



COLORADO

Department of Transportation

Region 1

Colorado Department of Transportation
&
Contractor

BOOK 4

CONTRACT DRAWINGS

FINAL REQUEST FOR PROPOSAL

Eisenhower/Johnson Memorial Tunnel
Drainage, Plumbing, Heat Trace
Design Build Project

Project No. C 0703-482
Subaccount 24210

~~October 21~~ December 16, 2021

CONTRACT DRAWINGS

Availability Legend

- IS = Industry standard; Not supplied with RFP
- N = Not Yet Available
- S = Included with RFP; Supplied with RFP

Date Issued: Date the document was listed or supplied with the RFP

Doc #	Document	Date Issued	Availability
4.1	General		
4.1.01	Existing ROW Plans - I70-3(14)220_ROW_ALL.pdf	10/21/21	S
4.1.02	Existing ROW Plans - I70-3(16)212&I70-3(20)217_ROW_ALL.pdf	10/21/21	S
4.1.03	Existing ROW Plans - I70-3(17)222_ROW_ALL.pdf	10/21/21	S
4.1.02	I-70 Mountain Corridor Aesthetic Guidelines I-70 Mountain Corridor Aesthetics Guidance — Colorado Department of Transportation (codot.gov)	2015	IS
<u>4.1.04</u>	<u>Silver Plume Site ROW - 24210ROW_Ownership_001.pdf</u>	<u>12/16/21</u>	<u>S</u>
<u>4.1.05</u>	<u>24210 Silver Plume Site_Conceptual Layout.pdf</u>	<u>12/16/21</u>	<u>S</u>