
Book 2 - Technical Requirements

EJMT DPHT Design Build Project

Project No. C 0703-482; Subaccount 24210

SECTION 7 EXHIBIT B - UTILITY WORK ORDER

Work Breakdown Structure No.:

  Contractor

  Contractor

Lump Sum: Actual Cost Not to Exceed:

Lump Sum: Actual Cost Not to Exceed:

  Contractor

  Contractor

Lump Sum: Actual Cost Not to Exceed:

Lump Sum: Actual Cost Not to Exceed:

No Construction Inspection Required

  Contractor

  Contractor

Lump Sum: Actual Cost Not to Exceed:

Lump Sum: Actual Cost Not to Exceed:

No Property Acquisition Required

  Contractor

  Contractor

Lump Sum: Actual Cost Not to Exceed:

Lump Sum: Actual Cost Not to Exceed:

UTILITY WORK ORDER

Utility Owner: 

Utility ID No.:

DESCRIPTION:  

OPERATING RIGHTS: 

DESIGN No Design Required

Work Order No.: Work Order Revision No.:

LOCATION:  

Owner pays Contractor

Comments

Performing Party Owner

Responsible Party Owner

Contractor pays Owner

Responsible Party Owner

Contractor pays Owner

Owner pays Contractor

CONSTRUCTION No Construction Required

Performing Party Owner

Performing Party Owner:

Responsible Party Owner:

Contractor pays Owner

Comments

CONSTRUCTION INSPECTION

PROPERTY ACQUISITION

Performing Party Owner:

Responsible Party Owner:

Owner pays Contractor

Comments

Comments

Contractor pays Owner

Owner pays Contractor
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Book 2 - Technical Requirements

EJMT DPHT Design Build Project

Project No. C 0703-482; Subaccount 24210

SECTION 7 EXHIBIT B - UTILITY WORK ORDER

Completion Date: Completion Date:

If this section is signed by the CDOT representative, then this Work Order will function as a Change Order.

CDOT Representative Date

Utility Owner:

By:

Print Name:

Title:

Date:

By:

Print Name:

Title:

Date:

CDOT:

By:

Print Name:

Title:

Date:

Comments:

CHANGE ORDER

WORK ORDER TERMS AND CONDITIONS

SCHEDULE (THIS WORK ORDER ONLY)

Design Construction
Start Date:  Start Date:

CDOT Project Contractor:

SCOPE OF WORK ORDER. This Work Order is entered into by and among Utility Owner and CDOT, and, where

applicable, the CDOT Project Contractor in order to implement in part the URA identified herein, as the same may be

amended from time to time, and which is incorporated herein by this reference. All work undertaken pursuant to this

Work Order shall be performed in accordance with the requirements of the URA, which shall govern to the extent of

any conflict between its terms and the terms of this Work Order. Relocation Standards specifically identified in the

URA are incorporated herein by this reference. Unless otherwise defined herein, all initially capitalized terms and

conditions shall have the meaning prescribed to them in the URA. 

WORK ORDER ATTACHMENTS. This Work Order and any attachments hereto contain information specific to the

Relocation to be performed hereunder. Attached and/or referenced Relocation Standards are incorporated herein by

this reference and shall be considered a part of this Work Order. This Work Order governs only the Utility Work

specifically identified herein and shall be conclusive as to all matters represented herein.  

ORDER OF EXECUTION. This Work Order shall be executed first by Utility Owner, then by the CDOT Project Contractor

(if applicable) and finally by CDOT.

IN WITNESS WHEREOF, CDOT, the Utility Owner, and where applicable, the CDOT Project Contractor have executed

this Work Order, which shall be effective as of the date of the CDOT's signature. 
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EJMT DPHT Design Build Project

Project No. C 0703-482; Subaccount 24210

SECTION 7 EXHIBIT B - UTILITY WORK ORDER

Utility Identification No.:

Owner Design Sheet

Project Design Sheet

Cost Estimate

Property Rights

Other: 

EXHIBIT B

FORM OF UTILITY WORK ORDER (cont.)

SECTION A SCOPE

SECTION B REQUIRED PERMITS

Permit Type Permit Responsibility

SECTION C LIST OF ATTACHMENTS
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