

## Colorado Department of Transportation & Contractor

## BOOK 4 CONTRACT DRAWINGS FINAL REQUEST FOR PROPOSAL

Eisenhower/Johnson Memorial Tunnel Drainage, Plumbing, Heat Trace Design Build Project

Project No. C 0703-482 Subaccount 24210 December 16, 2021 Addendum 5 (BAFO)

## **CONTRACT DRAWINGS**

## **Availability Legend**

IS = Industry standard; Not supplied with RFP

N = Not Yet Available

S = Included with RFP; Supplied with RFP

Date Issued: Date the document was listed or supplied with the RFP

Doc #	Document	Date Issued	Availability
4.1	General		
4.1.01	Existing ROW Plans - I70-3(14)220_ROW_ALL.pdf	10/21/21	S
4.1.02	Existing ROW Plans - I70-3(16)212&I70-3(20)217_ROW_ALL.pdf	10/21/21	S
4.1.03	Existing ROW Plans - I70-3(17)222_ROW_ALL.pdf	10/21/21	S
4.1.04	Silver Plume Site ROW - 24210ROW_Ownership_001.pdf	12/16/21	S
4.1.05	24210 Silver Plume Site_Conceptual Layout.pdf	12/16/21	S