

Project: I-70 Vail Pass Various Wall Repairs  
 Project Sub Acct. No: 21897  
 Date: November 1, 2018  
**Technical Requirements**

## Section 20 – Standard Special Provisions

**COLORADO  
 DEPARTMENT OF TRANSPORTATION  
 SPECIAL PROVISIONS  
 I-70 VAIL PASS VARIOUS WALL REPAIRS  
 STANDARD SPECIAL PROVISIONS**

The latest revisions to formally issued standard special provisions that modify the Colorado DOT's 2017 Standard Specifications for Road and Bridge Construction. The standard special provisions found herein are applicable to CDOT construction projects controlled by the 2017 Specification Book.

Name	Date	No. of Pages
Revision of Section 103 – Escrow of Proposal Documentation	(July 3, 2017)	2
Revision of Section 105 – Disputes and Claims for Contract Adjustments	(Dec. 7, 2017)	32
Revision of Section 106 – Supplier List	(July 3, 2017)	1
Revision of Section 107 – Laws to be Observed	(October 12, 2017)	1
Revision of Sections 107 and 208 – Water Quality Control under One Acre of Disturbance	(November 2, 2017)	4
Revision of Section 108 – Liquidated Damages	(July 20, 2017)	1
Revision of Section 108 – Subletting of Contract	(October 12, 2017)	1
Revision of Section 206 – Removability Modulus	(October 12, 2017)	1
Revision of Section 206 – Shoring	(July 20, 2017)	3
Revision of Sections 206 and 703 – Structure Backfill (Flow-Fill)	(Dec. 28, 2017)	1
Revision of Section 213 – Mulching	(April 25, 2018)	1
Revision of Section 250 – Environmental, Health and Safety Management	(July 3, 2017)	3
Revision of Section 606 – Guardrail	(July 17, 2018)	4
Revision of Section 614 – Mask Signs	(May 24, 2018)	1
Revision of Section 703 - Classification for Aggregate Base Course	(October 12, 2017)	1
Affirmative Action Requirements – Equal Employment Opportunity	(July 3, 2017)	10
Disadvantaged Business Enterprise (DBE) Requirements	(July 3, 2017)	6
Minimum Wages, Colorado, U.S. Department of Labor General Decision Number CO180023, MOD 4, Highway Construction for Eagle, Garfield, Grand, Jackson, Lake, Moffat, Pitkin, Rio Blanco, Routt, and Summit counties.	(August 31, 2018)	8
On the Job Training	(August 28, 2018)	4
Partnering Program	(July 3, 2017)	1
Required Contract Provisions – Federal-Aid Construction Contracts	(July 3, 2017)	14
Special Construction Requirements, Fire Protection Plan	(July 3, 2017)	2