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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 02/09/12
                                                                                                                   PAGE : 002 -1
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120209                CONTRACT ID : C18732                       COUNTIES : MONTEZUMA
     LETTING DATE : 02/09/12                REGION      : 5
     LETTING TIME : 10:00 AM              CONTRACT TIME : 08/30/12  COMPLETION DATE
                                                TERRAIN : ROLLING                    PROJECT(S) : NH 1601-064

     CONTRACT DESCRIPTION :
     PROJECT NH 1601-064
     LOCATED ON US 160 IN MONTEZUMA COUNTY
     BEGINNING NEAR THE CITY LIMITS OF CORTEZ
     AND EXTENDING APPROXIMATELY 12 MILES TO THE
     EAST.

     CONSISTING OF HOT IN PLACE RECYCLE WITH HOT
     MIX ASPHALT OVERLAY, PATCHING WITH GEODRID
     REINFORCEMENT, REMOVAL OF ASPHALT MAT (PLANING),
     BRIDGE DECK REPAIRS WITH PLACEMENT OF GEOMEMBRANE,
     FINAL SIGNNING AND STRIPING.

   ------------------------------------------------------------------------------------------------------------------------------
                                                                                              TOTAL           % OF        % OF
   RANK  VENDOR         VENDOR NAME                                                            BID           LOW BID       EST
   ------------------------------------------------------------------------------------------------------------------------------
    0    -EST-          ENGINEER'S ESTIMATE                                            $     7,000,453.00    91.1070%   100.0000%
    1    672A           OLDCASTLE SW GROUP, INC.                                       $     7,683,768.50   100.0000%   109.7610%
    2    091A           ELAM CONSTRUCTION INCORPORATED                                 $     8,439,159.94   109.8310%   120.5516%
    3    005A           A & S CONSTRUCTION CO.                                         $     8,447,000.00   109.9330%   120.6636%
    4    027A           APC SOUTHERN CONSTRUCTION COMPANY, LLC                         $     8,591,799.01   111.8175%   122.7320%
====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 672A              |(  2 ) 091A
                                                      |ENGINEER'S ESTIMATE      |OLDCASTLE SW GROUP, INC. |ELAM CONSTRUCTION, INC.
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
SECTION 0001   BID ITEMS                              |                         |                         |
                                                      |                         |                         |
202-00090 Rem Delineator                   10.000 EACH|       1.0000       10.00|      10.0000      100.00|      16.0000      160.00
202-00220 Rem Asphalt Mat                2934.000 SY  |       4.5000    13203.00|       2.0900     6132.06|       3.5000    10269.00
202-00240 Rem Asphalt Mat (Planing)      7518.000 SY  |       5.0000    37590.00|       2.5300    19020.54|       3.2000    24057.60
202-00450 Rem Port Present Str (1)         66.000 SY  |      75.0000     4950.00|     226.0000    14916.00|     244.0000    16104.00
202-00453 Rem Port Present Str (2)         40.000 SY  |     100.0000     4000.00|     215.0000     8600.00|     232.0000     9280.00
202-00460 Rem Port Present Str (3)         26.000 SY  |     200.0000     5200.00|     184.0000     4784.00|     199.0000     5174.00
202-00810 Rem Ground Sign                   4.000 EACH|      55.0000      220.00|     150.0000      600.00|     162.0000      648.00
202-05100 Sandblasting Reinf Steel         66.000 SY  |      30.0000     1980.00|      25.0000     1650.00|     108.0000     7128.00
203-00100 Muck Excav                     5512.000 CY  |      25.0000   137800.00|       9.3100    51316.72|      10.8000    59529.60
203-01510 Backhoe                          10.000 HOUR|     160.0000     1600.00|     120.1700     1201.70|     146.0000     1460.00
206-00065 Str Bkfl (Flow-Fill)              1.000 CY  |     120.0000      120.00|     683.0000      683.00|     738.0000      738.00
208-00002 Erosion Log (12 In)            1040.000 LF  |       3.0000     3120.00|       4.3100     4482.40|       4.8000     4992.00
208-00020 Silt Fence                      600.000 LF  |       1.1000      660.00|       1.1000      660.00|       1.2000      720.00
208-00045 Conc Washout Str                  1.000 EACH|     750.0000      750.00|     438.0000      438.00|     475.0000      475.00
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 02/09/12
                                                                                                                   PAGE : 002 -2
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120209                CONTRACT ID : C18732                       COUNTIES : MONTEZUMA
     LETTING DATE : 02/09/12                REGION      : 5
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 672A              |(  2 ) 091A
                                                      |ENGINEER'S ESTIMATE      |OLDCASTLE SW GROUP, INC. |ELAM CONSTRUCTION, INC.
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
208-00070 Vehicle Tracking Pad              1.000 EACH|     950.0000      950.00|     500.0000      500.00|    1023.0000     1023.00
208-00103 Removal and Disposal of Se       10.000 HOUR|      25.0000      250.00|      50.0000      500.00|      55.0000      550.00
208-00105 Removal and Disposal of Se       10.000 HOUR|     100.0000     1000.00|     135.0000     1350.00|     149.0000     1490.00
208-00106 Sweeping (Sediment Removal       20.000 HOUR|      66.0000     1320.00|     112.1700     2243.40|     120.0000     2400.00
208-00205 Erosion Control Supervisor      130.000 HOUR|      70.0000     9100.00|     120.0000    15600.00|     132.0000    17160.00
210-01130 Res Gdrail Ty 3                5200.000 LF  |      12.0000    62400.00|       2.4500    12740.00|       2.6700    13884.00
212-00006 Seeding (Native)                  5.000 ACRE|     450.0000     2250.00|     550.0000     2750.00|     606.0000     3030.00
212-00032 Soil Conditioning                 5.000 ACRE|    1500.0000     7500.00|     750.0000     3750.00|     830.0000     4150.00
213-00004 Mulching (Weed Free Straw)        5.000 ACRE|     575.0000     2875.00|     715.0000     3575.00|     789.0000     3945.00
213-00061 Mulch Tackifier                 500.000 LB  |       1.7000      850.00|       2.5700     1285.00|       2.9000     1450.00
217-00020 Herbicide Treatment               8.000 HOUR|      82.0000      656.00|     154.0000     1232.00|     170.0000     1360.00
304-06000 ABC (CL 6)                     6832.000 TON |      17.0000   116144.00|      15.2000   103846.40|      19.0000   129808.00
304-09014 ABC (Spec)                     2993.000 TON |      18.0000    53874.00|      21.1100    63182.23|      23.3000    69736.90
403-00720 HMA (Patching) (Asph)           968.000 TON |     100.0000    96800.00|      84.4700    81766.96|     110.0000   106480.00
403-09500 Furnish HMA                    9917.000 TON |      55.0000   545435.00|      77.0400   764005.68|      67.0000   664439.00
403-34721 HMA (Gr SX) (75) (PG 58-28    45029.000 TON |      63.0000  2836827.00|      77.1500  3473987.35|      77.7000  3498753.30
405-00100 Heating and Remixing Treat   395439.000 SY  |       5.0000  1977195.00|       5.3700  2123507.43|       6.2000  2451721.80
411-10255 Emul Asph (SS)                19803.000 GAL |       2.2500    44556.75|       2.9300    58022.79|       3.7500    74261.25
411-90010 Asph Rejuvenating Agent       19803.000 GAL |       3.2500    64359.75|       2.9000    57428.70|       2.9300    58022.79
420-00134 Geotextile (Separator) (CL     4534.000 SY  |       3.0000    13602.00|       1.4100     6392.94|       1.2500     5667.50
420-00510 Geotextile (Cr Reduc) (H D      233.000 SY  |      15.0000     3495.00|      15.0000     3495.00|      15.0000     3495.00
506-01020 Geogrid Reinforce              9600.000 SY  |       4.5000    43200.00|       1.8700    17952.00|       2.3000    22080.00
515-00120 Waterproofing (Membrane)       1370.000 SY  |      15.0000    20550.00|      14.0000    19180.00|      22.3000    30551.00
515-00400 Concrete Sealer                  88.000 SY  |       5.0000      440.00|      14.0000     1232.00|      15.0000     1320.00
515-00410 Concrete Sealer (Calcium N       66.000 SY  |      35.0000     2310.00|      38.0000     2508.00|      41.0000     2706.00
601-03041 Conc CL D (Bridge) (Spec)        11.000 CY  |     900.0000     9900.00|     480.0000     5280.00|     520.0000     5720.00
605-00040 4 In PP Underdrain              800.000 LF  |      80.0000    64000.00|      25.1800    20144.00|      25.5000    20400.00
605-84000 Subsurface Drain Outlet          20.000 LF  |      16.5000      330.00|      60.6900     1213.80|      65.0000     1300.00
606-02003 End Anchor (Nonflared)            4.000 EACH|    1500.0000     6000.00|    1800.0000     7200.00|    2000.0000     8000.00
606-02005 End Anchor (Flared)              12.000 EACH|    1850.0000    22200.00|    1445.0000    17340.00|    1600.0000    19200.00
607-11525 Fence (Plastic)                1000.000 LF  |       3.0000     3000.00|       1.9000     1900.00|       4.0000     4000.00
609-60011 Curb Ty 6 M                      80.000 LF  |      22.0000     1760.00|      14.6400     1171.20|      27.0000     2160.00
612-00001 Delin (Ty I)                     10.000 EACH|      16.0000      160.00|      25.0000      250.00|      27.0000      270.00
612-00003 Delin (Ty III)                    4.000 EACH|      19.0000       76.00|      25.0000      100.00|      27.0000      108.00
614-00012 Sign Panel (CL II)               36.000 SF  |      18.0000      648.00|      15.0000      540.00|      16.0000      576.00
614-01585 Steel Sign Supp (2-1/2 In        46.000 LF  |      20.0000      920.00|      10.0000      460.00|      11.0000      506.00
614-01588 Steel Sign Supp (2-1/2 In         4.000 EACH|     210.0000      840.00|     260.0000     1040.00|     280.0000     1120.00
614-80385 Rumble Strip                  55585.000 LF  |       0.1500     8337.75|       0.1100     6114.35|       0.1200     6670.20
620-00002 Field Office (CL 2)               1.000 EACH|   18000.0000    18000.00|   13152.0000    13152.00|   30000.0000    30000.00
620-00012 Field Lab (CL 2)                  1.000 EACH|   20000.0000    20000.00|   15477.0000    15477.00|   30000.0000    30000.00
620-00020 Sanitary Facility                 1.000 EACH|    1000.0000     1000.00|    1500.0000     1500.00|    3000.0000     3000.00
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 02/09/12
                                                                                                                   PAGE : 002 -3
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120209                CONTRACT ID : C18732                       COUNTIES : MONTEZUMA
     LETTING DATE : 02/09/12                REGION      : 5
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 672A              |(  2 ) 091A
                                                      |ENGINEER'S ESTIMATE      |OLDCASTLE SW GROUP, INC. |ELAM CONSTRUCTION, INC.
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
626-00000 Mobilization                      1.000 L S |  300000.0000   300000.00|  286313.8500   286313.85|  550000.0000   550000.00
627-00001 Pvmt Mkg Paint                 2640.000 GAL |      35.0000    92400.00|      31.5000    83160.00|      40.0000   105600.00
627-00005 Epoxy Pvmt Mkg                 1320.000 GAL |      65.0000    85800.00|      54.0000    71280.00|      78.0000   102960.00
627-30324 Preform Plastic Pvmt Mkg (     1791.000 SF  |      19.2500    34476.75|      20.0000    35820.00|      22.0000    39402.00
627-30329 Preform Plastic Pvmt Mkg (      222.000 SF  |      11.0000     2442.00|      10.0000     2220.00|      22.0000     4884.00
630-00000 Flagging                       5000.000 HOUR|      24.0000   120000.00|      20.0000   100000.00|      22.0000   110000.00
630-00007 Traf Ctrl Inspection             37.000 DAY |     125.0000     4625.00|      90.0000     3330.00|      97.0000     3589.00
630-00012 Traf Ctrl Mgmt                  100.000 DAY |     450.0000    45000.00|     580.0000    58000.00|     670.0000    67000.00
630-80341 Const Traf Sign (A)              27.000 EACH|      65.0000     1755.00|      25.0000      675.00|      27.0000      729.00
630-80342 Const Traf Sign (B)              62.000 EACH|      70.0000     4340.00|      35.0000     2170.00|      38.0000     2356.00
630-80360 Drum Channel Dev                 50.000 EACH|      40.0000     2000.00|      10.0000      500.00|      11.0000      550.00
630-80363 Drum Channel Dev (Light) (       20.000 EACH|      45.0000      900.00|      30.0000      600.00|      32.0000      640.00
630-80380 Traffic Cone                    200.000 EACH|      12.0000     2400.00|       4.0000      800.00|       5.0000     1000.00
630-80510 Mobile Pvmt Mkg Zone              1.000 L S |   20000.0000    20000.00|    5000.0000     5000.00|    2800.0000     2800.00
630-85010 Impact Atten (Temp)               4.000 EACH|    2000.0000     8000.00|    1100.0000     4400.00|    1100.0000     4400.00
                                                      |                         |                         |
SECTION TOTALS                                        |       $     7,000,453.00|       $     7,683,768.50|       $     8,439,159.94
------------------------------------------------------+-------------------------+-------------------------+-------------------------
CONTRACT TOTALS                                       |       $     7,000,453.00|       $     7,683,768.50|       $     8,439,159.94
====================================================================================================================================
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 02/09/12
                                                                                                                   PAGE : 002 -4
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120209                CONTRACT ID : C18732                       COUNTIES : MONTEZUMA
     LETTING DATE : 02/09/12                REGION      : 5
     LETTING TIME : 10:00 AM

===========================================================================================================
                                                      |(  3 ) 005A              |(  4 ) 027A              |
                                                      |A & S CONSTRUCTION CO.   |APC SOUTHERN CONSTRUCTION|
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|
------------------------------------------------------+-------------------------+-------------------------+
SECTION 0001   BID ITEMS                              |                         |                         |
                                                      |                         |                         |
202-00090 Rem Delineator                   10.000 EACH|      20.0000      200.00|       5.6000       56.00|
202-00220 Rem Asphalt Mat                2934.000 SY  |       8.0000    23472.00|       1.9700     5779.98|
202-00240 Rem Asphalt Mat (Planing)      7518.000 SY  |       3.8000    28568.40|       1.8600    13983.48|
202-00450 Rem Port Present Str (1)         66.000 SY  |     245.0000    16170.00|     253.1900    16710.54|
202-00453 Rem Port Present Str (2)         40.000 SY  |     233.0000     9320.00|     240.8600     9634.40|
202-00460 Rem Port Present Str (3)         26.000 SY  |     200.0000     5200.00|     206.1300     5359.38|
202-00810 Rem Ground Sign                   4.000 EACH|     200.0000      800.00|     168.0400      672.16|
202-05100 Sandblasting Reinf Steel         66.000 SY  |      27.0000     1782.00|      28.0100     1848.66|
203-00100 Muck Excav                     5512.000 CY  |      19.0000   104728.00|      17.4800    96349.76|
203-01510 Backhoe                          10.000 HOUR|     100.0000     1000.00|      90.3600      903.60|
206-00065 Str Bkfl (Flow-Fill)              1.000 CY  |     740.0000      740.00|     765.1600      765.16|
208-00002 Erosion Log (12 In)            1040.000 LF  |       4.6600     4846.40|       4.8300     5023.20|
208-00020 Silt Fence                      600.000 LF  |       1.2000      720.00|       1.2300      738.00|
208-00045 Conc Washout Str                  1.000 EACH|     500.0000      500.00|     490.6900      490.69|
208-00070 Vehicle Tracking Pad              1.000 EACH|     500.0000      500.00|    1680.4400     1680.44|
208-00103 Removal and Disposal of Se       10.000 HOUR|      54.0000      540.00|      56.0100      560.10|
208-00105 Removal and Disposal of Se       10.000 HOUR|     150.0000     1500.00|     151.2400     1512.40|
208-00106 Sweeping (Sediment Removal       20.000 HOUR|     100.0000     2000.00|     224.0600     4481.20|
208-00205 Erosion Control Supervisor      130.000 HOUR|      50.0000     6500.00|     134.4400    17477.20|
210-01130 Res Gdrail Ty 3                5200.000 LF  |       2.7000    14040.00|       2.7400    14248.00|
212-00006 Seeding (Native)                  5.000 ACRE|     595.0000     2975.00|     616.1600     3080.80|
212-00032 Soil Conditioning                 5.000 ACRE|     812.0000     4060.00|     840.2200     4201.10|
213-00004 Mulching (Weed Free Straw)        5.000 ACRE|     800.0000     4000.00|     801.0100     4005.05|
213-00061 Mulch Tackifier                 500.000 LB  |       2.8000     1400.00|       2.8800     1440.00|
217-00020 Herbicide Treatment               8.000 HOUR|     170.0000     1360.00|     172.5300     1380.24|
304-06000 ABC (CL 6)                     6832.000 TON |      33.0000   225456.00|      23.6800   161781.76|
304-09014 ABC (Spec)                     2993.000 TON |      30.0000    89790.00|      24.5800    73567.94|
403-00720 HMA (Patching) (Asph)           968.000 TON |     130.0000   125840.00|     107.9300   104476.24|
403-09500 Furnish HMA                    9917.000 TON |      87.0000   862779.00|      86.2300   855142.91|
403-34721 HMA (Gr SX) (75) (PG 58-28    45029.000 TON |      74.0000  3332146.00|      82.4900  3714442.21|
405-00100 Heating and Remixing Treat   395439.000 SY  |       5.8000  2293546.20|       6.0200  2380542.78|
411-10255 Emul Asph (SS)                19803.000 GAL |       2.7000    53468.10|       3.3600    66538.08|
411-90010 Asph Rejuvenating Agent       19803.000 GAL |       3.2000    63369.60|       3.2500    64359.75|
420-00134 Geotextile (Separator) (CL     4534.000 SY  |       4.5500    20629.70|       0.8400     3808.56|
420-00510 Geotextile (Cr Reduc) (H D      233.000 SY  |      23.0000     5359.00|      29.1300     6787.29|
506-01020 Geogrid Reinforce              9600.000 SY  |       5.5000    52800.00|       2.2500    21600.00|
515-00120 Waterproofing (Membrane)       1370.000 SY  |      22.0000    30140.00|      18.4800    25317.60|
515-00400 Concrete Sealer                  88.000 SY  |      18.0000     1584.00|      15.6800     1379.84|
515-00410 Concrete Sealer (Calcium N       66.000 SY  |      42.0000     2772.00|      42.5700     2809.62|
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 02/09/12
                                                                                                                   PAGE : 002 -5
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120209                CONTRACT ID : C18732                       COUNTIES : MONTEZUMA
     LETTING DATE : 02/09/12                REGION      : 5
     LETTING TIME : 10:00 AM

===========================================================================================================
                                                      |(  3 ) 005A              |(  4 ) 027A              |
                                                      |A & S CONSTRUCTION CO.   |APC SOUTHERN CONSTRUCTION|
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|
------------------------------------------------------+-------------------------+-------------------------+
601-03041 Conc CL D (Bridge) (Spec)        11.000 CY  |     520.0000     5720.00|     537.7400     5915.14|
605-00040 4 In PP Underdrain              800.000 LF  |      35.0000    28000.00|      15.7600    12608.00|
605-84000 Subsurface Drain Outlet          20.000 LF  |      70.0000     1400.00|     277.3100     5546.20|
606-02003 End Anchor (Nonflared)            4.000 EACH|    1950.0000     7800.00|    2016.5300     8066.12|
606-02005 End Anchor (Flared)              12.000 EACH|    2703.0000    32436.00|    1618.8200    19425.84|
607-11525 Fence (Plastic)                1000.000 LF  |       3.5200     3520.00|       3.6400     3640.00|
609-60011 Curb Ty 6 M                      80.000 LF  |      26.5000     2120.00|      27.4500     2196.00|
612-00001 Delin (Ty I)                     10.000 EACH|      27.0000      270.00|      28.0100      280.10|
612-00003 Delin (Ty III)                    4.000 EACH|      27.0000      108.00|      28.0100      112.04|
614-00012 Sign Panel (CL II)               36.000 SF  |      20.0000      720.00|      16.8000      604.80|
614-01585 Steel Sign Supp (2-1/2 In        46.000 LF  |      12.0000      552.00|      11.2000      515.20|
614-01588 Steel Sign Supp (2-1/2 In         4.000 EACH|     300.0000     1200.00|     291.2800     1165.12|
614-80385 Rumble Strip                  55585.000 LF  |       0.1300     7226.05|       0.1300     7226.05|
620-00002 Field Office (CL 2)               1.000 EACH|   15000.0000    15000.00|   24646.4400    24646.44|
620-00012 Field Lab (CL 2)                  1.000 EACH|   15000.0000    15000.00|   24646.4400    24646.44|
620-00020 Sanitary Facility                 1.000 EACH|    3694.5500     3694.55|    3921.0200     3921.02|
626-00000 Mobilization                      1.000 L S |  505000.0000   505000.00|  367900.1600   367900.16|
627-00001 Pvmt Mkg Paint                 2640.000 GAL |      42.0000   110880.00|      34.7300    91687.20|
627-00005 Epoxy Pvmt Mkg                 1320.000 GAL |      81.0000   106920.00|      60.5000    79860.00|
627-30324 Preform Plastic Pvmt Mkg (     1791.000 SF  |      23.0000    41193.00|      18.2000    32596.20|
627-30329 Preform Plastic Pvmt Mkg (      222.000 SF  |      23.0000     5106.00|      14.0000     3108.00|
630-00000 Flagging                       5000.000 HOUR|      20.0000   100000.00|      22.4100   112050.00|
630-00007 Traf Ctrl Inspection             37.000 DAY |      60.0000     2220.00|     100.8300     3730.71|
630-00012 Traf Ctrl Mgmt                  100.000 DAY |     450.0000    45000.00|     700.1800    70018.00|
630-80341 Const Traf Sign (A)              27.000 EACH|       7.0000      189.00|      28.0100      756.27|
630-80342 Const Traf Sign (B)              62.000 EACH|       7.0000      434.00|      39.2100     2431.02|
630-80360 Drum Channel Dev                 50.000 EACH|       7.0000      350.00|      11.2000      560.00|
630-80363 Drum Channel Dev (Light) (       20.000 EACH|       7.0000      140.00|      33.6100      672.20|
630-80380 Traffic Cone                    200.000 EACH|       7.0000     1400.00|       4.4800      896.00|
630-80510 Mobile Pvmt Mkg Zone              1.000 L S |    2000.0000     2000.00|    5601.4600     5601.46|
630-85010 Impact Atten (Temp)               4.000 EACH|    1200.0000     4800.00|    1120.2900     4481.16|
                                                      |                         |                         |
SECTION TOTALS                                        |       $     8,447,000.00|       $     8,591,799.01|
------------------------------------------------------+-------------------------+-------------------------+
CONTRACT TOTALS                                       |       $     8,447,000.00|       $     8,591,799.01|
===========================================================================================================


