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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 02/09/12
                                                                                                                   PAGE : 008 -1
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120209                CONTRACT ID : C18570                       COUNTIES : CHAFFEE
     LETTING DATE : 02/09/12                REGION      : 5
     LETTING TIME : 10:00 AM              CONTRACT TIME :   30  WORK DAYS
                                                TERRAIN : MOUNTAINOUS                PROJECT(S) : MTCE R500-122

     CONTRACT DESCRIPTION :
     MTCE R5 FY12 US24 DECK REHAB/RESURFACE
     STRUCTURE  I-13-D, MP 221.56
     Project Limits US24 MP 221.0 to MP 222.0

     This work consists of rehabilitation and
     resurfacing the bridge deck of Structure I-13-D.
     The Scope of Work includes: removal and replace
     existing asphalt, removal portions
     of present structure (timber headers), Class I,
     Class II and Class III repair, sandblasting
     concrete and reinforcing steel, placing
     waterproofing membrane, application of
     calcium nitrite sealer,installation of
     Type 3 guardrail, Transition guardrail, non-flared
     end anchorage,and Type 3 Special Bridge Rail,
     and installation of Type 6 curb.

     Traffic Control, Temporary and Permanent
     Striping is included in this project.

   ------------------------------------------------------------------------------------------------------------------------------
                                                                                              TOTAL           % OF        % OF
   RANK  VENDOR         VENDOR NAME                                                            BID           LOW BID       EST
   ------------------------------------------------------------------------------------------------------------------------------
    0    -EST-          ENGINEER'S ESTIMATE                                            $       299,947.50    88.7083%   100.0000%
    1    255D           WILDCAT CONSTRUCTION CO., INC.                                 $       338,128.05   100.0000%   112.7291%
    2    903A           TLM CONSTRUCTORS, INC.                                         $       353,274.00   104.4794%   117.7786%
    3    905A           ABCO CONTRACTING, INC.                                         $       378,654.00   111.9854%   126.2401%
    4    968A           COLORADO CONSTRUCTORS, INC.                                    $       391,196.50   115.6948%   130.4217%
    5    1086A          STRUCTURES, INC.                                               $       407,598.00   120.5455%   135.8898%
    6    232A           AMERICAN CIVIL CONSTRUCTORS, INC.                              $       498,376.00   147.3927%   166.1544%
====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 255D              |(  2 ) 903A
                                                      |ENGINEER'S ESTIMATE      |WILDCAT CONSTRUCTION CO.,|TLM CONSTRUCTORS, INC.
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
SECTION 0001   ROADWAY                                |                         |                         |
                                                      |                         |                         |
202-00240 Rem Asphalt Mat (Planing)      1132.000 SY  |      10.0000    11320.00|      13.0000    14716.00|      10.0000    11320.00
202-00450 Rem Port Present Str (1)        156.000 SY  |      90.0000    14040.00|      95.0000    14820.00|     130.0000    20280.00
202-00453 Rem Port Present Str (2)        104.000 SY  |     140.0000    14560.00|     250.0000    26000.00|     150.0000    15600.00
202-00460 Rem Port Present Str (3)         52.000 SY  |     260.0000    13520.00|     600.0000    31200.00|     290.0000    15080.00
202-00500 Rem Port Present Str              2.000 EACH|    4000.0000     8000.00|    3000.0000     6000.00|    3500.0000     7000.00
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 02/09/12
                                                                                                                   PAGE : 008 -2
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120209                CONTRACT ID : C18570                       COUNTIES : CHAFFEE
     LETTING DATE : 02/09/12                REGION      : 5
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 255D              |(  2 ) 903A
                                                      |ENGINEER'S ESTIMATE      |WILDCAT CONSTRUCTION CO.,|TLM CONSTRUCTORS, INC.
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
202-00503 Rem Port Present Str             31.000 SY  |     200.0000     6200.00|     260.9600     8089.76|     275.0000     8525.00
208-00003 Erosion Log (18 In)             200.000 LF  |       8.0000     1600.00|       6.2500     1250.00|      13.0000     2600.00
208-00020 Silt Fence                      200.000 LF  |       2.0000      400.00|       3.0000      600.00|       2.2500      450.00
208-00034 Gravel Bag                        6.000 LF  |      12.0000       72.00|      10.0000       60.00|      42.0000      252.00
208-00045 Conc Washout Str                  1.000 EACH|    1200.0000     1200.00|     550.0000      550.00|    2800.0000     2800.00
208-00051 Storm Drain Inlet Protecti        4.000 LF  |      50.0000      200.00|     199.0000      796.00|      26.0000      104.00
208-00106 Sweeping (Sediment Removal       20.000 HOUR|     100.0000     2000.00|      55.0000     1100.00|      45.0000      900.00
208-00107 Rem Trash                        20.000 HOUR|      50.0000     1000.00|      35.0000      700.00|      20.0000      400.00
210-00810 Res Ground Sign                   4.000 EACH|     250.0000     1000.00|     850.0000     3400.00|     400.0000     1600.00
240-00010 Rem of Nests                    100.000 HOUR|      30.0000     3000.00|      50.0000     5000.00|      20.0000     2000.00
403-34721 HMA (Gr SX) (75) (PG 58-28      184.000 TON |     200.0000    36800.00|     115.0000    21160.00|     175.0000    32200.00
411-10255 Emul Asph (SS)                   91.000 GAL |       5.0000      455.00|       7.0000      637.00|       9.0000      819.00
420-00520 Geogrid Pvmt Reinf              240.000 SY  |      10.0000     2400.00|      16.5000     3960.00|      22.0000     5280.00
515-00120 Waterproofing (Membrane)        465.000 SY  |      16.0000     7440.00|      15.5000     7207.50|      30.0000    13950.00
515-00410 Concrete Sealer (Calcium N      104.000 SY  |      30.0000     3120.00|      45.0000     4680.00|      43.0000     4472.00
518-01050 Br Expan Device (Special)       120.000 LF  |     275.0000    33000.00|     110.0000    13200.00|     121.5000    14580.00
601-03550 Conc CL DTR                      26.000 CY  |    1100.0000    28600.00|     800.0000    20800.00|     795.0000    20670.00
602-00000 Reinf Steel                    1872.000 LB  |       1.5000     2808.00|       1.6500     3088.80|       2.2500     4212.00
606-00301 Gdrail Ty 3 (6-3)               337.500 LF  |      15.0000     5062.50|      22.5000     7593.75|      22.0000     7425.00
606-01370 Transition Ty 3G                  3.000 EACH|    1200.0000     3600.00|    1356.0000     4068.00|    1350.0000     4050.00
606-01385 Transition Ty 3J                  1.000 EACH|    1200.0000     1200.00|     725.0000      725.00|    1000.0000     1000.00
606-01390 End Anchor Ty 3K                  1.000 EACH|    1150.0000     1150.00|    1000.0000     1000.00|    1000.0000     1000.00
606-02003 End Anchor (Nonflared)            3.000 EACH|    1600.0000     4800.00|    1980.0000     5940.00|    2500.0000     7500.00
606-10305 Brdg Rail Ty 3 (Spec)           279.000 LF  |      50.0000    13950.00|      53.5600    14943.24|      65.0000    18135.00
609-60011 Curb Ty 6 M                      80.000 LF  |      20.0000     1600.00|      25.0000     2000.00|      30.0000     2400.00
612-00001 Delin (Ty I)                     11.000 EACH|      40.0000      440.00|      55.0000      605.00|      30.0000      330.00
612-00003 Delin (Ty III)                    2.000 EACH|      50.0000      100.00|      55.0000      110.00|      50.0000      100.00
614-80313 Barricade (Ty 3 F-C)              1.000 EACH|     800.0000      800.00|    3000.0000     3000.00|    3000.0000     3000.00
620-00020 Sanitary Facility                 1.000 EACH|    1500.0000     1500.00|     950.0000      950.00|    1800.0000     1800.00
626-00000 Mobilization                      1.000 L S |   25000.0000    25000.00|   63000.0000    63000.00|   70000.0000    70000.00
626-01000 Public Info Services              1.000 L S |    3000.0000     3000.00|    5280.0000     5280.00|    6500.0000     6500.00
627-00005 Epoxy Pvmt Mkg                   10.000 GAL |      85.0000      850.00|     285.0000     2850.00|     250.0000     2500.00
627-00011 Pvmt Mkg Paint (Waterborne       20.000 GAL |      70.0000     1400.00|     100.0000     2000.00|     125.0000     2500.00
630-00000 Flagging                        200.000 HOUR|      30.0000     6000.00|      19.0000     3800.00|      19.0000     3800.00
630-00007 Traf Ctrl Inspection             10.000 DAY |     100.0000     1000.00|      75.0000      750.00|     125.0000     1250.00
630-00012 Traf Ctrl Mgmt                   40.000 DAY |     525.0000    21000.00|     390.0000    15600.00|     425.0000    17000.00
630-80341 Const Traf Sign (A)               7.000 EACH|      40.0000      280.00|      45.0000      315.00|      65.0000      455.00
630-80342 Const Traf Sign (B)              43.000 EACH|      60.0000     2580.00|      55.0000     2365.00|      65.0000     2795.00
630-80344 Const Traf Sign (Spec)           12.000 SF  |      75.0000      900.00|      14.0000      168.00|      20.0000      240.00
630-80360 Drum Channel Dev                 50.000 EACH|      10.0000      500.00|      25.0000     1250.00|      30.0000     1500.00
630-80380 Traffic Cone                    100.000 EACH|       5.0000      500.00|       8.0000      800.00|       9.0000      900.00
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 02/09/12
                                                                                                                   PAGE : 008 -3
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120209                CONTRACT ID : C18570                       COUNTIES : CHAFFEE
     LETTING DATE : 02/09/12                REGION      : 5
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 255D              |(  2 ) 903A
                                                      |ENGINEER'S ESTIMATE      |WILDCAT CONSTRUCTION CO.,|TLM CONSTRUCTORS, INC.
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
630-85040 Impact Atten (T-M-A) (Temp        2.000 EACH|    5000.0000    10000.00|    5000.0000    10000.00|    6000.0000    12000.00
                                                      |                         |                         |
SECTION TOTALS                                        |       $       299,947.50|       $       338,128.05|       $       353,274.00
------------------------------------------------------+-------------------------+-------------------------+-------------------------
CONTRACT TOTALS                                       |       $       299,947.50|       $       338,128.05|       $       353,274.00
====================================================================================================================================
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 02/09/12
                                                                                                                   PAGE : 008 -4
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120209                CONTRACT ID : C18570                       COUNTIES : CHAFFEE
     LETTING DATE : 02/09/12                REGION      : 5
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  3 ) 905A              |(  4 ) 968A              |(  5 ) 1086A
                                                      |ABCO CONTRACTING, INC.   |COLORADO CONSTRUCTORS, IN|STRUCTURES, INC.
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
SECTION 0001   ROADWAY                                |                         |                         |
                                                      |                         |                         |
202-00240 Rem Asphalt Mat (Planing)      1132.000 SY  |      25.0000    28300.00|      25.0000    28300.00|      13.0000    14716.00
202-00450 Rem Port Present Str (1)        156.000 SY  |     132.0000    20592.00|     129.0000    20124.00|     197.0000    30732.00
202-00453 Rem Port Present Str (2)        104.000 SY  |     195.0000    20280.00|     295.0000    30680.00|     238.5000    24804.00
202-00460 Rem Port Present Str (3)         52.000 SY  |     450.0000    23400.00|     625.0000    32500.00|     189.0000     9828.00
202-00500 Rem Port Present Str              2.000 EACH|    2500.0000     5000.00|    3500.0000     7000.00|    2851.0000     5702.00
202-00503 Rem Port Present Str             31.000 SY  |     350.0000    10850.00|     340.0000    10540.00|     339.0000    10509.00
208-00003 Erosion Log (18 In)             200.000 LF  |       7.5000     1500.00|       4.0000      800.00|       6.1900     1238.00
208-00020 Silt Fence                      200.000 LF  |       2.5000      500.00|       1.4000      280.00|       3.2000      640.00
208-00034 Gravel Bag                        6.000 LF  |      20.0000      120.00|       6.0000       36.00|      35.5000      213.00
208-00045 Conc Washout Str                  1.000 EACH|     800.0000      800.00|    4000.0000     4000.00|    1692.0000     1692.00
208-00051 Storm Drain Inlet Protecti        4.000 LF  |      25.0000      100.00|       6.0000       24.00|      72.0000      288.00
208-00106 Sweeping (Sediment Removal       20.000 HOUR|     150.0000     3000.00|     175.0000     3500.00|     123.0000     2460.00
208-00107 Rem Trash                        20.000 HOUR|     100.0000     2000.00|      60.0000     1200.00|      64.0000     1280.00
210-00810 Res Ground Sign                   4.000 EACH|     800.0000     3200.00|     400.0000     1600.00|     314.0000     1256.00
240-00010 Rem of Nests                    100.000 HOUR|      50.0000     5000.00|      45.0000     4500.00|      48.0000     4800.00
403-34721 HMA (Gr SX) (75) (PG 58-28      184.000 TON |     145.0000    26680.00|     151.0000    27784.00|     230.0000    42320.00
411-10255 Emul Asph (SS)                   91.000 GAL |      10.0000      910.00|       8.0000      728.00|       8.0000      728.00
420-00520 Geogrid Pvmt Reinf              240.000 SY  |      30.0000     7200.00|      17.5000     4200.00|      21.0000     5040.00
515-00120 Waterproofing (Membrane)        465.000 SY  |      13.0000     6045.00|      35.0000    16275.00|      29.0000    13485.00
515-00410 Concrete Sealer (Calcium N      104.000 SY  |      27.0000     2808.00|      40.0000     4160.00|      33.0000     3432.00
518-01050 Br Expan Device (Special)       120.000 LF  |     150.0000    18000.00|     280.0000    33600.00|     237.0000    28440.00
601-03550 Conc CL DTR                      26.000 CY  |     600.0000    15600.00|     950.0000    24700.00|    1158.0000    30108.00
602-00000 Reinf Steel                    1872.000 LB  |       3.0000     5616.00|       4.0000     7488.00|       2.0000     3744.00
606-00301 Gdrail Ty 3 (6-3)               337.500 LF  |      24.0000     8100.00|      21.0000     7087.50|      34.0000    11475.00
606-01370 Transition Ty 3G                  3.000 EACH|    1500.0000     4500.00|    1200.0000     3600.00|    2264.0000     6792.00
606-01385 Transition Ty 3J                  1.000 EACH|     950.0000      950.00|     850.0000      850.00|    1895.0000     1895.00
606-01390 End Anchor Ty 3K                  1.000 EACH|     950.0000      950.00|     900.0000      900.00|    1906.0000     1906.00
606-02003 End Anchor (Nonflared)            3.000 EACH|    2500.0000     7500.00|    2100.0000     6300.00|    3760.0000    11280.00
606-10305 Brdg Rail Ty 3 (Spec)           279.000 LF  |      45.0000    12555.00|      39.0000    10881.00|     116.0000    32364.00
609-60011 Curb Ty 6 M                      80.000 LF  |      35.0000     2800.00|      33.0000     2640.00|      34.0000     2720.00
612-00001 Delin (Ty I)                     11.000 EACH|      70.0000      770.00|      33.0000      363.00|      42.0000      462.00
612-00003 Delin (Ty III)                    2.000 EACH|      70.0000      140.00|      36.0000       72.00|      45.0000       90.00
614-80313 Barricade (Ty 3 F-C)              1.000 EACH|    1000.0000     1000.00|    2500.0000     2500.00|    2243.0000     2243.00
620-00020 Sanitary Facility                 1.000 EACH|     600.0000      600.00|    2000.0000     2000.00|    1639.0000     1639.00
626-00000 Mobilization                      1.000 L S |   73500.0000    73500.00|   39000.0000    39000.00|   40478.0000    40478.00
626-01000 Public Info Services              1.000 L S |    3800.0000     3800.00|    3000.0000     3000.00|    8186.0000     8186.00
627-00005 Epoxy Pvmt Mkg                   10.000 GAL |     348.0000     3480.00|     400.0000     4000.00|     308.0000     3080.00
627-00011 Pvmt Mkg Paint (Waterborne       20.000 GAL |     122.0000     2440.00|      80.0000     1600.00|     108.0000     2160.00
630-00000 Flagging                        200.000 HOUR|      30.0000     6000.00|      22.0000     4400.00|      20.5000     4100.00
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 02/09/12
                                                                                                                   PAGE : 008 -5
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120209                CONTRACT ID : C18570                       COUNTIES : CHAFFEE
     LETTING DATE : 02/09/12                REGION      : 5
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  3 ) 905A              |(  4 ) 968A              |(  5 ) 1086A
                                                      |ABCO CONTRACTING, INC.   |COLORADO CONSTRUCTORS, IN|STRUCTURES, INC.
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
630-00007 Traf Ctrl Inspection             10.000 DAY |     100.0000     1000.00|      85.0000      850.00|     189.0000     1890.00
630-00012 Traf Ctrl Mgmt                   40.000 DAY |     500.0000    20000.00|     450.0000    18000.00|     421.0000    16840.00
630-80341 Const Traf Sign (A)               7.000 EACH|      60.0000      420.00|      55.0000      385.00|      64.0000      448.00
630-80342 Const Traf Sign (B)              43.000 EACH|      70.0000     3010.00|      65.0000     2795.00|      85.0000     3655.00
630-80344 Const Traf Sign (Spec)           12.000 SF  |      24.0000      288.00|      17.0000      204.00|      15.0000      180.00
630-80360 Drum Channel Dev                 50.000 EACH|      31.0000     1550.00|      31.0000     1550.00|      38.0000     1900.00
630-80380 Traffic Cone                    100.000 EACH|      12.0000     1200.00|      10.0000     1000.00|      14.0000     1400.00
630-85040 Impact Atten (T-M-A) (Temp        2.000 EACH|    7300.0000    14600.00|    6600.0000    13200.00|    6480.0000    12960.00
                                                      |                         |                         |
SECTION TOTALS                                        |       $       378,654.00|       $       391,196.50|       $       407,598.00
------------------------------------------------------+-------------------------+-------------------------+-------------------------
CONTRACT TOTALS                                       |       $       378,654.00|       $       391,196.50|       $       407,598.00
====================================================================================================================================
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 02/09/12
                                                                                                                   PAGE : 008 -6
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120209                CONTRACT ID : C18570                       COUNTIES : CHAFFEE
     LETTING DATE : 02/09/12                REGION      : 5
     LETTING TIME : 10:00 AM

=================================================================================
                                                      |(  6 ) 232A              |
                                                      |AMERICAN CIVIL CONSTRUCTO|
                                                      |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|
------------------------------------------------------+-------------------------+
SECTION 0001   ROADWAY                                |                         |
                                                      |                         |
202-00240 Rem Asphalt Mat (Planing)      1132.000 SY  |      12.0000    13584.00|
202-00450 Rem Port Present Str (1)        156.000 SY  |     100.0000    15600.00|
202-00453 Rem Port Present Str (2)        104.000 SY  |     200.0000    20800.00|
202-00460 Rem Port Present Str (3)         52.000 SY  |     370.0000    19240.00|
202-00500 Rem Port Present Str              2.000 EACH|    3000.0000     6000.00|
202-00503 Rem Port Present Str             31.000 SY  |      82.0000     2542.00|
208-00003 Erosion Log (18 In)             200.000 LF  |      12.0000     2400.00|
208-00020 Silt Fence                      200.000 LF  |       2.0000      400.00|
208-00034 Gravel Bag                        6.000 LF  |      12.0000       72.00|
208-00045 Conc Washout Str                  1.000 EACH|     500.0000      500.00|
208-00051 Storm Drain Inlet Protecti        4.000 LF  |      30.0000      120.00|
208-00106 Sweeping (Sediment Removal       20.000 HOUR|     150.0000     3000.00|
208-00107 Rem Trash                        20.000 HOUR|      45.0000      900.00|
210-00810 Res Ground Sign                   4.000 EACH|     400.0000     1600.00|
240-00010 Rem of Nests                    100.000 HOUR|      40.0000     4000.00|
403-34721 HMA (Gr SX) (75) (PG 58-28      184.000 TON |     175.0000    32200.00|
411-10255 Emul Asph (SS)                   91.000 GAL |      12.0000     1092.00|
420-00520 Geogrid Pvmt Reinf              240.000 SY  |      23.0000     5520.00|
515-00120 Waterproofing (Membrane)        465.000 SY  |      26.0000    12090.00|
515-00410 Concrete Sealer (Calcium N      104.000 SY  |      36.0000     3744.00|
518-01050 Br Expan Device (Special)       120.000 LF  |     440.0000    52800.00|
601-03550 Conc CL DTR                      26.000 CY  |    2300.0000    59800.00|
602-00000 Reinf Steel                    1872.000 LB  |       2.0000     3744.00|
606-00301 Gdrail Ty 3 (6-3)               337.500 LF  |      20.0000     6750.00|
606-01370 Transition Ty 3G                  3.000 EACH|    1400.0000     4200.00|
606-01385 Transition Ty 3J                  1.000 EACH|     900.0000      900.00|
606-01390 End Anchor Ty 3K                  1.000 EACH|     915.0000      915.00|
606-02003 End Anchor (Nonflared)            3.000 EACH|    2200.0000     6600.00|
606-10305 Brdg Rail Ty 3 (Spec)           279.000 LF  |      44.0000    12276.00|
609-60011 Curb Ty 6 M                      80.000 LF  |      35.0000     2800.00|
612-00001 Delin (Ty I)                     11.000 EACH|      26.0000      286.00|
612-00003 Delin (Ty III)                    2.000 EACH|      28.0000       56.00|
614-80313 Barricade (Ty 3 F-C)              1.000 EACH|    2500.0000     2500.00|
620-00020 Sanitary Facility                 1.000 EACH|     400.0000      400.00|
626-00000 Mobilization                      1.000 L S |  125000.0000   125000.00|
626-01000 Public Info Services              1.000 L S |    5000.0000     5000.00|
627-00005 Epoxy Pvmt Mkg                   10.000 GAL |     300.0000     3000.00|
627-00011 Pvmt Mkg Paint (Waterborne       20.000 GAL |     150.0000     3000.00|
630-00000 Flagging                        200.000 HOUR|      35.0000     7000.00|
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 02/09/12
                                                                                                                   PAGE : 008 -7
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120209                CONTRACT ID : C18570                       COUNTIES : CHAFFEE
     LETTING DATE : 02/09/12                REGION      : 5
     LETTING TIME : 10:00 AM

=================================================================================
                                                      |(  6 ) 232A              |
                                                      |AMERICAN CIVIL CONSTRUCTO|
                                                      |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|
------------------------------------------------------+-------------------------+
630-00007 Traf Ctrl Inspection             10.000 DAY |     125.0000     1250.00|
630-00012 Traf Ctrl Mgmt                   40.000 DAY |     650.0000    26000.00|
630-80341 Const Traf Sign (A)               7.000 EACH|      75.0000      525.00|
630-80342 Const Traf Sign (B)              43.000 EACH|      90.0000     3870.00|
630-80344 Const Traf Sign (Spec)           12.000 SF  |      25.0000      300.00|
630-80360 Drum Channel Dev                 50.000 EACH|      50.0000     2500.00|
630-80380 Traffic Cone                    100.000 EACH|      15.0000     1500.00|
630-85040 Impact Atten (T-M-A) (Temp        2.000 EACH|   10000.0000    20000.00|
                                                      |                         |
SECTION TOTALS                                        |       $       498,376.00|
------------------------------------------------------+-------------------------+
CONTRACT TOTALS                                       |       $       498,376.00|
=================================================================================


