COLORADO DEPARTMENT OF TRANSPORTATION DATE : 03/22/12
PAGE : 003 -1
TABULATION OF BIDS
LETTING NO. : 20120322 CONTRACT 1D : C18596 COUNTIES : EAGLE
LETTING DATE : 03/22/12 REGION : 3
LETTING TIME : 10:00 AM CONTRACT TIME : 08/03/12 COMPLETION DATE
TERRAIN : MOUNTAINOUS PROJECT(S) : IM0702-314
CONTRACT DESCRIPTION :
The project is located on Interstate 70 from Mileposts 130.5
to 139.5 in Eagle County. The construction will consist of a
2" overlay between MP 131-139 as well as guardrail and
bridge rail improvements, rumble strips, striping, and
traffic control management.
TOTAL % OF % OF
RANK  VENDOR VENDOR NAME BID LOW BID EST
0] -EST- ENGINEER"S ESTIMATE $ 5,318,237.70 85.9543%  100.0000%
1 757A MARTIN MARIETTA MATERIALS $ 6,187,283.45 100.0000%  116.3409%
2 672A OLDCASTLE SW GROUP, INC. $ 6,195,098.35 100.1263% 116.4878%
3 091A ELAM CONSTRUCTION INCORPORATED $ 6,638,954.20 107.3000%  124.8337%
4 005A A & S CONSTRUCTION CO. $ 7,458,433.00 120.5446%  140.2426%
IC 0) -EST- IC 1) 757A 2 ) 672A
|ENGINEER"S ESTIMATE IMARTIN MARIETTA MATERIALS]|OLDCASTLE SW GROUP, INC.
| | |
ITEM CODE ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————————————————— e P e
SECTION 0001  Roadway | | |
| | |
202-00201 Rem Curb 1341.000 LF | 7.0000 9387.00] 33.1700 44480.97] 29.0000 38889.00
202-00240 Rem Asphalt Mat (Planing) 25548.000 SY | 2.0000 51096.00] 4.3000 109856.40] 1.8000 45986.40
202-00425 Rem Bridge Railing 3904.000 LF | 7.0000 27328.00] 5.9700 23306.88] 5.6000 21862.40
202-00450 Rem Port Present Str (1) 40.000 sy | 100.0000 4000.00] 159.8500 6394.00] 188.0000 7520.00
202-00453 Rem Port Present Str (2) 108.000 Sy | 132.0000 14256 .00] 207.9100 22454 28] 317.0000 34236.00
202-00460 Rem Port Present Str (3) 44.000 SY | 266.0000 11704 .00] 424 .7600 18689.44] 347.0000 15268.00
202-01000 Rem Fence 808.000 LF | 1.0000 808.00] 2.9100 2351.28] 2.7000 2181.60
202-01130 Rem Gdrail Ty 3 1076.000 LF | 2.5000 2690.00] 2.3200 2496.32] 2.1500 2313.40
202-01140 Rem Gdrail Ty 4 1498.000 LF | 8.0000 11984 .00] 3.0700 4598.86] 2.9000 4344 .20
202-01300 Rem End Anchorage 19.000 EACH] 125.0000 2375.00] 196.8100 3739.39] 184 .0000 3496.00
202-05100 Sandblasting Reinf Steel 340.000 sy | 12.0000 4080.00] 5.9200 2012.80] 145000 4930.00
203-01500 Blading 40.000 HOUR] 120.0000 4800.00] 77.7500 3110.00] 133.0000 5320.00
203-01550 Dozing 10.000 HOUR] 140.0000 1400.00] 129.3200 1293.20] 309.0000 3090.00
203-01582 Truck (Dump) 24.000 HOUR] 90.0000 2160.00] 90.0000 2160.00] 133.0000 3192.00
203-01590 Front End Loader (Rubber) 10.000 HOUR] 100.0000 1000.00] 78.8300 788.30] 222.0000 2220.00
203-02330 Laborer 50.000 HOUR] 35.0000 1750.00] 33.8300 1691.50] 26.0000 1300.00
208-00005 Erosion Log 500.000 LF | 3.0000 1500.00] 3.9800 1990.00] 4.8500 2425.00
208-00045 Conc Washout Str 8.000 EACH] 600.0000 4800.00] 78.0400 624.32] 632.0000 5056.00
208-00103 Removal and Disposal of Se 5.000 HOUR] 80.0000 400.00] 35.2000 176.00] 64.0000 320.00
208-00105 Removal and Disposal of Se 5.000 HOUR] 80.0000 400.00] 77.6800 388.40] 330.0000 1650.00
208-00206 Erosion Control Supervisor 65.000 DAY | 175.0000 11375.00] 350.0000 22750.00] 155.0000 10075.00
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TABULATION OF BIDS

LETTING NO. : 20120322 CONTRACT ID : C18596 COUNTIES : EAGLE
LETTING DATE : 03/22/12 REGION : 3
LETTING TIME : 10:00 AM

IC 0) -EST- IC 1) 757A IC 2 ) 672A

|ENGINEER"S ESTIMATE IMARTIN MARIETTA MATERIALS]OLDCASTLE SW GROUP, INC.

| | |
ITEM CODE ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
------------------------------------------------------ e __
210-01200 Res End Anchorage 13.000 EACH] 500.0000 6500.00] 806.0400 10478.52] 753.0000 9789.00
210-04030 Modify Guardrail 765.000 LF | 15.0000 11475.00] 13.6600 10449.90] 12.7500 9753.75
210-04200 Adj Gdrail 14987.000 LF | 2.6000 38966.20] 4.2000 62945 ._40] 3.9500 59198.65
240-00000 Wildlife Biologist 10.000 HOUR] 240.0000 2400.00] 120.0000 1200.00] 101.0000 1010.00
304-07005 ABC (CL 7) 2614.000 CY | 40.0000 104560.00] 48.8700 127746.18] 41.0000 107174.00
403-00721 HMA (Patching) (Asph) 40.000 Sy | 65.0000 2600.00] 234.8600 9394.40] 116.0000 4640.00
403-34801 HMA (Gr SX) (100) 46339.000 TON | 35.0000 1621865.00] 43.2300 2003234.97] 36.4000 1686739.60
411-03342 Asph Cem (PG 64-28) 2781.000 TON | 650.0000 1807650.00] 769.0000 2138589.00] 769.0000 2138589.00
411-10255 Emul Asph (SS) 21284 .000 GAL | 2.0000 42568.00] 2.4900 52997 .16] 4.0000 85136.00
515-00120 Waterproofing (Membrane) 2045.000 SY | 15.0000 30675.00] 14.5300 29713.85] 16.7000 34151.50
515-00410 Concrete Sealer (Calcium N 340.000 Sy | 25.0000 8500.00] 30.1800 10261.20] 33.0000 11220.00
601-03040 Conc CL D (Bridge) 5.000 CY | 1000.0000 5000.00] 1229.5800 6147.90] 570.0000 2850.00
601-03540 Conc CL DT (Deck Topping) 20.000 CY | 364.0000 7280.00] 855.1200 17102.40 260.0000 5200.00
601-06150 Conc (Patching) 360.000 SF | 100.0000 36000.00] 37.7400 13586.40] 19.0000 6840.00
601-40300 Struct Conc Coating 843.000 SY | 10.0000 8430.00] 3.6300 3060.09] 16.0000 13488.00
602-00020 Reinf Steel (Epoxy) 400.000 LB | 2.5000 1000.00] 3.6300 1452 .00] 2.0500 820.00
606-00301 Gdrail Ty 3 (6-3) 2835.000 LF | 15.0000 42525.00] 18.6300 52816.05] 17.4000 49329.00
606-01340 End Anchor Ty 3D 4_000 EACH] 700.0000 2800.00] 854.6900 3418.76] 1300.0000 5200.00
606-01370 Transition Ty 3G 17.000 EACH] 1200.0000 20400.00] 1302.4900 22142 .33] 2510.0000 42670.00
606-01380 Transition Ty 3H 17.000 EACH] 600.0000 10200.00] 799.4100 13589.97] 2040.0000 34680.00
606-02003 End Anchor (Nonflared) 7.000 EACH] 1850.0000 12950.00] 2009.0200 14063.14] 2380.0000 16660.00
606-02005 End Anchor (Flared) 1.000 EACH] 1800.0000 1800.00] 3508.0600 3508.06] 1970.0000 1970.00
606-10700 Brdg Rail Ty 7 908.000 LF | 62.0000 56296.00] 127.1500 115452 .20] 123.0000 111684.00
606-11010 Brdg Rail Ty 10R 2623.000 LF | 90.0000 236070.00] 95.2900 249945.67] 89.6000 235020.80
606-11032 Brdg Rail Ty 10M (Spec) 474.000 LF | 120.0000 56880.00] 199.3400 94487.16] 186.2000 88258.80
606-99999 Gdrail Ty 7 (Precast) 1498.000 LF | 65.0000 97370.00] 60.1900 90164.62] 80.0000 119840.00
607-53191 Fence CL (Spec) (92 In) 808.000 LF | 70.0000 56560.00] 58.1400 46977.12] 54.3000 43874.40
613-00200 2 In Elec Cond 924._.000 LF | 11.0000 10164 .00] 1.1000 1016.40] 7.0000 6468.00
614-80385 Rumble Strip 191010.000 LF | 0.3000 57303.00 0.1200 22921.20] 0.1300 24831.30
620-00020 Sanitary Facility 1.000 EACH] 1200.0000 1200.00] 1665.7400 1665.74] 655.0000 655.00
625-00000 Const Surveying 1.000 L S | 8000.0000 8000.00] 1972.5900 1972.59] 11400.0000 11400.00
626-00000 Mobilization 1.000 L S | 300000.0000 300000.00] 199491.3300 199491.33] 542000.0000 542000.00
626-01000 Public Info Services 1.000 L S| 5000.0000 5000.00] 13150.6000 13150.60] 11000.0000 11000.00
627-00005 Epoxy Pvmt Mkg 607.000 GAL | 80.0000 48560.00] 89.4600 54302.22] 68.1500 41367.05
627-00011 Pvmt Mkg Paint (Waterborne 1061.000 GAL | 35.5000 37665.50] 25.4700 27023.67] 28.9000 30662 .90
627-01010 Preform Plastic Pvmt Mkg ( 7094.000 SF | 10.0000 70940.00] 12.3400 87539.96] 11.9000 84418.60
627-30410 Preform Thermoplastic Pvmt 52.000 SF | 11.0000 572.00] 23.5100 1222 .52] 19.6000 1019.20
630-00000 Flagging 4500.000 HOUR] 26.0000 117000.00] 23.0000 103500.00] 22.2000 99900.00
630-00007 Traf Ctrl Inspection 30.000 DAY | 100.0000 3000.00] 82.0600 2461.80] 72.3000 2169.00
630-00012 Traf Ctrl Mgmt 65.000 DAY | 650.0000 42250.00] 762 .0000 49530.00] 670.0000 43550.00

630-80341 Const Traf Sign (A) 8.000 EACH] 100.0000 800.00] 17.5800 140.64] 15.5000 124.00
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TABULATION OF BIDS

LETTING NO. : 20120322 CONTRACT ID : C18596 COUNTIES : EAGLE
LETTING DATE : 03/22/12 REGION : 3
LETTING TIME : 10:00 AM

IC 0) -EST- IC 1) 757A 1IC 2) 672A
IENGINEER"S ESTIMATE IMARTIN MARIETTA MATERIALS|OLDCASTLE SW GROUP, INC.
| | |

ITEM CODE  ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| ~ UNIT PRICE AMOUNT| ~ UNIT PRICE AMOUNT

------------------------------------------------------ e

630-80342 Const Traf Sign (B) 110.000 EACH| 15.0000 1650.00]| 29.3100 3224.10] 25.8000 2838.00

630-80343 Const Traf Sign (C) 26.000 EACH]| 20.0000 520.00] 29.3100 762.06]| 25.8000 670.80

630-80348 Const Info Sign 2.000 EACH]| 200.0000 400.00] 281.3500 562.70] 248.0000 496.00

630-80355 Port Mesg Panel 2.000 EACH| 3000.0000 6000.00| 2930.7800 5861.56] 25820000 5164 .00

630-80358 Flash Arrow Panel (C Ty) 4.000 EACH| 700.0000 2800.00]| 1406.7700 5627.08]| 1239.0000 4956.00

630-80360 Drum Channel Dev 100.000 EACH]| 35.0000 3500.00] 11.7200 1172.00] 10.5000 1050.00

630-80363 Drum Channel Dev (Light) ( 100.000 EACH]| 35.0000 3500.00] 29.3100 2931.00] 25.8000 2580.00

630-80364 Drum Channel Dev (Light) ( 40.000 EACH]| 20.0000 800.00] 29.3100 1172.40] 25.8000 1032.00

630-80370 Conc Barrier (Temp) 1700.000 LF | 30.0000  51000.00] 41.3600  70312.00] 52.0000  88400.00

630-80380 Traffic Cone 500.000 EACH| 5.0000 2500.00]| 1.1700 585.00] 1.0500 525.00

630-80390 Channel Dev (Spec) 300.000 EACH| 35.0000  10500.00] 43.3800  13014.00] 38.2000  11460.00

630-80520 Mobile Pvmt Mkg Zone 3.000 DAY | 1000.0000 3000.00]| 326.5100 979.53] 13950000 4185.00

630-85006 Impact Atten (Sand Fill) ( 4.000 EACH]| 1000.0000 4000.00]  4319.9700  17279.88] 3805.0000  15220.00

630-85040 Impact Atten (T-M-A) (Temp 3.000 EACH| 9000.0000  27000.00] 5861.5600  17584.68] 5165.0000  15495.00
| | |

SECTION TOTALS I $ 5,318,237.70] $ 6,187,283.45| $ 6,195,098.35

------------------------------------------------------ e
|

CONTRACT TOTALS $ 5,318,237.70] $ 6,187,283.45] $ 6,195,098.35
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TABULATION OF BIDS

LETTING NO. : 20120322 CONTRACT ID : C18596 COUNTIES : EAGLE
LETTING DATE : 03/22/12 REGION : 3
LETTING TIME : 10:00 AM

IC 3 ) 091A IC 4 ) 005A |

|ELAM CONSTRUCTION, INC. JA & S CONSTRUCTION CO. |

| | |
ITEM CODE ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT |
------------------------------------------------------ e S
SECTION 0001 Roadway | | |

| | |
202-00201 Rem Curb 1341.000 LF | 30.5000 40900.50] 42 .0000 56322.00]
202-00240 Rem Asphalt Mat (Planing) 25548.000 SY | 2.1500 54928.20] 4_.0000 102192.00]
202-00425 Rem Bridge Railing 3904.000 LF | 6.0000 23424.00] 8.0000 31232.00]
202-00450 Rem Port Present Str (1) 40.000 Sy | 200.0000 8000.00] 200.0000 8000.00]
202-00453 Rem Port Present Str (2) 108.000 SY | 335.0000 36180.00] 330.0000 35640.00]
202-00460 Rem Port Present Str (3) 44.000 SY | 365.0000 16060.00] 360.0000 15840.00]
202-01000 Rem Fence 808.000 LF | 2.9000 2343.20] 3.0000 2424 .00]
202-01130 Rem Gdrail Ty 3 1076.000 LF | 2.3000 2474.80] 3.0000 3228.00]
202-01140 Rem Gdrail Ty 4 1498.000 LF | 3.0500 4568.90] 6.0000 8988.00]
202-01300 Rem End Anchorage 19.000 EACH] 195.0000 3705.00] 200.0000 3800.00]
202-05100 Sandblasting Reinf Steel 340.000 SY | 15.2500 5185.00] 15.0000 5100.00]
203-01500 Blading 40.000 HOUR] 115.0000 4600.00] 120.0000 4800.00]
203-01550 Dozing 10.000 HOUR] 122.0000 1220.00] 180.0000 1800.00]
203-01582 Truck (Dump) 24000 HOUR] 100.0000 2400.00] 100.0000 2400.00]
203-01590 Front End Loader (Rubber) 10.000 HOUR] 100.0000 1000.00] 140.0000 1400.00]
203-02330 Laborer 50.000 HOUR] 47.5000 2375.00] 45.0000 2250.00]
208-00005 Erosion Log 500.000 LF | 2.7500 1375.00] 5.0000 2500.00]
208-00045 Conc Washout Str 8.000 EACH] 1600.0000 12800.00] 500.0000 4000.00]
208-00103 Removal and Disposal of Se 5.000 HOUR] 47.5000 237.50] 50.0000 250.00]
208-00105 Removal and Disposal of Se 5.000 HOUR] 125.0000 625.00] 100.0000 500.00]
208-00206 Erosion Control Supervisor 65.000 DAY | 50.0000 3250.00] 110.0000 7150.00]
210-01200 Res End Anchorage 13.000 EACH] 800.0000 10400.00] 900.0000 11700.00]
210-04030 Modify Guardrail 765.000 LF | 13.5500 10365.75] 14.0000 10710.00]
210-04200 Adj Gdrail 14987.000 LF | 4.1500 62196.05] 5.0000 74935.00]
240-00000 Wildlife Biologist 10.000 HOUR] 105.0000 1050.00] 150.0000 1500.00]
304-07005 ABC (CL 7) 2614.000 CY | 55.0000 143770.00] 48.0000 125472 .00]
403-00721 HMA (Patching) (Asph) 40.000 SY | 45.0000 1800.00] 120.0000 4800.00]
403-34801 HMA (Gr SX) (100) 46339.000 TON | 47.0500 2180249.95] 58.0000 2687662.00]
411-03342 Asph Cem (PG 64-28) 2781.000 TON | 820.0000 2280420.00] 825.0000 2294325.00]
411-10255 Emul Asph (SS) 21284.000 GAL | 2.1500 45760.60] 2.5000 53210.00]
515-00120 Waterproofing (Membrane) 2045.000 SY | 17.5000 35787 .50] 17.0000 34765.00]
515-00410 Concrete Sealer (Calcium N 340.000 SY | 34.0000 11560.00] 35.0000 11900.00]
601-03040 Conc CL D (Bridge) 5.000 CY | 595.0000 2975.00] 600.0000 3000.00]
601-03540 Conc CL DT (Deck Topping) 20.000 CY | 270.0000 5400.00] 300.0000 6000.00]
601-06150 Conc (Patching) 360.000 SF | 20.0000 7200.00] 20.0000 7200.00]
601-40300 Struct Conc Coating 843.000 SY | 17.0000 14331.00] 18.0000 15174 ._.00]
602-00020 Reinf Steel (Epoxy) 400.000 LB | 2.2500 900.00] 3.0000 1200.00]
606-00301 Gdrail Ty 3 (6-3) 2835.000 LF | 18.5000 52447 .50] 19.0000 53865.00]
606-01340 End Anchor Ty 3D 4.000 EACH] 850.0000 3400.00] 900.0000 3600.00]
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LETTING NO. : 20120322 CONTRACT ID : C18596 COUNTIES : EAGLE
LETTING DATE : 03/22/12 REGION : 3
LETTING TIME : 10:00 AM

1C 3) 091A IC 4 ) 005A |
IELAM CONSTRUCTION, INC. [A & S CONSTRUCTION CO. |
| | |
ITEM CODE  ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT |
------------------------------------------------------ e+
606-01370 Transition Ty 3G 17.000 EACH| 1295.0000  22015.00] 1300.0000  22100.00]
606-01380 Transition Ty 3H 17.000 EACH| 795.0000  13515.00] 900.0000  15300.00]
606-02003 End Anchor (Nonflared) 7.000 EACH| 1995.0000  13965.00] 2400.0000  16800.00]
606-02005 End Anchor (Flared) 1.000 EACH] 1600.0000 1600.00] 2200.0000 2200.00]
606-10700 Brdg Rail Ty 7 908.000 LF | 130.0000  118040.00] 131.0000  118948.00]
606-11010 Brdg Rail Ty 10R 2623.000 LF | 95.0000 249185.00] 95.0000  249185.00]|
606-11032 Brdg Rail Ty 10M (Spec) 474.000 LF | 197.0000  93378.00] 220.0000  104280.00]
606-99999 Gdrail Ty 7 (Precast) 1498.000 LF | 85.0000 127330.00] 80.0000  119840.00]|
607-53191 Fence CL (Spec) (92 In) 808.000 LF | 58.0000  46864.00] 60.0000  48480.00]
613-00200 2 In Elec Cond 924.000 LF | 3.4500 3187.80] 15.0000  13860.00]
614-80385 Rumble Strip 191010.000 LF | 0.0700  13370.70 0.1000  19101.00]
620-00020 Sanitary Facility 1.000 EACH] 1070.0000 1070.00] 4000.0000 4000.00]|
625-00000 Const Surveying 1.000 L S | 2000.0000 2000.00] 12000.0000  12000.00]
626-00000 Mobi lization 1.000 L S | 385000.0000 385000.00] 420000.0000  420000.00]
626-01000 Public Info Services 1.000 L S | 7500.0000 7500.00] 15000.0000  15000.00]
627-00005 Epoxy Pvmt Mkg 607.000 GAL | 72.0000  43704.00] 82.0000  49774.00]
627-00011 Pvmt Mkg Paint (Waterborne 1061.000 GAL | 21.2500  22546.25] 41.0000  43501.00]
627-01010 Preform Plastic Pvmt Mkg ( 7094.000 SF | 10.5000  74487.00] 15.0000  106410.00]
627-30410 Preform Thermoplastic Pvmt 52.000 SF | 20.7500 1079.00] 20.0000 1040.00]
630-00000 Flagging 4500.000 HOUR| 23.6000 106200.00] 22.0000  99000.00]
630-00007 Traf Ctrl Inspection 30.000 DAY | 75.0000 2250.00] 200.0000 6000.00]
630-00012 Traf Ctrl Mgmt 65.000 DAY | 715.0000  46475.00] 800.0000  52000.00]
630-80341 Const Traf Sign (A) 8.000 EACH| 16.5000 132.00] 60.0000 480.00]|
630-80342 Const Traf Sign (B) 110.000 EACH]| 27.5000 3025.00] 70.0000 7700.00]
630-80343 Const Traf Sign (C) 26.000 EACH| 27.5000 715.00] 70.0000 1820.00]
630-80348 Const Info Sign 2.000 EACH] 300.0000 600.00] 250.0000 500.00]
630-80355 Port Mesg Panel 2.000 EACH| 2745.0000 5490.00] 6000.0000  12000.00]|
630-80358 Flash Arrow Panel (C Ty) 4.000 EACH]| 1315.0000 5260.00] 1000.0000 4000.00]|
630-80360 Drum Channel Dev 100.000 EACH]| 11.0000 1100.00] 12.0000 1200.00]
630-80363 Drum Channel Dev (Light) ( 100.000 EACH]| 27.5000 2750.00] 16.0000 1600.00]
630-80364 Drum Channel Dev (Light) ( 40.000 EACH] 27.5000 1100.00] 22.0000 880.00]
630-80370 Conc Barrier (Temp) 1700.000 LF | 45.0000  76500.00] 50.0000  85000.00]
630-80380 Traffic Cone 500.000 EACH| 1.1000 550.00] 14..0000 7000.00]
630-80390 Channel Dev (Spec) 300.000 EACH| 40.6000  12180.00] 22.0000 6600.00]
630-80520 Mobile Pvmt Mkg Zone 3.000 DAY | 1475.0000 4425 _00]| 2000.0000 6000.00]
630-85006 Impact Atten (Sand Fill) ( 4.000 EACH]| 4050.0000  16200.00] 3000.0000  12000.00]
630-85040 Impact Atten (T-M-A) (Temp 3.000 EACH| 5500.0000  16500.00|] 24000.0000  72000.00]
| | |
SECTION TOTALS | $ 6,638,954.20] $ 7,458,433.00]
—————————————————————————————————————————————————————— ey
|

CONTRACT TOTALS $ 6,638,954.20] $ 7,458,433.00]




