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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 03/29/12
                                                                                                                   PAGE : 001 -1
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120329                CONTRACT ID : C18282                       COUNTIES : EL PASO
     LETTING DATE : 03/29/12                REGION      : 2
     LETTING TIME : 10:00 AM              CONTRACT TIME : 12/31/12  COMPLETION DATE
                                                TERRAIN : ROLLING                    PROJECT(S) : FSA1151-027

     CONTRACT DESCRIPTION :
     PROJECT FSA 1151-027

     CONSISTS OF WIDENING ON SH 115 BETWEEN FT. CARSON GATE 5 TO
     FT. CARSON GATE 1 FROM TWO LANES TO FOUR LANES.  1 INCH
     ROTOMILL WITH 4 INCH OVERLAY AND 7 INCHES HMA FOR WIDENING.
     PROJECT ALSO INCLUDES BRIDGE DECK REPAIR AT STR J-17-D, NEW
     CULVERTS OR CULVERT EXTENSIONS, AND SIGNING.

   ------------------------------------------------------------------------------------------------------------------------------
                                                                                              TOTAL           % OF        % OF
   RANK  VENDOR         VENDOR NAME                                                            BID           LOW BID       EST
   ------------------------------------------------------------------------------------------------------------------------------
    0    -EST-          ENGINEER'S ESTIMATE                                            $     3,291,178.00   100.4544%   100.0000%
    1    279A           TEZAK HEAVY EQUIPMENT CO., INC.                                $     3,276,290.61   100.0000%    99.5477%
    2    1086A          STRUCTURES, INC.                                               $     3,368,000.00   102.7992%   102.3342%
    3    701A           ROCKY MOUNTAIN MATERIALS AND ASPHALT, INC.                     $     3,386,594.32   103.3667%   102.8992%
    4    870A           SEMA CONSTRUCTION, INC.                                        $     3,507,394.23   107.0538%   106.5696%
    5    1275A          CASTLE ROCK CONSTRUCTION COMPANY OF COLORADO, LLC              $     3,510,819.09   107.1584%   106.6736%
    6    757A           MARTIN MARIETTA MATERIALS                                      $     3,516,718.85   107.3384%   106.8529%
    7    865A           CONCRETE EXPRESS, INC.                                         $     3,662,296.91   111.7818%   111.2762%
====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 279A              |(  2 ) 1086A
                                                      |ENGINEER'S ESTIMATE      |TEZAK HEAVY EQUIPMENT CO.|STRUCTURES, INC.
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
SECTION 0001   BID ITEMS                              |                         |                         |
                                                      |                         |                         |
201-00000 Clear and Grub                    1.000 L S |   20000.0000    20000.00|   29729.5000    29729.50|   25000.0000    25000.00
202-00035 Rem Pipe                        378.000 LF  |      15.0000     5670.00|      17.3400     6554.52|      18.5000     6993.00
202-00090 Rem Delineator                   40.000 EACH|       6.0000      240.00|       9.8500      394.00|      12.0000      480.00
202-00220 Rem Asphalt Mat                 725.000 SY  |       2.0000     1450.00|       1.8600     1348.50|       2.0500     1486.25
202-00240 Rem Asphalt Mat (Planing)     28404.000 SY  |       2.7500    78111.00|       1.3100    37209.24|       1.7500    49707.00
202-00250 Rem Pavement Marking           7919.000 SF  |       3.0000    23757.00|       1.2100     9581.99|       1.1100     8790.09
202-00453 Rem Port Present Str (2)        733.000 SY  |     200.0000   146600.00|     192.9000   141395.70|     275.0000   201575.00
202-00460 Rem Port Present Str (3)        183.000 SY  |     300.0000    54900.00|     319.6700    58499.61|     165.0000    30195.00
202-00810 Rem Ground Sign                   3.000 EACH|      75.0000      225.00|      97.4100      292.23|      85.0000      255.00
202-00821 Rem Sign Panel                    3.000 EACH|      48.0000      144.00|      40.1100      120.33|      64.0000      192.00
202-04002 Clean Culvert                     2.000 EACH|    4000.0000     8000.00|    1447.6100     2895.22|    1810.0000     3620.00
202-05026 Sawing Asphalt Mat (6 In)      6523.000 LF  |       1.0000     6523.00|       1.6200    10567.26|       1.7000    11089.10
203-00010 Uncl Excav (CIP)              20102.000 CY  |       6.5000   130663.00|       6.4700   130059.94|       7.8500   157800.70
203-00062 Emb Matl (CIP) (Spec)         14116.000 CY  |      12.0000   169392.00|      13.3300   188166.28|      13.2500   187037.00
203-00400 Rock Excav                     2523.000 CY  |      11.0000    27753.00|       5.5600    14027.88|       6.0000    15138.00
203-01100 Proof Rolling                    40.000 HOUR|     100.0000     4000.00|      97.1800     3887.20|     115.0000     4600.00
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 03/29/12
                                                                                                                   PAGE : 001 -2
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120329                CONTRACT ID : C18282                       COUNTIES : EL PASO
     LETTING DATE : 03/29/12                REGION      : 2
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 279A              |(  2 ) 1086A
                                                      |ENGINEER'S ESTIMATE      |TEZAK HEAVY EQUIPMENT CO.|STRUCTURES, INC.
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
203-01500 Blading                         100.000 HOUR|     100.0000    10000.00|     142.5200    14252.00|     178.0000    17800.00
203-01594 Combination Loader              100.000 HOUR|      80.0000     8000.00|      84.5100     8451.00|      86.0000     8600.00
203-01597 Potholing                        50.000 HOUR|     150.0000     7500.00|     119.3900     5969.50|     118.0000     5900.00
206-00000 Str Excav                      1385.000 CY  |       7.0000     9695.00|       6.8300     9459.55|       7.3000    10110.50
206-00100 Str Bkfl (CL 1)                2308.000 CY  |      22.0000    50776.00|      29.2500    67509.00|      34.5000    79626.00
206-00510 Filter Matl (CL A)              495.000 CY  |      37.0000    18315.00|      35.8200    17730.90|      38.5000    19057.50
207-00205 Topsoil                        7700.000 CY  |       6.0000    46200.00|       7.6200    58674.00|       7.8500    60445.00
208-00002 Erosion Log (12 In)            1530.000 LF  |       4.0000     6120.00|       4.1300     6318.90|       3.5000     5355.00
208-00020 Silt Fence                     2190.000 LF  |       1.1000     2409.00|       1.3800     3022.20|       1.0200     2233.80
208-00034 Gravel Bag                       30.000 LF  |       6.5000      195.00|       3.8600      115.80|       4.1500      124.50
208-00045 Conc Washout Str                  2.000 EACH|     650.0000     1300.00|     292.3400      584.68|    1250.0000     2500.00
208-00070 Vehicle Tracking Pad              4.000 EACH|    1200.0000     4800.00|    1294.4200     5177.68|    1400.0000     5600.00
208-00103 Removal and Disposal of Se       60.000 HOUR|      40.0000     2400.00|      46.6200     2797.20|      31.0000     1860.00
208-00105 Removal and Disposal of Se       60.000 HOUR|     120.0000     7200.00|      89.9000     5394.00|      76.0000     4560.00
208-00106 Sweeping (Sediment Removal      500.000 HOUR|      60.0000    30000.00|     116.2400    58120.00|      66.5000    33250.00
208-00107 Rem Trash                       500.000 HOUR|      30.0000    15000.00|      47.3800    23690.00|      25.0000    12500.00
208-00205 Erosion Control Supervisor      600.000 HOUR|      60.0000    36000.00|      47.3800    28428.00|      25.0000    15000.00
210-00015 Res End Section                   2.000 EACH|     800.0000     1600.00|     364.1300      728.26|     425.0000      850.00
210-00750 Res Light Standard                2.000 EACH|    1000.0000     2000.00|    1986.3300     3972.66|    1800.0000     3600.00
210-00810 Res Ground Sign                  11.000 EACH|     320.0000     3520.00|     397.2700     4369.97|     210.0000     2310.00
210-00815 Res Sign Panel                    4.000 EACH|     100.0000      400.00|      56.7500      227.00|     100.0000      400.00
210-00825 Res Flashing Beacon               3.000 EACH|    1200.0000     3600.00|    1763.6900     5291.07|    1650.0000     4950.00
210-01130 Res Gdrail Ty 3                 452.000 LF  |      11.0000     4972.00|       7.2200     3263.44|       6.7500     3051.00
210-01200 Res End Anchorage                 2.000 EACH|     600.0000     1200.00|     451.9400      903.88|     420.0000      840.00
212-00006 Seeding (Native)                 10.000 ACRE|     400.0000     4000.00|     523.5900     5235.90|     400.0000     4000.00
212-00032 Soil Conditioning                10.000 ACRE|     750.0000     7500.00|    2039.2560    20392.56|    2075.0000    20750.00
213-00002 Mulching (Weed Free Hay)          1.000 ACRE|     400.0000      400.00|     606.2700      606.27|     410.0000      410.00
213-00061 Mulch Tackifier                 200.000 LB  |       2.0000      400.00|       1.6500      330.00|       2.0500      410.00
213-00100 Soil Binder                      20.000 ACRE|     500.0000    10000.00|     529.3800    10587.60|     367.0000     7340.00
216-00201 Soil Reten Blanket (S-C)(B    42190.000 SY  |       1.5000    63285.00|       1.4900    62863.10|       1.3600    57378.40
216-00301 Turf Reinf Mat (Cl 1)          1556.000 SY  |      10.0000    15560.00|       3.2500     5057.00|       4.8000     7468.80
217-00000 Herbicide Treatment             100.000 SY  |       1.5000      150.00|      11.0200     1102.00|      10.5000     1050.00
240-00010 Rem of Nests                     20.000 HOUR|      90.0000     1800.00|      46.9200      938.40|      30.5000      610.00
240-00020 Netting                          50.000 SY  |      21.0000     1050.00|      21.8700     1093.50|      12.5000      625.00
304-06000 ABC (CL 6)                     5080.000 TON |      16.0000    81280.00|      13.9900    71069.20|      15.5000    78740.00
403-00720 HMA (Patching) (Asph)           250.000 TON |     100.0000    25000.00|     156.6700    39167.50|     156.0000    39000.00
403-34841 HMA (Gr SX) (100) (PG 64-2     8799.000 TON |      70.0000   615930.00|      64.0200   563311.98|      64.0000   563136.00
403-34871 HMA (Gr SX) (100) (PG 76-2     4681.000 TON |      65.0000   304265.00|      78.1700   365913.77|      74.0000   346394.00
411-10255 Emul Asph (SS)                 6425.000 GAL |       4.0000    25700.00|       5.1900    33345.75|       2.0000    12850.00
420-00113 Geotextile (Drain) (CL 2)      1476.000 SY  |       4.5000     6642.00|       2.0900     3084.84|       2.2000     3247.20
506-00212 Riprap (12 In)                  424.000 CY  |      76.0000    32224.00|      44.8800    19029.12|      49.5000    20988.00
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 03/29/12
                                                                                                                   PAGE : 001 -3
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120329                CONTRACT ID : C18282                       COUNTIES : EL PASO
     LETTING DATE : 03/29/12                REGION      : 2
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 279A              |(  2 ) 1086A
                                                      |ENGINEER'S ESTIMATE      |TEZAK HEAVY EQUIPMENT CO.|STRUCTURES, INC.
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
507-00100 Conc S and D Pave (Reinf)        12.000 CY  |     450.0000     5400.00|     316.2900     3795.48|     225.0000     2700.00
515-00120 Waterproofing (Membrane)       1145.000 SY  |      14.0000    16030.00|      13.2300    15148.35|      16.0000    18320.00
518-03000 Saw and Seal Br Joint            93.000 LF  |       2.0000      186.00|      22.0500     2050.65|      15.5000     1441.50
601-01000 Conc CL B                         4.000 CY  |     500.0000     2000.00|     451.7400     1806.96|     550.0000     2200.00
601-03000 Conc CL D                        41.000 CY  |     350.0000    14350.00|     522.9100    21439.31|     385.0000    15785.00
601-03050 Conc CL D (Wall)                291.000 CY  |     400.0000   116400.00|     379.3000   110376.30|     475.0000   138225.00
601-03540 Conc CL DT (Deck Topping)       143.000 CY  |     325.0000    46475.00|     369.2700    52805.61|     395.0000    56485.00
601-40400 Struct Conc Stain               593.000 SY  |       3.0000     1779.00|       8.9300     5295.49|      10.0000     5930.00
602-00000 Reinf Steel                   28931.000 LB  |       1.0000    28931.00|       0.9300    26905.83|       0.8500    24591.35
602-00020 Reinf Steel (Epoxy)            7662.000 LB  |       2.0000    15324.00|       1.8200    13944.84|       1.1000     8428.20
603-10300 30 In CSP                       186.000 LF  |      82.0000    15252.00|      67.5100    12556.86|      69.0000    12834.00
603-30030 30 In SES                         2.000 EACH|     630.0000     1260.00|     622.1200     1244.24|     670.0000     1340.00
603-50006 6 In Plastic Pipe               321.000 LF  |      20.0000     6420.00|       9.4300     3027.03|      11.3500     3643.35
603-50018 18 In Plastic Pipe              317.000 LF  |      30.0000     9510.00|      11.6700     3699.39|      13.7500     4358.75
603-71008 10x8 Ft CBC (Precast)           114.000 LF  |     800.0000    91200.00|     783.4100    89308.74|     700.0000    79800.00
604-00510 Inlet Ty D (10 Ft)                1.000 EACH|    7500.0000     7500.00|    5996.4100     5996.41|    6450.0000     6450.00
604-25005 Vane Grate Inlet (5 Ft)           1.000 EACH|    3000.0000     3000.00|    3704.9800     3704.98|    3850.0000     3850.00
605-00060 6 In PP Underdrain             2046.000 LF  |      14.0000    28644.00|       2.8400     5810.64|       3.4000     6956.40
605-00080 8 In PP Underdrain             1074.000 LF  |      16.0000    17184.00|       5.8800     6315.12|       4.5500     4886.70
605-82200 French Drain                   3120.000 LF  |      15.0000    46800.00|      12.9800    40497.60|      13.2500    41340.00
606-00301 Gdrail Ty 3 (6-3)              1113.000 LF  |      15.0000    16695.00|      16.7000    18587.10|      15.6500    17418.45
606-02003 End Anchor (Nonflared)            4.000 EACH|    1800.0000     7200.00|    1857.3800     7429.52|    1725.0000     6900.00
607-11525 Fence (Plastic)                 460.000 LF  |       1.0000      460.00|       1.8200      837.20|       3.2000     1472.00
609-24000 Gutter Ty 2 (Spec)              120.000 LF  |      55.0000     6600.00|      21.2700     2552.40|      16.2500     1950.00
609-60011 Curb Ty 6 M                     643.000 LF  |       7.0000     4501.00|      17.2000    11059.60|       9.4000     6044.20
612-00001 Delin (Ty I)                     58.000 EACH|      19.0000     1102.00|      17.0300      987.74|      33.0000     1914.00
612-00002 Delin (Ty II)                    38.000 EACH|      20.0000      760.00|      18.1600      690.08|      34.0000     1292.00
612-00003 Delin (Ty III)                    3.000 EACH|      23.0000       69.00|      28.3800       85.14|      36.0000      108.00
613-00200 2 In Elec Cond                 6919.000 LF  |      14.0000    96866.00|       6.6100    45734.59|       6.0500    41859.95
613-00206 2 In Elec Cond (Bored)          989.000 LF  |      11.0000    10879.00|      11.0200    10898.78|      10.2500    10137.25
613-07034 Pull Box (24"x36"x18")            8.000 EACH|     950.0000     7600.00|     688.9400     5511.52|     640.0000     5120.00
613-10000 Wiring                            1.000 L S |   15000.0000    15000.00|    4960.3700     4960.37|    4600.0000     4600.00
614-00011 Sign Panel (CL I)                 2.000 SF  |      18.0000       36.00|      38.5800       77.16|      48.0000       96.00
614-00012 Sign Panel (CL II)               49.000 SF  |      20.0000      980.00|      16.5300      809.97|      18.0000      882.00
614-00013 Sign Panel (CL III)              64.000 SF  |      25.0000     1600.00|      24.2500     1552.00|      23.0000     1472.00
614-01573 Steel Sign Supp (2-1/2 Rd         1.000 EACH|     350.0000      350.00|     551.1500      551.15|     325.0000      325.00
614-03002 Conc Footing (Ty 2)               2.000 EACH|    1200.0000     2400.00|    1432.9900     2865.98|    1050.0000     2100.00
614-80000 Flash Beacon                      1.000 EACH|    2000.0000     2000.00|    3858.0600     3858.06|    3600.0000     3600.00
614-80385 Rumble Strip                  13000.000 LF  |       0.2000     2600.00|       0.5700     7410.00|       0.3100     4030.00
615-00030 Emb Prot Ty 3                     1.000 EACH|    1500.0000     1500.00|     292.7600      292.76|     300.0000      300.00
620-00020 Sanitary Facility                 1.000 EACH|    5000.0000     5000.00|     817.2300      817.23|    1200.0000     1200.00
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                                                        TABULATION OF BIDS

     LETTING NO.  : 20120329                CONTRACT ID : C18282                       COUNTIES : EL PASO
     LETTING DATE : 03/29/12                REGION      : 2
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 279A              |(  2 ) 1086A
                                                      |ENGINEER'S ESTIMATE      |TEZAK HEAVY EQUIPMENT CO.|STRUCTURES, INC.
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
624-20012 12 In Drainage Pipe (CL 0)       17.000 LF  |      32.0000      544.00|      41.0600      698.02|      42.0000      714.00
624-20018 18 In Drainage Pipe (CL 0)       91.000 LF  |      45.0000     4095.00|      38.4000     3494.40|      40.0000     3640.00
624-20036 36 In Drainage Pipe (CL 0)      135.000 LF  |      70.0000     9450.00|     101.8700    13752.45|     101.0000    13635.00
625-00000 Const Surveying                   1.000 L S |   40000.0000    40000.00|   15388.1600    15388.16|   18000.0000    18000.00
626-00000 Mobilization                      1.000 L S |  150000.0000   150000.00|  200145.3800   200145.38|  336242.5600   336242.56
627-00003 Thermoplastic Pvmt Mkg (In      833.000 SF  |      15.0000    12495.00|      14.6100    12170.13|      13.5000    11245.50
627-00005 Epoxy Pvmt Mkg                   64.000 GAL |     100.0000     6400.00|     152.1200     9735.68|     139.0000     8896.00
627-00011 Pvmt Mkg Paint (Waterborne      216.000 GAL |      35.0000     7560.00|      37.4800     8095.68|      34.5000     7452.00
630-00000 Flagging                       1500.000 HOUR|      22.0000    33000.00|      20.9400    31410.00|      18.0000    27000.00
630-00007 Traf Ctrl Inspection             83.000 DAY |      78.0000     6474.00|      27.5600     2287.48|      60.0000     4980.00
630-00012 Traf Ctrl Mgmt                  184.000 DAY |     425.0000    78200.00|     440.9200    81129.28|     380.0000    69920.00
630-80336 Barricade (3 M-B) (Temp)         12.000 EACH|     210.0000     2520.00|     220.4600     2645.52|     100.0000     1200.00
630-80341 Const Traf Sign (A)               5.000 EACH|      15.0000       75.00|      49.6000      248.00|      55.0000      275.00
630-80342 Const Traf Sign (B)              19.000 EACH|      90.0000     1710.00|      60.6300     1151.97|      65.0000     1235.00
630-80343 Const Traf Sign (C)              12.000 EACH|      48.0000      576.00|      60.6300      727.56|      75.0000      900.00
630-80344 Const Traf Sign (Spec)           50.000 SF  |      10.0000      500.00|       9.3700      468.50|      18.0000      900.00
630-80355 Port Mesg Panel                   4.000 EACH|    2400.0000     9600.00|    7164.9700    28659.88|    4000.0000    16000.00
630-80358 Flash Arrow Panel (C Ty)          2.000 EACH|    1200.0000     2400.00|    1102.3000     2204.60|     850.0000     1700.00
630-80360 Drum Channel Dev                140.000 EACH|      78.0000    10920.00|      33.0700     4629.80|      50.0000     7000.00
630-80370 Conc Barrier (Temp)            5000.000 LF  |      20.0000   100000.00|      24.1900   120950.00|      20.0000   100000.00
630-80380 Traffic Cone                    200.000 EACH|      12.0000     2400.00|       7.1600     1432.00|      10.0000     2000.00
630-80510 Mobile Pvmt Mkg Zone              2.000 L S |    2600.0000     5200.00|    2204.6100     4409.22|    1800.0000     3600.00
630-85010 Impact Atten (Temp)               2.000 EACH|    1700.0000     3400.00|    2425.0700     4850.14|    5100.0000    10200.00
                                                      |                         |                         |
SECTION TOTALS                                        |       $     3,291,178.00|       $     3,276,290.61|       $     3,368,000.00
------------------------------------------------------+-------------------------+-------------------------+-------------------------
CONTRACT TOTALS                                       |       $     3,291,178.00|       $     3,276,290.61|       $     3,368,000.00
====================================================================================================================================
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 03/29/12
                                                                                                                   PAGE : 001 -5
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120329                CONTRACT ID : C18282                       COUNTIES : EL PASO
     LETTING DATE : 03/29/12                REGION      : 2
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  3 ) 701A              |(  4 ) 870A              |(  5 ) 1275A
                                                      |ROCKY MOUNTAIN MATERIALS |SEMA CONSTRUCTION, INC.  |CASTLE ROCK CONST. CO. OF
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
SECTION 0001   BID ITEMS                              |                         |                         |
                                                      |                         |                         |
201-00000 Clear and Grub                    1.000 L S |    6313.0300     6313.03|   23600.0000    23600.00|   49650.0000    49650.00
202-00035 Rem Pipe                        378.000 LF  |      22.5600     8527.68|      15.0000     5670.00|      14.5000     5481.00
202-00090 Rem Delineator                   40.000 EACH|       5.5200      220.80|       5.5000      220.00|       2.2500       90.00
202-00220 Rem Asphalt Mat                 725.000 SY  |       5.9400     4306.50|       1.3000      942.50|       4.8000     3480.00
202-00240 Rem Asphalt Mat (Planing)     28404.000 SY  |       1.8500    52547.40|       0.9000    25563.60|       1.8000    51127.20
202-00250 Rem Pavement Marking           7919.000 SF  |       1.2200     9661.18|       1.2000     9502.80|       1.1500     9106.85
202-00453 Rem Port Present Str (2)        733.000 SY  |     193.3200   141703.56|     375.0000   274875.00|     197.2500   144584.25
202-00460 Rem Port Present Str (3)        183.000 SY  |     320.3600    58625.88|     220.0000    40260.00|     296.7000    54296.10
202-00810 Rem Ground Sign                   3.000 EACH|      93.9000      281.70|      92.0000      276.00|      66.3000      198.90
202-00821 Rem Sign Panel                    3.000 EACH|      38.6600      115.98|      38.0000      114.00|      45.9000      137.70
202-04002 Clean Culvert                     2.000 EACH|    3534.9900     7069.98|    1800.0000     3600.00|    2295.0000     4590.00
202-05026 Sawing Asphalt Mat (6 In)      6523.000 LF  |       2.1600    14089.68|       2.1000    13698.30|       2.1000    13698.30
203-00010 Uncl Excav (CIP)              20102.000 CY  |       5.2200   104932.44|       6.0000   120612.00|       9.4500   189963.90
203-00062 Emb Matl (CIP) (Spec)         14116.000 CY  |      12.1400   171368.24|      16.0000   225856.00|      16.7000   235737.20
203-00400 Rock Excav                     2523.000 CY  |      14.3500    36205.05|      14.0000    35322.00|      22.3500    56389.05
203-01100 Proof Rolling                    40.000 HOUR|     120.0000     4800.00|     110.0000     4400.00|     100.0000     4000.00
203-01500 Blading                         100.000 HOUR|     130.0000    13000.00|     130.0000    13000.00|     145.0000    14500.00
203-01594 Combination Loader              100.000 HOUR|     130.0000    13000.00|      87.0000     8700.00|     145.0000    14500.00
203-01597 Potholing                        50.000 HOUR|     200.0000    10000.00|     270.0000    13500.00|     195.0000     9750.00
206-00000 Str Excav                      1385.000 CY  |      16.9500    23475.75|      18.0000    24930.00|       5.5000     7617.50
206-00100 Str Bkfl (CL 1)                2308.000 CY  |      18.7800    43344.24|      22.0000    50776.00|      23.2500    53661.00
206-00510 Filter Matl (CL A)              495.000 CY  |      31.5400    15612.30|      34.0000    16830.00|      72.9000    36085.50
207-00205 Topsoil                        7700.000 CY  |      17.9700   138369.00|       8.0000    61600.00|       6.7500    51975.00
208-00002 Erosion Log (12 In)            1530.000 LF  |       3.7300     5706.90|       4.0000     6120.00|       4.8500     7420.50
208-00020 Silt Fence                     2190.000 LF  |       1.1000     2409.00|       1.3000     2847.00|       2.3000     5037.00
208-00034 Gravel Bag                       30.000 LF  |       4.4200      132.60|       3.7000      111.00|       3.6000      108.00
208-00045 Conc Washout Str                  2.000 EACH|     702.1600     1404.32|     910.0000     1820.00|    1500.0000     3000.00
208-00070 Vehicle Tracking Pad              4.000 EACH|    1730.3200     6921.28|    1300.0000     5200.00|    2000.0000     8000.00
208-00103 Removal and Disposal of Se       60.000 HOUR|      66.2800     3976.80|      47.0000     2820.00|      45.0000     2700.00
208-00105 Removal and Disposal of Se       60.000 HOUR|     154.6600     9279.60|      95.0000     5700.00|      90.0000     5400.00
208-00106 Sweeping (Sediment Removal      500.000 HOUR|     166.8400    83420.00|      70.0000    35000.00|      75.0000    37500.00
208-00107 Rem Trash                       500.000 HOUR|      69.0200    34510.00|      33.0000    16500.00|      50.0000    25000.00
208-00205 Erosion Control Supervisor      600.000 HOUR|      38.6600    23196.00|      10.0000     6000.00|      45.0000    27000.00
210-00015 Res End Section                   2.000 EACH|     303.2800      606.56|     590.0000     1180.00|     435.0000      870.00
210-00750 Res Light Standard                2.000 EACH|    1933.2000     3866.40|    1200.0000     2400.00|    1785.0000     3570.00
210-00810 Res Ground Sign                  11.000 EACH|     386.6400     4253.04|     360.0000     3960.00|     392.7000     4319.70
210-00815 Res Sign Panel                    4.000 EACH|      55.2400      220.96|      52.0000      208.00|      86.7000      346.80
210-00825 Res Flashing Beacon               3.000 EACH|    1767.4900     5302.47|    1300.0000     3900.00|    1632.0000     4896.00
210-01130 Res Gdrail Ty 3                 452.000 LF  |       7.2400     3272.48|       6.5000     2938.00|       9.0000     4068.00
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210-01200 Res End Anchorage                 2.000 EACH|     452.9200      905.84|     410.0000      820.00|     898.6500     1797.30
212-00006 Seeding (Native)                 10.000 ACRE|     435.2500     4352.50|     480.0000     4800.00|     484.5000     4845.00
212-00032 Soil Conditioning                10.000 ACRE|    3594.6400    35946.40|    1900.0000    19000.00|    2677.5000    26775.00
213-00002 Mulching (Weed Free Hay)          1.000 ACRE|     441.8700      441.87|     560.0000      560.00|     561.0000      561.00
213-00061 Mulch Tackifier                 200.000 LB  |       2.2100      442.00|       1.5000      300.00|       1.5500      310.00
213-00100 Soil Binder                      20.000 ACRE|     403.2100     8064.20|     480.0000     9600.00|     484.5000     9690.00
216-00201 Soil Reten Blanket (S-C)(B    42190.000 SY  |       1.4900    62863.10|       1.4000    59066.00|       1.4000    59066.00
216-00301 Turf Reinf Mat (Cl 1)          1556.000 SY  |       5.1700     8044.52|       3.0000     4668.00|       3.0500     4745.80
217-00000 Herbicide Treatment             100.000 SY  |       2.2500      225.00|      10.0000     1000.00|      10.2000     1020.00
240-00010 Rem of Nests                     20.000 HOUR|      35.0000      700.00|      93.0000     1860.00|      76.5000     1530.00
240-00020 Netting                          50.000 SY  |      18.0000      900.00|      13.0000      650.00|      10.2000      510.00
304-06000 ABC (CL 6)                     5080.000 TON |      10.1200    51409.60|      17.0000    86360.00|      19.6500    99822.00
403-00720 HMA (Patching) (Asph)           250.000 TON |     143.7000    35925.00|     160.0000    40000.00|     153.0000    38250.00
403-34841 HMA (Gr SX) (100) (PG 64-2     8799.000 TON |      59.2500   521340.75|      66.0000   580734.00|      63.2500   556536.75
403-34871 HMA (Gr SX) (100) (PG 76-2     4681.000 TON |      71.5700   335019.17|      77.0000   360437.00|      73.4500   343819.45
411-10255 Emul Asph (SS)                 6425.000 GAL |       4.5600    29298.00|       2.1000    13492.50|       2.0500    13171.25
420-00113 Geotextile (Drain) (CL 2)      1476.000 SY  |       2.6700     3940.92|       2.5000     3690.00|       3.5000     5166.00
506-00212 Riprap (12 In)                  424.000 CY  |      64.5700    27377.68|      55.0000    23320.00|      56.0000    23744.00
507-00100 Conc S and D Pave (Reinf)        12.000 CY  |     341.7000     4100.40|     560.0000     6720.00|     345.5000     4146.00
515-00120 Waterproofing (Membrane)       1145.000 SY  |      13.2600    15182.70|      16.0000    18320.00|      12.2500    14026.25
518-03000 Saw and Seal Br Joint            93.000 LF  |      22.0900     2054.37|      16.0000     1488.00|      20.4000     1897.20
601-01000 Conc CL B                         4.000 CY  |     403.2100     1612.84|     690.0000     2760.00|     462.3000     1849.20
601-03000 Conc CL D                        41.000 CY  |     469.4900    19249.09|     550.0000    22550.00|     553.5000    22693.50
601-03050 Conc CL D (Wall)                291.000 CY  |     563.3900   163946.49|     450.0000   130950.00|     316.8000    92188.80
601-03540 Conc CL DT (Deck Topping)       143.000 CY  |     370.0700    52920.01|     220.0000    31460.00|     341.7000    48863.10
601-40400 Struct Conc Stain               593.000 SY  |       9.6100     5698.73|      12.0000     7116.00|       9.9500     5900.35
602-00000 Reinf Steel                   28931.000 LB  |       1.1600    33559.96|       0.8000    23144.80|       0.8600    24880.66
602-00020 Reinf Steel (Epoxy)            7662.000 LB  |       1.8300    14021.46|       0.9000     6895.80|       1.8400    14098.08
603-10300 30 In CSP                       186.000 LF  |      74.6600    13886.76|      57.0000    10602.00|      57.5000    10695.00
603-30030 30 In SES                         2.000 EACH|     818.5900     1637.18|     660.0000     1320.00|     775.0000     1550.00
603-50006 6 In Plastic Pipe               321.000 LF  |      22.0800     7087.68|      21.0000     6741.00|      11.0000     3531.00
603-50018 18 In Plastic Pipe              317.000 LF  |      28.3400     8983.78|      27.0000     8559.00|      12.5000     3962.50
603-71008 10x8 Ft CBC (Precast)           114.000 LF  |     597.8700    68157.18|     650.0000    74100.00|     725.0000    82650.00
604-00510 Inlet Ty D (10 Ft)                1.000 EACH|    9664.9500     9664.95|    3800.0000     3800.00|    7600.0000     7600.00
604-25005 Vane Grate Inlet (5 Ft)           1.000 EACH|    4252.0100     4252.01|    2800.0000     2800.00|    3975.0000     3975.00
605-00060 6 In PP Underdrain             2046.000 LF  |      13.2000    27007.20|       8.0000    16368.00|       9.0000    18414.00
605-00080 8 In PP Underdrain             1074.000 LF  |      15.8000    16969.20|      10.0000    10740.00|      11.2500    12082.50
605-82200 French Drain                   3120.000 LF  |       6.7700    21122.40|      22.0000    68640.00|      10.7500    33540.00
606-00301 Gdrail Ty 3 (6-3)              1113.000 LF  |      16.7400    18631.62|      15.0000    16695.00|      18.0000    20034.00
606-02003 End Anchor (Nonflared)            4.000 EACH|    1861.3900     7445.56|    1700.0000     6800.00|    1899.2500     7597.00
607-11525 Fence (Plastic)                 460.000 LF  |       2.7600     1269.60|       2.1000      966.00|       3.7500     1725.00
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609-24000 Gutter Ty 2 (Spec)              120.000 LF  |      24.9100     2989.20|      18.0000     2160.00|      26.8000     3216.00
609-60011 Curb Ty 6 M                     643.000 LF  |      15.6000    10030.80|       5.5000     3536.50|       5.3000     3407.90
612-00001 Delin (Ty I)                     58.000 EACH|      16.5700      961.06|      15.0000      870.00|      15.8000      916.40
612-00002 Delin (Ty II)                    38.000 EACH|      17.6800      671.84|      16.0000      608.00|      18.8500      716.30
612-00003 Delin (Ty III)                    3.000 EACH|      27.6200       82.86|      26.0000       78.00|      19.4000       58.20
613-00200 2 In Elec Cond                 6919.000 LF  |       6.6300    45872.97|       3.7000    25600.30|       6.1500    42551.85
613-00206 2 In Elec Cond (Bored)          989.000 LF  |      11.0500    10928.45|      17.0000    16813.00|      10.2000    10087.80
613-07034 Pull Box (24"x36"x18")            8.000 EACH|     690.4300     5523.44|    1100.0000     8800.00|     637.5000     5100.00
613-10000 Wiring                            1.000 L S |    4971.0700     4971.07|   10000.0000    10000.00|    4590.0000     4590.00
614-00011 Sign Panel (CL I)                 2.000 SF  |      38.6700       77.34|      36.0000       72.00|      16.2000       32.40
614-00012 Sign Panel (CL II)               49.000 SF  |      17.1200      838.88|      16.0000      784.00|      17.2000      842.80
614-00013 Sign Panel (CL III)              64.000 SF  |      24.3000     1555.20|      23.0000     1472.00|      24.5000     1568.00
614-01573 Steel Sign Supp (2-1/2 Rd         1.000 EACH|     552.3400      552.34|     520.0000      520.00|     306.0000      306.00
614-03002 Conc Footing (Ty 2)               2.000 EACH|    1436.0900     2872.18|    1300.0000     2600.00|    1836.0000     3672.00
614-80000 Flash Beacon                      1.000 EACH|    3866.3900     3866.39|    3100.0000     3100.00|    3570.0000     3570.00
614-80385 Rumble Strip                  13000.000 LF  |       1.9400    25220.00|       0.3000     3900.00|       0.3500     4550.00
615-00030 Emb Prot Ty 3                     1.000 EACH|    2325.3300     2325.33|    1400.0000     1400.00|     375.0000      375.00
620-00020 Sanitary Facility                 1.000 EACH|    2684.3800     2684.38|     450.0000      450.00|     725.0000      725.00
624-20012 12 In Drainage Pipe (CL 0)       17.000 LF  |      48.9800      832.66|     190.0000     3230.00|      75.5000     1283.50
624-20018 18 In Drainage Pipe (CL 0)       91.000 LF  |      42.5600     3872.96|      81.0000     7371.00|      40.0000     3640.00
624-20036 36 In Drainage Pipe (CL 0)      135.000 LF  |      69.2700     9351.45|      80.0000    10800.00|      74.0000     9990.00
625-00000 Const Surveying                   1.000 L S |   18538.7700    18538.77|   14600.0000    14600.00|   17085.0000    17085.00
626-00000 Mobilization                      1.000 L S |  159201.0000   159201.00|  324923.1300   324923.13|  317800.0000   317800.00
627-00003 Thermoplastic Pvmt Mkg (In      833.000 SF  |      14.6400    12195.12|      14.0000    11662.00|      13.5000    11245.50
627-00005 Epoxy Pvmt Mkg                   64.000 GAL |     152.4500     9756.80|     140.0000     8960.00|     140.7500     9008.00
627-00011 Pvmt Mkg Paint (Waterborne      216.000 GAL |     111.2000    24019.20|      36.0000     7776.00|      34.7000     7495.20
630-00000 Flagging                       1500.000 HOUR|      20.9900    31485.00|      19.0000    28500.00|      19.4000    29100.00
630-00007 Traf Ctrl Inspection             83.000 DAY |      27.6200     2292.46|      25.0000     2075.00|      25.5000     2116.50
630-00012 Traf Ctrl Mgmt                  184.000 DAY |     446.6800    82189.12|     375.0000    69000.00|     408.0000    75072.00
630-80336 Barricade (3 M-B) (Temp)         12.000 EACH|     220.9400     2651.28|     210.0000     2520.00|     204.0000     2448.00
630-80341 Const Traf Sign (A)               5.000 EACH|      49.7100      248.55|      48.0000      240.00|      45.9000      229.50
630-80342 Const Traf Sign (B)              19.000 EACH|      60.7600     1154.44|      58.0000     1102.00|      56.1000     1065.90
630-80343 Const Traf Sign (C)              12.000 EACH|      60.7600      729.12|      58.0000      696.00|      56.1000      673.20
630-80344 Const Traf Sign (Spec)           50.000 SF  |       9.3900      469.50|       9.0000      450.00|       8.7000      435.00
630-80355 Port Mesg Panel                   4.000 EACH|    7180.4300    28721.72|    6900.0000    27600.00|    6630.0000    26520.00
630-80358 Flash Arrow Panel (C Ty)          2.000 EACH|    1104.6800     2209.36|    1100.0000     2200.00|    1020.0000     2040.00
630-80360 Drum Channel Dev                140.000 EACH|      33.1400     4639.60|      32.0000     4480.00|      30.6000     4284.00
630-80370 Conc Barrier (Temp)            5000.000 LF  |      29.9600   149800.00|      25.0000   125000.00|      22.9000   114500.00
630-80380 Traffic Cone                    200.000 EACH|       7.1800     1436.00|       7.0000     1400.00|       6.6500     1330.00
630-80510 Mobile Pvmt Mkg Zone              2.000 L S |    1104.6800     2209.36|    1900.0000     3800.00|    1785.0000     3570.00
630-85010 Impact Atten (Temp)               2.000 EACH|    2430.3000     4860.60|    2900.0000     5800.00|    2244.0000     4488.00
                                                      |                         |                         |
SECTION TOTALS                                        |       $     3,386,594.32|       $     3,507,394.23|       $     3,510,819.09
------------------------------------------------------+-------------------------+-------------------------+-------------------------
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CONTRACT TOTALS                                       |       $     3,386,594.32|       $     3,507,394.23|       $     3,510,819.09
====================================================================================================================================
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SECTION 0001   BID ITEMS                              |                         |                         |
                                                      |                         |                         |
201-00000 Clear and Grub                    1.000 L S |   21776.0500    21776.05|   35850.0000    35850.00|
202-00035 Rem Pipe                        378.000 LF  |      19.9300     7533.54|      22.0000     8316.00|
202-00090 Rem Delineator                   40.000 EACH|       5.6600      226.40|       6.0000      240.00|
202-00220 Rem Asphalt Mat                 725.000 SY  |       2.2000     1595.00|       8.4600     6133.50|
202-00240 Rem Asphalt Mat (Planing)     28404.000 SY  |       1.7200    48854.88|       1.0800    30676.32|
202-00250 Rem Pavement Marking           7919.000 SF  |       2.2000    17421.80|       1.2000     9502.80|
202-00453 Rem Port Present Str (2)        733.000 SY  |     286.1700   209762.61|     191.4300   140318.19|
202-00460 Rem Port Present Str (3)        183.000 SY  |     239.4500    43819.35|     317.2300    58053.09|
202-00810 Rem Ground Sign                   3.000 EACH|      96.2100      288.63|      95.0000      285.00|
202-00821 Rem Sign Panel                    3.000 EACH|      39.6200      118.86|      40.0000      120.00|
202-04002 Clean Culvert                     2.000 EACH|    1002.2100     2004.42|     880.0000     1760.00|
202-05026 Sawing Asphalt Mat (6 In)      6523.000 LF  |       1.8100    11806.63|       1.2000     7827.60|
203-00010 Uncl Excav (CIP)              20102.000 CY  |       8.4700   170263.94|       6.5500   131668.10|
203-00062 Emb Matl (CIP) (Spec)         14116.000 CY  |      14.2900   201717.64|      18.2700   257899.32|
203-00400 Rock Excav                     2523.000 CY  |       6.3300    15970.59|      16.8200    42436.86|
203-01100 Proof Rolling                    40.000 HOUR|     144.7800     5791.20|     145.0000     5800.00|
203-01500 Blading                         100.000 HOUR|      89.2900     8929.00|     132.0000    13200.00|
203-01594 Combination Loader              100.000 HOUR|      77.7500     7775.00|     109.0000    10900.00|
203-01597 Potholing                        50.000 HOUR|     272.0900    13604.50|     213.0000    10650.00|
206-00000 Str Excav                      1385.000 CY  |       8.7900    12174.15|      11.3700    15747.45|
206-00100 Str Bkfl (CL 1)                2308.000 CY  |      36.9900    85372.92|      23.1600    53453.28|
206-00510 Filter Matl (CL A)              495.000 CY  |      41.2200    20403.90|      32.0000    15840.00|
207-00205 Topsoil                        7700.000 CY  |       8.4300    64911.00|       6.6500    51205.00|
208-00002 Erosion Log (12 In)            1530.000 LF  |       4.1600     6364.80|       5.1000     7803.00|
208-00020 Silt Fence                     2190.000 LF  |       1.3900     3044.10|       1.4000     3066.00|
208-00034 Gravel Bag                       30.000 LF  |       3.8900      116.70|       8.0000      240.00|
208-00045 Conc Washout Str                  2.000 EACH|     111.0400      222.08|    1205.0000     2410.00|
208-00070 Vehicle Tracking Pad              4.000 EACH|    1665.5400     6662.16|    1205.0000     4820.00|
208-00103 Removal and Disposal of Se       60.000 HOUR|      38.8600     2331.60|      48.0000     2880.00|
208-00105 Removal and Disposal of Se       60.000 HOUR|      61.0700     3664.20|      85.4500     5127.00|
208-00106 Sweeping (Sediment Removal      500.000 HOUR|     179.3400    89670.00|     136.7400    68370.00|
208-00107 Rem Trash                       500.000 HOUR|      29.1000    14550.00|      49.0000    24500.00|
208-00205 Erosion Control Supervisor      600.000 HOUR|      49.9700    29982.00|      54.0500    32430.00|
210-00015 Res End Section                   2.000 EACH|     494.5100      989.02|     540.0000     1080.00|
210-00750 Res Light Standard                2.000 EACH|    1942.3300     3884.66|    1345.5000     2691.00|
210-00810 Res Ground Sign                  11.000 EACH|     396.1600     4357.76|     383.0000     4213.00|
210-00815 Res Sign Panel                    4.000 EACH|      56.5900      226.36|      55.0000      220.00|
210-00825 Res Flashing Beacon               3.000 EACH|    1775.8400     5327.52|    1380.0000     4140.00|
210-01130 Res Gdrail Ty 3                 452.000 LF  |       7.2000     3254.40|       7.1600     3236.32|
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210-01200 Res End Anchorage                 2.000 EACH|     450.5500      901.10|     450.0000      900.00|
212-00006 Seeding (Native)                 10.000 ACRE|     465.9400     4659.40|     773.4000     7734.00|
212-00032 Soil Conditioning                10.000 ACRE|    2632.9900    26329.90|    3230.0000    32300.00|
213-00002 Mulching (Weed Free Hay)          1.000 ACRE|     620.8900      620.89|     780.0000      780.00|
213-00061 Mulch Tackifier                 200.000 LB  |       2.5700      514.00|       2.0800      416.00|
213-00100 Soil Binder                      20.000 ACRE|     552.7500    11055.00|     658.0000    13160.00|
216-00201 Soil Reten Blanket (S-C)(B    42190.000 SY  |       1.5000    63285.00|       1.7500    73832.50|
216-00301 Turf Reinf Mat (Cl 1)          1556.000 SY  |       3.2800     5103.68|       4.0000     6224.00|
217-00000 Herbicide Treatment             100.000 SY  |       1.4800      148.00|       9.9000      990.00|
240-00010 Rem of Nests                     20.000 HOUR|      54.9500     1099.00|     220.0000     4400.00|
240-00020 Netting                          50.000 SY  |      54.9500     2747.50|      61.0000     3050.00|
304-06000 ABC (CL 6)                     5080.000 TON |      15.8100    80314.80|      16.3200    82905.60|
403-00720 HMA (Patching) (Asph)           250.000 TON |      96.1100    24027.50|     172.8800    43220.00|
403-34841 HMA (Gr SX) (100) (PG 64-2     8799.000 TON |      64.6300   568679.37|      68.7100   604579.29|
403-34871 HMA (Gr SX) (100) (PG 76-2     4681.000 TON |      77.8500   364415.85|      79.2300   370875.63|
411-10255 Emul Asph (SS)                 6425.000 GAL |       3.8600    24800.50|       2.1900    14070.75|
420-00113 Geotextile (Drain) (CL 2)      1476.000 SY  |       5.9700     8811.72|       4.2600     6287.76|
506-00212 Riprap (12 In)                  424.000 CY  |      93.4100    39605.84|      54.2700    23010.48|
507-00100 Conc S and D Pave (Reinf)        12.000 CY  |     256.9700     3083.64|     350.0000     4200.00|
515-00120 Waterproofing (Membrane)       1145.000 SY  |      18.1000    20724.50|      13.1300    15033.85|
518-03000 Saw and Seal Br Joint            93.000 LF  |      18.6900     1738.17|      22.0000     2046.00|
601-01000 Conc CL B                         4.000 CY  |     525.6100     2102.44|     584.0000     2336.00|
601-03000 Conc CL D                        41.000 CY  |     402.9700    16521.77|     502.5000    20602.50|
601-03050 Conc CL D (Wall)                291.000 CY  |     348.8100   101503.71|     368.2800   107169.48|
601-03540 Conc CL DT (Deck Topping)       143.000 CY  |     488.2400    69818.32|     366.4600    52403.78|
601-40400 Struct Conc Stain               593.000 SY  |      11.3900     6754.27|       8.8600     5253.98|
602-00000 Reinf Steel                   28931.000 LB  |       0.9400    27195.14|       0.9100    26327.21|
602-00020 Reinf Steel (Epoxy)            7662.000 LB  |       1.3400    10267.08|       1.6900    12948.78|
603-10300 30 In CSP                       186.000 LF  |      72.3300    13453.38|      75.5000    14043.00|
603-30030 30 In SES                         2.000 EACH|     769.2400     1538.48|     686.0000     1372.00|
603-50006 6 In Plastic Pipe               321.000 LF  |      25.4900     8182.29|      19.8400     6368.64|
603-50018 18 In Plastic Pipe              317.000 LF  |      27.2800     8647.76|      57.9000    18354.30|
603-71008 10x8 Ft CBC (Precast)           114.000 LF  |    1229.4000   140151.60|     860.0000    98040.00|
604-00510 Inlet Ty D (10 Ft)                1.000 EACH|    9011.0800     9011.08|    6780.0000     6780.00|
604-25005 Vane Grate Inlet (5 Ft)           1.000 EACH|    3626.4100     3626.41|    2200.0000     2200.00|
605-00060 6 In PP Underdrain             2046.000 LF  |      10.7100    21912.66|      12.0400    24633.84|
605-00080 8 In PP Underdrain             1074.000 LF  |      15.8500    17022.90|      16.0400    17226.96|
605-82200 French Drain                   3120.000 LF  |       3.0600     9547.20|      13.7000    42744.00|
606-00301 Gdrail Ty 3 (6-3)              1113.000 LF  |      19.7500    21981.75|      16.6000    18475.80|
606-02003 End Anchor (Nonflared)            4.000 EACH|    1851.6700     7406.68|    1844.0000     7376.00|
607-11525 Fence (Plastic)                 460.000 LF  |       2.2000     1012.00|       3.4000     1564.00|
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609-24000 Gutter Ty 2 (Spec)              120.000 LF  |      19.5600     2347.20|      28.2300     3387.60|
609-60011 Curb Ty 6 M                     643.000 LF  |       8.8200     5671.26|       5.6600     3639.38|
612-00001 Delin (Ty I)                     58.000 EACH|      16.9800      984.84|      17.0000      986.00|
612-00002 Delin (Ty II)                    38.000 EACH|      18.1100      688.18|      21.0000      798.00|
612-00003 Delin (Ty III)                    3.000 EACH|      28.3000       84.90|      28.0000       84.00|
613-00200 2 In Elec Cond                 6919.000 LF  |       6.6600    46080.54|       3.8300    26499.77|
613-00206 2 In Elec Cond (Bored)          989.000 LF  |      11.1000    10977.90|      17.5000    17307.50|
613-07034 Pull Box (24"x36"x18")            8.000 EACH|     693.6900     5549.52|    1144.0000     9152.00|
613-10000 Wiring                            1.000 L S |    4994.5600     4994.56|   10474.0000    10474.00|
614-00011 Sign Panel (CL I)                 2.000 SF  |      39.6200       79.24|      40.0000       80.00|
614-00012 Sign Panel (CL II)               49.000 SF  |      17.5400      859.46|      17.0000      833.00|
614-00013 Sign Panel (CL III)              64.000 SF  |      24.9000     1593.60|      25.0000     1600.00|
614-01573 Steel Sign Supp (2-1/2 Rd         1.000 EACH|     565.9400      565.94|     548.0000      548.00|
614-03002 Conc Footing (Ty 2)               2.000 EACH|    1471.4400     2942.88|    1425.0000     2850.00|
614-80000 Flash Beacon                      1.000 EACH|    3884.6600     3884.66|    3400.0000     3400.00|
614-80385 Rumble Strip                  13000.000 LF  |       0.3300     4290.00|       0.3300     4290.00|
615-00030 Emb Prot Ty 3                     1.000 EACH|     329.6700      329.67|    1850.0000     1850.00|
620-00020 Sanitary Facility                 1.000 EACH|    1670.3500     1670.35|    4200.0000     4200.00|
624-20012 12 In Drainage Pipe (CL 0)       17.000 LF  |      50.3600      856.12|      62.0000     1054.00|
624-20018 18 In Drainage Pipe (CL 0)       91.000 LF  |      36.0700     3282.37|      68.0000     6188.00|
624-20036 36 In Drainage Pipe (CL 0)      135.000 LF  |      90.1100    12164.85|      92.0000    12420.00|
625-00000 Const Surveying                   1.000 L S |   20044.1600    20044.16|   17500.0000    17500.00|
626-00000 Mobilization                      1.000 L S |  134331.0600   134331.06|  362800.0000   362800.00|
627-00003 Thermoplastic Pvmt Mkg (In      833.000 SF  |      13.1900    10987.27|      14.5000    12078.50|
627-00005 Epoxy Pvmt Mkg                   64.000 GAL |     192.3100    12307.84|     151.0000     9664.00|
627-00011 Pvmt Mkg Paint (Waterborne      216.000 GAL |      41.7600     9020.16|      37.2000     8035.20|
630-00000 Flagging                       1500.000 HOUR|      20.3700    30555.00|      19.7000    29550.00|
630-00007 Traf Ctrl Inspection             83.000 DAY |      67.9100     5636.53|      66.0000     5478.00|
630-00012 Traf Ctrl Mgmt                  184.000 DAY |     430.1100    79140.24|     416.0000    76544.00|
630-80336 Barricade (3 M-B) (Temp)         12.000 EACH|     113.1900     1358.28|     110.0000     1320.00|
630-80341 Const Traf Sign (A)               5.000 EACH|      62.2500      311.25|      65.0000      325.00|
630-80342 Const Traf Sign (B)              19.000 EACH|      73.5700     1397.83|      72.0000     1368.00|
630-80343 Const Traf Sign (C)              12.000 EACH|      84.8900     1018.68|      82.0000      984.00|
630-80344 Const Traf Sign (Spec)           50.000 SF  |      20.3700     1018.50|      20.0000     1000.00|
630-80355 Port Mesg Panel                   4.000 EACH|    4527.5200    18110.08|    4375.0000    17500.00|
630-80358 Flash Arrow Panel (C Ty)          2.000 EACH|     962.1000     1924.20|     930.0000     1860.00|
630-80360 Drum Channel Dev                140.000 EACH|      56.5900     7922.60|      55.0000     7700.00|
630-80370 Conc Barrier (Temp)            5000.000 LF  |      31.5400   157700.00|      22.6000   113000.00|
630-80380 Traffic Cone                    200.000 EACH|      11.3200     2264.00|      11.0000     2200.00|
630-80510 Mobile Pvmt Mkg Zone              2.000 L S |     549.4600     1098.92|    1920.0000     3840.00|
630-85010 Impact Atten (Temp)               2.000 EACH|    6791.2800    13582.56|    3282.0000     6564.00|
                                                      |                         |                         |
SECTION TOTALS                                        |       $     3,516,718.85|       $     3,662,296.91|
------------------------------------------------------+-------------------------+-------------------------+
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