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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 05/14/12
                                                                                                                   PAGE : 001 -1
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120510                CONTRACT ID : C18349                       COUNTIES : MESA
     LETTING DATE : 05/10/12                REGION      : 3
     LETTING TIME : 10:00 AM              CONTRACT TIME :  100  WORK DAYS
                                                TERRAIN : ROLLING                    PROJECT(S) : IM0701-211

     CONTRACT DESCRIPTION :
     PROJECT IM 0701-211
     I-70 EAST OF MACK RESURFACING

     THIS PROJECT IS LOCATED ON I-70 IN MESA COUNTY, BEGINNING AT
     M.P. 11.6 THEN PROCEEDING EAST TO M.P. 16.0.  THE WORK
     CONSISTS OF MILLING ½” TO 4” OF ASPHALT FROM THE EXISTING
     SURFACE AND THEN INSTALLING A THIN WHITETOPPING OVERLAY FOR
     THE ENTIRE WIDTH AND LENGTH OF MAINLINE.  A 2” HOT MIX
     ASPHALT MILL AND FILL WILL TAKE PLACE WITHIN THE PORTS OF
     ENTRY AND A 1 ½” HOT MIX ASPHALT MILL AND FILL ON THE BRIDGE
     APPROACH SLABS AND DECKS.  A 1 ½” HOT MIX ASPHALT OVERLAY
     WILL BE INSTALLED ON THE EXIT 15 RAMPS.  ADDITIONAL WORK
     WILL INCLUDE STRIPING, RUMBLE STRIPS, GUARDRAIL
     ADJUSTMENTS/INSTALLATIONS, AND INSTALLATION OF NEW
     DELINEATORS THROUGHOUT THE PROJECT.

     A MANDATORY PRE-BID CONFERENCE WILL BE HELD ON TUESDAY MAY
     1, 2012 BEGINNING AT 10:00 A.M. AT THE MESA CONFERENCE ROOM
     LOCATED AT 606 SOUTH 9TH STREET, (CDOT MAINTENANCE
     BUILDING), GRAND JUNCTION, COLORADO TO PRESENT A BRIEF
     OVERVIEW OF THE PROJECT AND TO ANSWER QUESTIONS FROM
     PROSPECTIVE BIDDERS.  BIDS WILL BE ACCEPTED ONLY FROM
     PRE-QUALIFIED BIDDERS WHO ATTEND THE MANDATORY PRE-BID
     CONFERENCE.

   ------------------------------------------------------------------------------------------------------------------------------
                                                                                              TOTAL           % OF        % OF
   RANK  VENDOR         VENDOR NAME                                                            BID           LOW BID       EST
   ------------------------------------------------------------------------------------------------------------------------------
    0    -EST-          ENGINEER'S ESTIMATE                                            $     6,274,934.00   100.6612%   100.0000%
    1    090A           INTERSTATE HIGHWAY CONSTRUCTION                                $     6,233,716.74   100.0000%    99.3431%
    2    1275A          CASTLE ROCK CONSTRUCTION COMPANY OF COLORADO, LLC              $     6,347,908.15   101.8318%   101.1629%
    3    854A           LAWSON CONSTRUCTION CO.                                        $     7,164,241.50   114.9273%   114.1724%
    4    065A           CONCRETE WORKS OF COLORADO INCORPORATED                        $     8,012,200.98   128.5301%   127.6858%
    5    S4792          VILLALOBOS CONCRETE INC                                        $     9,294,439.01   149.0995%   148.1201%
====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 090A              |(  2 ) 1275A
                                                      |ENGINEER'S ESTIMATE      |INTERSTATE HIGHWAY CONSTR|CASTLE ROCK CONST. CO. OF
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
SECTION 0001   ROADWAY                                |                         |                         |
                                                      |                         |                         |
202-00090 Rem Delineator                  230.000 EACH|       6.0000     1380.00|       5.1000     1173.00|       5.0000     1150.00
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 05/14/12
                                                                                                                   PAGE : 001 -2
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120510                CONTRACT ID : C18349                       COUNTIES : MESA
     LETTING DATE : 05/10/12                REGION      : 3
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 090A              |(  2 ) 1275A
                                                      |ENGINEER'S ESTIMATE      |INTERSTATE HIGHWAY CONSTR|CASTLE ROCK CONST. CO. OF
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
202-00170 Grinding And Texturing Con      400.000 SY  |      10.0000     4000.00|       5.4800     2192.00|       5.0000     2000.00
202-00202 Rem Gutter                      204.000 LF  |       3.0000      612.00|       3.0600      624.24|      17.3000     3529.20
202-00240 Rem Asphalt Mat (Planing)    235310.000 SY  |       1.5000   352965.00|       0.5500   129420.50|       1.3000   305903.00
202-01130 Rem Gdrail Ty 3                1100.000 LF  |       2.0000     2200.00|       2.3500     2585.00|       2.3000     2530.00
202-01300 Rem End Anchorage                 4.000 EACH|     150.0000      600.00|     127.5000      510.00|     125.0000      500.00
203-00010 Uncl Excav (CIP)                308.000 CY  |      25.0000     7700.00|       9.7900     3015.32|      22.5000     6930.00
203-01500 Blading                          15.000 HOUR|     120.0000     1800.00|     114.2400     1713.60|     145.0000     2175.00
203-01597 Potholing                        10.000 HOUR|     150.0000     1500.00|     130.5600     1305.60|     225.0000     2250.00
208-00002 Erosion Log (12 In)            1000.000 LF  |       4.0000     4000.00|       3.4500     3450.00|       4.2500     4250.00
208-00045 Conc Washout Str                  2.000 EACH|     700.0000     1400.00|    1750.0000     3500.00|    1500.0000     3000.00
208-00103 Removal and Disposal of Se       40.000 HOUR|      35.0000     1400.00|      98.2400     3929.60|      32.5000     1300.00
208-00105 Removal and Disposal of Se       20.000 HOUR|      70.0000     1400.00|      56.7000     1134.00|      70.0000     1400.00
208-00206 Erosion Control Supervisor      100.000 DAY |     110.0000    11000.00|     100.0000    10000.00|     475.0000    47500.00
210-00810 Res Ground Sign                   2.000 EACH|     300.0000      600.00|     612.0000     1224.00|     280.0000      560.00
210-04200 Adj Gdrail                     7650.000 LF  |       3.5000    26775.00|       7.5000    57375.00|       7.3500    56227.50
212-00006 Seeding (Native)                  8.000 ACRE|     600.0000     4800.00|     704.9100     5639.28|     670.0000     5360.00
212-00032 Soil Conditioning                 8.000 ACRE|    1500.0000    12000.00|     570.1400     4561.12|    2450.0000    19600.00
213-00004 Mulching (Weed Free Straw)        8.000 ACRE|     500.0000     4000.00|     689.3600     5514.88|     780.0000     6240.00
213-00061 Mulch Tackifier                1600.000 LB  |       2.0000     3200.00|       2.2300     3568.00|       3.0000     4800.00
304-06008 ABC (CL 6) (Spec)               308.000 CY  |      34.0000    10472.00|       9.2800     2858.24|      21.8000     6714.40
304-09006 ABC (Spec)                    67175.000 SY  |       4.0000   268700.00|       0.8000    53740.00|       0.8500    57098.75
403-34801 HMA (Gr SX) (100)              4135.000 TON |      35.0000   144725.00|      65.9000   272496.50|      65.2500   269808.75
411-03345 Asph Cem (PG 76-28)             248.000 TON |     700.0000   173600.00|     861.5300   213659.44|     853.0000   211544.00
411-10255 Emul Asph (SS)                 1776.000 GAL |       2.5000     4440.00|       6.3100    11206.56|       6.2500    11100.00
412-00050 Pl Conc Pvmt                 203967.000 SY  |       7.0000  1427769.00|       7.8700  1605220.29|      15.2000  3100298.40
412-00925 Conc Pvmt (9-1/4 In)           7803.000 SY  |      40.0000   312120.00|      35.8600   279815.58|      26.1000   203658.30
412-06000 Furn Conc Pvmt TWT            36827.000 CY  |      65.0000  2393755.00|      63.0100  2320469.27|      30.0000  1104810.00
603-01185 18 In RCP (CIP)                  73.000 LF  |      65.0000     4745.00|      42.8400     3127.32|      54.0000     3942.00
603-05018 18 In RCES                        1.000 EACH|     900.0000      900.00|     428.4000      428.40|    1050.0000     1050.00
604-00305 Inlet Ty C (5 Ft)                 1.000 EACH|    2500.0000     2500.00|    2142.0000     2142.00|    2700.0000     2700.00
606-00301 Gdrail Ty 3 (6-3)               900.000 LF  |      20.0000    18000.00|      18.0000    16200.00|      17.6500    15885.00
606-00710 Gdrail Ty 7 (Sty CA)            400.000 LF  |      70.0000    28000.00|      46.4400    18576.00|      45.3500    18140.00
606-01340 End Anchor Ty 3D                  6.000 EACH|     600.0000     3600.00|    1055.7000     6334.20|    1035.0000     6210.00
606-01370 Transition Ty 3G                  4.000 EACH|    1200.0000     4800.00|    1407.6000     5630.40|    2630.0000    10520.00
606-01460 Median Terminal                   2.000 EACH|    3500.0000     7000.00|    3758.7000     7517.40|    3685.0000     7370.00
606-02005 End Anchor (Flared)               3.000 EACH|    1500.0000     4500.00|    1494.3000     4482.90|    1465.0000     4395.00
609-24000 Gutter Ty 2 (Spec)              204.000 LF  |      30.0000     6120.00|      28.1600     5744.64|      27.5000     5610.00
612-00001 Delin (Ty I)                    206.000 EACH|      18.0000     3708.00|      20.4000     4202.40|      16.0000     3296.00
612-00002 Delin (Ty II)                    28.000 EACH|      20.0000      560.00|      21.4200      599.76|      17.0000      476.00
612-00003 Delin (Ty III)                   33.000 EACH|      25.0000      825.00|      22.4400      740.52|      18.0000      594.00
614-80385 Rumble Strip                  87428.000 LF  |       0.2500    21857.00|       0.0700     6119.96|       0.1000     8742.80
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 05/14/12
                                                                                                                   PAGE : 001 -3
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120510                CONTRACT ID : C18349                       COUNTIES : MESA
     LETTING DATE : 05/10/12                REGION      : 3
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 090A              |(  2 ) 1275A
                                                      |ENGINEER'S ESTIMATE      |INTERSTATE HIGHWAY CONSTR|CASTLE ROCK CONST. CO. OF
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
614-85125 Impact Atten (Quadguard) (        2.000 EACH|   25000.0000    50000.00|   29580.0000    59160.00|   29000.0000    58000.00
614-86732 WIM Station (Ty II)               1.000 EACH|   40000.0000    40000.00|    8700.0000     8700.00|    7000.0000     7000.00
620-00002 Field Office (CL 2)               1.000 EACH|   15000.0000    15000.00|   25000.0000    25000.00|   13000.0000    13000.00
620-00012 Field Lab (CL 2)                  1.000 EACH|   16000.0000    16000.00|   15000.0000    15000.00|   10125.0000    10125.00
620-00020 Sanitary Facility                 1.000 EACH|    1100.0000     1100.00|    2800.0000     2800.00|     875.0000      875.00
625-00000 Const Surveying                   1.000 L S |   50000.0000    50000.00|   50160.0000    50160.00|   20000.0000    20000.00
626-00000 Mobilization                      1.000 L S |  400000.0000   400000.00|  621139.8800   621139.88|  333000.0000   333000.00
627-00001 Pvmt Mkg Paint                  925.000 GAL |      30.0000    27750.00|      34.8500    32236.25|      34.5000    31912.50
627-00005 Epoxy Pvmt Mkg                  421.000 GAL |      70.0000    29470.00|      85.8500    36142.85|      85.0000    35785.00
627-02010 Preform Plastic Pvmt Mkg (     7119.000 SF  |      14.0000    99666.00|       9.5400    67915.26|       9.4500    67274.55
627-30410 Preform Thermoplastic Pvmt      388.000 SF  |      20.0000     7760.00|      16.1600     6270.08|      16.0000     6208.00
630-00000 Flagging                       6000.000 HOUR|      22.0000   132000.00|      10.2000    61200.00|      15.0000    90000.00
630-00007 Traf Ctrl Inspection             40.000 DAY |      80.0000     3200.00|     153.0000     6120.00|     375.0000    15000.00
630-00012 Traf Ctrl Mgmt                  100.000 DAY |     500.0000    50000.00|     510.0000    51000.00|     950.0000    95000.00
630-80341 Const Traf Sign (A)              56.000 EACH|      30.0000     1680.00|      45.9000     2570.40|      10.0000      560.00
630-80342 Const Traf Sign (B)             114.000 EACH|      35.0000     3990.00|      51.0000     5814.00|      10.0000     1140.00
630-80343 Const Traf Sign (C)              16.000 EACH|      40.0000      640.00|      56.1000      897.60|      10.0000      160.00
630-80355 Port Mesg Panel                   5.000 EACH|    5000.0000    25000.00|    9690.0000    48450.00|    2500.0000    12500.00
630-80358 Flash Arrow Panel (C Ty)          2.000 EACH|    1500.0000     3000.00|    3060.0000     6120.00|    1500.0000     3000.00
630-80360 Drum Channel Dev                 50.000 EACH|      40.0000     2000.00|      15.3000      765.00|      40.0000     2000.00
630-80363 Drum Channel Dev (Light) (       15.000 EACH|      55.0000      825.00|      20.4000      306.00|      40.0000      600.00
630-80364 Drum Channel Dev (Light) (       15.000 EACH|      55.0000      825.00|      25.5000      382.50|      40.0000      600.00
630-80390 Channel Dev (Spec)              600.000 EACH|      15.0000     9000.00|      15.3000     9180.00|      20.0000    12000.00
630-85040 Impact Atten (T-M-A) (Temp        2.000 EACH|   10000.0000    20000.00|   16320.0000    32640.00|     500.0000     1000.00
                                                      |                         |                         |
SECTION TOTALS                                        |       $     6,274,934.00|       $     6,233,716.74|       $     6,347,908.15
------------------------------------------------------+-------------------------+-------------------------+-------------------------
CONTRACT TOTALS                                       |       $     6,274,934.00|       $     6,233,716.74|       $     6,347,908.15
====================================================================================================================================



�

                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 05/14/12
                                                                                                                   PAGE : 001 -4
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120510                CONTRACT ID : C18349                       COUNTIES : MESA
     LETTING DATE : 05/10/12                REGION      : 3
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  3 ) 854A              |(  4 ) 065A              |(  5 ) S4792
                                                      |LAWSON CONSTRUCTION COMPA|CONCRETE WORKS OF COLORAD|VILLALOBOS CONCRETE INC.
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
SECTION 0001   ROADWAY                                |                         |                         |
                                                      |                         |                         |
202-00090 Rem Delineator                  230.000 EACH|       5.1500     1184.50|       5.2500     1207.50|       5.5000     1265.00
202-00170 Grinding And Texturing Con      400.000 SY  |       5.1500     2060.00|       5.2500     2100.00|       5.7500     2300.00
202-00202 Rem Gutter                      204.000 LF  |       7.0000     1428.00|       5.7500     1173.00|      24.5500     5008.20
202-00240 Rem Asphalt Mat (Planing)    235310.000 SY  |       1.5000   352965.00|       1.5500   364730.50|       2.0000   470620.00
202-01130 Rem Gdrail Ty 3                1100.000 LF  |       2.4000     2640.00|       2.4000     2640.00|       3.3500     3685.00
202-01300 Rem End Anchorage                 4.000 EACH|     130.0000      520.00|     526.0000     2104.00|     131.8500      527.40
203-00010 Uncl Excav (CIP)                308.000 CY  |      22.0000     6776.00|      20.0000     6160.00|      25.0000     7700.00
203-01500 Blading                          15.000 HOUR|     150.0000     2250.00|     145.0000     2175.00|     141.3500     2120.25
203-01597 Potholing                        10.000 HOUR|     200.0000     2000.00|     237.0000     2370.00|     151.4500     1514.50
208-00002 Erosion Log (12 In)            1000.000 LF  |       3.5500     3550.00|       3.7000     3700.00|       3.8000     3800.00
208-00045 Conc Washout Str                  2.000 EACH|     470.0000      940.00|    1260.0000     2520.00|    5943.8500    11887.70
208-00103 Removal and Disposal of Se       40.000 HOUR|      35.0000     1400.00|      52.5000     2100.00|      54.9500     2198.00
208-00105 Removal and Disposal of Se       20.000 HOUR|      75.0000     1500.00|      84.0000     1680.00|      87.8900     1757.80
208-00206 Erosion Control Supervisor      100.000 DAY |     400.0000    40000.00|      79.0000     7900.00|      82.4000     8240.00
210-00810 Res Ground Sign                   2.000 EACH|     290.0000      580.00|     295.0000      590.00|     104.8500      209.70
210-04200 Adj Gdrail                     7650.000 LF  |       7.5500    57757.50|       7.7500    59287.50|      10.2000    78030.00
212-00006 Seeding (Native)                  8.000 ACRE|     700.0000     5600.00|     525.0000     4200.00|     747.1000     5976.80
212-00032 Soil Conditioning                 8.000 ACRE|     650.0000     5200.00|    1890.0000    15120.00|     604.3000     4834.40
213-00004 Mulching (Weed Free Straw)        8.000 ACRE|     700.0000     5600.00|     626.0000     5008.00|     730.6500     5845.20
213-00061 Mulch Tackifier                1600.000 LB  |       2.2000     3520.00|       1.6000     2560.00|       2.3500     3760.00
304-06008 ABC (CL 6) (Spec)               308.000 CY  |      16.0000     4928.00|       7.7500     2387.00|      15.1000     4650.80
304-09006 ABC (Spec)                    67175.000 SY  |       1.2500    83968.75|       1.5500   104121.25|      13.5000   906862.50
403-34801 HMA (Gr SX) (100)              4135.000 TON |      80.0000   330800.00|      70.0000   289450.00|      71.7000   296479.50
411-03345 Asph Cem (PG 76-28)             248.000 TON |     895.0000   221960.00|     900.0000   223200.00|     937.2000   232425.60
411-10255 Emul Asph (SS)                 1776.000 GAL |       3.0000     5328.00|       6.6000    11721.60|       6.8500    12165.60
412-00050 Pl Conc Pvmt                 203967.000 SY  |       9.7500  1988678.25|       9.5000  1937686.50|       8.9500  1825504.65
412-00925 Conc Pvmt (9-1/4 In)           7803.000 SY  |      32.8000   255938.40|      36.0100   280986.03|      53.0000   413559.00
412-06000 Furn Conc Pvmt TWT            36827.000 CY  |      70.2500  2587096.75|      91.5000  3369670.50|      97.0000  3572219.00
603-01185 18 In RCP (CIP)                  73.000 LF  |     100.0000     7300.00|      75.0000     5475.00|      75.0000     5475.00
603-05018 18 In RCES                        1.000 EACH|     750.0000      750.00|     800.0000      800.00|     900.0000      900.00
604-00305 Inlet Ty C (5 Ft)                 1.000 EACH|    3600.0000     3600.00|    3120.0000     3120.00|    4500.0000     4500.00
606-00301 Gdrail Ty 3 (6-3)               900.000 LF  |      18.1000    16290.00|      18.5000    16650.00|      17.9500    16155.00
606-00710 Gdrail Ty 7 (Sty CA)            400.000 LF  |      95.0000    38000.00|      85.0000    34000.00|      93.2500    37300.00
606-01340 End Anchor Ty 3D                  6.000 EACH|    1060.0000     6360.00|    1090.0000     6540.00|     747.1000     4482.60
606-01370 Transition Ty 3G                  4.000 EACH|    1415.0000     5660.00|    1450.0000     5800.00|    1301.9000     5207.60
606-01460 Median Terminal                   2.000 EACH|    3800.0000     7600.00|    3880.0000     7760.00|    3383.9500     6767.90
606-02005 End Anchor (Flared)               3.000 EACH|    1500.0000     4500.00|    1540.0000     4620.00|    1697.5000     5092.50
609-24000 Gutter Ty 2 (Spec)              204.000 LF  |      36.0000     7344.00|      30.5000     6222.00|      40.0000     8160.00
612-00001 Delin (Ty I)                    206.000 EACH|      16.3500     3368.10|      17.0000     3502.00|      17.6000     3625.60
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 05/14/12
                                                                                                                   PAGE : 001 -5
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120510                CONTRACT ID : C18349                       COUNTIES : MESA
     LETTING DATE : 05/10/12                REGION      : 3
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  3 ) 854A              |(  4 ) 065A              |(  5 ) S4792
                                                      |LAWSON CONSTRUCTION COMPA|CONCRETE WORKS OF COLORAD|VILLALOBOS CONCRETE INC.
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
612-00002 Delin (Ty II)                    28.000 EACH|      17.4000      487.20|      18.0000      504.00|      18.7000      523.60
612-00003 Delin (Ty III)                   33.000 EACH|      18.4000      607.20|      19.0000      627.00|      19.8000      653.40
614-80385 Rumble Strip                  87428.000 LF  |       0.0500     4371.40|       0.4000    34971.20|       0.4000    34971.20
614-85125 Impact Atten (Quadguard) (        2.000 EACH|   30000.0000    60000.00|   30500.0000    61000.00|   31862.0500    63724.10
614-86732 WIM Station (Ty II)               1.000 EACH|    9000.0000     9000.00|    7370.0000     7370.00|    9558.6000     9558.60
620-00002 Field Office (CL 2)               1.000 EACH|   35000.0000    35000.00|   35900.0000    35900.00|   33836.0000    33836.00
620-00012 Field Lab (CL 2)                  1.000 EACH|   25000.0000    25000.00|   39900.0000    39900.00|    5897.4000     5897.40
620-00020 Sanitary Facility                 1.000 EACH|    1500.0000     1500.00|    1640.0000     1640.00|    3153.1000     3153.10
625-00000 Const Surveying                   1.000 L S |   60000.0000    60000.00|   54000.0000    54000.00|   60000.0000    60000.00
626-00000 Mobilization                      1.000 L S |  480000.0000   480000.00|  575000.0000   575000.00|  687348.0000   687348.00
627-00001 Pvmt Mkg Paint                  925.000 GAL |      35.3000    32652.50|      37.0000    34225.00|      37.9000    35057.50
627-00005 Epoxy Pvmt Mkg                  421.000 GAL |      87.0000    36627.00|      91.0000    38311.00|      93.4000    39321.40
627-02010 Preform Plastic Pvmt Mkg (     7119.000 SF  |       9.7500    69410.25|      10.1000    71901.90|      10.4000    74037.60
627-30410 Preform Thermoplastic Pvmt      388.000 SF  |      16.4000     6363.20|      17.0000     6596.00|      17.6000     6828.80
630-00000 Flagging                       6000.000 HOUR|      15.5000    93000.00|      16.0000    96000.00|      16.5000    99000.00
630-00007 Traf Ctrl Inspection             40.000 DAY |     390.0000    15600.00|     395.0000    15800.00|     412.0000    16480.00
630-00012 Traf Ctrl Mgmt                  100.000 DAY |    1230.0000   123000.00|    1000.0000   100000.00|    1043.7500   104375.00
630-80341 Const Traf Sign (A)              56.000 EACH|      10.2500      574.00|      10.5000      588.00|      11.0000      616.00
630-80342 Const Traf Sign (B)             114.000 EACH|      10.2500     1168.50|      10.5000     1197.00|      11.0000     1254.00
630-80343 Const Traf Sign (C)              16.000 EACH|      10.2500      164.00|      10.5000      168.00|      11.0000      176.00
630-80355 Port Mesg Panel                   5.000 EACH|    2555.0000    12775.00|    2630.0000    13150.00|    2746.7500    13733.75
630-80358 Flash Arrow Panel (C Ty)          2.000 EACH|    1535.0000     3070.00|    1580.0000     3160.00|    1648.0500     3296.10
630-80360 Drum Channel Dev                 50.000 EACH|      41.0000     2050.00|      42.0000     2100.00|      43.9500     2197.50
630-80363 Drum Channel Dev (Light) (       15.000 EACH|      41.0000      615.00|      42.0000      630.00|      43.9500      659.25
630-80364 Drum Channel Dev (Light) (       15.000 EACH|      41.0000      615.00|      51.5000      772.50|      43.9500      659.25
630-80390 Channel Dev (Spec)              600.000 EACH|      21.0000    12600.00|      21.0000    12600.00|      21.9500    13170.00
630-85040 Impact Atten (T-M-A) (Temp        2.000 EACH|     525.0000     1050.00|     526.0000     1052.00|     549.3300     1098.66
                                                      |                         |                         |
SECTION TOTALS                                        |       $     7,164,241.50|       $     8,012,200.98|       $     9,294,439.01
------------------------------------------------------+-------------------------+-------------------------+-------------------------
CONTRACT TOTALS                                       |       $     7,164,241.50|       $     8,012,200.98|       $     9,294,439.01
====================================================================================================================================


