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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 05/14/12
                                                                                                                   PAGE : 003 -1
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120510                CONTRACT ID : C18530                       COUNTIES : DENVER          ADAMS, REGION 6
     LETTING DATE : 05/10/12                REGION      : 6
     LETTING TIME : 10:00 AM              CONTRACT TIME :   82  WORK DAYS
                                                TERRAIN : ROLLING                    PROJECT(S) : STU0062-027

     CONTRACT DESCRIPTION :
     STU 0062-027
     SH 6 (Vasquez): I-70 to I-76
     Work to include milling, SMA pavement, bridge
     rehabilitation, expansion joint and bridge rail upgrades,
     guardrail placement, traffic signal upgrade, curb and
     gutter, curb ramps, signing and striping

   ------------------------------------------------------------------------------------------------------------------------------
                                                                                              TOTAL           % OF        % OF
   RANK  VENDOR         VENDOR NAME                                                            BID           LOW BID       EST
   ------------------------------------------------------------------------------------------------------------------------------
    0    -EST-          ENGINEER'S ESTIMATE                                            $     6,465,276.00   108.1491%   100.0000%
    1    924A           ASPHALT SPECIALTIES CO., INC.                                  $     5,978,111.80   100.0000%    92.4649%
    2    032A           BRANNAN SAND AND GRAVEL, LLC                                   $     6,221,343.29   104.0687%    96.2270%
    3    757A           MARTIN MARIETTA MATERIALS                                      $     6,368,758.25   106.5346%    98.5071%
    4    637A           APC CONSTRUCTION CO., LLC                                      $     6,720,592.35   112.4200%   103.9490%
    5    028B           AGGREGATE INDUSTRIES - WCR, INC.                               $     9,139,868.00   152.8889%   141.3686%
====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 924A              |(  2 ) 032A
                                                      |ENGINEER'S ESTIMATE      |ASPHALT SPECIALTIES CO., |BRANNAN SAND AND GRAVEL,
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
SECTION 0001   ROADWAY BID ITEMS                      |                         |                         |
                                                      |                         |                         |
202-00090 Rem Delineator                   30.000 EACH|       5.0000      150.00|       6.0000      180.00|       7.1500      214.50
202-00195 Rem of Median Cover             140.000 SY  |       7.0000      980.00|      24.0000     3360.00|      15.4000     2156.00
202-00203 Rem Curb and Gutter            1200.000 LF  |      10.0000    12000.00|       8.0000     9600.00|       4.3000     5160.00
202-00206 Rem Conc Curb Ramp               48.000 SY  |      15.0000      720.00|      45.0000     2160.00|      12.2000      585.60
202-00220 Rem Asphalt Mat                 785.000 SY  |      14.0000    10990.00|       9.0000     7065.00|       2.0500     1609.25
202-00240 Rem Asphalt Mat (Planing)    256089.000 SY  |       1.5000   384133.50|       1.6000   409742.40|       1.5000   384133.50
202-00246 Rem Asphalt Mat (Planing)(     2325.000 SY  |       9.0000    20925.00|       9.0000    20925.00|       3.3000     7672.50
202-00425 Rem Bridge Railing              308.000 LF  |      18.0000     5544.00|       9.0000     2772.00|       5.8500     1801.80
202-00453 Rem Port Present Str (2)        830.000 SY  |     110.0000    91300.00|     190.0000   157700.00|     190.0000   157700.00
202-00460 Rem Port Present Str (3)         41.000 SY  |     400.0000    16400.00|     380.0000    15580.00|     370.0000    15170.00
202-00504 Rem Exp Device                  805.000 LF  |     110.0000    88550.00|     150.0000   120750.00|     151.0000   121555.00
202-00810 Rem Ground Sign                   7.000 EACH|      80.0000      560.00|      55.0000      385.00|      87.0000      609.00
202-00821 Rem Sign Panel                   19.000 EACH|      65.0000     1235.00|       6.0000      114.00|      87.5000     1662.50
202-00828 Rem Traf Sig Equipment            1.000 L S |    2000.0000     2000.00|    3650.0000     3650.00|    3725.0000     3725.00
202-01170 Rem Gdrail Ty 7                 668.000 LF  |      10.0000     6680.00|      17.0000    11356.00|      18.2500    12191.00
202-04002 Clean Culvert                    31.000 EACH|    1000.0000    31000.00|    1350.0000    41850.00|    1345.0000    41695.00
202-04005 Clean Valve Box                  11.000 EACH|     150.0000     1650.00|     270.0000     2970.00|     370.0000     4070.00
203-01597 Potholing                        40.000 HOUR|     180.0000     7200.00|     190.0000     7600.00|     190.0000     7600.00
207-00205 Topsoil                         717.000 CY  |      12.0000     8604.00|      32.0000    22944.00|      12.2500     8783.25
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 05/14/12
                                                                                                                   PAGE : 003 -2
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120510                CONTRACT ID : C18530                       COUNTIES : DENVER          ADAMS, REGION 6
     LETTING DATE : 05/10/12                REGION      : 6
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 924A              |(  2 ) 032A
                                                      |ENGINEER'S ESTIMATE      |ASPHALT SPECIALTIES CO., |BRANNAN SAND AND GRAVEL,
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
208-00002 Erosion Log (12 In)            1000.000 LF  |       4.0000     4000.00|       4.0000     4000.00|       4.0000     4000.00
208-00034 Gravel Bag                     1000.000 LF  |       6.0000     6000.00|       5.0000     5000.00|       5.0000     5000.00
208-00045 Conc Washout Str                  4.000 EACH|     950.0000     3800.00|     800.0000     3200.00|     625.0000     2500.00
208-00051 Storm Drain Inlet Protecti       30.000 LF  |      30.0000      900.00|       5.0000      150.00|       4.6500      139.50
208-00052 Storm Drain Inlet Protecti       50.000 LF  |       6.0000      300.00|      24.0000     1200.00|      23.0000     1150.00
208-00070 Vehicle Tracking Pad              1.000 EACH|    1500.0000     1500.00|    2000.0000     2000.00|    1850.0000     1850.00
208-00103 Removal and Disposal of Se       80.000 HOUR|      45.0000     3600.00|      47.0000     3760.00|      46.5000     3720.00
208-00105 Removal and Disposal of Se       80.000 HOUR|      70.0000     5600.00|      85.0000     6800.00|      84.0000     6720.00
208-00106 Sweeping (Sediment Removal      110.000 HOUR|     140.0000    15400.00|     125.0000    13750.00|     124.0000    13640.00
208-00206 Erosion Control Supervisor       82.000 DAY |      70.0000     5740.00|     160.0000    13120.00|     153.0000    12546.00
210-00440 Repair Curb                     600.000 LF  |      30.0000    18000.00|      16.0000     9600.00|      41.5000    24900.00
210-00866 Res Fire Preempt Unit+Time        2.000 EACH|     350.0000      700.00|     730.0000     1460.00|     740.0000     1480.00
210-04010 Adj Manhole                      18.000 EACH|     400.0000     7200.00|     560.0000    10080.00|     490.0000     8820.00
210-04020 Modify Inlet                      1.000 EACH|    1500.0000     1500.00|    2700.0000     2700.00|    1235.0000     1235.00
210-04050 Adj Valve Box                    22.000 EACH|     200.0000     4400.00|     230.0000     5060.00|     425.0000     9350.00
212-00006 Seeding (Native)                  0.900 ACRE|     500.0000      450.00|    2100.0000     1890.00|    1025.0000      922.50
213-00003 Mulching (Weed Free)              0.900 ACRE|     650.0000      585.00|    2100.0000     1890.00|    1025.0000      922.50
213-00061 Mulch Tackifier                 180.000 LB  |       3.0000      540.00|       5.7000     1026.00|       5.6500     1017.00
240-00000 Wildlife Biologist               20.000 HOUR|      80.0000     1600.00|      62.0000     1240.00|      60.0000     1200.00
240-00010 Rem of Nests                     72.000 HOUR|      70.0000     5040.00|      44.0000     3168.00|      43.0000     3096.00
304-06007 ABC (CL 6)                      121.000 CY  |      35.0000     4235.00|      56.0000     6776.00|      29.0000     3509.00
304-06008 ABC (CL 6) (Spec)                60.000 CY  |      40.0000     2400.00|      41.0000     2460.00|      22.0000     1320.00
403-00720 HMA (Patching) (Asph)           100.000 TON |     100.0000    10000.00|     100.0000    10000.00|     115.0000    11500.00
403-09221 SMA (Fibers)(Asph)            41495.000 TON |      87.0000  3610065.00|      77.0000  3195115.00|      87.0000  3610065.00
403-33841 HMA (Gr S) (100) (PG 64-22      300.000 TON |      70.0000    21000.00|      78.0000    23400.00|      87.0000    26100.00
411-03354 Asph Cem (PG 64-22)              20.000 TON |     600.0000    12000.00|     600.0000    12000.00|     555.0000    11100.00
411-10255 Emul Asph (SS)                12926.000 GAL |       3.2500    42009.50|       4.0000    51704.00|       3.7500    48472.50
420-00505 Geotextile (Paving) (Speci    14921.000 SY  |       3.0000    44763.00|       1.3000    19397.30|       1.4200    21187.82
503-00036 Drilled Caisson (36 In)          95.000 LF  |     180.0000    17100.00|     235.0000    22325.00|     240.0000    22800.00
503-00048 Drilled Caisson (48 In)          21.000 LF  |     210.0000     4410.00|     270.0000     5670.00|     270.0000     5670.00
515-00120 Waterproofing (Membrane)       2242.000 SY  |      14.0000    31388.00|      13.0000    29146.00|      13.2100    29616.82
518-01004 Br Expan Device (0-4 In)        243.000 LF  |     155.0000    37665.00|     280.0000    68040.00|     280.0000    68040.00
518-03000 Saw and Seal Br Joint           352.000 LF  |      13.0000     4576.00|      25.0000     8800.00|      25.0000     8800.00
601-04000 Conc CL E                       191.000 CY  |     750.0000   143250.00|     840.0000   160440.00|     825.0000   157575.00
602-00000 Reinf Steel                    3551.000 LB  |       2.0000     7102.00|       2.1000     7457.10|       2.0500     7279.55
606-00301 Gdrail Ty 3 (6-3)               340.000 LF  |      20.0000     6800.00|      17.0000     5780.00|      18.5000     6290.00
606-00705 Gdrail Ty 7 (Spec)              550.000 LF  |      80.0000    44000.00|      53.0000    29150.00|      45.0000    24750.00
606-01340 End Anchor Ty 3D                  3.000 EACH|     650.0000     1950.00|    1650.0000     4950.00|     700.0000     2100.00
606-01370 Transition Ty 3G                  4.000 EACH|    1200.0000     4800.00|    1420.0000     5680.00|    1300.0000     5200.00
606-01380 Transition Ty 3H                  2.000 EACH|    1200.0000     2400.00|     820.0000     1640.00|     640.0000     1280.00
606-01385 Transition Ty 3J                  1.000 EACH|     700.0000      700.00|     720.0000      720.00|     635.0000      635.00
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 05/14/12
                                                                                                                   PAGE : 003 -3
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120510                CONTRACT ID : C18530                       COUNTIES : DENVER          ADAMS, REGION 6
     LETTING DATE : 05/10/12                REGION      : 6
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 924A              |(  2 ) 032A
                                                      |ENGINEER'S ESTIMATE      |ASPHALT SPECIALTIES CO., |BRANNAN SAND AND GRAVEL,
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
606-01390 End Anchor Ty 3K                  1.000 EACH|    1000.0000     1000.00|     960.0000      960.00|     825.0000      825.00
606-02003 End Anchor (Nonflared)            2.000 EACH|    2000.0000     4000.00|    1900.0000     3800.00|    2000.0000     4000.00
606-02005 End Anchor (Flared)               2.000 EACH|    1600.0000     3200.00|    1600.0000     3200.00|    1700.0000     3400.00
606-11010 Brdg Rail Ty 10R                308.000 LF  |      75.0000    23100.00|      93.0000    28644.00|     110.0000    33880.00
606-99999 Gdrail Ty 7 (Precast)           220.000 LF  |      60.0000    13200.00|      44.0000     9680.00|      62.0000    13640.00
608-00006 Conc Sidewalk (6 In)              8.000 SY  |      50.0000      400.00|      63.0000      504.00|      43.0000      344.00
608-00010 Conc Curb Ramp                   56.000 SY  |     105.0000     5880.00|     130.0000     7280.00|      77.0000     4312.00
608-00015 Detectable Warnings             324.000 SF  |      65.0000    21060.00|      67.0000    21708.00|      42.0000    13608.00
609-21010 C and G Ty 2 I-B               7085.000 LF  |      15.0000   106275.00|      11.0000    77935.00|       9.0000    63765.00
609-21020 C and G Ty 2 II-B               100.000 LF  |      17.0000     1700.00|      24.0000     2400.00|      14.5000     1450.00
610-00020 Median Cover (Pattern Conc      259.000 SF  |      10.0000     2590.00|      12.0000     3108.00|       8.3000     2149.70
612-00001 Delin (Ty I)                     40.000 EACH|      15.0000      600.00|      17.0000      680.00|      24.0000      960.00
612-00002 Delin (Ty II)                    20.000 EACH|      17.0000      340.00|      18.0000      360.00|      25.0000      500.00
612-00003 Delin (Ty III)                   20.000 EACH|      20.0000      400.00|      19.0000      380.00|      25.5000      510.00
613-00206 2 In Elec Cond (Bored)         5120.000 LF  |       8.0000    40960.00|       8.0000    40960.00|       8.2500    42240.00
613-00306 3 In Elec Cond (Bored)         1480.000 LF  |      10.0000    14800.00|      11.0000    16280.00|      10.4000    15392.00
613-01200 2 In Elec Cond (P)              150.000 LF  |       8.0000     1200.00|       7.0000     1050.00|       7.0000     1050.00
613-01300 3 In Elec Cond (P)              150.000 LF  |      12.0000     1800.00|       9.0000     1350.00|       8.3500     1252.50
613-07000 Pull Box (Spec)                  20.000 EACH|     600.0000    12000.00|     400.0000     8000.00|     400.0000     8000.00
613-07023 Pull Box (24"x36"x24")            7.000 EACH|     850.0000     5950.00|     540.0000     3780.00|     525.0000     3675.00
613-07034 Pull Box (24"x36"x18")           20.000 EACH|     825.0000    16500.00|     520.0000    10400.00|     520.0000    10400.00
613-07040 Pull Box (30"x48"x24")            2.000 EACH|    1000.0000     2000.00|     620.0000     1240.00|     630.0000     1260.00
613-10000 Wiring                            1.000 L S |   10000.0000    10000.00|    5700.0000     5700.00|    7500.0000     7500.00
614-00011 Sign Panel (CL I)                65.000 SF  |      17.0000     1105.00|      17.0000     1105.00|      15.5000     1007.50
614-00012 Sign Panel (CL II)              166.000 SF  |      23.0000     3818.00|      23.0000     3818.00|      23.0000     3818.00
614-01583 Stl Sign Supp (2-1/2 In Rd        9.000 EACH|     450.0000     4050.00|     390.0000     3510.00|     360.0000     3240.00
614-70150 Ped Sig Face (16) (Countdo        8.000 EACH|     625.0000     5000.00|     530.0000     4240.00|     515.0000     4120.00
614-70336 Traf Sig Face (12-12-12)         24.000 EACH|    1100.0000    26400.00|     630.0000    15120.00|     640.0000    15360.00
614-70560 Traf Sig Face (12-12-12-12        2.000 EACH|    1200.0000     2400.00|     930.0000     1860.00|     950.0000     1900.00
614-72860 Ped Push Button                   8.000 EACH|      90.0000      720.00|     220.0000     1760.00|     225.0000     1800.00
614-72875 Loop Detect Wire              11284.000 LF  |       3.0000    33852.00|       3.5000    39494.00|       4.0000    45136.00
614-72876 Detect Amp (Loop) (2)            10.000 EACH|     330.0000     3300.00|     660.0000     6600.00|     680.0000     6800.00
614-72882 Detect (Micro)                   22.000 EACH|     300.0000     6600.00|     810.0000    17820.00|     850.0000    18700.00
614-81140 Sig-Light Pole Steel (1-40        3.000 EACH|   13000.0000    39000.00|   14000.0000    42000.00|   17000.0000    51000.00
614-81155 Sig-Light Pole Steel (1-55        2.000 EACH|   15000.0000    30000.00|   15000.0000    30000.00|   16500.0000    33000.00
614-81165 Sig-Light Pole Steel (1-65        1.000 EACH|   20000.0000    20000.00|   21500.0000    21500.00|   24000.0000    24000.00
614-84000 Traf Sig Ped Pole Steel           1.000 EACH|    1400.0000     1400.00|    1400.0000     1400.00|    1400.0000     1400.00
614-85005 Impact Atten (Sand Barrel         2.000 EACH|   10000.0000    20000.00|    4000.0000     8000.00|    6000.0000    12000.00
620-00002 Field Office (CL 2)               1.000 EACH|   15000.0000    15000.00|   50000.0000    50000.00|   13000.0000    13000.00
620-00012 Field Lab (CL 2)                  1.000 EACH|    7500.0000     7500.00|   40000.0000    40000.00|   13750.0000    13750.00
620-00020 Sanitary Facility                 1.000 EACH|    1500.0000     1500.00|    1000.0000     1000.00|     500.0000      500.00
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 05/14/12
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                                                        TABULATION OF BIDS

     LETTING NO.  : 20120510                CONTRACT ID : C18530                       COUNTIES : DENVER          ADAMS, REGION 6
     LETTING DATE : 05/10/12                REGION      : 6
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 924A              |(  2 ) 032A
                                                      |ENGINEER'S ESTIMATE      |ASPHALT SPECIALTIES CO., |BRANNAN SAND AND GRAVEL,
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
625-00000 Const Surveying                   1.000 L S |    5000.0000     5000.00|   15000.0000    15000.00|    8500.0000     8500.00
626-00000 Mobilization                      1.000 L S |  400000.0000   400000.00|  250000.0000   250000.00|  189000.0000   189000.00
626-01000 Public Info Services              1.000 L S |    7500.0000     7500.00|    9500.0000     9500.00|    8000.0000     8000.00
627-00005 Epoxy Pvmt Mkg                  346.000 GAL |      90.0000    31140.00|      75.0000    25950.00|      73.0000    25258.00
627-00012 Pvmt Mkg Paint (Low VOC So      973.000 GAL |      40.0000    38920.00|      29.0000    28217.00|      30.0000    29190.00
627-01001 Preform Plastic Pvmt Mkg (    13992.000 SF  |      12.0000   167904.00|       8.5000   118932.00|       9.0000   125928.00
627-30327 Preform Plastic Pvmt Mkg (     1082.000 SF  |      13.0000    14066.00|      11.5000    12443.00|      12.0000    12984.00
627-30332 Preform Plastic Pvmt Mkg (    15220.000 SF  |      12.0000   182640.00|       7.7000   117194.00|       8.0000   121760.00
629-01110 Locate Monuments                  8.000 HOUR|     100.0000      800.00|     105.0000      840.00|     800.0000     6400.00
630-00000 Flagging                       3000.000 HOUR|      25.0000    75000.00|      25.0000    75000.00|      24.0000    72000.00
630-00003 Uniformed Traf Ctrl             500.000 HOUR|      50.0000    25000.00|      72.0000    36000.00|      72.0000    36000.00
630-00007 Traf Ctrl Inspection             50.000 DAY |     275.0000    13750.00|      90.0000     4500.00|      87.0000     4350.00
630-00012 Traf Ctrl Mgmt                   82.000 DAY |     800.0000    65600.00|     630.0000    51660.00|     620.0000    50840.00
630-00025 Traf Ctrl Vehicle               500.000 HOUR|      20.0000    10000.00|       6.0000     3000.00|       5.1000     2550.00
630-80001 Flash Beacon (Port)               8.000 EACH|     700.0000     5600.00|      53.0000      424.00|      51.0000      408.00
630-80335 Barricade (3 M-A) (Temp)         12.000 EACH|      75.0000      900.00|      53.0000      636.00|      51.0000      612.00
630-80341 Const Traf Sign (A)              42.000 EACH|      37.0000     1554.00|      11.0000      462.00|      10.2500      430.50
630-80342 Const Traf Sign (B)              56.000 EACH|      47.0000     2632.00|      11.0000      616.00|      10.2500      574.00
630-80343 Const Traf Sign (C)              24.000 EACH|      50.0000     1200.00|      11.0000      264.00|      10.2500      246.00
630-80344 Const Traf Sign (Spec)          200.000 SF  |      20.0000     4000.00|      15.0000     3000.00|      14.2500     2850.00
630-80355 Port Mesg Panel                   8.000 EACH|    3000.0000    24000.00|    2100.0000    16800.00|    2050.0000    16400.00
630-80358 Flash Arrow Panel (C Ty)          4.000 EACH|     720.0000     2880.00|    1600.0000     6400.00|    1550.0000     6200.00
630-80360 Drum Channel Dev                200.000 EACH|      25.0000     5000.00|      32.0000     6400.00|      30.5000     6100.00
630-80380 Traffic Cone                    500.000 EACH|       7.0000     3500.00|       2.0000     1000.00|       1.0500      525.00
630-85041 Mobile Attenuator               120.000 DAY |     300.0000    36000.00|     440.0000    52800.00|     450.0000    54000.00
                                                      |                         |                         |
SECTION TOTALS                                        |       $     6,465,276.00|       $     5,978,111.80|       $     6,221,343.29
------------------------------------------------------+-------------------------+-------------------------+-------------------------
CONTRACT TOTALS                                       |       $     6,465,276.00|       $     5,978,111.80|       $     6,221,343.29
====================================================================================================================================
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 05/14/12
                                                                                                                   PAGE : 003 -5
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120510                CONTRACT ID : C18530                       COUNTIES : DENVER          ADAMS, REGION 6
     LETTING DATE : 05/10/12                REGION      : 6
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  3 ) 757A              |(  4 ) 637A              |(  5 ) 028B
                                                      |MARTIN MARIETTA MATERIALS|APC CONSTRUCTION CO., LLC|AGGREGATE INDUSTRIES - WC
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
SECTION 0001   ROADWAY BID ITEMS                      |                         |                         |
                                                      |                         |                         |
202-00090 Rem Delineator                   30.000 EACH|       5.5200      165.60|       6.5000      195.00|       7.0000      210.00
202-00195 Rem of Median Cover             140.000 SY  |       6.6300      928.20|      10.8400     1517.60|      17.5000     2450.00
202-00203 Rem Curb and Gutter            1200.000 LF  |       7.7300     9276.00|       7.5900     9108.00|       9.2500    11100.00
202-00206 Rem Conc Curb Ramp               48.000 SY  |      11.0400      529.92|      10.8400      520.32|      28.9000     1387.20
202-00220 Rem Asphalt Mat                 785.000 SY  |       8.1100     6366.35|       6.2300     4890.55|      14.5000    11382.50
202-00240 Rem Asphalt Mat (Planing)    256089.000 SY  |       0.6300   161336.07|       2.0500   524982.45|       2.2000   563395.80
202-00246 Rem Asphalt Mat (Planing)(     2325.000 SY  |       5.2900    12299.25|       8.3500    19413.75|       9.5000    22087.50
202-00425 Rem Bridge Railing              308.000 LF  |       6.2900     1937.32|       9.0100     2775.08|       9.6500     2972.20
202-00453 Rem Port Present Str (2)        830.000 SY  |     226.3700   187887.10|     200.5100   166423.30|     215.0000   178450.00
202-00460 Rem Port Present Str (3)         41.000 SY  |     452.7400    18562.34|     395.5900    16219.19|     425.0000    17425.00
202-00504 Rem Exp Device                  805.000 LF  |     144.6600   116451.30|      37.9300    30533.65|     170.0000   136850.00
202-00810 Rem Ground Sign                   7.000 EACH|      55.2100      386.47|     108.3800      758.66|     120.0000      840.00
202-00821 Rem Sign Panel                   19.000 EACH|       5.5200      104.88|      54.1900     1029.61|     120.0000     2280.00
202-00828 Rem Traf Sig Equipment            1.000 L S |    2760.6400     2760.64|    3793.3400     3793.34|    4050.0000     4050.00
202-01170 Rem Gdrail Ty 7                 668.000 LF  |      23.1900    15490.92|      16.2600    10861.68|      18.0000    12024.00
202-04002 Clean Culvert                    31.000 EACH|    1435.5300    44501.43|    1408.9600    43677.76|    1510.0000    46810.00
202-04005 Clean Valve Box                  11.000 EACH|     276.0600     3036.66|     270.9500     2980.45|     290.0000     3190.00
203-01597 Potholing                        40.000 HOUR|     198.7700     7950.80|     195.0900     7803.60|     215.0000     8600.00
207-00205 Topsoil                         717.000 CY  |      39.7500    28500.75|      32.5100    23309.67|      42.7000    30615.90
208-00002 Erosion Log (12 In)            1000.000 LF  |       4.1400     4140.00|       4.0600     4060.00|       4.3500     4350.00
208-00034 Gravel Bag                     1000.000 LF  |       4.9700     4970.00|       4.8800     4880.00|       5.2000     5200.00
208-00045 Conc Washout Str                  4.000 EACH|     938.6200     3754.48|     812.8600     3251.44|    1160.0000     4640.00
208-00051 Storm Drain Inlet Protecti       30.000 LF  |       4.9700      149.10|       4.8800      146.40|       5.2000      156.00
208-00052 Storm Drain Inlet Protecti       50.000 LF  |      24.8500     1242.50|      24.3900     1219.50|      26.1000     1305.00
208-00070 Vehicle Tracking Pad              1.000 EACH|    1987.6600     1987.66|    1950.8600     1950.86|    2085.0000     2085.00
208-00103 Removal and Disposal of Se       80.000 HOUR|      49.6900     3975.20|      48.7700     3901.60|      53.0000     4240.00
208-00105 Removal and Disposal of Se       80.000 HOUR|      90.5500     7244.00|      88.8700     7109.60|      95.0000     7600.00
208-00106 Sweeping (Sediment Removal      110.000 HOUR|     132.5100    14576.10|     130.0600    14306.60|     145.0000    15950.00
208-00206 Erosion Control Supervisor       82.000 DAY |     165.6400    13582.48|     162.5700    13330.74|     175.0000    14350.00
210-00440 Repair Curb                     600.000 LF  |      13.2500     7950.00|      37.9300    22758.00|      18.0000    10800.00
210-00866 Res Fire Preempt Unit+Time        2.000 EACH|    1315.0000     2630.00|     758.6700     1517.34|     810.0000     1620.00
210-04010 Adj Manhole                      18.000 EACH|     266.5400     4797.72|     165.3300     2975.94|     540.0000     9720.00
210-04020 Modify Inlet                      1.000 EACH|    2760.6400     2760.64|    3793.3400     3793.34|    3500.0000     3500.00
210-04050 Adj Valve Box                    22.000 EACH|     134.8300     2966.26|      96.2100     2116.62|     180.0000     3960.00
212-00006 Seeding (Native)                  0.900 ACRE|    3312.7600     2981.48|     861.6300      775.47|    2350.0000     2115.00
213-00003 Mulching (Weed Free)              0.900 ACRE|    1104.2500      993.83|     888.7300      799.86|    2350.0000     2115.00
213-00061 Mulch Tackifier                 180.000 LB  |       6.0700     1092.60|       5.1500      927.00|       6.4000     1152.00
240-00000 Wildlife Biologist               20.000 HOUR|      65.1500     1303.00|      65.0300     1300.60|     165.0000     3300.00
240-00010 Rem of Nests                     72.000 HOUR|      46.3800     3339.36|      48.7700     3511.44|     165.0000    11880.00
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------------------------------------------------------+-------------------------+-------------------------+-------------------------
304-06007 ABC (CL 6)                      121.000 CY  |      18.1000     2190.10|      50.4800     6108.08|      86.1000    10418.10
304-06008 ABC (CL 6) (Spec)                60.000 CY  |      37.3800     2242.80|      38.3200     2299.20|      87.0000     5220.00
403-00720 HMA (Patching) (Asph)           100.000 TON |      97.5100     9751.00|     173.0400    17304.00|     209.0000    20900.00
403-09221 SMA (Fibers)(Asph)            41495.000 TON |      91.4000  3792643.00|      95.0000  3942025.00|     134.0000  5560330.00
403-33841 HMA (Gr S) (100) (PG 64-22      300.000 TON |      78.3800    23514.00|      63.9500    19185.00|      91.2500    27375.00
411-03354 Asph Cem (PG 64-22)              20.000 TON |     566.3400    11326.80|     666.5300    13330.60|     690.0000    13800.00
411-10255 Emul Asph (SS)                12926.000 GAL |       2.4800    32056.48|       4.7600    61527.76|       2.4000    31022.40
420-00505 Geotextile (Paving) (Speci    14921.000 SY  |       1.0400    15517.84|       1.1300    16860.73|       2.2500    33572.25
503-00036 Drilled Caisson (36 In)          95.000 LF  |     309.1900    29373.05|     243.8600    23166.70|     265.0000    25175.00
503-00048 Drilled Caisson (48 In)          21.000 LF  |     397.5300     8348.13|     281.7900     5917.59|     305.0000     6405.00
515-00120 Waterproofing (Membrane)       2242.000 SY  |      16.5600    37127.52|      15.4400    34616.48|      14.7500    33069.50
518-01004 Br Expan Device (0-4 In)        243.000 LF  |     144.6600    35152.38|     146.3100    35553.33|     350.0000    85050.00
518-03000 Saw and Seal Br Joint           352.000 LF  |      10.0500     3537.60|      10.8400     3815.68|      28.0000     9856.00
601-04000 Conc CL E                       191.000 CY  |     993.8300   189821.53|     877.8900   167676.99|     940.0000   179540.00
602-00000 Reinf Steel                    3551.000 LB  |       5.5200    19601.52|       2.1700     7705.67|       2.3500     8344.85
606-00301 Gdrail Ty 3 (6-3)               340.000 LF  |      20.0400     6813.60|      17.4500     5933.00|      18.6500     6341.00
606-00705 Gdrail Ty 7 (Spec)              550.000 LF  |     436.1800   239899.00|      70.4500    38747.50|      59.0000    32450.00
606-01340 End Anchor Ty 3D                  3.000 EACH|     760.3900     2281.17|    1714.5900     5143.77|    1810.0000     5430.00
606-01370 Transition Ty 3G                  4.000 EACH|    1391.6900     5566.76|    1479.4000     5917.60|    1580.0000     6320.00
606-01380 Transition Ty 3H                  2.000 EACH|     689.0500     1378.10|     850.7900     1701.58|     910.0000     1820.00
606-01385 Transition Ty 3J                  1.000 EACH|     696.7800      696.78|     758.6700      758.67|     810.0000      810.00
606-01390 End Anchor Ty 3K                  1.000 EACH|     886.7200      886.72|    1002.5300     1002.53|    1070.0000     1070.00
606-02003 End Anchor (Nonflared)            2.000 EACH|    2112.4400     4224.88|    2000.7200     4001.44|    2150.0000     4300.00
606-02005 End Anchor (Flared)               2.000 EACH|    1784.4800     3568.96|    1690.7500     3381.50|    1810.0000     3620.00
606-11010 Brdg Rail Ty 10R                308.000 LF  |     121.4700    37412.76|      96.7300    29792.84|     105.0000    32340.00
606-99999 Gdrail Ty 7 (Precast)           220.000 LF  |      77.3000    17006.00|      48.7700    10729.40|      95.0000    20900.00
608-00006 Conc Sidewalk (6 In)              8.000 SY  |      45.2700      362.16|      59.6100      476.88|      52.1000      416.80
608-00010 Conc Curb Ramp                   56.000 SY  |      82.8200     4637.92|     130.0600     7283.36|      93.0000     5208.00
608-00015 Detectable Warnings             324.000 SF  |      44.1700    14311.08|      70.4500    22825.80|      53.0000    17172.00
609-21010 C and G Ty 2 I-B               7085.000 LF  |       9.6600    68441.10|      10.0300    71062.55|      10.4000    73684.00
609-21020 C and G Ty 2 II-B               100.000 LF  |      15.8500     1585.00|      23.8400     2384.00|      18.5000     1850.00
610-00020 Median Cover (Pattern Conc      259.000 SF  |       9.0000     2331.00|      10.8400     2807.56|       9.9000     2564.10
612-00001 Delin (Ty I)                     40.000 EACH|      17.6700      706.80|      27.1000     1084.00|      29.0000     1160.00
612-00002 Delin (Ty II)                    20.000 EACH|      18.7700      375.40|      29.2600      585.20|      31.2500      625.00
612-00003 Delin (Ty III)                   20.000 EACH|      19.8800      397.60|      30.3500      607.00|      32.4000      648.00
613-00206 2 In Elec Cond (Bored)         5120.000 LF  |       8.8300    45209.60|       8.4000    43008.00|       9.0000    46080.00
613-00306 3 In Elec Cond (Bored)         1480.000 LF  |       9.9400    14711.20|      10.8400    16043.20|      11.6000    17168.00
613-01200 2 In Elec Cond (P)              150.000 LF  |       8.8300     1324.50|       7.0400     1056.00|       7.6000     1140.00
613-01300 3 In Elec Cond (P)              150.000 LF  |       9.9400     1491.00|       8.6700     1300.50|       9.2500     1387.50
613-07000 Pull Box (Spec)                  20.000 EACH|     331.2800     6625.60|     411.8500     8237.00|     440.0000     8800.00
613-07023 Pull Box (24"x36"x24")            7.000 EACH|     772.9800     5410.86|     563.5800     3945.06|     605.0000     4235.00
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613-07034 Pull Box (24"x36"x18")           20.000 EACH|     662.5500    13251.00|     536.4900    10729.80|     575.0000    11500.00
613-07040 Pull Box (30"x48"x24")            2.000 EACH|    1325.1100     2650.22|     650.2900     1300.58|     700.0000     1400.00
613-10000 Wiring                            1.000 L S |    7177.6500     7177.65|    5960.9700     5960.97|    7600.0000     7600.00
614-00011 Sign Panel (CL I)                65.000 SF  |      17.6700     1148.55|      19.5100     1268.15|      21.0000     1365.00
614-00012 Sign Panel (CL II)              166.000 SF  |      24.2900     4032.14|      24.9300     4138.38|      27.0000     4482.00
614-01583 Stl Sign Supp (2-1/2 In Rd        9.000 EACH|     408.5700     3677.13|     433.5200     3901.68|     465.0000     4185.00
614-70150 Ped Sig Face (16) (Countdo        8.000 EACH|     662.5500     5300.40|     541.9100     4335.28|     580.0000     4640.00
614-70336 Traf Sig Face (12-12-12)         24.000 EACH|     772.9800    18551.52|     661.1300    15867.12|     710.0000    17040.00
614-70560 Traf Sig Face (12-12-12-12        2.000 EACH|    1104.2500     2208.50|     970.0100     1940.02|    1040.0000     2080.00
614-72860 Ped Push Button                   8.000 EACH|     276.0600     2208.48|     227.6000     1820.80|     250.0000     2000.00
614-72875 Loop Detect Wire              11284.000 LF  |       2.2100    24937.64|       3.5200    39719.68|       3.8000    42879.20
614-72876 Detect Amp (Loop) (2)            10.000 EACH|     717.7700     7177.70|     682.8000     6828.00|     730.0000     7300.00
614-72882 Detect (Micro)                   22.000 EACH|     894.4500    19677.90|     845.3700    18598.14|     910.0000    20020.00
614-81140 Sig-Light Pole Steel (1-40        3.000 EACH|   15459.5600    46378.68|   14533.9200    43601.76|   16000.0000    48000.00
614-81155 Sig-Light Pole Steel (1-55        2.000 EACH|   16563.8200    33127.64|   15872.4200    31744.84|   17000.0000    34000.00
614-81165 Sig-Light Pole Steel (1-65        1.000 EACH|   24293.6000    24293.60|   22277.7500    22277.75|   24000.0000    24000.00
614-84000 Traf Sig Ped Pole Steel           1.000 EACH|    1877.2300     1877.23|    1354.7600     1354.76|    1450.0000     1450.00
614-85005 Impact Atten (Sand Barrel         2.000 EACH|    4251.3800     8502.76|    4335.2500     8670.50|    3500.0000     7000.00
620-00002 Field Office (CL 2)               1.000 EACH|   16508.6000    16508.60|   44000.0000    44000.00|   24800.4000    24800.40
620-00012 Field Lab (CL 2)                  1.000 EACH|   15100.6800    15100.68|   16000.0000    16000.00|   22800.0000    22800.00
620-00020 Sanitary Facility                 1.000 EACH|    1380.3200     1380.32|    1950.8600     1950.86|    1195.0000     1195.00
625-00000 Const Surveying                   1.000 L S |    6244.5600     6244.56|   11109.0700    11109.07|   17150.0000    17150.00
626-00000 Mobilization                      1.000 L S |   92889.6700    92889.67|  205000.0000   205000.00|  652000.0000   652000.00
626-01000 Public Info Services              1.000 L S |   10177.9100    10177.91|   11380.0200    11380.02|   16450.0000    16450.00
627-00005 Epoxy Pvmt Mkg                  346.000 GAL |      80.0600    27700.76|      78.5800    27188.68|      85.0000    29410.00
627-00012 Pvmt Mkg Paint (Low VOC So      973.000 GAL |      30.9200    30085.16|      30.3500    29530.55|      33.0000    32109.00
627-01001 Preform Plastic Pvmt Mkg (    13992.000 SF  |       9.1100   127467.12|       8.9400   125088.48|       9.6000   134323.20
627-30327 Preform Plastic Pvmt Mkg (     1082.000 SF  |      12.1500    13146.30|      11.9200    12897.44|      12.8000    13849.60
627-30332 Preform Plastic Pvmt Mkg (    15220.000 SF  |       8.2800   126021.60|       8.1300   123738.60|       8.7000   132414.00
629-01110 Locate Monuments                  8.000 HOUR|     110.4300      883.44|     135.4800     1083.84|     116.0000      928.00
630-00000 Flagging                       3000.000 HOUR|      25.4000    76200.00|      24.9300    74790.00|      27.0000    81000.00
630-00003 Uniformed Traf Ctrl             500.000 HOUR|      77.3000    38650.00|      70.4500    35225.00|      76.0000    38000.00
630-00007 Traf Ctrl Inspection             50.000 DAY |      93.8600     4693.00|      86.7000     4335.00|      93.0000     4650.00
630-00012 Traf Ctrl Mgmt                   82.000 DAY |     673.6000    55235.20|     677.3800    55545.16|     725.0000    59450.00
630-00025 Traf Ctrl Vehicle               500.000 HOUR|       5.5200     2760.00|      10.8400     5420.00|      35.0000    17500.00
630-80001 Flash Beacon (Port)               8.000 EACH|      55.2100      441.68|     433.5200     3468.16|     465.0000     3720.00
630-80335 Barricade (3 M-A) (Temp)         12.000 EACH|      55.2100      662.52|      54.1900      650.28|      58.0000      696.00
630-80341 Const Traf Sign (A)              42.000 EACH|      11.0400      463.68|      27.1000     1138.20|      29.0000     1218.00
630-80342 Const Traf Sign (B)              56.000 EACH|      11.0400      618.24|      54.1900     3034.64|      58.0000     3248.00
630-80343 Const Traf Sign (C)              24.000 EACH|      11.0400      264.96|      65.0300     1560.72|      70.0000     1680.00
630-80344 Const Traf Sign (Spec)          200.000 SF  |      15.4600     3092.00|       9.7500     1950.00|      10.5000     2100.00
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630-80355 Port Mesg Panel                   8.000 EACH|    2208.5100    17668.08|    4877.1500    39017.20|    5210.0000    41680.00
630-80358 Flash Arrow Panel (C Ty)          4.000 EACH|    1656.3800     6625.52|     758.6700     3034.68|     810.0000     3240.00
630-80360 Drum Channel Dev                200.000 EACH|      33.1300     6626.00|      21.6800     4336.00|      23.2000     4640.00
630-80380 Traffic Cone                    500.000 EACH|       1.1000      550.00|       5.4200     2710.00|       5.8000     2900.00
630-85041 Mobile Attenuator               120.000 DAY |     463.7900    55654.80|     325.1400    39016.80|     350.0000    42000.00
                                                      |                         |                         |
SECTION TOTALS                                        |       $     6,368,758.25|       $     6,720,592.35|       $     9,139,868.00
------------------------------------------------------+-------------------------+-------------------------+-------------------------
CONTRACT TOTALS                                       |       $     6,368,758.25|       $     6,720,592.35|       $     9,139,868.00
====================================================================================================================================


