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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 05/17/12
                                                                                                                   PAGE : 003 -1
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120517                CONTRACT ID : C18432-ALT                   COUNTIES : YUMA
     LETTING DATE : 05/17/12                REGION      : 4
     LETTING TIME : 10:00 AM              CONTRACT TIME :  115  WORK DAYS
                                                TERRAIN : PLAINS                     PROJECT(S) : FBR0343-034 - In Place Const.
                                                                                                  FBR0343-034 - Slide in Const.

     CONTRACT DESCRIPTION :
     PROJECT NO.:  FBR 0343-034
     SUB-ACCOUNT:  18432
     PROJECT NAME:  US 34; BRIDGE REPLACEMENT EAST OF WRAY
     TYPE:  BRIDGE REMOVAL, ALTBID 1 IN-PLACE CONSTRUCTION OR
     ALTBID 2 SLIDE-IN CONSTRUCTION
     EXCAVATION, BACKFILL, HOT MIX ASPHALT, EMBANKMENT,  BRIDGE
     RAIL, GUARDRAIL, RIPRAP SPECIAL, CONCRETE BLOCK REVETMENT,
     CONSTRUCTION SIGNING, TEMPORARY AND PERMANENT PAVEMENT
     MARKING.
     LENGTH: 4,500 FT

   -----------------------------------------------------------------------------------------------------------------------------
                                                                       TOTAL BID           TOTAL BID         % OF        % OF
   RANK  VENDOR         VENDOR NAME                                   (section A)       (section A + B)     LOW BID       EST
   -----------------------------------------------------------------------------------------------------------------------------
    0    -EST-          ENGINEER'S ESTIMATE                       $     2,394,382.00  $     7,914,382.00   315.5522%   100.0000%
    1    169A           LAWRENCE CONSTRUCTION CO.                 $     2,316,105.34  $     2,508,105.34   100.0000%    31.6905%
    2    870A           SEMA CONSTRUCTION, INC.                   $     2,359,949.36  $     2,791,949.36   111.3171%    35.2769%
    3    865A           CONCRETE EXPRESS, INC.                    $     2,486,341.10  $     2,870,341.10   114.4426%    36.2674%
    4    164A           EDWARD KRAEMER & SONS INC.                $     2,800,439.52  $     3,040,439.52   121.2246%    38.4166%
    5    903A           TLM CONSTRUCTORS, INC.                    $     2,448,000.00  $     3,216,000.00   128.2243%    40.6349%
    6    232A           AMERICAN CIVIL CONSTRUCTORS, INC.         $     3,039,318.00  $     3,327,318.00   132.6626%    42.0414%
    7    446T           DONDLINGER & SONS CONSTRUCTION            $     3,540,127.02  $     3,924,127.02   156.4578%    49.5822%
====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 169A              |(  2 ) 870A
                                                      |ENGINEER'S ESTIMATE      |LAWRENCE CONSTRUCTION CO.|SEMA CONSTRUCTION, INC.
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
SECTION 0001   BID ITEMS                              |                         |                         |
                                                      |                         |                         |
202-00090 Rem Delineator                   11.000 EACH|       7.0000       77.00|                         |      11.0000      121.00
202-00220 Rem Asphalt Mat                4728.000 SY  |       8.5000    40188.00|                         |       5.0000    23640.00
202-00400 Rem Bridge                        1.000 EACH|   35000.0000    35000.00|                         |  170000.0000   170000.00
202-00425 Rem Bridge Railing              188.000 LF  |      26.0000     4888.00|                         |       6.5000     1222.00
202-01130 Rem Gdrail Ty 3                 774.000 LF  |       7.0000     5418.00|                         |       2.4000     1857.60
202-01300 Rem End Anchorage                 4.000 EACH|     360.0000     1440.00|                         |     160.0000      640.00
203-00060 Emb Matl (CIP)                 5358.000 CY  |      25.0000   133950.00|                         |      22.0000   117876.00
203-01500 Blading                         100.000 HOUR|     140.0000    14000.00|                         |     150.0000    15000.00
203-01510 Backhoe                          40.000 HOUR|     100.0000     4000.00|                         |     200.0000     8000.00
203-01550 Dozing                           40.000 HOUR|     180.0000     7200.00|                         |     170.0000     6800.00
203-01597 Potholing                        20.000 HOUR|     200.0000     4000.00|                         |     290.0000     5800.00
206-00000 Str Excav                       415.000 CY  |      16.0000     6640.00|                         |      22.0000     9130.00
206-00070 Str Bkfl (CLSM)                 410.000 CY  |     130.0000    53300.00|                         |     130.0000    53300.00
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 05/17/12
                                                                                                                   PAGE : 003 -2
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120517                CONTRACT ID : C18432-ALT                   COUNTIES : YUMA
     LETTING DATE : 05/17/12                REGION      : 4
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 169A              |(  2 ) 870A
                                                      |ENGINEER'S ESTIMATE      |LAWRENCE CONSTRUCTION CO.|SEMA CONSTRUCTION, INC.
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
206-00200 Str Bkfl (CL 2)                  86.000 CY  |      26.0000     2236.00|                         |      57.0000     4902.00
206-01781 Shoring (A 1)                     1.000 L S |   75000.0000    75000.00|                         |   85000.0000    85000.00
206-01782 Shoring (A 2)                     1.000 L S |   75000.0000    75000.00|                         |   85000.0000    85000.00
206-01783 Shoring (A 3)                     1.000 L S |   25000.0000    25000.00|                         |    5200.0000     5200.00
206-01784 Shoring (A 4)                     1.000 L S |   25000.0000    25000.00|                         |    5200.0000     5200.00
206-01785 Shoring (A 5)                     1.000 L S |   30000.0000    30000.00|                         |   42100.0000    42100.00
207-00210 Stockpile Topsoil               850.000 CY  |       5.0000     4250.00|                         |       6.0000     5100.00
208-00002 Erosion Log (12 In)            1000.000 LF  |       5.0000     5000.00|                         |       2.7000     2700.00
208-00009 Erosion Log (20 In)            2300.000 LF  |       7.0000    16100.00|                         |       5.5000    12650.00
208-00034 Gravel Bag                      500.000 LF  |      12.0000     6000.00|                         |       6.5000     3250.00
208-00045 Conc Washout Str                  3.000 EACH|     780.0000     2340.00|                         |     680.0000     2040.00
208-00070 Vehicle Tracking Pad              2.000 EACH|    1250.0000     2500.00|                         |    2800.0000     5600.00
208-00103 Removal and Disposal of Se      180.000 HOUR|      50.0000     9000.00|                         |      50.0000     9000.00
208-00105 Removal and Disposal of Se      108.000 HOUR|     110.0000    11880.00|                         |     110.0000    11880.00
208-00106 Sweeping (Sediment Removal       36.000 HOUR|     105.0000     3780.00|                         |     170.0000     6120.00
208-00107 Rem Trash                        72.000 HOUR|      50.0000     3600.00|                         |      62.0000     4464.00
208-00206 Erosion Control Supervisor      180.000 DAY |     250.0000    45000.00|                         |      15.0000     2700.00
212-00006 Seeding (Native)                  1.700 ACRE|     650.0000     1105.00|                         |     610.0000     1037.00
212-00032 Soil Conditioning                 1.700 ACRE|    2200.0000     3740.00|                         |    3700.0000     6290.00
213-00002 Mulching (Weed Free Hay)          1.000 ACRE|     650.0000      650.00|                         |    1200.0000     1200.00
213-00012 Spray-on Mulch Blanket            3.500 ACRE|    3000.0000    10500.00|                         |    3500.0000    12250.00
213-00061 Mulch Tackifier                 200.000 LB  |       5.0000     1000.00|                         |       2.4000      480.00
216-00201 Soil Reten Blanket (S-C)(B     3800.000 SY  |       5.0000    19000.00|                         |       1.7000     6460.00
240-00010 Rem of Nests                     40.000 HOUR|     100.0000     4000.00|                         |      59.0000     2360.00
240-00020 Netting                         566.000 SY  |      15.0000     8490.00|                         |       4.1000     2320.60
304-06000 ABC (CL 6)                     3127.000 TON |      35.0000   109445.00|                         |      38.0000   118826.00
403-00720 HMA (Patching) (Asph)            50.000 TON |     200.0000    10000.00|                         |     190.0000     9500.00
403-33741 HMA (Gr S) (75) (PG 64-22)     2351.000 TON |      85.0000   199835.00|                         |     100.0000   235100.00
420-00132 Geotextile (Separator) (CL     1736.000 SY  |       2.2500     3906.00|                         |       1.9000     3298.40
503-00030 Drilled Caisson (30 In)         370.000 LF  |     225.0000    83250.00|                         |     180.0000    66600.00
506-00010 Riprap (Special)                212.000 CY  |     400.0000    84800.00|                         |     150.0000    31800.00
506-00209 Riprap (9 In)                     3.000 CY  |     150.0000      450.00|                         |     660.0000     1980.00
506-01100 Conc Block Revetment            555.000 SY  |     100.0000    55500.00|                         |     120.0000    66600.00
515-00120 Waterproofing (Membrane)        569.000 SY  |      18.0000    10242.00|                         |      17.0000     9673.00
601-03040 Conc CL D (Bridge)              219.000 CY  |     575.0000   125925.00|                         |     790.0000   173010.00
602-00020 Reinf Steel (Epoxy)           33100.000 LB  |       1.0000    33100.00|                         |       0.9500    31445.00
606-00301 Gdrail Ty 3 (6-3)               550.000 LF  |      22.0000    12100.00|                         |      19.0000    10450.00
606-01370 Transition Ty 3G                  4.000 EACH|    1521.0000     6084.00|                         |    1200.0000     4800.00
606-02005 End Anchor (Flared)               4.000 EACH|    1600.0000     6400.00|                         |    1600.0000     6400.00
606-11030 Brdg Rail Ty 10M                256.000 LF  |     150.0000    38400.00|                         |     190.0000    48640.00
607-11525 Fence (Plastic)                 500.000 LF  |       3.0000     1500.00|                         |       2.1000     1050.00
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 05/17/12
                                                                                                                   PAGE : 003 -3
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120517                CONTRACT ID : C18432-ALT                   COUNTIES : YUMA
     LETTING DATE : 05/17/12                REGION      : 4
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 169A              |(  2 ) 870A
                                                      |ENGINEER'S ESTIMATE      |LAWRENCE CONSTRUCTION CO.|SEMA CONSTRUCTION, INC.
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
609-60011 Curb Ty 6 M                     108.000 LF  |      25.0000     2700.00|                         |       7.0000      756.00
612-00001 Delin (Ty I)                     30.000 EACH|      30.0000      900.00|                         |      31.0000      930.00
612-00003 Delin (Ty III)                    2.000 EACH|      35.0000       70.00|                         |      55.0000      110.00
613-00200 2 In Elec Cond                  306.000 LF  |      13.0000     3978.00|                         |      26.0000     7956.00
614-80391 Rumble Strip (Grind)(Aspha     2670.000 LF  |       1.0000     2670.00|                         |       0.5500     1468.50
615-00030 Emb Prot Ty 3                     2.000 EACH|    1500.0000     3000.00|                         |    1600.0000     3200.00
618-01994 Prestress Conc Box (Depth      5064.000 SF  |      60.0000   303840.00|                         |      56.0000   283584.00
620-00002 Field Office (CL 2)               1.000 EACH|   15000.0000    15000.00|                         |   35900.0000    35900.00
620-00012 Field Lab (CL 2)                  1.000 EACH|   10000.0000    10000.00|                         |   21600.0000    21600.00
620-00020 Sanitary Facility                 1.000 EACH|    2500.0000     2500.00|                         |    1500.0000     1500.00
624-24018 18 In Drainage Pipe (CL 4)       41.000 LF  |      60.0000     2460.00|                         |      65.0000     2665.00
625-00000 Const Surveying                   1.000 L S |   15000.0000    15000.00|                         |   32600.0000    32600.00
626-00000 Mobilization                      1.000 L S |  352780.0000   352780.00|                         |  219882.2600   219882.26
626-01000 Public Info Services              1.000 L S |    3000.0000     3000.00|                         |    3300.0000     3300.00
627-00005 Epoxy Pvmt Mkg                   14.000 GAL |     150.0000     2100.00|                         |     340.0000     4760.00
627-00011 Pvmt Mkg Paint (Waterborne       25.000 GAL |     100.0000     2500.00|                         |     110.0000     2750.00
630-00000 Flagging                       3450.000 HOUR|      24.0000    82800.00|                         |      16.0000    55200.00
630-00007 Traf Ctrl Inspection             57.000 DAY |     125.0000     7125.00|                         |      41.0000     2337.00
630-00012 Traf Ctrl Mgmt                  115.000 DAY |     500.0000    57500.00|                         |     390.0000    44850.00
630-80001 Flash Beacon (Port)               2.000 EACH|     660.0000     1320.00|                         |     820.0000     1640.00
630-80335 Barricade (3 M-A) (Temp)          4.000 EACH|     115.0000      460.00|                         |     100.0000      400.00
630-80336 Barricade (3 M-B) (Temp)          2.000 EACH|     160.0000      320.00|                         |     200.0000      400.00
630-80341 Const Traf Sign (A)             110.000 EACH|      50.0000     5500.00|                         |      20.0000     2200.00
630-80342 Const Traf Sign (B)              32.000 EACH|      60.0000     1920.00|                         |      20.0000      640.00
630-80344 Const Traf Sign (Spec)          196.000 SF  |      20.0000     3920.00|                         |      10.0000     1960.00
630-80355 Port Mesg Panel                   2.000 EACH|    4500.0000     9000.00|                         |    9800.0000    19600.00
630-80360 Drum Channel Dev                 30.000 EACH|      25.0000      750.00|                         |      33.0000      990.00
630-80363 Drum Channel Dev (Light) (        2.000 EACH|      40.0000       80.00|                         |      33.0000       66.00
630-80364 Drum Channel Dev (Light) (        6.000 EACH|      30.0000      180.00|                         |      33.0000      198.00
630-80370 Conc Barrier (Temp)             520.000 LF  |      25.0000    13000.00|                         |      79.0000    41080.00
630-80380 Traffic Cone                     40.000 EACH|      20.0000      800.00|                         |       4.1000      164.00
630-85010 Impact Atten (Temp)               2.000 EACH|    3000.0000     6000.00|                         |    3700.0000     7400.00
                                                      |                         |                         |
SECTION TOTALS                                        |       $             0.00|       $                 |       $     2,359,949.36
------------------------------------------------------+-------------------------+-------------------------+-------------------------
SECTION 0002   BID ITEMS                              |                         |                         |
                                                      |                         |                         |
202-00090 Rem Delineator                   11.000 EACH|       7.0000       77.00|      11.4100      125.51|
202-00220 Rem Asphalt Mat                4728.000 SY  |       8.5000    40188.00|       3.2400    15318.72|
202-00400 Rem Bridge                        1.000 EACH|   35000.0000    35000.00|   42500.0000    42500.00|
202-00425 Rem Bridge Railing              188.000 LF  |      25.0000     4700.00|      10.6900     2009.72|
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 05/17/12
                                                                                                                   PAGE : 003 -4
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120517                CONTRACT ID : C18432-ALT                   COUNTIES : YUMA
     LETTING DATE : 05/17/12                REGION      : 4
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 169A              |(  2 ) 870A
                                                      |ENGINEER'S ESTIMATE      |LAWRENCE CONSTRUCTION CO.|SEMA CONSTRUCTION, INC.
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
202-01130 Rem Gdrail Ty 3                 774.000 LF  |       5.0000     3870.00|       1.8900     1462.86|
202-01300 Rem End Anchorage                 4.000 EACH|     275.0000     1100.00|     165.4200      661.68|
203-00060 Emb Matl (CIP)                 5358.000 CY  |      25.0000   133950.00|      23.2700   124680.66|
203-01500 Blading                         100.000 HOUR|     140.0000    14000.00|     161.1100    16111.00|
203-01510 Backhoe                          40.000 HOUR|     100.0000     4000.00|     128.3000     5132.00|
203-01550 Dozing                           40.000 HOUR|     180.0000     7200.00|     151.1200     6044.80|
203-01597 Potholing                        20.000 HOUR|     200.0000     4000.00|     258.8000     5176.00|
206-00000 Str Excav                       415.000 CY  |      12.0000     4980.00|      15.6600     6498.90|
206-00070 Str Bkfl (CLSM)                 410.000 CY  |     130.0000    53300.00|      92.5400    37941.40|
206-00200 Str Bkfl (CL 2)                  86.000 CY  |      20.0000     1720.00|      15.5100     1333.86|
206-01781 Shoring (A 1)                     1.000 L S |   75000.0000    75000.00|   22500.0000    22500.00|
206-01782 Shoring (A 2)                     1.000 L S |   75000.0000    75000.00|   22500.0000    22500.00|
206-01783 Shoring (A 3)                     1.000 L S |   25000.0000    25000.00|    9013.8700     9013.87|
206-01784 Shoring (A 4)                     1.000 L S |   25000.0000    25000.00|    9013.8700     9013.87|
206-01785 Shoring (A 5)                     1.000 L S |   30000.0000    30000.00|    9869.5200     9869.52|
207-00210 Stockpile Topsoil               850.000 CY  |       5.0000     4250.00|      30.1400    25619.00|
208-00002 Erosion Log (12 In)            1000.000 LF  |       5.0000     5000.00|       3.0200     3020.00|
208-00009 Erosion Log (20 In)            2300.000 LF  |       7.0000    16100.00|       6.2700    14421.00|
208-00034 Gravel Bag                      500.000 LF  |      12.0000     6000.00|       7.4200     3710.00|
208-00045 Conc Washout Str                  3.000 EACH|     780.0000     2340.00|    4708.2100    14124.63|
208-00070 Vehicle Tracking Pad              2.000 EACH|    1250.0000     2500.00|    5410.2900    10820.58|
208-00103 Removal and Disposal of Se      180.000 HOUR|      50.0000     9000.00|     126.5700    22782.60|
208-00105 Removal and Disposal of Se      108.000 HOUR|     110.0000    11880.00|     138.3200    14938.56|
208-00106 Sweeping (Sediment Removal       36.000 HOUR|     105.0000     3780.00|     154.0200     5544.72|
208-00107 Rem Trash                        72.000 HOUR|      50.0000     3600.00|     230.2900    16580.88|
208-00206 Erosion Control Supervisor      180.000 DAY |     250.0000    45000.00|      91.3800    16448.40|
212-00006 Seeding (Native)                  1.700 ACRE|     650.0000     1105.00|     679.4600     1155.08|
212-00032 Soil Conditioning                 1.700 ACRE|    2200.0000     3740.00|    4115.0800     6995.64|
213-00002 Mulching (Weed Free Hay)          1.000 ACRE|     650.0000      650.00|    1369.0300     1369.03|
213-00012 Spray-on Mulch Blanket            3.500 ACRE|    3000.0000    10500.00|    3878.9200    13576.22|
213-00061 Mulch Tackifier                 200.000 LB  |       5.0000     1000.00|       2.6200      524.00|
216-00201 Soil Reten Blanket (S-C)(B     3800.000 SY  |       5.0000    19000.00|       1.8800     7144.00|
240-00010 Rem of Nests                     40.000 HOUR|     100.0000     4000.00|      71.0400     2841.60|
240-00020 Netting                         566.000 SY  |      15.0000     8490.00|       6.2400     3531.84|
304-06000 ABC (CL 6)                     3127.000 TON |      35.0000   109445.00|      51.3500   160571.45|
403-00720 HMA (Patching) (Asph)            50.000 TON |     200.0000    10000.00|     189.9500     9497.50|
403-33741 HMA (Gr S) (75) (PG 64-22)     2351.000 TON |      85.0000   199835.00|     106.1000   249441.10|
420-00132 Geotextile (Separator) (CL     1736.000 SY  |       2.2500     3906.00|       2.4000     4166.40|
503-00030 Drilled Caisson (30 In)         370.000 LF  |     225.0000    83250.00|     168.7800    62448.60|
506-00010 Riprap (Special)                212.000 CY  |     400.0000    84800.00|     167.0300    35410.36|
506-00209 Riprap (9 In)                     3.000 CY  |     150.0000      450.00|     567.0600     1701.18|
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 05/17/12
                                                                                                                   PAGE : 003 -5
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120517                CONTRACT ID : C18432-ALT                   COUNTIES : YUMA
     LETTING DATE : 05/17/12                REGION      : 4
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 169A              |(  2 ) 870A
                                                      |ENGINEER'S ESTIMATE      |LAWRENCE CONSTRUCTION CO.|SEMA CONSTRUCTION, INC.
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
506-01100 Conc Block Revetment            555.000 SY  |     100.0000    55500.00|     149.2000    82806.00|
512-00101 Bearing Device (Type I)          14.000 EACH|    3000.0000    42000.00|    1531.5400    21441.56|
515-00120 Waterproofing (Membrane)        569.000 SY  |      18.0000    10242.00|      17.8900    10179.41|
601-03040 Conc CL D (Bridge)              225.000 CY  |     575.0000   129375.00|     612.0000   137700.00|
602-00020 Reinf Steel (Epoxy)           35600.000 LB  |       1.0000    35600.00|       1.3500    48060.00|
606-00301 Gdrail Ty 3 (6-3)               550.000 LF  |      22.0000    12100.00|      17.2000     9460.00|
606-01370 Transition Ty 3G                  4.000 EACH|    1521.0000     6084.00|    1338.2300     5352.92|
606-02005 End Anchor (Flared)               4.000 EACH|    1600.0000     6400.00|    1694.1800     6776.72|
606-11030 Brdg Rail Ty 10M                256.000 LF  |     150.0000    38400.00|     145.4700    37240.32|
607-11525 Fence (Plastic)                 500.000 LF  |       3.0000     1500.00|       3.4200     1710.00|
609-60011 Curb Ty 6 M                     108.000 LF  |      25.0000     2700.00|       7.1300      770.04|
612-00001 Delin (Ty I)                     30.000 EACH|      30.0000      900.00|      31.9400      958.20|
612-00003 Delin (Ty III)                    2.000 EACH|      35.0000       70.00|      57.0400      114.08|
613-00200 2 In Elec Cond                  306.000 LF  |      10.0000     3060.00|      18.2500     5584.50|
614-80391 Rumble Strip (Grind)(Aspha     2670.000 LF  |       1.0000     2670.00|       2.9200     7796.40|
615-00030 Emb Prot Ty 3                     2.000 EACH|    1500.0000     3000.00|    2151.0900     4302.18|
618-01994 Prestress Conc Box (Depth      5064.000 SF  |      60.0000   303840.00|      56.4000   285609.60|
618-30000 Move Concrete Bridge              1.000 L S |  200000.0000   200000.00|   73908.0000    73908.00|
620-00002 Field Office (CL 2)               1.000 EACH|   20000.0000    20000.00|   25000.0000    25000.00|
620-00012 Field Lab (CL 2)                  1.000 EACH|   15000.0000    15000.00|   20000.0000    20000.00|
620-00020 Sanitary Facility                 1.000 EACH|    2500.0000     2500.00|     684.5200      684.52|
624-24018 18 In Drainage Pipe (CL 4)       41.000 LF  |      60.0000     2460.00|      70.4900     2890.09|
625-00000 Const Surveying                   1.000 L S |   15000.0000    15000.00|   28000.0000    28000.00|
626-00000 Mobilization                      1.000 L S |  100000.0000   100000.00|  200000.0000   200000.00|
626-01000 Public Info Services              1.000 L S |    3000.0000     3000.00|    3807.6200     3807.62|
627-00005 Epoxy Pvmt Mkg                   14.000 GAL |     150.0000     2100.00|     353.6700     4951.38|
627-00011 Pvmt Mkg Paint (Waterborne       25.000 GAL |     100.0000     2500.00|     119.7900     2994.75|
630-00000 Flagging                       3450.000 HOUR|      24.0000    82800.00|      26.2400    90528.00|
630-00007 Traf Ctrl Inspection             57.000 DAY |     125.0000     7125.00|     114.0900     6503.13|
630-00012 Traf Ctrl Mgmt                  115.000 DAY |     500.0000    57500.00|     684.5200    78719.80|
630-80001 Flash Beacon (Port)               2.000 EACH|     660.0000     1320.00|     570.4300     1140.86|
630-80335 Barricade (3 M-A) (Temp)          4.000 EACH|     115.0000      460.00|      91.2700      365.08|
630-80336 Barricade (3 M-B) (Temp)          2.000 EACH|     160.0000      320.00|     171.1300      342.26|
630-80341 Const Traf Sign (A)             110.000 EACH|      50.0000     5500.00|      62.7500     6902.50|
630-80342 Const Traf Sign (B)              32.000 EACH|      60.0000     1920.00|      74.1600     2373.12|
630-80344 Const Traf Sign (Spec)          196.000 SF  |      20.0000     3920.00|      11.4100     2236.36|
630-80355 Port Mesg Panel                   2.000 EACH|    4500.0000     9000.00|    3993.0100     7986.02|
630-80360 Drum Channel Dev                 30.000 EACH|      25.0000      750.00|      45.6300     1368.90|
630-80363 Drum Channel Dev (Light) (        2.000 EACH|      40.0000       80.00|     114.0900      228.18|
630-80364 Drum Channel Dev (Light) (        6.000 EACH|      30.0000      180.00|     114.0900      684.54|
630-80370 Conc Barrier (Temp)             520.000 LF  |      25.0000    13000.00|      67.4000    35048.00|
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 05/17/12
                                                                                                                   PAGE : 003 -6
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120517                CONTRACT ID : C18432-ALT                   COUNTIES : YUMA
     LETTING DATE : 05/17/12                REGION      : 4
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 169A              |(  2 ) 870A
                                                      |ENGINEER'S ESTIMATE      |LAWRENCE CONSTRUCTION CO.|SEMA CONSTRUCTION, INC.
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
630-80380 Traffic Cone                     40.000 EACH|      20.0000      800.00|      11.4100      456.40|
630-85010 Impact Atten (Temp)               2.000 EACH|    3000.0000     6000.00|    3422.5800     6845.16|
                                                      |                         |                         |
SECTION TOTALS                                        |       $     2,394,382.00|       $     2,316,105.34|       $
------------------------------------------------------+-------------------------+-------------------------+-------------------------
CONTRACT TOTALS  (section A)                          |       $     2,394,382.00|       $     2,316,105.34|       $     2,359,949.36
====================================================================================================================================
COST PLUS TIME TOTALS  (section A + section B)        |       $     7,914,382.00|       $     2,508,105.34|       $     2,791,949.36
====================================================================================================================================
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 05/17/12
                                                                                                                   PAGE : 003 -7
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120517                CONTRACT ID : C18432-ALT                   COUNTIES : YUMA
     LETTING DATE : 05/17/12                REGION      : 4
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  3 ) 865A              |(  4 ) 164A              |(  5 ) 903A
                                                      |CONCRETE EXPRESS, INC.   |EDWARD KRAEMER & SONS INC|TLM CONSTRUCTORS, INC.
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
SECTION 0001   BID ITEMS                              |                         |                         |
                                                      |                         |                         |
202-00090 Rem Delineator                   11.000 EACH|                         |                         |      10.0000      110.00
202-00220 Rem Asphalt Mat                4728.000 SY  |                         |                         |       4.0000    18912.00
202-00400 Rem Bridge                        1.000 EACH|                         |                         |   50000.0000    50000.00
202-00425 Rem Bridge Railing              188.000 LF  |                         |                         |       5.0000      940.00
202-01130 Rem Gdrail Ty 3                 774.000 LF  |                         |                         |       2.0000     1548.00
202-01300 Rem End Anchorage                 4.000 EACH|                         |                         |     200.0000      800.00
203-00060 Emb Matl (CIP)                 5358.000 CY  |                         |                         |      16.5000    88407.00
203-01500 Blading                         100.000 HOUR|                         |                         |     100.0000    10000.00
203-01510 Backhoe                          40.000 HOUR|                         |                         |     125.0000     5000.00
203-01550 Dozing                           40.000 HOUR|                         |                         |     125.0000     5000.00
203-01597 Potholing                        20.000 HOUR|                         |                         |     160.0000     3200.00
206-00000 Str Excav                       415.000 CY  |                         |                         |      15.0000     6225.00
206-00070 Str Bkfl (CLSM)                 410.000 CY  |                         |                         |     110.0000    45100.00
206-00200 Str Bkfl (CL 2)                  86.000 CY  |                         |                         |      20.0000     1720.00
206-01781 Shoring (A 1)                     1.000 L S |                         |                         |  146500.0000   146500.00
206-01782 Shoring (A 2)                     1.000 L S |                         |                         |  146500.0000   146500.00
206-01783 Shoring (A 3)                     1.000 L S |                         |                         |   10000.0000    10000.00
206-01784 Shoring (A 4)                     1.000 L S |                         |                         |   10000.0000    10000.00
206-01785 Shoring (A 5)                     1.000 L S |                         |                         |   35000.0000    35000.00
207-00210 Stockpile Topsoil               850.000 CY  |                         |                         |       7.0000     5950.00
208-00002 Erosion Log (12 In)            1000.000 LF  |                         |                         |       4.5000     4500.00
208-00009 Erosion Log (20 In)            2300.000 LF  |                         |                         |       7.0000    16100.00
208-00034 Gravel Bag                      500.000 LF  |                         |                         |       5.0000     2500.00
208-00045 Conc Washout Str                  3.000 EACH|                         |                         |     750.0000     2250.00
208-00070 Vehicle Tracking Pad              2.000 EACH|                         |                         |    2000.0000     4000.00
208-00103 Removal and Disposal of Se      180.000 HOUR|                         |                         |      45.0000     8100.00
208-00105 Removal and Disposal of Se      108.000 HOUR|                         |                         |      85.0000     9180.00
208-00106 Sweeping (Sediment Removal       36.000 HOUR|                         |                         |     150.0000     5400.00
208-00107 Rem Trash                        72.000 HOUR|                         |                         |      35.0000     2520.00
208-00206 Erosion Control Supervisor      180.000 DAY |                         |                         |     100.0000    18000.00
212-00006 Seeding (Native)                  1.700 ACRE|                         |                         |     650.0000     1105.00
212-00032 Soil Conditioning                 1.700 ACRE|                         |                         |    2200.0000     3740.00
213-00002 Mulching (Weed Free Hay)          1.000 ACRE|                         |                         |     775.0000      775.00
213-00012 Spray-on Mulch Blanket            3.500 ACRE|                         |                         |    4400.0000    15400.00
213-00061 Mulch Tackifier                 200.000 LB  |                         |                         |       4.0000      800.00
216-00201 Soil Reten Blanket (S-C)(B     3800.000 SY  |                         |                         |       3.0000    11400.00
240-00010 Rem of Nests                     40.000 HOUR|                         |                         |      50.0000     2000.00
240-00020 Netting                         566.000 SY  |                         |                         |      10.0000     5660.00
304-06000 ABC (CL 6)                     3127.000 TON |                         |                         |      37.0000   115699.00
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 05/17/12
                                                                                                                   PAGE : 003 -8
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120517                CONTRACT ID : C18432-ALT                   COUNTIES : YUMA
     LETTING DATE : 05/17/12                REGION      : 4
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  3 ) 865A              |(  4 ) 164A              |(  5 ) 903A
                                                      |CONCRETE EXPRESS, INC.   |EDWARD KRAEMER & SONS INC|TLM CONSTRUCTORS, INC.
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
403-00720 HMA (Patching) (Asph)            50.000 TON |                         |                         |     170.0000     8500.00
403-33741 HMA (Gr S) (75) (PG 64-22)     2351.000 TON |                         |                         |     102.0000   239802.00
420-00132 Geotextile (Separator) (CL     1736.000 SY  |                         |                         |       2.0000     3472.00
503-00030 Drilled Caisson (30 In)         370.000 LF  |                         |                         |     250.0000    92500.00
506-00010 Riprap (Special)                212.000 CY  |                         |                         |     175.0000    37100.00
506-00209 Riprap (9 In)                     3.000 CY  |                         |                         |     150.0000      450.00
506-01100 Conc Block Revetment            555.000 SY  |                         |                         |     150.0000    83250.00
515-00120 Waterproofing (Membrane)        569.000 SY  |                         |                         |      16.0000     9104.00
601-03040 Conc CL D (Bridge)              219.000 CY  |                         |                         |     625.0000   136875.00
602-00020 Reinf Steel (Epoxy)           33100.000 LB  |                         |                         |       1.2500    41375.00
606-00301 Gdrail Ty 3 (6-3)               550.000 LF  |                         |                         |      18.0000     9900.00
606-01370 Transition Ty 3G                  4.000 EACH|                         |                         |    1400.0000     5600.00
606-02005 End Anchor (Flared)               4.000 EACH|                         |                         |    1800.0000     7200.00
606-11030 Brdg Rail Ty 10M                256.000 LF  |                         |                         |     140.0000    35840.00
607-11525 Fence (Plastic)                 500.000 LF  |                         |                         |       3.0000     1500.00
609-60011 Curb Ty 6 M                     108.000 LF  |                         |                         |       8.0000      864.00
612-00001 Delin (Ty I)                     30.000 EACH|                         |                         |      25.0000      750.00
612-00003 Delin (Ty III)                    2.000 EACH|                         |                         |      30.0000       60.00
613-00200 2 In Elec Cond                  306.000 LF  |                         |                         |      10.0000     3060.00
614-80391 Rumble Strip (Grind)(Aspha     2670.000 LF  |                         |                         |       1.0000     2670.00
615-00030 Emb Prot Ty 3                     2.000 EACH|                         |                         |    1000.0000     2000.00
618-01994 Prestress Conc Box (Depth      5064.000 SF  |                         |                         |      58.0000   293712.00
620-00002 Field Office (CL 2)               1.000 EACH|                         |                         |   20000.0000    20000.00
620-00012 Field Lab (CL 2)                  1.000 EACH|                         |                         |   20000.0000    20000.00
620-00020 Sanitary Facility                 1.000 EACH|                         |                         |    2000.0000     2000.00
624-24018 18 In Drainage Pipe (CL 4)       41.000 LF  |                         |                         |      45.0000     1845.00
625-00000 Const Surveying                   1.000 L S |                         |                         |   30000.0000    30000.00
626-00000 Mobilization                      1.000 L S |                         |                         |  301703.0000   301703.00
626-01000 Public Info Services              1.000 L S |                         |                         |    7500.0000     7500.00
627-00005 Epoxy Pvmt Mkg                   14.000 GAL |                         |                         |     375.0000     5250.00
627-00011 Pvmt Mkg Paint (Waterborne       25.000 GAL |                         |                         |     125.0000     3125.00
630-00000 Flagging                       3450.000 HOUR|                         |                         |      26.0000    89700.00
630-00007 Traf Ctrl Inspection             57.000 DAY |                         |                         |     120.0000     6840.00
630-00012 Traf Ctrl Mgmt                  115.000 DAY |                         |                         |     650.0000    74750.00
630-80001 Flash Beacon (Port)               2.000 EACH|                         |                         |     600.0000     1200.00
630-80335 Barricade (3 M-A) (Temp)          4.000 EACH|                         |                         |     100.0000      400.00
630-80336 Barricade (3 M-B) (Temp)          2.000 EACH|                         |                         |     175.0000      350.00
630-80341 Const Traf Sign (A)             110.000 EACH|                         |                         |      65.0000     7150.00
630-80342 Const Traf Sign (B)              32.000 EACH|                         |                         |      75.0000     2400.00
630-80344 Const Traf Sign (Spec)          196.000 SF  |                         |                         |      12.0000     2352.00
630-80355 Port Mesg Panel                   2.000 EACH|                         |                         |    4250.0000     8500.00
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 05/17/12
                                                                                                                   PAGE : 003 -9
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120517                CONTRACT ID : C18432-ALT                   COUNTIES : YUMA
     LETTING DATE : 05/17/12                REGION      : 4
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  3 ) 865A              |(  4 ) 164A              |(  5 ) 903A
                                                      |CONCRETE EXPRESS, INC.   |EDWARD KRAEMER & SONS INC|TLM CONSTRUCTORS, INC.
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
630-80360 Drum Channel Dev                 30.000 EACH|                         |                         |      45.0000     1350.00
630-80363 Drum Channel Dev (Light) (        2.000 EACH|                         |                         |     115.0000      230.00
630-80364 Drum Channel Dev (Light) (        6.000 EACH|                         |                         |     115.0000      690.00
630-80370 Conc Barrier (Temp)             520.000 LF  |                         |                         |      28.0000    14560.00
630-80380 Traffic Cone                     40.000 EACH|                         |                         |      12.0000      480.00
630-85010 Impact Atten (Temp)               2.000 EACH|                         |                         |    5000.0000    10000.00
                                                      |                         |                         |
SECTION TOTALS                                        |       $                 |       $                 |       $     2,448,000.00
------------------------------------------------------+-------------------------+-------------------------+-------------------------
SECTION 0002   BID ITEMS                              |                         |                         |
                                                      |                         |                         |
202-00090 Rem Delineator                   11.000 EACH|      50.0000      550.00|      10.0700      110.77|
202-00220 Rem Asphalt Mat                4728.000 SY  |       6.3000    29786.40|       2.5400    12009.12|
202-00400 Rem Bridge                        1.000 EACH|   52000.0000    52000.00|  125000.0000   125000.00|
202-00425 Rem Bridge Railing              188.000 LF  |      17.0000     3196.00|       7.0000     1316.00|
202-01130 Rem Gdrail Ty 3                 774.000 LF  |       1.8500     1431.90|       2.2500     1741.50|
202-01300 Rem End Anchorage                 4.000 EACH|     160.0000      640.00|     147.8100      591.24|
203-00060 Emb Matl (CIP)                 5358.000 CY  |      19.7000   105552.60|      31.0000   166098.00|
203-01500 Blading                         100.000 HOUR|     120.0000    12000.00|     125.0000    12500.00|
203-01510 Backhoe                          40.000 HOUR|      96.0000     3840.00|     125.0000     5000.00|
203-01550 Dozing                           40.000 HOUR|     130.0000     5200.00|     125.0000     5000.00|
203-01597 Potholing                        20.000 HOUR|     250.0000     5000.00|     201.3700     4027.40|
206-00000 Str Excav                       415.000 CY  |      14.0000     5810.00|      24.0000     9960.00|
206-00070 Str Bkfl (CLSM)                 410.000 CY  |     149.0000    61090.00|     158.7400    65083.40|
206-00200 Str Bkfl (CL 2)                  86.000 CY  |      15.0000     1290.00|      25.0000     2150.00|
206-01781 Shoring (A 1)                     1.000 L S |   60000.0000    60000.00|  125000.0000   125000.00|
206-01782 Shoring (A 2)                     1.000 L S |   60000.0000    60000.00|  125000.0000   125000.00|
206-01783 Shoring (A 3)                     1.000 L S |   12000.0000    12000.00|    4000.0000     4000.00|
206-01784 Shoring (A 4)                     1.000 L S |   12000.0000    12000.00|    4000.0000     4000.00|
206-01785 Shoring (A 5)                     1.000 L S |   12000.0000    12000.00|   15000.0000    15000.00|
207-00210 Stockpile Topsoil               850.000 CY  |      10.0000     8500.00|       7.0000     5950.00|
208-00002 Erosion Log (12 In)            1000.000 LF  |       3.7000     3700.00|       2.6700     2670.00|
208-00009 Erosion Log (20 In)            2300.000 LF  |       7.1000    16330.00|       5.5400    12742.00|
208-00034 Gravel Bag                      500.000 LF  |       8.3000     4150.00|       6.5400     3270.00|
208-00045 Conc Washout Str                  3.000 EACH|    1000.0000     3000.00|    1006.8700     3020.61|
208-00070 Vehicle Tracking Pad              2.000 EACH|    1600.0000     3200.00|    2300.0000     4600.00|
208-00103 Removal and Disposal of Se      180.000 HOUR|      36.0000     6480.00|      40.0000     7200.00|
208-00105 Removal and Disposal of Se      108.000 HOUR|     132.0000    14256.00|      75.0000     8100.00|
208-00106 Sweeping (Sediment Removal       36.000 HOUR|     285.0000    10260.00|     125.8600     4530.96|
208-00107 Rem Trash                        72.000 HOUR|     140.0000    10080.00|      77.7300     5596.56|
208-00206 Erosion Control Supervisor      180.000 DAY |     130.0000    23400.00|      35.3200     6357.60|
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 05/17/12
                                                                                                                   PAGE : 003 -10
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120517                CONTRACT ID : C18432-ALT                   COUNTIES : YUMA
     LETTING DATE : 05/17/12                REGION      : 4
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  3 ) 865A              |(  4 ) 164A              |(  5 ) 903A
                                                      |CONCRETE EXPRESS, INC.   |EDWARD KRAEMER & SONS INC|TLM CONSTRUCTORS, INC.
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
212-00006 Seeding (Native)                  1.700 ACRE|     820.0000     1394.00|     599.6600     1019.42|
212-00032 Soil Conditioning                 1.700 ACRE|    4230.0000     7191.00|    3631.7900     6174.04|
213-00002 Mulching (Weed Free Hay)          1.000 ACRE|    1330.0000     1330.00|    1208.2500     1208.25|
213-00012 Spray-on Mulch Blanket            3.500 ACRE|    3800.0000    13300.00|    3423.3700    11981.80|
213-00061 Mulch Tackifier                 200.000 LB  |       2.6500      530.00|       2.3200      464.00|
216-00201 Soil Reten Blanket (S-C)(B     3800.000 SY  |       2.0500     7790.00|       2.0000     7600.00|
240-00010 Rem of Nests                     40.000 HOUR|     185.0000     7400.00|      55.0000     2200.00|
240-00020 Netting                         566.000 SY  |       4.0000     2264.00|      15.0000     8490.00|
304-06000 ABC (CL 6)                     3127.000 TON |      47.0000   146969.00|      41.0000   128207.00|
403-00720 HMA (Patching) (Asph)            50.000 TON |     180.0000     9000.00|     151.0300     7551.50|
403-33741 HMA (Gr S) (75) (PG 64-22)     2351.000 TON |     105.0000   246855.00|      93.6400   220147.64|
420-00132 Geotextile (Separator) (CL     1736.000 SY  |       3.1000     5381.60|       3.0000     5208.00|
503-00030 Drilled Caisson (30 In)         370.000 LF  |     260.0000    96200.00|     265.6100    98275.70|
506-00010 Riprap (Special)                212.000 CY  |     108.0000    22896.00|     160.0000    33920.00|
506-00209 Riprap (9 In)                     3.000 CY  |     190.0000      570.00|     200.0000      600.00|
506-01100 Conc Block Revetment            555.000 SY  |     134.0000    74370.00|     120.0000    66600.00|
512-00101 Bearing Device (Type I)          14.000 EACH|    1280.0000    17920.00|    1400.0000    19600.00|
515-00120 Waterproofing (Membrane)        569.000 SY  |      19.3000    10981.70|      16.0300     9121.07|
601-03040 Conc CL D (Bridge)              225.000 CY  |     435.0000    97875.00|     850.0000   191250.00|
602-00020 Reinf Steel (Epoxy)           35600.000 LB  |       1.3000    46280.00|       1.7700    63012.00|
606-00301 Gdrail Ty 3 (6-3)               550.000 LF  |      16.7500     9212.50|      17.5800     9669.00|
606-01370 Transition Ty 3G                  4.000 EACH|    1300.0000     5200.00|    1169.9200     4679.68|
606-02005 End Anchor (Flared)               4.000 EACH|    1660.0000     6640.00|    1526.4600     6105.84|
606-11030 Brdg Rail Ty 10M                256.000 LF  |     170.0000    43520.00|     140.0000    35840.00|
607-11525 Fence (Plastic)                 500.000 LF  |       2.2000     1100.00|       2.7700     1385.00|
609-60011 Curb Ty 6 M                     108.000 LF  |       9.0000      972.00|       6.2900      679.32|
612-00001 Delin (Ty I)                     30.000 EACH|      26.0000      780.00|      28.1900      845.70|
612-00003 Delin (Ty III)                    2.000 EACH|      29.0000       58.00|      50.3500      100.70|
613-00200 2 In Elec Cond                  306.000 LF  |      18.0000     5508.00|      16.1100     4929.66|
614-80391 Rumble Strip (Grind)(Aspha     2670.000 LF  |       0.6200     1655.40|       0.5900     1575.30|
615-00030 Emb Prot Ty 3                     2.000 EACH|     300.0000      600.00|    2517.1800     5034.36|
618-01994 Prestress Conc Box (Depth      5064.000 SF  |      55.5000   281052.00|      60.2800   305257.92|
618-30000 Move Concrete Bridge              1.000 L S |  215000.0000   215000.00|  250000.0000   250000.00|
620-00002 Field Office (CL 2)               1.000 EACH|   21800.0000    21800.00|   26063.5500    26063.55|
620-00012 Field Lab (CL 2)                  1.000 EACH|   21800.0000    21800.00|   16025.6700    16025.67|
620-00020 Sanitary Facility                 1.000 EACH|     900.0000      900.00|     729.2600      729.26|
624-24018 18 In Drainage Pipe (CL 4)       41.000 LF  |      46.0000     1886.00|      70.4800     2889.68|
625-00000 Const Surveying                   1.000 L S |   35500.0000    35500.00|   42260.0700    42260.07|
626-00000 Mobilization                      1.000 L S |  214000.0000   214000.00|  270000.0000   270000.00|
626-01000 Public Info Services              1.000 L S |   16600.0000    16600.00|    8148.9600     8148.96|
627-00005 Epoxy Pvmt Mkg                   14.000 GAL |     345.0000     4830.00|     312.1300     4369.82|
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 05/17/12
                                                                                                                   PAGE : 003 -11
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120517                CONTRACT ID : C18432-ALT                   COUNTIES : YUMA
     LETTING DATE : 05/17/12                REGION      : 4
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  3 ) 865A              |(  4 ) 164A              |(  5 ) 903A
                                                      |CONCRETE EXPRESS, INC.   |EDWARD KRAEMER & SONS INC|TLM CONSTRUCTORS, INC.
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
627-00011 Pvmt Mkg Paint (Waterborne       25.000 GAL |     117.0000     2925.00|     105.7200     2643.00|
630-00000 Flagging                       3450.000 HOUR|      25.8000    89010.00|      18.0000    62100.00|
630-00007 Traf Ctrl Inspection             57.000 DAY |     115.0000     6555.00|     100.6900     5739.33|
630-00012 Traf Ctrl Mgmt                  115.000 DAY |     725.0000    83375.00|     501.0000    57615.00|
630-80001 Flash Beacon (Port)               2.000 EACH|     555.0000     1110.00|     503.4400     1006.88|
630-80335 Barricade (3 M-A) (Temp)          4.000 EACH|      89.0000      356.00|      80.5500      322.20|
630-80336 Barricade (3 M-B) (Temp)          2.000 EACH|     167.0000      334.00|     151.0300      302.06|
630-80341 Const Traf Sign (A)             110.000 EACH|      61.0000     6710.00|      55.3800     6091.80|
630-80342 Const Traf Sign (B)              32.000 EACH|      73.0000     2336.00|      65.4500     2094.40|
630-80344 Const Traf Sign (Spec)          196.000 SF  |      11.5000     2254.00|      10.0700     1973.72|
630-80355 Port Mesg Panel                   2.000 EACH|    4000.0000     8000.00|    3524.0500     7048.10|
630-80360 Drum Channel Dev                 30.000 EACH|      45.0000     1350.00|      40.2800     1208.40|
630-80363 Drum Channel Dev (Light) (        2.000 EACH|     111.0000      222.00|     100.6900      201.38|
630-80364 Drum Channel Dev (Light) (        6.000 EACH|     111.0000      666.00|     100.6900      604.14|
630-80370 Conc Barrier (Temp)             520.000 LF  |      42.0000    21840.00|      35.0000    18200.00|
630-80380 Traffic Cone                     40.000 EACH|      11.1000      444.00|      10.0700      402.80|
630-85010 Impact Atten (Temp)               2.000 EACH|    3500.0000     7000.00|    3020.6200     6041.24|
                                                      |                         |                         |
SECTION TOTALS                                        |       $     2,486,341.10|       $     2,800,439.52|       $
------------------------------------------------------+-------------------------+-------------------------+-------------------------
CONTRACT TOTALS  (section A)                          |       $     2,486,341.10|       $     2,800,439.52|       $     2,448,000.00
====================================================================================================================================
COST PLUS TIME TOTALS  (section A + section B)        |       $     2,870,341.10|       $     3,040,439.52|       $     3,216,000.00
====================================================================================================================================
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 05/17/12
                                                                                                                   PAGE : 003 -12
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120517                CONTRACT ID : C18432-ALT                   COUNTIES : YUMA
     LETTING DATE : 05/17/12                REGION      : 4
     LETTING TIME : 10:00 AM

===========================================================================================================
                                                      |(  6 ) 232A              |(  7 ) 446T              |
                                                      |AMERICAN CIVIL CONSTRUCTO|DONDLINGER & SONS CONSTRU|
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|
------------------------------------------------------+-------------------------+-------------------------+
SECTION 0001   BID ITEMS                              |                         |                         |
                                                      |                         |                         |
202-00090 Rem Delineator                   11.000 EACH|                         |      10.0000      110.00|
202-00220 Rem Asphalt Mat                4728.000 SY  |                         |       3.0000    14184.00|
202-00400 Rem Bridge                        1.000 EACH|                         |  125000.0000   125000.00|
202-00425 Rem Bridge Railing              188.000 LF  |                         |       6.0500     1137.40|
202-01130 Rem Gdrail Ty 3                 774.000 LF  |                         |       1.6500     1277.10|
202-01300 Rem End Anchorage                 4.000 EACH|                         |     145.0000      580.00|
203-00060 Emb Matl (CIP)                 5358.000 CY  |                         |      25.0000   133950.00|
203-01500 Blading                         100.000 HOUR|                         |     155.0000    15500.00|
203-01510 Backhoe                          40.000 HOUR|                         |     145.0000     5800.00|
203-01550 Dozing                           40.000 HOUR|                         |     130.0000     5200.00|
203-01597 Potholing                        20.000 HOUR|                         |     180.0000     3600.00|
206-00000 Str Excav                       415.000 CY  |                         |      30.0000    12450.00|
206-00070 Str Bkfl (CLSM)                 410.000 CY  |                         |     175.0000    71750.00|
206-00200 Str Bkfl (CL 2)                  86.000 CY  |                         |      12.0000     1032.00|
206-01781 Shoring (A 1)                     1.000 L S |                         |  145000.0000   145000.00|
206-01782 Shoring (A 2)                     1.000 L S |                         |  145000.0000   145000.00|
206-01783 Shoring (A 3)                     1.000 L S |                         |   73000.0000    73000.00|
206-01784 Shoring (A 4)                     1.000 L S |                         |   73000.0000    73000.00|
206-01785 Shoring (A 5)                     1.000 L S |                         |   80000.0000    80000.00|
207-00210 Stockpile Topsoil               850.000 CY  |                         |     125.0000   106250.00|
208-00002 Erosion Log (12 In)            1000.000 LF  |                         |       4.2500     4250.00|
208-00009 Erosion Log (20 In)            2300.000 LF  |                         |       8.5000    19550.00|
208-00034 Gravel Bag                      500.000 LF  |                         |       6.5000     3250.00|
208-00045 Conc Washout Str                  3.000 EACH|                         |    1000.0000     3000.00|
208-00070 Vehicle Tracking Pad              2.000 EACH|                         |    3000.0000     6000.00|
208-00103 Removal and Disposal of Se      180.000 HOUR|                         |      55.0000     9900.00|
208-00105 Removal and Disposal of Se      108.000 HOUR|                         |      95.0000    10260.00|
208-00106 Sweeping (Sediment Removal       36.000 HOUR|                         |     130.0000     4680.00|
208-00107 Rem Trash                        72.000 HOUR|                         |      55.0000     3960.00|
208-00206 Erosion Control Supervisor      180.000 DAY |                         |     590.0000   106200.00|
212-00006 Seeding (Native)                  1.700 ACRE|                         |    1500.0000     2550.00|
212-00032 Soil Conditioning                 1.700 ACRE|                         |    3000.0000     5100.00|
213-00002 Mulching (Weed Free Hay)          1.000 ACRE|                         |    1500.0000     1500.00|
213-00012 Spray-on Mulch Blanket            3.500 ACRE|                         |    5000.0000    17500.00|
213-00061 Mulch Tackifier                 200.000 LB  |                         |      10.0000     2000.00|
216-00201 Soil Reten Blanket (S-C)(B     3800.000 SY  |                         |       6.2500    23750.00|
240-00010 Rem of Nests                     40.000 HOUR|                         |      25.0000     1000.00|
240-00020 Netting                         566.000 SY  |                         |       5.0000     2830.00|
304-06000 ABC (CL 6)                     3127.000 TON |                         |      55.0000   171985.00|
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 05/17/12
                                                                                                                   PAGE : 003 -13
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120517                CONTRACT ID : C18432-ALT                   COUNTIES : YUMA
     LETTING DATE : 05/17/12                REGION      : 4
     LETTING TIME : 10:00 AM

===========================================================================================================
                                                      |(  6 ) 232A              |(  7 ) 446T              |
                                                      |AMERICAN CIVIL CONSTRUCTO|DONDLINGER & SONS CONSTRU|
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|
------------------------------------------------------+-------------------------+-------------------------+
403-00720 HMA (Patching) (Asph)            50.000 TON |                         |     150.0000     7500.00|
403-33741 HMA (Gr S) (75) (PG 64-22)     2351.000 TON |                         |      93.0000   218643.00|
420-00132 Geotextile (Separator) (CL     1736.000 SY  |                         |       3.0000     5208.00|
503-00030 Drilled Caisson (30 In)         370.000 LF  |                         |     250.0000    92500.00|
506-00010 Riprap (Special)                212.000 CY  |                         |     175.0000    37100.00|
506-00209 Riprap (9 In)                     3.000 CY  |                         |     500.0000     1500.00|
506-01100 Conc Block Revetment            555.000 SY  |                         |     170.0000    94350.00|
515-00120 Waterproofing (Membrane)        569.000 SY  |                         |      15.6800     8921.92|
601-03040 Conc CL D (Bridge)              219.000 CY  |                         |     675.0000   147825.00|
602-00020 Reinf Steel (Epoxy)           33100.000 LB  |                         |       2.2500    74475.00|
606-00301 Gdrail Ty 3 (6-3)               550.000 LF  |                         |      15.0800     8294.00|
606-01370 Transition Ty 3G                  4.000 EACH|                         |    1173.0000     4692.00|
606-02005 End Anchor (Flared)               4.000 EACH|                         |    1485.0000     5940.00|
606-11030 Brdg Rail Ty 10M                256.000 LF  |                         |     115.0000    29440.00|
607-11525 Fence (Plastic)                 500.000 LF  |                         |       3.5000     1750.00|
609-60011 Curb Ty 6 M                     108.000 LF  |                         |       6.2500      675.00|
612-00001 Delin (Ty I)                     30.000 EACH|                         |      28.0000      840.00|
612-00003 Delin (Ty III)                    2.000 EACH|                         |      50.0000      100.00|
613-00200 2 In Elec Cond                  306.000 LF  |                         |      15.0000     4590.00|
614-80391 Rumble Strip (Grind)(Aspha     2670.000 LF  |                         |       0.4800     1281.60|
615-00030 Emb Prot Ty 3                     2.000 EACH|                         |     725.0000     1450.00|
618-01994 Prestress Conc Box (Depth      5064.000 SF  |                         |     140.0000   708960.00|
620-00002 Field Office (CL 2)               1.000 EACH|                         |    8500.0000     8500.00|
620-00012 Field Lab (CL 2)                  1.000 EACH|                         |    6200.0000     6200.00|
620-00020 Sanitary Facility                 1.000 EACH|                         |    1200.0000     1200.00|
624-24018 18 In Drainage Pipe (CL 4)       41.000 LF  |                         |      65.0000     2665.00|
625-00000 Const Surveying                   1.000 L S |                         |   10640.0000    10640.00|
626-00000 Mobilization                      1.000 L S |                         |  335500.0000   335500.00|
626-01000 Public Info Services              1.000 L S |                         |   10176.0000    10176.00|
627-00005 Epoxy Pvmt Mkg                   14.000 GAL |                         |     310.0000     4340.00|
627-00011 Pvmt Mkg Paint (Waterborne       25.000 GAL |                         |     105.0000     2625.00|
630-00000 Flagging                       3450.000 HOUR|                         |      23.0000    79350.00|
630-00007 Traf Ctrl Inspection             57.000 DAY |                         |     100.0000     5700.00|
630-00012 Traf Ctrl Mgmt                  115.000 DAY |                         |     600.0000    69000.00|
630-80001 Flash Beacon (Port)               2.000 EACH|                         |     500.0000     1000.00|
630-80335 Barricade (3 M-A) (Temp)          4.000 EACH|                         |      80.0000      320.00|
630-80336 Barricade (3 M-B) (Temp)          2.000 EACH|                         |     150.0000      300.00|
630-80341 Const Traf Sign (A)             110.000 EACH|                         |      55.0000     6050.00|
630-80342 Const Traf Sign (B)              32.000 EACH|                         |      65.0000     2080.00|
630-80344 Const Traf Sign (Spec)          196.000 SF  |                         |      10.0000     1960.00|
630-80355 Port Mesg Panel                   2.000 EACH|                         |    3500.0000     7000.00|
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 05/17/12
                                                                                                                   PAGE : 003 -14
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120517                CONTRACT ID : C18432-ALT                   COUNTIES : YUMA
     LETTING DATE : 05/17/12                REGION      : 4
     LETTING TIME : 10:00 AM

===========================================================================================================
                                                      |(  6 ) 232A              |(  7 ) 446T              |
                                                      |AMERICAN CIVIL CONSTRUCTO|DONDLINGER & SONS CONSTRU|
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|
------------------------------------------------------+-------------------------+-------------------------+
630-80360 Drum Channel Dev                 30.000 EACH|                         |      40.0000     1200.00|
630-80363 Drum Channel Dev (Light) (        2.000 EACH|                         |     100.0000      200.00|
630-80364 Drum Channel Dev (Light) (        6.000 EACH|                         |     100.0000      600.00|
630-80370 Conc Barrier (Temp)             520.000 LF  |                         |     150.0000    78000.00|
630-80380 Traffic Cone                     40.000 EACH|                         |      10.0000      400.00|
630-85010 Impact Atten (Temp)               2.000 EACH|                         |   18000.0000    36000.00|
                                                      |                         |                         |
SECTION TOTALS                                        |       $                 |       $     3,540,127.02|
------------------------------------------------------+-------------------------+-------------------------+
SECTION 0002   BID ITEMS                              |                         |                         |
                                                      |                         |                         |
202-00090 Rem Delineator                   11.000 EACH|      12.0000      132.00|                         |
202-00220 Rem Asphalt Mat                4728.000 SY  |       4.0000    18912.00|                         |
202-00400 Rem Bridge                        1.000 EACH|  200000.0000   200000.00|                         |
202-00425 Rem Bridge Railing              188.000 LF  |       6.0000     1128.00|                         |
202-01130 Rem Gdrail Ty 3                 774.000 LF  |       2.0000     1548.00|                         |
202-01300 Rem End Anchorage                 4.000 EACH|     145.0000      580.00|                         |
203-00060 Emb Matl (CIP)                 5358.000 CY  |      16.0000    85728.00|                         |
203-01500 Blading                         100.000 HOUR|     140.0000    14000.00|                         |
203-01510 Backhoe                          40.000 HOUR|      80.0000     3200.00|                         |
203-01550 Dozing                           40.000 HOUR|     140.0000     5600.00|                         |
203-01597 Potholing                        20.000 HOUR|     165.0000     3300.00|                         |
206-00000 Str Excav                       415.000 CY  |      10.0000     4150.00|                         |
206-00070 Str Bkfl (CLSM)                 410.000 CY  |     180.0000    73800.00|                         |
206-00200 Str Bkfl (CL 2)                  86.000 CY  |      25.0000     2150.00|                         |
206-01781 Shoring (A 1)                     1.000 L S |   19000.0000    19000.00|                         |
206-01782 Shoring (A 2)                     1.000 L S |   19000.0000    19000.00|                         |
206-01783 Shoring (A 3)                     1.000 L S |    9000.0000     9000.00|                         |
206-01784 Shoring (A 4)                     1.000 L S |    9000.0000     9000.00|                         |
206-01785 Shoring (A 5)                     1.000 L S |   35000.0000    35000.00|                         |
207-00210 Stockpile Topsoil               850.000 CY  |       4.0000     3400.00|                         |
208-00002 Erosion Log (12 In)            1000.000 LF  |       4.0000     4000.00|                         |
208-00009 Erosion Log (20 In)            2300.000 LF  |       5.5000    12650.00|                         |
208-00034 Gravel Bag                      500.000 LF  |       3.0000     1500.00|                         |
208-00045 Conc Washout Str                  3.000 EACH|     500.0000     1500.00|                         |
208-00070 Vehicle Tracking Pad              2.000 EACH|    3400.0000     6800.00|                         |
208-00103 Removal and Disposal of Se      180.000 HOUR|      25.0000     4500.00|                         |
208-00105 Removal and Disposal of Se      108.000 HOUR|      80.0000     8640.00|                         |
208-00106 Sweeping (Sediment Removal       36.000 HOUR|     175.0000     6300.00|                         |
208-00107 Rem Trash                        72.000 HOUR|      25.0000     1800.00|                         |
208-00206 Erosion Control Supervisor      180.000 DAY |      80.0000    14400.00|                         |
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                                                        TABULATION OF BIDS

     LETTING NO.  : 20120517                CONTRACT ID : C18432-ALT                   COUNTIES : YUMA
     LETTING DATE : 05/17/12                REGION      : 4
     LETTING TIME : 10:00 AM

===========================================================================================================
                                                      |(  6 ) 232A              |(  7 ) 446T              |
                                                      |AMERICAN CIVIL CONSTRUCTO|DONDLINGER & SONS CONSTRU|
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|
------------------------------------------------------+-------------------------+-------------------------+
212-00006 Seeding (Native)                  1.700 ACRE|     650.0000     1105.00|                         |
212-00032 Soil Conditioning                 1.700 ACRE|    3000.0000     5100.00|                         |
213-00002 Mulching (Weed Free Hay)          1.000 ACRE|     775.0000      775.00|                         |
213-00012 Spray-on Mulch Blanket            3.500 ACRE|    4500.0000    15750.00|                         |
213-00061 Mulch Tackifier                 200.000 LB  |       2.5000      500.00|                         |
216-00201 Soil Reten Blanket (S-C)(B     3800.000 SY  |       2.2500     8550.00|                         |
240-00010 Rem of Nests                     40.000 HOUR|      25.0000     1000.00|                         |
240-00020 Netting                         566.000 SY  |       5.0000     2830.00|                         |
304-06000 ABC (CL 6)                     3127.000 TON |      27.0000    84429.00|                         |
403-00720 HMA (Patching) (Asph)            50.000 TON |     180.0000     9000.00|                         |
403-33741 HMA (Gr S) (75) (PG 64-22)     2351.000 TON |     110.0000   258610.00|                         |
420-00132 Geotextile (Separator) (CL     1736.000 SY  |       2.5000     4340.00|                         |
503-00030 Drilled Caisson (30 In)         370.000 LF  |     190.0000    70300.00|                         |
506-00010 Riprap (Special)                212.000 CY  |     150.0000    31800.00|                         |
506-00209 Riprap (9 In)                     3.000 CY  |     150.0000      450.00|                         |
506-01100 Conc Block Revetment            555.000 SY  |     155.0000    86025.00|                         |
512-00101 Bearing Device (Type I)          14.000 EACH|    1400.0000    19600.00|                         |
515-00120 Waterproofing (Membrane)        569.000 SY  |      16.0000     9104.00|                         |
601-03040 Conc CL D (Bridge)              225.000 CY  |     775.0000   174375.00|                         |
602-00020 Reinf Steel (Epoxy)           35600.000 LB  |       1.0000    35600.00|                         |
606-00301 Gdrail Ty 3 (6-3)               550.000 LF  |      16.0000     8800.00|                         |
606-01370 Transition Ty 3G                  4.000 EACH|    1200.0000     4800.00|                         |
606-02005 End Anchor (Flared)               4.000 EACH|    1500.0000     6000.00|                         |
606-11030 Brdg Rail Ty 10M                256.000 LF  |     175.0000    44800.00|                         |
607-11525 Fence (Plastic)                 500.000 LF  |       3.0000     1500.00|                         |
609-60011 Curb Ty 6 M                     108.000 LF  |       7.0000      756.00|                         |
612-00001 Delin (Ty I)                     30.000 EACH|      33.0000      990.00|                         |
612-00003 Delin (Ty III)                    2.000 EACH|      55.0000      110.00|                         |
613-00200 2 In Elec Cond                  306.000 LF  |      18.0000     5508.00|                         |
614-80391 Rumble Strip (Grind)(Aspha     2670.000 LF  |       3.0000     8010.00|                         |
615-00030 Emb Prot Ty 3                     2.000 EACH|     350.0000      700.00|                         |
618-01994 Prestress Conc Box (Depth      5064.000 SF  |      54.0000   273456.00|                         |
618-30000 Move Concrete Bridge              1.000 L S |  420000.0000   420000.00|                         |
620-00002 Field Office (CL 2)               1.000 EACH|   10000.0000    10000.00|                         |
620-00012 Field Lab (CL 2)                  1.000 EACH|   10000.0000    10000.00|                         |
620-00020 Sanitary Facility                 1.000 EACH|     800.0000      800.00|                         |
624-24018 18 In Drainage Pipe (CL 4)       41.000 LF  |      80.0000     3280.00|                         |
625-00000 Const Surveying                   1.000 L S |   16000.0000    16000.00|                         |
626-00000 Mobilization                      1.000 L S |  585000.0000   585000.00|                         |
626-01000 Public Info Services              1.000 L S |    3500.0000     3500.00|                         |
627-00005 Epoxy Pvmt Mkg                   14.000 GAL |     600.0000     8400.00|                         |
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 05/17/12
                                                                                                                   PAGE : 003 -16
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120517                CONTRACT ID : C18432-ALT                   COUNTIES : YUMA
     LETTING DATE : 05/17/12                REGION      : 4
     LETTING TIME : 10:00 AM

===========================================================================================================
                                                      |(  6 ) 232A              |(  7 ) 446T              |
                                                      |AMERICAN CIVIL CONSTRUCTO|DONDLINGER & SONS CONSTRU|
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|
------------------------------------------------------+-------------------------+-------------------------+
627-00011 Pvmt Mkg Paint (Waterborne       25.000 GAL |     200.0000     5000.00|                         |
630-00000 Flagging                       3450.000 HOUR|      27.0000    93150.00|                         |
630-00007 Traf Ctrl Inspection             57.000 DAY |     120.0000     6840.00|                         |
630-00012 Traf Ctrl Mgmt                  115.000 DAY |     715.0000    82225.00|                         |
630-80001 Flash Beacon (Port)               2.000 EACH|     550.0000     1100.00|                         |
630-80335 Barricade (3 M-A) (Temp)          4.000 EACH|      95.0000      380.00|                         |
630-80336 Barricade (3 M-B) (Temp)          2.000 EACH|     180.0000      360.00|                         |
630-80341 Const Traf Sign (A)             110.000 EACH|      65.0000     7150.00|                         |
630-80342 Const Traf Sign (B)              32.000 EACH|      75.0000     2400.00|                         |
630-80344 Const Traf Sign (Spec)          196.000 SF  |      12.0000     2352.00|                         |
630-80355 Port Mesg Panel                   2.000 EACH|    4000.0000     8000.00|                         |
630-80360 Drum Channel Dev                 30.000 EACH|      45.0000     1350.00|                         |
630-80363 Drum Channel Dev (Light) (        2.000 EACH|     120.0000      240.00|                         |
630-80364 Drum Channel Dev (Light) (        6.000 EACH|     120.0000      720.00|                         |
630-80370 Conc Barrier (Temp)             520.000 LF  |      35.0000    18200.00|                         |
630-80380 Traffic Cone                     40.000 EACH|      12.0000      480.00|                         |
630-85010 Impact Atten (Temp)               2.000 EACH|    3500.0000     7000.00|                         |
                                                      |                         |                         |
SECTION TOTALS                                        |       $     3,039,318.00|       $                 |
------------------------------------------------------+-------------------------+-------------------------+
CONTRACT TOTALS  (section A)                          |       $     3,039,318.00|       $     3,540,127.02|
===========================================================================================================
COST PLUS TIME TOTALS  (section A + section B)        |       $     3,327,318.00|       $     3,924,127.02|
===========================================================================================================


