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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 05/29/12
                                                                                                                   PAGE : 002 -1
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120524                CONTRACT ID : C18862                       COUNTIES : WELD, REGION 4
     LETTING DATE : 05/24/12                REGION      : 4
     LETTING TIME : 10:00 AM              CONTRACT TIME :   90  WORK DAYS
                                                TERRAIN : ROLLING                    PROJECT(S) : NH0342-054

     CONTRACT DESCRIPTION :
     PROJECT NH 0342-054
     LOCATED ON US 34BEGINNING AT US 85 BYPASS AND EXTENDING
     APPROXIMATELY 2.0 MILES EAST.

     TYPE - FULL DEPTH RECLAMATION, EARTHWORK, 9" CONCRETE
     PAVEMENT, HMA, SIGNING, STRIPING SEEDING

   ------------------------------------------------------------------------------------------------------------------------------
                                                                                              TOTAL           % OF        % OF
   RANK  VENDOR         VENDOR NAME                                                            BID           LOW BID       EST
   ------------------------------------------------------------------------------------------------------------------------------
    0    -EST-          ENGINEER'S ESTIMATE                                            $     3,455,784.30   113.2399%   100.0000%
    1    1275A          CASTLE ROCK CONSTRUCTION COMPANY OF COLORADO, LLC              $     3,051,737.05   100.0000%    88.3081%
    2    854A           LAWSON CONSTRUCTION CO.                                        $     3,249,173.20   106.4696%    94.0213%
    3    065A           CONCRETE WORKS OF COLORADO INCORPORATED                        $     3,947,036.23   129.3374%   114.2154%
    4    090A           INTERSTATE HIGHWAY CONSTRUCTION                                $     3,992,582.12   130.8298%   115.5333%
    5    692A           NEW DESIGN CONSTRUCTION COMPANY                                $     4,053,297.60   132.8194%   117.2902%
    6    S4792          VILLALOBOS CONCRETE INC                                        $     4,805,080.98   157.4540%   139.0446%
====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 1275A             |(  2 ) 854A
                                                      |ENGINEER'S ESTIMATE      |CASTLE ROCK CONST. CO. OF|LAWSON CONSTRUCTION COMPA
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
SECTION 0001   BID ITEMS                              |                         |                         |
                                                      |                         |                         |
202-00010 Rem Tree                          1.000 EACH|     250.0000      250.00|    1315.0000     1315.00|    4500.0000     4500.00
202-00026 Rem S and D Pave                 16.000 SY  |      15.0000      240.00|      28.6500      458.40|      10.0000      160.00
202-00035 Rem Pipe                        160.000 LF  |      15.0000     2400.00|      15.2500     2440.00|      15.8000     2528.00
202-00210 Rem Conc Pavement                53.000 SY  |      15.0000      795.00|      23.7500     1258.75|      18.4000      975.20
202-00220 Rem Asphalt Mat                 959.000 SY  |       3.5000     3356.50|       4.5000     4315.50|      10.0000     9590.00
202-00240 Rem Asphalt Mat (Planing)      1627.000 SY  |       1.7000     2765.90|       5.9000     9599.30|       3.6500     5938.55
202-00250 Rem Pavement Marking           1300.000 SF  |       2.0000     2600.00|       2.7500     3575.00|       2.9000     3770.00
202-00810 Rem Ground Sign                  50.000 EACH|      93.0000     4650.00|      50.0000     2500.00|      50.0000     2500.00
202-00821 Rem Sign Panel                    1.000 EACH|      57.0000       57.00|     150.0000      150.00|     160.0000      160.00
203-00060 Emb Matl (CIP)                13167.000 CY  |       8.0000   105336.00|       4.5500    59909.85|       3.2500    42792.75
203-01500 Blading                          80.000 HOUR|     120.0000     9600.00|     145.0000    11600.00|     140.0000    11200.00
203-01597 Potholing                         8.000 HOUR|     170.0000     1360.00|     220.0000     1760.00|     325.0000     2600.00
206-00065 Str Bkfl (Flow-Fill)             65.400 CY  |     125.0000     8175.00|      87.0000     5689.80|      73.0000     4774.20
208-00002 Erosion Log (12 In)            1800.000 LF  |       4.0000     7200.00|       4.0000     7200.00|       7.0000    12600.00
208-00034 Gravel Bag                      600.000 LF  |       8.0000     4800.00|       6.5000     3900.00|      13.2000     7920.00
208-00045 Conc Washout Str                  6.000 EACH|     700.0000     4200.00|     575.0000     3450.00|    1300.0000     7800.00
208-00070 Vehicle Tracking Pad              1.000 EACH|    1300.0000     1300.00|    2150.0000     2150.00|    2100.0000     2100.00
208-00103 Removal and Disposal of Se       90.000 HOUR|      35.0000     3150.00|      33.5000     3015.00|      60.0000     5400.00
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 05/29/12
                                                                                                                   PAGE : 002 -2
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120524                CONTRACT ID : C18862                       COUNTIES : WELD, REGION 4
     LETTING DATE : 05/24/12                REGION      : 4
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 1275A             |(  2 ) 854A
                                                      |ENGINEER'S ESTIMATE      |CASTLE ROCK CONST. CO. OF|LAWSON CONSTRUCTION COMPA
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
208-00105 Removal and Disposal of Se       45.000 HOUR|      75.0000     3375.00|      90.0000     4050.00|      90.0000     4050.00
208-00106 Sweeping (Sediment Removal       36.000 HOUR|     110.0000     3960.00|      75.0000     2700.00|     125.0000     4500.00
208-00107 Rem Trash                        36.000 HOUR|      38.0000     1368.00|      60.0000     2160.00|      55.0000     1980.00
208-00206 Erosion Control Supervisor       90.000 DAY |      95.0000     8550.00|     120.0000    10800.00|     380.0000    34200.00
210-00815 Res Sign Panel                    2.000 EACH|      70.0000      140.00|     200.0000      400.00|     210.0000      420.00
210-01130 Res Gdrail Ty 3                1124.000 LF  |       7.0000     7868.00|      10.3500    11633.40|      11.0000    12364.00
210-01180 Reset Guardrail (Special)      1124.000 LF  |       8.0000     8992.00|       4.5500     5114.20|       4.8000     5395.20
212-00006 Seeding (Native)                 16.000 ACRE|     800.0000    12800.00|     415.0000     6640.00|     450.0000     7200.00
213-00002 Mulching (Weed Free Hay)         24.000 ACRE|     375.0000     9000.00|     545.0000    13080.00|     325.0000     7800.00
213-00012 Spray-on Mulch Blanket            5.000 ACRE|    3100.0000    15500.00|    2850.0000    14250.00|    3300.0000    16500.00
213-00061 Mulch Tackifier                4800.000 LB  |       3.0000    14400.00|       2.2500    10800.00|       2.1000    10080.00
216-00201 Soil Reten Blanket (S-C)(B      400.000 SY  |       1.7500      700.00|       2.0000      800.00|       1.9000      760.00
304-06007 ABC (CL 6)                       80.000 CY  |      20.0000     1600.00|      41.4000     3312.00|      24.0000     1920.00
306-01000 Reconditioning                  959.000 SY  |       5.0000     4795.00|       1.2000     1150.80|       2.0000     1918.00
310-00608 Full Depth Reclam. of HMA     74341.000 SY  |       2.2000   163550.20|       1.9500   144964.95|       2.1000   156116.10
310-00610 Full Depth Reclam. of HMA      1810.000 SY  |       2.9000     5249.00|       5.6500    10226.50|       3.5000     6335.00
403-00720 HMA (Patching) (Asph)           250.000 TON |     150.0000    37500.00|      95.0000    23750.00|     108.0000    27000.00
403-34741 HMA (Gr SX) (75) (PG 64-22     1495.000 TON |      75.0000   112125.00|      72.0000   107640.00|      75.0000   112125.00
412-00900 Conc Pvmt (9 In)              76151.000 SY  |      28.0000  2132228.00|      23.6500  1800971.15|      25.8000  1964695.80
507-00100 Conc S and D Pave (Reinf)         1.700 CY  |     430.0000      731.00|    1100.0000     1870.00|     450.0000      765.00
518-00010 Rdwy Compress Joint Sealer      168.000 LF  |      65.0000    10920.00|      52.5000     8820.00|      90.0000    15120.00
601-05016 Conc CL P                       228.000 CY  |     300.0000    68400.00|     125.7000    28659.60|     180.0000    41040.00
602-00020 Reinf Steel (Epoxy)           18780.000 LB  |       1.0000    18780.00|       1.1000    20658.00|       1.9000    35682.00
607-00005 End Post                          4.000 EACH|     200.0000      800.00|     318.0000     1272.00|     195.0000      780.00
607-00010 Corner and Line Br Post          16.000 EACH|     275.0000     4400.00|     529.0000     8464.00|     190.0000     3040.00
607-11350 Fence Deer                     4928.000 LF  |      10.0000    49280.00|       7.5000    36960.00|      10.0000    49280.00
612-00101 Delin (Drv Conc Inst) (Ty        86.000 EACH|      75.0000     6450.00|      73.0000     6278.00|      78.0000     6708.00
612-00102 Delin (Drv Conc Inst) (Ty        64.000 EACH|      80.0000     5120.00|      75.0000     4800.00|      79.0000     5056.00
612-00103 Delin (Drv Conc Inst) (Ty        22.000 EACH|      90.0000     1980.00|      80.0000     1760.00|      85.0000     1870.00
612-00104 Delin (Drv Conc Inst) (Ty        10.000 EACH|      35.0000      350.00|      30.0000      300.00|      31.5000      315.00
612-00105 Delin (Drv Conc Inst) (Ty        10.000 EACH|      35.0000      350.00|      34.0000      340.00|      35.8000      358.00
612-00106 Delin (Drv Conc Inst) (Ty         5.000 EACH|      35.0000      175.00|      37.0000      185.00|      39.0000      195.00
614-00011 Sign Panel (CL I)               179.000 SF  |      18.0000     3222.00|      18.0000     3222.00|      19.0000     3401.00
614-00012 Sign Panel (CL II)              208.000 SF  |      26.0000     5408.00|      21.0000     4368.00|      22.0000     4576.00
614-00013 Sign Panel (CL III)              58.000 SF  |      20.0000     1160.00|      25.0000     1450.00|      26.0000     1508.00
614-01512 Steel Sign Supp (2-In Rd)(      146.000 LF  |       9.0000     1314.00|      19.0000     2774.00|      20.0000     2920.00
614-01522 Steel Sign Supp (2-In Rd)(       13.000 EACH|      48.0000      624.00|      48.0000      624.00|      50.0000      650.00
614-01575 Steel Sign Supp (2-1/2 In       228.000 LF  |      18.0000     4104.00|      22.0000     5016.00|      23.0000     5244.00
614-01578 Steel Sign Supp (2-1/2 In        20.000 EACH|     210.0000     4200.00|     250.0000     5000.00|     260.0000     5200.00
614-01585 Steel Sign Supp (2-1/2 In       218.000 LF  |      17.0000     3706.00|      28.0000     6104.00|      30.0000     6540.00
614-01588 Steel Sign Supp (2-1/2 In        19.000 EACH|     243.0000     4617.00|     275.0000     5225.00|     290.0000     5510.00
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 05/29/12
                                                                                                                   PAGE : 002 -3
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120524                CONTRACT ID : C18862                       COUNTIES : WELD, REGION 4
     LETTING DATE : 05/24/12                REGION      : 4
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 1275A             |(  2 ) 854A
                                                      |ENGINEER'S ESTIMATE      |CASTLE ROCK CONST. CO. OF|LAWSON CONSTRUCTION COMPA
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
614-80385 Rumble Strip                  27510.000 LF  |       0.2200     6052.20|       0.1000     2751.00|       0.1000     2751.00
616-00180 18 In Conc Siphon Pipe          160.000 LF  |      70.0000    11200.00|     113.5000    18160.00|      85.0000    13600.00
620-00002 Field Office (CL 2)               1.000 EACH|   12000.0000    12000.00|    9000.0000     9000.00|   16000.0000    16000.00
620-00012 Field Lab (CL 2)                  1.000 EACH|   12000.0000    12000.00|    6400.0000     6400.00|   14000.0000    14000.00
620-00020 Sanitary Facility                 2.000 EACH|    1200.0000     2400.00|     725.0000     1450.00|     600.0000     1200.00
621-00450 Detour Pvmt                    1286.000 SY  |      32.0000    41152.00|      35.8500    46103.10|      31.0000    39866.00
625-00000 Const Surveying                   1.000 L S |   40000.0000    40000.00|   21600.0000    21600.00|   20000.0000    20000.00
626-00000 Mobilization                      1.000 L S |  200000.0000   200000.00|  280000.0000   280000.00|  224000.0000   224000.00
626-01000 Public Info Services              1.000 L S |    2000.0000     2000.00|   10620.0000    10620.00|   11000.0000    11000.00
627-00001 Pvmt Mkg Paint                  516.000 GAL |      30.0000    15480.00|      35.0000    18060.00|      37.0000    19092.00
627-00005 Epoxy Pvmt Mkg                  172.000 GAL |      75.0000    12900.00|      65.0000    11180.00|      67.5000    11610.00
627-30405 Preform Thermoplastic Pvmt      298.500 SF  |      15.0000     4477.50|      15.5000     4626.75|      16.4000     4895.40
627-30410 Preform Thermoplastic Pvmt       48.000 SF  |      12.0000      576.00|      20.2500      972.00|      21.0000     1008.00
630-00000 Flagging                       2000.000 HOUR|      22.0000    44000.00|      22.0000    44000.00|      22.0000    44000.00
630-00007 Traf Ctrl Inspection             45.000 DAY |     100.0000     4500.00|      75.0000     3375.00|      76.0000     3420.00
630-00012 Traf Ctrl Mgmt                   90.000 DAY |     550.0000    49500.00|     500.0000    45000.00|     510.0000    45900.00
630-80002 Flash Beacon (Solar)              4.000 EACH|     750.0000     3000.00|     400.0000     1600.00|     500.0000     2000.00
630-80335 Barricade (3 M-A) (Temp)          6.000 EACH|      90.0000      540.00|      50.0000      300.00|      60.0000      360.00
630-80338 Barricade (3 M-D) (Temp)          2.000 EACH|     125.0000      250.00|     200.0000      400.00|     205.0000      410.00
630-80341 Const Traf Sign (A)              16.000 EACH|      50.0000      800.00|      35.0000      560.00|      39.0000      624.00
630-80342 Const Traf Sign (B)              98.000 EACH|      60.0000     5880.00|      50.0000     4900.00|      52.0000     5096.00
630-80343 Const Traf Sign (C)              13.000 EACH|      70.0000      910.00|      60.0000      780.00|      61.0000      793.00
630-80355 Port Mesg Panel                   4.000 EACH|    4000.0000    16000.00|    3000.0000    12000.00|    3500.0000    14000.00
630-80358 Flash Arrow Panel (C Ty)          2.000 EACH|     750.0000     1500.00|     700.0000     1400.00|     725.0000     1450.00
630-80360 Drum Channel Dev                100.000 EACH|      33.0000     3300.00|      20.0000     2000.00|      25.0000     2500.00
630-80363 Drum Channel Dev (Light) (        6.000 EACH|      40.0000      240.00|      60.0000      360.00|      62.0000      372.00
630-80370 Conc Barrier (Temp)             580.000 LF  |      25.0000    14500.00|      27.0000    15660.00|      20.0000    11600.00
630-80380 Traffic Cone                    300.000 EACH|       7.0000     2100.00|       7.0000     2100.00|       8.0000     2400.00
630-80391 Channel Dev (Fixed)             200.000 EACH|      40.0000     8000.00|      30.0000     6000.00|      32.0000     6400.00
630-85006 Impact Atten (Sand Fill) (        5.000 EACH|    2900.0000    14500.00|    2500.0000    12500.00|    3000.0000    15000.00
630-85040 Impact Atten (T-M-A) (Temp        2.000 EACH|   12000.0000    24000.00|    7500.0000    15000.00|    7700.0000    15400.00
                                                      |                         |                         |
SECTION TOTALS                                        |       $     3,455,784.30|       $     3,051,737.05|       $     3,249,173.20
------------------------------------------------------+-------------------------+-------------------------+-------------------------
CONTRACT TOTALS                                       |       $     3,455,784.30|       $     3,051,737.05|       $     3,249,173.20
====================================================================================================================================
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 05/29/12
                                                                                                                   PAGE : 002 -4
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120524                CONTRACT ID : C18862                       COUNTIES : WELD, REGION 4
     LETTING DATE : 05/24/12                REGION      : 4
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  3 ) 065A              |(  4 ) 090A              |(  5 ) 692A
                                                      |CONCRETE WORKS OF COLORAD|INTERSTATE HIGHWAY CONSTR|NEW DESIGN CONSTRUCTION C
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
SECTION 0001   BID ITEMS                              |                         |                         |
                                                      |                         |                         |
202-00010 Rem Tree                          1.000 EACH|     512.0000      512.00|     299.9600      299.96|     266.0000      266.00
202-00026 Rem S and D Pave                 16.000 SY  |      14.0000      224.00|       6.5000      104.00|      10.0000      160.00
202-00035 Rem Pipe                        160.000 LF  |      19.5000     3120.00|      15.2200     2435.20|      23.5000     3760.00
202-00210 Rem Conc Pavement                53.000 SY  |      12.5000      662.50|       9.5000      503.50|       6.0000      318.00
202-00220 Rem Asphalt Mat                 959.000 SY  |       8.7000     8343.30|       3.4500     3308.55|       5.0000     4795.00
202-00240 Rem Asphalt Mat (Planing)      1627.000 SY  |       4.5500     7402.85|       3.5300     5743.31|       3.5000     5694.50
202-00250 Rem Pavement Marking           1300.000 SF  |       2.9000     3770.00|       2.7500     3575.00|       4.5000     5850.00
202-00810 Rem Ground Sign                  50.000 EACH|      52.5000     2625.00|      51.2400     2562.00|      90.5000     4525.00
202-00821 Rem Sign Panel                    1.000 EACH|     158.0000      158.00|      51.2400       51.24|     238.5000      238.50
203-00060 Emb Matl (CIP)                13167.000 CY  |       5.1000    67151.70|      12.6700   166825.89|       7.0000    92169.00
203-01500 Blading                          80.000 HOUR|     129.0000    10320.00|     282.6900    22615.20|     116.5000     9320.00
203-01597 Potholing                         8.000 HOUR|     237.0000     1896.00|     400.3900     3203.12|     245.0000     1960.00
206-00065 Str Bkfl (Flow-Fill)             65.400 CY  |      88.0000     5755.20|      71.0400     4646.02|      89.0000     5820.60
208-00002 Erosion Log (12 In)            1800.000 LF  |       2.8000     5040.00|       3.6000     6480.00|       6.5000    11700.00
208-00034 Gravel Bag                      600.000 LF  |       6.8500     4110.00|       6.6900     4014.00|       9.0000     5400.00
208-00045 Conc Washout Str                  6.000 EACH|     683.0000     4098.00|    1249.8300     7498.98|    1090.0000     6540.00
208-00070 Vehicle Tracking Pad              1.000 EACH|    1470.0000     1470.00|    1499.8000     1499.80|    1250.5000     1250.50
208-00103 Removal and Disposal of Se       90.000 HOUR|      47.5000     4275.00|     257.3900    23165.10|      61.5000     5535.00
208-00105 Removal and Disposal of Se       45.000 HOUR|      68.5000     3082.50|      44.1200     1985.40|      89.0000     4005.00
208-00106 Sweeping (Sediment Removal       36.000 HOUR|      89.5000     3222.00|     124.9800     4499.28|     211.5000     7614.00
208-00107 Rem Trash                        36.000 HOUR|      47.5000     1710.00|      35.0000     1260.00|     111.0000     3996.00
208-00206 Erosion Control Supervisor       90.000 DAY |     105.0000     9450.00|      92.4900     8324.10|     101.0000     9090.00
210-00815 Res Sign Panel                    2.000 EACH|     210.0000      420.00|      51.2400      102.48|     218.5000      437.00
210-01130 Res Gdrail Ty 3                1124.000 LF  |      14.0000    15736.00|      11.0900    12465.16|      11.5000    12926.00
210-01180 Reset Guardrail (Special)      1124.000 LF  |       4.8000     5395.20|       4.8700     5473.88|       5.0000     5620.00
212-00006 Seeding (Native)                 16.000 ACRE|    2900.0000    46400.00|     433.4400     6935.04|     466.0000     7456.00
213-00002 Mulching (Weed Free Hay)         24.000 ACRE|     644.0000    15456.00|     316.1600     7587.84|     338.5000     8124.00
213-00012 Spray-on Mulch Blanket            5.000 ACRE|    3150.0000    15750.00|    3212.5700    16062.85|    3200.0000    16000.00
213-00061 Mulch Tackifier                4800.000 LB  |       2.3500    11280.00|       2.0400     9792.00|       2.6000    12480.00
216-00201 Soil Reten Blanket (S-C)(B      400.000 SY  |       1.7500      700.00|       1.8400      736.00|       2.2500      900.00
304-06007 ABC (CL 6)                       80.000 CY  |      32.5000     2600.00|      35.0000     2800.00|      32.0000     2560.00
306-01000 Reconditioning                  959.000 SY  |       2.2500     2157.75|       6.0000     5754.00|       2.5000     2397.50
310-00608 Full Depth Reclam. of HMA     74341.000 SY  |       0.8900    66163.49|       4.5700   339738.37|       2.5000   185852.50
310-00610 Full Depth Reclam. of HMA      1810.000 SY  |       2.6000     4706.00|       6.4200    11620.20|       4.2500     7692.50
403-00720 HMA (Patching) (Asph)           250.000 TON |     135.0000    33750.00|     135.3100    33827.50|     104.0000    26000.00
403-34741 HMA (Gr SX) (75) (PG 64-22     1495.000 TON |      86.0000   128570.00|      86.6800   129586.60|      78.5000   117357.50
412-00900 Conc Pvmt (9 In)              76151.000 SY  |      35.2900  2687368.79|      29.9800  2283006.98|      34.5000  2627209.50
507-00100 Conc S and D Pave (Reinf)         1.700 CY  |     581.0000      987.70|     299.9600      509.93|     720.0000     1224.00
518-00010 Rdwy Compress Joint Sealer      168.000 LF  |      79.0000    13272.00|     154.4100    25940.88|      71.0000    11928.00
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 05/29/12
                                                                                                                   PAGE : 002 -5
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120524                CONTRACT ID : C18862                       COUNTIES : WELD, REGION 4
     LETTING DATE : 05/24/12                REGION      : 4
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  3 ) 065A              |(  4 ) 090A              |(  5 ) 692A
                                                      |CONCRETE WORKS OF COLORAD|INTERSTATE HIGHWAY CONSTR|NEW DESIGN CONSTRUCTION C
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
601-05016 Conc CL P                       228.000 CY  |     234.0000    53352.00|     273.9000    62449.20|     275.0000    62700.00
602-00020 Reinf Steel (Epoxy)           18780.000 LB  |       1.1000    20658.00|       0.8500    15963.00|       1.4000    26292.00
607-00005 End Post                          4.000 EACH|     473.0000     1892.00|     180.2300      720.92|     464.5000     1858.00
607-00010 Corner and Line Br Post          16.000 EACH|     547.0000     8752.00|     257.4700     4119.52|     530.0000     8480.00
607-11350 Fence Deer                     4928.000 LF  |      10.7500    52976.00|       9.5300    46963.84|      16.5000    81312.00
612-00101 Delin (Drv Conc Inst) (Ty        86.000 EACH|      77.0000     6622.00|      61.4900     5288.14|      79.5000     6837.00
612-00102 Delin (Drv Conc Inst) (Ty        64.000 EACH|      79.0000     5056.00|      62.5200     4001.28|      82.0000     5248.00
612-00103 Delin (Drv Conc Inst) (Ty        22.000 EACH|      84.0000     1848.00|      63.5400     1397.88|      87.5000     1925.00
612-00104 Delin (Drv Conc Inst) (Ty        10.000 EACH|      31.5000      315.00|      40.9900      409.90|      33.0000      330.00
612-00105 Delin (Drv Conc Inst) (Ty        10.000 EACH|      36.0000      360.00|      42.0200      420.20|      37.0000      370.00
612-00106 Delin (Drv Conc Inst) (Ty         5.000 EACH|      39.0000      195.00|      43.0400      215.20|      40.5000      202.50
614-00011 Sign Panel (CL I)               179.000 SF  |      19.0000     3401.00|      14.8600     2659.94|      19.5000     3490.50
614-00012 Sign Panel (CL II)              208.000 SF  |      22.0000     4576.00|      22.5500     4690.40|      23.0000     4784.00
614-00013 Sign Panel (CL III)              58.000 SF  |      26.5000     1537.00|      23.5700     1367.06|      27.5000     1595.00
614-01512 Steel Sign Supp (2-In Rd)(      146.000 LF  |      20.0000     2920.00|       8.2000     1197.20|      21.0000     3066.00
614-01522 Steel Sign Supp (2-In Rd)(       13.000 EACH|      51.5000      669.50|      35.8700      466.31|      52.5000      682.50
614-01575 Steel Sign Supp (2-1/2 In       228.000 LF  |      23.0000     5244.00|      14.8600     3388.08|      24.0000     5472.00
614-01578 Steel Sign Supp (2-1/2 In        20.000 EACH|     263.0000     5260.00|     179.3500     3587.00|     273.0000     5460.00
614-01585 Steel Sign Supp (2-1/2 In       218.000 LF  |      29.5000     6431.00|      18.9600     4133.28|      30.5000     6649.00
614-01588 Steel Sign Supp (2-1/2 In        19.000 EACH|     289.0000     5491.00|     179.3500     3407.65|     300.5000     5709.50
614-80385 Rumble Strip                  27510.000 LF  |       0.1500     4126.50|       0.2000     5502.00|       0.2000     5502.00
616-00180 18 In Conc Siphon Pipe          160.000 LF  |      66.0000    10560.00|      60.8900     9742.40|     106.5000    17040.00
620-00002 Field Office (CL 2)               1.000 EACH|   15000.0000    15000.00|   24996.6400    24996.64|   24971.0000    24971.00
620-00012 Field Lab (CL 2)                  1.000 EACH|   17100.0000    17100.00|   14997.9800    14997.98|    6800.0000     6800.00
620-00020 Sanitary Facility                 2.000 EACH|     578.0000     1156.00|    1499.8000     2999.60|    1700.0000     3400.00
621-00450 Detour Pvmt                    1286.000 SY  |      36.5000    46939.00|      39.8000    51182.80|      34.5000    44367.00
625-00000 Const Surveying                   1.000 L S |   36400.0000    36400.00|   39994.6300    39994.63|   46973.0000    46973.00
626-00000 Mobilization                      1.000 L S |  205000.0000   205000.00|  288587.3400   288587.34|  181000.0000   181000.00
626-01000 Public Info Services              1.000 L S |   16800.0000    16800.00|    7498.9900     7498.99|   11601.0000    11601.00
627-00001 Pvmt Mkg Paint                  516.000 GAL |      39.0000    20124.00|      35.0000    18060.00|      66.5000    34314.00
627-00005 Epoxy Pvmt Mkg                  172.000 GAL |      68.5000    11782.00|      64.9900    11178.28|      60.0000    10320.00
627-30405 Preform Thermoplastic Pvmt      298.500 SF  |      16.5000     4925.25|      15.5000     4626.75|      11.0000     3283.50
627-30410 Preform Thermoplastic Pvmt       48.000 SF  |      21.5000     1032.00|      20.2500      972.00|       8.5000      408.00
630-00000 Flagging                       2000.000 HOUR|      23.0000    46000.00|      22.2200    44440.00|      24.0000    48000.00
630-00007 Traf Ctrl Inspection             45.000 DAY |      79.0000     3555.00|      75.7400     3408.30|      82.0000     3690.00
630-00012 Traf Ctrl Mgmt                   90.000 DAY |     526.0000    47340.00|     504.9300    45443.70|     546.0000    49140.00
630-80002 Flash Beacon (Solar)              4.000 EACH|     421.0000     1684.00|     403.9500     1615.80|     437.0000     1748.00
630-80335 Barricade (3 M-A) (Temp)          6.000 EACH|      52.5000      315.00|      50.4900      302.94|      54.5000      327.00
630-80338 Barricade (3 M-D) (Temp)          2.000 EACH|     210.0000      420.00|     201.9700      403.94|     218.5000      437.00
630-80341 Const Traf Sign (A)              16.000 EACH|      37.0000      592.00|      35.3500      565.60|      38.0000      608.00
630-80342 Const Traf Sign (B)              98.000 EACH|      52.5000     5145.00|      50.4900     4948.02|      54.5000     5341.00
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 05/29/12
                                                                                                                   PAGE : 002 -6
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120524                CONTRACT ID : C18862                       COUNTIES : WELD, REGION 4
     LETTING DATE : 05/24/12                REGION      : 4
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  3 ) 065A              |(  4 ) 090A              |(  5 ) 692A
                                                      |CONCRETE WORKS OF COLORAD|INTERSTATE HIGHWAY CONSTR|NEW DESIGN CONSTRUCTION C
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
630-80343 Const Traf Sign (C)              13.000 EACH|      63.0000      819.00|      60.5900      787.67|      65.5000      851.50
630-80355 Port Mesg Panel                   4.000 EACH|    3150.0000    12600.00|    3029.5900    12118.36|    3277.0000    13108.00
630-80358 Flash Arrow Panel (C Ty)          2.000 EACH|     736.0000     1472.00|     706.9100     1413.82|     764.5000     1529.00
630-80360 Drum Channel Dev                100.000 EACH|      21.0000     2100.00|      20.2000     2020.00|      22.0000     2200.00
630-80363 Drum Channel Dev (Light) (        6.000 EACH|      63.0000      378.00|      60.5900      363.54|      65.5000      393.00
630-80370 Conc Barrier (Temp)             580.000 LF  |      16.5000     9570.00|      43.2300    25073.40|      49.0000    28420.00
630-80380 Traffic Cone                    300.000 EACH|       7.3500     2205.00|       7.0700     2121.00|       7.5000     2250.00
630-80391 Channel Dev (Fixed)             200.000 EACH|      31.5000     6300.00|      30.3000     6060.00|      33.0000     6600.00
630-85006 Impact Atten (Sand Fill) (        5.000 EACH|    2630.0000    13150.00|    2524.6600    12623.30|    2731.0000    13655.00
630-85040 Impact Atten (T-M-A) (Temp        2.000 EACH|    7890.0000    15780.00|    7573.9800    15147.96|    8193.0000    16386.00
                                                      |                         |                         |
SECTION TOTALS                                        |       $     3,947,036.23|       $     3,992,582.12|       $     4,053,297.60
------------------------------------------------------+-------------------------+-------------------------+-------------------------
CONTRACT TOTALS                                       |       $     3,947,036.23|       $     3,992,582.12|       $     4,053,297.60
====================================================================================================================================



�

                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 05/29/12
                                                                                                                   PAGE : 002 -7
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120524                CONTRACT ID : C18862                       COUNTIES : WELD, REGION 4
     LETTING DATE : 05/24/12                REGION      : 4
     LETTING TIME : 10:00 AM

=================================================================================
                                                      |(  6 ) S4792             |
                                                      |VILLALOBOS CONCRETE INC. |
                                                      |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|
------------------------------------------------------+-------------------------+
SECTION 0001   BID ITEMS                              |                         |
                                                      |                         |
202-00010 Rem Tree                          1.000 EACH|     800.0000      800.00|
202-00026 Rem S and D Pave                 16.000 SY  |     120.6500     1930.40|
202-00035 Rem Pipe                        160.000 LF  |      29.9500     4792.00|
202-00210 Rem Conc Pavement                53.000 SY  |      16.1500      855.95|
202-00220 Rem Asphalt Mat                 959.000 SY  |       8.2500     7911.75|
202-00240 Rem Asphalt Mat (Planing)      1627.000 SY  |       2.8500     4636.95|
202-00250 Rem Pavement Marking           1300.000 SF  |       3.0500     3965.00|
202-00810 Rem Ground Sign                  50.000 EACH|     101.6500     5082.50|
202-00821 Rem Sign Panel                    1.000 EACH|      78.8500       78.85|
203-00060 Emb Matl (CIP)                13167.000 CY  |       8.7500   115211.25|
203-01500 Blading                          80.000 HOUR|     150.0000    12000.00|
203-01597 Potholing                         8.000 HOUR|      61.9000      495.20|
206-00065 Str Bkfl (Flow-Fill)             65.400 CY  |      77.0000     5035.80|
208-00002 Erosion Log (12 In)            1800.000 LF  |       3.7000     6660.00|
208-00034 Gravel Bag                      600.000 LF  |       4.9500     2970.00|
208-00045 Conc Washout Str                  6.000 EACH|    1500.0000     9000.00|
208-00070 Vehicle Tracking Pad              1.000 EACH|    2364.5500     2364.55|
208-00103 Removal and Disposal of Se       90.000 HOUR|      38.5000     3465.00|
208-00105 Removal and Disposal of Se       45.000 HOUR|      82.5000     3712.50|
208-00106 Sweeping (Sediment Removal       36.000 HOUR|     164.9500     5938.20|
208-00107 Rem Trash                        36.000 HOUR|      83.7000     3013.20|
208-00206 Erosion Control Supervisor       90.000 DAY |      99.0000     8910.00|
210-00815 Res Sign Panel                    2.000 EACH|      55.0000      110.00|
210-01130 Res Gdrail Ty 3                1124.000 LF  |      11.4000    12813.60|
210-01180 Reset Guardrail (Special)      1124.000 LF  |       5.0000     5620.00|
212-00006 Seeding (Native)                 16.000 ACRE|     384.9500     6159.20|
213-00002 Mulching (Weed Free Hay)         24.000 ACRE|     384.9500     9238.80|
213-00012 Spray-on Mulch Blanket            5.000 ACRE|    4179.2000    20896.00|
213-00061 Mulch Tackifier                4800.000 LB  |       3.0000    14400.00|
216-00201 Soil Reten Blanket (S-C)(B      400.000 SY  |       3.2500     1300.00|
304-06007 ABC (CL 6)                       80.000 CY  |      13.9000     1112.00|
306-01000 Reconditioning                  959.000 SY  |       4.1500     3979.85|
310-00608 Full Depth Reclam. of HMA     74341.000 SY  |       2.2500   167267.25|
310-00610 Full Depth Reclam. of HMA      1810.000 SY  |       3.2500     5882.50|
403-00720 HMA (Patching) (Asph)           250.000 TON |     180.2000    45050.00|
403-34741 HMA (Gr SX) (75) (PG 64-22     1495.000 TON |      84.7000   126626.50|
412-00900 Conc Pvmt (9 In)              76151.000 SY  |      42.0000  3198342.00|
507-00100 Conc S and D Pave (Reinf)         1.700 CY  |     600.0000     1020.00|
518-00010 Rdwy Compress Joint Sealer      168.000 LF  |       7.5000     1260.00|
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 05/29/12
                                                                                                                   PAGE : 002 -8
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120524                CONTRACT ID : C18862                       COUNTIES : WELD, REGION 4
     LETTING DATE : 05/24/12                REGION      : 4
     LETTING TIME : 10:00 AM

=================================================================================
                                                      |(  6 ) S4792             |
                                                      |VILLALOBOS CONCRETE INC. |
                                                      |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|
------------------------------------------------------+-------------------------+
601-05016 Conc CL P                       228.000 CY  |     105.0000    23940.00|
602-00020 Reinf Steel (Epoxy)           18780.000 LB  |       1.2500    23475.00|
607-00005 End Post                          4.000 EACH|     510.1500     2040.60|
607-00010 Corner and Line Br Post          16.000 EACH|     822.5000    13160.00|
607-11350 Fence Deer                     4928.000 LF  |       8.9000    43859.20|
612-00101 Delin (Drv Conc Inst) (Ty        86.000 EACH|      66.0000     5676.00|
612-00102 Delin (Drv Conc Inst) (Ty        64.000 EACH|      67.1000     4294.40|
612-00103 Delin (Drv Conc Inst) (Ty        22.000 EACH|      68.2000     1500.40|
612-00104 Delin (Drv Conc Inst) (Ty        10.000 EACH|      44.0000      440.00|
612-00105 Delin (Drv Conc Inst) (Ty        10.000 EACH|      45.1000      451.00|
612-00106 Delin (Drv Conc Inst) (Ty         5.000 EACH|      46.2000      231.00|
614-00011 Sign Panel (CL I)               179.000 SF  |      15.9500     2855.05|
614-00012 Sign Panel (CL II)              208.000 SF  |      24.2000     5033.60|
614-00013 Sign Panel (CL III)              58.000 SF  |      25.3000     1467.40|
614-01512 Steel Sign Supp (2-In Rd)(      146.000 LF  |       8.8000     1284.80|
614-01522 Steel Sign Supp (2-In Rd)(       13.000 EACH|      38.5000      500.50|
614-01575 Steel Sign Supp (2-1/2 In       228.000 LF  |      15.9500     3636.60|
614-01578 Steel Sign Supp (2-1/2 In        20.000 EACH|     192.4500     3849.00|
614-01585 Steel Sign Supp (2-1/2 In       218.000 LF  |      20.3500     4436.30|
614-01588 Steel Sign Supp (2-1/2 In        19.000 EACH|     192.4500     3656.55|
614-80385 Rumble Strip                  27510.000 LF  |       2.5000    68775.00|
616-00180 18 In Conc Siphon Pipe          160.000 LF  |      66.0000    10560.00|
620-00002 Field Office (CL 2)               1.000 EACH|   34786.9000    34786.90|
620-00012 Field Lab (CL 2)                  1.000 EACH|    6063.1500     6063.15|
620-00020 Sanitary Facility                 2.000 EACH|     500.0000     1000.00|
621-00450 Detour Pvmt                    1286.000 SY  |      99.8500   128407.10|
625-00000 Const Surveying                   1.000 L S |   38492.6000    38492.60|
626-00000 Mobilization                      1.000 L S |  304547.9000   304547.90|
626-01000 Public Info Services              1.000 L S |   16496.8500    16496.85|
627-00001 Pvmt Mkg Paint                  516.000 GAL |      38.9000    20072.40|
627-00005 Epoxy Pvmt Mkg                  172.000 GAL |      72.3000    12435.60|
627-30405 Preform Thermoplastic Pvmt      298.500 SF  |      17.2500     5149.13|
627-30410 Preform Thermoplastic Pvmt       48.000 SF  |      22.5000     1080.00|
630-00000 Flagging                       2000.000 HOUR|      24.2000    48400.00|
630-00007 Traf Ctrl Inspection             45.000 DAY |      82.5000     3712.50|
630-00012 Traf Ctrl Mgmt                   90.000 DAY |     549.9000    49491.00|
630-80002 Flash Beacon (Solar)              4.000 EACH|     439.9000     1759.60|
630-80335 Barricade (3 M-A) (Temp)          6.000 EACH|      55.0000      330.00|
630-80338 Barricade (3 M-D) (Temp)          2.000 EACH|     219.9500      439.90|
630-80341 Const Traf Sign (A)              16.000 EACH|      38.5000      616.00|
630-80342 Const Traf Sign (B)              98.000 EACH|      55.0000     5390.00|
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                                                        TABULATION OF BIDS

     LETTING NO.  : 20120524                CONTRACT ID : C18862                       COUNTIES : WELD, REGION 4
     LETTING DATE : 05/24/12                REGION      : 4
     LETTING TIME : 10:00 AM

=================================================================================
                                                      |(  6 ) S4792             |
                                                      |VILLALOBOS CONCRETE INC. |
                                                      |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|
------------------------------------------------------+-------------------------+
630-80343 Const Traf Sign (C)              13.000 EACH|      66.0000      858.00|
630-80355 Port Mesg Panel                   4.000 EACH|    3299.3500    13197.40|
630-80358 Flash Arrow Panel (C Ty)          2.000 EACH|     769.8500     1539.70|
630-80360 Drum Channel Dev                100.000 EACH|      22.0000     2200.00|
630-80363 Drum Channel Dev (Light) (        6.000 EACH|      66.0000      396.00|
630-80370 Conc Barrier (Temp)             580.000 LF  |      24.2000    14036.00|
630-80380 Traffic Cone                    300.000 EACH|       7.7000     2310.00|
630-80391 Channel Dev (Fixed)             200.000 EACH|      33.0000     6600.00|
630-85006 Impact Atten (Sand Fill) (        5.000 EACH|    2749.4500    13747.25|
630-85040 Impact Atten (T-M-A) (Temp        2.000 EACH|    8248.4000    16496.80|
                                                      |                         |
SECTION TOTALS                                        |       $     4,805,080.98|
------------------------------------------------------+-------------------------+
CONTRACT TOTALS                                       |       $     4,805,080.98|
=================================================================================


