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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 08/30/12
                                                                                                                   PAGE : 003 -1
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120830                CONTRACT ID : C18455                       COUNTIES : LOGAN           SEDGWICK
     LETTING DATE : 08/30/12                REGION      : 4
     LETTING TIME : 10:00 AM              CONTRACT TIME :   75  WORK DAYS
                                                TERRAIN : PLAINS                     PROJECT(S) : STA1381-007

     CONTRACT DESCRIPTION :
     Site 1: Existing bridge A-27-F located on US 385 near
     milepost 315.701 will be removed and a pre-cast concrete box
     culvert will be installed.  The new box culvert will span
     the Peterson Canal.  Work includes the removal of the
     existing bridge, excavation, bed preparation, setting of the
     new box culvert, structural concrete work for the wingwalls
     and headwalls, backfill and compaction, hot mix asphalt,
     guardrail, and final striping and signing.

     Site 2: Existing bridge B-24-L (minor) located on US 138
     near milepost 1.81 will be removed and a new concrete box
     culvert will be installed.  The new box culvert will be an
     extension of structure B-24-E and will span the Pioneer
     Ditch.  Work includes dewatering, the removal of the
     existing bridge, excavation, bed preparation, setting of the
     new box culvert, structural concrete, backfill and
     compaction, hot mix asphalt, guardrail, and final striping
     and signing.

     Site 3: Structure B-24-AQ located on US 6 near milepost
     404.80 will have the existing asphalt deck milled off and
     replaced with new asphalt.  Work will include milling, hot
     mix asphalt, and final striping.

   ------------------------------------------------------------------------------------------------------------------------------
                                                                                              TOTAL           % OF        % OF
   RANK  VENDOR         VENDOR NAME                                                            BID           LOW BID       EST
   ------------------------------------------------------------------------------------------------------------------------------
    0    -EST-          ENGINEER'S ESTIMATE                                            $       930,415.00    88.8091%   100.0000%
    1    903A           TLM CONSTRUCTORS, INC.                                         $     1,047,656.80   100.0000%   112.6010%
    2    766C           MCATEE CONSTRUCTION CO.                                        $     1,070,023.10   102.1349%   115.0049%
    3    232A           AMERICAN CIVIL CONSTRUCTORS, INC.                              $     1,250,551.00   119.3665%   134.4079%
    4    065A           CONCRETE WORKS OF COLORADO INCORPORATED                        $     1,334,115.30   127.3428%   143.3893%
====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 903A              |(  2 ) 766C
                                                      |ENGINEER'S ESTIMATE      |TLM CONSTRUCTORS, INC.   |MCATEE CONSTRUCTION CO.
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
SECTION 0001   BID ITEMS                              |                         |                         |
                                                      |                         |                         |
202-00001 Rem Structure                     1.000 EACH|   10000.0000    10000.00|   15000.0000    15000.00|    8500.0000     8500.00
202-00026 Rem S and D Pave                 49.000 SY  |      10.0000      490.00|      10.0000      490.00|      22.2000     1087.80
202-00210 Rem Conc Pavement               160.000 SY  |       8.0000     1280.00|      15.0000     2400.00|      22.7000     3632.00
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 08/30/12
                                                                                                                   PAGE : 003 -2
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120830                CONTRACT ID : C18455                       COUNTIES : LOGAN           SEDGWICK
     LETTING DATE : 08/30/12                REGION      : 4
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 903A              |(  2 ) 766C
                                                      |ENGINEER'S ESTIMATE      |TLM CONSTRUCTORS, INC.   |MCATEE CONSTRUCTION CO.
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
202-00220 Rem Asphalt Mat                 251.000 SY  |       5.0000     1255.00|       6.0000     1506.00|      24.0000     6024.00
202-00240 Rem Asphalt Mat (Planing)      9725.000 SY  |       3.0000    29175.00|       2.2000    21395.00|       1.5000    14587.50
202-00400 Rem Bridge                        1.000 EACH|   15000.0000    15000.00|   31000.0000    31000.00|    8500.0000     8500.00
202-00425 Rem Bridge Railing               26.000 LF  |      20.0000      520.00|      20.0000      520.00|      26.0000      676.00
202-00495 Rem Port Present Str              1.000 L S |    5000.0000     5000.00|    4000.0000     4000.00|    7000.0000     7000.00
202-01130 Rem Gdrail Ty 3                 210.000 LF  |       4.0000      840.00|       5.0000     1050.00|      13.9000     2919.00
202-06000 Rem Detour                        1.000 L S |   25000.0000    25000.00|   15000.0000    15000.00|    6300.0000     6300.00
203-00060 Emb Matl (CIP)                 1103.000 CY  |      20.0000    22060.00|      22.0000    24266.00|      25.0000    27575.00
203-00100 Muck Excav                      258.000 CY  |      15.0000     3870.00|      16.0000     4128.00|      40.0000    10320.00
203-01500 Blading                         200.000 HOUR|     120.0000    24000.00|      95.0000    19000.00|     112.0000    22400.00
203-01597 Potholing                        20.000 HOUR|     200.0000     4000.00|     140.0000     2800.00|     190.0000     3800.00
206-00000 Str Excav                       220.000 CY  |      16.0000     3520.00|      18.0000     3960.00|      20.0000     4400.00
206-00100 Str Bkfl (CL 1)                 280.000 CY  |      30.0000     8400.00|      24.0000     6720.00|      38.0000    10640.00
206-00200 Str Bkfl (CL 2)                  53.000 CY  |      12.0000      636.00|      24.0000     1272.00|      32.0000     1696.00
206-01781 Shoring (A 1)                     1.000 L S |   20000.0000    20000.00|   25000.0000    25000.00|   10000.0000    10000.00
208-00002 Erosion Log (12 In)             900.000 LF  |       6.0000     5400.00|       4.0000     3600.00|       4.5000     4050.00
208-00020 Silt Fence                      300.000 LF  |       1.3000      390.00|       1.3000      390.00|       2.3000      690.00
208-00034 Gravel Bag                      400.000 LF  |       5.5000     2200.00|       7.0000     2800.00|       5.5000     2200.00
208-00045 Conc Washout Str                  2.000 EACH|     800.0000     1600.00|     750.0000     1500.00|     500.0000     1000.00
208-00070 Vehicle Tracking Pad              2.000 EACH|    1500.0000     3000.00|    1700.0000     3400.00|    1200.0000     2400.00
208-00103 Removal and Disposal of Se       60.000 HOUR|      50.0000     3000.00|      37.0000     2220.00|      49.0000     2940.00
208-00105 Removal and Disposal of Se       12.000 HOUR|      80.0000      960.00|      50.0000      600.00|      98.0000     1176.00
208-00106 Sweeping (Sediment Removal       36.000 HOUR|     120.0000     4320.00|     100.0000     3600.00|     133.0000     4788.00
208-00107 Rem Trash                        24.000 HOUR|      50.0000     1200.00|      37.0000      888.00|      49.0000     1176.00
208-00206 Erosion Control Supervisor       60.000 DAY |     125.0000     7500.00|      65.0000     3900.00|      54.0000     3240.00
212-00006 Seeding (Native)                  0.600 ACRE|    1500.0000      900.00|     700.0000      420.00|    2080.0000     1248.00
212-00032 Soil Conditioning                 0.600 ACRE|    2500.0000     1500.00|    6000.0000     3600.00|    2735.0000     1641.00
213-00002 Mulching (Weed Free Hay)          0.600 ACRE|    1500.0000      900.00|    1000.0000      600.00|    2190.0000     1314.00
213-00061 Mulch Tackifier                 120.000 LB  |       5.0000      600.00|       3.0000      360.00|       7.6500      918.00
216-00042 Soil Retent Blanket (BioD       600.000 SY  |       3.0000     1800.00|       2.5000     1500.00|       3.2500     1950.00
304-06007 ABC (CL 6)                      242.000 CY  |      30.0000     7260.00|      65.0000    15730.00|      60.0000    14520.00
304-07009 ABC (CL 7) (Spec)                62.000 TON |      38.0000     2356.00|      50.0000     3100.00|      45.0000     2790.00
403-00720 HMA (Patching) (Asph)           100.000 TON |     150.0000    15000.00|     185.0000    18500.00|     180.0000    18000.00
403-34741 HMA (Gr SX) (75) (PG 64-22     1790.000 TON |     100.0000   179000.00|     130.0000   232700.00|     110.0000   196900.00
420-00132 Geotextile (Separator) (CL      334.000 SY  |       5.0000     1670.00|       2.0000      668.00|       5.5000     1837.00
601-03030 Conc CL D (Box)                 185.000 CY  |     500.0000    92500.00|     575.0000   106375.00|     700.0000   129500.00
602-00020 Reinf Steel (Epoxy)           47828.000 LB  |       1.0000    47828.00|       1.1000    52610.80|       1.6000    76524.80
603-10240 24 In CSP                        75.000 LF  |     100.0000     7500.00|      65.0000     4875.00|      70.0000     5250.00
603-71204 12x4 Ft CBC (Precast)            40.000 LF  |     700.0000    28000.00|    1300.0000    52000.00|    1470.0000    58800.00
606-00301 Gdrail Ty 3 (6-3)               356.000 LF  |      20.0000     7120.00|      33.0000    11748.00|      32.5000    11570.00
606-01340 End Anchor Ty 3D                  3.000 EACH|     800.0000     2400.00|     850.0000     2550.00|     740.0000     2220.00
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 08/30/12
                                                                                                                   PAGE : 003 -3
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120830                CONTRACT ID : C18455                       COUNTIES : LOGAN           SEDGWICK
     LETTING DATE : 08/30/12                REGION      : 4
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 903A              |(  2 ) 766C
                                                      |ENGINEER'S ESTIMATE      |TLM CONSTRUCTORS, INC.   |MCATEE CONSTRUCTION CO.
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
606-01385 Transition Ty 3J                  4.000 EACH|     900.0000     3600.00|    1150.0000     4600.00|     795.0000     3180.00
606-01390 End Anchor Ty 3K                  4.000 EACH|    1000.0000     4000.00|    1300.0000     5200.00|     985.0000     3940.00
606-02005 End Anchor (Flared)               1.000 EACH|    1200.0000     1200.00|    2200.0000     2200.00|    1600.0000     1600.00
607-11525 Fence (Plastic)                 500.000 LF  |       4.0000     2000.00|       2.7500     1375.00|       5.0000     2500.00
612-00001 Delin (Ty I)                      5.000 EACH|      25.0000      125.00|      25.0000      125.00|      38.0000      190.00
612-00003 Delin (Ty III)                    7.000 EACH|      30.0000      210.00|      30.0000      210.00|      44.0000      308.00
620-00002 Field Office (CL 2)               1.000 EACH|   12000.0000    12000.00|   15000.0000    15000.00|   12000.0000    12000.00
620-00012 Field Lab (CL 2)                  1.000 EACH|   12000.0000    12000.00|   16000.0000    16000.00|   11000.0000    11000.00
620-00020 Sanitary Facility                 1.000 EACH|    2000.0000     2000.00|    1500.0000     1500.00|    1000.0000     1000.00
625-00000 Const Surveying                   1.000 L S |   10000.0000    10000.00|   11000.0000    11000.00|    5000.0000     5000.00
626-00000 Mobilization                      1.000 L S |  105000.0000   105000.00|  142000.0000   142000.00|  139500.0000   139500.00
626-01000 Public Info Services              1.000 L S |    4000.0000     4000.00|   10000.0000    10000.00|    9700.0000     9700.00
627-00005 Epoxy Pvmt Mkg                   41.000 GAL |     120.0000     4920.00|     400.0000    16400.00|     340.0000    13940.00
627-00011 Pvmt Mkg Paint (Waterborne       36.000 GAL |      75.0000     2700.00|      40.0000     1440.00|      40.0000     1440.00
630-00000 Flagging                       3000.000 HOUR|      30.0000    90000.00|       1.0000     3000.00|      25.0000    75000.00
630-00007 Traf Ctrl Inspection             75.000 DAY |      75.0000     5625.00|      55.0000     4125.00|     175.0000    13125.00
630-00012 Traf Ctrl Mgmt                   30.000 DAY |     500.0000    15000.00|    1600.0000    48000.00|     630.0000    18900.00
630-80002 Flash Beacon (Solar)              3.000 EACH|     600.0000     1800.00|    2900.0000     8700.00|     385.0000     1155.00
630-80335 Barricade (3 M-A) (Temp)          6.000 EACH|     100.0000      600.00|     125.0000      750.00|      66.0000      396.00
630-80336 Barricade (3 M-B) (Temp)          4.000 EACH|     120.0000      480.00|     225.0000      900.00|     165.0000      660.00
630-80341 Const Traf Sign (A)              17.000 EACH|      50.0000      850.00|     230.0000     3910.00|      38.0000      646.00
630-80342 Const Traf Sign (B)              51.000 EACH|      55.0000     2805.00|     230.0000    11730.00|      71.0000     3621.00
630-80355 Port Mesg Panel                   4.000 EACH|    4000.0000    16000.00|     600.0000     2400.00|    3300.0000    13200.00
630-80360 Drum Channel Dev                200.000 EACH|      35.0000     7000.00|       1.0000      200.00|      22.0000     4400.00
630-80370 Conc Barrier (Temp)             160.000 LF  |      25.0000     4000.00|      35.0000     5600.00|      40.0000     6400.00
630-80380 Traffic Cone                    150.000 EACH|       7.0000     1050.00|      11.0000     1650.00|       6.6000      990.00
630-80384 Tubular Marker                  400.000 EACH|      25.0000    10000.00|       1.0000      400.00|      22.0000     8800.00
630-85010 Impact Atten (Temp)               3.000 EACH|    3500.0000    10500.00|    6500.0000    19500.00|    6244.0000    18732.00
                                                      |                         |                         |
SECTION TOTALS                                        |       $       930,415.00|       $     1,047,656.80|       $     1,070,023.10
------------------------------------------------------+-------------------------+-------------------------+-------------------------
CONTRACT TOTALS                                       |       $       930,415.00|       $     1,047,656.80|       $     1,070,023.10
====================================================================================================================================
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 08/30/12
                                                                                                                   PAGE : 003 -4
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120830                CONTRACT ID : C18455                       COUNTIES : LOGAN           SEDGWICK
     LETTING DATE : 08/30/12                REGION      : 4
     LETTING TIME : 10:00 AM

===========================================================================================================
                                                      |(  3 ) 232A              |(  4 ) 065A              |
                                                      |AMERICAN CIVIL CONSTRUCTO|CONCRETE WORKS OF COLORAD|
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|
------------------------------------------------------+-------------------------+-------------------------+
SECTION 0001   BID ITEMS                              |                         |                         |
                                                      |                         |                         |
202-00001 Rem Structure                     1.000 EACH|   15000.0000    15000.00|   15000.0000    15000.00|
202-00026 Rem S and D Pave                 49.000 SY  |      12.0000      588.00|      19.0000      931.00|
202-00210 Rem Conc Pavement               160.000 SY  |      20.0000     3200.00|      19.0000     3040.00|
202-00220 Rem Asphalt Mat                 251.000 SY  |      13.0000     3263.00|      17.5000     4392.50|
202-00240 Rem Asphalt Mat (Planing)      9725.000 SY  |       2.0000    19450.00|       2.5000    24312.50|
202-00400 Rem Bridge                        1.000 EACH|   15000.0000    15000.00|   15000.0000    15000.00|
202-00425 Rem Bridge Railing               26.000 LF  |      30.0000      780.00|      25.0000      650.00|
202-00495 Rem Port Present Str              1.000 L S |    1700.0000     1700.00|   10000.0000    10000.00|
202-01130 Rem Gdrail Ty 3                 210.000 LF  |       6.0000     1260.00|      15.0000     3150.00|
202-06000 Rem Detour                        1.000 L S |    1700.0000     1700.00|      17.5000       17.50|
203-00060 Emb Matl (CIP)                 1103.000 CY  |      59.0000    65077.00|      35.0000    38605.00|
203-00100 Muck Excav                      258.000 CY  |      72.0000    18576.00|      31.5000     8127.00|
203-01500 Blading                         200.000 HOUR|     148.0000    29600.00|     160.0000    32000.00|
203-01597 Potholing                        20.000 HOUR|     160.0000     3200.00|     275.0000     5500.00|
206-00000 Str Excav                       220.000 CY  |      19.0000     4180.00|      31.5000     6930.00|
206-00100 Str Bkfl (CL 1)                 280.000 CY  |      45.0000    12600.00|      55.0000    15400.00|
206-00200 Str Bkfl (CL 2)                  53.000 CY  |      23.0000     1219.00|      40.0000     2120.00|
206-01781 Shoring (A 1)                     1.000 L S |   25000.0000    25000.00|   20000.0000    20000.00|
208-00002 Erosion Log (12 In)             900.000 LF  |       5.0000     4500.00|       4.2500     3825.00|
208-00020 Silt Fence                      300.000 LF  |       3.0000      900.00|       1.3500      405.00|
208-00034 Gravel Bag                      400.000 LF  |       6.0000     2400.00|       7.7000     3080.00|
208-00045 Conc Washout Str                  2.000 EACH|     600.0000     1200.00|     750.0000     1500.00|
208-00070 Vehicle Tracking Pad              2.000 EACH|    1800.0000     3600.00|    1960.0000     3920.00|
208-00103 Removal and Disposal of Se       60.000 HOUR|      35.0000     2100.00|      45.0000     2700.00|
208-00105 Removal and Disposal of Se       12.000 HOUR|      60.0000      720.00|      65.0000      780.00|
208-00106 Sweeping (Sediment Removal       36.000 HOUR|     140.0000     5040.00|     101.0000     3636.00|
208-00107 Rem Trash                        24.000 HOUR|      35.0000      840.00|      41.5000      996.00|
208-00206 Erosion Control Supervisor       60.000 DAY |      85.0000     5100.00|     148.0000     8880.00|
212-00006 Seeding (Native)                  0.600 ACRE|    2400.0000     1440.00|     688.0000      412.80|
212-00032 Soil Conditioning                 0.600 ACRE|    5900.0000     3540.00|    6460.0000     3876.00|
213-00002 Mulching (Weed Free Hay)          0.600 ACRE|    2300.0000     1380.00|    1010.0000      606.00|
213-00061 Mulch Tackifier                 120.000 LB  |       6.0000      720.00|       2.9000      348.00|
216-00042 Soil Retent Blanket (BioD       600.000 SY  |       4.0000     2400.00|       3.0000     1800.00|
304-06007 ABC (CL 6)                      242.000 CY  |      75.0000    18150.00|      71.0000    17182.00|
304-07009 ABC (CL 7) (Spec)                62.000 TON |      45.0000     2790.00|      53.5000     3317.00|
403-00720 HMA (Patching) (Asph)           100.000 TON |     230.0000    23000.00|     213.0000    21300.00|
403-34741 HMA (Gr SX) (75) (PG 64-22     1790.000 TON |     147.0000   263130.00|     130.0000   232700.00|
420-00132 Geotextile (Separator) (CL      334.000 SY  |       6.0000     2004.00|       4.0000     1336.00|
601-03030 Conc CL D (Box)                 185.000 CY  |     780.0000   144300.00|     720.0000   133200.00|
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 08/30/12
                                                                                                                   PAGE : 003 -5
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120830                CONTRACT ID : C18455                       COUNTIES : LOGAN           SEDGWICK
     LETTING DATE : 08/30/12                REGION      : 4
     LETTING TIME : 10:00 AM

===========================================================================================================
                                                      |(  3 ) 232A              |(  4 ) 065A              |
                                                      |AMERICAN CIVIL CONSTRUCTO|CONCRETE WORKS OF COLORAD|
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|
------------------------------------------------------+-------------------------+-------------------------+
602-00020 Reinf Steel (Epoxy)           47828.000 LB  |       1.0000    47828.00|       1.5000    71742.00|
603-10240 24 In CSP                        75.000 LF  |     120.0000     9000.00|      69.5000     5212.50|
603-71204 12x4 Ft CBC (Precast)            40.000 LF  |    1500.0000    60000.00|    1400.0000    56000.00|
606-00301 Gdrail Ty 3 (6-3)               356.000 LF  |      58.0000    20648.00|      35.0000    12460.00|
606-01340 End Anchor Ty 3D                  3.000 EACH|    1000.0000     3000.00|     801.0000     2403.00|
606-01385 Transition Ty 3J                  4.000 EACH|     750.0000     3000.00|     860.0000     3440.00|
606-01390 End Anchor Ty 3K                  4.000 EACH|    1400.0000     5600.00|    1070.0000     4280.00|
606-02005 End Anchor (Flared)               1.000 EACH|    2000.0000     2000.00|    1710.0000     1710.00|
607-11525 Fence (Plastic)                 500.000 LF  |       2.0000     1000.00|       3.2000     1600.00|
612-00001 Delin (Ty I)                      5.000 EACH|      41.0000      205.00|      41.5000      207.50|
612-00003 Delin (Ty III)                    7.000 EACH|      47.0000      329.00|      47.5000      332.50|
620-00002 Field Office (CL 2)               1.000 EACH|    9500.0000     9500.00|   17700.0000    17700.00|
620-00012 Field Lab (CL 2)                  1.000 EACH|   10000.0000    10000.00|   24800.0000    24800.00|
620-00020 Sanitary Facility                 1.000 EACH|     745.0000      745.00|    1420.0000     1420.00|
625-00000 Const Surveying                   1.000 L S |   20000.0000    20000.00|   17700.0000    17700.00|
626-00000 Mobilization                      1.000 L S |  120000.0000   120000.00|  250000.0000   250000.00|
626-01000 Public Info Services              1.000 L S |    2700.0000     2700.00|   15000.0000    15000.00|
627-00005 Epoxy Pvmt Mkg                   41.000 GAL |     970.0000    39770.00|     368.0000    15088.00|
627-00011 Pvmt Mkg Paint (Waterborne       36.000 GAL |      90.0000     3240.00|      41.5000     1494.00|
630-00000 Flagging                       3000.000 HOUR|      27.0000    81000.00|      27.5000    82500.00|
630-00007 Traf Ctrl Inspection             75.000 DAY |     190.0000    14250.00|     190.0000    14250.00|
630-00012 Traf Ctrl Mgmt                   30.000 DAY |     700.0000    21000.00|     682.0000    20460.00|
630-80002 Flash Beacon (Solar)              3.000 EACH|     440.0000     1320.00|     415.0000     1245.00|
630-80335 Barricade (3 M-A) (Temp)          6.000 EACH|      75.0000      450.00|      71.0000      426.00|
630-80336 Barricade (3 M-B) (Temp)          4.000 EACH|     180.0000      720.00|     178.0000      712.00|
630-80341 Const Traf Sign (A)              17.000 EACH|      44.0000      748.00|      41.5000      705.50|
630-80342 Const Traf Sign (B)              51.000 EACH|      81.0000     4131.00|      77.0000     3927.00|
630-80355 Port Mesg Panel                   4.000 EACH|    3800.0000    15200.00|    3560.0000    14240.00|
630-80360 Drum Channel Dev                200.000 EACH|      25.0000     5000.00|      23.5000     4700.00|
630-80370 Conc Barrier (Temp)             160.000 LF  |      52.0000     8320.00|      41.5000     6640.00|
630-80380 Traffic Cone                    150.000 EACH|       8.0000     1200.00|       7.1000     1065.00|
630-80384 Tubular Marker                  400.000 EACH|      25.0000    10000.00|      23.5000     9400.00|
630-85010 Impact Atten (Temp)               3.000 EACH|    6000.0000    18000.00|    6760.0000    20280.00|
                                                      |                         |                         |
SECTION TOTALS                                        |       $     1,250,551.00|       $     1,334,115.30|
------------------------------------------------------+-------------------------+-------------------------+
CONTRACT TOTALS                                       |       $     1,250,551.00|       $     1,334,115.30|
===========================================================================================================


