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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 09/20/12
                                                                                                                   PAGE : 001 -1
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120920                CONTRACT ID : C18224                       COUNTIES : WELD, REGION 4
     LETTING DATE : 09/20/12                REGION      : 4
     LETTING TIME : 10:00 AM              CONTRACT TIME :  154  WORK DAYS
                                                TERRAIN : ROLLING                    PROJECT(S) : FBR066A-002

     CONTRACT DESCRIPTION :
     18224 Replace bridge at SH 66 & St. Vrain, and WCR 17 & WCR
     19 intersection improvements, add shouldering to selected
     areas.

   ------------------------------------------------------------------------------------------------------------------------------
                                                                                              TOTAL           % OF        % OF
   RANK  VENDOR         VENDOR NAME                                                            BID           LOW BID       EST
   ------------------------------------------------------------------------------------------------------------------------------
    0    -EST-          ENGINEER'S ESTIMATE                                            $     5,449,039.35   103.8659%   100.0000%
    1    801A           ZAK DIRT INCORPORATED                                          $     5,246,225.30   100.0000%    96.2780%
    2    870A           SEMA CONSTRUCTION, INC.                                        $     5,336,070.81   101.7126%    97.9268%
    3    360A           MOUNTAIN CONSTRUCTORS, INC.                                    $     5,405,599.84   103.0379%    99.2028%
    4    169A           LAWRENCE CONSTRUCTION COMPANY                                  $     5,450,897.10   103.9013%   100.0341%
    5    924A           ASPHALT SPECIALTIES CO., INC.                                  $     5,494,183.50   104.7264%   100.8285%
    6    164A           EDWARD KRAEMER AND SONS INCORPORATED                           $     5,598,015.03   106.7056%   102.7340%
    7    1174A          HAMILTON CONTRUCTION CO. (OREGON)                              $     5,698,407.00   108.6192%   104.5764%
    8    099H           FLATIRON CONSTRUCTORS,  INC. AND SUBSIDIARIES                  $     5,780,295.26   110.1801%   106.0792%
====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 801A              |(  2 ) 870A
                                                      |ENGINEER'S ESTIMATE      |ZAK DIRT, INC.           |SEMA CONSTRUCTION, INC.
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
SECTION 0001   ROADWAY-18225                          |                         |                         |
                                                      |                         |                         |
201-00000 Clear and Grub                    1.000 L S |   30000.0000    30000.00|   40000.0000    40000.00|   54000.0000    54000.00
202-00010 Rem Tree                         10.000 EACH|     400.0000     4000.00|     550.0000     5500.00|     300.0000     3000.00
202-00019 Rem Inlet                         1.000 EACH|     360.0000      360.00|    1000.0000     1000.00|     300.0000      300.00
202-00035 Rem Pipe                        959.000 LF  |      22.0000    21098.00|      30.0000    28770.00|      15.0000    14385.00
202-00037 Rem of End Section                7.000 EACH|     170.0000     1190.00|     250.0000     1750.00|     150.0000     1050.00
202-00220 Rem Asphalt Mat               12310.000 SY  |       3.5000    43085.00|       3.9000    48009.00|       4.2000    51702.00
202-00240 Rem Asphalt Mat (Planing)     29691.000 SY  |       2.0000    59382.00|       2.0500    60866.55|       1.2000    35629.20
202-00250 Rem Pavement Marking          32232.000 SF  |       1.0000    32232.00|       1.0000    32232.00|       1.1000    35455.20
202-00400 Rem Bridge                        1.000 EACH|   50000.0000    50000.00|   62000.0000    62000.00|   60000.0000    60000.00
202-00810 Rem Ground Sign                  31.000 EACH|      95.0000     2945.00|      51.0000     1581.00|      50.0000     1550.00
202-00825 Rem Flashing Beacon               4.000 EACH|     190.0000      760.00|      51.0000      204.00|     850.0000     3400.00
202-01000 Rem Fence                      6714.000 LF  |       0.7500     5035.50|       0.4500     3021.30|       0.5000     3357.00
202-01130 Rem Gdrail Ty 3                  53.000 LF  |       2.0000      106.00|      11.0000      583.00|      12.0000      636.00
202-04100 Abandon Well                      1.000 EACH|    1500.0000     1500.00|    2200.0000     2200.00|    2000.0000     2000.00
203-00010 Uncl Excav (CIP)              32729.000 CY  |       7.0000   229103.00|      12.0000   392748.00|       7.5000   245467.50
203-00060 Emb Matl (CIP)                41043.000 CY  |      10.0000   410430.00|       9.2500   379647.75|       7.5000   307822.50
203-01500 Blading                          93.000 HOUR|     120.0000    11160.00|     120.0000    11160.00|     120.0000    11160.00
203-01550 Dozing                           88.000 HOUR|     130.0000    11440.00|     165.0000    14520.00|     140.0000    12320.00
203-01597 Potholing                        40.000 HOUR|     160.0000     6400.00|     155.0000     6200.00|     250.0000    10000.00
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                                                        TABULATION OF BIDS

     LETTING NO.  : 20120920                CONTRACT ID : C18224                       COUNTIES : WELD, REGION 4
     LETTING DATE : 09/20/12                REGION      : 4
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 801A              |(  2 ) 870A
                                                      |ENGINEER'S ESTIMATE      |ZAK DIRT, INC.           |SEMA CONSTRUCTION, INC.
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
206-00000 Str Excav                       105.000 CY  |      22.0000     2310.00|      20.0000     2100.00|      50.0000     5250.00
206-00100 Str Bkfl (CL 1)                 678.000 CY  |      30.0000    20340.00|      30.0000    20340.00|      25.0000    16950.00
206-00200 Str Bkfl (CL 2)                 172.000 CY  |      18.0000     3096.00|       8.5000     1462.00|      25.0000     4300.00
206-00360 Mechanical Reinforcement o      678.000 CY  |      30.0000    20340.00|      15.0000    10170.00|      20.0000    13560.00
206-00520 Filter Matl (CL B)               38.000 CY  |      52.0000     1976.00|      76.7000     2914.60|     100.0000     3800.00
206-01781 Shoring (A 1)                     1.000 L S |   25000.0000    25000.00|   62000.0000    62000.00|   65000.0000    65000.00
207-00205 Topsoil                          64.000 CY  |      11.0000      704.00|      21.0000     1344.00|      15.0000      960.00
207-00305 Wetland Topsoil                1240.000 CY  |      15.0000    18600.00|       7.5000     9300.00|       8.5000    10540.00
207-00310 Stockpile Wetland Topsoil      1240.000 CY  |       8.0000     9920.00|       4.5000     5580.00|      10.0000    12400.00
208-00002 Erosion Log (12 In)            5100.000 LF  |       4.0000    20400.00|       4.0500    20655.00|       4.0000    20400.00
208-00007 Erosion Log (8 In)              300.000 LF  |       3.7800     1134.00|       3.0500      915.00|       3.0000      900.00
208-00020 Silt Fence                     5100.000 LF  |       1.2000     6120.00|       1.2000     6120.00|       1.2000     6120.00
208-00033 Sediment Trap                     6.000 EACH|     875.0000     5250.00|    1000.0000     6000.00|     750.0000     4500.00
208-00034 Gravel Bag                     1000.000 LF  |       6.0000     6000.00|       6.8000     6800.00|       7.0000     7000.00
208-00045 Conc Washout Str                  8.000 EACH|    1100.0000     8800.00|     590.0000     4720.00|     900.0000     7200.00
208-00070 Vehicle Tracking Pad              6.000 EACH|    1000.0000     6000.00|    2200.0000    13200.00|    1200.0000     7200.00
208-00103 Removal and Disposal of Se      154.000 HOUR|      35.0000     5390.00|      40.0000     6160.00|      30.0000     4620.00
208-00105 Removal and Disposal of Se       72.000 HOUR|      75.0000     5400.00|      81.0000     5832.00|      75.0000     5400.00
208-00106 Sweeping (Sediment Removal       93.000 HOUR|     110.0000    10230.00|     190.0000    17670.00|     110.0000    10230.00
208-00107 Rem Trash                       154.000 HOUR|      38.0000     5852.00|      35.0000     5390.00|      30.0000     4620.00
208-00206 Erosion Control Supervisor      154.000 DAY |      90.0000    13860.00|     135.0000    20790.00|      50.0000     7700.00
210-00001 Res Structure                     1.000 EACH|    6000.0000     6000.00|    1540.0000     1540.00|    1500.0000     1500.00
210-00011 Res Mailbox Str (Ty 1)            8.000 EACH|     190.0000     1520.00|     150.0000     1200.00|     100.0000      800.00
210-00013 Res Mailbox Str (Ty 3)            1.000 EACH|     290.0000      290.00|     360.0000      360.00|     140.0000      140.00
210-00015 Res End Section                   2.000 EACH|     340.0000      680.00|     300.0000      600.00|     560.0000     1120.00
210-00065 Res Monument (Ty 3A)              4.000 EACH|     600.0000     2400.00|     400.0000     1600.00|     500.0000     2000.00
210-01011 Res Gate                          4.000 EACH|     600.0000     2400.00|     200.0000      800.00|     200.0000      800.00
211-03005 Dewatering                        1.000 L S |   25000.0000    25000.00|   65000.0000    65000.00|  100000.0000   100000.00
212-00006 Seeding (Native)                 20.000 ACRE|     800.0000    16000.00|     430.0000     8600.00|     430.0000     8600.00
212-00028 Seeding (Wetlands)                1.100 ACRE|     900.0000      990.00|    3500.0000     3850.00|    3400.0000     3740.00
212-00032 Soil Conditioning                20.000 ACRE|    2000.0000    40000.00|    2250.0000    45000.00|    2200.0000    44000.00
213-00002 Mulching (Weed Free Hay)         31.000 ACRE|     750.0000    23250.00|     550.0000    17050.00|     550.0000    17050.00
213-00012 Spray-on Mulch Blanket           10.000 ACRE|    3100.0000    31000.00|    2350.0000    23500.00|    2900.0000    29000.00
213-00061 Mulch Tackifier                6000.000 LB  |       3.0000    18000.00|       2.3000    13800.00|       2.3000    13800.00
214-00005 Landscape Maintenance (24         1.000 L S |   18000.0000    18000.00|   11500.0000    11500.00|   21900.0000    21900.00
214-00310 Deciduous Shrub (1 Gal)          25.000 EACH|      40.0000     1000.00|      36.0000      900.00|      35.0000      875.00
214-01015 Willow Cuttings                 500.000 EACH|      25.0000    12500.00|       4.3500     2175.00|       4.5000     2250.00
214-01200 Plant (Tubeling)               2300.000 EACH|       2.0000     4600.00|       7.9500    18285.00|       8.0000    18400.00
215-00000 Transplant Shrub                 50.000 EACH|     200.0000    10000.00|     130.0000     6500.00|     125.0000     6250.00
216-00022 Soil Reten Blanket (Cl 2)       386.000 SY  |       4.0000     1544.00|       2.1000      810.60|       2.0000      772.00
216-00042 Soil Retent Blanket (BioD     11740.000 SY  |       2.5000    29350.00|       1.8500    21719.00|       1.8000    21132.00
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                                                        TABULATION OF BIDS

     LETTING NO.  : 20120920                CONTRACT ID : C18224                       COUNTIES : WELD, REGION 4
     LETTING DATE : 09/20/12                REGION      : 4
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 801A              |(  2 ) 870A
                                                      |ENGINEER'S ESTIMATE      |ZAK DIRT, INC.           |SEMA CONSTRUCTION, INC.
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
216-00303 Turf Reinf Mat (Cl 3)          2500.000 SY  |       9.5000    23750.00|       5.4000    13500.00|       5.5000    13750.00
240-00010 Rem of Nests                     24.000 HOUR|      50.0000     1200.00|      57.0000     1368.00|      50.0000     1200.00
240-00020 Netting                         330.000 SY  |       4.0000     1320.00|       4.0000     1320.00|       3.5000     1155.00
304-06007 ABC (CL 6)                     6089.000 CY  |      20.0000   121780.00|      29.0000   176581.00|      27.9900   170431.11
403-00720 HMA (Patching) (Asph)            97.000 TON |     115.0000    11155.00|     103.0000     9991.00|      90.0000     8730.00
403-33741 HMA (Gr S) (75) (PG 64-22)    10976.000 TON |      65.0000   713440.00|      56.5000   620144.00|      59.0000   647584.00
403-34751 HMA (Gr SX) (75) (PG 64-28     7358.000 TON |      72.0000   529776.00|      69.5000   511381.00|      73.0000   537134.00
420-00113 Geotextile (Drain) (CL 2)      2801.000 SY  |       2.2500     6302.25|       1.6000     4481.60|       2.8000     7842.80
502-00100 Drill Hole Fac Pile Drivin       40.000 LF  |      75.0000     3000.00|      80.0000     3200.00|      74.0000     2960.00
502-00460 Pile Tip                         26.000 EACH|     160.0000     4160.00|     150.0000     3900.00|     130.0000     3380.00
502-11274 Steel Pile (HP 12x74)           939.000 LF  |      65.0000    61035.00|      75.0000    70425.00|      47.0000    44133.00
503-00048 Drilled Caisson (48 In)          96.000 LF  |     325.0000    31200.00|     450.0000    43200.00|     350.0000    33600.00
506-00012 Riprap (Special)                 20.000 EACH|   12500.0000   250000.00|    2900.0000    58000.00|    5500.0000   110000.00
506-00212 Riprap (12 In)                 1191.000 CY  |      65.0000    77415.00|      51.0000    60741.00|      55.0000    65505.00
506-00218 Riprap (18 In)                 1540.000 CY  |      50.0000    77000.00|      47.0000    72380.00|      40.0000    61600.00
506-00412 Soil Riprap (12 In)             193.000 CY  |      60.0000    11580.00|      50.0000     9650.00|      85.0000    16405.00
507-00000 Conc S and D Pave                 3.000 CY  |     350.0000     1050.00|     560.0000     1680.00|     500.0000     1500.00
515-00120 Waterproofing (Membrane)       1484.000 SY  |      16.0000    23744.00|      13.2500    19663.00|      14.0000    20776.00
518-01004 Br Expan Device (0-4 In)         88.000 LF  |     175.0000    15400.00|     225.0000    19800.00|     165.0000    14520.00
601-03040 Conc CL D (Bridge)              655.000 CY  |     500.0000   327500.00|     505.0000   330775.00|     460.0000   301300.00
602-00020 Reinf Steel (Epoxy)          130166.000 LB  |       1.0000   130166.00|       0.9500   123657.70|       0.8500   110641.10
604-00305 Inlet Ty C (5 Ft)                 1.000 EACH|    2350.0000     2350.00|    3750.0000     3750.00|    2800.0000     2800.00
604-25000 Vane Grate Inlet Spec             2.000 EACH|    4000.0000     8000.00|    5100.0000    10200.00|    4000.0000     8000.00
606-00301 Gdrail Ty 3 (6-3)               650.000 LF  |      17.0000    11050.00|      15.2500     9912.50|      16.0000    10400.00
606-01370 Transition Ty 3G                  4.000 EACH|    1000.0000     4000.00|    1000.0000     4000.00|    1000.0000     4000.00
606-01385 Transition Ty 3J                  3.000 EACH|     750.0000     2250.00|     440.0000     1320.00|     450.0000     1350.00
606-01390 End Anchor Ty 3K                  3.000 EACH|     950.0000     2850.00|     975.0000     2925.00|     900.0000     2700.00
606-02005 End Anchor (Flared)               3.000 EACH|    1450.0000     4350.00|    1450.0000     4350.00|    1500.0000     4500.00
606-11030 Brdg Rail Ty 10M                621.000 LF  |     120.0000    74520.00|     105.0000    65205.00|     120.0000    74520.00
607-00005 End Post                         21.000 EACH|     180.0000     3780.00|     150.0000     3150.00|     140.0000     2940.00
607-00010 Corner and Line Br Post          30.000 EACH|     225.0000     6750.00|     175.0000     5250.00|     180.0000     5400.00
607-01000 Fence BW MP                    6436.000 LF  |       1.3000     8366.80|       1.4500     9332.20|       1.5000     9654.00
607-01100 Fence BW TWP                    350.000 LF  |       3.2000     1120.00|       4.5500     1592.50|       4.7000     1645.00
607-11200 Fence CW MP                     518.000 LF  |       1.6000      828.80|       3.6500     1890.70|       3.8000     1968.40
607-11525 Fence (Plastic)                2700.000 LF  |       2.6000     7020.00|       2.4000     6480.00|       2.5000     6750.00
607-60120 20 Ft Gate                        1.000 EACH|     310.0000      310.00|     145.0000      145.00|     150.0000      150.00
607-60316 16 Ft Gate Twin                   1.000 EACH|     280.0000      280.00|     135.0000      135.00|     140.0000      140.00
609-60011 Curb Ty 6 M                     746.000 LF  |       8.0000     5968.00|       9.2500     6900.50|       9.5000     7087.00
612-00001 Delin (Ty I)                    115.000 EACH|      21.0000     2415.00|       8.0000      920.00|      17.0000     1955.00
612-00002 Delin (Ty II)                    71.000 EACH|      23.0000     1633.00|       9.0000      639.00|      18.0000     1278.00
612-00003 Delin (Ty III)                   21.000 EACH|      25.0000      525.00|      10.0000      210.00|      19.0000      399.00
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                                                        TABULATION OF BIDS

     LETTING NO.  : 20120920                CONTRACT ID : C18224                       COUNTIES : WELD, REGION 4
     LETTING DATE : 09/20/12                REGION      : 4
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 801A              |(  2 ) 870A
                                                      |ENGINEER'S ESTIMATE      |ZAK DIRT, INC.           |SEMA CONSTRUCTION, INC.
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
613-00200 2 In Elec Cond                  637.000 LF  |      14.0000     8918.00|       4.1500     2643.55|      16.0000    10192.00
614-00011 Sign Panel (CL I)                66.000 SF  |      19.0000     1254.00|      18.5000     1221.00|      17.0000     1122.00
614-00012 Sign Panel (CL II)              460.000 SF  |      21.0000     9660.00|      18.5000     8510.00|      22.0000    10120.00
614-01503 Steel Sign Supp (2-In Rd)(        5.000 EACH|      92.0000      460.00|     350.0000     1750.00|     220.0000     1100.00
614-01573 Steel Sign Supp (2-1/2 Rd        38.000 EACH|     320.0000    12160.00|     350.0000    13300.00|     470.0000    17860.00
615-00030 Emb Prot Ty 3                     5.000 EACH|    1300.0000     6500.00|    1400.0000     7000.00|     650.0000     3250.00
618-00154 Prestress Conc I (BT54)        2101.000 LF  |     225.0000   472725.00|     185.0000   388685.00|     170.0000   357170.00
620-00002 Field Office (CL 2)               1.000 EACH|   10000.0000    10000.00|   27000.0000    27000.00|   27000.0000    27000.00
620-00012 Field Lab (CL 2)                  1.000 EACH|   10000.0000    10000.00|   25000.0000    25000.00|   14000.0000    14000.00
620-00020 Sanitary Facility                 1.000 EACH|    1040.0000     1040.00|    3500.0000     3500.00|     750.0000      750.00
621-00450 Detour Pvmt                    2361.000 SY  |      35.0000    82635.00|      46.0000   108606.00|      37.0000    87357.00
624-20018 18 In Drainage Pipe (CL 0)      544.000 LF  |      55.0000    29920.00|      43.0000    23392.00|      45.0000    24480.00
624-20024 24 In Drainage Pipe (CL 0)      405.000 LF  |      60.0000    24300.00|      53.0000    21465.00|      55.0000    22275.00
624-20030 30 In Drainage Pipe (CL 0)       62.000 LF  |     150.0000     9300.00|      93.0000     5766.00|     100.0000     6200.00
624-20066 66 In Drainage Pipe (CL 0)      120.000 LF  |     300.0000    36000.00|     190.0000    22800.00|     220.0000    26400.00
624-22015 15 In Drainage Pipe (CL 2)       76.000 LF  |      50.0000     3800.00|      31.0000     2356.00|      80.0000     6080.00
624-22018 18 In Drainage Pipe (CL 2)       40.000 LF  |      80.0000     3200.00|      71.0000     2840.00|      90.0000     3600.00
624-22036 36 In Drainage Pipe (CL 2)       92.000 LF  |     150.0000    13800.00|     150.0000    13800.00|     140.0000    12880.00
624-24015 15 In Drainage Pipe (CL 4)      133.000 LF  |      58.0000     7714.00|      35.0000     4655.00|      70.0000     9310.00
624-24018 18 In Drainage Pipe (CL 4)      223.000 LF  |      62.0000    13826.00|      70.0000    15610.00|      70.0000    15610.00
624-24024 24 In Drainage Pipe (CL 4)      205.000 LF  |      72.0000    14760.00|      82.0000    16810.00|      70.0000    14350.00
624-24036 36 In Drainage Pipe (CL 4)      171.000 LF  |     125.0000    21375.00|     175.0000    29925.00|     130.0000    22230.00
624-26018 18 In Drainage Pipe (CL 6)      130.000 LF  |      65.0000     8450.00|      77.0000    10010.00|      60.0000     7800.00
624-26030 30 In Drainage Pipe (CL 6)       24.000 LF  |     125.0000     3000.00|     120.0000     2880.00|     140.0000     3360.00
624-26042 42 In Drainage Pipe (CL 6)       95.000 LF  |     200.0000    19000.00|     180.0000    17100.00|     170.0000    16150.00
625-00000 Const Surveying                   1.000 L S |   15000.0000    15000.00|   31000.0000    31000.00|   45000.0000    45000.00
626-00000 Mobilization                      1.000 L S |  300000.0000   300000.00|  229500.0000   229500.00|  530000.0000   530000.00
626-01000 Public Info Services              1.000 L S |     880.0000      880.00|    3000.0000     3000.00|    5000.0000     5000.00
627-00005 Epoxy Pvmt Mkg                  210.000 GAL |      75.0000    15750.00|      68.0000    14280.00|      75.0000    15750.00
627-00012 Pvmt Mkg Paint (Low VOC So      643.000 GAL |      30.0000    19290.00|      32.0000    20576.00|      35.0000    22505.00
627-30405 Preform Thermoplastic Pvmt      375.000 SF  |      15.0000     5625.00|      17.7500     6656.25|      20.0000     7500.00
627-30410 Preform Thermoplastic Pvmt      153.000 SF  |      12.0000     1836.00|      15.0000     2295.00|      16.0000     2448.00
629-01050 Monument Box                      5.000 EACH|     400.0000     2000.00|     200.0000     1000.00|      60.0000      300.00
630-00000 Flagging                       3520.000 HOUR|      22.0000    77440.00|      26.0000    91520.00|      23.0000    80960.00
630-00007 Traf Ctrl Inspection             60.000 DAY |     100.0000     6000.00|     300.0000    18000.00|     355.0000    21300.00
630-00012 Traf Ctrl Mgmt                  200.000 DAY |     475.0000    95000.00|     200.0000    40000.00|     360.0000    72000.00
630-80335 Barricade (3 M-A) (Temp)         13.000 EACH|     250.0000     3250.00|      51.0000      663.00|      11.0000      143.00
630-80341 Const Traf Sign (A)              69.000 EACH|      50.0000     3450.00|      51.0000     3519.00|      21.0000     1449.00
630-80342 Const Traf Sign (B)              66.000 EACH|      60.0000     3960.00|      51.0000     3366.00|      21.0000     1386.00
630-80344 Const Traf Sign (Spec)           50.000 SF  |      15.0000      750.00|      55.0000     2750.00|      15.0000      750.00
630-80355 Port Mesg Panel                   4.000 EACH|    4000.0000    16000.00|    2600.0000    10400.00|    2100.0000     8400.00
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                                                        TABULATION OF BIDS

     LETTING NO.  : 20120920                CONTRACT ID : C18224                       COUNTIES : WELD, REGION 4
     LETTING DATE : 09/20/12                REGION      : 4
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 801A              |(  2 ) 870A
                                                      |ENGINEER'S ESTIMATE      |ZAK DIRT, INC.           |SEMA CONSTRUCTION, INC.
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
630-80358 Flash Arrow Panel (C Ty)          2.000 EACH|     750.0000     1500.00|      50.0000      100.00|       5.5000       11.00
630-80360 Drum Channel Dev                144.000 EACH|      33.0000     4752.00|      55.0000     7920.00|      32.0000     4608.00
630-80370 Conc Barrier (Temp)            3960.000 LF  |      20.0000    79200.00|      26.5000   104940.00|      16.0000    63360.00
630-80380 Traffic Cone                    100.000 EACH|       7.0000      700.00|      11.0000     1100.00|       5.5000      550.00
630-80384 Tubular Marker                   19.000 EACH|      13.0000      247.00|      75.0000     1425.00|      32.0000      608.00
630-85010 Impact Atten (Temp)               6.000 EACH|    2800.0000    16800.00|    2500.0000    15000.00|    2100.0000    12600.00
630-85040 Impact Atten (T-M-A) (Temp        2.000 EACH|   12000.0000    24000.00|     100.0000      200.00|   15500.0000    31000.00
                                                      |                         |                         |
SECTION TOTALS                                        |       $     5,449,039.35|       $     5,246,225.30|       $     5,336,070.81
------------------------------------------------------+-------------------------+-------------------------+-------------------------
CONTRACT TOTALS                                       |       $     5,449,039.35|       $     5,246,225.30|       $     5,336,070.81
====================================================================================================================================
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                                                        TABULATION OF BIDS

     LETTING NO.  : 20120920                CONTRACT ID : C18224                       COUNTIES : WELD, REGION 4
     LETTING DATE : 09/20/12                REGION      : 4
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  3 ) 360A              |(  4 ) 169A              |(  5 ) 924A
                                                      |MOUNTAIN CONSTRUCTORS, IN|LAWRENCE CONSTRUCTION CO.|ASPHALT SPECIALTIES CO.,
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
SECTION 0001   ROADWAY-18225                          |                         |                         |
                                                      |                         |                         |
201-00000 Clear and Grub                    1.000 L S |   99475.0000    99475.00|   62759.6800    62759.68|   90000.0000    90000.00
202-00010 Rem Tree                         10.000 EACH|     496.8000     4968.00|     470.7900     4707.90|     400.0000     4000.00
202-00019 Rem Inlet                         1.000 EACH|     598.0000      598.00|     445.1000      445.10|     700.0000      700.00
202-00035 Rem Pipe                        959.000 LF  |      11.0300    10577.77|      15.7400    15094.66|      22.0000    21098.00
202-00037 Rem of End Section                7.000 EACH|      99.3900      695.73|     273.5400     1914.78|     220.0000     1540.00
202-00220 Rem Asphalt Mat               12310.000 SY  |       3.8900    47885.90|       5.6300    69305.30|       3.2000    39392.00
202-00240 Rem Asphalt Mat (Planing)     29691.000 SY  |       1.9400    57600.54|       3.2700    97089.57|       1.8000    53443.80
202-00250 Rem Pavement Marking          32232.000 SF  |       1.1000    35455.20|       1.0800    34810.56|       1.0500    33843.60
202-00400 Rem Bridge                        1.000 EACH|   72450.0000    72450.00|   71841.8400    71841.84|   65000.0000    65000.00
202-00810 Rem Ground Sign                  31.000 EACH|      61.8800     1918.28|      93.6400     2902.84|      54.0000     1674.00
202-00825 Rem Flashing Beacon               4.000 EACH|     393.7500     1575.00|     881.3500     3525.40|     390.0000     1560.00
202-01000 Rem Fence                      6714.000 LF  |       0.4500     3021.30|       1.1000     7385.40|       0.5000     3357.00
202-01130 Rem Gdrail Ty 3                  53.000 LF  |      12.2600      649.78|      12.0100      636.53|      11.5000      609.50
202-04100 Abandon Well                      1.000 EACH|    1265.0000     1265.00|    3855.9200     3855.92|     890.0000      890.00
203-00010 Uncl Excav (CIP)              32729.000 CY  |       8.2500   270014.25|       8.7900   287687.91|       8.0000   261832.00
203-00060 Emb Matl (CIP)                41043.000 CY  |      10.5900   434645.37|      10.6400   436697.52|      11.0000   451473.00
203-01500 Blading                          93.000 HOUR|     103.5000     9625.50|     129.8000    12071.40|     145.0000    13485.00
203-01550 Dozing                           88.000 HOUR|     132.2500    11638.00|     101.5800     8939.04|     160.0000    14080.00
203-01597 Potholing                        40.000 HOUR|     138.0000     5520.00|     193.0400     7721.60|     175.0000     7000.00
206-00000 Str Excav                       105.000 CY  |      15.2800     1604.40|      20.2800     2129.40|      32.0000     3360.00
206-00100 Str Bkfl (CL 1)                 678.000 CY  |      29.5800    20055.24|      18.8600    12787.08|      29.0000    19662.00
206-00200 Str Bkfl (CL 2)                 172.000 CY  |      18.2500     3139.00|      14.8800     2559.36|      37.0000     6364.00
206-00360 Mechanical Reinforcement o      678.000 CY  |       9.0400     6129.12|      16.5600    11227.68|      23.0000    15594.00
206-00520 Filter Matl (CL B)               38.000 CY  |      46.1500     1753.70|      52.1800     1982.84|      63.0000     2394.00
206-01781 Shoring (A 1)                     1.000 L S |   48892.5000    48892.50|   30437.7100    30437.71|   58000.0000    58000.00
207-00205 Topsoil                          64.000 CY  |      14.3800      920.32|      18.3500     1174.40|      20.0000     1280.00
207-00305 Wetland Topsoil                1240.000 CY  |       4.6000     5704.00|      16.7800    20807.20|      14.0000    17360.00
207-00310 Stockpile Wetland Topsoil      1240.000 CY  |       4.6000     5704.00|      10.0700    12486.80|       9.0000    11160.00
208-00002 Erosion Log (12 In)            5100.000 LF  |       3.2600    16626.00|       4.9600    25296.00|       3.0000    15300.00
208-00007 Erosion Log (8 In)              300.000 LF  |       2.5900      777.00|       4.1300     1239.00|       2.4000      720.00
208-00020 Silt Fence                     5100.000 LF  |       1.0100     5151.00|       1.2100     6171.00|       1.0000     5100.00
208-00033 Sediment Trap                     6.000 EACH|     920.0000     5520.00|     972.9900     5837.94|    1050.0000     6300.00
208-00034 Gravel Bag                     1000.000 LF  |       4.2200     4220.00|       3.8600     3860.00|       4.0000     4000.00
208-00045 Conc Washout Str                  8.000 EACH|     437.0000     3496.00|    1487.2800    11898.24|     800.0000     6400.00
208-00070 Vehicle Tracking Pad              6.000 EACH|    1366.5800     8199.48|    1762.7100    10576.26|    1950.0000    11700.00
208-00103 Removal and Disposal of Se      154.000 HOUR|      39.3800     6064.52|      38.5600     5938.24|      37.0000     5698.00
208-00105 Removal and Disposal of Se       72.000 HOUR|      73.1300     5265.36|      77.1200     5552.64|      68.0000     4896.00
208-00106 Sweeping (Sediment Removal       93.000 HOUR|      86.0600     8003.58|     186.8800    17379.84|     138.0000    12834.00
208-00107 Rem Trash                       154.000 HOUR|      92.1500    14191.10|      38.5600     5938.24|      37.0000     5698.00
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                                                        TABULATION OF BIDS

     LETTING NO.  : 20120920                CONTRACT ID : C18224                       COUNTIES : WELD, REGION 4
     LETTING DATE : 09/20/12                REGION      : 4
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  3 ) 360A              |(  4 ) 169A              |(  5 ) 924A
                                                      |MOUNTAIN CONSTRUCTORS, IN|LAWRENCE CONSTRUCTION CO.|ASPHALT SPECIALTIES CO.,
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
208-00206 Erosion Control Supervisor      154.000 DAY |     118.4500    18241.30|     192.7900    29689.66|     160.0000    24640.00
210-00001 Res Structure                     1.000 EACH|     920.0000      920.00|    4516.9200     4516.92|    1600.0000     1600.00
210-00011 Res Mailbox Str (Ty 1)            8.000 EACH|     168.7500     1350.00|     137.7100     1101.68|     100.0000      800.00
210-00013 Res Mailbox Str (Ty 3)            1.000 EACH|     393.7500      393.75|     358.0500      358.05|     150.0000      150.00
210-00015 Res End Section                   2.000 EACH|     276.0000      552.00|     693.0000     1386.00|     420.0000      840.00
210-00065 Res Monument (Ty 3A)              4.000 EACH|     731.2500     2925.00|    1652.5400     6610.16|     690.0000     2760.00
210-01011 Res Gate                          4.000 EACH|     219.3800      877.52|     214.8300      859.32|     210.0000      840.00
211-03005 Dewatering                        1.000 L S |   19665.0000    19665.00|   63579.4900    63579.49|   32000.0000    32000.00
212-00006 Seeding (Native)                 20.000 ACRE|     393.7500     7875.00|     468.2200     9364.40|     370.0000     7400.00
212-00028 Seeding (Wetlands)                1.100 ACRE|    2407.5000     2648.25|    3743.5400     4117.89|    2400.0000     2640.00
212-00032 Soil Conditioning                20.000 ACRE|    1575.0000    31500.00|    2754.2200    55084.40|    1450.0000    29000.00
213-00002 Mulching (Weed Free Hay)         31.000 ACRE|     421.8800    13078.28|     594.9200    18442.52|     400.0000    12400.00
213-00012 Spray-on Mulch Blanket           10.000 ACRE|    3026.2500    30262.50|    3003.2100    30032.10|    2800.0000    28000.00
213-00061 Mulch Tackifier                6000.000 LB  |       2.5100    15060.00|       2.4800    14880.00|       2.3000    13800.00
214-00005 Landscape Maintenance (24         1.000 L S |   28125.0000    28125.00|   12669.4400    12669.44|   23000.0000    23000.00
214-00310 Deciduous Shrub (1 Gal)          25.000 EACH|      22.3400      558.50|      38.5600      964.00|      21.0000      525.00
214-01015 Willow Cuttings                 500.000 EACH|       2.2500     1125.00|       0.7700      385.00|       3.2000     1600.00
214-01200 Plant (Tubeling)               2300.000 EACH|       2.0800     4784.00|       8.5600    19688.00|       6.5000    14950.00
215-00000 Transplant Shrub                 50.000 EACH|      56.2500     2812.50|     137.7100     6885.50|      52.0000     2600.00
216-00022 Soil Reten Blanket (Cl 2)       386.000 SY  |       2.3100      891.66|       2.2000      849.20|       2.2000      849.20
216-00042 Soil Retent Blanket (BioD     11740.000 SY  |       1.8600    21836.40|       1.9300    22658.20|       1.7000    19958.00
216-00303 Turf Reinf Mat (Cl 3)          2500.000 SY  |       4.5900    11475.00|       5.7800    14450.00|       4.3000    10750.00
240-00010 Rem of Nests                     24.000 HOUR|      46.0000     1104.00|     327.6700     7864.08|     120.0000     2880.00
240-00020 Netting                         330.000 SY  |       5.5100     1818.30|       5.5800     1841.40|      15.5000     5115.00
304-06007 ABC (CL 6)                     6089.000 CY  |      29.0500   176885.45|      32.3600   197040.04|      27.0000   164403.00
403-00720 HMA (Patching) (Asph)            97.000 TON |     162.2700    15740.19|      88.1300     8548.61|     150.0000    14550.00
403-33741 HMA (Gr S) (75) (PG 64-22)    10976.000 TON |      62.9000   690390.40|      61.7000   677219.20|      58.0000   636608.00
403-34751 HMA (Gr SX) (75) (PG 64-28     7358.000 TON |      77.3800   569362.04|      76.0200   559355.16|      70.0000   515060.00
420-00113 Geotextile (Drain) (CL 2)      2801.000 SY  |       2.6300     7366.63|       1.2000     3361.20|       4.3000    12044.30
502-00100 Drill Hole Fac Pile Drivin       40.000 LF  |      82.5000     3300.00|      85.3300     3413.20|      80.0000     3200.00
502-00460 Pile Tip                         26.000 EACH|     269.5000     7007.00|     166.5700     4330.82|     260.0000     6760.00
502-11274 Steel Pile (HP 12x74)           939.000 LF  |      57.2000    53710.80|      51.0300    47917.17|      55.0000    51645.00
503-00048 Drilled Caisson (48 In)          96.000 LF  |     451.0000    43296.00|     396.5400    38067.84|     430.0000    41280.00
506-00012 Riprap (Special)                 20.000 EACH|    2254.0000    45080.00|    4478.5900    89571.80|    3000.0000    60000.00
506-00212 Riprap (12 In)                 1191.000 CY  |      71.1800    84775.38|      54.9800    65481.18|      65.0000    77415.00
506-00218 Riprap (18 In)                 1540.000 CY  |      78.2000   120428.00|      62.2500    95865.00|      65.0000   100100.00
506-00412 Soil Riprap (12 In)             193.000 CY  |      62.0900    11983.37|      65.4300    12627.99|      88.0000    16984.00
507-00000 Conc S and D Pave                 3.000 CY  |     297.0800      891.24|     762.7400     2288.22|     480.0000     1440.00
515-00120 Waterproofing (Membrane)       1484.000 SY  |      15.4000    22853.60|      14.3200    21250.88|      14.0000    20776.00
518-01004 Br Expan Device (0-4 In)         88.000 LF  |     214.5000    18876.00|     231.0400    20331.52|     210.0000    18480.00
601-03040 Conc CL D (Bridge)              655.000 CY  |     470.8000   308374.00|     366.1900   239854.45|     450.0000   294750.00
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                                                        TABULATION OF BIDS

     LETTING NO.  : 20120920                CONTRACT ID : C18224                       COUNTIES : WELD, REGION 4
     LETTING DATE : 09/20/12                REGION      : 4
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  3 ) 360A              |(  4 ) 169A              |(  5 ) 924A
                                                      |MOUNTAIN CONSTRUCTORS, IN|LAWRENCE CONSTRUCTION CO.|ASPHALT SPECIALTIES CO.,
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
602-00020 Reinf Steel (Epoxy)          130166.000 LB  |       1.0500   136674.30|       0.8800   114546.08|       1.0000   130166.00
604-00305 Inlet Ty C (5 Ft)                 1.000 EACH|    2898.0000     2898.00|    3315.7900     3315.79|    2180.0000     2180.00
604-25000 Vane Grate Inlet Spec             2.000 EACH|    3658.5000     7317.00|    4847.7000     9695.40|    4450.0000     8900.00
606-00301 Gdrail Ty 3 (6-3)               650.000 LF  |      16.9300    11004.50|      16.5800    10777.00|      16.0000    10400.00
606-01370 Transition Ty 3G                  4.000 EACH|    1117.1300     4468.52|    1093.9800     4375.92|    1050.0000     4200.00
606-01385 Transition Ty 3J                  3.000 EACH|     484.5400     1453.62|     474.5000     1423.50|     450.0000     1350.00
606-01390 End Anchor Ty 3K                  3.000 EACH|    1070.3800     3211.14|    1048.2100     3144.63|    1000.0000     3000.00
606-02005 End Anchor (Flared)               3.000 EACH|    1612.1300     4836.39|    1578.7300     4736.19|    1520.0000     4560.00
606-11030 Brdg Rail Ty 10M                621.000 LF  |     142.8800    88728.48|     121.1500    75234.15|     134.0000    83214.00
607-00005 End Post                         21.000 EACH|     150.7500     3165.75|     147.6200     3100.02|     140.0000     2940.00
607-00010 Corner and Line Br Post          30.000 EACH|     188.4400     5653.20|     184.5300     5535.90|     175.0000     5250.00
607-01000 Fence BW MP                    6436.000 LF  |       1.5800    10168.88|       1.5400     9911.44|       1.5000     9654.00
607-01100 Fence BW TWP                    350.000 LF  |       5.0100     1753.50|       4.9000     1715.00|       4.7000     1645.00
607-11200 Fence CW MP                     518.000 LF  |       3.9900     2066.82|       3.9100     2025.38|       3.7000     1916.60
607-11525 Fence (Plastic)                2700.000 LF  |       2.7000     7290.00|       2.6400     7128.00|       2.5000     6750.00
607-60120 20 Ft Gate                        1.000 EACH|     157.5000      157.50|     154.2300      154.23|     150.0000      150.00
607-60316 16 Ft Gate Twin                   1.000 EACH|     292.5000      292.50|     143.2100      143.21|     140.0000      140.00
609-60011 Curb Ty 6 M                     746.000 LF  |      10.1300     7556.98|       9.9200     7400.32|      11.0000     8206.00
612-00001 Delin (Ty I)                    115.000 EACH|      20.2500     2328.75|      26.4400     3040.60|      18.0000     2070.00
612-00002 Delin (Ty II)                    71.000 EACH|      21.3800     1517.98|      27.5400     1955.34|      19.0000     1349.00
612-00003 Delin (Ty III)                   21.000 EACH|      23.6300      496.23|      28.6500      601.65|      20.0000      420.00
613-00200 2 In Elec Cond                  637.000 LF  |      10.1300     6452.81|       3.3100     2108.47|      16.5000    10510.50
614-00011 Sign Panel (CL I)                66.000 SF  |      20.2500     1336.50|      17.0800     1127.28|      18.0000     1188.00
614-00012 Sign Panel (CL II)              460.000 SF  |      22.5000    10350.00|      25.3400    11656.40|      22.0000    10120.00
614-01503 Steel Sign Supp (2-In Rd)(        5.000 EACH|     309.8000     1549.00|     154.2300      771.15|     230.0000     1150.00
614-01573 Steel Sign Supp (2-1/2 Rd        38.000 EACH|     506.2500    19237.50|     358.0400    13605.52|     480.0000    18240.00
615-00030 Emb Prot Ty 3                     5.000 EACH|    1656.0000     8280.00|    2077.2400    10386.20|    2100.0000    10500.00
618-00154 Prestress Conc I (BT54)        2101.000 LF  |     196.6500   413161.65|     155.8900   327524.89|     185.0000   388685.00
620-00002 Field Office (CL 2)               1.000 EACH|   12765.0000    12765.00|   20892.0900    20892.09|   18500.0000    18500.00
620-00012 Field Lab (CL 2)                  1.000 EACH|   12765.0000    12765.00|   15935.3300    15935.33|   12000.0000    12000.00
620-00020 Sanitary Facility                 1.000 EACH|    2875.0000     2875.00|     881.3500      881.35|    2500.0000     2500.00
621-00450 Detour Pvmt                    2361.000 SY  |      30.5300    72081.33|      68.7700   162365.97|      50.0000   118050.00
624-20018 18 In Drainage Pipe (CL 0)      544.000 LF  |      48.6500    26465.60|      56.0200    30474.88|      36.0000    19584.00
624-20024 24 In Drainage Pipe (CL 0)      405.000 LF  |      64.2800    26033.40|      69.3200    28074.60|      50.0000    20250.00
624-20030 30 In Drainage Pipe (CL 0)       62.000 LF  |     133.3500     8267.70|     113.4400     7033.28|     100.0000     6200.00
624-20066 66 In Drainage Pipe (CL 0)      120.000 LF  |     194.2800    23313.60|     185.9000    22308.00|     190.0000    22800.00
624-22015 15 In Drainage Pipe (CL 2)       76.000 LF  |      51.0200     3877.52|      70.7900     5380.04|      35.0000     2660.00
624-22018 18 In Drainage Pipe (CL 2)       40.000 LF  |      66.9500     2678.00|      75.9600     3038.40|      69.0000     2760.00
624-22036 36 In Drainage Pipe (CL 2)       92.000 LF  |     129.3000    11895.60|     126.5100    11638.92|     150.0000    13800.00
624-24015 15 In Drainage Pipe (CL 4)      133.000 LF  |      58.0500     7720.65|      62.2800     8283.24|      35.0000     4655.00
624-24018 18 In Drainage Pipe (CL 4)      223.000 LF  |      70.0900    15630.07|      61.5800    13732.34|      55.0000    12265.00
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ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
624-24024 24 In Drainage Pipe (CL 4)      205.000 LF  |      79.5000    16297.50|      71.5400    14665.70|      73.0000    14965.00
624-24036 36 In Drainage Pipe (CL 4)      171.000 LF  |     117.5500    20101.05|     115.3600    19726.56|     165.0000    28215.00
624-26018 18 In Drainage Pipe (CL 6)      130.000 LF  |      62.2200     8088.60|      69.8300     9077.90|     115.0000    14950.00
624-26030 30 In Drainage Pipe (CL 6)       24.000 LF  |     156.2800     3750.72|     176.2900     4230.96|     125.0000     3000.00
624-26042 42 In Drainage Pipe (CL 6)       95.000 LF  |     155.6400    14785.80|     132.9900    12634.05|     260.0000    24700.00
625-00000 Const Surveying                   1.000 L S |   53831.2500    53831.25|   44067.6100    44067.61|   50000.0000    50000.00
626-00000 Mobilization                      1.000 L S |  179543.7500   179543.75|  248507.4000   248507.40|  360000.0000   360000.00
626-01000 Public Info Services              1.000 L S |   13882.5000    13882.50|    6059.3000     6059.30|   13000.0000    13000.00
627-00005 Epoxy Pvmt Mkg                  210.000 GAL |      76.5000    16065.00|      74.9100    15731.10|      72.0000    15120.00
627-00012 Pvmt Mkg Paint (Low VOC So      643.000 GAL |      34.8800    22427.84|      34.1600    21964.88|      32.0000    20576.00
627-30405 Preform Thermoplastic Pvmt      375.000 SF  |      19.6900     7383.75|      19.2800     7230.00|      18.0000     6750.00
627-30410 Preform Thermoplastic Pvmt      153.000 SF  |      16.5400     2530.62|      16.2000     2478.60|      16.0000     2448.00
629-01050 Monument Box                      5.000 EACH|      56.2500      281.25|    1652.5400     8262.70|      52.0000      260.00
630-00000 Flagging                       3520.000 HOUR|      22.5000    79200.00|      25.1200    88422.40|      24.5000    86240.00
630-00007 Traf Ctrl Inspection             60.000 DAY |      84.3800     5062.80|     385.5900    23135.40|     370.0000    22200.00
630-00012 Traf Ctrl Mgmt                  200.000 DAY |     618.7500   123750.00|     385.5900    77118.00|     370.0000    74000.00
630-80335 Barricade (3 M-A) (Temp)         13.000 EACH|      84.3800     1096.94|      11.0200      143.26|      11.0000      143.00
630-80341 Const Traf Sign (A)              69.000 EACH|      56.2500     3881.25|      22.0400     1520.76|      22.0000     1518.00
630-80342 Const Traf Sign (B)              66.000 EACH|      78.7500     5197.50|      22.0400     1454.64|      22.0000     1452.00
630-80344 Const Traf Sign (Spec)           50.000 SF  |      11.2500      562.50|      15.4300      771.50|      15.0000      750.00
630-80355 Port Mesg Panel                   4.000 EACH|    5062.5000    20250.00|    2203.3800     8813.52|    2200.0000     8800.00
630-80358 Flash Arrow Panel (C Ty)          2.000 EACH|     562.5000     1125.00|       5.5100       11.02|       6.0000       12.00
630-80360 Drum Channel Dev                144.000 EACH|      33.7500     4860.00|      33.0500     4759.20|      32.0000     4608.00
630-80370 Conc Barrier (Temp)            3960.000 LF  |      33.0000   130680.00|      19.5000    77220.00|      40.0000   158400.00
630-80380 Traffic Cone                    100.000 EACH|       7.8800      788.00|       5.5100      551.00|       6.0000      600.00
630-80384 Tubular Marker                   19.000 EACH|      56.2500     1068.75|      33.0500      627.95|      32.0000      608.00
630-85010 Impact Atten (Temp)               6.000 EACH|    2981.2500    17887.50|    2148.2900    12889.74|    2100.0000    12600.00
630-85040 Impact Atten (T-M-A) (Temp        2.000 EACH|   10125.0000    20250.00|   16084.6700    32169.34|   15000.0000    30000.00
                                                      |                         |                         |
SECTION TOTALS                                        |       $     5,405,599.84|       $     5,450,897.10|       $     5,494,183.50
------------------------------------------------------+-------------------------+-------------------------+-------------------------
CONTRACT TOTALS                                       |       $     5,405,599.84|       $     5,450,897.10|       $     5,494,183.50
====================================================================================================================================
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                                                      |(  6 ) 164A              |(  7 ) 1174A             |(  8 ) 099H
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ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
SECTION 0001   ROADWAY-18225                          |                         |                         |
                                                      |                         |                         |
201-00000 Clear and Grub                    1.000 L S |   16752.1800    16752.18|   10000.0000    10000.00|   11066.7800    11066.78
202-00010 Rem Tree                         10.000 EACH|    1021.3200    10213.20|    1000.0000    10000.00|     403.9400     4039.40
202-00019 Rem Inlet                         1.000 EACH|     666.1200      666.12|     665.0000      665.00|     735.9400      735.94
202-00035 Rem Pipe                        959.000 LF  |      20.5000    19659.50|      21.0000    20139.00|      23.2400    22287.16
202-00037 Rem of End Section                7.000 EACH|     204.9600     1434.72|     210.0000     1470.00|     232.4000     1626.80
202-00220 Rem Asphalt Mat               12310.000 SY  |       3.5700    43946.70|       2.0000    24620.00|       1.7400    21419.40
202-00240 Rem Asphalt Mat (Planing)     29691.000 SY  |       1.2800    38004.48|       1.5000    44536.50|       3.0400    90260.64
202-00250 Rem Pavement Marking          32232.000 SF  |       1.1700    37711.44|       1.5000    48348.00|       1.0800    34810.56
202-00400 Rem Bridge                        1.000 EACH|   91717.2400    91717.24|   75000.0000    75000.00|   65294.0200    65294.02
202-00810 Rem Ground Sign                  31.000 EACH|      50.3000     1559.30|      50.0000     1550.00|      60.8700     1886.97
202-00825 Rem Flashing Beacon               4.000 EACH|     201.2000      804.80|     200.0000      800.00|     387.3400     1549.36
202-01000 Rem Fence                      6714.000 LF  |       0.4000     2685.60|       0.3500     2349.90|       1.2700     8526.78
202-01130 Rem Gdrail Ty 3                  53.000 LF  |      10.9700      581.41|      26.1000     1383.30|      12.3000      651.90
202-04100 Abandon Well                      1.000 EACH|     612.7900      612.79|    1000.0000     1000.00|   11670.3300    11670.33
203-00010 Uncl Excav (CIP)              32729.000 CY  |       7.1500   234012.35|       7.0000   229103.00|       7.7500   253649.75
203-00060 Emb Matl (CIP)                41043.000 CY  |      12.4900   512627.07|      11.5000   471994.50|      12.7300   522477.39
203-01500 Blading                          93.000 HOUR|     102.1300     9498.09|     100.0000     9300.00|     110.6700    10292.31
203-01550 Dozing                           88.000 HOUR|     127.6600    11234.08|     125.0000    11000.00|     138.3300    12173.04
203-01597 Potholing                        40.000 HOUR|     150.9000     6036.00|     150.0000     6000.00|     249.0000     9960.00
206-00000 Str Excav                       105.000 CY  |      15.3200     1608.60|      15.0000     1575.00|      16.6000     1743.00
206-00100 Str Bkfl (CL 1)                 678.000 CY  |      22.4700    15234.66|      22.0000    14916.00|      24.3500    16509.30
206-00200 Str Bkfl (CL 2)                 172.000 CY  |      15.3200     2635.04|      15.0000     2580.00|      16.6000     2855.20
206-00360 Mechanical Reinforcement o      678.000 CY  |      20.4300    13851.54|      20.0000    13560.00|      22.1300    15004.14
206-00520 Filter Matl (CL B)               38.000 CY  |      40.8500     1552.30|      40.0000     1520.00|      44.2700     1682.26
206-01781 Shoring (A 1)                     1.000 L S |   47945.7100    47945.71|  103000.0000   103000.00|   21580.2300    21580.23
207-00205 Topsoil                          64.000 CY  |      20.4300     1307.52|      20.0000     1280.00|      22.1300     1416.32
207-00305 Wetland Topsoil                1240.000 CY  |       5.1100     6336.40|       5.0000     6200.00|       5.5300     6857.20
207-00310 Stockpile Wetland Topsoil      1240.000 CY  |       3.5700     4426.80|       3.5000     4340.00|       3.8700     4798.80
208-00002 Erosion Log (12 In)            5100.000 LF  |       2.9200    14892.00|       5.5000    28050.00|       4.2100    21471.00
208-00007 Erosion Log (8 In)              300.000 LF  |       2.3100      693.00|       5.0000     1500.00|       3.3200      996.00
208-00020 Silt Fence                     5100.000 LF  |       0.9100     4641.00|       2.0000    10200.00|       1.6600     8466.00
208-00033 Sediment Trap                     6.000 EACH|    1021.3200     6127.92|    1000.0000     6000.00|    1217.3500     7304.10
208-00034 Gravel Bag                     1000.000 LF  |       3.7700     3770.00|       7.5000     7500.00|       7.1900     7190.00
208-00045 Conc Washout Str                  8.000 EACH|     812.4600     6499.68|     575.0000     4600.00|     752.5400     6020.32
208-00070 Vehicle Tracking Pad              6.000 EACH|    1531.9800     9191.88|    1500.0000     9000.00|    1328.0100     7968.06
208-00103 Removal and Disposal of Se      154.000 HOUR|      35.2100     5422.34|      40.0000     6160.00|      49.8000     7669.20
208-00105 Removal and Disposal of Se       72.000 HOUR|      65.3900     4708.08|      80.0000     5760.00|      71.9300     5178.96
208-00106 Sweeping (Sediment Removal       93.000 HOUR|     150.0900    13958.37|      55.0000     5115.00|      71.9300     6689.49
208-00107 Rem Trash                       154.000 HOUR|     122.2200    18821.88|      55.0000     8470.00|      71.9300    11077.22
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     LETTING NO.  : 20120920                CONTRACT ID : C18224                       COUNTIES : WELD, REGION 4
     LETTING DATE : 09/20/12                REGION      : 4
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  6 ) 164A              |(  7 ) 1174A             |(  8 ) 099H
                                                      |EDWARD KRAEMER & SONS INC|HAMILTON CONSTRUCTION CO.|FLATIRON CONSTRUCTORS,  I
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
208-00206 Erosion Control Supervisor      154.000 DAY |     240.4900    37035.46|     135.0000    20790.00|      20.8900     3217.06
210-00001 Res Structure                     1.000 EACH|    5030.0000     5030.00|    1000.0000     1000.00|    5533.3900     5533.39
210-00011 Res Mailbox Str (Ty 1)            8.000 EACH|      95.5700      764.56|     150.0000     1200.00|     166.0000     1328.00
210-00013 Res Mailbox Str (Ty 3)            1.000 EACH|     140.8400      140.84|     195.0000      195.00|     387.3400      387.34
210-00015 Res End Section                   2.000 EACH|     389.4300      778.86|     400.0000      800.00|     442.6700      885.34
210-00065 Res Monument (Ty 3A)              4.000 EACH|     653.9000     2615.60|     150.0000      600.00|     719.3400     2877.36
210-01011 Res Gate                          4.000 EACH|     196.1700      784.68|     150.0000      600.00|     437.1400     1748.56
211-03005 Dewatering                        1.000 L S |   64391.7600    64391.76|   15000.0000    15000.00|   59739.1100    59739.11
212-00006 Seeding (Native)                 20.000 ACRE|     352.1000     7042.00|     425.0000     8500.00|     387.3400     7746.80
212-00028 Seeding (Wetlands)                1.100 ACRE|    2313.8000     2545.18|    3400.0000     3740.00|    2545.3600     2799.90
212-00032 Soil Conditioning                20.000 ACRE|    1408.4000    28168.00|    2200.0000    44000.00|    1549.3500    30987.00
213-00002 Mulching (Weed Free Hay)         31.000 ACRE|     377.2500    11694.75|     540.0000    16740.00|     415.0000    12865.00
213-00012 Spray-on Mulch Blanket           10.000 ACRE|    2706.1400    27061.40|    2725.0000    27250.00|    2976.9600    29769.60
213-00061 Mulch Tackifier                6000.000 LB  |       2.2400    13440.00|       2.2500    13500.00|       2.4700    14820.00
214-00005 Landscape Maintenance (24         1.000 L S |   25149.9800    25149.98|   11500.0000    11500.00|   27666.9600    27666.96
214-00310 Deciduous Shrub (1 Gal)          25.000 EACH|      35.2100      880.25|      35.0000      875.00|      38.7300      968.25
214-01015 Willow Cuttings                 500.000 EACH|       6.7900     3395.00|       4.2500     2125.00|       7.4700     3735.00
214-01200 Plant (Tubeling)               2300.000 EACH|       4.0700     9361.00|       8.0000    18400.00|       4.4800    10304.00
215-00000 Transplant Shrub                 50.000 EACH|     150.9000     7545.00|     125.0000     6250.00|     166.0000     8300.00
216-00022 Soil Reten Blanket (Cl 2)       386.000 SY  |       2.0600      795.16|       2.0000      772.00|       2.2700      876.22
216-00042 Soil Retent Blanket (BioD     11740.000 SY  |       1.6600    19488.40|       1.7500    20545.00|       1.8300    21484.20
216-00303 Turf Reinf Mat (Cl 3)          2500.000 SY  |       4.1000    10250.00|       5.2500    13125.00|       4.5200    11300.00
240-00010 Rem of Nests                     24.000 HOUR|      84.2000     2020.80|     100.0000     2400.00|      94.6200     2270.88
240-00020 Netting                         330.000 SY  |      18.2100     6009.30|      10.0000     3300.00|       7.1900     2372.70
304-06007 ABC (CL 6)                     6089.000 CY  |      21.9600   133714.44|      21.5000   130913.50|      23.7900   144857.31
403-00720 HMA (Patching) (Asph)            97.000 TON |     149.3200    14484.04|      80.0000     7760.00|     160.4700    15565.59
403-33741 HMA (Gr S) (75) (PG 64-22)    10976.000 TON |      59.4400   652413.44|      57.0000   625632.00|      63.0800   692366.08
403-34751 HMA (Gr SX) (75) (PG 64-28     7358.000 TON |      73.2300   538826.34|      70.0000   515060.00|      78.0200   574071.16
420-00113 Geotextile (Drain) (CL 2)      2801.000 SY  |       3.0600     8571.06|       3.0000     8403.00|       3.3200     9299.32
502-00100 Drill Hole Fac Pile Drivin       40.000 LF  |      70.4200     2816.80|      82.0000     3280.00|      77.4700     3098.80
502-00460 Pile Tip                         26.000 EACH|     202.2700     5259.02|     120.0000     3120.00|      85.2100     2215.46
502-11274 Steel Pile (HP 12x74)           939.000 LF  |      69.7300    65476.47|      70.0000    65730.00|      48.0200    45090.78
503-00048 Drilled Caisson (48 In)          96.000 LF  |     554.5800    53239.68|     620.0000    59520.00|     422.6100    40570.56
506-00012 Riprap (Special)                 20.000 EACH|    6574.0800   131481.60|    5000.0000   100000.00|    3649.5200    72990.40
506-00212 Riprap (12 In)                 1191.000 CY  |      53.6200    63861.42|      52.5000    62527.50|      58.1000    69197.10
506-00218 Riprap (18 In)                 1540.000 CY  |      55.6600    85716.40|      54.5000    83930.00|      60.3100    92877.40
506-00412 Soil Riprap (12 In)             193.000 CY  |      51.0700     9856.51|      50.0000     9650.00|      55.3300    10678.69
507-00000 Conc S and D Pave                 3.000 CY  |     503.0000     1509.00|     750.0000     2250.00|     644.2600     1932.78
515-00120 Waterproofing (Membrane)       1484.000 SY  |      15.1400    22467.76|      16.0000    23744.00|      16.9100    25094.44
518-01004 Br Expan Device (0-4 In)         88.000 LF  |     233.7600    20570.88|     250.0000    22000.00|     180.9000    15919.20
601-03040 Conc CL D (Bridge)              655.000 CY  |     602.8100   394840.55|     500.0000   327500.00|     375.3100   245828.05
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ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
602-00020 Reinf Steel (Epoxy)          130166.000 LB  |       0.8700   113244.42|       1.0000   130166.00|       0.8800   114546.08
604-00305 Inlet Ty C (5 Ft)                 1.000 EACH|    2049.6000     2049.60|    2050.0000     2050.00|    2268.6900     2268.69
604-25000 Vane Grate Inlet Spec             2.000 EACH|    4201.6900     8403.38|    5000.0000    10000.00|    4648.0500     9296.10
606-00301 Gdrail Ty 3 (6-3)               650.000 LF  |      15.1400     9841.00|      15.0000     9750.00|      17.0200    11063.00
606-01370 Transition Ty 3G                  4.000 EACH|     998.9600     3995.84|    1015.0000     4060.00|    1122.0700     4488.28
606-01385 Transition Ty 3J                  3.000 EACH|     433.2800     1299.84|     685.0000     2055.00|     486.4900     1459.47
606-01390 End Anchor Ty 3K                  3.000 EACH|     957.1600     2871.48|     950.0000     2850.00|       1.0000        3.00
606-02005 End Anchor (Flared)               3.000 EACH|    1441.6000     4324.80|    1500.0000     4500.00|       1.0000        3.00
606-11030 Brdg Rail Ty 10M                621.000 LF  |     124.6800    77426.28|     175.0000   108675.00|     117.5900    73023.39
607-00005 End Post                         21.000 EACH|     134.8000     2830.80|     135.0000     2835.00|     193.6700     4067.07
607-00010 Corner and Line Br Post          30.000 EACH|     168.5100     5055.30|     175.0000     5250.00|     271.1400     8134.20
607-01000 Fence BW MP                    6436.000 LF  |       1.4100     9074.76|       2.4000    15446.40|       1.3800     8881.68
607-01100 Fence BW TWP                    350.000 LF  |       4.4800     1568.00|       5.1000     1785.00|       2.8800     1008.00
607-11200 Fence CW MP                     518.000 LF  |       3.5700     1849.26|       5.8000     3004.40|       1.7200      890.96
607-11525 Fence (Plastic)                2700.000 LF  |       2.4100     6507.00|       3.4000     9180.00|       2.4900     6723.00
607-60120 20 Ft Gate                        1.000 EACH|     140.8400      140.84|     683.0000      683.00|     996.0100      996.01
607-60316 16 Ft Gate Twin                   1.000 EACH|     130.7800      130.78|     500.0000      500.00|     531.2100      531.21
609-60011 Curb Ty 6 M                     746.000 LF  |      10.2100     7616.66|       9.0000     6714.00|      11.0700     8258.22
612-00001 Delin (Ty I)                    115.000 EACH|      17.1000     1966.50|      17.0000     1955.00|      19.9200     2290.80
612-00002 Delin (Ty II)                    71.000 EACH|      18.1100     1285.81|      18.0000     1278.00|      21.0300     1493.13
612-00003 Delin (Ty III)                   21.000 EACH|      19.1100      401.31|      19.0000      399.00|      23.2400      488.04
613-00200 2 In Elec Cond                  637.000 LF  |       4.0200     2560.74|       4.0000     2548.00|      16.6000    10574.20
614-00011 Sign Panel (CL I)                66.000 SF  |      17.1000     1128.60|      17.0000     1122.00|      19.9200     1314.72
614-00012 Sign Panel (CL II)              460.000 SF  |      21.1300     9719.80|      21.0000     9660.00|      22.1300    10179.80
614-01503 Steel Sign Supp (2-In Rd)(        5.000 EACH|     216.2900     1081.45|     215.0000     1075.00|     304.3400     1521.70
614-01573 Steel Sign Supp (2-1/2 Rd        38.000 EACH|     457.7300    17393.74|     455.0000    17290.00|     498.0100    18924.38
615-00030 Emb Prot Ty 3                     5.000 EACH|     510.6600     2553.30|     500.0000     2500.00|     440.0600     2200.30
618-00154 Prestress Conc I (BT54)        2101.000 LF  |     186.5400   391920.54|     225.0000   472725.00|     167.2100   351308.21
620-00002 Field Office (CL 2)               1.000 EACH|   54575.9600    54575.96|   15000.0000    15000.00|   10938.9800    10938.98
620-00012 Field Lab (CL 2)                  1.000 EACH|   16308.0300    16308.03|   25000.0000    25000.00|   28463.6100    28463.61
620-00020 Sanitary Facility                 1.000 EACH|    1439.1400     1439.14|    5000.0000     5000.00|    4782.8400     4782.84
621-00450 Detour Pvmt                    2361.000 SY  |      34.6700    81855.87|      37.0000    87357.00|      44.2100   104379.81
624-20018 18 In Drainage Pipe (CL 0)      544.000 LF  |      33.8200    18398.08|      34.0000    18496.00|      45.3600    24675.84
624-20024 24 In Drainage Pipe (CL 0)      405.000 LF  |      47.1400    19091.70|      47.0000    19035.00|      61.6000    24948.00
624-20030 30 In Drainage Pipe (CL 0)       62.000 LF  |      94.2800     5845.36|      95.0000     5890.00|     116.5400     7225.48
624-20066 66 In Drainage Pipe (CL 0)      120.000 LF  |     182.4100    21889.20|     182.0000    21840.00|     226.3500    27162.00
624-22015 15 In Drainage Pipe (CL 2)       76.000 LF  |      32.7900     2492.04|      33.0000     2508.00|      36.5200     2775.52
624-22018 18 In Drainage Pipe (CL 2)       40.000 LF  |      63.5400     2541.60|      65.0000     2600.00|      79.7400     3189.60
624-22036 36 In Drainage Pipe (CL 2)       92.000 LF  |     141.4200    13010.64|     141.0000    12972.00|     169.6200    15605.04
624-24015 15 In Drainage Pipe (CL 4)      133.000 LF  |      32.7900     4361.07|      33.0000     4389.00|      36.5200     4857.16
624-24018 18 In Drainage Pipe (CL 4)      223.000 LF  |      51.2400    11426.52|      52.0000    11596.00|      65.2900    14559.67
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                                                      |(  6 ) 164A              |(  7 ) 1174A             |(  8 ) 099H
                                                      |EDWARD KRAEMER & SONS INC|HAMILTON CONSTRUCTION CO.|FLATIRON CONSTRUCTORS,  I
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
624-24024 24 In Drainage Pipe (CL 4)      205.000 LF  |      68.6600    14075.30|      69.0000    14145.00|      85.9900    17627.95
624-24036 36 In Drainage Pipe (CL 4)      171.000 LF  |     155.7700    26636.67|     155.0000    26505.00|     185.0000    31635.00
624-26018 18 In Drainage Pipe (CL 6)      130.000 LF  |     107.6000    13988.00|     108.0000    14040.00|     127.3600    16556.80
624-26030 30 In Drainage Pipe (CL 6)       24.000 LF  |     117.8500     2828.40|     118.0000     2832.00|     141.5500     3397.20
624-26042 42 In Drainage Pipe (CL 6)       95.000 LF  |     242.8800    23073.60|     245.0000    23275.00|     286.8900    27254.55
625-00000 Const Surveying                   1.000 L S |   51074.5700    51074.57|   42620.0000    42620.00|   37848.4000    37848.40
626-00000 Mobilization                      1.000 L S |  406920.5600   406920.56|  560000.0000   560000.00|  750602.9500   750602.95
626-01000 Public Info Services              1.000 L S |   19532.1700    19532.17|    9000.0000     9000.00|   15018.7300    15018.73
627-00005 Epoxy Pvmt Mkg                  210.000 GAL |      70.3900    14781.90|      65.0000    13650.00|      75.2500    15802.50
627-00012 Pvmt Mkg Paint (Low VOC So      643.000 GAL |      32.0900    20633.87|      35.0000    22505.00|      34.3100    22061.33
627-30405 Preform Thermoplastic Pvmt      375.000 SF  |      18.1100     6791.25|      18.0000     6750.00|      19.3700     7263.75
627-30410 Preform Thermoplastic Pvmt      153.000 SF  |      15.2200     2328.66|      18.0000     2754.00|      16.2700     2489.31
629-01050 Monument Box                      5.000 EACH|      50.3000      251.50|     100.0000      500.00|    1106.6800     5533.40
630-00000 Flagging                       3520.000 HOUR|      22.9400    80748.80|      23.0000    80960.00|      26.8900    94652.80
630-00007 Traf Ctrl Inspection             60.000 DAY |     352.1000    21126.00|     350.0000    21000.00|     387.3400    23240.40
630-00012 Traf Ctrl Mgmt                  200.000 DAY |     352.1000    70420.00|     350.0000    70000.00|     387.3400    77468.00
630-80335 Barricade (3 M-A) (Temp)         13.000 EACH|      10.0600      130.78|      10.0000      130.00|      11.0700      143.91
630-80341 Const Traf Sign (A)              69.000 EACH|      20.1200     1388.28|      20.0000     1380.00|      22.1300     1526.97
630-80342 Const Traf Sign (B)              66.000 EACH|      20.1200     1327.92|      20.0000     1320.00|      22.1300     1460.58
630-80344 Const Traf Sign (Spec)           50.000 SF  |      14.0800      704.00|      14.0000      700.00|      15.4900      774.50
630-80355 Port Mesg Panel                   4.000 EACH|    2012.0000     8048.00|    5000.0000    20000.00|    2213.3600     8853.44
630-80358 Flash Arrow Panel (C Ty)          2.000 EACH|       5.0300       10.06|    1000.0000     2000.00|       5.5400       11.08
630-80360 Drum Channel Dev                144.000 EACH|      30.1800     4345.92|      30.0000     4320.00|      33.2000     4780.80
630-80370 Conc Barrier (Temp)            3960.000 LF  |      26.5800   105256.80|      40.0000   158400.00|      16.3500    64746.00
630-80380 Traffic Cone                    100.000 EACH|       5.0300      503.00|       5.0000      500.00|       5.5300      553.00
630-80384 Tubular Marker                   19.000 EACH|      30.1800      573.42|      30.0000      570.00|      33.2000      630.80
630-85010 Impact Atten (Temp)               6.000 EACH|    2464.7000    14788.20|    2000.0000    12000.00|    2158.0200    12948.12
630-85040 Impact Atten (T-M-A) (Temp        2.000 EACH|   14687.5900    29375.18|   15000.0000    30000.00|   16710.8400    33421.68
                                                      |                         |                         |
SECTION TOTALS                                        |       $     5,598,015.03|       $     5,698,407.00|       $     5,780,295.26
------------------------------------------------------+-------------------------+-------------------------+-------------------------
CONTRACT TOTALS                                       |       $     5,598,015.03|       $     5,698,407.00|       $     5,780,295.26
====================================================================================================================================


