COLORADO DEPARTMENT OF TRANSPORTATION DATE : 09/27/12
PAGE : 001 -1
TABULATION OF BIDS
LETTING NO. : 20120927 CONTRACT ID : C19017R COUNTIES : CLEAR CREEK
LETTING DATE : 09/27/12 REGION o1
LETTING TIME : 10:00 AM CONTRACT TIME : 12/28/12 COMPLETION DATE
TERRAIN : MOUNTAINOUS PROJECT(S) : SHE0703-387
CONTRACT DESCRIPTION :
CDOT Proj #: SHE 0703-387
CDOT PCN: 19017
1-70 EB Operations Project
Location:
1-70 EB - MP 216 to 219 - US 6/Loveland Basin On-Ramp
to Herman®s Gulch Interchange.
Work Description:
Removal of existing striping to realign existing lane
configuration on EB 1-70 to extending the existing I-70 / US
6
On-Ramp Acceleration Lane approximately an additional 2,500
LF.
Major ltems;
Removal of Asphalt Mat (Planing), Removal of Pavement
Marking, Reset Tensioned Cable Barrier, HMA (Gr SX) (75)
(PG58-28), Mobilization, Epoxy Pavement Markins,
Preform Plastic Pavement Marking (Type 1) (Inlaid), and
Traffic Control ltems.
TOTAL % OF % OF
RANK  VENDOR VENDOR NAME BID LOW BID EST
0 -EST- ENGINEER"S ESTIMATE $ 271,447.80 100.0036%  100.0000%
1 503F K.E.C.1. COLORADO INCORPORATED $ 271,438.00 100.0000% 99.9964%
2 032A BRANNAN SAND AND GRAVEL, LLC $ 331,681.00 122.1940%  122.1896%
IC 0) -EST- |C 1) 503F IC 2 ) 032A
|ENGINEER"S ESTIMATE |]K.-E.C.I1. COLORADO, INC. |BRANNAN SAND AND GRAVEL,
| | |
ITEM CODE ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT ] UNIT PRICE AMOUNT ] UNIT PRICE AMOUNT
—————————————————————————————————————————————————————— Ry
SECTION 0001  ROADWAY | | |
| | |
202-00240 Rem Asphalt Mat (Planing) 5417.000 SY | 3.5000 18959.50] 4.0000 21668.00] 10.0000 54170.00
202-00250 Rem Pavement Marking 1617.000 SF | 5.0000 8085.00] 4.0000 6468.00] 4.5000 7276 .50
203-01622 Sweeping (With Pickup Broo 40.000 HOUR] 151.0000 6040.00] 75.0000 3000.00] 200.0000 8000.00
208-00045 Conc Washout Str 1.000 EACH] 750.0000 750.00] 550.0000 550.00] 675.0000 675.00
210-01190 Reset Tensioned Cable Barr 3950.000 LF | 13.5000 53325.00] 13.0000 51350.00] 13.0000 51350.00
210-01200 Res End Anchorage 2.000 EACH] 4500.0000 9000.00] 5250.0000 10500.00] 5000.0000 10000.00
403-00720 HMA (Patching) (Asph) 1.000 TON | 255.0000 255.00] 300.0000 300.00] 2000.0000 2000.00
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LETTING TIME : 10:00 AM
I( 0) -EST- I 1) 503F IC 2 ) 032A
IENGINEER™S ESTIMATE IK.E.C.1. COLORADO, INC. |BRANNAN SAND AND GRAVEL,
| | |
ITEM CODE  ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------------------ e
403-34721 HMA (Gr SX) (75) (PG 58-28 447.000 TON | 175.0000  78225.00] 168.0000  75096.00] 219.5000  98116.50
411-10255 Emul Asph (SS) 270.900 GAL | 12.0000 3250.80] 5.0000 1354 .50] 15.0000 4063.50
614-00012 Sign Panel (CL I1) 67.800 SF | 27.5000 1864.50] 30.0000 2034.00] 30.0000 2034.00
614-01583 Stl Sign Supp (2-1/2 In Rd 4.000 EACH]| 405.0000 1620.00] 700.0000 2800.00] 500.0000 2000.00
626-00000 Mobi lization 1.000 L S | 27000.0000  27000.00] 40000.0000  40000.00]  30000.0000  30000.00
627-00005 Epoxy Pvmt Mkg 61.700 GAL | 190.0000  11723.00] 165.0000  10180.50] 165.0000  10180.50
627-00012 Pvmt Mkg Paint (Low VOC So 42.000 GAL | 90.0000 3780.00] 66.0000 2772.00] 70.0000 2940.00
627-01010 Preform Plastic Pvmt Mkg ( 1100.000 SF | 12.0000  13200.00] 14.0000  15400.00] 14.0000  15400.00
630-00007 Traf Ctrl Inspection 6.000 DAY | 125.0000 750.00] 200.0000 1200.00] 100.0000 600.00
630-00012 Traf Ctrl Mgmt 15.000 DAY | 650.0000 9750.00] 700.0000  10500.00] 725.0000  10875.00
630-80341 Const Traf Sign (A) 4.000 EACH]| 65.0000 260.00] 20.0000 80.00] 20.0000 80.00
630-80342 Const Traf Sign (B) 4.000 EACH]| 75.0000 300.00] 25.0000 100.00] 20.0000 80.00
630-80343 Const Traf Sign (C) 22.000 EACH] 85.0000 1870.00] 30.0000 660.00] 20.0000 440.00
630-80358 Flash Arrow Panel (C Ty) 1.000 EACH] 1800.0000 1800.00] 1500.0000 1500.00] 3500.0000 3500.00
630-80360 Drum Channel Dev 25.000 EACH] 27.0000 675.00] 20.0000 500.00] 25.0000 625.00
630-80363 Drum Channel Dev (Light) ( 15.000 EACH| 41.0000 615.00] 25.0000 375.00] 25.0000 375.00
630-80364 Drum Channel Dev (Light) ( 50.000 EACH] 33.0000 1650.00] 25.0000 1250.00] 25.0000 1250.00
630-80380 Traffic Cone 100.000 EACH]| 12.0000 1200.00] 18.0000 1800.00] 5.2500 525.00
630-80520 Mobile Pvmt Mkg Zone 5.000 DAY | 600.0000 3000.00] 500.0000 2500.00] 525.0000 2625.00
630-85040 Impact Atten (T-M-A) (Temp 1.000 EACH| 12500.0000  12500.00] 7500.0000 7500.00] 12500.0000  12500.00
| | |
SECTION TOTALS I $ 271,447 .80 $ 271,438.00] $ 331,681.00
—————————————————————————————————————————————————————— e
CONTRACT TOTALS I $ 271,447 .80 $ 271,438.00] $ 331,681.00




