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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 10/04/12
                                                                                                                   PAGE : 001 -1
                                                        TABULATION OF BIDS

     LETTING NO.  : 20121004                CONTRACT ID : C18080                       COUNTIES : PUEBLO
     LETTING DATE : 10/04/12                REGION      : 2
     LETTING TIME : 10:00 AM              CONTRACT TIME :  120  WORK DAYS
                                                TERRAIN : URBAN                      PROJECT(S) : SHE045A-010

     CONTRACT DESCRIPTION :
     PROJECT SHE 045A-010 IS A REGION 2 SAFETY PROJECT LOCATED AT
     THE INTERSECTION OF SH 45 (PUEBLO BLVD) AND SH 96 (THATCHER
     AVE) IN PUEBLO, CO.  THE PROJECT INCLUDES THE
     ADDITION/EXTENSION OF ACCELERATION AND DECELERATION LANES
     ALONG WITH THE LENGTHENING OF A CBC STRUCTURE.  SIGNAL,
     SIGNING AND STRIPING WORK WILL ALSO BE INCLUDED.

   ------------------------------------------------------------------------------------------------------------------------------
                                                                                              TOTAL           % OF        % OF
   RANK  VENDOR         VENDOR NAME                                                            BID           LOW BID       EST
   ------------------------------------------------------------------------------------------------------------------------------
    0    -EST-          ENGINEER'S ESTIMATE                                            $     1,490,915.01    94.8187%   100.0000%
    1    025A           TONY J. BELTRAMO AND SONS INCORPORATED                         $     1,572,385.80   100.0000%   105.4645%
    2    903A           TLM CONSTRUCTORS, INC.                                         $     1,819,556.25   115.7195%   122.0429%
    3    870A           SEMA CONSTRUCTION, INC.                                        $     1,863,230.20   118.4970%   124.9723%
    4    065A           CONCRETE WORKS OF COLORADO INCORPORATED                        $     2,077,954.45   132.1530%   139.3744%
    5    S3913          SCOTT CONTRACTING INC.                                         $     2,243,962.40   142.7107%   150.5091%
====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 025A              |(  2 ) 903A
                                                      |ENGINEER'S ESTIMATE      |TONY J. BELTRAMO & SONS, |TLM CONSTRUCTORS, INC.
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
SECTION 0001   ROADWAY                                |                         |                         |
                                                      |                         |                         |
201-00000 Clear and Grub                    1.000 L S |    2000.0000     2000.00|   15000.0000    15000.00|   10000.0000    10000.00
202-00019 Rem Inlet                         4.000 EACH|     550.0000     2200.00|     500.0000     2000.00|    1000.0000     4000.00
202-00025 Rem Ditch Lining                149.000 LF  |      20.0000     2980.00|      18.0000     2682.00|      32.0000     4768.00
202-00033 Rem Pipe                          2.000 EACH|    1500.0000     3000.00|     250.0000      500.00|    1000.0000     2000.00
202-00190 Rem of Conc Median Cover M       19.000 SY  |      29.0000      551.00|      15.0000      285.00|      10.0000      190.00
202-00200 Rem Sidewalk                   1777.000 SY  |       9.5000    16881.50|      10.0000    17770.00|       6.0000    10662.00
202-00203 Rem Curb and Gutter            2582.000 LF  |       3.7500     9682.50|       6.0000    15492.00|       7.0000    18074.00
202-00206 Rem Conc Curb Ramp               86.000 SY  |      11.5000      989.00|      10.0000      860.00|       6.0000      516.00
202-00210 Rem Conc Pavement                44.000 SY  |      43.0000     1892.00|      10.0000      440.00|      25.0000     1100.00
202-00220 Rem Asphalt Mat                 924.000 SY  |       3.8500     3557.40|      12.6500    11688.60|      14.0000    12936.00
202-00240 Rem Asphalt Mat (Planing)     16301.000 SY  |       1.9100    31134.91|       2.6000    42382.60|       2.7500    44827.75
202-00250 Rem Pavement Marking           5500.000 SF  |       1.4000     7700.00|       1.7500     9625.00|       2.0000    11000.00
202-00410 Rem Mat From Br                 171.000 SY  |      10.0000     1710.00|      21.0000     3591.00|      14.0000     2394.00
202-00425 Rem Bridge Railing               44.000 LF  |      10.7500      473.00|      10.0000      440.00|      16.0000      704.00
202-00495 Rem Port Present Str              1.000 L S |   12500.0000    12500.00|    7400.0000     7400.00|    8000.0000     8000.00
202-00810 Rem Ground Sign                   7.000 EACH|      60.0000      420.00|      50.0000      350.00|      60.0000      420.00
202-00821 Rem Sign Panel                    5.000 EACH|      30.0000      150.00|      35.0000      175.00|      85.0000      425.00
202-00828 Rem Traf Sig Equipment            1.000 L S |    3000.0000     3000.00|    2400.0000     2400.00|    1400.0000     1400.00
202-01000 Rem Fence                       223.000 LF  |       1.2500      278.75|       2.0000      446.00|       6.0000     1338.00
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 10/04/12
                                                                                                                   PAGE : 001 -2
                                                        TABULATION OF BIDS

     LETTING NO.  : 20121004                CONTRACT ID : C18080                       COUNTIES : PUEBLO
     LETTING DATE : 10/04/12                REGION      : 2
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 025A              |(  2 ) 903A
                                                      |ENGINEER'S ESTIMATE      |TONY J. BELTRAMO & SONS, |TLM CONSTRUCTORS, INC.
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
202-01130 Rem Gdrail Ty 3                 136.000 LF  |       2.6500      360.40|       6.0000      816.00|       6.0000      816.00
202-01300 Rem End Anchorage                 4.000 EACH|     150.0000      600.00|     250.0000     1000.00|     200.0000      800.00
202-04002 Clean Culvert                     4.000 EACH|    1250.0000     5000.00|    1000.0000     4000.00|    2000.0000     8000.00
203-00010 Uncl Excav (CIP)               2575.000 CY  |      15.0000    38625.00|      21.0000    54075.00|      18.0000    46350.00
203-01594 Combination Loader               10.000 HOUR|      80.0000      800.00|      60.0000      600.00|      85.0000      850.00
203-01597 Potholing                        16.000 HOUR|     200.0000     3200.00|     225.0000     3600.00|     150.0000     2400.00
206-00000 Str Excav                       762.000 CY  |       6.9500     5295.90|      10.0000     7620.00|      17.0000    12954.00
206-00100 Str Bkfl (CL 1)                 413.000 CY  |      33.5000    13835.50|      33.0000    13629.00|      38.0000    15694.00
206-00200 Str Bkfl (CL 2)                 176.000 CY  |      22.2500     3916.00|      43.0000     7568.00|      20.0000     3520.00
206-01781 Shoring (A 1)                     1.000 L S |   11000.0000    11000.00|    4350.0000     4350.00|   17000.0000    17000.00
206-01782 Shoring (A 2)                     1.000 L S |   11000.0000    11000.00|    4350.0000     4350.00|   17000.0000    17000.00
208-00002 Erosion Log (12 In)             180.000 LF  |       4.6500      837.00|       4.0000      720.00|       4.0000      720.00
208-00020 Silt Fence                      550.000 LF  |       1.4100      775.50|       1.5000      825.00|       1.2500      687.50
208-00034 Gravel Bag                      160.000 LF  |       6.7500     1080.00|      10.0000     1600.00|       4.5000      720.00
208-00045 Conc Washout Str                  2.000 EACH|    1000.0000     2000.00|    1000.0000     2000.00|    1000.0000     2000.00
208-00051 Storm Drain Inlet Protecti       46.000 LF  |       8.7500      402.50|      10.0000      460.00|      12.0000      552.00
208-00070 Vehicle Tracking Pad              2.000 EACH|    1500.0000     3000.00|    1500.0000     3000.00|    1300.0000     2600.00
208-00103 Removal and Disposal of Se       40.000 HOUR|      50.0000     2000.00|      45.0000     1800.00|      40.0000     1600.00
208-00105 Removal and Disposal of Se       20.000 HOUR|      87.5000     1750.00|      45.0000      900.00|      45.0000      900.00
208-00106 Sweeping (Sediment Removal       40.000 HOUR|     125.0000     5000.00|      45.0000     1800.00|     160.0000     6400.00
208-00107 Rem Trash                        10.000 HOUR|      85.0000      850.00|      45.0000      450.00|      40.0000      400.00
208-00205 Erosion Control Supervisor      240.000 HOUR|      45.0000    10800.00|      45.0000    10800.00|      60.0000    14400.00
210-00750 Res Light Standard                3.000 EACH|    2000.0000     6000.00|     750.0000     2250.00|     880.0000     2640.00
210-00760 Res Luminaire                     2.000 EACH|     300.0000      600.00|     150.0000      300.00|     175.0000      350.00
210-00815 Res Sign Panel                    6.000 EACH|      85.0000      510.00|     250.0000     1500.00|     280.0000     1680.00
210-00827 Res Pull Box                      3.000 EACH|     280.0000      840.00|     350.0000     1050.00|     400.0000     1200.00
210-00890 Res Int Detect Sys (Camera        4.000 EACH|     500.0000     2000.00|    1150.0000     4600.00|    1340.0000     5360.00
210-04010 Adj Manhole                       7.000 EACH|     475.0000     3325.00|     500.0000     3500.00|     500.0000     3500.00
210-04015 Modify Manhole                    2.000 EACH|    1470.0000     2940.00|    1500.0000     3000.00|    1000.0000     2000.00
210-04050 Adj Valve Box                     3.000 EACH|     515.0000     1545.00|     500.0000     1500.00|     300.0000      900.00
212-00006 Seeding (Native)                  0.200 ACRE|    2000.0000      400.00|    2500.0000      500.00|     750.0000      150.00
212-00032 Soil Conditioning                 0.400 ACRE|    3000.0000     1200.00|    7000.0000     2800.00|    6400.0000     2560.00
212-00050 Sod                            8000.000 SF  |       1.0000     8000.00|       0.4000     3200.00|       1.0000     8000.00
213-00002 Mulching (Weed Free Hay)          0.200 ACRE|    3000.0000      600.00|    2300.0000      460.00|    1000.0000      200.00
214-00230 Deciduous Tree (3 In C)           8.000 EACH|     625.0000     5000.00|     428.0000     3424.00|     680.0000     5440.00
214-00506 Evergreen Tree (6 Ft)(B-B)       12.000 EACH|     375.0000     4500.00|     232.0000     2784.00|     465.0000     5580.00
304-06000 ABC (CL 6)                     2658.000 TON |      16.0000    42528.00|      21.0000    55818.00|      23.0000    61134.00
403-34841 HMA (Gr SX) (100) (PG 64-2      978.000 TON |      80.0000    78240.00|      82.6500    80831.70|     125.0000   122250.00
403-34871 HMA (Gr SX) (100) (PG 76-2     2104.000 TON |      90.0000   189360.00|      91.0000   191464.00|     135.0000   284040.00
411-10255 Emul Asph (SS)                 2626.000 GAL |       4.1500    10897.90|       1.5000     3939.00|       5.0000    13130.00
503-00036 Drilled Caisson (36 In)          19.000 LF  |     300.0000     5700.00|     300.0000     5700.00|     300.0000     5700.00
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                                                        TABULATION OF BIDS

     LETTING NO.  : 20121004                CONTRACT ID : C18080                       COUNTIES : PUEBLO
     LETTING DATE : 10/04/12                REGION      : 2
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 025A              |(  2 ) 903A
                                                      |ENGINEER'S ESTIMATE      |TONY J. BELTRAMO & SONS, |TLM CONSTRUCTORS, INC.
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
503-00054 Drilled Caisson (54 In)          21.000 LF  |     400.0000     8400.00|     350.0000     7350.00|     350.0000     7350.00
507-00700 S and D Pave (Spec)              52.000 CY  |     425.0000    22100.00|     260.0000    13520.00|     375.0000    19500.00
514-01017 Combination Rail (Spec)         104.000 LF  |     350.0000    36400.00|     145.0000    15080.00|     525.0000    54600.00
515-00120 Waterproofing (Membrane)        247.000 SY  |      17.0000     4199.00|      21.0000     5187.00|      18.0000     4446.00
601-03030 Conc CL D (Box)                 185.000 CY  |     400.0000    74000.00|     481.2000    89022.00|     425.0000    78625.00
601-03050 Conc CL D (Wall)                123.000 CY  |     460.0000    56580.00|     445.0000    54735.00|     425.0000    52275.00
601-40005 Cut Stone Veneer               2203.000 SF  |      27.5000    60582.50|      27.0000    59481.00|      27.0000    59481.00
601-40400 Struct Conc Stain                20.000 SY  |      50.0000     1000.00|      78.7500     1575.00|     100.0000     2000.00
602-00000 Reinf Steel                   21270.000 LB  |       1.0500    22333.50|       1.1000    23397.00|       1.0000    21270.00
602-00020 Reinf Steel (Epoxy)           15770.000 LB  |       1.2000    18924.00|       1.3000    20501.00|       1.2000    18924.00
603-01185 18 In RCP (CIP)                 112.000 LF  |      85.0000     9520.00|     140.0000    15680.00|     100.0000    11200.00
603-01245 24 In RCP (CIP)                  38.000 LF  |      95.0000     3610.00|     145.0000     5510.00|     125.0000     4750.00
604-19205 Inlet Ty R L10 (5 Ft)             2.000 EACH|    6190.0000    12380.00|    5500.0000    11000.00|    6500.0000    13000.00
604-19305 Inlet Ty R L15 (5 Ft)             2.000 EACH|    7015.0000    14030.00|    7500.0000    15000.00|    8500.0000    17000.00
604-30005 MH Slab Base (5 Ft)               1.000 EACH|    3500.0000     3500.00|    2910.0000     2910.00|    3000.0000     3000.00
607-11525 Fence (Plastic)                 200.000 LF  |       3.0000      600.00|       2.0000      400.00|       5.0000     1000.00
607-52900 Line Post (CL)                    1.000 EACH|     150.0000      150.00|     500.0000      500.00|      75.0000       75.00
607-52905 End Post (CL)                     4.000 EACH|     150.0000      600.00|     500.0000     2000.00|     215.0000      860.00
607-52910 Corner and Line Br Post (C        4.000 EACH|     220.0000      880.00|     500.0000     2000.00|     300.0000     1200.00
607-53172 Fence CL (72 In)                170.000 LF  |      20.0000     3400.00|      30.0000     5100.00|      19.0000     3230.00
608-00000 Conc Sidewalk                  1963.000 SY  |      25.0000    49075.00|      30.9000    60656.70|      32.0000    62816.00
608-00005 Conc Sidewalk (Spec)            109.000 SY  |     135.0000    14715.00|     107.8000    11750.20|     130.0000    14170.00
608-00010 Conc Curb Ramp                   83.000 SY  |     102.0000     8466.00|      82.0000     6806.00|      95.0000     7885.00
609-21010 C and G Ty 2 I-B                189.000 LF  |      20.0000     3780.00|      10.7500     2031.75|      11.5000     2173.50
609-21020 C and G Ty 2 II-B              2465.000 LF  |      15.0000    36975.00|      11.6500    28717.25|      12.5000    30812.50
609-24002 Gutter Ty 2 (2 Ft)              485.000 LF  |      14.5000     7032.50|      15.0000     7275.00|      15.0000     7275.00
610-00020 Median Cover (Pattern Conc      727.000 SF  |      10.5000     7633.50|      17.2500    12540.75|       7.0000     5089.00
612-00041 Delin (Flex) (Ty I)               6.000 EACH|      78.0000      468.00|     100.0000      600.00|     115.0000      690.00
613-00206 2 In Elec Cond (Bored)         1205.000 LF  |      10.4500    12592.25|      11.0000    13255.00|      13.0000    15665.00
613-00306 3 In Elec Cond (Bored)          770.000 LF  |      11.2500     8662.50|      12.5000     9625.00|      15.0000    11550.00
613-01200 2 In Elec Cond (P)              995.000 LF  |       8.2500     8208.75|       7.5000     7462.50|       9.0000     8955.00
613-01300 3 In Elec Cond (P)               90.000 LF  |       9.1500      823.50|       8.5000      765.00|      10.0000      900.00
613-07023 Pull Box (24"x36"x24")            3.000 EACH|    1010.0000     3030.00|     850.0000     2550.00|    1000.0000     3000.00
613-07026 Pull Box (16"x24"x12")            2.000 EACH|     560.0000     1120.00|     550.0000     1100.00|     645.0000     1290.00
613-07040 Pull Box (30"x48"x24")            1.000 EACH|    1050.0000     1050.00|     885.0000      885.00|    1000.0000     1000.00
613-10000 Wiring                            1.000 L S |    5000.0000     5000.00|    9000.0000     9000.00|    7000.0000     7000.00
613-70400 Lumin HPS (400 W)                 2.000 EACH|     410.0000      820.00|     500.0000     1000.00|     575.0000     1150.00
614-00011 Sign Panel (CL I)                81.000 SF  |      19.7500     1599.75|      15.0000     1215.00|      22.0000     1782.00
614-00012 Sign Panel (CL II)               91.000 SF  |      19.5000     1774.50|      16.0000     1456.00|      24.0000     2184.00
614-01583 Stl Sign Supp (2-1/2 In Rd       20.000 EACH|     467.5000     9350.00|     400.0000     8000.00|     425.0000     8500.00
614-70150 Ped Sig Face (16) (Countdo        6.000 EACH|     480.0000     2880.00|     620.0000     3720.00|     725.0000     4350.00
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                                                        TABULATION OF BIDS

     LETTING NO.  : 20121004                CONTRACT ID : C18080                       COUNTIES : PUEBLO
     LETTING DATE : 10/04/12                REGION      : 2
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 025A              |(  2 ) 903A
                                                      |ENGINEER'S ESTIMATE      |TONY J. BELTRAMO & SONS, |TLM CONSTRUCTORS, INC.
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
614-70336 Traf Sig Face (12-12-12)         13.000 EACH|     570.0000     7410.00|     550.0000     7150.00|     640.0000     8320.00
614-70560 Traf Sig Face (12-12-12-12        1.000 EACH|     875.0000      875.00|     890.0000      890.00|    1050.0000     1050.00
614-72855 Traf Sig Ctrl Cabinet             1.000 EACH|   17000.0000    17000.00|   23850.0000    23850.00|   21000.0000    21000.00
614-72858 Ped Pole (3.5 In)                 2.000 EACH|    1090.0000     2180.00|     875.0000     1750.00|     775.0000     1550.00
614-72860 Ped Push Button                   6.000 EACH|     160.0000      960.00|     165.0000      990.00|     175.0000     1050.00
614-81145 Sig-Light Pole Steel (1-45        1.000 EACH|   14700.0000    14700.00|   18140.0000    18140.00|   16500.0000    16500.00
614-81175 Sig-Light Pole Steel (1-75        1.000 EACH|   19750.0000    19750.00|   27830.0000    27830.00|   29000.0000    29000.00
614-84000 Traf Sig Ped Pole Steel           1.000 EACH|    1050.0000     1050.00|     700.0000      700.00|     825.0000      825.00
614-86105 Telemetry (Field)                 1.000 EACH|    4630.0000     4630.00|    4000.0000     4000.00|    3500.0000     3500.00
614-87401 Fiber Optic Cable (Spec)       1550.000 LF  |       2.0000     3100.00|       3.1000     4805.00|       3.5000     5425.00
614-87506 Splice FO Cable (6 Strand)       16.000 EACH|     435.0000     6960.00|     262.0000     4192.00|     300.0000     4800.00
620-00012 Field Lab (CL 2)                  1.000 EACH|   12500.0000    12500.00|    8500.0000     8500.00|   20000.0000    20000.00
620-00020 Sanitary Facility                 1.000 EACH|    1000.0000     1000.00|    2000.0000     2000.00|    1300.0000     1300.00
625-00000 Const Surveying                   1.000 L S |   11500.0000    11500.00|   17000.0000    17000.00|   12000.0000    12000.00
626-00000 Mobilization                      1.000 L S |  100000.0000   100000.00|  157503.0000   157503.00|  160000.0000   160000.00
626-01000 Public Info Services              1.000 L S |    9500.0000     9500.00|    7000.0000     7000.00|   13000.0000    13000.00
627-00005 Epoxy Pvmt Mkg                   56.000 GAL |     175.0000     9800.00|     161.0000     9016.00|     180.0000    10080.00
627-00012 Pvmt Mkg Paint (Low VOC So      125.000 GAL |      43.5000     5437.50|      34.0000     4250.00|      40.0000     5000.00
627-30405 Preform Thermoplastic Pvmt      375.000 SF  |      16.5000     6187.50|      16.2500     6093.75|      19.0000     7125.00
627-30411 Preform Thermoplastic Pvmt     1676.000 SF  |      14.0000    23464.00|      13.5000    22626.00|      16.0000    26816.00
630-00000 Flagging                        480.000 HOUR|      25.5000    12240.00|      21.0000    10080.00|      25.0000    12000.00
630-00003 Uniformed Traf Ctrl               8.000 HOUR|      57.5000      460.00|      50.0000      400.00|      60.0000      480.00
630-00007 Traf Ctrl Inspection             48.000 DAY |      45.5000     2184.00|      50.0000     2400.00|      40.0000     1920.00
630-00012 Traf Ctrl Mgmt                  120.000 DAY |     467.5000    56100.00|     395.0000    47400.00|     450.0000    54000.00
630-80001 Flash Beacon (Port)               4.000 EACH|     650.0000     2600.00|     200.0000      800.00|     250.0000     1000.00
630-80335 Barricade (3 M-A) (Temp)          4.000 EACH|      75.0000      300.00|      45.0000      180.00|      50.0000      200.00
630-80341 Const Traf Sign (A)              12.000 EACH|      56.5000      678.00|      20.0000      240.00|      25.0000      300.00
630-80342 Const Traf Sign (B)              26.000 EACH|      67.5000     1755.00|      30.0000      780.00|      35.0000      910.00
630-80348 Const Info Sign                   4.000 EACH|     375.0000     1500.00|      75.0000      300.00|      85.0000      340.00
630-80355 Port Mesg Panel                   4.000 EACH|    6150.0000    24600.00|    2800.0000    11200.00|    2250.0000     9000.00
630-80358 Flash Arrow Panel (C Ty)          2.000 EACH|     875.0000     1750.00|     250.0000      500.00|     300.0000      600.00
630-80360 Drum Channel Dev                 60.000 EACH|      23.7500     1425.00|      15.0000      900.00|      16.0000      960.00
630-80380 Traffic Cone                    100.000 EACH|       7.8500      785.00|       2.0000      200.00|       3.0000      300.00
630-80384 Tubular Marker                   50.000 EACH|      17.5000      875.00|       5.0000      250.00|       5.0000      250.00
                                                      |                         |                         |
SECTION TOTALS                                        |       $     1,490,915.01|       $     1,572,385.80|       $     1,819,556.25
------------------------------------------------------+-------------------------+-------------------------+-------------------------
CONTRACT TOTALS                                       |       $     1,490,915.01|       $     1,572,385.80|       $     1,819,556.25
====================================================================================================================================
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     LETTING NO.  : 20121004                CONTRACT ID : C18080                       COUNTIES : PUEBLO
     LETTING DATE : 10/04/12                REGION      : 2
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  3 ) 870A              |(  4 ) 065A              |(  5 ) S3913
                                                      |SEMA CONSTRUCTION, INC.  |CONCRETE WORKS OF COLORAD|SCOTT CONTRACTING INC.
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
SECTION 0001   ROADWAY                                |                         |                         |
                                                      |                         |                         |
201-00000 Clear and Grub                    1.000 L S |   50000.0000    50000.00|   10800.0000    10800.00|    8758.0000     8758.00
202-00019 Rem Inlet                         4.000 EACH|     510.0000     2040.00|     834.0000     3336.00|    1239.0000     4956.00
202-00025 Rem Ditch Lining                149.000 LF  |      46.0000     6854.00|      43.0000     6407.00|      72.0000    10728.00
202-00033 Rem Pipe                          2.000 EACH|    2300.0000     4600.00|     916.0000     1832.00|     960.0000     1920.00
202-00190 Rem of Conc Median Cover M       19.000 SY  |      53.0000     1007.00|       8.0000      152.00|       6.0000      114.00
202-00200 Rem Sidewalk                   1777.000 SY  |       7.0000    12439.00|       8.0000    14216.00|       6.0000    10662.00
202-00203 Rem Curb and Gutter            2582.000 LF  |       3.9000    10069.80|       3.6000     9295.20|       6.7500    17428.50
202-00206 Rem Conc Curb Ramp               86.000 SY  |      29.0000     2494.00|       8.5500      735.30|       7.5000      645.00
202-00210 Rem Conc Pavement                44.000 SY  |      65.0000     2860.00|      10.0000      440.00|      22.5000      990.00
202-00220 Rem Asphalt Mat                 924.000 SY  |      12.0000    11088.00|       6.2000     5728.80|      17.8000    16447.20
202-00240 Rem Asphalt Mat (Planing)     16301.000 SY  |       2.0000    32602.00|       2.1000    34232.10|       2.0000    32602.00
202-00250 Rem Pavement Marking           5500.000 SF  |       2.0000    11000.00|       2.3000    12650.00|       2.6500    14575.00
202-00410 Rem Mat From Br                 171.000 SY  |      44.0000     7524.00|      20.0000     3420.00|      27.0000     4617.00
202-00425 Rem Bridge Railing               44.000 LF  |       5.5000      242.00|      25.5000     1122.00|       7.0000      308.00
202-00495 Rem Port Present Str              1.000 L S |   13300.0000    13300.00|   10100.0000    10100.00|   14965.0000    14965.00
202-00810 Rem Ground Sign                   7.000 EACH|      54.0000      378.00|      65.5000      458.50|      67.0000      469.00
202-00821 Rem Sign Panel                    5.000 EACH|      52.0000      260.00|      46.0000      230.00|     100.0000      500.00
202-00828 Rem Traf Sig Equipment            1.000 L S |    1300.0000     1300.00|    1570.0000     1570.00|    1597.0000     1597.00
202-01000 Rem Fence                       223.000 LF  |       1.1000      245.30|       1.3000      289.90|       7.0000     1561.00
202-01130 Rem Gdrail Ty 3                 136.000 LF  |       2.1000      285.60|      12.0000     1632.00|       3.0000      408.00
202-01300 Rem End Anchorage                 4.000 EACH|     110.0000      440.00|     280.0000     1120.00|     133.0000      532.00
202-04002 Clean Culvert                     4.000 EACH|    1000.0000     4000.00|    1310.0000     5240.00|    3327.0000    13308.00
203-00010 Uncl Excav (CIP)               2575.000 CY  |      31.0000    79825.00|      21.5000    55362.50|      12.0000    30900.00
203-01594 Combination Loader               10.000 HOUR|      93.0000      930.00|      85.0000      850.00|     107.0000     1070.00
203-01597 Potholing                        16.000 HOUR|     330.0000     5280.00|     295.0000     4720.00|     219.0000     3504.00
206-00000 Str Excav                       762.000 CY  |      18.0000    13716.00|      22.5000    17145.00|      10.4000     7924.80
206-00100 Str Bkfl (CL 1)                 413.000 CY  |      49.0000    20237.00|      38.0000    15694.00|      40.5000    16726.50
206-00200 Str Bkfl (CL 2)                 176.000 CY  |      28.0000     4928.00|      20.5000     3608.00|      45.0000     7920.00
206-01781 Shoring (A 1)                     1.000 L S |   37000.0000    37000.00|   15000.0000    15000.00|   32205.0000    32205.00
206-01782 Shoring (A 2)                     1.000 L S |   37000.0000    37000.00|   15000.0000    15000.00|   32205.0000    32205.00
208-00002 Erosion Log (12 In)             180.000 LF  |       3.7000      666.00|       4.6000      828.00|       4.6500      837.00
208-00020 Silt Fence                      550.000 LF  |       1.2000      660.00|       1.4500      797.50|       1.5000      825.00
208-00034 Gravel Bag                      160.000 LF  |       4.2000      672.00|       5.2500      840.00|       5.3000      848.00
208-00045 Conc Washout Str                  2.000 EACH|     840.0000     1680.00|     720.0000     1440.00|    1996.0000     3992.00
208-00051 Storm Drain Inlet Protecti       46.000 LF  |      11.0000      506.00|      14.0000      644.00|      14.0000      644.00
208-00070 Vehicle Tracking Pad              2.000 EACH|    1200.0000     2400.00|    1900.0000     3800.00|    2297.0000     4594.00
208-00103 Removal and Disposal of Se       40.000 HOUR|      39.0000     1560.00|      46.0000     1840.00|      46.6000     1864.00
208-00105 Removal and Disposal of Se       20.000 HOUR|      93.0000     1860.00|      52.5000     1050.00|      87.0000     1740.00
208-00106 Sweeping (Sediment Removal       40.000 HOUR|     160.0000     6400.00|     111.0000     4440.00|     200.0000     8000.00
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208-00107 Rem Trash                        10.000 HOUR|      39.0000      390.00|      46.0000      460.00|     110.0000     1100.00
208-00205 Erosion Control Supervisor      240.000 HOUR|       6.5000     1560.00|      65.5000    15720.00|      96.0000    23040.00
210-00750 Res Light Standard                3.000 EACH|     790.0000     2370.00|     982.0000     2946.00|     998.0000     2994.00
210-00760 Res Luminaire                     2.000 EACH|     160.0000      320.00|     196.0000      392.00|     200.0000      400.00
210-00815 Res Sign Panel                    6.000 EACH|      54.0000      324.00|      65.5000      393.00|     366.0000     2196.00
210-00827 Res Pull Box                      3.000 EACH|     370.0000     1110.00|     458.0000     1374.00|     466.0000     1398.00
210-00890 Res Int Detect Sys (Camera        4.000 EACH|    1200.0000     4800.00|    1490.0000     5960.00|    1518.0000     6072.00
210-04010 Adj Manhole                       7.000 EACH|     630.0000     4410.00|     589.0000     4123.00|     665.0000     4655.00
210-04015 Modify Manhole                    2.000 EACH|     550.0000     1100.00|    1210.0000     2420.00|    1747.0000     3494.00
210-04050 Adj Valve Box                     3.000 EACH|     470.0000     1410.00|     275.0000      825.00|     333.0000      999.00
212-00006 Seeding (Native)                  0.200 ACRE|     600.0000      120.00|     760.0000      152.00|    6388.0000     1277.60
212-00032 Soil Conditioning                 0.400 ACRE|    5500.0000     2200.00|    7140.0000     2856.00|    9582.0000     3832.80
212-00050 Sod                            8000.000 SF  |       0.8500     6800.00|       1.1000     8800.00|       1.0000     8000.00
213-00002 Mulching (Weed Free Hay)          0.200 ACRE|     900.0000      180.00|    1110.0000      222.00|    5057.0000     1011.40
214-00230 Deciduous Tree (3 In C)           8.000 EACH|     590.0000     4720.00|     756.0000     6048.00|     905.0000     7240.00
214-00506 Evergreen Tree (6 Ft)(B-B)       12.000 EACH|     400.0000     4800.00|     517.0000     6204.00|     500.0000     6000.00
304-06000 ABC (CL 6)                     2658.000 TON |      17.0000    45186.00|      25.0000    66450.00|      32.1000    85321.80
403-34841 HMA (Gr SX) (100) (PG 64-2      978.000 TON |     120.0000   117360.00|     153.0000   149634.00|     156.0000   152568.00
403-34871 HMA (Gr SX) (100) (PG 76-2     2104.000 TON |     130.0000   273520.00|     164.0000   345056.00|     167.0000   351368.00
411-10255 Emul Asph (SS)                 2626.000 GAL |       5.0000    13130.00|       6.5000    17069.00|       6.5000    17069.00
503-00036 Drilled Caisson (36 In)          19.000 LF  |     260.0000     4940.00|     327.0000     6213.00|     333.0000     6327.00
503-00054 Drilled Caisson (54 In)          21.000 LF  |     310.0000     6510.00|     393.0000     8253.00|     399.0000     8379.00
507-00700 S and D Pave (Spec)              52.000 CY  |     370.0000    19240.00|     368.0000    19136.00|     314.0000    16328.00
514-01017 Combination Rail (Spec)         104.000 LF  |     480.0000    49920.00|     777.0000    80808.00|     554.0000    57616.00
515-00120 Waterproofing (Membrane)        247.000 SY  |      24.0000     5928.00|      30.0000     7410.00|      28.0000     6916.00
601-03030 Conc CL D (Box)                 185.000 CY  |     430.0000    79550.00|     389.0000    71965.00|     545.0000   100825.00
601-03050 Conc CL D (Wall)                123.000 CY  |     470.0000    57810.00|     443.0000    54489.00|     555.0000    68265.00
601-40005 Cut Stone Veneer               2203.000 SF  |      19.0000    41857.00|      35.0000    77105.00|      35.6000    78426.80
601-40400 Struct Conc Stain                20.000 SY  |       7.5000      150.00|      19.5000      390.00|      26.6000      532.00
602-00000 Reinf Steel                   21270.000 LB  |       0.7500    15952.50|       1.1000    23397.00|       1.4000    29778.00
602-00020 Reinf Steel (Epoxy)           15770.000 LB  |       0.9000    14193.00|       1.4000    22078.00|       1.6000    25232.00
603-01185 18 In RCP (CIP)                 112.000 LF  |     120.0000    13440.00|     139.0000    15568.00|     127.0000    14224.00
603-01245 24 In RCP (CIP)                  38.000 LF  |     110.0000     4180.00|     158.0000     6004.00|     118.0000     4484.00
604-19205 Inlet Ty R L10 (5 Ft)             2.000 EACH|    5000.0000    10000.00|    8090.0000    16180.00|    6889.0000    13778.00
604-19305 Inlet Ty R L15 (5 Ft)             2.000 EACH|    7500.0000    15000.00|    9640.0000    19280.00|   10010.0000    20020.00
604-30005 MH Slab Base (5 Ft)               1.000 EACH|    3000.0000     3000.00|    3120.0000     3120.00|    2167.0000     2167.00
607-11525 Fence (Plastic)                 200.000 LF  |       2.6000      520.00|       3.2000      640.00|       3.5000      700.00
607-52900 Line Post (CL)                    1.000 EACH|     110.0000      110.00|     138.0000      138.00|      83.0000       83.00
607-52905 End Post (CL)                     4.000 EACH|     110.0000      440.00|     138.0000      552.00|     246.0000      984.00
607-52910 Corner and Line Br Post (C        4.000 EACH|     130.0000      520.00|     164.0000      656.00|     346.0000     1384.00
607-53172 Fence CL (72 In)                170.000 LF  |      16.0000     2720.00|      20.0000     3400.00|      21.5000     3655.00
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608-00000 Conc Sidewalk                  1963.000 SY  |      22.0000    43186.00|      31.0000    60853.00|      38.0000    74594.00
608-00005 Conc Sidewalk (Spec)            109.000 SY  |     170.0000    18530.00|     170.0000    18530.00|     267.0000    29103.00
608-00010 Conc Curb Ramp                   83.000 SY  |      99.0000     8217.00|     111.0000     9213.00|     145.0000    12035.00
609-21010 C and G Ty 2 I-B                189.000 LF  |      12.0000     2268.00|      18.0000     3402.00|      14.5000     2740.50
609-21020 C and G Ty 2 II-B              2465.000 LF  |      11.0000    27115.00|      18.0000    44370.00|      16.5000    40672.50
609-24002 Gutter Ty 2 (2 Ft)              485.000 LF  |       4.9000     2376.50|      32.0000    15520.00|      21.0000    10185.00
610-00020 Median Cover (Pattern Conc      727.000 SF  |       7.5000     5452.50|       5.4500     3962.15|       8.5000     6179.50
612-00041 Delin (Flex) (Ty I)               6.000 EACH|     110.0000      660.00|     131.0000      786.00|      53.5000      321.00
613-00206 2 In Elec Cond (Bored)         1205.000 LF  |      12.0000    14460.00|      14.5000    17472.50|      14.6000    17593.00
613-00306 3 In Elec Cond (Bored)          770.000 LF  |      13.0000    10010.00|      16.5000    12705.00|      16.6000    12782.00
613-01200 2 In Elec Cond (P)              995.000 LF  |       8.0000     7960.00|       9.8000     9751.00|      10.0000     9950.00
613-01300 3 In Elec Cond (P)               90.000 LF  |       9.0000      810.00|      11.0000      990.00|      11.3000     1017.00
613-07023 Pull Box (24"x36"x24")            3.000 EACH|     890.0000     2670.00|    1110.0000     3330.00|    1131.0000     3393.00
613-07026 Pull Box (16"x24"x12")            2.000 EACH|     580.0000     1160.00|     720.0000     1440.00|     732.0000     1464.00
613-07040 Pull Box (30"x48"x24")            1.000 EACH|     930.0000      930.00|    1160.0000     1160.00|    1178.0000     1178.00
613-10000 Wiring                            1.000 L S |    6300.0000     6300.00|    7860.0000     7860.00|    7985.0000     7985.00
613-70400 Lumin HPS (400 W)                 2.000 EACH|     520.0000     1040.00|     655.0000     1310.00|     665.0000     1330.00
614-00011 Sign Panel (CL I)                81.000 SF  |      16.0000     1296.00|      19.5000     1579.50|      25.5000     2065.50
614-00012 Sign Panel (CL II)               91.000 SF  |      17.0000     1547.00|      21.0000     1911.00|      28.0000     2548.00
614-01583 Stl Sign Supp (2-1/2 In Rd       20.000 EACH|     430.0000     8600.00|     524.0000    10480.00|     500.0000    10000.00
614-70150 Ped Sig Face (16) (Countdo        6.000 EACH|     650.0000     3900.00|     812.0000     4872.00|     825.0000     4950.00
614-70336 Traf Sig Face (12-12-12)         13.000 EACH|     580.0000     7540.00|     720.0000     9360.00|     732.0000     9516.00
614-70560 Traf Sig Face (12-12-12-12        1.000 EACH|     930.0000      930.00|    1170.0000     1170.00|    1184.0000     1184.00
614-72855 Traf Sig Ctrl Cabinet             1.000 EACH|   18700.0000    18700.00|   23400.0000    23400.00|   23755.0000    23755.00
614-72858 Ped Pole (3.5 In)                 2.000 EACH|     710.0000     1420.00|     884.0000     1768.00|     900.0000     1800.00
614-72860 Ped Push Button                   6.000 EACH|     170.0000     1020.00|     216.0000     1296.00|     220.0000     1320.00
614-81145 Sig-Light Pole Steel (1-45        1.000 EACH|   14800.0000    14800.00|   18500.0000    18500.00|   18820.0000    18820.00
614-81175 Sig-Light Pole Steel (1-75        1.000 EACH|   26100.0000    26100.00|   32500.0000    32500.00|   33045.0000    33045.00
614-84000 Traf Sig Ped Pole Steel           1.000 EACH|     730.0000      730.00|     917.0000      917.00|     935.0000      935.00
614-86105 Telemetry (Field)                 1.000 EACH|    3100.0000     3100.00|    3930.0000     3930.00|    3992.0000     3992.00
614-87401 Fiber Optic Cable (Spec)       1550.000 LF  |       3.3000     5115.00|       4.0500     6277.50|       4.2000     6510.00
614-87506 Splice FO Cable (6 Strand)       16.000 EACH|     270.0000     4320.00|     343.0000     5488.00|     350.0000     5600.00
620-00012 Field Lab (CL 2)                  1.000 EACH|   12600.0000    12600.00|   38000.0000    38000.00|   22150.0000    22150.00
620-00020 Sanitary Facility                 1.000 EACH|     540.0000      540.00|    1740.0000     1740.00|    1453.0000     1453.00
625-00000 Const Surveying                   1.000 L S |   25000.0000    25000.00|   14100.0000    14100.00|   28195.0000    28195.00
626-00000 Mobilization                      1.000 L S |  210000.0000   210000.00|  175000.0000   175000.00|  205010.0000   205010.00
626-01000 Public Info Services              1.000 L S |   20000.0000    20000.00|   15500.0000    15500.00|   15750.0000    15750.00
627-00005 Epoxy Pvmt Mkg                   56.000 GAL |     180.0000    10080.00|     211.0000    11816.00|     366.0000    20496.00
627-00012 Pvmt Mkg Paint (Low VOC So      125.000 GAL |      38.0000     4750.00|      44.5000     5562.50|      60.0000     7500.00
627-30405 Preform Thermoplastic Pvmt      375.000 SF  |      18.0000     6750.00|      21.5000     8062.50|      21.3000     7987.50
627-30411 Preform Thermoplastic Pvmt     1676.000 SF  |      15.0000    25140.00|      17.5000    29330.00|      16.0000    26816.00



�

                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 10/04/12
                                                                                                                   PAGE : 001 -8
                                                        TABULATION OF BIDS

     LETTING NO.  : 20121004                CONTRACT ID : C18080                       COUNTIES : PUEBLO
     LETTING DATE : 10/04/12                REGION      : 2
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  3 ) 870A              |(  4 ) 065A              |(  5 ) S3913
                                                      |SEMA CONSTRUCTION, INC.  |CONCRETE WORKS OF COLORAD|SCOTT CONTRACTING INC.
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
630-00000 Flagging                        480.000 HOUR|      22.0000    10560.00|      23.5000    11280.00|      28.0000    13440.00
630-00003 Uniformed Traf Ctrl               8.000 HOUR|      51.0000      408.00|     105.0000      840.00|      67.0000      536.00
630-00007 Traf Ctrl Inspection             48.000 DAY |      36.0000     1728.00|      39.5000     1896.00|      47.0000     2256.00
630-00012 Traf Ctrl Mgmt                  120.000 DAY |     400.0000    48000.00|     504.0000    60480.00|     530.0000    63600.00
630-80001 Flash Beacon (Port)               4.000 EACH|     210.0000      840.00|     655.0000     2620.00|     266.0000     1064.00
630-80335 Barricade (3 M-A) (Temp)          4.000 EACH|      48.0000      192.00|      98.0000      392.00|      60.0000      240.00
630-80341 Const Traf Sign (A)              12.000 EACH|      21.0000      252.00|      52.5000      630.00|      27.0000      324.00
630-80342 Const Traf Sign (B)              26.000 EACH|      32.0000      832.00|      72.0000     1872.00|      40.0000     1040.00
630-80348 Const Info Sign                   4.000 EACH|      79.0000      316.00|      72.0000      288.00|     100.0000      400.00
630-80355 Port Mesg Panel                   4.000 EACH|    2100.0000     8400.00|    3270.0000    13080.00|    2662.0000    10648.00
630-80358 Flash Arrow Panel (C Ty)          2.000 EACH|     260.0000      520.00|     655.0000     1310.00|     333.0000      666.00
630-80360 Drum Channel Dev                 60.000 EACH|      16.0000      960.00|      52.5000     3150.00|      20.0000     1200.00
630-80380 Traffic Cone                    100.000 EACH|       2.1000      210.00|      13.0000     1300.00|       2.6500      265.00
630-80384 Tubular Marker                   50.000 EACH|      15.0000      750.00|      33.0000     1650.00|       6.6500      332.50
                                                      |                         |                         |
SECTION TOTALS                                        |       $     1,863,230.20|       $     2,077,954.45|       $     2,243,962.40
------------------------------------------------------+-------------------------+-------------------------+-------------------------
CONTRACT TOTALS                                       |       $     1,863,230.20|       $     2,077,954.45|       $     2,243,962.40
====================================================================================================================================


