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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 10/11/12
                                                                                                                   PAGE : 001 -1
                                                        TABULATION OF BIDS

     LETTING NO.  : 20121011                CONTRACT ID : C18461                       COUNTIES : LAS ANIMAS
     LETTING DATE : 10/11/12                REGION      : 2
     LETTING TIME : 10:00 AM              CONTRACT TIME :  140  WORK DAYS
                                                TERRAIN : PLAINS                     PROJECT(S) : FBRC050-005

     CONTRACT DESCRIPTION :
     FASTER Bridges O-19-J & P-19-AD

     Replacement of Bridge O-19-J on SH 350 at MP 8.608.
     - Extend acceleration lane from Prison and use as detour
     during construction

     Replacement of Bridge P-19-AD on SH 239 at MP 0.945.
     - One lane detour around construction of box culvert

   ------------------------------------------------------------------------------------------------------------------------------
                                                                                              TOTAL           % OF        % OF
   RANK  VENDOR         VENDOR NAME                                                            BID           LOW BID       EST
   ------------------------------------------------------------------------------------------------------------------------------
    0    -EST-          ENGINEER'S ESTIMATE                                            $     2,087,267.97   112.3138%   100.0000%
    1    279A           TEZAK HEAVY EQUIPMENT CO., INC.                                $     1,858,424.41   100.0000%    89.0362%
    2    903A           TLM CONSTRUCTORS, INC.                                         $     2,008,615.59   108.0816%    96.2318%
    3    169A           LAWRENCE CONSTRUCTION COMPANY                                  $     2,062,078.45   110.9584%    98.7932%
    4    870A           SEMA CONSTRUCTION, INC.                                        $     2,164,960.02   116.4944%   103.7222%
    5    232A           AMERICAN CIVIL CONSTRUCTORS, INC.                              $     2,197,508.00   118.2458%   105.2815%
    6    010A           NORAA CONCRETE CONSTRUCTION CORPORATION                        $     2,591,658.45   139.4546%   124.1651%
====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 279A              |(  2 ) 903A
                                                      |ENGINEER'S ESTIMATE      |TEZAK HEAVY EQUIPMENT CO.|TLM CONSTRUCTORS, INC.
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
SECTION 0001   BID ITEMS                              |                         |                         |
                                                      |                         |                         |
202-00010 Rem Tree                          6.000 EACH|     200.0000     1200.00|     614.3300     3685.98|     400.0000     2400.00
202-00090 Rem Delineator                   22.000 EACH|       6.0000      132.00|       9.3600      205.92|      13.0000      286.00
202-00240 Rem Asphalt Mat (Planing)      3587.000 SY  |       2.0000     7174.00|       1.9900     7138.13|       3.0000    10761.00
202-00400 Rem Bridge                        2.000 EACH|   35000.0000    70000.00|   18171.5400    36343.08|   15000.0000    30000.00
202-00810 Rem Ground Sign                   1.000 EACH|     100.0000      100.00|      93.6300       93.63|     350.0000      350.00
202-01130 Rem Gdrail Ty 3                 450.000 LF  |       2.5000     1125.00|       4.3900     1975.50|       6.0000     2700.00
203-00010 Uncl Excav (CIP)               3022.000 CY  |       8.0000    24176.00|      12.3600    37351.92|      18.0000    54396.00
203-01500 Blading                         250.000 HOUR|     115.0000    28750.00|      47.8700    11967.50|      80.0000    20000.00
206-00000 Str Excav                      1259.000 CY  |      15.0000    18885.00|      14.0800    17726.72|      16.0000    20144.00
206-00050 Str Bkfl (Spec)                 157.000 CY  |      20.0000     3140.00|      19.9200     3127.44|      17.0000     2669.00
206-00100 Str Bkfl (CL 1)                 933.000 CY  |      20.0000    18660.00|      49.0900    45800.97|      29.0000    27057.00
206-01750 Shoring                           1.000 L S |   10000.0000    10000.00|    8594.3900     8594.39|   41000.0000    41000.00
206-01750 Shoring                           1.000 L S |   10000.0000    10000.00|   24069.0900    24069.09|   31000.0000    31000.00
207-00205 Topsoil                         545.000 CY  |       7.5000     4087.50|      10.5400     5744.30|       9.0000     4905.00
208-00002 Erosion Log (12 In)             270.000 LF  |       4.0000     1080.00|       4.5100     1217.70|       5.0000     1350.00
208-00020 Silt Fence                     3965.000 LF  |       1.5000     5947.50|       1.1300     4480.45|       1.2000     4758.00
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 10/11/12
                                                                                                                   PAGE : 001 -2
                                                        TABULATION OF BIDS

     LETTING NO.  : 20121011                CONTRACT ID : C18461                       COUNTIES : LAS ANIMAS
     LETTING DATE : 10/11/12                REGION      : 2
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 279A              |(  2 ) 903A
                                                      |ENGINEER'S ESTIMATE      |TEZAK HEAVY EQUIPMENT CO.|TLM CONSTRUCTORS, INC.
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
208-00034 Gravel Bag                      200.000 LF  |       5.5000     1100.00|       5.0700     1014.00|       5.2500     1050.00
208-00045 Conc Washout Str                  2.000 EACH|     700.0000     1400.00|     516.7000     1033.40|    1000.0000     2000.00
208-00070 Vehicle Tracking Pad              8.000 EACH|    1200.0000     9600.00|    1153.1700     9225.36|     800.0000     6400.00
208-00103 Removal and Disposal of Se       40.000 HOUR|      40.0000     1600.00|      45.0900     1803.60|      40.0000     1600.00
208-00105 Removal and Disposal of Se       40.000 HOUR|      80.0000     3200.00|      95.8100     3832.40|      85.0000     3400.00
208-00106 Sweeping (Sediment Removal      140.000 HOUR|     150.0000    21000.00|      84.1800    11785.20|     100.0000    14000.00
208-00107 Rem Trash                        71.000 HOUR|      50.0000     3550.00|      89.6000     6361.60|      35.0000     2485.00
208-00206 Erosion Control Supervisor      140.000 DAY |      80.0000    11200.00|     109.6700    15353.80|     100.0000    14000.00
210-00010 Res Mailbox Str                   2.000 EACH|     250.0000      500.00|     212.6400      425.28|     450.0000      900.00
210-00810 Res Ground Sign                   5.000 EACH|     250.0000     1250.00|     105.3500      526.75|     400.0000     2000.00
210-01000 Res Fence                       375.000 LF  |      15.0000     5625.00|       2.8900     1083.75|       5.0000     1875.00
212-00006 Seeding (Native)                  2.000 ACRE|     650.0000     1300.00|     535.4000     1070.80|     550.0000     1100.00
212-00032 Soil Conditioning                 2.000 ACRE|    2000.0000     4000.00|    2028.8900     4057.78|    2000.0000     4000.00
213-00002 Mulching (Weed Free Hay)          2.000 ACRE|     550.0000     1100.00|     507.2200     1014.44|     550.0000     1100.00
213-00100 Soil Binder                       0.300 ACRE|     650.0000      195.00|    1916.1800      574.85|    2000.0000      600.00
214-00450 Evergreen Tree (5 Gal)           10.000 EACH|      75.0000      750.00|     236.7000     2367.00|     135.0000     1350.00
216-00201 Soil Reten Blanket (S-C)(B      530.000 SY  |       1.5000      795.00|       3.3300     1764.90|       3.3000     1749.00
304-06000 ABC (CL 6)                     7631.110 TON |      17.0000   129728.87|      16.6400   126981.67|      19.0000   144991.09
403-00720 HMA (Patching) (Asph)           100.000 TON |     175.0000    17500.00|     185.9800    18598.00|     175.0000    17500.00
403-34741 HMA (Gr SX) (75) (PG 64-22     3047.340 TON |     110.0000   335207.40|     121.7300   370952.70|     115.0000   350444.10
411-10255 Emul Asph (SS)                 1994.000 GAL |       2.2500     4486.50|       5.0700    10109.58|       5.0000     9970.00
420-00112 Geotextile (Drain) (CL 1)       138.000 SY  |       2.5000      345.00|       4.3500      600.30|       5.0000      690.00
506-00209 Riprap (9 In)                    92.000 CY  |      65.0000     5980.00|      66.0800     6079.36|      85.0000     7820.00
507-00400 Bitum S and D Pave (Asph)        24.000 TON |     315.0000     7560.00|     185.9800     4463.52|     175.0000     4200.00
516-00000 Dampproofing (Asphalt)          646.000 SY  |      11.0000     7106.00|      19.7300    12745.58|      15.0000     9690.00
601-03030 Conc CL D (Box)                 348.000 CY  |     550.0000   191400.00|     459.8800   160038.24|     475.0000   165300.00
601-03050 Conc CL D (Wall)                113.000 CY  |     550.0000    62150.00|     575.9800    65085.74|     440.0000    49720.00
602-00000 Reinf Steel                  128826.000 LB  |       1.2000   154591.20|       0.7200    92754.72|       0.9000   115943.40
605-83002 Geocomp Drain (w/ Pipe)         124.000 SY  |      40.0000     4960.00|      18.6700     2315.08|      44.0000     5456.00
606-00301 Gdrail Ty 3 (6-3)               437.500 LF  |      16.0000     7000.00|      17.7500     7765.63|      18.0000     7875.00
606-01370 Transition Ty 3G                  8.000 EACH|    1200.0000     9600.00|    1127.1600     9017.28|    1150.0000     9200.00
606-02003 End Anchor (Nonflared)            8.000 EACH|    2000.0000    16000.00|    2017.6200    16140.96|    2100.0000    16800.00
606-11020 Brdg Rail Ty 10H                208.000 LF  |     140.0000    29120.00|     256.3700    53324.96|     165.0000    34320.00
607-11525 Fence (Plastic)                 200.000 LF  |       3.0000      600.00|       1.7400      348.00|       5.0000     1000.00
607-11580 Fence (Temp)                    370.000 LF  |       4.5000     1665.00|       1.7700      654.90|       5.0000     1850.00
609-60011 Curb Ty 6 M                     400.000 LF  |      11.0000     4400.00|      16.9100     6764.00|      17.0000     6800.00
612-00001 Delin (Ty I)                     28.000 EACH|      21.0000      588.00|      24.8000      694.40|      26.0000      728.00
612-00002 Delin (Ty II)                    14.000 EACH|       0.0000        0.00|      27.0500      378.70|      28.0000      392.00
612-00003 Delin (Ty III)                   16.000 EACH|      27.0000      432.00|      29.3100      468.96|      30.0000      480.00
613-01300 3 In Elec Cond (P)             3414.000 LF  |      12.0000    40968.00|       6.7200    22942.08|       9.0000    30726.00
613-07023 Pull Box (24"x36"x24")            8.000 EACH|    1000.0000     8000.00|     905.4400     7243.52|    1000.0000     8000.00
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 10/11/12
                                                                                                                   PAGE : 001 -3
                                                        TABULATION OF BIDS

     LETTING NO.  : 20121011                CONTRACT ID : C18461                       COUNTIES : LAS ANIMAS
     LETTING DATE : 10/11/12                REGION      : 2
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 279A              |(  2 ) 903A
                                                      |ENGINEER'S ESTIMATE      |TEZAK HEAVY EQUIPMENT CO.|TLM CONSTRUCTORS, INC.
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
614-00011 Sign Panel (CL I)                11.000 SF  |      20.0000      220.00|      20.2900      223.19|      21.0000      231.00
614-00012 Sign Panel (CL II)                9.000 SF  |      20.0000      180.00|      24.8000      223.20|      25.0000      225.00
614-01503 Steel Sign Supp (2-In Rd)(        5.000 EACH|     125.0000      625.00|     208.5300     1042.65|     225.0000     1125.00
614-01573 Steel Sign Supp (2-1/2 Rd         1.000 EACH|     350.0000      350.00|     439.4300      439.43|     450.0000      450.00
615-00050 Emb Prot Ty 5                     8.000 EACH|    1200.0000     9600.00|     104.4600      835.68|     750.0000     6000.00
620-00002 Field Office (CL 2)               2.000 EACH|   20000.0000    40000.00|   11436.7900    22873.58|   15000.0000    30000.00
620-00012 Field Lab (CL 2)                  2.000 EACH|   17000.0000    34000.00|   13124.1900    26248.38|   15000.0000    30000.00
620-00020 Sanitary Facility                 2.000 EACH|    1500.0000     3000.00|    1640.5200     3281.04|    2000.0000     4000.00
621-00425 Detour                            1.000 L S |  100000.0000   100000.00|   76302.4800    76302.48|  156000.0000   156000.00
625-00000 Const Surveying                   1.000 L S |   40000.0000    40000.00|   10915.3400    10915.34|   20000.0000    20000.00
626-00000 Mobilization                      1.000 L S |  250000.0000   250000.00|  219563.7300   219563.73|  194000.0000   194000.00
626-01000 Public Info Services              1.000 L S |   10000.0000    10000.00|    5776.2400     5776.24|    8000.0000     8000.00
627-00001 Pvmt Mkg Paint                   19.000 GAL |      35.0000      665.00|     178.5300     3392.07|     110.0000     2090.00
627-00005 Epoxy Pvmt Mkg                   27.000 GAL |      80.0000     2160.00|     281.7900     7608.33|     450.0000    12150.00
630-00000 Flagging                       2600.000 HOUR|      23.0000    59800.00|      12.6200    32812.00|      19.0000    49400.00
630-00007 Traf Ctrl Inspection            140.000 DAY |      80.0000    11200.00|     309.9700    43395.80|     320.0000    44800.00
630-00012 Traf Ctrl Mgmt                   56.000 DAY |     450.0000    25200.00|     535.4000    29982.40|     560.0000    31360.00
630-80001 Flash Beacon (Port)              20.000 EACH|     900.0000    18000.00|     394.5100     7890.20|     450.0000     9000.00
630-80338 Barricade (3 M-D) (Temp)          7.000 EACH|     100.0000      700.00|     563.5800     3945.06|     600.0000     4200.00
630-80341 Const Traf Sign (A)              42.000 EACH|      46.0000     1932.00|      50.7200     2130.24|      55.0000     2310.00
630-80342 Const Traf Sign (B)              52.000 EACH|      51.0000     2652.00|      56.3600     2930.72|      60.0000     3120.00
630-80343 Const Traf Sign (C)              38.000 EACH|      58.0000     2204.00|      61.9900     2355.62|      65.0000     2470.00
630-80344 Const Traf Sign (Spec)           28.000 SF  |      20.0000      560.00|      22.5400      631.12|      23.0000      644.00
630-80348 Const Info Sign                   4.000 EACH|     400.0000     1600.00|     169.0700      676.28|     200.0000      800.00
630-80355 Port Mesg Panel                   8.000 EACH|    4500.0000    36000.00|    3606.9200    28855.36|    3300.0000    26400.00
630-80358 Flash Arrow Panel (C Ty)          4.000 EACH|    1000.0000     4000.00|     281.7900     1127.16|     275.0000     1100.00
630-80360 Drum Channel Dev                300.000 EACH|      26.0000     7800.00|       2.2500      675.00|       2.0000      600.00
630-80363 Drum Channel Dev (Light) (       30.000 EACH|      37.0000     1110.00|       2.2500       67.50|       2.0000       60.00
630-80364 Drum Channel Dev (Light) (      100.000 EACH|      37.0000     3700.00|       2.2500      225.00|       2.0000      200.00
630-80370 Conc Barrier (Temp)            1100.000 LF  |      25.0000    27500.00|      27.4300    30173.00|      26.0000    28600.00
630-80380 Traffic Cone                    500.000 EACH|       7.0000     3500.00|       2.2500     1125.00|       2.0000     1000.00
630-85010 Impact Atten (Temp)               2.000 EACH|    2500.0000     5000.00|    3945.0700     7890.14|    4500.0000     9000.00
630-86810 Traffic Signal (Temp)             4.000 EACH|   18000.0000    72000.00|    3381.4900    13525.96|    4000.0000    16000.00
                                                      |                         |                         |
SECTION TOTALS                                        |       $     2,087,267.97|       $     1,858,424.41|       $     2,008,615.59
------------------------------------------------------+-------------------------+-------------------------+-------------------------
CONTRACT TOTALS                                       |       $     2,087,267.97|       $     1,858,424.41|       $     2,008,615.59
====================================================================================================================================
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 10/11/12
                                                                                                                   PAGE : 001 -4
                                                        TABULATION OF BIDS

     LETTING NO.  : 20121011                CONTRACT ID : C18461                       COUNTIES : LAS ANIMAS
     LETTING DATE : 10/11/12                REGION      : 2
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  3 ) 169A              |(  4 ) 870A              |(  5 ) 232A
                                                      |LAWRENCE CONSTRUCTION CO.|SEMA CONSTRUCTION, INC.  |AMERICAN CIVIL CONSTRUCTO
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
SECTION 0001   BID ITEMS                              |                         |                         |
                                                      |                         |                         |
202-00010 Rem Tree                          6.000 EACH|     612.5200     3675.12|     300.0000     1800.00|     500.0000     3000.00
202-00090 Rem Delineator                   22.000 EACH|      11.3000      248.60|      11.0000      242.00|      12.0000      264.00
202-00240 Rem Asphalt Mat (Planing)      3587.000 SY  |       4.3100    15459.97|       2.4000     8608.80|       3.0000    10761.00
202-00400 Rem Bridge                        2.000 EACH|   22775.9700    45551.94|   37900.0000    75800.00|   25000.0000    50000.00
202-00810 Rem Ground Sign                   1.000 EACH|     338.7900      338.79|     320.0000      320.00|     150.0000      150.00
202-01130 Rem Gdrail Ty 3                 450.000 LF  |       6.2100     2794.50|       6.0000     2700.00|       6.0000     2700.00
203-00010 Uncl Excav (CIP)               3022.000 CY  |      17.1400    51797.08|      20.0000    60440.00|      14.5000    43819.00
203-01500 Blading                         250.000 HOUR|     135.5500    33887.50|     150.0000    37500.00|     140.0000    35000.00
206-00000 Str Excav                      1259.000 CY  |      21.8900    27559.51|      25.0000    31475.00|      16.0000    20144.00
206-00050 Str Bkfl (Spec)                 157.000 CY  |       9.8500     1546.45|      16.0000     2512.00|      16.0000     2512.00
206-00100 Str Bkfl (CL 1)                 933.000 CY  |      40.7400    38010.42|      32.0000    29856.00|      32.0000    29856.00
206-01750 Shoring                           1.000 L S |   23449.9700    23449.97|   40000.0000    40000.00|   19000.0000    19000.00
206-01750 Shoring                           1.000 L S |   27009.6000    27009.60|   50000.0000    50000.00|   15000.0000    15000.00
207-00205 Topsoil                         545.000 CY  |      21.9000    11935.50|      13.0000     7085.00|       9.0000     4905.00
208-00002 Erosion Log (12 In)             270.000 LF  |       4.5200     1220.40|       4.2000     1134.00|       5.0000     1350.00
208-00020 Silt Fence                     3965.000 LF  |       1.0700     4242.55|       0.9500     3766.75|       1.4000     5551.00
208-00034 Gravel Bag                      200.000 LF  |       7.3400     1468.00|       6.5000     1300.00|      10.0000     2000.00
208-00045 Conc Washout Str                  2.000 EACH|    1524.5800     3049.16|     750.0000     1500.00|     999.0000     1998.00
208-00070 Vehicle Tracking Pad              8.000 EACH|    1806.9100    14455.28|    2300.0000    18400.00|    2000.0000    16000.00
208-00103 Removal and Disposal of Se       40.000 HOUR|      41.4200     1656.80|      30.0000     1200.00|      36.0000     1440.00
208-00105 Removal and Disposal of Se       40.000 HOUR|      71.3300     2853.20|      87.0000     3480.00|     100.0000     4000.00
208-00106 Sweeping (Sediment Removal      140.000 HOUR|      74.6200    10446.80|     140.0000    19600.00|     100.0000    14000.00
208-00107 Rem Trash                        71.000 HOUR|      39.5300     2806.63|      33.0000     2343.00|      36.0000     2556.00
208-00206 Erosion Control Supervisor      140.000 DAY |     101.4600    14204.40|      68.0000     9520.00|     175.0000    24500.00
210-00010 Res Mailbox Str                   2.000 EACH|     451.7300      903.46|     420.0000      840.00|     600.0000     1200.00
210-00810 Res Ground Sign                   5.000 EACH|     395.2600     1976.30|     370.0000     1850.00|     560.0000     2800.00
210-01000 Res Fence                       375.000 LF  |       7.4100     2778.75|       4.6000     1725.00|       6.0000     2250.00
212-00006 Seeding (Native)                  2.000 ACRE|     686.6300     1373.26|     610.0000     1220.00|     625.0000     1250.00
212-00032 Soil Conditioning                 2.000 ACRE|    1393.5800     2787.16|    1200.0000     2400.00|    2300.0000     4600.00
213-00002 Mulching (Weed Free Hay)          2.000 ACRE|    1017.5100     2035.02|     900.0000     1800.00|     600.0000     1200.00
213-00100 Soil Binder                       0.300 ACRE|    1843.0400      552.91|    1650.0000      495.00|    2200.0000      660.00
214-00450 Evergreen Tree (5 Gal)           10.000 EACH|     237.1600     2371.60|     210.0000     2100.00|      70.0000      700.00
216-00201 Soil Reten Blanket (S-C)(B      530.000 SY  |       3.3900     1796.70|       3.0000     1590.00|       4.0000     2120.00
304-06000 ABC (CL 6)                     7631.110 TON |      22.9000   174752.42|      17.0000   129728.87|      25.0000   190777.75
403-00720 HMA (Patching) (Asph)           100.000 TON |     186.3300    18633.00|     180.0000    18000.00|     210.0000    21000.00
403-34741 HMA (Gr SX) (75) (PG 64-22     3047.340 TON |     121.9600   371653.59|     110.0000   335207.40|     140.0000   426627.60
411-10255 Emul Asph (SS)                 1994.000 GAL |       5.0800    10129.52|       4.8000     9571.20|       5.0000     9970.00
420-00112 Geotextile (Drain) (CL 1)       138.000 SY  |       4.4900      619.62|      10.0000     1380.00|       3.0000      414.00
506-00209 Riprap (9 In)                    92.000 CY  |      69.8900     6429.88|      88.0000     8096.00|      75.0000     6900.00
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 10/11/12
                                                                                                                   PAGE : 001 -5
                                                        TABULATION OF BIDS

     LETTING NO.  : 20121011                CONTRACT ID : C18461                       COUNTIES : LAS ANIMAS
     LETTING DATE : 10/11/12                REGION      : 2
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  3 ) 169A              |(  4 ) 870A              |(  5 ) 232A
                                                      |LAWRENCE CONSTRUCTION CO.|SEMA CONSTRUCTION, INC.  |AMERICAN CIVIL CONSTRUCTO
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
507-00400 Bitum S and D Pave (Asph)        24.000 TON |     186.3300     4471.92|     170.0000     4080.00|     200.0000     4800.00
516-00000 Dampproofing (Asphalt)          646.000 SY  |       4.5200     2919.92|      20.0000    12920.00|       7.0000     4522.00
601-03030 Conc CL D (Box)                 348.000 CY  |     512.0700   178200.36|     600.0000   208800.00|     530.0000   184440.00
601-03050 Conc CL D (Wall)                113.000 CY  |     560.1200    63293.56|     750.0000    84750.00|     530.0000    59890.00
602-00000 Reinf Steel                  128826.000 LB  |       0.8100   104349.06|       0.7500    96619.50|       1.0000   128826.00
605-83002 Geocomp Drain (w/ Pipe)         124.000 SY  |      20.3200     2519.68|      36.0000     4464.00|      35.0000     4340.00
606-00301 Gdrail Ty 3 (6-3)               437.500 LF  |      17.7800     7778.75|      17.0000     7437.50|      18.0000     7875.00
606-01370 Transition Ty 3G                  8.000 EACH|    1129.3200     9034.56|    1100.0000     8800.00|    1200.0000     9600.00
606-02003 End Anchor (Nonflared)            8.000 EACH|    2021.4700    16171.76|    1900.0000    15200.00|    2100.0000    16800.00
606-11020 Brdg Rail Ty 10H                208.000 LF  |     184.3700    38348.96|     270.0000    56160.00|     200.0000    41600.00
607-11525 Fence (Plastic)                 200.000 LF  |       2.7300      546.00|       6.5000     1300.00|       2.5000      500.00
607-11580 Fence (Temp)                    370.000 LF  |       3.1900     1180.30|       4.0000     1480.00|       6.0000     2220.00
609-60011 Curb Ty 6 M                     400.000 LF  |      16.9300     6772.00|      15.0000     6000.00|      19.0000     7600.00
612-00001 Delin (Ty I)                     28.000 EACH|      24.8400      695.52|      22.0000      616.00|      29.0000      812.00
612-00002 Delin (Ty II)                    14.000 EACH|      27.1000      379.40|      24.0000      336.00|      31.0000      434.00
612-00003 Delin (Ty III)                   16.000 EACH|      29.3600      469.76|      27.0000      432.00|      32.0000      512.00
613-01300 3 In Elec Cond (P)             3414.000 LF  |       3.3900    11573.46|       8.5000    29019.00|       7.5000    25605.00
613-07023 Pull Box (24"x36"x24")            8.000 EACH|    1016.3800     8131.04|     960.0000     7680.00|    1100.0000     8800.00
614-00011 Sign Panel (CL I)                11.000 SF  |      20.3200      223.52|      18.0000      198.00|      22.0000      242.00
614-00012 Sign Panel (CL II)                9.000 SF  |      24.8400      223.56|      22.0000      198.00|      27.0000      243.00
614-01503 Steel Sign Supp (2-In Rd)(        5.000 EACH|     208.9200     1044.60|     190.0000      950.00|     375.0000     1875.00
614-01573 Steel Sign Supp (2-1/2 Rd         1.000 EACH|     423.4900      423.49|     380.0000      380.00|     550.0000      550.00
615-00050 Emb Prot Ty 5                     8.000 EACH|    1079.3300     8634.64|    1700.0000    13600.00|    1175.0000     9400.00
620-00002 Field Office (CL 2)               2.000 EACH|   21369.0000    42738.00|   19500.0000    39000.00|   14000.0000    28000.00
620-00012 Field Lab (CL 2)                  2.000 EACH|   11857.7800    23715.56|   11800.0000    23600.00|   13000.0000    26000.00
620-00020 Sanitary Facility                 2.000 EACH|    3162.0800     6324.16|     540.0000     1080.00|    1350.0000     2700.00
621-00425 Detour                            1.000 L S |  110000.0000   110000.00|  200000.0000   200000.00|   95800.6500    95800.65
625-00000 Const Surveying                   1.000 L S |   37328.0000    37328.00|    9700.0000     9700.00|   14500.0000    14500.00
626-00000 Mobilization                      1.000 L S |  180000.0000   180000.00|  210000.0000   210000.00|  200000.0000   200000.00
626-01000 Public Info Services              1.000 L S |    8768.7200     8768.72|    2300.0000     2300.00|    5500.0000     5500.00
627-00001 Pvmt Mkg Paint                   19.000 GAL |     107.2900     2038.51|     180.0000     3420.00|     224.0000     4256.00
627-00005 Epoxy Pvmt Mkg                   27.000 GAL |     463.0300    12501.81|     260.0000     7020.00|     320.0000     8640.00
630-00000 Flagging                       2600.000 HOUR|      20.3200    52832.00|      15.0000    39000.00|      20.0000    52000.00
630-00007 Traf Ctrl Inspection            140.000 DAY |     310.5600    43478.40|     250.0000    35000.00|     250.0000    35000.00
630-00012 Traf Ctrl Mgmt                   56.000 DAY |     536.4200    30039.52|     400.0000    22400.00|     450.0000    25200.00
630-80001 Flash Beacon (Port)              20.000 EACH|     395.2600     7905.20|     360.0000     7200.00|    1250.0000    25000.00
630-80338 Barricade (3 M-D) (Temp)          7.000 EACH|     564.6500     3952.55|     510.0000     3570.00|     110.0000      770.00
630-80341 Const Traf Sign (A)              42.000 EACH|      50.8100     2134.02|      48.0000     2016.00|      52.0000     2184.00
630-80342 Const Traf Sign (B)              52.000 EACH|      56.4600     2935.92|      53.0000     2756.00|      68.0000     3536.00
630-80343 Const Traf Sign (C)              38.000 EACH|      42.9100     1630.58|      58.0000     2204.00|      80.0000     3040.00
630-80344 Const Traf Sign (Spec)           28.000 SF  |      22.5800      632.24|      21.0000      588.00|      20.0000      560.00
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 10/11/12
                                                                                                                   PAGE : 001 -6
                                                        TABULATION OF BIDS

     LETTING NO.  : 20121011                CONTRACT ID : C18461                       COUNTIES : LAS ANIMAS
     LETTING DATE : 10/11/12                REGION      : 2
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  3 ) 169A              |(  4 ) 870A              |(  5 ) 232A
                                                      |LAWRENCE CONSTRUCTION CO.|SEMA CONSTRUCTION, INC.  |AMERICAN CIVIL CONSTRUCTO
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
630-80348 Const Info Sign                   4.000 EACH|     169.4000      677.60|     160.0000      640.00|      90.0000      360.00
630-80355 Port Mesg Panel                   8.000 EACH|    3613.8000    28910.40|    3000.0000    24000.00|    4250.0000    34000.00
630-80358 Flash Arrow Panel (C Ty)          4.000 EACH|     282.3300     1129.32|     250.0000     1000.00|    1350.0000     5400.00
630-80360 Drum Channel Dev                300.000 EACH|       2.2600      678.00|       2.0000      600.00|      53.0000    15900.00
630-80363 Drum Channel Dev (Light) (       30.000 EACH|       2.2600       67.80|       2.0000       60.00|      80.0000     2400.00
630-80364 Drum Channel Dev (Light) (      100.000 EACH|       2.2600      226.00|       2.0000      200.00|      80.0000     8000.00
630-80370 Conc Barrier (Temp)            1100.000 LF  |      30.0000    33000.00|      14.0000    15400.00|      14.0000    15400.00
630-80380 Traffic Cone                    500.000 EACH|       2.2600     1130.00|       8.0000     4000.00|      17.0000     8500.00
630-85010 Impact Atten (Temp)               2.000 EACH|    3952.6000     7905.20|    3700.0000     7400.00|    3200.0000     6400.00
630-86810 Traffic Signal (Temp)             4.000 EACH|    3387.9400    13551.76|    3200.0000    12800.00|   16000.0000    64000.00
                                                      |                         |                         |
SECTION TOTALS                                        |       $     2,062,078.45|       $     2,164,960.02|       $     2,197,508.00
------------------------------------------------------+-------------------------+-------------------------+-------------------------
CONTRACT TOTALS                                       |       $     2,062,078.45|       $     2,164,960.02|       $     2,197,508.00
====================================================================================================================================
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 10/11/12
                                                                                                                   PAGE : 001 -7
                                                        TABULATION OF BIDS

     LETTING NO.  : 20121011                CONTRACT ID : C18461                       COUNTIES : LAS ANIMAS
     LETTING DATE : 10/11/12                REGION      : 2
     LETTING TIME : 10:00 AM

=================================================================================
                                                      |(  6 ) 010A              |
                                                      |NORAA CONCRETE CONSTRUCTI|
                                                      |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|
------------------------------------------------------+-------------------------+
SECTION 0001   BID ITEMS                              |                         |
                                                      |                         |
202-00010 Rem Tree                          6.000 EACH|     620.0000     3720.00|
202-00090 Rem Delineator                   22.000 EACH|      13.2500      291.50|
202-00240 Rem Asphalt Mat (Planing)      3587.000 SY  |       3.7500    13451.25|
202-00400 Rem Bridge                        2.000 EACH|   27315.0000    54630.00|
202-00810 Rem Ground Sign                   1.000 EACH|     410.0000      410.00|
202-01130 Rem Gdrail Ty 3                 450.000 LF  |       7.1500     3217.50|
203-00010 Uncl Excav (CIP)               3022.000 CY  |      25.0000    75550.00|
203-01500 Blading                         250.000 HOUR|     115.0000    28750.00|
206-00000 Str Excav                      1259.000 CY  |      25.5000    32104.50|
206-00050 Str Bkfl (Spec)                 157.000 CY  |      50.0000     7850.00|
206-00100 Str Bkfl (CL 1)                 933.000 CY  |      28.0000    26124.00|
206-01750 Shoring                           1.000 L S |   25360.0000    25360.00|
206-01750 Shoring                           1.000 L S |   25360.0000    25360.00|
207-00205 Topsoil                         545.000 CY  |      29.0000    15805.00|
208-00002 Erosion Log (12 In)             270.000 LF  |       4.0000     1080.00|
208-00020 Silt Fence                     3965.000 LF  |       1.5000     5947.50|
208-00034 Gravel Bag                      200.000 LF  |       7.0000     1400.00|
208-00045 Conc Washout Str                  2.000 EACH|     763.0000     1526.00|
208-00070 Vehicle Tracking Pad              8.000 EACH|    1050.0000     8400.00|
208-00103 Removal and Disposal of Se       40.000 HOUR|      32.0000     1280.00|
208-00105 Removal and Disposal of Se       40.000 HOUR|      93.0000     3720.00|
208-00106 Sweeping (Sediment Removal      140.000 HOUR|     156.0000    21840.00|
208-00107 Rem Trash                        71.000 HOUR|     138.0000     9798.00|
208-00206 Erosion Control Supervisor      140.000 DAY |     130.0000    18200.00|
210-00010 Res Mailbox Str                   2.000 EACH|     545.0000     1090.00|
210-00810 Res Ground Sign                   5.000 EACH|     455.0000     2275.00|
210-01000 Res Fence                       375.000 LF  |      16.0000     6000.00|
212-00006 Seeding (Native)                  2.000 ACRE|    1657.0000     3314.00|
212-00032 Soil Conditioning                 2.000 ACRE|    7120.0000    14240.00|
213-00002 Mulching (Weed Free Hay)          2.000 ACRE|    2275.0000     4550.00|
213-00100 Soil Binder                       0.300 ACRE|    2405.0000      721.50|
214-00450 Evergreen Tree (5 Gal)           10.000 EACH|     165.0000     1650.00|
216-00201 Soil Reten Blanket (S-C)(B      530.000 SY  |       6.0000     3180.00|
304-06000 ABC (CL 6)                     7631.110 TON |      25.0000   190777.75|
403-00720 HMA (Patching) (Asph)           100.000 TON |     215.0000    21500.00|
403-34741 HMA (Gr SX) (75) (PG 64-22     3047.340 TON |     140.0000   426627.60|
411-10255 Emul Asph (SS)                 1994.000 GAL |       6.0000    11964.00|
420-00112 Geotextile (Drain) (CL 1)       138.000 SY  |       8.5000     1173.00|
506-00209 Riprap (9 In)                    92.000 CY  |      86.0000     7912.00|
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 10/11/12
                                                                                                                   PAGE : 001 -8
                                                        TABULATION OF BIDS

     LETTING NO.  : 20121011                CONTRACT ID : C18461                       COUNTIES : LAS ANIMAS
     LETTING DATE : 10/11/12                REGION      : 2
     LETTING TIME : 10:00 AM

=================================================================================
                                                      |(  6 ) 010A              |
                                                      |NORAA CONCRETE CONSTRUCTI|
                                                      |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|
------------------------------------------------------+-------------------------+
507-00400 Bitum S and D Pave (Asph)        24.000 TON |     215.0000     5160.00|
516-00000 Dampproofing (Asphalt)          646.000 SY  |      25.0000    16150.00|
601-03030 Conc CL D (Box)                 348.000 CY  |     520.0000   180960.00|
601-03050 Conc CL D (Wall)                113.000 CY  |     529.0000    59777.00|
602-00000 Reinf Steel                  128826.000 LB  |       1.1000   141708.60|
605-83002 Geocomp Drain (w/ Pipe)         124.000 SY  |      22.5000     2790.00|
606-00301 Gdrail Ty 3 (6-3)               437.500 LF  |      20.5000     8968.75|
606-01370 Transition Ty 3G                  8.000 EACH|    1300.0000    10400.00|
606-02003 End Anchor (Nonflared)            8.000 EACH|    2325.0000    18600.00|
606-11020 Brdg Rail Ty 10H                208.000 LF  |     125.0000    26000.00|
607-11525 Fence (Plastic)                 200.000 LF  |       3.0000      600.00|
607-11580 Fence (Temp)                    370.000 LF  |       7.2500     2682.50|
609-60011 Curb Ty 6 M                     400.000 LF  |      18.2500     7300.00|
612-00001 Delin (Ty I)                     28.000 EACH|      32.0000      896.00|
612-00002 Delin (Ty II)                    14.000 EACH|      38.0000      532.00|
612-00003 Delin (Ty III)                   16.000 EACH|      43.0000      688.00|
613-01300 3 In Elec Cond (P)             3414.000 LF  |      16.2500    55477.50|
613-07023 Pull Box (24"x36"x24")            8.000 EACH|    1715.0000    13720.00|
614-00011 Sign Panel (CL I)                11.000 SF  |      23.5000      258.50|
614-00012 Sign Panel (CL II)                9.000 SF  |      28.5000      256.50|
614-01503 Steel Sign Supp (2-In Rd)(        5.000 EACH|     240.0000     1200.00|
614-01573 Steel Sign Supp (2-1/2 Rd         1.000 EACH|     487.0000      487.00|
615-00050 Emb Prot Ty 5                     8.000 EACH|    1512.0000    12096.00|
620-00002 Field Office (CL 2)               2.000 EACH|   14950.0000    29900.00|
620-00012 Field Lab (CL 2)                  2.000 EACH|   14950.0000    29900.00|
620-00020 Sanitary Facility                 2.000 EACH|    2000.0000     4000.00|
621-00425 Detour                            1.000 L S |  148700.0000   148700.00|
625-00000 Const Surveying                   1.000 L S |   19500.0000    19500.00|
626-00000 Mobilization                      1.000 L S |  415000.0000   415000.00|
626-01000 Public Info Services              1.000 L S |   13100.0000    13100.00|
627-00001 Pvmt Mkg Paint                   19.000 GAL |     125.0000     2375.00|
627-00005 Epoxy Pvmt Mkg                   27.000 GAL |     533.0000    14391.00|
630-00000 Flagging                       2600.000 HOUR|      23.5000    61100.00|
630-00007 Traf Ctrl Inspection            140.000 DAY |     357.0000    49980.00|
630-00012 Traf Ctrl Mgmt                   56.000 DAY |     620.0000    34720.00|
630-80001 Flash Beacon (Port)              20.000 EACH|     455.0000     9100.00|
630-80338 Barricade (3 M-D) (Temp)          7.000 EACH|     650.0000     4550.00|
630-80341 Const Traf Sign (A)              42.000 EACH|      58.5000     2457.00|
630-80342 Const Traf Sign (B)              52.000 EACH|      65.0000     3380.00|
630-80343 Const Traf Sign (C)              38.000 EACH|      71.5000     2717.00|
630-80344 Const Traf Sign (Spec)           28.000 SF  |      26.0000      728.00|
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                                                        TABULATION OF BIDS

     LETTING NO.  : 20121011                CONTRACT ID : C18461                       COUNTIES : LAS ANIMAS
     LETTING DATE : 10/11/12                REGION      : 2
     LETTING TIME : 10:00 AM

=================================================================================
                                                      |(  6 ) 010A              |
                                                      |NORAA CONCRETE CONSTRUCTI|
                                                      |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|
------------------------------------------------------+-------------------------+
630-80348 Const Info Sign                   4.000 EACH|     195.0000      780.00|
630-80355 Port Mesg Panel                   8.000 EACH|    4158.0000    33264.00|
630-80358 Flash Arrow Panel (C Ty)          4.000 EACH|     325.0000     1300.00|
630-80360 Drum Channel Dev                300.000 EACH|       2.6000      780.00|
630-80363 Drum Channel Dev (Light) (       30.000 EACH|       2.6000       78.00|
630-80364 Drum Channel Dev (Light) (      100.000 EACH|       2.6000      260.00|
630-80370 Conc Barrier (Temp)            1100.000 LF  |      31.0000    34100.00|
630-80380 Traffic Cone                    500.000 EACH|       2.6000     1300.00|
630-85010 Impact Atten (Temp)               2.000 EACH|    4550.0000     9100.00|
630-86810 Traffic Signal (Temp)             4.000 EACH|    3900.0000    15600.00|
                                                      |                         |
SECTION TOTALS                                        |       $     2,591,658.45|
------------------------------------------------------+-------------------------+
CONTRACT TOTALS                                       |       $     2,591,658.45|
=================================================================================


