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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 11/29/12
                                                                                                                   PAGE : 002 -1
                                                        TABULATION OF BIDS

     LETTING NO.  : 20121129                CONTRACT ID : C18955R                      COUNTIES : EL PASO         PUEBLO
     LETTING DATE : 11/29/12                REGION      : 2
     LETTING TIME : 10:00 AM              CONTRACT TIME :  150  WORK DAYS
                                                TERRAIN : URBAN                      PROJECT(S) : BR0252-422

     CONTRACT DESCRIPTION :
     PROJECT BR 0252-422
     VARIOUS BRIDGE REPAIRS ALONG I-25 IN COLORADO SPRINGS AND
     PUEBLO AND ALONG US 24 IN COLORADO SPRINGS

     CONSISTING OF REMOVING OLD EXPANSION DEVICES AND REPLACING.
     ADDITIONAL WORK INCLUDES REPLACING BRIDGE RAIL.

   ------------------------------------------------------------------------------------------------------------------------------
                                                                                              TOTAL           % OF        % OF
   RANK  VENDOR         VENDOR NAME                                                            BID           LOW BID       EST
   ------------------------------------------------------------------------------------------------------------------------------
    0    -EST-          ENGINEER'S ESTIMATE                                            $     1,970,523.95   113.4767%   100.0000%
    1    905A           ABCO CONTRACTING, INC.                                         $     1,736,500.80   100.0000%    88.1238%
    2    870A           SEMA CONSTRUCTION, INC.                                        $     2,173,057.20   125.1400%   110.2781%
    3    169A           LAWRENCE CONSTRUCTION COMPANY                                  $     2,260,000.00   130.1468%   114.6903%
    4    903A           TLM CONSTRUCTORS, INC.                                         $     2,283,076.45   131.4757%   115.8614%
    5    1086A          STRUCTURES, INC.                                               $     2,457,889.35   141.5427%   124.7328%
    6    232A           AMERICAN CIVIL CONSTRUCTORS, INC.                              $     3,310,749.00   190.6563%   168.0136%
====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 905A              |(  2 ) 870A
                                                      |ENGINEER'S ESTIMATE      |ABCO CONTRACTING, INC.   |SEMA CONSTRUCTION, INC.
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
SECTION 0001   Roadway                                |                         |                         |
                                                      |                         |                         |
202-00425 Rem Bridge Railing              303.000 LF  |      12.0000     3636.00|      10.0000     3030.00|      29.0000     8787.00
202-00504 Rem Exp Device                 1565.800 LF  |     150.0000   234870.00|     116.0000   181632.80|     273.0000   427463.40
206-00000 Str Excav                        10.000 CY  |      12.0000      120.00|     115.0000     1150.00|     530.0000     5300.00
206-00100 Str Bkfl (CL 1)                   8.000 CY  |      30.0000      240.00|     280.0000     2240.00|     540.0000     4320.00
210-00410 Modify Bridge Expan Device        1.000 EACH|   20000.0000    20000.00|   15000.0000    15000.00|   37500.0000    37500.00
240-00010 Rem of Nests                     10.000 HOUR|     100.0000     1000.00|     165.0000     1650.00|      59.0000      590.00
240-00020 Netting                          10.000 SY  |      10.0000      100.00|     165.0000     1650.00|       9.0000       90.00
509-08100 Provide Temporary Support         1.000 L S |   22500.0000    22500.00|    3600.0000     3600.00|   28400.0000    28400.00
509-08120 Temporary Bridge Deck         12578.000 SF  |      45.0000   566010.00|      42.0000   528276.00|      45.0000   566010.00
518-01004 Br Expan Device (0-4 In)       1541.000 LF  |     250.0000   385250.00|     215.0000   331315.00|     160.0000   246560.00
518-01009 Br Expan Device (0-9 In)         84.800 LF  |    1500.0000   127200.00|    1600.0000   135680.00|    1500.0000   127200.00
601-03041 Conc CL D (Bridge) (Spec)       170.400 CY  |     800.0000   136320.00|     585.0000    99684.00|    1400.0000   238560.00
602-00020 Reinf Steel (Epoxy)           15279.000 LB  |       1.0500    16042.95|       2.0000    30558.00|       1.2000    18334.80
606-01370 Transition Ty 3G                  1.000 EACH|    1300.0000     1300.00|    3450.0000     3450.00|    3200.0000     3200.00
606-01380 Transition Ty 3H                  1.000 EACH|     800.0000      800.00|    2600.0000     2600.00|    2400.0000     2400.00
606-11010 Brdg Rail Ty 10R                303.000 LF  |     105.0000    31815.00|     115.0000    34845.00|     120.0000    36360.00
620-00020 Sanitary Facility                 3.000 EACH|    1000.0000     3000.00|     640.0000     1920.00|     510.0000     1530.00
626-00000 Mobilization                      1.000 L S |  250000.0000   250000.00|  131000.0000   131000.00|  211100.0000   211100.00



�

                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 11/29/12
                                                                                                                   PAGE : 002 -2
                                                        TABULATION OF BIDS

     LETTING NO.  : 20121129                CONTRACT ID : C18955R                      COUNTIES : EL PASO         PUEBLO
     LETTING DATE : 11/29/12                REGION      : 2
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 905A              |(  2 ) 870A
                                                      |ENGINEER'S ESTIMATE      |ABCO CONTRACTING, INC.   |SEMA CONSTRUCTION, INC.
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
626-01000 Public Info Services              1.000 L S |   20000.0000    20000.00|    5800.0000     5800.00|   15800.0000    15800.00
630-00007 Traf Ctrl Inspection             60.000 DAY |     100.0000     6000.00|     115.0000     6900.00|     100.0000     6000.00
630-00012 Traf Ctrl Mgmt                  150.000 DAY |     500.0000    75000.00|     700.0000   105000.00|     610.0000    91500.00
630-80001 Flash Beacon (Port)              20.000 EACH|     400.0000     8000.00|    1150.0000    23000.00|    1000.0000    20000.00
630-80335 Barricade (3 M-A) (Temp)          6.000 EACH|      30.0000      180.00|      60.0000      360.00|      51.0000      306.00
630-80336 Barricade (3 M-B) (Temp)          6.000 EACH|      50.0000      300.00|      60.0000      360.00|      51.0000      306.00
630-80341 Const Traf Sign (A)              12.000 EACH|      80.0000      960.00|      60.0000      720.00|      51.0000      612.00
630-80342 Const Traf Sign (B)              60.000 EACH|      80.0000     4800.00|      60.0000     3600.00|      51.0000     3060.00
630-80343 Const Traf Sign (C)               8.000 EACH|      85.0000      680.00|      60.0000      480.00|      51.0000      408.00
630-80355 Port Mesg Panel                   4.000 EACH|    5000.0000    20000.00|    5800.0000    23200.00|    5100.0000    20400.00
630-80358 Flash Arrow Panel (C Ty)          8.000 EACH|     300.0000     2400.00|     950.0000     7600.00|     820.0000     6560.00
630-80360 Drum Channel Dev                240.000 EACH|      25.0000     6000.00|      17.5000     4200.00|      15.0000     3600.00
630-85040 Impact Atten (T-M-A) (Temp        2.000 EACH|   13000.0000    26000.00|   23000.0000    46000.00|   20400.0000    40800.00
                                                      |                         |                         |
SECTION TOTALS                                        |       $     1,970,523.95|       $     1,736,500.80|       $     2,173,057.20
------------------------------------------------------+-------------------------+-------------------------+-------------------------
CONTRACT TOTALS                                       |       $     1,970,523.95|       $     1,736,500.80|       $     2,173,057.20
====================================================================================================================================
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 11/29/12
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                                                        TABULATION OF BIDS

     LETTING NO.  : 20121129                CONTRACT ID : C18955R                      COUNTIES : EL PASO         PUEBLO
     LETTING DATE : 11/29/12                REGION      : 2
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  3 ) 169A              |(  4 ) 903A              |(  5 ) 1086A
                                                      |LAWRENCE CONSTRUCTION CO.|TLM CONSTRUCTORS, INC.   |STRUCTURES, INC.
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
SECTION 0001   Roadway                                |                         |                         |
                                                      |                         |                         |
202-00425 Rem Bridge Railing              303.000 LF  |      29.4800     8932.44|       9.0000     2727.00|      12.0000     3636.00
202-00504 Rem Exp Device                 1565.800 LF  |     244.8200   383339.16|     100.0000   156580.00|     181.0000   283409.80
206-00000 Str Excav                        10.000 CY  |     189.5000     1895.00|      60.0000      600.00|     137.0000     1370.00
206-00100 Str Bkfl (CL 1)                   8.000 CY  |     367.2000     2937.60|     100.0000      800.00|     143.0000     1144.00
210-00410 Modify Bridge Expan Device        1.000 EACH|   12767.8800    12767.88|   18000.0000    18000.00|   11205.0000    11205.00
240-00010 Rem of Nests                     10.000 HOUR|      59.5400      595.40|      65.0000      650.00|      37.0000      370.00
240-00020 Netting                          10.000 SY  |      60.7800      607.80|      55.0000      550.00|     250.0000     2500.00
509-08100 Provide Temporary Support         1.000 L S |    4643.3400     4643.34|    9000.0000     9000.00|    8637.0000     8637.00
509-08120 Temporary Bridge Deck         12578.000 SF  |      40.8200   513433.96|      79.0000   993662.00|      82.0000  1031396.00
518-01004 Br Expan Device (0-4 In)       1541.000 LF  |     268.4200   413635.22|     210.0000   323610.00|     204.0000   314364.00
518-01009 Br Expan Device (0-9 In)         84.800 LF  |    2058.5700   174566.74|    1750.0000   148400.00|    2094.0000   177571.20
601-03041 Conc CL D (Bridge) (Spec)       170.400 CY  |    1334.8600   227460.14|     725.0000   123540.00|     985.0000   167844.00
602-00020 Reinf Steel (Epoxy)           15279.000 LB  |       1.9000    29030.10|       1.5500    23682.45|       1.6500    25210.35
606-01370 Transition Ty 3G                  1.000 EACH|    3721.4000     3721.40|    3500.0000     3500.00|    3240.0000     3240.00
606-01380 Transition Ty 3H                  1.000 EACH|    2791.0500     2791.05|    2500.0000     2500.00|    2430.0000     2430.00
606-11010 Brdg Rail Ty 10R                303.000 LF  |     136.4300    41338.29|     115.0000    34845.00|     118.0000    35754.00
620-00020 Sanitary Facility                 3.000 EACH|    2480.9400     7442.82|    1800.0000     5400.00|     791.0000     2373.00
626-00000 Mobilization                      1.000 L S |  188225.6600   188225.66|  217000.0000   217000.00|  186106.0000   186106.00
626-01000 Public Info Services              1.000 L S |    6202.3400     6202.34|   15000.0000    15000.00|    6705.0000     6705.00
630-00007 Traf Ctrl Inspection             60.000 DAY |     124.0500     7443.00|     200.0000    12000.00|     189.0000    11340.00
630-00012 Traf Ctrl Mgmt                  150.000 DAY |     744.2800   111642.00|     650.0000    97500.00|     632.0000    94800.00
630-80001 Flash Beacon (Port)              20.000 EACH|    1240.4700    24809.40|    1250.0000    25000.00|    1188.0000    23760.00
630-80335 Barricade (3 M-A) (Temp)          6.000 EACH|      62.0200      372.12|     125.0000      750.00|     108.0000      648.00
630-80336 Barricade (3 M-B) (Temp)          6.000 EACH|      62.0200      372.12|     300.0000     1800.00|     432.0000     2592.00
630-80341 Const Traf Sign (A)              12.000 EACH|      62.0200      744.24|      30.0000      360.00|      27.0000      324.00
630-80342 Const Traf Sign (B)              60.000 EACH|      62.0200     3721.20|      75.0000     4500.00|      70.0000     4200.00
630-80343 Const Traf Sign (C)               8.000 EACH|      62.0200      496.16|      90.0000      720.00|      81.0000      648.00
630-80355 Port Mesg Panel                   4.000 EACH|    6202.3400    24809.36|    5500.0000    22000.00|    4968.0000    19872.00
630-80358 Flash Arrow Panel (C Ty)          8.000 EACH|     992.3700     7938.96|     900.0000     7200.00|     810.0000     6480.00
630-80360 Drum Channel Dev                240.000 EACH|      18.6100     4466.40|      55.0000    13200.00|      49.0000    11760.00
630-85040 Impact Atten (T-M-A) (Temp        2.000 EACH|   24809.3500    49618.70|    9000.0000    18000.00|    8100.0000    16200.00
                                                      |                         |                         |
SECTION TOTALS                                        |       $     2,260,000.00|       $     2,283,076.45|       $     2,457,889.35
------------------------------------------------------+-------------------------+-------------------------+-------------------------
CONTRACT TOTALS                                       |       $     2,260,000.00|       $     2,283,076.45|       $     2,457,889.35
====================================================================================================================================
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 11/29/12
                                                                                                                   PAGE : 002 -4
                                                        TABULATION OF BIDS

     LETTING NO.  : 20121129                CONTRACT ID : C18955R                      COUNTIES : EL PASO         PUEBLO
     LETTING DATE : 11/29/12                REGION      : 2
     LETTING TIME : 10:00 AM

=================================================================================
                                                      |(  6 ) 232A              |
                                                      |AMERICAN CIVIL CONSTRUCTO|
                                                      |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|
------------------------------------------------------+-------------------------+
SECTION 0001   Roadway                                |                         |
                                                      |                         |
202-00425 Rem Bridge Railing              303.000 LF  |      10.0000     3030.00|
202-00504 Rem Exp Device                 1565.800 LF  |     280.0000   438424.00|
206-00000 Str Excav                        10.000 CY  |      75.0000      750.00|
206-00100 Str Bkfl (CL 1)                   8.000 CY  |      95.0000      760.00|
210-00410 Modify Bridge Expan Device        1.000 EACH|   10000.0000    10000.00|
240-00010 Rem of Nests                     10.000 HOUR|      35.0000      350.00|
240-00020 Netting                          10.000 SY  |      25.0000      250.00|
509-08100 Provide Temporary Support         1.000 L S |   10000.0000    10000.00|
509-08120 Temporary Bridge Deck         12578.000 SF  |      97.0000  1220066.00|
518-01004 Br Expan Device (0-4 In)       1541.000 LF  |     300.0000   462300.00|
518-01009 Br Expan Device (0-9 In)         84.800 LF  |    1750.0000   148400.00|
601-03041 Conc CL D (Bridge) (Spec)       170.400 CY  |    2200.0000   374880.00|
602-00020 Reinf Steel (Epoxy)           15279.000 LB  |       1.0000    15279.00|
606-01370 Transition Ty 3G                  1.000 EACH|    3900.0000     3900.00|
606-01380 Transition Ty 3H                  1.000 EACH|    2900.0000     2900.00|
606-11010 Brdg Rail Ty 10R                303.000 LF  |     125.0000    37875.00|
620-00020 Sanitary Facility                 3.000 EACH|     935.0000     2805.00|
626-00000 Mobilization                      1.000 L S |  322700.0000   322700.00|
626-01000 Public Info Services              1.000 L S |   10000.0000    10000.00|
630-00007 Traf Ctrl Inspection             60.000 DAY |     130.0000     7800.00|
630-00012 Traf Ctrl Mgmt                  150.000 DAY |     770.0000   115500.00|
630-80001 Flash Beacon (Port)              20.000 EACH|    1300.0000    26000.00|
630-80335 Barricade (3 M-A) (Temp)          6.000 EACH|      65.0000      390.00|
630-80336 Barricade (3 M-B) (Temp)          6.000 EACH|      65.0000      390.00|
630-80341 Const Traf Sign (A)              12.000 EACH|      65.0000      780.00|
630-80342 Const Traf Sign (B)              60.000 EACH|      65.0000     3900.00|
630-80343 Const Traf Sign (C)               8.000 EACH|      65.0000      520.00|
630-80355 Port Mesg Panel                   4.000 EACH|    6500.0000    26000.00|
630-80358 Flash Arrow Panel (C Ty)          8.000 EACH|    1000.0000     8000.00|
630-80360 Drum Channel Dev                240.000 EACH|      20.0000     4800.00|
630-85040 Impact Atten (T-M-A) (Temp        2.000 EACH|   26000.0000    52000.00|
                                                      |                         |
SECTION TOTALS                                        |       $     3,310,749.00|
------------------------------------------------------+-------------------------+
CONTRACT TOTALS                                       |       $     3,310,749.00|
=================================================================================


