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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 12/06/12
                                                                                                                   PAGE : 003 -1
                                                        TABULATION OF BIDS

     LETTING NO.  : 20121206                CONTRACT ID : C18929R                      COUNTIES : SUMMIT
     LETTING DATE : 12/06/12                REGION      : 1
     LETTING TIME : 10:00 AM              CONTRACT TIME :   70  WORK DAYS
                                                TERRAIN : MOUNTAINOUS                PROJECT(S) : STA 0702-324

     CONTRACT DESCRIPTION :
     STA 0702-324
     18929R
     I-70: COPPER TO SUMMIT BIKE PATH RESURFACING
     INTERSTATE 70 - MP 190 TO MP 194

     THE PROJECT INCLUDES THE FOLLOWING:
     REMOVAL OF ASPHALT (PLANNING), HMA, SIGNING,
     STRIPING, TIMBER BRIDGE REPAIRS, AND
     CONSTRUCTION TRAFFIC CONTROL

   ------------------------------------------------------------------------------------------------------------------------------
                                                                                              TOTAL           % OF        % OF
   RANK  VENDOR         VENDOR NAME                                                            BID           LOW BID       EST
   ------------------------------------------------------------------------------------------------------------------------------
    0    -EST-          ENGINEER'S ESTIMATE                                            $       977,376.00    97.9459%   100.0000%
    1    1358A          COLUMBINE HILLS CONCRETE, INC.                                 $       997,873.25   100.0000%   102.0972%
    2    1086A          STRUCTURES, INC.                                               $     1,484,244.50   148.7408%   151.8601%
    3    924A           ASPHALT SPECIALTIES CO., INC.                                  $     1,571,157.10   157.4506%   160.7526%
    4    032A           BRANNAN SAND AND GRAVEL, LLC                                   $     1,830,567.50   183.4469%   187.2941%
    5    091A           ELAM CONSTRUCTION INCORPORATED                                 $     1,993,734.00   199.7983%   203.9884%
====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 1358A             |(  2 ) 1086A
                                                      |ENGINEER'S ESTIMATE      |COLUMBINE HILLS CONCRETE,|STRUCTURES, INC.
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
SECTION 0001   BID ITEMS                              |                         |                         |
                                                      |                         |                         |
202-00033 Rem Pipe                          1.000 EACH|     500.0000      500.00|     550.0000      550.00|    3434.0000     3434.00
202-00240 Rem Asphalt Mat (Planing)     22297.000 SY  |       9.0000   200673.00|       5.2500   117059.25|      11.0000   245267.00
202-00425 Rem Bridge Railing              390.000 LF  |      17.0000     6630.00|      23.0000     8970.00|      20.0000     7800.00
202-00810 Rem Ground Sign                   6.000 EACH|     150.0000      900.00|      75.0000      450.00|      84.0000      504.00
202-04002 Clean Culvert                     1.000 EACH|     500.0000      500.00|     850.0000      850.00|    3360.0000     3360.00
203-01565 Hydraulic Excavator              20.000 HOUR|     150.0000     3000.00|     250.0000     5000.00|     252.0000     5040.00
203-01597 Potholing                        20.000 HOUR|     215.0000     4300.00|     105.0000     2100.00|     317.0000     6340.00
203-02330 Laborer                          40.000 HOUR|      50.0000     2000.00|      40.0000     1600.00|      34.0000     1360.00
206-00000 Str Excav                        74.000 CY  |      50.0000     3700.00|      88.0000     6512.00|      80.0000     5920.00
206-00200 Str Bkfl (CL 2)                  54.000 CY  |      15.0000      810.00|     162.0000     8748.00|      70.0000     3780.00
208-00002 Erosion Log (12 In)             500.000 LF  |       6.0000     3000.00|       4.2500     2125.00|       5.0000     2500.00
208-00034 Gravel Bag                      500.000 LF  |       6.5000     3250.00|       6.7500     3375.00|       7.2500     3625.00
208-00045 Conc Washout Str                  2.000 EACH|    1000.0000     2000.00|     850.0000     1700.00|     840.0000     1680.00
208-00070 Vehicle Tracking Pad              1.000 EACH|    1200.0000     1200.00|    2900.0000     2900.00|    1960.0000     1960.00
208-00103 Removal and Disposal of Se       40.000 HOUR|      42.0000     1680.00|      40.0000     1600.00|      44.0000     1760.00
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 12/06/12
                                                                                                                   PAGE : 003 -2
                                                        TABULATION OF BIDS

     LETTING NO.  : 20121206                CONTRACT ID : C18929R                      COUNTIES : SUMMIT
     LETTING DATE : 12/06/12                REGION      : 1
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 1358A             |(  2 ) 1086A
                                                      |ENGINEER'S ESTIMATE      |COLUMBINE HILLS CONCRETE,|STRUCTURES, INC.
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
208-00105 Removal and Disposal of Se       20.000 HOUR|     135.0000     2700.00|     105.0000     2100.00|      94.0000     1880.00
208-00106 Sweeping (Sediment Removal      100.000 HOUR|     100.0000    10000.00|     102.0000    10200.00|     148.0000    14800.00
208-00107 Rem Trash                        20.000 HOUR|      45.0000      900.00|     175.0000     3500.00|      59.0000     1180.00
208-00206 Erosion Control Supervisor       20.000 DAY |     150.0000     3000.00|     210.0000     4200.00|     327.0000     6540.00
210-00650 Reb Timber Deck                   1.000 L S |   42000.0000    42000.00|   44000.0000    44000.00|  175716.0000   175716.00
212-00006 Seeding (Native)                  0.600 ACRE|    3500.0000     2100.00|     700.0000      420.00|    1100.0000      660.00
212-00032 Soil Conditioning                 0.600 ACRE|    2000.0000     1200.00|    7100.0000     4260.00|    2310.0000     1386.00
213-00012 Spray-on Mulch Blanket            0.600 ACRE|    3000.0000     1800.00|    3000.0000     1800.00|    3520.0000     2112.00
216-00201 Soil Reten Blanket (S-C)(B     1500.000 SY  |       3.0000     4500.00|       5.2000     7800.00|       3.2500     4875.00
304-06000 ABC (CL 6)                       25.000 TON |      75.0000     1875.00|     135.0000     3375.00|      96.0000     2400.00
403-00720 HMA (Patching) (Asph)           148.000 TON |     225.0000    33300.00|     315.0000    46620.00|     179.0000    26492.00
403-34721 HMA (Gr SX) (75) (PG 58-28     2698.000 TON |     100.0000   269800.00|     118.0000   318364.00|     167.0000   450566.00
411-10253 Emul Asph (CSS-1H)             1115.000 GAL |       9.0000    10035.00|       8.5000     9477.50|       6.0000     6690.00
420-00300 Geotextile (Reinforcement)      193.000 SY  |      50.0000     9650.00|      23.0000     4439.00|      19.0000     3667.00
506-00218 Riprap (18 In)                    7.000 CY  |     100.0000      700.00|     550.0000     3850.00|     178.0000     1246.00
509-00001 Str Steel (Galv)               4269.000 LB  |      15.0000    64035.00|      13.0000    55497.00|      26.0000   110994.00
514-01030 Bikeway Railing (T)             540.000 LF  |      40.0000    21600.00|      42.0000    22680.00|      74.0000    39960.00
519-01000 Epoxy Resin (Injection)         288.000 LF  |     100.0000    28800.00|      82.0000    23616.00|      66.0000    19008.00
601-03000 Conc CL D                        20.000 CY  |     850.0000    17000.00|     700.0000    14000.00|    1146.0000    22920.00
603-10180 18 In CSP                        35.000 LF  |     100.0000     3500.00|     111.0000     3885.00|      97.0000     3395.00
603-30024 24 In SES                         1.000 EACH|     500.0000      500.00|     825.0000      825.00|    1019.0000     1019.00
604-00305 Inlet Ty C (5 Ft)                 1.000 EACH|    2000.0000     2000.00|    4500.0000     4500.00|    6160.0000     6160.00
614-00011 Sign Panel (CL I)                57.000 SF  |      25.0000     1425.00|      27.0000     1539.00|      20.0000     1140.00
614-00012 Sign Panel (CL II)               32.000 SF  |      30.0000      960.00|      27.0000      864.00|      22.0000      704.00
614-01512 Steel Sign Supp (2-In Rd)(      240.000 LF  |      10.0000     2400.00|       8.0000     1920.00|      10.0000     2400.00
614-01522 Steel Sign Supp (2-In Rd)(       29.000 EACH|     110.0000     3190.00|     135.0000     3915.00|     165.0000     4785.00
620-00002 Field Office (CL 2)               1.000 EACH|   10000.0000    10000.00|   11000.0000    11000.00|   19715.0000    19715.00
620-00020 Sanitary Facility                 1.000 EACH|    1000.0000     1000.00|    3800.0000     3800.00|    1477.0000     1477.00
626-00000 Mobilization                      1.000 L S |   85000.0000    85000.00|   85000.0000    85000.00|  145302.0000   145302.00
626-01000 Public Info Services              1.000 L S |    3500.0000     3500.00|    8500.0000     8500.00|    6487.0000     6487.00
627-00005 Epoxy Pvmt Mkg                   34.000 GAL |     160.0000     5440.00|     360.0000    12240.00|     242.0000     8228.00
627-30324 Preform Plastic Pvmt Mkg (       32.000 SF  |      24.0000      768.00|      83.0000     2656.00|      88.0000     2816.00
630-00000 Flagging                       2000.000 HOUR|      19.0000    38000.00|      31.0000    62000.00|      19.0000    38000.00
630-00007 Traf Ctrl Inspection             32.000 DAY |     165.0000     5280.00|     250.0000     8000.00|     273.0000     8736.00
630-00012 Traf Ctrl Mgmt                   70.000 DAY |     550.0000    38500.00|     380.0000    26600.00|     409.0000    28630.00
630-80335 Barricade (3 M-A) (Temp)          4.000 EACH|     200.0000      800.00|      78.0000      312.00|     110.0000      440.00
630-80341 Const Traf Sign (A)              10.000 EACH|      40.0000      400.00|      40.0000      400.00|      42.0000      420.00
630-80342 Const Traf Sign (B)              34.000 EACH|      60.0000     2040.00|      40.0000     1360.00|      42.0000     1428.00
630-80343 Const Traf Sign (C)              14.000 EACH|      80.0000     1120.00|      43.0000      602.00|      45.0000      630.00
630-80344 Const Traf Sign (Spec)           54.500 SF  |      20.0000     1090.00|      15.0000      817.50|      15.0000      817.50
630-80355 Port Mesg Panel                   2.000 EACH|    4000.0000     8000.00|    4500.0000     9000.00|    4365.0000     8730.00
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 12/06/12
                                                                                                                   PAGE : 003 -3
                                                        TABULATION OF BIDS

     LETTING NO.  : 20121206                CONTRACT ID : C18929R                      COUNTIES : SUMMIT
     LETTING DATE : 12/06/12                REGION      : 1
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 1358A             |(  2 ) 1086A
                                                      |ENGINEER'S ESTIMATE      |COLUMBINE HILLS CONCRETE,|STRUCTURES, INC.
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
630-80358 Flash Arrow Panel (C Ty)          1.000 EACH|    1500.0000     1500.00|    3500.0000     3500.00|    4373.0000     4373.00
630-80360 Drum Channel Dev                 25.000 EACH|      25.0000      625.00|      10.0000      250.00|      12.0000      300.00
630-80363 Drum Channel Dev (Light) (       15.000 EACH|      40.0000      600.00|      10.0000      150.00|      16.0000      240.00
630-80380 Traffic Cone                     50.000 EACH|      12.0000      600.00|      10.0000      500.00|       9.0000      450.00
                                                      |                         |                         |
SECTION TOTALS                                        |       $       977,376.00|       $       997,873.25|       $     1,484,244.50
------------------------------------------------------+-------------------------+-------------------------+-------------------------
CONTRACT TOTALS                                       |       $       977,376.00|       $       997,873.25|       $     1,484,244.50
====================================================================================================================================
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 12/06/12
                                                                                                                   PAGE : 003 -4
                                                        TABULATION OF BIDS

     LETTING NO.  : 20121206                CONTRACT ID : C18929R                      COUNTIES : SUMMIT
     LETTING DATE : 12/06/12                REGION      : 1
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  3 ) 924A              |(  4 ) 032A              |(  5 ) 091A
                                                      |ASPHALT SPECIALTIES CO., |BRANNAN SAND AND GRAVEL, |ELAM CONSTRUCTION, INC.
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
SECTION 0001   BID ITEMS                              |                         |                         |
                                                      |                         |                         |
202-00033 Rem Pipe                          1.000 EACH|     455.0000      455.00|    2000.0000     2000.00|    1260.0000     1260.00
202-00240 Rem Asphalt Mat (Planing)     22297.000 SY  |       9.0000   200673.00|      18.0000   401346.00|      13.0000   289861.00
202-00425 Rem Bridge Railing              390.000 LF  |      27.0000    10530.00|      24.0000     9360.00|      38.0000    14820.00
202-00810 Rem Ground Sign                   6.000 EACH|      90.0000      540.00|      76.0000      456.00|     330.0000     1980.00
202-04002 Clean Culvert                     1.000 EACH|    1200.0000     1200.00|    2000.0000     2000.00|    4500.0000     4500.00
203-01565 Hydraulic Excavator              20.000 HOUR|     410.0000     8200.00|     130.0000     2600.00|     167.0000     3340.00
203-01597 Potholing                        20.000 HOUR|     210.0000     4200.00|     225.0000     4500.00|     755.0000    15100.00
203-02330 Laborer                          40.000 HOUR|      70.0000     2800.00|      63.0000     2520.00|      48.0000     1920.00
206-00000 Str Excav                        74.000 CY  |     120.0000     8880.00|      85.0000     6290.00|     113.0000     8362.00
206-00200 Str Bkfl (CL 2)                  54.000 CY  |      30.0000     1620.00|      74.0000     3996.00|     110.0000     5940.00
208-00002 Erosion Log (12 In)             500.000 LF  |       4.0000     2000.00|       6.0000     3000.00|       4.5000     2250.00
208-00034 Gravel Bag                      500.000 LF  |       6.5000     3250.00|      10.0000     5000.00|      12.0000     6000.00
208-00045 Conc Washout Str                  2.000 EACH|    1400.0000     2800.00|     900.0000     1800.00|     600.0000     1200.00
208-00070 Vehicle Tracking Pad              1.000 EACH|    2100.0000     2100.00|    9000.0000     9000.00|    2000.0000     2000.00
208-00103 Removal and Disposal of Se       40.000 HOUR|      47.0000     1880.00|      40.5000     1620.00|      48.0000     1920.00
208-00105 Removal and Disposal of Se       20.000 HOUR|     100.0000     2000.00|      71.0000     1420.00|     310.0000     6200.00
208-00106 Sweeping (Sediment Removal      100.000 HOUR|     145.0000    14500.00|     150.0000    15000.00|     100.0000    10000.00
208-00107 Rem Trash                        20.000 HOUR|      60.0000     1200.00|      30.0000      600.00|     165.0000     3300.00
208-00206 Erosion Control Supervisor       20.000 DAY |     205.0000     4100.00|      60.0000     1200.00|     120.0000     2400.00
210-00650 Reb Timber Deck                   1.000 L S |  210000.0000   210000.00|  182000.0000   182000.00|   76500.0000    76500.00
212-00006 Seeding (Native)                  0.600 ACRE|    1170.0000      702.00|     600.0000      360.00|    1300.0000      780.00
212-00032 Soil Conditioning                 0.600 ACRE|    2455.0000     1473.00|    2100.0000     1260.00|    2700.0000     1620.00
213-00012 Spray-on Mulch Blanket            0.600 ACRE|    3745.0000     2247.00|    5000.0000     3000.00|    4150.0000     2490.00
216-00201 Soil Reten Blanket (S-C)(B     1500.000 SY  |       3.4500     5175.00|       3.0000     4500.00|       3.8000     5700.00
304-06000 ABC (CL 6)                       25.000 TON |     130.0000     3250.00|     160.0000     4000.00|    1670.0000    41750.00
403-00720 HMA (Patching) (Asph)           148.000 TON |     200.0000    29600.00|     300.0000    44400.00|     445.0000    65860.00
403-34721 HMA (Gr SX) (75) (PG 58-28     2698.000 TON |     145.0000   391210.00|     200.0000   539600.00|     240.0000   647520.00
411-10253 Emul Asph (CSS-1H)             1115.000 GAL |       2.0000     2230.00|      23.0000    25645.00|      21.0000    23415.00
420-00300 Geotextile (Reinforcement)      193.000 SY  |      20.0000     3860.00|      20.0000     3860.00|      16.0000     3088.00
506-00218 Riprap (18 In)                    7.000 CY  |     190.0000     1330.00|     100.0000      700.00|     278.0000     1946.00
509-00001 Str Steel (Galv)               4269.000 LB  |      32.0000   136608.00|      27.5000   117397.50|      26.0000   110994.00
514-01030 Bikeway Railing (T)             540.000 LF  |      90.0000    48600.00|      79.0000    42660.00|     115.0000    62100.00
519-01000 Epoxy Resin (Injection)         288.000 LF  |      80.7500    23256.00|      70.0000    20160.00|      54.0000    15552.00
601-03000 Conc CL D                        20.000 CY  |    1470.0000    29400.00|    1270.0000    25400.00|     920.0000    18400.00
603-10180 18 In CSP                        35.000 LF  |     120.0000     4200.00|     150.0000     5250.00|      71.0000     2485.00
603-30024 24 In SES                         1.000 EACH|     525.0000      525.00|    1200.0000     1200.00|     510.0000      510.00
604-00305 Inlet Ty C (5 Ft)                 1.000 EACH|    6800.0000     6800.00|    6000.0000     6000.00|    7500.0000     7500.00
614-00011 Sign Panel (CL I)                57.000 SF  |      20.0000     1140.00|      19.0000     1083.00|      21.0000     1197.00
614-00012 Sign Panel (CL II)               32.000 SF  |      25.0000      800.00|      23.0000      736.00|      26.0000      832.00
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 12/06/12
                                                                                                                   PAGE : 003 -5
                                                        TABULATION OF BIDS

     LETTING NO.  : 20121206                CONTRACT ID : C18929R                      COUNTIES : SUMMIT
     LETTING DATE : 12/06/12                REGION      : 1
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  3 ) 924A              |(  4 ) 032A              |(  5 ) 091A
                                                      |ASPHALT SPECIALTIES CO., |BRANNAN SAND AND GRAVEL, |ELAM CONSTRUCTION, INC.
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
614-01512 Steel Sign Supp (2-In Rd)(      240.000 LF  |       6.0000     1440.00|       5.0000     1200.00|      13.0000     3120.00
614-01522 Steel Sign Supp (2-In Rd)(       29.000 EACH|      58.5000     1696.50|      51.0000     1479.00|      64.0000     1856.00
620-00002 Field Office (CL 2)               1.000 EACH|   20000.0000    20000.00|   20000.0000    20000.00|   30000.0000    30000.00
620-00020 Sanitary Facility                 1.000 EACH|    2000.0000     2000.00|     900.0000      900.00|    5300.0000     5300.00
626-00000 Mobilization                      1.000 L S |  220869.3500   220869.35|  146000.0000   146000.00|  290000.0000   290000.00
626-01000 Public Info Services              1.000 L S |    6000.0000     6000.00|   12000.0000    12000.00|   34000.0000    34000.00
627-00005 Epoxy Pvmt Mkg                   34.000 GAL |     410.0000    13940.00|     352.0000    11968.00|     450.0000    15300.00
627-30324 Preform Plastic Pvmt Mkg (       32.000 SF  |      95.0000     3040.00|      80.5000     2576.00|     103.0000     3296.00
630-00000 Flagging                       2000.000 HOUR|      35.0000    70000.00|      18.1000    36200.00|      23.0000    46000.00
630-00007 Traf Ctrl Inspection             32.000 DAY |     290.0000     9280.00|     350.0000    11200.00|     354.0000    11328.00
630-00012 Traf Ctrl Mgmt                   70.000 DAY |     435.0000    30450.00|     900.0000    63000.00|     966.0000    67620.00
630-80335 Barricade (3 M-A) (Temp)          4.000 EACH|      90.0000      360.00|      25.0000      100.00|      26.0000      104.00
630-80341 Const Traf Sign (A)              10.000 EACH|      45.0000      450.00|      50.0000      500.00|      13.0000      130.00
630-80342 Const Traf Sign (B)              34.000 EACH|      45.0000     1530.00|      50.0000     1700.00|      13.0000      442.00
630-80343 Const Traf Sign (C)              14.000 EACH|      50.0000      700.00|      50.0000      700.00|      13.0000      182.00
630-80344 Const Traf Sign (Spec)           54.500 SF  |      16.0000      872.00|      50.0000     2725.00|      18.0000      981.00
630-80355 Port Mesg Panel                   2.000 EACH|    4500.0000     9000.00|    6000.0000    12000.00|    4250.0000     8500.00
630-80358 Flash Arrow Panel (C Ty)          1.000 EACH|    3500.0000     3500.00|     800.0000      800.00|     773.0000      773.00
630-80360 Drum Channel Dev                 25.000 EACH|       8.2000      205.00|      40.0000     1000.00|      39.0000      975.00
630-80363 Drum Channel Dev (Light) (       15.000 EACH|       9.3500      140.25|      40.0000      600.00|      39.0000      585.00
630-80380 Traffic Cone                     50.000 EACH|       7.0000      350.00|      20.0000     1000.00|      13.0000      650.00
                                                      |                         |                         |
SECTION TOTALS                                        |       $     1,571,157.10|       $     1,830,567.50|       $     1,993,734.00
------------------------------------------------------+-------------------------+-------------------------+-------------------------
CONTRACT TOTALS                                       |       $     1,571,157.10|       $     1,830,567.50|       $     1,993,734.00
====================================================================================================================================


