
Call
Order Contract ID

# of
Bids Low Bidder Estimated Cost Corrected Bid

Percent of
Estimate

Overrun (+)
Underrun (-)Project(s)

001 C23688 2 RALPH L. WADSWORTH
CONSTRUCTION COMPANY, LLC.

$700,000.00 $693,896.87 99.13% -$6,103.13MTCE2873-204

99.13%$693,896.87$700,000.00Letting Totals 2 -$6,103.13

Low Bid Summary Page 1 of 1

May 05, 2022Letting Date:

05/05/2022Colorado Department Of Transportation Printed On:



Rank
Percent Of
EstimateVendor ID

Percent Of
Low BidTotal BidVendor Name

1 1415A RALPH L. WADSWORTH CONSTRUCTION COMPANY, LLC. $693,896.87 100.00% 99.13%

0 -EST- Engineer's Estimate $700,000.00 100.88% 100.00%

2 905A ABCO CONTRACTING, INC. $1,065,888.00 153.61% 152.27%

Vendor Ranking Page 1 of 1

Contract ID: C23688
Contract Description:

US287 FT.COLLINS LARIMER COUNTY MP 351-354

05/05/2022Colorado Department Of Transportation Printed On:



Unit PriceQuantity Unit Price
Ext

Amount Unit PriceItem Code
Ext

Amount
Ext

Amount

(0) -EST-
Engineer's Estimate

(1) 1415A
RALPH L. WADSWORTH

CONSTRUCTION CO.,
LLC

(2) 905A
ABCO CONTRACTING,

INC.

Description

0001 ROADWAYSECTION: LCC:

206-00000 Structure Excavation 19.000 CY 80.00000 1,520.00 153.40000 2,914.60 110.00000 2,090.00

208-00035 Aggregate Bag 200.000 LF 10.00000 2,000.00 11.24000 2,248.00 15.00000 3,000.00

208-00045 Concrete Washout Structure 1.000 EACH 2,000.00000 2,000.00 4,210.31000 4,210.31 5,600.00000 5,600.00

210-03100 Replace Concrete Pavement 2,071.000 SY 180.00000 372,780.00 161.58000 334,632.18 297.00000 615,087.00

304-06000 Aggregate Base Course (Class 6) 34.000 TON 150.00000 5,100.00 107.52000 3,655.68 230.00000 7,820.00

306-01000 Reconditioning 113.000 SY 10.00000 1,130.00 13.16000 1,487.08 122.00000 13,786.00

614-72875 Loop Detector Wire 150.000 LF 60.00000 9,000.00 43.16000 6,474.00 53.00000 7,950.00

614-73000 Piezo (Electric) (CL I) (11 Foot) 2.000 EACH 6,000.00000 12,000.00 9,874.22000 19,748.44 12,150.00000 24,300.00

620-00020 Sanitary Facility 1.000 EACH 2,500.00000 2,500.00 842.06000 842.06 1,300.00000 1,300.00

626-00000 Mobilization 1.000 L S 63,350.00000 63,350.00 185,000.00000 185,000.00 202,000.00000 202,000.00

626-01114 Public Information Management (Tier IV) 10.000 DAY 300.00000 3,000.00 163.15000 1,631.50 235.00000 2,350.00

627-00008 Modified Epoxy Pavement Marking 4.000 GAL 750.00000 3,000.00 526.29000 2,105.16 2,585.00000 10,340.00

627-01011 Preformed Plastic Pavement Marking
(Contrast)(Inlaid)

67.000 SF 60.00000 4,020.00 21.05000 1,410.35 65.00000 4,355.00

630-00000 Flagging 600.000 HOUR 35.00000 21,000.00 33.11000 19,866.00 49.00000 29,400.00

630-00007 Traffic Control Inspection 8.000 DAY 350.00000 2,800.00 123.74000 989.92 325.00000 2,600.00
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Unit PriceQuantity Unit Price
Ext

Amount Unit PriceItem Code
Ext

Amount
Ext

Amount

(0) -EST-
Engineer's Estimate

(1) 1415A
RALPH L. WADSWORTH

CONSTRUCTION CO.,
LLC

(2) 905A
ABCO CONTRACTING,

INC.

Description

0001 ROADWAYSECTION: LCC:

630-00012 Traffic Control Management 20.000 DAY 1,300.00000 26,000.00 1,567.35000 31,347.00 1,500.00000 30,000.00

630-80335 Barricade (Type 3 M-A) (Temporary) 4.000 EACH 300.00000 1,200.00 191.20000 764.80 390.00000 1,560.00

630-80341 Construction Traffic Sign (Panel Size A) 18.000 EACH 65.00000 1,170.00 265.28000 4,775.04 100.00000 1,800.00

630-80342 Construction Traffic Sign (Panel Size B) 52.000 EACH 75.00000 3,900.00 83.98000 4,366.96 305.00000 15,860.00

630-80343 Construction Traffic Sign (Panel Size C) 16.000 EACH 80.00000 1,280.00 96.40000 1,542.40 355.00000 5,680.00

630-80355 Portable Message Sign Panel 2.000 EACH 7,500.00000 15,000.00 5,623.39000 11,246.78 3,555.00000 7,110.00

630-80358 Advance Warning Flashing or Sequencing
Arrow Panel (C Type)

2.000 EACH 2,000.00000 4,000.00 1,771.37000 3,542.74 970.00000 1,940.00

630-80360 Drum Channelizing Device 150.000 EACH 60.00000 9,000.00 54.01000 8,101.50 97.00000 14,550.00

630-80363 Drum Channelizing Device (With Light)
(Flashing)

10.000 EACH 50.00000 500.00 59.41000 594.10 110.00000 1,100.00

630-80380 Traffic Cone 50.000 EACH 15.00000 750.00 9.72000 486.00 26.00000 1,300.00

630-80511 Mobile Pavement Marking Zone 1.000 L S 10,000.00000 10,000.00 5,262.88000 5,262.88 3,900.00000 3,900.00

630-85040 Impact Attenuator (Truck Mounted
Attenuator) (Temporary)

2.000 EACH 20,000.00000 40,000.00 13,115.39000 26,230.78 16,805.00000 33,610.00

630-86801 Traffic Signal (Temporary) 1.000 L S 82,000.00000 82,000.00 8,420.61000 8,420.61 15,500.00000 15,500.00

$1,065,888.00$700,000.00 $693,896.87Section Totals:
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$700,000.00 $693,896.87 $1,065,888.00Contract Grand Totals
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Bid Price/
Units Bid Amount

Overrun (+)
Underrun (-)Line

Estimated
Price

Estimated
Amount

Item/
Description

Quantity Bid Est
 %

0001 ROADWAYSECTION:

0005 206-00000

Structure Excavation

19.000 80.00000 153.40000

CY

1,520.00 2,914.60 191.75% 1,394.60

0010 208-00035

Aggregate Bag

200.000 10.00000 11.24000

LF

2,000.00 2,248.00 112.40% 248.00

0015 208-00045

Concrete Washout Structure

1.000 2,000.00000 4,210.31000

EACH

2,000.00 4,210.31 210.52% 2,210.31

0020 210-03100

Replace Concrete Pavement

2,071.000 180.00000 161.58000

SY

372,780.00 334,632.18 89.77% -38,147.82

0025 304-06000

Aggregate Base Course (Class 6)

34.000 150.00000 107.52000

TON

5,100.00 3,655.68 71.68% -1,444.32

0030 306-01000

Reconditioning

113.000 10.00000 13.16000

SY

1,130.00 1,487.08 131.60% 357.08

0035 614-72875

Loop Detector Wire

150.000 60.00000 43.16000

LF

9,000.00 6,474.00 71.93% -2,526.00

0040 614-73000

Piezo (Electric) (CL I) (11 Foot)

2.000 6,000.00000 9,874.22000

EACH

12,000.00 19,748.44 164.57% 7,748.44

0045 620-00020

Sanitary Facility

1.000 2,500.00000 842.06000

EACH

2,500.00 842.06 33.68% -1,657.94

0050 626-00000

Mobilization

1.000 63,350.00000 185,000.00000

L S

63,350.00 185,000.00 292.03% 121,650.00

0055 626-01114

Public Information Management (Tier IV)

10.000 300.00000 163.15000

DAY

3,000.00 1,631.50 54.38% -1,368.50

0060 627-00008

Modified Epoxy Pavement Marking

4.000 750.00000 526.29000

GAL

3,000.00 2,105.16 70.17% -894.84
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Bid Price/
Units Bid Amount

Overrun (+)
Underrun (-)Line

Estimated
Price

Estimated
Amount

Item/
Description

Quantity Bid Est
 %

0001 ROADWAYSECTION:

0065 627-01011

Preformed Plastic Pavement Marking
(Contrast)(Inlaid)

67.000 60.00000 21.05000

SF

4,020.00 1,410.35 35.08% -2,609.65

0070 630-00000

Flagging

600.000 35.00000 33.11000

HOUR

21,000.00 19,866.00 94.60% -1,134.00

0075 630-00007

Traffic Control Inspection

8.000 350.00000 123.74000

DAY

2,800.00 989.92 35.35% -1,810.08

0080 630-00012

Traffic Control Management

20.000 1,300.00000 1,567.35000

DAY

26,000.00 31,347.00 120.57% 5,347.00

0085 630-80335

Barricade (Type 3 M-A) (Temporary)

4.000 300.00000 191.20000

EACH

1,200.00 764.80 63.73% -435.20

0090 630-80341

Construction Traffic Sign (Panel Size A)

18.000 65.00000 265.28000

EACH

1,170.00 4,775.04 408.12% 3,605.04

0095 630-80342

Construction Traffic Sign (Panel Size B)

52.000 75.00000 83.98000

EACH

3,900.00 4,366.96 111.97% 466.96

0100 630-80343

Construction Traffic Sign (Panel Size C)

16.000 80.00000 96.40000

EACH

1,280.00 1,542.40 120.50% 262.40

0105 630-80355

Portable Message Sign Panel

2.000 7,500.00000 5,623.39000

EACH

15,000.00 11,246.78 74.98% -3,753.22

0110 630-80358

Advance Warning Flashing or Sequencing Arrow
Panel (C Type)

2.000 2,000.00000 1,771.37000

EACH

4,000.00 3,542.74 88.57% -457.26

0115 630-80360

Drum Channelizing Device

150.000 60.00000 54.01000

EACH

9,000.00 8,101.50 90.02% -898.50

Low Bid Item Analysis Page 2 of 3

Contract ID: C23688



05/05/2022Colorado Department Of Transportation Printed On:

Bid Price/
Units Bid Amount

Overrun (+)
Underrun (-)Line

Estimated
Price

Estimated
Amount

Item/
Description

Quantity Bid Est
 %

0001 ROADWAYSECTION:

0120 630-80363

Drum Channelizing Device (With Light)
(Flashing)

10.000 50.00000 59.41000

EACH

500.00 594.10 118.82% 94.10

0125 630-80380

Traffic Cone

50.000 15.00000 9.72000

EACH

750.00 486.00 64.80% -264.00

0130 630-80511

Mobile Pavement Marking Zone

1.000 10,000.00000 5,262.88000

L S

10,000.00 5,262.88 52.63% -4,737.12

0135 630-85040

Impact Attenuator (Truck Mounted Attenuator)
(Temporary)

2.000 20,000.00000 13,115.39000

EACH

40,000.00 26,230.78 65.58% -13,769.22

0140 630-86801

Traffic Signal (Temporary)

1.000 82,000.00000 8,420.61000

L S

82,000.00 8,420.61 10.27% -73,579.39

Section $700,000.00 $693,896.87 99.13% -$6,103.130001 Subtotal

99.13% -$6,103.13$693,896.87$700,000.00Contract Total for Calculated Low Bidders Bid Items
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