
Call
Order Contract ID

# of
Bids Low Bidder Estimated Cost Corrected Bid

Percent of
Estimate

Overrun (+)
Underrun (-)Project(s)

001 C24414 1 KIEWIT INFRASTRUCTURE CO. $5,136,933.22 $5,520,588.70 107.47% $383,655.48ER007A-035

107.47%$5,520,588.70$5,136,933.22Letting Totals 1 $383,655.48

Low Bid Summary Page 1 of 1

March 15, 2022Letting Date:

03/15/2022Colorado Department Of Transportation Printed On:



Rank
Percent Of
EstimateVendor ID

Percent Of
Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $5,136,933.22 93.05% 100.00%

1 695A KIEWIT INFRASTRUCTURE CO. $5,520,588.70 100.00% 107.47%

Vendor Ranking Page 1 of 1

Contract ID: C24414
Contract Description:

SH 7 (MP 19-33). This project is package 2 of the SH 7 lower CMGC.  This is expected to be
the final package consisting of resurfacing, signing, striping, etc.

03/15/2022Colorado Department Of Transportation Printed On:



Unit PriceQuantity Unit Price
Ext

Amount Unit PriceItem Code
Ext

Amount
Ext

Amount

(0) -EST-
Engineer's Estimate

(1) 695A
KIEWIT

INFRASTRUCTURE CO.

Description

0001 Bid ItemsSECTION: LCC:

202-00220 Removal of Asphalt Mat 1,216.000 SY 11.95000 14,531.20 12.78000 15,540.48

202-00240 Removal of Asphalt Mat (Planing) 257,206.000 SY 1.76000 452,682.56 2.02000 519,556.12

202-00250 Removal of Pavement Marking 2,000.000 SF 2.30000 4,600.00 2.45000 4,900.00

202-00810 Removal of Ground Sign 133.000 EACH 173.40000 23,062.20 185.50000 24,671.50

203-00000 Unclassified Excavation 49.000 CY 268.35000 13,149.15 149.75000 7,337.75

203-01100 Proof Rolling 25.000 HOUR 234.05000 5,851.25 242.73000 6,068.25

203-01500 Blading 10.000 HOUR 170.83000 1,708.30 182.79000 1,827.90

203-01594 Combination Loader 10.000 HOUR 145.08000 1,450.80 155.24000 1,552.40

203-02330 Laborer 10.000 HOUR 58.43000 584.30 62.52000 625.20

210-00810 Reset Ground Sign 3.000 EACH 663.00000 1,989.00 709.45000 2,128.35

250-00010 Environmental Health and Safety
Management

1.000 L S 43,000.00000 43,000.00 45,000.00000 45,000.00

250-00204  Materials Management Plan 1.000 L S 40,550.00000 40,550.00 40,000.00000 40,000.00

304-06007 Aggregate Base Course (Class 6) 54.000 CY 244.50000 13,203.00 157.65000 8,513.10

304-08000 Aggregate Base Course (Shoulder Material) 5,023.000 TON 30.15000 151,443.45 32.25000 161,991.75

403-34731 Hot Mix Asphalt (Grading SX) (75) (PG 58-
34)

28,450.000 TON 114.80000 3,266,060.
00

124.95000 3,554,827.
50
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C24414Contract ID:
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Unit PriceQuantity Unit Price
Ext

Amount Unit PriceItem Code
Ext

Amount
Ext

Amount

(0) -EST-
Engineer's Estimate

(1) 695A
KIEWIT

INFRASTRUCTURE CO.

Description

0001 Bid ItemsSECTION: LCC:

607-60620 Road Closure Gate 4.000 EACH 38,760.00000 155,040.00 41,473.00000 165,892.00

612-00041 Delineator (Flexible) (Type I) 1,372.000 EACH 133.62000 183,326.64 143.00000 196,196.00

612-00042 Delineator (Flexible) (Type II) 6.000 EACH 137.70000 826.20 147.50000 885.00

612-00043 Delineator (Flexible) (Type III) 272.000 EACH 137.70000 37,454.40 147.50000 40,120.00

612-00101 Delineator (Drivable Concrete Installation)
(Type I)

458.000 EACH 163.20000 74,745.60 174.60000 79,966.80

612-00102 Delineator (Drivable Concrete Installation)
(Type II)

25.000 EACH 168.30000 4,207.50 180.00000 4,500.00

612-00103 Delineator (Drivable Concrete Installation)
(Type III)

91.000 EACH 173.40000 15,779.40 185.50000 16,880.50

614-00011 Sign Panel (Class I) 695.000 SF 28.56000 19,849.20 30.65000 21,301.75

614-00012 Sign Panel (Class II) 150.000 SF 36.72000 5,508.00 39.35000 5,902.50

614-01503 Steel Sign Support (2-Inch Round)(Post and
Socket)

127.000 EACH 433.50000 55,054.50 463.85000 58,908.95

614-01573 Steel Sign Support (2-1/2 Inch Round NP-
40)(Post & Slipbase)

18.000 EACH 637.50000 11,475.00 682.15000 12,278.70

614-80385 Rumble Strip 74,532.000 LF 0.16000 11,925.12 0.16000 11,925.12

620-00005 Field Office (Special) 1.000 EACH 25,000.00000 25,000.00 15,000.00000 15,000.00

620-00012 Field Laboratory (Class 2) 1.000 EACH 13,000.00000 13,000.00 5,000.00000 5,000.00
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C24414Contract ID:
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Unit PriceQuantity Unit Price
Ext

Amount Unit PriceItem Code
Ext

Amount
Ext

Amount

(0) -EST-
Engineer's Estimate

(1) 695A
KIEWIT

INFRASTRUCTURE CO.

Description

0001 Bid ItemsSECTION: LCC:

620-00020 Sanitary Facility 1.000 EACH 2,465.00000 2,465.00 2,933.00000 2,933.00

625-00000 Construction Surveying 1.000 L S 41,540.00000 41,540.00 44,448.00000 44,448.00

626-00100 Mobilization (without Autopay) 1.000 L S 171,239.00000 171,239.00 149,920.78000 149,920.78

627-00008 Modified Epoxy Pavement Marking 1,434.000 GAL 99.45000 142,611.30 106.45000 152,649.30

627-00014 Pavement Marking Paint (Low Temperature) 2,000.000 GAL 63.75000 127,500.00 68.25000 136,500.00

627-30324 Preformed Plastic Pavement Marking
(Word-Symbol) (Type I)

145.000 SF 18.87000 2,736.15 20.20000 2,929.00

627-30329 Preformed Plastic Pavement Marking
(Xwalk-Stop Line) (Type I)

140.000 SF 12.75000 1,785.00 13.65000 1,911.00

$5,136,933.22 $5,520,588.70Section Totals:

$5,136,933.22 $5,520,588.70Contract Grand Totals
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Bid Price/
Units Bid Amount

Overrun (+)
Underrun (-)Line

Estimated
Price

Estimated
Amount

Item/
Description

Quantity Bid Est
 %

0001 Bid ItemsSECTION:

0005 202-00220

Removal of Asphalt Mat

1,216.000 11.95000 12.78000

SY

14,531.20 15,540.48 106.95% 1,009.28

0010 202-00240

Removal of Asphalt Mat (Planing)

257,206.000 1.76000 2.02000

SY

452,682.56 519,556.12 114.77% 66,873.56

0015 202-00250

Removal of Pavement Marking

2,000.000 2.30000 2.45000

SF

4,600.00 4,900.00 106.52% 300.00

0020 202-00810

Removal of Ground Sign

133.000 173.40000 185.50000

EACH

23,062.20 24,671.50 106.98% 1,609.30

0025 203-00000

Unclassified Excavation

49.000 268.35000 149.75000

CY

13,149.15 7,337.75 55.80% -5,811.40

0030 203-01100

Proof Rolling

25.000 234.05000 242.73000

HOUR

5,851.25 6,068.25 103.71% 217.00

0035 203-01500

Blading

10.000 170.83000 182.79000

HOUR

1,708.30 1,827.90 107.00% 119.60

0040 203-01594

Combination Loader

10.000 145.08000 155.24000

HOUR

1,450.80 1,552.40 107.00% 101.60

0045 203-02330

Laborer

10.000 58.43000 62.52000

HOUR

584.30 625.20 107.00% 40.90

0050 210-00810

Reset Ground Sign

3.000 663.00000 709.45000

EACH

1,989.00 2,128.35 107.01% 139.35

0055 250-00010

Environmental Health and Safety Management

1.000 43,000.00000 45,000.00000

L S

43,000.00 45,000.00 104.65% 2,000.00

0060 250-00204

 Materials Management Plan

1.000 40,550.00000 40,000.00000

L S

40,550.00 40,000.00 98.64% -550.00

Low Bid Item Analysis Page 1 of 4
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Bid Price/
Units Bid Amount

Overrun (+)
Underrun (-)Line

Estimated
Price

Estimated
Amount

Item/
Description

Quantity Bid Est
 %

0001 Bid ItemsSECTION:

0065 304-06007

Aggregate Base Course (Class 6)

54.000 244.50000 157.65000

CY

13,203.00 8,513.10 64.48% -4,689.90

0070 304-08000

Aggregate Base Course (Shoulder Material)

5,023.000 30.15000 32.25000

TON

151,443.45 161,991.75 106.97% 10,548.30

0075 403-34731

Hot Mix Asphalt (Grading SX) (75) (PG 58-34)

28,450.000 114.80000 124.95000

TON

3,266,060.00 3,554,827.50 108.84% 288,767.50

0080 607-60620

Road Closure Gate

4.000 38,760.00000 41,473.00000

EACH

155,040.00 165,892.00 107.00% 10,852.00

0085 612-00041

Delineator (Flexible) (Type I)

1,372.000 133.62000 143.00000

EACH

183,326.64 196,196.00 107.02% 12,869.36

0090 612-00042

Delineator (Flexible) (Type II)

6.000 137.70000 147.50000

EACH

826.20 885.00 107.12% 58.80

0095 612-00043

Delineator (Flexible) (Type III)

272.000 137.70000 147.50000

EACH

37,454.40 40,120.00 107.12% 2,665.60

0100 612-00101

Delineator (Drivable Concrete Installation) (Type
I)

458.000 163.20000 174.60000

EACH

74,745.60 79,966.80 106.99% 5,221.20

0105 612-00102

Delineator (Drivable Concrete Installation) (Type
II)

25.000 168.30000 180.00000

EACH

4,207.50 4,500.00 106.95% 292.50

0110 612-00103

Delineator (Drivable Concrete Installation) (Type
III)

91.000 173.40000 185.50000

EACH

15,779.40 16,880.50 106.98% 1,101.10

0115 614-00011

Sign Panel (Class I)

695.000 28.56000 30.65000

SF

19,849.20 21,301.75 107.32% 1,452.55
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Bid Price/
Units Bid Amount

Overrun (+)
Underrun (-)Line

Estimated
Price

Estimated
Amount

Item/
Description

Quantity Bid Est
 %

0001 Bid ItemsSECTION:

0120 614-00012

Sign Panel (Class II)

150.000 36.72000 39.35000

SF

5,508.00 5,902.50 107.16% 394.50

0125 614-01503

Steel Sign Support (2-Inch Round)(Post and
Socket)

127.000 433.50000 463.85000

EACH

55,054.50 58,908.95 107.00% 3,854.45

0130 614-01573

Steel Sign Support (2-1/2 Inch Round NP-
40)(Post & Slipbase)

18.000 637.50000 682.15000

EACH

11,475.00 12,278.70 107.00% 803.70

0135 614-80385

Rumble Strip

74,532.000 0.16000 0.16000

LF

11,925.12 11,925.12 100.00% 0.00

0140 620-00005

Field Office (Special)

1.000 25,000.00000 15,000.00000

EACH

25,000.00 15,000.00 60.00% -10,000.00

0145 620-00012

Field Laboratory (Class 2)

1.000 13,000.00000 5,000.00000

EACH

13,000.00 5,000.00 38.46% -8,000.00

0150 620-00020

Sanitary Facility

1.000 2,465.00000 2,933.00000

EACH

2,465.00 2,933.00 118.99% 468.00

0155 625-00000

Construction Surveying

1.000 41,540.00000 44,448.00000

L S

41,540.00 44,448.00 107.00% 2,908.00

0160 626-00100

Mobilization (without Autopay)

1.000 171,239.00000 149,920.78000

L S

171,239.00 149,920.78 87.55% -21,318.22

0165 627-00008

Modified Epoxy Pavement Marking

1,434.000 99.45000 106.45000

GAL

142,611.30 152,649.30 107.04% 10,038.00

0170 627-00014

Pavement Marking Paint (Low Temperature)

2,000.000 63.75000 68.25000

GAL

127,500.00 136,500.00 107.06% 9,000.00
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Bid Price/
Units Bid Amount

Overrun (+)
Underrun (-)Line

Estimated
Price

Estimated
Amount

Item/
Description

Quantity Bid Est
 %

0001 Bid ItemsSECTION:

0175 627-30324

Preformed Plastic Pavement Marking (Word-
Symbol) (Type I)

145.000 18.87000 20.20000

SF

2,736.15 2,929.00 107.05% 192.85

0180 627-30329

Preformed Plastic Pavement Marking (Xwalk-
Stop Line) (Type I)

140.000 12.75000 13.65000

SF

1,785.00 1,911.00 107.06% 126.00

Section $5,136,933.22 $5,520,588.70 107.47% $383,655.480001 Subtotal

107.47% $383,655.48$5,520,588.70$5,136,933.22Contract Total for Calculated Low Bidders Bid Items
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Contract ID: C24414


