
Call
Order Contract ID

# of
Bids Low Bidder Estimated Cost Corrected Bid

Percent of
Estimate

Overrun (+)
Underrun (-)Project(s)

004 C24770 2 ROADSAFE TRAFFIC SYSTEMS, INC $1,331,712.50 $1,168,613.00 87.75% -$163,099.50MTCE R500-
218

87.75%$1,168,613.00$1,331,712.50Letting Totals 2 -$163,099.50

Low Bid Summary Page 1 of 1

January 06, 2022Letting Date:

01/06/2022Colorado Department Of Transportation Printed On:



Rank
Percent Of
EstimateVendor ID

Percent Of
Low BidTotal BidVendor Name

1 607A ROADSAFE TRAFFIC SYSTEMS, INC $1,168,613.00 100.00% 87.75%

0 -EST- Engineer's Estimate $1,331,712.50 113.96% 100.00%

2 1811 Specialized Pavement Marking, Inc. $1,440,759.15 123.29% 108.19%

Vendor Ranking Page 1 of 1

Contract ID: C24770
Contract Description:

REPLACEMENT OF INLAID PAVEMENT MARKINGS IN CONCRETE PAVEMENT IN
DURANGO AND ALAMOSA

01/06/2022Colorado Department Of Transportation Printed On:



Unit PriceQuantity Unit Price
Ext

Amount Unit PriceItem Code
Ext

Amount
Ext

Amount

(0) -EST-
Engineer's Estimate

(1) 607A
ROADSAFE TRAFFIC

SYSTEMS, INC

(2) 1811
Specialized Pavement

Marking, Inc.

Description

0001 BID ITEMSSECTION: LCC:

203-01597 Potholing 8.000 HOUR 300.00000 2,400.00 50.00000 400.00 450.00000 3,600.00

203-01622 Sweeping (With Pickup Broom) 150.000 HOUR 200.00000 30,000.00 75.00000 11,250.00 235.00000 35,250.00

208-00035 Aggregate Bag 100.000 LF 10.00000 1,000.00 7.75000 775.00 16.00000 1,600.00

208-00107 Removal of Trash 16.000 HOUR 75.00000 1,200.00 28.00000 448.00 100.00000 1,600.00

607-11525 Fence (Plastic) 500.000 LF 6.00000 3,000.00 2.75000 1,375.00 6.00000 3,000.00

620-00020 Sanitary Facility 1.000 EACH 2,000.00000 2,000.00 1,000.00000 1,000.00 3,500.00000 3,500.00

626-00000 Mobilization 1.000 L S 75,000.00000 75,000.00 100,000.00000 100,000.00 52,369.00000 52,369.00

626-01114 Public Information Management (Tier IV) 50.000 DAY 50.00000 2,500.00 75.00000 3,750.00 130.00000 6,500.00

627-01010 Preformed Plastic Pavement Marking (Type
I)(Inlaid)

9,178.000 SF 16.50000 151,437.00 14.25000 130,786.50 18.25000 167,498.50

627-02010 Preformed Plastic Pavement Marking (Type
II) (Inlaid)

39,155.000 SF 17.50000 685,212.50 15.50000 606,902.50 18.25000 714,578.75

627-30405 Preformed Thermoplastic Pavement
Marking (Word-Symbol) INLAID

4,337.000 SF 18.00000 78,066.00 20.50000 88,908.50 23.75000 103,003.75

627-30407 Preformed Thermoplastic Pavement
Marking (Word-Symbol) (Special) INLAID /
GREEN

1,534.000 SF 27.00000 41,418.00 24.50000 37,583.00 22.25000 34,131.50

627-30410 Preformed Thermoplastic Pavement
Marking (Xwalk-Stop Line) INLAID

11,111.000 SF 13.00000 144,443.00 12.50000 138,887.50 14.25000 158,331.75
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Unit PriceQuantity Unit Price
Ext

Amount Unit PriceItem Code
Ext

Amount
Ext

Amount

(0) -EST-
Engineer's Estimate

(1) 607A
ROADSAFE TRAFFIC

SYSTEMS, INC

(2) 1811
Specialized Pavement

Marking, Inc.

Description

0001 BID ITEMSSECTION: LCC:

627-30411 Preformed Thermoplastic Pavement
Marking (Xwalk-Stop Line) (Special)
INLAID / GREEN

207.000 SF 28.00000 5,796.00 16.00000 3,312.00 19.50000 4,036.50

630-00000 Flagging 1,440.000 HOUR 30.00000 43,200.00 12.00000 17,280.00 40.80000 58,752.00

630-00007 Traffic Control Inspection 11.000 DAY 400.00000 4,400.00 150.00000 1,650.00 211.20000 2,323.20

630-00012 Traffic Control Management 36.000 DAY 900.00000 32,400.00 450.00000 16,200.00 1,968.00000 70,848.00

630-80336 Barricade (Type 3 M-B) (Temporary) 3.000 EACH 200.00000 600.00 75.00000 225.00 180.00000 540.00

630-80341 Construction Traffic Sign (Panel Size A) 72.000 EACH 35.00000 2,520.00 10.00000 720.00 50.40000 3,628.80

630-80342 Construction Traffic Sign (Panel Size B) 18.000 EACH 40.00000 720.00 20.00000 360.00 46.80000 842.40

630-80350 Vertical Panel 40.000 EACH 30.00000 1,200.00 20.00000 800.00 30.00000 1,200.00

630-80355 Portable Message Sign Panel 4.000 EACH 4,000.00000 16,000.00 250.00000 1,000.00 1,375.00000 5,500.00

630-80357 Advance Warning Flashing or Sequencing
Arrow Panel (B Type)

1.000 EACH 700.00000 700.00 1,000.00000 1,000.00 1,375.00000 1,375.00

630-80380 Traffic Cone 300.000 EACH 5.00000 1,500.00 5.00000 1,500.00 5.00000 1,500.00

630-85020 Mobile Attenuator 1.000 EACH 5,000.00000 5,000.00 2,500.00000 2,500.00 5,250.00000 5,250.00

$1,440,759.15$1,331,712.50 $1,168,613.00Section Totals:

$1,331,712.50 $1,168,613.00 $1,440,759.15Contract Grand Totals
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Bid Price/
Units Bid Amount

Overrun (+)
Underrun (-)Line

Estimated
Price

Estimated
Amount

Item/
Description

Quantity Bid Est
 %

0001 BID ITEMSSECTION:

0005 203-01597

Potholing

8.000 300.00000 50.00000

HOUR

2,400.00 400.00 16.67% -2,000.00

0010 203-01622

Sweeping (With Pickup Broom)

150.000 200.00000 75.00000

HOUR

30,000.00 11,250.00 37.50% -18,750.00

0015 208-00035

Aggregate Bag

100.000 10.00000 7.75000

LF

1,000.00 775.00 77.50% -225.00

0020 208-00107

Removal of Trash

16.000 75.00000 28.00000

HOUR

1,200.00 448.00 37.33% -752.00

0025 607-11525

Fence (Plastic)

500.000 6.00000 2.75000

LF

3,000.00 1,375.00 45.83% -1,625.00

0030 620-00020

Sanitary Facility

1.000 2,000.00000 1,000.00000

EACH

2,000.00 1,000.00 50.00% -1,000.00

0035 626-00000

Mobilization

1.000 75,000.00000 100,000.00000

L S

75,000.00 100,000.00 133.33% 25,000.00

0040 626-01114

Public Information Management (Tier IV)

50.000 50.00000 75.00000

DAY

2,500.00 3,750.00 150.00% 1,250.00

0045 627-01010

Preformed Plastic Pavement Marking (Type
I)(Inlaid)

9,178.000 16.50000 14.25000

SF

151,437.00 130,786.50 86.36% -20,650.50

0050 627-02010

Preformed Plastic Pavement Marking (Type II)
(Inlaid)

39,155.000 17.50000 15.50000

SF

685,212.50 606,902.50 88.57% -78,310.00

0055 627-30405

Preformed Thermoplastic Pavement Marking
(Word-Symbol) INLAID

4,337.000 18.00000 20.50000

SF

78,066.00 88,908.50 113.89% 10,842.50
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Bid Price/
Units Bid Amount

Overrun (+)
Underrun (-)Line

Estimated
Price

Estimated
Amount

Item/
Description

Quantity Bid Est
 %

0001 BID ITEMSSECTION:

0060 627-30407

Preformed Thermoplastic Pavement Marking
(Word-Symbol) (Special) INLAID / GREEN

1,534.000 27.00000 24.50000

SF

41,418.00 37,583.00 90.74% -3,835.00

0065 627-30410

Preformed Thermoplastic Pavement Marking
(Xwalk-Stop Line) INLAID

11,111.000 13.00000 12.50000

SF

144,443.00 138,887.50 96.15% -5,555.50

0070 627-30411

Preformed Thermoplastic Pavement Marking
(Xwalk-Stop Line) (Special) INLAID / GREEN

207.000 28.00000 16.00000

SF

5,796.00 3,312.00 57.14% -2,484.00

0075 630-00000

Flagging

1,440.000 30.00000 12.00000

HOUR

43,200.00 17,280.00 40.00% -25,920.00

0080 630-00007

Traffic Control Inspection

11.000 400.00000 150.00000

DAY

4,400.00 1,650.00 37.50% -2,750.00

0085 630-00012

Traffic Control Management

36.000 900.00000 450.00000

DAY

32,400.00 16,200.00 50.00% -16,200.00

0090 630-80336

Barricade (Type 3 M-B) (Temporary)

3.000 200.00000 75.00000

EACH

600.00 225.00 37.50% -375.00

0095 630-80341

Construction Traffic Sign (Panel Size A)

72.000 35.00000 10.00000

EACH

2,520.00 720.00 28.57% -1,800.00

0100 630-80342

Construction Traffic Sign (Panel Size B)

18.000 40.00000 20.00000

EACH

720.00 360.00 50.00% -360.00

0105 630-80350

Vertical Panel

40.000 30.00000 20.00000

EACH

1,200.00 800.00 66.67% -400.00

0110 630-80355

Portable Message Sign Panel

4.000 4,000.00000 250.00000

EACH

16,000.00 1,000.00 6.25% -15,000.00
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Bid Price/
Units Bid Amount

Overrun (+)
Underrun (-)Line

Estimated
Price

Estimated
Amount

Item/
Description

Quantity Bid Est
 %

0001 BID ITEMSSECTION:

0115 630-80357

Advance Warning Flashing or Sequencing Arrow
Panel (B Type)

1.000 700.00000 1,000.00000

EACH

700.00 1,000.00 142.86% 300.00

0120 630-80380

Traffic Cone

300.000 5.00000 5.00000

EACH

1,500.00 1,500.00 100.00% 0.00

0125 630-85020

Mobile Attenuator

1.000 5,000.00000 2,500.00000

EACH

5,000.00 2,500.00 50.00% -2,500.00

Section $1,331,712.50 $1,168,613.00 87.75% -$163,099.500001 Subtotal

87.75% -$163,099.50$1,168,613.00$1,331,712.50Contract Total for Calculated Low Bidders Bid Items
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