
Call
Order Contract ID

# of
Bids Low Bidder Estimated Cost Corrected Bid

Percent of
Estimate

Overrun (+)
Underrun (-)Project(s)

001 C24894-
COMBO

1 KIEWIT INFRASTRUCTURE CO. $47,957,757.02 $47,957,757.02 100.00% $0.00FBR0702-423,
NHPP0702-414

100.00%$47,957,757.02$47,957,757.02Letting Totals 1 $0.00

Low Bid Summary Page 1 of 1

July 08, 2022Letting Date:

07/08/2022Colorado Department Of Transportation Printed On:



Rank
Percent Of
EstimateVendor ID

Percent Of
Low BidTotal BidVendor Name

1 695A KIEWIT INFRASTRUCTURE CO. $47,957,757.02 100.00% 100.00%

0 -EST- Engineer's Estimate $47,957,757.02 100.00% 100.00%

Vendor Ranking Page 1 of 1

Contract ID: C24894-COMBO
Contract Description:

This project includes the replacement of structure F-12-AT, walls, drainage, traffic control,
asphalt paving and recreation path construction

07/08/2022Colorado Department Of Transportation Printed On:



Unit PriceQuantity Unit Price
Ext

Amount Unit PriceItem Code
Ext

Amount
Ext

Amount

(0) -EST-
Engineer's Estimate

(1) 695A
KIEWIT

INFRASTRUCTURE CO.

Description

0001 ROADWAYSECTION: LCC:

201-00000 Clearing and Grubbing 1.000 L S 92,027.89000 92,027.89 92,027.89000 92,027.89

202-00010 Removal of Tree 16.000 EACH 562.07000 8,993.12 562.07000 8,993.12

202-00019 Removal of Inlet 1.000 EACH 1,650.55000 1,650.55 1,650.55000 1,650.55

202-00021 Removal of Manhole 7.000 EACH 3,588.97000 25,122.79 3,588.97000 25,122.79

202-00027 Removal of Riprap 180.000 SY 43.19000 7,774.20 43.19000 7,774.20

202-00035 Removal of Pipe 493.000 LF 50.86000 25,073.98 50.86000 25,073.98

202-00037 Removal of End Section 3.000 EACH 912.77000 2,738.31 912.77000 2,738.31

202-00090 Removal of Delineator 80.000 EACH 10.70000 856.00 10.70000 856.00

202-00220 Removal of Asphalt Mat 10,997.000 SY 9.60000 105,571.20 9.60000 105,571.20

202-00240 Removal of Asphalt Mat (Planing) 4,769.000 SY 2.71000 12,923.99 2.71000 12,923.99

202-00250 Removal of Pavement Marking 3,000.000 SF 2.14000 6,420.00 2.14000 6,420.00

202-00495 Removal of Portions of Present Structure 1.000 L S 18,377.13000 18,377.13 18,377.13000 18,377.13

202-00810 Removal of Ground Sign 12.000 EACH 163.71000 1,964.52 163.71000 1,964.52

202-00815 Removal of Sign (Special) 1.000 EACH 1,309.68000 1,309.68 1,309.68000 1,309.68

202-00827 Removal of Pull Box 7.000 EACH 1,309.68000 9,167.76 1,309.68000 9,167.76

202-01130 Removal of Guardrail Type 3 401.000 LF 15.43000 6,187.43 15.43000 6,187.43
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Unit PriceQuantity Unit Price
Ext

Amount Unit PriceItem Code
Ext

Amount
Ext

Amount

(0) -EST-
Engineer's Estimate

(1) 695A
KIEWIT

INFRASTRUCTURE CO.

Description

0001 ROADWAYSECTION: LCC:

202-01170 Removal of Guardrail Type 7 1,478.000 LF 17.04000 25,185.12 17.04000 25,185.12

202-01300 Removal of End Anchorage 3.000 EACH 588.53000 1,765.59 588.53000 1,765.59

202-04002 Clean Culvert 25.000 EACH 3,759.87000 93,996.75 3,759.87000 93,996.75

203-00010 Unclassified Excavation (Complete In Place) 146,165.000 CY 25.41000 3,714,052.
65

25.41000 3,714,052.
65

203-00040 Unclassified Excavation (Special) 800.000 CY 46.38000 37,104.00 46.38000 37,104.00

203-00710 Clay Plating (Complete In Place) 50.000 CY 463.85000 23,192.50 463.85000 23,192.50

203-01500 Blading 55.000 HOUR 283.34000 15,583.70 283.34000 15,583.70

203-01510 Backhoe 20.000 HOUR 188.55000 3,771.00 188.55000 3,771.00

203-01549 Pump 100.000 HOUR 182.99000 18,299.00 182.99000 18,299.00

203-01550 Dozing 165.000 HOUR 90.26000 14,892.90 90.26000 14,892.90

203-01565 Hydraulic Excavator 400.000 HOUR 359.21000 143,684.00 359.21000 143,684.00

203-01582 Truck (Dump) 35.000 HOUR 180.02000 6,300.70 180.02000 6,300.70

203-01590 Front End Loader (Rubber Tire) 200.000 HOUR 69.08000 13,816.00 69.08000 13,816.00

203-01597 Potholing 100.000 HOUR 636.41000 63,641.00 636.41000 63,641.00

203-02330 Laborer 40.000 HOUR 49.56000 1,982.40 49.56000 1,982.40
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Unit PriceQuantity Unit Price
Ext

Amount Unit PriceItem Code
Ext

Amount
Ext

Amount

(0) -EST-
Engineer's Estimate

(1) 695A
KIEWIT

INFRASTRUCTURE CO.

Description

0001 ROADWAYSECTION: LCC:

206-00000 Structure Excavation 4,392.000 CY 56.44000 247,884.48 56.44000 247,884.48

206-00050 Structure Backfill (Special) 736.000 CY 72.37000 53,264.32 72.37000 53,264.32

206-00065 Structure Backfill (Flow-Fill) 50.000 CY 463.44000 23,172.00 463.44000 23,172.00

206-00100 Structure Backfill (Class 1) 5,337.000 CY 78.52000 419,061.24 78.52000 419,061.24

206-00200 Structure Backfill (Class 2) 879.000 CY 46.73000 41,075.67 46.73000 41,075.67

206-00360 Mechanical Reinforcement of Soil 3,972.000 CY 0.94000 3,733.68 0.94000 3,733.68

206-01781 Shoring (Area 1) 1.000 L S 64,075.85000 64,075.85 64,075.85000 64,075.85

207-00700 Topsoil (Onsite) 6,840.000 CY 33.46000 228,866.40 33.46000 228,866.40

207-00703 Topsoil (Wetland) 150.000 CY 103.14000 15,471.00 103.14000 15,471.00

207-00703 Topsoil (Wetland) (Special) 750.000 CY 36.56000 27,420.00 36.56000 27,420.00

208-00002 Erosion Log Type 1 (12 Inch) 7,500.000 LF 7.16000 53,700.00 7.16000 53,700.00

208-00013 Erosion Log Type 1 (20 Inch) 1,000.000 LF 12.11000 12,110.00 12.11000 12,110.00

208-00021 Silt Fence (Reinforced) 100.000 LF 22.35000 2,235.00 22.35000 2,235.00

208-00026 Coir Roll 780.000 LF 23.45000 18,291.00 23.45000 18,291.00

208-00035 Aggregate Bag 100.000 LF 8.61000 861.00 8.61000 861.00
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(0) -EST-
Engineer's Estimate

(1) 695A
KIEWIT

INFRASTRUCTURE CO.

Description

0001 ROADWAYSECTION: LCC:

208-00046 Pre-fabricated Concrete Washout Structure
(Type 1)

2.000 EACH 11,174.01000 22,348.02 11,174.01000 22,348.02

208-00075 Pre-fabricated Vehicle Tracking Pad 4.000 EACH 23,790.20000 95,160.80 23,790.20000 95,160.80

208-00082 Construction Mat 18,827.000 SF 7.27000 136,872.29 7.27000 136,872.29

208-00103 Removal and Disposal of Sediment (Labor) 120.000 HOUR 241.71000 29,005.20 241.71000 29,005.20

208-00105 Removal and Disposal of Sediment
(Equipment)

120.000 HOUR 131.10000 15,732.00 131.10000 15,732.00

208-00106 Sweeping (Sediment Removal) 120.000 HOUR 202.59000 24,310.80 202.59000 24,310.80

208-00207 Erosion Control Management 52.000 DAY 1,234.62000 64,200.24 1,234.62000 64,200.24

208-00520 Temporary Stream Crossing 1.000 L S 703,374.62000 703,374.62 703,374.62000 703,374.62

210-00473 Reset TV Cameras 1.000 EACH 3,852.00000 3,852.00 3,852.00000 3,852.00

210-00477 Reset Weather Station 1.000 EACH 7,704.00000 7,704.00 7,704.00000 7,704.00

210-00481 Reset Dedicated Short Range
Communications(DSRC) (Roadside Unit)

1.000 EACH 3,852.00000 3,852.00 3,852.00000 3,852.00

210-00805 Reset Overhead Sign Structure 1.000 EACH 4,333.50000 4,333.50 4,333.50000 4,333.50

210-00810 Reset Ground Sign 8.000 EACH 518.42000 4,147.36 518.42000 4,147.36

210-00815 Reset Sign Panel 1.000 EACH 1,309.68000 1,309.68 1,309.68000 1,309.68

210-00820 Reset Variable Message Sign 1.000 EACH 35,310.00000 35,310.00 35,310.00000 35,310.00

Page 4 of 15Tabulation of Bids

C24894-COMBOContract ID:

07/08/2022Colorado Department Of Transportation Printed On:



Unit PriceQuantity Unit Price
Ext

Amount Unit PriceItem Code
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(0) -EST-
Engineer's Estimate

(1) 695A
KIEWIT

INFRASTRUCTURE CO.

Description

0001 ROADWAYSECTION: LCC:

210-04010 Adjust Manhole 13.000 EACH 2,728.50000 35,470.50 2,728.50000 35,470.50

210-04020 Modify Inlet 7.000 EACH 8,195.41000 57,367.87 8,195.41000 57,367.87

211-04000 Monitoring and Abandonment of
Instrumentation

1.000 L S 241,526.82000 241,526.82 241,526.82000 241,526.82

212-00700 Organic Fertilizer 11,840.000 LB 0.35000 4,144.00 0.35000 4,144.00

212-00701 Compost (Mechanically Applied) 572.000 CY 89.00000 50,908.00 89.00000 50,908.00

212-00702 Biotic Soil Amendments (Hydraulically
Applied)

21,000.000 LB 0.93000 19,530.00 0.93000 19,530.00

212-00703 Humate 1,770.000 LB 0.46000 814.20 0.46000 814.20

212-00704 Mycorrhizae 296.000 LB 11.30000 3,344.80 11.30000 3,344.80

212-00705 Elemental Sulfur 880.000 LB 0.71000 624.80 0.71000 624.80

212-00706 Seeding (Native) Drill 8.300 ACRE 1,309.68000 10,870.34 1,309.68000 10,870.34

212-00707 Seeding (Native) Hydraulic 6.000 ACRE 3,039.55000 18,237.30 3,039.55000 18,237.30

212-00708 Seeding (Native) Broadcast 0.500 ACRE 1,424.28000 712.14 1,424.28000 712.14

212-00711 Seeding (Wetland) Broadcast 0.620 ACRE 3,481.07000 2,158.27 3,481.07000 2,158.26

213-00002 Mulching (Weed Free Hay) 3.800 ACRE 1,282.40000 4,873.12 1,282.40000 4,873.12

213-00007 Mulching (Wood Strand) 0.540 ACRE 21,849.14000 11,798.54 21,849.14000 11,798.54
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(0) -EST-
Engineer's Estimate

(1) 695A
KIEWIT

INFRASTRUCTURE CO.

Description

0001 ROADWAYSECTION: LCC:

213-00012 Spray-on Mulch Blanket 6.000 ACRE 5,042.27000 30,253.62 5,042.27000 30,253.62

213-00061 Mulch Tackifier 700.000 LB 5.68000 3,976.00 5.68000 3,976.00

213-00150 Bonded Fiber Matrix 20.000 ACRE 4,545.68000 90,913.60 4,545.68000 90,913.60

213-00610 Landscape Log 12.000 EACH 546.57000 6,558.84 546.57000 6,558.84

213-00700 Landscape Boulder 133.000 EACH 494.62000 65,784.46 494.62000 65,784.46

213-00800 Brush Fill 30.000 CY 56.21000 1,686.30 56.21000 1,686.30

214-01013 Live Willow Stakes 400.000 EACH 11.46000 4,584.00 11.46000 4,584.00

214-01401 Nursery Stock Deep Rooted Container
(DRC # 10)

2,000.000 EACH 4.09000 8,180.00 4.09000 8,180.00

214-01403 Nursery Stock Deep Rooted Container
(DRC # 60)

205.000 EACH 28.10000 5,760.50 28.10000 5,760.50

215-00600 Transplant Plug 1,000.000 EACH 13.64000 13,640.00 13.64000 13,640.00

216-00201 Soil Retention Blanket (Straw-Coconut)
(Biodegradable Class 1)

21,780.000 SY 3.66000 79,714.80 3.66000 79,714.80

218-00000 Noxious Weed Management 1.000 L S 18,837.89000 18,837.89 18,837.89000 18,837.89

240-00000 Wildlife Biologist 16.000 HOUR 107.00000 1,712.00 107.00000 1,712.00

304-01005 Aggregate Base Course (Class 1) 2,115.000 CY 42.35000 89,570.25 42.35000 89,570.25

304-06007 Aggregate Base Course (Class 6) 2,706.000 CY 98.08000 265,404.48 98.08000 265,404.48
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Amount
Ext

Amount

(0) -EST-
Engineer's Estimate

(1) 695A
KIEWIT

INFRASTRUCTURE CO.

Description

0001 ROADWAYSECTION: LCC:

304-09102 Aggregate Base Course (Recycled Asphalt
Pavement)

472.000 CY 141.37000 66,726.64 141.37000 66,726.64

403-00720 Hot Mix Asphalt (Patching) (Asphalt) 31.000 TON 369.39000 11,451.09 369.39000 11,451.09

403-34701 Hot Mix Asphalt (Grading SX) (75) 6,839.000 TON 162.98000 1,114,620.
22

162.98000 1,114,620.
22

403-34721 Hot Mix Asphalt (Grading SX) (75) (PG 58-
28)

1,360.000 TON 226.41000 307,917.60 226.41000 307,917.60

408-01100 Joint Sealant 104.000 LF 20.14000 2,094.56 20.14000 2,094.56

411-03352 Asphalt Cement Performance Grade (PG
58-28)

410.000 TON 1,069.89000 438,654.90 1,069.89000 438,654.90

411-10255 Emulsified Asphalt (Slow-Setting) 2,175.000 GAL 2.68000 5,829.00 2.68000 5,829.00

420-00000 Geomembrane 1,423.000 SY 29.26000 41,636.98 29.26000 41,636.98

420-00113 Geotextile (Drainage) (Class 2) 954.000 SY 8.84000 8,433.36 8.84000 8,433.36

503-00030 Drilled Shaft (30 Inch) 300.000 LF 412.01000 123,603.00 412.01000 123,603.00

503-00042 Drilled Shaft (42 Inch) 19.000 LF 615.88000 11,701.72 615.88000 11,701.72

503-00048 Drilled Shaft (48 Inch) 188.000 LF 1,012.24000 190,301.12 1,012.24000 190,301.12

503-00310 Crosshole Sonic Logging Testing 12.000 EACH 6,805.76000 81,669.12 6,805.76000 81,669.12

504-04420 Precast Panel Facing 5,167.000 SF 71.12000 367,477.04 71.12000 367,477.04

504-05000 Wire Mesh Facing 4,354.000 SF 29.36000 127,833.44 29.36000 127,833.44
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Ext

Amount
Ext

Amount

(0) -EST-
Engineer's Estimate

(1) 695A
KIEWIT

INFRASTRUCTURE CO.

Description

0001 ROADWAYSECTION: LCC:

504-06406 Soil Nail 57,565.000 LF 45.56000 2,622,661.
40

45.56000 2,622,661.
40

504-06410 Verification Testing 16.000 EACH 3,782.45000 60,519.20 3,782.45000 60,519.20

506-00206 Riprap (6 Inch) 50.000 CY 94.96000 4,748.00 94.96000 4,748.00

506-00209 Riprap (9 Inch) 66.000 CY 94.96000 6,267.36 94.96000 6,267.36

506-00212 Riprap (12 Inch) 16.000 CY 94.96000 1,519.36 94.96000 1,519.36

507-00100 Concrete Slope and Ditch Paving
(Reinforced)

1.000 CY 4,888.61000 4,888.61 4,888.61000 4,888.61

512-00103 Bearing Device (Type III) 6.000 EACH 14,314.30000 85,885.80 14,314.30000 85,885.80

513-00690 Bridge Drain (Special) 1.000 EACH 16,644.64000 16,644.64 16,644.64000 16,644.64

514-00200 Pedestrian Railing (Steel) 491.000 LF 344.54000 169,169.14 344.54000 169,169.14

515-00120 Waterproofing (Membrane) 3,374.000 SY 26.06000 87,926.44 26.06000 87,926.44

515-00400 Concrete Sealer 6,499.000 SY 24.46000 158,965.54 24.46000 158,965.54

518-01004 Bridge Expansion Device (0-4 Inch) 104.000 LF 628.12000 65,324.48 628.12000 65,324.48

518-02030 Polyester Concrete End Dam 156.000 CF 129.25000 20,163.00 129.25000 20,163.00

601-03025 Concrete Class D (Miscellaneous) (Colored) 113.000 CY 1,424.55000 160,974.15 1,424.55000 160,974.15

601-03040 Concrete Class D (Bridge) 1,773.000 CY 1,439.41000 2,552,073.
93

1,439.41000 2,552,073.
93
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Ext
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(0) -EST-
Engineer's Estimate

(1) 695A
KIEWIT

INFRASTRUCTURE CO.

Description

0001 ROADWAYSECTION: LCC:

601-03050 Concrete Class D (Wall) 7.000 CY 1,868.56000 13,079.92 1,868.56000 13,079.92

601-10310 Fly Ash Slurry 7.000 CY 739.42000 5,175.94 739.42000 5,175.94

601-13001 Structural Concrete Stain (Special) 1,223.000 SY 109.42000 133,820.66 109.42000 133,820.66

601-25735 Precast Concrete Deck Panel (3.5 Inch) 2,416.000 SY 139.14000 336,162.24 139.14000 336,162.24

601-40400 Structural Concrete Stain 5,827.000 SY 43.61000 254,115.47 43.61000 254,115.47

602-00000 Reinforcing Steel 140,740.000 LB 1.81000 254,739.40 1.81000 254,739.40

602-00020 Reinforcing Steel (Epoxy Coated) 323,170.000 LB 2.88000 930,729.60 2.88000 930,729.60

603-05018 18 Inch Reinforced Concrete End Section 5.000 EACH 1,774.82000 8,874.10 1,774.82000 8,874.10

603-05024 24 Inch Reinforced Concrete End Section 2.000 EACH 1,988.82000 3,977.64 1,988.82000 3,977.64

603-05030 30 Inch Reinforced Concrete End Section 1.000 EACH 2,416.82000 2,416.82 2,416.82000 2,416.82

604-00305 Inlet Type C (5 Foot) 13.000 EACH 7,424.15000 96,513.95 7,424.15000 96,513.95

604-00505 Inlet Type D (5 Foot) 7.000 EACH 9,010.17000 63,071.19 9,010.17000 63,071.19

604-20000 Outlet Structure 3.000 EACH 3,866.27000 11,598.81 3,866.27000 11,598.81

604-25005 Vane Grate Inlet (5 Foot) 2.000 EACH 15,141.41000 30,282.82 15,141.41000 30,282.82

604-25010 Vane Grate Inlet (10 Foot) 2.000 EACH 17,101.53000 34,203.06 17,101.53000 34,203.06

604-30010 Manhole Slab Base (10 Foot) 4.000 EACH 10,388.56000 41,554.24 10,388.56000 41,554.24
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(0) -EST-
Engineer's Estimate

(1) 695A
KIEWIT

INFRASTRUCTURE CO.

Description

0001 ROADWAYSECTION: LCC:

604-30015 Manhole Slab Base (15 Foot) 1.000 EACH 16,764.35000 16,764.35 16,764.35000 16,764.35

604-39000 Manhole Special 6.000 EACH 20,736.60000 124,419.60 20,736.60000 124,419.60

605-00060 6 Inch Perforated Pipe Underdrain 52.000 LF 19.66000 1,022.32 19.66000 1,022.32

605-01020 2 Inch Horizontal Drain (Special) 2,792.000 LF 67.44000 188,292.48 67.44000 188,292.48

605-01030 3 Inch Horizontal Drain 5,265.000 LF 85.11000 448,104.15 85.11000 448,104.15

605-82100 Pipe Edge Drain (Special) 1,036.000 LF 71.26000 73,825.36 71.26000 73,825.36

605-84000 Subsurface Drain Outlet 284.000 LF 48.64000 13,813.76 48.64000 13,813.76

605-84100 Subsurface Drain Outlet Structure 1.000 EACH 1,878.18000 1,878.18 1,878.18000 1,878.18

606-00302 Guardrail Type 3 (31 Inch Midwest Guardrail
System)

50.000 LF 109.42000 5,471.00 109.42000 5,471.00

606-00910 Guardrail Type 9 (Style CA) 1,295.000 LF 197.39000 255,620.05 197.39000 255,620.05

606-00915 Guardrail Type 9 (Style CG) 1,597.000 LF 237.64000 379,511.08 237.64000 379,511.08

606-01370 Transition Type 3G 2.000 EACH 7,776.98000 15,553.96 7,776.98000 15,553.96

606-01372 Transition Type GR9-GR3 1.000 EACH 4,353.81000 4,353.81 4,353.81000 4,353.81

606-01403 Transition Type BR9-GR9 2.000 EACH 4,353.81000 8,707.62 4,353.81000 8,707.62

606-01407 Transition Type BR9-GR3 1.000 EACH 8,975.76000 8,975.76 8,975.76000 8,975.76
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(0) -EST-
Engineer's Estimate

(1) 695A
KIEWIT

INFRASTRUCTURE CO.

Description

0001 ROADWAYSECTION: LCC:

606-02003 End Anchorage (Nonflared) 2.000 EACH 7,942.73000 15,885.46 7,942.73000 15,885.46

606-10900 Bridge Rail Type 9 1,206.000 LF 430.48000 519,158.88 430.48000 519,158.88

607-11525 Fence (Plastic) 5,300.000 LF 3.00000 15,900.00 3.00000 15,900.00

612-00021 Delineator (Type I) (Barrier) 31.000 EACH 81.86000 2,537.66 81.86000 2,537.66

612-00031 Delineator (Type I) (Extra Height) 43.000 EACH 54.57000 2,346.51 54.57000 2,346.51

612-00033 Delineator (Type III) (Extra Height) 41.000 EACH 60.03000 2,461.23 60.03000 2,461.23

612-00039 Delineator (Flexible) (Surface Mounted) 90.000 EACH 87.31000 7,857.90 87.31000 7,857.90

612-00070 Reflector Strip (4 Inch) 231.000 EACH 65.48000 15,125.88 65.48000 15,125.88

612-00260 Location Marker (Fiber Optic)(Dome) 3.000 EACH 87.31000 261.93 87.31000 261.93

613-00200 2 Inch Electrical Conduit 700.000 LF 39.59000 27,713.00 39.59000 27,713.00

613-00206 2 Inch Electrical Conduit (Bored) 250.000 LF 98.23000 24,557.50 98.23000 24,557.50

613-00607 6 Inch Electrical Conduit (Bridge)(Special) 1,264.000 LF 45.48000 57,486.72 45.48000 57,486.72

613-01200 2 Inch Electrical Conduit (Plastic) 19,865.000 LF 28.38000 563,768.70 28.38000 563,768.70

613-04020 Hanger System 1.000 L S 116,724.27000 116,724.27 116,724.27000 116,724.27

613-07000 Pull Box (Special) 15.000 EACH 15,861.68000 237,925.20 15,861.68000 237,925.20

613-07002 Type Two Pull Box 8.000 EACH 2,728.50000 21,828.00 2,728.50000 21,828.00
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Unit PriceQuantity Unit Price
Ext

Amount Unit PriceItem Code
Ext

Amount
Ext

Amount

(0) -EST-
Engineer's Estimate

(1) 695A
KIEWIT

INFRASTRUCTURE CO.

Description

0001 ROADWAYSECTION: LCC:

613-07023 Pull Box (24"x36"x24") 5.000 EACH 3,492.48000 17,462.40 3,492.48000 17,462.40

614-00011 Sign Panel (Class I) 17.000 SF 27.29000 463.93 27.29000 463.93

614-00012 Sign Panel (Class II) 39.000 SF 32.74000 1,276.86 32.74000 1,276.86

614-00013 Sign Panel (Class III) 66.000 SF 43.66000 2,881.56 43.66000 2,881.56

614-00612 Steel Signpost (W 6x12) 30.000 LF 60.03000 1,800.90 60.03000 1,800.90

614-01512 Steel Sign Support (2-Inch Round)(Post) 40.000 LF 13.10000 524.00 13.10000 524.00

614-01522 Steel Sign Support (2-Inch Round)(Socket) 4.000 EACH 300.14000 1,200.56 300.14000 1,200.56

614-01575 Steel Sign Support (2-1/2 Inch Round NP-
40)(Post)

52.000 LF 30.56000 1,589.12 30.56000 1,589.12

614-01578 Steel Sign Support (2-1/2 Inch Round NP-
40)(Slipbase)

5.000 EACH 436.56000 2,182.80 436.56000 2,182.80

614-03001 Concrete Footing (Type 1) 2.000 EACH 2,182.80000 4,365.60 2,182.80000 4,365.60

614-87350 Test Fiber Optic Cable 1.000 L S 15,279.60000 15,279.60 15,279.60000 15,279.60

614-87401 Fiber Optic Cable (Special) 22,000.000 LF 4.80000 105,600.00 4.80000 105,600.00

614-87498 Fiber Optic Cable (Single Mode) (144
Strands)

5,300.000 LF 3.06000 16,218.00 3.06000 16,218.00

615-00600 Log Dam 8.000 EACH 818.55000 6,548.40 818.55000 6,548.40

618-00003 Prestressing Steel 3,872.000 MKFT 77.42000 299,770.24 77.42000 299,770.24
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Unit PriceQuantity Unit Price
Ext

Amount Unit PriceItem Code
Ext

Amount
Ext

Amount

(0) -EST-
Engineer's Estimate

(1) 695A
KIEWIT

INFRASTRUCTURE CO.

Description

0001 ROADWAYSECTION: LCC:

618-10372 Precast Concrete U Girder (U72)(Curved) 1,626.000 LF 1,363.39000 2,216,872.
14

1,363.39000 2,216,872.
14

620-00012 Field Laboratory (Class 2) 1.000 EACH 105,930.00000 105,930.00 105,930.00000 105,930.00

620-00020 Sanitary Facility 1.000 EACH 4,815.00000 4,815.00 4,815.00000 4,815.00

621-00450 Detour Pavement 33,467.000 SY 90.07000 3,014,372.
69

90.07000 3,014,372.
69

624-20300 Detour Drainage Pipe (Class 0) 248.000 LF 279.92000 69,420.16 279.92000 69,420.16

624-28007 6 Inch Drainage Pipe (Class 8) (Complete In
Place)

85.000 LF 385.81000 32,793.85 385.81000 32,793.85

624-28019 18 Inch Drainage Pipe (Class 8) (Complete
in Place)

2,050.000 LF 233.29000 478,244.50 233.29000 478,244.50

624-28025 24 Inch Drainage Pipe (Class 8) (Complete
in Place)

207.000 LF 343.86000 71,179.02 343.86000 71,179.02

624-28031 30 Inch Drainage Pipe (Class 8) (Complete
in Place)

342.000 LF 317.91000 108,725.22 317.91000 108,725.22

625-00000 Construction Surveying 1.000 L S 728,948.15000 728,948.15 728,948.15000 728,948.15

626-00100 Mobilization (without Autopay) 1.000 L S 12,721,547.
66000

12,721,
547.66

12,721,547.
67000

12,721,
547.67

626-01112 Public Information Management (Tier II) 330.000 DAY 256.80000 84,744.00 256.80000 84,744.00

627-00008 Modified Epoxy Pavement Marking 339.000 GAL 256.80000 87,055.20 256.80000 87,055.20

627-00013 Pavement Marking Paint (High Build) 223.000 GAL 144.45000 32,212.35 144.45000 32,212.35
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Unit PriceQuantity Unit Price
Ext

Amount Unit PriceItem Code
Ext

Amount
Ext

Amount

(0) -EST-
Engineer's Estimate

(1) 695A
KIEWIT

INFRASTRUCTURE CO.

Description

0001 ROADWAYSECTION: LCC:

629-01002 Survey Monument (Type 2) 6.000 EACH 5,350.00000 32,100.00 5,350.00000 32,100.00

630-00000 Flagging 5,196.000 HOUR 46.14000 239,743.44 46.14000 239,743.44

630-00003 Uniformed Traffic Control 200.000 HOUR 164.79000 32,958.00 164.79000 32,958.00

630-00007 Traffic Control Inspection 180.000 DAY 549.30000 98,874.00 549.30000 98,874.00

630-00012 Traffic Control Management 232.000 DAY 2,746.52000 637,192.64 2,746.52000 637,192.64

630-80001 Flashing Beacon (Portable) 16.000 EACH 1,647.91000 26,366.56 1,647.91000 26,366.56

630-80335 Barricade (Type 3 M-A) (Temporary) 8.000 EACH 494.37000 3,954.96 494.37000 3,954.96

630-80341 Construction Traffic Sign (Panel Size A) 28.000 EACH 109.86000 3,076.08 109.86000 3,076.08

630-80342 Construction Traffic Sign (Panel Size B) 43.000 EACH 137.33000 5,905.19 137.33000 5,905.19

630-80343 Construction Traffic Sign (Panel Size C) 32.000 EACH 164.79000 5,273.28 164.79000 5,273.28

630-80358 Advance Warning Flashing or Sequencing
Arrow Panel (C Type)

2.000 EACH 4,614.15000 9,228.30 4,614.15000 9,228.30

630-80359 Portable Message Sign Panel 824.000 DAY 98.87000 81,468.88 98.87000 81,468.88

630-80360 Drum Channelizing Device 100.000 EACH 38.45000 3,845.00 38.45000 3,845.00

630-80363 Drum Channelizing Device (With Light)
(Flashing)

10.000 EACH 43.94000 439.40 43.94000 439.40

630-80364 Drum Channelizing Device (With Light)
(Steady Burn)

10.000 EACH 43.94000 439.40 43.94000 439.40
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Unit PriceQuantity Unit Price
Ext

Amount Unit PriceItem Code
Ext

Amount
Ext

Amount

(0) -EST-
Engineer's Estimate

(1) 695A
KIEWIT

INFRASTRUCTURE CO.

Description

0001 ROADWAYSECTION: LCC:

630-80370 Barrier (Temporary) 23,461.000 LF 56.46000 1,324,608.
06

56.46000 1,324,608.
06

630-80371 Reset Concrete Barrier (Temporary) 22,680.000 LF 4.29000 97,297.20 4.29000 97,297.20

630-80380 Traffic Cone 100.000 EACH 16.48000 1,648.00 16.48000 1,648.00

630-80393 Stackable Vertical Panels 100.000 EACH 27.47000 2,747.00 27.47000 2,747.00

630-85010 Impact Attenuator (Temporary) 10.000 EACH 13,047.68000 130,476.80 13,047.68000 130,476.80

630-85041 Mobile Attenuator 100.000 DAY 933.82000 93,382.00 933.82000 93,382.00

641-10010 Initial Shotcrete Facing 49,623.000 SF 21.30000 1,056,969.
90

21.30000 1,056,969.
90

641-11000 Shotcrete (Class A) 1,454.000 CY 979.11000 1,423,625.
94

979.11000 1,423,625.
94

641-11006 Shotcrete (Smoothing)(Supplemental) 81.000 CY 1,001.81000 81,146.61 1,001.81000 81,146.61

$47,957,757.02 $47,957,757.02Section Totals:

$47,957,757.02 $47,957,757.02Contract Grand Totals
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Bid Price/
Units Bid Amount

Overrun (+)
Underrun (-)Line

Estimated
Price

Estimated
Amount

Item/
Description

Quantity Bid Est
 %

0001 ROADWAYSECTION:

0005 201-00000

Clearing and Grubbing

1.000 92,027.89000 92,027.89000

L S

92,027.89 92,027.89 100.00% 0.00

0010 202-00010

Removal of Tree

16.000 562.07000 562.07000

EACH

8,993.12 8,993.12 100.00% 0.00

0015 202-00019

Removal of Inlet

1.000 1,650.55000 1,650.55000

EACH

1,650.55 1,650.55 100.00% 0.00

0020 202-00021

Removal of Manhole

7.000 3,588.97000 3,588.97000

EACH

25,122.79 25,122.79 100.00% 0.00

0025 202-00027

Removal of Riprap

180.000 43.19000 43.19000

SY

7,774.20 7,774.20 100.00% 0.00

0030 202-00035

Removal of Pipe

493.000 50.86000 50.86000

LF

25,073.98 25,073.98 100.00% 0.00

0035 202-00037

Removal of End Section

3.000 912.77000 912.77000

EACH

2,738.31 2,738.31 100.00% 0.00

0040 202-00090

Removal of Delineator

80.000 10.70000 10.70000

EACH

856.00 856.00 100.00% 0.00

0045 202-00220

Removal of Asphalt Mat

10,997.000 9.60000 9.60000

SY

105,571.20 105,571.20 100.00% 0.00

0050 202-00240

Removal of Asphalt Mat (Planing)

4,769.000 2.71000 2.71000

SY

12,923.99 12,923.99 100.00% 0.00

0055 202-00250

Removal of Pavement Marking

3,000.000 2.14000 2.14000

SF

6,420.00 6,420.00 100.00% 0.00

0060 202-00495

Removal of Portions of Present Structure

1.000 18,377.13000 18,377.13000

L S

18,377.13 18,377.13 100.00% 0.00
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Units Bid Amount

Overrun (+)
Underrun (-)Line

Estimated
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Estimated
Amount

Item/
Description

Quantity Bid Est
 %

0001 ROADWAYSECTION:

0065 202-00810

Removal of Ground Sign

12.000 163.71000 163.71000

EACH

1,964.52 1,964.52 100.00% 0.00

0070 202-00815

Removal of Sign (Special)

1.000 1,309.68000 1,309.68000

EACH

1,309.68 1,309.68 100.00% 0.00

0075 202-00827

Removal of Pull Box

7.000 1,309.68000 1,309.68000

EACH

9,167.76 9,167.76 100.00% 0.00

0080 202-01130

Removal of Guardrail Type 3

401.000 15.43000 15.43000

LF

6,187.43 6,187.43 100.00% 0.00

0085 202-01170

Removal of Guardrail Type 7

1,478.000 17.04000 17.04000

LF

25,185.12 25,185.12 100.00% 0.00

0090 202-01300

Removal of End Anchorage

3.000 588.53000 588.53000

EACH

1,765.59 1,765.59 100.00% 0.00

0095 202-04002

Clean Culvert

25.000 3,759.87000 3,759.87000

EACH

93,996.75 93,996.75 100.00% 0.00

0100 203-00010

Unclassified Excavation (Complete In Place)

146,165.000 25.41000 25.41000

CY

3,714,052.65 3,714,052.65 100.00% 0.00

0105 203-00040

Unclassified Excavation (Special)

800.000 46.38000 46.38000

CY

37,104.00 37,104.00 100.00% 0.00

0110 203-00710

Clay Plating (Complete In Place)

50.000 463.85000 463.85000

CY

23,192.50 23,192.50 100.00% 0.00

0115 203-01500

Blading

55.000 283.34000 283.34000

HOUR

15,583.70 15,583.70 100.00% 0.00

0120 203-01510

Backhoe

20.000 188.55000 188.55000

HOUR

3,771.00 3,771.00 100.00% 0.00
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Estimated
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Estimated
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Item/
Description

Quantity Bid Est
 %

0001 ROADWAYSECTION:

0125 203-01549

Pump

100.000 182.99000 182.99000

HOUR

18,299.00 18,299.00 100.00% 0.00

0130 203-01550

Dozing

165.000 90.26000 90.26000

HOUR

14,892.90 14,892.90 100.00% 0.00

0135 203-01565

Hydraulic Excavator

400.000 359.21000 359.21000

HOUR

143,684.00 143,684.00 100.00% 0.00

0140 203-01582

Truck (Dump)

35.000 180.02000 180.02000

HOUR

6,300.70 6,300.70 100.00% 0.00

0145 203-01590

Front End Loader (Rubber Tire)

200.000 69.08000 69.08000

HOUR

13,816.00 13,816.00 100.00% 0.00

0150 203-01597

Potholing

100.000 636.41000 636.41000

HOUR

63,641.00 63,641.00 100.00% 0.00

0155 203-02330

Laborer

40.000 49.56000 49.56000

HOUR

1,982.40 1,982.40 100.00% 0.00

0160 206-00000

Structure Excavation

4,392.000 56.44000 56.44000

CY

247,884.48 247,884.48 100.00% 0.00

0165 206-00050

Structure Backfill (Special)

736.000 72.37000 72.37000

CY

53,264.32 53,264.32 100.00% 0.00

0170 206-00065

Structure Backfill (Flow-Fill)

50.000 463.44000 463.44000

CY

23,172.00 23,172.00 100.00% 0.00

0175 206-00100

Structure Backfill (Class 1)

5,337.000 78.52000 78.52000

CY

419,061.24 419,061.24 100.00% 0.00

0180 206-00200

Structure Backfill (Class 2)

879.000 46.73000 46.73000

CY

41,075.67 41,075.67 100.00% 0.00
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0001 ROADWAYSECTION:

0185 206-00360

Mechanical Reinforcement of Soil

3,972.000 0.94000 0.94000

CY

3,733.68 3,733.68 100.00% 0.00

0190 206-01781

Shoring (Area 1)

1.000 64,075.85000 64,075.85000

L S

64,075.85 64,075.85 100.00% 0.00

0195 207-00700

Topsoil (Onsite)

6,840.000 33.46000 33.46000

CY

228,866.40 228,866.40 100.00% 0.00

0200 207-00703

Topsoil (Wetland)

150.000 103.14000 103.14000

CY

15,471.00 15,471.00 100.00% 0.00

0205 207-00703

Topsoil (Wetland) (Special)

750.000 36.56000 36.56000

CY

27,420.00 27,420.00 100.00% 0.00

0210 208-00002

Erosion Log Type 1 (12 Inch)

7,500.000 7.16000 7.16000

LF

53,700.00 53,700.00 100.00% 0.00

0215 208-00013

Erosion Log Type 1 (20 Inch)

1,000.000 12.11000 12.11000

LF

12,110.00 12,110.00 100.00% 0.00

0220 208-00021

Silt Fence (Reinforced)

100.000 22.35000 22.35000

LF

2,235.00 2,235.00 100.00% 0.00

0225 208-00026

Coir Roll

780.000 23.45000 23.45000

LF

18,291.00 18,291.00 100.00% 0.00

0230 208-00035

Aggregate Bag

100.000 8.61000 8.61000

LF

861.00 861.00 100.00% 0.00

0235 208-00046

Pre-fabricated Concrete Washout Structure
(Type 1)

2.000 11,174.01000 11,174.01000

EACH

22,348.02 22,348.02 100.00% 0.00

0240 208-00075

Pre-fabricated Vehicle Tracking Pad

4.000 23,790.20000 23,790.20000

EACH

95,160.80 95,160.80 100.00% 0.00
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Item/
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0001 ROADWAYSECTION:

0245 208-00082

Construction Mat

18,827.000 7.27000 7.27000

SF

136,872.29 136,872.29 100.00% 0.00

0250 208-00103

Removal and Disposal of Sediment (Labor)

120.000 241.71000 241.71000

HOUR

29,005.20 29,005.20 100.00% 0.00

0255 208-00105

Removal and Disposal of Sediment (Equipment)

120.000 131.10000 131.10000

HOUR

15,732.00 15,732.00 100.00% 0.00

0260 208-00106

Sweeping (Sediment Removal)

120.000 202.59000 202.59000

HOUR

24,310.80 24,310.80 100.00% 0.00

0265 208-00207

Erosion Control Management

52.000 1,234.62000 1,234.62000

DAY

64,200.24 64,200.24 100.00% 0.00

0270 208-00520

Temporary Stream Crossing

1.000 703,374.62000 703,374.62000

L S

703,374.62 703,374.62 100.00% 0.00

0275 210-00473

Reset TV Cameras

1.000 3,852.00000 3,852.00000

EACH

3,852.00 3,852.00 100.00% 0.00

0280 210-00477

Reset Weather Station

1.000 7,704.00000 7,704.00000

EACH

7,704.00 7,704.00 100.00% 0.00

0285 210-00481

Reset Dedicated Short Range
Communications(DSRC) (Roadside Unit)

1.000 3,852.00000 3,852.00000

EACH

3,852.00 3,852.00 100.00% 0.00

0290 210-00805

Reset Overhead Sign Structure

1.000 4,333.50000 4,333.50000

EACH

4,333.50 4,333.50 100.00% 0.00

0295 210-00810

Reset Ground Sign

8.000 518.42000 518.42000

EACH

4,147.36 4,147.36 100.00% 0.00

0300 210-00815

Reset Sign Panel

1.000 1,309.68000 1,309.68000

EACH

1,309.68 1,309.68 100.00% 0.00
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0001 ROADWAYSECTION:

0305 210-00820

Reset Variable Message Sign

1.000 35,310.00000 35,310.00000

EACH

35,310.00 35,310.00 100.00% 0.00

0310 210-04010

Adjust Manhole

13.000 2,728.50000 2,728.50000

EACH

35,470.50 35,470.50 100.00% 0.00

0315 210-04020

Modify Inlet

7.000 8,195.41000 8,195.41000

EACH

57,367.87 57,367.87 100.00% 0.00

0320 211-04000

Monitoring and Abandonment of Instrumentation

1.000 241,526.82000 241,526.82000

L S

241,526.82 241,526.82 100.00% 0.00

0325 212-00700

Organic Fertilizer

11,840.000 0.35000 0.35000

LB

4,144.00 4,144.00 100.00% 0.00

0330 212-00701

Compost (Mechanically Applied)

572.000 89.00000 89.00000

CY

50,908.00 50,908.00 100.00% 0.00

0335 212-00702

Biotic Soil Amendments (Hydraulically Applied)

21,000.000 0.93000 0.93000

LB

19,530.00 19,530.00 100.00% 0.00

0340 212-00703

Humate

1,770.000 0.46000 0.46000

LB

814.20 814.20 100.00% 0.00

0345 212-00704

Mycorrhizae

296.000 11.30000 11.30000

LB

3,344.80 3,344.80 100.00% 0.00

0350 212-00705

Elemental Sulfur

880.000 0.71000 0.71000

LB

624.80 624.80 100.00% 0.00

0355 212-00706

Seeding (Native) Drill

8.300 1,309.68000 1,309.68000

ACRE

10,870.34 10,870.34 100.00% 0.00

0360 212-00707

Seeding (Native) Hydraulic

6.000 3,039.55000 3,039.55000

ACRE

18,237.30 18,237.30 100.00% 0.00
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0001 ROADWAYSECTION:

0365 212-00708

Seeding (Native) Broadcast

0.500 1,424.28000 1,424.28000

ACRE

712.14 712.14 100.00% 0.00

0370 212-00711

Seeding (Wetland) Broadcast

0.620 3,481.07000 3,481.07000

ACRE

2,158.27 2,158.26 100.00% -0.01

0375 213-00002

Mulching (Weed Free Hay)

3.800 1,282.40000 1,282.40000

ACRE

4,873.12 4,873.12 100.00% 0.00

0380 213-00007

Mulching (Wood Strand)

0.540 21,849.14000 21,849.14000

ACRE

11,798.54 11,798.54 100.00% 0.00

0385 213-00012

Spray-on Mulch Blanket

6.000 5,042.27000 5,042.27000

ACRE

30,253.62 30,253.62 100.00% 0.00

0390 213-00061

Mulch Tackifier

700.000 5.68000 5.68000

LB

3,976.00 3,976.00 100.00% 0.00

0395 213-00150

Bonded Fiber Matrix

20.000 4,545.68000 4,545.68000

ACRE

90,913.60 90,913.60 100.00% 0.00

0400 213-00610

Landscape Log

12.000 546.57000 546.57000

EACH

6,558.84 6,558.84 100.00% 0.00

0405 213-00700

Landscape Boulder

133.000 494.62000 494.62000

EACH

65,784.46 65,784.46 100.00% 0.00

0410 213-00800

Brush Fill

30.000 56.21000 56.21000

CY

1,686.30 1,686.30 100.00% 0.00

0415 214-01013

Live Willow Stakes

400.000 11.46000 11.46000

EACH

4,584.00 4,584.00 100.00% 0.00

0420 214-01401

Nursery Stock Deep Rooted Container (DRC #
10)

2,000.000 4.09000 4.09000

EACH

8,180.00 8,180.00 100.00% 0.00
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Quantity Bid Est
 %

0001 ROADWAYSECTION:

0425 214-01403

Nursery Stock Deep Rooted Container (DRC #
60)

205.000 28.10000 28.10000

EACH

5,760.50 5,760.50 100.00% 0.00

0430 215-00600

Transplant Plug

1,000.000 13.64000 13.64000

EACH

13,640.00 13,640.00 100.00% 0.00

0435 216-00201

Soil Retention Blanket (Straw-Coconut)
(Biodegradable Class 1)

21,780.000 3.66000 3.66000

SY

79,714.80 79,714.80 100.00% 0.00

0440 218-00000

Noxious Weed Management

1.000 18,837.89000 18,837.89000

L S

18,837.89 18,837.89 100.00% 0.00

0445 240-00000

Wildlife Biologist

16.000 107.00000 107.00000

HOUR

1,712.00 1,712.00 100.00% 0.00

0450 304-01005

Aggregate Base Course (Class 1)

2,115.000 42.35000 42.35000

CY

89,570.25 89,570.25 100.00% 0.00

0455 304-06007

Aggregate Base Course (Class 6)

2,706.000 98.08000 98.08000

CY

265,404.48 265,404.48 100.00% 0.00

0460 304-09102

Aggregate Base Course (Recycled Asphalt
Pavement)

472.000 141.37000 141.37000

CY

66,726.64 66,726.64 100.00% 0.00

0465 403-00720

Hot Mix Asphalt (Patching) (Asphalt)

31.000 369.39000 369.39000

TON

11,451.09 11,451.09 100.00% 0.00

0470 403-34701

Hot Mix Asphalt (Grading SX) (75)

6,839.000 162.98000 162.98000

TON

1,114,620.22 1,114,620.22 100.00% 0.00

0475 403-34721

Hot Mix Asphalt (Grading SX) (75) (PG 58-28)

1,360.000 226.41000 226.41000

TON

307,917.60 307,917.60 100.00% 0.00
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Estimated
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Estimated
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Item/
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Quantity Bid Est
 %

0001 ROADWAYSECTION:

0480 408-01100

Joint Sealant

104.000 20.14000 20.14000

LF

2,094.56 2,094.56 100.00% 0.00

0485 411-03352

Asphalt Cement Performance Grade (PG 58-28)

410.000 1,069.89000 1,069.89000

TON

438,654.90 438,654.90 100.00% 0.00

0490 411-10255

Emulsified Asphalt (Slow-Setting)

2,175.000 2.68000 2.68000

GAL

5,829.00 5,829.00 100.00% 0.00

0495 420-00000

Geomembrane

1,423.000 29.26000 29.26000

SY

41,636.98 41,636.98 100.00% 0.00

0500 420-00113

Geotextile (Drainage) (Class 2)

954.000 8.84000 8.84000

SY

8,433.36 8,433.36 100.00% 0.00

0505 503-00030

Drilled Shaft (30 Inch)

300.000 412.01000 412.01000

LF

123,603.00 123,603.00 100.00% 0.00

0510 503-00042

Drilled Shaft (42 Inch)

19.000 615.88000 615.88000

LF

11,701.72 11,701.72 100.00% 0.00

0515 503-00048

Drilled Shaft (48 Inch)

188.000 1,012.24000 1,012.24000

LF

190,301.12 190,301.12 100.00% 0.00

0520 503-00310

Crosshole Sonic Logging Testing

12.000 6,805.76000 6,805.76000

EACH

81,669.12 81,669.12 100.00% 0.00

0525 504-04420

Precast Panel Facing

5,167.000 71.12000 71.12000

SF

367,477.04 367,477.04 100.00% 0.00

0530 504-05000

Wire Mesh Facing

4,354.000 29.36000 29.36000

SF

127,833.44 127,833.44 100.00% 0.00

0535 504-06406

Soil Nail

57,565.000 45.56000 45.56000

LF

2,622,661.40 2,622,661.40 100.00% 0.00
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0001 ROADWAYSECTION:

0540 504-06410

Verification Testing

16.000 3,782.45000 3,782.45000

EACH

60,519.20 60,519.20 100.00% 0.00

0545 506-00206

Riprap (6 Inch)

50.000 94.96000 94.96000

CY

4,748.00 4,748.00 100.00% 0.00

0550 506-00209

Riprap (9 Inch)

66.000 94.96000 94.96000

CY

6,267.36 6,267.36 100.00% 0.00

0555 506-00212

Riprap (12 Inch)

16.000 94.96000 94.96000

CY

1,519.36 1,519.36 100.00% 0.00

0560 507-00100

Concrete Slope and Ditch Paving (Reinforced)

1.000 4,888.61000 4,888.61000

CY

4,888.61 4,888.61 100.00% 0.00

0565 512-00103

Bearing Device (Type III)

6.000 14,314.30000 14,314.30000

EACH

85,885.80 85,885.80 100.00% 0.00

0570 513-00690

Bridge Drain (Special)

1.000 16,644.64000 16,644.64000

EACH

16,644.64 16,644.64 100.00% 0.00

0575 514-00200

Pedestrian Railing (Steel)

491.000 344.54000 344.54000

LF

169,169.14 169,169.14 100.00% 0.00

0580 515-00120

Waterproofing (Membrane)

3,374.000 26.06000 26.06000

SY

87,926.44 87,926.44 100.00% 0.00

0585 515-00400

Concrete Sealer

6,499.000 24.46000 24.46000

SY

158,965.54 158,965.54 100.00% 0.00

0590 518-01004

Bridge Expansion Device (0-4 Inch)

104.000 628.12000 628.12000

LF

65,324.48 65,324.48 100.00% 0.00

0595 518-02030

Polyester Concrete End Dam

156.000 129.25000 129.25000

CF

20,163.00 20,163.00 100.00% 0.00

Low Bid Item Analysis Page 10 of 19

Contract ID: C24894-COMBO



07/08/2022Colorado Department Of Transportation Printed On:

Bid Price/
Units Bid Amount

Overrun (+)
Underrun (-)Line

Estimated
Price

Estimated
Amount

Item/
Description

Quantity Bid Est
 %

0001 ROADWAYSECTION:

0600 601-03025

Concrete Class D (Miscellaneous) (Colored)

113.000 1,424.55000 1,424.55000

CY

160,974.15 160,974.15 100.00% 0.00

0605 601-03040

Concrete Class D (Bridge)

1,773.000 1,439.41000 1,439.41000

CY

2,552,073.93 2,552,073.93 100.00% 0.00

0610 601-03050

Concrete Class D (Wall)

7.000 1,868.56000 1,868.56000

CY

13,079.92 13,079.92 100.00% 0.00

0615 601-10310

Fly Ash Slurry

7.000 739.42000 739.42000

CY

5,175.94 5,175.94 100.00% 0.00

0620 601-13001

Structural Concrete Stain (Special)

1,223.000 109.42000 109.42000

SY

133,820.66 133,820.66 100.00% 0.00

0625 601-25735

Precast Concrete Deck Panel (3.5 Inch)

2,416.000 139.14000 139.14000

SY

336,162.24 336,162.24 100.00% 0.00

0630 601-40400

Structural Concrete Stain

5,827.000 43.61000 43.61000

SY

254,115.47 254,115.47 100.00% 0.00

0635 602-00000

Reinforcing Steel

140,740.000 1.81000 1.81000

LB

254,739.40 254,739.40 100.00% 0.00

0640 602-00020

Reinforcing Steel (Epoxy Coated)

323,170.000 2.88000 2.88000

LB

930,729.60 930,729.60 100.00% 0.00

0645 603-05018

18 Inch Reinforced Concrete End Section

5.000 1,774.82000 1,774.82000

EACH

8,874.10 8,874.10 100.00% 0.00

0650 603-05024

24 Inch Reinforced Concrete End Section

2.000 1,988.82000 1,988.82000

EACH

3,977.64 3,977.64 100.00% 0.00

0655 603-05030

30 Inch Reinforced Concrete End Section

1.000 2,416.82000 2,416.82000

EACH

2,416.82 2,416.82 100.00% 0.00
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0001 ROADWAYSECTION:

0660 604-00305

Inlet Type C (5 Foot)

13.000 7,424.15000 7,424.15000

EACH

96,513.95 96,513.95 100.00% 0.00

0665 604-00505

Inlet Type D (5 Foot)

7.000 9,010.17000 9,010.17000

EACH

63,071.19 63,071.19 100.00% 0.00

0670 604-20000

Outlet Structure

3.000 3,866.27000 3,866.27000

EACH

11,598.81 11,598.81 100.00% 0.00

0675 604-25005

Vane Grate Inlet (5 Foot)

2.000 15,141.41000 15,141.41000

EACH

30,282.82 30,282.82 100.00% 0.00

0680 604-25010

Vane Grate Inlet (10 Foot)

2.000 17,101.53000 17,101.53000

EACH

34,203.06 34,203.06 100.00% 0.00

0685 604-30010

Manhole Slab Base (10 Foot)

4.000 10,388.56000 10,388.56000

EACH

41,554.24 41,554.24 100.00% 0.00

0690 604-30015

Manhole Slab Base (15 Foot)

1.000 16,764.35000 16,764.35000

EACH

16,764.35 16,764.35 100.00% 0.00

0695 604-39000

Manhole Special

6.000 20,736.60000 20,736.60000

EACH

124,419.60 124,419.60 100.00% 0.00

0700 605-00060

6 Inch Perforated Pipe Underdrain

52.000 19.66000 19.66000

LF

1,022.32 1,022.32 100.00% 0.00

0705 605-01020

2 Inch Horizontal Drain (Special)

2,792.000 67.44000 67.44000

LF

188,292.48 188,292.48 100.00% 0.00

0710 605-01030

3 Inch Horizontal Drain

5,265.000 85.11000 85.11000

LF

448,104.15 448,104.15 100.00% 0.00

0715 605-82100

Pipe Edge Drain (Special)

1,036.000 71.26000 71.26000

LF

73,825.36 73,825.36 100.00% 0.00
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0001 ROADWAYSECTION:

0720 605-84000

Subsurface Drain Outlet

284.000 48.64000 48.64000

LF

13,813.76 13,813.76 100.00% 0.00

0725 605-84100

Subsurface Drain Outlet Structure

1.000 1,878.18000 1,878.18000

EACH

1,878.18 1,878.18 100.00% 0.00

0730 606-00302

Guardrail Type 3 (31 Inch Midwest Guardrail
System)

50.000 109.42000 109.42000

LF

5,471.00 5,471.00 100.00% 0.00

0735 606-00910

Guardrail Type 9 (Style CA)

1,295.000 197.39000 197.39000

LF

255,620.05 255,620.05 100.00% 0.00

0740 606-00915

Guardrail Type 9 (Style CG)

1,597.000 237.64000 237.64000

LF

379,511.08 379,511.08 100.00% 0.00

0745 606-01370

Transition Type 3G

2.000 7,776.98000 7,776.98000

EACH

15,553.96 15,553.96 100.00% 0.00

0750 606-01372

Transition Type GR9-GR3

1.000 4,353.81000 4,353.81000

EACH

4,353.81 4,353.81 100.00% 0.00

0755 606-01403

Transition Type BR9-GR9

2.000 4,353.81000 4,353.81000

EACH

8,707.62 8,707.62 100.00% 0.00

0760 606-01407

Transition Type BR9-GR3

1.000 8,975.76000 8,975.76000

EACH

8,975.76 8,975.76 100.00% 0.00

0765 606-02003

End Anchorage (Nonflared)

2.000 7,942.73000 7,942.73000

EACH

15,885.46 15,885.46 100.00% 0.00

0770 606-10900

Bridge Rail Type 9

1,206.000 430.48000 430.48000

LF

519,158.88 519,158.88 100.00% 0.00

0775 607-11525

Fence (Plastic)

5,300.000 3.00000 3.00000

LF

15,900.00 15,900.00 100.00% 0.00
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0001 ROADWAYSECTION:

0780 612-00021

Delineator (Type I) (Barrier)

31.000 81.86000 81.86000

EACH

2,537.66 2,537.66 100.00% 0.00

0785 612-00031

Delineator (Type I) (Extra Height)

43.000 54.57000 54.57000

EACH

2,346.51 2,346.51 100.00% 0.00

0790 612-00033

Delineator (Type III) (Extra Height)

41.000 60.03000 60.03000

EACH

2,461.23 2,461.23 100.00% 0.00

0795 612-00039

Delineator (Flexible) (Surface Mounted)

90.000 87.31000 87.31000

EACH

7,857.90 7,857.90 100.00% 0.00

0800 612-00070

Reflector Strip (4 Inch)

231.000 65.48000 65.48000

EACH

15,125.88 15,125.88 100.00% 0.00

0805 612-00260

Location Marker (Fiber Optic)(Dome)

3.000 87.31000 87.31000

EACH

261.93 261.93 100.00% 0.00

0810 613-00200

2 Inch Electrical Conduit

700.000 39.59000 39.59000

LF

27,713.00 27,713.00 100.00% 0.00

0815 613-00206

2 Inch Electrical Conduit (Bored)

250.000 98.23000 98.23000

LF

24,557.50 24,557.50 100.00% 0.00

0820 613-00607

6 Inch Electrical Conduit (Bridge)(Special)

1,264.000 45.48000 45.48000

LF

57,486.72 57,486.72 100.00% 0.00

0825 613-01200

2 Inch Electrical Conduit (Plastic)

19,865.000 28.38000 28.38000

LF

563,768.70 563,768.70 100.00% 0.00

0830 613-04020

Hanger System

1.000 116,724.27000 116,724.27000

L S

116,724.27 116,724.27 100.00% 0.00

0835 613-07000

Pull Box (Special)

15.000 15,861.68000 15,861.68000

EACH

237,925.20 237,925.20 100.00% 0.00
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0001 ROADWAYSECTION:

0840 613-07002

Type Two Pull Box

8.000 2,728.50000 2,728.50000

EACH

21,828.00 21,828.00 100.00% 0.00

0845 613-07023

Pull Box (24"x36"x24")

5.000 3,492.48000 3,492.48000

EACH

17,462.40 17,462.40 100.00% 0.00

0850 614-00011

Sign Panel (Class I)

17.000 27.29000 27.29000

SF

463.93 463.93 100.00% 0.00

0855 614-00012

Sign Panel (Class II)

39.000 32.74000 32.74000

SF

1,276.86 1,276.86 100.00% 0.00

0860 614-00013

Sign Panel (Class III)

66.000 43.66000 43.66000

SF

2,881.56 2,881.56 100.00% 0.00

0865 614-00612

Steel Signpost (W 6x12)

30.000 60.03000 60.03000

LF

1,800.90 1,800.90 100.00% 0.00

0870 614-01512

Steel Sign Support (2-Inch Round)(Post)

40.000 13.10000 13.10000

LF

524.00 524.00 100.00% 0.00

0875 614-01522

Steel Sign Support (2-Inch Round)(Socket)

4.000 300.14000 300.14000

EACH

1,200.56 1,200.56 100.00% 0.00

0880 614-01575

Steel Sign Support (2-1/2 Inch Round NP-
40)(Post)

52.000 30.56000 30.56000

LF

1,589.12 1,589.12 100.00% 0.00

0885 614-01578

Steel Sign Support (2-1/2 Inch Round NP-
40)(Slipbase)

5.000 436.56000 436.56000

EACH

2,182.80 2,182.80 100.00% 0.00

0890 614-03001

Concrete Footing (Type 1)

2.000 2,182.80000 2,182.80000

EACH

4,365.60 4,365.60 100.00% 0.00
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0001 ROADWAYSECTION:

0895 614-87350

Test Fiber Optic Cable

1.000 15,279.60000 15,279.60000

L S

15,279.60 15,279.60 100.00% 0.00

0900 614-87401

Fiber Optic Cable (Special)

22,000.000 4.80000 4.80000

LF

105,600.00 105,600.00 100.00% 0.00

0905 614-87498

Fiber Optic Cable (Single Mode) (144 Strands)

5,300.000 3.06000 3.06000

LF

16,218.00 16,218.00 100.00% 0.00

0910 615-00600

Log Dam

8.000 818.55000 818.55000

EACH

6,548.40 6,548.40 100.00% 0.00

0915 618-00003

Prestressing Steel

3,872.000 77.42000 77.42000

MKFT

299,770.24 299,770.24 100.00% 0.00

0920 618-10372

Precast Concrete U Girder (U72)(Curved)

1,626.000 1,363.39000 1,363.39000

LF

2,216,872.14 2,216,872.14 100.00% 0.00

0925 620-00012

Field Laboratory (Class 2)

1.000 105,930.00000 105,930.00000

EACH

105,930.00 105,930.00 100.00% 0.00

0930 620-00020

Sanitary Facility

1.000 4,815.00000 4,815.00000

EACH

4,815.00 4,815.00 100.00% 0.00

0935 621-00450

Detour Pavement

33,467.000 90.07000 90.07000

SY

3,014,372.69 3,014,372.69 100.00% 0.00

0940 624-20300

Detour Drainage Pipe (Class 0)

248.000 279.92000 279.92000

LF

69,420.16 69,420.16 100.00% 0.00

0945 624-28007

6 Inch Drainage Pipe (Class 8) (Complete In
Place)

85.000 385.81000 385.81000

LF

32,793.85 32,793.85 100.00% 0.00
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0001 ROADWAYSECTION:

0950 624-28019

18 Inch Drainage Pipe (Class 8) (Complete in
Place)

2,050.000 233.29000 233.29000

LF

478,244.50 478,244.50 100.00% 0.00

0955 624-28025

24 Inch Drainage Pipe (Class 8) (Complete in
Place)

207.000 343.86000 343.86000

LF

71,179.02 71,179.02 100.00% 0.00

0960 624-28031

30 Inch Drainage Pipe (Class 8) (Complete in
Place)

342.000 317.91000 317.91000

LF

108,725.22 108,725.22 100.00% 0.00

0965 625-00000

Construction Surveying

1.000 728,948.15000 728,948.15000

L S

728,948.15 728,948.15 100.00% 0.00

0970 626-00100

Mobilization (without Autopay)

1.000 12,721,547.66000 12,721,547.67000

L S

12,721,547.66 12,721,547.67 100.00% 0.01

0975 626-01112

Public Information Management (Tier II)

330.000 256.80000 256.80000

DAY

84,744.00 84,744.00 100.00% 0.00

0980 627-00008

Modified Epoxy Pavement Marking

339.000 256.80000 256.80000

GAL

87,055.20 87,055.20 100.00% 0.00

0985 627-00013

Pavement Marking Paint (High Build)

223.000 144.45000 144.45000

GAL

32,212.35 32,212.35 100.00% 0.00

0990 629-01002

Survey Monument (Type 2)

6.000 5,350.00000 5,350.00000

EACH

32,100.00 32,100.00 100.00% 0.00

0995 630-00000

Flagging

5,196.000 46.14000 46.14000

HOUR

239,743.44 239,743.44 100.00% 0.00

1000 630-00003

Uniformed Traffic Control

200.000 164.79000 164.79000

HOUR

32,958.00 32,958.00 100.00% 0.00
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0001 ROADWAYSECTION:

1005 630-00007

Traffic Control Inspection

180.000 549.30000 549.30000

DAY

98,874.00 98,874.00 100.00% 0.00

1010 630-00012

Traffic Control Management

232.000 2,746.52000 2,746.52000

DAY

637,192.64 637,192.64 100.00% 0.00

1015 630-80001

Flashing Beacon (Portable)

16.000 1,647.91000 1,647.91000

EACH

26,366.56 26,366.56 100.00% 0.00

1020 630-80335

Barricade (Type 3 M-A) (Temporary)

8.000 494.37000 494.37000

EACH

3,954.96 3,954.96 100.00% 0.00

1025 630-80341

Construction Traffic Sign (Panel Size A)

28.000 109.86000 109.86000

EACH

3,076.08 3,076.08 100.00% 0.00

1030 630-80342

Construction Traffic Sign (Panel Size B)

43.000 137.33000 137.33000

EACH

5,905.19 5,905.19 100.00% 0.00

1035 630-80343

Construction Traffic Sign (Panel Size C)

32.000 164.79000 164.79000

EACH

5,273.28 5,273.28 100.00% 0.00

1040 630-80358

Advance Warning Flashing or Sequencing Arrow
Panel (C Type)

2.000 4,614.15000 4,614.15000

EACH

9,228.30 9,228.30 100.00% 0.00

1045 630-80359

Portable Message Sign Panel

824.000 98.87000 98.87000

DAY

81,468.88 81,468.88 100.00% 0.00

1050 630-80360

Drum Channelizing Device

100.000 38.45000 38.45000

EACH

3,845.00 3,845.00 100.00% 0.00

1055 630-80363

Drum Channelizing Device (With Light)
(Flashing)

10.000 43.94000 43.94000

EACH

439.40 439.40 100.00% 0.00
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Bid Price/
Units Bid Amount

Overrun (+)
Underrun (-)Line

Estimated
Price

Estimated
Amount

Item/
Description

Quantity Bid Est
 %

0001 ROADWAYSECTION:

1060 630-80364

Drum Channelizing Device (With Light) (Steady
Burn)

10.000 43.94000 43.94000

EACH

439.40 439.40 100.00% 0.00

1065 630-80370

Barrier (Temporary)

23,461.000 56.46000 56.46000

LF

1,324,608.06 1,324,608.06 100.00% 0.00

1070 630-80371

Reset Concrete Barrier (Temporary)

22,680.000 4.29000 4.29000

LF

97,297.20 97,297.20 100.00% 0.00

1075 630-80380

Traffic Cone

100.000 16.48000 16.48000

EACH

1,648.00 1,648.00 100.00% 0.00

1080 630-80393

Stackable Vertical Panels

100.000 27.47000 27.47000

EACH

2,747.00 2,747.00 100.00% 0.00

1085 630-85010

Impact Attenuator (Temporary)

10.000 13,047.68000 13,047.68000

EACH

130,476.80 130,476.80 100.00% 0.00

1090 630-85041

Mobile Attenuator

100.000 933.82000 933.82000

DAY

93,382.00 93,382.00 100.00% 0.00

1095 641-10010

Initial Shotcrete Facing

49,623.000 21.30000 21.30000

SF

1,056,969.90 1,056,969.90 100.00% 0.00

1100 641-11000

Shotcrete (Class A)

1,454.000 979.11000 979.11000

CY

1,423,625.94 1,423,625.94 100.00% 0.00

1105 641-11006

Shotcrete (Smoothing)(Supplemental)

81.000 1,001.81000 1,001.81000

CY

81,146.61 81,146.61 100.00% 0.00

Section $47,957,757.02 $47,957,757.02 100.00% $0.000001 Subtotal

100.00% $0.00$47,957,757.02$47,957,757.02Contract Total for Calculated Low Bidders Bid Items
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