
Call
Order Contract ID

# of
Bids Low Bidder Estimated Cost Corrected Bid

Percent of
Estimate

Overrun (+)
Underrun (-)Project(s)

010 C25093 3 Martin Marietta Materials, Inc. $26,000,003.00 $21,867,076.31 84.10% -$4,132,926.69IM0251-357

84.10%$21,867,076.31$26,000,003.00Letting Totals 3 -$4,132,926.69

Low Bid Summary Page 1 of 1

December 07, 2023Letting Date:

01/11/2024Colorado Department of Transportation Printed On:



Rank
Percent Of
EstimateVendor ID

Percent Of
Low BidTotal BidVendor Name

1 757A Martin Marietta Materials, Inc. $21,867,076.31 100.00% 84.10%

2 672A OLDCASTLE SW GROUP, INC. $24,562,075.27 112.32% 94.47%

0 -EST- Engineer's Estimate $26,000,003.00 118.90% 100.00%

3 005A A and S CONSTRUCTION CO. $28,527,754.94 130.46% 109.72%

Vendor Ranking Page 1 of 1

Contract ID: C25093
Contract Description:

I25 Surface Treatment MP 64 - 79.6 in Pueblo and Huerfano Counties; project includes 2.5" mill
and fill, guardrail replacement, and bridge preventative maintenance work on several major &
minor structures.

01/11/2024Colorado Department of Transportation Printed On:



Unit PriceQuantity Unit Price
Ext

Amount Unit PriceItem Code
Ext

Amount
Ext

Amount

(0) -EST-
Engineer's Estimate

(1) 757A
MARTIN MARIETTA

MATERIALS

(2) 672A
OLDCASTLE SW

GROUP, INC.

Description

0001 ROADWAYSECTION: LCC:

201-00005 Removal of Debris 1.000 L S 20,000.00000 20,000.00 32,475.47000 32,475.47 35,000.00000 35,000.00

202-00010 Removal of Tree 2.000 EACH 1,190.91552 2,381.83 5,048.21000 10,096.42 1,775.00000 3,550.00

202-00090 Removal of Delineator 1,057.000 EACH 4.61896 4,882.24 9.05000 9,565.85 5.40000 5,707.80

202-00217 Remove Concrete Pavement (Planing)
(Special)

125.000 SY 36.12310 4,515.39 99.79000 12,473.75 260.00000 32,500.00

202-00240 Removal of Asphalt Mat (Planing) 786,078.000 SY 2.30000 1,807,979.
40

2.08000 1,635,042.
24

2.40000 1,886,587.
20

202-00246 Removal of Asphalt Mat (Planing) (Special) 2,298.000 SY 15.55833 35,753.04 8.25000 18,958.50 8.30000 19,073.40

202-00251 Removal of Pavement Marking (Asphalt
Grooving)

186,786.000 SF 0.82635 154,350.61 0.73000 136,353.78 0.85000 158,768.10

202-00450 Removal of Portions of Present Structure
(Class 1)

70.000 SY 250.83112 17,558.18 459.14000 32,139.80 435.00000 30,450.00

202-00453 Removal of Portions of Present Structure
(Class 2)

191.000 SY 427.08908 81,574.01 548.72000 104,805.52 520.00000 99,320.00

202-00460 Removal of Portions of Present Structure
(Class 3)

44.000 SY 760.67412 33,469.66 1,276.62000 56,171.28 1,210.00000 53,240.00

202-00504 Removal of Expansion Device 108.000 LF 246.14601 26,583.77 240.77000 26,003.16 225.00000 24,300.00

202-00505 Removal of Portions of Present Structure 127.000 SF 420.41044 53,392.13 363.95000 46,221.65 345.00000 43,815.00

202-01130 Removal of Guardrail Type 3 42,977.000 LF 2.75078 118,220.27 7.33000 315,021.41 6.90000 296,541.30

202-01300 Removal of End Anchorage 117.000 EACH 295.55807 34,580.29 372.91000 43,630.47 350.00000 40,950.00
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Unit PriceQuantity Unit Price
Ext

Amount Unit PriceItem Code
Ext

Amount
Ext

Amount

(0) -EST-
Engineer's Estimate

(1) 757A
MARTIN MARIETTA

MATERIALS

(2) 672A
OLDCASTLE SW

GROUP, INC.

Description

0001 ROADWAYSECTION: LCC:

202-04002 Clean Culvert 5.000 EACH 3,131.79860 15,658.99 31,961.00000 159,805.00 4,600.00000 23,000.00

202-04010 Clean Inlet 13.000 EACH 811.27573 10,546.58 3,589.72000 46,666.36 1,775.00000 23,075.00

202-05301 Removal and Disposal of Paint 640.000 SF 132.00000 84,480.00 113.09000 72,377.60 178.00000 113,920.00

203-00060 Embankment Material (Complete In Place) 1,485.000 CY 44.90287 66,680.76 111.69000 165,859.65 43.00000 63,855.00

206-00065 Structure Backfill (Flow-Fill) 85.000 CY 359.85746 30,587.88 643.91000 54,732.35 610.00000 51,850.00

207-00702 Topsoil (Offsite) 400.000 CY 74.29414 29,717.66 119.81000 47,924.00 148.00000 59,200.00

208-00002 Erosion Log Type 1 (12 Inch) 200.000 LF 6.83647 1,367.29 6.84000 1,368.00 9.00000 1,800.00

208-00046 Pre-fabricated Concrete Washout Structure
(Type 1)

2.000 EACH 1,680.30536 3,360.61 2,217.51000 4,435.02 5,000.00000 10,000.00

208-00075 Pre-fabricated Vehicle Tracking Pad 2.000 EACH 3,169.27258 6,338.55 10,010.52000 20,021.04 5,000.00000 10,000.00

208-00106 Sweeping (Sediment Removal) 60.000 HOUR 173.62336 10,417.40 181.19000 10,871.40 400.00000 24,000.00

212-00700 Organic Fertilizer 300.000 LB 2.89013 867.04 3.79000 1,137.00 6.50000 1,950.00

212-00701 Compost (Mechanically Applied) 65.000 CY 91.34955 5,937.72 129.89000 8,442.85 95.00000 6,175.00

212-00703 Humate 200.000 LB 2.94359 588.72 6.80000 1,360.00 11.00000 2,200.00

212-00708 Seeding (Native) Broadcast 1.000 ACRE 2,053.06484 2,053.06 3,850.77000 3,850.77 4,500.00000 4,500.00

213-00002 Mulching (Weed Free Hay) 1.000 ACRE 1,808.95830 1,808.96 4,353.12000 4,353.12 2,700.00000 2,700.00
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Unit PriceQuantity Unit Price
Ext

Amount Unit PriceItem Code
Ext

Amount
Ext

Amount

(0) -EST-
Engineer's Estimate

(1) 757A
MARTIN MARIETTA

MATERIALS

(2) 672A
OLDCASTLE SW

GROUP, INC.

Description

0001 ROADWAYSECTION: LCC:

213-00061 Mulch Tackifier 100.000 LB 7.04198 704.20 17.76000 1,776.00 16.00000 1,600.00

304-08002 Aggregate Base Course (Shoulder Material) 2,306.000 CY 51.81466 119,484.61 70.96000 163,633.76 98.00000 225,988.00

403-00720 Hot Mix Asphalt (Patching) (Asphalt) 1,505.260 TON 325.00000 489,209.50 179.26000 269,832.91 150.00000 225,789.00

403-34771 Hot Mix Asphalt (Grading SX) (75) (PG 76-
28)

119,228.860 TON 125.00000 14,903,
607.50

96.67000 11,525,
853.90

111.50000 13,294,
017.89

411-10255 Emulsified Asphalt (Slow-Setting) 39,415.000 GAL 4.47442 176,359.26 5.54000 218,359.10 3.50000 137,952.50

506-00206 Riprap (6 Inch) 7.000 CY 285.72839 2,000.10 1,913.98000 13,397.86 300.00000 2,100.00

506-00212 Riprap (12 Inch) 17.000 CY 216.75623 3,684.86 613.60000 10,431.20 340.00000 5,780.00

506-00218 Riprap (18 Inch) 30.000 CY 178.93795 5,368.14 441.35000 13,240.50 400.00000 12,000.00

506-00424 Soil Riprap (24 Inch) 143.000 CY 248.13757 35,483.67 191.62000 27,401.66 200.00000 28,600.00

509-90004 Paint Existing Structure 640.000 SF 19.00000 12,160.00 99.52000 63,692.80 29.40000 18,816.00

515-00120 Waterproofing (Membrane) 2,173.000 SY 28.61670 62,184.09 21.28000 46,241.44 20.00000 43,460.00

518-01001 Bridge Expansion Joint (Asphaltic Plug) 108.000 LF 394.81927 42,640.48 408.74000 44,143.92 390.00000 42,120.00

519-01000 Epoxy Resin (Injection) 15.000 LF 135.83883 2,037.58 498.33000 7,474.95 475.00000 7,125.00

519-03035 Place Thin Bonded Overlay (Polyester
Concrete)

2,460.000 SY 99.35442 244,411.87 167.98000 413,230.80 160.00000 393,600.00

519-03055 Furnish Thin Bonded Overlay (Polyester
Concrete)

1,767.000 CF 163.45401 288,823.24 173.58000 306,715.86 165.00000 291,555.00
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Unit PriceQuantity Unit Price
Ext

Amount Unit PriceItem Code
Ext

Amount
Ext

Amount

(0) -EST-
Engineer's Estimate

(1) 757A
MARTIN MARIETTA

MATERIALS

(2) 672A
OLDCASTLE SW

GROUP, INC.

Description

0001 ROADWAYSECTION: LCC:

601-03057 Concrete Class DR 34.000 CY 2,696.57725 91,683.63 3,393.13000 115,366.42 3,200.00000 108,800.00

601-06102 Concrete (Patching) 33.000 CF 558.79585 18,440.26 1,679.77000 55,432.41 1,590.00000 52,470.00

601-51005 Galvanic Anodes 1,175.000 EACH 30.84886 36,247.41 39.19000 46,048.25 37.00000 43,475.00

602-00000 Reinforcing Steel 1,466.000 LB 3.66983 5,379.97 6.72000 9,851.52 6.25000 9,162.50

603-00010 Culvert Lining 1,900.000 SF 40.73073 77,388.39 56.27000 106,913.00 205.00000 389,500.00

606-00302 Guardrail Type 3 (31 Inch Midwest Guardrail
System)

49,263.000 LF 27.10657 1,335,350.
96

31.63000 1,558,188.
69

28.50000 1,403,995.
50

606-01340 End Anchorage Type 3D 58.000 EACH 1,514.07162 87,816.15 2,143.38000 124,316.04 2,010.00000 116,580.00

606-01370 Transition Type 3G 19.000 EACH 3,240.27966 61,565.31 4,013.52000 76,256.88 3,800.00000 72,200.00

606-01380 Transition Type 3H 15.000 EACH 1,843.69217 27,655.38 2,068.35000 31,025.25 1,935.00000 29,025.00

606-02003 End Anchorage (Nonflared) 65.000 EACH 3,487.20596 226,668.39 3,807.47000 247,485.55 3,600.00000 234,000.00

609-60011 Curb Type 6 (Section M) 120.000 LF 36.91395 4,429.67 33.26000 3,991.20 49.00000 5,880.00

612-00001 Delineator (Type I) 804.000 EACH 22.91879 18,426.71 29.40000 23,637.60 27.25000 21,909.00

612-00002 Delineator (Type II) 80.000 EACH 26.11352 2,089.08 31.67000 2,533.60 31.00000 2,480.00

612-00003 Delineator (Type III) 173.000 EACH 29.18268 5,048.60 33.93000 5,869.89 34.00000 5,882.00

614-80385 Rumble Strip 263,466.000 LF 0.06791 17,891.98 0.25000 65,866.50 0.38000 100,117.08
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Unit PriceQuantity Unit Price
Ext

Amount Unit PriceItem Code
Ext

Amount
Ext

Amount

(0) -EST-
Engineer's Estimate

(1) 757A
MARTIN MARIETTA

MATERIALS

(2) 672A
OLDCASTLE SW

GROUP, INC.

Description

0001 ROADWAYSECTION: LCC:

620-00002 Field Office (Class 2) 1.000 EACH 21,175.88721 21,175.89 53,486.50000 53,486.50 70,000.00000 70,000.00

620-00012 Field Laboratory (Class 2) 1.000 EACH 15,963.65995 15,963.66 59,207.69000 59,207.69 65,000.00000 65,000.00

620-00020 Sanitary Facility 2.000 EACH 3,447.03179 6,894.06 5,322.03000 10,644.06 5,000.00000 10,000.00

625-00000 Construction Surveying 1.000 L S 250,000.00000 250,000.00 99,233.67000 99,233.67 105,000.00000 105,000.00

626-00000 Mobilization 1.000 L S 3,060,210.
14000

3,060,210.
14

841,024.18000 841,024.18 1,635,000.
00000

1,635,000.
00

626-01113 Public Information Management (Tier III) 200.000 DAY 47.72429 9,544.86 59.26000 11,852.00 53.00000 10,600.00

627-00008 Modified Epoxy Pavement Marking 2,135.000 GAL 126.90110 270,933.85 151.18000 322,769.30 135.00000 288,225.00

627-00016 Pavement Marking Paint (High
Build)(Temporary)

4,298.000 GAL 80.00000 343,840.00 84.96000 365,158.08 78.00000 335,244.00

627-01010 Preformed Plastic Pavement Marking (Type
I)(Inlaid)

28,461.000 SF 14.02457 399,153.29 21.28000 605,650.08 19.00000 540,759.00

627-30405 Preformed Thermoplastic Pavement
Marking (Word-Symbol)

580.000 SF 22.72751 13,181.96 22.40000 12,992.00 20.00000 11,600.00

627-30411 Preformed Thermoplastic Pavement
Marking (Xwalk-Stop Line) (Special)

588.000 SF 21.94536 12,903.87 19.60000 11,524.80 17.50000 10,290.00

630-00000 Flagging 5,000.000 HOUR 29.11746 145,587.30 50.79000 253,950.00 48.00000 240,000.00

630-00007 Traffic Control Inspection 72.000 DAY 152.69279 10,993.88 169.31000 12,190.32 150.00000 10,800.00

630-00012 Traffic Control Management 188.000 DAY 661.78715 124,415.98 1,410.89000 265,247.32 2,500.00000 470,000.00
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Unit PriceQuantity Unit Price
Ext

Amount Unit PriceItem Code
Ext

Amount
Ext

Amount

(0) -EST-
Engineer's Estimate

(1) 757A
MARTIN MARIETTA

MATERIALS

(2) 672A
OLDCASTLE SW

GROUP, INC.

Description

0001 ROADWAYSECTION: LCC:

630-80001 Flashing Beacon (Portable) 12.000 EACH 855.24908 10,262.99 1,185.15000 14,221.80 1,050.00000 12,600.00

630-80335 Barricade (Type 3 M-A) (Temporary) 6.000 EACH 114.11225 684.67 395.05000 2,370.30 350.00000 2,100.00

630-80341 Construction Traffic Sign (Panel Size A) 46.000 EACH 48.25346 2,219.66 84.65000 3,893.90 75.00000 3,450.00

630-80342 Construction Traffic Sign (Panel Size B) 140.000 EACH 64.96604 9,095.25 95.94000 13,431.60 85.00000 11,900.00

630-80343 Construction Traffic Sign (Panel Size C) 2.000 EACH 72.02808 144.06 112.87000 225.74 100.00000 200.00

630-80355 Portable Message Sign Panel 4.000 EACH 5,056.37739 20,225.51 12,980.21000 51,920.84 11,500.00000 46,000.00

630-80358 Advance Warning Flashing or Sequencing
Arrow Panel (C Type)

3.000 EACH 1,111.71938 3,335.16 2,821.78000 8,465.34 2,500.00000 7,500.00

630-80360 Drum Channelizing Device 50.000 EACH 23.42100 1,171.05 73.37000 3,668.50 65.00000 3,250.00

630-80364 Drum Channelizing Device (With Light)
(Steady Burn)

50.000 EACH 43.21412 2,160.71 84.65000 4,232.50 75.00000 3,750.00

630-80370 Barrier (Temporary) 250.000 LF 63.91559 15,978.90 42.81000 10,702.50 220.00000 55,000.00

630-80380 Traffic Cone 100.000 EACH 7.82879 782.88 22.57000 2,257.00 21.00000 2,100.00

630-80511 Mobile Pavement Marking Zone 1.000 L S 50,000.00000 50,000.00 16,797.65000 16,797.65 15,000.00000 15,000.00

630-85020 Mobile Attenuator 2.000 EACH 24,911.39819 49,822.80 62,079.25000 124,158.50 58,000.00000 116,000.00

641-10000 Shotcrete 89.000 SY 892.44486 79,427.59 60.98000 5,427.22 300.00000 26,700.00

$24,562,075.27$26,000,003.00 $21,867,076.31Section Totals:
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$26,000,003.00 $21,867,076.31 $24,562,075.27Contract Grand Totals
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Unit PriceQuantity Unit Price
Ext

Amount Unit PriceItem Code
Ext

Amount
Ext

Amount

(3) 005A
A and S CONSTRUCTION

CO.

Description

0001 ROADWAYSECTION: LCC:

201-00005 Removal of Debris 1.000 L S 9,000.00000 9,000.00

202-00010 Removal of Tree 2.000 EACH 4,000.00000 8,000.00

202-00090 Removal of Delineator 1,057.000 EACH 6.00000 6,342.00

202-00217 Remove Concrete Pavement (Planing)
(Special)

125.000 SY 60.00000 7,500.00

202-00240 Removal of Asphalt Mat (Planing) 786,078.000 SY 4.75000 3,733,870.
50

202-00246 Removal of Asphalt Mat (Planing) (Special) 2,298.000 SY 12.00000 27,576.00

202-00251 Removal of Pavement Marking (Asphalt
Grooving)

186,786.000 SF 0.60000 112,071.60

202-00450 Removal of Portions of Present Structure
(Class 1)

70.000 SY 500.00000 35,000.00

202-00453 Removal of Portions of Present Structure
(Class 2)

191.000 SY 700.00000 133,700.00

202-00460 Removal of Portions of Present Structure
(Class 3)

44.000 SY 1,200.00000 52,800.00

202-00504 Removal of Expansion Device 108.000 LF 300.00000 32,400.00

202-00505 Removal of Portions of Present Structure 127.000 SF 400.00000 50,800.00

202-01130 Removal of Guardrail Type 3 42,977.000 LF 5.00000 214,885.00

202-01300 Removal of End Anchorage 117.000 EACH 400.00000 46,800.00
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Unit PriceQuantity Unit Price
Ext

Amount Unit PriceItem Code
Ext

Amount
Ext

Amount

(3) 005A
A and S CONSTRUCTION

CO.

Description

0001 ROADWAYSECTION: LCC:

202-04002 Clean Culvert 5.000 EACH 35,000.00000 175,000.00

202-04010 Clean Inlet 13.000 EACH 2,200.00000 28,600.00

202-05301 Removal and Disposal of Paint 640.000 SF 380.00000 243,200.00

203-00060 Embankment Material (Complete In Place) 1,485.000 CY 50.00000 74,250.00

206-00065 Structure Backfill (Flow-Fill) 85.000 CY 700.00000 59,500.00

207-00702 Topsoil (Offsite) 400.000 CY 140.00000 56,000.00

208-00002 Erosion Log Type 1 (12 Inch) 200.000 LF 8.00000 1,600.00

208-00046 Pre-fabricated Concrete Washout Structure
(Type 1)

2.000 EACH 700.00000 1,400.00

208-00075 Pre-fabricated Vehicle Tracking Pad 2.000 EACH 1,000.00000 2,000.00

208-00106 Sweeping (Sediment Removal) 60.000 HOUR 200.00000 12,000.00

212-00700 Organic Fertilizer 300.000 LB 3.00000 900.00

212-00701 Compost (Mechanically Applied) 65.000 CY 100.00000 6,500.00

212-00703 Humate 200.000 LB 7.00000 1,400.00

212-00708 Seeding (Native) Broadcast 1.000 ACRE 3,000.00000 3,000.00

213-00002 Mulching (Weed Free Hay) 1.000 ACRE 3,000.00000 3,000.00

Page 9 of 14Tabulation of Bids

C25093Contract ID:

01/11/2024Colorado Department of Transportation Printed On:



Unit PriceQuantity Unit Price
Ext

Amount Unit PriceItem Code
Ext

Amount
Ext

Amount

(3) 005A
A and S CONSTRUCTION

CO.

Description

0001 ROADWAYSECTION: LCC:

213-00061 Mulch Tackifier 100.000 LB 6.00000 600.00

304-08002 Aggregate Base Course (Shoulder Material) 2,306.000 CY 84.00000 193,704.00

403-00720 Hot Mix Asphalt (Patching) (Asphalt) 1,505.260 TON 400.00000 602,104.00

403-34771 Hot Mix Asphalt (Grading SX) (75) (PG 76-
28)

119,228.860 TON 112.00000 13,353,
632.32

411-10255 Emulsified Asphalt (Slow-Setting) 39,415.000 GAL 4.00000 157,660.00

506-00206 Riprap (6 Inch) 7.000 CY 300.00000 2,100.00

506-00212 Riprap (12 Inch) 17.000 CY 340.00000 5,780.00

506-00218 Riprap (18 Inch) 30.000 CY 350.00000 10,500.00

506-00424 Soil Riprap (24 Inch) 143.000 CY 400.00000 57,200.00

509-90004 Paint Existing Structure 640.000 SF 30.00000 19,200.00

515-00120 Waterproofing (Membrane) 2,173.000 SY 25.00000 54,325.00

518-01001 Bridge Expansion Joint (Asphaltic Plug) 108.000 LF 400.00000 43,200.00

519-01000 Epoxy Resin (Injection) 15.000 LF 500.00000 7,500.00

519-03035 Place Thin Bonded Overlay (Polyester
Concrete)

2,460.000 SY 190.00000 467,400.00

519-03055 Furnish Thin Bonded Overlay (Polyester
Concrete)

1,767.000 CF 200.00000 353,400.00
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Unit PriceQuantity Unit Price
Ext

Amount Unit PriceItem Code
Ext

Amount
Ext

Amount

(3) 005A
A and S CONSTRUCTION

CO.

Description

0001 ROADWAYSECTION: LCC:

601-03057 Concrete Class DR 34.000 CY 3,300.00000 112,200.00

601-06102 Concrete (Patching) 33.000 CF 2,000.00000 66,000.00

601-51005 Galvanic Anodes 1,175.000 EACH 40.00000 47,000.00

602-00000 Reinforcing Steel 1,466.000 LB 6.00000 8,796.00

603-00010 Culvert Lining 1,900.000 SF 82.00000 155,800.00

606-00302 Guardrail Type 3 (31 Inch Midwest Guardrail
System)

49,263.000 LF 57.00000 2,807,991.
00

606-01340 End Anchorage Type 3D 58.000 EACH 2,500.00000 145,000.00

606-01370 Transition Type 3G 19.000 EACH 6,700.00000 127,300.00

606-01380 Transition Type 3H 15.000 EACH 3,400.00000 51,000.00

606-02003 End Anchorage (Nonflared) 65.000 EACH 6,000.00000 390,000.00

609-60011 Curb Type 6 (Section M) 120.000 LF 160.00000 19,200.00

612-00001 Delineator (Type I) 804.000 EACH 30.00000 24,120.00

612-00002 Delineator (Type II) 80.000 EACH 32.00000 2,560.00

612-00003 Delineator (Type III) 173.000 EACH 33.00000 5,709.00

614-80385 Rumble Strip 263,466.000 LF 0.22000 57,962.52
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Unit PriceQuantity Unit Price
Ext

Amount Unit PriceItem Code
Ext

Amount
Ext

Amount

(3) 005A
A and S CONSTRUCTION

CO.

Description

0001 ROADWAYSECTION: LCC:

620-00002 Field Office (Class 2) 1.000 EACH 54,000.00000 54,000.00

620-00012 Field Laboratory (Class 2) 1.000 EACH 50,000.00000 50,000.00

620-00020 Sanitary Facility 2.000 EACH 11,000.00000 22,000.00

625-00000 Construction Surveying 1.000 L S 54,000.00000 54,000.00

626-00000 Mobilization 1.000 L S 1,910,000.
00000

1,910,000.
00

626-01113 Public Information Management (Tier III) 200.000 DAY 70.00000 14,000.00

627-00008 Modified Epoxy Pavement Marking 2,135.000 GAL 130.00000 277,550.00

627-00016 Pavement Marking Paint (High
Build)(Temporary)

4,298.000 GAL 55.00000 236,390.00

627-01010 Preformed Plastic Pavement Marking (Type
I)(Inlaid)

28,461.000 SF 18.00000 512,298.00

627-30405 Preformed Thermoplastic Pavement
Marking (Word-Symbol)

580.000 SF 20.00000 11,600.00

627-30411 Preformed Thermoplastic Pavement
Marking (Xwalk-Stop Line) (Special)

588.000 SF 16.00000 9,408.00

630-00000 Flagging 5,000.000 HOUR 46.00000 230,000.00

630-00007 Traffic Control Inspection 72.000 DAY 200.00000 14,400.00

630-00012 Traffic Control Management 188.000 DAY 1,600.00000 300,800.00
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Unit PriceQuantity Unit Price
Ext

Amount Unit PriceItem Code
Ext

Amount
Ext

Amount

(3) 005A
A and S CONSTRUCTION

CO.

Description

0001 ROADWAYSECTION: LCC:

630-80001 Flashing Beacon (Portable) 12.000 EACH 1,300.00000 15,600.00

630-80335 Barricade (Type 3 M-A) (Temporary) 6.000 EACH 440.00000 2,640.00

630-80341 Construction Traffic Sign (Panel Size A) 46.000 EACH 75.00000 3,450.00

630-80342 Construction Traffic Sign (Panel Size B) 140.000 EACH 85.00000 11,900.00

630-80343 Construction Traffic Sign (Panel Size C) 2.000 EACH 100.00000 200.00

630-80355 Portable Message Sign Panel 4.000 EACH 14,000.00000 56,000.00

630-80358 Advance Warning Flashing or Sequencing
Arrow Panel (C Type)

3.000 EACH 2,600.00000 7,800.00

630-80360 Drum Channelizing Device 50.000 EACH 80.00000 4,000.00

630-80364 Drum Channelizing Device (With Light)
(Steady Burn)

50.000 EACH 85.00000 4,250.00

630-80370 Barrier (Temporary) 250.000 LF 300.00000 75,000.00

630-80380 Traffic Cone 100.000 EACH 24.00000 2,400.00

630-80511 Mobile Pavement Marking Zone 1.000 L S 26,000.00000 26,000.00

630-85020 Mobile Attenuator 2.000 EACH 55,000.00000 110,000.00

641-10000 Shotcrete 89.000 SY 270.00000 24,030.00

$28,527,754.94Section Totals:
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$28,527,754.94Contract Grand Totals

Page 14 of 14Tabulation of Bids

C25093Contract ID:

01/11/2024Colorado Department of Transportation Printed On:



01/11/2024Colorado Department of Transportation Printed On:

Bid Price/
Units Bid Amount

Overrun (+)
Underrun (-)Line

Estimated
Price

Estimated
Amount

Item/
Description

Quantity Bid Est
 %

0001 ROADWAYSECTION:

0005 201-00005

Removal of Debris

1.000 20,000.00000 32,475.47000

L S

20,000.00 32,475.47 162.38% 12,475.47

0010 202-00010

Removal of Tree

2.000 1,190.91552 5,048.21000

EACH

2,381.83 10,096.42 423.89% 7,714.59

0015 202-00090

Removal of Delineator

1,057.000 4.61896 9.05000

EACH

4,882.24 9,565.85 195.93% 4,683.61

0020 202-00217

Remove Concrete Pavement (Planing) (Special)

125.000 36.12310 99.79000

SY

4,515.39 12,473.75 276.25% 7,958.36

0025 202-00240

Removal of Asphalt Mat (Planing)

786,078.000 2.30000 2.08000

SY

1,807,979.40 1,635,042.24 90.43% -172,937.16

0030 202-00246

Removal of Asphalt Mat (Planing) (Special)

2,298.000 15.55833 8.25000

SY

35,753.04 18,958.50 53.03% -16,794.54

0035 202-00251

Removal of Pavement Marking (Asphalt
Grooving)

186,786.000 0.82635 0.73000

SF

154,350.61 136,353.78 88.34% -17,996.83

0040 202-00450

Removal of Portions of Present Structure (Class
1)

70.000 250.83112 459.14000

SY

17,558.18 32,139.80 183.05% 14,581.62

0045 202-00453

Removal of Portions of Present Structure (Class
2)

191.000 427.08908 548.72000

SY

81,574.01 104,805.52 128.48% 23,231.51

0050 202-00460

Removal of Portions of Present Structure (Class
3)

44.000 760.67412 1,276.62000

SY

33,469.66 56,171.28 167.83% 22,701.62

0055 202-00504

Removal of Expansion Device

108.000 246.14601 240.77000

LF

26,583.77 26,003.16 97.82% -580.61
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Bid Price/
Units Bid Amount

Overrun (+)
Underrun (-)Line

Estimated
Price

Estimated
Amount

Item/
Description

Quantity Bid Est
 %

0001 ROADWAYSECTION:

0060 202-00505

Removal of Portions of Present Structure

127.000 420.41044 363.95000

SF

53,392.13 46,221.65 86.57% -7,170.48

0065 202-01130

Removal of Guardrail Type 3

42,977.000 2.75078 7.33000

LF

118,220.27 315,021.41 266.47% 196,801.14

0070 202-01300

Removal of End Anchorage

117.000 295.55807 372.91000

EACH

34,580.29 43,630.47 126.17% 9,050.18

0075 202-04002

Clean Culvert

5.000 3,131.79860 31,961.00000

EACH

15,658.99 159,805.00 1020.53% 144,146.01

0080 202-04010

Clean Inlet

13.000 811.27573 3,589.72000

EACH

10,546.58 46,666.36 442.48% 36,119.78

0085 202-05301

Removal and Disposal of Paint

640.000 132.00000 113.09000

SF

84,480.00 72,377.60 85.67% -12,102.40

0090 203-00060

Embankment Material (Complete In Place)

1,485.000 44.90287 111.69000

CY

66,680.76 165,859.65 248.74% 99,178.89

0095 206-00065

Structure Backfill (Flow-Fill)

85.000 359.85746 643.91000

CY

30,587.88 54,732.35 178.93% 24,144.47

0100 207-00702

Topsoil (Offsite)

400.000 74.29414 119.81000

CY

29,717.66 47,924.00 161.26% 18,206.34

0105 208-00002

Erosion Log Type 1 (12 Inch)

200.000 6.83647 6.84000

LF

1,367.29 1,368.00 100.05% 0.71

0110 208-00046

Pre-fabricated Concrete Washout Structure
(Type 1)

2.000 1,680.30536 2,217.51000

EACH

3,360.61 4,435.02 131.97% 1,074.41

0115 208-00075

Pre-fabricated Vehicle Tracking Pad

2.000 3,169.27258 10,010.52000

EACH

6,338.55 20,021.04 315.86% 13,682.49
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Bid Price/
Units Bid Amount

Overrun (+)
Underrun (-)Line

Estimated
Price

Estimated
Amount

Item/
Description

Quantity Bid Est
 %

0001 ROADWAYSECTION:

0120 208-00106

Sweeping (Sediment Removal)

60.000 173.62336 181.19000

HOUR

10,417.40 10,871.40 104.36% 454.00

0125 212-00700

Organic Fertilizer

300.000 2.89013 3.79000

LB

867.04 1,137.00 131.14% 269.96

0130 212-00701

Compost (Mechanically Applied)

65.000 91.34955 129.89000

CY

5,937.72 8,442.85 142.19% 2,505.13

0135 212-00703

Humate

200.000 2.94359 6.80000

LB

588.72 1,360.00 231.01% 771.28

0140 212-00708

Seeding (Native) Broadcast

1.000 2,053.06484 3,850.77000

ACRE

2,053.06 3,850.77 187.56% 1,797.71

0145 213-00002

Mulching (Weed Free Hay)

1.000 1,808.95830 4,353.12000

ACRE

1,808.96 4,353.12 240.64% 2,544.16

0150 213-00061

Mulch Tackifier

100.000 7.04198 17.76000

LB

704.20 1,776.00 252.20% 1,071.80

0155 304-08002

Aggregate Base Course (Shoulder Material)

2,306.000 51.81466 70.96000

CY

119,484.61 163,633.76 136.95% 44,149.15

0160 403-00720

Hot Mix Asphalt (Patching) (Asphalt)

1,505.260 325.00000 179.26000

TON

489,209.50 269,832.91 55.16% -219,376.59

0165 403-34771

Hot Mix Asphalt (Grading SX) (75) (PG 76-28)

119,228.860 125.00000 96.67000

TON

14,903,607.50 11,525,853.90 77.34% -3,377,753.60

0170 411-10255

Emulsified Asphalt (Slow-Setting)

39,415.000 4.47442 5.54000

GAL

176,359.26 218,359.10 123.81% 41,999.84

0175 506-00206

Riprap (6 Inch)

7.000 285.72839 1,913.98000

CY

2,000.10 13,397.86 669.86% 11,397.76
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Bid Price/
Units Bid Amount

Overrun (+)
Underrun (-)Line

Estimated
Price

Estimated
Amount

Item/
Description

Quantity Bid Est
 %

0001 ROADWAYSECTION:

0180 506-00212

Riprap (12 Inch)

17.000 216.75623 613.60000

CY

3,684.86 10,431.20 283.08% 6,746.34

0185 506-00218

Riprap (18 Inch)

30.000 178.93795 441.35000

CY

5,368.14 13,240.50 246.65% 7,872.36

0190 506-00424

Soil Riprap (24 Inch)

143.000 248.13757 191.62000

CY

35,483.67 27,401.66 77.22% -8,082.01

0195 509-90004

Paint Existing Structure

640.000 19.00000 99.52000

SF

12,160.00 63,692.80 523.79% 51,532.80

0200 515-00120

Waterproofing (Membrane)

2,173.000 28.61670 21.28000

SY

62,184.09 46,241.44 74.36% -15,942.65

0205 518-01001

Bridge Expansion Joint (Asphaltic Plug)

108.000 394.81927 408.74000

LF

42,640.48 44,143.92 103.53% 1,503.44

0210 519-01000

Epoxy Resin (Injection)

15.000 135.83883 498.33000

LF

2,037.58 7,474.95 366.85% 5,437.37

0215 519-03035

Place Thin Bonded Overlay (Polyester Concrete)

2,460.000 99.35442 167.98000

SY

244,411.87 413,230.80 169.07% 168,818.93

0220 519-03055

Furnish Thin Bonded Overlay (Polyester
Concrete)

1,767.000 163.45401 173.58000

CF

288,823.24 306,715.86 106.20% 17,892.62

0225 601-03057

Concrete Class DR

34.000 2,696.57725 3,393.13000

CY

91,683.63 115,366.42 125.83% 23,682.79

0230 601-06102

Concrete (Patching)

33.000 558.79585 1,679.77000

CF

18,440.26 55,432.41 300.61% 36,992.15

0235 601-51005

Galvanic Anodes

1,175.000 30.84886 39.19000

EACH

36,247.41 46,048.25 127.04% 9,800.84
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Bid Price/
Units Bid Amount

Overrun (+)
Underrun (-)Line

Estimated
Price

Estimated
Amount

Item/
Description

Quantity Bid Est
 %

0001 ROADWAYSECTION:

0240 602-00000

Reinforcing Steel

1,466.000 3.66983 6.72000

LB

5,379.97 9,851.52 183.11% 4,471.55

0245 603-00010

Culvert Lining

1,900.000 40.73073 56.27000

SF

77,388.39 106,913.00 138.15% 29,524.61

0250 606-00302

Guardrail Type 3 (31 Inch Midwest Guardrail
System)

49,263.000 27.10657 31.63000

LF

1,335,350.96 1,558,188.69 116.69% 222,837.73

0255 606-01340

End Anchorage Type 3D

58.000 1,514.07162 2,143.38000

EACH

87,816.15 124,316.04 141.56% 36,499.89

0260 606-01370

Transition Type 3G

19.000 3,240.27966 4,013.52000

EACH

61,565.31 76,256.88 123.86% 14,691.57

0265 606-01380

Transition Type 3H

15.000 1,843.69217 2,068.35000

EACH

27,655.38 31,025.25 112.19% 3,369.87

0270 606-02003

End Anchorage (Nonflared)

65.000 3,487.20596 3,807.47000

EACH

226,668.39 247,485.55 109.18% 20,817.16

0275 609-60011

Curb Type 6 (Section M)

120.000 36.91395 33.26000

LF

4,429.67 3,991.20 90.10% -438.47

0280 612-00001

Delineator (Type I)

804.000 22.91879 29.40000

EACH

18,426.71 23,637.60 128.28% 5,210.89

0285 612-00002

Delineator (Type II)

80.000 26.11352 31.67000

EACH

2,089.08 2,533.60 121.28% 444.52

0290 612-00003

Delineator (Type III)

173.000 29.18268 33.93000

EACH

5,048.60 5,869.89 116.27% 821.29

0295 614-80385

Rumble Strip

263,466.000 0.06791 0.25000

LF

17,891.98 65,866.50 368.13% 47,974.52
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Bid Price/
Units Bid Amount

Overrun (+)
Underrun (-)Line

Estimated
Price

Estimated
Amount

Item/
Description

Quantity Bid Est
 %

0001 ROADWAYSECTION:

0300 620-00002

Field Office (Class 2)

1.000 21,175.88721 53,486.50000

EACH

21,175.89 53,486.50 252.58% 32,310.61

0305 620-00012

Field Laboratory (Class 2)

1.000 15,963.65995 59,207.69000

EACH

15,963.66 59,207.69 370.89% 43,244.03

0310 620-00020

Sanitary Facility

2.000 3,447.03179 5,322.03000

EACH

6,894.06 10,644.06 154.39% 3,750.00

0315 625-00000

Construction Surveying

1.000 250,000.00000 99,233.67000

L S

250,000.00 99,233.67 39.69% -150,766.33

0320 626-00000

Mobilization

1.000 3,060,210.14000 841,024.18000

L S

3,060,210.14 841,024.18 27.48% -2,219,185.96

0325 626-01113

Public Information Management (Tier III)

200.000 47.72429 59.26000

DAY

9,544.86 11,852.00 124.17% 2,307.14

0330 627-00008

Modified Epoxy Pavement Marking

2,135.000 126.90110 151.18000

GAL

270,933.85 322,769.30 119.13% 51,835.45

0335 627-00016

Pavement Marking Paint (High
Build)(Temporary)

4,298.000 80.00000 84.96000

GAL

343,840.00 365,158.08 106.20% 21,318.08

0340 627-01010

Preformed Plastic Pavement Marking (Type
I)(Inlaid)

28,461.000 14.02457 21.28000

SF

399,153.29 605,650.08 151.73% 206,496.79

0345 627-30405

Preformed Thermoplastic Pavement Marking
(Word-Symbol)

580.000 22.72751 22.40000

SF

13,181.96 12,992.00 98.56% -189.96

0350 627-30411

Preformed Thermoplastic Pavement Marking
(Xwalk-Stop Line) (Special)

588.000 21.94536 19.60000

SF

12,903.87 11,524.80 89.31% -1,379.07
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Overrun (+)
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Estimated
Price

Estimated
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Item/
Description

Quantity Bid Est
 %

0001 ROADWAYSECTION:

0355 630-00000

Flagging

5,000.000 29.11746 50.79000

HOUR

145,587.30 253,950.00 174.43% 108,362.70

0360 630-00007

Traffic Control Inspection

72.000 152.69279 169.31000

DAY

10,993.88 12,190.32 110.88% 1,196.44

0365 630-00012

Traffic Control Management

188.000 661.78715 1,410.89000

DAY

124,415.98 265,247.32 213.19% 140,831.34

0370 630-80001

Flashing Beacon (Portable)

12.000 855.24908 1,185.15000

EACH

10,262.99 14,221.80 138.57% 3,958.81

0375 630-80335

Barricade (Type 3 M-A) (Temporary)

6.000 114.11225 395.05000

EACH

684.67 2,370.30 346.20% 1,685.63

0380 630-80341

Construction Traffic Sign (Panel Size A)

46.000 48.25346 84.65000

EACH

2,219.66 3,893.90 175.43% 1,674.24

0385 630-80342

Construction Traffic Sign (Panel Size B)

140.000 64.96604 95.94000

EACH

9,095.25 13,431.60 147.68% 4,336.35

0390 630-80343

Construction Traffic Sign (Panel Size C)

2.000 72.02808 112.87000

EACH

144.06 225.74 156.70% 81.68

0395 630-80355

Portable Message Sign Panel

4.000 5,056.37739 12,980.21000

EACH

20,225.51 51,920.84 256.71% 31,695.33

0400 630-80358

Advance Warning Flashing or Sequencing Arrow
Panel (C Type)

3.000 1,111.71938 2,821.78000

EACH

3,335.16 8,465.34 253.82% 5,130.18

0405 630-80360

Drum Channelizing Device

50.000 23.42100 73.37000

EACH

1,171.05 3,668.50 313.27% 2,497.45
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Estimated
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Item/
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 %

0001 ROADWAYSECTION:

0410 630-80364

Drum Channelizing Device (With Light) (Steady
Burn)

50.000 43.21412 84.65000

EACH

2,160.71 4,232.50 195.88% 2,071.79

0415 630-80370

Barrier (Temporary)

250.000 63.91559 42.81000

LF

15,978.90 10,702.50 66.98% -5,276.40

0420 630-80380

Traffic Cone

100.000 7.82879 22.57000

EACH

782.88 2,257.00 288.29% 1,474.12

0425 630-80511

Mobile Pavement Marking Zone

1.000 50,000.00000 16,797.65000

L S

50,000.00 16,797.65 33.60% -33,202.35

0430 630-85020

Mobile Attenuator

2.000 24,911.39819 62,079.25000

EACH

49,822.80 124,158.50 249.20% 74,335.70

0435 641-10000

Shotcrete

89.000 892.44486 60.98000

SY

79,427.59 5,427.22 6.83% -74,000.37

Section $26,000,003.00 $21,867,076.31 84.10% -$4,132,926.690001 Subtotal

84.10% -$4,132,926.69$21,867,076.31$26,000,003.00Contract Total for Calculated Low Bidders Bid Items
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