
Call
Order Contract ID

# of
Bids Low Bidder Estimated Cost Corrected Bid

Percent of
Estimate

Overrun (+)
Underrun (-)Project(s)

001 C24224-
COMBO

6 CASTLE ROCK CONSTRUCTION
COMPANY OF COLORADO, LLC

$7,775,000.00 $8,981,782.60 115.52% $1,206,782.60BR2872-021,
FBR2872-020

115.52%$8,981,782.60$7,775,000.00Letting Totals 6 $1,206,782.60

Low Bid Summary Page 1 of 1

February 08, 2024Letting Date:

04/08/2024Colorado Department of Transportation Printed On:



Rank
Percent Of
EstimateVendor ID

Percent Of
Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $7,775,000.00 86.56% 100.00%

1 1275A CASTLE ROCK CONSTRUCTION COMPANY OF COLORADO,
LLC

$8,981,782.60 100.00% 115.52%

2 1816 Myers & Sons Construction, LLC $8,993,737.00 100.13% 115.68%

3 652A FNF CONSTRUCTION, INC. $11,516,040.00 128.22% 148.12%

4 592A W.W. CLYDE & CO. $11,714,615.02 130.43% 150.67%

5 1086A STRUCTURES, INC. $11,969,290.67 133.26% 153.95%

6 1415A RALPH L. WADSWORTH CONSTRUCTION COMPANY, LLC. $13,752,936.39 153.12% 176.89%

Vendor Ranking Page 1 of 1

Contract ID: C24224-COMBO
Contract Description:

US 40/287 - MP 417.7 TO 419.0

MAJOR ITEMS INCLUDE: BRIDGE ITEMS (CONCRETE, STEEL, DRILLED SHAFTS, PILING,
GIRDERS, BRIDGE-RAIL), EMBANKMENT, ABC (CLASS 6), CONCRETE PAVEMENT,
CULVERTS, CONSTRUCTION TRAFFIC CONTROL, SEEDING/MULCHING, EROSION
CONTROL, SIGNING/STRIPING, GUARDRAIL.

04/08/2024Colorado Department of Transportation Printed On:



Unit PriceQuantity Unit Price
Ext

Amount Unit PriceItem Code
Ext

Amount
Ext

Amount

(0) -EST-
Engineer's Estimate

(1) 1275A
CASTLE ROCK CONST.

CO. OF COLO, LLC

(2) 1816
Myers & Sons

Construction, LLC

Description

0001 ROADWAYSECTION: LCC:

201-00000 Clearing and Grubbing 1.000 L S 10,000.00000 10,000.00 67,636.00000 67,636.00 25,000.00000 25,000.00

202-00035 Removal of Pipe 40.000 LF 35.00000 1,400.00 51.93000 2,077.20 25.00000 1,000.00

202-00090 Removal of Delineator 14.000 EACH 9.80000 137.20 11.50000 161.00 20.00000 280.00

202-00212 Removal of Concrete Pavement (Special) 6,564.000 SY 18.00000 118,152.00 12.36000 81,131.04 14.00000 91,896.00

202-00250 Removal of Pavement Marking 11,700.000 SF 1.80000 21,060.00 1.09000 12,753.00 0.95000 11,115.00

202-00400 Removal of Bridge 1.000 EACH 70,000.00000 70,000.00 159,250.00000 159,250.00 150,000.00000 150,000.00

202-00821 Removal of Sign Panel 7.000 EACH 58.30000 408.10 115.00000 805.00 325.00000 2,275.00

202-01000 Removal of Fence 4,272.000 LF 1.10000 4,699.20 1.73000 7,390.56 1.50000 6,408.00

202-01130 Removal of Guardrail Type 3 836.000 LF 5.50000 4,598.00 7.82000 6,537.52 7.00000 5,852.00

203-00010 Unclassified Excavation (Complete In Place) 7,075.000 CY 30.00000 212,250.00 10.60000 74,995.00 18.00000 127,350.00

203-00060 Embankment Material (Complete In Place) 12,021.000 CY 30.00000 360,630.00 38.35000 461,005.35 33.00000 396,693.00

203-00066 Embankment Material (Complete In Place)
(R40)

2,746.000 CY 40.00000 109,840.00 66.91000 183,734.86 100.00000 274,600.00

203-01100 Proof Rolling 4.000 HOUR 150.00000 600.00 150.00000 600.00 805.00000 3,220.00

203-01500 Blading 20.000 HOUR 170.00000 3,400.00 200.00000 4,000.00 175.00000 3,500.00

203-01594 Combination Loader 20.000 HOUR 145.00000 2,900.00 200.00000 4,000.00 145.00000 2,900.00
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Unit PriceQuantity Unit Price
Ext

Amount Unit PriceItem Code
Ext

Amount
Ext

Amount

(0) -EST-
Engineer's Estimate

(1) 1275A
CASTLE ROCK CONST.

CO. OF COLO, LLC

(2) 1816
Myers & Sons

Construction, LLC

Description

0001 ROADWAYSECTION: LCC:

203-01597 Potholing 8.000 HOUR 205.00000 1,640.00 290.38000 2,323.04 400.00000 3,200.00

206-00000 Structure Excavation 820.000 CY 32.60000 26,732.00 29.00000 23,780.00 22.00000 18,040.00

206-00065 Structure Backfill (Flow-Fill) 22.000 CY 577.00000 12,694.00 690.00000 15,180.00 700.00000 15,400.00

206-00100 Structure Backfill (Class 1) 928.000 CY 88.50000 82,128.00 150.00000 139,200.00 65.00000 60,320.00

206-00200 Structure Backfill (Class 2) 116.000 CY 41.80000 4,848.80 26.02000 3,018.32 50.00000 5,800.00

206-00360 Mechanical Reinforcement of Soil 858.000 CY 24.60000 21,106.80 33.99000 29,163.42 45.00000 38,610.00

207-00700 Topsoil (Onsite) 5,163.000 CY 12.00000 61,956.00 8.29000 42,801.27 15.00000 77,445.00

208-00023 Erosion Log Type 3 (12 Inch) 2,010.000 LF 7.10000 14,271.00 6.90000 13,869.00 5.80000 11,658.00

208-00035 Aggregate Bag 900.000 LF 8.00000 7,200.00 9.20000 8,280.00 9.20000 8,280.00

208-00075 Pre-fabricated Vehicle Tracking Pad 4.000 EACH 3,310.00000 13,240.00 12,500.00000 50,000.00 3,000.00000 12,000.00

208-00103 Removal and Disposal of Sediment (Labor) 60.000 HOUR 60.70000 3,642.00 57.50000 3,450.00 50.00000 3,000.00

208-00105 Removal and Disposal of Sediment
(Equipment)

32.000 HOUR 130.00000 4,160.00 184.00000 5,888.00 50.00000 1,600.00

208-00106 Sweeping (Sediment Removal) 160.000 HOUR 160.00000 25,600.00 184.00000 29,440.00 161.00000 25,760.00

208-00107 Removal of Trash 30.000 HOUR 70.00000 2,100.00 57.50000 1,725.00 40.00000 1,200.00

208-00146 Pre-fabricated Concrete Washout Structure
(Type 2)

6.000 EACH 1,510.00000 9,060.00 1,380.00000 8,280.00 2,000.00000 12,000.00
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Unit PriceQuantity Unit Price
Ext

Amount Unit PriceItem Code
Ext

Amount
Ext

Amount

(0) -EST-
Engineer's Estimate

(1) 1275A
CASTLE ROCK CONST.

CO. OF COLO, LLC

(2) 1816
Myers & Sons

Construction, LLC

Description

0001 ROADWAYSECTION: LCC:

208-00207 Erosion Control Management 32.000 DAY 261.00000 8,352.00 395.00000 12,640.00 200.00000 6,400.00

210-00015 Reset End Section 2.000 EACH 515.00000 1,030.00 1,725.00000 3,450.00 900.00000 1,800.00

210-00810 Reset Ground Sign 2.000 EACH 503.00000 1,006.00 1,150.00000 2,300.00 750.00000 1,500.00

212-00700 Organic Fertilizer 4,740.000 LB 0.90000 4,266.00 0.46000 2,180.40 0.75000 3,555.00

212-00701 Compost (Mechanically Applied) 514.000 CY 70.50000 36,237.00 74.75000 38,421.50 68.00000 34,952.00

212-00703 Humate 1,185.000 LB 2.30000 2,725.50 0.48000 568.80 1.00000 1,185.00

212-00704 Mycorrhizae 158.000 LB 34.80000 5,498.40 10.93000 1,726.94 12.50000 1,975.00

212-00706 Seeding (Native) Drill 7.800 ACRE 1,160.00000 9,048.00 1,224.75000 9,553.05 860.00000 6,708.00

212-00708 Seeding (Native) Broadcast 0.100 ACRE 4,130.00000 413.00 8,665.25000 866.53 2,500.00000 250.00

213-00004 Mulching (Weed Free Straw) 7.800 ACRE 1,070.00000 8,346.00 1,167.25000 9,104.55 970.00000 7,566.00

213-00061 Mulch Tackifier 1,560.000 LB 3.50000 5,460.00 3.28000 5,116.80 3.10000 4,836.00

213-00150 Bonded Fiber Matrix 6.000 ACRE 3,850.00000 23,100.00 4,352.75000 26,116.50 3,607.00000 21,642.00

216-00201 Soil Retention Blanket (Straw-Coconut)
(Biodegradable Class 1)

1,075.000 SY 4.30000 4,622.50 2.84000 3,053.00 3.50000 3,762.50

217-00020 Herbicide Treatment 20.000 HOUR 200.00000 4,000.00 695.75000 13,915.00 10.00000 200.00

240-00010 Removal of Nests 16.000 HOUR 150.00000 2,400.00 287.50000 4,600.00 75.00000 1,200.00
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Unit PriceQuantity Unit Price
Ext

Amount Unit PriceItem Code
Ext

Amount
Ext

Amount

(0) -EST-
Engineer's Estimate

(1) 1275A
CASTLE ROCK CONST.

CO. OF COLO, LLC

(2) 1816
Myers & Sons

Construction, LLC

Description

0001 ROADWAYSECTION: LCC:

240-00200 Bat House 1.000 EACH 500.00000 500.00 1,725.00000 1,725.00 1,500.00000 1,500.00

304-06007 Aggregate Base Course (Class 6) 7,347.000 CY 75.00000 551,025.00 56.43000 414,591.21 105.00000 771,435.00

304-06008 Aggregate Base Course (Class 6) (Special) 364.000 CY 85.00000 30,940.00 70.03000 25,490.92 115.00000 41,860.00

403-00720 Hot Mix Asphalt (Patching) (Asphalt) 58.000 TON 350.00000 20,300.00 488.75000 28,347.50 120.00000 6,960.00

408-01100 Joint Sealant 148.000 LF 42.00000 6,216.00 57.50000 8,510.00 37.00000 5,476.00

412-01050 Concrete Pavement (10-1/2 Inch) 8,748.000 SY 117.96582 1,031,965.
00

141.81000 1,240,553.
88

195.00000 1,705,860.
00

412-02000 Concrete SafetyEdge 2,775.000 LF 5.50000 15,262.50 8.87000 24,614.25 2.50000 6,937.50

420-00112 Geotextile (Drainage) (Class 1) 1,295.000 SY 3.90000 5,050.50 3.52000 4,558.40 3.00000 3,885.00

420-00132 Geotextile (Separator) (Class 1) 11,356.000 SY 6.00000 68,136.00 1.25000 14,195.00 2.00000 22,712.00

502-00460 Pile Tip 22.000 EACH 232.00000 5,104.00 230.00000 5,060.00 445.00000 9,790.00

502-00500 Complete Joint Penetration (CJP) Splice 1.000 EACH 1,090.00000 1,090.00 3,450.00000 3,450.00 1,550.00000 1,550.00

502-02010 Dynamic Pile Test 2.000 EACH 3,000.00000 6,000.00 2,875.00000 5,750.00 2,625.00000 5,250.00

502-11274 Steel Piling (HP 12x74) 867.000 LF 120.00000 104,040.00 97.75000 84,749.25 135.00000 117,045.00

503-00054 Drilled Shaft (54 Inch) 264.000 LF 825.00000 217,800.00 1,121.25000 296,010.00 435.00000 114,840.00

503-00310 Crosshole Sonic Logging Testing 8.000 EACH 1,720.00000 13,760.00 1,725.00000 13,800.00 3,000.00000 24,000.00
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Unit PriceQuantity Unit Price
Ext

Amount Unit PriceItem Code
Ext

Amount
Ext

Amount

(0) -EST-
Engineer's Estimate

(1) 1275A
CASTLE ROCK CONST.

CO. OF COLO, LLC

(2) 1816
Myers & Sons

Construction, LLC

Description

0001 ROADWAYSECTION: LCC:

506-00412 Soil Riprap (12 Inch) 864.000 CY 150.00000 129,600.00 155.89000 134,688.96 125.00000 108,000.00

506-01020 Geogrid Reinforcement 11,356.000 SY 4.50000 51,102.00 1.92000 21,803.52 1.50000 17,034.00

518-01004 Bridge Expansion Device (0-4 Inch) 148.000 LF 396.00000 58,608.00 276.00000 40,848.00 440.00000 65,120.00

519-03035 Place Thin Bonded Overlay (Polyester
Concrete)

1,577.000 SY 75.00000 118,275.00 132.25000 208,558.25 72.00000 113,544.00

519-03055 Furnish Thin Bonded Overlay (Polyester
Concrete)

887.000 CF 175.00000 155,225.00 201.25000 178,508.75 125.00000 110,875.00

601-03040 Concrete Class D (Bridge) 909.000 CY 1,000.00000 909,000.00 1,150.00000 1,045,350.
00

1,250.00000 1,136,250.
00

602-00020 Reinforcing Steel (Epoxy Coated) 199,747.000 LB 1.80000 359,544.60 1.73000 345,562.31 1.50000 299,620.50

603-10180 18 Inch Corrugated Steel Pipe 40.000 LF 123.00000 4,920.00 128.80000 5,152.00 115.00000 4,600.00

603-10420 42 Inch Corrugated Steel Pipe 24.000 LF 293.00000 7,032.00 226.55000 5,437.20 265.00000 6,360.00

603-30018 18 Inch Steel End Section 2.000 EACH 652.00000 1,304.00 1,273.05000 2,546.10 690.00000 1,380.00

603-30042 42 Inch Steel End Section 2.000 EACH 1,180.00000 2,360.00 3,044.05000 6,088.10 2,400.00000 4,800.00

604-25000 Vane Grate Inlet Special 2.000 EACH 10,700.00000 21,400.00 8,050.00000 16,100.00 8,500.00000 17,000.00

606-00302 Guardrail Type 3 (31 Inch Midwest Guardrail
System)

437.500 LF 52.40000 22,925.00 47.15000 20,628.13 43.00000 18,812.50

606-01370 Transition Type 3G 4.000 EACH 3,200.00000 12,800.00 4,962.25000 19,849.00 4,281.00000 17,124.00

606-01400 Transition Type BR10M-GR3 4.000 EACH 6,130.00000 24,520.00 4,025.00000 16,100.00 5,315.00000 21,260.00
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Unit PriceQuantity Unit Price
Ext

Amount Unit PriceItem Code
Ext
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Ext

Amount

(0) -EST-
Engineer's Estimate

(1) 1275A
CASTLE ROCK CONST.

CO. OF COLO, LLC

(2) 1816
Myers & Sons

Construction, LLC

Description

0001 ROADWAYSECTION: LCC:

606-02005 End Anchorage (Flared) 4.000 EACH 3,220.00000 12,880.00 4,830.00000 19,320.00 4,332.00000 17,328.00

606-11035 Bridge Rail Type 10 MASH 546.000 LF 325.00000 177,450.00 437.00000 238,602.00 290.00000 158,340.00

607-00005 End Post 4.000 EACH 325.00000 1,300.00 345.00000 1,380.00 300.00000 1,200.00

607-00010 Corner and Line Brace Post 12.000 EACH 378.00000 4,536.00 460.00000 5,520.00 400.00000 4,800.00

607-01000 Fence Barbed Wire with Metal Posts 4,236.000 LF 3.70000 15,673.20 4.03000 17,071.08 3.50000 14,826.00

612-00001 Delineator (Type I) 13.000 EACH 29.72308 386.40 46.24000 601.12 25.00000 325.00

612-00002 Delineator (Type II) 2.000 EACH 35.00000 70.00 98.14000 196.28 28.00000 56.00

612-00003 Delineator (Type III) 4.000 EACH 40.00000 160.00 52.13000 208.52 32.00000 128.00

614-00011 Sign Panel (Class I) 5.000 SF 30.20000 151.00 28.75000 143.75 28.00000 140.00

614-00012 Sign Panel (Class II) 25.000 SF 31.30000 782.50 40.25000 1,006.25 40.00000 1,000.00

614-00035 Sign Panel (Special) 50.000 SF 32.00000 1,600.00 23.00000 1,150.00 42.00000 2,100.00

614-01578 Steel Sign Support (2-1/2 Inch Round NP-
40)(Slipbase)

2.000 EACH 313.00000 626.00 752.04000 1,504.08 625.00000 1,250.00

618-01137 Prestressed Concrete I (CBT 37.5) 1,134.000 LF 400.00000 453,600.00 632.50000 717,255.00 465.00000 527,310.00

620-00002 Field Office (Class 2) 1.000 EACH 25,000.00000 25,000.00 113,571.00000 113,571.00 60,000.00000 60,000.00

620-00012 Field Laboratory (Class 2) 1.000 EACH 20,000.00000 20,000.00 61,513.00000 61,513.00 50,000.00000 50,000.00
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Unit PriceQuantity Unit Price
Ext

Amount Unit PriceItem Code
Ext

Amount
Ext

Amount

(0) -EST-
Engineer's Estimate

(1) 1275A
CASTLE ROCK CONST.

CO. OF COLO, LLC

(2) 1816
Myers & Sons

Construction, LLC

Description

0001 ROADWAYSECTION: LCC:

620-00020 Sanitary Facility 1.000 EACH 3,500.00000 3,500.00 7,200.00000 7,200.00 6,000.00000 6,000.00

621-00450 Detour Pavement 6,506.000 SY 50.00000 325,300.00 75.04000 488,210.24 65.00000 422,890.00

624-20060 60 Inch Drainage Pipe (Class 0) 474.000 LF 550.00000 260,700.00 417.80000 198,037.20 235.00000 111,390.00

625-00000 Construction Surveying 1.000 L S 50,000.00000 50,000.00 69,000.00000 69,000.00 70,000.00000 70,000.00

626-00000 Mobilization 1.000 L S 679,050.20000 679,050.20 888,056.00000 888,056.00 882,500.00000 882,500.00

626-01114 Public Information Management (Tier IV) 244.000 DAY 75.90000 18,519.60 50.60000 12,346.40 52.00000 12,688.00

627-00008 Modified Epoxy Pavement Marking 89.000 GAL 432.00000 38,448.00 189.75000 16,887.75 165.00000 14,685.00

627-00016 Pavement Marking Paint (High
Build)(Temporary)

125.000 GAL 144.00000 18,000.00 74.75000 9,343.75 65.00000 8,125.00

627-02010 Preformed Plastic Pavement Marking (Type
II) (Inlaid)

156.000 SF 30.00000 4,680.00 36.80000 5,740.80 32.00000 4,992.00

630-00000 Flagging 200.000 HOUR 50.00000 10,000.00 46.00000 9,200.00 43.00000 8,600.00

630-00007 Traffic Control Inspection 70.000 DAY 500.00000 35,000.00 402.50000 28,175.00 770.00000 53,900.00

630-00012 Traffic Control Management 160.000 DAY 1,600.00000 256,000.00 1,092.50000 174,800.00 1,460.00000 233,600.00

630-80002 Flashing Beacon (Solar) 6.000 EACH 1,040.00000 6,240.00 575.00000 3,450.00 550.00000 3,300.00

630-80336 Barricade (Type 3 M-B) (Temporary) 2.000 EACH 240.00000 480.00 575.00000 1,150.00 80.00000 160.00

630-80341 Construction Traffic Sign (Panel Size A) 20.000 EACH 65.00000 1,300.00 57.50000 1,150.00 55.00000 1,100.00
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Unit PriceQuantity Unit Price
Ext

Amount Unit PriceItem Code
Ext

Amount
Ext

Amount

(0) -EST-
Engineer's Estimate

(1) 1275A
CASTLE ROCK CONST.

CO. OF COLO, LLC

(2) 1816
Myers & Sons

Construction, LLC

Description

0001 ROADWAYSECTION: LCC:

630-80342 Construction Traffic Sign (Panel Size B) 32.000 EACH 80.00000 2,560.00 69.00000 2,208.00 55.00000 1,760.00

630-80355 Portable Message Sign Panel 2.000 EACH 5,000.00000 10,000.00 9,200.00000 18,400.00 4,540.00000 9,080.00

630-80360 Drum Channelizing Device 150.000 EACH 27.70000 4,155.00 57.50000 8,625.00 15.00000 2,250.00

630-80364 Drum Channelizing Device (With Light)
(Steady Burn)

20.000 EACH 37.00000 740.00 86.25000 1,725.00 25.00000 500.00

630-80372 Concrete Barrier (Temporary) (Furnish and
Install)

400.000 LF 90.00000 36,000.00 50.43000 20,172.00 30.00000 12,000.00

630-80380 Traffic Cone 100.000 EACH 13.50000 1,350.00 11.50000 1,150.00 6.00000 600.00

630-85010 Impact Attenuator (Temporary) 2.000 EACH 8,000.00000 16,000.00 11,500.00000 23,000.00 10,000.00000 20,000.00

$8,993,737.00$7,775,000.00 $8,981,782.60Section Totals:

$7,775,000.00 $8,981,782.60 $8,993,737.00Contract Grand Totals
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Ext

Amount Unit PriceItem Code
Ext
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Ext

Amount

(3) 652A
FNF CONSTRUCTION,

INC.

(4) 592A
W.W. CLYDE & CO.

(5) 1086A
STRUCTURES, INC.

Description

0001 ROADWAYSECTION: LCC:

201-00000 Clearing and Grubbing 1.000 L S 50,000.00000 50,000.00 29,948.94000 29,948.94 85,200.00000 85,200.00

202-00035 Removal of Pipe 40.000 LF 77.00000 3,080.00 57.24000 2,289.60 53.25000 2,130.00

202-00090 Removal of Delineator 14.000 EACH 13.00000 182.00 20.51000 287.14 10.65000 149.10

202-00212 Removal of Concrete Pavement (Special) 6,564.000 SY 31.00000 203,484.00 35.72000 234,466.08 60.16000 394,890.24

202-00250 Removal of Pavement Marking 11,700.000 SF 1.00000 11,700.00 1.03000 12,051.00 1.01000 11,817.00

202-00400 Removal of Bridge 1.000 EACH 170,277.00000 170,277.00 189,412.60000 189,412.60 188,700.00000 188,700.00

202-00821 Removal of Sign Panel 7.000 EACH 125.00000 875.00 333.22000 2,332.54 111.00000 777.00

202-01000 Removal of Fence 4,272.000 LF 2.00000 8,544.00 1.54000 6,578.88 1.60000 6,835.20

202-01130 Removal of Guardrail Type 3 836.000 LF 17.00000 14,212.00 6.97000 5,826.92 14.75000 12,331.00

203-00010 Unclassified Excavation (Complete In Place) 7,075.000 CY 29.00000 205,175.00 26.82000 189,751.50 45.87000 324,530.25

203-00060 Embankment Material (Complete In Place) 12,021.000 CY 84.00000 1,009,764.
00

79.05000 950,260.05 84.47000 1,015,413.
87

203-00066 Embankment Material (Complete In Place)
(R40)

2,746.000 CY 78.00000 214,188.00 83.92000 230,444.32 87.93000 241,455.78

203-01100 Proof Rolling 4.000 HOUR 156.00000 624.00 166.60000 666.40 138.45000 553.80

203-01500 Blading 20.000 HOUR 188.00000 3,760.00 153.94000 3,078.80 372.75000 7,455.00

203-01594 Combination Loader 20.000 HOUR 154.00000 3,080.00 148.27000 2,965.40 266.25000 5,325.00
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Ext

Amount

(3) 652A
FNF CONSTRUCTION,

INC.

(4) 592A
W.W. CLYDE & CO.

(5) 1086A
STRUCTURES, INC.

Description

0001 ROADWAYSECTION: LCC:

203-01597 Potholing 8.000 HOUR 485.00000 3,880.00 205.06000 1,640.48 360.64000 2,885.12

206-00000 Structure Excavation 820.000 CY 39.00000 31,980.00 21.95000 17,999.00 50.52000 41,426.40

206-00065 Structure Backfill (Flow-Fill) 22.000 CY 840.00000 18,480.00 780.51000 17,171.22 465.26000 10,235.72

206-00100 Structure Backfill (Class 1) 928.000 CY 104.00000 96,512.00 78.70000 73,033.60 106.50000 98,832.00

206-00200 Structure Backfill (Class 2) 116.000 CY 32.00000 3,712.00 88.42000 10,256.72 30.48000 3,535.68

206-00360 Mechanical Reinforcement of Soil 858.000 CY 29.00000 24,882.00 99.96000 85,765.68 28.67000 24,598.86

207-00700 Topsoil (Onsite) 5,163.000 CY 27.00000 139,401.00 9.58000 49,461.54 20.75000 107,132.25

208-00023 Erosion Log Type 3 (12 Inch) 2,010.000 LF 7.00000 14,070.00 5.95000 11,959.50 9.69000 19,476.90

208-00035 Aggregate Bag 900.000 LF 10.00000 9,000.00 9.43000 8,487.00 15.23000 13,707.00

208-00075 Pre-fabricated Vehicle Tracking Pad 4.000 EACH 7,845.00000 31,380.00 3,944.40000 15,777.60 13,745.57000 54,982.28

208-00103 Removal and Disposal of Sediment (Labor) 60.000 HOUR 67.00000 4,020.00 61.04000 3,662.40 52.61000 3,156.60

208-00105 Removal and Disposal of Sediment
(Equipment)

32.000 HOUR 165.00000 5,280.00 109.81000 3,513.92 107.36000 3,435.52

208-00106 Sweeping (Sediment Removal) 160.000 HOUR 182.00000 29,120.00 104.88000 16,780.80 116.48000 18,636.80

208-00107 Removal of Trash 30.000 HOUR 67.00000 2,010.00 141.93000 4,257.90 78.51000 2,355.30

208-00146 Pre-fabricated Concrete Washout Structure
(Type 2)

6.000 EACH 3,750.00000 22,500.00 793.03000 4,758.18 12,298.31000 73,789.86
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(3) 652A
FNF CONSTRUCTION,

INC.

(4) 592A
W.W. CLYDE & CO.

(5) 1086A
STRUCTURES, INC.

Description

0001 ROADWAYSECTION: LCC:

208-00207 Erosion Control Management 32.000 DAY 280.00000 8,960.00 277.91000 8,893.12 798.75000 25,560.00

210-00015 Reset End Section 2.000 EACH 2,725.00000 5,450.00 321.07000 642.14 1,491.00000 2,982.00

210-00810 Reset Ground Sign 2.000 EACH 1,252.00000 2,504.00 768.97000 1,537.94 1,110.00000 2,220.00

212-00700 Organic Fertilizer 4,740.000 LB 0.50000 2,370.00 0.77000 3,649.80 1.57000 7,441.80

212-00701 Compost (Mechanically Applied) 514.000 CY 81.00000 41,634.00 69.72000 35,836.08 71.57000 36,786.98

212-00703 Humate 1,185.000 LB 3.00000 3,555.00 1.01000 1,196.85 1.38000 1,635.30

212-00704 Mycorrhizae 158.000 LB 12.00000 1,896.00 12.82000 2,025.56 16.87000 2,665.46

212-00706 Seeding (Native) Drill 7.800 ACRE 1,330.00000 10,374.00 881.75000 6,877.65 1,176.47000 9,176.47

212-00708 Seeding (Native) Broadcast 0.100 ACRE 9,500.00000 950.00 2,563.24000 256.32 5,818.89000 581.89

213-00004 Mulching (Weed Free Straw) 7.800 ACRE 1,270.00000 9,906.00 994.54000 7,757.41 923.02000 7,199.56

213-00061 Mulch Tackifier 1,560.000 LB 3.55000 5,538.00 3.18000 4,960.80 4.13000 6,442.80

213-00150 Bonded Fiber Matrix 6.000 ACRE 4,720.00000 28,320.00 3,698.24000 22,189.44 4,442.88000 26,657.28

216-00201 Soil Retention Blanket (Straw-Coconut)
(Biodegradable Class 1)

1,075.000 SY 3.08000 3,311.00 3.33000 3,579.75 3.22000 3,461.50

217-00020 Herbicide Treatment 20.000 HOUR 318.00000 6,360.00 307.59000 6,151.80 372.75000 7,455.00

240-00010 Removal of Nests 16.000 HOUR 151.00000 2,416.00 169.17000 2,706.72 111.86000 1,789.76
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(3) 652A
FNF CONSTRUCTION,

INC.

(4) 592A
W.W. CLYDE & CO.

(5) 1086A
STRUCTURES, INC.

Description

0001 ROADWAYSECTION: LCC:

240-00200 Bat House 1.000 EACH 768.00000 768.00 1,508.28000 1,508.28 1,332.00000 1,332.00

304-06007 Aggregate Base Course (Class 6) 7,347.000 CY 106.00000 778,782.00 126.18000 927,044.46 161.89000 1,189,405.
83

304-06008 Aggregate Base Course (Class 6) (Special) 364.000 CY 117.00000 42,588.00 126.72000 46,126.08 213.00000 77,532.00

403-00720 Hot Mix Asphalt (Patching) (Asphalt) 58.000 TON 500.00000 29,000.00 796.52000 46,198.16 722.47000 41,903.26

408-01100 Joint Sealant 148.000 LF 62.00000 9,176.00 51.78000 7,663.44 55.50000 8,214.00

412-01050 Concrete Pavement (10-1/2 Inch) 8,748.000 SY 205.00000 1,793,340.
00

138.09000 1,208,011.
32

203.59000 1,781,005.
32

412-02000 Concrete SafetyEdge 2,775.000 LF 7.00000 19,425.00 8.44000 23,421.00 9.96000 27,639.00

420-00112 Geotextile (Drainage) (Class 1) 1,295.000 SY 7.00000 9,065.00 5.25000 6,798.75 6.39000 8,275.05

420-00132 Geotextile (Separator) (Class 1) 11,356.000 SY 4.00000 45,424.00 3.07000 34,862.92 4.26000 48,376.56

502-00460 Pile Tip 22.000 EACH 546.00000 12,012.00 323.39000 7,114.58 177.60000 3,907.20

502-00500 Complete Joint Penetration (CJP) Splice 1.000 EACH 1,902.00000 1,902.00 4,850.79000 4,850.79 1,481.40000 1,481.40

502-02010 Dynamic Pile Test 2.000 EACH 4,173.00000 8,346.00 4,042.32000 8,084.64 2,913.75000 5,827.50

502-11274 Steel Piling (HP 12x74) 867.000 LF 158.00000 136,986.00 137.44000 119,160.48 132.59000 114,955.53

503-00054 Drilled Shaft (54 Inch) 264.000 LF 1,043.00000 275,352.00 2,103.92000 555,434.88 1,052.95000 277,978.80

503-00310 Crosshole Sonic Logging Testing 8.000 EACH 3,890.00000 31,120.00 2,425.39000 19,403.12 5,100.41000 40,803.28
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(3) 652A
FNF CONSTRUCTION,

INC.

(4) 592A
W.W. CLYDE & CO.

(5) 1086A
STRUCTURES, INC.

Description

0001 ROADWAYSECTION: LCC:

506-00412 Soil Riprap (12 Inch) 864.000 CY 109.00000 94,176.00 296.26000 255,968.64 170.40000 147,225.60

506-01020 Geogrid Reinforcement 11,356.000 SY 3.00000 34,068.00 3.71000 42,130.76 4.73000 53,713.88

518-01004 Bridge Expansion Device (0-4 Inch) 148.000 LF 518.00000 76,664.00 388.06000 57,432.88 359.55000 53,213.40

519-03035 Place Thin Bonded Overlay (Polyester
Concrete)

1,577.000 SY 143.00000 225,511.00 185.03000 291,792.31 129.23000 203,795.71

519-03055 Furnish Thin Bonded Overlay (Polyester
Concrete)

887.000 CF 217.00000 192,479.00 281.56000 249,743.72 198.38000 175,963.06

601-03040 Concrete Class D (Bridge) 909.000 CY 1,596.00000 1,450,764.
00

2,265.61000 2,059,439.
49

1,368.92000 1,244,348.
28

602-00020 Reinforcing Steel (Epoxy Coated) 199,747.000 LB 1.50000 299,620.50 2.43000 485,385.21 2.03000 405,486.41

603-10180 18 Inch Corrugated Steel Pipe 40.000 LF 178.00000 7,120.00 130.53000 5,221.20 127.80000 5,112.00

603-10420 42 Inch Corrugated Steel Pipe 24.000 LF 379.00000 9,096.00 620.80000 14,899.20 266.25000 6,390.00

603-30018 18 Inch Steel End Section 2.000 EACH 1,150.00000 2,300.00 841.29000 1,682.58 958.50000 1,917.00

603-30042 42 Inch Steel End Section 2.000 EACH 3,800.00000 7,600.00 3,020.86000 6,041.72 2,662.50000 5,325.00

604-25000 Vane Grate Inlet Special 2.000 EACH 31,000.00000 62,000.00 19,580.32000 39,160.64 9,941.88000 19,883.76

606-00302 Guardrail Type 3 (31 Inch Midwest Guardrail
System)

437.500 LF 57.00000 24,937.50 42.04000 18,392.50 49.47000 21,643.13

606-01370 Transition Type 3G 4.000 EACH 5,600.00000 22,400.00 4,424.15000 17,696.60 4,824.45000 19,297.80

606-01400 Transition Type BR10M-GR3 4.000 EACH 10,100.00000 40,400.00 3,642.36000 14,569.44 5,770.48000 23,081.92

Page 13 of 24Tabulation of Bids

C24224-COMBOContract ID:

04/08/2024Colorado Department of Transportation Printed On:



Unit PriceQuantity Unit Price
Ext

Amount Unit PriceItem Code
Ext

Amount
Ext

Amount

(3) 652A
FNF CONSTRUCTION,

INC.

(4) 592A
W.W. CLYDE & CO.

(5) 1086A
STRUCTURES, INC.

Description

0001 ROADWAYSECTION: LCC:

606-02005 End Anchorage (Flared) 4.000 EACH 5,800.00000 23,200.00 4,306.24000 17,224.96 5,028.93000 20,115.72

606-11035 Bridge Rail Type 10 MASH 546.000 LF 379.00000 206,934.00 614.43000 335,478.78 312.59000 170,674.14

607-00005 End Post 4.000 EACH 376.00000 1,504.00 307.59000 1,230.36 319.50000 1,278.00

607-00010 Corner and Line Brace Post 12.000 EACH 501.00000 6,012.00 410.12000 4,921.44 426.00000 5,112.00

607-01000 Fence Barbed Wire with Metal Posts 4,236.000 LF 4.50000 19,062.00 3.59000 15,207.24 3.73000 15,800.28

612-00001 Delineator (Type I) 13.000 EACH 51.00000 663.00 25.63000 333.19 44.63000 580.19

612-00002 Delineator (Type II) 2.000 EACH 107.00000 214.00 28.71000 57.42 94.73000 189.46

612-00003 Delineator (Type III) 4.000 EACH 57.00000 228.00 32.81000 131.24 50.32000 201.28

614-00011 Sign Panel (Class I) 5.000 SF 32.00000 160.00 28.71000 143.55 27.75000 138.75

614-00012 Sign Panel (Class II) 25.000 SF 44.00000 1,100.00 41.01000 1,025.25 38.85000 971.25

614-00035 Sign Panel (Special) 50.000 SF 26.00000 1,300.00 43.06000 2,153.00 22.20000 1,110.00

614-01578 Steel Sign Support (2-1/2 Inch Round NP-
40)(Slipbase)

2.000 EACH 1,000.00000 2,000.00 640.81000 1,281.62 725.88000 1,451.76

618-01137 Prestressed Concrete I (CBT 37.5) 1,134.000 LF 470.00000 532,980.00 572.37000 649,067.58 509.57000 577,852.38

620-00002 Field Office (Class 2) 1.000 EACH 31,000.00000 31,000.00 45,750.06000 45,750.06 45,909.60000 45,909.60

620-00012 Field Laboratory (Class 2) 1.000 EACH 26,000.00000 26,000.00 50,274.79000 50,274.79 37,561.42000 37,561.42
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(3) 652A
FNF CONSTRUCTION,

INC.

(4) 592A
W.W. CLYDE & CO.

(5) 1086A
STRUCTURES, INC.

Description

0001 ROADWAYSECTION: LCC:

620-00020 Sanitary Facility 1.000 EACH 26,000.00000 26,000.00 2,765.11000 2,765.11 3,196.80000 3,196.80

621-00450 Detour Pavement 6,506.000 SY 119.00000 774,214.00 82.55000 537,070.30 71.53000 465,374.18

624-20060 60 Inch Drainage Pipe (Class 0) 474.000 LF 400.00000 189,600.00 301.33000 142,830.42 256.77000 121,708.98

625-00000 Construction Surveying 1.000 L S 89,000.00000 89,000.00 53,376.88000 53,376.88 125,830.60000 125,830.60

626-00000 Mobilization 1.000 L S 1,000,000.
00000

1,000,000.
00

660,496.41000 660,496.41 1,019,520.
49000

1,019,520.
49

626-01114 Public Information Management (Tier IV) 244.000 DAY 53.00000 12,932.00 61.72000 15,059.68 46.86000 11,433.84

627-00008 Modified Epoxy Pavement Marking 89.000 GAL 206.00000 18,334.00 143.54000 12,775.06 175.73000 15,639.97

627-00016 Pavement Marking Paint (High
Build)(Temporary)

125.000 GAL 81.00000 10,125.00 61.52000 7,690.00 69.23000 8,653.75

627-02010 Preformed Plastic Pavement Marking (Type
II) (Inlaid)

156.000 SF 40.00000 6,240.00 66.64000 10,395.84 34.08000 5,316.48

630-00000 Flagging 200.000 HOUR 45.00000 9,000.00 41.01000 8,202.00 45.80000 9,160.00

630-00007 Traffic Control Inspection 70.000 DAY 438.00000 30,660.00 358.85000 25,119.50 820.05000 57,403.50

630-00012 Traffic Control Management 160.000 DAY 1,189.00000 190,240.00 974.03000 155,844.80 1,554.90000 248,784.00

630-80002 Flashing Beacon (Solar) 6.000 EACH 625.00000 3,750.00 512.65000 3,075.90 585.75000 3,514.50

630-80336 Barricade (Type 3 M-B) (Temporary) 2.000 EACH 625.00000 1,250.00 512.65000 1,025.30 85.20000 170.40

630-80341 Construction Traffic Sign (Panel Size A) 20.000 EACH 62.00000 1,240.00 51.26000 1,025.20 58.58000 1,171.60
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(3) 652A
FNF CONSTRUCTION,

INC.

(4) 592A
W.W. CLYDE & CO.

(5) 1086A
STRUCTURES, INC.

Description

0001 ROADWAYSECTION: LCC:

630-80342 Construction Traffic Sign (Panel Size B) 32.000 EACH 75.00000 2,400.00 61.52000 1,968.64 58.58000 1,874.56

630-80355 Portable Message Sign Panel 2.000 EACH 10,000.00000 20,000.00 8,202.36000 16,404.72 4,835.10000 9,670.20

630-80360 Drum Channelizing Device 150.000 EACH 62.00000 9,300.00 51.26000 7,689.00 15.98000 2,397.00

630-80364 Drum Channelizing Device (With Light)
(Steady Burn)

20.000 EACH 93.00000 1,860.00 76.90000 1,538.00 26.63000 532.60

630-80372 Concrete Barrier (Temporary) (Furnish and
Install)

400.000 LF 83.00000 33,200.00 90.16000 36,064.00 63.39000 25,356.00

630-80380 Traffic Cone 100.000 EACH 12.00000 1,200.00 10.25000 1,025.00 6.39000 639.00

630-85010 Impact Attenuator (Temporary) 2.000 EACH 11,000.00000 22,000.00 10,252.95000 20,505.90 10,078.49000 20,156.98

$11,969,290.67$11,516,040.00 $11,714,615.02Section Totals:

$11,516,040.00 $11,714,615.02 $11,969,290.67Contract Grand Totals

Page 16 of 24Tabulation of Bids

C24224-COMBOContract ID:

04/08/2024Colorado Department of Transportation Printed On:



Unit PriceQuantity Unit Price
Ext

Amount Unit PriceItem Code
Ext

Amount
Ext

Amount

(6) 1415A
RALPH L. WADSWORTH

CONSTRUCTION CO.,
LLC

Description

0001 ROADWAYSECTION: LCC:

201-00000 Clearing and Grubbing 1.000 L S 200,000.00000 200,000.00

202-00035 Removal of Pipe 40.000 LF 51.02000 2,040.80

202-00090 Removal of Delineator 14.000 EACH 10.73000 150.22

202-00212 Removal of Concrete Pavement (Special) 6,564.000 SY 50.00000 328,200.00

202-00250 Removal of Pavement Marking 11,700.000 SF 1.19000 13,923.00

202-00400 Removal of Bridge 1.000 EACH 400,000.00000 400,000.00

202-00821 Removal of Sign Panel 7.000 EACH 107.24000 750.68

202-01000 Removal of Fence 4,272.000 LF 1.88000 8,031.36

202-01130 Removal of Guardrail Type 3 836.000 LF 7.29000 6,094.44

203-00010 Unclassified Excavation (Complete In Place) 7,075.000 CY 35.18000 248,898.50

203-00060 Embankment Material (Complete In Place) 12,021.000 CY 81.55000 980,312.55

203-00066 Embankment Material (Complete In Place)
(R40)

2,746.000 CY 93.55000 256,888.30

203-01100 Proof Rolling 4.000 HOUR 175.63000 702.52

203-01500 Blading 20.000 HOUR 282.31000 5,646.20

203-01594 Combination Loader 20.000 HOUR 114.24000 2,284.80
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(6) 1415A
RALPH L. WADSWORTH

CONSTRUCTION CO.,
LLC

Description

0001 ROADWAYSECTION: LCC:

203-01597 Potholing 8.000 HOUR 297.59000 2,380.72

206-00000 Structure Excavation 820.000 CY 34.10000 27,962.00

206-00065 Structure Backfill (Flow-Fill) 22.000 CY 760.73000 16,736.06

206-00100 Structure Backfill (Class 1) 928.000 CY 135.23000 125,493.44

206-00200 Structure Backfill (Class 2) 116.000 CY 64.51000 7,483.16

206-00360 Mechanical Reinforcement of Soil 858.000 CY 19.64000 16,851.12

207-00700 Topsoil (Onsite) 5,163.000 CY 19.61000 101,246.43

208-00023 Erosion Log Type 3 (12 Inch) 2,010.000 LF 6.22000 12,502.20

208-00035 Aggregate Bag 900.000 LF 9.86000 8,874.00

208-00075 Pre-fabricated Vehicle Tracking Pad 4.000 EACH 1,625.49000 6,501.96

208-00103 Removal and Disposal of Sediment (Labor) 60.000 HOUR 126.75000 7,605.00

208-00105 Removal and Disposal of Sediment
(Equipment)

32.000 HOUR 124.35000 3,979.20

208-00106 Sweeping (Sediment Removal) 160.000 HOUR 375.34000 60,054.40

208-00107 Removal of Trash 30.000 HOUR 300.43000 9,012.90

208-00146 Pre-fabricated Concrete Washout Structure
(Type 2)

6.000 EACH 2,227.37000 13,364.22
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(6) 1415A
RALPH L. WADSWORTH

CONSTRUCTION CO.,
LLC

Description

0001 ROADWAYSECTION: LCC:

208-00207 Erosion Control Management 32.000 DAY 643.44000 20,590.08

210-00015 Reset End Section 2.000 EACH 1,179.64000 2,359.28

210-00810 Reset Ground Sign 2.000 EACH 1,072.40000 2,144.80

212-00700 Organic Fertilizer 4,740.000 LB 0.80000 3,792.00

212-00701 Compost (Mechanically Applied) 514.000 CY 72.93000 37,486.02

212-00703 Humate 1,185.000 LB 1.06000 1,256.10

212-00704 Mycorrhizae 158.000 LB 13.40000 2,117.20

212-00706 Seeding (Native) Drill 7.800 ACRE 922.26000 7,193.63

212-00708 Seeding (Native) Broadcast 0.100 ACRE 2,680.99000 268.10

213-00004 Mulching (Weed Free Straw) 7.800 ACRE 1,040.22000 8,113.72

213-00061 Mulch Tackifier 1,560.000 LB 3.32000 5,179.20

213-00150 Bonded Fiber Matrix 6.000 ACRE 3,868.14000 23,208.84

216-00201 Soil Retention Blanket (Straw-Coconut)
(Biodegradable Class 1)

1,075.000 SY 3.49000 3,751.75

217-00020 Herbicide Treatment 20.000 HOUR 176.95000 3,539.00

240-00010 Removal of Nests 16.000 HOUR 182.60000 2,921.60
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(6) 1415A
RALPH L. WADSWORTH

CONSTRUCTION CO.,
LLC

Description

0001 ROADWAYSECTION: LCC:

240-00200 Bat House 1.000 EACH 1,237.78000 1,237.78

304-06007 Aggregate Base Course (Class 6) 7,347.000 CY 102.10000 750,128.70

304-06008 Aggregate Base Course (Class 6) (Special) 364.000 CY 123.36000 44,903.04

403-00720 Hot Mix Asphalt (Patching) (Asphalt) 58.000 TON 428.96000 24,879.68

408-01100 Joint Sealant 148.000 LF 54.88000 8,122.24

412-01050 Concrete Pavement (10-1/2 Inch) 8,748.000 SY 200.00000 1,749,600.
00

412-02000 Concrete SafetyEdge 2,775.000 LF 18.23000 50,588.25

420-00112 Geotextile (Drainage) (Class 1) 1,295.000 SY 7.05000 9,129.75

420-00132 Geotextile (Separator) (Class 1) 11,356.000 SY 4.89000 55,530.84

502-00460 Pile Tip 22.000 EACH 472.16000 10,387.52

502-00500 Complete Joint Penetration (CJP) Splice 1.000 EACH 1,587.87000 1,587.87

502-02010 Dynamic Pile Test 2.000 EACH 2,815.04000 5,630.08

502-11274 Steel Piling (HP 12x74) 867.000 LF 148.34000 128,610.78

503-00054 Drilled Shaft (54 Inch) 264.000 LF 1,130.98000 298,578.72

503-00310 Crosshole Sonic Logging Testing 8.000 EACH 1,286.88000 10,295.04
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(6) 1415A
RALPH L. WADSWORTH

CONSTRUCTION CO.,
LLC

Description

0001 ROADWAYSECTION: LCC:

506-00412 Soil Riprap (12 Inch) 864.000 CY 303.68000 262,379.52

506-01020 Geogrid Reinforcement 11,356.000 SY 6.97000 79,151.32

518-01004 Bridge Expansion Device (0-4 Inch) 148.000 LF 414.92000 61,408.16

519-03035 Place Thin Bonded Overlay (Polyester
Concrete)

1,577.000 SY 123.32000 194,475.64

519-03055 Furnish Thin Bonded Overlay (Polyester
Concrete)

887.000 CF 187.67000 166,463.29

601-03040 Concrete Class D (Bridge) 909.000 CY 1,800.00000 1,636,200.
00

602-00020 Reinforcing Steel (Epoxy Coated) 199,747.000 LB 1.35000 269,658.45

603-10180 18 Inch Corrugated Steel Pipe 40.000 LF 144.39000 5,775.60

603-10420 42 Inch Corrugated Steel Pipe 24.000 LF 248.52000 5,964.48

603-30018 18 Inch Steel End Section 2.000 EACH 951.05000 1,902.10

603-30042 42 Inch Steel End Section 2.000 EACH 2,704.93000 5,409.86

604-25000 Vane Grate Inlet Special 2.000 EACH 8,998.62000 17,997.24

606-00302 Guardrail Type 3 (31 Inch Midwest Guardrail
System)

437.500 LF 43.97000 19,236.88

606-01370 Transition Type 3G 4.000 EACH 4,627.39000 18,509.56
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(6) 1415A
RALPH L. WADSWORTH

CONSTRUCTION CO.,
LLC

Description

0001 ROADWAYSECTION: LCC:

606-01400 Transition Type BR10M-GR3 4.000 EACH 15,000.00000 60,000.00

606-02005 End Anchorage (Flared) 4.000 EACH 10,000.00000 40,000.00

606-11035 Bridge Rail Type 10 MASH 546.000 LF 309.56000 169,019.76

607-00005 End Post 4.000 EACH 418.24000 1,672.96

607-00010 Corner and Line Brace Post 12.000 EACH 498.66000 5,983.92

607-01000 Fence Barbed Wire with Metal Posts 4,236.000 LF 4.51000 19,104.36

612-00001 Delineator (Type I) 13.000 EACH 43.12000 560.56

612-00002 Delineator (Type II) 2.000 EACH 91.52000 183.04

612-00003 Delineator (Type III) 4.000 EACH 48.61000 194.44

614-00011 Sign Panel (Class I) 5.000 SF 26.81000 134.05

614-00012 Sign Panel (Class II) 25.000 SF 37.53000 938.25

614-00035 Sign Panel (Special) 50.000 SF 21.45000 1,072.50

614-01578 Steel Sign Support (2-1/2 Inch Round NP-
40)(Slipbase)

2.000 EACH 701.30000 1,402.60

618-01137 Prestressed Concrete I (CBT 37.5) 1,134.000 LF 500.00000 567,000.00

620-00002 Field Office (Class 2) 1.000 EACH 200,000.00000 200,000.00
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Ext

Amount

(6) 1415A
RALPH L. WADSWORTH

CONSTRUCTION CO.,
LLC

Description

0001 ROADWAYSECTION: LCC:

620-00012 Field Laboratory (Class 2) 1.000 EACH 100,000.00000 100,000.00

620-00020 Sanitary Facility 1.000 EACH 12,617.93000 12,617.93

621-00450 Detour Pavement 6,506.000 SY 144.18000 938,035.08

624-20060 60 Inch Drainage Pipe (Class 0) 474.000 LF 229.96000 109,001.04

625-00000 Construction Surveying 1.000 L S 299,054.11000 299,054.11

626-00000 Mobilization 1.000 L S 2,000,000.
00000

2,000,000.
00

626-01114 Public Information Management (Tier IV) 244.000 DAY 47.19000 11,514.36

627-00008 Modified Epoxy Pavement Marking 89.000 GAL 206.37000 18,366.93

627-00016 Pavement Marking Paint (High
Build)(Temporary)

125.000 GAL 81.29000 10,161.25

627-02010 Preformed Plastic Pavement Marking (Type
II) (Inlaid)

156.000 SF 40.03000 6,244.68

630-00000 Flagging 200.000 HOUR 42.90000 8,580.00

630-00007 Traffic Control Inspection 70.000 DAY 375.34000 26,273.80

630-00012 Traffic Control Management 160.000 DAY 1,018.77000 163,003.20

630-80002 Flashing Beacon (Solar) 6.000 EACH 536.19000 3,217.14
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(6) 1415A
RALPH L. WADSWORTH

CONSTRUCTION CO.,
LLC

Description

0001 ROADWAYSECTION: LCC:

630-80336 Barricade (Type 3 M-B) (Temporary) 2.000 EACH 536.19000 1,072.38

630-80341 Construction Traffic Sign (Panel Size A) 20.000 EACH 53.62000 1,072.40

630-80342 Construction Traffic Sign (Panel Size B) 32.000 EACH 64.34000 2,058.88

630-80355 Portable Message Sign Panel 2.000 EACH 8,579.17000 17,158.34

630-80360 Drum Channelizing Device 150.000 EACH 53.62000 8,043.00

630-80364 Drum Channelizing Device (With Light)
(Steady Burn)

20.000 EACH 80.43000 1,608.60

630-80372 Concrete Barrier (Temporary) (Furnish and
Install)

400.000 LF 86.08000 34,432.00

630-80380 Traffic Cone 100.000 EACH 10.73000 1,073.00

630-85010 Impact Attenuator (Temporary) 2.000 EACH 10,723.97000 21,447.94

$13,752,936.39Section Totals:

$13,752,936.39Contract Grand Totals
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Bid Price/
Units Bid Amount

Overrun (+)
Underrun (-)Line

Estimated
Price

Estimated
Amount

Item/
Description

Quantity Bid Est
 %

0001 ROADWAYSECTION:

0005 201-00000

Clearing and Grubbing

1.000 10,000.00000 67,636.00000

L S

10,000.00 67,636.00 676.36% 57,636.00

0010 202-00035

Removal of Pipe

40.000 35.00000 51.93000

LF

1,400.00 2,077.20 148.37% 677.20

0015 202-00090

Removal of Delineator

14.000 9.80000 11.50000

EACH

137.20 161.00 117.35% 23.80

0020 202-00212

Removal of Concrete Pavement (Special)

6,564.000 18.00000 12.36000

SY

118,152.00 81,131.04 68.67% -37,020.96

0025 202-00250

Removal of Pavement Marking

11,700.000 1.80000 1.09000

SF

21,060.00 12,753.00 60.56% -8,307.00

0030 202-00400

Removal of Bridge

1.000 70,000.00000 159,250.00000

EACH

70,000.00 159,250.00 227.50% 89,250.00

0035 202-00821

Removal of Sign Panel

7.000 58.30000 115.00000

EACH

408.10 805.00 197.26% 396.90

0040 202-01000

Removal of Fence

4,272.000 1.10000 1.73000

LF

4,699.20 7,390.56 157.27% 2,691.36

0045 202-01130

Removal of Guardrail Type 3

836.000 5.50000 7.82000

LF

4,598.00 6,537.52 142.18% 1,939.52

0050 203-00010

Unclassified Excavation (Complete In Place)

7,075.000 30.00000 10.60000

CY

212,250.00 74,995.00 35.33% -137,255.00

0055 203-00060

Embankment Material (Complete In Place)

12,021.000 30.00000 38.35000

CY

360,630.00 461,005.35 127.83% 100,375.35

0060 203-00066

Embankment Material (Complete In Place) (R40)

2,746.000 40.00000 66.91000

CY

109,840.00 183,734.86 167.28% 73,894.86
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 %

0001 ROADWAYSECTION:

0065 203-01100

Proof Rolling

4.000 150.00000 150.00000

HOUR

600.00 600.00 100.00% 0.00

0070 203-01500

Blading

20.000 170.00000 200.00000

HOUR

3,400.00 4,000.00 117.65% 600.00

0075 203-01594

Combination Loader

20.000 145.00000 200.00000

HOUR

2,900.00 4,000.00 137.93% 1,100.00

0080 203-01597

Potholing

8.000 205.00000 290.38000

HOUR

1,640.00 2,323.04 141.65% 683.04

0085 206-00000

Structure Excavation

820.000 32.60000 29.00000

CY

26,732.00 23,780.00 88.96% -2,952.00

0090 206-00065

Structure Backfill (Flow-Fill)

22.000 577.00000 690.00000

CY

12,694.00 15,180.00 119.58% 2,486.00

0095 206-00100

Structure Backfill (Class 1)

928.000 88.50000 150.00000

CY

82,128.00 139,200.00 169.49% 57,072.00

0100 206-00200

Structure Backfill (Class 2)

116.000 41.80000 26.02000

CY

4,848.80 3,018.32 62.25% -1,830.48

0105 206-00360

Mechanical Reinforcement of Soil

858.000 24.60000 33.99000

CY

21,106.80 29,163.42 138.17% 8,056.62

0110 207-00700

Topsoil (Onsite)

5,163.000 12.00000 8.29000

CY

61,956.00 42,801.27 69.08% -19,154.73

0115 208-00023

Erosion Log Type 3 (12 Inch)

2,010.000 7.10000 6.90000

LF

14,271.00 13,869.00 97.18% -402.00

0120 208-00035

Aggregate Bag

900.000 8.00000 9.20000

LF

7,200.00 8,280.00 115.00% 1,080.00
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0001 ROADWAYSECTION:

0125 208-00075

Pre-fabricated Vehicle Tracking Pad

4.000 3,310.00000 12,500.00000

EACH

13,240.00 50,000.00 377.64% 36,760.00

0130 208-00103

Removal and Disposal of Sediment (Labor)

60.000 60.70000 57.50000

HOUR

3,642.00 3,450.00 94.73% -192.00

0135 208-00105

Removal and Disposal of Sediment (Equipment)

32.000 130.00000 184.00000

HOUR

4,160.00 5,888.00 141.54% 1,728.00

0140 208-00106

Sweeping (Sediment Removal)

160.000 160.00000 184.00000

HOUR

25,600.00 29,440.00 115.00% 3,840.00

0145 208-00107

Removal of Trash

30.000 70.00000 57.50000

HOUR

2,100.00 1,725.00 82.14% -375.00

0150 208-00146

Pre-fabricated Concrete Washout Structure
(Type 2)

6.000 1,510.00000 1,380.00000

EACH

9,060.00 8,280.00 91.39% -780.00

0155 208-00207

Erosion Control Management

32.000 261.00000 395.00000

DAY

8,352.00 12,640.00 151.34% 4,288.00

0160 210-00015

Reset End Section

2.000 515.00000 1,725.00000

EACH

1,030.00 3,450.00 334.95% 2,420.00

0165 210-00810

Reset Ground Sign

2.000 503.00000 1,150.00000

EACH

1,006.00 2,300.00 228.63% 1,294.00

0170 212-00700

Organic Fertilizer

4,740.000 0.90000 0.46000

LB

4,266.00 2,180.40 51.11% -2,085.60

0175 212-00701

Compost (Mechanically Applied)

514.000 70.50000 74.75000

CY

36,237.00 38,421.50 106.03% 2,184.50

0180 212-00703

Humate

1,185.000 2.30000 0.48000

LB

2,725.50 568.80 20.87% -2,156.70
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0001 ROADWAYSECTION:

0185 212-00704

Mycorrhizae

158.000 34.80000 10.93000

LB

5,498.40 1,726.94 31.41% -3,771.46

0190 212-00706

Seeding (Native) Drill

7.800 1,160.00000 1,224.75000

ACRE

9,048.00 9,553.05 105.58% 505.05

0195 212-00708

Seeding (Native) Broadcast

0.100 4,130.00000 8,665.25000

ACRE

413.00 866.53 209.81% 453.53

0200 213-00004

Mulching (Weed Free Straw)

7.800 1,070.00000 1,167.25000

ACRE

8,346.00 9,104.55 109.09% 758.55

0205 213-00061

Mulch Tackifier

1,560.000 3.50000 3.28000

LB

5,460.00 5,116.80 93.71% -343.20

0210 213-00150

Bonded Fiber Matrix

6.000 3,850.00000 4,352.75000

ACRE

23,100.00 26,116.50 113.06% 3,016.50

0215 216-00201

Soil Retention Blanket (Straw-Coconut)
(Biodegradable Class 1)

1,075.000 4.30000 2.84000

SY

4,622.50 3,053.00 66.05% -1,569.50

0220 217-00020

Herbicide Treatment

20.000 200.00000 695.75000

HOUR

4,000.00 13,915.00 347.88% 9,915.00

0225 240-00010

Removal of Nests

16.000 150.00000 287.50000

HOUR

2,400.00 4,600.00 191.67% 2,200.00

0230 240-00200

Bat House

1.000 500.00000 1,725.00000

EACH

500.00 1,725.00 345.00% 1,225.00

0235 304-06007

Aggregate Base Course (Class 6)

7,347.000 75.00000 56.43000

CY

551,025.00 414,591.21 75.24% -136,433.79

0240 304-06008

Aggregate Base Course (Class 6) (Special)

364.000 85.00000 70.03000

CY

30,940.00 25,490.92 82.39% -5,449.08
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0001 ROADWAYSECTION:

0245 403-00720

Hot Mix Asphalt (Patching) (Asphalt)

58.000 350.00000 488.75000

TON

20,300.00 28,347.50 139.64% 8,047.50

0250 408-01100

Joint Sealant

148.000 42.00000 57.50000

LF

6,216.00 8,510.00 136.90% 2,294.00

0255 412-01050

Concrete Pavement (10-1/2 Inch)

8,748.000 117.96582 141.81000

SY

1,031,965.00 1,240,553.88 120.21% 208,588.88

0260 412-02000

Concrete SafetyEdge

2,775.000 5.50000 8.87000

LF

15,262.50 24,614.25 161.27% 9,351.75

0265 420-00112

Geotextile (Drainage) (Class 1)

1,295.000 3.90000 3.52000

SY

5,050.50 4,558.40 90.26% -492.10

0270 420-00132

Geotextile (Separator) (Class 1)

11,356.000 6.00000 1.25000

SY

68,136.00 14,195.00 20.83% -53,941.00

0275 502-00460

Pile Tip

22.000 232.00000 230.00000

EACH

5,104.00 5,060.00 99.14% -44.00

0280 502-00500

Complete Joint Penetration (CJP) Splice

1.000 1,090.00000 3,450.00000

EACH

1,090.00 3,450.00 316.51% 2,360.00

0285 502-02010

Dynamic Pile Test

2.000 3,000.00000 2,875.00000

EACH

6,000.00 5,750.00 95.83% -250.00

0290 502-11274

Steel Piling (HP 12x74)

867.000 120.00000 97.75000

LF

104,040.00 84,749.25 81.46% -19,290.75

0295 503-00054

Drilled Shaft (54 Inch)

264.000 825.00000 1,121.25000

LF

217,800.00 296,010.00 135.91% 78,210.00

0300 503-00310

Crosshole Sonic Logging Testing

8.000 1,720.00000 1,725.00000

EACH

13,760.00 13,800.00 100.29% 40.00
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0001 ROADWAYSECTION:

0305 506-00412

Soil Riprap (12 Inch)

864.000 150.00000 155.89000

CY

129,600.00 134,688.96 103.93% 5,088.96

0310 506-01020

Geogrid Reinforcement

11,356.000 4.50000 1.92000

SY

51,102.00 21,803.52 42.67% -29,298.48

0315 518-01004

Bridge Expansion Device (0-4 Inch)

148.000 396.00000 276.00000

LF

58,608.00 40,848.00 69.70% -17,760.00

0320 519-03035

Place Thin Bonded Overlay (Polyester Concrete)

1,577.000 75.00000 132.25000

SY

118,275.00 208,558.25 176.33% 90,283.25

0325 519-03055

Furnish Thin Bonded Overlay (Polyester
Concrete)

887.000 175.00000 201.25000

CF

155,225.00 178,508.75 115.00% 23,283.75

0330 601-03040

Concrete Class D (Bridge)

909.000 1,000.00000 1,150.00000

CY

909,000.00 1,045,350.00 115.00% 136,350.00

0335 602-00020

Reinforcing Steel (Epoxy Coated)

199,747.000 1.80000 1.73000

LB

359,544.60 345,562.31 96.11% -13,982.29

0340 603-10180

18 Inch Corrugated Steel Pipe

40.000 123.00000 128.80000

LF

4,920.00 5,152.00 104.72% 232.00

0345 603-10420

42 Inch Corrugated Steel Pipe

24.000 293.00000 226.55000

LF

7,032.00 5,437.20 77.32% -1,594.80

0350 603-30018

18 Inch Steel End Section

2.000 652.00000 1,273.05000

EACH

1,304.00 2,546.10 195.25% 1,242.10

0355 603-30042

42 Inch Steel End Section

2.000 1,180.00000 3,044.05000

EACH

2,360.00 6,088.10 257.97% 3,728.10

0360 604-25000

Vane Grate Inlet Special

2.000 10,700.00000 8,050.00000

EACH

21,400.00 16,100.00 75.23% -5,300.00
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0001 ROADWAYSECTION:

0365 606-00302

Guardrail Type 3 (31 Inch Midwest Guardrail
System)

437.500 52.40000 47.15000

LF

22,925.00 20,628.13 89.98% -2,296.87

0370 606-01370

Transition Type 3G

4.000 3,200.00000 4,962.25000

EACH

12,800.00 19,849.00 155.07% 7,049.00

0375 606-01400

Transition Type BR10M-GR3

4.000 6,130.00000 4,025.00000

EACH

24,520.00 16,100.00 65.66% -8,420.00

0380 606-02005

End Anchorage (Flared)

4.000 3,220.00000 4,830.00000

EACH

12,880.00 19,320.00 150.00% 6,440.00

0385 606-11035

Bridge Rail Type 10 MASH

546.000 325.00000 437.00000

LF

177,450.00 238,602.00 134.46% 61,152.00

0390 607-00005

End Post

4.000 325.00000 345.00000

EACH

1,300.00 1,380.00 106.15% 80.00

0395 607-00010

Corner and Line Brace Post

12.000 378.00000 460.00000

EACH

4,536.00 5,520.00 121.69% 984.00

0400 607-01000

Fence Barbed Wire with Metal Posts

4,236.000 3.70000 4.03000

LF

15,673.20 17,071.08 108.92% 1,397.88

0405 612-00001

Delineator (Type I)

13.000 29.72308 46.24000

EACH

386.40 601.12 155.57% 214.72

0410 612-00002

Delineator (Type II)

2.000 35.00000 98.14000

EACH

70.00 196.28 280.40% 126.28

0415 612-00003

Delineator (Type III)

4.000 40.00000 52.13000

EACH

160.00 208.52 130.33% 48.52

0420 614-00011

Sign Panel (Class I)

5.000 30.20000 28.75000

SF

151.00 143.75 95.20% -7.25
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0001 ROADWAYSECTION:

0425 614-00012

Sign Panel (Class II)

25.000 31.30000 40.25000

SF

782.50 1,006.25 128.59% 223.75

0430 614-00035

Sign Panel (Special)

50.000 32.00000 23.00000

SF

1,600.00 1,150.00 71.88% -450.00

0435 614-01578

Steel Sign Support (2-1/2 Inch Round NP-
40)(Slipbase)

2.000 313.00000 752.04000

EACH

626.00 1,504.08 240.27% 878.08

0440 618-01137

Prestressed Concrete I (CBT 37.5)

1,134.000 400.00000 632.50000

LF

453,600.00 717,255.00 158.13% 263,655.00

0445 620-00002

Field Office (Class 2)

1.000 25,000.00000 113,571.00000

EACH

25,000.00 113,571.00 454.28% 88,571.00

0450 620-00012

Field Laboratory (Class 2)

1.000 20,000.00000 61,513.00000

EACH

20,000.00 61,513.00 307.57% 41,513.00

0455 620-00020

Sanitary Facility

1.000 3,500.00000 7,200.00000

EACH

3,500.00 7,200.00 205.71% 3,700.00

0460 621-00450

Detour Pavement

6,506.000 50.00000 75.04000

SY

325,300.00 488,210.24 150.08% 162,910.24

0465 624-20060

60 Inch Drainage Pipe (Class 0)

474.000 550.00000 417.80000

LF

260,700.00 198,037.20 75.96% -62,662.80

0470 625-00000

Construction Surveying

1.000 50,000.00000 69,000.00000

L S

50,000.00 69,000.00 138.00% 19,000.00

0475 626-00000

Mobilization

1.000 679,050.20000 888,056.00000

L S

679,050.20 888,056.00 130.78% 209,005.80

0480 626-01114

Public Information Management (Tier IV)

244.000 75.90000 50.60000

DAY

18,519.60 12,346.40 66.67% -6,173.20
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0001 ROADWAYSECTION:

0485 627-00008

Modified Epoxy Pavement Marking

89.000 432.00000 189.75000

GAL

38,448.00 16,887.75 43.92% -21,560.25

0490 627-00016

Pavement Marking Paint (High
Build)(Temporary)

125.000 144.00000 74.75000

GAL

18,000.00 9,343.75 51.91% -8,656.25

0495 627-02010

Preformed Plastic Pavement Marking (Type II)
(Inlaid)

156.000 30.00000 36.80000

SF

4,680.00 5,740.80 122.67% 1,060.80

0500 630-00000

Flagging

200.000 50.00000 46.00000

HOUR

10,000.00 9,200.00 92.00% -800.00

0505 630-00007

Traffic Control Inspection

70.000 500.00000 402.50000

DAY

35,000.00 28,175.00 80.50% -6,825.00

0510 630-00012

Traffic Control Management

160.000 1,600.00000 1,092.50000

DAY

256,000.00 174,800.00 68.28% -81,200.00

0515 630-80002

Flashing Beacon (Solar)

6.000 1,040.00000 575.00000

EACH

6,240.00 3,450.00 55.29% -2,790.00

0520 630-80336

Barricade (Type 3 M-B) (Temporary)

2.000 240.00000 575.00000

EACH

480.00 1,150.00 239.58% 670.00

0525 630-80341

Construction Traffic Sign (Panel Size A)

20.000 65.00000 57.50000

EACH

1,300.00 1,150.00 88.46% -150.00

0530 630-80342

Construction Traffic Sign (Panel Size B)

32.000 80.00000 69.00000

EACH

2,560.00 2,208.00 86.25% -352.00

0535 630-80355

Portable Message Sign Panel

2.000 5,000.00000 9,200.00000

EACH

10,000.00 18,400.00 184.00% 8,400.00
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04/08/2024Colorado Department of Transportation Printed On:

Bid Price/
Units Bid Amount

Overrun (+)
Underrun (-)Line

Estimated
Price

Estimated
Amount

Item/
Description

Quantity Bid Est
 %

0001 ROADWAYSECTION:

0540 630-80360

Drum Channelizing Device

150.000 27.70000 57.50000

EACH

4,155.00 8,625.00 207.58% 4,470.00

0545 630-80364

Drum Channelizing Device (With Light) (Steady
Burn)

20.000 37.00000 86.25000

EACH

740.00 1,725.00 233.11% 985.00

0550 630-80372

Concrete Barrier (Temporary) (Furnish and
Install)

400.000 90.00000 50.43000

LF

36,000.00 20,172.00 56.03% -15,828.00

0555 630-80380

Traffic Cone

100.000 13.50000 11.50000

EACH

1,350.00 1,150.00 85.19% -200.00

0560 630-85010

Impact Attenuator (Temporary)

2.000 8,000.00000 11,500.00000

EACH

16,000.00 23,000.00 143.75% 7,000.00

Section $7,775,000.00 $8,981,782.60 115.52% $1,206,782.600001 Subtotal

115.52% $1,206,782.60$8,981,782.60$7,775,000.00Contract Total for Calculated Low Bidders Bid Items
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