
Call
Order Contract ID

# of
Bids Low Bidder Estimated Cost Corrected Bid

Percent of
Estimate

Overrun (+)
Underrun (-)Project(s)

002 C21798 2 BRANNAN SAND AND GRAVEL, LLC $4,812,882.50 $5,223,224.95 108.53% $410,342.45STA0703-443

108.53%$5,223,224.95$4,812,882.50Letting Totals 2 $410,342.45

Low Bid Summary Page 1 of 1
February 06, 2020Letting Date:

02/12/2020Colorado Department Of Transportation Printed On:



Rank
Percent Of
EstimateVendor ID

Percent Of
Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $4,812,882.50 92.14% 100.00%

1 032A BRANNAN SAND AND GRAVEL, LLC $5,223,224.95 100.00% 108.53%

2 637A APC CONSTRUCTION CO., LLC $5,569,883.04 106.64% 115.73%

Vendor Ranking Page 1 of 1

Contract ID: C21798
Contract Description:
I-70 EJMT TUNNELS

02/12/2020Colorado Department Of Transportation Printed On:



Unit PriceQuantity Unit Price Amount Unit PriceItem Code AmountAmount

(0) -EST-
Engineer's Estimate

(1) 032A
BRANNAN SAND AND

GRAVEL, LLC

(2) 637A
APC CONSTRUCTION

CO., LLC

Description

0001 Bid ItemsSECTION: LCC:

202-00090 Removal of Delineator 5.000 EACH 5.00000 25.00 13.25000 66.25 18.30000 91.50

202-00240 Removal of Asphalt Mat (Planing) 91,710.000 SY 3.75000 343,912.50 6.91000 633,716.10 8.95000 820,804.50

202-00505 Removal of Portions of Present Structure 2,869.000 SF 175.00000 502,075.00 50.34000 144,425.46 46.35000 132,978.15

202-00810 Removal of Ground Sign 15.000 EACH 60.00000 900.00 132.48000 1,987.20 155.00000 2,325.00

202-00821 Removal of Sign Panel 17.000 EACH 60.00000 1,020.00 99.36000 1,689.12 105.00000 1,785.00

202-00895 Removal of Impact Attenuator 1.000 EACH 2,500.00000 2,500.00 1,720.18000 1,720.18 1,615.00000 1,615.00

202-01130 Removal of Guardrail Type 3 505.000 LF 12.00000 6,060.00 6.49000 3,277.45 6.10000 3,080.50

202-04010 Clean Inlet 18.000 EACH 850.00000 15,300.00 3,346.01000 60,228.18 1,830.00000 32,940.00

202-05100 Sandblasting Reinforcing Steel 158.000 SY 75.00000 11,850.00 49.02000 7,745.16 45.11000 7,127.38

203-01510 Backhoe 4.000 HOUR 150.00000 600.00 339.60000 1,358.40 169.50000 678.00

203-02330 Laborer 6.000 HOUR 80.00000 480.00 194.88000 1,169.28 65.00000 390.00

208-00035 Aggregate Bag 65.000 LF 12.00000 780.00 16.50000 1,072.50 45.00000 2,925.00

208-00046 Pre-fabricated Concrete Washout Structure
(Type 1)

2.000 EACH 2,000.00000 4,000.00 2,596.70000 5,193.40 3,200.00000 6,400.00

208-00051 Storm Drain Inlet Protection (Type I) 65.000 LF 20.00000 1,300.00 17.44000 1,133.60 45.00000 2,925.00

208-00055 Rigid Inlet Protection Device 220.000 EACH 25.00000 5,500.00 80.06000 17,613.20 79.25000 17,435.00

Page 1 of 5Tabulation of Bids

C21798Contract ID:

02/12/2020Colorado Department Of Transportation Printed On:



Unit PriceQuantity Unit Price Amount Unit PriceItem Code AmountAmount

(0) -EST-
Engineer's Estimate

(1) 032A
BRANNAN SAND AND

GRAVEL, LLC

(2) 637A
APC CONSTRUCTION

CO., LLC

Description

0001 Bid ItemsSECTION: LCC:

208-00103 Removal and Disposal of Sediment (Labor) 24.000 HOUR 70.00000 1,680.00 203.97000 4,895.28 245.00000 5,880.00

208-00105 Removal and Disposal of Sediment
(Equipment)

12.000 HOUR 120.00000 1,440.00 358.84000 4,306.08 490.00000 5,880.00

208-00106 Sweeping (Sediment Removal) 24.000 HOUR 175.00000 4,200.00 181.76000 4,362.24 550.00000 13,200.00

208-00107 Removal of Trash 12.000 HOUR 100.00000 1,200.00 194.88000 2,338.56 275.00000 3,300.00

210-04010 Adjust Manhole 92.000 EACH 800.00000 73,600.00 2,778.75000 255,645.00 1,485.00000 136,620.00

403-00720 Hot Mix Asphalt (Patching) (Asphalt) 132.000 TON 300.00000 39,600.00 339.51000 44,815.32 425.00000 56,100.00

403-09221 Stone Matrix Asphalt (Fibers)(Asphalt) 16,176.000 TON 140.00000 2,264,640.
00

132.24000 2,139,114.
24

159.95000 2,587,351.
20

411-10255 Emulsified Asphalt (Slow-Setting) 4,851.000 GAL 5.00000 24,255.00 3.48000 16,881.48 11.50000 55,786.50

601-06150 Concrete (Patching) 2,869.000 SF 80.00000 229,520.00 70.82000 203,182.58 65.85000 188,923.65

601-40300 Structural Concrete Coating 7,083.000 SY 15.00000 106,245.00 21.20000 150,159.60 19.55000 138,472.65

602-00000 Reinforcing Steel 7,738.000 LB 2.50000 19,345.00 5.30000 41,011.40 4.90000 37,916.20

602-00060 Reinforcing Steel Splice 696.000 EACH 20.00000 13,920.00 99.36000 69,154.56 91.45000 63,649.20

606-00302 Guardrail Type 3 (31 Inch Midwest Guardrail
System)

256.000 LF 60.00000 15,360.00 74.00000 18,944.00 69.50000 17,792.00

606-01370 Transition Type 3G 1.000 EACH 4,000.00000 4,000.00 7,400.03000 7,400.03 6,950.00000 6,950.00

606-01380 Transition Type 3H 1.000 EACH 2,000.00000 2,000.00 5,322.82000 5,322.82 5,000.00000 5,000.00
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C21798Contract ID:

02/12/2020Colorado Department Of Transportation Printed On:



Unit PriceQuantity Unit Price Amount Unit PriceItem Code AmountAmount

(0) -EST-
Engineer's Estimate

(1) 032A
BRANNAN SAND AND

GRAVEL, LLC

(2) 637A
APC CONSTRUCTION

CO., LLC

Description

0001 Bid ItemsSECTION: LCC:

606-01460 Median Terminal 1.000 EACH 7,000.00000 7,000.00 18,629.89000 18,629.89 17,495.00000 17,495.00

609-24006 Gutter Type 2 (6 Foot) 185.000 LF 45.00000 8,325.00 324.59000 60,049.15 65.00000 12,025.00

612-00001 Delineator (Type I) 5.000 EACH 45.00000 225.00 39.75000 198.75 61.00000 305.00

614-00011 Sign Panel (Class I) 60.000 SF 25.00000 1,500.00 26.50000 1,590.00 36.60000 2,196.00

614-00012 Sign Panel (Class II) 164.000 SF 28.00000 4,592.00 33.12000 5,431.68 45.00000 7,380.00

614-00013 Sign Panel (Class III) 590.000 SF 35.00000 20,650.00 39.75000 23,452.50 50.00000 29,500.00

614-01583 Steel Sign Support (2-1/2 In Round Sch 80)
(Post & Slipbase)

20.000 EACH 750.00000 15,000.00 662.42000 13,248.40 915.00000 18,300.00

614-72875 Loop Detector Wire 3,640.000 LF 7.00000 25,480.00 7.55000 27,482.00 6.95000 25,298.00

614-73005 Piezo (Electric) (Class II) 10.000 EACH 6,000.00000 60,000.00 3,173.00000 31,730.00 2,920.00000 29,200.00

620-00002 Field Office (Class 2) 1.000 EACH 25,000.00000 25,000.00 16,670.79000 16,670.79 27,300.00000 27,300.00

620-00012 Field Laboratory (Class 2) 1.000 EACH 30,000.00000 30,000.00 13,336.63000 13,336.63 32,200.00000 32,200.00

620-00020 Sanitary Facility 1.000 EACH 3,000.00000 3,000.00 5,834.77000 5,834.77 9,150.00000 9,150.00

625-00000 Construction Surveying 1.000 L S 30,000.00000 30,000.00 8,641.80000 8,641.80 30,500.00000 30,500.00

626-00000 Mobilization 1.000 L S 350,000.00000 350,000.00 383,000.00000 383,000.00 390,000.00000 390,000.00

626-01113 Public Information Management (Tier III) 70.000 DAY 500.00000 35,000.00 173.89000 12,172.30 185.00000 12,950.00
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Unit PriceQuantity Unit Price Amount Unit PriceItem Code AmountAmount

(0) -EST-
Engineer's Estimate

(1) 032A
BRANNAN SAND AND

GRAVEL, LLC

(2) 637A
APC CONSTRUCTION

CO., LLC

Description

0001 Bid ItemsSECTION: LCC:

627-00008 Modified Epoxy Pavement Marking 285.000 GAL 100.00000 28,500.00 162.29000 46,252.65 103.63000 29,534.55

627-00014 Pavement Marking Paint (Low Temperature) 1,194.000 GAL 65.00000 77,610.00 55.18000 65,884.92 42.67000 50,947.98

627-01010 Preformed Plastic Pavement Marking (Type
I)(Inlaid)

3,144.000 SF 12.00000 37,728.00 24.34000 76,524.96 15.85000 49,832.40

630-00000 Flagging 500.000 HOUR 35.00000 17,500.00 46.37000 23,185.00 40.23000 20,115.00

630-00001 Pilot Car Operation 550.000 HOUR 65.00000 35,750.00 92.74000 51,007.00 73.15000 40,232.50

630-00003 Uniformed Traffic Control 1,200.000 HOUR 100.00000 120,000.00 153.14000 183,768.00 140.20000 168,240.00

630-00007 Traffic Control Inspection 80.000 DAY 250.00000 20,000.00 993.63000 79,490.40 414.52000 33,161.60

630-00012 Traffic Control Management 70.000 DAY 1,000.00000 70,000.00 1,589.81000 111,286.70 1,650.00000 115,500.00

630-80001 Flashing Beacon (Portable) 12.000 EACH 1,250.00000 15,000.00 1,324.85000 15,898.20 91.44000 1,097.28

630-80337 Barricade (Type 3 M-C) (Temporary) 3.000 EACH 750.00000 2,250.00 794.91000 2,384.73 24.38000 73.14

630-80341 Construction Traffic Sign (Panel Size A) 8.000 EACH 70.00000 560.00 99.36000 794.88 36.58000 292.64

630-80342 Construction Traffic Sign (Panel Size B) 46.000 EACH 100.00000 4,600.00 105.99000 4,875.54 36.58000 1,682.68

630-80343 Construction Traffic Sign (Panel Size C) 24.000 EACH 100.00000 2,400.00 112.61000 2,702.64 36.58000 877.92

630-80355 Portable Message Sign Panel 2.000 EACH 5,000.00000 10,000.00 8,611.50000 17,223.00 3,855.00000 7,710.00

630-80358 Advance Warning Flashing or Sequencing
Arrow Panel (C Type)

2.000 EACH 2,000.00000 4,000.00 2,384.73000 4,769.46 1,440.00000 2,880.00
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Unit PriceQuantity Unit Price Amount Unit PriceItem Code AmountAmount

(0) -EST-
Engineer's Estimate

(1) 032A
BRANNAN SAND AND

GRAVEL, LLC

(2) 637A
APC CONSTRUCTION

CO., LLC

Description

0001 Bid ItemsSECTION: LCC:

630-80360 Drum Channelizing Device 275.000 EACH 45.00000 12,375.00 26.50000 7,287.50 24.38000 6,704.50

630-80363 Drum Channelizing Device (With Light)
(Flashing)

6.000 EACH 55.00000 330.00 33.12000 198.72 42.67000 256.02

630-80380 Traffic Cone 100.000 EACH 12.00000 1,200.00 13.25000 1,325.00 7.32000 732.00

630-85041 Mobile Attenuator 40.000 DAY 500.00000 20,000.00 596.18000 23,847.20 353.56000 14,142.40

630-86810 Traffic Signal (Temporary) 1.000 EACH 20,000.00000 20,000.00 33,121.12000 33,121.12 25,750.00000 25,750.00

$5,569,883.04$4,812,882.50 $5,223,224.95Section Totals:

$4,812,882.50 $5,223,224.95 $5,569,883.04Contract Grand Totals
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02/12/2020Colorado Department Of Transportation Printed On:

Bid Price/
Units Bid Amount

Overrun (+)
Underrun (-)Line

Estimated
Price

Estimated
Amount

Item/
Description Quantity Bid Est

 %

0001 Bid ItemsSECTION:

0005 202-00090
Removal of Delineator

5.000 5.00000 13.25000
EACH

25.00 66.25 265.00% 41.25

0010 202-00240
Removal of Asphalt Mat (Planing)

91,710.000 3.75000 6.91000
SY

343,912.50 633,716.10 184.27% 289,803.60

0015 202-00505
Removal of Portions of Present Structure

2,869.000 175.00000 50.34000
SF

502,075.00 144,425.46 28.77% -357,649.54

0020 202-00810
Removal of Ground Sign

15.000 60.00000 132.48000
EACH

900.00 1,987.20 220.80% 1,087.20

0025 202-00821
Removal of Sign Panel

17.000 60.00000 99.36000
EACH

1,020.00 1,689.12 165.60% 669.12

0030 202-00895
Removal of Impact Attenuator

1.000 2,500.00000 1,720.18000
EACH

2,500.00 1,720.18 68.81% -779.82

0035 202-01130
Removal of Guardrail Type 3

505.000 12.00000 6.49000
LF

6,060.00 3,277.45 54.08% -2,782.55

0040 202-04010
Clean Inlet

18.000 850.00000 3,346.01000
EACH

15,300.00 60,228.18 393.65% 44,928.18

0045 202-05100
Sandblasting Reinforcing Steel

158.000 75.00000 49.02000
SY

11,850.00 7,745.16 65.36% -4,104.84

0050 203-01510
Backhoe

4.000 150.00000 339.60000
HOUR

600.00 1,358.40 226.40% 758.40

0055 203-02330
Laborer

6.000 80.00000 194.88000
HOUR

480.00 1,169.28 243.60% 689.28

0060 208-00035
Aggregate Bag

65.000 12.00000 16.50000
LF

780.00 1,072.50 137.50% 292.50

Low Bid Item Analysis Page 1 of 6
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Bid Price/
Units Bid Amount

Overrun (+)
Underrun (-)Line

Estimated
Price

Estimated
Amount

Item/
Description Quantity Bid Est

 %

0001 Bid ItemsSECTION:

0065 208-00046
Pre-fabricated Concrete Washout Structure
(Type 1)

2.000 2,000.00000 2,596.70000
EACH

4,000.00 5,193.40 129.84% 1,193.40

0070 208-00051
Storm Drain Inlet Protection (Type I)

65.000 20.00000 17.44000
LF

1,300.00 1,133.60 87.20% -166.40

0075 208-00055
Rigid Inlet Protection Device

220.000 25.00000 80.06000
EACH

5,500.00 17,613.20 320.24% 12,113.20

0080 208-00103
Removal and Disposal of Sediment (Labor)

24.000 70.00000 203.97000
HOUR

1,680.00 4,895.28 291.39% 3,215.28

0085 208-00105
Removal and Disposal of Sediment (Equipment)

12.000 120.00000 358.84000
HOUR

1,440.00 4,306.08 299.03% 2,866.08

0090 208-00106
Sweeping (Sediment Removal)

24.000 175.00000 181.76000
HOUR

4,200.00 4,362.24 103.86% 162.24

0095 208-00107
Removal of Trash

12.000 100.00000 194.88000
HOUR

1,200.00 2,338.56 194.88% 1,138.56

0100 210-04010
Adjust Manhole

92.000 800.00000 2,778.75000
EACH

73,600.00 255,645.00 347.34% 182,045.00

0105 403-00720
Hot Mix Asphalt (Patching) (Asphalt)

132.000 300.00000 339.51000
TON

39,600.00 44,815.32 113.17% 5,215.32

0110 403-09221
Stone Matrix Asphalt (Fibers)(Asphalt)

16,176.000 140.00000 132.24000
TON

2,264,640.00 2,139,114.24 94.46% -125,525.76

0115 411-10255
Emulsified Asphalt (Slow-Setting)

4,851.000 5.00000 3.48000
GAL

24,255.00 16,881.48 69.60% -7,373.52

0120 601-06150
Concrete (Patching)

2,869.000 80.00000 70.82000
SF

229,520.00 203,182.58 88.53% -26,337.42
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Bid Price/
Units Bid Amount

Overrun (+)
Underrun (-)Line

Estimated
Price

Estimated
Amount

Item/
Description Quantity Bid Est

 %

0001 Bid ItemsSECTION:

0125 601-40300
Structural Concrete Coating

7,083.000 15.00000 21.20000
SY

106,245.00 150,159.60 141.33% 43,914.60

0130 602-00000
Reinforcing Steel

7,738.000 2.50000 5.30000
LB

19,345.00 41,011.40 212.00% 21,666.40

0135 602-00060
Reinforcing Steel Splice

696.000 20.00000 99.36000
EACH

13,920.00 69,154.56 496.80% 55,234.56

0140 606-00302
Guardrail Type 3 (31 Inch Midwest Guardrail
System)

256.000 60.00000 74.00000
LF

15,360.00 18,944.00 123.33% 3,584.00

0145 606-01370
Transition Type 3G

1.000 4,000.00000 7,400.03000
EACH

4,000.00 7,400.03 185.00% 3,400.03

0150 606-01380
Transition Type 3H

1.000 2,000.00000 5,322.82000
EACH

2,000.00 5,322.82 266.14% 3,322.82

0155 606-01460
Median Terminal

1.000 7,000.00000 18,629.89000
EACH

7,000.00 18,629.89 266.14% 11,629.89

0160 609-24006
Gutter Type 2 (6 Foot)

185.000 45.00000 324.59000
LF

8,325.00 60,049.15 721.31% 51,724.15

0165 612-00001
Delineator (Type I)

5.000 45.00000 39.75000
EACH

225.00 198.75 88.33% -26.25

0170 614-00011
Sign Panel (Class I)

60.000 25.00000 26.50000
SF

1,500.00 1,590.00 106.00% 90.00

0175 614-00012
Sign Panel (Class II)

164.000 28.00000 33.12000
SF

4,592.00 5,431.68 118.29% 839.68

0180 614-00013
Sign Panel (Class III)

590.000 35.00000 39.75000
SF

20,650.00 23,452.50 113.57% 2,802.50
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Bid Price/
Units Bid Amount

Overrun (+)
Underrun (-)Line

Estimated
Price

Estimated
Amount

Item/
Description Quantity Bid Est

 %

0001 Bid ItemsSECTION:

0185 614-01583
Steel Sign Support (2-1/2 In Round Sch 80)
(Post & Slipbase)

20.000 750.00000 662.42000
EACH

15,000.00 13,248.40 88.32% -1,751.60

0190 614-72875
Loop Detector Wire

3,640.000 7.00000 7.55000
LF

25,480.00 27,482.00 107.86% 2,002.00

0195 614-73005
Piezo (Electric) (Class II)

10.000 6,000.00000 3,173.00000
EACH

60,000.00 31,730.00 52.88% -28,270.00

0200 620-00002
Field Office (Class 2)

1.000 25,000.00000 16,670.79000
EACH

25,000.00 16,670.79 66.68% -8,329.21

0205 620-00012
Field Laboratory (Class 2)

1.000 30,000.00000 13,336.63000
EACH

30,000.00 13,336.63 44.46% -16,663.37

0210 620-00020
Sanitary Facility

1.000 3,000.00000 5,834.77000
EACH

3,000.00 5,834.77 194.49% 2,834.77

0215 625-00000
Construction Surveying

1.000 30,000.00000 8,641.80000
L S

30,000.00 8,641.80 28.81% -21,358.20

0220 626-00000
Mobilization

1.000 350,000.00000 383,000.00000
L S

350,000.00 383,000.00 109.43% 33,000.00

0225 626-01113
Public Information Management (Tier III)

70.000 500.00000 173.89000
DAY

35,000.00 12,172.30 34.78% -22,827.70

0230 627-00008
Modified Epoxy Pavement Marking

285.000 100.00000 162.29000
GAL

28,500.00 46,252.65 162.29% 17,752.65

0235 627-00014
Pavement Marking Paint (Low Temperature)

1,194.000 65.00000 55.18000
GAL

77,610.00 65,884.92 84.89% -11,725.08
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Bid Price/
Units Bid Amount

Overrun (+)
Underrun (-)Line

Estimated
Price

Estimated
Amount

Item/
Description Quantity Bid Est

 %

0001 Bid ItemsSECTION:

0240 627-01010
Preformed Plastic Pavement Marking (Type
I)(Inlaid)

3,144.000 12.00000 24.34000
SF

37,728.00 76,524.96 202.83% 38,796.96

0245 630-00000
Flagging

500.000 35.00000 46.37000
HOUR

17,500.00 23,185.00 132.49% 5,685.00

0250 630-00001
Pilot Car Operation

550.000 65.00000 92.74000
HOUR

35,750.00 51,007.00 142.68% 15,257.00

0255 630-00003
Uniformed Traffic Control

1,200.000 100.00000 153.14000
HOUR

120,000.00 183,768.00 153.14% 63,768.00

0260 630-00007
Traffic Control Inspection

80.000 250.00000 993.63000
DAY

20,000.00 79,490.40 397.45% 59,490.40

0265 630-00012
Traffic Control Management

70.000 1,000.00000 1,589.81000
DAY

70,000.00 111,286.70 158.98% 41,286.70

0270 630-80001
Flashing Beacon (Portable)

12.000 1,250.00000 1,324.85000
EACH

15,000.00 15,898.20 105.99% 898.20

0275 630-80337
Barricade (Type 3 M-C) (Temporary)

3.000 750.00000 794.91000
EACH

2,250.00 2,384.73 105.99% 134.73

0280 630-80341
Construction Traffic Sign (Panel Size A)

8.000 70.00000 99.36000
EACH

560.00 794.88 141.94% 234.88

0285 630-80342
Construction Traffic Sign (Panel Size B)

46.000 100.00000 105.99000
EACH

4,600.00 4,875.54 105.99% 275.54

0290 630-80343
Construction Traffic Sign (Panel Size C)

24.000 100.00000 112.61000
EACH

2,400.00 2,702.64 112.61% 302.64

0295 630-80355
Portable Message Sign Panel

2.000 5,000.00000 8,611.50000
EACH

10,000.00 17,223.00 172.23% 7,223.00
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Bid Price/
Units Bid Amount

Overrun (+)
Underrun (-)Line

Estimated
Price

Estimated
Amount

Item/
Description Quantity Bid Est

 %

0001 Bid ItemsSECTION:

0300 630-80358
Advance Warning Flashing or Sequencing Arrow
Panel (C Type)

2.000 2,000.00000 2,384.73000
EACH

4,000.00 4,769.46 119.24% 769.46

0305 630-80360
Drum Channelizing Device

275.000 45.00000 26.50000
EACH

12,375.00 7,287.50 58.89% -5,087.50

0310 630-80363
Drum Channelizing Device (With Light)
(Flashing)

6.000 55.00000 33.12000
EACH

330.00 198.72 60.22% -131.28

0315 630-80380
Traffic Cone

100.000 12.00000 13.25000
EACH

1,200.00 1,325.00 110.42% 125.00

0320 630-85041
Mobile Attenuator

40.000 500.00000 596.18000
DAY

20,000.00 23,847.20 119.24% 3,847.20

0325 630-86810
Traffic Signal (Temporary)

1.000 20,000.00000 33,121.12000
EACH

20,000.00 33,121.12 165.61% 13,121.12

Section $4,812,882.50 $5,223,224.95 108.53% $410,342.450001 Subtotal

108.53% $410,342.45$5,223,224.95$4,812,882.50Contract Total for Calculated Low Bidders Bid Items
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