
Reg AD Date 2 Week AD Cycle Letting Date Call Order Proj Def Project ID County Description of work Project Location Project Manager PM Phone Budget Contract Type DBE Goal % Certainty

1 11/18/2021 11/18/2021 12/9/2021 4 21801
NHPP 2873-

189
Denver RESURFACING US 287 (Federal Blvd) - Colfax to I-70 William McCartt 3037579780

Between $5,000,000 

and $20,000,000

DESIGN-BID-

BUILD
12 1

1 11/18/2021 11/18/2021 12/9/2021 8 23112
NHPP 1211-

096
Jefferson

SIGNAL REPLACEMENTS AND SAFETY 

IMPROVEMENTS
SH 121 SIGNAL PACKAGE FY 2020 Christiana Lacombe 3033657041

Between $1,000,000 

and $5,000,000

DESIGN-BID-

BUILD
11 1

1 11/18/2021 11/18/2021 12/9/2021 6 23124 C 4701-132 Jefferson INTERCHANGE IMPROVEMENTS
C-470 KEN CARYL INT.

IMPROVEMENTS
Anastasia Farberov 7204976947

Between $1,000,000 

and $5,000,000

DESIGN-BID-

BUILD
TBD 1

1 12/2/2021 12/2/2021 12/23/2021 5 21231 STA 0881-028 Denver RESURFACING, CURB RAMP UPGRADES
SH 88: ALAMEDA TO LOUISIANA 

RESURFACING
Jose Lopez Rodriguez 3037579250

Between $1,000,000 

and $5,000,000

DESIGN-BID-

BUILD
15 1

1 12/2/2021 12/2/2021 12/23/2021 8 24109 M R100-351 Kit Carson
REPLACE SIGN STRUCTURES IN CRITICAL 

NEED OF REPAIR.

FY22 R1 SIGN STRUCTURE 

REPLACEMENT
Christiana Lacombe 3033657041

No Construction 

Budget Entered

DESIGN-BID-

BUILD
TBD 1

2 6/17/2021 6/17/2021 12/23/2021 6 24232 FSA R200-269 El Paso
CENTERLINE AND MEDIAN RUMBLE 

STRIPS

REGION 2 CENTERLINE RUMBLE 

STRIP
JAMES BIREN 7195465404

Between $1,000,000 

and $5,000,000

DESIGN-BID-

BUILD
TBD 1

2 10/21/2021 10/21/2021 12/2/2021 6 23694 FSA 1151-040 Fremont
NEW SIGNAL INSTALL, MINOR ROADWAY 

IMPROVEMENTS

SH-115 @ BROADWAY SIGNAL 

(PENROSE)
Allison Childs 7195465482

Between $1,000,000 

and $5,000,000

DESIGN-BID-

BUILD
TBD 1

2 11/4/2021 11/4/2021 12/2/2021 3 22210 STA 2872-019 Kiowa
CONSTRUCTION OF PASSING LANES AT 

FOUR LOCATIONS

US 287 Passing Lane Lamar to Kit 

Carson
Zachary Bay 7193363228

Between $5,000,000 

and $20,000,000

DESIGN-BID-

BUILD
7 1

2 11/18/2021 11/18/2021 12/2/2021 7 24653
MTCE R200-

273
Las Animas

REMOVING AND REPLACEMENT OF 

EXISTING STENCIL PAVEMENT MARKINGS

FY 22 STENCIL PAVEMENT MARKING 

PROJECT
PAUL MENDOZA 7195465733

No Construction 

Budget Entered

DESIGN-BID-

BUILD
TBD 1

2 11/18/2021 11/18/2021 12/9/2021 3 21982 STR 1604-014 Baca RESURFACING PROJECT
SH160 SPRINGFIELD TO SH100 AND 

SH100
TROY BRANOM 7193363228

Between $5,000,000 

and $20,000,000

DESIGN-BID-

BUILD
TBD 1

2 11/18/2021 11/18/2021 12/9/2021 2 23239 STR 0961-017 Custer
RESURFACING WITH GUARDRAIL AND 

SAFETY UPDATES

SH 96 ST - WESTCLIFFE TO 

WETMORE
Jill Yakey 7192273261

Between $5,000,000 

and $20,000,000

DESIGN-BID-

BUILD
5 1

2 12/2/2021 12/2/2021 12/23/2021 7 22247 SHE 0242-087 Teller
REMOVE SIGHT DISTANCE DEFICIENCY AT 

CURVE.

US 24 SAFETY IMPRVMNTS, E OF 

FLORISSANT.
Scott Schnake 7195275807

Between $1,000,000 

and $5,000,000

DESIGN-BID-

BUILD
5 1

3 11/4/2021 11/4/2021 12/2/2021 2 23103
NHPP 5502-

108
Montrose RESURFACING

US 50 / US 550 Montrose 

Resurfacing
Dale Patterson 9706836377

Between $5,000,000 

and $20,000,000

DESIGN-BID-

BUILD
3.5 1

3 11/4/2021 11/4/2021 12/2/2021 4 23134
NHPP 0821-

111
Pitkin SURFACE TREATMENT SH82 AABC to Aspen Crissi Walters 9703843331

Between $5,000,000 

and $20,000,000

DESIGN-BID-

BUILD
5 1

3 11/18/2021 11/18/2021 12/16/2021 2 23075
NHPP 0703-

463
Summit RESURFACING, SAFETY IMPROVEMENTS I-70 Silverthorne to EJMT Phase 1 JOSEPH KENNEY 3035125669

Between $5,000,000 

and $20,000,000

DESIGN-BID-

BUILD
4.25 1

3 12/2/2021 12/2/2021 12/23/2021 3 23109
NHPP 0063-

062
Mesa RESURFACING

US 6 & SH 141 Mesa County 

Resurfacing
Matthew Casey 9706836361

Between $5,000,000 

and $20,000,000

DESIGN-BID-

BUILD
4 1

3 12/2/2021 12/2/2021 12/23/2021 1 23500 STR 139A-035 Garfield SURFACE TREATMENT
SH139 Douglas Pass N & S Rural 

Resurface
BART NECESSARY 9703843323

Between $5,000,000 

and $20,000,000

DESIGN-BID-

BUILD
TBD 1

3 12/2/2021 12/2/2021 1/6/2022 1 22381
NHPP 0702-

383
Summit

ADDITION OF EB AUXILIARY LANE ON I-70 

FROM FRISCO TO SILVERTHORNE
I-70 EB Aux Frisco to Silverthorne Scott Harris 3035125620

Greater than 

$20,000,000

DESIGN-BID-

BUILD
8 1

4 11/18/2021 11/18/2021 12/9/2021 7 22495 STA R400-363 Boulder BRIDGE DECK REHABILITATION Boulder Polyester Overlay Adam Kardos 3035465659
Between $1,000,000 

and $5,000,000

DESIGN-BID-

BUILD
9 1
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4 12/2/2021 12/2/2021 12/23/2021 9 24062 FSA 2873-212 Larimer
US 287 AND SWALLOW SIGNAL 

IMPROVEMENTS

US 287 and Swallow Signal 

Improvements
Keith Wakefield 9703502327

Between $1.00 and 

$1,000,000.00

DESIGN-BID-

BUILD
TBD 1

4 12/2/2021 12/2/2021 12/23/2021 2 24206 STA 0142-071 Logan RESURFACING IMPROVEMENTS
SH14C: Pawnee Pass to Sterling Part 

2
JOEL MCCRACKEN 9705220481

Between $5,000,000 

and $20,000,000

DESIGN-BID-

BUILD
6 1

5 3/25/2021 3/25/2021 12/23/2021 4 24053
NHPP 0242-

094
Chaffee DEER FENCE, DEER GUARDS, DEER RAMPS

US 24 JOHNSON VILLAGE EAST DEER 

FENCING
CORY KINDLE 9703851442

Between $1,000,000 

and $5,000,000

DESIGN-BID-

BUILD
TBD 1

5 11/4/2021 11/4/2021 12/2/2021 1 20121
NHPP 5502-

081
Ouray LEVELING COURSE AND OVERLAY

US 550 OURAY TO COLONA ST AND 

WIDENING
Isadore Honanie 9703853623

Between $5,000,000 

and $20,000,000

DESIGN-BID-

BUILD
3.5 1

5 11/4/2021 11/4/2021 12/9/2021 1 22966
NHPP 1602-

178
Alamosa RESURFACING

US 160 MONTE VISTA EAST RESURF 

& ADA
KEITH MAGOWAN 7195876507

Between $5,000,000 

and $20,000,000

DESIGN-BID-

BUILD
4 1

5 11/18/2021 11/18/2021 12/9/2021 5 20628
NHPP 2852-

020
Saguache CHIPSEAL SURFACE MAINTENANCE US 285 N & S OF SH 112 CHIPSEAL Nathan Shawcroft 7195876508

Between $1,000,000 

and $5,000,000

DESIGN-BID-

BUILD
TBD 1

ST 11/4/2021 11/4/2021 12/2/2021 5 24141 ITS SW02-653 Las Animas
ITS INSTALLATION OF CAMERAS ON I-76, I-

25 S AND US 85 N
ITS Camera Installations in R2 and R4 JILL SCOTT 3035125805

Between $5,000,000 

and $20,000,000

DESIGN-BID-

BUILD
2 1

ST 12/2/2021 12/2/2021 1/6/2022 2 23838 ITS 0703-477 Clear Creek ITS TECHNOLOGY UPGRADE IN EJMT ITS EQUIPMENT UPGRADE AT EJMT Sanjiv Gupta 3035125833
Between $5,000,000 

and $20,000,000

DESIGN-BID-

BUILD
2 1
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1 12/2/2021 12/2/2021 0 19934
NHPP 0852-

110
Denver OVERLAY FROM FLORIDA TO I-25

US85(SANTA FE DR.):FLORIDA TO I-

25
William McCartt 3037579780

No Construction 

Budget Entered

DESIGN-BID-

BUILD
TBD 3

1 12/16/2021 12/16/2021 0 21791 STA 0252-459 Douglas RESURFACING
I-25 Concrete Pavement 

Rehabilitation
Victoria Byler 3033657275

Between $5,000,000 

and $20,000,000

DESIGN-BID-

BUILD
TBD 2

1 12/16/2021 12/16/2021 0 23021 FSA 053A-002 Adams
REPLACEMENT OF SIGNALS AND SAFETY 

IMPROVEMENTS FOR INTERSECTION
BROADWAY SIGNAL REPLACEMENT Jason Igo 3035125990

Between $1,000,000 

and $5,000,000

DESIGN-BID-

BUILD
TBD 1

1 12/23/2021 12/30/2021 0 24412 C 0852-120 Douglas
REHABILITATION OF CULVERT 

085B185080BL

CCP FY22 - US85 AND MEADOWS 

PKWY
Jacob Southard 3035125984

No Construction 

Budget Entered

DESIGN-BID-

BUILD
TBD 2

1 12/30/2021 12/30/2021 0 23599
NHPP 0761-

238
Adams RECONSTRUCTION I-76 YORK TO DAHLIA

I-76:YORK TO DAHLIA ROADWAY 

RECONSTRUCT
THU TRAN 3033986715

Greater than 

$20,000,000

DESIGN-BID-

BUILD
TBD 1

1 12/30/2021 12/30/2021 0 23681 C 0761-239 Adams
REPLACING I-76 BRIDGE STRUCTURES E-17-

GV AND E-17-GW

I-76 BRIDGE REPLACEMENT OVER

YORK
THU TRAN 3033986715

Between $5,000,000 

and $20,000,000

DESIGN-BID-

BUILD
TBD 1

1 12/30/2021 12/30/2021 0 24278 267 0252-499 Douglas MOBILITY HUB I-25:MOBILITY HUB (LONE TREE) Jiovanna Toppi 3033657283
No Construction 

Budget Entered

DESIGN-BID-

BUILD
TBD 1

1 12/31/2021 1/13/2022 0 24210 C 0703-482 Clear Creek
EJMT DRAINAGE/PUMPING/HEAT TRACE 

REPLACEMENT

EJMT DRAINAGE/PUMPING/HEAT 

TRACE REPLACE
David Tedrow 3035125611

Greater than 

$20,000,000
DESIGN-BUILD TBD 1

1 1/13/2022 1/13/2022 0 23554
NHPP 0021-

041
Denver RESURFACING SH2 RESURFACING MLK TO 52ND Madison Burdt 3037579672

Between $1,000,000 

and $5,000,000

DESIGN-BID-

BUILD
TBD 2

1 2/3/2022 2/10/2022 0 24518 C R100-362 Adams
R1 ADA CURB RAMPS PACKAGE 3 NORTH 

SUBURBAN
R1 ADA CURB RAMPS CMGC PKG 3 ANDREA HEBARD 3037579384

Between $1,000,000 

and $5,000,000

CONSTRUCTION 

MANAGEMENT 

AT RISK OR GC 

(CM@RISK)/(CM/

TBD 1

1 2/10/2022 2/10/2022 0 23567
NHPP 0703-

472
Denver

MAINLINE RESURFACING OF I-70 FROM 

WADSWORTH TO PECOS

I-70:WADSWORTH TO PECOS 

RESURFACING
Jacob Southard 3035125984

Between $5,000,000 

and $20,000,000

DESIGN-BID-

BUILD
TBD 1

1 2/24/2022 2/24/2022 0 22951 SHE 0881-032 Denver SIGNAL IMPROVEMENTS
FEDERAL HSIP SIGNAL 

IMPROVEMENTS
Adam Spiker 3037579940

No Construction 

Budget Entered

DESIGN-BID-

BUILD
TBD 1

1 2/24/2022 2/24/2022 0 24595
FSA M755-

001
Jefferson

IMPROVE THE INTERSECTION OF HARLAN 

& 48TH

HARLAN & 48TH INTERSECTION 

IMPROVEMENTS
Tyler Brady 7204976902

No Construction 

Budget Entered

DESIGN-BID-

BUILD
TBD 2

2 12/2/2021 12/2/2021 0 21825 STR 0505-050 Otero MICRO SURFACING
US 50B PREVENTATIVE 

MAINTENANCE LA JUNTA
Rene Chacon Serna 7195625534

Between $1,000,000 

and $5,000,000

DESIGN-BID-

BUILD
TBD 2

2 12/16/2021 12/16/2021 0 23188 NH 0242-092 Teller RESURFACING AND SAFETY UPDATES
US 24 ST - WOODLAND PARK TO 

CHIPITA PARK
Jill Yakey 7192273261

No Construction 

Budget Entered

DESIGN-BID-

BUILD
TBD 2

2 1/6/2022 1/13/2022 0 24263 STA 067A-048 Fremont RESURFACING MILL AND OVERLAY SH67 IMPROVEMENTS:  MP 0-11 ANDREW STECKLEIN 7196598216
No Construction 

Budget Entered

DESIGN-BID-

BUILD
TBD 2

2 1/13/2022 1/13/2022 0 23537 BR C040-057 El Paso
BPM: OVERLAY WITH POLYESTER 

CONCRETE, CLASS 2/3 DECK REPAIR
BPM: I-25, US 24, SH 16 IN EPC ANDREW STECKLEIN 7196598216

No Construction 

Budget Entered

DESIGN-BID-

BUILD
TBD 2

2 1/27/2022 1/27/2022 0 21837 STR 160A-034 Huerfano RESURFACING
US160A La Veta Pass to JCT SH12 

Resurfac
Daniel Lucero 7195625515

No Construction 

Budget Entered

DESIGN-BID-

BUILD
TBD 1

2 1/27/2022 1/27/2022 0 23543 NH C540-017 Park
SAFETY IMPROVEMENTS CONSISTING OF 

CHAIN UP STATIONS, LED LIGHTING, ETC

R2 CHAINUP STA @ 

KENOSHA/HOOSIER
Patricia Henschen 7192273263

No Construction 

Budget Entered

DESIGN-BID-

BUILD
TBD 1

12/2/2021
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2 2/24/2022 2/24/2022 0 20638
STA M420-

001
Park INTERSECTION IMPROVEMENTS US 285 at Hwy 9C Improvements CYNTHIA BAILEY 7192273206

No Construction 

Budget Entered

DESIGN-BID-

BUILD
TBD 2

2 2/24/2022 2/24/2022 0 20909 NH M765-007 Prowers

CONCRETE PAVING, NEW CURB & 

GUTTER, REMOVAL OF MEDIANS, NEW 

LIGHTING,

US 287A in Lamar - Park Street to 

Savage
KELLY MELGOZA 7193363228

Between $5,000,000 

and $20,000,000

DESIGN-BID-

BUILD
TBD 3

2 2/24/2022 2/24/2022 0 21191 STA 207A-004 Otero 1.5 INCH OVERLAY
SH 207A MANZANOLA AND SH 266A 

ROCKY FORD
Timothy Thomas 7195465403

No Construction 

Budget Entered

DESIGN-BID-

BUILD
TBD 2

2 2/24/2022 2/24/2022 0 21400 STR 109A-019 Otero BRIDGE REHAB
M-22-AY BRIDGE REHAB ON SH109 

OVER US50
KELLY MELGOZA 7193363228

No Construction 

Budget Entered

DESIGN-BID-

BUILD
TBD 2

2 2/24/2022 2/24/2022 0 22350 FBR 025A-045 Huerfano
BRIDGE REPLACEMENT OF STRUCTURE N-

17-AD

N-17-AD ON I-25 WALSENBURG

BRIDGE REPLAC
Patrick Vigil 7195625520

No Construction 

Budget Entered

DESIGN-BID-

BUILD
TBD 2

2 2/24/2022 2/24/2022 0 24253
STM 0091-

046
Park ADA RAMP IMPROVEMENTS

ADA RAMP IMPROVEMENTS- 

FAIRPLAY and ALMA
PATRICK PITTMAN 7196597705

No Construction 

Budget Entered

DESIGN-BID-

BUILD
TBD 2

2 2/24/2022 2/24/2022 0 24672
STM R200-

275
El Paso

CONCRETE WORK AT INTERSEC - ADA 

CURB RAMPS, CURB, SIDEWALK

FY22 R2 FLATWORK 

IMPROVEMENTS
Adam Lancaster 7195820948

No Construction 

Budget Entered

DESIGN-BID-

BUILD
TBD 2

3 12/16/2021 12/16/2021 0 23061 FBR 064A-009 Rio Blanco BRIDGE REPLACEMENT
SH64 W of Meeker Bridges D-03-A & 

D-04-G
Jarrett Spegele 9706836364

Between $5,000,000 

and $20,000,000

DESIGN-BID-

BUILD
TBD 1

3 12/30/2021 12/30/2021 0 23443
MTCE R300-

262
Mesa

SIGN, BASE, POST REPLACEMENT 

THROUGHOUT THE REGION

MTCE R3 FY22 RegionWide Sign 

Replacement
WILLIAM CRAWFORD 9706837532

No Construction 

Budget Entered

DESIGN-BID-

BUILD
TBD 1

3 1/13/2022 1/13/2022 0 23110
NHPP 0063-

063
Mesa RESURFACING US 6 North Avenue Matthew Casey 9706836361

Between $5,000,000 

and $20,000,000

DESIGN-BID-

BUILD
TBD 1

3 1/13/2022 1/13/2022 0 24184 FSA 0702-409 Eagle
WILDLIFE FENCE FROM MM170 TO 

MM182 - PHASE 1
I-70 Vail Wildlife Fence Phase 1 Drew Stewart 9703289939

Between $1,000,000 

and $5,000,000

DESIGN-BID-

BUILD
TBD 1

3 1/27/2022 1/27/2022 0 23577 STR 092A-031 Delta RESURFACING, GUARDRAIL, STRIPING
SH92 Hotchkiss to Crawford RR 

Resurface
Brenan Sellers 9706837400

No Construction 

Budget Entered

DESIGN-BID-

BUILD
TBD 1

3 1/27/2022 1/27/2022 0 23612 STR 133A-051 Gunnison CHIP SEAL SH 133 Bowie Chip Seal Dale Patterson 9706836377
No Construction 

Budget Entered

DESIGN-BID-

BUILD
TBD 2

3 2/24/2022 2/24/2022 0 23818 C 0821-113 Eagle TRAFFIC SIGNAL WIRING UPGRADES
SH82 Garfield-Eagle Cty Signal 

Upgrades
Andres Micolta 9706837539

No Construction 

Budget Entered

DESIGN-BID-

BUILD
TBD 2

3 2/24/2022 2/24/2022 0 24767 ER 0702-420 Garfield
MITIGATION FOR THE 2021 MATERIAL 

FLOWS
PR I-70 GWC Material Flows 2021 TODD IPSEN 9703843338

No Construction 

Budget Entered

DESIGN-BID-

BUILD
TBD

4 12/15/2021 12/16/2021 0 23019
NHPP 0253-

275
Weld I-25 EXPRESS LANES I-25 Express Lanes CP-5 Mitchell Bekhit 3038023246

No Construction 

Budget Entered

CONSTRUCTION 

MANAGEMENT 

AT RISK OR GC 

(CM@RISK)/(CM/

TBD 1

4 12/16/2021 12/16/2021 0 18808 STA 0853-087 Weld

REHABILATION OF ROADWAY, BRIDGE 

JOINTS, GUARDRAIL, CABLE RAIL, ADA 

RAM

US 85 5th to O St. Business Surface Michael Schleicher 9703502134
No Construction 

Budget Entered

DESIGN-BID-

BUILD
TBD 2

4 12/16/2021 12/16/2021 0 23468 C 0762-055 Logan MILLING AND 4" HMA OVERLAY I-76: East of Sterling Thomas Alva 9705219716
No Construction 

Budget Entered

DESIGN-BID-

BUILD
TBD 2

4 1/13/2022 1/13/2022 0 24418 STA 001A-005 Larimer RESURFACING SH1 Wellington South Resurfacing JOEL LIESMAN 9703502239
No Construction 

Budget Entered

DESIGN-BID-

BUILD
TBD 2

12/2/2021
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4 1/13/2022 1/13/2022 0 24463
PAN 0761-

245
Washington X-LITE END SECTION REPLACEMENT I-76 X-Lite End Section Replacement Ethan Mattson 9703502101

No Construction 

Budget Entered

DESIGN-BID-

BUILD
TBD 2

4 2/10/2022 2/10/2022 0 23423 STA 257A-008 Weld RESURFACING OF SH 257 SH 257 Windsor Resurfacing Scott Kemper 9703502113
No Construction 

Budget Entered

DESIGN-BID-

BUILD
TBD 2

4 2/10/2022 2/10/2022 0 23621 C C030-081 Weld ADA RAMP AND GUTTER PROJECT ADA Ramp and Curbs - Ft. Lupton Michael Schleicher 9703502134
Between $1,000,000 

and $5,000,000

DESIGN-BID-

BUILD
TBD 2

4 2/10/2022 2/10/2022 0 24037 FSA 3921-019 Weld SH 392 AND WCR 55 ISLANDS SH 392 and WCR 55 Islands Michael Schuch 9703502205
No Construction 

Budget Entered

DESIGN-BID-

BUILD
TBD 2

4 2/24/2022 2/24/2022 0 21657 STA 066A-008 Weld INTERSECTION IMPROVEMENTS
SH66 @ WCR 7 Intersection 

Improvements
JOEL LIESMAN 9703502239

No Construction 

Budget Entered

DESIGN-BID-

BUILD
TBD 3

4 2/24/2022 2/24/2022 0 23873 C 170A-002 Boulder CULVERT CONSTRUCTION Critical Culvert Const. Pkg D SH170 Luke Mattenklodt 3035465655
No Construction 

Budget Entered

DESIGN-BID-

BUILD
TBD 2

5 12/16/2021 12/16/2021 0 20706 STR R500-171 Montrose BRIDGE PREVENTATIVE MAINTENANCE
R5 YR5 BRIDGE PREVENTATIVE 

MAINT
BLAIR RENFRO 9703853625

Between $1,000,000 

and $5,000,000

DESIGN-BID-

BUILD
TBD 2

5 12/16/2021 12/16/2021 0 24770
MTCE R500-

218
La Plata PAVEMENT MARKING REPLACEMENT R5 FY22 TAPE REPLACEMENT April Toledo 9703851447

No Construction 

Budget Entered

DESIGN-BID-

BUILD
TBD 1

5 12/16/2021 12/16/2021 0 24771
MTCE R500-

219
Chaffee REGION WIDE STRIPING

R5 REGION WIDE STRIPING 2022- 

FY22/23
April Toledo 9703851447

No Construction 

Budget Entered

DESIGN-BID-

BUILD
TBD 1

5 1/6/2022 1/13/2022 0 22193
NHPP 1601-

083
Montezuma LEVELING COURSE AND OVERLAY

US 160 FOUR CORNERS TO AZTEC CR 

MP 0-8
Aaron Somogyi 9703352102

Greater than 

$20,000,000

DESIGN-BID-

BUILD
TBD 1

5 2/4/2022 2/10/2022 0 23505
NHPP 1602-

182
Archuleta

SURFACE TREATMENT & CULVERT 

REPLACEMENT

US 160 WEST OF PAGOSA SPRINGS 

ST/CULVERT
Jeffrey Reichle 9703853627

No Construction 

Budget Entered

DESIGN-BID-

BUILD
TBD 1

12/2/2021



Reg AD Date 2 Week AD Cycle Letting Date Call Order Proj Def Project ID County Description of work Project Location Project Manager PM Phone Budget Contract Type DBE Goal % Certainty

Colorado Department of
Transportation Project Bid Lettings

Local Agency Projects

1 12/30/2021 12/30/2021 0 23474 STU 0852-118 Douglas

RECONSTRUCTION US-85 BETWEEN 

HIGHLANDS RANCH PKWY AND DAD 

CLARK GULCH

US-85 HIGHLANDS RANCH PKWY TO 

DAD CLARK
DOUGLAS LIANE 3035125410

No Construction 

Budget Entered

DESIGN-BID-

BUILD
TBD 2

1 12/30/2021 12/30/2021 0 24773 CC 0852-122 Douglas

RECONSTRUCTION US85 BETWEEN 

HIGHLANDS RANCH PKWY AND DAD 

CLARK GULCH

US85 HIGHLANDS RANCH PKWY TO 

DAD CLARK
DOUGLAS LIANE 3035125410

No Construction 

Budget Entered

DESIGN-BID-

BUILD
TBD 2

1 1/3/2022 1/13/2022 0 23553 STU 2854-145 Arapahoe
RECONSTRUCTION OF BORADWAY BRIDGE 

OVER US 285

RECON OF BROADWAY/US285 

INTERCHANGE
William McCartt 3037579780

No Construction 

Budget Entered

DESIGN-BID-

BUILD
TBD 2

1 1/7/2022 1/13/2022 0 22277 SHE C110-044 Jefferson HSIP INTERSECTION IMPROVMENTS
44TH AVE & MCINTY INTERSECTION 

IMP  Jeff
DEREK SCHULER 3032718457

Between $1.00 and 

$1,000,000.00

DESIGN-BID-

BUILD
12 2

1 1/10/2022 1/13/2022 0 24305
SHO 105A-

016
Douglas

SHOULDER WIDENING AND CABLE 

BARRIER INSTALLATION

PERRY PK RD - TRAFFIC SAFETY 

IMPROVEMENT
Derek Chan 3033657245

No Construction 

Budget Entered

DESIGN-BID-

BUILD
TBD 2

1 1/13/2022 1/13/2022 0 23180 STU 0704-248 Adams
RECONSTRUCT INTERSECTION AND ADD 

TRAFFIC SIGNALS OR STOP SIGNS.

I-70/SH-79:I-70 EB OFF-RAMP

IMPROVEMENT
Caroline Johnson 3033986749

Between $1,000,000 

and $5,000,000

DESIGN-BID-

BUILD
TBD 1

1 1/27/2022 1/27/2022 0 23619
AQC 030A-

040
Arapahoe

HAVANA ST TRANSIT IMPROVEMENTS-

AURORA

HAVANA ST TRANSIT 

IMPROVEMENTS-AURORA
Grant Rilling 3037579414

No Construction 

Budget Entered

DESIGN-BID-

BUILD
TBD 2

1 2/1/2022 2/10/2022 0 23571
STU M395-

020
Arapahoe PEDESTRIAN BRIDGE OXFORD AVE PEDESTRIAN BRIDGE JAKE WARREN 3037622517

Between $1,000,000 

and $5,000,000

DESIGN-BID-

BUILD
12 1

1 2/1/2022 2/10/2022 0 23974
MTF C100-

047
Arapahoe

CONSTRUCT TRL CONECTING HIGH 

PLAINS/CHERRY CRK W/ GRADE SEPARATE 

STRU

HIGH PLAINS/CHERRY CRK TRL 

CONNECTOR-MTF
RYAN SEACRIST 7202192657

Between $1,000,000 

and $5,000,000

DESIGN-BID-

BUILD
TBD 1

1 2/28/2022 3/10/2022 0 23050
BRO M055-

051
Adams BRIDGE REBILITATION

CHAMBERS OVER SAND CREEK 

STRUCTURE REHAB
MANSOUR MOHSENI

Between $1.00 and 

$1,000,000.00

DESIGN-BID-

BUILD
8 2

2 12/31/2021 1/13/2022 0 20391
TAP M240-

162
El Paso

PLACE 1.77 MILES OF 12' WIDE CONCRETE 

TRAIL

ROCK ISLAND TRAIL: SANDCREEK TO 

CONST.
STEVE BODETTE 7193856534

No Construction 

Budget Entered

DESIGN-BID-

BUILD
TBD 2

2 12/31/2021 1/13/2022 0 23588 STU C040-060 El Paso WETLAND MITIGATION EPC WETLAND BANK-AKERS Felipe Rodriguez 7195465486
No Construction 

Budget Entered

DESIGN-BID-

BUILD
TBD 2

2 12/31/2021 1/13/2022 0 23999
MTF M175-

032
PEDESTRIAN IMPROVEMENTS US50 PED CROSSING MMO Felipe Rodriguez 7195465486

No Construction 

Budget Entered

DESIGN-BID-

BUILD
TBD

2 12/31/2021 1/13/2022 0 24000
MTF M850-

031
PAVEMENT, CONCRETE TRAIL. MANITOU CREEK WALK PH.4 MMO Felipe Rodriguez 7195465486

No Construction 

Budget Entered

DESIGN-BID-

BUILD
TBD 1

2 12/31/2021 1/13/2022 0 24045
MTF M240-

195
TRAILS SIDEWALKS, RAMPS 3 Trail Signal Crossings Matthew Pettit 7195465426

No Construction 

Budget Entered

DESIGN-BID-

BUILD
TBD 1

2 12/31/2021 1/13/2022 0 24076
TAP M240-

197
TRAIL SIGNALIZATIONS

31ST AND PIKES PEAK 

SIGNALIZATION
Matthew Pettit 7195465426

No Construction 

Budget Entered

DESIGN-BID-

BUILD
TBD 1

2 12/31/2021 1/13/2022 0 24550
STM M381-

022
Teller ROADWAY RESURFACE

WOODLAND PK BALDWIN 

ST/RAMPART RANGE RD
KIP WILEY 7196875212

No Construction 

Budget Entered

DESIGN-BID-

BUILD
TBD 1

2 12/31/2021 1/13/2022 0 24551
STM M475-

013
El Paso ROADWAY RESURFACE FOUNTAIN OVERLAYS BRANDY WILLIAMS 7193590472

No Construction 

Budget Entered
TBD 1

2 12/31/2021 1/13/2022 0 24552
STM M575-

001
El Paso MAINTENENCE AND OPERATIONS

GREEN MOUNTAIN FALLS 

MAINTENANCE
ANGIE SPRANG 7196849414

No Construction 

Budget Entered

DESIGN-BID-

BUILD
TBD 1

2 12/31/2021 1/13/2022 0 24553
STM M850-

033
El Paso INSTALL FIBER CABLE MANITOU AVE FIBER CABLE Matthew Pettit 7195465426

No Construction 

Budget Entered

DESIGN-BID-

BUILD
TBD 1

2 12/31/2021 1/13/2022 0 24554
STM M915-

014
El Paso ROADWAY RESURFACE

MONUMENT OLD DENVER RD 

OVERLAY
DEBBIE FLYNN 7194881604

No Construction 

Budget Entered
TBD 1

2 1/1/2022 1/13/2022 0 24056
MTF M352-

004
Custer

SIDEWALK, CURB AND GUTTER, ADA 

RAMPS, GUARDRAIL

WESTCLIFFE IMPROVEMENTS PH II 

MMO
DONALD SCANGA 7196342323

No Construction 

Budget Entered

DESIGN-BID-

BUILD
TBD 2

2 1/31/2022 2/10/2022 0 19809
STU M240-

154
El Paso

RECONSTRUCTION OF THE EXISTING RI/RO 

INTERSECTION

CO SPRINGS AIRPORT TO ACADEMY 

LOOP
ROBIN ALLEN 7193855407

No Construction 

Budget Entered

DESIGN-BID-

BUILD
TBD 2

2 2/24/2022 2/24/2022 0 24052 BR 2854-148 Park BE REPLACEMENT OF STR. H-13-A
US285 NEAR FAIRPLAY,STR H-13-A 

REPLACE
CYNTHIA BAILEY 7192273206

No Construction 

Budget Entered

DESIGN-BID-

BUILD
TBD 2

3 12/31/2021 1/13/2022 0 24453
BRO M251-

033
Routt BRIDGE REHABILITATION / SCOUR

Steamboat Springs Soda Creek 

Bridges
Jason Huddle 9706836253

No Construction 

Budget Entered

DESIGN-BID-

BUILD
TBD 2

3 1/27/2022 1/27/2022 0 24266
MTF M590-

005
Gunnison

CONSTRUCT PED / BIKE FACILITY ON OHIO 

AVE

Ohio Ave Multimodal - Gunnison 

(MMOF)
Jason Huddle 9706836253

Between $1.00 and 

$1,000,000.00

DESIGN-BID-

BUILD
TBD 2

3 1/27/2022 1/27/2022 0 24470
SAR M590-

006
Gunnison

CONSTRUCT PED / BIKE FACILITY ON OHIO 

AVE

Ohio Ave Multimodal - Gunnison 

(SRTS)
Jason Huddle 9706836253

No Construction 

Budget Entered

DESIGN-BID-

BUILD
TBD 2

3 1/31/2022 2/10/2022 0 23523
BRO C280-

016
Routt BRIDGE REPLACEMENT

Routt County CR179 Trout Creek 

Bridge
MIKE MORDI 9708705337

No Construction 

Budget Entered

DESIGN-BID-

BUILD
TBD 2

3 1/31/2022 2/10/2022 0 23845
MTF M615-

004
Routt CONSTRUCTION OF SIDWALKS

Hayden US 40 Sidewalk Project 

(MMOF)
MATHEW MENDISCO 9702763741

Between $1.00 and 

$1,000,000.00

DESIGN-BID-

BUILD
TBD 2

3 1/31/2022 2/10/2022 0 24077
MTF M555-

035
Mesa CONSTRUCTION OF TRAIL

GJ - 24 Road Multi-Modal Path 

(MMOF)
TRENTON PRALL 9702564047

Between $1.00 and 

$1,000,000.00

DESIGN-BID-

BUILD
TBD 2

3 1/31/2022 2/10/2022 0 24471
SAR M615-

005
Routt CONSTRUCTION OF SIDEWALKS

Hayden US 40 Sidewalk Prohect 

(SRTS)
Jason Huddle 9706836253

No Construction 

Budget Entered

DESIGN-BID-

BUILD
TBD 2

3 3/1/2022 3/10/2022 0 24776 C M058-003 Eagle US6 MOBILITY IMPROVEMENTS
Avon-US6 Mobility Improvement 

Project
Michael Konn

No Construction 

Budget Entered

DESIGN-BID-

BUILD
TBD 2

12/2/2021
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Colorado Department of
Transportation Project Bid Lettings

Local Agency Projects

5 1/1/2022 1/13/2022 0 23708
TAP M300-

001
Rio Grande

CONSTRUCTION ONLY, STREETSCAPING, 

SIDEWALKS, CURB RAMPS
DEL NORTE REVITALIZATION BERNADETTE MARTINEZ 7196572708

No Construction 

Budget Entered

DESIGN-BID-

BUILD
TBD 2

5 1/1/2022 1/13/2022 0 23710
MTF M918-

019
San Miguel

CONCRETE SIDEWALK OR HMA SHOULDER 

WIDENING
MTN VILLAGE BIKE & PED SAFETY ROBERT SHANKS 9703851416

No Construction 

Budget Entered

DESIGN-BID-

BUILD
TBD 2

5 1/1/2022 1/13/2022 0 23711
MTF C500-

014
San Miguel PLANNING FOR BIKE / PED TRAIL SMC DOWN VALLEY CONNECT TRAIL ROBERT SHANKS 9703851416

No Construction 

Budget Entered

DESIGN-BID-

BUILD
TBD 2

5 1/1/2022 1/13/2022 0 23712
MTF C500-

013
San Miguel

DESIGN AND CONSTRUCTION OF A 

PEDESTRIAN BRIDGE ACROSS A CREEK
BRIDAL VEIL TRAIL PED BRIDGE ROBERT SHANKS 9703851416

Between $1.00 and 

$1,000,000.00

DESIGN-BID-

BUILD
TBD 2

5 1/1/2022 1/13/2022 0 23713
MTF C500-

012
San Miguel

PLANNING AND DESIGN OF A PED / BIKE 

UNDERPASS BENEATH SH 145
SH145 MEADOWS TRAIL UNDERPASS ROBERT SHANKS 9703851416

No Construction 

Budget Entered

DESIGN-BID-

BUILD
TBD 2

5 1/1/2022 1/13/2022 0 23714
MTF M148-

001
Saguache

DESIGN OF BIKE AND PED FACILITIES 

ALONGSIDE US 285
SAGUACHE STREETSCAPE DESIGN IRIS GARCIA 7196552232

No Construction 

Budget Entered

DESIGN-BID-

BUILD
TBD 2

5 1/1/2022 1/13/2022 0 23783
MTF C320-

005
Montezuma

PLANNING AND DESIGN OF SHARED USE 

PATH
MONTEZUMA CO PTMV PH2 MMOF ROBERT SHANKS 9703851416

No Construction 

Budget Entered

DESIGN-BID-

BUILD
TBD 3

5 1/1/2022 1/13/2022 0 24005
MTF M300-

002
Montezuma

CONSTRUCTION ONLY, STREETSCAPING, 

SIDEWALKS, CURB RAMPS
DEL NORTE REVITALIZATION MMOF ROBERT SHANKS 9703851416

No Construction 

Budget Entered

DESIGN-BID-

BUILD
TBD 2

12/2/2021


