



**Colorado Department of
 Transportation Project Bid Lettings
 Advertised Projects**

Reg	AD Date	2 Week AD Cycle	Letting Date	Call Order	Proj Def	Project ID	County	Description of work	Project Location	Project Manager	PM Phone	Budget	Contract Type	DBE Goal %
1	4/6/2023 0:00	4/6/2023 0:00	6/8/2023 0:00	1	24884	NHPP 0703-505	Clear Creek	RESURFACING, GUARDRAIL REPLACEMENT, SIGNING & STRIPING	I-70 EB RESURFACING MP223 to Georgetown	Bryan Meyer	7204976911	Between \$5,000,000 and \$20,000,000	DESIGN-BID-BUILD	12
1	4/20/2023 0:00	4/20/2023 0:00	5/18/2023 0:00	2	24535	SHE 0881-035	Arapahoe	INSTALL RAISED MEDIAN, CURB RAMP & ISLAND IMPROVEMENT, TRAFFIC SIGNAL	SH88 FEDERAL TO PRINCE MEDIAN	Addisalem Yesgat	3035125410	Between \$1,000,000 and \$5,000,000	DESIGN-BID-BUILD	10
2	5/18/2023 0:00	5/18/2023 0:00	6/8/2023 0:00	2	23115	STM M240-178	El Paso	ADA RAMPS IN COLORADO SPRINGS I-25, SH21, SH 16 AND US 24	ADA COLORADO SPRINGS I-25 EAST	PATRICK PITTMAN	7196597705	Between \$1,000,000 and \$5,000,000	DESIGN-BID-BUILD	6
4	4/20/2023 0:00	4/20/2023 0:00	5/25/2023 0:00	2	24036	FSA 0761-240	Morgan	I-76 CABLE RAIL	I-76 Cable Rail: Morgan CR 11 East	DANIEL THOMAS	9703502151	Between \$5,000,000 and \$20,000,000	DESIGN-BID-BUILD	TBD
4	5/4/2023 0:00	5/4/2023 0:00	5/25/2023 0:00	1	25276	STA R400-399	Yuma	RESTRIPING, INSTALLATION OF CENTERLINE & EDGE LINE RUMBLE STRIPS	US 34, 40 & Boulder County Rumble Strips	Thomas Humphrey	7197758003	Between \$1,000,000 and \$5,000,000	DESIGN-BID-BUILD	10



**Colorado Department of
Transportation Project Bid Lettings
Projects to be Advertised in the next
180 Days**

Reg	AD Date	2 Week AD Cycle	Letting Date	Call Order	Proj Def	Project ID	County	Description of work	Project Location	Project Manager	PM Phone	Budget	Contract Type	DBE Goal %
1	5/18/2023 0:00	5/18/2023 0:00		0	25311	267 0831-129	Arapahoe	INTERSECTION MODIFICATION - BOTTLENECK IMPROVEMENT	SH88 & SH83 BOTTLENECK MITIGATION PKG A	Grant Rilling	3037579414	Between \$1,000,000 and \$5,000,000	DESIGN-BID-BUILD	TBD
1	5/18/2023 0:00	5/18/2023 0:00		0	25441	SHE R100-392	Jefferson	GUARDRAIL SAFETY IMPROVEMENTS	REGION 1 GUARDRAIL SAFETY IMPROVEMENTS	CHRISTOPHER CAMERON	3033657213	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
1	6/1/2023 0:00	6/1/2023 0:00		0	24394	SHE 030A-041	Arapahoe	ADDING SINGLE TURN LANE TO OFFRAMP	SH30 @ HAMPDEN TURN LANE	Michael Kania	3033657262	Between \$1,000,000 and \$5,000,000	DESIGN-BID-BUILD	TBD
1	6/1/2023 0:00	6/1/2023 0:00		0	24921	FSA 2873-222	Adams	RAISED MEDIANS AND IMPROVEMENTS TO SIGNING AND STRIPING.	N FEDERAL BLVD MEDIANS: 92ND TO 105TH	Eric Loya	3037579029	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
1	6/1/2023 0:00	6/1/2023 0:00		0	25263	FSA 0852-125	Douglas	NEW TEMPORARY TRAFFIC SIGNAL INSTALLATION AT US-85/DANIELS PARK RD	US-85 TEMPORARY SIGNAL AT DANIELS PARK	Derek Chan	3033657245	Between \$1,000,000 and \$5,000,000	DESIGN-BID-BUILD	TBD
1	6/15/2023 0:00	6/15/2023 0:00		0	23369	NHPP 085A-020	Adams	REMOVAL OF ASPHALT MAT AND PLACEMENT OF ASPHALT	US85-I-76 TO 124TH AVENUE OVERLAY	ADAM SALAZAR	3033986773	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
1	6/15/2023 0:00	6/15/2023 0:00		0	25478	NHPP R100-395	Adams	BRIDGE MAINTENANCE	I-270 BRIDGE PREVENTATIVE MAINTENANCE	Matthew Brahler	3033986757	Between \$5,000,000 and \$20,000,000	DESIGN-BID-BUILD	TBD
1	7/13/2023 0:00	7/13/2023 0:00		0	22951	SHE 0881-032	Denver	SIGNAL IMPROVEMENTS	FEDERAL HSIP SIGNAL IMPROVEMENTS	Adam Spiker	3037579940	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
1	7/13/2023 0:00	7/13/2023 0:00		0	24665	267 0403-064	Clear Creek	NEW WILDLIFE CROSSING BRIDGE OVER US 40, WILDLIFE FENCE ALONG US 40	US40_ EMPIRE WILDLIFE XING	Matthew Smith	7204976964	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
1	7/13/2023 0:00	7/13/2023 0:00		0	24902	C R100-378		SIGNAL SYSTEM AND COMMUNICATION UPGRADES	R1 SIGNAL CONTROLLER UPGRADE PHASE 5	Christopher Vokurka	3035124058	Between \$1.00 and \$1,000,000.00	DESIGN-BID-BUILD	TBD
1	7/13/2023 0:00	7/13/2023 0:00		0	25524	MTCE 076A-012		REPLACE DEFICIENT CLASS 3 SIGNS	MTCE - R1 FY24 SIGN PANELS	Eric Loya	3037579029	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
1	7/27/2023 0:00	7/27/2023 0:00		0	24646	NHPP R100-367	Jefferson	REHAB VARIOUS CRITICAL CULVERTS ACROSS REGION 1	CCP FY23	Jacob Southard	3035125984	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
1	8/10/2023 0:00	8/10/2023 0:00		0	23772	FSA 0703-476	Jefferson	CONSTRUCTION OF NEW TRUCK ESCAPE RAMP	I-70 AND DENVER WEST-TRUCK ESCAPE RAMP	Matthew Smith	7204976964	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
1	8/18/2023 0:00	8/24/2023 0:00		0	25175	NHPP 0703-515	Garfield	ADD A WESTBOUND LANE FROM BEAVER BROOK TO VET TUNNELS, REPLACE BRIDGES	I-70 FLOYD HILL PACKAGE 2 West SECTION	Tyler Brady	7204976902	No Construction Budget Entered	CONSTRUCTION MANAGEMENT AT RISK OR GC (CM@RISK)/(CM/GC)	TBD
1	8/31/2023 0:00	9/7/2023 0:00		0	24898	NHPP 0704-257	Adams	BRIDGE DESIGN OF SH79 OVER I70 PER PEL	SH79 OVER I70 BRIDGE DESIGN	Caroline Johnson	3033986749	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
1	9/7/2023 0:00	9/7/2023 0:00		0	24622	NHPP 1211-101	Jefferson	RAMP / FRONTAGE ROAD IMPROVEMENTS SE/SW QUADRANTS	US6:WADSWORTH PHASE 3 (SW QUAD)	Jennifer Jones	7204976953	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
1	9/21/2023 0:00	9/21/2023 0:00		0	22922	NHPP 006A-069	Adams	INTERSECTION IMPROVEMENT AT VASQUEZ BLVD AND 60TH AVE	VASQUEZ I-270 TO 64TH	MATTHEW FINK	7204976919	No Construction Budget Entered	CONSTRUCTION MANAGEMENT AT RISK OR GC (CM@RISK)/(CM/GC)	TBD
1	10/19/2023 0:00	10/19/2023 0:00		0	23177	NHPP 0403-063	Clear Creek	RESURFACING	US40 RESURFACING MP 252-258.3	RICKY BUTLER	7204976927	No Construction Budget Entered	DESIGN-BID-BUILD	TBD



**Colorado Department of
Transportation Project Bid Lettings
Projects to be Advertised in the next
180 Days**

Reg	AD Date	2 Week AD Cycle	Letting Date	Call Order	Proj Def	Project ID	County	Description of work	Project Location	Project Manager	PM Phone	Budget	Contract Type	DBE Goal %
1	10/19/2023 0:00	10/19/2023 0:00		0	24620	C 0703-496	Denver	REPLACE NOISE WALLS ON I-70 FROM I-76 TO PECOS	I-70 NOISE WALL REPLCMNT- I-76 to Pecos	Jacob Southard	3035125984	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
1	10/31/2023 0:00	11/2/2023 0:00		0	24834	STA 1211-102	Jefferson	RESURFACING OF APPROX. 3 MILES OF SH-121 BETWEEN MP 1.2 AND MP 4.3	SH121 RESURF-CHATFIELD TO BOWLES AVE	RICKY BUTLER	7204976927	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
2	5/18/2023 0:00	5/18/2023 0:00		0	25663	NH M240-213	El Paso	PEDESTRIAN SAFETY FACILITIES ON US24	US24 PEDESTRIAN SAFETY IMPROVEMENTS	Adam Lancaster	7195625540	Between \$1,000,000 and \$5,000,000	DESIGN-BID-BUILD	TBD
2	6/15/2023 0:00	6/15/2023 0:00		0	22827	STM 0252-484	El Paso	WIDENING FOR CONTINUOUS AUX LANES, BRIDGE RECONSTRUCTION	I-25 Fillmore to Garden of Gods	Mitchell Holck	7195659272	Greater than \$20,000,000	DESIGN-BID-BUILD	TBD
2	6/15/2023 0:00	6/15/2023 0:00		0	25317	FSA C020-051	Pueblo	INTERSECTION IMPROVEMENTS TO ADDRESS SAFETY CONCERNS	US 50 & CO 231 INTERSECS IMPROV	Benjamin Koeppen	7195465405	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
2	7/13/2023 0:00	7/13/2023 0:00		0	24610	STM 021A-008	El Paso	THE CONSTRUCTION OF A NEW DIVERGING DIAMOND INTERCHANGE	US 24/SH 21 & AIRPORT RD DIVERGING DIAMO	Scott Schnake	7195275807	Greater than \$20,000,000	DESIGN-BID-BUILD	TBD
2	7/24/2023 0:00	7/27/2023 0:00		0	25817	MTCE R200-286	El Paso	REMOVAL AND REPLACEMENT OF PAVEMENT MARKINGS THROUGHOUT THE REGION	FY 24 PAVEMENT MARKING PROJECT	Allison Childs	7195465482		DESIGN-BID-BUILD	TBD
2	7/27/2023 0:00	7/27/2023 0:00		0	25668	MTCE R200-285	Pueblo	SIGN REPLACEMENT	R2 FY24 SIGN REPLACEMNTS	JAMES BIREN	7195465404	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
2	8/10/2023 0:00	8/10/2023 0:00		0	20912	NH 050A-030	Otero	DRAINAGE IMPROVEMENTS AT SWINK	US 50B DRAINAGE IMPRVS OTERO	Santiago Moreno Yepiz	7195465402	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
2	8/24/2023 0:00	8/24/2023 0:00		0	22338	STR 069A-035	Huerfano	SHOULDER WIDENING AND RUMBLE STRIPS	SH 69 Safety Improvements	Timothy Thomas	7195465403	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
2	9/21/2023 0:00	9/21/2023 0:00		0	25313	STU 025A-053	Pueblo	REPAIR AND REHAB CULVERTS	I25 SOUTH CRITICAL CULVERT REPAIR	Jesse Valdez	7195465710	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
2	10/5/2023 0:00	10/5/2023 0:00		0	21630	FSA 050A-032	Fremont	BUILD A ROUNDABOUT AT THE INTERSECTION OF US 50 OFFRAMP AND SH 115	SH 115 RAMPS @ US 50	CYNTHIA BROWN	7192273224	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
2	10/5/2023 0:00	10/5/2023 0:00		0	23819	STM 1151-041	El Paso	MILL AND OVERLAY	SH 115 ST - Nelson Blvd To I-25	CYNTHIA BROWN	7192273224	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
2	10/5/2023 0:00	10/5/2023 0:00		0	25293	STA 0242-096	Teller	REPLACE SIGNALS, CURB RAMPS, SIGNING AND STRIPING AT 3 INTERSECTIONS	FY 24 - SIGNAL REPLACEMENT PROJECT.	Allison Childs	7195465482	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
2	10/19/2023 0:00	10/19/2023 0:00		0	23817	NH 0243-092	El Paso	MILL AND OVERLAY	US 24G El Paso County Surface Treatment	Jill Yakey	7196598231	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
2	10/19/2023 0:00	10/19/2023 0:00		0	23862	IM 0252-497	El Paso	MILL & OVERLAY FROM MP119.3 TO MP124.2	I-25A EL PASO COUNTY SURFACE TREATMENT M	Patricia Henschen	7192273263	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
2	10/19/2023 0:00	10/19/2023 0:00		0	24807	STM 1604-015	Las Animas	BRIDGE REHABILITATION	R2 Freight Corridor Timber Brgs Retrofit	Daniel Lucero	7195625515	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
2	10/19/2023 0:00	10/19/2023 0:00		0	25312	STA R200-282	Las Animas	REPAIR AND REHAB CULVERTS	CO12 AND US160 CRITICAL CULVERT REPAIR	Jesse Valdez	7195465710	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
2	11/2/2023 0:00	11/2/2023 0:00		0	24488	STR 012A-054	Las Animas	ROADWAY SHOULDER WIDENING VARIOUS LOCATIONS	SH12 WIDENING LOCATION MP46.7 - 48.0	JAMES SAWAYA	7192273259	No Construction Budget Entered	DESIGN-BID-BUILD	TBD



**Colorado Department of
Transportation Project Bid Lettings
Projects to be Advertised in the next
180 Days**

Reg	AD Date	2 Week AD Cycle	Letting Date	Call Order	Proj Def	Project ID	County	Description of work	Project Location	Project Manager	PM Phone	Budget	Contract Type	DBE Goal %
3	6/1/2023 0:00	6/1/2023 0:00		0	25279	MTCE R300-274	Garfield	STENCIL MAINTENANCE	MTCE R3 FY24 Region Wide Stencil	WILLIAM CRAWFORD	9706837532	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
3	9/21/2023 0:00	9/21/2023 0:00		0	22992	STR 092A-029	Delta	RESURFACING, SHOULDER WIDENING, ACCESS CONTROL, AUX LANES, HYD/IRR DES	SH92 Rogers Mesa Reconstruct Phase 1	Brenan Sellers	9706836200	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
3	9/21/2023 0:00	9/21/2023 0:00		0	23465	FSA 0063-065	Eagle	REDESIGN ROUNDABOUT FROM A 2 LANE TO A SINGLE LANE	US 6 Post Blvd Roundabout	Drew Stewart	9703289939	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
3	9/21/2023 0:00	9/21/2023 0:00		0	24680	NHPP 0402-105	Routt	RESTORATION AND REHAB	US 40 Steamboat PCCP Rehab	Crissi Walters	9703843331	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
3	9/21/2023 0:00	9/21/2023 0:00		0	24895	NHPP 0702-424	Eagle	ADDITION OF A 3RD LANE AND CURVE CORRECTION	Vail Pass Aux Phase 1 CP 5	Sarah Navarro	3035125605	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
3	10/5/2023 0:00	10/5/2023 0:00		0	24509	STR 065A-024	Mesa	TYPE 1 CHIP SEAL, PAVEMENT MARKING, TRAFFIC CONTROL	GJ Residency Chip Seals	Nathan Jean	9706836362	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
3	10/19/2023 0:00	10/19/2023 0:00		0	21901	STR 0131-069	Moffat	RESURFACING AND MINOR REHABILITATION	SH 13 / SH 317 Hamilton South	VIRGINIA SCHNACKENBERG	9708265190	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
3	10/19/2023 0:00	10/19/2023 0:00		9	24321	NHPP 0702-412	Eagle	RETAINING WALL ESSENTIAL REPAIR PROJECT	I-70 MP 170.5 Essential Wall Repair	Scott Harris	3035125620	Between \$1,000,000 and \$5,000,000	DESIGN-BID-BUILD	9
3	10/19/2023 0:00	10/19/2023 0:00		0	24544	NHPP 0703-490	Summit	RESURFACING, SAFETY IMPROVEMENTS	I-70 Silverthorne to EJMT Phase 2	JOSEPH KENNEY	3035125669	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
3	10/19/2023 0:00	10/19/2023 0:00		0	24896	FBR 0702-425	Eagle	NEW BRIDGE F-12-ASA WITH 3 LANES AND REMOVAL OF F-12-AT & F-12-AS	Vail Pass Aux BE F-12-AS Phase 1 CP 5	JOHN KRONHOLM	9703289963	No Construction Budget Entered	CONSTRUCTION MANAGEMENT AT RISK OR GC (CM@RISK)/(CM/GC)	TBD
3	10/26/2023 0:00	11/2/2023 0:00		0	24311	STR 0241-067	Eagle	OVERLAY ON US 24 FROM MP 147.3 TO 157	US 24 South of Minturn Resurfacing	Scott Harris	3035125620	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
3	11/2/2023 0:00	11/2/2023 0:00		0	20169	C 0701-226	Garfield	I-70 EXIT 105 WITH US 6 AND CASTLE VALLEY ROUNDABOUT IMPROVEMENTS	I-70 Exit 105 Intch and US 6 - Garfield	TODD IPSEN	9703843338	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
3	11/2/2023 0:00	11/2/2023 0:00		0	24375	C 0402-101	Routt	PRELIMINARY DESIGN FOR INTERSECTION	US 40 and Downhill Drive Signal	VIRGINIA SCHNACKENBERG	9708265190	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
3	11/2/2023 0:00	11/2/2023 0:00		0	24678	NHPP 0821-116	Pitkin	SURFACE TREATMENT	SH 82 Snowmass Canyon Resurfacing	Gregory Torney	9703843320	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
4	6/15/2023 0:00	6/15/2023 0:00		0	24887	STA 0253-293	Larimer	DIAMOND GRINDING & SLAB REPLACEMENT	I-25 SB and NB Diamond Grind: CO 1 North	Travis Howlett	9703502135	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
4	6/15/2023 0:00	6/15/2023 0:00		0	25463	FSA 392A-021	Weld	MINOR SAFETY IMPROVEMENTS	CO 392 Safety Improvements	Bryce Reeves	9703502126	Between \$1.00 and \$1,000,000.00	DESIGN-BID-BUILD	TBD
4	7/31/2023 0:00	8/10/2023 0:00		0	23871	C R400-382	Weld	CULVERT CONSTRUCTION	Critical Culvert Const. Pkg B (SH 52/66)	MONTE MALIK	3039161563	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
4	8/3/2023 0:00	8/10/2023 0:00		0	24017	SHE 0361-128	Boulder	GUARDRAIL IMPROVEMENTS	US 36 Guardrail Near Lyons	Scott Monesmith	9703502268	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
4	8/10/2023 0:00	8/10/2023 0:00		0	24885	C R400-393	Boulder	FY24 SIGNAL POLE REPLACEMENT	FY24 Signal Pole Replacement	Katelyn Triggs	9703502160	No Construction Budget Entered	DESIGN-BID-BUILD	TBD



**Colorado Department of
Transportation Project Bid Lettings
Projects to be Advertised in the next
180 Days**

Reg	AD Date	2 Week AD Cycle	Letting Date	Call Order	Proj Def	Project ID	County	Description of work	Project Location	Project Manager	PM Phone	Budget	Contract Type	DBE Goal %
4	8/24/2023 0:00	8/24/2023 0:00		0	21497	STA 1191-033	Boulder	GRADE SEPARATED INTERCHANGE	SH119: Safety Ops & Mobility Impmts.	Adnana Murtic	3035465657	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
4	8/24/2023 0:00	8/24/2023 0:00		0	25124	BR R400-397	Elbert	TIMBER BRIDGE REPAIR	R4 Timber Stringer Repair	JAMES MILLER	3033657261	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
4	9/6/2023 0:00	9/7/2023 0:00		0	23010	FBR R400-371	Yuma	TIMBER BRIDGE REPLACEMENT	US 34 Bridge Repl. CP 4, D-28-DA	CRAIG SCHUMACHER	9705220481	No Construction Budget Entered	CONSTRUCTION MANAGEMENT AT RISK OR GC (CM@RISK)/(CM/GC)	TBD
4	9/6/2023 0:00	9/7/2023 0:00		0	23014	STA R400-372	Yuma	TIMBER BRIDGE REPLACEMENT	US 34 Bridge Repl. CP 4, D-28-CA	CRAIG SCHUMACHER	9705220481	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
4	9/7/2023 0:00	9/7/2023 0:00		0	24416	NHPP 0405-041	Lincoln	INTERSECTION IMPROVEMENTS	US 40/287 and CR109 Intersection in Hugo	JAMES MILLER	3033657261	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
4	9/21/2023 0:00	9/21/2023 0:00		0	25036	STM 061A-002	Logan	RESURFACING	CO 61A: Sterling East	Thomas Alva	9705219716	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
4	10/19/2023 0:00	10/19/2023 0:00		0	20960	NH 0361-121	Larimer	RESURFACING	US 34/36 Resurfacing Estes Park	Michael Keen	9703502118	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
4	10/19/2023 0:00	10/19/2023 0:00		0	25562	BR 2872-021	Lincoln	BRIDGE REPLACEMENT	I-24-N Bridge Replace US40/287 Non-BE	Taron Ruzanski	9703502233	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
4	10/26/2023 0:00	11/2/2023 0:00		0	22462	NHPP 0704-243	Kit Carson	RECONSTRUCTION WITH PCCP	I-70 Bethune Reconstruction	JAMES MILLER	3033657261	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
4	11/2/2023 0:00	11/2/2023 0:00		0	21472	STA 0141-029	Larimer	MINOR/MAJOR OVERLAY	SH 14B Cameron Pass East	Michael Keen	9703502118	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
5	6/29/2023 0:00	6/29/2023 0:00		0	22834	NHPP 1603-036	Costilla	WILDLIFE UNDERPASS	US160 Ft Garland East Safety Mitigation	KEITH MAGOWAN	7195876507	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
5	7/20/2023 0:00	7/27/2023 0:00		0	25737	FBR 151A-012	Archuleta	REPLACE EXISTING CULVERT P-07-S	CO 151 CULVERT REPLACEMENT MP 28.15 BE	CORY KINDLE	9703851442	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
5	7/27/2023 0:00	7/27/2023 0:00		0	23601	C 5502-110	Ouray	WILDLIFE UNDERPASS, DEER FENCING, PASSING LANE.	US550 PACO/BILLY CREEK SAFETY IMPRVMENTS	Nathan Shawcroft	7195876508	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
5	9/7/2023 0:00	9/7/2023 0:00		0	20685	NHPP 1601-075	Montezuma	SCOUR REPAIRS	US 160 SAN JUAN RIVER (MP 0.8) AND AZTEC	Brian Campbell	9703851445	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
5	9/7/2023 0:00	9/7/2023 0:00		0	23497	C 0502-089	Chaffee	INTERSECTION RECONSTRUCTION & SURFACE TREATMENT	US 50/US 285 INTERSECTION & US 50 RRST	April Toledo	9703851447	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
5	10/19/2023 0:00	10/19/2023 0:00		0	21919	NHPP 1602-165	Archuleta	PAVEMENT RECONSTRUCTION	US 160 PAGOSA RECONSTRUCT	KEITH MAGOWAN	7195876507	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
5	10/19/2023 0:00	10/19/2023 0:00		0	24148	C 145A-082	San Miguel	WALL REPLACEMENT OF 2 WALLS	SH 145 MP 63.4 WALL REPLACEMENT	CORY KINDLE	9703851442	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
ST	7/27/2023 0:00	7/27/2023 0:00		0	25205	ITS SW03-017	El Paso	MISC CHAIN STATION WORK TO CREATE STANDARDIZATION	STATEWIDE CHAIN STATION UPGRADES	Emma Boff	3035125800	No Construction Budget Entered	DESIGN-BID-BUILD	TBD



**Colorado Department of
Transportation Project Bid Lettings
Local Agency Projects**

Reg	AD Date	2 Week AD Cycle	Letting Date	Call Order	Proj Def	Project ID	County	Description of work	Project Location	Project Manager	PM Phone	Budget	Contract Type	DBE Goal %
1	6/1/2023 0:00	6/1/2023 0:00		0	24120	STU C110-053	Jefferson	OPERATIONAL IMPROV: BIKELANES/SHOULDERS/PED FAC/RECONST ROADWAY	JC-73: BUFFALO RD TO PLETTNER	MICHAEL VANATTA	3032718481	Between \$5,000,000 and \$20,000,000	DESIGN-BID-BUILD	12
1	6/1/2023 0:00	6/1/2023 0:00		0	24364	C M810-019	Arapahoe	PED / BIKE SAFETY IMP	MINERAL ST E MOBILITY SHED IMP - SMS	Anthony Gauer	3033657255	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
1	6/1/2023 0:00	6/1/2023 0:00		0	24752	C M380-002	Jefferson	CHANGE TRAFFIC FLOW TO ONE WAY, WIDEN SIDEWALKS AND PED ACCESS	25TH AVE STREETSCAPE PROJECT - RMS CI	DAN MAPLES	7207633012	Between \$1.00 and \$1,000,000.00	DESIGN-BID-BUILD	TBD
1	6/15/2023 0:00	6/15/2023 0:00		0	24455	AQC M039-007	Douglas	SIDEWALK AND ROADWAY IMPROVEMENTS	PARKER RD OP. IMP. LINCOLN TO PINE	Michael Kania	3033657262	Between \$1,000,000 and \$5,000,000	DESIGN-BID-BUILD	TBD
1	6/15/2023 0:00	6/15/2023 0:00		0	24467	MTF M039-009	Douglas	SIDEWALK AND ROADWAY IMPROVEMENTS	PARKER RD OP. IMP. LINCOLN TO PINE MTF	Michael Kania	3033657262	Between \$1.00 and \$1,000,000.00	DESIGN-BID-BUILD	TBD
1	6/29/2023 0:00	6/29/2023 0:00		0	24288	STU M320-131	Denver	W MISSISSIPPI AVE CORRIDOR IMPROVEMENTS	MISSISSIPPI AVE VISION ZERO SFTY IMP-SMS	LISA EDINGTON	7208653146	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
1	6/30/2023 0:00	7/13/2023 0:00		0	23281	AQC C100-043	Arapahoe	WIDEN DRY CREEK, RE-STRIPE RAMPS, MEDIAN MODIFICATIONS	DRY CREEK RD EB LANE(125- INVERNESS EAST)	CATHLEEN VALENCIA	7208746500	Between \$1,000,000 and \$5,000,000	DESIGN-BID-BUILD	TBD
1	6/30/2023 0:00	7/13/2023 0:00		0	23484	AQC M185-013	Douglas	INTERSECTION IMPROVEMENTS	SH86 5TH ST & FOUNDERS/RIDGE RD OP IMP	AUSTIN PAYNE		Between \$1,000,000 and \$5,000,000	DESIGN-BID-BUILD	11
1	6/30/2023 0:00	7/13/2023 0:00		0	24286	C M320-130	Denver	RAISED MEDIANS	RAISED MEDIANS ON FEDERAL BLVD - SMS	Jose Lopez Rodriguez	3037579250	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
1	6/30/2023 0:00	7/13/2023 0:00		0	24556	TAP C110-055	Jefferson	DESIGN/CONSTRUCT 0.6 MILES OF THE P2P CONCRETE TRL,CREEK ACCESS/DRAINA	P2P:HUNTSMAN GLCH-RIGOR MORTIS RAPIDS -	SCOT GROSSMAN	3032715913	No Construction Budget Entered	DESIGN-BUILD	TBD
1	7/1/2023 0:00	7/13/2023 0:00		0	24359	C M815-008	Douglas	CONSTRUCT 10' SHARED USE PATH	C470 TRL CONN RTD/PARK MEADOWS LRT - SMS	Anthony Gauer	3033657255	Between \$1,000,000 and \$5,000,000	DESIGN-BID-BUILD	TBD
1	8/1/2023 0:00	8/10/2023 0:00		0	24561	MTF M320-141		TRAIL IMPROVEMENTS AND REALIGNMENT	S PLATTE REGNL TRL IMPS:VIRGINIA- BAYAUD	MICHAEL HARMER	7209134526	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
1	8/5/2023 0:00	8/10/2023 0:00		0	23282	AQC C100-044	Arapahoe	CONSTRUCT A 10' WIDE SEPARATED BIKEWAY ADJACENT TO THE SIDEWALK	INVERNESS DR WEST SEPARATED BIKEWAY - Ar	CATHLEEN A. VALENCIA	7208746500	Between \$5,000,000 and \$20,000,000	DESIGN-BID-BUILD	TBD
1	8/14/2023 0:00	8/24/2023 0:00		0	24186	FSA M395-022	Arapahoe	REPLACE EXISTING SIGNALS WITH MINI- ROUNDBABOUT AT LOGAN & DOWNING	HSIP PROJECT - DARTMOUTH/LOGAN/DOWNING-M	Mark Bosick	9706221241	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
2	5/31/2023 0:00	6/1/2023 0:00		0	25537	TAP M296-024	Las Animas	WILDLIFE STUDY	RATON PASS WILDLIFE STUDY PHASE II	Matthew Pettit	7195465426	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
2	6/1/2023 0:00	6/1/2023 0:00		0	22974	BRO C140-013	Fremont	FULL BRIDGE REPLACEMENT	FREMONT CNTY 4MILE CRK BRIDGE REPLACE	ANNETTE ORTEGA	7192767430	Between \$1,000,000 and \$5,000,000	DESIGN-BID-BUILD	TBD
2	6/1/2023 0:00	6/1/2023 0:00		0	25192	MTF M086-098	Pueblo	TRAIL CONSTRUCTION	PUEBLO WESTSIDE TRAIL (WILDHORSE)	DONALD SCANGA	7196342323	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
2	6/1/2023 0:00	6/1/2023 0:00		0	25193	MTF M175-036	Teller	TRAIL PLANNING	GOLD BELT SHELF RD TRAIL PLANNING	CHARLOTTE BUMGARNER	7196892461	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
2	6/1/2023 0:00	6/1/2023 0:00		0	25195	MTF M175-037	Fremont	MULTIMODAL MASTER PLANNING	CANON CITY MULTIMODAL MASTER PLAN	DONALD SCANGA	7196342323	No Construction Budget Entered	DESIGN-BID-BUILD	TBD



**Colorado Department of
Transportation Project Bid Lettings
Local Agency Projects**

Reg	AD Date	2 Week AD Cycle	Letting Date	Call Order	Proj Def	Project ID	County	Description of work	Project Location	Project Manager	PM Phone	Budget	Contract Type	DBE Goal %
2	6/1/2023 0:00	6/1/2023 0:00		0	25196	MTF M545-003	Prowers	SIDEWALK CONSTRUCTION	GRANADA SIDEWALK IMPROVEMENTS	DONALD SCANGA	7196342323	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
2	6/1/2023 0:00	6/1/2023 0:00		0	25197	MTF M331-011	Huerfano	MULTI MODAL TRAIL STUDY	GARDNER LOOP TRAIL STUDY	DONALD SCANGA	7196342323	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
2	6/1/2023 0:00	6/1/2023 0:00		0	25198	MTF C290-009	Bent	SIDEWALK CONSTRUCTION	BENT COUNTY SIDEWALK IMPROVEMENTS	DONALD SCANGA	7196342323	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
2	6/1/2023 0:00	6/1/2023 0:00		0	25199	MTF M331-012	Huerfano	TRAIL CONSTRUCTION	CUCHARA CONNECTOR TRAIL	CARL YOUNG		No Construction Budget Entered	DESIGN-BID-BUILD	TBD
2	6/1/2023 0:00	6/1/2023 0:00		0	25207	MTF C020-050	Pueblo	TRAIL CONSTRUCTION	PUEBLO COUNTY BLVD EXTNSION TRAIL	DONALD SCANGA	7196342323	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
2	6/30/2023 0:00	7/13/2023 0:00		0	25101	SHO M086-097	Pueblo	CONSTRUCTION OF ROUNDABOUT	LAKE AVE AND ORMAN AVE ROUNDABOUT	DONALD SCANGA	7196342323	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
2	6/30/2023 0:00	7/13/2023 0:00		0	25187	MTF M420-002	Park	TRAIL IMPROVEMENTS	FAIRPLAY-RIVER PARK TRAIL	Felipe Rodriguez	7195465486	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
2	6/30/2023 0:00	7/13/2023 0:00		0	25188	MTF C040-079	El Paso	PEDESTRIAN CROSSING IMPROVEMENTS, CONCRETE, SIGNALS	EPC PED CROSSING IMPROVEMENTS	Felipe Rodriguez	7195465486	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
2	6/30/2023 0:00	7/13/2023 0:00		0	25189	STA M850-034	El Paso	DRAINAGE IMPROVEMENTS	EAST MANITOU AVE DRAINAGE & PED IMP	Felipe Rodriguez	7195465486	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
2	6/30/2023 0:00	7/13/2023 0:00		0	25190	MTF M240-208	El Paso	TRAIL	COS SINTON TRAIL @CENTENNIAL BLVD	Felipe Rodriguez	7195465486	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
2	6/30/2023 0:00	7/13/2023 0:00		0	25200	MTF M165-002	El Paso	SIDEWALKS, CURB AND GUTTER	CALHAN SIDEWALK IMPROVEMENTS	Felipe Rodriguez	7195465486	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
2	7/1/2023 0:00	7/13/2023 0:00		0	25649	ARPA M026-006	El Paso	SIDEWALKS, TRAILS	PALMER LAKE CO105 MAIN ST DESIGN	Matthew Pettit	7195465426	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
2	7/31/2023 0:00	8/10/2023 0:00		0	24927	BRO M086-096	Pueblo	BRIDGE REHAB	UNION AVE BRIDGE	KELLY GRISHAM	7195532254	Between \$1.00 and \$1,000,000.00	DESIGN-BID-BUILD	TBD
3	6/1/2023 0:00	6/1/2023 0:00		0	24959	BRO C490-008	Rio Blanco	BRIDGE DECK REPLACEMENT	Rio Blanco County CR4 White River Brdg	Michael Konn	3035496608	Between \$1.00 and \$1,000,000.00	DESIGN-BID-BUILD	TBD
3	6/1/2023 0:00	6/1/2023 0:00		0	24960	BRO M615-006	Routt	BRIDGE DECK REPLACEMENT	Hayden Poplar Street Bridge	Michael Konn	3035496608	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
3	6/30/2023 0:00	7/13/2023 0:00		0	23616	TAP M021-001		SIDEWALK IMPROVEMENTS	Palisade US 6 TAP Sidewalk Improvements	JANET HAWKINSON	9702960468	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
3	6/30/2023 0:00	7/13/2023 0:00		0	23869	MTF M251-032	Routt	DESIGN/CONSTRUCTION OF TRAIL	US40 West Trail Connect-Steamboat (MMOF)	BEN BEALL	9708718293	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
3	8/1/2023 0:00	8/10/2023 0:00		0	25357	RMS M505-011	Mesa	MULTIMODAL TRANSPORTATION PROJECT	Fruita South Mesa Safety RMS	Michael Konn	3035496608	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
3	8/1/2023 0:00	8/10/2023 0:00		0	25363	RMS M021-006	Mesa	CONSTRUCTION OF PED FACILITIES	Palisade 5th Street Connector RMS	Michael Konn	3035496608	No Construction Budget Entered		TBD



COLORADO
Department of Transportation

Colorado Department of
Transportation Project Bid Lettings
Local Agency Projects

Reg	AD Date	2 Week AD Cycle	Letting Date	Call Order	Proj Def	Project ID	County	Description of work	Project Location	Project Manager	PM Phone	Budget	Contract Type	DBE Goal %
4	7/31/2023 0:00	8/10/2023 0:00		0	23045	AQC M570-054	Larimer	FIBER CABLE INSTALLATION	Phase III Fiber 2022	DAVID WELLS	9703509796	No Construction Budget Entered	DESIGN-BID-BUILD	TBD