



**Engineering Contracts Unit**

**March 29, 2017**

## **FINAL SELECTION RESULTS**

R1 PS I-70 Westbound Peak Period Shoulder Lane Design and Environmental Services

**Final Selection Results for the above referenced Selection have been approved by CDOT Chief Engineer with Contract Award to:**

**HDR**