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The attached Draft Specification is submitted for your review and comments.  If not returned by Date Comments Due, the draft specification will be considered to be approved unless the Standards and Specifications Unit of the Project Development Branch [(303) 757-9474, (303) 757-9402] is advised otherwise.

REMARKS:  

If these proposed modifications are approved, our unit will issue these in a new standard special provision.
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REVISION OF SECTION 108
HOLIDAY WEEKEND

Section 108 of the Standard Specifications is hereby revised for this project as follows:

In subsection 108.08, delete the second paragraph and replace with the following:

The Contractor shall not carry on construction operations on Saturdays, Sundays or holidays unless previously arranged and approved. The Contractor shall not perform work on any day of a three or four day holiday weekend when the holiday is New Year’s Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, or Christmas Day.  Construction operations shall stop at 12:00 Noon the day before the start of the holiday weekend and shall commence the day after the three or four days have passed.  The Contractor shall only make emergency repairs, and provide proper protection of the work and traveling public on these days.

