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	COLORADO DEPARTMENT OF TRANSPORTATION
SUBMITTAL OF NEW SPECIFICATION OR SPECIFICATION CHANGE
	Log No. (Assigned by Standards and Specifications Unit)

106-1

	TO: Standards & Specifications Unit Project Development Branch
	FROM:
Eric Prieve and MAC
(Region, Branch or Technical Committee)

	SPECIFICATION SECTION NO.
106 & 601
	ITEM
Concrete Test Reports
	Priority

Routine  x	Fast

	Reason for this new or changed specification:

Added requirements for the Contractor to distribute test results to the concrete suppliers.
This was discussed and approved by the CRMCA and CCA.

MAC approved 11-14-2018.

	New or Revised Specification:
See attached.


	NOTE: See Procedural Directive 513.1 for a description of appropriate specification development procedures.
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REVISION OF SECTIONS 106 & 601
CONCRETE TEST REPORTS
NOTICE

[bookmark: _GoBack]This is a standard special provision that revises or modifies CDOT’s Standard Specifications for Road and Bridge Construction.  It has gone through a formal review and approval process and has been issued by CDOT’s Project Development Branch with formal instructions for its use on CDOT construction projects.  It is to be used as written without change.  Do not use modified versions of this special provision on CDOT construction projects, and do not use this special provision on CDOT projects in a manner other than that specified in the instructions unless such use is first approved by CDOT’s Standards and Specifications Unit.  The instructions for use on CDOT construction projects appear below.

Other agencies which use the Standard Specifications for Road and Bridge Construction to administer construction projects may use this special provision as appropriate and at their own risk.

Instructions for use on CDOT construction projects:  
Use on projects having concrete.


Sections 106 and 601 of the Standard Specifications are hereby revised for this project as follows:
Subsection 106.06(a) shall include the following:
The Contractor shall distribute electronically to the concrete supplier all compressive strength process control (PC) data for the concrete supplied to the project.  The Contractor shall distribute the PC compressive strength data within two business days of the 7-day and 28-day compressive strength testing.  The data shall include the compressive strength and batch ticket number at a minimum. 
Subsection 106.06(b) shall include the following:
When compressive strength testing is specified, the Engineer will distribute electronically to the concrete supplier all compressive strength Owner Acceptance (OA) data for the concrete supplied to the project.  The Engineer will distribute the OA compressive strength data within two business days of the 7-day and 28-day compressive strength testing.  The data will include the compressive strength and batch ticket number at a minimum.  The Contractor shall not have a valid dispute or claim as a result of any action or inaction by the Department related to the distribution of test results.
Subsection 601.17(c) shall include the following:
The Engineer will distribute electronically to the concrete supplier all compressive strength Owner Acceptance (OA) data for the concrete supplied to the project.  The Engineer will distribute the OA compressive strength data within two business days of the 7-day and 28-day compressive strength testing.  The data will include the compressive strength and batch ticket number at a minimum.  The Contractor shall not have a valid dispute or claim as a result of any action or inaction by the Department related to the distribution of test results.
