1                                         December 10, 2020
REVISION OF SECTION 502
PILING

Section 502 of the Standard Specifications is hereby revised for this project as follows:
In the 8th paragraph in Subsection 502.09 (b), revise as follows:
[bookmark: _GoBack]Once the dynamic monitoring is complete, the Contractor's Engineer conducting the PDA shall run Case Pile Wave Analysis Program (CAPWAP) analyses and shall provide the final driving criteria the same day of the test to the Engineer. Production piles driven prior to receipt of the final driving criteria shall be done at the Contractor's risk. Final driving criteria for additional structures shall be provided within two business days of the test or when multiple test piles are dynamically tested the same day. A detailed report stamped electronically sealed by the Contractor's Engineer conducting the PDA shall include the pile driving criteria with the PDA and CAPWAP results and shall be submitted to the Engineer for acceptance within two business days after the dynamic monitoring.

1


                                         


December 1


0


, 2020


 


REVISION OF SECTION 502


 


PILING


 


 


Section 


502 


of the Standard Specifications is hereby revised for this project as follows:


 


In 


the 


8


th


 


paragraph in S


ubsection 


502.09 


(


b


)


, revise as follows


:


 


Once the dynamic monitoring is complete, the Contractor's Engineer conducting the PDA shall run Case 


Pile Wave Analysis Program (CAPWAP) analyses and shall provide the final driving criteria the same day 


of the test to the Engineer. Production piles driven


 


prior to receipt of the final driving criteria shall be done 


at the Contractor's risk. Final driving criteria for additional structures shall be provided within two business 


days of the test or when multiple test piles are dynamically tested the same day.


 


A detailed report 


electronically sealed


 


by the Contractor's Engineer conducting the PDA shall include the pile driving 


criteria with the PDA and CAPWAP results and shall be submitted to the Engineer for acceptance within 


two business days after th


e dynamic monitoring.


 




1                                           December 1 0 , 2020   REVISION OF SECTION 502   PILING     Section  502  of the Standard Specifications is hereby revised for this project as follows:   In  the  8 th   paragraph in S ubsection  502.09  ( b ) , revise as follows :   Once the dynamic monitoring is complete, the Contractor's Engineer conducting the PDA shall run Case  Pile Wave Analysis Program (CAPWAP) analyses and shall provide the final driving criteria the same day  of the test to the Engineer. Production piles driven   prior to receipt of the final driving criteria shall be done  at the Contractor's risk. Final driving criteria for additional structures shall be provided within two business  days of the test or when multiple test piles are dynamically tested the same day.   A detailed report  electronically sealed   by the Contractor's Engineer conducting the PDA shall include the pile driving  criteria with the PDA and CAPWAP results and shall be submitted to the Engineer for acceptance within  two business days after th e dynamic monitoring.  

