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DIVISI ON 100DIVISION 200  
EARTHWORK  

Section 101SECTION 201  
CLEARING AND GRUBBING  

DESCRIPTION  

201.01   This work consists of clearing, grubbing, removing, and disposing of vegetation and debris within the limits of the right 
of way, easement areas, borrow pits, and other areas shown in the Contract or required by the work. Vegetation and objects 
designated to remain shall be preserved free from injury or defacement.  

CONSTRUCTION REQUIREMENTS  

201.02   The Engineer will designate all trees, shrubs, plants, and other objects to remain.  Every object that is designated to 
remain and is damaged shall be repaired or replaced as directed at the Contractor’s expense.  

Clearing and grubbing shall extend to the toe of fill or the top of cut slopes, unless otherwise designated.  

All surface objects, trees, stumps, roots, and other protruding obstructions not designated to remain shall be cleared and grubbed.  
In areas to be rounded at the tops of backslopes, stumps shall be removed to at least 2 feet below the surface of the final slope 
line.  

Except in areas to be excavated, all holes resulting from the removal of obstructions shall be backfilled with suitable material and 
compacted per subsection 203.06.  

Burning of perishable material will not be permitted without the written approval of the Engineer. If permitted, perishable 
material shall be burned under the constant care of the Contractor, at times and in a manner that will not endanger the surrounding 
vegetation, adjacent property, or objects designated to remain. Burning shall be done per applicable laws and ordinances.  

No material or debris shall be disposed of within the project limits without the written permission of the Engineer. Material or 
debris that is disposed of within the project limits shall be buried to a depth of at least 2 feet and the surface shall be reshaped to 
match the adjacent ground line. The Contractor shall make all arrangements to obtain written permission from property owners 
for disposal locations outside the limits and view of the project. Copies of this written agreement shall be furnished to the 
Engineer before the disposal area is used.  

All cleared merchantable timber shall be removed from the project and shall become the property of the Contractor. 107.25 
Branches on trees or shrubs shall be removed as directed. Branches of trees extending over the roadbed shall be trimmed to give a 
clear height of 20 feet above the roadbed surface. All trimming shall be done per good tree surgery practices.  

The Contractor shall clear and grub the areas within the excavation or embankment grading limits and shall include the removal 
from the ground of brush, roots, sod, grass, residue of agricultural crops, sawdust, and other vegetable matter.  See subsection 
208.04(e) for disturbed area limits.  

METHOD OF MEASUREMENT  

201.03   Measurement will be by one of the following methods:  

Area Basis.  The work to be paid for will be the number of acres acceptably cleared and grubbed, including scalping, within the 
limits shown on the plans or staked by the Engineer.  

Lump Sum Basis.  When the Contract contains a clearing and grubbing lump sum item, no measurement will be made.  
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BASIS OF PAYMENT  

201.04    The accepted quantities of clearing and grubbing will be paid for at the contract unit prices as follows:  

Area Basis.  The quantities will be paid for at the contract unit price bid per acre for each pay item that appears in the bid 
schedule.  

Lump Sum Basis.  When the bid schedule contains a lump sum item, the lump sum price so bid will be paid and shall be full 
compensation for clearing and grubbing the entire project.  

Clearing and grubbing beyond the limits designated under this item will be paid for as Extra Work per subsection 104.03.  

Payment will be made under:    

 Pay Item                                                                               Pay Unit  

 Clearing  Acre, Lump Sum  
 Grubbing  Acre, Lump Sum  

 Clearing and Grubbing  Acre, Lump Sum  
 

Exclusions.  When the bid schedule does not contain an estimated quantity or a lump sum item for clearing and grubbing, the 
work will not be paid for separately, but shall be included in the work.  
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Section 202SECTION 202  

REMOVAL OF STRUCTURES AND OBSTRUCTIONS  

DESCRIPTION  

202.01    This work consists of the removal and disposal of trees, slope and ditch protection, abandoned utility services, curb, 
gutter, pipes, sidewalk, structures, bridges or parts of bridges, railroad appurtenances, traffic control devices, impact attenuators, 
guardrail, fences, foundations, detours, pavements, pavement markings, and all other obstructions that are not designated or 
permitted to remain. It shall also include salvaging, stockpiling and loading salvable materials, sandblasting, plugging structures, 
cleaning culverts, and sawing and cutting to facilitate controlled breaking and removal of concrete and asphalt to a neat line. 
Except in areas to be excavated, the resulting trenches, holes, and pits shall be backfilled. This work also consists of plugging and 
abandoning water wells as designated in the Contract.  

Materials removed and not designated in the Contract to be salvaged or incorporated into the work shall become the property of 
the Contractor.  

This work consists of removal of the existing bridge(s) at the locations shown in the plans. Bridge removal shall consist of the 
complete removal of all superstructure and substructure elements including caissons and piling to a depth of at least two (2) feet 
below finished grade unless otherwise shown on the plans. Time limitations for the work shall be as shown in the contract and/or 
plans. 

CONSTRUCTION REQUIREMENTS  

202.02  General.  The Contractor shall raze, remove, and dispose of all structures and obstructions that are identified on the 
project, except utilities, structures and obstructions removed under other contractual agreements, and salvable material designated 
to remain the property of the Department.  

Basements and other cavities left by structure removal shall be filled to the level of the surrounding ground with suitable material 
and, if within the construction limits, shall be compacted per subsection 203.06.  

Bridges, culverts, and other drainage structures shall not be removed until satisfactory arrangements have been made to 
accommodate traffic and drainage.  

Blasting or other operations used to remove existing structures or obstructions, which may damage new construction, shall be 
completed before placing the new work.  

Where portions of structures are to be removed, the portions designated to remain shall be prepared to fit the new construction 
and shall be protected from damage. All damage to structures designated to remain in place shall be repaired at the Contractor's 
expense. Method of repair shall be approved by the Engineer.  

Sawing of concrete shall be done to a true line, with a vertical face, unless otherwise specified. The minimum depth of a saw cut 
in concrete shall be 2 inches or to the depth of the reinforcing steel, whichever occurs first.  

Removed concrete and asphalt material may be used to construct embankments per subsection 203.07.  

Where culverts or sewers are to be left in place and plugged, the ends of concrete or masonry culverts shall be filled with suitable 
material. The ends of corrugated metal pipe culverts shall be crushed. Culvert and sewer ends are to be sufficiently filled or 
crushed to prevent future settlement of embankments. Plugging of culverts shall include removal of headwalls and other 
appurtenances where necessary to accommodate the work.  

Procedures for abandoning water wells shall conform to the Revised and Amended Rules and Regulations of the State of  

Colorado, Division of Water Resources, Board of Examiners of Water Well Construction and Pump Installation Contractors, 
(Board).  The State Engineer who acts for the Board is located at 818 Centennial Bldg., 1313 Sherman St., Denver, CO 80203 
(Phone 303-866-3587).    

The Contractor shall properly plug and abandon the designated wells and file an abandonment report for each.  An abandonment 
report shall be prepared using Form GWS-9 obtained from the Board at the above address.  The report shall describe the well 
location and how it was plugged.  This report shall be submitted to the Board, with a copy given to the Project Engineer, within 60 
days after performing the work.  
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Existing guardrail shall not be removed unless the need for the guardrail has been eliminated or the hazard has been protected 
or delineated. The duration and manner of protection or delineation shall be submitted in writing for approval by the 
Engineer. 

Perform the removal of the existing bridges per the requirements in this specification and Standard Specification 107.06. The 
Construction Plan requirements shown in Revision of Section 107-Performance of Safety Critical Work shall be included in 
the Bridge Removal Plan. 
 
When removal operations are located over or in proximity to a railroad or any live water way, additional coordination 
including potential incident emergency/risk management notifications with the railroad or other agency (United States Army 
Corps of Engineers (USACE), US Fish and Wildlife Service, US Forest Service, etc.) shall be required.   
 
The Contractor shall submit a Bridge Removal Plan to the Engineer for review and acceptance at least 2 weeks prior to the 
Pre-removal Conference.  This Plan shall detail procedures, sequences, and all features required to perform the removal in a 
safe and controlled manner.  The Bridge Removal Plan shall be prepared by the Contractor’s Engineer and contain the Seal of 
a Professional Engineer registered in the State of Colorado. The Contractor’s Engineer shall stamp and sign the Bridge 
Removal Plan “Approved for Construction”.   Submit the Bridge Removal Plan to the Engineer of Record, the corresponding 
CDOT Region Bridge Unit Leader and the Engineer for review and concurrence with general specification compliance, but it 
will not be approved. Submit comments from the referenced reviewers of the Bridge Removal Plan in writing to the 
Contractor within seven calendar days from receipt of the plan and prior to the Pre-removal Conference. Acceptance of the 
Bridge Removal Plan will be contingent upon the Contractor adequately addressing all written comments to the satisfaction 
of the Engineer.  
 
The Bridge Removal Plan shall provide complete details of the bridge removal process, including: 

 
(1) The removal sequence corresponding to the construction phasing shown on the plans, including calculations and analysis 

of the Contractor’s removal equipment as related to loading capacity and any crane bearing during the removal 
operations.  Sequence of operation shall include a detailed schedule that complies with the working hour limitations. 
 

(2)   Equipment descriptions including size, number, type, capacity, backup/standby need, and location of equipment during 
removal operations. 
 

(3) Roles, responsibilities, and positioning of all CDOT project management, construction supervision, and critical workers 
during removal activities.  Include instructions for communicating and managing a ‘safe-all stop’ scenario in this section, 
if unexpected hazards are discovered during the activity. 

 
(4) Shoring that exceeds 5 feet in height, all falsework and bracing. Shoring design shall follow the AASHTO Guide Design 

Specifications for Bridge Temporary Works, or other design standard as approved by the Engineer. 
(5) Shoring construction, including verification and proof testing shall be per Section 206.  Shoring will not be measured 

and paid for separately but shall be included in the cost of item 202 – Removal of Bridge, unless otherwise provided on 
the plans or as directed by the Engineer. 

 
(6) Details, locations, and types of protective coverings to be used.  The protective covering shall prevent materials, 

equipment, and debris from falling onto the property below.  When removal operations are located over or in proximity 
to a live waterway, railroad, or pedestrian/bicycle path, additional width of protective covering sufficient to protect these 
facilities shall be required.  Include detailed methods of protection of the existing roadway facilities, including measures 
to assure that people, property, utilities, and improvements will not be endangered. Consider a catastrophic, unplanned 
failure of the structure during demolition as worst-case scenario.   

 
(7) Detailed methods for protection of live waterways including minimization of turbidity and sedimentation, and protection 

of existing wetlands. 
 
(8) Detailed methods for mitigation of fugitive dust resulting from the demolition. 

 
(9) Details for dismantling, removing, loading, and hauling steel elements.  
 
(10) Locations of railroad tracks, roadways, utilities (overhead and underground), structures or facilities located within the 

area of the bridge removal operations.  
 
(11) Detailed methods of fire suppression.   

 
(12) Methods of Handling Traffic, including bicycles and pedestrians, in a safe and controlled manner. 
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(13) Details for managing project communications, media, and on-looking public during demolition as needed. 
 
(14) Contingency planning for unexpected weather. 
 
(15) Details for emergency and post-incident management in a catastrophic failure or other serious incident or worker injury.  

 
The Contractor’s Engineer shall be responsible for the stability of the existing “in service” structure for any deviation from 
the bridge removal limits shown on the construction phasing plans. The Contractor is also responsible for the protection of 
any portion of the structure to remain in place for later phases, including protection from the Contractor’s construction 
activities. 
 
Use the more stringent criteria of the design guidelines, when a temporary works or demolition guideline is provided by a 
railroad or local agency  
 
Hold a Pre-removal Conference at least seven days prior to the beginning of removal of the bridge.  The Engineer, Staff 
Bridge, the Contractor, the subcontractor performing the removal(s), the Contractor’s Engineer, the Traffic Control 
Supervisor (TCS), and CDOT/Project Communications Staff shall attend the Pre-removal Conference.  Finalize the Bridge 
Removal Plan at this Conference. Record meeting minutes and the attendance list.   
 
The Contractor’s Engineer shall seal items (1) and (4) listed above in the final Bridge Removal Plan.  Demonstrate with 
adequate calculations that the loads and impact of the Contractor’s demolition equipment do not impose detrimental effects 
on the stability of the structure remaining after the end of each phase of removal. Review these calculations before traffic is 
allowed to resume in its normal configuration.   
 
The final Bridge Removal Plan shall be stamped “Approved for Construction” and sealed by the Contractor’s Engineer. The 
Contractor shall address all written comments from the Engineer and submit a final Bridge Removal Plan to the Engineer.  
The Contractor shall not begin the removal operations without the Engineer’s written acceptance of the final Bridge Removal 
Plan. 
 
Submittal of the final Bridge Removal Plan to the Engineer, and field inspection performed by the Engineer, will in no way 
relieve the Contractor and the Contractor’s Engineer of full responsibility for the removal plan and procedures. 

 
Work within Railroad right-of-way shall be per Section 107.  For bridge removal over railroads, including overhead wires, 
tunnels and underground facilities, approval of the bridge removal plans will be contingent upon the drawings being 
satisfactory to the railroad company involved. 
 
The Contractor’s Engineer shall be onsite during safety critical removal operations considered to have a high degree of safety 
risk. At or before the Pre-removal Conference, the Contractor and the Engineer shall agree if the Bridge removal operations 
are of high safety risk. Document said agreement in writing. The Contractor’s Engineer shall inspect and provide written 
approval of each phase of the removal operations corresponding to the construction phasing shown on the plans prior to 
allowing vehicles or pedestrians on, below, or adjacent to the structure. The Contractor’s Engineer shall certify in writing that 
the falsework, bracing, and shoring conform to the details of the final Bridge Removal Plan.  Submit a copy of the 
certification to the Engineer. If any part of the adjacent structure designated to remain in place is damaged during removal 
operations, the Contractor’s Engineer shall perform a full and complete engineering evaluation of the structure and submit a 
written report to the Engineer. This evaluation, as well as any additional costs to stabilize the structure due to or resulting 
from the Contractor’s actions or inactions, shall be borne solely by the Contractor. Do not permit further work involving the 
bridge until the report and any subsequent remedial stability measures are complete and satisfactory to the Engineer and Staff 
Bridge.  
 
The Contractor shall have all necessary workers, materials, and equipment at the site prior to closing any lanes to traffic to 
accommodate bridge removal operations.  Pursue work promptly and without interruption until reopening the roadway to 
traffic. 
 
Removal of hazardous material shall be per Section 250. 
 
The Contractor shall take all necessary steps to avoid contaminating state waters, per subsection 107.25.   

 
If an unplanned event occurs or the bridge removal operation deviate from the submitted Bridge Removal Plan, the bridge 
removal operations shall immediately cease.  Perform all necessary work to ensure worksite safety.  The Contractor shall 
submit to the Engineer the procedure or operation proposed by the Contractor’s Engineer to correct or remedy the occurrence 
of this unplanned event or to revise the final Bridge Removal Plan.  The Contractor’s Engineer shall submit a written report 
to the Engineer within 24 hours of the event summarizing the details of the event and the procedure for correction. The 
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Engineer shall review the information submitted regarding the unplanned event and provide written acceptance of the 
corrective action or remedy procedure prior to resuming operations.  

 
Before removal of the protective covering, the Contractor shall clean the protective covering of all debris and fine material. 

 
 

The Engineer may suspend bridge removal for the following reasons: 
 

(1)   Final Bridge Removal Plan has not been submitted, or written acceptance has not been provided by the Engineer to 
begin the removal. 

 
(2)   The Contractor is not proceeding per the final Bridge Removal Plan, procedures, or sequence. 
 
(3)   The Contractor’s Engineer is not onsite to conduct inspection for the written approval of the work. 
 
(4)   Safety precautions are deemed to be inadequate. 
 
(5)   Existing neighboring facilities are damaged because of bridge removal. 

 
Suspension of bridge removal operations shall in no way relieve the Contractor of their responsibility under the terms of the 
Contract.  A suspension ordered as a direct result of (1) through (5) above, shall be considered a non-excusable delay.  Bridge 
removal operations shall not resume until modifications have been made to correct the conditions that resulted in the 
suspension, as approved in writing by the Engineer. 
 
The Contractor shall notify all emergency response agencies of the proposed removal work and any detours a minimum of 
three days in advance of the work.  This shall include the Colorado State Patrol, local Police Department, local Fire 
Department, all local ambulance services, and the Sheriff’s Department, as appropriate. 
 
All required traffic control devices, nighttime flagging stations, barricades and VMS signs shall be in place, with detours in 
operation, prior to the beginning of removal operations each day.  Night work shall conform to the requirements of the 
MUTCD, Parts 1, 5, and 6.   
 
Prior to reopening the roadway to public traffic, remove all debris, protective pads, materials, and devices and sweep the 
roadways clean. The Contractor shall install any restriping necessary to achieve full compliance pavement markings prior to 
reopening.  All costs related to pavement marking replacement shall be included in the work. 
 
Do not use explosives for removal work without the written approval of the Engineer. 
 
Removal shall include the superstructure, the substructure, which includes the piers, abutments and wingwalls, the bridge 
rail, and any approach slabs and sleeper slabs.  
 
During removal of the substructure, take it down to at least 2 feet below the natural existing or future ground surface at the 
lowest point of interface with the abutment, unless otherwise approved by the Engineer.  Holes resulting from substructure 
removal shall be backfilled with Structure Backfill (Class 2) to the adjacent existing grades.   
 
All other materials removed from the existing structure shall become the property of the Contractor and shall be properly 
disposed of offsite at the Contractor’s expense, unless otherwise stated on the plans. 
 
 
The Contractor shall not damage the existing structures, facilities, and surrounding roadways during the removal operations.  
Repair damage that occurs immediately, at the Contractor’s expense. 
 
202.03  Salvable Material.  All salvable material designated in the Contract to remain the property of the Department shall 
be removed without damage, in sections or pieces that may be readily transported and shall be stockpiled by the Contractor at 
specified locations within the project limits. The Contractor shall safeguard salvable materials and shall be responsible for the 
expense of repairing or replacing damaged or missing material until it is incorporated into the work or is loaded onto 
Department equipment by the Contractor. 

Protect and remove all brass bridge plaques prior to demolition of the bridge. Deliver plaques to the Region Environmental 
group or Staff Bridge. 
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202.04  Signs and Traffic   Removal of signs shall include removal of posts, footings, pedestals, sign panels, and brackets. 
Concrete adhering to salvable signposts shall be removed.  

Removal of sign panel shall include removal of the panel and its attachment hardware from the existing installation and 
adjusting the spacing of the remaining panels.  

The removal of traffic signal items shall include poles, mast arms, signal heads, span wires, footings, all attachment 
hardware, and other incidental materials. Removal of signal pole or pedestal pole shall include pole, span wire, cable, signal 
heads, overhead sign support wire, footings, and pedestrian push buttons. Removal of traffic signal controller and cabinet 
shall include removal of the footing and all auxiliary equipment contained within the cabinet. 

202.05  Pavement Markings   Pavement markings shall be removed from the pavement to the maximum extent possible, by 
methods that do not materially alter or damage the surface or texture of the pavement, to the satisfaction of the Engineer. The 
proposed method of pavement marking removal shall be designated by the Contractor at the Pre-construction Conference and 
approved by the Engineer. Operations that do not produce the desired result, damage the pavement, or may constitute a 
hazard to the traveling public will not be permitted. Materials deposited on the pavement because of removal of pavement 
markings shall be promptly removed so as not to interfere with traffic or roadway drainage.  

Pavement markings, designated to be removed, shall be removed before any change is made in traffic patterns. Temporary 
marking tape sections longer than one foot shall be removed before placement of the final pavement course.  All tape shall be 
removed on sections where tape conflicts with revised traffic lanes before opening of new lanes to traffic.  

Removal of Temporary Pavement Marking on Final Alignment.  Temporary pavement marking paint on the approved final 
alignment shall be removed completely from the roadway surface at locations of permanent pavement markings as shown on 
the plans. The removal location shall be clean, dry and free of laitance, oil, dirt, grease, paint, and other foreign contaminants 
before application of final pavement marking.    

The Contractor shall not remove more pavement marking paint than what can be replaced with permanent pavement marking 
during the same working day or working period. If a storm or other event prevents the Contractor from completing the 
placement of permanent marking, the Contractor shall halt the removal operation and place raised flexible pavement markers 
where temporary pavement markings have been removed but the permanent markings have not been placed. Raised flexible 
pavement markers shall be installed with one marker at 40-foot centers. Raised flexible pavement markers shall remain in 
place while the pavement is drying before the permanent marking application.  Permanent marking application shall resume 
when the pavement is dry and has had no moisture for a minimum of 24 hours.  

Removal of Temporary Pavement Marking on Transitions.  Removal of pavement marking paint on temporary transitional 
alignments shall be performed by grinding or water blasting.  The removal shall result in 100 percent removal of the paint 
and a wide swath of ground pavement surrounding the former location of the temporary paint.  The width of the swath shall 
be as follows; the center of the swath shall be the location of the paint line:   

Table 202-1 
REMOVAL OF TEMPORARY PAVEMENT MARKING - SWATH SIZE 

  

  

  

  

202.06  Detours.  The Contractor shall completely remove the detour and dispose of the materials per the Contract.  

202.07  Pavements, Sidewalks, Curbs.  All concrete pavement, sidewalks, structures, curbs, gutters, etc., designated for 
removal, shall be disposed of per subsection 201.02. Concrete pavement to be broken and left in place shall be broken so the 
largest fragment does not exceed 1 square yard in surface.  

202.08  Portions of Structures.  Unless otherwise directed, remove the substructures of removed structures to 2 feet below 
the natural stream bottom and remove those parts outside of the stream down 2 feet below natural ground or finished surface.  
Remove such portions of existing structures, which lie wholly or in part within the limits of a new structure, as necessary to 
accommodate the construction of the proposed structure. 
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Reinforcing steel projecting from the structure, designated to remain, shall be cleaned and aligned to the new construction.  
Required dowels shall be securely grouted with approved grout. When concrete is removed, all exposed reinforcing steel 
designated to remain in place shall be cleaned by sandblasting to sound steel free of oil, dirt, concrete fragments or laitance, 
loose rust scale, and other coatings that would destroy or inhibit the bond with the new concrete.  

Adequate measures shall be taken by the Contractor to protect the steel from contamination or corrosion. Reinforcing steel, 
contaminated because of the Contractor's failure to provide adequate protection, shall be re-sandblasted at the Contractor's 
expense with no allowance for contract time extension.  

A protective device shall be placed between the sandblasting operations and the traveling public.    

202.09  Removal of Asphalt Mat (Planing)  The Contractor shall not commence planing operations until the hot mix asphalt  

(HMA) Mix Design (CDOT Form 43) has been approved and signed.  

Before beginning planing operations, the Contractor shall submit a planing plan for approval by the Engineer. This plan shall 
include as a minimum:  

The number and types of planers to be used.  

The width and location of each planing pass.  

The number and types of brooms to be used, and their locations with respect to the planers.  The Contractor shall have at least 
one back up broom on the project at all times in case one of the operating brooms breaks down.  

Each planer shall conform to the following:  

The planer shall have sufficient power, traction, and stability to maintain an accurate depth of cut.  The propulsion and 
guidance system of the planer shall be maintained in such condition that the planer may be operated to straight and true lines.  

Operation with broken or missing teeth will not be allowed.  Worn teeth shall be replaced if the planer does not produce a 
uniform surface.  

The planer shall be capable of picking up the removed asphalt in a single operation.  A self-loading conveyer shall be an 
integral part of the planer.  Windrows will not be allowed.  

All planed areas shall be broomed with a pickup broom, unless otherwise specified, before being opened to traffic.  A 
sufficient number of brooms shall be used immediately after planing to remove all planed material remaining on the roadway.   

If the Contractor fails to adequately clean the roadway, work shall cease until the Engineer has approved the Contractor’s 
revised written proposal to adequately clean the roadway.  

At the completion of each day’s work, vertical edges caused by planing that are greater than 1 inch in height shall be: 
Longitudinal - tapered to not less than a 3:1 slope, Transverse - tapered to not less than a 50:1 slope.  

The roadway shall be left in a safe and usable condition at the end of each workday.  All required pavement markings, 
removed by the planing, shall be restored before the roadway is opened to traffic.  

All planing shall be completed parallel to the travel lanes unless otherwise directed by the Engineer.  

All planing shall be completed full width before resurfacing commences.  

202.10  Clean Culvert.  Culverts designated in the Contract to be cleaned shall be cleaned by removing all sedimentation 
and debris from within the culvert and all appurtenant structures.  
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METHOD OF MEASUREMENT  

202.11  When the Contract provides payment for removal of obstructions on a lump sum basis, this payment will include all 
stipulated structures and obstructions encountered within the right of way per this section. When the Contract provides payment 
for the removal of specific items on a unit basis, measurement will be by the unit.  

Removal of pavement marking will be measured in square feet, completed and accepted. Sandblasting of pavement that is to be 
covered with pavement marking material will be measured as the same area as measured for the pavement marking where the 
sandblasting is required.  

Removal of asphalt mat (planing) will be measured by the area in square yards, completed to the required depth, and accepted.  

Sandblasting reinforcing steel will be measured by the square yard of deck surface. Multiple layers of reinforcing steel within a 
common area of the deck exposed and requiring sandblasting will not be measured separately.  

Clean culvert will be measured by the number of culverts acceptably cleaned as designated on the plans, irrespective of the kind 
or size involved.  

Abandon well will be measured by the actual number plugged, abandoned, and the abandonment report submitted.  

Removal of temporary pavement marking on transitions will be measured by the actual square feet of the swath that is removed 
for the required width.  Removal of pavement marking for the permanent alignment will be measured as the actual in square feet 
of pavement marking that is removed.  

BASIS OF PAYMENT  

202.12   The accepted quantities will be paid for at the contract unit price for each of the pay items listed below that appear in the 
bid schedule. Payment shall be full compensation for sawing, removing, disposal, excavation and subsequent backfill, and salvage 
of materials removed, their custody, preservation, storage, and disposal as provided.  

Payment will be made under:  

 Pay Item                                                              Pay Unit  

Removal of Bridge Each 
Removal of Structures and Obstructions Lump Sum 
Removal of Asphalt Mat (Planing) Square Yard 
Removal of Pavement Marking Square Foot 
Removal of Pavement Marking (12 Inch) Square Foot 
Removal of Pavement Marking (15 Inch) Square Foot 
Plug Each 
Clean Culvert Each 
Abandon Well Each 
Sandblasting Square Foot 
Sandblasting (Reinforcing Steel) Square Yard 

 

When the Contract does not include pay items for removal of structures and obstructions, the removal will not be paid for 
separately but shall be included in the work.  

Payment for abandon well will be full compensation for all labor and materials required to complete the work, including 
preparing and submitting the abandonment report.  

Temporary raised flexible pavement markers used per subsection 202.05(a) will not be measured and paid for separately but shall 
be included in the work.    
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Payment for Removal of Bridge will be full compensation for all labor and materials required to complete the work, 
including, preparation and implementation of the Bridge Removal Plan, Engineering work, inspection, equipment, debris 
handling and disposal, salvaging, handling and storage of salvable materials, handling and disposal of all hazardous materials 
and disposal of non-salvable materials. 

 
Lighting required for nighttime operations will not be measured and paid for separately but shall be included in the work. 

 
 

DIAMOND GRINDING  
CONCRETE PAVEMENT 

DESCRIPTION 
202.13  Diamond Grinding Concrete Pavement.  This work consists of rehabilitating existing concrete pavement by 
diamond grinding to restore smoothness and texture at the locations indicated on the plans such that the surface area has a 
minimum average macrotexture depth of 0.05 inches when tested per Colorado Procedure 77B.  The maximum grinding 
depth shall be 0.25 inches unless approved by the Engineer. 

MATERIALS 

202.14.  A hardness of approximately 7 is anticipated for the existing concrete pavement based on the Mohs hardness scale.  
For bidding purposes, the Contractor shall be responsible for verifying the hardness of the existing concrete pavement. 

CONSTRUCTION REQUIREMENTS 

202.15.  Before beginning work on the project, the Contractor shall submit to the Engineer for approval a detailed plan for 
accomplishing the grinding. The plan shall include a sequence for grinding that produces the desired surface ride qualities 
with a minimum macrotexture depth throughout the project. Grinding shall be performed in the longitudinal direction. The 
entire surface width of the driving and passing lane pavement shall be ground until the pavement surfaces on both sides of all 
transverse joints and random cracks are in the same plane and meet the smoothness requirements specified.  Grinding shall 
begin and end at lines normal to the pavement centerline. 

The Contractor shall grind driving and passing lane pavement surfaces within designated limits as shown on the plans. The 
finished grinding shall maintain the existing cross slope of the roadway in the driving and passing lanes. A feather pass shall 
be ground at the edge of traveled way as indicated on the plans or as directed by the Engineer. No adverse drainage 
conditions shall be caused by the grinding operations. The sequence of work shall not allow for ponding of water in the travel 
lanes due to a weather event.  Shoulders that require grinding will be designated on the plans. 

Approach slabs and bridge decks shall not be ground and textured.  Grinding depth shall transition to 0 inches before the 
approach slab interface.  

One stratified random acceptance test for texture per 2,500 linear feet or fraction thereof in each lane and shoulder shall be 
taken with a minimum of one test per day.   

Smoothness for this project will be measured by the Department per subsection 105.08.  The MRI after grinding for each 
0.10-mile section or fraction thereof shall have a MRI of 95 in/mile or less.  Sections with an MRI greater than 95 in/mile 
shall be corrected by further diamond grinding.  

At various locations within the driving and passing lanes, miscellaneous tie bars may be exposed due to wearing of the 
pavement surface.  Removal of these tie bars will be incidental to the grinding and texturing work. 

All grinding shall be parallel to the longitudinal joints.  Adjacent passes shall be overlapped by a maximum of 2 inches. 

Grinding shall be performed using diamond blades mounted on a self-propelled machine designed for grinding and texturing 
concrete pavement. The equipment shall weigh a minimum 35,000 pounds including the grinding head and be of a size that 
will grind a strip at least 3 feet wide in a single pass. The effective wheelbase of the machine shall be at least 12 feet. 
Grinding equipment that causes raveling, aggregate fractures or disturbance to the joints shall not be permitted. The 
equipment shall be maintained to ensure it is in proper working order, including the roundness of the match and depth of 
control wheels. Any wheels found to be out of round shall be immediately replaced.  The Engineer may approve smaller 
equipment for areas that the above equipment cannot reach. 
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The grinding process shall produce a pavement surface that is true to grade and uniform in appearance. Grooves shall be evenly 
spaced.  Ridges on the outside edge next to the shoulder, auxiliary, or ramp lanes greater than 3/16 inch shall be feathered out to 
the satisfaction of the Engineer in a separate, feather pass operation. No adverse drainage conditions shall be caused by the 
grinding operations. 

The pavement surface after grinding shall have no depressions or misalignment of slope in the longitudinal direction exceeding 
1/8 inch in 10 feet when measured with a 10-foot straightedge placed parallel to the centerline. The grinding coverage shall be at 
least 95 percent of the pavement surface area.  All areas of deviation shall be reground at no additional cost. 

When the texture depth is below the lower specified limit, the Contractor shall determine the area represented by this test. The 
area shall be determined by taking additional tests at 15-foot intervals parallel to the centerline in each direction from the affected 
location until two consecutive tests are found to be within the specified limits. Any surface with unacceptable texturing exceeding 
25 linear feet in any lane or shoulder shall be reground (full width).  After the Engineer approves the limits, the Contractor shall 
correct the deficient surface texture by grinding full width at no additional cost to the project. The corrected surface texture will 
be retested for acceptance. Correcting surface texture deficiencies shall occur before pavement smoothness testing. Upon the 
second unacceptable test result, the Contractor shall notify the Engineer, in writing, the action taken to provide an acceptable 
surface macrotexture. Upon the project’s third unacceptable test result from the Department, the Engineer will notify the 
Contractor, in writing, and the pay estimate will be withheld until diamond grinding is taken to provide an acceptable surface 
macrotexture.  

The slurry and residue, including joint sealant, resulting from the grinding operation shall not be allowed to flow across lanes 
occupied by traffic and shall be continuously removed during the grinding operation, leaving the pavement in a clean condition. 

The Contractor shall haul the grinding residue to an approved suitable location at no additional cost. The Contractor shall obtain 
approval of the disposal method from the Engineer before beginning the grinding operation. 

METHOD OF MEASUREMENT 

202.16  Diamond Grinding Concrete Pavement will be measured by the square yard of acceptable finished surface regardless 
of the number of passes required.  The quantity of grinding and texturing will be determined by measuring the finished area 
ground within the limits indicated on the plans or as directed by the Engineer. 

BASIS OF PAYMENT 

202.17  Diamond Grinding Concrete Pavement will be paid for at the contract unit bid price per square yard. Payment will be 
considered full compensation for all labor, materials, supplies, tools, water, equipment, and incidentals necessary for completing 
the work as specified. 

Payment will be made under: 

Pay Item                                                             Pay Unit 

Diamond Grinding Concrete Pavement        Square Yard 
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Section 203SECTION 203  

EXCAVATION AND EMBANKMENT  

DESCRIPTION  

203.01  General   This work consists of excavation, hauling, disposal, placement, and compaction of all material encountered 
within the limits of the work, including construction of dikes and excavation for ditches and channels, necessary for the 
construction of the roadway per the Contract.  

MATERIALS  

203.02  Excavation Definitions   All excavation will be defined as, “unclassified excavation”, “stripping”, “removal of unsuitable 
material”, “rock excavation”, “borrow”, or “potholing” as described below:  

(a) Unclassified Excavation. Unclassified excavation shall consist of the excavation of all materials of whatever character 
required for the work, obtained within the right of way, including surface boulders and excavation for ditches and channels 
that is not removed under some other item.    

(b) Stripping.  Stripping shall consist of removing overburden or other specified material from borrow pits, and the replacement 
of overburden or other specified material over the disturbed area of the site or pit after the underlying material has been 
removed.  

(c) Removal of Unsuitable Material.  Removal of unsuitable material shall consist of the removal of soils or mixtures of soil and 
organic matter identified in the Contract or as directed by the Engineer that would be detrimental to the roadway or 
embankment if left in place in its existing condition.    

(d) Rock Excavation.  Rock excavation shall consist of removal of igneous, metamorphic, and sedimentary rock that cannot be 
excavated without blasting or with the use of rippers, including all boulders or other detached stones having a volume of 1/2 
cubic yard or more.  Unless specified in the Contract, rock excavation is material that meets one of the following field test 
criteria to be conducted by the Contractor:  

1. Ripping Test:  Material that cannot be broken down by one pass with a single tooth ripper mounted on a crawler type 
tractor in low gear with a minimum net flywheel power rating of 235 horsepower; or material that cannot be broken 
down with a 48,000-pound tracked excavator using a bucket with rock teeth.  

2. Seismic Test:  Material that has a seismic velocity of 6,000 feet per second or greater.  The Contractor shall submit the 
qualifications of the individual performing or interpreting the seismic testing to the Engineer a minimum of 14 days 
before testing.  The ripping test will be used to resolve differences if seismic velocities fall below 6,000 feet per second.    

3. Handling Test:  Any boulder or detached stone having a volume of ½-cubic yard or more that cannot be readily broken 
down with the excavation equipment described above in 1.  

(e) Borrow.  Borrow shall consist of approved material obtained from outside the right of way required for the construction of 
the project.  

(f) Potholing.  Potholing shall consist of exposing and verifying the location of existing utilities at locations as directed.  

203.03  Embankment Material.  Embankment material shall consist of approved material acquired from excavations or borrow 
pits and hauled and placed in embankments.  Approval of embankment material is contingent on the material meeting the 
Atterberg Limit and gradation requirements specified in the Contract.  Approval of the embankment material in the upper 2 feet of 
embankment below the subgrade elevation is contingent on the material meeting one of the following as specified in the Contract:  

(1) The specified resistance value when tested by the Hveem Stabilometer or the equivalent resilient modulus.  

(2) The specified Atterberg Limit and gradation requirements.  

(3) The specified resistance value when tested by the Hveem Stabilometer or equivalent resilient modulus, and the specified 
Atterberg Limit and gradation requirements.  
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Embankment material shall be classified into one of the material groups listed below and placed and compacted per the 
appropriate methods specified in subsection 203.07.  If any material does not meet the criteria for one of the following 
classifications, it shall be processed on site to meet the requirements for one of the material groups listed below or disposed 
of at the Contractor’s expense.    

1. Soil Embankment:  Soil embankment shall have all particle sizes less than 6 inches.  The material shall be classified per 
AASHTO M 145 and placed and compacted per subsection 203.07(a).    

2. Rock Embankment:  Rock embankment shall meet all of the following requirements:  

A. A minimum of 50 percent of the material shall be retained on the 4.75 mm (No. 4) sieve. 

B. More than 30 percent of the material shall be retained on the 19.0 mm (3/4-inch) sieve.  

C. The material shall meet the classification of an AASHTO A-1 soil type.    

D. All particle sizes shall be less than 6 inches.    

E. Particles retained on the 4.75mm (No. 4) sieve shall not be composed of non-durable bedrock types.    

Rock embankment may be placed without moisture density control as described in subsection 203.07(b).    

3. Rock Fill:  Rock fill shall meet all of the following requirements:  

A. A minimum of 50 percent of the material shall be retained on a 100 mm (4-inch) sieve.  

B. The maximum dimension of any particle shall not exceed 36 inches.  

C. The material shall be well-graded as determined on visual inspection.  

D. The material shall contain less than 20 percent by volume of material passing the 75 μm (No. 200) sieve based on 
visual inspection.       

E. Particles retained on the 4.75 mm (No. 4) sieve shall not be composed of non-durable bedrock types.   

Rock fill can be placed without moisture density control as described in subsection 203.07(b).    

Non-durable bedrock shall be identified and classified using Colorado Procedure - Laboratory (CP-L) 3104.  Any material 
classified as Soil-like Non-durable (S-N) as defined in the procedure shall be pulverized, broken down and processed to 6-
inch maximum particle sizes before incorporation into embankment fill.  These materials shall be placed and compacted as 
“soil embankment” per subsection 203.07(a).  Non-durable bedrock particles in excess of 6 inches shall not be placed into 
embankment fill.    

If recycled concrete or asphalt are to be incorporated into embankment fill, the maximum dimension permitted for concrete is 
24 inches and the maximum dimension permitted for asphalt is 12 inches.  Embankment material imported onto the project 
will be tested for water soluble sulfates using CP-L 2103 Method B.  The average of three consecutive tests shall show that 
the sulfate content is not greater than that corresponding to the sulfate exposure level specified in the Contract.  No single test 
shall have a sulfate content more than 20 percent greater than that corresponding to the sulfate exposure level specified in the 
Contract.  When there is a single failing test, the remaining sample shall be split into four equal portions.  The CDOT Region 
Lab shall receive one portion, the Contractor shall receive one portion, and the remaining two portions shall go to the CDOT 
Central Lab.  The CDOT Region Lab, the CDOT Central Lab, and the Contractor’s Lab shall retest the sample.  If the results 
from the three labs are within 10 percent of each other, the results will be averaged.  The averaged result will be used for 
determining Contract compliance.  If the results from the labs are not within 10 percent of each other, the remaining split 
sample shall be sent to an independent laboratory for testing using CP-L 2103.  The independent laboratory shall be mutually 
agreed upon by the Department and the Contractor.  The independent lab’s test result will be used for determining Contract 
compliance.  

If the water-soluble sulfate content is less than that corresponding to the sulfate exposure level specified in the Contract, 
CDOT will bear all costs associated with the independent lab test.  If the soluble sulfate content is greater than that 
corresponding to the sulfate exposure level specified in the Contract, all costs associated with independent lab testing shall be 
at the Contractor’s expense.  Embankment represented by failing tests shall be removed from the project and replaced at the 
Contractor’s expense.   
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Imported material used for backfilling pipes (storm sewer, cross culverts, side drains, etc.) shall be tested for compatibility with 
the selected pipe material.  When non-reinforced concrete pipe or reinforced concrete pipe is used, the imported material shall be 
tested for sulfate and pH.  When corrugated steel pipe, bituminous-coated corrugated steel pipe or pre-coated corrugated steel pipe 
is used, the imported material shall be tested for sulfates, chlorides, pH and resistivity.  When aramid fiber bonded corrugated 
steel pipe or corrugated aluminum pipe is used, the imported material shall be tested for pH and resistivity.  When plastic pipe is 
selected, the imported material does not need to be tested for sulfates, chlorides, pH or resistivity.  

Sulfates, chlorides, pH and resistivity shall be determined by the following procedures:  

(1) Water soluble sulfates using CP-L 2103 Method B    

(2) Chlorides using CPL 2104  

(3) Resistivity using ASTM G57  

(4) pH using ASTM G51    

The average of three consecutive tests shall show the imported material’s sulfate, chloride, pH and resistivity is not greater than 
the limits corresponding to the Pipe Class in Table 203-1 or 203-2 for the pipe class specified in the Contract.  No single test shall 
have a result more than 20 percent greater than that corresponding to the limit in Table 203-1 or Table 203-2 for sulfates, chlorides 
and resistivity.  No single test shall have a result more than 5 percent outside the limit in Table 203-1 for pH.  The remaining 
sample material from a single failing test shall be split into three equal portions.  CDOT shall receive one portion, the Contractor 
shall receive one portion and the remaining portion shall be retained by the Project.  CDOT and the Contractor’s Lab shall retest 
the failed sample; if the results from those tests are within 10 percent of each other, the results will be averaged.  The averaged 
result will be used for Contract compliance.  If the results from the Labs are not within 10 percent of each other, the remaining 
sample portion shall be sent to an independent laboratory for testing using the testing requirements specified above.  The 
independent laboratory shall be mutually agreed upon by the Department and the Contractor.  The Independent Lab’s test result 
will be used for Contract compliance.  

If the imported material’s sulfates, chlorides, and resistivity are less than the limits and the pH is within the limits in Table 203-1 
or 203-2, CDOT will bear all costs associated with the independent lab test.  If the imported material’s sulfates, chlorides, and 
resistivity is greater than the limits and the pH is outside the limits in Table 203-1 or 203-2, all costs associated with independent 
lab testing shall be at the Contractor’s expense.        

Embankment represented by failing tests shall be removed from the project and replaced at the Contractor’s expense.  

Table 203-1  
SULFATE, CHLORIDE AND pH OF IMPORTED MATERIAL  

  

   SOIL   

Pipe Class  

Sulfate  Chloride  

pH  (SO4)  (Cl)  
% max.  % max.  

0, 7  0.05  0.05  6.0-8.5  

1, 7  0.10  0.10  6.0-8.5  

2, 8  0.20  0.20  6.0-8.5  

3, 9  0.50  0.50  6.0-8.5  

4, 9  1.00  1.00  5.0-9.0  

5, 10  2.00  2.00  5.0-9.0  

6, 10  >2.00  >2.00  <5 or >9  
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Table 203-2  

RESISTIVITY AND pH OF IMPORTED MATERIAL  

  

SOIL SIDE  

Resistivity, R (Ohm – cm)  pH  

≥ 1500  5.0-9.0  

≥ 250  3.0-12.0  

  

 CONSTRUCTION REQUIREMENTS 

203.04  General.  The excavations and embankments shall be finished to smooth and uniform surfaces conforming to the 
typical sections specified.  Variation from the subgrade plan elevations specified shall not be more than 0.08 foot.  Where 
asphalt or concrete surfacing materials are to be placed directly on the subgrade, the subgrade plane shall not vary more than 
0.04 foot.  Materials shall not be wasted without written permission of the Engineer.  Excavation operations shall be 
conducted so material outside of the slope limits will not be disturbed.  Before beginning grading operations, all necessary 
clearing and grubbing in that area shall have been performed per Section 201.  

The Contractor shall notify the Engineer at least five workdays before beginning excavation.  The Contractor shall not 
excavate beyond the dimensions and elevations shown in the Contract.    

Archaeological and paleontological materials encountered during the work shall be handled per subsection 107.23.   

All excavation activities in areas where asbestos is encountered or expected to be encountered shall conform to the Colorado  

Department of Public Health and Environment’s Asbestos-Contaminated Soil Guidance Document or the State of Colorado’s 
Asbestos Contaminated Soil Statewide Management Plan (ACS), whichever is more recent at the time of advertisement and 
per subsection 250.07(d) and the Air Quality Control Commission Regulation No. 8 Part B or Section 5.5 of the solid Waste 
Regulation 6 CCR 1007-2, as applicable.   

203.05  Excavation   Excavation shall be one or more of the following:  

(a) Rock.  Unless otherwise specified, rock shall be excavated to a minimum depth of 0.5 foot and a maximum depth of 1 
foot below subgrade, within the limits of the roadbed.  Rock removed in excess of 1 foot below subgrade will not be paid 
for. Backfilling of the depth in excess of 1 foot below subgrade shall be at the Contractor’s expense.  Approved 
embankment material shall be used to bring the rock-excavated areas to subgrade elevations within the tolerances 
specified in subsection 203.04.  

Undrained pockets shall not be left in the rock surface and depressions shall be drained at the Contractor’s expense.    

When required for rock excavation, controlled blasting shall be conducted per the Contract.    

(b) Unclassified.  Excess or unsuitable excavated material, including rock and boulders, that cannot be used in embankments 
may be placed on the side slopes of the nearest fill if approved.    

Unless otherwise specified by the Engineer, intercepting ditches shall be made above the top of cut slopes and carried to 
outlets near the ends of the cuts.  In order to blend the intersection of cut slopes with the slope of the adjacent natural 
ground surfaces in a uniform manner, the tops of all cut slopes, except those in solid rock, shall be flattened and rounded 
per typical sections and details specified. Earth overburden lying above solid rock cuts shall be treated in the same 
manner as earth cuts.    

The Department reserves the right to change cut slopes during the progress of excavation.  
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(c) Unsuitable Material.  Unsuitable materials encountered in the subgrade, roadway, or embankment foundation that are 
determined to be detrimental to the roadway or embankment shall be removed to the depth and extents directed by the 
Engineer.  The excavated area shall be backfilled to the finished graded section with approved material.  Materials that 
contain organics or that cannot be dried or moisture conditioned, then compacted to the required density shall be disposed of 
and shall not be reused as embankment fill.  Materials that do not contain organics and that can be dried or moisture 
conditioned and compacted to the required density may be reused as embankment fill as approved by the Engineer.    

(d) Borrow.  If the Contractor places more borrow than is specified or approved and causes a waste of roadway excavation, the 
quantity of waste will be deducted from the borrow volume.  All borrow areas shall be bladed and shaped to permit accurate 
measurements after excavation is completed.  The finished borrow areas shall be graded to a smooth and uniform surface and 
shall be finished so water will not collect or stand, unless otherwise specified.  

(e) Stripping.  Overburden shall be removed to the depth required for the production of acceptable material, and at least 5 feet 
beyond area being excavated.  

(f) Potholing.  All necessary potholing as determined by the Contractor and agreed to by the Engineer shall be completed under 
this item with appropriate equipment as approved.  

The Contractor shall acquire necessary permits, locate utilities, excavate all materials of whatever character required to 
expose the utilities, survey the location of the utilities, and backfill the excavation to existing grade lines with the excavated 
or other approved materials.  Backfilling shall be accomplished per subsection 206.03.  

The Contractor shall use extreme caution during this work.  All damage to existing utility lines or adjacent facilities shall be 
repaired promptly at the Contractor’s expense.  

203.06  General Embankment Construction Requirements   When Contractor Process Control is required, the Contractor’s 
Process Control Representative shall be certified with Western Alliance for Quality Transportation Construction (WAQTC) 
Embankment and Base Testing and CDOT’s Excavation, Embankment, and Soil Inspection certification course.  

Embankment construction shall include preparation of the areas where embankments are to be placed, construction of dikes, and 
placing and compacting approved material within roadway areas including holes, pits, and other depressions within the roadway 
area.  Only approved materials shall be used in the construction of embankments and fills.  

All sod, vegetable and other organic matter, stumps, and roots shall be removed from the surface where the embankment is to be 
placed per Section 201.  Unless a thickness is otherwise specified in the Contract, the upper 4 inches of the ground surface will be 
considered topsoil and shall be removed per Section 207 before placement of embankment fill.    

The cleared surface shall be completely broken up by plowing or scarifying to a minimum depth of 6 inches or as specified in the 
Contract, the moisture content increased or reduced as necessary, and compacted to the specified embankment density for the 
material type present.    

When embankment is placed on a slope that is steeper than 4H:1V, as measured in the steepest direction, the existing slope shall 
be benched as the embankment is placed in layers.  A 2-foot-deep key shall be excavated at the base of the existing slope and 
backfilled with approved and compacted material.  The embankment shall be placed in layers from that key.  Each horizontal cut 
shall begin at the intersection of the original ground and the vertical sides of the previous bench.  Excavated material from 
benching may be placed and compacted with the embankment material at the Contractor’s expense.  

During the course of construction, embankment side slopes shall be built a minimum of 12 inches wider than the final grade 
indicated in the Contract to allow for compaction equipment to compact the full width of the embankment.  Once the specified 
level of compaction is achieved, the side slopes shall be trimmed back to final grade.  Excess material placement and removal to 
satisfy this requirement shall be at the Contractor’s expense.      

If embankment can be placed on only one side of structures such as retaining walls, abutments, wing walls, piers, or culvert 
headwalls, compaction shall be accomplished without initiating movement or deformation of the structure and without placing 
excessive pressure against the structure.  When noted in the Contract, the fill adjacent to the abutment of a bridge shall not be 
placed higher than the bottom of the backwall until the superstructure is in place.  When embankment is placed on both sides of a 
concrete wall or box type structure, the embankment shall be brought up equally on both sides of the structure.  

Where embankment is to be placed and compacted and end dumping is used, the slopes of the original ground or embankment 
shall be deeply plowed or scarified before starting end dumping.  
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Embankment fill other than A-1 soil types shall not be placed within standing water, unless otherwise noted in the Contract.  
During the construction of the embankment, the top surface shall be maintained so that it is well drained at all times.    

Frozen materials shall not be used in construction of embankments.  Frozen material will be identified by the visual 
observation of ice crystals within the foundation or embankment material, or by measuring the temperature of the ground 
surface.   

203.07  Embankment Placement and Compaction Requirements  Materials incorporated into embankment fill shall be 
placed and compacted according to the following requirements:  

(a) Soil Embankment.  All soil embankment shall be placed in horizontal layers not to exceed 8 inches in loose lift thickness.  
Each layer shall be compacted before the placement of subsequent layers.  Spreading equipment shall be used to obtain 
uniform thickness before compaction.  As the compaction progresses, continuous mixing, leveling, and manipulating 
shall be done to assure uniform moisture and density.  Additional work involved in drying soil embankment to the 
required moisture content shall be included in the contract price paid for excavating or furnishing the material with no 
additional compensation.    

Soil embankment that is classified as A-1 material may be used to bridge across standing water or swampy ground within 
the embankment foundation and may be placed in lift thicknesses greater than 8 inches when used for this purpose if 
approved by the Engineer.    

Soil embankment with less than or equal to 30 percent retained on the 3/4-inch sieve shall be tested for compaction using 
CP 80.  Materials classified as AASHTO A-1, A-2-4, A-2-5, and A-3 soils shall be compacted at plus or minus 2 percent 
of Optimum Moisture Content (OMC) and to at least 95 percent of maximum dry density determined per AASHTO T 
180 as modified by CP 23.   All other soil types shall be compacted to 95 percent of the maximum dry density 
determined per AASHTO T 99 as modified by CP 23.  Soils with 35 percent fines or less shall be compacted at plus or 
minus 2 percent of OMC.  Soils with greater than 35 percent fines shall be compacted at a moisture content equal to or 
above OMC to achieve stability of the compacted lift.  Stability is defined as the absence of rutting or pumping as 
observed and documented by the Contractor’s Process Control Representative and as approved by the Engineer.  If the 
soils cannot be compacted and prove to be unstable at a moisture content equal to or above OMC, then the required 
moisture content for compaction may be reduced below OMC if approved by the Engineer.       

Before placing any soil embankment with greater than 30 percent retained on the 3/4-inch sieve, the Contractor shall 
construct a test strip to the dimensions specified in the Contract or as directed by the Engineer.  The test strip may be 
incorporated into the final embankment.  The Contractor shall determine the moisture conditioning necessary to achieve 
compaction and shall determine the equipment and number of passes necessary to achieve adequate compaction.  The 
Contractor shall use compression-type or vibratory rollers on granular materials and sheepsfoot rollers on cohesive soils.  
Adequate compaction shall be demonstrated by the absence of rutting, pumping, or deflection following a proof roll of 
the test strip using any piece of construction equipment that exerts a minimum 18-kip per axle load.  The proof roll will 
be observed and accepted by the Engineer.  Once the test strip passes a proof roll, the Contractor may resume 
embankment construction using the same moisture conditioning and compaction methods that were used to construct the 
test strip.    

Placement, moisture conditioning, and compaction of every lift of soil embankment with greater than 30 percent retained 
on the 3/4-inch sieve shall be observed by the Contractor’s Process Control Representative and accepted by the Engineer.  
Adequate compaction of each lift shall be demonstrated as the absence of rutting, pumping, or deflection as construction 
equipment is routed over a lift following the compactive efforts that were used and accepted for the respective test strip.  
The Engineer may request a proof roll at any time to document the condition of a lift.   

Significant changes in the material being hauled for soil embankment with greater than 30 percent retained on the 3/4-
inch sieve will require construction of a new test strip, and demonstration of adequate compaction methods using a proof 
roll.      

Non-durable bedrock shall be watered to promote slaking and break down and pulverized or processed to a maximum 
particle size of 6 inches.  These materials shall be placed and compacted as soil embankment; except they shall be 
compacted with a heavy tamping foot roller weighing at least 30 tons.  Each tamping foot shall protrude from the drum a 
minimum of 4 inches.  Each embankment layer shall receive a minimum of four passes with the tamping foot roller.   

The roller shall be operated at a uniform speed not exceeding 3 miles per hour.  No additional compensation will be 
made for additional roller passes to achieve specified density requirements.  

Non-durable Bedrock shall not be used to bridge over standing water or swampy ground within an embankment 
foundation.  Non-durable bedrock shall also not be placed within 2 feet of the final subgrade elevation.  
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(b) Rock Embankment and Rock Fill.    

Rock embankment shall be placed in horizontal layers not to exceed 8 inches in loose lift thickness.  The lift thickness can be 
increased when bridging over standing water or swampy ground in the embankment foundation as directed by the Engineer.  
Each layer shall be compacted before the placement of subsequent layers.  Spreading equipment shall be used to obtain 
uniform thickness before compaction.   

Rock fill shall be placed in horizontal layers not to exceed a loose lift thickness equivalent to the average particle size up to a 
maximum permitted lift thickness of 18 inches.  Particles with a maximum dimension of 36 inches are permitted; however, 
rocks larger than the lift thickness shall be separated enough to allow compaction equipment to operate in between.  Material 
shall be placed to fill in voids between larger stones with finer particle sizes and to avoid nesting.  Spreading equipment shall 
be used to obtain uniform thickness before compaction.  If the use of leveling equipment is not practical, the Engineer may 
permit rock fill material to be cast or end dumped.  In such cases sufficient hand or machine work will be required to 
construct a compact, stable fill and to finish the slopes to a neat and smooth appearance.  Rock fill shall not be placed within 
2 feet of the final subgrade elevation.  When a rock fill is placed over any structure, the structure shall be covered with a 
minimum of 2 feet of compacted soil embankment or rock embankment material before the rock fill is placed.  

The Contractor shall determine the moisture conditioning necessary to achieve compaction for rock embankment or rock fill.  
Vibratory or compression-type rollers shall be used to compact these materials.  At a minimum, compression-type rollers 
weighing 20 tons shall complete four passes over the entire width of a lift at a speed not to exceed 3 miles per hour.  
Vibratory rollers shall exert a minimum dynamic force of 30,000 pounds of impact per vibration and achieve a minimum 
1,000 vibrations per minute.  Vibratory rollers shall complete a minimum of four passes over the entire width of a lift at a 
speed not to exceed 1.5 miles per hour.  

Before placing rock embankment or rock fill, the Contractor shall construct a test strip to the dimensions specified in the 
Contract, or as directed by the Engineer.  The test strip may be incorporated into the final embankment.  Adequate 
compaction of the rock embankment or rock fill test strip shall be demonstrated by the absence of rutting, pumping, or 
deflection following a proof roll of the test strip using any piece of construction equipment that exerts a minimum 18-kip per 
axle load.  The proof roll will be observed and accepted by the Engineer.  Once the test strip passes a proof roll, the 
Contractor can resume rock embankment or rock fill construction with the same moisture conditioning and compaction 
methods as the test strip was constructed.  Placement, moisture conditioning, and compaction of every lift of rock 
embankment and rock fill shall be observed by the Contractor’s Process Control Representative and accepted by the 
Engineer.  Adequate compaction of each lift shall be demonstrated as the absence of rutting, pumping, or deflection as 
construction equipment is routed over a lift following the compactive efforts that were used and accepted for the respective 
test strip.  The Engineer may request a proof roll at any time to document the condition of a lift.    

Significant changes in the characteristics of material being hauled for rock embankment or rock fill will require construction 
of a new test strip, and demonstration of adequate compaction methods using a proof roll.    

If the Contractor wishes to deviate from the minimum equipment and compactive efforts specified above for rock 
embankment or rock fill, the Contractor must first demonstrate the adequacy of the proposed methods with a test strip and 
passing proof roll.  In addition, proof rolls are required for every lift placed for the first 2,000 cubic yards of rock 
embankment or rock fill placed.  The proof rolls used to demonstrate adequate compaction of the first 2,000 cubic yards 
placed will not be measured and paid for separately but shall be performed at the Contractor’s expense.   

(a) Use of Recycled Concrete and Asphalt.  Recycled concrete and asphalt may be incorporated into embankment material, and 
shall be processed, placed, and compacted per subsection 203.07(a) or (b), depending on the overall classification of the 
embankment material once the recycled material is incorporated.  Rebar shall not extend more than one inch beyond the 
edges of recycled concrete particles.  Recycled concrete or asphalt shall not be placed in the upper 2 feet of the final subgrade 
elevation or within 2 feet of the final finished side slopes unless otherwise noted in the Contract.    

203.08  Proof Rolling    Proof rolling with pneumatic tire equipment shall be performed using a minimum axle load of 18 kips 
per axle.  A weigh ticket from an approved scale shall be furnished by the Contractor to substantiate this weight.  

The subgrade shall be proof rolled after the required compaction has been obtained and the subgrade has been shaped to the 
required cross section.  
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The proof roller shall be operated in a systematic manner so that a record may be readily kept of the area tested and the 
working time required for the testing.  Areas that are observed to have soft spots in the subgrade, where deflection is not 
uniform or is excessive as determined by the Engineer, shall be ripped, scarified, dried or wetted as necessary, and re-
compacted to the requirements for density and moisture at the Contractor’s expense.  After re-compaction, these areas shall 
be proof rolled again and all failures again corrected at the Contractor’s expense.  

Upon approval of the proof rolling, the subbase, base course, or initial pavement course shall be placed within 48 hours.  If 
the Contractor fails to place the subbase, base course, or initial pavement course within 48 hours or the condition of the 
subgrade changes due to weather or other conditions, proof rolling, and correction shall be performed again at the 
Contractor’s expense.  

203.09  Blading   Blading shall consist of furnishing motor graders of the specified horsepower rating, with operators, for 
shaping roadway, shoulders, or other areas as designated by the Engineer.  

When scarifying is specified, the motor grader shall be equipped with an independently operated “V” type scarifier and 
attachments.  

203.10  Dozing   Dozing shall consist of furnishing crawler-type tractors of the specified horsepower rating, complete with 
operators and bulldozer blades.  Rippers, if specified, will not be measured and paid for separately, but shall be included in 
the work.    

METHOD OF MEASUREMENT  

203.11  Items paid for by volume be the quantities designated in the Contract.  Exceptions will be made when field changes 
are ordered or when it is determined that there are discrepancies in the Contract in an amount of at least plus or minus two 
percent of the plan quantity.  

(a) Excavation.  The original cross-sections will be used for determination of volumes of excavated material removed, 
unless changes have been directed. These measurements will include authorized excavation of rock, shale, or other 
unsuitable material.  All accepted stripping will be measured in stockpiled locations by cross-sectioning.  

When the excavation conforms to the staked lines and grades, the original cross-sections and the staked sections shall be 
used for the determination of volumes excavated.  Volumes will be computed from the cross-sections by the average end 
area or other acceptable method.  

When topsoil or wetland topsoil is included as a separate pay item and is specified, the measured volume of excavation 
will be reduced by the volume of topsoil or wetland topsoil removed from the area shown as excavation in the Contract.  

Measurements will include over-breakage in rock excavation from the back slopes to an amount not to exceed, in any 
half station of 50 feet, 10 percent of the actual quantity required for that half station.   

(b) Embankment.  If provided in the Contract, embankment material will be measured in its final compacted position in the 
roadway.  Measurement will be made upward from the original ground line without any allowance for subsidence due to 
compaction of the base under the embankment.  The original cross-sections will be used for determination of volumes of 
embankment material placed, unless changes have been directed.  

The measured volume of embankment material will be increased by the volume of topsoil or wetland topsoil removed 
from the area below the original ground line and under the embankment.   

(c) Rock Fill.  Rock fill will be measured as the volume in cubic yards in its final position, unless otherwise specified, and 
shall be limited to the elevations specified.  

(d) Blading and Dozing.  The quantity measured for blading and dozing will be the number of hours that each motor grader 
or bulldozer is actually used as ordered.  A minimum of four hours for any half shift or part thereof will be paid for 
unless the equipment is inoperative due to breakdown or other causes determined to be the Contractor’s responsibility.  
Time involved in moving onto or off the project will not be measured and paid for.  

Time will be paid for moving motor graders or bulldozers from one location on the project to another, if directed; but 
time will not be allowed for moves that are made for the convenience of the Contractor.  

Payment for a minimum of four hours will not be allowed in cases where the motor grader, bulldozer, or operator is 
assigned to work on other pay items connected with the project.  
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(e) Potholing.  Potholing will be measured by the total number of hours that excavation and backfilling equipment is actually 
used as directed.  All other related work, including removal of existing pavement, backfilling, shoring, and labor will not be 
measured and paid for separately, but shall be included in the work.  

(f) Proof Rolling.  Proof rolling will be measured by the actual number of hours that the pneumatic equipment is used as a proof 
roller.  

The time to be measured under this item will be the number of hours that each piece of equipment is actually used as ordered.  

Proof rolling will be measured and paid for only once for each test strip required during construction; for final verification of 
subgrade before placement of subbase, base coarse, or pavement; or for each incident where the Engineer directs it through 
the course of construction.  Additional proof rolling that is required due to failure of embankment fill; due to the Contractor’s 
failure to place subbase, base course, or initial pavement course within 48 hours of the initial proof roll; or due to the 
condition of the subgrade changing due to weather; or additional proof rolls deemed necessary due to the Contractor’s choice 
to deviate from minimum equipment and compaction efforts specified, shall be at the Contractor’s expense.    

BASIS OF PAYMENT  

203.12  . The accepted quantities will be paid for at the contract unit price for each of the pay items listed below that appear in the 
bid schedule. 

Payment will be made under: 

Pay Item Unit 
Rock Excavation Cubic Yard 
Rock Fill Cubic Yard 
Unclassified Excavation Cubic Yard 
Unclassified Excavation (Complete in Place) Cubic Yard 
Unsuitable Materials Cubic Yard 
Borrow Cubic Yard 
Borrow (Complete in Place) Cubic Yard 
Embankment Material (Complete in Place) Cubic Yard 
Stripping Cubic Yard 
Blading Hour 
Dozing Hour 
Potholing Hour 
Proof Rolling Hour 

 

Water will not be measured and paid for separately but shall be included in the work.  

Compaction will not be measured and paid for separately but shall be included in the work.   

Payment for replacement of unsuitable material shall be as follows:  If excavated material can be re-used as embankment fill by 
moisture conditioning and compaction, replacement shall be included in the cost for Unsuitable Material.  If the material cannot 
be re-used as embankment fill, payment for replacement of unsuitable material shall be for the volume that is placed in the 
excavated area at the respective unit price for the material that is approved by the Engineer and used.    

Payment for Unclassified Excavation (Complete in Place), Embankment Material (Complete in Place), or Borrow (Complete in 
Place) shall be full compensation for all work necessary to complete the item including construction of embankments, reworking 
of existing materials to satisfy benching requirements, unclassified excavation, borrow, compaction, compaction of bases of cuts 
and fills, all work in available materials pits, and disposal of excess excavated material.  
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Reducing the size of the claystone particles, removing the oversized particles, and disposal of the oversized particles will not 
be measured and paid for separately but shall be included in the work.  

Ripping tests or seismic tests used to evaluate whether a material meets the criteria for Rock Excavation will not be measured 
and paid for separately but shall be included in the work.  

Pavement replacement if required due to potholing, shall be accomplished, measured, and paid for per appropriate sections of 
the specifications.  

Pneumatic tire equipment and load required to achieve the desired weight of proof rolling equipment will not be measured 
and paid for separately but shall be included in the work.  



 206.01 

206-1

Section 204SECTION 206 

EXCAVATION AND BACKFILL 
FOR STRUCTURES  

DESCRIPTION  

206.01   This work consists of the excavation and backfill or disposal of all material required for the construction of structures. 

The excavation and disposal of excavated material for ditches and channels shall be accomplished per Section 203. 

All excavation and backfill for structures below the designed slope or subgrade line provided in the Contract shall be included 
under this item.  

Unless otherwise specified, structure excavation shall include all pumping, bailing, draining, and incidentals required for proper 
execution of the work.  

MATERIALS  

206.02  General. All structure backfill, bed course material, and filter material will be accepted in place. 

(a) Structure Backfill.

1. Structure Backfill (Class 1), (Class 2), and (Class 3).  Class 1, Class 2, and Class 3 structure backfill shall be composed of 
non-organic mineral aggregates and soil from excavations, borrow pits, or other sources. Material shall conform to the 
requirements of subsection 703.08. Class of material shall be as specified in the Contract or as designated.

Structure Backfill (Class 1) with mechanical reinforcement shall be used to backfill bridge abutments, unless otherwise 
shown on the Plans.

Imported material used as structure backfill for pipes (storm sewer, cross culverts, side drains, etc.) shall meet the 
requirements of the Class specified and the requirements of subsection 206.02(a)3.

The Contractor may substitute Structure Backfill (Flow-Fill) conforming to subsection 206.02(a)2 for Structure Backfill 
(Class 1) or Structure Backfill (Class 2) to backfill culverts and sewer pipes.

The Contractor may also substitute Structure Backfill (Class 3) as backfill for culverts and sewer pipes.

2. Structure Backfill (Flow-Fill).  Flow-Fill shall be a self-leveling low strength concrete material composed of cement, fly 
ash, aggregates, water, chemical admixtures or cellular foam for air-entrainment.  Flow-fill shall have a slump of 7 to 10 
inches, when tested per ASTM C143 or a minimum flow consistency of 6 inches when tested per ASTM D6103.  Flow-
Fill shall have a minimum compressive strength of 50 psi at 28 days when tested per ASTM D4832.  Flash fill is a rapid 
setting Flow-Fill that may be used when approved by the Engineer and will be tested, accepted, and paid for as Flow-
Fill.

Flow-Fill placed in areas that require future excavation, such as utility backfill shall have a Removability Modulus (RM) 
of 1.5 or less.

Removability Modulus, RM, is calculated as follows:

RM =  W1.5 x 104 x C0.5  

        106  

where:   W = unit weight (pcf)  

       C = 28-day compressive strength (psi) 

Materials for Structure Backfill (Flow-Fill) shall meet the requirements specified in the following subsections: 

Fine Aggregate1, 4        703.01  
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Coarse Aggregate2, 4       703.02     

Portland Cement         701.01  

Fly Ash3, 4            701.02     

Water               712.01  

Air-Entraining Admixture    711.02     

Chemical Admixtures      711.03  

1Fine aggregate not meeting the requirements of subsection 703.01 may be used if testing indicates acceptable 
results for strength and air content.   

2Coarse aggregate not meeting the requirements of subsection 703.02 may be used if testing indicates acceptable 
results for strength and air content.  

3Fly ash not meeting the requirements of subsection 701.02 may be used if testing indicates acceptable results for 
strength and air content.    

4For industrial by-product aggregates (foundry sand, bottom ash, etc.) and fly ash not meeting the requirements of 
subsection 701.02 the Contractor shall submit a report from the supplier documenting the results of testing per the 
Toxicity Characteristic Leaching Procedure (TCLP) described in 40 CFR 261. The report shall include the results of 
TCLP testing for heavy metals and other contaminants.  Materials shall not exceed the TCLP limits of 40 CFR 
261.24 for heavy metals.  

Cellular foam shall conform to ASTM C869 and ASTM C796.  

Recycled broken glass (glass cullet) is acceptable as part or all of the aggregate. Aggregate including glass must 
conform to the required gradations. All containers used to produce the cullet shall be empty before processing. 
Chemical, pharmaceutical, insecticide, pesticide, or other glass containers containing or having contained toxic or 
hazardous substances shall not be allowed and shall be grounds for rejecting the glass cullet. The maximum debris 
level in the cullet shall be 10 percent. Debris is defined as any deleterious material that impacts the performance of 
the Structure Backfill (Flow-Fill) including all non-glass constituents.  

The Contractor may use aggregate that does not meet the above specifications if the aggregate conforms to the 
following gradation:  

Sieve Size                  Percent Passing  

25.0 mm (1 inch)      100  

75 μm (No. 200)        0‑10 

1The amount of material passing the 75 μm (No. 200) screen may exceed 10 percent if testing indicates acceptable 
results for strength and air content.  

The Contractor shall submit a Structure Backfill (Flow-Fill) mix design for approval before placement.  The mix 
design shall include the following laboratory test data:  

(1) ASTM C231, Air content.  
(2) ASTM D6023, Unit Weight.  
(3) ASTM C143, Slump or ASTM D6103 flow consistency.  
(4) ASTM D4832 28-day Compressive Strength.  
(5) Removability Modulus (RM).  
 
The Contractor shall submit a Process Control (PC) Plan with the mix design to the Engineer.  The PC Plan shall 
address the batching, mixing, testing, and placement of the Structure Backfill (Flow-Fill).  
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3.   Imported Structure Backfill for Pipes.  Imported Material used as structure backfill for pipes (storm sewer, cross culverts, 
side drains, etc.) shall be tested for compatibility with the selected pipe material.  

When nonreinforced concrete pipe or reinforced concrete pipe is used, the imported material shall be tested for sulfate 
and pH.  

When corrugated steel pipe, bituminous coated corrugated steel pipe or precoated corrugated steel pipe is used, the 
imported material shall be tested for sulfates, chlorides, pH and resistivity.  

When aramid fiber bonded corrugated steel pipe or corrugated aluminum pipe is used, the imported material shall be 
tested for pH and resistivity.  

When plastic pipe is selected, the imported material does not need to be tested for sulfates, chlorides, pH and resistivity.  

Sulfates, chlorides, pH and resistivity shall be determined by the following procedures:  

(1) Water soluble sulfates using CP-L 2103 Method B.    

(2) Chlorides using CPL 2104.  

(3) Resistivity using ASTM G57.  

(4) pH using ASTM G51.    

The average of three consecutive tests shall show the imported material’s sulfate, chloride, pH and resistivity is not 
greater than the limits corresponding to the Pipe Class in Table 206-1 or 206-2 for the pipe class specified on the plans.   

No single test shall have a result more than 20 percent greater than that corresponding to the limit in Table 206-1 or Table 
206-2 for sulfates, chlorides and resistivity. No single test shall have a result more than 5 percent outside the limit in 
Table 206-1 for pH.  The remaining sample material from a single failing test shall be split into three equal portions.  
CDOT shall receive one portion, the Contractor shall receive one portion, and the remaining portion shall be retained by 
the Project.  CDOT and the Contractor’s Lab shall retest the failed sample; if the results from those tests are within 10 
percent of each other, the results will be averaged.  The averaged result will be used for Contract compliance.  If the 
results from the Labs are not within 10 percent of each other, the remaining sample portion will be sent to an 
independent laboratory for testing using the testing requirements specified above.  The independent laboratory shall be 
mutually agreed upon by the Department and the Contractor.  The Independent Lab’s test result will be used for Contract 
compliance.  

If the imported material’s sulfates, chlorides, and resistivity are less than the limits and the pH is within the limits in 
Table 206-1 or 206-2, CDOT will bear all costs associated with the independent lab test.  If the imported material’s 
sulfates, chlorides, and resistivity is greater than the limits and the pH is outside the limits in Table 206-1 or 206-2, all 
costs associated with independent lab testing shall be at the Contractor’s expense.      

Structure backfill represented by failing tests shall be removed from the project and replaced at the Contractor’s expense.   
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Table 206-1  
SULFATE, CHLORIDE AND pH OF IMPORTED MATERIAL  

   SOIL   

Pipe Class  
Sulfate  Chloride  

pH  (SO4)  (Cl)  
% max.  % max.  

0, 7  0.05  0.05  6.0-8.5  
1, 7  0.10  0.10  6.0-8.5  
2, 8  0.20  0.20  6.0-8.5  
3, 9  0.50  0.50  6.0-8.5  
4, 9  1.00  1.00  5.0-9.0  
5, 10  2.00  2.00  5.0-9.0  
6, 10  >2.00  >2.00  <5 or >9  

  

Table 206-2 
RESISTIVITY AND pH OF IMPORTED MATERIAL  

 

SOIL SIDE  

Resistivity, R (Ohm – cm)  
  
pH  
  

≥1500  5.0-9.0  

≥250  3.0-12.0  

  

(b) Bed Course Material.  Material shall conform to the requirements of subsection 703.07. Upon approval, aggregate base 
course conforming to the requirements of subsection 703.03 may be used in lieu of bed course material.  

(c) Filter Material.  Class A, Class B, and Class C Filter Material shall conform to the requirements of subsection 703.09. 
Class of material shall be as specified or designated.  

CONSTRUCTION REQUIREMENTS  

206.03  Structure Excavation and Structure Backfill   Unsuitable foundation material shall be removed and wasted in a 
manner acceptable to the Engineer, and the excavated material will be paid for as structure excavation. Excavation and 
backfill for areas in excess of 3 feet below designed elevation will be paid for as provided in subsections 104.03 and 109.04. 
Unsuitable foundation material that is suitable for embankments and suitable surplus excavated material shall be used in the 
construction of embankments. Unsuitable material removed below designed elevation shall be replaced with approved 
material.  

If asbestos containing material (ACM) is suspected or found, the ACM and the suspected ACM shall be managed per the Air 
Quality Control Commission Regulation No. 8 Part B or Section 5.5 of the solid Waste Regulation 6 CCR 1007-2, whichever 
applies.  All work conducted on site shall be per the Colorado Department of Public Health and Environment’s Asbestos-
Contaminated Soil Guidance Document or the State of Colorado’s Asbestos Contaminated Soil Statewide Management Plan 
(ACS), whichever is more recent at the time of advertisement, and per subsection 250.07(d).   
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Rock, hardpan, or other unyielding material encountered in trenches for culvert pipe or conduit shall be removed below the 
designed grade for a minimum depth of 12 inches. This extra depth excavation shall be backfilled with loose Structure Backfill 
(Class 1) or other approved material. The base of structure backfill shall be scarified to a depth of 6 inches and compacted with 
moisture and density control before placement of any structural element or structure backfill. The type of compaction shall be the 
same as that required for Structure Backfill (Class 2), as specified below.  

Backfill shall consist of approved materials uniformly distributed in layers brought up equally on all sides of the structure. Each 
layer of backfill shall not exceed 6 inches and shall be compacted to the required density before successive layers are placed.   

Structure Backfill (Class 1) shall be compacted to a density of at least 95 percent of maximum dry density determined per 
AASHTO T 180 as modified by CP 23.  Backfill shall be compacted at plus or minus 2 percent of Optimum Moisture Content 
(OMC).  

Structure Backfill (Class 2) shall be compacted to a density of at least 95 percent of maximum dry density.  The maximum dry 
density and OMC for A-1, A-2-4. A-2-5 and A-3 materials will be determined per AASHTO T 180 as modified by CP 23.  The 
maximum dry density and OMC for all other materials will be determined per AASHTO T 99 as modified by CP 23.  Materials 
shall be compacted at plus or minus 2percent of Optimum Moisture Content (OMC).  Materials having greater than 35 percent 
passing the 75 µm (No. 200) sieve shall be compacted at 0 to 3 percent above OMC.  

Pipes, culverts, sewers, and other miscellaneous structures outside the roadway prism and not subjected to traffic loads shall be 
backfilled in layers as described above but shall be compacted to the density of the surrounding earth.  

The excessive use of water during backfilling operations will not be permitted.   

Compaction equipment or methods that produce horizontal or vertical earth pressures, which may cause excessive displacement 
or overturning, or may damage structures, shall not be used.  

Backfill material shall not be deposited against newly constructed masonry or concrete structures, until the concrete has 
developed a compressive strength of 0.8f'c, except in cases where the structures support lateral earth pressure.  Concrete 
compressive strength for structures supporting lateral earth pressure shall conform to subsection 601.12(o).  Concrete compressive 
strength shall be determined by maturity meters.  

Backfill at the inside of bridge wingwalls and abutments shall be placed before curbs or sidewalks are constructed over the 
backfill and before railings on the wingwalls are constructed.  

Unless otherwise indicated in the Contract or directed, all sheeting and bracing used in making structure excavation shall be 
removed by the Contractor before backfilling.  

Structure backfill placed at bridge piers in waterways and water channels, that does not support embankments, pavements, or 
slope protection, will not require compaction.  

Structure Backfill (Flow-Fill) shall not be compacted.  

The maximum layer thickness for Structure Backfill (Flow-Fill) shall be 3 feet unless otherwise approved by the Engineer.  The 
Contractor shall not place Structure Backfill (Flow-Fill) in layers that are so thick that they cause damage to culverts, pipes, and 
other structures or that they cause formwork or soil failures during placement.  Structure Backfill (Flow-Fill) shall have an 
indention diameter less than 3 inches and the indention shall be free of visible water when tested per  

ASTM D6024 by the Contractor before placing additional layers of Structure Backfill (Flow-Fill). Testing Structure Backfill 
(Flow-Fill) per ASTM D6024 will be witnessed by the Engineer.  Damage resulting from placing Structure Backfill (FlowFill) in 
layers that are too thick or from not allowing sufficient time between placements of layers shall be repaired at the Contractor’s 
expense.  

The Contractor shall secure culverts, pipes and other structures to prevent floating and displacement of these items during the 
placement of the Structure Backfill (Flow-Fill).  

When Flash Fill is used, it shall be batched with a volumetric mixing truck.  Volumetric mixing trucks used to produce Flow-Fill 
and Flash Fill shall have a computer batching system, capable of producing the approved mix design and printing tickets.  For 
Flash Fill, the batch weights of cement and fly ash per cubic yard shall be within 2 percent of the mix design batch weights and 
the batch weight of water per cubic yard shall be within 2 percent of the mix design batch weight.  
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Before the placement of structure backfill (Flow-Fill), the Contractor shall sample the structure backfill (Flow-Fill) per 
ASTM D5971.  The Contractor shall test the structure backfill (Flow-Fill) unit weight per ASTM D6023.  For Flash Fill, the 
measured unit weight shall be within 5.0 percent or 5.0 pounds per cubic foot, whichever is larger, of the approved mix 
design unit weight.  The Contractor shall test the structure backfill (Flow-Fill) for slump per ASTM C143 or flow consistency 
according to ASTM D6103.  

The Contractor shall sample and test the first three loads of Structure Backfill (Flow-Fill) for each placement and then 
randomly once every 50 cubic yards.  Sampling and testing will be witnessed by the Engineer.  

When Structure Backfill (Flow-Fill) is placed in areas that require future excavation, the unit weight of the placed Structure 
Backfill (Flow-Fill) shall not exceed the unit weight of the approved mix design by more than 2.0 pounds per cubic foot.  

Structure Backfill (Flow-Fill) shall not be allowed to freeze during placement and until it has set sufficiently according to 
ASTM D6024.  Frozen Structure Backfill (Flow-Fill) shall be removed and replaced at the Contractor’s expense.  

When the Contractor substitutes Structure Backfill (Flow-Fill) for Structure Backfill (Class 1) or (Class 2), the trench width 
may be reduced to provide a minimum 6-inch clearance between the outside diameter of the culvert and the trench wall.  

206.04  Bed Course Material   Construction requirements for bed course material for sidewalks and curbing shall conform 
to the applicable requirements of Sections 608 and 609.  

206.05  Filter Material   Construction requirements for filter material for subsurface drains shall conform to the applicable 
requirements of Section 605.  

Filter material shall be placed behind bridge abutments, wingwalls, and retaining walls as provided in the Contract and per 
the following requirements:  

When provided in the Contract, wall drain outlets shall be backed with sacked filter material conforming to the gradation 
requirements for coarse aggregate No. 3 or No. 4 set forth in Table 703-2.  

Filter material shall be placed in horizontal layers along with and by the same methods specified for structure backfill.  

METHOD OF MEASUREMENT  

206.06   Structure excavation, structure backfill, and bed course material will not be measured but will be the quantities 
designated in the Contract. When field changes are ordered or when there are errors on the plans, quantities will be measured 
as follows:  

(a) For bridges and irregular shaped structures, quantities will be computed to neat lines 18 inches outside and parallel to the 
outline of the revised foundation plan or as shown on the plans. 

(b) For pipes, a profile will be made along the bottom of the center line extending 18 inches beyond the end of the structure, 
including end sections.  Material excavated between this profile and a profile 1 foot above the top of the pipe will not be 
measured for payment but shall be included in the bid price for the.  In excavation sections the area above the profile 1 
foot above the top of the pipe and below the limits of roadway excavation will be multiplied by the width shown on the 
plans to obtain the volume of structure excavation measured for payment.  In embankment sections the area above the 
profile 1 foot above the top of the pipe and below the natural ground will be multiplied by the width shown on the plans 
to obtain the volume of structure excavation measured for payment.  

(c) Backfill and filter material will be the calculated volume of material lying within the prism shown on the plans, from 
which shall be deducted the volume occupied by the structure. 

(d) Bed course material will be the calculated volume of material lying within the prism shown on the plans.  

 

 

 

 



                                                                                                                                                                   206.07 
 

206-7 

BASIS OF PAYMENT  

206.07   The accepted quantities will be paid for at the contract unit price for each of the pay items listed below that appear in the 
bid schedule.  

Payment will be made under:  

 Pay Item  Pay Unit  

 Structure Excavation  Cubic Yard  
 Structure Backfill (Class       )  Cubic Yard  

 Structure Backfill (Flow-fill)  Cubic Yard  
 Bed Course Material  Cubic Yard  

 Filter Material (Class       )  Cubic Yard  
  

Compaction, water, and all other work necessary to complete the above items will not be measured and paid for separately but 
shall be included in the work.    

Structure backfill, including bed course material, for pipes and end sections will not be measured and paid for separately, but shall 
be included in the work.  Where only end section work is required the structure excavation quantity and the structure backfill 
quantity will not be measured and paid for separately but shall be included in the work.  

When the Contractor substitutes Structure Backfill (Flow Fill) for Structure Backfill (Class 1) or (Class 2), there will be no 
adjustment in the price or the quantity paid for structure excavation or structure backfill as a result of reducing the trench width.  

SHORING  

DESCRIPTION  

206.08  This work consists of shoring specific areas designated in the Contract.  

MATERIALS AND CONSTRUCTION REQUIREMENTS  

206.09  The Contractor shall locate, size, design, and construct shoring that provides all necessary rigidity, and supports the loads 
imposed to facilitate construction as shown on the plans. Shoring used to facilitate construction is considered temporary and shall 
have a design life 1-1/2 times the expected construction service life, with a maximum design life of three years.  

When the height of shoring exceeds 5 feet above the base of the excavation, the Contractor shall submit working drawings per 
subsection 105.02.  The drawings shall be submitted to the Engineer for information only. The drawings shall be electronically 
sealed by the Contractor’s Engineer. The Contractor shall design for internal and external stability of temporary shoring such as 
but not limited to bearing capacity, settlement, sliding, overturning, internal compound stability, and global stability. All proof and 
verification testing of the shoring elements shall be the responsibility of the Contractor and results shall be reported to the 
Engineer the day after the testing was performed.   

All proof and verification testing of the shoring elements shall be the responsibility of the Contractor. For soil nail walls, a 
minimum of one proof test shall be performed per the Revision of Section 504 Soil Nail Wall, and test results shall be reported to 
the Engineer the day after the testing was performed.   

The Contractor shall conduct additional proof and verification testing at the Engineer’s request. Sufficient corrosion protection 
shall be provided in consideration of the temporary shoring design life and is the responsibility of the Contractor. Temporary 
shoring shall be designed for actual construction-related loads, such as phasing, stockpiles, and operation of large cranes or other 
large equipment near the area of the shoring. These drawings shall be signed by the Contractor and provided to the Engineer at 
least 10 days before start of work. Shoring construction shall conform with the shoring drawings provided to the Engineer. The 
Contractor shall conduct any necessary site-specific evaluation necessary to ensure shoring design, construction and performance.   

The Contractor shall have performed and documented an independent review of their shoring design and drawings at designated 
areas before submittal. The Contractor’s Engineer shall electronically seal the independent review shoring design and drawings.   
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The shoring plans shall detail the methods to control site drainage during the life of the shoring. The Contractor shall actively 
control drainage and surface runoff during the duration of construction to direct run off away from the shoring areas above 
and behind the shoring. A shoring site drainage quality control plan shall be included as part of the Contractor’s Engineer’s 
shoring plans and shall be part of the submittal to the Engineer.  The plan shall include measures to prevent ponding water 
near the shoring area and maintenance of drainage to convey water away from and around the shoring excavation vicinity.   

If the embankment, construction, traffic, or any other surcharge is in excess of what the original shoring was designed for and 
is to be placed adjacent to the shoring, the Contractor shall provide a signed letter from the Contractor’s Engineer before the 
load placement stating that the shoring will support the additional load.  

Shoring shall be designed and constructed per the requirements listed in this specification along with requirements in current 
AASHSTO and FHWA design manuals including, but not limited to:  

(1) AASHTO Construction Handbook for Bridge Temporary Works including Division I  

(2) Section 5 of the AASHTO LRFD Bridge Design Specifications for allowable stress or load factor design, or   

(3) AASHTO LRFD Bridge Design Specifications including current interims for load and resistance factor design.   

If a shoring type is to be used that is not detailed in these three documents, the shoring type design method will need to be 
submitted to the Engineer. The Contractor’s Engineer shall be on-site and perform construction inspection of the shoring 
during the first two days of active shoring construction, during any shoring element verification testing, and at the completion 
of shoring construction. Shoring drawings shall include the following information:  

(1) The size and grade of all structural materials  

(2) Design notes, including design assumptions, including loading, and construction details  

(3) Detailed plans for managing and maintaining shoring surface and subsurface drainage conditions for the project duration  

(4) Where applicable, restrictions on heavy equipment placement at specific locations adjacent to the shoring  

(5) Areas determined by the Contractor’s Engineer where dewatering of the shored excavation will be required, and a 
description of the requirements (i.e., head added by the pump, flow rate, minimum pump size, etc.) and methods to be 
used for dewatering.  

(6) All other information determined by the Contractor’s Engineer to be pertinent to the design and successful construction 
of the shoring.  

Drawings for temporary shoring that requires structural designs shall include the following information:  

(1) Individual site-specific geotechnical properties for each shoring location based on the plan, review of the Geotechnical 
Report per subsection 102.05, or from a geotechnical evaluation performed by the Contractor at their own expense.  

(2) Global stability analysis showing that the shoring will be stable under the loads placed on it and construction conditions 
encountered during construction.  

The Contractor’s Engineer may assign an on-site representative, to perform construction field oversight, by submitting 
documentation of experience to the Engineer 10 days before starting shoring construction for review and the Engineer’s 
acceptance. Before placing construction or traffic loads on or immediately adjacent to the supported earth, the Contractor’s 
Engineer for the shoring shall certify in an electronically sealed letter that shoring materials and construction have been 
inspected and that all shoring, materials, and construction are in conformity with the shoring drawings.  A copy of this 
certification shall be submitted to the Engineer.  

METHOD OF MEASUREMENT  

206.10  Shoring will not be measured but will be paid for as a single lump sum for each Area described on the plans.  
Incidental shoring work or shoring in locations other than those described on the plans will be as determined by the 
Contractor and will not be measured and paid for separately but shall be included in the work.  
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BASIS OF PAYMENT 

206.11   The accepted quantities of shoring measured as provided above will be paid for at the contract unit price bid.  

Payment will be made under:  

 Pay Item  Pay Unit  

 Shoring (Area ___)  Lump Sum  
  

Payment for shoring will be full compensation for all labor, materials, and equipment required to design, construct, test, maintain, 
and dewatering.   

Removal of the shoring shall include removal of all shoring elements. The removal area shall be specified in the plans.   

Removal of shoring will not be measured and paid for separately but shall be included in the work.  

The Department will pay for additional proof and verification testing, as requested by the Engineer, per subsection 109.04.  

Other incidental shoring that is not included as a pay item will not be measured and paid for separately but shall be included in the 
work.   
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Section 207SECTION 207  

TOPSOIL  

DESCRIPTION  

207.01   This work consists of salvaging and stockpiling topsoil, and excavating suitable topsoil from stockpiles, contractor 
sources, available sources, or from the approved natural ground cover to place on designated areas. Placing of topsoil upon 
constructed cut and fill slopes after grading operations are completed is included.  

MATERIALS  

207.02   Topsoil shall consist of loose friable soil from the zone of major root development free of subsoil, refuse, stumps, woody 
roots, rocks, brush, noxious weed seed and reproductive plant parts from current state and county weed lists, heavy clay, hard 
clods, toxic substances, or other material that would be detrimental to its use on the project.  

Wetland topsoil material shall consist of the moist, organic soil, including any existing wetland vegetation and seeds, to be 
excavated from areas as shown on the plans or as directed.  

CONSTRUCTION REQUIREMENTS  

207.03  Wetland topsoil material shall be excavated from the designated area to a maximum depth of 12 inches, or as otherwise 
designated, and placed within 24 hours in the specified area. The Contractor shall prepare the relocation site to elevations 
specified and approved by the Engineer before excavating the wetlands. If the Engineer determines that this is not possible, then 
the Contractor shall stockpile the material in an approved area, to remain undisturbed until the relocation site has been prepared. 
Storage time within the stockpile shall be as short as possible. Wetland topsoil material shall be placed over the prepared 
relocation areas to a depth of 12 inches, or as otherwise designated.  

Topsoil within the limits of the roadway shall be salvaged before beginning hauling, excavating, or fill operations by excavating 
and stockpiling the material at designated locations in a manner that will facilitate measurement, minimize sediment damage, and 
not obstruct natural drainage. Topsoil shall be placed directly upon completed cut and fill slopes whenever conditions and the 
progress of construction will permit.  

Topsoil shall be placed at locations and to the thickness provided in the Contract and shall be keyed and tracked to the underlying 
material without creating a compacted surface by the use of harrows, bulldozers, rollers, or other equipment suitable for the 
purpose.  

Salvaged topsoil exceeding the quantity required under the Contract shall be disposed of at locations acceptable to the Engineer.  

METHOD OF MEASUREMENT  

207.04   Topsoil salvaged from the roadway and placed in stockpiles shall be measured in the stockpile in cubic yards by the 
method of average end areas and paid for as Stockpile Topsoil.  

Topsoil salvaged from the roadway, taken from stockpiles or from approved pits, hauled and placed directly upon completed cut 
and fill slopes shall be measured at its source in cubic yards, as described in subsection 203.11, and paid for as Topsoil.  

Topsoil generated from the roadway and placed in windrows will be measured at its source in cubic yards, as described in 
subsection 203.11, and paid for as Stockpile Topsoil. When it is subsequently placed upon the completed cut and fill slopes, the 
same quantity will be paid for as Topsoil, except that adjustment in quantity shall be made if the total windrowed quantity is not 
utilized.  

Wetland topsoil material excavated from areas within the right of way and placed in stockpiles will be measured in the stockpile 
by the method of average end areas and paid for as Stockpile Wetland Topsoil.  

Wetland topsoil material excavated from areas within the right of way or from stockpiles, hauled and placed directly on a   
relocated site will be measured at its source in cubic yards, as described in subsection 203.11, and paid for as Wetland Topsoil.  

Topsoil secured from the Contractor's source will be measured in place by measuring random depths of topsoil and computing the 
volume by multiplying the area times the average depth.  
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BASIS OF PAYMENT 

207.05  The accepted quantities measured as provided above will be paid for at the contract unit price per cubic yard for each 
of the pay items listed below that appear in the bid schedule. 

Payment will be made under: 

Pay Item                                       Pay Unit 

Stockpile Topsoil                         Cubic Yard 

Topsoil                                      Cubic Yard 

Stockpile Wetland Topsoil        Cubic Yard 

Wetland Topsoil                        Cubic Yard 
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Section 208SECTION 208  

EROSION CONTROL  

DESCRIPTION  

208.01  This work consists of constructing, installing, maintaining, and removing when required, control measures during the life 
of the Contract to prevent or minimize erosion, sedimentation, and pollution of any State waters as defined in subsection 107.25, 
including wetlands.  

Stormwater runoff from all disturbed areas and soil storage areas where permanent or interim stabilization is not implemented, 
must flow to at least one control measure to minimize sediment in the discharge.  This shall be accomplished through filtering, 
settling, or straining.  The control measure shall be selected, designed, installed, and adequately sized per good engineering, 
hydrologic, and pollution control practices.  The control measures shall contain or filter flows in order to prevent the bypass of 
flows without treatment and shall be appropriate for stormwater runoff from disturbed areas and for the expected flow rate, 
duration, and flow conditions (i.e., sheet or concentrated flow).  

The Contractor shall coordinate the construction of temporary control measures with the construction of permanent control 
measures to assure economical, effective, and continuous erosion and sediment control throughout the construction period.   

When a provision of Section 208 or an order by the Engineer requires that an action be immediate or taken immediately, it shall 
be understood that the Contractor shall at once begin affecting completion of the action and pursue it to completion in a manner 
acceptable to the Engineer, and per the Colorado Discharge Permit System Stormwater Construction Permit (CDPS-SCP) 
requirements.  

MATERIALS  

208.02  Erosion control materials are subject to acceptance per subsection 106.01.  Erosion control materials shall be subject to 
the following approval process:  

Table 208-1 
APPROVAL PROCESS FOR EROSION CONTROL MATERIALS 

Material  
Approval 
Process  Notes  

Erosion Bales (Weed Free)  COC  

The Contractor shall provide a 
transit certificate number or a 
copy of the transit certificate as 
supplied from the producer.  

Silt Fence  COC     

Silt Berm  APL     

Erosion Log (Type 1, Type 2, and Type 3)  COC     

Silt Dikes  COC     

Prefabricated Concrete Washout Structures  
(above ground)  APL     

Prefabricated Vehicle Tracking Pad  APL     

Aggregate Bag  COC     

Storm Drain Inlet Protection (Type I, II, and III)  APL     

COC = Certificate of Compliance;  APL= Approved Product List  
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The material for control measures shall conform to the following:  

(a) Erosion Bales:  Material for erosion bales shall consist of Certified Weed Free hay or straw.  The hay or straw shall be 
certified under the Colorado Department of Agriculture Weed Free Forage Certification Program and inspected as 
regulated  

by the Weed Free Forage Act, Title 35, Article 27.5, CRS.  Each certified weed free erosion bale shall be identified by 
blue and orange twine binding the bales.  

The Contractor shall not place certified weed free erosion bales or remove their identifying twine until the Engineer has 
inspected them.  

The Contractor may obtain a current list of Colorado Weed Free Forage Crop Producers who have completed 
certification by contacting the Colorado Department of Agriculture, Weed Free Forage Program, 305 Interlocken Pkwy, 
Broomfield, CO 80021, Contact: Weed Free Forage Coordinator at (303) 869-9038.  Also available at 
www.colorado.gov/ag/csd.  

Bales shall be approximately 5 cubic feet of material and weigh at least 35 pounds.  Stakes shall be wood and shall be 2 
inch by 2 inch nominal.  

(b) Silt Fence.  Silt fence posts shall be wood with a minimum length of 46 inches.  Wood posts shall be 1.5-inch width by 
1.5-inch thickness actual dimensions with 1/8-inch tolerance. Geotextile shall be attached to wood posts with three or 
more staples per post.  

Silt fence geotextile shall conform to the following requirements:  

Table 208-2 
PHYSICAL REQUIREMENTS FOR SILT FENCE GEOTEXTILES  

Property  
Wire Fence  
Supported  
Requirements  

Self-Supported  
Requirements  
Geotextile  
Elongation <50%  

Test Method  

Grab Strength, lbs.  90 minimum  124 minimum  ASTM D4632  
Permittivity sec-1  0.05  0.05  ASTM D4491  

Ultraviolet Stability  Minimum 70%   
Strength Retained  

Minimum 70%   
Strength Retained  ASTM D4355  

  

(c) Silt Fence (Reinforced).  Silt fence posts shall be metal "studded tee" T-post with a minimum length of 66 inches.  Metal 
posts shall be “studded tee” with .095-inch minimum wall thickness.  Wire fabric reinforcement for the silt fence 
geotextile shall be a minimum of 14 gauge with a maximum mesh spacing of 6 inches. Geotextile shall be attached to 
welded wire fabric with ties or nylon cable ties at 12 inches on center at top, middle, and bottom wire.  Welded wire 
fabric shall be attached to the post with a minimum three 12-gauge wire ties per post.  Vinyl or rubber safety caps shall 
be installed on all T-post.  

(d) Temporary Berms.  Temporary berms shall be constructed out of embankment (subsoil) and not out of salvaged topsoil.  

(e) Temporary Slope Drains.  Temporary slope drains shall consist of fiber mats, plastic sheets, stone, concrete or asphalt 
gutters, half-round pipe, metal or plastic pipe, wood flume, flexible rubber, or other materials suitable to carry 
accumulated water down the slopes.  Outlet protection riprap shall conform to Section 506.  Erosion control geotextile 
shall be a minimum Class 2, conforming to subsection 712.08.  

(f) Silt Berm.  Silt berm shall consist of permeable multi-use material consisting of ultraviolet (UV) stabilized high-density 
polyethylene or other approved material effective in reducing water velocity.  Designed and tested system shall be 
installed on a Turf Reinforcement Mat or Soil Retention Blanket per Section 216.  The segment shall be secured to the 
ground with either metal or wood stakes.  Minimum requirements for securing stakes shall be per the plans.  Dimensions 
of individual segments shall meet the following criteria:   
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Table 208-3 
SILT BERM DIMENSIONS 

Width  6 - 11 inches  

Height  6 - 10 inches  

Weight  > 0.25 lbs./sq. ft.  

Percent Open Area  20% – 50%  

 

(g) Rock Check Dam.  Rock Check dams shall be constructed of stone.  Stone shall meet the requirements of Section 506.   

(h) Sediment Trap.  In constructing an excavated sediment trap, excavated soil may be used to construct the dam embankment, 
provided the soil meets the requirements of subsection 203.03.  Outlet protection riprap shall be the size specified in the 
Contract and shall conform to Section 506.  Erosion control geotextile shall be a minimum Class 1, conforming to subsection 
712.08.  

(i) Erosion Logs. Erosion logs shall be one of the following types unless otherwise shown on the plans:  

1. Erosion Log (Type 1) shall consist of cylinder casings filled with curled aspen wood excelsior with a consistent width of 
fibers evenly distributed throughout the log.  The casing shall be seamless, photodegradable tube netting. The curled 
aspen wood excelsior shall be fungus free, resin free, and free of growth or germination inhibiting substances.  

2. Erosion Log (Type 2) shall consist of cylinder casings filled with Erosion Log (Type 2) Compost per subsection 212.02.  
The compost-wood chip blend may be pneumatically shot into a geotextile cylindrical casing or be pre-manufactured. 
The geotextile casing shall consist of high density polyethylene (HDPE) or polypropylene mesh (knitted, not extruded) 
with openings of 1/8 to 3/8 inch and contain the compost-wood chip material while not limiting water infiltration.   

3. Erosion Log (Type 3) shall consist of cylinder casings filled with curled aspen wood excelsior with a consistent width of 
fibers evenly distributed throughout the log.  The casing shall be seamless, 100 percent natural fiber cylinder netting 
(compostable) and shall have minimum dimensions as shown in Table 208-4, based on the diameter of the log shown on 
the plans.  Netting shall be a woven cotton or cellulose base mesh that has an approval to compost certification with a 
maximum mesh size of 0.075 inches and index values as shown in Table 208-5.  The curled aspen wood excelsior shall 
be fungus free, resin free, and free of growth or germination inhibiting substances.  

Natural compostable fiber netting shall not contain any synthetic material woven into the netting such as polypropylene, 
nylon, polyethylene, or polyester dyes.  Oxo-degradable or oxo-biodegradable petrochemical-based fiber shall not be 
part of the netting material.  Burlap netting material shall not be used for Erosion Log (Type 3).  

Erosion Log (Type 1, Type 2, and Type 3) shall have minimum dimensions as shown in Table 208-4, based on the 
specified diameter of the log.  

Table 208-4  

EROSION LOG DIMENSIONS  

Diameter  
Type 1 and 
3  
(Inches)  

Diameter  
Type 2  
(Inches)  

Length (feet)  Weight  
(minimum)  
(pounds/foot)  Stake Dimensions (Inches)  

Min.  Max.  

9  8  10  180  1.6  ¾ thickness by ¾ width by 18 long  
12  12  10  180  2.5  1.5 thickness by 1.25 width by 24 long  
20  18  10  100  4.0  1.5 thickness by 1.25 width by 30 long  

  

Wood stake acceptable tolerance +/- 1/8 inch.  
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Table 208-5  

Index Values for Natural Fiber Netting  

Property  Requirement  Test Method  

Fabric Tensile Strength  >70 lbs.  ASTM D3822  
Biodegradable  100%  ASTM D5988  
Mesh Pattern  Rib    

  

Stakes to secure erosion logs shall consist of pinewood or hardwood.   

(j) Silt Dikes.  Silt dikes shall be pre-manufactured flexible sediment barrier that will fully rebound when driven over by 
heavy equipment.  Material shall consist of outer geotextile fabric covering closed cell urethane or polyethylene foam 
core.  The geotextile fabric aprons shall extend beyond the foam core a minimum of 8 inches on both sides.  

Table 208-6  
GEOTEXTILE REQUIREMENTS  

Property  Requirement  Test Method  

Water Flow Rate  100 - 150 gallons per minute/square foot  ASTM D4491  
Grab Breaking Load  200 lbs. minimum in each direction  ASTM D4632  
Ultraviolet Degradation  70% of original unexposed grab breaking load after 500 hours  ASTM D4595  

  

Each silt dike segment shall have the following dimensions:  

Dimension  Length  

Vertical height after installation  >5 inches  

Geotextile sleeve section to interlock segments  >8 inches  
  

Silt dike segments shall be anchored down using the minimum requirements shown in Table 208-7.  

Table 208-7  
SILT DIKE SEGMENT REQUIREMENTS  

Surface  Nail  Washers  

Soil Surface  Installed in 4-inch-deep trench with 6-inch nails no 
more than 4 feet O.C. (on center)  1-inch washers  

Hard Surface  1-inch concrete nails no more than 4 feet O.C.  1-inch washers and 
solvent-free adhesive  

  

(k) Concrete Washout Structure.  The Contractor shall construct a washout structure that will contain washout from concrete 
placement, construction equipment cleaning operations, and residue from cutting, coring, grinding, grooving, and 
hydroconcrete demolition. Embankment required for the concrete washout structure may be excavated material, if this 
material meets the requirements of Section 203 for embankment.  If the bottom of the excavated structure is within 5 feet 
of anticipated high ground water elevation or the soil does not have adequate buffering capacity to meet water quality 
standards, an impermeable synthetic liner shall be installed with the minimum properties shown in Table 208-8.  
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Table 208-8  
IMPERMEABLE SYNTHETIC LINER REQUIREMENTS  

Tested Property  Test Method  Units  Value  

Thickness  ASTM D5199  mil  >30 +/- 1.5  
Tear Strength  ASTM D1004  lbs.  >8  
Low Temperature Impact  ASTM D1790  °F  Pass at -20  

  

(l) Prefabricated Concrete Washout Structure.  Prefabricated Concrete Washout Structures shall be one of the following types 
unless otherwise shown on the plans:   

1. Prefabricated Concrete Washout Structure (Type 1).  Type 1 portable bins shall be used only when specified in the 
Contract.  It shall consist of a watertight multi-use container designed to contain liquid concrete washout wastewater, 
solid residual concrete waste from washout operations, and residue from saw cutting, coring, grinding, grooving, and 
hydro-concrete demolition.  Minimum capacity including freeboard shall be 440 gallons. Prefabricated Concrete 
Washout Structure (Type 2).  Type 2 portable bins shall be used only when specified in the Contract.  It shall consist of a 
watertight one-time use container designed to contain liquid concrete washout wastewater, solid residual concrete waste 
from washout operations, and residue from saw cutting, coring, grinding, grooving, and hydro-concrete demolition.  The 
structure shall have a system to secure to the ground.  Minimum capacity including freeboard shall be 50 gallons.  

(m) Vehicle Tracking Pad (VTP).  Aggregate for the vehicle-tracking pad shall be crushed natural aggregate with at least two 
fractured faces that meets the following gradation requirements:   

Table 208-9 
AGGREGATE GRADATION  

FOR VEHICLE TRACKING PAD  
Sieve size 

 
Percent by weight 

Passing Square Mesh Sieves 
75 mm (3 inch) 100 
50 mm (2 inch) 0-25 

19.0 mm (3/4 inch) 0-15 
 

Recycled crushed concrete or asphalt shall not be used for vehicle tracking pads.    

Erosion control geotextile shall be a minimum Class 2, conforming to subsection 712.08.   

Prefabricated or manufactured vehicle tracking pads shall only be used if specified in the Contract.  Multi-use pads shall 
consist of industrial grade materials and shall be designed to minimize sediment leaving the project.    

Minimum dimensions of the modular systems shall be:  

Table 208-10 
MINIMUM DIMENSIONS FOR VEHICLE TRACKING PAD  

Width  12 feet  
Length of pad 35 feet 
Weight (min.) (lbs./sq. ft.)  8 

Crush strength (min.) (psi)  400 
  

 

To accommodate construction traffic turning radii between the tracking pad and a stabilized surface, additional flared sections 
of approved pads or aggregate per this specification shall be used at no additional cost to CDOT.  
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If pads weigh less than 8 pounds per square foot, an anchoring system approved by the manufacturer shall be used for 
pads placed on soil and hard surfaces.  

A thin layer of stone, geotextile, or other stable surface may be required to stop rutting under the pad or area where the 
vehicles mount or dismount the manufactured trackout control device.  

(n) Aggregate Bag.  Aggregate bags shall consist of crushed stone or recycled rubber filled fabric with the following 
properties:  

Table 208-11 
AGGREGATE BAG PROPERTIES 

 

Diameter  
(inches)  

Weight (minimum)  
(pounds per foot)  

6-8  6  

10  10  

12  15  
  

Rubber used in bags shall be clean, 95 percent free of metal and particulates.    

Crushed stone contained in the aggregate bags shall conform to Table 703-1 for Coarse Aggregate No. 6.  

The aggregate bag shall consist of a woven geotextile fabric with the following properties:  

Table 208-12 
GEOTEXTILE PROPERTIES FOR AGGREGATE BAG 

 

Property  Requirement  Test Method  

Grab Tensile Strength  90 lbs. min.  ASTM D4632  
Trapezoid Tear Strength  25 lbs. min.  ASTM D4533  

Mullen Burst  300 psi  ASTM D3786  

Ultraviolet Resistance  70%  ASTM D4355  
  

(o) Storm Drain Inlet Protection.  Storm drain inlet protection shall consist of aggregate filled fabric with the following 
dimensions:  
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Table 208-13 
AGGREGATE BAG DIMENSIONS FOR STORM DRAIN INLET PROTECTION 

 

Storm Drain Inlet 
Protection Properties  

Protection Types  
1Type I  2Type II  3Type III  

Diameter  4 in.  4 in.  N/A  
Minimum Section Length  7 ft.  5 ft.  5 ft.  

Apron Insert  ---  30 in. or sized 
to grate  

30 in. or sized 
to grate  

1Type I protection shall be used with Inlet Type R.  
2Type II protection shall be used with Combination Inlet. Option A or B 
 3Type III protection shall be used with Vane Grate Inlet only. Option A or B 
Note: Options A and B are shown on Standard Plan M-208-1.  

  

The Storm Drain Inlet Protection (Type I, II, and III) shall consist of a woven geotextile fabric with the following properties:  

Table 208-14 
WOVEN GEOTEXTILE FABRIC FOR STORM DRAIN INLET PROTECTION 

Property  Test Method  Unit  Requirement  

Grab tensile strength  ASTM D4632  lbs.  minimum 150x200  

Mullen Burst Strength  ASTM D3786  lbs.  400  

Trapezoid Tear Strength  ASTM D4533  lbs.  minimum 60x60  

Percent Open Area  COE-22125-86  %  ≥20  

Water Flow Rate  ASTM D4491  gal./min./sq. ft.  ≥100  

Ultraviolet Resistance  ASTM D4355  %  ≥70  

  

Curb roll for Storm Drain Inlet Protection (Type I and II) shall have a weight greater than 4 pounds per linear foot of device.  
The device shall be capable of conforming to the shape of the curb.  Aggregate contained in the storm drain inlet device shall 
consist of gravel or crushed stone conforming Table 703-1 for Coarse Aggregate No. 6.  

  

CONSTRUCTION REQUIREMENTS  

208.03  Project Review, Schedule, and Erosion Control Management   Before construction, an on-site Environmental 
Preconstruction conference shall be held.  The conference shall be attended by:   

(1) The Engineer.   

(2) The Superintendent.   

(3) The Contractor's Stormwater Management Plan (SWMP) Administrator.  The SWMP Administrator is equivalent to the 
CDPS-SCP Qualified Stormwater Manager.  

(4) Supervisors or Foremen of subcontractors working on the project.   
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(5) The Region Water Pollution Control Manager (RWPCM).  

(6) CDOT personnel (e.g., CDOT Landscape Architect) who prepared or reviewed the Stormwater Management Plan 
(SWMP).   

At this Conference, the attendees shall discuss the SWMP, CDPS-SCP, sensitive habitats on-site, wetlands, other vegetation 
to be protected, and the enforcement mechanisms for not meeting the requirements of this specification.  

Before beginning construction, the Contractor shall evaluate the project site for stormwater draining into or through the site.  
When such drainage is identified, control measures shall be used if possible, to divert stormwater from running on-site and 
becoming contaminated with sediment or other pollutants.  The diversion may be accomplished with a temporary pipe or 
other conveyance to prevent water contamination or contact with pollutants.  Run-on water that cannot be diverted shall be 
treated as construction runoff and adequate control measures shall be employed.  

The SWMP Administrator shall evaluate all non-stormwater coming onto the site, such as springs, seeps, and landscape 
irrigation return flow.  If such flow is identified, control measures shall be used to protect off-site water from becoming 
contaminated with sediment or other pollutants.   

The SWMP Administrator shall review existing inlets and culverts to determine if inlet protection is needed due to water flow 
patterns.  Before beginning construction, inlets and culverts needing protection shall be protected and the location of the 
implemented control measure added to the SWMP Site Map.  

Before construction, the Contractor shall implement appropriate control measures for protection of wetlands, sensitive 
habitat, and existing vegetation from ground disturbance and other pollutant sources, per the approved project schedule as 
described in subsection 208.03(b).  

When additional control measures are required and approved by the Engineer, the Contractor shall implement the additional 
control measures and the SWMP Administrator shall record and describe them on the SWMP Site Map.  The approved 
control measures will be measured and paid for per subsections 208.11 and 208.12.  

(a) Project Review.  The Contractor may submit modifications to the Contract’s control measures in a written proposal to the 
Engineer. The written proposal shall include the following information:  

1. Reasons for changing the control measures.  

2. Diagrams showing details and locations of all proposed changes.  

3. List of appropriate pay items indicating new and revised quantities.  

4. Schedules for accomplishing all erosion and sediment control work.  

5. Effects on permits or certifications caused by the proposed changes.  

The Engineer will approve or reject the written proposal in writing within seven days after receipt of the submittal.  The 
Engineer may require additional control measures before approving the proposed modifications.  Additional 
modifications and additional control measures will be paid for at the Contract Unit Price for the specific items involved.  
If no items exist, they will be paid for as extra work per subsection 109.04.      

(b)  Erosion and Sediment Control Activities.  The erosion and sediment control activities shall be included in the weekly 
meeting update. The project schedule shall specifically indicate the sequence of clearing and grubbing, earthwork 
operations, and construction of temporary and permanent erosion control features and stabilization.   The project 
schedule shall include erosion and sediment control work for haul roads, borrow pits, storage and asphalt or concrete 
batch sites, and all areas within the project limits. If during construction the Contractor proposes changes that would 
affect the Contract's control measures, the Contractor shall propose revised control measures to the Engineer for approval 
in writing. If necessary, the SWMP Administrator shall update proposed sequencing of major activities in the SWMP. 
Revisions shall not be implemented until the proposed measures have been approved in writing by the Engineer.  

(c) Erosion Control Management (ECM).  Erosion Control Management for this project shall consist of SWMP 
Administration and Erosion Control Inspection.  All ECM staff shall have working knowledge and experience in 
construction, and shall have successfully completed the Transportation Erosion Control Supervisory Certificate Training 
(TECS) as provided by the Department. The Superintendent cannot serve in an ECM role. The Erosion Control Inspector 
(ECI) and the SWMP Administrator may be the same person in projects with not more than 40 acres of disturbed area.  
The ECI and the SWMP Administrator are equivalent to the CDPS-SCP Qualified Stormwater Manager.  
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1.   SWMP Administration. The SWMP Administrator shall maintain the SWMP. Record the name of the SWMP 
Administrator on the SWMP Section 3.B.  The SWMP Administrator shall have full responsibility to maintain and 
update the SWMP and identify to the Superintendent critical action items needed to conform to the CDPS-SCP as 
follows:  

A. Complete the SWMP as described in subsection 208.03(d).  

B. Participate in the Environmental Pre-construction Conference.   

C. Attend weekly erosion and sediment control meetings.  

D. Attend all Headquarters and Region water quality control inspections.  The Contractor and the Contractor’s SWMP 
Administrator will be notified a minimum of five days in advance of each inspection by Headquarters or Region 
water quality staff.  

E. Coordinate with the Superintendent to implement necessary actions to reduce anticipated or presently existing water 
quality or erosion problems resulting from construction activities.  

F. Coordinate with the Superintendent to ensure that all labor, material, and equipment needed to install, maintain, and 
remove control measures are available as needed.  

G. During construction, update the SWMP Site Map to reflect current field conditions and include, at a minimum, the 
following:   

(1) Limits of Construction (LOC).  

(2) Areas of disturbance (AD), including areas of borrow and fill.  

(3) Limits of Disturbance (LDA).  

(4) Areas used for storage of construction materials, equipment, soils, or wastes.  

(5) Location of dedicated asphalt, concrete batch plants, and masonry mixing machines.  

(6) Location of construction offices and staging areas.  

(7) Location of work access routes during construction.  

(8) Location of waste accumulation areas, including areas for liquid, concrete, masonry, and asphalt. 

(9) Location of temporary, interim, and permanent stabilization.  

(10) Location of outfalls. 

(11) Flow arrows that depict stormwater flow directions on-site and runoff direction. 

(12) Location of structural and non-structural control measures.  

(13) Location of springs, streams, wetlands, and other State waters, including areas that require pre-existing 
vegetation be maintained within 50 horizontal feet of a receiving water, unless infeasible.  

(14) Location of stream crossings located within the construction site boundary.  

H. The SWMP shall reflect the field conditions and shall be amended to reflect control measures, including the 
following:  

(1) A change in design, construction, operation, or maintenance of the site that would require the implementation of 
new or revised control measures; or  

(2) Changes when the SWMP proves to be ineffective in achieving the general objectives of controlling pollutants 
in stormwater discharges associated with construction activity.  

(3) Changes when control measures are no longer necessary and are removed.  
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I. Complete vegetative survey transects when required per CDOT Erosion Control and Stormwater Quality Guide.  

J. Start a new site map before the current one becomes illegible.  All site maps shall remain as part of the SWMP.   

K. Document all inspection and maintenance activities. Keep the SWMP and documentation on the project site.  

L. When adding or revising control measures in the SWMP, add a narrative explaining what, when, where, why, 
and how the control measure is being used, and add a detail to the SWMP.  

(1) How to install and inspect the control measure.  

(2) Where to install the control measure.  

(3) When to maintain the control measure.  

M. If using existing topography, vegetation, etc. as a control measure, label it as such on the SWMP Site Map; add 
a narrative as to when, where, why, and how the control measure is being used.    

N. Indicate control measures in use or not in use by recording them on Standard Plans M-208-1, M-216-1, and M-
6151 in the SWMP.  

O. Record on the SWMP, the approved Method Statement for Containing Pollutant Byproducts.  

P. Update the potential pollutants list in the SWMP and Spill Response Plan throughout construction.  

Q. Do not use vegetative buffers as a sole control measure.  Use them only as the final stage of a treatment train.  

2. Erosion Control Inspector.    

One ECI is required for every 40 acres of total disturbed area that is currently receiving temporary and interim 
stabilization measures as defined in subsection 208.04(e). An ECI shall not be responsible for more than 40 acres in 
the project. Accepted permanent stabilization methods as defined in subsection 208.04(e) will not be included in the 
40 acres.     

A. ECI duties shall be as follows:  

(1) Coordinate with the SWMP Administrator on reporting the results of inspections and how to install and 
inspect the control measure.  

(2) Review the construction site for compliance with the Stormwater Construction Permit.  

(3) Inspect with the Superintendent and the Engineer (or their designated representatives) the stormwater 
management system at least every seven calendar days. Conduct post-storm event inspections within 24 
hours after the end of any precipitation or snowmelt event that may cause surface erosion.  If no 
construction activities will occur following a storm event, post-storm event inspections shall be conducted 
before commencing construction activities, but no later than 72 hours following the storm event. Document 
delay in inspections in the inspection report.   Form 1176 (Stormwater Field Inspection Report – Active 
Construction) shall be used for all seven-day inspections and inspections following storm events. The 
Contractor shall notify the ECI when a storm event occurs.   

Inspections are not required at sites when construction activities are temporarily halted, when snow cover 
exists over the entire site for an extended period and melting conditions do not pose a risk of surface 
erosion. This exception shall be applicable only during the period where melting conditions do not exist, 
and applies to the routine seven-day, Headquarters and Region inspections, as well as the post-storm event 
inspections. Document the following information on Form 1176 for use of this exclusion: dates when snow 
cover occurred, date when construction activities ceased, and date melting conditions began.   

B. The order of precedence for required inspections shall be as follows:  

(1) Headquarters or Region water quality routine audits  

(2) Post-storm event inspections  

(3) Seven-day inspections  
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When one of the listed inspections is performed, the inspections listed below it need not be performed on that day if 
the required CDOT and Contractor personnel participated in the inspection.    

A seven-day inspection is not required on the same day a Headquarters or Region water quality routine audit is 
conducted, as long as all of the inspection scope requirements for a seven-day and post-storm event inspection are 
met.  A sheet shall be placed in the inspections area of the SWMP to refer to the date the inspection was performed.  

C. Seven-day inspections and post-storm inspections shall include inspection of the following areas, if applicable, for 
evidence of, or the potential for, pollutants leaving the construction site boundaries, entering the stormwater 
drainage system, or discharging to State waters:   
(1) Construction site perimeter  
(2) Disturbed areas  
(3) Designated haul routes  
(4) Material and waste storage areas exposed to precipitation  
(5) Locations where stormwater has the potential to discharge offsite  
(6) Locations where vehicles exit the site  

D. Inspections shall include the following:  

(1) Visually verify whether all implemented control measures are in effective operational condition and are working 
as designed in their specifications to minimize pollutant discharges. 

(2) Determine if there are new potential sources of pollutants.  
(3) Assess the adequacy of control measures at the site to identify areas requiring new or modified control measures 

to minimize pollutant discharges.  
(4) Identify all areas of non-compliance with the permit requirements and, if necessary, implement corrective action 

per the CDPS-SCP.  
Follow all other agency Stormwater requirements and inspections unless a waiver or other agreement has been 

made.  

E. The Contractor shall report the following circumstances orally to CDOT, CDPHE, the Contractor’s Superintendent, 
and the SWMP Administrator within 24 hours from the time the permittee becomes aware of the circumstances, and 
shall mail to the Division a written report containing the information requested within five working days after 
becoming aware of the following circumstances:  

(1) Noncompliance that may endanger health or the environment, regardless of the cause of the incident. 
(2) Unanticipated bypass that exceeds any effluent limitations per the CDPS-SCP.  
(3) Upset conditions that causes an exceedance of any effluent limitation per the CDPS-SCP.  
(4) Daily maximum violations for any of the pollutants limited by the permit.  This includes any toxic pollutant or 

hazardous substance, or any pollutant specifically identified as the method to control any toxic pollutant or 
hazardous substance.  

F. Document spills, leaks, or overflows that result in the discharge of pollutants on the Form 1176.  The ECI shall 
record the time and date, weather conditions, reasons for spill, and how it was remediated.      

(d)  Documentation Available on the Project.  The following Contract documents and references will be made available for 
reference at the CDOT field office during construction:  

1.   SWMP.  The Engineer will provide an approved SWMP design at the Pre-construction Conference, which is and shall 
remain the property of CDOT.  Before construction, CDOT will provide the documentation for items (1) through (4), and 
(18) as listed below, when available.  The Contractor shall provide the contents required for items (5) through (17).  The 
SWMP shall be stored in the CDOT field office or at another on-site location approved by the Division. The SWMP 
Administrator shall modify and update the SWMP as needed to reflect actual site conditions before the change or as soon 
as practicable, but in no case more than 72 hours after the change. The following Contract documents and reports shall 
be kept, maintained, and updated in the SWMP under the appropriate items by the SWMP Administrator:  

A. SWMP Plan Sheets – Notes, tabulation, site description.  The SWMP site description shall include, at a 
minimum, the following:  

(1) The nature of the construction activity at the site.  
(2) The proposed schedule for the sequence for major construction activities and the planned implementation 

of control measures for each phase. (clearing, grading, utilities, vertical, etc.)  



208.03 

208-12 

(3) Estimates of the total acreage of the site, and the acreage expected to be disturbed by clearing, 
excavation, grading, or any other construction activities.  

(4) A summary of any existing data used in the development of the construction site plans or SWMP that 
describe the soil or existing potential for soil erosion.  

(5) A description of the percent of existing vegetative ground cover relative to the entire site and the 
method for determining the percentage, per CDOT Erosion Control and Stormwater Quality Guide.  

(6) A description of any allowable non-stormwater discharges at the site, including those being discharged 
under a division low risk discharge guidance policy.  

(7) A description of areas receiving discharge from the site.  Including a description of the immediate 
source receiving the discharge.  If the stormwater discharge is to a municipal separate storm sewer 
system (MS4), the name of the entity owning the system, the location of the storm sewer discharge, 
and the ultimate receiving water(s).  

(8) A description of all stream crossings located within the construction site boundary.  
 

B. SWMP Site Maps and Project Plan Title Sheet.  

C. Specifications – Standard and project special provisions related to stormwater and erosion control.  

D. Standard Plans M-208-1, M-216-1 and M-615-1.  

E. Control Measure Details not in Standard Plan M-208-1 – Non-standard details.  

F. Weekly meeting sign-in sheet and weekly meeting notes.  

G. Calendar of Inspections – Calendar of inspections marking when all inspections take place.  

H. Contractor Stormwater Field Inspection Reports (Forms 1176, 1177, 1388).  

I. All Water Quality Audit Reports and Form 105(s) relating to Water Quality.   

J. Description of Inspection and Maintenance Methods – Description of inspection and maintenance methods 
implemented at the site to maintain all control measures identified in the SWMP and items not addressed in 
the design.  

K. Spill Response Plan – Reports of reportable spills submitted to CDPHE.  

L. List and Evaluation of Potential Pollutants – List of potential pollutants as described in subsection 107.25 
and approved Method Statement for Containing Pollutant Byproducts.  

M. Other Correspondence including agreements with other MS4s, approved deferral request, CDPHE audit 
documentation, Water Quality Permit Transfer to Maintenance Punch List, and other miscellaneous 
documentation such as documented use agreements for areas outside of the permitted area.  

N. TECS Certifications of the SWMP Administrator and all ECIs, kept current through the life of the project.  

O. Environmental Pre-construction Conference – Conference agenda with a certification of understanding of 
the terms and conditions of the CDPS-SCP and SWMP.  All attendees shall sign the certification.  A 
certification shall also be signed by all attendees of meetings held for new subcontractors beginning work 
on the project that could adversely affect water quality after the Environmental Pre-construction 
Conference has been held.  

P. Project Environmental Permits – All project environmental permits and associated applications and 
certifications, including: CDPS-SCP, Senate Bill 40, USACE 404, temporary stream crossings, dewatering, 
biological opinions, and all other permits applicable to the project, including any separate CDPS-SCP 
obtained by the Contractor for staging area on private property, asphalt or concrete batch plant, etc.  
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Q. Photographs Documenting Existing Vegetation – Project photographs shall include the following information 
with the record: project number, project code, name of the person who took the picture, date and time the 
picture was taken, and location and approximate station number or mile marker.  The Contractor shall submit 
photographs documenting existing vegetation, before construction commencing, on paper with a maximum of 
four colored images per side of 8 1/2 inch by 11-inch sheet or a digital copy on CD-ROM/Flash Drive (JPG 
format) as directed by the Engineer.     

R. Permanent Water Quality Plan Sheets – Plan sheets and specifications for permanent water quality structures 
and riprap.   

The Engineer will incorporate the documents and reports available at the time of award.  The Contractor shall 
provide and insert all other documents and reports as they become available during construction.  The SWMP 
Administrator shall finalize the SWMP for CDOT Maintenance use upon completion of the project.  The Engineer 
shall approve SWMP completeness. Corrections to the SWMP shall be made at the Contractor’s expense.   

2.  Reference Materials. The following Reference materials shall be used: 

(1) CDOT Erosion Control and Stormwater Quality Guide. 

(2) CDOT Erosion Control and Stormwater Quality Field Guide.  

(e) Weekly Meetings: The Engineer, the Superintendent, and the SWMP Administrator shall conduct a weekly meeting with 
supervisors involved in construction activities that could adversely affect water quality. The meeting shall follow an agenda 
prepared by the Engineer, or a designated representative, and have a sign-in sheet recording the names of all attendees. The 
SWMP Administrator shall take notes of water quality comments and action items at each weekly meeting and place the 
agenda and sign-in sheet in the SWMP.  At this meeting the following shall be discussed and recorded in tab 6 of the SWMP:  

(1)   Recalcitrant, chronic, and severe inspection findings. 

(2)   Unresolved issues from previous inspections. 

(3)   Requirements of the SWMP. 

(4)   Problems that may have arisen in implementing the site specific SWMP or maintaining control measures. 

(5)   Control measures that are to be installed, removed, modified, or maintained, and associated SWMP modifications. 

(6)   Planned activities that will affect stormwater in order to proactively phase control measures.  

All subcontractors not in attendance at the Environmental Pre-construction Conference shall be briefed on the project by 
the Engineer, Superintendent, and the SWMP Administrator before start of work.  The SWMP Administrator shall record 
the names of these subcontractors as an addendum to the list of attendees and add it to the SWMP.   

208.04  Control Measures for Stormwater.  The SWMP Administrator shall modify the SWMP to clearly describe and locate all 
control measures implemented at the site to control potential sediment discharges.    

Vehicle tracking pads shall be used at all vehicle and equipment exit points from the site to prevent sediment exiting the limits of 
construction (LOC) of the project site.  Access shall be provided only at locations approved by the Engineer.  The SWMP 
Administrator shall record vehicle tracking pad locations on the SWMP Site Map.  

New inlets and culverts shall be protected during their construction.  Appropriate protection of each culvert and inlet shall be 
installed immediately. When riprap is called for at the outlet of a culvert, it shall be installed within 24 hours of completion of 
each pipe. The Contractor shall remove sediment, millings, debris, and other pollutants from within the newly constructed 
drainage system per the CDPS-SCP, before use, at the Contractor’s expense. All removed sediment shall be disposed of outside 
the project limits per all applicable regulations.  

Concrete products wasted on the ground during construction including, but not limited to, excess concrete removed from forms, 
spills, slop, and all other unused concrete are potential pollutants that shall be removed from the site or contained at a preapproved 
containment area that has been identified in the SWMP. The concrete shall be picked up and recycled per 6 CCR 1007-2 (CDPHE 
Regulations Pertaining to Solid Waste Sites and Facilities) at regular intervals, as needed, or as directed by the Engineer. The uses 
of recycled concrete from permitted recycling facilities shall be per Section 203.  
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(a) Unforeseen Conditions.  The Contractor shall design and implement erosion and sediment control measures for 
correcting conditions unforeseen during the design of the project, or for emergency situations, that develop during 
construction.  The Department’s Erosion Control and Stormwater Quality Guide shall be used as a reference document 
for the purpose of designing erosion and sediment control measures.  Measures and methods proposed by the Contractor 
shall be reviewed and approved in writing by the Engineer before installation.  

(b) Other Agencies.  If CDPHE, US Army Corps of Engineers (USACE), the Environmental Protection Agency (EPA), or a 
Local Agency reviews the project site and requires additional measures to prevent and control erosion, sediment, or 
pollutants, the Contractor shall cease and desist activities resulting in pollutant discharge and immediately implement 
these measures.  If the work may negatively affect another MS4, the Contractor shall cease and desist activities resulting 
in the discharge and shall implement appropriate measures to protect the neighboring MS4, including installing 
additional measures.  Implementation of these additional measures will be paid for at contract unit prices.  

(c) Work Outside the Right of Way.  Disturbed areas, including staging areas, that are outside CDOT ROW and outside 
easements acquired by CDOT for construction, are the responsibility of the Contractor. These areas shall be subject to a 
separate CDPS-SCP and all other necessary permits, as they are considered a common plan of development if within a 
1/4 mile of the construction site.  The Contractor shall acquire these permits and submit copies to the Engineer before 
any disturbance. These permits shall be acquired and all erosion and sediment control work performed at the Contractor's 
expense.  These areas are subject to inspections by CDOT or any other agency, as agreed upon in writing.  A documented 
use agreement between the permittee and the owner or operator of any control measures located outside of the permitted 
area that are utilized by the permittee’s construction site for compliance with the CDPS-SCP, but not under the direct 
control of the permittee shall be placed in the project’s SWMP.  

(d) Construction Implementation.  The Contractor shall incorporate control measures into the project as outlined in the 
accepted schedule.   

(e) Stabilization.  Once earthwork has started, the Contractor shall maintain erosion control measures until permanent 
stabilization of the area has been completed and accepted.  Clearing, grubbing and slope stabilization measures shall be 
performed regularly to ensure final stabilization.  Failure to properly maintain erosion control and stabilization methods, 
either through improper phasing or sequencing will require the Contractor to repair or replace sections of earthwork at 
the Contractor’s expense.  The Contractor shall schedule and implement the following stabilization measures during the 
course of the project: 

1. Temporary Stabilization.  At the end of each day, the Contractor shall stabilize disturbed areas by surface 
roughening, vertical tracking, or a combination thereof.  Disturbed areas are locations where actions have been taken 
to alter the existing vegetation or underlying soil of a site, such as clearing, grading, roadbed preparation, soil 
compaction, and movement and stockpiling of sediment and materials.  Designated topsoil distributed on the surface 
or in stockpiles shall not receive temporary stabilization.  Other stabilization measures may be implemented, as 
approved.  The maximum area of temporary stabilization (excluding areas of designated topsoil) shall not exceed 20 
acres. 

2. Interim Stabilization.  As soon as it is known with reasonable certainty that work will be temporarily halted for 14 
days or more, sediment and material stockpiles and disturbed areas shall be stabilized using one or more of the 
following methods: 

A. Application of 1.5 tons per acre of mechanically crimped certified weed free hay or straw in combination with 
an approved organic mulch tackifier.  

B. Placement of bonded fiber matrix per Section 213. 

C. Placement of mulching (hydraulic) wood cellulose fiber mulch with tackifier, per Section 213. 

D. Application of spray-on mulch blanket per Section 213. Magnesium Chloride, Potassium Chloride, and Sodium 
Chloride or other salt products shall not be used as a stabilization method. 

E. Topsoil stockpiles shall receive interim stabilization unless specified per Section 207 as a different material than 
the other disturbed areas on-site.  

3. Summer and Winter Stabilization.  Summer and winter stabilization is defined as stabilization during months when 
seeding is not permitted.  As soon as the Contractor knows shutdown is to occur, interim stabilization shall be 
applied to the disturbed area.  Protection of the interim stabilization method is required.  Reapplication of interim 
stabilization may be required as directed.  
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4. Permanent Stabilization.  Permanent stabilization is defined as the covering of disturbed areas with topsoil, seeding, 
mulching with tackifier, soil retention coverings, and such non-erodible methods as riprap, road shouldering, etc., or a 
combination as required by the Contract.  Other permanent stabilization techniques may be proposed by the Contractor, 
in writing, and shall be used if approved in writing by the Engineer.  Permanent stabilization requirements shown on the 
plans shall be completed within four working days of the placement of the topsoil per Section 207.  

5. Final Stabilization. Final stabilization is achieved when all ground-disturbing activities at the site have been completed, 
and uniform vegetative cover has been established with an individual plant density of at least 70 percent of 
predisturbance levels, or equivalent permanent physical erosion reduction methods have been employed.  

(f) Maintenance.  Erosion and sediment control practices and other protective measures identified in the SWMP as control 
measures for stormwater pollution prevention shall be maintained in effective operating condition until the CDPS-SCP has 
been transferred to CDOT.  Control measures shall be continuously maintained per good engineering, hydrologic, and 
pollution control practices, including removal of collected sediment when silt depth is 50 percent or more of the effective 
height of the erosion control device. When possible, the Contractor shall use equipment with an operator rather than labor 
alone to remove the sediment.     

Maintenance of erosion and sediment control devices shall include replacement of such devices upon the end of their useful 
service life as recommended by the Contractor and approved by the Engineer.  Maintenance of rock check dams and vehicle 
tracking pads shall be limited to removal and disposal of sediment or addition of aggregate.  Damages resulting from failure 
to maintain control measures shall be repaired at the Contactor’s expense.    

Complete site assessment shall be performed as part of comprehensive inspection and maintenance procedures to assess the 
adequacy of control measures at the site and the necessity of changes to those control measures to ensure continued effective 
performance.  Where site assessment results in the determination that new or replacement control measures are necessary, the 
control measures shall be installed to ensure continuous effectiveness.  When identified, control measures shall be 
maintained, added, modified or replaced as soon as possible, immediately in most cases.  

Approved new or replaced control measures will be measured and paid for per subsections 208.11 and 208.12. Devices 
damaged due to the Contractor's negligence shall be replaced at the Contractor’s expense.  

From the time seeding and mulching work begins until project acceptance the Contractor shall maintain all seeded areas.  
Damage to seeded areas or to mulch materials shall be immediately restored.  Damage to seeded areas or to mulch materials 
due to Contractor negligence shall be immediately restored at the Contractor’s expense.  Restoration of other damaged areas 
will be measured and paid for under the appropriate bid item.  

Temporary control measures may be removed upon completion of the project, as determined by the Water Quality Partial 
Acceptance walk-through. If removed, the area where these control measures were constructed shall be returned to a 
condition similar to what existed before its disturbance. Removed control measures shall become the property of the 
Contractor.  

If the Contractor fails to complete construction within the approved contract time, the Contractor shall continue erosion and 
sediment control operations at its expense until acceptance of the work.    

Sediment removed during maintenance of control measures and material from street sweeping may be used in or on 
embankment, provided it meets the requirements of Section 203 and is distributed evenly across the embankment.   

Whenever sediment collects on the paved surface, the surface shall be cleaned.  Street washing will not be allowed.  Storm 
drain inlet protection shall be in place before shoveling, sweeping, or vacuuming.  Sweeping shall be completed with a 
pickup broom or equipment capable of collecting sediment.  Sweeping with a kick broom will not be allowed.   

Material from pavement saw cutting operations shall be cleaned from the roadway surface during operations using a vacuum.  
A control measure, such as a berm, shall be placed to contain slurry from joint flushing operations until the residue can be 
removed from the soil surface. Aggregate bags, erosion logs or other permeable control measures shall not be used. Residue 
shall not flow into driving lanes. It shall be removed and disposed of per subsection 107.25(b).  Material containment and 
removal will not be paid for separately but shall be included in the work.  
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208.05   Construction of Control Measures   Control measures shall be constructed per Standard Plans M-208-1 and M-
216-1, and with the following:  

(a) Seeding, Mulching, Sodding, Soil Retention Blanket.  Seeding, mulching, sodding, and soil retention blanket installation 
shall be performed per Sections 212, 213, and 216.  

(b) Erosion Bales.  The bales shall be anchored securely to the ground with wood stakes.  

(c) Silt Fence.  Silt fence shall be installed in locations specified in the Contract.   

(d) Temporary Berms.  Berms shall be constructed to the dimensions shown in the Contract, and sufficiently compacted to 
prevent erosion or failure.  If the berm erodes or fails, it shall be immediately repaired or replaced at the Contractor's 
expense.  

(e) Temporary Diversion.  Diversions shall be constructed to the dimensions shown in the Contract and graded to drain to a 
designated outlet. The berm shall be sufficiently compacted to prevent erosion or failure. If the diversion erodes or fails, 
it shall be immediately repaired or replaced at the Contractor's expense.  

(f) Temporary Slope Drains.  Temporary slope drains shall be installed before installation of permanent facilities or growth 
of adequate ground cover on the slopes.  Temporary slope drains shall be securely anchored to the slope.  The inlets and 
outlets of temporary slope drains shall be protected to prevent erosion.  

(g) Silt Berm.  Before installation of silt berms, the Contractor shall prepare the surface of the areas where the berms are to 
be installed such that are they free of materials greater than 2 inches in diameter and are suitably smooth for the 
installation of the silt berms, as approved. Silt berms shall be secured with spikes.  The Contractor shall install the silt 
berm in a manner that will prevent water from going around or under the silt berm. Silt berms shall be installed on top of 
soil retention blanket or turf reinforcement blanket.  

(h) Rock Check Dam.   Rock shall be installed at locations shown on the plans. Rock check dams shall conform to the 
dimensions shown on the plans.  

(i) Rip rap Outlet Protection.  Geotextile used shall be protected from cutting or tearing.  Overlaps between two pieces of 
geotextile shall be 1-foot minimum. Riprap size shall be as shown on the plans.   

(j) Storm Drain Inlet Protection.  Before installation, the Contractor shall sweep the surface of the area where the storm 
drain inlet protection devices are to be installed such that the pavement is free of sediment and debris. The ends of the 
inlet protection Type 1 and Type 2 shall extend a minimum of 1 foot past each end of the inlet.  

The Contractor shall remove all accumulated sediment and debris from the surface surrounding all storm drain inlet 
protection devices after each rain event or as directed.  The Contractor shall remove accumulated sediment from each 
Type II and III containment area when it is more than one third full of sediment, or as directed.   

The Contractor shall protect storm drain facilities adjacent to locations where pavement cutting operations involving 
wheel cutting, saw cutting, sand blasting, or abrasive water jet blasting are to take place.  

(k) Sediment Trap.  Sediment traps shall be installed to collect sediment-laden water and to minimize the potential of 
pollutants leaving the project site. Locations shall be as shown on the plans or as directed.  

Sediment traps shall be constructed before disturbance of upslope areas and shall be placed in locations where runoff 
from disturbed areas can be diverted into the trap.  

The area under the embankment shall be cleared, grubbed, and stripped of any vegetation and roots.  

Fill material for the embankment shall be free of roots or other vegetation, organic material, large stones, and other 
objectionable material.  

Sediment shall be removed from the trap when it has accumulated to one half of the wet storage depth of the trap and 
shall be disposed of per subsection 208.04(f).  

(l) Erosion Logs.  Erosion logs shall be embedded 2 inches into the soil. Stakes shall be embedded so that the top of the 
stake does not extend past the top erosion log more than 2 inches, at the discretion of the Engineer, a shallower stake 
depth may be permitted if adverse site conditions are encountered, such as rock or frozen ground.    

The Contractor shall maintain the erosion logs during construction to prevent sediment from passing over or under the 
logs.    
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(m) Silt Dikes. Before installation of silt dikes, the Contractor shall prepare the surface of the areas where the silt dikes are to be 
installed such that they are free of materials greater than 2 inches in diameter and are suitably smooth for the installation of 
the silt dikes, as approved by the Engineer.   

(n) Concrete Washout Structure.  The concrete washout structure shall meet or exceed the dimensions shown on the plans.  Work 
on this structure shall not begin until the Engineer provides written acceptance of location.    

Implement control measures designed for concrete washout waste.  If the bottom of the excavated structure is within 5 feet of 
anticipated high ground water elevation or the soil does not have adequate buffering capacity to meet water quality standards, 
an impermeable synthetic liner shall be installed with the minimum properties shown in Table 208-8 or use a prefabricated 
washout.    

Meet the following requirements:  

1. The structure shall contain all washout water. 

2. Stormwater shall not carry wastes from washout and disposal locations. 

3. The site shall be located a minimum of 50 horizontal feet away from State waters and shall meet all requirements for 
containment and disposal as defined in subsection 107.25. 

4. The site shall be signed as “Concrete Washout” 

5. The site shall be accessible to appropriate vehicles. 

6. Freeboard capacity shall be included in the structure design to reasonably ensure the structure will not overtop during or 
because of a precipitation event. 

7. The Contractor shall prevent tracking of washout material out of the washout structure. 

8. Do not add solvents, flocculants, and acid to wash water. 

9. Surround the structure on three sides by a compacted berm.  

10. The structure shall be fenced with orange plastic construction fencing to provide a barrier to construction equipment and 
to aid in identification of the concrete washout area. 

11.  Concrete waste, liquid and solid, shall not exceed 2/3 the storage capacity of the washout structure.   

 

(o)   Prefabricated concrete washout structures (Type 1 and Type 2).  Structures and sites shall meet the following requirements: 

1. Structure shall contain all washout water.  If bins are determined to be leaking, the Contractor shall replace the bin onsite 
and clean up the spilled material. 

2. Structure shall be located a minimum of 50 horizontal feet away from State waters and shall be confined so that no 
potential pollutants will enter State waters and other sensitive areas as defined in the Contract. Locations shall be as 
approved by the Engineer. Sign the prefabricated structure as “Concrete Washout”.  Sign can be on portable bin. 

3. The site shall be accessible to appropriate vehicles. 

4. Washout bins shall be covered with a tarp tied down to the structure or staked to the ground when a storm event is 
anticipated. 

5. Do not add solvents, flocculants, and acid to wash water. 

6. Concrete waste, liquid and solid, shall not exceed ⅔ the storage capacity of the washout structure. 

7. Do not move prefabricated structures when they contain liquid, unless otherwise approved. 

8. The concrete washout structure shall be installed and ready for use before concrete placement operations. 

9. Check and maintain washout areas as required. Do not allow on-site permanent disposal of concrete washout waste.  

10. All liquid and solid wastes, including contaminated sediment and soils generated from concrete washout shall be hauled 
away from the site and disposed of properly at the Contractor's expense.   

11. Delivery to the site shall not occur until written acceptance is provided by the Engineer for both the product and the 
concrete waste disposal facility.  
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(p) Vehicle Tracking Pad (VTP).  Vehicle tracking pads shall be constructed to the minimum dimensions shown in the 
Contract, unless otherwise directed by the Engineer.  Construction of approved vehicle tracking pads shall be completed 
before any disturbance of the area.  

The Contractor shall maintain each vehicle tracking pad during the entire time that it is in use for the project. The vehicle 
tracking pad shall be removed at the completion of the project unless otherwise directed by the Engineer.  Additional 
aggregate may be required for maintenance and will be paid for under Pay Item, Maintenance Aggregate (Vehicle 
Tracking Pad).  

(q) Detention Pond.  Permanent detention ponds shown on the plans may be used as temporary control measures if the 
following conditions are met: 

1. The pond is designated as a construction control measure in the SWMP.  

2. The pond outfall and outlet are designed and implemented for use as a control measure during construction per good 
engineering, hydrologic, and pollution control practices. The stormwater discharges from the outfall shall not cause 
degradation or pollution of State waters and shall have control measures as appropriate.  

3. All silt shall be removed, and the pond returned to the design grade and contour, before project acceptance.  

(r) Aggregate Bag.  Aggregate bags shall be placed on a stable surface, consisting of hardscape or compacted gravel. If 
approved by the Engineer, the aggregate bag may be placed on compacted dirt areas, where bags conform to the surface 
and can effectively minimize sediment transport.  Aggregate bags shall not be placed in concentrated flow areas.  
Aggregate bags shall be placed to conform to the surface without gaps to ensure that discharge water does not cause 
erosion.  

(s) Surface roughening.  Surface roughening creates horizontal grooves along the contour of the slope. Roughening may be 
accomplished by furrowing, scarifying, ripping, or disking the soil surface to create a 2 to 4-inch minimum variation in 
soil surface.  

(t) Vertical Tracking. Vertical tracking involves driving a tracked vehicle up and down the soil surface and creating 
horizontal grooves and ridges along the contour of the slope. Sandy soils or soils that are primarily rock need not be 
tracked.  

208.06  Materials Handling and Spill Prevention   The SWMP Administrator shall clearly describe and record on the 
SWMP, all practices implemented at the site to minimize impacts from procedures or significant material that could 
contribute pollutants to runoff.  Areas or procedures where potential spills can occur shall have a Spill Response Plan in place 
as specified in subsections 107.25(b) or 208.06(c). Construction equipment, fuels, lubricants, and other petroleum distillates 
shall not be stored or stockpiled within 50 horizontal feet of any State waters or more if the Contractor determines necessary. 
Equipment fueling and servicing shall occur only within approved designated areas.  

(a) Bulk Storage Structures.  Bulk storage structures for petroleum products and other chemicals shall have impervious 
secondary containment or equivalent adequate protection to contain all spills and prevent any spilled material from 
entering State waters. Secondary containment shall be capable of containing the combined volume of all the storage 
containers plus at least 10 percent freeboard. For secondary containment that is used and may result in accumulation of 
stormwater within the containment, a plan shall be implemented to properly manage and dispose of all accumulated 
stormwater deemed to be contaminated (has an unusual odor or sheen).  

(b) Lubricant Leaks. The Contractor shall inspect equipment, vehicles, and repair areas daily to ensure petroleum, oils, and 
lubricants (POL) are not leaking onto the soil or pavement.  Absorbent material or containers approved by the Engineer 
shall be used to prevent leaking POL from reaching the soil or pavement.  The Contractor shall have onsite approved 
absorbent material or containers of sufficient capacity to contain any POL leak that can reasonably be foreseen.  The 
Contractor shall inform all Spill Response Coordinators per the Spill Response Plan if unforeseen leakage is 
encountered.  All materials resulting from POL leakage control and cleanup shall become the property of the Contractor 
and shall be removed from the site.  Control, cleanup, and removal of by-products resulting from POL leaks shall be 
performed at the Contractor's expense.  
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(c) Spill Response Plan.  A Spill Response Plan shall be developed and implemented to establish operating procedures for 
handling potential pollutants and preventing spills.  

1. The Response Plan shall contain the following information: 

2. Identification and contact information of each Spill Response Coordinator. 

3. Locations of areas on the project site where equipment fueling and servicing operations are permitted. 

4. Location of clean-up kits. 

5. Quantities of chemicals and locations stored on-site. 

6. Label system for chemicals and Safety Data Sheets (SDS) for products. 

7. Clean-up procedures to be implemented in the event of a spill that does not enter State waters or ground water. 

8. Procedures for spills of any size that enter surface waters or ground water or have the potential to do so. CDOT’s Erosion 
Control and Stormwater Quality Guide contains spill notification contacts and phone numbers required in the Spill 
Response Plan. 

9. A summary of the employee training provided.  

Information in items (1) through (8) shall be updated in the SWMP when they change.  

208.07  Stockpile Management   Material stockpiles shall be located 50 horizontal feet away from State waters and shall be 
confined so that no potential pollutants will enter State waters and other sensitive areas as defined in the Contract.  Locations shall 
be approved by the Engineer.  

Erodible stockpiles (including topsoil) shall be contained with acceptable control measures at the toe (or within 20 feet of the toe) 
throughout construction. Control measures shall be approved by the Engineer. The SWMP Administrator shall describe, detail, 
and record the sediment control devices on the SWMP.  

208.08  Limits of Disturbance   The Contractor shall limit construction activities to those areas within the limits of disturbance 
shown on the plans and cross-sections.  Construction activities, in addition to the Contract work, shall include the on-site parking 
of vehicles or equipment, on-site staging, on-site batch plants, haul roads or work access, and all other activities that would 
disturb existing soil conditions.   Staging areas within the LDA shall be as approved by the Engineer.  Construction activities 
beyond the limits of disturbance due to Contractor negligence shall be restored to the original condition by the Contractor at the 
Contractor’s expense.  The SWMP Administrator shall tabulate additional disturbances not identified in the CDPS-SCP 
application and indicate changes to locations and quantities on the SWMP.  The Contractor shall report the changes and additional 
disturbances to the Engineer, Water Quality Control Division of CDPHE, and all other involved agencies.  

The Contractor shall pursue stabilization of all disturbances to completion.  

208.09 Regulatory Mechanism for Water Quality  The Department will identify and document findings not in compliance with 
the Water Quality Specifications, as specified in subsection 208.09(a)7, during Headquarters and Region water quality control 
inspections or observation by the Engineer. The Engineer will immediately notify the Contractor of these findings by issuing 
Form 105, which will be tracked in ESCAN/CARL software. Failure by the Contractor to clarify a finding location with the 
Engineer shall not interrupt the timelines noted in subsection 208.09(b).   

Timelines noted in subsection 208.09(b) do not indemnify the Contractor from failing to comply with CDPS-SCP timelines for 
corrective actions. The CDPS-SCP (Part I.D.8) states corrective actions “…must be addressed as soon as possible, immediately in 
most cases, to minimize the discharge of pollutants.”   

(a) Definitions.  

1. Compliance Assistance. A low-risk event as determined by the Region Water Pollution Control Manager (RWPCM). 
Compliance assistance events are not considered Findings and not subject to the Regulatory Mechanism noted in 
subsection 208.09(b). 

2. Deferment. A request from the Contractor to the Engineer to delay implementation of corrective actions for Regular 
Findings pertaining to Water Quality Specifications. Deferments may only be granted due to extraordinary 
circumstances. However, it is at the Department’s discretion to approve or reject these requests.  
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3. Finding. An incident discovered through inspection by the Department or by Engineer observation, which is 
noncompliant with the Water Quality Specifications. A Finding will be classified as one of the following: 

A. Regular Finding. A situation upon inspection that is in noncompliance with the Water Quality Specifications. 

B. Severe Finding. A discharge outside the project’s Limits of Construction (LOC), subsection 107.25(a), to State 
waters or to a live inlet where the pollutant cannot be reclaimed. 

C. Chronic Finding. A Chronic Finding is assessed when the same Regular Finding at the same location is 
documented twice in the last three Headquarters or Region water quality control inspections. Engineer observed 
findings outside these inspections will not apply.   

4. Inspection Form 105. The Form 105 issued by the Engineer documenting findings from Headquarters or Region led 
water quality inspection per subsection 208.03(c).  

5. Location. The place where the finding was observed; can be a document (stormwater management plan [SWMP]) or 
physical location. A physical location must be described with enough detail to guide an independent party to the spot 
of the finding. Physical locations must be supported with at least one photograph.  

6. Recalcitrance. Contractor has shown willful negligence or misrepresentation or unwillingness to adhere to the Water 
Quality Specifications.   

7. Water Quality Specifications. Subsection 107.25, Sections 208, 213 and 216, and Standard Plans M-208-1 and M-
216-1.  

(b) Liquidated Damages and Stop Work Orders. The Contractor will be subject to Liquidated Damages for incidents of 
failure to comply with the Water Quality Specifications and implement corrective actions to resolve noncompliance in 
the time frame established in subsection 208.09(b and c). Liquidated damages will not be considered a penalty but will 
be assessed to recover costs associated with environmental damages, and engineering and administrative expenses 
incurred by the Department for the Contractor’s failure to comply with the Water Quality Specifications. Liquidated 
damages will accumulate for each finding, for each cumulative day that the finding remains uncorrected. Liquidated 
damages associated with incidents pertaining to this subsection do not indemnify the Contractor of other Liquidated 
Damages associated with this project.  

In addition to Liquidated Damages, the Contractor will be subject to a project-wide Stop Work Order for recalcitrance 
and the Engineer may, in writing, issue a Stop Work Order for Chronic and Severe Findings per subsection 105.01.  

Findings are closed when the corrective action is complete, reported to ESCAN and accepted by the Department. The 
Department will notify the Contractor through ESCAN when the corrective action is accepted or denied. Liquidated 
damages will be assessed by the type of finding as follows and will continue until the corrective action is approved by 
the Department.  

1. Regular Finding. The time required to repair a Regular Finding shall begin at 11:59 PM on the date the Inspection 
Form 105 is issued. The Contractor shall have no more than a seven-day grace period to correct the Regular 
Finding before Liquidated Damages are assessed. The grace period extends until 11:59 PM on the seventh day 
after the Inspection Form 105 was issued.   

The Engineer will issue a Form 105 notifying the Contractor that Liquidated Damages are accruing at $1,500 per 
day for each full or partial calendar day a Regular Finding remains uncorrected after the seven-day grace period. 
At 11:59 PM on the 14th day after the Form 105 was issued, each uncorrected, undeferred Regular Finding will be 
assessed as recalcitrant and the Engineer will issue a project-wide stop work order. The Contractor shall fix each 
recalcitrant finding and submit a plan to avoid future instances of each recalcitrance to the Department for 
approval. The recalcitrance plan shall be in writing, signed by the Superintendent and shall include: 

A. Each Recalcitrant Finding. 

B. Why the corrective action for each Recalcitrant Finding was not implemented within 14 days. 

C. How the Contractor will avoid future recalcitrance.  



                                                                                                                                                                   208.09 
 

208-21 

The Department will discuss the recalcitrance plan and may meet with the Superintendent to recommend 
modifications, if needed. The Engineer will issue a Form 105 accepting or rejecting the recalcitrance plan within 
24 hours of the Contractor submitting a plan or resubmitting a modified plan.   

The Contractor will neither be reimbursed for costs incurred to fix each Recalcitrant Finding pertaining to a 
control measure in the SWMP plan nor costs to prepare the recalcitrance plan. The Contractor shall propose 
additional control measures, if needed, according to subsection 208.04(a). The project-wide Stop Work Order and 
Liquidated Damages will be assessed until approval of the corrective action for each Recalcitrant Finding and 
approval of the Contractor’s recalcitrance plan by the Department is given. After written approval by the Engineer, 
the project-wide Stop Work Order will be lifted, and accrual of Liquidated Damages will cease.  

2. Severe Finding. In response to a Severe Finding, the Engineer will issue Inspection Form 105 and immediately assess 
Liquidated Damages of $3,500 per Severe Finding. Severe Findings shall not be eligible for the seven-day grace 
period (subsection 208.09(b)1). Liquidated damages will accrue at $3,500 per Severe Finding per calendar day 
beginning at 11:59 PM of day the Inspection Form 105 is issued. 

A. If the Severe Finding is a discharge to State waters, the Contractor shall prevent any further discharge and shall 
reclaim discharge that has not yet entered State waters. The Contractor shall report the discharge to CDPHE per 
CDPS-SCP requirements. 

B. If the Severe Finding is a discharge outside the LOC that does not enter State waters, the Contractor shall fully 
reclaim the discharge before it enters State waters and implement relevant CDPS-SCP noncompliance notification 
procedures.   

The Engineer may require the Contractor to submit a plan for permanent stabilization of disturbed areas outside 
the LOC per 208.04(e)4 for approval. Permanent stabilization plans pertaining to Severe Findings and subsequent 
stabilization activities are not subject to 208.09(b).  

The Contractor shall not be reimbursed for activities undertaken to reclaim the discharge, stabilize areas outside 
the LOC and implement relevant CDPS-SCP noncompliance notification procedures.  

3. Chronic Finding. In response to a Chronic Finding, the Engineer will issue Inspection Form 105 and immediately 
assess Liquidated Damages of $1,500 per Chronic Finding. Chronic Findings shall not be eligible for the seven-day 
grace period (subsection 208.09(b)). Liquidated damages will accrue at $1,500 per Chronic Finding per day beginning 
at 11:59 PM of day the Inspection Form 105 is issued.   

When the Chronic Finding is comprised of two Severe Findings, the Department will assess Liquidated Damages 
per this specification.  

(c) Deferment. If the Contractor seeks deferment, the Superintendent shall submit a deferment request to the Engineer by 11:59 
PM of the day after the issuance of Inspection Form 105. Chronic and Severe Findings are not eligible for deferment. The 
deferment request shall be in writing, signed by the Superintendent and shall include:  

1. Regular Findings to be deferred  

2. The reasons why the Findings cannot be corrected in seven days  

3. An action plan containing: 

A. Methodology to protect water quality until each deferred Finding is corrected and accepted. 

B. Milestones to measure progress toward completion. 

C. Additional control measures to be implemented until each deferred Finding is corrected and accepted. 

D. Corrective completion dates for each Finding  

The Department will discuss the deferment request and may meet with the Superintendent to recommend modifications 
to the action plan. The Engineer will issue a Form 105 accepting or rejecting the deferment request by 11:59 PM of the 
third day after the Inspection Form 105 documenting the Regular Finding is issued. The Department will not accept a 
deferment for operational error, lack of resources, improperly installed control measures, inadequate control measures, 
lack of preventative maintenance, careless or improper operation, or other non-proactive reason.   
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Preparation of deferment documentation and additional materials, including additional control measures, required to 
complete the action plan shall be at the Contractor’s expense. Time frames noted in subsection 208.09(b)1 will not 
be stopped during the deferment review period, therefore, Liquidated Damages will be assessed beginning 11:59 PM 
on calendar day seven if the deferment request is rejected and, furthermore, a rejected deferment plan (subsection 
208.09(c)) shall not absolve the Contractor from recalcitrance.  

The Engineer will assess Liquidated Damages of $1,500 per calendar day, and partial day, for each uncorrected 
Deferred Finding. These Liquidated Damages will start on the date the uncorrected work was deferred to be 
completed (subsection 208.09(c)(3)). In addition, Liquidated Damages of $1,500 per calendar day will be assessed 
retroactively to 11:59 PM of the day the finding was originally noted on the Inspection Form 105.   

(d) Conflict Resolution. Subsections 105.22, 105.23, and 105.24 detail the process through which the parties (CDOT and the 
Contractor) agree to resolve any issue that may result in a dispute.  

(e) Exemptions. The Engineer will exempt from subsection 208.09(b) situations of Compliance Assistance, Documented 
Upset Conditions, Documented Reportable Spills and Documented Winter Exemptions. Release from subsection 
208.09(b) does not exempt the Contractor from compliance with CDPS-SCP, Part I.D.8. 

1. Documented Upset Condition. The Contractor shall report, both verbally and in writing, the Upset Condition to 
CDPHE per CDPS-SCP Part II.A.6 and subsection 208.03(c) and provide written documentation to the Engineer. 
The Engineer will issue a Form 105 and recognize the exemption to the Regulatory Mechanism. The Contractor 
shall also update the SWMP with the Form 105 and the documented Upset Condition. 

2. Documented Reportable Spills. The Contractor shall report, both verbally and in writing, the Reportable Spill to 
CDPHE per subsection 107.25(b) and provide written documentation to the Engineer. The Engineer will issue a 
Form 105 and recognize the exemption to the Regulatory Mechanism. The Contractor shall also update the 
SWMP with the Form 105 and the documented Reportable Spill. 

3. Winter Exemptions. The Contractor is unable to address findings noted on the Headquarters or Region led water 
quality control inspection due to: 

A. Snow covers the entire site for an extended period,  

B. No construction activity, and; 

C. Melting conditions posing a risk of surface erosion do not exist.   

The Contractor shall request a Winter Exemption to the Department. If approved, the Engineer will issue a 
Form 105 and recognize the exemption to subsection 208.09(b). The Contractor shall also update the SWMP 
with the Form 105 and the documented Winter Exemption. Liquidated Damages, if assessed, will only accrue 
up to the point where the Winter Exemptions are approved.  

4. Compliance assistance during Headquarters or Region led water quality control inspections. The RWPCM will 
record compliance assistance in ESCAN/CARL software.  

208.10  Items to Be Completed Before Requesting Partial Acceptance of Water Quality Work   

(a) Reclamation of Washout Areas.  After concrete operations are complete, washout areas shall be reclaimed per subsection 
208.05(n) at the Contractor’s expense.  

(b) Survey.  When Permanent Water Quality (PWQ) control measures are required on the project and once built, the 
Contractor shall survey the control measures to confirm that the PWQ control measures conform to the configuration, 
grade, and volume shown on the plans.  The survey shall conform to Section 625.  The results of the survey shall be 
submitted per CDOT’s Survey Manual (MicroStation to GIS and TMOSS Codes), or GIS with attribute tables, showing 
both designed and final elevations and configurations.  The Contractor’s Surveyor shall submit electronically sealed 
control measure drawings. 

PWQ control measures that do not meet the Contract requirements will be identified in writing by the Engineer and shall 
be repaired or replaced at the Contractor’s expense. Correction surveys shall be performed at the Contractor’s expense to 
confirm the locations, dimensions, and volume certification (for water quality capture volume structures only) of each 
PWQ control measure.  The Engineer, CDOT Hydraulics Engineer for the region, Headquarters Permanent Water Quality 
Manager, and Headquarters Maintenance staff will perform a walkthrough of the PWQ control measures to confirm 
conformance to material requirements, locations, and dimensions. Before the  
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walkthrough, the Contractor shall provide the corrected survey to the Engineer, Regional, and Headquarters Permanent 
Water Quality Managers.  

(c) Locations of Temporary Control Measures. The Engineer will identify locations where modification, cleaning, or removal of 
temporary control measures are required and will provide these in writing to the Contractor.  Upon completion of work 
required, the SWMP Administrator shall modify the SWMP to provide an accurate depiction of control measures to remain 
on the project site.   

Complete and approve all punch list and walkthrough items by the Engineer and Maintenance.    

METHOD OF MEASUREMENT  

208.11  Erosion Control Management will be measured as the actual number of days of ECM work performed, regardless of the 
number of personnel required for SWMP Administration and Erosion Control Inspection, including erosion control inspections, 
documentation, meeting participation, SWMP Administration, and the preparation of the SWMP. If the combined hours of SWMP 
Administration and Erosion Control Inspection is four hours or less in a day, the work will be measured as a half day. If the 
combined hours of SWMP Administration and Erosion Control Inspection is more than four hours in a day, the work will be 
measured as one day.  Pay the total combined hours of ECM work exceeding eight hours in a day as one day.  

Erosion bales and rock check dams will be measured by the actual number installed and accepted.  

Silt fence, silt berms, erosion logs, aggregate bags, silt dikes, temporary berms, temporary diversions, and temporary slope drains, 
will be measured by the actual number of linear feet that are installed and accepted.  Measured length will not include required 
overlap.  

Concrete washout structure will be measured by the actual number of structures that are installed and accepted.  

Prefabricated concrete washout structures will be measured by the actual number of structures delivered to the site.  It shall not 
include structures moved on-site.  

Storm drain inlet protection will be measured by linear foot or actual number of devices that are installed and accepted.  

Sediment trap quantities will be measured by the actual number installed and accepted.   

Removal of trash that is not generated by construction activities will be measured by the actual number of hours that Contractor 
workers actively remove trash from the project.  Each week the Contractor shall submit to the Engineer a list of workers and the 
hours spent collecting such trash.  

Removal of accumulated sediment from traps, basins, areas adjacent to silt fences and erosion bales, and other clean out 
excavation of accumulated sediment, and the disposal of such sediment, will be measured by the number of hours that equipment, 
labor, or both are used for sediment removal.  

Vehicle tracking pads will be measured by the actual number constructed and accepted.  

Additional aggregate required for maintaining vehicle-tracking pads will be measured as the actual number of cubic yards 
installed and accepted.  

Prefabricated vehicle-tracking pads will be measured by the actual number of pads delivered to the site and set up to the minimum 
dimensions.  It shall not include pads moved on-site.  
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BASIS OF PAYMENT  

208.12  Pay for ECM and control measures at the Contract unit price for each of the items listed below that appear in the bid 
schedule.  

 
Pay under:  

 

 Pay Item                                                                           Pay Unit  

               Aggregate Bag  Linear foot 
               Concrete Washout Structure Each 
               Erosion Bales (Weed Free) Each 
               Erosion Control Management Day 
               Erosion Log (Type 1) (____ Inch) Linear foot 
               Erosion Log (Type 2) (____ Inch) Linear foot 
               Erosion Log (Type 3) (____ Inch) Linear foot 
               Prefabrctd. Concrete Washout Struc.(Type 1) Each 
               Prefabrctd. Concrete Washout Struc.(Type 2) Each 
               Prefabricated Vehicle Tracking Pad  Each  
               Maintenance Aggregate (Vehicle Tracking Pad)  Cubic Yard  
               Removal and Disposal of Sediment (Equipment)  Hour  
               Removal and Disposal of Sediment (Labor)  Hour  
               Removal of Trash  Hour  
               Rock Check Dam  Each  
               Sediment Basin  Each  
               Sediment Trap  Each  
               Silt Berm  Linear Foot  
               Silt Dike  Linear Foot  
               Silt Fence  Linear Foot  
               Silt Fence (Reinforced)  Linear Foot   
               Storm Drain Inlet Protection (Type__)  Linear Foot  
               Storm Drain Inlet Protection (Type__)  Each  
               Sweeping (Sediment Removal)  Hour  
               Temporary Berm  Linear Foot  
               Temporary Diversion  Linear Foot  
               Temporary Slope Drain  Linear Foot  
               Vehicle Tracking Pad  Each 

 

Payment for Erosion Control Management (ECM) will be full compensation for all labor, materials and equipment necessary 
for the SWMP Administrator and Erosion Control Inspectors to perform all the work described in this specification. This 
includes assembling items (5) to (18) in subsection 208.03(d)1 and required updates to the SWMP.  

The SWMP Administrator and ECI's commute times will not be measured and paid for separately but shall be included in the 
work.  

Modifications to the SWMP due to construction errors or survey errors by the Contractor shall be made at the Contractor’s 
expense.  

Surface roughening and vertical tracking (temporary stabilization) will not be measured and paid for separately but shall be 
included in the work. Payment for each control measure item will be full compensation for all work and materials required to 
furnish, install, maintain, and remove the control measure when directed.   



                                                                                                                                                                   208.12 
 

208-25 

Payment for Removal and Disposal of Sediment (Equipment) will be full compensation for use of the equipment, including the 
operator. Payment for Removal and Disposal of Sediment (Labor) will be full compensation for use of the labor.  

Payment for concrete washout structure, whether constructed or prefabricated, will be full compensation for all work and 
materials required to install, maintain, and remove the item. Maintenance and relocation, as required, of these structures 
throughout the duration of the project will not be measured and paid for separately but shall be included in the work.  

Silt berm spikes and wood spikes will not be measured and paid for separately but shall be included in the work.  When required, 
soil retention blankets will be measured and paid for per Section 216.   

Compost and wood stakes for Erosion Log (Type 2) will not be measured and paid for separately but shall be included in the 
work.  

Spray-on mulch blankets required by the Contract, including those used in both interim and final stabilization, will be measured 
and paid for per Section 213.  

Payment for storm drain inlet protection will be full compensation for all work, materials, and equipment required to complete the 
item, including surface preparation, maintenance throughout the project, and removal upon completion of the work.  Aggregate 
will not be measured and paid for separately but shall be included in the work.  

Sweeping, when used as a control measure as shown in the Contract, will be measured by the number of hours that a pickup 
broom or equipment capable of collecting sediment, authorized by the Engineer, is used to remove sediment from the roadway or 
other paved surfaces.  Each week the Contractor shall submit to the Engineer a statement detailing the type of sweeping 
equipment used and the number of hours it was used to pick up sediment. The operator will not be measured and paid for 
separately but shall be included in the work.  

Stakes, anchors, connections, geotextile, riprap, and tie downs used for temporary slope drains will not be measured and paid for 
separately but shall be included in the work.  

Payment for vehicle tracking pad will be full compensation for all work, materials and equipment required to construct, maintain, 
and remove the entrance upon completion of the work.  Aggregate and geotextile will not be measured and paid for separately but 
shall be included in the work. If additional aggregate for maintenance of vehicle tracking pads is required, it will be measured by 
the cubic yard per Section 304 and will be paid for under this Section as Maintenance Aggregate (Vehicle Tracking Pad).  

Seeding, sod, mulching, soil retention blanket, and riprap will be measured and paid for per Sections 212, 213, 216, and 506.    

All work and materials required to perform the permanent control measure survey and furnish the electronic files shall be 
included in the original unit price bid for surveying.  Surveying will be measured and paid for per Section 625.    

Payment will be made for control measures replaced as approved by the Engineer. Temporary erosion and sediment control 
measures required due to the Contractor’s negligence, carelessness, or failure to install permanent controls as a part of the work as 
scheduled or ordered by the Engineer or for the Contractor's convenience, shall be performed at the Contractor’s expense. If the 
Contractor fails to complete construction within the contract time, payment will not be made for Section 8 pay items for the 
period of time after expiration of the contract time.  These items shall be provided at the Contractor's expense. 
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Section 209SECTION 209  

WATERING AND DUST PALLIATIVES  

DESCRIPTION  

209.01  This work consists of applying water to soils or aggregates for moisture and density control, landscaping, prewetting an 
excavation area, and dust palliatives. It also includes applying magnesium chloride dust palliative for the control of dust and the 
stabilization of soil and aggregate surfaced roads.  

MATERIALS  
209.02  Water applied for moisture and density control, as dust palliative, and for prewetting shall be free from injurious matter. 
Water for landscaping shall be free from oil, acids, alkalis, salts, or any substance injurious to plant life.  
When the water source proposed for use by the Contractor is not of known quality and chemical content, submit samples of the 
water for approval before use.  

Magnesium chloride dust palliative shall consist of a magnesium chloride base agent, water, and other enhancing or 
nondetrimental ions.  The chemical analysis shall conform to the following:  

 Table 209-1 
MAGNESIUM CHLORIDE DUST PALLIATIVE 

CHEMICAL CONSTITUENTS     PERCENT BY WEIGHT 

 Magnesium Chloride (MgCl2)  28 to 35  

 Enhancing or Non-detrimental Ions  0 to 5  

 Water  65 to 72  

CONSTRUCTION REQUIREMENTS 

209.03  Moisture and Density Control   Sprinkling equipment shall deliver uniform and controlled distribution of water without 
ponding or washing. Apply uniformly water for finishing operations by spraying across the full width of the course.  

209.04  Prewetting   Prewetting material in excavation areas before its removal for placement in embankments will be allowed 
when approved. The Contractor shall furnish a prewetting layout for each area to be prewetted including nozzle size, spacing, 
number of lines, and other equipment to be used. The Contractor shall obtain the approval of the Engineer for each prewetting 
layout before each prewetting operation.  

209.05  Dust Palliative   The Contractor shall furnish and apply a dust palliative on portions of the roadway and on haul roads at 
the locations and in the amounts as provided in the Contract.  

Dust palliative shall consist of water.  Apply water with acceptable sprinkling equipment at an appropriate rate as approved by the 
Engineer.  

Apply Magnesium Chloride dust palliative as follows:   

Scarify the top 2 inches of the existing road surface and wet with water to approximately four percent moisture content, or as 
directed.   

Apply the magnesium chloride dust palliative in two applications of 0.25 gallon per square yard in each application.   

Allow to soak for 30 minutes after each application.   

Roll the surface with a pneumatic tire roller, as specified in the Contract.   

Do not permit traffic on the treated surface until approved.  

209.06 Landscaping.  The Contractor shall furnish water for seeding, mulching, planting, transplanting, sodding, herbicide 
treatment, and any other landscaping work when called for on the plans or when designated. 
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METHOD OF MEASUREMENT  

209.07  Water will be measured by the number of thousand gallons (M Gallon) used and accepted. Measurement of water 
may be made in the vehicle at point of delivery or by meter. When water is to be metered for measurement, the Contractor 
shall provide and use an approved metering device.  

Magnesium Chloride dust palliative will be measured by the number of gallons applied and accepted.  

BASIS OF PAYMENT  

209.08  The accepted quantities of water measured as provided above will be paid for at the contract unit price per M Gallon.  
The accepted quantities of Magnesium Chloride dust palliative measured as provided above will be paid for at the contract 
unit price per Gallon.  

Pay under:  

 Pay Item  Pay Unit  

 Water  (M Gallon)  
 Water (Landscaping)  (M Gallon)  

 Dust Palliative (Magnesium Chloride)  Gallon  
 

Water required for all items of work will not be measured and paid for separately but shall be included in the work, except 
that water for dust palliative, and water ordered for the benefit or safety of the public will be measured and paid for separately 
per the Contract.  

If the area for landscape work is irrigated by a Department-owned system, the Contractor may use the water from this source. 
Water used from a Department source will not be measured and paid for.  



                                                                                                                                                                   210.01 
 

210-1 

Section 210SECTION 210  
RESET STRUCTURES  

DESCRIPTION  

210.01  This work consists of removing, relaying, resetting, or adjusting structures and related materials. All designated items 
shall be carefully removed, and stored, reinstalled, or adjusted, in a manner that will avoid loss or damage.  

CONSTRUCTION REQUIREMENTS  

210.02 General   Relaid pipe and conduit and reset structures shall be cleaned of foreign material before reinstallation.  

Except in areas to be excavated, all holes resulting from the removal of structures shall be neatly backfilled. Methods shall 
conform to those required in the specifications for the various types of construction involved.  

Materials in good condition from removed structures may be re-used. Salvable material, as designated in the Contract, that is not 
re-used shall remain the property of the Department, and the Contractor shall be held responsible for safekeeping of all materials 
until receipted by the Department. Materials damaged, stolen, or lost before receipt by the Department shall be repaired or 
replaced, as determined by the Engineer, at no cost to the Department.  

Unserviceable material, as determined by the Engineer, shall be replaced with new material of similar dimensions, and the 
material costs will be paid for per subsection 109.04(b), except as otherwise provided in this section. All new materials and 
replacement parts shall conform to the requirements of the Contract for the appropriate items.  

210.03 Light Standard   Light standards shall be reset on new concrete foundation pads complete with conduit and wiring per the 
Department's Standard Plans at locations indicated in the Contract.  

210.04  Fences and Gates   Where fences (except snow fence) are reset, the Contractor shall supply and install any new materials 
required to restore the fence to acceptable condition except for new posts. The Contractor shall supply new posts as needed for the 
reset fence per Section 607. Wire in the old fence shall be salvaged and used in the reset fence.  

Where snow fences are reset, panels shall be removed from their existing location and reset at the new location.  

Gates designated to be reset shall be removed and restored for service at the new locations.  

Right-of-way fence shall be reset approximately six inches inside the boundary of the highway right of way shown on the plans. 
Anchorages, footings, or fence appurtenances shall not extend beyond the limits of the highway right of way without the written 
consent of the abutting property owner.  

210.05  Guardrail   Where guardrail is reset, the Contractor shall supply and install any new materials needed to restore the 
guardrail to acceptable condition. New materials shall include additional posts, blocks, and hardware needed to complete the 
intermediate post installations as shown on the Department's Standard Plans. Posts with similar tops shall be installed in groups as 
directed. Installation of fiat-top posts alternately with other top shapes will not be permitted. Posts may be cut, rotated, or turned 
upside down to eliminate unacceptable tops. If the posts are cut, the Contractor shall treat the exposed surface with two coats of 
an approved preservative.  

Adjust guardrail shall be the work necessary to adjust the height to the standard per Standard Plan M-606-1 and filling the 
resulting voids under the posts with a lean concrete mixture consisting of 1 part cement and 10 parts sand.  

210.06  Mailbox   Mailboxes complete with supporting structures are to be removed and temporarily reset at points near their 
original location to be accessible for mail delivery service. Upon completion of surfacing operations, the boxes shall again be 
reset at the locations designated. A supporting structure may contain one or more mailboxes. New permanent mailbox support 
posts and mounting brackets shall be furnished and installed per the Department's Standard Plans.  

210.07  Ground Sign   Signs and posts designated to be reset shall be removed, cleaned, and reset at designated locations, 
including all work necessary to provide the existing posts with break-away devices, where required.  

210.08  Sign Structure  Sign structures shall be sandblasted and repainted before reinstallation.  
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210.09  Traffic Signal  Traffic signals designated to be reset shall be removed along with existing poles and electrical 
equipment. New concrete footings shall be installed along with any new electrical equipment necessary to restore the 
structure to service at the new location. Equipment and materials shall be cleaned before being reset.  

210.10  Adjust Structure  Adjusting structures shall apply, but not be limited to, manhole rings and covers, inlet gratings and 
frames, water valve boxes, water meters, gate posts, and other structures and facilities. Construction operations shall consist 
of raising, lowering, moving, or removing masonry or concrete; adding brickwork, masonry, or concrete; and resetting grates, 
frames, or rings and covers to fit the new construction. Structures in the traveled roadway shall be adjusted to a tolerance of 
1/4 inch to 1/2 inch below the surface of the roadway. Work on water services shall be subject to inspection and testing by the 
owners. Damage to any fire hydrant or any part of the water system by the Contractor shall be repaired at the Contractor's 
expense.  

210.11  Flashing Beacon   Reset flashing beacon shall consist of providing a new concrete foundation or footing, 
adjustments of post and breakaway device as required, and providing all electrical equipment and materials necessary to 
restore the installation to service at the new location. The Contractor shall provide necessary connections from the nearest 
power source or from the source designated on the plans to the new location.  

METHOD OF MEASUREMENT  

210.12   The quantity to be measured where items are reset or adjusted on an “each” basis shall be the actual number of those 
items restored for service at new location, completed and accepted.  

Concrete foundation pads will be measured and paid for as “Concrete Foundation Pad” per Section 613.  

Concrete footings for ground signs and overhead sign structures, if required, will be measured and paid for per Section 614.  

Steel post extensions, if required, will be measured and paid for as “Steel Signpost” per Section 614, of the type shown on the 
plans.  

The quantity to be measured where items are reset or adjusted on a “linear foot” basis shall be the actual number of linear feet 
of the items completed and accepted, measured end to end, except guardrail and snow fence. Guardrail will be measured as 
the actual number of linear feet completed and accepted, as shown on the Department's Standard Plans. Snow fence shall be 
measured end to end of the anchor posts.  

The quantity to be measured for “Relay Pipe” shall be the number of linear feet of re-laid pipe including end sections, 
measured end to end, in place, completed and accepted.  

The quantity to be measured for “Reset Mailbox Structure” shall be the number of supporting structures, complete with 
mailboxes, restored at new locations and accepted. Moving the mailbox structures for temporary mail service during 
construction, and installing new support post, base, mounting brackets, and hardware will not be measured or paid for 
separately but shall be included in the work.  

Resetting of structures, fences, and related materials shall include all work necessary to remove the items from their existing 
location to the new location, and shall include all mounting hardware, footings, and all other work necessary to complete the 
reset item, except for new fence posts. Fence posts required and approved will be measured and paid for per Section 607.  

Resetting of traffic signals, poles, controllers, cabinets, preemption units, coordination and interconnection equipment, and 
related equipment and materials shall include all work necessary to remove the items from their existing location and reset 
them at the new location, and shall include all mounting hardware, footings, other electrical equipment and service, and all 
other materials and work necessary to complete the reset item in service at the new location.  
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BASIS OF PAYMENT  

210.13  The accepted quantities, measured as provided above, will be paid for at the contract price for each of the pay items listed 
below that appear in the bid schedule.  

Payment will be made under:  

 Pay Item  Pay Unit  

 Reset                   
   

Each, Linear Foot,   
Square Yard, Lump Sum  

 Relay Pipe (       )  Linear Foot  

 Adjust                 Each, Linear Foot  
 Modify                 Each  

 Reset Mailbox Structure (Type   )  Each  
 Adjust Guardrail  Linear Foot  

Structure excavation and structure backfill required for “Relay Pipe” will be measured and paid for per Section 206. Any void in 
the structure excavation prism created by the removal of pipe will be excluded from measurement and payment of structure 
excavation.  

Except as otherwise provided in the Contract, collars and connecting devices will not be measured and paid for separately but 
shall be included in the work.   
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Section 211SECTION 212  

SEEDING, FERTILIZER, SOIL CONDITIONER, AND SODDING  

DESCRIPTION  

212.01   This work consists of soil preparation, application of fertilizer, soil conditioners, or both, and furnishing and placing seed 
and sod. The work shall be per the Contract and accepted horticultural practices.  

MATERIALS  

212.02  Seed, Soil Conditioners, Fertilizers, and Sod   

(a) Seed.  All seed shall be furnished in bags or containers clearly labeled to show the name and address of the supplier, the seed 
name, the lot number, net weight, origin, the percent of weed seed content, the guaranteed percentage of purity and 
germination, pounds of pure live seed (PLS) of each seed species, and the total pounds of PLS in the container. All seeds 
shall be free from noxious weed seeds per current state and local lists and as indicated in Section 213. The Contractor shall 
furnish to the Engineer a signed statement certifying that the seed is from a lot that has been tested by a recognized laboratory 
for seed testing within thirteen months before the date of seeding. The Engineer may obtain seed samples from the seed 
equipment, furnished bags, or containers to test seed for species identification, purity, and germination. Seed tested and found 
to be less than 10 percent of the labeled certified PLS and different than the specified species will not be accepted. Seed that 
has become wet, moldy, or damaged in transit or in storage will not be accepted.  

Seed types and amount of PLS required per acre shall be provided per the Contract.  

Seed and seed labels shall conform to all current State and Federal regulations and will be subject to the testing provisions of 
the Association of Official Seed Analysis. Computations for quantity of seed required on the project shall include the percent 
of purity and percent of germination.  

The formula used for determining the quantity of PLS shall be:  

Bulk Pounds of Seed Species • (Percent Purity • Percent Germination) = Pounds of PLS  

(b) Soil Conditioners and Fertilizer.    

1. Fertilizer: Fertilizer (plant nutrients) shall conform to the applicable State fertilizer laws. It shall be uniform in 
composition, dry, and free flowing, and shall be delivered to the site in the original, unopened containers, each bearing 
the manufacturer's guaranteed analysis. Fertilizer that becomes caked or damaged will not be accepted. 

2. Soil Conditioner: Soil conditioner shall consist of compost, biological nutrient, biological culture or humic acid-based 
material.  

Humic acid-based material (Humate) shall include the following:  

A. A pH of 3 to 5. 

B. Maximum 20 percent inert ingredient. 

C. Minimum 80 percent organic matter with 40 percent minimum humic acid.  

Compost shall be weed–free, organic compost derived from a variety of feed stocks including agricultural, biosolids, 
forestry, food, leaf and yard trimmings, manure, tree wood with no substances toxic to plants. Material shall be 
aerobically composted in a facility permitted by the Colorado Department of Public Health and Environment (CDPHE) 
to produce or sell compost per House Bill (HB) 1181.  The Contractor shall submit a copy of this permit to the Engineer 
for approval and the project records. The compost shall be tested per the U.S. Composting Council’s Test Methods for 
Examining of Composting and Compost (TMECC) manual.   

The compost manufacturer shall be a participating member of in the U.S. Composting Council’s Seal of Testing  

Assurance Program (STA).  The Contractor shall provide a participation certificate and test data on a Compost Technical 
Data Sheet.   

Compost shall have the following physical properties:  
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Table 212-1 
COMPOST PHYSICAL PROPERTIES 

Compost 
Parameters  Reported as  Requirement  Test Method  

pH  pH units  6.0 – 8.5  TMECC 04.11-A  

Soluble Salts  
(Electrical  
Conductivity)  

dS m-1 or mmhos cm-1  Maximum    
10 dS/m  TMECC 04.10-A  

Moisture Content  %, wet weight basis  30 – 60%  TMECC 03.09-A  

Organic Matter 
Content  %, dry weight basis  30 – 65%  TMECC 05.07-A  

Particle Size (sieve 
sizes)  

%, dry weight basis for each 
sieve fraction  

Passing  
1 inch – 100%  
1/2 inch – 95%  

TMECC 02.02-B  

Man-made Inert 
Contamination  %, dry weight basis  < 1%  TMECC 03.08-A  

Stability 
(Respirometry)  

mg CO2-C per g TS per day 
mg CO2-C per g OM per day  8 or below  TMECC 05.08-B  

Select Pathogens  

(PASS/FAIL)  
Limits: Salmonella <3  
MPN/4grams of TS, or  
Coliform Bacteria <1000 
MPN/gram  

Pass  
TMECC 07.01-B  
Fecal Coliforms, or  
07.02 Salmonella  

Trace Metals  

(PASS/FAIL)  
Limits (mg kg-1, dw basis):  
As 41, Cd 39, Cu 1500, Pb  
300, Hg 17, Ni 420, Se 100, 
Zn 2800  

Pass  TMECC 04.06  

Maturity (Bioassay)        

Percent Emergence  %, (average)  > 80%  TMECC 05.05-A  

Relative Seedling 
Vigor  %, (average)  > 80%    

The Contractor shall provide a CTR per subsection 106.13 confirming that the material 
has been tested per TMECC.  
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(c) Sod.  Sod shall be nursery grown and 99 percent weed free. Species shall be as shown on the plans. Other sod types may be 
used only if approved in writing by the Engineer. The one percent allowable weeds shall not include any undesirable 
perennial or annual grasses, or plants defined as noxious by current State statute. Soil thickness of sod cuts shall not be less 
than 3/4 inch nor more than 1 inch. Sod shall be cut in uniform strips with minimum dimensions of 18 inches in width and 48 
inches in length. The Contractor shall submit a sample of the sod proposed for use, which shall serve as a standard. Any sod 
furnished, whether in place or not, that is not up to the standard of the sample may be rejected. Sod that was cut more than 24 
hours before installation shall not be used.  

Each load of sod shall be accompanied by a certificate from the grower stating the type of sod and the date and time of 
cutting.  

CONSTRUCTION REQUIREMENTS  

212.03  Seeding Seasons   Seeding in areas that are not irrigated shall be restricted according to the following timetable and 
requirements.  

Table 212-2 
SEEDING SEASON TIMETABLE AND REQUIREMENTS 

 

Zone  Spring Seeding  Fall Seeding  

 Areas other than the Western Slope  

Below 6000 feet Spring thaw to June 1  
September 15 until 
consistent ground freeze  

6000 to 7000 feet Spring thaw to June 1  
September 1 until 
consistent ground freeze  

7000 to 8000 feet Spring thaw to July 15  
August 1 until consistent 
ground freeze  

Above 8000 feet Spring thaw to consistent ground freeze  

 Western Slope  

Below 6000 feet  Spring thaw to May 1  
August 1 until consistent 
ground freeze  

6000 to 7000 feet  Spring thaw to June 1  
September 1 until 
consistent ground freeze  

Above 7000 feet  Spring thaw to consistent ground freeze  
 

(1) “Spring thaw” shall be defined as the earliest date in a new calendar year that seed can be buried 1/2 inch into the surface soil 
(topsoil) thru normal drill seeding methods.  

(2) “Consistent ground freeze” shall be defined as that time during the fall months that the surface soil (topsoil), due to freeze 
conditions, prevents burying the seed 1/2 inch thru normal drill seeding operations. Seed shall not be sown, drilled, or planted 
when the surface soil or topsoil is in a frozen or crusted state.  

Seeding accomplished outside the time periods listed above will be allowed only when ordered by the Engineer or when the 
Contractor's request is approved in writing. When requested by the Contractor, the Contractor must agree to perform the 
following work at no cost to the Department: reseed, remulch, and repair areas that fail to produce species indicated in the 
Contract.  

When seeding is ordered by the Engineer outside the time periods listed above, the cost of additional material will be paid for 
by the Department. The Contractor will not be responsible for failure of the seeded area to produce species indicated in the 
Contract due to reasons beyond the control of the Contractor.  
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The seeding, the soil conditioning, and the fertilizing application rate shall be as specified. The Engineer may establish 
test sections for adjusting the seeding and the fertilizing equipment to assure the specified rate. The Engineer may order 
equipment readjustment at any time.  

Seed, soil conditioner and fertilizer shall not be applied during inclement weather including rain and high winds, or when 
soil is frozen or soil moisture is too high to evenly incorporate seed, soil conditioner or fertilizer.  

212.04  Lawn Grass Seeding   Lawn grass seeding shall be accomplished in the seeding seasons described in subsection 
212.03.  

(a) Soil Preparation.  Preparatory to seeding lawn grass, irregularities in the ground surface, except the saucers for trees and 
shrubs, shall be removed. Measures shall be taken to prevent the formation of low places and pockets where water will 
stand.  

Immediately before seeding, the ground surface shall be tilled or hand worked into an even and loose seedbed to a depth 
of 4 inches, free of clods, sticks, stones, debris, concrete, and asphalt in excess of 2 inches in any dimension and brought 
to the desired line and grade.  

(b) Fertilizing and Soil Conditioning.  The first application of fertilizer, soil conditioner, or both shall be incorporated into 
the soil before seeding, and shall consist of a soil conditioner, commercial fertilizer, or both as designated in the 
Contract.  Fertilizer called for on the plans shall be worked into the top 4 inches of soil at the rate specified in the 
contract. Biological nutrient, culture or humic acid-based material called for on the plans shall be applied in a uniform 
application onto the soil service.  Organic amendments shall be applied uniformly over the soil surface and incorporated 
into the top 6 inches of soil.  

The second application of fertilizer shall consist of a fertilizer having an available nutrient analysis of 20-10-5 applied at 
the rate of 100 lbs. per acre. It shall be uniformly broadcast over the seeded area three weeks after germination or 
emergence. The area shall then be thoroughly soaked with water to a depth of 1 inch.  

Fertilizer shall not be applied when the application will damage the new lawn.  

(c) Seeding.  After the surface is raked and rolled, the seed shall be drilled or broadcast and raked into the top 1/4 inch of 
soil. Seeding shall be accomplished by mechanical landscape type drills. Broadcast type seeders or hydraulic seeding 
will be permitted only on small areas not accessible to drills. Seed shall not be drilled or broadcast during windy weather 
or when the ground is frozen or untillable. All loose exposed rock larger than 2 inches shall be removed from slopes that 
are to be seeded by drilling.  

Hydraulic seeding equipment shall include a pump capable of being operated at 100 gallons per minute and at 100 
pounds per square inch pressure, unless otherwise directed. The equipment shall have a nozzle adaptable to hydraulic 
seeding requirements. Storage tanks shall have a means of estimating the volume used or remaining in the tank.  

212.05  Sodding   
(a) Soil Preparation.  Preparatory to sodding, the ground shall be tilled or hand worked into an even and loose sod bed to a 

depth of 4 inches, and irregularities in the ground surface shall be removed. Sticks, stones, debris, clods, asphalt, 
concrete, and other material more than 2 inches in any dimension shall be removed. Any depressions or variances from a 
smooth grade shall be corrected. Areas to be sodded shall be smooth before any sodding is done.  

(b) Sodding.  The sod shall be laid by staggering joints with all edges touching. On slopes, the sod shall run approximately 
parallel to the slope contours. Where the sod abuts a drop inlet, the subgrade shall be adjusted so that the sod shall be      
1 1/2 inch below the top of the inlet.  

Within one hour after the sod is laid and fertilized it shall be watered. After watering the sod shall be permitted to dry to 
the point where it is still wet enough for effective rolling. It shall then be rolled in two directions with a lawn roller 
weighing at least 150 pounds.  

(c) Fertilizing and Soil Conditioning.  Before laying sod, the 4 inches of subsoil underlying the sod shall be treated by tilling 
in fertilizer, soil conditioner, or both. The rate of application shall be as designated in the Contract.  Fertilizer called for 
on the plans shall be worked into the top 4 inches of soil at the rate specified in the contract. Biological nutrient, culture 
or humic acid-based material called for on the plans shall be applied uniformly onto the soil surface.  Organic 
amendments shall be applied uniformly over the soil surface and incorporated into the top 6 inches of soil.  

After laying, the sod shall be fertilized with a fertilizer having an available nutrient analysis of 20-10-5 at the rate of 200 
pounds per acre. Fertilizer shall not be applied when the application will damage the sod.  
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212.06  Native Seeding   Areas that are unirrigated shall be seeded per subsection 212.03.  

(a) Soil Preparation.  Slopes flatter than 2:1, shall be tilled into an even and loose seed bed 4 inches deep. Slopes 2:1 or steeper 
shall be left in a roughened condition. Slopes shall be free of clods, sticks, stones, debris, concrete, and asphalt in excess of 4 
inches in any dimension and brought to the desired line and grade.  

(b) Fertilizing and Soil Conditioning.  Before seeding, fertilizer, soil conditioner, or both shall be applied. The fertilizer and soil 
conditioner type and rate of application shall be as designated in the Contract.  Fertilizer called for on the plans shall be 
worked into the top 4 inches of soil at the rate specified in the contract. Biological nutrient, culture or humic acid-based 
material called for on the plans shall be applied in a uniform application onto the soil service. Organic amendments shall be 
applied uniformly over the soil surface and incorporated into the top 6 inches of soil. No measurable quantity of organic 
amendment shall be present on the surface after incorporation.  

(c) Seeding.  Seeding shall be accomplished within 24 hours of tilling or scarifying to make special seed bed preparation 
unnecessary. The seeding application rate shall be as designated in the Contract. All slopes flatter than 2:1 shall be seeded by 
mechanical power drawn drills followed by packer wheels or drag chains. Mechanical power drawn drills shall have depth 
bands set to maintain a planting depth of at least 1/4 inch and shall be set to space the rows not more than 7 inches apart. 
Seed that is extremely small shall be sowed from a separate hopper adjusted to the proper rate of application.  

If strips greater than 7 inches between the rows have been left unplanted or other areas skipped, the Engineer will require 
additional seeding at the Contractor's expense.  

When requested by the Contractor and approved by the Engineer, seeding may be accomplished by broadcast or hydraulic 
type seeders at twice the rate specified in the Contract at no additional cost to the project.  

All seed sown by broadcast-type seeders shall be "raked in" or covered with soil to a depth of at least 1/4 inch. Broadcasting 
seed will be permitted only on small areas not accessible to machine methods.  

Hydraulic seeding equipment and accessories shall conform to the equipment and accessories described in subsection 
212.04(c).  

Seeded areas damaged due to circumstances beyond the Contractor's control shall be repaired and reseeded as ordered. 
Payment for this corrective work, when ordered, shall be at the contract prices.  

Multiple seeding operations shall be anticipated as portions of job are completed to take advantage of growing conditions and 
to comply with Section 208 and subsection 212.03.  

METHOD OF MEASUREMENT  

212.07  The quantities of lawn seeding and native seeding will not be measured but shall be the quantities designated in the 
Contract, except that measurements will be made for revisions requested by the Engineer, or for discrepancies of plus or minus 
five percent of the total quantity designated in the Contract.  The quantity of lawn seeding shall include soil preparation, water, 
fertilizer, and seed, completed and accepted.  The quantity of native seeding shall include soil preparation, fertilizer, soil 
conditioner, and seed applied, completed, and accepted. 

The quantity of sod to be measured will be the actual number of square feet, including soil preparation, water, fertilizer, and sod, 
completed and accepted. 

When soil conditioner is measured and paid for separately, it will be measured by the actual number of acres where soil 
conditioner is applied and will be paid for as Soil Conditioning. 

The Contractor shall furnish the Engineer with seed certifications and analysis, fertilizer analysis, and bag weight tickers before 
placing any seed or fertilizer.  Any seed or fertilizer placed by the Contractor without the Engineer’s approval will not be paid for. 

Measurement for acres will be by slope distances. 
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BASIS OF PAYMENT  

212.08   The accepted quantities of lawn seeding, native seeding, soil conditioning, and sod will be paid for at the contract 
unit price for each of the pay items listed below that appear in the bid schedule.  

Payment will be made under:  

 Pay Item                                                Pay Unit  

 Seeding (Lawn)  Acre  
 Seeding (Native)  Acre  

 Sod  Square Foot  
 Soil Conditioning  Acre  

Soil preparation, water, seed, fertilizer, and soil conditioner, incorporated into the seeding sodding or soil conditioning will 
not be paid for separately but shall be included in the work.  

Adjusting or readjusting seeding or fertilizing equipment will not be paid for separately but shall be included in the work.  



                                                                                                                                                                   213.01 
 

213-1 

Section 213SECTION 213 

MULCHING  

DESCRIPTION  

213.01   This work consists of mulching the seeded areas, furnishing and placing wood chip mulch in the planting beds and plant 
saucers, furnishing and applying hydromulch with tackifier on roadway ditches and slopes, furnishing and placing tackifier on 
mulch or soil on roadway ditches or slopes, and furnishing and installing metal landscape border for the separation of planting 
beds, per the Contract or as directed. Mulching may be accomplished by the crimping method using straw or hay, by the hydraulic 
method using wood cellulose fiber mulch, or by other approved methods with approved materials. When a specific mulching 
method is required, it will be designated in the Contract.  
 
This work includes furnishing and applying spray-on mulch blanket or bonded fiber matrix on top of rock cuts and slopes after  
seeding or as temporary stabilization as shown on the plans or as directed by the Engineer.  

MATERIALS  

213.02   Materials shall conform to the following requirements.  

(a) Mulching. Materials for mulching shall consist of Certified Weed Free field or   marsh hay or straw of oats, barley, wheat, rye 
or triticale certified under the Colorado Department of Agriculture Weed Free Forage Certification Program and inspected as 
regulated by the Weed Free Forage Act, Title 35, Article 27.5, CRS.  Each certified weed free mulch bale shall be identified 
by one of the following:  

(1) One of the ties binding the bale shall consist of blue and orange twine, or 

(2) The bale shall have a regional Forage Certification Program tag indicating the Regional Forage Certification Program 
Number.  

Mulch shall be inspected for and Regionally Certified as weed free based on the Regionally Designated Noxious Weed and 
Undesirable Plant List for Colorado, Wyoming, Montana, Nebraska, Utah, Idaho, Kansas and South Dakota.   

The Contractor shall not unload certified weed free mulch bales or remove their identifying twine, wire, or tags until the 
Engineer has inspected and accepted them.  

The Contractor shall provide a transit certificate that has been filled out and signed by the grower and by the Department of 
Agriculture inspector.  

The Contractor may obtain a current list of Colorado Weed Free Forage Crop Producers who have completed certification by 
contacting the Colorado Department of Agriculture, Division of Plant Industry.  

Straw or hay in a stage of decomposition (discolored, brittle, rotten, or moldy) or old, dry mulch that breaks in the crimping 
process will not be accepted.    

The type and application rate of mulch material shall be as designated in the Contract.  

(b) Wood Cellulose Fiber Mulch. Wood cellulose fiber mulch shall consist of virgin wood fibers manufactured expressly from 
clean whole wood chips.  The chips shall be processed in such a manner as to contain no growth or germination inhibiting 
factors.  Fiber shall not be produced from recycled materials such as sawdust, paper, cardboard, or residue from pulp and 
paper plants. The wood cellulose fibers of the mulch must maintain uniform suspension in water under agitation.  Upon 
application, the mulch material shall form a blotter like mat covering the ground.  This mat shall have the characteristics of 
moisture absorption and percolation and shall cover and hold seed in contact with the soil. The Contractor shall obtain 
certifications from suppliers that laboratory and field testing of their product has been accomplished, and that it meets all of 
the foregoing requirements pertaining to wood cellulose fiber mulch.  

The wood cellulose fiber mulch shall conform to the following requirements:  
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Table 213-1 
WOOD CELLULOSE FIBER MULCH REQUIREMENTS 

Property  Requirement  

Percent moisture content  10.0% ± 3.0%  
Percent Organic Matter* (Wood  
Cellulose Fiber)  99.3% ± 0.2%  

Percent Ash Content*  0.7% ± 0.2%  
pH  4.9 ± 0.5  
Water Holding Capacity*  1200-1600 grams**  
 *Oven Dried Basis  
 **Per 100 grams of fiber    

 

The wood cellulose fiber mulch shall be packaged in units containing current labels, with the manufacturer’s name, the 
net weight, and certification that the material meets the foregoing requirements for wood cellulose fiber mulch. 

(c) Mulch Tackifier. Material for mulch tackifier shall consist of a free-flowing, noncorrosive powder produced either from 
the natural plant gum of Plantago Insularis (Desert Indianwheat) or pre-gelatinized 100 percent natural corn starch 
polymer. The powders shall possess the following properties:  

Table 213-2 
PROPERTIES OF PLANTAGO INSULARIS (DESERT INDIANWHEAT) 

  

Property  Requirement  Test Method  

pH 1% solution  6.5 - 8.0    

Mucilage content  75% min.  ASTM D7047  

 

Table 213-3 

PROPERTIES OF PRE-GELATINIZED  

100 PERCENT NATURAL CORN STARCH POLYMER 

  

Property  Requirement  

Organic Nitrogen as protein  5.5-7%  
Ash content  0-2%  
Fiber  4-5%  
pH 1% solution  6.5 – 8.0  
Size  100% thru 850 microns (20 mesh)  
Settleable solids  <2%  

  

All fibers shall be colored green or yellow with a biodegradable dye.  

The material used for mulch tackifier shall not contain any mineral filler, recycled cellulose fiber, clays, or other 
substances that may inhibit germination or growth of plants.  Water shall conform to subsection 209.02.  
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(d) Wood Chip Mulch. Wood chip mulch shall consist of fresh, moist pole peelings material having approximate dimensions; 
Width: 1/4 to 1/2 inch; Length: 3 to 4 inches  

The Contractor shall submit a sample to the Engineer for approval at least 30 days before placing on the project.  

(e) Metal Landscape Border. The metal landscape border shall consist of a strip of metal such as steel conforming to ASTM 
A1011 or approved equal.  

(f) Spray-on Mulch Blanket.  Spray on mulch blanket shall be one of the following, unless otherwise shown on the plans:  

1. Spray-on Mulch Blanket (Type 1) shall be a hydraulically applied matrix containing organic fibers, water soluble cross-
linked tackifier, and reinforcing biodegradable fibers. The reinforcing fibers shall completely break down (be 
compostable) and shall not release metals or toxins.  Mulch Blanket (Type 1) shall conform to the following:  

Table 213-4 

PROPERTIES OF MULCH BLANKET (TYPE 1) 

Properties   Requirement  Test Method  

Organic Fibers  71% Min.  ASTM D2974  
Cross linked Tackifiers   10% ± 2% Min.    
Reinforcing Fibers  2.5% Min.    
Biodegradability   100%  ASTM D5338  
Ground Cover at Application Rate   90% Min.  ASTM D6567  
Functional Longevity  12 Months Min.    
Cure Time  < 8 hours    
Application      

   
  

The organic fiber shall not contain lead paint, printing ink, varnish, petroleum products, seed germination inhibitors, or 
chlorine bleach. The organic fibers and reinforcing interlocking fibers cannot be produced from sawdust, cardboard, 
paper, or paper by-products.  

2. Spray-on Mulch Blanket (Type 2) shall be a hydraulically applied matrix pre-packaged in 50-pound bags containing both 
a soil and fiber stabilizing compound and thermally processed wood fiber.  
The sterilized weed-free wood fiber mulch shall be manufactured through a thermo-mechanical defibrating process 
containing a specific range of fiber lengths averaging 0.25 inches or longer.    
Mulch Blanket (Type 2) shall meet the following requirements:  

Table 213-5 
PROPERTIES OF MULCH BLANKET (TYPE 2) 

Property  Requirement  Test Method  

Fiber Retention On 28-Mesh Screen  ≥ 40%  Tyler Ro-Tap Method  

Moisture Content  12% ± 2%  Total Air Dry Weight 
Basis  

Organic Matter  99.2% ± 0.2%  Oven Dry Weight Basis  

Ash Content  0.8% ± 0.2%  Oven Dry Weight Basis  

pH At 3% Consistency In Water  4.5-7.0 ± 0.5%    

Sterilized Weed-Free  Yes    

Non-Toxic To Plant Or Animal Life  Yes    

Application      

Application rate  3,000 lb./acre    
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The soil and fiber stabilizing compound shall be composed of linear anionic copolymers of acrylamide pre-packed 
within the bag having a minimum content of 1.0 percent. The compound shall conform to the following:  

Table 213-6 
SOIL AND FIBER STABILIZING COMPOUND PROPERTIES 

Property  Requirement  

Molecular Weight  ≥ 12x106  

Charge Density  > 25%  

Non-Toxic To Plant Or Animal Life  Yes  

 

(g) Bonded Fiber Matrices (BFM). BFM shall consist of hydraulically-applied matrix with a minimum of 70 percent non-
toxic thermally processed or refined long strand organic fibers and water soluble tackifier to provide erosion control and 
shall be designed to be functional for a minimum of 9 months. BFMs form an erosion-resistant blanket that promotes 
vegetation and prevents soil erosion. The BFM shall be 100 percent biodegradable.  The binder in the BFM shall also be 
biodegradable.  BFMs shall conform to the following requirements: 

 Table 213-7 
BONDED FIBER MATRICES PROPERTIES 

Property  Requirement  Test Method  

Ground Cover (%)   95  ASTM D6567  

Biodegradability (%)  100  ASTM D5338  

functional Longevity (months)  9 months minimum    

Cure Time (hours)  24-48    

Cross-linked Tackifier  10% minimum    

Application      

Application Rate (lbs./Acre)  3000    

  

The fibers shall not contain lead paint, printing ink, varnish, petroleum products, seed germination inhibitors, or chlorine 
bleach. Fiber shall not be produced from sawdust, cardboard, paper, or paper by-products.  

CONSTRUCTION REQUIREMENTS  

213.03    

(a) Hay or Straw Mulching.  After seeding has been completed or when required for erosion control, hay or straw shall be 
uniformly applied, with no bare soil showing, at the rate designated in the Contract or as directed. It shall be crimped in 
with a crimper or other approved equipment. The Engineer may order hand-crimping on areas where mechanical 
methods cannot be used.  

The seeded area shall be mulched and crimped within four hours after seeding. Areas not mulched and crimped within four 
hours after seeding or before precipitation or damaging winds on site shall be reseeded with the specified seed mix at the 
Contractor's expense, before mulching and crimping.  

When tackifier is required in the Contract it shall be applied in the following order: (1) mulching, (2) mulch tackifier.  

(b) Hydraulic Mulching.  Wood cellulose fiber mulch and mulch tackifier shall be added to water to form a homogeneous 
slurry.  
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The operator shall spray apply the slurry mixture uniformly over the designated seeded area.  

Hydraulic mulching shall not be done in the presence of free surface water.  

Mixing procedure for the hydraulic mulch and tackifier mixture shall be as follows:  

1. Fill tank with water approximately 1/4 full.  

2. Continue filling while agitating with engine at full rpm.  

3. Pour tackifier, at a moderate rate, directly into area of greatest turbulence.  

4. With the recommended amount of tackifier in solution, add wood cellulose fiber mulch.  Do not add fertilizer.  

Apply the hydromulch and tackifier mixture at the following rate:  

Wood Cellulose Fiber Mulch  Tackifier  
2,000 lbs./Acre  100 lbs./Acre  
  

(c) Mulch Tackifier. Mixing procedure for mulch tackifier shall be as follows:  

1. Fill tank with desired amount of water and run engine at full R.P.M.  

2. Add wood cellulose fiber.  Agitate until a homogenous, non-lumpy slurry is formed.  Do not add fertilizer  

3. Slowly sift powdered tackifier into slurry and continue to agitate for at least five minutes.  

Mulch tackifier shall be sprayed over hay or straw using a nozzle that will disperse the spray into a mist that will 
uniformly cover the mulch.  

Application Rate: Apply this as an overspray at the following rate or as approved by the Engineer.  

Powder                                                 Wood Cellulose Fiber    Water  

200 lbs./Acre       300 lbs./Acre                                       2,000 gal./Acre   

(d) General.  Mulch shall be tacked simultaneously or immediately upon completion of mulching and crimping to avoid 
nonuniform coverage.  Areas not properly mulched, or areas damaged due to the Contractor's negligence, shall be repaired 
and remulched as described above, at the Contractor's expense.  

Mulch removed by circumstances beyond the Contractor's control shall be repaired and remulched as ordered. Payment for 
this ordered corrective work shall be at the contract prices.  

The Engineer may order test sections be established for adjusting the mulching equipment to assure conformance with the 
specified application rate. The Engineer may order equipment readjustment at any time.  

(e) Wood Chip Mulch.  A 4-inch layer, unless otherwise shown in the plans, of wood chip mulch shall be uniformly applied to all 
planting beds as shown on the plans or as directed. Wood chip mulch shall be placed in all tree and shrub saucers in seeded 
areas. Wood chip mulch shall be capable of matting together to resist scattering by the wind.  

(f) Metal Landscape Border.  Metal landscape border shall be installed along the lines and at the grades shown on the plans by 
an approved method that will not damage the border. Ends of metal landscape border shall overlap the next adjacent section a 
minimum of 6 inches. Metal landscape border shall be anchored with wire tie-downs at intervals of approximately 2 feet. 
Wire tie-downs shall be 9-gauge wire at least 14 inches long. Metal landscape border shall be inserted into the ground by 
driving against the wire tiedowns; ground may be moistened to ease entrance into the ground. Driving on edge of metal 
landscape border will not be permitted except when the edge is properly shielded. Metal landscape border may be bent for 
sharp angles and overlapped at closure of perimeter.  

(g) Spray-On Mulch Blanket. Spray-on mulch blanket installation shall strictly comply with the Manufacturer’s mixing 
recommendations and installation instructions.  No chemical additives with the exception of fertilizer, soil pH modifiers, 
extended-term dyes and bio nutrients will be permitted.  The spray-on mulch blanket shall be mixed and applied as follows:  

The hydromulching vessel shall be filled with water to at least 1/3 capacity (high enough to cover agitators) before adding 
any material. Continue to fill vessel with water and slowly add the fibers while agitators are in motion. Run agitators at 3/4 
speed. Continue to mix tank a minimum of 10 minutes before application.  
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Apply spray-on mulch blanket in a uniform application using a minimum 22-degree arc type nozzle. Apply hydro slurry 
in two directions (from top of slope down and from toe of the slope up, as well as, be applied at a minimum of two 
layers).  

Co-polymer shall not be used use in channels, swales, or other areas where concentrated flows are anticipated and should 
not be used on saturated soils that have groundwater seeps.  

(h) Bonded Fiber Matrices (BFM).  Bonded fiber matrices shall strictly comply with the Manufacturer’s mixing 
recommendations and installation instructions.  No chemical additives with the exception of fertilizer, soil pH modifiers, 
extended-term dyes, and bio stimulant materials shall be permitted. BFMs shall be applied in a uniform application using 
a minimum 22-degree arc type nozzle.  BFMs shall be applied in two directions (from top of slope down and from toe of 
the slope up, as well as, be applied at a minimum of two layers.  

Biodegradable BFMs shall not be applied immediately before, during, or immediately after rainfall if the soil is 
saturated.  

BFMs shall not be used use in channels, swales, or other areas where concentrated flows are anticipated and shall not be 
used on saturated soils that have groundwater seeps.  

Foot traffic, mechanical traffic or grazing shall not be permitted on treated areas until vegetated.  Treated areas damaged 
due to circumstances beyond the Contractor’s control shall be repaired or re-applied as ordered.  Payment for corrective 
work, when ordered, shall be at contract unit prices.  

METHOD OF MEASUREMENT  

213.04   The quantity of hay and straw mulch, wood chip mulch, wood fiber and, spray-on mulch blanket, bonded fiber 
matrix, and tackifier will not be measured but shall be the quantity designated in the Contract, except that measurements will 
be made for revisions requested by the Engineer, or for discrepancies of plus or minus five percent of the total quantity 
designated in the Contract. Measurement for acres will be by slope distances.  

The quantity of mulch tackifier to be measured will be the actual number of pounds of dry tackifier powder used.  

Metal landscape border will be measured by the linear foot of completed and accepted metal border. Measured length of 
metal landscape border will not include required overlap splices.  

Spray-on mulch blanket and bonded fiber matrix will be measured by the acre or by the actual pounds of product applied, as 
shown on the plans.  The area will be calculated on the basis of actual or computed slope measurements. The Contractor shall 
verify, before application, weight of spray on mulch blanket and bonded fiber matrix bags for certification of materials and 
application rate.  

BASIS OF PAYMENT  

213.05   The accepted quantities will be paid for at the contract unit price for each of the pay items listed below that appear in 
the bid schedule.  

Payment will be made under:  

 Pay Item  Pay Unit  

      Mulching (      ) Acre 
      Mulching (Hydraulic) Acre 
      Mulching (Weed Free Hay) Acre 
      Mulching (Weed Free Straw) Acre 
      Mulching (Wood Chip) Cubic Foot 
      Mulch Tackifier Pound 
      Metal Landscape Border          Inch Linear Foot 
      Spray-on Mulch Blanket Acre  
      Spray-on Mulch Blanket Pound 
      Bonded Fiber Matrix Acre 
      Bonded fiber Matrix Pound 

 



                                                                                                                                                                   213.05 
 

213-7 

Water, wood fiber, mixing and application for mulch tackifier will not be measured and paid for separately but shall be included in 
the work.  

Adjusting or readjusting mulching equipment will not be paid for separately but shall be included in the work.  

Payment for spray–on mulch blanket and bonded fiber matrix will be full compensation for all work and materials necessary to 
complete the item.  
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Section 214SECTION 214  

PLANTING  

DESCRIPTION  

214.01   This work consists of furnishing and planting trees, shrubs, wetland perennials, and other plant material, referred to as 
“plants” and obtaining live brush layer cuttings from onsite willow species designated by the Engineer near the project site and 
planting them in moist areas as shown on the plans or as directed.  

MATERIALS  

214.02  General   Plants shall be of the species or variety designated in the Contract, in healthy condition with normal well-
developed branch and root systems and shall conform to the requirements of the current American Standard for Nursery Stock. 
The Contractor shall obtain certificates of inspection of plant materials that are required by Federal, State, or local laws, and 
submit the certificates to the Engineer.  

All plants shall be free from plant diseases and insect pests. All shipments of plants shall comply with all nursery inspection and 
plant quarantine regulations of the State of origin and destination, and the Federal regulations governing Interstate movement of 
nursery stock.  

The minimum acceptable sizes of all plants, with branches in normal position, shall conform to the measurements specified in the 
Contract.  

Plants hardy in hardiness zones 2, 3, 4, and 5 only will be accepted. Hardiness zones are defined in U.S. Department of 
Agriculture publications.  

All container-grown plants shall be those plants that have been growing in a nursery for at least one growing season, or plants that 
have established themselves per definitions set forth in the Colorado Nursery Act, Title 35, Article 26, CRS.  

Trees and shrubs shall have been root-pruned during their growing period in the nursery per standard nursery practice.  

If plants of acceptable quality and specified variety or size are not available locally, the Contractor may:  

(1) Substitute acceptable plants that are larger than specified at no change in contract price.  

(2) On written approval, substitute smaller plants than those specified in the Contract at the adjusted price stated in the written 
approval.  

(3) On written approval, substitute plants of a different genus, species, or variety at the adjusted price stated in the written 
approval.  

Before any substitution of plants will be considered, the Contractor shall furnish to the Engineer written statements from three 
sources verifying that the plants designated on the plans are not available.  

At the Landscape Pre-construction Conference, the Contractor shall name the nursery stock supplier for all items. The Contractor 
shall tag all nursery stock for inspection by the Engineer. The Engineer will reject any nursery stock not meeting the Contract at 
any of the three following times and locations:  

(1) At the named supplier’s location. The Engineer will notify the Contractor when nursery stock will be inspected at the 
supplier’s location.   

(2) On the project site at the time of delivery, before planting.  

(3) At the time of installation.  Final acceptance of all plant material will be made at the time of installation on the project site.  

Deciduous plants, broadleaf evergreens, and conifers shall be balled and burlapped, or in containers used in standard nursery 
practice. Balling and burlapping shall conform to the recommended specifications in the American Standard for Nursery Stock. 
The ball of the plant shall be natural, not made, and the plant shall be handled by the ball at all times. No balled and burlapped 
plant shall be accepted if the ball is broken or the trunk is loose in the ball.  

Each species shall be identified by means of grower's label affixed to the plant. The grower's label shall include the data necessary 
to indicate conformance to specifications.  
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Plants for fall planting shall be furnished balled and burlapped or container-grown unless otherwise designated in the 
Contract or approved.  
(a) Brush Layer Cuttings. Brush layer cuttings taken from designated plants shall be at least 0.5 inch in diameter or larger.  

Brush layer cuttings shall be 24 to 36 inches long with the bottom end cut off at an angle and the top end with a straight 
cut.  Cuttings shall be taken and installed while dormant in early spring.  Cuttings shall not be planted when the ground 
is frozen.  Brush layer cuttings shall be stored no longer than one week.  The cuttings shall be stored by submerging them 
at least ⅔ of their length in containers of water, free from any harmful oil, chemical, sprays, or other materials.  The 
containers shall be kept in the shade.  

(b) Wetland Perennial Plants. Perennial wetland plants shall be supplied in containers as designated in the Contract; no bare 
root material will be allowed.  The original plant stock for the plants shall be from Colorado.  Perennial plants shall have 
been growing at least one growing season in the nursery.  Perennial shall not be shipped while in a dormant condition.  
Perennials shall be a minimum of 6 inches in height when applicable to the species. Water shall be applied to wetland 
perennial plants until soil is saturated.  Wetland perennial plants shall be watered thoroughly every day for a period of 
one month.  

(c) Stakes.  Wood stakes shall be 2-inch x 2-inch square, or 2 1/2-inch diameter and 6 feet long free from bends. Metal stakes 
shall be 6 feet long standard T-bar steel fence post or #4 or larger rebar. Wood stakes shall be made of untreated wood 
guaranteed to last in the ground at least two growing seasons. The bottom of wood stakes shall be pointed.  

(d) Soil Conditioners and Fertilizer.  Soil conditioner shall consist of composted plant material, 90 percent 1/4 inch or less 
with a carbon to nitrogen ratio of 15:1 to 25:1. A sample of the soil conditioner and certificate of compliance shall be 
provided to the Engineer to verify the organic matter content, and carbon matter to nitrogen ratio shall be submitted one 
month before planting for approval.  

Fertilizer for planting shall be used as specified in the Contract.  

CONSTRUCTION REQUIREMENTS  

214.03  General   All plants shall be protected from drying out or other injury. Broken and damaged roots shall be pruned 
before planting.  
(a) Planting Seasons.  Plants shall be planted per the Contract.  

Areas to be planted shall be brought to the lines and grades designated or approved. The location of plants shown in the 
Contract is approximate to the degree that unsuitable planting locations shall be avoided. Trees shall be planted at least 
30 feet from the edge of the traveled way, except when guardrail or vertical curb exists, this distance may be reduced to 
20 feet. Locations and layouts shall be approved before preparatory work for planting is started. Shrubs shall not be 
planted closer than 6 feet from the edge of pavement.  

All layout staking for planting shall be done by the Contractor and shall be approved by the Engineer before planting 
holes are prepared.  

The Contractor shall place all plant material according to the approved planting plans, or as directed.  

(b) Excavation.  Planting pits shall be circular in outline with vertical or sloped sides. Pits for trees and shrubs shall be at 
least two times greater in diameter than the earth ball.  

(c) Planting.  Planting shall be done per good horticultural practices. Plants of upright growth shall be set plumb, and plants 
of prostrate type shall be set normal to the ground surface. Plants with dry, broken, or crumbling roots will not be 
accepted for planting.  

Planting pits shall be dug 2 to 4 inches shallower than the height of the rootball for trees, and 2 inches shallower for 
shrubs. In non-irrigated areas, planting pits shall be dug so that the top of the rootball is level with the final grade. The 
tree rootball shall be set in the center of the planting pit on undisturbed soil. Trees shall be stabilized and then the wire 
basket, any twine or wire, and burlap shall be removed before the pit is backfilled. Shrubs shall be planted in the center 
of the pit. Plastic, metal, fabric, or peat containers shall be removed. Shallow scores 1/4 to 1/2 inch deep shall be made 
along the edges of the rootball. 

Areas to be planted with ground cover shall be prepared by placing topsoil and a 1/2-inch layer of soil conditioner on the 
ground surface, and rototilling to a depth of 6 inches. Ground cover shall be planted by excavating to a depth sufficient 
to accommodate the root structure of plant materials without crimping or bending roots. After planting, backfill shall be 
placed around the ground cover and compacted firmly around the roots. The planted areas shall be brought to a smooth 
and uniform grade, and then top dressed with a 2-inch mulch cover of the type specified on the plans.   
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(d) Backfilling.  When soil conditioner is specified, composted plant material shall be added and thoroughly mixed into the 
backfill material at the rate of 0.5 cubic foot per tree and 0.1 cubic foot per shrub.  

Backfill shall be thoroughly worked and watered-in to eliminate air pockets. Watering shall be done immediately after the 
plant is placed. Backfilling of the planting pit shall be resumed after this water is absorbed. Roots and crown shall be covered 
with soil at this time. After the soil has settled, plants must be in the proper position and at the proper depth. Saucers shall be 
prepared around each plant to the dimensions shown on the planting details. When saucers are required, they shall be covered 
with a 4-inch-thick layer of fresh moist wood chip mulch conforming to Section 213. After completion of all planting and 
before acceptance of the work, the Contractor shall water plants installed under this Contract, as needed to maintain a moist 
root zone optimum for plant growth. Plants damaged by the Contractor's operations shall be replaced at the Contractor's 
expense.  

Surplus soil remaining after backfilling is completed shall be used for constructing water retention berms, or, if not needed 
for berms, shall be thinly distributed (wasted) in the vicinity, subject to approval of the Engineer.  

(e) Pruning.  All deciduous trees and shrubs shall be pruned per standard horticultural practice, preserving the natural character 
of the plant. Guidelines for pruning are indicated in the planting details. Pruning cuts shall be made with sharp clean tools.  

All clippings shall become the property of the Contractor and be removed from the site.  

(f) Staking.  All deciduous trees 2-inch caliper and greater shall be staked with two stakes. Stakes shall conform to subsection 
214.02(c). Stakes shall be driven 2 feet into the ground with one stake on the side of the prevailing wind (generally the west 
side) and the other stake on the opposite side. Stakes shall be driven at least 1 foot outside each edge of the planting pit. Trees 
shall be guyed with 1 to 2-inch-wide strips of nylon webbing with metal grommets.  

Coniferous trees 4 feet or taller shall be staked as designated in the Contract or as directed.   

Stakes shall be spaced equally around the tree.   

Trees specified to be guyed with wire shall be secured with No. 12gauge annealed galvanized steel wire free of bends and 
kinks.  

(g) Wrapping Materials.  Wrapping material shall be horticulturally approved waterproof wrapping paper. Wrapping shall be 
applied from the base of the tree upward to the second scaffold branch and secured with arbor tape. Populus sp. are exempt 
from tree wrap. The Contractor shall submit the manufacturer's certification for the wrapping material requirements. 
Wrapping shall be done in the fall months before freeze and removed in the spring. Wrapping shall not remain on any trees 
throughout the summer months. Wrapping shall be removed by the Contractor.  

All plant tags shall be removed from plants and all packing or other material used by the Contractor shall be removed from 
the site.  

(h) Brush Layer Cuttings.  Using a rock bar or other tool, holes at least 20 inches deep shall be made in the stream bank or other 
areas.  A cutting shall be placed in each hole.  If in riprap, the hole shall be backfilled with soil to within 3 inches of the riprap 
surface.  The top 3 inches of the void shall be filled with gravel from the stream bank or streambed and compacted slightly.  
The remaining exposed length shall be cut off 2 to 3 inches above the ground line.  The placement of these cuttings shall be 
in areas shown on the plans that remain damp or are seasonally inundated, as directed.  Brush layer cuttings shall be planted 
at a density of one cutting per square yard on streambank or other designated areas that have been regraded, riprapped, or 
disturbed.  The strip that is most successful for brush layer cutting establishment is only several yards wide and 
approximately, plus or minus, 2 feet from the ordinary high-water line.  

Water shall be applied to the brush layer cuttings planted areas until the soil mass is saturated.  Brush layer cuttings shall be 
watered thoroughly every day for a period of one month. 

(i) Irrigation. Plantings that are to be irrigated shall be planted so that the irrigation system is operating and supplying the 
designated amount of water as planting is occurring.  Plants shall be watered within 15 minutes of planting.  
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214.04  Landscape Establishment   From the time of installation, during construction, and throughout the Landscape 
Establishment period the Contractor shall maintain all plant material and seeded areas in a healthy and vigorous growing 
condition and ensure the successful establishment of vegetation. This includes performing establishment, replacement work, 
and landscape maintenance work as described below.   

The beginning of the Landscape Establishment period depends upon receipt of the written Notice of Substantial Landscape 
Completion from the Engineer. Substantial Landscape Completion occurs when all plant materials in the Contract have been 
planted and all work under Sections 212, 213, 214 and 623 has been performed, except for the Section 214 pay item, 
Landscape Maintenance.  If the Notice of Substantial Landscape Completion is issued during the spring planting season, the 
Landscape Establishment period begins immediately and lasts for a period of 12 months.  If the Notice of Substantial 
Landscape Completion is issued at any other time, the Landscape Establishment period begins at the start of the next spring 
planting season and lasts for a period of 12 months.  

(a) Establishment and Replacement.  After all planting on the project is complete, a plant inspection shall be held including 
the Contractor, Engineer and CDOT Landscape Architect to determine acceptability of plant material. During the 
inspection, an inventory of rejected material will be made, and corrective and necessary cleanup measures will be 
determined.  

Dead, dying, or rejected material shall be removed each month during the Landscape Establishment period as directed.  
Plant replacement shall be performed during the spring planting seasons at the beginning and end of the Landscape 
Establishment Period.  Plant replacement stock shall be planted per the Contract and is subject to all requirements 
specified for the original material.  Plant replacement shall be at the Contractor’s expense.  

(b) Landscape Maintenance.  During the Landscape Establishment period the Contractor shall perform landscape 
maintenance as described. The Contractor shall maintain all landscaped areas in the condition they were in when first 
installed and accepted.  

Before the Notice of Substantial Landscape Completion, the Contractor shall submit a detailed maintenance plan, which 
includes a schedule showing the number of hours or days personnel will be present, the type of work to be performed, 
supervision, equipment and supplies to be used, emergency program and responsible person to contact for emergency work, 
and inspection schedule. The detailed maintenance plan is subject to review and approval by the Engineer. The Engineer will 
not issue the Notice of Substantial Completion until the Engineer has received and approved the maintenance plan.  

The proposed types, brand names, material safety data sheets, and rates of application of herbicides, pesticides, and fertilizers 
to be used shall be submitted for approval with the detailed maintenance plan. Herbicides, pesticides, and fertilizers shall 
meet all local, state, and federal regulations and shall be applied by a licensed applicator.  

The Contractor shall perform start-up, watering, programming, operation, and fall winterization of the irrigation system. The 
Contractor shall do a spring start-up of the irrigation system before Final Acceptance and perform all irrigation system 
warranty work as specified in Section 623.  

The Contractor shall keep a project diary documenting all landscape and irrigation maintenance activities including work 
locations and time spent. The Contractor shall provide copies of the diary to the Engineer upon request.  

The Contractor shall restore and reseed eroded areas and areas of poor establishment per Sections 212 and 213. The 
Contractor shall maintain staking and guying until the end of the Landscape Establishment period. The Contractor shall 
remove all guying wire, straps, and stakes at the end of the Landscape Establishment period.  

During the landscape establishment period, the Contractor shall water, cultivate, and prune the plants and repair, replace, or 
readjust guy material, stakes, and posts as required or directed by the Engineer.  The Contractor shall reshape plant saucers, 
repair washouts and gullies, replace lost wood chip mulch, keep all planting sites free from weeds and do other work 
necessary to maintain the plants in a healthy and vigorous growing condition.  This includes seasonal spraying or deep root 
watering with approved insecticides or fungicides as required.  

(1) Watering in Irrigated Areas.  Trees planted at all locations on the project shall be watered once per month at the rate of 30 
gallons per tree for the months November through April until the Landscape Establishment period ends.  

Shrubs planted at all locations on the project shall be watered once per month at the rate of 10 gallons per shrub for the 
months November through April until the Landscape Establishment period ends.  
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(2) Watering in Non-irrigated Areas.  Trees planted shall be watered twice per month by the Contractor at the rate of 30 gallons 
per tree per watering for the months May through October, and once per month at the rate of 30 gallons per tree for the 
months November through April of the 12-month period following planting.  

Shrubs planted in upland areas shall be watered twice per month by the Contractor at the rate of 10 gallons per shrub per 
watering for the months May through October and shall be watered once per month at the rate of 10 gallons per shrub for the 
months November through April of the 12-month period following planting.  

The contract performance bond, required by subsection 103.03, shall guarantee replacement work during the plant 
establishment period.  

If all other work is completed on a project, no contract time will be charged during the plant establishment period.  

METHOD OF MEASUREMENT  

214.05   The quantity of planting to be measured will be the number of plants, of the types and sizes designated in the Contract, 
that are actually planted and accepted.  

The quantity of brush layer cuttings will be measured by the actual number planted, complete in place and accepted.  

Landscape Maintenance will not be measured but will be paid for on a lump sum basis.  

BASIS OF PAYMENT  

214.06   The accepted quantities of planting, and brush layer cuttings will be paid for at the contract unit price for each of the 
various items listed below that appear in the bid schedule.  

Payment for the total cost of the item will be made at the completion of planting.  

Cost of the performance bond shall be included in the cost of the plant items.  

Payment will be made under:  

 Pay Item  Pay Unit  

 _____ Tree ____Inch Caliper  Each  
 _____ Tree ____Foot  Each  

 _____ Shrub (____Gallon Container)  Each  
 Perennials (____Quart Container)  Each  

 Perennials (____Gallon Container)  Each  
 Brush Layer Cuttings  Each  

 Landscape Maintenance  Lump Sum  
 

Water required for all items of work will not be measured and paid for separately but shall be included in the work.  

Payment shall be full compensation for all work necessary to complete the item.  

For each month that landscape maintenance is performed and accepted during the landscape maintenance period as specified in 
subsection 214.04, payment for landscape maintenance will be made in installments as follows:  

Ten percent of the lump sum amount will be paid for each of the eight growing season months, March through October.  

Five percent of the lump sum amount will be paid for each of the winter months, November through February.  
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Landscape maintenance performed during construction will not be measured and paid for separately but shall be included in 
the work.  

Landscape Establishment, except for landscape maintenance, will not be paid for separately but shall be included in the work.  
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Section 215SECTION 215  

TRANSPLANTING  

DESCRIPTION  

215.01   This work consists of transplanting trees, shrubs, plugs of wetland material including root mats from existing wetlands, 
and other plant material, referred to as "plants," of the designated species per this specification and accepted standard horticultural 
practice at the designated locations. Transplanting season is that period when plants are in a dormant condition and can be moved. 
Dormant means that deciduous material is without leaves and coniferous material is without new candle growth. Transplanting 
done in periods not considered dormant transplanting season shall require advance approval.  

MATERIALS  

215.02   Plants to be transplanted shall be those that are flagged on the project site within the right of way, or as directed. Plugs 
shall be dug from areas noted in the Contract or as directed by the Engineer.  Removal shall be dispersed throughout the areas so 
as not to impact the existing wetland.  Plugs shall be taken in early spring, when plants are emerging.  Plugs shall be a minimum 
of 4 inches in diameter and 6 inches to 8 inches deep with the root mat to remain intact.  Plugs shall not be stockpiled but shall be 
transplanted directly to wetland mitigation sites as directed.  Transplanting shall be accomplished the day they are dug.  Plugs 
shall be kept moist and shall not be placed in holding beds  

CONSTRUCTION REQUIREMENTS  

215.03   Plants shall be dug, properly pruned, and prepared for transplanting per standard practice. The root system shall be kept 
moist, and plants shall be protected from adverse conditions due to climate and transporting from the time they are dug to the 
actual planting.  

Before removal for transplanting, all coniferous trees shall be sprayed with an approved anti-desiccant.  

The following table represents the minimum diameter of rootballs for collected plants.  

Table 215-1 
TYPE 6  COLLECTED PINON PINE 

MIN. ROOTBALL DIAMETER 

Caliper Min. Ball Dia.  
  1 to 1 1/2 inch   15 inch  
  1 1/2 to 2 inch  17 inch  
  2 to 2 1/2 inch  20 inch  
  2 1/2 to 3 inch  24 inch  
  3 to 3 1/2 inch  26 inch  
  3 1/2 to 4 inch  28 inch  
  4 to 4 1/2 inch  30 inch  

 4 1/2 to 5 inch  32 inch 
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Table 215-2 
TYPE 7 ALL COLLECTED PLANTS  

OTHER THAN PINON PINE 
MIN. ROOTBALL DIAMETER 

 
 

    

 

 

 

 

 

For caliper sizes larger than those given under Type 7, the ratio of ball diameter to caliper shall be 8:1.  

Planting pits for balled and burlapped trees shall be circular in outline with vertical sides. Pits shall be at least two times 
greater in diameter than the earth ball. Before a tree is placed in a plant pit, the pit shall be filled half full of water. Backfill 
shall be thoroughly worked and watered to eliminate air pockets. Unsuitable backfill soils shall be replaced.  

Trees shall be machine transplanted with tree spades. The following table represents the minimum size of spade machine 
equipment to be used for transplanting plants based upon caliper size. The table also represents the minimum diameter of 
rootballs for machine transplanted plants.  

  Table 215-3 
MINIMUM SPADE MACHINE SIZE  

FOR MACHINE TRANSPLANTED PLANTS 

Caliper (based 
on rootball 

width) 

Min. Spade 
Machine Size 

  1 to 3 inch  44 inch   
  3 to 6 inch  65 inch  
  6 to 9 inch  80 inch  
9 to 12 inch  > 90  inch  

 
Each tree shall be transported to the new site using the same spade that it was dug, or several trees may be spade-dug and 
transported in a pod trailer manufactured specifically for this purpose. Trees shall not be removed from spade or transported 
in a haul truck. The Contractor shall give the Engineer one-week notice before transplanting trees. At the time of 
transplanting the Engineer will designate a Department landscape architect to be on the site to oversee all tree planting.  

Planting pits for machine-dug trees shall have the same dimension as the machine ball being placed. Before a tree is placed in 
a planting pit, the pit shall be filled half full of water and allowed to drain. Once the tree is placed, voids in the pit shall be 
filled with clean suitable backfill and tamped. If unsuitable soil is encountered in the planting pits, the Contractor shall 
dispose of said material and backfill with suitable material as determined by the Engineer.  

After the tree is planted (collected or machine transplanted), a basin shall be built to hold at least 30 gallons of water. For 
each inch of trunk diameter greater than 3 inches, the basin capacity shall be increased by 10 gallons. The depth of saucer 
shall not be below the top of the root system of the tree. The basin shall be filled with water three times and allowed to stand 
each time until empty before refilling. Saucers shall be covered with a 4-inch-thick layer of fresh moist wood chip mulch as 
shown on the plans. The size of mulch shall be approximately 1/4 to 1/2 inch wide and 3 to 4 inches long. A sample shall be 
submitted in advance to the Engineer for approval.  

Caliper Min. Ball Dia. 
  1 to 1 1/2 inch   14 inch  
  1 1/2 to 2 inch  16 inch  
  2 to 2 1/2 inch  20 inch  
  2 1/2 to 3 inch  24 inch  
  3 to 3 1/2 inch  28 inch  
  3 1/2 to 4 inch  32 inch  
  4 to 4 1/2 inch  36 inch  
4 1/2 to 5 inch  40 inch 
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Transplanting shall be accomplished within one day. Trees shall not be placed in holding beds.  

All transplanted trees shall be subject to a 180-day maintenance period during one or more growing seasons and shall be watered 
every seven calendar days.  Each watering shall be 100 gallons per tree.  

All transplanted trees shall be guyed per Standard Plan M 214-1.  Guying material shall be removed at the end of the 180-day 
maintenance period.  All trees damaged by the Contractor's operations shall be replaced and replanted at the Contractor's expense 
as approved.  At the end of the 180-day maintenance period all dead trees shall be replaced and replanted with trees at the 
Contractor's expense.  Further maintenance will not be required.  

The Contractor shall not damage existing landscaped areas, including but not limited to turf, irrigation equipment, and other 
plants, during the transplanting operation. The Contractor may use suitable platform material over existing turf to prevent damage 
from heavy machinery.  

Wetland plugs shall be a minimum of 4 inches in diameter and 6 to 8 inches in depth.  Holes left in the existing wetlands from 
plug removal shall be filled with topsoil and tamped lightly.  After tamping, the filled hole shall be at the same elevation as the 
existing surrounding wetlands.  

Transplant plugs shall be placed in containers (one plug per container) after harvesting to facilitate handling and placing of 
material.  

Plugs shall be spaced as directed in the Contract. Plugs shall be planted to match surrounding grade.  

Water shall be applied to plugs until soil is saturated.  Plugs shall be watered thoroughly every day for a period of one month.  

METHOD OF MEASUREMENT 

215.04   The quantity of transplanting to be measured will be the actual number of plants of the various types transplanted and 
accepted.  

The quantity of transplanted trees to be measured will be the actual number of trees of the various calipers and types transplanted 
and accepted in their final location.  

Caliper measurement shall conform to the USA Standard for Nursery Stock, sponsored by the American Association of 
Nurserymen, Inc. (AAN)   

Only living plants in healthy condition at the end of the maintenance period will be accepted. If all other work is completed on the 
project, contract time will not be charged during the maintenance period.  

The quantity of transplanted plugs to be measured will be the actual number of plugs transplanted and accepted in their final 
locations.  

BASIS OF PAYMENT 

215.05   The accepted quantities of transplanting measured as provided above will be paid for at the contract unit price each.  

Payment will be made under:  

 Pay Item                                                                     Pay Unit  

 Transplant Tree       Inch  Each  
 Transplant Shrub  Each  

 Transplant Plug  Each  
 

Water required will not be measured and paid for separately but shall be included in the work.  

Hauling plants to their new location, removing unsuitable backfill, and providing clean suitable backfill for planting pit voids will 
not be measured and paid for separately but shall be included in the work. 
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Section 216SECTION 216  

SOIL RETENTION COVERING  

DESCRIPTION  

216.01   This work consists of furnishing, preparing, applying, placing, and securing soil retention blankets and turf reinforcement 
mats for erosion control on roadway slopes or channels as designated in the Contract.  

MATERIALS  

216.02.   Soil retention covering shall be either a soil retention blanket or a turf reinforcement mat as specified in the Contract.  It 
shall be one of the products listed on CDOT’s Approved Products List and shall conform to the following: 

(a) Soil Retention Blanket.  Soil retention blanket shall be composed of degradable natural fibers mechanically bound together 
between two slowly degrading synthetic or natural fiber nettings to form a continuous matrix and shall conform to the 
requirements of Tables 216-1 and 216-2. The blanket shall be of consistent thickness with the fiber evenly distributed over 
the entire area of the mat.   

When specified, lightweight polypropylene netting shall be 1.5 pounds per 1,000 square feet; heavyweight netting shall be 
2.9 pounds per 1,000 square feet.    

When biodegradable blanket is specified, the thread shall be 100 percent biodegradable; polypropylene thread is not allowed.  

When photodegradable netting is specified, the thread shall be polyester, biodegradable or photodegradable.   

Blankets and nettings shall be non-toxic to vegetation and shall not inhibit germination of native seed mix as specified in the 
Contract. The materials shall not be toxic or injurious to humans.  Class 1 blanket shall be an extended term blanket with a 
typical 24-month functional longevity.  Class 2 blanket shall be a long-term blanket with a typical 36-month functional 
longevity.  The class of blanket is defined by the physical and performance characteristics.  

(b) Soil Retention Blanket (Straw-Coconut).  Soil Retention Blanket (Straw-Coconut) shall be a machine-produced mat 
consisting of 70 percent certified weed free agricultural straw or Colorado native grass straw and 30 percent coconut fiber.  
The blanket shall be either biodegradable or photodegradable. Blankets shall be sewn together on a maximum 2-inch centers.  

Netting shall be as follows:  

When biodegradable netting is specified, the top and bottom netting shall be 100 percent biodegradable organic jute fiber. 
Netting shall be constructed using a weave unattached at intersections, which allows the strands of the net to move 
independently of each other.   

When photodegradable netting is specified, the bottom side shall be lightweight polypropylene.  The top side shall be 
heavyweight or lightweight polypropylene.  

(c) Soil Retention Blanket (Excelsior). Soil Retention Blanket (Excelsior) shall consist of a machine-produced mat of 100 percent 
curled wood excelsior, 80 percent of which shall be 6 inches or longer in fiber length. It shall be either biodegradable or 
photodegradable.  Blankets shall be sewn together at a maximum of 4-inch centers.  

Netting shall be as follows:  

When biodegradable netting is specified, the top and bottom netting shall be 100 percent biodegradable organic jute fiber. 
Netting shall be constructed using a weave unattached at intersections, which allows the strands of the net to move 
independently of each other.   

When photodegradable netting is specified, the bottom side shall be lightweight polypropylene. The top side shall be 
heavyweight or lightweight polypropylene.  

(d) Soil Retention Blanket (Coconut). Soil Retention Blanket (Coconut) shall be a machine-produced mat consisting of 100 
percent coconut fiber. It shall be either biodegradable or photodegradable.  

Netting shall be as follows:  
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When biodegradable netting is specified, the top and bottom netting shall be 100 percent biodegradable organic jute 
fiber. Netting shall be constructed using a weave that is unattached at the intersections, and which allows the strands of 
the net to move independently of each other.   

When photodegradable netting is specified, the bottom and top side shall be heavyweight polypropylene.  

Table 216-1  

PHYSICAL REQUIREMENTS  
FOR SOIL RETENTION BLANKET –   

 PHOTODEGRADABLE OR BIODEGRADABLE BLANKETS  

Photo/Bio  
Degradable  
Class  

Minimum  
Roll Width  

Minimum  
Thickness  
ASTM  
D6525  

Acceptable  
Matrix Fill  
Material  

Min.  
Mass per  
Unit 
Area  
ASTM  
D6475  

Size of Net Opening  

Photodegradable  Bio-
degradable  

1 6.5 ft 250 mils 
Straw/  
Coconut  
  

8 oz/sy  

Minimum:  
0.50"x0.50"  

Minimum:  
0.50"x0.50"  

Maximum:  
0.75"x0.75"  

Maximum:  
0.5"x1.0"  

1 6.5 ft 250 mils Excelsior  8 oz/sy  

Minimum:  
0.50"x0.50"  

NONE  
Maximum:  
1.0"x2.0"  

2 6.5 ft 200 mils Coconut  8oz/sy  

Minimum:  
0.50" x0.5"  

Minimum:  
0.50"x0.50"  

Maximum:  
0.75"x0.75"  

Maximum:  
0.5"x1.0"  

 

Table 216-2  
PERFORMANCE REQUIREMENTS  

FOR SOIL RETENTION BLANKET –   
PHOTODEGRADABLE OR BIODEGRADABLE BLANKETS  

Photo/Bio  
Degradable  
Class  

Slope Application  
“C” Factor1  
ASTM D6459  

Minimum Tensile  
Strength MD2  
ASTM D6818  

1  < 0.10 at 3:1  8.33 lbs./in  

2  < 0.10 at 3:1  10.42 lbs./in  

Notes:  
“C” Factor is calculated as ratio of soil loss from soil retention 
blanket protected slope (tested at specified or greater gradient, 
3H:1V) to ratio of soil loss from unprotected (control) plot in 
large-scale testing.  
MD is for machine direction testing (along the length of the roll).  
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Blankets shall be tested for physical properties and have published data from an independent testing facility.   

Large scale testing of Slope Erosion Protection (“C” factor) shall be performed by an independent testing facility.  

(e) Turf Reinforcement Mat.  Turf reinforcement mat (TRM) shall be a rolled mat consisting of UV stabilized, corrosion resistant, 
non-degradable synthetic fibers, filaments, or nets processed into a permanent three-dimensional matrix of the thickness 
specified in Tables 216-3 and 216-4.   TRMs shall provide sufficient thickness, strength and void space to permit soil filling 
and retention, and the development of vegetation within the matrix.   The class of TRM is defined by the physical and 
performance characteristics as specified in the following tables.  

Table 216-3  
PHYSICAL REQUIREMENTS  

FOR TURF REINFORCEMENT MAT  
 

Product 
Class  

Minimum  
Roll  
Width  

Minimum  
Thickness  
ASTM  
D6525  

Acceptable  
Matrix Fill  
Material2  

Size of Net 
Opening2  

1  6.5 ft  250 mils  

Excelsior,  
Straw/Coconut, 
Coconut, or  
Polymer fibers  

Minimum:  
0.50"x0.50"  

Maximum:  
0.75"x0.75"  

2  6.5 ft  250 mils  

100% UV  
Stabilized  
Synthetic or  
Coconut Fibers  

Maximum  
0.50"x 0.50"  

3  6.5 ft  250 mils  
100% UV  
Stabilized  
Synthetic Fibers  

Maximum  
0.50"x 0.50"  

Notes:  
For TRMs containing degradable components, all property values shall be 
obtained on the non-degradable portion of the matting alone.  
For TRMs with nets and fill material.  Netted TRMs shall be sewn together 
on a maximum 2-inch centers.  

 

Table 216-4 
 PERFORMANCE REQUIREMENTS  
FOR TURF REINFORCEMENT MAT  

Product  
Class  

Tensile Strength  
MD  
ASTM D6818  

Minimum UV  
Stability at 500  
Hours ASTM D4355  

Minimum  
Permissible Shear  
Stress1  
(Unvegetated)  
ASTM D6460  

1  125 lb/ft  80%  1.8 lb/sf  

2  150 lb/ft  80%  2.5 lb/sf  

3  175 lb/ft  80%  3.1 lb/sf  

Notes:  
1 Permissible shear stress is the minimum shear stress that a product must be 
able to sustain when placed on a channel un-vegetated without physical 
damage or excess soil loss.  Failure is defined as 1/2 inch of soil loss during a 
30-minute flow event in large scale testing.  
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TRMs shall be tested for physical properties and have published data from an independent testing facility.  

Large scale testing of Permissible Shear Stress shall be performed by an independent testing facility.  

(f) Staples. Staples shall be made of ductile steel wire, 0.165 inches in diameter, 8 inches long and have a 1-inch crown.   
“T” shaped staples will not be permitted.   

A sample of the staples and a Certificate of Compliance (COC) including the manufacturer's product data showing that 
the product meets the Contract requirements shall be submitted for approval at the Environmental Pre-construction 
Conference.  Installation of the blanket will not begin until approval has been received from the Engineer in writing.  

(g) Earth Anchors. The mechanical earth anchor shall be composed of a load bearing face plate, a tendon rod or wire rope, 
and a locking head or percussion anchor.  Each element of the anchor shall be composed of corrosion resistant materials.  
The anchor and wire rope shall have a breaking strength of 9,500 pounds utilizing standard tensile testing and ASTM 
A1007-07.  The anchor shall have a minimum 1,000 pounds’ ultimate holding strength in normal soil and a 
manufacturer’s recommended 216.03 minimum driven depth of 3.5 feet.    

A sample of the anchors and a Certificate of Compliance (COC) including the manufacturer's product data showing that 
the product meets the Contract requirements shall be submitted for approval at the Environmental Pre-construction 
Conference.  Installation of the blanket will not begin until approval has been received from the Engineer in writing.  

CONSTRUCTION REQUIREMENTS  

216.03.  The Contractor shall install soil retention coverings per Standard Plan M-216-1 and the following procedure: 

(1) Prepare soil per subsection 212.06(a).    

(2) Apply topsoil or soil conditioning as directed in the Contract to prepare seed bed.    

(3) Place seed per the Contract.    

(4) Unroll the covering parallel to the primary direction of flow.    

(5) Ensure that the covering maintains direct contact with the soil surface over the entirety of the installation area.   

(6) Do not stretch the material or allow it to bridge over surface inconsistencies.    

(7) Staple the covering to the soil such that each staple is flush with the underlying soil.   

(8) Ensure that staples or earth anchors are installed full depth to resist pull out. No bent over staples will be allowed. Install 
anchor trenches, seams, and terminal ends as shown on the plans.  

The Contractor shall install TRMs using the following procedure:  

1. Place 3 inches of topsoil or soil amended with soil conditioning.   

2. Apply half of the specified seed at the broadcast rate and rake it into the soil.  

3. Install TRM.  

4. Place 1 inch of topsoil or soil amended with soil conditioning into the matrix to fill the product thickness.   

5. Apply the remaining half of the specified seed at the broadcast rate and rake it into the soil.  

6. Install soil retention blanket (Photodegradable or Biodegradable Class 1) over the seeded area and TRM.  

When applicable, the covering shall be unrolled with the heavyweight polypropylene netting on top and the lightweight 
polypropylene netting in contact with the soil.   

216.04   Slope Application.  Soil retention coverings shall be installed on slopes as follows:  

The upslope end shall be buried in a trench 3 feet beyond the crest of the slope if possible. Trench depth shall be a minimum 
of 6 inches unless required by the manufacture to be deeper.    Before backfilling begins, staples shall be placed across the 
width of the trench. The trench shall then be backfilled to grade with soil amended with soil conditioning or topsoil, 
compacted by foot tamping, and seeded. Fabric shall be brought back over trench and secured with staples or earth anchors at 
1 foot on center.  
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There shall be an overlap wherever one roll of fabric ends and another begins, with the uphill covering placed on top of the 
downhill covering. Staples shall be installed in the overlap.  

There shall be an overlap wherever two widths of covering are applied side by side. Staples shall be installed in the overlap.  

Staple checks shall be installed on the slope length at a maximum of every 35 feet.  Each staple check shall consist of two rows of 
staggered staples.    

The down slope end shall be buried in a trench 3 feet beyond the toe of slope. Before backfilling begins, staples shall be placed 
across the width of the trench. The trench shall then be backfilled to grade with soil amended with soil conditioning or topsoil, 
compacted by foot tamping, and seeded. Fabric shall be brought back over the trench and secured with staples or earth anchors.  If 
a slope runs into State waters or cannot be extended 3 feet beyond the toe of slope, the end of covering shall be secured using a 
staple check as described above.  

Coverings shall be securely fastened to the soil by installing staples or earth anchors at the minimum rate shown on the Standard 
Plan M-216-1. Staple or earth anchor spacing shall be reduced where required due to soil type or steepness of slope.  

216.05  Channel Application.  Soil retention coverings shall be installed as follows on a channel application:  

Coverings shall be anchored at the beginning and end of the channel across its entire width by burying the end in a trench. Trench 
depth shall be a minimum of 6 inches, unless a larger depth is specified by the manufacturer’s recommendations. Before 
backfilling begins, staples shall be placed across the width of the trench. The trench shall then be backfilled to grade with soil 
amended with soil conditioning or topsoil and compacted by foot tamping and seeded. Fabric shall be brought back over the 
trench and stapled.  

Covering shall be unrolled in the direction of flow and placed in the bottom of the channel first.  Seams shall not be placed down 
the center of the channel bottom or in areas of concentrated flows when placing rolls side by side.  

There shall be an overlap wherever one roll of covering ends and another begins with the upstream covering placed on top of the 
downstream covering. Two rows of staggered staples shall be placed.  

There shall be an overlap wherever two widths of covering are applied side by side. Staples shall be placed in the overlap.  

The covering shall have a channel check slot every 30 feet along the gradient of the flowline.  Check slots shall extend the entire 
width of the channel.  The covering shall be buried in a trench. Before backfilling begins, staples shall be placed across the width 
of the trench. The trench shall then be backfilled to grade with soil amended with soil conditioning or topsoil, compacted by foot 
tamping, and seeded. Fabric shall be brought back over the trench and continued down the channel.  

Coverings shall be securely fastened to the soil by installing staples at the minimum rate shown on the plans.  Staple spacing shall 
be reduced where needed due to soil type or high flows.   

216.06  Maintenance.  The Contractor shall maintain the soil retention coverings until all work on the Contract has been 
completed and accepted. Maintenance shall consist of the repair of areas where damage is due to the Contractor’s operations. 
Maintenance shall be performed at the Contractor’s expense. Repair of those areas damaged by causes not attributable to the 
Contractor’s operations shall be repaired by the Contractor and will be paid for at the contract unit price. Areas shall be repaired 
to reestablish the condition and grade of the soil and seeding before application of the covering.  

METHOD OF MEASUREMENT  

216.07   Soil retention coverings, including staples, complete in place and accepted, will be measured by the square yard of 
finished surface, excluding overlap, which is installed and accepted. Earth anchors will be measured by the actual number of earth 
anchors complete in place and accepted.  
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BASIS OF PAYMENT  

216.08   The accepted quantities of soil retention coverings will be paid for at the contract unit price per square yard. The 
accepted quantities of earth anchors will be paid for at the contract unit price for each installed.  

Payment will be made under:  

 Pay Item                                                       Pay Unit  

 Soil Retention Blanket (_)  
 (Photodegradable Class _)  Square Yard  

 Soil Retention Blanket (_ )   
 (Biodegradable Class _)  

Square Yard  
 Turf Reinforcement Mat (Class _)  Square Yard  
 Earth Anchors  Each  

Preparation of seedbed, fertilizing, and seeding will be measured and paid for per Section 212.  

Placing and preparation of seedbed, fertilizing, and seeding of soil under the TRM layer will be measured and paid for per 
Section 212.    

Topsoil or amended soil and seed placed on the TRM will be measured and paid for per Sections 207 and 212.  

Staples will not be measured and paid for separately but shall be included in the work.  
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Section 217SECTION 217  

HERBICIDE TREATMENT  

DESCRIPTION  

217.01   This work consists of furnishing and applying herbicides to prevent or control plant growth in areas shown on the plans 
or designated.  

MATERIALS  

217.02   Herbicides shall be designated in the contract.  

All herbicide labels shall be currently registered with the Colorado Department of Agriculture and the U.S. Environmental 
Protection Agency. All herbicides shall be supplied to the project in labeled containers. The labels shall show the product name, 
chemical composition, expiration date, and directions for use.  

CONSTRUCTION REQUIREMENTS  

217.03   All herbicides shall be applied by commercial pesticide applicators licensed by the Colorado Department of Agriculture 
as qualified applicators. The Contractor shall furnish documentation of such licensing before herbicide application. Herbicide 
mixing and application shall be done per instructions on the registered product label. The Engineer shall be furnished such label 
information before mixing and application.  

The Contractor shall notify the Engineer at least 24 hours before each herbicide application and shall indicate the time and 
location application will begin. Application will not be allowed on Saturdays, Sundays, or holidays unless otherwise approved by 
the Engineer.  

Herbicides shall not be applied when weather conditions, including wind conditions, are unsuitable for such work.  Herbicides 
shall not be applied when soil is extremely dry.  

Herbicide application method shall be such that plant growth outside the designated treatment areas will not be damaged. All 
damage caused by improper herbicide application shall be repaired at the Contractor's expense.  

Herbicides shall not be used on areas that are to be topsoil sources unless otherwise approved by the Engineer.  

METHOD OF MEASUREMENT 

217.04   The quantity of herbicide treatment to be measured will be the actual number of square yards treated per the foregoing 
requirements or the actual number of hours the Contractor spends applying the herbicide and accepted by the Engineer. Areas 
designated to receive herbicide treatment will be measured once for each designated application. Reapplication of herbicide 
required due to inappropriate timing of the original application will not be measured or paid for.  

BASIS OF PAYMENT 

217.05   The accepted quantities of herbicide treatment will be paid for at the contract unit price per square yard or per hour.  

Payment will be made under:   

 Pay Item                                 Pay Unit  

   Herbicide Treatment  Square Yard  
 Herbicide Treatment               Hour  

Water will not be measured and paid for separately but shall be included in the work.  
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Section 218SECTION 250  

ENVIRONMENTAL, HEALTH AND SAFETY MANAGEMENT  

DESCRIPTION   

250.01   This work consists of protection of the environment, persons, and property from contaminants that may be encountered 
on the Project.  This includes monitoring the work for encounters with contaminants or suspected soil and groundwater 
contaminants; the management of solid, special, and hazardous waste; and management of visual emissions associated with 
hazardous waste, when encountered on the project.   

250.02  The Contractor shall furnish all personnel, materials, equipment, laboratory services, and traffic control necessary to 
perform the contamination monitoring, testing, and site remediation when required.  Traffic control shall be per the requirements 
of Section 630.   

Monitoring equipment used to detect flammable gas, oxygen level, and toxic gas shall be capable of detection to meet the 
following standards:  

Table 250-1 
 DETECTION STANDARDS FOR MONITORING GASES 

 

Instrument Detection   
Constituent  Threshold Limit  Increments  
Flammable Gas  1% LEL  1%  
Oxygen  19%  0.1%  
Toxic Gas  1 PPM  1 PPM  
LEL = lower explosive limit  
PPM = parts per million  

 

 

CONSTRUCTION REQUIREMENTS  

250.03  General.   Prospective bidders, including subcontractors, are required to review the environmental documents available 
for this project.  These documents are listed in subsection 102.05 as revised for this project.   

This project may be in the vicinity of property associated with petroleum products, heavy metal-based paint, landfill, buried 
foundations, abandoned utility lines, industrial area or other sites that can yield hazardous substances or produce dangerous gases. 
These hazardous substances or gases can migrate within or into the construction area and could create hazardous conditions. The 
Contractor shall use appropriate methods to reduce and control known landfill, industrial gases, and visible emissions from 
asbestos encounters and hazardous substances that exist or migrate into the construction area.  The Contractor shall follow 
CDOT’s Regulated Asbestos-Contaminated Soil Management Standard Operating Procedure, dated October 18, 2016, for proper 
handling of asbestos-contaminated soil, and follow all applicable Solid and Hazardous Waste Regulations for proper handling of 
soils encountered that contain any other substance mentioned above.   

Encountering suspected contaminated material, including groundwater, old foundations, building materials, demolition debris, or 
utility lines that may contain asbestos or be contaminated by asbestos, is possible at some point during the construction of this 
project. When suspected contaminated material, including groundwater, is encountered or brought to the surface, the procedures 
under subsection 250.03(d) and 250.05 shall be followed.  

Transportation of waste materials on public highways, streets and roadways shall be done per Title 49, Code of Federal 
Regulations (CFR).  All labeling, manifesting, transportation, etc., of waste materials generated on this project shall be 
coordinated with the Engineer.  All hazardous waste manifests for waste materials generated on this project shall list the Colorado 
Department of Transportation as the generator of the waste materials except as otherwise noted.  If the Contractor contaminates 
the site, the Contractor shall be listed as the generator on the hazardous waste manifests, permits, and other documents for such 
material.  If the project is not on a State Highway or frontage road, then the appropriate local governmental entity having 
jurisdiction over the transportation system facility shall be listed as the hazardous waste generator.   
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If waste materials must be handled in a permitted treatment, storage and disposal (TSD) facility, the facility shall be 
designated in writing by the Engineer.  If the waste materials are the result of the Contractor’s actions, the Contractor shall 
designate the facility.   

The hazardous waste transportation phase of the work involves insurance required by law and regulations.  If the waste 
materials are determined to be hazardous, the Contractor must submit proof that the transportation company is covered by the 
appropriate type and amount of insurance required by laws and regulations governing the transportation of hazardous waste.   

The Contractor alone bears the responsibility for determining that the work is accomplished in strict accordance with all 
applicable federal, state, and local laws, regulations, standards, and codes governing special waste, petroleum, and hazardous 
substance encounters and releases.   

The Contract will list known or suspected areas of contamination.  Health and Safety Officer, Monitoring Technician, and 
Health and Safety Plan shall be required when so stated in the Contract.   

(a)  Health and Safety Officer (HSO).  The Contractor shall designate a HSO, not the Project Superintendent, who shall have 
at least two years of field experience in chemical related health and safety.  The HSO shall be either a certified industrial 
hygienist (CIH), certified hazardous materials manager (CHMM), professional engineer (PE) licensed in the State of 
Colorado, certified safety professional (CSP), or registered environmental manager (REM) meeting the criteria set forth 
in 29 CFR 1926. When asbestos is present or is suspected to be present, the HSO shall have additional training and 
certification per the Air Quality Control Commission Regulation No. 8 Part B. The HSO shall meet the minimum 
training and medical surveillance requirements established by the Occupational Safety and Health Association.  When 
regulated asbestos contaminated soil (RACS) is present or is suspected to be present on or near a project, the HSO shall 
have knowledge of RACS regulations. The HSO shall meet the minimum training and medical surveillance requirements 
established by the Occupational Safety and Health Administration (OSHA) and the Environmental Protection Agency 
(EPA) for a supervisory Site Safety Official per 29 CFR 1962.65.  The Contractor shall furnish documentation to the 
Engineer, at the Pre-construction Conference, that the above requirements have been met. Certification as an Asbestos 
Building Inspector per subsection 250.03(b) is recommended.  

The HSO shall be equipped with the following:   

1. Communication equipment as required in subsection 250.03(d)2A and a vehicle.   

2. Monitoring and detection equipment for flammable gas, oxygen sufficiency, toxic gas, radiological screening, and 
other hazards. This includes, as required, a combustible gas indicator, flame ionization or photo ionization detector, 
oxygen meter, radiation monitor with Geiger Mueller detector, and other foreseeable equipment.   

3. Depth gauging equipment, sampling equipment, and sampling containers.   

4. Personal protective equipment (levels C and D) when required.   

The HSO shall recommend and supervise those actions that will minimize the risk of hazardous substance related injury 
to the workers, Department personnel, the general public, property, and the environment.  Hazardous substance is 
defined in 29 CFR 1926.32.  The HSO shall prepare written procedures for the monitoring of confined space entry and 
working in or near excavations, including but not limited to trenches and drill holes associated with this project.  The 
HSO shall conduct or supervise all hazardous substance and solid waste related testing, sampling, monitoring, and 
handling for this project to ensure compliance with applicable statutes and regulations, and other applicable 
environmental requirements under subsections 107.01 and 107.02.   

The HSO shall be available for consultation and assistance with contaminated materials related testing, sampling, and 
field monitoring as required by the Engineer.   

The HSO shall prepare and submit a bound and indexed final site report to the Engineer at the end of the project.  This 
site report shall include a detailed summary of all contaminated materials and contaminated water that were encountered 
and their final disposition.   

During each week the HSO is utilized, the HSO shall prepare a daily diary that shall be submitted to the Contractor and 
the Engineer.  This diary shall be submitted at the end of the week and shall become a part of the Department’s records.  
The diary shall contain a chronological log of activities on the project including: dates and times on site, equipment used 
and calibrations, field monitoring results, visual observations, conversations, directives both given and received, and 
disposition of suspected hazardous substances.  The Engineer will review this submittal and approve the actual number 
of hours to be paid.   
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(b) Monitoring Technician (MT).  The Contractor shall designate a monitoring technician to be responsible for monitoring of 
hazardous substances during work on the project.  The MT shall have a minimum of two years of actual field experience in 
assessment and remediation of hazardous substances that may be encountered during highway construction projects.  When 
asbestos is present or is suspected to be present on or near a project, the MT shall have additional 40 hours’ experience in 
RACS project management and certification as an Asbestos Building Inspector per the Colorado Air Quality Control 
Commission Regulation No. 8 Part B.  The MT shall be experienced in the operation of monitoring devices, identifying 
substances based upon experience and observation, and field sampling (for testing) of all media that may be found on the site.  
Completion of the 40-hour hazardous waste and 8-hour supervisory training required by OSHA and U.S. EPA rules and 
regulations that complies with the accreditation criteria under the provisions of the proposed 29 CFR 1910.121 is required 
before beginning work.  The Contractor shall furnish documentation at the Pre-construction Conference that demonstrates 
these requirements have been met.   

The MT shall be equipped with the following:   

(1) Communication equipment as required in subsection 250.03(d)2A and a vehicle.   

(2) Monitoring and detection equipment for flammable gas, oxygen sufficiency, toxic gas, radiological screening, and other 
hazards.  This includes, as required, a combustible gas indicator, flame ionization or photo ionization detector, oxygen 
meter, radiation monitor with Geiger Mueller detector, and other foreseeable equipment.   

(3) Depth gauging equipment, sampling equipment, and sampling containers.  

(4) Personal protective equipment (levels C and D) when required.   

The MT shall be present on site and perform monitoring as required by 250.03(d) when work is being performed in areas 
of suspected contamination and on a predetermined basis throughout other work on the project.   

The MT shall monitor for compliance with regulations, the project Health and Safety Plan and the Materials 
Management Plan (if they exist for the project), the Contract, and the environmental documents for the project.  The MT 
shall immediately notify the Contractor, the Engineer, and the HSO of any hazardous condition.   

During each week the MT is utilized, the MT shall prepare a daily monitoring diary, which shall be submitted to the 
Contractor, HSO and the Engineer.  This diary shall be submitted at the end of the week and shall become a part of the 
Department’s records.  The diary shall contain a chronological log of activities on the project including: dates and times 
on site, equipment used and calibrations, field monitoring results, visual observations, conversations, directives both 
given and received, and disposition of suspected hazardous substances.  The Engineer will review this submittal and 
approve the actual number of hours to be paid.   

(c) Health and Safety Plan (HASP). The HSO shall prepare a written HASP for the project, formatted as shown in Appendix B, 
Occupational Safety and Health Guidance Manual for Hazardous Waste Site Activities, DHHS (NIOSH) Publication No. 85-
115, available from the Superintendent of Documents, U.S. Government Printing Office.  The Contractor and the HSO shall 
review the environmental documents listed before preparation of the HASP.   

The Contractor shall submit a signed (or electronically sealed when HSO is a Professional Engineer) electronic HASP to the 
Engineer for acceptance.  The Engineer shall have seven calendar days to review and accept or reject the proposed HASP.  
Within five calendar days after acceptance, the HSO shall distribute the accepted HASP to each emergency response agency 
servicing the project area, the HASP designated emergency hospital, and the Engineer.  Earth or demolition work shall not 
occur until after the HASP is accepted distributed.  The HASP shall also be available to the Contractor’s employees, their 
representatives, and officials of OSHA, EPA, Colorado Department of Public Health and Environment (CDPHE), local 
government health department, Federal Highway Administration (FHWA), and as determined by the Engineer.  The Engineer 
will distribute the accepted HASP to appropriate Department personnel.  The HSO shall revise and update the HASP as 
warranted by changes in the field conditions.   

All on-site workers (Contractor’s, Department’s, Utilities’, and others) shall be briefed by the HSO on the contents of the 
HASP and any revisions thereof. The HSO shall conduct briefings (group or individual) to inform new employees, 
subcontractors, utility companies, and other on-site workers of the HASP contents before their entry on site. All personnel 
involved in excavation or other soil disturbing activities shall receive the required two-hour Asbestos Awareness training by a 
Certified Asbestos Inspector, when asbestos discoveries are anticipated, or discoveries are made. A signature log of all 
briefing attendees shall be kept and furnished to the Engineer. The. Contractor shall provide, as required, eyewash equipment 
and stations, emergency showers, hand and face washing facilities, and first aid equipment.  
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The Contractor shall provide, as required, decontamination facilities for personnel and equipment employed in the work.  
The exact procedure for decontamination and frequency shall be included in the accepted HASP.  Decontamination 
facilities shall meet the criteria set forth in the Code of Federal Regulations (29 CFR and 40 CFR).   

(d) Precautions and Procedures. The following minimum precautions and procedures shall be followed during the 
construction of the project:   

1.   General construction precautions:   

A. All monitoring and piezometer wells and test borings shall be established or abandoned by the Contractor as 
regulated by the State Engineer’s Office.  Copies of all required permits, notification, and abandonment 
documents shall be submitted to the Engineer before payment approval.   

B. Hazardous substance related activities shall have a work plan for each work phase, which shall be coordinated 
with the Engineer at least three workdays before commencement of each phase of the work.   

C. The Contractor shall properly handle all investigation-derived waste generated by this project.  Documentation 
shall be submitted to the Engineer of all tests performed for Treatment, Storage, and Disposal (TSD) 
determination; classification of waste; hauling records; TSD acceptance; manifest (if required); per applicable 
laws and regulations.   

D. When the work may involve air emissions, the Contractor shall contact the Colorado Department of Public 
Health and Environment (CDPHE), Air Pollution Control Division to ascertain if an air pollution emission 
notice (APEN) or permit is required for this operation.  The Contractor shall be responsible for filing the APEN 
and obtaining said permit, if required.  The processing of air pollution permits, if required, in non-attainment 
areas or where public hearings are required, likely will take more than 90 days.   

2.    For construction on a known or potentially contaminated site, the following conditions shall apply, in addition to 
those listed in subsection 250.03(d)1:   

A. The HSO shall be on site or readily available by radio, telephone or pager at all times during the work.  When 
on site, the HSO shall have an operational portable or mobile cellular telephone available for immediate use in 
areas where such service is available.  When on site in cellular telephone non-service areas, the HSO shall have 
available, for immediate use, radio access to a site with telephone service.  The HSO shall be notified at least 24 
hours before the start of confined space entry, storage tank removal, drilling, excavation, trenching, or 
dewatering operations.   

B. The HSO shall designate the onsite monitoring equipment for flammable gases, oxygen deficient or enriched 
atmosphere, and toxic gases, such as but not limited to, a flame ionization detector, photoionization detector, 
combustible gas indicator, and oxygen meter. This designated equipment shall be on site during all construction 
operations and be utilized during trenching, drilling, excavating, confined space entry, underground storage tank 
removal, and other appropriate construction operations.  The exact equipment to fulfill this requirement shall be 
specified in the accepted HASP.  The HSO shall conduct or supervise the monitoring.  The monitoring 
equipment shall be calibrated as recommended by the manufacturer.   

C. When drilling, trenching, or excavating in the presence of detectable concentrations of explosive gases, the soil 
shall be wetted and the operating equipment shall be provided with spark proof exhausts.   

D. The Contractor, through the HSO, is responsible for ensuring that 29 CFR 1926 is fully complied with during 
the construction of the project.   

E. Affected excavation operations shall be discontinued and personnel shall be removed from the affected 
excavation sites where any of the following levels are detected:  

(1) 20.0 percent or more LEL flammable gas, or 10.0 percent in an underground or confined space,  

(2) Permissible Exposure Limit (PEL) of any toxic gas,  

(3) 19.5 percent or less oxygen,  

(4) 25.0 percent or more oxygen,  

(5) Greater than 2 mrem/hr. (Beta particle and photon radioactivity),  



                                                                                                                                                                   250.03 
 

250-5 

(6) Greater than 15 pCi/L (Gross alpha particle activity), or  

(7) Other action levels as determined by the HSO.  

(8) Uncovering of suspect Asbestos Containing Material (ACM), including but not limited to, buried facility 
components, active or abandoned utility lines, buried foundations and demolition debris, or miscellaneous ACM 
dispersed in the soil.  The Contractor shall follow the procedures outlined in the HASP and 29 CFR 1926 to 
address these conditions.  Work shall resume in these areas when approved by the Engineer.  

F. Personnel shall be issued and utilize appropriate health and safety equipment as determined by the HSO, who shall 
provide the Engineer with a written explanation of what personal protective equipment (PPE) shall be worn, when, 
and by which personnel.  Except in emergency cases, the Engineer shall be advised by the HSO of changes in the 
degree of PPE before implementation.  

G. Personnel shall avoid the area immediately downwind of any excavation unless the excavation is monitored and 
declared safe.  

H. The operators of excavating, trenching, or drilling equipment shall wear appropriate PPE as required in the HASP.  

I. Exhaust blowers shall be present at the location where required in the accepted HASP.  

J. The Contractor shall accomplish the work with employees who have been trained and equipped as required by the 
HASP and applicable provisions of 29 CFR 1910 and 29 CFR 1926.  

K. Fire extinguishers, electrical equipment and wiring shall conform to the applicable requirements of 29 CFR 1926 
and 49 CFR.  

L. Smoking shall not be permitted within 50 feet of any excavation.   

3.   For construction within 1,000 feet of a known or potentially contaminated site, the following conditions, in addition to 
those listed in subsection 250.03(d)1. shall apply:   

A. The areas under construction shall be checked with a combustible gas indicator before excavation begins to 
determine if flammable or combustible gas is in the area.   

B. Excavations, trenches and drill holes shall be monitored by the HSO for flammable gas, toxic gas and oxygen 
deficiency or enrichment.  This shall be carried out continuously unless the presence of flammable, combustible, or 
toxic gas or oxygen deficiency or enrichment in the area can be ruled out by the HSO.  The recommendation to 
discontinue monitoring must be agreed to by the Engineer and the Contractor.  Before implementation, this 
agreement shall be written, and shall contain specific conditions that will require re-evaluation of the area.   

C. When flammable or toxic gas is found in the area, those precautions and procedures in subsection 250.03(d)2 shall 
apply.   

4.   The following procedures shall be followed if the level of contamination as documented in the environmental documents 
referenced in subsection 102.05 as revised for this project is exceeded, or if previously unidentified contaminated air, soil or 
water, is encountered during the construction of the project:   

A. Work in the immediate area of the release or discovery of contamination shall cease.  The Engineer shall be 
immediately notified.   

B. If no HSO is required by the Contract, the Contractor shall designate an HSO as directed, per subsection 250.03(a).   
C. The Engineer may direct the HSO to evaluate the material for potential hazardous substance or other contamination 

or unsafe conditions.  This evaluation may include, but is not limited to, on-site field monitoring, on-site testing, and 
on or off-site laboratory analysis.  Removal of storage tanks and surrounding contaminated soils shall be per 
applicable laws, regulations and established procedures.  If the contaminated material cannot be placed in the 
embankment or remediated on site, it must be removed to an appropriate TSD facility, as designated in writing by 
the Engineer.  The HSO shall supervise the necessary testing required to make appropriate TSD determinations.  
Disposal of the unsuitable material shall be considered as remediation work as described in subsection 250.03(d)4. 
D and 250.03(d)4. E.   
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D. If this site is determined to be contaminated with petroleum products, hazardous substances or other solid waste 
in excess of that indicated in the above listed site investigation documents, a thorough Site Investigation and 
Waste Management Plan shall be accomplished under the supervision of the HSO. The Site Investigation and 
Waste Management Plan shall be submitted to the Engineer for approval and shall determine the extent of 
contamination and propose at least three types of remedial action for the contaminated area as required by 
applicable statutes and regulations.  The HSO shall be available to assist the Engineer in explaining this study to 
the regulatory agencies.  When requested by the Engineer, the Contractor shall prepare a Remediation Plan 
based on the selected remedial method and shall submit this to the Engineer for approval. The time required for 
the Engineer’s review of the Remediation Plan, including all necessary drawings, calculations, specifications, 
and other documentation will not exceed four weeks after a complete submittal is received.  This work shall not 
be done unless authorized in writing by the Engineer.  

E. If the site is determined to be contaminated with petroleum products; hazardous chemicals, materials, or wastes; 
or other solid wastes, and is required to be remediated, the HSO or other qualified individuals will supervise the 
Remediation Plan implementation as concurred to by the regulatory agencies, as directed.  Hazardous Waste 
generated by remedial activities shall list the Colorado Department of Transportation as the hazardous waste 
generator on the required paperwork for projects on State Highways and their associated frontage roads.  If this 
project is not on a State Highway or frontage road, then the appropriate local governmental entity having 
jurisdiction over the transportation system facility shall be listed as the hazardous waste generator.  If the waste 
disturbed or produced was caused by Contractor negligence, the Contractor shall be listed as the hazardous 
waste generator.  Remediation work shall be done only when authorized by the Engineer in writing.   

250.04  Heavy Metal Based Paint Management.  When the work includes the removal of paint or items covered with paint 
that may contain lead, chromium or other heavy metals, the requirements of this subsection shall apply in addition to the 
requirements of subsection 250.03.   

The requirements of the HASP shall be per OSHA Publication No. 3142, Working with Lead in the Construction Industry.   

Paint Removal and Waste Disposal work shall be performed per 29 CFR 1926.62, State and local air quality regulations, the 
Steel Structures Painting Council (SSPC) Guide for Containing Debris Generated During Paint Removal Operations, the 
Industrial Lead Paint Removal Handbook (SSPC 91-18), and the references contained .   

The following minimum precautions and procedures shall be followed unless modified in the approved HASP or its updates:   

(a) The Contractor shall contact the CDPHE, Air Pollution Control Division to ascertain if an air pollution permit is required 
for the cleaning or demolition work.  If an air pollution permit is required, the Contractor shall obtain the permit.  The 
Contractor shall furnish the Engineer with a copy of the permit application and the permit issued before starting cleaning 
or demolition activities.  A copy of the Air Pollution Emission Notice [APEN] shall be provided to the Engineer, if such 
notice is required under the Colorado Air Quality Control Commission’s regulations.  The processing of air pollution 
permits in non-attainment areas, or where public hearings are required, likely will take more than 90 days.   

(b) The Contractor shall contain paint chips, corrosion residues, and spent abrasives, referred to as waste materials, resulting 
from the cleaning or demolition operations.  The Contractor shall not deposit or release waste material into the water, air 
or onto the ground below or adjacent to the structure.  The Contractor shall conduct cleaning operations to minimize the 
waste materials produced.  Before beginning the work, the Contractor shall submit to the Engineer for acceptance, a 
detailed methods statement for capturing, testing, and disposing of the removed materials.  The Engineer will have seven 
calendar days to review and accept or reject this methods statement.   

(c) Abrasives utilized for blast cleaning shall be low-dusting and low waste.   Unless approved otherwise, vacuum blasting 
or wheel blasting shall be used.   

(d) The HSO shall sample and test the waste material for lead, chromium, and other paint associated heavy metals using the 
Toxicity Characteristic Leaching Procedure (TCLP) Test, Method 1311 of the EPA publication, Test Methods for 
Evaluating Solid Waste 846.  Sample collection methodology and frequency shall be recommended by the HSO and 
accepted by the Engineer with an adequate number of samples taken to be representative of all waste material collected.  
If the waste material does not pass the TCLP test, it shall be disposed of in a permitted TSD facility as designated in 
writing by the Engineer.  The waste materials handling decision shall be documented by a report (five copies) submitted 
to the Engineer.  This documentation shall include a description of sample collection methodology, testing performed, 
test results, and comparison of test results with hazardous waste requirements.  The waste material shall not be held at an 
unpermitted TSD facility site in excess of Resource Conservation and Recovery Act (RCRA) temporary storage time 
limits.  
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(e) When an item coated with paint is removed, all loose paint shall be removed and collected from the item within 24 hours of 
the time it is removed or placed onto the ground.  All loose paint shall be removed and collected from a painted item before it 
is removed from the site.  The Contractor shall contain loose paint until it is removed and collected.  Loose paint is defined as 
that which can be removed by manual scraping methods.  Over waterways, the Contractor shall capture all paint debris by the 
method specified in the methods statement.  The paint debris shall be collected on a daily basis and shall be stored in a 
properly labeled, tightly sealed container and placed in a secured location at the end of each working day.  

(f) All painted steel components that are not designated to be salvaged shall be recycled.  Contractor possession of the steel for 
future use shall be considered a form of recycling.  Before transport of the components off-site, the Contractor shall obtain a 
letter from the recipients of the painted steel components stating that they have been fully informed of the contents of the 
paint and are capable of handling the paint.  If the Contractor is to maintain future possession of the steel, the Contractor shall 
supply this letter.  If there will be more than one recipient of the painted material, one letter shall be obtained from each 
recipient.  The Contractor shall provide a copy of each letter to the Engineer.  If the painted steel components will be recycled 
by melting, the letter from the recipient is not required.  The Contractor shall submit a letter stating the destination of the 
painted steel components and that they will be melted.  

(g) When the work consists of the removal of a bridge or components of a bridge coated with paint that has been assumed to 
contain lead, chromium, other heavy metals, or a combination thereof, the Contractor shall capture paint debris that is 
dislodged during removal operations.  The Contractor may choose any method for dismantling the bridge, subject to the 
following required construction sequence limitations:   

1. The concrete deck shall be removed before removal of the steel superstructure.   

2. If the methods statement indicates that girders will be dropped to the ground during dismantling, all debris from the 
concrete deck removal operation shall be removed from the area below the bridge before any girders are dropped into 
this area.   

3.  Girders may be cut and dropped only if the span is located entirely over land.   

250.05  Material Handling.   This work consists of the additional handling of groundwater and soils to be excavated for 
construction of the project that are suspected or known to be contaminated.  This work also includes stockpiling or 
containerization, analytical sampling and testing, and final disposition of contaminated groundwater and soils requiring special 
handling.  

The Contractor shall maintain vertical trench walls for the work in the specified areas of known or potential contamination, as 
shown on the plans.  Shoring may be necessary to meet this requirement.  The Contractor shall confine the removal of 
contaminated groundwater and soils encountered as a result of the excavation activities in the specified areas to the vertical and 
horizontal limits of structure excavation specified in the Contract.  The Contractor shall be responsible for any contaminated 
materials generated beyond the limits of excavation.  This shall include any sampling, analysis, and disposal required, and the 
costs thereof.  The Contractor shall be listed as the generator of any such material.  The limits of excavation shall be determined 
as 18 inches outside of structures, including sewers, water lines, inlets, manholes, and other underground structures to be 
constructed, or as directed.   

Specific areas of known or potential contamination have been identified in the project plans.  There is the potential of 
encountering contaminated groundwater and soil, which has not been summarized in the plans or specifications, at unknown 
locations on the site. Suspected contaminated soil and groundwater shall be handled by one of three methods as follows:   

(a) Materials Handling (Stockpile and Containerization). When recommended by the HSO and authorized by the Engineer, 
material shall be stockpiled or containerized for analysis and characterization for proper handling and, disposal, or both.  
Sampling and testing of materials shall be as described in the Contract.  If analysis indicates that soil samples are designated 
as uncontaminated, as determined by the criteria shown in the Contract or as determined by the CDPHE, the associated soils 
will not require any special handling and will become the property of the Contractor and may be used on site, subject to other 
requirements of the Contract.  Health and safety monitoring and strict fugitive dust control shall be conducted during the 
placement of these soils. If analysis indicates that groundwater samples are designated as uncontaminated, as determined by 
the criteria shown in the Contract or as determined by the CDPHE, the groundwater shall be handled per subsection 107.25.  

Stockpiled and containerized materials shall be secured in compliance with the following provisions until they are determined 
to be uncontaminated:   

1. The Contractor shall not store the material for more than 90 days.   

2. The Contractor shall prevent any runoff from infiltrating the ground or running out of the containment area.   
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3. Soils and groundwater containing different contaminants shall be placed in separate containers or stockpiles.   

4. The Contractor shall prevent the dispersion of materials or the dilution or mixing of containers and stockpiles.   

5. The ground surface that the contaminated soils will be placed shall be covered with plastic sheeting, which will 
withstand the placement and removal of stockpiled materials without breaching.   

6. The ground surface shall be graded to drain toward the edge of the soil piles and the berm or trench around them 
shall be covered by plastic sheeting.   

7. Proper security shall be provided per 40 CFR.   

(b) Solid Waste Disposal. Soils determined to be contaminated, but not hazardous, as established by criteria in the Contract 
or as determined by CDPHE or other regulatory agencies having jurisdiction, shall be handled and disposed of as 
recommended by the HSO and approved by the Engineer. The Contractor shall haul this material to a solid waste 
disposal facility.   

(c) Contaminated Groundwater Disposal. Groundwater determined to be contaminated, but not hazardous, as established by 
criteria in the Contract or as determined by CDPHE or other regulatory agencies having jurisdiction, shall be handled 
and disposed of as recommended by the HSO and approved by the Engineer.  The Contractor shall prepare a dewatering 
plan proposing at least three types of treatment and disposal options of contaminated groundwater as required by 
applicable statutes and regulations.  One of the treatment options shall include permitting and onsite treatment before 
discharge or disposal.  The dewatering plan shall be submitted to the Engineer for approval four weeks before dewatering 
activities begin.  

(d) Hazardous Waste Disposal.  Soils and groundwater that are designated or suspected to be hazardous shall be 
containerized immediately upon excavation or upon discovery.  Hazardous material shall be labeled and transported to a 
permitted treatment, storage and disposal (TSD) facility or to a hazardous waste disposal facility approved by the 
Engineer.   

(e) Additional Requirements.  Stockpiled or containerized material characterized as uncontaminated, contaminated, or 
hazardous shall be stored and disposed of in a manner consistent with current established federal, state, and local 
regulations for waste materials.  

Materials with contaminants not specifically regulated shall be disposed of by the Contractor as directed, in consultation 
with CDPHE.  All areas where wastes are generated shall be reviewed by the HSO to identify potential contaminant 
sources that may result in a contaminated waste stream.  

Contaminated groundwater and soils, which have been identified as solid waste or hazardous waste, requiring disposal 
according to federal, state, and local regulations, shall be transported per 49 CFR by the Contractor to an appropriately 
permitted treatment facility, landfill, incinerator, or asphalt plant or other facility approved to accept the waste. CDPHE 
and the landfill or other treatment or disposal facility shall be notified by the HSO of the material to be disposed of and 
the corresponding analytical test results before shipment. Potentially contaminated water collected from the lined trench 
of a stockpile shall be treated as required by Colorado Wastewater Discharge Permit System (CDPS) permits, 29 CFR 
and 40 CFR and reimbursed separately per Contract requirements.    

250.06  Sample delivery.  This work consists of the collection, containerization and delivery of material samples for analysis 
to the testing facility designated in the Contract.   

Environmental Protection Agency (EPA) protocol and standards shall be followed in the collection, containerization, and 
transport of samples to be analyzed, including the documentation of the proper chain of custody of all samples.  The 
Contractor shall collect sufficient sample material to perform the required analysis and is responsible for ensuring that 
appropriate climate control has been provided for sample transport.  Sample delivery shall be made within the maximum 
allowable holding time for each sample type, not to exceed 24 hours, excluding weekends.  The time period required for 
sample collection and delivery to the testing facility will not be considered an excusable delay.  The analysis to be completed 
and turnaround time shall be approved by the Engineer.   

The Contractor shall provide the Engineer with a copy of documentation indicating that proper chain of custody requirements 
have been followed for all samples.   

Quality control samples shall be provided by the Contractor per the quality control requirements of the testing facility 
designated in the Contract (quality control requirements are available from the Engineer). The Contractor shall prepare, label, 
and transport these samples to the testing facility in conjunction with the delivery of other samples authorized for analysis by 
the Engineer, at no additional cost.   
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The Engineer may request splits of samples, in advance of collection, which shall be provided at no additional cost by the 
Contractor.   

250.07  Regulated Asbestos Contaminated Soils (RACS) Management.  Environmental documents or plans listed in the special 
provisions shall include known or suspected locations that could involve encounters with RACS during excavation and other soil 
disturbing construction activities. Unexpected discoveries of RACS may occur during excavation and soil disturbing construction 
activities.  RACS shall be properly managed or remediated, per subsection 250.07(a).    

All asbestos related activities shall be performed by CDPHE certified asbestos professionals, contractors, or consultants.  

Certifications are issued by the CDPHE, Indoor Air Quality Unit. A Colorado Certified Asbestos Building Inspector shall manage 
the assessment and disposal of RACS and other ACM.  The Indoor Air Quality Unit within CDPHE is the only unit that certifies 
such professionals.  The Contactor shall furnish a copy of the certification to the Engineer. 

(a) Regulatory Compliance.  RACS management is governed by 6 CCR 1007-2, Section 5.5, which includes and references 
regulatory compliance with Colorado Air Quality Control Commission Regulation No. 8 Part B-Asbestos. Colorado  

Regulation No. 8 governs all asbestos activities, demolition, permitting, and certification of Certified Asbestos Professionals 
in the State of Colorado.  The Contractor shall conform to all current regulations, policy directives, or both, issued by the 
CDPHE, and the Department.  

(b) Asbestos Management and Visual Inspections.  Asbestos management shall be performed by a CDPHE certified Asbestos 
Building Inspector.  All inspections of the area of asbestos contaminated soil removal shall be performed by a CDPHE 
certified Asbestos Building Inspector to determine what, if any, controls must be instituted to allow future activity in the 
excavation area.    

(c) Permitting and Notification.  The CDPHE requires notification of any soil disturbing activity where asbestos is known, 
suspected, or discovered. A 24-hour notification to CDPHE is required before any soil disturbing activity of an unplanned 
asbestos discovery.  A 10-workday notification to CDPHE is required before any soil disturbing activity in an area with 
known or potential RACS.  Removal of asbestos-containing material on a facility component, that is located on or in soil that 
will be disturbed, with asbestos quantities above the following trigger levels shall be permitted and abated per the 
requirements of Colorado Air Quality Control Commission Regulation No. 8 (5 CCR 1001-10, Part B):   

1. 260 linear feet on pipes,   

2. 160 square feet on other surfaces, or   

3. The volume of a 55-gallon drum.   

All permit applications shall be submitted to the CDPHE a minimum of 10 days before start of work for approval. The permit 
application and notification shall be submitted simultaneously.  A CDPHE certified General Abatement Contractor shall 
obtain all required State and local permits and shall be responsible for all associated fees. Permit application, notification, and 
waiver request forms shall be submitted to:  

Colorado Department of Public Health and Environment Permit Coordinator/APCD - SS - B1 4300   
Cherry Creek Drive South Denver, CO  80246-1530 Phone: (303) 692-3100 Fax: (303) 782-0278   

 
Application and waiver forms are available on the CDPHE website:  https://www.colorado.gov/pacific/cdphe/asbestos-forms   

(d) CDOT’s Regulated Asbestos-Contaminated Soil Management Standard Operating Procedure, dated October 18, 2016.  
Asbestos contaminated soil shall be managed per 6 CCR 1007-2, Part 1, Section 5.5, Management of RACS.  Regulations 
apply only upon unexpected discovery of asbestos materials during excavation and soil disturbing activities on construction 
projects, or when asbestos encounters are expected during construction.  The Contractor shall comply with procedures 
detailed in the CDPHE’s Management of Regulated Asbestos Contaminated Soil Regulation and CDOT’s CDPHE approved 
Regulated Asbestos-Contaminated Soil Management Standard Operating Procedure, dated October 18, 2016, including the 
following minimum requirements:  
1. Immediate actions and implementation of interim controls to prevent visible emissions, exposure, and asbestos 

contamination in surrounding areas.  
2. Soil Characterization.  
3. Training required for all personnel involved in excavation and other soil disturbing activities, once asbestos is 

encountered during construction or on projects where asbestos encounters are expected.  Asbestos Awareness Training 
shall be given by a qualified and certified Asbestos Building Inspector with a minimum of six months’ experience 
inspecting asbestos contaminated soil.   
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4. Assessment for the presence and extent, within the proposed area of disturbance, of asbestos discoveries, whether 
expected or unexpected, by a CDPHE Certified Asbestos Building Inspector.  

5. Investigation and sampling required for risk assessment and management.  Investigation, if required, shall be 
conducted by a CDPHE Certified Asbestos Building Inspector.  

6. Risk assessment and determinations for further management or abatement.  

A. Risk assessment and determinations shall be made by a CDPHE Certified Asbestos Building Inspector and 
coordinated with the Engineer.  

B. Soil remediation is not necessarily required, depending on the circumstances.  

7. Submit CDPHE 24-hour Notification Form for unexpected RACS discovery included in Attachment 1 of the CDOT 
Regulated Asbestos-Contaminated Soil Management Standard Operating Procedure.  

8. Submit CDPHE 10-day Notification Form for planned RACS management included in Attachment 1 of the CDOT 
Regulated Asbestos-Contaminated Soil Management Standard Operating Procedure.  

(e) Risk Assessment and Determinations for Further Management or Remediation. Risk assessment and determinations for 
further management or remediation shall be closely coordinated with the Project Engineer and Project Manager of the 
Statewide Management Plan.    

250.08  Methamphetamine Lab Sites.    Demolition of former Methamphetamine (meth) labs is enforced by the Governing 
Authority, which varies from county to county.  The Contractor shall demolish all buildings that are identified as former meth 
labs, as listed in public listings by the Governing Authority.  The Contractor shall provide evidence of demolition to the 
Governing Authority, obtain receipt of such evidence by the Governing Authority, and shall submit these to Engineer 
immediately following demolition.  

Septic tank removal at known meth lab sites shall undergo preliminary assessment by an Industrial Hygienist or Certified 
Industrial Hygienist to determine proper removal and disposal.  Work shall proceed per the recommendations of the 
Hygienist.   

METHOD OF MEASUREMENT   

250.09   Environmental Health and Safety Management will not be measured but will be paid for on a lump sum basis.  This 
will include all work, materials, and hourly time charges by the HSO and other personnel required to accomplish the 
following:   

1. Preparation, submittal and briefing of the initial HASP.   

2. Preparation and submittal of the Waste Management Plan.   

A. Preparation and Submittal of the Dewatering Plan.  

B. Preparation and Submittal of the Remediation Plan.  

3. Procedures and equipment specified in subsections 250.03 - 250.07.   

4. PPE (levels C and D) for Contractor’s personnel for any contamination identified in the pre-construction investigations.   

5. Preparation and submittal of the final site report.   

The quantity to be measured for Health and Safety Officer will be the total number of hours that the Health and Safety 
Officer is actually used, as authorized, for the following work:   

(1) Field monitoring necessary to ensure the safety of workers on the site.   

(2) Hours in excess of the items listed under Environmental Health and Safety Management.  

(3) Hours that are necessary due to unforeseen site conditions.  

(4) Hours of additional consultation or field work that is requested by the Engineer.   

Equipment specified in subsection 250.03(a), preparation and submittal of the daily HSO diary, travel to and from the project 
site, and PPE (Levels C and D) required for use by the HSO will not be measured and paid for separately but shall be 
included in the hourly cost of the HSO.   
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The quantity to be measured for Monitoring Technician will be the total number of hours that Monitoring Technician is actually 
used as authorized.  Equipment specified in subsection 250.03(b), supervision of the MT, preparation and submittal of the daily 
monitoring diary, travel to and from the project site, and PPE required for use by the MT (Levels C and D) will not be measured 
and paid for separately, but shall be included in the hourly cost of the MT.   

Solid stockpiled materials will be measured by the cubic yard computed from cross sections by the average end area or other 
acceptable method.  Disposal of solid waste and solid hazardous waste materials will be measured by the cubic yard in the 
disposal container. 

Materials Sampling and Delivery will be measured by the actual number of samples collected, containerized, and transported to 
the testing facility indicated in the Contract.   

Additional environmental health and safety management work required and authorized by the Engineer, but not included in the 
items listed above, will be considered extra work to be paid for per subsection 109.04, unless such work is caused by the 
Contractor’s action.   

BASIS OF PAYMENT  

 

250.10  Partial payment for Environmental Health and Safety Management, as determined by the Engineer, will be made as the 
work progresses.  The Contractor shall submit a schedule of environmental related Health and Safety Management work before 
the first partial payment is made.  The schedule shall indicate the environmental related Health and Safety Management time for 
each work item that requires Contractor environmental related Health and Safety Management effort and the total time for the 
project.   

The accepted quantity for Health and Safety Officer will be the number of hours actually used and approved for payment by the 
Engineer and will be paid for at the contract unit price.   

The accepted quantity for Monitoring Technician will be the number of hours of onsite monitoring as approved by the Engineer 
and will be paid at the Contract unit price.   

Environmental Health and Safety Management, Health and Safety Officer and Monitoring Technician bid items shall include 
vehicles, phone charges, supplies, printing, postage, office support, and all other miscellaneous costs associated with the work.  

Payment for Groundwater Handling (Containerization and Analysis) will be made per subsection 109.04. Payment for Soil 
Handling (Stockpile) will be made at the contract unit price for all excavated material required to be stockpiled for analysis. The 
contract unit price will be full compensation for furnishing all materials, labor, equipment and incidentals necessary to complete 
this work, and all handling of the material before disposal.  This includes haul, stockpile, and security.  Payment for this work will 
be in addition to any payment made under other bid items for excavation, embankment, or backfill on the project, or waste 
disposal of this material.   

Payment for Solid Waste Disposal and Solid Hazardous Waste Disposal will be made at the appropriate contract unit price for the 
disposal of material determined to be either solid waste or solid hazardous waste.  The contract unit prices will be full 
compensation for furnishing all materials, labor, equipment, tools, storage containers for transport, containerization of material for 
up to 60 days, and incidentals necessary to complete this work.  This includes all handling of the material, loading for disposal, 
unloading for disposal, and borrow material required for replacement of excavated material disposed of offsite.  It does not 
include stockpiling or containerization required for analysis that is included in the item Materials Handling (Stockpile and 
Containerization) paid for as described above.  Payment for waste disposal fees and transport of hazardous waste will be made as 
shown below.  Payment for this work will be in addition to any payment made under other bid items for excavation, embankment, 
backfill, or material handling (stockpile and containerization) on the project.   
(1) Solid Waste.  Transport costs to the disposal facility and disposal fees will be included in the contract unit price for this work.   
(2) Solid Hazardous Waste. Transport costs, disposal fees, and treatment costs will be paid for by planned force account per 

subsection 109.04.  
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(3) Liquid Hazardous Waste. Transport costs, disposal fees, and treatment costs will be paid for by planned force account per 
subsection 109.04.  

The cost of shoring required to limit the removal of contaminated materials to the specified limits shall be included in the 
contract unit prices for any excavation to be performed.  Such shoring ordered by the Engineer in areas other than the 
specified areas of known or potential contamination, as shown on the plans, will be paid for per subsection 109.04.   

Payment for Materials Sampling and Delivery will be made at the contract unit price for each material sample collected, 
containerized and transported to the laboratory testing facility as designated in the Contract.  The contract unit price will be 
full compensation for furnishing all materials, labor, equipment, tools and incidentals necessary to complete this work 
including required sampling kits, containers, sample splits, and quality control samples.   

The Contractor shall be responsible for damage caused by Contractor negligence to the environment, persons, or property.  
Expenditures associated with actions of the Contractor shall be borne by the Contractor at no cost to the project.   

Contaminated groundwater containerized, treated, or disposed under the requirements of this specification will be paid for by 
planned force account per subsection 109.04.  

The accepted quantities will be paid for at the contract unit price for each of the pay items listed below that appear in the bid 
schedule.   

 Pay Item                                                                Pay Unit  

 Environmental Health and Safety Management  Lump Sum  
 Health and Safety Officer  Hour  

 Monitoring Technician  Hour  
 Materials Sampling and Delivery  Each  

 Materials Handling (Stockpile)  Cubic Yard  
Solid Waste Disposal                                              Cubic Yard  



 

 

 


	Perform the removal of the existing bridges per the requirements in this specification and Standard Specification 107.06. The Construction Plan requirements shown in Revision of Section 107-Performance of Safety Critical Work shall be included in the ...
	Do not use explosives for removal work without the written approval of the Engineer.

