

1_Cdmlpb_1999.txt
 COLORADO DEPARTMENT OF TRANSPORTATION
 PROJECTS BID FROM 01/01/99 THROUGH 12/31/99

13:37 Wednesday, April 12, 2000

BID LETTING	CONTRACTOR/ PROJECT NUMBER	LOCATION	DIST	TERRAIN	BIDS	AWARDED BID	INDEX
99011402	KIRKLAND CONSTRUCTION NH 0451-005	PUEBLO BLVD, I25-ARK RIVER	2	U	4	\$1,884,495.40	94.97
99011403	DUCKELS CONSTRUCTION, INC. BR 0503-050	W. OF COTOPAXI	2	M	5	\$1,224,000.00	153.00
99012101	LAFARGE dba WESTERN MOBILE NORTHERN C 2853-002	PONCHA SPRINGS NORTH	5	R	4	\$2,261,887.48	87.13
99012102	CAMAS COLORADO, INC. STA 030A-021	6TH AVE (SH30) E OF I-225	1	U	3	\$569,923.15	76.92
99012103	KIEWIT WESTERN CO NH 0404-033	COLFAX, CLARKSON TO COLORADO	6	U	2	\$2,943,822.55	113.68
99012104	MOUNTAIN GRAVEL & CONST C 6661-002	NW OF CORTEZ	5	R	1	\$3,734,017.40	102.02
99012106	BRADBURY & STAMM CONSTRUCTION CO., INC. BR 0741-006	MORRISON TO KITTREDGE	1	M	8	\$2,625,957.70	116.68
99012107	CASTLE ROCK CONSTRUCTION C 2873-096	N OF LONGMONT	4	R	4	\$10,540,924.52	79.76
99012108	ASPHALT PAVING CO. STA 006A-030	LOVELAND PASS S/O I-70	1	M	2	\$1,315,302.80	107.08
99012801	CONCRETE WORKS OF COLORADO INC. NH 0852-078	SANTA FE & BELLEVIEW	6	U	3	\$5,100,905.56	90.49
99020402	LAFARGE dba WESTERN MOBILE NORTHERN STA 059A-024	HAXTUN NORTH & SOUTH	4	P	3	\$1,415,615.85	90.13
99020403	M.A. CONCRETE CONSTRUCTION, INC. C 340A-007	WEST OF GRAND JUNCTION	3	P	3	\$395,740.80	87.29
99020404	KIEWIT WESTERN CO NH 2854-069 NH 2854-069 NH 2854-069	SHAFFER'S CROSSING - TURKEY CR SHAFFERS XING - TURKEY CRK SHAFFERS XING - TURKEY CRK	1 1 1	M M M	1	\$2,444,787.65	109.80
99021101	K. R. SWERDFEGER, INC. IM 0251-147	PUEBLO, I-25 / 29TH ST. S.	2	U	5	\$4,485,209.42	105.95
99021102	D.G. HUSKIN CONSTRUCTION CO. C 0241-035	GRANITE - WEST	3	R	4	\$1,163,635.71	76.62

99021801	LAFARGE dba WESTERN MOBILE NORTHERN NH 0401-014	EAST OF ELK SPRINGS	3	R	6	\$2,402,976.14	101.60
99021802	BURDICK PAVING, INC. C 064A-007	RANGELY TO DINOSAUR	3	R	5	\$1,959,210.60	100.29

COLORADO DEPARTMENT OF TRANSPORTATION
PROJECTS BID FROM 01/01/99 THROUGH 12/31/99

13:37 Wednesday, April 12, 2000

BID LETTING	CONTRACTOR/ PROJECT NUMBER	LOCATION	DIST	TERRAIN	BIDS	AWARDED BID	INDEX
99021803 < 3 BIDDERS & LOW BID > 10% OVER ENG EST	KIEWIT WESTERN CO STA 0061-067	CENTRAL CITY TO GOLDEN	1	M	1		
99030403 < 3 BIDDERS & LOW BID > 10% OVER ENG EST	EVEN CONST INC. dba EVEN-PREISSER, INC. NH 5502-029	IN RIDGWAY	5	R	2		
99031102	TEZAK HEAVY EQUIPMENT CO., INC. STA 050A-004	EAST OF CANON CITY	2	R	5	\$993,894.16	109.86
99031103	ELAM CONSTRUCTION, INC. NH 0501-039	OLATHE TO MONTROSE	3	R	4	\$2,887,382.48	90.28
99031104	D.G. HUSKIN CONSTRUCTION CO. C 0502-047	WEST OF GUNNISON	3	U	4	\$2,219,964.36	99.66
99031105	STAKER PAVING AND CONSTRUCTION CO. C 1602-069	DURANGO SH3/US160	5	U	2	\$3,343,965.70	118.13
99040101	REIMAN CORP. IM 0253-154	EAST OF LONGMONT	4	R	8	\$2,946,779.80	84.55
99040102	ELAM CONSTRUCTION, INC. SP 0501-037	SE OF GRAND JUCTION	3	R	5	\$6,416,695.85	90.97
99040103	CRH, plc dba UNITED COS OF MESA COUNTY NH 0701-150	I-70 AT DEBEQUE	3	M	4	\$3,349,197.50	107.88
99040105	CONNELL RESOURCES, INC. C 0401-015	ON SH 40 IN CRAIG	3	R	3	\$1,016,950.55	91.52
99040801	CIVIL CONSTRUCTORS, INC. STA 006A-029	DILLON TO KEYSTONE	1	M	4	\$5,362,674.35	84.73
99040803	ZAK DIRT, INC. C 0853-037	FT LUPTON - EROSION REPAIR	4	P	6	\$313,382.90	56.33
99040804	TARCO, INC. C 0006(019)	MERINO, UPRR CROSSING	4	P	3	\$2,441,956.42	97.55

99041501	INTERSTATE HIGHWAY CONSTRUCTION IM 0761-167	HUDSON TO KEENESBURG	4	R	6	\$28,612,186.85	1170.7
99041502	YENTER COMPANIES, INC. NH 0403-026	BERTHOUD PASS, CLIMBING LANES	1	M	5	\$33,589,615.70	84.63
99041503	K.E.C.I. COLORADO, INC. NH 5502-029	IN RIDGWAY	5	R	2	\$279,314.85	95.77
99042202	PCL CIVIL CONSTRUCTORS, INC. C 1602-069	DURANGO SH3/US160	5	U	2	\$2,826,217.35	80.51

COLORADO DEPARTMENT OF TRANSPORTATION
PROJECTS BID FROM 01/01/99 THROUGH 12/31/99

13:37 Wednesday, April 12, 2000

BID LETTING	CONTRACTOR/ PROJECT NUMBER	LOCATION	DIST	TERRAIN	BIDS	AWARDED BID	INDEX
99042203 < 3 BIDDERS & LOW BID > 10% OVER ENG EST	KAESS CONTRACTING, INC. SHE 0502-042	GUARDRAIL EAST OF GUNNISON	5	M	1		
99042204	XKE CONTRACTORS INC C 0242-021	W OF WOODLAND PARK	2	M	9	\$1,674,657.15	97.47
99042902	PHD CONTRACTORS, INC. PLH 139A-023	BULL DRAW N. & S.	3	M	5	\$4,782,888.89	103.12
99050601	SEMA CONSTRUCTION, INC. NH(CX) 550-1(005)	NEW MEXICO ST. LINE N.	5	R	3	\$14,167,677.85	94.20
99050602	TEZAK HEAVY EQUIPMENT CO., INC. STR 135A-017	S. OF CRESTED BUTTE	3	M	2	\$1,776,834.68	95.73
99050603	LAFARGE dba WESTERN MOBILE NORTHERN STA 0061-067	CENTRAL CITY TO GOLDEN	1	M	3	\$5,308,685.92	90.55
99052702	NIELSONS, INC. NH 1601-046	US 160 W OF DURANGO	5	M	6	\$14,982,238.65	102.14
99060302	KAESS CONTRACTING, INC. SHE 0502-042	GUARDRAIL EAST OF GUNNISON	5	M	3	\$308,136.75	102.79
99061703	EDWARD KRAEMER & SONS INC. BR 0242-017	W OF LAKE GEORGE	2	M	5	\$1,664,707.59	108.52
99062401	CAT CONSTRUCTION, INC. STR 0131-037	SH 13 S OF MEEKER	3	R	8	\$4,062,221.05	96.85
99070101	MYR GROUP, INC. dba Sturgeon Electric IM 0253-155	I-25 US 36 HOV SPECIAL PROJECT	6	U	2	\$1,934,619.50	95.63

99070801	JALISCO INTERNATIONAL, INC. BRO C010-059	BROADWAY VIADUCT, PHASE V	6	U	4	\$4,968,948.70	94.32
99070802	LAFARGE dba WESTERN MOBILE NORTHERN ALL BIDS REJECTED - CDOT OPTION STA C030-018	SH 14 West of Ault	4	P	3		
99070803	KIRKLAND CONSTRUCTION NH 0503-055	PUEBLO, I-25 WEST	2	U	5	\$9,611,168.95	95.42
99070805	CASTLE ROCK CONSTRUCTION IM 0703-245	KIPLING TO WADSWORTH	6	U	7	\$4,958,669.68	87.17
99071502	CIVIL CONSTRUCTORS, INC. BR 0403-025	EMPIRE JCT BRIDGE AT I-70	1	M	7	\$635,871.56	102.14
99072901	SEMA CONSTRUCTION, INC. BR 0361-059	BOULDER, 88TH ST AT SH 36	4	R	12	\$2,946,605.39	105.30

COLORADO DEPARTMENT OF TRANSPORTATION
PROJECTS BID FROM 01/01/99 THROUGH 12/31/99

13:37 Wednesday, April 12, 2000

BID LETTING	CONTRACTOR/ PROJECT NUMBER	LOCATION	DIST	TERRAIN	BIDS	AWARDED BID	INDEX
99081201	CAT CONSTRUCTION, INC. STR(CX)0133(22)	WEST OF PAONIA RESERVOIR	3	M	9	\$2,700,953.65	68.67
99081903	PCL CIVIL CONSTRUCTORS, INC. C 138A-006	W OF JULESBURG, RR BRIDGE	4	P	3	\$2,825,626.65	86.72
99082601	CONCRETE EXPRESS, INC. IMD 0704-183(B)	I70/BRIGHTON PHASE III	6	U	4	\$7,799,990.39	93.10
99082602	LAFARGE dba WESTERN MOBILE NORTHERN STA C030-018	AULT, BRIGGS DALE & PIERCE	4	P	2	\$4,858,483.22	105.97
99093001	ASPHALT SPECIALTIES CO., INC. BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5	6	U	9	\$15,792,126.35	92.33
99101401	CENTRIC-JONES CO. IM 0253-142	I-25 AND SH 52 INTERCHANGE	4	R	6	\$12,347,190.90	95.29
99101402	AMES CONSTRUCTION, INC. NH 0341-046	DEARFIELD TO WELD CO LINE	4	R	6	\$6,999,000.01	100.75
99102101	SEMA CONSTRUCTION, INC. STR 0361-045	SH 66, SOUTH OF LYONS	4	R	7	\$5,259,970.06	108.61
99102804	G.A. WESTERN CONSTRUCTION CO. BR 348A-005	BETWEEN DELTA AND OLATHE	3	R	3	\$192,149.95	104.51

1_Cdmlpb_1999.txt

99110401	DUCKELS CONSTRUCTION, INC. BR 0402-051	SOUTH OF RABBIT EARS PASS	3	R	5	\$740,148.15	124.39	
99120202	KIRKLAND CONSTRUCTION STA 165A-008	SOUTHWEST OF PUEBLO	2	M	5	\$1,718,177.10	91.34	
99120904	KIEWIT WESTERN CO NH 0404-034	COLFAX, PEORIA TO I-225	6	U	3	\$756,741.80	107.38	
99120905	KIEWIT WESTERN CO < 3 BIDDERS & LOW BID > 10% OVER ENG EST IM 0252-318	6TH AVE TO SPEER BLVD	6	U	2			
99120906	ASPHALT SPECIALTIES CO., INC. NH 2873-079	FEDERAL BLVD-US 36 TO 120TH	6	U	4	\$2,076,270.00	90.80	
						=====	=====	
					TOTALS	273	\$280,919,352.09	103.20

2_Cdmiaubp_1999.txt
 COLORADO DEPARTMENT OF TRANSPORTATION
 INDEX AND AVERAGE UNIT BID PRICES FOR 1999

14:51 Thursday, March 2, 2000

ITEM NUMBER	ITEM	TOTAL QUANTITY	UNIT	TOTAL COST	AVERAGE PRICE
201-00000	Clearing and Grubbing	13.000	Lump Sum	2,312,686.04	177898.9262
201-00001	Clearing and Grubbing	6.700	Hectare	25,240.50	3767.2388
201-00002	Clearing	1.000	Lump Sum	19,008.00	19008.0000
202-00000	Removal of Structures and Obstructions	8.000	Lump Sum	555,500.00	69437.5000
202-00001	Removal of Structure	251.000	Each	214,793.14	855.7496
202-00010	Removal of Tree	1592.000	Each	225,961.50	141.9356
202-00011	Tree Trimming	70.000	Each	11,900.00	170.0000
202-00015	Removal of Headwall	40.000	Each	41,559.35	1038.9838
202-00020	Removal of Concrete Box Culvert	6.000	Each	55,367.08	9227.8467
202-00025	Removal of Ditch Lining	735.000	Meter	9,152.50	12.4524
202-00026	Removal of Slope and Ditch Paving	2562.000	Sq Meter	30,529.00	11.9161
202-00030	Removal of Water Service	1.000	Each	600.00	600.0000
202-00031	Removal of Fire Hydrant	8.000	Each	7,400.00	925.0000
202-00033	Removal of Pipe	161.000	Each	97,126.21	603.2684
202-00035	Removal of Pipe	4515.450	Meter	178,732.12	39.5823
202-00037	Removal of End Section	59.000	Each	13,543.67	229.5537
202-00038	Removal of Structural Plate Pipe	11.500	Meter	2,300.00	200.0000
202-00070	Removal of Barricade	6.000	Each	1,547.60	257.9333
202-00090	Removal of Delineator	2031.000	Each	15,901.13	7.8292
202-00150	Removal of Wall	2.000	Each	8,640.00	4320.0000
202-00155	Removal of Wall	140.000	Meter	6,802.00	48.5857
202-00160	Removal of Wall	15.000	Sq Meter	750.00	50.0000
202-00190	Removal of Concrete Median Cover	7626.000	Sq Meter	56,349.10	7.3891
202-00200	Removal of Sidewalk	10102.000	Sq Meter	73,654.10	7.2910
202-00201	Removal of Curb	3632.000	Meter	33,044.03	9.0980
202-00202	Removal of Gutter	610.000	Meter	4,419.00	7.2443
202-00203	Removal of Curb and Gutter	19409.700	Meter	259,796.35	13.3849
202-00204	Removal of Curb, Gutter and Sidewalk	433.000	Meter	4,901.00	11.3187
202-00210	Removal of Concrete Pavement	162555.000	Sq Meter	592,104.45	3.6425
202-00220	Removal of Asphalt Mat	605150.700	Sq Meter	1,506,518.16	2.4895
202-00226	Removal of Asphalt Mat (Special)	2416.000	Sq Meter	38,656.00	16.0000
202-00240	Removal of Asphalt Mat (Planing)	1162284.000	Sq Meter	2,074,884.41	1.7852
202-00246	Removal of Asphalt Mat (Planing) (Special)	76249.000	Sq Meter	130,285.12	1.7087
202-00250	Removal of Pavement Marking	18599.000	Sq Meter	292,072.30	15.7037
202-00400	Removal of Bridge	18.000	Each	999,617.00	55534.2778
202-00425	Removal of Bridge Railing	1277.300	Meter	39,432.55	30.8718
202-00480	Removal Of Portions Of Present Structure (Special)	40.000	Sq Meter	53,546.40	1338.6600
202-00495	Removal of Portions of Present Structure	8.000	Lump Sum	219,264.44	27408.0550

202-00500	Removal of Portions of Present Structure	2.000	Each	10,000.00	5000.0000
202-00502	Removal of Portions of Present Structure	26.000	Cu Meter	3,380.00	130.0000

COLORADO DEPARTMENT OF TRANSPORTATION
INDEX AND AVERAGE UNIT BID PRICES FOR 1999

14:51 Thursday, March 2, 2000

ITEM NUMBER	ITEM	TOTAL QUANTITY	UNIT	TOTAL COST	AVERAGE PRICE
202-00504	Removal of Expansion Device	202.100	Meter	43,772.00	216.5858
202-00610	Removal of Railroad Track	165.000	Meter	3,465.00	21.0000
202-00700	Removal of Light Standard	37.000	Each	13,146.50	355.3108
202-00725	Removal of Existing Lighting System	2.000	Lump Sum	3,540.00	1770.0000
202-00750	Removal of Luminaire	4.000	Each	328.00	82.0000
202-00805	Removal of Overhead Sign Structure	10.000	Each	18,320.00	1832.0000
202-00810	Removal of Ground Sign	1417.000	Each	174,453.73	123.1148
202-00815	Removal of Sign (Special)	3.000	Each	5,320.00	1773.3333
202-00821	Removal of Sign Panel	119.000	Each	12,168.36	102.2551
202-00825	Removal of Flashing Beacon	2.000	Each	900.00	450.0000
202-00828	Removal of Traffic Signal Equipment	6.000	Lump Sum	40,390.00	6731.6667
202-00831	Removal of Traffic Signal Head	16.000	Each	3,051.74	190.7338
202-00840	Removal of Traffic Signal Pole	2.000	Each	2,181.73	1090.8650
202-00848	Removal of Traffic Signal Controller and Cabinet	1.000	Each	490.59	490.5900
202-00895	Removal of Impact Attenuator	5.000	Each	3,070.00	614.0000
202-00900	Removal of Concrete Footing	4.000	Each	2,000.00	500.0000
202-01000	Removal of Fence	100289.600	Meter	230,842.41	2.3018
202-01020	Removal of Sound Barrier Fence	3415.000	Meter	85,550.84	25.0515
202-01130	Removal of Guardrail Type 3	24175.180	Meter	170,031.43	7.0333
202-01140	Removal of Guardrail Type 4	5340.200	Meter	109,440.96	20.4938
202-01150	Removal of Guardrail Type 5	958.000	Meter	4,790.00	5.0000
202-01300	Removal of End Anchorage	242.000	Each	32,112.43	132.6960
202-01400	Removal of Cattle Guard	8.000	Each	5,584.00	698.0000
202-04000	Plug Structure	7.000	Each	3,403.30	486.1857
202-04001	Plug Culvert	74.000	Each	50,521.38	682.7214
202-04002	Clean Culvert	141.000	Each	84,857.29	601.8248
202-04005	Clean Valve Box	158.000	Each	15,340.00	97.0886
202-04100	Abandon Well	10.000	Each	9,325.00	932.5000
202-05100	Sandblasting Reinforcing Steel	7.000	Sq Meter	2,100.00	300.0000
202-05150	Sandblasting	15060.000	Sq Meter	86,222.05	5.7252
202-06530	Clean Drain Pipe (Special)	1.000	Lump Sum	5,700.00	5700.0000
202-07000	Obliterate Old Road	7.000	Lump Sum	115,257.00	16465.2857
203-00000	Unclassified Excavation	2582.000	Cu Meter	16,008.40	6.2000
203-00010	Unclassified Excavation (Complete In Place)	790262.000	Cu Meter	6,244,176.90	7.9014
203-00012	Unclassified Excavation (Complete In Place) (Special)	224.000	Cu Meter	4,704.00	21.0000
203-00060	Embankment Material (Complete In Place)	2373084.000	Cu Meter	14,088,455.33	5.9368

203-00062	Embankment Material (Complete In Place) (Special)	25028.000	Cu Meter	151,232.60	6.0425
203-00100	Muck Excavation	82140.000	Cu Meter	556,966.68	6.7807
203-00400	Rock Excavation	183715.000	Cu Meter	1,802,244.15	9.8100
203-00500	Rock Fill	43.900	Cu Meter	1,536.50	35.0000

COLORADO DEPARTMENT OF TRANSPORTATION
INDEX AND AVERAGE UNIT BID PRICES FOR 1999

14:51 Thursday, March 2, 2000

ITEM NUMBER	ITEM	TOTAL QUANTITY	UNIT	TOTAL COST	AVERAGE PRICE
203-00710	Clay Plating (Complete In Place)	7721.000	Cu Meter	116,587.10	15.1000
203-01140	Rolling	330.000	Hour	21,050.00	63.7879
203-01500	Blading	1992.000	Hour	177,562.00	89.1376
203-01510	Backhoe	588.000	Hour	71,133.00	120.9745
203-01515	Backhoe (Landscaping)	500.000	Hour	39,430.00	78.8600
203-01520	Backhoe (Special)	1.000	Each	168,702.00	168702.0000
203-01550	Dozing	551.000	Hour	64,471.40	117.0080
203-01555	Dozing (Landscaping)	566.000	Hour	53,689.78	94.8583
203-01582	Truck (Dump)	250.000	Hour	18,480.00	73.9200
203-01590	Front End Loader (Rubber Tired)	140.000	Hour	14,750.00	105.3571
203-01594	Combination Loader	945.000	Hour	68,610.00	72.6032
203-01597	Potholing	1675.000	Hour	206,626.80	123.3593
203-01620	Sweeping	150.000	Hour	15,000.00	100.0000
203-02312	Hand Scaling	100.000	Hour	11,000.00	110.0000
203-02330	Laborer	170.000	Hour	9,051.00	53.2412
206-00000	Structure Excavation	93675.300	Cu Meter	689,335.86	7.3588
206-00010	Structure Excavation (Special)	216.000	Cu Meter	7,560.00	35.0000
206-00050	Structure Backfill (Special)	5657.000	Cu Meter	475,310.44	84.0216
206-00060	Structure Backfill (Special) (Flow-Fill)	102.000	Cu Meter	12,240.00	120.0000
206-00065	Structure Backfill (Flow-Fill)	9946.200	Cu Meter	953,522.94	95.8681
206-00100	Structure Backfill (Class 1)	31768.000	Cu Meter	663,889.36	20.8981
206-00200	Structure Backfill (Class 2)	9809.300	Cu Meter	135,713.97	13.8352
206-00315	Structure Backfill (Mechanically Stabilized Earth Wall)	553.000	Cu Meter	13,548.50	24.5000
206-00360	Mechanical Reinforcement of Soil	2188.000	Cu Meter	73,989.04	33.8158
206-00505	Filter Material (Special)	35.000	Cu Meter	2,002.70	57.2200
206-00510	Filter Material (Class A)	330.000	Cu Meter	10,755.60	32.5927
206-00520	Filter Material (Class B)	866.000	Cu Meter	24,922.00	28.7783
206-01000	Bed Course Material	2284.000	Cu Meter	61,328.89	26.8515
206-01750	Shoring	4.000	Lump Sum	69,131.60	17282.9000
207-00205	Topsoil	182685.000	Cu Meter	1,504,322.99	8.2345
207-00210	Stockpile Topsoil	2000.000	Cu Meter	4,320.00	2.1600
207-00305	Wetland Topsoil	7821.000	Cu Meter	103,426.42	13.2242
207-00310	Stockpile Wetland Topsoil	7104.000	Cu Meter	47,692.12	6.7134
207-01110	Planter Soil Mix	569.000	Cu Meter	34,140.00	60.0000
208-00001	Silt Dike	821.000	Meter	18,145.66	22.1019

208-00005	Erosion Log	2578.000	Meter	59,064.40	22.9109
208-00006	Erosion Log (Special)	9238.000	Meter	103,476.00	11.2011
208-00010	Erosion Bales	466.000	Each	7,676.00	16.4721
208-00011	Erosion Bales (Weed Free)	5359.000	Each	88,521.65	16.5183
208-00015	Sand Bag	200.000	Each	3,000.00	15.0000

COLORADO DEPARTMENT OF TRANSPORTATION
INDEX AND AVERAGE UNIT BID PRICES FOR 1999

14:51 Thursday, March 2, 2000

ITEM NUMBER	ITEM	TOTAL QUANTITY	UNIT	TOTAL COST	AVERAGE PRICE
208-00020	Silt Fence	29859.000	Meter	152,793.30	5.1172
208-00030	Sediment Basin	9.000	Each	433,200.00	48133.3333
208-00040	Check Dam	3.000	Each	3,585.45	1195.1500
208-00050	Storm Drain Inlet Protection	48.000	Each	15,600.00	325.0000
208-00060	Temporary Slope Drain	300.000	Meter	27,540.00	91.8000
208-00070	Stabilized Construction Entrance	17.000	Each	18,410.00	1082.9412
208-00100	Sediment Removal and Disposal	6.000	Lump Sum	35,600.00	5933.3333
208-00110	Sediment Removal and Disposal	2250.000	Cu Meter	24,160.00	10.7378
208-00200	Erosion Control Supervisor	21.000	Lump Sum	218,184.23	10389.7252
208-00205	Erosion Control Supervisor	30.000	Hour	4,950.00	165.0000
208-00300	Temporary Berms	230.000	Meter	4,397.60	19.1200
209-00000	Water	380.000	Cu Meter	6,840.00	18.0000
209-00100	Water (Landscaping)	3300.000	Cu Meter	26,004.00	7.8800
209-00600	Dust Palliative (Magnesium Chloride)	286139.000	Liter	87,020.50	0.3041
209-00601	Dust Palliative (Magnesium Chloride)	30.000	Cu Meter	2,250.00	75.0000
210-00001	Reset Structure	10.000	Each	10,125.00	1012.5000
210-00010	Reset Mailbox Structure	44.000	Each	7,970.00	181.1364
210-00011	Reset Mailbox Structure (Type 1)	96.000	Each	19,964.95	207.9682
210-00012	Reset Mailbox Structure (Type 2)	9.000	Each	1,783.06	198.1178
210-00013	Reset Mailbox Structure (Type 3)	9.000	Each	3,107.40	345.2667
210-00015	Reset End Section	1.000	Each	600.00	600.0000
210-00030	Reset Water Service	10.000	Each	5,750.00	575.0000
210-00035	Reset Water Meter	15.000	Each	5,250.00	350.0000
210-00050	Reset Fire Hydrant	11.000	Each	16,880.00	1534.5455
210-00060	Reset Marker	13.000	Each	6,461.60	497.0462
210-00070	Reset Barricade	2.000	Each	420.00	210.0000
210-00090	Reset Delineator	50.000	Each	1,000.00	20.0000
210-00400	Reset Bridge Expansion Device	5.000	Meter	3,500.00	700.0000
210-00474	Reset Traffic Control Signal Head	2.000	Each	1,000.00	500.0000
210-00510	Rebuild Portions of Present Structure	1.000	Lump Sum	15,000.00	15000.0000
210-00750	Reset Light Standard	22.000	Each	25,235.00	1147.0455
210-00805	Reset Overhead Sign Structure	2.000	Each	12,600.00	6300.0000
210-00810	Reset Ground Sign	324.000	Each	47,465.16	146.4974

210-00815	Reset Sign Panel	44.000	Each	6,395.25	145.3466
210-00825	Reset Flashing Beacon	1.000	Each	2,000.00	2000.0000
210-00831	Reset Traffic Signal Head	1.000	Each	500.00	500.0000
210-00840	Reset Traffic Signal Pole	2.000	Each	8,000.00	4000.0000
210-00848	Reset Traffic Signal Controller and Cabinet	2.000	Each	3,215.00	1607.5000
210-00858	Reset Pedestal Pole	3.000	Each	8,757.00	2919.0000
210-00866	Reset Fire Preemption Unit and Timer	1.000	Each	575.00	575.0000

COLORADO DEPARTMENT OF TRANSPORTATION
INDEX AND AVERAGE UNIT BID PRICES FOR 1999

14:51 Thursday, March 2, 2000

ITEM NUMBER	ITEM	TOTAL QUANTITY	UNIT	TOTAL COST	AVERAGE PRICE
210-01000	Reset Fence	450.000	Meter	14,815.72	32.9238
210-01011	Reset Gate	36.000	Each	7,497.83	208.2731
210-01050	Reset Chain Link Fence	115.000	Meter	8,625.00	75.0000
210-01130	Reset Guardrail Type 3	956.000	Meter	35,081.00	36.6956
210-01140	Reset Guardrail Type 4	875.000	Meter	16,375.00	18.7143
210-01200	Reset End Anchorage	5.000	Each	3,340.00	668.0000
210-01300	Reset Impact Attenuator	3.000	Each	9,000.00	3000.0000
210-01710	Reset Valve	2.000	Each	600.00	300.0000
210-01720	Reset Air Vent	1.000	Each	500.00	500.0000
210-02036	Relay Pipe (900 mm)	25.000	Meter	16,500.00	660.0000
210-04000	Adjust Structure	11.000	Each	10,649.00	968.0909
210-04010	Adjust Manhole	438.000	Each	188,503.00	430.3721
210-04015	Modify Manhole	33.000	Each	40,508.64	1227.5345
210-04020	Modify Inlet	14.000	Each	20,421.00	1458.6429
210-04025	Modify Structure	6.000	Each	10,200.00	1700.0000
210-04050	Adjust Valve Box	384.000	Each	51,021.00	132.8672
210-04200	Adjust Guardrail	4638.000	Meter	76,740.90	16.5461
211-00100	Drilling Hole	1.800	Meter	2,700.00	1500.0000
211-01200	Rock Anchor	100.000	Meter	5,096.00	50.9600
211-02116	Rock Dowel	900.000	Meter	37,845.00	42.0500
211-02275	Cement Grout	2.000	Cu Meter	600.00	300.0000
211-03001	Dewatering Special	690.000	Cu Meter	31,050.00	45.0000
212-00005	Seeding (Native)	7.000	Kilogram	420.00	60.0000
212-00006	Seeding (Native)	334.470	Hectare	488,205.10	1459.6379
212-00007	Seeding (Native) (Hydraulic)	2.100	Hectare	2,928.01	1394.2905
212-00011	Seeding (Lawn)	4.000	Hectare	8,000.00	2000.0000
212-00015	Seeding (Forbs)	1.440	Kilogram	4,799.52	3333.0000
212-00028	Seeding (Wetlands)	3.080	Hectare	14,341.68	4656.3896
212-00047	Soil Preparation (Special)	60.550	Hectare	246,253.13	4066.9386
212-00050	Sod	112.000	Sq Meter	1,462.60	13.0589
213-00000	Mulching	67.240	Hectare	68,433.36	1017.7478
213-00001	Mulching	8.212	Metric Ton	6,991.68	851.3980

213-00002	Mulching (Weed Free Hay)	156.790	Hectare	136,906.36	873.1830
213-00003	Mulching (Weed Free)	143.920	Hectare	157,572.63	1094.8626
213-00004	Mulching (Weed Free Straw)	0.040	Hectare	129.00	3225.0000
213-00005	Mulching (Decorative)	544.000	Cu Meter	27,200.00	50.0000
213-00008	Mulching (Wood Chip)	465.000	Cu Meter	16,835.00	36.2043
213-00011	Mulching (Hydraulic)	4.000	Hectare	10,000.00	2500.0000
213-00061	Mulch Tackifier	80057.800	Kilogram	280,651.33	3.5056
213-00100	Soil Binder	10.900	Hectare	13,625.00	1250.0000

COLORADO DEPARTMENT OF TRANSPORTATION
INDEX AND AVERAGE UNIT BID PRICES FOR 1999

14:51 Thursday, March 2, 2000

ITEM NUMBER	ITEM	TOTAL QUANTITY	UNIT	TOTAL COST	AVERAGE PRICE
213-00300	Concrete Landscape Border	120.000	Meter	3,600.00	30.0000
213-00460	Metal Landscape Border (5x100 mm)	16.000	Meter	144.00	9.0000
213-00462	Metal Landscape Border (5x138 mm)	23.000	Meter	289.80	12.6000
213-00500	Tree Grate	26.000	Each	26,000.00	1000.0000
213-00700	Landscape Boulder	353.000	Each	75,087.50	212.7125
213-00705	Landscape Boulder (Special)	200.000	Each	44,000.00	220.0000
213-01000	Erosion Bales	871.000	Each	10,907.00	12.5224
214-00000	Landscape Maintenance	2.000	Lump Sum	70,000.00	35000.0000
214-00215	Deciduous Tree (38 mm Caliper)	406.000	Each	77,526.75	190.9526
214-00220	Deciduous Tree (50 mm Caliper)	100.000	Each	33,260.00	332.6000
214-00225	Deciduous Tree (63 mm Caliper)	30.000	Each	10,500.00	350.0000
214-00230	Deciduous Tree (75 mm Caliper)	80.000	Each	36,000.00	450.0000
214-00280	Deciduous Tree (2.4 Meter)	230.000	Each	50,204.00	218.2783
214-00310	Deciduous Shrub (No. 1 Container)	475.000	Each	5,700.00	12.0000
214-00350	Deciduous Shrub (No. 5 Container)	2354.000	Each	84,935.54	36.0814
214-00502	Evergreen Tree (0.6 Meter) (Ball and Burlap)	1130.000	Each	103,880.90	91.9300
214-00504	Evergreen Tree (1.2 Meter) (Ball and Burlap)	195.000	Each	37,135.80	190.4400
214-00506	Evergreen Tree (1.8 Meter) (Ball and Burlap)	149.000	Each	37,962.20	254.7799
214-00508	Evergreen Tree (2.4 Meter) (Ball and Burlap)	128.000	Each	32,820.00	256.4063
214-00510	Evergreen Tree (3 Meter) (Ball and Burlap)	8.000	Each	3,600.00	450.0000
214-00610	Evergreen Shrub (No. 1 Container)	1033.000	Each	12,396.00	12.0000
214-00650	Evergreen Shrub (No. 5 Container)	1174.000	Each	57,036.80	48.5833
214-00810	Ground Cover Vines (No. 1 Container)	467.000	Each	14,550.50	31.1574
214-00850	Ground Cover Vines (No. 5 Container)	51.000	Each	1,530.00	30.0000
214-00905	Perennials (56 mm Pot)	3795.000	Each	25,094.70	6.6126
214-00910	Perennials (No. 1 Container)	3026.000	Each	27,104.00	8.9570
214-01010	Brush Layer Cutting	9220.000	Each	31,209.70	3.3850
214-01030	Wattle	359.000	Each	42,240.01	117.6602
214-01200	Plant (Tubeling)	2010.000	Each	22,692.90	11.2900
215-00030	Transplant Tree (38 mm to 75 mm Caliper)	1.000	Each	430.00	430.0000

215-00060	Transplant Tree (75 mm to 150 mm Caliper)	5.000	Each	2,375.00	475.0000
215-00600	Transplant Plug	12963.000	Each	32,239.35	2.4870
216-00015	Soil Retention Blanket (Excelsior)	17070.000	Sq Meter	32,433.00	1.9000
216-00025	Soil Retention Blanket (Jute)	6595.000	Sq Meter	8,045.90	1.2200
216-00030	Soil Retention Blanket (Special)	101537.000	Sq Meter	199,391.79	1.9637
216-00035	Soil Retention Blanket (Plastic)	15320.000	Sq Meter	80,322.50	5.2430
217-00000	Herbicide Treatment	10550.000	Sq Meter	2,200.00	0.2085
217-00010	Pre-Emergent Herbicide	30000.000	Sq Meter	15,000.00	0.5000
250-00010	Environmental Health and Safety Management	11.000	Lump Sum	64,414.00	5855.8182
250-00050	Monitoring Technician	1917.000	Hour	85,293.36	44.4931

COLORADO DEPARTMENT OF TRANSPORTATION
INDEX AND AVERAGE UNIT BID PRICES FOR 1999

14:51 Thursday, March 2, 2000

ITEM NUMBER	ITEM	TOTAL QUANTITY	UNIT	TOTAL COST	AVERAGE PRICE
250-00100	Environmental Health and Safety	1.000	Lump Sum	2,054.00	2054.0000
250-00110	Health and Safety Officer	554.000	Hour	39,326.80	70.9870
250-00120	Material Sampling and Delivery	119.000	Each	17,453.32	146.6666
250-00200	Material Handling (Stockpile)	8010.000	Cu Meter	82,653.00	10.3187
250-00210	Solid Waste Disposal	1014.000	Cu Meter	23,518.00	23.1933
250-00215	Solid Waste Disposal (Special)	17749.000	Cu Meter	212,988.00	12.0000
250-00220	Hazardous Waste Disposal	18.000	Cu Meter	8,790.00	488.3333
304-01000	Aggregate Base Course (Class 1)	36427.000	Metric Ton	388,460.00	10.6641
304-01005	Aggregate Base Course (Class 1)	1695.000	Cu Meter	65,257.50	38.5000
304-03000	Aggregate Base Course (Class 3)	276308.000	Metric Ton	1,925,727.30	6.9695
304-03005	Aggregate Base Course (Class 3)	1000.000	Cu Meter	20,000.00	20.0000
304-03006	Aggregate Base Course (Class 3) (Special)	3361.000	Metric Ton	42,516.65	12.6500
304-06000	Aggregate Base Course (Class 6)	307846.000	Metric Ton	3,741,702.61	12.1545
304-06007	Aggregate Base Course (Class 6)	31690.000	Cu Meter	774,803.60	24.4495
304-07000	Aggregate Base Course (Class 7)	25465.000	Metric Ton	311,765.46	12.2429
304-07009	Aggregate Base Course (Class 7) (Special)	4044.000	Metric Ton	60,660.00	15.0000
304-09000	Aggregate Base Course (Special)	50696.000	Cu Meter	944,044.89	18.6217
304-09014	Aggregate Base Course (Special)	63833.000	Metric Ton	864,878.22	13.5491
304-09020	Permeable Aggregate Base Course	2329.000	Metric Ton	43,916.50	18.8564
304-09200	Stockpile Aggregate Base Course (Special)	2325.000	Metric Ton	37,200.00	16.0000
306-01000	Reconditioning	1849.000	Sq Meter	15,234.00	8.2390
307-00000	Hydrated Lime	4112.000	Metric Ton	407,880.00	99.1926
307-00208	Processing Lime Treated Subgrade (200 mm)	235731.000	Sq Meter	353,596.50	1.5000
310-00400	Process Asphalt Mat For Base Course	174102.000	Sq Meter	328,704.00	1.8880
403-00720	Hot Bituminous Pavement (Patching) (Asphalt)	8271.560	Metric Ton	814,564.37	98.4777
403-00721	Hot Bituminous Pavement (Patching) (Asphalt)	46736.000	Sq Meter	964,938.00	20.6466
403-09110	Stone Mastic Asphalt	5135.000	Metric Ton	400,530.00	78.0000
403-09500	Furnish Hot Bituminous Pavement	24277.000	Metric Ton	809,195.00	33.3318

403-31300	Hot Bituminous Pavement (Grading S) (68)	81565.000	Metric Ton	2,801,278.60	34.3441
403-31400	Hot Bituminous Pavement (Grading SX) (68)	49003.000	Metric Ton	1,685,768.92	34.4013
403-31453	Hot Bituminous Pavement (Grading SX) (Asphalt) (68) (PG	3118.000	Metric Ton	144,879.00	46.4654
403-32300	Hot Bituminous Pavement (Grading S) (76)	20598.000	Metric Ton	796,112.70	38.6500
403-32352	Hot Bituminous Pavement (Grading S) (Asphalt) (76) (PG 5	10833.000	Metric Ton	639,147.00	59.0000
403-32400	Hot Bituminous Pavement (Grading SX) (76)	99356.000	Metric Ton	2,881,261.50	28.9994
403-32452	Hot Bituminous Pavement (Grading SX) (Asphalt) (76) (PG	103.000	Metric Ton	11,330.00	110.0000
403-33324	Hot Bituminous Pavement (Grading S) (Asphalt) (86) (AC-2	49682.000	Metric Ton	2,385,119.80	48.0077
403-33342	Hot Bituminous Pavement (Grading S) (Asphalt) (86) (PG 6	71947.000	Metric Ton	2,877,880.00	40.0000
403-33352	Hot Bituminous Pavement (Grading S) (Asphalt) (86) (PG 5	46108.000	Metric Ton	1,838,012.34	39.8632
403-33353	Hot Bituminous Pavement (Grading S) (Asphalt) (86) (PG 5	35665.000	Metric Ton	1,339,968.80	37.5710
403-33354	Hot Bituminous Pavement (Grading S) (Asphalt) (86) (PG 6	5698.000	Metric Ton	161,823.20	28.4000

COLORADO DEPARTMENT OF TRANSPORTATION
INDEX AND AVERAGE UNIT BID PRICES FOR 1999

14:51 Thursday, March 2, 2000

ITEM NUMBER	ITEM	TOTAL QUANTITY	UNIT	TOTAL COST	AVERAGE PRICE
403-33400	Hot Bituminous Pavement (Grading SX) (86)	328988.000	Metric Ton	8,109,192.62	24.6489
403-33444	Hot Bituminous Pavement (Grading SX) (Asphalt) (86) (PG	7168.000	Metric Ton	448,000.00	62.5000
403-33452	Hot Bituminous Pavement (Grading SX) (Asphalt) (86) (PG	33154.000	Metric Ton	1,110,659.00	33.5000
403-33652	Hot Bituminous Pavement (Grading S-Fines) (Asphalt) (86	21667.000	Metric Ton	624,009.60	28.8000
403-34324	Hot Bituminous Pavement (Grading S) (Asphalt) (96) (AC-2	25712.000	Metric Ton	1,017,674.28	39.5797
403-34341	Hot Bituminous Pavement (Grading S) (Asphalt) (96) (PG 5	6587.000	Metric Ton	329,350.00	50.0000
403-34342	Hot Bituminous Pavement (Grading S) (Asphalt) (96) (PG 6	7333.500	Metric Ton	344,674.50	47.0000
403-34352	Hot Bituminous Pavement (Grading S) (Asphalt) (96) (PG 5	63787.000	Metric Ton	2,111,061.00	33.0955
403-34353	Hot Bituminous Pavement (Grading S) (Asphalt) (96) (PG 5	37848.000	Metric Ton	1,296,643.68	34.2592
403-34354	Hot Bituminous Pavement (Grading S) (Asphalt) (96) (PG 6	95183.000	Metric Ton	3,358,922.57	35.2891
403-34400	Hot Bituminous Pavement (Grading SX) (96)	51980.000	Metric Ton	1,294,302.00	24.9000
403-34444	Hot Bituminous Pavement (Grading SX) (Asphalt) (96) (PG	12465.000	Metric Ton	709,632.45	56.9300
403-34452	Hot Bituminous Pavement (Grading SX) (Asphalt) (96) (PG	35947.000	Metric Ton	1,365,986.00	38.0000
403-34652	Hot Bituminous Pavement (Grading S-Fines) (Asphalt) (96	6825.000	Metric Ton	334,425.00	49.0000
403-35342	Hot Bituminous Pavement (Grading S) (Asphalt) (109) (PG	21552.000	Metric Ton	872,856.00	40.5000
403-35345	Hot Bituminous Pavement (Grading S) (Asphalt) (109) (PG	26170.000	Metric Ton	1,518,242.40	58.0146
403-35352	Hot Bituminous Pavement (Grading S) (Asphalt) (109) (PG	35801.000	Metric Ton	1,288,836.00	36.0000
403-35354	Hot Bituminous Pavement (Grading S) (Asphalt) (109) (PG	10350.000	Metric Ton	354,694.50	34.2700
403-35400	Hot Bituminous Pavement (Grading SX) (109)	62966.000	Metric Ton	1,322,286.00	21.0000
405-00000	Heating and Scarifying Treatment	492541.000	Sq Meter	748,913.60	1.5205
405-00300	Heating and Repaving Treatment	189137.000	Sq Meter	472,842.50	2.5000
406-09500	Cold Bituminous Pavement (Recycle)	317723.000	Sq Meter	508,356.80	1.6000
411-01204	Asphalt Cement (AC-20) (Rubberized)	17205.000	Metric Ton	4,420,880.23	256.9532
411-03341	Asphalt Cement Performance Grade (PG 58-40)	724.000	Metric Ton	323,294.96	446.5400
411-03344	Asphalt Cement Performance Grade (PG 70-34)	2669.000	Metric Ton	620,486.00	232.4788
411-03351	Asphalt Cement Performance Grade (PG 52-28)	1936.000	Metric Ton	280,720.00	145.0000
411-03352	Asphalt Cement Performance Grade (PG 58-28)	18412.000	Metric Ton	3,119,097.57	169.4057

411-03353	Asphalt Cement Performance Grade (PG 58-22)	293.000	Metric Ton	37,797.00	129.0000
411-10253	Emulsified Asphalt (CSS-1H)	218441.000	Liter	69,553.52	0.3184
411-10255	Emulsified Asphalt (Slow-Setting)	1578704.000	Liter	528,203.79	0.3346
411-10300	Emulsified Asphalt (Prime Coat)	156856.000	Liter	59,686.44	0.3805
411-21020	Liquid Asphaltic Material (MC-70)	201386.000	Liter	57,971.95	0.2879
411-90010	Asphalt Rejuvenating Agent	373634.000	Liter	149,324.15	0.3997
411-90040	Recycling Agent	1242296.000	Liter	372,688.80	0.3000
412-00600	Concrete Pavement (150 mm)	3229.900	Sq Meter	127,562.37	39.4942
412-00605	Concrete Pavement (150mm) (Fast Track)	1624.000	Sq Meter	104,165.00	64.1410
412-00700	Concrete Pavement (175 mm)	588.000	Sq Meter	29,400.00	50.0000
412-00800	Concrete Pavement (200 mm)	27883.000	Sq Meter	920,947.26	33.0290
412-00825	Concrete Pavement (210 mm)	2500.000	Sq Meter	95,000.00	38.0000
412-00875	Concrete Pavement (220 mm)	7750.000	Sq Meter	276,675.00	35.7000

COLORADO DEPARTMENT OF TRANSPORTATION
INDEX AND AVERAGE UNIT BID PRICES FOR 1999

14:51 Thursday, March 2, 2000

ITEM NUMBER	ITEM	TOTAL QUANTITY	UNIT	TOTAL COST	AVERAGE PRICE
412-00905	Concrete Pavement (230 mm)	12305.000	Sq Meter	494,255.28	40.1670
412-01000	Concrete Pavement (250 mm)	205204.300	Sq Meter	4,642,369.34	22.6232
412-01020	Concrete Pavement (250 mm) (Fast Track)	19287.000	Sq Meter	520,556.13	26.9900
412-01025	Concrete Pavement (260 mm)	6352.000	Sq Meter	397,000.00	62.5000
412-01100	Concrete Pavement (275 mm)	61889.000	Sq Meter	2,112,410.00	34.1322
412-01150	Concrete Pavement (290 mm)	6275.000	Sq Meter	445,525.00	71.0000
412-01215	Concrete Pavement (300 mm) (Reinforced)	18.000	Sq Meter	1,206.00	67.0000
412-01220	Concrete Pavement (300mm) (Fast Track)	1012.000	Sq Meter	80,030.00	79.0810
412-01250	Concrete Pavement (315 mm)	53996.000	Sq Meter	2,430,930.00	45.0206
412-01252	Concrete Pavement (315 mm) (Fast Track)	4433.000	Sq Meter	222,025.00	50.0846
412-01350	Concrete Pavement (340 mm)	2404.000	Sq Meter	193,522.00	80.5000
412-01352	Concrete Pavement (340 mm) (Fast Track)	720.000	Sq Meter	62,640.00	87.0000
420-00100	Geotextile (Erosion Control) (Class A)	5149.000	Sq Meter	8,860.37	1.7208
420-00101	Geotextile (Erosion Control) (Class B)	11259.700	Sq Meter	20,289.49	1.8020
420-00110	Geotextile (Drainage) (Class A)	14079.000	Sq Meter	26,258.34	1.8651
420-00111	Geotextile (Drainage) (Class B)	1590.000	Sq Meter	8,768.00	5.5145
420-00130	Geotextile (Separator) (Class A)	89471.000	Sq Meter	102,144.89	1.1417
420-00131	Geotextile (Separator) (Class B)	5800.000	Sq Meter	10,650.00	1.8362
420-00200	Geotextile (Weed Barrier)	12.000	Sq Meter	24.00	2.0000
420-00500	Geotextile (Paving)	76216.000	Sq Meter	81,953.00	1.0753
501-00200	Steel Sheet Piling (Type II)	380.000	Sq Meter	68,400.00	180.0000
502-00400	End Plate	38.000	Each	3,800.00	100.0000
502-00450	Reinforcing Tip	24.000	Each	1,248.00	52.0000
502-00460	Pile Tip	163.000	Each	19,278.90	118.2755
502-08375	Steel Pipe Piling (324x9.52 mm)	415.800	Meter	58,212.00	140.0000

502-11057	Steel Piling (HP 250x85)	186.000 Meter	13,764.00	74.0000
502-11253	Steel Piling (HP 310x79)	2121.000 Meter	162,230.00	76.4875
502-11274	Steel Piling (HP 310x110)	1906.000 Meter	201,843.27	105.8989
502-11284	Steel Piling (HP 310x125)	64.000 Meter	17,920.00	280.0000
502-11489	Steel Piling (HP 360x132)	1043.000 Meter	116,816.00	112.0000
503-00018	Drilled Caisson (450 mm)	1742.000 Meter	202,072.00	116.0000
503-00024	Drilled Caisson (600 mm)	2351.000 Meter	426,485.40	181.4060
503-00030	Drilled Caisson (750 mm)	399.000 Meter	262,753.80	658.5308
503-00036	Drilled Caisson (900 mm)	184.600 Meter	45,154.67	244.6082
503-00042	Drilled Caisson (1050 mm)	280.000 Meter	156,108.80	557.5314
503-00043	Drilled Caisson (1072 mm)	12.950 Meter	9,088.00	701.7761
503-00048	Drilled Caisson (1200 mm)	389.070 Meter	304,348.13	782.2452
503-00049	Drilled Caisson (1222 mm)	40.100 Meter	22,456.00	560.0000
503-00054	Drilled Caisson (1350 mm)	29.800 Meter	18,476.00	620.0000
503-00072	Drilled Caisson (1800 mm)	32.800 Meter	30,110.40	918.0000

COLORADO DEPARTMENT OF TRANSPORTATION
INDEX AND AVERAGE UNIT BID PRICES FOR 1999

14:51 Thursday, March 2, 2000 1

ITEM NUMBER	ITEM	TOTAL QUANTITY	UNIT	TOTAL COST	AVERAGE PRICE
503-00096	Drilled Caisson (2440 mm)	63.000	Meter	108,360.00	1720.0000
503-00400	Drilling and Logging Bores	480.000	Meter	29,001.60	60.4200
504-04100	Mechanically Stabilized Earth Wall	11977.000	Sq Meter	6,009,392.50	501.7444
504-04150	Mechanically Stabilized Earth Wall (Temporary)	1695.000	Sq Meter	427,140.00	252.0000
504-04200	Retaining Wall	6871.000	Sq Meter	4,019,124.96	584.9403
504-04300	Retaining Wall (Special)	3628.000	Sq Meter	3,508,094.60	966.9500
504-04400	Retaining Wall - Facing Wall	13620.000	Sq Meter	3,171,280.80	232.8400
504-04410	Block Facing	900.000	Sq Meter	172,277.92	191.4199
504-06100	Ground Nailed Wall	10283.000	Sq Meter	1,974,336.00	192.0000
504-06200	Ground Nailed Wall (Special)	3248.000	Sq Meter	658,629.44	202.7800
504-06400	Permanent Tieback Anchor Wall	1362.000	Sq Meter	1,423,834.80	1045.4000
504-08100	Timber Retaining Wall	1.920	Sq Meter	1,344.00	700.0000
506-00000	Riprap	206.000	Cu Meter	15,038.00	73.0000
506-00010	Riprap (Special)	874.000	Cu Meter	49,646.80	56.8041
506-00013	Riprap (Special)	584.000	Metric Ton	35,040.00	60.0000
506-00030	Grouted Riprap	115.000	Cu Meter	24,725.00	215.0000
506-00035	Grouted Riprap	2215.000	Sq Meter	417,404.00	188.4442
506-00050	Slope Mattress	2857.000	Cu Meter	316,327.04	110.7200
506-00055	Slope Mattress (PVC Coated)	438.000	Cu Meter	63,418.44	144.7910
506-00105	Riprap (Gabions) (PVC Coated)	337.000	Cu Meter	57,290.00	170.0000
506-00206	Riprap (150 mm)	1429.700	Cu Meter	90,664.25	63.4149
506-00209	Riprap (225 mm)	3028.700	Cu Meter	148,678.85	49.0900
506-00212	Riprap (300 mm)	6344.400	Cu Meter	370,921.73	58.4644
506-00218	Riprap (450 mm)	11073.000	Cu Meter	777,471.64	70.2133

506-00224	Riprap (600 mm)	654.000	Cu Meter	29,636.00	45.3150
506-01020	Geogrid Reinforcement	1504.000	Sq Meter	11,280.00	7.5000
506-01021	Geogrid Reinforcement (Secondary)	1188.000	Sq Meter	3,801.60	3.2000
507-00000	Concrete Slope and Ditch Paving	917.300	Cu Meter	226,732.14	247.1734
507-00100	Concrete Slope and Ditch Paving (Reinforced)	552.900	Cu Meter	173,029.27	312.9486
507-00105	Concrete Slope and Ditch Paving (Reinforced) (Colored)	33.000	Cu Meter	14,850.00	450.0000
507-00250	Dry Rubble Slope and Ditch Paving (Special)	39.000	Cu Meter	1,833.00	47.0000
507-00300	Grouted Rubble Slope and Ditch Paving	1.000	Cu Meter	750.00	750.0000
507-00350	Grouted Riprap Slope and Ditch Paving	26.400	Cu Meter	4,381.32	165.9591
507-00400	Bituminous Slope and Ditch Paving (Asphalt)	582.200	Metric Ton	56,455.00	96.9684
507-00550	Concrete Lined Ditch	194.600	Meter	23,352.00	120.0000
508-00100	Treated Timber	8.080	Cu Meter	13,640.00	1688.1188
508-00520	Insulation Material (50 mm)	8038.000	Sq Meter	175,228.40	21.8000
509-00000	Structural Steel	196939.000	Kilogram	578,417.37	2.9370
509-00001	Structural Steel (Galvanized)	5043.000	Kilogram	46,978.53	9.3156
509-50000	Corrugated Steel Bridge Plank	315.000	Sq Meter	26,775.00	85.0000

COLORADO DEPARTMENT OF TRANSPORTATION
INDEX AND AVERAGE UNIT BID PRICES FOR 1999

14:51 Thursday, March 2, 2000 1

ITEM NUMBER	ITEM	TOTAL QUANTITY	UNIT	TOTAL COST	AVERAGE PRICE
510-10159	Structural Plate Arch Pipe (4826x2997 mm)	10.000	Meter	17,000.00	1700.0000
512-00101	Bearing Device (Type I)	121.000	Each	75,936.48	627.5742
512-00102	Bearing Device (Type II)	3.000	Each	1,350.00	450.0000
513-00600	Bridge Drain	6.000	Each	13,000.00	2166.6667
513-00690	Bridge Drain (Special)	17.000	Each	46,327.84	2725.1671
514-00000	Pipe Railing	43.000	Meter	11,625.91	270.3700
514-00100	Hand Rail	396.500	Meter	144,375.00	364.1236
514-00200	Pedestrian Railing (Steel)	440.000	Meter	143,090.00	325.2045
515-00120	Waterproofing (Membrane)	28707.500	Sq Meter	261,871.59	9.1221
515-00400	Concrete Sealer	677.900	Sq Meter	21,428.60	31.6103
515-00410	Concrete Sealer (Calcium Nitrite)	1098.000	Sq Meter	164,700.00	150.0000
518-00100	Waterstop	59.000	Meter	1,121.00	19.0000
518-00106	Waterstop (150 mm)	21.000	Meter	294.21	14.0100
518-01002	Bridge Expansion Device (0-50 mm)	286.400	Meter	97,740.00	341.2709
518-01004	Bridge Expansion Device (0-100 mm)	663.300	Meter	262,566.16	395.8483
518-02010	Elastomeric Concrete End Dam	18.150	Cu Meter	194,280.00	10704.1322
518-03000	Sawing and Sealing Bridge Joint	424.197	Meter	5,344.77	12.5997
521-00003	Slurry Wall Washing	127.000	Sq Meter	2,286.00	18.0000
601-00020	Concrete Class A (Miscellaneous)	25.800	Cu Meter	23,900.00	926.3566
601-00050	Concrete Class A (Wall)	66.400	Cu Meter	38,100.00	573.7952
601-01000	Concrete Class B	145.500	Cu Meter	104,562.98	718.6459
601-01025	Concrete Class B (Miscellaneous)	15.000	Cu Meter	14,784.00	985.6000

601-01030	Concrete Class B (Box Culvert)	53.000	Cu Meter	30,051.00	567.0000
601-01040	Concrete Class B (Bridge)	500.000	Cu Meter	308,596.42	617.1928
601-01050	Concrete Class B (Wall)	566.500	Cu Meter	340,183.51	600.5005
601-03000	Concrete Class D	1021.600	Cu Meter	616,791.00	603.7500
601-03020	Concrete Class D (Miscellaneous)	149.000	Cu Meter	61,090.00	410.0000
601-03030	Concrete Class D (Box Culvert)	6394.000	Cu Meter	2,159,699.18	337.7697
601-03040	Concrete Class D (Bridge)	10523.980	Cu Meter	4,087,915.24	388.4381
601-03041	Concrete Class D (Bridge) (Special)	374.000	Cu Meter	200,090.00	535.0000
601-03050	Concrete Class D (Wall)	2900.000	Cu Meter	1,463,551.18	504.6728
601-03055	Concrete Class D (Wall) (Special)	46.000	Cu Meter	32,200.00	700.0000
601-06040	Concrete Class SF (Silica Fume Modified)	75.600	Cu Meter	25,326.00	335.0000
601-10310	Fly Ash Slurry	21.500	Cu Meter	3,140.00	146.0465
601-21000	Precast Wall Segment	19.000	Each	66,500.00	3500.0000
601-40001	Masonry Veneer (Pier Base)	8.000	Each	8,000.00	1000.0000
601-40005	Cut Stone Veneer	60.000	Sq Meter	36,000.00	600.0000
601-40200	Class 5 Finish	1566.000	Sq Meter	11,076.00	7.0728
601-40300	Structural Concrete Coating	34978.000	Sq Meter	190,944.89	5.4590
601-40302	Structural Concrete Coating (Anti-Graffiti)	16031.000	Sq Meter	58,904.40	3.6744

COLORADO DEPARTMENT OF TRANSPORTATION
INDEX AND AVERAGE UNIT BID PRICES FOR 1999

14:51 Thursday, March 2, 2000 1

ITEM NUMBER	ITEM	TOTAL QUANTITY	UNIT	TOTAL COST	AVERAGE PRICE
602-00000	Reinforcing Steel	1265700.400	Kilogram	1,382,777.96	1.0925
602-00010	Reinforcing Steel (Galvanized)	3242.500	Kilogram	4,863.75	1.5000
602-00020	Reinforcing Steel (Epoxy Coated)	1485497.000	Kilogram	1,789,911.69	1.2049
603-00010	Culvert Lining	1111.900	Sq Meter	105,630.50	95.0000
603-01120	300 mm Reinforced Concrete Pipe	68.000	Meter	5,892.72	86.6576
603-01150	375 mm Reinforced Concrete Pipe	1269.427	Meter	138,257.29	108.9131
603-01180	450 mm Reinforced Concrete Pipe	1900.003	Meter	232,872.15	122.5641
603-01185	450 mm Reinforced Concrete Pipe (Complete In Place)	1647.000	Meter	172,170.00	104.5355
603-01210	525 mm Reinforced Concrete Pipe	208.000	Meter	25,305.00	121.6587
603-01240	600 mm Reinforced Concrete Pipe	2915.900	Meter	389,572.59	133.6029
603-01245	600 mm Reinforced Concrete Pipe (Complete In Place)	1159.000	Meter	150,670.00	130.0000
603-01300	750 mm Reinforced Concrete Pipe	946.197	Meter	169,326.84	178.9552
603-01305	750 mm Reinforced Concrete Pipe (Complete In Place)	253.000	Meter	43,010.00	170.0000
603-01360	900 mm Reinforced Concrete Pipe	1149.000	Meter	240,844.28	209.6121
603-01365	900 mm Reinforced Concrete Pipe (Complete In Place)	272.000	Meter	70,720.00	260.0000
603-01420	1050 mm Reinforced Concrete Pipe	391.000	Meter	89,930.00	230.0000
603-01480	1200 mm Reinforced Concrete Pipe	500.000	Meter	138,488.16	276.9763
603-01540	1350 mm Reinforced Concrete Pipe	1151.671	Meter	453,494.22	393.7706
603-01720	1800 mm Reinforced Concrete Pipe	47.000	Meter	25,662.00	546.0000
603-02240	770x490 mm Reinforced Concrete Pipe Elliptical	392.400	Meter	65,776.80	167.6269

603-02300	960x610 mm Reinforced Concrete Pipe Elliptical	33.000 Meter	7,004.58	212.2600
603-02480	1535x975 mm Reinforced Concrete Pipe Elliptical	1129.000 Meter	575,256.82	509.5277
603-02540	1730x1095 mm Reinforced Concrete Pipe Elliptical	118.300 Meter	77,823.66	657.8500
603-02600	1920x1220 mm Reinforced Concrete Pipe Elliptical	72.000 Meter	55,692.72	773.5100
603-03300	750 mm Reinforced Concrete Pipe Special	3.000 Meter	2,250.00	750.0000
603-03360	900 mm Reinforced Concrete Pipe Special	5.000 Meter	4,250.00	850.0000
603-03420	1050 mm Reinforced Concrete Pipe Special	2.000 Meter	2,000.00	1000.0000
603-03480	1200 mm Reinforced Concrete Pipe Special	1.000 Meter	1,000.00	1000.0000
603-03540	1350 mm Reinforced Concrete Pipe Special	10.000 Meter	12,500.00	1250.0000
603-05012	300 mm Reinforced Concrete End Section	2.000 Each	640.50	320.2500
603-05015	375 mm Reinforced Concrete End Section	1.000 Each	200.00	200.0000
603-05018	450 mm Reinforced Concrete End Section	45.000 Each	26,921.00	598.2444
603-05021	525 mm Reinforced Concrete End Section	2.000 Each	829.50	414.7500
603-05024	600 mm Reinforced Concrete End Section	62.000 Each	36,011.00	580.8226
603-05030	750 mm Reinforced Concrete End Section	8.000 Each	6,505.95	813.2438
603-05036	900 mm Reinforced Concrete End Section	12.000 Each	10,142.46	845.2050
603-05042	1050 mm Reinforced Concrete End Section	1.000 Each	1,500.00	1500.0000
603-05048	1200 mm Reinforced Concrete End Section	9.000 Each	10,000.40	1111.1556
603-05054	1350 mm Reinforced Concrete End Section	3.000 Each	4,871.20	1623.7333
603-05124	770x490 mm Reinforced Concrete End Section Elliptical	2.000 Each	1,350.00	675.0000

COLORADO DEPARTMENT OF TRANSPORTATION
INDEX AND AVERAGE UNIT BID PRICES FOR 1999

14:51 Thursday, March 2, 2000 1

ITEM NUMBER	ITEM	TOTAL QUANTITY	UNIT	TOTAL COST	AVERAGE PRICE
603-05148	1535x975 mm Reinforced Concrete End Section Elliptical	2.000	Each	3,702.60	1851.3000
603-05154	1730x1095 mm Reinforced Concrete End Section Elliptical	1.000	Each	1,980.00	1980.0000
603-05160	1920x1220 mm Reinforced Concrete End Section Elliptical	2.000	Each	4,445.10	2222.5500
603-07180	450 mm Reinforced Concrete Pipe (Jacked)	170.000	Meter	153,000.00	900.0000
603-07540	1350 mm Reinforced Concrete Pipe (Jacked)	35.000	Meter	63,000.00	1800.0000
603-10120	300 mm Corrugated Steel Pipe	66.500	Meter	7,315.00	110.0000
603-10150	375 mm Corrugated Steel Pipe	117.000	Meter	17,550.00	150.0000
603-10180	450 mm Corrugated Steel Pipe	315.200	Meter	28,524.68	90.4971
603-10240	600 mm Corrugated Steel Pipe	518.200	Meter	78,536.92	151.5572
603-10300	750 mm Corrugated Steel Pipe	13.700	Meter	2,342.70	171.0000
603-10360	900 mm Corrugated Steel Pipe	26.600	Meter	5,430.20	204.1429
603-10480	1200 mm Corrugated Steel Pipe	33.110	Meter	9,253.09	279.4651
603-10600	1500 mm Corrugated Steel Pipe	54.000	Meter	32,076.00	594.0000
603-10720	1800 mm Corrugated Steel Pipe	43.000	Meter	23,403.00	544.2558
603-10840	2100 mm Corrugated Steel Pipe	4.800	Meter	3,504.00	730.0000
603-10960	2400 mm Corrugated Steel Pipe	6.000	Meter	5,400.00	900.0000
603-15018	450 mm Equivalent Corrugated Steel Pipe Arch	285.100	Meter	27,974.60	98.1221
603-15036	900 mm Equivalent Corrugated Steel Pipe Arch	57.000	Meter	17,100.00	300.0000
603-15060	1500 mm Equivalent Corrugated Steel Pipe Arch	60.700	Meter	48,560.00	800.0000

603-30018	450 mm Steel End Section	124.000	Each	28,960.00	233.5484
603-30024	600 mm Steel End Section	88.000	Each	24,915.20	283.1273
603-30030	750 mm Steel End Section	4.000	Each	1,440.00	360.0000
603-30036	900 mm Steel End Section	8.000	Each	4,536.00	567.0000
603-30048	1200 mm Steel End Section	1.000	Each	1,000.00	1000.0000
603-30060	1500 mm Steel End Section	3.000	Each	3,888.00	1296.0000
603-30084	2100 mm Steel End Section	2.000	Each	6,000.00	3000.0000
603-31318	450 mm Equivalent Arch Steel End Section	34.000	Each	5,261.74	154.7571
603-31336	900 mm Equivalent Arch Steel End Section	4.000	Each	2,000.00	500.0000
603-31360	1500 mm Equivalent Arch Steel End Section	2.000	Each	3,400.00	1700.0000
603-33036	900 mm Pipe Safety End Treatment	1.000	Each	2,200.00	2200.0000
603-33048	1200 mm Pipe Safety End Treatment	5.000	Each	10,130.00	2026.0000
603-33072	1800 mm Pipe Safety End Treatment	2.000	Each	5,000.00	2500.0000
603-50004	100 mm Plastic Pipe	635.306	Meter	23,273.00	36.6327
603-50006	150 mm Plastic Pipe	128.000	Meter	5,593.20	43.6969
603-50008	200 mm Plastic Pipe	281.512	Meter	28,743.40	102.1036
603-50010	250 mm Plastic Pipe	168.000	Meter	20,496.00	122.0000
603-50012	300 mm Plastic Pipe	235.000	Meter	48,025.19	204.3625
603-50018	450 mm Plastic Pipe	1567.800	Meter	136,339.25	86.9621
603-50024	600 mm Plastic Pipe	916.400	Meter	139,857.46	152.6162
603-50030	750 mm Plastic Pipe	302.400	Meter	55,344.00	183.0159

COLORADO DEPARTMENT OF TRANSPORTATION
INDEX AND AVERAGE UNIT BID PRICES FOR 1999

14:51 Thursday, March 2, 2000 1

ITEM NUMBER	ITEM	TOTAL QUANTITY	UNIT	TOTAL COST	AVERAGE PRICE
603-50048	1200 mm Plastic Pipe	41.000	Meter	13,612.00	332.0000
603-70404	1200X1200 mm Concrete Box Culvert (Precast)	29.000	Meter	37,584.00	1296.0000
603-70603	1800x900 mm Concrete Box Culvert (Precast)	83.000	Meter	55,887.22	673.3400
603-70604	1800x1200 mm Concrete Box Culvert (Precast)	30.000	Meter	45,360.00	1512.0000
603-70803	2400x900 mm Concrete Box Culvert (Precast)	35.700	Meter	49,623.00	1390.0000
603-70806	2400x1800 mm Concrete Box Culvert (Precast)	77.000	Meter	133,056.00	1728.0000
603-70808	2400x2400 mm Concrete Box Culvert (Precast)	33.100	Meter	48,392.20	1462.0000
603-71006	3000x1800 mm Concrete Box Culvert (Precast)	44.520	Meter	97,980.00	2200.8086
603-82012	300 mm Ductile Iron Pipe	103.000	Meter	11,742.00	114.0000
603-82018	450 mm Ductile Iron Pipe	53.000	Meter	9,275.00	175.0000
603-82054	1350 mm Ductile Iron Pipe	6.729	Meter	3,364.50	500.0000
604-00305	Inlet Type C (2 m)	56.000	Each	108,769.75	1942.3170
604-00310	Inlet Type C (4 m)	8.000	Each	19,220.00	2402.5000
604-00350	Inlet Type C (Special)	5.000	Each	6,500.00	1300.0000
604-00505	Inlet Type D (2 m)	24.000	Each	72,825.28	3034.3867
604-00510	Inlet Type D (4 m)	2.000	Each	6,200.00	3100.0000
604-00550	Inlet Type D (Special)	1.000	Each	2,600.00	2600.0000

604-00605	Inlet Type D (Double) (2 m)	2.000 Each	5,400.00	2700.0000
604-13005	Inlet Type 13 (2 m)	4.000 Each	9,481.98	2370.4950
604-13010	Inlet Type 13 (4 m)	1.000 Each	2,780.52	2780.5200
604-16005	Inlet Type 16 (2 m)	33.000 Each	79,245.00	2401.3636
604-16010	Inlet Type 16 (4 m)	5.000 Each	14,700.00	2940.0000
604-16050	Inlet Type 16 (Single) (Special)	2.000 Each	3,600.00	1800.0000
604-16505	Inlet Type 16 (Double) (2 m)	9.000 Each	25,217.05	2801.8944
604-16510	Inlet Type 16 (Double) (4 m)	2.000 Each	13,000.00	6500.0000
604-16605	Inlet Type 16 (Triple) (2 m)	13.000 Each	79,000.00	6076.9231
604-19000	Inlet Special	35.000 Each	58,463.25	1670.3786
604-19005	Inlet Special (2 m)	19.000 Each	75,885.60	3993.9789
604-19010	Inlet Special (4 m)	15.000 Each	66,116.40	4407.7600
604-19015	Inlet Special (6 m)	2.000 Each	8,000.00	4000.0000
604-19105	Inlet Type R L 1.5 (2 m)	40.000 Each	109,889.75	2747.2438
604-19110	Inlet Type R L 1.5 (4 m)	4.000 Each	16,080.00	4020.0000
604-19205	Inlet Type R L 3 (2 m)	21.000 Each	78,383.44	3732.5448
604-19210	Inlet Type R L 3 (4 m)	2.000 Each	10,061.80	5030.9000
604-19305	Inlet Type R L 4.5 (2 m)	4.000 Each	16,000.00	4000.0000
604-19310	Inlet Type R L 4.5 (4 m)	1.000 Each	4,700.00	4700.0000
604-19710	Inlet Special (Trench Drain) (250 mm Width)	6.000 Meter	7,200.00	1200.0000
604-20000	Outlet Structure	2.000 Each	8,000.00	4000.0000
604-25000	Vane Grate Inlet Special	1.000 Each	24,000.00	24000.0000
604-25005	Vane Grate Inlet (2 m)	42.000 Each	221,789.00	5280.6905

COLORADO DEPARTMENT OF TRANSPORTATION
INDEX AND AVERAGE UNIT BID PRICES FOR 1999

14:51 Thursday, March 2, 2000 1

ITEM NUMBER	ITEM	TOTAL QUANTITY	UNIT	TOTAL COST	AVERAGE PRICE
604-25010	Vane Grate Inlet (4 m)	8.000	Each	51,520.00	6440.0000
604-26005	Vane Grate Inlet (Double) (2 m)	28.000	Each	181,314.00	6475.5000
604-26010	Vane Grate Inlet (Double) (4 m)	6.000	Each	28,668.00	4778.0000
604-26030	Vane Grate Inlet (Triple) (2 m)	3.000	Each	45,360.00	15120.0000
604-30005	Manhole Slab Base (2 m)	40.000	Each	71,974.50	1799.3625
604-30010	Manhole Slab Base (4 m)	65.000	Each	181,041.20	2785.2492
604-30015	Manhole Slab Base (6 m)	4.000	Each	19,724.38	4931.0950
604-30030	Manhole Slab Base (10 m)	1.000	Each	5,270.61	5270.6100
604-31005	Manhole Box Base (2 m)	4.000	Each	25,819.38	6454.8450
604-31010	Manhole Box Base (4 m)	10.000	Each	58,496.10	5849.6100
604-31025	Manhole Box Base (8 m)	1.000	Each	7,594.40	7594.4000
604-32015	Manhole T-Base (5 m)	2.000	Each	8,000.00	4000.0000
604-32020	Manhole T-Base (6 m)	3.000	Each	12,900.00	4300.0000
604-39000	Manhole Special	10.000	Each	39,095.00	3909.5000
604-39005	Manhole Special (2 m)	2.000	Each	3,000.00	1500.0000
604-39010	Manhole Special (4 m)	2.000	Each	4,000.00	2000.0000

604-39050	Manhole (Traffic Management System)	3.000	Each	21,850.00	7283.3333
604-50003	Inlet Grating and Frame Type C	1.000	Each	550.00	550.0000
605-00006	150 mm Non-Perforated Pipe Underdrain	17.000	Meter	680.00	40.0000
605-00020	50 mm Perforated Pipe Underdrain	1225.000	Meter	93,406.25	76.2500
605-00040	100 mm Perforated Pipe Underdrain	7.000	Meter	1,106.07	158.0100
605-00060	150 mm Perforated Pipe Underdrain	2274.000	Meter	44,661.23	19.6399
605-00080	200 mm Perforated Pipe Underdrain	586.500	Meter	25,105.00	42.8048
605-82100	Pipe Edge Drain	230.000	Meter	19,550.00	85.0000
605-82306	150 mm Drain Pipe	5.000	Meter	463.10	92.6200
605-83560	150 mm Pipe Underdrain	1064.000	Meter	92,627.00	87.0555
605-83580	203 mm Pipe Underdrain	62.100	Meter	2,173.50	35.0000
605-84000	Subsurface Drain Outlet	162.000	Meter	12,000.00	74.0741
605-84100	Subsurface Drain Outlet Structure	4.000	Each	280.00	70.0000
606-00301	Guardrail Type 3 (1905 mm Post Spacing)	32831.290	Meter	1,208,792.45	36.8183
606-00302	Guardrail Type 3 (3810 mm Post Spacing)	1030.570	Meter	36,625.79	35.5394
606-00400	Guardrail Type 4	160.000	Meter	15,200.00	95.0000
606-00420	Guardrail Type 4 (Style CA)	60.000	Meter	11,844.00	197.4000
606-00435	Guardrail Type 4 (Style CC)	246.300	Meter	49,260.00	200.0000
606-00450	Guardrail Type 4 (Style CE)	212.800	Meter	58,048.00	272.7820
606-00455	Guardrail Type 4 (Style CE) (Special)	63.000	Meter	32,697.00	519.0000
606-00465	Guardrail Type 4 (Precast-Portable)	825.000	Meter	67,561.56	81.8928
606-00480	Guardrail Type 4 (Style CL)	173.000	Meter	38,925.00	225.0000
606-00601	Guardrail Type 6 (1905 mm Post Spacing)	75.720	Meter	8,329.20	110.0000
606-00710	Guardrail Type 7 (Style CA)	4264.000	Meter	547,436.08	128.3856

COLORADO DEPARTMENT OF TRANSPORTATION
INDEX AND AVERAGE UNIT BID PRICES FOR 1999

14:51 Thursday, March 2, 2000 1

ITEM NUMBER	ITEM	TOTAL QUANTITY	UNIT	TOTAL COST	AVERAGE PRICE
606-00715	Guardrail Type 7 (Style CA) (Concrete Glare Screen)	124.000	Meter	54,907.20	442.8000
606-00720	Guardrail Type 7 (Style CC)	3019.000	Meter	266,928.00	88.4160
606-00730	Guardrail Type 7 (Style CD)	1789.000	Meter	183,551.40	102.6000
606-00740	Guardrail Type 7 (Style CE)	2677.000	Meter	545,825.00	203.8943
606-00787	Guardrail Type 7 (Style CL-HOV) (Special)	1249.000	Meter	224,820.00	180.0000
606-01320	End Anchorage Type 3B	2.000	Each	1,750.38	875.1900
606-01340	End Anchorage Type 3D	25.000	Each	12,061.20	482.4480
606-01370	End Anchorage Type 3G	150.000	Each	135,611.02	904.0735
606-01380	End Anchorage Type 3H	8.000	Each	4,474.00	559.2500
606-01385	End Anchorage Type 3J	17.000	Each	10,128.52	595.7953
606-01390	End Anchorage Type 3K	13.000	Each	9,370.90	720.8385
606-01460	Median Terminal	1.000	Each	4,550.00	4550.0000
606-02000	End Anchorage (Special)	8.000	Each	8,692.00	1086.5000
606-02001	End Anchorage (Slotted Rail Terminal)	398.000	Each	770,729.77	1936.5070

606-02003	End Anchorage (Nonflared)	71.000	Each	115,402.70	1625.3901
606-02005	End Anchorage (Flared)	4.000	Each	4,800.00	1200.0000
606-10300	Bridge Rail Type 3	159.800	Meter	47,940.00	300.0000
606-10360	Bridge Rail Type 3R (Special)	53.000	Meter	14,310.00	270.0000
606-10405	Bridge Rail Type 4 (Special)	178.000	Meter	36,490.00	205.0000
606-10700	Bridge Rail Type 7	1009.500	Meter	142,949.30	141.6041
606-10705	Bridge Rail Type 7 (Special)	643.500	Meter	96,723.00	150.3077
606-10800	Bridge Rail Type 8	793.000	Meter	135,960.00	171.4502
606-10805	Bridge Rail Type 8 (Special)	4498.000	Meter	1,491,626.76	331.6200
606-11000	Bridge Rail Type 10	94.000	Meter	22,560.00	240.0000
606-11005	Bridge Rail Type 10 (Special)	109.000	Meter	28,867.56	264.8400
606-11010	Bridge Rail Type 10R	1329.500	Meter	336,915.70	253.4153
606-11015	Bridge Rail Type 10R (Special)	25.000	Meter	15,000.00	600.0000
606-11030	Bridge Rail Type 10M	942.000	Meter	229,209.53	243.3222
606-11032	Bridge Rail Type 10M (Special)	226.000	Meter	57,065.00	252.5000
607-00005	End Post	697.000	Each	95,430.66	136.9163
607-00010	Corner and Line Brace Post	1102.000	Each	142,151.13	128.9938
607-00015	End Post (Special)	24.000	Each	8,669.28	361.2200
607-00020	Corner and Line Brace Post (Special)	16.000	Each	10,565.28	660.3300
607-01000	Fence Barbed Wire with Metal Posts	69399.000	Meter	293,968.70	4.2359
607-01100	Fence Barbed Wire With Treated Wooden Posts	7743.000	Meter	53,484.52	6.9075
607-01110	Fence Barbed Wire With Treated Wooden Posts (Special)	6258.000	Meter	58,199.40	9.3000
607-11200	Fence Combination Wire With Metal Posts	11602.000	Meter	86,957.59	7.4951
607-11300	Fence Combination Wire With Treated Wooden Posts	11319.000	Meter	82,571.72	7.2950
607-11350	Fence Deer	1331.000	Meter	70,312.11	52.8265
607-11455	Fence Wood	75.000	Meter	6,598.50	87.9800

COLORADO DEPARTMENT OF TRANSPORTATION
INDEX AND AVERAGE UNIT BID PRICES FOR 1999

14:51 Thursday, March 2, 2000 1

ITEM NUMBER	ITEM	TOTAL QUANTITY	UNIT	TOTAL COST	AVERAGE PRICE
607-11525	Fence (Plastic)	1245.000	Meter	9,849.25	7.9110
607-11580	Fence (Temporary)	15521.000	Meter	123,451.17	7.9538
607-11696	Fence Wood (Sound Barrier) (2400 mm)	181.000	Meter	34,390.00	190.0000
607-13000	Fence Masonry (Sound Barrier)	7409.000	Sq Meter	1,185,440.00	160.0000
607-15000	Fence Concrete (Sound Barrier)	4280.300	Sq Meter	727,024.55	169.8536
607-32200	Fence Wood Snow	185.000	Meter	3,515.00	19.0000
607-52900	Line Post (Chain Link)	110.000	Each	5,583.00	50.7545
607-52905	End Post (Chain Link)	36.000	Each	4,852.80	134.8000
607-52910	Corner and Line Brace Post (Chain Link)	22.000	Each	4,630.65	210.4841
607-53001	Fence Chain Link (PVC Coated)	153.000	Meter	24,786.00	162.0000
607-53005	Fence Chain Link (Special)	1408.000	Meter	91,051.12	64.6670
607-53137	Fence Chain Link (Special) (900 mm)	87.000	Meter	10,116.36	116.2800

607-53172	Fence Chain Link (1800 mm)	1222.000	Meter	52,647.56	43.0831
607-53173	Fence Chain Link (Special) (1800 mm)	330.000	Meter	42,102.00	127.5818
607-55100	Wire Mesh	10912.000	Sq Meter	69,899.00	6.4057
607-55200	Rock Anchor	420.000	Meter	24,763.50	58.9607
607-56001	Fence (Animal Protection)	160.000	Meter	1,080.00	6.7500
607-60004	1.2 Meter Gate Walk	1.000	Each	144.00	144.0000
607-60115	4.2 Meter Gate (Chain Link) (PVC Coated)	1.000	Each	1,300.00	1300.0000
607-60116	4.8 Meter Gate	19.000	Each	4,419.59	232.6100
607-60117	4.8 Meter Gate (Special)	1.000	Each	300.00	300.0000
607-60120	6 Meter Gate	23.000	Each	5,499.00	239.0870
607-60203	1 Meter Gate Single (Chain Link)	2.000	Each	680.00	340.0000
607-60240	12 Meter Gate Single (Chain Link)	1.000	Each	1,900.00	1900.0000
607-60270	6 Meter Gate Double (Chain Link)	2.000	Each	1,710.00	855.0000
607-60271	6 Meter Gate Double (Chain Link) (PVC Coated)	1.000	Each	1,900.00	1900.0000
607-60276	7.8 Meter Gate Double (Chain Link)	1.000	Each	1,300.00	1300.0000
607-60316	4.8 Meter Gate Twin	2.000	Each	1,000.00	500.0000
607-60324	7.2 Meter Gate Twin	3.000	Each	903.57	301.1900
607-60630	HOV Gate	10.000	Each	150,000.00	15000.0000
608-00000	Concrete Sidewalk	19134.000	Sq Meter	506,094.96	26.4500
608-00005	Concrete Sidewalk (Special)	116.000	Sq Meter	8,700.00	75.0000
608-00006	Concrete Sidewalk (150 mm)	8095.000	Sq Meter	249,650.00	30.8400
608-00010	Concrete Curb Ramp	2115.400	Sq Meter	131,355.95	62.0951
608-00026	Concrete Bikeway (150 mm)	4672.000	Sq Meter	127,337.58	27.2555
608-00350	Concrete Sidewalk (Colored)	240.000	Sq Meter	14,400.00	60.0000
608-01000	Bituminous Sidewalk	89.000	Metric Ton	9,968.00	112.0000
608-01010	Bituminous Curb Ramp	17.000	Metric Ton	2,242.00	131.8824
608-10000	Sidewalk Drain	4.000	Meter	1,200.00	300.0000
608-10010	Sidewalk Drain	2.000	Each	2,400.00	1200.0000

COLORADO DEPARTMENT OF TRANSPORTATION
INDEX AND AVERAGE UNIT BID PRICES FOR 1999

14:51 Thursday, March 2, 2000 1

ITEM NUMBER	ITEM	TOTAL QUANTITY	UNIT	TOTAL COST	AVERAGE PRICE
609-20000	Curb Type 2 (Section B) (Special)	180.000	Meter	23,122.40	128.4578
609-20010	Curb Type 2 (Section B)	120.000	Meter	4,272.00	35.6000
609-21010	Curb and Gutter Type 2 (Section I-B)	7963.000	Meter	254,919.54	32.0130
609-21011	Curb and Gutter Type 2 (Section I-M)	3072.000	Meter	96,152.00	31.2995
609-21020	Curb and Gutter Type 2 (Section II-B)	18695.800	Meter	633,422.73	33.8805
609-21021	Curb and Gutter Type 2 (Section II-M)	1827.000	Meter	63,909.00	34.9803
609-21023	Curb and Gutter Type 2 (Section II-B) (Special)	1113.000	Meter	55,165.00	49.5642
609-21900	Curb and Gutter Type 2 Special	4.100	Meter	307.50	75.0000
609-22900	Curb, Gutter and Sidewalk Special	5.000	Meter	1,250.00	250.0000
609-23000	Gutter (Special)	2884.000	Meter	191,151.52	66.2800
609-24000	Gutter Type 2 Special	446.600	Meter	28,140.21	63.0099

609-24002	Gutter Type 2 (600 mm)	8.200 Meter	738.00	90.0000
609-24004	Gutter Type 2 (1200 mm)	254.000 Meter	19,337.00	76.1299
609-24008	Gutter Type 2 (2400 mm)	78.200 Meter	9,393.00	120.1151
609-24100	Gutter Type 2 (Variable)	301.000 Meter	24,080.00	80.0000
609-40010	Curb Type 4 (Section B)	1891.700 Meter	45,855.60	24.2404
609-40011	Curb Type 4 (Section M)	4.000 Meter	120.00	30.0000
609-40031	Curb Type 4 (Section B) (Key-Way)	155.000 Meter	2,092.50	13.5000
609-60011	Curb Type 6 (Section M)	9813.000 Meter	176,282.84	17.9642
610-00010	Median Cover Material (Decorative)	593.500 Sq Meter	29,675.00	50.0000
610-00020	Median Cover Material (Patterned Concrete)	11927.000 Sq Meter	501,203.94	42.0226
610-00030	Median Cover Material (Concrete)	6623.000 Sq Meter	222,629.00	33.6145
610-00055	Median Cover Material (Stone)	660.000 Sq Meter	16,500.00	25.0000
611-00016	4.8 Meter Cattle Guard	16.000 Each	150,000.00	9375.0000
611-00018	5.4 Meter Cattle Guard	3.000 Each	36,000.00	12000.0000
611-00020	6 Meter Cattle Guard	1.000 Each	13,000.00	13000.0000
611-00024	7.2 m Cattle Guard	2.000 Each	16,000.00	8000.0000
611-00026	7.8 Meter Cattle Guard	1.000 Each	18,000.00	18000.0000
611-00500	Place Cattle Guard	3.000 Each	6,000.00	2000.0000
612-00001	Delineator (Type I)	2656.000 Each	44,429.95	16.7281
612-00002	Delineator (Type II)	920.000 Each	13,318.34	14.4765
612-00003	Delineator (Type III)	231.000 Each	4,916.70	21.2844
612-00010	Delineator (Special)	148.000 Each	12,828.64	86.6800
612-00021	Delineator (Type I) (Barrier)	109.000 Each	974.34	8.9389
612-00022	Delineator (Type II) (Barrier)	89.000 Each	2,023.04	22.7308
612-00031	Delineator (Type I) (Extra Height)	694.000 Each	27,066.00	39.0000
612-00032	Delineator (Type II) (Extra Height)	180.000 Each	7,920.00	44.0000
612-00033	Delineator (Type III) (Extra Height)	20.000 Each	980.00	49.0000
612-00041	Delineator (Flexible) (Type I)	567.000 Each	15,108.00	26.6455
612-00042	Delineator (Flexible) (Type II)	128.000 Each	3,753.00	29.3203

COLORADO DEPARTMENT OF TRANSPORTATION
INDEX AND AVERAGE UNIT BID PRICES FOR 1999

14:51 Thursday, March 2, 2000 1

ITEM NUMBER	ITEM	TOTAL QUANTITY	UNIT	TOTAL COST	AVERAGE PRICE
612-00043	Delineator (Flexible) (Type III)	125.000	Each	3,685.00	29.4800
612-00046	Delineator (Flexible) (Special) (Type I)	56.000	Each	4,480.00	80.0000
612-00048	Delineator (Flexible) (Special) (Type III)	6.000	Each	510.00	85.0000
613-00075	19 mm Electrical Conduit	968.000	Meter	8,654.06	8.9401
613-00100	25 mm Electrical Conduit	454.000	Meter	14,838.80	32.6846
613-00125	31 mm Electrical Conduit	66.000	Meter	1,452.00	22.0000
613-00200	50 mm Electrical Conduit	8234.000	Meter	252,279.98	30.6388
613-00201	50 mm Electrical Conduit (Jacked)	476.000	Meter	27,286.76	57.3251
613-00250	63 mm Electrical Conduit	190.000	Meter	2,280.00	12.0000

613-00300	75 mm Electrical Conduit	1299.000 Meter	35,979.50	27.6978
613-00301	75 mm Electrical Conduit (Jacked)	2202.000 Meter	90,394.80	41.0512
613-00400	100 mm Electrical Conduit	797.000 Meter	73,078.00	91.6913
613-00401	100 mm Electrical Conduit (Jacked)	62.000 Meter	3,486.26	56.2300
613-00404	100 mm Electrical Conduit (Multiduct)	2282.000 Meter	67,939.00	29.7717
613-01125	31 mm Electrical Conduit (Plastic)	80.300 Meter	2,007.50	25.0000
613-01200	50 mm Electrical Conduit (Plastic)	23723.000 Meter	593,524.30	25.0189
613-01202	50 mm Electrical Conduit (Plastic) (Install Only)	146.000 Meter	2,628.00	18.0000
613-01300	75 mm Electrical Conduit (Plastic)	10348.700 Meter	340,276.19	32.8811
613-01400	100 mm Electrical Conduit (Plastic)	5369.000 Meter	286,316.12	53.3276
613-04000	Conduit (Install Only)	656.000 Meter	11,808.00	18.0000
613-05000	Direct-Burial Cable	2066.000 Meter	35,873.00	17.3635
613-07000	Pull Box (Special)	46.000 Each	24,123.00	524.4130
613-10000	Wiring	13.000 Lump Sum	191,944.00	14764.9231
613-10010	Wiring (Special)	1.000 Lump Sum	6,150.00	6150.0000
613-15050	Spot Light	2.000 Each	2,000.00	1000.0000
613-16000	Luminaire (Special)	20.000 Each	50,000.00	2500.0000
613-20000	Light Standard and Luminaire (Install Only)	4.000 Each	1,200.00	300.0000
613-20100	Light Standard (Install Only)	1.000 Each	500.00	500.0000
613-20200	Luminaire (Install Only)	1.000 Each	300.00	300.0000
613-30005	Light Standard and Luminaire (Pedestrian)	48.000 Each	82,365.00	1715.9375
613-30400	Light Standard Aluminum (12.2 Meter)	26.000 Each	48,280.00	1856.9231
613-32200	Light Standard Steel (6.1 Meter) (2 Arm)	4.000 Each	7,000.00	1750.0000
613-32350	Light Standard Steel (10.7 Meter)	28.000 Each	79,380.00	2835.0000
613-32352	Light Standard Steel (10.7 Meter) (2-Arm)	3.000 Each	4,725.00	1575.0000
613-32390	Light Standard Steel (11.9 Meter)	6.000 Each	15,090.00	2515.0000
613-32400	Light Standard Steel (12.2 Meter)	23.000 Each	52,672.00	2290.0870
613-32700	Light Standard Steel (21.3 Meter)	4.000 Each	16,000.00	4000.0000
613-34300	Light Standard Metal (9.1 Meter)	10.000 Each	25,000.00	2500.0000
613-34350	Light Standard Metal (10.7 Meter)	13.000 Each	36,400.00	2800.0000
613-34400	Light Standard Metal (12.2 Meter)	6.000 Each	8,756.00	1459.3333

COLORADO DEPARTMENT OF TRANSPORTATION
INDEX AND AVERAGE UNIT BID PRICES FOR 1999

14:51 Thursday, March 2, 2000 2

ITEM NUMBER	ITEM	TOTAL QUANTITY	UNIT	TOTAL COST	AVERAGE PRICE
613-34401	Light Standard Metal (12.2 Meter) (Special)	128.000	Each	140,905.00	1100.8203
613-35100	Light Standard Steel High Mast (30.5 Meter)	4.000	Each	80,000.00	20000.0000
613-35120	Light Standard Steel High Mast (36.6 Meter)	2.000	Each	44,000.00	22000.0000
613-40000	Concrete Foundation Pad	152.000	Each	96,199.00	632.8882
613-40010	Light Standard Foundation	153.000	Each	83,596.00	546.3791
613-40012	Light Standard Foundation Special	7.000	Each	3,172.00	453.1429
613-40030	Transformer Base Aluminum (Install Only)	1.000	Each	100.00	100.0000
613-50060	Portable Power Generator	1.000	Each	12,600.00	12600.0000

613-50150	Secondary Service Pedestal	15.000	Each	12,350.00	823.3333
613-50410	Light Standard (Temporary)	5.000	Each	12,750.00	2550.0000
613-70150	Luminaire High Pressure Sodium (150 Watt)	8.000	Each	10,400.00	1300.0000
613-70250	Luminaire High Pressure Sodium (250 Watt)	176.000	Each	177,682.62	1009.5603
613-70400	Luminaire High Pressure Sodium (400 Watt)	99.000	Each	49,168.00	496.6465
613-70403	Luminaire High Pressure Sodium (400 Watt) (Special)	82.000	Each	46,256.00	564.0976
613-71000	Luminaire High Pressure Sodium (1000 Watt)	36.000	Each	45,000.00	1250.0000
613-72100	Luminaire High Pressure Sodium (Wall Type) (100 Watt)	6.000	Each	12,660.00	2110.0000
613-72250	Luminaire High Pressure Sodium (Wall Type) (250 Watt)	4.000	Each	8,160.00	2040.0000
613-74000	Light Mast Arm	1.000	Each	647.91	647.9100
614-00011	Sign Panel (Class I)	668.550	Sq Meter	142,318.16	212.8759
614-00012	Sign Panel (Class II)	750.800	Sq Meter	177,023.32	235.7796
614-00013	Sign Panel (Class III)	656.540	Sq Meter	174,892.20	266.3847
614-00028	Sign Panel (Class III) (Install Only)	22.000	Sq Meter	1,100.00	50.0000
614-00036	Sign Panel (Special)	1.000	Each	262.50	262.5000
614-00044	Timber Sign Post 89x89 mm	284.050	Meter	11,665.70	41.0692
614-00066	Timber Sign Post 140x140 mm	569.600	Meter	29,235.61	51.3266
614-00200	Steel Sign Post (U-3)	435.900	Meter	10,468.74	24.0164
614-00216	Steel Sign Post (50.8x50.8 mm Tubing)	205.000	Meter	6,285.00	30.6585
614-00218	Steel Sign Post (57.2x57.2 mm Tubing)	12.600	Meter	420.21	33.3500
614-00220	Steel Sign Post (63.5x63.5 mm Tubing)	476.300	Meter	21,478.80	45.0951
614-00357	Steel Sign Post (S 75x8.0)	8.000	Meter	697.50	87.1875
614-00477	Steel Sign Post (S 100x11)	9.000	Meter	432.00	48.0000
614-00510	Steel Sign Post (S 130x15)	7.400	Meter	777.00	105.0000
614-00612	Steel Sign Post (W 150x18)	31.000	Meter	2,377.20	76.6839
614-00615	Steel Sign Post (W 150x22)	104.400	Meter	9,487.74	90.8787
614-00818	Steel Sign Post (W 200x27)	51.000	Meter	4,185.45	82.0676
614-00821	Steel Sign Post (W 200x31)	20.000	Meter	1,786.00	89.3000
614-01022	Steel Sign Post (W 250x33)	13.000	Meter	1,138.15	87.5500
614-01502	Steel Sign Post (50 mm Round)	2202.000	Meter	82,650.63	37.5343
614-01552	Steel Sign Post (65 mm Round) (Slipbase)	2178.950	Meter	182,431.24	83.7244
614-03001	Concrete Footing (Type 1)	8.000	Each	4,424.70	553.0875

COLORADO DEPARTMENT OF TRANSPORTATION
INDEX AND AVERAGE UNIT BID PRICES FOR 1999

14:51 Thursday, March 2, 2000 2

ITEM NUMBER	ITEM	TOTAL QUANTITY	UNIT	TOTAL COST	AVERAGE PRICE
614-03002	Concrete Footing (Type 2)	21.000	Each	12,703.58	604.9324
614-03003	Concrete Footing (Type 3)	14.000	Each	10,681.66	762.9757
614-03004	Concrete Footing (Type 4)	4.000	Each	3,041.84	760.4600
614-03005	Concrete Footing (Type 5)	2.000	Each	1,956.16	978.0800
614-07000	Mask Sign Legend	4.000	Each	1,121.40	280.3500
614-10120	Variable Message Sign	6.000	Each	574,514.30	95752.3833

614-10123	Variable Message Sign (Install Only)	2.000	Each	42,300.00	21150.0000
614-10124	Variable Message Sign (Furnish Only)	1.000	Each	90,500.00	90500.0000
614-10125	Variable Message Sign (Ground Mounted)	1.000	Each	131,610.94	131610.9400
614-10130	Illuminated Sign	18.000	Each	34,310.50	1906.1389
614-10450	Sign Bridge Structure (13 to less than 15 Meter Frame)	1.000	Each	26,000.00	26000.0000
614-10500	Sign Bridge Structure (15 to less than 17 Meter Frame)	1.000	Each	29,000.00	29000.0000
614-10550	Sign Bridge Structure (17 to less than 19 Meter Frame)	1.000	Each	27,000.00	27000.0000
614-10750	Sign Bridge Structure (23 to less than 25 Meter Frame)	1.000	Each	40,000.00	40000.0000
614-10850	Sign Bridge Structure (25 to less than 27 Meter Frame)	1.000	Each	46,861.50	46861.5000
614-11100	Sign Bridge Structure (33 to less than 35 Meter Frame)	1.000	Each	61,000.00	61000.0000
614-30100	Balanced Butterfly Structure	1.000	Each	31,000.00	31000.0000
614-60150	Cantilever Structure (5 to less than 7 Meter Frame)	1.000	Each	19,000.00	19000.0000
614-60250	Cantilever Structure (7 to less than 9 Meter Frame)	1.000	Each	18,800.00	18800.0000
614-60300	Cantilever Structure (9 to less than 11 Meter Frame)	3.000	Each	68,840.65	22946.8833
614-60350	Cantilever Structure (11 to less than 13 Meter Frame)	2.000	Each	52,000.00	26000.0000
614-70000	Programmable Traffic Signal Face	6.000	Each	8,475.00	1412.5000
614-70112	Traffic Signal Face (300)	5.000	Each	2,900.00	580.0000
614-70117	Pedestrian Signal Face (400)	109.000	Each	88,482.00	811.7615
614-70324	Traffic Signal Face (200-200-200)	27.000	Each	17,995.00	666.4815
614-70336	Traffic Signal Face (300-300-300)	263.000	Each	334,147.20	1270.5217
614-70448	Traffic Signal Face (300-300-300-300)	1.000	Each	835.00	835.0000
614-70548	Traffic Signal Face (200-200-200-300-300)	1.000	Each	1,000.00	1000.0000
614-70560	Traffic Signal Face (300-300-300-300-300)	34.000	Each	81,746.00	2404.2941
614-70565	Traffic Signal Face (300-300-300-300-300-300)	2.000	Each	2,510.00	1255.0000
614-72765	Traffic Signal (600 mm x 600 mm Blankout LED Sign)	1.000	Each	5,000.00	5000.0000
614-72855	Traffic Signal Controller Cabinet	13.000	Each	64,475.00	4959.6154
614-72860	Pedestrian Push Button	4.000	Each	1,000.00	250.0000
614-72864	Fire Preemption Unit	2.000	Each	9,100.00	4550.0000
614-72866	Fire Preemption Unit and Timer	8.000	Each	37,530.00	4691.2500
614-72871	Loop Detector Wire (Prefab) Special	3217.000	Meter	44,410.00	13.8048
614-72872	Loop Detector (Micro Type)	20.000	Each	11,140.00	557.0000
614-72875	Loop Detector Wire	8041.000	Meter	81,568.40	10.1441
614-72876	Traffic Signal Vehicle Detector Amplifier (Loop Type)	29.000	Each	15,043.83	518.7528
614-72878	Traffic Signal Vehicle Detector Amplifier (Loop Type)	18.000	Each	17,100.00	950.0000

COLORADO DEPARTMENT OF TRANSPORTATION
INDEX AND AVERAGE UNIT BID PRICES FOR 1999

14:51 Thursday, March 2, 2000 2

ITEM NUMBER	ITEM	TOTAL QUANTITY	UNIT	TOTAL COST	AVERAGE PRICE
614-72882	Traffic Signal Vehicle Detector (Micro Type)	22.000	Each	15,248.22	693.1009
614-72884	Traffic Signal Vehicle Detector (Micro Wave Type)	9.000	Each	40,370.00	4485.5556
614-72886	Intersection Detection System (Camera)	9.000	Each	255,561.00	28395.6667
614-72887	Microwave Vehicle Radar Detector	7.000	Each	38,940.00	5562.8571

614-72889	Traffic Signal Vehicle Detector (Micro Type) (Non-Inva	100.000	Each	52,400.00	524.0000
614-72891	Telephone Interconnect Wire	2385.000	Meter	36,427.35	15.2735
614-72893	Signal Cable	100.000	Meter	1,000.00	10.0000
614-80000	Flashing Beacon	9.000	Each	18,137.48	2015.2756
614-80006	Surface Condition Analyzer	6.000	Each	21,000.00	3500.0000
614-80312	Barricade (Type 3 F-B)	6.000	Each	7,250.00	1208.3333
614-80313	Barricade (Type 3 F-C)	7.000	Each	10,200.00	1457.1429
614-80314	Barricade (Type 3 F-D)	1.000	Each	500.00	500.0000
614-80321	Barricade (Type 3 M-A)	1.000	Each	1,800.00	1800.0000
614-80322	Barricade (Type 3 M-B)	4.000	Each	8,800.00	2200.0000
614-80385	Rumble Strip	21342.000	Meter	14,939.40	0.7000
614-80387	Rumble Strip (Grinding)	98394.000	Meter	49,090.40	0.4989
614-81000	Traffic Signal-Light Pole Steel	5.000	Each	32,070.00	6414.0000
614-81010	Traffic Signal-Light Pole Steel (1 Mast Arm)	58.000	Each	601,528.85	10371.1871
614-81020	Traffic Signal-Light Pole Steel (2 Mast Arm)	5.000	Each	46,639.61	9327.9220
614-82010	Traffic Signal Pole Steel (1 Mast Arm)	6.000	Each	48,782.80	8130.4667
614-82020	Traffic Signal Pole Steel (2 Mast Arm)	1.000	Each	8,500.00	8500.0000
614-84000	Traffic Signal Pedestal Pole Steel	14.000	Each	21,243.50	1517.3929
614-85115	Impact Attenuator (Quadguard)	14.000	Each	315,938.20	22567.0143
614-85125	Impact Attenuator (Quadguard) (Tapered)	1.000	Each	38,800.00	38800.0000
614-85145	Impact Attenuator (REACT 350.4) (Tapered)	1.000	Each	18,000.00	18000.0000
614-85165	Impact Attenuator (REACT 350.9) (Tapered)	2.000	Each	56,000.00	28000.0000
614-86000	Traffic Signal Controller (Master)	1.000	Each	20,400.00	20400.0000
614-86001	Traffic Signal Controller (Master)	1.000	Lump Sum	3,800.00	3800.0000
614-86005	Telemetry (Master)	1.000	Lump Sum	29,480.00	29480.0000
614-86105	Telemetry (Field)	6.000	Each	30,850.00	5141.6667
614-86238	Traffic Signal Controller (Solid State) (Full-Actuated	3.000	Each	11,400.00	3800.0000
614-86240	Traffic Signal Controller (Type 170)	24.000	Each	300,792.93	12533.0388
614-86550	Traffic Signal Controller (Solid State) (Full-Actuated	1.000	Each	600.00	600.0000
614-86715	Traffic Signal Equipment	1.000	Each	1,000.00	1000.0000
614-86732	Weigh In Motion Station (Type 2)	1.000	Each	66,141.00	66141.0000
614-86755	Deicing System	1.000	Lump Sum	147,290.85	147290.8500
614-86900	Modification of Traffic Signal Controller	4.000	Each	6,000.00	1500.0000
614-87020	Optical Transceiver	14.000	Each	25,860.00	1847.1429
614-87030	Four Channel Detector Card	12.000	Each	8,160.00	680.0000
614-87040	Cable Innerduct (1 Inch)	474.000	Meter	24,885.00	52.5000

COLORADO DEPARTMENT OF TRANSPORTATION
INDEX AND AVERAGE UNIT BID PRICES FOR 1999

14:51 Thursday, March 2, 2000 2

ITEM NUMBER	ITEM	TOTAL QUANTITY	UNIT	TOTAL COST	AVERAGE PRICE
614-87100	Automatic Traffic Recording Station	2.000	Each	30,199.00	15099.5000
614-87300	Traffic Management System Building	1.000	Each	320,000.00	320000.0000
614-87310	Traffic Management System Building Equipment	1.000	Lump Sum	310,000.00	310000.0000

614-87315	Software System	1.000	Lump Sum	5,565.00	5565.0000
614-87320	Closed Circuit Television	6.000	Each	98,100.00	16350.0000
614-87325	Closed Circuit Television Pole	2.000	Each	12,100.00	6050.0000
614-87340	Test and Support Equipment	1.000	Lump Sum	145,250.00	145250.0000
614-87401	Fiber Optic Cable (Special)	2100.000	Meter	63,800.00	30.3810
614-87406	Fiber Optic Cable (Single Mode) (6 Strands)	390.000	Meter	4,290.00	11.0000
614-87424	Fiber Optic Cable (Single Mode) (24 Strands)	20726.000	Meter	266,902.00	12.8776
614-87448	Fiber Optic Cable (Single Mode) (48 Strands)	1090.000	Meter	26,868.50	24.6500
615-00030	Embankment Protector Type 3	58.000	Each	39,984.60	689.3897
615-00050	Embankment Protector Type 5	9.000	Each	12,646.00	1405.1111
615-21299	300 mm Slide Headgate Special	1.000	Each	450.00	450.0000
615-21803	450 mm Slide Headgate (900 mm Frame)	3.000	Each	4,620.00	1540.0000
616-00180	450 mm Concrete Siphon Pipe	52.000	Meter	10,140.00	195.0000
616-30012	300 mm Trash Guard	1.000	Each	1,105.50	1105.5000
616-30018	450 mm Trash Guard	2.000	Each	1,220.80	610.4000
616-30024	600 mm Trash Guard	3.000	Each	1,929.40	643.1333
616-30048	1200 mm Trash Guard	2.000	Each	1,050.00	525.0000
616-30054	1350 mm Trash Guard	1.000	Each	1,300.00	1300.0000
616-30499	Trash Guard Special	6.000	Each	13,786.00	2297.6667
616-50048	150 mm Valve and Valve Box	1.000	Each	649.00	649.0000
616-50064	200 mm Valve and Valve Box	2.000	Each	4,000.00	2000.0000
617-00012	300 mm Culvert Pipe	811.500	Meter	70,264.70	86.5862
617-00018	450 mm Culvert Pipe	1623.300	Meter	139,046.20	85.6565
617-00024	600 mm Culvert Pipe	1240.540	Meter	165,549.74	133.4497
617-00030	750 mm Culvert Pipe	159.000	Meter	40,372.54	253.9153
617-00036	900 mm Culvert Pipe	226.300	Meter	66,485.28	293.7927
617-00042	1050 mm Culvert Pipe	93.500	Meter	18,394.11	196.7284
617-00048	1200 mm Culvert Pipe	40.000	Meter	6,875.20	171.8800
617-00054	1350 mm Culvert Pipe	30.500	Meter	15,250.00	500.0000
617-00060	1500 mm Culvert Pipe	30.000	Meter	6,009.90	200.3300
617-00072	1800 mm Culvert Pipe	70.000	Meter	28,000.00	400.0000
617-00090	2250 mm Culvert Pipe	117.000	Meter	50,976.90	435.7000
617-03000	Detour Culvert Pipe	2.000	Lump Sum	34,400.00	17200.0000
617-03010	Detour Culvert Pipe	143.700	Meter	13,467.56	93.7200
618-00002	Prestressing Steel Wire or Strand	26148.000	Mega Newto	350,146.80	13.3910
618-00142	Prestressed Concrete I (BT1070)	85.000	Meter	78,844.30	927.5800
618-00154	Prestressed Concrete I (BT1370)	897.800	Meter	395,685.80	440.7282

COLORADO DEPARTMENT OF TRANSPORTATION
INDEX AND AVERAGE UNIT BID PRICES FOR 1999

14:51 Thursday, March 2, 2000 2

ITEM NUMBER	ITEM	TOTAL QUANTITY	UNIT	TOTAL COST	AVERAGE PRICE
618-00163	Prestressed Concrete I (BT1600)	288.000	Meter	129,600.00	450.0000

618-00172	Prestressed Concrete I (BT1830)	1578.000	Meter	794,056.26	503.2042
618-00184	Prestressed Concrete I (BT2130)	1564.000	Meter	985,320.00	630.0000
618-01015	Prestressed Concrete Box (1220x1220)	329.000	Meter	222,075.00	675.0000
618-01027	Prestressed Concrete Box (1830x762)	119.000	Meter	71,400.00	600.0000
618-01994	Prestressed Concrete Box (Depth 800 Through 1200 Meter)	673.000	Sq Meter	269,200.00	400.0000
618-01999	Prestressed Concrete Box (Special)	18.000	Each	180,000.00	10000.0000
618-06036	Prestressed Concrete Slab (Depth Greater Than 325 mm)	561.000	Sq Meter	121,366.74	216.3400
619-00002	Water Service	2.000	Each	1,440.00	720.0000
619-06040	DN100 Ductile Iron Pipe	33.000	Meter	2,805.00	85.0000
619-06060	DN150 Ductile Iron Pipe	576.000	Meter	49,536.00	86.0000
619-06080	DN200 Ductile Iron Pipe	789.000	Meter	123,702.00	156.7833
619-06120	DN300 Ductile Iron Pipe	22.000	Meter	5,500.00	250.0000
619-06200	DN500 Ductile Iron Pipe	49.000	Meter	13,328.00	272.0000
619-10040	DN100 Welded Steel Pipe	32.000	Meter	3,680.00	115.0000
619-10047	DN100 Welded Steel Pipe (Jacked)	25.000	Meter	13,127.00	525.0800
619-10067	DN150 Welded Steel Pipe (Jacked)	20.000	Meter	10,000.00	500.0000
619-10160	DN400 Welded Steel Pipe	14.000	Meter	14,980.00	1070.0000
619-10240	DN600 Welded Steel Pipe	51.000	Meter	18,935.28	371.2800
619-40060	DN20 Copper Pipe	25.000	Meter	825.00	33.0000
619-50080	DN25 Plastic Pipe	7628.000	Meter	52,308.00	6.8574
619-50100	DN32 Plastic Pipe	830.000	Meter	7,055.00	8.5000
619-50120	DN40 Plastic Pipe	796.000	Meter	10,135.00	12.7324
619-50160	DN50 Plastic Pipe	1014.000	Meter	13,514.00	13.3274
619-50200	DN65 Plastic Pipe	271.000	Meter	3,252.00	12.0000
619-50240	DN80 Plastic Pipe	848.000	Meter	12,652.00	14.9198
619-50320	DN100 Plastic Pipe	610.000	Meter	20,393.79	33.4324
619-50480	DN150 Plastic Pipe	188.000	Meter	13,174.00	70.0745
619-50800	DN250 Plastic Pipe	98.000	Meter	5,922.25	60.4311
619-50960	DN300 Plastic Pipe	357.000	Meter	41,148.00	115.2605
619-75032	DN100 Gate Valve	2.000	Each	1,000.00	500.0000
619-75048	DN150 Gate Valve	20.000	Each	13,320.00	666.0000
619-75064	DN200 Gate Valve	10.000	Each	9,200.00	920.0000
619-75096	DN300 Gate Valve	2.000	Each	2,755.00	1377.5000
619-75192	DN600 Gate Valve	1.000	Each	15,411.00	15411.0000
619-78048	DN150 Fire Hydrant	10.000	Each	22,600.00	2260.0000
620-00001	Field Office (Class 1)	17.000	Each	136,205.00	8012.0588
620-00002	Field Office (Class 2)	27.000	Each	702,374.96	26013.8874
620-00005	Field Office (Special)	5.000	Each	278,700.00	55740.0000
620-00009	Field Office (State Furnished)	1.000	Each	7,000.00	7000.0000

COLORADO DEPARTMENT OF TRANSPORTATION
INDEX AND AVERAGE UNIT BID PRICES FOR 1999

14:51 Thursday, March 2, 2000 2

ITEM NUMBER	ITEM	TOTAL QUANTITY	UNIT	TOTAL COST	AVERAGE PRICE
-------------	------	----------------	------	------------	---------------

620-00011	Field Laboratory (Class 1)	2.000	Each	20,500.00	10250.0000
620-00012	Field Laboratory (Class 2)	53.000	Each	735,877.30	13884.4774
620-00015	Field Laboratory (State Furnished)	4.000	Each	17,600.00	4400.0000
620-00020	Sanitary Facility	63.000	Each	100,979.94	1602.8562
620-00035	Sand Storage Facility	1.000	Lump Sum	212,021.25	212021.2500
621-00425	Detour	1.000	Lump Sum	145,000.00	145000.0000
621-00450	Detour Pavement	120905.000	Sq Meter	1,979,071.20	16.3688
622-00270	Bollard	6.000	Each	2,400.00	400.0000
623-00156	Irrigation Bubbler	146.000	Each	2,452.00	16.7945
623-00206	DN150 Pop-Up Spray Sprinkler	632.000	Each	12,640.00	20.0000
623-00212	DN300 Pop-Up Spray Sprinkler	658.000	Each	14,484.00	22.0122
623-00328	DN90 Pop-Up Rotary Sprinkler	348.000	Each	16,048.00	46.1149
623-01706	DN20 Backflow Preventer	2.000	Each	5,000.00	2500.0000
623-01708	DN25 Backflow Preventer	1.000	Each	1,300.00	1300.0000
623-02006	DN20 Drain Valve	2.000	Each	200.00	100.0000
623-02008	DN25 Drain Valve	2.000	Each	100.00	50.0000
623-03108	DN25 Automatic Control Valve	26.000	Each	3,710.00	142.6923
623-03112	DN40 Automatic Control Valve	52.000	Each	9,600.00	184.6154
623-03116	DN50 Automatic Control Valve	27.000	Each	6,210.00	230.0000
623-04000	Control Wire 24 Volt	58170.000	Meter	22,066.60	0.3793
623-04002	Power Source Wire	48.000	Meter	3,400.00	70.8333
623-04008	DN25 Quick-Coupler Valve	14.000	Each	2,040.00	145.7143
623-05012	DN40 Gate Valve	4.000	Each	350.00	87.5000
623-05016	DN50 Gate Valve	2.000	Each	200.00	100.0000
623-05020	DN65 Gate Valve	4.000	Each	800.00	200.0000
623-05024	DN80 Gate Valve	10.000	Each	3,000.00	300.0000
623-06900	Valve Box	13.000	Each	1,585.00	121.9231
623-07006	DN20 Water Meter	2.000	Each	7,000.00	3500.0000
623-07008	DN25 Water Meter	1.000	Each	6,850.00	6850.0000
623-07602	DN50 Flow Sensor	2.000	Each	900.00	450.0000
623-08106	6 Station Automatic Controller	2.000	Each	10,000.00	5000.0000
623-08112	12 Station Automatic Controller	1.000	Each	1,850.00	1850.0000
623-08148	48 Station Automatic Controller	2.000	Each	18,000.00	9000.0000
623-09905	Irrigation Assembly	2.000	Each	20,000.00	10000.0000
624-14012	300 mm Culvert Pipe (CR 4)	5.000	Meter	955.95	191.1900
624-14015	375 mm Culvert Pipe (CR 4)	6.000	Meter	1,182.66	197.1100
624-14018	450 mm Culvert Pipe (CR 4)	57.000	Meter	7,425.96	130.2800
624-14024	600 mm Culvert Pipe (CR 4)	259.000	Meter	47,348.67	182.8134
624-14030	750 mm Culvert Pipe (CR 4)	50.000	Meter	16,500.00	330.0000
624-14036	950 mm Culvert Pipe (CR 4)	122.000	Meter	40,870.00	335.0000

ITEM NUMBER	ITEM	TOTAL QUANTITY	UNIT	TOTAL COST	AVERAGE PRICE
624-14048	1200 mm Culvert Pipe (CR 4)	142.000	Meter	57,039.22	401.6846
624-14072	1800 mm Culvert Pipe (CR 4)	52.000	Meter	28,600.00	550.0000
624-14096	2400 mm Culvert Pipe (CR 4)	28.000	Meter	22,400.00	800.0000
624-16012	300 mm Culvert Pipe (CR 6)	140.000	Meter	17,281.60	123.4400
624-16015	375 mm Culvert Pipe (CR 6)	12.200	Meter	2,684.00	220.0000
624-16018	450 mm Culvert Pipe (CR 6)	59.900	Meter	13,777.00	230.0000
624-16024	600 mm Culvert Pipe (CR 6)	213.600	Meter	53,400.00	250.0000
624-16030	750 mm Culvert Pipe (CR 6)	34.800	Meter	11,136.00	320.0000
624-16036	900 mm Culvert Pipe (CR 6)	138.800	Meter	44,416.00	320.0000
624-16048	1200 mm Culvert Pipe (CR 6)	96.500	Meter	50,180.00	520.0000
625-00000	Construction Surveying	39.000	Lump Sum	2,766,234.65	70929.0936
625-00001	Construction Surveying (Hourly)	500.000	Hour	65,080.00	130.1600
626-00000	Mobilization	57.000	Lump Sum	12,338,465.90	216464.3140
626-01000	Public Information Services	13.000	Lump Sum	118,606.35	9123.5654
627-00001	Pavement Marking Paint	90417.000	Liter	663,865.56	7.3423
627-00002	Thermoplastic Pavement Marking	14653.800	Sq Meter	252,971.70	17.2632
627-00003	Thermoplastic Pavement Marking (Inlaid)	1040.000	Sq Meter	83,200.00	80.0000
627-00004	Epoxy Pavement Marking	6288.000	Sq Meter	72,557.46	11.5390
627-00005	Epoxy Pavement Marking	54344.090	Liter	1,046,254.73	19.2524
627-00025	100 mm Pavement Marking Tape (Removable)	4658.000	Meter	31,201.00	6.6984
627-00030	Raised Pavement Marker (Temporary)	1000.000	Each	3,240.00	3.2400
627-00060	Preformed Plastic Pavement Marking (1.5 mm)	537.000	Sq Meter	33,831.00	63.0000
627-01000	Preformed Plastic Pavement Marking (Type A)	2331.560	Sq Meter	245,375.68	105.2410
627-03000	Preformed Plastic Pavement Marking (Type C)	531.700	Sq Meter	48,871.80	91.9161
627-30205	Thermoplastic Pavement Marking (Word-Symbol)	144.200	Sq Meter	31,020.30	215.1200
627-30210	Thermoplastic Pavement Marking (Xwalk-Stop Line)	86.200	Sq Meter	5,353.32	62.1035
627-30305	Preformed Plastic Pavement Marking (1.5 mm) (Word-Symb)	56.400	Sq Meter	10,428.00	184.8936
627-30310	Preformed Plastic Pavement Marking (1.5 mm)	170.400	Sq Meter	13,408.00	78.6854
627-30325	Preformed Plastic Pavement Marking (Type B) (Word-Symb)	1149.940	Sq Meter	225,014.70	195.6752
627-30330	Preformed Plastic Pavement Marking (Type B)	3950.830	Sq Meter	357,668.58	90.5300
627-30405	Preformed Thermoplastic Pavement Marking (Word-Symbol)	200.360	Sq Meter	37,498.45	187.1554
627-30410	Preformed Thermoplastic Pavement Marking (Xwalk-Stop L	282.690	Sq Meter	25,209.17	89.1760
629-01001	Survey Monument (Type 1)	501.000	Each	76,936.88	153.5666
629-01002	Survey Monument (Type 2)	66.000	Each	20,193.69	305.9650
629-01003	Survey Monument (Type 3)	14.000	Each	5,450.00	389.2857
629-01005	Survey Monument (Type 5)	11.000	Each	4,920.00	447.2727
629-01006	Survey Monument (Type 6)	211.000	Each	19,528.41	92.5517
629-01011	Survey Monument (Type 1A)	4.000	Each	2,035.00	508.7500
629-01021	Survey Monument (Type 2A)	4.000	Each	2,000.00	500.0000
629-01031	Survey Monument (Type 3A)	21.000	Each	7,274.20	346.3905

ITEM NUMBER	ITEM	TOTAL QUANTITY	UNIT	TOTAL COST	AVERAGE PRICE
629-01050	Monument Box	9.000	Each	2,650.00	294.4444
629-01110	Locate Monuments	100.000	Hour	8,000.00	80.0000
629-01210	Adjust Monument Box	29.000	Each	9,750.00	336.2069
630-00000	Flagging	253695.000	Hour	5,901,303.10	23.2614
630-00001	Pilot Car Operation	4130.000	Hour	131,816.00	31.9167
630-00002	Traffic Control Supervisor	7920.000	Day	2,643,580.85	333.7855
630-00003	Uniformed Traffic Control	4270.000	Hour	180,291.60	42.2229
630-00004	Traffic Control Vehicle	9.000	Each	32,301.00	3589.0000
630-00007	Traffic Control Inspection	4144.000	Day	570,826.80	137.7478
630-00011	Courtesy Vehicle	135.000	Day	132,976.35	985.0100
630-00014	Traffic Control Vehicle (Truck)	400.000	Hour	26,520.00	66.3000
630-80001	Flashing Beacon (Portable)	62.000	Each	81,862.24	1320.3587
630-80002	Flashing Beacon (Solar)	4.000	Each	6,831.00	1707.7500
630-80335	Barricade (Type 3 M-A) (Temporary)	42.000	Each	8,487.04	202.0724
630-80336	Barricade (Type 3 M-B) (Temporary)	272.000	Each	90,653.67	333.2856
630-80337	Barricade (Type 3 M-C) (Temporary)	13.000	Each	8,646.52	665.1169
630-80338	Barricade (Type 3 M-D) (Temporary)	2.000	Each	1,700.00	850.0000
630-80341	Construction Traffic Sign (Panel Size A)	1724.000	Each	144,678.74	83.9204
630-80342	Construction Traffic Sign (Panel Size B)	2882.000	Each	362,671.78	125.8403
630-80343	Construction Traffic Sign (Panel Size C)	458.000	Each	82,989.64	181.2001
630-80344	Construction Traffic Sign (Special)	764.000	Sq Meter	127,056.81	166.3047
630-80350	Vertical Panel	80.000	Each	4,000.00	50.0000
630-80351	Vertical Panel (Plastic)	110.000	Each	5,260.00	47.8182
630-80355	Portable Message Sign Panel	29.000	Each	579,154.00	19970.8276
630-80356	Advance Warning Flashing or Sequencing Arrow Panel (A)	4.000	Each	7,000.00	1750.0000
630-80357	Advance Warning Flashing or Sequencing Arrow Panel (B)	16.000	Each	43,100.00	2693.7500
630-80358	Advance Warning Flashing or Sequencing Arrow Panel (C)	51.000	Each	143,232.76	2808.4855
630-80359	Portable Message Sign Panel	3144.000	Day	494,606.00	157.3174
630-80360	Drum Channelizing Device	7016.000	Each	493,363.50	70.3198
630-80363	Drum Channelizing Device (With Light) (Flashing)	508.000	Each	40,757.10	80.2305
630-80364	Drum Channelizing Device (With Light) (Steady Burn)	270.000	Each	21,503.00	79.6407
630-80367	Portable Traffic Speed Monitor	1.000	Each	16,320.00	16320.0000
630-80368	Portable Traffic Speed Monitor	340.000	Day	8,840.00	26.0000
630-80370	Concrete Barrier (Temporary)	35099.600	Meter	2,554,574.46	72.7807
630-80378	Glare Screen (Temporary)	1020.000	Meter	35,190.00	34.5000
630-80380	Traffic Cone	11710.000	Each	206,149.00	17.6045
630-80391	Channelizing Device (Fixed)	657.000	Each	30,538.50	46.4817
630-80401	Delineator (Type I) (Temporary)	338.000	Each	12,504.40	36.9953
630-80403	Delineator (Type III) (Temporary)	24.000	Each	1,859.76	77.4900
630-80510	Mobile Pavement Marking Zone	6.000	Lump Sum	28,545.00	4757.5000

2_Cdmiaubp_1999.txt
 COLORADO DEPARTMENT OF TRANSPORTATION
 INDEX AND AVERAGE UNIT BID PRICES FOR 1999

14:51 Thursday, March 2, 2000 2

ITEM NUMBER	ITEM	TOTAL QUANTITY	UNIT	TOTAL COST	AVERAGE PRICE
630-80520	Mobile Pavement Marking Zone	24.000	Day	32,000.00	1333.3333
630-80560	Mobile Profilograph Operation Zone	3.000	Lump Sum	23,500.00	7833.3333
630-85006	Impact Attenuator (Sand Filled Plastic Barrel) (Tempor	65.000	Each	287,667.23	4425.6497
630-85010	Impact Attenuator (Temporary)	4.000	Each	20,600.00	5150.0000
630-85115	Impact Attenuator (Quadguard) (Temporary)	12.000	Each	206,938.20	17244.8500
630-86800	Traffic Signal (Temporary)	5.000	Lump Sum	167,600.00	33520.0000
630-86810	Traffic Signal (Temporary)	4.000	Each	121,000.00	30250.0000
631-00100	Highway Design & Construction	1.000	Lump Sum	28,502,186.85	28502186.8500
631-00105	Highway Construction	1.000	Lump Sum	1,224,000.00	1224000.0000

**COLORADO DEPARTMENT OF TRANSPORTATION
BRIDGE COST PER SQUARE METER
YEAR 1999**

BB

BID LET DATE	PROJECT NUMBER	LOCATION	TER- RAIN	STRUCTURE NUMBER	LENGTH	WIDTH	TOTAL AREA	ELIGIBLE COSTS	TOTAL ALL COST	COST PER SQ M
					M	M	SQ M			

CONCRETE BOX CULVERT

01/21/99	BR 0741-006	MORRISON TO KITTREDGE	M	F-15-DD	37.52	10.38	389.27	\$344,562.00	\$828,049.50	\$885.15
02/11/99	IM 0251-147	I25/29TH STREET - SOUTH	U	K-18-GD	30.44	6.75	205.49	\$154,459.34	\$154,459.34	\$751.65
04/01/99	SP 0501-037	WHITEWATER-EAST	R	I-03-N	65.86	18.99	1,250.92	\$551,895.40	\$776,505.40	\$441.19
05/20/99	BR 0503-052	BRIDGE-TAYLOR GULCH	M	K-13-F	35.36	12.95	457.97	\$289,749.50	\$381,882.90	\$632.69
07/08/99	NH 0342-034	HARDIN WEST (ROADWAY)	R	C-19-AJ	24.08	8.08	194.47	\$129,156.66	\$129,156.66	\$664.13
07/08/99	NH 0503-055	SH 50/SH 47/I-25 - PACKAGE D	U	PUENFR-0.2-CLU	201.65	5.34	1,076.77	\$635,648.40	\$799,649.90	\$590.33
07/15/99	BR 0243-054	FALCON AREA BRIDGES	U	I-18-O	14.32	11.99	171.72	\$94,881.70	\$102,059.70	\$552.55
07/15/99	BR 0243-054	FALCON AREA BRIDGES	U	I-18-R	22.86	8.08	184.63	\$122,776.53	\$132,282.53	\$665.00
07/15/99	BR 0243-054	FALCON AREA BRIDGES	U	I-18-BB	14.32	8.08	115.70	\$72,385.33	\$79,453.33	\$625.63
10/14/99	IM 0253-142	I 25 AND SH 52	R	D-17-DR	34.45	8.22	283.10	\$91,722.56	\$100,788.83	\$323.99
10/14/99	IM 0253-142	I 25 AND SH 52	R	D-17-DS	37.64	8.22	309.30	\$102,918.68	\$109,469.12	\$332.75
10/14/99	IM 0253-142	I 25 AND SH 52	R	D-17-DT	72.92	8.22	599.18	\$187,559.51	\$200,490.56	\$313.03
10/14/99	IM 0253-142	I 25 AND SH 52	R	D-17-DU	62.51	6.71	419.19	\$186,141.63	\$207,088.68	\$444.05
11/04/99	BR 0402-051	DIAMOND CREEK	R	C-10-D	20.49	6.25	128.05	\$97,653.25	\$189,983.75	\$762.64
12/09/99	BRS-RS(CX) 0012(27)	EAST OF STONEWALL	M	P-17-AF	14.58	7.82	114.08	\$128,614.40	\$141,848.40	\$1,127.42

WEIGHTED AVERAGE COST = 5,899.83 \$3,190,124.89 **\$540.71**

CONCRETE BOX GIRDER CONTINUOUS PRESTRESSED

01/21/99	BR 0741-006	MORRISON TO KITTREDGE	M	F-15-AC	66.79	12.76	852.24	\$925,240.50	\$1,164,445.50	\$1,085.66
04/08/99	C 0006(019)	S OF MERINO SH 6	P	C-23-AO	69.98	12.32	862.15	\$764,502.80	\$916,298.00	\$886.74
08/19/99	C138A-006	W OF JULESBURG,RR BRIDGE	P	A-27-P	80.61	12.91	1,040.68	\$ 766,810.50	\$970,981.00	\$736.84

WEIGHTED AVERAGE COST = 2,755.07 \$2,456,553.80 **\$891.65**

**COLORADO DEPARTMENT OF TRANSPORTATION
BRIDGE COST PER SQUARE METER
YEAR 1999**

cc

BID LET DATE	PROJECT NUMBER	LOCATION	TER- RAIN	STRUCTURE NUMBER	LENGTH	WIDTH	TOTAL AREA	ELIGIBLE COSTS	TOTAL ALL COST	COST PER SQ M
					M	M	SQ M			

CONCRETE BOX GIRDER PRESTRESSED

07/15/99	BR 0403-025	EMPIRE JCT BRIDGE AT I-70	M	E-14-BH	24.26	10.63	257.88	\$204,289.00	\$315,532.50	\$792.17
10/14/99	IM 0253-142	I 25 AND SH 52	R	D-17-AP	98.30	28.83	2,834.33	\$1,465,936.26	\$2,007,042.98	\$517.21
WEIGHTED AVERAGE COST =							3,092.22	\$1,670,225.26		\$540.14

CONCRETE PRESTRESSED GIRDER CONTINUOUS (PRECAST)

03/18/99	SP 0821-047	SH82 SNOWMASS CREEK E/W	M	G-09-I	34.45	30.18	1,039.70	\$816,793.00	\$1,088,632.50	\$785.60
04/01/99	IM0253-154	EAST OF LONGMONT	R	D-17-AJ	92.00	14.12	1,299.04	\$515,620.60	\$646,378.70	\$396.92
04/08/99	STA 006A-029	DILLON TO KEYSTONE	M	F-12-I	26.26	26.12	685.91	\$318,671.42	\$524,060.56	\$464.60
05/06/99	NH(CX) 550-1(005)	N/O NEW MEXICO STATE LINE	R	P-05-H	17.39	15.92	276.85	\$187,148.74	\$339,478.89	\$676.00
05/06/99	NH(CX) 550-1(005)	N/O NEW MEXICO STATE LINE	R	P-05-I	45.76	14.12	646.13	\$509,251.91	\$706,243.37	\$788.16
06/17/99	BR 0242-017	W OF LAKE GEORGE	M	I-15-AV	36.66	18.76	687.74	\$392,995.42	\$585,175.58	\$571.43
07/29/99	BR 0361-056	BOULDER,88TH ST AT US 36	U	E-16-QU	99.02	17.47	1,729.88	\$1,222,730.18	\$1,488,286.73	\$706.83
09/30/99	BR 287-3(061)	FEDERAL/ US 36, PHS 5	U	E-16-PX	104.96	34.98	3,671.50	\$2,121,779.65	\$2,537,360.15	\$577.91
10/21/99	FC-NH(CX) 024-3(36)	SH 24 & I-70, W OF LIMON	P	G-22-BY	150.91	13.11	1,978.43	\$935,013.47	\$1,116,403.31	\$472.60
10/21/99	FC-NH(CX) 024-3(36)	SH 24 & I-70, W OF LIMON	P	G-22-BZ	72.56	13.11	951.26	\$478,478.81	\$632,732.16	\$502.99
10/14/99	NH 0341-046	WELD / MORGAN COUNTY LINE	R	C-19-AK	38.98	14.22	554.30	\$406,174.00	\$608,525.88	\$732.78
10/21/99	STR 0361-045	SH 36, LYONS TO BOULDER	R	D-15-I	36.90	15.92	587.45	\$240,840.14	\$420,370.04	\$409.98
WEIGHTED AVERAGE COST =							14,108.19	8,145,497.34		\$577.36

WELDED GIRDER

12/16/99	BR 0403-034	N OF I-70, W OF GOLDEN	M	F-15-AD	53.53	10.06	538.51	\$619,936.14	\$741,712.03	\$1,151.20
----------	-------------	------------------------	---	---------	-------	-------	--------	--------------	--------------	------------

**COLORADO DEPARTMENT OF TRANSPORTATION
BRIDGE COST PER SQUARE METER
YEAR 1999**

DD

BID LET DATE	PROJECT NUMBER	LOCATION	TER- RAIN	STRUCTURE NUMBER	LENGTH	WIDTH	TOTAL AREA	ELIGIBLE COSTS	TOTAL ALL COST	COST PER SQ M
					M	M	SQ M			

WELDED GIRDER CONTINUOUS

06/24/99	STR 0131-037	SH 13 SOUTH OF MEEKER	R	D-05-A	82.84	12.92	1,070.29	\$755,514.25	\$893,243.70	\$705.89
----------	--------------	-----------------------	---	--------	-------	-------	----------	--------------	--------------	----------

WELDED GIRDER CONTINUOUS & COMPOSITE

10/28/99	CC 2254-061	I-225 AT ALAMEDA	U	F-17-AX	128.07	11.89	1,522.75	\$1,669,031.10	\$1,823,634.20	\$1,096.06
10/28/99	CC 2254-061	I-225 AT ALAMEDA	U	F-17-DZ	139.27	11.89	1,655.92	\$1,710,456.10	\$1,864,705.00	\$1,032.93

WEIGHTED AVERAGE COST = 3,178.67 \$3,379,487.20 **\$1,063.18**

WELDED GIRDER COMPOSITE

01/07/99	BRO C140-004	WILLIAMSBURG, S/O FLORENCE	R	Williamsburg-1	19.83	9.92	196.64	\$116,027.66	\$147,527.66	\$590.05
----------	--------------	----------------------------	---	----------------	-------	------	--------	--------------	--------------	----------

MAJOR REHABILITATION (REPLACE BRIDGE DECK, ETC.)

03/18/99	CC0703-253	I-70: BRIDGE REPAIR / DENVER WEST	U	F-16-LZ	39.32	33.22	1,306.18	\$110,412.00	\$110,412.00	\$84.53
06/17/99	NH 4701-95	C 470 MORRISON RD TO I 70	R	F-16-LA, LB	45.57	34.68	1,580.41	\$478,353.09	\$575,728.99	\$302.68

WEIGHTED AVERAGE COST = 2,886.60 \$588,765.09 **\$203.97**

MINOR REHABILITATION (REPLACE BRIDGE RAIL, EXPANSION JOINTS, ETC.)

04/01/99	NH 0701-150	DEBEQUE CANYON	M	H-03-AY	343.49	20.73	7,119.02	\$263,971.70	\$263,971.70	\$37.08
04/01/99	NH 0701-150	DEBEQUE CANYON	M	H-03-BS	302.04	12.50	3,774.38	\$99,921.80	\$99,921.80	\$26.47
04/01/99	NH 0701-150	DEBEQUE CANYON	M	H-03-BR	305.14	12.50	3,813.11	\$103,791.50	\$103,791.50	\$27.22
04/01/99	NH 0701-150	DEBEQUE CANYON	M	H-03-BQ	304.18	12.50	3,801.04	\$70,168.00	\$70,168.00	\$18.46
04/01/99	NH 0701-150	DEBEQUE CANYON	M	H-03-BP	304.18	12.50	3,801.11	\$63,871.40	\$63,871.40	\$16.80
04/08/99	C 0006(019)	S OF MERINO SH 6	P	C-23-N	27.13	9.54	258.77	\$17,305.54	\$17,305.54	\$66.87

**COLORADO DEPARTMENT OF TRANSPORTATION
BRIDGE COST PER SQUARE METER
YEAR 1999**

EE

BID LET DATE	PROJECT NUMBER	LOCATION	TER- RAIN	STRUCTURE NUMBER	LENGTH	WIDTH	TOTAL AREA	ELIGIBLE COSTS	TOTAL ALL COST	COST PER SQ M
					M	M	SQ M			

MINOR REHABILITATION (REPLACE BRIDGE RAIL, EXPANSION JOINTS, ETC.)

01/07/99	NH 0503-056	WEST OF PUEBLO	P	K-17-AC	49.98	12.80	639.85	\$25,501.00	\$25,501.00	\$39.85
01/07/99	NH 0503-056	WEST OF PUEBLO	P	K-17-I	49.38	12.80	632.05	\$25,340.00	\$25,340.00	\$40.09
04/08/99	C 0006(019)	S OF MERINO SH 6	P	C-23-O	124.05	9.60	1,190.95	\$78,230.03	\$78,230.03	\$65.69
04/08/99	C 0006(019)	S OF MERINO SH 6	P	C-23-P	247.49	9.60	2,376.04	\$155,933.20	\$155,933.20	\$65.63
05/06/99	STA 0061-067	S.H. 6, GOLDEN TO FLOYD HILL	M	F-15-X	179.21	10.36	1,857.14	\$160,719.00	\$160,719.00	\$86.54
06/03/99	SHE 0502-042	US 50 GUARDRAIL	M	K-11-F	11.28	11.58	130.57	\$19,640.00	\$19,640.00	\$150.41
06/03/99	SHE 0502-042	US 50 GUARDRAIL	M	K-11-G	11.90	10.67	126.93	\$12,882.00	\$12,882.00	\$101.49
06/03/99	SHE 0502-042	US 50 GUARDRAIL	M	J-12-Y	12.19	7.31	89.18	\$7,155.00	\$7,155.00	\$80.23
06/03/99	SHE 0502-042	US 50 GUARDRAIL	M	J-12-Z	12.19	8.05	98.17	\$7,155.00	\$7,155.00	\$72.88
07/15/99	BR 0403-025	EMPIRE JCT BRIDGE AT I-70	M	E-14-S	100.58	9.14	919.65	\$35,877.00	\$35,877.00	\$39.01
08/26/99	STA C 030-018	W/O AULT & W/BRIGGS DALE	P	B-17-L	35.36	9.14	323.27	\$72,169.30	\$72,169.30	\$223.25
10/14/99	NH 0341-046	WELD / MORGAN COUNTY LINE	R	C-20-D	20.73	13.41	277.94	\$57,724.54	\$57,724.54	\$207.69
11/18/99	STA 2873-103	N/O VIRGINIA DALE AT DALE CR	R	A-15-A	50.29	10.36	521.14	\$277,400.00	\$277,400.00	\$532.30
12/06/99	M 06-001	SH 121, BROOMFIELD	U	E-16-HR	34.75	9.30	322.99	\$106,492.00	\$106,492.00	\$329.70
12/06/99	M 06-001	SH 121, BROOMFIELD	U	E-16-HS	35.05	12.95	454.02	\$119,853.00	\$119,853.00	\$263.98
12/06/99	M 06-001	SH 121, BROOMFIELD	U	E-16-HV	70.71	10.73	758.61	\$125,882.00	\$125,882.00	\$165.94
12/06/99	M 06-001	SH 121, BROOMFIELD	U	E-16-FK	70.41	10.36	729.59	\$165,948.00	\$165,948.00	\$227.45
12/06/99	M 06-001	SH 121, BROOMFIELD	U	E-16-IM	49.09	22.10	1,084.84	\$163,657.00	\$163,657.00	\$150.86
12/16/99	NH 0062-011	US 6, UNION TO WADSWORTH	U	F-16-ER	40.23	29.26	1,177.15	\$149,760.70	\$149,760.70	\$127.22
12/16/99	NH 0062-011	US 6, UNION TO WADSWORTH	U	F-16-O	15.85	34.14	541.01	\$131,049.70	\$131,049.70	\$242.23
12/16/99	NH 0062-011	US 6, UNION TO WADSWORTH	U	F-16-EP	51.81	35.36	1,831.87	\$105,703.70	\$105,703.70	\$57.70

WEIGHTED AVERAGE COST = 38,650.40 \$2,623,102.11 **\$67.87**

Note:

The costs for the new bridges are calculated using the requirements of the Federal Highway Administration (FHWA). In a letter dated February 7, 2000, the FHWA includes a list of items which should not be included when calculating the unit cost for bridges. These items include : Mobilization, Removal of Existing Bridge, Slope Paving, Lighting, Electrical Conduits and Structure Backfill (Flow-Fill). The costs for all items mentioned in the FHWA letter have been removed from the eligible costs. Some information such as structure length and width were obtained from ad plans. All english and metric projects have been converted to metric units for this summary.

TERRAIN LEGEND	
M	MOUNTAINOUS
P	PLAINS
R	ROLLING
U	URBAN

PROJECT COST PER KILO
 (01/01/99 THROUGH 12/31/99)

DATE LET NO.	PROJECT NUMBER/ PROJECT LOCATION	WORK/ TYPE	PROJECT NET	LENGTH GROSS	GRADING	COST PER KILO OF NET		LENGTH	COST/KILO	
						BASE	MISC ITEM	PAVEMENT	NON STRUC	GROSS LEN
12/09/99 6	NH 2873-079 FEDERAL BLVD-US 36 TO 120TH	001	8.4000	0.8400	32,365	4,723	95,905	113,527	247,175	2,471,750
02/04/99 4	NH 2854-069 SHAFFER'S CROSSING - TURKEY CR	001	9.7350	0.9735	10,628	3,240	108,439	128,073	251,134	2,511,338
05/27/99 2	NH 1601-046 US 160 W OF DURANGO	001	22.9910	2.2991	94,071	54,825	194,390	297,416	651,657	6,516,567
04/01/99 3	NH 0701-150 I-70 AT DEBEQUE	001	11.3539	1.2910	34,828	2,642	83,689	173,691	294,982	2,594,266
04/01/99 5	C 0401-015 ON SH 40 IN CRAIG	001	7.8500	0.7850	5,957	1,101	25,638	96,470	129,548	1,295,478
12/09/99 5	IM 0252-318 6TH AVE TO SPEER BLVD	001	4.1800	0.4180	156,836	0	252,001	290,211	704,970	7,049,699
01/21/99 3	NH 0404-033 COLFAX, CLARKSON TO COLORADO	001	3.1900	3.1900	248,445	0	253,365	411,771	922,828	922,828
12/09/99 4	NH 0404-034 COLFAX, PEORIA TO I-225	001	1.7371	0.1737	72,983	0	172,376	185,902	435,635	4,356,602
02/18/99 2	C 064A-007 RANGELY TO DINOSAUR	001	28.8000	2.8800	213	4,166	14,115	49,084	68,028	680,281
01/21/99 4	C 6661-002 NW OF CORTEZ	001	23.0100	23.0100	4,514	2,890	31,583	81,729	162,278	162,278
02/18/99 3	STA 0061-067 CENTRAL CITY TO GOLDEN	001	32.7162	3.2716	3,512	2,970	29,349	134,315	170,400	1,704,009
05/06/99 3	STA 0061-067 CENTRAL CITY TO GOLDEN	001	33.3860	3.3386	17,636	3,223	37,600	100,358	159,009	1,590,093
01/21/99 8	STA 006A-030 LOVELAND PASS S/O I-70	001	12.8480	12.8480	1,680	1,560	24,715	74,419	102,374	102,374
01/14/99 2	NH 0451-005 PUEBLO BLVD, I25-ARK RIVER	001	8.6523	8.6523	21,057	0	62,114	134,632	217,803	217,803
02/04/99 2	STA 059A-024 HAXTUN NORTH & SOUTH	001	22.8720	2.2872	1,041	2,652	9,929	48,271	61,893	618,930
12/02/99 2	STA 165A-008 SOUTHWEST OF PUEBLO	001	19.3120	1.9312	3,512	0	24,247	60,083	88,969	889,694
10/21/99 1	STR 0361-045 SH 66, SOUTH OF LYONS	003	6.6000	.	232,274	26,098	359,979	173,318	796,965	.
08/19/99 3	C 138A-006 W OF JULESBURG, RR BRIDGE	003	1.2194	0.1219	669,188	52,092	1,282,996	296,765	2,317,227	23179874
06/17/99 3	BR 0242-017 W OF LAKE GEORGE	003	1.1280	1.1670	285,652	2,184	877,724	303,205	1,475,805	1,426,485
01/14/99 3	BR 0503-050 W. OF COTOPAXI	003	0.5450	0.5450	0	0	0	0	2,245,872	2,245,872
07/15/99 2	BR 0403-025 EMPIRE JCT BRIDGE AT I-70	003	0.1560	0.0156	429,222	18,038	3,191,576	355,058	4,076,100	40760997
11/04/99 1	BR 0402-051	003	0.1671	0.0167	425,571	272,825	3,116,113	325,217	4,429,373	44320249

10/28/99	4	BR 348A-005 BETWEEN DELTA AND OLATHE	003	0.0610	728,148	189,148	2,022,509	197,080	3,149,999	.	
06/24/99	1	STR 0131-037 SH 13 S OF MEEKER	003	4.4900	4.5525	119,187	159,356	421,067	195,763	904,726	892,306
04/01/99	1	IM 0253-154 EAST OF LONGMONT	003	1.0660	0.1158	573,635	39,248	1,390,752	353,363	2,764,334	25447149
07/29/99	1	BR 0361-059 BOULDER, 88TH ST AT SH 36	003	0.7959	0.0795	1,060,922	57,303	2,295,556	262,633	3,702,231	37064219

COLORADO DEPARTMENT OF TRANSPORTATION

11:07 Friday, April 14, 2000

PROJECT COST PER KILO
(01/01/99 THROUGH 12/31/99)

DATE LET NO.	PROJECT NUMBER/ PROJECT LOCATION	WORK/ TYPE	PROJECT LENGTH NET	LENGTH GROSS	GRADING	COST PER KILO OF NET LENGTH			COST/KILO GROSS LEN		
						BASE	MISC ITEM	PAVEMENT	NON STRUC		
07/08/99	1	BRO C010-059 BROADWAY VIADUCT, PHASE V	003	0.9130	0.0913	1,225,660	26,094	2,863,528	874,120	5,442,441	54424411
04/08/99	4	C 0006(019) MERINO, UPRR CROSSING	003	1.9640	0.1964	283,516	26,426	760,537	158,633	1,243,359	12433587
09/30/99	1	BR 287-3(061) FEDERAL/US 36 BRIDGE, PHS 5	003	0.4552	0.0560	4,657,687	318,541	22100432	6,915,198	34692720	282002256
03/11/99	2	STA 050A-004 EAST OF CANON CITY	005	3.0230	3.0230	76,530	0	155,306	96,518	328,777	328,777
02/04/99	3	C 340A-007 WEST OF GRAND JUNCTION	005	0.4690	0.0000	159,104	116,959	387,892	170,417	843,797	.
04/29/99	2	PLH 139A-023 BULL DRAW N. & S.	010	6.0560	0.6056	299,035	171,411	190,826	118,778	789,777	7,897,769
01/21/99	7	C 2873-096 N OF LONGMONT	010	9.1400	9.1400	278,202	162,099	151,119	558,931	1,153,274	1,153,274
05/06/99	2	STR 135A-017 S. OF CRESTED BUTTE	010	3.2000	0.3200	149,969	69,338	160,078	174,313	555,261	5,552,608
04/01/99	2	SP 0501-037 SE OF GRAND JUCTION	011	6.3340	0.6359	228,998	119,494	338,523	321,783	1,013,056	10090731
04/08/99	1	STA 006A-029 DILLON TO KEYSTONE	011	4.3800	0.4406	254,823	111,786	365,648	475,415	1,224,355	12171299
07/08/99	3	NH 0503-055 PUEBLO, I-25 WEST	011	4.8660	0.4866	257,382	35,193	1,266,626	408,484	1,975,168	19751683
10/14/99	1	IM 0253-142 I-25 AND SH 52 INTERCHANGE	012	2.7070	0.2707	1,054,272	177,948	2,268,424	922,754	4,561,208	45612083
01/28/99	1	NH 0852-078 SANTA FE & BELLEVIEW	012	0.9900	0.9900	1,121,967	4,424	3,002,424	835,437	5,152,430	5,152,430
04/15/99	2	NH 0403-026 BERTHOUD PASS, CLIMBING LANES	012	4.5400	0.4540	1,333,354	23,129	5,069,853	589,293	7,398,594	73985938
08/26/99	1	IMD 0704-183(B) I70/BRIGHTON PHASE III	012	0.9720	0.9720	859,108	82,715	5,150,893	1,487,654	8,024,681	8,024,681
02/11/99	1	IM 0251-147 PUEBLO, I-25 / 29TH ST. S.	012	1.9340	0.1934	378,590	106,459	1,410,846	394,739	2,319,136	23191362
07/08/99	5	IM 0703-245 KIPLING TO WADSWORTH	012	1.1450	0.1145	435,979	111,572	1,526,533	1,671,709	4,330,716	43307159
03/11/99	5	C 1602-069 DURANGO SH3/US160	012	0.7850	0.0785	475,797	252,478	3,009,461	468,449	4,259,829	42598289

04/22/99	2	C 1602-069 DURANGO SH3/US160	012	0.7850	0.0785	435,194	205,684	2,263,281	641,055	3,600,277	36002769
05/06/99	1	NH(CX) 550-1(005) NEW MEXICO ST. LINE N. STR(CX) 0133 (22)	012	5.6850	0.5685	665,276	82,911	1,472,669	249,683	2,492,116	24921157
08/12/99	1	WEST OF PAONIA RESERVOIR STA 030A-021	013	3.8100	3.8100	245,052	99,723	214,438	144,186	708,912	708,912
01/21/99	2	6TH AVE (SH30) E OF I-225	020	4.6400	4.6400	4,064	0	30,184	87,503	122,828	122,828
02/18/99	1	NH 0401-014 EAST OF ELK SPRINGS	020	24.9450	2.4945	1,339	552	17,580	76,577	96,331	963,310
03/11/99	3	NH 0501-039 OLATHE TO MONTROSE	020	17.3810	17.3810	8,631	0	20,810	136,359	166,123	166,123
07/08/99	2	STA C030-018 SH 14 West of Ault	021	25.9700	2.5970	3,975	0	70,909	8,498	346,402	3,464,015
08/26/99	2	STA C030-018 AULT, BRIGGS DALE & PIERCE	021	25.9700	25.9700	10,436	11,415	31,089	129,554	187,081	187,081

COLORADO DEPARTMENT OF TRANSPORTATION

11:07 Friday, April 14, 2000

PROJECT COST PER KILO
(01/01/99 THROUGH 12/31/99)

DATE	LET NO.	PROJECT NUMBER/ PROJECT LOCATION	WORK/ TYPE	PROJECT LENGTH NET	LENGTH GROSS	GRADING	COST PER KILO OF NET LENGTH			COST/KILO GROSS LEN	
							BASE	MISC ITEM	PAVEMENT	NON STRUC	
02/11/99	2	C 0241-035 GRANITE - WEST	021	19.3120	1.9312	815	568	10,966	47,491	60,255	602,545
03/11/99	4	C 0502-047 WEST OF GUNNISON	021	20.9800	20.9800	2,761	3,093	24,469	75,300	105,813	105,813
01/21/99	1	C 2853-002 PONCHA SPRINGS NORTH	021	18.1570	18.1570	1,118	3,855	17,712	100,646	124,574	124,574

5_cdmiucp_1999.txt
 COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

14:17 Wednesday, April 12, 2000

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 201-00000				Clear and Grub			
				LUMP SUM =====			
NH 0852-078		SANTA FE & BELLEVIEW	01/28/99	1.00	15000.0000	66666.6667	110000.0000
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	15000.0000	66666.6667	110000.0000
C 0006(019)		MERINO, UPRR CROSSING	04/08/99	1.00	5000.0000	49752.3333	40000.0000
NH 0403-026		BERTHOUD PASS, CLIMBING LANES	04/15/99	1.00	1500000.0000	882340.7960	1270703.9800
PLH 139A-023		BULL DRAW N. & S.	04/29/99	1.00	8000.0000	92215.8780	20079.3900
NH(CX) 550-1(005)		NEW MEXICO ST. LINE N.	05/06/99	1.00	70000.0000	215901.6667	305305.0000
STR 135A-017		S. OF CRESTED BUTTE	05/06/99	1.00	10000.0000	29400.0000	10000.0000
NH 1601-046		US 160 W OF DURANGO	05/27/99	1.00	50000.0000	125511.2133	150000.0000
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			6.00	273833.3333	270067.1938	299348.0617
BRO C010-059		BROADWAY VIADUCT, PHASE V	07/08/99	1.00	5000.0000	38750.0000	10000.0000
BR 0361-059		BOULDER, 88TH ST AT SH 36	07/29/99	1.00	5000.0000	19858.1583	16687.9000
STR(CX)0133(22)		WEST OF PAONIA RESERVOIR	08/12/99	1.00	125000.0000	172555.5556	200000.0000
C 138A-006		W OF JULESBURG, RR BRIDGE	08/19/99	1.00	15000.0000	40333.3333	20000.0000
BR 287-3(061)		FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	1.00	15000.0000	97018.6390	30000.0000
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			5.00	33000.0000	79933.7971	55337.5800
STR 0361-045		SH 66, SOUTH OF LYONS	10/21/99	1.00	50000.0000	137731.1938	129909.7700
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	50000.0000	137731.1938	129909.7700
	WEIGHTED AVERAGE FOR THE YEAR			13.00	144076.9231	148232.1437	177898.9262
===== 201-00001				Clear and Grub			
				Hectare (= 2.471 Acres) =====			
IM 0251-147		PUEBLO, I-25 / 29TH ST. S.	02/11/99	5.80	1200.0000	15813.1000	472.5000
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			5.80	1200.0000	15813.1000	472.5000

NH 0503-055	PUEBLO, I-25 WEST	07/08/99	0.90	5600.0000	48824.7500	25000.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			0.90	5600.0000	48824.7500	25000.0000
WEIGHTED AVERAGE FOR THE YEAR			6.70	1791.0448	20247.5007	3767.2388

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

14:17 Wednesday, April 12, 2000

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 201-00002		Clearing		LUMP SUM	=====		
STA 006A-029		DILLON TO KEYSTONE	04/08/99	1.00	5000.0000	43052.0000	19008.0000
STA 006A-029		DILLON TO KEYSTONE					
WEIGHTED AVERAGE FOR THE SECOND QUARTER				1.00	5000.0000	43052.0000	19008.0000
WEIGHTED AVERAGE FOR THE YEAR				1.00	5000.0000	43052.0000	19008.0000
===== 202-00000		Rem Str and Obstructions		LUMP SUM	=====		
NH 0852-078		SANTA FE & BELLEVIEW	01/28/99	1.00	20000.0000	117666.6667	200000.0000
IM 0251-147		PUEBLO, I-25 / 29TH ST. S.	02/11/99	1.00	80000.0000	103984.0000	52500.0000
NH 5502-029		*IN RIDGWAY	03/04/99	1.00	3500.0000	4200.0000	2400.0000
C 1602-069		*DURANGO SH3/US160	03/11/99	1.00	20000.0000	34175.0000	26000.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER				2.00	140000.0000	109115.0000	126250.0000
NH 5502-029		IN RIDGWAY	04/15/99	1.00	8000.0000	14767.7313	6000.0000
C 1602-069		DURANGO SH3/US160	04/22/99	1.00	20000.0000	27200.0000	20000.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER				2.00	14000.0000	20983.8657	13000.0000
BRO C010-059		BROADWAY VIADUCT, PHASE V	07/08/99	1.00	3000.0000	1837.5000	600.0000
C 138A-006		W OF JULESBURG, RR BRIDGE	08/19/99	1.00	35000.0000	10000.0000	10000.0000
IMD 0704-183(B)		I70/BRIGHTON PHASE III	08/26/99	1.00	550000.0000	231273.8400	195000.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER				3.00	196000.0000	87495.0327	68533.3333

IM 0253-142	I-25 AND SH 52 INTERCHANGE	10/14/99	1.00	100000.0000	74532.6650	71400.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	100000.0000	74532.6650	71400.0000
WEIGHTED AVERAGE FOR THE YEAR			8.00	124500.0000	81603.3384	69437.5000

===== 202-00001 Rem Structure Each =====

C 2873-096	N OF LONGMONT	01/21/99	68.00	500.0000	571.2500	800.0000
				COLORADO DEPARTMENT OF TRANSPORTATION		
				14:17 Wednesday, April 12, 2000		
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA						

 ITEM NUMBER/ PROJECT LOCATION DATE LET UNIT/ QUANTITY ENGR. EST. AVERAGE BID AWARDED BID

===== 202-00001 Rem Structure Each =====

NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	5.00	1000.0000	1433.3333	500.0000
C 340A-007	WEST OF GRAND JUNCTION	02/04/99	2.00	750.0000	460.3333	500.0000
NH 2854-069	SHAFFER'S CROSSING - TURKEY C	02/04/99	6.00	750.0000	700.0000	700.0000
NH 2854-069	SHAFFERS XING - TURKEY CRK					
NH 2854-069	SHAFFERS XING - TURKEY CRK					
IM 0251-147	PUEBLO, I-25 / 29TH ST. S.	02/11/99	13.00	950.0000	913.1000	682.5000
STA 050A-004	EAST OF CANON CITY	03/11/99	3.00	900.0000	848.6600	500.0000
C 1602-069	*DURANGO SH3/US160	03/11/99	2.00	2000.0000	671.8750	1000.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			97.00	619.0722	675.2596	747.1392

STA 006A-029	DILLON TO KEYSTONE	04/08/99	4.00	500.0000	1101.2500	659.0000
NH 0403-026	BERTHOUD PASS, CLIMBING LANES	04/15/99	29.00	400.0000	1655.6000	378.0000
C 1602-069	DURANGO SH3/US160	04/22/99	2.00	2000.0000	800.0000	500.0000
C 0242-021	W OF WOODLAND PARK	04/22/99	3.00	50.0000	198.0856	60.0000
NH(CX) 550-1(005)	NEW MEXICO ST. LINE N.	05/06/99	3.00	700.0000	6005.0000	5885.0000
NH 1601-046	US 160 W OF DURANGO	05/27/99	1.00	3000.0000	1434.3417	400.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			42.00	544.0476	1588.7988	781.7381

BRO C010-059	BROADWAY VIADUCT, PHASE V	07/08/99	10.00	1000.0000	1365.0000	1200.0000
NH 0503-055	PUEBLO, I-25 WEST	07/08/99	20.00	1000.0000	702.9220	1000.0000
IM 0703-245	KIPLING TO WADSWORTH	07/08/99	3.00	1000.0000	915.0000	600.0000
IMD 0704-183(B)	I70/BRIGHTON PHASE III	08/26/99	35.00	1500.0000	669.9725	550.0000

BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5	5_cdmiucp_1999.txt 09/30/99	7.00	1000.0000	739.1950	850.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			75.00	1233.3333	780.7197	786.6667
IM 0253-142	I-25 AND SH 52 INTERCHANGE	10/14/99	11.00	1500.0000	585.7000	730.3200
NH 0341-046	DEARFIELD TO WELD CO LINE	10/14/99	25.00	2000.0000	1585.0000	1600.0000
STR 0361-045	SH 66, SOUTH OF LYONS	10/21/99	1.00	1000.0000	1188.7650	2454.1200
IM 0252-318	*6TH AVE TO SPEER BLVD	12/09/99	5.00	1500.0000	2150.0000	2500.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			37.00	1824.3243	1276.4121	1364.5308
WEIGHTED AVERAGE FOR THE YEAR			251.00	967.7291	982.5301	855.7496

==== 202-00010 Rem Tree Each =====

C 2873-096 N OF LONGMONT 01/21/99 243.00 230.0000 207.5000 130.0000

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000

ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==== 202-00010	Rem Tree			Each	=====	=====	=====
IM 0251-147	PUEBLO, I-25 / 29TH ST. S.		02/11/99	29.00	250.0000	418.6000	315.0000
NH 5502-029	*IN RIDGWAY		03/04/99	2.00	800.0000	297.5000	235.0000
C 1602-069	*DURANGO SH3/US160		03/11/99	5.00	800.0000	243.7500	200.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER				272.00	232.1324	234.9033	149.7243

SP 0501-037	SE OF GRAND JUCTION		04/01/99	42.00	250.0000	227.6400	105.0000
NH 5502-029	IN RIDGWAY		04/15/99	2.00	500.0000	578.5877	360.0000
C 1602-069	DURANGO SH3/US160		04/22/99	5.00	800.0000	318.5000	437.0000
NH(CX) 550-1(005)	NEW MEXICO ST. LINE N.		05/06/99	10.00	300.0000	315.6500	246.9500
NH 1601-046	US 160 W OF DURANGO		05/27/99	983.00	150.0000	141.8867	100.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER				1,042.00	159.2610	146.2323	103.7279

NH 0503-055	PUEBLO, I-25 WEST		07/08/99	18.00	400.0000	357.1880	300.0000
BR 0403-025	EMPIRE JCT BRIDGE AT I-70		07/15/99	5.00	250.0000	414.8629	123.0000
IMD 0704-183(B)	I70/BRIGHTON PHASE III		08/26/99	81.00	100.0000	392.9075	325.0000
BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5		09/30/99	94.00	200.0000	226.0190	220.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER 198.00 178.5354 278.2052 267.7778

IM 0253-142 I-25 AND SH 52 INTERCHANGE 10/14/99 22.00 500.0000 262.1833 306.0000
 NH 0341-046 DEARFIELD TO WELD CO LINE 10/14/99 58.00 200.0000 640.0000 300.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 80.00 282.5000 536.1004 301.6500

WEIGHTED AVERAGE FOR THE YEAR 1,592.00 180.3015 197.6103 141.9356

===== 202-00011 Tree Trimming Each =====

BR 287-3(061) FEDERAL/US 36 BRIDGE, PHS 5 09/30/99 70.00 100.0000 198.3530 170.0000
 BR 287-3(061) FEDERAL/US 36 BRIDGE, PHS 5

WEIGHTED AVERAGE FOR THE THIRD QUARTER 70.00 100.0000 198.3530 170.0000

WEIGHTED AVERAGE FOR THE YEAR 70.00 100.0000 198.3530 170.0000

===== 202-00015 Rem Headwall Each =====

BR 0741-006 MORRISON TO KITTREDGE 01/21/99 2.00 5000.0000 1600.3750 250.0000
 COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/
 PROJECT LOCATION DATE LET QUANTITY ENGR. EST. AVERAGE BID AWARDED BID

===== 202-00015 Rem Headwall Each =====
 IM 0251-147 PUEBLO, I-25 / 29TH ST. S. 02/11/99 1.00 750.0000 1848.1000 1102.5000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 3.00 3583.3333 1659.3571 534.1667

STA 0061-067 CENTRAL CITY TO GOLDEN 05/06/99 2.00 12.0000 1150.0000 250.0000
 NH 1601-046 US 160 W OF DURANGO 05/27/99 6.00 500.0000 714.8583 400.0000
 STR 0131-037 SH 13 S OF MEEKER 06/24/99 5.00 700.0000 700.7500 100.0000

WEIGHTED AVERAGE FOR THE SECOND QUARTER 13.00 501.8462 739.8159 261.5385

			5_cdmiucp_1999.txt				
NH 0503-055	PUEBLO, I-25 WEST	07/08/99	4.00	1000.0000	863.2120	800.0000	
BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	5.00	750.0000	900.8360	1500.0000	
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		9.00	861.1111	890.0863	1188.8889	

STR 0361-045	SH 66, SOUTH OF LYONS	10/21/99	15.00	600.0000	804.8488	1723.7900	
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		15.00	600.0000	804.8488	1723.7900	
	WEIGHTED AVERAGE FOR THE YEAR		40.00	850.6000	868.2570	1038.9838	

===== 202-00020 Rem CBC Each =====

STA 006A-029	DILLON TO KEYSTONE	04/08/99	1.00	10000.0000	19322.7500	16091.0000	
NH 0403-026	BERTHOUD PASS, CLIMBING LANES	04/15/99	1.00	5000.0000	9080.0000	10800.0000	
STR 0131-037	SH 13 S OF MEEKER	06/24/99	2.00	10000.0000	8528.7500	5500.0000	
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		4.00	8750.0000	10366.0400	9472.7500	

NH 0503-055	PUEBLO, I-25 WEST	07/08/99	1.00	15000.0000	11485.1260	10000.0000	
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	15000.0000	11485.1260	10000.0000	

STR 0361-045	SH 66, SOUTH OF LYONS	10/21/99	1.00	10000.0000	12597.0100	7476.0800	
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	10000.0000	12597.0100	7476.0800	
	WEIGHTED AVERAGE FOR THE YEAR		6.00	10000.0000	10982.9661	9227.8467	

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

14:17 Wednesday, April 12, 2000

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	----------	-------------------	------------	-------------	-------------

===== 202-00025 Rem Ditch Lining Meter (= 3.281 Feet) =====

C 340A-007	WEST OF GRAND JUNCTION	02/04/99	12.00	10.0000	15.0000	15.0000
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		12.00	10.0000	15.0000	15.0000

NH 0503-055	PUEBLO, I-25 WEST	07/08/99	130.00	15.0000	19.2980	12.0000
BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	593.00	10.0000	14.6310	12.5000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			723.00	10.8990	15.0920	12.4101
WEIGHTED AVERAGE FOR THE YEAR			735.00	10.8844	15.0915	12.4524

===== 202-00026 Rem S and D Pave Sq Meter (= 1.196 Sq Yd, =====

NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	122.00	18.0000	16.3333	20.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			122.00	18.0000	16.3333	20.0000

NH 1601-046	US 160 W OF DURANGO	05/27/99	230.00	18.0000	12.0583	7.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			230.00	18.0000	12.0583	7.0000

NH 0503-055	PUEBLO, I-25 WEST	07/08/99	298.00	15.0000	9.7860	10.0000
IMD 0704-183(B)	I70/BRIGHTON PHASE III	08/26/99	257.00	20.0000	11.0500	4.5000
BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	1,655.00	10.0000	11.6080	13.5000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			2,210.00	11.8371	11.4355	11.9814
WEIGHTED AVERAGE FOR THE YEAR			2,562.00	12.6838	11.5630	11.9161

===== 202-00030 Rem Water Service Each =====

NH 0503-055	PUEBLO, I-25 WEST	07/08/99	1.00	600.0000	740.2500	600.0000
NH 0503-055	PUEBLO, I-25 WEST					
WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	600.0000	740.2500	600.0000
WEIGHTED AVERAGE FOR THE YEAR			1.00	600.0000	740.2500	600.0000

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA
 14:17 Wednesday, April 12, 2000

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 202-00031 Rem of Fire Hydrant Each =====

NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	1.00	500.0000	1060.0000	1000.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	500.0000	1060.0000	1000.0000

NH 0503-055	PUEBLO, I-25 WEST	07/08/99	2.00	800.0000	1026.7260	700.0000
IMD 0704-183(B)	I70/BRIGHTON PHASE III	08/26/99	5.00	500.0000	2049.8075	1000.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER			7.00	585.7143	1708.7803	914.2857
WEIGHTED AVERAGE FOR THE YEAR			8.00	575.0000	1649.8003	925.0000

===== 202-00033 Rem Pipe Each =====

STA 006A-030	LOVELAND PASS S/O I-70	01/21/99	2.00	1000.0000	780.0000	560.0000
NH 2854-069	SHAFFER'S CROSSING - TURKEY C	02/04/99	1.00	550.0000	1000.0000	1000.0000
NH 2854-069	SHAFFERS XING - TURKEY CRK					
NH 2854-069	SHAFFERS XING - TURKEY CRK					
C 1602-069	*DURANGO SH3/US160	03/11/99	4.00	800.0000	1185.5000	1750.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER			3.00	850.0000	824.0000	706.6667
--	--	--	------	----------	----------	----------

STA 006A-029	DILLON TO KEYSTONE	04/08/99	9.00	700.0000	750.2500	707.0000
C 1602-069	DURANGO SH3/US160	04/22/99	4.00	800.0000	1319.0000	2013.0000
PLH 139A-023	BULL DRAW N. & S.	04/29/99	5.00	1000.0000	825.7300	818.6500
NH(CX) 550-1(005)	NEW MEXICO ST. LINE N.	05/06/99	35.00	700.0000	854.3600	223.0800
STR 135A-017	S. OF CRESTED BUTTE	05/06/99	21.00	500.0000	775.0000	1000.0000
STR 0131-037	SH 13 S OF MEEKER	06/24/99	24.00	800.0000	441.2500	150.0000

WEIGHTED AVERAGE FOR THE SECOND QUARTER			98.00	701.0204	649.9560	519.5515
---	--	--	-------	----------	----------	----------

BR 0361-059	BOULDER, 88TH ST AT SH 36	07/29/99	10.00	900.0000	1175.7258	587.7300
STR(CX) 0133(22)	WEST OF PAONIA RESERVOIR	08/12/99	10.00	1000.0000	1302.9200	1700.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER			20.00	950.0000	1230.2376	1143.8650
--	--	--	-------	----------	-----------	-----------

NH 0341-046	DEARFIELD TO WELD CO LINE	10/14/99	22.00	1000.0000	562.1667	550.0000
-------------	---------------------------	----------	-------	-----------	----------	----------

5_cdmiucp_1999.txt
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00033		Rem Pipe		Each			
STR 0361-045		SH 66, SOUTH OF LYONS	10/21/99	18.00	1000.0000	786.0338	506.2700
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		40.00	1000.0000	678.9669	530.3215
		WEIGHTED AVERAGE FOR THE YEAR		161.00	809.0062	795.3802	603.2684
===== 202-00035		Rem Pipe		Meter (= 3.281 Feet)			
BR 0741-006		MORRISON TO KITTREDGE	01/21/99	23.00	40.0000	58.7538	75.0000
NH 0852-078		SANTA FE & BELLEVIEW	01/28/99	255.00	37.0000	88.3333	20.0000
C 340A-007		WEST OF GRAND JUNCTION	02/04/99	2.00	60.0000	42.0000	15.0000
IM 0251-147		PUEBLO, I-25 / 29TH ST. S.	02/11/99	13.00	45.0000	112.4000	21.0000
STA 050A-004		EAST OF CANON CITY	03/11/99	12.00	45.0000	42.4300	30.0000
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		305.00	38.0328	81.9347	24.5508
SP 0501-037		SE OF GRAND JUCTION	04/01/99	564.00	33.0000	18.8620	10.0000
C 0242-021		W OF WOODLAND PARK	04/22/99	61.10	45.0000	52.8100	50.0000
PLH 139A-023		BULL DRAW N. & S.	04/29/99	17.00	50.0000	151.0000	250.0000
STA 0061-067		CENTRAL CITY TO GOLDEN	05/06/99	9.45	110.0000	53.3333	20.0000
NH 1601-046		US 160 W OF DURANGO	05/27/99	424.30	45.0000	55.2000	70.0000
BR 0242-017		W OF LAKE GEORGE	06/17/99	46.60	40.0000	88.6000	50.0000
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,122.45	39.3857	41.1606	40.2379
BRO C010-059		BROADWAY VIADUCT, PHASE V	07/08/99	52.00	45.0000	140.0000	80.0000
NH 0503-055		PUEBLO, I-25 WEST	07/08/99	818.00	50.0000	48.8700	40.0000
IMD 0704-183(B)		I70/BRIGHTON PHASE III	08/26/99	329.00	40.0000	54.2125	25.0000
BR 287-3(061)		FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	1,315.00	30.0000	35.2500	45.0000
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,514.00	38.1265	40.7098	41.4797
IM 0253-142		I-25 AND SH 52 INTERCHANGE	10/14/99	504.00	30.0000	38.8233	39.7800
STA 165A-008		SOUTHWEST OF PUEBLO	12/02/99	70.00	40.0000	49.2000	25.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 574.00 31.2195 39.8998 37.9776

WEIGHTED AVERAGE FOR THE YEAR 4,515.45 37.5552 42.2232 39.5823

COLORADO DEPARTMENT OF TRANSPORTATION

14:17 Wednesday, April 12, 2000

ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

=====
202-00037 Rem of End Section Each =====

STA 050A-004		EAST OF CANON CITY	03/11/99	11.00	200.0000	235.4100	100.0000
--------------	--	--------------------	----------	-------	----------	----------	----------

WEIGHTED AVERAGE FOR THE FIRST QUARTER 11.00 200.0000 235.4100 100.0000

IM 0253-154		EAST OF LONGMONT	04/01/99	1.00	250.0000	369.4375	200.0000
-------------	--	------------------	----------	------	----------	----------	----------

STA 006A-029		DILLON TO KEYSTONE	04/08/99	2.00	140.0000	245.2500	207.0000
--------------	--	--------------------	----------	------	----------	----------	----------

NH 0403-026		BERTHOUD PASS, CLIMBING LANES	04/15/99	1.00	300.0000	781.9340	459.6700
-------------	--	-------------------------------	----------	------	----------	----------	----------

NH 1601-046		US 160 W OF DURANGO	05/27/99	12.00	175.0000	275.0417	100.0000
-------------	--	---------------------	----------	-------	----------	----------	----------

WEIGHTED AVERAGE FOR THE SECOND QUARTER 16.00 183.1250 307.8513 142.1044

NH 0503-055		PUEBLO, I-25 WEST	07/08/99	3.00	200.0000	184.2760	200.0000
-------------	--	-------------------	----------	------	----------	----------	----------

BR 287-3(061)		FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	29.00	175.0000	225.7550	330.0000
---------------	--	-----------------------------	----------	-------	----------	----------	----------

WEIGHTED AVERAGE FOR THE THIRD QUARTER 32.00 177.3438 223.7150 317.8125

WEIGHTED AVERAGE FOR THE YEAR 59.00 183.1356 242.4080 229.5537

=====
202-00038 Rem Structural Plate Pipe Meter (= 3.281 Feet) =====

NH 1601-046		US 160 W OF DURANGO	05/27/99	11.50	175.0000	266.8333	200.0000
-------------	--	---------------------	----------	-------	----------	----------	----------

NH 1601-046		US 160 W OF DURANGO					
-------------	--	---------------------	--	--	--	--	--

WEIGHTED AVERAGE FOR THE SECOND QUARTER 11.50 175.0000 266.8333 200.0000

WEIGHTED AVERAGE FOR THE YEAR 11.50 175.0000 266.8333 200.0000

=====
202-00070 Rem Barricade Each =====

NH 0852-078		SANTA FE & BELLEVIEW	01/28/99	1.00	350.0000	400.0000	500.0000
-------------	--	----------------------	----------	------	----------	----------	----------

WEIGHTED AVERAGE FOR THE FIRST QUARTER 1.00 350.0000 400.0000 500.0000

SP 0501-037 SE OF GRAND JUCTION 04/01/99 2.00 200.0000 273.4000 210.0000

WEIGHTED AVERAGE FOR THE SECOND QUARTER 2.00 200.0000 273.4000 210.0000

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 1

ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ ENGR. EST. AVERAGE BID AWARDED BID
 PROJECT LOCATION DATE LET QUANTITY

===== 202-00070 Rem Barricade Each =====

NH 0503-055 PUEBLO, I-25 WEST 07/08/99 2.00 500.0000 469.1000 150.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER 2.00 500.0000 469.1000 150.0000

IM 0253-142 I-25 AND SH 52 INTERCHANGE 10/14/99 1.00 500.0000 235.6817 327.6000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 1.00 500.0000 235.6817 327.6000

WEIGHTED AVERAGE FOR THE YEAR 6.00 375.0000 346.1755 257.9333

===== 202-00090 Rem Delineator Each =====

NH 0451-005 PUEBLO BLVD, I25-ARK RIVER 01/14/99 22.00 8.0000 6.2250 6.0000

BR 0741-006 MORRISON TO KITTREDGE 01/21/99 12.00 8.0000 11.3288 5.0000

C 340A-007 WEST OF GRAND JUCTION 02/04/99 4.00 12.0000 17.0000 15.0000

NH 2854-069 SHAFFER'S CROSSING - TURKEY C 02/04/99 100.00 9.0000 5.0000 5.0000

NH 2854-069 SHAFFERS XING - TURKEY CRK

NH 2854-069 SHAFFERS XING - TURKEY CRK

IM 0251-147 PUEBLO, I-25 / 29TH ST. S. 02/11/99 39.00 5.0000 10.1400 4.2000

NH 5502-029 *IN RIDGWAY 03/04/99 11.00 10.0000 7.7000 8.4000

STA 050A-004 EAST OF CANON CITY 03/11/99 61.00 10.0000 8.8600 5.0000

C 1602-069 *DURANGO SH3/US160 03/11/99 30.00 10.0000 11.7500 12.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 238.00 8.5084 8.8178 5.1294

IM 0253-154	EAST OF LONGMONT	04/01/99	9.00	12.0000	28.0250	12.0000
NH 5502-029	IN RIDGWAY	04/15/99	11.00	10.0000	11.5897	7.0000
C 1602-069	DURANGO SH3/US160	04/22/99	30.00	10.0000	8.5000	5.0000
PLH 139A-023	BULL DRAW N. & S.	04/29/99	110.00	4.0000	9.0600	26.5000
NH(CX) 550-1(005)	NEW MEXICO ST. LINE N.	05/06/99	180.00	8.0000	7.3333	11.0000
STR 135A-017	S. OF CRESTED BUTTE	05/06/99	47.00	10.0000	6.2000	5.0000
NH 1601-046	US 160 W OF DURANGO	05/27/99	535.00	6.5000	7.8650	4.0000
BR 0242-017	W OF LAKE GEORGE	06/17/99	20.00	20.0000	16.7000	12.5000
STR 0131-037	SH 13 S OF MEEKER	06/24/99	96.00	8.0000	6.4875	6.0000

WEIGHTED AVERAGE FOR THE SECOND QUARTER 1,038.00 7.2384 8.1624 8.1224
 COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 1
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ QUANTITY ENGR. EST. AVERAGE BID AWARDED BID
 PROJECT LOCATION DATE LET

===== 202-00090 Rem Delineator Each =====

IM 0703-245	KIPLING TO WADSWORTH	07/08/99	40.00	8.0000	12.9571	10.0000
BR 0403-025	EMPIRE JCT BRIDGE AT I-70	07/15/99	8.00	8.0000	39.1543	21.0000
BR 0361-059	BOULDER, 88TH ST AT SH 36	07/29/99	27.00	7.0000	15.7458	5.6900
STR(CX) 0133(22)	WEST OF PAONIA RESERVOIR	08/12/99	74.00	8.0000	8.9267	6.0000
C 138A-006	W OF JULESBURG, RR BRIDGE	08/19/99	86.00	6.5000	4.4867	5.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER 235.00 7.3362 11.3794 6.7899

IM 0253-142	I-25 AND SH 52 INTERCHANGE	10/14/99	350.00	5.0000	7.5133	9.8400
STR 0361-045	SH 66, SOUTH OF LYONS	10/21/99	146.00	10.0000	6.0750	7.2500
BR 348A-005	BETWEEN DELTA AND OLATHE	10/28/99	6.00	10.0000	14.8428	9.0000
BR 0402-051		11/04/99	18.00	8.0000	23.8800	5.4000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 520.00 6.5654 7.4911 8.9494

WEIGHTED AVERAGE FOR THE YEAR 2,031.00 7.2262 8.4624 7.8292

===== 202-00150 Rem Wall Each =====

NH 0403-026	BERTHOUD PASS, CLIMBING LANES	04/15/99	2.00	2500.0000	3924.0000	4320.0000
NH 0403-026	BERTHOUD PASS, CLIMBING LANES					

WEIGHTED AVERAGE FOR THE SECOND QUARTER 2.00 2500.0000 3924.0000 4320.0000

WEIGHTED AVERAGE FOR THE YEAR 2.00 2500.0000 3924.0000 4320.0000

===== 202-00155 Rem Wall Meter (= 3.281 Feet) =====

NH 0852-078 SANTA FE & BELLEVIEW 01/28/99 18.00 100.0000 153.3333 100.0000
 C 1602-069 *DURANGO SH3/US160 03/11/99 122.00 165.0000 92.5000 63.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 18.00 100.0000 153.3333 100.0000

C 1602-069 DURANGO SH3/US160 04/22/99 122.00 165.0000 53.0000 41.0000

WEIGHTED AVERAGE FOR THE SECOND QUARTER 122.00 165.0000 53.0000 41.0000

WEIGHTED AVERAGE FOR THE YEAR 140.00 156.6429 71.1812 48.5857

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 1
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ QUANTITY ENGR. EST. AVERAGE BID AWARDED BID
 PROJECT LOCATION DATE LET

===== 202-00160 Rem Wall Sq Meter (= 1.196 Sq Yd, =====

NH 0503-055 PUEBLO, I-25 WEST 07/08/99 15.00 100.0000 76.8460 50.0000
 NH 0503-055 PUEBLO, I-25 WEST

WEIGHTED AVERAGE FOR THE THIRD QUARTER 15.00 100.0000 76.8460 50.0000

WEIGHTED AVERAGE FOR THE YEAR 15.00 100.0000 76.8460 50.0000

===== 202-00190 Rem of Conc Median Cover Sq Meter (= 1.196 Sq Yd, =====

IM 0251-147 PUEBLO, I-25 / 29TH ST. S. 02/11/99 747.00 6.0000 9.6300 6.3000
 C 1602-069 *DURANGO SH3/US160 03/11/99 2,874.00 5.0000 6.8000 6.8000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 747.00 6.0000 9.6300 6.3000

C 1602-069 DURANGO SH3/US160 04/22/99 2,874.00 6.5000 6.9500 7.0000

WEIGHTED AVERAGE FOR THE SECOND QUARTER 2,874.00 6.5000 6.9500 7.0000

NH 0503-055	PUEBLO, I-25 WEST	07/08/99	2,260.00	8.0000	6.3140	7.0000
BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	1,745.00	8.0000	7.5100	9.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			4,005.00	8.0000	7.0399	7.8714
WEIGHTED AVERAGE FOR THE YEAR			7,626.00	7.2388	7.2794	7.3891

===== 202-00200 Rem Sidewalk Sq Meter (= 1.196 Sq Yd, =====

NH 0404-033	COLFAX, CLARKSON TO COLORADO	01/21/99	46.00	15.0000	26.7500	40.0000
NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	2,145.00	6.0000	9.0000	8.0000
C 340A-007	WEST OF GRAND JUNCTION	02/04/99	5.00	15.0000	85.0000	10.0000
IM 0251-147	PUEBLO, I-25 / 29TH ST. S.	02/11/99	627.00	7.0000	8.7700	6.3000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			2,823.00	6.3847	9.2120	8.1474

BRO C010-059 BROADWAY VIADUCT, PHASE V 07/08/99 461.00 8.0000 15.5000 14.0000
 COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 1
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 202-00200	Rem Sidewalk			Sq Meter (= 1.196 Sq Yd, =====			
NH 0503-055	PUEBLO, I-25 WEST	07/08/99	3,613.00	7.5000	6.1260	7.0000	
IMD 0704-183(B)	I70/BRIGHTON PHASE III	08/26/99	2,463.00	6.0000	5.8825	4.0000	
BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	654.00	10.0000	6.7540	8.5000	
WEIGHTED AVERAGE FOR THE THIRD QUARTER			7,191.00	7.2457	6.6492	6.5576	

NH 0404-034	COLFAX, PEORIA TO I-225	12/09/99	67.00	20.0000	57.6667	45.0000
NH 2873-079	FEDERAL BLVD-US 36 TO 120TH	12/09/99	21.00	12.0000	59.9125	23.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			88.00	18.0909	58.3286	39.7500
WEIGHTED AVERAGE FOR THE YEAR			10,102.00	7.0995	7.5037	7.2910

===== 202-00201 Rem Curb Meter (= 3.281 Feet) =====

NH 0451-005	PUEBLO BLVD, I25-ARK RIVER	01/14/99	240.00	7.0000	16.4250	7.0000
-------------	----------------------------	----------	--------	--------	---------	--------

C 2853-002	PONCHA SPRINGS NORTH	01/21/99	700.00	7.5000	14.9675	2.0000
NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	255.00	6.0000	13.8333	8.0000
C 340A-007	WEST OF GRAND JUNCTION	02/04/99	25.00	20.0000	15.0000	10.0000
C 1602-069	*DURANGO SH3/US160	03/11/99	243.00	10.0000	8.8250	7.1000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 1,220.00 7.3443 15.0836 4.4016

C 1602-069	DURANGO SH3/US160	04/22/99	243.00	10.0000	26.0500	45.0000
------------	-------------------	----------	--------	---------	---------	---------

WEIGHTED AVERAGE FOR THE SECOND QUARTER 243.00 10.0000 26.0500 45.0000

NH 0503-055	PUEBLO, I-25 WEST	07/08/99	1,033.00	8.5000	8.4460	6.0000
IMD 0704-183(B)	I70/BRIGHTON PHASE III	08/26/99	421.00	7.0000	8.5350	6.5000

WEIGHTED AVERAGE FOR THE THIRD QUARTER 1,454.00 8.0657 8.4679 6.1448

STR 0361-045	SH 66, SOUTH OF LYONS	10/21/99	37.00	10.0000	16.8363	27.6900
STA 165A-008	SOUTHWEST OF PUEBLO	12/02/99	678.00	8.0000	10.6000	10.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 715.00 8.1035 11.1008 10.9154

WEIGHTED AVERAGE FOR THE YEAR 3,632.00 7.9602 11.5843 9.0980

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 1

ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 202-00202 Rem Gutter Meter (= 3.281 Feet) =====

C 340A-007	WEST OF GRAND JUNCTION	02/04/99	9.00	25.0000	25.0000	10.0000
------------	------------------------	----------	------	---------	---------	---------

WEIGHTED AVERAGE FOR THE FIRST QUARTER 9.00 25.0000 25.0000 10.0000

IM 0703-245	KIPLING TO WADSWORTH	07/08/99	542.00	20.0000	16.4286	5.0000
-------------	----------------------	----------	--------	---------	---------	--------

WEIGHTED AVERAGE FOR THE THIRD QUARTER 542.00 20.0000 16.4286 5.0000

IM 0253-142	I-25 AND SH 52 INTERCHANGE	10/14/99	30.00	20.0000	19.9800	15.3000
NH 2873-079	FEDERAL BLVD-US 36 TO 120TH	12/09/99	29.00	20.0000	50.6875	40.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			59.00	20.0000	32.0140	27.4407
WEIGHTED AVERAGE FOR THE YEAR			610.00	20.0738	17.6053	7.2443

===== 202-00203 Rem Curb and Gutter Meter (= 3.281 Feet) =====

NH 0451-005	PUEBLO BLVD, I25-ARK RIVER	01/14/99	75.00	20.0000	17.8500	8.0000
C 2853-002	PONCHA SPRINGS NORTH	01/21/99	453.00	10.0000	17.9675	7.0000
NH 0404-033	COLFAX, CLARKSON TO COLORADO	01/21/99	137.00	12.0000	33.5000	40.0000
C 2873-096	N OF LONGMONT	01/21/99	661.00	7.0000	12.0000	14.5000
NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	1,267.90	9.0000	13.5000	10.0000
NH 2854-069	SHAFFER'S CROSSING - TURKEY C	02/04/99	1,304.00	12.0000	40.0000	40.0000
NH 2854-069	SHAFFERS XING - TURKEY CRK					
NH 2854-069	SHAFFERS XING - TURKEY CRK					
IM 0251-147	PUEBLO, I-25 / 29TH ST. S.	02/11/99	1,367.00	13.0000	11.7100	9.4500
NH 5502-029	*IN RIDGWAY	03/04/99	66.40	14.0000	11.9100	15.3200
C 1602-069	*DURANGO SH3/US160	03/11/99	865.00	15.0000	16.4750	7.2000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			5,264.90	10.8513	15.4582	18.3465

NH 5502-029	IN RIDGWAY	04/15/99	66.40	14.0000	13.3343	8.5000
C 1602-069	DURANGO SH3/US160	04/22/99	865.00	15.0000	18.1000	29.0000
NH 1601-046	US 160 W OF DURANGO	05/27/99	216.40	10.0000	14.8267	15.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			1,147.80	13.9995	16.5553	25.1746

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 1

ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

===== 202-00203 Rem Curb and Gutter Meter (= 3.281 Feet) =====

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
BRO C010-059		BROADWAY VIADUCT, PHASE V	07/08/99	47.00	14.0000	23.5000	19.0000
NH 0503-055		PUEBLO, I-25 WEST	07/08/99	5,777.00	12.0000	10.5740	11.0000
IM 0703-245		KIPLING TO WADSWORTH	07/08/99	579.00	15.0000	13.0000	5.0000
IMD 0704-183(B)		I70/BRIGHTON PHASE III	08/26/99	2,894.00	10.0000	9.7100	6.5000
BR 287-3(061)		FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	2,693.00	13.0000	7.4410	8.5000

WEIGHTED AVERAGE FOR THE THIRD QUARTER 11,990.00 11.8946 9.4277 9.0940

IM 0253-142	I-25 AND SH 52 INTERCHANGE	10/14/99	516.00	10.0000	15.3633	15.3000
NH 0404-034	COLFAX, PEORIA TO I-225	12/09/99	210.00	20.0000	43.5000	60.0000
NH 2873-079	FEDERAL BLVD-US 36 TO 120TH	12/09/99	281.00	15.0000	32.3625	17.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 1,007.00 13.4806 22.9578 25.0961

WEIGHTED AVERAGE FOR THE YEAR 19,409.70 11.8184 11.3995 13.3849

==== 202-00204 Rem C, G and Sidewalk Meter (= 3.281 Feet) =====

NH 0451-005	PUEBLO BLVD, I25-ARK RIVER	01/14/99	75.00	34.0000	25.8500	20.0000
STA 0061-067	*CENTRAL CITY TO GOLDEN	02/18/99	399.00	16.0000	40.0000	40.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 75.00 34.0000 25.8500 20.0000

STA 0061-067	CENTRAL CITY TO GOLDEN	05/06/99	358.00	16.0000	20.1667	9.5000
--------------	------------------------	----------	--------	---------	---------	--------

WEIGHTED AVERAGE FOR THE SECOND QUARTER 358.00 16.0000 20.1667 9.5000

WEIGHTED AVERAGE FOR THE YEAR 433.00 19.1178 21.4076 11.3187

==== 202-00210 Rem Conc Pavement Sq Meter (= 1.196 Sq Yd, =====

NH 0404-033	COLFAX, CLARKSON TO COLORADO	01/21/99	2,162.00	14.0000	21.1500	22.0000
C 2873-096	N OF LONGMONT	01/21/99	59,910.00	5.0000	2.2825	2.5000
NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	96.00	11.0000	17.0000	20.0000

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 1
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ QUANTITY ENGR. EST. AVERAGE BID AWARDED BID

==== 202-00210	Rem Conc Pavement		Sq Meter	(= 1.196 Sq Yd,	=====	
IM 0251-147	PUEBLO, I-25 / 29TH ST. S.	02/11/99	391.00	10.0000	10.4500	3.1500
STA 0061-067	*CENTRAL CITY TO GOLDEN	02/18/99	1,578.00	10.0000	12.0000	12.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 62,559.00 5.3515 2.6959 3.2048

STA 0061-067	CENTRAL CITY TO GOLDEN	05/06/99	1,578.00	10.0000	12.0000	10.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			1,578.00	10.0000	12.0000	10.0000

BRO C010-059	BROADWAY VIADUCT, PHASE V	07/08/99	889.00	11.0000	13.5000	15.0000
NH 0503-055	PUEBLO, I-25 WEST	07/08/99	1,423.00	13.0000	8.8540	12.0000
IM 0703-245	KIPLING TO WADSWORTH	07/08/99	32,950.00	5.0000	6.3714	3.6000
C 138A-006	W OF JULESBURG, RR BRIDGE	08/19/99	7,700.00	9.5000	5.1700	6.5000
IMD 0704-183(B)	I70/BRIGHTON PHASE III	08/26/99	2,712.00	11.0000	10.6925	4.1500
WEIGHTED AVERAGE FOR THE THIRD QUARTER			45,674.00	6.4809	6.5972	4.6052

IM 0253-142	I-25 AND SH 52 INTERCHANGE	10/14/99	45.00	15.0000	27.6467	30.6000
NH 0341-046	DEARFIELD TO WELD CO LINE	10/14/99	52,477.00	4.0000	3.7583	3.0000
STR 0361-045	SH 66, SOUTH OF LYONS	10/21/99	74.00	15.0000	18.8750	21.0000
NH 0404-034	COLFAX, PEORIA TO I-225	12/09/99	24.00	20.0000	83.6667	90.0000
NH 2873-079	FEDERAL BLVD-US 36 TO 120TH	12/09/99	124.00	10.0000	54.8125	24.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			52,744.00	4.0462	3.9053	3.1378
WEIGHTED AVERAGE FOR THE YEAR			162,555.00	5.2904	4.4769	3.6425

==== 202-00220 Rem Asphalt Mat Sq Meter (= 1.196 Sq Yd, =====

NH 0451-005	PUEBLO BLVD, I25-ARK RIVER	01/14/99	1,000.00	8.0000	8.6750	1.5000
C 2853-002	PONCHA SPRINGS NORTH	01/21/99	1,035.00	3.0000	6.3000	6.0000
NH 0404-033	COLFAX, CLARKSON TO COLORADO	01/21/99	763.00	18.5000	22.1500	22.0000
C 6661-002	NW OF CORTEZ	01/21/99	46,436.00	3.0000	2.0000	2.0000
BR 0741-006	MORRISON TO KITTREDGE	01/21/99	1,638.00	4.0000	7.5913	15.0000
C 2873-096	N OF LONGMONT	01/21/99	80,662.00	3.0000	1.4625	1.5000
NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	23,432.70	6.0000	6.4333	5.0000
C 340A-007	WEST OF GRAND JUNCTION	02/04/99	36.00	8.0000	12.0000	10.0000

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 1
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/
 PROJECT NUMBER PROJECT LOCATION DATE LET QUANTITY ENGR. EST. AVERAGE BID AWARDED BID

==== 202-00220	Rem Asphalt Mat		Sq Meter	(= 1.196 Sq Yd, =====		
IM 0251-147	PUEBLO, I-25 / 29TH ST. S.	02/11/99	23,093.00	2.0000	2.8200	2.1000
STA 0061-067	*CENTRAL CITY TO GOLDEN	02/18/99	592.00	15.0000	28.0000	28.0000
NH 5502-029	*IN RIDGWAY	03/04/99	305.00	11.0000	29.1650	13.3300
C 1602-069	*DURANGO SH3/US160	03/11/99	100.00	5.0000	11.0500	5.6000

WEIGHTED AVERAGE FOR THE FIRST QUARTER				178,095.70	3.3697	2.6621	2.4085
SP 0501-037	SE OF GRAND JUCTION	04/01/99	18,807.00	3.0000	1.8600	2.5000	
C 0006(019)	MERINO, UPRR CROSSING	04/08/99	8,005.00	5.0000	1.7167	2.0000	
NH 5502-029	IN RIDGWAY	04/15/99	305.00	10.0000	24.6704	45.0000	
C 1602-069	DURANGO SH3/US160	04/22/99	100.00	5.0000	18.5750	30.0000	
NH(CX) 550-1(005)	NEW MEXICO ST. LINE N.	05/06/99	51,955.00	3.5000	1.2200	0.9600	
STA 0061-067	CENTRAL CITY TO GOLDEN	05/06/99	4,689.00	15.0000	4.8333	2.5000	
NH 1601-046	US 160 W OF DURANGO	05/27/99	45,252.00	3.0000	2.5267	1.3000	
WEIGHTED AVERAGE FOR THE SECOND QUARTER				129,113.00	3.7791	2.1043	1.5504
BRO C010-059	BROADWAY VIADUCT, PHASE V	07/08/99	11,192.00	5.0000	7.3750	8.0000	
NH 0503-055	PUEBLO, I-25 WEST	07/08/99	50,821.00	2.5000	3.0200	2.2500	
IM 0703-245	KIPLING TO WADSWORTH	07/08/99	5,440.00	3.0000	4.9571	2.5000	
BR 0403-025	EMPIRE JCT BRIDGE AT I-70	07/15/99	469.00	6.0000	14.3986	3.5000	
BR 0361-059	BOULDER, 88TH ST AT SH 36	07/29/99	4,724.00	2.0000	3.5392	1.7500	
C 138A-006	W OF JULESBURG, RR BRIDGE	08/19/99	11,950.00	5.5000	3.0600	2.0000	
IMD 0704-183(B)	I70/BRIGHTON PHASE III	08/26/99	27,095.00	6.0000	4.0700	2.3000	
BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	82,371.00	2.0000	3.4250	3.3500	
WEIGHTED AVERAGE FOR THE THIRD QUARTER				194,062.00	3.1157	3.5947	3.0380
IM 0253-142	I-25 AND SH 52 INTERCHANGE	10/14/99	59,508.00	3.0000	2.9417	2.5500	
NH 0341-046	DEARFIELD TO WELD CO LINE	10/14/99	8,054.00	3.0000	3.1700	2.5000	
STR 0361-045	SH 66, SOUTH OF LYONS	10/21/99	35,523.00	1.5000	2.7838	2.6200	
BR 0402-051		11/04/99	72.00	5.0000	13.3900	5.3500	
NH 0404-034	COLFAX, PEORIA TO I-225	12/09/99	509.00	5.0000	32.2667	40.0000	
NH 2873-079	FEDERAL BLVD-US 36 TO 120TH	12/09/99	214.00	7.0000	23.2500	10.0000	
WEIGHTED AVERAGE FOR THE FOURTH QUARTER				103,880.00	2.5065	2.9880	2.7708
WEIGHTED AVERAGE FOR THE YEAR				605,150.70	3.2274	3.0333	2.4895

===== 202-00226 Rem of Asph Mat (Special) Sq Meter (= 1.196 Sq Yd, =====

BRO C010-059 BROADWAY VIADUCT, PHASE V 07/08/99 2,416.00 6.0000 9.5000 16.0000
 COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 1
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION DATE LET UNIT/ QUANTITY ENGR. EST. AVERAGE BID AWARDED BID

===== 202-00226 Rem of Asph Mat (Special) Sq Meter (= 1.196 Sq Yd, =====
 BRO C010-059 BROADWAY VIADUCT, PHASE V

WEIGHTED AVERAGE FOR THE THIRD QUARTER 2,416.00 6.0000 9.5000 16.0000
 =====
 WEIGHTED AVERAGE FOR THE YEAR 2,416.00 6.0000 9.5000 16.0000

===== 202-00240 Rem Asphalt Mat (Planing) Sq Meter (= 1.196 Sq Yd, =====

NH 0451-005	PUEBLO BLVD, I25-ARK RIVER	01/14/99	55,196.00	1.6000	2.1125	1.7000
STA 030A-021	6TH AVE (SH30) E OF I-225	01/21/99	750.00	9.0000	6.8000	4.4500
NH 0404-033	COLFAX, CLARKSON TO COLORADO	01/21/99	148,050.00	2.5000	3.5500	4.0000
NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	9,365.00	4.5000	4.1000	2.5000
STA 059A-024	HAXTUN NORTH & SOUTH	02/04/99	14,140.00	4.0000	1.7667	1.6000
C 340A-007	WEST OF GRAND JUNCTION	02/04/99	5,470.00	6.0000	3.2500	4.0000
C 0241-035	GRANITE - WEST	02/11/99	2,312.00	10.0000	6.1300	2.5200
NH 0401-014	EAST OF ELK SPRINGS	02/18/99	648.00	7.0000	11.0100	6.5000
C 064A-007	RANGELY TO DINOSAUR	02/18/99	1,848.00	4.0000	5.7600	3.0000
STA 0061-067	*CENTRAL CITY TO GOLDEN	02/18/99	13,483.00	3.0000	2.0000	2.0000
STA 050A-004	EAST OF CANON CITY	03/11/99	4,258.00	3.0000	4.0900	2.9000
NH 0501-039	OLATHE TO MONTROSE	03/11/99	136,384.00	0.8000	1.2250	1.1000
C 0502-047	WEST OF GUNNISON	03/11/99	6,858.00	3.0000	3.1825	2.4800
C 1602-069	*DURANGO SH3/US160	03/11/99	3,087.00	3.0000	3.1750	2.6000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 385,279.00 2.0095 2.2669 2.4716

SP 0501-037	SE OF GRAND JUCTION	04/01/99	29,270.00	5.0000	1.1220	1.2000
NH 0701-150	I-70 AT DEBEQUE	04/01/99	273,934.00	1.0000	1.3000	1.1000
C 0401-015	ON SH 40 IN CRAIG	04/01/99	35,681.00	2.0000	1.9500	1.0500
STA 006A-029	DILLON TO KEYSTONE	04/08/99	64,600.00	4.0000	1.8625	1.2800
NH 0403-026	BERTHOUD PASS, CLIMBING LANES	04/15/99	40,727.00	5.0000	3.0620	1.8100
C 1602-069	DURANGO SH3/US160	04/22/99	3,087.00	3.0000	2.0000	1.4000
C 0242-021	W OF WOODLAND PARK	04/22/99	515.00	4.0000	10.5144	9.0000
STR 135A-017	S. OF CRESTED BUTTE	05/06/99	817.00	8.0000	5.5000	7.0000
STA 0061-067	CENTRAL CITY TO GOLDEN	05/06/99	13,483.00	3.0000	2.4833	3.0000
NH 1601-046	US 160 W OF DURANGO	05/27/99	432.00	5.0000	4.8517	7.0000
STR 0131-037	SH 13 S OF MEEKER	06/24/99	925.00	10.0000	4.9438	2.5000

WEIGHTED AVERAGE FOR THE SECOND QUARTER 463,471.00 2.2081 1.6658 1.2747

BRO C010-059 BROADWAY VIADUCT, PHASE V 07/08/99 119.00 8.0000 24.5000 28.0000

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00240		Rem Asphalt Mat (Planing)		Sq Meter (= 1.196 Sq Yd, =====			
STA C030-018		*SH 14 West of Ault	07/08/99	20,843.00	2.0000	3.4400	3.0000
NH 0503-055		PUEBLO, I-25 WEST	07/08/99	12,410.00	3.0000	2.2960	2.5000
IM 0703-245		KIPLING TO WADSWORTH	07/08/99	7,390.00	2.5000	3.1500	3.0000
STR(CX)0133(22)		WEST OF PAONIA RESERVOIR	08/12/99	400.00	15.0000	17.1533	9.0000
STA C030-018		AULT, BRIGGSDALE & PIERCE	08/26/99	22,625.00	3.0000	4.8500	5.5000
BR 287-3(061)		FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	3,293.00	3.3000	4.2890	3.7000
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		46,237.00	3.0581	3.7724	4.2552
IM 0253-142		I-25 AND SH 52 INTERCHANGE	10/14/99	12,279.00	2.2500	2.4233	2.8900
STR 0361-045		SH 66, SOUTH OF LYONS	10/21/99	800.00	5.0000	7.4638	6.8600
NH 0404-034		COLFAX, PEORIA TO I-225	12/09/99	39,914.00	4.0000	2.1000	2.0000
IM 0252-318		*6TH AVE TO SPEER BLVD	12/09/99	167,370.00	2.5000	3.2500	3.5000
NH 2873-079		FEDERAL BLVD-US 36 TO 120TH	12/09/99	214,304.00	1.4000	1.2375	1.0000
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		267,297.00	1.8381	1.4556	1.2537
		WEIGHTED AVERAGE FOR THE YEAR		1,162,284.00	2.0910	1.8786	1.7852
===== 202-00246		Rem Asphalt Mat (Planing) (Spec)		Sq Meter (= 1.196 Sq Yd, =====			
C 1602-069		*DURANGO SH3/US160	03/11/99	3,315.00	10.0000	3.5000	3.2000
		WEIGHTED AVERAGE FOR THE FIRST QUARTER	
C 1602-069		DURANGO SH3/US160	04/22/99	3,315.00	10.0000	2.4000	1.6000
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3,315.00	10.0000	2.4000	1.6000
IM 0253-142		I-25 AND SH 52 INTERCHANGE	10/14/99	3,984.00	6.0000	3.4583	3.6800
NH 0341-046		DEARFIELD TO WELD CO LINE	10/14/99	68,950.00	2.5000	1.9333	1.6000
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		72,934.00	2.6912	2.0166	1.7136
		WEIGHTED AVERAGE FOR THE YEAR		76,249.00	3.0089	2.0224	1.7087

===== 202-00250 Rem Pavement Marking Sq Meter (= 1.196 Sq Yd, =====
 NH 0451-005 PUEBLO BLVD, I25-ARK RIVER 01/14/99 200.00 14.0000 17.3500 17.0000
 COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 2
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ ENGR. EST. AVERAGE BID AWARDED BID
 PROJECT LOCATION PROJECT LOCATION DATE LET QUANTITY

===== 202-00250 Rem Pavement Marking Sq Meter (= 1.196 Sq Yd, =====
 BR 0741-006 MORRISON TO KITTREDGE 01/21/99 900.00 15.0000 13.1875 18.0000
 C 2873-096 N OF LONGMONT 01/21/99 3,700.00 14.0000 11.0150 10.7600
 NH 0852-078 SANTA FE & BELLEVIEW 01/28/99 650.00 10.0000 17.0000 14.0000
 NH 5502-029 *IN RIDGWAY 03/04/99 10.00 40.0000 60.2500 60.0000
 STA 050A-004 EAST OF CANON CITY 03/11/99 1,000.00 12.0000 17.3260 16.5000
 C 1602-069 *DURANGO SH3/US160 03/11/99 45.00 22.0000 33.4750 29.0000

 WEIGHTED AVERAGE FOR THE FIRST QUARTER 6,450.00 13.4264 13.1641 13.1802

SP 0501-037 SE OF GRAND JUCTION 04/01/99 1,000.00 17.0000 15.4080 14.5000
 NH 0403-026 BERTHOUD PASS, CLIMBING LANES 04/15/99 1,200.00 24.0000 15.2840 16.4200
 NH 5502-029 IN RIDGWAY 04/15/99 10.00 50.0000 43.1935 60.5000
 C 1602-069 DURANGO SH3/US160 04/22/99 45.00 22.0000 32.5000 35.0000
 C 0242-021 W OF WOODLAND PARK 04/22/99 600.00 20.0000 18.4667 16.5000
 NH(CX) 550-1(005) NEW MEXICO ST. LINE N. 05/06/99 650.00 18.0000 30.5900 60.7700
 NH 1601-046 US 160 W OF DURANGO 05/27/99 1,600.00 13.0000 16.1417 16.0000
 BR 0242-017 W OF LAKE GEORGE 06/17/99 20.00 25.0000 101.8500 32.2500

 WEIGHTED AVERAGE FOR THE SECOND QUARTER 5,125.00 18.0078 17.6509 21.8594

BRO C010-059 BROADWAY VIADUCT, PHASE V 07/08/99 100.00 20.0000 17.1625 16.1500
 IM 0703-245 KIPLING TO WADSWORTH 07/08/99 1,500.00 20.0000 15.2629 12.9200
 BR 0403-025 EMPIRE JCT BRIDGE AT I-70 07/15/99 20.00 30.0000 31.6771 22.4000
 BR 0361-059 BOULDER, 88TH ST AT SH 36 07/29/99 240.00 20.0000 18.6858 16.7200
 C 138A-006 W OF JULESBURG, RR BRIDGE 08/19/99 100.00 15.7500 23.9000 20.0000
 BR 287-3(061) FEDERAL/US 36 BRIDGE, PHS 5 09/30/99 2,000.00 14.0000 12.2690 13.3000

 WEIGHTED AVERAGE FOR THE THIRD QUARTER 3,960.00 16.9129 13.9662 13.6505

IM 0253-142 I-25 AND SH 52 INTERCHANGE 10/14/99 300.00 23.0000 18.0767 16.5200
 NH 0341-046 DEARFIELD TO WELD CO LINE 10/14/99 50.00 15.0000 20.1000 17.0000

STR 0361-045	SH 66, SOUTH OF LYONS	10/21/99	2,700.00	15.0000	12.2863	12.9400
BR 0402-051		11/04/99	14.00	15.0000	18.8400	16.5000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			3,064.00	15.7833	12.8427	13.3730
WEIGHTED AVERAGE FOR THE YEAR			18,599.00	15.8194	14.4252	15.7037

===== 202-00400 Rem Bridge Each =====

BR 0741-006	MORRISON TO KITTREDGE	01/21/99	1.00	46000.0000	51720.2950	30000.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	46000.0000	51720.2950	30000.0000

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

14:17 Wednesday, April 12, 2000 2

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	----------	-------------------	------------	-------------	-------------

===== 202-00400 Rem Bridge Each =====

IM 0253-154	EAST OF LONGMONT	04/01/99	1.00	35000.0000	49190.0000	48500.0000
SP 0501-037	SE OF GRAND JUCTION	04/01/99	1.00	45000.0000	29460.0000	27000.0000
STA 006A-029	DILLON TO KEYSTONE	04/08/99	1.00	20000.0000	35225.7500	37403.0000
C 0006(019)	MERINO, UPRR CROSSING	04/08/99	1.00	35000.0000	26000.0000	20000.0000
BR 0242-017	W OF LAKE GEORGE	06/17/99	2.00	40000.0000	67650.0000	65000.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			6.00	35833.3333	47874.1000	43817.1667

BRO C010-059	BROADWAY VIADUCT, PHASE V	07/08/99	1.00	1000000.0000	632500.0000	360000.0000
BR 0403-025	EMPIRE JCT BRIDGE AT I-70	07/15/99	1.00	18000.0000	31910.1600	15314.0000
BR 0361-059	BOULDER, 88TH ST AT SH 36	07/29/99	1.00	80000.0000	45360.2083	40330.0000
STR(CX)0133(22)	WEST OF PAONIA RESERVOIR	08/12/99	1.00	15000.0000	6135.7900	4000.0000
C 138A-006	W OF JULESBURG, RR BRIDGE	08/19/99	1.00	60000.0000	50000.0000	60000.0000
BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	1.00	70000.0000	120610.6330	100000.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			6.00	207166.6667	104644.9347	96607.3333

IM 0253-142	I-25 AND SH 52 INTERCHANGE	10/14/99	1.00	80000.0000	46920.7483	39900.0000
NH 0341-046	DEARFIELD TO WELD CO LINE	10/14/99	601.00	68.2196	26116.6667	22500.0000
STR 0361-045	SH 66, SOUTH OF LYONS	10/21/99	1.00	30000.0000	43796.2500	20070.0000
BR 348A-005	BETWEEN DELTA AND OLATHE	10/28/99	1.00	8000.0000	21998.5601	16100.0000

		5_cdmiucp_1999.txt				
BR 0402-051		11/04/99	1.00	15000.0000	23900.0000	28500.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			605.00	287.6033	34788.9347	25414.0000
WEIGHTED AVERAGE FOR THE YEAR			618.00	2715.2104	67865.7441	55534.2778

=====
 202-00425 Rem Bridge Railing Meter (= 3.281 Feet) =====

NH 0401-014	EAST OF ELK SPRINGS	02/18/99	83.70	25.0000	25.5500	32.0000
C 0502-047	WEST OF GUNNISON	03/11/99	75.00	20.0000	33.6500	32.5000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			158.70	22.6371	28.5792	32.2363

C 0006(019) MERINO, UPRR CROSSING 04/08/99 796.90 30.0000 18.3333 12.0000
 COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 2
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ DATE LET UNIT/ ENGR. EST. AVERAGE BID AWARDED BID
 PROJECT LOCATION QUANTITY

=====
 202-00425 Rem Bridge Railing Meter (= 3.281 Feet) =====

SHE 0502-042	*GUARDRAIL EAST OF GUNNISON	04/22/99	47.00	33.0000	200.0000	200.0000
SHE 0502-042	GUARDRAIL EAST OF GUNNISON	06/03/99	47.00	50.0000	116.3467	200.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			843.90	31.1139	23.7921	22.4704

STA C030-018	*SH 14 West of Ault	07/08/99	124.00	30.0000	70.3333	26.0000
STA C030-018	AULT, BRIGGS DALE & PIERCE	08/26/99	124.00	30.0000	82.7250	80.8000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			124.00	30.0000	82.7250	80.8000

NH 0341-046	DEARFIELD TO WELD CO LINE	10/14/99	172.40	34.7448	34.3333	37.0000
STA 165A-008	SOUTHWEST OF PUEBLO	12/02/99	89.30	25.0000	50.9480	34.5000
NH 2873-079	FEDERAL BLVD-US 36 TO 120TH	12/09/99	9.00	25.0000	32.2500	35.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			270.70	31.2061	43.5484	35.3991
WEIGHTED AVERAGE FOR THE YEAR			1,397.30	30.0701	31.6023	30.8718

=====
 202-00480 Rem Port Present Str (Special) Sq Meter (= 1.196 Sq Yd, =====

IM 0703-245	KIPLING TO WADSWORTH	07/08/99	40.00	1000.0000	915.5229	1338.6600
IM 0703-245	KIPLING TO WADSWORTH					
WEIGHTED AVERAGE FOR THE THIRD QUARTER			40.00	1000.0000	915.5229	1338.6600
WEIGHTED AVERAGE FOR THE YEAR			40.00	1000.0000	915.5229	1338.6600

===== 202-00495 Rem Port Present Str LUMP SUM =====

SP 0501-037	SE OF GRAND JUCTION	04/01/99	1.00	2000.0000	4452.0000	1100.0000
BR 0242-017	W OF LAKE GEORGE	06/17/99	1.00	4000.0000	14600.0000	5500.0000
STR 0131-037	SH 13 S OF MEEKER	06/24/99	1.00	20000.0000	40935.0000	32000.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			3.00	8666.6667	23485.5556	12866.6667

STA C030-018	*SH 14 West of Ault	07/08/99	1.00	20000.0000	15166.6667	10500.0000
COLORADO DEPARTMENT OF TRANSPORTATION					14:17 Wednesday, April 12, 2000 2	
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA						

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 202-00495 Rem Port Present Str LUMP SUM =====

IMD 0704-183(B)	I70/BRIGHTON PHASE III	08/26/99	1.00	125000.0000	210939.9000	138000.0000
STA C030-018	AULT, BRIGGS DALE & PIERCE	08/26/99	1.00	15000.0000	20600.0000	11200.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			2.00	70000.0000	147493.2667	74600.0000

IM 0253-142	I-25 AND SH 52 INTERCHANGE	10/14/99	1.00	10000.0000	10783.3667	2100.0000
NH 0341-046	DEARFIELD TO WELD CO LINE	10/14/99	1.00	2500.0000	6537.1667	4200.0000
STR 0361-045	SH 66, SOUTH OF LYONS	10/21/99	1.00	35000.0000	29476.8050	25164.4400
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			3.00	15833.3333	16986.8820	10488.1467
WEIGHTED AVERAGE FOR THE YEAR			8.00	26687.5000	37441.7555	27408.0550

===== 202-00500 Rem Port Present Str Each =====

STR 135A-017	S. OF CRESTED BUTTE	05/06/99	2.00	2000.0000	3300.0000	5000.0000
STR 135A-017	S. OF CRESTED BUTTE					

WEIGHTED AVERAGE FOR THE SECOND QUARTER	2.00	2000.0000	3300.0000	5000.0000
WEIGHTED AVERAGE FOR THE YEAR	2.00	2000.0000	3300.0000	5000.0000

===== 202-00502 Rem Port Present Str Cu Meter (= 1.308 Cu Yd) =====

BR 0741-006	MORRISON TO KITTREDGE	01/21/99	26.00	400.0000	252.7513	130.0000
BR 0741-006	MORRISON TO KITTREDGE					
WEIGHTED AVERAGE FOR THE FIRST QUARTER			26.00	400.0000	252.7513	130.0000
WEIGHTED AVERAGE FOR THE YEAR			26.00	400.0000	252.7513	130.0000

===== 202-00504 Rem Exp Device Meter (= 3.281 Feet) =====

NH 0451-005	PUEBLO BLVD, I25-ARK RIVER	01/14/99	17.90	125.0000	270.0750	300.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			17.90	125.0000	270.0750	300.0000

NH 0701-150	I-70 AT DEBEQUE	04/01/99	156.20	100.0000	193.0000	210.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			156.20	100.0000	193.0000	210.0000

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 2
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 202-00504 Rem Exp Device Meter (= 3.281 Feet) =====

BR 0403-025	EMPIRE JCT BRIDGE AT I-70	07/15/99	28.00	150.0000	259.2100	200.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			28.00	150.0000	259.2100	200.0000
WEIGHTED AVERAGE FOR THE YEAR			202.10	109.1415	213.7258	216.5858

===== 202-00610 Rem of RR Track Meter (= 3.281 Feet) =====

IM 0251-147	PUEBLO, I-25 / 29TH ST. S.	02/11/99	165.00	45.0000	61.6000	21.0000
-------------	----------------------------	----------	--------	---------	---------	---------

IM 0251-147	PUEBLO, I-25 / 29TH ST. S.					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		165.00	45.0000	61.6000	21.0000
	WEIGHTED AVERAGE FOR THE YEAR		165.00	45.0000	61.6000	21.0000

=====
 202-00700 Rem Light Standard Each =====

IM 0251-147	PUEBLO, I-25 / 29TH ST. S.	02/11/99	17.00	150.0000	270.8000	514.5000
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		17.00	150.0000	270.8000	514.5000

SP 0501-037	SE OF GRAND JUCTION	04/01/99	1.00	400.0000	415.4000	315.0000
C 0242-021	W OF WOODLAND PARK	04/22/99	1.00	300.0000	588.8267	520.0000
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	350.0000	526.8886	417.5000

BRO C010-059	BROADWAY VIADUCT, PHASE V	07/08/99	1.00	600.0000	550.0000	400.0000
NH 0503-055	PUEBLO, I-25 WEST	07/08/99	5.00	500.0000	269.5000	165.0000
IMD 0704-183(B)	I70/BRIGHTON PHASE III	08/26/99	12.00	200.0000	191.2000	195.0000
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		18.00	305.5556	235.2610	198.0556
	WEIGHTED AVERAGE FOR THE YEAR		37.00	236.4865	275.6224	355.3108

=====
 202-00725 Rem Ex Lighting Sys LUMP SUM =====

NH 5502-029	*IN RIDGWAY	03/04/99	1.00	300.0000	480.0000	460.0000
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		0.00	.	.	.

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 2
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	----------	-------------------	------------	-------------	-------------

=====
 202-00725 Rem Ex Lighting Sys LUMP SUM =====

NH 5502-029	IN RIDGWAY	04/15/99	1.00	2500.0000	1272.5000	1500.0000
-------------	------------	----------	------	-----------	-----------	-----------

WEIGHTED AVERAGE FOR THE SECOND QUARTER 1.00 2500.0000 1272.5000 1500.0000

IM 0253-142 I-25 AND SH 52 INTERCHANGE 10/14/99 1.00 10000.0000 5962.5750 2040.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 1.00 10000.0000 5962.5750 2040.0000

WEIGHTED AVERAGE FOR THE YEAR 2.00 6250.0000 4790.0563 1770.0000

===== 202-00750 Rem Luminaire Each =====

BRO C010-059 BROADWAY VIADUCT, PHASE V 07/08/99 4.00 200.0000 136.5000 82.0000
 BRO C010-059 BROADWAY VIADUCT, PHASE V

WEIGHTED AVERAGE FOR THE THIRD QUARTER 4.00 200.0000 136.5000 82.0000

WEIGHTED AVERAGE FOR THE YEAR 4.00 200.0000 136.5000 82.0000

===== 202-00805 Rem Overhead Sign Str Each =====

NH 0503-055 PUEBLO, I-25 WEST 07/08/99 1.00 3000.0000 2939.8260 2500.0000
 IM 0703-245 KIPLING TO WADSWORTH 07/08/99 2.00 7500.0000 3267.5714 2500.0000
 IMD 0704-183(B) I70/BRIGHTON PHASE III 08/26/99 1.00 2800.0000 1980.7275 2120.0000
 BR 287-3(061) FEDERAL/US 36 BRIDGE, PHS 5 09/30/99 6.00 2500.0000 2133.3010 1450.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER 10.00 3580.0000 2365.8566 1832.0000

WEIGHTED AVERAGE FOR THE YEAR 10.00 3580.0000 2365.8566 1832.0000

===== 202-00810 Rem Ground Sign Each =====

C 2873-096 N OF LONGMONT 01/21/99 58.00 75.0000 80.7500 95.0000
 NH 0852-078 SANTA FE & BELLEVIEW 01/28/99 35.00 60.0000 66.3333 50.0000
 NH 2854-069 SHAFFER'S CROSSING - TURKEY C 02/04/99 7.00 70.0000 90.0000 90.0000

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 2
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ QUANTITY ENGR. EST. AVERAGE BID AWARDED BID
 PROJECT LOCATION DATE LET

===== 202-00810 Rem Ground Sign Each =====
 NH 2854-069 SHAFFERS XING - TURKEY CRK
 NH 2854-069 SHAFFERS XING - TURKEY CRK

IM 0251-147	PUEBLO, I-25 / 29TH ST. S.	02/11/99	31.00	75.0000	114.3000	241.5000
STA 0061-067	*CENTRAL CITY TO GOLDEN	02/18/99	233.00	90.0000	70.0000	70.0000
NH 5502-029	*IN RIDGWAY	03/04/99	3.00	60.0000	31.2000	8.4000
STA 050A-004	EAST OF CANON CITY	03/11/99	10.00	80.0000	178.8000	100.0000
C 1602-069	*DURANGO SH3/US160	03/11/99	36.00	80.0000	126.5000	115.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 141.00 71.3830 96.5128 116.1454

SP 0501-037	SE OF GRAND JUCTION	04/01/99	35.00	60.0000	416.2000	1800.0000
STA 006A-029	DILLON TO KEYSTONE	04/08/99	47.00	65.0000	105.6500	105.0000
C 0006(019)	MERINO, UPRR CROSSING	04/08/99	8.00	115.0000	62.6667	65.0000
NH 0403-026	BERTHOUD PASS, CLIMBING LANES	04/15/99	33.00	70.0000	134.0340	164.1700
NH 5502-029	IN RIDGWAY	04/15/99	3.00	110.0000	101.4252	54.0000
C 1602-069	DURANGO SH3/US160	04/22/99	38.00	80.0000	85.0000	55.0000
C 0242-021	W OF WOODLAND PARK	04/22/99	12.00	70.0000	139.2400	110.0000
PLH 139A-023	BULL DRAW N. & S.	04/29/99	19.00	60.0000	31.1000	52.5000
NH(CX) 550-1(005)	NEW MEXICO ST. LINE N.	05/06/99	54.00	170.0000	88.6433	50.9300
STR 135A-017	S. OF CRESTED BUTTE	05/06/99	2.00	60.0000	87.5000	100.0000
STA 0061-067	CENTRAL CITY TO GOLDEN	05/06/99	233.00	90.0000	56.4000	35.0000
NH 1601-046	US 160 W OF DURANGO	05/27/99	182.00	50.0000	81.4417	90.0000
BR 0242-017	W OF LAKE GEORGE	06/17/99	28.00	85.0000	129.0000	110.0000
STR 0131-037	SH 13 S OF MEEKER	06/24/99	25.00	70.0000	19.6875	35.0000

WEIGHTED AVERAGE FOR THE SECOND QUARTER 719.00 79.6036 97.7803 152.8266

BRO C010-059	BROADWAY VIADUCT, PHASE V	07/08/99	8.00	70.0000	95.0000	75.0000
NH 0503-055	PUEBLO, I-25 WEST	07/08/99	126.00	90.0000	116.3500	85.0000
IM 0703-245	KIPLING TO WADSWORTH	07/08/99	14.00	75.0000	135.5714	85.0000
BR 0361-059	BOULDER, 88TH ST AT SH 36	07/29/99	2.00	60.0000	99.4575	81.2100
STR(CX)0133(22)	WEST OF PAONIA RESERVOIR	08/12/99	26.00	70.0000	75.7667	30.0000
C 138A-006	W OF JULESBURG, RR BRIDGE	08/19/99	34.00	85.0000	98.9467	130.0000
IMD 0704-183(B)	I70/BRIGHTON PHASE III	08/26/99	65.00	150.0000	88.6775	160.0000
BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	71.00	75.0000	79.9250	130.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER 346.00 94.9566 95.5207 108.3596

IM 0253-142	I-25 AND SH 52 INTERCHANGE	10/14/99	86.00	100.0000	78.8567	65.5800
-------------	----------------------------	----------	-------	----------	---------	---------

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

14:17 Wednesday, April 12, 2000 2

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 202-00810		Rem Ground Sign	Each =====			
NH 0341-046	DEARFIELD TO WELD CO LINE	10/14/99	37.00	75.0000	62.3333	33.0000
STR 0361-045	SH 66, SOUTH OF LYONS	10/21/99	69.00	70.0000	47.9250	41.4000
BR 348A-005	BETWEEN DELTA AND OLATHE	10/28/99	4.00	80.0000	47.0189	10.0000
IM 0252-318	*6TH AVE TO SPEER BLVD	12/09/99	4.00	100.0000	355.0000	350.0000
NH 2873-079	FEDERAL BLVD-US 36 TO 120TH	12/09/99	15.00	100.0000	93.0000	63.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 211.00 85.4265 63.9698 50.7227

WEIGHTED AVERAGE FOR THE YEAR 1,417.00 83.4016 90.5668 123.1148

===== 202-00815		Rem of Sign (Special)	Each =====			
IM 0253-155	I-25 US 36 HOV SPECIAL PROJEC	07/01/99	1.00	25000.0000	3830.0000	4000.0000
NH 0503-055	PUEBLO, I-25 WEST	07/08/99	2.00	1000.0000	1090.2760	660.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER 3.00 9000.0000 1546.8967 1773.3333

WEIGHTED AVERAGE FOR THE YEAR 3.00 9000.0000 1546.8967 1773.3333

===== 202-00821		Rem Sign Panel	Each =====			
NH 0404-033	COLFAX, CLARKSON TO COLORADO	01/21/99	30.00	90.0000	83.7500	100.0000
NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	2.00	85.0000	216.6667	100.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 32.00 89.6875 95.8333 100.0000

NH 0503-055	PUEBLO, I-25 WEST	07/08/99	9.00	70.0000	593.8500	175.0000
BR 0361-059	BOULDER, 88TH ST AT SH 36	07/29/99	1.00	50.0000	91.9142	113.3600
C 138A-006	W OF JULESBURG, RR BRIDGE	08/19/99	1.00	120.0000	100.3100	120.0000
IMD 0704-183(B)	I70/BRIGHTON PHASE III	08/26/99	4.00	130.0000	139.4200	100.0000
BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	8.00	225.0000	151.8780	310.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER 23.00 135.6522 272.4879 203.8417

NH 0404-034	COLFAX, PEORIA TO I-225	12/09/99	24.00	100.0000	99.8000	95.0000
IM 0252-318	*6TH AVE TO SPEER BLVD	12/09/99	81.00	200.0000	355.0000	350.0000
NH 2873-079	FEDERAL BLVD-US 36 TO 120TH	12/09/99	40.00	60.0000	71.5000	50.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 64.00 75.0000 80.2828 66.8750

WEIGHTED AVERAGE FOR THE YEAR 119.00 90.6723 148.5875 102.2551

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00825		Rem Flashing Beacon		Each	=====	=====	=====
IMD 0704-183(B)		I70/BRIGHTON PHASE III	08/26/99	2.00	170.0000	401.8400	450.0000
IMD 0704-183(B)		I70/BRIGHTON PHASE III					
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			2.00	170.0000	401.8400	450.0000
	WEIGHTED AVERAGE FOR THE YEAR			2.00	170.0000	401.8400	450.0000
===== 202-00828		Rem Traf Sig Equipment		LUMP SUM	=====	=====	=====
NH 0852-078		SANTA FE & BELLEVIEW	01/28/99	1.00	8000.0000	3566.6667	2500.0000
IM 0251-147		PUEBLO, I-25 / 29TH ST. S.	02/11/99	1.00	3000.0000	5872.0000	9240.0000
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2.00	5500.0000	5007.5000	5870.0000
BRO C010-059		BROADWAY VIADUCT, PHASE V	07/08/99	1.00	10000.0000	7475.0000	3300.0000
NH 0503-055		PUEBLO, I-25 WEST	07/08/99	1.00	10000.0000	7174.3500	6000.0000
IMD 0704-183(B)		I70/BRIGHTON PHASE III	08/26/99	1.00	3700.0000	7918.4000	8050.0000
BR 287-3(061)		FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	1.00	4000.0000	11380.7350	11300.0000
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			4.00	6925.0000	9184.9000	7162.5000
	WEIGHTED AVERAGE FOR THE YEAR			6.00	6450.0000	8106.8613	6731.6667
===== 202-00831		Rem Traf Sig Head		Each	=====	=====	=====
NH 0852-078		SANTA FE & BELLEVIEW	01/28/99	2.00	50.0000	120.0000	200.0000
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2.00	50.0000	120.0000	200.0000
STR 0361-045		SH 66, SOUTH OF LYONS	10/21/99	14.00	50.0000	176.5512	189.4100
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			14.00	50.0000	176.5512	189.4100
	WEIGHTED AVERAGE FOR THE YEAR			16.00	50.0000	173.6758	190.7338

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID	
===== 202-00840		Rem Traf Sig Pole		Each	=====			
NH 0404-033		COLFAX, CLARKSON TO COLORADO	01/21/99	1.00	1000.0000	1041.2500	800.0000	
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	1000.0000	1041.2500	800.0000	
		COLORADO DEPARTMENT OF TRANSPORTATION					14:17 Wednesday, April 12, 2000 2	
		ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA						
===== 202-00840		Rem Traf Sig Pole		Each	=====			
STR 0361-045		SH 66, SOUTH OF LYONS	10/21/99	1.00	400.0000	1282.3413	1381.7300	
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	400.0000	1282.3413	1381.7300	
		WEIGHTED AVERAGE FOR THE YEAR		2.00	700.0000	1234.1230	1090.8650	
===== 202-00848		Rem Traf Sig Control+Cab		Each	=====			
STR 0361-045		SH 66, SOUTH OF LYONS	10/21/99	1.00	400.0000	489.5738	490.5900	
STR 0361-045		SH 66, SOUTH OF LYONS						
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	400.0000	489.5738	490.5900	
		WEIGHTED AVERAGE FOR THE YEAR		1.00	400.0000	489.5738	490.5900	
===== 202-00895		Rem of Impact Attenuator		Each	=====			
NH 0852-078		SANTA FE & BELLEVIEW	01/28/99	3.00	500.0000	606.6667	500.0000	
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3.00	500.0000	606.6667	500.0000	
IM 0703-245		KIPLING TO WADSWORTH	07/08/99	1.00	900.0000	1345.8571	800.0000	
BR 287-3(061)		FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	1.00	700.0000	982.4330	770.0000	
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	800.0000	1132.0782	785.0000	
		WEIGHTED AVERAGE FOR THE YEAR		5.00	620.0000	950.2050	614.0000	

===== 202-00900 Rem Conc Footing Each =====

NH 0503-055	PUEBLO, I-25 WEST	07/08/99	4.00	500.0000	471.6680	500.0000
NH 0503-055	PUEBLO, I-25 WEST					

WEIGHTED AVERAGE FOR THE THIRD QUARTER			4.00	500.0000	471.6680	500.0000
WEIGHTED AVERAGE FOR THE YEAR			4.00	500.0000	471.6680	500.0000

=====

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 3

ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 202-01000 Rem Fence Meter (= 3.281 Feet) =====

BR 0741-006		MORRISON TO KITTREDGE	01/21/99	104.00	10.0000	7.9875	9.0000
C 2873-096		N OF LONGMONT	01/21/99	7,129.00	3.0000	2.8775	2.5600
C 340A-007		WEST OF GRAND JUNCTION	02/04/99	61.00	5.0000	11.6667	15.0000
IM 0251-147		PUEBLO, I-25 / 29TH ST. S.	02/11/99	186.00	5.0000	14.0360	14.1800
STA 050A-004		EAST OF CANON CITY	03/11/99	424.60	3.0000	3.8700	1.7000
C 1602-069		*DURANGO SH3/US160	03/11/99	72.00	10.0000	16.3250	10.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER				7,904.60	3.1546	3.4405	2.9680
--	--	--	--	----------	--------	--------	--------

IM 0253-154		EAST OF LONGMONT	04/01/99	660.00	5.0000	2.6838	1.4000
SP 0501-037		SE OF GRAND JUCTION	04/01/99	4,625.00	1.0000	1.4200	2.1000
STA 006A-029		DILLON TO KEYSTONE	04/08/99	2,735.00	2.0000	2.9575	3.0000
C 0006(019)		MERINO, UPRR CROSSING	04/08/99	563.00	4.0000	2.7833	3.0000
C 1602-069		DURANGO SH3/US160	04/22/99	72.00	10.0000	5.5000	1.0000
C 0242-021		W OF WOODLAND PARK	04/22/99	1,175.00	5.0000	3.4500	3.0000
PLH 139A-023		BULL DRAW N. & S.	04/29/99	9,492.00	1.0000	2.1200	3.0000
NH(CX) 550-1(005)		NEW MEXICO ST. LINE N.	05/06/99	4,864.00	2.5000	2.6033	3.1100
STR 135A-017		S. OF CRESTED BUTTE	05/06/99	5,712.00	5.0000	2.6500	2.0000
NH 1601-046		US 160 W OF DURANGO	05/27/99	4,394.00	4.5000	3.0450	2.1000
BR 0242-017		W OF LAKE GEORGE	06/17/99	1,964.00	2.0000	3.0700	2.1500
STR 0131-037		SH 13 S OF MEEKER	06/24/99	8,670.00	1.5000	1.7625	1.3000

WEIGHTED AVERAGE FOR THE SECOND QUARTER				44,926.00	2.4298	2.2658	2.3121
---	--	--	--	-----------	--------	--------	--------

BRO C010-059		BROADWAY VIADUCT, PHASE V	07/08/99	972.00	4.0000	7.7500	8.0000
NH 0503-055		PUEBLO, I-25 WEST	07/08/99	12.00	17.0000	28.3300	10.0000

PROJECT NUMBER	ITEM DESCRIPTION/PROJECT LOCATION	DATE LET	UNIT/QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
BR 0361-059	BOULDER, 88TH ST AT SH 36	07/29/99	1,483.00	5.0000	4.6492	4.5500
STR(CX)0133(22)	WEST OF PAONIA RESERVOIR	08/12/99	1,390.00	2.5000	3.5789	2.0000
C 138A-006	W OF JULESBURG, RR BRIDGE	08/19/99	1,288.00	4.5000	2.1067	5.0000
IMD 0704-183(B)	I70/BRIGHTON PHASE III	08/26/99	1,790.00	5.0000	16.1000	18.0000
BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	411.00	3.0000	12.1110	17.5000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			7,346.00	4.2147	6.7331	8.6137

IM 0253-142	I-25 AND SH 52 INTERCHANGE	10/14/99	5,122.00	4.0000	1.2367	0.9200
NH 0341-046	DEARFIELD TO WELD CO LINE	10/14/99	24,336.00	1.7500	1.0250	0.6000
STR 0361-045	SH 66, SOUTH OF LYONS	10/21/99	7,152.00	1.8000	1.4713	1.4200

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

14:17 Wednesday, April 12, 2000 3

PROJECT NUMBER	ITEM NUMBER/ITEM DESCRIPTION/PROJECT LOCATION	DATE LET	UNIT/QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	202-01000	Rem Fence	Meter (= 3.281 Feet)	=====	=====	=====
BR 0402-051		11/04/99	503.00	5.0000	3.8800	3.5000
STA 165A-008	SOUTHWEST OF PUEBLO	12/02/99	3,000.00	3.0000	2.5660	3.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			40,113.00	2.1805	1.2729	1.0029
WEIGHTED AVERAGE FOR THE YEAR			100,289.60	2.5179	2.2821	2.3018

=====	202-01020	Rem Sound Barrier Fence	Meter (= 3.281 Feet)	=====	=====	=====
IM 0703-245	KIPLING TO WADSWORTH	07/08/99	1,108.00	42.5000	34.2829	45.9800
BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	2,307.00	40.0000	26.9250	15.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			3,415.00	40.8111	28.7763	25.0515
WEIGHTED AVERAGE FOR THE YEAR			3,415.00	40.8111	28.7763	25.0515

=====	202-01130	Rem Gdrail Ty 3	Meter (= 3.281 Feet)	=====	=====	=====
C 2853-002	PONCHA SPRINGS NORTH	01/21/99	1,425.00	8.0000	5.5375	5.0000
BR 0741-006	MORRISON TO KITTREDGE	01/21/99	216.00	10.0000	7.5775	8.0000
NH 2854-069	SHAFFER'S CROSSING - TURKEY C	02/04/99	297.18	9.0000	10.0000	10.0000
NH 2854-069	SHAFFERS XING - TURKEY CRK					
NH 2854-069	SHAFFERS XING - TURKEY CRK					
IM 0251-147	PUEBLO, I-25 / 29TH ST. S.	02/11/99	78.00	9.0000	17.5040	14.0200
C 0241-035	GRANITE - WEST	02/11/99	1,086.00	11.0000	5.4875	4.9500
NH 0401-014	EAST OF ELK SPRINGS	02/18/99	1,663.00	5.0000	5.7500	5.5000
C 064A-007	RANGELY TO DINOSAUR	02/18/99	90.00	10.0000	16.2800	6.4000

C 0502-047	WEST OF GUNNISON	03/11/99	7,697.00	5.0000	5.3875	5.0000
C 1602-069	*DURANGO SH3/US160	03/11/99	272.00	12.0000	9.2500	9.2500
WEIGHTED AVERAGE FOR THE FIRST QUARTER			12,552.18	6.1011	5.7543	5.2980

5_cdmiucp_1999.txt

IM 0253-154	EAST OF LONGMONT	04/01/99	128.00	12.0000	9.9350	10.0000
SP 0501-037	SE OF GRAND JUCTION	04/01/99	381.00	9.0000	7.9460	8.5000
NH 0701-150	I-70 AT DEBEQUE	04/01/99	91.00	9.0000	11.9500	11.0000
STA 006A-029	DILLON TO KEYSTONE	04/08/99	558.00	8.0000	8.3125	8.0000
C 0006(019)	MERINO, UPRR CROSSING	04/08/99	106.00	11.0000	4.8167	4.0000
NH 0403-026	BERTHOUD PASS, CLIMBING LANES	04/15/99	890.00	5.0000	8.0060	7.0300
C 1602-069	DURANGO SH3/US160	04/22/99	272.00	12.0000	8.2500	7.0000
C 0242-021	W OF WOODLAND PARK	04/22/99	125.00	10.0000	9.4389	8.0000
STR 135A-017	S. OF CRESTED BUTTE	05/06/99	260.00	11.0000	12.5000	10.0000

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 3
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	202-01130	Rem Gdrail Ty 3		Meter (= 3.281 Feet)	=====		
NH 1601-046		US 160 W OF DURANGO	05/27/99	2,783.00	8.0000	7.0883	7.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER				5,594.00	8.1341	7.7224	7.4453

STA C030-018	*SH 14 West of Ault	07/08/99	70.00	14.0000	12.0667	8.0000
NH 0503-055	PUEBLO, I-25 WEST	07/08/99	56.00	15.0000	10.1880	15.0000
IM 0703-245	KIPLING TO WADSWORTH	07/08/99	1,654.00	7.0000	10.9857	11.2000
BR 0403-025	EMPIRE JCT BRIDGE AT I-70	07/15/99	30.00	25.0000	13.6257	15.0000
BR 0361-059	BOULDER, 88TH ST AT SH 36	07/29/99	240.00	10.0000	14.1758	13.4600
STR(CX)0133(22)	WEST OF PAONIA RESERVOIR	08/12/99	187.00	15.0000	9.6722	8.0000
C 138A-006	W OF JULESBURG, RR BRIDGE	08/19/99	1,232.00	9.5000	7.5267	7.0000
IMD 0704-183(B)	I70/BRIGHTON PHASE III	08/26/99	185.00	10.0000	11.7775	13.5000
STA C030-018	AULT, BRIGGSDALE & PIERCE	08/26/99	70.00	13.0000	12.9000	12.6000
BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	1,177.00	8.0000	10.8600	13.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			4,831.00	8.7462	10.8007	10.7319

IM 0253-142	I-25 AND SH 52 INTERCHANGE	10/14/99	169.00	15.0000	11.1100	9.5900
NH 0341-046	DEARFIELD TO WELD CO LINE	10/14/99	271.00	10.0000	11.7500	11.0000
STR 0361-045	SH 66, SOUTH OF LYONS	10/21/99	11.00	30.0000	18.2200	8.6600
BR 0402-051		11/04/99	176.00	10.0000	9.8400	10.0000
STA 165A-008	SOUTHWEST OF PUEBLO	12/02/99	533.00	7.0000	8.5840	6.0000

IM 0252-318	*6TH AVE TO SPEER BLVD	12/09/99	13.00	10.0000	16.0500	20.0000
NH 2873-079	FEDERAL BLVD-US 36 TO 120TH	12/09/99	38.00	11.0000	9.5000	10.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1,198.00	9.5860	10.1096	8.3764
WEIGHTED AVERAGE FOR THE YEAR			24,175.18	7.2728	7.8141	7.0333

===== 202-01140 Rem Gd rail Ty 4 Meter (= 3.281 Feet) =====

BR 0741-006	MORRISON TO KITTREDGE	01/21/99	13.00	40.0000	33.1975	80.0000
NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	1,420.00	30.0000	25.3333	20.0000
NH 2854-069	SHAFFER'S CROSSING - TURKEY C	02/04/99	26.20	35.0000	60.0000	60.0000
NH 2854-069	SHAFFERS XING - TURKEY CRK					
NH 2854-069	SHAFFERS XING - TURKEY CRK					
WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,459.20	30.1789	25.7265	21.2527

NH 0701-150 I-70 AT DEBEQUE 04/01/99 7.00 30.0000 309.7500 160.0000
 COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 3
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-01140	Rem Gd rail Ty 4			Meter (= 3.281 Feet)			
NH 0403-026		BERTHOUD PASS, CLIMBING LANES	04/15/99	30.00	80.0000	55.5700	9.8500
PLH 139A-023		BULL DRAW N. & S.	04/29/99	142.00	30.0000	42.0000	10.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER				179.00	38.3799	52.7348	15.8408

BRO C010-059	BROADWAY VIADUCT, PHASE V	07/08/99	657.00	25.0000	25.0000	25.0000
IM 0703-245	KIPLING TO WADSWORTH	07/08/99	820.00	25.0000	33.5714	24.0000
BR 0361-059	BOULDER, 88TH ST AT SH 36	07/29/99	109.00	70.0000	40.4875	18.9400
STR(CX)0133(22)	WEST OF PAONIA RESERVOIR	08/12/99	92.00	50.0000	32.1833	30.0000
IMD 0704-183(B)	I70/BRIGHTON PHASE III	08/26/99	32.00	30.0000	53.7975	25.0000
BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	1,992.00	29.0000	22.9870	17.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			3,702.00	29.1418	26.2763	20.4196

IM 0252-318 *6TH AVE TO SPEER BLVD 12/09/99 24.00 30.0000 160.0000 200.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER

WEIGHTED AVERAGE FOR THE YEAR	5,340.20	29.7348	26.8646	20.4938
-------------------------------	----------	---------	---------	---------

===== 202-01150 Rem Gdrail Ty 5 Meter (= 3.281 Feet) =====

C 0006(019)	MERINO, UPRR CROSSING	04/08/99	958.00	12.0000	4.7833	5.0000
C 0006(019)	MERINO, UPRR CROSSING					

WEIGHTED AVERAGE FOR THE SECOND QUARTER

WEIGHTED AVERAGE FOR THE YEAR	958.00	12.0000	4.7833	5.0000
-------------------------------	--------	---------	--------	--------

===== 202-01300 Rem End Anchorage Each =====

NH 0451-005	PUEBLO BLVD, I25-ARK RIVER	01/14/99	3.00	200.0000	188.5000	250.0000
C 2853-002	PONCHA SPRINGS NORTH	01/21/99	14.00	200.0000	110.0000	100.0000
BR 0741-006	MORRISON TO KITTREDGE	01/21/99	1.00	110.0000	133.5725	110.0000
STA 006A-030	LOVELAND PASS S/O I-70	01/21/99	22.00	200.0000	130.0000	135.0000
NH 2854-069	SHAFFER'S CROSSING - TURKEY C	02/04/99	26.00	135.0000	100.0000	100.0000
NH 2854-069	SHAFFERS XING - TURKEY CRK					
NH 2854-069	SHAFFERS XING - TURKEY CRK					

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 3
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 202-01300 Rem End Anchorage Each =====

IM 0251-147		PUEBLO, I-25 / 29TH ST. S.	02/11/99	4.00	115.0000	253.6000	168.0000
C 0241-035		GRANITE - WEST	02/11/99	20.00	135.0000	62.5000	55.0000
NH 0401-014		EAST OF ELK SPRINGS	02/18/99	34.00	150.0000	95.8333	90.0000
STA 0061-067		*CENTRAL CITY TO GOLDEN	02/18/99	5.00	500.0000	150.0000	150.0000
C 1602-069		*DURANGO SH3/US160	03/11/99	7.00	200.0000	146.8750	150.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER

	124.00	158.7097	105.4057	102.1129
--	--------	----------	----------	----------

IM 0253-154		EAST OF LONGMONT	04/01/99	4.00	130.0000	170.6563	155.0000
SP 0501-037		SE OF GRAND JUCTION	04/01/99	12.00	140.0000	215.0000	320.0000
NH 0701-150		I-70 AT DEBEQUE	04/01/99	19.00	130.0000	247.5000	250.0000
STA 006A-029		DILLON TO KEYSTONE	04/08/99	10.00	150.0000	97.5500	97.0000
NH 0403-026		BERTHOUD PASS, CLIMBING LANES	04/15/99	11.00	130.0000	152.7860	91.9300
C 1602-069		DURANGO SH3/US160	04/22/99	7.00	200.0000	102.5000	75.0000
C 0242-021		W OF WOODLAND PARK	04/22/99	2.00	150.0000	138.5433	130.0000
PLH 139A-023		BULL DRAW N. & S.	04/29/99	1.00	130.0000	160.2000	330.0000

STA 0061-067	CENTRAL CITY TO GOLDEN	05/06/99	7.00	500.0000	190.0000	150.0000
NH 1601-046	US 160 W OF DURANGO	05/27/99	20.00	170.0000	113.0000	105.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			93.00	175.5914	162.7120	166.1960

IM 0703-245	KIPLING TO WADSWORTH	07/08/99	10.00	150.0000	217.1429	125.0000
BR 0361-059	BOULDER, 88TH ST AT SH 36	07/29/99	4.00	200.0000	164.7292	207.0000
BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	7.00	175.0000	166.3400	200.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			21.00	167.8571	184.8447	165.6190

IM 0253-142	I-25 AND SH 52 INTERCHANGE	10/14/99	2.00	150.0000	151.9867	158.1000
IM 0252-318	*6TH AVE TO SPEER BLVD	12/09/99	20.00	150.0000	147.0000	150.0000
NH 2873-079	FEDERAL BLVD-US 36 TO 120TH	12/09/99	2.00	150.0000	96.7500	100.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			4.00	150.0000	129.8920	129.0500
WEIGHTED AVERAGE FOR THE YEAR			242.00	165.8471	142.4361	132.6960

=====
 ===== 202-01400 Removal of Cattle Guard Each =====

SP 0501-037	SE OF GRAND JUCTION	04/01/99	3.00	800.0000	638.5800	778.0000
COLORADO DEPARTMENT OF TRANSPORTATION						14:17 Wednesday, April 12, 2000 3
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA						

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== =====	202-01400	Removal of Cattle Guard		Each	=====	=====	=====
PLH 139A-023		BULL DRAW N. & S.	04/29/99	3.00	1000.0000	1404.0000	750.0000
STR 0131-037		SH 13 S OF MEEKER	06/24/99	2.00	1000.0000	743.7500	500.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER				8.00	925.0000	924.7543	698.0000
WEIGHTED AVERAGE FOR THE YEAR				8.00	925.0000	924.7543	698.0000

=====
 ===== 202-04000 Plug Structure Each =====

NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	5.00	300.0000	1700.0000	600.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			5.00	300.0000	1700.0000	600.0000

BR 0361-059	BOULDER, 88TH ST AT SH 36	07/29/99	2.00	500.0000	846.4125	201.6500
WEIGHTED AVERAGE FOR THE THIRD QUARTER			2.00	500.0000	846.4125	201.6500
WEIGHTED AVERAGE FOR THE YEAR			7.00	357.1429	1174.7154	486.1857

===== 202-04001 Plug Culvert Each =====

STA 006A-030	LOVELAND PASS S/O I-70	01/21/99	1.00	450.0000	1550.0000	2800.0000
NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	6.00	400.0000	5900.0000	200.0000
STA 050A-004	EAST OF CANON CITY	03/11/99	1.00	280.0000	428.0000	300.0000
C 1602-069	*DURANGO SH3/US160	03/11/99	1.00	300.0000	587.5000	600.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			8.00	391.2500	4457.6000	537.5000

SP 0501-037	SE OF GRAND JUCTION	04/01/99	7.00	2200.0000	970.2000	841.0000
STA 006A-029	DILLON TO KEYSTONE	04/08/99	1.00	500.0000	488.7500	923.0000
NH 0403-026	BERTHOUD PASS, CLIMBING LANES	04/15/99	16.00	300.0000	1102.4000	1512.0000
C 1602-069	DURANGO SH3/US160	04/22/99	1.00	300.0000	251.0000	192.0000
C 0242-021	W OF WOODLAND PARK	04/22/99	1.00	500.0000	557.1978	360.0000
NH 1601-046	US 160 W OF DURANGO	05/27/99	1.00	300.0000	538.6633	340.0000
BR 0242-017	W OF LAKE GEORGE	06/17/99	2.00	350.0000	848.0000	440.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			29.00	775.8621	968.0326	1130.1379

NH 0503-055 PUEBLO, I-25 WEST 07/08/99 4.00 500.0000 389.1820 500.0000
 COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 3
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-04001	Plug Culvert			Each	=====		
IM 0703-245	KIPLING TO WADSWORTH		07/08/99	8.00	500.0000	646.2857	70.0000
IMD 0704-183(B)	I70/BRIGHTON PHASE III		08/26/99	15.00	300.0000	503.8200	150.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER				27.00	388.8889	545.6238	178.1481

IM 0253-142	I-25 AND SH 52 INTERCHANGE	10/14/99	3.00	500.0000	998.0783	987.3600
NH 0341-046	DEARFIELD TO WELD CO LINE	10/14/99	1.00	500.0000	1346.6667	3200.0000
STR 0361-045	SH 66, SOUTH OF LYONS	10/21/99	6.00	400.0000	330.9438	412.5500
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			10.00	440.0000	582.3710	863.7380
WEIGHTED AVERAGE FOR THE YEAR			74.00	547.7027	973.3728	682.7214

===== 202-04002 Clean Culvert Each =====

BR 0741-006	MORRISON TO KITTREDGE	01/21/99	3.00	1500.0000	974.2875	120.0000
C 340A-007	WEST OF GRAND JUNCTION	02/04/99	2.00	250.0000	347.0000	500.0000
STA 0061-067	*CENTRAL CITY TO GOLDEN	02/18/99	5.00	600.0000	1000.0000	1000.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			5.00	1000.0000	848.8300	272.0000

NH 0701-150	I-70 AT DEBEQUE	04/01/99	61.00	750.0000	1195.0000	800.0000
STA 006A-029	DILLON TO KEYSTONE	04/08/99	1.00	1500.0000	969.7500	923.0000
STA 0061-067	CENTRAL CITY TO GOLDEN	05/06/99	8.00	600.0000	1400.0000	1200.0000
NH 1601-046	US 160 W OF DURANGO	05/27/99	40.00	700.0000	867.3317	300.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			110.00	727.7273	1049.2551	648.3909

BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	1.00	1500.0000	2391.5770	3600.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	1500.0000	2391.5770	3600.0000

STR 0361-045	SH 66, SOUTH OF LYONS	10/21/99	23.00	500.0000	536.9038	303.2300
IM 0252-318	*6TH AVE TO SPEER BLVD	12/09/99	9.00	1000.0000	1050.0000	1500.0000

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 3

ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-04002	Clean Culvert		Each			
NH 2873-079	FEDERAL BLVD-US 36 TO 120TH	12/09/99	2.00	1000.0000	2166.2500	800.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			25.00	540.0000	604.7932	342.9716
WEIGHTED AVERAGE FOR THE YEAR			141.00	709.5745	944.5155	601.8248

===== 202-04005		Clean Valve Box	Each =====			
NH 0404-033	COLFAX, CLARKSON TO COLORADO	01/21/99	57.00	75.0000	82.5000	30.0000
NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	2.00	100.0000	200.0000	300.0000
C 340A-007	WEST OF GRAND JUNCTION	02/04/99	1.00	100.0000	160.3333	200.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			60.00	76.2500	90.1301	41.8333
BRO C010-059	BROADWAY VIADUCT, PHASE V	07/08/99	21.00	120.0000	86.5000	100.0000
IM 0703-245	KIPLING TO WADSWORTH	07/08/99	4.00	110.0000	187.4286	200.0000
IMD 0704-183(B)	I70/BRIGHTON PHASE III	08/26/99	6.00	120.0000	503.4025	200.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			31.00	118.7097	180.8504	132.2581
NH 0404-034	COLFAX, PEORIA TO I-225	12/09/99	12.00	100.0000	160.0000	40.0000
IM 0252-318	*6TH AVE TO SPEER BLVD	12/09/99	13.00	150.0000	197.5000	95.0000
NH 2873-079	FEDERAL BLVD-US 36 TO 120TH	12/09/99	55.00	100.0000	140.5000	150.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			67.00	100.0000	143.2422	130.2985
WEIGHTED AVERAGE FOR THE YEAR			158.00	94.6519	140.4887	97.0886

===== 202-04100		Abandon Well	Each =====			
BRO C010-059	BROADWAY VIADUCT, PHASE V	07/08/99	6.00	1500.0000	1146.2500	500.0000
C 138A-006	W OF JULESBURG, RR BRIDGE	08/19/99	1.00	2000.0000	1873.0800	1000.0000
IMD 0704-183(B)	I70/BRIGHTON PHASE III	08/26/99	3.00	2000.0000	1108.0200	1775.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			10.00	1700.0000	1190.3969	932.5000
WEIGHTED AVERAGE FOR THE YEAR			10.00	1700.0000	1190.3969	932.5000

===== 202-05100		Sandblasting Reinf Steel	Sq Meter (= 1.196 Sq Yd, =====			
STR 135A-017	S. OF CRESTED BUTTE	05/06/99	7.00	25.0000	190.0000	300.0000

COLORADO DEPARTMENT OF TRANSPORTATION
 14:17 Wednesday, April 12, 2000 3
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	--	----------	-------------------	------------	-------------	-------------

===== 202-05100		Sandblasting Reinf Steel	Sq Meter	(= 1.196 Sq Yd,	=====	
STR 135A-017		S. OF CRESTED BUTTE				
WEIGHTED AVERAGE FOR THE SECOND QUARTER			7.00	25.0000	190.0000	300.0000
WEIGHTED AVERAGE FOR THE YEAR			7.00	25.0000	190.0000	300.0000
===== 202-05150		Sandblasting	Sq Meter	(= 1.196 Sq Yd,	=====	
C 2873-096		N OF LONGMONT	01/21/99	7,390.00	4.5000	4.5750
NH 0852-078		SANTA FE & BELLEVIEW	01/28/99	925.00	10.0000	9.3333
WEIGHTED AVERAGE FOR THE FIRST QUARTER			8,315.00	5.1118	4.9834	4.3779
BRO C010-059		BROADWAY VIADUCT, PHASE V	07/08/99	650.00	12.0000	9.5000
IM 0703-245		KIPLING TO WADSWORTH	07/08/99	1,020.00	6.0000	9.8186
IMD 0704-183(B)		I70/BRIGHTON PHASE III	08/26/99	800.00	10.0000	11.0350
BR 287-3(061)		FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	2,700.00	6.0000	6.1350
WEIGHTED AVERAGE FOR THE THIRD QUARTER			5,170.00	7.3733	7.4051	7.6288
IM 0253-142		I-25 AND SH 52 INTERCHANGE	10/14/99	1,575.00	10.0000	6.9300
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1,575.00	10.0000	6.9300	6.5900
WEIGHTED AVERAGE FOR THE YEAR			15,060.00	6.3994	6.3920	5.7252
===== 202-06530		Clean Drain Pipe (Spec)	LUMP SUM	=====		
IMD 0704-183(B)		I70/BRIGHTON PHASE III	08/26/99	1.00	200.0000	2671.6350
IMD 0704-183(B)		I70/BRIGHTON PHASE III				5700.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	200.0000	2671.6350	5700.0000
WEIGHTED AVERAGE FOR THE YEAR			1.00	200.0000	2671.6350	5700.0000
===== 202-07000		Oblit Old Road	LUMP SUM	=====		
C 1602-069		*DURANGO SH3/US160	03/11/99	1.00	5000.0000	13368.7500
						15300.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 0.00
 COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

14:17 Wednesday, April 12, 2000 3

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-07000		Oblit Old Road		LUMP SUM	=====	=====	=====
STA 006A-029		DILLON TO KEYSTONE	04/08/99	1.00	10000.0000	3151.5000	5774.0000
C 1602-069		DURANGO SH3/US160	04/22/99	1.00	12000.0000	14000.0000	8000.0000
NH(CX) 550-1(005)		NEW MEXICO ST. LINE N.	05/06/99	1.00	100000.0000	69661.0000	41983.0000
NH 1601-046		US 160 W OF DURANGO	05/27/99	1.00	10000.0000	9467.2083	6000.0000
BR 0242-017		W OF LAKE GEORGE	06/17/99	1.00	10000.0000	16700.0000	19500.0000
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		5.00	28400.0000	19494.6125	16251.4000
STR(CX) 0133(22)		WEST OF PAONIA RESERVOIR	08/12/99	1.00	10000.0000	19220.9700	10000.0000
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	10000.0000	19220.9700	10000.0000
NH 0341-046		DEARFIELD TO WELD CO LINE	10/14/99	1.00	10000.0000	122625.0000	24000.0000
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	10000.0000	122625.0000	24000.0000
		WEIGHTED AVERAGE FOR THE YEAR		7.00	23142.8571	37103.7423	16465.2857
===== 203-00000		Uncl Excav		Cu Meter (= 1.308 Cu Yd)	=====	=====	=====
C 0853-037		FT LUPTON - EROSION REPAIR	04/08/99	2,582.00	15.0000	10.8083	6.2000
C 0853-037		FT LUPTON - EROSION REPAIR					
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2,582.00	15.0000	10.8083	6.2000
		WEIGHTED AVERAGE FOR THE YEAR		2,582.00	15.0000	10.8083	6.2000
===== 203-00010		Uncl Excav (CIP)		Cu Meter (= 1.308 Cu Yd)	=====	=====	=====
C 340A-007		WEST OF GRAND JUNCTION	02/04/99	2,972.00	15.0000	11.0167	8.7500

C 1602-069	*DURANGO SH3/US160	5_cdmiucp_1999.txt 03/11/99	13,549.00	12.0000	12.3250	9.6500
WEIGHTED AVERAGE FOR THE FIRST QUARTER			2,972.00	15.0000	11.0167	8.7500

NH 0403-026	BERTHOUD PASS, CLIMBING LANES	04/15/99	159,650.00	15.0000	22.3520	18.1600
			COLORADO DEPARTMENT OF TRANSPORTATION			
			14:17 Wednesday, April 12, 2000 4			
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA						

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	----------	-------------------	------------	-------------	-------------

===== 203-00010	Uncl Excav (CIP)		Cu Meter (= 1.308 Cu Yd)	=====		
C 1602-069	DURANGO SH3/US160	04/22/99	13,549.00	12.0000	9.8250	10.0000
C 0242-021	W OF WOODLAND PARK	04/22/99	22,035.00	10.0000	7.6822	5.7000
NH(CX) 550-1(005)	NEW MEXICO ST. LINE N.	05/06/99	308,105.00	6.0000	4.5400	2.9600
STA 0061-067	CENTRAL CITY TO GOLDEN	05/06/99	13,781.00	20.0000	34.2833	35.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			517,120.00	9.4793	12.6908	8.8077

BRO C010-059	BROADWAY VIADUCT, PHASE V	07/08/99	11,218.00	10.0000	10.3750	18.0000
NH 0503-055	PUEBLO, I-25 WEST	07/08/99	50,608.00	7.5000	8.5050	8.2000
BR 0361-059	BOULDER, 88TH ST AT SH 36	07/29/99	870.00	14.0000	7.9242	5.0000
BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	205,347.00	7.0000	5.6960	5.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			268,043.00	7.2427	6.0957	6.1482

BR 348A-005	BETWEEN DELTA AND OLATHE	10/28/99	257.00	19.0000	18.1865	24.0000
BR 0402-051		11/04/99	1,870.00	13.0000	12.2000	5.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			2,127.00	13.7250	12.6560	7.2957
WEIGHTED AVERAGE FOR THE YEAR			790,262.00	8.7529	9.1230	7.9014

===== 203-00012	Uncl Excav (CIP) (Spec)		Cu Meter (= 1.308 Cu Yd)	=====		
SP 0501-037	SE OF GRAND JUCTION	04/01/99	224.00	25.0000	33.8300	21.0000
SP 0501-037	SE OF GRAND JUCTION					
WEIGHTED AVERAGE FOR THE SECOND QUARTER			224.00	25.0000	33.8300	21.0000
WEIGHTED AVERAGE FOR THE YEAR			224.00	25.0000	33.8300	21.0000

===== 203-00060		Emb Matl (CIP)	Cu Meter (= 1.308 Cu Yd) =====			
STA 030A-021	6TH AVE (SH30) E OF I-225	01/21/99	680.00	13.0000	26.2500	16.7500
BR 0741-006	MORRISON TO KITTREDGE	01/21/99	13,534.00	10.0000	12.2125	3.5000
C 2873-096	N OF LONGMONT	01/21/99	242,116.00	6.5000	6.9875	7.7000
NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	11,224.00	14.0000	16.3333	10.0000
IM 0251-147	PUEBLO, I-25 / 29TH ST. S.	02/11/99	45,865.00	7.0000	13.2680	6.5900
STA 050A-004	EAST OF CANON CITY	03/11/99	16,440.00	10.0000	11.7000	11.1500
WEIGHTED AVERAGE FOR THE FIRST QUARTER			329,859.00	7.1562	8.9169	7.6422
COLORADO DEPARTMENT OF TRANSPORTATION						
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA						
14:17 Wednesday, April 12, 2000 4						

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	----------	-------------------	------------	-------------	-------------

===== 203-00060		Emb Matl (CIP)	Cu Meter (= 1.308 Cu Yd) =====			
IM 0253-154	EAST OF LONGMONT	04/01/99	54,308.00	12.0000	12.1238	7.5000
SP 0501-037	SE OF GRAND JUCTION	04/01/99	280,354.00	4.3000	4.1360	3.1500
STA 006A-029	DILLON TO KEYSTONE	04/08/99	69,364.00	12.0000	6.3600	7.5600
C 0006(019)	MERINO, UPRR CROSSING	04/08/99	74,159.00	8.0000	6.2500	5.0000
SHE 0502-042	*GUARDRAIL EAST OF GUNNISON	04/22/99	450.00	20.0000	30.0000	30.0000
PLH 139A-023	BULL DRAW N. & S.	04/29/99	218,871.00	8.0000	8.2500	6.4500
STR 135A-017	S. OF CRESTED BUTTE	05/06/99	24,430.00	11.0000	13.3500	13.0000
NH 1601-046	US 160 W OF DURANGO	05/27/99	130,708.00	7.5000	10.5817	7.0000
SHE 0502-042	GUARDRAIL EAST OF GUNNISON	06/03/99	450.00	30.0000	35.0000	30.0000
BR 0242-017	W OF LAKE GEORGE	06/17/99	7,022.00	13.0000	12.4400	1.0000
STR 0131-037	SH 13 S OF MEEKER	06/24/99	76,422.00	8.0000	6.9363	4.7500
WEIGHTED AVERAGE FOR THE SECOND QUARTER			936,088.00	7.4769	7.5180	5.5694
BRO C010-059	BROADWAY VIADUCT, PHASE V	07/08/99	2,760.00	15.0000	19.7500	30.0000
IM 0703-245	KIPLING TO WADSWORTH	07/08/99	2,748.00	13.0000	20.8143	23.7000
BR 0403-025	EMPIRE JCT BRIDGE AT I-70	07/15/99	671.00	11.0000	29.5543	20.0000
BR 0361-059	BOULDER, 88TH ST AT SH 36	07/29/99	51,925.00	7.0000	14.2217	11.2800
STR(CX) 0133(22)	WEST OF PAONIA RESERVOIR	08/12/99	95,435.00	19.0000	10.4322	5.0000
C 138A-006	W OF JULESBURG, RR BRIDGE	08/19/99	111,414.00	9.0000	6.9667	5.0000
IMD 0704-183(B)	I70/BRIGHTON PHASE III	08/26/99	29,010.00	12.0000	10.4275	5.0500
WEIGHTED AVERAGE FOR THE THIRD QUARTER			293,963.00	12.2876	11.2428	6.5580

IM 0253-142	I-25 AND SH 52 INTERCHANGE	10/14/99	251,535.00	6.5000	5.7050	6.5300
NH 0341-046	DEARFIELD TO WELD CO LINE	10/14/99	475,127.00	4.0000	5.1250	4.3000
STR 0361-045	SH 66, SOUTH OF LYONS	10/21/99	85,812.00	4.0000	8.2275	8.4700
STA 165A-008	SOUTHWEST OF PUEBLO	12/02/99	700.00	22.0000	25.2000	20.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			813,174.00	4.7888	5.7340	5.4434
WEIGHTED AVERAGE FOR THE YEAR			2,373,084.00	7.1071	7.5412	5.9368

=====
 203-00062 Emb Matl (CIP) (Spec) Cu Meter (= 1.308 Cu Yd) =====

C 0242-021	W OF WOODLAND PARK	04/22/99	16,110.00	12.0000	11.8678	9.0000
				COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 4		
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA						

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ ENGR. EST. AVERAGE BID AWARDED BID
 PROJECT LOCATION DATE LET QUANTITY

===== 203-00062	Emb Matl (CIP) (Spec)		Cu Meter (= 1.308 Cu Yd)	=====		
BR 0242-017	W OF LAKE GEORGE	06/17/99	8,918.00	16.0000	16.4800	0.7000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			25,028.00	13.4253	12.9526	6.0425
WEIGHTED AVERAGE FOR THE YEAR			25,028.00	13.4253	12.9526	6.0425

=====
 203-00100 Muck Excav Cu Meter (= 1.308 Cu Yd) =====

C 6661-002	NW OF CORTEZ	01/21/99	1,000.00	7.5000	11.0000	11.0000
NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	100.00	20.0000	24.6667	20.0000
C 340A-007	WEST OF GRAND JUNCTION	02/04/99	10.00	8.0000	23.5000	15.0000
IM 0251-147	PUEBLO, I-25 / 29TH ST. S.	02/11/99	19,378.00	10.0000	8.7400	6.3000
C 1602-069	*DURANGO SH3/US160	03/11/99	1,900.00	13.0000	14.0000	12.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			20,488.00	9.9258	8.8162	6.6005

IM 0253-154	EAST OF LONGMONT	04/01/99	200.00	9.0000	18.3600	8.4000
SP 0501-037	SE OF GRAND JUCTION	04/01/99	20,000.00	4.5000	6.5100	3.4000
STA 006A-029	DILLON TO KEYSTONE	04/08/99	8,000.00	8.0000	4.4400	7.0000
C 1602-069	DURANGO SH3/US160	04/22/99	1,900.00	14.0000	10.0500	8.0000
PLH 139A-023	BULL DRAW N. & S.	04/29/99	10,000.00	8.0000	6.3400	15.0000
NH(CX) 550-1(005)	NEW MEXICO ST. LINE N.	05/06/99	13,000.00	8.0000	5.4067	4.5200
NH 1601-046	US 160 W OF DURANGO	05/27/99	3,000.00	13.5000	8.6467	9.0000

WEIGHTED AVERAGE FOR THE SECOND QUARTER 56,100.00 7.2531 6.3181 6.7137

BR 0403-025 EMPIRE JCT BRIDGE AT I-70 07/15/99 300.00 15.0000 18.0600 11.7500

WEIGHTED AVERAGE FOR THE THIRD QUARTER 300.00 15.0000 18.0600 11.7500

IM 0253-142 I-25 AND SH 52 INTERCHANGE 10/14/99 2,952.00 10.0000 6.5700 7.1400

STR 0361-045 SH 66, SOUTH OF LYONS 10/21/99 2,300.00 10.0000 9.5513 8.9100

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 5,252.00 10.0000 8.0890 7.9151

WEIGHTED AVERAGE FOR THE YEAR 82,140.00 8.1237 7.1951 6.7807

==== 203-00400 Rock Excav Cu Meter (= 1.308 Cu Yd) =====

NH(CX) 550-1(005) NEW MEXICO ST. LINE N. 05/06/99 183,715.00 15.0000 9.7867 9.8100

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 4
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ ENGR. EST. AVERAGE BID AWARDED BID
PROJECT LOCATION DATE LET QUANTITY

==== 203-00400 Rock Excav Cu Meter (= 1.308 Cu Yd) =====

NH(CX) 550-1(005) NEW MEXICO ST. LINE N.

WEIGHTED AVERAGE FOR THE SECOND QUARTER 183,715.00 15.0000 9.7867 9.8100

WEIGHTED AVERAGE FOR THE YEAR 183,715.00 15.0000 9.7867 9.8100

==== 203-00500 Rock Fill Cu Meter (= 1.308 Cu Yd) =====

NH 1601-046 US 160 W OF DURANGO 05/27/99 43.90 35.0000 55.6900 35.0000

NH 1601-046 US 160 W OF DURANGO

WEIGHTED AVERAGE FOR THE SECOND QUARTER 43.90 35.0000 55.6900 35.0000

WEIGHTED AVERAGE FOR THE YEAR 43.90 35.0000 55.6900 35.0000

==== 203-00710 Clay Plating (CIP) Cu Meter (= 1.308 Cu Yd) =====

IM 0253-142	I-25 AND SH 52 INTERCHANGE	10/14/99	7,721.00	20.0000	13.4567	15.1000
IM 0253-142	I-25 AND SH 52 INTERCHANGE					
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			7,721.00	20.0000	13.4567	15.1000
WEIGHTED AVERAGE FOR THE YEAR			7,721.00	20.0000	13.4567	15.1000

===== 203-01140 Rolling Hour =====

C 2853-002	PONCHA SPRINGS NORTH	01/21/99	150.00	75.0000	70.0000	55.0000
C 6661-002	NW OF CORTEZ	01/21/99	40.00	70.0000	50.0000	50.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			190.00	73.9474	68.7500	53.9474

NH 1601-046	US 160 W OF DURANGO	05/27/99	100.00	75.0000	104.3533	90.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			100.00	75.0000	104.3533	90.0000

STA 165A-008	SOUTHWEST OF PUEBLO	12/02/99	40.00	70.0000	73.2000	45.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			40.00	70.0000	73.2000	45.0000
WEIGHTED AVERAGE FOR THE YEAR			330.00	73.7879	84.2028	63.7879

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 4
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 203-01500 Blading Hour =====

C 2853-002	PONCHA SPRINGS NORTH	01/21/99	200.00	80.0000	78.7500	55.0000
STA 030A-021	6TH AVE (SH30) E OF I-225	01/21/99	40.00	100.0000	125.0000	125.0000
C 6661-002	NW OF CORTEZ	01/21/99	40.00	80.0000	60.0000	60.0000
BR 0741-006	MORRISON TO KITTREDGE	01/21/99	20.00	90.0000	107.1138	80.0000
C 2873-096	N OF LONGMONT	01/21/99	100.00	110.0000	94.7500	75.0000
C 340A-007	WEST OF GRAND JUNCTION	02/04/99	20.00	90.0000	108.3333	135.0000
NH 2854-069	SHAFFER'S CROSSING - TURKEY C	02/04/99	10.00	100.0000	140.0000	140.0000
NH 2854-069	SHAFFERS XING - TURKEY CRK					
NH 2854-069	SHAFFERS XING - TURKEY CRK					
C 0241-035	GRANITE - WEST	02/11/99	100.00	100.0000	87.5000	80.0000
NH 0401-014	EAST OF ELK SPRINGS	02/18/99	40.00	100.0000	90.5000	94.0000
C 064A-007	RANGELY TO DINOSAUR	02/18/99	50.00	90.0000	80.0000	80.0000

STA 0061-067	*CENTRAL CITY TO GOLDEN	02/18/99	64.00	100.0000	130.0000	130.0000
STA 050A-004	EAST OF CANON CITY	03/11/99	16.00	100.0000	93.0000	80.0000
NH 0501-039	OLATHE TO MONTROSE	03/11/99	80.00	100.0000	75.0000	70.0000
C 0502-047	WEST OF GUNNISON	03/11/99	40.00	85.0000	78.7500	100.0000
C 1602-069	*DURANGO SH3/US160	03/11/99	50.00	100.0000	97.5000	95.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 756.00 92.9894 86.8744 77.0370

IM 0253-154	EAST OF LONGMONT	04/01/99	24.00	100.0000	123.0750	110.0000
SP 0501-037	SE OF GRAND JUNCTION	04/01/99	10.00	120.0000	99.0440	92.0000
NH 0701-150	I-70 AT DEBEQUE	04/01/99	20.00	80.0000	81.2500	75.0000
C 0853-037	FT LUPTON - EROSION REPAIR	04/08/99	20.00	110.0000	116.7500	64.5000
C 0006(019)	MERINO, UPRR CROSSING	04/08/99	20.00	90.0000	107.0000	120.0000
NH 0403-026	BERTHOUD PASS, CLIMBING LANES	04/15/99	100.00	150.0000	114.8000	108.0000
C 1602-069	DURANGO SH3/US160	04/22/99	50.00	100.0000	87.5000	100.0000
C 0242-021	W OF WOODLAND PARK	04/22/99	20.00	100.0000	121.5122	95.0000
PLH 139A-023	BULL DRAW N. & S.	04/29/99	50.00	80.0000	111.0000	125.0000
NH(CX) 550-1(005)	NEW MEXICO ST. LINE N.	05/06/99	100.00	120.0000	109.9667	119.9000
STR 135A-017	S. OF CRESTED BUTTE	05/06/99	40.00	100.0000	90.0000	100.0000
STA 0061-067	CENTRAL CITY TO GOLDEN	05/06/99	64.00	100.0000	118.3333	100.0000
NH 1601-046	US 160 W OF DURANGO	05/27/99	120.00	80.0000	94.4767	85.0000

WEIGHTED AVERAGE FOR THE SECOND QUARTER 638.00 105.3292 107.0177 102.3354

STA C030-018	*SH 14 West of Ault	07/08/99	78.00	90.0000	98.3333	70.0000
BR 0403-025	EMPIRE JCT BRIDGE AT I-70	07/15/99	20.00	120.0000	123.9229	112.0000
STA C030-018	AULT, BRIGGS DALE & PIERCE	08/26/99	78.00	90.0000	111.5000	73.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER 98.00 96.1224 117.3757 80.9592

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 4
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/
PROJECT NUMBER PROJECT LOCATION DATE LET QUANTITY ENGR. EST. AVERAGE BID AWARDED BID

===== 203-01500 Blading Hour =====

NH 0341-046	DEARFIELD TO WELD CO LINE	10/14/99	100.00	100.0000	114.3333	100.0000
STR 0361-045	SH 66, SOUTH OF LYONS	10/21/99	100.00	90.0000	97.7475	120.9800
BR 0402-051		11/04/99	80.00	100.0000	107.8000	90.0000
STA 165A-008	SOUTHWEST OF PUEBLO	12/02/99	200.00	80.0000	93.0000	70.0000
NH 2873-079	FEDERAL BLVD-US 36 TO 120TH	12/09/99	20.00	100.0000	138.7500	140.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER	500.00	90.0000	102.0896	92.1960
	=====	=====	=====	=====
WEIGHTED AVERAGE FOR THE YEAR	1,992.00	96.3454	99.0130	89.1376

===== 203-01510 Backhoe Hour =====

BR 0741-006	MORRISON TO KITTREDGE	01/21/99	8.00	80.0000	128.4450	65.0000
			-----	-----	-----	-----
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		8.00	80.0000	128.4450	65.0000

SP 0501-037	SE OF GRAND JUCTION	04/01/99	10.00	125.0000	129.0400	127.0000
STA 006A-029	DILLON TO KEYSTONE	04/08/99	100.00	100.0000	132.4000	130.0000
NH 0403-026	BERTHOUD PASS, CLIMBING LANES	04/15/99	200.00	160.0000	148.2400	151.2000
NH 1601-046	US 160 W OF DURANGO	05/27/99	100.00	120.0000	108.0650	110.0000
STR 0131-037	SH 13 S OF MEEKER	06/24/99	50.00	125.0000	107.1250	75.0000
			-----	-----	-----	-----
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		460.00	133.6957	128.7106	128.8261

STR 0361-045	SH 66, SOUTH OF LYONS	10/21/99	100.00	110.0000	91.6913	87.5300
BR 0402-051		11/04/99	20.00	120.0000	155.0000	130.0000
			-----	-----	-----	-----
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		120.00	111.6667	98.7256	94.6083
			=====	=====	=====	=====
	WEIGHTED AVERAGE FOR THE YEAR		588.00	128.4694	120.8010	120.9745

===== 203-01515 Backhoe (Landscaping) Hour =====

SP 0501-037	SE OF GRAND JUCTION	04/01/99	40.00	130.0000	97.5100	127.0000
	COLORADO DEPARTMENT OF TRANSPORTATION				14:17 Wednesday, April 12, 2000 4	
	ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA					

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID

===== 203-01515	Backhoe (Landscaping)		Hour	=====	=====	=====	=====
C 0006(019)	MERINO, UPRR CROSSING	04/08/99	30.00	110.0000	91.3333	100.0000	
NH 1601-046	US 160 W OF DURANGO	05/27/99	380.00	100.0000	86.8267	70.0000	
			-----	-----	-----	-----	
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		450.00	103.3333	87.8159	77.0667	

STR(CX) 0133 (22)	WEST OF PAONIA RESERVOIR	08/12/99	50.00	120.0000	94.7556	95.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			50.00	120.0000	94.7556	95.0000
WEIGHTED AVERAGE FOR THE YEAR			500.00	105.0000	88.8499	78.8600

===== 203-01520 Backhoe (Spec) Each =====

NH 0403-026	BERTHOUD PASS, CLIMBING LANES	04/15/99	1.00	220000.0000	183354.2200	168702.0000
NH 0403-026	BERTHOUD PASS, CLIMBING LANES					
WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	220000.0000	183354.2200	168702.0000
WEIGHTED AVERAGE FOR THE YEAR			1.00	220000.0000	183354.2200	168702.0000

===== 203-01550 Dozing Hour =====

NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	16.00	120.0000	146.6667	150.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			16.00	120.0000	146.6667	150.0000

SP 0501-037	SE OF GRAND JUCTION	04/01/99	20.00	110.0000	120.4800	92.0000
NH 0403-026	BERTHOUD PASS, CLIMBING LANES	04/15/99	260.00	140.0000	129.3600	91.8000
PLH 139A-023	BULL DRAW N. & S.	04/29/99	25.00	125.0000	136.0000	125.0000
NH(CX) 550-1(005)	NEW MEXICO ST. LINE N.	05/06/99	100.00	130.0000	178.2667	184.8000
NH 1601-046	US 160 W OF DURANGO	05/27/99	50.00	125.0000	123.3000	120.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			455.00	134.0110	135.3816	117.1714

BR 0361-059	BOULDER, 88TH ST AT SH 36	07/29/99	80.00	80.0000	118.3625	109.4800
WEIGHTED AVERAGE FOR THE THIRD QUARTER			80.00	80.0000	118.3625	109.4800
WEIGHTED AVERAGE FOR THE YEAR			551.00	125.7623	130.3396	117.0080

14:17 Wednesday, April 12, 2000 4

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 203-01555 Dozing (Landscaping) Hour =====

C 2873-096	N OF LONGMONT	01/21/99	32.00	150.0000	114.7500	88.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			32.00	150.0000	114.7500	88.0000

IM 0253-154	EAST OF LONGMONT	04/01/99	24.00	110.0000	133.0125	100.0000
C 0006(019)	MERINO, UPRR CROSSING	04/08/99	10.00	125.0000	117.0000	150.0000
NH(CX) 550-1(005)	NEW MEXICO ST. LINE N.	05/06/99	55.00	110.0000	103.3000	119.9000
NH 1601-046	US 160 W OF DURANGO	05/27/99	257.00	120.0000	109.0883	80.0000
STR 0131-037	SH 13 S OF MEEKER	06/24/99	30.00	100.0000	96.6250	85.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			376.00	116.4362	109.4961	89.3737

STR(CX)0133(22)	WEST OF PAONIA RESERVOIR	08/12/99	50.00	110.0000	105.5444	100.0000
BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	24.00	125.0000	106.8760	120.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			74.00	114.8649	106.0076	106.4865

IM 0253-142	I-25 AND SH 52 INTERCHANGE	10/14/99	60.00	100.0000	115.4517	102.0000
STR 0361-045	SH 66, SOUTH OF LYONS	10/21/99	24.00	100.0000	102.4025	136.2200
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			84.00	100.0000	110.9128	111.7771
WEIGHTED AVERAGE FOR THE YEAR			566.00	115.6890	109.2270	94.8583

===== 203-01582 Truck (Dump) Hour =====

SP 0501-037	SE OF GRAND JUCTION	04/01/99	40.00	80.0000	61.6100	82.0000
STR 0131-037	SH 13 S OF MEEKER	06/24/99	100.00	65.0000	71.7500	70.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			140.00	69.2857	69.7220	73.4286

STR(CX)0133(22)	WEST OF PAONIA RESERVOIR	08/12/99	100.00	60.0000	78.5322	75.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			100.00	60.0000	78.5322	75.0000

PROJECT NUMBER	PROJECT LOCATION	DATE LET	QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 203-01582	Truck (Dump)		Hour	=====	=====	=====
BR 0402-051		11/04/99	10.00	70.0000	92.2000	70.0000
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		10.00	70.0000	92.2000	70.0000
	WEIGHTED AVERAGE FOR THE YEAR		250.00	65.6000	74.3646	73.9200
===== 203-01590	Front End Loader (Rubber)		Hour	=====	=====	=====
SP 0501-037	SE OF GRAND JUCTION	04/01/99	50.00	90.0000	93.3780	92.0000
STR 0131-037	SH 13 S OF MEEKER	06/24/99	50.00	100.0000	108.8125	110.0000
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		100.00	95.0000	102.8762	101.0000
STR(CX) 0133 (22)	WEST OF PAONIA RESERVOIR	08/12/99	30.00	120.0000	108.5100	125.0000
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		30.00	120.0000	108.5100	125.0000
BR 0402-051		11/04/99	10.00	100.0000	112.6000	90.0000
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		10.00	100.0000	112.6000	90.0000
	WEIGHTED AVERAGE FOR THE YEAR		140.00	100.7143	104.9456	105.3571
===== 203-01594	Combination Loader		Hour	=====	=====	=====
C 2853-002	PONCHA SPRINGS NORTH	01/21/99	40.00	85.0000	73.7500	55.0000
NH 2854-069	SHAFFER'S CROSSING - TURKEY C	02/04/99	10.00	120.0000	140.0000	140.0000
NH 2854-069	SHAFFERS XING - TURKEY CRK					
NH 2854-069	SHAFFERS XING - TURKEY CRK					
C 1602-069	*DURANGO SH3/US160	03/11/99	50.00	85.0000	92.5000	60.0000
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		50.00	92.0000	77.6471	72.0000

STA 006A-029 DILLON TO KEYSTONE 04/08/99 40.00 90.0000 80.4000 86.0000
 COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 4
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 203-01594							
		Combination Loader		Hour			
C 0006(019)		MERINO, UPRR CROSSING	04/08/99	50.00	90.0000	105.0000	125.0000
NH 0403-026		BERTHOUD PASS, CLIMBING LANES	04/15/99	350.00	140.0000	92.6400	70.2000
C 1602-069		DURANGO SH3/US160	04/22/99	50.00	85.0000	60.0000	60.0000
SHE 0502-042		*GUARDRAIL EAST OF GUNNISON	04/22/99	60.00	90.0000	60.0000	60.0000
NH 1601-046		US 160 W OF DURANGO	05/27/99	345.00	70.0000	82.4533	70.0000
SHE 0502-042		GUARDRAIL EAST OF GUNNISON	06/03/99	60.00	100.0000	70.0000	60.0000
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		895.00	102.2346	86.1706	72.6369
		WEIGHTED AVERAGE FOR THE YEAR		945.00	101.6931	85.8542	72.6032
===== 203-01597							
		Potholing		Hour			
C 2853-002		PONCHA SPRINGS NORTH	01/21/99	20.00	125.0000	103.7500	55.0000
NH 0404-033		COLFAX, CLARKSON TO COLORADO	01/21/99	100.00	225.0000	398.7500	190.0000
NH 0852-078		SANTA FE & BELLEVIEW	01/28/99	100.00	175.0000	141.6667	50.0000
C 340A-007		WEST OF GRAND JUNCTION	02/04/99	10.00	125.0000	146.6667	130.0000
NH 2854-069		SHAFFER'S CROSSING - TURKEY C	02/04/99	10.00	135.0000	300.0000	300.0000
NH 2854-069		SHAFFERS XING - TURKEY CRK					
NH 2854-069		SHAFFERS XING - TURKEY CRK					
IM 0251-147		PUEBLO, I-25 / 29TH ST. S.	02/11/99	150.00	130.0000	117.9000	126.0000
NH 5502-029		*IN RIDGWAY	03/04/99	16.00	200.0000	170.0000	200.0000
C 1602-069		*DURANGO SH3/US160	03/11/99	40.00	140.0000	143.7500	115.0000
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		390.00	165.6410	165.2372	123.8462
SP 0501-037		SE OF GRAND JUCTION	04/01/99	25.00	225.0000	161.3000	140.0000
NH 5502-029		IN RIDGWAY	04/15/99	16.00	225.0000	102.3600	140.0000
C 1602-069		DURANGO SH3/US160	04/22/99	40.00	140.0000	127.5000	140.0000
SHE 0502-042		*GUARDRAIL EAST OF GUNNISON	04/22/99	16.00	200.0000	80.0000	80.0000
C 0242-021		W OF WOODLAND PARK	04/22/99	20.00	150.0000	167.8700	180.0000
NH(CX) 550-1(005)		NEW MEXICO ST. LINE N.	05/06/99	80.00	150.0000	149.9333	184.8000
STR 135A-017		S. OF CRESTED BUTTE	05/06/99	10.00	150.0000	160.0000	100.0000
NH 1601-046		US 160 W OF DURANGO	05/27/99	150.00	130.0000	136.3133	90.0000
SHE 0502-042		GUARDRAIL EAST OF GUNNISON	06/03/99	16.00	160.0000	101.6667	80.0000
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		357.00	149.5378	141.9081	127.4622

IM 0253-155 I-25 US 36 HOV SPECIAL PROJEC 07/01/99 100.00 130.0000 162.5000 175.0000
 BRO C010-059 BROADWAY VIADUCT, PHASE V 07/08/99 100.00 120.0000 185.0000 150.0000
 COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 5
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 203-01597 Potholing Hour =====							
NH 0503-055		PUEBLO, I-25 WEST	07/08/99	250.00	150.0000	106.6380	1.0000
IM 0703-245		KIPLING TO WADSWORTH	07/08/99	50.00	175.0000	175.7143	150.0000
IMD 0704-183(B)		I70/BRIGHTON PHASE III	08/26/99	150.00	120.0000	178.7600	155.0000
BR 287-3(061)		FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	100.00	175.0000	168.3220	160.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER				750.00	142.3333	151.8093	106.0000
===== 203-01620 Sweeping Hour =====							
IM 0253-142		I-25 AND SH 52 INTERCHANGE	10/14/99	100.00	130.0000	165.2650	185.6400
STR 0361-045		SH 66, SOUTH OF LYONS	10/21/99	40.00	160.0000	161.8088	141.4700
BR 348A-005		BETWEEN DELTA AND OLATHE	10/28/99	4.00	150.0000	177.3711	200.0000
NH 0404-034		COLFAX, PEORIA TO I-225	12/09/99	24.00	150.0000	216.3333	275.0000
IM 0252-318		*6TH AVE TO SPEER BLVD	12/09/99	50.00	150.0000	460.0000	320.0000
NH 2873-079		FEDERAL BLVD-US 36 TO 120TH	12/09/99	10.00	130.0000	220.0000	170.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER				178.00	139.8876	169.9638	187.2067
WEIGHTED AVERAGE FOR THE YEAR				1,675.00	149.0358	154.5214	123.3593
===== 203-01620 Sweeping Hour =====							
BRO C010-059		BROADWAY VIADUCT, PHASE V	07/08/99	150.00	100.0000	105.0000	100.0000
BRO C010-059		BROADWAY VIADUCT, PHASE V					
WEIGHTED AVERAGE FOR THE THIRD QUARTER				150.00	100.0000	105.0000	100.0000
WEIGHTED AVERAGE FOR THE YEAR				150.00	100.0000	105.0000	100.0000
===== 203-02312 Hand Scaling Hour =====							
NH(CX) 550-1(005)		NEW MEXICO ST. LINE N.	05/06/99	100.00	100.0000	100.0000	110.0000
NH(CX) 550-1(005)		NEW MEXICO ST. LINE N.					
WEIGHTED AVERAGE FOR THE SECOND QUARTER				100.00	100.0000	100.0000	110.0000

WEIGHTED AVERAGE FOR THE YEAR 100.00 100.0000 100.0000 110.0000

===== 203-02330 Laborer Hour =====

NH 0403-026 BERTHOUD PASS, CLIMBING LANES 04/15/99 150.00 40.0000 44.0680 56.3400

WEIGHTED AVERAGE FOR THE SECOND QUARTER 150.00 40.0000 44.0680 56.3400

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 5
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ ENGR. EST. AVERAGE BID AWARDED BID
PROJECT LOCATION DATE LET QUANTITY

===== 203-02330 Laborer Hour =====

BR 0402-051 11/04/99 20.00 30.0000 36.6000 30.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 20.00 30.0000 36.6000 30.0000

WEIGHTED AVERAGE FOR THE YEAR 170.00 38.8235 43.1894 53.2412

===== 206-00000 Str Excav Cu Meter (= 1.308 Cu Yd) =====

NH 0451-005 PUEBLO BLVD, I25-ARK RIVER 01/14/99 65.00 15.0000 28.8500 15.0000

BR 0741-006 MORRISON TO KITTREDGE 01/21/99 1,524.00 11.0000 15.5650 5.5000

C 2873-096 N OF LONGMONT 01/21/99 268.00 10.0000 15.3750 6.0000

NH 0852-078 SANTA FE & BELLEVIEW 01/28/99 13.00 30.0000 38.0000 30.0000

C 340A-007 WEST OF GRAND JUNCTION 02/04/99 93.00 14.0000 14.6667 20.0000

IM 0251-147 PUEBLO, I-25 / 29TH ST. S. 02/11/99 5,470.00 9.0000 8.2600 6.3000

C 1602-069 *DURANGO SH3/US160 03/11/99 1,793.00 8.0000 11.0000 16.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 7,433.00 9.5979 10.8088 6.4141

IM 0253-154 EAST OF LONGMONT 04/01/99 140.00 11.0000 13.9125 12.0000

SP 0501-037 SE OF GRAND JUCTION 04/01/99 2,823.00 10.0000 11.2320 16.5000

STA 006A-029 DILLON TO KEYSTONE 04/08/99 2,203.00 12.0000 8.2000 10.0000

C 0006(019) MERINO, UPRR CROSSING 04/08/99 257.00 20.0000 9.3333 12.0000

NH 0403-026 BERTHOUD PASS, CLIMBING LANES 04/15/99 3,792.00 13.0000 20.1200 21.6000

C 1602-069 DURANGO SH3/US160 04/22/99 1,532.00 10.0000 10.0000 10.0000

C 0242-021 W OF WOODLAND PARK 04/22/99 863.00 10.0000 9.5789 6.0000

PLH 139A-023 BULL DRAW N. & S. 04/29/99 474.00 13.0000 18.8000 9.0000

NH(CX) 550-1(005)	NEW MEXICO ST. LINE N.	05/06/99	7,969.00	8.0000	9.7133	4.1400
STR 135A-017	S. OF CRESTED BUTTE	05/06/99	134.00	8.0000	13.5000	20.0000
NH 1601-046	US 160 W OF DURANGO	05/27/99	12,625.00	11.0000	9.7633	4.0000
BR 0242-017	W OF LAKE GEORGE	06/17/99	530.00	10.0000	25.8000	18.0000
STR 0131-037	SH 13 S OF MEEKER	06/24/99	979.00	10.0000	17.3750	9.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			34,321.00	10.4759	11.7364	8.2913

BRO C010-059	BROADWAY VIADUCT, PHASE V	07/08/99	1,887.00	15.0000	29.0000	16.0000
NH 0503-055	PUEBLO, I-25 WEST	07/08/99	26,853.00	8.5000	7.5440	6.0000

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

14:17 Wednesday, April 12, 2000 5

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	206-00000	Str Excav		Cu Meter (= 1.308 Cu Yd)	=====	=====	=====
IM 0703-245		KIPLING TO WADSWORTH	07/08/99	2,519.00	11.0000	13.0000	4.0000
BR 0403-025		EMPIRE JCT BRIDGE AT I-70	07/15/99	270.00	13.0000	14.7457	16.0000
BR 0361-059		BOULDER, 88TH ST AT SH 36	07/29/99	1,288.00	9.0000	8.6075	5.9200
STR(CX)0133(22)		WEST OF PAONIA RESERVOIR	08/12/99	331.00	10.0000	18.5156	17.0000
C 138A-006		W OF JULESBURG, RR BRIDGE	08/19/99	466.00	10.5000	9.1667	7.5000
IMD 0704-183(B)		I70/BRIGHTON PHASE III	08/26/99	2,496.30	12.0000	6.8825	3.9500
BR 287-3(061)		FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	3,273.00	10.0000	15.8790	13.6000
WEIGHTED AVERAGE FOR THE THIRD QUARTER				39,383.30	9.4013	10.1764	7.0290

IM 0253-142	I-25 AND SH 52 INTERCHANGE	10/14/99	10,031.00	10.0000	7.4767	5.6100	
STR 0361-045	SH 66, SOUTH OF LYONS	10/21/99	1,792.00	10.0000	16.6650	2.3200	
BR 348A-005	BETWEEN DELTA AND OLATHE	10/28/99	226.00	17.0000	32.6299	38.0000	
BR 0402-051		11/04/99	489.00	12.0000	21.6000	23.0000	
WEIGHTED AVERAGE FOR THE FOURTH QUARTER				12,538.00	10.2042	9.8375	6.4018
WEIGHTED AVERAGE FOR THE YEAR				93,675.30	9.9181	10.6878	7.3588

=====	206-00010	Str Excav (Spec)		Cu Meter (= 1.308 Cu Yd)	=====	=====	=====
NH 1601-046	US 160 W OF DURANGO	05/27/99	216.00	20.0000	40.4867	35.0000	
NH 1601-046	US 160 W OF DURANGO						
WEIGHTED AVERAGE FOR THE SECOND QUARTER				216.00	20.0000	40.4867	35.0000
WEIGHTED AVERAGE FOR THE YEAR				216.00	20.0000	40.4867	35.0000

===== 206-00050		Str Bkfl (Spec)	Cu Meter	(= 1.308 Cu Yd)	=====	
BR 0741-006	MORRISON TO KITTREDGE	01/21/99	4,130.00	50.0000	83.5538	95.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			4,130.00	50.0000	83.5538	95.0000

NH 0503-055	PUEBLO, I-25 WEST	07/08/99	75.00	35.0000	27.2880	25.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			75.00	35.0000	27.2880	25.0000

IM 0253-142	I-25 AND SH 52 INTERCHANGE	10/14/99	852.00	30.0000	62.0133	36.7200
COLORADO DEPARTMENT OF TRANSPORTATION						14:17 Wednesday, April 12, 2000 5
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA						

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 206-00050		Str Bkfl (Spec)	Cu Meter	(= 1.308 Cu Yd)	=====	
NH 0341-046	DEARFIELD TO WELD CO LINE	10/14/99	118.00	39.0000	73.6667	83.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			970.00	31.0948	66.8288	55.8440
WEIGHTED AVERAGE FOR THE YEAR			5,175.00	46.2390	79.5941	84.0216

===== 206-00060		Str Bkfl (Spec) (Flow-Fill)	Cu Meter	(= 1.308 Cu Yd)	=====	
IMD 0704-183(B)	I70/BRIGHTON PHASE III	08/26/99	102.00	100.0000	137.6325	120.0000
IMD 0704-183(B)	I70/BRIGHTON PHASE III					
WEIGHTED AVERAGE FOR THE THIRD QUARTER			102.00	100.0000	137.6325	120.0000
WEIGHTED AVERAGE FOR THE YEAR			102.00	100.0000	137.6325	120.0000

===== 206-00065		Str Bkfl (Flow-Fill)	Cu Meter	(= 1.308 Cu Yd)	=====	
BR 0741-006	MORRISON TO KITTREDGE	01/21/99	945.00	65.0000	108.0775	92.0000
NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	179.00	75.0000	110.0000	120.0000
STA 050A-004	EAST OF CANON CITY	03/11/99	51.00	75.0000	87.7000	68.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 1,175.00 66.9574 107.5790 95.2238

IM 0253-154	EAST OF LONGMONT	04/01/99	268.00	95.0000	111.9638	92.0000
STA 006A-029	DILLON TO KEYSTONE	04/08/99	446.00	90.0000	102.4000	92.0000
C 0006(019)	MERINO, UPRR CROSSING	04/08/99	259.00	85.0000	101.6667	100.0000
NH(CX) 550-1(005)	NEW MEXICO ST. LINE N.	05/06/99	794.00	75.0000	109.5633	116.6900
STR 135A-017	S. OF CRESTED BUTTE	05/06/99	17.00	100.0000	102.5000	95.0000
NH 1601-046	US 160 W OF DURANGO	05/27/99	1,558.20	90.0000	112.1917	100.0000
BR 0242-017	W OF LAKE GEORGE	06/17/99	971.00	110.0000	146.8000	115.0000
STR 0131-037	SH 13 S OF MEEKER	06/24/99	200.00	80.0000	111.6250	100.0000

WEIGHTED AVERAGE FOR THE SECOND QUARTER 4,513.20 91.2685 118.0538 104.8790

NH 0503-055	PUEBLO, I-25 WEST	07/08/99	28.00	70.0000	98.0880	100.0000
BR 0403-025	EMPIRE JCT BRIDGE AT I-70	07/15/99	190.00	100.0000	129.5143	70.0000
BR 0361-059	BOULDER, 88TH ST AT SH 36	07/29/99	557.00	70.0000	104.3900	105.0800
STR(CX) 0133(22)	WEST OF PAONIA RESERVOIR	08/12/99	410.00	100.0000	94.0167	90.0000

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 5
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ DATE LET UNIT/ ENGR. EST. AVERAGE BID AWARDED BID
PROJECT LOCATION QUANTITY

===== 206-00065	Str Bkfl (Flow-Fill)		Cu Meter	(= 1.308 Cu Yd)	=====		
C 138A-006	W OF JULESBURG, RR BRIDGE	08/19/99	316.00	85.0000	114.6800	98.0000	
BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	908.00	30.0000	94.7060	94.0000	

WEIGHTED AVERAGE FOR THE THIRD QUARTER 2,409.00 64.3628 100.5531 94.5826

IM 0253-142	I-25 AND SH 52 INTERCHANGE	10/14/99	1,532.00	80.0000	75.3400	71.4000
STR 0361-045	SH 66, SOUTH OF LYONS	10/21/99	168.00	80.0000	101.5050	94.0400
BR 348A-005	BETWEEN DELTA AND OLATHE	10/28/99	129.00	70.0000	123.3481	98.0000
BR 0402-051		11/04/99	20.00	75.0000	164.2000	131.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 1,849.00 79.2482 81.0218 75.9576

WEIGHTED AVERAGE FOR THE YEAR 9,946.20 79.6453 104.3646 95.8681

===== 206-00100	Str Bkfl (CL 1)		Cu Meter	(= 1.308 Cu Yd)	=====		
BR 0741-006	MORRISON TO KITTREDGE	01/21/99	1,275.00	30.0000	30.6638	18.0000	

PROJECT NUMBER	ITEM DESCRIPTION/PROJECT LOCATION	DATE LET	UNIT/QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
C 2873-096	N OF LONGMONT	01/21/99	215.00	30.0000	31.5625	28.5000
IM 0251-147	PUEBLO, I-25 / 29TH ST. S.	02/11/99	808.00	22.0000	19.7340	13.4200
C 1602-069	*DURANGO SH3/US160	03/11/99	14.00	30.0000	82.1500	70.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			2,298.00	27.1871	27.7907	17.3720

SP 0501-037	SE OF GRAND JUCTION	04/01/99	4,886.00	17.0000	18.3180	26.0000
C 1602-069	DURANGO SH3/US160	04/22/99	14.00	65.0000	60.5000	31.0000
C 0242-021	W OF WOODLAND PARK	04/22/99	3,789.00	25.0000	19.1267	17.0000
NH(CX) 550-1(005)	NEW MEXICO ST. LINE N.	05/06/99	1,030.00	20.0000	31.2167	31.6500
STR 135A-017	S. OF CRESTED BUTTE	05/06/99	127.00	25.0000	24.0000	30.0000
NH 1601-046	US 160 W OF DURANGO	05/27/99	2,932.00	25.0000	36.7700	20.0000
STR 0131-037	SH 13 S OF MEEKER	06/24/99	311.00	25.0000	41.0000	35.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			13,089.00	21.6630	23.8203	22.7533

BRO C010-059	BROADWAY VIADUCT, PHASE V	07/08/99	1,798.00	25.0000	41.7500	35.0000
NH 0503-055	PUEBLO, I-25 WEST	07/08/99	5,464.00	20.0000	19.9060	14.0000
IM 0703-245	KIPLING TO WADSWORTH	07/08/99	1,172.00	24.0000	27.7143	18.0000
BR 0361-059	BOULDER, 88TH ST AT SH 36	07/29/99	1,140.00	18.0000	29.0700	25.7300

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

14:17 Wednesday, April 12, 2000 5

PROJECT NUMBER	ITEM NUMBER/PROJECT LOCATION	DATE LET	UNIT/QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 206-00100	Str Bkfl (CL 1)		Cu Meter (= 1.308 Cu Yd)	=====	=====	=====
IMD 0704-183(B)	I70/BRIGHTON PHASE III	08/26/99	1,084.00	25.0000	23.0175	13.5000
BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	1,507.00	23.0000	29.0150	29.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER 12,165.00 21.7541 26.4664 20.4021

IM 0253-142	I-25 AND SH 52 INTERCHANGE	10/14/99	2,758.00	25.0000	22.2650	18.3600
STR 0361-045	SH 66, SOUTH OF LYONS	10/21/99	1,458.00	25.0000	31.2175	18.7400

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 4,216.00 25.0000 25.9663 18.4914

WEIGHTED AVERAGE FOR THE YEAR 31,768.00 22.5404 25.4169 20.8981

===== 206-00200	Str Bkfl (CL 2)		Cu Meter (= 1.308 Cu Yd)	=====	=====	=====
-----------------	-----------------	--	--------------------------	-------	-------	-------

NH 0451-005	PUEBLO BLVD, I25-ARK RIVER	01/14/99	65.00	13.0000	30.0750	20.0000
BR 0741-006	MORRISON TO KITTREDGE	01/21/99	139.00	13.0000	14.8525	9.0000
IM 0251-147	PUEBLO, I-25 / 29TH ST. S.	02/11/99	613.00	10.0000	16.0040	12.3700
WEIGHTED AVERAGE FOR THE FIRST QUARTER			817.00	10.7491	16.5399	12.4037

IM 0253-154	EAST OF LONGMONT	04/01/99	322.00	17.0000	15.3138	28.0000
SP 0501-037	SE OF GRAND JUCTION	04/01/99	991.00	13.0000	11.3620	14.0000
STA 006A-029	DILLON TO KEYSTONE	04/08/99	248.00	14.0000	20.1000	16.0000
C 0006(019)	MERINO, UPRR CROSSING	04/08/99	225.00	14.0000	8.8333	14.5000
NH 0403-026	BERTHOUD PASS, CLIMBING LANES	04/15/99	607.00	18.0000	25.9200	32.4000
C 0242-021	W OF WOODLAND PARK	04/22/99	129.00	15.0000	22.0222	12.5000
PLH 139A-023	BULL DRAW N. & S.	04/29/99	152.00	15.0000	36.6000	25.0000
NH 1601-046	US 160 W OF DURANGO	05/27/99	668.00	14.0000	18.7033	10.0000
BR 0242-017	W OF LAKE GEORGE	06/17/99	130.00	15.0000	21.6000	37.0000
STR 0131-037	SH 13 S OF MEEKER	06/24/99	244.00	15.0000	13.7500	6.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			3,716.00	14.8229	17.7973	18.3406

NH 0503-055	PUEBLO, I-25 WEST	07/08/99	3,931.00	10.0000	12.2740	10.0000
BR 0403-025	EMPIRE JCT BRIDGE AT I-70	07/15/99	158.00	15.0000	29.3271	20.0000
BR 0361-059	BOULDER, 88TH ST AT SH 36	07/29/99	252.00	20.0000	16.4200	9.5800
C 138A-006	W OF JULESBURG, RR BRIDGE	08/19/99	333.00	13.2500	12.0000	15.0000

14:17 Wednesday, April 12, 2000 5

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 206-00200		Str Bkfl (CL 2)		Cu Meter (= 1.308 Cu Yd)	=====	=====	=====
IMD 0704-183(B)		I70/BRIGHTON PHASE III	08/26/99	4.30	20.0000	75.1025	100.0000
BR 287-3(061)		FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	416.00	12.0000	13.2480	12.3000
WEIGHTED AVERAGE FOR THE THIRD QUARTER				5,094.30	11.0339	13.5259	10.8800

IM 0253-142		I-25 AND SH 52 INTERCHANGE	10/14/99	102.00	12.0000	18.1567	10.2000
BR 0402-051			11/04/99	80.00	20.0000	43.6000	12.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER				182.00	15.5165	28.2133	10.9912
WEIGHTED AVERAGE FOR THE YEAR				9,809.30	12.5287	15.6452	13.8352

===== =====	206-00315	Str Bkfl (Mech Stb Er Wall)		Cu Meter	(= 1.308 Cu Yd)	=====	=====
IMD 0704-183(B)		I70/BRIGHTON PHASE III	08/26/99	553.00	60.0000	53.4200	24.5000
IMD 0704-183(B)		I70/BRIGHTON PHASE III					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		553.00	60.0000	53.4200	24.5000
		WEIGHTED AVERAGE FOR THE YEAR		553.00	60.0000	53.4200	24.5000
===== =====	206-00360	Mechanical Reinforcement of Soil		Cu Meter	(= 1.308 Cu Yd)	=====	=====
BR 0361-059		BOULDER, 88TH ST AT SH 36	07/29/99	1,052.00	50.0000	39.1000	46.1000
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,052.00	50.0000	39.1000	46.1000
IM 0253-142		I-25 AND SH 52 INTERCHANGE	10/14/99	1,136.00	20.0000	27.6467	22.4400
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,136.00	20.0000	27.6467	22.4400
		WEIGHTED AVERAGE FOR THE YEAR		2,188.00	34.4241	35.0843	33.8158
===== =====	206-00505	Filter Matl (Spec)		Cu Meter	(= 1.308 Cu Yd)	=====	=====
STR 0361-045		SH 66, SOUTH OF LYONS	10/21/99	35.00	35.0000	52.4025	57.2200
		COLORADO DEPARTMENT OF TRANSPORTATION			14:17 Wednesday, April 12, 2000 5		
		ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA					

-----	ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
-------	--------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== =====	206-00505	Filter Matl (Spec)		Cu Meter	(= 1.308 Cu Yd)	=====	=====
STR 0361-045		SH 66, SOUTH OF LYONS					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		35.00	35.0000	52.4025	57.2200
		WEIGHTED AVERAGE FOR THE YEAR		35.00	35.0000	52.4025	57.2200

===== =====	206-00510	Filter Matl (CL A)		Cu Meter	(= 1.308 Cu Yd)	=====	=====
C 0242-021		W OF WOODLAND PARK	04/22/99	35.00	40.0000	33.6533	15.0000
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		35.00	40.0000	33.6533	15.0000

IM 0253-142	I-25 AND SH 52 INTERCHANGE	10/14/99	295.00	35.0000	40.6167	34.6800
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		295.00	35.0000	40.6167	34.6800
	WEIGHTED AVERAGE FOR THE YEAR		330.00	35.5303	39.5647	32.5927

===== 206-00520 Filter Matl (CL B) Cu Meter (= 1.308 Cu Yd) =====

NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	229.00	30.0000	30.6667	20.0000
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		229.00	30.0000	30.6667	20.0000

C 0853-037	FT LUPTON - EROSION REPAIR	04/08/99	560.00	35.0000	41.3950	30.0000
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		560.00	35.0000	41.3950	30.0000

BRO C010-059	BROADWAY VIADUCT, PHASE V	07/08/99	77.00	40.0000	45.2500	46.0000
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		77.00	40.0000	45.2500	46.0000
	WEIGHTED AVERAGE FOR THE YEAR		866.00	34.1224	39.9752	28.7783

===== 206-01000 Bed Course Matl Cu Meter (= 1.308 Cu Yd) =====

BR 0741-006	MORRISON TO KITTREDGE	01/21/99	525.00	35.0000	36.0988	38.0000
	COLORADO DEPARTMENT OF TRANSPORTATION				14:17 Wednesday, April 12, 2000 5	
	ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA					

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 206-01000	Bed Course Matl			Cu Meter (= 1.308 Cu Yd)			
IM 0251-147	PUEBLO, I-25 / 29TH ST. S.		02/11/99	1,259.00	25.0000	28.0220	22.1600
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,784.00	27.9428	31.2542	26.8214

NH(CX) 550-1(005)	NEW MEXICO ST. LINE N.	05/06/99	265.00	30.0000	33.7100	33.1300
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		265.00	30.0000	33.7100	33.1300

NH 0503-055	PUEBLO, I-25 WEST	07/08/99	235.00	31.0000	25.0720	20.0000
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		235.00	31.0000	25.0720	20.0000
	WEIGHTED AVERAGE FOR THE YEAR		2,284.00	28.4961	30.8281	26.8515

===== 206-01750 Shoring LUMP SUM =====

STR 0131-037	SH 13 S OF MEEKER	06/24/99	1.00	10000.0000	16840.0000	16000.0000
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	10000.0000	16840.0000	16000.0000

C 138A-006	W OF JULESBURG, RR BRIDGE	08/19/99	1.00	12000.0000	21333.3333	10000.0000
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	12000.0000	21333.3333	10000.0000

IM 0253-142	I-25 AND SH 52 INTERCHANGE	10/14/99	1.00	45000.0000	59420.0767	28131.6000
BR 0402-051		11/04/99	1.00	5000.0000	6940.0000	15000.0000
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	25000.0000	35565.4964	21565.8000
	WEIGHTED AVERAGE FOR THE YEAR		4.00	18000.0000	26815.4755	17282.9000

===== 207-00205 Topsoil Cu Meter (= 1.308 Cu Yd) =====

NH 0451-005	PUEBLO BLVD, I25-ARK RIVER	01/14/99	400.00	12.0000	24.7750	1.0000
	COLORADO DEPARTMENT OF TRANSPORTATION				14:17 Wednesday, April 12, 2000 5	
	ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA					

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 207-00205	Topsoil			Cu Meter (= 1.308 Cu Yd)			
BR 0741-006	MORRISON TO KITTREDGE		01/21/99	2,750.00	15.0000	17.0138	10.0000

		5_cdmiucp_1999.txt				
C 2873-096	N OF LONGMONT	01/21/99	23,926.00	10.0000	5.0625	4.0000
NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	240.00	6.0000	36.6667	30.0000
C 340A-007	WEST OF GRAND JUNCTION	02/04/99	252.00	15.0000	21.6667	26.0000
STA 0061-067	*CENTRAL CITY TO GOLDEN	02/18/99	69.00	35.0000	50.0000	50.0000
C 1602-069	*DURANGO SH3/US160	03/11/99	1,850.00	15.0000	33.0000	27.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 27,568.00 10.5387 7.7929 4.9824

IM 0253-154	EAST OF LONGMONT	04/01/99	4,500.00	10.0000	15.6325	10.0000
STA 006A-029	DILLON TO KEYSTONE	04/08/99	5,810.00	10.0000	8.9950	6.5000
C 0853-037	FT LUPTON - EROSION REPAIR	04/08/99	330.00	19.0000	31.7317	8.5000
C 0006(019)	MERINO, UPRR CROSSING	04/08/99	2,034.00	15.0000	9.5000	5.0000
NH 0403-026	BERTHOUD PASS, CLIMBING LANES	04/15/99	2,500.00	20.0000	23.1600	21.6000
C 1602-069	DURANGO SH3/US160	04/22/99	1,850.00	30.0000	21.2500	12.0000
C 0242-021	W OF WOODLAND PARK	04/22/99	1,846.00	15.0000	15.1289	13.5000
PLH 139A-023	BULL DRAW N. & S.	04/29/99	10,883.00	15.0000	5.2600	4.0000
NH(CX) 550-1(005)	NEW MEXICO ST. LINE N.	05/06/99	16,240.00	8.0000	10.7400	6.2200
STR 135A-017	S. OF CRESTED BUTTE	05/06/99	4,627.00	13.0000	11.8000	12.0000
STA 0061-067	CENTRAL CITY TO GOLDEN	05/06/99	69.00	35.0000	45.0000	25.0000
NH 1601-046	US 160 W OF DURANGO	05/27/99	32,030.00	4.0000	15.6700	8.2000
BR 0242-017	W OF LAKE GEORGE	06/17/99	989.00	15.0000	17.9000	7.5000

WEIGHTED AVERAGE FOR THE SECOND QUARTER 83,708.00 9.2196 13.5170 7.9887

BRO C010-059	BROADWAY VIADUCT, PHASE V	07/08/99	143.00	22.0000	50.7500	40.0000
NH 0503-055	PUEBLO, I-25 WEST	07/08/99	3,391.00	10.0000	9.0740	8.0000
IM 0703-245	KIPLING TO WADSWORTH	07/08/99	350.00	13.0000	32.0714	85.0000
BR 0361-059	BOULDER, 88TH ST AT SH 36	07/29/99	1,653.00	15.0000	15.0483	4.2800
C 138A-006	W OF JULESBURG, RR BRIDGE	08/19/99	4,463.00	11.0000	9.0633	2.2500
IMD 0704-183(B)	I70/BRIGHTON PHASE III	08/26/99	891.00	10.0000	34.0925	21.5000
STA C030-018	AULT, BRIGGS DALE & PIERCE	08/26/99	3,444.00	12.0000	26.2500	26.0000
BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	8,700.00	10.0000	8.0830	7.9000

WEIGHTED AVERAGE FOR THE THIRD QUARTER 23,035.00 10.9717 11.1968 11.1632

IM 0253-142	I-25 AND SH 52 INTERCHANGE	10/14/99	26,498.00	5.0000	5.4300	10.2000
STR 0361-045	SH 66, SOUTH OF LYONS	10/21/99	21,200.00	3.0000	8.8863	7.4200
STA 165A-008	SOUTHWEST OF PUEBLO	12/02/99	676.00	13.0000	20.2000	20.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 48,374.00 4.2353 7.3462 9.1186

WEIGHTED AVERAGE FOR THE YEAR 182,685.00 8.3198 10.4680 8.2345

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 6
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 207-00210		Stockpile Topsoil		Cu Meter (= 1.308 Cu Yd)			
NH 0403-026		BERTHOUD PASS, CLIMBING LANES	04/15/99	2,000.00	10.0000	13.2720	2.1600
NH 0403-026		BERTHOUD PASS, CLIMBING LANES					
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2,000.00	10.0000	13.2720	2.1600
		WEIGHTED AVERAGE FOR THE YEAR		2,000.00	10.0000	13.2720	2.1600
===== 207-00305		Wetland Topsoil		Cu Meter (= 1.308 Cu Yd)			
C 2873-096		N OF LONGMONT	01/21/99	740.00	12.0000	7.1250	10.5000
NH 0852-078		SANTA FE & BELLEVIEW	01/28/99	375.00	8.5000	16.6667	15.0000
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,115.00	10.8229	9.7528	12.0135
SP 0501-037		SE OF GRAND JUCTION	04/01/99	840.00	22.0000	6.5800	6.4000
STA 006A-029		DILLON TO KEYSTONE	04/08/99	1,461.00	11.0000	6.9250	5.1000
NH 0403-026		BERTHOUD PASS, CLIMBING LANES	04/15/99	940.00	25.0000	29.2000	27.0000
NH(CX) 550-1(005)		NEW MEXICO ST. LINE N.	05/06/99	759.00	15.0000	9.3267	6.4800
NH 1601-046		US 160 W OF DURANGO	05/27/99	2,330.00	10.0000	9.9367	19.0000
STR 0131-037		SH 13 S OF MEEKER	06/24/99	309.00	10.0000	9.1625	5.0000
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		6,639.00	14.4338	11.5958	13.3967
BR 287-3(061)		FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	37.00	20.0000	19.8760	23.0000
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		37.00	20.0000	19.8760	23.0000
BR 0402-051			11/04/99	30.00	20.0000	54.6000	8.0000
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		30.00	20.0000	54.6000	8.0000
		WEIGHTED AVERAGE FOR THE YEAR		7,821.00	13.9667	11.6480	13.2242
===== 207-00310		Stockpile Wetland Topsoil		Cu Meter (= 1.308 Cu Yd)			

C 2873-096 N OF LONGMONT 01/21/99 740.00 8.0000 3.5375 4.2500
 COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 6
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ ENGR. EST. AVERAGE BID AWARDED BID
 PROJECT LOCATION DATE LET QUANTITY

===== 207-00310 Stockpile Wetland Topsoil Cu Meter (= 1.308 Cu Yd) =====
 NH 0852-078 SANTA FE & BELLEVIEW 01/28/99 375.00 8.0000 14.6667 10.0000

 WEIGHTED AVERAGE FOR THE FIRST QUARTER 1,115.00 8.0000 6.6024 6.1839

SP 0501-037 SE OF GRAND JUCTION 04/01/99 840.00 9.0000 5.1460 3.4000
 STA 006A-029 DILLON TO KEYSTONE 04/08/99 1,461.00 8.0000 5.7400 6.8000
 NH 0403-026 BERTHOUD PASS, CLIMBING LANES 04/15/99 350.00 10.0000 13.5320 2.1600
 NH(CX) 550-1(005) NEW MEXICO ST. LINE N. 05/06/99 759.00 8.0000 8.4100 6.4800
 NH 1601-046 US 160 W OF DURANGO 05/27/99 2,233.00 6.0000 9.6333 9.0000
 STR 0131-037 SH 13 S OF MEEKER 06/24/99 309.00 8.0000 6.5313 4.0000

 WEIGHTED AVERAGE FOR THE SECOND QUARTER 5,952.00 7.5084 8.1227 6.6865

BR 287-3(061) FEDERAL/US 36 BRIDGE, PHS 5 09/30/99 37.00 10.0000 17.3860 27.0000

 WEIGHTED AVERAGE FOR THE THIRD QUARTER 37.00 10.0000 17.3860 27.0000
 =====
 WEIGHTED AVERAGE FOR THE YEAR 7,104.00 7.5985 8.0418 6.7134

===== 207-01110 Planter Soil Mix Cu Meter (= 1.308 Cu Yd) =====
 NH 0852-078 SANTA FE & BELLEVIEW 01/28/99 569.00 85.0000 62.0000 60.0000
 NH 0852-078 SANTA FE & BELLEVIEW

 WEIGHTED AVERAGE FOR THE FIRST QUARTER 569.00 85.0000 62.0000 60.0000
 =====
 WEIGHTED AVERAGE FOR THE YEAR 569.00 85.0000 62.0000 60.0000

===== 208-00001 Silt Dike Meter (= 3.281 Feet) =====
 STA 006A-029 DILLON TO KEYSTONE 04/08/99 75.00 30.0000 24.3250 26.0000
 NH 0403-026 BERTHOUD PASS, CLIMBING LANES 04/15/99 746.00 30.0000 28.9420 21.7100

WEIGHTED AVERAGE FOR THE SECOND QUARTER	821.00	30.0000	28.5983	22.1019
WEIGHTED AVERAGE FOR THE YEAR	821.00	30.0000	28.5983	22.1019

===== 208-00005 Erosion Log Meter (= 3.281 Feet) =====

C 1602-069 *DURANGO SH3/US160 03/11/99 130.00 20.0000 56.7000 19.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER
 COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 6
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	----------	-------------------	------------	-------------	-------------

===== 208-00005 Erosion Log Meter (= 3.281 Feet) =====

STA 006A-029	DILLON TO KEYSTONE	04/08/99	195.00	20.0000	24.7500	23.0000
NH 0403-026	BERTHOUD PASS, CLIMBING LANES	04/15/99	150.00	50.0000	38.7560	23.7800
C 1602-069	DURANGO SH3/US160	04/22/99	130.00	20.0000	30.1250	36.0000
NH(CX) 550-1(005)	NEW MEXICO ST. LINE N.	05/06/99	326.00	15.0000	38.1333	26.4000
STR 135A-017	S. OF CRESTED BUTTE	05/06/99	272.00	25.0000	22.5000	20.0000
NH 1601-046	US 160 W OF DURANGO	05/27/99	757.00	30.0000	22.5233	24.0000

WEIGHTED AVERAGE FOR THE SECOND QUARTER 1,830.00 26.4481 26.4884 24.5609

STR(CX) 0133(22) WEST OF PAONIA RESERVOIR 08/12/99 318.00 6.0000 25.0944 16.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER 318.00 6.0000 25.0944 16.0000

BR 0402-051 11/04/99 430.00 20.0000 25.0000 21.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 430.00 20.0000 25.0000 21.0000

WEIGHTED AVERAGE FOR THE YEAR 2,578.00 22.8503 25.9296 22.9109

===== 208-00006 Erosion Log (Special) Meter (= 3.281 Feet) =====

STR 0131-037	SH 13 S OF MEEKER	06/24/99	1,858.00	5.0000	12.0875	12.0000
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,858.00	5.0000	12.0875	12.0000
STR(CX) 0133(22)	WEST OF PAONIA RESERVOIR	08/12/99	7,380.00	7.0000	19.2156	11.0000
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		7,380.00	7.0000	19.2156	11.0000
	WEIGHTED AVERAGE FOR THE YEAR		9,238.00	6.5977	17.9121	11.2011
===== 208-00010 Erosion Bales Each =====						
BR 0741-006	MORRISON TO KITTREDGE	01/21/99	32.00	20.0000	20.0088	14.0000
	COLORADO DEPARTMENT OF TRANSPORTATION				14:17 Wednesday, April 12, 2000	6
	ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA					
PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 208-00010 Erosion Bales Each =====						
NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	30.00	15.0000	26.3333	30.0000
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		62.00	17.5806	21.6539	21.7419
STA 0061-067	CENTRAL CITY TO GOLDEN	05/06/99	60.00	15.0000	26.3333	27.0000
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		60.00	15.0000	26.3333	27.0000
BRO C010-059	BROADWAY VIADUCT, PHASE V	07/08/99	200.00	20.0000	15.5000	15.0000
NH 0503-055	PUEBLO, I-25 WEST	07/08/99	124.00	20.0000	11.9700	12.0000
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		324.00	20.0000	13.9587	13.8519
BR 348A-005	BETWEEN DELTA AND OLATHE	10/28/99	20.00	20.0000	19.3626	11.0000
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		20.00	20.0000	19.3626	11.0000
	WEIGHTED AVERAGE FOR THE YEAR		466.00	19.0343	16.5580	16.4721

===== 208-00011		Erosion Bales (Weed Free)	Each	=====		
C 2873-096	N OF LONGMONT	01/21/99	1,027.00	18.0000	17.1250	16.5000
IM 0251-147	PUEBLO, I-25 / 29TH ST. S.	02/11/99	285.00	10.0000	17.0200	12.6000
STA 0061-067	*CENTRAL CITY TO GOLDEN	02/18/99	60.00	15.0000	20.0000	20.0000
STA 050A-004	EAST OF CANON CITY	03/11/99	85.00	15.0000	15.5300	20.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,397.00	16.1854	16.9861	15.9173

IM 0253-154	EAST OF LONGMONT	04/01/99	50.00	20.0000	22.4625	22.0000
STA 006A-029	DILLON TO KEYSTONE	04/08/99	213.00	15.0000	20.5000	20.0000
C 0006(019)	MERINO, UPRR CROSSING	04/08/99	107.00	17.0000	20.3333	15.0000
NH 0403-026	BERTHOUD PASS, CLIMBING LANES	04/15/99	680.00	15.0000	18.8340	19.6700
C 0242-021	W OF WOODLAND PARK	04/22/99	225.00	15.0000	15.9356	22.0000
PLH 139A-023	BULL DRAW N. & S.	04/29/99	200.00	15.0000	19.4000	20.0000

14:17 Wednesday, April 12, 2000 6

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 208-00011		Erosion Bales (Weed Free)	Each	=====		
BR 0242-017	W OF LAKE GEORGE	06/17/99	80.00	20.0000	16.6000	17.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			1,555.00	15.5556	18.4952	19.7110

IM 0703-245	KIPLING TO WADSWORTH	07/08/99	60.00	24.0000	20.6643	30.0000
BR 0403-025	EMPIRE JCT BRIDGE AT I-70	07/15/99	25.00	17.0000	31.7286	40.0000
BR 0361-059	BOULDER, 88TH ST AT SH 36	07/29/99	70.00	20.0000	16.7600	10.9000
C 138A-006	W OF JULESBURG, RR BRIDGE	08/19/99	25.00	25.0000	22.0500	20.0000
BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	684.00	15.0000	17.2660	17.4000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			864.00	16.3773	17.7321	18.4775

IM 0253-142	I-25 AND SH 52 INTERCHANGE	10/14/99	360.00	15.0000	16.0900	15.3000
NH 0341-046	DEARFIELD TO WELD CO LINE	10/14/99	90.00	15.0000	12.8333	11.0000
STR 0361-045	SH 66, SOUTH OF LYONS	10/21/99	993.00	13.0000	17.4563	11.1500
NH 2873-079	FEDERAL BLVD-US 36 TO 120TH	12/09/99	100.00	15.0000	22.4375	21.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1,543.00	13.7129	17.1434	12.7479

WEIGHTED AVERAGE FOR THE YEAR 5,359.00 15.3217 17.5977 16.5183

===== 208-00015 Sand Bag Each =====

BRO C010-059	BROADWAY VIADUCT, PHASE V	07/08/99	200.00	30.0000	10.2500	15.0000
BRO C010-059	BROADWAY VIADUCT, PHASE V					
WEIGHTED AVERAGE FOR THE THIRD QUARTER			200.00	30.0000	10.2500	15.0000
WEIGHTED AVERAGE FOR THE YEAR			200.00	30.0000	10.2500	15.0000

===== 208-00020 Silt Fence Meter (= 3.281 Feet) =====

BR 0741-006	MORRISON TO KITTREDGE	01/21/99	250.00	20.0000	8.2700	2.0000
C 2873-096	N OF LONGMONT	01/21/99	740.00	8.0000	6.6875	4.0000
IM 0251-147	PUEBLO, I-25 / 29TH ST. S.	02/11/99	1,289.00	6.0000	6.2580	2.7900
C 1602-069	*DURANGO SH3/US160	03/11/99	163.00	9.0000	10.5000	8.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 2,279.00 8.1852 6.7223 3.0962
 COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 6
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ ENGR. EST. AVERAGE BID AWARDED BID
 PROJECT LOCATION DATE LET QUANTITY

===== 208-00020 Silt Fence Meter (= 3.281 Feet) =====

IM 0253-154	EAST OF LONGMONT	04/01/99	1,555.00	8.0000	6.2050	4.5000
SP 0501-037	SE OF GRAND JUNCTION	04/01/99	2,278.00	6.0000	6.2040	3.2000
STA 006A-029	DILLON TO KEYSTONE	04/08/99	1,540.00	10.0000	7.7000	6.0000
C 0006(019)	MERINO, UPRR CROSSING	04/08/99	790.00	8.0000	4.0833	5.0000
NH 0403-026	BERTHOUD PASS, CLIMBING LANES	04/15/99	2,720.00	10.0000	10.4320	6.1600
C 1602-069	DURANGO SH3/US160	04/22/99	163.00	9.0000	7.2500	6.0000
C 0242-021	W OF WOODLAND PARK	04/22/99	891.00	10.0000	8.2733	5.0000
NH(CX) 550-1(005)	NEW MEXICO ST. LINE N.	05/06/99	1,980.00	7.0000	6.7667	6.8000
STR 135A-017	S. OF CRESTED BUTTE	05/06/99	22.00	10.0000	7.5000	7.0000
NH 1601-046	US 160 W OF DURANGO	05/27/99	4,370.00	7.0000	8.5433	5.0000
BR 0242-017	W OF LAKE GEORGE	06/17/99	378.00	9.0000	9.0000	5.5000
STR 0131-037	SH 13 S OF MEEKER	06/24/99	60.00	10.0000	10.3875	6.0000

WEIGHTED AVERAGE FOR THE SECOND QUARTER 16,747.00 8.0060 7.8992 5.2291

NH 0503-055	PUEBLO, I-25 WEST	07/08/99	2,156.00	6.0000	4.5455	5.0000
BR 0403-025	EMPIRE JCT BRIDGE AT I-70	07/15/99	200.00	9.0000	10.8543	7.5000
BR 0361-059	BOULDER, 88TH ST AT SH 36	07/29/99	160.00	10.0000	6.8850	7.1500
BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	1,825.00	7.0000	6.0910	4.6000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			4,341.00	6.7061	5.8293	5.0263

IM 0253-142	I-25 AND SH 52 INTERCHANGE	10/14/99	300.00	8.0000	10.3383	5.1000
NH 0341-046	DEARFIELD TO WELD CO LINE	10/14/99	500.00	7.0000	6.6833	6.0000
STR 0361-045	SH 66, SOUTH OF LYONS	10/21/99	5,673.00	5.0000	7.1600	5.5300
NH 0404-034	COLFAX, PEORIA TO I-225	12/09/99	6.00	30.0000	62.6667	35.0000
NH 2873-079	FEDERAL BLVD-US 36 TO 120TH	12/09/99	13.00	7.0000	20.5625	18.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			6,492.00	5.3198	7.2791	5.5985
WEIGHTED AVERAGE FOR THE YEAR			29,859.00	7.2467	7.2893	5.1172

===== 208-00030 Sediment Basin Each =====

NH 0403-026	BERTHOUD PASS, CLIMBING LANES	04/15/99	8.00	50000.0000	40000.0000	54000.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			8.00	50000.0000	40000.0000	54000.0000

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

14:17 Wednesday, April 12, 2000 6

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 208-00030 Sediment Basin Each =====

BRO C010-059	BROADWAY VIADUCT, PHASE V	07/08/99	1.00	500.0000	4957.5000	1200.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	500.0000	4957.5000	1200.0000
WEIGHTED AVERAGE FOR THE YEAR			9.00	44500.0000	36814.3182	48133.3333

===== 208-00040 Check Dam Each =====

NH 0403-026	BERTHOUD PASS, CLIMBING LANES	04/15/99	3.00	2500.0000	1619.0300	1195.1500
NH 0403-026	BERTHOUD PASS, CLIMBING LANES					

WEIGHTED AVERAGE FOR THE SECOND QUARTER	3.00	2500.0000	1619.0300	1195.1500
WEIGHTED AVERAGE FOR THE YEAR	3.00	2500.0000	1619.0300	1195.1500

===== 208-00050 Storm Drain Inlet Protection Each =====

BRO C010-059	BROADWAY VIADUCT, PHASE V	07/08/99	20.00	250.0000	386.2500	400.0000
NH 0503-055	PUEBLO, I-25 WEST	07/08/99	16.00	240.0000	307.7500	250.0000
IMD 0704-183(B)	I70/BRIGHTON PHASE III	08/26/99	12.00	260.0000	297.9500	300.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			48.00	249.1667	335.6808	325.0000
WEIGHTED AVERAGE FOR THE YEAR			48.00	249.1667	335.6808	325.0000

===== 208-00060 Temporary Slope Drain Meter (= 3.281 Feet) =====

NH 0403-026	BERTHOUD PASS, CLIMBING LANES	04/15/99	300.00	50.0000	76.9600	91.8000
NH 0403-026	BERTHOUD PASS, CLIMBING LANES					
WEIGHTED AVERAGE FOR THE SECOND QUARTER			300.00	50.0000	76.9600	91.8000
WEIGHTED AVERAGE FOR THE YEAR			300.00	50.0000	76.9600	91.8000

===== 208-00070 Stabilized Construction Entrance Each =====

IM 0251-147	PUEBLO, I-25 / 29TH ST. S.	02/11/99	4.00	1200.0000	1495.0000	1050.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			4.00	1200.0000	1495.0000	1050.0000

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 6
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	--	----------	-------------------	------------	-------------	-------------

===== 208-00070 Stabilized Construction Entrance Each =====

BRO C010-059	BROADWAY VIADUCT, PHASE V	07/08/99	1.00	850.0000	3445.0000	1400.0000
NH 0503-055	PUEBLO, I-25 WEST	07/08/99	9.00	1200.0000	964.2000	1000.0000
BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	3.00	1500.0000	1490.0580	1270.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			13.00	1242.3077	1289.5030	1093.0769
WEIGHTED AVERAGE FOR THE YEAR			17.00	1232.3529	1331.0176	1082.9412

IM 0253-154	EAST OF LONGMONT	04/01/99	1.00	6000.0000	5656.2500	4000.0000
SP 0501-037	SE OF GRAND JUNCTION	04/01/99	1.00	3000.0000	4632.4000	9500.0000
STA 006A-029	DILLON TO KEYSTONE	04/08/99	1.00	6000.0000	4509.0000	6480.0000
C 0006(019)	MERINO, UPRR CROSSING	04/08/99	1.00	7000.0000	8533.3333	15000.0000
NH 0403-026	BERTHOUD PASS, CLIMBING LANES	04/15/99	1.00	125000.0000	55634.4660	109172.3300
C 1602-069	DURANGO SH3/US160	04/22/99	1.00	5000.0000	1331.5000	1013.0000
C 0242-021	W OF WOODLAND PARK	04/22/99	1.00	7000.0000	8555.3222	7000.0000
NH(CX) 550-1(005)	NEW MEXICO ST. LINE N.	05/06/99	1.00	10000.0000	11290.0000	12870.0000
NH 1601-046	US 160 W OF DURANGO	05/27/99	1.00	12000.0000	9737.2233	3500.0000
STR 0131-037	SH 13 S OF MEEKER	06/24/99	1.00	15000.0000	5760.0000	2300.0000

WEIGHTED AVERAGE FOR THE SECOND QUARTER 10.00 19600.0000 11476.5013 17083.5330

BRO C010-059	BROADWAY VIADUCT, PHASE V	07/08/99	1.00	6000.0000	4275.0000	4000.0000
NH 0503-055	PUEBLO, I-25 WEST	07/08/99	1.00	75000.0000	5442.5000	4000.0000
IM 0703-245	KIPLING TO WADSWORTH	07/08/99	1.00	6000.0000	4897.7143	3500.0000
STR(CX) 0133(22)	WEST OF PAONIA RESERVOIR	08/12/99	1.00	10000.0000	10265.7478	2500.0000
C 138A-006	W OF JULESBURG, RR BRIDGE	08/19/99	1.00	5000.0000	4333.3333	2000.0000
IMD 0704-183(B)	I70/BRIGHTON PHASE III	08/26/99	1.00	10000.0000	6221.4950	6400.0000
BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	1.00	6000.0000	11255.8710	8300.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER 7.00 16857.1429 7653.1648 4385.7143

IM 0253-142	I-25 AND SH 52 INTERCHANGE	10/14/99	1.00	10000.0000	7146.4000	5520.9000
STR 0361-045	SH 66, SOUTH OF LYONS	10/21/99	1.00	7000.0000	7494.1250	2453.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 2.00 8500.0000 7345.1000 3986.9500

WEIGHTED AVERAGE FOR THE YEAR 21.00 16666.6667 9575.3719 10389.7252

==== 208-00205 Erosion Control Supervisor Hour =====

PLH 139A-023	BULL DRAW N. & S.	04/29/99	30.00	60.0000	104.0000	165.0000
COLORADO DEPARTMENT OF TRANSPORTATION					14:17 Wednesday, April 12, 2000 6	
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA						

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ QUANTITY ENGR. EST. AVERAGE BID AWARDED BID

==== 208-00205 Erosion Control Supervisor Hour =====

PLH 139A-023

BULL DRAW N. & S.

WEIGHTED AVERAGE FOR THE SECOND QUARTER	30.00	60.0000	104.0000	165.0000
WEIGHTED AVERAGE FOR THE YEAR	30.00	60.0000	104.0000	165.0000

===== 208-00300 Temporary Berms Meter (= 3.281 Feet) =====

NH(CX) 550-1(005)	NEW MEXICO ST. LINE N.	05/06/99	230.00	500.0000	18.0400	19.1200
NH(CX) 550-1(005)	NEW MEXICO ST. LINE N.					
WEIGHTED AVERAGE FOR THE SECOND QUARTER			230.00	500.0000	18.0400	19.1200
WEIGHTED AVERAGE FOR THE YEAR			230.00	500.0000	18.0400	19.1200

===== 209-00000 Water Cu Meter (= 1.308 Cu Yd) =====

STR(CX) 0133(22)	WEST OF PAONIA RESERVOIR	08/12/99	380.00	15.0000	31.5789	18.0000
STR(CX) 0133(22)	WEST OF PAONIA RESERVOIR					
WEIGHTED AVERAGE FOR THE THIRD QUARTER			380.00	15.0000	31.5789	18.0000
WEIGHTED AVERAGE FOR THE YEAR			380.00	15.0000	31.5789	18.0000

===== 209-00100 Water (Landscaping) Cu Meter (= 1.308 Cu Yd) =====

NH 0403-026	BERTHOUD PASS, CLIMBING LANES	04/15/99	3,300.00	12.0000	7.0760	7.8800
NH 0403-026	BERTHOUD PASS, CLIMBING LANES					
WEIGHTED AVERAGE FOR THE SECOND QUARTER			3,300.00	12.0000	7.0760	7.8800
WEIGHTED AVERAGE FOR THE YEAR			3,300.00	12.0000	7.0760	7.8800

===== 209-00600 Dust Palliative (Mg Cl) Liter (= 0.264 Gallon) =====

C 0242-021	W OF WOODLAND PARK	04/22/99	46,860.00	0.2500	0.5444	0.3000
PLH 139A-023	BULL DRAW N. & S.	04/29/99	49,100.00	0.3500	0.4740	0.3500
NH(CX) 550-1(005)	NEW MEXICO ST. LINE N.	05/06/99	83,619.00	0.2500	0.2833	0.5000
STR 135A-017	S. OF CRESTED BUTTE	05/06/99	90,000.00	0.3000	0.2100	0.1000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			269,579.00	0.2849	0.4142	0.3044

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 7
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	---	----------	-------------------	------------	-------------	-------------

===== 209-00600 Dust Palliative (Mg Cl) Liter (= 0.264 Gallon) =====

NH 0341-046	DEARFIELD TO WELD CO LINE	10/14/99	16,560.00	0.2500	0.3483	0.3000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			16,560.00	0.2500	0.3483	0.3000
WEIGHTED AVERAGE FOR THE YEAR			286,139.00	0.2829	0.4088	0.3041

===== 209-00601 Dust Palliative (Mg Cl) Cu Meter (= 1.308 Cu Yd) =====

SP 0501-037	SE OF GRAND JUCTION	04/01/99	30.00	250.0000	112.0600	75.0000
SP 0501-037	SE OF GRAND JUCTION					
WEIGHTED AVERAGE FOR THE SECOND QUARTER			30.00	250.0000	112.0600	75.0000
WEIGHTED AVERAGE FOR THE YEAR			30.00	250.0000	112.0600	75.0000

===== 210-00001 Res Structure Each =====

C 0242-021	W OF WOODLAND PARK	04/22/99	1.00	4000.0000	3949.7111	6950.0000
NH 1601-046	US 160 W OF DURANGO	05/27/99	2.00	500.0000	3420.7917	300.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			3.00	1666.6667	3647.4714	2516.6667

BRO C010-059	BROADWAY VIADUCT, PHASE V	07/08/99	2.00	600.0000	485.0000	600.0000
IMD 0704-183(B)	I70/BRIGHTON PHASE III	08/26/99	5.00	100.0000	257.2000	275.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			7.00	242.8571	322.2857	367.8571
WEIGHTED AVERAGE FOR THE YEAR			10.00	670.0000	1747.3653	1012.5000

===== 210-00010 Res Mailbox Str Each =====

C 2873-096	N OF LONGMONT	01/21/99	28.00	200.0000	147.5000	125.0000
C 340A-007	WEST OF GRAND JUCTION	02/04/99	3.00	200.0000	193.3333	150.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			31.00	200.0000	150.9091	127.4194

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 210-00010		Res Mailbox Str		Each	=====	=====	=====
SP 0501-037		SE OF GRAND JUCTION	04/01/99	12.00	150.0000	177.2000	210.0000
STR 135A-017		S. OF CRESTED BUTTE	05/06/99	1.00	400.0000	850.0000	1500.0000
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		-----	-----	-----	-----
				13.00	169.2308	198.9032	309.2308
		WEIGHTED AVERAGE FOR THE YEAR		=====	=====	=====	=====
				44.00	190.9091	167.1694	181.1364
===== 210-00011		Res Mailbox Str (Ty 1)		Each	=====	=====	=====
NH 0852-078		SANTA FE & BELLEVIEW	01/28/99	2.00	200.0000	466.6667	500.0000
STA 059A-024		HAXTUN NORTH & SOUTH	02/04/99	7.00	150.0000	208.6000	145.0000
C 1602-069		*DURANGO SH3/US160	03/11/99	4.00	300.0000	290.0000	350.0000
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		-----	-----	-----	-----
				9.00	161.1111	265.9481	223.8889
C 1602-069		DURANGO SH3/US160	04/22/99	4.00	300.0000	225.0000	100.0000
C 0242-021		W OF WOODLAND PARK	04/22/99	1.00	200.0000	255.2044	350.0000
NH(CX) 550-1(005)		NEW MEXICO ST. LINE N.	05/06/99	15.00	150.0000	143.3333	220.0000
NH 1601-046		US 160 W OF DURANGO	05/27/99	5.00	200.0000	233.1833	160.0000
BR 0242-017		W OF LAKE GEORGE	06/17/99	1.00	150.0000	343.0000	400.0000
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		-----	-----	-----	-----
				26.00	184.6154	198.5293	201.9231
STA C030-018		*SH 14 West of Ault	07/08/99	19.00	150.0000	168.3333	160.0000
STA C030-018		AULT, BRIGGS DALE & PIERCE	08/26/99	19.00	160.0000	189.4000	183.8000
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		-----	-----	-----	-----
				19.00	160.0000	189.4000	183.8000
NH 0341-046		DEARFIELD TO WELD CO LINE	10/14/99	14.00	150.0000	136.3333	96.0000
STR 0361-045		SH 66, SOUTH OF LYONS	10/21/99	13.00	200.0000	188.4688	258.7500
STA 165A-008		SOUTHWEST OF PUEBLO	12/02/99	15.00	160.0000	193.0000	300.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 42.00 169.0476 173.1093 219.2321
 =====
 WEIGHTED AVERAGE FOR THE YEAR 96.00 170.7292 186.2656 207.9682
 COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 7
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ DATE LET UNIT/ ENGR. EST. AVERAGE BID AWARDED BID
 PROJECT LOCATION QUANTITY

===== 210-00012 Res Mailbox Str (Ty 2) Each =====

STA 059A-024 HAXTUN NORTH & SOUTH 02/04/99 1.00 200.0000 224.5000 160.0000

 WEIGHTED AVERAGE FOR THE FIRST QUARTER 1.00 200.0000 224.5000 160.0000

C 0006(019) MERINO, UPRR CROSSING 04/08/99 1.00 200.0000 170.0000 100.0000

 WEIGHTED AVERAGE FOR THE SECOND QUARTER 1.00 200.0000 170.0000 100.0000

STA C030-018 *SH 14 West of Ault 07/08/99 1.00 215.0000 186.6667 200.0000
 STR(CX) 0133(22) WEST OF PAONIA RESERVOIR 08/12/99 1.00 200.0000 419.3800 350.0000
 STA C030-018 AULT, BRIGGS DALE & PIERCE 08/26/99 1.00 200.0000 209.9000 204.8000

 WEIGHTED AVERAGE FOR THE THIRD QUARTER 2.00 200.0000 381.2927 277.4000

NH 0341-046 DEARFIELD TO WELD CO LINE 10/14/99 3.00 200.0000 169.6667 133.0000
 STR 0361-045 SH 66, SOUTH OF LYONS 10/21/99 2.00 250.0000 225.2038 284.6300

 WEIGHTED AVERAGE FOR THE FOURTH QUARTER 5.00 220.0000 195.8018 193.6520
 =====
 WEIGHTED AVERAGE FOR THE YEAR 9.00 211.1111 235.9800 198.1178

===== 210-00013 Res Mailbox Str (Ty 3) Each =====

NH(CX) 550-1(005) NEW MEXICO ST. LINE N. 05/06/99 2.00 275.0000 293.3333 550.0000

 WEIGHTED AVERAGE FOR THE SECOND QUARTER 2.00 275.0000 293.3333 550.0000

STA C030-018	*SH 14 West of Ault	07/08/99	3.00	300.0000	306.6667	250.0000
STA C030-018	AULT, BRIGGS DALE & PIERCE	08/26/99	3.00	300.0000	340.4000	330.8000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			3.00	300.0000	340.4000	330.8000

NH 0341-046	DEARFIELD TO WELD CO LINE	10/14/99	2.00	250.0000	238.6667	197.0000
COLORADO DEPARTMENT OF TRANSPORTATION		14:17 Wednesday, April 12, 2000 7				
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA						

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

=====	210-00013	Res Mailbox Str (Ty 3)		Each	=====	=====	=====
STR 0361-045		SH 66, SOUTH OF LYONS	10/21/99	2.00	300.0000	281.9375	310.5000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER				4.00	275.0000	263.3929	253.7500
WEIGHTED AVERAGE FOR THE YEAR				9.00	283.3333	279.4350	345.2667

=====	210-00015	Res End Section		Each	=====	=====	=====
NH 1601-046		US 160 W OF DURANGO	05/27/99	1.00	350.0000	498.8700	600.0000
NH 1601-046		US 160 W OF DURANGO					
WEIGHTED AVERAGE FOR THE SECOND QUARTER				1.00	350.0000	498.8700	600.0000
WEIGHTED AVERAGE FOR THE YEAR				1.00	350.0000	498.8700	600.0000

=====	210-00030	Res Water Service		Each	=====	=====	=====
NH 0852-078		SANTA FE & BELLEVIEW	01/28/99	8.00	1500.0000	2093.3333	500.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER				8.00	1500.0000	2093.3333	500.0000

IMD 0704-183(B)	I70/BRIGHTON PHASE III	08/26/99	2.00	1000.0000	1391.6500	875.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			2.00	1000.0000	1391.6500	875.0000
WEIGHTED AVERAGE FOR THE YEAR			10.00	1400.0000	1917.9125	575.0000

===== 210-00035		Res Water Meter	Each =====			
NH 0503-055	PUEBLO, I-25 WEST	07/08/99	15.00	600.0000	469.2500	350.0000
NH 0503-055	PUEBLO, I-25 WEST					
WEIGHTED AVERAGE FOR THE THIRD QUARTER			15.00	600.0000	469.2500	350.0000
WEIGHTED AVERAGE FOR THE YEAR			15.00	600.0000	469.2500	350.0000

===== 210-00050		Res Fire Hydrant	Each =====			
C 340A-007	WEST OF GRAND JUNCTION	02/04/99	1.00	2000.0000	1141.6667	2100.0000
		COLORADO DEPARTMENT OF TRANSPORTATION			14:17 Wednesday, April 12, 2000	7
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA						

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 210-00050		Res Fire Hydrant	Each =====			
IM 0251-147	PUEBLO, I-25 / 29TH ST. S.	02/11/99	2.00	1600.0000	3243.0000	1890.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			3.00	1733.3333	2758.0769	1960.0000
NH 0503-055	PUEBLO, I-25 WEST	07/08/99	7.00	2000.0000	1862.7500	1200.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			7.00	2000.0000	1862.7500	1200.0000
NH 2873-079	FEDERAL BLVD-US 36 TO 120TH	12/09/99	1.00	2000.0000	3056.2500	2600.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	2000.0000	3056.2500	2600.0000
WEIGHTED AVERAGE FOR THE YEAR			11.00	1927.2727	2178.3894	1534.5455

===== 210-00060		Res Marker	Each =====			
NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	1.00	200.0000	350.0000	500.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	200.0000	350.0000	500.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER 2.00 400.0000 483.0500 500.0000
 =====
 WEIGHTED AVERAGE FOR THE YEAR 2.00 400.0000 483.0500 500.0000

===== 210-00510 Reb Port Present Str LUMP SUM =====

PLH 139A-023 BULL DRAW N. & S. 04/29/99 1.00 12000.0000 16920.0000 15000.0000
 PLH 139A-023 BULL DRAW N. & S.

 WEIGHTED AVERAGE FOR THE SECOND QUARTER 1.00 12000.0000 16920.0000 15000.0000
 =====
 WEIGHTED AVERAGE FOR THE YEAR 1.00 12000.0000 16920.0000 15000.0000

===== 210-00750 Res Light Standard Each =====

STA 006A-029 DILLON TO KEYSTONE 04/08/99 1.00 3000.0000 1276.4500 1253.0000

 WEIGHTED AVERAGE FOR THE SECOND QUARTER 1.00 3000.0000 1276.4500 1253.0000
 COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 7
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ QUANTITY ENGR. EST. AVERAGE BID AWARDED BID
 PROJECT LOCATION DATE LET

===== 210-00750 Res Light Standard Each =====

IMD 0704-183(B) I70/BRIGHTON PHASE III 08/26/99 3.00 1200.0000 639.9000 650.0000

 WEIGHTED AVERAGE FOR THE THIRD QUARTER 3.00 1200.0000 639.9000 650.0000

IM 0253-142 I-25 AND SH 52 INTERCHANGE 10/14/99 18.00 1000.0000 1087.8183 1224.0000

 WEIGHTED AVERAGE FOR THE FOURTH QUARTER 18.00 1000.0000 1087.8183 1224.0000
 =====
 WEIGHTED AVERAGE FOR THE YEAR 22.00 1118.1818 1050.5563 1147.0455

===== 210-00805 Res Overhead Sign Str Each =====

IM 0703-245 KIPLING TO WADSWORTH 07/08/99 2.00 7500.0000 7820.5714 6300.0000
 IM 0703-245 KIPLING TO WADSWORTH

IM 0253-142	I-25 AND SH 52 INTERCHANGE	10/14/99	14.00	100.0000	138.7700	140.7000
STR 0361-045	SH 66, SOUTH OF LYONS	10/21/99	13.00	150.0000	127.2813	155.2500
BR 0402-051		11/04/99	8.00	150.0000	93.8000	97.0000
STA 165A-008	SOUTHWEST OF PUEBLO	12/02/99	18.00	130.0000	158.0000	200.0000
IM 0252-318	*6TH AVE TO SPEER BLVD	12/09/99	1.00	200.0000	550.0000	500.0000
NH 2873-079	FEDERAL BLVD-US 36 TO 120TH	12/09/99	4.00	150.0000	156.7500	100.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER -----

WEIGHTED AVERAGE FOR THE YEAR ===== 324.00 148.5802 153.1090 146.4974

===== 210-00815 Res Sign Panel Each =====

NH 0404-033	COLFAX, CLARKSON TO COLORADO	01/21/99	1.00	100.0000	83.7500	100.0000
NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	5.00	100.0000	453.3333	300.0000
IM 0251-147	PUEBLO, I-25 / 29TH ST. S.	02/11/99	3.00	150.0000	272.5000	157.5000

WEIGHTED AVERAGE FOR THE FIRST QUARTER ----- 9.00 116.6667 345.4688 230.2778

SP 0501-037	SE OF GRAND JUCTION	04/01/99	3.00	90.0000	195.4000	315.0000
NH 1601-046	US 160 W OF DURANGO	05/27/99	19.00	135.0000	130.3150	110.0000

WEIGHTED AVERAGE FOR THE SECOND QUARTER ----- 22.00 128.8636 137.8830 137.9545

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 7
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ QUANTITY ENGR. EST. AVERAGE BID AWARDED BID

===== 210-00815 Res Sign Panel Each =====

IMD 0704-183(B)	I70/BRIGHTON PHASE III	08/26/99	2.00	150.0000	177.9350	111.0000
-----------------	------------------------	----------	------	----------	----------	----------

WEIGHTED AVERAGE FOR THE THIRD QUARTER ----- 2.00 150.0000 177.9350 111.0000

STR 0361-045	SH 66, SOUTH OF LYONS	10/21/99	3.00	100.0000	135.7813	155.2500
NH 2873-079	FEDERAL BLVD-US 36 TO 120TH	12/09/99	8.00	110.0000	122.2500	75.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER ----- 11.00 107.2727 128.0491 96.8864

WEIGHTED AVERAGE FOR THE YEAR 44.00 121.9318 166.3828 145.3466

===== 210-00825 Res Flashing Beacon Each =====

NH 0852-078 SANTA FE & BELLEVIEW 01/28/99 1.00 1500.0000 1233.3333 2000.0000
 NH 0852-078 SANTA FE & BELLEVIEW

WEIGHTED AVERAGE FOR THE FIRST QUARTER 1.00 1500.0000 1233.3333 2000.0000

WEIGHTED AVERAGE FOR THE YEAR 1.00 1500.0000 1233.3333 2000.0000

===== 210-00831 Res Traf Sig Head Each =====

NH 0852-078 SANTA FE & BELLEVIEW 01/28/99 1.00 350.0000 380.0000 500.0000
 NH 0852-078 SANTA FE & BELLEVIEW

WEIGHTED AVERAGE FOR THE FIRST QUARTER 1.00 350.0000 380.0000 500.0000

WEIGHTED AVERAGE FOR THE YEAR 1.00 350.0000 380.0000 500.0000

===== 210-00840 Res Traf Sig Pole Each =====

C 340A-007 WEST OF GRAND JUNCTION 02/04/99 1.00 7500.0000 5400.0000 3500.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 1.00 7500.0000 5400.0000 3500.0000

NH 0503-055 PUEBLO, I-25 WEST 07/08/99 1.00 3500.0000 3288.3500 4500.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER 1.00 3500.0000 3288.3500 4500.0000

WEIGHTED AVERAGE FOR THE YEAR 2.00 5500.0000 4080.2188 4000.0000

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 7
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/
 PROJECT NUMBER PROJECT LOCATION DATE LET QUANTITY ENGR. EST. AVERAGE BID AWARDED BID

===== 210-00848 Res Traf Sig Control+Cab Each =====

BRO C010-059 BROADWAY VIADUCT, PHASE V 07/08/99 1.00 1500.0000 1650.0000 1500.0000
 IMD 0704-183(B) I70/BRIGHTON PHASE III 08/26/99 1.00 1800.0000 1687.7000 1715.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER	2.00	1650.0000	1668.8500	1607.5000
WEIGHTED AVERAGE FOR THE YEAR	2.00	1650.0000	1668.8500	1607.5000

===== 210-00858 Res Pedestal Pole Each =====

IM 0251-147	PUEBLO, I-25 / 29TH ST. S.	02/11/99	3.00	800.0000	2347.7800	2919.0000
IM 0251-147	PUEBLO, I-25 / 29TH ST. S.					
WEIGHTED AVERAGE FOR THE FIRST QUARTER			3.00	800.0000	2347.7800	2919.0000
WEIGHTED AVERAGE FOR THE YEAR			3.00	800.0000	2347.7800	2919.0000

===== 210-00866 Res Fire Preempt Unit+Timer Each =====

BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	1.00	400.0000	530.8550	575.0000
BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5					
WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	400.0000	530.8550	575.0000
WEIGHTED AVERAGE FOR THE YEAR			1.00	400.0000	530.8550	575.0000

===== 210-01000 Res Fence Meter (= 3.281 Feet) =====

STA 006A-029	DILLON TO KEYSTONE	04/08/99	38.00	25.0000	29.8575	29.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			38.00	25.0000	29.8575	29.0000

BRO C010-059	BROADWAY VIADUCT, PHASE V	07/08/99	293.00	27.0000	41.7500	30.0000
NH 0503-055	PUEBLO, I-25 WEST	07/08/99	96.00	20.0000	36.1010	45.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			389.00	25.2725	40.1086	33.7018

STR 0361-045	SH 66, SOUTH OF LYONS	10/21/99	8.00	25.0000	31.3550	24.8400
--------------	-----------------------	----------	------	---------	---------	---------

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA
 14:17 Wednesday, April 12, 2000 8

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	----------	-------------------	------------	-------------	-------------

===== 210-01000		Res Fence	Meter	(= 3.281 Feet)	=====	
NH 0404-034	COLFAX, PEORIA TO I-225	12/09/99	15.00	30.0000	37.1333	27.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			23.00	28.2609	33.7406	26.2487
WEIGHTED AVERAGE FOR THE YEAR			450.00	25.4022	38.9313	32.9238

===== 210-01011		Res Gate	Each	=====		
IM 0253-154	EAST OF LONGMONT	04/01/99	2.00	500.0000	361.0938	320.0000
STA 006A-029	DILLON TO KEYSTONE	04/08/99	1.00	400.0000	479.0775	473.0000
STR 0131-037	SH 13 S OF MEEKER	06/24/99	6.00	600.0000	169.2500	170.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			9.00	555.5556	232.6149	237.0000

BRO C010-059	BROADWAY VIADUCT, PHASE V	07/08/99	3.00	450.0000	487.5000	300.0000
BR 0361-059	BOULDER, 88TH ST AT SH 36	07/29/99	1.00	400.0000	482.3692	512.3300
WEIGHTED AVERAGE FOR THE THIRD QUARTER			4.00	437.5000	484.9346	353.0825

NH 0341-046	DEARFIELD TO WELD CO LINE	10/14/99	8.00	200.0000	237.5000	300.0000
STR 0361-045	SH 66, SOUTH OF LYONS	10/21/99	15.00	300.0000	183.8125	103.5000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			23.00	265.2174	199.1518	171.8478
WEIGHTED AVERAGE FOR THE YEAR			36.00	356.9444	234.2836	208.2731

===== 210-01050		Res C L Fence	Meter	(= 3.281 Feet)	=====	
NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	115.00	30.0000	52.3333	75.0000
NH 0852-078	SANTA FE & BELLEVIEW					
WEIGHTED AVERAGE FOR THE FIRST QUARTER			115.00	30.0000	52.3333	75.0000
WEIGHTED AVERAGE FOR THE YEAR			115.00	30.0000	52.3333	75.0000

===== 210-01130		Res Gdrail Ty 3	Meter	(= 3.281 Feet)	=====	
NH 0451-005	PUEBLO BLVD, I25-ARK RIVER	01/14/99	195.00	29.0000	45.1250	42.0000

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	210-01130	Res Gd rail Ty 3		Meter	(= 3.281 Feet)	=====	=====
C 340A-007		WEST OF GRAND JUNCTION	02/04/99	154.00	30.0000	47.6667	27.0000
STA 0061-067		*CENTRAL CITY TO GOLDEN	02/18/99	142.00	35.0000	37.0000	37.0000
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		349.00	29.4413	46.0705	35.3811
STA 0061-067		CENTRAL CITY TO GOLDEN	05/06/99	232.00	35.0000	29.3333	29.0000
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		232.00	35.0000	29.3333	29.0000
STA C030-018		*SH 14 West of Ault	07/08/99	345.00	25.0000	41.6667	27.0000
BR 0403-025		EMPIRE JCT BRIDGE AT I-70	07/15/99	30.00	30.0000	38.0143	39.0000
STA C030-018		AULT, BRIGGS DALE & PIERCE	08/26/99	345.00	25.0000	44.0000	43.0000
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		375.00	25.4000	42.6033	42.6800
		WEIGHTED AVERAGE FOR THE YEAR		956.00	29.2050	40.8663	36.6956
=====	210-01140	Res Gd rail Ty 4		Meter	(= 3.281 Feet)	=====	=====
NH 0852-078		SANTA FE & BELLEVIEW	01/28/99	500.00	30.0000	43.0000	20.0000
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		500.00	30.0000	43.0000	20.0000
BRO C010-059		BROADWAY VIADUCT, PHASE V	07/08/99	375.00	20.0000	15.7500	17.0000
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		375.00	20.0000	15.7500	17.0000
IM 0252-318		*6TH AVE TO SPEER BLVD	12/09/99	43.00	40.0000	72.5000	25.0000
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER	
		WEIGHTED AVERAGE FOR THE YEAR		875.00	25.7143	29.3750	18.7143

===== 210-01200 Res End Anchorage Each =====

STA 0061-067 *CENTRAL CITY TO GOLDEN 02/18/99 2.00 300.0000 650.0000 650.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER
 COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 8
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ ENGR. EST. AVERAGE BID AWARDED BID
 PROJECT LOCATION PROJECT LOCATION DATE LET QUANTITY

===== 210-01200 Res End Anchorage Each =====

STA 0061-067 CENTRAL CITY TO GOLDEN 05/06/99 4.00 300.0000 695.0000 685.0000

WEIGHTED AVERAGE FOR THE SECOND QUARTER 4.00 300.0000 695.0000 685.0000

C 138A-006 W OF JULESBURG, RR BRIDGE 08/19/99 1.00 400.0000 575.6367 600.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER 1.00 400.0000 575.6367 600.0000

WEIGHTED AVERAGE FOR THE YEAR 5.00 320.0000 671.1273 668.0000

===== 210-01300 Res Impact Attenuator Each =====

NH 0852-078 SANTA FE & BELLEVIEW 01/28/99 3.00 3500.0000 1550.0000 3000.0000

NH 0852-078 SANTA FE & BELLEVIEW

WEIGHTED AVERAGE FOR THE FIRST QUARTER 3.00 3500.0000 1550.0000 3000.0000

WEIGHTED AVERAGE FOR THE YEAR 3.00 3500.0000 1550.0000 3000.0000

===== 210-01710 Res Valve Each =====

NH 0852-078 SANTA FE & BELLEVIEW 01/28/99 2.00 750.0000 570.0000 300.0000

NH 0852-078 SANTA FE & BELLEVIEW

WEIGHTED AVERAGE FOR THE FIRST QUARTER 2.00 750.0000 570.0000 300.0000

WEIGHTED AVERAGE FOR THE YEAR 2.00 750.0000 570.0000 300.0000

IM 0252-318	*6TH AVE TO SPEER BLVD	12/09/99	26.00	300.0000	105.0000	120.0000
NH 2873-079	FEDERAL BLVD-US 36 TO 120TH	12/09/99	110.00	175.0000	193.7500	180.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			134.00	197.3881	188.2539	158.5075
WEIGHTED AVERAGE FOR THE YEAR			384.00	231.3411	193.2292	132.8672

===== 210-04200 Adj Gdrail Meter (= 3.281 Feet) =====

NH 0451-005	PUEBLO BLVD, I25-ARK RIVER	01/14/99	500.00	11.0000	20.9250	25.0000
BR 0741-006	MORRISON TO KITTREDGE	01/21/99	128.00	11.0000	18.9725	15.0000
STA 006A-030	LOVELAND PASS S/O I-70	01/21/99	1,312.00	12.5000	11.1000	11.2000
NH 2854-069	SHAFFER'S CROSSING - TURKEY C	02/04/99	1,641.00	11.0000	20.0000	20.0000
NH 2854-069	SHAFFERS XING - TURKEY CRK					
NH 2854-069	SHAFFERS XING - TURKEY CRK					
C 0241-035	GRANITE - WEST	02/11/99	190.00	13.0000	19.2625	18.0500
NH 0401-014	EAST OF ELK SPRINGS	02/18/99	692.00	12.0000	13.2167	13.0000
STA 0061-067	*CENTRAL CITY TO GOLDEN	02/18/99	23.00	21.0000	23.0000	23.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			4,463.00	11.6812	15.7970	16.6614

NH 0701-150	I-70 AT DEBEQUE	04/01/99	152.00	13.0000	14.8750	14.0000
STA 0061-067	CENTRAL CITY TO GOLDEN	05/06/99	23.00	21.0000	15.3333	11.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			175.00	14.0514	14.9217	13.6057
WEIGHTED AVERAGE FOR THE YEAR			4,638.00	11.7706	15.7510	16.5461

===== 211-00100 Drilling Hole Meter (= 3.281 Feet) =====

NH 1601-046	US 160 W OF DURANGO	05/27/99	1.80	100.0000	465.5133	1500.0000
-------------	---------------------	----------	------	----------	----------	-----------

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 211-00100		Drilling Hole		Meter	(= 3.281 Feet)		
NH 1601-046		US 160 W OF DURANGO					
WEIGHTED AVERAGE FOR THE SECOND QUARTER				1.80	100.0000	465.5133	1500.0000
WEIGHTED AVERAGE FOR THE YEAR				1.80	100.0000	465.5133	1500.0000

ITEM NUMBER/ PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 211-01200	Rock Anchor		Meter (= 3.281 Feet)			
NH 0403-026	BERTHOUD PASS, CLIMBING LANES	04/15/99	100.00	150.0000	72.8920	50.9600
NH 0403-026	BERTHOUD PASS, CLIMBING LANES					
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		100.00	150.0000	72.8920	50.9600
	WEIGHTED AVERAGE FOR THE YEAR		100.00	150.0000	72.8920	50.9600
===== 211-02116	Rock Dowel		Meter (= 3.281 Feet)			
NH 0403-026	BERTHOUD PASS, CLIMBING LANES	04/15/99	900.00	190.0000	54.4100	42.0500
NH 0403-026	BERTHOUD PASS, CLIMBING LANES					
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		900.00	190.0000	54.4100	42.0500
	WEIGHTED AVERAGE FOR THE YEAR		900.00	190.0000	54.4100	42.0500
===== 211-02275	Cement Grout		Cu Meter (= 1.308 Cu Yd)			
NH 1601-046	US 160 W OF DURANGO	05/27/99	2.00	450.0000	1043.5000	300.0000
NH 1601-046	US 160 W OF DURANGO					
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	450.0000	1043.5000	300.0000
	WEIGHTED AVERAGE FOR THE YEAR		2.00	450.0000	1043.5000	300.0000
===== 211-03001	Dewatering Special		Cu Meter (= 1.308 Cu Yd)			
BRO C010-059	BROADWAY VIADUCT, PHASE V	07/08/99	690.00	12.5000	21.7500	45.0000
BRO C010-059	BROADWAY VIADUCT, PHASE V					
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		690.00	12.5000	21.7500	45.0000
	WEIGHTED AVERAGE FOR THE YEAR		690.00	12.5000	21.7500	45.0000
COLORADO DEPARTMENT OF TRANSPORTATION ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA						
===== 212-00005	Seeding (Native)		Kilogram (= 2.2046 Pound)			
C 340A-007	WEST OF GRAND JUNCTION	02/04/99	7.00	500.0000	106.0000	60.0000

C 340A-007	WEST OF GRAND JUNCTION				
	WEIGHTED AVERAGE FOR THE FIRST QUARTER	7.00	500.0000	106.0000	60.0000
	WEIGHTED AVERAGE FOR THE YEAR	7.00	500.0000	106.0000	60.0000

===== 212-00006	Seeding (Native)	Hectare	(= 2.471 Acres)	=====	=====
NH 0451-005	PUEBLO BLVD, I25-ARK RIVER	01/14/99	1.00	1000.0000	1512.5000
STA 030A-021	6TH AVE (SH30) E OF I-225	01/21/99	1.00	1500.0000	1716.6667
BR 0741-006	MORRISON TO KITTREDGE	01/21/99	0.95	1800.0000	3196.7638
C 2873-096	N OF LONGMONT	01/21/99	23.79	700.0000	1103.5875
NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	0.65	1100.0000	1976.6667
NH 2854-069	SHAFFER'S CROSSING - TURKEY C	02/04/99	0.60	2000.0000	4000.0000
NH 2854-069	SHAFFERS XING - TURKEY CRK				
NH 2854-069	SHAFFERS XING - TURKEY CRK				
IM 0251-147	PUEBLO, I-25 / 29TH ST. S.	02/11/99	2.00	1400.0000	1635.4000
STA 0061-067	*CENTRAL CITY TO GOLDEN	02/18/99	0.04	3500.0000	6000.0000
STA 050A-004	EAST OF CANON CITY	03/11/99	1.90	2000.0000	1735.9000
C 1602-069	*DURANGO SH3/US160	03/11/99	2.00	1700.0000	1317.5000
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		31.89	921.2292	1362.6610
					1279.8883

IM 0253-154	EAST OF LONGMONT	04/01/99	4.60	1000.0000	1560.0750	3000.0000
SP 0501-037	SE OF GRAND JUCTION	04/01/99	20.00	800.0000	653.0640	600.0000
STA 006A-029	DILLON TO KEYSTONE	04/08/99	14.00	3000.0000	3140.1500	3964.0000
C 0853-037	FT LUPTON - EROSION REPAIR	04/08/99	3.60	1500.0000	1680.7950	1185.0000
C 0006(019)	MERINO, UPRR CROSSING	04/08/99	2.03	1000.0000	1338.3333	1500.0000
NH 0403-026	BERTHOUD PASS, CLIMBING LANES	04/15/99	28.00	5000.0000	2953.4500	3467.2500
C 1602-069	DURANGO SH3/US160	04/22/99	2.00	1700.0000	1015.0000	1005.0000
C 0242-021	W OF WOODLAND PARK	04/22/99	1.85	1000.0000	2181.1033	1890.0000
PLH 139A-023	BULL DRAW N. & S.	04/29/99	10.90	1000.0000	2472.0000	2960.0000
NH(CX) 550-1(005)	NEW MEXICO ST. LINE N.	05/06/99	17.18	1050.0000	804.1000	667.4500
STR 135A-017	S. OF CRESTED BUTTE	05/06/99	3.86	1500.0000	1825.0000	1750.0000
STA 0061-067	CENTRAL CITY TO GOLDEN	05/06/99	0.04	3500.0000	8723.3333	6500.0000
NH 1601-046	US 160 W OF DURANGO	05/27/99	32.03	1100.0000	931.9667	900.0000
BR 0242-017	W OF LAKE GEORGE	06/17/99	1.00	1800.0000	1615.5820	1317.9100
STR 0131-037	SH 13 S OF MEEKER	06/24/99	10.43	1500.0000	1487.7500	1800.0000
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		151.52	1998.5942	1675.3955	1919.6225

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 8
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 212-00006		Seeding (Native)		Hectare	(= 2.471 Acres)	=====	=====

NH 0503-055	PUEBLO, I-25 WEST	07/08/99	4.20	1200.0000	1627.7000	900.0000
IM 0703-245	KIPLING TO WADSWORTH	07/08/99	0.35	1500.0000	4870.2571	5910.5100
BR 0403-025	EMPIRE JCT BRIDGE AT I-70	07/15/99	0.15	3000.0000	6119.4286	4480.0000
BR 0361-059	BOULDER, 88TH ST AT SH 36	07/29/99	1.26	2000.0000	1536.8092	1460.5000
STR(CX)0133(22)	WEST OF PAONIA RESERVOIR	08/12/99	10.00	1000.0000	1948.7311	1200.0000
C 138A-006	W OF JULESBURG, RR BRIDGE	08/19/99	5.00	750.0000	924.1900	1317.0000
IMD 0704-183(B)	I70/BRIGHTON PHASE III	08/26/99	0.93	1500.0000	1328.6150	1360.0000
BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	8.70	900.0000	971.7380	1000.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER 30.59 1030.0752 1506.3656 1206.6266

IM 0253-142	I-25 AND SH 52 INTERCHANGE	10/14/99	27.00	700.0000	962.7100	1127.1000
NH 0341-046	DEARFIELD TO WELD CO LINE	10/14/99	70.00	800.0000	987.6667	726.0000
STR 0361-045	SH 66, SOUTH OF LYONS	10/21/99	21.00	1100.0000	1468.4813	1562.8500
BR 348A-005	BETWEEN DELTA AND OLATHE	10/28/99	0.04	2000.0000	7366.5333	3900.0000
BR 0402-051		11/04/99	0.53	2800.0000	2880.0000	3000.0000
STA 165A-008	SOUTHWEST OF PUEBLO	12/02/99	1.90	1500.0000	1388.4000	2000.0000
IM 0252-318	*6TH AVE TO SPEER BLVD	12/09/99	0.01	2000.0000	32000.0000	4000.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 120.47 850.1204 1100.9087 992.9240

WEIGHTED AVERAGE FOR THE YEAR 334.47 1393.6347 1403.0077 1459.6379

==== 212-00007 Seeding (Native) (Hydraulic) Hectare (= 2.471 Acres) =====

NH(CX) 550-1(005)	NEW MEXICO ST. LINE N.	05/06/99	2.10	1200.0000	2113.8633	1394.2900
NH(CX) 550-1(005)	NEW MEXICO ST. LINE N.					

WEIGHTED AVERAGE FOR THE SECOND QUARTER 2.10 1200.0000 2113.8633 1394.2900

WEIGHTED AVERAGE FOR THE YEAR 2.10 1200.0000 2113.8633 1394.2900

==== 212-00011 Seeding (Lawn) Hectare (= 2.471 Acres) =====

NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	4.00	3500.0000	2200.0000	2000.0000
NH 0852-078	SANTA FE & BELLEVIEW					

WEIGHTED AVERAGE FOR THE FIRST QUARTER 4.00 3500.0000 2200.0000 2000.0000

WEIGHTED AVERAGE FOR THE YEAR 4.00 3500.0000 2200.0000 2000.0000

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 9
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 212-00015		Seeding (Forbs)		Kilogram (= 2.2046 Pound			
IMD 0704-183(B)		I70/BRIGHTON PHASE III	08/26/99	1.44	800.0000	3255.5850	3333.0000
IMD 0704-183(B)		I70/BRIGHTON PHASE III					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.44	800.0000	3255.5850	3333.0000
		WEIGHTED AVERAGE FOR THE YEAR		1.44	800.0000	3255.5850	3333.0000
===== 212-00028		Seeding (Wetlands)		Hectare (= 2.471 Acres)			
IM 0253-154		EAST OF LONGMONT	04/01/99	0.15	4000.0000	7176.5000	4700.0000
STA 006A-029		DILLON TO KEYSTONE	04/08/99	0.09	9000.0000	4978.2500	10778.0000
NH 0403-026		BERTHOUD PASS, CLIMBING LANES	04/15/99	0.52	15000.0000	9974.0320	11820.1600
NH(CX) 550-1(005)		NEW MEXICO ST. LINE N.	05/06/99	1.00	1800.0000	1404.9533	261.8600
NH 1601-046		US 160 W OF DURANGO	05/27/99	0.75	5000.0000	2972.2500	2850.0000
STR 0131-037		SH 13 S OF MEEKER	06/24/99	0.23	6000.0000	6800.0000	11000.0000
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.74	5890.5109	4921.3658	4653.5997
BR 0361-059		BOULDER, 88TH ST AT SH 36	07/29/99	0.12	3000.0000	2602.5975	2761.8800
STR(CX) 0133(22)		WEST OF PAONIA RESERVOIR	08/12/99	0.20	5000.0000	3222.9389	5500.0000
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		0.32	4250.0000	2947.2316	4473.2050
STR 0361-045		SH 66, SOUTH OF LYONS	10/21/99	0.02	10000.0000	8639.3125	7969.5000
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		0.02	10000.0000	8639.3125	7969.5000
		WEIGHTED AVERAGE FOR THE YEAR		3.08	5746.7532	4578.0922	4656.3892
===== 212-00047		Soil Preparation (Spec)		Hectare (= 2.471 Acres)			
NH 0852-078		SANTA FE & BELLEVIEW	01/28/99	4.20	14000.0000	14733.3333	15000.0000
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.20	14000.0000	14733.3333	15000.0000

PLH 139A-023	BULL DRAW N. & S.	04/29/99	10.90	1200.0000	1492.0000	1930.0000
NH(CX) 550-1(005)	NEW MEXICO ST. LINE N.	05/06/99	34.28	800.0000	947.4500	882.3500

WEIGHTED AVERAGE FOR THE SECOND QUARTER 45.18 896.5029 1136.0732 1135.1031

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 9
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	---	----------	-------------------	------------	-------------	-------------

===== 213-00000 Mulching Hectare (= 2.471 Acres) =====

BR 0403-025	EMPIRE JCT BRIDGE AT I-70	07/15/99	0.15	3500.0000	6517.1429	4368.0000
BR 0361-059	BOULDER, 88TH ST AT SH 36	07/29/99	0.16	5000.0000	941.9492	776.2500
STR(CX) 0133(22)	WEST OF PAONIA RESERVOIR	08/12/99	10.20	900.0000	1308.5756	1100.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER 10.51 999.5243 1358.8560 1141.7127

NH 0341-046	DEARFIELD TO WELD CO LINE	10/14/99	10.00	1200.0000	545.8333	240.0000
-------------	---------------------------	----------	-------	-----------	----------	----------

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 10.00 1200.0000 545.8333 240.0000

===== WEIGHTED AVERAGE FOR THE YEAR 67.24 973.2897 1119.8904 1017.7477 =====

===== 213-00001 Mulching Metric Ton (= 1.102 Short =====

C 340A-007	WEST OF GRAND JUNCTION	02/04/99	0.21	1200.0000	2533.3333	2500.0000
------------	------------------------	----------	------	-----------	-----------	-----------

WEIGHTED AVERAGE FOR THE FIRST QUARTER 0.21 1200.0000 2533.3333 2500.0000

NH 0403-026	BERTHOUD PASS, CLIMBING LANES	04/15/99	8.00	500.0000	685.5420	807.7100
-------------	-------------------------------	----------	------	----------	----------	----------

WEIGHTED AVERAGE FOR THE SECOND QUARTER 8.00 500.0000 685.5420 807.7100

===== WEIGHTED AVERAGE FOR THE YEAR 8.21 518.0711 714.4621 851.3980 =====

===== 213-00002 Mulching (Weed Free Hay) Hectare (= 2.471 Acres) =====

STA 030A-021	6TH AVE (SH30) E OF I-225	01/21/99	1.00	1500.0000	1436.6667	1160.0000
C 2873-096	N OF LONGMONT	01/21/99	30.79	800.0000	738.2275	667.9100
IM 0251-147	PUEBLO, I-25 / 29TH ST. S.	02/11/99	2.00	1300.0000	1286.8000	1281.0000
STA 050A-004	EAST OF CANON CITY	03/11/99	1.90	2400.0000	1886.4500	2200.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 35.69 932.8103 865.1612 797.6169

IM 0253-154 EAST OF LONGMONT 04/01/99 4.75 3500.0000 1067.2125 1750.0000

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 9
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	----------	-------------------	------------	-------------	-------------

===== 213-00002 Mulching (Weed Free Hay) Hectare (= 2.471 Acres) =====

STA 006A-029	DILLON TO KEYSTONE	04/08/99	14.00	2000.0000	1584.2500	1728.0000
C 0853-037	FT LUPTON - EROSION REPAIR	04/08/99	3.60	1500.0000	1666.6667	1040.0000
C 0006(019)	MERINO, UPRR CROSSING	04/08/99	1.08	1500.0000	1431.6667	1600.0000
C 0242-021	W OF WOODLAND PARK	04/22/99	1.42	1000.0000	1610.8944	1540.0000
BR 0242-017	W OF LAKE GEORGE	06/17/99	1.00	1800.0000	1664.4000	1482.0000

WEIGHTED AVERAGE FOR THE SECOND QUARTER 25.85 2122.4371 1455.2767 1611.0368

BR 0361-059	BOULDER, 88TH ST AT SH 36	07/29/99	1.22	5000.0000	854.8150	777.9500
C 138A-006	W OF JULESBURG, RR BRIDGE	08/19/99	5.13	1400.0000	720.4900	805.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER 6.35 2091.6535 785.9751 799.8030

NH 0341-046	DEARFIELD TO WELD CO LINE	10/14/99	70.00	700.0000	691.3333	668.0000
STR 0361-045	SH 66, SOUTH OF LYONS	10/21/99	17.00	750.0000	731.6350	712.0800
STA 165A-008	SOUTHWEST OF PUEBLO	12/02/99	1.90	1200.0000	1260.4000	1500.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 88.90 720.2475 710.5856 694.2110

WEIGHTED AVERAGE FOR THE YEAR 156.79 1055.3543 854.7160 873.1830

===== 213-00003 Mulching (Weed Free) Hectare (= 2.471 Acres) =====

WEIGHTED AVERAGE FOR THE FOURTH QUARTER	0.04	1500.0000	3534.3333	3225.0000
WEIGHTED AVERAGE FOR THE YEAR	0.04	1500.0000	3534.3333	3225.0000

===== 213-00005 Mulching (Decorative) Cu Meter (= 1.308 Cu Yd) =====

BRO C010-059	BROADWAY VIADUCT, PHASE V	07/08/99	34.00	35.0000	42.5000	50.0000
NH 0503-055	PUEBLO, I-25 WEST	07/08/99	510.00	125.0000	133.1800	50.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			544.00	119.3750	128.5886	50.0000
WEIGHTED AVERAGE FOR THE YEAR			544.00	119.3750	128.5886	50.0000

===== 213-00008 Mulching (Wood Chip) Cu Meter (= 1.308 Cu Yd) =====

NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	455.00	25.0000	49.0000	35.0000
-------------	----------------------	----------	--------	---------	---------	---------

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA
 14:17 Wednesday, April 12, 2000 9

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 213-00008 Mulching (Wood Chip) Cu Meter (= 1.308 Cu Yd) =====

IM 0251-147	PUEBLO, I-25 / 29TH ST. S.	02/11/99	8.00	60.0000	90.4000	105.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			463.00	25.6048	50.1786	36.2095

C 0242-021	W OF WOODLAND PARK	04/22/99	2.00	200.0000	106.5433	35.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			2.00	200.0000	106.5433	35.0000
WEIGHTED AVERAGE FOR THE YEAR			465.00	26.3548	50.8916	36.2043

===== 213-00011 Mulching (Hydraulic) Hectare (= 2.471 Acres) =====

NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	4.00	5000.0000	2433.3333	2500.0000
NH 0852-078	SANTA FE & BELLEVIEW					
WEIGHTED AVERAGE FOR THE FIRST QUARTER			4.00	5000.0000	2433.3333	2500.0000
WEIGHTED AVERAGE FOR THE YEAR			4.00	5000.0000	2433.3333	2500.0000

===== 213-00061 Mulch Tackifier Kilogram (= 2.2046 Pound) =====

NH 0451-005	PUEBLO BLVD, I25-ARK RIVER	01/14/99	110.00	7.0000	6.2000	6.0000
STA 030A-021	6TH AVE (SH30) E OF I-225	01/21/99	168.00	7.0000	5.4167	2.2500
BR 0741-006	MORRISON TO KITTREDGE	01/21/99	177.00	6.0000	8.7988	8.0000
C 2873-096	N OF LONGMONT	01/21/99	5,040.00	4.0000	1.9250	1.8000
NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	555.00	8.0000	7.6667	10.0000
C 340A-007	WEST OF GRAND JUNCTION	02/04/99	25.00	10.0000	28.8667	30.0000
NH 2854-069	SHAFFER'S CROSSING - TURKEY C	02/04/99	101.00	7.0000	8.0000	8.0000
NH 2854-069	SHAFFERS XING - TURKEY CRK					
NH 2854-069	SHAFFERS XING - TURKEY CRK					
IM 0251-147	PUEBLO, I-25 / 29TH ST. S.	02/11/99	286.00	6.0000	8.8360	8.9300
C 1602-069	*DURANGO SH3/US160	03/11/99	760.00	5.0000	6.8750	3.4000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			6,462.00	4.6860	3.2995	3.2789

IM 0253-154	EAST OF LONGMONT	04/01/99	773.00	5.0000	3.4175	3.2000
SP 0501-037	SE OF GRAND JUCTION	04/01/99	3,318.00	4.0000	4.8820	3.9000
STA 006A-029	DILLON TO KEYSTONE	04/08/99	4,760.00	4.5000	2.6950	4.6000

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 9
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 213-00061	Mulch Tackifier		Kilogram (= 2.2046 Pound)			
C 0853-037	FT LUPTON - EROSION REPAIR	04/08/99	605.00	7.0000	5.6683	3.7000
C 0006(019)	MERINO, UPRR CROSSING	04/08/99	341.00	8.0000	4.5000	4.5000
NH 0403-026	BERTHOUD PASS, CLIMBING LANES	04/15/99	12,740.00	5.0000	3.5100	1.0500
C 1602-069	DURANGO SH3/US160	04/22/99	760.00	5.0000	4.2000	5.0000
C 0242-021	W OF WOODLAND PARK	04/22/99	239.00	7.0000	4.8322	3.0000
NH(CX) 550-1(005)	NEW MEXICO ST. LINE N.	05/06/99	11,654.00	4.5000	2.9667	2.9000
STR 135A-017	S. OF CRESTED BUTTE	05/06/99	424.00	8.0000	10.0000	14.5000
NH 1601-046	US 160 W OF DURANGO	05/27/99	7,343.00	4.5000	3.3433	3.2000
BR 0242-017	W OF LAKE GEORGE	06/17/99	220.00	7.0000	8.6600	8.8000
STR 0131-037	SH 13 S OF MEEKER	06/24/99	1,066.00	6.0000	5.2625	5.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			44,243.00	4.7806	3.6044	2.9312

NH 0503-055	PUEBLO, I-25 WEST	07/08/99	376.00	10.0000	8.8225	6.0000
BR 0361-059	BOULDER, 88TH ST AT SH 36	07/29/99	185.00	12.0000	5.0742	4.6800
STR(CX) 0133(22)	WEST OF PAONIA RESERVOIR	08/12/99	1,020.00	4.0000	9.0322	17.0000
C 138A-006	W OF JULESBURG, RR BRIDGE	08/19/99	1,149.00	5.5000	4.0933	3.0000
IMD 0704-183(B)	I70/BRIGHTON PHASE III	08/26/99	179.80	7.0000	10.5275	10.7500

WEIGHTED AVERAGE FOR THE THIRD QUARTER 2,909.80 6.0616 7.5918 8.8809

IM 0253-142	I-25 AND SH 52 INTERCHANGE	10/14/99	4,332.00	3.0000	4.0000	3.6200
NH 0341-046	DEARFIELD TO WELD CO LINE	10/14/99	17,920.00	3.7500	3.3150	4.0000
STR 0361-045	SH 66, SOUTH OF LYONS	10/21/99	3,808.00	5.0000	4.0775	3.6700
BR 348A-005	BETWEEN DELTA AND OLATHE	10/28/99	4.00	4.0000	33.7333	80.0000
BR 0402-051		11/04/99	60.00	12.0000	9.1500	8.7500
STA 165A-008	SOUTHWEST OF PUEBLO	12/02/99	319.00	7.0000	9.0660	5.5000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			26,443.00	3.8651	3.6304	3.9306
WEIGHTED AVERAGE FOR THE YEAR			80,057.80	4.5171	3.7644	3.5056

==== 213-00100 Soil Binder Hectare (= 2.471 Acres) =====

PLH 139A-023	BULL DRAW N. & S.	04/29/99	10.90	4000.0000	832.0000	1250.0000
PLH 139A-023	BULL DRAW N. & S.					

WEIGHTED AVERAGE FOR THE SECOND QUARTER 10.90 4000.0000 832.0000 1250.0000

WEIGHTED AVERAGE FOR THE YEAR 10.90 4000.0000 832.0000 1250.0000

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 9
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ ENGR. EST. AVERAGE BID AWARDED BID
PROJECT LOCATION DATE LET QUANTITY

==== 213-00300 Conc Landscape Border Meter (= 3.281 Feet) =====

NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	120.00	20.0000	43.3333	30.0000
NH 0852-078	SANTA FE & BELLEVIEW					

WEIGHTED AVERAGE FOR THE FIRST QUARTER 120.00 20.0000 43.3333 30.0000

WEIGHTED AVERAGE FOR THE YEAR 120.00 20.0000 43.3333 30.0000

==== 213-00460 Landscape Border (5x100 mm) Meter (= 3.281 Feet) =====

C 0242-021	W OF WOODLAND PARK	04/22/99	16.00	8.0000	13.7522	9.0000
C 0242-021	W OF WOODLAND PARK					

WEIGHTED AVERAGE FOR THE SECOND QUARTER 16.00 8.0000 13.7522 9.0000

WEIGHTED AVERAGE FOR THE YEAR 16.00 8.0000 13.7522 9.0000

===== 213-00462		Landscape Border (5x138 mm)	Meter	(= 3.281 Feet)	=====		
IM 0251-147		PUEBLO, I-25 / 29TH ST. S.	02/11/99	23.00	25.0000	14.2200	12.6000
IM 0251-147		PUEBLO, I-25 / 29TH ST. S.					
WEIGHTED AVERAGE FOR THE FIRST QUARTER				23.00	25.0000	14.2200	12.6000
WEIGHTED AVERAGE FOR THE YEAR				23.00	25.0000	14.2200	12.6000

===== 213-00500		Tree Grate	Each	=====			
BRO C010-059		BROADWAY VIADUCT, PHASE V	07/08/99	26.00	750.0000	690.0000	1000.0000
BRO C010-059		BROADWAY VIADUCT, PHASE V					
WEIGHTED AVERAGE FOR THE THIRD QUARTER				26.00	750.0000	690.0000	1000.0000
WEIGHTED AVERAGE FOR THE YEAR				26.00	750.0000	690.0000	1000.0000

===== 213-00700		Landscape Boulder	Each	=====			
BR 0741-006		MORRISON TO KITTREDGE	01/21/99	75.00	200.0000	138.8263	85.0000
C 1602-069		*DURANGO SH3/US160	03/11/99	25.00	200.0000	155.8750	53.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER				75.00	200.0000	138.8263	85.0000
COLORADO DEPARTMENT OF TRANSPORTATION						14:17 Wednesday, April 12, 2000	9
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA							

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ DATE LET UNIT/ ENGR. EST. AVERAGE BID AWARDED BID
 PROJECT LOCATION QUANTITY

===== 213-00700		Landscape Boulder	Each	=====			
NH 0403-026		BERTHOUD PASS, CLIMBING LANES	04/15/99	250.00	200.0000	287.9300	258.6500
C 1602-069		DURANGO SH3/US160	04/22/99	25.00	200.0000	101.5000	150.0000
NH 1601-046		US 160 W OF DURANGO	05/27/99	3.00	200.0000	572.7683	100.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER				278.00	200.0000	284.7476	247.1673
WEIGHTED AVERAGE FOR THE YEAR				353.00	200.0000	239.0996	212.7125

===== 213-00705		Landscape Boulder (Special)	Each	=====			
-----------------	--	-----------------------------	------	-------	--	--	--

NH(CX) 550-1(005)	NEW MEXICO ST. LINE N.	05/06/99	200.00	200.0000	193.3333	220.0000
NH(CX) 550-1(005)	NEW MEXICO ST. LINE N.					

WEIGHTED AVERAGE FOR THE SECOND QUARTER			200.00	200.0000	193.3333	220.0000
---	--	--	--------	----------	----------	----------

WEIGHTED AVERAGE FOR THE YEAR			200.00	200.0000	193.3333	220.0000
-------------------------------	--	--	--------	----------	----------	----------

===== 213-01000 Erosion Bales Each =====

SP 0501-037	SE OF GRAND JUCTION	04/01/99	836.00	12.0000	8.4100	12.0000
-------------	---------------------	----------	--------	---------	--------	---------

WEIGHTED AVERAGE FOR THE SECOND QUARTER			836.00	12.0000	8.4100	12.0000
---	--	--	--------	---------	--------	---------

BR 0402-051		11/04/99	35.00	18.0000	25.8000	25.0000
-------------	--	----------	-------	---------	---------	---------

WEIGHTED AVERAGE FOR THE FOURTH QUARTER			35.00	18.0000	25.8000	25.0000
---	--	--	-------	---------	---------	---------

WEIGHTED AVERAGE FOR THE YEAR			871.00	12.2411	9.1088	12.5224
-------------------------------	--	--	--------	---------	--------	---------

===== 214-00000 Landscape Maintenance LUMP SUM =====

NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	1.00	60000.0000	71333.3333	60000.0000
-------------	----------------------	----------	------	------------	------------	------------

WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	60000.0000	71333.3333	60000.0000
--	--	--	------	------------	------------	------------

BRO C010-059	BROADWAY VIADUCT, PHASE V	07/08/99	1.00	15000.0000	13125.0000	10000.0000
--------------	---------------------------	----------	------	------------	------------	------------

WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	15000.0000	13125.0000	10000.0000
--	--	--	------	------------	------------	------------

WEIGHTED AVERAGE FOR THE YEAR			2.00	37500.0000	38071.4286	35000.0000
-------------------------------	--	--	------	------------	------------	------------

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 9
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	----------	-------------------	------------	-------------	-------------

===== 214-00215 Deciduous Tree (38 mm C) Each =====

NH 0403-026	BERTHOUD PASS, CLIMBING LANES	04/15/99	365.00	100.0000	158.1740	183.8700
-------------	-------------------------------	----------	--------	----------	----------	----------

C 0242-021	W OF WOODLAND PARK	04/22/99	24.00	250.0000	191.6656	170.0000
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		389.00	109.2545	161.7184	183.0143
STR 0361-045	SH 66, SOUTH OF LYONS	10/21/99	17.00	230.0000	353.4500	372.6000
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		17.00	230.0000	353.4500	372.6000
	WEIGHTED AVERAGE FOR THE YEAR		406.00	114.3103	173.6961	190.9526
===== 214-00220	Deciduous Tree (50 mm C)		Each	=====	=====	=====
NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	64.00	240.0000	303.3333	320.0000
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		64.00	240.0000	303.3333	320.0000
IM 0253-154	EAST OF LONGMONT	04/01/99	36.00	300.0000	335.7975	355.0000
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		36.00	300.0000	335.7975	355.0000
	WEIGHTED AVERAGE FOR THE YEAR		100.00	261.6000	322.8118	332.6000
===== 214-00225	Deciduous Tree (63 mm C)		Each	=====	=====	=====
BRO C010-059	BROADWAY VIADUCT, PHASE V	07/08/99	30.00	375.0000	350.0000	350.0000
BRO C010-059	BROADWAY VIADUCT, PHASE V					
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		30.00	375.0000	350.0000	350.0000
	WEIGHTED AVERAGE FOR THE YEAR		30.00	375.0000	350.0000	350.0000
===== 214-00230	Deciduous Tree (75 mm C)		Each	=====	=====	=====
NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	80.00	400.0000	451.6667	450.0000

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

14:17 Wednesday, April 12, 2000 10

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== NH 0852-078	214-00230	Deciduous Tree (75 mm C) SANTA FE & BELLEVIEW		Each			
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		80.00	400.0000	451.6667	450.0000
		WEIGHTED AVERAGE FOR THE YEAR		80.00	400.0000	451.6667	450.0000
===== NH 0852-078	214-00280	Deciduous Tree (2.4 m) SANTA FE & BELLEVIEW	01/28/99	192.00	350.0000	235.0000	250.0000
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		192.00	350.0000	235.0000	250.0000
IM 0253-154		EAST OF LONGMONT	04/01/99	38.00	300.0000	193.4000	58.0000
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		38.00	300.0000	193.4000	58.0000
		WEIGHTED AVERAGE FOR THE YEAR		230.00	341.7391	220.6291	218.2783
===== NH 0852-078 NH 0852-078	214-00310	Deciduous Shrub (No. 1) SANTA FE & BELLEVIEW SANTA FE & BELLEVIEW	01/28/99	475.00	30.0000	12.3333	12.0000
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		475.00	30.0000	12.3333	12.0000
		WEIGHTED AVERAGE FOR THE YEAR		475.00	30.0000	12.3333	12.0000
===== C 2873-096 NH 0852-078 IM 0251-147	214-00350	Deciduous Shrub (No. 5) N OF LONGMONT SANTA FE & BELLEVIEW PUEBLO, I-25 / 29TH ST. S.	01/21/99 01/28/99 02/11/99	220.00 881.00 16.00	25.0000 20.0000 33.0000	26.9375 24.3333 38.2000	25.2500 25.0000 31.5000
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,117.00	21.1710	25.2773	25.1423
NH 0403-026		BERTHOUD PASS, CLIMBING LANES	04/15/99	750.00	60.0000	45.1700	53.8500

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

14:17 Wednesday, April 12, 2000 10

```

===== 214-00350      Deciduous Shrub (No. 5)      Each =====
C 0242-021            W OF WOODLAND PARK      04/22/99      10.00      40.0000      49.7022      21.0000
                                -----
                                WEIGHTED AVERAGE FOR THE SECOND QUARTER      760.00      59.7368      45.2762      53.4178
    
```

```

BRO C010-059          BROADWAY VIADUCT, PHASE V      07/08/99      15.00      40.0000      49.5000      110.0000
NH 0503-055           PUEBLO, I-25 WEST           07/08/99      106.00     30.0000      39.3900      30.0000
                                -----
                                WEIGHTED AVERAGE FOR THE THIRD QUARTER      121.00     31.2397      40.4181      39.9174
    
```

```

STR 0361-045          SH 66, SOUTH OF LYONS      10/21/99      356.00     25.0000      32.3238      32.0900
                                -----
                                WEIGHTED AVERAGE FOR THE FOURTH QUARTER      356.00     25.0000      32.3238      32.0900
                                =====
                                WEIGHTED AVERAGE FOR THE YEAR      2,354.00    34.7188      35.0004      36.0814
    
```

```

===== 214-00502      Evergreen Tree (0.6 m) (B-B)      Each =====
NH 0403-026          BERTHOUD PASS, CLIMBING LANES 04/15/99      1,130.00    80.0000      82.1860      91.9300
NH 0403-026          BERTHOUD PASS, CLIMBING LANES
                                -----
                                WEIGHTED AVERAGE FOR THE SECOND QUARTER      1,130.00    80.0000      82.1860      91.9300
                                =====
                                WEIGHTED AVERAGE FOR THE YEAR      1,130.00    80.0000      82.1860      91.9300
    
```

```

===== 214-00504      Evergreen Tree (1.2 m) (B-B)      Each =====
NH 0403-026          BERTHOUD PASS, CLIMBING LANES 04/15/99      195.00     140.0000     156.0880     190.4400
NH 0403-026          BERTHOUD PASS, CLIMBING LANES
                                -----
                                WEIGHTED AVERAGE FOR THE SECOND QUARTER      195.00     140.0000     156.0880     190.4400
                                =====
                                WEIGHTED AVERAGE FOR THE YEAR      195.00     140.0000     156.0880     190.4400
    
```

```

===== 214-00506      Evergreen Tree (1.8 m) (B-B)      Each =====
NH 0403-026          BERTHOUD PASS, CLIMBING LANES 04/15/99      140.00     180.0000     206.6960     253.4800
    
```


PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	214-00506	Evergreen Tree (1.8 m) (B-B)		Each =====			
C 0242-021		W OF WOODLAND PARK	04/22/99	9.00	250.0000	286.9678	275.0000
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			149.00	184.2282	215.0212	254.7799
	WEIGHTED AVERAGE FOR THE YEAR			149.00	184.2282	215.0212	254.7799
=====	214-00508	Evergreen Tree (2.4 m) (B-B)		Each =====			
NH 0852-078		SANTA FE & BELLEVIEW	01/28/99	107.00	250.0000	266.6667	240.0000
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			107.00	250.0000	266.6667	240.0000
C 0242-021		W OF WOODLAND PARK	04/22/99	21.00	300.0000	355.5689	340.0000
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			21.00	300.0000	355.5689	340.0000
	WEIGHTED AVERAGE FOR THE YEAR			128.00	258.2031	299.6128	256.4063
=====	214-00510	Evergreen Tree (3 m) (B-B)		Each =====			
C 0242-021		W OF WOODLAND PARK	04/22/99	8.00	600.0000	466.3811	450.0000
C 0242-021		W OF WOODLAND PARK					
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			8.00	600.0000	466.3811	450.0000
	WEIGHTED AVERAGE FOR THE YEAR			8.00	600.0000	466.3811	450.0000
=====	214-00610	Evergreen Shrub (No. 1)		Each =====			
NH 0852-078		SANTA FE & BELLEVIEW	01/28/99	1,033.00	25.0000	12.5000	12.0000
NH 0852-078		SANTA FE & BELLEVIEW					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,033.00	25.0000	12.5000	12.0000
	WEIGHTED AVERAGE FOR THE YEAR			1,033.00	25.0000	12.5000	12.0000
=====	214-00650	Evergreen Shrub (No. 5)		Each =====			

NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	350.00	30.0000	26.0000	26.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			350.00	30.0000	26.0000	26.0000
COLORADO DEPARTMENT OF TRANSPORTATION				14:17 Wednesday, April 12, 2000 10		
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA						

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 214-00650 Evergreen Shrub (No. 5) Each =====

NH 0403-026	BERTHOUD PASS, CLIMBING LANES	04/15/99	645.00	50.0000	53.0080	63.0400
C 0242-021	W OF WOODLAND PARK	04/22/99	3.00	30.0000	30.6233	32.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			648.00	49.9074	52.8221	62.8963

BRO C010-059	BROADWAY VIADUCT, PHASE V	07/08/99	12.00	30.0000	55.0000	120.0000
NH 0503-055	PUEBLO, I-25 WEST	07/08/99	164.00	35.0000	37.6260	35.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			176.00	34.6591	38.5868	40.7955
WEIGHTED AVERAGE FOR THE YEAR			1,174.00	41.6865	44.9847	48.5833

===== 214-00810 Gr Cover Vines (No. 1) Each =====

NH 0403-026	BERTHOUD PASS, CLIMBING LANES	04/15/99	350.00	35.0000	34.0800	39.4000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			350.00	35.0000	34.0800	39.4000

NH 0503-055	PUEBLO, I-25 WEST	07/08/99	117.00	20.0000	13.2320	6.5000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			117.00	20.0000	13.2320	6.5000
WEIGHTED AVERAGE FOR THE YEAR			467.00	31.2420	28.8568	31.1574

===== 214-00850 Gr Cover Vines (No. 5) Each =====

NH 0852-078 SANTA FE & BELLEVIEW 01/28/99 51.00 20.0000 24.3333 30.0000
 NH 0852-078 SANTA FE & BELLEVIEW

WEIGHTED AVERAGE FOR THE FIRST QUARTER 51.00 20.0000 24.3333 30.0000
 WEIGHTED AVERAGE FOR THE YEAR 51.00 20.0000 24.3333 30.0000

==== 214-00905 Perennials (56 mm Pot) Each =====

NH 0852-078 SANTA FE & BELLEVIEW 01/28/99 900.00 5.0000 4.6667 3.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 900.00 5.0000 4.6667 3.0000

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 10
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ ENGR. EST. AVERAGE BID AWARDED BID
 PROJECT LOCATION DATE LET QUANTITY

==== 214-00905 Perennials (56 mm Pot) Each =====

IM 0253-154 EAST OF LONGMONT 04/01/99 300.00 6.0000 12.8063 17.0000
 NH 0403-026 BERTHOUD PASS, CLIMBING LANES 04/15/99 2,145.00 8.0000 6.3520 6.7600

WEIGHTED AVERAGE FOR THE SECOND QUARTER 2,445.00 7.7546 7.5322 8.0164

STR 0361-045 SH 66, SOUTH OF LYONS 10/21/99 450.00 6.0000 6.7700 6.2100

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 450.00 6.0000 6.7700 6.2100

WEIGHTED AVERAGE FOR THE YEAR 3,795.00 6.8933 6.9926 6.6126

==== 214-00910 Perennials (No. 1) Each =====

NH 0852-078 SANTA FE & BELLEVIEW 01/28/99 2,974.00 6.0000 9.4167 9.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 2,974.00 6.0000 9.4167 9.0000

C 0242-021 W OF WOODLAND PARK 04/22/99 52.00 10.0000 16.6767 6.5000

WEIGHTED AVERAGE FOR THE SECOND QUARTER	52.00	10.0000	16.6767	6.5000
WEIGHTED AVERAGE FOR THE YEAR	3,026.00	6.0687	9.7785	8.9570

===== 214-01010 Brush Layer Cutting Each =====

BR 0741-006	MORRISON TO KITTREDGE	01/21/99	80.00	12.0000	8.9938	20.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			80.00	12.0000	8.9938	20.0000

IM 0253-154	EAST OF LONGMONT	04/01/99	2,000.00	3.0000	16.2475	1.6000
STA 006A-029	DILLON TO KEYSTONE	04/08/99	1,000.00	2.0000	2.4400	2.2000
COLORADO DEPARTMENT OF TRANSPORTATION					14:17 Wednesday, April 12, 2000 10	
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA						

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 214-01010 Brush Layer Cutting Each =====

C 0853-037	FT LUPTON - EROSION REPAIR	04/08/99	700.00	10.0000	6.7500	3.2500
NH 0403-026	BERTHOUD PASS, CLIMBING LANES	04/15/99	3,710.00	2.0000	3.3780	4.1400
NH(CX) 550-1(005)	NEW MEXICO ST. LINE N.	05/06/99	400.00	5.0000	12.6433	3.9300
STR 0131-037	SH 13 S OF MEEKER	06/24/99	300.00	10.0000	5.4813	6.0000

WEIGHTED AVERAGE FOR THE SECOND QUARTER			8,110.00	3.3810	8.3939	3.2560
---	--	--	----------	--------	--------	--------

STR 0361-045	SH 66, SOUTH OF LYONS	10/21/99	1,030.00	5.0000	3.7700	3.1100
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1,030.00	5.0000	3.7700	3.1100
WEIGHTED AVERAGE FOR THE YEAR			9,220.00	3.6367	7.7110	3.3850

===== 214-01030 Wattle Each =====

STA 006A-029	DILLON TO KEYSTONE	04/08/99	30.00	35.0000	172.0000	227.0000
NH 0403-026	BERTHOUD PASS, CLIMBING LANES	04/15/99	329.00	40.0000	93.5380	107.6900
WEIGHTED AVERAGE FOR THE SECOND QUARTER			359.00	39.5822	98.8725	117.6602
WEIGHTED AVERAGE FOR THE YEAR			359.00	39.5822	98.8725	117.6602

```

===== 214-01200      Plant (Tubeling)                               Each =====
NH 0403-026           BERTHOUD PASS, CLIMBING LANES 04/15/99      2,010.00      8.0000      9.4580      11.2900
NH 0403-026           BERTHOUD PASS, CLIMBING LANES
WEIGHTED AVERAGE FOR THE SECOND QUARTER      -----
                                                    2,010.00      8.0000      9.4580      11.2900
=====
WEIGHTED AVERAGE FOR THE YEAR                =====
                                                    2,010.00      8.0000      9.4580      11.2900

```

```

===== 215-00030      Transplant Tree (38-75 mm C)                               Each =====
NH 5502-029           *IN RIDGWAY                               03/04/99      1.00          400.0000     320.0000     210.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER      -----
                                                    .             .             .             .

```

```

NH 5502-029           IN RIDGWAY                               04/15/99      1.00          500.0000     425.3320     430.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER     -----
                                                    1.00          500.0000     425.3320     430.0000
=====
WEIGHTED AVERAGE FOR THE YEAR                =====
                                                    1.00          500.0000     425.3320     430.0000

```

14:17 Wednesday, April 12, 2000 10

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

```

-----
PROJECT NUMBER   ITEM NUMBER/  ITEM DESCRIPTION/  DATE LET   UNIT/  ENGR. EST.  AVERAGE BID  AWARDED BID
                PROJECT LOCATION  QUANTITY
-----

```

```

===== 215-00060      Transplant Tree (75-150 mm C)                               Each =====
NH 5502-029           *IN RIDGWAY                               03/04/99      5.00          500.0000     447.5000     420.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER     -----
                                                    .             .             .             .

```

```

NH 5502-029           IN RIDGWAY                               04/15/99      5.00          750.0000     502.8419     475.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER     -----
                                                    5.00          750.0000     502.8419     475.0000
=====
WEIGHTED AVERAGE FOR THE YEAR                =====
                                                    5.00          750.0000     502.8419     475.0000

```

```

===== 215-00600      Transplant Plug                               Each =====

```

STA 006A-029	DILLON TO KEYSTONE	04/08/99	8,413.00	2.0000	1.6200	1.9500
NH 0403-026	BERTHOUD PASS, CLIMBING LANES	04/15/99	4,550.00	2.0000	3.0960	3.4800
WEIGHTED AVERAGE FOR THE SECOND QUARTER			12,963.00	2.0000	2.2154	2.4870
WEIGHTED AVERAGE FOR THE YEAR			12,963.00	2.0000	2.2154	2.4870

===== 216-00015 Soil Reten Blanket (Excel) Sq Meter (= 1.196 Sq Yd, =====

NH 1601-046	US 160 W OF DURANGO	05/27/99	17,070.00	4.0000	2.0083	1.9000
NH 1601-046	US 160 W OF DURANGO					
WEIGHTED AVERAGE FOR THE SECOND QUARTER			17,070.00	4.0000	2.0083	1.9000
WEIGHTED AVERAGE FOR THE YEAR			17,070.00	4.0000	2.0083	1.9000

===== 216-00025 Soil Reten Blanket (Jute) Sq Meter (= 1.196 Sq Yd, =====

IM 0253-142	I-25 AND SH 52 INTERCHANGE	10/14/99	6,595.00	4.0000	1.5317	1.2200
IM 0253-142	I-25 AND SH 52 INTERCHANGE					
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			6,595.00	4.0000	1.5317	1.2200
WEIGHTED AVERAGE FOR THE YEAR			6,595.00	4.0000	1.5317	1.2200

===== 216-00030 Soil Reten Blanket (Spec) Sq Meter (= 1.196 Sq Yd, =====

BR 0741-006	MORRISON TO KITTREDGE	01/21/99	560.00	3.0000	4.2238	3.0000
COLORADO DEPARTMENT OF TRANSPORTATION						14:17 Wednesday, April 12, 2000 10
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA						

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 216-00030	Soil Reten Blanket (Spec)		Sq Meter (= 1.196 Sq Yd, =====			
C 2873-096	N OF LONGMONT	01/21/99	6,250.00	2.5000	2.5000	1.9500
STA 0061-067	*CENTRAL CITY TO GOLDEN	02/18/99	604.00	3.5000	4.0000	4.0000
C 1602-069	*DURANGO SH3/US160	03/11/99	3,009.00	3.0000	3.4500	2.7000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			6,810.00	2.5411	2.7620	2.0363

IM 0253-154	EAST OF LONGMONT	04/01/99	2,185.00	3.0000	3.2000	4.1000
C 0853-037	FT LUPTON - EROSION REPAIR	04/08/99	660.00	3.0000	3.2033	2.7500

C 0006(019)	MERINO, UPRR CROSSING	04/08/99	9,462.00	3.5000	2.5833	2.5000
NH 0403-026	BERTHOUD PASS, CLIMBING LANES	04/15/99	600.00	4.0000	11.9520	15.7600
C 1602-069	DURANGO SH3/US160	04/22/99	3,009.00	3.0000	3.1000	3.5000
C 0242-021	W OF WOODLAND PARK	04/22/99	4,269.00	3.0000	3.2844	2.6000
NH(CX) 550-1(005)	NEW MEXICO ST. LINE N.	05/06/99	20,530.00	2.5000	1.6000	1.5000
STA 0061-067	CENTRAL CITY TO GOLDEN	05/06/99	640.00	3.5000	3.5167	3.6000
BR 0242-017	W OF LAKE GEORGE	06/17/99	160.00	3.0000	3.9200	3.3500

WEIGHTED AVERAGE FOR THE SECOND QUARTER 41,515.00 2.8889 2.6680 2.3883

IM 0703-245	KIPLING TO WADSWORTH	07/08/99	500.00	3.2500	3.5729	2.0900
BR 0361-059	BOULDER, 88TH ST AT SH 36	07/29/99	240.00	8.0000	2.5708	2.3400
STR(CX) 0133(22)	WEST OF PAONIA RESERVOIR	08/12/99	2,400.00	3.0000	4.2833	6.0000
C 138A-006	W OF JULESBURG, RR BRIDGE	08/19/99	2,840.00	3.0000	2.6300	1.6700

WEIGHTED AVERAGE FOR THE THIRD QUARTER 5,980.00 3.2216 3.6942 3.4698

IM 0253-142	I-25 AND SH 52 INTERCHANGE	10/14/99	5,559.00	5.0000	1.7317	1.3100
STR 0361-045	SH 66, SOUTH OF LYONS	10/21/99	41,673.00	2.0000	1.6188	1.4000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 47,232.00 2.3531 1.6290 1.3894

WEIGHTED AVERAGE FOR THE YEAR 101,537.00 2.6359 2.0945 1.9637

===== 216-00035 Soil Reten Blanket (Plastic) Sq Meter (= 1.196 Sq Yd, =====

STA 006A-029	DILLON TO KEYSTONE	04/08/99	890.00	10.0000	15.8900	18.1000
NH 0403-026	BERTHOUD PASS, CLIMBING LANES	04/15/99	14,430.00	10.0000	7.1500	4.4500

WEIGHTED AVERAGE FOR THE SECOND QUARTER 15,320.00 10.0000 7.5610 5.2430

WEIGHTED AVERAGE FOR THE YEAR 15,320.00 10.0000 7.5610 5.2430

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 10
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ ENGR. EST. AVERAGE BID AWARDED BID
PROJECT LOCATION DATE LET QUANTITY

===== 217-00000 Herbicide Treatment Sq Meter (= 1.196 Sq Yd, =====

BR 0741-006	MORRISON TO KITTREDGE	01/21/99	9,500.00	0.6000	0.1950	0.1000
NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	1,000.00	0.1000	0.6733	1.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 10,500.00 0.5524 0.2132 0.1857

IM 0253-154	EAST OF LONGMONT	04/01/99	50.00	0.6000	10.7000	5.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			50.00	0.6000	10.7000	5.0000
WEIGHTED AVERAGE FOR THE YEAR			10,550.00	0.5526	0.2660	0.2085

==== 217-00010 Pre-Emergent Herbicide Sq Meter (= 1.196 Sq Yd, =====

NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	30,000.00	0.2000	0.2333	0.5000
NH 0852-078	SANTA FE & BELLEVIEW					
WEIGHTED AVERAGE FOR THE FIRST QUARTER			30,000.00	0.2000	0.2333	0.5000
WEIGHTED AVERAGE FOR THE YEAR			30,000.00	0.2000	0.2333	0.5000

==== 250-00010 Envir Health/Safety Mngmt LUMP SUM =====

BR 0741-006	MORRISON TO KITTREDGE	01/21/99	1.00	7000.0000	2819.6338	3000.0000
NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	1.00	20000.0000	11666.6667	5000.0000
C 1602-069	*DURANGO SH3/US160	03/11/99	1.00	7000.0000	3245.0000	3300.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			2.00	13500.0000	5232.4609	4000.0000

IM 0253-154	EAST OF LONGMONT	04/01/99	1.00	2750.0000	5903.6250	3700.0000
SP 0501-037	SE OF GRAND JUCTION	04/01/99	1.00	6000.0000	3327.8620	3000.0000
STA 006A-029	DILLON TO KEYSTONE	04/08/99	1.00	4500.0000	4850.0000	8700.0000
C 1602-069	DURANGO SH3/US160	04/22/99	1.00	7000.0000	3124.5000	2914.0000
SHE 0502-042	*GUARDRAIL EAST OF GUNNISON	04/22/99	1.00	5000.0000	10000.0000	10000.0000
SHE 0502-042	GUARDRAIL EAST OF GUNNISON	06/03/99	1.00	7000.0000	5960.0000	10000.0000
BR 0242-017	W OF LAKE GEORGE	06/17/99	1.00	5000.0000	5780.0000	2500.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			6.00	5375.0000	5048.0485	5135.6667

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 10
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER ITEM NUMBER/ PROJECT LOCATION DATE LET UNIT/ QUANTITY ENGR. EST. AVERAGE BID AWARDED BID

==== 250-00010 Envir Health/Safety Mngmt LUMP SUM =====

BRO C010-059	BROADWAY VIADUCT, PHASE V	07/08/99	1.00	4800.0000	5250.0000	5000.0000
IMD 0704-183(B)	I70/BRIGHTON PHASE III	08/26/99	1.00	10000.0000	6489.0000	16100.0000
BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	1.00	3000.0000	4507.5000	4500.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER 3.00 5933.3333 5112.8333 8533.3333

IM 0252-318	*6TH AVE TO SPEER BLVD	12/09/99	1.00	6000.0000	4500.0000	3000.0000
-------------	------------------------	----------	------	-----------	-----------	-----------

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 0.00 . . .

WEIGHTED AVERAGE FOR THE YEAR 11.00 7004.5455 5105.0961 5855.8182

===== 250-00050 Monitoring Technician Hour =====

NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	200.00	40.0000	60.0000	50.0000
C 1602-069	*DURANGO SH3/US160	03/11/99	250.00	60.0000	66.5500	68.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 200.00 40.0000 60.0000 50.0000

SP 0501-037	SE OF GRAND JUCTION	04/01/99	25.00	50.0000	68.8460	70.0000
C 1602-069	DURANGO SH3/US160	04/22/99	250.00	65.0000	64.0000	60.0000
SHE 0502-042	*GUARDRAIL EAST OF GUNNISON	04/22/99	30.00	60.0000	60.0000	60.0000
SHE 0502-042	GUARDRAIL EAST OF GUNNISON	06/03/99	30.00	100.0000	68.2500	60.0000

WEIGHTED AVERAGE FOR THE SECOND QUARTER 305.00 67.2131 65.3822 60.8197

BRO C010-059	BROADWAY VIADUCT, PHASE V	07/08/99	800.00	45.0000	37.0000	40.0000
IMD 0704-183(B)	I70/BRIGHTON PHASE III	08/26/99	400.00	70.0000	37.2200	38.0000
BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	100.00	60.0000	44.0670	45.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER 1,300.00 53.8462 38.2791 39.7692

IM 0253-142	I-25 AND SH 52 INTERCHANGE	10/14/99	112.00	60.0000	47.2700	45.0300
-------------	----------------------------	----------	--------	---------	---------	---------

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 11
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/

PROJECT NUMBER	PROJECT LOCATION	DATE LET	QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 250-00050	Monitoring Technician		Hour =====			
IM 0252-318	*6TH AVE TO SPEER BLVD	12/09/99	64.00	50.0000	48.5000	43.0000
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		112.00	60.0000	47.2700	45.0300
	WEIGHTED AVERAGE FOR THE YEAR		1,917.00	54.8878	43.2172	44.4931
===== 250-00100	Environmental Health and Safety		LUMP SUM =====			
BR 0403-025	EMPIRE JCT BRIDGE AT I-70	07/15/99	1.00	5500.0000	2542.1500	2054.0000
BR 0403-025	EMPIRE JCT BRIDGE AT I-70					
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	5500.0000	2542.1500	2054.0000
	WEIGHTED AVERAGE FOR THE YEAR		1.00	5500.0000	2542.1500	2054.0000
===== 250-00110	Health and Safety Officer		Hour =====			
BR 0741-006	MORRISON TO KITTREDGE	01/21/99	20.00	100.0000	71.6788	80.0000
NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	40.00	70.0000	103.3333	100.0000
C 1602-069	*DURANGO SH3/US160	03/11/99	50.00	60.0000	101.5000	104.0000
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		60.00	80.0000	85.2450	93.3333
SP 0501-037	SE OF GRAND JUCTION	04/01/99	10.00	70.0000	150.4340	150.0000
C 1602-069	DURANGO SH3/US160	04/22/99	50.00	100.0000	97.0000	90.0000
SHE 0502-042	*GUARDRAIL EAST OF GUNNISON	04/22/99	16.00	100.0000	90.0000	90.0000
SHE 0502-042	GUARDRAIL EAST OF GUNNISON	06/03/99	16.00	125.0000	85.4167	90.0000
BR 0242-017	W OF LAKE GEORGE	06/17/99	30.00	60.0000	116.4000	80.0000
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		106.00	89.6226	111.4417	92.8302
BRO C010-059	BROADWAY VIADUCT, PHASE V	07/08/99	100.00	62.0000	60.0000	65.0000
IM 0703-245	KIPLING TO WADSWORTH	07/08/99	48.00	75.0000	78.9314	60.0000
BR 0403-025	EMPIRE JCT BRIDGE AT I-70	07/15/99	8.00	75.0000	82.0643	78.0000
IMD 0704-183(B)	I70/BRIGHTON PHASE III	08/26/99	200.00	90.0000	56.8500	58.0000
BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	24.00	100.0000	68.2930	68.0000
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		380.00	81.0526	63.8575	61.1474

5_cdmiucp_1999.txt
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 250-00110 Health and Safety Officer Hour =====							
IM 0253-142		I-25 AND SH 52 INTERCHANGE	10/14/99	8.00	90.0000	88.8667	81.3500
IM 0252-318		*6TH AVE TO SPEER BLVD	12/09/99	10.00	75.0000	90.8000	100.0000
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		8.00	90.0000	88.8667	81.3500
		WEIGHTED AVERAGE FOR THE YEAR		554.00	82.7076	73.3265	70.9870
===== 250-00120 Material Sampling and Delivery Each =====							
BR 0741-006		MORRISON TO KITTREDGE	01/21/99	4.00	120.0000	70.1738	70.0000
C 1602-069		*DURANGO SH3/US160	03/11/99	5.00	3000.0000	18.2500	20.0000
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	120.0000	70.1738	70.0000
SP 0501-037		SE OF GRAND JUCTION	04/01/99	2.00	200.0000	129.4200	115.0000
C 1602-069		DURANGO SH3/US160	04/22/99	5.00	25.0000	17.5000	15.0000
SHE 0502-042		*GUARDRAIL EAST OF GUNNISON	04/22/99	2.00	200.0000	100.0000	100.0000
SHE 0502-042		GUARDRAIL EAST OF GUNNISON	06/03/99	2.00	150.0000	132.5833	100.0000
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		9.00	91.6667	87.1038	56.1111
BRO C010-059		BROADWAY VIADUCT, PHASE V	07/08/99	40.00	75.0000	101.2500	210.0000
BR 0403-025		EMPIRE JCT BRIDGE AT I-70	07/15/99	4.00	250.0000	67.7757	83.0000
IMD 0704-183(B)		I70/BRIGHTON PHASE III	08/26/99	50.00	70.0000	88.1625	135.0000
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		94.00	79.7872	92.0882	164.7021
IM 0253-142		I-25 AND SH 52 INTERCHANGE	10/14/99	12.00	30.0000	134.1350	98.8600
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		12.00	30.0000	134.1350	98.8600

WEIGHTED AVERAGE FOR THE YEAR 119.00 77.0168 96.3286 146.6666

===== 250-00200 Material Handling (Stockpile) Cu Meter (= 1.308 Cu Yd) =====

BRO C010-059 BROADWAY VIADUCT, PHASE V 07/08/99 3,000.00 5.0000 4.3500 10.0000
 COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 11
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ ENGR. EST. AVERAGE BID AWARDED BID
 PROJECT LOCATION DATE LET QUANTITY

===== 250-00200 Material Handling (Stockpile) Cu Meter (= 1.308 Cu Yd) =====
 IMD 0704-183(B) I70/BRIGHTON PHASE III 08/26/99 5,000.00 6.0000 6.6900 10.5000
 WEIGHTED AVERAGE FOR THE THIRD QUARTER 8,000.00 5.6250 5.8125 10.3125

IM 0253-142 I-25 AND SH 52 INTERCHANGE 10/14/99 10.00 200.0000 143.1217 15.3000
 WEIGHTED AVERAGE FOR THE FOURTH QUARTER 10.00 200.0000 143.1217 15.3000
 WEIGHTED AVERAGE FOR THE YEAR 8,010.00 5.8677 6.0695 10.3187

===== 250-00210 Solid Waste Disposal Cu Meter (= 1.308 Cu Yd) =====
 BR 0741-006 MORRISON TO KITTREDGE 01/21/99 2.00 200.0000 496.2688 120.0000
 WEIGHTED AVERAGE FOR THE FIRST QUARTER 2.00 200.0000 496.2688 120.0000

BR 0403-025 EMPIRE JCT BRIDGE AT I-70 07/15/99 2.00 500.0000 501.2857 560.0000
 IMD 0704-183(B) I70/BRIGHTON PHASE III 08/26/99 1,000.00 24.0000 28.5075 21.7500
 WEIGHTED AVERAGE FOR THE THIRD QUARTER 1,002.00 24.9501 30.1565 22.8244

IM 0253-142 I-25 AND SH 52 INTERCHANGE 10/14/99 10.00 200.0000 64.7933 40.8000
 WEIGHTED AVERAGE FOR THE FOURTH QUARTER 10.00 200.0000 64.7933 40.8000
 WEIGHTED AVERAGE FOR THE YEAR 1,014.00 27.0217 32.4880 23.1933

===== 250-00215		Solid Waste Disposal (Spec)	Cu Meter (= 1.308 Cu Yd) =====			
BRO C010-059	BROADWAY VIADUCT, PHASE V	07/08/99	17,749.00	16.0000	17.2500	12.0000
BRO C010-059	BROADWAY VIADUCT, PHASE V					
WEIGHTED AVERAGE FOR THE THIRD QUARTER			17,749.00	16.0000	17.2500	12.0000
WEIGHTED AVERAGE FOR THE YEAR			17,749.00	16.0000	17.2500	12.0000
COLORADO DEPARTMENT OF TRANSPORTATION						14:17 Wednesday, April 12, 2000 11
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA						

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 250-00220		Hazardous Waste Disposal	Cu Meter (= 1.308 Cu Yd) =====			
BR 0741-006	MORRISON TO KITTREDGE	01/21/99	2.00	2200.0000	749.0888	850.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			2.00	2200.0000	749.0888	850.0000

SHE 0502-042	*GUARDRAIL EAST OF GUNNISON	04/22/99	4.00	500.0000	700.0000	700.0000
SHE 0502-042	GUARDRAIL EAST OF GUNNISON	06/03/99	4.00	800.0000	1100.0000	700.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			4.00	800.0000	1100.0000	700.0000

BR 0403-025	EMPIRE JCT BRIDGE AT I-70	07/15/99	2.00	1200.0000	1057.8571	1120.0000
IMD 0704-183(B)	I70/BRIGHTON PHASE III	08/26/99	10.00	200.0000	484.5250	205.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			12.00	366.6667	633.1667	357.5000
WEIGHTED AVERAGE FOR THE YEAR			18.00	666.6667	724.1027	488.3333

===== 304-01000		ABC (CL 1)	Metric Ton (= 1.102 Short) =====			
C 2873-096	N OF LONGMONT	01/21/99	7,987.00	8.0000	10.0625	10.0000
C 340A-007	WEST OF GRAND JUNCTION	02/04/99	4,625.00	12.0000	12.3000	10.0000
C 1602-069	*DURANGO SH3/US160	03/11/99	9,451.00	12.0000	18.3000	11.7000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			12,612.00	9.4669	10.7400	10.0000

C 1602-069	DURANGO SH3/US160	04/22/99	9,451.00	12.0000	9.8500	8.0000
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		9,451.00	12.0000	9.8500	8.0000

STR(CX) 0133 (22)	WEST OF PAONIA RESERVOIR	08/12/99	14,364.00	13.0000	13.3289	13.0000
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		14,364.00	13.0000	13.3289	13.0000

	WEIGHTED AVERAGE FOR THE YEAR		36,427.00	11.5173	12.3784	10.6641
				COLORADO DEPARTMENT OF TRANSPORTATION		
				14:17 Wednesday, April 12, 2000 11		
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA						

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	----------	-------------------	------------	-------------	-------------

===== 304-01005 ABC (CL 1) Cu Meter (= 1.308 Cu Yd) =====

STA 006A-029	DILLON TO KEYSTONE	04/08/99	1,695.00	35.0000	45.0050	38.5000
STA 006A-029	DILLON TO KEYSTONE					
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,695.00	35.0000	45.0050	38.5000
	WEIGHTED AVERAGE FOR THE YEAR		1,695.00	35.0000	45.0050	38.5000

===== 304-03000 ABC (CL 3) Metric Ton (= 1.102 Short) =====

SP 0501-037	SE OF GRAND JUCTION	04/01/99	87,014.00	6.5000	5.5400	5.7000
PLH 139A-023	BULL DRAW N. & S.	04/29/99	87,728.00	6.0000	8.4800	8.0000
NH 1601-046	US 160 W OF DURANGO	05/27/99	28,311.00	10.2400	8.4350	6.0000
STR 0131-037	SH 13 S OF MEEKER	06/24/99	70,785.00	6.0000	7.4500	7.5000
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		273,838.00	6.5972	7.3184	6.9331

BR 0402-051		11/04/99	2,470.00	9.0000	14.4000	11.0000
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2,470.00	9.0000	14.4000	11.0000
	WEIGHTED AVERAGE FOR THE YEAR		276,308.00	6.6187	7.3723	6.9695

===== 304-03005 ABC (CL 3) Cu Meter (= 1.308 Cu Yd) =====

C 6661-002	NW OF CORTEZ	01/21/99	1,000.00	12.0000	20.0000	20.0000
C 6661-002	NW OF CORTEZ					
WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,000.00	12.0000	20.0000	20.0000
WEIGHTED AVERAGE FOR THE YEAR			1,000.00	12.0000	20.0000	20.0000

===== 304-03006 ABC (CL 3) (Spec) Metric Ton (= 1.102 Short) =====

IM 0253-142	I-25 AND SH 52 INTERCHANGE	10/14/99	3,361.00	15.0000	13.8483	12.6500
IM 0253-142	I-25 AND SH 52 INTERCHANGE					
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			3,361.00	15.0000	13.8483	12.6500
WEIGHTED AVERAGE FOR THE YEAR			3,361.00	15.0000	13.8483	12.6500

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 11
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 304-06000 ABC (CL 6) Metric Ton (= 1.102 Short) =====

C 2873-096		N OF LONGMONT	01/21/99	78,038.00	10.0000	9.4375	9.0000
NH 0852-078		SANTA FE & BELLEVIEW	01/28/99	292.00	30.0000	18.3333	15.0000
C 340A-007		WEST OF GRAND JUNCTION	02/04/99	717.00	22.0000	13.8333	12.0000
NH 5502-029		*IN RIDGWAY	03/04/99	250.00	35.0000	27.5600	15.1200
C 1602-069		*DURANGO SH3/US160	03/11/99	4,547.00	25.0000	21.3000	11.7000
WEIGHTED AVERAGE FOR THE FIRST QUARTER				79,047.00	10.1827	9.4922	9.0494

IM 0253-154		EAST OF LONGMONT	04/01/99	2,936.00	18.0000	13.8325	14.2500
SP 0501-037		SE OF GRAND JUCTION	04/01/99	22,628.00	10.0000	10.0380	10.0000
NH 5502-029		IN RIDGWAY	04/15/99	250.00	25.0000	42.0821	41.0000
C 1602-069		DURANGO SH3/US160	04/22/99	4,547.00	25.0000	11.8750	12.0000
C 0242-021		W OF WOODLAND PARK	04/22/99	2,134.00	20.0000	17.2722	16.5000
PLH 139A-023		BULL DRAW N. & S.	04/29/99	18,680.00	13.0000	14.0400	18.0000
NH(CX) 550-1(005)		NEW MEXICO ST. LINE N.	05/06/99	25,001.00	14.0000	13.4067	13.9200
STR 135A-017		S. OF CRESTED BUTTE	05/06/99	15,538.00	16.0000	13.6400	14.2800
NH 1601-046		US 160 W OF DURANGO	05/27/99	32,487.00	11.0000	13.9183	14.0000
STR 0131-037		SH 13 S OF MEEKER	06/24/99	14,412.00	14.0000	12.3313	10.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER				138,613.00	13.2911	13.0300	13.5140

IM 0703-245	KIPLING TO WADSWORTH	07/08/99	9,125.00	12.5000	14.5714	14.0000
STR(CX)0133(22)	WEST OF PAONIA RESERVOIR	08/12/99	13,801.00	15.0000	14.3622	14.0000
IMD 0704-183(B)	I70/BRIGHTON PHASE III	08/26/99	3,796.00	15.0000	13.9025	12.2500
STA C030-018	AULT, BRIGGS DALE & PIERCE	08/26/99	500.00	14.0000	21.0000	16.5000
BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	14,500.00	11.5000	13.7130	10.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER 41,722.00 13.2249 14.1300 12.4806

IM 0253-142	I-25 AND SH 52 INTERCHANGE	10/14/99	35,999.00	12.0000	12.0867	12.2000
STR 0361-045	SH 66, SOUTH OF LYONS	10/21/99	11,295.00	10.0000	14.0375	15.2500
BR 348A-005	BETWEEN DELTA AND OLATHE	10/28/99	641.00	14.0000	20.0981	18.0000
BR 0402-051		11/04/99	521.00	15.0000	23.7000	17.5000
NH 2873-079	FEDERAL BLVD-US 36 TO 120TH	12/09/99	8.00	50.0000	71.2500	44.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 48,464.00 11.5989 12.8066 13.0498

WEIGHTED AVERAGE FOR THE YEAR 307,846.00 12.2176 12.5451 12.1545

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 11
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ DATE LET UNIT/ ENGR. EST. AVERAGE BID AWARDED BID
PROJECT LOCATION QUANTITY

===== 304-06007 ABC (CL 6) Cu Meter (= 1.308 Cu Yd) =====

C 0006(019)	MERINO, UPRR CROSSING	04/08/99	2,595.00	24.0000	25.3333	20.0000
BR 0242-017	W OF LAKE GEORGE	06/17/99	88.00	32.0000	38.2000	28.0000

WEIGHTED AVERAGE FOR THE SECOND QUARTER 2,683.00 24.2624 26.0216 20.2624

BRO C010-059	BROADWAY VIADUCT, PHASE V	07/08/99	1,489.00	20.0000	26.2500	16.0000
NH 0503-055	PUEBLO, I-25 WEST	07/08/99	6,116.00	23.0000	26.1068	28.0000
BR 0361-059	BOULDER, 88TH ST AT SH 36	07/29/99	1,412.00	25.0000	26.5183	32.3000

WEIGHTED AVERAGE FOR THE THIRD QUARTER 9,017.00 22.8178 26.2531 26.6918

NH 0341-046	DEARFIELD TO WELD CO LINE	10/14/99	19,990.00	19.0000	31.7250	24.0000
-------------	---------------------------	----------	-----------	---------	---------	---------

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 19,990.00 19.0000 31.7250 24.0000

WEIGHTED AVERAGE FOR THE YEAR 31,690.00 20.5318 29.8557 24.4495

===== 304-07000 ABC (CL 7) Metric Ton (= 1.102 Short) =====

C 0241-035	GRANITE - WEST	02/11/99	953.00	20.0000	15.4425	11.5200
NH 0401-014	EAST OF ELK SPRINGS	02/18/99	810.00	16.0000	22.1667	17.0000
C 064A-007	RANGELY TO DINOSAUR	02/18/99	11,108.00	12.0000	12.3000	10.8000
C 0502-047	WEST OF GUNNISON	03/11/99	5,407.00	17.0000	12.2500	12.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 18,278.00 14.0735 12.9856 11.4673

NH 0701-150	I-70 AT DEBEQUE	04/01/99	2,000.00	14.0000	12.2500	15.0000
C 0401-015	ON SH 40 IN CRAIG	04/01/99	393.00	20.0000	20.6667	22.0000

WEIGHTED AVERAGE FOR THE SECOND QUARTER 2,393.00 14.9854 13.3311 16.1496

C 138A-006	W OF JULESBURG, RR BRIDGE	08/19/99	4,794.00	14.0000	12.5833	13.2500
------------	---------------------------	----------	----------	---------	---------	---------

WEIGHTED AVERAGE FOR THE THIRD QUARTER 4,794.00 14.0000 12.5833 13.2500

WEIGHTED AVERAGE FOR THE YEAR 25,465.00 14.1453 12.9617 12.2429

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 11
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	----------	-------------------	------------	-------------	-------------

===== 304-07009 ABC (CL 7) (Spec) Metric Ton (= 1.102 Short) =====

STA 059A-024	HAXTUN NORTH & SOUTH	02/04/99	4,044.00	15.0000	17.1000	15.0000
STA 059A-024	HAXTUN NORTH & SOUTH					

WEIGHTED AVERAGE FOR THE FIRST QUARTER 4,044.00 15.0000 17.1000 15.0000

WEIGHTED AVERAGE FOR THE YEAR 4,044.00 15.0000 17.1000 15.0000

===== 304-09000 ABC (Spec) Cu Meter (= 1.308 Cu Yd) =====

BR 0741-006	MORRISON TO KITTREDGE	01/21/99	55.00	100.0000	31.2475	35.0000
NH 2854-069	SHAFFER'S CROSSING - TURKEY C	02/04/99	425.00	35.0000	45.0000	45.0000

C 1602-069	DURANGO SH3/US160	04/22/99	3,129.00	20.0000	10.5000	10.0000
NH(CX) 550-1(005)	NEW MEXICO ST. LINE N.	05/06/99	8,854.00	20.0000	13.6433	13.9300
NH 1601-046	US 160 W OF DURANGO	05/27/99	40,979.00	15.0000	12.5417	14.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			52,962.00	16.1313	12.6008	13.7520
WEIGHTED AVERAGE FOR THE YEAR			63,833.00	16.2246	12.7094	13.5491

===== 304-09020 ABC (Permeable) Metric Ton (= 1.102 Short =====

SP 0501-037	SE OF GRAND JUCTION	04/01/99	1,978.00	15.0000	17.4080	17.5000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			1,978.00	15.0000	17.4080	17.5000

BR 0402-051		11/04/99	351.00	15.0000	30.9000	26.5000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			351.00	15.0000	30.9000	26.5000
WEIGHTED AVERAGE FOR THE YEAR			2,329.00	15.0000	19.4414	18.8564

===== 304-09200 Stockpile ABC (Spec) Metric Ton (= 1.102 Short =====

PLH 139A-023	BULL DRAW N. & S.	04/29/99	2,325.00	9.0000	13.6000	16.0000
PLH 139A-023	BULL DRAW N. & S.					
WEIGHTED AVERAGE FOR THE SECOND QUARTER			2,325.00	9.0000	13.6000	16.0000
WEIGHTED AVERAGE FOR THE YEAR			2,325.00	9.0000	13.6000	16.0000

===== 306-01000 Reconditioning Sq Meter (= 1.196 Sq Yd, =====

NH 2854-069	SHAFFER'S CROSSING - TURKEY C	02/04/99	1,380.00	10.0000	9.0000	9.0000
				COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 11		
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA						

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	--------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 306-01000	Reconditioning			Sq Meter (= 1.196 Sq Yd, =====			
NH 2854-069		SHAFFERS XING - TURKEY CRK					
NH 2854-069		SHAFFERS XING - TURKEY CRK					

WEIGHTED AVERAGE FOR THE FIRST QUARTER 1,380.00 10.0000 9.0000 9.0000

BR 0403-025 EMPIRE JCT BRIDGE AT I-70 07/15/99 469.00 10.0000 8.7329 6.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER 469.00 10.0000 8.7329 6.0000

WEIGHTED AVERAGE FOR THE YEAR 1,849.00 10.0000 8.8119 8.2390

===== 307-00000 Hydrated Lime Metric Ton (= 1.102 Short =====

C 2873-096 N OF LONGMONT 01/21/99 3,842.00 125.0000 97.7500 90.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 3,842.00 125.0000 97.7500 90.0000

NH 1601-046 US 160 W OF DURANGO 05/27/99 270.00 200.0000 198.1867 230.0000

WEIGHTED AVERAGE FOR THE SECOND QUARTER 270.00 200.0000 198.1867 230.0000

WEIGHTED AVERAGE FOR THE YEAR 4,112.00 129.9246 107.3278 99.1926

===== 307-00208 Lime Tr Subgrade (200 mm) Sq Meter (= 1.196 Sq Yd, =====

C 2873-096 N OF LONGMONT 01/21/99 235,731.00 3.5000 1.9375 1.5000

C 2873-096 N OF LONGMONT

WEIGHTED AVERAGE FOR THE FIRST QUARTER 235,731.00 3.5000 1.9375 1.5000

WEIGHTED AVERAGE FOR THE YEAR 235,731.00 3.5000 1.9375 1.5000

===== 310-00400 Process Asphalt Mat For Base Course Sq Meter (= 1.196 Sq Yd, =====

STR 0131-037 SH 13 S OF MEEKER 06/24/99 30,000.00 2.0000 1.9350 1.3500

WEIGHTED AVERAGE FOR THE SECOND QUARTER 30,000.00 2.0000 1.9350 1.3500

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 12

ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ QUANTITY ENGR. EST. AVERAGE BID AWARDED BID

===== 310-00400	Process Asphalt Mat For Base Course		Sq Meter	(= 1.196 Sq Yd,	=====	=====
STA C030-018	AULT, BRIGGS DALE & PIERCE	08/26/99	144,102.00	1.0000	2.0000	2.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			144,102.00	1.0000	2.0000	2.0000
WEIGHTED AVERAGE FOR THE YEAR			174,102.00	1.1723	1.9705	1.8880

===== 403-00720	HBP (Patching) (Asph)		Metric Ton	(= 1.102 Short	=====	=====
NH 0451-005	PUEBLO BLVD, I25-ARK RIVER	01/14/99	888.00	80.0000	71.4250	35.0000
C 2853-002	PONCHA SPRINGS NORTH	01/21/99	500.00	100.0000	97.5000	90.0000
STA 030A-021	6TH AVE (SH30) E OF I-225	01/21/99	134.00	100.0000	90.3333	86.0000
NH 0404-033	COLFAX, CLARKSON TO COLORADO	01/21/99	386.00	120.0000	116.7500	95.0000
BR 0741-006	MORRISON TO KITTREDGE	01/21/99	26.50	250.0000	113.3750	130.0000
STA 006A-030	LOVELAND PASS S/O I-70	01/21/99	100.00	100.0000	100.0000	100.0000
NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	56.50	90.0000	111.6667	120.0000
STA 059A-024	HAXTUN NORTH & SOUTH	02/04/99	300.00	100.0000	113.8333	120.0000
NH 2854-069	SHAFFER'S CROSSING - TURKEY C	02/04/99	482.00	125.0000	150.0000	150.0000
NH 2854-069	SHAFFERS XING - TURKEY CRK					
NH 2854-069	SHAFFERS XING - TURKEY CRK					
NH 0401-014	EAST OF ELK SPRINGS	02/18/99	100.00	100.0000	133.3333	120.0000
STA 0061-067	*CENTRAL CITY TO GOLDEN	02/18/99	50.00	150.0000	120.0000	120.0000
NH 5502-029	*IN RIDGWAY	03/04/99	200.00	100.0000	122.2000	131.4000
C 1602-069	*DURANGO SH3/US160	03/11/99	171.00	100.0000	135.5000	71.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			2,973.00	101.8231	96.1149	89.0679

SP 0501-037	SE OF GRAND JUCTION	04/01/99	100.00	125.0000	85.6240	63.0000
STA 006A-029	DILLON TO KEYSTONE	04/08/99	100.00	90.0000	98.2950	89.0000
C 0006(019)	MERINO, UPRR CROSSING	04/08/99	100.00	100.0000	125.3333	115.0000
NH 0403-026	BERTHOUD PASS, CLIMBING LANES	04/15/99	500.00	200.0000	91.8020	84.5100
NH 5502-029	IN RIDGWAY	04/15/99	200.00	125.0000	115.9000	124.0000
C 1602-069	DURANGO SH3/US160	04/22/99	171.00	100.0000	85.0000	100.0000
SHE 0502-042	*GUARDRAIL EAST OF GUNNISON	04/22/99	289.00	140.0000	95.0000	95.0000
NH(CX) 550-1(005)	NEW MEXICO ST. LINE N.	05/06/99	500.00	100.0000	86.8200	125.4600
STR 135A-017	S. OF CRESTED BUTTE	05/06/99	50.00	100.0000	100.0000	105.0000
STA 0061-067	CENTRAL CITY TO GOLDEN	05/06/99	50.00	150.0000	110.6667	125.0000
NH 1601-046	US 160 W OF DURANGO	05/27/99	289.00	100.0000	116.7550	130.0000
SHE 0502-042	GUARDRAIL EAST OF GUNNISON	06/03/99	289.00	125.0000	157.8333	95.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			2,349.00	128.1928	104.7185	106.4751

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

14:17 Wednesday, April 12, 2000 12

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 403-00720		HBP (Patching) (Asph)		Metric Ton (= 1.102 Short	=====		
BRO C010-059		BROADWAY VIADUCT, PHASE V	07/08/99	292.00	100.0000	88.5000	80.0000
STA C030-018		*SH 14 West of Ault	07/08/99	299.00	120.0000	103.3333	80.0000
NH 0503-055		PUEBLO, I-25 WEST	07/08/99	587.00	95.0000	127.0000	83.0000
IM 0703-245		KIPLING TO WADSWORTH	07/08/99	100.00	100.0000	106.7143	100.0000
BR 0403-025		EMPIRE JCT BRIDGE AT I-70	07/15/99	50.00	120.0000	83.2143	84.0000
BR 0361-059		BOULDER, 88TH ST AT SH 36	07/29/99	100.00	100.0000	93.1267	87.9800
IMD 0704-183(B)		I70/BRIGHTON PHASE III	08/26/99	421.00	100.0000	147.0000	106.0000
STA C030-018		AULT, BRIGGS DALE & PIERCE	08/26/99	598.56	100.0000	110.1500	105.3000
BR 287-3(061)		FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	167.00	100.0000	95.3760	58.0000
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,315.56	99.1643	112.8361	91.7356
IM 0253-142		I-25 AND SH 52 INTERCHANGE	10/14/99	100.00	100.0000	122.5233	117.3000
NH 0341-046		DEARFIELD TO WELD CO LINE	10/14/99	108.00	100.0000	179.8333	212.0000
NH 0404-034		COLFAX, PEORIA TO I-225	12/09/99	286.00	80.0000	108.6667	135.0000
IM 0252-318		*6TH AVE TO SPEER BLVD	12/09/99	325.00	90.0000	140.0000	140.0000
NH 2873-079		FEDERAL BLVD-US 36 TO 120TH	12/09/99	140.00	100.0000	109.6250	100.0000
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		634.00	90.9779	129.2843	137.5962
		WEIGHTED AVERAGE FOR THE YEAR		8,271.56	107.7361	107.0591	98.4777
===== 403-00721		HBP (Patching) (Asph)		Sq Meter (= 1.196 Sq Yd,	=====		
C 6661-002		NW OF CORTEZ	01/21/99	46,436.00	26.0000	20.5000	20.5000
C 2873-096		N OF LONGMONT	01/21/99	100.00	100.0000	68.7500	90.0000
C 064A-007		RANGELY TO DINOSAUR	02/18/99	200.00	80.0000	34.0000	20.0000
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		46,736.00	26.3894	21.1857	20.6466
		WEIGHTED AVERAGE FOR THE YEAR		46,736.00	26.3894	21.1857	20.6466
===== 403-01010		HBP (Asph) (5 Yr Warranty)		Metric Ton (= 1.102 Short	=====		
STA 0061-067		*CENTRAL CITY TO GOLDEN	02/18/99	33,680.00	45.0000	79.0000	79.0000
STA 0061-067		*CENTRAL CITY TO GOLDEN					

WEIGHTED AVERAGE FOR THE FIRST QUARTER

WEIGHTED AVERAGE FOR THE YEAR

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

14:17 Wednesday, April 12, 2000 12

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 403-01020 Warranted HBP (10 Year) Sq Meter (= 1.196 Sq Yd, =====							
STA C030-018		*SH 14 West of Ault	07/08/99	266,676.00	19.0000	26.9667	24.0000
STA C030-018		*SH 14 West of Ault					

WEIGHTED AVERAGE FOR THE THIRD QUARTER							
=====							
WEIGHTED AVERAGE FOR THE YEAR							
=====							
===== 403-09110 SMA Metric Ton (= 1.102 Short =====							
NH 2854-069		SHAFFER'S CROSSING - TURKEY C	02/04/99	5,135.00	70.0000	78.0000	78.0000
NH 2854-069		SHAFFERS XING - TURKEY CRK					
NH 2854-069		SHAFFERS XING - TURKEY CRK					
NH 2854-069		SHAFFER'S CROSSING - TURKEY C					
NH 2854-069		SHAFFERS XING - TURKEY CRK					
NH 2854-069		SHAFFERS XING - TURKEY CRK					

WEIGHTED AVERAGE FOR THE FIRST QUARTER							
=====							
WEIGHTED AVERAGE FOR THE YEAR							
=====							
===== 403-09500 Furnish HBP Metric Ton (= 1.102 Short =====							
NH 0451-005		PUEBLO BLVD, I25-ARK RIVER	01/14/99	17,777.00	40.0000	32.4500	35.0000
C 2853-002		PONCHA SPRINGS NORTH	01/21/99	1,500.00	30.0000	25.3900	23.0000
C 6661-002		NW OF CORTEZ	01/21/99	5,000.00	45.0000	30.5000	30.5000

WEIGHTED AVERAGE FOR THE FIRST QUARTER							
=====							
WEIGHTED AVERAGE FOR THE YEAR							
=====							
===== 403-31300 HBP (Gr S) (68) Metric Ton (= 1.102 Short =====							
STA 006A-029		DILLON TO KEYSTONE	04/08/99	54,051.00	30.0000	30.0275	27.8000
NH 0403-026		BERTHOUD PASS, CLIMBING LANES	04/15/99	27,514.00	38.0000	40.0400	47.2000

WEIGHTED AVERAGE FOR THE SECOND QUARTER	81,565.00	32.6986	33.9210	34.3441
WEIGHTED AVERAGE FOR THE YEAR	81,565.00	32.6986	33.9210	34.3441

===== 403-31400 HBP (Gr SX) (68) Metric Ton (= 1.102 Short =====

STA 006A-030 LOVELAND PASS S/O I-70 01/21/99 13,230.00 35.0000 46.1750 39.8500
 COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 12
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 403-31400	HBP (Gr SX) (68)			Metric Ton (= 1.102 Short			
C 0241-035	GRANITE - WEST		02/11/99	23,758.00	31.0000	28.9975	24.4900
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			36,988.00	32.4307	32.7386	29.9840

NH 0403-026		BERTHOUD PASS, CLIMBING LANES	04/15/99	12,015.00	40.0000	40.3000	48.0000
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			12,015.00	40.0000	40.3000	48.0000
	WEIGHTED AVERAGE FOR THE YEAR			49,003.00	34.2866	35.2405	34.4013

===== 403-31453 HBP (Gr SX) (Asph) (68) (PG 58-22) Metric Ton (= 1.102 Short =====

BR 0741-006		MORRISON TO KITTREDGE	01/21/99	2,299.00	60.0000	42.5063	42.0000
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2,299.00	60.0000	42.5063	42.0000

BR 0403-025		EMPIRE JCT BRIDGE AT I-70	07/15/99	819.00	65.0000	61.0643	59.0000
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			819.00	65.0000	61.0643	59.0000
	WEIGHTED AVERAGE FOR THE YEAR			3,118.00	61.3133	46.9163	46.4654

===== 403-32300 HBP (Gr S) (76) Metric Ton (= 1.102 Short =====

STA 059A-024		HAXTUN NORTH & SOUTH	02/04/99	20,598.00	42.0000	38.6833	38.6500
--------------	--	----------------------	----------	-----------	---------	---------	---------

STA 059A-024

HAXTUN NORTH & SOUTH

WEIGHTED AVERAGE FOR THE FIRST QUARTER	20,598.00	42.0000	38.6833	38.6500
WEIGHTED AVERAGE FOR THE YEAR	20,598.00	42.0000	38.6833	38.6500

===== 403-32342 HBP (Gr S) (Asph) (76) (PG 64-28) Metric Ton (= 1.102 Short) =====

STA 0061-067	*CENTRAL CITY TO GOLDEN	02/18/99	26,807.00	48.0000	47.0000	47.0000
STA 0061-067	*CENTRAL CITY TO GOLDEN					

WEIGHTED AVERAGE FOR THE FIRST QUARTER
WEIGHTED AVERAGE FOR THE YEAR

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 12
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ DATE LET UNIT/ ENGR. EST. AVERAGE BID AWARDED BID
PROJECT LOCATION QUANTITY

===== 403-32352 HBP (Gr S) (Asph) (76) (PG 58-28) Metric Ton (= 1.102 Short) =====

NH 2854-069	SHAFFER'S CROSSING - TURKEY C	02/04/99	10,833.00	55.0000	59.0000	59.0000
NH 2854-069	SHAFFERS XING - TURKEY CRK					
NH 2854-069	SHAFFERS XING - TURKEY CRK					
NH 2854-069	SHAFFER'S CROSSING - TURKEY C					
NH 2854-069	SHAFFERS XING - TURKEY CRK					
NH 2854-069	SHAFFERS XING - TURKEY CRK					

WEIGHTED AVERAGE FOR THE FIRST QUARTER	10,833.00	55.0000	59.0000	59.0000
WEIGHTED AVERAGE FOR THE YEAR	10,833.00	55.0000	59.0000	59.0000

===== 403-32400 HBP (Gr SX) (76) Metric Ton (= 1.102 Short) =====

NH 0401-014	EAST OF ELK SPRINGS	02/18/99	43,567.00	26.0000	28.9400	30.1000
C 064A-007	RANGELY TO DINOSAUR	02/18/99	35,428.00	29.0000	29.2300	21.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER	78,995.00	27.3455	29.0571	26.0188
--	-----------	---------	---------	---------

STR 135A-017	S. OF CRESTED BUTTE	05/06/99	10,849.00	40.0000	33.0500	35.6000
--------------	---------------------	----------	-----------	---------	---------	---------

WEIGHTED AVERAGE FOR THE SECOND QUARTER	10,849.00	40.0000	33.0500	35.6000
---	-----------	---------	---------	---------

STR(CX) 0133 (22) WEST OF PAONIA RESERVOIR 08/12/99 8,924.00 33.0000 37.1244 45.0000

 WEIGHTED AVERAGE FOR THE THIRD QUARTER 8,924.00 33.0000 37.1244 45.0000

BR 0402-051 11/04/99 588.00 50.0000 64.4600 64.8000

 WEIGHTED AVERAGE FOR THE FOURTH QUARTER 588.00 50.0000 64.4600 64.8000
 =====
 WEIGHTED AVERAGE FOR THE YEAR 99,356.00 29.3692 30.6002 28.9994

===== 403-32452 HBP (Gr SX) (Asph) (76) (PG 58-28) Metric Ton (= 1.102 Short) =====

BR 348A-005 BETWEEN DELTA AND OLATHE 10/28/99 103.00 120.0000 113.3333 110.0000
 COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 12
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ QUANTITY ENGR. EST. AVERAGE BID AWARDED BID
 PROJECT LOCATION DATE LET

===== 403-32452 HBP (Gr SX) (Asph) (76) (PG 58-28) Metric Ton (= 1.102 Short) =====
 BR 348A-005 BETWEEN DELTA AND OLATHE

 WEIGHTED AVERAGE FOR THE FOURTH QUARTER 103.00 120.0000 113.3333 110.0000
 =====
 WEIGHTED AVERAGE FOR THE YEAR 103.00 120.0000 113.3333 110.0000

===== 403-33324 HBP (Gr S) (Asph) (86) (AC-20R) Metric Ton (= 1.102 Short) =====

STA 030A-021 6TH AVE (SH30) E OF I-225 01/21/99 6,280.00 48.0000 39.5667 35.8000

 WEIGHTED AVERAGE FOR THE FIRST QUARTER 6,280.00 48.0000 39.5667 35.8000

IM 0253-154 EAST OF LONGMONT 04/01/99 1,026.00 51.0000 37.8950 32.8000
 C 0006(019) MERINO, UPRR CROSSING 04/08/99 2,423.00 65.0000 65.0000 65.0000

 WEIGHTED AVERAGE FOR THE SECOND QUARTER 3,449.00 60.8353 50.6253 55.4212

===== 403-33353		HBP (Gr S) (Asph) (86) (PG 58-22)	Metric Ton (= 1.102 Short =====			
IM 0253-154	EAST OF LONGMONT	04/01/99	1,866.00	48.0000	33.3888	29.8000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			1,866.00	48.0000	33.3888	29.8000
STA C030-018	*SH 14 West of Ault	07/08/99	2,199.00	34.0000	89.3333	43.0000
STA C030-018	AULT, BRIGGSDALE & PIERCE	08/26/99	33,799.00	38.0000	39.6000	38.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			33,799.00	38.0000	39.6000	38.0000
WEIGHTED AVERAGE FOR THE YEAR			35,665.00	38.5232	38.4765	37.5710

===== 403-33354		HBP (Gr S) (Asph) (86) (PG 64-22)	Metric Ton (= 1.102 Short =====			
STA 030A-021	6TH AVE (SH30) E OF I-225	01/21/99	5,698.00	41.0000	32.4333	28.4000
STA 030A-021	6TH AVE (SH30) E OF I-225					
WEIGHTED AVERAGE FOR THE FIRST QUARTER			5,698.00	41.0000	32.4333	28.4000
WEIGHTED AVERAGE FOR THE YEAR			5,698.00	41.0000	32.4333	28.4000

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	----------	-------------------	------------	-------------	-------------

===== 403-33400		HBP (Gr SX) (86)	Metric Ton (= 1.102 Short =====			
C 340A-007	WEST OF GRAND JUNCTION	02/04/99	1,384.00	35.0000	37.6667	36.5000
NH 0501-039	OLATHE TO MONTROSE	03/11/99	74,749.00	24.0000	25.9650	19.0000
C 0502-047	WEST OF GUNNISON	03/11/99	35,328.00	30.0000	30.3125	32.5400
WEIGHTED AVERAGE FOR THE FIRST QUARTER			111,461.00	26.0383	27.4566	23.5089
C 0401-015	ON SH 40 IN CRAIG	04/01/99	17,499.00	27.0000	34.8333	29.5000
PLH 139A-023	BULL DRAW N. & S.	04/29/99	16,373.00	25.0000	27.0000	27.0000
NH 1601-046	US 160 W OF DURANGO	05/27/99	162,966.00	24.0000	26.3400	24.5000
STR 0131-037	SH 13 S OF MEEKER	06/24/99	20,689.00	33.0000	26.4375	26.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			217,527.00	25.1726	26.7439	25.2331

WEIGHTED AVERAGE FOR THE YEAR 328,988.00 25.4659 26.9278 24.6489

===== 403-33444 HBP (Gr SX) (Asph) (86) (PG 70-34) Metric Ton (= 1.102 Short) =====

C 1602-069 *DURANGO SH3/US160 03/11/99 7,168.00 42.0000 58.9500 45.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER

C 1602-069 DURANGO SH3/US160 04/22/99 7,168.00 45.0000 54.2500 62.5000

WEIGHTED AVERAGE FOR THE SECOND QUARTER 7,168.00 45.0000 54.2500 62.5000

WEIGHTED AVERAGE FOR THE YEAR 7,168.00 45.0000 54.2500 62.5000

===== 403-33452 HBP (Gr SX) (Asph) (86) (PG 58-28) Metric Ton (= 1.102 Short) =====

C 2853-002 PONCHA SPRINGS NORTH 01/21/99 33,154.00 32.0000 31.2750 33.5000
 C 2853-002 PONCHA SPRINGS NORTH

WEIGHTED AVERAGE FOR THE FIRST QUARTER 33,154.00 32.0000 31.2750 33.5000

WEIGHTED AVERAGE FOR THE YEAR 33,154.00 32.0000 31.2750 33.5000

===== 403-33652 HBP (Gr S-Fines) (Asph) (86) (PG 58-28) Metric Ton (= 1.102 Short) =====

C 2853-002 PONCHA SPRINGS NORTH 01/21/99 21,667.00 34.0000 31.3500 28.8000
 COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 12
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ QUANTITY ENGR. EST. AVERAGE BID AWARDED BID
 PROJECT LOCATION DATE LET

===== 403-33652 HBP (Gr S-Fines) (Asph) (86) (PG 58-28) Metric Ton (= 1.102 Short) =====

C 2853-002 PONCHA SPRINGS NORTH

WEIGHTED AVERAGE FOR THE FIRST QUARTER 21,667.00 34.0000 31.3500 28.8000

WEIGHTED AVERAGE FOR THE YEAR 21,667.00 34.0000 31.3500 28.8000

===== 403-34324 HBP (Gr S) (Asph) (96) (AC-20R) Metric Ton (= 1.102 Short) =====

IM 0251-147	PUEBLO, I-25 / 29TH ST. S.	02/11/99	3,301.00	44.0000	49.4400	48.2000
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		3,301.00	44.0000	49.4400	48.2000

NH 0503-055	PUEBLO, I-25 WEST	07/08/99	9,809.00	44.0000	44.5515	38.4000
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		9,809.00	44.0000	44.5515	38.4000

STR 0361-045	SH 66, SOUTH OF LYONS	10/21/99	12,602.00	39.0000	42.0738	38.2400
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		12,602.00	39.0000	42.0738	38.2400
	WEIGHTED AVERAGE FOR THE YEAR		25,712.00	41.5494	43.5350	39.5797

===== 403-34341 HBP (Gr S) (Asph) (96) (PG 58-40) Metric Ton (= 1.102 Short) =====

C 0242-021	W OF WOODLAND PARK	04/22/99	6,587.00	40.0000	53.2000	50.0000
C 0242-021	W OF WOODLAND PARK					
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		6,587.00	40.0000	53.2000	50.0000
	WEIGHTED AVERAGE FOR THE YEAR		6,587.00	40.0000	53.2000	50.0000

===== 403-34342 HBP (Gr S) (Asph) (96) (PG 64-28) Metric Ton (= 1.102 Short) =====

NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	7,333.50	48.0000	48.0000	47.0000
NH 0852-078	SANTA FE & BELLEVIEW					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		7,333.50	48.0000	48.0000	47.0000
	WEIGHTED AVERAGE FOR THE YEAR		7,333.50	48.0000	48.0000	47.0000

14:17 Wednesday, April 12, 2000 12

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 403-34352 HBP (Gr S) (Asph) (96) (PG 58-28) Metric Ton (= 1.102 Short) =====

NH(CX) 550-1(005)	NEW MEXICO ST. LINE N.	05/06/99	18,686.00	42.0000	33.8833	34.0500
-------------------	------------------------	----------	-----------	---------	---------	---------

WEIGHTED AVERAGE FOR THE SECOND QUARTER				18,686.00	42.0000	33.8833	34.0500
NH 0503-055	PUEBLO, I-25 WEST	07/08/99	45,101.00	38.0000	36.7710	32.7000	
WEIGHTED AVERAGE FOR THE THIRD QUARTER				45,101.00	38.0000	36.7710	32.7000
WEIGHTED AVERAGE FOR THE YEAR				63,787.00	39.1718	36.1961	33.0955
===== 403-34353	HBP (Gr S) (Asph) (96) (PG 58-22)		Metric Ton (= 1.102 Short =====				
C 2873-096	N OF LONGMONT	01/21/99	2,022.00	45.0000	46.5000	45.0000	
IM 0251-147	PUEBLO, I-25 / 29TH ST. S.	02/11/99	15,154.00	38.0000	38.2280	36.4400	
WEIGHTED AVERAGE FOR THE FIRST QUARTER				17,176.00	38.8241	39.0258	37.4477
STR 0361-045	SH 66, SOUTH OF LYONS	10/21/99	20,672.00	35.0000	36.0325	31.6100	
WEIGHTED AVERAGE FOR THE FOURTH QUARTER				20,672.00	35.0000	36.0325	31.6100
WEIGHTED AVERAGE FOR THE YEAR				37,848.00	36.7354	37.0396	34.2592
===== 403-34354	HBP (Gr S) (Asph) (96) (PG 64-22)		Metric Ton (= 1.102 Short =====				
STA 050A-004	EAST OF CANON CITY	03/11/99	5,502.00	39.0000	49.8040	53.0000	
WEIGHTED AVERAGE FOR THE FIRST QUARTER				5,502.00	39.0000	49.8040	53.0000
BRO C010-059	BROADWAY VIADUCT, PHASE V	07/08/99	3,288.00	45.0000	46.0000	46.0000	
BR 0361-059	BOULDER, 88TH ST AT SH 36	07/29/99	4,718.00	40.0000	42.1492	42.4400	
IMD 0704-183(B)	I70/BRIGHTON PHASE III	08/26/99	1,512.00	60.0000	45.4750	51.0000	
BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	31,420.00	39.0000	35.6410	29.0000	
WEIGHTED AVERAGE FOR THE THIRD QUARTER				40,938.00	40.3728	37.0876	32.7269

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 13
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	----------	-------------------	------------	-------------	-------------

===== 403-34354 HBP (Gr S) (Asph) (96) (PG 64-22) Metric Ton (= 1.102 Short) =====

IM 0253-142	I-25 AND SH 52 INTERCHANGE	10/14/99	17,495.00	35.0000	35.5383	34.2700
NH 0404-034	COLFAX, PEORIA TO I-225	12/09/99	5,043.00	33.0000	43.4500	47.0000
NH 2873-079	FEDERAL BLVD-US 36 TO 120TH	12/09/99	26,205.00	36.0000	37.8000	34.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			48,743.00	35.3307	37.1245	35.4419
WEIGHTED AVERAGE FOR THE YEAR			95,183.00	37.7114	37.6450	35.2891

===== 403-34400 HBP (Gr SX) (96) Metric Ton (= 1.102 Short) =====

NH 0701-150	I-70 AT DEBEQUE	04/01/99	51,980.00	24.0000	26.1325	24.9000
NH 0701-150	I-70 AT DEBEQUE					
WEIGHTED AVERAGE FOR THE SECOND QUARTER			51,980.00	24.0000	26.1325	24.9000
WEIGHTED AVERAGE FOR THE YEAR			51,980.00	24.0000	26.1325	24.9000

===== 403-34444 HBP (Gr SX) (Asph) (96) (PG 70-34) Metric Ton (= 1.102 Short) =====

NH(CX) 550-1(005)	NEW MEXICO ST. LINE N.	05/06/99	12,465.00	47.0000	52.1433	56.9300
NH(CX) 550-1(005)	NEW MEXICO ST. LINE N.					
WEIGHTED AVERAGE FOR THE SECOND QUARTER			12,465.00	47.0000	52.1433	56.9300
WEIGHTED AVERAGE FOR THE YEAR			12,465.00	47.0000	52.1433	56.9300

===== 403-34452 HBP (Gr SX) (Asph) (96) (PG 58-28) Metric Ton (= 1.102 Short) =====

C 6661-002	NW OF CORTEZ	01/21/99	35,947.00	35.0000	38.0000	38.0000
C 6661-002	NW OF CORTEZ					
WEIGHTED AVERAGE FOR THE FIRST QUARTER			35,947.00	35.0000	38.0000	38.0000
WEIGHTED AVERAGE FOR THE YEAR			35,947.00	35.0000	38.0000	38.0000

===== 403-34652 HBP (Gr S-Fines) (Asph) (96) (PG 58-28) Metric Ton (= 1.102 Short) =====

C 6661-002	NW OF CORTEZ	01/21/99	6,825.00	38.0000	49.0000	49.0000
------------	--------------	----------	----------	---------	---------	---------

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== C 6661-002	403-34652	HBP (Gr S-Fines) (Asph) (96) (PG 58-28) NW OF CORTEZ		Metric Ton (= 1.102 Short			
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		6,825.00	38.0000	49.0000	49.0000
		WEIGHTED AVERAGE FOR THE YEAR		6,825.00	38.0000	49.0000	49.0000
===== NH 0341-046 NH 0341-046	403-35342	HBP (Gr S) (Asph) (109) (PG 64-28) DEARFIELD TO WELD CO LINE DEARFIELD TO WELD CO LINE	10/14/99	Metric Ton (= 1.102 Short			
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		21,839.00	38.5041	42.2500	40.5000
		WEIGHTED AVERAGE FOR THE YEAR		21,839.00	38.5041	42.2500	40.5000
===== NH 0404-033	403-35345	HBP (Gr S) (Asph) (109) (PG 76-28) COLFAX, CLARKSON TO COLORADO	01/21/99	Metric Ton (= 1.102 Short			
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		17,449.00	55.0000	60.3500	62.0000
===== IM 0703-245 IMD 0704-183(B) BR 287-3(061)		KIPLING TO WADSWORTH I70/BRIGHTON PHASE III FEDERAL/US 36 BRIDGE, PHS 5	07/08/99 08/26/99 09/30/99	Metric Ton (= 1.102 Short			
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		4,641.00	49.6251	52.4782	52.1599
===== IM 0253-142 IM 0252-318		I-25 AND SH 52 INTERCHANGE *6TH AVE TO SPEER BLVD	10/14/99 12/09/99	Metric Ton (= 1.102 Short			
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4,080.00	45.0000	48.8567	47.6300
		WEIGHTED AVERAGE FOR THE YEAR		26,170.00	52.4878	54.3767	58.0146
=====	403-35352	HBP (Gr S) (Asph) (109) (PG 58-28)		Metric Ton (= 1.102 Short			

NH 0341-046 DEARFIELD TO WELD CO LINE 10/14/99 35,801.00 39.0000 37.3500 36.0000
 COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 13
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== NH 0341-046	403-35352	HBP (Gr S) (Asph) (109) (PG 58-28) DEARFIELD TO WELD CO LINE		Metric Ton (= 1.102 Short			
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		35,801.00	39.0000	37.3500	36.0000
		WEIGHTED AVERAGE FOR THE YEAR		35,801.00	39.0000	37.3500	36.0000
===== IM 0253-142	403-35354	HBP (Gr S) (Asph) (109) (PG 64-22)		Metric Ton (= 1.102 Short			
IM 0253-142		I-25 AND SH 52 INTERCHANGE	10/14/99	10,350.00	40.0000	35.5383	34.2700
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		10,350.00	40.0000	35.5383	34.2700
		WEIGHTED AVERAGE FOR THE YEAR		10,350.00	40.0000	35.5383	34.2700
===== SP 0501-037	403-35400	HBP (Gr SX) (109)		Metric Ton (= 1.102 Short			
SP 0501-037		SE OF GRAND JUCTION	04/01/99	62,966.00	23.0000	23.6160	21.0000
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		62,966.00	23.0000	23.6160	21.0000
		WEIGHTED AVERAGE FOR THE YEAR		62,966.00	23.0000	23.6160	21.0000
===== STA 006A-030	405-00000	Heating and Scarifying		Sq Meter (= 1.196 Sq Yd,			
NH 2854-069		LOVELAND PASS S/O I-70	01/21/99	92,505.00	1.6000	1.5750	1.6500
NH 2854-069		SHAFFER'S CROSSING - TURKEY C	02/04/99	60,016.00	2.0000	2.0000	2.0000
NH 2854-069		SHAFFERS XING - TURKEY CRK					
STA 0061-067		SHAFFERS XING - TURKEY CRK					
		*CENTRAL CITY TO GOLDEN	02/18/99	211,398.00	1.4000	1.4000	1.4000
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		152,521.00	1.7574	1.6791	1.7877

STA 0061-067	CENTRAL CITY TO GOLDEN	05/06/99	225,211.00	1.4000	1.4067	1.3500
WEIGHTED AVERAGE FOR THE SECOND QUARTER			225,211.00	1.4000	1.4067	1.3500

STA C030-018	AULT, BRIGGS DALE & PIERCE	08/26/99	114,809.00	1.5000	1.5250	1.5000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			114,809.00	1.5000	1.5250	1.5000

WEIGHTED AVERAGE FOR THE YEAR			492,541.00	1.5340	1.4883	1.5205
-------------------------------	--	--	------------	--------	--------	--------

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA
 14:17 Wednesday, April 12, 2000 13

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 405-0030 Heating and Repaving Treatment Sq Meter (= 1.196 Sq Yd, =====

NH 0451-005	PUEBLO BLVD, I25-ARK RIVER	01/14/99	189,137.00	2.0000	2.7500	2.5000
NH 0451-005	PUEBLO BLVD, I25-ARK RIVER					

WEIGHTED AVERAGE FOR THE FIRST QUARTER			189,137.00	2.0000	2.7500	2.5000
--	--	--	------------	--------	--------	--------

WEIGHTED AVERAGE FOR THE YEAR			189,137.00	2.0000	2.7500	2.5000
-------------------------------	--	--	------------	--------	--------	--------

===== 406-0950 Cold Bitum Pvmt (Recycle) Sq Meter (= 1.196 Sq Yd, =====

NH 1601-046	US 160 W OF DURANGO	05/27/99	317,723.00	1.2000	1.7833	1.6000
NH 1601-046	US 160 W OF DURANGO					

WEIGHTED AVERAGE FOR THE SECOND QUARTER			317,723.00	1.2000	1.7833	1.6000
---	--	--	------------	--------	--------	--------

WEIGHTED AVERAGE FOR THE YEAR			317,723.00	1.2000	1.7833	1.6000
-------------------------------	--	--	------------	--------	--------	--------

===== 411-01204 Asph Cement (AC-20) (Rub) Metric Ton (= 1.102 Short =====

STA 006A-030	LOVELAND PASS S/O I-70	01/21/99	767.00	250.0000	267.5000	290.0000
STA 059A-024	HAXTUN NORTH & SOUTH	02/04/99	840.00	250.0000	252.3667	250.0000
C 340A-007	WEST OF GRAND JUNCTION	02/04/99	62.00	300.0000	261.0000	280.0000
C 0241-035	GRANITE - WEST	02/11/99	1,426.00	300.0000	235.3450	226.3800
NH 0401-014	EAST OF ELK SPRINGS	02/18/99	2,238.00	250.0000	260.8833	239.0000
C 064A-007	RANGELY TO DINOSAUR	02/18/99	2,128.00	240.0000	258.6000	310.0000
NH 0501-039	OLATHE TO MONTROSE	03/11/99	3,327.00	240.0000	240.8875	240.0000
C 0502-047	WEST OF GUNNISON	03/11/99	1,395.00	240.0000	237.0825	240.3300

WEIGHTED AVERAGE FOR THE FIRST QUARTER 12,183.00 250.4843 249.9161 254.5276

NH 0701-150	I-70 AT DEBEQUE	04/01/99	2,527.00	225.0000	234.2500	230.0000
STA 006A-029	DILLON TO KEYSTONE	04/08/99	882.00	235.0000	275.2850	270.0000
PLH 139A-023	BULL DRAW N. & S.	04/29/99	491.00	240.0000	303.0000	310.0000
STR 135A-017	S. OF CRESTED BUTTE	05/06/99	275.00	280.0000	275.0000	280.0000
STR 0131-037	SH 13 S OF MEEKER	06/24/99	577.00	250.0000	277.8125	330.0000

WEIGHTED AVERAGE FOR THE SECOND QUARTER 4,752.00 234.6244 259.5146 260.7260

STR(CX)0133(22)	WEST OF PAONIA RESERVOIR	08/12/99	270.00	290.0000	289.0622	300.0000
-----------------	--------------------------	----------	--------	----------	----------	----------

WEIGHTED AVERAGE FOR THE THIRD QUARTER 270.00 290.0000 289.0622 300.0000

WEIGHTED AVERAGE FOR THE YEAR 17,205.00 246.7239 253.8222 256.9532

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 13

ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	----------	-------------------	------------	-------------	-------------

==== 411-03341 Asph Cem (PG 58-40) Metric Ton (= 1.102 Short) =====

NH 0403-026	BERTHOUD PASS, CLIMBING LANES	04/15/99	724.00	275.0000	359.3080	446.5400
NH 0403-026	BERTHOUD PASS, CLIMBING LANES					

WEIGHTED AVERAGE FOR THE SECOND QUARTER 724.00 275.0000 359.3080 446.5400

WEIGHTED AVERAGE FOR THE YEAR 724.00 275.0000 359.3080 446.5400

==== 411-03344 Asph Cem (PG 70-34) Metric Ton (= 1.102 Short) =====

SP 0501-037	SE OF GRAND JUCTION	04/01/99	1,654.00	240.0000	241.9600	234.0000
C 0401-015	ON SH 40 IN CRAIG	04/01/99	1,015.00	240.0000	253.3333	230.0000

WEIGHTED AVERAGE FOR THE SECOND QUARTER 2,669.00 240.0000 245.0207 232.4788

WEIGHTED AVERAGE FOR THE YEAR 2,669.00 240.0000 245.0207 232.4788

==== 411-03351 Asph Cem (PG 52-28) Metric Ton (= 1.102 Short) =====

SP 0501-037	SE OF GRAND JUCTION	04/01/99	1,936.00	150.0000	148.6000	145.0000
SP 0501-037	SE OF GRAND JUCTION					
WEIGHTED AVERAGE FOR THE SECOND QUARTER			1,936.00	150.0000	148.6000	145.0000
WEIGHTED AVERAGE FOR THE YEAR			1,936.00	150.0000	148.6000	145.0000

===== 411-03352 Asph Cem (PG 58-28) Metric Ton (= 1.102 Short) =====

C 340A-007	WEST OF GRAND JUCTION	02/04/99	26.00	150.0000	223.0000	270.0000
NH 0401-014	EAST OF ELK SPRINGS	02/18/99	375.00	160.0000	139.5367	114.0000
NH 0501-039	OLATHE TO MONTROSE	03/11/99	1,009.00	140.0000	173.0000	150.0000
C 0502-047	WEST OF GUNNISON	03/11/99	654.00	140.0000	145.0500	145.2000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			2,064.00	143.7597	156.9076	143.4500

NH 0701-150	I-70 AT DEBEQUE	04/01/99	580.00	150.0000	139.2500	125.0000
STA 006A-029	DILLON TO KEYSTONE	04/08/99	2,250.00	150.0000	139.1050	130.0000
NH 0403-026	BERTHOUD PASS, CLIMBING LANES	04/15/99	1,513.00	175.0000	155.4180	191.0900

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 13
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 411-03352	Asph Cem (PG 58-28)			Metric Ton (= 1.102 Short)			
PLH 139A-023		BULL DRAW N. & S.	04/29/99	459.00	150.0000	183.0000	190.0000
STR 135A-017		S. OF CRESTED BUTTE	05/06/99	378.00	150.0000	165.0000	170.0000
NH 1601-046		US 160 W OF DURANGO	05/27/99	10,241.00	140.0000	188.7667	180.0000
STR 0131-037		SH 13 S OF MEEKER	06/24/99	623.00	140.0000	164.2500	190.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER				16,044.00	145.5862	177.8178	172.4844
STR(CX) 0133 (22)		WEST OF PAONIA RESERVOIR	08/12/99	266.00	150.0000	177.6511	180.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER				266.00	150.0000	177.6511	180.0000
BR 0402-051			11/04/99	38.00	150.0000	212.0400	205.2000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER				38.00	150.0000	212.0400	205.2000

WEIGHTED AVERAGE FOR THE YEAR 18,412.00 145.4543 175.9998 169.4057

===== 411-03353 Asph Cem (PG 58-22) Metric Ton (= 1.102 Short =====

STA 059A-024	HAXTUN NORTH & SOUTH	02/04/99	293.00	200.0000	136.5000	129.0000
STA 059A-024	HAXTUN NORTH & SOUTH					
WEIGHTED AVERAGE FOR THE FIRST QUARTER			293.00	200.0000	136.5000	129.0000
WEIGHTED AVERAGE FOR THE YEAR			293.00	200.0000	136.5000	129.0000

===== 411-10253 Emul Asph (CSS-1H) Liter (= 0.264 Gallon =====

STA 006A-030	LOVELAND PASS S/O I-70	01/21/99	25,279.00	0.6000	0.3500	0.5000
C 340A-007	WEST OF GRAND JUNCTION	02/04/99	4,000.00	0.6000	0.6000	0.5000
C 0241-035	GRANITE - WEST	02/11/99	19,792.00	0.5000	0.2950	0.2800
NH 0401-014	EAST OF ELK SPRINGS	02/18/99	43,874.00	0.5000	0.3400	0.2100
WEIGHTED AVERAGE FOR THE FIRST QUARTER			92,945.00	0.5315	0.3402	0.3163

STA 006A-029 DILLON TO KEYSTONE 04/08/99 125,496.00 0.3300 0.4725 0.3200

WEIGHTED AVERAGE FOR THE SECOND QUARTER			125,496.00	0.3300	0.4725	0.3200
WEIGHTED AVERAGE FOR THE YEAR			218,441.00	0.4157	0.4134	0.3184

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 13
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ ENGR. EST. AVERAGE BID AWARDED BID
PROJECT LOCATION DATE LET QUANTITY

===== 411-10255 Emul Asph (SS) Liter (= 0.264 Gallon =====

C 2853-002	PONCHA SPRINGS NORTH	01/21/99	66,344.00	0.3500	0.2825	0.2000
STA 030A-021	6TH AVE (SH30) E OF I-225	01/21/99	26,141.00	0.4000	0.3233	0.3000
NH 0404-033	COLFAX, CLARKSON TO COLORADO	01/21/99	34,177.00	0.5000	0.6750	0.1500
C 6661-002	NW OF CORTEZ	01/21/99	69,181.00	0.3500	0.4000	0.4000
BR 0741-006	MORRISON TO KITTTREDGE	01/21/99	6,599.00	0.4000	0.2063	0.2000
NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	11,986.00	0.3500	0.3233	0.2500
NH 2854-069	SHAFFER'S CROSSING - TURKEY C	02/04/99	58,515.00	0.5000	0.1500	0.1500
NH 2854-069	SHAFFERS XING - TURKEY CRK					
NH 2854-069	SHAFFERS XING - TURKEY CRK					
IM 0251-147	PUEBLO, I-25 / 29TH ST. S.	02/11/99	27,293.00	0.3500	0.3520	0.3200
C 064A-007	RANGELY TO DINOSAUR	02/18/99	49,726.00	0.3500	0.4100	0.2000

STA 0061-067	*CENTRAL CITY TO GOLDEN	02/18/99	114,358.00	0.3000	0.1500	0.1500
NH 5502-029	*IN RIDGWAY	03/04/99	180.00	1.5000	1.6750	1.7500
C 1602-069	*DURANGO SH3/US160	03/11/99	7,813.00	0.6000	0.5250	0.5000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			349,962.00	0.3944	0.3506	0.2448

SP 0501-037	SE OF GRAND JUCTION	04/01/99	93,619.00	0.4000	0.3400	0.2500
NH 0701-150	I-70 AT DEBEQUE	04/01/99	96,254.00	0.2500	0.4100	0.2500
C 0401-015	ON SH 40 IN CRAIG	04/01/99	30,476.00	0.3500	0.6167	0.2500
NH 0403-026	BERTHOUD PASS, CLIMBING LANES	04/15/99	204,000.00	0.5000	0.4860	0.6700
NH 5502-029	IN RIDGWAY	04/15/99	180.00	1.5000	2.5418	1.6500
C 1602-069	DURANGO SH3/US160	04/22/99	7,813.00	0.6000	0.6250	0.7500
C 0242-021	W OF WOODLAND PARK	04/22/99	6,357.00	1.0000	0.3544	0.2500
PLH 139A-023	BULL DRAW N. & S.	04/29/99	15,095.00	0.3000	0.5800	0.5000
NH(CX) 550-1(005)	NEW MEXICO ST. LINE N.	05/06/99	30,106.00	0.5000	0.3100	0.2200
STA 0061-067	CENTRAL CITY TO GOLDEN	05/06/99	136,242.00	0.3000	0.3033	0.1100
NH 1601-046	US 160 W OF DURANGO	05/27/99	253,605.00	0.5000	0.3400	0.3000
BR 0242-017	W OF LAKE GEORGE	06/17/99	8,332.00	0.4000	0.6340	0.5200
STR 0131-037	SH 13 S OF MEEKER	06/24/99	20,624.00	0.4000	0.3725	0.5000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			902,703.00	0.4258	0.3919	0.3538

BRO C010-059	BROADWAY VIADUCT, PHASE V	07/08/99	4,046.00	0.4000	1.3375	1.7500
NH 0503-055	PUEBLO, I-25 WEST	07/08/99	129,429.00	0.3300	0.2545	0.2000
IM 0703-245	KIPLING TO WADSWORTH	07/08/99	3,518.00	0.4100	1.2714	1.3500
BR 0403-025	EMPIRE JCT BRIDGE AT I-70	07/15/99	478.00	2.0000	5.7143	6.0000
IMD 0704-183(B)	I70/BRIGHTON PHASE III	08/26/99	4,424.00	0.6000	0.5650	0.2500
BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	86,661.00	0.3800	0.3090	0.4000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			228,556.00	0.3601	0.3266	0.3341

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 13
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	411-10255	Emul Asph (SS)		Liter	(= 0.264 Gallon	=====	=====
STA 165A-008		SOUTHWEST OF PUEBLO	12/02/99	39,309.00	0.4500	0.3100	0.4000
NH 0404-034		COLFAX, PEORIA TO I-225	12/09/99	9,644.00	0.5000	0.3400	0.2000
IM 0252-318		*6TH AVE TO SPEER BLVD	12/09/99	37,910.00	0.4000	0.5500	0.2000
NH 2873-079		FEDERAL BLVD-US 36 TO 120TH	12/09/99	48,530.00	0.3800	0.3625	0.6000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 3,949.00 0.8000 0.6667 0.6000

C 1602-069 DURANGO SH3/US160 04/22/99 17,838.00 0.7000 0.5000 0.6000
 PLH 139A-023 BULL DRAW N. & S. 04/29/99 91,726.00 0.5000 0.4400 0.2500
 STR 0131-037 SH 13 S OF MEEKER 06/24/99 87,873.00 0.5000 0.3213 0.2500

WEIGHTED AVERAGE FOR THE SECOND QUARTER 197,437.00 0.5181 0.3721 0.2816

WEIGHTED AVERAGE FOR THE YEAR 201,386.00 0.5236 0.3750 0.2879

===== 411-90010 Asph Rejuvenating Agent Liter (= 0.264 Gallon) =====

NH 0451-005 PUEBLO BLVD, I25-ARK RIVER 01/14/99 85,680.00 0.5500 0.4625 0.4500
 STA 006A-030 LOVELAND PASS S/O I-70 01/21/99 69,379.00 0.5000 0.4250 0.4500
 NH 2854-069 SHAFFER'S CROSSING - TURKEY C 02/04/99 15,004.00 1.0000 0.4000 0.4000
 NH 2854-069 SHAFFERS XING - TURKEY CRK
 NH 2854-069 SHAFFERS XING - TURKEY CRK
 STA 0061-067 *CENTRAL CITY TO GOLDEN 02/18/99 148,103.00 0.5000 0.4000 0.4000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 170,063.00 0.5693 0.4501 0.4456

STA 0061-067 CENTRAL CITY TO GOLDEN 05/06/99 157,648.00 0.5000 0.3667 0.3500

WEIGHTED AVERAGE FOR THE SECOND QUARTER 157,648.00 0.5000 0.3667 0.3500

STA C030-018 AULT, BRIGGS DALE & PIERCE 08/26/99 45,923.00 0.5000 0.4250 0.4000

WEIGHTED AVERAGE FOR THE THIRD QUARTER 45,923.00 0.5000 0.4250 0.4000

WEIGHTED AVERAGE FOR THE YEAR 373,634.00 0.5315 0.4108 0.3997

===== 411-90040 Recycling Agent Liter (= 0.264 Gallon) =====

NH 1601-046 US 160 W OF DURANGO 05/27/99 1,242,296.00 0.3000 0.3167 0.3000

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 13
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 PROJECT NUMBER ITEM NUMBER/ PROJECT LOCATION DATE LET UNIT/ QUANTITY ENGR. EST. AVERAGE BID AWARDED BID

=====
 411-90040 Recycling Agent Liter (= 0.264 Gallon =====
 NH 1601-046 US 160 W OF DURANGO

WEIGHTED AVERAGE FOR THE SECOND QUARTER	1,242,296.00	0.3000	0.3167	0.3000
WEIGHTED AVERAGE FOR THE YEAR	1,242,296.00	0.3000	0.3167	0.3000

=====
 412-00600 Conc Pvmt (150 mm) Sq Meter (= 1.196 Sq Yd, =====

NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	260.90	40.0000	41.3333	34.0000
IM 0251-147	PUEBLO, I-25 / 29TH ST. S.	02/11/99	52.00	43.0000	45.0700	35.6000
C 1602-069	*DURANGO SH3/US160	03/11/99	240.00	40.0000	54.9250	60.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER	312.90	40.4986	42.2651	34.2659
--	--------	---------	---------	---------

IM 0253-154	EAST OF LONGMONT	04/01/99	313.00	35.0000	36.0013	33.4000
C 1602-069	DURANGO SH3/US160	04/22/99	327.00	55.0000	53.5000	52.0000

WEIGHTED AVERAGE FOR THE SECOND QUARTER	640.00	45.2188	39.6251	42.9034
---	--------	---------	---------	---------

BRO C010-059	BROADWAY VIADUCT, PHASE V	07/08/99	441.00	40.0000	39.2500	44.0000
NH 0503-055	PUEBLO, I-25 WEST	07/08/99	1,109.00	38.0000	33.8375	36.0000
IMD 0704-183(B)	I70/BRIGHTON PHASE III	08/26/99	526.00	35.0000	35.4725	40.2500
BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	39.00	50.0000	44.3140	47.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER	2,115.00	37.8922	35.5792	38.9279
--	----------	---------	---------	---------

IM 0253-142	I-25 AND SH 52 INTERCHANGE	10/14/99	89.00	40.0000	42.6617	42.6300
STR 0361-045	SH 66, SOUTH OF LYONS	10/21/99	73.00	50.0000	52.1375	44.6000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER	162.00	44.5062	47.6115	43.5177
---	--------	---------	---------	---------

WEIGHTED AVERAGE FOR THE YEAR	3,229.90	39.9282	37.7747	39.4942
-------------------------------	----------	---------	---------	---------

=====
 412-00605 Conc Pvmt (150 mm) (Fast Track) Sq Meter (= 1.196 Sq Yd, =====

NH 0404-033	COLFAX, CLARKSON TO COLORADO	01/21/99	1,521.00	65.0000	66.9500	65.0000
-------------	------------------------------	----------	----------	---------	---------	---------

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== C 340A-007	412-00605	Conc Pvmt (150 mm) (Fast Track) WEST OF GRAND JUNCTION	02/04/99	Sq Meter 11.00	(= 1.196 Sq Yd, 75.0000	76.0000	60.0000
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,532.00	65.0718	67.0471	64.9641
IMD 0704-183(B)		I70/BRIGHTON PHASE III	08/26/99	75.00	55.0000	50.7700	46.0000
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		75.00	55.0000	50.7700	46.0000
NH 0404-034		COLFAX, PEORIA TO I-225	12/09/99	17.00	80.0000	71.6667	70.0000
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		17.00	80.0000	71.6667	70.0000
		WEIGHTED AVERAGE FOR THE YEAR		1,624.00	64.7629	65.6906	64.1410
===== BRO C010-059 BRO C010-059	412-00700	Conc Pvmt (175 mm) BROADWAY VIADUCT, PHASE V BROADWAY VIADUCT, PHASE V	07/08/99	Sq Meter 588.00	(= 1.196 Sq Yd, 45.0000	43.2500	50.0000
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		588.00	45.0000	43.2500	50.0000
		WEIGHTED AVERAGE FOR THE YEAR		588.00	45.0000	43.2500	50.0000
===== STA 059A-024	412-00800	Conc Pvmt (200 mm) HAXTUN NORTH & SOUTH	02/04/99	Sq Meter 322.00	(= 1.196 Sq Yd, 60.0000	123.3333	75.0000
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		322.00	60.0000	123.3333	75.0000
IM 0253-154		EAST OF LONGMONT	04/01/99	5,967.00	50.0000	41.3675	41.4000
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		5,967.00	50.0000	41.3675	41.4000

PROJECT NUMBER	ITEM NUMBER/PROJECT LOCATION	DATE LET	UNIT/QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
IM 0253-142	I-25 AND SH 52 INTERCHANGE	10/14/99	Sq Meter	40.0000	38.8533	36.7200
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			10,949.00	40.0000	36.7200
	WEIGHTED AVERAGE FOR THE YEAR			12,305.00	42.2040	40.1670

===== 412-01000 Conc Pvmt (250 mm) Sq Meter (= 1.196 Sq Yd, =====

C 2873-096	N OF LONGMONT	01/21/99	201,462.00	26.0000	26.7125	22.1900
				COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 14		
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA						

PROJECT NUMBER	ITEM NUMBER/PROJECT LOCATION	DATE LET	UNIT/QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	------------------------------	----------	---------------	------------	-------------	-------------

===== 412-01000	Conc Pvmt (250 mm)		Sq Meter (= 1.196 Sq Yd, =====			
NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	3,654.30	50.0000	54.0000	46.0000
IM 0251-147	PUEBLO, I-25 / 29TH ST. S.	02/11/99	88.00	45.0000	53.5040	43.5200
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			205,204.30	26.4355	22.6232
	WEIGHTED AVERAGE FOR THE YEAR			205,204.30	26.4355	22.6232

===== 412-01020 Conc Pvmt (250 mm) (Fast Track) Sq Meter (= 1.196 Sq Yd, =====

C 2873-096	N OF LONGMONT	01/21/99	19,287.00	45.0000	29.9975	26.9900
C 2873-096	N OF LONGMONT					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			19,287.00	45.0000	26.9900
	WEIGHTED AVERAGE FOR THE YEAR			19,287.00	45.0000	26.9900

===== 412-01025 Conc Pvmt (260 mm) Sq Meter (= 1.196 Sq Yd, =====

IMD 0704-183(B)	I70/BRIGHTON PHASE III	08/26/99	6,352.00	45.0000	47.1950	62.5000
IMD 0704-183(B)	I70/BRIGHTON PHASE III					
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			6,352.00	45.0000	62.5000
	WEIGHTED AVERAGE FOR THE YEAR			6,352.00	45.0000	62.5000

===== 412-01100 Conc Pvmt (275 mm) Sq Meter (= 1.196 Sq Yd, =====

BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	61,765.00	37.0000	35.2370	34.0000
---------------	-----------------------------	----------	-----------	---------	---------	---------

WEIGHTED AVERAGE FOR THE THIRD QUARTER 61,765.00 37.0000 35.2370 34.0000

NH 2873-079 FEDERAL BLVD-US 36 TO 120TH 12/09/99 124.00 43.0000 118.7500 100.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 124.00 43.0000 118.7500 100.0000

WEIGHTED AVERAGE FOR THE YEAR 61,889.00 37.0120 35.3040 34.1322

==== 412-01150 Conc Pvmt (290 mm) Sq Meter (= 1.196 Sq Yd, =====

IMD 0704-183(B) I70/BRIGHTON PHASE III 08/26/99 6,275.00 50.0000 52.4000 71.0000
 COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 14
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ ENGR. EST. AVERAGE BID AWARDED BID
 PROJECT LOCATION DATE LET QUANTITY

==== 412-01150 Conc Pvmt (290 mm) Sq Meter (= 1.196 Sq Yd, =====
 IMD 0704-183(B) I70/BRIGHTON PHASE III

WEIGHTED AVERAGE FOR THE THIRD QUARTER 6,275.00 50.0000 52.4000 71.0000

WEIGHTED AVERAGE FOR THE YEAR 6,275.00 50.0000 52.4000 71.0000

==== 412-01215 Conc Pvmt (300 mm) (R) Sq Meter (= 1.196 Sq Yd, =====

SP 0501-037 SE OF GRAND JUCTION 04/01/99 18.00 60.0000 114.4000 67.0000
 SP 0501-037 SE OF GRAND JUCTION

WEIGHTED AVERAGE FOR THE SECOND QUARTER 18.00 60.0000 114.4000 67.0000

WEIGHTED AVERAGE FOR THE YEAR 18.00 60.0000 114.4000 67.0000

==== 412-01220 Conc Pvmt (300 mm) (Fast Track) Sq Meter (= 1.196 Sq Yd, =====

NH 0404-033 COLFAX, CLARKSON TO COLORADO 01/21/99 894.00 100.0000 103.3000 75.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 894.00 100.0000 103.3000 75.0000

Project Number	Description	Date Let	Sq Meter	ENGR. EST.	AVERAGE BID	AWARDED BID
420-00101	Geotextile (Er Cont) (CL B)			(= 1.196 Sq Yd,		
C 0853-037	FT LUPTON - EROSION REPAIR	04/08/99	2,970.00	3.0000	2.6417	2.0000
NH 0403-026	BERTHOUD PASS, CLIMBING LANES	04/15/99	4,500.00	4.0000	3.6120	1.5600
NH 1601-046	US 160 W OF DURANGO	05/27/99	1,101.70	3.0000	2.7950	2.5000

WEIGHTED AVERAGE FOR THE SECOND QUARTER 8,571.70 3.5250 3.1285 1.8333

IM 0253-142	I-25 AND SH 52 INTERCHANGE	10/14/99	1,758.00	3.0000	2.5600	1.2800
BR 0402-051		11/04/99	930.00	2.5000	6.9200	2.5000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 2,688.00 2.8270 3.8940 1.7021

WEIGHTED AVERAGE FOR THE YEAR 11,259.70 3.3584 3.3157 1.8020

Project Number	Description	Date Let	Sq Meter	ENGR. EST.	AVERAGE BID	AWARDED BID
420-00110	Geotextile (Drain) (CL A)			(= 1.196 Sq Yd,		

NH 0451-005	PUEBLO BLVD, I25-ARK RIVER	01/14/99	50.00	2.5000	14.6000	4.0000
IM 0251-147	PUEBLO, I-25 / 29TH ST. S.	02/11/99	9,689.00	2.0000	2.7360	1.6800

WEIGHTED AVERAGE FOR THE FIRST QUARTER 9,739.00 2.0026 2.7848 1.6919

SP 0501-037	SE OF GRAND JUCTION	04/01/99	2,110.00	2.5000	2.0740	2.0000
NH 0403-026	BERTHOUD PASS, CLIMBING LANES	04/15/99	1,051.00	5.0000	4.2120	1.5600
C 0242-021	W OF WOODLAND PARK	04/22/99	35.00	4.0000	8.2411	4.8000
BR 0242-017	W OF LAKE GEORGE	06/17/99	8.00	3.0000	49.4000	22.0000

WEIGHTED AVERAGE FOR THE SECOND QUARTER 3,204.00 3.3377 3.0066 1.9362

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 14
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

Project Number	Description	Date Let	Sq Meter	ENGR. EST.	AVERAGE BID	AWARDED BID
420-00110	Geotextile (Drain) (CL A)			(= 1.196 Sq Yd,		

BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	219.00	4.0000	10.9780	9.3000
---------------	-----------------------------	----------	--------	--------	---------	--------

WEIGHTED AVERAGE FOR THE THIRD QUARTER 219.00 4.0000 10.9780 9.3000

IM 0253-142	I-25 AND SH 52 INTERCHANGE	10/14/99	917.00	3.5000	3.1850	1.6800
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		917.00	3.5000	3.1850	1.6800
	WEIGHTED AVERAGE FOR THE YEAR		14,079.00	2.4350	3.1121	1.8651

=====
 ===== 420-00111 Geotextile (Drain) (CL B) Sq Meter (= 1.196 Sq Yd, =====

NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	1,204.00	1.5000	4.3667	6.0000
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,204.00	1.5000	4.3667	6.0000

BRO C010-059	BROADWAY VIADUCT, PHASE V	07/08/99	386.00	2.5000	3.1750	4.0000
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		386.00	2.5000	3.1750	4.0000
	WEIGHTED AVERAGE FOR THE YEAR		1,590.00	1.7428	4.0098	5.5145

=====
 ===== 420-00130 Geotextile (Separator) (CL A) Sq Meter (= 1.196 Sq Yd, =====

C 2873-096	N OF LONGMONT	01/21/99	26,642.00	1.5000	1.3125	1.0000
IM 0251-147	PUEBLO, I-25 / 29TH ST. S.	02/11/99	9,689.00	1.5000	3.6920	2.2100
C 1602-069	*DURANGO SH3/US160	03/11/99	2,100.00	2.5000	4.3500	2.6500
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		36,331.00	1.5000	2.0561	1.3227

IM 0253-154	EAST OF LONGMONT	04/01/99	23,950.00	2.0000	2.2563	1.2500
			COLORADO DEPARTMENT OF TRANSPORTATION			
			14:17 Wednesday, April 12, 2000 14			
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA						

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ DATE LET UNIT/ ENGR. EST. AVERAGE BID AWARDED BID
 PROJECT LOCATION QUANTITY

===== ===== 420-00130 Geotextile (Separator) (CL A) Sq Meter (= 1.196 Sq Yd, =====						
SP 0501-037	SE OF GRAND JUNCTION	04/01/99	10,000.00	1.2000	1.4060	1.3000
C 1602-069	DURANGO SH3/US160	04/22/99	2,100.00	3.0000	2.0750	1.5000
NH(CX) 550-1(005)	NEW MEXICO ST. LINE N.	05/06/99	13,000.00	1.5000	1.1900	0.1700
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		49,050.00	1.7472	1.9583	0.9847

IM 0253-142	I-25 AND SH 52 INTERCHANGE	10/14/99	990.00	2.5000	2.1867	1.5300
STR 0361-045	SH 66, SOUTH OF LYONS	10/21/99	3,100.00	3.0000	2.4100	1.3800
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			4,090.00	2.8790	2.3668	1.4163
WEIGHTED AVERAGE FOR THE YEAR			89,471.00	1.6986	2.0172	1.1417

=====
 ===== 420-00131 Geotextile (Separator) (CL B) Sq Meter (= 1.196 Sq Yd, =====

PLH 139A-023	BULL DRAW N. & S.	04/29/99	5,250.00	2.0000	2.1600	1.4000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			5,250.00	2.0000	2.1600	1.4000

BR 0402-051		11/04/99	550.00	4.0000	2.9800	6.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			550.00	4.0000	2.9800	6.0000
WEIGHTED AVERAGE FOR THE YEAR			5,800.00	2.1897	2.2378	1.8362

=====
 ===== 420-00200 Geotextile (Weed Barrier) Sq Meter (= 1.196 Sq Yd, =====

C 0242-021	W OF WOODLAND PARK	04/22/99	12.00	1.0000	3.7167	2.0000
C 0242-021	W OF WOODLAND PARK					
WEIGHTED AVERAGE FOR THE SECOND QUARTER			12.00	1.0000	3.7167	2.0000
WEIGHTED AVERAGE FOR THE YEAR			12.00	1.0000	3.7167	2.0000

=====
 ===== 420-00500 Geotextile (Paving) Sq Meter (= 1.196 Sq Yd, =====

NH 0404-033	COLFAX, CLARKSON TO COLORADO	01/21/99	30,000.00	1.5000	1.1000	0.8000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			30,000.00	1.5000	1.1000	0.8000

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 14
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	----------	-------------------	------------	-------------	-------------

===== 420-00500 Geotextile (Paving)			Sq Meter	(= 1.196 Sq Yd,	=====	
NH 0503-055	PUEBLO, I-25 WEST	07/08/99	13,074.00	1.2000	1.2895	1.5000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			13,074.00	1.2000	1.2895	1.5000
NH 0404-034 COLFAX, PEORIA TO I-225		12/09/99	26,000.00	1.2000	1.1000	1.2000
NH 2873-079 FEDERAL BLVD-US 36 TO 120TH		12/09/99	7,142.00	1.3000	1.2625	1.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			33,142.00	1.2215	1.1436	1.1569
WEIGHTED AVERAGE FOR THE YEAR			76,216.00	1.3275	1.1734	1.0753
===== 501-00200 Steel Sheet Pile (Ty II)			Sq Meter	(= 1.196 Sq Yd,	=====	
IM 0253-154	EAST OF LONGMONT	04/01/99	380.00	200.0000	169.1975	180.0000
IM 0253-154	EAST OF LONGMONT					
WEIGHTED AVERAGE FOR THE SECOND QUARTER			380.00	200.0000	169.1975	180.0000
WEIGHTED AVERAGE FOR THE YEAR			380.00	200.0000	169.1975	180.0000
===== 502-00400 End Plate			Each	=====		
NH 0341-046	DEARFIELD TO WELD CO LINE	10/14/99	415.80	100.0000	101.9167	100.0000
NH 0341-046	DEARFIELD TO WELD CO LINE					
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			415.80	100.0000	101.9167	100.0000
WEIGHTED AVERAGE FOR THE YEAR			415.80	100.0000	101.9167	100.0000
===== 502-00450 Reinforcing Tip			Each	=====		
STA 006A-029	DILLON TO KEYSTONE	04/08/99	24.00	100.0000	78.0000	52.0000
STA 006A-029	DILLON TO KEYSTONE					
WEIGHTED AVERAGE FOR THE SECOND QUARTER			24.00	100.0000	78.0000	52.0000
WEIGHTED AVERAGE FOR THE YEAR			24.00	100.0000	78.0000	52.0000

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 502-00460	Pile Tip		Each			
NH(CX) 550-1(005)	NEW MEXICO ST. LINE N.	05/06/99	38.00	90.0000	109.2000	127.6000
NH 1601-046	US 160 W OF DURANGO	05/27/99	41.00	140.0000	114.2333	200.0000
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		79.00	115.9494	112.6394	165.1747
BR 0403-025	EMPIRE JCT BRIDGE AT I-70	07/15/99	12.00	185.0000	100.1429	60.0000
C 138A-006	W OF JULESBURG, RR BRIDGE	08/19/99	42.00	70.0000	110.0000	85.0000
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		54.00	95.5556	106.0571	79.4444
STR 0361-045	SH 66, SOUTH OF LYONS	10/21/99	30.00	80.0000	93.0838	64.6700
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		30.00	80.0000	93.0838	64.6700
	WEIGHTED AVERAGE FOR THE YEAR		163.00	102.5767	105.1386	118.2755
===== 502-08375	SP Pile (324x9.52 mm)		Meter	(= 3.281 Feet)		
NH 0341-046	DEARFIELD TO WELD CO LINE	10/14/99	952.00	12.0000	91.8000	140.0000
NH 0341-046	DEARFIELD TO WELD CO LINE					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		952.00	12.0000	91.8000	140.0000
	WEIGHTED AVERAGE FOR THE YEAR		952.00	12.0000	91.8000	140.0000
===== 502-11057	Steel Pile (HP 250x85)		Meter	(= 3.281 Feet)		
BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	186.00	115.0000	86.3910	74.0000
BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5					
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		186.00	115.0000	86.3910	74.0000
	WEIGHTED AVERAGE FOR THE YEAR		186.00	115.0000	86.3910	74.0000
===== 502-11253	Steel Pile (HP 310x79)		Meter	(= 3.281 Feet)		

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 271.00 100.0000 101.5150 98.3700
 =====
 WEIGHTED AVERAGE FOR THE YEAR 1,906.00 123.3893 108.7707 105.8989

===== 502-11284 Steel Pile (HP 310x125) Meter (= 3.281 Feet) =====

STR 0131-037 SH 13 S OF MEEKER 06/24/99 64.00 200.0000 295.0000 280.0000
 COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 15
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ DATE LET UNIT/ ENGR. EST. AVERAGE BID AWARDED BID
 PROJECT LOCATION QUANTITY

===== 502-11284 Steel Pile (HP 310x125) Meter (= 3.281 Feet) =====
 STR 0131-037 SH 13 S OF MEEKER

WEIGHTED AVERAGE FOR THE SECOND QUARTER 64.00 200.0000 295.0000 280.0000
 =====
 WEIGHTED AVERAGE FOR THE YEAR 64.00 200.0000 295.0000 280.0000

===== 502-11489 Steel Pile (HP 360x132) Meter (= 3.281 Feet) =====

C 138A-006 W OF JULESBURG, RR BRIDGE 08/19/99 1,043.00 110.0000 101.4167 112.0000
 C 138A-006 W OF JULESBURG, RR BRIDGE

WEIGHTED AVERAGE FOR THE THIRD QUARTER 1,043.00 110.0000 101.4167 112.0000
 =====
 WEIGHTED AVERAGE FOR THE YEAR 1,043.00 110.0000 101.4167 112.0000

===== 503-00018 Drilled Caisson (450 mm) Meter (= 3.281 Feet) =====

BR 287-3(061) FEDERAL/US 36 BRIDGE, PHS 5 09/30/99 1,742.00 150.0000 114.2720 116.0000
 BR 287-3(061) FEDERAL/US 36 BRIDGE, PHS 5

WEIGHTED AVERAGE FOR THE THIRD QUARTER 1,742.00 150.0000 114.2720 116.0000
 =====
 WEIGHTED AVERAGE FOR THE YEAR 1,742.00 150.0000 114.2720 116.0000

===== 503-00024 Drilled Caisson (600 mm) Meter (= 3.281 Feet) =====

IM 0253-154 EAST OF LONGMONT 04/01/99 52.00 300.0000 306.7988 156.0000
 C 0006(019) MERINO, UPRR CROSSING 04/08/99 414.00 245.0000 440.6667 400.0000

WEIGHTED AVERAGE FOR THE SECOND QUARTER 466.00 251.1373 407.0786 372.7725

WEIGHTED AVERAGE FOR THE YEAR 184.60 298.2936 285.1126 244.6082

===== 503-00042 Drilled Caisson (1050 mm) Meter (= 3.281 Feet) =====

IM 0253-154 EAST OF LONGMONT 04/01/99 55.00 400.0000 619.1400 518.0000
 C 0006(019) MERINO, UPRR CROSSING 04/08/99 168.00 400.0000 751.0000 600.0000

WEIGHTED AVERAGE FOR THE SECOND QUARTER 223.00 400.0000 689.5398 579.7758

IM 0703-245 KIPLING TO WADSWORTH 07/08/99 6.00 500.0000 790.4286 740.0000
 BR 0361-059 BOULDER, 88TH ST AT SH 36 07/29/99 51.00 450.0000 483.5525 438.8000

WEIGHTED AVERAGE FOR THE THIRD QUARTER 57.00 455.2632 503.2601 470.5053

WEIGHTED AVERAGE FOR THE YEAR 280.00 411.2500 613.3027 557.5314

===== 503-00043 Drilled Caisson (1072 mm) Meter (= 3.281 Feet) =====

IM 0253-155 I-25 US 36 HOV SPECIAL PROJEC 07/01/99 3.95 600.0000 1108.5000 1100.0000
 COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 15
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ QUANTITY ENGR. EST. AVERAGE BID AWARDED BID
 PROJECT LOCATION DATE LET

===== 503-00043 Drilled Caisson (1072 mm) Meter (= 3.281 Feet) =====
 IMD 0704-183(B) I70/BRIGHTON PHASE III 08/26/99 9.00 450.0000 647.6675 527.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER 12.95 495.7529 730.5964 701.7761

WEIGHTED AVERAGE FOR THE YEAR 12.95 495.7529 730.5964 701.7761

===== 503-00048 Drilled Caisson (1200 mm) Meter (= 3.281 Feet) =====

BR 0741-006 MORRISON TO KITTREDGE 01/21/99 25.00 600.0000 2818.7863 4900.0000
 NH 0852-078 SANTA FE & BELLEVIEW 01/28/99 7.27 680.0000 866.6667 500.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 32.27 618.0229 2626.8394 3908.7388

IMD 0704-183(B) I70/BRIGHTON PHASE III 08/26/99 32.80 1100.0000 1018.7700 918.0000
 IMD 0704-183(B) I70/BRIGHTON PHASE III

WEIGHTED AVERAGE FOR THE THIRD QUARTER 32.80 1100.0000 1018.7700 918.0000
 WEIGHTED AVERAGE FOR THE YEAR 32.80 1100.0000 1018.7700 918.0000

===== 503-00096 Drilled Caisson (2440 mm) Meter (= 3.281 Feet) =====

BR 287-3(061) FEDERAL/US 36 BRIDGE, PHS 5 09/30/99 63.00 1500.0000 1520.6100 1720.0000
 BR 287-3(061) FEDERAL/US 36 BRIDGE, PHS 5

WEIGHTED AVERAGE FOR THE THIRD QUARTER 63.00 1500.0000 1520.6100 1720.0000
 WEIGHTED AVERAGE FOR THE YEAR 63.00 1500.0000 1520.6100 1720.0000

===== 503-00400 Drill and Log Bores Meter (= 3.281 Feet) =====

IM 0253-142 I-25 AND SH 52 INTERCHANGE 10/14/99 480.00 200.0000 65.6267 60.4200
 IM 0253-142 I-25 AND SH 52 INTERCHANGE

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 480.00 200.0000 65.6267 60.4200
 WEIGHTED AVERAGE FOR THE YEAR 480.00 200.0000 65.6267 60.4200

===== 504-04100 Mech Stabilized Earth Wall Sq Meter (= 1.196 Sq Yd, =====

NH 0403-026 BERTHOUD PASS, CLIMBING LANES 04/15/99 10,506.00 450.0000 693.2000 530.0000
 C 0242-021 W OF WOODLAND PARK 04/22/99 741.00 400.0000 304.6100 350.0000

WEIGHTED AVERAGE FOR THE SECOND QUARTER 11,247.00 446.7058 649.4238 518.1408
 COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 15
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ QUANTITY ENGR. EST. AVERAGE BID AWARDED BID
 PROJECT LOCATION DATE LET

===== 504-04100 Mech Stabilized Earth Wall Sq Meter (= 1.196 Sq Yd, =====

NH 0503-055 PUEBLO, I-25 WEST 07/08/99 145.00 350.0000 223.2300 400.0000
 IMD 0704-183(B) I70/BRIGHTON PHASE III 08/26/99 129.00 350.0000 459.3175 182.5000
 BR 287-3(061) FEDERAL/US 36 BRIDGE, PHS 5 09/30/99 456.00 200.0000 310.5300 220.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER 730.00 256.3014 312.8541 249.1267
 =====
 WEIGHTED AVERAGE FOR THE YEAR 11,977.00 435.1006 619.3863 501.7444

===== 504-04150 Mech Stabilized Earth Wall (Temp) Sq Meter (= 1.196 Sq Yd, =====

IMD 0704-183(B) I70/BRIGHTON PHASE III 08/26/99 1,695.00 200.0000 254.6425 252.0000
 IMD 0704-183(B) I70/BRIGHTON PHASE III

 WEIGHTED AVERAGE FOR THE THIRD QUARTER 1,695.00 200.0000 254.6425 252.0000
 =====
 WEIGHTED AVERAGE FOR THE YEAR 1,695.00 200.0000 254.6425 252.0000

===== 504-04200 Retaining Wall Sq Meter (= 1.196 Sq Yd, =====

NH 0852-078 SANTA FE & BELLEVIEW 01/28/99 1,963.00 350.0000 271.6667 300.0000
 C 1602-069 *DURANGO SH3/US160 03/11/99 652.00 350.0000 690.2000 591.0000

 WEIGHTED AVERAGE FOR THE FIRST QUARTER 1,963.00 350.0000 271.6667 300.0000

C 1602-069 DURANGO SH3/US160 04/22/99 652.00 700.0000 601.0000 552.0000
 NH(CX) 550-1(005) NEW MEXICO ST. LINE N. 05/06/99 4,256.00 600.0000 752.1367 721.4100

 WEIGHTED AVERAGE FOR THE SECOND QUARTER 4,908.00 613.2844 738.1314 698.9048
 =====
 WEIGHTED AVERAGE FOR THE YEAR 6,871.00 538.0658 600.5125 584.9403

===== 504-04300 Retaining Wall (Spec) Sq Meter (= 1.196 Sq Yd, =====

NH 0403-026 BERTHOUD PASS, CLIMBING LANES 04/15/99 3,628.00 780.0000 814.3900 966.9500
 NH 0403-026 BERTHOUD PASS, CLIMBING LANES

 WEIGHTED AVERAGE FOR THE SECOND QUARTER 3,628.00 780.0000 814.3900 966.9500
 =====
 WEIGHTED AVERAGE FOR THE YEAR 3,628.00 780.0000 814.3900 966.9500

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 15
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ QUANTITY ENGR. EST. AVERAGE BID AWARDED BID
 PROJECT LOCATION DATE LET

===== 504-04400 Retaining Wall - Facing Wall Sq Meter (= 1.196 Sq Yd, =====

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== NH 0403-026	504-06400	Perm Tieback Anchor Wall BERTHOUD PASS, CLIMBING LANES		Sq Meter (= 1.196 Sq Yd, =====			
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1,362.00	780.0000	1275.0800	1045.4000
	WEIGHTED AVERAGE FOR THE YEAR			1,362.00	780.0000	1275.0800	1045.4000
===== NH 2873-079 NH 2873-079	504-08100	Timber Retaining Wall		Sq Meter (= 1.196 Sq Yd, =====			
		FEDERAL BLVD-US 36 TO 120TH	12/09/99	1.92	450.0000	1537.5000	700.0000
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER	FEDERAL BLVD-US 36 TO 120TH		1.92	450.0000	1537.5000	700.0000
	WEIGHTED AVERAGE FOR THE YEAR			1.92	450.0000	1537.5000	700.0000
===== STA 0061-067	506-00000	Riprap		Cu Meter (= 1.308 Cu Yd) =====			
		*CENTRAL CITY TO GOLDEN	02/18/99	206.00	90.0000	45.0000	45.0000
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		
STA 0061-067		CENTRAL CITY TO GOLDEN	05/06/99	206.00	90.0000	76.0000	73.0000
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			206.00	90.0000	76.0000	73.0000
	WEIGHTED AVERAGE FOR THE YEAR			206.00	90.0000	76.0000	73.0000
===== STA 006A-029 NH(CX) 550-1(005)	506-00010	Riprap (Special)		Cu Meter (= 1.308 Cu Yd) =====			
		DILLON TO KEYSTONE	04/08/99	288.00	70.0000	65.7700	92.0000
		NEW MEXICO ST. LINE N.	05/06/99	400.00	60.0000	42.5633	15.1900
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			688.00	64.1860	53.9299	47.3430
IM 0253-142		I-25 AND SH 52 INTERCHANGE	10/14/99	186.00	60.0000	84.1250	91.8000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER	186.00	60.0000	84.1250	91.8000
WEIGHTED AVERAGE FOR THE YEAR	874.00	63.2952	63.6466	56.8041

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

14:17 Wednesday, April 12, 2000 15

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	506-00013	Riprap (Special)		Metric Ton (= 1.102 Short	=====		
NH 0503-055		PUEBLO, I-25 WEST	07/08/99	584.00	150.0000	49.8026	60.0000
NH 0503-055		PUEBLO, I-25 WEST					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		584.00	150.0000	49.8026	60.0000
		WEIGHTED AVERAGE FOR THE YEAR		584.00	150.0000	49.8026	60.0000
=====	506-00030	Grouted Riprap		Cu Meter (= 1.308 Cu Yd)	=====		
PLH 139A-023		BULL DRAW N. & S.	04/29/99	115.00	110.0000	189.8000	215.0000
PLH 139A-023		BULL DRAW N. & S.					
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		115.00	110.0000	189.8000	215.0000
		WEIGHTED AVERAGE FOR THE YEAR		115.00	110.0000	189.8000	215.0000
=====	506-00035	Grouted Riprap		Sq Meter (= 1.196 Sq Yd,	=====		
IM 0253-154		EAST OF LONGMONT	04/01/99	2,120.00	200.0000	160.2600	194.2000
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2,120.00	200.0000	160.2600	194.2000
NH 0503-055		PUEBLO, I-25 WEST	07/08/99	95.00	150.0000	82.0286	60.0000
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		95.00	150.0000	82.0286	60.0000
		WEIGHTED AVERAGE FOR THE YEAR		2,215.00	197.8555	158.1287	188.4442
=====	506-00050	Slope Mattress		Cu Meter (= 1.308 Cu Yd)	=====		

IM 0251-147	PUEBLO, I-25 / 29TH ST. S.	02/11/99	2,857.00	125.0000	95.8940	110.7200
IM 0251-147	PUEBLO, I-25 / 29TH ST. S.					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,857.00	125.0000	95.8940	110.7200
	WEIGHTED AVERAGE FOR THE YEAR		2,857.00	125.0000	95.8940	110.7200

===== 506-00055 Slope Mattress (PVC) Cu Meter (= 1.308 Cu Yd) =====

C 1602-069	*DURANGO SH3/US160	03/11/99	226.00	160.0000	178.8000	116.0000
------------	--------------------	----------	--------	----------	----------	----------

WEIGHTED AVERAGE FOR THE FIRST QUARTER
 COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 15
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	----------	-------------------	------------	-------------	-------------

===== 506-00055 Slope Mattress (PVC) Cu Meter (= 1.308 Cu Yd) =====

C 1602-069	DURANGO SH3/US160	04/22/99	226.00	160.0000	113.5000	95.0000
NH(CX) 550-1(005)	NEW MEXICO ST. LINE N.	05/06/99	212.00	75.0000	133.2900	197.8700
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		438.00	118.8584	125.0684	144.7910
	WEIGHTED AVERAGE FOR THE YEAR		438.00	118.8584	125.0684	144.7910

===== 506-00105 Riprap (Gabions) (PVC) Cu Meter (= 1.308 Cu Yd) =====

NH 1601-046	US 160 W OF DURANGO	05/27/99	337.00	120.0000	161.3917	170.0000
NH 1601-046	US 160 W OF DURANGO					
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		337.00	120.0000	161.3917	170.0000
	WEIGHTED AVERAGE FOR THE YEAR		337.00	120.0000	161.3917	170.0000

===== 506-00206 Riprap (150 mm) Cu Meter (= 1.308 Cu Yd) =====

STA 050A-004	EAST OF CANON CITY	03/11/99	14.00	45.0000	145.0800	50.0000
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		14.00	45.0000	145.0800	50.0000

IM 0253-154	EAST OF LONGMONT	04/01/99	214.00	95.0000	71.1500	94.2000
C 0242-021	W OF WOODLAND PARK	04/22/99	11.00	60.0000	93.6633	72.0000
NH(CX) 550-1(005)	NEW MEXICO ST. LINE N.	05/06/99	22.00	35.0000	66.2167	76.6500
WEIGHTED AVERAGE FOR THE SECOND QUARTER			247.00	88.0972	72.1640	91.6482

BR 0361-059	BOULDER, 88TH ST AT SH 36	07/29/99	299.00	50.0000	56.9208	37.2900
WEIGHTED AVERAGE FOR THE THIRD QUARTER			299.00	50.0000	56.9208	37.2900

IM 0253-142	I-25 AND SH 52 INTERCHANGE	10/14/99	127.00	60.0000	52.1083	62.2200
COLORADO DEPARTMENT OF TRANSPORTATION						14:17 Wednesday, April 12, 2000 16
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA						

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	506-00206	Riprap (150 mm)		Cu Meter (= 1.308 Cu Yd)	=====	=====	=====
NH 0341-046		DEARFIELD TO WELD CO LINE	10/14/99	742.70	45.0000	71.8333	65.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER				869.70	47.1904	68.9529	64.5940
WEIGHTED AVERAGE FOR THE YEAR				1,429.70	54.8237	65.9943	63.4149

=====	506-00209	Riprap (225 mm)		Cu Meter (= 1.308 Cu Yd)	=====	=====	=====
BR 0741-006		MORRISON TO KITTREDGE	01/21/99	3.00	150.0000	126.2425	115.0000
NH 0852-078		SANTA FE & BELLEVIEW	01/28/99	7.90	110.0000	123.3333	150.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER				10.90	121.0092	124.7971	140.3670

C 0853-037	FT LUPTON - EROSION REPAIR	04/08/99	415.00	70.0000	55.9267	32.0000
C 0006(019)	MERINO, UPRR CROSSING	04/08/99	1.80	160.0000	249.3333	300.0000
NH 0403-026	BERTHOUD PASS, CLIMBING LANES	04/15/99	129.00	80.0000	45.7200	21.6000
NH 1601-046	US 160 W OF DURANGO	05/27/99	412.00	60.0000	63.6050	45.0000
BR 0242-017	W OF LAKE GEORGE	06/17/99	624.00	60.0000	65.4000	60.0000
STR 0131-037	SH 13 S OF MEEKER	06/24/99	622.00	80.0000	52.6250	38.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			2,203.80	68.7803	57.8649	43.6620

BR 0361-059	BOULDER, 88TH ST AT SH 36	07/29/99	161.00	60.0000	58.3017	34.4300
STR(CX) 0133(22)	WEST OF PAONIA RESERVOIR	08/12/99	10.00	80.0000	118.5511	90.0000
BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	15.00	80.0000	107.7760	70.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER			186.00	62.6882	64.2149	40.2862
--	--	--	--------	---------	---------	---------

IM 0253-142	I-25 AND SH 52 INTERCHANGE	10/14/99	376.00	65.0000	54.4017	62.2200
STR 0361-045	SH 66, SOUTH OF LYONS	10/21/99	250.00	40.0000	57.0363	79.2900
BR 348A-005	BETWEEN DELTA AND OLATHE	10/28/99	2.00	200.0000	152.3702	108.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER			628.00	55.4777	55.7759	69.1612
---	--	--	--------	---------	---------	---------

WEIGHTED AVERAGE FOR THE YEAR			3,028.70	65.8358	58.2652	49.0900
-------------------------------	--	--	----------	---------	---------	---------

===== 506-00212 Riprap (300 mm) Cu Meter (= 1.308 Cu Yd) =====

NH 2854-069	SHAFFER'S CROSSING - TURKEY C	02/04/99	4.50	90.0000	110.0000	110.0000
-------------	-------------------------------	----------	------	---------	----------	----------

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 16
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 506-00212 Riprap (300 mm) Cu Meter (= 1.308 Cu Yd) =====

NH 2854-069		SHAFFERS XING - TURKEY CRK					
NH 2854-069		SHAFFERS XING - TURKEY CRK					

WEIGHTED AVERAGE FOR THE FIRST QUARTER			4.50	90.0000	110.0000	110.0000
--	--	--	------	---------	----------	----------

SP 0501-037	SE OF GRAND JUCTION	04/01/99	98.00	60.0000	82.2280	89.0000
STA 006A-029	DILLON TO KEYSTONE	04/08/99	578.00	55.0000	86.4400	60.0000
NH 0403-026	BERTHOUD PASS, CLIMBING LANES	04/15/99	1,456.00	45.0000	47.5520	23.7600
NH(CX) 550-1(005)	NEW MEXICO ST. LINE N.	05/06/99	3,281.00	32.0000	55.2733	68.0700
NH 1601-046	US 160 W OF DURANGO	05/27/99	861.90	65.0000	74.1767	75.0000

WEIGHTED AVERAGE FOR THE SECOND QUARTER			6,274.90	42.1051	60.3263	58.3239
---	--	--	----------	---------	---------	---------

PROJECT NUMBER	ITEM DESCRIPTION	DATE LET	UNIT QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
NH 0503-055	PUEBLO, I-25 WEST	07/08/99	53.00	60.0000	49.5166	50.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			53.00	60.0000	49.5166	50.0000
STA 165A-008	SOUTHWEST OF PUEBLO	12/02/99	12.00	60.0000	210.6000	150.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			12.00	60.0000	210.6000	150.0000
WEIGHTED AVERAGE FOR THE YEAR			6,344.40	42.3224	60.5770	58.4644

===== 506-00218 Riprap (450 mm) Cu Meter (= 1.308 Cu Yd) =====

BR 0741-006	MORRISON TO KITTREDGE	01/21/99	730.00	40.0000	53.1075	50.0000
IM 0251-147	PUEBLO, I-25 / 29TH ST. S.	02/11/99	328.00	45.0000	62.7940	79.2200
WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,058.00	41.5501	55.2313	59.0588

IM 0253-154	EAST OF LONGMONT	04/01/99	6,170.00	90.0000	65.3925	90.7000
SP 0501-037	SE OF GRAND JUNCTION	04/01/99	284.00	55.0000	74.3600	68.0000
C 0853-037	FT LUPTON - EROSION REPAIR	04/08/99	2,925.00	85.0000	56.6933	34.0000
NH 0403-026	BERTHOUD PASS, CLIMBING LANES	04/15/99	56.00	60.0000	57.1600	37.8000

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 16

ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 506-00218	C 0242-021	Riprap (450 mm) W OF WOODLAND PARK	04/22/99	Cu Meter (= 1.308 Cu Yd) 10.00	70.0000	99.1167	66.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			9,445.00	87.2001	63.3662	72.1183	
NH 0503-055		PUEBLO, I-25 WEST	07/08/99	102.00	60.0000	50.4660	50.0000
BR 0361-059		BOULDER, 88TH ST AT SH 36	07/29/99	8.00	70.0000	90.9167	43.4600
WEIGHTED AVERAGE FOR THE THIRD QUARTER			110.00	60.7273	56.8740	49.5244	

STR 0361-045	SH 66, SOUTH OF LYONS	10/21/99	460.00	45.0000	51.7125	61.7000
--------------	-----------------------	----------	--------	---------	---------	---------

WEIGHTED AVERAGE FOR THE FOURTH QUARTER	460.00	45.0000	51.7125	61.7000
WEIGHTED AVERAGE FOR THE YEAR	11,073.00	80.8223	62.0281	70.2133

===== 506-00224 Riprap (600 mm) Cu Meter (= 1.308 Cu Yd) =====

STA 006A-030	LOVELAND PASS S/O I-70	01/21/99	20.00	75.0000	236.5000	200.0000
C 1602-069	*DURANGO SH3/US160	03/11/99	55.00	60.0000	89.3750	60.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			20.00	75.0000	236.5000	200.0000

NH 0403-026	BERTHOUD PASS, CLIMBING LANES	04/15/99	480.00	55.0000	51.0000	27.0000
C 1602-069	DURANGO SH3/US160	04/22/99	55.00	60.0000	100.5000	140.0000
NH 1601-046	US 160 W OF DURANGO	05/27/99	20.00	70.0000	97.9767	75.0000
STR 0131-037	SH 13 S OF MEEKER	06/24/99	79.00	100.0000	64.6250	44.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			634.00	61.5142	57.0372	40.4353
WEIGHTED AVERAGE FOR THE YEAR			654.00	61.9266	59.2111	45.3150

===== 506-01020 Geogrid Reinforce Sq Meter (= 1.196 Sq Yd, =====

STA 006A-029	DILLON TO KEYSTONE	04/08/99	1,504.00	10.0000	8.1850	7.5000
STA 006A-029	DILLON TO KEYSTONE					
WEIGHTED AVERAGE FOR THE SECOND QUARTER			1,504.00	10.0000	8.1850	7.5000
WEIGHTED AVERAGE FOR THE YEAR			1,504.00	10.0000	8.1850	7.5000

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 16
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 506-01021 Geogrid Reinforce (Secondary) Sq Meter (= 1.196 Sq Yd, =====

STA 006A-029	DILLON TO KEYSTONE	04/08/99	1,188.00	4.5000	4.2800	3.2000
STA 006A-029	DILLON TO KEYSTONE					
WEIGHTED AVERAGE FOR THE SECOND QUARTER			1,188.00	4.5000	4.2800	3.2000
WEIGHTED AVERAGE FOR THE YEAR			1,188.00	4.5000	4.2800	3.2000

===== 507-00000		Conc S and D Pave		Cu Meter	(= 1.308 Cu Yd)	=====	
NH 0852-078		SANTA FE & BELLEVIEW	01/28/99	485.80	260.0000	276.6667	250.0000
C 1602-069		*DURANGO SH3/US160	03/11/99	6.00	350.0000	378.8750	430.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER				485.80	260.0000	276.6667	250.0000
IM 0253-154		EAST OF LONGMONT	04/01/99	1.00	500.0000	1310.3250	880.0000
C 1602-069		DURANGO SH3/US160	04/22/99	6.00	350.0000	319.5000	309.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER				7.00	371.4286	715.8300	390.5714
BRO C010-059		BROADWAY VIADUCT, PHASE V	07/08/99	3.00	400.0000	565.0000	500.0000
NH 0503-055		PUEBLO, I-25 WEST	07/08/99	1.00	600.0000	623.5000	500.0000
IM 0703-245		KIPLING TO WADSWORTH	07/08/99	414.00	300.0000	272.1086	234.7600
C 138A-006		W OF JULESBURG, RR BRIDGE	08/19/99	2.50	400.0000	578.3333	510.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER				420.50	302.0214	274.6983	238.9195
NH 0341-046		DEARFIELD TO WELD CO LINE	10/14/99	1.00	400.0000	687.0833	410.0000
STR 0361-045		SH 66, SOUTH OF LYONS	10/21/99	3.00	350.0000	617.8125	557.5000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER				4.00	362.5000	631.6667	520.6250
WEIGHTED AVERAGE FOR THE YEAR				917.30	280.5603	279.7549	247.1734

===== 507-00100		Conc S and D Pave (Reinf)		Cu Meter	(= 1.308 Cu Yd)	=====	
C 2873-096		N OF LONGMONT	01/21/99	2.00	450.0000	503.7500	650.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER				2.00	450.0000	503.7500	650.0000
COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 16 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA							

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 507-00100		Conc S and D Pave (Reinf)		Cu Meter	(= 1.308 Cu Yd)	=====	
-----------------	--	---------------------------	--	----------	-----------------	-------	--

===== 507-00300	Gr Rubble S and D Pave		Cu Meter	(= 1.308 Cu Yd)	=====		
NH 2873-079	FEDERAL BLVD-US 36 TO 120TH						
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	300.0000	1537.5000	750.0000	
	WEIGHTED AVERAGE FOR THE YEAR		1.00	300.0000	1537.5000	750.0000	
===== 507-00350	Gr Riprap S and D Pave		Cu Meter	(= 1.308 Cu Yd)	=====		
NH(CX) 550-1(005)	NEW MEXICO ST. LINE N.	05/06/99	18.00	250.0000	173.5800	140.7400	
NH 1601-046	US 160 W OF DURANGO	05/27/99	8.40	200.0000	321.7800	220.0000	
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		26.40	234.0909	245.1248	165.9591	
	WEIGHTED AVERAGE FOR THE YEAR		26.40	234.0909	245.1248	165.9591	
===== 507-00400	Bitum S and D Pave (Asph)		Metric Ton	(= 1.102 Short)	=====		
NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	486.20	160.0000	77.6667	85.0000	
C 1602-069	*DURANGO SH3/US160	03/11/99	5.00	200.0000	185.2500	83.0000	
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		486.20	160.0000	77.6667	85.0000	
C 1602-069	DURANGO SH3/US160	04/22/99	5.00	200.0000	85.0000	80.0000	
C 0242-021	W OF WOODLAND PARK	04/22/99	53.00	150.0000	172.1033	158.0000	
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		58.00	154.3103	170.3148	151.2759	
STR 0361-045	SH 66, SOUTH OF LYONS	10/21/99	2.00	250.0000	276.8750	207.0000	
STA 165A-008	SOUTHWEST OF PUEBLO	12/02/99	36.00	90.0000	133.8000	165.0000	
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		38.00	98.4211	145.4796	167.2105	
	WEIGHTED AVERAGE FOR THE YEAR		582.20	155.4139	104.9411	96.9684	
===== 507-00550	Concrete Lined Ditch		Meter	(= 3.281 Feet)	=====		
NH 1601-046	US 160 W OF DURANGO	05/27/99	194.60	200.0000	235.3817	120.0000	

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 507-00550 NH 1601-046		Concrete Lined Ditch US 160 W OF DURANGO		Meter (= 3.281 Feet)			
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		194.60	200.0000	235.3817	120.0000
		WEIGHTED AVERAGE FOR THE YEAR		194.60	200.0000	235.3817	120.0000
===== 508-00100 NH(CX) 550-1(005)		Tr Timber NEW MEXICO ST. LINE N.	05/06/99	Cu Meter (= 1.308 Cu Yd)			
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.28	1000.0000	1643.2300	429.6900
		WEIGHTED AVERAGE FOR THE YEAR		1.28	1000.0000	1643.2300	429.6900
STA C030-018 STA C030-018		*SH 14 West of Ault AULT, BRIGGS DALE & PIERCE	07/08/99 08/26/99				
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		6.80	3000.0000	4323.3333	2500.0000
		WEIGHTED AVERAGE FOR THE YEAR		6.80	3000.0000	1362.5000	1925.0000
		WEIGHTED AVERAGE FOR THE YEAR		8.08	2683.1683	1424.3121	1688.1192
===== 508-00520 NH 0403-026 NH 0403-026		Insulation Material (50 mm) BERTHOUD PASS, CLIMBING LANES BERTHOUD PASS, CLIMBING LANES	04/15/99	Sq Meter (= 1.196 Sq Yd)			
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		8,038.00	14.0000	14.3600	21.8000
		WEIGHTED AVERAGE FOR THE YEAR		8,038.00	14.0000	14.3600	21.8000
===== 509-00000 BR 0741-006		Str Steel MORRISON TO KITTREDGE	01/21/99	Kilogram (= 2.2046 Pound)			
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		467.00	10.0000	5.0788	3.0000
		WEIGHTED AVERAGE FOR THE YEAR		467.00	10.0000	5.0788	3.0000
NH 0701-150 NH 0403-026		I-70 AT DEBEQUE BERTHOUD PASS, CLIMBING LANES	04/01/99 04/15/99				
		WEIGHTED AVERAGE FOR THE YEAR		2,922.00	11.0000	4.2750	3.1000
		WEIGHTED AVERAGE FOR THE YEAR		2,800.00	5.0000	4.5280	3.2400

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

14:17 Wednesday, April 12, 2000 16

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 509-00000		Str Steel		Kilogram (= 2.2046 Pound	=====	=====	=====
NH(CX) 550-1(005)		NEW MEXICO ST. LINE N.	05/06/99	457.00	6.0000	6.1700	9.5100
STR 0131-037		SH 13 S OF MEEKER	06/24/99	147,800.00	2.0000	2.5000	2.5000
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		153,979.00	2.2372	2.5448	2.5456
BRO C010-059		BROADWAY VIADUCT, PHASE V	07/08/99	5,880.00	6.0000	4.8000	5.0000
BR 0403-025		EMPIRE JCT BRIDGE AT I-70	07/15/99	543.00	6.0000	3.7300	2.5000
BR 287-3(061)		FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	33,018.00	3.5000	4.1320	4.4000
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		39,441.00	3.9071	4.1717	4.4633
IM 0253-142		I-25 AND SH 52 INTERCHANGE	10/14/99	3,052.00	7.0000	10.8267	2.9500
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3,052.00	7.0000	10.8267	2.9500
		WEIGHTED AVERAGE FOR THE YEAR		196,939.00	2.6639	3.0122	2.9370
===== 509-00001		Str Steel (Galv)		Kilogram (= 2.2046 Pound	=====	=====	=====
NH 0451-005		PUEBLO BLVD, I25-ARK RIVER	01/14/99	90.50	4.4000	12.5750	30.0000
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		90.50	4.4000	12.5750	30.0000
NH(CX) 550-1(005)		NEW MEXICO ST. LINE N.	05/06/99	3,085.00	5.0000	6.1900	10.0700
NH 1601-046		US 160 W OF DURANGO	05/27/99	399.50	11.0000	13.8100	7.0000
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3,484.50	5.6879	7.7576	9.7180
BRO C010-059		BROADWAY VIADUCT, PHASE V	07/08/99	1,350.00	5.0000	6.0625	7.0000
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,350.00	5.0000	6.0625	7.0000

STR 0361-045	SH 66, SOUTH OF LYONS	10/21/99	118.00	7.5000	8.5263	8.0600
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			118.00	7.5000	8.5263	8.0600
WEIGHTED AVERAGE FOR THE YEAR			5,043.00	5.5230	7.3935	9.3156

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 16
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ DATE LET UNIT/ ENGR. EST. AVERAGE BID AWARDED BID
 PROJECT LOCATION QUANTITY

===== 509-50000 Cor Steel Br Plank Sq Meter (= 1.196 Sq Yd, =====

STA C030-018	*SH 14 West of Ault	07/08/99	315.00	120.0000	125.0000	100.0000
STA C030-018	AULT, BRIGGS DALE & PIERCE	08/26/99	315.00	120.0000	117.5000	85.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			315.00	120.0000	117.5000	85.0000
WEIGHTED AVERAGE FOR THE YEAR			315.00	120.0000	117.5000	85.0000

===== 510-10159 Str PAP (4826x2997 mm) Meter (= 3.281 Feet) =====

NH 1601-046	US 160 W OF DURANGO	05/27/99	10.00	400.0000	2638.1317	1700.0000
NH 1601-046	US 160 W OF DURANGO					
WEIGHTED AVERAGE FOR THE SECOND QUARTER			10.00	400.0000	2638.1317	1700.0000
WEIGHTED AVERAGE FOR THE YEAR			10.00	400.0000	2638.1317	1700.0000

===== 512-00101 Bearing Device (Type I) Each =====

BR 0361-059	BOULDER, 88TH ST AT SH 36	07/29/99	52.00	200.0000	577.8683	498.9900
IMD 0704-183(B)	I70/BRIGHTON PHASE III	08/26/99	14.00	750.0000	801.5025	428.0000
BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	45.00	1000.0000	744.8870	820.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			111.00	593.6937	655.4629	620.1755

IM 0253-142	I-25 AND SH 52 INTERCHANGE	10/14/99	10.00	1200.0000	781.6617	709.7000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			10.00	1200.0000	781.6617	709.7000

C 138A-006	W OF JULESBURG, RR BRIDGE	08/19/99	3.00	2500.0000	2764.1400	2500.0000
IMD 0704-183(B)	I70/BRIGHTON PHASE III	08/26/99	4.00	3500.0000	6414.8575	5465.0000
BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	2.00	3500.0000	3443.9140	2150.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			9.00	3166.6667	4364.2947	3740.0000

STR 0361-045	SH 66, SOUTH OF LYONS	10/21/99	2.00	3000.0000	1827.2400	3067.9200
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			2.00	3000.0000	1827.2400	3067.9200
WEIGHTED AVERAGE FOR THE YEAR			17.00	2735.2941	2906.1210	2725.1671

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 17
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 514-00000 Pipe Railing Meter (= 3.281 Feet) =====

STR 0361-045	SH 66, SOUTH OF LYONS	10/21/99	43.00	200.0000	181.9213	270.3700
STR 0361-045	SH 66, SOUTH OF LYONS					
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			43.00	200.0000	181.9213	270.3700
WEIGHTED AVERAGE FOR THE YEAR			43.00	200.0000	181.9213	270.3700

===== 514-00100 Hand Rail Meter (= 3.281 Feet) =====

NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	141.50	450.0000	188.0000	210.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			141.50	450.0000	188.0000	210.0000

NH 0503-055	PUEBLO, I-25 WEST	07/08/99	230.00	300.0061	274.1615	487.0000
IMD 0704-183(B)	I70/BRIGHTON PHASE III	08/26/99	25.00	500.0000	206.0475	106.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			255.00	319.6133	268.7124	449.6471
WEIGHTED AVERAGE FOR THE YEAR			396.50	366.1448	248.2511	364.1236

===== 514-00200 Pedestrian Railing (Steel) Meter (= 3.281 Feet) =====

BRO C010-059	BROADWAY VIADUCT, PHASE V	07/08/99	223.00	345.0000	298.5000	340.0000
BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	217.00	500.0000	380.3360	310.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			440.00	421.4432	356.4961	325.2045
WEIGHTED AVERAGE FOR THE YEAR			440.00	421.4432	356.4961	325.2045

===== 515-00120 Waterproofing (Membrane) Sq Meter (= 1.196 Sq Yd, =====

NH 0451-005	PUEBLO BLVD, I25-ARK RIVER	01/14/99	40.10	7.6000	26.8250	30.0000
BR 0741-006	MORRISON TO KITTREDGE	01/21/99	898.00	9.0000	8.5088	9.0000
NH 0401-014	EAST OF ELK SPRINGS	02/18/99	454.40	10.0000	21.8267	13.0000
C 1602-069	*DURANGO SH3/US160	03/11/99	1,180.00	9.0000	12.5000	14.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 1,392.50 9.2860 12.4059 10.9100

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 17

ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 515-00120 Waterproofing (Membrane) Sq Meter (= 1.196 Sq Yd, =====

IM 0253-154	EAST OF LONGMONT	04/01/99	1,317.00	10.0000	10.0350	8.1000
NH 0701-150	I-70 AT DEBEQUE	04/01/99	1,986.00	9.0000	9.8000	8.5000
STA 006A-029	DILLON TO KEYSTONE	04/08/99	914.00	10.0000	8.6600	8.5000
C 0006(019)	MERINO, UPRR CROSSING	04/08/99	4,846.00	9.0000	8.5000	10.0000
C 1602-069	DURANGO SH3/US160	04/22/99	1,180.00	12.0000	12.0000	10.0000
NH(CX) 550-1(005)	NEW MEXICO ST. LINE N.	05/06/99	1,165.00	11.0000	11.2467	10.7400
BR 0242-017	W OF LAKE GEORGE	06/17/99	800.00	8.0000	11.0900	8.9500
STR 0131-037	SH 13 S OF MEEKER	06/24/99	1,144.00	10.0000	10.3750	12.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			13,352.00	9.6325	9.8014	9.6598

BR 0403-025	EMPIRE JCT BRIDGE AT I-70	07/15/99	1,487.00	10.0000	8.0486	8.0000
BR 0361-059	BOULDER, 88TH ST AT SH 36	07/29/99	1,444.00	8.5000	8.1192	7.8000
C 138A-006	W OF JULESBURG, RR BRIDGE	08/19/99	1,064.00	8.2500	9.5867	10.0000
IMD 0704-183(B)	I70/BRIGHTON PHASE III	08/26/99	1,813.00	9.0000	7.9900	8.2500
BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	3,020.00	8.0000	7.6410	8.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			8,828.00	8.6542	7.9520	8.2597

IM 0253-142	I-25 AND SH 52 INTERCHANGE	10/14/99	2,715.00	8.0000	8.6767	7.7000
NH 0341-046	DEARFIELD TO WELD CO LINE	10/14/99	92.60	269.0562	9.2500	9.0000
STR 0361-045	SH 66, SOUTH OF LYONS	10/21/99	681.00	10.0000	8.6550	9.4400
STA 165A-008	SOUTHWEST OF PUEBLO	12/02/99	300.00	9.0000	15.3820	15.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			3,788.60	14.8194	9.1439	8.7215
WEIGHTED AVERAGE FOR THE YEAR			27,361.10	10.0174	9.0714	9.1221

=====
 ===== 515-00400 Concrete Sealer Sq Meter (= 1.196 Sq Yd, =====

NH 0401-014	EAST OF ELK SPRINGS	02/18/99	60.00	9.0000	41.3800	7.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			60.00	9.0000	41.3800	7.0000

IMD 0704-183(B)	I70/BRIGHTON PHASE III	08/26/99	617.90	5.0000	11.6450	34.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			617.90	5.0000	11.6450	34.0000
WEIGHTED AVERAGE FOR THE YEAR			677.90	5.3540	15.4254	31.6103

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 17
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ ENGR. EST. AVERAGE BID AWARDED BID
 PROJECT LOCATION DATE LET QUANTITY

=====
 ===== 515-00410 Concrete Sealer (Calcium Nitrite) Sq Meter (= 1.196 Sq Yd, =====

NH 0701-150	I-70 AT DEBEQUE	04/01/99	1,098.00	24.0000	122.7500	150.0000
NH 0701-150	I-70 AT DEBEQUE					
WEIGHTED AVERAGE FOR THE SECOND QUARTER			1,098.00	24.0000	122.7500	150.0000
WEIGHTED AVERAGE FOR THE YEAR			1,098.00	24.0000	122.7500	150.0000

=====
 ===== 518-00100 Waterstop Meter (= 3.281 Feet) =====

NH 1601-046	US 160 W OF DURANGO	05/27/99	59.00	32.0000	16.9083	19.0000
NH 1601-046	US 160 W OF DURANGO					
WEIGHTED AVERAGE FOR THE SECOND QUARTER			59.00	32.0000	16.9083	19.0000

WEIGHTED AVERAGE FOR THE YEAR 59.00 32.0000 16.9083 19.0000

===== 518-00106 Waterstop (150 mm) Meter (= 3.281 Feet) =====

IM 0703-245 KIPLING TO WADSWORTH 07/08/99 21.00 30.0000 31.0014 14.0100
 IM 0703-245 KIPLING TO WADSWORTH

WEIGHTED AVERAGE FOR THE THIRD QUARTER 21.00 30.0000 31.0014 14.0100

WEIGHTED AVERAGE FOR THE YEAR 21.00 30.0000 31.0014 14.0100

===== 518-01002 Br Expan Device (0-50 mm) Meter (= 3.281 Feet) =====

BR 0741-006 MORRISON TO KITTREDGE 01/21/99 31.00 300.0000 272.3138 280.0000
 C 2873-096 N OF LONGMONT 01/21/99 54.00 350.0000 246.2500 260.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 85.00 331.7647 260.1806 267.2941

NH 0701-150 I-70 AT DEBEQUE 04/01/99 73.20 260.0000 547.0000 600.0000
 STA 006A-029 DILLON TO KEYSTONE 04/08/99 53.00 300.0000 256.3500 185.0000

WEIGHTED AVERAGE FOR THE SECOND QUARTER 126.20 276.7987 424.9362 425.7132

BR 0403-025 EMPIRE JCT BRIDGE AT I-70 07/15/99 35.00 275.0000 336.8190 350.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER 35.00 275.0000 336.8190 350.0000

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 17
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ QUANTITY ENGR. EST. AVERAGE BID AWARDED BID
 PROJECT LOCATION DATE LET

===== 518-01002 Br Expan Device (0-50 mm) Meter (= 3.281 Feet) =====

NH 0341-046 DEARFIELD TO WELD CO LINE 10/14/99 453.00 450.0000 237.4167 225.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 453.00 450.0000 237.4167 225.0000

WEIGHTED AVERAGE FOR THE YEAR 699.20 395.6050 326.4723 341.2709

===== 518-01004 Br Expan Device (0-100 mm) Meter (= 3.281 Feet) =====

NH 0451-005 PUEBLO BLVD, I25-ARK RIVER 01/14/99 17.90 390.0000 469.1750 440.0000

 WEIGHTED AVERAGE FOR THE FIRST QUARTER 17.90 390.0000 469.1750 440.0000

IM 0253-154 EAST OF LONGMONT 04/01/99 26.00 400.0000 422.3750 325.0000
 NH 0701-150 I-70 AT DEBEQUE 04/01/99 156.20 300.0000 332.2500 300.0000
 C 0006(019) MERINO, UPRR CROSSING 04/08/99 33.00 470.0000 444.3333 450.0000
 NH(CX) 550-1(005) NEW MEXICO ST. LINE N. 05/06/99 60.00 400.0000 373.7833 381.3500
 BR 0242-017 W OF LAKE GEORGE 06/17/99 39.00 350.0000 430.6000 460.0000
 STR 0131-037 SH 13 S OF MEEKER 06/24/99 34.00 450.0000 402.1250 460.0000

 WEIGHTED AVERAGE FOR THE SECOND QUARTER 348.20 361.0569 380.0727 363.6445

BR 0361-059 BOULDER, 88TH ST AT SH 36 07/29/99 46.00 400.0000 462.1517 397.1900
 C 138A-006 W OF JULESBURG, RR BRIDGE 08/19/99 31.00 500.0000 442.3733 485.0000
 IMD 0704-183(B) I70/BRIGHTON PHASE III 08/26/99 58.20 380.0000 506.8175 405.0000
 BR 287-3(061) FEDERAL/US 36 BRIDGE, PHS 5 09/30/99 72.00 400.0000 422.6710 450.0000

 WEIGHTED AVERAGE FOR THE THIRD QUARTER 207.20 409.3436 449.7175 430.8723

IM 0253-142 I-25 AND SH 52 INTERCHANGE 10/14/99 58.00 380.0000 464.4967 446.4900
 STR 0361-045 SH 66, SOUTH OF LYONS 10/21/99 32.00 340.0000 414.7500 403.0000

 WEIGHTED AVERAGE FOR THE FOURTH QUARTER 90.00 365.7778 443.4120 431.0269

 WEIGHTED AVERAGE FOR THE YEAR 663.30 377.5622 420.5470 395.8483

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 17
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ ENGR. EST. AVERAGE BID AWARDED BID
 PROJECT LOCATION DATE LET QUANTITY

===== 518-02010 Elastomeric Conc End Dam Cu Meter (= 1.308 Cu Yd) =====
 NH 0451-005 PUEBLO BLVD, I25-ARK RIVER 01/14/99 0.39 6356.0000 20117.8250 20000.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 0.39 6356.0000 20117.8250 20000.0000

NH 0701-150	I-70 AT DEBEQUE	04/01/99	17.76	12500.0000	10040.0000	10500.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			17.76	12500.0000	10040.0000	10500.0000
WEIGHTED AVERAGE FOR THE YEAR			18.15	12367.9802	10256.5483	10704.1322

===== 518-03000 Saw and Seal Br Joint Meter (= 3.281 Feet) =====

NH 0451-005	PUEBLO BLVD, I25-ARK RIVER	01/14/99	17.90	22.0000	57.0250	50.0000
NH 0401-014	EAST OF ELK SPRINGS	02/18/99	73.20	40.0000	18.6250	9.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			91.10	36.4632	24.0076	17.0560

C 0401-015	ON SH 40 IN CRAIG	04/01/99	23.00	40.0000	43.3333	30.0000
C 0006(019)	MERINO, UPRR CROSSING	04/08/99	310.10	30.0000	9.0333	10.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			333.10	30.6905	11.4017	11.3810
WEIGHTED AVERAGE FOR THE YEAR			424.20	31.9302	15.6658	12.5997

===== 521-00003 Slurry Wall Washing Sq Meter (= 1.196 Sq Yd, =====

BRO C010-059	BROADWAY VIADUCT, PHASE V	07/08/99	127.00	7.0000	16.5000	18.0000
BRO C010-059	BROADWAY VIADUCT, PHASE V					
WEIGHTED AVERAGE FOR THE THIRD QUARTER			127.00	7.0000	16.5000	18.0000
WEIGHTED AVERAGE FOR THE YEAR			127.00	7.0000	16.5000	18.0000

===== 601-00020 Conc CL A (Misc) Cu Meter (= 1.308 Cu Yd) =====

STA 006A-029	DILLON TO KEYSTONE	04/08/99	6.80	500.0000	827.5000	1000.0000
--------------	--------------------	----------	------	----------	----------	-----------

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA
 14:17 Wednesday, April 12, 2000 17

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	----------	-------------------	------------	-------------	-------------

=====	601-00020	Conc CL A (Misc)		Cu Meter	(= 1.308 Cu Yd)	=====	=====
PLH 139A-023		BULL DRAW N. & S.	04/29/99	19.00	450.0000	880.0000	900.0000
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		25.80	463.1783	868.3142	926.3566
		WEIGHTED AVERAGE FOR THE YEAR		25.80	463.1783	868.3142	926.3566

=====	601-00050	Conc CL A (Wall)		Cu Meter	(= 1.308 Cu Yd)	=====	=====
PLH 139A-023		BULL DRAW N. & S.	04/29/99	65.00	500.0000	762.0000	500.0000
BR 0242-017		W OF LAKE GEORGE	06/17/99	1.40	500.0000	2124.0000	4000.0000
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		66.40	500.0000	790.7169	573.7952
		WEIGHTED AVERAGE FOR THE YEAR		66.40	500.0000	790.7169	573.7952

=====	601-01000	Conc CL B		Cu Meter	(= 1.308 Cu Yd)	=====	=====
C 2873-096		N OF LONGMONT	01/21/99	57.50	800.0000	483.0000	520.0000
IM 0251-147		PUEBLO, I-25 / 29TH ST. S.	02/11/99	22.00	400.0000	458.1580	478.4900
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		79.50	689.3082	474.9629	508.5130

NH 0403-026		BERTHOUD PASS, CLIMBING LANES	04/15/99	24.00	600.0000	1154.0000	1620.0000
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		24.00	600.0000	1154.0000	1620.0000

NH 0503-055		PUEBLO, I-25 WEST	07/08/99	22.00	600.0000	415.8100	600.0000
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		22.00	600.0000	415.8100	600.0000

IM 0253-142		I-25 AND SH 52 INTERCHANGE	10/14/99	20.00	500.0000	750.8467	602.8100
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		20.00	500.0000	750.8467	602.8100
		WEIGHTED AVERAGE FOR THE YEAR		145.50	635.0515	631.6059	718.6459

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 17
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	--------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

```

===== 601-01025      Conc CL B (Misc)                Cu Meter  (= 1.308 Cu Yd) =====
NH 1601-046           US 160 W OF DURANGO          05/27/99      3.90         300.0000      1026.2633      660.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER          3.90         300.0000      1026.2633      660.0000

NH 0341-046           DEARFIELD TO WELD CO LINE    10/14/99     11.10         400.0000      743.3333      1100.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER         11.10         400.0000      743.3333      1100.0000
WEIGHTED AVERAGE FOR THE YEAR                    15.00         374.0000      816.8951      985.6000

===== 601-01030      Conc CL B (Box)                Cu Meter  (= 1.308 Cu Yd) =====
NH 0403-026           BERTHOUD PASS, CLIMBING LANES 04/15/99     53.00         550.0000      597.4000      567.0000
NH 0403-026           BERTHOUD PASS, CLIMBING LANES
WEIGHTED AVERAGE FOR THE SECOND QUARTER         53.00         550.0000      597.4000      567.0000
WEIGHTED AVERAGE FOR THE YEAR                    53.00         550.0000      597.4000      567.0000

===== 601-01040      Conc CL B (Bridge)            Cu Meter  (= 1.308 Cu Yd) =====
STA 006A-029           DILLON TO KEYSTONE          04/08/99     57.00         300.0000      418.6500      400.0000
NH(CX) 550-1(005)      NEW MEXICO ST. LINE N.      05/06/99     89.00         350.0000      602.2267      606.6800
WEIGHTED AVERAGE FOR THE SECOND QUARTER         146.00        330.4795      517.6701      525.9899

BR 287-3(061)         FEDERAL/US 36 BRIDGE, PHS 5  09/30/99    192.00         400.0000      641.1740      950.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER          192.00         400.0000      641.1740      950.0000

IM 0253-142           I-25 AND SH 52 INTERCHANGE   10/14/99    162.00         300.0000      310.0917      304.9500
WEIGHTED AVERAGE FOR THE FOURTH QUARTER         162.00         300.0000      310.0917      304.9500
WEIGHTED AVERAGE FOR THE YEAR                    500.00        347.3000      528.1104      617.1928

```

5_cdmiucp_1999.txt
 COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

14:17 Wednesday, April 12, 2000 17

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	601-01050	Conc CL B (Wall)		Cu Meter (= 1.308 Cu Yd)	=====	=====	=====
IM 0251-147		PUEBLO, I-25 / 29TH ST. S.	02/11/99	24.00	425.0000	466.7500	471.4500
C 1602-069		*DURANGO SH3/US160	03/11/99	29.00	750.0000	686.4500	645.0000
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		24.00	425.0000	466.7500	471.4500
NH 0403-026		BERTHOUD PASS, CLIMBING LANES	04/15/99	144.00	500.0000	517.9000	879.5000
C 1602-069		DURANGO SH3/US160	04/22/99	29.00	750.0000	579.0000	663.0000
NH(CX) 550-1(005)		NEW MEXICO ST. LINE N.	05/06/99	33.00	375.0000	570.2900	380.8700
NH 1601-046		US 160 W OF DURANGO	05/27/99	135.50	350.0000	596.6783	540.0000
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		341.50	449.6340	560.9634	678.2246
NH 0503-055		PUEBLO, I-25 WEST	07/08/99	164.00	400.0000	491.7520	460.0000
BR 0361-059		BOULDER, 88TH ST AT SH 36	07/29/99	7.00	600.0000	813.3267	545.0000
BR 287-3(061)		FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	30.00	500.0000	585.8300	600.0000
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		201.00	421.8905	537.6288	483.8557
		WEIGHTED AVERAGE FOR THE YEAR		566.50	438.7467	547.8909	600.5005
=====	601-03000	Conc CL D		Cu Meter (= 1.308 Cu Yd)	=====	=====	=====
C 340A-007		WEST OF GRAND JUNCTION	02/04/99	51.00	500.0000	746.6667	500.0000
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		51.00	500.0000	746.6667	500.0000
NH 0403-026		BERTHOUD PASS, CLIMBING LANES	04/15/99	275.00	525.0000	594.1280	856.6400
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		275.00	525.0000	594.1280	856.6400

BRO C010-059	BROADWAY VIADUCT, PHASE V	07/08/99	97.00	400.0000	661.2500	600.0000
BR 0361-059	BOULDER, 88TH ST AT SH 36	07/29/99	3.00	425.0000	915.9200	545.0000
COLORADO DEPARTMENT OF TRANSPORTATION				14:17 Wednesday, April 12, 2000 17		
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA						

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	601-03000	Conc CL D		Cu Meter (= 1.308 Cu Yd)	=====	=====	=====
IMD 0704-183(B)		I70/BRIGHTON PHASE III	08/26/99	25.60	325.0000	408.7125	425.0000
BR 287-3(061)		FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	570.00	450.0000	430.8830	500.0000
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			-----	-----	-----	-----
				695.60	438.3194	447.6782	511.3787
				=====	=====	=====	=====
	WEIGHTED AVERAGE FOR THE YEAR			1,021.60	464.7318	479.5457	603.7500
=====	601-03020	Conc CL D (Misc)		Cu Meter (= 1.308 Cu Yd)	=====	=====	=====
C 0853-037		FT LUPTON - EROSION REPAIR	04/08/99	149.00	550.0000	449.4600	410.0000
C 0853-037		FT LUPTON - EROSION REPAIR					
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			-----	-----	-----	-----
				149.00	550.0000	449.4600	410.0000
				=====	=====	=====	=====
	WEIGHTED AVERAGE FOR THE YEAR			149.00	550.0000	449.4600	410.0000
=====	601-03030	Conc CL D (Box)		Cu Meter (= 1.308 Cu Yd)	=====	=====	=====
BR 0741-006		MORRISON TO KITTREDGE	01/21/99	690.00	330.0000	349.1913	310.0000
IM 0251-147		PUEBLO, I-25 / 29TH ST. S.	02/11/99	200.00	450.0000	421.7600	492.3000
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			-----	-----	-----	-----
				890.00	356.9663	360.3214	350.9663
SP 0501-037		SE OF GRAND JUCTION	04/01/99	1,360.00	375.0000	262.9100	247.0000
STA 006A-029		DILLON TO KEYSTONE	04/08/99	26.00	500.0000	595.7500	670.0000
NH(CX) 550-1(005)		NEW MEXICO ST. LINE N.	05/06/99	419.00	400.0000	451.1767	363.5300
STR 135A-017		S. OF CRESTED BUTTE	05/06/99	18.40	600.0000	825.0000	550.0000
BR 0242-017		W OF LAKE GEORGE	06/17/99	73.00	450.0000	671.0000	850.0000
STR 0131-037		SH 13 S OF MEEKER	06/24/99	213.00	400.0000	571.3750	600.0000
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			-----	-----	-----	-----
				2,109.40	388.5892	357.0512	334.5165

NH 0503-055	PUEBLO, I-25 WEST	07/08/99	1,425.00	300.0000	368.0220	347.0000
STR(CX)0133(22)	WEST OF PAONIA RESERVOIR	08/12/99	27.60	500.0000	774.8489	450.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			1,452.60	303.8001	381.7275	348.9570

5_cdmiucp_1999.txt

IM 0253-142	I-25 AND SH 52 INTERCHANGE	10/14/99	1,490.00	350.0000	314.7583	297.9400
				COLORADO DEPARTMENT OF TRANSPORTATION		
				14:17 Wednesday, April 12, 2000 17		
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA						

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	----------	-------------------	------------	-------------	-------------

===== 601-03030	Conc CL D (Box)		Cu Meter (= 1.308 Cu Yd)	=====	=====	=====
NH 0341-046	DEARFIELD TO WELD CO LINE	10/14/99	58.00	400.0000	465.3333	430.0000
STR 0361-045	SH 66, SOUTH OF LYONS	10/21/99	169.00	350.0000	542.9738	453.7900
BR 348A-005	BETWEEN DELTA AND OLATHE	10/28/99	43.00	500.0000	640.2274	480.0000
BR 0402-051		11/04/99	182.00	400.0000	560.4000	377.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1,942.00	359.5005	368.3988	326.8873
WEIGHTED AVERAGE FOR THE YEAR			6,394.00	356.0901	366.4208	337.7697

===== 601-03040	Conc CL D (Bridge)		Cu Meter (= 1.308 Cu Yd)	=====	=====	=====
NH 0451-005	PUEBLO BLVD, I25-ARK RIVER	01/14/99	0.08	400.0000	8069.1500	20000.0000
BR 0741-006	MORRISON TO KITTREDGE	01/21/99	663.00	350.0000	383.4938	300.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			663.08	350.0060	383.9574	302.3768

IM 0253-154	EAST OF LONGMONT	04/01/99	597.00	400.0000	375.2625	330.0000
STA 006A-029	DILLON TO KEYSTONE	04/08/99	316.00	400.0000	409.0000	370.0000
C 0006(019)	MERINO, UPRR CROSSING	04/08/99	482.00	350.0000	469.0000	500.0000
NH(CX) 550-1(005)	NEW MEXICO ST. LINE N.	05/06/99	420.00	450.0000	492.6600	377.9800
STR 0131-037	SH 13 S OF MEEKER	06/24/99	473.00	350.0000	472.8750	400.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			2,288.00	388.3086	430.7673	394.6161

IM 0703-245	KIPLING TO WADSWORTH	07/08/99	8.00	500.0000	1114.3286	810.3000
BR 0403-025	EMPIRE JCT BRIDGE AT I-70	07/15/99	171.00	550.0000	413.4543	360.0000
BR 0361-059	BOULDER, 88TH ST AT SH 36	07/29/99	1,004.00	300.0000	368.1467	269.2400
C 138A-006	W OF JULESBURG, RR BRIDGE	08/19/99	589.00	405.0000	455.3333	450.0000

IMD 0704-183(B)	I70/BRIGHTON PHASE III	08/26/99	1,677.90	350.0000	543.6950	394.0000
BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	1,626.00	400.0000	376.3070	360.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			5,075.90	369.4832	409.1822	364.4402

IM 0253-142	I-25 AND SH 52 INTERCHANGE	10/14/99	1,778.00	350.0000	592.4517	469.7300
NH 0341-046	DEARFIELD TO WELD CO LINE	10/14/99	25,380.00	0.8000	422.1667	372.0000
STR 0361-045	SH 66, SOUTH OF LYONS	10/21/99	266.00	310.0000	462.1738	492.3900
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			27,424.00	26.4390	544.7486	454.4140

WEIGHTED AVERAGE FOR THE YEAR			35,450.98	104.9634	440.5578	388.4381
COLORADO DEPARTMENT OF TRANSPORTATION				14:17 Wednesday, April 12, 2000 18		
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA						

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

=====	601-03041	Conc CL D (Bridge) (Spec)		Cu Meter (= 1.308 Cu Yd)	=====	=====	=====
BR 0242-017		W OF LAKE GEORGE	06/17/99	374.00	400.0000	559.0000	535.0000
BR 0242-017		W OF LAKE GEORGE					
WEIGHTED AVERAGE FOR THE SECOND QUARTER				374.00	400.0000	559.0000	535.0000
WEIGHTED AVERAGE FOR THE YEAR				374.00	400.0000	559.0000	535.0000

=====	601-03050	Conc CL D (Wall)		Cu Meter (= 1.308 Cu Yd)	=====	=====	=====
C 1602-069		*DURANGO SH3/US160	03/11/99	13.00	600.0000	1079.7000	1250.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			

C 1602-069		DURANGO SH3/US160	04/22/99	13.00	1000.0000	824.0000	693.0000
NH 1601-046		US 160 W OF DURANGO	05/27/99	618.00	375.0000	530.4717	780.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER				631.00	387.8764	532.5155	778.2076

BRO C010-059		BROADWAY VIADUCT, PHASE V	07/08/99	585.00	375.0000	493.7500	435.0000
IM 0703-245		KIPLING TO WADSWORTH	07/08/99	387.00	350.0000	391.3857	348.7000

IMD 0704-183(B)	I70/BRIGHTON PHASE III	08/26/99	499.00	400.0000	499.9925	425.0000
BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	670.00	400.0000	418.5730	450.0000
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,141.00	384.1312	437.8365	421.7641

STR 0361-045	SH 66, SOUTH OF LYONS	10/21/99	128.00	400.0000	561.6263	543.0100
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		128.00	400.0000	561.6263	543.0100
	WEIGHTED AVERAGE FOR THE YEAR		2,900.00	385.6466	463.7940	504.6728

===== 601-03055 Conc CL D (Wall) (Spec) Cu Meter (= 1.308 Cu Yd) =====

BRO C010-059	BROADWAY VIADUCT, PHASE V	07/08/99	46.00	700.0000	1187.5000	700.0000
	COLORADO DEPARTMENT OF TRANSPORTATION				14:17 Wednesday, April 12, 2000 18	
	ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA					

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	----------	-------------------	------------	-------------	-------------

===== 601-03055	Conc CL D (Wall) (Spec)		Cu Meter (= 1.308 Cu Yd)	=====	=====	=====
BRO C010-059	BROADWAY VIADUCT, PHASE V					
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		46.00	700.0000	1187.5000	700.0000
	WEIGHTED AVERAGE FOR THE YEAR		46.00	700.0000	1187.5000	700.0000

===== 601-06040 Conc (Silica Fume Modified) Cu Meter (= 1.308 Cu Yd) =====

IMD 0704-183(B)	I70/BRIGHTON PHASE III	08/26/99	75.60	580.0000	597.4625	335.0000
IMD 0704-183(B)	I70/BRIGHTON PHASE III					
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		75.60	580.0000	597.4625	335.0000
	WEIGHTED AVERAGE FOR THE YEAR		75.60	580.0000	597.4625	335.0000

===== 601-10310 Fly Ash Slurry Cu Meter (= 1.308 Cu Yd) =====

NH 2854-069	SHAFFER'S CROSSING - TURKEY C	02/04/99	5.50	110.0000	280.0000	280.0000
NH 2854-069	SHAFFERS XING - TURKEY CRK					
NH 2854-069	SHAFFERS XING - TURKEY CRK					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		5.50	110.0000	280.0000	280.0000

NH 0503-055	PUEBLO, I-25 WEST	07/08/99	16.00	120.0000	214.3680	100.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			16.00	120.0000	214.3680	100.0000
WEIGHTED AVERAGE FOR THE YEAR			21.50	117.4419	218.5899	146.0465

===== 601-21000 Precast Wall Seg Each =====

BRO C010-059	BROADWAY VIADUCT, PHASE V	07/08/99	19.00	3000.0000	2900.0000	3500.0000
BRO C010-059	BROADWAY VIADUCT, PHASE V					
WEIGHTED AVERAGE FOR THE THIRD QUARTER			19.00	3000.0000	2900.0000	3500.0000
WEIGHTED AVERAGE FOR THE YEAR			19.00	3000.0000	2900.0000	3500.0000

===== 601-40001 Masonry Veneer (Pier Base) Each =====

NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	8.00	1000.0000	933.3333	1000.0000
COLORADO DEPARTMENT OF TRANSPORTATION						14:17 Wednesday, April 12, 2000 18
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA						

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 601-40001	Masonry Veneer (Pier Base)			Each			
NH 0852-078	SANTA FE & BELLEVIEW						
WEIGHTED AVERAGE FOR THE FIRST QUARTER			8.00	1000.0000	933.3333	1000.0000	
WEIGHTED AVERAGE FOR THE YEAR			8.00	1000.0000	933.3333	1000.0000	

===== 601-40005 Cut Stone Veneer Sq Meter (= 1.196 Sq Yd, =====

BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	60.00	330.0000	478.3180	600.0000
BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5					
WEIGHTED AVERAGE FOR THE THIRD QUARTER			60.00	330.0000	478.3180	600.0000
WEIGHTED AVERAGE FOR THE YEAR			60.00	330.0000	478.3180	600.0000

===== 601-40200 Class 5 Finish Sq Meter (= 1.196 Sq Yd, =====

STA 006A-029	DILLON TO KEYSTONE	04/08/99	336.00	12.0000	10.4100	11.0000
C 0006(019)	MERINO, UPRR CROSSING	04/08/99	722.00	11.0000	12.3000	6.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			1,058.00	11.3176	11.5763	7.5879

C 138A-006	W OF JULESBURG, RR BRIDGE	08/19/99	508.00	10.0000	10.1033	6.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			508.00	10.0000	10.1033	6.0000
WEIGHTED AVERAGE FOR THE YEAR			1,566.00	10.8902	11.1304	7.0728

===== 601-40300 Struct Conc Coating Sq Meter (= 1.196 Sq Yd, =====

NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	750.00	7.0000	9.3333	8.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			750.00	7.0000	9.3333	8.0000

IM 0253-154	EAST OF LONGMONT	04/01/99	1,272.00	5.0000	10.1500	8.0000
C 1602-069	DURANGO SH3/US160	04/22/99	527.00	6.0000	8.5500	5.0000

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 18
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ DATE LET UNIT/ ENGR. EST. AVERAGE BID AWARDED BID
PROJECT LOCATION QUANTITY

===== 601-40300	Struct Conc Coating		Sq Meter	(= 1.196 Sq Yd, =====		
NH(CX) 550-1(005)	NEW MEXICO ST. LINE N.	05/06/99	732.00	6.0000	8.2133	6.9800
NH 1601-046	US 160 W OF DURANGO	05/27/99	708.00	5.0000	25.3783	24.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			3,239.00	5.3887	13.4741	10.7787

BRO C010-059	BROADWAY VIADUCT, PHASE V	07/08/99	5,057.00	5.0000	7.5000	8.0000
NH 0503-055	PUEBLO, I-25 WEST	07/08/99	559.00	6.0000	19.0060	35.0000
IM 0703-245	KIPLING TO WADSWORTH	07/08/99	11,305.00	5.0000	6.0243	2.8500
BR 0361-059	BOULDER, 88TH ST AT SH 36	07/29/99	1,408.00	6.0000	5.8567	5.5500
IMD 0704-183(B)	I70/BRIGHTON PHASE III	08/26/99	1,111.00	6.0000	5.4650	8.0000
BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	10,096.00	4.0000	4.2160	3.5000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			29,536.00	4.7624	5.4819	4.8848

IM 0253-142	I-25 AND SH 52 INTERCHANGE	10/14/99	1,453.00	6.0000	8.5633	3.9600
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1,453.00	6.0000	8.5633	3.9600
WEIGHTED AVERAGE FOR THE YEAR			34,978.00	4.9198	6.1804	5.4590

===== 601-40302 Struct Conc Coating (Anti-Graf) Sq Meter (= 1.196 Sq Yd, =====

IM 0703-245	KIPLING TO WADSWORTH	07/08/99	852.00	6.0000	7.9757	5.0000
BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	15,179.00	4.0000	4.4180	3.6000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			16,031.00	4.1063	4.5525	3.6744
WEIGHTED AVERAGE FOR THE YEAR			16,031.00	4.1063	4.5525	3.6744

===== 602-00000 Reinf Steel Kilogram (= 2.2046 Pound =====

BR 0741-006	MORRISON TO KITTEDGE	01/21/99	46,542.00	1.0000	1.0213	1.0000
IM 0251-147	PUEBLO, I-25 / 29TH ST. S.	02/11/99	30,029.00	1.0000	1.0580	1.8400
C 1602-069	*DURANGO SH3/US160	03/11/99	2,705.00	2.0000	1.7000	1.6500
WEIGHTED AVERAGE FOR THE FIRST QUARTER			76,571.00	1.0000	1.0318	1.3294

IM 0253-154 EAST OF LONGMONT 04/01/99 76,512.00 1.3000 0.9313 1.1000
 COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 18
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 ITEM NUMBER/ PROJECT NUMBER ITEM DESCRIPTION/ PROJECT LOCATION DATE LET UNIT/ QUANTITY ENGR. EST. AVERAGE BID AWARDED BID

===== 602-00000	Reinf Steel		Kilogram (= 2.2046 Pound	=====		
SP 0501-037	SE OF GRAND JUCTION	04/01/99	206,525.00	1.0000	1.0400	1.1000
STA 006A-029	DILLON TO KEYSTONE	04/08/99	22,133.40	1.2000	1.2050	1.1900
C 0006(019)	MERINO, UPRR CROSSING	04/08/99	18,289.00	1.0000	0.9600	0.8000
NH 0403-026	BERTHOUD PASS, CLIMBING LANES	04/15/99	5,020.00	1.5000	1.3460	1.7300
C 1602-069	DURANGO SH3/US160	04/22/99	2,705.00	2.0000	1.3250	1.0000
PLH 139A-023	BULL DRAW N. & S.	04/29/99	3,277.00	1.0000	2.4900	4.5000
NH(CX) 550-1(005)	NEW MEXICO ST. LINE N.	05/06/99	71,120.00	0.8500	1.1133	0.9400
STR 135A-017	S. OF CRESTED BUTTE	05/06/99	1,289.00	1.5000	2.8500	3.5000
NH 1601-046	US 160 W OF DURANGO	05/27/99	109,198.00	1.0000	1.2550	1.5000
BR 0242-017	W OF LAKE GEORGE	06/17/99	17,255.00	1.0000	1.3400	1.0000

STR 0131-037	SH 13 S OF MEEKER	06/24/99	32,455.00	1.0000	1.2088	1.3500
WEIGHTED AVERAGE FOR THE SECOND QUARTER			565,778.40	1.0399	1.1080	1.1925
NH 0503-055	PUEBLO, I-25 WEST	07/08/99	159,575.00	1.0000	0.9550	0.9000
BR 0361-059	BOULDER, 88TH ST AT SH 36	07/29/99	184.00	1.0000	1.3992	1.1600
STR(CX) 0133(22)	WEST OF PAONIA RESERVOIR	08/12/99	1,758.00	1.5000	2.7511	1.5000
C 138A-006	W OF JULESBURG, RR BRIDGE	08/19/99	12,993.00	1.0000	1.0933	1.1000
IMD 0704-183(B)	I70/BRIGHTON PHASE III	08/26/99	7,349.00	1.0000	1.0375	1.0500
BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	121,886.00	0.9500	1.0360	1.1000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			303,745.00	0.9828	1.0196	0.9961
IM 0253-142	I-25 AND SH 52 INTERCHANGE	10/14/99	229,425.00	1.0000	0.9550	0.9000
NH 0341-046	DEARFIELD TO WELD CO LINE	10/14/99	26,480.00	0.9603	1.0967	1.0300
STR 0361-045	SH 66, SOUTH OF LYONS	10/21/99	36,309.00	1.0000	1.0363	1.0100
BR 0402-051		11/04/99	23,233.00	1.0000	1.4600	1.2500
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			315,447.00	0.9967	1.0101	0.9504
WEIGHTED AVERAGE FOR THE YEAR			1,261,541.40	1.0129	1.0533	1.0925

==== 602-00010 Reinf Steel (Galv) Kilogram (= 2.2046 Pound) =====

C 2873-096	N OF LONGMONT	01/21/99	3,242.50	2.0000	3.6875	1.5000
C 2873-096	N OF LONGMONT					
WEIGHTED AVERAGE FOR THE FIRST QUARTER			3,242.50	2.0000	3.6875	1.5000
WEIGHTED AVERAGE FOR THE YEAR			3,242.50	2.0000	3.6875	1.5000

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 18
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==== 602-00020		Reinf Steel (Epoxy)		Kilogram (= 2.2046 Pound)			
NH 0451-005		PUEBLO BLVD, I25-ARK RIVER	01/14/99	15.00	1.1000	23.4750	50.0000
BR 0741-006		MORRISON TO KITTREDGE	01/21/99	139,866.00	1.0500	1.1800	1.4000
WEIGHTED AVERAGE FOR THE FIRST QUARTER				139,881.00	1.0500	1.1812	1.4052

IM 0253-154	EAST OF LONGMONT	04/01/99	6,874.00	1.2000	1.4075	1.3000
SP 0501-037	SE OF GRAND JUCTION	04/01/99	3,842.00	1.2500	1.3380	1.3000
STA 006A-029	DILLON TO KEYSTONE	04/08/99	27,076.00	1.3000	1.3700	1.3300
C 0006(019)	MERINO, UPRR CROSSING	04/08/99	44,937.00	1.2500	1.1200	0.9000
NH 0403-026	BERTHOUD PASS, CLIMBING LANES	04/15/99	37,725.00	1.7500	1.5120	2.1600
NH(CX) 550-1(005)	NEW MEXICO ST. LINE N.	05/06/99	58,195.00	1.1500	1.3100	1.1300
BR 0242-017	W OF LAKE GEORGE	06/17/99	30,944.00	1.2000	1.6600	1.2500
STR 0131-037	SH 13 S OF MEEKER	06/24/99	50,969.00	1.2500	1.3763	1.4500

WEIGHTED AVERAGE FOR THE SECOND QUARTER			260,562.00	1.2980	1.3953	1.3441
---	--	--	------------	--------	--------	--------

BRO C010-059	BROADWAY VIADUCT, PHASE V	07/08/99	51,191.00	1.2500	1.3375	1.2000
IM 0703-245	KIPLING TO WADSWORTH	07/08/99	34,187.00	1.2500	1.3114	1.2300
BR 0403-025	EMPIRE JCT BRIDGE AT I-70	07/15/99	19,720.00	1.2500	1.4657	1.5000
BR 0361-059	BOULDER, 88TH ST AT SH 36	07/29/99	134,788.00	1.0000	1.2550	1.1200
C 138A-006	W OF JULESBURG, RR BRIDGE	08/19/99	42,639.00	1.1000	1.3100	1.3000
IMD 0704-183(B)	I70/BRIGHTON PHASE III	08/26/99	299,434.00	1.2500	1.1775	1.1000
BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	214,330.00	1.1000	1.1660	1.2500

WEIGHTED AVERAGE FOR THE THIRD QUARTER			796,289.00	1.1593	1.2167	1.1764
--	--	--	------------	--------	--------	--------

IM 0253-142	I-25 AND SH 52 INTERCHANGE	10/14/99	244,303.00	1.2000	1.1350	1.0300
NH 0341-046	DEARFIELD TO WELD CO LINE	10/14/99	2.00	3000.0000	1.3250	1.2000
STR 0361-045	SH 66, SOUTH OF LYONS	10/21/99	19,230.00	1.2000	1.2538	1.2000
BR 348A-005	BETWEEN DELTA AND OLATHE	10/28/99	4,011.00	1.4000	2.2853	1.5500

WEIGHTED AVERAGE FOR THE FOURTH QUARTER			267,546.00	1.2254	1.1670	1.0610
---	--	--	------------	--------	--------	--------

WEIGHTED AVERAGE FOR THE YEAR			1,464,278.00	1.1856	1.2264	1.2049
-------------------------------	--	--	--------------	--------	--------	--------

===== 603-00010 Culvert Lining Sq Meter (= 1.196 Sq Yd, =====

NH 1601-046	US 160 W OF DURANGO	05/27/99	1,111.90	300.0000	71.6650	95.0000
				COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 18		
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA						

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 603-00010 Culvert Lining Sq Meter (= 1.196 Sq Yd, =====
 NH 1601-046 US 160 W OF DURANGO

WEIGHTED AVERAGE FOR THE SECOND QUARTER	1,111.90	300.0000	71.6650	95.0000
WEIGHTED AVERAGE FOR THE YEAR	1,111.90	300.0000	71.6650	95.0000

===== 603-01120 300 mm RCP Meter (= 3.281 Feet) =====

IM 0251-147	PUEBLO, I-25 / 29TH ST. S.	02/11/99	57.00	120.0000	91.6540	76.0200
WEIGHTED AVERAGE FOR THE FIRST QUARTER			57.00	120.0000	91.6540	76.0200

IM 0253-142	I-25 AND SH 52 INTERCHANGE	10/14/99	11.00	110.0000	138.6267	141.7800
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			11.00	110.0000	138.6267	141.7800
WEIGHTED AVERAGE FOR THE YEAR			68.00	118.3824	100.4865	86.6576

===== 603-01150 375 mm RCP Meter (= 3.281 Feet) =====

NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	338.43	130.0000	175.0000	110.0000
IM 0251-147	PUEBLO, I-25 / 29TH ST. S.	02/11/99	234.00	125.0000	104.4360	81.4800
WEIGHTED AVERAGE FOR THE FIRST QUARTER			572.43	127.9561	137.2200	98.3414

NH 0503-055	PUEBLO, I-25 WEST	07/08/99	630.00	120.0000	114.0860	115.0000
IMD 0704-183(B)	I70/BRIGHTON PHASE III	08/26/99	67.00	100.0000	157.0200	142.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			697.00	118.0775	117.4524	117.5954
WEIGHTED AVERAGE FOR THE YEAR			1,269.43	122.5321	125.1618	108.9131

===== 603-01180 450 mm RCP Meter (= 3.281 Feet) =====

NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	49.00	160.0000	183.3333	115.0000
IM 0251-147	PUEBLO, I-25 / 29TH ST. S.	02/11/99	134.00	130.0000	108.4600	90.3000

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 18
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	----------	-------------------	------------	-------------	-------------

===== 603-01180		450 mm RCP	Meter	(= 3.281 Feet)	=====		
C 1602-069		*DURANGO SH3/US160	03/11/99	146.00	180.0000	140.1500	140.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER				183.00	138.0331	121.9324	96.9140

SP 0501-037		SE OF GRAND JUCTION	04/01/99	140.00	90.0000	113.5560	119.0000
C 1602-069		DURANGO SH3/US160	04/22/99	113.00	180.0000	156.0000	167.0000
NH(CX) 550-1(005)		NEW MEXICO ST. LINE N.	05/06/99	12.00	150.0000	189.1733	172.5200
WEIGHTED AVERAGE FOR THE SECOND QUARTER				265.00	131.0943	126.3570	141.8915

BRO C010-059		BROADWAY VIADUCT, PHASE V	07/08/99	202.00	150.0000	213.7500	165.0000
NH 0503-055		PUEBLO, I-25 WEST	07/08/99	459.00	140.0000	118.8950	110.0000
IMD 0704-183(B)		I70/BRIGHTON PHASE III	08/26/99	353.00	130.0000	180.6375	125.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER				1,014.00	138.5108	155.1792	126.1785

IM 0253-142		I-25 AND SH 52 INTERCHANGE	10/14/99	438.00	130.0000	113.0833	113.2200
WEIGHTED AVERAGE FOR THE FOURTH QUARTER				438.00	130.0000	113.0833	113.2200
WEIGHTED AVERAGE FOR THE YEAR				1,900.00	135.4685	136.6276	122.5641

===== 603-01185		450 mm RCP (CIP)	Meter	(= 3.281 Feet)	=====		
IM 0703-245		KIPLING TO WADSWORTH	07/08/99	166.00	120.0000	127.4286	145.0000
BR 287-3(061)		FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	1,481.00	150.0000	137.5990	100.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER				1,647.00	146.9763	136.8591	104.5355
WEIGHTED AVERAGE FOR THE YEAR				1,647.00	146.9763	136.8591	104.5355

===== 603-01210		525 mm RCP	Meter	(= 3.281 Feet)	=====		
IM 0251-147		PUEBLO, I-25 / 29TH ST. S.	02/11/99	109.00	135.0000	129.4700	105.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER				109.00	135.0000	129.4700	105.0000

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 603-01210		525 mm RCP		Meter (= 3.281 Feet)			
NH 0503-055		PUEBLO, I-25 WEST	07/08/99	99.00	150.0000	136.4060	140.0000
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		99.00	150.0000	136.4060	140.0000
		WEIGHTED AVERAGE FOR THE YEAR		208.00	142.1394	132.7713	121.6587
===== 603-01240		600 mm RCP		Meter (= 3.281 Feet)			
C 2873-096		N OF LONGMONT	01/21/99	504.40	130.0000	147.2500	133.0000
IM 0251-147		PUEBLO, I-25 / 29TH ST. S.	02/11/99	47.00	160.0000	148.2940	123.2700
C 1602-069		*DURANGO SH3/US160	03/11/99	50.00	200.0000	203.7750	204.0000
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		551.40	132.5571	147.3589	132.1706
IM 0253-154		EAST OF LONGMONT	04/01/99	44.50	140.0000	173.4950	115.0000
SP 0501-037		SE OF GRAND JUCTION	04/01/99	792.00	100.0000	134.0200	137.0000
C 1602-069		DURANGO SH3/US160	04/22/99	72.00	200.0000	182.0000	154.0000
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		908.50	109.8844	138.7200	137.2697
BRO C010-059		BROADWAY VIADUCT, PHASE V	07/08/99	43.00	185.0000	328.7500	275.0000
NH 0503-055		PUEBLO, I-25 WEST	07/08/99	333.00	160.0000	144.9160	140.0000
IMD 0704-183(B)		I70/BRIGHTON PHASE III	08/26/99	266.00	200.0000	192.1675	142.0000
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		642.00	178.2477	173.1459	149.8707
IM 0253-142		I-25 AND SH 52 INTERCHANGE	10/14/99	98.00	150.0000	132.9600	122.4000
NH 0341-046		DEARFIELD TO WELD CO LINE	10/14/99	716.00	150.0000	136.6667	117.0000
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		814.00	150.0000	136.2204	117.6501
		WEIGHTED AVERAGE FOR THE YEAR		2,915.90	140.4222	146.1089	133.6029

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 603-01245		600 mm RCP (CIP)		Meter (= 3.281 Feet)			
BR 287-3(061)		FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	1,159.00	175.0000	139.9110	130.0000
		COLORADO DEPARTMENT OF TRANSPORTATION				14:17 Wednesday, April 12, 2000 18	
		ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA					
===== 603-01245		600 mm RCP (CIP)		Meter (= 3.281 Feet)			
BR 287-3(061)		FEDERAL/US 36 BRIDGE, PHS 5					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,159.00	175.0000	139.9110	130.0000
		WEIGHTED AVERAGE FOR THE YEAR		1,159.00	175.0000	139.9110	130.0000
===== 603-01300		750 mm RCP		Meter (= 3.281 Feet)			
NH 0852-078		SANTA FE & BELLEVIEW	01/28/99	51.20	200.0000	256.6667	160.0000
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		51.20	200.0000	256.6667	160.0000
SP 0501-037		SE OF GRAND JUCTION	04/01/99	65.00	150.0000	166.5000	167.0000
NH(CX) 550-1(005)		NEW MEXICO ST. LINE N.	05/06/99	137.00	180.0000	247.0667	249.2000
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		202.00	170.3465	211.4904	222.7495
NH 0503-055		PUEBLO, I-25 WEST	07/08/99	523.00	175.0000	169.4060	170.0000
IMD 0704-183(B)		I70/BRIGHTON PHASE III	08/26/99	119.00	275.0000	251.0575	165.0000
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		642.00	193.5358	181.9800	169.0732
IM 0253-142		I-25 AND SH 52 INTERCHANGE	10/14/99	51.00	170.0000	151.1633	148.9200
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		51.00	170.0000	151.1633	148.9200
		WEIGHTED AVERAGE FOR THE YEAR		946.20	187.6664	187.5231	178.9552

===== 603-01305 750 mm RCP (CIP) Meter (= 3.281 Feet) =====

BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	253.00	200.0000	198.0040	170.0000
BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5					

WEIGHTED AVERAGE FOR THE THIRD QUARTER -----

			253.00	200.0000	198.0040	170.0000
--	--	--	--------	----------	----------	----------

WEIGHTED AVERAGE FOR THE YEAR =====

			253.00	200.0000	198.0040	170.0000
--	--	--	--------	----------	----------	----------

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 19
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 603-01360 900 mm RCP Meter (= 3.281 Feet) =====

IM 0251-147	PUEBLO, I-25 / 29TH ST. S.	02/11/99	83.00	220.0000	227.0000	210.0000
-------------	----------------------------	----------	-------	----------	----------	----------

WEIGHTED AVERAGE FOR THE FIRST QUARTER -----

			83.00	220.0000	227.0000	210.0000
--	--	--	-------	----------	----------	----------

SP 0501-037	SE OF GRAND JUCTION	04/01/99	78.00	180.0000	202.4960	203.0000
NH(CX) 550-1(005)	NEW MEXICO ST. LINE N.	05/06/99	216.00	250.0000	242.3600	227.0800

WEIGHTED AVERAGE FOR THE SECOND QUARTER -----

			294.00	231.4286	227.3822	220.6914
--	--	--	--------	----------	----------	----------

NH 0503-055	PUEBLO, I-25 WEST	07/08/99	525.00	210.0000	222.6990	210.0000
IMD 0704-183(B)	I70/BRIGHTON PHASE III	08/26/99	65.00	300.0000	369.7250	241.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER -----

			590.00	219.9153	235.9492	213.4153
--	--	--	--------	----------	----------	----------

IM 0253-142	I-25 AND SH 52 INTERCHANGE	10/14/99	96.00	210.0000	200.2983	178.5000
NH 0341-046	DEARFIELD TO WELD CO LINE	10/14/99	86.00	210.0000	212.5000	180.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER -----

			182.00	210.0000	206.0640	179.2088
--	--	--	--------	----------	----------	----------

WEIGHTED AVERAGE FOR THE YEAR =====

			1,149.00	221.2968	227.6175	209.6121
--	--	--	----------	----------	----------	----------

===== 603-01365 900 mm RCP (CIP) Meter (= 3.281 Feet) =====

IM 0703-245 KIPLING TO WADSWORTH 07/08/99 272.00 175.0000 268.1429 260.0000
 IM 0703-245 KIPLING TO WADSWORTH

WEIGHTED AVERAGE FOR THE THIRD QUARTER 272.00 175.0000 268.1429 260.0000
 WEIGHTED AVERAGE FOR THE YEAR 272.00 175.0000 268.1429 260.0000

===== 603-01420 1050 mm RCP Meter (= 3.281 Feet) =====

NH 0503-055 PUEBLO, I-25 WEST 07/08/99 391.00 275.0000 252.3365 230.0000
 COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 19
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ QUANTITY ENGR. EST. AVERAGE BID AWARDED BID
 PROJECT LOCATION DATE LET

===== 603-01420 1050 mm RCP Meter (= 3.281 Feet) =====
 NH 0503-055 PUEBLO, I-25 WEST

WEIGHTED AVERAGE FOR THE THIRD QUARTER 391.00 275.0000 252.3365 230.0000
 WEIGHTED AVERAGE FOR THE YEAR 391.00 275.0000 252.3365 230.0000

===== 603-01480 1200 mm RCP Meter (= 3.281 Feet) =====

IM 0251-147 PUEBLO, I-25 / 29TH ST. S. 02/11/99 18.00 360.0000 337.7000 311.8500
 C 1602-069 *DURANGO SH3/US160 03/11/99 96.00 350.0000 361.0500 361.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 18.00 360.0000 337.7000 311.8500

SP 0501-037 SE OF GRAND JUCTION 04/01/99 53.00 300.0000 276.9520 267.0000
 C 1602-069 DURANGO SH3/US160 04/22/99 97.00 350.0000 294.0000 218.0000
 NH(CX) 550-1(005) NEW MEXICO ST. LINE N. 05/06/99 62.00 300.0000 361.3433 350.0300

WEIGHTED AVERAGE FOR THE SECOND QUARTER 212.00 322.8774 306.4157 268.8625

NH 0503-055 PUEBLO, I-25 WEST 07/08/99 70.00 325.0000 318.7490 300.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER 70.00 325.0000 318.7490 300.0000

IM 0253-142	I-25 AND SH 52 INTERCHANGE	10/14/99	200.00	250.0000	284.1333	274.3800
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			200.00	250.0000	284.1333	274.3800
WEIGHTED AVERAGE FOR THE YEAR			500.00	295.3600	297.8351	276.9763

===== 603-01540 1350 mm RCP Meter (= 3.281 Feet) =====

NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	160.67	330.0000	551.6667	365.0000
C 1602-069	*DURANGO SH3/US160	03/11/99	335.00	450.0000	518.8250	519.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 160.67 330.0000 551.6667 365.0000
 COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 19
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	----------	-------------------	------------	-------------	-------------

===== 603-01540 1350 mm RCP Meter (= 3.281 Feet) =====

C 1602-069	DURANGO SH3/US160	04/22/99	334.00	500.0000	432.0000	358.0000
NH(CX) 550-1(005)	NEW MEXICO ST. LINE N.	05/06/99	66.00	325.0000	485.1833	490.5500

WEIGHTED AVERAGE FOR THE SECOND QUARTER 400.00 471.1250 444.1597 379.8708

NH 0503-055	PUEBLO, I-25 WEST	07/08/99	591.00	370.0000	425.9330	411.0000
-------------	-------------------	----------	--------	----------	----------	----------

WEIGHTED AVERAGE FOR THE THIRD QUARTER 591.00 370.0000 425.9330 411.0000

WEIGHTED AVERAGE FOR THE YEAR 1,151.67 399.5424 443.6856 393.7706

===== 603-01720 1800 mm RCP Meter (= 3.281 Feet) =====

IM 0251-147	PUEBLO, I-25 / 29TH ST. S.	02/11/99	47.00	660.0000	697.2880	546.0000
IM 0251-147	PUEBLO, I-25 / 29TH ST. S.					

WEIGHTED AVERAGE FOR THE FIRST QUARTER 47.00 660.0000 697.2880 546.0000

WEIGHTED AVERAGE FOR THE YEAR 47.00 660.0000 697.2880 546.0000

===== 603-02240 770x490 mm RCP Meter (= 3.281 Feet) =====

C 2873-096 N OF LONGMONT 01/21/99 376.40 165.0000 183.2500 162.0000

 WEIGHTED AVERAGE FOR THE FIRST QUARTER 376.40 165.0000 183.2500 162.0000

NH 0503-055 PUEBLO, I-25 WEST 07/08/99 16.00 250.0000 320.7930 300.0000

 WEIGHTED AVERAGE FOR THE THIRD QUARTER 16.00 250.0000 320.7930 300.0000
 =====
 WEIGHTED AVERAGE FOR THE YEAR 392.40 168.4659 190.1896 167.6269

===== 603-02300 960x610 mm RCP Meter (= 3.281 Feet) =====

STR 0361-045 SH 66, SOUTH OF LYONS 10/21/99 33.00 250.0000 343.7825 212.2600
 COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 19
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ PROJECT NUMBER PROJECT LOCATION DATE LET QUANTITY ENGR. EST. AVERAGE BID AWARDED BID

===== 603-02300 960x610 mm RCP Meter (= 3.281 Feet) =====
 STR 0361-045 SH 66, SOUTH OF LYONS

 WEIGHTED AVERAGE FOR THE FOURTH QUARTER 33.00 250.0000 343.7825 212.2600
 =====
 WEIGHTED AVERAGE FOR THE YEAR 33.00 250.0000 343.7825 212.2600

===== 603-02480 1535x975 mm RCP Meter (= 3.281 Feet) =====

NH(CX) 550-1(005) NEW MEXICO ST. LINE N. 05/06/99 922.00 330.0000 493.2167 539.6500

 WEIGHTED AVERAGE FOR THE SECOND QUARTER 922.00 330.0000 493.2167 539.6500

IM 0253-142 I-25 AND SH 52 INTERCHANGE 10/14/99 207.00 400.0000 363.0317 375.3600

 WEIGHTED AVERAGE FOR THE FOURTH QUARTER 207.00 400.0000 363.0317 375.3600
 =====
 WEIGHTED AVERAGE FOR THE YEAR 1,129.00 342.8344 452.8749 509.5277

===== 603-02540 1730x1095 mm RCP Meter (= 3.281 Feet) =====

NH(CX) 550-1(005)	NEW MEXICO ST. LINE N.	05/06/99	118.30	350.0000	680.9500	657.8500
NH(CX) 550-1(005)	NEW MEXICO ST. LINE N.					
WEIGHTED AVERAGE FOR THE SECOND QUARTER			118.30	350.0000	680.9500	657.8500
WEIGHTED AVERAGE FOR THE YEAR			118.30	350.0000	680.9500	657.8500

===== 603-02600 1920x1220 mm RCP Meter (= 3.281 Feet) =====

NH(CX) 550-1(005)	NEW MEXICO ST. LINE N.	05/06/99	72.00	380.0000	741.8367	773.5100
NH(CX) 550-1(005)	NEW MEXICO ST. LINE N.					
WEIGHTED AVERAGE FOR THE SECOND QUARTER			72.00	380.0000	741.8367	773.5100
WEIGHTED AVERAGE FOR THE YEAR			72.00	380.0000	741.8367	773.5100

===== 603-03300 750 mm RCP Spec Meter (= 3.281 Feet) =====

NH 0503-055	PUEBLO, I-25 WEST	07/08/99	3.00	400.0000	1195.5000	750.0000
COLORADO DEPARTMENT OF TRANSPORTATION ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA						

14:17 Wednesday, April 12, 2000 19

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 603-03300 750 mm RCP Spec Meter (= 3.281 Feet) =====

NH 0503-055	PUEBLO, I-25 WEST						
WEIGHTED AVERAGE FOR THE THIRD QUARTER			3.00	400.0000	1195.5000	750.0000	
WEIGHTED AVERAGE FOR THE YEAR			3.00	400.0000	1195.5000	750.0000	

===== 603-03360 900 mm RCP Spec Meter (= 3.281 Feet) =====

NH 0503-055	PUEBLO, I-25 WEST	07/08/99	5.00	500.0000	1256.8500	850.0000
NH 0503-055	PUEBLO, I-25 WEST					
WEIGHTED AVERAGE FOR THE THIRD QUARTER			5.00	500.0000	1256.8500	850.0000
WEIGHTED AVERAGE FOR THE YEAR			5.00	500.0000	1256.8500	850.0000

===== 603-03420 1050 mm RCP Spec Meter (= 3.281 Feet) =====

NH 0503-055 PUEBLO, I-25 WEST 07/08/99 2.00 600.0000 1609.9880 1000.0000
 NH 0503-055 PUEBLO, I-25 WEST

WEIGHTED AVERAGE FOR THE THIRD QUARTER 2.00 600.0000 1609.9880 1000.0000

WEIGHTED AVERAGE FOR THE YEAR 2.00 600.0000 1609.9880 1000.0000

==== 603-03480 1200 mm RCP Spec Meter (= 3.281 Feet) =====

NH 0503-055 PUEBLO, I-25 WEST 07/08/99 1.00 700.0000 1816.2760 1000.0000
 NH 0503-055 PUEBLO, I-25 WEST

WEIGHTED AVERAGE FOR THE THIRD QUARTER 1.00 700.0000 1816.2760 1000.0000

WEIGHTED AVERAGE FOR THE YEAR 1.00 700.0000 1816.2760 1000.0000

==== 603-03540 1350 mm RCP Spec Meter (= 3.281 Feet) =====

NH 0503-055 PUEBLO, I-25 WEST 07/08/99 10.00 600.0000 2889.2500 1250.0000
 NH 0503-055 PUEBLO, I-25 WEST

WEIGHTED AVERAGE FOR THE THIRD QUARTER 10.00 600.0000 2889.2500 1250.0000

WEIGHTED AVERAGE FOR THE YEAR 10.00 600.0000 2889.2500 1250.0000

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 19
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ QUANTITY ENGR. EST. AVERAGE BID AWARDED BID
 PROJECT LOCATION DATE LET

==== 603-05012 300 mm RCES Each =====

IM 0251-147 PUEBLO, I-25 / 29TH ST. S. 02/11/99 2.00 300.0000 408.0500 320.2500
 IM 0251-147 PUEBLO, I-25 / 29TH ST. S.

WEIGHTED AVERAGE FOR THE FIRST QUARTER 2.00 300.0000 408.0500 320.2500

WEIGHTED AVERAGE FOR THE YEAR 2.00 300.0000 408.0500 320.2500

==== 603-05015 375 mm RCES Each =====

NH 0852-078 SANTA FE & BELLEVIEW 01/28/99 1.00 350.0000 443.3333 200.0000
 NH 0852-078 SANTA FE & BELLEVIEW

WEIGHTED AVERAGE FOR THE FIRST QUARTER	1.00	350.0000	443.3333	200.0000
WEIGHTED AVERAGE FOR THE YEAR	1.00	350.0000	443.3333	200.0000

===== 603-05018 450 mm RCES Each =====

C 1602-069	*DURANGO SH3/US160	03/11/99	1.00	600.0000	632.0250	658.0000
------------	--------------------	----------	------	----------	----------	----------

WEIGHTED AVERAGE FOR THE FIRST QUARTER
--	---	---	---	---

SP 0501-037	SE OF GRAND JUCTION	04/01/99	10.00	400.0000	486.4620	420.0000
C 1602-069	DURANGO SH3/US160	04/22/99	1.00	600.0000	735.5000	791.0000

WEIGHTED AVERAGE FOR THE SECOND QUARTER	11.00	418.1818	496.0404	453.7273
---	-------	----------	----------	----------

NH 0503-055	PUEBLO, I-25 WEST	07/08/99	3.00	450.0000	438.2500	500.0000
IM 0703-245	KIPLING TO WADSWORTH	07/08/99	1.00	400.0000	524.2857	500.0000
BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	10.00	700.0000	677.7570	820.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER	14.00	625.0000	639.5037	728.5714
--	-------	----------	----------	----------

IM 0253-142	I-25 AND SH 52 INTERCHANGE	10/14/99	20.00	400.0000	543.8500	586.5000
-------------	----------------------------	----------	-------	----------	----------	----------

WEIGHTED AVERAGE FOR THE FOURTH QUARTER	20.00	400.0000	543.8500	586.5000
---	-------	----------	----------	----------

WEIGHTED AVERAGE FOR THE YEAR	45.00	474.4444	575.0869	598.2444
-------------------------------	-------	----------	----------	----------

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 19
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 603-05021 525 mm RCES Each =====

IM 0251-147	PUEBLO, I-25 / 29TH ST. S.	02/11/99	2.00	450.0000	532.9500	414.7500
IM 0251-147	PUEBLO, I-25 / 29TH ST. S.					

WEIGHTED AVERAGE FOR THE FIRST QUARTER	2.00	450.0000	532.9500	414.7500
--	------	----------	----------	----------

WEIGHTED AVERAGE FOR THE YEAR 2.00 450.0000 532.9500 414.7500

===== 603-05024 600 mm RCES Each =====

C 2873-096 N OF LONGMONT 01/21/99 6.00 450.0000 581.2500 630.0000
 IM 0251-147 PUEBLO, I-25 / 29TH ST. S. 02/11/99 1.00 500.0000 608.9000 514.5000

WEIGHTED AVERAGE FOR THE FIRST QUARTER -----
 7.00 457.1429 586.0172 613.5000

IM 0253-154 EAST OF LONGMONT 04/01/99 3.00 500.0000 840.1788 750.0000
 SP 0501-037 SE OF GRAND JUCTION 04/01/99 36.00 500.0000 567.0300 473.0000

WEIGHTED AVERAGE FOR THE SECOND QUARTER -----
 39.00 500.0000 599.1651 494.3077

NH 0503-055 PUEBLO, I-25 WEST 07/08/99 1.00 1100.0000 549.4000 600.0000
 BR 287-3(061) FEDERAL/US 36 BRIDGE, PHS 5 09/30/99 9.00 800.0000 749.8060 900.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER -----
 10.00 830.0000 739.2583 870.0000

IM 0253-142 I-25 AND SH 52 INTERCHANGE 10/14/99 5.00 450.0000 615.7433 647.7000
 NH 0341-046 DEARFIELD TO WELD CO LINE 10/14/99 1.00 500.0000 626.6667 500.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER -----
 6.00 458.3333 617.5639 623.0833

===== WEIGHTED AVERAGE FOR THE YEAR 62.00 544.3548 636.5001 580.8226 =====

===== 603-05030 750 mm RCES Each =====

SP 0501-037 SE OF GRAND JUCTION 04/01/99 2.00 550.0000 869.4000 800.0000

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 19
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/
 PROJECT NUMBER PROJECT LOCATION DATE LET QUANTITY ENGR. EST. AVERAGE BID AWARDED BID

===== 603-05030 750 mm RCES Each =====
 NH(CX) 550-1(005) NEW MEXICO ST. LINE N. 05/06/99 3.00 700.0000 1262.5767 737.7300

WEIGHTED AVERAGE FOR THE SECOND QUARTER -----
 5.00 640.0000 1055.6416 762.6380

BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	2.00	1000.0000	901.7380	970.0000
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	1000.0000	901.7380	970.0000

IM 0253-142	I-25 AND SH 52 INTERCHANGE	10/14/99	1.00	750.0000	779.2100	752.7600
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	750.0000	779.2100	752.7600
	WEIGHTED AVERAGE FOR THE YEAR		8.00	743.7500	950.3824	813.2438

===== 603-05036 900 mm RCES Each =====

SP 0501-037	SE OF GRAND JUCTION	04/01/99	4.00	900.0000	977.6800	867.0000
NH(CX) 550-1(005)	NEW MEXICO ST. LINE N.	05/06/99	6.00	900.0000	1175.4900	826.4700
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		10.00	900.0000	1071.3795	842.6820

IM 0253-142	I-25 AND SH 52 INTERCHANGE	10/14/99	2.00	800.0000	869.4183	857.8200
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	800.0000	869.4183	857.8200
	WEIGHTED AVERAGE FOR THE YEAR		12.00	883.3333	1022.9088	845.2050

===== 603-05042 1050 mm RCES Each =====

NH 0503-055	PUEBLO, I-25 WEST	07/08/99	1.00	1300.0000	1217.8500	1500.0000
NH 0503-055	PUEBLO, I-25 WEST					
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	1300.0000	1217.8500	1500.0000
	WEIGHTED AVERAGE FOR THE YEAR		1.00	1300.0000	1217.8500	1500.0000

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 19
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 603-05048 1200 mm RCES Each =====

IM 0251-147	PUEBLO, I-25 / 29TH ST. S.	02/11/99	2.00	1300.0000	1355.3200	1293.6000
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	1300.0000	1355.3200	1293.6000
NH(CX) 550-1(005)	NEW MEXICO ST. LINE N.	05/06/99	2.00	1100.0000	1545.5833	1036.7500
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	1100.0000	1545.5833	1036.7500
IM 0253-142	I-25 AND SH 52 INTERCHANGE	10/14/99	5.00	1100.0000	1096.9900	1067.9400
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		5.00	1100.0000	1096.9900	1067.9400
	WEIGHTED AVERAGE FOR THE YEAR		9.00	1144.4444	1211.6609	1111.1556
===== 603-05054	1350 mm RCES		Each	=====	=====	=====
C 1602-069	*DURANGO SH3/US160	03/11/99	1.00	1600.0000	2250.8500	2250.0000
	WEIGHTED AVERAGE FOR THE FIRST QUARTER	
C 1602-069	DURANGO SH3/US160	04/22/99	1.00	2200.0000	2013.5000	2427.0000
NH(CX) 550-1(005)	NEW MEXICO ST. LINE N.	05/06/99	2.00	1500.0000	2040.7000	1222.1000
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		3.00	1733.3333	2033.9000	1623.7333
	WEIGHTED AVERAGE FOR THE YEAR		3.00	1733.3333	2033.9000	1623.7333
===== 603-05124	770x490 mm RCES		Each	=====	=====	=====
C 2873-096	N OF LONGMONT	01/21/99	1.00	600.0000	536.2500	650.0000
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	600.0000	536.2500	650.0000
NH 0503-055	PUEBLO, I-25 WEST	07/08/99	1.00	600.0000	855.2000	700.0000
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	600.0000	855.2000	700.0000

WEIGHTED AVERAGE FOR THE YEAR 2.00 600.0000 713.4444 675.0000
 COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 19
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 603-05148		1535x975 mm RCES		Each	=====	=====	=====
IM 0253-142		I-25 AND SH 52 INTERCHANGE	10/14/99	2.00	1500.0000	1541.8167	1851.3000
IM 0253-142		I-25 AND SH 52 INTERCHANGE					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	1500.0000	1541.8167	1851.3000
		WEIGHTED AVERAGE FOR THE YEAR		2.00	1500.0000	1541.8167	1851.3000
===== 603-05154		1730x1095 mm RCES		Each	=====	=====	=====
NH(CX) 550-1(005)		NEW MEXICO ST. LINE N.	05/06/99	1.00	1000.0000	3160.0000	1980.0000
NH(CX) 550-1(005)		NEW MEXICO ST. LINE N.					
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	1000.0000	3160.0000	1980.0000
		WEIGHTED AVERAGE FOR THE YEAR		1.00	1000.0000	3160.0000	1980.0000
===== 603-05160		1920x1220 mm RCES		Each	=====	=====	=====
NH(CX) 550-1(005)		NEW MEXICO ST. LINE N.	05/06/99	2.00	2000.0000	3574.1833	2222.5500
NH(CX) 550-1(005)		NEW MEXICO ST. LINE N.					
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	2000.0000	3574.1833	2222.5500
		WEIGHTED AVERAGE FOR THE YEAR		2.00	2000.0000	3574.1833	2222.5500
===== 603-07180		450 mm RCP (Jacked)		Meter (= 3.281 Feet)	=====	=====	=====
BR 287-3(061)		FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	170.00	1000.0000	1113.5850	900.0000
BR 287-3(061)		FEDERAL/US 36 BRIDGE, PHS 5					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		170.00	1000.0000	1113.5850	900.0000
		WEIGHTED AVERAGE FOR THE YEAR		170.00	1000.0000	1113.5850	900.0000

===== 603-07540 1350 mm RCP (Jacked) Meter (= 3.281 Feet) =====

NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	35.00	1800.0000	2233.3333	1800.0000
NH 0852-078	SANTA FE & BELLEVIEW					

WEIGHTED AVERAGE FOR THE FIRST QUARTER			35.00	1800.0000	2233.3333	1800.0000
--	--	--	-------	-----------	-----------	-----------

WEIGHTED AVERAGE FOR THE YEAR			35.00	1800.0000	2233.3333	1800.0000
-------------------------------	--	--	-------	-----------	-----------	-----------

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 20
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 603-10120 300 mm CSP Meter (= 3.281 Feet) =====

C 0006(019)	MERINO, UPRR CROSSING	04/08/99	66.50	100.0000	94.0000	110.0000
C 0006(019)	MERINO, UPRR CROSSING					

WEIGHTED AVERAGE FOR THE SECOND QUARTER			66.50	100.0000	94.0000	110.0000
---	--	--	-------	----------	---------	----------

WEIGHTED AVERAGE FOR THE YEAR			66.50	100.0000	94.0000	110.0000
-------------------------------	--	--	-------	----------	---------	----------

===== 603-10150 375 mm CSP Meter (= 3.281 Feet) =====

C 0006(019)	MERINO, UPRR CROSSING	04/08/99	117.00	150.0000	114.6667	150.0000
C 0006(019)	MERINO, UPRR CROSSING					

WEIGHTED AVERAGE FOR THE SECOND QUARTER			117.00	150.0000	114.6667	150.0000
---	--	--	--------	----------	----------	----------

WEIGHTED AVERAGE FOR THE YEAR			117.00	150.0000	114.6667	150.0000
-------------------------------	--	--	--------	----------	----------	----------

===== 603-10180 450 mm CSP Meter (= 3.281 Feet) =====

SP 0501-037	SE OF GRAND JUCTION	04/01/99	59.00	90.0000	75.2500	63.0000
STR 135A-017	S. OF CRESTED BUTTE	05/06/99	177.20	110.0000	92.5000	100.0000
NH 1601-046	US 160 W OF DURANGO	05/27/99	15.00	90.0000	132.8450	120.0000

WEIGHTED AVERAGE FOR THE SECOND QUARTER			251.20	104.1083	90.5285	92.5040
---	--	--	--------	----------	---------	---------

IM 0253-142	I-25 AND SH 52 INTERCHANGE	10/14/99	64.00	90.0000	88.7567	82.6200
-------------	----------------------------	----------	-------	---------	---------	---------

WEIGHTED AVERAGE FOR THE FOURTH QUARTER			64.00	90.0000	88.7567	82.6200
---	--	--	-------	---------	---------	---------

WEIGHTED AVERAGE FOR THE YEAR 315.20 101.2437 89.9229 90.4971

===== 603-10240 600 mm CSP Meter (= 3.281 Feet) =====

C 340A-007	WEST OF GRAND JUNCTION	02/04/99	17.00	200.0000	180.0000	150.0000
NH 2854-069	SHAFFER'S CROSSING - TURKEY C	02/04/99	11.00	130.0000	140.0000	140.0000
NH 2854-069	SHAFFERS XING - TURKEY CRK					
NH 2854-069	SHAFFERS XING - TURKEY CRK					
C 1602-069	*DURANGO SH3/US160	03/11/99	13.00	150.0000	138.0000	138.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 28.00 172.5000 172.9032 146.0714

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 20
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ DATE LET UNIT/ ENGR. EST. AVERAGE BID AWARDED BID

QUANTITY

===== 603-10240 600 mm CSP Meter (= 3.281 Feet) =====

STA 006A-029	DILLON TO KEYSTONE	04/08/99	123.20	120.0000	156.2300	127.0000
NH 0403-026	BERTHOUD PASS, CLIMBING LANES	04/15/99	35.00	200.0000	189.6400	70.2000
C 1602-069	DURANGO SH3/US160	04/22/99	13.00	150.0000	147.5000	150.0000
STR 135A-017	S. OF CRESTED BUTTE	05/06/99	113.40	120.0000	145.0000	180.0000
NH 1601-046	US 160 W OF DURANGO	05/27/99	151.60	100.0000	171.5600	190.0000

WEIGHTED AVERAGE FOR THE SECOND QUARTER 436.20 120.3622 165.5279 158.8019

IM 0253-142 I-25 AND SH 52 INTERCHANGE 10/14/99 54.00 120.0000 96.9867 95.8800

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 54.00 120.0000 96.9867 95.8800

===== WEIGHTED AVERAGE FOR THE YEAR 518.20 123.1416 155.7137 151.5572 =====

===== 603-10300 750 mm CSP Meter (= 3.281 Feet) =====

STA 006A-029	DILLON TO KEYSTONE	04/08/99	13.70	200.0000	190.4900	171.0000
STA 006A-029	DILLON TO KEYSTONE					

WEIGHTED AVERAGE FOR THE SECOND QUARTER 13.70 200.0000 190.4900 171.0000

===== WEIGHTED AVERAGE FOR THE YEAR 13.70 200.0000 190.4900 171.0000 =====

===== 603-10360		900 mm CSP	Meter	(= 3.281 Feet)	=====		
STA 006A-029		DILLON TO KEYSTONE	04/08/99	7.40	300.0000	229.3000	163.0000
NH 1601-046		US 160 W OF DURANGO	05/27/99	19.20	175.0000	245.3367	220.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER				26.60	209.7744	242.0585	204.1429
WEIGHTED AVERAGE FOR THE YEAR				26.60	209.7744	242.0585	204.1429

===== 603-10480		1200 mm CSP	Meter	(= 3.281 Feet)	=====		
STA 006A-029		DILLON TO KEYSTONE	04/08/99	11.11	235.0000	286.4600	219.0000
				COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 20			
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA							

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 603-10480		1200 mm CSP		Meter	(= 3.281 Feet)	=====	
NH 1601-046		US 160 W OF DURANGO	05/27/99	22.00	250.0000	274.1950	310.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER				33.11	244.9668	277.2842	279.4651
WEIGHTED AVERAGE FOR THE YEAR				33.11	244.9668	277.2842	279.4651

===== 603-10600		1500 mm CSP	Meter	(= 3.281 Feet)	=====		
NH 0403-026		BERTHOUD PASS, CLIMBING LANES	04/15/99	54.00	300.0000	448.8000	594.0000
NH 0403-026		BERTHOUD PASS, CLIMBING LANES					
WEIGHTED AVERAGE FOR THE SECOND QUARTER				54.00	300.0000	448.8000	594.0000
WEIGHTED AVERAGE FOR THE YEAR				54.00	300.0000	448.8000	594.0000

===== 603-10720		1800 mm CSP	Meter	(= 3.281 Feet)	=====		
C 1602-069		*DURANGO SH3/US160	03/11/99	39.00	250.0000	517.7500	518.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			

C 1602-069	DURANGO SH3/US160	04/22/99	39.00	500.0000	524.0000	517.0000
NH 1601-046	US 160 W OF DURANGO	05/27/99	4.00	320.0000	901.9017	810.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			43.00	483.2558	612.9180	544.2558
WEIGHTED AVERAGE FOR THE YEAR			43.00	483.2558	612.9180	544.2558

===== 603-10840 2100 mm CSP Meter (= 3.281 Feet) =====

NH 1601-046	US 160 W OF DURANGO	05/27/99	4.80	380.0000	859.5717	730.0000
NH 1601-046	US 160 W OF DURANGO					
WEIGHTED AVERAGE FOR THE SECOND QUARTER			4.80	380.0000	859.5717	730.0000
WEIGHTED AVERAGE FOR THE YEAR			4.80	380.0000	859.5717	730.0000

===== 603-10960 2400 mm CSP Meter (= 3.281 Feet) =====

NH 1601-046	US 160 W OF DURANGO	05/27/99	6.00	400.0000	1151.0833	900.0000
COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 20						
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA						

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 603-10960		2400 mm CSP		Meter	(= 3.281 Feet)	=====	=====
NH 1601-046		US 160 W OF DURANGO					
WEIGHTED AVERAGE FOR THE SECOND QUARTER				6.00	400.0000	1151.0833	900.0000
WEIGHTED AVERAGE FOR THE YEAR				6.00	400.0000	1151.0833	900.0000

===== 603-15018 450 mm Equiv CSPA Meter (= 3.281 Feet) =====

C 0242-021	W OF WOODLAND PARK	04/22/99	19.40	200.0000	120.6200	100.0000
NH(CX) 550-1(005)	NEW MEXICO ST. LINE N.	05/06/99	196.70	150.0000	115.0100	95.0300
STR 135A-017	S. OF CRESTED BUTTE	05/06/99	45.60	130.0000	101.0000	102.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			261.70	150.2216	114.6616	96.6129

C 138A-006	W OF JULESBURG, RR BRIDGE	08/19/99	23.40	115.0000	108.3333	115.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			23.40	115.0000	108.3333	115.0000

WEIGHTED AVERAGE FOR THE YEAR 285.10 147.3308 114.1819 98.1221

==== 603-15036 900 mm Equiv CSPA Meter (= 3.281 Feet) =====

STR 135A-017 S. OF CRESTED BUTTE 05/06/99 57.00 400.0000 225.0000 300.0000
 STR 135A-017 S. OF CRESTED BUTTE

WEIGHTED AVERAGE FOR THE SECOND QUARTER 57.00 400.0000 225.0000 300.0000

WEIGHTED AVERAGE FOR THE YEAR 57.00 400.0000 225.0000 300.0000

==== 603-15060 1500 mm Equiv CSPA Meter (= 3.281 Feet) =====

NH 1601-046 US 160 W OF DURANGO 05/27/99 60.70 250.0000 483.4167 800.0000
 NH 1601-046 US 160 W OF DURANGO

WEIGHTED AVERAGE FOR THE SECOND QUARTER 60.70 250.0000 483.4167 800.0000

WEIGHTED AVERAGE FOR THE YEAR 60.70 250.0000 483.4167 800.0000

==== 603-30018 450 mm SES Each =====

C 2873-096 N OF LONGMONT 01/21/99 102.00 350.0000 188.7500 230.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 102.00 350.0000 188.7500 230.0000

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 20
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ QUANTITY ENGR. EST. AVERAGE BID AWARDED BID
 PROJECT LOCATION DATE LET

==== 603-30018 450 mm SES Each =====

STR 135A-017 S. OF CRESTED BUTTE 05/06/99 22.00 250.0000 250.0000 250.0000

WEIGHTED AVERAGE FOR THE SECOND QUARTER 22.00 250.0000 250.0000 250.0000

WEIGHTED AVERAGE FOR THE YEAR 124.00 332.2581 194.7124 233.5484

==== 603-30024 600 mm SES Each =====

BR 0741-006	MORRISON TO KITTREDGE	01/21/99	1.00	320.0000	747.7675	350.0000
C 1602-069	*DURANGO SH3/US160	03/11/99	2.00	400.0000	327.8750	328.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	320.0000	747.7675	350.0000

STA 006A-029	DILLON TO KEYSTONE	04/08/99	19.00	300.0000	195.4900	164.0000
NH 0403-026	BERTHOUD PASS, CLIMBING LANES	04/15/99	2.00	350.0000	533.5200	507.6000
C 1602-069	DURANGO SH3/US160	04/22/99	2.00	400.0000	468.5000	617.0000
STR 135A-017	S. OF CRESTED BUTTE	05/06/99	12.00	300.0000	285.0000	300.0000
NH 1601-046	US 160 W OF DURANGO	05/27/99	52.00	285.0000	346.7200	300.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			87.00	294.4828	321.7913	282.3586
WEIGHTED AVERAGE FOR THE YEAR			88.00	294.7727	329.6434	283.1273

==== 603-30030 750 mm SES Each =====

STA 006A-029	DILLON TO KEYSTONE	04/08/99	4.00	600.0000	297.2600	360.0000
STA 006A-029	DILLON TO KEYSTONE					
WEIGHTED AVERAGE FOR THE SECOND QUARTER			4.00	600.0000	297.2600	360.0000
WEIGHTED AVERAGE FOR THE YEAR			4.00	600.0000	297.2600	360.0000

==== 603-30036 900 mm SES Each =====

STA 006A-029	DILLON TO KEYSTONE	04/08/99	2.00	500.0000	538.2000	468.0000
--------------	--------------------	----------	------	----------	----------	----------

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 20
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
==== 603-30036		900 mm SES		Each			
NH 1601-046		US 160 W OF DURANGO	05/27/99	6.00	450.0000	566.8833	600.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER				8.00	462.5000	561.6682	567.0000
WEIGHTED AVERAGE FOR THE YEAR				8.00	462.5000	561.6682	567.0000

==== 603-30048 1200 mm SES Each =====

NH 1601-046 US 160 W OF DURANGO 1.00 600.0000 1172.8367 1000.0000
NH 1601-046 US 160 W OF DURANGO

WEIGHTED AVERAGE FOR THE SECOND QUARTER 1.00 600.0000 1172.8367 1000.0000
WEIGHTED AVERAGE FOR THE YEAR 1.00 600.0000 1172.8367 1000.0000

==== 603-30060 1500 mm SES Each =====

NH 0403-026 BERTHOUD PASS, CLIMBING LANES 04/15/99 3.00 1100.0000 1549.2000 1296.0000
NH 0403-026 BERTHOUD PASS, CLIMBING LANES

WEIGHTED AVERAGE FOR THE SECOND QUARTER 3.00 1100.0000 1549.2000 1296.0000
WEIGHTED AVERAGE FOR THE YEAR 3.00 1100.0000 1549.2000 1296.0000

==== 603-30084 2100 mm SES Each =====

NH 1601-046 US 160 W OF DURANGO 05/27/99 2.00 800.0000 2778.2767 3000.0000
NH 1601-046 US 160 W OF DURANGO

WEIGHTED AVERAGE FOR THE SECOND QUARTER 2.00 800.0000 2778.2767 3000.0000
WEIGHTED AVERAGE FOR THE YEAR 2.00 800.0000 2778.2767 3000.0000

==== 603-31318 450 mm Equiv Arch SES Each =====

C 0242-021 W OF WOODLAND PARK 04/22/99 2.00 300.0000 375.1678 275.0000
NH(CX) 550-1(005) NEW MEXICO ST. LINE N. 05/06/99 26.00 250.0000 210.6633 111.9900
STR 135A-017 S. OF CRESTED BUTTE 05/06/99 4.00 400.0000 290.0000 250.0000

WEIGHTED AVERAGE FOR THE SECOND QUARTER 32.00 271.8750 245.2381 139.4294

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 20
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ ENGR. EST. AVERAGE BID AWARDED BID
PROJECT LOCATION DATE LET QUANTITY

==== 603-31318 450 mm Equiv Arch SES Each =====

C 138A-006 W OF JULESBURG, RR BRIDGE 08/19/99 2.00 250.0000 293.9600 400.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER 2.00 250.0000 293.9600 400.0000

WEIGHTED AVERAGE FOR THE YEAR 34.00 270.5882 247.8956 154.7571

===== 603-31336 900 mm Equiv Arch SES Each =====

STR 135A-017 S. OF CRESTED BUTTE 05/06/99 4.00 500.0000 460.0000 500.0000
 STR 135A-017 S. OF CRESTED BUTTE

WEIGHTED AVERAGE FOR THE SECOND QUARTER 4.00 500.0000 460.0000 500.0000

WEIGHTED AVERAGE FOR THE YEAR 4.00 500.0000 460.0000 500.0000

===== 603-31360 1500 mm Equiv Arch SES Each =====

NH 1601-046 US 160 W OF DURANGO 05/27/99 2.00 700.0000 1941.1733 1700.0000
 NH 1601-046 US 160 W OF DURANGO

WEIGHTED AVERAGE FOR THE SECOND QUARTER 2.00 700.0000 1941.1733 1700.0000

WEIGHTED AVERAGE FOR THE YEAR 2.00 700.0000 1941.1733 1700.0000

===== 603-33036 900 mm Pipe Safety End Treat Each =====

PLH 139A-023 BULL DRAW N. & S. 04/29/99 1.00 1200.0000 3800.0000 2200.0000
 PLH 139A-023 BULL DRAW N. & S.

WEIGHTED AVERAGE FOR THE SECOND QUARTER 1.00 1200.0000 3800.0000 2200.0000

WEIGHTED AVERAGE FOR THE YEAR 1.00 1200.0000 3800.0000 2200.0000

===== 603-33048 1200 mm Pipe Safety End Treat Each =====

PLH 139A-023 BULL DRAW N. & S. 04/29/99 5.00 1500.0000 4265.2000 2026.0000

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 20
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ QUANTITY ENGR. EST. AVERAGE BID AWARDED BID
 PROJECT LOCATION DATE LET

===== 603-33048 1200 mm Pipe Safety End Treat Each =====

PLH 139A-023 BULL DRAW N. & S.

WEIGHTED AVERAGE FOR THE SECOND QUARTER 5.00 1500.0000 4265.2000 2026.0000

WEIGHTED AVERAGE FOR THE YEAR 5.00 1500.0000 4265.2000 2026.0000

===== 603-33072 1800 mm Pipe Safety End Treat Each =====

C 064A-007 RANGELY TO DINOSAUR 02/18/99 2.00 2500.0000 1400.0000 2500.0000
 C 064A-007 RANGELY TO DINOSAUR

WEIGHTED AVERAGE FOR THE FIRST QUARTER -----
 2.00 2500.0000 1400.0000 2500.0000

WEIGHTED AVERAGE FOR THE YEAR =====
 2.00 2500.0000 1400.0000 2500.0000

===== 603-50004 100 mm Plastic Pipe Meter (= 3.281 Feet) =====

NH 0852-078 SANTA FE & BELLEVIEW 01/28/99 35.31 85.0000 103.3333 50.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER -----
 35.31 85.0000 103.3333 50.0000

NH 0403-026 BERTHOUD PASS, CLIMBING LANES 04/15/99 565.00 40.0000 25.4900 32.4500

WEIGHTED AVERAGE FOR THE SECOND QUARTER -----
 565.00 40.0000 25.4900 32.4500

STR 0361-045 SH 66, SOUTH OF LYONS 10/21/99 35.00 90.0000 71.0838 90.6700

WEIGHTED AVERAGE FOR THE FOURTH QUARTER -----
 35.00 90.0000 71.0838 90.6700

WEIGHTED AVERAGE FOR THE YEAR =====
 635.31 45.2554 32.0337 36.6327

===== 603-50006 150 mm Plastic Pipe Meter (= 3.281 Feet) =====

C 340A-007 WEST OF GRAND JUNCTION 02/04/99 34.00 70.0000 60.0000 60.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER -----
 34.00 70.0000 60.0000 60.0000

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 20
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ ENGR. EST. AVERAGE BID AWARDED BID
 PROJECT LOCATION DATE LET QUANTITY

===== 603-50006 150 mm Plastic Pipe Meter (= 3.281 Feet) =====

NH 0403-026	BERTHOUD PASS, CLIMBING LANES 04/15/99	94.00	55.0000	46.7600	37.8000
	WEIGHTED AVERAGE FOR THE SECOND QUARTER	94.00	55.0000	46.7600	37.8000
	WEIGHTED AVERAGE FOR THE YEAR	128.00	58.9844	49.1210	43.6969

===== 603-50008 200 mm Plastic Pipe Meter (= 3.281 Feet) =====

NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	43.51	120.0000	107.3333	75.0000
C 340A-007	WEST OF GRAND JUNCTION	02/04/99	54.00	90.0000	71.3333	80.0000
	WEIGHTED AVERAGE FOR THE FIRST QUARTER	97.51	103.3867	87.3973	77.7689	

NH 0503-055	PUEBLO, I-25 WEST	07/08/99	184.00	85.0000	69.3440	115.0000
	WEIGHTED AVERAGE FOR THE THIRD QUARTER	184.00	85.0000	69.3440	115.0000	
	WEIGHTED AVERAGE FOR THE YEAR	281.51	91.3689	73.6995	102.1036	

===== 603-50010 250 mm Plastic Pipe Meter (= 3.281 Feet) =====

IMD 0704-183(B)	I70/BRIGHTON PHASE III	08/26/99	168.00	75.0000	177.8650	122.0000
IMD 0704-183(B)	I70/BRIGHTON PHASE III					
	WEIGHTED AVERAGE FOR THE THIRD QUARTER	168.00	75.0000	177.8650	122.0000	
	WEIGHTED AVERAGE FOR THE YEAR	168.00	75.0000	177.8650	122.0000	

===== 603-50012 300 mm Plastic Pipe Meter (= 3.281 Feet) =====

NH 0403-026	BERTHOUD PASS, CLIMBING LANES 04/15/99	157.00	110.0000	216.5340	262.6700
	WEIGHTED AVERAGE FOR THE SECOND QUARTER	157.00	110.0000	216.5340	262.6700

NH 0341-046	DEARFIELD TO WELD CO LINE	10/14/99	78.00	75.0000	89.1667	87.0000
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER	78.00	75.0000	89.1667	87.0000	
	WEIGHTED AVERAGE FOR THE YEAR	235.00	98.3830	168.9618	204.3625	

5_cdmiucp_1999.txt
 COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

14:17 Wednesday, April 12, 2000 20

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	603-50018	450 mm Plastic Pipe		Meter	(= 3.281 Feet)	=====	=====
C 2873-096		N OF LONGMONT	01/21/99	851.00	95.0000	74.2500	80.0000
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		851.00	95.0000	74.2500	80.0000
STA 006A-029		DILLON TO KEYSTONE	04/08/99	76.80	140.0000	148.1600	107.0000
NH(CX) 550-1(005)		NEW MEXICO ST. LINE N.	05/06/99	107.00	145.0000	140.3167	80.9500
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		183.80	142.9108	144.1522	91.8349
NH 0503-055		PUEBLO, I-25 WEST	07/08/99	12.00	130.0000	102.2700	125.0000
BR 287-3(061)		FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	444.00	100.0000	103.5370	95.0000
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		456.00	100.7895	103.5201	95.7895
NH 0341-046		DEARFIELD TO WELD CO LINE	10/14/99	77.00	120.0000	125.8333	100.0000
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		77.00	120.0000	125.8333	100.0000
		WEIGHTED AVERAGE FOR THE YEAR		1,567.80	103.5285	96.4265	86.9621
=====	603-50024	600 mm Plastic Pipe		Meter	(= 3.281 Feet)	=====	=====
STA 006A-030		LOVELAND PASS S/O I-70	01/21/99	92.10	150.0000	295.0000	290.0000
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		92.10	150.0000	295.0000	290.0000
STA 006A-029		DILLON TO KEYSTONE	04/08/99	230.80	150.0000	169.7700	135.0000
NH 0403-026		BERTHOUD PASS, CLIMBING LANES	04/15/99	542.00	180.0000	172.6800	140.4000
NH(CX) 550-1(005)		NEW MEXICO ST. LINE N.	05/06/99	51.50	175.0000	155.8133	114.4400

WEIGHTED AVERAGE FOR THE SECOND QUARTER	824.30	171.2878	171.2827	137.2661
WEIGHTED AVERAGE FOR THE YEAR	916.40	169.1483	177.0202	152.6162

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

14:17 Wednesday, April 12, 2000 21

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	603-50030	750 mm Plastic Pipe		Meter (= 3.281 Feet)	=====	=====	=====
STA 006A-029		DILLON TO KEYSTONE	04/08/99	38.40	250.0000	220.7000	179.0000
NH 0403-026		BERTHOUD PASS, CLIMBING LANES	04/15/99	264.00	250.0000	218.7200	183.6000
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		302.40	250.0000	218.9264	183.0159
		WEIGHTED AVERAGE FOR THE YEAR		302.40	250.0000	218.9264	183.0159
=====	603-50048	1200 mm Plastic Pipe		Meter (= 3.281 Feet)	=====	=====	=====
STA 006A-029		DILLON TO KEYSTONE	04/08/99	41.00	600.0000	330.0600	332.0000
STA 006A-029		DILLON TO KEYSTONE					
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		41.00	600.0000	330.0600	332.0000
		WEIGHTED AVERAGE FOR THE YEAR		41.00	600.0000	330.0600	332.0000
=====	603-70404	1200X1200 mm CBC (Precast)		Meter (= 3.281 Feet)	=====	=====	=====
NH 0403-026		BERTHOUD PASS, CLIMBING LANES	04/15/99	29.00	1000.0000	1230.0000	1296.0000
NH 0403-026		BERTHOUD PASS, CLIMBING LANES					
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		29.00	1000.0000	1230.0000	1296.0000
		WEIGHTED AVERAGE FOR THE YEAR		29.00	1000.0000	1230.0000	1296.0000
=====	603-70603	1800x900 mm CBC (Precast)		Meter (= 3.281 Feet)	=====	=====	=====
STR 0361-045		SH 66, SOUTH OF LYONS	10/21/99	83.00	225.0000	724.1675	673.3400
STR 0361-045		SH 66, SOUTH OF LYONS					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		83.00	225.0000	724.1675	673.3400
		WEIGHTED AVERAGE FOR THE YEAR		83.00	225.0000	724.1675	673.3400

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 603-70604		1800x1200 mm CBC (Precast)		Meter	(= 3.281 Feet)	=====	=====
NH 0403-026		BERTHOUD PASS, CLIMBING LANES	04/15/99	30.00	1500.0000	1439.6000	1512.0000
NH 0403-026		BERTHOUD PASS, CLIMBING LANES					
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			30.00	1500.0000	1439.6000	1512.0000
	WEIGHTED AVERAGE FOR THE YEAR			30.00	1500.0000	1439.6000	1512.0000
COLORADO DEPARTMENT OF TRANSPORTATION					14:17 Wednesday, April 12, 2000 21		
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA							
===== 603-70803		2400x900 mm CBC (Precast)		Meter	(= 3.281 Feet)	=====	=====
STR 135A-017		S. OF CRESTED BUTTE	05/06/99	35.70	1500.0000	2195.0000	1390.0000
STR 135A-017		S. OF CRESTED BUTTE					
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			35.70	1500.0000	2195.0000	1390.0000
	WEIGHTED AVERAGE FOR THE YEAR			35.70	1500.0000	2195.0000	1390.0000
===== 603-70806		2400x1800 mm CBC (Precast)		Meter	(= 3.281 Feet)	=====	=====
NH 0403-026		BERTHOUD PASS, CLIMBING LANES	04/15/99	77.00	1800.0000	1725.6000	1728.0000
NH 0403-026		BERTHOUD PASS, CLIMBING LANES					
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			77.00	1800.0000	1725.6000	1728.0000
	WEIGHTED AVERAGE FOR THE YEAR			77.00	1800.0000	1725.6000	1728.0000
===== 603-70808		2400x2400 mm CBC (Precast)		Meter	(= 3.281 Feet)	=====	=====
STA 006A-029		DILLON TO KEYSTONE	04/08/99	33.10	1400.0000	1517.0000	1462.0000
STA 006A-029		DILLON TO KEYSTONE					
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			33.10	1400.0000	1517.0000	1462.0000
	WEIGHTED AVERAGE FOR THE YEAR			33.10	1400.0000	1517.0000	1462.0000
===== 603-71006		3000x1800 mm CBC (Precast)		Meter	(= 3.281 Feet)	=====	=====

STR(CX) 0133 (22)	WEST OF PAONIA RESERVOIR	08/12/99	22.32	2500.0000	2711.5644	2500.0000
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		22.32	2500.0000	2711.5644	2500.0000

BR 348A-005	BETWEEN DELTA AND OLATHE	10/28/99	22.20	2550.0000	2149.0264	1900.0000
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		22.20	2550.0000	2149.0264	1900.0000
	WEIGHTED AVERAGE FOR THE YEAR		44.52	2524.9326	2571.4978	2200.8086

===== 603-82012 300 mm Duct Iron Pipe Meter (= 3.281 Feet) =====

C 2873-096	N OF LONGMONT	01/21/99	103.00	100.0000	122.2500	114.0000
	COLORADO DEPARTMENT OF TRANSPORTATION			14:17 Wednesday, April 12, 2000 21		
	ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA					

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

=====	603-82012	300 mm Duct Iron Pipe		Meter	(= 3.281 Feet)	=====	=====
C 2873-096		N OF LONGMONT					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		103.00	100.0000	122.2500	114.0000
		WEIGHTED AVERAGE FOR THE YEAR		103.00	100.0000	122.2500	114.0000

===== 603-82018 450 mm Duct Iron Pipe Meter (= 3.281 Feet) =====

C 2873-096	N OF LONGMONT	01/21/99	53.00	175.0000	178.7500	175.0000	
C 2873-096	N OF LONGMONT						
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		53.00	175.0000	178.7500	175.0000
		WEIGHTED AVERAGE FOR THE YEAR		53.00	175.0000	178.7500	175.0000

===== 603-82054 1350 mm Duct Iron Pipe Meter (= 3.281 Feet) =====

NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	6.73	280.0000	1146.6667	500.0000	
NH 0852-078	SANTA FE & BELLEVIEW						
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		6.73	280.0000	1146.6667	500.0000

WEIGHTED AVERAGE FOR THE YEAR 6.73 280.0000 1146.6667 500.0000

===== 604-00305 Inlet Ty C (2 m) Each =====

BR 0741-006	MORRISON TO KITTREDGE	01/21/99	2.00	2000.0000	2535.5250	2700.0000
C 2873-096	N OF LONGMONT	01/21/99	2.00	2000.0000	1950.0000	2100.0000
NH 2854-069	SHAFFER'S CROSSING - TURKEY C	02/04/99	5.00	5000.0000	3800.0000	3800.0000
NH 2854-069	SHAFFERS XING - TURKEY CRK					
NH 2854-069	SHAFFERS XING - TURKEY CRK					
IM 0251-147	PUEBLO, I-25 / 29TH ST. S.	02/11/99	4.00	1800.0000	1614.0000	840.0000
STA 050A-004	EAST OF CANON CITY	03/11/99	2.00	2000.0000	2373.2500	1600.0000
C 1602-069	*DURANGO SH3/US160	03/11/99	4.00	2200.0000	2498.0500	2600.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 15.00 2946.6667 2223.4051 2344.0000

SP 0501-037	SE OF GRAND JUCTION	04/01/99	4.00	2100.0000	1688.0000	1630.0000
STA 006A-029	DILLON TO KEYSTONE	04/08/99	1.00	2200.0000	2742.2500	2829.0000

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 21
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

ITEM NUMBER/ PROJECT NUMBER ITEM DESCRIPTION/ PROJECT LOCATION DATE LET UNIT/ QUANTITY ENGR. EST. AVERAGE BID AWARDED BID

===== 604-00305 Inlet Ty C (2 m) Each =====

C 1602-069	DURANGO SH3/US160	04/22/99	5.00	2500.0000	2295.0000	2000.0000
NH(CX) 550-1(005)	NEW MEXICO ST. LINE N.	05/06/99	3.00	2500.0000	1611.9567	1435.8700
NH 1601-046	US 160 W OF DURANGO	05/27/99	9.00	2100.0000	3139.3367	2000.0000

WEIGHTED AVERAGE FOR THE SECOND QUARTER 22.00 2250.0000 2594.9566 1893.4823

NH 0503-055	PUEBLO, I-25 WEST	07/08/99	5.00	1600.0000	1786.1500	2000.0000
IM 0703-245	KIPLING TO WADSWORTH	07/08/99	3.00	2000.0000	2333.1429	1500.0000
BR 0361-059	BOULDER, 88TH ST AT SH 36	07/29/99	1.00	1750.0000	2019.0750	1482.4000
BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	5.00	2000.0000	1844.8030	1030.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER 14.00 1839.2857 1945.5444 1509.4571

IM 0253-142	I-25 AND SH 52 INTERCHANGE	10/14/99	3.00	1700.0000	2157.9900	2273.5800
NH 0341-046	DEARFIELD TO WELD CO LINE	10/14/99	2.00	2000.0000	3225.0000	2000.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 5.00 1820.0000 2584.7940 2164.1480

WEIGHTED AVERAGE FOR THE YEAR 56.00 2295.5357 2280.7970 1942.3170

===== 604-00310 Inlet Ty C (4 m) Each =====

NH 2854-069	SHAFFER'S CROSSING - TURKEY C	02/04/99	1.00	7000.0000	4800.0000	4800.0000
NH 2854-069	SHAFFERS XING - TURKEY CRK					
NH 2854-069	SHAFFERS XING - TURKEY CRK					
IM 0251-147	PUEBLO, I-25 / 29TH ST. S.	02/11/99	1.00	2600.0000	2950.0000	1370.0000
C 1602-069	*DURANGO SH3/US160	03/11/99	1.00	2400.0000	1852.6500	1.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 2.00 4800.0000 3258.3333 3085.0000

SP 0501-037	SE OF GRAND JUCTION	04/01/99	2.00	4000.0000	2156.0000	2050.0000
-------------	---------------------	----------	------	-----------	-----------	-----------

WEIGHTED AVERAGE FOR THE SECOND QUARTER 2.00 4000.0000 2156.0000 2050.0000

NH 0503-055	PUEBLO, I-25 WEST	07/08/99	2.00	2000.0000	2553.9500	2300.0000
-------------	-------------------	----------	------	-----------	-----------	-----------

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

14:17 Wednesday, April 12, 2000 21

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	----------	-------------------	------------	-------------	-------------

===== 604-00310 Inlet Ty C (4 m) Each =====

IM 0703-245	KIPLING TO WADSWORTH	07/08/99	1.00	2500.0000	3664.2857	2550.0000
BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	1.00	2700.0000	2810.5850	1800.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER 4.00 2300.0000 2936.8648 2237.5000

WEIGHTED AVERAGE FOR THE YEAR 8.00 3350.0000 2800.1244 2402.5000

===== 604-00350 Inlet Ty C (Spec) Each =====

BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	5.00	2500.0000	2810.5600	1300.0000
BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5					

WEIGHTED AVERAGE FOR THE THIRD QUARTER 5.00 2500.0000 2810.5600 1300.0000

WEIGHTED AVERAGE FOR THE YEAR 5.00 2500.0000 2810.5600 1300.0000

===== 604-00505		Inlet Ty D (2 m)	Each =====			
STA 006A-030	LOVELAND PASS S/O I-70	01/21/99	4.00	3000.0000	5250.0000	6000.0000
STA 050A-004	EAST OF CANON CITY	03/11/99	2.00	2500.0000	2815.2500	2200.0000
C 1602-069	*DURANGO SH3/US160	03/11/99	3.00	2600.0000	3400.5500	3600.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			6.00	2833.3333	3897.3611	4733.3333
STA 006A-029	DILLON TO KEYSTONE	04/08/99	4.00	3000.0000	2901.0000	2964.0000
C 1602-069	DURANGO SH3/US160	04/22/99	3.00	3300.0000	3035.0000	2500.0000
NH(CX) 550-1(005)	NEW MEXICO ST. LINE N.	05/06/99	6.00	2600.0000	2286.6667	1760.0000
NH 1601-046	US 160 W OF DURANGO	05/27/99	2.00	2600.0000	3714.3367	2300.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			15.00	2846.6667	2891.5008	2301.0667
STR(CX) 0133(22)	WEST OF PAONIA RESERVOIR	08/12/99	1.00	2500.0000	3349.0189	2500.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	2500.0000	3349.0189	2500.0000
IM 0253-142	I-25 AND SH 52 INTERCHANGE	10/14/99	2.00	2000.0000	3274.6300	3704.6400
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			2.00	2000.0000	3274.6300	3704.6400
WEIGHTED AVERAGE FOR THE YEAR			24.00	2758.3333	3186.2337	3034.3867
COLORADO DEPARTMENT OF TRANSPORTATION						14:17 Wednesday, April 12, 2000 21
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA						

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	----------	-------------------	------------	-------------	-------------

===== 604-00510		Inlet Ty D (4 m)	Each =====			
C 1602-069	*DURANGO SH3/US160	03/11/99	1.00	2800.0000	5240.0000	4800.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER		
C 1602-069	DURANGO SH3/US160	04/22/99	1.00	5000.0000	4415.0000	4000.0000
NH(CX) 550-1(005)	NEW MEXICO ST. LINE N.	05/06/99	1.00	2700.0000	2700.0000	2200.0000

WEIGHTED AVERAGE FOR THE SECOND QUARTER	2.00	3850.0000	3386.0000	3100.0000
WEIGHTED AVERAGE FOR THE YEAR	2.00	3850.0000	3386.0000	3100.0000

===== 604-00550 Inlet Ty D (Spec) Each =====

NH 1601-046	US 160 W OF DURANGO	05/27/99	1.00	3800.0000	4631.0033	2600.0000
NH 1601-046	US 160 W OF DURANGO					
WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	3800.0000	4631.0033	2600.0000
WEIGHTED AVERAGE FOR THE YEAR			1.00	3800.0000	4631.0033	2600.0000

===== 604-00605 Inlet Ty D (D) (2 m) Each =====

STA 0061-067	CENTRAL CITY TO GOLDEN	05/06/99	2.00	6000.0000	4366.6667	2700.0000
STA 0061-067	CENTRAL CITY TO GOLDEN					
WEIGHTED AVERAGE FOR THE SECOND QUARTER			2.00	6000.0000	4366.6667	2700.0000
WEIGHTED AVERAGE FOR THE YEAR			2.00	6000.0000	4366.6667	2700.0000

===== 604-13005 Inlet Ty 13 (2 m) Each =====

IM 0251-147	PUEBLO, I-25 / 29TH ST. S.	02/11/99	1.00	1600.0000	3489.3000	3286.5000
C 1602-069	*DURANGO SH3/US160	03/11/99	2.00	2500.0000	3065.0000	2600.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	1600.0000	3489.3000	3286.5000

C 1602-069	DURANGO SH3/US160	04/22/99	1.00	3000.0000	2095.0000	1600.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	3000.0000	2095.0000	1600.0000

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 21
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 604-13005 Inlet Ty 13 (2 m) Each =====

BR 0361-059	BOULDER, 88TH ST AT SH 36	07/29/99	1.00	1900.0000	2254.1000	2245.4000
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	1900.0000	2254.1000	2245.4000

IM 0253-142	I-25 AND SH 52 INTERCHANGE	10/14/99	1.00	2500.0000	2226.1217	2350.0800
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	2500.0000	2226.1217	2350.0800
	WEIGHTED AVERAGE FOR THE YEAR		4.00	2250.0000	2481.6972	2370.4950

===== 604-13010 Inlet Ty 13 (4 m) Each =====

IM 0253-142	I-25 AND SH 52 INTERCHANGE	10/14/99	1.00	4000.0000	2900.5383	2780.5200
IM 0253-142	I-25 AND SH 52 INTERCHANGE					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	4000.0000	2900.5383	2780.5200
	WEIGHTED AVERAGE FOR THE YEAR		1.00	4000.0000	2900.5383	2780.5200

===== 604-16005 Inlet Ty 16 (2 m) Each =====

IM 0251-147	PUEBLO, I-25 / 29TH ST. S.	02/11/99	4.00	2000.0000	4793.4500	3911.2500
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	2000.0000	4793.4500	3911.2500

BRO C010-059	BROADWAY VIADUCT, PHASE V	07/08/99	7.00	2000.0000	2862.2500	2800.0000
NH 0503-055	PUEBLO, I-25 WEST	07/08/99	7.00	3000.0000	2742.1100	2000.0000
IMD 0704-183(B)	I70/BRIGHTON PHASE III	08/26/99	15.00	2200.0000	2842.0000	2000.0000
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		29.00	2344.8276	2818.1858	2193.1034
	WEIGHTED AVERAGE FOR THE YEAR		33.00	2303.0303	3094.4465	2401.3636

===== 604-16010 Inlet Ty 16 (4 m) Each =====

NH 0503-055	PUEBLO, I-25 WEST	07/08/99	4.00	3500.0000	4356.4500	3000.0000
-------------	-------------------	----------	------	-----------	-----------	-----------

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 21
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	--	----------	-------------------	------------	-------------	-------------

===== 604-16010	Inlet Ty 16 (4 m)		Each =====				
IMD 0704-183(B)	I70/BRIGHTON PHASE III	08/26/99	1.00	2500.0000	4233.4000	2700.0000	
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		5.00	3300.0000	4335.9417	2940.0000	
	WEIGHTED AVERAGE FOR THE YEAR		5.00	3300.0000	4335.9417	2940.0000	
===== 604-16050	Inlet Ty 16 (S) (Spec)		Each =====				
NH 0341-046	DEARFIELD TO WELD CO LINE	10/14/99	148.00	250.0000	4230.8333	1800.0000	
NH 0341-046	DEARFIELD TO WELD CO LINE						
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		148.00	250.0000	4230.8333	1800.0000	
	WEIGHTED AVERAGE FOR THE YEAR		148.00	250.0000	4230.8333	1800.0000	
===== 604-16505	Inlet Ty 16 (D) (2 m)		Each =====				
IM 0251-147	PUEBLO, I-25 / 29TH ST. S.	02/11/99	1.00	2800.0000	4339.8100	4117.0500	
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	2800.0000	4339.8100	4117.0500	
BRO C010-059	BROADWAY VIADUCT, PHASE V	07/08/99	1.00	2750.0000	4275.0000	3500.0000	
NH 0503-055	PUEBLO, I-25 WEST	07/08/99	3.00	3500.0000	4423.7500	3200.0000	
IMD 0704-183(B)	I70/BRIGHTON PHASE III	08/26/99	4.00	2700.0000	3857.5000	2000.0000	
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		8.00	3006.2500	4147.8929	2637.5000	
	WEIGHTED AVERAGE FOR THE YEAR		9.00	2983.3333	4171.8825	2801.8944	
===== 604-16510	Inlet Ty 16 (D) (4 m)		Each =====				
BRO C010-059	BROADWAY VIADUCT, PHASE V	07/08/99	1.00	5000.0000	7125.0000	8000.0000	
NH 0503-055	PUEBLO, I-25 WEST	07/08/99	1.00	5000.0000	6352.7500	5000.0000	
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	5000.0000	6695.9722	6500.0000	
	WEIGHTED AVERAGE FOR THE YEAR		2.00	5000.0000	6695.9722	6500.0000	
===== 604-16605	Inlet Ty 16 (T) (2 m)		Each =====				

BRO C010-059 BROADWAY VIADUCT, PHASE V 07/08/99 5.00 3250.0000 6950.0000 4600.0000
 COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 21
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	604-16605	Inlet Ty 16 (T) (2 m)		Each =====			
NH 0503-055		PUEBLO, I-25 WEST	07/08/99	8.00	5000.0000	6578.3000	7000.0000
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			13.00	4326.9231	6702.2000	6076.9231
	WEIGHTED AVERAGE FOR THE YEAR			13.00	4326.9231	6702.2000	6076.9231
=====	604-19000	Inlet Spec		Each =====			
NH 0403-026		BERTHOUD PASS, CLIMBING LANES	04/15/99	24.00	2800.0000	1506.7280	308.6400
NH 1601-046		US 160 W OF DURANGO	05/27/99	3.00	2500.0000	4084.3483	2600.0000
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			27.00	2766.6667	1842.9393	563.2356
BRO C010-059		BROADWAY VIADUCT, PHASE V	07/08/99	3.00	4000.0000	9225.0000	10000.0000
BR 287-3(061)		FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	2.00	10000.0000	2876.5010	1800.0000
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			5.00	6400.0000	5257.1881	6720.0000
STR 0361-045		SH 66, SOUTH OF LYONS	10/21/99	3.00	2000.0000	3621.0788	3218.6300
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			3.00	2000.0000	3621.0788	3218.6300
	WEIGHTED AVERAGE FOR THE YEAR			35.00	3220.0000	2626.0904	1670.3786
=====	604-19005	Inlet Spec (2 m)		Each =====			
IM 0251-147		PUEBLO, I-25 / 29TH ST. S.	02/11/99	9.00	3500.0000	4662.8800	6098.4000
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			9.00	3500.0000	4662.8800	6098.4000

NH 0503-055	PUEBLO, I-25 WEST		10.00	4000.0000	2451.7000	2100.0000
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		10.00	4000.0000	2451.7000	2100.0000
	WEIGHTED AVERAGE FOR THE YEAR		19.00	3763.1579	3499.1011	3993.9789

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 21
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 604-19010 Inlet Spec (4 m) Each =====

IM 0251-147	PUEBLO, I-25 / 29TH ST. S.		02/11/99	3.00	4500.0000	6111.7600	8038.8000
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			3.00	4500.0000	6111.7600	8038.8000

NH 0503-055	PUEBLO, I-25 WEST		07/08/99	12.00	5000.0000	3785.0000	3500.0000
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			12.00	5000.0000	3785.0000	3500.0000
	WEIGHTED AVERAGE FOR THE YEAR			15.00	4900.0000	4250.3520	4407.7600

===== 604-19015 Inlet Spec (6 m) Each =====

NH 0503-055	PUEBLO, I-25 WEST		07/08/99	2.00	6000.0000	5340.1500	4000.0000
NH 0503-055	PUEBLO, I-25 WEST						
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			2.00	6000.0000	5340.1500	4000.0000
	WEIGHTED AVERAGE FOR THE YEAR			2.00	6000.0000	5340.1500	4000.0000

===== 604-19105 Inlet Ty R L1.5 (2 m) Each =====

C 2873-096	N OF LONGMONT		01/21/99	1.00	3000.0000	2900.0000	2900.0000
NH 0852-078	SANTA FE & BELLEVIEW		01/28/99	10.00	2200.0000	2833.3333	3000.0000
IM 0251-147	PUEBLO, I-25 / 29TH ST. S.		02/11/99	3.00	2400.0000	3581.8500	4163.2500
C 1602-069	*DURANGO SH3/US160		03/11/99	4.00	2500.0000	4417.5000	4500.0000
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			14.00	2300.0000	3067.9133	3242.1250

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
C 1602-069	DURANGO SH3/US160		04/22/99	4.00	4300.0000	3995.0000	3500.0000
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			4.00	4300.0000	3995.0000	3500.0000
NH 0503-055	PUEBLO, I-25 WEST		07/08/99	7.00	3000.0000	2799.6000	2500.0000
	COLORADO DEPARTMENT OF TRANSPORTATION					14:17 Wednesday, April 12, 2000 22	
	ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA						
=====	604-19105	Inlet Ty R L1.5 (2 m)		Each	=====	=====	=====
BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5		09/30/99	15.00	2700.0000	2552.8330	2200.0000
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			22.00	2795.4545	2599.5186	2295.4545
	WEIGHTED AVERAGE FOR THE YEAR			40.00	2772.5000	2740.4905	2747.2438
=====	604-19110	Inlet Ty R L1.5 (4 m)		Each	=====	=====	=====
C 1602-069	*DURANGO SH3/US160		03/11/99	2.00	3000.0000	5462.5000	4900.0000
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		
C 1602-069	DURANGO SH3/US160		04/22/99	1.00	5000.0000	5460.0000	6030.0000
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	5000.0000	5460.0000	6030.0000
BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5		09/30/99	3.00	3100.0000	3630.1680	3350.0000
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			3.00	3100.0000	3630.1680	3350.0000
	WEIGHTED AVERAGE FOR THE YEAR			4.00	3575.0000	3744.5325	4020.0000
=====	604-19205	Inlet Ty R L3 (2 m)		Each	=====	=====	=====
NH 0503-055	PUEBLO, I-25 WEST		07/08/99	6.00	3500.0000	3604.5000	3300.0000
BR 0361-059	BOULDER, 88TH ST AT SH 36		07/29/99	4.00	3000.0000	3859.2750	4458.1000

WEIGHTED AVERAGE FOR THE THIRD QUARTER 10.00 3300.0000 3761.2846 3763.2400

IM 0253-142 I-25 AND SH 52 INTERCHANGE 10/14/99 11.00 3600.0000 3797.6883 3704.6400

 WEIGHTED AVERAGE FOR THE FOURTH QUARTER 11.00 3600.0000 3797.6883 3704.6400
 =====
 WEIGHTED AVERAGE FOR THE YEAR 21.00 3457.1429 3777.9697 3732.5448

===== 604-19210 Inlet Ty R L3 (4 m) Each =====

NH 0503-055 PUEBLO, I-25 WEST 07/08/99 1.00 4000.0000 4522.5000 3500.0000
 COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 22
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ ENGR. EST. AVERAGE BID AWARDED BID
 PROJECT LOCATION DATE LET QUANTITY

===== 604-19210 Inlet Ty R L3 (4 m) Each =====
 BR 0361-059 BOULDER, 88TH ST AT SH 36 07/29/99 1.00 4000.0000 5610.4417 6561.8000

 WEIGHTED AVERAGE FOR THE THIRD QUARTER 2.00 4000.0000 5290.4588 5030.9000
 =====
 WEIGHTED AVERAGE FOR THE YEAR 2.00 4000.0000 5290.4588 5030.9000

===== 604-19305 Inlet Ty R L4.5 (2 m) Each =====

NH 0852-078 SANTA FE & BELLEVIEW 01/28/99 2.00 3500.0000 3666.6667 4000.0000

 WEIGHTED AVERAGE FOR THE FIRST QUARTER 2.00 3500.0000 3666.6667 4000.0000

NH 0503-055 PUEBLO, I-25 WEST 07/08/99 2.00 4250.0000 4601.6500 4000.0000

 WEIGHTED AVERAGE FOR THE THIRD QUARTER 2.00 4250.0000 4601.6500 4000.0000
 =====
 WEIGHTED AVERAGE FOR THE YEAR 4.00 3875.0000 4251.0313 4000.0000

===== 604-19310 Inlet Ty R L4.5 (4 m) Each =====

NH 0503-055 PUEBLO, I-25 WEST 07/08/99 1.00 4500.0000 5955.9500 4700.0000
 NH 0503-055 PUEBLO, I-25 WEST

WEIGHTED AVERAGE FOR THE THIRD QUARTER	1.00	4500.0000	5955.9500	4700.0000
WEIGHTED AVERAGE FOR THE YEAR	1.00	4500.0000	5955.9500	4700.0000

===== 604-19710 Inlet Spec (Trench) (250 mm) Meter (= 3.281 Feet) =====

BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	6.00	1100.0000	1582.3210	1200.0000
BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5					
WEIGHTED AVERAGE FOR THE THIRD QUARTER			6.00	1100.0000	1582.3210	1200.0000
WEIGHTED AVERAGE FOR THE YEAR			6.00	1100.0000	1582.3210	1200.0000

===== 604-20000 Outlet Structure Each =====

NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	1.00	2000.0000	3066.6667	3000.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	2000.0000	3066.6667	3000.0000

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 22
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ DATE LET UNIT/ ENGR. EST. AVERAGE BID AWARDED BID
PROJECT LOCATION QUANTITY

===== 604-20000 Outlet Structure Each =====

NH 0503-055	PUEBLO, I-25 WEST	07/08/99	1.00	3000.0000	4847.2500	5000.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	3000.0000	4847.2500	5000.0000
WEIGHTED AVERAGE FOR THE YEAR			2.00	2500.0000	4179.5313	4000.0000

===== 604-25000 Vane Grate Inlet Spec Each =====

NH 1601-046	US 160 W OF DURANGO	05/27/99	1.00	2500.0000	8243.3367	24000.0000
NH 1601-046	US 160 W OF DURANGO					
WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	2500.0000	8243.3367	24000.0000
WEIGHTED AVERAGE FOR THE YEAR			1.00	2500.0000	8243.3367	24000.0000

===== 604-25005 Vane Grate Inlet (2 m) Each =====

NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	2.00	2000.0000	2866.6667	2800.0000
C 1602-069	*DURANGO SH3/US160	03/11/99	2.00	2600.0000	3840.0000	3000.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			2.00	2000.0000	2866.6667	2800.0000

NH 0403-026	BERTHOUD PASS, CLIMBING LANES	04/15/99	21.00	3300.0000	4176.8000	7884.0000
C 1602-069	DURANGO SH3/US160	04/22/99	2.00	2600.0000	3245.0000	3500.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			23.00	3239.1304	4142.6055	7502.7826

NH 0503-055	PUEBLO, I-25 WEST	07/08/99	2.00	2750.0000	2716.7500	3000.0000
IM 0703-245	KIPLING TO WADSWORTH	07/08/99	1.00	2500.0000	3149.2857	1925.0000
BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	14.00	2500.0000	2651.8700	2550.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			17.00	2529.4118	2678.1803	2566.1765

WEIGHTED AVERAGE FOR THE YEAR 42.00 2892.8571 3269.1849 5280.6905
 COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 22
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ ENGR. EST. AVERAGE BID AWARDED BID
 PROJECT LOCATION DATE LET QUANTITY

===== 604-25006 Vane Grate Inlet Spec (2 m) Each =====

IM 0252-318	*6TH AVE TO SPEER BLVD	12/09/99	2.00	3000.0000	6500.0000	7000.0000
IM 0252-318	*6TH AVE TO SPEER BLVD					
WEIGHTED AVERAGE FOR THE FOURTH QUARTER		
WEIGHTED AVERAGE FOR THE YEAR		

===== 604-25007 Vane Grate Inlet Spec (D) (2 m) Each =====

IM 0252-318	*6TH AVE TO SPEER BLVD	12/09/99	1.00	3300.0000	9000.0000	9000.0000
IM 0252-318	*6TH AVE TO SPEER BLVD					
WEIGHTED AVERAGE FOR THE FOURTH QUARTER		
WEIGHTED AVERAGE FOR THE YEAR		

===== 604-25010		Vane Grate Inlet (4 m)	Each =====			
NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	1.00	6200.0000	3266.6667	3500.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	6200.0000	3266.6667	3500.0000

NH 0403-026	BERTHOUD PASS, CLIMBING LANES	04/15/99	3.00	6000.0000	6068.0000	11340.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			3.00	6000.0000	6068.0000	11340.0000

NH 0503-055	PUEBLO, I-25 WEST	07/08/99	2.00	3250.0000	3729.7000	3500.0000
IMD 0704-183(B)	I70/BRIGHTON PHASE III	08/26/99	2.00	4000.0000	6359.0000	3500.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			4.00	3625.0000	4898.2778	3500.0000
WEIGHTED AVERAGE FOR THE YEAR			8.00	4837.5000	5249.6944	6440.0000

===== 604-26005		Vane Grate Inlet (D) (2 m)	Each =====			
NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	2.00	6000.0000	3800.0000	3200.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			2.00	6000.0000	3800.0000	3200.0000

COLORADO DEPARTMENT OF TRANSPORTATION
14:17 Wednesday, April 12, 2000 22
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 604-26005		Vane Grate Inlet (D) (2 m)	Each =====			
STA 006A-029	DILLON TO KEYSTONE	04/08/99	2.00	5000.0000	5134.2500	4657.0000
NH 0403-026	BERTHOUD PASS, CLIMBING LANES	04/15/99	8.00	5500.0000	7180.0000	13500.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			10.00	5400.0000	6839.0417	11731.4000

BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	16.00	3800.0000	4479.2910	3600.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			16.00	3800.0000	4479.2910	3600.0000
WEIGHTED AVERAGE FOR THE YEAR			28.00	4528.5714	4989.5353	6475.5000

==== 604-26010 Vane Grate Inlet (D) (4 m) Each =====

STA 006A-029	DILLON TO KEYSTONE	04/08/99	2.00	6000.0000	6933.5000	6034.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			2.00	6000.0000	6933.5000	6034.0000

IM 0703-245	KIPLING TO WADSWORTH	07/08/99	1.00	5500.0000	5568.2857	5050.0000
BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	3.00	4800.0000	5536.4430	3850.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			4.00	4975.0000	5542.4673	4150.0000
WEIGHTED AVERAGE FOR THE YEAR			6.00	5316.6667	5789.7620	4778.0000

==== 604-26030 Vane Grate Inlet (T) (2 m) Each =====

NH 0403-026	BERTHOUD PASS, CLIMBING LANES	04/15/99	3.00	8500.0000	8584.0000	15120.0000
NH 0403-026	BERTHOUD PASS, CLIMBING LANES					
WEIGHTED AVERAGE FOR THE SECOND QUARTER			3.00	8500.0000	8584.0000	15120.0000
WEIGHTED AVERAGE FOR THE YEAR			3.00	8500.0000	8584.0000	15120.0000

==== 604-30005 MH Slab Base (2 m) Each =====

NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	7.00	1500.0000	3900.0000	2800.0000
COLORADO DEPARTMENT OF TRANSPORTATION ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA						

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	----------	-------------------	------------	-------------	-------------

==== 604-30005	MH Slab Base (2 m)		Each			
IM 0251-147	PUEBLO, I-25 / 29TH ST. S.	02/11/99	10.00	1800.0000	2689.4900	597.4500
WEIGHTED AVERAGE FOR THE FIRST QUARTER			17.00	1676.4706	3047.5282	1504.3824

BRO C010-059	BROADWAY VIADUCT, PHASE V	07/08/99	2.00	2000.8000	3025.0000	2200.0000
NH 0503-055	PUEBLO, I-25 WEST	07/08/99	10.00	2000.0000	2005.4500	2000.0000
IM 0703-245	KIPLING TO WADSWORTH	07/08/99	1.00	2500.0000	2510.1429	1400.0000
IMD 0704-183(B)	I70/BRIGHTON PHASE III	08/26/99	8.00	1900.0000	2273.5500	1800.0000
BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	2.00	2000.0000	2373.8330	3100.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			23.00	1987.0261	2241.6561	2017.3913
WEIGHTED AVERAGE FOR THE YEAR			40.00	1855.0400	2546.0014	1799.3625

===== 604-30010 MH Slab Base (4 m) Each =====

NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	10.00	1900.0000	7133.3333	3600.0000
IM 0251-147	PUEBLO, I-25 / 29TH ST. S.	02/11/99	4.00	2500.0000	3723.4600	1560.3000
C 1602-069	*DURANGO SH3/US160	03/11/99	6.00	2250.0000	3983.3500	2500.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			14.00	2071.4286	5769.3840	3017.2286

C 1602-069	DURANGO SH3/US160	04/22/99	5.00	3000.0000	4550.0000	6500.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			5.00	3000.0000	4550.0000	6500.0000

NH 0503-055	PUEBLO, I-25 WEST	07/08/99	19.00	2500.0000	2410.2000	2200.0000
IM 0703-245	KIPLING TO WADSWORTH	07/08/99	6.00	2800.0000	3946.8571	2000.0000
IMD 0704-183(B)	I70/BRIGHTON PHASE III	08/26/99	14.00	2200.0000	3409.2000	2500.0000
BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	7.00	3000.0000	2887.4000	2500.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			46.00	2523.9130	2995.3240	2310.8696
WEIGHTED AVERAGE FOR THE YEAR			65.00	2463.0769	3472.8774	2785.2492

===== 604-30015 MH Slab Base (6 m) Each =====

NH 0403-026	BERTHOUD PASS, CLIMBING LANES	04/15/99	1.00	4000.0000	9384.0000	9720.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	4000.0000	9384.0000	9720.0000

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 22
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	--	----------	-------------------	------------	-------------	-------------

===== 604-30015	MH Slab Base (6 m)		Each =====			
BRO C010-059	BROADWAY VIADUCT, PHASE V	07/08/99	1.00	3500.0000	11150.0000	3800.0000
NH 0503-055	PUEBLO, I-25 WEST	07/08/99	1.00	3500.0000	3336.1500	2400.0000
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	3500.0000	6808.9722	3100.0000
STR 0361-045	SH 66, SOUTH OF LYONS	10/21/99	1.00	3500.0000	4360.5475	3804.3800
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	3500.0000	4360.5475	3804.3800
	WEIGHTED AVERAGE FOR THE YEAR		4.00	3625.0000	6503.8695	4931.0950
===== 604-30030	MH Slab Base (10 m)		Each =====			
STR 0361-045	SH 66, SOUTH OF LYONS	10/21/99	1.00	5500.0000	6465.0763	5270.6100
STR 0361-045	SH 66, SOUTH OF LYONS					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	5500.0000	6465.0763	5270.6100
	WEIGHTED AVERAGE FOR THE YEAR		1.00	5500.0000	6465.0763	5270.6100
===== 604-31005	MH Box Base (2 m)		Each =====			
NH(CX) 550-1(005)	NEW MEXICO ST. LINE N.	05/06/99	3.00	1700.0000	4825.0667	5975.2000
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		3.00	1700.0000	4825.0667	5975.2000
IM 0253-142	I-25 AND SH 52 INTERCHANGE	10/14/99	1.00	5000.0000	5740.8950	7893.7800
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	5000.0000	5740.8950	7893.7800
	WEIGHTED AVERAGE FOR THE YEAR		4.00	2525.0000	5191.3980	6454.8450
===== 604-31010	MH Box Base (4 m)		Each =====			
IM 0251-147	PUEBLO, I-25 / 29TH ST. S.	02/11/99	1.00	6000.0000	6904.9000	4189.5000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 1.00 6000.0000 6904.9000 4189.5000
 COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 22
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ QUANTITY ENGR. EST. AVERAGE BID AWARDED BID
 PROJECT LOCATION DATE LET

===== 604-31010 MH Box Base (4 m) Each =====

NH(CX) 550-1(005) NEW MEXICO ST. LINE N. 05/06/99 7.00 3000.0000 5297.9333 6993.8000
 NH 1601-046 US 160 W OF DURANGO 05/27/99 1.00 6000.0000 5653.4933 2000.0000

WEIGHTED AVERAGE FOR THE SECOND QUARTER 8.00 3375.0000 5376.9467 6369.5750

IMD 0704-183(B) I70/BRIGHTON PHASE III 08/26/99 1.00 6000.0000 6628.7000 3350.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER 1.00 6000.0000 6628.7000 3350.0000

WEIGHTED AVERAGE FOR THE YEAR 10.00 3900.0000 5728.2461 5849.6100

===== 604-31025 MH Box Base (8 m) Each =====

NH(CX) 550-1(005) NEW MEXICO ST. LINE N. 05/06/99 1.00 6000.0000 6131.4667 7594.4000
 NH(CX) 550-1(005) NEW MEXICO ST. LINE N.

WEIGHTED AVERAGE FOR THE SECOND QUARTER 1.00 6000.0000 6131.4667 7594.4000

WEIGHTED AVERAGE FOR THE YEAR 1.00 6000.0000 6131.4667 7594.4000

===== 604-32015 MH T-Base (5 m) Each =====

NH 0503-055 PUEBLO, I-25 WEST 07/08/99 2.00 5000.0000 3815.7500 4000.0000
 NH 0503-055 PUEBLO, I-25 WEST

WEIGHTED AVERAGE FOR THE THIRD QUARTER 2.00 5000.0000 3815.7500 4000.0000

WEIGHTED AVERAGE FOR THE YEAR 2.00 5000.0000 3815.7500 4000.0000

===== 604-32020 MH T-Base (6 m) Each =====

NH 0503-055 PUEBLO, I-25 WEST 07/08/99 3.00 6000.0000 4279.0460 4300.0000
 NH 0503-055 PUEBLO, I-25 WEST

WEIGHTED AVERAGE FOR THE THIRD QUARTER 3.00 6000.0000 4279.0460 4300.0000

WEIGHTED AVERAGE FOR THE YEAR 3.00 6000.0000 4279.0460 4300.0000

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 22
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ ENGR. EST. AVERAGE BID AWARDED BID
 PROJECT LOCATION DATE LET QUANTITY

===== 604-39000 MH Spec Each =====

IM 0251-147 PUEBLO, I-25 / 29TH ST. S. 02/11/99 4.00 2500.0000 5264.7500 4173.7500

WEIGHTED AVERAGE FOR THE FIRST QUARTER 4.00 2500.0000 5264.7500 4173.7500

NH 0503-055 PUEBLO, I-25 WEST 07/08/99 4.00 2500.0000 3892.2500 3100.0000
 IMD 0704-183(B) I70/BRIGHTON PHASE III 08/26/99 2.00 7000.0000 6023.4500 5000.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER 6.00 4000.0000 4501.1643 3733.3333

WEIGHTED AVERAGE FOR THE YEAR 10.00 3400.0000 4819.3250 3909.5000

===== 604-39005 MH Spec (2 m) Each =====

NH 0503-055 PUEBLO, I-25 WEST 07/08/99 2.00 2500.0000 2109.3500 1500.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER 2.00 2500.0000 2109.3500 1500.0000

IM 0252-318 *6TH AVE TO SPEER BLVD 12/09/99 1.00 3100.0000 7300.0000 8000.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER

WEIGHTED AVERAGE FOR THE YEAR 2.00 2500.0000 2109.3500 1500.0000

===== 604-39010 MH Spec (4 m) Each =====

NH 0503-055 PUEBLO, I-25 WEST 07/08/99 2.00 3500.0000 2611.4500 2000.0000

NH 0503-055

PUEBLO, I-25 WEST

WEIGHTED AVERAGE FOR THE THIRD QUARTER	2.00	3500.0000	2611.4500	2000.0000
WEIGHTED AVERAGE FOR THE YEAR	2.00	3500.0000	2611.4500	2000.0000

===== 604-39050 MH (TMS) Each =====

IM 0253-155 I-25 US 36 HOV SPECIAL PROJEC 07/01/99 1.00 4000.0000 2542.5000 2850.0000
 COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 22
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 604-39050	MH (TMS)			Each			
BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5		09/30/99	2.00	2500.0000	8178.4100	9500.0000
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			3.00	3000.0000	7666.0545	7283.3333
	WEIGHTED AVERAGE FOR THE YEAR			3.00	3000.0000	7666.0545	7283.3333

===== 604-50003 IG and F Ty C Each =====

NH 1601-046	US 160 W OF DURANGO		05/27/99	1.00	800.0000	1322.3050	550.0000
NH 1601-046	US 160 W OF DURANGO						
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	800.0000	1322.3050	550.0000
	WEIGHTED AVERAGE FOR THE YEAR			1.00	800.0000	1322.3050	550.0000

===== 605-00006 150 mm Underdrain Meter (= 3.281 Feet) =====

NH 0852-078	SANTA FE & BELLEVIEW		01/28/99	17.00	70.0000	62.1667	40.0000
NH 0852-078	SANTA FE & BELLEVIEW						
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			17.00	70.0000	62.1667	40.0000
	WEIGHTED AVERAGE FOR THE YEAR			17.00	70.0000	62.1667	40.0000

===== 605-00020 50 mm PP Underdrain Meter (= 3.281 Feet) =====

NH 0403-026	BERTHOUD PASS, CLIMBING LANES		04/15/99	1,225.00	75.0000	123.0500	76.2500
NH 0403-026	BERTHOUD PASS, CLIMBING LANES						

WEIGHTED AVERAGE FOR THE SECOND QUARTER	1,225.00	75.0000	123.0500	76.2500
WEIGHTED AVERAGE FOR THE YEAR	1,225.00	75.0000	123.0500	76.2500

===== 605-00040 100 mm PP Underdrain Meter (= 3.281 Feet) =====

STR 0361-045	SH 66, SOUTH OF LYONS	10/21/99	7.00	70.0000	98.7513	158.0100
STR 0361-045	SH 66, SOUTH OF LYONS					

WEIGHTED AVERAGE FOR THE FOURTH QUARTER	7.00	70.0000	98.7513	158.0100
---	------	---------	---------	----------

WEIGHTED AVERAGE FOR THE YEAR	7.00	70.0000	98.7513	158.0100
-------------------------------	------	---------	---------	----------

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 23
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 605-00060 150 mm PP Underdrain Meter (= 3.281 Feet) =====

NH 0852-078	SANTA FE & BELLEVIEW		01/28/99	181.00	50.0000	71.0000	40.0000
-------------	----------------------	--	----------	--------	---------	---------	---------

WEIGHTED AVERAGE FOR THE FIRST QUARTER	181.00	50.0000	71.0000	40.0000
--	--------	---------	---------	---------

NH 0403-026	BERTHOUD PASS, CLIMBING LANES		04/15/99	60.00	120.0000	67.5400	43.2000
NH 1601-046	US 160 W OF DURANGO		05/27/99	32.00	70.0000	61.9367	11.0000

WEIGHTED AVERAGE FOR THE SECOND QUARTER	92.00	102.6087	65.3533	32.0000
---	-------	----------	---------	---------

IM 0253-142	I-25 AND SH 52 INTERCHANGE		10/14/99	2,001.00	50.0000	43.2483	17.2300
-------------	----------------------------	--	----------	----------	---------	---------	---------

WEIGHTED AVERAGE FOR THE FOURTH QUARTER	2,001.00	50.0000	43.2483	17.2300
---	----------	---------	---------	---------

WEIGHTED AVERAGE FOR THE YEAR	2,274.00	52.1284	45.2378	19.6399
-------------------------------	----------	---------	---------	---------

===== 605-00080 200 mm PP Underdrain Meter (= 3.281 Feet) =====

NH 1601-046	US 160 W OF DURANGO		05/27/99	539.50	60.0000	86.6367	40.0000
-------------	---------------------	--	----------	--------	---------	---------	---------

WEIGHTED AVERAGE FOR THE SECOND QUARTER	539.50	60.0000	86.6367	40.0000
---	--------	---------	---------	---------

NH 0503-055	PUEBLO, I-25 WEST	07/08/99	837.00	50.0000	44.7960	51.0000
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		837.00	50.0000	44.7960	51.0000
	WEIGHTED AVERAGE FOR THE YEAR		1,064.00	71.3346	53.8103	87.0555

===== 605-83580 203 mm Pipe Underdrain Meter (= 3.281 Feet) =====

NH 1601-046	US 160 W OF DURANGO	05/27/99	62.10	45.0000	72.3883	35.0000
NH 1601-046	US 160 W OF DURANGO					
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		62.10	45.0000	72.3883	35.0000
	WEIGHTED AVERAGE FOR THE YEAR		62.10	45.0000	72.3883	35.0000

===== 605-84000 Subsurface Drain Outlet Meter (= 3.281 Feet) =====

NH 2854-069	SHAFFER'S CROSSING - TURKEY C	02/04/99	46.00	100.0000	160.0000	160.0000
	COLORADO DEPARTMENT OF TRANSPORTATION				14:17 Wednesday, April 12, 2000	23
	ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA					

PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ DATE LET UNIT/ ENGR. EST. AVERAGE BID AWARDED BID
PROJECT LOCATION QUANTITY

===== 605-84000	Subsurface Drain Outlet		Meter	(= 3.281 Feet)	=====	
NH 2854-069	SHAFFERS XING - TURKEY CRK					
NH 2854-069	SHAFFERS XING - TURKEY CRK					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		46.00	100.0000	160.0000	160.0000

NH 0503-055	PUEBLO, I-25 WEST	07/08/99	116.00	80.0000	51.8880	40.0000
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		116.00	80.0000	51.8880	40.0000
	WEIGHTED AVERAGE FOR THE YEAR		162.00	85.6790	59.8323	74.0741

===== 605-84100 Subsurface Drain Outlet Str Each =====

NH 1601-046	US 160 W OF DURANGO	05/27/99	4.00	1000.0000	654.7933	70.0000
-------------	---------------------	----------	------	-----------	----------	---------

NH 1601-046

US 160 W OF DURANGO

WEIGHTED AVERAGE FOR THE SECOND QUARTER

4.00 1000.0000 654.7933 70.0000

WEIGHTED AVERAGE FOR THE YEAR

4.00 1000.0000 654.7933 70.0000

==== 606-00301

Gdrail Ty 3 (1905 mm)

Meter (= 3.281 Feet)

C 2853-002	PONCHA SPRINGS NORTH	01/21/99	1,492.00	50.0000	37.9750	35.0000
STA 030A-021	6TH AVE (SH30) E OF I-225	01/21/99	200.00	50.0000	40.5333	41.1000
BR 0741-006	MORRISON TO KITTREDGE	01/21/99	154.00	45.0000	82.0275	80.0000
C 2873-096	N OF LONGMONT	01/21/99	51.20	80.0000	45.0000	42.0000
C 340A-007	WEST OF GRAND JUNCTION	02/04/99	26.00	50.0000	71.3333	66.0000
NH 2854-069	SHAFFER'S CROSSING - TURKEY C	02/04/99	28.50	50.0000	50.0000	50.0000
NH 2854-069	SHAFFERS XING - TURKEY CRK					
NH 2854-069	SHAFFERS XING - TURKEY CRK					
IM 0251-147	PUEBLO, I-25 / 29TH ST. S.	02/11/99	84.00	45.0000	56.8340	51.8700
C 0241-035	GRANITE - WEST	02/11/99	1,286.00	45.0000	35.9750	33.9000
NH 0401-014	EAST OF ELK SPRINGS	02/18/99	3,176.00	50.0000	34.2167	33.5000
C 064A-007	RANGELY TO DINOSAUR	02/18/99	235.00	45.0000	60.2000	43.0000
STA 0061-067	*CENTRAL CITY TO GOLDEN	02/18/99	15.00	70.0000	3800.0000	3800.0000
STA 050A-004	EAST OF CANON CITY	03/11/99	194.00	40.0000	54.7600	51.0000
C 0502-047	WEST OF GUNNISON	03/11/99	8,311.00	31.0000	32.2750	29.2500
C 1602-069	*DURANGO SH3/US160	03/11/99	469.00	45.0000	46.6500	47.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER

15,237.70 39.0333 35.6131 32.5177

IM 0253-154

EAST OF LONGMONT

04/01/99

106.00

50.0000

49.9850

50.0000

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

14:17 Wednesday, April 12, 2000 23

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

==== 606-00301

Gdrail Ty 3 (1905 mm)

Meter (= 3.281 Feet)

SP 0501-037	SE OF GRAND JUCTION	04/01/99	247.00	42.0000	42.3540	42.0000
NH 0701-150	I-70 AT DEBEQUE	04/01/99	91.00	50.0000	55.2500	50.0000
STA 006A-029	DILLON TO KEYSTONE	04/08/99	915.80	42.0000	38.6125	38.0000
C 0006(019)	MERINO, UPRR CROSSING	04/08/99	1,044.81	45.0000	36.0000	40.0000
C 1602-069	DURANGO SH3/US160	04/22/99	469.00	45.0000	37.5000	35.0000
SHE 0502-042	*GUARDRAIL EAST OF GUNNISON	04/22/99	209.55	45.0000	65.0000	65.0000
C 0242-021	W OF WOODLAND PARK	04/22/99	673.00	35.0000	43.0644	38.0000
PLH 139A-023	BULL DRAW N. & S.	04/29/99	2,364.00	35.0000	40.3000	49.5000
NH(CX) 550-1(005)	NEW MEXICO ST. LINE N.	05/06/99	343.00	45.0000	41.7900	43.4200
STR 135A-017	S. OF CRESTED BUTTE	05/06/99	133.35	50.0000	43.2750	44.5500
STA 0061-067	CENTRAL CITY TO GOLDEN	05/06/99	15.00	70.0000	82.6667	75.0000
NH 1601-046	US 160 W OF DURANGO	05/27/99	6,850.40	40.0000	37.6233	36.0000

SHE 0502-042	GUARDRAIL EAST OF GUNNISON	06/03/99	209.55	75.0000	57.5667	65.0000
BR 0242-017	W OF LAKE GEORGE	06/17/99	487.68	40.0000	42.7800	33.9000
STR 0131-037	SH 13 S OF MEEKER	06/24/99	556.00	40.0000	42.2500	47.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			14,505.59	40.5179	39.4084	40.0316

STA C030-018	*SH 14 West of Ault	07/08/99	583.00	52.0000	45.5167	47.0000
NH 0503-055	PUEBLO, I-25 WEST	07/08/99	331.00	45.0000	47.3205	52.0000
BR 0361-059	BOULDER, 88TH ST AT SH 36	07/29/99	109.00	40.0000	56.8575	55.8900
STR(CX)0133(22)	WEST OF PAONIA RESERVOIR	08/12/99	265.00	50.0000	53.6756	40.0000
C 138A-006	W OF JULESBURG, RR BRIDGE	08/19/99	519.00	40.0000	34.8267	32.7500
STA C030-018	AULT, BRIGGS DALE & PIERCE	08/26/99	583.00	50.0000	39.4500	38.5000
BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	203.00	50.0000	50.5990	52.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			2,010.00	46.0522	47.8805	41.7427

IM 0253-142	I-25 AND SH 52 INTERCHANGE	10/14/99	236.00	50.0000	42.8583	41.4100
STR 0361-045	SH 66, SOUTH OF LYONS	10/21/99	560.00	40.0000	46.1088	46.3700
BR 0402-051		11/04/99	282.00	45.0000	46.6000	46.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1,078.00	43.4972	45.5736	45.1873
WEIGHTED AVERAGE FOR THE YEAR			32,831.29	40.2655	38.6263	36.8183

===== 606-00302 Gdrail Ty 3 (3810 mm) Meter (= 3.281 Feet) =====

IM 0253-142	I-25 AND SH 52 INTERCHANGE	10/14/99	4.00	100.0000	51.7700	35.9600
NH 0341-046	DEARFIELD TO WELD CO LINE	10/14/99	276.00	33.0000	37.0000	37.0000

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 23
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 606-00302		Gdrail Ty 3 (3810 mm)		Meter (= 3.281 Feet)	=====	=====	=====
STA 165A-008		SOUTHWEST OF PUEBLO	12/02/99	750.57	40.0000	33.0320	35.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER				1,030.57	38.3582	34.3243	35.5394
WEIGHTED AVERAGE FOR THE YEAR				1,030.57	38.3582	34.3243	35.5394

===== 606-00400 Gdrail Ty 4 Meter (= 3.281 Feet) =====

STR 0131-037	SH 13 S OF MEEKER	06/24/99	160.00	170.0000	129.6250	95.0000
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		160.00	170.0000	129.6250	95.0000

IM 0252-318	*6TH AVE TO SPEER BLVD	12/09/99	24.00	175.0000	429.0000	600.0000
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER	
	WEIGHTED AVERAGE FOR THE YEAR		160.00	170.0000	129.6250	95.0000

===== 606-00420 Gdrail Ty 4 (Sty CA) Meter (= 3.281 Feet) =====

NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	3.00	250.0000	375.0000	300.0000
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		3.00	250.0000	375.0000	300.0000

C 0242-021	W OF WOODLAND PARK	04/22/99	57.00	125.0000	207.7811	192.0000
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		57.00	125.0000	207.7811	192.0000
	WEIGHTED AVERAGE FOR THE YEAR		60.00	131.2500	210.6642	197.4000

===== 606-00435 Gdrail Ty 4 (Sty CC) Meter (= 3.281 Feet) =====

NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	246.30	100.0000	195.0000	200.0000
NH 0852-078	SANTA FE & BELLEVIEW					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		246.30	100.0000	195.0000	200.0000
	WEIGHTED AVERAGE FOR THE YEAR		246.30	100.0000	195.0000	200.0000

14:17 Wednesday, April 12, 2000 23

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	----------	-------------------	------------	-------------	-------------

===== 606-00450 Gdrail Ty 4 (Sty CE) Meter (= 3.281 Feet) =====

NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	132.80	180.0000	248.3333	260.0000
-------------	----------------------	----------	--------	----------	----------	----------

WEIGHTED AVERAGE FOR THE FIRST QUARTER 132.80 180.0000 248.3333 260.0000

C 0242-021 W OF WOODLAND PARK 04/22/99 80.00 200.0000 363.3644 294.0000

 WEIGHTED AVERAGE FOR THE SECOND QUARTER 80.00 200.0000 363.3644 294.0000
 =====
 WEIGHTED AVERAGE FOR THE YEAR 212.80 187.5188 322.3877 272.7820

===== 606-00455 Gdrail Ty 4 (Sty CE) (Spec) Meter (= 3.281 Feet) =====

C 1602-069 *DURANGO SH3/US160 03/11/99 78.00 250.0000 859.6500 587.0000

 WEIGHTED AVERAGE FOR THE FIRST QUARTER

C 1602-069 DURANGO SH3/US160 04/22/99 63.00 700.0000 602.0000 519.0000

 WEIGHTED AVERAGE FOR THE SECOND QUARTER 63.00 700.0000 602.0000 519.0000
 =====
 WEIGHTED AVERAGE FOR THE YEAR 63.00 700.0000 602.0000 519.0000

===== 606-00465 Gdrail Ty 4 (P-P) Meter (= 3.281 Feet) =====

NH 0403-026 BERTHOUD PASS, CLIMBING LANES 04/15/99 66.00 100.0000 110.3320 114.1600

 WEIGHTED AVERAGE FOR THE SECOND QUARTER 66.00 100.0000 110.3320 114.1600

IMD 0704-183(B) I70/BRIGHTON PHASE III 08/26/99 486.00 80.0000 73.8550 87.0000
 BR 287-3(061) FEDERAL/US 36 BRIDGE, PHS 5 09/30/99 273.00 80.0000 75.2210 65.0000

 WEIGHTED AVERAGE FOR THE THIRD QUARTER 759.00 80.0000 74.6529 79.0870
 =====
 WEIGHTED AVERAGE FOR THE YEAR 825.00 81.6000 77.0058 81.8928

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 23
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ QUANTITY ENGR. EST. AVERAGE BID AWARDED BID
 PROJECT LOCATION DATE LET

===== 606-00480 Gdrail Ty 4 (Sty CL) Meter (= 3.281 Feet) =====

C 1602-069	*DURANGO SH3/US160	03/11/99	157.00	150.0000	584.0250	225.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER		

C 1602-069	DURANGO SH3/US160	04/22/99	173.00	300.0000	225.0000	225.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			173.00	300.0000	225.0000	225.0000
WEIGHTED AVERAGE FOR THE YEAR			173.00	300.0000	225.0000	225.0000

===== 606-00601 Gdrail Ty 6 (1905 mm) Meter (= 3.281 Feet) =====

BR 0403-025	EMPIRE JCT BRIDGE AT I-70	07/15/99	75.72	65.0000	99.0429	110.0000
BR 0403-025	EMPIRE JCT BRIDGE AT I-70					
WEIGHTED AVERAGE FOR THE THIRD QUARTER			75.72	65.0000	99.0429	110.0000
WEIGHTED AVERAGE FOR THE YEAR			75.72	65.0000	99.0429	110.0000

===== 606-00710 Gdrail Ty 7 (Sty CA) Meter (= 3.281 Feet) =====

STA 006A-029	DILLON TO KEYSTONE	04/08/99	345.00	150.0000	180.4000	179.0000
NH 0403-026	BERTHOUD PASS, CLIMBING LANES	04/15/99	2,927.00	160.0000	134.7600	118.8000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			3,272.00	158.9456	138.6928	125.1475

BR 0361-059	BOULDER, 88TH ST AT SH 36	07/29/99	91.00	120.0000	191.3425	141.0800
BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	859.00	140.0000	135.4750	140.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			950.00	138.0842	141.7761	140.1035

IM 0253-142	I-25 AND SH 52 INTERCHANGE	10/14/99	42.00	150.0000	192.7550	115.6000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			42.00	150.0000	192.7550	115.6000
WEIGHTED AVERAGE FOR THE YEAR			4,264.00	154.2097	140.3682	128.3856

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 606-00715		Gdrail Ty 7 (Sty CA) (Conc Glare Screen)		Meter (= 3.281 Feet)			
NH 0403-026		BERTHOUD PASS, CLIMBING LANES	04/15/99	124.00	240.0000	317.5600	442.8000
NH 0403-026		BERTHOUD PASS, CLIMBING LANES					
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		124.00	240.0000	317.5600	442.8000
		WEIGHTED AVERAGE FOR THE YEAR		124.00	240.0000	317.5600	442.8000
===== 606-00720		Gdrail Ty 7 (Sty CC)		Meter (= 3.281 Feet)			
IM 0703-245		KIPLING TO WADSWORTH	07/08/99	2,705.00	185.0000	99.4286	88.0000
BR 287-3(061)		FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	314.00	150.0000	101.1150	92.0000
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3,019.00	181.3597	99.6685	88.4160
		WEIGHTED AVERAGE FOR THE YEAR		3,019.00	181.3597	99.6685	88.4160
===== 606-00730		Gdrail Ty 7 (Sty CD)		Meter (= 3.281 Feet)			
NH 0403-026		BERTHOUD PASS, CLIMBING LANES	04/15/99	1,789.00	200.0000	134.7200	102.6000
NH 0403-026		BERTHOUD PASS, CLIMBING LANES					
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,789.00	200.0000	134.7200	102.6000
		WEIGHTED AVERAGE FOR THE YEAR		1,789.00	200.0000	134.7200	102.6000
===== 606-00740		Gdrail Ty 7 (Sty CE)		Meter (= 3.281 Feet)			
NH 2854-069		SHAFFER'S CROSSING - TURKEY C	02/04/99	768.00	300.0000	190.0000	190.0000
NH 2854-069		SHAFFERS XING - TURKEY CRK					
NH 2854-069		SHAFFERS XING - TURKEY CRK					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		768.00	300.0000	190.0000	190.0000
NH 1601-046		US 160 W OF DURANGO	05/27/99	100.00	200.0000	228.0917	250.0000
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		100.00	200.0000	228.0917	250.0000

NH 0503-055 PUEBLO, I-25 WEST 07/08/99 406.00 200.0000 184.5560 215.0000
 COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 23
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	606-00740	Gdrail Ty 7 (Sty CE)		Meter (= 3.281 Feet)	=====	=====	=====
BR 287-3(061)		FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	1,403.00	150.0000	190.9070	205.0000
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1,809.00	161.2217	190.1042	207.2443
	WEIGHTED AVERAGE FOR THE YEAR			2,677.00	202.4841	191.4074	203.8943
=====	606-00787	Gdrail Ty 7 (Sty CL-HOV) (Spec)		Meter (= 3.281 Feet)	=====	=====	=====
BR 287-3(061)		FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	1,249.00	150.0000	232.8660	180.0000
BR 287-3(061)		FEDERAL/US 36 BRIDGE, PHS 5					
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1,249.00	150.0000	232.8660	180.0000
	WEIGHTED AVERAGE FOR THE YEAR			1,249.00	150.0000	232.8660	180.0000
=====	606-01320	End Anchor Ty 3B		Each	=====	=====	=====
STR 0361-045		SH 66, SOUTH OF LYONS	10/21/99	1.00	600.0000	1025.6725	750.3800
STA 165A-008		SOUTHWEST OF PUEBLO	12/02/99	1.00	500.0000	704.4000	1000.0000
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			2.00	550.0000	902.1062	875.1900
	WEIGHTED AVERAGE FOR THE YEAR			2.00	550.0000	902.1062	875.1900
=====	606-01340	End Anchor Ty 3D		Each	=====	=====	=====
C 2853-002		PONCHA SPRINGS NORTH	01/21/99	2.00	500.0000	403.7500	350.0000
IM 0251-147		PUEBLO, I-25 / 29TH ST. S.	02/11/99	2.00	400.0000	555.4000	509.2500
STA 050A-004		EAST OF CANON CITY	03/11/99	1.00	450.0000	536.0000	550.0000
C 1602-069		*DURANGO SH3/US160	03/11/99	1.00	500.0000	473.2500	475.0000
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			5.00	450.0000	498.4348	453.7000

SP 0501-037	SE OF GRAND JUCTION	04/01/99	3.00	400.0000	570.7600	788.0000
C 1602-069	DURANGO SH3/US160	04/22/99	1.00	500.0000	425.0000	400.0000
NH 1601-046	US 160 W OF DURANGO	05/27/99	3.00	500.0000	511.7583	490.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			7.00	457.1429	532.0871	604.8571

STA C030-018 *SH 14 West of Ault 07/08/99 12.00 400.0000 442.0000 425.0000
 COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 23
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 606-01340	End Anchor Ty 3D			Each =====			
STA C030-018	AULT, BRIGGS DALE & PIERCE	08/26/99	12.00	400.0000	440.2500	430.5000	
WEIGHTED AVERAGE FOR THE THIRD QUARTER			12.00	400.0000	440.2500	430.5000	

IM 0253-142	I-25 AND SH 52 INTERCHANGE	10/14/99	1.00	500.0000	470.0667	392.7000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	500.0000	470.0667	392.7000
WEIGHTED AVERAGE FOR THE YEAR			25.00	430.0000	494.0165	482.4480

===== 606-01370	End Anchor Ty 3G			Each =====			
BR 0741-006	MORRISON TO KITTREDGE	01/21/99	4.00	875.0000	830.5625	850.0000	
C 2873-096	N OF LONGMONT	01/21/99	4.00	950.0000	897.5000	850.0000	
NH 0401-014	EAST OF ELK SPRINGS	02/18/99	4.00	1000.0000	868.5000	830.0000	
C 1602-069	*DURANGO SH3/US160	03/11/99	3.00	1000.0000	952.2500	950.0000	
WEIGHTED AVERAGE FOR THE FIRST QUARTER			12.00	941.6667	858.0833	843.3333	

IM 0253-154	EAST OF LONGMONT	04/01/99	4.00	950.0000	929.5625	900.0000
STA 006A-029	DILLON TO KEYSTONE	04/08/99	4.00	900.0000	855.2000	848.0000
C 0006(019)	MERINO, UPRR CROSSING	04/08/99	14.00	850.0000	786.0000	750.0000
NH 0403-026	BERTHOUD PASS, CLIMBING LANES	04/15/99	12.00	1000.0000	1012.7620	1063.8100
C 1602-069	DURANGO SH3/US160	04/22/99	3.00	1000.0000	857.5000	800.0000
SHE 0502-042	*GUARDRAIL EAST OF GUNNISON	04/22/99	16.00	900.0000	1100.0000	1100.0000
NH(CX) 550-1(005)	NEW MEXICO ST. LINE N.	05/06/99	10.00	850.0000	886.7600	895.2800

SHE 0502-042	GUARDRAIL EAST OF GUNNISON	06/03/99	16.00	1000.0000	950.0000	1100.0000
BR 0242-017	W OF LAKE GEORGE	06/17/99	4.00	850.0000	912.0000	760.0000
STR 0131-037	SH 13 S OF MEEKER	06/24/99	8.00	900.0000	862.1250	900.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			75.00	925.3333	905.5683	926.0069

STA C030-018	*SH 14 West of Ault	07/08/99	23.00	1000.0000	800.0000	780.0000
NH 0503-055	PUEBLO, I-25 WEST	07/08/99	1.00	800.0000	860.3500	1200.0000
BR 0403-025	EMPIRE JCT BRIDGE AT I-70	07/15/99	2.00	800.0000	1024.2286	1120.0000
BR 0361-059	BOULDER, 88TH ST AT SH 36	07/29/99	4.00	900.0000	1115.2875	993.6000
C 138A-006	W OF JULESBURG, RR BRIDGE	08/19/99	4.00	875.0000	827.0167	780.0000

14:17 Wednesday, April 12, 2000 24

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 606-01370		End Anchor Ty 3G		Each =====			
IMD 0704-183(B)		I70/BRIGHTON PHASE III	08/26/99	1.00	960.0000	1153.5000	1100.0000
STA C030-018		AULT, BRIGGS DALE & PIERCE	08/26/99	23.00	800.0000	801.1500	782.3000
BR 287-3(061)		FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	9.00	900.0000	809.4060	1120.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER				44.00	840.0000	896.8602	902.4386

IM 0253-142		I-25 AND SH 52 INTERCHANGE	10/14/99	3.00	850.0000	883.5583	918.0000
NH 0341-046		DEARFIELD TO WELD CO LINE	10/14/99	4.00	850.0000	910.8333	850.0000
STR 0361-045		SH 66, SOUTH OF LYONS	10/21/99	4.00	800.0000	874.0375	807.3000
STA 165A-008		SOUTHWEST OF PUEBLO	12/02/99	7.00	700.0000	873.2000	850.0000
IM 0252-318		*6TH AVE TO SPEER BLVD	12/09/99	2.00	1000.0000	1028.0000	1000.0000
NH 2873-079		FEDERAL BLVD-US 36 TO 120TH	12/09/99	1.00	9000.0000	911.2500	1000.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER				19.00	1213.1579	884.4270	859.6421
WEIGHTED AVERAGE FOR THE YEAR				150.00	938.0667	894.8828	904.0735

===== 606-01380		End Anchor Ty 3H		Each =====			
C 1602-069		*DURANGO SH3/US160	03/11/99	2.00	600.0000	655.2500	655.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			

C 1602-069	DURANGO SH3/US160	04/22/99	2.00	600.0000	577.5000	550.0000
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	600.0000	577.5000	550.0000
BR 0403-025	EMPIRE JCT BRIDGE AT I-70	07/15/99	2.00	600.0000	618.0857	627.0000
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	600.0000	618.0857	627.0000
NH 0341-046	DEARFIELD TO WELD CO LINE	10/14/99	4.00	525.0000	537.1667	530.0000
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	525.0000	537.1667	530.0000
	WEIGHTED AVERAGE FOR THE YEAR		8.00	562.5000	567.9810	559.2500
COLORADO DEPARTMENT OF TRANSPORTATION					14:17 Wednesday, April 12, 2000 24	
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA						
PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	606-01385	End Anchor Ty 3J	Each	=====	=====	=====
C 0502-047	WEST OF GUNNISON	03/11/99	1.00	500.0000	600.0000	700.0000
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	500.0000	600.0000	700.0000
STA 006A-029	DILLON TO KEYSTONE	04/08/99	1.00	600.0000	377.6500	373.0000
NH(CX) 550-1(005)	NEW MEXICO ST. LINE N.	05/06/99	2.00	750.0000	586.0667	538.2000
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		3.00	700.0000	502.7000	483.1333
STA C030-018	*SH 14 West of Ault	07/08/99	4.00	800.0000	625.0000	580.0000
STA C030-018	AULT, BRIGGS DALE & PIERCE	08/26/99	4.00	600.0000	632.1500	614.3000
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		4.00	600.0000	632.1500	614.3000
STR 0361-045	SH 66, SOUTH OF LYONS	10/21/99	4.00	500.0000	687.8100	605.4800

STA 165A-008	SOUTHWEST OF PUEBLO	12/02/99	4.00	550.0000	772.0000	675.0000
NH 2873-079	FEDERAL BLVD-US 36 TO 120TH	12/09/99	1.00	600.0000	356.2500	400.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			9.00	533.3333	694.1950	613.5467
WEIGHTED AVERAGE FOR THE YEAR			17.00	576.4706	658.4503	595.7953

==== 606-01390 End Anchor Ty 3K Each =====

C 0502-047	WEST OF GUNNISON	03/11/99	1.00	650.0000	687.5000	600.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	650.0000	687.5000	600.0000

STA 006A-029	DILLON TO KEYSTONE	04/08/99	1.00	700.0000	705.4500	686.0000
NH(CX) 550-1(005)	NEW MEXICO ST. LINE N.	05/06/99	2.00	800.0000	754.4833	693.4500
WEIGHTED AVERAGE FOR THE SECOND QUARTER			3.00	766.6667	734.8700	690.9667

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 24
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/
PROJECT NUMBER PROJECT LOCATION DATE LET QUANTITY ENGR. EST. AVERAGE BID AWARDED BID

==== 606-01390 End Anchor Ty 3K Each =====

STR 0361-045	SH 66, SOUTH OF LYONS	10/21/99	4.00	600.0000	775.5625	724.5000
STA 165A-008	SOUTHWEST OF PUEBLO	12/02/99	4.00	650.0000	722.8000	750.0000
NH 2873-079	FEDERAL BLVD-US 36 TO 120TH	12/09/99	1.00	750.0000	723.7500	800.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			9.00	638.8889	753.0179	744.2222
WEIGHTED AVERAGE FOR THE YEAR			13.00	669.2308	746.6814	720.8385

==== 606-01460 Median Terminal Each =====

STA 0061-067	CENTRAL CITY TO GOLDEN	05/06/99	1.00	5000.0000	4716.6667	4550.0000
STA 0061-067	CENTRAL CITY TO GOLDEN					
WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	5000.0000	4716.6667	4550.0000
WEIGHTED AVERAGE FOR THE YEAR			1.00	5000.0000	4716.6667	4550.0000

===== 606-02000		End Anchor (Spec)	Each =====			
C 0006(019)	MERINO, UPRR CROSSING	04/08/99	2.00	2800.0000	1295.0000	1700.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			2.00	2800.0000	1295.0000	1700.0000
STA C030-018	*SH 14 West of Ault	07/08/99	6.00	1200.0000	1241.6667	1900.0000
STA C030-018	AULT, BRIGGSDALE & PIERCE	08/26/99	6.00	1300.0000	903.5000	882.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			6.00	1300.0000	903.5000	882.0000
WEIGHTED AVERAGE FOR THE YEAR			8.00	1675.0000	1034.0000	1086.5000

===== 606-02001		End Anchor (SRT)	Each =====			
NH 0451-005	PUEBLO BLVD, I25-ARK RIVER	01/14/99	3.00	2000.0000	2091.6250	2500.0000
C 2853-002	PONCHA SPRINGS NORTH	01/21/99	15.00	1800.0000	1352.5000	750.0000
STA 030A-021	6TH AVE (SH30) E OF I-225	01/21/99	2.00	2000.0000	1933.3333	1500.0000
COLORADO DEPARTMENT OF TRANSPORTATION			14:17 Wednesday, April 12, 2000 24			
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA						

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 606-02001		End Anchor (SRT)	Each =====				
BR 0741-006	MORRISON TO KITREDGE		01/21/99	7.00	3000.0000	1518.7500	1500.0000
C 2873-096	N OF LONGMONT		01/21/99	4.00	2200.0000	1712.5000	1750.0000
STA 006A-030	LOVELAND PASS S/O I-70		01/21/99	22.00	3250.0000	2725.0000	2950.0000
NH 2854-069	SHAFFER'S CROSSING - TURKEY C		02/04/99	21.00	3400.0000	3500.0000	3500.0000
NH 2854-069	SHAFFERS XING - TURKEY CRK						
NH 2854-069	SHAFFERS XING - TURKEY CRK						
IM 0251-147	PUEBLO, I-25 / 29TH ST. S.		02/11/99	2.00	1800.0000	2835.0000	1706.2500
C 0241-035	GRANITE - WEST		02/11/99	17.00	2500.0000	1863.7500	1355.0000
NH 0401-014	EAST OF ELK SPRINGS		02/18/99	4.00	1900.0000	2251.6667	2850.0000
C 064A-007	RANGELY TO DINOSAUR		02/18/99	4.00	2000.0000	2278.6000	1900.0000
STA 0061-067	*CENTRAL CITY TO GOLDEN		02/18/99	5.00	2000.0000	1600.0000	1600.0000
STA 050A-004	EAST OF CANON CITY		03/11/99	1.00	2000.0000	1904.0000	1700.0000
C 0502-047	WEST OF GUNNISON		03/11/99	41.00	1900.0000	1642.5000	1420.0000
C 1602-069	*DURANGO SH3/US160		03/11/99	5.00	2000.0000	1680.8750	1700.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER				143.00	2456.6434	1891.8706	1979.1434

IM 0253-154	EAST OF LONGMONT	04/01/99	4.00	1800.0000	1597.2975	1555.0000
SP 0501-037	SE OF GRAND JUNCTION	04/01/99	2.00	1900.0000	2241.8000	3600.0000
NH 0701-150	I-70 AT DEBEQUE	04/01/99	20.00	2000.0000	2383.7500	2200.0000
STA 006A-029	DILLON TO KEYSTONE	04/08/99	11.00	2000.0000	1865.5500	1528.0000
C 0006(019)	MERINO, UPRR CROSSING	04/08/99	10.00	2000.0000	1290.0000	1700.0000
C 1602-069	DURANGO SH3/US160	04/22/99	5.00	2000.0000	1470.0000	1400.0000
SHE 0502-042	*GUARDRAIL EAST OF GUNNISON	04/22/99	14.00	2000.0000	1800.0000	1800.0000
C 0242-021	W OF WOODLAND PARK	04/22/99	6.00	2000.0000	1759.4956	1425.0000
PLH 139A-023	BULL DRAW N. & S.	04/29/99	29.00	1800.0000	2419.0000	3850.0000
NH(CX) 550-1(005)	NEW MEXICO ST. LINE N.	05/06/99	12.00	1800.0000	1455.2833	1355.8500
STR 135A-017	S. OF CRESTED BUTTE	05/06/99	2.00	2000.0000	1462.0000	1524.0000
STA 0061-067	CENTRAL CITY TO GOLDEN	05/06/99	6.00	2000.0000	2566.6667	2500.0000
NH 1601-046	US 160 W OF DURANGO	05/27/99	37.00	1800.0000	1925.5017	1500.0000
SHE 0502-042	GUARDRAIL EAST OF GUNNISON	06/03/99	14.00	2000.0000	1950.0000	1800.0000
BR 0242-017	W OF LAKE GEORGE	06/17/99	6.00	2000.0000	1590.0000	1300.0000
STR 0131-037	SH 13 S OF MEEKER	06/24/99	12.00	2000.0000	1782.2500	2000.0000

WEIGHTED AVERAGE FOR THE SECOND QUARTER 176.00 1905.6818 1967.2674 2075.2625

STA C030-018	*SH 14 West of Ault	07/08/99	20.00	2100.0000	1616.6667	1680.0000
NH 0503-055	PUEBLO, I-25 WEST	07/08/99	1.00	2000.0000	1598.2000	1600.0000
IM 0703-245	KIPLING TO WADSWORTH	07/08/99	6.00	1800.0000	1637.0000	1360.0000
BR 0403-025	EMPIRE JCT BRIDGE AT I-70	07/15/99	4.00	1850.0000	1745.6143	1977.0000
STR(CX) 0133(22)	WEST OF PAONIA RESERVOIR	08/12/99	2.00	2000.0000	1598.0200	1600.0000
IMD 0704-183(B)	I70/BRIGHTON PHASE III	08/26/99	1.00	1900.0000	1720.8000	1620.0000

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 24
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	606-02001	End Anchor (SRT)		Each	=====	=====	=====
STA C030-018		AULT, BRIGGS DALE & PIERCE	08/26/99	20.00	1700.0000	2877.7000	1655.4000
BR 287-3(061)		FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	9.00	1700.0000	1353.9830	1600.0000
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		43.00	1753.4884	1754.3446	1627.8140

IM 0253-142	I-25 AND SH 52 INTERCHANGE	10/14/99	4.00	1800.0000	1342.2217	1407.6000
NH 0341-046	DEARFIELD TO WELD CO LINE	10/14/99	8.00	1700.0000	1466.6667	1300.0000
STR 0361-045	SH 66, SOUTH OF LYONS	10/21/99	9.00	1800.0000	1572.7038	1526.6300
BR 0402-051		11/04/99	4.00	1500.0000	1770.0000	1550.0000
STA 165A-008	SOUTHWEST OF PUEBLO	12/02/99	9.00	2000.0000	1807.4000	1500.0000
IM 0252-318	*6TH AVE TO SPEER BLVD	12/09/99	18.00	1800.0000	1730.0000	1900.0000
NH 2873-079	FEDERAL BLVD-US 36 TO 120TH	12/09/99	2.00	1800.0000	1566.2500	1500.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 36.00 1794.4444 1590.3732 1457.5019

WEIGHTED AVERAGE FOR THE YEAR 398.00 2077.1357 1873.9394 1936.5070

==== 606-02003 End Anchor (Nonflared) Each =====

C 2853-002	PONCHA SPRINGS NORTH	01/21/99	1.00	2000.0000	1618.7500	1050.0000
NH 2854-069	SHAFFER'S CROSSING - TURKEY C	02/04/99	5.00	2000.0000	1800.0000	1800.0000
NH 2854-069	SHAFFERS XING - TURKEY CRK					
NH 2854-069	SHAFFERS XING - TURKEY CRK					
NH 0401-014	EAST OF ELK SPRINGS	02/18/99	44.00	1700.0000	2040.0000	1600.0000
C 0502-047	WEST OF GUNNISON	03/11/99	2.00	1900.0000	1647.5000	1540.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 52.00 1742.3077 2018.5587 1606.3462

SP 0501-037	SE OF GRAND JUCTION	04/01/99	1.00	2000.0000	2115.2000	3300.0000
NH 0403-026	BERTHOUD PASS, CLIMBING LANES	04/15/99	10.00	2000.0000	1681.4140	1507.0700
SHE 0502-042	*GUARDRAIL EAST OF GUNNISON	04/22/99	2.00	1800.0000	1600.0000	1600.0000
SHE 0502-042	GUARDRAIL EAST OF GUNNISON	06/03/99	2.00	1800.0000	1883.3333	1600.0000

WEIGHTED AVERAGE FOR THE SECOND QUARTER 13.00 1969.2308 1736.8311 1659.2846

BR 0361-059 BOULDER, 88TH ST AT SH 36 07/29/99 4.00 2000.0000 1835.3125 1759.5000

WEIGHTED AVERAGE FOR THE THIRD QUARTER 4.00 2000.0000 1835.3125 1759.5000

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 24
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ ENGR. EST. AVERAGE BID AWARDED BID
PROJECT LOCATION DATE LET QUANTITY

==== 606-02003 End Anchor (Nonflared) Each =====

IM 0253-142 I-25 AND SH 52 INTERCHANGE 10/14/99 2.00 1800.0000 1470.2667 1632.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 2.00 1800.0000 1470.2667 1632.0000

WEIGHTED AVERAGE FOR THE YEAR 71.00 1800.0000 1937.5619 1625.3901

==== 606-02005 End Anchor (Flared) Each =====

C 138A-006 W OF JULESBURG, RR BRIDGE 08/19/99 4.00 2200.0000 1278.1000 1200.0000
 C 138A-006 W OF JULESBURG, RR BRIDGE

WEIGHTED AVERAGE FOR THE THIRD QUARTER 4.00 2200.0000 1278.1000 1200.0000
 WEIGHTED AVERAGE FOR THE YEAR 4.00 2200.0000 1278.1000 1200.0000

==== 606-10300 Brdg Rail Ty 3 Meter (= 3.281 Feet) =====

NH 1601-046 US 160 W OF DURANGO 05/27/99 159.80 150.0000 253.0083 300.0000
 NH 1601-046 US 160 W OF DURANGO

WEIGHTED AVERAGE FOR THE SECOND QUARTER 159.80 150.0000 253.0083 300.0000
 WEIGHTED AVERAGE FOR THE YEAR 159.80 150.0000 253.0083 300.0000

==== 606-10360 Brdg Rail Ty 3R (Spec) Meter (= 3.281 Feet) =====

SHE 0502-042 *GUARDRAIL EAST OF GUNNISON 04/22/99 53.00 185.0000 270.0000 270.0000
 SHE 0502-042 GUARDRAIL EAST OF GUNNISON 06/03/99 53.00 250.0000 227.2667 270.0000

WEIGHTED AVERAGE FOR THE SECOND QUARTER 53.00 250.0000 227.2667 270.0000
 WEIGHTED AVERAGE FOR THE YEAR 53.00 250.0000 227.2667 270.0000

==== 606-10405 Brdg Rail Ty 4 (Spec) Meter (= 3.281 Feet) =====

C 0006(019) MERINO, UPRR CROSSING 04/08/99 178.00 350.0000 206.0000 205.0000
 COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 24
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ QUANTITY ENGR. EST. AVERAGE BID AWARDED BID
 PROJECT LOCATION DATE LET -----

==== 606-10405 Brdg Rail Ty 4 (Spec) Meter (= 3.281 Feet) =====
 C 0006(019) MERINO, UPRR CROSSING

WEIGHTED AVERAGE FOR THE SECOND QUARTER 178.00 350.0000 206.0000 205.0000
 WEIGHTED AVERAGE FOR THE YEAR 178.00 350.0000 206.0000 205.0000

==== 606-10700 Brdg Rail Ty 7 Meter (= 3.281 Feet) =====

BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	255.00	200.0000	257.7310	280.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			255.00	200.0000	257.7310	280.0000
WEIGHTED AVERAGE FOR THE YEAR			793.00	166.0782	200.9861	171.4502

=====
 606-10805 Brdg Rail Ty 8 (Special) Meter (= 3.281 Feet) =====

NH 0403-026	BERTHOUD PASS, CLIMBING LANES	04/15/99	4,498.00	300.0000	282.3240	331.6200
NH 0403-026	BERTHOUD PASS, CLIMBING LANES					
WEIGHTED AVERAGE FOR THE SECOND QUARTER			4,498.00	300.0000	282.3240	331.6200
WEIGHTED AVERAGE FOR THE YEAR			4,498.00	300.0000	282.3240	331.6200

=====
 606-11000 Brdg Rail Ty 10 Meter (= 3.281 Feet) =====

BR 0242-017	W OF LAKE GEORGE	06/17/99	94.00	225.0000	315.0000	240.0000
BR 0242-017	W OF LAKE GEORGE					
WEIGHTED AVERAGE FOR THE SECOND QUARTER			94.00	225.0000	315.0000	240.0000
WEIGHTED AVERAGE FOR THE YEAR			94.00	225.0000	315.0000	240.0000

=====
 606-11005 Brdg Rail Ty 10 (Spec) Meter (= 3.281 Feet) =====

NH 0403-026	BERTHOUD PASS, CLIMBING LANES	04/15/99	109.00	200.0000	354.9680	264.8400
NH 0403-026	BERTHOUD PASS, CLIMBING LANES					
WEIGHTED AVERAGE FOR THE SECOND QUARTER			109.00	200.0000	354.9680	264.8400
WEIGHTED AVERAGE FOR THE YEAR			109.00	200.0000	354.9680	264.8400

=====
 606-11010 Brdg Rail Ty 10R Meter (= 3.281 Feet) =====

NH 0401-014	EAST OF ELK SPRINGS	02/18/99	83.70	240.0000	234.7500	210.0000
COLORADO DEPARTMENT OF TRANSPORTATION					14:17 Wednesday, April 12, 2000	24
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA						

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ DATE LET UNIT/ ENGR. EST. AVERAGE BID AWARDED BID
 PROJECT LOCATION QUANTITY

===== C 0502-047	606-11010	Brdg Rail Ty 10R	WEST OF GUNNISON	03/11/99	Meter	(= 3.281 Feet)	75.00	300.0000	230.0000	230.0000
---------------------	-----------	------------------	------------------	----------	-------	----------------	-------	----------	----------	----------

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID	
		WEIGHTED AVERAGE FOR THE FIRST QUARTER			158.70	268.3554	232.9736	219.4518
C 0006(019)		MERINO, UPRR CROSSING	04/08/99	796.90	350.0000	252.0000	250.0000	
SHE 0502-042		*GUARDRAIL EAST OF GUNNISON	04/22/99	26.20	300.0000	310.0000	310.0000	
SHE 0502-042		GUARDRAIL EAST OF GUNNISON	06/03/99	26.20	300.0000	310.9233	310.0000	
		WEIGHTED AVERAGE FOR THE SECOND QUARTER			823.10	348.4085	253.8756	251.9099
STA C030-018		*SH 14 West of Ault	07/08/99	197.00	250.0000	302.3333	262.0000	
STA C030-018		AULT, BRIGGS DALE & PIERCE	08/26/99	197.00	250.0000	299.5500	289.1000	
		WEIGHTED AVERAGE FOR THE THIRD QUARTER			197.00	250.0000	299.5500	289.1000
NH 0341-046		DEARFIELD TO WELD CO LINE	10/14/99	0.10	60000.0000	267.1667	235.0000	
STA 165A-008		SOUTHWEST OF PUEBLO	12/02/99	89.30	250.0000	260.7200	250.0000	
NH 2873-079		FEDERAL BLVD-US 36 TO 120TH	12/09/99	9.00	350.0000	318.7500	350.0000	
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER			98.40	319.8679	265.8849	250.7565
		WEIGHTED AVERAGE FOR THE YEAR			1,277.20	321.0836	256.2954	253.4153
===== 606-11015		Brdg Rail Ty 10R (Spec)		Meter	(= 3.281 Feet)	=====	=====	=====
SHE 0502-042		*GUARDRAIL EAST OF GUNNISON	04/22/99	25.00	350.0000	600.0000	600.0000	
SHE 0502-042		GUARDRAIL EAST OF GUNNISON	06/03/99	25.00	500.0000	534.6667	600.0000	
		WEIGHTED AVERAGE FOR THE SECOND QUARTER			25.00	500.0000	534.6667	600.0000
		WEIGHTED AVERAGE FOR THE YEAR			25.00	500.0000	534.6667	600.0000
===== 606-11030		Brdg Rail Ty 10M		Meter	(= 3.281 Feet)	=====	=====	=====
BR 0741-006		MORRISON TO KITTREDGE	01/21/99	156.00	220.0000	242.6638	250.0000	
		WEIGHTED AVERAGE FOR THE FIRST QUARTER			156.00	220.0000	242.6638	250.0000

```

===== 606-11030      Brdg Rail Ty 10M      Meter      (= 3.281 Feet) =====
IM 0253-154           EAST OF LONGMONT           04/01/99           204.00           200.0000           232.4363           170.0000
NH(CX) 550-1(005)    NEW MEXICO ST. LINE N.    05/06/99           163.00           200.0000           263.2367           256.9100
STR 0131-037         SH 13 S OF MEEKER        06/24/99           190.00           500.0000           244.8750           265.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER
                                                                557.00           302.3339           241.7656           227.8390

```

```

STA C030-018         *SH 14 West of Ault       07/08/99           14.00            55.0000           216.0000           285.0000
BR 0403-025         EMPIRE JCT BRIDGE AT I-70 07/15/99           67.00           185.0000           299.1886           331.0000
STA C030-018         AULT, BRIGGSDALE & PIERCE 08/26/99           14.00           200.0000           464.1500           453.3000
WEIGHTED AVERAGE FOR THE THIRD QUARTER
                                                                81.00           187.5926           308.4822           352.1383

```

```

NH 0341-046         DEARFIELD TO WELD CO LINE 10/14/99           303.80           450.0000           250.5000           235.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER
                                                                303.80           450.0000           250.5000           235.0000
WEIGHTED AVERAGE FOR THE YEAR
                                                                1,097.80         323.0324           248.4655           243.3222

```

```

===== 606-11032      Brdg Rail Ty 10M (Spec)  Meter      (= 3.281 Feet) =====
IM 0253-142         I-25 AND SH 52 INTERCHANGE 10/14/99           226.00           500.0000           272.7917           252.5000
IM 0253-142         I-25 AND SH 52 INTERCHANGE
WEIGHTED AVERAGE FOR THE FOURTH QUARTER
                                                                226.00           500.0000           272.7917           252.5000
WEIGHTED AVERAGE FOR THE YEAR
                                                                226.00           500.0000           272.7917           252.5000

```

```

===== 607-00005      End Post      Each =====
BR 0741-006         MORRISON TO KITTREDGE     01/21/99           4.00            200.0000           258.2163           280.0000
C 2873-096         N OF LONGMONT             01/21/99           54.00           100.0000           96.0000            75.0000
STA 050A-004        EAST OF CANON CITY        03/11/99           4.00            150.0000           184.0500           100.0000
C 1602-069         *DURANGO SH3/US160       03/11/99           4.00            140.0000           285.7750           115.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER
                                                                62.00           109.6774           121.9400           89.8387

```

5_cdmiucp_1999.txt
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 607-00005		End Post		Each	=====	=====	=====
IM 0253-154		EAST OF LONGMONT	04/01/99	7.00	110.0000	153.8788	100.0000
SP 0501-037		SE OF GRAND JUCTION	04/01/99	35.00	110.0000	103.1200	132.0000
C 0853-037		FT LUPTON - EROSION REPAIR	04/08/99	6.00	125.0000	172.0833	97.0000
C 0006(019)		MERINO, UPRR CROSSING	04/08/99	7.00	110.0000	191.0000	200.0000
NH 0403-026		BERTHOUD PASS, CLIMBING LANES	04/15/99	12.00	350.0000	646.4700	919.3500
C 1602-069		DURANGO SH3/US160	04/22/99	4.00	140.0000	257.5000	400.0000
C 0242-021		W OF WOODLAND PARK	04/22/99	16.00	100.0000	128.1189	125.0000
PLH 139A-023		BULL DRAW N. & S.	04/29/99	63.00	95.0000	116.3000	137.5000
NH(CX) 550-1(005)		NEW MEXICO ST. LINE N.	05/06/99	49.00	100.0000	168.6500	175.9500
STR 135A-017		S. OF CRESTED BUTTE	05/06/99	46.00	100.0000	182.3000	204.6000
NH 1601-046		US 160 W OF DURANGO	05/27/99	15.00	100.0000	174.6183	170.0000
BR 0242-017		W OF LAKE GEORGE	06/17/99	7.00	100.0000	181.8000	179.0000
STR 0131-037		SH 13 S OF MEEKER	06/24/99	47.00	100.0000	111.5000	100.0000
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		314.00	111.0987	153.2906	181.9518
BR 0361-059		BOULDER, 88TH ST AT SH 36	07/29/99	18.00	115.0000	186.2975	188.3700
STR(CX)0133(22)		WEST OF PAONIA RESERVOIR	08/12/99	7.00	110.0000	166.9978	100.0000
C 138A-006		W OF JULESBURG, RR BRIDGE	08/19/99	10.00	100.0000	118.2467	172.0000
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		35.00	109.7143	175.7557	166.0189
IM 0253-142		I-25 AND SH 52 INTERCHANGE	10/14/99	31.00	100.0000	122.5467	91.8000
NH 0341-046		DEARFIELD TO WELD CO LINE	10/14/99	144.00	90.0000	101.8333	85.0000
STR 0361-045		SH 66, SOUTH OF LYONS	10/21/99	95.00	100.0000	100.6663	98.3300
BR 0402-051			11/04/99	6.00	150.0000	174.6000	165.0000
STA 165A-008		SOUTHWEST OF PUEBLO	12/02/99	10.00	40.0000	195.6000	150.0000
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		286.00	93.9161	107.0381	94.1159
		WEIGHTED AVERAGE FOR THE YEAR		697.00	103.8522	131.1928	136.9163
===== 607-00010		Corner and Line Br Post		Each	=====	=====	=====

BR 0741-006 MORRISON TO KITTTREDGE 01/21/99 4.00 200.0000 319.2238 350.0000
 C 2873-096 N OF LONGMONT 01/21/99 65.00 140.0000 120.2000 98.0000

5_cdmiucp_1999.txt

COLORADO DEPARTMENT OF TRANSPORTATION

14:17 Wednesday, April 12, 2000 25

ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 607-00010		Corner and Line Br Post		Each =====			
STA 050A-004		EAST OF CANON CITY	03/11/99	5.00	185.0000	221.0000	125.0000
C 1602-069		*DURANGO SH3/US160	03/11/99	4.00	200.0000	346.1500	115.0000
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		74.00	146.2838	148.2403	113.4459
IM 0253-154		EAST OF LONGMONT	04/01/99	5.00	150.0000	202.9500	145.0000
SP 0501-037		SE OF GRAND JUCTION	04/01/99	59.00	125.0000	138.4000	147.0000
STA 006A-029		DILLON TO KEYSTONE	04/08/99	33.00	200.0000	224.0125	222.0000
C 0853-037		FT LUPTON - EROSION REPAIR	04/08/99	3.00	150.0000	219.4167	147.0000
C 0006(019)		MERINO, UPRR CROSSING	04/08/99	4.00	200.0000	235.3333	200.0000
NH 0403-026		BERTHOUD PASS, CLIMBING LANES	04/15/99	7.00	550.0000	945.6700	1313.3500
C 1602-069		DURANGO SH3/US160	04/22/99	4.00	200.0000	332.5000	550.0000
C 0242-021		W OF WOODLAND PARK	04/22/99	21.00	150.0000	183.4833	180.0000
PLH 139A-023		BULL DRAW N. & S.	04/29/99	89.00	150.0000	158.0000	165.0000
NH(CX) 550-1(005)		NEW MEXICO ST. LINE N.	05/06/99	70.00	140.0000	226.0767	243.2300
STR 135A-017		S. OF CRESTED BUTTE	05/06/99	33.00	150.0000	226.0000	242.0000
NH 1601-046		US 160 W OF DURANGO	05/27/99	111.00	150.0000	253.3667	200.0000
BR 0242-017		W OF LAKE GEORGE	06/17/99	12.00	150.0000	238.4000	242.0000
STR 0131-037		SH 13 S OF MEEKER	06/24/99	42.00	140.0000	156.5000	150.0000
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		493.00	154.5740	208.6219	211.4392
BR 0361-059		BOULDER, 88TH ST AT SH 36	07/29/99	296.00	100.0000	15.1933	1.0400
STR(CX) 0133(22)		WEST OF PAONIA RESERVOIR	08/12/99	18.00	150.0000	226.0778	150.0000
C 138A-006		W OF JULESBURG, RR BRIDGE	08/19/99	13.00	160.0000	147.5500	234.0000
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		327.00	105.1376	25.6717	18.5010
IM 0253-142		I-25 AND SH 52 INTERCHANGE	10/14/99	60.00	150.0000	153.3433	107.1000
NH 0341-046		DEARFIELD TO WELD CO LINE	10/14/99	90.00	125.0000	126.8333	96.0000
STR 0361-045		SH 66, SOUTH OF LYONS	10/21/99	23.00	120.0000	148.0475	129.3800
BR 0402-051			11/04/99	5.00	175.0000	211.0000	185.0000
STA 165A-008		SOUTHWEST OF PUEBLO	12/02/99	30.00	120.0000	225.8000	150.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER	208.00	132.1394	150.9764	112.8209
WEIGHTED AVERAGE FOR THE YEAR	1,102.00	135.1134	109.3579	128.9938

===== 607-00015 End Post (Spec) Each =====

NH(CX) 550-1(005)	NEW MEXICO ST. LINE N.	05/06/99	24.00	150.0000	386.7400	361.2200
			COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 25			
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA						

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/
 PROJECT LOCATION DATE LET QUANTITY ENGR. EST. AVERAGE BID AWARDED BID

===== 607-00015 End Post (Spec) Each =====

NH(CX) 550-1(005)	NEW MEXICO ST. LINE N.					
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		24.00	150.0000	386.7400	361.2200
	WEIGHTED AVERAGE FOR THE YEAR		24.00	150.0000	386.7400	361.2200

===== 607-00020 Corner and Line Br Post (Spec) Each =====

NH(CX) 550-1(005)	NEW MEXICO ST. LINE N.	05/06/99	16.00	180.0000	566.1100	660.3300
NH(CX) 550-1(005)	NEW MEXICO ST. LINE N.					
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		16.00	180.0000	566.1100	660.3300
	WEIGHTED AVERAGE FOR THE YEAR		16.00	180.0000	566.1100	660.3300

===== 607-01000 Fence BW MP Meter (= 3.281 Feet) =====

BR 0741-006	MORRISON TO KITTREDGE	01/21/99	124.00	5.0000	12.4763	12.5000
C 2873-096	N OF LONGMONT	01/21/99	5,411.00	5.0000	3.3750	2.9500
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		5,535.00	5.0000	3.7739	3.1639

IM 0253-154	EAST OF LONGMONT	04/01/99	688.00	6.0000	5.7638	3.4000
STA 006A-029	DILLON TO KEYSTONE	04/08/99	2,704.00	4.5000	5.2825	5.0000
C 0853-037	FT LUPTON - EROSION REPAIR	04/08/99	746.00	5.0000	7.9333	3.5000
C 0006(019)	MERINO, UPRR CROSSING	04/08/99	448.00	6.0000	4.4167	4.5000
C 0242-021	W OF WOODLAND PARK	04/22/99	1,090.00	10.0000	6.1978	6.0000
PLH 139A-023	BULL DRAW N. & S.	04/29/99	12,276.00	4.0000	4.4500	4.5000
NH(CX) 550-1(005)	NEW MEXICO ST. LINE N.	05/06/99	262.00	5.0000	5.1800	4.0900

NH 1601-046	US 160 W OF DURANGO	05/27/99	427.00	8.0000	8.9533	7.2000
BR 0242-017	W OF LAKE GEORGE	06/17/99	1,769.00	4.0000	4.1600	3.6000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			20,410.00	4.6311	5.0041	4.5459

BR 0361-059	BOULDER, 88TH ST AT SH 36	07/29/99	1,273.00	10.0000	14.6867	11.3900
STR(CX) 0133(22)	WEST OF PAONIA RESERVOIR	08/12/99	1,355.00	8.0000	9.4867	7.5000
C 138A-006	W OF JULESBURG, RR BRIDGE	08/19/99	1,187.00	4.0000	3.2833	3.9000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			3,815.00	7.4228	11.3346	7.6779

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

14:17 Wednesday, April 12, 2000 25

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 607-01000	Fence BW MP		Meter (= 3.281 Feet)			
IM 0253-142	I-25 AND SH 52 INTERCHANGE	10/14/99	8,185.00	5.0000	3.1767	2.8100
NH 0341-046	DEARFIELD TO WELD CO LINE	10/14/99	21,373.00	2.7500	3.0250	3.2500
STR 0361-045	SH 66, SOUTH OF LYONS	10/21/99	6,621.00	3.0000	3.7875	4.3000
BR 0402-051		11/04/99	460.00	6.0000	8.0000	7.5000
STA 165A-008	SOUTHWEST OF PUEBLO	12/02/99	3,000.00	4.0000	8.9620	10.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			39,639.00	3.3887	3.6240	3.8947
WEIGHTED AVERAGE FOR THE YEAR			69,399.00	4.1043	4.5785	4.2359

===== 607-01100	Fence BW TWP		Meter (= 3.281 Feet)			
SP 0501-037	SE OF GRAND JUCTION	04/01/99	3,901.00	5.0000	5.6680	7.3000
C 0242-021	W OF WOODLAND PARK	04/22/99	96.00	10.0000	8.3356	8.0000
NH(CX) 550-1(005)	NEW MEXICO ST. LINE N.	05/06/99	3,736.00	5.0000	8.9067	6.4700
WEIGHTED AVERAGE FOR THE SECOND QUARTER			7,733.00	5.0621	6.8905	6.9077

STR 0361-045	SH 66, SOUTH OF LYONS	10/21/99	10.00	40.0000	19.4975	6.7300
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			10.00	40.0000	19.4975	6.7300
WEIGHTED AVERAGE FOR THE YEAR			7,743.00	5.1072	6.9224	6.9075

===== 607-01110		Fence BW TWP (Spec)	Meter	(= 3.281 Feet)	=====		
STR 135A-017		S. OF CRESTED BUTTE	05/06/99	6,258.00	8.0000	8.7750	9.3000
STR 135A-017		S. OF CRESTED BUTTE					
WEIGHTED AVERAGE FOR THE SECOND QUARTER				6,258.00	8.0000	8.7750	9.3000
WEIGHTED AVERAGE FOR THE YEAR				6,258.00	8.0000	8.7750	9.3000

===== 607-11200		Fence CW MP	Meter	(= 3.281 Feet)	=====		
C 2873-096		N OF LONGMONT	01/21/99	2,837.00	8.0000	5.5625	5.7500
				COLORADO DEPARTMENT OF TRANSPORTATION		14:17 Wednesday, April 12, 2000 25	
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA							

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	--------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 607-11200		Fence CW MP	Meter	(= 3.281 Feet)	=====		
C 340A-007		WEST OF GRAND JUNCTION	02/04/99	28.00	6.0000	36.9333	19.8000
STA 050A-004		EAST OF CANON CITY	03/11/99	424.00	8.0000	11.9100	12.0000
C 1602-069		*DURANGO SH3/US160	03/11/99	188.00	11.0000	18.7000	9.5000
WEIGHTED AVERAGE FOR THE FIRST QUARTER				3,289.00	7.9830	6.7499	6.6753

C 1602-069		DURANGO SH3/US160	04/22/99	188.00	11.0000	17.2500	25.0000
NH(CX) 550-1(005)		NEW MEXICO ST. LINE N.	05/06/99	2,136.00	7.0000	6.3967	5.6900
NH 1601-046		US 160 W OF DURANGO	05/27/99	2,863.00	8.0000	13.3500	8.9000
WEIGHTED AVERAGE FOR THE SECOND QUARTER				5,187.00	7.6969	11.5517	8.1617

BR 0361-059		BOULDER, 88TH ST AT SH 36	07/29/99	273.00	10.0000	13.5642	13.5600
BR 287-3(061)		FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	411.00	11.0000	9.5530	9.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER				684.00	10.6009	11.3321	10.8200

NH 0341-046		DEARFIELD TO WELD CO LINE	10/14/99	2,060.00	8.0000	7.8333	6.0000
STR 0361-045		SH 66, SOUTH OF LYONS	10/21/99	382.00	6.0000	7.6388	7.6100

WEIGHTED AVERAGE FOR THE FOURTH QUARTER	2,442.00	7.6871	7.7948	6.2519
WEIGHTED AVERAGE FOR THE YEAR	11,602.00	7.9472	9.4857	7.4951

===== 607-11300 Fence CW TWP Meter (= 3.281 Feet) =====

NH(CX) 550-1(005)	NEW MEXICO ST. LINE N.	05/06/99	1,612.00	9.0000	11.3700	12.2600
NH 1601-046	US 160 W OF DURANGO	05/27/99	1,062.00	7.0000	19.0867	10.3000
STR 0131-037	SH 13 S OF MEEKER	06/24/99	8,645.00	10.0000	6.6750	6.0000

WEIGHTED AVERAGE FOR THE SECOND QUARTER	11,319.00	9.5761	7.9416	7.2950
WEIGHTED AVERAGE FOR THE YEAR	11,319.00	9.5761	7.9416	7.2950

===== 607-11350 Fence Deer Meter (= 3.281 Feet) =====

NH 0403-026	BERTHOUD PASS, CLIMBING LANES	04/15/99	891.00	50.0000	58.6820	60.4100
COLORADO DEPARTMENT OF TRANSPORTATION						
14:17 Wednesday, April 12, 2000 25						
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA						

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 607-11350	Fence Deer			Meter (= 3.281 Feet)			
NH(CX) 550-1(005)	NEW MEXICO ST. LINE N.		05/06/99	440.00	47.0000	36.5567	37.4700
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1,331.00	49.0083	53.6248	52.8265
	WEIGHTED AVERAGE FOR THE YEAR			1,331.00	49.0083	53.6248	52.8265

===== 607-11455 Fence Wood Meter (= 3.281 Feet) =====

BR 0361-059	BOULDER, 88TH ST AT SH 36		07/29/99	75.00	100.0000	88.4567	87.9800
BR 0361-059	BOULDER, 88TH ST AT SH 36						
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			75.00	100.0000	88.4567	87.9800
	WEIGHTED AVERAGE FOR THE YEAR			75.00	100.0000	88.4567	87.9800

===== 607-11525 Fence (Plastic) Meter (= 3.281 Feet) =====

NH 0852-078	SANTA FE & BELLEVIEW		01/28/99	50.00	15.0000	34.3333	50.0000
-------------	----------------------	--	----------	-------	---------	---------	---------

WEIGHTED AVERAGE FOR THE FIRST QUARTER 50.00 15.0000 34.3333 50.0000

IMD 0704-183(B)	I70/BRIGHTON PHASE III	08/26/99	1,195.00	8.0000	7.1250	6.1500
WEIGHTED AVERAGE FOR THE THIRD QUARTER			1,195.00	8.0000	7.1250	6.1500
WEIGHTED AVERAGE FOR THE YEAR			1,245.00	8.2811	7.9528	7.9110

===== 607-11580 Fence (Temp) Meter (= 3.281 Feet) =====

NH 0404-033	COLFAX, CLARKSON TO COLORADO	01/21/99	80.00	20.0000	52.3500	60.0000
BR 0741-006	MORRISON TO KITTREDGE	01/21/99	100.00	8.0000	15.0425	15.0000
C 2873-096	N OF LONGMONT	01/21/99	300.00	9.0000	5.3000	3.5000
NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	115.00	10.0000	23.3333	25.0000
C 340A-007	WEST OF GRAND JUNCTION	02/04/99	66.00	6.0000	13.6667	5.0000
C 1602-069	*DURANGO SH3/US160	03/11/99	300.00	9.0000	11.9500	7.5000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			661.00	10.0545	13.8831	15.9682

IM 0253-154 EAST OF LONGMONT 04/01/99 550.00 8.0000 8.4513 5.8000
 COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 25
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ ENGR. EST. AVERAGE BID AWARDED BID
 PROJECT LOCATION DATE LET QUANTITY

===== 607-11580 Fence (Temp) Meter (= 3.281 Feet) =====

STA 006A-029	DILLON TO KEYSTONE	04/08/99	1,395.00	9.0000	9.0575	6.0000
NH 0403-026	BERTHOUD PASS, CLIMBING LANES	04/15/99	2,827.00	8.0000	8.9020	10.5100
C 1602-069	DURANGO SH3/US160	04/22/99	300.00	9.0000	11.2500	15.0000
PLH 139A-023	BULL DRAW N. & S.	04/29/99	90.00	8.5000	8.5700	9.3500
NH(CX) 550-1(005)	NEW MEXICO ST. LINE N.	05/06/99	540.00	5.0000	8.2700	9.0600
NH 1601-046	US 160 W OF DURANGO	05/27/99	5,377.00	7.0000	8.8967	6.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			11,079.00	7.5255	8.8842	7.5609

BRO C010-059	BROADWAY VIADUCT, PHASE V	07/08/99	451.00	8.0000	13.2500	14.0000
NH 0503-055	PUEBLO, I-25 WEST	07/08/99	960.00	10.0000	9.1125	9.0000
IM 0703-245	KIPLING TO WADSWORTH	07/08/99	500.00	6.0000	18.1429	10.0000
IMD 0704-183(B)	I70/BRIGHTON PHASE III	08/26/99	89.00	8.0000	22.9225	5.0000
BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	100.00	9.5000	9.2810	8.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER				2,100.00	8.5095	12.9655	10.0948
NH 0341-046	DEARFIELD TO WELD CO LINE	10/14/99	300.00	7.0000	5.6917	3.1500	
STR 0361-045	SH 66, SOUTH OF LYONS	10/21/99	1,000.00	9.0000	5.6900	4.9200	
BR 0402-051		11/04/99	281.00	9.0000	6.6500	4.5000	
NH 0404-034	COLFAX, PEORIA TO I-225	12/09/99	100.00	20.0000	12.0167	8.0000	
WEIGHTED AVERAGE FOR THE FOURTH QUARTER				1,681.00	9.2974	5.9725	4.7171
WEIGHTED AVERAGE FOR THE YEAR				15,521.00	7.9583	9.2004	7.9538

=====
 ===== 607-11696 Fence Wood (Sound) (2400 mm) Meter (= 3.281 Feet) =====

BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	181.00	200.0000	189.7110	190.0000	
BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5						
WEIGHTED AVERAGE FOR THE THIRD QUARTER				181.00	200.0000	189.7110	190.0000
WEIGHTED AVERAGE FOR THE YEAR				181.00	200.0000	189.7110	190.0000

=====
 ===== 607-13000 Fence Msnry (Sound) Sq Meter (= 1.196 Sq Yd, =====

BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	7,409.00	200.0000	158.4040	160.0000	
COLORADO DEPARTMENT OF TRANSPORTATION					14:17 Wednesday, April 12, 2000	25	
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA							

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== BR 287-3(061)	607-13000	Fence Msnry (Sound) FEDERAL/US 36 BRIDGE, PHS 5		Sq Meter (= 1.196 Sq Yd, =====			
WEIGHTED AVERAGE FOR THE THIRD QUARTER				7,409.00	200.0000	158.4040	160.0000
WEIGHTED AVERAGE FOR THE YEAR				7,409.00	200.0000	158.4040	160.0000

=====
 ===== 607-15000 Fence Conc (Sound) Sq Meter (= 1.196 Sq Yd, =====

IM 0703-245	KIPLING TO WADSWORTH	07/08/99	3,839.00	210.0000	179.4643	162.2500	
IMD 0704-183(B)	I70/BRIGHTON PHASE III	08/26/99	441.30	200.0000	229.6875	236.0000	
WEIGHTED AVERAGE FOR THE THIRD QUARTER				4,280.30	208.9690	182.5599	169.8536

		5_cdmiucp_1999.txt				
NH 0503-055	PUEBLO, I-25 WEST	07/08/99	2.00	250.0000	218.7000	320.0000
BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	2.00	150.0000	118.8930	140.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			28.00	84.2857	125.7529	110.0000

IM 0253-142	I-25 AND SH 52 INTERCHANGE	10/14/99	4.00	125.0000	144.6617	137.7000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			4.00	125.0000	144.6617	137.7000
WEIGHTED AVERAGE FOR THE YEAR			36.00	100.5556	146.6514	134.8000

==== 607-52910 Corner and Line Br Post (CL) Each =====

IM 0251-147	PUEBLO, I-25 / 29TH ST. S.	02/11/99	1.00	250.0000	461.5700	542.8500
WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	250.0000	461.5700	542.8500

BR 0242-017	W OF LAKE GEORGE	06/17/99	1.00	250.0000	327.2000	318.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	250.0000	327.2000	318.0000

BRO C010-059	BROADWAY VIADUCT, PHASE V	07/08/99	9.00	85.0000	130.0000	100.0000
NH 0503-055	PUEBLO, I-25 WEST	07/08/99	4.00	400.0000	281.9500	420.0000
BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	1.00	200.0000	148.0600	180.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			14.00	183.2143	178.7818	197.1429

IM 0253-142	I-25 AND SH 52 INTERCHANGE	10/14/99	6.00	150.0000	196.6733	168.3000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			6.00	150.0000	196.6733	168.3000
WEIGHTED AVERAGE FOR THE YEAR			22.00	180.2273	203.7829	210.4841

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

14:17 Wednesday, April 12, 2000 25

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	----------	-------------------	------------	-------------	-------------

===== =====	607-53001	Fence CL (PVC)	Meter	(= 3.281 Feet)	=====	=====	
BRO C010-059		BROADWAY VIADUCT, PHASE V	07/08/99	153.00	90.0000	175.7500	162.0000
BRO C010-059		BROADWAY VIADUCT, PHASE V					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		153.00	90.0000	175.7500	162.0000
		WEIGHTED AVERAGE FOR THE YEAR		153.00	90.0000	175.7500	162.0000
===== =====	607-53005	Fence CL (Spec)	Meter	(= 3.281 Feet)	=====	=====	
BR 0361-059		BOULDER, 88TH ST AT SH 36	07/29/99	216.00	150.0000	191.7492	183.9700
BR 287-3(061)		FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	1,000.00	150.0000	14.9120	19.0000
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,216.00	150.0000	51.3130	48.3039
IM 0253-142		I-25 AND SH 52 INTERCHANGE	10/14/99	192.00	170.0000	205.8917	168.3000
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		192.00	170.0000	205.8917	168.3000
		WEIGHTED AVERAGE FOR THE YEAR		1,408.00	152.7273	64.2696	64.6670
===== =====	607-53137	Fence CL (Spec) (900 mm)	Meter	(= 3.281 Feet)	=====	=====	
STR 0361-045		SH 66, SOUTH OF LYONS	10/21/99	87.00	80.0000	107.2850	116.2800
STR 0361-045		SH 66, SOUTH OF LYONS					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		87.00	80.0000	107.2850	116.2800
		WEIGHTED AVERAGE FOR THE YEAR		87.00	80.0000	107.2850	116.2800
===== =====	607-53172	Fence CL (1800 mm)	Meter	(= 3.281 Feet)	=====	=====	
IM 0251-147		PUEBLO, I-25 / 29TH ST. S.	02/11/99	153.00	35.0000	59.8800	75.6000
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		153.00	35.0000	59.8800	75.6000
BR 0242-017		W OF LAKE GEORGE	06/17/99	195.00	35.0000	52.3300	41.6500
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		195.00	35.0000	52.3300	41.6500

5_cdmiucp_1999.txt
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	607-53172	Fence CL (1800 mm)		Meter (= 3.281 Feet)	=====	=====	=====
BRO C010-059		BROADWAY VIADUCT, PHASE V	07/08/99	186.00	26.0000	64.7500	54.0000
NH 0503-055		PUEBLO, I-25 WEST	07/08/99	77.00	30.0000	67.4500	100.0000
BR 287-3(061)		FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	144.00	27.0000	28.0920	18.0000
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		407.00	27.1106	44.6067	49.9656
IM 0253-142		I-25 AND SH 52 INTERCHANGE	10/14/99	467.00	25.0000	34.3617	27.0300
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		467.00	25.0000	34.3617	27.0300
		WEIGHTED AVERAGE FOR THE YEAR		1,222.00	28.5507	43.2718	43.0831
=====	607-53173	Fence CL (Spec) (1800 mm)		Meter (= 3.281 Feet)	=====	=====	=====
C 0006(019)		MERINO, UPRR CROSSING	04/08/99	157.00	80.0000	117.3333	115.0000
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		157.00	80.0000	117.3333	115.0000
C 138A-006		W OF JULESBURG, RR BRIDGE	08/19/99	173.00	120.0000	128.7367	139.0000
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		173.00	120.0000	128.7367	139.0000
		WEIGHTED AVERAGE FOR THE YEAR		330.00	100.9697	123.3114	127.5818
=====	607-55100	Wire Mesh		Sq Meter (= 1.196 Sq Yd,	=====	=====	=====
NH 0403-026		BERTHOUD PASS, CLIMBING LANES	04/15/99	9,100.00	15.0000	11.6780	5.6900
STA 0061-067		CENTRAL CITY TO GOLDEN	05/06/99	1,812.00	12.0000	12.0333	10.0000
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		10,912.00	14.5018	11.7159	6.4057
		WEIGHTED AVERAGE FOR THE YEAR		10,912.00	14.5018	11.7159	6.4057

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 607-55200		Rock Anchor		Meter (= 3.281 Feet)			
NH 0403-026		BERTHOUD PASS, CLIMBING LANES	04/15/99	225.00	150.0000	67.9120	32.0600
		COLORADO DEPARTMENT OF TRANSPORTATION				14:17 Wednesday, April 12, 2000	26
		ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA					
===== 607-55200		Rock Anchor		Meter (= 3.281 Feet)			
STA 0061-067		CENTRAL CITY TO GOLDEN	05/06/99	195.00	100.0000	70.8333	90.0000
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		420.00	126.7857	68.9114	58.9607
		WEIGHTED AVERAGE FOR THE YEAR		420.00	126.7857	68.9114	58.9607
===== 607-56001		Fence (Animal Protect)		Meter (= 3.281 Feet)			
IM 0253-154		EAST OF LONGMONT	04/01/99	160.00	12.0000	13.4163	6.7500
IM 0253-154		EAST OF LONGMONT					
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		160.00	12.0000	13.4163	6.7500
		WEIGHTED AVERAGE FOR THE YEAR		160.00	12.0000	13.4163	6.7500
===== 607-60004		1.2 m Gate Walk		Each			
STR 135A-017		S. OF CRESTED BUTTE	05/06/99	1.00	200.0000	177.0000	144.0000
STR 135A-017		S. OF CRESTED BUTTE					
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	200.0000	177.0000	144.0000
		WEIGHTED AVERAGE FOR THE YEAR		1.00	200.0000	177.0000	144.0000
===== 607-60115		4.2 m Gate (CL) (PVC Coated)		Each			
BRO C010-059		BROADWAY VIADUCT, PHASE V	07/08/99	1.00	1000.0000	987.5000	1300.0000
BRO C010-059		BROADWAY VIADUCT, PHASE V					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	1000.0000	987.5000	1300.0000
		WEIGHTED AVERAGE FOR THE YEAR		1.00	1000.0000	987.5000	1300.0000

===== 607-60116		4.8 m Gate	Each	=====		
SP 0501-037	SE OF GRAND JUCTION	04/01/99	1.00	300.0000	304.4000	210.0000
STA 006A-029	DILLON TO KEYSTONE	04/08/99	1.00	200.0000	535.9100	522.0000
C 0853-037	FT LUPTON - EROSION REPAIR	04/08/99	2.00	200.0000	325.5000	265.0000
NH(CX) 550-1(005)	NEW MEXICO ST. LINE N.	05/06/99	9.00	175.0000	199.5033	192.5100
STR 135A-017	S. OF CRESTED BUTTE	05/06/99	2.00	200.0000	257.5000	205.0000

14:17 Wednesday, April 12, 2000 26

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 607-60116		4.8 m Gate		Each	=====		
NH 1601-046		US 160 W OF DURANGO	05/27/99	1.00	250.0000	181.2367	250.0000
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		16.00	195.3125	259.9250	228.4119
STR(CX) 0133(22)		WEST OF PAONIA RESERVOIR	08/12/99	2.00	200.0000	306.6267	300.0000
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	200.0000	306.6267	300.0000
BR 0402-051			11/04/99	1.00	250.0000	187.6000	165.0000
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	250.0000	187.6000	165.0000
		WEIGHTED AVERAGE FOR THE YEAR		19.00	198.6842	265.8386	232.6100

===== 607-60117		4.8 m Gate (Spec)	Each	=====			
STR 0131-037	SH 13 S OF MEEKER	06/24/99	1.00	500.0000	318.2500	300.0000	
STR 0131-037	SH 13 S OF MEEKER						
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	500.0000	318.2500	300.0000
		WEIGHTED AVERAGE FOR THE YEAR		1.00	500.0000	318.2500	300.0000

===== 607-60120		6 m Gate	Each	=====		
C 2873-096	N OF LONGMONT	01/21/99	13.00	75.0000	360.0000	300.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 13.00 75.0000 360.0000 300.0000

C 0006(019) MERINO, UPRR CROSSING 04/08/99 1.00 500.0000 64.0000 75.0000
 STR 135A-017 S. OF CRESTED BUTTE 05/06/99 1.00 500.0000 325.0000 300.0000

WEIGHTED AVERAGE FOR THE SECOND QUARTER 2.00 500.0000 168.4000 187.5000

IM 0253-142 I-25 AND SH 52 INTERCHANGE 10/14/99 8.00 350.0000 217.5917 153.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 8.00 350.0000 217.5917 153.0000

WEIGHTED AVERAGE FOR THE YEAR 23.00 207.6087 285.7752 239.0870

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 26
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ ENGR. EST. AVERAGE BID AWARDED BID
 PROJECT LOCATION DATE LET QUANTITY

===== 607-60203 1 m Gate S (CL) Each =====

BRO C010-059 BROADWAY VIADUCT, PHASE V 07/08/99 2.00 400.0000 372.5000 340.0000
 BRO C010-059 BROADWAY VIADUCT, PHASE V

WEIGHTED AVERAGE FOR THE THIRD QUARTER 2.00 400.0000 372.5000 340.0000

WEIGHTED AVERAGE FOR THE YEAR 2.00 400.0000 372.5000 340.0000

===== 607-60240 12 m Gate S (CL) Each =====

BRO C010-059 BROADWAY VIADUCT, PHASE V 07/08/99 1.00 2000.0000 1725.0000 1900.0000
 BRO C010-059 BROADWAY VIADUCT, PHASE V

WEIGHTED AVERAGE FOR THE THIRD QUARTER 1.00 2000.0000 1725.0000 1900.0000

WEIGHTED AVERAGE FOR THE YEAR 1.00 2000.0000 1725.0000 1900.0000

===== 607-60270 6 m Gate D (CL) Each =====

BRO C010-059 BROADWAY VIADUCT, PHASE V 07/08/99 1.00 1250.0000 975.0000 1200.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER 1.00 1250.0000 975.0000 1200.0000

IM 0253-142 I-25 AND SH 52 INTERCHANGE 10/14/99 1.00 1000.0000 752.6350 510.0000

 WEIGHTED AVERAGE FOR THE FOURTH QUARTER 1.00 1000.0000 752.6350 510.0000
 =====
 WEIGHTED AVERAGE FOR THE YEAR 2.00 1125.0000 841.5810 855.0000

===== 607-60271 6 m Gate D (CL) (PVC Coated) Each =====

BRO C010-059 BROADWAY VIADUCT, PHASE V 07/08/99 1.00 1200.0000 1325.0000 1900.0000
 BRO C010-059 BROADWAY VIADUCT, PHASE V

 WEIGHTED AVERAGE FOR THE THIRD QUARTER 1.00 1200.0000 1325.0000 1900.0000
 =====
 WEIGHTED AVERAGE FOR THE YEAR 1.00 1200.0000 1325.0000 1900.0000

===== 607-60276 7.8 m Gate D (CL) Each =====

BRO C010-059 BROADWAY VIADUCT, PHASE V 07/08/99 1.00 1300.0000 1100.0000 1300.0000
 COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 26
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ QUANTITY ENGR. EST. AVERAGE BID AWARDED BID
 PROJECT LOCATION DATE LET

===== 607-60276 7.8 m Gate D (CL) Each =====
 BRO C010-059 BROADWAY VIADUCT, PHASE V

 WEIGHTED AVERAGE FOR THE THIRD QUARTER 1.00 1300.0000 1100.0000 1300.0000
 =====
 WEIGHTED AVERAGE FOR THE YEAR 1.00 1300.0000 1100.0000 1300.0000

===== 607-60316 4.8 m Gate Twin Each =====

NH 1601-046 US 160 W OF DURANGO 05/27/99 2.00 400.0000 322.9783 500.0000
 NH 1601-046 US 160 W OF DURANGO

 WEIGHTED AVERAGE FOR THE SECOND QUARTER 2.00 400.0000 322.9783 500.0000
 =====
 WEIGHTED AVERAGE FOR THE YEAR 2.00 400.0000 322.9783 500.0000

===== 607-60324		7.2 m Gate Twin	Each =====			
NH(CX) 550-1(005)	NEW MEXICO ST. LINE N.	05/06/99	3.00	375.0000	330.7300	301.1900
NH(CX) 550-1(005)	NEW MEXICO ST. LINE N.					
WEIGHTED AVERAGE FOR THE SECOND QUARTER			3.00	375.0000	330.7300	301.1900
WEIGHTED AVERAGE FOR THE YEAR			3.00	375.0000	330.7300	301.1900

===== 607-60630		HOV Gate	Each =====			
IM 0253-155	I-25 US 36 HOV SPECIAL PROJEC	07/01/99	10.00	14000.0000	15977.0000	15000.0000
IM 0253-155	I-25 US 36 HOV SPECIAL PROJEC					
WEIGHTED AVERAGE FOR THE THIRD QUARTER			10.00	14000.0000	15977.0000	15000.0000
WEIGHTED AVERAGE FOR THE YEAR			10.00	14000.0000	15977.0000	15000.0000

===== 608-00000		Conc Sidewalk	Sq Meter (= 1.196 Sq Yd, =====			
NH 0451-005	PUEBLO BLVD, I25-ARK RIVER	01/14/99	300.00	35.0000	30.7500	30.0000
NH 0404-033	COLFAX, CLARKSON TO COLORADO	01/21/99	46.00	60.0000	58.4500	48.0000
BR 0741-006	MORRISON TO KITTREDGE	01/21/99	50.00	40.0000	35.8225	27.0000
NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	2,621.10	23.0000	29.1000	35.0000
C 340A-007	WEST OF GRAND JUNCTION	02/04/99	42.00	50.0000	50.3333	50.0000

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 26
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 608-00000		Conc Sidewalk		Sq Meter (= 1.196 Sq Yd, =====			
IM 0251-147		PUEBLO, I-25 / 29TH ST. S.	02/11/99	1,091.00	28.0000	26.2020	27.5100
NH 5502-029		*IN RIDGWAY	03/04/99	6.90	60.0000	66.7000	68.4000
C 1602-069		*DURANGO SH3/US160	03/11/99	535.00	35.0000	44.7000	52.7500
WEIGHTED AVERAGE FOR THE FIRST QUARTER				4,150.10	26.0700	28.7192	32.8691
NH 5502-029		IN RIDGWAY	04/15/99	6.90	80.0000	61.8975	67.0000
C 1602-069		DURANGO SH3/US160	04/22/99	535.00	40.0000	27.0000	28.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER				541.90	40.5093	27.4443	28.4966

NH 0503-055	PUEBLO, I-25 WEST	07/08/99	6,464.00	25.0000	21.7324	22.0000
BR 0361-059	BOULDER, 88TH ST AT SH 36	07/29/99	1,499.00	35.0000	25.2617	24.0600
IMD 0704-183(B)	I70/BRIGHTON PHASE III	08/26/99	2,350.00	25.0000	24.9825	19.8500
BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	2,082.00	30.0000	35.2890	32.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER 12,395.00 27.0492 26.4051 23.5212

IM 0253-142	I-25 AND SH 52 INTERCHANGE	10/14/99	1,933.00	27.0000	30.3767	29.0700
NH 0404-034	COLFAX, PEORIA TO I-225	12/09/99	67.00	35.0000	60.0000	55.0000
NH 2873-079	FEDERAL BLVD-US 36 TO 120TH	12/09/99	47.00	55.0000	66.0000	60.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 2,047.00 27.9047 31.4321 30.6289

WEIGHTED AVERAGE FOR THE YEAR 19,134.00 27.3096 27.2918 26.4500

==== 608-00005 Conc Sidewalk (Spec) Sq Meter (= 1.196 Sq Yd, =====

BRO C010-059	BROADWAY VIADUCT, PHASE V	07/08/99	116.00	100.0000	87.7500	75.0000
BRO C010-059	BROADWAY VIADUCT, PHASE V					

WEIGHTED AVERAGE FOR THE THIRD QUARTER 116.00 100.0000 87.7500 75.0000

WEIGHTED AVERAGE FOR THE YEAR 116.00 100.0000 87.7500 75.0000

==== 608-00006 Conc Sidewalk (150 mm) Sq Meter (= 1.196 Sq Yd, =====

STA 0061-067	*CENTRAL CITY TO GOLDEN	02/18/99	272.00	35.0000	30.0000	30.0000
--------------	-------------------------	----------	--------	---------	---------	---------

WEIGHTED AVERAGE FOR THE FIRST QUARTER

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 26
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/
PROJECT LOCATION DATE LET QUANTITY ENGR. EST. AVERAGE BID AWARDED BID

==== 608-00006 Conc Sidewalk (150 mm) Sq Meter (= 1.196 Sq Yd, =====

STA 0061-067	CENTRAL CITY TO GOLDEN	05/06/99	272.00	35.0000	54.5000	55.0000
--------------	------------------------	----------	--------	---------	---------	---------

WEIGHTED AVERAGE FOR THE SECOND QUARTER 272.00 35.0000 54.5000 55.0000

BRO C010-059	BROADWAY VIADUCT, PHASE V	07/08/99	7,823.00	26.0000	31.7500	30.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			7,823.00	26.0000	31.7500	30.0000
WEIGHTED AVERAGE FOR THE YEAR			8,095.00	26.3024	32.3282	30.8400

===== 608-00010 Conc Curb Ramp Sq Meter (= 1.196 Sq Yd, =====

NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	78.80	50.0000	76.0000	60.0000
C 340A-007	WEST OF GRAND JUNCTION	02/04/99	2.00	50.0000	95.6667	75.0000
IM 0251-147	PUEBLO, I-25 / 29TH ST. S.	02/11/99	293.00	48.0000	54.0940	65.6700
NH 5502-029	*IN RIDGWAY	03/04/99	5.20	70.0000	85.4750	98.9500
C 1602-069	*DURANGO SH3/US160	03/11/99	34.00	60.0000	158.9250	232.2500
WEIGHTED AVERAGE FOR THE FIRST QUARTER			373.80	48.4323	57.2731	64.5246

NH 5502-029	IN RIDGWAY	04/15/99	5.20	100.0000	63.6808	74.0000
C 1602-069	DURANGO SH3/US160	04/22/99	34.00	90.0000	44.5000	45.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			39.20	91.3265	47.0444	48.8469

BRO C010-059	BROADWAY VIADUCT, PHASE V	07/08/99	436.00	48.0000	85.0000	100.0000
NH 0503-055	PUEBLO, I-25 WEST	07/08/99	589.00	55.0000	45.5809	36.0000
BR 0361-059	BOULDER, 88TH ST AT SH 36	07/29/99	16.40	50.0000	44.3767	30.5500
IMD 0704-183(B)	I70/BRIGHTON PHASE III	08/26/99	192.00	50.0000	49.2900	37.0000
BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	94.00	55.0000	72.1170	54.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			1,327.40	51.9158	60.1859	58.3735

IM 0253-142 I-25 AND SH 52 INTERCHANGE 10/14/99 273.00 60.0000 68.4433 68.3400
 COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 26
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ QUANTITY ENGR. EST. AVERAGE BID AWARDED BID
 PROJECT LOCATION DATE LET

===== 608-00010 Conc Curb Ramp Sq Meter (= 1.196 Sq Yd, =====

NH 2873-079	FEDERAL BLVD-US 36 TO 120TH	12/09/99	102.00	60.0000	93.1750	90.0000
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		375.00	60.0000	73.3752	74.2315
	WEIGHTED AVERAGE FOR THE YEAR		2,115.40	53.4636	62.1984	62.0951

===== 608-00026 Conc Bikeway (150 mm) Sq Meter (= 1.196 Sq Yd, =====

NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	207.00	40.0000	36.0000	38.0000
IM 0251-147	PUEBLO, I-25 / 29TH ST. S.	02/11/99	516.00	35.0000	36.2760	36.3800
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		723.00	36.4315	36.2225	36.8438

NH 0503-055	PUEBLO, I-25 WEST	07/08/99	3,949.00	30.0000	26.6153	25.5000
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		3,949.00	30.0000	26.6153	25.5000
	WEIGHTED AVERAGE FOR THE YEAR		4,672.00	30.9953	27.9555	27.2555

===== 608-00350 Conc Sidewalk (C) Sq Meter (= 1.196 Sq Yd, =====

BRO C010-059	BROADWAY VIADUCT, PHASE V	07/08/99	240.00	50.0000	59.0000	60.0000
BRO C010-059	BROADWAY VIADUCT, PHASE V					
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		240.00	50.0000	59.0000	60.0000
	WEIGHTED AVERAGE FOR THE YEAR		240.00	50.0000	59.0000	60.0000

===== 608-01000 Bitum Sidewalk Metric Ton (= 1.102 Short =====

IMD 0704-183(B)	I70/BRIGHTON PHASE III	08/26/99	89.00	150.0000	131.9500	112.0000
IMD 0704-183(B)	I70/BRIGHTON PHASE III					
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		89.00	150.0000	131.9500	112.0000
	WEIGHTED AVERAGE FOR THE YEAR		89.00	150.0000	131.9500	112.0000

===== 608-01010 Bitum Curb Ramp Metric Ton (= 1.102 Short =====

NH 0503-055	PUEBLO, I-25 WEST	07/08/99	10.00	175.0000	157.8600	150.0000
-------------	-------------------	----------	-------	----------	----------	----------

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 26
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	608-01010	Bitum Curb Ramp		Metric Ton (= 1.102 Short			
IMD 0704-183(B)		I70/BRIGHTON PHASE III	08/26/99	7.00	150.0000	130.4500	106.0000
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			17.00	164.7059	148.0205	131.8824
	WEIGHTED AVERAGE FOR THE YEAR			17.00	164.7059	148.0205	131.8824
=====	608-10000	Sidewalk Drain		Meter (= 3.281 Feet)			
C 340A-007		WEST OF GRAND JUNCTION	02/04/99	4.00	175.0000	475.0000	300.0000
C 340A-007		WEST OF GRAND JUNCTION					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			4.00	175.0000	475.0000	300.0000
	WEIGHTED AVERAGE FOR THE YEAR			4.00	175.0000	475.0000	300.0000
=====	608-10010	Sidewalk Drain		Each			
BRO C010-059		BROADWAY VIADUCT, PHASE V	07/08/99	2.00	1000.0000	1625.0000	1200.0000
BRO C010-059		BROADWAY VIADUCT, PHASE V					
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			2.00	1000.0000	1625.0000	1200.0000
	WEIGHTED AVERAGE FOR THE YEAR			2.00	1000.0000	1625.0000	1200.0000
=====	609-20000	Curb Ty 2 B (Spec)		Meter (= 3.281 Feet)			
IMD 0704-183(B)		I70/BRIGHTON PHASE III	08/26/99	76.00	50.0000	259.6500	53.0000
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			76.00	50.0000	259.6500	53.0000
IM 0253-142		I-25 AND SH 52 INTERCHANGE	10/14/99	104.00	55.0000	165.0950	183.6000
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			104.00	55.0000	165.0950	183.6000
	WEIGHTED AVERAGE FOR THE YEAR			180.00	52.8889	196.0699	128.4578
=====	609-20010	Curb Ty 2 B		Meter (= 3.281 Feet)			

IMD 0704-183(B) I70/BRIGHTON PHASE III 08/26/99 48.00 48.0000 50.9800 53.0000
 COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 26
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 609-20010		Curb Ty 2 B		Meter (= 3.281 Feet)			
BR 287-3(061)		FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	72.00	65.0000	41.0010	24.0000
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			120.00	58.2000	43.1018	35.6000
	WEIGHTED AVERAGE FOR THE YEAR			120.00	58.2000	43.1018	35.6000
===== 609-21010		C and G Ty 2 I-B		Meter (= 3.281 Feet)			
NH 0852-078		SANTA FE & BELLEVIEW	01/28/99	259.00	25.0000	33.6667	28.0000
C 340A-007		WEST OF GRAND JUNCTION	02/04/99	31.00	35.0000	43.3333	30.0000
IM 0251-147		PUEBLO, I-25 / 29TH ST. S.	02/11/99	1,229.00	28.0000	22.9020	21.2600
NH 5502-029		*IN RIDGWAY	03/04/99	104.00	50.0000	48.2500	61.5000
NH 0501-039		OLATHE TO MONTROSE	03/11/99	21.00	45.0000	31.0000	2.0000
C 1602-069		*DURANGO SH3/US160	03/11/99	1,567.00	30.0000	49.7750	44.8500
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,540.00	27.8682	24.4437	22.3068
STA 006A-029		DILLON TO KEYSTONE	04/08/99	32.00	45.0000	57.1500	48.0000
NH 5502-029		IN RIDGWAY	04/15/99	104.00	50.0000	90.7703	36.0000
C 1602-069		DURANGO SH3/US160	04/22/99	1,567.00	40.0000	40.5000	48.0000
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1,703.00	40.7046	44.1275	47.2672
BRO C010-059		BROADWAY VIADUCT, PHASE V	07/08/99	60.00	35.0000	47.7500	43.0000
NH 0503-055		PUEBLO, I-25 WEST	07/08/99	1,034.00	30.0000	23.8500	24.0000
IMD 0704-183(B)		I70/BRIGHTON PHASE III	08/26/99	450.00	40.0000	26.9350	21.5000
BR 287-3(061)		FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	1,090.00	33.0000	34.2770	28.0000
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			2,634.00	33.0638	30.7491	25.6610
IM 0253-142		I-25 AND SH 52 INTERCHANGE	10/14/99	2,000.00	33.0000	35.1283	33.6600
NH 0404-034		COLFAX, PEORIA TO I-225	12/09/99	86.00	40.0000	49.7500	60.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER	2,086.00	33.2886	35.4361	34.7459
WEIGHTED AVERAGE FOR THE YEAR	7,963.00	33.7520	32.1931	32.0130

===== 609-21011 C and G Ty 2 I-M Meter (= 3.281 Feet) =====

C 1602-069 *DURANGO SH3/US160 03/11/99 40.00 45.0000 64.7000 59.8000

WEIGHTED AVERAGE FOR THE FIRST QUARTER
 COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 27
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 609-21011 C and G Ty 2 I-M Meter (= 3.281 Feet) =====

C 1602-069 DURANGO SH3/US160 04/22/99 40.00 55.0000 54.5000 54.0000

WEIGHTED AVERAGE FOR THE SECOND QUARTER 40.00 55.0000 54.5000 54.0000

NH 0503-055 PUEBLO, I-25 WEST 07/08/99 3,032.00 30.0000 23.8105 31.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER 3,032.00 30.0000 23.8105 31.0000

WEIGHTED AVERAGE FOR THE YEAR 3,072.00 30.3255 23.9716 31.2995

===== 609-21020 C and G Ty 2 II-B Meter (= 3.281 Feet) =====

NH 0451-005	PUEBLO BLVD, I25-ARK RIVER	01/14/99	315.00	46.0000	41.0750	40.0000
NH 0404-033	COLFAX, CLARKSON TO COLORADO	01/21/99	118.00	55.0000	86.5000	65.0000
BR 0741-006	MORRISON TO KITTREDGE	01/21/99	50.00	50.0000	44.8225	25.0000
C 2873-096	N OF LONGMONT	01/21/99	214.50	60.0000	28.1750	30.0000
NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	2,196.30	35.0000	35.6667	32.0000
C 340A-007	WEST OF GRAND JUNCTION	02/04/99	130.00	40.0000	42.6667	32.0000
IM 0251-147	PUEBLO, I-25 / 29TH ST. S.	02/11/99	1,817.00	35.0000	27.5460	28.9800
STA 0061-067	*CENTRAL CITY TO GOLDEN	02/18/99	399.00	50.0000	35.0000	35.0000
C 1602-069	*DURANGO SH3/US160	03/11/99	710.00	40.0000	56.6750	51.7500

WEIGHTED AVERAGE FOR THE FIRST QUARTER 4,840.80 37.6003 32.7439 32.0305

C 1602-069	DURANGO SH3/US160	04/22/99	710.00	55.0000	44.0000	46.0000
STA 0061-067	CENTRAL CITY TO GOLDEN	05/06/99	358.00	50.0000	59.7333	65.0000
NH 1601-046	US 160 W OF DURANGO	05/27/99	44.00	25.0000	55.8717	55.0000

WEIGHTED AVERAGE FOR THE SECOND QUARTER 1,112.00 52.2032 51.2631 52.4730

BRO C010-059	BROADWAY VIADUCT, PHASE V	07/08/99	238.00	42.0000	45.2500	43.0000
NH 0503-055	PUEBLO, I-25 WEST	07/08/99	5,207.00	36.0000	24.6028	25.5000
BR 0361-059	BOULDER, 88TH ST AT SH 36	07/29/99	940.00	40.0000	38.2883	38.0400

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 27
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ ENGR. EST. AVERAGE BID AWARDED BID
PROJECT LOCATION DATE LET QUANTITY

===== 609-21020	C and G Ty 2 II-B		Meter (= 3.281 Feet)	=====		
IMD 0704-183(B)	I70/BRIGHTON PHASE III	08/26/99	1,567.00	45.0000	35.2425	36.2500
BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	2,178.00	38.0000	38.3490	30.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER 10,130.00 38.3344 32.7474 29.7052

IM 0253-142	I-25 AND SH 52 INTERCHANGE	10/14/99	2,179.00	45.0000	41.0767	39.7800
NH 0404-034	COLFAX, PEORIA TO I-225	12/09/99	153.00	70.0000	61.7667	65.0000
NH 2873-079	FEDERAL BLVD-US 36 TO 120TH	12/09/99	281.00	50.0000	72.1125	80.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 2,613.00 47.0015 44.1046 45.5819

WEIGHTED AVERAGE FOR THE YEAR 18,695.80 40.1805 34.8680 33.8805

===== 609-21021 C and G Ty 2 II-M Meter (= 3.281 Feet) =====

NH 0403-026	BERTHOUD PASS, CLIMBING LANES	04/15/99	60.00	50.0000	104.2000	270.0000
-------------	-------------------------------	----------	-------	---------	----------	----------

WEIGHTED AVERAGE FOR THE SECOND QUARTER 60.00 50.0000 104.2000 270.0000

NH 0503-055	PUEBLO, I-25 WEST	07/08/99	1,767.00	42.0000	28.0470	27.0000
-------------	-------------------	----------	----------	---------	---------	---------

WEIGHTED AVERAGE FOR THE THIRD QUARTER 1,767.00 42.0000 28.0470 27.0000

WEIGHTED AVERAGE FOR THE YEAR 1,827.00 42.2627 30.5479 34.9803

===== 609-21023 C and G Ty 2 II-B (Spec) Meter (= 3.281 Feet) =====

STA 059A-024 HAXTUN NORTH & SOUTH 02/04/99 127.00 82.0000 98.8333 85.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 127.00 82.0000 98.8333 85.0000

BRO C010-059 BROADWAY VIADUCT, PHASE V 07/08/99 986.00 55.0000 58.0000 45.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER 986.00 55.0000 58.0000 45.0000

WEIGHTED AVERAGE FOR THE YEAR 1,113.00 58.0809 61.5971 49.5642

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 27
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ QUANTITY ENGR. EST. AVERAGE BID AWARDED BID

===== 609-21900 C and G Ty 2 Special Meter (= 3.281 Feet) =====

NH 0852-078 SANTA FE & BELLEVIEW 01/28/99 4.10 65.0000 95.6667 75.0000
NH 0852-078 SANTA FE & BELLEVIEW

WEIGHTED AVERAGE FOR THE FIRST QUARTER 4.10 65.0000 95.6667 75.0000

WEIGHTED AVERAGE FOR THE YEAR 4.10 65.0000 95.6667 75.0000

===== 609-22900 CGS Special Meter (= 3.281 Feet) =====

NH 0503-055 PUEBLO, I-25 WEST 07/08/99 5.00 120.0000 336.0000 250.0000
NH 0503-055 PUEBLO, I-25 WEST

WEIGHTED AVERAGE FOR THE THIRD QUARTER 5.00 120.0000 336.0000 250.0000

WEIGHTED AVERAGE FOR THE YEAR 5.00 120.0000 336.0000 250.0000

===== 609-23000 Gutter (Special) Meter (= 3.281 Feet) =====

NH 0403-026 BERTHOUD PASS, CLIMBING LANES 04/15/99 2,884.00 100.0000 83.6560 66.2800
NH 0403-026 BERTHOUD PASS, CLIMBING LANES

WEIGHTED AVERAGE FOR THE SECOND QUARTER	2,884.00	100.0000	83.6560	66.2800
WEIGHTED AVERAGE FOR THE YEAR	2,884.00	100.0000	83.6560	66.2800

===== 609-24000 Gutter Ty 2 Special Meter (= 3.281 Feet) =====

NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	275.60	100.0000	100.0000	90.0000
IM 0251-147	PUEBLO, I-25 / 29TH ST. S.	02/11/99	171.00	100.0000	45.3520	19.5100
WEIGHTED AVERAGE FOR THE FIRST QUARTER			446.60	100.0000	72.2178	63.0099
WEIGHTED AVERAGE FOR THE YEAR			446.60	100.0000	72.2178	63.0099

===== 609-24002 Gutter Ty 2 (600 mm) Meter (= 3.281 Feet) =====

NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	8.20	45.0000	99.0000	90.0000
NH 0852-078	SANTA FE & BELLEVIEW					
WEIGHTED AVERAGE FOR THE FIRST QUARTER			8.20	45.0000	99.0000	90.0000
WEIGHTED AVERAGE FOR THE YEAR			8.20	45.0000	99.0000	90.0000

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 27
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ DATE LET UNIT/ ENGR. EST. AVERAGE BID AWARDED BID
PROJECT LOCATION QUANTITY

===== 609-24004 Gutter Ty 2 (1200 mm) Meter (= 3.281 Feet) =====

STA 059A-024	HAXTUN NORTH & SOUTH	02/04/99	93.00	70.0000	100.0333	95.0000
C 340A-007	WEST OF GRAND JUNCTION	02/04/99	30.00	20.0000	58.0000	38.0000
C 1602-069	*DURANGO SH3/US160	03/11/99	44.00	50.0000	68.1750	63.3000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			123.00	57.8049	89.7813	81.0976

C 1602-069	DURANGO SH3/US160	04/22/99	44.00	60.0000	63.0000	58.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			44.00	60.0000	63.0000	58.0000

NH 0503-055	PUEBLO, I-25 WEST	07/08/99	66.00	60.0000	53.0181	65.0000
-------------	-------------------	----------	-------	---------	---------	---------

WEIGHTED AVERAGE FOR THE THIRD QUARTER 66.00 60.0000 53.0181 65.0000

NH 2873-079 FEDERAL BLVD-US 36 TO 120TH 12/09/99 21.00 50.0000 105.2500 120.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 21.00 50.0000 105.2500 120.0000

WEIGHTED AVERAGE FOR THE YEAR 254.00 58.1102 74.6387 76.1299

===== 609-24008 Gutter Ty 2 (2400 mm) Meter (= 3.281 Feet) =====

NH 0852-078 SANTA FE & BELLEVIEW 01/28/99 7.20 150.0000 186.6667 120.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 7.20 150.0000 186.6667 120.0000

BR 287-3(061) FEDERAL/US 36 BRIDGE, PHS 5 09/30/99 53.00 100.0000 94.3890 93.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER 53.00 100.0000 94.3890 93.0000

NH 2873-079 FEDERAL BLVD-US 36 TO 120TH 12/09/99 18.00 110.0000 157.5000 200.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 18.00 110.0000 157.5000 200.0000

WEIGHTED AVERAGE FOR THE YEAR 78.20 106.9054 104.8720 120.1151

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 27
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ ENGR. EST. AVERAGE BID AWARDED BID
PROJECT LOCATION PROJECT LOCATION QUANTITY

===== 609-24100 Gutter Ty 2 Variable Meter (= 3.281 Feet) =====

NH 0503-055 PUEBLO, I-25 WEST 07/08/99 301.00 125.0000 82.6786 80.0000

NH 0503-055 PUEBLO, I-25 WEST

WEIGHTED AVERAGE FOR THE THIRD QUARTER 301.00 125.0000 82.6786 80.0000

WEIGHTED AVERAGE FOR THE YEAR 301.00 125.0000 82.6786 80.0000

WEIGHTED AVERAGE FOR THE YEAR 155.00 30.0000 22.6250 13.5000

===== 609-60011 Curb Ty 6 M Meter (= 3.281 Feet) =====

C 2853-002	PONCHA SPRINGS NORTH	01/21/99	700.00	22.0000	13.7500	11.0000
BR 0741-006	MORRISON TO KITTREDGE	01/21/99	24.00	30.0000	58.2525	75.0000
NH 2854-069	SHAFFER'S CROSSING - TURKEY C	02/04/99	45.00	35.0000	20.0000	20.0000
NH 2854-069	SHAFFERS XING - TURKEY CRK					
NH 2854-069	SHAFFERS XING - TURKEY CRK					
C 1602-069	*DURANGO SH3/US160	03/11/99	4.00	50.0000	53.7500	11.5000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 769.00 23.0104 16.6561 13.5241

IM 0253-154	EAST OF LONGMONT	04/01/99	118.00	20.0000	28.4363	20.0000
STA 006A-029	DILLON TO KEYSTONE	04/08/99	555.00	21.0000	26.2725	19.0000
C 0006(019)	MERINO, UPRR CROSSING	04/08/99	279.00	20.0000	9.0833	7.0000
NH 0403-026	BERTHOUD PASS, CLIMBING LANES	04/15/99	13.00	80.0000	51.3880	47.9400
C 1602-069	DURANGO SH3/US160	04/22/99	4.00	50.0000	19.7500	28.0000
C 0242-021	W OF WOODLAND PARK	04/22/99	14.00	30.0000	51.9744	32.0000
NH(CX) 550-1(005)	NEW MEXICO ST. LINE N.	05/06/99	151.00	25.0000	21.9600	25.8800
NH 1601-046	US 160 W OF DURANGO	05/27/99	4,532.00	10.0000	14.6533	17.0000

WEIGHTED AVERAGE FOR THE SECOND QUARTER 5,666.00 12.4162 16.0534 17.1184

NH 0503-055	PUEBLO, I-25 WEST	07/08/99	217.00	20.0000	27.5080	31.0000
BR 0361-059	BOULDER, 88TH ST AT SH 36	07/29/99	3.00	45.0000	113.1250	103.5000
C 138A-006	W OF JULESBURG, RR BRIDGE	08/19/99	558.00	20.0000	7.9733	7.5000
IMD 0704-183(B)	I70/BRIGHTON PHASE III	08/26/99	229.00	30.0000	18.6100	19.0000
BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	182.00	25.0000	17.5580	30.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER 1,189.00 22.7544 17.4052 17.6901

STR 0361-045 SH 66, SOUTH OF LYONS 10/21/99 33.00 30.0000 56.1913 67.2800

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 27
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ ENGR. EST. AVERAGE BID AWARDED BID
PROJECT LOCATION DATE LET QUANTITY

===== 609-60011 Curb Ty 6 M Meter (= 3.281 Feet) =====
STA 165A-008 SOUTHWEST OF PUEBLO 12/02/99 2,116.00 15.0000 13.2400 21.0000

NH 0404-034	COLFAX, PEORIA TO I-225	12/09/99	40.00	40.0000	19.6667	30.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			2,189.00	15.6830	14.3446	21.8621
WEIGHTED AVERAGE FOR THE YEAR			9,813.00	15.2278	15.8699	17.9642

=====
 ===== 610-00010 Median Cover Matl (Dec) Sq Meter (= 1.196 Sq Yd, =====

NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	593.50	35.0000	50.6667	50.0000
NH 0852-078	SANTA FE & BELLEVIEW					
WEIGHTED AVERAGE FOR THE FIRST QUARTER			593.50	35.0000	50.6667	50.0000
WEIGHTED AVERAGE FOR THE YEAR			593.50	35.0000	50.6667	50.0000

=====
 ===== 610-00020 Median Cover (Pattern Conc) Sq Meter (= 1.196 Sq Yd, =====

IM 0251-147	PUEBLO, I-25 / 29TH ST. S.	02/11/99	1,624.00	50.0000	42.7300	46.6500
NH 5502-029	*IN RIDGWAY	03/04/99	179.00	80.0000	68.2500	59.5000
C 1602-069	*DURANGO SH3/US160	03/11/99	1,348.00	55.0000	66.2500	70.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,624.00	50.0000	42.7300	46.6500

STA 006A-029	DILLON TO KEYSTONE	04/08/99	47.00	50.0000	62.7500	69.0000
NH 5502-029	IN RIDGWAY	04/15/99	179.00	80.0000	95.6706	81.0000
C 1602-069	DURANGO SH3/US160	04/22/99	1,261.00	65.0000	41.2500	33.5000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			1,487.00	66.3315	48.9177	40.3399

NH 0503-055	PUEBLO, I-25 WEST	07/08/99	2,149.00	50.0000	44.6140	40.0000
BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	3,805.00	35.0000	47.0200	42.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			5,954.00	40.4140	46.4902	41.2781

IM 0253-142	I-25 AND SH 52 INTERCHANGE	10/14/99	2,862.00	45.0000	45.4483	41.8200
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			2,862.00	45.0000	45.4483	41.8200
WEIGHTED AVERAGE FOR THE YEAR			11,927.00	46.0510	45.9591	42.0226

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	610-00030	Median Cover Matl (Conc)		Sq Meter (= 1.196 Sq Yd, =====			
NH 0451-005		PUEBLO BLVD, I25-ARK RIVER	01/14/99	770.00	40.0000	49.4250	41.0000
NH 0852-078		SANTA FE & BELLEVIEW	01/28/99	3,462.00	50.0000	39.0000	32.0000
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4,232.00	48.1805	41.3844	33.6375
BRO C010-059		BROADWAY VIADUCT, PHASE V	07/08/99	820.00	40.0000	45.2500	50.0000
IMD 0704-183(B)		I70/BRIGHTON PHASE III	08/26/99	1,571.00	40.0000	32.4300	25.0000
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,391.00	40.0000	36.8267	33.5738
		WEIGHTED AVERAGE FOR THE YEAR		6,623.00	45.2272	39.4917	33.6145
=====	610-00055	Median Cover Matl (Stone)		Sq Meter (= 1.196 Sq Yd, =====			
NH 0852-078		SANTA FE & BELLEVIEW	01/28/99	660.00	20.0000	53.3333	25.0000
NH 0852-078		SANTA FE & BELLEVIEW					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		660.00	20.0000	53.3333	25.0000
		WEIGHTED AVERAGE FOR THE YEAR		660.00	20.0000	53.3333	25.0000
=====	611-00016	4.8 m Cattle Gd		Each =====			
SP 0501-037		SE OF GRAND JUCTION	04/01/99	12.00	6000.0000	9103.8500	10500.0000
PLH 139A-023		BULL DRAW N. & S.	04/29/99	2.00	8000.0000	8820.0000	6000.0000
STR 0131-037		SH 13 S OF MEEKER	06/24/99	2.00	10000.0000	9834.6250	6000.0000
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		16.00	6750.0000	9206.8023	9375.0000
		WEIGHTED AVERAGE FOR THE YEAR		16.00	6750.0000	9206.8023	9375.0000
=====	611-00018	5.4 m Cattle Gd		Each =====			
SP 0501-037		SE OF GRAND JUCTION	04/01/99	3.00	8000.0000	9758.6400	12000.0000
SP 0501-037		SE OF GRAND JUCTION					

WEIGHTED AVERAGE FOR THE SECOND QUARTER 3.00 8000.0000 9758.6400 12000.0000
 =====
 WEIGHTED AVERAGE FOR THE YEAR 3.00 8000.0000 9758.6400 12000.0000
 COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 27
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	611-00020	6 m Cattle Gd		Each	=====	=====	=====
SP 0501-037		SE OF GRAND JUCTION	04/01/99	1.00	9200.0000	10554.0000	13000.0000
SP 0501-037		SE OF GRAND JUCTION					
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	9200.0000	10554.0000	13000.0000
		WEIGHTED AVERAGE FOR THE YEAR		1.00	9200.0000	10554.0000	13000.0000
=====	611-00024	7.2 m Cattle Gd		Each	=====	=====	=====
PLH 139A-023		BULL DRAW N. & S.	04/29/99	2.00	12000.0000	12040.0000	8000.0000
PLH 139A-023		BULL DRAW N. & S.					
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	12000.0000	12040.0000	8000.0000
		WEIGHTED AVERAGE FOR THE YEAR		2.00	12000.0000	12040.0000	8000.0000
=====	611-00026	7.8 m Cattle Gd		Each	=====	=====	=====
SP 0501-037		SE OF GRAND JUCTION	04/01/99	1.00	12000.0000	13734.7300	18000.0000
SP 0501-037		SE OF GRAND JUCTION					
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	12000.0000	13734.7300	18000.0000
		WEIGHTED AVERAGE FOR THE YEAR		1.00	12000.0000	13734.7300	18000.0000
=====	611-00500	Place Cattle Gd		Each	=====	=====	=====
PLH 139A-023		BULL DRAW N. & S.	04/29/99	3.00	1500.0000	4756.0000	2000.0000
PLH 139A-023		BULL DRAW N. & S.					
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3.00	1500.0000	4756.0000	2000.0000
		WEIGHTED AVERAGE FOR THE YEAR		3.00	1500.0000	4756.0000	2000.0000

=====	612-00001	Delin (Ty I)	Each	=====	=====	=====	=====
NH 0451-005		PUEBLO BLVD, I25-ARK RIVER	01/14/99	25.00	15.0000	16.1250	16.0000
STA 030A-021		6TH AVE (SH30) E OF I-225	01/21/99	90.00	18.0000	14.4000	15.7000
COLORADO DEPARTMENT OF TRANSPORTATION					14:17 Wednesday, April 12, 2000 27		
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA							

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	612-00001	Delin (Ty I)		Each	=====	=====	=====
C 2873-096		N OF LONGMONT	01/21/99	169.00	15.0000	16.3750	11.5000
C 340A-007		WEST OF GRAND JUNCTION	02/04/99	6.00	15.0000	14.0000	15.0000
NH 5502-029		*IN RIDGWAY	03/04/99	10.00	20.0000	18.0000	18.0000
STA 050A-004		EAST OF CANON CITY	03/11/99	68.00	18.0000	17.5300	12.0000
C 1602-069		*DURANGO SH3/US160	03/11/99	82.00	18.0000	21.7000	25.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER				358.00	16.3240	16.2266	13.0237

IM 0253-154		EAST OF LONGMONT	04/01/99	38.00	20.0000	24.1875	38.0000
SP 0501-037		SE OF GRAND JUCTION	04/01/99	264.00	13.0000	15.2200	15.0000
STA 006A-029		DILLON TO KEYSTONE	04/08/99	213.00	16.0000	18.3400	22.0000
C 0006(019)		MERINO, UPRR CROSSING	04/08/99	32.00	18.0000	17.6667	16.0000
NH 5502-029		IN RIDGWAY	04/15/99	10.00	20.0000	31.8183	18.0000
C 1602-069		DURANGO SH3/US160	04/22/99	82.00	18.0000	22.5000	15.0000
SHE 0502-042		*GUARDRAIL EAST OF GUNNISON	04/22/99	8.00	20.0000	30.0000	30.0000
PLH 139A-023		BULL DRAW N. & S.	04/29/99	144.00	18.0000	19.7600	19.8000
NH(CX) 550-1(005)		NEW MEXICO ST. LINE N.	05/06/99	186.00	16.0000	17.8667	17.6000
STR 135A-017		S. OF CRESTED BUTTE	05/06/99	58.00	18.0000	14.0000	13.0000
SHE 0502-042		GUARDRAIL EAST OF GUNNISON	06/03/99	8.00	25.0000	23.0000	30.0000
BR 0242-017		W OF LAKE GEORGE	06/17/99	47.00	18.0000	19.0000	20.0000
STR 0131-037		SH 13 S OF MEEKER	06/24/99	96.00	20.0000	16.2875	16.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER				1,178.00	16.4941	17.8555	18.3419

STA C030-018		*SH 14 West of Ault	07/08/99	316.00	18.0000	15.6667	9.0000
NH 0503-055		PUEBLO, I-25 WEST	07/08/99	7.00	18.0000	19.5661	28.0000
IM 0703-245		KIPLING TO WADSWORTH	07/08/99	45.00	18.0000	15.0000	12.0000
BR 0403-025		EMPIRE JCT BRIDGE AT I-70	07/15/99	15.00	18.0000	75.0671	16.0000
STR(CX) 0133(22)		WEST OF PAONIA RESERVOIR	08/12/99	108.00	18.0000	16.6033	17.0000
C 138A-006		W OF JULESBURG, RR BRIDGE	08/19/99	38.00	16.0000	16.8200	16.0000
STA C030-018		AULT, BRIGGS DALE & PIERCE	08/26/99	316.00	18.0000	14.2000	18.4000
WEIGHTED AVERAGE FOR THE THIRD QUARTER				529.00	17.8563	18.5560	17.4563

IM 0253-142	I-25 AND SH 52 INTERCHANGE	10/14/99	261.00	18.0000	14.7883	13.6100
STR 0361-045	SH 66, SOUTH OF LYONS	10/21/99	268.00	15.0000	14.9663	15.5300
BR 348A-005	BETWEEN DELTA AND OLATHE	10/28/99	4.00	23.0000	33.3209	20.0000
BR 0402-051		11/04/99	8.00	20.0000	17.3000	16.5000
STA 165A-008	SOUTHWEST OF PUEBLO	12/02/99	50.00	15.0000	21.0000	20.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			591.00	16.4467	15.3510	15.1036
WEIGHTED AVERAGE FOR THE YEAR			2,656.00	16.7319	17.0085	16.7281

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

14:17 Wednesday, April 12, 2000 28

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 612-00002		Delin (Ty II)		Each	=====	=====	=====
STA 030A-021		6TH AVE (SH30) E OF I-225	01/21/99	15.00	20.0000	14.9500	17.3500
C 2873-096		N OF LONGMONT	01/21/99	331.00	16.0000	18.3750	12.5000
C 340A-007		WEST OF GRAND JUNCTION	02/04/99	4.00	17.0000	17.3333	15.0000
STA 050A-004		EAST OF CANON CITY	03/11/99	152.00	20.0000	18.9900	14.0000
C 1602-069		*DURANGO SH3/US160	03/11/99	14.00	20.0000	24.7750	30.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER				502.00	17.3386	18.5155	13.1190
SP 0501-037		SE OF GRAND JUCTION	04/01/99	154.00	14.0000	16.2360	15.0000
STA 006A-029		DILLON TO KEYSTONE	04/08/99	39.00	18.0000	19.1575	23.0000
C 1602-069		DURANGO SH3/US160	04/22/99	14.00	20.0000	26.0000	17.0000
BR 0242-017		W OF LAKE GEORGE	06/17/99	13.00	20.0000	20.4000	21.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER				220.00	15.4455	17.2172	16.9000
STA C030-018		*SH 14 West of Ault	07/08/99	30.00	19.0000	15.6667	10.0000
IM 0703-245		KIPLING TO WADSWORTH	07/08/99	20.00	19.0000	17.0000	13.0000
BR 0403-025		EMPIRE JCT BRIDGE AT I-70	07/15/99	3.00	21.0000	33.4329	17.0000
C 138A-006		W OF JULESBURG, RR BRIDGE	08/19/99	2.00	17.5000	17.8500	17.0000
STA C030-018		AULT, BRIGGS DALE & PIERCE	08/26/99	30.00	19.0000	15.3000	18.6000
WEIGHTED AVERAGE FOR THE THIRD QUARTER				55.00	19.0545	18.0933	16.4182

C 138A-006	W OF JULESBURG, RR BRIDGE	08/19/99	2.00	19.0000	19.5767	19.0000
STA C030-018	AULT, BRIGGS DALE & PIERCE	08/26/99	49.00	20.0000	17.0000	20.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			63.00	20.0635	19.1734	18.9841
IM 0253-142	I-25 AND SH 52 INTERCHANGE	10/14/99	8.00	23.0000	17.9217	14.9600
STR 0361-045	SH 66, SOUTH OF LYONS	10/21/99	14.00	17.0000	17.0913	15.5300
BR 348A-005	BETWEEN DELTA AND OLATHE	10/28/99	2.00	24.0000	34.9876	23.0000
BR 0402-051		11/04/99	4.00	25.0000	20.9000	20.5000
STA 165A-008	SOUTHWEST OF PUEBLO	12/02/99	8.00	20.0000	24.0000	22.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			36.00	20.2778	19.3026	17.8083
WEIGHTED AVERAGE FOR THE YEAR			231.00	20.7576	22.6717	21.2844

==== 612-00010 Delin (Spec) Each =====

NH 0403-026 BERTHOUD PASS, CLIMBING LANES 04/15/99 148.00 80.0000 74.7360 86.6800

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 28

ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

==== 612-00010 Delin (Spec) Each =====

NH 0403-026 BERTHOUD PASS, CLIMBING LANES

WEIGHTED AVERAGE FOR THE SECOND QUARTER			148.00	80.0000	74.7360	86.6800
WEIGHTED AVERAGE FOR THE YEAR			148.00	80.0000	74.7360	86.6800

==== 612-00021 Delin (Ty I) (Barrier) Each =====

NH 0852-078 SANTA FE & BELLEVIEW 01/28/99 11.00 12.0000 35.0000 50.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER			11.00	12.0000	35.0000	50.0000
--	--	--	-------	---------	---------	---------

NH 0403-026 BERTHOUD PASS, CLIMBING LANES 04/15/99 91.00 20.0000 19.1480 2.7400

WEIGHTED AVERAGE FOR THE SECOND QUARTER			91.00	20.0000	19.1480	2.7400
---	--	--	-------	---------	---------	--------

NH 0503-055	PUEBLO, I-25 WEST	07/08/99	7.00	20.0000	19.9957	25.0000
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		7.00	20.0000	19.9957	25.0000
	WEIGHTED AVERAGE FOR THE YEAR		109.00	19.1927	20.2050	8.9389

===== 612-00022 Delin (Ty II) (Barrier) Each =====

NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	13.00	20.0000	43.3333	75.0000
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		13.00	20.0000	43.3333	75.0000

NH 0403-026	BERTHOUD PASS, CLIMBING LANES	04/15/99	76.00	22.0000	12.0580	13.7900
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		76.00	22.0000	12.0580	13.7900
	WEIGHTED AVERAGE FOR THE YEAR		89.00	21.7079	14.9691	22.7308

===== 612-00031 Delin (Ty I) (Extra Ht) Each =====

NH 1601-046	US 160 W OF DURANGO	05/27/99	694.00	24.0000	32.0833	39.0000
	COLORADO DEPARTMENT OF TRANSPORTATION				14:17 Wednesday, April 12, 2000 28	
	ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA					

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 612-00031 Delin (Ty I) (Extra Ht) Each =====

NH 1601-046	US 160 W OF DURANGO						
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			694.00	24.0000	32.0833	39.0000
	WEIGHTED AVERAGE FOR THE YEAR			694.00	24.0000	32.0833	39.0000

===== 612-00032 Delin (Ty II) (Extra Ht) Each =====

NH 1601-046	US 160 W OF DURANGO	05/27/99	180.00	26.0000	35.2950	44.0000
NH 1601-046	US 160 W OF DURANGO					
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		180.00	26.0000	35.2950	44.0000

WEIGHTED AVERAGE FOR THE YEAR 180.00 26.0000 35.2950 44.0000

===== 612-00033 Delin (Ty III) (Extra Ht) Each =====

NH 1601-046 US 160 W OF DURANGO 05/27/99 20.00 30.0000 40.0400 49.0000
 NH 1601-046 US 160 W OF DURANGO

WEIGHTED AVERAGE FOR THE SECOND QUARTER 20.00 30.0000 40.0400 49.0000

WEIGHTED AVERAGE FOR THE YEAR 20.00 30.0000 40.0400 49.0000

===== 612-00041 Delin (Flex) (Ty I) Each =====

NH 0852-078 SANTA FE & BELLEVIEW 01/28/99 34.00 23.0000 38.3333 55.0000
 STA 059A-024 HAXTUN NORTH & SOUTH 02/04/99 136.00 15.0000 22.3667 19.5000
 NH 2854-069 SHAFFER'S CROSSING - TURKEY C 02/04/99 107.00 19.0000 26.0000 26.0000
 NH 2854-069 SHAFFERS XING - TURKEY CRK
 NH 2854-069 SHAFFERS XING - TURKEY CRK
 NH 5502-029 *IN RIDGWAY 03/04/99 6.00 30.0000 31.3000 32.6000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 277.00 17.5271 25.6363 26.3682

NH 5502-029 IN RIDGWAY 04/15/99 6.00 35.0000 34.3848 30.0000
 C 0242-021 W OF WOODLAND PARK 04/22/99 30.00 25.0000 30.1678 34.0000

WEIGHTED AVERAGE FOR THE SECOND QUARTER 36.00 26.6667 30.3472 33.3333

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 28
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ QUANTITY ENGR. EST. AVERAGE BID AWARDED BID
 PROJECT LOCATION DATE LET

===== 612-00041 Delin (Flex) (Ty I) Each =====

NH 0341-046 DEARFIELD TO WELD CO LINE 10/14/99 254.00 14.0000 24.3000 26.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 254.00 14.0000 24.3000 26.0000

WEIGHTED AVERAGE FOR THE YEAR 567.00 16.5273 25.3441 26.6455

===== 612-00042 Delin (Flex) (Ty II) Each =====

NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	5.00	25.0000	41.6667	65.0000
STA 059A-024	HAXTUN NORTH & SOUTH	02/04/99	16.00	19.0000	23.5667	20.0000
NH 2854-069	SHAFFER'S CROSSING - TURKEY C	02/04/99	67.00	20.0000	28.0000	28.0000
NH 2854-069	SHAFFERS XING - TURKEY CRK					
NH 2854-069	SHAFFERS XING - TURKEY CRK					

WEIGHTED AVERAGE FOR THE FIRST QUARTER -----
 88.00 20.1023 27.9400 28.6477

C 0242-021	W OF WOODLAND PARK	04/22/99	12.00	27.0000	32.3122	35.0000
------------	--------------------	----------	-------	---------	---------	---------

WEIGHTED AVERAGE FOR THE SECOND QUARTER -----
 12.00 27.0000 32.3122 35.0000

NH 0341-046	DEARFIELD TO WELD CO LINE	10/14/99	28.00	16.0000	26.8333	29.0000
-------------	---------------------------	----------	-------	---------	---------	---------

WEIGHTED AVERAGE FOR THE FOURTH QUARTER -----
 28.00 16.0000 26.8333 29.0000

WEIGHTED AVERAGE FOR THE YEAR =====
 128.00 19.8516 28.6451 29.3203

===== 612-00043 Delin (Flex) (Ty III) Each =====

STA 059A-024	HAXTUN NORTH & SOUTH	02/04/99	20.00	22.0000	24.6000	21.0000
NH 2854-069	SHAFFER'S CROSSING - TURKEY C	02/04/99	59.00	22.0000	31.0000	31.0000
NH 2854-069	SHAFFERS XING - TURKEY CRK					
NH 2854-069	SHAFFERS XING - TURKEY CRK					

WEIGHTED AVERAGE FOR THE FIRST QUARTER -----
 79.00 22.0000 27.7731 28.4684

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 28
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ QUANTITY ENGR. EST. AVERAGE BID AWARDED BID
 PROJECT LOCATION DATE LET

===== 612-00043 Delin (Flex) (Ty III) Each =====

C 0242-021	W OF WOODLAND PARK	04/22/99	2.00	30.0000	39.2133	36.0000
------------	--------------------	----------	------	---------	---------	---------

WEIGHTED AVERAGE FOR THE SECOND QUARTER -----
 2.00 30.0000 39.2133 36.0000

NH 0341-046	DEARFIELD TO WELD CO LINE	10/14/99	44.00	18.0000	30.0000	31.0000
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		44.00	18.0000	30.0000	31.0000
	WEIGHTED AVERAGE FOR THE YEAR		125.00	20.7200	29.7527	29.4800

===== 612-00046 Delin (Flex) (Spec) (Ty I) Each =====

BR 0741-006	MORRISON TO KITTREDGE	01/21/99	56.00	15.0000	60.5450	80.0000
BR 0741-006	MORRISON TO KITTREDGE					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		56.00	15.0000	60.5450	80.0000
	WEIGHTED AVERAGE FOR THE YEAR		56.00	15.0000	60.5450	80.0000

===== 612-00048 Delin (Flex) (Spec) (Ty III) Each =====

BR 0741-006	MORRISON TO KITTREDGE	01/21/99	6.00	20.0000	68.9588	85.0000
BR 0741-006	MORRISON TO KITTREDGE					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		6.00	20.0000	68.9588	85.0000
	WEIGHTED AVERAGE FOR THE YEAR		6.00	20.0000	68.9588	85.0000

===== 613-00075 19 mm Elec Cond Meter (= 3.281 Feet) =====

C 1602-069	*DURANGO SH3/US160	03/11/99	900.00	20.0000	5.8750	6.0000
	WEIGHTED AVERAGE FOR THE FIRST QUARTER	

SP 0501-037	SE OF GRAND JUCTION	04/01/99	50.00	30.0000	35.8400	31.0000
	COLORADO DEPARTMENT OF TRANSPORTATION				14:17 Wednesday, April 12, 2000 28	
	ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA					

 ITEM NUMBER/ PROJECT NUMBER ITEM DESCRIPTION/ PROJECT LOCATION DATE LET UNIT/ QUANTITY ENGR. EST. AVERAGE BID AWARDED BID

===== 613-00075	19 mm Elec Cond		Meter (= 3.281 Feet)			
C 1602-069	DURANGO SH3/US160	04/22/99	900.00	20.0000	9.5000	7.5000
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		950.00	20.5263	12.7122	8.7368

STA	DESCRIPTION	DATE	VALUE	WEIGHT	WEIGHTED VALUE	AVERAGE
STA 050A-004	EAST OF CANON CITY	03/11/99	425.00	18.0000	24.8500	20.9000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			778.00	23.9589	21.4750	25.8172
IM 0253-154	EAST OF LONGMONT	04/01/99	416.00	30.0000	19.7475	26.0000
STA 006A-029	DILLON TO KEYSTONE	04/08/99	182.00	30.0000	27.9700	23.0000
C 0006(019)	MERINO, UPRR CROSSING	04/08/99	178.00	35.0000	21.6667	15.0000
BR 0242-017	W OF LAKE GEORGE	06/17/99	94.00	32.0000	28.8500	16.2500
WEIGHTED AVERAGE FOR THE SECOND QUARTER			870.00	31.2391	21.9785	22.0684
BRO C010-059	BROADWAY VIADUCT, PHASE V	07/08/99	1,783.00	20.0000	31.2500	31.0000
BR 0361-059	BOULDER, 88TH ST AT SH 36	07/29/99	330.00	25.0000	24.2575	21.7400
C 138A-006	W OF JULESBURG, RR BRIDGE	08/19/99	395.00	33.0000	22.1400	25.0000
IMD 0704-183(B)	I70/BRIGHTON PHASE III	08/26/99	1,360.00	25.0000	26.7700	27.0000
BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	755.00	25.0000	29.0550	22.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			4,623.00	23.7551	28.1064	27.1798
IM 0253-142	I-25 AND SH 52 INTERCHANGE	10/14/99	120.00	35.0000	53.3083	76.5000
STR 0361-045	SH 66, SOUTH OF LYONS	10/21/99	243.00	14.0000	24.3388	25.3600
NH 0404-034	COLFAX, PEORIA TO I-225	12/09/99	1,600.00	25.0000	50.0000	45.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1,963.00	24.2496	43.6357	44.4944
WEIGHTED AVERAGE FOR THE YEAR			8,234.00	24.6830	29.3601	30.6388
===== 613-00201	50 mm Elec Cond (Jacked)		Meter	(= 3.281 Feet)	=====	=====
IM 0251-147	PUEBLO, I-25 / 29TH ST. S.	02/11/99	62.00	60.0000	77.9980	106.8600
STA 050A-004	EAST OF CANON CITY	03/11/99	364.00	50.0000	45.9120	46.4600
WEIGHTED AVERAGE FOR THE FIRST QUARTER			426.00	51.4554	50.5818	55.2506
NH 0404-034	COLFAX, PEORIA TO I-225	12/09/99	50.00	50.0000	81.0000	75.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			50.00	50.0000	81.0000	75.0000
WEIGHTED AVERAGE FOR THE YEAR			476.00	51.3025	52.5830	57.3251

5_cdmiucp_1999.txt
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	613-00250	63 mm Elec Cond		Meter (= 3.281 Feet)	=====	=====	=====
STR 0131-037		SH 13 S OF MEEKER	06/24/99	190.00	30.0000	13.6563	12.0000
STR 0131-037		SH 13 S OF MEEKER					
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		190.00	30.0000	13.6563	12.0000
		WEIGHTED AVERAGE FOR THE YEAR		190.00	30.0000	13.6563	12.0000
=====	613-00300	75 mm Elec Cond		Meter (= 3.281 Feet)	=====	=====	=====
NH 5502-029		*IN RIDGWAY	03/04/99	10.00	80.0000	85.7000	87.4000
		WEIGHTED AVERAGE FOR THE FIRST QUARTER	
NH 5502-029		IN RIDGWAY	04/15/99	10.00	80.0000	61.8750	66.0000
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		10.00	80.0000	61.8750	66.0000
IMD 0704-183(B) BR 287-3(061)		I70/BRIGHTON PHASE III	08/26/99	24.00	45.0000	41.3000	42.0000
		FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	1,090.00	30.0000	30.2950	24.0000
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,114.00	30.3232	30.3911	24.3878
STR 0361-045		SH 66, SOUTH OF LYONS	10/21/99	175.00	25.0000	45.3475	46.5800
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		175.00	25.0000	45.3475	46.5800
		WEIGHTED AVERAGE FOR THE YEAR		1,299.00	29.9885	32.1282	27.6978
=====	613-00301	75 mm Elec Cond (Jacked)		Meter (= 3.281 Feet)	=====	=====	=====
NH 0404-033		COLFAX, CLARKSON TO COLORADO	01/21/99	1,857.00	70.0000	55.8000	36.0000

STA 050A-004 EAST OF CANON CITY 5_cdmiucp_1999.txt
03/11/99 345.00 60.0000 67.9180 68.2400
WEIGHTED AVERAGE FOR THE FIRST QUARTER 2,202.00 68.4332 59.6433 41.0512
WEIGHTED AVERAGE FOR THE YEAR 2,202.00 68.4332 59.6433 41.0512
COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 28
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ ENGR. EST. AVERAGE BID AWARDED BID
PROJECT LOCATION PROJECT LOCATION DATE LET QUANTITY

===== 613-00400 100 mm Elec Cond Meter (= 3.281 Feet) =====

IMD 0704-183(B) I70/BRIGHTON PHASE III 08/26/99 316.00 40.0000 74.0550 76.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER 316.00 40.0000 74.0550 76.0000

IM 0253-142 I-25 AND SH 52 INTERCHANGE 10/14/99 481.00 37.0000 82.7550 102.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER 481.00 37.0000 82.7550 102.0000
WEIGHTED AVERAGE FOR THE YEAR 797.00 38.1895 80.1052 91.6913

===== 613-00401 100 mm Elec Cond (Jacked) Meter (= 3.281 Feet) =====

IM 0251-147 PUEBLO, I-25 / 29TH ST. S. 02/11/99 62.00 85.0000 78.9700 56.2300
IM 0251-147 PUEBLO, I-25 / 29TH ST. S.
WEIGHTED AVERAGE FOR THE FIRST QUARTER 62.00 85.0000 78.9700 56.2300
WEIGHTED AVERAGE FOR THE YEAR 62.00 85.0000 78.9700 56.2300

===== 613-00404 100 mm Elec Cond (Multiduct) Meter (= 3.281 Feet) =====

IM 0253-155 I-25 US 36 HOV SPECIAL PROJEC 07/01/99 50.00 60.0000 34.0000 37.0000
IMD 0704-183(B) I70/BRIGHTON PHASE III 08/26/99 659.00 30.0000 42.3200 43.0000
BR 287-3(061) FEDERAL/US 36 BRIDGE, PHS 5 09/30/99 1,573.00 40.0000 45.8040 24.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER 2,282.00 37.5504 45.2427 29.7717
WEIGHTED AVERAGE FOR THE YEAR 2,282.00 37.5504 45.2427 29.7717

===== 613-01125 31 mm Elec Cond (P) Meter (= 3.281 Feet) =====

IMD 0704-183(B)	I70/BRIGHTON PHASE III	08/26/99	80.30	22.0000	24.7300	25.0000
IMD 0704-183(B)	I70/BRIGHTON PHASE III					

WEIGHTED AVERAGE FOR THE THIRD QUARTER

			80.30	22.0000	24.7300	25.0000
--	--	--	-------	---------	---------	---------

WEIGHTED AVERAGE FOR THE YEAR

			80.30	22.0000	24.7300	25.0000
--	--	--	-------	---------	---------	---------

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

14:17 Wednesday, April 12, 2000 29

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

=====	613-01200	50 mm Elec Cond (P)		Meter	(= 3.281 Feet)	=====	=====
-------	-----------	---------------------	--	-------	----------------	-------	-------

NH 0404-033		COLFAX, CLARKSON TO COLORADO	01/21/99	61.00	50.0000	56.0500	50.0000
NH 0852-078		SANTA FE & BELLEVIEW	01/28/99	343.00	25.0000	28.0000	20.0000
IM 0251-147		PUEBLO, I-25 / 29TH ST. S.	02/11/99	4,241.00	25.0000	25.6880	24.9500
NH 5502-029		*IN RIDGWAY	03/04/99	50.00	50.0000	59.0750	60.1500
C 1602-069		*DURANGO SH3/US160	03/11/99	130.00	30.0000	16.8500	17.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER

				4,645.00	25.3283	25.9601	24.9134
--	--	--	--	----------	---------	---------	---------

SP 0501-037		SE OF GRAND JUCTION	04/01/99	510.00	55.0000	42.8800	33.0000
NH 5502-029		IN RIDGWAY	04/15/99	50.00	50.0000	54.3950	33.0000
C 1602-069		DURANGO SH3/US160	04/22/99	130.00	30.0000	16.5000	16.0000
NH 1601-046		US 160 W OF DURANGO	05/27/99	1,132.00	24.0000	43.9017	35.0000

WEIGHTED AVERAGE FOR THE SECOND QUARTER

				1,822.00	33.8189	43.0070	33.0296
--	--	--	--	----------	---------	---------	---------

IM 0253-155		I-25 US 36 HOV SPECIAL PROJEC	07/01/99	110.00	25.0000	29.3750	35.0000
BRO C010-059		BROADWAY VIADUCT, PHASE V	07/08/99	384.00	36.0000	34.5000	32.0000
NH 0503-055		PUEBLO, I-25 WEST	07/08/99	7,274.00	22.0000	25.1944	23.0000
BR 0403-025		EMPIRE JCT BRIDGE AT I-70	07/15/99	134.00	55.0000	13.6429	11.5000
BR 0361-059		BOULDER, 88TH ST AT SH 36	07/29/99	30.00	10.0000	37.1208	20.7000
IMD 0704-183(B)		I70/BRIGHTON PHASE III	08/26/99	1,265.00	35.0000	36.1375	36.7500
BR 287-3(061)		FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	2,563.00	25.0000	30.3350	22.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER

				11,760.00	24.8828	27.9870	24.5303
--	--	--	--	-----------	---------	---------	---------

IM 0253-142		I-25 AND SH 52 INTERCHANGE	10/14/99	5,229.00	25.0000	32.0383	22.4000
-------------	--	----------------------------	----------	----------	---------	---------	---------

WEIGHTED AVERAGE FOR THE THIRD QUARTER 5,140.70 40.8968 39.1450 33.7176

IM 0253-142	I-25 AND SH 52 INTERCHANGE	10/14/99	724.00	38.0000	52.9050	45.9000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			724.00	38.0000	52.9050	45.9000
WEIGHTED AVERAGE FOR THE YEAR			10,348.70	38.1787	39.1744	32.8811

===== 613-01400 100 mm Elec Cond (P) Meter (= 3.281 Feet) =====

IM 0251-147 PUEBLO, I-25 / 29TH ST. S. 02/11/99 1,087.00 55.0000 95.5440 92.5100
 COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 29
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	----------	-------------------	------------	-------------	-------------

===== 613-01400	100 mm Elec Cond (P)		Meter (= 3.281 Feet)			
STA 0061-067	*CENTRAL CITY TO GOLDEN	02/18/99	370.00	45.0000	40.0000	40.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,087.00	55.0000	95.5440	92.5100

C 0242-021	W OF WOODLAND PARK	04/22/99	298.00	35.0000	29.9356	25.0000
STA 0061-067	CENTRAL CITY TO GOLDEN	05/06/99	370.00	45.0000	29.0000	30.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			668.00	40.5389	29.6617	27.7695

IM 0253-155	I-25 US 36 HOV SPECIAL PROJEC	07/01/99	50.00	50.0000	36.7500	45.0000
NH 0503-055	PUEBLO, I-25 WEST	07/08/99	1,365.00	60.0000	51.7140	70.0000
BR 0361-059	BOULDER, 88TH ST AT SH 36	07/29/99	50.00	10.0000	47.2392	31.0500
IMD 0704-183(B)	I70/BRIGHTON PHASE III	08/26/99	639.00	45.0000	43.9875	44.7500
BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	1,510.00	35.0000	41.8520	26.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			3,614.00	46.0722	44.8498	46.2667
WEIGHTED AVERAGE FOR THE YEAR			5,369.00	47.1913	51.1835	53.3276

===== 613-04000 Inst Conduit Meter (= 3.281 Feet) =====

NH 0503-055	PUEBLO, I-25 WEST	07/08/99	656.00	10.0000	24.1180	18.0000
NH 0503-055	PUEBLO, I-25 WEST					

WEIGHTED AVERAGE FOR THE THIRD QUARTER			656.00	10.0000	24.1180	18.0000
WEIGHTED AVERAGE FOR THE YEAR			656.00	10.0000	24.1180	18.0000

===== 613-05000 Dir Burial Cable Meter (= 3.281 Feet) =====

NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	1,205.00	16.0000	16.3333	14.0000
NH 2854-069	SHAFFER'S CROSSING - TURKEY C	02/04/99	500.00	20.0000	28.0000	28.0000
NH 2854-069	SHAFFERS XING - TURKEY CRK					
NH 2854-069	SHAFFERS XING - TURKEY CRK					

WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,705.00	17.1730	17.7509	18.1056
--	--	--	----------	---------	---------	---------

SP 0501-037	SE OF GRAND JUCTION	04/01/99	275.00	16.0000	14.2800	11.0000
-------------	---------------------	----------	--------	---------	---------	---------

WEIGHTED AVERAGE FOR THE SECOND QUARTER			275.00	16.0000	14.2800	11.0000
---	--	--	--------	---------	---------	---------

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 29
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	----------	-------------------	------------	-------------	-------------

===== 613-05000 Dir Burial Cable Meter (= 3.281 Feet) =====

IMD 0704-183(B)	I70/BRIGHTON PHASE III	08/26/99	86.00	25.0000	21.9200	23.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			86.00	25.0000	21.9200	23.0000
WEIGHTED AVERAGE FOR THE YEAR			2,066.00	17.3427	17.1787	17.3635

===== 613-07000 Pull Box (Spec) Each =====

NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	1.00	500.0000	776.6667	800.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	500.0000	776.6667	800.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER 4.00 22500.0000 31191.5870 24875.0000

IM 0253-142 I-25 AND SH 52 INTERCHANGE 10/14/99 1.00 13000.0000 15143.5417 1530.0000

 WEIGHTED AVERAGE FOR THE FOURTH QUARTER 1.00 13000.0000 15143.5417 1530.0000
 =====
 WEIGHTED AVERAGE FOR THE YEAR 13.00 15730.7692 19770.0472 14764.9231

===== 613-10010 Wiring (Spec) LUMP SUM =====

BRO C010-059 BROADWAY VIADUCT, PHASE V 07/08/99 1.00 5000.0000 6500.0000 6150.0000
 BRO C010-059 BROADWAY VIADUCT, PHASE V

 WEIGHTED AVERAGE FOR THE THIRD QUARTER 1.00 5000.0000 6500.0000 6150.0000
 =====
 WEIGHTED AVERAGE FOR THE YEAR 1.00 5000.0000 6500.0000 6150.0000

===== 613-15050 Spot Light Each =====

BRO C010-059 BROADWAY VIADUCT, PHASE V 07/08/99 2.00 1500.0000 1125.0000 1000.0000
 BRO C010-059 BROADWAY VIADUCT, PHASE V

 WEIGHTED AVERAGE FOR THE THIRD QUARTER 2.00 1500.0000 1125.0000 1000.0000
 =====
 WEIGHTED AVERAGE FOR THE YEAR 2.00 1500.0000 1125.0000 1000.0000

===== 613-16000 Luminaire (Spec) Each =====

BR 287-3(061) FEDERAL/US 36 BRIDGE, PHS 5 09/30/99 20.00 1000.0000 2289.3600 2500.0000
 COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 29
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ QUANTITY ENGR. EST. AVERAGE BID AWARDED BID
 PROJECT LOCATION DATE LET

===== 613-16000 Luminaire (Spec) Each =====
 BR 287-3(061) FEDERAL/US 36 BRIDGE, PHS 5

 WEIGHTED AVERAGE FOR THE THIRD QUARTER 20.00 1000.0000 2289.3600 2500.0000
 =====
 WEIGHTED AVERAGE FOR THE YEAR 20.00 1000.0000 2289.3600 2500.0000

===== 613-20000		Inst Light Std + Lumin	Each =====			
BRO C010-059	BROADWAY VIADUCT, PHASE V	07/08/99	4.00	150.0000	306.2500	300.0000
BRO C010-059	BROADWAY VIADUCT, PHASE V					
WEIGHTED AVERAGE FOR THE THIRD QUARTER			4.00	150.0000	306.2500	300.0000
WEIGHTED AVERAGE FOR THE YEAR			4.00	150.0000	306.2500	300.0000

===== 613-20100		Inst Light Std	Each =====			
NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	1.00	1000.0000	513.3333	500.0000
NH 0852-078	SANTA FE & BELLEVIEW					
WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	1000.0000	513.3333	500.0000
WEIGHTED AVERAGE FOR THE YEAR			1.00	1000.0000	513.3333	500.0000

===== 613-20200		Inst Lumin	Each =====			
NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	1.00	500.0000	172.6667	300.0000
NH 0852-078	SANTA FE & BELLEVIEW					
WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	500.0000	172.6667	300.0000
WEIGHTED AVERAGE FOR THE YEAR			1.00	500.0000	172.6667	300.0000

===== 613-30005		Light Std + Lumin (Pedest)	Each =====			
BRO C010-059	BROADWAY VIADUCT, PHASE V	07/08/99	45.00	1750.0000	1650.0000	1625.0000
IMD 0704-183(B)	I70/BRIGHTON PHASE III	08/26/99	3.00	2000.0000	3029.9500	3080.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			48.00	1765.6250	1736.2469	1715.9375
WEIGHTED AVERAGE FOR THE YEAR			48.00	1765.6250	1736.2469	1715.9375

COLORADO DEPARTMENT OF TRANSPORTATION
14:17 Wednesday, April 12, 2000 29
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

ITEM NUMBER/ PROJECT NUMBER ITEM DESCRIPTION/ PROJECT LOCATION DATE LET UNIT/ QUANTITY ENGR. EST. AVERAGE BID AWARDED BID

===== 613-30400		Light Std Alum (12.2 m)	Each =====			
SP 0501-037	SE OF GRAND JUNCTION	04/01/99	4.00	3000.0000	1789.2000	2500.0000

ITEM NUMBER/	ITEM DESCRIPTION/	DATE	UNIT/	Q1 COST	Q2 COST	Q3 COST	Q4 COST
NH 1601-046	US 160 W OF DURANGO	05/27/99	22.00	1900.0000	2179.0733	1740.0000	
WEIGHTED AVERAGE FOR THE SECOND QUARTER			26.00	2069.2308	2127.7742	1856.9231	
WEIGHTED AVERAGE FOR THE YEAR			26.00	2069.2308	2127.7742	1856.9231	

5_cdmiucp_1999.txt

===== 613-32200 Light Std Steel (6.1 m) (2) Each =====							
BRO C010-059	BROADWAY VIADUCT, PHASE V	07/08/99	4.00	1600.0000	1762.5000	1750.0000	
BRO C010-059	BROADWAY VIADUCT, PHASE V						
WEIGHTED AVERAGE FOR THE THIRD QUARTER			4.00	1600.0000	1762.5000	1750.0000	
WEIGHTED AVERAGE FOR THE YEAR			4.00	1600.0000	1762.5000	1750.0000	

===== 613-32350 Light Std Steel (10.7 m) Each =====							
BRO C010-059	BROADWAY VIADUCT, PHASE V	07/08/99	14.00	2500.0000	2400.0000	2350.0000	
IMD 0704-183(B)	I70/BRIGHTON PHASE III	08/26/99	14.00	2300.0000	2493.2000	3320.0000	
WEIGHTED AVERAGE FOR THE THIRD QUARTER			28.00	2400.0000	2446.6000	2835.0000	
WEIGHTED AVERAGE FOR THE YEAR			28.00	2400.0000	2446.6000	2835.0000	

===== 613-32352 Light Std Steel (10.7 m) (2) Each =====							
C 1602-069	*DURANGO SH3/US160	03/11/99	3.00	3300.0000	1701.0000	1700.0000	
WEIGHTED AVERAGE FOR THE FIRST QUARTER			

C 1602-069	DURANGO SH3/US160	04/22/99	3.00	3300.0000	1650.0000	1575.0000	
WEIGHTED AVERAGE FOR THE SECOND QUARTER			3.00	3300.0000	1650.0000	1575.0000	
WEIGHTED AVERAGE FOR THE YEAR			3.00	3300.0000	1650.0000	1575.0000	

===== 613-32390 Light Std Steel (11.9 m) Each =====							
IMD 0704-183(B)	I70/BRIGHTON PHASE III	08/26/99	6.00	2500.0000	2472.9000	2515.0000	

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 29
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/

PROJECT NUMBER	PROJECT LOCATION	DATE LET	QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 613-32390 IMD 0704-183(B)	Light Std Steel (11.9 m) I70/BRIGHTON PHASE III		Each	=====	=====	=====
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		6.00	2500.0000	2472.9000	2515.0000
	WEIGHTED AVERAGE FOR THE YEAR		6.00	2500.0000	2472.9000	2515.0000
===== 613-32400	Light Std Steel (12.2 m)		Each	=====	=====	=====
C 1602-069	*DURANGO SH3/US160	03/11/99	13.00	1900.0000	1754.7500	1750.0000
	WEIGHTED AVERAGE FOR THE FIRST QUARTER	
STA 006A-029 C 1602-069	DILLON TO KEYSTONE DURANGO SH3/US160	04/08/99 04/22/99	2.00 13.00	2000.0000 1900.0000	1864.2500 1980.0000	1836.0000 2200.0000
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		15.00	1913.3333	1952.7647	2151.4667
IM 0253-142	I-25 AND SH 52 INTERCHANGE	10/14/99	8.00	1700.0000	2818.4083	2550.0000
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		8.00	1700.0000	2818.4083	2550.0000
	WEIGHTED AVERAGE FOR THE YEAR		23.00	1839.1304	2459.4829	2290.0870
===== 613-32700	Light Std Steel (21.3 m)		Each	=====	=====	=====
BR 287-3(061) BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5 FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	4.00	5000.0000	3804.0100	4000.0000
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		4.00	5000.0000	3804.0100	4000.0000
	WEIGHTED AVERAGE FOR THE YEAR		4.00	5000.0000	3804.0100	4000.0000
===== 613-34300	Light Std Metal (9.1 m)		Each	=====	=====	=====
NH 0852-078 NH 0852-078	SANTA FE & BELLEVIEW SANTA FE & BELLEVIEW	01/28/99	10.00	2100.0000	2866.6667	2500.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 10.00 2100.0000 2866.6667 2500.0000
 =====
 WEIGHTED AVERAGE FOR THE YEAR 10.00 2100.0000 2866.6667 2500.0000
 COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 29
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ ENGR. EST. AVERAGE BID AWARDED BID
 PROJECT LOCATION DATE LET QUANTITY

===== 613-34350 Light Std Metal (10.7 m) Each =====

NH 0852-078 SANTA FE & BELLEVIEW 01/28/99 13.00 2300.0000 3083.3333 2800.0000
 NH 0852-078 SANTA FE & BELLEVIEW

WEIGHTED AVERAGE FOR THE FIRST QUARTER 13.00 2300.0000 3083.3333 2800.0000

WEIGHTED AVERAGE FOR THE YEAR 13.00 2300.0000 3083.3333 2800.0000
 =====

===== 613-34400 Light Std Metal (12.2 m) Each =====

STA 050A-004 EAST OF CANON CITY 03/11/99 4.00 1800.0000 2095.5000 1969.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 4.00 1800.0000 2095.5000 1969.0000

C 0242-021 W OF WOODLAND PARK 04/22/99 2.00 2500.0000 692.7211 440.0000

WEIGHTED AVERAGE FOR THE SECOND QUARTER 2.00 2500.0000 692.7211 440.0000

WEIGHTED AVERAGE FOR THE YEAR 6.00 2033.3333 1431.0258 1459.3333
 =====

===== 613-34401 Light Std Metal (12.2 m) (Spec) Each =====

IM 0251-147 PUEBLO, I-25 / 29TH ST. S. 02/11/99 42.00 1500.0000 1141.5000 1102.5000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 42.00 1500.0000 1141.5000 1102.5000

NH 0503-055 PUEBLO, I-25 WEST 07/08/99 86.00 1300.0000 1339.4500 1100.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER 86.00 1300.0000 1339.4500 1100.0000

WEIGHTED AVERAGE FOR THE YEAR 128.00 1365.6250 1274.4977 1100.8203
 =====

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 613-35100		Light Std Steel Hi Mast (30.5 m)		Each =====			
BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5	FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	4.00	6000.0000	18414.9000	20000.0000
					14:17 Wednesday, April 12, 2000 29		
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA							

===== 613-35100		Light Std Steel Hi Mast (30.5 m)		Each =====			
BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5	FEDERAL/US 36 BRIDGE, PHS 5					
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			4.00	6000.0000	18414.9000	20000.0000
	WEIGHTED AVERAGE FOR THE YEAR			4.00	6000.0000	18414.9000	20000.0000
===== 613-35120		Light Std Steel Hi Mast (36.6 m)		Each =====			
BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5	FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	2.00	10000.0000	20198.6000	22000.0000
BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5	FEDERAL/US 36 BRIDGE, PHS 5					
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			2.00	10000.0000	20198.6000	22000.0000
	WEIGHTED AVERAGE FOR THE YEAR			2.00	10000.0000	20198.6000	22000.0000
===== 613-40000		Conc Foundation Pad		Each =====			
STA 050A-004	EAST OF CANON CITY	EAST OF CANON CITY	03/11/99	4.00	500.0000	490.6000	500.0000
C 1602-069	*DURANGO SH3/US160	*DURANGO SH3/US160	03/11/99	13.00	750.0000	869.1250	870.0000
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			4.00	500.0000	490.6000	500.0000
SP 0501-037	SE OF GRAND JUCTION	SE OF GRAND JUCTION	04/01/99	4.00	800.0000	623.0000	737.0000
C 1602-069	DURANGO SH3/US160	DURANGO SH3/US160	04/22/99	13.00	750.0000	812.5000	750.0000
NH 1601-046	US 160 W OF DURANGO	US 160 W OF DURANGO	05/27/99	19.00	600.0000	816.0233	780.0000
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			36.00	676.3889	791.3229	764.3889
BRO C010-059	BROADWAY VIADUCT, PHASE V	BROADWAY VIADUCT, PHASE V	07/08/99	63.00	400.0000	546.5000	543.0000

PROJECT NUMBER	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
IMD 0704-183(B)	I70/BRIGHTON PHASE III	08/26/99	23.00	500.0000	707.4500	720.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			86.00	426.7442	589.5448	590.3372
IM 0253-142	I-25 AND SH 52 INTERCHANGE	10/14/99	26.00	500.0000	716.1783	612.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			26.00	500.0000	716.1783	612.0000
WEIGHTED AVERAGE FOR THE YEAR			152.00	500.3289	663.1631	632.8882
COLORADO DEPARTMENT OF TRANSPORTATION					14:17 Wednesday, April 12, 2000 30	
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA						

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ DATE LET UNIT/ ENGR. EST. AVERAGE BID AWARDED BID

===== 613-40010 Light Std Foundation Each =====

NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	20.00	600.0000	683.3333	600.0000
IM 0251-147	PUEBLO, I-25 / 29TH ST. S.	02/11/99	42.00	400.0000	411.8000	399.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			62.00	464.5161	472.1407	463.8387

STA 006A-029	DILLON TO KEYSTONE	04/08/99	3.00	600.0000	761.7500	756.0000
C 0242-021	W OF WOODLAND PARK	04/22/99	2.00	500.0000	575.7222	485.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			5.00	560.0000	650.1333	647.6000

NH 0503-055	PUEBLO, I-25 WEST	07/08/99	86.00	400.0000	527.8000	600.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			86.00	400.0000	527.8000	600.0000
WEIGHTED AVERAGE FOR THE YEAR			153.00	431.3725	512.2411	546.3791

===== 613-40012 Light Std Foundation Spec Each =====

NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	5.00	1000.0000	573.3333	500.0000
IM 0251-147	PUEBLO, I-25 / 29TH ST. S.	02/11/99	2.00	1000.0000	348.2000	336.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			7.00	1000.0000	483.2800	453.1429

WEIGHTED AVERAGE FOR THE YEAR 7.00 1000.0000 483.2800 453.1429

===== 613-40030 Inst Transformer Base Alum Each =====

NH 0852-078 SANTA FE & BELLEVIEW 01/28/99 1.00 2000.0000 140.0000 100.0000
 NH 0852-078 SANTA FE & BELLEVIEW

WEIGHTED AVERAGE FOR THE FIRST QUARTER 1.00 2000.0000 140.0000 100.0000

WEIGHTED AVERAGE FOR THE YEAR 1.00 2000.0000 140.0000 100.0000

===== 613-50060 Port Power Generator Each =====

STA C030-018 *SH 14 West of Ault 07/08/99 1.00 3500.0000 11486.6667 14460.0000
 COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 30
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/
 PROJECT LOCATION DATE LET QUANTITY ENGR. EST. AVERAGE BID AWARDED BID

===== 613-50060 Port Power Generator Each =====
 STA C030-018 AULT, BRIGGS DALE & PIERCE 08/26/99 1.00 10000.0000 13050.0000 12600.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER 1.00 10000.0000 13050.0000 12600.0000

WEIGHTED AVERAGE FOR THE YEAR 1.00 10000.0000 13050.0000 12600.0000

===== 613-50150 Secondary Serv Pedestal Each =====

NH 0852-078 SANTA FE & BELLEVIEW 01/28/99 1.00 500.0000 496.6667 500.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 1.00 500.0000 496.6667 500.0000

NH 1601-046 US 160 W OF DURANGO 05/27/99 5.00 2000.0000 387.8467 270.0000

WEIGHTED AVERAGE FOR THE SECOND QUARTER 5.00 2000.0000 387.8467 270.0000

NH 0503-055 PUEBLO, I-25 WEST 07/08/99 3.00 500.0000 1377.1000 1100.0000
 BR 287-3(061) FEDERAL/US 36 BRIDGE, PHS 5 09/30/99 6.00 350.0000 1473.8100 1200.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER	9.00	400.0000	1454.4680	1166.6667
WEIGHTED AVERAGE FOR THE YEAR	15.00	940.0000	1131.5787	823.3333

===== 613-50410 Light Std (Temp) Each =====

IM 0253-142	I-25 AND SH 52 INTERCHANGE	10/14/99	5.00	1600.0000	3782.7767	2550.0000
IM 0253-142	I-25 AND SH 52 INTERCHANGE					
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			5.00	1600.0000	3782.7767	2550.0000
WEIGHTED AVERAGE FOR THE YEAR			5.00	1600.0000	3782.7767	2550.0000

===== 613-70150 Lumin HPS (150 W) Each =====

BRO C010-059	BROADWAY VIADUCT, PHASE V	07/08/99	8.00	850.0000	1325.0000	1300.0000
BRO C010-059	BROADWAY VIADUCT, PHASE V					
WEIGHTED AVERAGE FOR THE THIRD QUARTER			8.00	850.0000	1325.0000	1300.0000
WEIGHTED AVERAGE FOR THE YEAR			8.00	850.0000	1325.0000	1300.0000

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

14:17 Wednesday, April 12, 2000 30

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 613-70250 Lumin HPS (250 W) Each =====

NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	23.00	900.0000	1136.6667	1200.0000
IM 0251-147	PUEBLO, I-25 / 29TH ST. S.	02/11/99	37.00	475.0000	603.0800	583.8000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			60.00	637.9167	748.0307	820.0100
BRO C010-059	BROADWAY VIADUCT, PHASE V	07/08/99	22.00	1000.0000	1393.7500	1300.0000
NH 0503-055	PUEBLO, I-25 WEST	07/08/99	51.00	500.0000	567.9000	500.0000
IMD 0704-183(B)	I70/BRIGHTON PHASE III	08/26/99	34.00	350.0000	1704.2500	1735.0000
BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	8.00	650.0000	1742.2330	1850.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			115.00	561.7391	1142.4350	1112.0870

STR 0361-045	SH 66, SOUTH OF LYONS	10/21/99	1.00	500.0000	591.1275	592.0200
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	500.0000	591.1275	592.0200
WEIGHTED AVERAGE FOR THE YEAR			176.00	587.3580	1015.0426	1009.5603

===== 613-70400 Lumin HPS (400 W) Each =====

NH 5502-029	*IN RIDGWAY	03/04/99	2.00	600.0000	541.5000	550.0000
STA 050A-004	EAST OF CANON CITY	03/11/99	10.00	500.0000	461.0000	462.0000
C 1602-069	*DURANGO SH3/US160	03/11/99	19.00	400.0000	385.1250	385.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			10.00	500.0000	461.0000	462.0000

SP 0501-037	SE OF GRAND JUCTION	04/01/99	4.00	450.0000	363.2000	420.0000
STA 006A-029	DILLON TO KEYSTONE	04/08/99	2.00	500.0000	381.5000	378.0000
NH 5502-029	IN RIDGWAY	04/15/99	2.00	750.0000	577.6375	385.0000
C 1602-069	DURANGO SH3/US160	04/22/99	19.00	400.0000	365.5000	340.0000
C 0242-021	W OF WOODLAND PARK	04/22/99	2.00	750.0000	427.0944	335.0000
NH 1601-046	US 160 W OF DURANGO	05/27/99	22.00	375.0000	367.7033	340.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			51.00	424.5098	376.0913	349.3333

BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	16.00	700.0000	1165.6400	1250.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			16.00	700.0000	1165.6400	1250.0000

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA
 14:17 Wednesday, April 12, 2000 30

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	----------	-------------------	------------	-------------	-------------

===== 613-70400 Lumin HPS (400 W) Each =====

IM 0253-142	I-25 AND SH 52 INTERCHANGE	10/14/99	22.00	400.0000	672.9700	306.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			22.00	400.0000	672.9700	306.0000
WEIGHTED AVERAGE FOR THE YEAR			99.00	471.2121	678.1575	496.6465

===== 613-70403 Lumin HPS (400 W) (Spec) Each =====

IM 0251-147 PUEBLO, I-25 / 29TH ST. S. 02/11/99 12.00 600.0000 607.6000 588.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 12.00 600.0000 607.6000 588.0000

NH 0503-055 PUEBLO, I-25 WEST 07/08/99 70.00 600.0000 613.2400 560.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER 70.00 600.0000 613.2400 560.0000

WEIGHTED AVERAGE FOR THE YEAR 82.00 600.0000 612.4146 564.0976

===== 613-71000 Lumin HPS (1000 W) Each =====

BR 287-3(061) FEDERAL/US 36 BRIDGE, PHS 5 09/30/99 36.00 750.0000 1153.1550 1250.0000

BR 287-3(061) FEDERAL/US 36 BRIDGE, PHS 5

WEIGHTED AVERAGE FOR THE THIRD QUARTER 36.00 750.0000 1153.1550 1250.0000

WEIGHTED AVERAGE FOR THE YEAR 36.00 750.0000 1153.1550 1250.0000

===== 613-72100 Lumin HPS (WT) (100 W) Each =====

IMD 0704-183(B) I70/BRIGHTON PHASE III 08/26/99 6.00 300.0000 2052.1000 2110.0000

IMD 0704-183(B) I70/BRIGHTON PHASE III

WEIGHTED AVERAGE FOR THE THIRD QUARTER 6.00 300.0000 2052.1000 2110.0000

WEIGHTED AVERAGE FOR THE YEAR 6.00 300.0000 2052.1000 2110.0000

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 30
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ QUANTITY ENGR. EST. AVERAGE BID AWARDED BID
PROJECT LOCATION DATE LET

===== 613-72250 Lumin HPS (WT) (250 W) Each =====

IM 0253-142 I-25 AND SH 52 INTERCHANGE 10/14/99 4.00 500.0000 1672.9633 2040.0000

IM 0253-142 I-25 AND SH 52 INTERCHANGE

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 4.00 500.0000 1672.9633 2040.0000

WEIGHTED AVERAGE FOR THE YEAR 4.00 500.0000 1672.9633 2040.0000

===== 613-74000		Light Mast Arm	Each =====			
STR 0361-045	SH 66, SOUTH OF LYONS	10/21/99	1.00	1000.0000	715.4888	647.9100
STR 0361-045	SH 66, SOUTH OF LYONS					
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	1000.0000	715.4888	647.9100
WEIGHTED AVERAGE FOR THE YEAR			1.00	1000.0000	715.4888	647.9100

===== 614-00011		Sign Panel (CL I)	Sq Meter (= 1.196 Sq Yd, =====			
NH 0404-033	COLFAX, CLARKSON TO COLORADO	01/21/99	10.00	250.0000	256.6500	250.0000
C 2873-096	N OF LONGMONT	01/21/99	39.54	250.0000	174.6825	189.7300
NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	13.24	180.0000	233.3333	250.0000
NH 2854-069	SHAFFER'S CROSSING - TURKEY C	02/04/99	42.30	210.0000	160.0000	160.0000
NH 2854-069	SHAFFERS XING - TURKEY CRK					
NH 2854-069	SHAFFERS XING - TURKEY CRK					
IM 0251-147	PUEBLO, I-25 / 29TH ST. S.	02/11/99	40.00	230.0000	276.9100	269.8500
STA 0061-067	*CENTRAL CITY TO GOLDEN	02/18/99	62.32	210.0000	190.0000	190.0000
STA 050A-004	EAST OF CANON CITY	03/11/99	13.23	220.0000	250.0500	220.0000
C 1602-069	*DURANGO SH3/US160	03/11/99	20.00	230.0000	204.2500	190.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			158.31	225.8973	229.3610	213.4074

SP 0501-037	SE OF GRAND JUCTION	04/01/99	55.00	200.0000	202.3000	200.0000
STA 006A-029	DILLON TO KEYSTONE	04/08/99	26.00	250.0000	175.2925	167.0000
C 0006(019)	MERINO, UPRR CROSSING	04/08/99	2.25	240.0000	165.0000	125.0000
NH 0403-026	BERTHOUD PASS, CLIMBING LANES	04/15/99	15.00	250.0000	239.9360	278.6800
C 1602-069	DURANGO SH3/US160	04/22/99	20.00	230.0000	215.0000	200.0000
C 0242-021	W OF WOODLAND PARK	04/22/99	6.55	250.0000	247.1278	250.0000
PLH 139A-023	BULL DRAW N. & S.	04/29/99	11.00	200.0000	186.6000	231.0000
NH(CX) 550-1(005)	NEW MEXICO ST. LINE N.	05/06/99	7.00	250.0000	225.8433	222.5300

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

14:17 Wednesday, April 12, 2000 30

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-00011	Sign Panel (CL I)			Sq Meter (= 1.196 Sq Yd, =====			
STR 135A-017	S. OF CRESTED BUTTE		05/06/99	0.68	300.0000	225.0000	240.0000
STA 0061-067	CENTRAL CITY TO GOLDEN		05/06/99	62.32	210.0000	160.5000	185.0000
NH 1601-046	US 160 W OF DURANGO		05/27/99	4.80	240.0000	216.1333	220.0000
BR 0242-017	W OF LAKE GEORGE		06/17/99	3.10	200.0000	267.4000	250.0000
STR 0131-037	SH 13 S OF MEEKER		06/24/99	13.00	250.0000	149.8750	170.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER			123.89	256.1030	255.2281	219.3828
SP 0501-037	SE OF GRAND JUCTION	04/01/99	12.00	240.0000	190.3560	230.0000
STA 006A-029	DILLON TO KEYSTONE	04/08/99	2.00	275.0000	277.4875	335.0000
NH 0403-026	BERTHOUD PASS, CLIMBING LANES	04/15/99	24.00	275.0000	280.0540	328.2700
NH 5502-029	IN RIDGWAY	04/15/99	1.70	300.0000	353.3895	228.0000
C 1602-069	DURANGO SH3/US160	04/22/99	3.00	250.0000	265.0000	240.0000
C 0242-021	W OF WOODLAND PARK	04/22/99	8.64	250.0000	306.7744	295.0000
NH(CX) 550-1(005)	NEW MEXICO ST. LINE N.	05/06/99	6.00	300.0000	286.5433	284.6300
STA 0061-067	CENTRAL CITY TO GOLDEN	05/06/99	155.78	220.0000	185.6667	200.0000
NH 1601-046	US 160 W OF DURANGO	05/27/99	152.40	250.0000	239.4733	240.0000
BR 0242-017	W OF LAKE GEORGE	06/17/99	19.60	250.0000	284.4000	250.0000
STR 0131-037	SH 13 S OF MEEKER	06/24/99	9.00	260.0000	186.5000	200.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			394.12	240.6922	230.9583	231.1597
IM 0253-155	I-25 US 36 HOV SPECIAL PROJEC	07/01/99	13.00	250.0000	277.5000	230.0000
BRO C010-059	BROADWAY VIADUCT, PHASE V	07/08/99	1.62	250.0000	145.0000	60.0000
NH 0503-055	PUEBLO, I-25 WEST	07/08/99	26.00	300.0000	280.6515	330.0000
IM 0703-245	KIPLING TO WADSWORTH	07/08/99	15.60	225.0000	253.1429	237.0000
C 138A-006	W OF JULESBURG, RR BRIDGE	08/19/99	10.87	240.0000	265.9200	250.0000
IMD 0704-183(B)	I70/BRIGHTON PHASE III	08/26/99	24.00	200.0000	283.6275	280.0000
BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	40.70	250.0000	225.3830	220.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			131.79	246.9747	247.6350	256.1340
IM 0253-142	I-25 AND SH 52 INTERCHANGE	10/14/99	53.00	225.0000	244.7350	260.7400
NH 0341-046	DEARFIELD TO WELD CO LINE	10/14/99	24.00	225.0000	262.6667	250.0000
STR 0361-045	SH 66, SOUTH OF LYONS	10/21/99	6.00	220.0000	184.4625	20.7000
IM 0252-318	*6TH AVE TO SPEER BLVD	12/09/99	36.00	230.0000	278.5000	260.0000
NH 2873-079	FEDERAL BLVD-US 36 TO 120TH	12/09/99	18.00	220.0000	257.5000	280.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			101.00	223.8119	245.7799	247.3606
WEIGHTED AVERAGE FOR THE YEAR			750.80	242.0671	240.0012	235.7796

==== 614-00013 Sign Panel (CL III) Sq Meter (= 1.196 Sq Yd, =====

C 2873-096 N OF LONGMONT 01/21/99 8.73 350.0000 258.8000 269.2000
 COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 30
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-00013		Sign Panel (CL III)		Sq Meter (= 1.196 Sq Yd,			
NH 0852-078		SANTA FE & BELLEVIEW	01/28/99	19.89	230.0000	285.0000	280.0000
IM 0251-147		PUEBLO, I-25 / 29TH ST. S.	02/11/99	36.00	300.0000	326.2380	383.2500
STA 050A-004		EAST OF CANON CITY	03/11/99	38.90	300.0000	346.1500	260.0000
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		103.52	290.7670	324.2283	307.4799
SP 0501-037		SE OF GRAND JUCTION	04/01/99	3.00	325.0000	278.5600	260.0000
BR 0242-017		W OF LAKE GEORGE	06/17/99	6.20	300.0000	363.0000	275.0000
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		9.20	308.1522	335.4652	270.1087
NH 0503-055		PUEBLO, I-25 WEST	07/08/99	19.00	350.0000	317.2042	375.0000
IM 0703-245		KIPLING TO WADSWORTH	07/08/99	55.00	250.0000	277.5714	237.0000
C 138A-006		W OF JULESBURG, RR BRIDGE	08/19/99	15.22	250.0000	350.1800	335.0000
IMD 0704-183(B)		I70/BRIGHTON PHASE III	08/26/99	86.00	250.0000	246.7000	371.0000
BR 287-3(061)		FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	203.60	250.0000	232.1250	250.0000
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		378.82	255.0156	244.5090	285.2666
IM 0253-142		I-25 AND SH 52 INTERCHANGE	10/14/99	150.00	250.0000	238.0633	200.8000
NH 0341-046		DEARFIELD TO WELD CO LINE	10/14/99	8.00	250.0000	308.3333	280.0000
STR 0361-045		SH 66, SOUTH OF LYONS	10/21/99	7.00	265.0000	210.3425	21.7400
IM 0252-318		*6TH AVE TO SPEER BLVD	12/09/99	307.00	250.0000	302.0000	280.0000
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		165.00	250.6364	239.8767	197.0435
		WEIGHTED AVERAGE FOR THE YEAR		656.54	260.2967	252.8549	266.3847
===== 614-00028		Inst Sign Panel (CL III)		Sq Meter (= 1.196 Sq Yd,			
NH 0503-055		PUEBLO, I-25 WEST	07/08/99	22.00	200.0000	89.6800	50.0000
NH 0503-055		PUEBLO, I-25 WEST					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		22.00	200.0000	89.6800	50.0000
		WEIGHTED AVERAGE FOR THE YEAR		22.00	200.0000	89.6800	50.0000

===== 614-00036 Sign Panel (Spec) Each =====

IM 0251-147 PUEBLO, I-25 / 29TH ST. S. 02/11/99 1.00 15000.0000 3097.5000 262.5000
 COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 30
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ QUANTITY ENGR. EST. AVERAGE BID AWARDED BID
 PROJECT LOCATION DATE LET

===== 614-00036 Sign Panel (Spec) Each =====

IM 0251-147 PUEBLO, I-25 / 29TH ST. S.

WEIGHTED AVERAGE FOR THE FIRST QUARTER	1.00	15000.0000	3097.5000	262.5000
WEIGHTED AVERAGE FOR THE YEAR	1.00	15000.0000	3097.5000	262.5000

===== 614-00044 Timber Sign Post (89x89 mm) Meter (= 3.281 Feet) =====

NH 0852-078 SANTA FE & BELLEVIEW 01/28/99 59.25 25.0000 31.6667 30.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER	59.25	25.0000	31.6667	30.0000
--	-------	---------	---------	---------

C 0006(019) MERINO, UPRR CROSSING 04/08/99 18.50 30.0000 25.0000 15.0000
 C 0242-021 W OF WOODLAND PARK 04/22/99 39.70 50.0000 41.8600 39.0000

WEIGHTED AVERAGE FOR THE SECOND QUARTER	58.20	43.6426	39.5932	31.3711
---	-------	---------	---------	---------

BR 287-3(061) FEDERAL/US 36 BRIDGE, PHS 5 09/30/99 44.60 35.0000 36.9170 44.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER	44.60	35.0000	36.9170	44.0000
--	-------	---------	---------	---------

NH 2873-079 FEDERAL BLVD-US 36 TO 120TH 12/09/99 122.00 30.0000 44.3750 50.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER	122.00	30.0000	44.3750	50.0000
WEIGHTED AVERAGE FOR THE YEAR	284.05	32.5374	39.4168	41.0692

===== 614-00066 Timber Sign Post (140x140 mm) Meter (= 3.281 Feet) =====

NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	75.90	30.0000	42.3333	40.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			75.90	30.0000	42.3333	40.0000

C 0242-021	W OF WOODLAND PARK	04/22/99	60.50	50.0000	57.0222	45.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			60.50	50.0000	57.0222	45.0000

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

14:17 Wednesday, April 12, 2000 30

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

=====
 614-00066 Timber Sign Post (140x140 mm) Meter (= 3.281 Feet) =====

NH 0503-055	PUEBLO, I-25 WEST	07/08/99	14.00	50.0000	75.6736	125.0000
IMD 0704-183(B)	I70/BRIGHTON PHASE III	08/26/99	75.00	45.0000	34.8525	48.0000
BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	216.20	40.0000	42.5020	50.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			305.20	41.6874	42.5127	52.9489

IM 0253-142	I-25 AND SH 52 INTERCHANGE	10/14/99	11.00	40.0000	38.6633	27.0100
IM 0252-318	*6TH AVE TO SPEER BLVD	12/09/99	23.00	40.0000	52.6000	50.0000
NH 2873-079	FEDERAL BLVD-US 36 TO 120TH	12/09/99	117.00	43.0000	53.7500	60.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			128.00	42.7422	51.8854	57.1649
WEIGHTED AVERAGE FOR THE YEAR			569.60	41.2500	45.8644	51.3266

=====
 614-00200 Steel Sign Post (U-3) Meter (= 3.281 Feet) =====

NH 0404-033	COLFAX, CLARKSON TO COLORADO	01/21/99	4.00	35.0000	23.8500	25.0000
C 2873-096	N OF LONGMONT	01/21/99	32.40	25.0000	18.5300	23.1200
STA 0061-067	*CENTRAL CITY TO GOLDEN	02/18/99	224.40	40.0000	28.0000	28.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			36.40	26.0989	18.8393	23.3266

SP 0501-037	SE OF GRAND JUCTION	04/01/99	27.00	25.0000	42.7200	42.0000
NH 0403-026	BERTHOUD PASS, CLIMBING LANES	04/15/99	9.00	30.0000	19.6120	22.0600
C 0242-021	W OF WOODLAND PARK	04/22/99	6.00	50.0000	44.2156	20.0000
PLH 139A-023	BULL DRAW N. & S.	04/29/99	12.00	21.0000	33.4000	55.0000
NH(CX) 550-1(005)	NEW MEXICO ST. LINE N.	05/06/99	8.00	26.0000	26.2933	25.8800
STR 135A-017	S. OF CRESTED BUTTE	05/06/99	6.00	50.0000	65.0000	80.0000
STA 0061-067	CENTRAL CITY TO GOLDEN	05/06/99	224.40	40.0000	18.6667	21.0000
NH 1601-046	US 160 W OF DURANGO	05/27/99	32.00	33.0000	25.9217	18.0000
BR 0242-017	W OF LAKE GEORGE	06/17/99	3.10	30.0000	45.2000	30.0000
STR 0131-037	SH 13 S OF MEEKER	06/24/99	24.00	30.0000	16.3125	16.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			351.50	36.5576	24.1166	24.3669

NH 0503-055	PUEBLO, I-25 WEST	07/08/99	9.00	25.0000	23.1280	25.0000
COLORADO DEPARTMENT OF TRANSPORTATION				14:17 Wednesday, April 12, 2000 31		
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA						

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-00200		Steel Sign Post (U-3)		Meter (= 3.281 Feet)	=====	=====	=====
IM 0703-245		KIPLING TO WADSWORTH	07/08/99	7.20	37.0000	27.6214	23.3500
STR(CX)0133(22)		WEST OF PAONIA RESERVOIR	08/12/99	6.00	20.0000	30.9867	35.0000
C 138A-006		W OF JULESBURG, RR BRIDGE	08/19/99	2.80	25.0000	17.8467	17.0000
BR 287-3(061)		FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	6.00	30.0000	37.5700	38.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER				31.00	27.7871	29.8911	28.3458

STR 0361-045	SH 66, SOUTH OF LYONS	10/21/99	17.00	27.0000	20.2938	10.3500	
IM 0252-318	*6TH AVE TO SPEER BLVD	12/09/99	4.00	30.0000	50.2000	50.0000	
WEIGHTED AVERAGE FOR THE FOURTH QUARTER				17.00	27.0000	20.2938	10.3500
WEIGHTED AVERAGE FOR THE YEAR				435.90	34.6878	24.1227	24.0164

===== 614-00216		Steel Sign Post (50.8x50.8 mm T)		Meter (= 3.281 Feet)	=====	=====	=====
BRO C010-059	BROADWAY VIADUCT, PHASE V	07/08/99	55.00	50.0000	27.3750	27.0000	
IMD 0704-183(B)	I70/BRIGHTON PHASE III	08/26/99	150.00	45.0000	55.7275	32.0000	
WEIGHTED AVERAGE FOR THE THIRD QUARTER				205.00	46.3415	48.1207	30.6585
WEIGHTED AVERAGE FOR THE YEAR				205.00	46.3415	48.1207	30.6585

===== 614-00218		Steel Sign Post (57.2x57.2 mm T)	Meter	(= 3.281 Feet)	=====	
C 2873-096	N OF LONGMONT	01/21/99	12.60	30.0000	32.9625	33.3500
C 2873-096	N OF LONGMONT					
WEIGHTED AVERAGE FOR THE FIRST QUARTER			12.60	30.0000	32.9625	33.3500
WEIGHTED AVERAGE FOR THE YEAR			12.60	30.0000	32.9625	33.3500

===== 614-00220		Steel Sign Post (63.5x63.5 mm T)	Meter	(= 3.281 Feet)	=====	
NH 2854-069	SHAFFER'S CROSSING - TURKEY C	02/04/99	90.30	60.0000	80.0000	80.0000
NH 2854-069	SHAFFERS XING - TURKEY CRK					
NH 2854-069	SHAFFERS XING - TURKEY CRK					
IM 0251-147	PUEBLO, I-25 / 29TH ST. S.	02/11/99	56.00	42.0000	54.8600	48.3000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			146.30	53.1100	60.9905	67.8660
COLORADO DEPARTMENT OF TRANSPORTATION						
14:17 Wednesday, April 12, 2000 31						
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA						

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 614-00220		Steel Sign Post (63.5x63.5 mm T)	Meter	(= 3.281 Feet)	=====	
NH 0503-055	PUEBLO, I-25 WEST	07/08/99	330.00	45.0000	42.7345	35.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			330.00	45.0000	42.7345	35.0000
WEIGHTED AVERAGE FOR THE YEAR			476.30	47.4911	46.0806	45.0951

===== 614-00357		Steel Sign Post (S 75x8.0)	Meter	(= 3.281 Feet)	=====	
IM 0251-147	PUEBLO, I-25 / 29TH ST. S.	02/11/99	2.00	80.0000	93.2000	78.7500
WEIGHTED AVERAGE FOR THE FIRST QUARTER			2.00	80.0000	93.2000	78.7500

NH 0503-055	PUEBLO, I-25 WEST	07/08/99	3.00	90.0000	96.1502	110.0000
IMD 0704-183(B)	I70/BRIGHTON PHASE III	08/26/99	3.00	90.0000	83.0225	70.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER	6.00	90.0000	90.3157	90.0000
WEIGHTED AVERAGE FOR THE YEAR	8.00	87.5000	91.0952	87.1875

===== 614-00477 Steel Sign Post (S 100x11) Meter (= 3.281 Feet) =====

IMD 0704-183(B)	I70/BRIGHTON PHASE III	08/26/99	9.00	100.0000	80.5875	48.0000
IMD 0704-183(B)	I70/BRIGHTON PHASE III					
WEIGHTED AVERAGE FOR THE THIRD QUARTER			9.00	100.0000	80.5875	48.0000
WEIGHTED AVERAGE FOR THE YEAR			9.00	100.0000	80.5875	48.0000

===== 614-00510 Steel Sign Post (S 130x15) Meter (= 3.281 Feet) =====

BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	7.40	125.0000	89.9980	105.0000
BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5					
WEIGHTED AVERAGE FOR THE THIRD QUARTER			7.40	125.0000	89.9980	105.0000
WEIGHTED AVERAGE FOR THE YEAR			7.40	125.0000	89.9980	105.0000

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 31
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ DATE LET UNIT/ ENGR. EST. AVERAGE BID AWARDED BID
PROJECT LOCATION QUANTITY

===== 614-00612 Steel Sign Post (W 150x18) Meter (= 3.281 Feet) =====

SP 0501-037	SE OF GRAND JUCTION	04/01/99	8.00	95.0000	106.6000	89.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			8.00	95.0000	106.6000	89.0000

IM 0253-142	I-25 AND SH 52 INTERCHANGE	10/14/99	23.00	100.0000	96.6617	72.4000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			23.00	100.0000	96.6617	72.4000
WEIGHTED AVERAGE FOR THE YEAR			31.00	98.7097	98.8950	76.6839

===== 614-00615 Steel Sign Post (W 150x22) Meter (= 3.281 Feet) =====

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
STA 050A-004		EAST OF CANON CITY					
				48.00	100.0000	126.4500	85.0000
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		48.00	100.0000	126.4500	85.0000
BR 287-3(061)		FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	23.40	125.0000	100.2390	120.0000
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		23.40	125.0000	100.2390	120.0000
IM 0253-142		I-25 AND SH 52 INTERCHANGE	10/14/99	33.00	120.0000	108.2367	78.7800
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		33.00	120.0000	108.2367	78.7800
		WEIGHTED AVERAGE FOR THE YEAR		104.40	111.9253	111.9565	90.8787
===== 614-00818		Steel Sign Post (W 200x27)		Meter	(= 3.281 Feet)	=====	=====
IM 0251-147		PUEBLO, I-25 / 29TH ST. S.	02/11/99	6.00	180.0000	109.4000	105.0000
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		6.00	180.0000	109.4000	105.0000
IM 0253-142		I-25 AND SH 52 INTERCHANGE	10/14/99	45.00	130.0000	122.6850	79.0100
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		45.00	130.0000	122.6850	79.0100
		WEIGHTED AVERAGE FOR THE YEAR		51.00	135.8824	121.3565	82.0676
COLORADO DEPARTMENT OF TRANSPORTATION					14:17 Wednesday, April 12, 2000 31		
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA							
===== 614-00821		Steel Sign Post (W 200x31)		Meter	(= 3.281 Feet)	=====	=====
IM 0253-142		I-25 AND SH 52 INTERCHANGE	10/14/99	20.00	140.0000	136.9067	89.3000
IM 0253-142		I-25 AND SH 52 INTERCHANGE					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		20.00	140.0000	136.9067	89.3000
		WEIGHTED AVERAGE FOR THE YEAR		20.00	140.0000	136.9067	89.3000

===== 614-01022		Steel Sign Post (W 250x33)	Meter	(= 3.281 Feet)	=====	
IM 0253-142	I-25 AND SH 52 INTERCHANGE	10/14/99	13.00	150.0000	139.3567	87.5500
IM 0252-318	*6TH AVE TO SPEER BLVD	12/09/99	12.00	150.0000	117.0000	120.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			13.00	150.0000	139.3567	87.5500
WEIGHTED AVERAGE FOR THE YEAR			13.00	150.0000	139.3567	87.5500

===== 614-01502		Steel Sign Post (50 mm Rd)	Meter	(= 3.281 Feet)	=====	
C 2873-096	N OF LONGMONT	01/21/99	124.20	35.0000	39.1875	29.7500
C 340A-007	WEST OF GRAND JUNCTION	02/04/99	28.00	50.0000	26.6667	30.0000
NH 2854-069	SHAFFER'S CROSSING - TURKEY C	02/04/99	178.50	45.0000	60.0000	60.0000
NH 2854-069	SHAFFERS XING - TURKEY CRK					
NH 2854-069	SHAFFERS XING - TURKEY CRK					
IM 0251-147	PUEBLO, I-25 / 29TH ST. S.	02/11/99	182.00	40.0000	53.6000	47.2500
STA 0061-067	*CENTRAL CITY TO GOLDEN	02/18/99	87.60	40.0000	50.0000	50.0000
NH 5502-029	*IN RIDGWAY	03/04/99	6.60	70.0000	26.0000	25.0000
C 1602-069	*DURANGO SH3/US160	03/11/99	67.00	50.0000	30.7250	35.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			512.70	41.0757	48.6398	46.5076

SP 0501-037	SE OF GRAND JUCTION	04/01/99	220.00	35.0000	40.0960	36.0000
STA 006A-029	DILLON TO KEYSTONE	04/08/99	51.00	40.0000	22.0750	17.0000
NH 5502-029	IN RIDGWAY	04/15/99	6.60	50.0000	147.8806	67.0000
C 1602-069	DURANGO SH3/US160	04/22/99	67.00	50.0000	28.6250	17.0000
PLH 139A-023	BULL DRAW N. & S.	04/29/99	47.00	45.0000	101.0000	118.0000
NH(CX) 550-1(005)	NEW MEXICO ST. LINE N.	05/06/99	64.40	38.0000	26.9667	26.9000
STA 0061-067	CENTRAL CITY TO GOLDEN	05/06/99	87.60	40.0000	35.5000	38.0000
NH 1601-046	US 160 W OF DURANGO	05/27/99	452.00	35.0000	33.4050	29.0000
BR 0242-017	W OF LAKE GEORGE	06/17/99	31.70	40.0000	57.0000	55.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			1,027.30	37.5491	38.3625	34.8748

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA
 14:17 Wednesday, April 12, 2000 31

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 614-01502		Steel Sign Post (50 mm Rd)	Meter	(= 3.281 Feet)	=====	
-----------------	--	----------------------------	-------	----------------	-------	--

NH 0503-055	PUEBLO, I-25 WEST	07/08/99	173.00	40.0000	41.0743	46.0000
BR 0361-059	BOULDER, 88TH ST AT SH 36	07/29/99	7.10	50.0000	44.5742	43.7300
STR(CX)0133(22)	WEST OF PAONIA RESERVOIR	08/12/99	24.00	35.0000	60.7156	50.0000
C 138A-006	W OF JULESBURG, RR BRIDGE	08/19/99	62.90	40.0000	33.9700	32.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER 267.00 39.8165 43.4362 43.0011

IM 0253-142	I-25 AND SH 52 INTERCHANGE	10/14/99	134.00	35.0000	36.7017	41.6400
NH 0341-046	DEARFIELD TO WELD CO LINE	10/14/99	39.00	45.0000	39.5000	28.0000
STR 0361-045	SH 66, SOUTH OF LYONS	10/21/99	222.00	30.0000	27.6175	21.7400

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 395.00 33.1772 31.2011 29.1090

WEIGHTED AVERAGE FOR THE YEAR 2,202.00 37.8609 38.7199 37.5343

==== 614-01552 Steel Sign Post (65 mm Rd) (Slip) Meter (= 3.281 Feet) =====

C 2873-096	N OF LONGMONT	01/21/99	202.55	110.0000	77.1250	82.5000
C 340A-007	WEST OF GRAND JUNCTION	02/04/99	9.00	80.0000	93.3333	80.0000
NH 2854-069	SHAFFER'S CROSSING - TURKEY C	02/04/99	75.30	130.0000	70.0000	70.0000
NH 2854-069	SHAFFERS XING - TURKEY CRK					
NH 2854-069	SHAFFERS XING - TURKEY CRK					
IM 0251-147	PUEBLO, I-25 / 29TH ST. S.	02/11/99	24.00	110.0000	144.4000	168.0000
STA 0061-067	*CENTRAL CITY TO GOLDEN	02/18/99	511.20	45.0000	80.0000	80.0000
STA 050A-004	EAST OF CANON CITY	03/11/99	7.20	180.0000	122.1200	80.0000
C 1602-069	*DURANGO SH3/US160	03/11/99	46.00	150.0000	54.7500	75.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 318.05 115.4708 86.1039 85.8650

SP 0501-037	SE OF GRAND JUCTION	04/01/99	38.00	95.0000	112.1600	94.0000
STA 006A-029	DILLON TO KEYSTONE	04/08/99	130.00	100.0000	78.7475	57.0000
NH 0403-026	BERTHOUD PASS, CLIMBING LANES	04/15/99	232.00	100.0000	151.9940	179.9700
C 1602-069	DURANGO SH3/US160	04/22/99	46.00	150.0000	59.3750	44.0000
NH(CX) 550-1(005)	NEW MEXICO ST. LINE N.	05/06/99	3.60	100.0000	95.6267	71.8800
STA 0061-067	CENTRAL CITY TO GOLDEN	05/06/99	511.20	45.0000	64.0000	69.0000
NH 1601-046	US 160 W OF DURANGO	05/27/99	179.00	150.0000	93.3050	61.0000

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 31
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION DATE LET UNIT/ QUANTITY ENGR. EST. AVERAGE BID AWARDED BID

==== 614-01552	Steel Sign Post (65 mm Rd) (Slip)		Meter	(= 3.281 Feet)	=====	
BR 0242-017	W OF LAKE GEORGE	06/17/99	50.60	100.0000	136.2000	130.0000

===== 614-03002		Conc Footing (Ty 2)	Each	=====		
BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	4.00	700.0000	658.8950	620.0000
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		4.00	700.0000	658.8950	620.0000
IM 0253-142	I-25 AND SH 52 INTERCHANGE	10/14/99	6.00	650.0000	697.3033	603.9300
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		6.00	650.0000	697.3033	603.9300
	WEIGHTED AVERAGE FOR THE YEAR		21.00	659.5238	702.6620	604.9324
===== 614-03003		Conc Footing (Ty 3)	Each	=====		
IM 0251-147	PUEBLO, I-25 / 29TH ST. S.	02/11/99	6.00	750.0000	1150.6500	866.2500
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		6.00	750.0000	1150.6500	866.2500
IM 0253-142	I-25 AND SH 52 INTERCHANGE	10/14/99	8.00	775.0000	796.1450	685.5200
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		8.00	775.0000	796.1450	685.5200
	WEIGHTED AVERAGE FOR THE YEAR		14.00	764.2857	932.4931	762.9757
===== 614-03004		Conc Footing (Ty 4)	Each	=====		
IM 0253-142	I-25 AND SH 52 INTERCHANGE	10/14/99	4.00	800.0000	904.7117	760.4600
IM 0253-142	I-25 AND SH 52 INTERCHANGE					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	800.0000	904.7117	760.4600
	WEIGHTED AVERAGE FOR THE YEAR		4.00	800.0000	904.7117	760.4600
===== 614-03005		Conc Footing (Ty 5)	Each	=====		
IM 0253-142	I-25 AND SH 52 INTERCHANGE	10/14/99	2.00	1000.0000	1093.3067	978.0800

5_cdmiucp_1999.txt
 COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

14:17 Wednesday, April 12, 2000 31

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	614-03005	Conc Footing (Ty 5)		Each	=====	=====	=====
IM 0252-318		*6TH AVE TO SPEER BLVD	12/09/99	2.00	1000.0000	1420.0000	1400.0000
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	1000.0000	1093.3067	978.0800
		WEIGHTED AVERAGE FOR THE YEAR		2.00	1000.0000	1093.3067	978.0800
=====	614-07000	Mask Sign Legend		Each	=====	=====	=====
IM 0253-142		I-25 AND SH 52 INTERCHANGE	10/14/99	4.00	300.0000	329.5833	280.3500
IM 0253-142		I-25 AND SH 52 INTERCHANGE					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	300.0000	329.5833	280.3500
		WEIGHTED AVERAGE FOR THE YEAR		4.00	300.0000	329.5833	280.3500
=====	614-10030	Paint Overhead Sign Str		Each	=====	=====	=====
IM 0252-318		*6TH AVE TO SPEER BLVD	12/09/99	19.00	5000.0000	12200.0000	7000.0000
IM 0252-318		*6TH AVE TO SPEER BLVD					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER	
		WEIGHTED AVERAGE FOR THE YEAR	
=====	614-10035	Paint Ground Sign		Each	=====	=====	=====
IM 0252-318		*6TH AVE TO SPEER BLVD	12/09/99	7.00	1200.0000	2450.0000	2500.0000
IM 0252-318		*6TH AVE TO SPEER BLVD					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER	
		WEIGHTED AVERAGE FOR THE YEAR	
=====	614-10120	Var Mesg Sign		Each	=====	=====	=====
IM 0251-147		PUEBLO, I-25 / 29TH ST. S.	02/11/99	1.00	60000.0000	143120.0000	138600.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 1.00 60000.0000 143120.0000 138600.0000

IM 0253-155 I-25 US 36 HOV SPECIAL PROJEC 07/01/99 3.00 140000.0000 103662.5000 103000.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER 3.00 140000.0000 103662.5000 103000.0000

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 31
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ ENGR. EST. AVERAGE BID AWARDED BID
PROJECT LOCATION DATE LET QUANTITY

===== 614-10120 Var Mesg Sign Each =====

IM 0253-142 I-25 AND SH 52 INTERCHANGE 10/14/99 1.00 130000.0000 120221.1667 103914.3000
BR 0402-051 11/04/99 1.00 5000.0000 20800.0000 23000.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 2.00 67500.0000 75029.7273 63457.1500

WEIGHTED AVERAGE FOR THE YEAR 6.00 102500.0000 98313.7273 95752.3833

===== 614-10123 Inst Var Mesg Sign Each =====

IMD 0704-183(B) I70/BRIGHTON PHASE III 08/26/99 1.00 8000.0000 11495.5400 27800.0000
BR 287-3(061) FEDERAL/US 36 BRIDGE, PHS 5 09/30/99 1.00 7000.0000 9246.9650 14500.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER 2.00 7500.0000 9889.4150 21150.0000

WEIGHTED AVERAGE FOR THE YEAR 2.00 7500.0000 9889.4150 21150.0000

===== 614-10124 Furn Var Mesg Sign Each =====

IM 0253-155 I-25 US 36 HOV SPECIAL PROJEC 07/01/99 1.00 90000.0000 96179.0000 90500.0000
IM 0253-155 I-25 US 36 HOV SPECIAL PROJEC

WEIGHTED AVERAGE FOR THE THIRD QUARTER 1.00 90000.0000 96179.0000 90500.0000

WEIGHTED AVERAGE FOR THE YEAR 1.00 90000.0000 96179.0000 90500.0000

===== 614-10125 Var Mesg Sign (Grnd Mtd) Each =====

===== 614-10550		Sign Brdg Str (17 < 19)	Each	=====			
IM 0703-245		KIPLING TO WADSWORTH	07/08/99	1.00	30000.0000	30290.2857	27000.0000
IM 0703-245		KIPLING TO WADSWORTH					
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	30000.0000	30290.2857	27000.0000
	WEIGHTED AVERAGE FOR THE YEAR			1.00	30000.0000	30290.2857	27000.0000

===== 614-10750		Sign Brdg Str (23 < 25)	Each	=====			
BR 287-3(061)		FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	1.00	35000.0000	30714.7870	40000.0000
		COLORADO DEPARTMENT OF TRANSPORTATION				14:17 Wednesday, April 12, 2000	32
		ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA					

PROJECT NUMBER	ITEM NUMBER/	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	--------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 614-10750	BR 287-3(061)	Sign Brdg Str (23 < 25)		Each	=====		
		FEDERAL/US 36 BRIDGE, PHS 5					
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	35000.0000	30714.7870	40000.0000
	WEIGHTED AVERAGE FOR THE YEAR			1.00	35000.0000	30714.7870	40000.0000

===== 614-10850		Sign Brdg Str (25 < 27)	Each	=====			
IM 0251-147		PUEBLO, I-25 / 29TH ST. S.	02/11/99	1.00	45000.0000	49255.9000	46861.5000
IM 0251-147		PUEBLO, I-25 / 29TH ST. S.					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	45000.0000	49255.9000	46861.5000
	WEIGHTED AVERAGE FOR THE YEAR			1.00	45000.0000	49255.9000	46861.5000

===== 614-11100		Sign Brdg Str (33 < 35)	Each	=====			
BR 287-3(061)		FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	1.00	45000.0000	52059.3120	61000.0000
BR 287-3(061)		FEDERAL/US 36 BRIDGE, PHS 5					
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	45000.0000	52059.3120	61000.0000
	WEIGHTED AVERAGE FOR THE YEAR			1.00	45000.0000	52059.3120	61000.0000

===== 614-30100		Bal Btrfly Str	Each	=====			
IMD 0704-183(B)	I70/BRIGHTON PHASE III	08/26/99	1.00	15000.0000	21144.2900	31000.0000	
IMD 0704-183(B)	I70/BRIGHTON PHASE III						
WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	15000.0000	21144.2900	31000.0000	
WEIGHTED AVERAGE FOR THE YEAR			1.00	15000.0000	21144.2900	31000.0000	

===== 614-60150		Cant Str (5 < 7)	Each	=====			
IMD 0704-183(B)	I70/BRIGHTON PHASE III	08/26/99	1.00	16000.0000	18492.3925	19000.0000	
IMD 0704-183(B)	I70/BRIGHTON PHASE III						
WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	16000.0000	18492.3925	19000.0000	
WEIGHTED AVERAGE FOR THE YEAR			1.00	16000.0000	18492.3925	19000.0000	

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

14:17 Wednesday, April 12, 2000 32

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 614-60250		Cant Str (7 < 9)	Each	=====			
IM 0703-245	KIPLING TO WADSWORTH	07/08/99	1.00	18000.0000	20599.2857	18800.0000	
IM 0703-245	KIPLING TO WADSWORTH						
WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	18000.0000	20599.2857	18800.0000	
WEIGHTED AVERAGE FOR THE YEAR			1.00	18000.0000	20599.2857	18800.0000	

===== 614-60300		Cant Str (9 < 11)	Each	=====			
IMD 0704-183(B)	I70/BRIGHTON PHASE III	08/26/99	1.00	20000.0000	25558.6650	23000.0000	
BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	1.00	24000.0000	21486.5160	23000.0000	
WEIGHTED AVERAGE FOR THE THIRD QUARTER			2.00	22000.0000	22649.9871	23000.0000	

IM 0253-142	I-25 AND SH 52 INTERCHANGE	10/14/99	1.00	20000.0000	23750.4350	22840.6500	
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	20000.0000	23750.4350	22840.6500	

WEIGHTED AVERAGE FOR THE YEAR 3.00 21333.3333 22980.1215 22946.8833

==== 614-60350 Cant Str (11 < 13) Each =====

NH 0852-078 SANTA FE & BELLEVIEW 01/28/99 1.00 25000.0000 25000.0000 28000.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 1.00 25000.0000 25000.0000 28000.0000

BR 287-3(061) FEDERAL/US 36 BRIDGE, PHS 5 09/30/99 1.00 27000.0000 23664.8800 24000.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER 1.00 27000.0000 23664.8800 24000.0000

WEIGHTED AVERAGE FOR THE YEAR 2.00 26000.0000 23972.9846 26000.0000

==== 614-70000 Prog Traf Sig Face Each =====

BRO C010-059 BROADWAY VIADUCT, PHASE V 07/08/99 1.00 2000.0000 1675.0000 1700.0000

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 32
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ ENGR. EST. AVERAGE BID AWARDED BID
PROJECT LOCATION DATE LET QUANTITY

==== 614-70000 Prog Traf Sig Face Each =====

IMD 0704-183(B) I70/BRIGHTON PHASE III 08/26/99 5.00 22000.0000 1332.0500 1355.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER 6.00 18666.6667 1389.2083 1412.5000

WEIGHTED AVERAGE FOR THE YEAR 6.00 18666.6667 1389.2083 1412.5000

==== 614-70112 Traf Sig Face (300) Each =====

NH 0852-078 SANTA FE & BELLEVIEW 01/28/99 2.00 700.0000 351.3333 550.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 2.00 700.0000 351.3333 550.0000

BR 287-3(061) FEDERAL/US 36 BRIDGE, PHS 5 09/30/99 3.00 400.0000 562.1180 600.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER 3.00 400.0000 562.1180 600.0000

WEIGHTED AVERAGE FOR THE YEAR 5.00 520.0000 526.9872 580.0000

==== 614-70117 Ped Sig Face (400) Each =====

NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	4.00	600.0000	520.0000	550.0000
IM 0251-147	PUEBLO, I-25 / 29TH ST. S.	02/11/99	10.00	750.0000	926.0000	892.5000
NH 5502-029	*IN RIDGWAY	03/04/99	4.00	700.0000	1102.0000	1104.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 14.00 707.1429 847.4194 794.6429

NH 5502-029	IN RIDGWAY	04/15/99	4.00	900.0000	1070.7400	1100.0000
-------------	------------	----------	------	----------	-----------	-----------

WEIGHTED AVERAGE FOR THE SECOND QUARTER 4.00 900.0000 1070.7400 1100.0000

BRO C010-059	BROADWAY VIADUCT, PHASE V	07/08/99	16.00	500.0000	510.0000	520.0000
NH 0503-055	PUEBLO, I-25 WEST	07/08/99	19.00	900.0000	1209.4500	1295.0000
IMD 0704-183(B)	I70/BRIGHTON PHASE III	08/26/99	24.00	650.0000	541.7500	550.0000
BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	8.00	650.0000	550.0600	600.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER 67.00 685.0746 727.0166 760.0746

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 32
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION DATE LET UNIT/ QUANTITY ENGR. EST. AVERAGE BID AWARDED BID

==== 614-70117 Ped Sig Face (400) Each =====

IM 0253-142	I-25 AND SH 52 INTERCHANGE	10/14/99	24.00	700.0000	804.5750	918.0000
-------------	----------------------------	----------	-------	----------	----------	----------

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 24.00 700.0000 804.5750 918.0000

WEIGHTED AVERAGE FOR THE YEAR 109.00 699.0826 765.9659 811.7615

==== 614-70324 Traf Sig Face (200-200-200) Each =====

BRO C010-059	BROADWAY VIADUCT, PHASE V	07/08/99	14.00	600.0000	611.2500	640.0000
IMD 0704-183(B)	I70/BRIGHTON PHASE III	08/26/99	13.00	500.0000	681.9500	695.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER	27.00	551.8519	645.2907	666.4815
WEIGHTED AVERAGE FOR THE YEAR	27.00	551.8519	645.2907	666.4815

===== 614-70336 Traf Sig Face (300-300-300) Each =====

C 2873-096	N OF LONGMONT	01/21/99	1.00	1800.0000	518.7500	475.0000
NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	13.00	1300.0000	660.0000	650.0000
IM 0251-147	PUEBLO, I-25 / 29TH ST. S.	02/11/99	25.00	900.0000	1596.8000	1554.0000
NH 5502-029	*IN RIDGWAY	03/04/99	10.00	1200.0000	1612.5000	1625.0000
STA 050A-004	EAST OF CANON CITY	03/11/99	28.00	1700.0000	1616.5000	1595.0000
C 1602-069	*DURANGO SH3/US160	03/11/99	6.00	1300.0000	1722.1250	1725.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER	67.00	1325.3731	1473.1331	1379.6269
--	-------	-----------	-----------	-----------

NH 5502-029	IN RIDGWAY	04/15/99	10.00	1500.0000	1585.9800	1650.0000
C 1602-069	DURANGO SH3/US160	04/22/99	6.00	1700.0000	1612.5000	1500.0000

WEIGHTED AVERAGE FOR THE SECOND QUARTER	16.00	1575.0000	1595.9250	1593.7500
---	-------	-----------	-----------	-----------

BRO C010-059	BROADWAY VIADUCT, PHASE V	07/08/99	14.00	750.0000	856.2500	815.0000
NH 0503-055	PUEBLO, I-25 WEST	07/08/99	46.00	1300.0000	1571.6000	1650.0000
IMD 0704-183(B)	I70/BRIGHTON PHASE III	08/26/99	35.00	700.0000	857.8500	875.0000

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 32
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 614-70336 Traf Sig Face (300-300-300) Each =====

BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	22.00	1250.0000	1307.3750	1400.0000
---------------	-----------------------------	----------	-------	-----------	-----------	-----------

WEIGHTED AVERAGE FOR THE THIRD QUARTER	117.00	1045.2991	1264.9218	1271.2393
--	--------	-----------	-----------	-----------

IM 0253-142	I-25 AND SH 52 INTERCHANGE	10/14/99	49.00	600.0000	1198.8683	969.0000
STR 0361-045	SH 66, SOUTH OF LYONS	10/21/99	14.00	1000.0000	1394.1625	1428.3000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER	63.00	688.8889	1252.7426	1071.0667
---	-------	----------	-----------	-----------

WEIGHTED AVERAGE FOR THE YEAR	263.00	1063.4981	1315.0486	1270.5217
-------------------------------	--------	-----------	-----------	-----------

===== 614-70448		Traf Sig Face (300-300-300-300)	Each	=====		
BRO C010-059	BROADWAY VIADUCT, PHASE V	07/08/99	1.00	2800.0000	890.0000	835.0000
BRO C010-059	BROADWAY VIADUCT, PHASE V					
WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	2800.0000	890.0000	835.0000
WEIGHTED AVERAGE FOR THE YEAR			1.00	2800.0000	890.0000	835.0000

===== 614-70548		Traf Sig Face (200-200-200-300-300)	Each	=====		
IMD 0704-183(B)	I70/BRIGHTON PHASE III	08/26/99	1.00	850.0000	973.8000	1000.0000
IMD 0704-183(B)	I70/BRIGHTON PHASE III					
WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	850.0000	973.8000	1000.0000
WEIGHTED AVERAGE FOR THE YEAR			1.00	850.0000	973.8000	1000.0000

===== 614-70560		Traf Sig Face (300-300-300-300-300)	Each	=====		
C 2873-096	N OF LONGMONT	01/21/99	1.00	2000.0000	675.0000	610.0000
IM 0251-147	PUEBLO, I-25 / 29TH ST. S.	02/11/99	4.00	2000.0000	2167.0000	2047.5000
NH 5502-029	*IN RIDGWAY	03/04/99	2.00	1600.0000	2515.0000	2530.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			5.00	2000.0000	1918.3333	1760.0000

NH 5502-029	IN RIDGWAY	04/15/99	2.00	2000.0000	2720.9500	3100.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			2.00	2000.0000	2720.9500	3100.0000

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA
 14:17 Wednesday, April 12, 2000 32

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 614-70560		Traf Sig Face (300-300-300-300-300)	Each	=====		
NH 0503-055	PUEBLO, I-25 WEST	07/08/99	17.00	2000.0000	2384.5500	2600.0000
BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	1.00	2000.0000	2178.1950	2350.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER 18.00 2000.0000 2362.8284 2586.1111

IM 0253-142 I-25 AND SH 52 INTERCHANGE 10/14/99 9.00 1200.0000 2271.0617 2244.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 9.00 1200.0000 2271.0617 2244.0000

WEIGHTED AVERAGE FOR THE YEAR 34.00 1788.2353 2282.6544 2404.2941

===== 614-70565 Traf Sig Face (300-300-300-300-300-300) Each =====

IMD 0704-183(B) I70/BRIGHTON PHASE III 08/26/99 2.00 1100.0000 1233.9000 1255.0000
 IMD 0704-183(B) I70/BRIGHTON PHASE III

WEIGHTED AVERAGE FOR THE THIRD QUARTER 2.00 1100.0000 1233.9000 1255.0000

WEIGHTED AVERAGE FOR THE YEAR 2.00 1100.0000 1233.9000 1255.0000

===== 614-72765 Traf Sig (600x600 Blankout LED Sign) Each =====

BRO C010-059 BROADWAY VIADUCT, PHASE V 07/08/99 1.00 3000.0000 5100.0000 5000.0000
 BRO C010-059 BROADWAY VIADUCT, PHASE V

WEIGHTED AVERAGE FOR THE THIRD QUARTER 1.00 3000.0000 5100.0000 5000.0000

WEIGHTED AVERAGE FOR THE YEAR 1.00 3000.0000 5100.0000 5000.0000

===== 614-72855 Traf Sig Ctrl Cabinet Each =====

NH 0852-078 SANTA FE & BELLEVIEW 01/28/99 1.00 10000.0000 9133.3333 10000.0000
 C 1602-069 *DURANGO SH3/US160 03/11/99 1.00 9000.0000 11683.3750 11700.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 1.00 10000.0000 9133.3333 10000.0000

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 32
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION DATE LET UNIT/ QUANTITY ENGR. EST. AVERAGE BID AWARDED BID

===== 614-72855 Traf Sig Ctrl Cabinet Each =====

C 1602-069	DURANGO SH3/US160	04/22/99	1.00	11000.0000	9250.0000	7000.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	11000.0000	9250.0000	7000.0000

IM 0253-155	I-25 US 36 HOV SPECIAL PROJEC	07/01/99	7.00	5000.0000	1890.0000	1625.0000
BRO C010-059	BROADWAY VIADUCT, PHASE V	07/08/99	1.00	10000.0000	9337.5000	9300.0000
IMD 0704-183(B)	I70/BRIGHTON PHASE III	08/26/99	2.00	7500.0000	9841.9500	10000.0000
BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	1.00	7500.0000	6262.5500	6800.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			11.00	6136.3636	5699.1972	4315.9091
WEIGHTED AVERAGE FOR THE YEAR			13.00	6807.6923	6123.6854	4959.6154

===== 614-72860 Ped Push Button Each =====

NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	4.00	175.0000	198.3333	250.0000
NH 0852-078	SANTA FE & BELLEVIEW					
WEIGHTED AVERAGE FOR THE FIRST QUARTER			4.00	175.0000	198.3333	250.0000
WEIGHTED AVERAGE FOR THE YEAR			4.00	175.0000	198.3333	250.0000

===== 614-72864 Fire Preempt Unit Each =====

C 1602-069	*DURANGO SH3/US160	03/11/99	2.00	3000.0000	3791.7500	3800.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER		

C 1602-069	DURANGO SH3/US160	04/22/99	2.00	3000.0000	4167.5000	4550.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			2.00	3000.0000	4167.5000	4550.0000
WEIGHTED AVERAGE FOR THE YEAR			2.00	3000.0000	4167.5000	4550.0000

===== 614-72866 Fire Preempt Unit + Timer Each =====

IMD 0704-183(B)	I70/BRIGHTON PHASE III	08/26/99	3.00	5000.0000	6638.6000	6750.0000
-----------------	------------------------	----------	------	-----------	-----------	-----------

 ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/

PROJECT NUMBER	PROJECT LOCATION	DATE LET	QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-72866	Fire Preempt Unit + Timer		Each			
BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	1.00	4000.0000	2991.6300	3000.0000
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		4.00	4750.0000	4980.8864	5812.5000
IM 0253-142	I-25 AND SH 52 INTERCHANGE	10/14/99	4.00	3500.0000	3422.2767	3570.0000
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	3500.0000	3422.2767	3570.0000
	WEIGHTED AVERAGE FOR THE YEAR		8.00	4125.0000	4167.6987	4691.2500
===== 614-72871	Loop Detect Wire (Prefab) Spec		Meter	(= 3.281 Feet)		
NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	582.00	28.0000	13.1000	14.0000
NH 5502-029	*IN RIDGWAY	03/04/99	57.00	40.0000	54.1000	55.2000
NH 0501-039	OLATHE TO MONTROSE	03/11/99	217.00	20.0000	48.2500	25.0000
C 1602-069	*DURANGO SH3/US160	03/11/99	1,660.00	20.0000	28.7500	28.7500
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		799.00	25.8273	24.7718	16.9875
C 0401-015	ON SH 40 IN CRAIG	04/01/99	427.00	30.0000	56.0000	18.0000
NH 5502-029	IN RIDGWAY	04/15/99	57.00	50.0000	84.9100	53.0000
C 1602-069	DURANGO SH3/US160	04/22/99	1,660.00	30.0000	18.3750	8.0000
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		2,144.00	30.5317	30.2059	11.1880
BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	274.00	26.0000	26.0670	25.0000
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		274.00	26.0000	26.0670	25.0000
	WEIGHTED AVERAGE FOR THE YEAR		3,217.00	28.9773	27.6689	13.8048
===== 614-72872	Loop Detect (Micro Type)		Each			
C 2873-096	N OF LONGMONT	01/21/99	4.00	900.0000	480.2500	425.0000
NH 0501-039	OLATHE TO MONTROSE	03/11/99	16.00	680.0000	447.5000	590.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 20.00 724.0000 454.0500 557.0000

WEIGHTED AVERAGE FOR THE YEAR 20.00 724.0000 454.0500 557.0000

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 32
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ ENGR. EST. AVERAGE BID AWARDED BID
 PROJECT LOCATION DATE LET QUANTITY

===== 614-72875 Loop Detect Wire Meter (= 3.281 Feet) =====

NH 0451-005 PUEBLO BLVD, I25-ARK RIVER 01/14/99 1,000.00 6.0000 11.3250 9.2000
 NH 0404-033 COLFAX, CLARKSON TO COLORADO 01/21/99 343.00 8.0000 9.7500 8.0000
 C 2873-096 N OF LONGMONT 01/21/99 200.00 10.0000 8.7250 8.0000
 NH 5502-029 *IN RIDGWAY 03/04/99 86.00 10.0000 10.1750 10.3500

WEIGHTED AVERAGE FOR THE FIRST QUARTER 1,543.00 6.9631 10.7489 8.7777

NH 5502-029 IN RIDGWAY 04/15/99 86.00 10.0000 42.7900 16.5000

WEIGHTED AVERAGE FOR THE SECOND QUARTER 86.00 10.0000 42.7900 16.5000

BRO C010-059 BROADWAY VIADUCT, PHASE V 07/08/99 320.00 10.0000 7.2500 7.0000
 STA C030-018 *SH 14 West of Ault 07/08/99 20.00 10.0000 34.6667 9.0000
 IMD 0704-183(B) I70/BRIGHTON PHASE III 08/26/99 1,665.00 8.0000 7.9300 8.0000
 STA C030-018 AULT, BRIGGS DALE & PIERCE 08/26/99 20.00 10.0000 43.5000 42.0000
 BR 287-3(061) FEDERAL/US 36 BRIDGE, PHS 5 09/30/99 20.00 12.0000 8.6940 9.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER 2,025.00 8.3753 8.0162 8.1877

IM 0253-142 I-25 AND SH 52 INTERCHANGE 10/14/99 112.00 9.0000 20.3650 30.6000
 STR 0361-045 SH 66, SOUTH OF LYONS 10/21/99 220.00 10.0000 9.3263 9.0600
 NH 0404-034 COLFAX, PEORIA TO I-225 12/09/99 1,320.00 8.0000 17.2333 11.0000
 IM 0252-318 *6TH AVE TO SPEER BLVD 12/09/99 4,093.00 8.5000 9.8000 10.0000
 NH 2873-079 FEDERAL BLVD-US 36 TO 120TH 12/09/99 2,735.00 10.0000 10.4375 11.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 4,387.00 9.3727 12.2623 11.4031

WEIGHTED AVERAGE FOR THE YEAR 8,041.00 8.6658 11.0501 10.1441

===== 614-72876 Detect Amp (Loop) (2) Each =====

IM 0253-142	I-25 AND SH 52 INTERCHANGE	10/14/99	28.00	500.0000	610.1300	510.0000
STR 0361-045	SH 66, SOUTH OF LYONS	10/21/99	1.00	700.0000	767.7288	763.8300

WEIGHTED AVERAGE FOR THE FOURTH QUARTER

WEIGHTED AVERAGE FOR THE YEAR

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

14:17 Wednesday, April 12, 2000 32

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	---	----------	-------------------	------------	-------------	-------------

=====
614-72878 Detect Amp (Loop) (4) Each =====

IMD 0704-183(B)	I70/BRIGHTON PHASE III	08/26/99	2.00	500.0000	537.9000	550.0000
BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	8.00	700.0000	826.9050	900.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER

NH 2873-079	FEDERAL BLVD-US 36 TO 120TH	12/09/99	8.00	500.0000	1052.5000	1100.0000
-------------	-----------------------------	----------	------	----------	-----------	-----------

WEIGHTED AVERAGE FOR THE FOURTH QUARTER

WEIGHTED AVERAGE FOR THE YEAR

=====
614-72882 Detect (Micro) Each =====

STR 0361-045	SH 66, SOUTH OF LYONS	10/21/99	2.00	350.0000	605.2638	624.1100
NH 2873-079	FEDERAL BLVD-US 36 TO 120TH	12/09/99	20.00	325.0000	672.5000	700.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER

WEIGHTED AVERAGE FOR THE YEAR

=====
614-72884 Detect (Micro Wave) Each =====

STA 050A-004	EAST OF CANON CITY	03/11/99	8.00	2000.0000	4475.0000	4290.0000
--------------	--------------------	----------	------	-----------	-----------	-----------

WEIGHTED AVERAGE FOR THE FIRST QUARTER

WEIGHTED AVERAGE FOR THE YEAR 7.00 5142.8571 5227.2891 5562.8571

===== 614-72889 Detect (Micro) (Non-Invasive) Each =====

STA 006A-029 DILLON TO KEYSTONE 04/08/99 2.00 500.0000 1529.9000 1210.0000

WEIGHTED AVERAGE FOR THE SECOND QUARTER 2.00 500.0000 1529.9000 1210.0000

IM 0253-142 I-25 AND SH 52 INTERCHANGE 10/14/99 98.00 500.0000 516.3733 510.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 98.00 500.0000 516.3733 510.0000

WEIGHTED AVERAGE FOR THE YEAR 100.00 500.0000 529.9777 524.0000

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 33
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ ENGR. EST. AVERAGE BID AWARDED BID
PROJECT LOCATION DATE LET QUANTITY

===== 614-72891 Tele Intercon Wire Meter (= 3.281 Feet) =====

IM 0251-147 PUEBLO, I-25 / 29TH ST. S. 02/11/99 485.00 15.0000 8.9620 8.5100

WEIGHTED AVERAGE FOR THE FIRST QUARTER 485.00 15.0000 8.9620 8.5100

BRO C010-059 BROADWAY VIADUCT, PHASE V 07/08/99 1,900.00 3.5000 17.2500 17.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER 1,900.00 3.5000 17.2500 17.0000

WEIGHTED AVERAGE FOR THE YEAR 2,385.00 5.8386 15.2452 15.2735

===== 614-72893 Signal Cable Meter (= 3.281 Feet) =====

NH 0404-033 COLFAX, CLARKSON TO COLORADO 01/21/99 100.00 18.0000 17.1500 10.0000

NH 0404-033 COLFAX, CLARKSON TO COLORADO

WEIGHTED AVERAGE FOR THE FIRST QUARTER 100.00 18.0000 17.1500 10.0000

WEIGHTED AVERAGE FOR THE YEAR 100.00 18.0000 17.1500 10.0000

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-80000 Flash Beacon Each =====							
NH 2854-069		SHAFFER'S CROSSING - TURKEY C	02/04/99	3.00	2000.0000	1800.0000	1800.0000
NH 2854-069		SHAFFERS XING - TURKEY CRK					
NH 2854-069		SHAFFERS XING - TURKEY CRK					
STA 050A-004		EAST OF CANON CITY	03/11/99	5.00	1500.0000	2231.0000	2178.0000
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			8.00	1687.5000	2184.8214	2036.2500

STR 0361-045		SH 66, SOUTH OF LYONS	10/21/99	1.00	2500.0000	1983.4350	1847.4800
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	2500.0000	1983.4350	1847.4800
	WEIGHTED AVERAGE FOR THE YEAR			9.00	1777.7778	2140.0689	2015.2756
===== 614-80006 Surface Condition Analyzer Each =====							
NH 0701-150		I-70 AT DEBEQUE	04/01/99	6.00	4000.0000	4630.0000	3500.0000
		COLORADO DEPARTMENT OF TRANSPORTATION				14:17 Wednesday, April 12, 2000 33	
		ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA					

	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID

===== 614-80006 Surface Condition Analyzer Each =====							
NH 0701-150		I-70 AT DEBEQUE					
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			6.00	4000.0000	4630.0000	3500.0000
	WEIGHTED AVERAGE FOR THE YEAR			6.00	4000.0000	4630.0000	3500.0000
===== 614-80312 Barricade (Ty 3 F-B) Each =====							
C 0242-021		W OF WOODLAND PARK	04/22/99	1.00	1200.0000	1774.3544	1250.0000
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	1200.0000	1774.3544	1250.0000

NH 0503-055		PUEBLO, I-25 WEST	07/08/99	3.00	750.0000	1118.4000	1000.0000
IMD 0704-183(B)		I70/BRIGHTON PHASE III	08/26/99	2.00	1000.0000	1074.4625	1500.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER	5.00	850.0000	1103.1174	1200.0000
WEIGHTED AVERAGE FOR THE YEAR	6.00	908.3333	1291.9028	1208.3333

===== 614-80313 Barricade (Ty 3 F-C) Each =====

NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	1.00	1300.0000	1566.6667	1200.0000
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	1300.0000	1566.6667	1200.0000

NH 0503-055	PUEBLO, I-25 WEST	07/08/99	6.00	900.0000	1633.4000	1500.0000
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		6.00	900.0000	1633.4000	1500.0000
	WEIGHTED AVERAGE FOR THE YEAR		7.00	957.1429	1627.3333	1457.1429

===== 614-80314 Barricade (Ty 3 F-D) Each =====

NH 0503-055	PUEBLO, I-25 WEST	07/08/99	1.00	1000.0000	1856.8000	500.0000
NH 0503-055	PUEBLO, I-25 WEST					
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	1000.0000	1856.8000	500.0000
	WEIGHTED AVERAGE FOR THE YEAR		1.00	1000.0000	1856.8000	500.0000

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 33
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 614-80321 Barricade (Ty 3 M-A) Each =====

IMD 0704-183(B)	I70/BRIGHTON PHASE III	08/26/99	1.00	1200.0000	1285.3900	1800.0000
IMD 0704-183(B)	I70/BRIGHTON PHASE III					
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	1200.0000	1285.3900	1800.0000
	WEIGHTED AVERAGE FOR THE YEAR		1.00	1200.0000	1285.3900	1800.0000

===== 614-80322 Barricade (Ty 3 M-B) Each =====

IMD 0704-183(B)	I70/BRIGHTON PHASE III	08/26/99	4.00	1400.0000	1529.5500	2200.0000
-----------------	------------------------	----------	------	-----------	-----------	-----------

IMD 0704-183(B)

I70/BRIGHTON PHASE III

WEIGHTED AVERAGE FOR THE THIRD QUARTER	4.00	1400.0000	1529.5500	2200.0000
WEIGHTED AVERAGE FOR THE YEAR	4.00	1400.0000	1529.5500	2200.0000

==== 614-80385 Rumble Strip Meter (= 3.281 Feet) =====

STA 0061-067 *CENTRAL CITY TO GOLDEN 02/18/99	21,342.00	2.5000	1.0000	1.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER

STA 0061-067 CENTRAL CITY TO GOLDEN 05/06/99	21,342.00	2.5000	0.8300	0.7000
WEIGHTED AVERAGE FOR THE SECOND QUARTER	21,342.00	2.5000	0.8300	0.7000
WEIGHTED AVERAGE FOR THE YEAR	21,342.00	2.5000	0.8300	0.7000

==== 614-80387 Rumble Strip (Grind) Meter (= 3.281 Feet) =====

NH 0501-039 OLATHE TO MONTROSE 03/11/99	43,578.00	0.7500	0.5750	0.4000
WEIGHTED AVERAGE FOR THE FIRST QUARTER	43,578.00	0.7500	0.5750	0.4000

NH 0701-150 I-70 AT DEBEQUE 04/01/99 24,608.00 2.0000 0.6125 0.5500
 COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 33
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ DATE LET UNIT/ ENGR. EST. AVERAGE BID AWARDED BID
 PROJECT LOCATION QUANTITY -----

==== 614-80387 Rumble Strip (Grind)	Meter (= 3.281 Feet)			
NH 1601-046 US 160 W OF DURANGO 05/27/99	17,200.00	2.0000	0.8683	0.6000
WEIGHTED AVERAGE FOR THE SECOND QUARTER	41,808.00	2.0000	0.7434	0.5706

STA C030-018 AULT, BRIGGS DALE & PIERCE 08/26/99	13,008.00	0.6000	0.6500	0.6000
WEIGHTED AVERAGE FOR THE THIRD QUARTER	13,008.00	0.6000	0.6500	0.6000

WEIGHTED AVERAGE FOR THE YEAR 98,394.00 1.2613 0.6643 0.4989

===== 614-81000 Sig-Light Pole Steel Each =====

IM 0251-147 PUEBLO, I-25 / 29TH ST. S. 02/11/99 1.00 4000.0000 6924.0000 6720.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 1.00 4000.0000 6924.0000 6720.0000

BRO C010-059 BROADWAY VIADUCT, PHASE V 07/08/99 2.00 4000.0000 6825.0000 6750.0000

IMD 0704-183(B) I70/BRIGHTON PHASE III 08/26/99 2.00 5000.0000 5824.0500 5925.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER 4.00 4500.0000 6324.5250 6337.5000

WEIGHTED AVERAGE FOR THE YEAR 5.00 4400.0000 6467.2571 6414.0000

===== 614-81010 Sig-Light Pole Steel (1) Each =====

IM 0251-147 PUEBLO, I-25 / 29TH ST. S. 02/11/99 3.00 9000.0000 7247.9700 7012.9500

NH 5502-029 *IN RIDGWAY 03/04/99 2.00 9000.0000 8562.5000 8625.0000

STA 050A-004 EAST OF CANON CITY 03/11/99 6.00 8000.0000 8332.5000 8415.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 9.00 8333.3333 7970.9900 7947.6500

NH 5502-029 IN RIDGWAY 04/15/99 2.00 11000.0000 10506.6000 10000.0000

WEIGHTED AVERAGE FOR THE SECOND QUARTER 2.00 11000.0000 10506.6000 10000.0000

BRO C010-059 BROADWAY VIADUCT, PHASE V 07/08/99 6.00 10000.0000 13100.0000 12800.0000

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 33
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION DATE LET UNIT/ QUANTITY ENGR. EST. AVERAGE BID AWARDED BID

===== 614-81010 Sig-Light Pole Steel (1) Each =====

NH 0503-055 PUEBLO, I-25 WEST 07/08/99 11.00 8000.0000 8295.4400 9400.0000

IMD 0704-183(B) I70/BRIGHTON PHASE III 08/26/99 12.00 9000.0000 10077.7000 10250.0000

BR 287-3(061) FEDERAL/US 36 BRIDGE, PHS 5 09/30/99 4.00 9000.0000 14809.6750 16000.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER		33.00	8848.4848	11058.4778	11127.2727	
IM 0253-142	I-25 AND SH 52 INTERCHANGE	10/14/99	14.00	11000.0000	11454.9467	10200.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER		14.00	11000.0000	11454.9467	10200.0000	
WEIGHTED AVERAGE FOR THE YEAR		58.00	9362.0690	10699.0076	10371.1871	

===== 614-81020 Sig-Light Pole Steel (2) Each =====

IM 0251-147	PUEBLO, I-25 / 29TH ST. S.	02/11/99	4.00	10500.0000	8505.0800	8248.8000
WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	10500.0000	8505.0800	8248.8000	

STR 0361-045	SH 66, SOUTH OF LYONS	10/21/99	1.00	10000.0000	13590.9263	13644.4100
WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	10000.0000	13590.9263	13644.4100	
WEIGHTED AVERAGE FOR THE YEAR		5.00	10400.0000	9958.1789	9327.9220	

===== 614-82010 Sig Pole Steel (1) Each =====

NH 5502-029	*IN RIDGWAY	03/04/99	2.00	8000.0000	6535.0000	6670.0000
STA 050A-004	EAST OF CANON CITY	03/11/99	2.00	10000.0000	5888.3000	5691.4000
WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	10000.0000	5888.3000	5691.4000	

NH 5502-029	IN RIDGWAY	04/15/99	2.00	10000.0000	8593.7500	7700.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	10000.0000	8593.7500	7700.0000	

BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	2.00	8500.0000	10483.1500	11000.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	8500.0000	10483.1500	11000.0000	
WEIGHTED AVERAGE FOR THE YEAR		6.00	9500.0000	8909.4412	8130.4667	

5_cdmiucp_1999.txt
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	614-82020	Sig Pole Steel (2)		Each	=====	=====	=====
C 1602-069		*DURANGO SH3/US160	03/11/99	1.00	10000.0000	12037.5000	12000.0000
		WEIGHTED AVERAGE FOR THE FIRST QUARTER	
C 1602-069		DURANGO SH3/US160	04/22/99	1.00	12000.0000	10317.5000	8500.0000
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	12000.0000	10317.5000	8500.0000
		WEIGHTED AVERAGE FOR THE YEAR		1.00	12000.0000	10317.5000	8500.0000
=====	614-84000	Traf Sig Ped Pole Steel		Each	=====	=====	=====
NH 0852-078		SANTA FE & BELLEVIEW	01/28/99	3.00	2000.0000	1566.6667	1500.0000
IM 0251-147		PUEBLO, I-25 / 29TH ST. S.	02/11/99	3.00	800.0000	623.1000	598.5000
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		6.00	1400.0000	976.9375	1049.2500
NH 0503-055		PUEBLO, I-25 WEST	07/08/99	1.00	1500.0000	848.7800	1000.0000
IMD 0704-183(B)		I70/BRIGHTON PHASE III	08/26/99	1.00	1800.0000	2257.4500	2300.0000
BR 287-3(061)		FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	4.00	1200.0000	2151.0500	2300.0000
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		6.00	1350.0000	2026.8510	2083.3333
IM 0253-142		I-25 AND SH 52 INTERCHANGE	10/14/99	2.00	1350.0000	1295.7183	1224.0000
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	1350.0000	1295.7183	1224.0000
		WEIGHTED AVERAGE FOR THE YEAR		14.00	1371.4286	1627.1861	1517.3929
=====	614-85115	Impact Atten (Quadguard)		Each	=====	=====	=====

5_cdmiucp_1999.txt

NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	1.00	22000.0000	24000.0000	18000.0000
NH 2854-069	SHAFFER'S CROSSING - TURKEY C	02/04/99	5.00	23000.0000	30000.0000	30000.0000

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

14:17 Wednesday, April 12, 2000 33

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-85115 Impact Atten (Quadguard) Each =====							
NH 2854-069		SHAFFERS XING - TURKEY CRK					
NH 2854-069		SHAFFERS XING - TURKEY CRK					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			6.00	22833.3333	27750.0000	28000.0000
NH 0403-026		BERTHOUD PASS, CLIMBING LANES	04/15/99	6.00	10000.0000	16977.9400	16889.7000
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			6.00	10000.0000	16977.9400	16889.7000
IMD 0704-183(B)		I70/BRIGHTON PHASE III	08/26/99	2.00	25000.0000	21455.5650	23300.0000
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			2.00	25000.0000	21455.5650	23300.0000
	WEIGHTED AVERAGE FOR THE YEAR			14.00	17642.8571	19630.0591	22567.0143
===== 614-85125 Impact Atten (Quadguard) (Taper) Each =====							
IMD 0704-183(B)		I70/BRIGHTON PHASE III	08/26/99	1.00	33000.0000	38775.8375	38800.0000
IMD 0704-183(B)		I70/BRIGHTON PHASE III					
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	33000.0000	38775.8375	38800.0000
	WEIGHTED AVERAGE FOR THE YEAR			1.00	33000.0000	38775.8375	38800.0000
===== 614-85145 Impact Atten (REACT 350.4) (Taper) Each =====							
BR 287-3(061)		FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	1.00	15000.0000	24004.8000	18000.0000
BR 287-3(061)		FEDERAL/US 36 BRIDGE, PHS 5					
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	15000.0000	24004.8000	18000.0000
	WEIGHTED AVERAGE FOR THE YEAR			1.00	15000.0000	24004.8000	18000.0000

=====
 ===== 614-85165 Impact Atten (REACT 350.9) (Taper) Each =====
 BR 287-3(061) FEDERAL/US 36 BRIDGE, PHS 5 09/30/99 2.00 30000.0000 28460.2350 28000.0000
 COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 33
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ ENGR. EST. AVERAGE BID AWARDED BID
 PROJECT LOCATION DATE LET QUANTITY

=====
 ===== 614-85165 Impact Atten (REACT 350.9) (Taper) Each =====
 BR 287-3(061) FEDERAL/US 36 BRIDGE, PHS 5
 WEIGHTED AVERAGE FOR THE THIRD QUARTER 2.00 30000.0000 28460.2350 28000.0000
 WEIGHTED AVERAGE FOR THE YEAR 2.00 30000.0000 28460.2350 28000.0000

=====
 ===== 614-86000 Traf Sig Ctrlr (M) Each =====
 IM 0253-142 I-25 AND SH 52 INTERCHANGE 10/14/99 1.00 24000.0000 22414.3467 20400.0000
 IM 0253-142 I-25 AND SH 52 INTERCHANGE
 WEIGHTED AVERAGE FOR THE FOURTH QUARTER 1.00 24000.0000 22414.3467 20400.0000
 WEIGHTED AVERAGE FOR THE YEAR 1.00 24000.0000 22414.3467 20400.0000

=====
 ===== 614-86001 Traf Sig Ctrlr (M) LUMP SUM =====
 IMD 0704-183(B) I70/BRIGHTON PHASE III 08/26/99 1.00 21000.0000 3741.2500 3800.0000
 IMD 0704-183(B) I70/BRIGHTON PHASE III
 WEIGHTED AVERAGE FOR THE THIRD QUARTER 1.00 21000.0000 3741.2500 3800.0000
 WEIGHTED AVERAGE FOR THE YEAR 1.00 21000.0000 3741.2500 3800.0000

=====
 ===== 614-86005 Telemetry (Master) LUMP SUM =====
 STA 050A-004 EAST OF CANON CITY 03/11/99 1.00 20000.0000 28560.0000 29480.0000
 STA 050A-004 EAST OF CANON CITY
 WEIGHTED AVERAGE FOR THE FIRST QUARTER 1.00 20000.0000 28560.0000 29480.0000
 WEIGHTED AVERAGE FOR THE YEAR 1.00 20000.0000 28560.0000 29480.0000

IM 0253-155	I-25 US 36 HOV SPECIAL PROJEC	07/01/99	4.00	7000.0000	1591.5000	1500.0000
NH 0503-055	PUEBLO, I-25 WEST	07/08/99	4.00	15000.0000	24862.8000	22000.0000
BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	5.00	10000.0000	8422.1000	9000.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			13.00	10615.3846	11937.0897	10692.3077

IM 0253-142	I-25 AND SH 52 INTERCHANGE	10/14/99	3.00	11500.0000	18252.7550	16320.0000
STR 0361-045	SH 66, SOUTH OF LYONS	10/21/99	1.00	9000.0000	10028.4913	9992.9300
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			4.00	10875.0000	15722.2123	14738.2325
WEIGHTED AVERAGE FOR THE YEAR			24.00	12104.1667	13498.2194	12533.0388

==== 614-86550 Inst Ctrlr (S-S) (F-A) (8) Each =====

NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	1.00	2500.0000	1706.6667	600.0000
		COLORADO DEPARTMENT OF TRANSPORTATION		14:17 Wednesday, April 12, 2000 34		
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA						

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

==== 614-86550	Inst Ctrlr (S-S) (F-A) (8)	Each =====				
NH 0852-078	SANTA FE & BELLEVIEW					
WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	2500.0000	1706.6667	600.0000
WEIGHTED AVERAGE FOR THE YEAR			1.00	2500.0000	1706.6667	600.0000

==== 614-86715	Traffic Sig Equip	Each =====				
NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	1.00	10000.0000	853.3333	1000.0000
NH 0852-078	SANTA FE & BELLEVIEW					
WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	10000.0000	853.3333	1000.0000
WEIGHTED AVERAGE FOR THE YEAR			1.00	10000.0000	853.3333	1000.0000

==== 614-86732 WIM Station (Type 2) Each =====

STA C030-018	*SH 14 West of Ault	07/08/99	2.00	40000.0000	181166.6667	185000.0000
STA C030-018	AULT, BRIGGS DALE & PIERCE	08/26/99	1.00	50000.0000	59570.5000	66141.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER	1.00	50000.0000	59570.5000	66141.0000
WEIGHTED AVERAGE FOR THE YEAR	1.00	50000.0000	59570.5000	66141.0000

===== 614-86755 Deicing System LUMP SUM =====

IM 0253-142	I-25 AND SH 52 INTERCHANGE	10/14/99	1.00	165000.0000	163982.5883	147290.8500
IM 0253-142	I-25 AND SH 52 INTERCHANGE					
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	165000.0000	163982.5883	147290.8500
WEIGHTED AVERAGE FOR THE YEAR			1.00	165000.0000	163982.5883	147290.8500

===== 614-86900 Mod Traf Sig Ctrlr Each =====

BRO C010-059	BROADWAY VIADUCT, PHASE V	07/08/99	4.00	3000.0000	1687.5000	1500.0000
BRO C010-059	BROADWAY VIADUCT, PHASE V					
WEIGHTED AVERAGE FOR THE THIRD QUARTER			4.00	3000.0000	1687.5000	1500.0000
WEIGHTED AVERAGE FOR THE YEAR			4.00	3000.0000	1687.5000	1500.0000

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 34
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 614-87020 Optic Transceiver Each =====

IM 0253-155	I-25 US 36 HOV SPECIAL PROJEC	07/01/99	11.00	1200.0000	2378.5000	1900.0000
IMD 0704-183(B)	I70/BRIGHTON PHASE III	08/26/99	1.00	1200.0000	2711.3000	2560.0000
BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	2.00	1250.0000	1418.7500	1200.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			14.00	1207.1429	1990.1565	1847.1429
WEIGHTED AVERAGE FOR THE YEAR			14.00	1207.1429	1990.1565	1847.1429

===== 614-87030 Four Channel Detect Card Each =====

IM 0253-155	I-25 US 36 HOV SPECIAL PROJEC	07/01/99	12.00	700.0000	814.5000	680.0000
IM 0253-155	I-25 US 36 HOV SPECIAL PROJEC					
WEIGHTED AVERAGE FOR THE THIRD QUARTER			12.00	700.0000	814.5000	680.0000

WEIGHTED AVERAGE FOR THE YEAR 12.00 700.0000 814.5000 680.0000

===== 614-87040 Cable Innerduct (1 In) Meter (= 3.281 Feet) =====

IMD 0704-183(B) I70/BRIGHTON PHASE III 08/26/99 474.00 7.0000 51.6250 52.5000
 IMD 0704-183(B) I70/BRIGHTON PHASE III

WEIGHTED AVERAGE FOR THE THIRD QUARTER -----
 474.00 7.0000 51.6250 52.5000

WEIGHTED AVERAGE FOR THE YEAR =====
 474.00 7.0000 51.6250 52.5000

===== 614-87100 Auto Traf Rec Sta Each =====

STA 006A-029 DILLON TO KEYSTONE 04/08/99 1.00 30000.0000 15979.4000 15709.0000
 NH(CX) 550-1(005) NEW MEXICO ST. LINE N. 05/06/99 1.00 25000.0000 15580.0000 14490.0000

WEIGHTED AVERAGE FOR THE SECOND QUARTER -----
 2.00 27500.0000 15808.2286 15099.5000

WEIGHTED AVERAGE FOR THE YEAR =====
 2.00 27500.0000 15808.2286 15099.5000

===== 614-87300 TMS Building Each =====

IM 0253-155 I-25 US 36 HOV SPECIAL PROJEC 07/01/99 1.00 200000.0000 291826.5000 320000.0000
 COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 34
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/
 PROJECT LOCATION DATE LET QUANTITY ENGR. EST. AVERAGE BID AWARDED BID

===== 614-87300 TMS Building Each =====

IM 0253-155 I-25 US 36 HOV SPECIAL PROJEC

WEIGHTED AVERAGE FOR THE THIRD QUARTER -----
 1.00 200000.0000 291826.5000 320000.0000

WEIGHTED AVERAGE FOR THE YEAR =====
 1.00 200000.0000 291826.5000 320000.0000

===== 614-87310 TMS Building Equip LUMP SUM =====

IM 0253-155 I-25 US 36 HOV SPECIAL PROJEC 07/01/99 1.00 400000.0000 332828.0000 310000.0000
 IM 0253-155 I-25 US 36 HOV SPECIAL PROJEC

WEIGHTED AVERAGE FOR THE THIRD QUARTER -----
 1.00 400000.0000 332828.0000 310000.0000

WEIGHTED AVERAGE FOR THE YEAR =====
 1.00 400000.0000 332828.0000 310000.0000

===== 614-87315		Softwr System	LUMP SUM =====			
IMD 0704-183(B)	I70/BRIGHTON PHASE III	08/26/99	1.00	47000.0000	5472.2500	5565.0000
IMD 0704-183(B)	I70/BRIGHTON PHASE III					
WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	47000.0000	5472.2500	5565.0000
WEIGHTED AVERAGE FOR THE YEAR			1.00	47000.0000	5472.2500	5565.0000

===== 614-87320		CCTV	Each =====			
IM 0253-155	I-25 US 36 HOV SPECIAL PROJEC	07/01/99	5.00	17500.0000	16623.0000	16000.0000
IMD 0704-183(B)	I70/BRIGHTON PHASE III	08/26/99	1.00	18000.0000	17799.8000	18100.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			6.00	17583.3333	16959.2286	16350.0000
WEIGHTED AVERAGE FOR THE YEAR			6.00	17583.3333	16959.2286	16350.0000

===== 614-87325		CCTV Pole	Each =====			
IM 0253-155	I-25 US 36 HOV SPECIAL PROJEC	07/01/99	1.00	7500.0000	4497.5000	4000.0000
IMD 0704-183(B)	I70/BRIGHTON PHASE III	08/26/99	1.00	8000.0000	8098.3750	8100.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			2.00	7750.0000	6898.0833	6050.0000
WEIGHTED AVERAGE FOR THE YEAR			2.00	7750.0000	6898.0833	6050.0000

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

14:17 Wednesday, April 12, 2000 34

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 614-87340		Test and Support Equip	LUMP SUM =====			
IM 0253-155	I-25 US 36 HOV SPECIAL PROJEC	07/01/99	1.00	60000.0000	130641.0000	145250.0000
IM 0253-155	I-25 US 36 HOV SPECIAL PROJEC					
WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	60000.0000	130641.0000	145250.0000
WEIGHTED AVERAGE FOR THE YEAR			1.00	60000.0000	130641.0000	145250.0000

===== 614-87401		Fiber Optic Cable (Spec)	Meter (= 3.281 Feet) =====			
-----------------	--	--------------------------	----------------------------	--	--	--

BR 0741-006	MORRISON TO KITTREDGE	01/21/99	4.00	700.0000	601.8125	120.0000
C 2873-096	N OF LONGMONT	01/21/99	3.00	1000.0000	695.5000	730.0000
C 340A-007	WEST OF GRAND JUNCTION	02/04/99	1.00	1000.0000	1511.6667	1000.0000
NH 2854-069	SHAFFER'S CROSSING - TURKEY C	02/04/99	3.00	500.0000	1200.0000	1200.0000
NH 2854-069	SHAFFERS XING - TURKEY CRK					
NH 2854-069	SHAFFERS XING - TURKEY CRK					

WEIGHTED AVERAGE FOR THE FIRST QUARTER 11.00 754.5455 714.7800 660.9091

IM 0253-154	EAST OF LONGMONT	04/01/99	4.00	500.0000	710.8788	135.0000
STA 006A-029	DILLON TO KEYSTONE	04/08/99	2.00	1000.0000	1702.5000	1080.0000
C 0006(019)	MERINO, UPRR CROSSING	04/08/99	3.00	500.0000	640.0000	500.0000
NH(CX) 550-1(005)	NEW MEXICO ST. LINE N.	05/06/99	3.00	600.0000	1110.0000	2070.0000
NH 1601-046	US 160 W OF DURANGO	05/27/99	13.00	650.0000	787.5383	500.0000

WEIGHTED AVERAGE FOR THE SECOND QUARTER 25.00 630.0000 834.8979 676.4000

BR 0361-059	BOULDER, 88TH ST AT SH 36	07/29/99	1.00	700.0000	1004.6567	872.0000
C 138A-006	W OF JULESBURG, RR BRIDGE	08/19/99	7.00	800.0000	668.2167	600.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER 8.00 787.5000 790.5585 634.0000

STR 0361-045	SH 66, SOUTH OF LYONS	10/21/99	2.00	700.0000	604.5375	691.3000
STA 165A-008	SOUTHWEST OF PUEBLO	12/02/99	11.00	700.0000	491.0000	750.0000
NH 0404-034	COLFAX, PEORIA TO I-225	12/09/99	1.00	500.0000	1313.3333	1100.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 14.00 685.7143 548.8865 766.6143

WEIGHTED AVERAGE FOR THE YEAR 58.00 688.7931 737.1711 689.3897

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 34
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 615-00050		Emb Prot Ty 5		Each =====			
IM 0251-147		PUEBLO, I-25 / 29TH ST. S.	02/11/99	2.00	1000.0000	1550.0000	1575.0000
NH 0401-014		EAST OF ELK SPRINGS	02/18/99	4.00	1000.0000	1413.3333	1305.0000
C 1602-069		*DURANGO SH3/US160	03/11/99	1.00	1200.0000	1840.0000	805.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 6.00 1000.0000 1453.5294 1395.0000

STA 006A-029 DILLON TO KEYSTONE 04/08/99 1.00 1000.0000 2036.5000 2376.0000
 C 1602-069 DURANGO SH3/US160 04/22/99 1.00 1200.0000 902.5000 1000.0000
 C 0242-021 W OF WOODLAND PARK 04/22/99 1.00 1000.0000 1439.3444 900.0000

WEIGHTED AVERAGE FOR THE SECOND QUARTER 3.00 1066.6667 1527.0067 1425.3333

WEIGHTED AVERAGE FOR THE YEAR 9.00 1022.2222 1476.0224 1405.1111

===== 615-21299 300 mm S1 Hdgate Spec Each =====

STR 0131-037 SH 13 S OF MEEKER 06/24/99 1.00 1000.0000 1627.1250 450.0000
 STR 0131-037 SH 13 S OF MEEKER

WEIGHTED AVERAGE FOR THE SECOND QUARTER 1.00 1000.0000 1627.1250 450.0000

WEIGHTED AVERAGE FOR THE YEAR 1.00 1000.0000 1627.1250 450.0000

===== 615-21803 450 mm S1 Hdgate (900 mm) Each =====

NH(CX) 550-1(005) NEW MEXICO ST. LINE N. 05/06/99 3.00 2000.0000 1413.3333 1540.0000
 NH(CX) 550-1(005) NEW MEXICO ST. LINE N.

WEIGHTED AVERAGE FOR THE SECOND QUARTER 3.00 2000.0000 1413.3333 1540.0000

WEIGHTED AVERAGE FOR THE YEAR 3.00 2000.0000 1413.3333 1540.0000

===== 616-00180 450 mm Conc Siphon Pipe Meter (= 3.281 Feet) =====

C 2873-096 N OF LONGMONT 01/21/99 52.00 225.0000 178.7500 195.0000
 C 2873-096 N OF LONGMONT

WEIGHTED AVERAGE FOR THE FIRST QUARTER 52.00 225.0000 178.7500 195.0000

WEIGHTED AVERAGE FOR THE YEAR 52.00 225.0000 178.7500 195.0000

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 34
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ QUANTITY ENGR. EST. AVERAGE BID AWARDED BID
 PROJECT LOCATION DATE LET

===== 616-30012 300 mm Trash Guard Each =====

NH(CX) 550-1(005)	NEW MEXICO ST. LINE N.	05/06/99	1.00	500.0000	1168.5000	1105.5000
NH(CX) 550-1(005)	NEW MEXICO ST. LINE N.					

WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	500.0000	1168.5000	1105.5000
---	--	--	------	----------	-----------	-----------

WEIGHTED AVERAGE FOR THE YEAR			1.00	500.0000	1168.5000	1105.5000
-------------------------------	--	--	------	----------	-----------	-----------

===== 616-30018 450 mm Trash Guard Each =====

BR 0361-059	BOULDER, 88TH ST AT SH 36	07/29/99	2.00	500.0000	648.2833	610.4000
BR 0361-059	BOULDER, 88TH ST AT SH 36					

WEIGHTED AVERAGE FOR THE THIRD QUARTER			2.00	500.0000	648.2833	610.4000
--	--	--	------	----------	----------	----------

WEIGHTED AVERAGE FOR THE YEAR			2.00	500.0000	648.2833	610.4000
-------------------------------	--	--	------	----------	----------	----------

===== 616-30024 600 mm Trash Guard Each =====

C 340A-007	WEST OF GRAND JUNCTION	02/04/99	1.00	350.0000	543.3333	850.0000
------------	------------------------	----------	------	----------	----------	----------

WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	350.0000	543.3333	850.0000
--	--	--	------	----------	----------	----------

NH 1601-046	US 160 W OF DURANGO	05/27/99	1.00	700.0000	1479.6850	360.0000
-------------	---------------------	----------	------	----------	-----------	----------

WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	700.0000	1479.6850	360.0000
---	--	--	------	----------	-----------	----------

BR 0361-059	BOULDER, 88TH ST AT SH 36	07/29/99	1.00	600.0000	824.2000	719.4000
-------------	---------------------------	----------	------	----------	----------	----------

WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	600.0000	824.2000	719.4000
--	--	--	------	----------	----------	----------

WEIGHTED AVERAGE FOR THE YEAR			3.00	550.0000	971.3576	643.1333
-------------------------------	--	--	------	----------	----------	----------

===== 616-30048 1200 mm Trash Guard Each =====

SP 0501-037	SE OF GRAND JUCTION	04/01/99	2.00	500.0000	1725.0000	525.0000
-------------	---------------------	----------	------	----------	-----------	----------

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 34
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	--	----------	-------------------	------------	-------------	-------------

=====	616-30048	1200 mm Trash Guard		Each	=====	=====	=====	=====
	SP 0501-037	SE OF GRAND JUCTION						
		WEIGHTED AVERAGE FOR THE SECOND QUARTER			2.00	500.0000	1725.0000	525.0000
		WEIGHTED AVERAGE FOR THE YEAR			2.00	500.0000	1725.0000	525.0000
=====	616-30054	1350 mm Trash Guard		Each	=====	=====	=====	=====
C 1602-069		*DURANGO SH3/US160	03/11/99		1.00	1200.0000	1454.3750	1500.0000
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		
C 1602-069		DURANGO SH3/US160	04/22/99		1.00	1200.0000	1370.0000	1300.0000
		WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	1200.0000	1370.0000	1300.0000
		WEIGHTED AVERAGE FOR THE YEAR			1.00	1200.0000	1370.0000	1300.0000
=====	616-30499	Trash Guard Spec		Each	=====	=====	=====	=====
C 1602-069		*DURANGO SH3/US160	03/11/99		2.00	4500.0000	2650.0000	3000.0000
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		
C 1602-069		DURANGO SH3/US160	04/22/99		2.00	4500.0000	3525.0000	4000.0000
NH(CX) 550-1(005)		NEW MEXICO ST. LINE N.	05/06/99		4.00	2500.0000	2248.8333	1446.5000
		WEIGHTED AVERAGE FOR THE SECOND QUARTER			6.00	3166.6667	2567.8750	2297.6667
		WEIGHTED AVERAGE FOR THE YEAR			6.00	3166.6667	2567.8750	2297.6667
=====	616-50048	150 mm Valve and Box		Each	=====	=====	=====	=====
NH(CX) 550-1(005)		NEW MEXICO ST. LINE N.	05/06/99		1.00	1000.0000	456.3333	649.0000
NH(CX) 550-1(005)		NEW MEXICO ST. LINE N.						
		WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	1000.0000	456.3333	649.0000

WEIGHTED AVERAGE FOR THE YEAR 1.00 1000.0000 456.3333 649.0000

COLORADO DEPARTMENT OF TRANSPORTATION

14:17 Wednesday, April 12, 2000 34

ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	616-50064	200 mm Valve and Box		Each	=====	=====	=====
C 340A-007		WEST OF GRAND JUNCTION	02/04/99	2.00	750.0000	1208.3333	2000.0000
C 340A-007		WEST OF GRAND JUNCTION					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	750.0000	1208.3333	2000.0000
		WEIGHTED AVERAGE FOR THE YEAR		2.00	750.0000	1208.3333	2000.0000
=====	617-00012	300 mm Culvert Pipe		Meter (= 3.281 Feet)	=====	=====	=====
BR 0741-006		MORRISON TO KITTREDGE	01/21/99	152.00	80.0000	80.8113	75.0000
NH 2854-069		SHAFFER'S CROSSING - TURKEY C	02/04/99	30.00	75.0000	80.0000	80.0000
NH 2854-069		SHAFFERS XING - TURKEY CRK					
NH 2854-069		SHAFFERS XING - TURKEY CRK					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		182.00	79.1758	80.7917	75.8242
IM 0253-154		EAST OF LONGMONT	04/01/99	57.00	75.0000	86.6288	39.0000
NH(CX) 550-1(005)		NEW MEXICO ST. LINE N.	05/06/99	11.00	100.0000	136.5667	77.7000
NH 1601-046		US 160 W OF DURANGO	05/27/99	162.50	70.0000	68.5217	110.0000
STR 0131-037		SH 13 S OF MEEKER	06/24/99	6.00	80.0000	166.1250	78.0000
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		236.50	72.8541	78.5662	90.5738
BR 0403-025		EMPIRE JCT BRIDGE AT I-70	07/15/99	20.00	75.0000	102.5900	143.0000
C 138A-006		W OF JULESBURG, RR BRIDGE	08/19/99	132.00	80.0000	74.5333	65.0000
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		152.00	79.3421	81.8616	75.2632
STR 0361-045		SH 66, SOUTH OF LYONS	10/21/99	35.00	80.0000	81.3000	78.4000
STA 165A-008		SOUTHWEST OF PUEBLO	12/02/99	193.00	70.0000	55.0000	100.0000
NH 0404-034		COLFAX, PEORIA TO I-225	12/09/99	13.00	100.0000	86.0000	120.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER	241.00	73.0705	61.6768	97.9419
WEIGHTED AVERAGE FOR THE YEAR	811.50	75.5514	74.8207	86.5862

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

14:17 Wednesday, April 12, 2000 34

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 617-00018		450 mm Culvert Pipe		Meter (= 3.281 Feet)			
C 0242-021		W OF WOODLAND PARK	04/22/99	107.00	100.0000	110.1878	81.0000
BR 0242-017		W OF LAKE GEORGE	06/17/99	44.30	100.0000	163.0000	165.0000
STR 0131-037		SH 13 S OF MEEKER	06/24/99	66.00	100.0000	108.7500	96.0000
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		217.30	100.0000	116.5754	102.6806
STR(CX)0133(22)		WEST OF PAONIA RESERVOIR	08/12/99	8.00	120.0000	185.5289	205.0000
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		8.00	120.0000	185.5289	205.0000
NH 0341-046		DEARFIELD TO WELD CO LINE	10/14/99	1,141.00	90.0000	92.3333	79.0000
STR 0361-045		SH 66, SOUTH OF LYONS	10/21/99	257.00	100.0000	120.6375	97.1000
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,398.00	91.8383	98.8704	82.3274
		WEIGHTED AVERAGE FOR THE YEAR		1,623.30	93.0697	102.2915	85.6565
===== 617-00024		600 mm Culvert Pipe		Meter (= 3.281 Feet)			
BR 0741-006		MORRISON TO KITTREDGE	01/21/99	25.40	150.0000	210.2800	185.0000
STA 050A-004		EAST OF CANON CITY	03/11/99	78.00	150.0000	122.7100	79.0000
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		103.40	150.0000	152.7070	105.0387
C 0242-021		W OF WOODLAND PARK	04/22/99	91.90	110.0000	132.3911	97.0000
STA 0061-067		CENTRAL CITY TO GOLDEN	05/06/99	11.04	250.0000	326.6667	190.0000
BR 0242-017		W OF LAKE GEORGE	06/17/99	66.20	120.0000	174.8000	173.0000
STR 0131-037		SH 13 S OF MEEKER	06/24/99	499.00	150.0000	167.0000	175.0000

WEIGHTED AVERAGE FOR THE SECOND QUARTER 145.80 208.3676 248.2129 389.0947

NH 0341-046 DEARFIELD TO WELD CO LINE 10/14/99 5.50 200.0000 201.5000 156.0000
 STR 0361-045 SH 66, SOUTH OF LYONS 10/21/99 63.00 250.0000 225.9450 114.5600

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 68.50 245.9854 224.4428 117.8873

WEIGHTED AVERAGE FOR THE YEAR 226.30 219.3106 235.8096 293.7927

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 35

ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ ENGR. EST. AVERAGE BID AWARDED BID
 PROJECT LOCATION DATE LET QUANTITY

===== 617-00042 1050 mm Culvert Pipe Meter (= 3.281 Feet) =====

STR(CX)0133(22) WEST OF PAONIA RESERVOIR 08/12/99 26.50 250.0000 274.8778 400.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER 26.50 250.0000 274.8778 400.0000

STR 0361-045 SH 66, SOUTH OF LYONS 10/21/99 67.00 275.0000 240.7913 116.3300

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 67.00 275.0000 240.7913 116.3300

WEIGHTED AVERAGE FOR THE YEAR 93.50 267.9144 251.2879 196.7284

===== 617-00048 1200 mm Culvert Pipe Meter (= 3.281 Feet) =====

STR 0361-045 SH 66, SOUTH OF LYONS 10/21/99 40.00 250.0000 284.9850 171.8800
 STR 0361-045 SH 66, SOUTH OF LYONS

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 40.00 250.0000 284.9850 171.8800

WEIGHTED AVERAGE FOR THE YEAR 40.00 250.0000 284.9850 171.8800

===== 617-00054 1350 mm Culvert Pipe Meter (= 3.281 Feet) =====

STR(CX)0133(22) WEST OF PAONIA RESERVOIR 08/12/99 30.50 300.0000 358.6222 500.0000
 STR(CX)0133(22) WEST OF PAONIA RESERVOIR

WEIGHTED AVERAGE FOR THE THIRD QUARTER 30.50 300.0000 358.6222 500.0000

WEIGHTED AVERAGE FOR THE YEAR 30.50 300.0000 358.6222 500.0000

===== 617-00060 1500 mm Culvert Pipe Meter (= 3.281 Feet) =====

STR 0361-045 SH 66, SOUTH OF LYONS 10/21/99 30.00 200.0000 383.1663 200.3300
 STR 0361-045 SH 66, SOUTH OF LYONS

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 30.00 200.0000 383.1663 200.3300

WEIGHTED AVERAGE FOR THE YEAR 30.00 200.0000 383.1663 200.3300

===== 617-00072 1800 mm Culvert Pipe Meter (= 3.281 Feet) =====

STR 0131-037 SH 13 S OF MEEKER 06/24/99 70.00 300.0000 413.6250 400.0000

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 35
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ QUANTITY ENGR. EST. AVERAGE BID AWARDED BID
 PROJECT LOCATION DATE LET

===== 617-00072 1800 mm Culvert Pipe Meter (= 3.281 Feet) =====
 STR 0131-037 SH 13 S OF MEEKER

WEIGHTED AVERAGE FOR THE SECOND QUARTER 70.00 300.0000 413.6250 400.0000

WEIGHTED AVERAGE FOR THE YEAR 70.00 300.0000 413.6250 400.0000

===== 617-00090 2250 mm Culvert Pipe Meter (= 3.281 Feet) =====

STR 0361-045 SH 66, SOUTH OF LYONS 10/21/99 117.00 500.0000 493.9625 435.7000
 STR 0361-045 SH 66, SOUTH OF LYONS

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 117.00 500.0000 493.9625 435.7000

WEIGHTED AVERAGE FOR THE YEAR 117.00 500.0000 493.9625 435.7000

===== 617-03000 Detour Culvert Pipe LUMP SUM =====

BR 0741-006 MORRISON TO KITTREDGE 01/21/99 1.00 16000.0000 32538.0500 13000.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 1.00 16000.0000 32538.0500 13000.0000

BR 0402-051		11/04/99	1.00	10000.0000	16120.0000	21400.0000
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	10000.0000	16120.0000	21400.0000
	WEIGHTED AVERAGE FOR THE YEAR		2.00	13000.0000	26223.4154	17200.0000

==== 617-03010 Detour Culvert Pipe Meter (= 3.281 Feet) =====

NH(CX) 550-1(005)	NEW MEXICO ST. LINE N.	05/06/99	143.70	150.0000	219.5733	93.7200
NH(CX) 550-1(005)	NEW MEXICO ST. LINE N.					
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		143.70	150.0000	219.5733	93.7200
	WEIGHTED AVERAGE FOR THE YEAR		143.70	150.0000	219.5733	93.7200

==== 618-00002 Prestress Steel W or S Mega Newton Meters =====

IMD 0704-183(B)	I70/BRIGHTON PHASE III	08/26/99	6,878.00	18.0000	16.2400	15.0000
	COLORADO DEPARTMENT OF TRANSPORTATION				14:17 Wednesday, April 12, 2000 35	
	ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA					

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

==== 618-00002 Prestress Steel W or S Mega Newton Meters =====

BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5		09/30/99	9,090.00	20.0000	15.5960	14.0000
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			15,968.00	19.1385	15.7456	14.4307

IM 0253-142	I-25 AND SH 52 INTERCHANGE		10/14/99	10,180.00	16.0000	16.5617	11.7600
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			10,180.00	16.0000	16.5617	11.7600
	WEIGHTED AVERAGE FOR THE YEAR			26,148.00	17.9166	16.0233	13.3910

==== 618-00142 Prestress Conc I (BT1070) Meter (= 3.281 Feet) =====

NH(CX) 550-1(005)	NEW MEXICO ST. LINE N.	05/06/99	85.00	375.0000	759.1933	927.5800
NH(CX) 550-1(005)	NEW MEXICO ST. LINE N.					
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		85.00	375.0000	759.1933	927.5800

WEIGHTED AVERAGE FOR THE YEAR 85.00 375.0000 759.1933 927.5800

===== 618-00154 Prestress Conc I (BT1370) Meter (= 3.281 Feet) =====

IM 0253-154 EAST OF LONGMONT 04/01/99 362.00 500.0000 429.9963 420.0000
 STA 006A-029 DILLON TO KEYSTONE 04/08/99 232.00 500.0000 539.1000 512.0000

WEIGHTED AVERAGE FOR THE SECOND QUARTER 594.00 500.0000 456.4733 455.9327

NH 0341-046 DEARFIELD TO WELD CO LINE 10/14/99 0.20 60000.0000 414.3333 411.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 0.20 60000.0000 414.3333 411.0000

WEIGHTED AVERAGE FOR THE YEAR 594.20 520.0269 442.8704 440.7282

===== 618-00163 Prestress Conc I (BT1600) Meter (= 3.281 Feet) =====

BR 0242-017 W OF LAKE GEORGE 06/17/99 288.00 400.0000 626.0000 450.0000
 BR 0242-017 W OF LAKE GEORGE

WEIGHTED AVERAGE FOR THE SECOND QUARTER 288.00 400.0000 626.0000 450.0000

WEIGHTED AVERAGE FOR THE YEAR 288.00 400.0000 626.0000 450.0000

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 35
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ ENGR. EST. AVERAGE BID AWARDED BID
 PROJECT LOCATION DATE LET QUANTITY

===== 618-00172 Prestress Conc I (BT1830) Meter (= 3.281 Feet) =====

NH(CX) 550-1(005) NEW MEXICO ST. LINE N. 05/06/99 317.00 425.0000 743.4233 840.2700

WEIGHTED AVERAGE FOR THE SECOND QUARTER 317.00 425.0000 743.4233 840.2700

BR 0361-059 BOULDER, 88TH ST AT SH 36 07/29/99 1,261.00 375.0000 413.8417 418.4700

WEIGHTED AVERAGE FOR THE THIRD QUARTER 1,261.00 375.0000 413.8417 418.4700

WEIGHTED AVERAGE FOR THE YEAR 1,578.00 385.0444 433.3301 503.2042

Item ID	Description	Date	Unit	Engr. Est.	Average Bid	Awarded Bid
618-00184	Prestress Conc I (BT2130)		Meter (= 3.281 Feet)			
BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5	09/30/99		1,564.00	525.0000	626.3120
BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5					630.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER				1,564.00	525.0000	626.3120
WEIGHTED AVERAGE FOR THE YEAR				1,564.00	525.0000	626.3120

Item ID	Description	Date	Unit	Engr. Est.	Average Bid	Awarded Bid
618-01015	Prestress Conc Box (1220x1220)		Meter (= 3.281 Feet)			
BR 0741-006	MORRISON TO KITTREDGE	01/21/99		329.00	600.0000	678.2975
BR 0741-006	MORRISON TO KITTREDGE					675.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER				329.00	600.0000	678.2975
WEIGHTED AVERAGE FOR THE YEAR				329.00	600.0000	678.2975

Item ID	Description	Date	Unit	Engr. Est.	Average Bid	Awarded Bid
618-01027	Prestress Conc Box (1830x762)		Meter (= 3.281 Feet)			
BR 0403-025	EMPIRE JCT BRIDGE AT I-70	07/15/99		119.00	625.0000	698.8214
BR 0403-025	EMPIRE JCT BRIDGE AT I-70					600.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER				119.00	625.0000	698.8214
WEIGHTED AVERAGE FOR THE YEAR				119.00	625.0000	698.8214

Item ID	Description	Date	Unit	Engr. Est.	Average Bid	Awarded Bid
618-01994	Prestress Conc Box (Depth 800 Thru 1200)		Sq Meter (= 1.196 Sq Yd)			
C 138A-006	W OF JULESBURG, RR BRIDGE	08/19/99		673.00	500.0000	406.6667

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA
 14:17 Wednesday, April 12, 2000 35

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
618-01994	C 138A-006	Prestress Conc Box (Depth 800 Thru 1200) W OF JULESBURG, RR BRIDGE		Sq Meter (= 1.196 Sq Yd)			
WEIGHTED AVERAGE FOR THE THIRD QUARTER					673.00	500.0000	406.6667
WEIGHTED AVERAGE FOR THE YEAR					673.00	500.0000	406.6667

===== 618-01999		Prestress Conc Box (Spec)	Each	=====		
C 0006(019)	MERINO, UPRR CROSSING	04/08/99	18.00	600.0000	13666.6667	10000.0000
C 0006(019)	MERINO, UPRR CROSSING					
WEIGHTED AVERAGE FOR THE SECOND QUARTER			18.00	600.0000	13666.6667	10000.0000
WEIGHTED AVERAGE FOR THE YEAR			18.00	600.0000	13666.6667	10000.0000

===== 618-06036		Prestress Conc Slab (Depth Gr Than 325)	Sq Meter	(= 1.196 Sq Yd,	=====	
STR 0361-045	SH 66, SOUTH OF LYONS	10/21/99	561.00	900.0000	299.0425	216.3400
STR 0361-045	SH 66, SOUTH OF LYONS					
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			561.00	900.0000	299.0425	216.3400
WEIGHTED AVERAGE FOR THE YEAR			561.00	900.0000	299.0425	216.3400

===== 619-00002		Water Service	Each	=====		
NH 0503-055	PUEBLO, I-25 WEST	07/08/99	2.00	1000.0000	2021.5000	720.0000
NH 0503-055	PUEBLO, I-25 WEST					
WEIGHTED AVERAGE FOR THE THIRD QUARTER			2.00	1000.0000	2021.5000	720.0000
WEIGHTED AVERAGE FOR THE YEAR			2.00	1000.0000	2021.5000	720.0000

===== 619-06040		DN100 Duct Iron Pipe	Meter	(= 3.281 Feet)	=====	
IMD 0704-183(B)	I70/BRIGHTON PHASE III	08/26/99	33.00	150.0000	144.6700	85.0000
IMD 0704-183(B)	I70/BRIGHTON PHASE III					
WEIGHTED AVERAGE FOR THE THIRD QUARTER			33.00	150.0000	144.6700	85.0000
WEIGHTED AVERAGE FOR THE YEAR			33.00	150.0000	144.6700	85.0000

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 35
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 619-06060		DN150 Duct Iron Pipe	Meter	(= 3.281 Feet)	=====	
-----------------	--	----------------------	-------	----------------	-------	--

IMD 0704-183(B)	I70/BRIGHTON PHASE III	08/26/99	576.00	180.0000	123.2325	86.0000
IMD 0704-183(B)	I70/BRIGHTON PHASE III					
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		576.00	180.0000	123.2325	86.0000
	WEIGHTED AVERAGE FOR THE YEAR		576.00	180.0000	123.2325	86.0000
===== 619-06080	DN200 Duct Iron Pipe		Meter	(= 3.281 Feet)	=====	=====
NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	716.00	175.0000	201.6667	150.0000
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		716.00	175.0000	201.6667	150.0000
BRO C010-059	BROADWAY VIADUCT, PHASE V	07/08/99	1.00	200.0000	597.5000	750.0000
IMD 0704-183(B)	I70/BRIGHTON PHASE III	08/26/99	72.00	210.0000	256.6850	216.0000
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		73.00	209.8630	261.3537	223.3151
	WEIGHTED AVERAGE FOR THE YEAR		789.00	178.2256	208.8095	156.7833
===== 619-06120	DN300 Duct Iron Pipe		Meter	(= 3.281 Feet)	=====	=====
IMD 0704-183(B)	I70/BRIGHTON PHASE III	08/26/99	22.00	300.0000	298.0250	250.0000
IMD 0704-183(B)	I70/BRIGHTON PHASE III					
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		22.00	300.0000	298.0250	250.0000
	WEIGHTED AVERAGE FOR THE YEAR		22.00	300.0000	298.0250	250.0000
===== 619-06200	DN500 Duct Iron Pipe		Meter	(= 3.281 Feet)	=====	=====
IMD 0704-183(B)	I70/BRIGHTON PHASE III	08/26/99	49.00	700.0000	385.3825	272.0000
IMD 0704-183(B)	I70/BRIGHTON PHASE III					
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		49.00	700.0000	385.3825	272.0000
	WEIGHTED AVERAGE FOR THE YEAR		49.00	700.0000	385.3825	272.0000

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

14:17 Wednesday, April 12, 2000 35

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 619-10040	DN100 Weld Steel Pipe		Meter	(= 3.281 Feet)	=====		
C 0242-021	W OF WOODLAND PARK	04/22/99	32.00	100.0000	178.3278	115.0000	
C 0242-021	W OF WOODLAND PARK						
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		32.00	100.0000	178.3278	115.0000	
	WEIGHTED AVERAGE FOR THE YEAR		32.00	100.0000	178.3278	115.0000	
===== 619-10047	DN100 Weld Steel Pipe (J)		Meter	(= 3.281 Feet)	=====		
STR 0361-045	SH 66, SOUTH OF LYONS	10/21/99	25.00	300.0000	439.3850	525.0800	
STR 0361-045	SH 66, SOUTH OF LYONS						
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		25.00	300.0000	439.3850	525.0800	
	WEIGHTED AVERAGE FOR THE YEAR		25.00	300.0000	439.3850	525.0800	
===== 619-10067	DN150 Weld Steel Pipe (J)		Meter	(= 3.281 Feet)	=====		
NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	20.00	750.0000	553.3333	500.0000	
NH 0852-078	SANTA FE & BELLEVIEW						
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		20.00	750.0000	553.3333	500.0000	
	WEIGHTED AVERAGE FOR THE YEAR		20.00	750.0000	553.3333	500.0000	
===== 619-10160	DN400 Weld Steel Pipe		Meter	(= 3.281 Feet)	=====		
IMD 0704-183(B)	I70/BRIGHTON PHASE III	08/26/99	14.00	400.0000	1058.2875	1070.0000	
IMD 0704-183(B)	I70/BRIGHTON PHASE III						
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		14.00	400.0000	1058.2875	1070.0000	
	WEIGHTED AVERAGE FOR THE YEAR		14.00	400.0000	1058.2875	1070.0000	
===== 619-10240	DN600 Weld Steel Pipe		Meter	(= 3.281 Feet)	=====		
IM 0253-142	I-25 AND SH 52 INTERCHANGE	10/14/99	51.00	350.0000	304.1883	371.2800	
IM 0253-142	I-25 AND SH 52 INTERCHANGE						
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		51.00	350.0000	304.1883	371.2800	
	WEIGHTED AVERAGE FOR THE YEAR		51.00	350.0000	304.1883	371.2800	

5_cdmiucp_1999.txt
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	619-40060	DN20 Copper Pipe		Meter (= 3.281 Feet)	=====	=====	=====
BRO C010-059		BROADWAY VIADUCT, PHASE V	07/08/99	25.00	45.0000	35.7500	33.0000
BRO C010-059		BROADWAY VIADUCT, PHASE V					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		25.00	45.0000	35.7500	33.0000
		WEIGHTED AVERAGE FOR THE YEAR		25.00	45.0000	35.7500	33.0000
=====	619-50080	DN25 Plastic Pipe		Meter (= 3.281 Feet)	=====	=====	=====
NH 0852-078		SANTA FE & BELLEVIEW	01/28/99	6,718.00	8.0000	7.8333	6.0000
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		6,718.00	8.0000	7.8333	6.0000
C 0242-021		W OF WOODLAND PARK	04/22/99	290.00	7.0000	13.6767	20.0000
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		290.00	7.0000	13.6767	20.0000
BRO C010-059		BROADWAY VIADUCT, PHASE V	07/08/99	480.00	8.0000	9.2500	10.0000
NH 0503-055		PUEBLO, I-25 WEST	07/08/99	140.00	8.0000	12.7408	10.0000
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		620.00	8.0000	10.1827	10.0000
		WEIGHTED AVERAGE FOR THE YEAR		7,628.00	7.9620	8.6766	6.8574
=====	619-50100	DN32 Plastic Pipe		Meter (= 3.281 Feet)	=====	=====	=====
NH 0852-078		SANTA FE & BELLEVIEW	01/28/99	830.00	9.0000	8.6667	8.5000
NH 0852-078		SANTA FE & BELLEVIEW					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		830.00	9.0000	8.6667	8.5000
		WEIGHTED AVERAGE FOR THE YEAR		830.00	9.0000	8.6667	8.5000

===== 619-50120 DN40 Plastic Pipe Meter (= 3.281 Feet) =====

NH 0852-078 SANTA FE & BELLEVIEW 01/28/99 401.00 11.0000 9.7000 10.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 401.00 11.0000 9.7000 10.0000

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 35
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ ENGR. EST. AVERAGE BID AWARDED BID
PROJECT LOCATION DATE LET QUANTITY

===== 619-50120 DN40 Plastic Pipe Meter (= 3.281 Feet) =====

C 0242-021 W OF WOODLAND PARK 04/22/99 165.00 10.0000 15.2522 19.0000

WEIGHTED AVERAGE FOR THE SECOND QUARTER 165.00 10.0000 15.2522 19.0000

NH 0503-055 PUEBLO, I-25 WEST 07/08/99 230.00 8.0000 20.0320 13.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER 230.00 8.0000 20.0320 13.0000

WEIGHTED AVERAGE FOR THE YEAR 796.00 9.9259 14.9441 12.7324

===== 619-50160 DN50 Plastic Pipe Meter (= 3.281 Feet) =====

NH 0852-078 SANTA FE & BELLEVIEW 01/28/99 339.00 13.0000 10.2000 11.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 339.00 13.0000 10.2000 11.0000

BRO C010-059 BROADWAY VIADUCT, PHASE V 07/08/99 340.00 18.0000 14.7500 14.0000

NH 0503-055 PUEBLO, I-25 WEST 07/08/99 335.00 18.0000 19.1490 15.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER 675.00 18.0000 17.1778 14.4963

WEIGHTED AVERAGE FOR THE YEAR 1,014.00 16.3284 15.4264 13.3274

===== 619-50200 DN65 Plastic Pipe Meter (= 3.281 Feet) =====

NH 0852-078 SANTA FE & BELLEVIEW 01/28/99 271.00 15.0000 12.5000 12.0000
 NH 0852-078 SANTA FE & BELLEVIEW

WEIGHTED AVERAGE FOR THE FIRST QUARTER 271.00 15.0000 12.5000 12.0000
 WEIGHTED AVERAGE FOR THE YEAR 271.00 15.0000 12.5000 12.0000

===== 619-50240 DN80 Plastic Pipe Meter (= 3.281 Feet) =====

NH 0852-078 SANTA FE & BELLEVIEW 01/28/99 783.00 20.0000 17.4000 14.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 783.00 20.0000 17.4000 14.0000

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 36
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ ENGR. EST. AVERAGE BID AWARDED BID
 PROJECT LOCATION PROJECT LOCATION QUANTITY

===== 619-50240 DN80 Plastic Pipe Meter (= 3.281 Feet) =====

C 0242-021 W OF WOODLAND PARK 04/22/99 15.00 12.0000 34.0889 46.0000

WEIGHTED AVERAGE FOR THE SECOND QUARTER 15.00 12.0000 34.0889 46.0000

NH 0503-055 PUEBLO, I-25 WEST 07/08/99 50.00 20.0000 25.6700 20.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER 50.00 20.0000 25.6700 20.0000

WEIGHTED AVERAGE FOR THE YEAR 848.00 19.8585 18.9803 14.9198

===== 619-50320 DN100 Plastic Pipe Meter (= 3.281 Feet) =====

STA 006A-029 DILLON TO KEYSTONE 04/08/99 84.00 40.0000 54.6500 64.0000
 NH(CX) 550-1(005) NEW MEXICO ST. LINE N. 05/06/99 231.00 25.0000 54.0300 32.0900

WEIGHTED AVERAGE FOR THE SECOND QUARTER 315.00 29.0000 54.2324 40.5993

BRO C010-059 BROADWAY VIADUCT, PHASE V 07/08/99 140.00 30.0000 45.7500 20.0000
 NH 0503-055 PUEBLO, I-25 WEST 07/08/99 155.00 35.0000 43.0260 31.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER	295.00	32.6271	44.1687	25.7797
WEIGHTED AVERAGE FOR THE YEAR	610.00	30.7541	48.5492	33.4324

===== 619-50480 DN150 Plastic Pipe Meter (= 3.281 Feet) =====

NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	5.00	100.0000	100.6667	100.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			5.00	100.0000	100.6667	100.0000

SP 0501-037	SE OF GRAND JUCTION	04/01/99	97.00	65.0000	48.9540	42.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			97.00	65.0000	48.9540	42.0000

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 36
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	----------	-------------------	------------	-------------	-------------

===== 619-50480 DN150 Plastic Pipe Meter (= 3.281 Feet) =====

NH 0503-055	PUEBLO, I-25 WEST	07/08/99	86.00	50.0000	71.9260	100.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			86.00	50.0000	71.9260	100.0000
WEIGHTED AVERAGE FOR THE YEAR			188.00	59.0691	60.4095	70.0745

===== 619-50800 DN250 Plastic Pipe Meter (= 3.281 Feet) =====

SP 0501-037	SE OF GRAND JUCTION	04/01/99	73.00	100.0000	77.4440	63.0000
NH(CX) 550-1(005)	NEW MEXICO ST. LINE N.	05/06/99	25.00	100.0000	109.6433	52.9300
WEIGHTED AVERAGE FOR THE SECOND QUARTER			98.00	100.0000	82.9325	60.4311
WEIGHTED AVERAGE FOR THE YEAR			98.00	100.0000	82.9325	60.4311

===== 619-50960 DN300 Plastic Pipe Meter (= 3.281 Feet) =====

SP 0501-037	SE OF GRAND JUCTION	04/01/99	97.00	115.0000	104.1100	84.0000
-------------	---------------------	----------	-------	----------	----------	---------

WEIGHTED AVERAGE FOR THE THIRD QUARTER	4.00	1000.0000	1052.9875	800.0000
WEIGHTED AVERAGE FOR THE YEAR	10.00	1300.0000	1113.1706	920.0000

===== 619-75096 DN300 Gate Valve Each =====

NH 0503-055	PUEBLO, I-25 WEST	07/08/99	1.00	1500.0000	1910.7260	1755.0000
IMD 0704-183(B)	I70/BRIGHTON PHASE III	08/26/99	1.00	1900.0000	1525.7825	1000.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			2.00	1700.0000	1739.6400	1377.5000
WEIGHTED AVERAGE FOR THE YEAR			2.00	1700.0000	1739.6400	1377.5000

===== 619-75192 DN600 Gate Valve Each =====

NH(CX) 550-1(005)	NEW MEXICO ST. LINE N.	05/06/99	1.00	9000.0000	9970.3333	15411.0000
NH(CX) 550-1(005)	NEW MEXICO ST. LINE N.					
WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	9000.0000	9970.3333	15411.0000
WEIGHTED AVERAGE FOR THE YEAR			1.00	9000.0000	9970.3333	15411.0000

===== 619-78048 DN150 Fire Hydrant Each =====

NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	4.00	3500.0000	3500.0000	3000.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			4.00	3500.0000	3500.0000	3000.0000

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

14:17 Wednesday, April 12, 2000 36

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 619-78048 DN150 Fire Hydrant Each =====

NH 0503-055	PUEBLO, I-25 WEST	07/08/99	1.00	2700.0000	2743.3760	2100.0000
IMD 0704-183(B)	I70/BRIGHTON PHASE III	08/26/99	5.00	2500.0000	3036.5000	1700.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			6.00	2533.3333	2977.8752	1766.6667
WEIGHTED AVERAGE FOR THE YEAR			10.00	2920.0000	3147.2130	2260.0000

=====
 ===== 620-00001 Field Office (CL 1) Each =====

C 2853-002	PONCHA SPRINGS NORTH	01/21/99	1.00	5000.0000	5125.0000	3000.0000
STA 030A-021	6TH AVE (SH30) E OF I-225	01/21/99	1.00	2000.0000	7850.0000	2550.0000
STA 006A-030	LOVELAND PASS S/O I-70	01/21/99	1.00	4500.0000	10750.0000	11500.0000
C 340A-007	WEST OF GRAND JUNCTION	02/04/99	1.00	6000.0000	4633.3333	4000.0000
NH 2854-069	SHAFFER'S CROSSING - TURKEY C	02/04/99	1.00	5000.0000	13000.0000	13000.0000
NH 2854-069	SHAFFERS XING - TURKEY CRK					
NH 2854-069	SHAFFERS XING - TURKEY CRK					
C 0241-035	GRANITE - WEST	02/11/99	1.00	5000.0000	5625.0000	3000.0000
NH 0401-014	EAST OF ELK SPRINGS	02/18/99	1.00	5000.0000	6583.3333	7000.0000
C 064A-007	RANGELY TO DINOSAUR	02/18/99	1.00	2500.0000	6300.0000	6000.0000
STA 050A-004	EAST OF CANON CITY	03/11/99	1.00	2000.0000	4860.0000	2000.0000
NH 0501-039	OLATHE TO MONTROSE	03/11/99	1.00	2000.0000	5500.0000	6000.0000
C 0502-047	WEST OF GUNNISON	03/11/99	1.00	5000.0000	4475.0000	5000.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 11.00 4000.0000 6101.2195 5731.8182

STA 006A-029	DILLON TO KEYSTONE	04/08/99	1.00	7000.0000	14213.7500	9655.0000
STR 135A-017	S. OF CRESTED BUTTE	05/06/99	1.00	7000.0000	8750.0000	10000.0000
BR 0242-017	W OF LAKE GEORGE	06/17/99	1.00	3500.0000	18040.0000	18000.0000

WEIGHTED AVERAGE FOR THE SECOND QUARTER 3.00 5833.3333 14959.5455 12551.6667

BRO C010-059	BROADWAY VIADUCT, PHASE V	07/08/99	1.00	10000.0000	22075.0000	21000.0000
STA C030-018	*SH 14 West of Ault	07/08/99	1.00	7000.0000	16000.0000	15000.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER 1.00 10000.0000 22075.0000 21000.0000

STA 165A-008	SOUTHWEST OF PUEBLO	12/02/99	1.00	10000.0000	6500.0000	7000.0000
--------------	---------------------	----------	------	------------	-----------	-----------

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 36
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	----------	-------------------	------------	-------------	-------------

===== ===== 620-00001 Field Office (CL 1) Each =====	NH 0404-034	COLFAX, PEORIA TO I-225	12/09/99	1.00	3000.0000	13666.6667	7500.0000
---	-------------	-------------------------	----------	------	-----------	------------	-----------

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 2.00 6500.0000 9187.5000 7250.0000

WEIGHTED AVERAGE FOR THE YEAR 17.00 4970.5882 9007.8906 8012.0588

===== 620-00002		Field Office (CL 2)	Each =====			
NH 0404-033	COLFAX, CLARKSON TO COLORADO	01/21/99	1.00	15000.0000	15625.0000	11000.0000
C 6661-002	NW OF CORTEZ	01/21/99	1.00	6000.0000	12500.0000	12500.0000
BR 0741-006	MORRISON TO KITTREDGE	01/21/99	1.00	8000.0000	16250.0200	22300.0000
C 2873-096	N OF LONGMONT	01/21/99	1.00	20000.0000	19250.0000	15000.0000
STA 059A-024	HAXTUN NORTH & SOUTH	02/04/99	1.00	7500.0000	8833.3333	8000.0000
STA 0061-067	*CENTRAL CITY TO GOLDEN	02/18/99	1.00	10000.0000	7500.0000	7500.0000
C 1602-069	*DURANGO SH3/US160	03/11/99	1.00	6000.0000	8757.1250	12000.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			5.00	11300.0000	15402.7867	13760.0000

IM 0253-154	EAST OF LONGMONT	04/01/99	1.00	15000.0000	14213.1500	6000.0000
SP 0501-037	SE OF GRAND JUNCTION	04/01/99	1.00	18000.0000	30091.8840	15500.0000
NH 0701-150	I-70 AT DEBEQUE	04/01/99	1.00	3000.0000	6850.0000	7000.0000
C 0006(019)	MERINO, UPRR CROSSING	04/08/99	1.00	8000.0000	18666.6667	20000.0000
NH 0403-026	BERTHOUD PASS, CLIMBING LANES	04/15/99	1.00	100000.0000	82066.2120	76831.0600
C 1602-069	DURANGO SH3/US160	04/22/99	1.00	6000.0000	16000.0000	20000.0000
PLH 139A-023	BULL DRAW N. & S.	04/29/99	1.00	7000.0000	14240.0000	10000.0000
NH(CX) 550-1(005)	NEW MEXICO ST. LINE N.	05/06/99	1.00	18500.0000	55104.4000	80313.2000
STA 0061-067	CENTRAL CITY TO GOLDEN	05/06/99	1.00	10000.0000	22333.3333	9000.0000
NH 1601-046	US 160 W OF DURANGO	05/27/99	1.00	11000.0000	47086.5300	22000.0000
STR 0131-037	SH 13 S OF MEEKER	06/24/99	1.00	6000.0000	23000.0000	15000.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			11.00	18409.0909	29998.6165	25604.0236

BRO C010-059	BROADWAY VIADUCT, PHASE V	07/08/99	1.00	25000.0000	45575.0000	40000.0000
IM 0703-245	KIPLING TO WADSWORTH	07/08/99	1.00	15000.0000	32448.1429	33000.0000
BR 0403-025	EMPIRE JCT BRIDGE AT I-70	07/15/99	1.00	15000.0000	12536.3857	16167.0000
BR 0361-059	BOULDER, 88TH ST AT SH 36	07/29/99	1.00	10000.0000	26884.3275	55296.7900
STR(CX) 0133(22)	WEST OF PAONIA RESERVOIR	08/12/99	1.00	10000.0000	19695.4700	22000.0000
C 138A-006	W OF JULESBURG, RR BRIDGE	08/19/99	1.00	15000.0000	27333.3333	45000.0000
STA C030-018	AULT, BRIGGS DALE & PIERCE	08/26/99	1.00	13000.0000	21125.0000	17250.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			7.00	14714.2857	25484.3832	32673.3986

14:17 Wednesday, April 12, 2000 36

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 620-00002		Field Office (CL 2)	Each =====				
-----------------	--	---------------------	------------	--	--	--	--

IM 0253-142	I-25 AND SH 52 INTERCHANGE	10/14/99	1.00	10000.0000	43347.7983	26468.4000
NH 0341-046	DEARFIELD TO WELD CO LINE	10/14/99	2.00	9000.0000	29133.3333	40000.0000
STR 0361-045	SH 66, SOUTH OF LYONS	10/21/99	1.00	15000.0000	28693.6888	31748.5100
IM 0252-318	*6TH AVE TO SPEER BLVD	12/09/99	1.00	13000.0000	13100.0000	16000.0000
NH 2873-079	FEDERAL BLVD-US 36 TO 120TH	12/09/99	1.00	15000.0000	37125.0000	25000.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER			5.00	11600.0000	33872.3458	30804.2275
WEIGHTED AVERAGE FOR THE YEAR			28.00	15000.0000	27329.1839	26013.8874

==== 620-00005 Field Office (Spec) Each =====

NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	1.00	23000.0000	26666.6667	10000.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	23000.0000	26666.6667	10000.0000

IM 0761-167	HUDSON TO KEENESBURG	04/15/99	1.00	100000.0000	113633.0567	50000.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	100000.0000	113633.0567	50000.0000

NH 0503-055	PUEBLO, I-25 WEST	07/08/99	1.00	100000.0000	92176.3500	85000.0000
IMD 0704-183(B)	I70/BRIGHTON PHASE III	08/26/99	1.00	18000.0000	48782.2950	48700.0000
BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	1.00	20000.0000	140187.8790	85000.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			3.00	46000.0000	108309.9853	72900.0000
WEIGHTED AVERAGE FOR THE YEAR			5.00	52200.0000	100703.1450	55740.0000

==== 620-00009 Field Office (State Furn) Each =====

NH 1601-046	US 160 W OF DURANGO	05/27/99	1.00	3000.0000	9210.6767	7000.0000
NH 1601-046	US 160 W OF DURANGO					
WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	3000.0000	9210.6767	7000.0000
WEIGHTED AVERAGE FOR THE YEAR			1.00	3000.0000	9210.6767	7000.0000

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 36
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 620-00011		Field Lab (CL 1)	Each	=====			
NH 2854-069		SHAFFER'S CROSSING - TURKEY C	02/04/99	1.00	5000.0000	18000.0000	18000.0000
NH 2854-069		SHAFFERS XING - TURKEY CRK					
NH 2854-069		SHAFFERS XING - TURKEY CRK					
STA 050A-004		EAST OF CANON CITY	03/11/99	1.00	2000.0000	6625.0000	2500.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER				2.00	3500.0000	8520.8333	10250.0000
STA C030-018		*SH 14 West of Ault	07/08/99	1.00	6000.0000	16666.6667	18000.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			
WEIGHTED AVERAGE FOR THE YEAR				2.00	3500.0000	8520.8333	10250.0000
===== 620-00012		Field Lab (CL 2)	Each	=====			
NH 0451-005		PUEBLO BLVD, I25-ARK RIVER	01/14/99	1.00	7000.0000	7207.5000	10000.0000
C 2853-002		PONCHA SPRINGS NORTH	01/21/99	1.00	7000.0000	6625.0000	5000.0000
NH 0404-033		COLFAX, CLARKSON TO COLORADO	01/21/99	1.00	15000.0000	16125.0000	12000.0000
C 6661-002		NW OF CORTEZ	01/21/99	1.00	6000.0000	13500.0000	13500.0000
BR 0741-006		MORRISON TO KITTREDGE	01/21/99	1.00	7000.0000	10915.5688	6500.0000
C 2873-096		N OF LONGMONT	01/21/99	2.00	10000.0000	14250.0000	11000.0000
STA 006A-030		LOVELAND PASS S/O I-70	01/21/99	1.00	6000.0000	9200.0000	8400.0000
NH 0852-078		SANTA FE & BELLEVIEW	01/28/99	1.00	13000.0000	15333.3333	10000.0000
STA 059A-024		HAXTUN NORTH & SOUTH	02/04/99	1.00	7500.0000	9000.0000	8500.0000
C 340A-007		WEST OF GRAND JUNCTION	02/04/99	1.00	5000.0000	5300.0000	4000.0000
C 0241-035		GRANITE - WEST	02/11/99	1.00	3000.0000	5125.0000	3000.0000
NH 0401-014		EAST OF ELK SPRINGS	02/18/99	1.00	5000.0000	7533.3333	7200.0000
C 064A-007		RANGELY TO DINOSAUR	02/18/99	1.00	3500.0000	7520.0000	9600.0000
STA 0061-067		*CENTRAL CITY TO GOLDEN	02/18/99	1.00	7000.0000	11000.0000	11000.0000
NH 5502-029		*IN RIDGWAY	03/04/99	1.00	1200.0000	5410.0000	3320.0000
NH 0501-039		OLATHE TO MONTROSE	03/11/99	1.00	3000.0000	7375.0000	7000.0000
C 0502-047		WEST OF GUNNISON	03/11/99	1.00	7000.0000	6075.0000	5000.0000
C 1602-069		*DURANGO SH3/US160	03/11/99	1.00	6000.0000	10223.3750	12000.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER				16.00	7187.5000	9291.8779	8231.2500
IM 0253-154		EAST OF LONGMONT	04/01/99	1.00	13000.0000	14316.0875	9000.0000
SP 0501-037		SE OF GRAND JUCTION	04/01/99	1.00	20000.0000	28452.9360	15000.0000

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	620-00012	Field Lab (CL 2)		Each	=====	=====	=====
NH 0701-150		I-70 AT DEBEQUE	04/01/99	1.00	3000.0000	7875.0000	9000.0000
C 0401-015		ON SH 40 IN CRAIG	04/01/99	1.00	2500.0000	7333.3333	5000.0000
STA 006A-029		DILLON TO KEYSTONE	04/08/99	1.00	8000.0000	13246.7500	12787.0000
C 0853-037		FT LUPTON - EROSION REPAIR	04/08/99	1.00	3000.0000	6252.0000	6500.0000
C 0006(019)		MERINO, UPRR CROSSING	04/08/99	1.00	8000.0000	13166.6667	7500.0000
IM 0761-167		HUDSON TO KEENESBURG	04/15/99	2.00	22500.0000	39247.6925	25000.0000
NH 0403-026		BERTHOUD PASS, CLIMBING LANES	04/15/99	1.00	75000.0000	52122.0700	25610.3500
NH 5502-029		IN RIDGWAY	04/15/99	1.00	3500.0000	13876.7603	7500.0000
C 1602-069		DURANGO SH3/US160	04/22/99	1.00	6000.0000	13500.0000	15000.0000
C 0242-021		W OF WOODLAND PARK	04/22/99	1.00	12000.0000	10677.2144	7200.0000
PLH 139A-023		BULL DRAW N. & S.	04/29/99	1.00	7000.0000	12200.0000	10000.0000
NH(CX) 550-1(005)		NEW MEXICO ST. LINE N.	05/06/99	1.00	18000.0000	43993.3000	46979.9000
STR 135A-017		S. OF CRESTED BUTTE	05/06/99	1.00	6000.0000	9750.0000	10000.0000
STA 0061-067		CENTRAL CITY TO GOLDEN	05/06/99	1.00	7000.0000	11000.0000	12000.0000
NH 1601-046		US 160 W OF DURANGO	05/27/99	1.00	11000.0000	46861.4717	21000.0000
BR 0242-017		W OF LAKE GEORGE	06/17/99	1.00	5000.0000	12900.0000	10000.0000
STR 0131-037		SH 13 S OF MEEKER	06/24/99	1.00	9000.0000	22267.8750	14000.0000
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		20.00	13100.0000	22021.2128	14703.8625
BRO C010-059		BROADWAY VIADUCT, PHASE V	07/08/99	1.00	15000.0000	19750.0000	18000.0000
NH 0503-055		PUEBLO, I-25 WEST	07/08/99	1.00	35000.0000	36519.4260	18000.0000
IM 0703-245		KIPLING TO WADSWORTH	07/08/99	1.00	15000.0000	17783.7143	10000.0000
BR 0403-025		EMPIRE JCT BRIDGE AT I-70	07/15/99	1.00	13000.0000	12579.4857	14154.0000
BR 0361-059		BOULDER, 88TH ST AT SH 36	07/29/99	1.00	8000.0000	18205.9617	25030.7600
STR(CX)0133(22)		WEST OF PAONIA RESERVOIR	08/12/99	1.00	7000.0000	19413.7633	18000.0000
C 138A-006		W OF JULESBURG, RR BRIDGE	08/19/99	1.00	8000.0000	22333.3333	35000.0000
IMD 0704-183(B)		I70/BRIGHTON PHASE III	08/26/99	1.00	13000.0000	23991.7750	11500.0000
STA C030-018		AULT, BRIGGSDALE & PIERCE	08/26/99	1.00	11000.0000	14062.5000	17125.0000
BR 287-3(061)		FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	1.00	15000.0000	39407.3310	33000.0000
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		10.00	14000.0000	23055.5611	19980.9760
IM 0253-142		I-25 AND SH 52 INTERCHANGE	10/14/99	1.00	10000.0000	33486.1600	18557.7000
NH 0341-046		DEARFIELD TO WELD CO LINE	10/14/99	1.00	1500.0000	22433.3333	26000.0000
STR 0361-045		SH 66, SOUTH OF LYONS	10/21/99	1.00	10000.0000	20316.5738	16032.5900
BR 0402-051			11/04/99	1.00	11000.0000	11200.0000	8700.0000
STA 165A-008		SOUTHWEST OF PUEBLO	12/02/99	1.00	11000.0000	7540.0000	15000.0000
NH 0404-034		COLFAX, PEORIA TO I-225	12/09/99	1.00	4000.0000	10266.6667	8000.0000
IM 0252-318		*6TH AVE TO SPEER BLVD	12/09/99	1.00	12000.0000	10000.0000	8000.0000
NH 2873-079		FEDERAL BLVD-US 36 TO 120TH	12/09/99	1.00	13000.0000	19703.7500	18000.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER	7.00	8642.8571	18955.7986	15755.7557
WEIGHTED AVERAGE FOR THE YEAR	53.00	10896.2264	18799.5495	13884.4774

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

14:17 Wednesday, April 12, 2000 36

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	620-00015	Field Lab (State Furn)		Each	=====	=====	=====
C 2853-002		PONCHA SPRINGS NORTH	01/21/99	1.00	5000.0000	3750.0000	2000.0000
C 6661-002		NW OF CORTEZ	01/21/99	1.00	3000.0000	5000.0000	5000.0000
STA 006A-030		LOVELAND PASS S/O I-70	01/21/99	1.00	2000.0000	7800.0000	5600.0000
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3.00	3333.3333	5085.7143	4200.0000
STA 0061-067		CENTRAL CITY TO GOLDEN	05/06/99	1.00	5000.0000	4616.6667	5000.0000
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	5000.0000	4616.6667	5000.0000
		WEIGHTED AVERAGE FOR THE YEAR		4.00	3750.0000	4945.0000	4400.0000
=====	620-00020	Sanitary Facility		Each	=====	=====	=====
NH 0451-005		PUEBLO BLVD, I25-ARK RIVER	01/14/99	1.00	1000.0000	1637.5000	1000.0000
C 2853-002		PONCHA SPRINGS NORTH	01/21/99	1.00	1200.0000	1400.0000	1000.0000
STA 030A-021		6TH AVE (SH30) E OF I-225	01/21/99	1.00	500.0000	636.6667	560.0000
NH 0404-033		COLFAX, CLARKSON TO COLORADO	01/21/99	1.00	1000.0000	1775.0000	2200.0000
C 6661-002		NW OF CORTEZ	01/21/99	1.00	1000.0000	1000.0000	1000.0000
BR 0741-006		MORRISON TO KITTREDGE	01/21/99	1.00	2000.0000	1364.3825	750.0000
STA 006A-030		LOVELAND PASS S/O I-70	01/21/99	1.00	500.0000	667.5000	335.0000
STA 059A-024		HAXTUN NORTH & SOUTH	02/04/99	1.00	750.0000	883.3333	1600.0000
C 340A-007		WEST OF GRAND JUNCTION	02/04/99	1.00	1000.0000	733.3333	1000.0000
NH 2854-069		SHAFFER'S CROSSING - TURKEY C	02/04/99	2.00	750.0000	1000.0000	1000.0000
NH 2854-069		SHAFFERS XING - TURKEY CRK					
NH 2854-069		SHAFFERS XING - TURKEY CRK					
C 0241-035		GRANITE - WEST	02/11/99	1.00	1000.0000	1000.0000	1000.0000
NH 0401-014		EAST OF ELK SPRINGS	02/18/99	1.00	1000.0000	1450.0000	3000.0000
C 064A-007		RANGELY TO DINOSAUR	02/18/99	1.00	500.0000	1200.0000	1200.0000
STA 0061-067		*CENTRAL CITY TO GOLDEN	02/18/99	1.00	1500.0000	600.0000	600.0000
NH 5502-029		*IN RIDGWAY	03/04/99	1.00	250.0000	360.0000	240.0000
STA 050A-004		EAST OF CANON CITY	03/11/99	1.00	500.0000	976.0000	1000.0000
NH 0501-039		OLATHE TO MONTROSE	03/11/99	1.00	500.0000	1325.0000	800.0000
C 0502-047		WEST OF GUNNISON	03/11/99	1.00	1000.0000	1500.0000	1000.0000

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
C 2873-096	N OF LONGMONT		01/21/99	5,465.00	20.0000	17.5475	22.1900
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			5,465.00	20.0000	17.5475	22.1900
C 0242-021	W OF WOODLAND PARK		04/22/99	230.00	20.0000	68.2356	60.0000
NH(CX) 550-1(005)	NEW MEXICO ST. LINE N.		05/06/99	50,083.00	14.0000	12.6567	12.4700
NH 1601-046	US 160 W OF DURANGO		05/27/99	5,280.00	18.0000	16.4967	20.0000
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			55,593.00	14.4047	13.9431	13.3818
NH 0503-055	PUEBLO, I-25 WEST		07/08/99	14,692.00	20.0000	23.5110	25.0000
	COLORADO DEPARTMENT OF TRANSPORTATION				14:17 Wednesday, April 12, 2000 37		
	ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA						
===== 621-00450	Detour Pvmt			Sq Meter (= 1.196 Sq Yd,			
BR 0403-025	EMPIRE JCT BRIDGE AT I-70		07/15/99	793.00	20.0000	48.1314	45.0000
C 138A-006	W OF JULESBURG, RR BRIDGE		08/19/99	3,780.00	25.0000	23.3333	23.0000
IMD 0704-183(B)	I70/BRIGHTON PHASE III		08/26/99	1,558.00	25.0000	28.7950	22.5000
BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5		09/30/99	13,300.00	21.0000	24.2540	18.0000
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			34,123.00	21.1719	24.6714	22.4007
IM 0253-142	I-25 AND SH 52 INTERCHANGE		10/14/99	8,666.00	25.0000	20.4233	24.9900
STR 0361-045	SH 66, SOUTH OF LYONS		10/21/99	12,760.00	23.0000	13.9163	6.8300
BR 0402-051			11/04/99	4,298.00	10.0000	16.1800	10.6500
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			25,724.00	21.5017	16.1205	13.5861
	WEIGHTED AVERAGE FOR THE YEAR			120,905.00	18.0775	18.7288	16.3688
===== 622-00270	Bollard			Each			
NH 0503-055	PUEBLO, I-25 WEST		07/08/99	6.00	250.0000	277.5000	400.0000
NH 0503-055	PUEBLO, I-25 WEST						
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			6.00	250.0000	277.5000	400.0000
	WEIGHTED AVERAGE FOR THE YEAR			6.00	250.0000	277.5000	400.0000

===== 623-00156		Irrig Bubbler	Each =====			
NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	24.00	15.0000	13.3333	18.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			24.00	15.0000	13.3333	18.0000
C 0242-021	W OF WOODLAND PARK	04/22/99	70.00	10.0000	34.6044	14.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			70.00	10.0000	34.6044	14.0000
BRO C010-059	BROADWAY VIADUCT, PHASE V	07/08/99	52.00	14.0000	29.0000	20.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			52.00	14.0000	29.0000	20.0000
WEIGHTED AVERAGE FOR THE YEAR			146.00	12.2466	31.6404	16.7945
COLORADO DEPARTMENT OF TRANSPORTATION				14:17 Wednesday, April 12, 2000 37		
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA						

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ DATE LET UNIT/ ENGR. EST. AVERAGE BID AWARDED BID
 PROJECT LOCATION QUANTITY

===== 623-00206		DN150 Pop-Up Spray Spr	Each =====			
NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	632.00	20.0000	19.0000	20.0000
NH 0852-078	SANTA FE & BELLEVIEW					
WEIGHTED AVERAGE FOR THE FIRST QUARTER			632.00	20.0000	19.0000	20.0000
WEIGHTED AVERAGE FOR THE YEAR			632.00	20.0000	19.0000	20.0000

===== 623-00212		DN300 Pop-Up Spray Spr	Each =====			
NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	650.00	23.0000	25.6667	22.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			650.00	23.0000	25.6667	22.0000

C 0242-021	W OF WOODLAND PARK	04/22/99	8.00	100.0000	45.0100	23.0000
------------	--------------------	----------	------	----------	---------	---------

WEIGHTED AVERAGE FOR THE SECOND QUARTER	8.00	100.0000	45.0100	23.0000
WEIGHTED AVERAGE FOR THE YEAR	658.00	23.9362	26.3555	22.0122

===== 623-00328 DN90 Pop-Up Rotary Spr Each =====

NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	338.00	50.0000	49.0000	46.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			338.00	50.0000	49.0000	46.0000

NH 0503-055	PUEBLO, I-25 WEST	07/08/99	10.00	40.0000	183.2800	50.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			10.00	40.0000	183.2800	50.0000
WEIGHTED AVERAGE FOR THE YEAR			348.00	49.7126	55.3102	46.1149

===== 623-01706 DN20 Backflow Preventer Each =====

BRO C010-059 BROADWAY VIADUCT, PHASE V 07/08/99 2.00 1500.0000 1950.0000 2500.0000
 COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 37
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	----------	-------------------	------------	-------------	-------------

===== 623-01706	DN20 Backflow Preventer		Each			
BRO C010-059	BROADWAY VIADUCT, PHASE V					
WEIGHTED AVERAGE FOR THE THIRD QUARTER			2.00	1500.0000	1950.0000	2500.0000
WEIGHTED AVERAGE FOR THE YEAR			2.00	1500.0000	1950.0000	2500.0000

===== 623-01708 DN25 Backflow Preventer Each =====

C 0242-021	W OF WOODLAND PARK	04/22/99	1.00	2000.0000	1350.0611	1300.0000
C 0242-021	W OF WOODLAND PARK					
WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	2000.0000	1350.0611	1300.0000
WEIGHTED AVERAGE FOR THE YEAR			1.00	2000.0000	1350.0611	1300.0000

===== 623-02006		DN20 Drain Valve	Each =====			
BRO C010-059	BROADWAY VIADUCT, PHASE V	07/08/99	2.00	70.0000	87.5000	100.0000
BRO C010-059	BROADWAY VIADUCT, PHASE V					
WEIGHTED AVERAGE FOR THE THIRD QUARTER			2.00	70.0000	87.5000	100.0000
WEIGHTED AVERAGE FOR THE YEAR			2.00	70.0000	87.5000	100.0000

===== 623-02008		DN25 Drain Valve	Each =====			
C 0242-021	W OF WOODLAND PARK	04/22/99	2.00	80.0000	112.2356	50.0000
C 0242-021	W OF WOODLAND PARK					
WEIGHTED AVERAGE FOR THE SECOND QUARTER			2.00	80.0000	112.2356	50.0000
WEIGHTED AVERAGE FOR THE YEAR			2.00	80.0000	112.2356	50.0000

===== 623-03108		DN25 Auto Ctrl Valve	Each =====			
NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	17.00	200.0000	127.3333	130.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			17.00	200.0000	127.3333	130.0000

C 0242-021	W OF WOODLAND PARK	04/22/99	5.00	200.0000	212.7244	220.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			5.00	200.0000	212.7244	220.0000

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA
 14:17 Wednesday, April 12, 2000 37

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 623-03108		DN25 Auto Ctrl Valve	Each =====			
BRO C010-059	BROADWAY VIADUCT, PHASE V	07/08/99	4.00	200.0000	180.0000	100.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			4.00	200.0000	180.0000	100.0000
WEIGHTED AVERAGE FOR THE YEAR			26.00	200.0000	169.1661	142.6923

===== 623-03112		DN40 Auto Ctrl Valve	Each	=====		
NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	50.00	250.0000	177.3333	180.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			50.00	250.0000	177.3333	180.0000
-----			-----	-----	-----	-----
NH 0503-055	PUEBLO, I-25 WEST	07/08/99	2.00	150.0000	617.9200	300.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			2.00	150.0000	617.9200	300.0000
=====			=====	=====	=====	=====
WEIGHTED AVERAGE FOR THE YEAR			52.00	246.1538	204.8700	184.6154

===== 623-03116		DN50 Auto Ctrl Valve	Each	=====		
NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	27.00	300.0000	218.6667	230.0000
NH 0852-078	SANTA FE & BELLEVIEW					
WEIGHTED AVERAGE FOR THE FIRST QUARTER			27.00	300.0000	218.6667	230.0000
=====			=====	=====	=====	=====
WEIGHTED AVERAGE FOR THE YEAR			27.00	300.0000	218.6667	230.0000

===== 623-04000		Ctrl Wire 24 Volt	Meter	(= 3.281 Feet)	=====	
NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	56,860.00	0.3500	0.3533	0.3800
WEIGHTED AVERAGE FOR THE FIRST QUARTER			56,860.00	0.3500	0.3533	0.3800

C 0242-021	W OF WOODLAND PARK	04/22/99	980.00	0.5000	1.7933	0.2600
WEIGHTED AVERAGE FOR THE SECOND QUARTER			980.00	0.5000	1.7933	0.2600

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 37
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/
 PROJECT NUMBER PROJECT LOCATION DATE LET QUANTITY ENGR. EST. AVERAGE BID AWARDED BID

===== 623-04000		Ctrl Wire 24 Volt	Meter	(= 3.281 Feet)	=====	
-----------------	--	-------------------	-------	----------------	-------	--

BRO C010-059	BROADWAY VIADUCT, PHASE V	07/08/99	80.00	1.0000	5.0750	1.0000
NH 0503-055	PUEBLO, I-25 WEST	07/08/99	250.00	0.5000	2.0420	0.5000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			330.00	0.6212	2.6602	0.6212
WEIGHTED AVERAGE FOR THE YEAR			58,170.00	0.3541	0.4435	0.3793

===== 623-04002 Power Source Wire Meter (= 3.281 Feet) =====

NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	43.00	30.0000	27.6667	50.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			43.00	30.0000	27.6667	50.0000

C 0242-021	W OF WOODLAND PARK	04/22/99	5.00	20.0000	199.7656	250.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			5.00	20.0000	199.7656	250.0000
WEIGHTED AVERAGE FOR THE YEAR			48.00	28.9583	72.1750	70.8333

===== 623-04008 DN25 Quick-Coupler Each =====

NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	12.00	100.0000	117.0000	150.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			12.00	100.0000	117.0000	150.0000

C 0242-021	W OF WOODLAND PARK	04/22/99	2.00	120.0000	144.2378	120.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			2.00	120.0000	144.2378	120.0000
WEIGHTED AVERAGE FOR THE YEAR			14.00	102.8571	126.0793	145.7143

===== 623-05012 DN40 Gate Valve Each =====

NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	2.00	105.0000	71.6667	75.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			2.00	105.0000	71.6667	75.0000

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 37
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	---	----------	-------------------	------------	-------------	-------------

```

===== 623-05012      DN40 Gate Valve      Each =====
C 0242-021            W OF WOODLAND PARK      04/22/99      2.00      100.0000      146.4689      100.0000
                    WEIGHTE AVERAGE FOR THE SECOND QUARTER      2.00      100.0000      146.4689      100.0000
                    WEIGHTE AVERAGE FOR THE YEAR      4.00      102.5000      127.7683      87.5000

===== 623-05016      DN50 Gate Valve      Each =====
NH 0852-078          SANTA FE & BELLEVIEW      01/28/99      2.00      110.0000      86.0000      100.0000
NH 0852-078          SANTA FE & BELLEVIEW
                    WEIGHTE AVERAGE FOR THE FIRST QUARTER      2.00      110.0000      86.0000      100.0000
                    WEIGHTE AVERAGE FOR THE YEAR      2.00      110.0000      86.0000      100.0000

===== 623-05020      DN65 Gate Valve      Each =====
NH 0852-078          SANTA FE & BELLEVIEW      01/28/99      4.00      150.0000      211.6667      200.0000
NH 0852-078          SANTA FE & BELLEVIEW
                    WEIGHTE AVERAGE FOR THE FIRST QUARTER      4.00      150.0000      211.6667      200.0000
                    WEIGHTE AVERAGE FOR THE YEAR      4.00      150.0000      211.6667      200.0000

===== 623-05024      DN80 Gate Valve      Each =====
NH 0852-078          SANTA FE & BELLEVIEW      01/28/99      10.00     200.0000      270.0000      300.0000
NH 0852-078          SANTA FE & BELLEVIEW
                    WEIGHTE AVERAGE FOR THE FIRST QUARTER      10.00     200.0000      270.0000      300.0000
                    WEIGHTE AVERAGE FOR THE YEAR      10.00     200.0000      270.0000      300.0000

===== 623-06900      Valve Box      Each =====
C 0242-021            W OF WOODLAND PARK      04/22/99      11.00     50.0000      62.5200      35.0000
                    WEIGHTE AVERAGE FOR THE SECOND QUARTER      11.00     50.0000      62.5200      35.0000

```

5_cdmiucp_1999.txt
 COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

14:17 Wednesday, April 12, 2000 37

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	623-06900	Valve Box		Each	=====	=====	=====
NH 0503-055		PUEBLO, I-25 WEST	07/08/99	2.00	100.0000	306.1500	600.0000
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	100.0000	306.1500	600.0000
		WEIGHTED AVERAGE FOR THE YEAR		13.00	57.6923	84.8714	121.9231
=====	623-07006	DN20 Water Meter		Each	=====	=====	=====
BRO C010-059 BRO C010-059		BROADWAY VIADUCT, PHASE V BROADWAY VIADUCT, PHASE V	07/08/99	2.00	1500.0000	3875.0000	3500.0000
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	1500.0000	3875.0000	3500.0000
		WEIGHTED AVERAGE FOR THE YEAR		2.00	1500.0000	3875.0000	3500.0000
=====	623-07008	DN25 Water Meter		Each	=====	=====	=====
C 0242-021 C 0242-021		W OF WOODLAND PARK W OF WOODLAND PARK	04/22/99	1.00	4000.0000	4658.5900	6850.0000
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	4000.0000	4658.5900	6850.0000
		WEIGHTED AVERAGE FOR THE YEAR		1.00	4000.0000	4658.5900	6850.0000
=====	623-07602	DN50 Flow Sensor		Each	=====	=====	=====
NH 0852-078 NH 0852-078		SANTA FE & BELLEVIEW SANTA FE & BELLEVIEW	01/28/99	2.00	1200.0000	573.3333	450.0000
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	1200.0000	573.3333	450.0000
		WEIGHTED AVERAGE FOR THE YEAR		2.00	1200.0000	573.3333	450.0000
=====	623-08106	6 Station Auto Ctrler		Each	=====	=====	=====

BR 0361-059	BOULDER, 88TH ST AT SH 36	07/29/99	5.00	100.0000	141.7608	191.1900
BR 0361-059	BOULDER, 88TH ST AT SH 36					
WEIGHTED AVERAGE FOR THE THIRD QUARTER			5.00	100.0000	141.7608	191.1900
WEIGHTED AVERAGE FOR THE YEAR			5.00	100.0000	141.7608	191.1900

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA
 14:17 Wednesday, April 12, 2000 37

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 624-14015 375 mm Culvert Pipe (CR 4) Meter (= 3.281 Feet) =====

BR 0361-059	BOULDER, 88TH ST AT SH 36	07/29/99	6.00	200.0000	172.0333	197.1100
BR 0361-059	BOULDER, 88TH ST AT SH 36					
WEIGHTED AVERAGE FOR THE THIRD QUARTER			6.00	200.0000	172.0333	197.1100
WEIGHTED AVERAGE FOR THE YEAR			6.00	200.0000	172.0333	197.1100

===== 624-14018 450 mm Culvert Pipe (CR 4) Meter (= 3.281 Feet) =====

BR 0361-059	BOULDER, 88TH ST AT SH 36	07/29/99	57.00	200.0000	165.8150	130.2800
BR 0361-059	BOULDER, 88TH ST AT SH 36					
WEIGHTED AVERAGE FOR THE THIRD QUARTER			57.00	200.0000	165.8150	130.2800
WEIGHTED AVERAGE FOR THE YEAR			57.00	200.0000	165.8150	130.2800

===== 624-14024 600 mm Culvert Pipe (CR 4) Meter (= 3.281 Feet) =====

PLH 139A-023	BULL DRAW N. & S.	04/29/99	40.00	165.0000	268.4000	330.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			40.00	165.0000	268.4000	330.0000

BR 0361-059	BOULDER, 88TH ST AT SH 36	07/29/99	219.00	300.0000	168.8017	155.9300
WEIGHTED AVERAGE FOR THE THIRD QUARTER			219.00	300.0000	168.8017	155.9300
WEIGHTED AVERAGE FOR THE YEAR			259.00	279.1506	175.8454	182.8134

===== 624-14030 750 mm Culvert Pipe (CR 4) Meter (= 3.281 Feet) =====

PLH 139A-023	BULL DRAW N. & S.	04/29/99	50.00	175.0000	315.2000	330.0000
PLH 139A-023	BULL DRAW N. & S.					
WEIGHTED AVERAGE FOR THE SECOND QUARTER			50.00	175.0000	315.2000	330.0000
WEIGHTED AVERAGE FOR THE YEAR			50.00	175.0000	315.2000	330.0000

===== 624-14036 900 mm Culvert Pipe (CR 4) Meter (= 3.281 Feet) =====

PLH 139A-023	BULL DRAW N. & S.	04/29/99	122.00	200.0000	307.2000	335.0000
COLORADO DEPARTMENT OF TRANSPORTATION						14:17 Wednesday, April 12, 2000 38
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA						

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 624-14036	900 mm Culvert Pipe (CR 4)			Meter	(= 3.281 Feet)	=====
PLH 139A-023	BULL DRAW N. & S.					
WEIGHTED AVERAGE FOR THE SECOND QUARTER			122.00	200.0000	307.2000	335.0000
WEIGHTED AVERAGE FOR THE YEAR			122.00	200.0000	307.2000	335.0000

===== 624-14048 1200 mm Culvert Pipe (CR 4) Meter (= 3.281 Feet) =====

PLH 139A-023	BULL DRAW N. & S.	04/29/99	104.00	225.0000	371.4000	430.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			104.00	225.0000	371.4000	430.0000

BR 0361-059	BOULDER, 88TH ST AT SH 36	07/29/99	38.00	350.0000	349.0875	324.1900
WEIGHTED AVERAGE FOR THE THIRD QUARTER			38.00	350.0000	349.0875	324.1900
WEIGHTED AVERAGE FOR THE YEAR			142.00	258.4507	360.9753	401.6846

===== 624-14072 1800 mm Culvert Pipe (CR 4) Meter (= 3.281 Feet) =====

PLH 139A-023	BULL DRAW N. & S.	04/29/99	52.00	250.0000	638.0000	550.0000
PLH 139A-023	BULL DRAW N. & S.					

WEIGHTED AVERAGE FOR THE SECOND QUARTER	52.00	250.0000	638.0000	550.0000
WEIGHTED AVERAGE FOR THE YEAR	52.00	250.0000	638.0000	550.0000

===== 624-14096 2400 mm Culvert Pipe (CR 4) Meter (= 3.281 Feet) =====

PLH 139A-023	BULL DRAW N. & S.	04/29/99	28.00	350.0000	910.0000	800.0000
PLH 139A-023	BULL DRAW N. & S.					

WEIGHTED AVERAGE FOR THE SECOND QUARTER	28.00	350.0000	910.0000	800.0000
WEIGHTED AVERAGE FOR THE YEAR	28.00	350.0000	910.0000	800.0000

===== 624-16012 300 mm Culvert Pipe (CR 6) Meter (= 3.281 Feet) =====

BR 0361-059	BOULDER, 88TH ST AT SH 36	07/29/99	140.00	150.0000	115.6642	123.4400
COLORADO DEPARTMENT OF TRANSPORTATION					14:17 Wednesday, April 12, 2000 38	
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA						

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ DATE LET UNIT/ ENGR. EST. AVERAGE BID AWARDED BID

===== 624-16012 300 mm Culvert Pipe (CR 6) Meter (= 3.281 Feet) =====
 BR 0361-059 BOULDER, 88TH ST AT SH 36

WEIGHTED AVERAGE FOR THE THIRD QUARTER	140.00	150.0000	115.6642	123.4400
WEIGHTED AVERAGE FOR THE YEAR	140.00	150.0000	115.6642	123.4400

===== 624-16015 375 mm Culvert Pipe (CR 6) Meter (= 3.281 Feet) =====

NH 1601-046	US 160 W OF DURANGO	05/27/99	12.20	75.0000	136.1083	220.0000
NH 1601-046	US 160 W OF DURANGO					

WEIGHTED AVERAGE FOR THE SECOND QUARTER	12.20	75.0000	136.1083	220.0000
WEIGHTED AVERAGE FOR THE YEAR	12.20	75.0000	136.1083	220.0000

===== 624-16018 450 mm Culvert Pipe (CR 6) Meter (= 3.281 Feet) =====

NH 1601-046	US 160 W OF DURANGO	05/27/99	59.90	85.0000	167.6350	230.0000
NH 1601-046	US 160 W OF DURANGO					

WEIGHTED AVERAGE FOR THE SECOND QUARTER	59.90	85.0000	167.6350	230.0000
---	-------	---------	----------	----------

WEIGHTED AVERAGE FOR THE YEAR 59.90 85.0000 167.6350 230.0000

===== 624-16024 600 mm Culvert Pipe (CR 6) Meter (= 3.281 Feet) =====

NH 1601-046 US 160 W OF DURANGO 05/27/99 213.60 120.0000 211.3433 250.0000
 NH 1601-046 US 160 W OF DURANGO

WEIGHTED AVERAGE FOR THE SECOND QUARTER 213.60 120.0000 211.3433 250.0000

WEIGHTED AVERAGE FOR THE YEAR 213.60 120.0000 211.3433 250.0000

===== 624-16030 750 mm Culvert Pipe (CR 6) Meter (= 3.281 Feet) =====

NH 1601-046 US 160 W OF DURANGO 05/27/99 34.80 135.0000 320.0917 320.0000
 NH 1601-046 US 160 W OF DURANGO

WEIGHTED AVERAGE FOR THE SECOND QUARTER 34.80 135.0000 320.0917 320.0000

WEIGHTED AVERAGE FOR THE YEAR 34.80 135.0000 320.0917 320.0000

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 38
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ ENGR. EST. AVERAGE BID AWARDED BID
 PROJECT LOCATION PROJECT LOCATION QUANTITY

===== 624-16036 900 mm Culvert Pipe (CR 6) Meter (= 3.281 Feet) =====

NH 1601-046 US 160 W OF DURANGO 05/27/99 138.80 200.0000 358.8683 320.0000
 NH 1601-046 US 160 W OF DURANGO

WEIGHTED AVERAGE FOR THE SECOND QUARTER 138.80 200.0000 358.8683 320.0000

WEIGHTED AVERAGE FOR THE YEAR 138.80 200.0000 358.8683 320.0000

===== 624-16048 1200 mm Culvert Pipe (CR 6) Meter (= 3.281 Feet) =====

NH 1601-046 US 160 W OF DURANGO 05/27/99 96.50 225.0000 460.5183 520.0000
 NH 1601-046 US 160 W OF DURANGO

WEIGHTED AVERAGE FOR THE SECOND QUARTER 96.50 225.0000 460.5183 520.0000

WEIGHTED AVERAGE FOR THE YEAR 96.50 225.0000 460.5183 520.0000

===== 625-00000		Const Surveying	LUMP SUM =====			
BR 0741-006	MORRISON TO KITTREDGE	01/21/99	1.00	20000.0000	24240.7813	18000.0000
C 2873-096	N OF LONGMONT	01/21/99	1.00	150000.0000	142823.5000	115000.0000
NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	1.00	50000.0000	63333.3333	60000.0000
STA 059A-024	HAXTUN NORTH & SOUTH	02/04/99	1.00	10000.0000	9600.0000	7300.0000
C 340A-007	WEST OF GRAND JUNCTION	02/04/99	1.00	8000.0000	14151.0000	12853.0000
NH 2854-069	SHAFFER'S CROSSING - TURKEY C	02/04/99	1.00	20000.0000	10000.0000	10000.0000
NH 2854-069	SHAFFERS XING - TURKEY CRK					
NH 2854-069	SHAFFERS XING - TURKEY CRK					
IM 0251-147	PUEBLO, I-25 / 29TH ST. S.	02/11/99	1.00	60000.0000	41340.0000	42225.0000
NH 5502-029	*IN RIDGWAY	03/04/99	1.00	7500.0000	6262.5000	6025.0000
STA 050A-004	EAST OF CANON CITY	03/11/99	1.00	10000.0000	21315.2500	14000.0000
C 1602-069	*DURANGO SH3/US160	03/11/99	1.00	30000.0000	132000.0000	128000.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			8.00	41000.0000	42179.6719	34922.2500

IM 0253-154	EAST OF LONGMONT	04/01/99	1.00	35000.0000	40545.8750	42200.0000
SP 0501-037	SE OF GRAND JUCTION	04/01/99	1.00	100000.0000	133460.0000	135000.0000
STA 006A-029	DILLON TO KEYSTONE	04/08/99	1.00	100000.0000	96050.0000	70200.0000
C 0853-037	FT LUPTON - EROSION REPAIR	04/08/99	1.00	10000.0000	5844.6667	3500.0000
C 0006(019)	MERINO, UPRR CROSSING	04/08/99	1.00	30000.0000	39333.3333	35000.0000
NH 0403-026	BERTHOUD PASS, CLIMBING LANES	04/15/99	1.00	450000.0000	411203.0300	354015.1500

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

14:17 Wednesday, April 12, 2000 38

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID

===== 625-00000		Const Surveying	LUMP SUM =====				
NH 5502-029		IN RIDGWAY	04/15/99	1.00	9000.0000	17250.0000	7000.0000
C 1602-069		DURANGO SH3/US160	04/22/99	1.00	50000.0000	59125.0000	55000.0000
C 0242-021		W OF WOODLAND PARK	04/22/99	1.00	20000.0000	35113.4311	34000.0000
PLH 139A-023		BULL DRAW N. & S.	04/29/99	1.00	45000.0000	125200.0000	110000.0000
NH(CX) 550-1(005)		NEW MEXICO ST. LINE N.	05/06/99	1.00	180000.0000	226666.6667	220000.0000
STR 135A-017		S. OF CRESTED BUTTE	05/06/99	1.00	50000.0000	64000.0000	60000.0000
STA 0061-067		CENTRAL CITY TO GOLDEN	05/06/99	1.00	70000.0000	49200.0000	50000.0000
NH 1601-046		US 160 W OF DURANGO	05/27/99	1.00	160000.0000	164297.7150	150000.0000
BR 0242-017		W OF LAKE GEORGE	06/17/99	1.00	20000.0000	42285.0000	27425.0000
STR 0131-037		SH 13 S OF MEEKER	06/24/99	1.00	50000.0000	105700.0000	100000.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER				16.00	86187.5000	101028.0568	90833.7594

BRO C010-059	BROADWAY VIADUCT, PHASE V	07/08/99	1.00	55000.0000	55000.0000	55000.0000
STA C030-018	*SH 14 West of Ault	07/08/99	1.00	40000.0000	36666.6667	50000.0000

NH 0503-055	PUEBLO, I-25 WEST	07/08/99	1.00	100000.0000	180782.8700	105000.0000
IM 0703-245	KIPLING TO WADSWORTH	07/08/99	1.00	70000.0000	49941.8571	45000.0000
BR 0361-059	BOULDER, 88TH ST AT SH 36	07/29/99	1.00	25000.0000	46707.8333	43600.0000
STR(CX) 0133(22)	WEST OF PAONIA RESERVOIR	08/12/99	1.00	80000.0000	88068.7489	81000.0000
C 138A-006	W OF JULESBURG, RR BRIDGE	08/19/99	1.00	25000.0000	51500.0000	70000.0000
IMD 0704-183(B)	I70/BRIGHTON PHASE III	08/26/99	1.00	80000.0000	97943.1225	125000.0000
STA C030-018	AULT, BRIGGSDALE & PIERCE	08/26/99	1.00	40000.0000	37725.0000	9450.0000
BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	1.00	160000.0000	144890.9750	160000.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER 9.00 70555.5556 87450.9345 77116.6667

IM 0253-142	I-25 AND SH 52 INTERCHANGE	10/14/99	1.00	175000.0000	136876.7767	119416.5000
NH 0341-046	DEARFIELD TO WELD CO LINE	10/14/99	1.00	117000.0000	105066.6667	95400.0000
STR 0361-045	SH 66, SOUTH OF LYONS	10/21/99	1.00	50000.0000	100231.2500	113850.0000
BR 348A-005	BETWEEN DELTA AND OLATHE	10/28/99	1.00	8000.0000	13241.7788	5000.0000
BR 0402-051		11/04/99	1.00	8000.0000	16440.0000	3300.0000
NH 2873-079	FEDERAL BLVD-US 36 TO 120TH	12/09/99	1.00	20000.0000	21492.5000	2500.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 6.00 63000.0000 76918.9374 56577.7500

WEIGHTED AVERAGE FOR THE YEAR 39.00 69743.5897 83604.7967 70929.0936

==== 625-00001 Const Surveying (Hour) Hour =====

C 1602-069	*DURANGO SH3/US160	03/11/99	40.00	90.0000	112.3500	112.0000
------------	--------------------	----------	-------	---------	----------	----------

WEIGHTED AVERAGE FOR THE FIRST QUARTER

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 38
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ ENGR. EST. AVERAGE BID AWARDED BID
PROJECT LOCATION DATE LET QUANTITY

==== 625-00001 Const Surveying (Hour) Hour =====

SP 0501-037	SE OF GRAND JUCTION	04/01/99	50.00	80.0000	94.9800	95.0000
STA 006A-029	DILLON TO KEYSTONE	04/08/99	40.00	90.0000	106.0000	86.0000
NH 0403-026	BERTHOUD PASS, CLIMBING LANES	04/15/99	120.00	120.0000	135.4000	197.0000
C 1602-069	DURANGO SH3/US160	04/22/99	40.00	90.0000	101.5000	90.0000
NH(CX) 550-1(005)	NEW MEXICO ST. LINE N.	05/06/99	100.00	90.0000	123.8333	126.5000
NH 1601-046	US 160 W OF DURANGO	05/27/99	50.00	85.0000	106.1900	140.0000

WEIGHTED AVERAGE FOR THE SECOND QUARTER 400.00 97.1250 117.7941 137.7000

BRO C010-059	BROADWAY VIADUCT, PHASE V	07/08/99	100.00	90.0000	97.5000	100.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			100.00	90.0000	97.5000	100.0000
WEIGHTED AVERAGE FOR THE YEAR			500.00	95.7000	113.9100	130.1600

===== 626-00000 Mobilization LUMP SUM =====

NH 0451-005	PUEBLO BLVD, I25-ARK RIVER	01/14/99	1.00	175000.0000	147493.5225	75000.0000
C 2853-002	PONCHA SPRINGS NORTH	01/21/99	1.00	125000.0000	157220.5000	55000.0000
STA 030A-021	6TH AVE (SH30) E OF I-225	01/21/99	1.00	50000.0000	45500.0000	45500.0000
NH 0404-033	COLFAX, CLARKSON TO COLORADO	01/21/99	1.00	200000.0000	308402.5500	310000.0000
C 6661-002	NW OF CORTEZ	01/21/99	1.00	200000.0000	398000.0000	398000.0000
BR 0741-006	MORRISON TO KITTREDGE	01/21/99	1.00	120000.0000	282249.6825	155556.0000
C 2873-096	N OF LONGMONT	01/21/99	1.00	725000.0000	495000.0000	200000.0000
STA 006A-030	LOVELAND PASS S/O I-70	01/21/99	1.00	100000.0000	88500.0000	70000.0000
NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	1.00	350000.0000	213333.3333	200000.0000
STA 059A-024	HAXTUN NORTH & SOUTH	02/04/99	1.00	100000.0000	80833.3333	55000.0000
C 340A-007	WEST OF GRAND JUNCTION	02/04/99	1.00	40000.0000	29600.0000	36800.0000
NH 2854-069	SHAFFER'S CROSSING - TURKEY C	02/04/99	1.00	130000.0000	240000.0000	240000.0000
NH 2854-069	SHAFFERS XING - TURKEY CRK					
NH 2854-069	SHAFFERS XING - TURKEY CRK					
IM 0251-147	PUEBLO, I-25 / 29TH ST. S.	02/11/99	1.00	275000.0000	318839.8820	407500.0000
C 0241-035	GRANITE - WEST	02/11/99	1.00	75000.0000	93375.5000	64502.0000
NH 0401-014	EAST OF ELK SPRINGS	02/18/99	1.00	125000.0000	213664.8333	91939.0000
C 064A-007	RANGELY TO DINOSAUR	02/18/99	1.00	100000.0000	193620.0000	224000.0000
STA 0061-067	*CENTRAL CITY TO GOLDEN	02/18/99	1.00	250000.0000	332000.0000	332000.0000
NH 5502-029	*IN RIDGWAY	03/04/99	1.00	20000.0000	39075.0000	30400.0000
STA 050A-004	EAST OF CANON CITY	03/11/99	1.00	40000.0000	74634.0000	25000.0000
NH 0501-039	OLATHE TO MONTROSE	03/11/99	1.00	160000.0000	194700.0000	140000.0000

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 38
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ ENGR. EST. AVERAGE BID AWARDED BID
 PROJECT LOCATION PROJECT LOCATION QUANTITY

===== 626-00000 Mobilization LUMP SUM =====						
C 0502-047	WEST OF GUNNISON	03/11/99	1.00	100000.0000	150973.7500	80995.0000
C 1602-069	*DURANGO SH3/US160	03/11/99	1.00	150000.0000	257500.0000	325000.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			19.00	167894.7368	196762.1699	151304.8421

IM 0253-154	EAST OF LONGMONT	04/01/99	1.00	150000.0000	259023.4813	122600.0000
SP 0501-037	SE OF GRAND JUNCTION	04/01/99	1.00	400000.0000	476199.0420	450000.0000

BR 348A-005	BETWEEN DELTA AND OLATHE	10/28/99	1.00	20000.0000	38126.3608	28600.0000
BR 0402-051		11/04/99	1.00	50000.0000	63600.0000	64000.0000
STA 165A-008	SOUTHWEST OF PUEBLO	12/02/99	1.00	150000.0000	149946.6000	160000.0000
NH 0404-034	COLFAX, PEORIA TO I-225	12/09/99	1.00	70000.0000	85333.3333	49000.0000
IM 0252-318	*6TH AVE TO SPEER BLVD	12/09/99	1.00	200000.0000	179200.0000	231000.0000
NH 2873-079	FEDERAL BLVD-US 36 TO 120TH	12/09/99	1.00	125000.0000	149250.0000	95000.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			8.00	219480.5195	332988.8728	237615.5200
WEIGHTED AVERAGE FOR THE YEAR			57.00	303174.6032	351711.1305	216464.3140

===== 626-01000 Public Info Services LUMP SUM =====

NH 0404-033	COLFAX, CLARKSON TO COLORADO	01/21/99	1.00	20000.0000	21500.0000	2500.0000
C 2873-096	N OF LONGMONT	01/21/99	1.00	20000.0000	8262.5000	4000.0000
NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	1.00	26000.0000	8666.6667	10000.0000
IM 0251-147	PUEBLO, I-25 / 29TH ST. S.	02/11/99	1.00	8000.0000	16305.0000	36225.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			4.00	18500.0000	13112.5000	13181.2500

C 0401-015	ON SH 40 IN CRAIG	04/01/99	1.00	9000.0000	16000.0000	3000.0000
C 1602-069	DURANGO SH3/US160	04/22/99	1.00	10000.0000	2125.0000	1000.0000
NH(CX) 550-1(005)	NEW MEXICO ST. LINE N.	05/06/99	1.00	12000.0000	9333.3333	11000.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			3.00	10333.3333	10031.2500	5000.0000

BRO C010-059	BROADWAY VIADUCT, PHASE V	07/08/99	1.00	30000.0000	8125.0000	8500.0000
STA C030-018	*SH 14 West of Ault	07/08/99	1.00	15000.0000	16166.6667	5500.0000
NH 0503-055	PUEBLO, I-25 WEST	07/08/99	1.00	10000.0000	12730.0000	2000.0000
IMD 0704-183(B)	I70/BRIGHTON PHASE III	08/26/99	1.00	15000.0000	10997.5000	28600.0000
STA C030-018	AULT, BRIGGS DALE & PIERCE	08/26/99	1.00	15000.0000	12250.0000	2500.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			4.00	17500.0000	10976.0000	10400.0000

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 38
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	----------	-------------------	------------	-------------	-------------

===== 626-01000 Public Info Services LUMP SUM =====

IM 0253-142	I-25 AND SH 52 INTERCHANGE	10/14/99	1.00	10000.0000	12805.6167	8281.3500
NH 0404-034	COLFAX, PEORIA TO I-225	12/09/99	1.00	3000.0000	3333.3333	1000.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			2.00	6500.0000	9648.1889	4640.6750
WEIGHTED AVERAGE FOR THE YEAR			13.00	14461.5385	11202.1457	9123.5654

===== 627-00001	Pvmt Mkg Paint		Liter	(= 0.264 Gallon	=====	=====
C 2853-002	PONCHA SPRINGS NORTH	01/21/99	4,644.00	7.5000	7.3300	4.3200
STA 030A-021	6TH AVE (SH30) E OF I-225	01/21/99	902.00	10.0000	12.2333	11.9500
NH 0404-033	COLFAX, CLARKSON TO COLORADO	01/21/99	604.00	15.0000	18.1500	16.0000
C 6661-002	NW OF CORTEZ	01/21/99	2,840.00	8.0000	6.0000	6.0000
BR 0741-006	MORRISON TO KITTREDGE	01/21/99	74.00	20.0000	17.6563	35.0000
C 2873-096	N OF LONGMONT	01/21/99	1,284.00	8.0000	8.0750	7.6500
STA 006A-030	LOVELAND PASS S/O I-70	01/21/99	1,976.00	8.0000	7.4250	7.8500
NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	201.00	12.0000	16.6667	25.0000
C 340A-007	WEST OF GRAND JUNCTION	02/04/99	71.00	25.0000	31.0000	20.0000
NH 2854-069	SHAFFER'S CROSSING - TURKEY C	02/04/99	1,626.00	8.0000	14.0000	14.0000
NH 2854-069	SHAFFERS XING - TURKEY CRK					
NH 2854-069	SHAFFERS XING - TURKEY CRK					
IM 0251-147	PUEBLO, I-25 / 29TH ST. S.	02/11/99	656.00	10.0000	34.2000	52.5000
STA 0061-067	*CENTRAL CITY TO GOLDEN	02/18/99	9,500.00	6.5000	4.5000	4.5000
STA 050A-004	EAST OF CANON CITY	03/11/99	30.00	45.0000	24.6000	18.0000
C 0502-047	WEST OF GUNNISON	03/11/99	6,224.00	5.5000	6.1875	4.7500
C 1602-069	*DURANGO SH3/US160	03/11/99	185.00	12.0000	23.2500	16.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			21,132.00	7.6910	9.1038	8.4811

SP 0501-037	SE OF GRAND JUCTION	04/01/99	2,900.00	5.5000	5.7800	5.2000
STA 006A-029	DILLON TO KEYSTONE	04/08/99	2,394.00	10.0000	8.2250	5.4000
C 0006(019)	MERINO, UPRR CROSSING	04/08/99	616.00	17.0000	5.2333	7.0000
NH 0403-026	BERTHOUD PASS, CLIMBING LANES	04/15/99	5,000.00	8.0000	8.2500	5.2500
C 1602-069	DURANGO SH3/US160	04/22/99	185.00	12.0000	22.6250	28.0000
C 0242-021	W OF WOODLAND PARK	04/22/99	240.00	30.0000	21.5144	14.0000
PLH 139A-023	BULL DRAW N. & S.	04/29/99	1,800.00	6.0000	11.9800	17.5000
NH(CX) 550-1(005)	NEW MEXICO ST. LINE N.	05/06/99	1,000.00	8.0000	6.0600	5.1800
STR 135A-017	S. OF CRESTED BUTTE	05/06/99	550.00	7.0000	12.8500	18.0000
STA 0061-067	CENTRAL CITY TO GOLDEN	05/06/99	9,500.00	6.5000	7.0667	4.5000

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 38
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 627-00001		Pvmt Mkg Paint		Liter	(= 0.264 Gallon	=====	=====
NH 1601-046		US 160 W OF DURANGO	05/27/99	15,500.00	10.0000	6.5467	5.5000

		5_cdmiucp_1999.txt				
BR 0242-017	W OF LAKE GEORGE	06/17/99	75.00	35.0000	24.0000	27.0000
STR 0131-037	SH 13 S OF MEEKER	06/24/99	638.00	15.0000	8.5563	5.5000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			40,398.00	8.6979	7.4219	6.1197

BRO C010-059	BROADWAY VIADUCT, PHASE V	07/08/99	610.00	25.0000	11.0625	10.0000
NH 0503-055	PUEBLO, I-25 WEST	07/08/99	12,777.00	5.0000	12.3400	6.0000
IM 0703-245	KIPLING TO WADSWORTH	07/08/99	2,100.00	10.0000	9.4000	6.4000
BR 0403-025	EMPIRE JCT BRIDGE AT I-70	07/15/99	50.00	17.0000	38.2686	9.0000
BR 0361-059	BOULDER, 88TH ST AT SH 36	07/29/99	257.00	20.0000	20.7400	14.4900
STR(CX)0133(22)	WEST OF PAONIA RESERVOIR	08/12/99	1,182.00	10.0000	18.5789	13.0000
IMD 0704-183(B)	I70/BRIGHTON PHASE III	08/26/99	435.00	100.0000	28.7650	79.5000
BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	783.00	14.0000	6.7380	7.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			18,194.00	9.4760	12.7196	8.5636

IM 0253-142	I-25 AND SH 52 INTERCHANGE	10/14/99	1,079.00	11.0000	10.4767	7.6500
NH 0341-046	DEARFIELD TO WELD CO LINE	10/14/99	25.00	35.0000	59.1667	32.0000
STR 0361-045	SH 66, SOUTH OF LYONS	10/21/99	800.00	6.0000	8.1138	6.2100
BR 348A-005	BETWEEN DELTA AND OLATHE	10/28/99	11.00	50.0000	67.1667	132.0000
STA 165A-008	SOUTHWEST OF PUEBLO	12/02/99	1,488.00	10.0000	8.1000	5.0000
NH 0404-034	COLFAX, PEORIA TO I-225	12/09/99	380.00	20.0000	8.7000	9.0000
IM 0252-318	*6TH AVE TO SPEER BLVD	12/09/99	2,460.00	13.0000	12.4000	8.0000
NH 2873-079	FEDERAL BLVD-US 36 TO 120TH	12/09/99	6,910.00	9.0000	8.4875	8.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			10,693.00	9.6104	8.8403	7.6325
WEIGHTED AVERAGE FOR THE YEAR			90,417.00	8.7271	9.2005	7.3423

===== 627-00002		Thermoplastic Pgmt Mkg		Sq Meter (= 1.196 Sq Yd, =====)		
NH 0451-005	PUEBLO BLVD, I25-ARK RIVER	01/14/99	6,609.00	15.0000	15.9250	15.3000
NH 0404-033	COLFAX, CLARKSON TO COLORADO	01/21/99	745.00	25.0000	26.0000	23.0000
NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	415.80	17.0000	26.6667	35.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			7,769.80	16.0659	16.8989	17.0926

STA 006A-029	DILLON TO KEYSTONE	04/08/99	12.00	80.0000	202.6500	189.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			12.00	80.0000	202.6500	189.0000

14:17 Wednesday, April 12, 2000 38

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 627-00002		Thermoplastic Pvmnt Mkg		Sq Meter (= 1.196 Sq Yd, =====			
BRO C010-059		BROADWAY VIADUCT, PHASE V	07/08/99	165.00	50.0000	17.2500	16.0000
IMD 0704-183(B)		I70/BRIGHTON PHASE III	08/26/99	340.00	18.0000	26.2250	19.0000
BR 287-3(061)		FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	815.00	19.0000	14.5220	16.0000
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,320.00	22.6174	16.2640	16.7727
NH 0404-034		COLFAX, PEORIA TO I-225	12/09/99	687.00	20.0000	17.5000	19.0000
IM 0252-318		*6TH AVE TO SPEER BLVD	12/09/99	2,870.00	15.0000	20.7500	16.0000
NH 2873-079		FEDERAL BLVD-US 36 TO 120TH	12/09/99	4,865.00	17.0000	16.3625	17.0000
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		5,552.00	17.3712	16.4714	17.2475
		WEIGHTED AVERAGE FOR THE YEAR		14,653.80	17.2030	16.7882	17.2632
===== 627-00003		Thermoplastic Pvmnt Mkg (Inlaid)		Sq Meter (= 1.196 Sq Yd, =====			
STA 0061-067		*CENTRAL CITY TO GOLDEN	02/18/99	800.00	100.0000	80.0000	80.0000
		WEIGHTED AVERAGE FOR THE FIRST QUARTER	
STA 0061-067		CENTRAL CITY TO GOLDEN	05/06/99	1,040.00	100.0000	86.6667	80.0000
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,040.00	100.0000	86.6667	80.0000
		WEIGHTED AVERAGE FOR THE YEAR		1,040.00	100.0000	86.6667	80.0000
===== 627-00004		Epoxy Pvmnt Mkg		Sq Meter (= 1.196 Sq Yd, =====			
NH(CX) 550-1(005)		NEW MEXICO ST. LINE N.	05/06/99	621.00	25.0000	17.5100	15.5300
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		621.00	25.0000	17.5100	15.5300

STR 0361-045 SH 66, SOUTH OF LYONS 10/21/99 2,973.00 8.0000 9.3388 6.2100
 COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 39
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	627-00004	Epoxy Pvmt Mkg		Sq Meter (= 1.196 Sq Yd,	=====	=====	=====
STA 165A-008		SOUTHWEST OF PUEBLO	12/02/99	2,694.00	25.0000	16.4000	16.5000
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		5,667.00	16.0815	11.8919	11.1017
		WEIGHTED AVERAGE FOR THE YEAR		6,288.00	16.9623	12.1595	11.5390
=====	627-00005	Epoxy Pvmt Mkg		Liter (= 0.264 Gallon	=====	=====	=====
STA 030A-021		6TH AVE (SH30) E OF I-225	01/21/99	902.00	30.0000	20.2667	19.0000
C 6661-002		NW OF CORTEZ	01/21/99	3,100.00	17.0000	21.0000	21.0000
BR 0741-006		MORRISON TO KITTREDGE	01/21/99	74.00	40.0000	48.0875	70.0000
C 2873-096		N OF LONGMONT	01/21/99	1,815.79	20.0000	15.2000	14.5500
STA 006A-030		LOVELAND PASS S/O I-70	01/21/99	1,769.00	25.0000	18.7500	19.5000
NH 0852-078		SANTA FE & BELLEVIEW	01/28/99	316.30	30.0000	30.3333	30.0000
STA 059A-024		HAXTUN NORTH & SOUTH	02/04/99	1,004.00	25.0000	18.6333	16.5000
NH 2854-069		SHAFFER'S CROSSING - TURKEY C	02/04/99	1,651.00	15.0000	21.0000	21.0000
NH 2854-069		SHAFFERS XING - TURKEY CRK					
NH 2854-069		SHAFFERS XING - TURKEY CRK					
C 0241-035		GRANITE - WEST	02/11/99	1,847.00	15.0000	35.5075	19.0300
NH 0401-014		EAST OF ELK SPRINGS	02/18/99	3,029.00	15.0000	21.8933	17.0000
C 064A-007		RANGELY TO DINOSAUR	02/18/99	2,254.00	22.0000	25.0000	34.0000
STA 0061-067		*CENTRAL CITY TO GOLDEN	02/18/99	4,835.00	15.0000	17.0000	17.0000
STA 050A-004		EAST OF CANON CITY	03/11/99	800.00	50.0000	24.5600	26.0000
NH 0501-039		OLATHE TO MONTROSE	03/11/99	5,459.00	10.0000	16.0000	14.5000
C 1602-069		*DURANGO SH3/US160	03/11/99	377.00	30.0000	45.0250	29.0000
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		24,021.09	18.3144	21.4592	19.6616
SP 0501-037		SE OF GRAND JUNCTION	04/01/99	1,526.00	15.0000	18.1360	18.0000
NH 0701-150		I-70 AT DEBEQUE	04/01/99	2,130.00	16.0000	21.1250	18.0000
C 0401-015		ON SH 40 IN CRAIG	04/01/99	853.00	16.0000	29.3333	23.0000
STA 006A-029		DILLON TO KEYSTONE	04/08/99	806.00	100.0000	24.2700	23.0000
C 0006(019)		MERINO, UPRR CROSSING	04/08/99	240.00	40.0000	27.1667	27.0000
NH 0403-026		BERTHOUD PASS, CLIMBING LANES	04/15/99	2,814.00	28.0000	21.8540	26.2700
C 1602-069		DURANGO SH3/US160	04/22/99	377.00	30.0000	28.3750	28.0000
C 0242-021		W OF WOODLAND PARK	04/22/99	80.00	25.0000	68.5367	55.0000
STA 0061-067		CENTRAL CITY TO GOLDEN	05/06/99	4,835.00	15.0000	17.1000	16.0000
NH 1601-046		US 160 W OF DURANGO	05/27/99	4,799.00	25.0000	16.5083	16.0000

BR 0242-017 W OF LAKE GEORGE 5_cdmiucp_1999.txt
 06/17/99 322.00 30.0000 30.0800 26.4000

 WEIGHTED AVERAGE FOR THE SECOND QUARTER 18,782.00 24.2296 19.7491 19.2722

STA C030-018 *SH 14 West of Ault 07/08/99 5,973.00 16.0000 14.5000 12.0000
 COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 39
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ QUANTITY ENGR. EST. AVERAGE BID AWARDED BID
 PROJECT LOCATION DATE LET

===== 627-00005 Epoxy Pvmt Mkg Liter (= 0.264 Gallon) =====
 NH 0503-055 PUEBLO, I-25 WEST 07/08/99 605.00 25.0000 23.8900 22.0000
 IM 0703-245 KIPLING TO WADSWORTH 07/08/99 311.00 35.0000 31.5714 25.0000
 BR 0361-059 BOULDER, 88TH ST AT SH 36 07/29/99 88.00 30.0000 87.8842 81.2500
 C 138A-006 W OF JULESBURG, RR BRIDGE 08/19/99 220.00 25.5000 32.7833 30.0000
 IMD 0704-183(B) I70/BRIGHTON PHASE III 08/26/99 134.00 30.0000 56.8000 90.0000
 STA C030-018 AULT, BRIGGS DALE & PIERCE 08/26/99 5,973.00 18.0000 13.4000 12.8000
 BR 287-3(061) FEDERAL/US 36 BRIDGE, PHS 5 09/30/99 521.00 18.0000 25.8270 28.0000

 WEIGHTED AVERAGE FOR THE THIRD QUARTER 7,852.00 19.7621 23.5888 17.5672

IM 0253-142 I-25 AND SH 52 INTERCHANGE 10/14/99 1,240.00 21.0000 30.1817 27.5400
 NH 0341-046 DEARFIELD TO WELD CO LINE 10/14/99 2,430.00 18.0000 18.7000 16.0000
 BR 0402-051 11/04/99 19.00 40.0000 61.0000 54.0000

 WEIGHTED AVERAGE FOR THE FOURTH QUARTER 3,689.00 19.1217 22.7444 20.0747

 WEIGHTED AVERAGE FOR THE YEAR 54,344.09 20.6228 21.1745 19.2524

===== 627-00025 100 mm Pvmt Mkg Tape (Rem) Meter (= 3.281 Feet) =====
 BRO C010-059 BROADWAY VIADUCT, PHASE V 07/08/99 4,500.00 15.0000 6.9000 6.6000
 IMD 0704-183(B) I70/BRIGHTON PHASE III 08/26/99 158.00 14.0000 11.7000 9.5000

 WEIGHTED AVERAGE FOR THE THIRD QUARTER 4,658.00 14.9661 7.0628 6.6984

 WEIGHTED AVERAGE FOR THE YEAR 4,658.00 14.9661 7.0628 6.6984

===== 627-00030 Raised Pvmt Marker (Temp) Each =====
 STA 006A-029 DILLON TO KEYSTONE 04/08/99 1,000.00 5.0000 3.5650 3.2400

STA 006A-029

DILLON TO KEYSTONE

WEIGHTED AVERAGE FOR THE SECOND QUARTER	1,000.00	5.0000	3.5650	3.2400
WEIGHTED AVERAGE FOR THE YEAR	1,000.00	5.0000	3.5650	3.2400

===== 627-00060 Plastic Pvmt Mkg (1.5 mm) Sq Meter (= 1.196 Sq Yd, =====

C 0242-021 W OF WOODLAND PARK 04/22/99 537.00 50.0000 70.1289 63.0000
 COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 39
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 627-00060 Plastic Pvmt Mkg (1.5 mm) Sq Meter (= 1.196 Sq Yd, =====
 C 0242-021 W OF WOODLAND PARK

WEIGHTED AVERAGE FOR THE SECOND QUARTER	537.00	50.0000	70.1289	63.0000
WEIGHTED AVERAGE FOR THE YEAR	537.00	50.0000	70.1289	63.0000

===== 627-01000 Preform Plastic Pvmt Mkg (Ty A) Sq Meter (= 1.196 Sq Yd, =====

IM 0251-147 PUEBLO, I-25 / 29TH ST. S. 02/11/99 622.00 80.0000 101.7000 126.0000
 NH 0501-039 OLATHE TO MONTROSE 03/11/99 4.56 100.0000 347.0000 128.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER	626.56	80.1456	103.1303	126.0146
--	--------	---------	----------	----------

NH 0701-150 I-70 AT DEBEQUE 04/01/99 18.00 110.0000 119.7500 120.0000
 C 0401-015 ON SH 40 IN CRAIG 04/01/99 102.00 90.0000 125.0000 120.0000

WEIGHTED AVERAGE FOR THE SECOND QUARTER	120.00	93.0000	124.0000	120.0000
---	--------	---------	----------	----------

BRO C010-059 BROADWAY VIADUCT, PHASE V 07/08/99 430.00 75.0000 78.5000 78.0000
 NH 0503-055 PUEBLO, I-25 WEST 07/08/99 295.00 100.0000 98.4000 110.0000
 BR 287-3(061) FEDERAL/US 36 BRIDGE, PHS 5 09/30/99 100.00 100.0000 83.4720 90.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER	825.00	86.9697	86.6822	90.8970
--	--------	---------	---------	---------

NH 0404-034	COLFAX, PEORIA TO I-225	12/09/99	103.00	80.0000	103.3333	110.0000
IM 0252-318	*6TH AVE TO SPEER BLVD	12/09/99	711.00	80.0000	93.0000	90.0000
NH 2873-079	FEDERAL BLVD-US 36 TO 120TH	12/09/99	657.00	80.0000	88.2000	100.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER

WEIGHTED AVERAGE FOR THE YEAR

===== 627-03000 Preform Plastic Pvmt Mkg (Ty C) Sq Meter (= 1.196 Sq Yd, =====

NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	70.70	100.0000	116.0000	150.0000
-------------	----------------------	----------	-------	----------	----------	----------

WEIGHTED AVERAGE FOR THE FIRST QUARTER

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 39
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	----------	-------------------	------------	-------------	-------------

===== 627-03000 Preform Plastic Pvmt Mkg (Ty C) Sq Meter (= 1.196 Sq Yd, =====

IM 0703-245	KIPLING TO WADSWORTH	07/08/99	237.00	80.0000	88.6857	76.4000
BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	224.00	80.0000	83.4730	90.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER

WEIGHTED AVERAGE FOR THE YEAR

===== 627-30205 Thermoplastic Pvmt Mkg (WS) Sq Meter (= 1.196 Sq Yd, =====

C 2873-096	N OF LONGMONT	01/21/99	144.20	50.0000	222.7800	215.1200
C 2873-096	N OF LONGMONT					

WEIGHTED AVERAGE FOR THE FIRST QUARTER

WEIGHTED AVERAGE FOR THE YEAR

===== 627-30210 Thermoplastic Pvmt Mkg (XS) Sq Meter (= 1.196 Sq Yd, =====

C 2873-096	N OF LONGMONT	01/21/99	51.20	75.0000	91.7750	86.1000
------------	---------------	----------	-------	---------	---------	---------

WEIGHTED AVERAGE FOR THE FIRST QUARTER

C 0242-021	W OF WOODLAND PARK	04/22/99	4.40	100.0000	88.3433	80.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			4.40	100.0000	88.3433	80.0000

STA C030-018	*SH 14 West of Ault	07/08/99	103.00	50.0000	89.6667	80.0000
IMD 0704-183(B)	I70/BRIGHTON PHASE III	08/26/99	156.00	55.0000	70.3750	76.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			156.00	55.0000	70.3750	76.0000
WEIGHTED AVERAGE FOR THE YEAR			170.40	58.2160	73.9103	78.6854

===== 627-30325 Plastic Pvmt Mkg (Ty B) (WS) Sq Meter (= 1.196 Sq Yd, =====

NH 0451-005	PUEBLO BLVD, I25-ARK RIVER	01/14/99	100.00	120.0000	148.2500	150.0000
NH 0404-033	COLFAX, CLARKSON TO COLORADO	01/21/99	17.00	200.0000	255.1500	220.0000
NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	28.66	130.0000	196.0000	200.0000
IM 0251-147	PUEBLO, I-25 / 29TH ST. S.	02/11/99	80.00	160.0000	165.9000	189.0000
NH 5502-029	*IN RIDGWAY	03/04/99	10.00	160.0000	238.5000	240.0000
NH 0501-039	OLATHE TO MONTROSE	03/11/99	2.97	160.0000	810.0000	410.0000
C 1602-069	*DURANGO SH3/US160	03/11/99	17.00	160.0000	223.8000	200.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			228.63	141.7181	172.5688	178.4967

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 39
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/
PROJECT NUMBER PROJECT LOCATION DATE LET QUANTITY ENGR. EST. AVERAGE BID AWARDED BID

===== 627-30325 Plastic Pvmt Mkg (Ty B) (WS) Sq Meter (= 1.196 Sq Yd, =====

C 0401-015	ON SH 40 IN CRAIG	04/01/99	40.00	160.0000	205.0000	200.0000
NH 5502-029	IN RIDGWAY	04/15/99	10.00	200.0000	220.0000	220.0000
C 1602-069	DURANGO SH3/US160	04/22/99	17.00	160.0000	202.5000	220.0000
NH 1601-046	US 160 W OF DURANGO	05/27/99	148.20	140.0000	185.5333	170.0000
BR 0242-017	W OF LAKE GEORGE	06/17/99	7.00	165.0000	240.0600	214.3000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			222.20	148.6184	190.5512	182.8717

BRO C010-059	BROADWAY VIADUCT, PHASE V	07/08/99	28.00	125.0000	220.0000	220.0000
NH 0503-055	PUEBLO, I-25 WEST	07/08/99	156.00	175.0000	218.0000	220.0000

BR 0361-059	BOULDER, 88TH ST AT SH 36	07/29/99	5.00	150.0000	282.2875	279.4500
IMD 0704-183(B)	I70/BRIGHTON PHASE III	08/26/99	3.00	170.0000	181.6250	147.0000
STA C030-018	AULT, BRIGGS DALE & PIERCE	08/26/99	15.31	170.0000	209.3500	203.7000
BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	16.80	175.0000	177.0470	180.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER 224.11 167.7868 214.9894 216.2371

NH 0404-034	COLFAX, PEORIA TO I-225	12/09/99	11.00	150.0000	220.0000	210.0000
IM 0252-318	*6TH AVE TO SPEER BLVD	12/09/99	1.13	200.0000	193.0000	200.0000
NH 2873-079	FEDERAL BLVD-US 36 TO 120TH	12/09/99	464.00	160.0000	136.2500	200.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 475.00 159.7684 137.7131 200.2316

WEIGHTED AVERAGE FOR THE YEAR 1,149.94 155.5879 173.2034 195.6752

===== 627-30330 Plastic Pvmt Mkg (Ty B) (XS) Sq Meter (= 1.196 Sq Yd, =====

NH 0451-005	PUEBLO BLVD, I25-ARK RIVER	01/14/99	1,000.00	75.0000	81.0000	80.0000
NH 0404-033	COLFAX, CLARKSON TO COLORADO	01/21/99	730.00	90.0000	90.6500	80.0000
NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	200.23	55.0000	87.3333	100.0000
IM 0251-147	PUEBLO, I-25 / 29TH ST. S.	02/11/99	124.00	70.0000	107.7000	115.0000
NH 5502-029	*IN RIDGWAY	03/04/99	55.00	110.0000	172.5000	180.0000
STA 050A-004	EAST OF CANON CITY	03/11/99	60.00	90.0000	98.5500	95.0000
NH 0501-039	OLATHE TO MONTROSE	03/11/99	54.00	70.0000	108.0000	92.0000
C 1602-069	*DURANGO SH3/US160	03/11/99	8.00	90.0000	134.3250	145.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 2,168.23 78.2079 87.3285 84.5625

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 39
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ QUANTITY ENGR. EST. AVERAGE BID AWARDED BID

===== 627-30330 Plastic Pvmt Mkg (Ty B) (XS) Sq Meter (= 1.196 Sq Yd, =====

C 0401-015	ON SH 40 IN CRAIG	04/01/99	445.00	70.0000	111.3333	100.0000
NH 5502-029	IN RIDGWAY	04/15/99	55.00	150.0000	232.9435	220.0000
C 1602-069	DURANGO SH3/US160	04/22/99	8.00	130.0000	112.5000	110.0000
NH 1601-046	US 160 W OF DURANGO	05/27/99	10.40	90.0000	131.0667	126.0000
BR 0242-017	W OF LAKE GEORGE	06/17/99	3.00	110.0000	154.4000	107.0000

WEIGHTED AVERAGE FOR THE SECOND QUARTER 521.40 79.9885 121.2613 113.3705

BRO C010-059	BROADWAY VIADUCT, PHASE V	07/08/99	228.00	50.0000	80.8750	78.0000
NH 0503-055	PUEBLO, I-25 WEST	07/08/99	496.00	100.0000	90.7000	100.0000
BR 0361-059	BOULDER, 88TH ST AT SH 36	07/29/99	8.00	150.0000	92.2175	89.0100
IMD 0704-183(B)	I70/BRIGHTON PHASE III	08/26/99	11.00	110.0000	94.6750	90.0000
STA C030-018	AULT, BRIGGSDALE & PIERCE	08/26/99	103.00	80.0000	87.3500	84.7000
BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	112.40	100.0000	83.4990	90.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER -----
 958.40 86.4879 87.1163 91.7427

NH 0404-034	COLFAX, PEORIA TO I-225	12/09/99	300.00	80.0000	87.6667	90.0000
IM 0252-318	*6TH AVE TO SPEER BLVD	12/09/99	2.16	150.0000	141.0000	150.0000
NH 2873-079	FEDERAL BLVD-US 36 TO 120TH	12/09/99	2.80	120.0000	158.7500	100.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER -----
 302.80 80.3699 88.5404 90.0925

WEIGHTED AVERAGE FOR THE YEAR =====
 3,950.83 80.6171 90.9316 90.5300

===== 627-30405 Preform Thermoplastic Pvmt Mkg (WS) Sq Meter (= 1.196 Sq Yd, =====

STA 059A-024	HAXTUN NORTH & SOUTH	02/04/99	18.36	150.0000	181.1667	160.0000
--------------	----------------------	----------	-------	----------	----------	----------

WEIGHTED AVERAGE FOR THE FIRST QUARTER -----
 18.36 150.0000 181.1667 160.0000

IM 0253-142	I-25 AND SH 52 INTERCHANGE	10/14/99	131.00	150.0000	215.7317	219.5000
STR 0361-045	SH 66, SOUTH OF LYONS	10/21/99	51.00	100.0000	141.7313	113.8500

WEIGHTED AVERAGE FOR THE FOURTH QUARTER -----
 182.00 135.9890 190.4451 189.8948

WEIGHTED AVERAGE FOR THE YEAR =====
 200.36 137.2729 190.0359 187.1554

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 39
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 627-30410 Preform Thermoplastic Pvmt Mkg (XS) Sq Meter (= 1.196 Sq Yd, =====

STA 059A-024	HAXTUN NORTH & SOUTH	02/04/99	19.49	70.0000	101.0333	95.0000
--------------	----------------------	----------	-------	---------	----------	---------

WEIGHTED AVERAGE FOR THE FIRST QUARTER -----
 19.49 70.0000 101.0333 95.0000

C 138A-006	W OF JULESBURG, RR BRIDGE	08/19/99	7.20	70.0000	225.5533	250.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			7.20	70.0000	225.5533	250.0000
IM 0253-142	I-25 AND SH 52 INTERCHANGE	10/14/99	211.00	75.0000	94.2067	87.8200
STR 0361-045	SH 66, SOUTH OF LYONS	10/21/99	45.00	100.0000	79.9100	67.2800
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			256.00	79.3945	91.0414	84.2095
WEIGHTED AVERAGE FOR THE YEAR			282.69	78.5076	93.0868	89.1760

===== 629-01001 Survey Monument (Ty 1) Each =====

NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	10.00	150.0000	278.3333	150.0000
C 1602-069	*DURANGO SH3/US160	03/11/99	16.00	180.0000	113.8500	115.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			10.00	150.0000	278.3333	150.0000

IM 0253-154	EAST OF LONGMONT	04/01/99	9.00	110.0000	271.7500	200.0000
SP 0501-037	SE OF GRAND JUCTION	04/01/99	7.00	200.0000	273.6000	210.0000
STA 006A-029	DILLON TO KEYSTONE	04/08/99	10.00	150.0000	171.0000	162.0000
C 0006(019)	MERINO, UPRR CROSSING	04/08/99	2.00	140.0000	220.6667	100.0000
NH 0403-026	BERTHOUD PASS, CLIMBING LANES	04/15/99	24.00	150.0000	172.5340	262.6700
C 1602-069	DURANGO SH3/US160	04/22/99	16.00	180.0000	136.5000	160.0000
NH(CX) 550-1(005)	NEW MEXICO ST. LINE N.	05/06/99	102.00	150.0000	83.6000	82.8000
NH 1601-046	US 160 W OF DURANGO	05/27/99	36.00	100.0000	254.4750	120.0000
STR 0131-037	SH 13 S OF MEEKER	06/24/99	44.00	150.0000	124.2500	116.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			250.00	144.6000	158.3225	127.2947

BRO C010-059 BROADWAY VIADUCT, PHASE V 07/08/99 19.00 120.0000 232.5000 350.0000
 COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 39
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ QUANTITY ENGR. EST. AVERAGE BID AWARDED BID
 PROJECT LOCATION DATE LET

===== 629-01001 Survey Monument (Ty 1) Each =====

BR 0361-059	BOULDER, 88TH ST AT SH 36	07/29/99	4.00	150.0000	207.6233	207.0000
STR(CX)0133(22)	WEST OF PAONIA RESERVOIR	08/12/99	45.00	100.0000	152.8356	120.0000
C 138A-006	W OF JULESBURG, RR BRIDGE	08/19/99	9.00	150.0000	807.3667	500.0000
IMD 0704-183(B)	I70/BRIGHTON PHASE III	08/26/99	1.00	150.0000	303.2725	900.0000
BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	12.00	160.0000	115.2740	100.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			90.00	120.0000	185.8518	216.4222

NH 0341-046	DEARFIELD TO WELD CO LINE	10/14/99	13.00	150.0000	173.3333	96.0000
STR 0361-045	SH 66, SOUTH OF LYONS	10/21/99	137.00	75.0000	133.2000	165.6000
BR 348A-005	BETWEEN DELTA AND OLATHE	10/28/99	1.00	200.0000	496.7956	200.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			151.00	82.2848	136.7864	159.8358
WEIGHTED AVERAGE FOR THE YEAR			501.00	121.5070	157.3350	153.5666

==== 629-01002 Survey Monument (Ty 2) Each =====

NH 0404-033	COLFAX, CLARKSON TO COLORADO	01/21/99	2.00	300.0000	302.5000	200.0000
C 2873-096	N OF LONGMONT	01/21/99	12.00	250.0000	297.5000	265.0000
NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	6.00	180.0000	295.0000	200.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			20.00	234.0000	297.1429	239.0000

C 0853-037	FT LUPTON - EROSION REPAIR	04/08/99	3.00	250.0000	386.0000	304.0000
C 0006(019)	MERINO, UPRR CROSSING	04/08/99	1.00	300.0000	187.3333	200.0000
NH 0403-026	BERTHOUD PASS, CLIMBING LANES	04/15/99	21.00	200.0000	311.6680	525.3400
WEIGHTED AVERAGE FOR THE SECOND QUARTER			25.00	210.0000	319.3265	485.7656

IM 0253-142	I-25 AND SH 52 INTERCHANGE	10/14/99	5.00	200.0000	222.2617	245.9100
NH 0341-046	DEARFIELD TO WELD CO LINE	10/14/99	15.00	130.0000	195.3333	96.0000
NH 2873-079	FEDERAL BLVD-US 36 TO 120TH	12/09/99	1.00	250.0000	383.7500	600.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			21.00	152.3810	207.9262	155.6929
WEIGHTED AVERAGE FOR THE YEAR			66.00	198.9394	271.3062	305.9650

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 39
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	----------	-------------------	------------	-------------	-------------

===== 629-01003		Survey Monument (Ty 3)	Each	=====		
BR 0741-006	MORRISON TO KITTREDGE	01/21/99	1.00	280.0000	449.5888	900.0000
C 2873-096	N OF LONGMONT	01/21/99	3.00	330.0000	488.7500	690.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			4.00	317.5000	473.0855	742.5000
IM 0253-154	EAST OF LONGMONT	04/01/99	1.00	500.0000	549.7163	650.0000
SP 0501-037	SE OF GRAND JUCTION	04/01/99	2.00	350.0000	365.4000	315.0000
C 0006(019)	MERINO, UPRR CROSSING	04/08/99	1.00	350.0000	355.0000	300.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			4.00	387.5000	434.1300	395.0000
BRO C010-059	BROADWAY VIADUCT, PHASE V	07/08/99	1.00	300.0000	362.5000	500.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	300.0000	362.5000	500.0000
NH 0341-046	DEARFIELD TO WELD CO LINE	10/14/99	5.00	400.0000	242.6667	80.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			5.00	400.0000	242.6667	80.0000
WEIGHTED AVERAGE FOR THE YEAR			14.00	365.7143	364.1125	389.2857
===== 629-01005		Survey Monument (Ty 5)	Each	=====		
NH 0404-033	COLFAX, CLARKSON TO COLORADO	01/21/99	2.00	400.0000	316.2500	160.0000
NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	1.00	200.0000	378.3333	300.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			3.00	333.3333	342.8571	206.6667
NH 1601-046	US 160 W OF DURANGO	05/27/99	1.00	160.0000	288.7250	130.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	160.0000	288.7250	130.0000

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 629-01005		Survey Monument (Ty 5)		Each =====			
BR 287-3(061)		FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	1.00	300.0000	145.5160	120.0000
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			2.00	250.0000	218.9786	585.0000
NH 2873-079		FEDERAL BLVD-US 36 TO 120TH	12/09/99	5.00	200.0000	385.0000	600.0000
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			5.00	200.0000	385.0000	600.0000
	WEIGHTED AVERAGE FOR THE YEAR			11.00	241.8182	316.9798	447.2727
===== 629-01006		Survey Monument (Ty 6)		Each =====			
C 1602-069		*DURANGO SH3/US160	03/11/99	22.00	200.0000	113.8500	115.0000
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		
STA 006A-029		DILLON TO KEYSTONE	04/08/99	79.00	200.0000	79.2500	59.0000
C 1602-069		DURANGO SH3/US160	04/22/99	22.00	200.0000	86.5000	60.0000
NH(CX) 550-1(005)		NEW MEXICO ST. LINE N.	05/06/99	77.00	250.0000	99.4433	98.3300
STR 0131-037		SH 13 S OF MEEKER	06/24/99	27.00	200.0000	130.3750	88.0000
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			205.00	218.7805	99.1096	77.6996
NH 2873-079		FEDERAL BLVD-US 36 TO 120TH	12/09/99	6.00	200.0000	417.5000	600.0000
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			6.00	200.0000	417.5000	600.0000
	WEIGHTED AVERAGE FOR THE YEAR			211.00	218.2464	108.3049	92.5517
===== 629-01011		Survey Monument (Ty 1A)		Each =====			

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
NH 0852-078	SANTA FE & BELLEVIEW		01/28/99	1.00	300.0000	391.6667	300.0000
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	300.0000	391.6667	300.0000
NH 1601-046	US 160 W OF DURANGO		05/27/99	1.00	250.0000	288.9750	260.0000
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	250.0000	288.9750	260.0000
COLORADO DEPARTMENT OF TRANSPORTATION						14:17 Wednesday, April 12, 2000 40	
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA							

===== 629-01011	Survey Monument (Ty 1A)			Each	=====		
IMD 0704-183(B)	I70/BRIGHTON PHASE III		08/26/99	1.00	250.0000	542.7450	1275.0000
BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5		09/30/99	1.00	350.0000	194.9330	200.0000
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			2.00	300.0000	294.3079	737.5000
	WEIGHTED AVERAGE FOR THE YEAR			4.00	287.5000	305.6157	508.7500
===== 629-01021	Survey Monument (Ty 2A)			Each	=====		
C 138A-006	W OF JULESBURG, RR BRIDGE		08/19/99	4.00	250.0000	506.1067	500.0000
C 138A-006	W OF JULESBURG, RR BRIDGE						
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			4.00	250.0000	506.1067	500.0000
	WEIGHTED AVERAGE FOR THE YEAR			4.00	250.0000	506.1067	500.0000
===== 629-01031	Survey Monument (Ty 3A)			Each	=====		
NH 0404-033	COLFAX, CLARKSON TO COLORADO		01/21/99	1.00	500.0000	495.0000	450.0000
C 2873-096	N OF LONGMONT		01/21/99	3.00	375.0000	578.0000	590.0000
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			4.00	406.2500	566.1429	555.0000
C 0006(019)	MERINO, UPRR CROSSING		04/08/99	1.00	350.0000	405.0000	350.0000

5_cdmiucp_1999.txt
05/06/99

NH(CX) 550-1(005)	NEW MEXICO ST. LINE N.		5.00	400.0000	364.0833	362.2500
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		6.00	391.6667	370.9028	360.2083

BR 0361-059	BOULDER, 88TH ST AT SH 36	07/29/99	2.00	350.0000	531.5192	414.0000
C 138A-006	W OF JULESBURG, RR BRIDGE	08/19/99	1.00	400.0000	583.6833	700.0000
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		3.00	366.6667	537.3152	509.3333

IM 0253-142	I-25 AND SH 52 INTERCHANGE	10/14/99	3.00	350.0000	303.5917	321.6500
-------------	----------------------------	----------	------	----------	----------	----------

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

14:17 Wednesday, April 12, 2000 40

PROJECT NUMBER	ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	---	----------	-------------------	------------	-------------	-------------

===== 629-01031	Survey Monument (Ty 3A)		Each	=====	=====	=====
NH 0341-046	DEARFIELD TO WELD CO LINE	10/14/99	5.00	400.0000	294.3333	80.0000
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		8.00	381.2500	297.8052	170.6187
	WEIGHTED AVERAGE FOR THE YEAR		21.00	386.9048	405.6487	346.3905

===== 629-01050	Monument Box		Each	=====	=====	=====
NH 0404-033	COLFAX, CLARKSON TO COLORADO	01/21/99	1.00	750.0000	487.5000	300.0000
C 2873-096	N OF LONGMONT	01/21/99	7.00	400.0000	263.0000	250.0000
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		8.00	443.7500	277.9667	256.2500

NH 2873-079	FEDERAL BLVD-US 36 TO 120TH	12/09/99	1.00	350.0000	462.5000	600.0000
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	350.0000	462.5000	600.0000
	WEIGHTED AVERAGE FOR THE YEAR		9.00	433.3333	299.6765	294.4444

===== 629-01110	Locate Monuments		Hour	=====	=====	=====
NH 0404-033	COLFAX, CLARKSON TO COLORADO	01/21/99	100.00	150.0000	158.1500	80.0000

NH 0404-033

COLFAX, CLARKSON TO COLORADO

WEIGHTED AVERAGE FOR THE FIRST QUARTER

100.00 150.0000 158.1500 80.0000

WEIGHTED AVERAGE FOR THE YEAR

100.00 150.0000 158.1500 80.0000

===== 629-01210

Adjust Monument Box

Each

NH 0404-033

COLFAX, CLARKSON TO COLORADO 01/21/99

10.00 350.0000 361.2500 250.0000

C 2873-096

N OF LONGMONT 01/21/99

3.00 225.0000 276.2500 200.0000

STA 059A-024

HAXTUN NORTH & SOUTH 02/04/99

7.00 200.0000 515.0000 500.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER

20.00 278.7500 402.9245 330.0000

NH 2873-079

FEDERAL BLVD-US 36 TO 120TH 12/09/99

9.00 300.0000 291.2500 350.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER

9.00 300.0000 291.2500 350.0000

WEIGHTED AVERAGE FOR THE YEAR

29.00 285.3448 357.7528 336.2069

COLORADO DEPARTMENT OF TRANSPORTATION

14:17 Wednesday, April 12, 2000 40

ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 630-00000

Flagging

Hour

NH 0451-005

PUEBLO BLVD, I25-ARK RIVER 01/14/99

3,000.00 20.0000 23.7000 25.0000

C 2853-002

PONCHA SPRINGS NORTH 01/21/99

3,650.00 23.0000 17.9500 16.3000

STA 030A-021

6TH AVE (SH30) E OF I-225 01/21/99

1,000.00 23.0000 23.9667 22.4000

NH 0404-033

COLFAX, CLARKSON TO COLORADO 01/21/99

4,000.00 22.0000 25.8500 22.0000

C 6661-002

NW OF CORTEZ 01/21/99

4,600.00 22.0000 24.0000 24.0000

BR 0741-006

MORRISON TO KITTREDGE 01/21/99

3,200.00 20.0000 22.0363 24.0000

C 2873-096

N OF LONGMONT 01/21/99

9,000.00 23.0000 18.6250 18.0000

STA 006A-030

LOVELAND PASS S/O I-70 01/21/99

1,125.00 30.0000 24.2500 27.5000

NH 0852-078

SANTA FE & BELLEVIEW 01/28/99

6,000.00 24.0000 23.8333 24.0000

STA 059A-024

HAXTUN NORTH & SOUTH 02/04/99

2,400.00 22.0000 19.0000 23.0000

C 340A-007

WEST OF GRAND JUNCTION 02/04/99

2,250.00 25.0000 20.3333 20.0000

NH 2854-069

SHAFFER'S CROSSING - TURKEY C 02/04/99

4,500.00 25.0000 22.0000 22.0000

NH 2854-069

SHAFFERS XING - TURKEY CRK

NH 2854-069

SHAFFERS XING - TURKEY CRK

IM 0251-147

PUEBLO, I-25 / 29TH ST. S. 02/11/99

1,300.00 16.0000 24.5900 19.9500

C 0241-035

GRANITE - WEST 02/11/99

1,000.00 23.0000 20.2500 19.0000

NH 0401-014

EAST OF ELK SPRINGS 02/18/99

1,200.00 24.0000 24.3333 22.0000

C 064A-007

RANGELY TO DINOSAUR 02/18/99

1,200.00 22.0000 21.4000 24.0000

STA 0061-067

*CENTRAL CITY TO GOLDEN 02/18/99

4,150.00 23.0000 23.0000 23.0000

		5_cdmiucp_1999.txt				
NH 5502-029	*IN RIDGWAY	03/04/99	1,100.00	23.0000	23.5750	26.6500
STA 050A-004	EAST OF CANON CITY	03/11/99	600.00	23.0000	19.7500	18.0000
NH 0501-039	OLATHE TO MONTROSE	03/11/99	1,600.00	22.0000	27.0000	30.0000
C 0502-047	WEST OF GUNNISON	03/11/99	2,000.00	21.0000	14.5000	10.0000
C 1602-069	*DURANGO SH3/US160	03/11/99	5,200.00	22.0000	22.3500	24.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			53,625.00	22.6844	21.3469	21.3924

IM 0253-154	EAST OF LONGMONT	04/01/99	1,000.00	22.0000	21.7000	21.0000
SP 0501-037	SE OF GRAND JUNCTION	04/01/99	9,600.00	20.0000	14.4820	17.5000
NH 0701-150	I-70 AT DEBEQUE	04/01/99	3,000.00	18.0000	30.5000	30.0000
C 0401-015	ON SH 40 IN CRAIG	04/01/99	3,000.00	23.0000	22.3333	20.0000
STA 006A-029	DILLON TO KEYSTONE	04/08/99	6,000.00	23.0000	24.4400	25.0000
C 0853-037	FT LUPTON - EROSION REPAIR	04/08/99	10.00	30.0000	24.6917	25.0000
C 0006(019)	MERINO, UPRR CROSSING	04/08/99	1,500.00	23.0000	16.5000	25.0000
NH 0403-026	BERTHOUD PASS, CLIMBING LANES	04/15/99	45,000.00	25.0000	17.9800	28.8900
NH 5502-029	IN RIDGWAY	04/15/99	1,100.00	23.0000	20.9625	18.0000
C 1602-069	DURANGO SH3/US160	04/22/99	5,200.00	23.0000	20.7500	18.0000
SHE 0502-042	*GUARDRAIL EAST OF GUNNISON	04/22/99	1,400.00	23.0000	23.0000	23.0000
C 0242-021	W OF WOODLAND PARK	04/22/99	1,000.00	20.0000	22.3589	20.0000
PLH 139A-023	BULL DRAW N. & S.	04/29/99	5,000.00	23.0000	25.8600	34.5000
NH(CX) 550-1(005)	NEW MEXICO ST. LINE N.	05/06/99	20,000.00	20.0000	23.4267	23.0300
STR 135A-017	S. OF CRESTED BUTTE	05/06/99	2,250.00	23.0000	21.5000	20.0000
STA 0061-067	CENTRAL CITY TO GOLDEN	05/06/99	5,500.00	23.0000	23.6667	24.0000

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

14:17 Wednesday, April 12, 2000 40

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-00000	Flagging		Hour	=====	=====	=====
NH 1601-046		US 160 W OF DURANGO	05/27/99	24,850.00	21.0000	22.9967	23.0000
SHE 0502-042		GUARDRAIL EAST OF GUNNISON	06/03/99	1,400.00	23.0000	25.6667	23.0000
BR 0242-017		W OF LAKE GEORGE	06/17/99	600.00	23.0000	22.4500	19.0000
STR 0131-037		SH 13 S OF MEEKER	06/24/99	3,000.00	22.0000	23.9688	20.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER				139,010.00	22.4933	20.8709	24.7856

IM 0253-155	I-25 US 36 HOV SPECIAL PROJEC	07/01/99	400.00	25.0000	39.0000	50.0000
BRO C010-059	BROADWAY VIADUCT, PHASE V	07/08/99	5,000.00	22.0000	20.2500	20.0000
STA C030-018	*SH 14 West of Ault	07/08/99	4,400.00	22.0000	22.0000	23.0000
NH 0503-055	PUEBLO, I-25 WEST	07/08/99	2,000.00	23.0000	18.3200	18.0000
IM 0703-245	KIPLING TO WADSWORTH	07/08/99	4,000.00	22.0000	24.8571	24.0000
BR 0403-025	EMPIRE JCT BRIDGE AT I-70	07/15/99	500.00	25.0000	30.1200	24.0000
BR 0361-059	BOULDER, 88TH ST AT SH 36	07/29/99	260.00	22.0000	23.8100	23.8100
STR(CX) 0133(22)	WEST OF PAONIA RESERVOIR	08/12/99	10,000.00	25.0000	23.2911	20.0000

C 138A-006	W OF JULESBURG, RR BRIDGE	08/19/99	2,000.00	19.0000	23.0000	21.0000
IMD 0704-183(B)	I70/BRIGHTON PHASE III	08/26/99	3,720.00	23.0000	24.2950	25.5000
STA C030-018	AULT, BRIGGS DALE & PIERCE	08/26/99	4,400.00	22.0000	23.7500	21.0000
BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	5,000.00	23.0000	22.4140	21.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER 37,280.00 23.0038 23.0562 21.5786

IM 0253-142	I-25 AND SH 52 INTERCHANGE	10/14/99	6,000.00	23.0000	23.8967	23.4600
NH 0341-046	DEARFIELD TO WELD CO LINE	10/14/99	2,000.00	24.0000	24.7500	23.0000
STR 0361-045	SH 66, SOUTH OF LYONS	10/21/99	7,500.00	22.0000	22.8088	22.7700
BR 348A-005	BETWEEN DELTA AND OLATHE	10/28/99	80.00	25.0000	26.8833	25.0000
BR 0402-051		11/04/99	1,000.00	30.0000	23.9000	25.0000
STA 165A-008	SOUTHWEST OF PUEBLO	12/02/99	2,500.00	24.0000	17.0000	2.0000
NH 0404-034	COLFAX, PEORIA TO I-225	12/09/99	700.00	23.0000	23.6667	21.0000
IM 0252-318	*6TH AVE TO SPEER BLVD	12/09/99	2,500.00	25.0000	27.1000	23.0000
NH 2873-079	FEDERAL BLVD-US 36 TO 120TH	12/09/99	4,000.00	24.0000	23.4125	25.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 23,780.00 23.3431 22.8626 21.2042

WEIGHTED AVERAGE FOR THE YEAR 253,695.00 22.6884 21.6100 23.2614

==== 630-00001 Pilot Car Operation Hour =====

C 2853-002	PONCHA SPRINGS NORTH	01/21/99	460.00	20.0000	24.2500	21.0000
C 6661-002	NW OF CORTEZ	01/21/99	400.00	26.0000	36.0000	36.0000

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 40
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ PROJECT LOCATION DATE LET UNIT/ QUANTITY ENGR. EST. AVERAGE BID AWARDED BID

==== 630-00001 Pilot Car Operation Hour =====

C 064A-007	RANGELY TO DINOSAUR	02/18/99	200.00	27.0000	31.4000	33.0000
C 0502-047	WEST OF GUNNISON	03/11/99	350.00	25.0000	26.0500	24.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 1,410.00 23.9362 27.3470 27.7021

PLH 139A-023	BULL DRAW N. & S.	04/29/99	800.00	30.0000	36.4000	44.0000
NH(CX) 550-1(005)	NEW MEXICO ST. LINE N.	05/06/99	400.00	30.0000	35.7300	35.1900
NH 1601-046	US 160 W OF DURANGO	05/27/99	720.00	35.0000	40.9050	34.0000
STR 0131-037	SH 13 S OF MEEKER	06/24/99	300.00	25.0000	32.7500	30.0000

WEIGHTED AVERAGE FOR THE SECOND QUARTER 2,220.00 30.9459 37.2303 37.2775

STA 165A-008	SOUTHWEST OF PUEBLO	12/02/99	500.00	26.0000	34.6000	20.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			500.00	26.0000	34.6000	20.0000
WEIGHTED AVERAGE FOR THE YEAR			4,130.00	27.9540	34.4793	31.9167

===== 630-00002 Traf Ctrl Supervisor Day =====

NH 0451-005	PUEBLO BLVD, I25-ARK RIVER	01/14/99	85.00	300.0000	359.5000	420.0000
C 2853-002	PONCHA SPRINGS NORTH	01/21/99	49.00	325.0000	368.7500	315.0000
STA 030A-021	6TH AVE (SH30) E OF I-225	01/21/99	30.00	350.0000	338.6667	336.0000
NH 0404-033	COLFAX, CLARKSON TO COLORADO	01/21/99	110.00	300.0000	365.0000	325.0000
C 6661-002	NW OF CORTEZ	01/21/99	80.00	300.0000	300.0000	300.0000
BR 0741-006	MORRISON TO KITTREDGE	01/21/99	100.00	350.0000	323.0938	205.0000
C 2873-096	N OF LONGMONT	01/21/99	260.00	300.0000	291.2500	285.0000
STA 006A-030	LOVELAND PASS S/O I-70	01/21/99	30.00	350.0000	372.5000	370.0000
NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	280.00	400.0000	413.3333	450.0000
STA 059A-024	HAXTUN NORTH & SOUTH	02/04/99	60.00	250.0000	283.3333	300.0000
C 340A-007	WEST OF GRAND JUNCTION	02/04/99	60.00	275.0000	331.6667	320.0000
NH 2854-069	SHAFFER'S CROSSING - TURKEY C	02/04/99	65.00	350.0000	310.0000	310.0000
NH 2854-069	SHAFFERS XING - TURKEY CRK					
NH 2854-069	SHAFFERS XING - TURKEY CRK					
IM 0251-147	PUEBLO, I-25 / 29TH ST. S.	02/11/99	325.00	300.0000	359.8500	299.2500
C 0241-035	GRANITE - WEST	02/11/99	43.00	350.0000	381.2500	400.0000
NH 0401-014	EAST OF ELK SPRINGS	02/18/99	45.00	350.0000	330.0000	290.0000
C 064A-007	RANGELY TO DINOSAUR	02/18/99	40.00	300.0000	320.0000	390.0000
STA 0061-067	*CENTRAL CITY TO GOLDEN	02/18/99	60.00	300.0000	310.0000	310.0000
NH 5502-029	*IN RIDGWAY	03/04/99	35.00	290.0000	321.9500	333.9000

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 40
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 630-00002 Traf Ctrl Supervisor Day =====

STA 050A-004	EAST OF CANON CITY	03/11/99	60.00	325.0000	354.0000	250.0000
NH 0501-039	OLATHE TO MONTROSE	03/11/99	55.00	325.0000	402.5000	390.0000
C 0502-047	WEST OF GUNNISON	03/11/99	45.00	300.0000	420.0000	400.0000
C 1602-069	*DURANGO SH3/US160	03/11/99	130.00	350.0000	301.8750	287.5000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,822.00	323.7377	349.2266	333.4639

IM 0253-154	EAST OF LONGMONT	04/01/99	110.00	350.0000	328.6875	320.0000
SP 0501-037	SE OF GRAND JUNCTION	04/01/99	160.00	275.0000	340.6000	290.0000

BR 348A-005	BETWEEN DELTA AND OLATHE	10/28/99	4.00	400.0000	337.3333	292.0000
BR 0402-051		11/04/99	90.00	350.0000	306.8000	350.0000
STA 165A-008	SOUTHWEST OF PUEBLO	12/02/99	60.00	250.0000	301.0000	200.0000
NH 0404-034	COLFAX, PEORIA TO I-225	12/09/99	50.00	350.0000	323.3333	300.0000
IM 0252-318	*6TH AVE TO SPEER BLVD	12/09/99	70.00	300.0000	415.0000	350.0000
NH 2873-079	FEDERAL BLVD-US 36 TO 120TH	12/09/99	130.00	300.0000	329.1250	320.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1,209.00	297.4359	301.1003	275.0766
WEIGHTED AVERAGE FOR THE YEAR			7,920.00	327.3580	329.9844	333.7855

===== 630-00003 Uniformed Traf Ctrl Hour =====

NH 0404-033	COLFAX, CLARKSON TO COLORADO	01/21/99	200.00	45.0000	49.5000	45.0000
NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	50.00	40.0000	46.6667	50.0000
IM 0251-147	PUEBLO, I-25 / 29TH ST. S.	02/11/99	16.00	40.0000	124.7200	33.6000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			266.00	43.7594	58.3771	45.2541

NH 1601-046	US 160 W OF DURANGO	05/27/99	720.00	45.0000	38.1100	38.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			720.00	45.0000	38.1100	38.0000

BRO C010-059	BROADWAY VIADUCT, PHASE V	07/08/99	500.00	45.0000	39.0000	40.0000
NH 0503-055	PUEBLO, I-25 WEST	07/08/99	44.00	60.0000	17.7700	1.0000
IM 0703-245	KIPLING TO WADSWORTH	07/08/99	500.00	45.0000	42.7143	42.0000
IMD 0704-183(B)	I70/BRIGHTON PHASE III	08/26/99	500.00	50.0000	46.2750	47.5000
BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	1,000.00	50.0000	46.3600	47.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			2,544.00	48.2075	44.4447	43.9442

NH 0404-034	COLFAX, PEORIA TO I-225	12/09/99	100.00	45.0000	49.0500	35.0000
COLORADO DEPARTMENT OF TRANSPORTATION					14:17 Wednesday, April 12, 2000 40	
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA						

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 630-00003	Uniformed Traf Ctrl			Hour			
IM 0252-318	*6TH AVE TO SPEER BLVD		12/09/99	1,500.00	50.0000	47.8000	38.0000
NH 2873-079	FEDERAL BLVD-US 36 TO 120TH		12/09/99	640.00	40.0000	39.3500	40.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER	740.00	40.6757	40.3675	39.3243
WEIGHTED AVERAGE FOR THE YEAR	4,270.00	46.0843	43.2598	42.2229

===== 630-00004 Traf Ctrl Vehicle Each =====

NH 0503-055	PUEBLO, I-25 WEST	07/08/99	1.00	3000.0000	1615.6100	1.0000
IM 0703-245	KIPLING TO WADSWORTH	07/08/99	1.00	3000.0000	5638.8571	5000.0000
IMD 0704-183(B)	I70/BRIGHTON PHASE III	08/26/99	1.00	3500.0000	5290.0000	4800.0000
BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	5.00	3500.0000	3503.5000	3700.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER	8.00	3375.0000	3695.2280	3537.6250
--	------	-----------	-----------	-----------

IM 0252-318	*6TH AVE TO SPEER BLVD	12/09/99	2.00	4000.0000	5400.0000	3000.0000
NH 2873-079	FEDERAL BLVD-US 36 TO 120TH	12/09/99	1.00	3000.0000	3412.5000	4000.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER	1.00	3000.0000	3412.5000	4000.0000
---	------	-----------	-----------	-----------

WEIGHTED AVERAGE FOR THE YEAR	9.00	3333.3333	3679.0721	3589.0000
-------------------------------	------	-----------	-----------	-----------

===== 630-00007 Traf Ctrl Inspection Day =====

NH 0451-005	PUEBLO BLVD, I25-ARK RIVER	01/14/99	40.00	135.0000	63.0000	50.0000
C 2853-002	PONCHA SPRINGS NORTH	01/21/99	8.00	175.0000	95.7500	63.0000
NH 0404-033	COLFAX, CLARKSON TO COLORADO	01/21/99	100.00	150.0000	152.7500	130.0000
C 6661-002	NW OF CORTEZ	01/21/99	30.00	175.0000	180.0000	180.0000
BR 0741-006	MORRISON TO KITTREDGE	01/21/99	156.00	150.0000	120.8125	120.0000
C 2873-096	N OF LONGMONT	01/21/99	200.00	150.0000	104.7500	95.0000
STA 006A-030	LOVELAND PASS S/O I-70	01/21/99	13.00	250.0000	200.0000	225.0000
NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	100.00	150.0000	114.6667	150.0000
STA 059A-024	HAXTUN NORTH & SOUTH	02/04/99	30.00	150.0000	149.3333	158.0000
NH 2854-069	SHAFFER'S CROSSING - TURKEY C	02/04/99	60.00	165.0000	120.0000	120.0000
NH 2854-069	SHAFFERS XING - TURKEY CRK					
NH 2854-069	SHAFFERS XING - TURKEY CRK					
IM 0251-147	PUEBLO, I-25 / 29TH ST. S.	02/11/99	130.00	150.0000	92.4000	94.5000
C 0241-035	GRANITE - WEST	02/11/99	16.00	150.0000	75.0000	45.0000
NH 0401-014	EAST OF ELK SPRINGS	02/18/99	19.00	150.0000	148.8333	120.0000
C 064A-007	RANGELY TO DINOSAUR	02/18/99	16.00	100.0000	142.0000	210.0000

14:17 Wednesday, April 12, 2000 40

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== =====	630-00007	Traf Ctrl Inspection	Day	===== =====	===== =====	===== =====	===== =====
STA 0061-067		*CENTRAL CITY TO GOLDEN	02/18/99	25.00	150.0000	90.0000	90.0000
NH 5502-029		*IN RIDGWAY	03/04/99	15.00	175.0000	135.0000	150.0000
STA 050A-004		EAST OF CANON CITY	03/11/99	24.00	150.0000	99.5000	150.0000
NH 0501-039		OLATHE TO MONTROSE	03/11/99	22.00	150.0000	206.2500	210.0000
C 0502-047		WEST OF GUNNISON	03/11/99	15.00	70.0000	215.0000	200.0000
C 1602-069		*DURANGO SH3/US160	03/11/99	65.00	150.0000	143.7500	172.5000

WEIGHTED AVERAGE FOR THE FIRST QUARTER				979.00	150.5618	116.4689	120.8927
--	--	--	--	--------	----------	----------	----------

IM 0253-154		EAST OF LONGMONT	04/01/99	44.00	150.0000	109.1875	110.0000
SP 0501-037		SE OF GRAND JUCTION	04/01/99	64.00	130.0000	137.0000	105.0000
NH 0701-150		I-70 AT DEBEQUE	04/01/99	12.00	150.0000	140.7500	150.0000
C 0401-015		ON SH 40 IN CRAIG	04/01/99	14.00	150.0000	196.6667	200.0000
STA 006A-029		DILLON TO KEYSTONE	04/08/99	45.00	160.0000	211.5000	232.0000
C 0006(019)		MERINO, UPRR CROSSING	04/08/99	100.00	150.0000	116.0000	120.0000
NH 0403-026		BERTHOUD PASS, CLIMBING LANES	04/15/99	140.00	200.0000	182.1340	262.6700
NH 5502-029		IN RIDGWAY	04/15/99	15.00	175.0000	126.0000	120.0000
C 1602-069		DURANGO SH3/US160	04/22/99	35.00	150.0000	170.0000	140.0000
SHE 0502-042		*GUARDRAIL EAST OF GUNNISON	04/22/99	28.00	125.0000	150.0000	150.0000
C 0242-021		W OF WOODLAND PARK	04/22/99	50.00	150.0000	137.4111	110.0000
PLH 139A-023		BULL DRAW N. & S.	04/29/99	52.00	150.0000	155.0000	165.0000
NH(CX) 550-1(005)		NEW MEXICO ST. LINE N.	05/06/99	160.00	175.0000	131.2833	113.8500
STR 135A-017		S. OF CRESTED BUTTE	05/06/99	25.00	220.0000	175.0000	150.0000
STA 0061-067		CENTRAL CITY TO GOLDEN	05/06/99	43.00	150.0000	195.0000	155.0000
NH 1601-046		US 160 W OF DURANGO	05/27/99	175.00	150.0000	172.9750	120.0000
SHE 0502-042		GUARDRAIL EAST OF GUNNISON	06/03/99	28.00	150.0000	166.6667	150.0000
BR 0242-017		W OF LAKE GEORGE	06/17/99	50.00	150.0000	128.0000	85.0000
STR 0131-037		SH 13 S OF MEEKER	06/24/99	70.00	150.0000	123.8750	150.0000

WEIGHTED AVERAGE FOR THE SECOND QUARTER				1,122.00	160.9581	151.1454	146.8225
---	--	--	--	----------	----------	----------	----------

BRO C010-059		BROADWAY VIADUCT, PHASE V	07/08/99	130.00	150.0000	87.5000	85.0000
STA C030-018		*SH 14 West of Ault	07/08/99	37.00	160.0000	141.6667	200.0000
NH 0503-055		PUEBLO, I-25 WEST	07/08/99	120.00	150.0000	208.2000	240.0000
IM 0703-245		KIPLING TO WADSWORTH	07/08/99	80.00	150.0000	149.0000	140.0000
BR 0403-025		EMPIRE JCT BRIDGE AT I-70	07/15/99	160.00	170.0000	205.7429	162.0000
BR 0361-059		BOULDER, 88TH ST AT SH 36	07/29/99	250.00	150.0000	141.3483	108.6800
STR(CX) 0133(22)		WEST OF PAONIA RESERVOIR	08/12/99	100.00	150.0000	153.4811	150.0000
C 138A-006		W OF JULESBURG, RR BRIDGE	08/19/99	90.00	120.0000	159.5533	150.0000
IMD 0704-183(B)		I70/BRIGHTON PHASE III	08/26/99	124.00	150.0000	102.0000	132.0000
STA C030-018		AULT, BRIGGS DALE & PIERCE	08/26/99	37.00	150.0000	180.0000	110.0000
BR 287-3(061)		FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	250.00	135.0000	112.8850	200.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER				1,341.00	147.5764	142.9954	151.4377
--	--	--	--	----------	----------	----------	----------

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 41
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-00007		Traf Ctrl Inspection		Day	=====	=====	=====
IM 0253-142		I-25 AND SH 52 INTERCHANGE	10/14/99	160.00	150.0000	111.2383	102.0000
NH 0341-046		DEARFIELD TO WELD CO LINE	10/14/99	235.00	135.0000	125.6667	106.0000
STR 0361-045		SH 66, SOUTH OF LYONS	10/21/99	90.00	125.0000	113.7750	103.5000
BR 348A-005		BETWEEN DELTA AND OLATHE	10/28/99	63.00	150.0000	183.3333	165.0000
BR 0402-051			11/04/99	40.00	150.0000	130.2000	98.0000
STA 165A-008		SOUTHWEST OF PUEBLO	12/02/99	24.00	150.0000	121.0000	200.0000
NH 0404-034		COLFAX, PEORIA TO I-225	12/09/99	30.00	150.0000	134.0000	100.0000
IM 0252-318		*6TH AVE TO SPEER BLVD	12/09/99	30.00	200.0000	235.0000	110.0000
NH 2873-079		FEDERAL BLVD-US 36 TO 120TH	12/09/99	60.00	150.0000	150.0000	200.0000
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		702.00	141.7735	124.5016	120.5983
		WEIGHTED AVERAGE FOR THE YEAR		4,144.00	150.9218	137.0941	137.7478
===== 630-00011		Courtesy Vehicle		Day	=====	=====	=====
NH 0403-026		BERTHOUD PASS, CLIMBING LANES	04/15/99	135.00	850.0000	722.0020	985.0100
NH 0403-026		BERTHOUD PASS, CLIMBING LANES					
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		135.00	850.0000	722.0020	985.0100
		WEIGHTED AVERAGE FOR THE YEAR		135.00	850.0000	722.0020	985.0100
===== 630-00014		Traf Ctrl Veh (Truck)		Hour	=====	=====	=====
IM 0253-142		I-25 AND SH 52 INTERCHANGE	10/14/99	400.00	50.0000	72.0717	66.3000
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		400.00	50.0000	72.0717	66.3000
		WEIGHTED AVERAGE FOR THE YEAR		400.00	50.0000	72.0717	66.3000
===== 630-80001		Flash Beacon (Port)		Each	=====	=====	=====
C 6661-002		NW OF CORTEZ	01/21/99	2.00	1250.0000	1800.0000	1800.0000
C 2873-096		N OF LONGMONT	01/21/99	2.00	1400.0000	1590.2500	1600.0000
NH 0852-078		SANTA FE & BELLEVIEW	01/28/99	8.00	1000.0000	1400.0000	1000.0000
STA 050A-004		EAST OF CANON CITY	03/11/99	2.00	1300.0000	872.7500	1500.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 14.00 1135.7143 1332.9432 1271.4286
 COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 41
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-80001		Flash Beacon (Port)		Each	=====	=====	=====
SP 0501-037		SE OF GRAND JUCTION	04/01/99	4.00	1500.0000	481.0000	315.0000
NH 0403-026		BERTHOUD PASS, CLIMBING LANES	04/15/99	2.00	1500.0000	2557.8740	2889.3700
PLH 139A-023		BULL DRAW N. & S.	04/29/99	2.00	1300.0000	964.0000	550.0000
NH(CX) 550-1(005)		NEW MEXICO ST. LINE N.	05/06/99	2.00	1500.0000	1397.9167	1293.7500
NH 1601-046		US 160 W OF DURANGO	05/27/99	3.00	800.0000	1418.7367	1300.0000
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		13.00	1307.6923	1230.6797	1125.0954
BRO C010-059		BROADWAY VIADUCT, PHASE V	07/08/99	1.00	1500.0000	1687.5000	1400.0000
STA C030-018		*SH 14 West of Ault	07/08/99	4.00	1500.0000	1366.6667	1500.0000
IM 0703-245		KIPLING TO WADSWORTH	07/08/99	4.00	2000.0000	1404.1429	1500.0000
BR 0403-025		EMPIRE JCT BRIDGE AT I-70	07/15/99	2.00	1500.0000	1941.8571	1148.0000
C 138A-006		W OF JULESBURG, RR BRIDGE	08/19/99	2.00	1500.0000	1063.6967	1000.0000
IMD 0704-183(B)		I70/BRIGHTON PHASE III	08/26/99	8.00	1500.0000	1066.0000	1700.0000
STA C030-018		AULT, BRIGGS DALE & PIERCE	08/26/99	4.00	1500.0000	1270.0000	840.0000
BR 287-3(061)		FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	4.00	1400.0000	1308.8500	1100.0000
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		25.00	1564.0000	1335.3044	1322.2400
IM 0253-142		I-25 AND SH 52 INTERCHANGE	10/14/99	6.00	1500.0000	2021.4317	2040.0000
STR 0361-045		SH 66, SOUTH OF LYONS	10/21/99	4.00	1500.0000	1475.8750	1035.0000
IM 0252-318		*6TH AVE TO SPEER BLVD	12/09/99	4.00	1500.0000	2500.0000	2000.0000
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		10.00	1500.0000	1764.6991	1638.0000
		WEIGHTED AVERAGE FOR THE YEAR		62.00	1403.2258	1408.0283	1320.3587
===== 630-80002		Flash Beacon (Solar)		Each	=====	=====	=====
BR 0361-059		BOULDER, 88TH ST AT SH 36	07/29/99	4.00	1500.0000	1667.4792	1707.7500
BR 0361-059		BOULDER, 88TH ST AT SH 36					

WEIGHTED AVERAGE FOR THE THIRD QUARTER 4.00 1500.0000 1667.4792 1707.7500
 =====
 WEIGHTED AVERAGE FOR THE YEAR 4.00 1500.0000 1667.4792 1707.7500

===== 630-80335 Barricade (3 M-A) (Temp) Each =====

NH 0451-005 PUEBLO BLVD, I25-ARK RIVER 01/14/99 18.00 250.0000 198.1250 80.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 18.00 250.0000 198.1250 80.0000
 COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 41
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ ENGR. EST. AVERAGE BID AWARDED BID
 PROJECT LOCATION DATE LET QUANTITY

===== 630-80335 Barricade (3 M-A) (Temp) Each =====

C 0401-015 ON SH 40 IN CRAIG 04/01/99 4.00 270.0000 181.6667 230.0000
 C 0006(019) MERINO, UPRR CROSSING 04/08/99 11.00 275.0000 213.6667 220.0000
 NH 0403-026 BERTHOUD PASS, CLIMBING LANES 04/15/99 4.00 225.0000 404.2020 591.0100

WEIGHTED AVERAGE FOR THE SECOND QUARTER 19.00 263.4211 266.3852 300.2126

BRO C010-059 BROADWAY VIADUCT, PHASE V 07/08/99 2.00 275.0000 267.5000 300.0000
 BR 0403-025 EMPIRE JCT BRIDGE AT I-70 07/15/99 1.00 300.0000 465.8571 213.0000
 IMD 0704-183(B) I70/BRIGHTON PHASE III 08/26/99 2.00 250.0000 233.7500 265.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER 5.00 270.0000 316.1304 268.6000

WEIGHTED AVERAGE FOR THE YEAR 42.00 258.4524 242.8190 202.0724

===== 630-80336 Barricade (3 M-B) (Temp) Each =====

NH 0404-033 COLFAX, CLARKSON TO COLORADO 01/21/99 40.00 350.0000 251.9000 200.0000
 C 2873-096 N OF LONGMONT 01/21/99 4.00 400.0000 338.5625 300.0000
 IM 0251-147 PUEBLO, I-25 / 29TH ST. S. 02/11/99 17.00 200.0000 432.0000 525.0000
 STA 0061-067 *CENTRAL CITY TO GOLDEN 02/18/99 4.00 400.0000 240.0000 240.0000
 C 1602-069 *DURANGO SH3/US160 03/11/99 4.00 350.0000 445.6250 460.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 61.00 311.4754 344.1381 297.1311

===== 630-80337 Barricade (3 M-C) (Temp) Each =====

NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	1.00	400.0000	378.3333	500.0000
STA 059A-024	HAXTUN NORTH & SOUTH	02/04/99	2.00	550.0000	690.0000	710.0000
C 1602-069	*DURANGO SH3/US160	03/11/99	2.00	400.0000	546.2500	575.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 3.00 500.0000 586.1111 640.0000

C 1602-069	DURANGO SH3/US160	04/22/99	2.00	400.0000	662.5000	750.0000
NH(CX) 550-1(005)	NEW MEXICO ST. LINE N.	05/06/99	4.00	450.0000	675.1267	750.3800

WEIGHTED AVERAGE FOR THE SECOND QUARTER 6.00 433.3333 671.9700 750.2533

BRO C010-059 BROADWAY VIADUCT, PHASE V 07/08/99 1.00 600.0000 617.5000 320.0000

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 41
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ ENGR. EST. AVERAGE BID AWARDED BID
PROJECT LOCATION DATE LET QUANTITY

===== 630-80337 Barricade (3 M-C) (Temp) Each =====
IMD 0704-183(B) I70/BRIGHTON PHASE III 08/26/99 3.00 500.0000 584.2500 635.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER 4.00 525.0000 592.5625 556.2500

WEIGHTED AVERAGE FOR THE YEAR 13.00 476.9231 622.1346 665.1169

===== 630-80338 Barricade (3 M-D) (Temp) Each =====

STA 059A-024	HAXTUN NORTH & SOUTH	02/04/99	2.00	700.0000	841.6667	850.0000
STA 059A-024	HAXTUN NORTH & SOUTH					

WEIGHTED AVERAGE FOR THE FIRST QUARTER 2.00 700.0000 841.6667 850.0000

WEIGHTED AVERAGE FOR THE YEAR 2.00 700.0000 841.6667 850.0000

===== 630-80341 Const Traf Sign (A) Each =====

NH 0451-005	PUEBLO BLVD, I25-ARK RIVER	01/14/99	50.00	100.0000	59.7500	45.0000
C 2853-002	PONCHA SPRINGS NORTH	01/21/99	12.00	40.0000	53.7500	45.0000
NH 0404-033	COLFAX, CLARKSON TO COLORADO	01/21/99	42.00	100.0000	104.0000	100.0000

C 6661-002	NW OF CORTEZ	01/21/99	10.00	80.0000	150.0000	150.0000
BR 0741-006	MORRISON TO KITTREDGE	01/21/99	6.00	110.0000	93.9063	100.0000
C 2873-096	N OF LONGMONT	01/21/99	21.00	90.0000	90.2500	100.0000
STA 006A-030	LOVELAND PASS S/O I-70	01/21/99	12.00	75.0000	71.0000	50.0000
NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	12.00	75.0000	90.0000	100.0000
STA 059A-024	HAXTUN NORTH & SOUTH	02/04/99	32.00	85.0000	78.9333	80.0000
C 340A-007	WEST OF GRAND JUNCTION	02/04/99	8.00	70.0000	55.6667	60.0000
IM 0251-147	PUEBLO, I-25 / 29TH ST. S.	02/11/99	68.00	65.0000	78.3500	78.7500
C 0241-035	GRANITE - WEST	02/11/99	2.00	80.0000	85.0000	25.0000
NH 0401-014	EAST OF ELK SPRINGS	02/18/99	8.00	80.0000	107.6667	100.0000
C 064A-007	RANGELY TO DINOSAUR	02/18/99	1.00	85.0000	132.0000	160.0000
NH 0501-039	OLATHE TO MONTROSE	03/11/99	4.00	70.0000	114.2500	72.0000
C 0502-047	WEST OF GUNNISON	03/11/99	5.00	70.0000	185.0000	200.0000
C 1602-069	*DURANGO SH3/US160	03/11/99	43.00	75.0000	124.2500	145.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 293.00 82.0648 81.9313 80.8294

IM 0253-154	EAST OF LONGMONT	04/01/99	7.00	100.0000	110.0125	65.0000
SP 0501-037	SE OF GRAND JUCTION	04/01/99	38.00	80.0000	122.2000	105.0000
NH 0701-150	I-70 AT DEBEQUE	04/01/99	11.00	70.0000	60.7500	50.0000
C 0401-015	ON SH 40 IN CRAIG	04/01/99	56.00	70.0000	64.6667	60.0000

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 41
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-80341	Const Traf Sign (A)		Each =====			
STA 006A-029		DILLON TO KEYSTONE	04/08/99	32.00	90.0000	76.8100	68.0000
C 0006(019)		MERINO, UPRR CROSSING	04/08/99	94.00	70.0000	55.6667	60.0000
NH 0403-026		BERTHOUD PASS, CLIMBING LANES	04/15/99	28.00	90.0000	107.5860	91.9300
C 1602-069		DURANGO SH3/US160	04/22/99	41.00	75.0000	131.2500	90.0000
SHE 0502-042		*GUARDRAIL EAST OF GUNNISON	04/22/99	4.00	80.0000	120.0000	120.0000
C 0242-021		W OF WOODLAND PARK	04/22/99	8.00	300.0000	81.3500	80.0000
PLH 139A-023		BULL DRAW N. & S.	04/29/99	5.00	70.0000	97.0000	110.0000
NH(CX) 550-1(005)		NEW MEXICO ST. LINE N.	05/06/99	25.00	75.0000	138.1267	129.3800
NH 1601-046		US 160 W OF DURANGO	05/27/99	24.00	70.0000	120.3867	105.0000
SHE 0502-042		GUARDRAIL EAST OF GUNNISON	06/03/99	4.00	100.0000	111.6667	120.0000
BR 0242-017		W OF LAKE GEORGE	06/17/99	28.00	80.0000	126.0000	110.0000
STR 0131-037		SH 13 S OF MEEKER	06/24/99	15.00	75.0000	117.7500	55.0000
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		416.00	80.6611	97.3524	81.1648

BRO C010-059		BROADWAY VIADUCT, PHASE V	07/08/99	145.00	75.0000	92.5000	80.0000
STA C030-018		*SH 14 West of Ault	07/08/99	26.00	80.0000	79.3333	60.0000
NH 0503-055		PUEBLO, I-25 WEST	07/08/99	292.00	75.0000	82.4000	85.0000

IM 0251-147	PUEBLO, I-25 / 29TH ST. S.	02/11/99	28.00	85.0000	165.0000	210.0000
C 0241-035	GRANITE - WEST	02/11/99	30.00	100.0000	109.2500	22.0000
NH 0401-014	EAST OF ELK SPRINGS	02/18/99	40.00	110.0000	112.5000	110.0000
C 064A-007	RANGELY TO DINOSAUR	02/18/99	49.00	90.0000	128.0000	110.0000
STA 0061-067	*CENTRAL CITY TO GOLDEN	02/18/99	43.00	150.0000	110.0000	110.0000
NH 5502-029	*IN RIDGWAY	03/04/99	17.00	120.0000	167.2250	154.4500
STA 050A-004	EAST OF CANON CITY	03/11/99	50.00	100.0000	91.2000	130.0000
NH 0501-039	OLATHE TO MONTROSE	03/11/99	67.00	95.0000	128.0000	82.0000
C 0502-047	WEST OF GUNNISON	03/11/99	44.00	85.0000	185.0000	200.0000
C 1602-069	*DURANGO SH3/US160	03/11/99	38.00	100.0000	170.8750	175.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 947.00 108.0834 124.7426 119.2418

IM 0253-154	EAST OF LONGMONT	04/01/99	15.00	130.0000	164.3625	150.0000
SP 0501-037	SE OF GRAND JUCTION	04/01/99	91.00	125.0000	139.2000	130.0000
NH 0701-150	I-70 AT DEBEQUE	04/01/99	92.00	100.0000	68.7500	60.0000
C 0401-015	ON SH 40 IN CRAIG	04/01/99	76.00	90.0000	75.0000	65.0000
STA 006A-029	DILLON TO KEYSTONE	04/08/99	38.00	135.0000	129.2600	105.0000
C 0853-037	FT LUPTON - EROSION REPAIR	04/08/99	10.00	105.0000	118.1667	115.0000
C 0006(019)	MERINO, UPRR CROSSING	04/08/99	33.00	100.0000	130.6667	130.0000
NH 0403-026	BERTHOUD PASS, CLIMBING LANES	04/15/99	107.00	170.0000	177.6880	190.4400
NH 5502-029	IN RIDGWAY	04/15/99	17.00	150.0000	145.0000	180.0000
C 1602-069	DURANGO SH3/US160	04/22/99	40.00	100.0000	170.0000	110.0000
SHE 0502-042	*GUARDRAIL EAST OF GUNNISON	04/22/99	31.00	100.0000	170.0000	170.0000
C 0242-021	W OF WOODLAND PARK	04/22/99	22.00	120.0000	164.0267	190.0000
PLH 139A-023	BULL DRAW N. & S.	04/29/99	38.00	100.0000	117.0000	135.0000
NH(CX) 550-1(005)	NEW MEXICO ST. LINE N.	05/06/99	86.00	120.0000	164.9100	139.7300
STR 135A-017	S. OF CRESTED BUTTE	05/06/99	44.00	130.0000	167.5000	150.0000
STA 0061-067	CENTRAL CITY TO GOLDEN	05/06/99	53.00	150.0000	150.0000	150.0000
NH 1601-046	US 160 W OF DURANGO	05/27/99	166.00	100.0000	150.7383	130.0000
SHE 0502-042	GUARDRAIL EAST OF GUNNISON	06/03/99	31.00	125.0000	126.6667	170.0000
BR 0242-017	W OF LAKE GEORGE	06/17/99	18.00	100.0000	267.2000	250.0000

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 41
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-80342		Const Traf Sign (B)		Each =====			
STR 0131-037		SH 13 S OF MEEKER	06/24/99	54.00	100.0000	142.3750	100.0000
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,031.00	118.0310	142.8349	130.3917

IM 0253-155	I-25 US 36 HOV SPECIAL PROJEC	07/01/99	50.00	125.0000	188.5000	160.0000
BRO C010-059	BROADWAY VIADUCT, PHASE V	07/08/99	5.00	150.0000	197.5000	215.0000
STA C030-018	*SH 14 West of Ault	07/08/99	153.00	125.0000	123.3333	125.0000

NH 0503-055	PUEBLO, I-25 WEST	07/08/99	54.00	125.0000	119.8000	110.0000
IM 0703-245	KIPLING TO WADSWORTH	07/08/99	35.00	140.0000	175.1429	150.0000
BR 0403-025	EMPIRE JCT BRIDGE AT I-70	07/15/99	22.00	120.0000	157.8914	50.0000
BR 0361-059	BOULDER, 88TH ST AT SH 36	07/29/99	42.00	110.0000	146.5458	134.5500
STR(CX)0133(22)	WEST OF PAONIA RESERVOIR	08/12/99	48.00	100.0000	134.5700	140.0000
C 138A-006	W OF JULESBURG, RR BRIDGE	08/19/99	16.00	105.0000	111.0667	135.0000
IMD 0704-183(B)	I70/BRIGHTON PHASE III	08/26/99	13.00	100.0000	136.2500	185.0000
STA C030-018	AULT, BRIGGSDALE & PIERCE	08/26/99	153.00	125.0000	133.0000	126.0000
BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	51.00	125.0000	157.1350	160.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			489.00	121.0429	146.7693	134.4358

IM 0253-142	I-25 AND SH 52 INTERCHANGE	10/14/99	74.00	100.0000	107.9050	102.0000
NH 0341-046	DEARFIELD TO WELD CO LINE	10/14/99	88.00	125.0000	134.5000	133.0000
STR 0361-045	SH 66, SOUTH OF LYONS	10/21/99	89.00	100.0000	141.6725	129.3800
BR 348A-005	BETWEEN DELTA AND OLATHE	10/28/99	31.00	90.0000	112.8333	65.0000
BR 0402-051		11/04/99	17.00	110.0000	96.8000	115.0000
STA 165A-008	SOUTHWEST OF PUEBLO	12/02/99	24.00	80.0000	122.0000	120.0000
NH 0404-034	COLFAX, PEORIA TO I-225	12/09/99	36.00	110.0000	127.3333	130.0000
IM 0252-318	*6TH AVE TO SPEER BLVD	12/09/99	91.00	130.0000	178.0000	140.0000
NH 2873-079	FEDERAL BLVD-US 36 TO 120TH	12/09/99	56.00	130.0000	138.5000	130.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			415.00	108.7229	128.7529	119.4622

WEIGHTED AVERAGE FOR THE YEAR 2,882.00 113.9330 136.4331 125.8403

==== 630-80343 Const Traf Sign (C) Each =====

C 2853-002	PONCHA SPRINGS NORTH	01/21/99	4.00	150.0000	76.2500	45.0000
STA 030A-021	6TH AVE (SH30) E OF I-225	01/21/99	12.00	125.0000	125.6667	152.0000
NH 0404-033	COLFAX, CLARKSON TO COLORADO	01/21/99	4.00	200.0000	244.5000	300.0000
C 6661-002	NW OF CORTEZ	01/21/99	4.00	150.0000	240.0000	240.0000
BR 0741-006	MORRISON TO KITTREDGE	01/21/99	10.00	150.0000	194.2500	200.0000

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 41
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ ENGR. EST. AVERAGE BID AWARDED BID
PROJECT LOCATION DATE LET QUANTITY

==== 630-80343	Const Traf Sign (C)		Each	=====		
C 2873-096	N OF LONGMONT	01/21/99	4.00	150.0000	212.2500	250.0000
NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	12.00	130.0000	275.0000	500.0000
STA 059A-024	HAXTUN NORTH & SOUTH	02/04/99	4.00	150.0000	157.8333	160.0000
NH 2854-069	SHAFFER'S CROSSING - TURKEY C	02/04/99	40.00	150.0000	200.0000	200.0000
NH 2854-069	SHAFFERS XING - TURKEY CRK					
NH 2854-069	SHAFFERS XING - TURKEY CRK					
IM 0251-147	PUEBLO, I-25 / 29TH ST. S.	02/11/99	2.00	125.0000	211.3500	246.7500

C 0241-035	GRANITE - WEST	02/11/99	8.00	120.0000	133.7500	20.0000
NH 0401-014	EAST OF ELK SPRINGS	02/18/99	4.00	150.0000	137.6667	140.0000
C 064A-007	RANGELY TO DINOSAUR	02/18/99	14.00	100.0000	148.0000	150.0000
STA 050A-004	EAST OF CANON CITY	03/11/99	14.00	130.0000	107.0500	200.0000
NH 0501-039	OLATHE TO MONTROSE	03/11/99	8.00	130.0000	133.0000	92.0000
C 0502-047	WEST OF GUNNISON	03/11/99	12.00	120.0000	187.5000	200.0000
C 1602-069	*DURANGO SH3/US160	03/11/99	6.00	150.0000	215.6250	230.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 156.00 136.3462 165.1629 199.0609

IM 0253-154	EAST OF LONGMONT	04/01/99	4.00	150.0000	176.0750	170.0000
SP 0501-037	SE OF GRAND JUCTION	04/01/99	6.00	200.0000	160.6000	157.0000
NH 0701-150	I-70 AT DEBEQUE	04/01/99	8.00	130.0000	76.2500	70.0000
C 0401-015	ON SH 40 IN CRAIG	04/01/99	8.00	150.0000	85.6667	75.0000
C 0006(019)	MERINO, UPRR CROSSING	04/08/99	5.00	150.0000	144.3333	150.0000
C 1602-069	DURANGO SH3/US160	04/22/99	6.00	150.0000	223.7500	160.0000
SHE 0502-042	*GUARDRAIL EAST OF GUNNISON	04/22/99	4.00	145.0000	300.0000	300.0000
PLH 139A-023	BULL DRAW N. & S.	04/29/99	4.00	130.0000	144.2000	155.0000
NH(CX) 550-1(005)	NEW MEXICO ST. LINE N.	05/06/99	4.00	150.0000	195.0833	155.2500
STR 135A-017	S. OF CRESTED BUTTE	05/06/99	4.00	150.0000	197.5000	200.0000
NH 1601-046	US 160 W OF DURANGO	05/27/99	24.00	130.0000	172.6283	150.0000
SHE 0502-042	GUARDRAIL EAST OF GUNNISON	06/03/99	4.00	150.0000	171.6667	300.0000
STR 0131-037	SH 13 S OF MEEKER	06/24/99	11.00	130.0000	166.1250	135.0000

WEIGHTED AVERAGE FOR THE SECOND QUARTER 88.00 142.7273 158.8366 145.6591

STA C030-018	*SH 14 West of Ault	07/08/99	48.00	145.0000	148.3333	150.0000
NH 0503-055	PUEBLO, I-25 WEST	07/08/99	12.00	150.0000	128.0000	110.0000
IM 0703-245	KIPLING TO WADSWORTH	07/08/99	22.00	200.0000	208.0000	150.0000
BR 0403-025	EMPIRE JCT BRIDGE AT I-70	07/15/99	4.00	150.0000	194.9486	56.0000
BR 0361-059	BOULDER, 88TH ST AT SH 36	07/29/99	16.00	150.0000	195.3900	212.1800
STR(CX) 0133(22)	WEST OF PAONIA RESERVOIR	08/12/99	4.00	150.0000	183.2344	170.0000
C 138A-006	W OF JULESBURG, RR BRIDGE	08/19/99	6.00	150.0000	126.5200	150.0000
IMD 0704-183(B)	I70/BRIGHTON PHASE III	08/26/99	12.00	130.0000	338.0000	212.0000
STA C030-018	AULT, BRIGGS DALE & PIERCE	08/26/99	48.00	145.0000	158.5000	147.0000

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 41
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 ITEM NUMBER/ PROJECT NUMBER ITEM DESCRIPTION/ PROJECT LOCATION DATE LET UNIT/ QUANTITY ENGR. EST. AVERAGE BID AWARDED BID

===== 630-80343	Const Traf Sign (C)		Each	=====	=====	=====
BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	13.00	150.0000	207.8200	175.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER 137.00 154.5255 196.8712 158.3495

IM 0253-142	I-25 AND SH 52 INTERCHANGE	10/14/99	20.00	130.0000	178.4283	183.6000
NH 0341-046	DEARFIELD TO WELD CO LINE	10/14/99	24.00	150.0000	166.6667	160.0000
STR 0361-045	SH 66, SOUTH OF LYONS	10/21/99	27.00	130.0000	250.7975	336.3800
BR 0402-051		11/04/99	2.00	170.0000	104.0000	115.0000
NH 0404-034	COLFAX, PEORIA TO I-225	12/09/99	4.00	150.0000	143.3333	150.0000
IM 0252-318	*6TH AVE TO SPEER BLVD	12/09/99	14.00	150.0000	238.0000	260.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			77.00	138.3117	203.8718	226.2891
WEIGHTED AVERAGE FOR THE YEAR			458.00	143.3406	183.5193	181.2001

===== 630-80344 Const Traf Sign (Spec) Sq Meter (= 1.196 Sq Yd, =====

NH 0404-033	COLFAX, CLARKSON TO COLORADO	01/21/99	20.00	250.0000	216.1500	250.0000
C 6661-002	NW OF CORTEZ	01/21/99	5.80	155.0000	180.0000	180.0000
C 2873-096	N OF LONGMONT	01/21/99	26.64	160.0000	197.0000	200.0000
IM 0251-147	PUEBLO, I-25 / 29TH ST. S.	02/11/99	11.00	180.0000	208.9000	199.5000
STA 0061-067	*CENTRAL CITY TO GOLDEN	02/18/99	148.88	130.0000	130.0000	130.0000
C 1602-069	*DURANGO SH3/US160	03/11/99	8.00	200.0000	202.5000	175.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			63.44	191.3840	203.3749	213.8477

SP 0501-037	SE OF GRAND JUCTION	04/01/99	16.00	140.0000	60.4000	31.0000
NH 0403-026	BERTHOUD PASS, CLIMBING LANES	04/15/99	206.00	150.0000	181.7200	157.6000
C 1602-069	DURANGO SH3/US160	04/22/99	15.00	200.0000	195.0000	160.0000
SHE 0502-042	*GUARDRAIL EAST OF GUNNISON	04/22/99	3.60	140.0000	500.0000	500.0000
NH(CX) 550-1(005)	NEW MEXICO ST. LINE N.	05/06/99	6.00	140.0000	195.4333	186.3000
STA 0061-067	CENTRAL CITY TO GOLDEN	05/06/99	148.88	130.0000	151.6667	125.0000
NH 1601-046	US 160 W OF DURANGO	05/27/99	13.50	120.0000	201.6633	180.0000
SHE 0502-042	GUARDRAIL EAST OF GUNNISON	06/03/99	3.60	200.0000	253.3333	500.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			408.98	143.4652	169.8749	145.0423

BRO C010-059 BROADWAY VIADUCT, PHASE V 07/08/99 69.00 155.0000 153.7500 165.0000
 COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 42
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ QUANTITY ENGR. EST. AVERAGE BID AWARDED BID
 PROJECT LOCATION DATE LET

===== 630-80344 Const Traf Sign (Spec) Sq Meter (= 1.196 Sq Yd, =====

NH 0503-055	PUEBLO, I-25 WEST	07/08/99	55.00	150.0000	113.0000	110.0000
IM 0703-245	KIPLING TO WADSWORTH	07/08/99	43.10	160.0000	237.1429	315.0000
BR 0403-025	EMPIRE JCT BRIDGE AT I-70	07/15/99	27.18	160.0000	177.9771	112.0000
BR 0361-059	BOULDER, 88TH ST AT SH 36	07/29/99	21.00	160.0000	177.6875	155.2500
IMD 0704-183(B)	I70/BRIGHTON PHASE III	08/26/99	11.80	130.0000	273.2000	160.0000
BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	35.50	150.0000	320.4350	190.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER 262.58 153.8914 206.4299 174.9901

IM 0253-142	I-25 AND SH 52 INTERCHANGE	10/14/99	2.00	130.0000	344.0483	306.0000
NH 0404-034	COLFAX, PEORIA TO I-225	12/09/99	7.00	145.0000	213.3333	230.0000
IM 0252-318	*6TH AVE TO SPEER BLVD	12/09/99	14.40	150.0000	345.0000	240.0000
NH 2873-079	FEDERAL BLVD-US 36 TO 120TH	12/09/99	20.00	150.0000	252.5000	300.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 29.00 147.4138 254.9432 283.5172

WEIGHTED AVERAGE FOR THE YEAR 764.00 151.1775 191.0380 166.3047

==== 630-80350 Vert Panel Each =====

NH 0503-055	PUEBLO, I-25 WEST	07/08/99	80.00	60.0000	49.9000	50.0000
NH 0503-055	PUEBLO, I-25 WEST					

WEIGHTED AVERAGE FOR THE THIRD QUARTER 80.00 60.0000 49.9000 50.0000

WEIGHTED AVERAGE FOR THE YEAR 80.00 60.0000 49.9000 50.0000

==== 630-80351 Vert Panel (Plastic) Each =====

C 0241-035	GRANITE - WEST	02/11/99	10.00	55.0000	37.7500	16.0000
NH 0501-039	OLATHE TO MONTROSE	03/11/99	100.00	45.0000	52.7500	51.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 110.00 45.9091 51.3864 47.8182

WEIGHTED AVERAGE FOR THE YEAR 110.00 45.9091 51.3864 47.8182

==== 630-80355 Port Mesg Panel Each =====

NH 0451-005	PUEBLO BLVD, I25-ARK RIVER	01/14/99	2.00	26750.0000	13437.5000	14000.0000
-------------	----------------------------	----------	------	------------	------------	------------

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 42
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	----------	-------------------	------------	-------------	-------------

===== 630-80355		Port Mesg Panel	Each	=====			
C 2853-002		PONCHA SPRINGS NORTH	01/21/99	2.00	30000.0000	39750.0000	29000.0000
IM 0251-147		PUEBLO, I-25 / 29TH ST. S.	02/11/99	1.00	27000.0000	28642.0000	4410.0000
STA 0061-067		*CENTRAL CITY TO GOLDEN	02/18/99	2.00	30000.0000	14000.0000	14000.0000
C 1602-069		*DURANGO SH3/US160	03/11/99	3.00	30000.0000	42712.5000	40000.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER ----- 5.00 28100.0000 27081.4286 18082.0000

C 1602-069		DURANGO SH3/US160	04/22/99	3.00	40000.0000	15625.0000	14000.0000
NH(CX) 550-1(005)		NEW MEXICO ST. LINE N.	05/06/99	2.00	25000.0000	19644.0000	15732.0000
STA 0061-067		CENTRAL CITY TO GOLDEN	05/06/99	2.00	30000.0000	20466.6667	20000.0000
NH 1601-046		US 160 W OF DURANGO	05/27/99	3.00	30000.0000	37485.9200	41000.0000

WEIGHTED AVERAGE FOR THE SECOND QUARTER ----- 10.00 32000.0000 28032.2378 23646.4000

STA C030-018		*SH 14 West of Ault	07/08/99	2.00	25000.0000	15066.6667	7500.0000
NH 0503-055		PUEBLO, I-25 WEST	07/08/99	2.00	26000.0000	23580.0000	21000.0000
IM 0703-245		KIPLING TO WADSWORTH	07/08/99	2.00	5000.0000	14972.4286	7500.0000
STA C030-018		AULT, BRIGGS DALE & PIERCE	08/26/99	2.00	20000.0000	10450.0000	12600.0000
BR 287-3(061)		FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	4.00	20000.0000	30779.8110	16000.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER ----- 10.00 18200.0000 25270.6829 14620.0000

IM 0253-142		I-25 AND SH 52 INTERCHANGE	10/14/99	4.00	25000.0000	27328.6217	26520.0000
-------------	--	----------------------------	----------	------	------------	------------	------------

WEIGHTED AVERAGE FOR THE FOURTH QUARTER ----- 4.00 25000.0000 27328.6217 26520.0000

WEIGHTED AVERAGE FOR THE YEAR ===== 29.00 25603.4483 26524.5901 19970.8276 =====

===== 630-80356		Flash Arrow Panel (A Ty)	Each	=====		
-----------------	--	--------------------------	------	-------	--	--

NH 0451-005		PUEBLO BLVD, I25-ARK RIVER	01/14/99	3.00	1000.0000	1605.0000	1400.0000
-------------	--	----------------------------	----------	------	-----------	-----------	-----------

WEIGHTED AVERAGE FOR THE FIRST QUARTER ----- 3.00 1000.0000 1605.0000 1400.0000

NH 0503-055		PUEBLO, I-25 WEST	07/08/99	1.00	4000.0000	3010.0000	2800.0000
-------------	--	-------------------	----------	------	-----------	-----------	-----------

WEIGHTED AVERAGE FOR THE THIRD QUARTER ----- 1.00 4000.0000 3010.0000 2800.0000

WEIGHTED AVERAGE FOR THE YEAR 4.00 1750.0000 2018.2353 1750.0000
 COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 42
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-80357 Flash Arrow Panel (B Ty) Each =====							
NH 0404-033		COLFAX, CLARKSON TO COLORADO	01/21/99	3.00	1000.0000	3437.5000	3500.0000
C 6661-002		NW OF CORTEZ	01/21/99	2.00	1500.0000	3500.0000	3500.0000
C 1602-069		*DURANGO SH3/US160	03/11/99	2.00	1800.0000	2875.0000	3450.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER				5.00	1200.0000	3453.1250	3500.0000
=====							
SP 0501-037		SE OF GRAND JUCTION	04/01/99	1.00	2500.0000	3008.0000	2600.0000
C 1602-069		DURANGO SH3/US160	04/22/99	2.00	1800.0000	3512.5000	3000.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER				3.00	2033.3333	3232.2222	2866.6667
=====							
BRO C010-059		BROADWAY VIADUCT, PHASE V	07/08/99	3.00	2250.0000	2837.5000	3000.0000
IMD 0704-183(B)		I70/BRIGHTON PHASE III	08/26/99	5.00	1500.0000	1805.0000	1600.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER				8.00	1781.2500	2192.1875	2125.0000
WEIGHTED AVERAGE FOR THE YEAR				16.00	1646.8750	2589.0816	2693.7500
=====							
===== 630-80358 Flash Arrow Panel (C Ty) Each =====							
C 2873-096		N OF LONGMONT	01/21/99	1.00	1600.0000	2477.5000	3000.0000
NH 0852-078		SANTA FE & BELLEVIEW	01/28/99	1.00	1200.0000	3186.6667	5000.0000
NH 2854-069		SHAFFER'S CROSSING - TURKEY C	02/04/99	2.00	2000.0000	2500.0000	2500.0000
NH 2854-069		SHAFFERS XING - TURKEY CRK					
NH 2854-069		SHAFFERS XING - TURKEY CRK					
IM 0251-147		PUEBLO, I-25 / 29TH ST. S.	02/11/99	1.00	2250.0000	7544.0000	16800.0000
STA 0061-067		*CENTRAL CITY TO GOLDEN	02/18/99	2.00	3000.0000	1300.0000	1300.0000
STA 050A-004		EAST OF CANON CITY	03/11/99	2.00	2000.0000	923.0000	1300.0000
NH 0501-039		OLATHE TO MONTROSE	03/11/99	2.00	1200.0000	1892.5000	520.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER				9.00	1716.6667	2705.0000	3715.5556

NH 0701-150	I-70 AT DEBEQUE	04/01/99	2.00	1300.0000	1092.5000	300.0000
C 0401-015	ON SH 40 IN CRAIG	04/01/99	2.00	2500.0000	743.3333	350.0000
STA 006A-029	DILLON TO KEYSTONE	04/08/99	2.00	2500.0000	4470.7500	5859.0000

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

14:17 Wednesday, April 12, 2000 42

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 630-80358		Flash Arrow Panel (C Ty)		Each	=====		
NH 0403-026		BERTHOUD PASS, CLIMBING LANES	04/15/99	1.00	3000.0000	6043.3520	6566.7600
C 0242-021		W OF WOODLAND PARK	04/22/99	1.00	2000.0000	2271.8600	2600.0000
STA 0061-067		CENTRAL CITY TO GOLDEN	05/06/99	2.00	3000.0000	3633.3333	3000.0000
NH 1601-046		US 160 W OF DURANGO	05/27/99	8.00	4000.0000	2992.4783	3000.0000

WEIGHTED AVERAGE FOR THE SECOND QUARTER				18.00	3088.8889	2945.2051	2899.1533
---	--	--	--	-------	-----------	-----------	-----------

IM 0253-155	I-25 US 36 HOV SPECIAL PROJEC	07/01/99	2.00	2500.0000	2392.0000	1600.0000
IM 0703-245	KIPLING TO WADSWORTH	07/08/99	2.00	3000.0000	4119.5714	4800.0000
BR 0361-059	BOULDER, 88TH ST AT SH 36	07/29/99	4.00	2000.0000	2504.6042	1500.7500
BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	5.00	2250.0000	3193.0000	2200.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER				13.00	2326.9231	2992.3534	2292.5385
--	--	--	--	-------	-----------	-----------	-----------

IM 0253-142	I-25 AND SH 52 INTERCHANGE	10/14/99	4.00	2500.0000	3513.1033	3825.0000
STR 0361-045	SH 66, SOUTH OF LYONS	10/21/99	2.00	3000.0000	2433.4375	1552.5000
NH 0404-034	COLFAX, PEORIA TO I-225	12/09/99	3.00	1400.0000	1733.3333	1600.0000
IM 0252-318	*6TH AVE TO SPEER BLVD	12/09/99	6.00	2500.0000	4250.0000	2500.0000
NH 2873-079	FEDERAL BLVD-US 36 TO 120TH	12/09/99	2.00	3000.0000	2308.7500	2300.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER				11.00	2381.8182	2759.9909	2527.7273
---	--	--	--	-------	-----------	-----------	-----------

WEIGHTED AVERAGE FOR THE YEAR				51.00	2500.0000	2901.9015	2808.4855
-------------------------------	--	--	--	-------	-----------	-----------	-----------

===== 630-80359		Port Mesg Panel		Day	=====		
-----------------	--	-----------------	--	-----	-------	--	--

BR 0741-006	MORRISON TO KITTREDGE	01/21/99	60.00	250.0000	252.3750	350.0000
C 2873-096	N OF LONGMONT	01/21/99	200.00	160.0000	167.5000	175.0000
NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	50.00	150.0000	178.3333	200.0000
NH 2854-069	SHAFFER'S CROSSING - TURKEY C	02/04/99	60.00	250.0000	220.0000	220.0000
NH 2854-069	SHAFFERS XING - TURKEY CRK					
NH 2854-069	SHAFFERS XING - TURKEY CRK					

WEIGHTED AVERAGE FOR THE FIRST QUARTER 370.00 187.8378 198.0470 214.0541

SP 0501-037 SE OF GRAND JUCTION 04/01/99 100.00 230.0000 243.0000 260.0000
 NH 0701-150 I-70 AT DEBEQUE 04/01/99 40.00 300.0000 232.5000 250.0000

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 42
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

 PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ ENGR. EST. AVERAGE BID AWARDED BID
 PROJECT LOCATION DATE LET QUANTITY

===== 630-80359 Port Mesg Panel Day =====
 STA 006A-029 DILLON TO KEYSTONE 04/08/99 80.00 200.0000 257.6250 378.0000
 NH 0403-026 BERTHOUD PASS, CLIMBING LANES 04/15/99 600.00 100.0000 138.3320 153.6600

WEIGHTED AVERAGE FOR THE SECOND QUARTER 820.00 135.3659 164.8583 193.2146

IM 0253-155 I-25 US 36 HOV SPECIAL PROJEC 07/01/99 5.00 500.0000 1143.5000 2000.0000
 BRO C010-059 BROADWAY VIADUCT, PHASE V 07/08/99 121.00 300.0000 262.8150 320.0000
 BR 0403-025 EMPIRE JCT BRIDGE AT I-70 07/15/99 40.00 200.0000 215.9429 207.0000
 IMD 0704-183(B) I70/BRIGHTON PHASE III 08/26/99 1,580.00 100.0000 106.0000 106.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER 1,746.00 117.2967 122.5009 128.5682

STR 0361-045 SH 66, SOUTH OF LYONS 10/21/99 200.00 200.0000 178.0313 155.2500
 NH 0404-034 COLFAX, PEORIA TO I-225 12/09/99 8.00 300.0000 201.0000 180.0000
 IM 0252-318 *6TH AVE TO SPEER BLVD 12/09/99 20.00 300.0000 475.0000 350.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 208.00 203.8462 178.3707 156.2019

===== WEIGHTED AVERAGE FOR THE YEAR 3,144.00 136.0369 148.7117 157.3174

===== 630-80360 Drum Channel Dev Each =====

NH 0451-005 PUEBLO BLVD, I25-ARK RIVER 01/14/99 50.00 65.0000 92.2500 100.0000
 C 2853-002 PONCHA SPRINGS NORTH 01/21/99 50.00 60.0000 58.7500 70.0000
 STA 030A-021 6TH AVE (SH30) E OF I-225 01/21/99 25.00 75.0000 64.3333 73.0000
 NH 0404-033 COLFAX, CLARKSON TO COLORADO 01/21/99 400.00 65.0000 52.0000 50.0000
 C 6661-002 NW OF CORTEZ 01/21/99 100.00 65.0000 120.0000 120.0000
 BR 0741-006 MORRISON TO KITTREDGE 01/21/99 100.00 60.0000 71.3125 120.0000
 C 2873-096 N OF LONGMONT 01/21/99 200.00 70.0000 79.2500 75.0000

STA 006A-030	LOVELAND PASS S/O I-70	01/21/99	20.00	60.0000	58.0000	51.0000
NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	103.00	60.0000	72.6667	68.0000
STA 059A-024	HAXTUN NORTH & SOUTH	02/04/99	20.00	80.0000	53.1667	55.0000
C 340A-007	WEST OF GRAND JUNCTION	02/04/99	8.00	70.0000	35.0000	35.0000
NH 2854-069	SHAFFER'S CROSSING - TURKEY C	02/04/99	25.00	80.0000	110.0000	110.0000
NH 2854-069	SHAFFERS XING - TURKEY CRK					
NH 2854-069	SHAFFERS XING - TURKEY CRK					
IM 0251-147	PUEBLO, I-25 / 29TH ST. S.	02/11/99	386.00	65.0000	82.2500	89.2500
C 064A-007	RANGELY TO DINOSAUR	02/18/99	10.00	55.0000	74.0000	110.0000
NH 5502-029	*IN RIDGWAY	03/04/99	25.00	75.0000	64.1000	58.2000
STA 050A-004	EAST OF CANON CITY	03/11/99	100.00	65.0000	43.5500	60.0000

14:17 Wednesday, April 12, 2000 42

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 630-80360		Drum Channel Dev		Each =====			
C 0502-047		WEST OF GUNNISON	03/11/99	50.00	50.0000	95.0000	100.0000
C 1602-069		*DURANGO SH3/US160	03/11/99	200.00	75.0000	109.2500	115.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 1,647.00 64.8482 72.6070 77.7350

IM 0253-154		EAST OF LONGMONT	04/01/99	50.00	70.0000	63.7625	63.0000
SP 0501-037		SE OF GRAND JUCTION	04/01/99	250.00	55.0000	61.2400	53.0000
C 0401-015		ON SH 40 IN CRAIG	04/01/99	15.00	70.0000	66.0000	60.0000
STA 006A-029		DILLON TO KEYSTONE	04/08/99	200.00	60.0000	64.6550	70.0000
C 0006(019)		MERINO, UPRR CROSSING	04/08/99	65.00	60.0000	74.0000	75.0000
NH 0403-026		BERTHOUD PASS, CLIMBING LANES	04/15/99	500.00	100.0000	99.7120	94.5600
NH 5502-029		IN RIDGWAY	04/15/99	25.00	75.0000	70.0000	70.0000
C 1602-069		DURANGO SH3/US160	04/22/99	200.00	75.0000	97.6250	63.0000
SHE 0502-042		*GUARDRAIL EAST OF GUNNISON	04/22/99	100.00	60.0000	65.0000	65.0000
C 0242-021		W OF WOODLAND PARK	04/22/99	55.00	60.0000	89.3978	80.0000
PLH 139A-023		BULL DRAW N. & S.	04/29/99	195.00	70.0000	72.4000	110.0000
NH(CX) 550-1(005)		NEW MEXICO ST. LINE N.	05/06/99	300.00	70.0000	73.9767	56.9300
STR 135A-017		S. OF CRESTED BUTTE	05/06/99	70.00	100.0000	92.5000	100.0000
STA 0061-067		CENTRAL CITY TO GOLDEN	05/06/99	50.00	50.0000	68.0000	50.0000
NH 1601-046		US 160 W OF DURANGO	05/27/99	500.00	65.0000	68.6867	52.0000
SHE 0502-042		GUARDRAIL EAST OF GUNNISON	06/03/99	100.00	65.0000	91.6667	65.0000
BR 0242-017		W OF LAKE GEORGE	06/17/99	100.00	70.0000	109.0000	100.0000
STR 0131-037		SH 13 S OF MEEKER	06/24/99	200.00	70.0000	58.8750	50.0000

WEIGHTED AVERAGE FOR THE SECOND QUARTER 2,875.00 72.5304 76.6306 70.5162

BRO C010-059		BROADWAY VIADUCT, PHASE V	07/08/99	250.00	65.0000	66.5000	66.0000
NH 0503-055		PUEBLO, I-25 WEST	07/08/99	434.00	75.0000	57.9000	50.0000

NH 0701-150	I-70 AT DEBEQUE	04/01/99	20.00	75.0000	70.0000	65.0000
C 0401-015	ON SH 40 IN CRAIG	04/01/99	5.00	80.0000	80.3333	70.0000
STA 006A-029	DILLON TO KEYSTONE	04/08/99	20.00	80.0000	72.9100	82.0000
NH 0403-026	BERTHOUD PASS, CLIMBING LANES	04/15/99	50.00	120.0000	133.0260	101.1300
NH 5502-029	IN RIDGWAY	04/15/99	5.00	100.0000	141.5600	100.0000
C 1602-069	DURANGO SH3/US160	04/22/99	25.00	85.0000	131.2500	90.0000
SHE 0502-042	*GUARDRAIL EAST OF GUNNISON	04/22/99	6.00	70.0000	70.0000	70.0000
C 0242-021	W OF WOODLAND PARK	04/22/99	2.00	80.0000	102.1811	100.0000
PLH 139A-023	BULL DRAW N. & S.	04/29/99	5.00	80.0000	103.2000	135.0000
NH(CX) 550-1(005)	NEW MEXICO ST. LINE N.	05/06/99	20.00	85.0000	107.5433	77.6300
STR 135A-017	S. OF CRESTED BUTTE	05/06/99	5.00	110.0000	107.5000	125.0000
NH 1601-046	US 160 W OF DURANGO	05/27/99	50.00	80.0000	87.8683	76.0000
SHE 0502-042	GUARDRAIL EAST OF GUNNISON	06/03/99	6.00	75.0000	104.1667	70.0000
STR 0131-037	SH 13 S OF MEEKER	06/24/99	10.00	80.0000	85.5000	73.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			273.00	87.6740	94.0247	80.3996

BR 0403-025 EMPIRE JCT BRIDGE AT I-70 07/15/99 10.00 75.0000 91.3571 84.0000
 COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 42
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-80363		Drum Channel Dev (Light) (F)		Each =====			
STR(CX) 0133(22)		WEST OF PAONIA RESERVOIR	08/12/99	10.00	90.0000	94.8711	80.0000
C 138A-006		W OF JULESBURG, RR BRIDGE	08/19/99	10.00	90.0000	70.3067	70.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER				30.00	85.0000	89.6979	78.0000

IM 0253-142	I-25 AND SH 52 INTERCHANGE	10/14/99	25.00	80.0000	72.0000	71.4000	
STR 0361-045	SH 66, SOUTH OF LYONS	10/21/99	100.00	65.0000	80.8688	72.4500	
BR 0402-051		11/04/99	4.00	100.0000	80.2000	80.0000	
STA 165A-008	SOUTHWEST OF PUEBLO	12/02/99	6.00	80.0000	76.6000	80.0000	
WEIGHTED AVERAGE FOR THE FOURTH QUARTER				135.00	69.4815	79.3970	72.8148
WEIGHTED AVERAGE FOR THE YEAR				508.00	81.1319	87.1176	80.2305

===== 630-80364		Drum Channel Dev (Light) (SB)		Each =====			
NH 0401-014	EAST OF ELK SPRINGS	02/18/99	8.00	75.0000	99.3333	75.0000	
C 064A-007	RANGELY TO DINOSAUR	02/18/99	6.00	55.0000	92.0000	170.0000	
NH 0501-039	OLATHE TO MONTROSE	03/11/99	10.00	70.0000	95.5000	82.0000	

WEIGHTED AVERAGE FOR THE FIRST QUARTER				24.00	67.9167	96.1695	101.6667
SP 0501-037	SE OF GRAND JUCTION	04/01/99	125.00	80.0000	71.2400	63.0000	
NH 0701-150	I-70 AT DEBEQUE	04/01/99	30.00	75.0000	76.2500	75.0000	
NH(CX) 550-1(005)	NEW MEXICO ST. LINE N.	05/06/99	10.00	80.0000	110.9333	82.8000	
BR 0242-017	W OF LAKE GEORGE	06/17/99	6.00	80.0000	148.0000	135.0000	

WEIGHTED AVERAGE FOR THE SECOND QUARTER				171.00	79.1228	76.3267	68.7895
---	--	--	--	--------	---------	---------	---------

STR(CX)0133(22)	WEST OF PAONIA RESERVOIR	08/12/99	5.00	100.0000	96.9478	80.0000
-----------------	--------------------------	----------	------	----------	---------	---------

WEIGHTED AVERAGE FOR THE THIRD QUARTER				5.00	100.0000	96.9478	80.0000
--	--	--	--	------	----------	---------	---------

IM 0253-142	I-25 AND SH 52 INTERCHANGE	10/14/99	50.00	80.0000	98.7383	102.0000
COLORADO DEPARTMENT OF TRANSPORTATION					14:17 Wednesday, April 12, 2000 42	
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA						

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 630-80364	DRUM CHANNEL DEV (LIGHT) (SB)			Each			
BR 0402-051			11/04/99	20.00	80.0000	85.2000	90.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER				70.00	80.0000	95.3538	98.5714
---	--	--	--	-------	---------	---------	---------

WEIGHTED AVERAGE FOR THE YEAR				270.00	78.7407	84.2801	79.6407
-------------------------------	--	--	--	--------	---------	---------	---------

===== 630-80367	PORT TRAF SPEED MONITOR			Each			
-----------------	-------------------------	--	--	------	--	--	--

IM 0253-142	I-25 AND SH 52 INTERCHANGE	10/14/99	1.00	20000.0000	18046.2383	16320.0000
IM 0253-142	I-25 AND SH 52 INTERCHANGE					

WEIGHTED AVERAGE FOR THE FOURTH QUARTER				1.00	20000.0000	18046.2383	16320.0000
---	--	--	--	------	------------	------------	------------

WEIGHTED AVERAGE FOR THE YEAR				1.00	20000.0000	18046.2383	16320.0000
-------------------------------	--	--	--	------	------------	------------	------------

===== 630-80368	PORT TRAF SPEED MONITOR			Day			
-----------------	-------------------------	--	--	-----	--	--	--

		5_cdmiucp_1999.txt				
BR 0361-059	BOULDER, 88TH ST AT SH 36	07/29/99	1,020.00	75.0000	62.1117	28.8500
STR(CX)0133(22)	WEST OF PAONIA RESERVOIR	08/12/99	91.40	50.0000	115.3011	155.0000
C 138A-006	W OF JULESBURG, RR BRIDGE	08/19/99	330.00	55.0000	76.0000	75.0000
IMD 0704-183(B)	I70/BRIGHTON PHASE III	08/26/99	660.00	55.0000	83.3200	85.0000
STA C030-018	AULT, BRIGGS DALE & PIERCE	08/26/99	96.00	80.0000	92.1500	89.3000
BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	6,500.00	60.0000	53.0140	60.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER 13,343.40 59.9667 56.6219 55.8986

IM 0253-142	I-25 AND SH 52 INTERCHANGE	10/14/99	2,479.00	55.0000	71.6650	40.9100
NH 0341-046	DEARFIELD TO WELD CO LINE	10/14/99	274.00	60.0000	66.3333	55.0000
STR 0361-045	SH 66, SOUTH OF LYONS	10/21/99	3,400.00	50.0000	72.1725	86.8800
BR 0402-051		11/04/99	700.00	60.0000	83.2000	30.0000
IM 0252-318	*6TH AVE TO SPEER BLVD	12/09/99	870.00	60.0000	75.0000	50.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 6,853.00 53.2300 72.6267 63.1662

WEIGHTED AVERAGE FOR THE YEAR 35,099.60 60.1345 67.5713 72.7807

==== 630-80378 Glare Screen (Temp) Meter (= 3.281 Feet) =====

IM 0703-245	KIPLING TO WADSWORTH	07/08/99	1,020.00	50.0000	40.0000	34.5000
IM 0703-245	KIPLING TO WADSWORTH					

WEIGHTED AVERAGE FOR THE THIRD QUARTER 1,020.00 50.0000 40.0000 34.5000

WEIGHTED AVERAGE FOR THE YEAR 1,020.00 50.0000 40.0000 34.5000

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 43
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ ENGR. EST. AVERAGE BID AWARDED BID
PROJECT LOCATION DATE LET QUANTITY

==== 630-80380 Traffic Cone Each =====

NH 0451-005	PUEBLO BLVD, I25-ARK RIVER	01/14/99	200.00	12.0000	17.1250	20.0000
C 2853-002	PONCHA SPRINGS NORTH	01/21/99	200.00	16.0000	12.5000	12.0000
STA 030A-021	6TH AVE (SH30) E OF I-225	01/21/99	400.00	16.0000	20.3167	17.9500
NH 0404-033	COLFAX, CLARKSON TO COLORADO	01/21/99	250.00	14.0000	23.5000	20.0000
C 6661-002	NW OF CORTEZ	01/21/99	500.00	15.0000	18.0000	18.0000
BR 0741-006	MORRISON TO KITTREDGE	01/21/99	100.00	18.0000	17.1813	25.0000
C 2873-096	N OF LONGMONT	01/21/99	100.00	15.0000	17.6250	20.0000
STA 006A-030	LOVELAND PASS S/O I-70	01/21/99	150.00	15.0000	15.0000	16.0000
NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	100.00	10.0000	20.3333	20.0000
STA 059A-024	HAXTUN NORTH & SOUTH	02/04/99	300.00	18.0000	12.7000	13.0000
C 340A-007	WEST OF GRAND JUNCTION	02/04/99	50.00	15.0000	14.0000	15.0000

NH 2854-069	SHAFFER'S CROSSING - TURKEY C	02/04/99	200.00	16.0000	18.0000	18.0000
NH 2854-069	SHAFFERS XING - TURKEY CRK					
NH 2854-069	SHAFFERS XING - TURKEY CRK					
C 0241-035	GRANITE - WEST	02/11/99	100.00	18.0000	12.8750	5.5000
NH 0401-014	EAST OF ELK SPRINGS	02/18/99	50.00	15.0000	13.8333	12.0000
C 064A-007	RANGELY TO DINOSAUR	02/18/99	100.00	15.0000	16.8000	26.0000
STA 0061-067	*CENTRAL CITY TO GOLDEN	02/18/99	1,000.00	17.0000	18.0000	18.0000
NH 5502-029	*IN RIDGWAY	03/04/99	100.00	16.0000	12.6000	10.2000
STA 050A-004	EAST OF CANON CITY	03/11/99	175.00	15.0000	13.8400	20.0000
NH 0501-039	OLATHE TO MONTROSE	03/11/99	150.00	13.0000	15.2500	12.0000
C 0502-047	WEST OF GUNNISON	03/11/99	150.00	13.0000	15.7500	15.0000
C 1602-069	*DURANGO SH3/US160	03/11/99	300.00	15.0000	18.2500	21.0000

WEIGHTED AVERAGE FOR THE FIRST QUARTER 3,275.00 15.1069 16.3719 17.1084

IM 0253-154	EAST OF LONGMONT	04/01/99	50.00	15.0000	15.0238	15.0000
SP 0501-037	SE OF GRAND JUNCTION	04/01/99	400.00	14.0000	11.7200	11.0000
NH 0701-150	I-70 AT DEBEQUE	04/01/99	400.00	15.0000	6.5000	6.0000
C 0401-015	ON SH 40 IN CRAIG	04/01/99	150.00	15.0000	9.3333	8.0000
STA 006A-029	DILLON TO KEYSTONE	04/08/99	150.00	14.0000	13.1750	10.0000
C 0853-037	FT LUPTON - EROSION REPAIR	04/08/99	30.00	16.0000	22.0917	22.0000
C 0006(019)	MERINO, UPRR CROSSING	04/08/99	150.00	15.0000	19.1667	20.0000
NH 0403-026	BERTHOUD PASS, CLIMBING LANES	04/15/99	500.00	20.0000	21.5660	22.3300
NH 5502-029	IN RIDGWAY	04/15/99	100.00	16.0000	21.2340	15.0000
C 1602-069	DURANGO SH3/US160	04/22/99	300.00	15.0000	19.0000	15.0000
SHE 0502-042	*GUARDRAIL EAST OF GUNNISON	04/22/99	120.00	15.0000	16.0000	16.0000
C 0242-021	W OF WOODLAND PARK	04/22/99	50.00	15.0000	15.3422	17.0000
PLH 139A-023	BULL DRAW N. & S.	04/29/99	200.00	15.0000	21.6000	55.0000
NH(CX) 550-1(005)	NEW MEXICO ST. LINE N.	05/06/99	300.00	15.0000	13.4500	10.3500
STR 135A-017	S. OF CRESTED BUTTE	05/06/99	100.00	17.0000	20.5000	25.0000
STA 0061-067	CENTRAL CITY TO GOLDEN	05/06/99	1,000.00	17.0000	16.6667	15.0000
NH 1601-046	US 160 W OF DURANGO	05/27/99	400.00	16.0000	15.0000	11.6000

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 43
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-80380	Traffic Cone		Each	=====	=====	=====
SHE 0502-042		GUARDRAIL EAST OF GUNNISON	06/03/99	120.00	15.0000	17.0000	16.0000
BR 0242-017		W OF LAKE GEORGE	06/17/99	100.00	16.0000	23.4000	20.0000
STR 0131-037		SH 13 S OF MEEKER	06/24/99	100.00	15.0000	11.7250	14.0000
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		4,600.00	16.0391	15.7088	15.9761

IM 0253-155	I-25 US 36 HOV SPECIAL PROJEC	07/01/99	350.00	15.0000	33.5000	44.0000
-------------	-------------------------------	----------	--------	---------	---------	---------

BRO C010-059	BROADWAY VIADUCT, PHASE V	07/08/99	200.00	18.0000	18.0000	15.0000
STA C030-018	*SH 14 West of Ault	07/08/99	400.00	16.0000	18.3333	15.0000
IM 0703-245	KIPLING TO WADSWORTH	07/08/99	200.00	15.0000	23.8571	25.0000
BR 0403-025	EMPIRE JCT BRIDGE AT I-70	07/15/99	50.00	15.0000	18.6000	10.0000
BR 0361-059	BOULDER, 88TH ST AT SH 36	07/29/99	160.00	15.0000	18.1083	20.7000
STR(CX)0133(22)	WEST OF PAONIA RESERVOIR	08/12/99	100.00	20.0000	16.1056	14.0000
C 138A-006	W OF JULESBURG, RR BRIDGE	08/19/99	50.00	15.0000	12.3033	15.0000
IMD 0704-183(B)	I70/BRIGHTON PHASE III	08/26/99	200.00	15.0000	18.0500	27.0000
STA C030-018	AULT, BRIGGSDALE & PIERCE	08/26/99	400.00	16.0000	18.9500	17.9000
BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	500.00	17.0000	16.2580	16.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER 2,210.00 16.1312 18.7019 22.5891

IM 0253-142	I-25 AND SH 52 INTERCHANGE	10/14/99	400.00	15.0000	20.0817	20.4000
NH 0341-046	DEARFIELD TO WELD CO LINE	10/14/99	300.00	15.0000	15.8333	16.0000
STR 0361-105	SH 66, SOUTH OF LYONS	10/21/99	300.00	15.0000	16.8113	14.4900
BR 348A-005	BETWEEN DELTA AND OLATHE	10/28/99	25.00	15.0000	16.7500	9.0000
BR 0402-051		11/04/99	50.00	15.0000	12.7000	16.5000
STA 165A-008	SOUTHWEST OF PUEBLO	12/02/99	100.00	15.0000	14.2000	15.0000
NH 0404-034	COLFAX, PEORIA TO I-225	12/09/99	250.00	14.0000	14.9000	13.0000
IM 0252-318	*6TH AVE TO SPEER BLVD	12/09/99	750.00	20.0000	24.5000	19.0000
NH 2873-079	FEDERAL BLVD-US 36 TO 120TH	12/09/99	200.00	16.0000	15.5000	18.0000

WEIGHTED AVERAGE FOR THE FOURTH QUARTER 1,625.00 14.9692 16.9526 16.4351

WEIGHTED AVERAGE FOR THE YEAR 11,710.00 15.6473 16.8224 17.6045

==== 630-80391 Channel Dev (Fixed) Each =====

BR 0741-006	MORRISON TO KITTREDGE	01/21/99	100.00	22.0000	70.4375	100.0000
NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	50.00	45.0000	57.6667	30.0000
IM 0251-147	PUEBLO, I-25 / 29TH ST. S.	02/11/99	122.00	65.0000	54.9000	36.7500

WEIGHTED AVERAGE FOR THE FIRST QUARTER 272.00 45.5147 63.1340 58.7629

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 43
ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER ITEM NUMBER/ ITEM DESCRIPTION/ UNIT/ ENGR. EST. AVERAGE BID AWARDED BID
PROJECT LOCATION DATE LET QUANTITY

==== 630-80391 Channel Dev (Fixed) Each =====

BRO C010-059	BROADWAY VIADUCT, PHASE V	07/08/99	50.00	75.0000	62.2500	70.0000
NH 0503-055	PUEBLO, I-25 WEST	07/08/99	335.00	50.0000	37.2000	33.0000

WEIGHTED AVERAGE FOR THE THIRD QUARTER	385.00	53.2468	39.8720	37.8052
WEIGHTED AVERAGE FOR THE YEAR	657.00	50.0457	50.4364	46.4817

===== 630-80401 Delin (Ty I) (Temp) Each =====

NH 0403-026	BERTHOUD PASS, CLIMBING LANES	04/15/99	120.00	25.0000	57.4460	72.2300
NH(CX) 550-1(005)	NEW MEXICO ST. LINE N.	05/06/99	218.00	25.0000	18.8667	17.6000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			338.00	25.0000	37.3257	36.9953
WEIGHTED AVERAGE FOR THE YEAR			338.00	25.0000	37.3257	36.9953

===== 630-80403 Delin (Ty III) (Temp) Each =====

NH 0403-026	BERTHOUD PASS, CLIMBING LANES	04/15/99	24.00	35.0000	61.6980	77.4900
NH 0403-026	BERTHOUD PASS, CLIMBING LANES					
WEIGHTED AVERAGE FOR THE SECOND QUARTER			24.00	35.0000	61.6980	77.4900
WEIGHTED AVERAGE FOR THE YEAR			24.00	35.0000	61.6980	77.4900

===== 630-80510 Mobile Pvmt Mkg Zone LUMP SUM =====

C 2853-002	PONCHA SPRINGS NORTH	01/21/99	1.00	8000.0000	6500.0000	4000.0000
STA 030A-021	6TH AVE (SH30) E OF I-225	01/21/99	1.00	5000.0000	3948.3333	1345.0000
C 6661-002	NW OF CORTEZ	01/21/99	1.00	5500.0000	6000.0000	6000.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			3.00	6166.6667	5480.6250	3781.6667

NH 1601-046	US 160 W OF DURANGO	05/27/99	1.00	3500.0000	9816.6783	10500.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	3500.0000	9816.6783	10500.0000

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 43
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
----------------	----------------------------------	---------------------------------------	----------	-------------------	------------	-------------	-------------

===== 630-80510 Mobile Pvmt Mkg Zone LUMP SUM =====

NH 0503-055	PUEBLO, I-25 WEST	07/08/99	1.00	5000.0000	6820.0000	2200.0000
BR 287-3(061)	FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	1.00	7500.0000	4132.0000	4500.0000
WEIGHTED AVERAGE FOR THE THIRD QUARTER			2.00	6250.0000	5028.0000	3350.0000
WEIGHTED AVERAGE FOR THE YEAR			6.00	5750.0000	6143.6231	4757.5000

==== 630-80520 Mobile Pvmt Mkg Zone Day =====

NH 0404-033	COLFAX, CLARKSON TO COLORADO	01/21/99	10.00	2000.0000	1762.5000	1500.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			10.00	2000.0000	1762.5000	1500.0000

NH 0404-034	COLFAX, PEORIA TO I-225	12/09/99	4.00	1000.0000	1683.3333	1500.0000
IM 0252-318	*6TH AVE TO SPEER BLVD	12/09/99	6.00	1000.0000	1900.0000	2000.0000
NH 2873-079	FEDERAL BLVD-US 36 TO 120TH	12/09/99	10.00	1000.0000	583.7500	1100.0000
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			14.00	1000.0000	837.5000	1214.2857
WEIGHTED AVERAGE FOR THE YEAR			24.00	1416.6667	1094.4444	1333.3333

==== 630-80560 Mobile Profilograph Oper Zone LUMP SUM =====

C 2853-002	PONCHA SPRINGS NORTH	01/21/99	1.00	8000.0000	8125.0000	4500.0000
C 6661-002	NW OF CORTEZ	01/21/99	1.00	10000.0000	6000.0000	6000.0000
WEIGHTED AVERAGE FOR THE FIRST QUARTER			2.00	9000.0000	7700.0000	5250.0000

NH 1601-046	US 160 W OF DURANGO	05/27/99	1.00	4000.0000	11820.0267	13000.0000
WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	4000.0000	11820.0267	13000.0000
WEIGHTED AVERAGE FOR THE YEAR			3.00	7333.3333	9947.2873	7833.3333

==== 630-85006 Impact Atten (Sand Fill) (Temp) Each =====

NH 0852-078	SANTA FE & BELLEVIEW	01/28/99	1.00	4000.0000	5733.3333	5000.0000
-------------	----------------------	----------	------	-----------	-----------	-----------

COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 43
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-85006		Impact Atten (Sand Fill) (Temp)		Each			
IM 0251-147		PUEBLO, I-25 / 29TH ST. S.	02/11/99	1.00	5000.0000	4625.0000	5775.0000
NH 0401-014		EAST OF ELK SPRINGS	02/18/99	2.00	3800.0000	3100.0000	3500.0000
C 1602-069		*DURANGO SH3/US160	03/11/99	1.00	4500.0000	5347.5000	4025.0000
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	4150.0000	3876.2500	4443.7500
SP 0501-037		SE OF GRAND JUCTION	04/01/99	1.00	3500.0000	4386.0000	4200.0000
C 1602-069		DURANGO SH3/US160	04/22/99	1.00	4500.0000	3950.0000	3300.0000
SHE 0502-042		*GUARDRAIL EAST OF GUNNISON	04/22/99	2.00	4000.0000	3000.0000	3000.0000
PLH 139A-023		BULL DRAW N. & S.	04/29/99	1.00	3500.0000	5760.0000	12000.0000
NH(CX) 550-1(005)		NEW MEXICO ST. LINE N.	05/06/99	15.00	4000.0000	4141.4167	3674.2500
NH 1601-046		US 160 W OF DURANGO	05/27/99	10.00	4000.0000	4430.9833	4000.0000
SHE 0502-042		GUARDRAIL EAST OF GUNNISON	06/03/99	2.00	4000.0000	4223.3333	3000.0000
BR 0242-017		W OF LAKE GEORGE	06/17/99	2.00	3500.0000	5890.0000	3200.0000
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		32.00	3953.1250	4474.3816	3969.1797
NH 0503-055		PUEBLO, I-25 WEST	07/08/99	12.00	4500.0000	8725.0000	3500.0000
BR 0361-059		BOULDER, 88TH ST AT SH 36	07/29/99	2.00	5000.0000	5570.2767	4140.0000
IMD 0704-183(B)		I70/BRIGHTON PHASE III	08/26/99	1.00	3500.0000	6441.2575	8500.0000
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		15.00	4500.0000	7760.8144	3918.6667
IM 0253-142		I-25 AND SH 52 INTERCHANGE	10/14/99	4.00	3500.0000	6860.4933	7459.4600
STR 0361-045		SH 66, SOUTH OF LYONS	10/21/99	6.00	4000.0000	5717.9300	6243.4400
BR 0402-051			11/04/99	4.00	4000.0000	4094.6240	4200.0000
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		14.00	3857.1429	5663.0974	6007.0343
		WEIGHTED AVERAGE FOR THE YEAR		65.00	4070.7692	5635.3585	4425.6497
===== 630-85010		Impact Atten (Temp)		Each			
BRO C010-059		BROADWAY VIADUCT, PHASE V	07/08/99	1.00	4000.0000	6875.0000	5000.0000
BR 287-3(061)		FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	3.00	15000.0000	8772.8290	5200.0000
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		4.00	12250.0000	8549.5550	5150.0000

5_cdmiucp_1999.txt
 COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

14:17 Wednesday, April 12, 2000 43

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-85010	Impact Atten (Temp)		Each	=====	=====	=====
IM 0252-318		*6TH AVE TO SPEER BLVD	12/09/99	1.00	5000.0000	12000.0000	12000.0000
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER	
		WEIGHTED AVERAGE FOR THE YEAR		4.00	12250.0000	8549.5550	5150.0000
=====	630-85115	Impact Atten (Quadguard) (Temp)		Each	=====	=====	=====
C 2873-096		N OF LONGMONT	01/21/99	2.00	22900.0000	29750.0000	23000.0000
NH 0852-078		SANTA FE & BELLEVIEW	01/28/99	1.00	17000.0000	14733.3333	15000.0000
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3.00	20933.3333	25654.5455	20333.3333
NH 0403-026		BERTHOUD PASS, CLIMBING LANES	04/15/99	6.00	10000.0000	17377.9400	16889.7000
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		6.00	10000.0000	17377.9400	16889.7000
IM 0703-245		KIPLING TO WADSWORTH	07/08/99	2.00	25000.0000	20246.0000	12750.0000
IMD 0704-183(B)		I70/BRIGHTON PHASE III	08/26/99	1.00	17000.0000	15560.5850	19100.0000
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3.00	22333.3333	19204.7967	14866.6667
		WEIGHTED AVERAGE FOR THE YEAR		12.00	15816.6667	19478.3820	17244.8500
=====	630-86800	Traffic Signal (Temp)		LUMP SUM	=====	=====	=====
NH 0404-033		COLFAX, CLARKSON TO COLORADO	01/21/99	1.00	30000.0000	44850.0000	60000.0000
NH 0852-078		SANTA FE & BELLEVIEW	01/28/99	1.00	15000.0000	15000.0000	15000.0000
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	22500.0000	26940.0000	37500.0000

BRO C010-059 BROADWAY VIADUCT, PHASE V 07/08/99 1.00 30000.0000 45000.0000 42000.0000
 COLORADO DEPARTMENT OF TRANSPORTATION 14:17 Wednesday, April 12, 2000 43
 ITEM UNIT COSTS BY PROJECTS -- 1999 COST DATA

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-86800 Traffic Signal (Temp) LUMP SUM =====							
STA C030-018		*SH 14 West of Ault	07/08/99	1.00	35000.0000	36200.0000	50000.0000
IMD 0704-183(B)		I70/BRIGHTON PHASE III	08/26/99	1.00	30000.0000	24984.0000	25400.0000
STA C030-018		AULT, BRIGGS DALE & PIERCE	08/26/99	1.00	40000.0000	27600.0000	25200.0000
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			3.00	33333.3333	33513.6000	30866.6667
	WEIGHTED AVERAGE FOR THE YEAR			5.00	29000.0000	31322.4000	33520.0000
===== 630-86810 Traffic Signal (Temp) Each =====							
NH 0503-055		PUEBLO, I-25 WEST	07/08/99	3.00	25000.0000	20353.8000	33000.0000
BR 287-3(061)		FEDERAL/US 36 BRIDGE, PHS 5	09/30/99	1.00	20000.0000	12249.6000	22000.0000
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			4.00	23750.0000	17112.1200	30250.0000
	WEIGHTED AVERAGE FOR THE YEAR			4.00	23750.0000	17112.1200	30250.0000
===== 631-00100 Hwy Design & Const LUMP SUM =====							
IM 0761-167		HUDSON TO KEENESBURG	04/15/99	1.00	2295000.0000	3057031.0638	2850218.6850
IM 0761-167		HUDSON TO KEENESBURG					
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	2295000.0000	3057031.0638	2850218.6850
	WEIGHTED AVERAGE FOR THE YEAR			1.00	2295000.0000	3057031.0638	2850218.6850
===== 631-00105 Hwy Const LUMP SUM =====							
BR 0503-050		W. OF COTOPAXI	01/14/99	1.00	800000.0000	1405230.2000	1224000.0000
BR 0503-050		W. OF COTOPAXI					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	800000.0000	1405230.2000	1224000.0000
	WEIGHTED AVERAGE FOR THE YEAR			1.00	800000.0000	1405230.2000	1224000.0000