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FOREWORD 

 
The Colorado Department of Transportation’s Engineering Estimates and Market Analysis (EEMA) Unit, of the Agreements 

and Market Analysis Branch, publishes the Cost Data Book annually.  A joint effort has been made between the Department’s 

sections and the EEMA Unit to gather and record cost data for this publication. 

 

The following data includes weighted average prices for items on highway maintenance projects that were bid during the 2009 

calendar year.  Caution should be used in applying these historical averages to specific projects.  Allowances for varying 

geographic, climatic, social, economic conditions and type of project should be made. 

 

Changes and improvements are continually being made to update and increase the usefulness for future issues.  Comments 

and suggestions for improvements for users of this publication are welcome.  

 

* Note:  These costs should only be applied to Maintenance projects, and are not representative of the 

majority of CDOT Construction projects. 
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2009 Cost Data - Maintenance

                                            PROJECTS BID FROM 01/01/09 THROUGH 12/31/09                                             
------------------------------------------------------------------------------------------------------------------------------------
  BID           CONTRACTOR/                                                                                                         
LETTING         PROJECT NUMBER                  LOCATION                         DIST  TERRAIN     BIDS       AWARDED BID   INDEX   
------------------------------------------------------------------------------------------------------------------------------------
20090108        ADARAND CONSTRUCTORS, INC.                                                           5        $150,071.74  100.03   
                SHE R100-162                    SH 24(261.24)  25 (168.50) 70(    1     R                                           

     
20090108        ABCO CONTRACTING, INC.                                                               3        $984,938.70   93.86   
                MTCE R600-329                   REGION 06                         6     U                                           

     
20090108        MAYS CONCRETE, INC                                                                   5        $149,779.50   88.68   
                CC0701-195                      I70B INTERSECTION AT OLD 32 RO    3     M                                           

     
20090115        HAMON CONTRACTORS, INC.                                                              8     $15,191,941.93   86.04   
                NH 016A-039                     SH 16 ALIGNMENT AT SH 85 INTER    2     U                                           

     
20090115        AMERICAN CIVIL CONSTRUCTORS, INC.                                                    7      $4,611,791.00  106.78   
                C0342-049                       ON US 34 IN WELD COUNTY           4     R                                           

     
20090129        SCOTT CONTRACTING INC.                                                               9      $7,101,891.27  122.35   
                HB092A-020                      SH 92 PAYNE SIDING, DELTA COUN    3     R                                           

     
20090129        AGGREGATE INDUSTRIES - WCR, INC.                                                     7      $4,045,678.90  115.64   
                NH0341-073                      US34-BYPASS RESURFACING 71ST-8    4     R                                           

     
20090129        DKS ENTERPRISES INC.                                                                 4        $225,843.50   80.96   
                ITS070A-002                     I-70 (C470 TO DIA)                00    U                                           

     
20090212        LAFARGE NORTH AMERICA, INC                                                           7      $1,688,181.95   75.27   
                STA C110-024                    SHERIDAN BLVD:  ARIZONA AVE TO    6     U                                           

     
20090226        LAWSON CONSTRUCTION COMPANY                                                          6      $6,060,381.55   98.04   
                STA 0661-011                    SH 66 MP 28.69 TO MP 36.44        4     R                                           

     
20090226        ROCKY MOUNTAIN MATERIALS & ASPHALT, INC.                                             5      $4,058,484.77  101.78   
                STS 0243-075                    US 24 CIRCLE TO SH 94 OVERLAY     2     U                                           

     
20090226        ASPHALT SPECIALTIES CO., INC.                                                        6      $1,258,560.90   85.23   
                STU 0404-047                    SH 40: YOSEMITE ST. TO PEORIA     6     U                                           

     
20090226        ARROW ELECTRIC SERVICE, INC.                                                         9        $490,650.28   90.25   
                NH0505-042                      US50B                             2     P                                           

     
20090226        UNITED COMPANIES OF MESA COUNTY                                                      8        $573,490.00   76.86   
                CC 0701-194                     I-70 EXIT 75 PARACHUTE RAMP IM    3     M                                           

     
20090226        ADARAND CONSTRUCTORS, INC.                                                           5        $185,558.95  123.69   
                SHE0503-070                     US50A WEST BETWEEN MP 272.7 AN    2     R                                           

     
20090312        YENTER COMPANIES, INC.                                                               6        $231,379.10   77.42   
                STAR100-140                     SH 119 FROM MP 0.0 TO MP 3.2 A    1     M                                           

     
20090319        SCHMIDT CONSTRUCTION COMPANY                                                         5      $7,035,016.35   98.65   
                IM 0251-333                     I25 N OF BRANTZELL AT MP 85.5     2     R                                           
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2009 Cost Data - Maintenance

                                            PROJECTS BID FROM 01/01/09 THROUGH 12/31/09                                             
------------------------------------------------------------------------------------------------------------------------------------
  BID           CONTRACTOR/                                                                                                         
LETTING         PROJECT NUMBER                  LOCATION                         DIST  TERRAIN     BIDS       AWARDED BID   INDEX   
------------------------------------------------------------------------------------------------------------------------------------
20090402        PIONEER SAND COMPANY INCORPORATED                                                    7        $348,461.15  104.39   
                STA R100-143                    CHEYENNE WELLS                    1     P                                           

     
20090402        ASPHALT PAVING CO.                                                                   6      $6,756,523.31   91.20   
                ES1 0702-283                    I-70 FRISCO TO VAIL PASS RESUR    1     M                                           

     
20090402        NEW DESIGN CONSTRUCTION CO.                                                          4      $1,417,544.75   99.57   
                ES60703-350                     I-70 FROM KIPLING TO WADWORTH     6     U                                           

     
20090402        ASPHALT PAVING CO.                                                                   6      $2,144,287.14   83.35   
                ES6R600-346                     COLFAX BETWEEN SHERIDAN AND KI    6     U                                           

     
20090402        AGGREGATE INDUSTRIES - WCR, INC.                                                     6        $407,407.47   70.07   
                ES6088A-026                     SH 88 (BELLEVIEW AVE) FEDERAL     6     U                                           

     
20090402        BRANNAN SAND AND GRAVEL, LLC                                                         6      $2,775,094.21   93.60   
                ES6 0252-402                    I-25 FROM SO. OF US6/6TH AVE.     6     U                                           

     
20090409        M.A. CONCRETE CONSTRUCTION, INC.                                                     5        $710,808.93   85.15   
                SHE070A-004                     NORTHWEST SIDE OF CITY OF GRAN    3     U                                           

     
20090409        TECHNOLOGY CONSTRUCTORS, INC.                                                        2        $237,053.00  104.82   
                IMR600-320                      EVANS AND YALE INTERSECTION WI    6     U                                           

     
20090409        EVEN CONST INC. dba EVEN-PREISSER, INC.                                              3        $213,988.65  101.73   
                CR200-161                       SH16 EXTENSION AND I-25 OFF RA    2     U                                           

     
20090409        ADARAND CONSTRUCTORS, INC.                                                           4        $442,634.95   93.24   
                HES1151-022                     SH115 BETWEEN MP 3.5 AND MP 6.    2     R                                           

     
20090416        APC SOUTHERN CONSTRUCTION COMPANY, LLC                                               8      $6,919,621.03   86.09   
                ES5 062A-013                    SH 62 DALLAS DIVIDE TO RIDGWAY    5     M                                           

     
20090416        DOUBLE D CONSTRUCTION LLC                                                            3      $1,892,162.13   67.21   
                C0702-292                       I-70 WILDLIFE FENCE IN EAGLE C    3     M                                           

     
20090416        SEMA CONSTRUCTION, INC.                                                              7      $8,043,169.04   85.35   
                ES60761-201                     I-76 MP 7.6 TO MP 8.7 UNINCORP    6     R                                           

     
20090416        LAFARGE NORTH AMERICA, INC                                                           6      $1,100,655.25   87.29   
                ES6 177A-006                    SH 177, UNIVERSITY; C-470 TO A    6     U                                           

     
20090423        ZAK DIRT, INC.                                                                       7      $3,597,791.14   93.30   
                BR0072-015                      INTERSECTION OF SH 7 AND SOUTH    6     R                                           

     
20090423        HAMON CONTRACTORS, INC.                                                              6      $6,467,497.44   80.29   
                BR0253-198                      I-25: 104TH AVENUE BRIDGE REPL    6     U                                           

     
20090423        ASPHALT PAVING CO.                                                                   5      $2,152,914.81   76.91   
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                                            PROJECTS BID FROM 01/01/09 THROUGH 12/31/09                                             
------------------------------------------------------------------------------------------------------------------------------------
  BID           CONTRACTOR/                                                                                                         
LETTING         PROJECT NUMBER                  LOCATION                         DIST  TERRAIN     BIDS       AWARDED BID   INDEX   
------------------------------------------------------------------------------------------------------------------------------------
20090402        PIONEER SAND COMPANY INCORPORATED                                                    7        $348,461.15  104.39   
                STA R100-143                    CHEYENNE WELLS                    1     P                                           

     
20090402        ASPHALT PAVING CO.                                                                   6      $6,756,523.31   91.20   
                ES1 0702-283                    I-70 FRISCO TO VAIL PASS RESUR    1     M                                           

     
20090402        NEW DESIGN CONSTRUCTION CO.                                                          4      $1,417,544.75   99.57   
                ES60703-350                     I-70 FROM KIPLING TO WADWORTH     6     U                                           

     
20090402        ASPHALT PAVING CO.                                                                   6      $2,144,287.14   83.35   
                ES6R600-346                     COLFAX BETWEEN SHERIDAN AND KI    6     U                                           

     
20090402        AGGREGATE INDUSTRIES - WCR, INC.                                                     6        $407,407.47   70.07   
                ES6088A-026                     SH 88 (BELLEVIEW AVE) FEDERAL     6     U                                           

     
20090402        BRANNAN SAND AND GRAVEL, LLC                                                         6      $2,775,094.21   93.60   
                ES6 0252-402                    I-25 FROM SO. OF US6/6TH AVE.     6     U                                           

     
20090409        M.A. CONCRETE CONSTRUCTION, INC.                                                     5        $710,808.93   85.15   
                SHE070A-004                     NORTHWEST SIDE OF CITY OF GRAN    3     U                                           

     
20090409        TECHNOLOGY CONSTRUCTORS, INC.                                                        2        $237,053.00  104.82   
                IMR600-320                      EVANS AND YALE INTERSECTION WI    6     U                                           

     
20090409        EVEN CONST INC. dba EVEN-PREISSER, INC.                                              3        $213,988.65  101.73   
                CR200-161                       SH16 EXTENSION AND I-25 OFF RA    2     U                                           

     
20090409        ADARAND CONSTRUCTORS, INC.                                                           4        $442,634.95   93.24   
                HES1151-022                     SH115 BETWEEN MP 3.5 AND MP 6.    2     R                                           

     
20090416        APC SOUTHERN CONSTRUCTION COMPANY, LLC                                               8      $6,919,621.03   86.09   
                ES5 062A-013                    SH 62 DALLAS DIVIDE TO RIDGWAY    5     M                                           

     
20090416        DOUBLE D CONSTRUCTION LLC                                                            3      $1,892,162.13   67.21   
                C0702-292                       I-70 WILDLIFE FENCE IN EAGLE C    3     M                                           

     
20090416        SEMA CONSTRUCTION, INC.                                                              7      $8,043,169.04   85.35   
                ES60761-201                     I-76 MP 7.6 TO MP 8.7 UNINCORP    6     R                                           

     
20090416        LAFARGE NORTH AMERICA, INC                                                           6      $1,100,655.25   87.29   
                ES6 177A-006                    SH 177, UNIVERSITY; C-470 TO A    6     U                                           

     
20090423        ZAK DIRT, INC.                                                                       7      $3,597,791.14   93.30   
                BR0072-015                      INTERSECTION OF SH 7 AND SOUTH    6     R                                           

     
20090423        HAMON CONTRACTORS, INC.                                                              6      $6,467,497.44   80.29   
                BR0253-198                      I-25: 104TH AVENUE BRIDGE REPL    6     U                                           

     
20090423        ASPHALT PAVING CO.                                                                   5      $2,152,914.81   76.91   
                ES5 0242-045                    JOHNSON VILLAGE NORTH             5     M                                           
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2009 Cost Data - Maintenance

                                            PROJECTS BID FROM 01/01/09 THROUGH 12/31/09                                             
------------------------------------------------------------------------------------------------------------------------------------
  BID           CONTRACTOR/                                                                                                         
LETTING         PROJECT NUMBER                  LOCATION                         DIST  TERRAIN     BIDS       AWARDED BID   INDEX   
------------------------------------------------------------------------------------------------------------------------------------
20090423        CRUZ CONSTRUCTION, INC.                                                              4        $307,250.25   85.51   
                STAR600-327                     VARIOUS LOCATIONS WITHIN REGIO    6     R                                           

     
20090423        TETRA TECH CONSTRUCTION SERVICES, INC                                                5        $185,963.00   85.29   
                SHE2854-116                     SH285 & SHERMAN ST                6     U                                           

     
20090423        CASTLE ROCK CONST. CO. OF COLO, LLC                                                  7      $3,023,563.74  100.57   
                ES60761-200                     I-76 AND 96TH AVE                 6     U                                           

     
20090430        ZAK DIRT, INC.                                                                       9      $6,105,597.70   94.58   
                ES10091-032                     SH9 - VALLEY BROOK TO COYNE VA    1     M                                           

     
20090430        CASTLE ROCK CONST. CO. OF COLO, LLC                                                  3      $9,088,058.83   90.21   
                ES1 R100-157                    US40/287 BOYERO                   1     P                                           

     
20090430        BRANNAN SAND AND GRAVEL, LLC                                                         7        $410,460.63   92.85   
                STA4701-114                     QUINCY: WEST BELLEVIEW AVENUE     6     U                                           

     
20090430        TETRA TECH CONSTRUCTION SERVICES, INC                                                5        $834,858.65   96.85   
                STA 0703-346                    I70 SILVERTHORNE TO BAKERVILLE    1     M                                           

     
20090430        B & B EXCAVATING                                                                     3      $1,702,499.63  137.91   
                NH 0063-028                     US 6 EAGLE OVERLAY PHASE 2        3     M                                           

     
20090430        COLORADO BORING. CO.                                                                 5        $232,297.50   81.24   
                ES6R600-340                     I-25, US 36 AND C-470             6     R                                           

     
20090507        MOUNTAIN CONSTRUCTORS, INC.                                                          6         $76,730.00   94.79   
                SHE1191-028                     CITY OF LONGMONT, BOULDER COUN    4     R                                           

     
20090507        STURGEON ELECTRIC COMPANY, INC                                                       6        $699,635.01  102.72   
                ES6R600-343                     SH 128 AT SIMMS AND SH 6 AT SH    6     U                                           

     
20090514        LAFARGE NORTH AMERICA, INC                                                           4      $3,792,436.35   93.01   
                ES4 0141-020                    ON SH 14 IN JACKSON AND LARIME    4                                                 

     
20090514        UNITED COMPANIES OF MESA COUNTY                                                      3      $1,277,322.60   78.89   
                ES4 0361-089                    US 36 ESTES PARK TO LYONS         4     M                                           

     
20090514        ELAM CONSTRUCTION, INC.                                                              5      $2,046,567.05   95.97   
                ES5 1603-027                    US 160 ALAMOSA EAST               5     R                                           

     
20090514        ELAM CONSTRUCTION, INC.                                                              7      $2,839,072.81   94.86   
                ES5 2852-016                    SOUTH OF SAGUACHE                 5     R                                           

     
20090514        CASTLE ROCK CONST. CO. OF COLO, LLC                                                  7     $22,337,790.82   85.09   
                ES64701-118                     C-470: SANTA FE TO I-25 (M.P.     6     U                                           

     
20090521        JALISCO INTERNATIONAL, INC.                                                          6        $854,374.40  101.84   
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                                            PROJECTS BID FROM 01/01/09 THROUGH 12/31/09                                             
------------------------------------------------------------------------------------------------------------------------------------
  BID           CONTRACTOR/                                                                                                         
LETTING         PROJECT NUMBER                  LOCATION                         DIST  TERRAIN     BIDS       AWARDED BID   INDEX   
------------------------------------------------------------------------------------------------------------------------------------
20090423        CRUZ CONSTRUCTION, INC.                                                              4        $307,250.25   85.51   
                STAR600-327                     VARIOUS LOCATIONS WITHIN REGIO    6     R                                           

     
20090423        TETRA TECH CONSTRUCTION SERVICES, INC                                                5        $185,963.00   85.29   
                SHE2854-116                     SH285 & SHERMAN ST                6     U                                           

     
20090423        CASTLE ROCK CONST. CO. OF COLO, LLC                                                  7      $3,023,563.74  100.57   
                ES60761-200                     I-76 AND 96TH AVE                 6     U                                           

     
20090430        ZAK DIRT, INC.                                                                       9      $6,105,597.70   94.58   
                ES10091-032                     SH9 - VALLEY BROOK TO COYNE VA    1     M                                           

     
20090430        CASTLE ROCK CONST. CO. OF COLO, LLC                                                  3      $9,088,058.83   90.21   
                ES1 R100-157                    US40/287 BOYERO                   1     P                                           

     
20090430        BRANNAN SAND AND GRAVEL, LLC                                                         7        $410,460.63   92.85   
                STA4701-114                     QUINCY: WEST BELLEVIEW AVENUE     6     U                                           

     
20090430        TETRA TECH CONSTRUCTION SERVICES, INC                                                5        $834,858.65   96.85   
                STA 0703-346                    I70 SILVERTHORNE TO BAKERVILLE    1     M                                           

     
20090430        B & B EXCAVATING                                                                     3      $1,702,499.63  137.91   
                NH 0063-028                     US 6 EAGLE OVERLAY PHASE 2        3     M                                           

     
20090430        COLORADO BORING. CO.                                                                 5        $232,297.50   81.24   
                ES6R600-340                     I-25, US 36 AND C-470             6     R                                           

     
20090507        MOUNTAIN CONSTRUCTORS, INC.                                                          6         $76,730.00   94.79   
                SHE1191-028                     CITY OF LONGMONT, BOULDER COUN    4     R                                           

     
20090507        STURGEON ELECTRIC COMPANY, INC                                                       6        $699,635.01  102.72   
                ES6R600-343                     SH 128 AT SIMMS AND SH 6 AT SH    6     U                                           

     
20090514        LAFARGE NORTH AMERICA, INC                                                           4      $3,792,436.35   93.01   
                ES4 0141-020                    ON SH 14 IN JACKSON AND LARIME    4                                                 

     
20090514        UNITED COMPANIES OF MESA COUNTY                                                      3      $1,277,322.60   78.89   
                ES4 0361-089                    US 36 ESTES PARK TO LYONS         4     M                                           

     
20090514        ELAM CONSTRUCTION, INC.                                                              5      $2,046,567.05   95.97   
                ES5 1603-027                    US 160 ALAMOSA EAST               5     R                                           

     
20090514        ELAM CONSTRUCTION, INC.                                                              7      $2,839,072.81   94.86   
                ES5 2852-016                    SOUTH OF SAGUACHE                 5     R                                           

     
20090514        CASTLE ROCK CONST. CO. OF COLO, LLC                                                  7     $22,337,790.82   85.09   
                ES64701-118                     C-470: SANTA FE TO I-25 (M.P.     6     U                                           

     
20090521        JALISCO INTERNATIONAL, INC.                                                          6        $854,374.40  101.84   
                SHE2254-075                     I-225 FROM MP 4.23 TO MP 6.78     6     U                                           
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2009 Cost Data - Maintenance

                                            PROJECTS BID FROM 01/01/09 THROUGH 12/31/09                                             
------------------------------------------------------------------------------------------------------------------------------------
  BID           CONTRACTOR/                                                                                                         
LETTING         PROJECT NUMBER                  LOCATION                         DIST  TERRAIN     BIDS       AWARDED BID   INDEX   
------------------------------------------------------------------------------------------------------------------------------------
20090521        CONCRETE EXPRESS, INC.                                                              11        $419,476.75   87.17   
                SHE0831-109                     SH 83 @ J. MORGAN BLVD, PARKER    1     U                                           

     
20090521        TETRA TECH CONSTRUCTION SERVICES, INC                                                4        $365,720.02   87.59   
                C R100-164                      I-70 MOUNTAIN CORRIDOR FROM MP    1     M                                           

     
20090521        MOUNTAIN CONSTRUCTORS, INC.                                                          6        $560,319.00  102.48   
                SHE402A-008                     SH 402 AND BOISE AVENUE (CR 11    4     L                                           

     
20090521        IDEAL FENCING CORPORATION                                                            6        $232,313.95   86.18   
                ES60704-217                     I-70 MP 283.67 TO MP 285.73       6     R                                           

     
20090521        UNITED COMPANIES OF MESA COUNTY                                                      8        $997,970.00   74.42   
                ES30701-197                     I-70 PALISADE EXIT #42 IMPROVE    3     R                                           

     
20090528        COLUMBINE HILLS CONCRETE, INC.                                                      13        $523,799.56   83.98   
                IM 0702-251                     I-70 ALONG STRAIGHT CREEK         1     M                                           

     
20090528        AMERICAN WEST CONSTRUCTION, LLC                                            CONTRACT REJ - NO REASON GIVEN           
                C1602-119                       US 160 EAST OF DURANGO TO EAST    5     R                                           

     
20090528        AMERICAN CIVIL CONSTRUCTORS, INC.                                                    2        $367,270.00   98.63   
                BR0701-196                      I70 DEBEQUE BRIDGES PREVENTIVE    3     R                                           

     
20090528        ELAM CONSTRUCTION, INC.                                                              3      $1,094,241.00  106.59   
                ES5 1602-122                    US 160 SHAW CREEK TO DEL NORTE    5     R                                           

     
20090528        TEZAK HEAVY EQUIPMENT CO., INC.                                                     12      $6,913,441.64   85.13   
                ES3092A-022                     SH92-DELTA COUNTY- MM 9.7-MM 1    3     R                                           

     
20090528        JALISCO INTERNATIONAL, INC.                                                          7        $191,915.00  123.51   
                C 0062-024                      US 6 NOISE WALL AT NORTH FRONT    6     U                                           

     
20090528        STURGEON ELECTRIC COMPANY, INC                                                       1      $1,459,000.00  107.96   
                ES1 0703-353                    I-70: EB 175.23, EB 177.9, WB     1     M                                           

     
20090529        LAWRENCE CONSTRUCTION CO.                                                            1      $4,134,396.75  100.00   
                ES2 0251-335                    ON I-25 SB FROM COMMERCIAL STR    2     U                                           

     
20090604        COLORADO BORING. CO.                                                                 7        $374,414.00   84.32   
                STAR600-333                     I-270, I-76, AND US6/85           6     U                                           

     
20090604        DKS ENTERPRISES INC.                                                                 5        $235,821.15  110.29   
                ES40361-090                     US 36 & BROADWAY INTERSECTION     4     R                                           

     
20090604        AGGREGATE INDUSTRIES - WCR, INC.                                                     4      $3,940,998.98   81.70   
                ES40253-206                     I-25 FROM MM 257.45 TO MM 262.    4     R                                           

     
20090611        ALERT TRAFFIC CONTROL, INC.                                                          5        $394,555.00  131.54   
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                                            PROJECTS BID FROM 01/01/09 THROUGH 12/31/09                                             
------------------------------------------------------------------------------------------------------------------------------------
  BID           CONTRACTOR/                                                                                                         
LETTING         PROJECT NUMBER                  LOCATION                         DIST  TERRAIN     BIDS       AWARDED BID   INDEX   
------------------------------------------------------------------------------------------------------------------------------------
20090521        CONCRETE EXPRESS, INC.                                                              11        $419,476.75   87.17   
                SHE0831-109                     SH 83 @ J. MORGAN BLVD, PARKER    1     U                                           

     
20090521        TETRA TECH CONSTRUCTION SERVICES, INC                                                4        $365,720.02   87.59   
                C R100-164                      I-70 MOUNTAIN CORRIDOR FROM MP    1     M                                           

     
20090521        MOUNTAIN CONSTRUCTORS, INC.                                                          6        $560,319.00  102.48   
                SHE402A-008                     SH 402 AND BOISE AVENUE (CR 11    4     L                                           

     
20090521        IDEAL FENCING CORPORATION                                                            6        $232,313.95   86.18   
                ES60704-217                     I-70 MP 283.67 TO MP 285.73       6     R                                           

     
20090521        UNITED COMPANIES OF MESA COUNTY                                                      8        $997,970.00   74.42   
                ES30701-197                     I-70 PALISADE EXIT #42 IMPROVE    3     R                                           

     
20090528        COLUMBINE HILLS CONCRETE, INC.                                                      13        $523,799.56   83.98   
                IM 0702-251                     I-70 ALONG STRAIGHT CREEK         1     M                                           

     
20090528        AMERICAN WEST CONSTRUCTION, LLC                                            CONTRACT REJ - NO REASON GIVEN           
                C1602-119                       US 160 EAST OF DURANGO TO EAST    5     R                                           

     
20090528        AMERICAN CIVIL CONSTRUCTORS, INC.                                                    2        $367,270.00   98.63   
                BR0701-196                      I70 DEBEQUE BRIDGES PREVENTIVE    3     R                                           

     
20090528        ELAM CONSTRUCTION, INC.                                                              3      $1,094,241.00  106.59   
                ES5 1602-122                    US 160 SHAW CREEK TO DEL NORTE    5     R                                           

     
20090528        TEZAK HEAVY EQUIPMENT CO., INC.                                                     12      $6,913,441.64   85.13   
                ES3092A-022                     SH92-DELTA COUNTY- MM 9.7-MM 1    3     R                                           

     
20090528        JALISCO INTERNATIONAL, INC.                                                          7        $191,915.00  123.51   
                C 0062-024                      US 6 NOISE WALL AT NORTH FRONT    6     U                                           

     
20090528        STURGEON ELECTRIC COMPANY, INC                                                       1      $1,459,000.00  107.96   
                ES1 0703-353                    I-70: EB 175.23, EB 177.9, WB     1     M                                           

     
20090529        LAWRENCE CONSTRUCTION CO.                                                            1      $4,134,396.75  100.00   
                ES2 0251-335                    ON I-25 SB FROM COMMERCIAL STR    2     U                                           

     
20090604        COLORADO BORING. CO.                                                                 7        $374,414.00   84.32   
                STAR600-333                     I-270, I-76, AND US6/85           6     U                                           

     
20090604        DKS ENTERPRISES INC.                                                                 5        $235,821.15  110.29   
                ES40361-090                     US 36 & BROADWAY INTERSECTION     4     R                                           

     
20090604        AGGREGATE INDUSTRIES - WCR, INC.                                                     4      $3,940,998.98   81.70   
                ES40253-206                     I-25 FROM MM 257.45 TO MM 262.    4     R                                           

     
20090611        ALERT TRAFFIC CONTROL, INC.                                                          5        $394,555.00  131.54   
                ITS 1602-121                    US 160 WOLF CREEK PASS SNOWSHE    5     M                                           
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20090611        W.L. CONTRACTORS, INC.                                                               4        $312,228.40   95.94   
                ES4 060A-013                    SH60 @ I-25 INTERCHANGE           4     R                                           

     
20090611        INTERSTATE HIGHWAY CONSTRUCTION                                                      3     $11,337,839.38   93.54   
                ES4 0762-045                    I76 SEDGWICK COUNTY               4     R                                           

     
20090611        ELAM CONSTRUCTION, INC.                                                             11      $7,873,145.83   88.94   
                ES3 0131-055                    SH13 MP 25.46 TO 30.75 NORTH O    3     R                                           

     
20090618        SEMA CONSTRUCTION, INC.                                                              4      $3,822,040.00  128.11   
                BR0341-068                      IN US 34 IN LARIMER COUNTY        4     M                                           

     
20090618        W.L. CONTRACTORS, INC.                                                               6        $182,272.40  109.49   
                SHE2873-150                     FT COLLINS IN LARIMER COUNTY      4     U                                           

     
20090618        CASTLE ROCK CONST. CO. OF COLO, LLC                                                  3      $9,819,194.75   88.63   
                STA3852-013                     US 385: IDALIA NORTH AND SOUTH    4     P                                           

     
20090618        W.L. CONTRACTORS, INC.                                                               3        $196,418.00   84.92   
                ES4257A-007                     SH 257 & GARDEN DR. INTERSECTI    4     R                                           

     
20090618        SEMA CONSTRUCTION, INC.                                                              9      $3,403,845.74   83.20   
                ES4 052A-031                    ON SH 52 IN BOULDER COUNTY        4     P                                           

     
20090625        TRICON 2, LLC                                                                        6        $984,000.00   86.95   
                C430-013                        SH 67 CRIPPLE CREEK TO DIVIDE     2     M                                           

     
20090625        CONNELL RESOURCES, INC.                                                              7        $247,463.20   90.96   
                SHE 3921-009                    SH 392 AT LCR 9 INTERSECTION (    4     R                                           

     
20090625        W.L. CONTRACTORS, INC.                                                               4        $200,530.00   98.37   
                SHER100-167                     SH 40 AT COLFAX AND TOWER RD      1     P                                           

     
20090702        DKS ENTERPRISES INC.                                                                 6        $310,878.10   93.89   
                SHE1211-068                     SH121 AT CHATFIELD AVE IN LITT    6     U                                           

     
20090702        WEEMINUCHE CONSTRUCTION AUTHORITY                                                    3        $440,125.00   84.07   
                C1602-119                       US 160 EAST OF DURANGO TO EAST    5     R                                           

     
20090702        KIEWIT WESTERN CO                                                                    4      $2,096,549.30  119.71   
                NH0504-058                      US 50 E/O CR 2 TO SH 71-MM 367    2     R                                           

     
20090702        DKS ENTERPRISES INC.                                                                 3        $296,276.45  101.25   
                ES40342-050                     US 34 @ CR 49, WELD COUNTY        4     R                                           

     
20090702        KOLBE STRIPING INC.                                                                  3        $111,740.00  111.75   
                MTCER600-351                    I-25: SH 128 TO SH 52             6     R                                           

     
20090709        ROCKY MOUNTAIN MATERIALS & ASPHALT, INC.                                             7      $4,215,868.36   89.12   
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20090611        W.L. CONTRACTORS, INC.                                                               4        $312,228.40   95.94   
                ES4 060A-013                    SH60 @ I-25 INTERCHANGE           4     R                                           

     
20090611        INTERSTATE HIGHWAY CONSTRUCTION                                                      3     $11,337,839.38   93.54   
                ES4 0762-045                    I76 SEDGWICK COUNTY               4     R                                           

     
20090611        ELAM CONSTRUCTION, INC.                                                             11      $7,873,145.83   88.94   
                ES3 0131-055                    SH13 MP 25.46 TO 30.75 NORTH O    3     R                                           

     
20090618        SEMA CONSTRUCTION, INC.                                                              4      $3,822,040.00  128.11   
                BR0341-068                      IN US 34 IN LARIMER COUNTY        4     M                                           

     
20090618        W.L. CONTRACTORS, INC.                                                               6        $182,272.40  109.49   
                SHE2873-150                     FT COLLINS IN LARIMER COUNTY      4     U                                           

     
20090618        CASTLE ROCK CONST. CO. OF COLO, LLC                                                  3      $9,819,194.75   88.63   
                STA3852-013                     US 385: IDALIA NORTH AND SOUTH    4     P                                           

     
20090618        W.L. CONTRACTORS, INC.                                                               3        $196,418.00   84.92   
                ES4257A-007                     SH 257 & GARDEN DR. INTERSECTI    4     R                                           

     
20090618        SEMA CONSTRUCTION, INC.                                                              9      $3,403,845.74   83.20   
                ES4 052A-031                    ON SH 52 IN BOULDER COUNTY        4     P                                           

     
20090625        TRICON 2, LLC                                                                        6        $984,000.00   86.95   
                C430-013                        SH 67 CRIPPLE CREEK TO DIVIDE     2     M                                           

     
20090625        CONNELL RESOURCES, INC.                                                              7        $247,463.20   90.96   
                SHE 3921-009                    SH 392 AT LCR 9 INTERSECTION (    4     R                                           

     
20090625        W.L. CONTRACTORS, INC.                                                               4        $200,530.00   98.37   
                SHER100-167                     SH 40 AT COLFAX AND TOWER RD      1     P                                           

     
20090702        DKS ENTERPRISES INC.                                                                 6        $310,878.10   93.89   
                SHE1211-068                     SH121 AT CHATFIELD AVE IN LITT    6     U                                           

     
20090702        WEEMINUCHE CONSTRUCTION AUTHORITY                                                    3        $440,125.00   84.07   
                C1602-119                       US 160 EAST OF DURANGO TO EAST    5     R                                           

     
20090702        KIEWIT WESTERN CO                                                                    4      $2,096,549.30  119.71   
                NH0504-058                      US 50 E/O CR 2 TO SH 71-MM 367    2     R                                           

     
20090702        DKS ENTERPRISES INC.                                                                 3        $296,276.45  101.25   
                ES40342-050                     US 34 @ CR 49, WELD COUNTY        4     R                                           

     
20090702        KOLBE STRIPING INC.                                                                  3        $111,740.00  111.75   
                MTCER600-351                    I-25: SH 128 TO SH 52             6     R                                           

     
20090709        ROCKY MOUNTAIN MATERIALS & ASPHALT, INC.                                             7      $4,215,868.36   89.12   
                ST C140-010                     US 50 MP 280.00 TO MP 295.00      2     U                                           
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20090709        SCOTT CONTRACTING INC.                                                               6      $1,891,616.90   82.02   
                ES3 0821-087                    I-70 EXIT 116 IMPROVEMENTS - G    3     U                                           

     
20090716        WATERFORD CORPORATION                                                                7        $423,810.71   83.87   
                SHE0821-083                     SH 82: NEAR CARBONDALE            3     M                                           

     
20090716        W.L. CONTRACTORS, INC.                                                               4        $622,116.50  107.46   
                STA0142-050                     I-25 FR ROAD AT SH 14 EAST/CAM    4     R                                           

     
20090716        HUDICK EXCAVATING, INC.                                                              8      $7,361,000.00   92.45   
                ES1 2854-117                    US 285 @ SHAFFERS CROSSING        1     M                                           

     
20090723        LAWSON CONSTRUCTION COMPANY                                                         10      $4,578,596.89   85.03   
                ES1 0852-095                    US-85 BETWEEN TITAN PKWY AND C    1     R                                           

     
20090723        COLORADO CONSTRUCTORS, INC.                                                          8      $2,644,935.55   88.76   
                BR 5502-053                     US 550 MINERAL CREEK              5     M                                           

     
20090723        SEMA CONSTRUCTION, INC.                                                              5      $2,447,212.20   81.52   
                ES5160A-010                     US 160 EAST OF DURANGO            5     M                                           

     
20090723        COLORADO STRIJPE WRIGHT LTD                                                          4        $948,000.00   82.01   
                MTCER600-347                    VARIOUS LOCATIONS IN REGION 6     6     U                                           

     
20090730        STRUCTURES, INC.                                                                     8      $2,432,554.19  104.81   
                IM0881-021                      I-25 AND SH 88 INTERCHANGE        6     U                                           

     
20090730        FOUR CORNERS MATERIALS                                                               3        $580,940.40   85.79   
                MTCE R500-100                   US160A MP39.05 TO MP40.5 (1.25    5     R                                           

     
20090730        ROCKY MOUNTAIN ENTERPRISES, INC.                                                     8        $131,180.50  124.75   
                ITS0503-069                     US 50 EAST OF SALIDA, MP 230.0    5     M                                           

     
20090730        ROCKY MOUNTAIN ENTERPRISES, INC.                                                     3        $452,082.50   90.04   
                MTCE5501-018                    US 160 & US 550 IN DURANGO        5     U                                           

     
20090730        PREMIER PAVING, INC.                                                                 6      $2,340,714.85   77.07   
                STA1191-029                     SH119 IN BOULDER COUNTY           4     R                                           

     
20090806        PAVETEC, INC.                                                                        4        $625,830.00  118.35   
                STA 009A-027                    SH 9 HOOSIER PASS                 1     M                                           

     
20090806        NEW DESIGN CONSTRUCTION CO.                                                          9        $644,984.30   98.78   
                SHE0761-199                     I-76 NORTH OF LOCHBUIE IN WELD    4     P                                           

     
20090806        ABCO CONTRACTING, INC.                                                               4        $292,851.41   70.89   
                MTCE R600-344                   R6 FY10 EXPANSION JOINT/BRIDGE    6     U                                           

     
20090806        SCOTT CONTRACTING INC.                                                              10      $2,419,795.25   67.27   
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20090709        SCOTT CONTRACTING INC.                                                               6      $1,891,616.90   82.02   
                ES3 0821-087                    I-70 EXIT 116 IMPROVEMENTS - G    3     U                                           

     
20090716        WATERFORD CORPORATION                                                                7        $423,810.71   83.87   
                SHE0821-083                     SH 82: NEAR CARBONDALE            3     M                                           

     
20090716        W.L. CONTRACTORS, INC.                                                               4        $622,116.50  107.46   
                STA0142-050                     I-25 FR ROAD AT SH 14 EAST/CAM    4     R                                           

     
20090716        HUDICK EXCAVATING, INC.                                                              8      $7,361,000.00   92.45   
                ES1 2854-117                    US 285 @ SHAFFERS CROSSING        1     M                                           

     
20090723        LAWSON CONSTRUCTION COMPANY                                                         10      $4,578,596.89   85.03   
                ES1 0852-095                    US-85 BETWEEN TITAN PKWY AND C    1     R                                           

     
20090723        COLORADO CONSTRUCTORS, INC.                                                          8      $2,644,935.55   88.76   
                BR 5502-053                     US 550 MINERAL CREEK              5     M                                           

     
20090723        SEMA CONSTRUCTION, INC.                                                              5      $2,447,212.20   81.52   
                ES5160A-010                     US 160 EAST OF DURANGO            5     M                                           

     
20090723        COLORADO STRIJPE WRIGHT LTD                                                          4        $948,000.00   82.01   
                MTCER600-347                    VARIOUS LOCATIONS IN REGION 6     6     U                                           

     
20090730        STRUCTURES, INC.                                                                     8      $2,432,554.19  104.81   
                IM0881-021                      I-25 AND SH 88 INTERCHANGE        6     U                                           

     
20090730        FOUR CORNERS MATERIALS                                                               3        $580,940.40   85.79   
                MTCE R500-100                   US160A MP39.05 TO MP40.5 (1.25    5     R                                           

     
20090730        ROCKY MOUNTAIN ENTERPRISES, INC.                                                     8        $131,180.50  124.75   
                ITS0503-069                     US 50 EAST OF SALIDA, MP 230.0    5     M                                           

     
20090730        ROCKY MOUNTAIN ENTERPRISES, INC.                                                     3        $452,082.50   90.04   
                MTCE5501-018                    US 160 & US 550 IN DURANGO        5     U                                           

     
20090730        PREMIER PAVING, INC.                                                                 6      $2,340,714.85   77.07   
                STA1191-029                     SH119 IN BOULDER COUNTY           4     R                                           

     
20090806        PAVETEC, INC.                                                                        4        $625,830.00  118.35   
                STA 009A-027                    SH 9 HOOSIER PASS                 1     M                                           

     
20090806        NEW DESIGN CONSTRUCTION CO.                                                          9        $644,984.30   98.78   
                SHE0761-199                     I-76 NORTH OF LOCHBUIE IN WELD    4     P                                           

     
20090806        ABCO CONTRACTING, INC.                                                               4        $292,851.41   70.89   
                MTCE R600-344                   R6 FY10 EXPANSION JOINT/BRIDGE    6     U                                           

     
20090806        SCOTT CONTRACTING INC.                                                              10      $2,419,795.25   67.27   
                ES20243-076                     ONE MILE EAST OF US24 AND WOOD    2     R                                           
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20090813        SCOTT CONTRACTING INC.                                                               6      $5,648,000.00   86.00   
                NH0402-072                      DOWNTOWN STEAMBOAT SPRINGS        3     M                                           

     
20090813        UNITED COMPANIES OF MESA COUNTY                                                     12        $862,228.05   88.05   
                STE0063-030                     INTERSECTION OF I-70B & F RD.     3     L                                           

     
20090813        JALISCO INTERNATIONAL, INC.                                                          7        $772,418.25   87.77   
                MTCE R600-345                   REGION 6, I-70 & I-270; JEFFER    6     U                                           

     
20090813        HEYL CONSTRUCTION, INC                                                               8      $1,135,716.90   95.24   
                ES3340A-015                     SH340 FRUITA SIGNALIZATION & I    3     U                                           

     
20090820        ARROW ELECTRIC SERVICE, INC.                                                         6        $252,352.17   89.96   
                NH0502-062                      SALIDA, MP 220.9                  5     P                                           

     
20090820        STREAMLINE MARKINGS                                                                  5        $377,419.60   95.19   
                MTCER400-245                    US 34, US 36, SH 71, US 385       4     R                                           

     
20090827        TRICON 2, LLC                                                                       11      $1,581,000.00   39.35   
                BR 0101-024                     SAUNDERS ARROYO                   2     P                                           

     
20090827        IDEAL FENCING CORPORATION                                                            3        $382,116.56  108.83   
                STA R400-241                    VARIOUS LOCATIONS IN CDOT ENGI    4     P                                           

     
20090903        AMERICAN CIVIL CONSTRUCTORS, INC.                                                    3      $1,595,000.00  110.50   
                BR0701-192                      COLORADO RIVER BRIDGE DEBEQUE     3     L                                           

     
20090903        NEW DESIGN CONSTRUCTION CO.                                                          9        $458,441.30  102.35   
                STU 0831-108                    PARKER ROAD (SH 83) AT ORCHARD    6     R                                           

     
20090903        ABCO CONTRACTING, INC.                                                               5      $1,562,460.74  103.81   
                IMR600-321                      I-25 & I-225 FLYOVER AND TUNNE    6     U                                           

     
20090903        LAWSON CONSTRUCTION COMPANY                                                          6     $10,488,687.33   96.83   
                ES22871-032                     US 287 S. OF SPRINGFIELD, MP 2    2     P                                           

     
20090903        INTERFACE COMMUNICATIONS, COMPANY                                                    5        $446,811.15   91.64   
                MTCER600-348                    I-70: WARD RD TO BRIGHTON BLVD    6     U                                           

     
20090910        ALERT TRAFFIC CONTROL, INC.                                                          7        $214,239.00   55.00   
                MTCER100-169                    I-70 CORRIDOR FROM SILVERTHORN    1     M                                           

     
20090910        ROCKY MOUNTAIN ENTERPRISES, INC.                                                     6         $97,688.10  104.03   
                MTCE R500-104                   R5 REGION-WIDE                    5     M                                           

     
20090917        WESTERN SUMMIT CONSTRUCTORS, INC.                                                    4        $689,902.00  112.86   
                C172A-016                       SH 172 - MP 0.59 TO MP 0.89       5     R                                           

     
20090917        LAFARGE NORTH AMERICA, INC                                                           3        $824,395.63  121.52   
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  BID           CONTRACTOR/                                                                                                         
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20090813        SCOTT CONTRACTING INC.                                                               6      $5,648,000.00   86.00   
                NH0402-072                      DOWNTOWN STEAMBOAT SPRINGS        3     M                                           

     
20090813        UNITED COMPANIES OF MESA COUNTY                                                     12        $862,228.05   88.05   
                STE0063-030                     INTERSECTION OF I-70B & F RD.     3     L                                           

     
20090813        JALISCO INTERNATIONAL, INC.                                                          7        $772,418.25   87.77   
                MTCE R600-345                   REGION 6, I-70 & I-270; JEFFER    6     U                                           

     
20090813        HEYL CONSTRUCTION, INC                                                               8      $1,135,716.90   95.24   
                ES3340A-015                     SH340 FRUITA SIGNALIZATION & I    3     U                                           

     
20090820        ARROW ELECTRIC SERVICE, INC.                                                         6        $252,352.17   89.96   
                NH0502-062                      SALIDA, MP 220.9                  5     P                                           

     
20090820        STREAMLINE MARKINGS                                                                  5        $377,419.60   95.19   
                MTCER400-245                    US 34, US 36, SH 71, US 385       4     R                                           

     
20090827        TRICON 2, LLC                                                                       11      $1,581,000.00   39.35   
                BR 0101-024                     SAUNDERS ARROYO                   2     P                                           

     
20090827        IDEAL FENCING CORPORATION                                                            3        $382,116.56  108.83   
                STA R400-241                    VARIOUS LOCATIONS IN CDOT ENGI    4     P                                           

     
20090903        AMERICAN CIVIL CONSTRUCTORS, INC.                                                    3      $1,595,000.00  110.50   
                BR0701-192                      COLORADO RIVER BRIDGE DEBEQUE     3     L                                           

     
20090903        NEW DESIGN CONSTRUCTION CO.                                                          9        $458,441.30  102.35   
                STU 0831-108                    PARKER ROAD (SH 83) AT ORCHARD    6     R                                           

     
20090903        ABCO CONTRACTING, INC.                                                               5      $1,562,460.74  103.81   
                IMR600-321                      I-25 & I-225 FLYOVER AND TUNNE    6     U                                           

     
20090903        LAWSON CONSTRUCTION COMPANY                                                          6     $10,488,687.33   96.83   
                ES22871-032                     US 287 S. OF SPRINGFIELD, MP 2    2     P                                           

     
20090903        INTERFACE COMMUNICATIONS, COMPANY                                                    5        $446,811.15   91.64   
                MTCER600-348                    I-70: WARD RD TO BRIGHTON BLVD    6     U                                           

     
20090910        ALERT TRAFFIC CONTROL, INC.                                                          7        $214,239.00   55.00   
                MTCER100-169                    I-70 CORRIDOR FROM SILVERTHORN    1     M                                           

     
20090910        ROCKY MOUNTAIN ENTERPRISES, INC.                                                     6         $97,688.10  104.03   
                MTCE R500-104                   R5 REGION-WIDE                    5     M                                           

     
20090917        WESTERN SUMMIT CONSTRUCTORS, INC.                                                    4        $689,902.00  112.86   
                C172A-016                       SH 172 - MP 0.59 TO MP 0.89       5     R                                           

     
20090917        LAFARGE NORTH AMERICA, INC                                                           3        $824,395.63  121.52   
                IM0704-219                      I70 WEST OF SIEBERT - EAST        1     P                                           
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20090924        HAMON CONTRACTORS, INC.                                                             11      $1,786,812.94  102.07   
                BR 0504-038                     ON 50C OVER THE ST CHARLES RIV    2     R                                           

     
20091015        JALISCO INTERNATIONAL, INC.                                                          9      $2,833,973.85   95.33   
                C0253-201                       PREBLE CREEK (LOCATED ON I-25     4     L                                           

     
20091015        DIESSLIN STRUCTURES, INC                                                             9        $124,306.73   69.97   
                BRS 009A-026                    SH-9 HARTSEL                      1     M                                           

     
20091015        GRAND RIVER CONSTRUCTION                                                             3      $3,342,857.00  111.15   
                NH 0821-086                     SH82 MP 0 TO MP 40 IN EAGLE AN    3     M                                           

     
20091015        JALISCO INTERNATIONAL, INC.                                                          9        $262,114.25  120.24   
                BR R600-357                     US36 HOV OVER SB I-25, I-76 OV    6     U                                           

     
20091022        AMERICAN CIVIL CONSTRUCTORS, INC.                                                    4        $476,448.00   78.26   
                C 0401-019                      US40 MP32-182  VARIOUS COUNTIE    3     M                                           

     
20091112        MIDWEST ROCKFALL, INC.                                                               5        $817,725.00  101.78   
                IM0703-345                      GEORGETOWN HILL I-70 MM 226 TO    1     M                                           

     
20091119        HAMON CONTRACTORS, INC.                                                              4      $1,084,000.00  116.59   
                BRR600-353                      QUEBEC OVER SAND CREEK, 6TH @     6     U                                           

     
20091203        ASPHALT PAVING CO.                                                                  12      $8,544,947.29   83.46   
                IM0703-310                      I-70 AND WARD RD                  6     R                                           

     
20091203        APEIRON UTILITY CONSTRUCTION, LLC                                                    5        $197,070.00  101.13   
                MTCER300-157                    REGION 3, SH 6,24,50,90,92,135    3     M                                           

     
20091203        ELAM CONSTRUCTION, INC.                                                              4      $2,949,052.00   86.99   
                IM 0701-203                     I-70 MP 108.5 TO 119, GARFIELD    3     M                                           

     
20091203        ROCKY MOUNTAIN ENTERPRISES, INC.                                                     6      $1,155,693.00   95.57   
                C SW00-792                      STATE WIDE - VARIES               00    R                                           

     
20091217        K.E.C.I. COLORADO, INC.                                                              4        $664,318.00   94.89   
                SHE R600-337                    SH95/52ND-56TH, SH128/US287       6     U                                           

     
20091217        INTERFACE COMMUNICATIONS, COMPANY                                                    6        $311,825.43  131.78   
                SHE0402-076                     US40Z 0.58-0.72 MOFFAT CO RANN    3     U                                           

     
20091230        JALISCO INTERNATIONAL, INC.                                                          7     $23,723,233.20  103.96   
                ES6 C010-101                    I-25 AT W. ALAMEDA AVE. IN DEN    6     U                                           

     
                                                                                                 ======= ================  ======   
                                                                                          TOTALS   780    $330,043,277.09   91.55   
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------------------------------------------------------------------------------------------------------------------------------------
20090924        HAMON CONTRACTORS, INC.                                                             11      $1,786,812.94  102.07   
                BR 0504-038                     ON 50C OVER THE ST CHARLES RIV    2     R                                           

     
20091015        JALISCO INTERNATIONAL, INC.                                                          9      $2,833,973.85   95.33   
                C0253-201                       PREBLE CREEK (LOCATED ON I-25     4     L                                           

     
20091015        DIESSLIN STRUCTURES, INC                                                             9        $124,306.73   69.97   
                BRS 009A-026                    SH-9 HARTSEL                      1     M                                           

     
20091015        GRAND RIVER CONSTRUCTION                                                             3      $3,342,857.00  111.15   
                NH 0821-086                     SH82 MP 0 TO MP 40 IN EAGLE AN    3     M                                           

     
20091015        JALISCO INTERNATIONAL, INC.                                                          9        $262,114.25  120.24   
                BR R600-357                     US36 HOV OVER SB I-25, I-76 OV    6     U                                           

     
20091022        AMERICAN CIVIL CONSTRUCTORS, INC.                                                    4        $476,448.00   78.26   
                C 0401-019                      US40 MP32-182  VARIOUS COUNTIE    3     M                                           

     
20091112        MIDWEST ROCKFALL, INC.                                                               5        $817,725.00  101.78   
                IM0703-345                      GEORGETOWN HILL I-70 MM 226 TO    1     M                                           

     
20091119        HAMON CONTRACTORS, INC.                                                              4      $1,084,000.00  116.59   
                BRR600-353                      QUEBEC OVER SAND CREEK, 6TH @     6     U                                           

     
20091203        ASPHALT PAVING CO.                                                                  12      $8,544,947.29   83.46   
                IM0703-310                      I-70 AND WARD RD                  6     R                                           

     
20091203        APEIRON UTILITY CONSTRUCTION, LLC                                                    5        $197,070.00  101.13   
                MTCER300-157                    REGION 3, SH 6,24,50,90,92,135    3     M                                           

     
20091203        ELAM CONSTRUCTION, INC.                                                              4      $2,949,052.00   86.99   
                IM 0701-203                     I-70 MP 108.5 TO 119, GARFIELD    3     M                                           

     
20091203        ROCKY MOUNTAIN ENTERPRISES, INC.                                                     6      $1,155,693.00   95.57   
                C SW00-792                      STATE WIDE - VARIES               00    R                                           

     
20091217        K.E.C.I. COLORADO, INC.                                                              4        $664,318.00   94.89   
                SHE R600-337                    SH95/52ND-56TH, SH128/US287       6     U                                           

     
20091217        INTERFACE COMMUNICATIONS, COMPANY                                                    6        $311,825.43  131.78   
                SHE0402-076                     US40Z 0.58-0.72 MOFFAT CO RANN    3     U                                           

     
20091230        JALISCO INTERNATIONAL, INC.                                                          7     $23,723,233.20  103.96   
                ES6 C010-101                    I-25 AT W. ALAMEDA AVE. IN DEN    6     U                                           

     
                                                                                                 ======= ================  ======   
                                                                                          TOTALS   780    $330,043,277.09   91.55   
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                                                   BRIDGE COST PER SQUARE FOOT                                                      
                                                   (01/01/09 THROUGH 12/31/09)                                                      
------------------------------------------------------------------------------------------------------------------------------------
             PROJECT NUMBER/                TERR/                                            TOTAL         TOTAL        COST PER    
DATE LET     PROJECT LOCATION               BRIDGE ID                 LENGTH     WIDTH     SQUARE FT       COST        SQUARE FOOT  
------------------------------------------------------------------------------------------------------------------------------------

     
                                           BRIDGE REPAIR                                                                            

     
090115       NH 016A-039                    U                                                                                       
             SH 16 ALIGNMENT AT SH 85 INTER J-18-BJ                     1.0000    1.0000         1.0      $608,619      $608,618.51 
                                            J-18-U                      1.0000    1.0000         1.0        $6,462        $6,461.94 

     
090226       STS 0243-075                   U                                                                                       
             US 24 CIRCLE TO SH 94 OVERLAY  I-17-JG                   960.0000   45.0000     43200.0      $154,463            $3.58 
                                            I-17-KB                   879.0000   45.0000     39555.0      $140,040            $3.54 
                                            I-17-HS                   210.0000   60.0000     12600.0       $74,913            $5.95 
                                            I-17-HQ                   210.0000   60.0000     12600.0      $124,760            $9.90 
                                            I-18-AU                   148.0000   42.0000      6216.0      $100,823           $16.22 
                                            I-18-AT                   148.0000   42.0000      6216.0       $88,505           $14.24 

     
090319       IM 0251-333                    R                                                                                       
             I25 N OF BRANTZELL AT MP 85.5  L18BG,BF,T,CE,O,B,AZ      937.9500   40.0000     37518.0      $387,946           $10.34 

     
090402       ES1 0702-283                   M                                                                                       
             I-70 FRISCO TO VAIL PASS RESUR F-12-V                    144.0000   44.0000      6336.0       $39,627            $6.25 
                                            F-12-W                    144.0000   44.0000      6336.0       $38,851            $6.13 
                                            F-12-AA                   131.0000  111.0000     14541.0       $82,278            $5.66 
                                            F-12-AP                   648.0000   42.0000     27216.0      $157,633            $5.79 
                                            F-12-AO                   411.0000   42.0000     17262.0      $101,398            $5.87 
                                            F-12-AN                   383.0000   42.0000     16086.0       $93,714            $5.83 
                                            F-12-AM                   273.0000   42.0000     11466.0       $68,027            $5.93 
                                            F-12-AL                   381.0000   42.0000     16002.0      $182,815           $11.42 
                                            F-12-AK                   227.0000   42.0000      9534.0      $214,280           $22.48 
                                            F-12-AJ                   252.0000   42.0000     10584.0      $334,478           $31.60 

     
090709       ST C140-010                    U                                                                                       
             US 50 MP 280.00 TO MP 295.00   H-17-BC & H-17-BD           0.0000    0.0000         0.0      $631,054                  

     
090806       MTCE R600-344                  U                                                                                       
             R6 FY10 EXPANSION JOINT/BRIDGE E-17-NT                    90.5000   62.6700      5671.6       $61,828           $10.90 
                                            F-16-IC                   237.5800   86.5000     20550.7       $83,351            $4.06 
                                            F-16-DA                   250.0000   44.0000     11000.0       $84,739            $7.70 

     
090813       MTCE R600-345                  U                                                                                       
             REGION 6, I-70 & I-270; JEFFER E-17-KR                   347.0000   36.0000     12492.0      $150,397           $12.04 
                                            E-17-EW                   213.0000   56.0000     11928.0      $167,343           $14.03 
                                            F-16-HJ                   142.6700   54.0000      7704.2      $167,983           $21.80 

     
090903       BR0701-192                     L                                                                                       
             COLORADO RIVER BRIDGE DEBEQUE  G-04-BA                   417.0000   38.0000     15846.0      $702,698           $44.35 

     
090903       ES22871-032                    P                                                                                       
             US 287 S. OF SPRINGFIELD, MP 2 O-26-O                    168.0000   76.0000     12768.0      $360,517           $28.24 
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             PROJECT NUMBER/                TERR/                                            TOTAL         TOTAL        COST PER    
DATE LET     PROJECT LOCATION               BRIDGE ID                 LENGTH     WIDTH     SQUARE FT       COST        SQUARE FOOT  
------------------------------------------------------------------------------------------------------------------------------------

     
090924       BR 0504-038                    R                                                                                       
             ON 50C OVER THE ST CHARLES RIV L-19-R                    195.0000   38.0000      7410.0      $159,967           $21.59 

     
091119       BRR600-353                     U                                                                                       
             QUEBEC OVER SAND CREEK, 6TH @  E-17-HD                   331.0000   98.0000     32438.0       $57,580            $1.78 
                                            E-16MR/MS                2313.0000   56.0000    129528.0      $695,943            $5.37 

     
091203       IM 0701-203                    M                                                                                       
             I-70 MP 108.5 TO 119, GARFIELD                           105.0000   39.5000      4147.5      $106,214           $25.61 
                                                                      190.0000   28.0000      5320.0       $43,609            $8.20 
                                                                      WEIGHTED AVERAGE COST:                                        
                                                                         NEW STRUCTURES     570074.0    $6,472,855           $11.35 

     
     

                                           BRIDGE WIDENING                                                                          
     

090903       ES22871-032                    P                                                                                       
             US 287 S. OF SPRINGFIELD, MP 2 O-26-E                     94.0000   47.0000      4418.0      $381,410           $86.33 
                                                                      WEIGHTED AVERAGE COST:                                        
                                                                         NEW STRUCTURES       4418.0      $381,410           $86.33 

     
     

                                           BRIDGE DECK REPLACEMENT                                                                  
     

090115       C0342-049                      R                                                                                       
             ON US 34 IN WELD COUNTY        C-18-ED                   922.0000   42.0000     38724.0    $1,671,938           $43.18 
                                            C-18-EQ                   922.0000   42.0000     38724.0    $1,724,588           $44.54 
                                                                      WEIGHTED AVERAGE COST:                                        
                                                                         NEW STRUCTURES      77448.0    $3,396,526           $43.86 

     
     

                                           CONCRETE SLAB AND GIRDER                                                                 
     

090730       IM0881-021                     U                                                                                       
             I-25 AND SH 88 INTERCHANGE     F-17-DG W TIERED WAL        0.0000    0.0000         0.0       $97,217                  
                                                                      WEIGHTED AVERAGE COST:                                        
                                                                         NEW STRUCTURES          0.0       $97,217                  

     
     

                                           PRESTRES GIRDER (BOX SECTION)                                                            
     

090416       ES60761-201                    R                                                                                       
             I-76 MP 7.6 TO MP 8.7 UNINCORP E-17-ADL                  178.0000  143.0000     25454.0    $2,565,652          $100.80 
                                            E-17-AEA                  195.0000  131.0000     25545.0    $2,168,024           $84.87 

     
090423       BR0072-015                     R                                                                                       
             INTERSECTION OF SH 7 AND SOUTH E-17-ADR                  312.0000   47.0000     14664.0    $1,177,139           $80.27 
                                                                      WEIGHTED AVERAGE COST:                                        
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             PROJECT NUMBER/                TERR/                                            TOTAL         TOTAL        COST PER    
DATE LET     PROJECT LOCATION               BRIDGE ID                 LENGTH     WIDTH     SQUARE FT       COST        SQUARE FOOT  
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090924       BR 0504-038                    R                                                                                       
             ON 50C OVER THE ST CHARLES RIV L-19-R                    195.0000   38.0000      7410.0      $159,967           $21.59 

     
091119       BRR600-353                     U                                                                                       
             QUEBEC OVER SAND CREEK, 6TH @  E-17-HD                   331.0000   98.0000     32438.0       $57,580            $1.78 
                                            E-16MR/MS                2313.0000   56.0000    129528.0      $695,943            $5.37 

     
091203       IM 0701-203                    M                                                                                       
             I-70 MP 108.5 TO 119, GARFIELD                           105.0000   39.5000      4147.5      $106,214           $25.61 
                                                                      190.0000   28.0000      5320.0       $43,609            $8.20 
                                                                      WEIGHTED AVERAGE COST:                                        
                                                                         NEW STRUCTURES     570074.0    $6,472,855           $11.35 

     
     

                                           BRIDGE WIDENING                                                                          
     

090903       ES22871-032                    P                                                                                       
             US 287 S. OF SPRINGFIELD, MP 2 O-26-E                     94.0000   47.0000      4418.0      $381,410           $86.33 
                                                                      WEIGHTED AVERAGE COST:                                        
                                                                         NEW STRUCTURES       4418.0      $381,410           $86.33 

     
     

                                           BRIDGE DECK REPLACEMENT                                                                  
     

090115       C0342-049                      R                                                                                       
             ON US 34 IN WELD COUNTY        C-18-ED                   922.0000   42.0000     38724.0    $1,671,938           $43.18 
                                            C-18-EQ                   922.0000   42.0000     38724.0    $1,724,588           $44.54 
                                                                      WEIGHTED AVERAGE COST:                                        
                                                                         NEW STRUCTURES      77448.0    $3,396,526           $43.86 

     
     

                                           CONCRETE SLAB AND GIRDER                                                                 
     

090730       IM0881-021                     U                                                                                       
             I-25 AND SH 88 INTERCHANGE     F-17-DG W TIERED WAL        0.0000    0.0000         0.0       $97,217                  
                                                                      WEIGHTED AVERAGE COST:                                        
                                                                         NEW STRUCTURES          0.0       $97,217                  

     
     

                                           PRESTRES GIRDER (BOX SECTION)                                                            
     

090416       ES60761-201                    R                                                                                       
             I-76 MP 7.6 TO MP 8.7 UNINCORP E-17-ADL                  178.0000  143.0000     25454.0    $2,565,652          $100.80 
                                            E-17-AEA                  195.0000  131.0000     25545.0    $2,168,024           $84.87 

     
090423       BR0072-015                     R                                                                                       
             INTERSECTION OF SH 7 AND SOUTH E-17-ADR                  312.0000   47.0000     14664.0    $1,177,139           $80.27 
                                                                      WEIGHTED AVERAGE COST:                                        
                                                                         NEW STRUCTURES      65663.0    $5,910,816           $90.02 
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DATE LET     PROJECT LOCATION               BRIDGE ID                 LENGTH     WIDTH     SQUARE FT       COST        SQUARE FOOT  
------------------------------------------------------------------------------------------------------------------------------------

     
                                           MAJOR STRUCTURE CBC OR PIPES                                                             

     
090129       HB092A-020                     R                                                                                       
             SH 92 PAYNE SIDING, DELTA COUN I-05-X                     73.3000   94.0000      6890.2      $638,758           $92.71 

     
090806       ES20243-076                    R                                                                                       
             ONE MILE EAST OF US24 AND WOOD I-18-BQ                    25.7800  110.0000      2835.8      $413,190          $145.71 
                                            Bennette Ranch             28.0000   74.0000      2072.0      $139,422           $67.29 

     
090827       BR 0101-024                    P                                                                                       
             SAUNDERS ARROYO                M-20-D                     73.9000   43.0000      3177.7      $630,881          $198.53 
                                                                      WEIGHTED AVERAGE COST:                                        
                                                                         NEW STRUCTURES      14975.7    $1,822,251          $121.68 

     
     

                                           FABRICATED STEEL GIRDER                                                                  
     

090115       NH 016A-039                    U                                                                                       
             SH 16 ALIGNMENT AT SH 85 INTER J-18-BP                   423.5000   49.0000     20751.5    $2,290,766          $110.39 
                                                                      WEIGHTED AVERAGE COST:                                        
                                                                         NEW STRUCTURES      20751.5    $2,290,766          $110.39 

     
     

                                           PRESTRES/POST-TENSION CONC I GIR                                                         
     

090716       ES1 2854-117                   M                                                                                       
             US 285 @ SHAFFERS CROSSING     G-15-R                     62.0000   43.0000      2666.0      $345,842          $129.72 
                                            G-15-Q                     62.0000   51.0000      3162.0      $418,965          $132.50 
                                                                      WEIGHTED AVERAGE COST:                                        
                                                                         NEW STRUCTURES       5828.0      $764,807          $131.23 

     
     

                                           MISCELLANEOUS                                                                            
     

090709       ST C140-010                    U                                                                                       
             US 50 MP 280.00 TO MP 295.00   K-16-C                    174.0000   30.0000      5220.0       $61,937           $11.87 
                                            K-16-CD                   181.0000   42.0000      7602.0       $64,983            $8.55 
                                            K-16-CE                   139.0000   42.0000      5838.0       $43,288            $7.41 

     
090730       IM0881-021                     U                                                                                       
             I-25 AND SH 88 INTERCHANGE     F-17-DG (Plyons)          168.3000  201.2000     33862.0      $127,308            $3.76 

     
090903       IMR600-321                     U                                                                                       
             I-25 & I-225 FLYOVER AND TUNNE F-17-KK                  1343.0000   41.0000     55063.0      $397,045            $7.21 
                                            F-17-OD                  1434.0000   41.2500     59152.5      $642,910           $10.87 
                                            F-17-FW                   391.6700   51.5000     20171.0      $365,375           $18.11 

     
090903       ES22871-032                    P                                                                                       
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             PROJECT NUMBER/                TERR/                                            TOTAL         TOTAL        COST PER    
DATE LET     PROJECT LOCATION               BRIDGE ID                 LENGTH     WIDTH     SQUARE FT       COST        SQUARE FOOT  
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                                           MAJOR STRUCTURE CBC OR PIPES                                                             

     
090129       HB092A-020                     R                                                                                       
             SH 92 PAYNE SIDING, DELTA COUN I-05-X                     73.3000   94.0000      6890.2      $638,758           $92.71 

     
090806       ES20243-076                    R                                                                                       
             ONE MILE EAST OF US24 AND WOOD I-18-BQ                    25.7800  110.0000      2835.8      $413,190          $145.71 
                                            Bennette Ranch             28.0000   74.0000      2072.0      $139,422           $67.29 

     
090827       BR 0101-024                    P                                                                                       
             SAUNDERS ARROYO                M-20-D                     73.9000   43.0000      3177.7      $630,881          $198.53 
                                                                      WEIGHTED AVERAGE COST:                                        
                                                                         NEW STRUCTURES      14975.7    $1,822,251          $121.68 

     
     

                                           FABRICATED STEEL GIRDER                                                                  
     

090115       NH 016A-039                    U                                                                                       
             SH 16 ALIGNMENT AT SH 85 INTER J-18-BP                   423.5000   49.0000     20751.5    $2,290,766          $110.39 
                                                                      WEIGHTED AVERAGE COST:                                        
                                                                         NEW STRUCTURES      20751.5    $2,290,766          $110.39 

     
     

                                           PRESTRES/POST-TENSION CONC I GIR                                                         
     

090716       ES1 2854-117                   M                                                                                       
             US 285 @ SHAFFERS CROSSING     G-15-R                     62.0000   43.0000      2666.0      $345,842          $129.72 
                                            G-15-Q                     62.0000   51.0000      3162.0      $418,965          $132.50 
                                                                      WEIGHTED AVERAGE COST:                                        
                                                                         NEW STRUCTURES       5828.0      $764,807          $131.23 

     
     

                                           MISCELLANEOUS                                                                            
     

090709       ST C140-010                    U                                                                                       
             US 50 MP 280.00 TO MP 295.00   K-16-C                    174.0000   30.0000      5220.0       $61,937           $11.87 
                                            K-16-CD                   181.0000   42.0000      7602.0       $64,983            $8.55 
                                            K-16-CE                   139.0000   42.0000      5838.0       $43,288            $7.41 

     
090730       IM0881-021                     U                                                                                       
             I-25 AND SH 88 INTERCHANGE     F-17-DG (Plyons)          168.3000  201.2000     33862.0      $127,308            $3.76 

     
090903       IMR600-321                     U                                                                                       
             I-25 & I-225 FLYOVER AND TUNNE F-17-KK                  1343.0000   41.0000     55063.0      $397,045            $7.21 
                                            F-17-OD                  1434.0000   41.2500     59152.5      $642,910           $10.87 
                                            F-17-FW                   391.6700   51.5000     20171.0      $365,375           $18.11 

     
090903       ES22871-032                    P                                                                                       
             US 287 S. OF SPRINGFIELD, MP 2 O-26-N                     47.4200   84.0000      3983.3       $74,805           $18.78 
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                                                   (01/01/09 THROUGH 12/31/09)                                                      
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             PROJECT NUMBER/                TERR/                                            TOTAL         TOTAL        COST PER    
DATE LET     PROJECT LOCATION               BRIDGE ID                 LENGTH     WIDTH     SQUARE FT       COST        SQUARE FOOT  
------------------------------------------------------------------------------------------------------------------------------------

     
090924       BR 0504-038                    R                                                                                       
             ON 50C OVER THE ST CHARLES RIV L-19-Y                    195.0000   38.0000      7410.0      $760,002          $102.56 
                                                                      WEIGHTED AVERAGE COST:                                        
                                                                         NEW STRUCTURES     198301.7    $2,537,654           $12.80 
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             PROJECT NUMBER/                TERR/                                            TOTAL         TOTAL        COST PER    
DATE LET     PROJECT LOCATION               BRIDGE ID                 LENGTH     WIDTH     SQUARE FT       COST        SQUARE FOOT  
------------------------------------------------------------------------------------------------------------------------------------

     
090924       BR 0504-038                    R                                                                                       
             ON 50C OVER THE ST CHARLES RIV L-19-Y                    195.0000   38.0000      7410.0      $760,002          $102.56 
                                                                      WEIGHTED AVERAGE COST:                                        
                                                                         NEW STRUCTURES     198301.7    $2,537,654           $12.80 
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                                           INDEX AND AVERAGE UNIT BID PRICES FOR 01/01/09 THROUGH 12/31/09                          

     
------------------------------------------------------------------------------------------------------------------------------------
ITEM NUMBER   ITEM                                                     TOTAL QUANTITY   UNIT            TOTAL COST    AVERAGE PRICE 
------------------------------------------------------------------------------------------------------------------------------------

     
201-00000     Clearing and Grubbing                                                35   Lump Sum        706,275.34        20,179.30 
201-00001     Clearing and Grubbing                                                48   Acre            116,785.88         2,433.04 
202-00000     Removal of Structures and Obstructions                                7   Lump Sum        144,313.54        20,616.22 
202-00001     Removal of Structure                                                 21   Each             52,431.98         2,496.76 

     
202-00002     Removal of Structure (Special)                                        7   Each             13,580.94         1,940.13 
202-00003     Removal of Structure (Special)                                        1   Lump Sum         27,040.00        27,040.00 
202-00006     Removal of Temporary Supports                                         1   Each                 60.00            60.00 
202-00008     Tree Trimming                                                        88   Hour             14,254.80           161.99 

     
202-00010     Removal of Tree                                                     381   Each             93,579.00           245.61 
202-00011     Tree Trimming                                                        70   Each             23,300.00           332.86 
202-00015     Removal of Headwall                                                  27   Each             22,439.77           831.10 
202-00019     Removal of Inlet                                                     91   Each             63,549.77           698.35 

     
202-00020     Removal of Concrete Box Culvert                                       3   Each             38,568.65        12,856.22 
202-00021     Removal of Manhole                                                   16   Each             10,028.55           626.78 
202-00023     Removal of Embankment Protector Type 3                                5   Each              3,770.00           754.00 
202-00024     Removal of Embankment Protector Type 5                                2   Each                590.00           295.00 

     
202-00025     Removal of Ditch Lining                                             522   Lin Foot          5,582.00            10.69 
202-00026     Removal of Slope and Ditch Paving                                 2,410   Sq Yard          32,551.16            13.51 
202-00027     Removal of Riprap                                                   731   Sq Yard          12,644.00            17.30 
202-00030     Removal of Water Service                                              3   Each              3,347.64         1,115.88 

     
202-00031     Removal of Fire Hydrant                                               9   Each              7,464.15           829.35 
202-00033     Removal of Pipe                                                     117   Each             72,183.45           616.95 
202-00035     Removal of Pipe                                                  12,529   Lin Foot        187,311.04            14.95 
202-00037     Removal of End Section                                               26   Each              5,742.89           220.88 

     
202-00040     Removal of Electrical Conduit                                       500   Lin Foot          2,500.00             5.00 
202-00090     Removal of Delineator                                             6,684   Each             27,422.37             4.10 
202-00150     Removal of Wall                                                       2   Each              1,040.00           520.00 
202-00165     Removal of Wall                                                       2   Lump Sum          5,438.00         2,719.00 

     
202-00170     Grinding And Texturing Concrete Pavement                          7,167   Sq Yard          50,169.00             7.00 
202-00190     Removal of Concrete Median Cover Material                         9,373   Sq Yard          57,389.27             6.12 
202-00195     Removal of Median Cover                                           2,512   Sq Yard          28,210.00            11.23 
202-00200     Removal of Sidewalk                                              10,312   Sq Yard         119,457.13            11.58 

     
202-00201     Removal of Curb                                                   8,419   Lin Foot         53,816.55             6.39 
202-00202     Removal of Gutter                                                   674   Lin Foot          6,890.26            10.22 
202-00203     Removal of Curb and Gutter                                       52,277   Lin Foot        280,975.29             5.37 
202-00204     Removal of Curb, Gutter and Sidewalk                                 50   Lin Foot            353.50             7.07 

     
202-00206     Removal of Concrete Curb Ramp                                     2,145   Sq Yard          26,522.93            12.37 
202-00207     Removal of Brick Pavers                                             450   Sq Yard           3,970.69             8.82 
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                                           INDEX AND AVERAGE UNIT BID PRICES FOR 01/01/09 THROUGH 12/31/09                          

     
------------------------------------------------------------------------------------------------------------------------------------
ITEM NUMBER   ITEM                                                     TOTAL QUANTITY   UNIT            TOTAL COST    AVERAGE PRICE 
------------------------------------------------------------------------------------------------------------------------------------

     
202-00210     Removal of Concrete Pavement                                    114,086   Sq Yard       1,059,925.32             9.29 
202-00215     Removal of Concrete Pavement (Planing)                            2,533   Sq Yard          42,934.35            16.95 
202-00220     Removal of Asphalt Mat                                          311,276   Sq Yard         943,684.46             3.03 
202-00240     Removal of Asphalt Mat (Planing)                              2,885,326   Sq Yard       3,928,566.00             1.36 

     
202-00246     Removal of Asphalt Mat (Planing) (Special)                       39,179   Sq Yard         221,007.60             5.64 
202-00250     Removal of Pavement Marking                                     765,328   Sq Foot         392,950.28             0.51 
202-00251     Removal of Pavement Marking (Asphalt Grooving)                   26,000   Sq Foot          39,000.00             1.50 
202-00252     Removal of Pavement Marking (Concrete Grooving)                  26,000   Sq Foot          52,000.00             2.00 

     
202-00300     Removal Of Building(s)                                                2   Lump Sum         54,260.00        27,130.00 
202-00400     Removal of Bridge                                                    14   Each          1,006,763.16        71,911.65 
202-00410     Removal of Mat From Bridge                                        2,460   Sq Yard           8,209.50             3.34 
202-00425     Removal of Bridge Railing                                         8,188   Lin Foot        118,583.09            14.48 

     
202-00450     Removal of Portions of Present Structure (Class 1)                3,527   Sq Yard         184,692.77            52.37 
202-00453     Removal of Portions of Present Structure (Class 2)                2,230   Sq Yard         395,732.68           177.46 
202-00454     Removal of Portions of Present Structure (Class 2A)                  81   Sq Yard          48,600.00           600.00 
202-00456     Removal of Portions of Present Structure (Class 2B)                  81   Sq Yard              81.00             1.00 

     
202-00460     Removal of Portions of Present Structure (Class 3)                  477   Sq Yard         126,479.54           265.16 
202-00462     Removal of Portions of Present Structure (Class 3A)                  32   Sq Yard              32.00             1.00 
202-00480     Removal Of Portions Of Present Structure (Special)                   64   Sq Yard          10,560.00           165.00 
202-00495     Removal of Portions of Present Structure                              8   Lump Sum        350,304.87        43,788.11 

     
202-00500     Removal of Portions of Present Structure                              9   Each             26,400.00         2,933.33 
202-00502     Removal of Portions of Present Structure                             89   Cubic Yard      127,061.55         1,427.66 
202-00503     Removal of Portions of Present Structure                            394   Sq Yard          38,536.00            97.81 
202-00504     Removal of Expansion Device                                       2,637   Lin Foot        225,945.51            85.68 

     
202-00700     Removal of Light Standard                                            80   Each             22,445.28           280.57 
202-00750     Removal of Luminaire                                                166   Each             10,092.64            60.80 
202-00800     Removal of Overpass Mounted Sign Bracket                              1   Each              2,549.00         2,549.00 
202-00805     Removal of Overhead Sign Structure                                    6   Each             38,025.00         6,337.50 

     
202-00806     Removal of Walkway                                                  694   Lin Foot          6,246.00             9.00 
202-00810     Removal of Ground Sign                                              714   Each             38,097.11            53.36 
202-00815     Removal of Sign (Special)                                             1   Each                520.00           520.00 
202-00821     Removal of Sign Panel                                               648   Each             38,165.26            58.90 

     
202-00823     Removal of Dynamic Message Sign                                       7   Each              3,850.00           550.00 
202-00825     Removal of Flashing Beacon                                            3   Each                519.00           173.00 
202-00827     Removal of Pull Box                                                  16   Each              3,134.34           195.90 
202-00828     Removal of Traffic Signal Equipment                                  14   Lump Sum         44,894.43         3,206.75 

     
202-00830     Removal of Traffic Signal Face                                        3   Each                720.00           240.00 
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ITEM NUMBER   ITEM                                                     TOTAL QUANTITY   UNIT            TOTAL COST    AVERAGE PRICE 
------------------------------------------------------------------------------------------------------------------------------------

     
202-00210     Removal of Concrete Pavement                                    114,086   Sq Yard       1,059,925.32             9.29 
202-00215     Removal of Concrete Pavement (Planing)                            2,533   Sq Yard          42,934.35            16.95 
202-00220     Removal of Asphalt Mat                                          311,276   Sq Yard         943,684.46             3.03 
202-00240     Removal of Asphalt Mat (Planing)                              2,885,326   Sq Yard       3,928,566.00             1.36 

     
202-00246     Removal of Asphalt Mat (Planing) (Special)                       39,179   Sq Yard         221,007.60             5.64 
202-00250     Removal of Pavement Marking                                     765,328   Sq Foot         392,950.28             0.51 
202-00251     Removal of Pavement Marking (Asphalt Grooving)                   26,000   Sq Foot          39,000.00             1.50 
202-00252     Removal of Pavement Marking (Concrete Grooving)                  26,000   Sq Foot          52,000.00             2.00 

     
202-00300     Removal Of Building(s)                                                2   Lump Sum         54,260.00        27,130.00 
202-00400     Removal of Bridge                                                    14   Each          1,006,763.16        71,911.65 
202-00410     Removal of Mat From Bridge                                        2,460   Sq Yard           8,209.50             3.34 
202-00425     Removal of Bridge Railing                                         8,188   Lin Foot        118,583.09            14.48 

     
202-00450     Removal of Portions of Present Structure (Class 1)                3,527   Sq Yard         184,692.77            52.37 
202-00453     Removal of Portions of Present Structure (Class 2)                2,230   Sq Yard         395,732.68           177.46 
202-00454     Removal of Portions of Present Structure (Class 2A)                  81   Sq Yard          48,600.00           600.00 
202-00456     Removal of Portions of Present Structure (Class 2B)                  81   Sq Yard              81.00             1.00 

     
202-00460     Removal of Portions of Present Structure (Class 3)                  477   Sq Yard         126,479.54           265.16 
202-00462     Removal of Portions of Present Structure (Class 3A)                  32   Sq Yard              32.00             1.00 
202-00480     Removal Of Portions Of Present Structure (Special)                   64   Sq Yard          10,560.00           165.00 
202-00495     Removal of Portions of Present Structure                              8   Lump Sum        350,304.87        43,788.11 

     
202-00500     Removal of Portions of Present Structure                              9   Each             26,400.00         2,933.33 
202-00502     Removal of Portions of Present Structure                             89   Cubic Yard      127,061.55         1,427.66 
202-00503     Removal of Portions of Present Structure                            394   Sq Yard          38,536.00            97.81 
202-00504     Removal of Expansion Device                                       2,637   Lin Foot        225,945.51            85.68 

     
202-00700     Removal of Light Standard                                            80   Each             22,445.28           280.57 
202-00750     Removal of Luminaire                                                166   Each             10,092.64            60.80 
202-00800     Removal of Overpass Mounted Sign Bracket                              1   Each              2,549.00         2,549.00 
202-00805     Removal of Overhead Sign Structure                                    6   Each             38,025.00         6,337.50 

     
202-00806     Removal of Walkway                                                  694   Lin Foot          6,246.00             9.00 
202-00810     Removal of Ground Sign                                              714   Each             38,097.11            53.36 
202-00815     Removal of Sign (Special)                                             1   Each                520.00           520.00 
202-00821     Removal of Sign Panel                                               648   Each             38,165.26            58.90 

     
202-00823     Removal of Dynamic Message Sign                                       7   Each              3,850.00           550.00 
202-00825     Removal of Flashing Beacon                                            3   Each                519.00           173.00 
202-00827     Removal of Pull Box                                                  16   Each              3,134.34           195.90 
202-00828     Removal of Traffic Signal Equipment                                  14   Lump Sum         44,894.43         3,206.75 

     
202-00830     Removal of Traffic Signal Face                                        3   Each                720.00           240.00 
202-00831     Removal of Traffic Signal Head                                       15   Each                763.00            50.87 
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202-00840     Removal of Traffic Signal Pole                                       11   Each             16,211.68         1,473.79 
202-00845     Removal of Traffic Signal Controller                                  1   Each                750.00           750.00 
202-00848     Removal of Traffic Signal Controller and Cabinet                      5   Each              1,689.00           337.80 
202-00860     Removal of Pedestrian Push Button                                     1   Each                120.00           120.00 

     
202-00880     Removal of Traffic Signal Vehicle Detector Amplifier                  1   Each              1,250.00         1,250.00 
202-00888     Removal of Video Detection System                                     2   Each                208.00           104.00 
202-00895     Removal of Impact Attenuator                                          3   Each              2,255.00           751.67 
202-00900     Removal of Concrete Footing                                          31   Each             16,883.38           544.63 

     
202-00950     Removal of Concrete Foundation and Slab                               0   Sq Yard             140.00                  
202-01000     Removal of Fence                                                577,805   Lin Foot        169,409.12             0.29 
202-01110     Removal of Guardrail Type 1                                         255   Lin Foot            420.75             1.65 
202-01130     Removal of Guardrail Type 3                                      83,994   Lin Foot        173,733.92             2.07 

     
202-01140     Removal of Guardrail Type 4                                       5,283   Lin Foot         72,357.48            13.70 
202-01150     Removal of Guardrail Type 5                                         743   Lin Foot          4,458.00             6.00 
202-01170     Removal of Guardrail Type 7                                       6,303   Lin Foot         66,925.00            10.62 
202-01200     Removal of Tensioned Cable Barrier                               16,048   Lin Foot         24,314.50             1.52 

     
202-01300     Removal of End Anchorage                                            388   Each             41,578.17           107.16 
202-01400     Removal of Cattle Guard                                               2   Each              1,657.00           828.50 
202-04000     Plug Structure                                                        7   Each              1,106.00           158.00 
202-04001     Plug Culvert                                                         25   Each             19,478.00           779.12 

     
202-04002     Clean Culvert                                                        71   Each             47,299.49           666.19 
202-04003     Clean Culvert (Special)                                              61   Each             40,599.66           665.57 
202-04004     Plug Culvert (Special)                                                1   Each              5,600.00         5,600.00 
202-04005     Clean Valve Box                                                     285   Each             26,605.92            93.35 

     
202-04010     Clean Inlet                                                          40   Each             10,686.40           267.16 
202-04041     Clean Box Girder (Forms and Debris)                              35,275   Sq Foot         141,100.00             4.00 
202-04042     Clean Box Girder (Organic Material)                               4,941   Sq Foot          25,940.25             5.25 
202-04100     Abandon Well                                                          4   Each              6,425.00         1,606.25 

     
202-05004     Sawing Concrete (4 Inch)                                            216   Lin Foot            864.00             4.00 
202-05006     Sawing Concrete (6 Inch)                                            100   Lin Foot            210.00             2.10 
202-05010     Sawing Concrete (10 Inch)                                           259   Lin Foot          1,554.00             6.00 
202-05019     Sawing Concrete (Special)                                           112   Lin Foot          5,643.52            50.39 

     
202-05026     Sawing Asphalt Material (6 Inch)                                 11,305   Lin Foot         22,404.80             1.98 
202-05030     Sawing Asphalt Material (10 Inch)                                 9,188   Lin Foot         18,788.44             2.04 
202-05100     Sandblasting Reinforcing Steel                                    1,904   Sq Yard          23,286.74            12.23 
202-05150     Sandblasting                                                    316,539   Sq Foot         137,274.20             0.43 

     
202-05300     Removal and Disposal of Paint                                         1   Lump Sum         19,700.00        19,700.00 
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------------------------------------------------------------------------------------------------------------------------------------
ITEM NUMBER   ITEM                                                     TOTAL QUANTITY   UNIT            TOTAL COST    AVERAGE PRICE 
------------------------------------------------------------------------------------------------------------------------------------

     
202-00840     Removal of Traffic Signal Pole                                       11   Each             16,211.68         1,473.79 
202-00845     Removal of Traffic Signal Controller                                  1   Each                750.00           750.00 
202-00848     Removal of Traffic Signal Controller and Cabinet                      5   Each              1,689.00           337.80 
202-00860     Removal of Pedestrian Push Button                                     1   Each                120.00           120.00 

     
202-00880     Removal of Traffic Signal Vehicle Detector Amplifier                  1   Each              1,250.00         1,250.00 
202-00888     Removal of Video Detection System                                     2   Each                208.00           104.00 
202-00895     Removal of Impact Attenuator                                          3   Each              2,255.00           751.67 
202-00900     Removal of Concrete Footing                                          31   Each             16,883.38           544.63 

     
202-00950     Removal of Concrete Foundation and Slab                               0   Sq Yard             140.00                  
202-01000     Removal of Fence                                                577,805   Lin Foot        169,409.12             0.29 
202-01110     Removal of Guardrail Type 1                                         255   Lin Foot            420.75             1.65 
202-01130     Removal of Guardrail Type 3                                      83,994   Lin Foot        173,733.92             2.07 

     
202-01140     Removal of Guardrail Type 4                                       5,283   Lin Foot         72,357.48            13.70 
202-01150     Removal of Guardrail Type 5                                         743   Lin Foot          4,458.00             6.00 
202-01170     Removal of Guardrail Type 7                                       6,303   Lin Foot         66,925.00            10.62 
202-01200     Removal of Tensioned Cable Barrier                               16,048   Lin Foot         24,314.50             1.52 

     
202-01300     Removal of End Anchorage                                            388   Each             41,578.17           107.16 
202-01400     Removal of Cattle Guard                                               2   Each              1,657.00           828.50 
202-04000     Plug Structure                                                        7   Each              1,106.00           158.00 
202-04001     Plug Culvert                                                         25   Each             19,478.00           779.12 

     
202-04002     Clean Culvert                                                        71   Each             47,299.49           666.19 
202-04003     Clean Culvert (Special)                                              61   Each             40,599.66           665.57 
202-04004     Plug Culvert (Special)                                                1   Each              5,600.00         5,600.00 
202-04005     Clean Valve Box                                                     285   Each             26,605.92            93.35 

     
202-04010     Clean Inlet                                                          40   Each             10,686.40           267.16 
202-04041     Clean Box Girder (Forms and Debris)                              35,275   Sq Foot         141,100.00             4.00 
202-04042     Clean Box Girder (Organic Material)                               4,941   Sq Foot          25,940.25             5.25 
202-04100     Abandon Well                                                          4   Each              6,425.00         1,606.25 

     
202-05004     Sawing Concrete (4 Inch)                                            216   Lin Foot            864.00             4.00 
202-05006     Sawing Concrete (6 Inch)                                            100   Lin Foot            210.00             2.10 
202-05010     Sawing Concrete (10 Inch)                                           259   Lin Foot          1,554.00             6.00 
202-05019     Sawing Concrete (Special)                                           112   Lin Foot          5,643.52            50.39 

     
202-05026     Sawing Asphalt Material (6 Inch)                                 11,305   Lin Foot         22,404.80             1.98 
202-05030     Sawing Asphalt Material (10 Inch)                                 9,188   Lin Foot         18,788.44             2.04 
202-05100     Sandblasting Reinforcing Steel                                    1,904   Sq Yard          23,286.74            12.23 
202-05150     Sandblasting                                                    316,539   Sq Foot         137,274.20             0.43 

     
202-05300     Removal and Disposal of Paint                                         1   Lump Sum         19,700.00        19,700.00 
202-06000     Removal of Detour                                                     3   Lump Sum        193,469.64        64,489.88 
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203-00000     Unclassified Excavation                                          39,618   Cubic Yard      522,041.20            13.18 
203-00010     Unclassified Excavation (Complete In Place)                   1,268,469   Cubic Yard    7,045,700.54             5.55 
203-00012     Unclassified Excavation (Complete In Place) (Special)               200   Cubic Yard        8,000.00            40.00 
203-00060     Embankment Material (Complete In Place)                         470,394   Cubic Yard    4,151,870.22             8.83 

     
203-00062     Embankment Material (Complete In Place) (Special)               113,549   Cubic Yard      975,068.90             8.59 
203-00100     Muck Excavation                                                  30,003   Cubic Yard      316,703.10            10.56 
203-01100     Proof Rolling                                                       786   Hour             64,710.40            82.33 
203-01140     Rolling                                                             293   Hour             30,289.00           103.38 

     
203-01500     Blading                                                           3,719   Hour            435,492.70           117.10 
203-01510     Backhoe                                                           1,110   Hour            132,388.20           119.27 
203-01515     Backhoe (Landscaping)                                                97   Hour             11,942.40           123.12 
203-01550     Dozing                                                              774   Hour            103,193.40           133.32 

     
203-01551     Dozing (Heavy)                                                      240   Hour             32,427.60           135.12 
203-01555     Dozing (Landscaping)                                                122   Hour             14,670.60           120.25 
203-01565     Hydraulic Excavator                                                  66   Hour              5,640.00            85.45 
203-01580     Truck                                                               200   Hour             17,000.00            85.00 

     
203-01582     Truck (Dump)                                                        300   Hour             23,894.70            79.65 
203-01590     Front End Loader (Rubber Tire)                                      355   Hour             31,753.80            89.45 
203-01594     Combination Loader                                                1,111   Hour             93,597.79            84.25 
203-01597     Potholing                                                         3,226   Hour            565,063.56           175.16 

     
203-01610     Crane (Rubber Tire)                                                  50   Hour             20,000.00           400.00 
203-01620     Sweeping                                                            720   Hour             92,365.80           128.29 
203-01622     Sweeping (With Pickup Broom)                                      1,679   Hour            234,381.50           139.60 
203-02300     Rock Scaler                                                         288   Hour             19,200.00            66.67 

     
203-02330     Laborer                                                             881   Hour             31,416.70            35.66 
206-00000     Structure Excavation                                             92,674   Cubic Yard      803,354.90             8.67 
206-00010     Structure Excavation (Special)                                   15,445   Cubic Yard      129,738.00             8.40 
206-00050     Structure Backfill (Special)                                        224   Cubic Yard        2,352.00            10.50 

     
206-00060     Structure Backfill (Special) (Flow-Fill)                            289   Cubic Yard       55,470.07           191.94 
206-00065     Structure Backfill (Flow-Fill)                                    7,789   Cubic Yard      649,390.73            83.37 
206-00100     Structure Backfill (Class 1)                                    132,151   Cubic Yard    2,219,424.44            16.79 
206-00200     Structure Backfill (Class 2)                                      5,206   Cubic Yard       63,015.65            12.10 

     
206-00360     Mechanical Reinforcement of Soil                                 72,752   Cubic Yard      995,352.29            13.68 
206-00505     Filter Material (Special)                                           628   Cubic Yard       28,260.00            45.00 
206-00510     Filter Material (Class A)                                         1,162   Cubic Yard       35,291.08            30.37 
206-01000     Bed Course Material                                                  81   Cubic Yard        5,102.80            63.00 

     
206-01500     Cofferdam                                                             3   Lump Sum        164,299.90        54,766.63 
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ITEM NUMBER   ITEM                                                     TOTAL QUANTITY   UNIT            TOTAL COST    AVERAGE PRICE 
------------------------------------------------------------------------------------------------------------------------------------

     
203-00000     Unclassified Excavation                                          39,618   Cubic Yard      522,041.20            13.18 
203-00010     Unclassified Excavation (Complete In Place)                   1,268,469   Cubic Yard    7,045,700.54             5.55 
203-00012     Unclassified Excavation (Complete In Place) (Special)               200   Cubic Yard        8,000.00            40.00 
203-00060     Embankment Material (Complete In Place)                         470,394   Cubic Yard    4,151,870.22             8.83 

     
203-00062     Embankment Material (Complete In Place) (Special)               113,549   Cubic Yard      975,068.90             8.59 
203-00100     Muck Excavation                                                  30,003   Cubic Yard      316,703.10            10.56 
203-01100     Proof Rolling                                                       786   Hour             64,710.40            82.33 
203-01140     Rolling                                                             293   Hour             30,289.00           103.38 

     
203-01500     Blading                                                           3,719   Hour            435,492.70           117.10 
203-01510     Backhoe                                                           1,110   Hour            132,388.20           119.27 
203-01515     Backhoe (Landscaping)                                                97   Hour             11,942.40           123.12 
203-01550     Dozing                                                              774   Hour            103,193.40           133.32 

     
203-01551     Dozing (Heavy)                                                      240   Hour             32,427.60           135.12 
203-01555     Dozing (Landscaping)                                                122   Hour             14,670.60           120.25 
203-01565     Hydraulic Excavator                                                  66   Hour              5,640.00            85.45 
203-01580     Truck                                                               200   Hour             17,000.00            85.00 

     
203-01582     Truck (Dump)                                                        300   Hour             23,894.70            79.65 
203-01590     Front End Loader (Rubber Tire)                                      355   Hour             31,753.80            89.45 
203-01594     Combination Loader                                                1,111   Hour             93,597.79            84.25 
203-01597     Potholing                                                         3,226   Hour            565,063.56           175.16 

     
203-01610     Crane (Rubber Tire)                                                  50   Hour             20,000.00           400.00 
203-01620     Sweeping                                                            720   Hour             92,365.80           128.29 
203-01622     Sweeping (With Pickup Broom)                                      1,679   Hour            234,381.50           139.60 
203-02300     Rock Scaler                                                         288   Hour             19,200.00            66.67 

     
203-02330     Laborer                                                             881   Hour             31,416.70            35.66 
206-00000     Structure Excavation                                             92,674   Cubic Yard      803,354.90             8.67 
206-00010     Structure Excavation (Special)                                   15,445   Cubic Yard      129,738.00             8.40 
206-00050     Structure Backfill (Special)                                        224   Cubic Yard        2,352.00            10.50 

     
206-00060     Structure Backfill (Special) (Flow-Fill)                            289   Cubic Yard       55,470.07           191.94 
206-00065     Structure Backfill (Flow-Fill)                                    7,789   Cubic Yard      649,390.73            83.37 
206-00100     Structure Backfill (Class 1)                                    132,151   Cubic Yard    2,219,424.44            16.79 
206-00200     Structure Backfill (Class 2)                                      5,206   Cubic Yard       63,015.65            12.10 

     
206-00360     Mechanical Reinforcement of Soil                                 72,752   Cubic Yard      995,352.29            13.68 
206-00505     Filter Material (Special)                                           628   Cubic Yard       28,260.00            45.00 
206-00510     Filter Material (Class A)                                         1,162   Cubic Yard       35,291.08            30.37 
206-01000     Bed Course Material                                                  81   Cubic Yard        5,102.80            63.00 

     
206-01500     Cofferdam                                                             3   Lump Sum        164,299.90        54,766.63 
206-01750     Shoring                                                               5   Lump Sum        106,661.00        21,332.20 
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206-01781     Shoring (Area 1)                                                     12   Lump Sum        324,000.00        27,000.00 
206-01782     Shoring (Area 2)                                                      8   Lump Sum        249,400.00        31,175.00 
206-01783     Shoring (Area 3)                                                      5   Lump Sum        427,700.00        85,540.00 
206-01784     Shoring (Area 4)                                                      4   Lump Sum        433,200.00       108,300.00 

     
206-01785     Shoring (Area 5)                                                      1   Lump Sum         32,000.00        32,000.00 
206-01786     Shoring (Area 6)                                                      1   Lump Sum          5,100.00         5,100.00 
206-01787     Shoring (Area 7)                                                      1   Lump Sum         32,000.00        32,000.00 
206-01788     Shoring (Area 8)                                                      1   Lump Sum         73,000.00        73,000.00 

     
206-01789     Shoring (Area 9)                                                      1   Lump Sum      1,000,000.00     1,000,000.00 
207-00205     Topsoil                                                          75,618   Cubic Yard      834,374.98            11.03 
207-00210     Stockpile Topsoil                                                12,715   Cubic Yard       40,940.00             3.22 
207-00305     Wetland Topsoil                                                   1,980   Cubic Yard       21,654.00            10.94 

     
207-00310     Stockpile Wetland Topsoil                                         3,832   Cubic Yard       37,246.29             9.72 
208-00002     Erosion Log (12 Inch)                                           150,226   Lin Foot        552,767.10             3.68 
208-00003     Erosion Log (18 Inch)                                            15,220   Lin Foot         84,800.00             5.57 
208-00004     Silt Berm                                                         3,123   Lin Foot         30,767.45             9.85 

     
208-00005     Erosion Log                                                      71,496   Lin Foot        226,024.80             3.16 
208-00007     Erosion Log (8 Inch)                                              1,256   Lin Foot          5,125.50             4.08 
208-00011     Erosion Bales (Weed Free)                                         4,514   Each             95,629.10            21.19 
208-00015     Sand Bag                                                             29   Each                733.00            25.28 

     
208-00020     Silt Fence                                                      129,276   Lin Foot        178,935.05             1.38 
208-00021     Silt Fence (Reinforced)                                           1,450   Lin Foot          3,765.00             2.60 
208-00030     Sediment Basin                                                        4   Each              8,374.00         2,093.50 
208-00033     Sediment Trap                                                        26   Each              9,919.60           381.52 

     
208-00034     Gravel Bag                                                        8,034   Lin Foot         59,524.55             7.41 
208-00040     Check Dam                                                           334   Each            173,725.00           520.13 
208-00045     Concrete Washout Structure                                          359   Each            200,126.48           557.46 
208-00050     Storm Drain Inlet Protection                                        972   Each            149,173.65           153.47 

     
208-00051     Storm Drain Inlet Protection                                      2,616   Lin Foot         21,764.00             8.32 
208-00052     Storm Drain Inlet Protection (Type 2)                               177   Lin Foot          1,864.90            10.54 
208-00055     Rigid Inlet Protection Device                                        35   Each              9,100.00           260.00 
208-00060     Temporary Slope Drain                                               280   Lin Foot          2,480.00             8.86 

     
208-00070     Stabilized Construction Entrance                                    226   Each            319,015.16         1,411.57 
208-00100     Sediment Removal and Disposal                                         5   Lump Sum          4,267.70           853.54 
208-00101     Sediment Removal and Disposal                                        80   Hour              5,151.50            64.39 
208-00103     Removal and Disposal of Sediment (Labor)                          7,822   Hour            325,114.80            41.56 

     
208-00105     Removal and Disposal of Sediment (Equipment)                      4,739   Hour            410,497.85            86.62 
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206-01781     Shoring (Area 1)                                                     12   Lump Sum        324,000.00        27,000.00 
206-01782     Shoring (Area 2)                                                      8   Lump Sum        249,400.00        31,175.00 
206-01783     Shoring (Area 3)                                                      5   Lump Sum        427,700.00        85,540.00 
206-01784     Shoring (Area 4)                                                      4   Lump Sum        433,200.00       108,300.00 

     
206-01785     Shoring (Area 5)                                                      1   Lump Sum         32,000.00        32,000.00 
206-01786     Shoring (Area 6)                                                      1   Lump Sum          5,100.00         5,100.00 
206-01787     Shoring (Area 7)                                                      1   Lump Sum         32,000.00        32,000.00 
206-01788     Shoring (Area 8)                                                      1   Lump Sum         73,000.00        73,000.00 

     
206-01789     Shoring (Area 9)                                                      1   Lump Sum      1,000,000.00     1,000,000.00 
207-00205     Topsoil                                                          75,618   Cubic Yard      834,374.98            11.03 
207-00210     Stockpile Topsoil                                                12,715   Cubic Yard       40,940.00             3.22 
207-00305     Wetland Topsoil                                                   1,980   Cubic Yard       21,654.00            10.94 

     
207-00310     Stockpile Wetland Topsoil                                         3,832   Cubic Yard       37,246.29             9.72 
208-00002     Erosion Log (12 Inch)                                           150,226   Lin Foot        552,767.10             3.68 
208-00003     Erosion Log (18 Inch)                                            15,220   Lin Foot         84,800.00             5.57 
208-00004     Silt Berm                                                         3,123   Lin Foot         30,767.45             9.85 

     
208-00005     Erosion Log                                                      71,496   Lin Foot        226,024.80             3.16 
208-00007     Erosion Log (8 Inch)                                              1,256   Lin Foot          5,125.50             4.08 
208-00011     Erosion Bales (Weed Free)                                         4,514   Each             95,629.10            21.19 
208-00015     Sand Bag                                                             29   Each                733.00            25.28 

     
208-00020     Silt Fence                                                      129,276   Lin Foot        178,935.05             1.38 
208-00021     Silt Fence (Reinforced)                                           1,450   Lin Foot          3,765.00             2.60 
208-00030     Sediment Basin                                                        4   Each              8,374.00         2,093.50 
208-00033     Sediment Trap                                                        26   Each              9,919.60           381.52 

     
208-00034     Gravel Bag                                                        8,034   Lin Foot         59,524.55             7.41 
208-00040     Check Dam                                                           334   Each            173,725.00           520.13 
208-00045     Concrete Washout Structure                                          359   Each            200,126.48           557.46 
208-00050     Storm Drain Inlet Protection                                        972   Each            149,173.65           153.47 

     
208-00051     Storm Drain Inlet Protection                                      2,616   Lin Foot         21,764.00             8.32 
208-00052     Storm Drain Inlet Protection (Type 2)                               177   Lin Foot          1,864.90            10.54 
208-00055     Rigid Inlet Protection Device                                        35   Each              9,100.00           260.00 
208-00060     Temporary Slope Drain                                               280   Lin Foot          2,480.00             8.86 

     
208-00070     Stabilized Construction Entrance                                    226   Each            319,015.16         1,411.57 
208-00100     Sediment Removal and Disposal                                         5   Lump Sum          4,267.70           853.54 
208-00101     Sediment Removal and Disposal                                        80   Hour              5,151.50            64.39 
208-00103     Removal and Disposal of Sediment (Labor)                          7,822   Hour            325,114.80            41.56 

     
208-00105     Removal and Disposal of Sediment (Equipment)                      4,739   Hour            410,497.85            86.62 
208-00110     Sediment Removal and Disposal                                        25   Cubic Yard          625.00            25.00 
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208-00205     Erosion Control Supervisor                                       14,340   Hour            634,108.40            44.22 
208-00206     Erosion Control Supervisor                                        4,915   Day             734,429.00           149.43 
208-00300     Temporary Berms                                                   1,750   Lin Foot         14,662.50             8.38 
209-00000     Water                                                               250   M Gallon          6,750.00            27.00 

     
209-00100     Water (Landscaping)                                                   5   M Gallon          3,300.00           660.00 
209-00200     Time-Released Water Product                                      11,000   Each             90,750.00             8.25 
209-00600     Dust Palliative (Magnesium Chloride)                             31,000   Gallon           31,000.00             1.00 
210-00001     Reset Structure                                                       3   Each             15,261.90         5,087.30 

     
210-00010     Reset Mailbox Structure                                              29   Each              6,955.98           239.86 
210-00011     Reset Mailbox Structure (Type 1)                                     99   Each             12,440.60           125.66 
210-00012     Reset Mailbox Structure (Type 2)                                     10   Each              1,687.80           168.78 
210-00013     Reset Mailbox Structure (Type 3)                                      5   Each              1,440.00           288.00 

     
210-00015     Reset End Section                                                     4   Each              1,490.00           372.50 
210-00035     Reset Water Meter                                                     4   Each              6,086.60         1,521.65 
210-00050     Reset Fire Hydrant                                                    7   Each             10,500.00         1,500.00 
210-00065     Reset Monument (Type 3A)                                              2   Each                780.00           390.00 

     
210-00090     Reset Delineator                                                     55   Each              1,851.00            33.65 
210-00300     Reset Brick Pavers                                                   58   Sq Yard           4,176.00            72.00 
210-00410     Modify Bridge Expansion Device                                        3   Each              9,960.00         3,320.00 
210-00425     Reset Bridge Railing                                                285   Lin Foot          6,911.25            24.25 

     
210-00440     Repair Curb                                                          20   Lin Foot            600.00            30.00 
210-00473     Reset TV Cameras                                                      3   Each              2,328.00           776.00 
210-00500     Rebuild Portions of Present Structure                                 4   Each             22,000.00         5,500.00 
210-00520     Rebuild Portions of Present Structure                               355   Sq Yard          66,782.77           188.12 

     
210-00750     Reset Light Standard                                                 32   Each             25,240.49           788.77 
210-00760     Reset Luminaire                                                       1   Each                 28.00            28.00 
210-00805     Reset Overhead Sign Structure                                         2   Each             11,808.27         5,904.14 
210-00810     Reset Ground Sign                                                   286   Each             57,436.74           200.83 

     
210-00815     Reset Sign Panel                                                    115   Each              6,613.78            57.51 
210-00820     Reset Variable Message Sign                                           2   Each             16,240.00         8,120.00 
210-00825     Reset Flashing Beacon                                                 2   Each              1,600.00           800.00 
210-00827     Reset Pull Box                                                       12   Each              3,618.00           301.50 

     
210-00831     Reset Traffic Signal Head                                            49   Each              8,070.00           164.69 
210-00840     Reset Traffic Signal Pole                                             3   Each              8,808.00         2,936.00 
210-00842     Reset Traffic Signal Mast Arm                                         1   Each              3,400.00         3,400.00 
210-00848     Reset Traffic Signal Controller and Cabinet                           2   Each              3,136.00         1,568.00 

     
210-00858     Reset Pedestal Pole                                                   3   Each              3,355.00         1,118.33 
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------------------------------------------------------------------------------------------------------------------------------------
ITEM NUMBER   ITEM                                                     TOTAL QUANTITY   UNIT            TOTAL COST    AVERAGE PRICE 
------------------------------------------------------------------------------------------------------------------------------------

     
208-00205     Erosion Control Supervisor                                       14,340   Hour            634,108.40            44.22 
208-00206     Erosion Control Supervisor                                        4,915   Day             734,429.00           149.43 
208-00300     Temporary Berms                                                   1,750   Lin Foot         14,662.50             8.38 
209-00000     Water                                                               250   M Gallon          6,750.00            27.00 

     
209-00100     Water (Landscaping)                                                   5   M Gallon          3,300.00           660.00 
209-00200     Time-Released Water Product                                      11,000   Each             90,750.00             8.25 
209-00600     Dust Palliative (Magnesium Chloride)                             31,000   Gallon           31,000.00             1.00 
210-00001     Reset Structure                                                       3   Each             15,261.90         5,087.30 

     
210-00010     Reset Mailbox Structure                                              29   Each              6,955.98           239.86 
210-00011     Reset Mailbox Structure (Type 1)                                     99   Each             12,440.60           125.66 
210-00012     Reset Mailbox Structure (Type 2)                                     10   Each              1,687.80           168.78 
210-00013     Reset Mailbox Structure (Type 3)                                      5   Each              1,440.00           288.00 

     
210-00015     Reset End Section                                                     4   Each              1,490.00           372.50 
210-00035     Reset Water Meter                                                     4   Each              6,086.60         1,521.65 
210-00050     Reset Fire Hydrant                                                    7   Each             10,500.00         1,500.00 
210-00065     Reset Monument (Type 3A)                                              2   Each                780.00           390.00 

     
210-00090     Reset Delineator                                                     55   Each              1,851.00            33.65 
210-00300     Reset Brick Pavers                                                   58   Sq Yard           4,176.00            72.00 
210-00410     Modify Bridge Expansion Device                                        3   Each              9,960.00         3,320.00 
210-00425     Reset Bridge Railing                                                285   Lin Foot          6,911.25            24.25 

     
210-00440     Repair Curb                                                          20   Lin Foot            600.00            30.00 
210-00473     Reset TV Cameras                                                      3   Each              2,328.00           776.00 
210-00500     Rebuild Portions of Present Structure                                 4   Each             22,000.00         5,500.00 
210-00520     Rebuild Portions of Present Structure                               355   Sq Yard          66,782.77           188.12 

     
210-00750     Reset Light Standard                                                 32   Each             25,240.49           788.77 
210-00760     Reset Luminaire                                                       1   Each                 28.00            28.00 
210-00805     Reset Overhead Sign Structure                                         2   Each             11,808.27         5,904.14 
210-00810     Reset Ground Sign                                                   286   Each             57,436.74           200.83 

     
210-00815     Reset Sign Panel                                                    115   Each              6,613.78            57.51 
210-00820     Reset Variable Message Sign                                           2   Each             16,240.00         8,120.00 
210-00825     Reset Flashing Beacon                                                 2   Each              1,600.00           800.00 
210-00827     Reset Pull Box                                                       12   Each              3,618.00           301.50 

     
210-00831     Reset Traffic Signal Head                                            49   Each              8,070.00           164.69 
210-00840     Reset Traffic Signal Pole                                             3   Each              8,808.00         2,936.00 
210-00842     Reset Traffic Signal Mast Arm                                         1   Each              3,400.00         3,400.00 
210-00848     Reset Traffic Signal Controller and Cabinet                           2   Each              3,136.00         1,568.00 

     
210-00858     Reset Pedestal Pole                                                   3   Each              3,355.00         1,118.33 
210-00860     Reset Pedestrian Push Button                                          5   Each                609.00           121.80 
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210-00865     Reset Pedestrian Signal Head                                          2   Each                654.00           327.00 
210-00866     Reset Fire Preemption Unit and Timer                                  8   Each              3,210.43           401.30 
210-00870     Reset Coordination Unit                                               2   Each                660.00           330.00 
210-00890     Reset Intersection Detection System (Camera)                          4   Each              2,980.00           745.00 

     
210-00910     Reset Traffic Counter (Permanent)                                     4   Each              2,600.00           650.00 
210-01000     Reset Fence                                                         797   Lin Foot         10,180.00            12.77 
210-01005     Reset Fence Post                                                      1   Each                 26.00            26.00 
210-01011     Reset Gate                                                           13   Each              8,610.00           662.31 

     
210-01130     Reset Guardrail Type 3                                            3,722   Lin Foot         25,577.50             6.87 
210-01170     Reset Guardrail Type 7                                              510   Lin Foot         12,320.00            24.16 
210-01180     Reset Guardrail (Special)                                            80   Lin Foot          2,560.00            32.00 
210-01190     Reset Tensioned Cable Barrier                                     1,430   Lin Foot         14,300.00            10.00 

     
210-01200     Reset End Anchorage                                                  11   Each              5,365.00           487.73 
210-01700     Reset Sprinkler Head                                                  5   Each                225.00            45.00 
210-02024     Relay Pipe (24 Inch)                                                 66   Lin Foot          4,026.00            61.00 
210-02900     Relay Riprap                                                         62   Cubic Yard        3,180.60            51.30 

     
210-03100     Replace Concrete Pavement                                        63,170   Sq Yard       5,559,258.10            88.00 
210-04000     Adjust Structure                                                     12   Each              2,880.00           240.00 
210-04010     Adjust Manhole                                                      556   Each            174,035.42           313.01 
210-04015     Modify Manhole                                                       17   Each             17,138.32         1,008.14 

     
210-04016     Modify Manhole (Special)                                              1   Each              1,126.00         1,126.00 
210-04020     Modify Inlet                                                         16   Each             39,865.77         2,491.61 
210-04025     Modify Structure                                                      2   Each              3,525.94         1,762.97 
210-04030     Modify Guardrail                                                  7,696   Lin Foot         28,529.26             3.71 

     
210-04050     Adjust Valve Box                                                    723   Each            130,215.46           180.10 
210-04070     Adjust Well                                                           1   Each                502.00           502.00 
210-04200     Adjust Guardrail                                                  9,320   Lin Foot         24,804.35             2.66 
211-00100     Drilling Hole                                                       768   Lin Foot         30,720.00            40.00 

     
211-00105     1 Inch Drilled Hole                                                 126   Lin Foot          1,953.00            15.50 
211-01111     Rock Reinforcement (Dowels)                                         750   Lin Foot         11,250.00            15.00 
211-01160     Trial Pull Test                                                      10   Each              3,600.00           360.00 
211-01300     Rock Anchor                                                          22   Each              6,270.00           285.00 

     
211-03005     Dewatering                                                            5   Lump Sum        617,000.00       123,400.00 
212-00006     Seeding (Native)                                                    767   Acre            270,344.17           352.47 
212-00009     Seeding (Temporary)                                                  14   Acre             11,203.50           800.25 
212-00011     Seeding (Lawn)                                                        0   Acre                960.00                  

     
212-00022     Seeding (Riparian)                                                    4   Acre              1,999.10           499.78 
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210-00865     Reset Pedestrian Signal Head                                          2   Each                654.00           327.00 
210-00866     Reset Fire Preemption Unit and Timer                                  8   Each              3,210.43           401.30 
210-00870     Reset Coordination Unit                                               2   Each                660.00           330.00 
210-00890     Reset Intersection Detection System (Camera)                          4   Each              2,980.00           745.00 

     
210-00910     Reset Traffic Counter (Permanent)                                     4   Each              2,600.00           650.00 
210-01000     Reset Fence                                                         797   Lin Foot         10,180.00            12.77 
210-01005     Reset Fence Post                                                      1   Each                 26.00            26.00 
210-01011     Reset Gate                                                           13   Each              8,610.00           662.31 

     
210-01130     Reset Guardrail Type 3                                            3,722   Lin Foot         25,577.50             6.87 
210-01170     Reset Guardrail Type 7                                              510   Lin Foot         12,320.00            24.16 
210-01180     Reset Guardrail (Special)                                            80   Lin Foot          2,560.00            32.00 
210-01190     Reset Tensioned Cable Barrier                                     1,430   Lin Foot         14,300.00            10.00 

     
210-01200     Reset End Anchorage                                                  11   Each              5,365.00           487.73 
210-01700     Reset Sprinkler Head                                                  5   Each                225.00            45.00 
210-02024     Relay Pipe (24 Inch)                                                 66   Lin Foot          4,026.00            61.00 
210-02900     Relay Riprap                                                         62   Cubic Yard        3,180.60            51.30 

     
210-03100     Replace Concrete Pavement                                        63,170   Sq Yard       5,559,258.10            88.00 
210-04000     Adjust Structure                                                     12   Each              2,880.00           240.00 
210-04010     Adjust Manhole                                                      556   Each            174,035.42           313.01 
210-04015     Modify Manhole                                                       17   Each             17,138.32         1,008.14 

     
210-04016     Modify Manhole (Special)                                              1   Each              1,126.00         1,126.00 
210-04020     Modify Inlet                                                         16   Each             39,865.77         2,491.61 
210-04025     Modify Structure                                                      2   Each              3,525.94         1,762.97 
210-04030     Modify Guardrail                                                  7,696   Lin Foot         28,529.26             3.71 

     
210-04050     Adjust Valve Box                                                    723   Each            130,215.46           180.10 
210-04070     Adjust Well                                                           1   Each                502.00           502.00 
210-04200     Adjust Guardrail                                                  9,320   Lin Foot         24,804.35             2.66 
211-00100     Drilling Hole                                                       768   Lin Foot         30,720.00            40.00 

     
211-00105     1 Inch Drilled Hole                                                 126   Lin Foot          1,953.00            15.50 
211-01111     Rock Reinforcement (Dowels)                                         750   Lin Foot         11,250.00            15.00 
211-01160     Trial Pull Test                                                      10   Each              3,600.00           360.00 
211-01300     Rock Anchor                                                          22   Each              6,270.00           285.00 

     
211-03005     Dewatering                                                            5   Lump Sum        617,000.00       123,400.00 
212-00006     Seeding (Native)                                                    767   Acre            270,344.17           352.47 
212-00009     Seeding (Temporary)                                                  14   Acre             11,203.50           800.25 
212-00011     Seeding (Lawn)                                                        0   Acre                960.00                  

     
212-00022     Seeding (Riparian)                                                    4   Acre              1,999.10           499.78 
212-00028     Seeding (Wetlands)                                                    0   Acre              2,820.50                  
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212-00032     Soil Conditioning                                                   617   Acre          1,173,607.15         1,902.12 
212-00040     Soil Preparation (Lawn)                                               0   Acre                966.00                  
212-00047     Soil Preparation (Special)                                            1   Acre                398.84           398.84 
212-00050     Sod                                                              17,400   Sq Foot          20,886.25             1.20 

     
212-00100     Tree Retention and Protection                                         1   Lump Sum          1,635.25         1,635.25 
213-00002     Mulching (Weed Free Hay)                                            571   Acre            201,174.69           352.32 
213-00003     Mulching (Weed Free)                                                337   Acre            120,519.41           357.62 
213-00004     Mulching (Weed Free Straw)                                          127   Acre             63,336.73           498.71 

     
213-00005     Mulching (Decorative)                                             1,720   Cubic Foot        4,748.00             2.76 
213-00009     Flexible Growth Medium                                               32   Acre             79,138.50         2,473.08 
213-00011     Mulching (Hydraulic)                                                  2   Acre              1,760.00           880.00 
213-00061     Mulch Tackifier                                                 204,346   Pound           387,098.18             1.89 

     
213-00065     Inorganic Mulch                                                     284   Cubic Yard       22,632.00            79.69 
213-00070     Landscape Weed Barrier Fabric                                     4,258   Sq Yard           4,648.00             1.09 
213-00100     Soil Binder                                                          87   Acre             41,030.61           471.62 
213-00300     Concrete Landscape Border                                           230   Lin Foot          1,897.50             8.25 

     
213-00460     Metal Landscape Border (3/16x4 Inch)                              1,000   Lin Foot          2,600.00             2.60 
213-00462     Metal Landscape Border (3/16 X 5-1/2 Inch)                        1,126   Lin Foot          5,911.50             5.25 
213-00700     Landscape Boulder                                                    19   Each              1,577.00            83.00 
214-00000     Landscape Maintenance                                                 6   Lump Sum         56,401.79         9,400.30 

     
214-00205     Deciduous Tree (5 Gallon Container)                                 112   Each              6,762.10            60.38 
214-00210     Deciduous Tree (1 Inch Caliper)                                       7   Each              2,590.00           370.00 
214-00215     Deciduous Tree (1.5 Inch Caliper)                                    29   Each              9,108.50           314.09 
214-00220     Deciduous Tree (2 Inch Caliper)                                     281   Each             82,546.00           293.76 

     
214-00222     Deciduous Tree (2 Inch Caliper) (Furnish Only)                       10   Each              2,587.50           258.75 
214-00225     Deciduous Tree (2.5 Inch Caliper)                                    80   Each             30,972.00           387.15 
214-00230     Deciduous Tree (3 Inch Caliper)                                       3   Each              2,136.00           712.00 
214-00280     Deciduous Tree (8 Foot)                                              20   Each              3,400.00           170.00 

     
214-00310     Deciduous Shrub (1 Gallon Container)                              1,796   Each             28,876.00            16.08 
214-00350     Deciduous Shrub (5 Gallon Container)                                767   Each             25,785.00            33.62 
214-00410     Evergreen Tree (1 Gallon Container)                                  72   Each              1,440.00            20.00 
214-00450     Evergreen Tree (5 Gallon Container)                                  20   Each                920.00            46.00 

     
214-00506     Evergreen Tree (6 Foot) (Ball and Burlap)                            30   Each              9,900.00           330.00 
214-00508     Evergreen Tree (8 Foot) (Ball and Burlap)                            26   Each              8,242.00           317.00 
214-00650     Evergreen Shrub (5 Gallon Container)                                 55   Each              2,356.00            42.84 
214-00901     Perennials (Tubeling)                                               450   Each              1,800.00             4.00 

     
214-00905     Perennials (2.25 Inch Pot)                                        2,300   Each              5,525.00             2.40 
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                                           INDEX AND AVERAGE UNIT BID PRICES FOR 01/01/09 THROUGH 12/31/09                          

     
------------------------------------------------------------------------------------------------------------------------------------
ITEM NUMBER   ITEM                                                     TOTAL QUANTITY   UNIT            TOTAL COST    AVERAGE PRICE 
------------------------------------------------------------------------------------------------------------------------------------

     
212-00032     Soil Conditioning                                                   617   Acre          1,173,607.15         1,902.12 
212-00040     Soil Preparation (Lawn)                                               0   Acre                966.00                  
212-00047     Soil Preparation (Special)                                            1   Acre                398.84           398.84 
212-00050     Sod                                                              17,400   Sq Foot          20,886.25             1.20 

     
212-00100     Tree Retention and Protection                                         1   Lump Sum          1,635.25         1,635.25 
213-00002     Mulching (Weed Free Hay)                                            571   Acre            201,174.69           352.32 
213-00003     Mulching (Weed Free)                                                337   Acre            120,519.41           357.62 
213-00004     Mulching (Weed Free Straw)                                          127   Acre             63,336.73           498.71 

     
213-00005     Mulching (Decorative)                                             1,720   Cubic Foot        4,748.00             2.76 
213-00009     Flexible Growth Medium                                               32   Acre             79,138.50         2,473.08 
213-00011     Mulching (Hydraulic)                                                  2   Acre              1,760.00           880.00 
213-00061     Mulch Tackifier                                                 204,346   Pound           387,098.18             1.89 

     
213-00065     Inorganic Mulch                                                     284   Cubic Yard       22,632.00            79.69 
213-00070     Landscape Weed Barrier Fabric                                     4,258   Sq Yard           4,648.00             1.09 
213-00100     Soil Binder                                                          87   Acre             41,030.61           471.62 
213-00300     Concrete Landscape Border                                           230   Lin Foot          1,897.50             8.25 

     
213-00460     Metal Landscape Border (3/16x4 Inch)                              1,000   Lin Foot          2,600.00             2.60 
213-00462     Metal Landscape Border (3/16 X 5-1/2 Inch)                        1,126   Lin Foot          5,911.50             5.25 
213-00700     Landscape Boulder                                                    19   Each              1,577.00            83.00 
214-00000     Landscape Maintenance                                                 6   Lump Sum         56,401.79         9,400.30 

     
214-00205     Deciduous Tree (5 Gallon Container)                                 112   Each              6,762.10            60.38 
214-00210     Deciduous Tree (1 Inch Caliper)                                       7   Each              2,590.00           370.00 
214-00215     Deciduous Tree (1.5 Inch Caliper)                                    29   Each              9,108.50           314.09 
214-00220     Deciduous Tree (2 Inch Caliper)                                     281   Each             82,546.00           293.76 

     
214-00222     Deciduous Tree (2 Inch Caliper) (Furnish Only)                       10   Each              2,587.50           258.75 
214-00225     Deciduous Tree (2.5 Inch Caliper)                                    80   Each             30,972.00           387.15 
214-00230     Deciduous Tree (3 Inch Caliper)                                       3   Each              2,136.00           712.00 
214-00280     Deciduous Tree (8 Foot)                                              20   Each              3,400.00           170.00 

     
214-00310     Deciduous Shrub (1 Gallon Container)                              1,796   Each             28,876.00            16.08 
214-00350     Deciduous Shrub (5 Gallon Container)                                767   Each             25,785.00            33.62 
214-00410     Evergreen Tree (1 Gallon Container)                                  72   Each              1,440.00            20.00 
214-00450     Evergreen Tree (5 Gallon Container)                                  20   Each                920.00            46.00 

     
214-00506     Evergreen Tree (6 Foot) (Ball and Burlap)                            30   Each              9,900.00           330.00 
214-00508     Evergreen Tree (8 Foot) (Ball and Burlap)                            26   Each              8,242.00           317.00 
214-00650     Evergreen Shrub (5 Gallon Container)                                 55   Each              2,356.00            42.84 
214-00901     Perennials (Tubeling)                                               450   Each              1,800.00             4.00 

     
214-00905     Perennials (2.25 Inch Pot)                                        2,300   Each              5,525.00             2.40 
214-00908     Perennials (1 Quart Container)                                      794   Each              6,352.00             8.00 
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                                           INDEX AND AVERAGE UNIT BID PRICES FOR 01/01/09 THROUGH 12/31/09                          

     
------------------------------------------------------------------------------------------------------------------------------------
ITEM NUMBER   ITEM                                                     TOTAL QUANTITY   UNIT            TOTAL COST    AVERAGE PRICE 
------------------------------------------------------------------------------------------------------------------------------------

     
214-00910     Perennials (1 Gallon Container)                                     617   Each              7,404.00            12.00 
214-00950     Perennials (5 Gallon Container)                                     133   Each              5,586.00            42.00 
214-01010     Brush Layer Cutting                                               6,211   Each             16,381.50             2.64 
214-01015     Willow Cuttings                                                   1,700   Each              2,805.00             1.65 

     
215-00000     Transplant Shrub                                                     45   Each              5,970.00           132.67 
215-00600     Transplant Plug                                                      40   Each              1,240.00            31.00 
215-00700     Transplant Sod                                                    1,850   Sq Yard           6,475.00             3.50 
216-00015     Soil Retention Blanket (Excelsior)                                1,200   Sq Yard           3,000.00             2.50 

     
216-00021     Soil Retention Blanket (Class 1)                                 15,876   Sq Yard          34,613.20             2.18 
216-00022     Soil Retention Blanket (Class 2)                                  7,282   Sq Yard          37,882.46             5.20 
216-00030     Soil Retention Blanket (Special)                                     50   Sq Yard             150.00             3.00 
216-00035     Soil Retention Blanket (Plastic)                                  6,090   Sq Yard          30,064.50             4.94 

     
216-00037     Soil Retention Blanket (Coconut)                                  1,386   Sq Yard           5,488.56             3.96 
216-00039     Soil Retention Blanket (Straw)                                    3,556   Sq Yard           4,729.48             1.33 
216-00041     Soil Retention Blanket (Straw/Coconut)                          272,220   Sq Yard         408,530.05             1.50 
216-00042     Soil Retention Blanket (Biodegradable Straw/Coconut)             70,940   Sq Yard         121,501.25             1.71 

     
216-00045     Soil Retention Mat (Cellular)                                       500   Sq Yard           4,500.00             9.00 
217-00000     Herbicide Treatment                                               2,390   Sq Yard           5,138.50             2.15 
217-00020     Herbicide Treatment                                                 315   Hour             38,971.70           123.72 
218-00000     Noxious Weed Management                                               1   Lump Sum          7,500.00         7,500.00 

     
240-00000     Wildlife Biologist                                                   40   Hour              2,720.00            68.00 
240-00100     Prairie Dog Management                                                2   Lump Sum         10,495.00         5,247.50 
250-00010     Environmental Health and Safety Management                            7   Lump Sum         21,939.00         3,134.14 
250-00050     Monitoring Technician                                             1,092   Hour             43,962.00            40.26 

     
250-00100     Environmental Health and Safety                                       1   Lump Sum          2,300.00         2,300.00 
250-00110     Health and Safety Officer                                         1,608   Hour            103,409.60            64.31 
250-00120     Material Sampling and Delivery                                      107   Each              9,900.00            92.52 
250-00200     Material Handling (Stockpile)                                    25,000   Cubic Yard      111,250.00             4.45 

     
250-00210     Solid Waste Disposal                                             25,082   Cubic Yard      499,115.00            19.90 
250-00220     Hazardous Waste Disposal                                              6   Cubic Yard          625.00           104.17 
304-01000     Aggregate Base Course (Class 1)                                 176,830   Ton           2,316,784.90            13.10 
304-01005     Aggregate Base Course (Class 1)                                  30,984   Cubic Yard      854,497.12            27.58 

     
304-02000     Aggregate Base Course (Class 2)                                     174   Ton               3,132.00            18.00 
304-03000     Aggregate Base Course (Class 3)                                  14,228   Ton             175,886.00            12.36 
304-03005     Aggregate Base Course (Class 3)                                   1,000   Cubic Yard       34,000.00            34.00 
304-05000     Aggregate Base Course (Class 5)                                  20,913   Ton             425,361.44            20.34 

     
304-06000     Aggregate Base Course (Class 6)                                 191,875   Ton           3,036,216.36            15.82 
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                                           INDEX AND AVERAGE UNIT BID PRICES FOR 01/01/09 THROUGH 12/31/09                          

     
------------------------------------------------------------------------------------------------------------------------------------
ITEM NUMBER   ITEM                                                     TOTAL QUANTITY   UNIT            TOTAL COST    AVERAGE PRICE 
------------------------------------------------------------------------------------------------------------------------------------

     
214-00910     Perennials (1 Gallon Container)                                     617   Each              7,404.00            12.00 
214-00950     Perennials (5 Gallon Container)                                     133   Each              5,586.00            42.00 
214-01010     Brush Layer Cutting                                               6,211   Each             16,381.50             2.64 
214-01015     Willow Cuttings                                                   1,700   Each              2,805.00             1.65 

     
215-00000     Transplant Shrub                                                     45   Each              5,970.00           132.67 
215-00600     Transplant Plug                                                      40   Each              1,240.00            31.00 
215-00700     Transplant Sod                                                    1,850   Sq Yard           6,475.00             3.50 
216-00015     Soil Retention Blanket (Excelsior)                                1,200   Sq Yard           3,000.00             2.50 

     
216-00021     Soil Retention Blanket (Class 1)                                 15,876   Sq Yard          34,613.20             2.18 
216-00022     Soil Retention Blanket (Class 2)                                  7,282   Sq Yard          37,882.46             5.20 
216-00030     Soil Retention Blanket (Special)                                     50   Sq Yard             150.00             3.00 
216-00035     Soil Retention Blanket (Plastic)                                  6,090   Sq Yard          30,064.50             4.94 

     
216-00037     Soil Retention Blanket (Coconut)                                  1,386   Sq Yard           5,488.56             3.96 
216-00039     Soil Retention Blanket (Straw)                                    3,556   Sq Yard           4,729.48             1.33 
216-00041     Soil Retention Blanket (Straw/Coconut)                          272,220   Sq Yard         408,530.05             1.50 
216-00042     Soil Retention Blanket (Biodegradable Straw/Coconut)             70,940   Sq Yard         121,501.25             1.71 

     
216-00045     Soil Retention Mat (Cellular)                                       500   Sq Yard           4,500.00             9.00 
217-00000     Herbicide Treatment                                               2,390   Sq Yard           5,138.50             2.15 
217-00020     Herbicide Treatment                                                 315   Hour             38,971.70           123.72 
218-00000     Noxious Weed Management                                               1   Lump Sum          7,500.00         7,500.00 

     
240-00000     Wildlife Biologist                                                   40   Hour              2,720.00            68.00 
240-00100     Prairie Dog Management                                                2   Lump Sum         10,495.00         5,247.50 
250-00010     Environmental Health and Safety Management                            7   Lump Sum         21,939.00         3,134.14 
250-00050     Monitoring Technician                                             1,092   Hour             43,962.00            40.26 

     
250-00100     Environmental Health and Safety                                       1   Lump Sum          2,300.00         2,300.00 
250-00110     Health and Safety Officer                                         1,608   Hour            103,409.60            64.31 
250-00120     Material Sampling and Delivery                                      107   Each              9,900.00            92.52 
250-00200     Material Handling (Stockpile)                                    25,000   Cubic Yard      111,250.00             4.45 

     
250-00210     Solid Waste Disposal                                             25,082   Cubic Yard      499,115.00            19.90 
250-00220     Hazardous Waste Disposal                                              6   Cubic Yard          625.00           104.17 
304-01000     Aggregate Base Course (Class 1)                                 176,830   Ton           2,316,784.90            13.10 
304-01005     Aggregate Base Course (Class 1)                                  30,984   Cubic Yard      854,497.12            27.58 

     
304-02000     Aggregate Base Course (Class 2)                                     174   Ton               3,132.00            18.00 
304-03000     Aggregate Base Course (Class 3)                                  14,228   Ton             175,886.00            12.36 
304-03005     Aggregate Base Course (Class 3)                                   1,000   Cubic Yard       34,000.00            34.00 
304-05000     Aggregate Base Course (Class 5)                                  20,913   Ton             425,361.44            20.34 

     
304-06000     Aggregate Base Course (Class 6)                                 191,875   Ton           3,036,216.36            15.82 
304-06007     Aggregate Base Course (Class 6)                                  80,390   Cubic Yard    2,590,221.12            32.22 
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------------------------------------------------------------------------------------------------------------------------------------
ITEM NUMBER   ITEM                                                     TOTAL QUANTITY   UNIT            TOTAL COST    AVERAGE PRICE 
------------------------------------------------------------------------------------------------------------------------------------

     
304-06008     Aggregate Base Course (Class 6) (Special)                         1,173   Cubic Yard       34,936.15            29.78 
304-06009     Aggregate Base Course (Class 6) (Special)                        20,466   Ton             398,716.50            19.48 
304-07000     Aggregate Base Course (Class 7)                                     640   Ton              22,388.52            34.98 
304-07005     Aggregate Base Course (Class 7)                                   3,990   Cubic Yard       62,898.50            15.76 

     
304-07009     Aggregate Base Course (Class 7) (Special)                         2,347   Ton              25,112.90            10.70 
304-09000     Aggregate Base Course (Special)                                   2,137   Cubic Yard       55,087.40            25.78 
304-09014     Aggregate Base Course (Special)                                  21,585   Ton             422,049.61            19.55 
306-01000     Reconditioning                                                   11,692   Sq Yard          73,648.80             6.30 

     
307-00000     Hydrated Lime                                                     1,003   Ton             158,955.44           158.48 
310-00400     Process Asphalt Mat For Base Course                              40,560   Sq Yard         121,680.00             3.00 
310-00608     Full Depth Reclamation of Hot Mix Asphalt Pavement (0           238,614   Sq Yard         542,926.14             2.28 
310-00610     Full Depth Reclamation of Hot Mix Asphalt Pavement (8            32,261   Sq Yard          75,227.25             2.33 

     
403-00720     Hot Bituminous Pavement (Patching) (Asphalt)                     17,292   Ton           2,036,875.72           117.79 
403-00721     Hot Bituminous Pavement (Patching) (Asphalt)                      4,784   Sq Yard         250,795.57            52.42 
403-00800     Emergency Pothole Repair                                            230   Ton              48,913.20           212.67 
403-02000     Hot Bituminous Pavement (Special)                                 1,151   Ton              51,507.25            44.75 

     
403-09210     Stone Matrix Asphalt                                             38,303   Ton           2,524,812.00            65.92 
403-09221     Stone Matrix Asphalt (Fibers)(Asphalt)                          118,440   Ton           9,060,809.12            76.50 
403-09500     Furnish Hot Bituminous Pavement                                   4,960   Ton             235,153.60            47.41 
403-33701     Hot Bituminous Pavement (Grading S) (75)                         10,177   Ton             338,385.25            33.25 

     
403-33741     Hot Bituminous Pavement (Grading S) (75) (PG 64-22)              11,409   Ton             808,171.55            70.84 
403-33841     Hot Bituminous Pavement (Grading S) (100) (PG 64-22)             50,217   Ton           2,505,655.44            49.90 
403-33851     Hot Bituminous Pavement (Grading S) (100) (PG 64-28)              2,282   Ton             289,296.06           126.77 
403-34701     Hot Bituminous Pavement (Grading SX) (75)                       305,962   Ton          11,139,367.50            36.41 

     
403-34721     Hot Bituminous Pavement (Grading SX) (75) (PG 58-28)             97,561   Ton           4,776,316.18            48.96 
403-34731     Hot Bituminous Pavement (Grading SX) (75) (PG 58-34)             35,357   Ton           2,839,683.00            80.31 
403-34741     Hot Bituminous Pavement (Grading SX) (75) (PG 64-22)             29,188   Ton           2,614,384.30            89.57 
403-34751     Hot Bituminous Pavement (Grading SX) (75) (PG 64-28)              2,257   Ton             200,940.71            89.03 

     
403-34771     Hot Bituminous Pavement (Grading SX) (75) (PG 76-28)              5,506   Ton             365,763.58            66.43 
403-34801     Hot Bituminous Pavement (Grading SX) (100)                       10,581   Ton             754,178.40            71.28 
403-34841     Hot Bituminous Pavement (Grading SX) (100) (PG 64-22)           129,801   Ton           6,680,466.96            51.47 
403-34851     Hot Bituminous Pavement (Grading SX) (100) (PG 64-28)            77,214   Ton           4,728,698.19            61.24 

     
403-34871     Hot Bituminous Pavement (Grading SX) (100) (PG 76-28)           132,306   Ton           8,375,242.17            63.30 
405-00100     Heating and Remixing Treatment                                  112,869   Sq Yard         677,214.00             6.00 
406-09500     Cold Bituminous Pavement (Recycle)                              304,081   Sq Yard         614,243.62             2.02 
408-01400     Crack Sealant (Special)                                              50   Ton             337,500.00         6,750.00 

     
409-01015     Cover Coat Material (Type I)                                      2,693   Sq Yard          28,949.75            10.75 
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------------------------------------------------------------------------------------------------------------------------------------
ITEM NUMBER   ITEM                                                     TOTAL QUANTITY   UNIT            TOTAL COST    AVERAGE PRICE 
------------------------------------------------------------------------------------------------------------------------------------

     
304-06008     Aggregate Base Course (Class 6) (Special)                         1,173   Cubic Yard       34,936.15            29.78 
304-06009     Aggregate Base Course (Class 6) (Special)                        20,466   Ton             398,716.50            19.48 
304-07000     Aggregate Base Course (Class 7)                                     640   Ton              22,388.52            34.98 
304-07005     Aggregate Base Course (Class 7)                                   3,990   Cubic Yard       62,898.50            15.76 

     
304-07009     Aggregate Base Course (Class 7) (Special)                         2,347   Ton              25,112.90            10.70 
304-09000     Aggregate Base Course (Special)                                   2,137   Cubic Yard       55,087.40            25.78 
304-09014     Aggregate Base Course (Special)                                  21,585   Ton             422,049.61            19.55 
306-01000     Reconditioning                                                   11,692   Sq Yard          73,648.80             6.30 

     
307-00000     Hydrated Lime                                                     1,003   Ton             158,955.44           158.48 
310-00400     Process Asphalt Mat For Base Course                              40,560   Sq Yard         121,680.00             3.00 
310-00608     Full Depth Reclamation of Hot Mix Asphalt Pavement (0           238,614   Sq Yard         542,926.14             2.28 
310-00610     Full Depth Reclamation of Hot Mix Asphalt Pavement (8            32,261   Sq Yard          75,227.25             2.33 

     
403-00720     Hot Bituminous Pavement (Patching) (Asphalt)                     17,292   Ton           2,036,875.72           117.79 
403-00721     Hot Bituminous Pavement (Patching) (Asphalt)                      4,784   Sq Yard         250,795.57            52.42 
403-00800     Emergency Pothole Repair                                            230   Ton              48,913.20           212.67 
403-02000     Hot Bituminous Pavement (Special)                                 1,151   Ton              51,507.25            44.75 

     
403-09210     Stone Matrix Asphalt                                             38,303   Ton           2,524,812.00            65.92 
403-09221     Stone Matrix Asphalt (Fibers)(Asphalt)                          118,440   Ton           9,060,809.12            76.50 
403-09500     Furnish Hot Bituminous Pavement                                   4,960   Ton             235,153.60            47.41 
403-33701     Hot Bituminous Pavement (Grading S) (75)                         10,177   Ton             338,385.25            33.25 

     
403-33741     Hot Bituminous Pavement (Grading S) (75) (PG 64-22)              11,409   Ton             808,171.55            70.84 
403-33841     Hot Bituminous Pavement (Grading S) (100) (PG 64-22)             50,217   Ton           2,505,655.44            49.90 
403-33851     Hot Bituminous Pavement (Grading S) (100) (PG 64-28)              2,282   Ton             289,296.06           126.77 
403-34701     Hot Bituminous Pavement (Grading SX) (75)                       305,962   Ton          11,139,367.50            36.41 

     
403-34721     Hot Bituminous Pavement (Grading SX) (75) (PG 58-28)             97,561   Ton           4,776,316.18            48.96 
403-34731     Hot Bituminous Pavement (Grading SX) (75) (PG 58-34)             35,357   Ton           2,839,683.00            80.31 
403-34741     Hot Bituminous Pavement (Grading SX) (75) (PG 64-22)             29,188   Ton           2,614,384.30            89.57 
403-34751     Hot Bituminous Pavement (Grading SX) (75) (PG 64-28)              2,257   Ton             200,940.71            89.03 

     
403-34771     Hot Bituminous Pavement (Grading SX) (75) (PG 76-28)              5,506   Ton             365,763.58            66.43 
403-34801     Hot Bituminous Pavement (Grading SX) (100)                       10,581   Ton             754,178.40            71.28 
403-34841     Hot Bituminous Pavement (Grading SX) (100) (PG 64-22)           129,801   Ton           6,680,466.96            51.47 
403-34851     Hot Bituminous Pavement (Grading SX) (100) (PG 64-28)            77,214   Ton           4,728,698.19            61.24 

     
403-34871     Hot Bituminous Pavement (Grading SX) (100) (PG 76-28)           132,306   Ton           8,375,242.17            63.30 
405-00100     Heating and Remixing Treatment                                  112,869   Sq Yard         677,214.00             6.00 
406-09500     Cold Bituminous Pavement (Recycle)                              304,081   Sq Yard         614,243.62             2.02 
408-01400     Crack Sealant (Special)                                              50   Ton             337,500.00         6,750.00 

     
409-01015     Cover Coat Material (Type I)                                      2,693   Sq Yard          28,949.75            10.75 
409-02030     Cover Coat Material (Type I) Special                            415,268   Sq Yard         498,321.60             1.20 
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409-05011     Thin Bonded Polymer Overlay                                       6,069   Sq Yard         277,535.37            45.73 
409-05100     Anti-Icing Polymer Overlay                                       51,034   Sq Foot         397,044.52             7.78 
409-09000     Micro-Surfacing Seal Coat                                        19,794   Ton           3,883,582.80           196.20 
411-03342     Asphalt Cement Performance Grade (PG 64-28)                       2,532   Ton           1,990,490.20           786.13 

     
411-03345     Asphalt Cement Performance Grade (PG 76-28)                       2,712   Ton           2,014,335.00           742.75 
411-03352     Asphalt Cement Performance Grade (PG 58-28)                      18,846   Ton           7,790,959.86           413.40 
411-03354     Asphalt Cement Performance Grade (PG 64-22)                         223   Ton              97,516.00           437.29 
411-10216     Emulsified Asphalt (CRS-2P)                                       1,165   Gallon            5,009.50             4.30 

     
411-10217     Emulsified Asphalt (CRS-2P)                                         805   Ton             394,450.00           490.00 
411-10253     Emulsified Asphalt (CSS-1H)                                      41,911   Gallon          158,696.00             3.79 
411-10255     Emulsified Asphalt (Slow-Setting)                               368,142   Gallon        1,031,586.98             2.80 
411-10300     Emulsified Asphalt (Prime Coat)                                  32,646   Gallon          171,635.60             5.26 

     
411-21020     Liquid Asphaltic Material (MC-70)                                 1,814   Gallon           10,557.48             5.82 
411-90010     Asphalt Rejuvenating Agent                                        5,926   Gallon           22,222.50             3.75 
411-90040     Recycling Agent                                                 562,769   Gallon        1,592,636.27             2.83 
412-00000     Furnish Concrete Pavement                                       103,643   Cubic Yard    6,740,786.00            65.04 

     
412-00050     Place Concrete Pavement                                         483,442   Sq Yard       3,172,791.90             6.56 
412-00550     Concrete Pavement (5 1/2 Inch)                                   21,960   Sq Yard         617,295.60            28.11 
412-00600     Concrete Pavement (6 Inch)                                        4,231   Sq Yard         167,247.57            39.53 
412-00605     Concrete Pavement (6 Inch) (Fast Track)                             416   Sq Yard          21,182.40            50.92 

     
412-00650     Concrete Pavement (6-1/2 Inch)                                      147   Sq Yard           8,085.00            55.00 
412-00750     Concrete Pavement (7-1/2 Inch)                                  175,554   Sq Yard       4,204,518.30            23.95 
412-00752     Concrete Pavement (7 1/2 In) (Fast Track)                         5,917   Sq Yard         198,811.20            33.60 
412-00800     Concrete Pavement (8 Inch)                                       14,033   Sq Yard         518,363.31            36.94 

     
412-00805     Concrete Pavement (8 Inch) (Fast Track)                           2,221   Sq Yard         229,873.50           103.50 
412-00850     Concrete Pavement (8-1/2 Inch)                                   67,469   Sq Yard       3,364,910.64            49.87 
412-00900     Concrete Pavement (9 Inch)                                       51,151   Sq Yard       2,015,464.96            39.40 
412-00975     Concrete Pavement (9-3/4 Inch)                                      647   Sq Yard          77,640.00           120.00 

     
412-01000     Concrete Pavement (10 Inch)                                      10,204   Sq Yard         379,588.80            37.20 
412-01020     Concrete Pavement (10 Inch) (Fast Track)                          4,354   Sq Yard         300,426.00            69.00 
412-01025     Concrete Pavement (10-1/4 Inch)                                  44,335   Sq Yard       1,463,055.00            33.00 
412-01050     Concrete Pavement (10-1/2 Inch)                                   2,396   Sq Yard         146,583.75            61.18 

     
412-01060     Concrete Pavement (10-1/2 Inch) (Fast Track)                        462   Sq Yard          29,845.20            64.60 
412-01075     Concrete Pavement (10-3/4 Inch)                                 212,084   Sq Yard       5,802,618.24            27.36 
412-01100     Concrete Pavement (11 Inch)                                     171,222   Sq Yard       5,701,459.48            33.30 
412-01120     Concrete Pavement (11 Inch) (Fast Track)                          6,209   Sq Yard         491,318.17            79.13 

     
412-01200     Concrete Pavement (12 Inch)                                      11,822   Sq Yard         388,943.80            32.90 
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409-05011     Thin Bonded Polymer Overlay                                       6,069   Sq Yard         277,535.37            45.73 
409-05100     Anti-Icing Polymer Overlay                                       51,034   Sq Foot         397,044.52             7.78 
409-09000     Micro-Surfacing Seal Coat                                        19,794   Ton           3,883,582.80           196.20 
411-03342     Asphalt Cement Performance Grade (PG 64-28)                       2,532   Ton           1,990,490.20           786.13 

     
411-03345     Asphalt Cement Performance Grade (PG 76-28)                       2,712   Ton           2,014,335.00           742.75 
411-03352     Asphalt Cement Performance Grade (PG 58-28)                      18,846   Ton           7,790,959.86           413.40 
411-03354     Asphalt Cement Performance Grade (PG 64-22)                         223   Ton              97,516.00           437.29 
411-10216     Emulsified Asphalt (CRS-2P)                                       1,165   Gallon            5,009.50             4.30 

     
411-10217     Emulsified Asphalt (CRS-2P)                                         805   Ton             394,450.00           490.00 
411-10253     Emulsified Asphalt (CSS-1H)                                      41,911   Gallon          158,696.00             3.79 
411-10255     Emulsified Asphalt (Slow-Setting)                               368,142   Gallon        1,031,586.98             2.80 
411-10300     Emulsified Asphalt (Prime Coat)                                  32,646   Gallon          171,635.60             5.26 

     
411-21020     Liquid Asphaltic Material (MC-70)                                 1,814   Gallon           10,557.48             5.82 
411-90010     Asphalt Rejuvenating Agent                                        5,926   Gallon           22,222.50             3.75 
411-90040     Recycling Agent                                                 562,769   Gallon        1,592,636.27             2.83 
412-00000     Furnish Concrete Pavement                                       103,643   Cubic Yard    6,740,786.00            65.04 

     
412-00050     Place Concrete Pavement                                         483,442   Sq Yard       3,172,791.90             6.56 
412-00550     Concrete Pavement (5 1/2 Inch)                                   21,960   Sq Yard         617,295.60            28.11 
412-00600     Concrete Pavement (6 Inch)                                        4,231   Sq Yard         167,247.57            39.53 
412-00605     Concrete Pavement (6 Inch) (Fast Track)                             416   Sq Yard          21,182.40            50.92 

     
412-00650     Concrete Pavement (6-1/2 Inch)                                      147   Sq Yard           8,085.00            55.00 
412-00750     Concrete Pavement (7-1/2 Inch)                                  175,554   Sq Yard       4,204,518.30            23.95 
412-00752     Concrete Pavement (7 1/2 In) (Fast Track)                         5,917   Sq Yard         198,811.20            33.60 
412-00800     Concrete Pavement (8 Inch)                                       14,033   Sq Yard         518,363.31            36.94 

     
412-00805     Concrete Pavement (8 Inch) (Fast Track)                           2,221   Sq Yard         229,873.50           103.50 
412-00850     Concrete Pavement (8-1/2 Inch)                                   67,469   Sq Yard       3,364,910.64            49.87 
412-00900     Concrete Pavement (9 Inch)                                       51,151   Sq Yard       2,015,464.96            39.40 
412-00975     Concrete Pavement (9-3/4 Inch)                                      647   Sq Yard          77,640.00           120.00 

     
412-01000     Concrete Pavement (10 Inch)                                      10,204   Sq Yard         379,588.80            37.20 
412-01020     Concrete Pavement (10 Inch) (Fast Track)                          4,354   Sq Yard         300,426.00            69.00 
412-01025     Concrete Pavement (10-1/4 Inch)                                  44,335   Sq Yard       1,463,055.00            33.00 
412-01050     Concrete Pavement (10-1/2 Inch)                                   2,396   Sq Yard         146,583.75            61.18 

     
412-01060     Concrete Pavement (10-1/2 Inch) (Fast Track)                        462   Sq Yard          29,845.20            64.60 
412-01075     Concrete Pavement (10-3/4 Inch)                                 212,084   Sq Yard       5,802,618.24            27.36 
412-01100     Concrete Pavement (11 Inch)                                     171,222   Sq Yard       5,701,459.48            33.30 
412-01120     Concrete Pavement (11 Inch) (Fast Track)                          6,209   Sq Yard         491,318.17            79.13 

     
412-01200     Concrete Pavement (12 Inch)                                      11,822   Sq Yard         388,943.80            32.90 
412-01250     Concrete Pavement (12-1/2 Inch)                                   9,092   Sq Yard         390,956.00            43.00 
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412-01300     Concrete Pavement (13 Inch)                                      41,504   Sq Yard       2,034,638.36            49.02 
412-05000     Partial Depth Repair of Concrete Pavement                           100   Sq Foot           5,200.00            52.00 
412-14000     Sawing and Sealing Concrete Pavement Joints                     491,871   Lin Foot        793,249.08             1.61 
412-15000     Routing and Sealing Concrete Pavement Cracks                     10,977   Lin Foot         55,848.77             5.09 

     
412-15050     Cross Stitching                                                   4,514   Each            135,233.80            29.96 
412-18050     Rubblization of Concrete Pavement                                84,188   Sq Yard         235,726.40             2.80 
412-19000     Hot Poured Concrete Joint Sealant                                 7,230   Lin Foot        127,867.50            17.69 
420-00100     Geotextile (Erosion Control) (Class A)                            1,101   Sq Yard           5,095.50             4.63 

     
420-00101     Geotextile (Erosion Control) (Class B)                              293   Sq Yard           1,696.10             5.79 
420-00102     Getextile (Erosion Control) (Class 1)                            14,363   Sq Yard          35,751.74             2.49 
420-00103     Geotextile (Erosion Control) (Class 2)                            1,185   Sq Yard           4,713.60             3.98 
420-00104     Geotextile (Erosion Control) (Class 3)                            1,600   Sq Yard           2,400.00             1.50 

     
420-00110     Geotextile (Drainage) (Class A)                                   1,537   Sq Yard           4,520.53             2.94 
420-00112     Geotextile (Drainage) (Class 1)                                   1,600   Sq Yard           6,160.00             3.85 
420-00113     Geotextile (Drainage) (Class 2)                                   5,779   Sq Yard          21,373.32             3.70 
420-00130     Geotextile (Separator) (Class A)                                  2,104   Sq Yard           3,293.80             1.57 

     
420-00132     Geotextile (Separator) (Class 1)                                 32,712   Sq Yard          88,791.02             2.71 
420-00133     Geotextile (Separator) (Class 2)                                  2,217   Sq Yard           5,504.00             2.48 
420-00200     Geotextile (Weed Barrier)                                         1,695   Sq Yard          15,368.00             9.07 
420-00500     Geotextile (Paving)                                             110,458   Sq Yard         153,787.40             1.39 

     
420-00510     Geotextile (Crack Reduction) (High Density)                       8,034   Sq Yard          49,692.50             6.19 
501-00000     Steel Sheet Piling (Type I)                                      53,400   Sq Foot         360,450.00             6.75 
502-00100     Drilling Hole to Facilitate Pile Driving                          1,047   Lin Foot         39,624.00            37.85 
502-00140     Blast Hole to Facilitate Pile Driving                               306   Lin Foot         19,890.00            65.00 

     
502-00460     Pile Tip                                                            165   Each             17,534.00           106.27 
502-11253     Steel Piling (HP 12x53)                                           1,368   Lin Foot         58,126.32            42.49 
502-11274     Steel Piling (HP 12x74)                                           6,553   Lin Foot        256,791.00            39.19 
502-11284     Steel Piling (HP 12x84)                                             439   Lin Foot         31,169.00            71.00 

     
502-11489     Steel Piling (HP 14x89)                                           2,251   Lin Foot        140,606.55            62.46 
503-00018     Drilled Caisson (18 Inch)                                           342   Lin Foot         31,476.00            92.04 
503-00024     Drilled Caisson (24 Inch)                                           518   Lin Foot         50,848.00            98.16 
503-00030     Drilled Caisson (30 Inch)                                         1,705   Lin Foot        189,304.00           111.03 

     
503-00036     Drilled Caisson (36 Inch)                                         1,607   Lin Foot        395,272.25           245.97 
503-00042     Drilled Caisson (42 Inch)                                         8,558   Lin Foot      1,343,091.92           156.94 
503-00048     Drilled Caisson (48 Inch)                                         7,554   Lin Foot      1,383,176.50           183.11 
503-00054     Drilled Caisson (54 Inch)                                         1,182   Lin Foot        296,819.20           251.12 

     
503-00060     Drilled Caisson (60 Inch)                                           533   Lin Foot        349,050.00           654.88 
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412-01300     Concrete Pavement (13 Inch)                                      41,504   Sq Yard       2,034,638.36            49.02 
412-05000     Partial Depth Repair of Concrete Pavement                           100   Sq Foot           5,200.00            52.00 
412-14000     Sawing and Sealing Concrete Pavement Joints                     491,871   Lin Foot        793,249.08             1.61 
412-15000     Routing and Sealing Concrete Pavement Cracks                     10,977   Lin Foot         55,848.77             5.09 

     
412-15050     Cross Stitching                                                   4,514   Each            135,233.80            29.96 
412-18050     Rubblization of Concrete Pavement                                84,188   Sq Yard         235,726.40             2.80 
412-19000     Hot Poured Concrete Joint Sealant                                 7,230   Lin Foot        127,867.50            17.69 
420-00100     Geotextile (Erosion Control) (Class A)                            1,101   Sq Yard           5,095.50             4.63 

     
420-00101     Geotextile (Erosion Control) (Class B)                              293   Sq Yard           1,696.10             5.79 
420-00102     Getextile (Erosion Control) (Class 1)                            14,363   Sq Yard          35,751.74             2.49 
420-00103     Geotextile (Erosion Control) (Class 2)                            1,185   Sq Yard           4,713.60             3.98 
420-00104     Geotextile (Erosion Control) (Class 3)                            1,600   Sq Yard           2,400.00             1.50 

     
420-00110     Geotextile (Drainage) (Class A)                                   1,537   Sq Yard           4,520.53             2.94 
420-00112     Geotextile (Drainage) (Class 1)                                   1,600   Sq Yard           6,160.00             3.85 
420-00113     Geotextile (Drainage) (Class 2)                                   5,779   Sq Yard          21,373.32             3.70 
420-00130     Geotextile (Separator) (Class A)                                  2,104   Sq Yard           3,293.80             1.57 

     
420-00132     Geotextile (Separator) (Class 1)                                 32,712   Sq Yard          88,791.02             2.71 
420-00133     Geotextile (Separator) (Class 2)                                  2,217   Sq Yard           5,504.00             2.48 
420-00200     Geotextile (Weed Barrier)                                         1,695   Sq Yard          15,368.00             9.07 
420-00500     Geotextile (Paving)                                             110,458   Sq Yard         153,787.40             1.39 

     
420-00510     Geotextile (Crack Reduction) (High Density)                       8,034   Sq Yard          49,692.50             6.19 
501-00000     Steel Sheet Piling (Type I)                                      53,400   Sq Foot         360,450.00             6.75 
502-00100     Drilling Hole to Facilitate Pile Driving                          1,047   Lin Foot         39,624.00            37.85 
502-00140     Blast Hole to Facilitate Pile Driving                               306   Lin Foot         19,890.00            65.00 

     
502-00460     Pile Tip                                                            165   Each             17,534.00           106.27 
502-11253     Steel Piling (HP 12x53)                                           1,368   Lin Foot         58,126.32            42.49 
502-11274     Steel Piling (HP 12x74)                                           6,553   Lin Foot        256,791.00            39.19 
502-11284     Steel Piling (HP 12x84)                                             439   Lin Foot         31,169.00            71.00 

     
502-11489     Steel Piling (HP 14x89)                                           2,251   Lin Foot        140,606.55            62.46 
503-00018     Drilled Caisson (18 Inch)                                           342   Lin Foot         31,476.00            92.04 
503-00024     Drilled Caisson (24 Inch)                                           518   Lin Foot         50,848.00            98.16 
503-00030     Drilled Caisson (30 Inch)                                         1,705   Lin Foot        189,304.00           111.03 

     
503-00036     Drilled Caisson (36 Inch)                                         1,607   Lin Foot        395,272.25           245.97 
503-00042     Drilled Caisson (42 Inch)                                         8,558   Lin Foot      1,343,091.92           156.94 
503-00048     Drilled Caisson (48 Inch)                                         7,554   Lin Foot      1,383,176.50           183.11 
503-00054     Drilled Caisson (54 Inch)                                         1,182   Lin Foot        296,819.20           251.12 

     
503-00060     Drilled Caisson (60 Inch)                                           533   Lin Foot        349,050.00           654.88 
503-00400     Drilling and Logging Bores                                          125   Lin Foot         12,500.00           100.00 
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503-00536     Jet Grouted Shaft (36 Inch)                                       6,819   Lin Foot        668,262.00            98.00 
504-04410     Block Facing                                                    104,971   Sq Foot       1,329,231.24            12.66 
504-04420     Precast Panel Facing                                              3,997   Sq Foot         225,352.00            56.38 
504-04425     Architectural Precast Concrete Panel                                518   Sq Foot          55,944.00           108.00 

     
504-06100     Ground Nailed Wall                                               21,542   Sq Foot         778,170.00            36.12 
504-06310     Ground Nail (10 Foot)                                               167   Each             43,420.00           260.00 
504-06315     Ground Nail (15 Foot)                                                66   Each             25,080.00           380.00 
504-06320     Ground Nail (20 Foot)                                               426   Each            217,260.00           510.00 

     
504-06325     Ground Nail (25 Foot)                                                49   Each             31,360.00           640.00 
504-06330     Ground Nail (30 Foot)                                               358   Each            275,660.00           770.00 
504-06340     Ground Nail (40 Foot)                                               244   Each            244,000.00         1,000.00 
504-06400     Soil Nail Wall                                                   10,113   Sq Foot         278,928.95            27.58 

     
504-08255     Masonry Landscape Wall (Dry Stack)                                4,323   Sq Foot         118,882.50            27.50 
506-00010     Riprap (Special)                                                    448   Cubic Yard       32,418.00            72.36 
506-00013     Riprap (Special)                                                  4,500   Ton             360,000.00            80.00 
506-00030     Grouted Riprap                                                      546   Cubic Yard       68,819.86           126.04 

     
506-00035     Grouted Riprap                                                      164   Sq Yard          50,840.00           310.00 
506-00036     Grouted Riprap (36 Inch) (Special)                                   14   Cubic Yard        1,316.00            94.00 
506-00206     Riprap (6 Inch)                                                     965   Cubic Yard       41,525.85            43.03 
506-00209     Riprap (9 Inch)                                                   2,130   Cubic Yard      161,772.19            75.95 

     
506-00212     Riprap (12 Inch)                                                  5,302   Cubic Yard      419,932.14            79.20 
506-00218     Riprap (18 Inch)                                                  8,725   Cubic Yard      780,491.50            89.45 
506-00224     Riprap (24 Inch)                                                  5,990   Cubic Yard      246,318.50            41.12 
506-00230     Riprap (30 In)                                                    3,410   Cubic Yard      166,544.64            48.84 

     
506-00406     Soil Riprap (6 Inch)                                              2,416   Cubic Yard       82,144.00            34.00 
506-00418     Soil Riprap (18 Inch)                                             2,240   Cubic Yard       76,160.00            34.00 
506-01020     Geogrid Reinforcement                                            26,742   Sq Yard         133,652.90             5.00 
507-00000     Concrete Slope and Ditch Paving                                     552   Cubic Yard      197,899.46           358.51 

     
507-00100     Concrete Slope and Ditch Paving (Reinforced)                      2,536   Cubic Yard      674,542.13           265.99 
507-00400     Bituminous Slope and Ditch Paving (Asphalt)                         169   Ton              35,612.03           210.72 
507-00700     Slope and Ditch Paving (Special)                                     16   Cubic Yard       26,788.25         1,674.27 
509-00000     Structural Steel                                                793,670   Pound         1,276,994.58             1.61 

     
509-00001     Structural Steel (Galvanized)                                     6,429   Pound            29,575.83             4.60 
509-08100     Provide Temporary Support                                             4   Lump Sum         77,674.62        19,418.66 
509-08120     Temporary Bridge Deck                                               912   Sq Foot         136,956.48           150.17 
509-90003     Paint Structural Steel                                                2   Lump Sum         85,192.00        42,596.00 

     
510-00132     Structural Plate Pipe (132 Inch)                                     28   Lin Foot         14,532.00           519.00 
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503-00536     Jet Grouted Shaft (36 Inch)                                       6,819   Lin Foot        668,262.00            98.00 
504-04410     Block Facing                                                    104,971   Sq Foot       1,329,231.24            12.66 
504-04420     Precast Panel Facing                                              3,997   Sq Foot         225,352.00            56.38 
504-04425     Architectural Precast Concrete Panel                                518   Sq Foot          55,944.00           108.00 

     
504-06100     Ground Nailed Wall                                               21,542   Sq Foot         778,170.00            36.12 
504-06310     Ground Nail (10 Foot)                                               167   Each             43,420.00           260.00 
504-06315     Ground Nail (15 Foot)                                                66   Each             25,080.00           380.00 
504-06320     Ground Nail (20 Foot)                                               426   Each            217,260.00           510.00 

     
504-06325     Ground Nail (25 Foot)                                                49   Each             31,360.00           640.00 
504-06330     Ground Nail (30 Foot)                                               358   Each            275,660.00           770.00 
504-06340     Ground Nail (40 Foot)                                               244   Each            244,000.00         1,000.00 
504-06400     Soil Nail Wall                                                   10,113   Sq Foot         278,928.95            27.58 

     
504-08255     Masonry Landscape Wall (Dry Stack)                                4,323   Sq Foot         118,882.50            27.50 
506-00010     Riprap (Special)                                                    448   Cubic Yard       32,418.00            72.36 
506-00013     Riprap (Special)                                                  4,500   Ton             360,000.00            80.00 
506-00030     Grouted Riprap                                                      546   Cubic Yard       68,819.86           126.04 

     
506-00035     Grouted Riprap                                                      164   Sq Yard          50,840.00           310.00 
506-00036     Grouted Riprap (36 Inch) (Special)                                   14   Cubic Yard        1,316.00            94.00 
506-00206     Riprap (6 Inch)                                                     965   Cubic Yard       41,525.85            43.03 
506-00209     Riprap (9 Inch)                                                   2,130   Cubic Yard      161,772.19            75.95 

     
506-00212     Riprap (12 Inch)                                                  5,302   Cubic Yard      419,932.14            79.20 
506-00218     Riprap (18 Inch)                                                  8,725   Cubic Yard      780,491.50            89.45 
506-00224     Riprap (24 Inch)                                                  5,990   Cubic Yard      246,318.50            41.12 
506-00230     Riprap (30 In)                                                    3,410   Cubic Yard      166,544.64            48.84 

     
506-00406     Soil Riprap (6 Inch)                                              2,416   Cubic Yard       82,144.00            34.00 
506-00418     Soil Riprap (18 Inch)                                             2,240   Cubic Yard       76,160.00            34.00 
506-01020     Geogrid Reinforcement                                            26,742   Sq Yard         133,652.90             5.00 
507-00000     Concrete Slope and Ditch Paving                                     552   Cubic Yard      197,899.46           358.51 

     
507-00100     Concrete Slope and Ditch Paving (Reinforced)                      2,536   Cubic Yard      674,542.13           265.99 
507-00400     Bituminous Slope and Ditch Paving (Asphalt)                         169   Ton              35,612.03           210.72 
507-00700     Slope and Ditch Paving (Special)                                     16   Cubic Yard       26,788.25         1,674.27 
509-00000     Structural Steel                                                793,670   Pound         1,276,994.58             1.61 

     
509-00001     Structural Steel (Galvanized)                                     6,429   Pound            29,575.83             4.60 
509-08100     Provide Temporary Support                                             4   Lump Sum         77,674.62        19,418.66 
509-08120     Temporary Bridge Deck                                               912   Sq Foot         136,956.48           150.17 
509-90003     Paint Structural Steel                                                2   Lump Sum         85,192.00        42,596.00 

     
510-00132     Structural Plate Pipe (132 Inch)                                     28   Lin Foot         14,532.00           519.00 
510-20100     Structural Plate Arch (Special)                                     144   Lin Foot        100,692.00           699.25 
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512-00101     Bearing Device (Type I)                                             189   Each            117,425.00           621.30 
512-00102     Bearing Device (Type II)                                             12   Each             25,762.80         2,146.90 
513-00600     Bridge Drain                                                          8   Each             17,600.00         2,200.00 
513-00690     Bridge Drain (Special)                                                1   Each              3,400.00         3,400.00 

     
514-00000     Pipe Railing                                                        611   Lin Foot         33,860.20            55.42 
514-00100     Hand Rail                                                            64   Lin Foot          2,688.00            42.00 
514-00200     Pedestrian Railing (Steel)                                        1,855   Lin Foot        518,946.97           279.76 
514-00201     Pedestrian Railing (Steel)(Special)                               1,026   Lin Foot        180,936.00           176.35 

     
515-00120     Waterproofing (Membrane)                                         65,283   Sq Yard         884,518.96            13.55 
515-00400     Concrete Sealer                                                   6,838   Sq Yard          40,808.34             5.97 
515-00410     Concrete Sealer (Calcium Nitrite)                                 1,819   Sq Yard          44,092.56            24.24 
518-00106     Waterstop (6 Inch)                                                   26   Lin Foot            290.40            11.17 

     
518-01001     Bridge Expansion Joint (Asphaltic Plug)                             189   Lin Foot         29,563.66           156.42 
518-01002     Bridge Expansion Device (0-2 Inch)                                   60   Lin Foot         10,428.60           173.81 
518-01004     Bridge Expansion Device (0-4 Inch)                                4,047   Lin Foot        775,117.66           191.53 
518-01005     Bridge Expansion Device (0-4 Inch)(with Snow Plow Pla               512   Lin Foot        102,400.00           200.00 

     
518-01012     Bridge Expansion Device (0-12 Inch)                                 168   Lin Foot        336,000.00         2,000.00 
518-01018     Bridge Expansion Device (0-18 Inch)                                  56   Lin Foot        196,000.00         3,500.00 
518-02010     Elastomeric Concrete End Dam                                        264   Cubic Foot      114,205.08           432.60 
518-02100     Polymer Mortar End Dam                                              124   Cubic Foot       75,441.80           608.40 

     
518-03000     Sawing and Sealing Bridge Joint                                   1,198   Lin Foot         21,093.68            17.61 
518-03100     Rapid Cure Silicone Joint Seal                                      456   Lin Foot         21,326.47            46.77 
519-00100     Epoxy                                                                 2   Gallon              700.00           350.00 
519-01000     Epoxy Resin (Injection)                                              36   Lin Foot          3,600.00           100.00 

     
519-01050     Epoxy Resin Crack Sealer                                          4,048   Sq Foot          12,144.00             3.00 
519-01200     Epoxy Mortar (Patching)                                              13   Cubic Foot        3,900.00           300.00 
519-03000     Thin Bonded Epoxy Overlay                                         3,911   Sq Yard         177,648.75            45.42 
601-01000     Concrete Class B                                                    839   Cubic Yard      366,419.70           436.73 

     
601-01025     Concrete Class B (Miscellaneous)                                      2   Cubic Yard        1,700.00           850.00 
601-01030     Concrete Class B (Box Culvert)                                       84   Cubic Yard       25,110.00           298.93 
601-01040     Concrete Class B (Bridge)                                           140   Cubic Yard       56,000.00           400.00 
601-01050     Concrete Class B (Wall)                                             264   Cubic Yard      102,032.86           386.49 

     
601-03000     Concrete Class D                                                    269   Cubic Yard      124,527.16           462.93 
601-03020     Concrete Class D (Miscellaneous)                                     10   Cubic Yard        7,448.80           744.88 
601-03027     Concrete Class D (Special)                                           34   Cubic Yard       59,190.66         1,740.90 
601-03030     Concrete Class D (Box Culvert)                                    7,038   Cubic Yard    2,444,749.08           347.36 

     
601-03040     Concrete Class D (Bridge)                                        16,451   Cubic Yard    6,515,737.56           396.07 
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512-00101     Bearing Device (Type I)                                             189   Each            117,425.00           621.30 
512-00102     Bearing Device (Type II)                                             12   Each             25,762.80         2,146.90 
513-00600     Bridge Drain                                                          8   Each             17,600.00         2,200.00 
513-00690     Bridge Drain (Special)                                                1   Each              3,400.00         3,400.00 

     
514-00000     Pipe Railing                                                        611   Lin Foot         33,860.20            55.42 
514-00100     Hand Rail                                                            64   Lin Foot          2,688.00            42.00 
514-00200     Pedestrian Railing (Steel)                                        1,855   Lin Foot        518,946.97           279.76 
514-00201     Pedestrian Railing (Steel)(Special)                               1,026   Lin Foot        180,936.00           176.35 

     
515-00120     Waterproofing (Membrane)                                         65,283   Sq Yard         884,518.96            13.55 
515-00400     Concrete Sealer                                                   6,838   Sq Yard          40,808.34             5.97 
515-00410     Concrete Sealer (Calcium Nitrite)                                 1,819   Sq Yard          44,092.56            24.24 
518-00106     Waterstop (6 Inch)                                                   26   Lin Foot            290.40            11.17 

     
518-01001     Bridge Expansion Joint (Asphaltic Plug)                             189   Lin Foot         29,563.66           156.42 
518-01002     Bridge Expansion Device (0-2 Inch)                                   60   Lin Foot         10,428.60           173.81 
518-01004     Bridge Expansion Device (0-4 Inch)                                4,047   Lin Foot        775,117.66           191.53 
518-01005     Bridge Expansion Device (0-4 Inch)(with Snow Plow Pla               512   Lin Foot        102,400.00           200.00 

     
518-01012     Bridge Expansion Device (0-12 Inch)                                 168   Lin Foot        336,000.00         2,000.00 
518-01018     Bridge Expansion Device (0-18 Inch)                                  56   Lin Foot        196,000.00         3,500.00 
518-02010     Elastomeric Concrete End Dam                                        264   Cubic Foot      114,205.08           432.60 
518-02100     Polymer Mortar End Dam                                              124   Cubic Foot       75,441.80           608.40 

     
518-03000     Sawing and Sealing Bridge Joint                                   1,198   Lin Foot         21,093.68            17.61 
518-03100     Rapid Cure Silicone Joint Seal                                      456   Lin Foot         21,326.47            46.77 
519-00100     Epoxy                                                                 2   Gallon              700.00           350.00 
519-01000     Epoxy Resin (Injection)                                              36   Lin Foot          3,600.00           100.00 

     
519-01050     Epoxy Resin Crack Sealer                                          4,048   Sq Foot          12,144.00             3.00 
519-01200     Epoxy Mortar (Patching)                                              13   Cubic Foot        3,900.00           300.00 
519-03000     Thin Bonded Epoxy Overlay                                         3,911   Sq Yard         177,648.75            45.42 
601-01000     Concrete Class B                                                    839   Cubic Yard      366,419.70           436.73 

     
601-01025     Concrete Class B (Miscellaneous)                                      2   Cubic Yard        1,700.00           850.00 
601-01030     Concrete Class B (Box Culvert)                                       84   Cubic Yard       25,110.00           298.93 
601-01040     Concrete Class B (Bridge)                                           140   Cubic Yard       56,000.00           400.00 
601-01050     Concrete Class B (Wall)                                             264   Cubic Yard      102,032.86           386.49 

     
601-03000     Concrete Class D                                                    269   Cubic Yard      124,527.16           462.93 
601-03020     Concrete Class D (Miscellaneous)                                     10   Cubic Yard        7,448.80           744.88 
601-03027     Concrete Class D (Special)                                           34   Cubic Yard       59,190.66         1,740.90 
601-03030     Concrete Class D (Box Culvert)                                    7,038   Cubic Yard    2,444,749.08           347.36 

     
601-03040     Concrete Class D (Bridge)                                        16,451   Cubic Yard    6,515,737.56           396.07 
601-03041     Concrete Class D (Bridge) (Special)                                 307   Cubic Yard      209,150.00           681.27 
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601-03050     Concrete Class D (Wall)                                           2,931   Cubic Yard    1,343,105.21           458.24 
601-03540     Concrete Class DT (Deck Topping)                                     31   Cubic Yard       15,741.80           507.80 
601-04000     Concrete Class E                                                     23   Cubic Yard        8,395.00           365.00 
601-05540     Concrete Class HT (Deck Topping)                                    120   Cubic Yard       33,000.00           275.00 

     
601-06100     Concrete (Patching)                                                 280   Cubic Yard      345,239.58         1,233.00 
601-06150     Concrete (Patching)                                               4,080   Sq Foot         188,564.30            46.22 
601-10250     Slab Jacking                                                     15,661   Pound            77,430.26             4.94 
601-10400     Drilled Hole                                                          6   Each              2,700.00           450.00 

     
601-21010     Precast Concrete Unit                                                12   Cubic Yard       15,019.00         1,251.58 
601-40005     Cut Stone Veneer                                                    185   Sq Foot           4,995.00            27.00 
601-40250     Bridge Deck Finish (Sawed Grooves)                                4,790   Sq Yard          11,017.00             2.30 
601-40300     Structural Concrete Coating                                      17,850   Sq Yard         145,825.25             8.17 

     
601-40301     Structural Concrete Coating                                      15,464   Sq Foot          16,553.90             1.07 
601-40302     Structural Concrete Coating (Anti-Graffiti)                      68,722   Sq Foot          58,876.50             0.86 
601-40400     Structural Concrete Stain                                        11,313   Sq Yard         107,389.85             9.49 
601-40401     Structural Concrete Stain                                         9,039   Sq Foot          13,558.50             1.50 

     
602-00000     Reinforcing Steel                                               894,146   Pound           477,175.09             0.53 
602-00020     Reinforcing Steel (Epoxy Coated)                              4,353,343   Pound         3,343,183.64             0.77 
603-00001     Annular Space Grouting                                              186   Cubic Yard       75,358.00           405.15 
603-00036     Culvert Lining (36 Inch)                                            312   Lin Foot        120,432.00           386.00 

     
603-00040     Culvert Lining (40 Inch)                                            332   Lin Foot         58,100.00           175.00 
603-00048     Culvert Lining (48 Inch)                                            148   Lin Foot         87,320.00           590.00 
603-00049     Culvert Lining (48 Inch)(Special)                                   115   Lin Foot         63,250.00           550.00 
603-00054     Culvert Lining (54 Inch)                                            131   Lin Foot         44,946.10           343.10 

     
603-00060     Culvert Lining (60 Inch)                                              5   Lin Foot          5,000.00         1,000.00 
603-00072     Culvert Lining (72 Inch)                                            492   Lin Foot        221,546.58           450.30 
603-01120     12 Inch Reinforced Concrete Pipe                                    272   Lin Foot         21,680.00            79.71 
603-01125     12 Inch Reinforced Concrete Pipe (Complete In Place)                343   Lin Foot         15,651.25            45.63 

     
603-01155     15 Inch Reinforced Concrete Pipe (Complete In Place)              1,984   Lin Foot        145,351.51            73.26 
603-01180     18 Inch Reinforced Concrete Pipe                                  8,979   Lin Foot        341,412.65            38.02 
603-01185     18 Inch Reinforced Concrete Pipe (Complete In Place)              4,324   Lin Foot        256,171.17            59.24 
603-01215     21 Inch Reinforced Concrete Pipe (Complete In Place)              1,698   Lin Foot         71,910.30            42.35 

     
603-01240     24 Inch Reinforced Concrete Pipe                                  7,389   Lin Foot        333,594.28            45.15 
603-01245     24 Inch Reinforced Concrete Pipe (Complete In Place)              5,029   Lin Foot        307,822.82            61.21 
603-01300     30 Inch Reinforced Concrete Pipe                                  1,712   Lin Foot        137,260.75            80.18 
603-01305     30 Inch Reinforced Concrete Pipe (Complete In Place)              2,518   Lin Foot        242,064.60            96.13 

     
603-01360     36 Inch Reinforced Concrete Pipe                                  2,022   Lin Foot        165,672.50            81.93 
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601-03050     Concrete Class D (Wall)                                           2,931   Cubic Yard    1,343,105.21           458.24 
601-03540     Concrete Class DT (Deck Topping)                                     31   Cubic Yard       15,741.80           507.80 
601-04000     Concrete Class E                                                     23   Cubic Yard        8,395.00           365.00 
601-05540     Concrete Class HT (Deck Topping)                                    120   Cubic Yard       33,000.00           275.00 

     
601-06100     Concrete (Patching)                                                 280   Cubic Yard      345,239.58         1,233.00 
601-06150     Concrete (Patching)                                               4,080   Sq Foot         188,564.30            46.22 
601-10250     Slab Jacking                                                     15,661   Pound            77,430.26             4.94 
601-10400     Drilled Hole                                                          6   Each              2,700.00           450.00 

     
601-21010     Precast Concrete Unit                                                12   Cubic Yard       15,019.00         1,251.58 
601-40005     Cut Stone Veneer                                                    185   Sq Foot           4,995.00            27.00 
601-40250     Bridge Deck Finish (Sawed Grooves)                                4,790   Sq Yard          11,017.00             2.30 
601-40300     Structural Concrete Coating                                      17,850   Sq Yard         145,825.25             8.17 

     
601-40301     Structural Concrete Coating                                      15,464   Sq Foot          16,553.90             1.07 
601-40302     Structural Concrete Coating (Anti-Graffiti)                      68,722   Sq Foot          58,876.50             0.86 
601-40400     Structural Concrete Stain                                        11,313   Sq Yard         107,389.85             9.49 
601-40401     Structural Concrete Stain                                         9,039   Sq Foot          13,558.50             1.50 

     
602-00000     Reinforcing Steel                                               894,146   Pound           477,175.09             0.53 
602-00020     Reinforcing Steel (Epoxy Coated)                              4,353,343   Pound         3,343,183.64             0.77 
603-00001     Annular Space Grouting                                              186   Cubic Yard       75,358.00           405.15 
603-00036     Culvert Lining (36 Inch)                                            312   Lin Foot        120,432.00           386.00 

     
603-00040     Culvert Lining (40 Inch)                                            332   Lin Foot         58,100.00           175.00 
603-00048     Culvert Lining (48 Inch)                                            148   Lin Foot         87,320.00           590.00 
603-00049     Culvert Lining (48 Inch)(Special)                                   115   Lin Foot         63,250.00           550.00 
603-00054     Culvert Lining (54 Inch)                                            131   Lin Foot         44,946.10           343.10 

     
603-00060     Culvert Lining (60 Inch)                                              5   Lin Foot          5,000.00         1,000.00 
603-00072     Culvert Lining (72 Inch)                                            492   Lin Foot        221,546.58           450.30 
603-01120     12 Inch Reinforced Concrete Pipe                                    272   Lin Foot         21,680.00            79.71 
603-01125     12 Inch Reinforced Concrete Pipe (Complete In Place)                343   Lin Foot         15,651.25            45.63 

     
603-01155     15 Inch Reinforced Concrete Pipe (Complete In Place)              1,984   Lin Foot        145,351.51            73.26 
603-01180     18 Inch Reinforced Concrete Pipe                                  8,979   Lin Foot        341,412.65            38.02 
603-01185     18 Inch Reinforced Concrete Pipe (Complete In Place)              4,324   Lin Foot        256,171.17            59.24 
603-01215     21 Inch Reinforced Concrete Pipe (Complete In Place)              1,698   Lin Foot         71,910.30            42.35 

     
603-01240     24 Inch Reinforced Concrete Pipe                                  7,389   Lin Foot        333,594.28            45.15 
603-01245     24 Inch Reinforced Concrete Pipe (Complete In Place)              5,029   Lin Foot        307,822.82            61.21 
603-01300     30 Inch Reinforced Concrete Pipe                                  1,712   Lin Foot        137,260.75            80.18 
603-01305     30 Inch Reinforced Concrete Pipe (Complete In Place)              2,518   Lin Foot        242,064.60            96.13 

     
603-01360     36 Inch Reinforced Concrete Pipe                                  2,022   Lin Foot        165,672.50            81.93 
603-01365     36 Inch Reinforced Concrete Pipe (Complete In Place)                800   Lin Foot         87,034.70           108.79 
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603-01420     42 Inch Reinforced Concrete Pipe                                    859   Lin Foot        108,970.00           126.86 
603-01425     42 Inch Reinforced Concrete Pipe (Complete In Place)                 94   Lin Foot         13,724.00           146.00 
603-01480     48 Inch Reinforced Concrete Pipe                                  1,968   Lin Foot        231,874.44           117.82 
603-01485     48 Inch Reinforced Concrete Pipe (Complete In Place)                297   Lin Foot         42,912.00           144.48 

     
603-01605     60 Inch Reinforced Concrete Pipe (Complete In Place)                 96   Lin Foot         17,280.00           180.00 
603-01720     72 Inch Reinforced Concrete Pipe                                    315   Lin Foot         78,835.05           250.27 
603-01725     72 Inch Reinforced Concrete Pipe (Complete In Place)                 72   Lin Foot         23,760.00           330.00 
603-02185     23x14 Inch Reinforced Concrete Pipe (Complete In Plac               207   Lin Foot         15,620.45            75.46 

     
603-02240     30x19 Inch Reinforced Concrete Pipe Elliptical                      101   Lin Foot          5,353.00            53.00 
603-02245     30x19 Inch Reinforced Concrete Pipe Elliptical                      321   Lin Foot         19,696.92            61.36 
603-02360     45x29 Inch Reinforced Concrete Pipe Elliptical                      288   Lin Foot         53,120.00           184.44 
603-02420     53x34 Inch Reinforced Concrete Pipe Elliptical                       56   Lin Foot         18,480.00           330.00 

     
603-02480     60x38 Inch Reinforced Concrete Pipe Elliptical                      551   Lin Foot        114,540.00           207.88 
603-03360     36 Inch Reinforced Concrete Pipe Special                              8   Lin Foot          2,000.00           250.00 
603-05015     15 Inch Reinforced Concrete End Section                               1   Each              1,115.00         1,115.00 
603-05018     18 Inch Reinforced Concrete End Section                              37   Each             27,517.12           743.71 

     
603-05024     24 Inch Reinforced Concrete End Section                              95   Each             72,876.35           767.12 
603-05030     30 Inch Reinforced Concrete End Section                              17   Each             15,972.91           939.58 
603-05036     36 Inch Reinforced Concrete End Section                              24   Each             29,890.00         1,245.42 
603-05042     42 Inch Reinforced Concrete End Section                               4   Each              6,700.00         1,675.00 

     
603-05048     48 Inch Reinforced Concrete End Section                               8   Each             14,160.12         1,770.02 
603-05072     72 Inch Reinforced Concrete End Section                               4   Each              9,429.30         2,357.33 
603-05118     23x14 Inch Reinforced Concrete End Section Elliptical                 4   Each              3,164.00           791.00 
603-05124     30x19 Inch Reinforced Concrete End Section Elliptical                 2   Each              1,380.00           690.00 

     
603-05136     45x29 Inch Reinforced Concrete End Section Elliptical                 4   Each             11,200.00         2,800.00 
603-05148     60x38 Inch Reinforced Concrete End Section Elliptical                 1   Each              1,550.00         1,550.00 
603-07300     30 Inch Reinforced Concrete Pipe (Jacked)                           657   Lin Foot        821,250.00         1,250.00 
603-10060     6 Inch Corrugated Steel Pipe                                        538   Lin Foot         15,602.00            29.00 

     
603-10080     8 Inch Corrugated Steel Pipe                                        100   Lin Foot          9,000.00            90.00 
603-10100     10 Inch Corrugated Steel Pipe                                        22   Lin Foot            660.00            30.00 
603-10120     12 Inch Corrugated Steel Pipe                                     1,115   Lin Foot         39,485.00            35.41 
603-10150     15 Inch Corrugated Steel Pipe                                        16   Lin Foot          2,692.00           168.25 

     
603-10180     18 Inch Corrugated Steel Pipe                                     3,135   Lin Foot        126,638.00            40.39 
603-10240     24 Inch Corrugated Steel Pipe                                     2,420   Lin Foot        132,687.30            54.83 
603-10300     30 Inch Corrugated Steel Pipe                                       220   Lin Foot         17,390.00            79.05 
603-10360     36 Inch Corrugated Steel Pipe                                       857   Lin Foot         98,716.20           115.19 

     
603-10480     48 Inch Corrugated Steel Pipe                                       357   Lin Foot         30,162.50            84.49 
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603-01420     42 Inch Reinforced Concrete Pipe                                    859   Lin Foot        108,970.00           126.86 
603-01425     42 Inch Reinforced Concrete Pipe (Complete In Place)                 94   Lin Foot         13,724.00           146.00 
603-01480     48 Inch Reinforced Concrete Pipe                                  1,968   Lin Foot        231,874.44           117.82 
603-01485     48 Inch Reinforced Concrete Pipe (Complete In Place)                297   Lin Foot         42,912.00           144.48 

     
603-01605     60 Inch Reinforced Concrete Pipe (Complete In Place)                 96   Lin Foot         17,280.00           180.00 
603-01720     72 Inch Reinforced Concrete Pipe                                    315   Lin Foot         78,835.05           250.27 
603-01725     72 Inch Reinforced Concrete Pipe (Complete In Place)                 72   Lin Foot         23,760.00           330.00 
603-02185     23x14 Inch Reinforced Concrete Pipe (Complete In Plac               207   Lin Foot         15,620.45            75.46 

     
603-02240     30x19 Inch Reinforced Concrete Pipe Elliptical                      101   Lin Foot          5,353.00            53.00 
603-02245     30x19 Inch Reinforced Concrete Pipe Elliptical                      321   Lin Foot         19,696.92            61.36 
603-02360     45x29 Inch Reinforced Concrete Pipe Elliptical                      288   Lin Foot         53,120.00           184.44 
603-02420     53x34 Inch Reinforced Concrete Pipe Elliptical                       56   Lin Foot         18,480.00           330.00 

     
603-02480     60x38 Inch Reinforced Concrete Pipe Elliptical                      551   Lin Foot        114,540.00           207.88 
603-03360     36 Inch Reinforced Concrete Pipe Special                              8   Lin Foot          2,000.00           250.00 
603-05015     15 Inch Reinforced Concrete End Section                               1   Each              1,115.00         1,115.00 
603-05018     18 Inch Reinforced Concrete End Section                              37   Each             27,517.12           743.71 

     
603-05024     24 Inch Reinforced Concrete End Section                              95   Each             72,876.35           767.12 
603-05030     30 Inch Reinforced Concrete End Section                              17   Each             15,972.91           939.58 
603-05036     36 Inch Reinforced Concrete End Section                              24   Each             29,890.00         1,245.42 
603-05042     42 Inch Reinforced Concrete End Section                               4   Each              6,700.00         1,675.00 

     
603-05048     48 Inch Reinforced Concrete End Section                               8   Each             14,160.12         1,770.02 
603-05072     72 Inch Reinforced Concrete End Section                               4   Each              9,429.30         2,357.33 
603-05118     23x14 Inch Reinforced Concrete End Section Elliptical                 4   Each              3,164.00           791.00 
603-05124     30x19 Inch Reinforced Concrete End Section Elliptical                 2   Each              1,380.00           690.00 

     
603-05136     45x29 Inch Reinforced Concrete End Section Elliptical                 4   Each             11,200.00         2,800.00 
603-05148     60x38 Inch Reinforced Concrete End Section Elliptical                 1   Each              1,550.00         1,550.00 
603-07300     30 Inch Reinforced Concrete Pipe (Jacked)                           657   Lin Foot        821,250.00         1,250.00 
603-10060     6 Inch Corrugated Steel Pipe                                        538   Lin Foot         15,602.00            29.00 

     
603-10080     8 Inch Corrugated Steel Pipe                                        100   Lin Foot          9,000.00            90.00 
603-10100     10 Inch Corrugated Steel Pipe                                        22   Lin Foot            660.00            30.00 
603-10120     12 Inch Corrugated Steel Pipe                                     1,115   Lin Foot         39,485.00            35.41 
603-10150     15 Inch Corrugated Steel Pipe                                        16   Lin Foot          2,692.00           168.25 

     
603-10180     18 Inch Corrugated Steel Pipe                                     3,135   Lin Foot        126,638.00            40.39 
603-10240     24 Inch Corrugated Steel Pipe                                     2,420   Lin Foot        132,687.30            54.83 
603-10300     30 Inch Corrugated Steel Pipe                                       220   Lin Foot         17,390.00            79.05 
603-10360     36 Inch Corrugated Steel Pipe                                       857   Lin Foot         98,716.20           115.19 

     
603-10480     48 Inch Corrugated Steel Pipe                                       357   Lin Foot         30,162.50            84.49 
603-10600     60 Inch Corrugated Steel Pipe                                       118   Lin Foot         14,986.00           127.00 
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------------------------------------------------------------------------------------------------------------------------------------

     
603-10840     84 Inch Corrugated Steel Pipe                                       144   Lin Foot         28,215.00           195.94 
603-10960     96 Inch Corrugated Steel Pipe                                       222   Lin Foot         56,610.00           255.00 
603-15024     24 Inch Equivalent Corrugated Steel Pipe Arch                        53   Lin Foot          2,915.00            55.00 
603-15102     102 Inch Equivalent Corrugated Steel Pipe Arch                       47   Lin Foot         20,649.45           439.35 

     
603-15108     108 Inch Equivalent Corrugated Steel Pipe Arch                       47   Lin Foot         20,731.70           441.10 
603-30012     12 Inch Steel End Section                                             6   Each              2,400.00           400.00 
603-30018     18 Inch Steel End Section                                            29   Each              5,730.02           197.59 
603-30024     24 Inch Steel End Section                                            69   Each             22,620.00           327.83 

     
603-30030     30 Inch Steel End Section                                            10   Each              8,010.00           801.00 
603-30036     36 Inch Steel End Section                                            20   Each             15,931.60           796.58 
603-31324     24 Inch Equivalent Arch Steel End Section                             2   Each                800.00           400.00 
603-33018     18 Inch Pipe Safety End Treatment                                     1   Each              1,000.00         1,000.00 

     
603-33030     30 Inch Pipe Safety End Treatment                                    10   Each             28,000.00         2,800.00 
603-50002     2 Inch Plastic Pipe                                               1,298   Lin Foot         19,470.00            15.00 
603-50004     4 Inch Plastic Pipe                                               1,244   Lin Foot         24,880.00            20.00 
603-50006     6 Inch Plastic Pipe                                               3,268   Lin Foot         42,732.00            13.08 

     
603-50007     6 Inch Plastic Pipe (Special)                                        40   Lin Foot         39,880.00           997.00 
603-50008     8 Inch Plastic Pipe                                               1,437   Lin Foot        116,756.25            81.25 
603-50010     10 Inch Plastic Pipe                                                334   Lin Foot         13,360.00            40.00 
603-50012     12 Inch Plastic Pipe                                                 50   Lin Foot          2,300.00            46.00 

     
603-50015     15 Inch Plastic Pipe                                                 85   Lin Foot          3,485.00            41.00 
603-50018     18 Inch Plastic Pipe                                                632   Lin Foot         25,073.70            39.67 
603-50024     24 Inch Plastic Pipe                                                108   Lin Foot          6,480.00            60.00 
603-50030     30 Inch Plastic Pipe                                                384   Lin Foot         52,608.00           137.00 

     
603-51206     Furnish 6 Inch Plastic Pipe                                         950   Lin Foot          2,185.00             2.30 
603-60120     Place 12 Inch Flexible Pipe                                          25   Lin Foot            850.00            34.00 
603-61120     12 Inch Flexible Pipe                                               142   Lin Foot          3,815.30            26.87 
603-70503     5x3 Foot Concrete Box Culvert (Precast)                             106   Lin Foot         32,224.00           304.00 

     
603-70504     5x4 Foot Concrete Box Culvert (Precast)                             587   Lin Foot        153,629.64           261.72 
603-70607     6x7 Foot Concrete Box Culvert (Precast)                              56   Lin Foot         40,039.44           714.99 
603-70804     8x4 Foot Concrete Box Culvert (Precast)                             157   Lin Foot         78,500.00           500.00 
603-70806     8x6 Foot Concrete Box Culvert (Precast)                              98   Lin Foot         49,000.00           500.00 

     
603-70808     8x8 Foot Concrete Box Culvert (Precast)                             114   Lin Foot         85,413.36           749.24 
603-71004     10x4 Foot Concrete Box Culvert (Precast)                            212   Lin Foot        136,822.68           645.39 
603-71204     12x4 Foot Concrete Box Culvert (Precast)                            106   Lin Foot         88,927.64           838.94 
603-71206     12x6 Foot Concrete Box Culvert (Precast)                            915   Lin Foot        576,450.00           630.00 

     
603-71208     12x8 Foot Concrete Box Culvert (Precast)                            144   Lin Foot        106,560.00           740.00 
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ITEM NUMBER   ITEM                                                     TOTAL QUANTITY   UNIT            TOTAL COST    AVERAGE PRICE 
------------------------------------------------------------------------------------------------------------------------------------

     
603-10840     84 Inch Corrugated Steel Pipe                                       144   Lin Foot         28,215.00           195.94 
603-10960     96 Inch Corrugated Steel Pipe                                       222   Lin Foot         56,610.00           255.00 
603-15024     24 Inch Equivalent Corrugated Steel Pipe Arch                        53   Lin Foot          2,915.00            55.00 
603-15102     102 Inch Equivalent Corrugated Steel Pipe Arch                       47   Lin Foot         20,649.45           439.35 

     
603-15108     108 Inch Equivalent Corrugated Steel Pipe Arch                       47   Lin Foot         20,731.70           441.10 
603-30012     12 Inch Steel End Section                                             6   Each              2,400.00           400.00 
603-30018     18 Inch Steel End Section                                            29   Each              5,730.02           197.59 
603-30024     24 Inch Steel End Section                                            69   Each             22,620.00           327.83 

     
603-30030     30 Inch Steel End Section                                            10   Each              8,010.00           801.00 
603-30036     36 Inch Steel End Section                                            20   Each             15,931.60           796.58 
603-31324     24 Inch Equivalent Arch Steel End Section                             2   Each                800.00           400.00 
603-33018     18 Inch Pipe Safety End Treatment                                     1   Each              1,000.00         1,000.00 

     
603-33030     30 Inch Pipe Safety End Treatment                                    10   Each             28,000.00         2,800.00 
603-50002     2 Inch Plastic Pipe                                               1,298   Lin Foot         19,470.00            15.00 
603-50004     4 Inch Plastic Pipe                                               1,244   Lin Foot         24,880.00            20.00 
603-50006     6 Inch Plastic Pipe                                               3,268   Lin Foot         42,732.00            13.08 

     
603-50007     6 Inch Plastic Pipe (Special)                                        40   Lin Foot         39,880.00           997.00 
603-50008     8 Inch Plastic Pipe                                               1,437   Lin Foot        116,756.25            81.25 
603-50010     10 Inch Plastic Pipe                                                334   Lin Foot         13,360.00            40.00 
603-50012     12 Inch Plastic Pipe                                                 50   Lin Foot          2,300.00            46.00 

     
603-50015     15 Inch Plastic Pipe                                                 85   Lin Foot          3,485.00            41.00 
603-50018     18 Inch Plastic Pipe                                                632   Lin Foot         25,073.70            39.67 
603-50024     24 Inch Plastic Pipe                                                108   Lin Foot          6,480.00            60.00 
603-50030     30 Inch Plastic Pipe                                                384   Lin Foot         52,608.00           137.00 

     
603-51206     Furnish 6 Inch Plastic Pipe                                         950   Lin Foot          2,185.00             2.30 
603-60120     Place 12 Inch Flexible Pipe                                          25   Lin Foot            850.00            34.00 
603-61120     12 Inch Flexible Pipe                                               142   Lin Foot          3,815.30            26.87 
603-70503     5x3 Foot Concrete Box Culvert (Precast)                             106   Lin Foot         32,224.00           304.00 

     
603-70504     5x4 Foot Concrete Box Culvert (Precast)                             587   Lin Foot        153,629.64           261.72 
603-70607     6x7 Foot Concrete Box Culvert (Precast)                              56   Lin Foot         40,039.44           714.99 
603-70804     8x4 Foot Concrete Box Culvert (Precast)                             157   Lin Foot         78,500.00           500.00 
603-70806     8x6 Foot Concrete Box Culvert (Precast)                              98   Lin Foot         49,000.00           500.00 

     
603-70808     8x8 Foot Concrete Box Culvert (Precast)                             114   Lin Foot         85,413.36           749.24 
603-71004     10x4 Foot Concrete Box Culvert (Precast)                            212   Lin Foot        136,822.68           645.39 
603-71204     12x4 Foot Concrete Box Culvert (Precast)                            106   Lin Foot         88,927.64           838.94 
603-71206     12x6 Foot Concrete Box Culvert (Precast)                            915   Lin Foot        576,450.00           630.00 

     
603-71208     12x8 Foot Concrete Box Culvert (Precast)                            144   Lin Foot        106,560.00           740.00 
603-82006     6 Inch Ductile Iron Pipe                                            150   Lin Foot         11,107.50            74.05 
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ITEM NUMBER   ITEM                                                     TOTAL QUANTITY   UNIT            TOTAL COST    AVERAGE PRICE 
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603-82008     8 Inch Ductile Iron Pipe                                             66   Lin Foot          9,072.36           137.46 
603-82016     16 Inch Ductile Iron Pipe                                            20   Lin Foot         10,075.40           503.77 
603-83008     8 Inch Sewer Pipe                                                   316   Lin Foot          8,532.00            27.00 
603-83012     12 Inch Sewer Pipe                                                1,645   Lin Foot         54,285.00            33.00 

     
604-00305     Inlet Type C (5 Foot)                                                29   Each             73,718.63         2,542.02 
604-00310     Inlet Type C (10 Foot)                                               11   Each             41,828.00         3,802.55 
604-00315     Inlet Type C (15 Foot)                                                1   Each              5,350.00         5,350.00 
604-00350     Inlet Type C (Special)                                               12   Each             49,285.00         4,107.08 

     
604-00505     Inlet Type D (5 Foot)                                                 6   Each             21,346.14         3,557.69 
604-00506     Inlet Type D (Special) (5 Foot)                                       3   Each             12,000.00         4,000.00 
604-00510     Inlet Type D (10 Foot)                                                6   Each             22,920.62         3,820.10 
604-00511     Inlet Type D (Special) (10 Foot)                                      2   Each             10,000.00         5,000.00 

     
604-00550     Inlet Type D (Special)                                                7   Each             72,917.41        10,416.77 
604-13005     Inlet Type 13 (5 Foot)                                               14   Each             43,076.82         3,076.92 
604-13010     Inlet Type 13 (10 Foot)                                               2   Each              7,720.00         3,860.00 
604-13011     Inlet Type 13 (10 Foot) (Special)                                     1   Each              3,938.00         3,938.00 

     
604-16005     Inlet Type 16 (5 Foot)                                               22   Each             77,000.00         3,500.00 
604-16010     Inlet Type 16 (10 Foot)                                              14   Each             53,945.00         3,853.21 
604-16050     Inlet Type 16 (Single) (Special)                                      5   Each             21,188.87         4,237.77 
604-16605     Inlet Type 16 (Triple) (5 Foot)                                       1   Each              6,000.00         6,000.00 

     
604-19000     Inlet Special                                                         8   Each             50,976.00         6,372.00 
604-19005     Inlet Special (5 Foot)                                                2   Each              6,131.76         3,065.88 
604-19105     Inlet Type R  L 5 (5 Foot)                                           39   Each            122,951.29         3,152.60 
604-19110     Inlet Type R  L 5 (10 Foot)                                          15   Each             55,200.00         3,680.00 

     
604-19115     Inlet Type R  L 5 (15 Foot)                                           2   Each              9,800.00         4,900.00 
604-19120     Inlet Type R  L 5 (20 Foot)                                           1   Each              4,600.00         4,600.00 
604-19205     Inlet Type R  L 10 (5 Foot)                                          20   Each             87,216.94         4,360.85 
604-19210     Inlet Type R  L 10 (10 Foot)                                          5   Each             28,300.00         5,660.00 

     
604-19215     Inlet Type R  L 10 (15 Foot)                                          1   Each              6,200.00         6,200.00 
604-19305     Inlet Type R  L 15 (5 Foot)                                          11   Each             47,300.00         4,300.00 
604-19310     Inlet Type R  L 15 (10 Foot)                                          5   Each             34,600.00         6,920.00 
604-19405     Inlet Type R Special (5 Foot)                                         3   Each             11,592.00         3,864.00 

     
604-19410     Inlet Type R Special (10 Foot)                                        3   Each             15,413.31         5,137.77 
604-19415     Inlet Type R Special (15 Foot)                                        1   Each              6,626.00         6,626.00 
604-20000     Outlet Structure                                                      5   Each             48,078.58         9,615.72 
604-20001     Outlet Structure                                                      1   Lump Sum         45,130.00        45,130.00 

     
604-20003     Outlet Structure (Special)                                            3   Each             21,054.47         7,018.16 
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------------------------------------------------------------------------------------------------------------------------------------
ITEM NUMBER   ITEM                                                     TOTAL QUANTITY   UNIT            TOTAL COST    AVERAGE PRICE 
------------------------------------------------------------------------------------------------------------------------------------

     
603-82008     8 Inch Ductile Iron Pipe                                             66   Lin Foot          9,072.36           137.46 
603-82016     16 Inch Ductile Iron Pipe                                            20   Lin Foot         10,075.40           503.77 
603-83008     8 Inch Sewer Pipe                                                   316   Lin Foot          8,532.00            27.00 
603-83012     12 Inch Sewer Pipe                                                1,645   Lin Foot         54,285.00            33.00 

     
604-00305     Inlet Type C (5 Foot)                                                29   Each             73,718.63         2,542.02 
604-00310     Inlet Type C (10 Foot)                                               11   Each             41,828.00         3,802.55 
604-00315     Inlet Type C (15 Foot)                                                1   Each              5,350.00         5,350.00 
604-00350     Inlet Type C (Special)                                               12   Each             49,285.00         4,107.08 

     
604-00505     Inlet Type D (5 Foot)                                                 6   Each             21,346.14         3,557.69 
604-00506     Inlet Type D (Special) (5 Foot)                                       3   Each             12,000.00         4,000.00 
604-00510     Inlet Type D (10 Foot)                                                6   Each             22,920.62         3,820.10 
604-00511     Inlet Type D (Special) (10 Foot)                                      2   Each             10,000.00         5,000.00 

     
604-00550     Inlet Type D (Special)                                                7   Each             72,917.41        10,416.77 
604-13005     Inlet Type 13 (5 Foot)                                               14   Each             43,076.82         3,076.92 
604-13010     Inlet Type 13 (10 Foot)                                               2   Each              7,720.00         3,860.00 
604-13011     Inlet Type 13 (10 Foot) (Special)                                     1   Each              3,938.00         3,938.00 

     
604-16005     Inlet Type 16 (5 Foot)                                               22   Each             77,000.00         3,500.00 
604-16010     Inlet Type 16 (10 Foot)                                              14   Each             53,945.00         3,853.21 
604-16050     Inlet Type 16 (Single) (Special)                                      5   Each             21,188.87         4,237.77 
604-16605     Inlet Type 16 (Triple) (5 Foot)                                       1   Each              6,000.00         6,000.00 

     
604-19000     Inlet Special                                                         8   Each             50,976.00         6,372.00 
604-19005     Inlet Special (5 Foot)                                                2   Each              6,131.76         3,065.88 
604-19105     Inlet Type R  L 5 (5 Foot)                                           39   Each            122,951.29         3,152.60 
604-19110     Inlet Type R  L 5 (10 Foot)                                          15   Each             55,200.00         3,680.00 

     
604-19115     Inlet Type R  L 5 (15 Foot)                                           2   Each              9,800.00         4,900.00 
604-19120     Inlet Type R  L 5 (20 Foot)                                           1   Each              4,600.00         4,600.00 
604-19205     Inlet Type R  L 10 (5 Foot)                                          20   Each             87,216.94         4,360.85 
604-19210     Inlet Type R  L 10 (10 Foot)                                          5   Each             28,300.00         5,660.00 

     
604-19215     Inlet Type R  L 10 (15 Foot)                                          1   Each              6,200.00         6,200.00 
604-19305     Inlet Type R  L 15 (5 Foot)                                          11   Each             47,300.00         4,300.00 
604-19310     Inlet Type R  L 15 (10 Foot)                                          5   Each             34,600.00         6,920.00 
604-19405     Inlet Type R Special (5 Foot)                                         3   Each             11,592.00         3,864.00 

     
604-19410     Inlet Type R Special (10 Foot)                                        3   Each             15,413.31         5,137.77 
604-19415     Inlet Type R Special (15 Foot)                                        1   Each              6,626.00         6,626.00 
604-20000     Outlet Structure                                                      5   Each             48,078.58         9,615.72 
604-20001     Outlet Structure                                                      1   Lump Sum         45,130.00        45,130.00 

     
604-20003     Outlet Structure (Special)                                            3   Each             21,054.47         7,018.16 
604-20010     Settling Basin                                                        2   Each              5,200.00         2,600.00 



Colorado Department of Transportation 15:27 Monday, March 29, 2010 19

2009 Cost Data - Maintenance

     
                                           INDEX AND AVERAGE UNIT BID PRICES FOR 01/01/09 THROUGH 12/31/09                          

     
------------------------------------------------------------------------------------------------------------------------------------
ITEM NUMBER   ITEM                                                     TOTAL QUANTITY   UNIT            TOTAL COST    AVERAGE PRICE 
------------------------------------------------------------------------------------------------------------------------------------

     
604-25000     Vane Grate Inlet Special                                              8   Each             40,538.00         5,067.25 
604-25005     Vane Grate Inlet (5 Foot)                                            15   Each             55,316.36         3,687.76 
604-25010     Vane Grate Inlet (10 Foot)                                            6   Each             31,635.00         5,272.50 
604-25015     Vane Grate Inlet (15 Foot)                                            1   Each              6,470.00         6,470.00 

     
604-25020     Vane Grate Inlet (20 Foot)                                            1   Each              8,328.00         8,328.00 
604-26005     Vane Grate Inlet (Double) (5 Foot)                                    8   Each             41,200.00         5,150.00 
604-26006     Vane Grate Inlet Special (Double) (5 Foot)                            1   Each              5,675.00         5,675.00 
604-26010     Vane Grate Inlet (Double) (10 Foot)                                  11   Each             65,175.00         5,925.00 

     
604-26011     Vane Grate Inlet Special (Double) (10 Foot)                           3   Each             18,720.00         6,240.00 
604-30000     Manhole Slab Base (Special)                                           8   Each            107,400.00        13,425.00 
604-30005     Manhole Slab Base (5 Foot)                                           17   Each             39,393.92         2,317.29 
604-30010     Manhole Slab Base (10 Foot)                                          48   Each            115,336.00         2,402.83 

     
604-30015     Manhole Slab Base (15 Foot)                                          17   Each             59,609.00         3,506.41 
604-30020     Manhole Slab Base (20 Foot)                                           5   Each             22,230.00         4,446.00 
604-31005     Manhole Box Base (5 Foot)                                             1   Each              4,600.00         4,600.00 
604-31010     Manhole Box Base (10 Foot)                                            2   Each             15,581.25         7,790.63 

     
604-39000     Manhole Special                                                       1   Each              8,310.00         8,310.00 
604-39005     Manhole Special (5 Foot)                                              3   Each              6,210.00         2,070.00 
604-39010     Manhole Special (10 Foot)                                             3   Each             16,900.00         5,633.33 
604-39015     Manhole Special (15 Foot)                                             3   Each             67,500.00        22,500.00 

     
604-39020     Manhole Special (20 Foot)                                             1   Each              4,720.00         4,720.00 
604-39030     Manhole Special (30 Foot)                                             1   Each            100,000.00       100,000.00 
604-39050     Manhole (Traffic Management System)                                  22   Each             96,128.56         4,369.48 
604-50050     Inlet Grating and Frame Special                                       1   Each                520.00           520.00 

     
604-50150     Irrigation Structure Frame and Cover                                  1   Each             12,477.57        12,477.57 
605-00004     4 Inch Non-Perforated Pipe Underdrain                               159   Lin Foot          2,544.00            16.00 
605-00040     4 Inch Perforated Pipe Underdrain                                 1,292   Lin Foot         29,904.40            23.15 
605-00060     6 Inch Perforated Pipe Underdrain                                 3,574   Lin Foot         52,769.28            14.76 

     
605-00080     8 Inch Perforated Pipe Underdrain                                 1,270   Lin Foot          6,159.50             4.85 
605-00120     12 Inch Perforated Pipe Underdrain                                  505   Lin Foot          7,327.55            14.51 
605-82100     Pipe Edge Drain                                                  15,280   Lin Foot        152,086.00             9.95 
605-83000     Geocomposite Drain                                                1,492   Sq Yard          23,126.00            15.50 

     
605-83001     Geocomposite Drain without Pipe                                      23   Sq Yard             575.00            25.00 
605-84000     Subsurface Drain Outlet                                           1,499   Lin Foot         36,071.63            24.06 
606-00301     Guardrail Type 3 (6-3 Post Spacing)                             135,738   Lin Foot      1,799,578.17            13.26 
606-00305     Guardrail Type 3 (Special)                                           80   Lin Foot          5,540.00            69.25 

     
606-00350     Guardrail Type 3 (Double) (6-3 Post Spacing)                         63   Lin Foot          1,402.50            22.26 
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ITEM NUMBER   ITEM                                                     TOTAL QUANTITY   UNIT            TOTAL COST    AVERAGE PRICE 
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604-25000     Vane Grate Inlet Special                                              8   Each             40,538.00         5,067.25 
604-25005     Vane Grate Inlet (5 Foot)                                            15   Each             55,316.36         3,687.76 
604-25010     Vane Grate Inlet (10 Foot)                                            6   Each             31,635.00         5,272.50 
604-25015     Vane Grate Inlet (15 Foot)                                            1   Each              6,470.00         6,470.00 

     
604-25020     Vane Grate Inlet (20 Foot)                                            1   Each              8,328.00         8,328.00 
604-26005     Vane Grate Inlet (Double) (5 Foot)                                    8   Each             41,200.00         5,150.00 
604-26006     Vane Grate Inlet Special (Double) (5 Foot)                            1   Each              5,675.00         5,675.00 
604-26010     Vane Grate Inlet (Double) (10 Foot)                                  11   Each             65,175.00         5,925.00 

     
604-26011     Vane Grate Inlet Special (Double) (10 Foot)                           3   Each             18,720.00         6,240.00 
604-30000     Manhole Slab Base (Special)                                           8   Each            107,400.00        13,425.00 
604-30005     Manhole Slab Base (5 Foot)                                           17   Each             39,393.92         2,317.29 
604-30010     Manhole Slab Base (10 Foot)                                          48   Each            115,336.00         2,402.83 

     
604-30015     Manhole Slab Base (15 Foot)                                          17   Each             59,609.00         3,506.41 
604-30020     Manhole Slab Base (20 Foot)                                           5   Each             22,230.00         4,446.00 
604-31005     Manhole Box Base (5 Foot)                                             1   Each              4,600.00         4,600.00 
604-31010     Manhole Box Base (10 Foot)                                            2   Each             15,581.25         7,790.63 

     
604-39000     Manhole Special                                                       1   Each              8,310.00         8,310.00 
604-39005     Manhole Special (5 Foot)                                              3   Each              6,210.00         2,070.00 
604-39010     Manhole Special (10 Foot)                                             3   Each             16,900.00         5,633.33 
604-39015     Manhole Special (15 Foot)                                             3   Each             67,500.00        22,500.00 

     
604-39020     Manhole Special (20 Foot)                                             1   Each              4,720.00         4,720.00 
604-39030     Manhole Special (30 Foot)                                             1   Each            100,000.00       100,000.00 
604-39050     Manhole (Traffic Management System)                                  22   Each             96,128.56         4,369.48 
604-50050     Inlet Grating and Frame Special                                       1   Each                520.00           520.00 

     
604-50150     Irrigation Structure Frame and Cover                                  1   Each             12,477.57        12,477.57 
605-00004     4 Inch Non-Perforated Pipe Underdrain                               159   Lin Foot          2,544.00            16.00 
605-00040     4 Inch Perforated Pipe Underdrain                                 1,292   Lin Foot         29,904.40            23.15 
605-00060     6 Inch Perforated Pipe Underdrain                                 3,574   Lin Foot         52,769.28            14.76 

     
605-00080     8 Inch Perforated Pipe Underdrain                                 1,270   Lin Foot          6,159.50             4.85 
605-00120     12 Inch Perforated Pipe Underdrain                                  505   Lin Foot          7,327.55            14.51 
605-82100     Pipe Edge Drain                                                  15,280   Lin Foot        152,086.00             9.95 
605-83000     Geocomposite Drain                                                1,492   Sq Yard          23,126.00            15.50 

     
605-83001     Geocomposite Drain without Pipe                                      23   Sq Yard             575.00            25.00 
605-84000     Subsurface Drain Outlet                                           1,499   Lin Foot         36,071.63            24.06 
606-00301     Guardrail Type 3 (6-3 Post Spacing)                             135,738   Lin Foot      1,799,578.17            13.26 
606-00305     Guardrail Type 3 (Special)                                           80   Lin Foot          5,540.00            69.25 

     
606-00350     Guardrail Type 3 (Double) (6-3 Post Spacing)                         63   Lin Foot          1,402.50            22.26 
606-00501     Precast Guardrail (Install Only)                                  1,372   Lin Foot         19,276.60            14.05 
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606-00705     Guardrail Type 7 (Special)                                          160   Lin Foot         36,144.00           225.90 
606-00710     Guardrail Type 7 (Style CA)                                       9,233   Lin Foot        621,249.12            67.29 
606-00715     Guardrail Type 7 (Style CA)(Concrete Glare Screen)                1,325   Lin Foot         95,400.00            72.00 
606-00720     Guardrail Type 7 (Style CC)                                       6,219   Lin Foot        345,793.99            55.60 

     
606-00725     Guardrail Type 7 (Style CC)(Concrete Glare Screen)                1,573   Lin Foot        122,694.00            78.00 
606-00730     Guardrail Type 7 (Style CD)                                       3,614   Lin Foot        242,350.50            67.06 
606-00740     Guardrail Type 7 (Style CE)                                       7,967   Lin Foot        754,211.42            94.67 
606-00755     Concrete Glare Screen (Precast Type 7)                               40   Lin Foot          4,400.00           110.00 

     
606-00900     Guardrail (Special)                                                  30   Lin Foot          4,980.00           166.00 
606-01320     End Anchorage Type 3B                                                 2   Each              1,782.87           891.44 
606-01340     End Anchorage Type 3D                                               106   Each             67,937.64           640.92 
606-01370     Transition Type 3G                                                  158   Each            170,810.09         1,081.08 

     
606-01380     Transition Type 3H                                                   71   Each             41,119.57           579.15 
606-01385     Transition Type 3J                                                   30   Each             15,598.70           519.96 
606-01390     End Anchorage Type 3K                                                27   Each             24,621.00           911.89 
606-01395     Transition Type 3L                                                   11   Each              7,985.00           725.91 

     
606-01460     Median Terminal                                                      33   Each            109,893.40         3,330.10 
606-02003     End Anchorage (Nonflared)                                           141   Each            249,705.33         1,770.96 
606-02005     End Anchorage (Flared)                                              269   Each            392,364.36         1,458.60 
606-10400     Bridge Rail Type 4                                                   38   Lin Foot          8,437.50           222.04 

     
606-10405     Bridge Rail Type 4 (Special)                                      1,175   Lin Foot        173,900.00           148.00 
606-10700     Bridge Rail Type 7                                                2,064   Lin Foot        173,514.00            84.07 
606-10705     Bridge Rail Type 7 (Special)                                        741   Lin Foot         70,212.00            94.75 
606-11000     Bridge Rail Type 10                                                 264   Lin Foot         25,608.00            97.00 

     
606-11005     Bridge Rail Type 10 (Special)                                       515   Lin Foot         76,220.00           148.00 
606-11010     Bridge Rail Type 10R                                              5,224   Lin Foot        456,469.22            87.38 
606-11015     Bridge Rail Type 10R (Special)                                    2,001   Lin Foot        204,459.79           102.18 
606-11020     Bridge Rail Type 10H                                                158   Lin Foot         11,576.66            73.27 

     
606-11030     Bridge Rail Type 10M                                              5,699   Lin Foot        598,660.00           105.05 
606-11032     Bridge Rail Type 10M (Special)                                      937   Lin Foot        117,125.00           125.00 
606-20010     Tensioned Cable Barrier                                          36,732   Lin Foot        451,461.75            12.29 
606-20013     Tentioned Cable Barrier (TL-3)                                    2,952   Lin Foot         59,040.00            20.00 

     
606-20014     Tensioned Cable Barrier (TL-4)                                   19,950   Lin Foot        221,445.00            11.10 
606-21010     End Anchorage (Tensioned Cable Barrier)                              37   Each            103,245.60         2,790.42 
607-00000     Line Post                                                            60   Each              1,800.00            30.00 
607-00005     End Post                                                            474   Each             75,921.32           160.17 

     
607-00010     Corner and Line Brace Post                                        1,086   Each            261,852.46           241.12 
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606-00705     Guardrail Type 7 (Special)                                          160   Lin Foot         36,144.00           225.90 
606-00710     Guardrail Type 7 (Style CA)                                       9,233   Lin Foot        621,249.12            67.29 
606-00715     Guardrail Type 7 (Style CA)(Concrete Glare Screen)                1,325   Lin Foot         95,400.00            72.00 
606-00720     Guardrail Type 7 (Style CC)                                       6,219   Lin Foot        345,793.99            55.60 

     
606-00725     Guardrail Type 7 (Style CC)(Concrete Glare Screen)                1,573   Lin Foot        122,694.00            78.00 
606-00730     Guardrail Type 7 (Style CD)                                       3,614   Lin Foot        242,350.50            67.06 
606-00740     Guardrail Type 7 (Style CE)                                       7,967   Lin Foot        754,211.42            94.67 
606-00755     Concrete Glare Screen (Precast Type 7)                               40   Lin Foot          4,400.00           110.00 

     
606-00900     Guardrail (Special)                                                  30   Lin Foot          4,980.00           166.00 
606-01320     End Anchorage Type 3B                                                 2   Each              1,782.87           891.44 
606-01340     End Anchorage Type 3D                                               106   Each             67,937.64           640.92 
606-01370     Transition Type 3G                                                  158   Each            170,810.09         1,081.08 

     
606-01380     Transition Type 3H                                                   71   Each             41,119.57           579.15 
606-01385     Transition Type 3J                                                   30   Each             15,598.70           519.96 
606-01390     End Anchorage Type 3K                                                27   Each             24,621.00           911.89 
606-01395     Transition Type 3L                                                   11   Each              7,985.00           725.91 

     
606-01460     Median Terminal                                                      33   Each            109,893.40         3,330.10 
606-02003     End Anchorage (Nonflared)                                           141   Each            249,705.33         1,770.96 
606-02005     End Anchorage (Flared)                                              269   Each            392,364.36         1,458.60 
606-10400     Bridge Rail Type 4                                                   38   Lin Foot          8,437.50           222.04 

     
606-10405     Bridge Rail Type 4 (Special)                                      1,175   Lin Foot        173,900.00           148.00 
606-10700     Bridge Rail Type 7                                                2,064   Lin Foot        173,514.00            84.07 
606-10705     Bridge Rail Type 7 (Special)                                        741   Lin Foot         70,212.00            94.75 
606-11000     Bridge Rail Type 10                                                 264   Lin Foot         25,608.00            97.00 

     
606-11005     Bridge Rail Type 10 (Special)                                       515   Lin Foot         76,220.00           148.00 
606-11010     Bridge Rail Type 10R                                              5,224   Lin Foot        456,469.22            87.38 
606-11015     Bridge Rail Type 10R (Special)                                    2,001   Lin Foot        204,459.79           102.18 
606-11020     Bridge Rail Type 10H                                                158   Lin Foot         11,576.66            73.27 

     
606-11030     Bridge Rail Type 10M                                              5,699   Lin Foot        598,660.00           105.05 
606-11032     Bridge Rail Type 10M (Special)                                      937   Lin Foot        117,125.00           125.00 
606-20010     Tensioned Cable Barrier                                          36,732   Lin Foot        451,461.75            12.29 
606-20013     Tentioned Cable Barrier (TL-3)                                    2,952   Lin Foot         59,040.00            20.00 

     
606-20014     Tensioned Cable Barrier (TL-4)                                   19,950   Lin Foot        221,445.00            11.10 
606-21010     End Anchorage (Tensioned Cable Barrier)                              37   Each            103,245.60         2,790.42 
607-00000     Line Post                                                            60   Each              1,800.00            30.00 
607-00005     End Post                                                            474   Each             75,921.32           160.17 

     
607-00010     Corner and Line Brace Post                                        1,086   Each            261,852.46           241.12 
607-00015     End Post (Special)                                                    4   Each              1,600.00           400.00 
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607-00020     Corner and Line Brace Post (Special)                                  1   Each                750.00           750.00 
607-01000     Fence Barbed Wire with Metal Posts                              379,516   Lin Foot        428,352.42             1.13 
607-01050     Fence Wire With Metal Posts                                         455   Lin Foot            659.75             1.45 
607-01100     Fence Barbed Wire With Treated Wooden Posts                      90,509   Lin Foot        152,323.55             1.68 

     
607-01110     Fence Barbed Wire With Treated Wooden Posts (Special)            15,605   Lin Foot         28,089.00             1.80 
607-11200     Fence Combination Wire With Metal Posts                           7,936   Lin Foot         20,327.35             2.56 
607-11300     Fence Combination Wire With Treated Wooden Posts                  3,985   Lin Foot          8,825.00             2.21 
607-11310     Fence Combination Wire With Treated Wooden Posts (Spe               420   Lin Foot          1,239.00             2.95 

     
607-11350     Fence Deer                                                       87,720   Lin Foot        712,651.20             8.12 
607-11352     Fence Deer (Wire Mesh)                                           18,800   Lin Foot        107,912.00             5.74 
607-11354     Fence Deer (Wooden Stays)                                        32,700   Lin Foot         57,879.00             1.77 
607-11360     Fence Deer (Special)                                              5,080   Lin Foot         36,890.00             7.26 

     
607-11525     Fence (Plastic)                                                  68,681   Lin Foot        145,512.09             2.12 
607-11530     Fence (Special)                                                   9,163   Lin Foot        131,120.80            14.31 
607-11575     Rock Fall Fence                                                   1,620   Lin Foot        425,508.00           262.66 
607-11580     Fence (Temporary)                                                10,403   Lin Foot         18,609.56             1.79 

     
607-15100     Fence (Sound Barrier)                                             1,020   Sq Foot          55,080.00            54.00 
607-21300     Fence Barrier With Metal Posts                                    1,074   Lin Foot          4,296.00             4.00 
607-32000     Fence Picket Snow                                                 3,520   Lin Foot         14,980.00             4.26 
607-52905     End Post (Chain Link)                                                36   Each              5,526.10           153.50 

     
607-52910     Corner and Line Brace Post (Chain Link)                              28   Each              5,387.00           192.39 
607-53001     Fence Chain Link (PVC Coated)                                        90   Lin Foot          1,467.00            16.30 
607-53005     Fence Chain Link (Special)                                          202   Lin Foot         23,836.00           118.00 
607-53136     Fence Chain Link (36 Inch)                                           19   Lin Foot          1,140.00            60.00 

     
607-53137     Fence Chain Link (Special) (36 Inch)                                789   Lin Foot         19,646.50            24.90 
607-53148     Fence Chain Link (48 Inch)                                        4,772   Lin Foot         95,967.28            20.11 
607-53160     Fence Chain Link (60 Inch)                                          435   Lin Foot          6,916.50            15.90 
607-53172     Fence Chain Link (72 Inch)                                        7,265   Lin Foot         91,759.95            12.63 

     
607-53173     Fence Chain Link (Special) (72 Inch)                                 28   Lin Foot          1,148.00            41.00 
607-53178     Fence Chain Link (Spec) (78 In)                                     474   Lin Foot         11,376.00            24.00 
607-53191     Fence Chain Link (Special) (92 Inch)                                255   Lin Foot         23,294.25            91.35 
607-54120     Fence Chain Link Screen (120 Inch)                                  878   Lin Foot        130,822.00           149.00 

     
607-55030     Mesh Post                                                             5   Each             17,500.00         3,500.00 
607-55040     Mesh Anchor                                                          96   Each             15,788.00           164.46 
607-55050     Mesh Anchor (Special)                                                63   Each             23,492.00           372.89 
607-55060     Mesh Pin                                                             80   Each              4,335.00            54.19 

     
607-55100     Wire Mesh                                                       200,000   Sq Foot         303,690.00             1.52 
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607-00020     Corner and Line Brace Post (Special)                                  1   Each                750.00           750.00 
607-01000     Fence Barbed Wire with Metal Posts                              379,516   Lin Foot        428,352.42             1.13 
607-01050     Fence Wire With Metal Posts                                         455   Lin Foot            659.75             1.45 
607-01100     Fence Barbed Wire With Treated Wooden Posts                      90,509   Lin Foot        152,323.55             1.68 

     
607-01110     Fence Barbed Wire With Treated Wooden Posts (Special)            15,605   Lin Foot         28,089.00             1.80 
607-11200     Fence Combination Wire With Metal Posts                           7,936   Lin Foot         20,327.35             2.56 
607-11300     Fence Combination Wire With Treated Wooden Posts                  3,985   Lin Foot          8,825.00             2.21 
607-11310     Fence Combination Wire With Treated Wooden Posts (Spe               420   Lin Foot          1,239.00             2.95 

     
607-11350     Fence Deer                                                       87,720   Lin Foot        712,651.20             8.12 
607-11352     Fence Deer (Wire Mesh)                                           18,800   Lin Foot        107,912.00             5.74 
607-11354     Fence Deer (Wooden Stays)                                        32,700   Lin Foot         57,879.00             1.77 
607-11360     Fence Deer (Special)                                              5,080   Lin Foot         36,890.00             7.26 

     
607-11525     Fence (Plastic)                                                  68,681   Lin Foot        145,512.09             2.12 
607-11530     Fence (Special)                                                   9,163   Lin Foot        131,120.80            14.31 
607-11575     Rock Fall Fence                                                   1,620   Lin Foot        425,508.00           262.66 
607-11580     Fence (Temporary)                                                10,403   Lin Foot         18,609.56             1.79 

     
607-15100     Fence (Sound Barrier)                                             1,020   Sq Foot          55,080.00            54.00 
607-21300     Fence Barrier With Metal Posts                                    1,074   Lin Foot          4,296.00             4.00 
607-32000     Fence Picket Snow                                                 3,520   Lin Foot         14,980.00             4.26 
607-52905     End Post (Chain Link)                                                36   Each              5,526.10           153.50 

     
607-52910     Corner and Line Brace Post (Chain Link)                              28   Each              5,387.00           192.39 
607-53001     Fence Chain Link (PVC Coated)                                        90   Lin Foot          1,467.00            16.30 
607-53005     Fence Chain Link (Special)                                          202   Lin Foot         23,836.00           118.00 
607-53136     Fence Chain Link (36 Inch)                                           19   Lin Foot          1,140.00            60.00 

     
607-53137     Fence Chain Link (Special) (36 Inch)                                789   Lin Foot         19,646.50            24.90 
607-53148     Fence Chain Link (48 Inch)                                        4,772   Lin Foot         95,967.28            20.11 
607-53160     Fence Chain Link (60 Inch)                                          435   Lin Foot          6,916.50            15.90 
607-53172     Fence Chain Link (72 Inch)                                        7,265   Lin Foot         91,759.95            12.63 

     
607-53173     Fence Chain Link (Special) (72 Inch)                                 28   Lin Foot          1,148.00            41.00 
607-53178     Fence Chain Link (Spec) (78 In)                                     474   Lin Foot         11,376.00            24.00 
607-53191     Fence Chain Link (Special) (92 Inch)                                255   Lin Foot         23,294.25            91.35 
607-54120     Fence Chain Link Screen (120 Inch)                                  878   Lin Foot        130,822.00           149.00 

     
607-55030     Mesh Post                                                             5   Each             17,500.00         3,500.00 
607-55040     Mesh Anchor                                                          96   Each             15,788.00           164.46 
607-55050     Mesh Anchor (Special)                                                63   Each             23,492.00           372.89 
607-55060     Mesh Pin                                                             80   Each              4,335.00            54.19 

     
607-55100     Wire Mesh                                                       200,000   Sq Foot         303,690.00             1.52 
607-55101     Cable Net                                                        11,000   Sq Foot         173,800.00            15.80 
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607-55102     Cable Net (5/16 Inch)                                            16,500   Sq Foot         130,350.00             7.90 
607-55105     Cable Net Extension                                               5,100   Sq Foot          89,250.00            17.50 
607-56001     Fence (Animal Protection)                                            80   Lin Foot          2,560.00            32.00 
607-60002     Game Ramp                                                            58   Each            458,600.00         7,906.90 

     
607-60003     3 Foot Gate Walk                                                      1   Each                226.73           226.73 
607-60010     Game Ramp (Lumber)                                                    7   Each             52,850.00         7,550.00 
607-60012     Game Ramp (Backfill)                                                  8   Each             39,600.00         4,950.00 
607-60014     Game Ramp (Seeding)                                                   5   Each              7,031.25         1,406.25 

     
607-60110     10 Foot Gate                                                         11   Each              4,360.00           396.36 
607-60112     12 Foot Gate                                                          1   Each                240.00           240.00 
607-60113     12 Foot Gate (Special)                                                2   Each                640.00           320.00 
607-60114     14 Foot Gate                                                          1   Each                400.00           400.00 

     
607-60116     16 Foot Gate                                                         15   Each              6,053.84           403.59 
607-60117     16 Foot Gate (Special)                                                4   Each              1,280.00           320.00 
607-60120     20 Foot Gate                                                          9   Each              4,597.00           510.78 
607-60203     3 Ft Gate Single (Chain Link)                                         1   Each                350.00           350.00 

     
607-60212     12 Foot Gate Single (Chain Link)                                      1   Each                424.24           424.24 
607-60216     16 Foot Gate Single (Chain Link)                                      2   Each              2,400.00         1,200.00 
607-60220     20 Foot Gate Single (Chain Link)                                      5   Each              3,575.00           715.00 
607-60266     16 Foot Gate Double (Chain Link)                                      2   Each              1,700.00           850.00 

     
607-60324     24 Foot Gate Twin                                                     2   Each                890.00           445.00 
607-60620     Road Closure Gate                                                     9   Each             88,680.00         9,853.33 
608-00000     Concrete Sidewalk                                                13,637   Sq Yard         441,748.90            32.39 
608-00005     Concrete Sidewalk (Special)                                       1,954   Sq Yard         273,560.00           140.00 

     
608-00006     Concrete Sidewalk (6 Inch)                                        5,097   Sq Yard         160,476.92            31.48 
608-00010     Concrete Curb Ramp                                                3,963   Sq Yard         355,980.72            89.83 
608-00012     Curb Ramp (Special)                                                 332   Sq Yard          23,273.20            70.10 
608-00015     Truncated Domes                                                   1,158   Sq Foot          36,914.20            31.88 

     
608-00020     Concrete Bikeway                                                 31,511   Sq Yard       1,251,616.92            39.72 
608-00026     Concrete Bikeway (6 Inch)                                         2,285   Sq Yard         138,592.25            60.65 
608-00050     Brick Pavers                                                         81   Sq Foot           2,099.20            25.92 
608-00350     Concrete Sidewalk (Colored)                                       2,441   Sq Yard         102,522.00            42.00 

     
608-01550     Place Asphalt Millings                                           99,574   Sq Yard         303,924.33             3.05 
608-10000     Sidewalk Drain                                                       41   Lin Foot          9,358.25           228.25 
608-10010     Sidewalk Drain                                                        5   Each              8,692.48         1,738.50 
609-20010     Curb Type 2 (Section B)                                           1,021   Lin Foot         17,371.60            17.01 

     
609-21010     Curb and Gutter Type 2 (Section I-B)                             43,420   Lin Foot        446,535.65            10.28 
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607-55102     Cable Net (5/16 Inch)                                            16,500   Sq Foot         130,350.00             7.90 
607-55105     Cable Net Extension                                               5,100   Sq Foot          89,250.00            17.50 
607-56001     Fence (Animal Protection)                                            80   Lin Foot          2,560.00            32.00 
607-60002     Game Ramp                                                            58   Each            458,600.00         7,906.90 

     
607-60003     3 Foot Gate Walk                                                      1   Each                226.73           226.73 
607-60010     Game Ramp (Lumber)                                                    7   Each             52,850.00         7,550.00 
607-60012     Game Ramp (Backfill)                                                  8   Each             39,600.00         4,950.00 
607-60014     Game Ramp (Seeding)                                                   5   Each              7,031.25         1,406.25 

     
607-60110     10 Foot Gate                                                         11   Each              4,360.00           396.36 
607-60112     12 Foot Gate                                                          1   Each                240.00           240.00 
607-60113     12 Foot Gate (Special)                                                2   Each                640.00           320.00 
607-60114     14 Foot Gate                                                          1   Each                400.00           400.00 

     
607-60116     16 Foot Gate                                                         15   Each              6,053.84           403.59 
607-60117     16 Foot Gate (Special)                                                4   Each              1,280.00           320.00 
607-60120     20 Foot Gate                                                          9   Each              4,597.00           510.78 
607-60203     3 Ft Gate Single (Chain Link)                                         1   Each                350.00           350.00 

     
607-60212     12 Foot Gate Single (Chain Link)                                      1   Each                424.24           424.24 
607-60216     16 Foot Gate Single (Chain Link)                                      2   Each              2,400.00         1,200.00 
607-60220     20 Foot Gate Single (Chain Link)                                      5   Each              3,575.00           715.00 
607-60266     16 Foot Gate Double (Chain Link)                                      2   Each              1,700.00           850.00 

     
607-60324     24 Foot Gate Twin                                                     2   Each                890.00           445.00 
607-60620     Road Closure Gate                                                     9   Each             88,680.00         9,853.33 
608-00000     Concrete Sidewalk                                                13,637   Sq Yard         441,748.90            32.39 
608-00005     Concrete Sidewalk (Special)                                       1,954   Sq Yard         273,560.00           140.00 

     
608-00006     Concrete Sidewalk (6 Inch)                                        5,097   Sq Yard         160,476.92            31.48 
608-00010     Concrete Curb Ramp                                                3,963   Sq Yard         355,980.72            89.83 
608-00012     Curb Ramp (Special)                                                 332   Sq Yard          23,273.20            70.10 
608-00015     Truncated Domes                                                   1,158   Sq Foot          36,914.20            31.88 

     
608-00020     Concrete Bikeway                                                 31,511   Sq Yard       1,251,616.92            39.72 
608-00026     Concrete Bikeway (6 Inch)                                         2,285   Sq Yard         138,592.25            60.65 
608-00050     Brick Pavers                                                         81   Sq Foot           2,099.20            25.92 
608-00350     Concrete Sidewalk (Colored)                                       2,441   Sq Yard         102,522.00            42.00 

     
608-01550     Place Asphalt Millings                                           99,574   Sq Yard         303,924.33             3.05 
608-10000     Sidewalk Drain                                                       41   Lin Foot          9,358.25           228.25 
608-10010     Sidewalk Drain                                                        5   Each              8,692.48         1,738.50 
609-20010     Curb Type 2 (Section B)                                           1,021   Lin Foot         17,371.60            17.01 

     
609-21010     Curb and Gutter Type 2 (Section I-B)                             43,420   Lin Foot        446,535.65            10.28 
609-21011     Curb and Gutter Type 2 (Section I-M)                             17,358   Lin Foot        179,305.60            10.33 
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609-21013     Curb and Gutter Type 2 (Section I-M) (Special)                      116   Lin Foot          1,624.00            14.00 
609-21020     Curb and Gutter Type 2 (Section II-B)                            55,541   Lin Foot        695,633.79            12.52 
609-21021     Curb and Gutter Type 2 (Section II-M)                             1,413   Lin Foot         18,637.28            13.19 
609-21023     Curb and Gutter Type 2 (Section II-B) (Special)                   6,287   Lin Foot        146,029.25            23.23 

     
609-21900     Curb and Gutter Type 2 Special                                      842   Lin Foot         10,115.80            12.01 
609-23000     Gutter (Special)                                                  1,323   Lin Foot         31,758.61            24.00 
609-24000     Gutter Type 2 Special                                             1,972   Lin Foot         52,183.02            26.46 
609-24003     Gutter Type 2 (3 Foot)                                            1,871   Lin Foot         27,996.50            14.96 

     
609-24004     Gutter Type 2 (4 Foot)                                            2,184   Lin Foot         43,330.48            19.84 
609-24005     Gutter Type 2 (5 Foot)                                               62   Lin Foot          1,909.60            30.80 
609-24008     Gutter Type 2 (8 Foot)                                              185   Lin Foot          6,218.00            33.61 
609-24010     Gutter Type 2 (10 Foot)                                              38   Lin Foot            798.00            21.00 

     
609-31020     Curb and Gutter Type 2 (Section II-B) (Fast Track)                  104   Lin Foot          2,184.00            21.00 
609-40010     Curb Type 4 (Section B)                                           8,074   Lin Foot         69,819.50             8.65 
609-40011     Curb Type 4 (Section M)                                             216   Lin Foot          1,950.00             9.03 
609-40130     Curb (Median) (Special)                                           1,556   Lin Foot         72,354.00            46.50 

     
609-60011     Curb Type 6 (Section M)                                          11,904   Lin Foot         81,242.22             6.82 
610-00020     Median Cover Material (Patterned Concrete)                       98,175   Sq Foot         448,657.47             4.57 
610-00024     Median Cover Material (4 Inch Patterned Concrete)                60,510   Sq Foot         321,037.25             5.31 
610-00026     Median Cover Material (6 Inch Patterned Concrete)                28,968   Sq Foot         154,407.32             5.33 

     
610-00030     Median Cover Material (Concrete)                                 92,413   Sq Foot         388,516.66             4.20 
610-00040     Median Cover Material (Bituminous)                                   23   Ton               2,829.00           123.00 
610-00060     Median Cover Material (Brick Pavers)                              1,298   Sq Foot          23,532.74            18.13 
610-00110     Median Edging                                                        63   Lin Foot          5,985.00            95.00 

     
611-00013     12 Foot Deer Guard                                                    2   Each             30,750.00        15,375.00 
611-00018     18 Foot Cattle Guard                                                  1   Each              8,950.50         8,950.50 
611-00019     18 Foot Deer Guard                                                    1   Each             22,780.00        22,780.00 
611-00020     20 Foot Cattle Guard                                                  3   Each             32,000.00        10,666.67 

     
611-00073     72 Foot Deer Guard                                                    1   Each             77,700.00        77,700.00 
612-00001     Delineator (Type I)                                               4,340   Each             90,557.86            20.87 
612-00002     Delineator (Type II)                                              1,128   Each             25,074.64            22.23 
612-00003     Delineator (Type III)                                             1,081   Each             24,933.86            23.07 

     
612-00021     Delineator (Type I) (Barrier)                                        16   Each                556.00            34.75 
612-00022     Delineator (Type II) (Barrier)                                    1,406   Each             15,146.20            10.77 
612-00031     Delineator (Type I) (Extra Height)                                3,211   Each             72,619.80            22.62 
612-00032     Delineator (Type II) (Extra Height)                                 148   Each              3,404.00            23.00 

     
612-00033     Delineator (Type III) (Extra Height)                                358   Each              9,554.20            26.69 

Colorado Department of Transportation 15:27 Monday, March 29, 2010 23

2009 Cost Data - Maintenance

     
                                           INDEX AND AVERAGE UNIT BID PRICES FOR 01/01/09 THROUGH 12/31/09                          

     
------------------------------------------------------------------------------------------------------------------------------------
ITEM NUMBER   ITEM                                                     TOTAL QUANTITY   UNIT            TOTAL COST    AVERAGE PRICE 
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609-21013     Curb and Gutter Type 2 (Section I-M) (Special)                      116   Lin Foot          1,624.00            14.00 
609-21020     Curb and Gutter Type 2 (Section II-B)                            55,541   Lin Foot        695,633.79            12.52 
609-21021     Curb and Gutter Type 2 (Section II-M)                             1,413   Lin Foot         18,637.28            13.19 
609-21023     Curb and Gutter Type 2 (Section II-B) (Special)                   6,287   Lin Foot        146,029.25            23.23 

     
609-21900     Curb and Gutter Type 2 Special                                      842   Lin Foot         10,115.80            12.01 
609-23000     Gutter (Special)                                                  1,323   Lin Foot         31,758.61            24.00 
609-24000     Gutter Type 2 Special                                             1,972   Lin Foot         52,183.02            26.46 
609-24003     Gutter Type 2 (3 Foot)                                            1,871   Lin Foot         27,996.50            14.96 

     
609-24004     Gutter Type 2 (4 Foot)                                            2,184   Lin Foot         43,330.48            19.84 
609-24005     Gutter Type 2 (5 Foot)                                               62   Lin Foot          1,909.60            30.80 
609-24008     Gutter Type 2 (8 Foot)                                              185   Lin Foot          6,218.00            33.61 
609-24010     Gutter Type 2 (10 Foot)                                              38   Lin Foot            798.00            21.00 

     
609-31020     Curb and Gutter Type 2 (Section II-B) (Fast Track)                  104   Lin Foot          2,184.00            21.00 
609-40010     Curb Type 4 (Section B)                                           8,074   Lin Foot         69,819.50             8.65 
609-40011     Curb Type 4 (Section M)                                             216   Lin Foot          1,950.00             9.03 
609-40130     Curb (Median) (Special)                                           1,556   Lin Foot         72,354.00            46.50 

     
609-60011     Curb Type 6 (Section M)                                          11,904   Lin Foot         81,242.22             6.82 
610-00020     Median Cover Material (Patterned Concrete)                       98,175   Sq Foot         448,657.47             4.57 
610-00024     Median Cover Material (4 Inch Patterned Concrete)                60,510   Sq Foot         321,037.25             5.31 
610-00026     Median Cover Material (6 Inch Patterned Concrete)                28,968   Sq Foot         154,407.32             5.33 

     
610-00030     Median Cover Material (Concrete)                                 92,413   Sq Foot         388,516.66             4.20 
610-00040     Median Cover Material (Bituminous)                                   23   Ton               2,829.00           123.00 
610-00060     Median Cover Material (Brick Pavers)                              1,298   Sq Foot          23,532.74            18.13 
610-00110     Median Edging                                                        63   Lin Foot          5,985.00            95.00 

     
611-00013     12 Foot Deer Guard                                                    2   Each             30,750.00        15,375.00 
611-00018     18 Foot Cattle Guard                                                  1   Each              8,950.50         8,950.50 
611-00019     18 Foot Deer Guard                                                    1   Each             22,780.00        22,780.00 
611-00020     20 Foot Cattle Guard                                                  3   Each             32,000.00        10,666.67 

     
611-00073     72 Foot Deer Guard                                                    1   Each             77,700.00        77,700.00 
612-00001     Delineator (Type I)                                               4,340   Each             90,557.86            20.87 
612-00002     Delineator (Type II)                                              1,128   Each             25,074.64            22.23 
612-00003     Delineator (Type III)                                             1,081   Each             24,933.86            23.07 

     
612-00021     Delineator (Type I) (Barrier)                                        16   Each                556.00            34.75 
612-00022     Delineator (Type II) (Barrier)                                    1,406   Each             15,146.20            10.77 
612-00031     Delineator (Type I) (Extra Height)                                3,211   Each             72,619.80            22.62 
612-00032     Delineator (Type II) (Extra Height)                                 148   Each              3,404.00            23.00 

     
612-00033     Delineator (Type III) (Extra Height)                                358   Each              9,554.20            26.69 
612-00041     Delineator (Flexible) (Type I)                                      815   Each             24,182.60            29.67 
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612-00042     Delineator (Flexible) (Type II)                                     464   Each             15,702.00            33.84 
612-00043     Delineator (Flexible) (Type III)                                    171   Each              5,514.60            32.25 
612-00046     Delineator (Flexible) (Special) (Type I)                             12   Each                900.00            75.00 
612-00260     Location Marker (Fiber Optic)(Dome)                                 125   Each             11,313.64            90.51 

     
612-00270     Location Marker (Utility)(Flat Slat)                                 15   Each              1,685.00           112.33 
612-01080     Barrier Striping (6 Inch)                                        26,719   Lin Foot         26,719.00             1.00 
613-00075     3/4 Inch Electrical Conduit                                         474   Lin Foot          6,133.56            12.94 
613-00100     1 Inch Electrical Conduit                                         3,295   Lin Foot         13,839.00             4.20 

     
613-00200     2 Inch Electrical Conduit                                        39,143   Lin Foot        392,471.88            10.03 
613-00201     2 Inch Electrical Conduit (Jacked)                                4,512   Lin Foot         53,502.75            11.86 
613-00206     2 Inch Electrical Conduit (Bored)                               231,790   Lin Foot      1,477,293.70             6.37 
613-00300     3 Inch Electrical Conduit                                        18,420   Lin Foot        161,055.92             8.74 

     
613-00301     3 Inch Electrical Conduit (Jacked)                                7,008   Lin Foot         88,127.50            12.58 
613-00306     3 Inch Electrical Conduit (Bored)                                 6,935   Lin Foot         93,364.00            13.46 
613-00406     4 Inch Electrical Conduit (Multiduct) (Jacked)                      727   Lin Foot         40,712.00            56.00 
613-01075     3/4 Inch Electrical Conduit (Plastic)                               172   Lin Foot          1,358.80             7.90 

     
613-01100     1 Inch Electrical Conduit (Plastic)                                 347   Lin Foot          2,776.00             8.00 
613-01125     1-1/4 Inch Electrical Conduit (Plastic)                           2,882   Lin Foot         11,528.00             4.00 
613-01200     2 Inch Electrical Conduit (Plastic)                              71,522   Lin Foot        588,688.65             8.23 
613-01201     2 Inch Electrical Conduit (Plastic) (Special)                     8,876   Lin Foot         93,198.00            10.50 

     
613-01202     2 Inch Electrical Conduit (Plastic) (Install Only)                  492   Lin Foot          4,920.00            10.00 
613-01300     3 Inch Electrical Conduit (Plastic)                              27,253   Lin Foot        302,098.95            11.08 
613-01400     4 Inch Electrical Conduit (Plastic)                                 942   Lin Foot         10,880.10            11.55 
613-01600     6 Inch Electrical Conduit (Plastic)                                 964   Lin Foot         12,146.40            12.60 

     
613-02200     2 Inch Electrical Conduit (Furnish Only)                            950   Lin Foot            760.00             0.80 
613-06000     Meter Pole                                                            4   Each             15,000.00         3,750.00 
613-07000     Pull Box (Special)                                                  115   Each             39,461.48           343.14 
613-07010     Pull Box (Surface Mounted)                                           18   Each              2,844.00           158.00 

     
613-07016     Pull Box (16"x16"x6")                                                 1   Each                685.12           685.12 
613-07023     Pull Box (24"x36"x24")                                              142   Each            101,353.51           713.76 
613-07026     Pull Box (16"x24"x12")                                               19   Each              6,886.00           362.42 
613-07033     Pull Box (24"x20"x12")                                               44   Each             13,200.00           300.00 

     
613-07034     Pull Box (24"x36"x18")                                              234   Each            207,921.56           888.55 
613-07038     Pull Box (36"x48"x18")                                                8   Each              6,828.00           853.50 
613-07039     Pull Box (30"x48"x18")                                                3   Each              2,970.00           990.00 
613-07040     Pull Box (30"x48"x24")                                               41   Each             34,675.74           845.75 

     
613-07050     Pull Box (13"x24"x18") Deep                                           5   Each              3,450.00           690.00 
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ITEM NUMBER   ITEM                                                     TOTAL QUANTITY   UNIT            TOTAL COST    AVERAGE PRICE 
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612-00042     Delineator (Flexible) (Type II)                                     464   Each             15,702.00            33.84 
612-00043     Delineator (Flexible) (Type III)                                    171   Each              5,514.60            32.25 
612-00046     Delineator (Flexible) (Special) (Type I)                             12   Each                900.00            75.00 
612-00260     Location Marker (Fiber Optic)(Dome)                                 125   Each             11,313.64            90.51 

     
612-00270     Location Marker (Utility)(Flat Slat)                                 15   Each              1,685.00           112.33 
612-01080     Barrier Striping (6 Inch)                                        26,719   Lin Foot         26,719.00             1.00 
613-00075     3/4 Inch Electrical Conduit                                         474   Lin Foot          6,133.56            12.94 
613-00100     1 Inch Electrical Conduit                                         3,295   Lin Foot         13,839.00             4.20 

     
613-00200     2 Inch Electrical Conduit                                        39,143   Lin Foot        392,471.88            10.03 
613-00201     2 Inch Electrical Conduit (Jacked)                                4,512   Lin Foot         53,502.75            11.86 
613-00206     2 Inch Electrical Conduit (Bored)                               231,790   Lin Foot      1,477,293.70             6.37 
613-00300     3 Inch Electrical Conduit                                        18,420   Lin Foot        161,055.92             8.74 

     
613-00301     3 Inch Electrical Conduit (Jacked)                                7,008   Lin Foot         88,127.50            12.58 
613-00306     3 Inch Electrical Conduit (Bored)                                 6,935   Lin Foot         93,364.00            13.46 
613-00406     4 Inch Electrical Conduit (Multiduct) (Jacked)                      727   Lin Foot         40,712.00            56.00 
613-01075     3/4 Inch Electrical Conduit (Plastic)                               172   Lin Foot          1,358.80             7.90 

     
613-01100     1 Inch Electrical Conduit (Plastic)                                 347   Lin Foot          2,776.00             8.00 
613-01125     1-1/4 Inch Electrical Conduit (Plastic)                           2,882   Lin Foot         11,528.00             4.00 
613-01200     2 Inch Electrical Conduit (Plastic)                              71,522   Lin Foot        588,688.65             8.23 
613-01201     2 Inch Electrical Conduit (Plastic) (Special)                     8,876   Lin Foot         93,198.00            10.50 

     
613-01202     2 Inch Electrical Conduit (Plastic) (Install Only)                  492   Lin Foot          4,920.00            10.00 
613-01300     3 Inch Electrical Conduit (Plastic)                              27,253   Lin Foot        302,098.95            11.08 
613-01400     4 Inch Electrical Conduit (Plastic)                                 942   Lin Foot         10,880.10            11.55 
613-01600     6 Inch Electrical Conduit (Plastic)                                 964   Lin Foot         12,146.40            12.60 

     
613-02200     2 Inch Electrical Conduit (Furnish Only)                            950   Lin Foot            760.00             0.80 
613-06000     Meter Pole                                                            4   Each             15,000.00         3,750.00 
613-07000     Pull Box (Special)                                                  115   Each             39,461.48           343.14 
613-07010     Pull Box (Surface Mounted)                                           18   Each              2,844.00           158.00 

     
613-07016     Pull Box (16"x16"x6")                                                 1   Each                685.12           685.12 
613-07023     Pull Box (24"x36"x24")                                              142   Each            101,353.51           713.76 
613-07026     Pull Box (16"x24"x12")                                               19   Each              6,886.00           362.42 
613-07033     Pull Box (24"x20"x12")                                               44   Each             13,200.00           300.00 

     
613-07034     Pull Box (24"x36"x18")                                              234   Each            207,921.56           888.55 
613-07038     Pull Box (36"x48"x18")                                                8   Each              6,828.00           853.50 
613-07039     Pull Box (30"x48"x18")                                                3   Each              2,970.00           990.00 
613-07040     Pull Box (30"x48"x24")                                               41   Each             34,675.74           845.75 

     
613-07050     Pull Box (13"x24"x18") Deep                                           5   Each              3,450.00           690.00 
613-10000     Wiring                                                               37   Lump Sum        387,362.87        10,469.27 



Colorado Department of Transportation 15:27 Monday, March 29, 2010 25

2009 Cost Data - Maintenance

     
                                           INDEX AND AVERAGE UNIT BID PRICES FOR 01/01/09 THROUGH 12/31/09                          

     
------------------------------------------------------------------------------------------------------------------------------------
ITEM NUMBER   ITEM                                                     TOTAL QUANTITY   UNIT            TOTAL COST    AVERAGE PRICE 
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613-10010     Wiring (Special)                                                      5   Lump Sum        149,524.95        29,904.99 
613-15000     Floodlight                                                            9   Each              9,144.00         1,016.00 
613-16000     Luminaire (Special)                                                  18   Each             22,213.80         1,234.10 
613-16010     Light Standard and Luminaire (Decorative)                            20   Each             33,680.00         1,684.00 

     
613-16020     Luminaire (Special) Induction (165 Watt)                             31   Each             92,694.96         2,990.16 
613-30005     Light Standard and Luminaire (Pedestrian)                            28   Each             68,749.04         2,455.32 
613-30400     Light Standard Aluminum (40 Foot)                                    12   Each             16,617.00         1,384.75 
613-32300     Light Standard Steel (30 Foot)                                       24   Each             65,136.10         2,714.00 

     
613-32400     Light Standard Steel (40 Foot)                                       14   Each             40,665.72         2,904.69 
613-34180     Light Standard Metal (18 Foot)                                        2   Each              5,130.00         2,565.00 
613-34250     Light Standard Metal (25 Foot)                                       27   Each            153,584.10         5,688.30 
613-34350     Light Standard Metal (35 Foot)                                        2   Each              4,400.00         2,200.00 

     
613-34400     Light Standard Metal (40 Foot)                                       37   Each             72,181.00         1,950.84 
613-34700     Light Standard Metal (70 Foot)                                        4   Each             30,100.00         7,525.00 
613-35140     Light Standard Steel High Mast (140 Foot)                             3   Each             91,220.13        30,406.71 
613-40000     Concrete Foundation Pad                                              33   Each             15,591.00           472.45 

     
613-40010     Light Standard Foundation                                           127   Each             92,393.86           727.51 
613-40012     Light Standard Foundation Special                                    35   Each             57,614.53         1,646.13 
613-45048     High Mast Foundation (Drilled Caisson) (48 Inch)                     90   Lin Foot         18,899.10           209.99 
613-50000     Lowering Device                                                       3   Each             15,472.17         5,157.39 

     
613-50010     Photoelectric Cell                                                    5   Each                932.00           186.40 
613-50050     Portable Power Unit                                                   1   Each                466.64           466.64 
613-50100     Lighting Control Center                                              11   Each             41,198.66         3,745.33 
613-50105     Lighting Control Center (Pedestal Only)                               6   Each              8,628.00         1,438.00 

     
613-50125     Control Center Box                                                    3   Each             14,187.90         4,729.30 
613-50150     Secondary Service Pedestal                                            9   Each             11,999.59         1,333.29 
613-50210     Temporary Lighting                                                    2   Lump Sum         48,100.00        24,050.00 
613-50375     Solar Collection System                                               1   Each             15,000.00        15,000.00 

     
613-50410     Light Standard (Temporary)                                            5   Each             22,300.00         4,460.00 
613-70150     Luminaire High Pressure Sodium (150 Watt)                             2   Each              1,946.00           973.00 
613-70250     Luminaire High Pressure Sodium (250 Watt)                           104   Each             40,791.78           392.23 
613-70400     Luminaire High Pressure Sodium (400 Watt)                            75   Each             33,569.44           447.59 

     
613-71000     Luminaire High Pressure Sodium (1000 Watt)                           22   Each             21,635.56           983.43 
613-72150     Luminaire High Pressure Sodium (Wall Type) (150 Watt)                17   Each              9,443.40           555.49 
613-75100     Luminaire Metal Halide (100 Watt)                                     2   Each              1,026.00           513.00 
613-75250     Luminaire Metal Halide (250 Watt)                                     5   Each              2,565.00           513.00 

     
613-81800     Branch Circuit Panel (Special)                                        1   Each              1,580.00         1,580.00 
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ITEM NUMBER   ITEM                                                     TOTAL QUANTITY   UNIT            TOTAL COST    AVERAGE PRICE 
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613-10010     Wiring (Special)                                                      5   Lump Sum        149,524.95        29,904.99 
613-15000     Floodlight                                                            9   Each              9,144.00         1,016.00 
613-16000     Luminaire (Special)                                                  18   Each             22,213.80         1,234.10 
613-16010     Light Standard and Luminaire (Decorative)                            20   Each             33,680.00         1,684.00 

     
613-16020     Luminaire (Special) Induction (165 Watt)                             31   Each             92,694.96         2,990.16 
613-30005     Light Standard and Luminaire (Pedestrian)                            28   Each             68,749.04         2,455.32 
613-30400     Light Standard Aluminum (40 Foot)                                    12   Each             16,617.00         1,384.75 
613-32300     Light Standard Steel (30 Foot)                                       24   Each             65,136.10         2,714.00 

     
613-32400     Light Standard Steel (40 Foot)                                       14   Each             40,665.72         2,904.69 
613-34180     Light Standard Metal (18 Foot)                                        2   Each              5,130.00         2,565.00 
613-34250     Light Standard Metal (25 Foot)                                       27   Each            153,584.10         5,688.30 
613-34350     Light Standard Metal (35 Foot)                                        2   Each              4,400.00         2,200.00 

     
613-34400     Light Standard Metal (40 Foot)                                       37   Each             72,181.00         1,950.84 
613-34700     Light Standard Metal (70 Foot)                                        4   Each             30,100.00         7,525.00 
613-35140     Light Standard Steel High Mast (140 Foot)                             3   Each             91,220.13        30,406.71 
613-40000     Concrete Foundation Pad                                              33   Each             15,591.00           472.45 

     
613-40010     Light Standard Foundation                                           127   Each             92,393.86           727.51 
613-40012     Light Standard Foundation Special                                    35   Each             57,614.53         1,646.13 
613-45048     High Mast Foundation (Drilled Caisson) (48 Inch)                     90   Lin Foot         18,899.10           209.99 
613-50000     Lowering Device                                                       3   Each             15,472.17         5,157.39 

     
613-50010     Photoelectric Cell                                                    5   Each                932.00           186.40 
613-50050     Portable Power Unit                                                   1   Each                466.64           466.64 
613-50100     Lighting Control Center                                              11   Each             41,198.66         3,745.33 
613-50105     Lighting Control Center (Pedestal Only)                               6   Each              8,628.00         1,438.00 

     
613-50125     Control Center Box                                                    3   Each             14,187.90         4,729.30 
613-50150     Secondary Service Pedestal                                            9   Each             11,999.59         1,333.29 
613-50210     Temporary Lighting                                                    2   Lump Sum         48,100.00        24,050.00 
613-50375     Solar Collection System                                               1   Each             15,000.00        15,000.00 

     
613-50410     Light Standard (Temporary)                                            5   Each             22,300.00         4,460.00 
613-70150     Luminaire High Pressure Sodium (150 Watt)                             2   Each              1,946.00           973.00 
613-70250     Luminaire High Pressure Sodium (250 Watt)                           104   Each             40,791.78           392.23 
613-70400     Luminaire High Pressure Sodium (400 Watt)                            75   Each             33,569.44           447.59 

     
613-71000     Luminaire High Pressure Sodium (1000 Watt)                           22   Each             21,635.56           983.43 
613-72150     Luminaire High Pressure Sodium (Wall Type) (150 Watt)                17   Each              9,443.40           555.49 
613-75100     Luminaire Metal Halide (100 Watt)                                     2   Each              1,026.00           513.00 
613-75250     Luminaire Metal Halide (250 Watt)                                     5   Each              2,565.00           513.00 

     
613-81800     Branch Circuit Panel (Special)                                        1   Each              1,580.00         1,580.00 
614-00011     Sign Panel (Class I)                                              6,206   Sq Foot          95,609.40            15.41 
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614-00012     Sign Panel (Class II)                                            10,202   Sq Foot         179,663.66            17.61 
614-00013     Sign Panel (Class III)                                           19,873   Sq Foot         423,121.55            21.29 
614-00026     Sign Panel (Class I) (Install Only)                                 135   Each              7,653.82            56.69 
614-00029     Sign Panel (Class II) (Install Only)                                153   Each              6,025.14            39.38 

     
614-00030     Sign Panel (Class III) (Install Only)                                 1   Each                225.00           225.00 
614-00035     Sign Panel (Special)                                                950   Sq Foot          27,950.00            29.42 
614-00040     Sign Post (Special)                                                 199   Lin Foot          5,688.50            28.59 
614-00044     Timber Sign Post 4x4 Inch                                           160   Lin Foot          1,600.00            10.00 

     
614-00066     Timber Sign Post 6x6 Inch                                           176   Lin Foot            880.00             5.00 
614-00200     Steel Sign Post (U-2)                                               195   Lin Foot          4,454.99            22.85 
614-00214     Steel Sign Post (1.75x1.75 Inch Tubing)                             192   Lin Foot            875.52             4.56 
614-00216     Steel Sign Post (2x2 Inch Tubing)                                   200   Lin Foot          2,552.25            12.76 

     
614-00612     Steel Sign Post (W 6x12)                                            313   Lin Foot         13,636.20            43.57 
614-00615     Steel Sign Post (W 6x15)                                            189   Lin Foot          7,548.60            39.94 
614-00818     Steel Sign Post (W 8x18)                                            106   Lin Foot          6,778.00            63.94 
614-00821     Steel Sign Post (W 8x21)                                             34   Lin Foot          1,552.44            45.66 

     
614-01022     Steel Sign Post (W 10x22)                                            38   Lin Foot          1,941.80            51.10 
614-01502     Steel Sign Support (2-Inch Round)(Post & Socket)                  1,306   Lin Foot         15,667.10            12.00 
614-01503     Steel Sign Support (2-Inch Round)(Post and Socket)                   99   Each             14,928.58           150.79 
614-01512     Steel Sign Support (2-Inch Round)(Post)                           1,183   Lin Foot         11,727.64             9.91 

     
614-01513     Steel Sign Support (2-Inch Round)(Post)(Install Only)               126   Lin Foot          3,544.38            28.13 
614-01522     Steel Sign Support (2-Inch Round)(Socket)                           111   Each              6,950.80            62.62 
614-01523     Steel Sign Support (2-Inch Round)(Socket)(Install Onl                14   Each                945.00            67.50 
614-01554     Steel Sign Post (4 Inch Round) (Slipbase)                            32   Lin Foot          4,000.00           125.00 

     
614-01572     Steel Sign Support (2-1/2 Inch Round NP-40)(Post & Sl               794   Lin Foot         19,326.03            24.34 
614-01573     Steel Sign Support (2-1/2 Inch Round NP-40)(Post & Sl               178   Each             60,129.50           337.81 
614-01575     Steel Sign Support (2-1/2 Inch Round NP-40)(Post)                 1,203   Lin Foot         18,277.82            15.19 
614-01578     Steel Sign Support (2-1/2 Inch Round NP-40)(Slipbase)               111   Each             20,369.54           183.51 

     
614-01582     Steel Sign Support (2-1/2 Inch Round)(Post and Slipba               789   Lin Foot         21,751.18            27.57 
614-01583     Steel Sign Support (2-1/2 Inch Round)(Post & Slipbase               211   Each             62,426.89           295.86 
614-01585     Steel Sign Support (2-1/2 Inch Round Sch 80)(Post)                  698   Lin Foot         18,270.32            26.18 
614-01586     Steel Sign Support (2-1/2 In Rd Sch 80)(Post)(Install             1,744   Lin Foot          9,818.72             5.63 

     
614-01588     Steel Sign Support (2-1/2 Inch Round Sch 80)(Slipbase               193   Each             46,098.83           238.85 
614-01589     Steel Sign Supp (2-1/2 In Rd Sch 80)(Slip)(Install On               153   Each             25,818.75           168.75 
614-03001     Concrete Footing (Type 1)                                            22   Each             27,720.28         1,260.01 
614-03002     Concrete Footing (Type 2)                                            14   Each             15,175.36         1,083.95 

     
614-03003     Concrete Footing (Type 3)                                             6   Each              9,500.00         1,583.33 
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614-00012     Sign Panel (Class II)                                            10,202   Sq Foot         179,663.66            17.61 
614-00013     Sign Panel (Class III)                                           19,873   Sq Foot         423,121.55            21.29 
614-00026     Sign Panel (Class I) (Install Only)                                 135   Each              7,653.82            56.69 
614-00029     Sign Panel (Class II) (Install Only)                                153   Each              6,025.14            39.38 

     
614-00030     Sign Panel (Class III) (Install Only)                                 1   Each                225.00           225.00 
614-00035     Sign Panel (Special)                                                950   Sq Foot          27,950.00            29.42 
614-00040     Sign Post (Special)                                                 199   Lin Foot          5,688.50            28.59 
614-00044     Timber Sign Post 4x4 Inch                                           160   Lin Foot          1,600.00            10.00 

     
614-00066     Timber Sign Post 6x6 Inch                                           176   Lin Foot            880.00             5.00 
614-00200     Steel Sign Post (U-2)                                               195   Lin Foot          4,454.99            22.85 
614-00214     Steel Sign Post (1.75x1.75 Inch Tubing)                             192   Lin Foot            875.52             4.56 
614-00216     Steel Sign Post (2x2 Inch Tubing)                                   200   Lin Foot          2,552.25            12.76 

     
614-00612     Steel Sign Post (W 6x12)                                            313   Lin Foot         13,636.20            43.57 
614-00615     Steel Sign Post (W 6x15)                                            189   Lin Foot          7,548.60            39.94 
614-00818     Steel Sign Post (W 8x18)                                            106   Lin Foot          6,778.00            63.94 
614-00821     Steel Sign Post (W 8x21)                                             34   Lin Foot          1,552.44            45.66 

     
614-01022     Steel Sign Post (W 10x22)                                            38   Lin Foot          1,941.80            51.10 
614-01502     Steel Sign Support (2-Inch Round)(Post & Socket)                  1,306   Lin Foot         15,667.10            12.00 
614-01503     Steel Sign Support (2-Inch Round)(Post and Socket)                   99   Each             14,928.58           150.79 
614-01512     Steel Sign Support (2-Inch Round)(Post)                           1,183   Lin Foot         11,727.64             9.91 

     
614-01513     Steel Sign Support (2-Inch Round)(Post)(Install Only)               126   Lin Foot          3,544.38            28.13 
614-01522     Steel Sign Support (2-Inch Round)(Socket)                           111   Each              6,950.80            62.62 
614-01523     Steel Sign Support (2-Inch Round)(Socket)(Install Onl                14   Each                945.00            67.50 
614-01554     Steel Sign Post (4 Inch Round) (Slipbase)                            32   Lin Foot          4,000.00           125.00 

     
614-01572     Steel Sign Support (2-1/2 Inch Round NP-40)(Post & Sl               794   Lin Foot         19,326.03            24.34 
614-01573     Steel Sign Support (2-1/2 Inch Round NP-40)(Post & Sl               178   Each             60,129.50           337.81 
614-01575     Steel Sign Support (2-1/2 Inch Round NP-40)(Post)                 1,203   Lin Foot         18,277.82            15.19 
614-01578     Steel Sign Support (2-1/2 Inch Round NP-40)(Slipbase)               111   Each             20,369.54           183.51 

     
614-01582     Steel Sign Support (2-1/2 Inch Round)(Post and Slipba               789   Lin Foot         21,751.18            27.57 
614-01583     Steel Sign Support (2-1/2 Inch Round)(Post & Slipbase               211   Each             62,426.89           295.86 
614-01585     Steel Sign Support (2-1/2 Inch Round Sch 80)(Post)                  698   Lin Foot         18,270.32            26.18 
614-01586     Steel Sign Support (2-1/2 In Rd Sch 80)(Post)(Install             1,744   Lin Foot          9,818.72             5.63 

     
614-01588     Steel Sign Support (2-1/2 Inch Round Sch 80)(Slipbase               193   Each             46,098.83           238.85 
614-01589     Steel Sign Supp (2-1/2 In Rd Sch 80)(Slip)(Install On               153   Each             25,818.75           168.75 
614-03001     Concrete Footing (Type 1)                                            22   Each             27,720.28         1,260.01 
614-03002     Concrete Footing (Type 2)                                            14   Each             15,175.36         1,083.95 

     
614-03003     Concrete Footing (Type 3)                                             6   Each              9,500.00         1,583.33 
614-03004     Concrete Footing (Type 4)                                             4   Each              4,022.56         1,005.64 
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614-03005     Concrete Footing (Type 5)                                             2   Each              2,391.80         1,195.90 
614-03100     Concrete Footing (Traffic Signal Pole)                                5   Each             12,600.00         2,520.00 
614-07105     Modification of Sign Legend                                           1   Each                 26.50            26.50 
614-10120     Variable Message Sign                                                 1   Each            118,000.00       118,000.00 

     
614-10123     Variable Message Sign (Install Only)                                  1   Each              3,500.00         3,500.00 
614-10125     Variable Message Sign (Ground Mounted)                                5   Each            480,000.00        96,000.00 
614-10128     Blankout Sign (Fiber Optic)                                           4   Each             60,000.00        15,000.00 
614-10146     Variable Message Sign (LED) (Ground Mounted)                          4   Each            365,670.00        91,417.50 

     
614-10147     Variable Message Sign LED (Overhead)                                  5   Each            594,080.00       118,816.00 
614-10151     12 Inch LED (Ball) (Green)                                          597   Each             41,611.00            69.70 
614-10152     12 Inch LED (Ball) (Red)                                            622   Each             35,026.00            56.31 
614-10153     12 Inch LED (Ball) (Yellow)                                         629   Each             53,983.00            85.82 

     
614-10156     12 Inch LED (Arrow) (Green)                                         110   Each              6,876.00            62.51 
614-10157     12 Inch LED (Arrow) (Red)                                            10   Each                550.00            55.00 
614-10158     12 Inch LED (Arrow) (Yellow)                                        101   Each              6,144.00            60.83 
614-10160     Signal Head Backplates                                                2   Each                400.00           200.00 

     
614-10250     LED In-Pavement Marking Unit                                        146   Each            138,700.00           950.00 
614-10260     LED Master Controller                                                 3   Each             70,500.00        23,500.00 
614-30110     Butterfly Structure                                                   7   Each            139,000.00        19,857.14 
614-30200     VMS Butterfly Support (Median)                                        1   Each             31,100.00        31,100.00 

     
614-30205     VMS Butterfly Support (Roadside)                                      2   Each             45,480.00        22,740.00 
614-31800     Monotube Overhead Sign Cantilever (18 Inch Diameter)                  1   Each             27,074.00        27,074.00 
614-32000     Monotube Overhead Sign Cantilever (20 Inch Diameter)                  2   Each             55,055.56        27,527.78 
614-32400     Monotube Overhead Sign Cantilever (24 Inch Diameter)                 10   Each            390,857.00        39,085.70 

     
614-41800     Monotube Overhead Sign Bridge (18 Inch Diameter)                      2   Each            106,060.00        53,030.00 
614-42400     Monotube Overhead Sign Bridge (24 Inch Diameter)                      2   Each            130,724.30        65,362.15 
614-70116     Pedestrian Signal Face (16-16)                                        8   Each              3,048.00           381.00 
614-70117     Pedestrian Signal Face (16)                                          60   Each             29,954.00           499.23 

     
614-70126     Pedestrian Signal Face (16-16)(LED Replacement)                     228   Each             22,800.00           100.00 
614-70150     Pedestrian Signal Face (16) (Countdown)                             218   Each             95,102.40           436.25 
614-70216     Traffic Signal Face (8-8)                                            10   Each              6,397.92           639.79 
614-70250     Pedestrian Signal Face (16)(Countdown)(LED Replacemen                76   Each             13,680.00           180.00 

     
614-70328     Traffic Signal Face (12-8-8)                                         10   Each              7,911.12           791.11 
614-70336     Traffic Signal Face (12-12-12)                                      450   Each            286,216.68           636.04 
614-70337     Traffic Signal Face (12-12-12) (Install Only)                         4   Each                770.00           192.50 
614-70448     Traffic Signal Face (12-12-12-12)                                     4   Each              3,596.00           899.00 

     
614-70560     Traffic Signal Face (12-12-12-12-12)                                 71   Each             71,694.00         1,009.77 
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614-03005     Concrete Footing (Type 5)                                             2   Each              2,391.80         1,195.90 
614-03100     Concrete Footing (Traffic Signal Pole)                                5   Each             12,600.00         2,520.00 
614-07105     Modification of Sign Legend                                           1   Each                 26.50            26.50 
614-10120     Variable Message Sign                                                 1   Each            118,000.00       118,000.00 

     
614-10123     Variable Message Sign (Install Only)                                  1   Each              3,500.00         3,500.00 
614-10125     Variable Message Sign (Ground Mounted)                                5   Each            480,000.00        96,000.00 
614-10128     Blankout Sign (Fiber Optic)                                           4   Each             60,000.00        15,000.00 
614-10146     Variable Message Sign (LED) (Ground Mounted)                          4   Each            365,670.00        91,417.50 

     
614-10147     Variable Message Sign LED (Overhead)                                  5   Each            594,080.00       118,816.00 
614-10151     12 Inch LED (Ball) (Green)                                          597   Each             41,611.00            69.70 
614-10152     12 Inch LED (Ball) (Red)                                            622   Each             35,026.00            56.31 
614-10153     12 Inch LED (Ball) (Yellow)                                         629   Each             53,983.00            85.82 

     
614-10156     12 Inch LED (Arrow) (Green)                                         110   Each              6,876.00            62.51 
614-10157     12 Inch LED (Arrow) (Red)                                            10   Each                550.00            55.00 
614-10158     12 Inch LED (Arrow) (Yellow)                                        101   Each              6,144.00            60.83 
614-10160     Signal Head Backplates                                                2   Each                400.00           200.00 

     
614-10250     LED In-Pavement Marking Unit                                        146   Each            138,700.00           950.00 
614-10260     LED Master Controller                                                 3   Each             70,500.00        23,500.00 
614-30110     Butterfly Structure                                                   7   Each            139,000.00        19,857.14 
614-30200     VMS Butterfly Support (Median)                                        1   Each             31,100.00        31,100.00 

     
614-30205     VMS Butterfly Support (Roadside)                                      2   Each             45,480.00        22,740.00 
614-31800     Monotube Overhead Sign Cantilever (18 Inch Diameter)                  1   Each             27,074.00        27,074.00 
614-32000     Monotube Overhead Sign Cantilever (20 Inch Diameter)                  2   Each             55,055.56        27,527.78 
614-32400     Monotube Overhead Sign Cantilever (24 Inch Diameter)                 10   Each            390,857.00        39,085.70 

     
614-41800     Monotube Overhead Sign Bridge (18 Inch Diameter)                      2   Each            106,060.00        53,030.00 
614-42400     Monotube Overhead Sign Bridge (24 Inch Diameter)                      2   Each            130,724.30        65,362.15 
614-70116     Pedestrian Signal Face (16-16)                                        8   Each              3,048.00           381.00 
614-70117     Pedestrian Signal Face (16)                                          60   Each             29,954.00           499.23 

     
614-70126     Pedestrian Signal Face (16-16)(LED Replacement)                     228   Each             22,800.00           100.00 
614-70150     Pedestrian Signal Face (16) (Countdown)                             218   Each             95,102.40           436.25 
614-70216     Traffic Signal Face (8-8)                                            10   Each              6,397.92           639.79 
614-70250     Pedestrian Signal Face (16)(Countdown)(LED Replacemen                76   Each             13,680.00           180.00 

     
614-70328     Traffic Signal Face (12-8-8)                                         10   Each              7,911.12           791.11 
614-70336     Traffic Signal Face (12-12-12)                                      450   Each            286,216.68           636.04 
614-70337     Traffic Signal Face (12-12-12) (Install Only)                         4   Each                770.00           192.50 
614-70448     Traffic Signal Face (12-12-12-12)                                     4   Each              3,596.00           899.00 

     
614-70560     Traffic Signal Face (12-12-12-12-12)                                 71   Each             71,694.00         1,009.77 
614-72741     Blank Out Sign (LED)(SPEED RADAR)                                     2   Each             45,000.00        22,500.00 
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614-72745     Blank Out Sign Mounting Support & Wiring                              1   Each                300.00           300.00 
614-72765     Traffic Signal (24 Inch x 24 Inch Blankout LED Sign)                  3   Each             10,410.00         3,470.00 
614-72830     Communications Cabinet                                               12   Each             15,368.00         1,280.67 
614-72855     Traffic Signal Controller Cabinet                                     7   Each            105,349.00        15,049.86 

     
614-72858     Pedestal Pole (3 Foot 6 Inch)                                         4   Each              3,056.88           764.22 
614-72860     Pedestrian Push Button                                               84   Each             10,047.56           119.61 
614-72864     Fire Preemption Unit                                                  2   Each              5,000.00         2,500.00 
614-72866     Fire Preemption Unit and Timer                                       12   Each             55,629.00         4,635.75 

     
614-72871     Loop Detector Wire (Prefab) Special                               7,622   Lin Foot         67,942.08             8.91 
614-72875     Loop Detector Wire                                               66,894   Lin Foot        231,859.54             3.47 
614-72876     Traffic Signal Vehicle Detector Amplifier (Loop Type)                19   Each              8,955.00           471.32 
614-72878     Traffic Signal Vehicle Detector Amplifier (Loop Type)                31   Each             29,646.34           956.33 

     
614-72880     Traffic Signal Vehicle Detector Amplifier (Loop Type)                 7   Each              1,050.00           150.00 
614-72882     Traffic Signal Vehicle Detector (Micro Type)                         12   Each              4,368.00           364.00 
614-72886     Intersection Detection System (Camera)                               51   Each            297,178.00         5,827.02 
614-72887     Microwave Vehicle Radar Detector                                      7   Each             80,463.96        11,494.85 

     
614-72888     Microwave Vehicle Radar Detector (Install Only)                      30   Each              5,769.18           192.31 
614-72889     Traffic Signal Vehicle Detector (Micro Type) (Non-Inv                31   Each             47,892.12         1,544.91 
614-72890     Span Wire Cable                                                     200   Lin Foot          1,750.00             8.75 
614-72896     Intersection Detection System (Camera)(Install Only)                 16   Each              7,776.00           486.00 

     
614-72900     Wireless Magnetometer Vehicle Detection system                        2   Each             49,920.00        24,960.00 
614-73005     Piezo Electric Tube, Class 2                                         14   Each             29,240.00         2,088.57 
614-75848     Traffic Signal Controller and Cabinet (Install Only)                  4   Each              8,640.00         2,160.00 
614-80000     Flashing Beacon                                                      17   Each             32,630.38         1,919.43 

     
614-80001     Flashing Beacon (Solar Powered)                                       4   Each             22,370.44         5,592.61 
614-80009     Surface Condition Analyzer (Furnish Only)                             4   Each             25,600.00         6,400.00 
614-80020     Travel Time Indicator (Install Only)                                 39   Each             17,765.25           455.52 
614-80312     Barricade (Type 3 F-B)                                                1   Each              1,200.00         1,200.00 

     
614-80313     Barricade (Type 3 F-C)                                                1   Each                608.67           608.67 
614-80385     Rumble Strip                                                    481,064   Lin Foot        120,284.28             0.25 
614-81000     Traffic Signal-Light Pole Steel                                       1   Each              4,300.00         4,300.00 
614-81010     Traffic Signal-Light Pole Steel (1 Mast Arm)                          4   Each             34,288.00         8,572.00 

     
614-81020     Traffic Signal-Light Pole Steel (2 Mast Arm)                          4   Each             73,279.00        18,319.75 
614-81125     Traffic Signal-Light Pole Steel (1-25 Foot Mast Arm)                  1   Each             11,580.00        11,580.00 
614-81130     Traffic Signal-Light Pole Steel (1-30 Foot Mast Arm)                 12   Each            151,295.00        12,607.92 
614-81135     Traffic Signal-Light Pole Steel (1-35 Foot Mast Arm)                 11   Each            141,345.00        12,849.55 

     
614-81140     Traffic Signal-Light Pole Steel (1-40 Foot Mast Arm)                 11   Each            147,439.84        13,403.62 
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614-72745     Blank Out Sign Mounting Support & Wiring                              1   Each                300.00           300.00 
614-72765     Traffic Signal (24 Inch x 24 Inch Blankout LED Sign)                  3   Each             10,410.00         3,470.00 
614-72830     Communications Cabinet                                               12   Each             15,368.00         1,280.67 
614-72855     Traffic Signal Controller Cabinet                                     7   Each            105,349.00        15,049.86 

     
614-72858     Pedestal Pole (3 Foot 6 Inch)                                         4   Each              3,056.88           764.22 
614-72860     Pedestrian Push Button                                               84   Each             10,047.56           119.61 
614-72864     Fire Preemption Unit                                                  2   Each              5,000.00         2,500.00 
614-72866     Fire Preemption Unit and Timer                                       12   Each             55,629.00         4,635.75 

     
614-72871     Loop Detector Wire (Prefab) Special                               7,622   Lin Foot         67,942.08             8.91 
614-72875     Loop Detector Wire                                               66,894   Lin Foot        231,859.54             3.47 
614-72876     Traffic Signal Vehicle Detector Amplifier (Loop Type)                19   Each              8,955.00           471.32 
614-72878     Traffic Signal Vehicle Detector Amplifier (Loop Type)                31   Each             29,646.34           956.33 

     
614-72880     Traffic Signal Vehicle Detector Amplifier (Loop Type)                 7   Each              1,050.00           150.00 
614-72882     Traffic Signal Vehicle Detector (Micro Type)                         12   Each              4,368.00           364.00 
614-72886     Intersection Detection System (Camera)                               51   Each            297,178.00         5,827.02 
614-72887     Microwave Vehicle Radar Detector                                      7   Each             80,463.96        11,494.85 

     
614-72888     Microwave Vehicle Radar Detector (Install Only)                      30   Each              5,769.18           192.31 
614-72889     Traffic Signal Vehicle Detector (Micro Type) (Non-Inv                31   Each             47,892.12         1,544.91 
614-72890     Span Wire Cable                                                     200   Lin Foot          1,750.00             8.75 
614-72896     Intersection Detection System (Camera)(Install Only)                 16   Each              7,776.00           486.00 

     
614-72900     Wireless Magnetometer Vehicle Detection system                        2   Each             49,920.00        24,960.00 
614-73005     Piezo Electric Tube, Class 2                                         14   Each             29,240.00         2,088.57 
614-75848     Traffic Signal Controller and Cabinet (Install Only)                  4   Each              8,640.00         2,160.00 
614-80000     Flashing Beacon                                                      17   Each             32,630.38         1,919.43 

     
614-80001     Flashing Beacon (Solar Powered)                                       4   Each             22,370.44         5,592.61 
614-80009     Surface Condition Analyzer (Furnish Only)                             4   Each             25,600.00         6,400.00 
614-80020     Travel Time Indicator (Install Only)                                 39   Each             17,765.25           455.52 
614-80312     Barricade (Type 3 F-B)                                                1   Each              1,200.00         1,200.00 

     
614-80313     Barricade (Type 3 F-C)                                                1   Each                608.67           608.67 
614-80385     Rumble Strip                                                    481,064   Lin Foot        120,284.28             0.25 
614-81000     Traffic Signal-Light Pole Steel                                       1   Each              4,300.00         4,300.00 
614-81010     Traffic Signal-Light Pole Steel (1 Mast Arm)                          4   Each             34,288.00         8,572.00 

     
614-81020     Traffic Signal-Light Pole Steel (2 Mast Arm)                          4   Each             73,279.00        18,319.75 
614-81125     Traffic Signal-Light Pole Steel (1-25 Foot Mast Arm)                  1   Each             11,580.00        11,580.00 
614-81130     Traffic Signal-Light Pole Steel (1-30 Foot Mast Arm)                 12   Each            151,295.00        12,607.92 
614-81135     Traffic Signal-Light Pole Steel (1-35 Foot Mast Arm)                 11   Each            141,345.00        12,849.55 

     
614-81140     Traffic Signal-Light Pole Steel (1-40 Foot Mast Arm)                 11   Each            147,439.84        13,403.62 
614-81145     Traffic Signal-Light Pole Steel (1-45 Foot Mast Arm)                  5   Each             84,045.00        16,809.00 
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614-81150     Traffic Signal-Light Pole Steel (1-50 Foot Mast Arm)                  8   Each             95,870.00        11,983.75 
614-81155     Traffic Signal-Light Pole Steel (1-55 Foot Mast Arm)                 12   Each            170,430.00        14,202.50 
614-81160     Traffic Signal Light Pole Steel (1-60 Mast Arm Foot)                  4   Each             79,580.00        19,895.00 
614-81165     Traffic Signal-Light Pole Steel (1-65 Foot Mast Arm)                 12   Each            234,469.00        19,539.08 

     
614-81175     Traffic Signal-Light Pole Steel (1-75 Foot Mast Arm)                  2   Each             40,110.00        20,055.00 
614-81240     Traffic Signal-Light Pole Steel (2-40 Foot Mast Arm)                  1   Each             18,510.00        18,510.00 
614-81250     Traffic Signal-Light Pole Steel (2-50 Foot Mast Arm)                  5   Each            110,314.00        22,062.80 
614-81260     Traffic Signal Light Pole Steel (2-60 Foot Mast Arm)                  1   Each             26,130.00        26,130.00 

     
614-82010     Traffic Signal Pole Steel (1 Mast Arm)                                6   Each             70,327.99        11,721.33 
614-84000     Traffic Signal Pedestal Pole Steel                                   15   Each             17,784.00         1,185.60 
614-84100     Traffic Signal Pedestal Pole Aluminum                                16   Each             17,825.08         1,114.07 
614-85001     Impact Attenuator                                                     6   Each            136,700.00        22,783.33 

     
614-85003     Impact Attenuator (Low Maintenance)                                   2   Each             47,640.00        23,820.00 
614-85005     Impact Attenuator (Sand Filled Plastic Barrel)                        2   Each              8,000.00         4,000.00 
614-85045     Truck with Mounted Attenuator and Flashing Arrow Pane                 1   Each             11,250.00        11,250.00 
614-85312     Traffic Signal Span Wire Pole (12 Inch)                               1   Each              2,825.00         2,825.00 

     
614-85362     Traffic Signal-Light Span Wire Pole (12 Inch)                         7   Each             41,100.00         5,871.43 
614-86000     Traffic Signal Controller (Master)                                    2   Each              6,300.00         3,150.00 
614-86004     Spread Spectrum Radio (Install Only)                                  4   Each              1,120.00           280.00 
614-86007     Serial to IP Converter	                                               2   Each              2,300.00         1,150.00 

     
614-86105     Telemetry (Field)                                                     8   Each             18,563.00         2,320.38 
614-86106     Telemetry (Field)(Install Only)                                       2   Each                830.00           415.00 
614-86240     Traffic Signal Controller (Type 170)                                  8   Each            155,100.00        19,387.50 
614-86245     Controller (Type 170E)                                                6   Each             73,245.00        12,207.50 

     
614-86246     Controller (Type 170E-HC11)                                          23   Each            370,299.32        16,099.97 
614-86250     Ramp Metering Controller                                              1   Each             10,079.44        10,079.44 
614-86735     Weather Sensor                                                        3   Lump Sum         69,000.00        23,000.00 
614-86741     Weather Monitoring System                                             6   Each            213,756.84        35,626.14 

     
614-86748     Controller (Type 2070)                                                1   Each             16,600.00        16,600.00 
614-86752     Fold-Over Tower (ITS)                                                 7   Each             56,858.66         8,122.67 
614-86756     Anti-Icing System                                                     1   Lump Sum        730,750.00       730,750.00 
614-86800     Uninterrupted Power Supply                                           10   Each             60,428.00         6,042.80 

     
614-86915     Modify Traffic Signal Pole                                            1   Each              3,879.00         3,879.00 
614-87006     Fiber Optic Termination Panel - 6 Fiber                              17   Each              2,431.00           143.00 
614-87010     Fiber Optic Cable (Single Mode) (12 Fiber)                       16,724   Lin Foot         43,012.00             2.57 
614-87011     Fiber Optic Cable (Single Mode) (24 Fiber)                        1,200   Lin Foot          2,400.00             2.00 

     
614-87015     Buffer Tube Fan Out Kit                                              17   Each              2,822.00           166.00 
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614-81150     Traffic Signal-Light Pole Steel (1-50 Foot Mast Arm)                  8   Each             95,870.00        11,983.75 
614-81155     Traffic Signal-Light Pole Steel (1-55 Foot Mast Arm)                 12   Each            170,430.00        14,202.50 
614-81160     Traffic Signal Light Pole Steel (1-60 Mast Arm Foot)                  4   Each             79,580.00        19,895.00 
614-81165     Traffic Signal-Light Pole Steel (1-65 Foot Mast Arm)                 12   Each            234,469.00        19,539.08 

     
614-81175     Traffic Signal-Light Pole Steel (1-75 Foot Mast Arm)                  2   Each             40,110.00        20,055.00 
614-81240     Traffic Signal-Light Pole Steel (2-40 Foot Mast Arm)                  1   Each             18,510.00        18,510.00 
614-81250     Traffic Signal-Light Pole Steel (2-50 Foot Mast Arm)                  5   Each            110,314.00        22,062.80 
614-81260     Traffic Signal Light Pole Steel (2-60 Foot Mast Arm)                  1   Each             26,130.00        26,130.00 

     
614-82010     Traffic Signal Pole Steel (1 Mast Arm)                                6   Each             70,327.99        11,721.33 
614-84000     Traffic Signal Pedestal Pole Steel                                   15   Each             17,784.00         1,185.60 
614-84100     Traffic Signal Pedestal Pole Aluminum                                16   Each             17,825.08         1,114.07 
614-85001     Impact Attenuator                                                     6   Each            136,700.00        22,783.33 

     
614-85003     Impact Attenuator (Low Maintenance)                                   2   Each             47,640.00        23,820.00 
614-85005     Impact Attenuator (Sand Filled Plastic Barrel)                        2   Each              8,000.00         4,000.00 
614-85045     Truck with Mounted Attenuator and Flashing Arrow Pane                 1   Each             11,250.00        11,250.00 
614-85312     Traffic Signal Span Wire Pole (12 Inch)                               1   Each              2,825.00         2,825.00 

     
614-85362     Traffic Signal-Light Span Wire Pole (12 Inch)                         7   Each             41,100.00         5,871.43 
614-86000     Traffic Signal Controller (Master)                                    2   Each              6,300.00         3,150.00 
614-86004     Spread Spectrum Radio (Install Only)                                  4   Each              1,120.00           280.00 
614-86007     Serial to IP Converter	                                               2   Each              2,300.00         1,150.00 

     
614-86105     Telemetry (Field)                                                     8   Each             18,563.00         2,320.38 
614-86106     Telemetry (Field)(Install Only)                                       2   Each                830.00           415.00 
614-86240     Traffic Signal Controller (Type 170)                                  8   Each            155,100.00        19,387.50 
614-86245     Controller (Type 170E)                                                6   Each             73,245.00        12,207.50 

     
614-86246     Controller (Type 170E-HC11)                                          23   Each            370,299.32        16,099.97 
614-86250     Ramp Metering Controller                                              1   Each             10,079.44        10,079.44 
614-86735     Weather Sensor                                                        3   Lump Sum         69,000.00        23,000.00 
614-86741     Weather Monitoring System                                             6   Each            213,756.84        35,626.14 

     
614-86748     Controller (Type 2070)                                                1   Each             16,600.00        16,600.00 
614-86752     Fold-Over Tower (ITS)                                                 7   Each             56,858.66         8,122.67 
614-86756     Anti-Icing System                                                     1   Lump Sum        730,750.00       730,750.00 
614-86800     Uninterrupted Power Supply                                           10   Each             60,428.00         6,042.80 

     
614-86915     Modify Traffic Signal Pole                                            1   Each              3,879.00         3,879.00 
614-87006     Fiber Optic Termination Panel - 6 Fiber                              17   Each              2,431.00           143.00 
614-87010     Fiber Optic Cable (Single Mode) (12 Fiber)                       16,724   Lin Foot         43,012.00             2.57 
614-87011     Fiber Optic Cable (Single Mode) (24 Fiber)                        1,200   Lin Foot          2,400.00             2.00 

     
614-87015     Buffer Tube Fan Out Kit                                              17   Each              2,822.00           166.00 
614-87020     Optical Transceiver                                                  69   Each            121,361.68         1,758.86 
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614-87021     Optic Transceiver (Install Only)                                     87   Each              8,264.84            95.00 
614-87025     Optical Transceiver Chassis                                          24   Each             18,528.00           772.00 
614-87320     Closed Circuit Television                                             9   Each             23,553.59         2,617.07 
614-87321     Closed Circuit Television (Install Only)                             15   Each              8,400.00           560.00 

     
614-87325     Closed Circuit Television Pole                                       25   Each             57,019.93         2,280.80 
614-87326     CCTV Pole (Install Only)                                             12   Each              6,922.06           576.84 
614-87350     Test Fiber Optic Cable                                               10   Lump Sum         53,216.20         5,321.62 
614-87401     Fiber Optic Cable (Special)                                       3,900   Lin Foot          6,045.00             1.55 

     
614-87406     Fiber Optic Cable (Single Mode) (6 Strands)                      69,815   Lin Foot        120,572.50             1.73 
614-87424     Fiber Optic Cable (Single Mode) (24 Strands)                      3,870   Lin Foot         12,204.00             3.15 
614-87496     Fiber Optic Cable (Single Mode) (96 Strands)                     72,950   Lin Foot         88,309.45             1.21 
614-87498     Fiber Optic Cable (Single Mode) (144 Strands)                    60,000   Lin Foot        113,400.00             1.89 

     
614-87506     Splice Fiber Optic Cable (6 Strand)                                  19   Each             10,055.00           529.21 
614-87548     Splice Fiber Optic Cable (48 Strand)                                  2   Each              5,378.00         2,689.00 
614-87606     Terminate Fiber Optic Cable (6 Strand)                                6   Each              1,440.00           240.00 
614-87660     Video Enc/Dec                                                         6   Each             31,352.00         5,225.33 

     
614-87661     Video Encoder                                                         4   Each             22,800.00         5,700.00 
614-87690     Ethernet Switch                                                       1   Each              4,300.00         4,300.00 
615-00030     Embankment Protector Type 3                                          36   Each             40,393.90         1,122.05 
615-00050     Embankment Protector Type 5                                          28   Each             60,809.77         2,171.78 

     
615-00150     Embankment Protector (Special)                                        1   Each              1,300.98         1,300.98 
615-00500     Erosion Protector                                                12,760   Lin Foot         73,370.00             5.75 
615-65005     Irrigation Diversion Structure                                        1   Lump Sum          2,100.00         2,100.00 
616-00150     15 Inch Concrete Siphon Pipe                                         69   Lin Foot          6,693.00            97.00 

     
616-30015     15 Inch Trash Guard                                                   2   Each              1,860.00           930.00 
616-30024     24 Inch Trash Guard                                                   8   Each              6,920.00           865.00 
616-30036     36 Inch Trash Guard                                                   1   Each              1,300.00         1,300.00 
616-30042     42 Inch Trash Guard                                                   2   Each              2,600.00         1,300.00 

     
616-30121     25x16 Inch Trash Guard                                                1   Each              1,300.00         1,300.00 
616-30148     58x36 Inch Trash Guard                                                1   Each              1,300.00         1,300.00 
616-30499     Trash Guard Special                                                   3   Each             14,468.05         4,822.68 
617-00012     12 Inch Culvert Pipe                                                115   Lin Foot          5,162.50            44.89 

     
617-00018     18 Inch Culvert Pipe                                              1,129   Lin Foot         39,570.06            35.05 
617-00024     24 Inch Culvert Pipe                                                 34   Lin Foot          3,434.00           101.00 
617-00030     30 Inch Culvert Pipe                                                 40   Lin Foot          6,280.00           157.00 
617-00042     42 Inch Culvert Pipe                                                100   Lin Foot         13,001.00           130.01 

     
617-00048     48 Inch Culvert Pipe                                                 40   Lin Foot          4,000.00           100.00 
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614-87021     Optic Transceiver (Install Only)                                     87   Each              8,264.84            95.00 
614-87025     Optical Transceiver Chassis                                          24   Each             18,528.00           772.00 
614-87320     Closed Circuit Television                                             9   Each             23,553.59         2,617.07 
614-87321     Closed Circuit Television (Install Only)                             15   Each              8,400.00           560.00 

     
614-87325     Closed Circuit Television Pole                                       25   Each             57,019.93         2,280.80 
614-87326     CCTV Pole (Install Only)                                             12   Each              6,922.06           576.84 
614-87350     Test Fiber Optic Cable                                               10   Lump Sum         53,216.20         5,321.62 
614-87401     Fiber Optic Cable (Special)                                       3,900   Lin Foot          6,045.00             1.55 

     
614-87406     Fiber Optic Cable (Single Mode) (6 Strands)                      69,815   Lin Foot        120,572.50             1.73 
614-87424     Fiber Optic Cable (Single Mode) (24 Strands)                      3,870   Lin Foot         12,204.00             3.15 
614-87496     Fiber Optic Cable (Single Mode) (96 Strands)                     72,950   Lin Foot         88,309.45             1.21 
614-87498     Fiber Optic Cable (Single Mode) (144 Strands)                    60,000   Lin Foot        113,400.00             1.89 

     
614-87506     Splice Fiber Optic Cable (6 Strand)                                  19   Each             10,055.00           529.21 
614-87548     Splice Fiber Optic Cable (48 Strand)                                  2   Each              5,378.00         2,689.00 
614-87606     Terminate Fiber Optic Cable (6 Strand)                                6   Each              1,440.00           240.00 
614-87660     Video Enc/Dec                                                         6   Each             31,352.00         5,225.33 

     
614-87661     Video Encoder                                                         4   Each             22,800.00         5,700.00 
614-87690     Ethernet Switch                                                       1   Each              4,300.00         4,300.00 
615-00030     Embankment Protector Type 3                                          36   Each             40,393.90         1,122.05 
615-00050     Embankment Protector Type 5                                          28   Each             60,809.77         2,171.78 

     
615-00150     Embankment Protector (Special)                                        1   Each              1,300.98         1,300.98 
615-00500     Erosion Protector                                                12,760   Lin Foot         73,370.00             5.75 
615-65005     Irrigation Diversion Structure                                        1   Lump Sum          2,100.00         2,100.00 
616-00150     15 Inch Concrete Siphon Pipe                                         69   Lin Foot          6,693.00            97.00 

     
616-30015     15 Inch Trash Guard                                                   2   Each              1,860.00           930.00 
616-30024     24 Inch Trash Guard                                                   8   Each              6,920.00           865.00 
616-30036     36 Inch Trash Guard                                                   1   Each              1,300.00         1,300.00 
616-30042     42 Inch Trash Guard                                                   2   Each              2,600.00         1,300.00 

     
616-30121     25x16 Inch Trash Guard                                                1   Each              1,300.00         1,300.00 
616-30148     58x36 Inch Trash Guard                                                1   Each              1,300.00         1,300.00 
616-30499     Trash Guard Special                                                   3   Each             14,468.05         4,822.68 
617-00012     12 Inch Culvert Pipe                                                115   Lin Foot          5,162.50            44.89 

     
617-00018     18 Inch Culvert Pipe                                              1,129   Lin Foot         39,570.06            35.05 
617-00024     24 Inch Culvert Pipe                                                 34   Lin Foot          3,434.00           101.00 
617-00030     30 Inch Culvert Pipe                                                 40   Lin Foot          6,280.00           157.00 
617-00042     42 Inch Culvert Pipe                                                100   Lin Foot         13,001.00           130.01 

     
617-00048     48 Inch Culvert Pipe                                                 40   Lin Foot          4,000.00           100.00 
617-03000     Detour Culvert Pipe                                                   2   Lump Sum        216,000.00       108,000.00 
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617-03010     Detour Culvert Pipe                                               1,391   Lin Foot         75,442.40            54.24 
618-00002     Prestressing Steel Wire or Strand                                 1,584   M Kip Foot      132,960.96            83.94 
618-00142     Prestressed Concrete I (BT42)                                     3,789   Lin Foot        507,175.00           133.85 
618-01992     Prestressed Concrete Box (Depth Less Than 32 Inches)             47,714   Sq Foot       1,669,990.00            35.00 

     
618-01994     Prestressed Concrete Box (Depth 32" Through 48")                 65,170   Sq Foot       3,014,760.25            46.26 
618-06036     Prestressed Concrete Slab (Depth Greater Than 13 Inch            20,509   Sq Foot         574,252.00            28.00 
619-00002     Water Service                                                         2   Each              4,800.00         2,400.00 
619-00007     Connect To Existing Waterline                                         1   Each              1,326.00         1,326.00 

     
619-06080     8 Inch Ductile Iron Pipe                                            277   Lin Foot         18,836.00            68.00 
619-10160     16 Inch Welded Steel Pipe                                            70   Lin Foot          8,050.00           115.00 
619-10167     16 Inch Welded Steel Pipe (Jacked)                                  150   Lin Foot         37,500.00           250.00 
619-10180     18 Inch Welded Steel Pipe                                            23   Lin Foot          6,325.00           275.00 

     
619-10200     20 Inch Welded Steel Pipe                                            95   Lin Foot         13,345.60           140.48 
619-10240     24 Inch Welded Steel Pipe                                            60   Lin Foot          9,000.00           150.00 
619-10247     24 Inch Welded Steel Pipe (Jacked)                                  300   Lin Foot         90,000.00           300.00 
619-10847     84 Inch Welded Steel Pipe (Jacked)                                  160   Lin Foot        344,000.00         2,150.00 

     
619-50160     2 Inch Plastic Pipe                                                 250   Lin Foot          6,000.00            24.00 
619-50480     6 Inch Plastic Pipe                                                  80   Lin Foot            360.00             4.50 
619-50640     8 Inch Plastic Pipe                                               3,417   Lin Foot        104,253.00            30.51 
619-50800     10 Inch Plastic Pipe                                                776   Lin Foot         24,832.00            32.00 

     
619-75000     Cast Iron Valve Box                                                   1   Each                197.82           197.82 
619-75064     8 Inch Gate Valve                                                    22   Each             30,600.00         1,390.91 
619-75080     10 Inch Gate Valve                                                    7   Each             13,300.00         1,900.00 
619-78048     6 Inch Fire Hydrant                                                   7   Each             22,427.87         3,203.98 

     
620-00001     Field Office (Class 1)                                               11   Each            111,633.00        10,148.45 
620-00002     Field Office (Class 2)                                               46   Each            807,019.63        17,543.91 
620-00005     Field Office (Special)                                                4   Each            212,406.40        53,101.60 
620-00011     Field Laboratory (Class 1)                                            9   Each             96,902.00        10,766.89 

     
620-00012     Field Laboratory (Class 2)                                           57   Each            868,722.10        15,240.74 
620-00020     Sanitary Facility                                                   135   Each            143,550.52         1,063.34 
621-00200     Haul Road                                                             1   Lump Sum          5,857.03         5,857.03 
621-00425     Detour                                                                6   Lump Sum      1,574,403.00       262,400.50 

     
621-00450     Detour Pavement                                                  48,073   Sq Yard       1,315,189.50            27.36 
622-00270     Bollard                                                              93   Each             35,645.00           383.28 
622-00720     Pump Station                                                          1   Lump Sum        450,000.00       450,000.00 
622-10200     Sump Pump                                                             6   Each            221,600.00        36,933.33 

     
623-06900     Valve Box                                                            11   Each              6,440.00           585.45 
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617-03010     Detour Culvert Pipe                                               1,391   Lin Foot         75,442.40            54.24 
618-00002     Prestressing Steel Wire or Strand                                 1,584   M Kip Foot      132,960.96            83.94 
618-00142     Prestressed Concrete I (BT42)                                     3,789   Lin Foot        507,175.00           133.85 
618-01992     Prestressed Concrete Box (Depth Less Than 32 Inches)             47,714   Sq Foot       1,669,990.00            35.00 

     
618-01994     Prestressed Concrete Box (Depth 32" Through 48")                 65,170   Sq Foot       3,014,760.25            46.26 
618-06036     Prestressed Concrete Slab (Depth Greater Than 13 Inch            20,509   Sq Foot         574,252.00            28.00 
619-00002     Water Service                                                         2   Each              4,800.00         2,400.00 
619-00007     Connect To Existing Waterline                                         1   Each              1,326.00         1,326.00 

     
619-06080     8 Inch Ductile Iron Pipe                                            277   Lin Foot         18,836.00            68.00 
619-10160     16 Inch Welded Steel Pipe                                            70   Lin Foot          8,050.00           115.00 
619-10167     16 Inch Welded Steel Pipe (Jacked)                                  150   Lin Foot         37,500.00           250.00 
619-10180     18 Inch Welded Steel Pipe                                            23   Lin Foot          6,325.00           275.00 

     
619-10200     20 Inch Welded Steel Pipe                                            95   Lin Foot         13,345.60           140.48 
619-10240     24 Inch Welded Steel Pipe                                            60   Lin Foot          9,000.00           150.00 
619-10247     24 Inch Welded Steel Pipe (Jacked)                                  300   Lin Foot         90,000.00           300.00 
619-10847     84 Inch Welded Steel Pipe (Jacked)                                  160   Lin Foot        344,000.00         2,150.00 

     
619-50160     2 Inch Plastic Pipe                                                 250   Lin Foot          6,000.00            24.00 
619-50480     6 Inch Plastic Pipe                                                  80   Lin Foot            360.00             4.50 
619-50640     8 Inch Plastic Pipe                                               3,417   Lin Foot        104,253.00            30.51 
619-50800     10 Inch Plastic Pipe                                                776   Lin Foot         24,832.00            32.00 

     
619-75000     Cast Iron Valve Box                                                   1   Each                197.82           197.82 
619-75064     8 Inch Gate Valve                                                    22   Each             30,600.00         1,390.91 
619-75080     10 Inch Gate Valve                                                    7   Each             13,300.00         1,900.00 
619-78048     6 Inch Fire Hydrant                                                   7   Each             22,427.87         3,203.98 

     
620-00001     Field Office (Class 1)                                               11   Each            111,633.00        10,148.45 
620-00002     Field Office (Class 2)                                               46   Each            807,019.63        17,543.91 
620-00005     Field Office (Special)                                                4   Each            212,406.40        53,101.60 
620-00011     Field Laboratory (Class 1)                                            9   Each             96,902.00        10,766.89 

     
620-00012     Field Laboratory (Class 2)                                           57   Each            868,722.10        15,240.74 
620-00020     Sanitary Facility                                                   135   Each            143,550.52         1,063.34 
621-00200     Haul Road                                                             1   Lump Sum          5,857.03         5,857.03 
621-00425     Detour                                                                6   Lump Sum      1,574,403.00       262,400.50 

     
621-00450     Detour Pavement                                                  48,073   Sq Yard       1,315,189.50            27.36 
622-00270     Bollard                                                              93   Each             35,645.00           383.28 
622-00720     Pump Station                                                          1   Lump Sum        450,000.00       450,000.00 
622-10200     Sump Pump                                                             6   Each            221,600.00        36,933.33 

     
623-06900     Valve Box                                                            11   Each              6,440.00           585.45 
623-08200     Master Controller                                                     2   Each              9,414.00         4,707.00 
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623-09900     Sprinkler System                                                      1   Lump Sum         41,600.00        41,600.00 
623-09905     Irrigation Assembly                                                  25   Each             29,800.00         1,192.00 
624-13024     24 Inch Culvert Pipe (CR 3)                                         504   Lin Foot         16,128.00            32.00 
624-13036     36 Inch Culvert Pipe (CR 3)                                         169   Lin Foot          6,084.00            36.00 

     
624-14018     18 Inch Culvert Pipe (CR 4)                                         127   Lin Foot          4,737.10            37.30 
625-00000     Construction Surveying                                               71   Lump Sum      1,594,030.15        22,451.13 
625-00001     Construction Surveying (Hourly)                                     799   Hour             91,513.30           114.53 
626-00000     Mobilization                                                        131   Lump Sum     18,013,519.58       137,507.78 

     
626-01000     Public Information Services                                          72   Lump Sum        428,693.32         5,954.07 
627-00001     Pavement Marking Paint                                           13,149   Gallon          346,427.58            26.35 
627-00002     Thermoplastic Pavement Marking                                      145   Sq Foot           1,522.50            10.50 
627-00004     Epoxy Pavement Marking                                              875   Sq Foot           2,310.00             2.64 

     
627-00005     Epoxy Pavement Marking                                           35,454   Gallon        1,700,084.18            47.95 
627-00011     Pavement Marking Paint (Waterborne)                              12,546   Gallon          331,117.27            26.39 
627-00012     Pavement Marking Paint (Low VOC Solvent Base)                    12,789   Gallon          383,714.20            30.00 
627-00030     Raised Pavement Marker (Temporary)                                  600   Each              3,810.00             6.35 

     
627-00032     Raised Flexible Pavement Marker (Temporary)                       9,100   Each              5,980.00             0.66 
627-00070     Preformed Thermoplastic Pavement Marking                          1,960   Sq Foot          22,267.60            11.36 
627-01001     Preformed Plastic Pavement Marking (Type I)                      49,729   Sq Foot         418,074.54             8.41 
627-01010     Preformed Plastic Pavement Marking (Type I)(Inlaid)              83,177   Sq Foot         698,504.35             8.40 

     
627-02001     Preformed Plastic Pavement Marking (Type II)                     50,575   Sq Foot         413,550.23             8.18 
627-02010     Preformed Plastic Pavement Marking (Type II) (Inlaid)            92,549   Sq Foot         811,045.56             8.76 
627-30205     Thermoplastic Pavement Marking (Word-Symbol)                      3,409   Sq Foot          45,165.76            13.25 
627-30210     Thermoplastic Pavement Marking (Xwalk-Stopline)                   9,718   Sq Foot         110,852.80            11.41 

     
627-30324     Preformed Plastic Pavement Marking (Word-Symbol) (Typ             5,281   Sq Foot          66,280.81            12.55 
627-30327     Preformed Plastic Pavement Marking (Word-Symbol) (Typ             6,150   Sq Foot          83,392.80            13.56 
627-30329     Preformed Plastic Pavement Marking (Xwalk-Stop Line)              7,934   Sq Foot          76,443.30             9.63 
627-30332     Preformed Plastic Pavement Marking (Xwalk-Stop Line)             29,416   Sq Foot         231,982.14             7.89 

     
627-30405     Preformed Thermoplastic Pavement Marking (Word-Symbol             8,622   Sq Foot          98,340.82            11.41 
627-30407     Preformed Thermoplastic Pavement Marking (Word-Symbol             2,464   Sq Foot          37,626.00            15.27 
627-30410     Preformed Thermoplastic Pavement Marking (Xwalk-Stop             41,881   Sq Foot         283,347.49             6.77 
627-30411     Preformed Thermoplastic Pavement Marking (Xwalk-Stop              3,184   Sq Foot          43,883.00            13.78 

     
628-00070     Bridge Girder and Deck Unit (70 Feet to 75 Feet)                      1   Each             80,000.00        80,000.00 
629-01001     Survey Monument (Type 1)                                            271   Each             42,056.85           155.19 
629-01002     Survey Monument (Type 2)                                             22   Each              9,305.00           422.95 
629-01005     Survey Monument (Type 5)                                              2   Each                436.59           218.30 

     
629-01006     Survey Monument (Type 6)                                              4   Each                196.00            49.00 
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ITEM NUMBER   ITEM                                                     TOTAL QUANTITY   UNIT            TOTAL COST    AVERAGE PRICE 
------------------------------------------------------------------------------------------------------------------------------------

     
623-09900     Sprinkler System                                                      1   Lump Sum         41,600.00        41,600.00 
623-09905     Irrigation Assembly                                                  25   Each             29,800.00         1,192.00 
624-13024     24 Inch Culvert Pipe (CR 3)                                         504   Lin Foot         16,128.00            32.00 
624-13036     36 Inch Culvert Pipe (CR 3)                                         169   Lin Foot          6,084.00            36.00 

     
624-14018     18 Inch Culvert Pipe (CR 4)                                         127   Lin Foot          4,737.10            37.30 
625-00000     Construction Surveying                                               71   Lump Sum      1,594,030.15        22,451.13 
625-00001     Construction Surveying (Hourly)                                     799   Hour             91,513.30           114.53 
626-00000     Mobilization                                                        131   Lump Sum     18,013,519.58       137,507.78 

     
626-01000     Public Information Services                                          72   Lump Sum        428,693.32         5,954.07 
627-00001     Pavement Marking Paint                                           13,149   Gallon          346,427.58            26.35 
627-00002     Thermoplastic Pavement Marking                                      145   Sq Foot           1,522.50            10.50 
627-00004     Epoxy Pavement Marking                                              875   Sq Foot           2,310.00             2.64 

     
627-00005     Epoxy Pavement Marking                                           35,454   Gallon        1,700,084.18            47.95 
627-00011     Pavement Marking Paint (Waterborne)                              12,546   Gallon          331,117.27            26.39 
627-00012     Pavement Marking Paint (Low VOC Solvent Base)                    12,789   Gallon          383,714.20            30.00 
627-00030     Raised Pavement Marker (Temporary)                                  600   Each              3,810.00             6.35 

     
627-00032     Raised Flexible Pavement Marker (Temporary)                       9,100   Each              5,980.00             0.66 
627-00070     Preformed Thermoplastic Pavement Marking                          1,960   Sq Foot          22,267.60            11.36 
627-01001     Preformed Plastic Pavement Marking (Type I)                      49,729   Sq Foot         418,074.54             8.41 
627-01010     Preformed Plastic Pavement Marking (Type I)(Inlaid)              83,177   Sq Foot         698,504.35             8.40 

     
627-02001     Preformed Plastic Pavement Marking (Type II)                     50,575   Sq Foot         413,550.23             8.18 
627-02010     Preformed Plastic Pavement Marking (Type II) (Inlaid)            92,549   Sq Foot         811,045.56             8.76 
627-30205     Thermoplastic Pavement Marking (Word-Symbol)                      3,409   Sq Foot          45,165.76            13.25 
627-30210     Thermoplastic Pavement Marking (Xwalk-Stopline)                   9,718   Sq Foot         110,852.80            11.41 

     
627-30324     Preformed Plastic Pavement Marking (Word-Symbol) (Typ             5,281   Sq Foot          66,280.81            12.55 
627-30327     Preformed Plastic Pavement Marking (Word-Symbol) (Typ             6,150   Sq Foot          83,392.80            13.56 
627-30329     Preformed Plastic Pavement Marking (Xwalk-Stop Line)              7,934   Sq Foot          76,443.30             9.63 
627-30332     Preformed Plastic Pavement Marking (Xwalk-Stop Line)             29,416   Sq Foot         231,982.14             7.89 

     
627-30405     Preformed Thermoplastic Pavement Marking (Word-Symbol             8,622   Sq Foot          98,340.82            11.41 
627-30407     Preformed Thermoplastic Pavement Marking (Word-Symbol             2,464   Sq Foot          37,626.00            15.27 
627-30410     Preformed Thermoplastic Pavement Marking (Xwalk-Stop             41,881   Sq Foot         283,347.49             6.77 
627-30411     Preformed Thermoplastic Pavement Marking (Xwalk-Stop              3,184   Sq Foot          43,883.00            13.78 

     
628-00070     Bridge Girder and Deck Unit (70 Feet to 75 Feet)                      1   Each             80,000.00        80,000.00 
629-01001     Survey Monument (Type 1)                                            271   Each             42,056.85           155.19 
629-01002     Survey Monument (Type 2)                                             22   Each              9,305.00           422.95 
629-01005     Survey Monument (Type 5)                                              2   Each                436.59           218.30 

     
629-01006     Survey Monument (Type 6)                                              4   Each                196.00            49.00 
629-01011     Survey Monument (Type 1A)                                             3   Each              1,200.00           400.00 
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629-01031     Survey Monument (Type 3A)                                            13   Each              7,252.50           557.88 
629-01041     Survey Monument (Special)                                             1   Each              1,500.00         1,500.00 
629-01050     Monument Box                                                          6   Each                905.00           150.83 
629-01065     Survey Monument (Type 5S)                                             5   Each                485.00            97.00 

     
629-01110     Locate Monuments                                                    268   Hour             31,855.65           118.86 
629-01210     Adjust Monument Box                                                  33   Each             10,859.00           329.06 
630-00000     Flagging                                                        264,139   Hour          5,543,330.20            20.99 
630-00001     Pilot Car Operation                                              15,150   Hour            522,083.00            34.46 

     
630-00003     Uniformed Traffic Control                                         9,032   Hour            317,747.30            35.18 
630-00004     Traffic Control Vehicle                                              22   Each             62,552.64         2,843.30 
630-00007     Traffic Control Inspection                                        5,862   Day             541,547.81            92.38 
630-00012     Traffic Control Management                                       11,668   Day           5,764,762.35           494.07 

     
630-00015     Uniformed Traffic Control Coordination                            4,086   Hour             37,481.60             9.17 
630-00020     Traffic Control Vehicle                                             210   Day              16,100.00            76.67 
630-00025     Traffic Control Vehicle                                             296   Hour              5,192.80            17.54 
630-80001     Flashing Beacon (Portable)                                          136   Each             92,291.60           678.61 

     
630-80002     Flashing Beacon (Solar)                                              54   Each             19,548.12           362.00 
630-80305     Flagging Station Light                                                5   Each              4,050.00           810.00 
630-80335     Barricade (Type 3 M-A) (Temporary)                                  430   Each             44,499.42           103.49 
630-80336     Barricade (Type 3 M-B) (Temporary)                                  118   Each             13,181.70           111.71 

     
630-80337     Barricade (Type 3 M-C) (Temporary)                                   20   Each              3,052.00           152.60 
630-80338     Barricade (Type 3 M-D) (Temporary)                                    4   Each              1,564.00           391.00 
630-80341     Construction Traffic Sign (Panel Size A)                          4,665   Each            205,124.60            43.97 
630-80342     Construction Traffic Sign (Panel Size B)                          6,199   Each            284,752.17            45.94 

     
630-80343     Construction Traffic Sign (Panel Size C)                          1,316   Each             63,932.72            48.58 
630-80344     Construction Traffic Sign (Special)                              19,599   Sq Foot         309,499.86            15.79 
630-80345     Vehicle Mounted Message Message Sign Panel (Furnish O                 2   Each              8,400.00         4,200.00 
630-80348     Construction Information Sign                                         8   Each              3,112.24           389.03 

     
630-80350     Vertical Panel                                                       40   Each                400.00            10.00 
630-80354     Vertical Panel (With Light) (Steady Burn)                            10   Each                 10.00             1.00 
630-80355     Portable Message Sign Panel                                         251   Each          1,032,699.62         4,114.34 
630-80356     Advance Warning Flashing or Sequencing Arrow Panel (A                 9   Each             17,955.00         1,995.00 

     
630-80357     Advance Warning Flashing or Sequencing Arrow Panel (B                29   Each             18,777.00           647.48 
630-80358     Advance Warning Flashing or Sequencing Arrow Panel (C               203   Each            183,525.68           904.07 
630-80359     Portable Message Sign Panel                                       2,270   Day             129,291.40            56.96 
630-80360     Drum Channelizing Device                                         15,540   Each            414,070.95            26.65 

     
630-80363     Drum Channelizing Device (With Light) (Flashing)                    747   Each             22,217.62            29.74 
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ITEM NUMBER   ITEM                                                     TOTAL QUANTITY   UNIT            TOTAL COST    AVERAGE PRICE 
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629-01031     Survey Monument (Type 3A)                                            13   Each              7,252.50           557.88 
629-01041     Survey Monument (Special)                                             1   Each              1,500.00         1,500.00 
629-01050     Monument Box                                                          6   Each                905.00           150.83 
629-01065     Survey Monument (Type 5S)                                             5   Each                485.00            97.00 

     
629-01110     Locate Monuments                                                    268   Hour             31,855.65           118.86 
629-01210     Adjust Monument Box                                                  33   Each             10,859.00           329.06 
630-00000     Flagging                                                        264,139   Hour          5,543,330.20            20.99 
630-00001     Pilot Car Operation                                              15,150   Hour            522,083.00            34.46 

     
630-00003     Uniformed Traffic Control                                         9,032   Hour            317,747.30            35.18 
630-00004     Traffic Control Vehicle                                              22   Each             62,552.64         2,843.30 
630-00007     Traffic Control Inspection                                        5,862   Day             541,547.81            92.38 
630-00012     Traffic Control Management                                       11,668   Day           5,764,762.35           494.07 

     
630-00015     Uniformed Traffic Control Coordination                            4,086   Hour             37,481.60             9.17 
630-00020     Traffic Control Vehicle                                             210   Day              16,100.00            76.67 
630-00025     Traffic Control Vehicle                                             296   Hour              5,192.80            17.54 
630-80001     Flashing Beacon (Portable)                                          136   Each             92,291.60           678.61 

     
630-80002     Flashing Beacon (Solar)                                              54   Each             19,548.12           362.00 
630-80305     Flagging Station Light                                                5   Each              4,050.00           810.00 
630-80335     Barricade (Type 3 M-A) (Temporary)                                  430   Each             44,499.42           103.49 
630-80336     Barricade (Type 3 M-B) (Temporary)                                  118   Each             13,181.70           111.71 

     
630-80337     Barricade (Type 3 M-C) (Temporary)                                   20   Each              3,052.00           152.60 
630-80338     Barricade (Type 3 M-D) (Temporary)                                    4   Each              1,564.00           391.00 
630-80341     Construction Traffic Sign (Panel Size A)                          4,665   Each            205,124.60            43.97 
630-80342     Construction Traffic Sign (Panel Size B)                          6,199   Each            284,752.17            45.94 

     
630-80343     Construction Traffic Sign (Panel Size C)                          1,316   Each             63,932.72            48.58 
630-80344     Construction Traffic Sign (Special)                              19,599   Sq Foot         309,499.86            15.79 
630-80345     Vehicle Mounted Message Message Sign Panel (Furnish O                 2   Each              8,400.00         4,200.00 
630-80348     Construction Information Sign                                         8   Each              3,112.24           389.03 

     
630-80350     Vertical Panel                                                       40   Each                400.00            10.00 
630-80354     Vertical Panel (With Light) (Steady Burn)                            10   Each                 10.00             1.00 
630-80355     Portable Message Sign Panel                                         251   Each          1,032,699.62         4,114.34 
630-80356     Advance Warning Flashing or Sequencing Arrow Panel (A                 9   Each             17,955.00         1,995.00 

     
630-80357     Advance Warning Flashing or Sequencing Arrow Panel (B                29   Each             18,777.00           647.48 
630-80358     Advance Warning Flashing or Sequencing Arrow Panel (C               203   Each            183,525.68           904.07 
630-80359     Portable Message Sign Panel                                       2,270   Day             129,291.40            56.96 
630-80360     Drum Channelizing Device                                         15,540   Each            414,070.95            26.65 

     
630-80363     Drum Channelizing Device (With Light) (Flashing)                    747   Each             22,217.62            29.74 
630-80364     Drum Channelizing Device (With Light) (Steady Burn)                 733   Each             20,681.58            28.21 
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630-80365     Portable Message Sign Panel (State Furnished)                         2   Each                816.00           408.00 
630-80367     Portable Traffic Speed Monitor                                        6   Each             29,490.00         4,915.00 
630-80370     Concrete Barrier (Temporary)                                     84,194   Lin Foot      2,290,940.00            27.21 
630-80376     Guardrail Type 7 (Temporary)                                      5,658   Lin Foot        122,858.50            21.71 

     
630-80378     Glare Screen (Temporary)                                          2,575   Lin Foot         31,987.50            12.42 
630-80380     Traffic Cone                                                     32,897   Each            219,456.70             6.67 
630-80384     Tubular Marker                                                      700   Each             12,237.00            17.48 
630-80390     Channelizing Device (Special)                                       885   Each             11,250.00            12.71 

     
630-80391     Channelizing Device (Fixed)                                       1,532   Each             64,240.00            41.93 
630-80393     Stackable Vertical Panels                                           640   Each             26,400.00            41.25 
630-80430     Rumble Strip (Portable)                                              41   Each             44,275.00         1,079.88 
630-80510     Mobile Pavement Marking Zone                                         16   Lump Sum         26,747.10         1,671.69 

     
630-80520     Mobile Pavement Marking Zone                                        117   Day              63,433.52           542.17 
630-80560     Mobile Profilograph Operation Zone                                    2   Lump Sum          3,900.00         1,950.00 
630-85006     Impact Attenuator (Sand Filled Plastic Barrel) (Tempo                15   Each             37,240.00         2,482.67 
630-85010     Impact Attenuator (Temporary)                                       114   Each            396,276.37         3,476.11 

     
630-85040     Impact Attenuator (Truck Mounted Attenuator) (Tempora                66   Each            795,034.08        12,045.97 
630-85041     Impact Attenuator (Truck Mounted Attenuator)                        581   Day             148,555.50           255.69 
630-86800     Traffic Signal (Temporary)                                            2   Lump Sum         67,060.00        33,530.00 
630-86810     Traffic Signal (Temporary)                                            7   Each            162,870.00        23,267.14 

     
630-86820     Traffic Signal (Temporary)(State Furnished)                           2   Each              1,632.00           816.00 
631-00100     Highway Design & Construction                                         1   Lump Sum      3,780,800.00     3,780,800.00 
641-10000     Shotcrete                                                            71   Sq Yard          81,650.00         1,150.00 
670-00000     Electrical Systems                                                    1   Lump Sum        205,000.00       205,000.00 
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630-80365     Portable Message Sign Panel (State Furnished)                         2   Each                816.00           408.00 
630-80367     Portable Traffic Speed Monitor                                        6   Each             29,490.00         4,915.00 
630-80370     Concrete Barrier (Temporary)                                     84,194   Lin Foot      2,290,940.00            27.21 
630-80376     Guardrail Type 7 (Temporary)                                      5,658   Lin Foot        122,858.50            21.71 

     
630-80378     Glare Screen (Temporary)                                          2,575   Lin Foot         31,987.50            12.42 
630-80380     Traffic Cone                                                     32,897   Each            219,456.70             6.67 
630-80384     Tubular Marker                                                      700   Each             12,237.00            17.48 
630-80390     Channelizing Device (Special)                                       885   Each             11,250.00            12.71 

     
630-80391     Channelizing Device (Fixed)                                       1,532   Each             64,240.00            41.93 
630-80393     Stackable Vertical Panels                                           640   Each             26,400.00            41.25 
630-80430     Rumble Strip (Portable)                                              41   Each             44,275.00         1,079.88 
630-80510     Mobile Pavement Marking Zone                                         16   Lump Sum         26,747.10         1,671.69 

     
630-80520     Mobile Pavement Marking Zone                                        117   Day              63,433.52           542.17 
630-80560     Mobile Profilograph Operation Zone                                    2   Lump Sum          3,900.00         1,950.00 
630-85006     Impact Attenuator (Sand Filled Plastic Barrel) (Tempo                15   Each             37,240.00         2,482.67 
630-85010     Impact Attenuator (Temporary)                                       114   Each            396,276.37         3,476.11 

     
630-85040     Impact Attenuator (Truck Mounted Attenuator) (Tempora                66   Each            795,034.08        12,045.97 
630-85041     Impact Attenuator (Truck Mounted Attenuator)                        581   Day             148,555.50           255.69 
630-86800     Traffic Signal (Temporary)                                            2   Lump Sum         67,060.00        33,530.00 
630-86810     Traffic Signal (Temporary)                                            7   Each            162,870.00        23,267.14 

     
630-86820     Traffic Signal (Temporary)(State Furnished)                           2   Each              1,632.00           816.00 
631-00100     Highway Design & Construction                                         1   Lump Sum      3,780,800.00     3,780,800.00 
641-10000     Shotcrete                                                            71   Sq Yard          81,650.00         1,150.00 
670-00000     Electrical Systems                                                    1   Lump Sum        205,000.00       205,000.00 
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               ITEM NUMBER/   ITEM DESCRIPTION/                            UNIT/

PROJECT NUMBER                 PROJECT LOCATION              DATE LET       QUANTITY      ENGR. EST.     AVERAGE BID     AWARDED BID
------------------------------------------------------------------------------------------------------------------------------------

=============== 202-00090      Rem Delineator                               Each ===================================================

MTCER100-169                   I-70 CORRIDOR FROM SILVERTHOR 09/10/09       3,000.00            8.00            5.36            1.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE THIRD  QUARTER               3,000.00            8.00            5.36            1.00
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR               3,000.00            8.00            5.36            1.00

=============== 202-00201      Rem Curb                                     Lin Foot ===============================================

MTCE R600-345                  REGION 6, I-70 & I-270; JEFFE 08/13/09         116.00            4.00           13.64           10.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE THIRD  QUARTER                 116.00            4.00           13.64           10.00
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                 116.00            4.00           13.64           10.00

=============== 202-00210      Rem Conc Pavement                            Sq Yard ================================================

MTCE SW00-682                  STATEWIDE REGION 1,2, AND 4   05/21/09          20.00           25.00           91.30          105.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE SECOND QUARTER                  20.00           25.00           91.30          105.00
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                  20.00           25.00           91.30          105.00

=============== 202-00220      Rem Asphalt Mat                              Sq Yard ================================================

MTCE SW00-682                  STATEWIDE REGION 1,2, AND 4   05/21/09          20.00           15.00           83.30          105.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE SECOND QUARTER                  20.00           15.00           83.30          105.00
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                  20.00           15.00           83.30          105.00

=============== 202-00240      Rem Asphalt Mat (Planing)                    Sq Yard ================================================

MTCE R500-100                  US160A MP39.05 TO MP40.5 (1.2 07/30/09      55,294.00            2.10            1.37            0.90
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE THIRD  QUARTER              55,294.00            2.10            1.37            0.90
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR              55,294.00            2.10            1.37            0.90

=============== 202-00246      Rem Asphalt Mat (Planing)(Special)           Sq Yard ================================================

MTCE R600-329                  REGION 06                     01/08/09       5,900.00           12.00            8.07            7.70
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE FIRST  QUARTER               5,900.00           12.00            8.07            7.70
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=============== 202-00246      Rem Asphalt Mat (Planing)(Special)           Sq Yard ================================================

MTCE R600-345                  REGION 6, I-70 & I-270; JEFFE 08/13/09       5,378.00            8.00            8.17            6.65
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE THIRD  QUARTER               5,378.00            8.00            8.17            6.65
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR              11,278.00           10.09            8.14            7.20

=============== 202-00250      Rem Pavement Marking                         Sq Foot ================================================

MTCER300-156                   REGION 3                      03/19/09       2,000.00            0.60            0.77            0.30
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE FIRST  QUARTER               2,000.00            0.60            0.77            0.30

MTCER200-165                   REGION 2 REGIONWIDE PAVEMENT  04/16/09      51,000.00            0.33            0.31            0.40
MTCER100-166                   REGION 1 - WIDE, VARIOUS COUN 04/16/09     100,000.00            0.20            0.26            0.28
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE SECOND QUARTER             151,000.00            0.24            0.27            0.32

MTCER600-347                   VARIOUS LOCATIONS IN REGION 6 07/23/09     400,000.00            0.35            0.21            0.18
MTCE5501-018                   US 160 & US 550 IN DURANGO    07/30/09      48,000.00            0.35            0.25            0.15
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE THIRD  QUARTER             448,000.00            0.35            0.21            0.18
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR             601,000.00            0.32            0.23            0.21

=============== 202-00251      Rem Pvmt Marking (Asph Grooving)             Sq Foot ================================================

MTCER600-351                   I-25: SH 128 TO SH 52         07/02/09      26,000.00            1.00            2.41            1.50
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE THIRD  QUARTER              26,000.00            1.00            2.41            1.50
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR              26,000.00            1.00            2.41            1.50

=============== 202-00252      Rem Pvmt Marking (Conc Grooving)             Sq Foot ================================================

MTCER600-351                   I-25: SH 128 TO SH 52         07/02/09      26,000.00            2.00            3.83            2.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE THIRD  QUARTER              26,000.00            2.00            3.83            2.00
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR              26,000.00            2.00            3.83            2.00
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=============== 202-00425      Rem Bridge Railing                           Lin Foot ===============================================

MTCE R600-344                  R6 FY10 EXPANSION JOINT/BRIDG 08/06/09         514.00           10.00            7.95            6.80
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE THIRD  QUARTER                 514.00           10.00            7.95            6.80
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                 514.00           10.00            7.95            6.80

=============== 202-00450      Rem Port Present Str (1)                     Sq Yard ================================================

MTCE R600-334                  REGION 6 HOV LANES: ALONG I25 03/19/09          91.10          400.00          223.80          119.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE FIRST  QUARTER                  91.10          400.00          223.80          119.00

MTCE R600-345                  REGION 6, I-70 & I-270; JEFFE 08/13/09       2,388.00           50.00           34.84           15.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE THIRD  QUARTER               2,388.00           50.00           34.84           15.00
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR               2,479.10           62.86           39.85           18.82

=============== 202-00453      Rem Port Present Str (2)                     Sq Yard ================================================

MTCE R600-329                  REGION 06                     01/08/09         754.00          180.00          195.33          148.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE FIRST  QUARTER                 754.00          180.00          195.33          148.00

MTCE R600-345                  REGION 6, I-70 & I-270; JEFFE 08/13/09         267.00          150.00          219.64          160.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE THIRD  QUARTER                 267.00          150.00          219.64          160.00
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR               1,021.00          172.15          206.33          151.14

=============== 202-00460      Rem Port Present Str (3)                     Sq Yard ================================================

MTCE R600-329                  REGION 06                     01/08/09          39.00          480.00          538.33          307.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE FIRST  QUARTER                  39.00          480.00          538.33          307.00
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=============== 202-00460      Rem Port Present Str (3)                     Sq Yard ================================================

MTCE R600-345                  REGION 6, I-70 & I-270; JEFFE 08/13/09          13.00          480.00          638.60          495.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE THIRD  QUARTER                  13.00          480.00          638.60          495.00
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                  52.00          480.00          582.20          354.00

=============== 202-00502      Rem Port Present Str                         Cubic Yard =============================================

MTCE R600-334                  REGION 6 HOV LANES: ALONG I25 03/19/09           3.75         1050.00         1932.80         1619.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE FIRST  QUARTER                   3.75         1050.00         1932.80         1619.00
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                   3.75         1050.00         1932.80         1619.00

=============== 202-00503      Rem Port Present Str                         Sq Yard ================================================

MTCE R600-344                  R6 FY10 EXPANSION JOINT/BRIDG 08/06/09           6.00          500.00          475.50          212.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE THIRD  QUARTER                   6.00          500.00          475.50          212.00
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                   6.00          500.00          475.50          212.00

=============== 202-00504      Rem Exp Device                               Lin Foot ===============================================

MTCE R600-329                  REGION 06                     01/08/09         385.00          160.00          137.00          106.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE FIRST  QUARTER                 385.00          160.00          137.00          106.00

MTCE R600-344                  R6 FY10 EXPANSION JOINT/BRIDG 08/06/09         309.00          110.00          140.90           63.60
MTCE R600-345                  REGION 6, I-70 & I-270; JEFFE 08/13/09         399.00          100.00          134.74           90.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE THIRD  QUARTER                 708.00          104.36          136.63           78.48
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR               1,093.00          123.96          136.71           88.17

=============== 202-00700      Rem Light Standard                           Each ===================================================

MTCE SW00-682                  STATEWIDE REGION 1,2, AND 4   05/21/09          10.00          300.00          604.40          477.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE SECOND QUARTER                  10.00          300.00          604.40          477.00
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                  10.00          300.00          604.40          477.00
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=============== 202-00750      Rem Luminaire                                Each ===================================================

MTCER600-348                   I-70: WARD RD TO BRIGHTON BLV 09/03/09         134.00           80.00          105.40           35.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE THIRD  QUARTER                 134.00           80.00          105.40           35.00
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                 134.00           80.00          105.40           35.00

=============== 202-00806      Rem Walkway                                  Lin Foot ===============================================

MTCER600-348                   I-70: WARD RD TO BRIGHTON BLV 09/03/09         694.00           25.00           27.20            9.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE THIRD  QUARTER                 694.00           25.00           27.20            9.00
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                 694.00           25.00           27.20            9.00

=============== 202-00810      Rem Ground Sign                              Each ===================================================

MTCE SW00-682                  STATEWIDE REGION 1,2, AND 4   05/21/09          11.00          400.00          651.40          422.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE SECOND QUARTER                  11.00          400.00          651.40          422.00

MTCE R500-104                  R5 REGION-WIDE                09/10/09          39.00           25.00           67.17           30.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE THIRD  QUARTER                  39.00           25.00           67.17           30.00
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                  50.00          107.50          178.35          116.24

=============== 202-00821      Rem Sign Panel                               Each ===================================================

MTCER600-348                   I-70: WARD RD TO BRIGHTON BLV 09/03/09          91.00          150.00          350.16          263.79
MTCE R500-104                  R5 REGION-WIDE                09/10/09         276.00           10.00           27.00            5.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE THIRD  QUARTER                 367.00           44.71           96.65           69.17
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                 367.00           44.71           96.65           69.17

=============== 202-00827      Rem of Pull Box                              Each ===================================================

MTCER200-164                   I-25 IN THE COLORADO SPRINGS  04/23/09          26.00           45.00           84.17           80.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE SECOND QUARTER                  26.00           45.00           84.17           80.00
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                  26.00           45.00           84.17           80.00



                                              COLORADO DEPARTMENT OF TRANSPORTATION                15:04 Monday, March 29, 2010   6
                                       ITEM UNIT COSTS BY PROJECTS -- 2009 MAINT. COST DATA

------------------------------------------------------------------------------------------------------------------------------------
               ITEM NUMBER/   ITEM DESCRIPTION/                            UNIT/

PROJECT NUMBER                 PROJECT LOCATION              DATE LET       QUANTITY      ENGR. EST.     AVERAGE BID     AWARDED BID
------------------------------------------------------------------------------------------------------------------------------------

=============== 202-01130      Rem Gdrail Ty 3                              Lin Foot ===============================================

MTCE SW00-682                  STATEWIDE REGION 1,2, AND 4   05/21/09          40.00            5.00            7.04           10.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE SECOND QUARTER                  40.00            5.00            7.04           10.00
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                  40.00            5.00            7.04           10.00

=============== 202-05004      Sawing Concrete (4 In)                       Lin Foot ===============================================

MTCE SW00-682                  STATEWIDE REGION 1,2, AND 4   05/21/09         100.00            3.50           14.20           18.50
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE SECOND QUARTER                 100.00            3.50           14.20           18.50
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                 100.00            3.50           14.20           18.50

=============== 202-05026      Sawing Asphalt Mat (6 In)                    Lin Foot ===============================================

MTCE SW00-682                  STATEWIDE REGION 1,2, AND 4   05/21/09         100.00            3.00           13.00           18.50
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE SECOND QUARTER                 100.00            3.00           13.00           18.50
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                 100.00            3.00           13.00           18.50

=============== 203-01597      Potholing                                    Hour ===================================================

MTCE R600-329                  REGION 06                     01/08/09           5.00          250.00          350.00          550.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE FIRST  QUARTER                   5.00          250.00          350.00          550.00

MTCE SW00-682                  STATEWIDE REGION 1,2, AND 4   05/21/09          50.00          200.00          139.20          133.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE SECOND QUARTER                  50.00          200.00          139.20          133.00

MTCE R600-345                  REGION 6, I-70 & I-270; JEFFE 08/13/09           5.00          250.00          220.86          180.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE THIRD  QUARTER                   5.00          250.00          220.86          180.00
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                  60.00          208.33          159.27          171.67
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=============== 203-01620      Sweeping                                     Hour ===================================================

MTCE R600-345                  REGION 6, I-70 & I-270; JEFFE 08/13/09         140.00          130.00          134.52          155.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE THIRD  QUARTER                 140.00          130.00          134.52          155.00
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                 140.00          130.00          134.52          155.00

=============== 203-01622      Sweeping (With Pickup Broom)                 Hour ===================================================

MTCE5501-018                   US 160 & US 550 IN DURANGO    07/30/09         200.00           75.00           85.67          107.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE THIRD  QUARTER                 200.00           75.00           85.67          107.00
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                 200.00           75.00           85.67          107.00

=============== 208-00002      Erosion Log (12 In)                          Lin Foot ===============================================

MTCE SW00-682                  STATEWIDE REGION 1,2, AND 4   05/21/09         200.00            5.00            5.00            8.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE SECOND QUARTER                 200.00            5.00            5.00            8.00
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                 200.00            5.00            5.00            8.00

=============== 208-00015      Sand Bag                                     Each ===================================================

MTCE5501-018                   US 160 & US 550 IN DURANGO    07/30/09          20.00            7.00           17.82           30.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE THIRD  QUARTER                  20.00            7.00           17.82           30.00
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                  20.00            7.00           17.82           30.00

=============== 208-00034      Gravel Bag                                   Lin Foot ===============================================

MTCE R600-329                  REGION 06                     01/08/09          24.00           18.00            7.67            6.00
MTCE R600-334                  REGION 6 HOV LANES: ALONG I25 03/19/09          20.00           10.00           25.65           11.05
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE FIRST  QUARTER                  44.00           14.36           18.12            8.30

MTCE SW00-682                  STATEWIDE REGION 1,2, AND 4   05/21/09         200.00           10.00            7.69           24.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE SECOND QUARTER                 200.00           10.00            7.69           24.00
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=============== 208-00034      Gravel Bag                                   Lin Foot ===============================================

MTCE R600-344                  R6 FY10 EXPANSION JOINT/BRIDG 08/06/09          30.00            8.00            8.00            4.00
MTCE R600-345                  REGION 6, I-70 & I-270; JEFFE 08/13/09          20.00            6.00           11.81           12.25
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE THIRD  QUARTER                  50.00            7.20           10.05            7.30
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                 294.00           10.18            9.37           18.81

=============== 208-00045      Conc Washout Str                             Each ===================================================

MTCE R600-329                  REGION 06                     01/08/09           5.00          800.00          578.67          546.00
MTCE R600-334                  REGION 6 HOV LANES: ALONG I25 03/19/09           2.00          700.00          479.40          440.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE FIRST  QUARTER                   7.00          771.43          538.96          515.71

MTCE SW00-682                  STATEWIDE REGION 1,2, AND 4   05/21/09          11.00          200.00          247.00          150.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE SECOND QUARTER                  11.00          200.00          247.00          150.00

MTCE R600-344                  R6 FY10 EXPANSION JOINT/BRIDG 08/06/09           3.00          650.00          386.00          274.00
MTCE R600-345                  REGION 6, I-70 & I-270; JEFFE 08/13/09           6.00          650.00          508.00          260.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE THIRD  QUARTER                   9.00          650.00          480.89          264.67
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                  27.00          498.15          395.72          283.04

=============== 208-00050      Storm Drain Inlet Protection                 Each ===================================================

MTCE R600-329                  REGION 06                     01/08/09          11.00          400.00          154.67          161.00
MTCE R600-334                  REGION 6 HOV LANES: ALONG I25 03/19/09           5.00          300.00          211.60          166.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE FIRST  QUARTER                  16.00          368.75          179.21          162.56

MTCE SW00-682                  STATEWIDE REGION 1,2, AND 4   05/21/09          10.00          150.00          167.20          289.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE SECOND QUARTER                  10.00          150.00          167.20          289.00
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=============== 208-00050      Storm Drain Inlet Protection                 Each ===================================================

MTCE R500-100                  US160A MP39.05 TO MP40.5 (1.2 07/30/09           6.00          200.00          232.33           22.00
MTCE R600-344                  R6 FY10 EXPANSION JOINT/BRIDG 08/06/09           3.00          180.00          232.41           79.65
MTCE R600-345                  REGION 6, I-70 & I-270; JEFFE 08/13/09          10.00          180.00          207.60          360.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE THIRD  QUARTER                  19.00          186.32          215.03          209.00
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                  45.00          243.11          193.54          210.27

=============== 208-00101      Sediment Removal and Disposal                Hour ===================================================

MTCE SW00-682                  STATEWIDE REGION 1,2, AND 4   05/21/09          40.00           24.00           77.40           96.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE SECOND QUARTER                  40.00           24.00           77.40           96.00
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                  40.00           24.00           77.40           96.00

=============== 208-00103      Removal and Disposal of Sediment (Labor)     Hour ===================================================

MTCE R500-100                  US160A MP39.05 TO MP40.5 (1.2 07/30/09           2.00           70.00           61.33           34.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE THIRD  QUARTER                   2.00           70.00           61.33           34.00
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                   2.00           70.00           61.33           34.00

=============== 208-00205      Erosion Control Supervisor                   Hour ===================================================

MTCE R600-329                  REGION 06                     01/08/09          24.00           75.00           75.87           67.60
MTCE R600-334                  REGION 6 HOV LANES: ALONG I25 03/19/09          48.00           75.00           67.26           39.30
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE FIRST  QUARTER                  72.00           75.00           69.25           48.73

MTCE SW00-682                  STATEWIDE REGION 1,2, AND 4   05/21/09         100.00           50.00           71.80           85.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE SECOND QUARTER                 100.00           50.00           71.80           85.00

MTCE R600-344                  R6 FY10 EXPANSION JOINT/BRIDG 08/06/09          30.00           70.00           43.56           43.25
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=============== 208-00205      Erosion Control Supervisor                   Hour ===================================================
MTCE R600-345                  REGION 6, I-70 & I-270; JEFFE 08/13/09         140.00           70.00           52.91           51.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE THIRD  QUARTER                 170.00           70.00           51.89           49.63
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                 342.00           65.20           59.93           59.78

=============== 210-00510      Reb Port Present Str                         LUMP SUM ===============================================

MTCE R600-334                  REGION 6 HOV LANES: ALONG I25 03/19/09           1.00         4000.00         1410.00          880.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE FIRST  QUARTER                   1.00         4000.00         1410.00          880.00
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                   1.00         4000.00         1410.00          880.00

=============== 210-00815      Res Sign Panel                               Each ===================================================

MTCE R500-104                  R5 REGION-WIDE                09/10/09           3.00           50.00          162.33           29.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE THIRD  QUARTER                   3.00           50.00          162.33           29.00
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                   3.00           50.00          162.33           29.00

=============== 210-04010      Adj Manhole                                  Each ===================================================

MTCE R600-334                  REGION 6 HOV LANES: ALONG I25 03/19/09           1.00         1000.00         1358.00          560.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE FIRST  QUARTER                   1.00         1000.00         1358.00          560.00

MTCE R500-100                  US160A MP39.05 TO MP40.5 (1.2 07/30/09           9.00          500.00          275.67          127.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE THIRD  QUARTER                   9.00          500.00          275.67          127.00
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                  10.00          550.00          444.78          170.30

=============== 210-04050      Adj Valve Box                                Each ===================================================

MTCE R500-100                  US160A MP39.05 TO MP40.5 (1.2 07/30/09           6.00          250.00          111.33           64.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE THIRD  QUARTER                   6.00          250.00          111.33           64.00
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                   6.00          250.00          111.33           64.00
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=============== 212-00006      Seeding (Native)                             Acre ===================================================

MTCER200-164                   I-25 IN THE COLORADO SPRINGS  04/23/09           0.80          750.00          957.33          500.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE SECOND QUARTER                   0.80          750.00          957.33          500.00
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                   0.80          750.00          957.33          500.00

=============== 213-00002      Mulching (Weed Free Hay)                     Acre ===================================================

MTCER200-164                   I-25 IN THE COLORADO SPRINGS  04/23/09           0.80          750.00          979.00          500.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE SECOND QUARTER                   0.80          750.00          979.00          500.00
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                   0.80          750.00          979.00          500.00

=============== 213-00061      Mulch Tackifier                              Pound ==================================================

MTCER200-164                   I-25 IN THE COLORADO SPRINGS  04/23/09         160.00            3.00            4.83            3.50
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE SECOND QUARTER                 160.00            3.00            4.83            3.50
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                 160.00            3.00            4.83            3.50

=============== 403-00720      HMA (Patching) (Asph)                        Ton ====================================================

MTCE R600-329                  REGION 06                     01/08/09         100.00          200.00          203.78          192.35
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE FIRST  QUARTER                 100.00          200.00          203.78          192.35

MTCE R500-100                  US160A MP39.05 TO MP40.5 (1.2 07/30/09         200.00          150.00          111.00          128.00
MTCE R600-345                  REGION 6, I-70 & I-270; JEFFE 08/13/09         118.00          130.00          171.47          225.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE THIRD  QUARTER                 318.00          142.58          146.03          163.99
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                 418.00          156.32          156.07          170.78

=============== 403-00721      HMA (Patching) (Asph)                        Sq Yard ================================================

MTCE SW00-682                  STATEWIDE REGION 1,2, AND 4   05/21/09          30.00           70.00          164.70          177.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE SECOND QUARTER                  30.00           70.00          164.70          177.00
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                  30.00           70.00          164.70          177.00
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=============== 403-09221      SMA (Fibers)(Asph)                           Ton ====================================================

MTCE R600-345                  REGION 6, I-70 & I-270; JEFFE 08/13/09         630.00          100.00          182.38          146.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE THIRD  QUARTER                 630.00          100.00          182.38          146.00
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                 630.00          100.00          182.38          146.00

=============== 403-33841      HMA (Gr S) (100) (PG 64-22)                  Ton ====================================================

MTCE R600-345                  REGION 6, I-70 & I-270; JEFFE 08/13/09         258.00           80.00           94.38           78.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE THIRD  QUARTER                 258.00           80.00           94.38           78.00
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                 258.00           80.00           94.38           78.00

=============== 403-33851      HMA (Gr S) (100) (PG 64-28)                  Ton ====================================================

MTCE R600-329                  REGION 06                     01/08/09         956.00          125.00          130.27          109.80
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE FIRST  QUARTER                 956.00          125.00          130.27          109.80
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                 956.00          125.00          130.27          109.80

=============== 403-34741      HMA (Gr SX) (75) (PG 64-22)                  Ton ====================================================

MTCE R500-100                  US160A MP39.05 TO MP40.5 (1.2 07/30/09       4,753.00           80.00           96.83           87.50
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE THIRD  QUARTER               4,753.00           80.00           96.83           87.50
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR               4,753.00           80.00           96.83           87.50

=============== 411-10255      Emul Asph (SS)                               Gallon =================================================

MTCE R500-100                  US160A MP39.05 TO MP40.5 (1.2 07/30/09       6,912.00            3.00            2.55            1.65
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE THIRD  QUARTER               6,912.00            3.00            2.55            1.65
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR               6,912.00            3.00            2.55            1.65

=============== 515-00120      Waterproofing (Membrane)                     Sq Yard ================================================

MTCE R600-329                  REGION 06                     01/08/09       5,560.00           15.00           15.55           13.65
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE FIRST  QUARTER               5,560.00           15.00           15.55           13.65



                                              COLORADO DEPARTMENT OF TRANSPORTATION                15:04 Monday, March 29, 2010  13
                                       ITEM UNIT COSTS BY PROJECTS -- 2009 MAINT. COST DATA

------------------------------------------------------------------------------------------------------------------------------------
               ITEM NUMBER/   ITEM DESCRIPTION/                            UNIT/

PROJECT NUMBER                 PROJECT LOCATION              DATE LET       QUANTITY      ENGR. EST.     AVERAGE BID     AWARDED BID
------------------------------------------------------------------------------------------------------------------------------------

=============== 515-00120      Waterproofing (Membrane)                     Sq Yard ================================================

MTCE R600-345                  REGION 6, I-70 & I-270; JEFFE 08/13/09       3,190.00           14.00           15.13           16.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE THIRD  QUARTER               3,190.00           14.00           15.13           16.00
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR               8,750.00           14.64           15.31           14.51

=============== 515-00400      Concrete Sealer                              Sq Yard ================================================

MTCE R600-334                  REGION 6 HOV LANES: ALONG I25 03/19/09          91.10           50.00           21.58           15.90
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE FIRST  QUARTER                  91.10           50.00           21.58           15.90
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                  91.10           50.00           21.58           15.90

=============== 518-01004      Br Expan Device (0-4 In)                     Lin Foot ===============================================

MTCE R600-329                  REGION 06                     01/08/09         385.00          300.00          253.33          292.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE FIRST  QUARTER                 385.00          300.00          253.33          292.00

MTCE R600-344                  R6 FY10 EXPANSION JOINT/BRIDG 08/06/09         309.00          290.00          251.75          301.00
MTCE R600-345                  REGION 6, I-70 & I-270; JEFFE 08/13/09         399.00          260.00          224.43          180.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE THIRD  QUARTER                 708.00          273.09          232.81          232.81
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR               1,093.00          282.57          237.38          253.66

=============== 518-02010      Elastomeric Conc End Dam                     Cubic Foot =============================================

MTCE R600-329                  REGION 06                     01/08/09          36.00          600.00          569.33          556.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE FIRST  QUARTER                  36.00          600.00          569.33          556.00
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                  36.00          600.00          569.33          556.00

=============== 601-03041      Conc CL D (Bridge) (Spec)                    Cubic Yard =============================================

MTCE R600-345                  REGION 6, I-70 & I-270; JEFFE 08/13/09          99.00          600.00          927.43          650.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE THIRD  QUARTER                  99.00          600.00          927.43          650.00
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                  99.00          600.00          927.43          650.00
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=============== 601-06100      Conc (Patching)                              Cubic Yard =============================================

MTCE R600-329                  REGION 06                     01/08/09         139.00         1500.00         1688.00         1192.00
MTCE R600-334                  REGION 6 HOV LANES: ALONG I25 03/19/09          12.75         2500.00         1553.00          600.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE FIRST  QUARTER                 151.75         1584.02         1670.10         1142.26

MTCE R600-344                  R6 FY10 EXPANSION JOINT/BRIDG 08/06/09          23.00         2000.00         1428.25         1075.00
MTCE R600-345                  REGION 6, I-70 & I-270; JEFFE 08/13/09          69.00         1100.00         1313.57         1000.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE THIRD  QUARTER                  92.00         1325.00         1331.92         1018.75
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                 243.75         1486.26         1485.91         1095.64

=============== 601-06150      Conc (Patching)                              Sq Foot ================================================

MTCE R600-344                  R6 FY10 EXPANSION JOINT/BRIDG 08/06/09          54.00          300.00           85.49           56.95
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE THIRD  QUARTER                  54.00          300.00           85.49           56.95
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                  54.00          300.00           85.49           56.95

=============== 602-00020      Reinf Steel (Epoxy)                          Pound ==================================================

MTCE R600-329                  REGION 06                     01/08/09       4,200.00            3.00            2.28            1.85
MTCE R600-334                  REGION 6 HOV LANES: ALONG I25 03/19/09         550.00            3.00            3.18            3.35
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE FIRST  QUARTER               4,750.00            3.00            2.44            2.02

MTCE R600-344                  R6 FY10 EXPANSION JOINT/BRIDG 08/06/09       3,744.00            2.00            1.85            1.64
MTCE R600-345                  REGION 6, I-70 & I-270; JEFFE 08/13/09       5,753.00            2.00            1.81            1.85
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE THIRD  QUARTER               9,497.00            2.00            1.82            1.77
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR              14,247.00            2.33            1.95            1.85

=============== 606-00301      Gdrail Ty 3 (6-3)                            Lin Foot ===============================================

MTCE SW00-682                  STATEWIDE REGION 1,2, AND 4   05/21/09         300.00           30.00           16.12           22.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE SECOND QUARTER                 300.00           30.00           16.12           22.00
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                 300.00           30.00           16.12           22.00
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=============== 606-00710      Gdrail Ty 7 (Sty CA)                         Lin Foot ===============================================

MTCE SW00-682                  STATEWIDE REGION 1,2, AND 4   05/21/09          40.00          150.00          159.93          270.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE SECOND QUARTER                  40.00          150.00          159.93          270.00
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                  40.00          150.00          159.93          270.00

=============== 606-01340      End Anchor Ty 3D                             Each ===================================================

MTCE SW00-682                  STATEWIDE REGION 1,2, AND 4   05/21/09           2.00          800.00          875.80         1179.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE SECOND QUARTER                   2.00          800.00          875.80         1179.00
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                   2.00          800.00          875.80         1179.00

=============== 606-02005      End Anchor (Flared)                          Each ===================================================

MTCE SW00-682                  STATEWIDE REGION 1,2, AND 4   05/21/09           2.00         1500.00         1702.00         2055.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE SECOND QUARTER                   2.00         1500.00         1702.00         2055.00
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                   2.00         1500.00         1702.00         2055.00

=============== 606-11010      Brdg Rail Ty 10R                             Lin Foot ===============================================

MTCE R600-344                  R6 FY10 EXPANSION JOINT/BRIDG 08/06/09         514.00          100.00           88.79           89.15
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE THIRD  QUARTER                 514.00          100.00           88.79           89.15
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                 514.00          100.00           88.79           89.15

=============== 607-53191      Fence CL (Spec) (92 In)                      Lin Foot ===============================================

MTCE R600-344                  R6 FY10 EXPANSION JOINT/BRIDG 08/06/09         255.00          100.00           91.09           91.35
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE THIRD  QUARTER                 255.00          100.00           91.09           91.35
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                 255.00          100.00           91.09           91.35

=============== 609-60011      Curb Ty 6 M                                  Lin Foot ===============================================

MTCE R600-345                  REGION 6, I-70 & I-270; JEFFE 08/13/09         116.00           10.00           16.36            9.50
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE THIRD  QUARTER                 116.00           10.00           16.36            9.50
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                 116.00           10.00           16.36            9.50
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=============== 612-00001      Delin (Ty I)                                 Each ===================================================

MTCER100-169                   I-70 CORRIDOR FROM SILVERTHOR 09/10/09         265.00           20.00           16.29           15.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE THIRD  QUARTER                 265.00           20.00           16.29           15.00
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                 265.00           20.00           16.29           15.00

=============== 612-00002      Delin (Ty II)                                Each ===================================================

MTCER100-169                   I-70 CORRIDOR FROM SILVERTHOR 09/10/09          35.00           20.00           18.00           16.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE THIRD  QUARTER                  35.00           20.00           18.00           16.00
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                  35.00           20.00           18.00           16.00

=============== 612-00003      Delin (Ty III)                               Each ===================================================

MTCER100-169                   I-70 CORRIDOR FROM SILVERTHOR 09/10/09          38.00           25.00           19.50           17.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE THIRD  QUARTER                  38.00           25.00           19.50           17.00
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                  38.00           25.00           19.50           17.00

=============== 612-00022      Delin (Ty II) (Barrier)                      Each ===================================================

MTCER100-169                   I-70 CORRIDOR FROM SILVERTHOR 09/10/09       1,269.00           25.00           16.34           10.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE THIRD  QUARTER               1,269.00           25.00           16.34           10.00
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR               1,269.00           25.00           16.34           10.00

=============== 612-00031      Delin (Ty I) (Extra Ht)                      Each ===================================================

MTCER100-169                   I-70 CORRIDOR FROM SILVERTHOR 09/10/09       3,068.00           26.00           25.18           22.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE THIRD  QUARTER               3,068.00           26.00           25.18           22.00
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR               3,068.00           26.00           25.18           22.00

=============== 612-00032      Delin (Ty II) (Extra Ht)                     Each ===================================================

MTCER100-169                   I-70 CORRIDOR FROM SILVERTHOR 09/10/09         148.00           35.00           27.82           23.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE THIRD  QUARTER                 148.00           35.00           27.82           23.00
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                 148.00           35.00           27.82           23.00
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=============== 612-00033      Delin (Ty III) (Extra Ht)                    Each ===================================================

MTCER100-169                   I-70 CORRIDOR FROM SILVERTHOR 09/10/09         320.00          160.00           29.93           24.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE THIRD  QUARTER                 320.00          160.00           29.93           24.00
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                 320.00          160.00           29.93           24.00

=============== 612-01080      Barrier Striping (6 In)                      Lin Foot ===============================================

MTCER100-169                   I-70 CORRIDOR FROM SILVERTHOR 09/10/09      26,719.00            1.05            1.56            1.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE THIRD  QUARTER              26,719.00            1.05            1.56            1.00
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR              26,719.00            1.05            1.56            1.00

=============== 613-00206      2 In Elec Cond (Bored)                       Lin Foot ===============================================

MTCE SW00-682                  STATEWIDE REGION 1,2, AND 4   05/21/09       2,730.00           20.00           16.96           19.20
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE SECOND QUARTER               2,730.00           20.00           16.96           19.20
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR               2,730.00           20.00           16.96           19.20

=============== 613-00700      Insp Trip                                    Each ===================================================

MTCER200-166                   REGION 2 REGIONWIDE LIGHTING  04/30/09          30.00          900.00          984.17          575.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE SECOND QUARTER                  30.00          900.00          984.17          575.00
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                  30.00          900.00          984.17          575.00

=============== 613-01200      2 In Elec Cond (P)                           Lin Foot ===============================================

MTCER200-164                   I-25 IN THE COLORADO SPRINGS  04/23/09       1,472.00            9.00            9.08            9.00
MTCER200-166                   REGION 2 REGIONWIDE LIGHTING  04/30/09         440.00           17.00           16.08           13.50
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE SECOND QUARTER               1,912.00           10.84           10.83           10.86
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR               1,912.00           10.84           10.83           10.86
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=============== 613-07026      Pull Box (16"x24"x12")                       Each ===================================================

MTCER200-164                   I-25 IN THE COLORADO SPRINGS  04/23/09         184.00          325.00          358.17          290.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE SECOND QUARTER                 184.00          325.00          358.17          290.00
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                 184.00          325.00          358.17          290.00

=============== 613-07034      Pull Box (24"x36"x18")                       Each ===================================================

MTCER200-166                   REGION 2 REGIONWIDE LIGHTING  04/30/09           5.00          940.00          782.50          525.00
MTCE SW00-682                  STATEWIDE REGION 1,2, AND 4   05/21/09          22.00          900.00          864.60          663.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE SECOND QUARTER                  27.00          907.41          847.01          637.44
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                  27.00          907.41          847.01          637.44

=============== 613-07070      EMS Ball Marker                              Each ===================================================

MTCER200-164                   I-25 IN THE COLORADO SPRINGS  04/23/09         184.00           11.00           22.83           10.50
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE SECOND QUARTER                 184.00           11.00           22.83           10.50
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                 184.00           11.00           22.83           10.50

=============== 613-10000      Wiring                                       LUMP SUM ===============================================

MTCER200-164                   I-25 IN THE COLORADO SPRINGS  04/23/09           1.00       145000.00       216539.00       189000.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE SECOND QUARTER                   1.00       145000.00       186681.29        98267.50

MTCE R600-344                  R6 FY10 EXPANSION JOINT/BRIDG 08/06/09           1.00         2500.00         2542.50         2070.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE THIRD  QUARTER                   1.00         2500.00         2542.50         2070.00
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                   2.00        73750.00       119721.73        66201.67

=============== 613-20100      Inst Light Std                               Each ===================================================

MTCER200-166                   REGION 2 REGIONWIDE LIGHTING  04/30/09          40.00          950.00         1100.00         1400.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE SECOND QUARTER                  40.00          950.00         1100.00         1400.00
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                  40.00          950.00         1100.00         1400.00
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=============== 613-40010      Light Std Foundation                         Each ===================================================

MTCER200-166                   REGION 2 REGIONWIDE LIGHTING  04/30/09           5.00          550.00         1100.00          810.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE SECOND QUARTER                   5.00          550.00         1100.00          810.00
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                   5.00          550.00         1100.00          810.00

=============== 613-40030      Inst Transformer Base Alum                   Each ===================================================

MTCER200-166                   REGION 2 REGIONWIDE LIGHTING  04/30/09          40.00          325.00          359.17          405.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE SECOND QUARTER                  40.00          325.00          359.17          405.00
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                  40.00          325.00          359.17          405.00

=============== 613-50010      Photoel Cell                                 Each ===================================================

MTCER200-164                   I-25 IN THE COLORADO SPRINGS  04/23/09          10.00           75.00           49.10           19.00
MTCER200-166                   REGION 2 REGIONWIDE LIGHTING  04/30/09         140.00          100.00          107.50           90.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE SECOND QUARTER                 150.00           98.33          103.61           85.27
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                 150.00           98.33          103.61           85.27

=============== 613-50200      Lighting System                              Each ===================================================

MTCER200-166                   REGION 2 REGIONWIDE LIGHTING  04/30/09           5.00          380.00          532.50          440.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE SECOND QUARTER                   5.00          380.00          532.50          440.00
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                   5.00          380.00          532.50          440.00

=============== 613-60000      Lmps                                         Each ===================================================

MTCER200-164                   I-25 IN THE COLORADO SPRINGS  04/23/09          10.00           85.00           64.33           40.00
MTCER200-166                   REGION 2 REGIONWIDE LIGHTING  04/30/09         180.00           98.00          117.50           95.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE SECOND QUARTER                 190.00           97.32          114.70           92.11
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                 190.00           97.32          114.70           92.11
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=============== 613-60500      Underground Rep                              Each ===================================================

MTCER200-166                   REGION 2 REGIONWIDE LIGHTING  04/30/09           5.00         1200.00         1323.33          700.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE SECOND QUARTER                   5.00         1200.00         1323.33          700.00
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                   5.00         1200.00         1323.33          700.00

=============== 613-70255      Fus                                          Each ===================================================

MTCER200-164                   I-25 IN THE COLORADO SPRINGS  04/23/09         320.00           20.00           18.25            5.00
MTCER200-166                   REGION 2 REGIONWIDE LIGHTING  04/30/09         200.00           30.00           76.00           45.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE SECOND QUARTER                 520.00           23.85           40.46           20.38
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                 520.00           23.85           40.46           20.38

=============== 613-70260      Fus Holder                                   Each ===================================================

MTCER200-164                   I-25 IN THE COLORADO SPRINGS  04/23/09         320.00           45.00           50.82           20.50
MTCER200-166                   REGION 2 REGIONWIDE LIGHTING  04/30/09         200.00           55.00           97.67           65.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE SECOND QUARTER                 520.00           48.85           68.84           37.62
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                 520.00           48.85           68.84           37.62

=============== 613-70400      Lumin HPS (400 W)                            Each ===================================================

MTCER200-166                   REGION 2 REGIONWIDE LIGHTING  04/30/09         100.00          415.00          473.33          405.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE SECOND QUARTER                 100.00          415.00          473.42          406.86
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                 100.00          415.00          473.42          406.86

=============== 613-80010      Ballast Un                                   Each ===================================================

MTCER200-164                   I-25 IN THE COLORADO SPRINGS  04/23/09          10.00          320.00          227.17           98.00
MTCER200-166                   REGION 2 REGIONWIDE LIGHTING  04/30/09           6.00          320.00          364.17          280.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE SECOND QUARTER                  16.00          320.00          278.54          166.25
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                  16.00          320.00          278.54          166.25
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=============== 614-00011      Sign Panel (CL I)                            Sq Foot ================================================

MTCER100-169                   I-70 CORRIDOR FROM SILVERTHOR 09/10/09         135.00           20.00           18.94            9.00
MTCE R500-104                  R5 REGION-WIDE                09/10/09         545.94           14.00           14.62           15.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE THIRD  QUARTER                 680.94           15.19           15.59           13.81
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                 680.94           15.19           15.59           13.81

=============== 614-00012      Sign Panel (CL II)                           Sq Foot ================================================

MTCE R500-104                  R5 REGION-WIDE                09/10/09       2,629.00           16.00           17.71           18.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE THIRD  QUARTER               2,629.00           16.00           17.71           18.00
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR               2,629.00           16.00           17.71           18.00

=============== 614-00013      Sign Panel (CL III)                          Sq Foot ================================================

MTCER600-348                   I-70: WARD RD TO BRIGHTON BLV 09/03/09      15,059.50           22.00           22.84           21.09
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE THIRD  QUARTER              15,059.50           22.00           22.84           21.09
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR              15,059.50           22.00           22.84           21.09

=============== 614-00026      Inst Sign Panel (CL I)                       Each ===================================================

MTCER300-157                   REGION 3, SH 6,24,50,90,92,13 12/03/09         121.00          100.00           78.00           60.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE FOURTH QUARTER                 121.00          100.00           78.00           60.00
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                 121.00          100.00           78.00           60.00

=============== 614-00040      Sign Post (Spec)                             Lin Foot ===============================================

MTCE R500-104                  R5 REGION-WIDE                09/10/09         189.00           22.00           39.03           26.50
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE THIRD  QUARTER                 189.00           22.00           39.03           26.50
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                 189.00           22.00           39.03           26.50
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=============== 614-00615      Steel Sign Post (W 6x15)                     Lin Foot ===============================================

MTCE SW00-682                  STATEWIDE REGION 1,2, AND 4   05/21/09         330.00           45.00           54.68           43.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE SECOND QUARTER                 330.00           45.00           54.68           43.00
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                 330.00           45.00           54.68           43.00

=============== 614-01512      Steel Sign Supp (2-In Rd)(Post)              Lin Foot ===============================================

MTCE R500-104                  R5 REGION-WIDE                09/10/09          38.00           10.00            9.67            3.50
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE THIRD  QUARTER                  38.00           10.00            9.67            3.50
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                  38.00           10.00            9.67            3.50

=============== 614-01522      Steel Sign Supp (2-In Rd)(Sock)              Each ===================================================

MTCE R500-104                  R5 REGION-WIDE                09/10/09           5.00           75.00           89.33           41.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE THIRD  QUARTER                   5.00           75.00           89.33           41.00
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                   5.00           75.00           89.33           41.00

=============== 614-01573      Steel Sign Supp (2-1/2 Rd NP40)(Po&Slip)     Each ===================================================

MTCER100-169                   I-70 CORRIDOR FROM SILVERTHOR 09/10/09           9.00          350.00          485.00          250.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE THIRD  QUARTER                   9.00          350.00          485.00          250.00
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                   9.00          350.00          485.00          250.00

=============== 614-01575      Steel Sign Supp (2-1/2 In Rd NP40)(Po)       Lin Foot ===============================================

MTCE R500-104                  R5 REGION-WIDE                09/10/09         361.00           12.00           20.33           14.50
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE THIRD  QUARTER                 361.00           12.00           20.33           14.50
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                 361.00           12.00           20.33           14.50

=============== 614-01578      Steel Sign Supp (2-1/2 In Rd NP40)(Slip)     Each ===================================================

MTCE R500-104                  R5 REGION-WIDE                09/10/09          37.00          160.00          190.17          161.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE THIRD  QUARTER                  37.00          160.00          190.17          161.00
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                  37.00          160.00          190.17          161.00
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=============== 614-03003      Conc Footing (Ty 3)                          Each ===================================================

MTCE SW00-682                  STATEWIDE REGION 1,2, AND 4   05/21/09          22.00         1450.00         1059.00          900.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE SECOND QUARTER                  22.00         1450.00         1059.00          900.00
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                  22.00         1450.00         1059.00          900.00

=============== 614-10120      Var Mesg Sign                                Each ===================================================

MTCE SW00-682                  STATEWIDE REGION 1,2, AND 4   05/21/09          11.00        32000.00        36661.80        34404.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE SECOND QUARTER                  11.00        32000.00        36661.80        34404.00
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                  11.00        32000.00        36661.80        34404.00

=============== 614-10151      12 In LED (Ball) (Green)                     Each ===================================================

MTCER300-153                   REGION 3                      02/26/09         882.00           90.00           86.24           70.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE FIRST  QUARTER                 882.00           90.00           86.24           70.00

MTCER300-157                   REGION 3, SH 6,24,50,90,92,13 12/03/09         545.00           65.00           89.80           67.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE FOURTH QUARTER                 545.00           65.00           89.80           67.00
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR               1,427.00           80.45           87.25           69.20

=============== 614-10152      12 In LED (Ball) (Red)                       Each ===================================================

MTCER300-153                   REGION 3                      02/26/09         882.00           90.00           67.06           50.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE FIRST  QUARTER                 882.00           90.00           67.06           50.00

MTCER300-157                   REGION 3, SH 6,24,50,90,92,13 12/03/09         554.00           50.00           72.60           55.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE FOURTH QUARTER                 554.00           50.00           72.60           55.00
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR               1,436.00           74.57           68.75           53.01
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=============== 614-10153      12 In LED (Ball) (Yellow)                    Each ===================================================

MTCER300-153                   REGION 3                      02/26/09         882.00           90.00           99.36           80.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE FIRST  QUARTER                 882.00           90.00           99.36           80.00

MTCER300-157                   REGION 3, SH 6,24,50,90,92,13 12/03/09         555.00           75.00          103.60           85.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE FOURTH QUARTER                 555.00           75.00          103.60           85.00
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR               1,437.00           84.21          100.55           82.13

=============== 614-10156      12 In LED (Arr) (Green)                      Each ===================================================

MTCER300-153                   REGION 3                      02/26/09         218.00           90.00           83.67           60.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE FIRST  QUARTER                 218.00           90.00           83.67           60.00

MTCER300-157                   REGION 3, SH 6,24,50,90,92,13 12/03/09          98.00           60.00           79.60           60.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE FOURTH QUARTER                  98.00           60.00           79.60           60.00
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                 316.00           80.70           82.77           60.00

=============== 614-10157      12 In LED (Arr) (Red)                        Each ===================================================

MTCER300-153                   REGION 3                      02/26/09         107.00           90.00           69.51           50.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE FIRST  QUARTER                 107.00           90.00           69.51           50.00

MTCER300-157                   REGION 3, SH 6,24,50,90,92,13 12/03/09          10.00           50.00           69.40           55.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE FOURTH QUARTER                  10.00           50.00           69.40           55.00
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                 117.00           86.58           69.50           50.43
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=============== 614-10158      12 In LED (Arr) (Yellow)                     Each ===================================================

MTCER300-153                   REGION 3                      02/26/09         218.00           90.00           77.68           50.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE FIRST  QUARTER                 218.00           90.00           77.68           50.00

MTCER300-157                   REGION 3, SH 6,24,50,90,92,13 12/03/09          89.00           50.00           77.80           60.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE FOURTH QUARTER                  89.00           50.00           77.80           60.00
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                 307.00           78.40           77.70           52.90

=============== 614-70126      Ped Sig Face (16-16)(LED Repl)               Each ===================================================

MTCER300-153                   REGION 3                      02/26/09         255.00          120.00          130.59          100.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE FIRST  QUARTER                 255.00          120.00          130.59          100.00

MTCER300-157                   REGION 3, SH 6,24,50,90,92,13 12/03/09         228.00          100.00          127.60          100.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE FOURTH QUARTER                 228.00          100.00          127.60          100.00
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                 483.00          110.56          129.51          100.00

=============== 614-70250      Ped Sig Face (16)(Countdown)(LED Repl)       Each ===================================================

MTCER300-153                   REGION 3                      02/26/09         239.00          200.00          233.04          175.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE FIRST  QUARTER                 239.00          200.00          233.04          175.00

MTCER300-157                   REGION 3, SH 6,24,50,90,92,13 12/03/09          76.00          200.00          214.80          180.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE FOURTH QUARTER                  76.00          200.00          214.80          180.00
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                 315.00          200.00          230.01          176.21
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=============== 620-00020      Sanitary Facility                            Each ===================================================

MTCE R600-329                  REGION 06                     01/08/09           1.00         2000.00         1564.00         1705.00
MTCE R600-334                  REGION 6 HOV LANES: ALONG I25 03/19/09           1.00         1000.00          541.40          710.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE FIRST  QUARTER                   2.00         1500.00          924.88         1207.50

MTCE SW00-682                  STATEWIDE REGION 1,2, AND 4   05/21/09           2.00          700.00          771.00          385.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE SECOND QUARTER                   2.00          700.00          771.00          385.00

MTCE R600-345                  REGION 6, I-70 & I-270; JEFFE 08/13/09           1.00         2000.00          902.00          600.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE THIRD  QUARTER                   1.00         2000.00          902.00          600.00
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                   5.00         1280.00          856.92          757.00

=============== 625-00000      Const Surveying                              LUMP SUM ===============================================

MTCE SW00-682                  STATEWIDE REGION 1,2, AND 4   05/21/09           1.00         5000.00        11467.00        13500.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE SECOND QUARTER                   1.00         5000.00        11467.00        13500.00
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                   1.00         5000.00        11467.00        13500.00

=============== 626-00000      Mobilization                                 LUMP SUM ===============================================

MTCE R600-329                  REGION 06                     01/08/09           1.00        25000.00       175755.00       160880.00
MTCE R500-102                  REGION 5                      02/12/09           1.00         5000.00        11500.00        30000.00
MTCER300-153                   REGION 3                      02/26/09           1.00        40000.00        28510.97        25400.00
MTCER400-231                   R4 SPRING FY09 EPOXY EAST     02/26/09           1.00         2000.00          750.00          500.00
MTCER400-239                   R4 SPRING FY09 EPOXY WEST     02/26/09           1.00         2000.00         1000.00         1000.00
MTCER300-156                   REGION 3                      03/19/09           1.00          500.00         2166.67          500.00
MTCE R600-334                  REGION 6 HOV LANES: ALONG I25 03/19/09           1.00         8800.00        10180.00         7385.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE FIRST  QUARTER                   7.00        11900.00        26613.72        32237.86

MTCER200-165                   REGION 2 REGIONWIDE PAVEMENT  04/16/09           1.00         1000.00         1000.00         1000.00
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=============== 626-00000      Mobilization                                 LUMP SUM ===============================================
MTCER100-166                   REGION 1 - WIDE, VARIOUS COUN 04/16/09           1.00        10000.00         5750.00         1000.00
MTCER200-164                   I-25 IN THE COLORADO SPRINGS  04/23/09           1.00         5000.00        12000.00         9500.00
MTCE SW00-682                  STATEWIDE REGION 1,2, AND 4   05/21/09           1.00        48000.00        35694.50        10000.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE SECOND QUARTER                   4.00        16000.00        14873.63         8300.00

MTCER600-347                   VARIOUS LOCATIONS IN REGION 6 07/23/09           1.00        15000.00        34625.00        12000.00
MTCE5501-018                   US 160 & US 550 IN DURANGO    07/30/09           1.00        15000.00        26500.00        25000.00
MTCE R500-100                  US160A MP39.05 TO MP40.5 (1.2 07/30/09           1.00        60000.00        40000.00        14000.00
MTCE R600-344                  R6 FY10 EXPANSION JOINT/BRIDG 08/06/09           1.00        45000.00        31431.00        21685.00
MTCE R600-345                  REGION 6, I-70 & I-270; JEFFE 08/13/09           1.00        60000.00       141415.14        32000.00
MTCER400-245                   US 34, US 36, SH 71, US 385   08/20/09           1.00          500.00         1020.00          500.00
MTCER600-348                   I-70: WARD RD TO BRIGHTON BLV 09/03/09           1.00        25000.00        23150.43        43187.00
MTCER100-169                   I-70 CORRIDOR FROM SILVERTHOR 09/10/09           1.00        20000.00        43524.29        70000.00
MTCE R500-104                  R5 REGION-WIDE                09/10/09           1.00         8000.00        22566.67        16000.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE THIRD  QUARTER                   9.00        27611.11        45785.28        26041.33

MTCER300-157                   REGION 3, SH 6,24,50,90,92,13 12/03/09           1.00        15000.00        21775.40        12000.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE FOURTH QUARTER                   1.00        15000.00        21775.40        12000.00
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                  21.00        19561.90        32344.65        23342.59

=============== 626-01000      Public Info Services                         LUMP SUM ===============================================

MTCE5501-018                   US 160 & US 550 IN DURANGO    07/30/09           1.00         3000.00         4833.33          500.00
MTCE R500-100                  US160A MP39.05 TO MP40.5 (1.2 07/30/09           1.00         4000.00         2939.07          300.00
MTCE R600-345                  REGION 6, I-70 & I-270; JEFFE 08/13/09           1.00         3000.00         5716.43         3000.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE THIRD  QUARTER                   3.00         3333.33         4871.71         1266.67
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                   3.00         3333.33         4871.71         1266.67

=============== 627-00003      Thermoplastic Pvmt Mkg (Inlaid)              Sq Foot ================================================

MTCER200-165                   REGION 2 REGIONWIDE PAVEMENT  04/16/09       6,864.00           10.00            9.03            5.60
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE SECOND QUARTER               6,864.00           10.00            9.03            5.60
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR               6,864.00           10.00            9.03            5.60
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=============== 627-00005      Epoxy Pvmt Mkg                               Gallon =================================================

MTCE R600-329                  REGION 06                     01/08/09           4.00          300.00          110.68          104.05
MTCE R500-102                  REGION 5                      02/12/09      36,350.00           37.00           37.95           34.91
MTCER400-231                   R4 SPRING FY09 EPOXY EAST     02/26/09      20,394.00           37.49           35.48           35.22
MTCER400-239                   R4 SPRING FY09 EPOXY WEST     02/26/09      17,153.00           37.49           37.94           36.00
MTCER300-156                   REGION 3                      03/19/09      38,105.00           37.00           34.86           34.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE FIRST  QUARTER             112,006.00           37.17           36.75           34.83

MTCER200-165                   REGION 2 REGIONWIDE PAVEMENT  04/16/09      26,721.00           37.00           35.82           34.30
MTCER100-166                   REGION 1 - WIDE, VARIOUS COUN 04/16/09      10,500.00           36.00           35.85           34.25
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE SECOND QUARTER              37,221.00           36.72           35.83           34.29

MTCER600-347                   VARIOUS LOCATIONS IN REGION 6 07/23/09       4,500.00           38.00           39.00           34.00
MTCE R500-100                  US160A MP39.05 TO MP40.5 (1.2 07/30/09         173.00           40.00           57.33           52.00
MTCE R600-345                  REGION 6, I-70 & I-270; JEFFE 08/13/09          16.00          100.00          107.38           95.00
MTCER400-245                   US 34, US 36, SH 71, US 385   08/20/09      11,140.00           35.50           35.77           33.79
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE THIRD  QUARTER              15,829.00           36.33           36.81           34.11
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR             165,056.00           36.99           36.56           34.64

=============== 627-00012      Pvmt Mkg Paint (Low VOC Solvent Base)        Gallon =================================================

MTCE R600-329                  REGION 06                     01/08/09          10.00          200.00           35.27           33.30
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE FIRST  QUARTER                  10.00          200.00           35.27           33.30

MTCE R500-100                  US160A MP39.05 TO MP40.5 (1.2 07/30/09         350.00           25.00           29.67           27.00
MTCE R600-345                  REGION 6, I-70 & I-270; JEFFE 08/13/09          20.00           35.00           47.83          152.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE THIRD  QUARTER                 370.00           25.54           31.80           33.76
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                 380.00           30.13           31.89           33.74

=============== 627-00032      Raised Flex Pvmt Marker (Temp)               Each ===================================================

MTCE5501-018                   US 160 & US 550 IN DURANGO    07/30/09       3,900.00            0.50            0.95            0.60
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE THIRD  QUARTER               3,900.00            0.50            0.95            0.60
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR               3,900.00            0.50            0.95            0.60
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=============== 627-00080      Polyurea Pvmt Mkg (IL)                       Gallon =================================================

MTCER200-165                   REGION 2 REGIONWIDE PAVEMENT  04/16/09         529.00          325.00          261.25          180.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE SECOND QUARTER                 529.00          325.00          261.25          180.00
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                 529.00          325.00          261.25          180.00

=============== 627-01001      Preform Plastic Pvmt Mkg (Ty I)              Sq Foot ================================================

MTCE R600-329                  REGION 06                     01/08/09         100.00           20.00           16.53           15.60
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE FIRST  QUARTER                 100.00           20.00           16.53           15.60

MTCE R600-345                  REGION 6, I-70 & I-270; JEFFE 08/13/09         389.00           15.00           11.90           10.50
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE THIRD  QUARTER                 389.00           15.00           11.90           10.50
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                 489.00           16.02           12.36           11.54

=============== 627-01010      Preform Plastic Pvmt Mkg (TY I)(Inlaid)      Sq Foot ================================================

MTCE5501-018                   US 160 & US 550 IN DURANGO    07/30/09      35,100.00            8.25            8.23            7.20
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE THIRD  QUARTER              35,100.00            8.25            8.23            7.20
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR              35,100.00            8.25            8.23            7.20

=============== 627-02001      Preform Plastic Pvmt Mkg (Ty II)             Sq Foot ================================================

MTCER600-347                   VARIOUS LOCATIONS IN REGION 6 07/23/09      20,000.00            9.00            8.33            7.60
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE THIRD  QUARTER              20,000.00            9.00            8.33            7.60
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR              20,000.00            9.00            8.33            7.60

=============== 627-02010      Preform Plastic Pvmt Mkg (Ty II)(Inlaid)     Sq Foot ================================================

MTCER100-166                   REGION 1 - WIDE, VARIOUS COUN 04/16/09      11,650.00            9.25           10.39            8.50
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE SECOND QUARTER              11,650.00            9.25           10.39            8.50
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=============== 627-02010      Preform Plastic Pvmt Mkg (Ty II)(Inlaid)     Sq Foot ================================================

MTCER600-347                   VARIOUS LOCATIONS IN REGION 6 07/23/09      65,000.00           10.00            9.36            8.60
MTCE5501-018                   US 160 & US 550 IN DURANGO    07/30/09       7,500.00            8.50            9.10            7.80
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE THIRD  QUARTER              72,500.00            9.84            9.34            8.52
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR              84,150.00            9.76            9.49            8.51

=============== 627-30324      Preform Plastic Pvmt Mkg (WS) (TY I)         Sq Foot ================================================

MTCE5501-018                   US 160 & US 550 IN DURANGO    07/30/09         413.00           13.00           17.17           13.50
MTCE R500-100                  US160A MP39.05 TO MP40.5 (1.2 07/30/09         683.00           12.00           14.83           11.50
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE THIRD  QUARTER               1,096.00           12.38           15.71           12.25
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR               1,096.00           12.38           15.71           12.25

=============== 627-30329      Preform Plastic Pvmt Mkg (XS) (TY I)         Sq Foot ================================================

MTCE5501-018                   US 160 & US 550 IN DURANGO    07/30/09       5,000.00           10.00            9.40            9.20
MTCE R500-100                  US160A MP39.05 TO MP40.5 (1.2 07/30/09       1,480.00           10.00           10.83            9.50
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE THIRD  QUARTER               6,480.00           10.00            9.73            9.27
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR               6,480.00           10.00            9.73            9.27

=============== 627-30405      Preform Thermoplastic Pvmt Mkg (WS)          Sq Foot ================================================

MTCER200-165                   REGION 2 REGIONWIDE PAVEMENT  04/16/09       1,554.00           12.00           11.25           10.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE SECOND QUARTER               1,554.00           12.00           11.25           10.00
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR               1,554.00           12.00           11.25           10.00

=============== 630-00000      Flagging                                     Hour ===================================================

MTCE R600-329                  REGION 06                     01/08/09          50.00           25.00           22.43           19.30
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=============== 630-00000      Flagging                                     Hour ===================================================
MTCER300-153                   REGION 3                      02/26/09         100.00           22.00           20.38           14.50
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE FIRST  QUARTER                 150.00           23.00           20.71           16.10

MTCE5501-018                   US 160 & US 550 IN DURANGO    07/30/09         600.00           23.00           21.33           21.00
MTCE R500-100                  US160A MP39.05 TO MP40.5 (1.2 07/30/09         400.00           20.00           22.50           20.50
MTCE R600-344                  R6 FY10 EXPANSION JOINT/BRIDG 08/06/09         100.00           22.00           21.91           21.65
MTCE R600-345                  REGION 6, I-70 & I-270; JEFFE 08/13/09          80.00           22.00           25.52           21.00
MTCER100-169                   I-70 CORRIDOR FROM SILVERTHOR 09/10/09         200.00           25.00           14.64            1.00
MTCE R500-104                  R5 REGION-WIDE                09/10/09         160.00           20.00           19.67           23.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE THIRD  QUARTER               1,540.00           22.05           20.23           18.52

MTCER300-157                   REGION 3, SH 6,24,50,90,92,13 12/03/09         100.00           15.00           24.60           25.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE FOURTH QUARTER                 100.00           15.00           24.60           25.00
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR               1,790.00           21.74           20.57           18.68

=============== 630-00003      Uniformed Traf Ctrl                          Hour ===================================================

MTCER600-348                   I-70: WARD RD TO BRIGHTON BLV 09/03/09         150.00           60.00           59.85           63.25
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE THIRD  QUARTER                 150.00           60.00           59.85           63.25
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                 150.00           60.00           59.85           63.25

=============== 630-00004      Traf Ctrl Vehicle                            Each ===================================================

MTCE R600-344                  R6 FY10 EXPANSION JOINT/BRIDG 08/06/09           1.00         2500.00          837.50         1085.00
MTCE R600-345                  REGION 6, I-70 & I-270; JEFFE 08/13/09           1.00         3000.00         2968.73         3900.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE THIRD  QUARTER                   2.00         2750.00         2193.74         2492.50
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                   2.00         2750.00         2193.74         2492.50

=============== 630-00007      Traf Ctrl Inspection                         Day ====================================================

MTCE R600-329                  REGION 06                     01/08/09          43.00          125.00           91.33           80.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE FIRST  QUARTER                  43.00          125.00           91.33           80.00
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=============== 630-00007      Traf Ctrl Inspection                         Day ====================================================

MTCE R500-100                  US160A MP39.05 TO MP40.5 (1.2 07/30/09           8.00           80.00           61.67           54.00
MTCE R600-344                  R6 FY10 EXPANSION JOINT/BRIDG 08/06/09          10.00          100.00          135.00          135.00
MTCE R600-345                  REGION 6, I-70 & I-270; JEFFE 08/13/09          72.00          100.00          100.96          170.00
MTCER100-169                   I-70 CORRIDOR FROM SILVERTHOR 09/10/09          10.00          120.00          110.29           10.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE THIRD  QUARTER                 100.00          100.40          102.64          141.22
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                 143.00          107.80          100.74          122.81

=============== 630-00012      Traf Ctrl Mgmt                               Day ====================================================

MTCE R600-329                  REGION 06                     01/08/09         106.00          700.00          652.33          541.00
MTCER300-153                   REGION 3                      02/26/09          63.00          400.00          476.81           90.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE FIRST  QUARTER                 169.00          588.17          544.71          372.88

MTCER200-165                   REGION 2 REGIONWIDE PAVEMENT  04/16/09           9.00          200.00          312.50          250.00
MTCER200-164                   I-25 IN THE COLORADO SPRINGS  04/23/09          45.00          425.00          431.00          350.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE SECOND QUARTER                  54.00          387.50          417.06          333.33

MTCER600-351                   I-25: SH 128 TO SH 52         07/02/09          25.00          490.00          616.67          500.00
MTCE5501-018                   US 160 & US 550 IN DURANGO    07/30/09          41.00          500.00          431.67          300.00
MTCE R500-100                  US160A MP39.05 TO MP40.5 (1.2 07/30/09          15.00          400.00          511.33          484.00
MTCE R600-344                  R6 FY10 EXPANSION JOINT/BRIDG 08/06/09          20.00          550.00          605.75          623.00
MTCE R600-345                  REGION 6, I-70 & I-270; JEFFE 08/13/09          97.00          575.00          516.79          400.00
MTCER600-348                   I-70: WARD RD TO BRIGHTON BLV 09/03/09          70.00          500.00          430.70          172.50
MTCER100-169                   I-70 CORRIDOR FROM SILVERTHOR 09/10/09         120.00          500.00          231.43           25.00
MTCE R500-104                  R5 REGION-WIDE                09/10/09          50.00          250.00          189.00           49.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE THIRD  QUARTER                 438.00          486.36          370.61          230.24

MTCER300-157                   REGION 3, SH 6,24,50,90,92,13 12/03/09          20.00          100.00          455.20          400.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE FOURTH QUARTER                  20.00          100.00          455.20          400.00
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                 681.00          492.44          415.18          278.80
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=============== 630-00015      Uniformed Traf Ctrl Coordination             Hour ===================================================

MTCE R600-344                  R6 FY10 EXPANSION JOINT/BRIDG 08/06/09         100.00           20.00           20.98           54.15
MTCE R600-345                  REGION 6, I-70 & I-270; JEFFE 08/13/09         250.00           20.00            8.96           12.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE THIRD  QUARTER                 350.00           20.00           11.19           24.04
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                 350.00           20.00           11.19           24.04

=============== 630-00025      Traf Ctrl Vehicle                            Hour ===================================================

MTCER600-348                   I-70: WARD RD TO BRIGHTON BLV 09/03/09         150.00           18.00           15.50           11.50
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE THIRD  QUARTER                 150.00           18.00           15.50           11.50
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                 150.00           18.00           15.50           11.50

=============== 630-80001      Flash Beacon (Port)                          Each ===================================================

MTCE R600-329                  REGION 06                     01/08/09           2.00         2000.00          855.00          321.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE FIRST  QUARTER                   2.00         2000.00          855.00          321.00

MTCE R600-344                  R6 FY10 EXPANSION JOINT/BRIDG 08/06/09           4.00          600.00          494.05           81.20
MTCE R600-345                  REGION 6, I-70 & I-270; JEFFE 08/13/09           4.00          600.00          503.07         1300.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE THIRD  QUARTER                   8.00          600.00          499.79          690.60
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                  10.00          880.00          542.42          616.68

=============== 630-80305      Flagging Station Light                       Each ===================================================

MTCE5501-018                   US 160 & US 550 IN DURANGO    07/30/09           3.00          800.00          883.33         1250.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE THIRD  QUARTER                   3.00          800.00          883.33         1250.00
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                   3.00          800.00          883.33         1250.00

=============== 630-80335      Barricade (3 M-A) (Temp)                     Each ===================================================

MTCE R600-329                  REGION 06                     01/08/09          10.00          200.00          148.00          107.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE FIRST  QUARTER                  10.00          200.00          148.00          107.00
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=============== 630-80335      Barricade (3 M-A) (Temp)                     Each ===================================================

MTCER200-164                   I-25 IN THE COLORADO SPRINGS  04/23/09           3.00           25.00           28.33           50.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE SECOND QUARTER                   3.00           25.00           28.33           50.00

MTCE R600-345                  REGION 6, I-70 & I-270; JEFFE 08/13/09          20.00          200.00          120.74          200.00
MTCER600-348                   I-70: WARD RD TO BRIGHTON BLV 09/03/09           6.00           75.00          125.55          132.25
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE THIRD  QUARTER                  26.00          171.15          121.59          184.37
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                  39.00          167.31          117.53          154.19

=============== 630-80341      Const Traf Sign (A)                          Each ===================================================

MTCE R600-329                  REGION 06                     01/08/09           4.00           90.00           51.93           26.80
MTCER300-153                   REGION 3                      02/26/09           4.00           40.00           46.63            1.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE FIRST  QUARTER                   8.00           65.00           48.07           13.90

MTCER200-165                   REGION 2 REGIONWIDE PAVEMENT  04/16/09           4.00           25.00           40.00            5.00
MTCER200-164                   I-25 IN THE COLORADO SPRINGS  04/23/09           3.00           20.00           21.00           35.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE SECOND QUARTER                   7.00           22.86           29.94           17.86

MTCE5501-018                   US 160 & US 550 IN DURANGO    07/30/09          26.00           10.00           31.33            9.00
MTCE R500-100                  US160A MP39.05 TO MP40.5 (1.2 07/30/09          24.00           10.00            9.17            5.50
MTCE R600-344                  R6 FY10 EXPANSION JOINT/BRIDG 08/06/09          27.00           60.00           28.71           10.85
MTCE R600-345                  REGION 6, I-70 & I-270; JEFFE 08/13/09          74.00           60.00           47.21           60.00
MTCER600-348                   I-70: WARD RD TO BRIGHTON BLV 09/03/09          48.00           60.00           43.80           34.50
MTCER100-169                   I-70 CORRIDOR FROM SILVERTHOR 09/10/09           4.00           80.00           28.29            5.00
MTCE R500-104                  R5 REGION-WIDE                09/10/09          14.00           20.00           27.08           11.50
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE THIRD  QUARTER                 217.00           46.27           39.22           31.96

MTCER300-157                   REGION 3, SH 6,24,50,90,92,13 12/03/09           4.00           20.00           38.00           25.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE FOURTH QUARTER                   4.00           20.00           38.00           25.00
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                 236.00           45.76           39.26           30.81
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=============== 630-80342      Const Traf Sign (B)                          Each ===================================================

MTCE R600-329                  REGION 06                     01/08/09          22.00          125.00           82.65           58.95
MTCER300-153                   REGION 3                      02/26/09          20.00           40.00           46.63            1.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE FIRST  QUARTER                  42.00           84.52           57.15           31.35

MTCER200-165                   REGION 2 REGIONWIDE PAVEMENT  04/16/09          48.00           25.00           45.00            5.00
MTCER200-164                   I-25 IN THE COLORADO SPRINGS  04/23/09          21.00           25.00           26.67           40.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE SECOND QUARTER                  69.00           25.00           37.74           15.65

MTCER600-351                   I-25: SH 128 TO SH 52         07/02/09          14.00           80.00           45.00           20.00
MTCE5501-018                   US 160 & US 550 IN DURANGO    07/30/09           6.00           15.00           31.33            9.00
MTCE R500-100                  US160A MP39.05 TO MP40.5 (1.2 07/30/09          48.00           11.00           11.83            8.50
MTCE R600-344                  R6 FY10 EXPANSION JOINT/BRIDG 08/06/09          54.00           60.00           37.56           16.25
MTCE R600-345                  REGION 6, I-70 & I-270; JEFFE 08/13/09          97.00           60.00           57.25           85.00
MTCER600-348                   I-70: WARD RD TO BRIGHTON BLV 09/03/09          24.00           60.00           53.90           46.00
MTCER100-169                   I-70 CORRIDOR FROM SILVERTHOR 09/10/09          32.00           90.00           38.29            5.00
MTCE R500-104                  R5 REGION-WIDE                09/10/09          14.00           30.00           27.92           11.50
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE THIRD  QUARTER                 289.00           53.76           44.88           39.06

MTCER300-157                   REGION 3, SH 6,24,50,90,92,13 12/03/09          20.00           20.00           38.00           25.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE FOURTH QUARTER                  20.00           20.00           38.00           25.00
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                 420.00           50.51           44.79           33.78

=============== 630-80343      Const Traf Sign (C)                          Each ===================================================

MTCE R600-329                  REGION 06                     01/08/09           4.00          150.00           99.65           58.95
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE FIRST  QUARTER                   4.00          150.00           99.65           58.95

MTCER600-351                   I-25: SH 128 TO SH 52         07/02/09           7.00           90.00           45.00           20.00



                                              COLORADO DEPARTMENT OF TRANSPORTATION                15:04 Monday, March 29, 2010  36
                                       ITEM UNIT COSTS BY PROJECTS -- 2009 MAINT. COST DATA

------------------------------------------------------------------------------------------------------------------------------------
               ITEM NUMBER/   ITEM DESCRIPTION/                            UNIT/

PROJECT NUMBER                 PROJECT LOCATION              DATE LET       QUANTITY      ENGR. EST.     AVERAGE BID     AWARDED BID
------------------------------------------------------------------------------------------------------------------------------------

=============== 630-80343      Const Traf Sign (C)                          Each ===================================================
MTCE R500-100                  US160A MP39.05 TO MP40.5 (1.2 07/30/09          14.00           12.00           12.25            9.75
MTCE R600-344                  R6 FY10 EXPANSION JOINT/BRIDG 08/06/09          16.00           60.00           50.51           27.05
MTCE R600-345                  REGION 6, I-70 & I-270; JEFFE 08/13/09           8.00           60.00           65.69          110.00
MTCER600-348                   I-70: WARD RD TO BRIGHTON BLV 09/03/09          14.00           60.00           71.20           57.50
MTCER100-169                   I-70 CORRIDOR FROM SILVERTHOR 09/10/09          26.00          120.00           42.86            5.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE THIRD  QUARTER                  85.00           72.92           48.63           29.70
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                  89.00           76.38           50.00           31.01

=============== 630-80344      Const Traf Sign (Spec)                       Sq Foot ================================================

MTCE R600-329                  REGION 06                     01/08/09          32.00           21.00           20.23           10.70
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE FIRST  QUARTER                  32.00           21.00           20.23           10.70

MTCER600-351                   I-25: SH 128 TO SH 52         07/02/09          16.00           18.00           30.00           20.00
MTCE5501-018                   US 160 & US 550 IN DURANGO    07/30/09           9.00           25.00           23.67           11.00
MTCE R600-345                  REGION 6, I-70 & I-270; JEFFE 08/13/09          64.00           18.00           18.73           21.50
MTCER600-348                   I-70: WARD RD TO BRIGHTON BLV 09/03/09          32.00           18.00           22.04           20.70
MTCER100-169                   I-70 CORRIDOR FROM SILVERTHOR 09/10/09          94.00           20.00           13.79            1.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE THIRD  QUARTER                 215.00           19.17           17.20           11.87
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                 247.00           19.40           17.40           11.72

=============== 630-80355      Port Mesg Panel                              Each ===================================================

MTCE R600-329                  REGION 06                     01/08/09           2.00         6000.00         5510.00         3750.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE FIRST  QUARTER                   2.00         6000.00         5510.00         3750.00

MTCE R600-344                  R6 FY10 EXPANSION JOINT/BRIDG 08/06/09           4.00         3000.00         1098.25          758.00
MTCE R600-345                  REGION 6, I-70 & I-270; JEFFE 08/13/09           8.00         1500.00         4182.61         2200.00
MTCER600-348                   I-70: WARD RD TO BRIGHTON BLV 09/03/09           2.00         6000.00         1770.80         1150.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE THIRD  QUARTER                  14.00         2571.43         3286.66         1638.00
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                  16.00         3000.00         3438.25         1902.00
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=============== 630-80357      Flash Arrow Panel (B Ty)                     Each ===================================================

MTCE5501-018                   US 160 & US 550 IN DURANGO    07/30/09           2.00          500.00          316.67          450.00
MTCE R500-100                  US160A MP39.05 TO MP40.5 (1.2 07/30/09           2.00          500.00          247.50          107.50
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE THIRD  QUARTER                   4.00          500.00          282.08          278.75
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                   4.00          500.00          282.08          278.75

=============== 630-80358      Flash Arrow Panel (C Ty)                     Each ===================================================

MTCE R600-329                  REGION 06                     01/08/09           1.00         1000.00         1162.00          750.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE FIRST  QUARTER                   1.00         1000.00         1162.00          750.00

MTCER200-165                   REGION 2 REGIONWIDE PAVEMENT  04/16/09           4.00          250.00           85.00           65.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE SECOND QUARTER                   4.00          250.00           85.00           65.00

MTCER600-351                   I-25: SH 128 TO SH 52         07/02/09           1.00         1100.00          660.00          500.00
MTCE R600-344                  R6 FY10 EXPANSION JOINT/BRIDG 08/06/09           4.00         1000.00          360.25          271.00
MTCE R600-345                  REGION 6, I-70 & I-270; JEFFE 08/13/09           4.00          500.00          849.71          375.00
MTCER600-348                   I-70: WARD RD TO BRIGHTON BLV 09/03/09           3.00         1350.00          570.20          460.00
MTCER100-169                   I-70 CORRIDOR FROM SILVERTHOR 09/10/09           2.00         1200.00          815.00          100.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE THIRD  QUARTER                  14.00          967.86          677.62          333.14
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                  19.00          818.42          593.11          298.63

=============== 630-80359      Port Mesg Panel                              Day ====================================================

MTCER100-169                   I-70 CORRIDOR FROM SILVERTHOR 09/10/09          60.00          100.00           77.86           20.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE THIRD  QUARTER                  60.00          100.00           77.86           20.00
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                  60.00          100.00           77.86           20.00

=============== 630-80360      Drum Channel Dev                             Each ===================================================

MTCE R600-329                  REGION 06                     01/08/09         100.00           40.00           30.48           21.45
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE FIRST  QUARTER                 100.00           40.00           30.48           21.45
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=============== 630-80360      Drum Channel Dev                             Each ===================================================

MTCE5501-018                   US 160 & US 550 IN DURANGO    07/30/09          30.00           25.00           24.67            9.00
MTCE R500-100                  US160A MP39.05 TO MP40.5 (1.2 07/30/09         150.00           10.00            9.42           10.75
MTCE R600-345                  REGION 6, I-70 & I-270; JEFFE 08/13/09         150.00           35.00           29.49           49.00
MTCER100-169                   I-70 CORRIDOR FROM SILVERTHOR 09/10/09         100.00           50.00           21.14            1.00
MTCE R500-104                  R5 REGION-WIDE                09/10/09          40.00           10.00           13.83            5.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE THIRD  QUARTER                 470.00           27.45           21.95           20.28
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                 570.00           29.65           22.86           20.49

=============== 630-80363      Drum Channel Dev (Light) (F)                 Each ===================================================

MTCE R600-329                  REGION 06                     01/08/09          20.00           55.00           50.83           37.50
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE FIRST  QUARTER                  20.00           55.00           50.83           37.50
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                  20.00           55.00           50.83           37.50

=============== 630-80364      Drum Channel Dev (Light) (SB)                Each ===================================================

MTCE5501-018                   US 160 & US 550 IN DURANGO    07/30/09          20.00           50.00           30.67           27.00
MTCE R600-345                  REGION 6, I-70 & I-270; JEFFE 08/13/09          50.00           30.00           61.54           79.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE THIRD  QUARTER                  70.00           35.71           57.02           64.14
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                  70.00           35.71           57.02           64.14

=============== 630-80376      Gdrail Ty 7 (Temp)                           Lin Foot ===============================================

MTCE R600-344                  R6 FY10 EXPANSION JOINT/BRIDG 08/06/09         350.00           50.00           19.11           13.95
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE THIRD  QUARTER                 350.00           50.00           19.11           13.95
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                 350.00           50.00           19.11           13.95

=============== 630-80380      Traffic Cone                                 Each ===================================================

MTCE R600-329                  REGION 06                     01/08/09         300.00           10.00           11.18            8.55



                                              COLORADO DEPARTMENT OF TRANSPORTATION                15:04 Monday, March 29, 2010  39
                                       ITEM UNIT COSTS BY PROJECTS -- 2009 MAINT. COST DATA

------------------------------------------------------------------------------------------------------------------------------------
               ITEM NUMBER/   ITEM DESCRIPTION/                            UNIT/

PROJECT NUMBER                 PROJECT LOCATION              DATE LET       QUANTITY      ENGR. EST.     AVERAGE BID     AWARDED BID
------------------------------------------------------------------------------------------------------------------------------------

=============== 630-80380      Traffic Cone                                 Each ===================================================
MTCER300-153                   REGION 3                      02/26/09         100.00           11.00            5.70            1.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE FIRST  QUARTER                 400.00           10.25            8.60            6.66

MTCER200-165                   REGION 2 REGIONWIDE PAVEMENT  04/16/09         100.00            5.00            4.00            1.00
MTCER200-164                   I-25 IN THE COLORADO SPRINGS  04/23/09         100.00            6.50            6.25            6.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE SECOND QUARTER                 200.00            5.75            5.35            3.50

MTCER600-351                   I-25: SH 128 TO SH 52         07/02/09         200.00            8.00           10.00           10.00
MTCE5501-018                   US 160 & US 550 IN DURANGO    07/30/09         300.00            5.00           11.67            5.00
MTCE R500-100                  US160A MP39.05 TO MP40.5 (1.2 07/30/09         400.00            5.00            7.98            8.75
MTCE R600-344                  R6 FY10 EXPANSION JOINT/BRIDG 08/06/09         250.00            8.00            8.90            7.60
MTCE R600-345                  REGION 6, I-70 & I-270; JEFFE 08/13/09         450.00            8.00            9.39           13.00
MTCER600-348                   I-70: WARD RD TO BRIGHTON BLV 09/03/09         200.00            8.00            6.27            9.20
MTCER100-169                   I-70 CORRIDOR FROM SILVERTHOR 09/10/09         400.00           10.00            8.50            1.00
MTCE R500-104                  R5 REGION-WIDE                09/10/09          70.00            5.00            5.50            5.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE THIRD  QUARTER               2,270.00            7.33            8.76            7.64

MTCER300-157                   REGION 3, SH 6,24,50,90,92,13 12/03/09         100.00            2.00            5.38            3.00
                                                                     -------------- --------------- --------------- ---------------

                     WEIGHTED AVERAGE FOR THE FOURTH QUARTER                 100.00            2.00            5.38            3.00
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR               2,970.00            7.44            8.38            7.07

=============== 630-80510      Mobile Pvmt Mkg Zone                         LUMP SUM ===============================================

MTCER400-231                   R4 SPRING FY09 EPOXY EAST     02/26/09           1.00         2000.00          625.00          500.00
MTCER400-239                   R4 SPRING FY09 EPOXY WEST     02/26/09           1.00         2000.00          800.00          500.00
MTCER300-156                   REGION 3                      03/19/09           1.00         1000.00          366.67          500.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE FIRST  QUARTER                   3.00         1666.67          633.33          500.00

MTCER400-245                   US 34, US 36, SH 71, US 385   08/20/09           1.00          500.00         1419.80          499.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE THIRD  QUARTER                   1.00          500.00         1419.80          499.00
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                   4.00         1375.00          864.65          499.75
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=============== 630-80520      Mobile Pvmt Mkg Zone                         Day ====================================================

MTCER200-165                   REGION 2 REGIONWIDE PAVEMENT  04/16/09          62.00          100.00           76.25          100.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE SECOND QUARTER                  62.00          100.00           76.25          100.00
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                  62.00          100.00           76.25          100.00

=============== 630-85040      Impact Atten (T-M-A) (Temp)                  Each ===================================================

MTCE R600-329                  REGION 06                     01/08/09           1.00        25000.00        21691.67        16075.00
MTCER300-153                   REGION 3                      02/26/09           1.00        10000.00        11459.75        23000.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE FIRST  QUARTER                   2.00        17500.00        14250.27        19537.50

MTCE R600-344                  R6 FY10 EXPANSION JOINT/BRIDG 08/06/09           1.00        20000.00        11482.50        10830.00
MTCE R600-345                  REGION 6, I-70 & I-270; JEFFE 08/13/09           1.00        12000.00        14516.86         8600.00
MTCER600-348                   I-70: WARD RD TO BRIGHTON BLV 09/03/09           2.00         9500.00        10459.60         8625.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE THIRD  QUARTER                   4.00        12750.00        12006.86         9170.00

MTCER300-157                   REGION 3, SH 6,24,50,90,92,13 12/03/09           1.00        10000.00         8430.40         4000.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE FOURTH QUARTER                   1.00        10000.00         8430.40         4000.00
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                   7.00        13714.29        12190.51        11393.57

=============== 630-85041      Impact Atten (T-M-A)                         Day ====================================================

MTCER200-165                   REGION 2 REGIONWIDE PAVEMENT  04/16/09          18.00          125.00          100.00          200.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE SECOND QUARTER                  18.00          125.00          100.00          200.00

MTCER600-351                   I-25: SH 128 TO SH 52         07/02/09          25.00          200.00          510.00          200.00
MTCER100-169                   I-70 CORRIDOR FROM SILVERTHOR 09/10/09          90.00          500.00          229.29          100.00
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE THIRD  QUARTER                 115.00          434.78          259.15          121.74
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                 133.00          392.86          244.40          132.33
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=============== 700-70010      F/A Minor Contract Revisions                 Force Acct =============================================

MTCE R600-329                  REGION 06                     .                  1.00        50000.00             .               .
MTCE R500-102                  REGION 5                      .                  1.00        50000.00             .               .
MTCER400-231                   R4 SPRING FY09 EPOXY EAST     .                  1.00         5000.00             .               .
MTCER400-239                   R4 SPRING FY09 EPOXY WEST     .                  1.00         5000.00             .               .

MTCE R600-334                  REGION 6 HOV LANES: ALONG I25 .                  1.00        10000.00             .               .
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE FIRST  QUARTER                   5.00        24000.00             .               .

MTCER200-165                   REGION 2 REGIONWIDE PAVEMENT  .                  1.00        25000.00             .               .
MTCER100-166                   REGION 1 - WIDE, VARIOUS COUN .                  1.00        15000.00             .               .
MTCER200-164                   I-25 IN THE COLORADO SPRINGS  .                  1.00        50000.00             .               .
MTCER200-166                   REGION 2 REGIONWIDE LIGHTING  .                  1.00         2000.00             .               .
MTCE SW00-682                  STATEWIDE REGION 1,2, AND 4   .                  1.00        40000.00             .               .
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE SECOND QUARTER                   5.00        26400.00             .               .

MTCER600-351                   I-25: SH 128 TO SH 52         .                  1.00        10000.00             .               .
MTCER600-347                   VARIOUS LOCATIONS IN REGION 6 .                  1.00        45000.00             .               .
MTCE5501-018                   US 160 & US 550 IN DURANGO    .                  1.00        20000.00             .               .
MTCE R500-100                  US160A MP39.05 TO MP40.5 (1.2 .                  1.00        50000.00             .               .
MTCE R600-344                  R6 FY10 EXPANSION JOINT/BRIDG .                  1.00        60000.00             .               .
MTCE R600-345                  REGION 6, I-70 & I-270; JEFFE .                  1.00       100000.00             .               .
MTCER400-245                   US 34, US 36, SH 71, US 385   .                  1.00         5000.00             .               .
MTCER600-348                   I-70: WARD RD TO BRIGHTON BLV .                  1.00        30000.00             .               .
MTCER100-169                   I-70 CORRIDOR FROM SILVERTHOR .                  1.00        20000.00             .               .
MTCE R500-104                  R5 REGION-WIDE                .                  1.00        10000.00             .               .
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE THIRD  QUARTER                  10.00        35000.00             .               .
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                  20.00        30100.00             .               .

=============== 700-70011      F/A Partnering                               Force Acct =============================================

MTCE R600-329                  REGION 06                     .                  1.00         1000.00             .               .
MTCE R500-102                  REGION 5                      .                  1.00          100.00             .               .
MTCER400-231                   R4 SPRING FY09 EPOXY EAST     .                  1.00          500.00             .               .
MTCER400-239                   R4 SPRING FY09 EPOXY WEST     .                  1.00          500.00             .               .
MTCE R600-334                  REGION 6 HOV LANES: ALONG I25 .                  1.00          500.00             .               .
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE FIRST  QUARTER                   5.00          520.00             .               .
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=============== 700-70011      F/A Partnering                               Force Acct =============================================

MTCER200-165                   REGION 2 REGIONWIDE PAVEMENT  .                  1.00          150.00             .               .
MTCER200-164                   I-25 IN THE COLORADO SPRINGS  .                  1.00          150.00             .               .
MTCER200-166                   REGION 2 REGIONWIDE LIGHTING  .                  1.00          100.00             .               .
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE SECOND QUARTER                   3.00          133.33             .               .

MTCER600-351                   I-25: SH 128 TO SH 52         .                  1.00          200.00             .               .
MTCER600-347                   VARIOUS LOCATIONS IN REGION 6 .                  1.00          200.00             .               .
MTCE5501-018                   US 160 & US 550 IN DURANGO    .                  1.00          100.00             .               .
MTCE R500-100                  US160A MP39.05 TO MP40.5 (1.2 .                  1.00          500.00             .               .
MTCE R600-344                  R6 FY10 EXPANSION JOINT/BRIDG .                  1.00          500.00             .               .
MTCE R600-345                  REGION 6, I-70 & I-270; JEFFE .                  1.00         1000.00             .               .
MTCER400-245                   US 34, US 36, SH 71, US 385   .                  1.00          500.00             .               .
MTCER600-348                   I-70: WARD RD TO BRIGHTON BLV .                  1.00          200.00             .               .
MTCER100-169                   I-70 CORRIDOR FROM SILVERTHOR .                  1.00          100.00             .               .
MTCE R500-104                  R5 REGION-WIDE                .                  1.00          100.00             .               .
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE THIRD  QUARTER                  10.00          340.00             .               .
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                  18.00          355.56             .               .

=============== 700-70016      F/A Fuel Cost Adjustment                     Force Acct =============================================

MTCE R600-329                  REGION 06                     .                  1.00         1000.00             .               .
MTCE R500-102                  REGION 5                      .                  1.00        10000.00             .               .
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE FIRST  QUARTER                   2.00         5500.00             .               .

MTCER200-165                   REGION 2 REGIONWIDE PAVEMENT  .                  1.00          100.00             .               .
MTCER100-166                   REGION 1 - WIDE, VARIOUS COUN .                  1.00          500.00             .               .
MTCER200-164                   I-25 IN THE COLORADO SPRINGS  .                  1.00          100.00             .               .
MTCER200-166                   REGION 2 REGIONWIDE LIGHTING  .                  1.00          100.00             .               .
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE SECOND QUARTER                   4.00          200.00             .               .

MTCER600-351                   I-25: SH 128 TO SH 52         .                  1.00          500.00             .               .
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=============== 700-70016      F/A Fuel Cost Adjustment                     Force Acct =============================================
MTCER600-347                   VARIOUS LOCATIONS IN REGION 6 .                  1.00          500.00             .               .
MTCE5501-018                   US 160 & US 550 IN DURANGO    .                  1.00         3000.00             .               .
MTCE R500-100                  US160A MP39.05 TO MP40.5 (1.2 .                  1.00         3000.00             .               .
MTCE R600-344                  R6 FY10 EXPANSION JOINT/BRIDG .                  1.00          750.00             .               .
MTCE R600-345                  REGION 6, I-70 & I-270; JEFFE .                  1.00        10000.00             .               .
MTCER400-245                   US 34, US 36, SH 71, US 385   .                  1.00         1000.00             .               .
MTCER600-348                   I-70: WARD RD TO BRIGHTON BLV .                  1.00         2000.00             .               .
MTCER100-169                   I-70 CORRIDOR FROM SILVERTHOR .                  1.00         1000.00             .               .
MTCE R500-104                  R5 REGION-WIDE                .                  1.00         1500.00             .               .
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE THIRD  QUARTER                  10.00         2325.00             .               .
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                  16.00         2190.63             .               .

=============== 700-70019      F/A Asphalt Cement Cost Adjustment           Force Acct =============================================

MTCE R600-329                  REGION 06                     .                  1.00        20000.00             .               .
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE FIRST  QUARTER                   1.00        20000.00             .               .

MTCE R500-100                  US160A MP39.05 TO MP40.5 (1.2 .                  1.00        15000.00             .               .
MTCE R600-345                  REGION 6, I-70 & I-270; JEFFE .                  1.00        12000.00             .               .
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE THIRD  QUARTER                   2.00        13500.00             .               .
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                   3.00        15666.67             .               .

=============== 700-70023      F/A On-The-Job Trainee                       Force Acct =============================================

MTCER400-245                   US 34, US 36, SH 71, US 385   .                  1.00          200.00             .               .
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE THIRD  QUARTER                   1.00          200.00             .               .
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                   1.00          200.00             .               .

=============== 700-70025      F/A Quality Incentive Pymt                   Force Acct =============================================

MTCE R500-100                  US160A MP39.05 TO MP40.5 (1.2 .                  1.00        16000.00             .               .
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE THIRD  QUARTER                   1.00        16000.00             .               .
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                   1.00        16000.00             .               .
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=============== 700-70028      F/A ESB Program                              Force Acct =============================================

MTCE R600-329                  REGION 06                     .                  1.00         1000.00             .               .
MTCE R500-102                  REGION 5                      .                  1.00         7500.00             .               .
MTCER400-231                   R4 SPRING FY09 EPOXY EAST     .                  1.00         5000.00             .               .
MTCER400-239                   R4 SPRING FY09 EPOXY WEST     .                  1.00         5000.00             .               .
MTCE R600-334                  REGION 6 HOV LANES: ALONG I25 .                  1.00         5000.00             .               .
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE FIRST  QUARTER                   5.00         4700.00             .               .

MTCER200-165                   REGION 2 REGIONWIDE PAVEMENT  .                  1.00         5000.00             .               .
MTCER100-166                   REGION 1 - WIDE, VARIOUS COUN .                  1.00         5000.00             .               .
MTCER200-164                   I-25 IN THE COLORADO SPRINGS  .                  1.00         5000.00             .               .
MTCER200-166                   REGION 2 REGIONWIDE LIGHTING  .                  1.00         5000.00             .               .
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE SECOND QUARTER                   4.00         5000.00             .               .

MTCER600-351                   I-25: SH 128 TO SH 52         .                  1.00         5000.00             .               .
MTCER600-347                   VARIOUS LOCATIONS IN REGION 6 .                  1.00         7500.00             .               .
MTCE5501-018                   US 160 & US 550 IN DURANGO    .                  1.00         5000.00             .               .
MTCE R500-100                  US160A MP39.05 TO MP40.5 (1.2 .                  1.00         5000.00             .               .
MTCE R600-344                  R6 FY10 EXPANSION JOINT/BRIDG .                  1.00         5000.00             .               .
MTCE R600-345                  REGION 6, I-70 & I-270; JEFFE .                  1.00         7500.00             .               .
MTCER400-245                   US 34, US 36, SH 71, US 385   .                  1.00         5000.00             .               .
MTCER600-348                   I-70: WARD RD TO BRIGHTON BLV .                  1.00         5000.00             .               .
MTCER100-169                   I-70 CORRIDOR FROM SILVERTHOR .                  1.00         5000.00             .               .
MTCE R500-104                  R5 REGION-WIDE                .                  1.00         5000.00             .               .
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE THIRD  QUARTER                  10.00         5500.00             .               .
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                  19.00         5184.21             .               .

=============== 700-70034      F/A                                          Force Acct =============================================

MTCE R600-344                  R6 FY10 EXPANSION JOINT/BRIDG .                  1.00         5000.00             .               .
MTCE R600-345                  REGION 6, I-70 & I-270; JEFFE .                  1.00        15000.00             .               .
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE THIRD  QUARTER                   2.00        10000.00             .               .
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                   2.00        10000.00             .               .
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=============== 700-70042      F/A RR Flagging                              Force Acct =============================================

MTCE R600-329                  REGION 06                     .                  1.00        10000.00             .               .
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE FIRST  QUARTER                   1.00        10000.00             .               .
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                   1.00        10000.00             .               .

=============== 700-70060      F/A Adjust                                   Force Acct =============================================

MTCE R600-329                  REGION 06                     .                  1.00         5000.00             .               .
MTCE R600-334                  REGION 6 HOV LANES: ALONG I25 .                  1.00         2000.00             .               .
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE FIRST  QUARTER                   2.00         3500.00             .               .

MTCE R500-100                  US160A MP39.05 TO MP40.5 (1.2 .                  1.00          250.00             .               .
MTCE R600-344                  R6 FY10 EXPANSION JOINT/BRIDG .                  1.00         1000.00             .               .
MTCE R600-345                  REGION 6, I-70 & I-270; JEFFE .                  1.00         2000.00             .               .
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE THIRD  QUARTER                   3.00         1083.33             .               .
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                   5.00         2050.00             .               .

=============== 700-70195      F/A Util and Maint of Field Facil            Force Acct =============================================

MTCE SW00-682                  STATEWIDE REGION 1,2, AND 4   .                  1.00        22000.00             .               .
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE SECOND QUARTER                   1.00        22000.00             .               .
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                   1.00        22000.00             .               .

=============== 700-70380      F/A Erosion Ctrl                             Force Acct =============================================

MTCE R600-329                  REGION 06                     .                  1.00         2000.00             .               .
MTCE R600-334                  REGION 6 HOV LANES: ALONG I25 .                  1.00          500.00             .               .
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE FIRST  QUARTER                   2.00         1250.00             .               .

MTCER200-166                   REGION 2 REGIONWIDE LIGHTING  .                  1.00         1500.00             .               .
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=============== 700-70380      F/A Erosion Ctrl                             Force Acct =============================================
MTCE SW00-682                  STATEWIDE REGION 1,2, AND 4   .                  1.00         7000.00             .               .
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE SECOND QUARTER                   2.00         4250.00             .               .

MTCER600-351                   I-25: SH 128 TO SH 52         .                  1.00         1000.00             .               .
MTCER600-347                   VARIOUS LOCATIONS IN REGION 6 .                  1.00         1000.00             .               .
MTCE R500-100                  US160A MP39.05 TO MP40.5 (1.2 .                  1.00         1000.00             .               .
MTCE R600-344                  R6 FY10 EXPANSION JOINT/BRIDG .                  1.00         1000.00             .               .
MTCE R600-345                  REGION 6, I-70 & I-270; JEFFE .                  1.00         2000.00             .               .
MTCER600-348                   I-70: WARD RD TO BRIGHTON BLV .                  1.00         1000.00             .               .
MTCER100-169                   I-70 CORRIDOR FROM SILVERTHOR .                  1.00         2500.00             .               .
                                                                     -------------- --------------- --------------- ---------------
                     WEIGHTED AVERAGE FOR THE THIRD  QUARTER                   7.00         1357.14             .               .
                                                                     ============== =============== =============== ===============
                               WEIGHTED AVERAGE FOR THE YEAR                  11.00         1863.64             .               .
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