

2012
COST DATA
Jan. – Dec.



Compiled By
Engineering Estimates and Market Analysis Unit
of the
Agreements and Market Analysis Branch

February 27, 2013

COLORADO COST DATA

FOREWORD

The Colorado Department of Transportation's Engineering Estimates and Market Analysis (EEMA) Unit, of the Agreements and Market Analysis Branch, publishes the Cost Data Book annually. A joint effort has been made between the Department's sections and the EEMA Unit to gather and record cost data for this publication.

The following data includes weighted average prices for items on highway construction projects that were bid during the 2012 calendar year. Caution should be used in applying these historical averages to specific projects. Allowances for varying geographic, climatic, social, economic conditions and type of project should be made.

Changes and improvements are continually being made to update and increase the usefulness for future issues. Comments and suggestions for improvements for users of this publication are welcome. A copy of this book is also available on CD-ROM upon request.

**Copies of publications may be obtained
on hard copy:**

**Colorado Department of Transportation
Bid Plans
4201 E. Arkansas Avenue
Denver, Colorado 80222
Phone: 303-757-9313**

2012 COST DATA
CONSTRUCTION
TABLE OF CONTENTS

| | <u># OF PAGES</u> |
|------------------------------------|--------------------------|
| BRIDGE COST PER SQUARE FEET | 5 |
| LIST OF 2012 BID PROJECTS | 10 |
| ITEM AVERAGE BID PRICES | 39 |
| ITEM UNIT COSTS BY PROJECT | 657 |

2012 Cost Data
BRIDGE COST PER SQUARE FOOT
(01/01/12 THROUGH 12/31/12)

| DATE LET | PROJECT NUMBER/ PROJECT LOCATION | TERR/ BRIDGE ID | LENGTH | WIDTH | TOTAL SQUARE FT | TOTAL COST | COST PER SQUARE FOOT |
|-----------------|--|--|---|--|---|--|--|
| BRIDGE REPAIR | | | | | | | |
| 120216 | FSA 0061-082 US 6 STERLING VIADUCT | P B-24-AQ | 1509.0000 | 65.2500 | 98462.3 | \$399,038 | \$4.05 |
| 120308 | NH0504-063 US 50 M.P. 359.00 TO M.P. 366. | R L-21-CW | 173.0000 | 38.0000 | 6574.0 | \$4,302,212 | \$654.43 |
| 120503 | BR0251-341 I-25/US 50/SH 47 INTERCHANGE I | U K-18-GG | 364.0000 | 110.3000 | 40149.2 | \$565,977 | \$14.10 |
| 120517 | BRR600-412 VARIOUS BRIDGES IN REGION 6 | R E-16-JJ F-16-HJ F-16-HL F-16-HM E-17-JP E-17-KT | 320.5000 142.6700 174.2500 174.2500 217.7500 193.9000 | 34.0000 54.0000 54.0000 54.0000 46.0000 134.5000 | 10897.0 7704.2 9409.5 9409.5 10016.5 26079.6 | \$155,501 \$157,431 \$148,384 \$150,881 \$575,032 \$389,690 | \$14.27 \$20.43 \$15.77 \$16.03 \$57.41 \$14.94 |
| 121129 | BR0252-422 I-25 MM 102.139 TO MM 142.801 | U I-17-GV I-17-DG I-17-HF I-17-LU I-17-LT I-17-LR I-17-LS I-17-JA I-17-JC I-17-JL I-17-JD I-17-JM I-17-IX I-17-IY I-17-IZ I-17-JG I-17-KB | 225.0200 302.3000 183.5400 178.5000 178.5000 204.3700 204.5000 1448.1000 626.3000 626.3000 385.1000 384.9000 232.4000 232.4000 672.8000 960.4000 878.9000 | 70.9300 106.0000 70.9200 63.5000 63.5000 63.7500 63.5000 67.0000 47.0000 41.0000 43.2000 43.3000 59.0000 59.0000 27.0000 45.0000 45.0000 | 15960.7 32043.8 13016.7 11334.8 11334.8 13028.6 12985.8 97022.7 29436.1 25678.3 16636.3 16666.2 13711.6 13711.6 18165.6 43218.0 39550.5 | \$101,769 \$43,925 \$116,006 \$90,724 \$90,853 \$92,147 \$92,147 \$15,000 \$94,237 \$79,282 \$81,277 \$78,392 \$84,287 \$84,287 \$39,483 \$96,571 \$92,678 | \$6.38 \$1.37 \$8.91 \$8.00 \$8.02 \$7.07 \$7.10 \$0.15 \$3.20 \$3.09 \$4.89 \$4.70 \$6.15 \$6.15 \$2.17 \$2.23 \$2.34 |
| 121207 | IM0703-390 I-70 MP 238 TO MP 244.5 | M CLR314-W07 | 145.0000 | 32.0000 | 4640.0 | \$92,432 | \$19.92 |
| | | | | | WEIGHTED AVERAGE COST: NEW STRUCTURES | 646843.5 \$8,309,640 | \$12.85 |
| BRIDGE WIDENING | | | | | | | |
| 120802 | FBR0852-107-Steel Alt. US-85 COOK RANCH TO LOUVIERS I | R G-16-E | 79.6400 | 89.6600 | 7140.5 | \$895,158 | \$125.36 |

2012 Cost Data
BRIDGE COST PER SQUARE FOOT
(01/01/12 THROUGH 12/31/12)

| DATE LET | PROJECT NUMBER/ PROJECT LOCATION | TERR/ BRIDGE ID | LENGTH | WIDTH | TOTAL SQUARE FT | TOTAL COST | COST PER SQUARE FOOT |
|--------------------------|--|---|------------------------|----------------|--------------------|---------------|-------------------------|
| | | G-16-F | 92.1200 | 89.6600 | 8259.5 | \$1,122,468 | \$135.90 |
| | | | WEIGHTED AVERAGE COST: | | | | |
| | | | | NEW STRUCTURES | 15400.0 | \$2,017,626 | \$131.01 |
| BRIDGE DECK REPLACEMENT | | | | | | | |
| 120308 | IM0252-409 I-25, M.P. 124.1 TO M.P. 138.2 | R | 305.4000 | 42.0000 | 12826.8 | \$234,703 | \$18.30 |
| | | | 305.4000 | 42.0000 | 12826.8 | \$234,703 | \$18.30 |
| 120322 | STM 094A-032 SH94, M.P. 0.0 TO M.P. 17.2 , | R | 243.0000 | 44.0000 | 10692.0 | \$174,032 | \$16.28 |
| | | | 38.0000 | 44.0000 | 1672.0 | \$1,646 | \$0.98 |
| | | | 25.0000 | 44.0000 | 1100.0 | \$1,095 | \$1.00 |
| | | | 43.0000 | 40.0000 | 1720.0 | \$1,910 | \$1.11 |
| | | | 43.0000 | 55.5000 | 2386.5 | \$28,401 | \$11.90 |
| | | | 43.0000 | 40.0000 | 1720.0 | \$1,847 | \$1.07 |
| | | | 60.0000 | 40.0000 | 2400.0 | \$2,527 | \$1.05 |
| 120510 | IM0701-211 I-70 MP 11-16.5 MESA I-70 EAST | R H-01-J H-01-I | 141.0000 | 39.5000 | 5569.5 | \$6,475 | \$1.16 |
| | | | 141.0000 | 39.5000 | 5569.5 | \$6,475 | \$1.16 |
| 120726 | BR157A-011 US 36 AND SH 157 IN BOULDER CO | R E-16-HW | 228.0000 | 45.0000 | 10260.0 | \$752,505 | \$73.34 |
| | | | WEIGHTED AVERAGE COST: | | | | |
| | | | | NEW STRUCTURES | 68743.1 | \$1,446,319 | \$21.04 |
| CONCRETE SLAB AND GIRDER | | | | | | | |
| 120405 | IM0761-208 I-76 FROM FEDERAL TO I-25 | R E-16-KK E-16-MG E-16-MP E-16-MQ | 209.0000 | 38.0000 | 7942.0 | \$7,655 | \$0.96 |
| | | | 209.0000 | 38.0000 | 7942.0 | \$7,833 | \$0.99 |
| | | | 212.0000 | 38.0000 | 8056.0 | \$8,445 | \$1.05 |
| | | | 212.0000 | 38.0000 | 8056.0 | \$6,848 | \$0.85 |
| 120426 | STA R400-272 I25 S OF CARR & I76 LONG BRIDG | R A-17-AJ | 70.0000 | 38.8000 | 2716.0 | \$66,936 | \$24.65 |
| 120503 | STA 0853-078 US 85 RESURFACING IN GREELEY F | R C-18-BO C-18-BN | 252.0000 | 40.0000 | 10080.0 | \$310,585 | \$30.81 |
| | | | 252.0000 | 40.0000 | 10080.0 | \$280,135 | \$27.79 |
| 120517 | FBR0343-034 - Slide in Const. ON US 34 EAST OF WRAY | P | 126.0000 | 43.0000 | 5418.0 | \$845,245 | \$156.01 |
| 120628 | FBR120A-010 ON SH 120 IN FREMONT COUNTY OV | R K-16-AL | 411.5000 | 43.0000 | 17694.5 | \$2,783,670 | \$157.32 |

2012 Cost Data
BRIDGE COST PER SQUARE FOOT
(01/01/12 THROUGH 12/31/12)

| DATE LET | PROJECT NUMBER/ PROJECT LOCATION | TERR/ BRIDGE ID | LENGTH | WIDTH | TOTAL SQUARE FT | TOTAL COST | COST PER SQUARE FOOT |
|----------|---|---|--|--|--|--|--------------------------------------|
| 120830 | STA1381-007 US 138 FROM STERLING TO NEBRAS | P B-24-AQ | 1509.0000 | 58.0000 | 87522.0 | \$123,835 | \$1.41 |
| | | | | | WEIGHTED AVERAGE COST: NEW STRUCTURES | 165506.5 | \$4,441,186 \$26.83 |
| | | CONCRETE RIGID FRAME | | | | | |
| 121018 | FBR085A-015 US 85 BETWEEN COUNTY LINE ROAD | R F-16-F | 58.0000 | 44.0000 | 2552.0 | \$1,113,400 | \$436.29 |
| | | | | | WEIGHTED AVERAGE COST: NEW STRUCTURES | 2552.0 | \$1,113,400 \$436.29 |
| | | PRECAST SEGMENTAL BOX GIRDER | | | | | |
| 120119 | IM 2254-076 I-225 FROM PARKER RD TO MISSIS | U F-17-JC | 278.0000 | 85.0000 | 23630.0 | \$2,740,583 | \$115.98 |
| | | | | | WEIGHTED AVERAGE COST: NEW STRUCTURES | 23630.0 | \$2,740,583 \$115.98 |
| | | PRESTRES GIRDER (BOX SECTION) | | | | | |
| 120119 | IM 2254-076 I-225 FROM PARKER RD TO MISSIS | U F-17-XA | 1126.5000 | 33.4000 | 37625.1 | \$3,465,220 | \$92.10 |
| 120126 | FBR0362-032 SH 36, EAST OF STRASBURG | R F-19-BL | 142.0000 | 43.0000 | 6106.0 | \$765,988 | \$125.45 |
| 120301 | FBR095A-011 SH95(SHERIDAN) BRIDGE OVER RRS | U E-16-YD | 187.0000 | 82.0000 | 15334.0 | \$2,056,234 | \$134.10 |
| 120405 | IM0761-208 I-76 FROM FEDERAL TO I-25 | R E-16-IY E-16-IW E-16-MF E-16-ME | 301.0000 301.0000 618.0000 618.0000 | 38.0000 38.0000 38.0000 38.0000 | 11438.0 11438.0 23484.0 23484.0 | \$10,252 \$10,505 \$21,910 \$20,937 | \$0.90 \$0.92 \$0.93 \$0.89 |
| 120426 | FBR0253-218 I-25 FRONTAGE ROAD BR MP 249.9 | R C-17-FS | 176.5000 | 47.0000 | 8295.5 | \$836,232 | \$100.81 |
| 120712 | IM2706-035 I-270 VASQUEZ TO I-76 | R E-17-ID E-17-IE E-17-WZ | 309.0000 309.0000 236.0000 | 38.0000 38.0000 149.0000 | 11742.0 11742.0 35164.0 | \$14,630 \$63,188 \$23,558 | \$1.25 \$5.38 \$0.67 |
| 120731 | FBR200-181 ON SH 266 MP 2.63 & 2.66 AND O | P L-22-CO, -CM, -CN | 102.5000 | 43.0000 | 4407.5 | \$1,214,843 | \$275.63 |
| | | | | | WEIGHTED AVERAGE COST: NEW STRUCTURES | 200260.1 | \$8,503,496 \$42.46 |

2012 Cost Data
BRIDGE COST PER SQUARE FOOT
(01/01/12 THROUGH 12/31/12)

| DATE LET | PROJECT NUMBER/ PROJECT LOCATION | TERR/ BRIDGE ID | LENGTH | WIDTH | TOTAL SQUARE FT | TOTAL COST | COST PER SQUARE FOOT |
|----------------------------------|---|-------------------------|--|---------|--------------------|---------------|-------------------------|
| PRESTRES GIRDER (I-SECTION G-54) | | | | | | | |
| 120920 | FBR066A-002 SH 66 AT SAINT VRAIN RIVER | R D-17-FK | 264.0000 | 47.0000 | 12408.0 | \$1,388,741 | \$111.92 |
| | | | WEIGHTED AVERAGE COST: NEW STRUCTURES | | 12408.0 | \$1,388,741 | \$111.92 |
| PRESTRES GIRDER (TT SECTION) | | | | | | | |
| 121207 | IM0703-390 I-70 MP 238 TO MP 244.5 | M F-16-BR | 200.0000 | 66.0000 | 13200.0 | \$2,270,372 | \$172.00 |
| | | | WEIGHTED AVERAGE COST: NEW STRUCTURES | | 13200.0 | \$2,270,372 | \$172.00 |
| FABRICATED STEEL GIRDER | | | | | | | |
| 120712 | IM2706-035 I-270 VASQUEZ TO I-76 | R E-17-IH E-17-IJ | 369.0000 | 38.0000 | 14022.0 | \$16,795 | \$1.20 |
| | | | 338.0000 | 38.0000 | 12844.0 | \$28,170 | \$2.19 |
| 120806 | 0253-229 88TH AVE & I-25 STRUCTURE | U E-17-LE E-17-LE | 229.0000 | 52.0000 | 11908.0 | \$156,698 | \$13.16 |
| | | | 229.0000 | 52.0000 | 11908.0 | \$262,900 | \$22.08 |
| 120926 | FBR0704-224 PECOS ST. OVER I-70 | L E-16-YQ | 180.0000 | 75.0000 | 13500.0 | \$5,982,408 | \$443.14 |
| | | | WEIGHTED AVERAGE COST: NEW STRUCTURES | | 64182.0 | \$6,446,971 | \$100.45 |
| ROLLED STEEL GIRDER | | | | | | | |
| 120405 | IM0761-208 I-76 FROM FEDERAL TO I-25 | R E-16-MJ E-16-MI | 159.0000 | 38.0000 | 6042.0 | \$5,781 | \$0.96 |
| | | | 159.0000 | 38.0000 | 6042.0 | \$7,269 | \$1.20 |
| 120712 | IM2706-035 I-270 VASQUEZ TO I-76 | R E-17-IF | 219.0000 | 38.0000 | 8322.0 | \$10,005 | \$1.20 |
| 120830 | STA1381-007 US 138 FROM STERLING TO NEBRAS | P A-27-F | 23.0000 | 27.2000 | 625.6 | \$82,460 | \$131.81 |
| | | | WEIGHTED AVERAGE COST: NEW STRUCTURES | | 21031.6 | \$105,515 | \$5.02 |
| TIMBER BRIDGE (GLUELAM) | | | | | | | |
| 120503 | STA009A-033 SH 9 SOUTH OF HARTSEL | R J-14-C | 48.0000 | 24.1000 | 1156.8 | \$56,725 | \$49.04 |

2012 Cost Data
 BRIDGE COST PER SQUARE FOOT
 (01/01/12 THROUGH 12/31/12)

| DATE LET | PROJECT NUMBER/ PROJECT LOCATION | TERR/ BRIDGE ID | LENGTH | WIDTH | TOTAL SQUARE FT | TOTAL COST | COST PER SQUARE FOOT |
|----------|---|------------------------------|------------------------|--------------------|--------------------|------------------------|-------------------------|
| 120830 | STA1381-007 US 138 FROM STERLING TO NEBRAS | P B-24-L (MINOR) | 20.0000 | 30.0000 | 600.0 | \$229,888 | \$383.15 |
| | | | WEIGHTED AVERAGE COST: | | | | |
| | | | | NEW STRUCTURES | 1756.8 | \$286,613 | \$163.15 |
| | | PEDESTRIAN OR BIKEWAY BRIDGE | | | | | |
| 120926 | FBR0704-224 PECOS ST. OVER I-70 | L E-16-YZ | 200.0000 | 10.0000 | 2000.0 | \$343,608 | \$171.80 |
| | | | WEIGHTED AVERAGE COST: | | | | |
| | | | | NEW STRUCTURES | 2000.0 | \$343,608 | \$171.80 |
| | | MISCELLANEOUS | | | | | |
| 120815 | FBR0702-312 I-70 - FRONTAGE ROAD, DOTSERO | M F-08-AJ | 353.0000 | 54.5000 | 19238.5 | \$3,757,365 | \$195.30 |
| 121011 | FBRC050-005 SH 350 MP 8.608 AND SH 239 MP | P P-19-AV O-19-AH | 30.0000 40.0000 | 40.0000 56.0000 | 1200.0 2240.0 | \$236,698 \$285,228 | \$197.25 \$127.33 |
| 121206 | FBR0704-227 I-70 FRONTAGE ROAD WEST OF LIM | P G-21-AP | 102.0000 | 33.0000 | 3366.0 | \$376,792 | \$111.94 |
| | | | WEIGHTED AVERAGE COST: | | | | |
| | | | | NEW STRUCTURES | 26044.5 | \$4,656,082 | \$178.77 |

Colorado Department of Transportation
 2012 Cost Data
 PROJECTS BID FROM 01/01/12 THROUGH 12/31/12

| BID LETTING | CONTRACTOR/ PROJECT NUMBER | LOCATION | DIST | TERRAIN | BIDS | AWARDED BID | INDEX |
|----------------|---|--------------------------------|------|---------|------|-----------------|--------|
| 20120105 | ZAK DIRT, INC. BR0253-213 | I-25 MAINLINE OVER DRAW AT MIL | 4 | R | 5 | \$195,104.00 | 69.62 |
| 20120112 | NORAA CONCRETE CONSTRUCTION CORPORATION FSA 0831-112 | SH83/LEETSDALE DRIVE @ MONACO | 6 | R | 7 | \$699,430.20 | 102.97 |
| 20120119 | SEMA CONSTRUCTION, INC. IM 2254-076 | I-225 FROM PARKER RD TO MISSIS | 6 | U | 5 | \$42,793,272.17 | 91.31 |
| 20120119 | STURGEON ELECTRIC COMPANY, INC ITSSW00-927 | I-25 AND I-225 TREX AREA | 00 | P | 2 | \$727,475.00 | 100.13 |
| 20120126 | A & S CONSTRUCTION CO. STA3501-011 | SH 350, M.P. 63.7 TO M.P. 72.6 | 2 | R | 5 | \$3,263,000.00 | 98.60 |
| 20120126 | JALISCO INTERNATIONAL, INC. FBR0362-032 | SH 36, EAST OF STRASBURG | 1 | R | 5 | \$1,086,466.00 | 98.85 |
| 20120126 | OLDCASTLE SW GROUP, INC. STA145A-052 | SH 145 ON LIZARD HEAD PASS TO | 5 | M | 4 | \$5,440,532.50 | 104.53 |
| 20120126 | BRANNAN SAND AND GRAVEL, LLC STA R600-401 | US 36 OVERLAY | 6 | U | 5 | \$1,618,509.06 | 88.15 |
| 20120126 | G.A. WESTERN CONSTRUCTION CO. BR160A-022 | AT SH 160/US 550 INTERSECTION | 5 | U | 6 | \$479,285.22 | 80.37 |
| 20120126 | CC ENTRPRS TRAFFIC CONTROL SPECIALISTS MTCER300-185 | US50A, US50D, US550, SH 90B SH | 3 | M | 3 | \$327,500.00 | 89.32 |
| 20120202 | WILLIAMS CONSTRUCTION CONTRACTORS NH145A-045 | SAN MIGUEL COUNTY | 5 | M | 4 | \$3,194,472.52 | 133.28 |
| 20120202 | COULSON EXCAVATING COMPANY FSA0341-075 | US 34 INTERSECTION WITH MALL R | 4 | M | 5 | \$463,642.00 | 88.17 |
| 20120202 | MOUNTAIN VALLEY HYDROSEED, LLC MTCEC470-038 | DOUGLAS COUNTY | 1 | R | 10 | \$259,138.00 | 79.12 |
| 20120202 | INTERSTATE HIGHWAY CONSTRUCTION IM 0702-321 | I-70 MP 117 TO MP 126.5 IN GAR | 3 | M | 6 | \$2,731,289.78 | 94.01 |
| 20120202 | ROADSAFE TRAFFIC SYSTEMS, INC MICE R500-127 | REGION 5 MAJOR HIGHWAYS | 5 | M | 3 | \$1,525,005.00 | 106.59 |
| 20120202 | MEDVED GLOBAL LLC FSA145A-056 | SH 145 NORTH OF PLACERVILLE AT | 5 | M | 2 | \$79,705.00 | 114.25 |
| 20120209 | ROCKY MOUNTAIN MATERIALS & ASPHALT, INC. STMO21A-002 | SH 21 M.P. 137.6 TO M.P. 139.6 | 2 | U | 3 | \$10,342,346.10 | 128.52 |

| BID LETTING | CONTRACTOR/ PROJECT NUMBER | LOCATION | DIST | TERRAIN | BIDS | AWARDED BID | INDEX |
|----------------|---|--|--------|---------|------|----------------|--------|
| 20120209 | MARTIN MARIETTA MATERIALS STA095A-012 | SH 95 (SHERIDAN): 68TH AVE TO | 6 | R | 5 | \$2,406,741.70 | 91.13 |
| 20120209 | FRC&B, Inc. dba FRONT RANGE STRIPING MTCER400-269 | REG 4 NW - POUDDRE RIVER BASIN | 4 | M | 3 | \$478,942.25 | 113.41 |
| 20120209 | WILDCAT CONSTRUCTION CO., INC. MTCE R500-122 | US24 STRUCTURE# I-13-D MP221.5 | 5 | M | 6 | \$338,128.05 | 112.73 |
| 20120209 | WILDCAT CONSTRUCTION CO., INC. FBR101A-003 | 2 MILES SOUTH OF LAS ANIMAS CO | 2 | P | 5 | \$3,093,500.00 | 78.96 |
| 20120209 | OLDCASTLE SW GROUP, INC. NH 1601-064 | MONTEZUMA COUNTY | 5 | R | 4 | \$7,683,768.50 | 109.76 |
| 20120209 | TETRA TECH CONSTRUCTION, INC MTCE0252-418 | I-25 RAMP METERING PROJECT | 1 | U | 4 | \$219,422.49 | 64.12 |
| 20120216 | LAWSON CONSTRUCTION COMPANY STA3921-010-CIPR/HMA ALT STA3921-010-PCCP ALT | SH 392: I-25 TO 7TH STREET IN SH 392: I-25 TO 7TH STREET IN | 4 4 | R R | 9 | \$4,953,230.60 | 94.29 |
| 20120216 | TONY J. BELTRAMO & SONS, INC. NH0243-080 | US 24 & ELBERT ROAD INTERSECTI | 2 | L | 10 | \$1,784,835.60 | 93.28 |
| 20120216 | PAVEMENT MAINTENANCE SERVICES, INC. STEC540-013 | SH 9 BIKE PATH BETWEEN ALMA & | 1 | M | 6 | \$284,236.25 | 94.04 |
| 20120216 | INTERSTATE HIGHWAY CONSTRUCTION NH 0701-210 | I70B WIDENING WEST OF RIMROCK, | 3 | U | 7 | \$3,793,167.85 | 89.88 |
| 20120216 | COLORADO CONSTRUCTORS, INC. FSA 0061-082 | US 6 STERLING VIADUCT | 4 | P | 2 | \$673,003.00 | 93.47 |
| 20120216 | AMERICAN CIVIL CONSTRUCTORS, INC. FBR1604-011 | MP 437 TO MP 463 | 2 | R | 7 | \$2,214,500.00 | 62.07 |
| 20120216 | STREAMLINE MARKINGS MTCER300-186 | I-70A FROM MM 90 TO 190 AND SH | 3 | M | 4 | \$577,520.25 | 95.30 |
| 20120301 | STURGEON ELECTRIC COMPANY, INC IM 070A-008 | I-70 WEST CHAIN STATION PHS II | 1 | M | 4 | \$797,770.00 | 112.25 |
| 20120301 | A & S CONSTRUCTION CO. NH 2852-018 | US 285 CENTER NORTH AND SOUTH | 5 | P | 2 | \$6,263,000.00 | 99.10 |
| 20120301 | ZAK DIRT, INC. FBR095A-011 | SH95(SHERIDAN) BRIDGE OVER RRS | 6 | U | 11 | \$5,643,174.78 | 95.11 |
| 20120301 | FLATIRON CONSTRUCTORS, INC. FBR062A-015 | SH 62 IN RIDGWAY | 5 | R | 9 | \$4,335,424.68 | 108.83 |

Colorado Department of Transportation
 2012 Cost Data
 PROJECTS BID FROM 01/01/12 THROUGH 12/31/12

| BID LETTING | CONTRACTOR/ PROJECT NUMBER | LOCATION | DIST | TERRAIN | BIDS | AWARDED BID | INDEX |
|----------------|---|--|--------|---------|--------------------------------|----------------|--------|
| 20120301 | TETRA TECH CONSTRUCTION, INC STAR600-410 | VARIOUS LOCATIONS IN REGION 6 | 6 | U | 5 | \$323,700.00 | 90.66 |
| 20120308 | SCHMIDT CONSTRUCTION COMPANY IM0252-409 | I-25, M.P. 124.1 TO M.P. 138.2 | 2 | R | 3 | \$7,963,275.98 | 91.86 |
| 20120308 | ROCKY MOUNTAIN MATERIALS & ASPHALT, INC. NH0504-063 | US 50 M.P. 359.00 TO M.P. 366. | 2 | R | 4 | \$5,133,515.76 | 89.55 |
| 20120308 | STREAMLINE MARKINGS MTCE0401-021 | US 40A FROM MM 90 TO 242.96 AN | 3 | M | 3 | \$599,703.44 | 92.27 |
| 20120315 | TRICON 2, LLC NH0502-065 | US 50 MONTROSE COUNTY MM 103.7 | 3 | M | 8 | \$2,016,000.00 | 104.31 |
| 20120315 | INTERFACE COMMUNICATIONS, COMPANY FSA002A-005 | SH2:12TH AVE AND EB I-70 | 6 | U | 6 | \$559,855.00 | 85.99 |
| 20120322 | LAWRENCE CONSTRUCTION CO. FBR145A-049 | STATE HIGHWAY 145 NORTH OF PLA | 5 | M | 5 | \$3,774,839.01 | 83.35 |
| 20120322 | SIGNATURE UNDERWRITERS, INC FSAR200-178 | REGION-WIDE | 2 | R | 3 | \$1,427,345.00 | 109.49 |
| 20120322 | MARTIN MARIETTA MATERIALS IM0702-314 | I-70 MM 130.5 TO MM 139.5 | 3 | M | 4 | \$6,187,283.45 | 116.11 |
| 20120322 | INTERMOUNTAIN SLURRY SEAL, INC. MTCE R500-126 | SH151A MP 0.30 TO MP 33.96 | 5 | M | 4 | \$1,383,800.00 | 100.54 |
| 20120322 | OLDCASTLE SW GROUP, INC. NH1601-065 | US 160 FROM MANCOS HILL WEST T | 5 | M | CONTRACT REJ - NO REASON GIVEN | | |
| 20120322 | ROCKY MOUNTAIN MATERIALS & ASPHALT, INC. STM 094A-032 | SH94, M.P. 0.0 TO M.P. 17.2 , | 2 | R | 4 | \$5,709,405.88 | 103.46 |
| 20120329 | TEZAK HEAVY EQUIPMENT CO., INC. FSA1151-027 | SH 115A M.P.40.4 TO 44.0 | 2 | R | 7 | \$3,276,290.61 | 99.55 |
| 20120329 | APC SOUTHERN CONSTRUCTION COMPANY, LLC NH0501-059 - Heater/Remix NH0501-059 - Mill/Fill | US 50 MP36 TO 68 AND SH141 MP US 50 MP36 TO 68 AND SH141 MP | 3 3 | R R | 4 | \$6,179,102.03 | 107.48 |
| 20120329 | AGGREGATE INDUSTRIES - WCR, INC. NH0853-086 | US 85 BRIGHTON TO FORT LUPTON | 4 | R | 5 | \$3,034,692.04 | 93.52 |
| 20120405 | AMERICAN CIVIL CONSTRUCTORS, INC. BR1251-007 | SH 125 NORTH OF WALDEN, JACKSO | 3 | L | 4 | \$1,488,946.00 | 87.56 |
| 20120405 | BRANNAN SAND AND GRAVEL, LLC IM0761-208 | I-76 FROM FEDERAL TO I-25 | 6 | R | 5 | \$2,294,967.51 | 75.64 |

| BID LETTING | CONTRACTOR/ PROJECT NUMBER | LOCATION | DIST | TERRAIN | BIDS | AWARDED BID | INDEX |
|----------------|---|--------------------------------|------|---------|------|-----------------|--------|
| 20120412 | APC SOUTHERN CONSTRUCTION COMPANY, LLC NH 1602-105 | US 160 BETWEEN MONTE VISTA & A | 5 | P | 3 | \$5,860,288.16 | 98.71 |
| 20120412 | STURGEON ELECTRIC COMPANY, INC AQCR600-392 | SH 285 FROM FEDERAL TO CLARKSO | 6 | U | 2 | \$296,007.00 | 105.81 |
| 20120412 | INTERFACE COMMUNICATIONS, COMPANY FSA1192-018 | FIRESTONE | 4 | P | 4 | \$184,609.09 | 81.45 |
| 20120412 | ARROW ELECTRIC SERVICE, INC. STU0211-002 | SH16, SH21 AND SH105 | 2 | R | 5 | \$689,936.20 | 84.63 |
| 20120419 | INTERFACE COMMUNICATIONS, COMPANY FSA0343-036 | FORT MORGAN | 4 | U | 3 | \$454,291.85 | 96.73 |
| 20120419 | STRUCTURES, INC. C0703-379 | I-70 MM 212 SAFETY IMPROVEMENT | 1 | M | 3 | \$2,175,932.40 | 103.05 |
| 20120426 | TEZAK HEAVY EQUIPMENT CO., INC. FSA069A-027 | SH 69 SOUTH OF WESTCLIFFE, COL | 2 | R | 8 | \$3,523,675.62 | 102.53 |
| 20120426 | ZAK DIRT, INC. FBR0253-218 | I-25 FRONTAGE ROAD BR MP 249.9 | 4 | R | 8 | \$1,296,299.92 | 76.98 |
| 20120426 | TRIAD WESTERN CONST, INC FSA 1602-132 | US 160 WEST OF PAGOSA SPRINGS | 5 | M | 2 | \$423,882.90 | 79.33 |
| 20120426 | SCOTT CONTRACTING INC. SHE0853-083 | US 85 FROM FT LUPTON NORTH TO | 4 | R | 2 | \$2,626,179.90 | 100.72 |
| 20120426 | TLM CONSTRUCTORS, INC. STA R400-272 | I25 S OF CARR & I76 LONG BRIDG | 4 | R | 3 | \$493,015.00 | 107.88 |
| 20120426 | CRUZ CONSTRUCTION, INC. IM 0252-416 | I-25, DOUGLAS-EL PASO COUNTY L | 1 | R | 2 | \$526,230.75 | 93.69 |
| 20120426 | AGGREGATE INDUSTRIES - WCR, INC. IM0252-417 | I25 FROM LINCOLN AVE TO 470 IN | 6 | U | 5 | \$1,060,900.00 | 89.69 |
| 20120426 | TECHNOLOGY CONSTRUCTORS, INC. C135A-027 | SH135 MP 0.24 - 1.24, GUNNISON | 3 | M | 3 | \$574,902.18 | 124.15 |
| 20120503 | CASTLE ROCK CONST. CO. OF COLO, LLC STA 0853-078 | US 85 RESURFACING IN GREELEY F | 4 | R | 7 | \$12,146,268.86 | 93.43 |
| 20120503 | CHATO'S CONCRETE, LLC SHER600-380 | SH30 VARIOS LOC., SH88: ILIFF | 6 | U | 8 | \$454,925.10 | 86.61 |
| 20120503 | STURGEON ELECTRIC COMPANY, INC FSA0142-054 | SH 257 AND SH 14 INTERSECTION | 4 | R | 2 | \$268,700.00 | 104.92 |

| BID LETTING | CONTRACTOR/ PROJECT NUMBER | LOCATION | DIST | TERRAIN | BIDS | AWARDED BID | INDEX |
|----------------|---|--|--------|---------|------|----------------|--------|
| 20120503 | SCOTT CONTRACTING INC. BR0251-341 | I-25/US 50/SH 47 INTERCHANGE I | 2 | U | 6 | \$3,945,873.10 | 107.01 |
| 20120503 | STURGEON ELECTRIC COMPANY, INC ITS4701-123 | C470 (ALAMEDA-KIPLING) | 00 | P | 2 | \$1,963,963.00 | 87.52 |
| 20120503 | MARTIN MARIETTA MATERIALS STA009A-033 | SH 9 SOUTH OF HARTSEL | 1 | R | 3 | \$4,279,311.64 | 97.84 |
| 20120510 | INTERSTATE HIGHWAY CONSTRUCTION IM0701-211 | I-70 MP 11-16.5 MESA I-70 EAST | 3 | R | 5 | \$6,233,716.74 | 99.34 |
| 20120510 | ASPHALT SPECIALTIES CO., INC. STU0062-027 | US6 (VASQUEZ) FROM I70 TO 60TH | 6 | R | 5 | \$5,978,111.80 | 92.46 |
| 20120510 | AMERICAN CIVIL CONSTRUCTORS, INC. C0703-378 | CR 314, I-70 FRONTAGE RD, IDAH | 1 | M | 4 | \$3,354,314.00 | 111.88 |
| 20120517 | ATIELAH CONSTRUCTION, INC C0703-369 | I 70 JEFFERSON COUNTY AND CLEA | 1 | M | 2 | \$149,836.15 | 88.04 |
| 20120517 | A & S CONSTRUCTION CO. NH0505-046 | US 50 HASTY AND MCCLAVE | 2 | R | 4 | \$7,463,000.00 | 105.81 |
| 20120517 | LAWRENCE CONSTRUCTION CO. FBR0343-034 - In Place Const. FBR0343-034 - Slide in Const. | ON US 34 EAST OF WRAY ON US 34 EAST OF WRAY | 4 4 | P P | 7 | \$2,316,105.34 | 96.73 |
| 20120517 | MARTIN MARIETTA MATERIALS STA0404-052 | SH 40 (COLFAX AVE): COLE TO SI | 6 | R | 5 | \$1,055,802.36 | 89.86 |
| 20120517 | KOLBE STRIPING INC. MPR200-180 | REGION 2 REGION-WIDE | 2 | R | 2 | \$2,318,307.00 | 103.67 |
| 20120517 | HAMON CONTRACTORS, INC. BRR600-412 | VARIOUS BRIDGES IN REGION 6 | 6 | R | 5 | \$2,341,000.00 | 90.53 |
| 20120517 | A & S CONSTRUCTION CO. NH1601-065 | US 160 FROM MANCOS HILL WEST T | 5 | M | 2 | \$5,623,000.00 | 95.94 |
| 20120517 | STRUCTURES, INC. MICE R600-418 | R6 HIGHWAYS: I-25/SH6 AND I-25 | 6 | L | 3 | \$235,676.50 | 48.18 |
| 20120524 | LAWSON CONSTRUCTION COMPANY NH1601-062 | US 160 MM 37 TO 38 IN SOUTH CO | 5 | R | 6 | \$4,771,589.45 | 78.90 |
| 20120524 | SCHMIDT CONSTRUCTION COMPANY STA0831-115 | SH 83 - ANTELOPE CREEK TO CAST | 1 | R | 3 | \$3,084,008.10 | 104.67 |
| 20120524 | CASTLE ROCK CONST. CO. OF COLO, LLC NH0342-054 | US 34 EAST OF GREELEY | 4 | R | 6 | \$3,051,737.05 | 88.31 |

| BID LETTING | CONTRACTOR/ PROJECT NUMBER | LOCATION | DIST | TERRAIN | BIDS | AWARDED BID | INDEX |
|----------------|--|--------------------------------|------|---------|------|----------------|--------|
| 20120524 | A-1 CHIPSEAL COMPANY STA072A-033 | SH72- SH119 TO SH7 BOULDER COU | 4 | M | 2 | \$1,544,382.20 | 92.95 |
| 20120531 | JALISCO INTERNATIONAL, INC. FSAR600-378 | SH88B ARAPAHOE RD CORRIDOR | 6 | U | 6 | \$1,337,016.65 | 108.78 |
| 20120614 | NORTHERN COLORADO CONSTRUCTORS HPP0241-058 | SH 24 MM 168-172 | 3 | M | 5 | \$1,495,420.00 | 124.65 |
| 20120621 | WILLIAMS CONSTRUCTION CONTRACTORS NH145A-045 | SAN MIGUEL COUNTY | 5 | M | 5 | \$2,696,402.84 | 104.41 |
| 20120628 | NORTHERN COLORADO CONSTRUCTORS BR0241-049 | US-24 MP 178.0 - 179.25 | 3 | M | 8 | \$1,325,509.31 | 91.72 |
| 20120628 | STRUCTURES, INC. FBR120A-010 | ON SH 120 IN FREMONT COUNTY OV | 2 | R | 7 | \$3,753,203.29 | 119.64 |
| 20120628 | TECHNOLOGY CONSTRUCTORS, INC. NH 160A-019 | IN PAGOSA SPRINGS, COLORADO AL | 5 | U | 3 | \$568,757.40 | 119.64 |
| 20120628 | AMERICAN CIVIL CONSTRUCTORS, INC. STA145A-054 | SH 145 NORTH OF RICO & NEAR TH | 5 | M | 4 | \$688,570.00 | 84.04 |
| 20120628 | AMERICAN WEST CONSTRUCTION, LLC C 133A-040 | SH 133 MP 43 IN PITKIN COUNTY | 3 | M | 3 | \$373,737.00 | 85.36 |
| 20120628 | INTERMOUNTAIN SLURRY SEAL, INC. MTCE R500-125 | US160 (MP 39.05-41.0) AND SH14 | 5 | M | 2 | \$436,060.00 | 101.64 |
| 20120628 | BRANNAN SAND AND GRAVEL, LLC STU391A-010 | KIPLING (SH391) 38TH TO I70 | 6 | U | 5 | \$1,708,482.67 | 98.27 |
| 20120628 | COLUMBINE HILLS CONCRETE, INC. STE0702-322 | VAIL PASS RECREATION PATH ADJA | 3 | M | 3 | \$875,863.11 | 87.68 |
| 20120628 | NEW DESIGN CONSTRUCTION CO. MTCE 0253-224 | I-25 MP 257.0 TO MP 290.05 | 4 | R | 7 | \$913,596.50 | 90.13 |
| 20120628 | ROADSAFE TRAFFIC SYSTEMS, INC MTCER400-284 | REGION 4 | 4 | R | 3 | \$1,174,914.20 | 94.91 |
| 20120705 | ABCO CONTRACTING, INC. MTCE R100-193 | SH9 OVER I-70, FRISCO, SUMMIT | 1 | L | 5 | \$109,661.00 | 81.40 |
| 20120705 | ROADSAFE TRAFFIC SYSTEMS, INC MTCE R600-424 | VARIOUS LOCATIONS IN REGION 6 | 6 | U | 2 | \$1,288,748.00 | 104.91 |
| 20120712 | MARTIN MARIETTA MATERIALS IM2706-035 | I-270 VASQUEZ TO I-76 | 6 | R | 5 | \$4,080,037.17 | 87.10 |

Colorado Department of Transportation
 2012 Cost Data
 PROJECTS BID FROM 01/01/12 THROUGH 12/31/12

| BID LETTING | CONTRACTOR/ PROJECT NUMBER | LOCATION | DIST | TERRAIN | BIDS | AWARDED BID | INDEX |
|----------------|---|--|--------|---------|------|----------------|--------|
| 20120712 | W.L. CONTRACTORS, INC. SHE006A-052 | TOWN OF KEYSTONE, SUMMIT COUNT | 1 | R | 2 | \$228,656.50 | 101.33 |
| 20120718 | HAYWARD BAKER, INC. ER 0241-059 | US 24 MP 165-166.5 | 3 | M | 2 | \$829,478.65 | 82.80 |
| 20120719 | W.L. CONTRACTORS, INC. SHE R600-402 | SH121/QUINCY & PARKHILL; SH128 | 6 | U | 3 | \$1,162,101.50 | 90.76 |
| 20120719 | CRUZ CONSTRUCTION, INC. SHE2854-128 | US 285, E. OF CONIFER, JEFFERS | 1 | M | 6 | \$1,086,225.58 | 85.08 |
| 20120726 | TK CONSTRUCTION US, LLC STA 133A-035 | SH 133 MP 42.5-45.5, PITKIN AN | 3 | M | 7 | \$2,044,109.82 | 64.17 |
| 20120726 | JALISCO INTERNATIONAL, INC. FSA 1191-027 | SH 119 MP 45.912 TO MP 51.166 | 4 | R | 7 | \$4,476,746.10 | 113.55 |
| 20120726 | MOUNTAIN CONSTRUCTORS, INC. FSA0853-080 | US 85 IN GILCREST | 4 | R | 4 | \$719,133.69 | 105.41 |
| 20120726 | JALISCO INTERNATIONAL, INC. BR157A-011 | US 36 AND SH 157 IN BOULDER CO | 4 | R | 3 | \$1,281,911.85 | 89.93 |
| 20120726 | W.L. CONTRACTORS, INC. FSAR400-275 | PARKNRIDES AT US 34@SH 257, SH | 4 | R | 3 | \$282,567.00 | 95.70 |
| 20120731 | KIEWIT INFRASTRUCTURE CO. FBRR200-181 | ON SH 266 MP 2.63 & 2.66 AND O | 2 | P | 1 | \$4,438,253.00 | 110.20 |
| 20120802 | KOLBE STRIPING INC. MTCE R500-128 | VARIOUS HIGHWAYS IN REGION 5 | 5 | M | 1 | \$263,431.00 | 83.15 |
| 20120802 | INTERFACE COMMUNICATIONS, COMPANY ITSSW01-236 | I-25 AND C470 IN DENVER | 00 | P | 5 | \$551,264.00 | 91.45 |
| 20120802 | DONDLINGER & SONS CONSTRUCTION FBR0852-107-Concrete Alt. FBR0852-107-Steel Alt. | US-85 COOK RANCH TO LOUVIERS I US-85 COOK RANCH TO LOUVIERS I | 1 1 | R R | 6 | \$7,929,608.10 | 100.10 |
| 20120802 | HIGHWAY TECHNOLOGIES MTCER300-188 | R3 FY 13 REGION WIDE EPOXY STR | 3 | M | 3 | \$769,200.85 | 103.43 |
| 20120806 | LAWRENCE CONSTRUCTION CO. 0253-229 | 88TH AVE & I-25 STRUCTURE E-17 | 6 | U | 3 | \$419,898.00 | 126.58 |
| 20120806 | AMERICAN WEST CONSTRUCTION, LLC C 0701-217 | I-70 MP 93.9, NORTH FRONTAGE R | 3 | M | 5 | \$360,615.00 | 130.83 |
| 20120809 | W.L. CONTRACTORS, INC. MTCE0091-039 | SH 9 IN SUMMIT COUNTY | 1 | M | 3 | \$1,588,667.50 | 97.65 |

Colorado Department of Transportation
 2012 Cost Data
 PROJECTS BID FROM 01/01/12 THROUGH 12/31/12

| BID LETTING | CONTRACTOR/ PROJECT NUMBER | LOCATION | DIST | TERRAIN | BIDS | AWARDED BID | INDEX |
|----------------|--|--------------------------------|------|---------|------|-----------------|--------|
| 20120810 | LAWRENCE CONSTRUCTION CO. ER067A-030 | SH67, MP 5.013, LAT 38D17'10", | 2 | R | 4 | \$253,000.00 | 100.00 |
| 20120815 | EDWARD KRAEMER & SONS INC. FBR0702-312 | I-70 - FRONTAGE ROAD, DOTSERO | 3 | M | 1 | \$6,213,040.98 | 108.29 |
| 20120816 | A-1 CHIPSEAL COMPANY STA0703-376 | I-70 VAIL PASS TO CHIEF HOSA | 1 | M | 1 | \$1,624,382.30 | 92.10 |
| 20120822 | HAYWARD BAKER, INC. ER067A-031 | SH67, MP 52.7 LAT 38D45'2.90". | 2 | M | 1 | \$180,294.00 | 100.00 |
| 20120823 | GLASER ELECTRIC COMPANY, LLC MCSW00-919 | STATEWIDE - LIMON, PLATTEVILLE | 00 | R | 4 | \$1,464,912.78 | 143.59 |
| 20120823 | LAWRENCE CONSTRUCTION CO. BR 0242-050 | US 24 NEAR JOHNSON VILLAGE | 5 | R | 4 | \$1,418,225.76 | 135.20 |
| 20120823 | MOUNTAIN VALLEY HYDROSEED, LLC SHE 0761-215 | I 76 BROMLEY TO LOCHBUIE | 6 | P | 4 | \$419,770.12 | 55.41 |
| 20120823 | HABITAT CONSTRUCTION, LLC BR0243-083 | REGION 2, EL PASO COUNTY, US-2 | 2 | L | 5 | \$150,730.51 | 112.97 |
| 20120823 | W.L. CONTRACTORS, INC. MTCE R600-427 | VARIOUS LOCATIONS IN REGION 6 | 6 | U | 2 | \$228,340.00 | 111.20 |
| 20120830 | TLM CONSTRUCTORS, INC. STA1381-007 | US 138 FROM STERLING TO NEBRAS | 4 | P | 4 | \$1,047,656.80 | 112.60 |
| 20120830 | MOUNTAIN CONSTRUCTORS, INC. C007A-016 | SH 7 BUSINESS ROUTE IN ALLENSP | 4 | M | 4 | \$127,351.00 | 106.74 |
| 20120906 | OLDCASTLE SW GROUP, INC. STA0131-059 | SH13 NORTH OF 14 MILE CREEK | 3 | M | 7 | \$6,673,710.95 | 107.97 |
| 20120910 | KRAEMER/OBAYASHI JV C0703-393 | INTERSTATE I-70 WB BORE AND RO | 1 | M | 2 | \$1,248,844.34 | 99.43 |
| 20120913 | INTERFACE COMMUNICATIONS, COMPANY STA0142-061 | SH 14 AT SUMMIT VIEW SIGNALS | 4 | R | 5 | \$360,709.75 | 91.77 |
| 20120920 | ZAK DIRT, INC. FBR066A-002 | SH 66 AT SAINT VRAIN RIVER | 4 | R | 8 | \$5,246,225.30 | 96.28 |
| 20120926 | KIEWIT INFRASTRUCTURE CO. FBR0704-224 | PECOS ST. OVER I-70 | 6 | L | 1 | \$13,371,243.19 | 98.51 |
| 20120927 | K.E.C.I. COLORADO, INC. SHE0703-387 | US 6/LOVELAND PASS TO HERMAN'S | 1 | M | 2 | \$271,438.00 | 100.00 |

| BID LETTING | CONTRACTOR/ PROJECT NUMBER | LOCATION | DIST | TERRAIN | BIDS | AWARDED BID | INDEX |
|----------------|--|--------------------------------|------|---------|------|----------------|--------|
| 20121004 | TONY J. BELTRAMO & SONS, INC. SHE045A-010 | SH45 AT SH96 IN PUEBLO | 2 | U | 5 | \$1,572,385.80 | 105.46 |
| 20121004 | TK CONSTRUCTION US, LLC C0821-095 | SH82 MP0.068, US6 & LAUREL_GAR | 3 | M | 5 | \$257,089.00 | 76.16 |
| 20121004 | HIGHWAY TECHNOLOGIES MTCER100-196 | I-70 WEST | 1 | M | 3 | \$370,850.00 | 96.83 |
| 20121011 | TEZAK HEAVY EQUIPMENT CO., INC. FBRC050-005 | SH 350 MP 8.608 AND SH 239 MP | 2 | P | 6 | \$1,858,424.41 | 89.04 |
| 20121011 | C & L WATER SOLUTIONS, INC STAO741-018 | SH 74 MP 4.69 AND 9.47 AT KITT | 1 | M | 3 | \$259,964.71 | 95.01 |
| 20121011 | TRICON 2, LLC FSA083A-040 | SH 83 @ RAFTER RD, FRANKTOWN, | 1 | P | 3 | \$453,000.00 | 100.06 |
| 20121011 | K.E.C.I. COLORADO, INC. FSA2854-130 | US 285 WINDY POINT MM 240.5+- | 1 | M | 4 | \$159,790.00 | 82.35 |
| 20121018 | LAWRENCE CONSTRUCTION CO. FBR085A-015 | US 85 BETWEEN COUNTY LINE ROAD | 6 | R | 4 | \$1,933,700.00 | 112.61 |
| 20121018 | TK CONSTRUCTION US, LLC MTCE052A-037 | FY 13 SIGNING ON SH 52A | 4 | R | 3 | \$543,894.00 | 100.69 |
| 20121018 | CHATO'S CONCRETE, LLC CR600-408 | R6 SLOPE STABILIZATION PROJECT | 6 | R | 6 | \$177,116.00 | 87.90 |
| 20121018 | TK CONSTRUCTION US, LLC MTCE0702-328 | SH 70 MM 114.020 TO MM 117.270 | 3 | M | 4 | \$678,886.32 | 59.86 |
| 20121022 | KRAEMER/OBAYASHI JV IM0703-389 | CLEAR CREEK COUNTY | 1 | M | 1 | \$3,019,666.39 | 107.76 |
| 20121101 | SIMON CONTRACTORS STAR100-182 | US 385, YUMA COUNTY LINE SOUTH | 1 | P | 3 | \$5,295,471.25 | 115.18 |
| 20121101 | KIRKLAND CONSTRUCTION, RLLP NH0503-074 | ON US 50 BETWEEN BALTIMORE AVE | 2 | U | 3 | \$5,893,376.00 | 116.10 |
| 20121101 | INTERFACE COMMUNICATIONS, COMPANY ITSSW01-182 | C470 (KIPLING TO SANTA FE) | 00 | P | 5 | \$612,876.00 | 67.94 |
| 20121101 | INTERFACE COMMUNICATIONS, COMPANY MTCE R600-429 | VARIOUS LOCATIONS IN REGION 6 | 6 | U | 4 | \$257,377.97 | 75.57 |
| 20121105 | TLM CONSTRUCTORS, INC. C0704-231 | I-70 WB MP 345-EMERGENCY PROJE | 1 | P | 3 | \$72,840.00 | 100.00 |

Colorado Department of Transportation
 2012 Cost Data
 PROJECTS BID FROM 01/01/12 THROUGH 12/31/12

| BID LETTING | CONTRACTOR/ PROJECT NUMBER | LOCATION | DIST | TERRAIN | BIDS | AWARDED BID | INDEX | |
|----------------|---|--------------------------------|------|---------|--------|-----------------|------------------|-------|
| 20121108 | SEMA CONSTRUCTION, INC. NH 050A-016 | US 50 MM 117.5 - 123.5 | 3 | M | 6 | \$11,528,795.20 | 116.32 | |
| 20121108 | T-P ENTERPRISES INC. STMR200-183 | ALL COUNTIES IN REGION 2 | 2 | R | 6 | \$396,005.25 | 112.42 | |
| 20121115 | INTERMOUNTAIN SLURRY SEAL, INC. STA 149A-024 | SH 149 MP 42.4 TO 56.0 IN HINS | 3 | M | 2 | \$3,371,000.00 | 85.19 | |
| 20121115 | NEW DESIGN CONSTRUCTION CO. C224A-001 | ON BROADWAY, NORTH OF 70TH, CO | 6 | U | 13 | \$458,188.80 | 96.67 | |
| 20121129 | SEMA CONSTRUCTION, INC. FBR0142-059 | SH 14 COAL BANK CREEK BRIDGE M | 4 | R | 5 | \$3,650,576.13 | 104.52 | |
| 20121129 | ABCO CONTRACTING, INC. BR0252-422 | I-25 MM 102.139 TO MM 142.801 | 2 | U | 6 | \$1,736,500.80 | 88.12 | |
| 20121129 | ARROW ELECTRIC SERVICE, INC. MPR200-188 | INSTALL OVERHEAD SIGNING -R2 R | 2 | U | 4 | \$900,720.70 | 100.45 | |
| 20121206 | LAWRENCE CONSTRUCTION CO. FBR0704-227 | I-70 FRONTAGE ROAD WEST OF LIM | 1 | P | 9 | \$815,357.83 | 83.47 | |
| 20121206 | HABITAT CONSTRUCTION, LLC STA0504-066 | US50B IN ROCKY FORD & LA JUNTA | 2 | R | 5 | \$544,970.71 | 137.12 | |
| 20121206 | COLUMBINE HILLS CONCRETE, INC. STA 0702-324 | I-70:COPPER-SUMMIT BIKE PATH R | 1 | M | 5 | \$997,873.25 | 102.10 | |
| 20121207 | KRAEMER/OBAYASHI JV IM0703-390 | I-70 MP 238 TO MP 244.5 | 1 | M | 1 | \$8,980,993.32 | 104.98 | |
| 20121213 | OLDCASTLE SW GROUP, INC. SHE 0821-096 | SH 82 MP 12.5-19.5 GARFIELD & | 3 | M | 2 | \$5,185,550.15 | 84.73 | |
| 20121213 | IDEAL FENCING CORPORATION SHE 0701-215 | I-70 MP 87 - 110 IN GARFIELD C | 3 | M | 1 | \$2,829,927.00 | 91.84 | |
| 20121220 | AVALANCHE EXCAVATING, INC. SHE1151-024 | SH115 & US50 IN FREMONT COUNTY | 2 | U | 9 | \$1,553,110.91 | 81.74 | |
| 20121220 | OLDCASTLE SW GROUP, INC. STA0142-056 | SH 14 BRIGGSDALE EAST | 4 | P | 3 | \$1,196,669.00 | 99.21 | |
| | | | | | ===== | ===== | ===== | |
| | | | | | TOTALS | 732 | \$424,005,709.58 | 98.00 |

INDEX AND AVERAGE UNIT BID PRICES FOR 01/01/12 THROUGH 12/31/12

| ITEM NUMBER | ITEM | TOTAL QUANTITY | UNIT | TOTAL COST | AVERAGE PRICE |
|-------------|---|----------------|----------|--------------|---------------|
| 201-00000 | Clearing and Grubbing | 43 | Lump Sum | 1,486,137.61 | 34,561.34 |
| 201-00001 | Clearing and Grubbing | 51 | Acre | 95,897.67 | 1,880.35 |
| 201-00005 | Removal of Debris | 2 | Lump Sum | 15,663.35 | 7,831.68 |
| 202-00000 | Removal of Structures and Obstructions | 6 | Lump Sum | 59,244.78 | 9,874.13 |
| 202-00001 | Removal of Structure | 28 | Each | 85,622.84 | 3,057.96 |
| 202-00004 | Removal of Steel H or Pipe Piling | 12 | Lin Foot | 1,272.00 | 106.00 |
| 202-00008 | Tree Trimming | 188 | Hour | 28,105.50 | 149.50 |
| 202-00009 | Tree Trimming | 1 | Lump Sum | 1,200.00 | 1,200.00 |
| 202-00010 | Removal of Tree | 378 | Each | 134,149.99 | 354.89 |
| 202-00011 | Tree Trimming | 1 | Each | 2,000.00 | 2,000.00 |
| 202-00012 | Removal of Tree Stump | 2 | Each | 1,335.16 | 667.58 |
| 202-00013 | Removal of Erosion Mat | 100 | Sq Yard | 100.00 | 1.00 |
| 202-00015 | Removal of Headwall | 64 | Each | 25,280.50 | 395.01 |
| 202-00019 | Removal of Inlet | 94 | Each | 53,297.67 | 567.00 |
| 202-00020 | Removal of Concrete Box Culvert | 9 | Each | 15,275.00 | 1,697.22 |
| 202-00021 | Removal of Manhole | 18 | Each | 15,627.93 | 868.22 |
| 202-00023 | Removal of Embankment Protector Type 3 | 10 | Each | 3,000.00 | 300.00 |
| 202-00024 | Removal of Embankment Protector Type 5 | 6 | Each | 3,043.75 | 507.29 |
| 202-00025 | Removal of Ditch Lining | 149 | Lin Foot | 2,682.00 | 18.00 |
| 202-00026 | Removal of Slope and Ditch Paving | 3,743 | Sq Yard | 30,205.73 | 8.07 |
| 202-00027 | Removal of Riprap | 356 | Sq Yard | 8,378.52 | 23.54 |
| 202-00031 | Removal of Fire Hydrant | 3 | Each | 4,993.08 | 1,664.36 |
| 202-00032 | Removal of Valve | 7 | Each | 4,804.24 | 686.32 |
| 202-00033 | Removal of Pipe | 78 | Each | 97,140.30 | 1,245.39 |
| 202-00035 | Removal of Pipe | 22,068 | Lin Foot | 378,668.16 | 17.16 |
| 202-00037 | Removal of End Section | 61 | Each | 11,518.90 | 188.83 |
| 202-00040 | Removal of Electrical Conduit | 1,145 | Lin Foot | 2,175.50 | 1.90 |
| 202-00090 | Removal of Delineator | 5,828 | Each | 34,889.46 | 5.99 |
| 202-00155 | Removal of Wall | 280 | Lin Foot | 4,060.00 | 14.50 |
| 202-00165 | Removal of Wall | 1 | Lump Sum | 1,000.00 | 1,000.00 |
| 202-00170 | Grinding And Texturing Concrete Pavement | 37,904 | Sq Yard | 138,369.55 | 3.65 |
| 202-00175 | Removal of Concrete | 2 | Lump Sum | 2,810.40 | 1,405.20 |
| 202-00190 | Removal of Concrete Median Cover Material | 4,687 | Sq Yard | 44,586.29 | 9.51 |
| 202-00195 | Removal of Median Cover | 7,038 | Sq Yard | 37,986.29 | 5.40 |
| 202-00200 | Removal of Sidewalk | 9,416 | Sq Yard | 125,148.83 | 13.29 |
| 202-00201 | Removal of Curb | 26,157 | Lin Foot | 97,004.76 | 3.71 |
| 202-00202 | Removal of Gutter | 461 | Lin Foot | 2,320.51 | 5.03 |
| 202-00203 | Removal of Curb and Gutter | 45,588 | Lin Foot | 213,942.82 | 4.69 |

INDEX AND AVERAGE UNIT BID PRICES FOR 01/01/12 THROUGH 12/31/12

| ITEM NUMBER | ITEM | TOTAL QUANTITY | UNIT | TOTAL COST | AVERAGE PRICE |
|-------------|--|----------------|------------|--------------|---------------|
| 202-00204 | Removal of Curb, Gutter and Sidewalk | 16 | Lin Foot | 120.00 | 7.50 |
| 202-00206 | Removal of Concrete Curb Ramp | 1,168 | Sq Yard | 17,874.13 | 15.30 |
| 202-00210 | Removal of Concrete Pavement | 238,035 | Sq Yard | 1,175,947.83 | 4.94 |
| 202-00212 | Removal of Concrete Pavement (Special) | 556 | Sq Yard | 7,784.00 | 14.00 |
| 202-00215 | Removal of Concrete Pavement (Planing) | 4,444 | Sq Yard | 13,998.60 | 3.15 |
| 202-00220 | Removal of Asphalt Mat | 400,582 | Sq Yard | 1,519,224.87 | 3.79 |
| 202-00226 | Removal of Asphalt Mat (Special) | 22,645 | Sq Yard | 91,485.80 | 4.04 |
| 202-00240 | Removal of Asphalt Mat (Planing) | 4,114,765 | Sq Yard | 6,172,323.49 | 1.50 |
| 202-00246 | Removal of Asphalt Mat (Planing) (Special) | 24,720 | Sq Yard | 178,447.24 | 7.22 |
| 202-00248 | Removal of Rumble Strips | 485 | Lin Foot | 3,880.00 | 8.00 |
| 202-00250 | Removal of Pavement Marking | 2,509,772 | Sq Foot | 1,285,867.86 | 0.51 |
| 202-00251 | Removal of Pavement Marking (Asphalt Grooving) | 460 | Sq Foot | 920.00 | 2.00 |
| 202-00252 | Removal of Pavement Marking (Concrete Grooving) | 880 | Sq Foot | 1,760.00 | 2.00 |
| 202-00300 | Removal Of Building(s) | 1 | Lump Sum | 15,373.00 | 15,373.00 |
| 202-00400 | Removal of Bridge | 26 | Each | 1,958,218.58 | 75,316.10 |
| 202-00401 | Removal of Bridge (Special) | 1 | Each | 46,900.00 | 46,900.00 |
| 202-00410 | Removal of Mat From Bridge | 171 | Sq Yard | 3,591.00 | 21.00 |
| 202-00425 | Removal of Bridge Railing | 7,484 | Lin Foot | 61,986.04 | 8.28 |
| 202-00450 | Removal of Portions of Present Structure (Class 1) | 1,732 | Sq Yard | 96,793.64 | 55.89 |
| 202-00453 | Removal of Portions of Present Structure (Class 2) | 13,949 | Sq Yard | 2,022,336.22 | 144.98 |
| 202-00460 | Removal of Portions of Present Structure (Class 3) | 1,163 | Sq Yard | 393,516.76 | 338.36 |
| 202-00495 | Removal of Portions of Present Structure | 10 | Lump Sum | 181,368.99 | 18,136.90 |
| 202-00500 | Removal of Portions of Present Structure | 20 | Each | 53,242.50 | 2,662.13 |
| 202-00502 | Removal of Portions of Present Structure | 35 | Cubic Yard | 9,340.00 | 266.86 |
| 202-00503 | Removal of Portions of Present Structure | 1,416 | Sq Yard | 209,788.76 | 148.16 |
| 202-00504 | Removal of Expansion Device | 3,434 | Lin Foot | 424,268.91 | 123.55 |
| 202-00700 | Removal of Light Standard | 155 | Each | 48,521.71 | 313.04 |
| 202-00705 | Removal of Light Standard Foundation | 29 | Each | 8,489.84 | 292.75 |
| 202-00710 | Removal of Power Pole | 1 | Each | 500.00 | 500.00 |
| 202-00715 | Removal of Closed Circuit Television Pole | 1 | Each | 220.23 | 220.23 |
| 202-00725 | Removal of Existing Lighting System | 1 | Lump Sum | 5,247.90 | 5,247.90 |
| 202-00750 | Removal of Luminaire | 161 | Each | 5,977.48 | 37.13 |
| 202-00805 | Removal of Overhead Sign Structure | 11 | Each | 29,900.00 | 2,718.18 |
| 202-00806 | Removal of Walkway | 334 | Lin Foot | 2,817.92 | 8.44 |
| 202-00810 | Removal of Ground Sign | 2,912 | Each | 132,790.20 | 45.60 |
| 202-00815 | Removal of Sign (Special) | 1 | Each | 250.00 | 250.00 |
| 202-00821 | Removal of Sign Panel | 2,406 | Each | 38,303.83 | 15.92 |
| 202-00823 | Removal of Dynamic Message Sign | 1 | Each | 8,000.00 | 8,000.00 |

INDEX AND AVERAGE UNIT BID PRICES FOR 01/01/12 THROUGH 12/31/12

| ITEM NUMBER | ITEM | TOTAL QUANTITY | UNIT | TOTAL COST | AVERAGE PRICE |
|-------------|--|----------------|----------|------------|---------------|
| 202-00825 | Removal of Flashing Beacon | 4 | Each | 204.00 | 51.00 |
| 202-00827 | Removal of Pull Box | 95 | Each | 13,475.38 | 141.85 |
| 202-00828 | Removal of Traffic Signal Equipment | 15 | Lump Sum | 136,875.00 | 9,125.00 |
| 202-00831 | Removal of Traffic Signal Head | 66 | Each | 3,474.00 | 52.64 |
| 202-00840 | Removal of Traffic Signal Pole | 46 | Each | 37,596.34 | 817.31 |
| 202-00842 | Removal of Mast Arm | 4 | Each | 340.00 | 85.00 |
| 202-00848 | Removal of Traffic Signal Controller and Cabinet | 10 | Each | 3,835.00 | 383.50 |
| 202-00858 | Removal of Pedestal Pole | 6 | Each | 980.00 | 163.33 |
| 202-00860 | Removal of Pedestrian Push Button | 14 | Each | 544.00 | 38.86 |
| 202-00890 | Removal of Span Wire Cable | 2,004 | Lin Foot | 1,002.00 | 0.50 |
| 202-00895 | Removal of Impact Attenuator | 9 | Each | 11,412.74 | 1,268.08 |
| 202-00900 | Removal of Concrete Footing | 76 | Each | 24,709.05 | 325.12 |
| 202-01000 | Removal of Fence | 305,549 | Lin Foot | 177,100.61 | 0.58 |
| 202-01010 | Removal Of Silt Fence | 755 | Lin Foot | 858.75 | 1.14 |
| 202-01030 | Removal of Road Closure Gate | 1 | Each | 217.34 | 217.34 |
| 202-01130 | Removal of Guardrail Type 3 | 125,496 | Lin Foot | 288,862.38 | 2.30 |
| 202-01135 | Removal of Guardrail Thrie Beam | 10,370 | Lin Foot | 39,476.60 | 3.81 |
| 202-01140 | Removal of Guardrail Type 4 | 4,798 | Lin Foot | 41,648.56 | 8.68 |
| 202-01150 | Removal of Guardrail Type 5 | 878 | Lin Foot | 3,512.00 | 4.00 |
| 202-01170 | Removal of Guardrail Type 7 | 4,162 | Lin Foot | 42,133.20 | 10.12 |
| 202-01180 | Removal of Median Barrier | 3,030 | Lin Foot | 48,662.83 | 16.06 |
| 202-01200 | Removal of Tensioned Cable Barrier | 12,974 | Lin Foot | 28,532.38 | 2.20 |
| 202-01300 | Removal of End Anchorage | 386 | Each | 67,390.13 | 174.59 |
| 202-01400 | Removal of Cattle Guard | 3 | Each | 6,150.00 | 2,050.00 |
| 202-04001 | Plug Culvert | 21 | Each | 58,075.12 | 2,765.48 |
| 202-04002 | Clean Culvert | 303 | Each | 284,391.50 | 938.59 |
| 202-04003 | Clean Culvert (Special) | 4 | Each | 4,719.83 | 1,179.96 |
| 202-04004 | Plug Culvert (Special) | 2 | Each | 6,600.00 | 3,300.00 |
| 202-04005 | Clean Valve Box | 114 | Each | 18,633.32 | 163.45 |
| 202-04010 | Clean Inlet | 123 | Each | 83,983.00 | 682.79 |
| 202-04041 | Clean Box Girder (Forms and Debris) | 30,300 | Sq Foot | 99,990.00 | 3.30 |
| 202-04042 | Clean Box Girder (Organic Material) | 22,600 | Sq Foot | 87,010.00 | 3.85 |
| 202-04100 | Abandon Well | 19 | Each | 17,549.18 | 923.64 |
| 202-05004 | Sawing Concrete (4 Inch) | 1,844 | Lin Foot | 11,064.00 | 6.00 |
| 202-05010 | Sawing Concrete (10 Inch) | 45 | Lin Foot | 450.00 | 10.00 |
| 202-05026 | Sawing Asphalt Material (6 Inch) | 10,477 | Lin Foot | 21,578.56 | 2.06 |
| 202-05030 | Sawing Asphalt Material (10 Inch) | 4,192 | Lin Foot | 16,768.00 | 4.00 |
| 202-05100 | Sandblasting Reinforcing Steel | 539 | Sq Yard | 7,015.80 | 13.02 |

INDEX AND AVERAGE UNIT BID PRICES FOR 01/01/12 THROUGH 12/31/12

| ITEM NUMBER | ITEM | TOTAL QUANTITY | UNIT | TOTAL COST | AVERAGE PRICE |
|-------------|---|----------------|------------|--------------|---------------|
| 202-05150 | Sandblasting | 45,334 | Sq Foot | 20,889.02 | 0.46 |
| 202-06000 | Removal of Detour | 3 | Lump Sum | 108,537.00 | 36,179.00 |
| 203-00000 | Unclassified Excavation | 106,112 | Cubic Yard | 795,335.97 | 7.50 |
| 203-00010 | Unclassified Excavation (Complete In Place) | 609,827 | Cubic Yard | 5,103,657.04 | 8.37 |
| 203-00012 | Unclassified Excavation (Complete In Place) (Special) | 4,228 | Cubic Yard | 105,700.00 | 25.00 |
| 203-00040 | Unclassified Excavation (Special) | 16,990 | Cubic Yard | 601,615.90 | 35.41 |
| 203-00060 | Embankment Material (Complete In Place) | 541,078 | Cubic Yard | 6,204,013.54 | 11.47 |
| 203-00062 | Embankment Material (Complete In Place) (Special) | 44,477 | Cubic Yard | 707,708.28 | 15.91 |
| 203-00100 | Muck Excavation | 32,149 | Cubic Yard | 361,999.72 | 11.26 |
| 203-00210 | Borrow (Complete In Place) | 847 | Cubic Yard | 27,527.50 | 32.50 |
| 203-00400 | Rock Excavation | 14,457 | Cubic Yard | 585,091.38 | 40.47 |
| 203-00440 | Rock Excavation (Special) | 200 | Cubic Yard | 16,100.00 | 80.50 |
| 203-00450 | Rock Removal | 2 | Each | 17,857.96 | 8,928.98 |
| 203-00500 | Rock Fill | 95 | Cubic Yard | 2,641.95 | 27.81 |
| 203-00592 | Rock Staining | 1,000 | Sq Foot | 5,000.00 | 5.00 |
| 203-00599 | Rock Scaler | 40 | Hour | 3,880.40 | 97.01 |
| 203-00850 | Expanded Polystyrene Fill (Complete In Place) | 13,848 | Cubic Yard | 899,791.84 | 64.98 |
| 203-01100 | Proof Rolling | 1,221 | Hour | 118,546.51 | 97.09 |
| 203-01140 | Rolling | 200 | Hour | 19,061.05 | 95.31 |
| 203-01500 | Blading | 4,517 | Hour | 530,990.06 | 117.55 |
| 203-01510 | Backhoe | 1,248 | Hour | 149,861.36 | 120.08 |
| 203-01515 | Backhoe (Landscaping) | 24 | Hour | 2,100.00 | 87.50 |
| 203-01520 | Backhoe (Special) | 83 | Each | 13,848.55 | 166.85 |
| 203-01525 | Backhoe (Special) | 44 | Hour | 7,303.56 | 165.99 |
| 203-01550 | Dozing | 1,146 | Hour | 151,293.26 | 132.02 |
| 203-01551 | Dozing (Heavy) | 120 | Hour | 12,000.00 | 100.00 |
| 203-01555 | Dozing (Landscaping) | 24 | Hour | 2,100.00 | 87.50 |
| 203-01565 | Hydraulic Excavator | 143 | Hour | 21,155.80 | 147.94 |
| 203-01580 | Truck | 40 | Hour | 4,000.00 | 100.00 |
| 203-01582 | Truck (Dump) | 598 | Hour | 59,410.98 | 99.35 |
| 203-01590 | Front End Loader (Rubber Tire) | 506 | Hour | 59,527.30 | 117.64 |
| 203-01594 | Combination Loader | 1,348 | Hour | 137,666.00 | 102.13 |
| 203-01597 | Potholing | 5,552 | Hour | 805,854.93 | 145.15 |
| 203-01620 | Sweeping | 296 | Hour | 34,134.50 | 115.32 |
| 203-01622 | Sweeping (With Pickup Broom) | 6,219 | Hour | 619,851.90 | 99.67 |
| 203-02300 | Rock Scaler | 1,320 | Hour | 101,082.24 | 76.58 |
| 203-02330 | Laborer | 1,259 | Hour | 47,942.70 | 38.08 |
| 206-00000 | Structure Excavation | 112,692 | Cubic Yard | 1,500,751.87 | 13.32 |

INDEX AND AVERAGE UNIT BID PRICES FOR 01/01/12 THROUGH 12/31/12

| ITEM NUMBER | ITEM | TOTAL QUANTITY | UNIT | TOTAL COST | AVERAGE PRICE |
|-------------|--|----------------|------------|--------------|---------------|
| 206-00050 | Structure Backfill (Special) | 3,467 | Cubic Yard | 482,492.44 | 139.17 |
| 206-00060 | Structure Backfill (Special) (Flow-Fill) | 1,200 | Cubic Yard | 132,000.00 | 110.00 |
| 206-00065 | Structure Backfill (Flow-Fill) | 8,564 | Cubic Yard | 761,836.26 | 88.96 |
| 206-00070 | Structure Backfill (Controlled Low Strength Materials) | 410 | Cubic Yard | 37,941.40 | 92.54 |
| 206-00100 | Structure Backfill (Class 1) | 59,433 | Cubic Yard | 1,685,950.13 | 28.37 |
| 206-00200 | Structure Backfill (Class 2) | 7,398 | Cubic Yard | 146,835.07 | 19.85 |
| 206-00360 | Mechanical Reinforcement of Soil | 28,520 | Cubic Yard | 387,337.74 | 13.58 |
| 206-00505 | Filter Material (Special) | 901 | Cubic Yard | 44,739.00 | 49.65 |
| 206-00510 | Filter Material (Class A) | 905 | Cubic Yard | 35,356.04 | 39.07 |
| 206-00520 | Filter Material (Class B) | 5,616 | Cubic Yard | 264,668.20 | 47.13 |
| 206-00530 | Filter Material (Class C) | 571 | Cubic Yard | 16,559.00 | 29.00 |
| 206-01000 | Bed Course Material | 12 | Cubic Yard | 562.80 | 46.90 |
| 206-01500 | Cofferdam | 1 | Lump Sum | 64,700.00 | 64,700.00 |
| 206-01600 | Temporary Excavation Support | 1 | Lump Sum | 1,476.00 | 1,476.00 |
| 206-01750 | Shoring | 6 | Lump Sum | 99,534.53 | 16,589.09 |
| 206-01781 | Shoring (Area 1) | 14 | Lump Sum | 458,416.11 | 32,744.01 |
| 206-01782 | Shoring (Area 2) | 10 | Lump Sum | 203,168.32 | 20,316.83 |
| 206-01783 | Shoring (Area 3) | 6 | Lump Sum | 125,056.55 | 20,842.76 |
| 206-01784 | Shoring (Area 4) | 4 | Lump Sum | 110,978.14 | 27,744.54 |
| 206-01785 | Shoring (Area 5) | 3 | Lump Sum | 155,391.72 | 51,797.24 |
| 206-01786 | Shoring (Area 6) | 1 | Lump Sum | 20,000.00 | 20,000.00 |
| 206-01787 | Shoring (Area 7) | 1 | Lump Sum | 20,000.00 | 20,000.00 |
| 207-00205 | Topsoil | 119,888 | Cubic Yard | 1,281,855.02 | 10.69 |
| 207-00210 | Stockpile Topsoil | 23,301 | Cubic Yard | 158,745.13 | 6.81 |
| 207-00305 | Wetland Topsoil | 6,871 | Cubic Yard | 78,625.14 | 11.44 |
| 207-00310 | Stockpile Wetland Topsoil | 5,140 | Cubic Yard | 36,861.63 | 7.17 |
| 208-00001 | Silt Dike | 500 | Lin Foot | 4,200.00 | 8.40 |
| 208-00002 | Erosion Log (12 Inch) | 168,739 | Lin Foot | 689,621.64 | 4.09 |
| 208-00003 | Erosion Log (18 Inch) | 2,300 | Lin Foot | 14,900.00 | 6.48 |
| 208-00004 | Silt Berm | 1,700 | Lin Foot | 16,007.00 | 9.42 |
| 208-00005 | Erosion Log | 14,010 | Lin Foot | 59,408.10 | 4.24 |
| 208-00007 | Erosion Log (8 Inch) | 3,275 | Lin Foot | 16,265.55 | 4.97 |
| 208-00009 | Erosion Log (20 Inch) | 8,610 | Lin Foot | 54,136.75 | 6.29 |
| 208-00011 | Erosion Bales (Weed Free) | 2,344 | Each | 38,750.50 | 16.53 |
| 208-00015 | Sand Bag | 40 | Each | 240.00 | 6.00 |
| 208-00020 | Silt Fence | 158,719 | Lin Foot | 203,461.87 | 1.28 |
| 208-00021 | Silt Fence (Reinforced) | 23,650 | Lin Foot | 61,047.00 | 2.58 |
| 208-00033 | Sediment Trap | 21 | Each | 20,846.00 | 992.67 |

INDEX AND AVERAGE UNIT BID PRICES FOR 01/01/12 THROUGH 12/31/12

| ITEM NUMBER | ITEM | TOTAL QUANTITY | UNIT | TOTAL COST | AVERAGE PRICE |
|-------------|--|----------------|----------|------------|---------------|
| 208-00034 | Gravel Bag | 44,839 | Lin Foot | 311,497.15 | 6.95 |
| 208-00040 | Check Dam | 44 | Each | 24,315.58 | 552.63 |
| 208-00041 | Rock Check Dam | 65 | Each | 21,450.00 | 330.00 |
| 208-00045 | Concrete Washout Structure | 352 | Each | 268,155.18 | 761.80 |
| 208-00050 | Storm Drain Inlet Protection | 255 | Each | 32,077.29 | 125.79 |
| 208-00051 | Storm Drain Inlet Protection | 3,340 | Lin Foot | 26,765.75 | 8.01 |
| 208-00052 | Storm Drain Inlet Protection (Type 2) | 1,750 | Lin Foot | 41,539.00 | 23.74 |
| 208-00055 | Rigid Inlet Protection Device | 3 | Each | 555.00 | 185.00 |
| 208-00060 | Temporary Slope Drain | 450 | Lin Foot | 7,675.88 | 17.06 |
| 208-00070 | Stabilized Construction Entrance | 290 | Each | 419,522.19 | 1,446.63 |
| 208-00103 | Removal and Disposal of Sediment (Labor) | 6,492 | Hour | 303,549.37 | 46.76 |
| 208-00105 | Removal and Disposal of Sediment (Equipment) | 3,539 | Hour | 288,432.25 | 81.50 |
| 208-00106 | Sweeping (Sediment Removal) | 4,317 | Hour | 516,082.26 | 119.55 |
| 208-00107 | Removal of Trash | 2,594 | Hour | 163,148.41 | 62.89 |
| 208-00205 | Erosion Control Supervisor | 10,144 | Hour | 560,741.85 | 55.28 |
| 208-00206 | Erosion Control Supervisor | 6,486 | Day | 759,650.70 | 117.12 |
| 208-00300 | Temporary Berms | 24,590 | Lin Foot | 58,104.00 | 2.36 |
| 208-00301 | Temporary Diversion | 3,842 | Lin Foot | 46,482.15 | 12.10 |
| 208-00400 | Water Control | 8 | Lump Sum | 662,330.21 | 82,791.28 |
| 209-00000 | Water | 14 | M Gallon | 2,170.00 | 155.00 |
| 209-00100 | Water (Landscaping) | 5 | M Gallon | 693.85 | 138.77 |
| 209-00600 | Dust Palliative (Magnesium Chloride) | 180,903 | Gallon | 144,302.34 | 0.80 |
| 209-00605 | Dust Palliative (Magnesium Chloride) (Special) | 14,000 | Gallon | 7,280.00 | 0.52 |
| 210-00001 | Reset Structure | 5 | Each | 5,740.00 | 1,148.00 |
| 210-00010 | Reset Mailbox Structure | 23 | Each | 6,991.51 | 303.98 |
| 210-00011 | Reset Mailbox Structure (Type 1) | 54 | Each | 17,010.55 | 315.01 |
| 210-00012 | Reset Mailbox Structure (Type 2) | 8 | Each | 2,854.00 | 356.75 |
| 210-00013 | Reset Mailbox Structure (Type 3) | 10 | Each | 3,880.34 | 388.03 |
| 210-00015 | Reset End Section | 4 | Each | 1,328.26 | 332.07 |
| 210-00035 | Reset Water Meter | 1 | Each | 762.89 | 762.89 |
| 210-00050 | Reset Fire Hydrant | 2 | Each | 12,000.00 | 6,000.00 |
| 210-00060 | Reset Marker | 16 | Each | 1,390.00 | 86.88 |
| 210-00065 | Reset Monument (Type 3A) | 6 | Each | 2,500.00 | 416.67 |
| 210-00090 | Reset Delineator | 855 | Each | 23,123.00 | 27.04 |
| 210-00400 | Reset Bridge Expansion Device | 20 | Lin Foot | 2,916.60 | 145.83 |
| 210-00410 | Modify Bridge Expansion Device | 1 | Each | 15,000.00 | 15,000.00 |
| 210-00425 | Reset Bridge Railing | 307 | Lin Foot | 7,705.70 | 25.10 |
| 210-00440 | Repair Curb | 600 | Lin Foot | 9,600.00 | 16.00 |

INDEX AND AVERAGE UNIT BID PRICES FOR 01/01/12 THROUGH 12/31/12

| ITEM NUMBER | ITEM | TOTAL QUANTITY | UNIT | TOTAL COST | AVERAGE PRICE |
|-------------|---|----------------|----------|------------|---------------|
| 210-00473 | Reset TV Cameras | 2 | Each | 1,849.33 | 924.67 |
| 210-00476 | Reset Microwave Vehicle Radar Detector (MVRD) | 2 | Each | 17,197.98 | 8,598.99 |
| 210-00500 | Rebuild Portions of Present Structure | 9 | Each | 11,448.68 | 1,272.08 |
| 210-00510 | Rebuild Portions of Present Structure | 2 | Lump Sum | 61,536.00 | 30,768.00 |
| 210-00520 | Rebuild Portions of Present Structure | 17 | Sq Yard | 25,500.00 | 1,500.00 |
| 210-00650 | Rebuild Timber Deck | 1 | Lump Sum | 44,000.00 | 44,000.00 |
| 210-00750 | Reset Light Standard | 23 | Each | 29,329.43 | 1,275.19 |
| 210-00755 | Reset Light Standard Steel High Mast | 2 | Each | 3,800.00 | 1,900.00 |
| 210-00760 | Reset Luminaire | 2 | Each | 300.00 | 150.00 |
| 210-00809 | Reset Blankout Sign (Fiber Optic) | 1 | Each | 1,900.00 | 1,900.00 |
| 210-00810 | Reset Ground Sign | 454 | Each | 124,671.42 | 274.61 |
| 210-00815 | Reset Sign Panel | 152 | Each | 18,821.62 | 123.83 |
| 210-00820 | Reset Variable Message Sign | 1 | Each | 6,400.00 | 6,400.00 |
| 210-00825 | Reset Flashing Beacon | 8 | Each | 13,934.07 | 1,741.76 |
| 210-00827 | Reset Pull Box | 20 | Each | 8,965.00 | 448.25 |
| 210-00830 | Reset Traffic Signal Face | 1 | Each | 230.00 | 230.00 |
| 210-00831 | Reset Traffic Signal Head | 11 | Each | 3,250.00 | 295.45 |
| 210-00840 | Reset Traffic Signal Pole | 4 | Each | 9,217.24 | 2,304.31 |
| 210-00847 | Reset Travel Time Indicator | 1 | Each | 1,327.91 | 1,327.91 |
| 210-00848 | Reset Traffic Signal Controller and Cabinet | 4 | Each | 13,000.00 | 3,250.00 |
| 210-00866 | Reset Fire Preemption Unit and Timer | 10 | Each | 4,615.00 | 461.50 |
| 210-00867 | Reset Fire Preemption Unit | 4 | Each | 2,132.51 | 533.13 |
| 210-00870 | Reset Coordination Unit | 3 | Each | 1,365.00 | 455.00 |
| 210-00890 | Reset Intersection Detection System (Camera) | 15 | Each | 12,348.36 | 823.22 |
| 210-00910 | Reset Traffic Counter (Permanent) | 1 | Each | 2,956.67 | 2,956.67 |
| 210-01000 | Reset Fence | 7,495 | Lin Foot | 26,216.39 | 3.50 |
| 210-01010 | Reset Gate Post | 1 | Each | 1,145.00 | 1,145.00 |
| 210-01011 | Reset Gate | 17 | Each | 4,042.50 | 237.79 |
| 210-01025 | Reset Snow Fence | 636 | Lin Foot | 1,908.00 | 3.00 |
| 210-01130 | Reset Guardrail Type 3 | 12,529 | Lin Foot | 122,068.53 | 9.74 |
| 210-01140 | Reset Guardrail Type 4 | 475 | Lin Foot | 5,937.50 | 12.50 |
| 210-01160 | Reset Guardrail Type 6 | 164 | Lin Foot | 2,624.00 | 16.00 |
| 210-01170 | Reset Guardrail Type 7 | 3,790 | Lin Foot | 51,219.40 | 13.51 |
| 210-01180 | Reset Guardrail (Special) | 4,409 | Lin Foot | 110,746.20 | 25.12 |
| 210-01190 | Reset Tensioned Cable Barrier | 3,950 | Lin Foot | 51,350.00 | 13.00 |
| 210-01200 | Reset End Anchorage | 43 | Each | 43,146.86 | 1,003.42 |
| 210-01300 | Reset Impact Attenuator | 3 | Each | 10,738.91 | 3,579.64 |
| 210-02036 | Relay Pipe (36 Inch) | 16 | Lin Foot | 1,760.00 | 110.00 |

INDEX AND AVERAGE UNIT BID PRICES FOR 01/01/12 THROUGH 12/31/12

| ITEM NUMBER | ITEM | TOTAL QUANTITY | UNIT | TOTAL COST | AVERAGE PRICE |
|-------------|----------------------------------|----------------|------------|------------|---------------|
| 210-02510 | Relay Sprinkler System | 4 | Lump Sum | 69,015.00 | 17,253.75 |
| 210-04000 | Adjust Structure | 4 | Each | 3,762.60 | 940.65 |
| 210-04006 | Heat Straightening (Special) | 1 | Lump Sum | 134,300.00 | 134,300.00 |
| 210-04010 | Adjust Manhole | 387 | Each | 180,808.13 | 467.20 |
| 210-04015 | Modify Manhole | 16 | Each | 36,244.84 | 2,265.30 |
| 210-04016 | Modify Manhole (Special) | 1 | Each | 650.00 | 650.00 |
| 210-04020 | Modify Inlet | 74 | Each | 141,276.70 | 1,909.14 |
| 210-04025 | Modify Structure | 16 | Each | 62,733.38 | 3,920.84 |
| 210-04027 | Modify Structure (Special) | 1 | Each | 6,419.84 | 6,419.84 |
| 210-04030 | Modify Guardrail | 16,118 | Lin Foot | 89,974.90 | 5.58 |
| 210-04050 | Adjust Valve Box | 447 | Each | 122,431.45 | 273.90 |
| 210-04051 | Adjust Valve Box (Special) | 1 | Each | 10,651.68 | 10,651.68 |
| 210-04060 | Adjust Water Meter | 1 | Each | 450.00 | 450.00 |
| 210-04070 | Adjust Well | 1 | Each | 293.62 | 293.62 |
| 210-04200 | Adjust Guardrail | 31,661 | Lin Foot | 158,348.47 | 5.00 |
| 211-00100 | Drilling Hole | 11,745 | Lin Foot | 215,320.00 | 18.33 |
| 211-00118 | 2 Inch Drilled Hole (Formation) | 10 | Each | 79,450.80 | 7,945.08 |
| 211-00150 | Patch Existing Drill Hole | 115 | Each | 3,415.50 | 29.70 |
| 211-00152 | Drain System Flushing (Setup) | 2 | Each | 20,277.48 | 10,138.74 |
| 211-00153 | Drain System Flushing | 17 | Day | 42,232.42 | 2,484.26 |
| 211-00222 | 2 Inch Core Drilled Hole (Voids) | 79 | Each | 138,835.39 | 1,757.41 |
| 211-01111 | Rock Reinforcement (Dowels) | 1,250 | Lin Foot | 53,934.00 | 43.15 |
| 211-01115 | Rock Reinforcement (Number 10) | 1,325 | Lin Foot | 134,729.50 | 101.68 |
| 211-01200 | Rock Anchor | 550 | Lin Foot | 61,044.50 | 110.99 |
| 211-01250 | Rock Bolt | 225 | Lin Foot | 36,787.50 | 163.50 |
| 211-02116 | Rock Dowel | 1,250 | Lin Foot | 24,887.50 | 19.91 |
| 211-02275 | Cement Grout | 10 | Cubic Yard | 2,580.29 | 258.03 |
| 211-02277 | Cement Grout (Voids) | 700 | Cubic Yard | 154,714.00 | 221.02 |
| 211-02278 | Cement Grout (Formation) | 70 | Cubic Yard | 18,365.20 | 262.36 |
| 211-03005 | Dewatering | 5 | Lump Sum | 151,156.11 | 30,231.22 |
| 212-00005 | Seeding (Native) | 0 | Pound | 26.00 | |
| 212-00006 | Seeding (Native) | 690 | Acre | 381,522.20 | 552.93 |
| 212-00009 | Seeding (Temporary) | 2 | Acre | 1,692.24 | 846.12 |
| 212-00028 | Seeding (Wetlands) | 3 | Acre | 12,085.69 | 4,028.56 |
| 212-00032 | Soil Conditioning | 508 | Acre | 977,412.91 | 1,924.04 |
| 212-00050 | Sod | 18,067 | Sq Foot | 12,310.23 | 0.68 |
| 212-00100 | Tree Retention and Protection | 1 | Lump Sum | 1,525.00 | 1,525.00 |
| 212-01200 | Landscape Restoration | 3 | Lump Sum | 19,964.00 | 6,654.67 |

INDEX AND AVERAGE UNIT BID PRICES FOR 01/01/12 THROUGH 12/31/12

| ITEM NUMBER | ITEM | TOTAL QUANTITY | UNIT | TOTAL COST | AVERAGE PRICE |
|-------------|--|----------------|------------|------------|---------------|
| 213-00001 | Mulching | 7 | Ton | 1,724.11 | 246.30 |
| 213-00002 | Mulching (Weed Free Hay) | 414 | Acre | 185,473.71 | 448.00 |
| 213-00003 | Mulching (Weed Free) | 82 | Acre | 47,393.72 | 577.97 |
| 213-00004 | Mulching (Weed Free Straw) | 95 | Acre | 58,899.76 | 620.00 |
| 213-00005 | Mulching (Decorative) | 2,790 | Cubic Foot | 14,652.68 | 5.25 |
| 213-00007 | Mulching (Wood Strand) | 1 | Acre | 4,260.00 | 4,260.00 |
| 213-00008 | Mulching (Wood Chip) | 480 | Cubic Foot | 864.00 | 1.80 |
| 213-00012 | Spray-on Mulch Blanket | 178 | Acre | 485,736.30 | 2,728.86 |
| 213-00061 | Mulch Tackifier | 96,945 | Pound | 208,333.29 | 2.15 |
| 213-00065 | Inorganic Mulch | 826 | Cubic Yard | 45,553.36 | 55.15 |
| 213-00067 | Rock Mulch (Weed Free) | 576 | Sq Foot | 1,753.48 | 3.04 |
| 213-00070 | Landscape Weed Barrier Fabric | 3,307 | Sq Yard | 6,395.17 | 1.93 |
| 213-00071 | Vegetation Control Mat | 70 | Sq Yard | 2,170.00 | 31.00 |
| 213-00100 | Soil Binder | 230 | Acre | 123,260.02 | 535.91 |
| 213-00300 | Concrete Landscape Border | 716 | Lin Foot | 7,160.00 | 10.00 |
| 213-00460 | Metal Landscape Border (3/16x4 Inch) | 300 | Lin Foot | 600.00 | 2.00 |
| 213-00462 | Metal Landscape Border (3/16 X 5-1/2 Inch) | 1,254 | Lin Foot | 4,903.14 | 3.91 |
| 213-00700 | Landscape Boulder | 216 | Each | 33,285.49 | 154.10 |
| 213-00705 | Landscape Boulder (Special) | 39 | Each | 6,357.00 | 163.00 |
| 214-00000 | Landscape Maintenance | 2 | Lump Sum | 21,488.32 | 10,744.16 |
| 214-00005 | Landscape Maintenance (24 Month) | 1 | Lump Sum | 11,500.00 | 11,500.00 |
| 214-00205 | Deciduous Tree (5 Gallon Container) | 19 | Each | 8,375.12 | 440.80 |
| 214-00215 | Deciduous Tree (1.5 Inch Caliper) | 74 | Each | 22,430.84 | 303.12 |
| 214-00220 | Deciduous Tree (2 Inch Caliper) | 11 | Each | 5,266.25 | 478.75 |
| 214-00222 | Deciduous Tree (2 Inch Caliper) (Furnish Only) | 14 | Each | 3,570.00 | 255.00 |
| 214-00225 | Deciduous Tree (2.5 Inch Caliper) | 6 | Each | 2,280.00 | 380.00 |
| 214-00227 | Deciduous Tree (2.5 Inch Caliper) (Furnish Only) | 21 | Each | 6,195.00 | 295.00 |
| 214-00230 | Deciduous Tree (3 Inch Caliper) | 8 | Each | 3,424.00 | 428.00 |
| 214-00280 | Deciduous Tree (8 Foot) | 1 | Each | 390.00 | 390.00 |
| 214-00310 | Deciduous Shrub (1 Gallon Container) | 25 | Each | 900.00 | 36.00 |
| 214-00350 | Deciduous Shrub (5 Gallon Container) | 506 | Each | 20,146.52 | 39.82 |
| 214-00450 | Evergreen Tree (5 Gallon Container) | 10 | Each | 2,367.00 | 236.70 |
| 214-00506 | Evergreen Tree (6 Foot) (Ball and Burlap) | 14 | Each | 3,637.98 | 259.86 |
| 214-00510 | Evergreen Tree (10 Foot) (Ball and Burlap) | 4 | Each | 1,840.00 | 460.00 |
| 214-00650 | Evergreen Shrub (5 Gallon Container) | 72 | Each | 3,106.80 | 43.15 |
| 214-00670 | Evergreen Shrub (7 Gallon Container) | 16 | Each | 1,600.00 | 100.00 |
| 214-00908 | Perennials (1 Quart Container) | 200 | Each | 9,472.00 | 47.36 |
| 214-00910 | Perennials (1 Gallon Container) | 75 | Each | 799.50 | 10.66 |

INDEX AND AVERAGE UNIT BID PRICES FOR 01/01/12 THROUGH 12/31/12

| ITEM NUMBER | ITEM | TOTAL QUANTITY | UNIT | TOTAL COST | AVERAGE PRICE |
|-------------|--|----------------|------------|--------------|---------------|
| 214-01010 | Brush Layer Cutting | 3,700 | Each | 15,706.00 | 4.24 |
| 214-01015 | Willow Cuttings | 4,400 | Each | 8,253.00 | 1.88 |
| 214-01200 | Plant (Tubeling) | 4,300 | Each | 23,325.00 | 5.42 |
| 215-00000 | Transplant Shrub | 86 | Each | 9,551.20 | 111.06 |
| 216-00015 | Soil Retention Blanket (Excelsior) | 8,925 | Sq Yard | 25,316.00 | 2.84 |
| 216-00021 | Soil Retention Blanket (Class 1) | 1,700 | Sq Yard | 4,297.00 | 2.53 |
| 216-00022 | Soil Retention Blanket (Class 2) | 386 | Sq Yard | 810.60 | 2.10 |
| 216-00039 | Soil Retention Blanket (Straw) | 9,360 | Sq Yard | 12,168.00 | 1.30 |
| 216-00041 | Soil Retention Blanket (Straw/Coconut) | 63,712 | Sq Yard | 139,438.50 | 2.19 |
| 216-00042 | Soil Retention Blanket (Biodegradable Straw/Coconut) | 36,179 | Sq Yard | 70,268.25 | 1.94 |
| 216-00045 | Soil Retention Mat (Cellular) | 5,000 | Sq Yard | 137,500.00 | 27.50 |
| 216-00101 | Soil Retention Blanket (Straw-Coconut) | 36,022 | Sq Yard | 57,837.60 | 1.61 |
| 216-00201 | Soil Retention Blanket (Straw-Coconut) | 148,114 | Sq Yard | 278,937.06 | 1.88 |
| 216-00301 | Turf Reinforcement Mat (Class 1) | 20,556 | Sq Yard | 86,377.00 | 4.20 |
| 216-00303 | Turf Reinforcement Mat (Class 3) | 2,500 | Sq Yard | 13,500.00 | 5.40 |
| 217-00000 | Herbicide Treatment | 66,230 | Sq Yard | 14,880.20 | 0.22 |
| 217-00010 | Pre-Emergent Herbicide | 1,800 | Sq Yard | 3,600.00 | 2.00 |
| 217-00020 | Herbicide Treatment | 116 | Hour | 13,492.26 | 116.31 |
| 240-00000 | Wildlife Biologist | 755 | Hour | 43,477.50 | 57.59 |
| 240-00010 | Removal of Nests | 467 | Hour | 33,339.90 | 71.39 |
| 240-00020 | Netting | 6,248 | Sq Yard | 52,710.84 | 8.44 |
| 240-00100 | Prairie Dog Management | 3 | Lump Sum | 15,142.64 | 5,047.55 |
| 250-00010 | Environmental Health and Safety Management | 12 | Lump Sum | 39,242.13 | 3,270.18 |
| 250-00050 | Monitoring Technician | 844 | Hour | 64,113.30 | 75.96 |
| 250-00100 | Environmental Health and Safety | 1 | Lump Sum | 2,438.00 | 2,438.00 |
| 250-00110 | Health and Safety Officer | 442 | Hour | 38,425.24 | 86.93 |
| 250-00120 | Material Sampling and Delivery | 11 | Each | 1,157.44 | 105.22 |
| 250-00200 | Material Handling (Stockpile) | 842 | Cubic Yard | 15,165.00 | 18.01 |
| 250-00210 | Solid Waste Disposal | 111 | Cubic Yard | 5,731.00 | 51.63 |
| 250-00215 | Solid Waste Disposal (Special) | 600 | Cubic Yard | 19,200.00 | 32.00 |
| 250-00220 | Hazardous Waste Disposal | 290 | Cubic Yard | 10,155.00 | 35.02 |
| 250-00235 | Coating Lead-Based Paint | 10 | Gallon | 1,270.00 | 127.00 |
| 304-01000 | Aggregate Base Course (Class 1) | 60,948 | Ton | 905,935.75 | 14.86 |
| 304-01005 | Aggregate Base Course (Class 1) | 48,058 | Cubic Yard | 1,223,405.50 | 25.46 |
| 304-02000 | Aggregate Base Course (Class 2) | 11,157 | Ton | 271,285.10 | 24.32 |
| 304-02005 | Aggregate Base Course (Class 2) | 48,751 | Cubic Yard | 913,855.71 | 18.75 |
| 304-03000 | Aggregate Base Course (Class 3) | 18,793 | Ton | 148,037.23 | 7.88 |
| 304-03005 | Aggregate Base Course (Class 3) | 1,095 | Cubic Yard | 29,139.20 | 26.61 |

INDEX AND AVERAGE UNIT BID PRICES FOR 01/01/12 THROUGH 12/31/12

| ITEM NUMBER | ITEM | TOTAL QUANTITY | UNIT | TOTAL COST | AVERAGE PRICE |
|-------------|---|----------------|------------|---------------|---------------|
| 304-04000 | Aggregate Base Course (Class 4) | 1,243 | Ton | 28,110.05 | 22.61 |
| 304-05000 | Aggregate Base Course (Class 5) | 2,072 | Ton | 37,174.31 | 17.94 |
| 304-06000 | Aggregate Base Course (Class 6) | 272,834 | Ton | 4,228,008.29 | 15.50 |
| 304-06007 | Aggregate Base Course (Class 6) | 139,290 | Cubic Yard | 3,800,974.11 | 27.29 |
| 304-06008 | Aggregate Base Course (Class 6) (Special) | 3,498 | Cubic Yard | 90,307.74 | 25.82 |
| 304-06009 | Aggregate Base Course (Class 6) (Special) | 6,361 | Ton | 113,985.00 | 17.92 |
| 304-07000 | Aggregate Base Course (Class 7) | 4,348 | Ton | 120,113.69 | 27.63 |
| 304-07005 | Aggregate Base Course (Class 7) | 4,474 | Cubic Yard | 199,150.68 | 44.51 |
| 304-07009 | Aggregate Base Course (Class 7) (Special) | 7,512 | Ton | 106,953.00 | 14.24 |
| 304-09000 | Aggregate Base Course (Special) | 7,827 | Cubic Yard | 171,544.78 | 21.92 |
| 304-09006 | Aggregate Base Course (Special) | 67,175 | Sq Yard | 53,740.00 | 0.80 |
| 304-09014 | Aggregate Base Course (Special) | 43,630 | Ton | 965,067.29 | 22.12 |
| 304-09100 | Aggregate Base Course (Recycled Asphalt Pavement) | 728 | Ton | 13,176.80 | 18.10 |
| 306-01000 | Reconditioning | 45,653 | Sq Yard | 63,722.40 | 1.40 |
| 307-00000 | Hydrated Lime | 2,699 | Ton | 401,566.00 | 148.78 |
| 307-00212 | Processing Lime Treated Subgrade (12 Inch) | 68,972 | Sq Yard | 131,046.80 | 1.90 |
| 309-10600 | Lean Concrete Base (6 Inch) | 35 | Sq Yard | 945.00 | 27.00 |
| 310-00608 | Full Depth Reclamation of Hot Mix Asphalt Pavement (0 | 278,505 | Sq Yard | 431,825.15 | 1.55 |
| 310-00610 | Full Depth Reclamation of Hot Mix Asphalt Pavement (8 | 18,888 | Sq Yard | 45,928.60 | 2.43 |
| 310-00614 | Full Depth Reclamation Of Hot Mix Asphalt Pavement (1 | 3,134 | Sq Yard | 7,208.20 | 2.30 |
| 403-00720 | Hot Bituminous Pavement (Patching) (Asphalt) | 22,546 | Ton | 2,791,476.18 | 123.81 |
| 403-00721 | Hot Bituminous Pavement (Patching) (Asphalt) | 663 | Sq Yard | 50,275.40 | 75.83 |
| 403-00722 | Hot Mix Asphalt (Patching) (Asphalt) (Special) | 26,400 | Lin Foot | 180,840.00 | 6.85 |
| 403-00800 | Emergency Pothole Repair | 140 | Ton | 19,204.80 | 137.18 |
| 403-02000 | Hot Bituminous Pavement (Special) | 17,073 | Ton | 546,677.46 | 32.02 |
| 403-05000 | Hot Mix Asphalt (Reflective Crack Interlayer) | 6,162 | Ton | 1,078,350.00 | 175.00 |
| 403-09210 | Stone Matrix Asphalt | 121,466 | Ton | 12,182,358.95 | 100.29 |
| 403-09221 | Stone Matrix Asphalt (Fibers) (Asphalt) | 95,113 | Ton | 7,571,105.57 | 79.60 |
| 403-09500 | Furnish Hot Bituminous Pavement | 24,662 | Ton | 1,866,894.68 | 75.70 |
| 403-33721 | Hot Bituminous Pavement (Grading S) (75) (PG 58-28) | 668 | Ton | 69,024.44 | 103.33 |
| 403-33741 | Hot Bituminous Pavement (Grading S) (75) (PG 64-22) | 15,279 | Ton | 1,025,721.10 | 67.13 |
| 403-33841 | Hot Bituminous Pavement (Grading S) (100) (PG 64-22) | 12,880 | Ton | 922,953.97 | 71.66 |
| 403-34701 | Hot Bituminous Pavement (Grading SX) (75) | 99,639 | Ton | 4,925,993.31 | 49.44 |
| 403-34721 | Hot Bituminous Pavement (Grading SX) (75) (PG 58-28) | 232,413 | Ton | 18,784,213.25 | 80.82 |
| 403-34731 | Hot Bituminous Pavement (Grading SX) (75) (PG 58-34) | 46,188 | Ton | 3,938,113.74 | 85.26 |
| 403-34741 | Hot Bituminous Pavement (Grading SX) (75) (PG 64-22) | 122,684 | Ton | 7,849,881.02 | 63.98 |
| 403-34751 | Hot Bituminous Pavement (Grading SX) (75) (PG 64-28) | 65,587 | Ton | 5,796,837.21 | 88.38 |
| 403-34771 | Hot Bituminous Pavement (Grading SX) (75) (PG 76-28) | 501 | Ton | 75,150.00 | 150.00 |

INDEX AND AVERAGE UNIT BID PRICES FOR 01/01/12 THROUGH 12/31/12

| ITEM NUMBER | ITEM | TOTAL QUANTITY | UNIT | TOTAL COST | AVERAGE PRICE |
|-------------|---|----------------|------------|--------------|---------------|
| 403-34801 | Hot Bituminous Pavement (Grading SX) (100) | 108,310 | Ton | 4,160,028.35 | 38.41 |
| 403-34821 | Hot Bituminous Pavement (Grading SX) (100) (PG 58-28) | 18,705 | Ton | 1,149,844.35 | 61.47 |
| 403-34841 | Hot Bituminous Pavement (Grading SX) (100) (PG 64-22) | 113,306 | Ton | 7,288,426.19 | 64.33 |
| 403-34851 | Hot Bituminous Pavement (Grading SX) (100) (PG 64-28) | 19,088 | Ton | 1,392,067.22 | 72.93 |
| 403-34861 | Hot Mix Asphalt (Grading SX) (100) (PG 70-28) | 55,597 | Ton | 4,070,367.80 | 73.21 |
| 403-34871 | Hot Bituminous Pavement (Grading SX) (100) (PG 76-28) | 74,750 | Ton | 5,577,668.98 | 74.62 |
| 405-00100 | Heating and Remixing Treatment | 1,049,030 | Sq Yard | 6,188,699.12 | 5.90 |
| 406-09500 | Cold Bituminous Pavement (Recycle) | 292,087 | Sq Yard | 778,858.40 | 2.67 |
| 408-01000 | Hot Poured Joint and Crack Sealant | 300 | Ton | 1,266,400.00 | 4,221.33 |
| 409-01010 | Cover Coat Material (Type I) | 3,565 | Ton | 89,125.00 | 25.00 |
| 409-02030 | Cover Coat Material (Type I) (Special) | 821,948 | Sq Yard | 1,416,304.08 | 1.72 |
| 409-03055 | Place Cover Coat Material | 559,786 | Sq Yard | 587,775.30 | 1.05 |
| 409-09000 | Micro-Surfacing Seal Coat | 1,465 | Ton | 297,914.12 | 203.35 |
| 411-03342 | Asphalt Cement Performance Grade (PG 64-28) | 6,004 | Ton | 4,080,959.00 | 679.71 |
| 411-03345 | Asphalt Cement Performance Grade (PG 76-28) | 467 | Ton | 365,148.31 | 781.90 |
| 411-03352 | Asphalt Cement Performance Grade (PG 58-28) | 2,744 | Ton | 1,647,786.51 | 600.51 |
| 411-03354 | Asphalt Cement Performance Grade (PG 64-22) | 4,220 | Ton | 2,056,266.00 | 487.27 |
| 411-03355 | Asphalt Cement Performance Grade (PG 58-34) | 124 | Ton | 120,740.04 | 973.71 |
| 411-10216 | Emulsified Asphalt (CRS-2P) | 302,284 | Gallon | 377,855.00 | 1.25 |
| 411-10217 | Emulsified Asphalt (CRS-2P) | 2,575 | Ton | 656,750.00 | 255.05 |
| 411-10251 | Emulsified Asphalt (CSS-1) | 255 | Gallon | 1,076.87 | 4.22 |
| 411-10253 | Emulsified Asphalt (CSS-1H) | 4,214 | Gallon | 17,528.10 | 4.16 |
| 411-10255 | Emulsified Asphalt (Slow-Setting) | 560,311 | Gallon | 1,391,053.02 | 2.48 |
| 411-10300 | Emulsified Asphalt (Prime Coat) | 37,859 | Gallon | 142,604.00 | 3.77 |
| 411-90010 | Asphalt Rejuvenating Agent | 54,499 | Gallon | 185,974.90 | 3.41 |
| 411-90040 | Recycling Agent | 398,929 | Gallon | 1,247,786.30 | 3.13 |
| 412-00000 | Furnish Concrete Pavement | 976 | Cubic Yard | 58,560.00 | 60.00 |
| 412-00050 | Place Concrete Pavement | 203,967 | Sq Yard | 1,605,220.29 | 7.87 |
| 412-00190 | Concrete Pavement (Patching) | 204 | Sq Yard | 36,720.00 | 180.00 |
| 412-00600 | Concrete Pavement (6 Inch) | 621 | Sq Yard | 29,513.48 | 47.53 |
| 412-00605 | Concrete Pavement (6 Inch) (Fast Track) | 293 | Sq Yard | 19,631.00 | 67.00 |
| 412-00800 | Concrete Pavement (8 Inch) | 4,365 | Sq Yard | 226,885.43 | 51.98 |
| 412-00801 | Concrete Pavement (8 Inch) (Special) | 718 | Sq Yard | 75,656.57 | 105.37 |
| 412-00805 | Concrete Pavement (8 Inch) (Fast Track) | 837 | Sq Yard | 44,972.01 | 53.73 |
| 412-00850 | Concrete Pavement (8-1/2 Inch) | 48,822 | Sq Yard | 1,318,194.00 | 27.00 |
| 412-00900 | Concrete Pavement (9 Inch) | 127,679 | Sq Yard | 4,658,421.20 | 36.49 |
| 412-00925 | Concrete Pavement (9-1/4 Inch) | 7,803 | Sq Yard | 279,815.58 | 35.86 |
| 412-00950 | Concrete Pavement (9-1/2 Inch) | 245 | Sq Yard | 7,595.00 | 31.00 |

INDEX AND AVERAGE UNIT BID PRICES FOR 01/01/12 THROUGH 12/31/12

| ITEM NUMBER | ITEM | TOTAL QUANTITY | UNIT | TOTAL COST | AVERAGE PRICE |
|-------------|--|----------------|------------|--------------|---------------|
| 412-00952 | Concrete Pavement (9 1/2 Inch) (Fast Track) | 539 | Sq Yard | 42,655.00 | 79.14 |
| 412-00975 | Concrete Pavement (9-3/4 Inch) | 13,987 | Sq Yard | 767,606.56 | 54.88 |
| 412-00976 | Concrete Pavement (9-3/4) (Class E) | 4,047 | Sq Yard | 312,792.63 | 77.29 |
| 412-01000 | Concrete Pavement (10 Inch) | 166 | Sq Yard | 11,916.45 | 71.79 |
| 412-01020 | Concrete Pavement (10 Inch) (Fast Track) | 305 | Sq Yard | 24,635.50 | 80.77 |
| 412-01050 | Concrete Pavement (10-1/2 Inch) | 8,852 | Sq Yard | 292,116.00 | 33.00 |
| 412-01060 | Concrete Pavement (10-1/2 Inch) (Fast Track) | 2,124 | Sq Yard | 82,836.00 | 39.00 |
| 412-01075 | Concrete Pavement (10-3/4 Inch) | 61,355 | Sq Yard | 2,380,574.00 | 38.80 |
| 412-01100 | Concrete Pavement (11 Inch) | 47,078 | Sq Yard | 2,448,836.91 | 52.02 |
| 412-01120 | Concrete Pavement (11 Inch) (Fast Track) | 3,658 | Sq Yard | 256,204.40 | 70.04 |
| 412-01150 | Concrete Pavement (11-1/2 Inch) | 11,797 | Sq Yard | 678,231.16 | 57.49 |
| 412-01152 | Concrete Pavement (11-1/2 Inch) (Fast Track) | 1,109 | Sq Yard | 83,214.92 | 75.04 |
| 412-01200 | Concrete Pavement (12 Inch) | 158,889 | Sq Yard | 5,884,659.15 | 37.04 |
| 412-01220 | Concrete Pavement (12 Inch) (Fast Track) | 5,355 | Sq Yard | 421,087.73 | 78.63 |
| 412-01250 | Concrete Pavement (12-1/2 Inch) | 234,063 | Sq Yard | 8,241,358.23 | 35.21 |
| 412-01252 | Concrete Pavement (12 1/2 Inch) (Fast Track) | 6,702 | Sq Yard | 281,484.00 | 42.00 |
| 412-01265 | Concrete Pavement (12-1/2 Inch) (Reinforced) | 4,442 | Sq Yard | 417,548.00 | 94.00 |
| 412-06000 | Furnish Concrete Pavement Thin Whitetopping | 36,827 | Cubic Yard | 2,320,469.27 | 63.01 |
| 412-14000 | Sawing and Sealing Concrete Pavement Joints | 47,227 | Lin Foot | 62,131.10 | 1.32 |
| 420-00000 | Geomembrane | 8,156 | Sq Yard | 56,532.98 | 6.93 |
| 420-00102 | Geotextile (Erosion Control) (Class 1) | 8,852 | Sq Yard | 23,964.20 | 2.71 |
| 420-00103 | Geotextile (Erosion Control) (Class 2) | 445 | Sq Yard | 1,966.49 | 4.42 |
| 420-00112 | Geotextile (Drainage) (Class 1) | 17,356 | Sq Yard | 33,471.29 | 1.93 |
| 420-00113 | Geotextile (Drainage) (Class 2) | 26,160 | Sq Yard | 81,500.78 | 3.12 |
| 420-00114 | Geotextile (Drainage) (Class 3) | 334 | Sq Yard | 1,002.00 | 3.00 |
| 420-00132 | Geotextile (Separator) (Class 1) | 210,275 | Sq Yard | 216,007.70 | 1.03 |
| 420-00133 | Geotextile (Separator) (Class 2) | 52 | Sq Yard | 1,456.00 | 28.00 |
| 420-00134 | Geotextile (Separator) (Class 3) | 4,534 | Sq Yard | 6,392.94 | 1.41 |
| 420-00300 | Geotextile (Reinforcement) | 1,135 | Sq Yard | 7,265.00 | 6.40 |
| 420-00400 | Media Filter Drain (MFD) mix (Type 1) | 240 | Cubic Yard | 25,680.00 | 107.00 |
| 420-00500 | Geotextile (Paving) | 76 | Sq Yard | 541.12 | 7.12 |
| 420-00505 | Geotextile (Paving) (Special) | 14,921 | Sq Yard | 19,397.30 | 1.30 |
| 420-00510 | Geotextile (Crack Reduction) (High Density) | 563 | Sq Yard | 9,105.00 | 16.17 |
| 420-00520 | Geogrid Pavement Reinforcement | 117,059 | Sq Yard | 633,175.70 | 5.41 |
| 501-00000 | Steel Sheet Piling (Type I) | 3,140 | Sq Foot | 31,400.00 | 10.00 |
| 501-00200 | Steel Sheet Piling (Type II) | 11,101 | Sq Foot | 514,309.33 | 46.33 |
| 502-00100 | Drilling Hole to Facilitate Pile Driving | 1,504 | Lin Foot | 115,758.99 | 76.97 |
| 502-00140 | Blast Hole to Facilitate Pile Driving | 783 | Lin Foot | 10,593.99 | 13.53 |

INDEX AND AVERAGE UNIT BID PRICES FOR 01/01/12 THROUGH 12/31/12

| ITEM NUMBER | ITEM | TOTAL QUANTITY | UNIT | TOTAL COST | AVERAGE PRICE |
|-------------|------------------------------------|----------------|------------|--------------|---------------|
| 502-00460 | Pile Tip | 137 | Each | 18,411.78 | 134.39 |
| 502-11253 | Steel Piling (HP 12x53) | 821 | Lin Foot | 36,945.00 | 45.00 |
| 502-11274 | Steel Piling (HP 12x74) | 2,205 | Lin Foot | 151,362.48 | 68.65 |
| 502-11489 | Steel Piling (HP 14x89) | 4,438 | Lin Foot | 260,416.31 | 58.68 |
| 502-14117 | Steel Piling (HP 14x117) | 1,380 | Lin Foot | 120,217.52 | 87.11 |
| 503-00016 | Drilled Caisson (16 Inch) | 64 | Lin Foot | 4,992.00 | 78.00 |
| 503-00018 | Drilled Caisson (18 Inch) | 150 | Lin Foot | 20,254.00 | 135.03 |
| 503-00024 | Drilled Caisson (24 Inch) | 10,746 | Lin Foot | 988,929.44 | 92.03 |
| 503-00030 | Drilled Caisson (30 Inch) | 5,703 | Lin Foot | 754,436.69 | 132.29 |
| 503-00036 | Drilled Caisson (36 Inch) | 8,944 | Lin Foot | 1,802,705.73 | 201.55 |
| 503-00042 | Drilled Caisson (42 Inch) | 2,643 | Lin Foot | 924,140.87 | 349.66 |
| 503-00048 | Drilled Caisson (48 Inch) | 1,981 | Lin Foot | 887,773.90 | 448.14 |
| 503-00054 | Drilled Caisson (54 Inch) | 1,325 | Lin Foot | 460,753.96 | 347.74 |
| 503-00060 | Drilled Caisson (60 Inch) | 3,838 | Lin Foot | 727,789.68 | 189.63 |
| 503-00096 | Drilled Caisson (96 Inch) | 455 | Lin Foot | 336,700.00 | 740.00 |
| 503-00200 | Caisson (Special) | 227 | Lin Foot | 219,086.50 | 965.14 |
| 503-01080 | Micropile (8 Inch) | 730 | Lin Foot | 104,952.10 | 143.77 |
| 503-02000 | Verification Test Pile | 2 | Each | 37,048.52 | 18,524.26 |
| 504-03411 | Retaining Wall (Boulder) | 5,280 | Sq Foot | 203,834.40 | 38.61 |
| 504-04410 | Block Facing | 517 | Sq Foot | 12,795.75 | 24.75 |
| 504-04420 | Precast Panel Facing | 58,139 | Sq Foot | 1,422,339.70 | 24.46 |
| 504-04440 | Facing (Special) | 22,532 | Sq Foot | 450,016.92 | 19.97 |
| 504-06100 | Ground Nailed Wall | 17,110 | Sq Foot | 410,640.00 | 24.00 |
| 504-06310 | Ground Nail (10 Foot) | 176 | Each | 52,817.20 | 300.10 |
| 504-06315 | Ground Nail (15 Foot) | 277 | Each | 148,945.20 | 537.71 |
| 504-06320 | Ground Nail (20 Foot) | 168 | Each | 85,512.00 | 509.00 |
| 504-06325 | Ground Nail (25 Foot) | 238 | Each | 151,368.00 | 636.00 |
| 504-06330 | Ground Nail (30 Foot) | 302 | Each | 230,426.00 | 763.00 |
| 504-08050 | Stone Landscape Wall | 440 | Sq Foot | 5,060.00 | 11.50 |
| 504-08255 | Masonry Landscape Wall (Dry Stack) | 575 | Sq Foot | 15,760.75 | 27.41 |
| 506-00010 | Riprap (Special) | 265 | Cubic Yard | 39,491.36 | 149.02 |
| 506-00012 | Riprap (Special) | 20 | Each | 58,000.00 | 2,900.00 |
| 506-00030 | Grouted Riprap | 335 | Cubic Yard | 59,909.00 | 178.83 |
| 506-00206 | Riprap (6 Inch) | 3,245 | Cubic Yard | 226,342.82 | 69.75 |
| 506-00209 | Riprap (9 Inch) | 3,392 | Cubic Yard | 306,069.25 | 90.23 |
| 506-00212 | Riprap (12 Inch) | 8,218 | Cubic Yard | 462,423.35 | 56.27 |
| 506-00218 | Riprap (18 Inch) | 5,325 | Cubic Yard | 491,467.03 | 92.29 |
| 506-00224 | Riprap (24 Inch) | 1,331 | Cubic Yard | 82,558.63 | 62.03 |

INDEX AND AVERAGE UNIT BID PRICES FOR 01/01/12 THROUGH 12/31/12

| ITEM NUMBER | ITEM | TOTAL QUANTITY | UNIT | TOTAL COST | AVERAGE PRICE |
|-------------|---|----------------|------------|--------------|---------------|
| 506-00236 | Riprap (36 Inch) | 90 | Cubic Yard | 8,523.90 | 94.71 |
| 506-00409 | Soil Riprap (9 Inch) | 67 | Cubic Yard | 5,360.00 | 80.00 |
| 506-00412 | Soil Riprap (12 Inch) | 193 | Cubic Yard | 9,650.00 | 50.00 |
| 506-01020 | Geogrid Reinforcement | 286,098 | Sq Yard | 580,979.72 | 2.03 |
| 506-01100 | Concrete Block Revetment | 555 | Sq Yard | 82,806.00 | 149.20 |
| 507-00000 | Concrete Slope and Ditch Paving | 1,147 | Cubic Yard | 358,145.94 | 312.25 |
| 507-00100 | Concrete Slope and Ditch Paving (Reinforced) | 1,644 | Cubic Yard | 555,907.59 | 338.14 |
| 507-00300 | Grouted Rubble Slope and Ditch Paving | 171 | Cubic Yard | 145,349.60 | 850.00 |
| 507-00350 | Grouted Riprap Slope and Ditch Paving | 1,174 | Cubic Yard | 196,471.84 | 167.35 |
| 507-00400 | Bituminous Slope and Ditch Paving (Asphalt) | 1,061 | Ton | 119,447.05 | 112.58 |
| 507-00700 | Slope and Ditch Paving (Special) | 52 | Cubic Yard | 13,520.00 | 260.00 |
| 507-00725 | Slope and Ditch Paving (Special) | 35,683 | Lin Foot | 290,816.45 | 8.15 |
| 509-00000 | Structural Steel | 766,011 | Pound | 1,292,112.45 | 1.69 |
| 509-00001 | Structural Steel (Galvanized) | 34,819 | Pound | 128,817.00 | 3.70 |
| 509-00010 | Structural Steel (Special) | 2,552 | Pound | 28,464.50 | 11.15 |
| 509-08100 | Provide Temporary Support | 2 | Lump Sum | 139,129.35 | 69,564.68 |
| 509-08120 | Temporary Bridge Deck | 14,697 | Sq Foot | 720,031.00 | 48.99 |
| 509-50300 | Timber Fastener (Galvanized) | 15 | Each | 5,818.95 | 387.93 |
| 509-90000 | Paint Existing Structure(S) | 2 | Lump Sum | 27,000.00 | 13,500.00 |
| 509-90003 | Paint Structural Steel | 1 | Lump Sum | 74,941.00 | 74,941.00 |
| 509-90005 | Paint Handrail | 20 | Lin Foot | 240.00 | 12.00 |
| 512-00101 | Bearing Device (Type I) | 174 | Each | 179,884.99 | 1,033.82 |
| 512-00118 | Bearing Device (Special) | 16 | Each | 71,610.00 | 4,475.63 |
| 512-00120 | Bearing Repair Corbel | 3 | Each | 22,950.00 | 7,650.00 |
| 513-00600 | Bridge Drain | 6 | Each | 19,600.00 | 3,266.67 |
| 513-00608 | Bridge Drain (8 Inch) | 2 | Each | 3,750.52 | 1,875.26 |
| 513-00690 | Bridge Drain (Special) | 13 | Each | 50,558.92 | 3,889.15 |
| 514-00000 | Pipe Railing | 400 | Lin Foot | 31,649.50 | 79.12 |
| 514-00100 | Hand Rail | 26 | Lin Foot | 2,470.00 | 95.00 |
| 514-00200 | Pedestrian Railing (Steel) | 2,182 | Lin Foot | 282,928.42 | 129.66 |
| 514-00201 | Pedestrian Railing (Steel) (Special) | 2,465 | Lin Foot | 120,811.05 | 49.01 |
| 514-01010 | Pedestrian Railing (Aluminum) | 100 | Lin Foot | 51,000.00 | 510.00 |
| 514-01017 | Combination Pedestrian and Traffic Rail (Special) | 104 | Lin Foot | 15,080.00 | 145.00 |
| 514-01030 | Bikeway Railing (Timber) | 540 | Lin Foot | 22,680.00 | 42.00 |
| 515-00120 | Waterproofing (Membrane) | 46,969 | Sq Yard | 702,999.50 | 14.97 |
| 515-00400 | Concrete Sealer | 7,776 | Sq Yard | 59,530.83 | 7.66 |
| 515-00410 | Concrete Sealer (Calcium Nitrite) | 2,406 | Sq Yard | 67,221.45 | 27.94 |
| 516-00000 | Dampproofing (Asphalt) | 646 | Sq Yard | 12,745.58 | 19.73 |

INDEX AND AVERAGE UNIT BID PRICES FOR 01/01/12 THROUGH 12/31/12

| ITEM NUMBER | ITEM | TOTAL QUANTITY | UNIT | TOTAL COST | AVERAGE PRICE |
|-------------|--|----------------|------------|--------------|---------------|
| 518-00000 | Bridge Compression Joint Sealer | 260 | Lin Foot | 21,587.27 | 83.03 |
| 518-00010 | Roadway Compression Joint Sealer | 168 | Lin Foot | 8,820.00 | 52.50 |
| 518-00100 | Waterstop | 26 | Lin Foot | 286.00 | 11.00 |
| 518-00106 | Waterstop (6 Inch) | 151 | Lin Foot | 3,323.00 | 22.01 |
| 518-01001 | Bridge Expansion Joint (Asphaltic Plug) | 496 | Lin Foot | 75,018.67 | 151.25 |
| 518-01004 | Bridge Expansion Device (0-4 Inch) | 4,317 | Lin Foot | 940,516.74 | 217.86 |
| 518-01005 | Bridge Expansion Device (0-4 Inch) (with Snow Plow Pla | 58 | Lin Foot | 18,226.93 | 314.26 |
| 518-01009 | Bridge Expansion Device (0-9 Inch) | 85 | Lin Foot | 135,680.00 | 1,596.24 |
| 518-01050 | Bridge Expansion Device (Special) | 202 | Lin Foot | 18,366.00 | 90.92 |
| 518-02030 | Polyester Concrete End Dam | 36 | Cubic Foot | 7,333.56 | 203.71 |
| 518-03000 | Sawing and Sealing Bridge Joint | 1,196 | Lin Foot | 24,664.25 | 20.62 |
| 518-03100 | Rapid Cure Silicone Joint Seal | 516 | Lin Foot | 17,614.68 | 34.14 |
| 519-01000 | Epoxy Resin (Injection) | 288 | Lin Foot | 23,616.00 | 82.00 |
| 519-03000 | Thin Bonded Epoxy Overlay | 3,608 | Sq Yard | 139,932.82 | 38.78 |
| 519-03040 | Thin Bonded Overlay (Polyester Concrete) | 66 | Cubic Yard | 195,563.28 | 2,963.08 |
| 519-03050 | Thin Bonded Overlay (Polyester Concrete) | 1,530 | Cubic Foot | 168,300.00 | 110.00 |
| 601-01000 | Concrete Class B | 264 | Cubic Yard | 115,622.88 | 437.97 |
| 601-01010 | Concrete Class BZ | 85 | Cubic Yard | 31,450.00 | 370.00 |
| 601-01025 | Concrete Class B (Miscellaneous) | 186 | Cubic Yard | 79,105.00 | 425.30 |
| 601-01050 | Concrete Class B (Wall) | 363 | Cubic Yard | 176,616.31 | 486.55 |
| 601-03000 | Concrete Class D | 1,722 | Cubic Yard | 675,704.22 | 392.40 |
| 601-03027 | Concrete Class D (Special) | 25 | Cubic Yard | 21,500.00 | 860.00 |
| 601-03030 | Concrete Class D (Box Culvert) | 2,446 | Cubic Yard | 1,239,596.24 | 506.79 |
| 601-03040 | Concrete Class D (Bridge) | 13,726 | Cubic Yard | 6,645,473.88 | 484.15 |
| 601-03041 | Concrete Class D (Bridge) (Special) | 1,487 | Cubic Yard | 607,556.91 | 408.58 |
| 601-03050 | Concrete Class D (Wall) | 5,809 | Cubic Yard | 2,182,415.87 | 375.70 |
| 601-03540 | Concrete Class DT (Deck Topping) | 649 | Cubic Yard | 230,613.26 | 355.34 |
| 601-03550 | Concrete Class DTR | 26 | Cubic Yard | 20,800.00 | 800.00 |
| 601-04000 | Concrete Class E | 1,577 | Cubic Yard | 843,230.80 | 534.71 |
| 601-05000 | Concrete Class H | 318 | Cubic Yard | 135,150.00 | 425.00 |
| 601-05001 | Concrete Class H (Bridge) | 282 | Cubic Yard | 155,100.00 | 550.00 |
| 601-05012 | Concrete Class KS | 476 | Cubic Yard | 202,300.00 | 425.00 |
| 601-05016 | Concrete Class P | 228 | Cubic Yard | 28,659.60 | 125.70 |
| 601-05045 | Concrete Class S40 | 1,062 | Cubic Yard | 1,377,490.02 | 1,297.07 |
| 601-05050 | Concrete Class S50 | 523 | Cubic Yard | 240,580.00 | 460.00 |
| 601-05900 | Concrete Self Consolidating | 45 | Cubic Yard | 45,000.00 | 1,000.00 |
| 601-06020 | Concrete (Patching) (Polymer) | 0 | Cubic Yard | 4,420.00 | |
| 601-06100 | Concrete (Patching) | 16 | Cubic Yard | 33,036.17 | 2,064.76 |

INDEX AND AVERAGE UNIT BID PRICES FOR 01/01/12 THROUGH 12/31/12

| ITEM NUMBER | ITEM | TOTAL QUANTITY | UNIT | TOTAL COST | AVERAGE PRICE |
|-------------|--|----------------|------------|--------------|---------------|
| 601-06150 | Concrete (Patching) | 428 | Sq Foot | 18,628.40 | 43.52 |
| 601-06300 | Cement Grout | 6,082 | Cubic Foot | 151,970.00 | 24.99 |
| 601-07000 | Concrete Retaining Wall | 1,127 | Sq Foot | 43,953.00 | 39.00 |
| 601-10250 | Slab Jacking | 22,000 | Pound | 212,300.00 | 9.65 |
| 601-10400 | Drilled Hole | 115 | Each | 9,013.70 | 78.38 |
| 601-21010 | Precast Concrete Unit | 301 | Cubic Yard | 511,700.00 | 1,700.00 |
| 601-25735 | Precast Concrete Deck Panel (3.5 Inch) | 2,657 | Sq Yard | 288,172.83 | 108.46 |
| 601-25905 | Tunnel Formwork (Furnish Only) | 1 | Lump Sum | 1,573,033.50 | 1,573,033.50 |
| 601-40005 | Cut Stone Veneer | 2,203 | Sq Foot | 59,481.00 | 27.00 |
| 601-40010 | Masonry Wall | 2,471 | Sq Foot | 76,601.00 | 31.00 |
| 601-40250 | Bridge Deck Finish (Sawed Grooves) | 4,745 | Sq Yard | 16,403.11 | 3.46 |
| 601-40300 | Structural Concrete Coating | 13,328 | Sq Yard | 126,229.44 | 9.47 |
| 601-40400 | Structural Concrete Stain | 29,466 | Sq Yard | 215,427.09 | 7.31 |
| 601-40900 | Paint Existing Structure | 1 | Lump Sum | 6,500.00 | 6,500.00 |
| 602-00000 | Reinforcing Steel | 1,126,200 | Pound | 972,995.52 | 0.86 |
| 602-00020 | Reinforcing Steel (Epoxy Coated) | 3,696,235 | Pound | 3,574,865.69 | 0.97 |
| 602-00060 | Reinforcing Steel Splice | 635 | Each | 12,788.90 | 20.14 |
| 603-00001 | Annular Space Grouting | 163 | Cubic Yard | 51,609.24 | 316.62 |
| 603-00036 | Culvert Lining (36 Inch) | 389 | Lin Foot | 106,975.00 | 275.00 |
| 603-00042 | Culvert Lining (42 Inch) | 420 | Lin Foot | 77,695.80 | 184.99 |
| 603-00049 | Culvert Lining (48 Inch) (Special) | 106 | Lin Foot | 68,660.44 | 647.74 |
| 603-00123 | Culvert Lining (120 Inch) | 215 | Lin Foot | 451,500.00 | 2,100.00 |
| 603-01125 | 12 Inch Reinforced Concrete Pipe (Complete In Place) | 67 | Lin Foot | 4,612.00 | 68.84 |
| 603-01155 | 15 Inch Reinforced Concrete Pipe (Complete In Place) | 501 | Lin Foot | 51,286.05 | 102.37 |
| 603-01180 | 18 Inch Reinforced Concrete Pipe | 1,716 | Lin Foot | 55,222.32 | 32.18 |
| 603-01185 | 18 Inch Reinforced Concrete Pipe (Complete In Place) | 17,774 | Lin Foot | 969,776.69 | 54.56 |
| 603-01186 | 18 Inch Reinforced Concrete Pipe (Complete In Place) (| 225 | Lin Foot | 14,175.00 | 63.00 |
| 603-01240 | 24 Inch Reinforced Concrete Pipe | 417 | Lin Foot | 20,112.00 | 48.23 |
| 603-01245 | 24 Inch Reinforced Concrete Pipe (Complete In Place) | 6,479 | Lin Foot | 412,085.08 | 63.60 |
| 603-01246 | 24 Inch Reinforced Concrete Pipe (Complete In Place) (| 81 | Lin Foot | 9,639.00 | 119.00 |
| 603-01305 | 30 Inch Reinforced Concrete Pipe (Complete In Place) | 5,282 | Lin Foot | 431,308.00 | 81.66 |
| 603-01360 | 36 Inch Reinforced Concrete Pipe | 264 | Lin Foot | 19,632.00 | 74.36 |
| 603-01365 | 36 Inch Reinforced Concrete Pipe (Complete In Place) | 2,947 | Lin Foot | 252,984.16 | 85.84 |
| 603-01420 | 42 Inch Reinforced Concrete Pipe | 181 | Lin Foot | 20,091.00 | 111.00 |
| 603-01425 | 42 Inch Reinforced Concrete Pipe (Complete In Place) | 626 | Lin Foot | 55,256.00 | 88.27 |
| 603-01485 | 48 Inch Reinforced Concrete Pipe (Complete In Place) | 1,568 | Lin Foot | 188,160.00 | 120.00 |
| 603-02180 | 23x14 Inch Reinforced Concrete Pipe Elliptical | 218 | Lin Foot | 26,160.00 | 120.00 |
| 603-02185 | 23x14 Inch Reinforced Concrete Pipe (Complete In Plac | 1,432 | Lin Foot | 146,988.80 | 102.65 |

INDEX AND AVERAGE UNIT BID PRICES FOR 01/01/12 THROUGH 12/31/12

| ITEM NUMBER | ITEM | TOTAL QUANTITY | UNIT | TOTAL COST | AVERAGE PRICE |
|-------------|---|----------------|----------|------------|---------------|
| 603-02245 | 30x19 Inch Reinforced Concrete Pipe Elliptical | 401 | Lin Foot | 64,361.64 | 160.50 |
| 603-02246 | 30x19 Inch Reinforced Concrete Pipe Elliptical (Compl | 165 | Lin Foot | 20,460.00 | 124.00 |
| 603-02305 | 38x24 Inch Reinforced Concrete Pipe Elliptical | 32 | Lin Foot | 2,240.00 | 70.00 |
| 603-02306 | 38x24 Inch Reinforced Concrete Pipe Elliptical (Compl | 9 | Lin Foot | 1,323.00 | 147.00 |
| 603-02365 | 45x29 Inch Reinforced Concrete Pipe Elliptical | 97 | Lin Foot | 9,263.50 | 95.50 |
| 603-02420 | 53x34 Inch Reinforced Concrete Pipe Elliptical | 154 | Lin Foot | 25,410.00 | 165.00 |
| 603-03240 | 24 Inch Reinforced Concrete Pipe Special | 8 | Lin Foot | 1,336.00 | 167.00 |
| 603-05012 | 12 Inch Reinforced Concrete End Section | 4 | Each | 2,940.00 | 735.00 |
| 603-05018 | 18 Inch Reinforced Concrete End Section | 47 | Each | 35,447.48 | 754.20 |
| 603-05024 | 24 Inch Reinforced Concrete End Section | 14 | Each | 17,742.50 | 1,267.32 |
| 603-05030 | 30 Inch Reinforced Concrete End Section | 3 | Each | 4,925.00 | 1,641.67 |
| 603-05036 | 36 Inch Reinforced Concrete End Section | 11 | Each | 24,560.00 | 2,232.73 |
| 603-05042 | 42 Inch Reinforced Concrete End Section | 4 | Each | 4,880.00 | 1,220.00 |
| 603-05048 | 48 Inch Reinforced Concrete End Section | 2 | Each | 4,400.00 | 2,200.00 |
| 603-05118 | 23x14 Inch Reinforced Concrete End Section Elliptical | 2 | Each | 2,145.42 | 1,072.71 |
| 603-05124 | 30x19 Inch Reinforced Concrete End Section Elliptical | 5 | Each | 4,937.04 | 987.41 |
| 603-05136 | 45x29 Inch Reinforced Concrete End Section Elliptical | 1 | Each | 2,250.00 | 2,250.00 |
| 603-05142 | 53x34 Inch Reinforced Concrete End Section Elliptical | 4 | Each | 5,304.00 | 1,326.00 |
| 603-10120 | 12 Inch Corrugated Steel Pipe | 375 | Lin Foot | 19,979.40 | 53.28 |
| 603-10150 | 15 Inch Corrugated Steel Pipe | 358 | Lin Foot | 18,032.00 | 50.37 |
| 603-10180 | 18 Inch Corrugated Steel Pipe | 933 | Lin Foot | 52,675.82 | 56.46 |
| 603-10240 | 24 Inch Corrugated Steel Pipe | 602 | Lin Foot | 47,954.32 | 79.66 |
| 603-10300 | 30 Inch Corrugated Steel Pipe | 298 | Lin Foot | 22,220.57 | 74.57 |
| 603-10360 | 36 Inch Corrugated Steel Pipe | 251 | Lin Foot | 19,999.66 | 79.68 |
| 603-10480 | 48 Inch Corrugated Steel Pipe | 79 | Lin Foot | 16,326.54 | 206.67 |
| 603-10600 | 60 Inch Corrugated Steel Pipe | 38 | Lin Foot | 9,060.50 | 238.43 |
| 603-10720 | 72 Inch Corrugated Steel Pipe | 13 | Lin Foot | 3,377.92 | 259.84 |
| 603-15024 | 24 Inch Equivalent Corrugated Steel Pipe Arch | 124 | Lin Foot | 6,076.00 | 49.00 |
| 603-15036 | 36 Inch Equivalent Corrugated Steel Pipe Arch | 425 | Lin Foot | 37,400.00 | 88.00 |
| 603-30012 | 12 Inch Steel End Section | 1 | Each | 270.50 | 270.50 |
| 603-30018 | 18 Inch Steel End Section | 10 | Each | 2,675.58 | 267.56 |
| 603-30024 | 24 Inch Steel End Section | 22 | Each | 12,078.82 | 549.04 |
| 603-30030 | 30 Inch Steel End Section | 7 | Each | 4,880.74 | 697.25 |
| 603-30036 | 36 Inch Steel End Section | 8 | Each | 6,766.10 | 845.76 |
| 603-30048 | 48 Inch Steel End Section | 4 | Each | 7,481.94 | 1,870.49 |
| 603-30060 | 60 Inch Steel End Section | 2 | Each | 5,880.02 | 2,940.01 |
| 603-30072 | 72 Inch Steel End Section | 2 | Each | 7,297.26 | 3,648.63 |
| 603-31324 | 24 Inch Equivalent Arch Steel End Section | 4 | Each | 1,040.00 | 260.00 |

INDEX AND AVERAGE UNIT BID PRICES FOR 01/01/12 THROUGH 12/31/12

| ITEM NUMBER | ITEM | TOTAL QUANTITY | UNIT | TOTAL COST | AVERAGE PRICE |
|-------------|--|----------------|----------|------------|---------------|
| 603-31336 | 36 Inch Equivalent Arch Steel End Section | 4 | Each | 4,300.00 | 1,075.00 |
| 603-33024 | 24 Inch Pipe Safety End Treatment | 40 | Each | 46,640.00 | 1,166.00 |
| 603-33030 | 30 Inch Pipe Safety End Treatment | 8 | Each | 16,968.00 | 2,121.00 |
| 603-33036 | 36 Inch Pipe Safety End Treatment | 6 | Each | 16,548.00 | 2,758.00 |
| 603-36036 | Place 36 Inch Corrugated Steel Pipe | 43 | Lin Foot | 3,182.00 | 74.00 |
| 603-50003 | 3 Inch Plastic Pipe | 54 | Lin Foot | 2,246.71 | 41.61 |
| 603-50004 | 4 Inch Plastic Pipe | 370 | Lin Foot | 2,590.00 | 7.00 |
| 603-50006 | 6 Inch Plastic Pipe | 852 | Lin Foot | 14,172.03 | 16.63 |
| 603-50007 | 6 Inch Plastic Pipe (Special) | 240 | Lin Foot | 13,680.00 | 57.00 |
| 603-50008 | 8 Inch Plastic Pipe | 44 | Lin Foot | 2,155.12 | 48.98 |
| 603-50012 | 12 Inch Plastic Pipe | 902 | Lin Foot | 37,890.00 | 42.01 |
| 603-50015 | 15 Inch Plastic Pipe | 176 | Lin Foot | 9,680.00 | 55.00 |
| 603-50018 | 18 Inch Plastic Pipe | 881 | Lin Foot | 32,442.39 | 36.82 |
| 603-61120 | 12 Inch Flexible Pipe | 90 | Lin Foot | 2,430.00 | 27.00 |
| 603-61180 | 18 Inch Flexible Pipe | 121 | Lin Foot | 8,269.00 | 68.34 |
| 603-70505 | 5x5 Foot Concrete Box Culvert (Precast) | 36 | Lin Foot | 22,500.00 | 625.00 |
| 603-70604 | 6x4 Foot Concrete Box Culvert (Precast) | 200 | Lin Foot | 106,000.00 | 530.00 |
| 603-70607 | 6x7 Foot Concrete Box Culvert (Precast) | 72 | Lin Foot | 47,520.00 | 660.00 |
| 603-71008 | 10x8 Foot Concrete Box Culvert (Precast) | 308 | Lin Foot | 320,308.74 | 1,039.96 |
| 603-71204 | 12x4 Foot Concrete Box Culvert (Precast) | 40 | Lin Foot | 52,000.00 | 1,300.00 |
| 603-71206 | 12x6 Foot Concrete Box Culvert (Precast) | 72 | Lin Foot | 80,454.96 | 1,117.43 |
| 603-71210 | 12x10 Foot Concrete Box Culvert (Precast) | 40 | Lin Foot | 41,000.00 | 1,025.00 |
| 603-71606 | 16x6 Foot Concrete Box Culvert (Precast) | 110 | Lin Foot | 319,000.00 | 2,900.00 |
| 603-71608 | 16X8 Foot Concrete Box Culvert (3-Sided) (Precast) | 55 | Lin Foot | 108,900.00 | 1,980.00 |
| 603-81006 | 6 Inch Cast Iron Pipe | 5 | Lin Foot | 650.00 | 130.00 |
| 604-00305 | Inlet Type C (5 Foot) | 42 | Each | 99,302.42 | 2,364.34 |
| 604-00310 | Inlet Type C (10 Foot) | 11 | Each | 29,768.36 | 2,706.21 |
| 604-00315 | Inlet Type C (15 Foot) | 2 | Each | 8,400.00 | 4,200.00 |
| 604-00350 | Inlet Type C (Special) | 19 | Each | 70,050.00 | 3,686.84 |
| 604-00505 | Inlet Type D (5 Foot) | 12 | Each | 33,341.39 | 2,778.45 |
| 604-00506 | Inlet Type D (Special) (5 Foot) | 2 | Each | 9,327.87 | 4,663.94 |
| 604-00510 | Inlet Type D (10 Foot) | 9 | Each | 45,668.91 | 5,074.32 |
| 604-00511 | Inlet Type D (Special) (10 Foot) | 4 | Each | 41,038.90 | 10,259.73 |
| 604-00550 | Inlet Type D (Special) | 2 | Each | 30,190.00 | 15,095.00 |
| 604-03005 | Inlet Type 3 (5 Foot) | 8 | Each | 21,856.00 | 2,732.00 |
| 604-13005 | Inlet Type 13 (5 Foot) | 11 | Each | 29,434.45 | 2,675.86 |
| 604-13010 | Inlet Type 13 (10 Foot) | 3 | Each | 11,396.42 | 3,798.81 |
| 604-13505 | Inlet Type 13 (Double) (5 Foot) | 1 | Each | 6,197.76 | 6,197.76 |

INDEX AND AVERAGE UNIT BID PRICES FOR 01/01/12 THROUGH 12/31/12

| ITEM NUMBER | ITEM | TOTAL QUANTITY | UNIT | TOTAL COST | AVERAGE PRICE |
|-------------|---------------------------------------|----------------|----------|------------|---------------|
| 604-13510 | Inlet Type 13 (Double) (10 Foot) | 4 | Each | 34,532.49 | 8,633.12 |
| 604-16005 | Inlet Type 16 (5 Foot) | 9 | Each | 34,079.10 | 3,786.57 |
| 604-16010 | Inlet Type 16 (10 Foot) | 1 | Each | 5,200.00 | 5,200.00 |
| 604-16505 | Inlet Type 16 (Double) (5 Foot) | 6 | Each | 31,500.00 | 5,250.00 |
| 604-16510 | Inlet Type 16 (Double) (10 Foot) | 1 | Each | 6,200.00 | 6,200.00 |
| 604-16605 | Inlet Type 16 (Triple) (5 Foot) | 1 | Each | 7,000.00 | 7,000.00 |
| 604-19000 | Inlet Special | 17 | Each | 57,381.74 | 3,375.40 |
| 604-19010 | Inlet Special (10 Foot) | 4 | Each | 32,532.99 | 8,133.25 |
| 604-19015 | Inlet Special (15 Foot) | 1 | Each | 4,600.00 | 4,600.00 |
| 604-19025 | Inlet Special (25 Foot) | 1 | Each | 7,200.00 | 7,200.00 |
| 604-19105 | Inlet Type R L 5 (5 Foot) | 35 | Each | 142,290.15 | 4,065.43 |
| 604-19110 | Inlet Type R L 5 (10 Foot) | 35 | Each | 197,206.22 | 5,634.46 |
| 604-19205 | Inlet Type R L 10 (5 Foot) | 11 | Each | 51,214.09 | 4,655.83 |
| 604-19210 | Inlet Type R L 10 (10 Foot) | 10 | Each | 73,094.32 | 7,309.43 |
| 604-19305 | Inlet Type R L 15 (5 Foot) | 11 | Each | 73,340.00 | 6,667.27 |
| 604-19310 | Inlet Type R L 15 (10 Foot) | 1 | Each | 5,735.00 | 5,735.00 |
| 604-19405 | Inlet Type R Special (5 Foot) | 5 | Each | 19,839.09 | 3,967.82 |
| 604-19410 | Inlet Type R Special (10 Foot) | 3 | Each | 15,000.00 | 5,000.00 |
| 604-20000 | Outlet Structure | 5 | Each | 75,625.00 | 15,125.00 |
| 604-20003 | Outlet Structure (Special) | 2 | Each | 28,050.00 | 14,025.00 |
| 604-20010 | Settling Basin | 1 | Each | 34,169.23 | 34,169.23 |
| 604-25000 | Vane Grate Inlet Special | 4 | Each | 19,200.00 | 4,800.00 |
| 604-25005 | Vane Grate Inlet (5 Foot) | 7 | Each | 18,704.98 | 2,672.14 |
| 604-25010 | Vane Grate Inlet (10 Foot) | 1 | Each | 3,317.47 | 3,317.47 |
| 604-26005 | Vane Grate Inlet (Double) (5 Foot) | 15 | Each | 58,500.00 | 3,900.00 |
| 604-26010 | Vane Grate Inlet (Double) (10 Foot) | 29 | Each | 136,300.00 | 4,700.00 |
| 604-30000 | Manhole Slab Base (Special) | 5 | Each | 107,741.25 | 21,548.25 |
| 604-30005 | Manhole Slab Base (5 Foot) | 30 | Each | 77,853.68 | 2,595.12 |
| 604-30010 | Manhole Slab Base (10 Foot) | 64 | Each | 188,271.74 | 2,941.75 |
| 604-30015 | Manhole Slab Base (15 Foot) | 12 | Each | 39,293.91 | 3,274.49 |
| 604-30020 | Manhole Slab Base (20 Foot) | 1 | Each | 4,600.00 | 4,600.00 |
| 604-31000 | Manhole Box Base (Special) | 2 | Each | 23,684.04 | 11,842.02 |
| 604-31010 | Manhole Box Base (10 Foot) | 6 | Each | 29,400.00 | 4,900.00 |
| 604-39000 | Manhole Special | 1 | Each | 19,000.00 | 19,000.00 |
| 604-39010 | Manhole Special (10 Foot) | 2 | Each | 29,012.33 | 14,506.17 |
| 604-39020 | Manhole Special (20 Foot) | 4 | Each | 174,800.00 | 43,700.00 |
| 604-39050 | Manhole (Traffic Management System) | 50 | Each | 174,320.00 | 3,486.40 |
| 605-00004 | 4 Inch Non-Perforated Pipe Underdrain | 5 | Lin Foot | 125.00 | 25.00 |

INDEX AND AVERAGE UNIT BID PRICES FOR 01/01/12 THROUGH 12/31/12

| ITEM NUMBER | ITEM | TOTAL QUANTITY | UNIT | TOTAL COST | AVERAGE PRICE |
|-------------|---|----------------|----------|--------------|---------------|
| 605-00040 | 4 Inch Perforated Pipe Underdrain | 3,806 | Lin Foot | 40,084.00 | 10.53 |
| 605-00041 | 4 Inch Perforated Pipe Underdrain (Special) | 577 | Lin Foot | 10,963.00 | 19.00 |
| 605-00060 | 6 Inch Perforated Pipe Underdrain | 5,863 | Lin Foot | 83,521.15 | 14.25 |
| 605-00080 | 8 Inch Perforated Pipe Underdrain | 1,074 | Lin Foot | 6,315.12 | 5.88 |
| 605-00081 | 8 Inch Perforated Pipe Underdrain (Special) | 800 | Lin Foot | 25,600.00 | 32.00 |
| 605-00100 | 10 Inch Perforated Pipe Underdrain | 8,073 | Lin Foot | 121,095.00 | 15.00 |
| 605-00180 | 18 Inch Perforated Pipe Underdrain | 14 | Lin Foot | 3,640.00 | 260.00 |
| 605-01020 | 2 Inch Horizontal Drain | 2,170 | Lin Foot | 71,610.00 | 33.00 |
| 605-01030 | 3 Inch Horizontal Drain | 4,950 | Lin Foot | 170,340.00 | 34.41 |
| 605-82100 | Pipe Edge Drain | 297 | Lin Foot | 5,736.90 | 19.32 |
| 605-82200 | French Drain | 3,120 | Lin Foot | 40,497.60 | 12.98 |
| 605-82306 | 6 Inch Drain Pipe | 1,082 | Lin Foot | 15,422.50 | 14.25 |
| 605-83000 | Geocomposite Drain | 240 | Sq Yard | 4,560.00 | 19.00 |
| 605-83001 | Geocomposite Drain without Pipe | 543 | Sq Yard | 8,358.04 | 15.39 |
| 605-83002 | Geocomposite Drain with Pipe | 3,600 | Sq Yard | 25,963.43 | 7.21 |
| 605-83500 | Geocomposite Underdrain | 65 | Lin Foot | 2,145.00 | 33.00 |
| 605-84000 | Subsurface Drain Outlet | 120 | Lin Foot | 4,483.80 | 37.37 |
| 606-00301 | Guardrail Type 3 (6-3 Post Spacing) | 156,862 | Lin Foot | 2,488,286.14 | 15.86 |
| 606-00350 | Guardrail Type 3 (Double) (6-3 Post Spacing) | 6,047 | Lin Foot | 138,259.50 | 22.86 |
| 606-00420 | Guardrail Type 4 (Style CA) | 70 | Lin Foot | 10,257.80 | 146.54 |
| 606-00601 | Guardrail Type 6 (6-3 Post Spacing) | 100 | Lin Foot | 3,500.00 | 35.00 |
| 606-00705 | Guardrail Type 7 (Special) | 919 | Lin Foot | 53,504.00 | 58.22 |
| 606-00710 | Guardrail Type 7 (Style CA) | 6,247 | Lin Foot | 454,880.85 | 72.82 |
| 606-00716 | Guardrail Type 7 (Style CA) (Special) | 226 | Lin Foot | 49,380.00 | 218.50 |
| 606-00720 | Guardrail Type 7 (Style CC) | 12,283 | Lin Foot | 520,806.00 | 42.40 |
| 606-00721 | Guardrail Type 7 (Style CC) (Special) | 488 | Lin Foot | 20,008.00 | 41.00 |
| 606-00730 | Guardrail Type 7 (Style CD) | 2,637 | Lin Foot | 143,154.00 | 54.29 |
| 606-00735 | Guardrail Type 7 (Style CD) (Concrete Glare Screen) | 436 | Lin Foot | 74,120.00 | 170.00 |
| 606-00740 | Guardrail Type 7 (Style CE) | 2,491 | Lin Foot | 219,233.65 | 88.01 |
| 606-00741 | Guardrail Type 7 (Style CE) (Special) | 60 | Lin Foot | 5,940.00 | 99.00 |
| 606-00745 | Guardrail Type 7 (Style CE) (Concrete Glare Screen) | 11,468 | Lin Foot | 698,546.00 | 60.91 |
| 606-00900 | Guardrail (Special) | 1,270 | Lin Foot | 153,708.10 | 121.03 |
| 606-01320 | End Anchorage Type 3B | 1 | Each | 830.00 | 830.00 |
| 606-01340 | End Anchorage Type 3D | 207 | Each | 149,560.89 | 722.52 |
| 606-01370 | Transition Type 3G | 259 | Each | 314,445.39 | 1,214.07 |
| 606-01371 | Transition Type 3G (Special) | 2 | Each | 4,200.00 | 2,100.00 |
| 606-01380 | Transition Type 3H | 63 | Each | 47,092.61 | 747.50 |
| 606-01385 | Transition Type 3J | 20 | Each | 16,038.28 | 801.91 |

INDEX AND AVERAGE UNIT BID PRICES FOR 01/01/12 THROUGH 12/31/12

| ITEM NUMBER | ITEM | TOTAL QUANTITY | UNIT | TOTAL COST | AVERAGE PRICE |
|-------------|---|----------------|----------|--------------|---------------|
| 606-01390 | End Anchorage Type 3K | 25 | Each | 25,729.21 | 1,029.17 |
| 606-01460 | Median Terminal | 24 | Each | 98,947.08 | 4,122.80 |
| 606-02003 | End Anchorage (Nonflared) | 286 | Each | 563,459.21 | 1,970.14 |
| 606-02005 | End Anchorage (Flared) | 180 | Each | 343,755.90 | 1,909.76 |
| 606-10300 | Bridge Rail Type 3 | 120 | Lin Foot | 12,220.88 | 101.84 |
| 606-10305 | Bridge Rail Type 3 (Special) | 279 | Lin Foot | 14,943.24 | 53.56 |
| 606-10700 | Bridge Rail Type 7 | 3,347 | Lin Foot | 332,513.86 | 99.35 |
| 606-10705 | Bridge Rail Type 7 (Special) | 3,283 | Lin Foot | 212,122.00 | 64.61 |
| 606-10755 | Bridge Rail Type 7R (Special) | 90 | Lin Foot | 21,655.80 | 240.62 |
| 606-11000 | Bridge Rail Type 10 | 489 | Lin Foot | 67,428.10 | 137.89 |
| 606-11010 | Bridge Rail Type 10R | 5,079 | Lin Foot | 536,827.46 | 105.70 |
| 606-11020 | Bridge Rail Type 10H | 419 | Lin Foot | 75,085.83 | 179.20 |
| 606-11030 | Bridge Rail Type 10M | 4,574 | Lin Foot | 611,841.94 | 133.77 |
| 606-11032 | Bridge Rail Type 10M (Special) | 2,046 | Lin Foot | 367,224.63 | 179.48 |
| 606-20010 | Tensioned Cable Barrier | 1,000 | Lin Foot | 12,500.00 | 12.50 |
| 606-20014 | Tensioned Cable Barrier (TL-4) | 100,144 | Lin Foot | 1,118,419.08 | 11.17 |
| 606-21010 | End Anchorage (Tensioned Cable Barrier) | 99 | Each | 196,550.50 | 1,985.36 |
| 606-99999 | Guardrail Type 7 (Precast) | 1,826 | Lin Foot | 104,874.18 | 57.43 |
| 607-00005 | End Post | 555 | Each | 135,340.22 | 243.86 |
| 607-00010 | Corner and Line Brace Post | 1,065 | Each | 402,118.08 | 377.58 |
| 607-00015 | End Post (Special) | 28 | Each | 6,340.00 | 226.43 |
| 607-00020 | Corner and Line Brace Post (Special) | 9 | Each | 1,206.00 | 134.00 |
| 607-01000 | Fence Barbed Wire with Metal Posts | 78,644 | Lin Foot | 118,998.03 | 1.51 |
| 607-01055 | Fence Wire With Treated Wooden Posts | 500 | Lin Foot | 1,500.00 | 3.00 |
| 607-01100 | Fence Barbed Wire With Treated Wooden Posts | 25,515 | Lin Foot | 63,103.56 | 2.47 |
| 607-11200 | Fence Combination Wire With Metal Posts | 27,737 | Lin Foot | 56,124.90 | 2.02 |
| 607-11310 | Fence Combination Wire With Treated Wooden Posts (Spe | 2,973 | Lin Foot | 7,878.45 | 2.65 |
| 607-11350 | Fence Deer | 33,856 | Lin Foot | 230,411.70 | 6.81 |
| 607-11352 | Fence Deer (Wire Mesh) | 17,000 | Lin Foot | 87,550.00 | 5.15 |
| 607-11354 | Fence Deer (Wooden Stays) | 17,000 | Lin Foot | 21,250.00 | 1.25 |
| 607-11360 | Fence Deer (Special) | 166,465 | Lin Foot | 926,088.30 | 5.56 |
| 607-11455 | Fence Wood | 3,000 | Lin Foot | 15,000.00 | 5.00 |
| 607-11525 | Fence (Plastic) | 65,401 | Lin Foot | 172,714.32 | 2.64 |
| 607-11530 | Fence (Special) | 1,228 | Lin Foot | 158,638.66 | 129.18 |
| 607-11580 | Fence (Temporary) | 16,742 | Lin Foot | 51,907.78 | 3.10 |
| 607-11581 | Fence (Temporary) (Special) | 250 | Lin Foot | 2,665.00 | 10.66 |
| 607-13000 | Fence Masonry (Sound Barrier) | 1,242 | Sq Foot | 34,776.00 | 28.00 |
| 607-15000 | Fence Concrete (Sound Barrier) | 18,600 | Sq Foot | 706,800.00 | 38.00 |

INDEX AND AVERAGE UNIT BID PRICES FOR 01/01/12 THROUGH 12/31/12

| ITEM NUMBER | ITEM | TOTAL QUANTITY | UNIT | TOTAL COST | AVERAGE PRICE |
|-------------|---|----------------|----------|--------------|---------------|
| 607-52900 | Line Post (Chain Link) | 1 | Each | 500.00 | 500.00 |
| 607-52905 | End Post (Chain Link) | 23 | Each | 4,324.00 | 188.00 |
| 607-52910 | Corner and Line Brace Post (Chain Link) | 28 | Each | 6,320.00 | 225.71 |
| 607-53136 | Fence Chain Link (36 Inch) | 90 | Lin Foot | 2,340.00 | 26.00 |
| 607-53137 | Fence Chain Link (Special) (36 Inch) | 4,323 | Lin Foot | 106,937.00 | 24.74 |
| 607-53142 | Fence Chain Link (42 Inch) | 490 | Lin Foot | 7,595.00 | 15.50 |
| 607-53148 | Fence Chain Link (48 Inch) | 1,390 | Lin Foot | 27,800.00 | 20.00 |
| 607-53149 | Fence Chain Link (Special) (48 Inch) | 250 | Lin Foot | 9,750.00 | 39.00 |
| 607-53161 | Fence Chain Link (Special) (60 Inch) | 6,343 | Lin Foot | 183,947.00 | 29.00 |
| 607-53172 | Fence Chain Link (72 Inch) | 7,691 | Lin Foot | 91,706.92 | 11.92 |
| 607-53173 | Fence Chain Link (Special) (72 Inch) | 812 | Lin Foot | 29,020.00 | 35.74 |
| 607-53191 | Fence Chain Link (Special) (92 Inch) | 2,011 | Lin Foot | 91,187.37 | 45.34 |
| 607-55040 | Mesh Anchor | 383 | Each | 93,134.00 | 243.17 |
| 607-55050 | Mesh Anchor (Special) | 258 | Each | 133,581.56 | 517.76 |
| 607-55100 | Wire Mesh | 172,370 | Sq Foot | 497,638.00 | 2.89 |
| 607-55103 | Cable Net (Special) | 285,755 | Sq Foot | 1,045,863.30 | 3.66 |
| 607-56001 | Fence (Animal Protection) | 1,177 | Lin Foot | 10,218.02 | 8.68 |
| 607-60000 | Deer Gate | 6 | Each | 5,250.00 | 875.00 |
| 607-60001 | Pedestrian Gate (Special) | 2 | Each | 6,600.00 | 3,300.00 |
| 607-60002 | Game Ramp | 71 | Each | 426,100.00 | 6,001.41 |
| 607-60004 | 4 Foot Gate Walk | 1 | Each | 465.00 | 465.00 |
| 607-60105 | 4 Foot Gate (Special) | 11 | Each | 11,825.00 | 1,075.00 |
| 607-60112 | 12 Foot Gate | 1 | Each | 450.00 | 450.00 |
| 607-60113 | 12 Foot Gate (Special) | 1 | Each | 380.00 | 380.00 |
| 607-60114 | 14 Foot Gate | 1 | Each | 510.00 | 510.00 |
| 607-60116 | 16 Foot Gate | 15 | Each | 10,178.27 | 678.55 |
| 607-60117 | 16 Foot Gate (Special) | 9 | Each | 10,675.00 | 1,186.11 |
| 607-60120 | 20 Foot Gate | 14 | Each | 3,330.00 | 237.86 |
| 607-60153 | 3 Foot Gate (Special) | 8 | Each | 7,200.00 | 900.00 |
| 607-60266 | 16 Foot Gate Double (Chain Link) | 2 | Each | 1,594.16 | 797.08 |
| 607-60270 | 20 Foot Gate Double (Chain Link) | 1 | Each | 760.00 | 760.00 |
| 607-60316 | 16 Foot Gate Twin | 1 | Each | 135.00 | 135.00 |
| 607-60324 | 24 Foot Gate Twin | 4 | Each | 4,352.59 | 1,088.15 |
| 607-60600 | Security Gate | 4 | Each | 6,400.00 | 1,600.00 |
| 607-60625 | Road Closure Gate (Install Only) | 1 | Each | 2,474.42 | 2,474.42 |
| 608-00000 | Concrete Sidewalk | 6,382 | Sq Yard | 231,949.13 | 36.34 |
| 608-00003 | Concrete Sidewalk (Fast Track) | 56 | Sq Yard | 2,968.00 | 53.00 |
| 608-00005 | Concrete Sidewalk (Special) | 299 | Sq Yard | 27,710.20 | 92.68 |

INDEX AND AVERAGE UNIT BID PRICES FOR 01/01/12 THROUGH 12/31/12

| ITEM NUMBER | ITEM | TOTAL QUANTITY | UNIT | TOTAL COST | AVERAGE PRICE |
|-------------|---|----------------|----------|------------|---------------|
| 608-00006 | Concrete Sidewalk (6 Inch) | 7,922 | Sq Yard | 240,540.66 | 30.36 |
| 608-00010 | Concrete Curb Ramp | 3,376 | Sq Yard | 307,175.92 | 90.99 |
| 608-00012 | Curb Ramp (Special) | 123 | Sq Yard | 13,568.48 | 110.31 |
| 608-00015 | Truncated Domes | 2,633 | Sq Foot | 136,045.84 | 51.67 |
| 608-00020 | Concrete Bikeway | 490 | Sq Yard | 18,130.00 | 37.00 |
| 608-00026 | Concrete Bikeway (6 Inch) | 408 | Sq Yard | 22,211.52 | 54.44 |
| 608-00100 | Reinforced Grass/Concrete Porous Pavement | 399 | Sq Yard | 63,391.95 | 158.88 |
| 608-01000 | Bituminous Sidewalk | 21 | Ton | 4,704.00 | 224.00 |
| 608-01010 | Bituminous Curb Ramp | 4 | Ton | 1,665.24 | 416.31 |
| 608-01550 | Place Asphalt Millings | 2,432 | Sq Yard | 15,454.00 | 6.35 |
| 608-10000 | Sidewalk Drain | 27 | Lin Foot | 4,769.90 | 176.66 |
| 609-20010 | Curb Type 2 (Section B) | 318 | Lin Foot | 8,209.00 | 25.81 |
| 609-20011 | Curb Type 2 (Section M) | 431 | Lin Foot | 12,520.55 | 29.05 |
| 609-21010 | Curb and Gutter Type 2 (Section I-B) | 29,344 | Lin Foot | 385,660.71 | 13.14 |
| 609-21011 | Curb and Gutter Type 2 (Section I-M) | 16,455 | Lin Foot | 204,166.48 | 12.41 |
| 609-21020 | Curb and Gutter Type 2 (Section II-B) | 49,979 | Lin Foot | 802,268.39 | 16.05 |
| 609-21021 | Curb and Gutter Type 2 (Section II-M) | 12,216 | Lin Foot | 230,119.32 | 18.84 |
| 609-21023 | Curb and Gutter Type 2 (Section II-B) (Special) | 900 | Lin Foot | 15,035.95 | 16.71 |
| 609-21110 | Curb and Gutter Type 2 (Section I-B) (Special) | 2,241 | Lin Foot | 25,973.19 | 11.59 |
| 609-21900 | Curb and Gutter Type 2 Special | 1,097 | Lin Foot | 29,229.42 | 26.64 |
| 609-22900 | Curb, Gutter and Sidewalk Special | 51 | Lin Foot | 2,478.09 | 48.59 |
| 609-23000 | Gutter (Special) | 700 | Lin Foot | 10,934.00 | 15.62 |
| 609-24000 | Gutter Type 2 Special | 3,660 | Lin Foot | 62,453.04 | 17.06 |
| 609-24002 | Gutter Type 2 (2 Foot) | 565 | Lin Foot | 8,635.00 | 15.28 |
| 609-24003 | Gutter Type 2 (3 Foot) | 304 | Lin Foot | 8,173.76 | 26.89 |
| 609-24004 | Gutter Type 2 (4 Foot) | 511 | Lin Foot | 15,959.97 | 31.23 |
| 609-24005 | Gutter Type 2 (5 Foot) | 63 | Lin Foot | 1,764.00 | 28.00 |
| 609-24006 | Gutter Type 2 (6 Foot) | 1,911 | Lin Foot | 63,714.00 | 33.34 |
| 609-24008 | Gutter Type 2 (8 Foot) | 1,765 | Lin Foot | 91,811.45 | 52.02 |
| 609-40010 | Curb Type 4 (Section B) | 360 | Lin Foot | 6,835.00 | 18.99 |
| 609-40011 | Curb Type 4 (Section M) | 707 | Lin Foot | 9,049.60 | 12.80 |
| 609-40130 | Curb (Median) (Special) | 1,267 | Lin Foot | 33,481.63 | 26.43 |
| 609-60011 | Curb Type 6 (Section M) | 36,182 | Lin Foot | 336,068.94 | 9.29 |
| 609-71000 | Curb (Special) | 62 | Lin Foot | 2,852.00 | 46.00 |
| 610-00020 | Median Cover Material (Patterned Concrete) | 46,842 | Sq Foot | 293,235.85 | 6.26 |
| 610-00024 | Median Cover Material (4 Inch Patterned Concrete) | 67,246 | Sq Foot | 390,673.31 | 5.81 |
| 610-00030 | Median Cover Material (Concrete) | 29,517 | Sq Foot | 161,995.82 | 5.49 |
| 610-00050 | Median Cover Material (Stone) | 463 | Ton | 10,186.00 | 22.00 |

INDEX AND AVERAGE UNIT BID PRICES FOR 01/01/12 THROUGH 12/31/12

| ITEM NUMBER | ITEM | TOTAL QUANTITY | UNIT | TOTAL COST | AVERAGE PRICE |
|-------------|--|----------------|----------|------------|---------------|
| 610-00055 | Median Cover Material (Stone) | 135 | Sq Foot | 1,636.20 | 12.12 |
| 610-00110 | Median Edging | 127 | Lin Foot | 1,778.00 | 14.00 |
| 611-00025 | 24 Foot Deer Guard | 1 | Each | 35,700.00 | 35,700.00 |
| 611-00029 | 28 Ft Deer Guard | 2 | Each | 79,120.00 | 39,560.00 |
| 611-00031 | 30 Foot Deer Guard | 3 | Each | 129,760.00 | 43,253.33 |
| 611-00033 | 32 Foot Deer Guard | 6 | Each | 274,000.00 | 45,666.67 |
| 611-00039 | 38 Foot Deer Guard | 1 | Each | 53,250.00 | 53,250.00 |
| 611-00041 | 40 Foot Deer Guard | 1 | Each | 56,000.00 | 56,000.00 |
| 611-00047 | 46 Foot Deer Guard | 1 | Each | 63,000.00 | 63,000.00 |
| 612-00001 | Delineator (Type I) | 4,816 | Each | 89,377.28 | 18.56 |
| 612-00002 | Delineator (Type II) | 950 | Each | 20,692.97 | 21.78 |
| 612-00003 | Delineator (Type III) | 1,287 | Each | 29,322.06 | 22.78 |
| 612-00022 | Delineator (Type II) (Barrier) | 97 | Each | 1,261.00 | 13.00 |
| 612-00031 | Delineator (Type I) (Extra Height) | 373 | Each | 14,198.50 | 38.07 |
| 612-00032 | Delineator (Type II) (Extra Height) | 35 | Each | 1,607.00 | 45.91 |
| 612-00033 | Delineator (Type III) (Extra Height) | 105 | Each | 7,011.00 | 66.77 |
| 612-00041 | Delineator (Flexible) (Type I) | 233 | Each | 9,193.69 | 39.46 |
| 612-00042 | Delineator (Flexible) (Type II) | 30 | Each | 1,050.00 | 35.00 |
| 612-00043 | Delineator (Flexible) (Type III) | 55 | Each | 2,116.32 | 38.48 |
| 612-00050 | Reflector (Type-3) | 13 | Each | 117.00 | 9.00 |
| 612-00060 | Reflector (Median Barrier) | 20 | Each | 400.00 | 20.00 |
| 612-00070 | Reflector Strip (4 Inch) | 282 | Each | 5,240.00 | 18.58 |
| 612-00081 | Delineator (Post Mounted) (Type I) | 90 | Each | 3,960.00 | 44.00 |
| 612-00083 | Delineator (Post Mounted) (Type III) | 17 | Each | 850.00 | 50.00 |
| 612-00101 | Delineator (Drivable Concrete Installation) (Type I) | 501 | Each | 38,800.70 | 77.45 |
| 612-00102 | Delineator (Drivable Concrete Installation) (Type II) | 727 | Each | 56,590.50 | 77.84 |
| 612-00103 | Delineator (Drivable Concrete Installation) (Type III) | 257 | Each | 21,165.40 | 82.36 |
| 612-00104 | Delineator (Drivable Concrete Installation) (Type I) | 30 | Each | 994.00 | 33.13 |
| 612-00105 | Delineator (Drivable Concrete Installation) (Type II) | 50 | Each | 1,824.00 | 36.48 |
| 612-00106 | Delineator (Drivable Concrete Installation) (Type III) | 25 | Each | 995.00 | 39.80 |
| 612-00260 | Location Marker (Fiber Optic) (Dome) | 183 | Each | 17,078.00 | 93.32 |
| 612-00270 | Location Marker (Utility) (Flat Slat) | 107 | Each | 6,584.20 | 61.53 |
| 612-15000 | Install Marker | 3 | Each | 720.00 | 240.00 |
| 613-00025 | 1-1/4 Inch HDPE Conduit | 2,200 | Lin Foot | 18,018.00 | 8.19 |
| 613-00026 | 1-1/4 Inch HDPE Conduit (Bored) | 2,100 | Lin Foot | 24,486.00 | 11.66 |
| 613-00075 | 3/4 Inch Electrical Conduit | 812 | Lin Foot | 6,496.00 | 8.00 |
| 613-00100 | 1 Inch Electrical Conduit | 6,673 | Lin Foot | 58,401.00 | 8.75 |
| 613-00150 | 1-1/2 Inch Electrical Conduit | 460 | Lin Foot | 6,640.00 | 14.43 |

INDEX AND AVERAGE UNIT BID PRICES FOR 01/01/12 THROUGH 12/31/12

| ITEM NUMBER | ITEM | TOTAL QUANTITY | UNIT | TOTAL COST | AVERAGE PRICE |
|-------------|---|----------------|----------|--------------|---------------|
| 613-00200 | 2 Inch Electrical Conduit | 39,957 | Lin Foot | 361,002.51 | 9.03 |
| 613-00201 | 2 Inch Electrical Conduit (Jacked) | 100 | Lin Foot | 2,155.00 | 21.55 |
| 613-00206 | 2 Inch Electrical Conduit (Bored) | 95,547 | Lin Foot | 841,734.02 | 8.81 |
| 613-00208 | 2 Inch Electrical Conduit (Bored) (Install Only) | 1,000 | Lin Foot | 20,000.00 | 20.00 |
| 613-00300 | 3 Inch Electrical Conduit | 19,980 | Lin Foot | 215,916.30 | 10.81 |
| 613-00301 | 3 Inch Electrical Conduit (Jacked) | 65 | Lin Foot | 2,405.00 | 37.00 |
| 613-00306 | 3 Inch Electrical Conduit (Bored) | 25,999 | Lin Foot | 396,771.43 | 15.26 |
| 613-00400 | 4 Inch Electrical Conduit | 4,060 | Lin Foot | 54,666.40 | 13.46 |
| 613-00402 | 4 Inch Electrical Conduit (Install Only) | 4,911 | Lin Foot | 54,502.00 | 11.10 |
| 613-00408 | 4 Inch Electrical Conduit (Bored) | 1,145 | Lin Foot | 19,673.15 | 17.18 |
| 613-00602 | 6 Inch Electrical Conduit (Install Only) | 556 | Lin Foot | 5,560.00 | 10.00 |
| 613-00700 | Inspection Trip | 10 | Each | 6,700.00 | 670.00 |
| 613-01100 | 1 Inch Electrical Conduit (Plastic) | 915 | Lin Foot | 5,561.50 | 6.08 |
| 613-01125 | 1-1/4 Inch Electrical Conduit (Plastic) | 90 | Lin Foot | 1,441.20 | 16.01 |
| 613-01200 | 2 Inch Electrical Conduit (Plastic) | 217,820 | Lin Foot | 1,385,405.58 | 6.36 |
| 613-01202 | 2 Inch Electrical Conduit (Plastic) (Install Only) | 2,330 | Lin Foot | 38,475.00 | 16.51 |
| 613-01250 | 2-1/2 Inch Electrical Conduit (Plastic) | 355 | Lin Foot | 4,875.00 | 13.73 |
| 613-01300 | 3 Inch Electrical Conduit (Plastic) | 18,828 | Lin Foot | 183,733.35 | 9.76 |
| 613-01400 | 4 Inch Electrical Conduit (Plastic) | 20 | Lin Foot | 285.60 | 14.28 |
| 613-01402 | 4 Inch Electrical Conduit (Plastic) (Install Only) | 1,978 | Lin Foot | 21,316.64 | 10.78 |
| 613-01600 | 6 Inch Electrical Conduit (Plastic) | 75 | Lin Foot | 1,161.75 | 15.49 |
| 613-01602 | 6 Inch Electrical Conduit (Plastic) (Install Only) | 165 | Lin Foot | 3,300.00 | 20.00 |
| 613-03491 | Electrical Conduit (Plastic) (Multiduct) | 29,785 | Lin Foot | 408,475.00 | 13.71 |
| 613-03492 | Electrical Conduit (Plastic) (Multiduct) (Bored) | 10,065 | Lin Foot | 392,625.00 | 39.01 |
| 613-03500 | Electrical Conduit (Plastic) (Multiduct) (Special) | 1,630 | Lin Foot | 21,190.00 | 13.00 |
| 613-04125 | 1-1/4 Inch Electrical Conduit (Liquidtight Flexible M | 85 | Lin Foot | 2,295.00 | 27.00 |
| 613-04200 | 2 Inch Electrical Conduit (Liquidtight Flexible Metal | 150 | Lin Foot | 1,891.25 | 12.61 |
| 613-04250 | 2-1/2 Inch Electrical Conduit (Liquidtight Flexible M | 40 | Lin Foot | 1,060.00 | 26.50 |
| 613-06000 | Meter Pole | 1 | Each | 1,440.00 | 1,440.00 |
| 613-07000 | Pull Box (Special) | 106 | Each | 45,557.38 | 429.79 |
| 613-07010 | Pull Box (Surface Mounted) | 3 | Each | 2,171.50 | 723.83 |
| 613-07017 | Pull Box (16"x14"x6") | 1 | Each | 86.00 | 86.00 |
| 613-07018 | Pull Box (18"x12"x8") | 10 | Each | 5,784.00 | 578.40 |
| 613-07023 | Pull Box (24"x36"x24") | 179 | Each | 179,801.46 | 1,004.48 |
| 613-07026 | Pull Box (16"x24"x12") | 9 | Each | 5,202.50 | 578.06 |
| 613-07034 | Pull Box (24"x36"x18") | 103 | Each | 85,737.92 | 832.41 |
| 613-07039 | Pull Box (30"x48"x18") | 1 | Each | 775.00 | 775.00 |
| 613-07040 | Pull Box (30"x48"x24") | 79 | Each | 87,895.30 | 1,112.60 |

INDEX AND AVERAGE UNIT BID PRICES FOR 01/01/12 THROUGH 12/31/12

| ITEM NUMBER | ITEM | TOTAL QUANTITY | UNIT | TOTAL COST | AVERAGE PRICE |
|-------------|--|----------------|----------|------------|---------------|
| 613-07050 | Pull Box (13"x24"x18") Deep | 28 | Each | 14,189.49 | 506.77 |
| 613-07060 | Pull Box (18"x30"x18") Deep | 16 | Each | 13,759.05 | 859.94 |
| 613-07070 | EMS Ball Marker | 105 | Each | 2,400.00 | 22.86 |
| 613-07199 | Pull Box (Install Only) | 10 | Each | 4,500.00 | 450.00 |
| 613-10000 | Wiring | 47 | Lump Sum | 968,528.53 | 20,606.99 |
| 613-10010 | Wiring (Special) | 1 | Lump Sum | 65,000.00 | 65,000.00 |
| 613-13000 | Luminaire (LED) | 59 | Each | 50,132.92 | 849.71 |
| 613-16000 | Luminaire (Special) | 43 | Each | 65,524.11 | 1,523.82 |
| 613-20100 | Light Standard (Install Only) | 10 | Each | 5,150.00 | 515.00 |
| 613-20200 | Luminaire (Install Only) | 66 | Each | 16,930.00 | 256.52 |
| 613-20215 | Luminaire Arm (Install Only) | 15 | Each | 3,270.00 | 218.00 |
| 613-30005 | Light Standard and Luminaire (Pedestrian) | 31 | Each | 103,863.33 | 3,350.43 |
| 613-30302 | Light Standard Aluminum (30 Foot) (2-Arm) | 6 | Each | 17,400.00 | 2,900.00 |
| 613-30350 | Light Standard Aluminum (35 Foot) | 12 | Each | 37,738.68 | 3,144.89 |
| 613-32300 | Light Standard Steel (30 Foot) | 4 | Each | 12,800.00 | 3,200.00 |
| 613-32350 | Light Standard Steel (35 Foot) | 51 | Each | 220,242.18 | 4,318.47 |
| 613-32352 | Light Standard Steel (35 Foot) (2-Arm) | 1 | Each | 2,111.00 | 2,111.00 |
| 613-32400 | Light Standard Steel (40 Foot) | 59 | Each | 219,434.11 | 3,719.22 |
| 613-32650 | Light Standard Steel (65 Foot) | 33 | Each | 207,900.00 | 6,300.00 |
| 613-33400 | Light Standard Timber (40 Foot) | 31 | Each | 63,246.68 | 2,040.22 |
| 613-34150 | Light Standard Metal (15 Foot) | 2 | Each | 11,488.00 | 5,744.00 |
| 613-34250 | Light Standard Metal (25 Foot) | 8 | Each | 18,013.76 | 2,251.72 |
| 613-34300 | Light Standard Metal (30 Foot) | 5 | Each | 22,678.00 | 4,535.60 |
| 613-34350 | Light Standard Metal (35 Foot) | 5 | Each | 16,048.90 | 3,209.78 |
| 613-34352 | Light Standard Metal (35 Foot) (Special) (2 Arm) | 28 | Each | 187,180.00 | 6,685.00 |
| 613-34353 | Light Standard Metal (35 Foot) (2 Arm) | 4 | Each | 15,026.20 | 3,756.55 |
| 613-34400 | Light Standard Metal (40 Foot) | 42 | Each | 104,579.60 | 2,489.99 |
| 613-34500 | Light Standard Metal (50 Foot) | 2 | Each | 4,600.00 | 2,300.00 |
| 613-40000 | Concrete Foundation Pad | 7 | Each | 8,711.16 | 1,244.45 |
| 613-40005 | Concrete Foundation Pad (Install Only) | 2 | Each | 1,000.00 | 500.00 |
| 613-40010 | Light Standard Foundation | 205 | Each | 208,062.29 | 1,014.94 |
| 613-40012 | Light Standard Foundation Special | 31 | Each | 18,884.27 | 609.17 |
| 613-40020 | Transformer Base Aluminum | 23 | Each | 7,971.73 | 346.60 |
| 613-50010 | Photoelectric Cell | 2 | Each | 1,380.00 | 690.00 |
| 613-50100 | Lighting Control Center | 17 | Each | 143,579.25 | 8,445.84 |
| 613-50102 | Lighting Control Center (Install Only) | 2 | Each | 2,070.00 | 1,035.00 |
| 613-50105 | Lighting Control Center (Pedestal Only) | 16 | Each | 81,683.00 | 5,105.19 |
| 613-50150 | Secondary Service Pedestal | 5 | Each | 8,019.26 | 1,603.85 |

INDEX AND AVERAGE UNIT BID PRICES FOR 01/01/12 THROUGH 12/31/12

| ITEM NUMBER | ITEM | TOTAL QUANTITY | UNIT | TOTAL COST | AVERAGE PRICE |
|-------------|--|----------------|----------|------------|---------------|
| 613-50155 | Secondary Service Pedestal (Install Only) | 2 | Each | 890.00 | 445.00 |
| 613-50210 | Temporary Lighting | 2 | Lump Sum | 150,228.00 | 75,114.00 |
| 613-60600 | Lighting Repair | 200 | Hour | 19,000.00 | 95.00 |
| 613-60700 | Troubleshooting | 500 | Hour | 47,500.00 | 95.00 |
| 613-60800 | Locate Utilities | 80 | Hour | 5,600.00 | 70.00 |
| 613-70150 | Luminaire High Pressure Sodium (150 Watt) | 16 | Each | 28,632.00 | 1,789.50 |
| 613-70250 | Luminaire High Pressure Sodium (250 Watt) | 173 | Each | 112,554.83 | 650.61 |
| 613-70400 | Luminaire High Pressure Sodium (400 Watt) | 142 | Each | 122,389.80 | 861.90 |
| 613-72150 | Luminaire High Pressure Sodium (Wall Type) (150 Watt) | 8 | Each | 24,584.50 | 3,073.06 |
| 613-75150 | Luminaire Metal Halide (150 Watt) | 56 | Each | 47,040.00 | 840.00 |
| 613-75250 | Luminaire Metal Halide (250 Watt) | 2 | Each | 1,380.00 | 690.00 |
| 614-00011 | Sign Panel (Class I) | 10,487 | Sq Foot | 178,620.08 | 17.03 |
| 614-00012 | Sign Panel (Class II) | 23,971 | Sq Foot | 463,963.90 | 19.36 |
| 614-00013 | Sign Panel (Class III) | 25,159 | Sq Foot | 620,633.54 | 24.67 |
| 614-00025 | Sign Panel (Class I) (Install Only) | 10,000 | Sq Foot | 40,000.00 | 4.00 |
| 614-00026 | Sign Panel (Class I) (Install Only) | 4 | Each | 212.00 | 53.00 |
| 614-00027 | Sign Panel (Class II) (Install Only) | 2,100 | Sq Foot | 9,450.00 | 4.50 |
| 614-00028 | Sign Panel (Class III) (Install Only) | 350 | Sq Foot | 3,500.00 | 10.00 |
| 614-00029 | Sign Panel (Class II) (Install Only) | 16 | Each | 120.00 | 7.50 |
| 614-00035 | Sign Panel (Special) | 582 | Sq Foot | 18,699.08 | 32.13 |
| 614-00037 | Sign Panel (Special) | 1 | Each | 1,580.69 | 1,580.69 |
| 614-00041 | Sign Post (Special) | 5 | Each | 1,893.45 | 378.69 |
| 614-00200 | Steel Sign Post (U-2) | 90 | Lin Foot | 1,512.55 | 16.81 |
| 614-00216 | Steel Sign Post (2x2 Inch Tubing) | 996 | Lin Foot | 12,920.60 | 12.97 |
| 614-00612 | Steel Sign Post (W 6x12) | 144 | Lin Foot | 9,374.48 | 65.10 |
| 614-00615 | Steel Sign Post (W 6x15) | 159 | Lin Foot | 6,525.07 | 41.04 |
| 614-00818 | Steel Sign Post (W 8x18) | 228 | Lin Foot | 11,005.59 | 48.27 |
| 614-00821 | Steel Sign Post (W 8x21) | 72 | Lin Foot | 3,024.00 | 42.00 |
| 614-01022 | Steel Sign Post (W 10x22) | 454 | Lin Foot | 24,566.59 | 54.11 |
| 614-01026 | Steel Sign Post (W 10x26) | 87 | Lin Foot | 6,573.28 | 75.55 |
| 614-01226 | Steel Sign Post (W 12x26) | 115 | Lin Foot | 7,123.10 | 61.94 |
| 614-01502 | Steel Sign Support (2-Inch Round) (Post & Socket) | 544 | Lin Foot | 10,656.04 | 19.59 |
| 614-01503 | Steel Sign Support (2-Inch Round) (Post and Socket) | 186 | Each | 33,497.86 | 180.10 |
| 614-01512 | Steel Sign Support (2-Inch Round) (Post) | 5,890 | Lin Foot | 45,866.35 | 7.79 |
| 614-01522 | Steel Sign Support (2-Inch Round) (Socket) | 802 | Each | 60,290.13 | 75.17 |
| 614-01572 | Steel Sign Support (2-1/2 Inch Round NP-40) (Post & S1 | 719 | Lin Foot | 24,485.00 | 34.05 |
| 614-01573 | Steel Sign Support (2-1/2 Inch Round NP-40) (Post & S1 | 507 | Each | 172,568.76 | 340.37 |
| 614-01575 | Steel Sign Support (2-1/2 Inch Round NP-40) (Post) | 6,635 | Lin Foot | 92,245.96 | 13.90 |

INDEX AND AVERAGE UNIT BID PRICES FOR 01/01/12 THROUGH 12/31/12

| ITEM NUMBER | ITEM | TOTAL QUANTITY | UNIT | TOTAL COST | AVERAGE PRICE |
|-------------|--|----------------|----------|------------|---------------|
| 614-01578 | Steel Sign Support (2-1/2 Inch Round NP-40) (Slipbase) | 647 | Each | 131,575.42 | 203.36 |
| 614-01582 | Steel Sign Support (2-1/2 Inch Round) (Post and Slipba | 884 | Lin Foot | 38,211.89 | 43.23 |
| 614-01583 | Steel Sign Support (2-1/2 Inch Round) (Post & Slipbase | 280 | Each | 93,522.58 | 334.01 |
| 614-01585 | Steel Sign Support (2-1/2 Inch Round Sch 80) (Post) | 7,926 | Lin Foot | 155,433.11 | 19.61 |
| 614-01588 | Steel Sign Support (2-1/2 Inch Round Sch 80) (Slipbase | 882 | Each | 225,154.54 | 255.28 |
| 614-03001 | Concrete Footing (Type 1) | 11 | Each | 11,724.14 | 1,065.83 |
| 614-03002 | Concrete Footing (Type 2) | 12 | Each | 17,148.32 | 1,429.03 |
| 614-03003 | Concrete Footing (Type 3) | 16 | Each | 21,066.34 | 1,316.65 |
| 614-03004 | Concrete Footing (Type 4) | 4 | Each | 5,600.00 | 1,400.00 |
| 614-03005 | Concrete Footing (Type 5) | 24 | Each | 43,826.14 | 1,826.09 |
| 614-03006 | Concrete Footing (Type 6) | 4 | Each | 7,152.94 | 1,788.24 |
| 614-03007 | Concrete Footing (Type 7) | 6 | Each | 13,763.34 | 2,293.89 |
| 614-03100 | Concrete Footing (Traffic Signal Pole) | 4 | Each | 12,000.00 | 3,000.00 |
| 614-07000 | Mask Sign Legend | 3 | Each | 261.00 | 87.00 |
| 614-10130 | Illuminated Sign | 10 | Each | 39,500.00 | 3,950.00 |
| 614-10147 | Variable Message Sign LED (Overhead) | 3 | Each | 264,806.00 | 88,268.67 |
| 614-10160 | Signal Head Backplates | 25 | Each | 4,125.00 | 165.00 |
| 614-30110 | Butterfly Structure | 7 | Each | 142,400.00 | 20,342.86 |
| 614-31800 | Monotube Overhead Sign Cantilever (18 Inch Diameter) | 2 | Each | 64,919.25 | 32,459.63 |
| 614-32000 | Monotube Overhead Sign Cantilever (20 Inch Diameter) | 3 | Each | 104,395.38 | 34,798.46 |
| 614-32400 | Monotube Overhead Sign Cantilever (24 Inch Diameter) | 15 | Each | 565,880.70 | 37,725.38 |
| 614-32900 | Monotube Overhead Sign Cantilever (Install Only) | 1 | Each | 3,000.00 | 3,000.00 |
| 614-41600 | Monotube Overhead Sign Bridge (16 Inch Diameter) | 1 | Each | 62,000.00 | 62,000.00 |
| 614-41800 | Monotube Overhead Sign Bridge (18 Inch Diameter) | 1 | Each | 75,000.00 | 75,000.00 |
| 614-42400 | Monotube Overhead Sign Bridge (24 Inch Diameter) | 5 | Each | 360,800.00 | 72,160.00 |
| 614-42500 | Monotube Overhead Sign Bridge (Install Only) | 3 | Each | 16,500.00 | 5,500.00 |
| 614-70000 | Programmable Traffic Signal Face | 8 | Each | 6,328.00 | 791.00 |
| 614-70112 | Traffic Signal Face (12) | 2 | Each | 820.00 | 410.00 |
| 614-70117 | Pedestrian Signal Face (16) | 6 | Each | 4,140.00 | 690.00 |
| 614-70150 | Pedestrian Signal Face (16) (Countdown) | 284 | Each | 152,322.20 | 536.35 |
| 614-70216 | Traffic Signal Face (8-8) | 6 | Each | 3,420.00 | 570.00 |
| 614-70225 | Traffic Signal Face (12-12) | 8 | Each | 3,268.36 | 408.55 |
| 614-70328 | Traffic Signal Face (12-8-8) | 6 | Each | 4,620.00 | 770.00 |
| 614-70336 | Traffic Signal Face (12-12-12) | 600 | Each | 400,267.14 | 667.11 |
| 614-70448 | Traffic Signal Face (12-12-12-12) | 82 | Each | 67,288.56 | 820.59 |
| 614-70560 | Traffic Signal Face (12-12-12-12-12) | 47 | Each | 48,289.00 | 1,027.43 |
| 614-72740 | Blank Out Sign(LED) (Single Faced) | 2 | Each | 10,870.00 | 5,435.00 |
| 614-72830 | Communications Cabinet | 12 | Each | 60,874.92 | 5,072.91 |

INDEX AND AVERAGE UNIT BID PRICES FOR 01/01/12 THROUGH 12/31/12

| ITEM NUMBER | ITEM | TOTAL QUANTITY | UNIT | TOTAL COST | AVERAGE PRICE |
|-------------|--|----------------|----------|------------|---------------|
| 614-72831 | Communications Cabinet (Type 1) | 5 | Each | 8,589.00 | 1,717.80 |
| 614-72832 | Communications Cabinet (Type 2) | 13 | Each | 61,705.00 | 4,746.54 |
| 614-72855 | Traffic Signal Controller Cabinet | 11 | Each | 192,339.00 | 17,485.36 |
| 614-72857 | Surface Mounted Control Cabinet | 1 | Each | 14,000.00 | 14,000.00 |
| 614-72858 | Pedestal Pole (3 Foot 6 Inch) | 10 | Each | 9,736.40 | 973.64 |
| 614-72860 | Pedestrian Push Button | 223 | Each | 64,856.92 | 290.84 |
| 614-72861 | Pedestrian Push Button (Install Only) | 2 | Each | 210.00 | 105.00 |
| 614-72862 | Pedestrian Push Button (3 foot 6 In) (Install Only) | 20 | Each | 28,634.00 | 1,431.70 |
| 614-72863 | Pedestrian Push Button Post Assembly | 9 | Each | 7,200.00 | 800.00 |
| 614-72864 | Fire Preemption Unit | 1 | Each | 6,095.00 | 6,095.00 |
| 614-72866 | Fire Preemption Unit and Timer | 22 | Each | 110,036.20 | 5,001.65 |
| 614-72871 | Loop Detector Wire (Prefab) Special | 1,150 | Lin Foot | 23,000.00 | 20.00 |
| 614-72875 | Loop Detector Wire | 46,557 | Lin Foot | 142,464.58 | 3.06 |
| 614-72876 | Traffic Signal Vehicle Detector Amplifier (Loop Type) | 12 | Each | 7,734.00 | 644.50 |
| 614-72878 | Traffic Signal Vehicle Detector Amplifier (Loop Type) | 1 | Each | 1,200.00 | 1,200.00 |
| 614-72882 | Traffic Signal Vehicle Detector (Micro Type) | 22 | Each | 17,820.00 | 810.00 |
| 614-72884 | Traffic Signal Vehicle Detector (Micro Wave Type) | 17 | Each | 171,962.00 | 10,115.41 |
| 614-72886 | Intersection Detection System (Camera) | 59 | Each | 414,086.00 | 7,018.41 |
| 614-72887 | Microwave Vehicle Radar Detector | 92 | Each | 850,084.52 | 9,240.05 |
| 614-72889 | Traffic Signal Vehicle Detector (Micro Type) (Non-Inv) | 47 | Each | 75,720.00 | 1,611.06 |
| 614-72893 | Signal Cable | 560 | Lin Foot | 840.00 | 1.50 |
| 614-72900 | Wireless Magnetometer Vehicle Detection system | 8 | Each | 91,562.59 | 11,445.32 |
| 614-73005 | Piezo Electric Tube, Class 2 | 8 | Each | 13,659.76 | 1,707.47 |
| 614-75848 | Traffic Signal Controller and Cabinet (Install Only) | 2 | Each | 2,060.00 | 1,030.00 |
| 614-75875 | Loop Detector Wire (Install Only) | 10,000 | Lin Foot | 22,500.00 | 2.25 |
| 614-79866 | Fire Preemption Unit and Timer (Furnish Only) | 1 | Each | 3,243.00 | 3,243.00 |
| 614-80000 | Flashing Beacon | 21 | Each | 50,021.04 | 2,381.95 |
| 614-80001 | Flashing Beacon (Solar Powered) | 10 | Each | 15,000.00 | 1,500.00 |
| 614-80010 | Travel Time Indicator | 16 | Each | 139,825.00 | 8,739.06 |
| 614-80313 | Barricade (Type 3 F-C) | 1 | Each | 3,000.00 | 3,000.00 |
| 614-80385 | Rumble Strip | 961,675 | Lin Foot | 176,070.67 | 0.18 |
| 614-80387 | Rumble Strip (Grinding) | 20,312 | Lin Foot | 6,499.84 | 0.32 |
| 614-80391 | Rumble Strip (Grinding)(Asphalt) | 115,160 | Lin Foot | 30,473.90 | 0.26 |
| 614-80392 | Rumble Strip (Grinding)(Concrete) | 8,520 | Lin Foot | 4,515.60 | 0.53 |
| 614-81000 | Traffic Signal-Light Pole Steel | 1 | Each | 11,160.00 | 11,160.00 |
| 614-81010 | Traffic Signal-Light Pole Steel (1 Mast Arm) | 2 | Each | 35,534.90 | 17,767.45 |
| 614-81020 | Traffic Signal-Light Pole Steel (2 Mast Arm) | 1 | Each | 36,500.00 | 36,500.00 |
| 614-81120 | Traffic Signal-Light Pole Steel (1-20 Foot Mast Arm) | 1 | Each | 13,000.00 | 13,000.00 |

INDEX AND AVERAGE UNIT BID PRICES FOR 01/01/12 THROUGH 12/31/12

| ITEM NUMBER | ITEM | TOTAL QUANTITY | UNIT | TOTAL COST | AVERAGE PRICE |
|-------------|---|----------------|----------|------------|---------------|
| 614-81125 | Traffic Signal-Light Pole Steel (1-25 Foot Mast Arm) | 3 | Each | 43,653.00 | 14,551.00 |
| 614-81130 | Traffic Signal-Light Pole Steel (1-30 Foot Mast Arm) | 5 | Each | 65,341.00 | 13,068.20 |
| 614-81135 | Traffic Signal-Light Pole Steel (1-35 Foot Mast Arm) | 12 | Each | 171,686.00 | 14,307.17 |
| 614-81140 | Traffic Signal-Light Pole Steel (1-40 Foot Mast Arm) | 20 | Each | 283,263.00 | 14,163.15 |
| 614-81145 | Traffic Signal-Light Pole Steel (1-45 Foot Mast Arm) | 17 | Each | 266,123.00 | 15,654.29 |
| 614-81150 | Traffic Signal-Light Pole Steel (1-50 Foot Mast Arm) | 11 | Each | 192,600.00 | 17,509.09 |
| 614-81155 | Traffic Signal-Light Pole Steel (1-55 Foot Mast Arm) | 13 | Each | 213,432.80 | 16,417.91 |
| 614-81160 | Traffic Signal Light Pole Steel (1-60 Mast Arm Foot) | 8 | Each | 151,633.00 | 18,954.13 |
| 614-81165 | Traffic Signal-Light Pole Steel (1-65 Foot Mast Arm) | 6 | Each | 120,995.00 | 20,165.83 |
| 614-81170 | Traffic Signal-Light Pole Steel (1-70 Foot Mast Arm) | 5 | Each | 101,285.00 | 20,257.00 |
| 614-81175 | Traffic Signal-Light Pole Steel (1-75 Foot Mast Arm) | 9 | Each | 217,398.00 | 24,155.33 |
| 614-81220 | Traffic Signal-Light Pole Steel (2-20 Foot Mast Arm) | 1 | Each | 20,000.00 | 20,000.00 |
| 614-81255 | Traffic Signal Light Pole Steel (2-55 Foot Mast Arm) | 1 | Each | 26,602.00 | 26,602.00 |
| 614-81260 | Traffic Signal Light Pole Steel (2-60 Foot Mast Arm) | 2 | Each | 57,000.00 | 28,500.00 |
| 614-81265 | Traffic Signal-Light Pole Steel (2-65 Foot Mast Arm) | 1 | Each | 29,109.00 | 29,109.00 |
| 614-81275 | Traffic Signal-Light Pole Steel (2-75 Foot Mast Arm) | 1 | Each | 28,184.00 | 28,184.00 |
| 614-81540 | Traffic Signal-Light Pole Steel (2-25&40 Foot Mast Ar | 1 | Each | 30,000.00 | 30,000.00 |
| 614-82010 | Traffic Signal Pole Steel (1 Mast Arm) | 4 | Each | 59,045.00 | 14,761.25 |
| 614-83300 | Traffic Signal Mast Arm (Install Only) | 4 | Each | 1,920.00 | 480.00 |
| 614-84000 | Traffic Signal Pedestal Pole Steel | 58 | Each | 67,925.00 | 1,171.12 |
| 614-84100 | Traffic Signal Pedestal Pole Aluminum | 11 | Each | 13,644.04 | 1,240.37 |
| 614-84455 | Traffic Signal Pedestal Pole (Install Only) | 3 | Each | 1,920.00 | 640.00 |
| 614-85001 | Impact Attenuator | 3 | Each | 50,900.00 | 16,966.67 |
| 614-85003 | Impact Attenuator (Low Maintenance) | 4 | Each | 99,426.66 | 24,856.67 |
| 614-85005 | Impact Attenuator (Sand Filled Plastic Barrel) | 2 | Each | 8,000.00 | 4,000.00 |
| 614-85045 | Truck with Mounted Attenuator and Flashing Arrow Pane | 1 | Each | 20,000.00 | 20,000.00 |
| 614-85125 | Impact Attenuator (Quadguard) (Tapered) | 2 | Each | 59,160.00 | 29,580.00 |
| 614-85130 | Impact Attenuator (Quadguard II) | 1 | Each | 15,000.00 | 15,000.00 |
| 614-86002 | Spread Spectrum Radio | 2 | Each | 8,980.00 | 4,490.00 |
| 614-86006 | Telemetry (Master) | 4 | Each | 6,520.00 | 1,630.00 |
| 614-86007 | Serial to IP Converter | 20 | Each | 21,788.00 | 1,089.40 |
| 614-86102 | Wireless Device Router | 3 | Each | 28,495.02 | 9,498.34 |
| 614-86105 | Telemetry (Field) | 35 | Each | 59,788.69 | 1,708.25 |
| 614-86239 | Traffic Signal Controller (Solid State) (Full-Actuate | 4 | Each | 12,766.00 | 3,191.50 |
| 614-86246 | Controller (Type 170E-HC11) | 22 | Each | 375,951.62 | 17,088.71 |
| 614-86250 | Ramp Metering Controller | 2 | Each | 24,110.00 | 12,055.00 |
| 614-86732 | Weigh In Motion Station (Type 2) | 5 | Each | 171,705.00 | 34,341.00 |
| 614-86733 | Weigh-In-Motion Station (Type III) | 1 | Lump Sum | 66,933.00 | 66,933.00 |

INDEX AND AVERAGE UNIT BID PRICES FOR 01/01/12 THROUGH 12/31/12

| ITEM NUMBER | ITEM | TOTAL QUANTITY | UNIT | TOTAL COST | AVERAGE PRICE |
|-------------|---|----------------|----------|------------|---------------|
| 614-86734 | Weigh-In-Motion Station (Type III) | 3 | Each | 278,010.99 | 92,670.33 |
| 614-86741 | Weather Monitoring System | 1 | Each | 70,497.00 | 70,497.00 |
| 614-86748 | Controller (Type 2070) | 2 | Each | 9,120.00 | 4,560.00 |
| 614-86749 | Weather Monitoring System (Install Only) | 1 | Lump Sum | 9,200.00 | 9,200.00 |
| 614-86752 | Fold-Over Tower (ITS) | 1 | Each | 9,348.00 | 9,348.00 |
| 614-86758 | Anti-Icing System | 3,266 | Sq Yard | 213,759.70 | 65.45 |
| 614-86759 | Anti-Icing Building | 1 | Each | 130,997.00 | 130,997.00 |
| 614-86800 | Uninterrupted Power Supply | 18 | Each | 95,734.00 | 5,318.56 |
| 614-87006 | Fiber Optic Termination Panel - 6 Fiber | 3 | Each | 2,336.65 | 778.88 |
| 614-87010 | Fiber Optic Cable (Single Mode) (12 Fiber) | 44,640 | Lin Foot | 130,638.80 | 2.93 |
| 614-87011 | Fiber Optic Cable (Single Mode) (24 Fiber) | 2,200 | Lin Foot | 7,128.00 | 3.24 |
| 614-87015 | Buffer Tube Fan Out Kit | 17 | Each | 4,516.02 | 265.65 |
| 614-87020 | Optical Transceiver | 39 | Each | 126,651.98 | 3,247.49 |
| 614-87028 | Video Optical Transceiver | 4 | Each | 9,686.00 | 2,421.50 |
| 614-87310 | Traffic Management System Building Equipment | 1 | Lump Sum | 39,235.00 | 39,235.00 |
| 614-87320 | Closed Circuit Television | 34 | Each | 177,829.76 | 5,230.29 |
| 614-87325 | Closed Circuit Television Pole | 26 | Each | 76,780.00 | 2,953.08 |
| 614-87333 | Closed Circuit Television Camera (Traffic Surveillanc | 4 | Each | 13,400.00 | 3,350.00 |
| 614-87340 | Test and Support Equipment | 1 | Lump Sum | 45,000.00 | 45,000.00 |
| 614-87350 | Test Fiber Optic Cable | 10 | Lump Sum | 42,291.44 | 4,229.14 |
| 614-87364 | Closed Circuit Television Pole with Lowering Device | 7 | Each | 116,368.27 | 16,624.04 |
| 614-87366 | Closed Circuit Television Pole with Lowering Device | 2 | Each | 22,250.00 | 11,125.00 |
| 614-87401 | Fiber Optic Cable (Special) | 1,550 | Lin Foot | 4,805.00 | 3.10 |
| 614-87406 | Fiber Optic Cable (Single Mode) (6 Strands) | 3,713 | Lin Foot | 9,282.50 | 2.50 |
| 614-87412 | Fiber Optic Cable (Single Mode) (12 Strands) (Install | 750 | Lin Foot | 3,825.00 | 5.10 |
| 614-87413 | Fiber Optic Cable (Multi Mode) (12 Strands) | 3,200 | Lin Foot | 10,944.00 | 3.42 |
| 614-87449 | Fiber Optic Cable (Multi Mode) (48 Strands) | 1,230 | Lin Foot | 7,380.00 | 6.00 |
| 614-87496 | Fiber Optic Cable (Single Mode) (96 Strands) | 159,990 | Lin Foot | 430,389.00 | 2.69 |
| 614-87498 | Fiber Optic Cable (Single Mode) (144 Strands) | 16,665 | Lin Foot | 42,630.86 | 2.56 |
| 614-87506 | Splice Fiber Optic Cable (6 Strand) | 16 | Each | 4,192.00 | 262.00 |
| 614-87690 | Ethernet Switch | 40 | Each | 209,014.72 | 5,225.37 |
| 614-87700 | Ethernet Router | 1 | Each | 88,600.00 | 88,600.00 |
| 615-00030 | Embankment Protector Type 3 | 60 | Each | 65,211.50 | 1,086.86 |
| 615-00050 | Embankment Protector Type 5 | 29 | Each | 22,157.45 | 764.05 |
| 615-00150 | Embankment Protector (Special) | 7 | Each | 22,765.00 | 3,252.14 |
| 615-22405 | 24 Inch Slide Headgate (5 Foot Frame) | 1 | Each | 6,200.00 | 6,200.00 |
| 616-00180 | 18 Inch Concrete Siphon Pipe | 160 | Lin Foot | 18,160.00 | 113.50 |
| 616-30024 | 24 Inch Trash Guard | 1 | Each | 490.00 | 490.00 |

INDEX AND AVERAGE UNIT BID PRICES FOR 01/01/12 THROUGH 12/31/12

| ITEM NUMBER | ITEM | TOTAL QUANTITY | UNIT | TOTAL COST | AVERAGE PRICE |
|-------------|---|----------------|------------|--------------|---------------|
| 618-00000 | Prestressing Steel Bar | 2,473 | Pound | 6,410.49 | 2.59 |
| 618-00002 | Prestressing Steel Wire or Strand | 8,142 | M Kip Foot | 486,375.92 | 59.74 |
| 618-00003 | Prestressing Steel | 306 | M Kip Foot | 65,125.98 | 212.83 |
| 618-00142 | Prestressed Concrete I (BT42) | 1,105 | Lin Foot | 216,623.72 | 196.04 |
| 618-00154 | Prestressed Concrete I (BT54) | 3,234 | Lin Foot | 592,625.00 | 183.25 |
| 618-00172 | Prestressed Concrete I (BT72) | 4,850 | Lin Foot | 824,500.00 | 170.00 |
| 618-00184 | Prestressed Concrete I (BT84) | 1,459 | Lin Foot | 342,500.25 | 234.75 |
| 618-01992 | Prestressed Concrete Box (Depth Less Than 32 Inches) | 15,420 | Sq Foot | 586,226.25 | 38.02 |
| 618-01994 | Prestressed Concrete Box (Depth 32" Through 48") | 30,534 | Sq Foot | 1,553,167.35 | 50.87 |
| 618-06036 | Prestressed Concrete Slab (Depth Greater Than 13 Inch | 6,920 | Sq Foot | 255,348.00 | 36.90 |
| 618-10000 | Precast Concrete U Girder (Pre-Tensioned) | 1,396 | Lin Foot | 724,537.96 | 519.01 |
| 618-10060 | Precast Concrete U Girder (U60) (Pre-Tensioned) | 1,890 | Lin Foot | 737,100.00 | 390.00 |
| 618-30000 | Move Bridge | 1 | Lump Sum | 73,908.00 | 73,908.00 |
| 619-00007 | Connect To Existing Waterline | 4 | Each | 9,634.75 | 2,408.69 |
| 619-00008 | 12 Inch Waterline (Fittings) | 4 | Each | 7,602.33 | 1,900.58 |
| 619-06100 | 10 Inch Ductile Iron Pipe | 20 | Lin Foot | 3,200.00 | 160.00 |
| 619-06120 | 12 Inch Ductile Iron Pipe | 8 | Lin Foot | 662.36 | 82.80 |
| 619-10100 | 10 Inch Welded Steel Pipe | 45 | Lin Foot | 4,584.15 | 101.87 |
| 619-10201 | 20 Inch Welded Steel Pipe (Special) | 26 | Lin Foot | 23,912.67 | 919.72 |
| 619-10240 | 24 Inch Welded Steel Pipe | 47 | Lin Foot | 89,300.00 | 1,900.00 |
| 619-10547 | 54 Inch Welded Steel Pipe (Jacked) | 163 | Lin Foot | 233,905.00 | 1,435.00 |
| 619-30060 | 3/4 Inch Galvanized Pipe | 50 | Lin Foot | 227.50 | 4.55 |
| 619-30120 | 1-1/2 Inch Galvanized Pipe | 20 | Lin Foot | 91.00 | 4.55 |
| 619-50060 | 3/4 Inch Plastic Pipe | 1,500 | Lin Foot | 2,820.00 | 1.88 |
| 619-50080 | 1 Inch Plastic Pipe | 1,100 | Lin Foot | 2,508.00 | 2.28 |
| 619-50160 | 2 Inch Plastic Pipe | 3,400 | Lin Foot | 13,804.00 | 4.06 |
| 619-50320 | 4 Inch Plastic Pipe | 3,493 | Lin Foot | 67,719.86 | 19.39 |
| 619-50480 | 6 Inch Plastic Pipe | 415 | Lin Foot | 25,993.65 | 62.64 |
| 619-50640 | 8 Inch Plastic Pipe | 422 | Lin Foot | 20,514.56 | 48.61 |
| 619-50960 | 12 Inch Plastic Pipe | 951 | Lin Foot | 91,202.25 | 95.90 |
| 619-50962 | 12 Inch Plastic Pipe (Fusible) | 207 | Lin Foot | 45,398.78 | 219.32 |
| 619-51291 | 18 Inch Plastic Pipe (Install Only) | 190 | Lin Foot | 9,776.45 | 51.46 |
| 619-71516 | 2 Inch Air and Vacuum Valve | 1 | Each | 6,800.00 | 6,800.00 |
| 619-73048 | 6 Inch Tangential Blow Off | 1 | Each | 6,100.00 | 6,100.00 |
| 619-75048 | 6 Inch Gate Valve | 10 | Each | 13,626.05 | 1,362.61 |
| 619-75064 | 8 Inch Gate Valve | 14 | Each | 24,787.89 | 1,770.56 |
| 619-75080 | 10 Inch Gate Valve | 1 | Each | 3,250.00 | 3,250.00 |
| 619-75096 | 12 Inch Gate Valve | 5 | Each | 15,856.35 | 3,171.27 |

INDEX AND AVERAGE UNIT BID PRICES FOR 01/01/12 THROUGH 12/31/12

| ITEM NUMBER | ITEM | TOTAL QUANTITY | UNIT | TOTAL COST | AVERAGE PRICE |
|-------------|---|----------------|----------|--------------|---------------|
| 619-76192 | 24 Inch Butterfly Valve | 1 | Each | 13,400.00 | 13,400.00 |
| 619-78048 | 6 Inch Fire Hydrant | 3 | Each | 14,003.66 | 4,667.89 |
| 619-79070 | 12 Inch Expansion Joint (Single Slip) | 1 | Each | 12,322.90 | 12,322.90 |
| 620-00001 | Field Office (Class 1) | 13 | Each | 177,410.83 | 13,646.99 |
| 620-00002 | Field Office (Class 2) | 64 | Each | 1,185,179.63 | 18,518.43 |
| 620-00005 | Field Office (Special) | 2 | Each | 205,130.83 | 102,565.42 |
| 620-00011 | Field Laboratory (Class 1) | 6 | Each | 99,135.00 | 16,522.50 |
| 620-00012 | Field Laboratory (Class 2) | 74 | Each | 1,057,204.20 | 14,286.54 |
| 620-00015 | Field Laboratory (State Furnished) | 3 | Each | 16,945.04 | 5,648.35 |
| 620-00020 | Sanitary Facility | 181 | Each | 210,575.21 | 1,163.40 |
| 621-00200 | Haul Road | 1 | Lump Sum | 186,239.12 | 186,239.12 |
| 621-00400 | Detour Bridge | 1 | Each | 202,585.06 | 202,585.06 |
| 621-00425 | Detour | 6 | Lump Sum | 2,075,265.62 | 345,877.60 |
| 621-00450 | Detour Pavement | 78,935 | Sq Yard | 2,747,074.70 | 34.80 |
| 621-00520 | Temporary Abutment | 1 | Lump Sum | 264,934.52 | 264,934.52 |
| 621-00650 | Pedestrian Stair Structure | 1 | Lump Sum | 73,300.00 | 73,300.00 |
| 622-00250 | Bench | 3 | Each | 2,401.80 | 800.60 |
| 622-00270 | Bollard | 13 | Each | 5,765.80 | 443.52 |
| 622-00550 | Wheel Stop (Concrete) | 25 | Each | 5,000.00 | 200.00 |
| 623-00164 | Drip Emitter | 540 | Each | 1,371.60 | 2.54 |
| 623-00186 | 3/4 Inch Flush Unit | 11 | Each | 949.30 | 86.30 |
| 623-03008 | 1 Inch Manual Control Valve | 10 | Each | 761.50 | 76.15 |
| 623-03108 | 1 Inch Automatic Control Valve | 6 | Each | 2,345.28 | 390.88 |
| 623-04000 | Control Wire 24 Volt | 15,400 | Lin Foot | 3,696.00 | 0.24 |
| 623-04003 | Controller Communication Cable | 2,100 | Lin Foot | 3,234.00 | 1.54 |
| 623-04008 | 1 Inch Quick-Coupler Valve | 12 | Each | 3,472.32 | 289.36 |
| 623-05016 | 2 Inch Gate Valve | 8 | Each | 2,802.16 | 350.27 |
| 623-08112 | 12 Station Automatic Controller | 2 | Each | 7,614.62 | 3,807.31 |
| 623-09900 | Sprinkler System | 3 | Lump Sum | 93,437.60 | 31,145.87 |
| 624-20012 | 12 Inch Drainage Pipe (Class 0) | 119 | Lin Foot | 3,826.02 | 32.15 |
| 624-20013 | 12 Inch Drainage Pipe (Class 0) (Complete In Place) | 254 | Lin Foot | 11,315.70 | 44.55 |
| 624-20018 | 18 Inch Drainage Pipe (Class 0) | 758 | Lin Foot | 31,806.40 | 41.96 |
| 624-20019 | 18 Inch Drainage Pipe (Class 0) (Complete In Place) | 279 | Lin Foot | 18,221.92 | 65.31 |
| 624-20024 | 24 Inch Drainage Pipe (Class 0) | 917 | Lin Foot | 44,774.00 | 48.83 |
| 624-20025 | 24 Inch Drainage Pipe (Class 0) (Complete In Place) | 444 | Lin Foot | 42,650.00 | 96.06 |
| 624-20030 | 30 Inch Drainage Pipe (Class 0) | 62 | Lin Foot | 5,766.00 | 93.00 |
| 624-20031 | 30 Inch Drainage Pipe (Class 0) (Complete In Place) | 99 | Lin Foot | 18,810.00 | 190.00 |
| 624-20036 | 36 Inch Drainage Pipe (Class 0) | 514 | Lin Foot | 36,492.45 | 71.00 |

INDEX AND AVERAGE UNIT BID PRICES FOR 01/01/12 THROUGH 12/31/12

| ITEM NUMBER | ITEM | TOTAL QUANTITY | UNIT | TOTAL COST | AVERAGE PRICE |
|-------------|---|----------------|----------|------------|---------------|
| 624-20037 | 36 Inch Drainage Pipe (Class 0) (Complete In Place) | 90 | Lin Foot | 7,713.00 | 85.70 |
| 624-20042 | 42 Inch Drainage Pipe (Class 0) | 349 | Lin Foot | 23,732.00 | 68.00 |
| 624-20043 | 42 Inch Drainage Pipe (Class 0) (Complete In Place) | 95 | Lin Foot | 23,750.00 | 250.00 |
| 624-20048 | 48 Inch Drainage Pipe (Class 0) | 672 | Lin Foot | 47,712.00 | 71.00 |
| 624-20066 | 66 Inch Drainage Pipe (Class 0) | 120 | Lin Foot | 22,800.00 | 190.00 |
| 624-20300 | Detour Drainage Pipe (Class 0) | 343 | Lin Foot | 19,094.91 | 55.67 |
| 624-20301 | Detour Drainage Pipe (Class 0) | 1 | Lump Sum | 20,000.00 | 20,000.00 |
| 624-22015 | 15 Inch Drainage Pipe (Class 2) | 76 | Lin Foot | 2,356.00 | 31.00 |
| 624-22018 | 18 Inch Drainage Pipe (Class 2) | 40 | Lin Foot | 2,840.00 | 71.00 |
| 624-22024 | 24 Inch Drainage Pipe (Class 2) | 928 | Lin Foot | 103,936.00 | 112.00 |
| 624-22036 | 36 Inch Drainage Pipe (Class 2) | 92 | Lin Foot | 13,800.00 | 150.00 |
| 624-22048 | 48 Inch Drainage Pipe (Class 2) | 454 | Lin Foot | 99,880.00 | 220.00 |
| 624-23024 | 24 Inch Drainage Pipe (Class 3) | 215 | Lin Foot | 18,275.00 | 85.00 |
| 624-23030 | 30 Inch Drainage Pipe (Class 3) | 54 | Lin Foot | 3,996.00 | 74.00 |
| 624-23036 | 36 Inch Drainage Pipe (Class 3) | 229 | Lin Foot | 21,068.00 | 92.00 |
| 624-24015 | 15 Inch Drainage Pipe (Class 4) | 133 | Lin Foot | 4,655.00 | 35.00 |
| 624-24018 | 18 Inch Drainage Pipe (Class 4) | 264 | Lin Foot | 18,500.09 | 70.08 |
| 624-24019 | 18 Inch Drainage Pipe (Class 4) (Complete In Place) | 59 | Lin Foot | 4,956.00 | 84.00 |
| 624-24024 | 24 Inch Drainage Pipe (Class 4) | 205 | Lin Foot | 16,810.00 | 82.00 |
| 624-24025 | 24 Inch Drainage Pipe (Class 4) (Complete In Place) | 60 | Lin Foot | 5,880.00 | 98.00 |
| 624-24036 | 36 Inch Drainage Pipe (Class 4) | 171 | Lin Foot | 29,925.00 | 175.00 |
| 624-26018 | 18 Inch Drainage Pipe (Class 6) | 130 | Lin Foot | 10,010.00 | 77.00 |
| 624-26019 | 18 Inch Drainage Pipe (Class 6) (Complete In Place) | 150 | Lin Foot | 10,650.00 | 71.00 |
| 624-26025 | 24 Inch Drainage Pipe (Class 6) (Complete In Place) | 182 | Lin Foot | 12,922.00 | 71.00 |
| 624-26030 | 30 Inch Drainage Pipe (Class 6) | 24 | Lin Foot | 2,880.00 | 120.00 |
| 624-26037 | 36 Inch Drainage Pipe (Class 6) (Complete In Place) | 48 | Lin Foot | 7,680.00 | 160.00 |
| 624-26042 | 42 Inch Drainage Pipe (Class 6) | 95 | Lin Foot | 17,100.00 | 180.00 |
| 624-27018 | 18 Inch Drainage Pipe (Class 7) | 525 | Lin Foot | 37,380.57 | 71.20 |
| 624-27019 | 18 Inch Drainage Pipe (Class 7) (Complete In Place) | 388 | Lin Foot | 23,190.76 | 59.77 |
| 624-27024 | 24 Inch Drainage Pipe (Class 7) | 212 | Lin Foot | 21,456.68 | 101.21 |
| 624-27025 | 24 Inch Drainage Pipe (Class 7) (Complete In Place) | 60 | Lin Foot | 12,090.00 | 201.50 |
| 624-27036 | 36 Inch Drainage Pipe (Class 7) | 348 | Lin Foot | 43,059.24 | 123.73 |
| 624-27037 | 36 Inch Drainage Pipe (Class 7) (Complete In Place) | 311 | Lin Foot | 48,919.20 | 157.30 |
| 624-29019 | 18 Inch Drainage Pipe (Class 9) (Complete In Place) | 186 | Lin Foot | 27,900.00 | 150.00 |
| 624-29025 | 24 Inch Drainage Pipe (Class 9) (Complete In Place) | 1,859 | Lin Foot | 353,210.00 | 190.00 |
| 624-29031 | 30 Inch Drainage Pipe (Class 9) (Complete In Place) | 150 | Lin Foot | 27,000.00 | 180.00 |
| 624-29037 | 36 Inch Drainage Pipe (Class 9) (Complete In Place) | 578 | Lin Foot | 127,160.00 | 220.00 |
| 624-29061 | 60 Inch Drainage Pipe (Class 9) (Complete In Place) | 139 | Lin Foot | 47,260.00 | 340.00 |

INDEX AND AVERAGE UNIT BID PRICES FOR 01/01/12 THROUGH 12/31/12

| ITEM NUMBER | ITEM | TOTAL QUANTITY | UNIT | TOTAL COST | AVERAGE PRICE |
|-------------|--|----------------|----------|---------------|---------------|
| 624-30019 | 18 Inch Drainage Pipe (Class 10) (Complete In Place) | 320 | Lin Foot | 20,800.00 | 65.00 |
| 624-30025 | 24 Inch Drainage Pipe (Class 10) (Complete In Place) | 1,693 | Lin Foot | 132,054.00 | 78.00 |
| 624-30109 | 108 Inch Drainage Pipe (Class 10) (Complete In Place) | 187 | Lin Foot | 138,380.00 | 740.00 |
| 624-40031 | 30 Inch Equivalent Drainage Pipe Elliptical (Class 0) | 134 | Lin Foot | 21,440.00 | 160.00 |
| 624-40049 | 48 Inch Equivalent Drainage Pipe Elliptical (Class 0) | 184 | Lin Foot | 34,960.00 | 190.00 |
| 624-40055 | 54 Inch Equivalent Drainage Pipe Elliptical (Class 0) | 445 | Lin Foot | 129,050.00 | 290.00 |
| 624-44031 | 30 Inch Equivalent Drainage Pipe Elliptical (Class 4) | 150 | Lin Foot | 18,000.00 | 120.00 |
| 624-46049 | 48 Inch Equivalent Drainage Pipe Elliptical (Class 6) | 222 | Lin Foot | 35,520.00 | 160.00 |
| 624-47024 | 24 Inch Equivalent Drainage Pipe Elliptical (Class 7) | 62 | Lin Foot | 9,300.00 | 150.00 |
| 624-47030 | 30 Inch Equivalent Drainage Pipe Elliptical (Class 7) | 60 | Lin Foot | 10,200.00 | 170.00 |
| 625-00000 | Construction Surveying | 89 | Lump Sum | 2,536,882.44 | 28,504.30 |
| 625-00001 | Construction Surveying (Hourly) | 664 | Hour | 90,150.47 | 135.77 |
| 626-00000 | Mobilization | 162 | Lump Sum | 26,882,537.47 | 165,941.59 |
| 626-00100 | Mobilization (without Autopay) | 3 | Lump Sum | 1,536,629.25 | 512,209.75 |
| 626-01000 | Public Information Services | 87 | Lump Sum | 797,156.27 | 9,162.72 |
| 627-00001 | Pavement Marking Paint | 14,944 | Gallon | 486,215.06 | 32.54 |
| 627-00002 | Thermoplastic Pavement Marking | 8,597 | Sq Foot | 83,296.92 | 9.69 |
| 627-00003 | Thermoplastic Pavement Marking (Inlaid) | 14,278 | Sq Foot | 174,617.73 | 12.23 |
| 627-00005 | Epoxy Pavement Marking | 158,629 | Gallon | 8,457,911.41 | 53.32 |
| 627-00007 | Epoxy Pavement Marking (Special) | 2,697 | Gallon | 387,700.10 | 143.75 |
| 627-00011 | Pavement Marking Paint (Waterborne) | 22,791 | Gallon | 701,386.61 | 30.77 |
| 627-00012 | Pavement Marking Paint (Low VOC Solvent Base) | 15,342 | Gallon | 574,804.99 | 37.47 |
| 627-00025 | 4 Inch Pavement Marking Tape (Removable) | 2,000 | Lin Foot | 10,000.00 | 5.00 |
| 627-00031 | Raised Pavement Marker | 54 | Each | 191.16 | 3.54 |
| 627-00032 | Raised Flexible Pavement Marker (Temporary) | 7,666 | Each | 14,517.20 | 1.89 |
| 627-00090 | Pavement Marking (Special) | 31 | Sq Foot | 2,484.65 | 80.15 |
| 627-01001 | Preformed Plastic Pavement Marking (Type I) | 70,056 | Sq Foot | 672,060.72 | 9.59 |
| 627-01010 | Preformed Plastic Pavement Marking (Type I) (Inlaid) | 79,570 | Sq Foot | 866,511.54 | 10.89 |
| 627-02001 | Preformed Plastic Pavement Marking (Type II) | 20,031 | Sq Foot | 184,995.09 | 9.24 |
| 627-02010 | Preformed Plastic Pavement Marking (Type II) (Inlaid) | 69,310 | Sq Foot | 744,866.37 | 10.75 |
| 627-03001 | Preformed Plastic Pavement Marking (Type III) | 753 | Sq Foot | 8,960.70 | 11.90 |
| 627-30205 | Thermoplastic Pavement Marking (Word-Symbol) | 3,200 | Sq Foot | 33,600.00 | 10.50 |
| 627-30210 | Thermoplastic Pavement Marking (Xwalk-Stopline) | 6,258 | Sq Foot | 53,127.00 | 8.49 |
| 627-30324 | Preformed Plastic Pavement Marking (Word-Symbol) (Typ | 7,459 | Sq Foot | 126,202.11 | 16.92 |
| 627-30327 | Preformed Plastic Pavement Marking (Word-Symbol) (Typ | 2,749 | Sq Foot | 34,038.60 | 12.38 |
| 627-30329 | Preformed Plastic Pavement Marking (Xwalk-Stop Line) | 7,817 | Sq Foot | 77,277.31 | 9.89 |
| 627-30332 | Preformed Plastic Pavement Marking (Xwalk-Stop Line) | 46,262 | Sq Foot | 392,616.70 | 8.49 |
| 627-30405 | Preformed Thermoplastic Pavement Marking (Word-Symbol) | 43,009 | Sq Foot | 518,801.53 | 12.06 |

INDEX AND AVERAGE UNIT BID PRICES FOR 01/01/12 THROUGH 12/31/12

| ITEM NUMBER | ITEM | TOTAL QUANTITY | UNIT | TOTAL COST | AVERAGE PRICE |
|-------------|---|----------------|----------|--------------|---------------|
| 627-30407 | Preformed Thermoplastic Pavement Marking (Word-Symbol | 259 | Sq Foot | 4,662.00 | 18.00 |
| 627-30410 | Preformed Thermoplastic Pavement Marking (Xwalk-Stop | 78,884 | Sq Foot | 697,573.96 | 8.84 |
| 627-30411 | Preformed Thermoplastic Pavement Marking (Xwalk-Stop | 2,576 | Sq Foot | 38,826.00 | 15.07 |
| 627-40000 | Methyl Methacrylate Pavement Marking | 54 | Gallon | 17,550.00 | 325.00 |
| 627-40003 | Methyl Methacrylate Pavement Marking (Inlaid) | 24,066 | Sq Foot | 463,517.44 | 19.26 |
| 628-00001 | Bridge Girder and Deck Unit | 1 | Each | 49,625.13 | 49,625.13 |
| 629-01001 | Survey Monument (Type 1) | 342 | Each | 103,340.12 | 302.16 |
| 629-01002 | Survey Monument (Type 2) | 46 | Each | 28,339.77 | 616.08 |
| 629-01003 | Survey Monument (Type 3) | 7 | Each | 3,675.00 | 525.00 |
| 629-01005 | Survey Monument (Type 5) | 33 | Each | 2,281.40 | 69.13 |
| 629-01031 | Survey Monument (Type 3A) | 15 | Each | 9,745.99 | 649.73 |
| 629-01050 | Monument Box | 8 | Each | 2,532.14 | 316.52 |
| 629-01065 | Survey Monument (Type 5S) | 5 | Each | 1,134.40 | 226.88 |
| 629-01110 | Locate Monuments | 1,158 | Hour | 128,588.40 | 111.04 |
| 629-01210 | Adjust Monument Box | 19 | Each | 7,272.84 | 382.78 |
| 630-00000 | Flagging | 295,947 | Hour | 6,269,361.10 | 21.18 |
| 630-00001 | Pilot Car Operation | 3,516 | Hour | 112,285.00 | 31.94 |
| 630-00003 | Uniformed Traffic Control | 6,298 | Hour | 448,129.50 | 71.15 |
| 630-00004 | Traffic Control Vehicle | 10 | Each | 26,672.00 | 2,667.20 |
| 630-00005 | Uniformed Traffic Control (Vehicle) | 444 | Hour | 9,778.00 | 22.02 |
| 630-00007 | Traffic Control Inspection | 6,330 | Day | 889,602.40 | 140.54 |
| 630-00009 | Traffic Control Vehicle (Truck) | 1 | Each | 2,088.26 | 2,088.26 |
| 630-00011 | Courtesy Vehicle | 60 | Day | 33,697.40 | 561.62 |
| 630-00012 | Traffic Control Management | 12,423 | Day | 6,929,783.20 | 557.82 |
| 630-00015 | Uniformed Traffic Control Coordination | 1,712 | Hour | 20,557.56 | 12.01 |
| 630-00025 | Traffic Control Vehicle | 550 | Hour | 4,111.00 | 7.47 |
| 630-00027 | Rolling Roadblock | 10 | Day | 30,300.00 | 3,030.00 |
| 630-00040 | Traffic Incident Management Plan Development | 1 | Lump Sum | 3,000.00 | 3,000.00 |
| 630-00041 | Traffic Incident Management Plan Implementation | 12 | Month | 6,000.00 | 500.00 |
| 630-80001 | Flashing Beacon (Portable) | 290 | Each | 127,156.77 | 438.47 |
| 630-80002 | Flashing Beacon (Solar) | 128 | Each | 73,338.44 | 572.96 |
| 630-80305 | Flagging Station Light | 18 | Each | 11,253.00 | 625.17 |
| 630-80335 | Barricade (Type 3 M-A) (Temporary) | 443 | Each | 35,105.50 | 79.24 |
| 630-80336 | Barricade (Type 3 M-B) (Temporary) | 157 | Each | 22,869.91 | 145.67 |
| 630-80337 | Barricade (Type 3 M-C) (Temporary) | 3 | Each | 656.00 | 218.67 |
| 630-80338 | Barricade (Type 3 M-D) (Temporary) | 32 | Each | 5,634.93 | 176.09 |
| 630-80341 | Construction Traffic Sign (Panel Size A) | 4,737 | Each | 160,765.96 | 33.94 |
| 630-80342 | Construction Traffic Sign (Panel Size B) | 7,435 | Each | 331,495.91 | 44.59 |

INDEX AND AVERAGE UNIT BID PRICES FOR 01/01/12 THROUGH 12/31/12

| ITEM NUMBER | ITEM | TOTAL QUANTITY | UNIT | TOTAL COST | AVERAGE PRICE |
|-------------|--|----------------|----------|--------------|---------------|
| 630-80343 | Construction Traffic Sign (Panel Size C) | 1,276 | Each | 56,301.53 | 44.12 |
| 630-80344 | Construction Traffic Sign (Special) | 11,935 | Sq Foot | 202,050.03 | 16.93 |
| 630-80348 | Construction Information Sign | 21 | Each | 3,196.98 | 152.24 |
| 630-80350 | Vertical Panel | 2,170 | Each | 66,509.00 | 30.65 |
| 630-80353 | Vertical Panel (With Light) (Flashing) | 70 | Each | 650.00 | 9.29 |
| 630-80354 | Vertical Panel (With Light) (Steady Burn) | 75 | Each | 2,445.00 | 32.60 |
| 630-80355 | Portable Message Sign Panel | 372 | Each | 1,476,907.53 | 3,970.18 |
| 630-80356 | Advance Warning Flashing or Sequencing Arrow Panel (A) | 5 | Each | 4,257.00 | 851.40 |
| 630-80357 | Advance Warning Flashing or Sequencing Arrow Panel (B) | 33 | Each | 27,503.68 | 833.44 |
| 630-80358 | Advance Warning Flashing or Sequencing Arrow Panel (C) | 262 | Each | 230,211.49 | 878.67 |
| 630-80359 | Portable Message Sign Panel | 2,666 | Day | 123,438.00 | 46.30 |
| 630-80360 | Drum Channelizing Device | 17,694 | Each | 366,545.37 | 20.72 |
| 630-80363 | Drum Channelizing Device (With Light) (Flashing) | 1,191 | Each | 35,360.82 | 29.69 |
| 630-80364 | Drum Channelizing Device (With Light) (Steady Burn) | 855 | Each | 27,430.84 | 32.08 |
| 630-80367 | Portable Traffic Speed Monitor | 2 | Each | 10,061.56 | 5,030.78 |
| 630-80369 | Portable Variable Speed Limit Sign | 3 | Each | 15,092.28 | 5,030.76 |
| 630-80370 | Concrete Barrier (Temporary) | 134,164 | Lin Foot | 3,341,769.24 | 24.91 |
| 630-80375 | Concrete Barrier (Temporary) (Install Only) | 1,250 | Lin Foot | 13,750.00 | 11.00 |
| 630-80377 | Portable Water Filled Barrier (Temporary) | 370 | Lin Foot | 15,280.00 | 41.30 |
| 630-80378 | Glare Screen (Temporary) | 1,851 | Lin Foot | 13,882.50 | 7.50 |
| 630-80380 | Traffic Cone | 34,793 | Each | 204,534.32 | 5.88 |
| 630-80384 | Tubular Marker | 1,329 | Each | 28,851.90 | 21.71 |
| 630-80390 | Channelizing Device (Special) | 2,137 | Each | 35,524.42 | 16.62 |
| 630-80391 | Channelizing Device (Fixed) | 200 | Each | 6,000.00 | 30.00 |
| 630-80415 | Advanced Warning Flashing or Sequencing Panel (C Type) | 60 | Day | 3,180.60 | 53.01 |
| 630-80510 | Mobile Pavement Marking Zone | 23 | Lump Sum | 54,436.22 | 2,366.79 |
| 630-80520 | Mobile Pavement Marking Zone | 94 | Day | 42,671.05 | 453.95 |
| 630-85006 | Impact Attenuator (Sand Filled Plastic Barrel) (Tempo) | 47 | Each | 85,117.09 | 1,811.00 |
| 630-85010 | Impact Attenuator (Temporary) | 97 | Each | 477,284.80 | 4,920.46 |
| 630-85020 | Mobile Attenuator | 19 | Each | 281,363.98 | 14,808.63 |
| 630-85040 | Impact Attenuator (Truck Mounted Attenuator) (Tempora | 45 | Each | 378,362.69 | 8,408.06 |
| 630-85041 | Mobile Attenuator | 2,393 | Day | 653,123.75 | 272.93 |
| 630-86800 | Traffic Signal (Temporary) | 5 | Lump Sum | 164,994.91 | 32,998.98 |
| 630-86810 | Traffic Signal (Temporary) | 17 | Each | 143,467.38 | 8,439.26 |
| 631-00100 | Highway Design & Construction | 7 | Lump Sum | 2,557,247.89 | 365,321.13 |
| 631-10002 | Bridge Design and Construction | 7 | Lump Sum | 5,383,708.37 | 769,101.20 |
| 631-20010 | Move Bridge (Slide) | 1 | Lump Sum | 69,000.00 | 69,000.00 |
| 631-20020 | Move Bridge (Roll) | 2 | Lump Sum | 1,307,143.62 | 653,571.81 |

INDEX AND AVERAGE UNIT BID PRICES FOR 01/01/12 THROUGH 12/31/12

| ITEM NUMBER | ITEM | TOTAL QUANTITY | UNIT | TOTAL COST | AVERAGE PRICE |
|-------------|---|----------------|----------|------------|---------------|
| 641-10000 | Shotcrete | 4,710 | Sq Yard | 734,068.30 | 155.85 |
| 641-10070 | Shotcrete (4 Inch Min Thick, 4000 psi Min Strength) | 387 | Sq Yard | 148,399.02 | 383.46 |
| 652-00000 | Fire Protection Systems | 1 | Lump Sum | 30,600.00 | 30,600.00 |
| 660-00000 | Special Systems | 1 | Lump Sum | 137,300.00 | 137,300.00 |
| 670-00000 | Electrical Systems | 1 | Lump Sum | 330,700.00 | 330,700.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== 201-00000 | Clear and Grub | | | LUMP SUM | ===== | | |
| BR0253-213 | I-25 MAINLINE OVER DRAW AT MI | 01/05/12 | 1.00 | 5000.00 | 8127.00 | 950.00 | |
| FSA 0831-112 | SH83/LEETSDALE DRIVE @ MONACO | 01/12/12 | 1.00 | 3000.00 | 3885.84 | 5000.00 | |
| IM 2254-076 | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 1.00 | 100000.00 | 251295.14 | 809194.19 | |
| FBR0362-032 | SH 36, EAST OF STRASBURG | 01/26/12 | 1.00 | 5000.00 | 6080.00 | 3200.00 | |
| FSA0341-075 | US 34 INTERSECTION WITH MALL | 02/02/12 | 1.00 | 8000.00 | 8279.60 | 5000.00 | |
| NH 0701-210 | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 1.00 | 20000.00 | 13730.87 | 6912.55 | |
| STEC540-013 | SH 9 BIKE PATH BETWEEN ALMA & | 02/16/12 | 1.00 | 800.00 | 13646.29 | 3875.00 | |
| NH0243-080 | US 24 & ELBERT ROAD INTERSECT | 02/16/12 | 1.00 | 15000.00 | 29759.07 | 7600.00 | |
| FBR062A-015 | SH 62 IN RIDGWAY | 03/01/12 | 1.00 | 20000.00 | 16044.98 | 2924.48 | |
| NH0502-065 | US 50 MONTROSE COUNTY MM 103. | 03/15/12 | 1.00 | 5000.00 | 21801.61 | 10000.00 | |
| FSA1151-027 | SH 115A M.P.40.4 TO 44.0 | 03/29/12 | 1.00 | 20000.00 | 27416.94 | 29729.50 | |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 11.00 | 18345.45 | 32195.00 | 80398.70 | |
| NH 1602-105 | US 160 BETWEEN MONTE VISTA & | 04/12/12 | 1.00 | 5000.00 | 13169.30 | 18810.14 | |
| STU0211-002 | SH16, SH21 AND SH105 | 04/12/12 | 1.00 | 500.00 | 2621.00 | 2350.00 | |
| FSA 1602-132 | US 160 WEST OF PAGOSA SPRINGS | 04/26/12 | 1.00 | 10000.00 | 15000.00 | 3000.00 | |
| SHE0853-083 | US 85 FROM FT LUPTON NORTH TO | 04/26/12 | 1.00 | 20000.00 | 30070.00 | 10140.00 | |
| C135A-027 | SH135 MP 0.24 - 1.24, GUNNISO | 04/26/12 | 1.00 | 3500.00 | 6300.00 | 4000.00 | |
| C0703-378 | CR 314, I-70 FRONTAGE RD, IDA | 05/10/12 | 1.00 | 5000.00 | 89211.62 | 50000.00 | |
| NH1601-065 | US 160 FROM MANCOS HILL WEST | 05/17/12 | 1.00 | 20000.00 | 26160.72 | 23000.00 | |
| STA0404-052 | SH 40 (COLFAX AVE): COLE TO S | 05/17/12 | 1.00 | 5000.00 | 4286.80 | 1600.00 | |
| NH0505-046 | US 50 HASTY AND MCCLAVE | 05/17/12 | 1.00 | 60000.00 | 65834.38 | 16975.00 | |
| NH1601-062 | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 1.00 | 10000.00 | 34279.75 | 5000.00 | |
| FSAR600-378 | SH88B ARAPAHOE RD CORRIDOR | 05/31/12 | 1.00 | 5000.00 | 10751.67 | 11000.00 | |
| HPP0241-058 | SH 24 MM 168-172 | 06/14/12 | 1.00 | 3000.00 | 31953.76 | 9200.00 | |
| BR0241-049 | US-24 MP 178.0 - 179.25 | 06/28/12 | 1.00 | 10000.00 | 12869.88 | 4010.00 | |
| STA145A-054 | SH 145 NORTH OF RICO & NEAR T | 06/28/12 | 1.00 | 5000.00 | 10375.00 | 15000.00 | |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 14.00 | 11571.43 | 24237.43 | 12434.65 | |
| FSA 1191-027 | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 1.00 | 7500.00 | 11260.43 | 6190.00 | |
| FBR0852-107-Steel Alt. | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 1.00 | 10000.00 | 57487.00 | 25000.00 | |
| FBR0852-107-Concrete Alt. | US-85 COOK RANCH TO LOUVIERS | | | | | | |
| FBR0702-312 | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 1.00 | 5000.00 | 20423.68 | 20423.68 | |
| STA0131-059 | SH13 NORTH OF 14 MILE CREEK | 09/06/12 | 1.00 | 20000.00 | 38369.02 | 15000.00 | |
| STA0142-061 | SH 14 AT SUMMIT VIEW SIGNALS | 09/13/12 | 1.00 | 1000.00 | 1514.08 | 2106.00 | |
| FBR066A-002 | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 1.00 | 30000.00 | 48006.71 | 40000.00 | |
| FBR0704-224 | PECOS ST. OVER I-70 | 09/26/12 | 1.00 | 7075.00 | 8090.77 | 8090.77 | |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 7.00 | 11321.88 | 31784.76 | 16687.21 | |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-----------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== 201-00000 | 201-00000 | Clear and Grub | | LUMP SUM | ===== | | |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 1.00 | 2000.00 | 18911.60 | 15000.00 |
| STA0741-018 | | SH 74 MP 4.69 AND 9.47 AT KIT | 10/11/12 | 1.00 | 14000.00 | 15528.08 | 1460.00 |
| FSA083A-040 | | SH 83 @ RAFTER RD, FRANKTOWN, | 10/11/12 | 1.00 | 2500.00 | 8690.53 | 5000.00 |
| IM0703-389 | | CLEAR CREEK COUNTY | 10/22/12 | 1.00 | 10500.00 | 11123.05 | 11123.05 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 1.00 | 6000.00 | 44634.82 | 50000.00 |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 1.00 | 120000.00 | 69925.00 | 100000.00 |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE | 11/29/12 | 1.00 | 25000.00 | 35429.98 | 68407.26 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 1.00 | 6401.00 | 11065.99 | 11065.99 |
| SHE 0701-215 | | I-70 MP 87 - 110 IN GARFIELD | 12/13/12 | 1.00 | 15000.00 | 10300.00 | 10300.00 |
| SHE 0821-096 | | SH 82 MP 12.5-19.5 GARFIELD & | 12/13/12 | 1.00 | 5000.00 | 30000.00 | 30000.00 |
| SHE1151-024 | | SH115 & US50 IN FREMONT COUNT | 12/20/12 | 1.00 | 10000.00 | 19086.48 | 8500.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 11.00 | 19672.82 | 29797.07 | 28259.66 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 43.00 | 15244.91 | 29405.75 | 34561.34 |
| ===== 201-00001 | 201-00001 | Clear and Grub | | Acre | ===== | | |
| FSA145A-056 | | SH 145 NORTH OF PLACERVILLE A | 02/02/12 | 4.50 | 4000.00 | 6357.19 | 2210.00 |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 4.50 | 7000.00 | 3926.85 | 1879.57 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 9.00 | 5500.00 | 4621.23 | 2044.79 |
| BR1251-007 | | SH 125 NORTH OF WALDEN, JACKS | 04/05/12 | 1.20 | 25000.00 | 15550.00 | 10000.00 |
| FSA069A-027 | | SH 69 SOUTH OF WESTCLIFFE, CO | 04/26/12 | 31.00 | 1400.00 | 903.21 | 478.67 |
| NH145A-045 | | SAN MIGUEL COUNTY | 06/21/12 | 1.00 | 6500.00 | 17707.41 | 6257.83 |
| NH 160A-019 | | IN PAGOSA SPRINGS, COLORADO A | 06/28/12 | 0.10 | 5000.00 | 25025.00 | 31000.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 33.30 | 2414.41 | 1529.18 | 1086.98 |
| ER 0241-059 | | US 24 MP 165-166.5 | 07/18/12 | 0.30 | 6500.00 | 71500.00 | 68000.00 |
| FBRR200-181 | | ON SH 266 MP 2.63 & 2.66 AND | 07/31/12 | 7.20 | 1000.00 | 2000.00 | 2000.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 7.50 | 1220.00 | 7346.15 | 4640.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 49.80 | 2792.17 | 2009.24 | 1795.17 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 201-00005 | Rem of Debris | | LUMP SUM | ===== | ===== | ===== |
| STA145A-054 | | SH 145 NORTH OF RICO & NEAR T | 06/28/12 | 1.00 | 3000.00 | 4633.75 | 15000.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 1.00 | 3000.00 | 4633.75 | 15000.00 |
| FBR0704-227 | | I-70 FRONTAGE ROAD WEST OF LI | 12/06/12 | 1.00 | 5000.00 | 3527.62 | 663.35 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 1.00 | 5000.00 | 3527.62 | 663.35 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 2.00 | 4000.00 | 3867.97 | 7831.68 |
| ===== | 202-00000 | Rem Str and Obstructions | | LUMP SUM | ===== | ===== | ===== |
| FBR0253-218 | | I-25 FRONTAGE ROAD BR MP 249. | 04/26/12 | 1.00 | 3000.00 | 13715.00 | 5000.00 |
| C0703-378 | | CR 314, I-70 FRONTAGE RD, IDA | 05/10/12 | 1.00 | 1500.00 | 4023.87 | 1000.00 |
| FSAR600-378 | | SH88B ARAPAHOE RD CORRIDOR | 05/31/12 | 1.00 | 5000.00 | 1451.83 | 2400.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 3.00 | 3166.67 | 7473.69 | 2800.00 |
| C 0701-217 | | I-70 MP 93.9, NORTH FRONTAGE | 08/06/12 | 1.00 | 5000.00 | 22069.60 | 20000.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 1.00 | 10850.00 | 18144.78 | 18144.78 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 2.00 | 7925.00 | 21415.46 | 19072.39 |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE | 11/29/12 | 1.00 | 5000.00 | 19168.41 | 12700.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 1.00 | 5000.00 | 19168.41 | 12700.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 6.00 | 5058.33 | 12374.53 | 9874.13 |
| ===== | 202-00001 | Rem Structure | | Each | ===== | ===== | ===== |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 10.00 | 950.00 | 956.88 | 160.52 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 2.00 | 1000.00 | 658.42 | 700.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 12.00 | 958.33 | 885.51 | 250.43 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 202-00001 | Rem Structure | | Each | ===== | ===== | ===== |
| NH 1602-105 | | US 160 BETWEEN MONTE VISTA & | 04/12/12 | 2.00 | 2000.00 | 6324.61 | 5073.82 |
| NH0505-046 | | US 50 HASTY AND MCCLAVE | 05/17/12 | 5.00 | 1100.00 | 850.10 | 800.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 7.00 | 1357.14 | 2113.45 | 2021.09 |
| STA1381-007 | | US 138 FROM STERLING TO NEBRA | 08/30/12 | 1.00 | 10000.00 | 13375.00 | 15000.00 |
| C007A-016 | | SH 7 BUSINESS ROUTE IN ALLENS | 08/30/12 | 1.00 | 3000.00 | 8723.00 | 19000.00 |
| STA0131-059 | | SH13 NORTH OF 14 MILE CREEK | 09/06/12 | 1.00 | 5000.00 | 5177.68 | 10000.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 3.00 | 6000.00 | 8309.05 | 14666.67 |
| C224A-001 | | ON BROADWAY, NORTH OF 70TH, C | 11/15/12 | 1.00 | 5000.00 | 9450.37 | 1970.00 |
| SHE 0821-096 | | SH 82 MP 12.5-19.5 GARFIELD & | 12/13/12 | 4.00 | 1000.00 | 975.00 | 1500.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 5.00 | 1800.00 | 6221.66 | 1594.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 27.00 | 1777.78 | 2543.55 | 2560.11 |
| ===== | 202-00004 | Rem Steel H or Pipe Piling | | Lin Foot | ===== | ===== | ===== |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 12.00 | 100.00 | 104.96 | 106.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 12.00 | 100.00 | 104.96 | 106.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 12.00 | 100.00 | 104.96 | 106.00 |
| ===== | 202-00008 | Tree Trimming | | Hour | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 100.00 | 125.00 | 130.37 | 110.00 |
| FSA145A-056 | | SH 145 NORTH OF PLACERVILLE A | 02/02/12 | 30.00 | 175.00 | 237.09 | 260.00 |
| NH0504-063 | | US 50 M.P. 359.00 TO M.P. 366 | 03/08/12 | 50.00 | 100.00 | 145.58 | 169.31 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 180.00 | 126.39 | 142.80 | 151.48 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 8.00 | 92.00 | 105.00 | 105.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 8.00 | 92.00 | 105.00 | 105.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 188.00 | 124.93 | 142.41 | 149.50 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== 202-00009 | 202-00009 | Tree Trimming | | LUMP SUM | ===== | ===== | ===== |
| SHE1151-024 | | SH115 & US50 IN FREMONT COUNT | 12/20/12 | 1.00 | 5000.00 | 3404.78 | 1200.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 1.00 | 5000.00 | 3404.78 | 1200.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 1.00 | 5000.00 | 3404.78 | 1200.00 |
| ===== 202-00010 | 202-00010 | Rem Tree | | Each | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 81.00 | 300.00 | 244.43 | 170.00 |
| FSA0341-075 | | US 34 INTERSECTION WITH MALL | 02/02/12 | 15.00 | 225.00 | 169.73 | 125.00 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 7.00 | 200.00 | 309.04 | 375.00 |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 6.00 | 200.00 | 409.46 | 213.49 |
| NH0504-063 | | US 50 M.P. 359.00 TO M.P. 366 | 03/08/12 | 1.00 | 500.00 | 1385.50 | 1906.47 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 110.00 | 279.77 | 265.32 | 195.07 |
| FSA 1602-132 | | US 160 WEST OF PAGOSA SPRINGS | 04/26/12 | 1.00 | 1000.00 | 620.00 | 600.00 |
| C135A-027 | | SH135 MP 0.24 - 1.24, GUNNISO | 04/26/12 | 3.00 | 500.00 | 592.33 | 392.00 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 2.00 | 250.00 | 1687.47 | 1100.00 |
| NH0505-046 | | US 50 HASTY AND MCCLAVE | 05/17/12 | 19.00 | 190.00 | 575.88 | 132.00 |
| NH0342-054 | | US 34 EAST OF GREELEY | 05/24/12 | 1.00 | 250.00 | 1282.16 | 1315.00 |
| FSAR600-378 | | SH88B ARAPAHOE RD CORRIDOR | 05/31/12 | 7.00 | 250.00 | 487.17 | 300.00 |
| C 133A-040 | | SH 133 MP 43 IN PITKIN COUNTY | 06/28/12 | 35.00 | 300.00 | 245.67 | 200.00 |
| NH 160A-019 | | IN PAGOSA SPRINGS, COLORADO A | 06/28/12 | 2.00 | 500.00 | 875.00 | 1100.00 |
| FBR120A-010 | | ON SH 120 IN FREMONT COUNTY O | 06/28/12 | 8.00 | 200.00 | 935.62 | 690.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 78.00 | 278.33 | 587.20 | 315.63 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 5.00 | 200.00 | 525.01 | 320.00 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 40.00 | 300.00 | 432.38 | 400.00 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| C 0701-217 | | I-70 MP 93.9, NORTH FRONTAGE | 08/06/12 | 3.00 | 500.00 | 261.20 | 220.00 |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 21.00 | 306.80 | 784.60 | 784.60 |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 10.00 | 400.00 | 580.36 | 550.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 19.00 | 352.00 | 404.23 | 404.23 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 98.00 | 322.76 | 499.19 | 511.76 |
| FBR050-005 | | SH 350 MP 8.608 AND SH 239 MP | 10/11/12 | 6.00 | 200.00 | 507.81 | 614.33 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 202-00010 | Rem Tree | | Each | ===== | ===== | ===== |
| IM0703-389 | | CLEAR CREEK COUNTY | 10/22/12 | 5.00 | 260.00 | 333.69 | 333.69 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 6.00 | 200.00 | 565.74 | 200.00 |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE | 11/29/12 | 13.00 | 200.00 | 559.75 | 540.00 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 58.00 | 164.59 | 497.97 | 497.97 |
| SHE 0701-215 | | I-70 MP 87 - 110 IN GARFIELD | 12/13/12 | 20.00 | 500.00 | 245.00 | 245.00 |
| SHE 0821-096 | | SH 82 MP 12.5-19.5 GARFIELD & | 12/13/12 | 4.00 | 300.00 | 850.00 | 200.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 112.00 | 241.48 | 509.99 | 429.97 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 398.00 | 279.30 | 419.70 | 354.89 |
| ===== | 202-00011 | Tree Trimming | | Each | ===== | ===== | ===== |
| FBR200-181 | | ON SH 266 MP 2.63 & 2.66 AND | 07/31/12 | 1.00 | 250.00 | 2000.00 | 2000.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 1.00 | 250.00 | 2000.00 | 2000.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 1.00 | 250.00 | 2000.00 | 2000.00 |
| ===== | 202-00012 | Rem Tree Stump | | Each | ===== | ===== | ===== |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 1.00 | 170.00 | 1034.75 | 520.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 1.00 | 170.00 | 1034.75 | 520.00 |
| FBR0704-227 | | I-70 FRONTAGE ROAD WEST OF LI | 12/06/12 | 1.00 | 250.00 | 474.19 | 815.16 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 1.00 | 250.00 | 474.19 | 815.16 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 2.00 | 210.00 | 719.43 | 667.58 |
| ===== | 202-00013 | Rem Erosion Mat | | Sq Yard | ===== | ===== | ===== |
| STMR200-183 | | ALL COUNTIES IN REGION 2 | 11/08/12 | 100.00 | 5.00 | 1.94 | 1.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 100.00 | 5.00 | 1.94 | 1.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 100.00 | 5.00 | 1.94 | 1.00 |
| ===== | 202-00015 | Rem Headwall | | Each | ===== | ===== | ===== |
| STA3501-011 | | SH 350, M.P. 63.7 TO M.P. 72. | 01/26/12 | 27.00 | 600.00 | 544.19 | 106.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== 202-00015 | | Rem Headwall | | Each ===== | | | |
| FSA0341-075 | | US 34 INTERSECTION WITH MALL | 02/02/12 | 1.00 | 650.00 | 522.10 | 500.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 28.00 | 601.79 | 543.40 | 120.07 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 1.00 | 700.00 | 1303.35 | 800.00 |
| HPP0241-058 | | SH 24 MM 168-172 | 06/14/12 | 11.00 | 700.00 | 599.58 | 280.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 12.00 | 700.00 | 679.04 | 323.33 |
| C007A-016 | | SH 7 BUSINESS ROUTE IN ALLENS | 08/30/12 | 2.00 | 400.00 | 683.25 | 725.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 2.00 | 400.00 | 683.25 | 725.00 |
| FSA083A-040 | | SH 83 @ RAFTER RD, FRANKTOWN, | 10/11/12 | 1.00 | 750.00 | 3044.17 | 4032.50 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 2.00 | 5000.00 | 715.63 | 1000.00 |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 17.00 | 900.00 | 534.42 | 500.00 |
| C224A-001 | | ON BROADWAY, NORTH OF 70TH, C | 11/15/12 | 2.00 | 1000.00 | 1202.51 | 1028.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 22.00 | 1275.00 | 724.11 | 754.02 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 64.00 | 845.31 | 642.21 | 395.01 |
| ===== 202-00019 | | Rem Inlet | | Each ===== | | | |
| FSA 0831-112 | | SH83/LEETSDALE DRIVE @ MONACO | 01/12/12 | 1.00 | 500.00 | 2032.48 | 1000.00 |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 22.00 | 600.00 | 538.50 | 400.00 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 7.00 | 500.00 | 536.59 | 650.00 |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 1.00 | 500.00 | 556.76 | 171.85 |
| NH0504-063 | | US 50 M.P. 359.00 TO M.P. 366 | 03/08/12 | 11.00 | 800.00 | 667.34 | 516.59 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 42.00 | 630.95 | 603.86 | 481.06 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 6.00 | 375.00 | 661.31 | 475.00 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 8.00 | 1500.00 | 815.58 | 800.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 202-00019 | Rem Inlet | | Each | ===== | ===== | ===== |
| FSAR600-378 | | SH88B ARAPAHOE RD CORRIDOR | 05/31/12 | 2.00 | 2500.00 | 1194.00 | 700.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 16.00 | 1203.13 | 796.57 | 665.63 |
| SHE2854-128 | | US 285, E. OF CONIFER, JEFFER | 07/19/12 | 1.00 | 450.00 | 1036.45 | 500.00 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 2.00 | 500.00 | 515.55 | 580.00 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 1.00 | 360.00 | 638.77 | 1000.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 20.00 | 506.00 | 491.16 | 491.16 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 24.00 | 497.08 | 606.13 | 517.53 |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 4.00 | 550.00 | 816.60 | 500.00 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 2.00 | 5000.00 | 1087.40 | 1200.00 |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE | 11/29/12 | 1.00 | 500.00 | 482.76 | 280.00 |
| STA0504-066 | | US50B IN ROCKY FORD & LA JUNT | 12/06/12 | 2.00 | 400.00 | 927.76 | 938.07 |
| SHE1151-024 | | SH115 & US50 IN FREMONT COUNT | 12/20/12 | 4.00 | 1000.00 | 1119.88 | 996.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 13.00 | 1346.15 | 972.25 | 810.78 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 95.00 | 791.37 | 707.11 | 567.00 |
| ===== | 202-00020 | Rem CBC | | Each | ===== | ===== | ===== |
| NH0505-046 | | US 50 HASTY AND MCCLAVE | 05/17/12 | 1.00 | 9000.00 | 14368.78 | 8275.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 1.00 | 9000.00 | 14368.78 | 8275.00 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 16.00 | 6000.00 | 1986.00 | 875.00 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 16.00 | 6000.00 | 1986.00 | 875.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 17.00 | 6176.47 | 2938.52 | 1697.22 |
| ===== | 202-00021 | Rem Manhole | | Each | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 6.00 | 500.00 | 607.57 | 300.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 6.00 | 500.00 | 607.57 | 300.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 202-00021 | Rem Manhole | | Each | ===== | ===== | ===== |
| BR157A-011 | | US 36 AND SH 157 IN BOULDER C | 07/26/12 | 1.00 | 593.00 | 1716.67 | 850.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 6.00 | 676.00 | 792.99 | 792.99 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 7.00 | 664.14 | 1100.88 | 801.13 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 3.00 | 600.00 | 740.24 | 1200.00 |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 1.00 | 900.00 | 993.33 | 1500.00 |
| SHE1151-024 | | SH115 & US50 IN FREMONT COUNT | 12/20/12 | 1.00 | 1000.00 | 1269.02 | 3120.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 5.00 | 740.00 | 1001.81 | 1644.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 18.00 | 630.50 | 828.23 | 868.22 |
| ===== | 202-00023 | Rem Emb Prot Ty 3 | | Each | ===== | ===== | ===== |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 10.00 | 375.00 | 419.52 | 300.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 10.00 | 375.00 | 419.52 | 300.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 10.00 | 375.00 | 419.52 | 300.00 |
| ===== | 202-00024 | Rem Emb Prot Ty 5 | | Each | ===== | ===== | ===== |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 5.00 | 300.00 | 409.80 | 414.75 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 5.00 | 300.00 | 409.80 | 414.75 |
| BR157A-011 | | US 36 AND SH 157 IN BOULDER C | 07/26/12 | 1.00 | 400.00 | 1140.00 | 970.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 1.00 | 400.00 | 1140.00 | 970.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 6.00 | 316.67 | 467.44 | 507.29 |
| ===== | 202-00025 | Rem Ditch Lining | | Lin Foot | ===== | ===== | ===== |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 149.00 | 20.00 | 42.20 | 18.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 149.00 | 20.00 | 42.20 | 18.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 149.00 | 20.00 | 42.20 | 18.00 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 202-00026 | Rem S and D Pave | | Sq Yard | ===== | ===== | ===== |
| NH0504-063 | | US 50 M.P. 359.00 TO M.P. 366 | 03/08/12 | 2,500.00 | 6.50 | 4.69 | 4.41 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 2,500.00 | 6.50 | 4.69 | 4.41 |
| SHE0853-083 | | US 85 FROM FT LUPTON NORTH TO | 04/26/12 | 21.00 | 6.00 | 47.55 | 40.10 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 121.00 | 10.00 | 16.89 | 30.00 |
| NH0342-054 | | US 34 EAST OF GREELEY | 05/24/12 | 16.00 | 15.00 | 31.63 | 28.65 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 158.00 | 9.97 | 19.63 | 31.21 |
| STA1381-007 | | US 138 FROM STERLING TO NEBRA | 08/30/12 | 49.00 | 10.00 | 15.80 | 10.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 1,036.00 | 6.00 | 13.28 | 13.28 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 1,085.00 | 6.18 | 13.68 | 13.13 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 3,743.00 | 6.55 | 6.80 | 8.07 |
| ===== | 202-00027 | Rem Riprap | | Sq Yard | ===== | ===== | ===== |
| FSAR600-378 | | SH88B ARAPAHOE RD CORRIDOR | 05/31/12 | 6.00 | 20.00 | 34.67 | 65.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 6.00 | 20.00 | 34.67 | 65.00 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 240.00 | 15.00 | 15.54 | 5.50 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| BR0243-083 | | REGION 2, EL PASO COUNTY, US- | 08/23/12 | 67.00 | 14.00 | 29.71 | 8.56 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 307.00 | 14.78 | 20.04 | 6.60 |
| STMR200-183 | | ALL COUNTIES IN REGION 2 | 11/08/12 | 100.00 | 40.00 | 35.87 | 58.00 |
| C224A-001 | | ON BROADWAY, NORTH OF 70TH, C | 11/15/12 | 25.00 | 40.00 | 32.96 | 23.00 |
| SHE1151-024 | | SH115 & US50 IN FREMONT COUNT | 12/20/12 | 38.00 | 50.00 | 20.75 | 10.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 163.00 | 42.33 | 31.04 | 41.44 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 476.00 | 24.28 | 26.18 | 23.54 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 202-00031 | Rem of Fire Hydrant | | Each | ===== | ===== | ===== |
| NH0504-063 | | US 50 M.P. 359.00 TO M.P. 366 | 03/08/12 | 1.00 | 700.00 | 1179.40 | 2060.48 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 1.00 | 700.00 | 1179.40 | 2060.48 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 2.00 | 571.00 | 1466.30 | 1466.30 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 2.00 | 571.00 | 1466.30 | 1466.30 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 3.00 | 614.00 | 1275.04 | 1664.36 |
| ===== | 202-00032 | Rem Valve | | Each | ===== | ===== | ===== |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 7.00 | 290.00 | 686.32 | 686.32 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 7.00 | 290.00 | 686.32 | 686.32 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 7.00 | 290.00 | 686.32 | 686.32 |
| ===== | 202-00033 | Rem Pipe | | Each | ===== | ===== | ===== |
| NH0504-063 | | US 50 M.P. 359.00 TO M.P. 366 | 03/08/12 | 24.00 | 1200.00 | 467.96 | 512.11 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 24.00 | 1200.00 | 467.96 | 512.11 |
| C0703-378 | | CR 314, I-70 FRONTAGE RD, IDA | 05/10/12 | 4.00 | 2000.00 | 2618.42 | 1500.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 4.00 | 2000.00 | 2618.42 | 1500.00 |
| BR0243-083 STA0131-059 | | REGION 2, EL PASO COUNTY, US- | 08/23/12 | 1.00 | 500.00 | 2912.72 | 199.66 |
| | | SH13 NORTH OF 14 MILE CREEK | 09/06/12 | 24.00 | 1500.00 | 1316.02 | 1400.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 25.00 | 1460.00 | 1362.17 | 1351.99 |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 2.00 | 1500.00 | 1085.20 | 250.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|------------------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 202-00033 | Rem Pipe | | Each | ===== | ===== | ===== |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 22.00 | 1500.00 | 1715.32 | 2000.00 |
| STA 0702-324 | | I-70:COPPER-SUMMIT BIKE PATH | 12/06/12 | 1.00 | 500.00 | 1539.80 | 550.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 25.00 | 1460.00 | 1666.48 | 1802.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 78.00 | 1407.69 | 1313.53 | 1245.39 |
| ===== | 202-00035 | Rem Pipe | | Lin Foot | ===== | ===== | ===== |
| FSA 0831-112 | | SH83/LEETSDALE DRIVE @ MONACO | 01/12/12 | 113.00 | 17.50 | 28.36 | 23.00 |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 7,724.00 | 11.00 | 11.84 | 10.00 |
| FSA0341-075 | | US 34 INTERSECTION WITH MALL | 02/02/12 | 133.00 | 25.00 | 21.42 | 10.00 |
| STM021A-002 | | SH 21 M.P. 137.6 TO M.P. 139. | 02/09/12 | 40.00 | 15.00 | 27.16 | 18.46 |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 802.00 | 30.00 | 47.62 | 18.43 |
| NH0243-080 | | US 24 & ELBERT ROAD INTERSECT | 02/16/12 | 76.00 | 40.00 | 30.67 | 8.00 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 344.00 | 18.00 | 18.79 | 18.00 |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 75.00 | 15.00 | 32.08 | 25.35 |
| NH0502-065 | | US 50 MONTROSE COUNTY MM 103. | 03/15/12 | 105.00 | 25.00 | 29.33 | 50.00 |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 466.00 | 80.00 | 23.18 | 14.10 |
| FSA1151-027 | | SH 115A M.P.40.4 TO 44.0 | 03/29/12 | 378.00 | 15.00 | 18.55 | 17.34 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 10,256.00 | 16.66 | 17.74 | 12.07 |
| FSA 1602-132 | | US 160 WEST OF PAGOSA SPRINGS | 04/26/12 | 64.00 | 40.00 | 35.50 | 43.00 |
| SHE0853-083 | | US 85 FROM FT LUPTON NORTH TO | 04/26/12 | 61.00 | 20.00 | 36.25 | 22.50 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 2,369.00 | 15.00 | 16.88 | 14.50 |
| NH1601-065 | | US 160 FROM MANCOS HILL WEST | 05/17/12 | 63.00 | 20.00 | 53.83 | 14.90 |
| NH0505-046 | | US 50 HASTY AND MCCLAVE | 05/17/12 | 1,520.00 | 16.50 | 20.29 | 30.00 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 261.00 | 45.00 | 40.53 | 27.00 |
| NH0342-054 | | US 34 EAST OF GREELEY | 05/24/12 | 160.00 | 15.00 | 19.87 | 15.25 |
| HPP0241-058 | | SH 24 MM 168-172 | 06/14/12 | 406.00 | 13.00 | 32.42 | 21.00 |
| NH145A-045 | | SAN MIGUEL COUNTY | 06/21/12 | 33.00 | 50.00 | 50.51 | 43.80 |
| STA145A-054 | | SH 145 NORTH OF RICO & NEAR T | 06/28/12 | 3.00 | 100.00 | 367.25 | 250.00 |
| STE0702-322 | | VAIL PASS RECREATION PATH ADJ | 06/28/12 | 139.00 | 15.00 | 69.18 | 153.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 5,079.00 | 17.55 | 21.60 | 24.90 |
| SHE2854-128 | | US 285, E. OF CONIFER, JEFFER | 07/19/12 | 80.00 | 20.00 | 34.78 | 55.00 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 576.00 | 14.00 | 25.99 | 21.25 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 1,370.00 | 20.00 | 15.38 | 5.15 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== 202-00035 | | Rem Pipe | | Lin Foot | ===== | | |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 87.00 | 19.96 | 17.39 | 17.39 |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 959.00 | 22.00 | 19.81 | 30.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 1,924.00 | 17.00 | 17.52 | 17.52 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 4,996.00 | 18.54 | 20.32 | 19.52 |
| FSA083A-040 | | SH 83 @ RAFTER RD, FRANKTOWN, | 10/11/12 | 32.00 | 80.00 | 42.50 | 50.00 |
| IM0703-389 | | CLEAR CREEK COUNTY | 10/22/12 | 40.00 | 21.00 | 33.04 | 33.04 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 620.00 | 13.00 | 16.77 | 20.00 |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE | 11/29/12 | 1,238.00 | 15.00 | 16.92 | 14.00 |
| FBR0704-227 | | I-70 FRONTAGE ROAD WEST OF LI | 12/06/12 | 45.00 | 20.00 | 19.61 | 29.57 |
| SHE 0821-096 | | SH 82 MP 12.5-19.5 GARFIELD & | 12/13/12 | 168.00 | 20.00 | 17.00 | 14.00 |
| SHE1151-024 | | SH115 & US50 IN FREMONT COUNT | 12/20/12 | 246.00 | 17.00 | 23.01 | 26.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 2,389.00 | 16.10 | 18.48 | 17.89 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 22,720.00 | 17.21 | 19.17 | 17.12 |
| ===== 202-00037 | | Rem of End Section | | Each | ===== | | |
| FSA0341-075 | | US 34 INTERSECTION WITH MALL | 02/02/12 | 2.00 | 200.00 | 214.15 | 250.00 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 3.00 | 260.00 | 220.59 | 150.00 |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 1.00 | 200.00 | 263.86 | 86.14 |
| NH0504-063 | | US 50 M.P. 359.00 TO M.P. 366 | 03/08/12 | 4.00 | 220.00 | 227.04 | 178.19 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 10.00 | 226.00 | 226.89 | 174.89 |
| SHE0853-083 | | US 85 FROM FT LUPTON NORTH TO | 04/26/12 | 8.00 | 200.00 | 150.50 | 201.00 |
| C 133A-040 | | SH 133 MP 43 IN PITKIN COUNTY | 06/28/12 | 1.00 | 1000.00 | 1212.67 | 400.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 9.00 | 288.89 | 318.21 | 223.11 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 4.00 | 168.00 | 301.10 | 235.00 |
| BR157A-011 | | US 36 AND SH 157 IN BOULDER C | 07/26/12 | 2.00 | 250.00 | 346.67 | 390.00 |
| FSA0853-080 | | US 85 IN GILCREST | 07/26/12 | 1.00 | 200.00 | 273.00 | 152.00 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 42.00 | 150.00 | 173.05 | 40.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== 202-00037 | | Rem of End Section | | Each ===== | | | |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 7.00 | 170.00 | 205.04 | 250.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 56.00 | 158.25 | 204.04 | 127.49 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 6.00 | 200.00 | 309.88 | 500.00 |
| MPR200-188 | | INSTALL OVERHEAD SIGNING -R2 | 11/29/12 | 1.00 | 500.00 | 276.38 | 300.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 7.00 | 242.86 | 303.79 | 471.43 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 82.00 | 188.07 | 222.03 | 188.83 |
| ===== 202-00040 | | Rem Elec Conduit | | Lin Foot ===== | | | |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 1,145.00 | 5.00 | 2.44 | 1.90 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 1,145.00 | 5.00 | 2.44 | 1.90 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 1,145.00 | 5.00 | 2.44 | 1.90 |
| ===== 202-00090 | | Rem Delineator | | Each ===== | | | |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 284.00 | 5.00 | 9.52 | 10.00 |
| STA3501-011 | | SH 350, M.P. 63.7 TO M.P. 72. | 01/26/12 | 192.00 | 3.00 | 5.08 | 5.40 |
| FBR0362-032 | | SH 36, EAST OF STRASBURG | 01/26/12 | 12.00 | 10.00 | 18.01 | 33.00 |
| STA145A-052 | | SH 145 ON LIZARD HEAD PASS TO | 01/26/12 | 341.00 | 6.00 | 6.87 | 6.00 |
| FSA0341-075 | | US 34 INTERSECTION WITH MALL | 02/02/12 | 5.00 | 10.00 | 11.98 | 20.00 |
| NH 1601-064 | | MONTEZUMA COUNTY | 02/09/12 | 10.00 | 1.00 | 12.90 | 10.00 |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 20.00 | 6.00 | 11.73 | 10.34 |
| STEC540-013 | | SH 9 BIKE PATH BETWEEN ALMA & | 02/16/12 | 16.00 | 25.00 | 12.86 | 9.45 |
| NH0243-080 | | US 24 & ELBERT ROAD INTERSECT | 02/16/12 | 14.00 | 5.00 | 10.47 | 3.00 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 30.00 | 6.00 | 13.12 | 9.15 |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 13.00 | 12.00 | 8.65 | 5.34 |
| NH 2852-018 | | US 285 CENTER NORTH AND SOUTH | 03/01/12 | 621.00 | 7.00 | 4.56 | 5.00 |
| IM0252-409 | | I-25, M.P. 124.1 TO M.P. 138. | 03/08/12 | 523.00 | 7.50 | 4.19 | 3.28 |
| NH0504-063 | | US 50 M.P. 359.00 TO M.P. 366 | 03/08/12 | 481.00 | 4.50 | 3.73 | 3.06 |
| NH0502-065 | | US 50 MONTROSE COUNTY MM 103. | 03/15/12 | 20.00 | 6.00 | 10.54 | 10.00 |
| STM 094A-032 | | SH94, M.P. 0.0 TO M.P. 17.2 , | 03/22/12 | 642.00 | 7.50 | 3.45 | 3.21 |
| FSAR200-178 | | REGION-WIDE | 03/22/12 | 188.00 | 14.00 | 9.34 | 8.00 |
| FSA1151-027 | | SH 115A M.P.40.4 TO 44.0 | 03/29/12 | 40.00 | 6.00 | 6.68 | 9.85 |
| NH0501-059 - Heater/Remix | | US 50 MP36 TO 68 AND SH141 MP | 03/29/12 | 20.00 | 6.00 | 9.33 | 5.05 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|----------------------------------|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 202-00090 | Rem Delineator | | Each | ===== | ===== | ===== |
| NH0501-059 | - Mill/Fill | US 50 MP36 TO 68 AND SH141 MP | | | | | |
| | WEIGHTED AVERAGE FOR THE FIRST | QUARTER | | 3,472.00 | 6.77 | 5.89 | 5.13 |
| NH 1602-105 | | US 160 BETWEEN MONTE VISTA & | 04/12/12 | 176.00 | 10.00 | 5.76 | 5.07 |
| IM 0252-416 | | I-25, DOUGLAS-EL PASO COUNTY | 04/26/12 | 30.00 | 70.00 | 8.93 | 5.00 |
| FSA 1602-132 | | US 160 WEST OF PAGOSA SPRINGS | 04/26/12 | 2.00 | 10.00 | 42.50 | 50.00 |
| FSA069A-027 | | SH 69 SOUTH OF WESTCLIFFE, CO | 04/26/12 | 116.00 | 5.00 | 11.62 | 9.05 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 360.00 | 6.00 | 4.41 | 2.00 |
| IM0701-211 | | I-70 MP 11-16.5 MESA I-70 EAS | 05/10/12 | 230.00 | 6.00 | 5.20 | 5.10 |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 30.00 | 5.00 | 6.43 | 6.00 |
| NH1601-065 | | US 160 FROM MANCOS HILL WEST | 05/17/12 | 299.00 | 10.00 | 9.38 | 8.00 |
| FBR0343-034 | - In Place Const. | ON US 34 EAST OF WRAY | 05/17/12 | 22.00 | 7.00 | 16.35 | 11.41 |
| FBR0343-034 | - Slide in Const. | ON US 34 EAST OF WRAY | | | | | |
| STA0404-052 | | SH 40 (COLFAX AVE): COLE TO S | 05/17/12 | 12.00 | 13.00 | 13.84 | 16.20 |
| NH0505-046 | | US 50 HASTY AND MCCLAVE | 05/17/12 | 94.00 | 6.00 | 4.82 | 4.77 |
| STA0831-115 | | SH 83 - ANTELOPE CREEK TO CAS | 05/24/12 | 25.00 | 10.00 | 16.67 | 6.00 |
| FSAR600-378 | | SH88B ARAPAHOE RD CORRIDOR | 05/31/12 | 5.00 | 12.00 | 19.08 | 7.50 |
| FBR120A-010 | | ON SH 120 IN FREMONT COUNTY O | 06/28/12 | 14.00 | 5.00 | 13.67 | 23.50 |
| | WEIGHTED AVERAGE FOR THE SECOND | QUARTER | | 1,415.00 | 8.76 | 6.80 | 5.66 |
| SHE2854-128 | | US 285, E. OF CONIFER, JEFFER | 07/19/12 | 130.00 | 8.00 | 9.60 | 5.00 |
| BR157A-011 | | US 36 AND SH 157 IN BOULDER C | 07/26/12 | 8.00 | 5.50 | 19.47 | 5.40 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 200.00 | 9.00 | 7.64 | 8.00 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 22.00 | 6.52 | 5.38 | 5.38 |
| SHE 0761-215 | | I 76 BROMLEY TO LOCHBUIE | 08/23/12 | 57.00 | 9.00 | 9.51 | 3.63 |
| STA0131-059 | | SH13 NORTH OF 14 MILE CREEK | 09/06/12 | 102.00 | 10.00 | 12.84 | 40.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 15.00 | 6.00 | 5.10 | 5.10 |
| | WEIGHTED AVERAGE FOR THE THIRD | QUARTER | | 534.00 | 8.71 | 10.10 | 13.77 |
| FBRC050-005 | | SH 350 MP 8.608 AND SH 239 MP | 10/11/12 | 22.00 | 6.00 | 11.65 | 9.36 |
| FSA083A-040 | | SH 83 @ RAFTER RD, FRANKTOWN, | 10/11/12 | 7.00 | 8.00 | 82.50 | 12.50 |
| IM0703-389 | | CLEAR CREEK COUNTY | 10/22/12 | 8.00 | 5.00 | 11.01 | 11.01 |
| STAR100-182 | | US 385, YUMA COUNTY LINE SOUT | 11/01/12 | 314.00 | 5.00 | 7.25 | 5.25 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 8.00 | 10.00 | 10.45 | 15.00 |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 130.00 | 10.00 | 7.01 | 5.50 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 202-00090 | Rem Delineator | | Each | ===== | ===== | ===== |
| FBR0704-227 | | I-70 FRONTAGE ROAD WEST OF LI | 12/06/12 | 8.00 | 10.00 | 12.97 | 6.10 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 8.00 | 5.45 | 11.18 | 11.18 |
| SHE 0821-096 | | SH 82 MP 12.5-19.5 GARFIELD & | 12/13/12 | 14.00 | 15.00 | 5.50 | 5.00 |
| SHE1151-024 | | SH115 & US50 IN FREMONT COUNT | 12/20/12 | 9.00 | 7.50 | 8.63 | 15.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 528.00 | 6.78 | 8.48 | 6.08 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 5,949.00 | 7.42 | 6.78 | 5.99 |
| ===== | 202-00155 | Rem Wall | | Lin Foot | ===== | ===== | ===== |
| SHE1151-024 | | SH115 & US50 IN FREMONT COUNT | 12/20/12 | 280.00 | 10.00 | 23.17 | 14.50 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 280.00 | 10.00 | 23.17 | 14.50 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 280.00 | 10.00 | 23.17 | 14.50 |
| ===== | 202-00165 | Rem Wall | | LUMP SUM | ===== | ===== | ===== |
| C0821-095 | | SH82 MP0.068, US6 & LAUREL_GA | 10/04/12 | 1.00 | 500.00 | 2313.80 | 1000.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 1.00 | 500.00 | 2313.80 | 1000.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 1.00 | 500.00 | 2313.80 | 1000.00 |
| ===== | 202-00170 | Grinding And Texturing Conc Pvmt | | Sq Yard | ===== | ===== | ===== |
| BR0251-341 | | I-25/US 50/SH 47 INTERCHANGE | 05/03/12 | 35,589.00 | 3.00 | 3.29 | 3.45 |
| IM0701-211 | | I-70 MP 11-16.5 MESA I-70 EAS | 05/10/12 | 400.00 | 10.00 | 5.33 | 5.48 |
| MTCE 0253-224 | | I-25 MP 257.0 TO MP 290.05 | 06/28/12 | 500.00 | 7.50 | 18.36 | 5.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 36,489.00 | 3.14 | 3.55 | 3.49 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 36,489.00 | 3.14 | 3.55 | 3.49 |
| ===== | 202-00175 | Rem Concrete | | LUMP SUM | ===== | ===== | ===== |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 1.00 | 1000.00 | 6680.82 | 1465.59 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 1.00 | 1000.00 | 6680.82 | 1465.59 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== 202-00175 | | Rem Concrete | | LUMP SUM | ===== | | |
| FBR0704-227 | | I-70 FRONTAGE ROAD WEST OF LI | 12/06/12 | 1.00 | 5000.00 | 2536.05 | 1344.81 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 1.00 | 5000.00 | 2536.05 | 1344.81 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 2.00 | 3000.00 | 4016.33 | 1405.20 |
| ===== 202-00190 | | Rem of Conc Median Cover Matl | | Sq Yard | ===== | | |
| FSA 0831-112 | | SH83/LEETSDALE DRIVE @ MONACO | 01/12/12 | 244.00 | 10.00 | 12.78 | 12.00 |
| STA095A-012 | | SH 95 (SHERIDAN): 68TH AVE TO | 02/09/12 | 385.00 | 8.00 | 11.05 | 9.60 |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 12.00 | 7.00 | 23.19 | 31.22 |
| FSA002A-005 | | SH2:12TH AVE AND EB I-70 | 03/15/12 | 19.00 | 13.00 | 21.57 | 12.43 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 660.00 | 8.87 | 12.47 | 10.96 |
| STU0211-002 | | SH16, SH21 AND SH105 | 04/12/12 | 866.00 | 14.00 | 20.35 | 23.25 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 1,798.00 | 13.00 | 8.63 | 3.10 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 2,664.00 | 13.33 | 11.99 | 9.65 |
| SHE R600-402 | | SH121/QUINCY & PARKHILL; SH12 | 07/19/12 | 85.00 | 19.00 | 20.28 | 16.00 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 501.00 | 6.70 | 8.94 | 6.40 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 758.00 | 5.00 | 8.96 | 8.96 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 1,344.00 | 6.52 | 9.58 | 8.45 |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 19.00 | 29.00 | 18.40 | 15.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 19.00 | 29.00 | 18.40 | 15.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 4,687.00 | 10.81 | 11.63 | 9.51 |
| ===== 202-00195 | | Rem of Median Cover | | Sq Yard | ===== | | |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 83.00 | 12.00 | 9.90 | 19.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|--------------------|----------------------------------|--|----------|---------------------|------------|-------------|-------------|
| ===== FBR095A-011 | 202-00195 | Rem of Median Cover SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | Sq Yard 1,338.00 | 9.00 | 4.92 | 4.20 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 1,421.00 | 9.18 | 5.06 | 5.06 |
| STU0211-002 | | SH16, SH21 AND SH105 | 04/12/12 | 24.00 | 8.00 | 27.70 | 22.50 |
| FSA0343-036 | | FORT MORGAN | 04/19/12 | 69.00 | 14.00 | 33.07 | 20.70 |
| SHE0853-083 | | US 85 FROM FT LUPTON NORTH TO | 04/26/12 | 168.00 | 8.00 | 13.15 | 11.30 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 4,063.00 | 7.00 | 5.27 | 3.30 |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 140.00 | 7.00 | 14.87 | 24.00 |
| FSAR600-378 | | SH88B ARAPAHOE RD CORRIDOR | 05/31/12 | 174.00 | 6.00 | 12.65 | 10.50 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 4,638.00 | 7.11 | 6.10 | 4.84 |
| FSA0853-080 | | US 85 IN GILCREST | 07/26/12 | 885.00 | 10.00 | 9.20 | 7.30 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 885.00 | 10.00 | 9.20 | 7.30 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 77.00 | 4.50 | 17.73 | 20.00 |
| STA0504-066 | | US50B IN ROCKY FORD & LA JUNT | 12/06/12 | 17.00 | 35.00 | 20.89 | 19.27 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 94.00 | 10.02 | 18.58 | 19.87 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 7,038.00 | 7.93 | 6.08 | 5.40 |
| ===== FSA 0831-112 | 202-00200 | Rem Sidewalk | | Sq Yard | | | |
| IM 2254-076 | | SH83/LEETSDALE DRIVE @ MONACO | 01/12/12 | 217.00 | 12.00 | 11.75 | 12.00 |
| STA R600-401 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 898.00 | 7.00 | 6.25 | 6.00 |
| STA3501-011 | | US 36 OVERLAY | 01/26/12 | 51.00 | 15.00 | 13.70 | 14.61 |
| STM021A-002 | | SH 350, M.P. 63.7 TO M.P. 72. | 01/26/12 | 493.00 | 10.00 | 10.11 | 6.40 |
| STA095A-012 | | SH 21 M.P. 137.6 TO M.P. 139. | 02/09/12 | 28.00 | 10.00 | 179.84 | 14.85 |
| NH 0701-210 | | SH 95 (SHERIDAN): 68TH AVE TO | 02/09/12 | 271.00 | 12.00 | 11.98 | 9.60 |
| FSA 0061-082 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 380.00 | 5.00 | 7.72 | 2.69 |
| FBR095A-011 | | US 6 STERLING VIADUCT | 02/16/12 | 1,000.00 | 90.00 | 86.50 | 42.00 |
| FBR062A-015 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 25.00 | 12.00 | 14.60 | 10.70 |
| NH0504-063 | | SH 62 IN RIDGWAY | 03/01/12 | 305.00 | 8.00 | 8.92 | 4.00 |
| | | US 50 M.P. 359.00 TO M.P. 366 | 03/08/12 | 175.00 | 14.00 | 9.54 | 4.88 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 202-00200 | Rem Sidewalk | | Sq Yard | ===== | ===== | ===== |
| FSA002A-005 | | SH2:12TH AVE AND EB I-70 | 03/15/12 | 84.00 | 12.00 | 18.28 | 12.43 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 3,927.00 | 29.59 | 18.03 | 15.61 |
| STU0211-002 | | SH16, SH21 AND SH105 | 04/12/12 | 82.00 | 15.00 | 21.30 | 22.50 |
| C135A-027 | | SH135 MP 0.24 - 1.24, GUNNISO | 04/26/12 | 62.00 | 25.00 | 22.00 | 20.00 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 10.00 | 9.50 | 22.08 | 6.90 |
| BR0251-341 | | I-25/US 50/SH 47 INTERCHANGE | 05/03/12 | 551.00 | 8.75 | 9.29 | 7.15 |
| STA0404-052 | | SH 40 (COLFAX AVE): COLE TO S | 05/17/12 | 13.00 | 20.00 | 28.21 | 16.20 |
| F SAR600-378 | | SH88B ARAPAHOE RD CORRIDOR | 05/31/12 | 591.00 | 8.00 | 9.38 | 7.75 |
| STU391A-010 | | KIPLING (SH391) 38TH TO I70 | 06/28/12 | 26.00 | 18.00 | 18.80 | 14.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 1,335.00 | 9.85 | 10.71 | 9.17 |
| SHE R600-402 | | SH121/QUINCY & PARKHILL; SH12 | 07/19/12 | 65.00 | 17.00 | 21.03 | 16.00 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 102.00 | 8.00 | 9.40 | 8.50 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 1,127.00 | 6.00 | 10.55 | 10.55 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 1,294.00 | 6.71 | 11.15 | 10.67 |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 1,777.00 | 9.50 | 7.40 | 10.00 |
| C0821-095 | | SH82 MP0.068, US6 & LAUREL_GA | 10/04/12 | 30.00 | 15.00 | 56.34 | 10.00 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 871.00 | 6.50 | 17.08 | 20.00 |
| C224A-001 | | ON BROADWAY, NORTH OF 70TH, C | 11/15/12 | 40.00 | 15.00 | 19.81 | 13.00 |
| STA0504-066 | | US50B IN ROCKY FORD & LA JUNT | 12/06/12 | 142.00 | 13.50 | 16.53 | 12.48 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 2,860.00 | 8.92 | 10.94 | 13.21 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 9,416.00 | 17.37 | 14.15 | 13.29 |
| ===== | 202-00201 | Rem Curb | | Lin Foot | ===== | ===== | ===== |
| FSA 0831-112 | | SH83/LEETSDALE DRIVE @ MONACO | 01/12/12 | 26.00 | 12.00 | 7.31 | 10.00 |
| FSA002A-005 | | SH2:12TH AVE AND EB I-70 | 03/15/12 | 35.00 | 8.00 | 5.23 | 3.39 |
| IM0702-314 | | I-70 MM 130.5 TO MM 139.5 | 03/22/12 | 2,682.00 | 7.00 | 33.67 | 33.17 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 2,743.00 | 7.06 | 31.80 | 32.00 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== 202-00201 | 202-00201 | Rem Curb | | Lin Foot | ===== | | |
| STA R400-272 | | I25 S OF CARR & I76 LONG BRID | 04/26/12 | 647.00 | 3.00 | 4.67 | 3.00 |
| SHE0853-083 | | US 85 FROM FT LUPTON NORTH TO | 04/26/12 | 1,511.00 | 4.00 | 2.63 | 2.25 |
| STA009A-033 | | SH 9 SOUTH OF HARTSEL | 05/03/12 | 3,366.00 | 3.50 | 3.21 | 3.12 |
| NH1601-065 | | US 160 FROM MANCOS HILL WEST | 05/17/12 | 898.00 | 4.50 | 2.42 | 2.20 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 6,422.00 | 3.71 | 3.19 | 2.77 |
| IM2706-035 | | I-270 VASQUEZ TO I-76 | 07/12/12 | 18,209.00 | 3.00 | 2.77 | 1.83 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 18,209.00 | 3.00 | 2.77 | 1.83 |
| SHE1151-024 | | SH115 & US50 IN FREMONT COUNT | 12/20/12 | 124.00 | 7.00 | 7.12 | 8.10 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 124.00 | 7.00 | 7.12 | 8.10 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 27,498.00 | 3.59 | 4.33 | 3.71 |
| ===== 202-00202 | 202-00202 | Rem Gutter | | Lin Foot | ===== | | |
| STA3501-011 | | SH 350, M.P. 63.7 TO M.P. 72. | 01/26/12 | 74.00 | 7.00 | 5.93 | 4.40 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 74.00 | 7.00 | 5.93 | 4.40 |
| IM0701-211 | | I-70 MP 11-16.5 MESA I-70 EAS | 05/10/12 | 204.00 | 3.00 | 11.53 | 3.06 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 204.00 | 3.00 | 11.53 | 3.06 |
| STA0504-066 | | US50B IN ROCKY FORD & LA JUNT | 12/06/12 | 183.00 | 3.50 | 8.28 | 7.49 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 183.00 | 3.50 | 8.28 | 7.49 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 461.00 | 3.84 | 9.34 | 5.03 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|----------------------------------|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 202-00203 | Rem Curb and Gutter | | Lin Foot | ===== | | |
| FSA 0831-112 | | SH83/LEETSDALE DRIVE @ MONACO | 01/12/12 | 1,019.00 | 6.00 | 6.51 | 5.00 |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 2,980.00 | 5.00 | 4.37 | 4.10 |
| STA R600-401 | | US 36 OVERLAY | 01/26/12 | 126.00 | 8.00 | 8.72 | 7.03 |
| STA3501-011 | | SH 350, M.P. 63.7 TO M.P. 72. | 01/26/12 | 1,344.00 | 6.50 | 4.87 | 4.40 |
| STM021A-002 | | SH 21 M.P. 137.6 TO M.P. 139. | 02/09/12 | 15.00 | 5.00 | 109.79 | 15.19 |
| STA095A-012 | | SH 95 (SHERIDAN): 68TH AVE TO | 02/09/12 | 3,984.00 | 5.00 | 7.50 | 4.30 |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 1,217.00 | 5.00 | 4.51 | 1.45 |
| STA3921-010-CIPR/HMA ALT | | SH 392: I-25 TO 7TH STREET IN | 02/16/12 | 3,328.00 | 4.50 | 3.70 | 4.10 |
| STA3921-010-PCCP ALT | | SH 392: I-25 TO 7TH STREET IN | | | | | |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 7,838.00 | 4.00 | 3.97 | 2.95 |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 95.00 | 4.00 | 8.44 | 4.85 |
| NH0504-063 | | US 50 M.P. 359.00 TO M.P. 366 | 03/08/12 | 761.00 | 6.00 | 6.13 | 5.74 |
| FSA002A-005 | | SH2:12TH AVE AND EB I-70 | 03/15/12 | 238.00 | 7.00 | 7.31 | 5.09 |
| | WEIGHTED AVERAGE FOR THE FIRST | QUARTER | | 22,945.00 | 4.78 | 4.72 | 3.72 |
| C135A-027 | | SH135 MP 0.24 - 1.24, GUNNISO | 04/26/12 | 507.00 | 15.00 | 5.50 | 4.50 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 1,357.00 | 5.50 | 5.72 | 3.95 |
| BR0251-341 | | I-25/US 50/SH 47 INTERCHANGE | 05/03/12 | 3,182.00 | 3.75 | 4.59 | 2.60 |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 1,200.00 | 10.00 | 7.37 | 8.00 |
| STA0404-052 | | SH 40 (COLFAX AVE): COLE TO S | 05/17/12 | 136.00 | 10.00 | 10.78 | 4.85 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 3,305.00 | 7.00 | 6.77 | 6.00 |
| FSAR600-378 | | SH88B ARAPAHOE RD CORRIDOR | 05/31/12 | 2,571.00 | 3.00 | 6.19 | 5.35 |
| STU391A-010 | | KIPLING (SH391) 38TH TO I70 | 06/28/12 | 283.00 | 11.00 | 8.54 | 8.25 |
| NH 160A-019 | | IN PAGOSA SPRINGS, COLORADO A | 06/28/12 | 106.00 | 7.00 | 11.00 | 12.00 |
| | WEIGHTED AVERAGE FOR THE SECOND | QUARTER | | 12,647.00 | 5.94 | 6.06 | 5.01 |
| SHE R600-402 | | SH121/QUINCY & PARKHILL; SH12 | 07/19/12 | 357.00 | 7.00 | 11.67 | 8.00 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 1,361.00 | 3.20 | 4.49 | 3.75 |
| FSA0853-080 | | US 85 IN GILCREST | 07/26/12 | 720.00 | 6.00 | 6.91 | 4.65 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 172.00 | 5.00 | 8.36 | 1.75 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 3,612.00 | 3.00 | 5.09 | 5.09 |
| | WEIGHTED AVERAGE FOR THE THIRD | QUARTER | | 6,222.00 | 3.68 | 5.56 | 4.87 |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 2,582.00 | 3.75 | 5.45 | 6.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 202-00203 | Rem Curb and Gutter | | Lin Foot | ===== | ===== | ===== |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 1,121.00 | 4.00 | 7.55 | 10.00 |
| C224A-001 | | ON BROADWAY, NORTH OF 70TH, C | 11/15/12 | 80.00 | 5.00 | 8.90 | 6.00 |
| STA0504-066 | | US50B IN ROCKY FORD & LA JUNT | 12/06/12 | 575.00 | 5.50 | 7.74 | 7.49 |
| SHE 0821-096 | | SH 82 MP 12.5-19.5 GARFIELD & | 12/13/12 | 7.00 | 30.00 | 99.00 | 105.00 |
| SHE1151-024 | | SH115 & US50 IN FREMONT COUNT | 12/20/12 | 1,159.00 | 2.50 | 7.85 | 8.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 5,524.00 | 3.77 | 6.87 | 7.51 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 47,338.00 | 4.83 | 5.35 | 4.69 |
| ===== | 202-00204 | Rem C, G and Sidewalk | | Lin Foot | ===== | ===== | ===== |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 16.00 | 25.00 | 18.89 | 7.50 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 16.00 | 25.00 | 18.89 | 7.50 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 16.00 | 25.00 | 18.89 | 7.50 |
| ===== | 202-00206 | Rem Conc Curb Ramp | | Sq Yard | ===== | ===== | ===== |
| FSA 0831-112 | | SH83/LEETSDALE DRIVE @ MONACO | 01/12/12 | 126.00 | 15.00 | 13.58 | 12.00 |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 14.00 | 25.00 | 9.83 | 26.00 |
| STA R600-401 | | US 36 OVERLAY | 01/26/12 | 36.00 | 15.00 | 21.10 | 20.56 |
| STA3501-011 | | SH 350, M.P. 63.7 TO M.P. 72. | 01/26/12 | 8.00 | 15.00 | 25.21 | 13.00 |
| STA095A-012 | | SH 95 (SHERIDAN): 68TH AVE TO | 02/09/12 | 302.00 | 10.00 | 12.94 | 9.60 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 20.00 | 15.00 | 22.83 | 13.25 |
| FSA002A-005 | | SH2:12TH AVE AND EB I-70 | 03/15/12 | 27.00 | 14.00 | 21.53 | 14.69 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 533.00 | 12.38 | 14.86 | 11.78 |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 48.00 | 15.00 | 21.60 | 45.00 |
| STA0404-052 | | SH 40 (COLFAX AVE): COLE TO S | 05/17/12 | 88.00 | 20.00 | 21.68 | 16.20 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 57.00 | 25.00 | 15.08 | 7.50 |
| FSAR600-378 | | SH88B ARAPAHOE RD CORRIDOR | 05/31/12 | 31.00 | 20.00 | 15.21 | 16.00 |
| STU391A-010 | | KIPLING (SH391) 38TH TO I70 | 06/28/12 | 18.73 | 21.00 | 29.76 | 23.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 242.73 | 20.26 | 19.59 | 20.35 |
| SHE R600-402 | | SH121/QUINCY & PARKHILL; SH12 | 07/19/12 | 11.00 | 20.00 | 41.03 | 16.00 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 202-00206 | Rem Conc Curb Ramp | | Sq Yard | ===== | ===== | ===== |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 39.00 | 15.00 | 13.07 | 12.75 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 50.00 | 16.10 | 16.09 | 13.47 |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 86.00 | 11.50 | 12.21 | 10.00 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 256.00 | 36.00 | 19.41 | 20.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 342.00 | 29.84 | 16.82 | 17.49 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 1,167.73 | 19.29 | 16.37 | 15.31 |
| ===== | 202-00210 | Rem Conc Pavement | | Sq Yard | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 94,614.00 | 4.00 | 4.20 | 4.40 |
| STA095A-012 | | SH 95 (SHERIDAN): 68TH AVE TO | 02/09/12 | 131.00 | 16.00 | 13.45 | 9.60 |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 1,680.00 | 20.00 | 13.63 | 18.23 |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 257.00 | 10.00 | 11.98 | 11.60 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 96,682.00 | 4.31 | 4.47 | 4.67 |
| C135A-027 | | SH135 MP 0.24 - 1.24, GUNNISO | 04/26/12 | 101.00 | 8.00 | 25.00 | 20.00 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 81,526.00 | 5.50 | 5.61 | 2.95 |
| BR0251-341 | | I-25/US 50/SH 47 INTERCHANGE | 05/03/12 | 26,738.00 | 5.00 | 10.49 | 4.15 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 63.00 | 28.00 | 26.55 | 7.50 |
| NH0342-054 | | US 34 EAST OF GREELEY | 05/24/12 | 53.00 | 15.00 | 14.38 | 23.75 |
| STU391A-010 | | KIPLING (SH391) 38TH TO I70 | 06/28/12 | 57.39 | 20.00 | 19.56 | 17.00 |
| MTCE 0253-224 | | I-25 MP 257.0 TO MP 290.05 | 06/28/12 | 5,954.00 | 35.00 | 30.32 | 23.75 |
| NH 160A-019 | | IN PAGOSA SPRINGS, COLORADO A | 06/28/12 | 10.00 | 30.00 | 57.00 | 52.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 114,502.39 | 6.95 | 7.98 | 4.35 |
| SHE2854-128 | | US 285, E. OF CONIFER, JEFFER | 07/19/12 | 158.00 | 15.00 | 38.87 | 32.00 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 27,082.00 | 6.00 | 6.81 | 2.85 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| STA1381-007 | | US 138 FROM STERLING TO NEBRA | 08/30/12 | 160.00 | 8.00 | 19.18 | 15.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 9,112.00 | 9.00 | 13.70 | 13.70 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 36,512.00 | 6.80 | 7.91 | 7.44 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|--------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 202-00210 | Rem Conc Pavement | | Sq Yard | ===== | ===== | ===== |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 44.00 | 43.00 | 26.50 | 10.00 |
| FSA2854-130 | | US 285 WINDY POINT MM 240.5+- | 10/11/12 | 334.00 | 35.00 | 25.00 | 25.00 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 354.00 | 5.75 | 23.07 | 20.00 |
| C0704-231 | | I-70 WB MP 345-EMERGENCY PROJ | 11/05/12 | 204.00 | 45.00 | 96.00 | 45.00 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 2,624.00 | 9.27 | 8.29 | 8.29 |
| SHE1151-024 | | SH115 & US50 IN FREMONT COUNT | 12/20/12 | 87.00 | 5.00 | 15.94 | 9.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 3,647.00 | 13.59 | 23.61 | 13.05 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 251,343.39 | 6.01 | 6.79 | 4.91 |
| ===== | 202-00212 | Rem Conc Pavement (Spec) | | Sq Yard | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 556.00 | 10.00 | 10.35 | 14.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 556.00 | 10.00 | 10.35 | 14.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 556.00 | 10.00 | 10.35 | 14.00 |
| ===== | 202-00215 | Rem Conc Pvmt (Planing) | | Sq Yard | ===== | ===== | ===== |
| BR0251-341 | | I-25/US 50/SH 47 INTERCHANGE | 05/03/12 | 4,444.00 | 10.00 | 5.86 | 3.15 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 4,444.00 | 10.00 | 5.86 | 3.15 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 4,444.00 | 10.00 | 5.86 | 3.15 |
| ===== | 202-00220 | Rem Asphalt Mat | | Sq Yard | ===== | ===== | ===== |
| FSA 0831-112 | | SH83/LEETSDALE DRIVE @ MONACO | 01/12/12 | 2,131.00 | 5.00 | 10.61 | 7.50 |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 81,025.00 | 3.00 | 3.50 | 4.40 |
| STA3501-011 | | SH 350, M.P. 63.7 TO M.P. 72. | 01/26/12 | 4,440.00 | 3.50 | 3.53 | 3.70 |
| FBR0362-032 | | SH 36, EAST OF STRASBURG | 01/26/12 | 122.00 | 10.00 | 21.40 | 34.00 |
| FSA0341-075 | | US 34 INTERSECTION WITH MALL | 02/02/12 | 978.00 | 7.00 | 8.41 | 5.00 |
| NH 1601-064 | | MONTEZUMA COUNTY | 02/09/12 | 2,934.00 | 4.50 | 3.89 | 2.09 |
| STA095A-012 | | SH 95 (SHERIDAN): 68TH AVE TO | 02/09/12 | 885.00 | 5.00 | 13.98 | 9.60 |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 2,131.00 | 5.00 | 4.93 | 4.09 |
| STA3921-010-CIPR/HMA ALT | | SH 392: I-25 TO 7TH STREET IN | 02/16/12 | 968.00 | 3.50 | 5.98 | 10.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-------------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 202-00220 | Rem Asphalt Mat | | Sq Yard | ===== | | |
| STA3921-010-PCCP ALT | | SH 392: I-25 TO 7TH STREET IN | | | | | |
| FSA 0061-082 | | US 6 STERLING VIADUCT | 02/16/12 | 168.00 | 43.00 | 37.75 | 43.50 |
| NH0243-080 | | US 24 & ELBERT ROAD INTERSECT | 02/16/12 | 5,082.00 | 3.00 | 4.95 | 3.15 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 4,864.00 | 4.00 | 4.56 | 3.00 |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 2,993.00 | 3.50 | 4.31 | 1.81 |
| NH0502-065 | | US 50 MONTROSE COUNTY MM 103. | 03/15/12 | 5,921.00 | 3.00 | 6.23 | 3.50 |
| FSA002A-005 | | SH2:12TH AVE AND EB I-70 | 03/15/12 | 92.00 | 15.00 | 24.06 | 20.34 |
| FSA1151-027 | | SH 115A M.P.40.4 TO 44.0 | 03/29/12 | 725.00 | 2.00 | 3.80 | 1.86 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 115,459.00 | 3.31 | 4.29 | 4.29 |
| BR1251-007 | | SH 125 NORTH OF WALDEN, JACKS | 04/05/12 | 650.00 | 10.00 | 9.56 | 5.00 |
| FBR0253-218 | | I-25 FRONTAGE ROAD BR MP 249. | 04/26/12 | 2,367.00 | 4.00 | 4.77 | 3.65 |
| SHE0853-083 | | US 85 FROM FT LUPTON NORTH TO | 04/26/12 | 1,618.00 | 8.00 | 8.88 | 8.75 |
| FSA069A-027 | | SH 69 SOUTH OF WESTCLIFFE, CO | 04/26/12 | 2,955.00 | 17.00 | 11.81 | 21.34 |
| C135A-027 | | SH135 MP 0.24 - 1.24, GUNNISO | 04/26/12 | 603.00 | 20.00 | 10.17 | 7.00 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 40,655.00 | 3.50 | 3.66 | 2.00 |
| SHER600-380 | | SH30 VARIOS LOC., SH88: ILIFF | 05/03/12 | 2,770.00 | 11.00 | 16.78 | 13.75 |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 785.00 | 14.00 | 7.98 | 9.00 |
| C0703-378 | | CR 314, I-70 FRONTAGE RD, IDA | 05/10/12 | 8,194.00 | 3.50 | 4.70 | 4.00 |
| NH1601-065 | | US 160 FROM MANCOS HILL WEST | 05/17/12 | 1,973.00 | 4.70 | 4.73 | 4.40 |
| FBR0343-034 - In Place Const. | | ON US 34 EAST OF WRAY | 05/17/12 | 9,456.00 | 8.50 | 4.01 | 3.24 |
| FBR0343-034 - Slide in Const. | | ON US 34 EAST OF WRAY | | | | | |
| NH0505-046 | | US 50 HASTY AND MCCLAVE | 05/17/12 | 27,825.00 | 2.50 | 4.87 | 2.50 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 44,206.00 | 8.00 | 3.56 | 1.50 |
| NH0342-054 | | US 34 EAST OF GREELEY | 05/24/12 | 959.00 | 3.50 | 6.65 | 4.50 |
| STA072A-033 | | SH72- SH119 TO SH7 BOULDER CO | 05/24/12 | 1,500.00 | 6.50 | 8.50 | 12.00 |
| FSAR600-378 | | SH88B ARAPAHOE RD CORRIDOR | 05/31/12 | 1,101.00 | 6.00 | 11.30 | 13.75 |
| NH145A-045 | | SAN MIGUEL COUNTY | 06/21/12 | 9,580.00 | 4.00 | 3.55 | 1.57 |
| STE0702-322 | | VAIL PASS RECREATION PATH ADJ | 06/28/12 | 31.00 | 7.00 | 21.64 | 13.75 |
| NH 160A-019 | | IN PAGOSA SPRINGS, COLORADO A | 06/28/12 | 9.00 | 70.00 | 43.67 | 37.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 157,237.00 | 5.57 | 4.58 | 3.05 |
| SHE R600-402 | | SH121/QUINCY & PARKHILL; SH12 | 07/19/12 | 178.00 | 15.00 | 25.70 | 7.00 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 23,864.00 | 3.80 | 3.51 | 2.50 |
| BR157A-011 | | US 36 AND SH 157 IN BOULDER C | 07/26/12 | 971.00 | 4.00 | 7.93 | 6.80 |
| FSA0853-080 | | US 85 IN GILCREST | 07/26/12 | 582.00 | 7.00 | 13.23 | 6.90 |
| FBRR200-181 | | ON SH 266 MP 2.63 & 2.66 AND | 07/31/12 | 2,397.00 | 10.00 | 9.00 | 9.00 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 62,424.00 | 2.00 | 3.73 | 3.75 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 9,956.00 | 5.03 | 1.68 | 1.68 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 202-00220 | Rem Asphalt Mat | | Sq Yard | ===== | ===== | ===== |
| STA1381-007 | | US 138 FROM STERLING TO NEBRA | 08/30/12 | 251.00 | 5.00 | 15.13 | 6.00 |
| C007A-016 | | SH 7 BUSINESS ROUTE IN ALLENS | 08/30/12 | 73.00 | 4.50 | 16.20 | 21.00 |
| FBR066A-002 | | SH 66 AT SAINT VRRAIN RIVER | 09/20/12 | 12,310.00 | 3.50 | 3.52 | 3.90 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 7,581.00 | 6.00 | 7.66 | 7.66 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 120,587.00 | 3.24 | 3.78 | 3.76 |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 924.00 | 3.85 | 12.53 | 12.65 |
| FSA083A-040 | | SH 83 @ RAFTER RD, FRANKTOWN, | 10/11/12 | 500.00 | 8.00 | 12.17 | 4.50 |
| CR600-408 | | R6 SLOPE STABILIZATION PROJEC | 10/18/12 | 40.00 | 6.00 | 59.17 | 12.00 |
| IM0703-389 | | CLEAR CREEK COUNTY | 10/22/12 | 7,860.00 | 5.00 | 5.00 | 5.00 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 3,556.00 | 3.50 | 12.31 | 8.00 |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 355.00 | 6.00 | 16.88 | 5.50 |
| C224A-001 | | ON BROADWAY, NORTH OF 70TH, C | 11/15/12 | 477.00 | 7.00 | 15.25 | 8.00 |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE | 11/29/12 | 9,953.00 | 4.00 | 3.55 | 2.50 |
| STA0504-066 | | US50B IN ROCKY FORD & LA JUNT | 12/06/12 | 347.00 | 30.00 | 16.06 | 13.43 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 4,328.00 | 4.20 | 4.98 | 4.98 |
| SHE 0821-096 | | SH 82 MP 12.5-19.5 GARFIELD & | 12/13/12 | 4,684.00 | 10.00 | 8.00 | 5.00 |
| SHE1151-024 | | SH115 & US50 IN FREMONT COUNT | 12/20/12 | 9,751.00 | 6.00 | 5.92 | 2.26 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 42,775.00 | 5.58 | 6.51 | 4.31 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 436,058.00 | 4.33 | 4.48 | 3.70 |
| ===== | 202-00226 | Rem of Asph Mat (Special) | | Sq Yard | ===== | ===== | ===== |
| STM021A-002 | | SH 21 M.P. 137.6 TO M.P. 139. | 02/09/12 | 22,645.00 | 3.00 | 2.90 | 4.04 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 22,645.00 | 3.00 | 2.90 | 4.04 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 22,645.00 | 3.00 | 2.90 | 4.04 |
| ===== | 202-00240 | Rem Asphalt Mat (Planing) | | Sq Yard | ===== | ===== | ===== |
| STA R600-401 | | US 36 OVERLAY | 01/26/12 | 94,846.00 | 1.50 | 1.46 | 1.33 |
| STA3501-011 | | SH 350, M.P. 63.7 TO M.P. 72. | 01/26/12 | 2,787.00 | 1.00 | 5.16 | 5.00 |
| FBR0362-032 | | SH 36, EAST OF STRASBURG | 01/26/12 | 534.00 | 8.00 | 4.89 | 3.75 |
| STA145A-052 | | SH 145 ON LIZARD HEAD PASS TO | 01/26/12 | 610.00 | 4.00 | 13.41 | 13.50 |
| IM 0702-321 | | I-70 MP 117 TO MP 126.5 IN GA | 02/02/12 | 30,909.00 | 5.00 | 4.41 | 5.13 |
| FSA0341-075 | | US 34 INTERSECTION WITH MALL | 02/02/12 | 5,785.00 | 4.00 | 2.77 | 4.00 |
| NH 1601-064 | | MONTEZUMA COUNTY | 02/09/12 | 7,518.00 | 5.00 | 2.85 | 2.53 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 202-00240 | Rem Asphalt Mat (Planing) | | Sq Yard | ===== | ===== | ===== |
| STM021A-002 | | SH 21 M.P. 137.6 TO M.P. 139. | 02/09/12 | 546,713.00 | 1.35 | 1.45 | 1.62 |
| STA095A-012 | | SH 95 (SHERIDAN): 68TH AVE TO | 02/09/12 | 136,902.00 | 1.50 | 1.22 | 0.95 |
| MTCE R500-122 | | US24 STRUCTURE# I-13-D MP221. | 02/09/12 | 1,132.00 | 10.00 | 16.33 | 13.00 |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 19,184.00 | 4.00 | 3.17 | 2.74 |
| STA3921-010-CIPR/HMA ALT | | SH 392: I-25 TO 7TH STREET IN | 02/16/12 | 273,362.00 | 1.93 | 1.96 | 1.95 |
| STA3921-010-PCCP ALT | | SH 392: I-25 TO 7TH STREET IN | | | | | |
| NH0243-080 | | US 24 & ELBERT ROAD INTERSECT | 02/16/12 | 14,335.00 | 1.35 | 2.12 | 1.30 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 6,267.00 | 1.60 | 2.35 | 1.65 |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 192.00 | 1.50 | 17.91 | 13.90 |
| NH 2852-018 | | US 285 CENTER NORTH AND SOUTH | 03/01/12 | 5,176.00 | 3.50 | 3.33 | 3.20 |
| IM0252-409 | | I-25, M.P. 124.1 TO M.P. 138. | 03/08/12 | 397,021.00 | 1.20 | 1.76 | 1.79 |
| NH0504-063 | | US 50 M.P. 359.00 TO M.P. 366 | 03/08/12 | 278,877.00 | 1.20 | 1.20 | 1.10 |
| IM0702-314 | | I-70 MM 130.5 TO MM 139.5 | 03/22/12 | 25,548.00 | 2.00 | 3.06 | 4.30 |
| STM 094A-032 | | SH94, M.P. 0.0 TO M.P. 17.2 , | 03/22/12 | 419,591.00 | 1.20 | 0.99 | 1.05 |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 311.00 | 15.00 | 14.49 | 14.12 |
| FSA1151-027 | | SH 115A M.P.40.4 TO 44.0 | 03/29/12 | 28,404.00 | 2.75 | 1.49 | 1.31 |
| NH0853-086 | | US 85 BRIGHTON TO FORT LUPTON | 03/29/12 | 10,067.00 | 4.00 | 2.03 | 1.50 |
| NH0501-059 - Heater/Remix | | US 50 MP36 TO 68 AND SH141 MP | 03/29/12 | 393,697.00 | 1.00 | 1.22 | 1.11 |
| NH0501-059 - Mill/Fill | | US 50 MP36 TO 68 AND SH141 MP | | | | | |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 2,699,768.00 | 1.43 | 1.57 | 1.51 |
| IM0761-208 | | I-76 FROM FEDERAL TO I-25 | 04/05/12 | 139,547.00 | 1.50 | 1.57 | 1.53 |
| C0703-379 | | I-70 MM 212 SAFETY IMPROVEMEN | 04/19/12 | 4,444.00 | 7.00 | 9.17 | 8.00 |
| FBR0253-218 | | I-25 FRONTAGE ROAD BR MP 249. | 04/26/12 | 1,317.00 | 2.50 | 3.37 | 1.95 |
| IM0252-417 | | I25 FROM LINCOLN AVE TO 470 I | 04/26/12 | 81,055.00 | 2.00 | 1.53 | 0.94 |
| IM 0252-416 | | I-25, DOUGLAS-EL PASO COUNTY | 04/26/12 | 3,615.00 | 2.50 | 2.65 | 1.60 |
| STA R400-272 | | I25 S OF CARR & I76 LONG BRID | 04/26/12 | 2,161.00 | 5.00 | 7.33 | 6.00 |
| FSA069A-027 | | SH 69 SOUTH OF WESTCLIFFE, CO | 04/26/12 | 3,485.00 | 3.00 | 3.00 | 2.27 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 15,085.00 | 2.00 | 2.83 | 3.45 |
| STA009A-033 | | SH 9 SOUTH OF HARTSEL | 05/03/12 | 22,599.00 | 4.00 | 1.87 | 2.24 |
| IM0701-211 | | I-70 MP 11-16.5 MESA I-70 EAS | 05/10/12 | 235,310.00 | 1.50 | 1.38 | 0.55 |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 256,089.00 | 1.50 | 1.60 | 1.60 |
| NH1601-065 | | US 160 FROM MANCOS HILL WEST | 05/17/12 | 7,895.00 | 3.60 | 3.11 | 3.00 |
| STA0404-052 | | SH 40 (COLFAX AVE): COLE TO S | 05/17/12 | 58,156.00 | 1.50 | 1.40 | 1.00 |
| NH0505-046 | | US 50 HASTY AND MCCLAVE | 05/17/12 | 84,844.00 | 1.75 | 1.10 | 1.00 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 900.00 | 10.00 | 5.58 | 3.30 |
| NH0342-054 | | US 34 EAST OF GREELEY | 05/24/12 | 1,627.00 | 1.70 | 4.00 | 5.90 |
| STA0831-115 | | SH 83 - ANTELOPE CREEK TO CAS | 05/24/12 | 10,967.00 | 3.00 | 2.67 | 2.80 |
| HPP0241-058 | | SH 24 MM 168-172 | 06/14/12 | 174.00 | 6.00 | 12.95 | 16.00 |
| NH145A-045 | | SAN MIGUEL COUNTY | 06/21/12 | 1,022.00 | 8.00 | 7.42 | 5.26 |
| STU391A-010 | | KIPLING (SH391) 38TH TO I70 | 06/28/12 | 54,511.00 | 1.50 | 1.56 | 1.20 |
| STE0702-322 | | VAIL PASS RECREATION PATH ADJ | 06/28/12 | 155.00 | 7.00 | 25.88 | 13.75 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 984,958.00 | 1.72 | 1.59 | 1.30 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-----------------|----------------------------------|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== 202-00240 | | Rem Asphalt Mat (Planing) | | Sq Yard | ===== | ===== | ===== |
| IM2706-035 | | I-270 VASQUEZ TO I-76 | 07/12/12 | 123,226.00 | 2.75 | 1.56 | 1.07 |
| ER 0241-059 | | US 24 MP 165-166.5 | 07/18/12 | 533.00 | 6.00 | 35.38 | 20.75 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 5,320.00 | 1.40 | 4.40 | 4.90 |
| BR157A-011 | | US 36 AND SH 157 IN BOULDER C | 07/26/12 | 712.00 | 3.00 | 7.42 | 4.25 |
| FSA0853-080 | | US 85 IN GILCREST | 07/26/12 | 138.00 | 10.00 | 22.00 | 17.00 |
| STA0703-376 | | I-70 VAIL PASS TO CHIEF HOSA | 08/16/12 | 10,423.00 | 2.75 | 4.90 | 4.90 |
| STA1381-007 | | US 138 FROM STERLING TO NEBRA | 08/30/12 | 9,725.00 | 3.00 | 2.05 | 2.20 |
| STA0131-059 | | SH13 NORTH OF 14 MILE CREEK | 09/06/12 | 800.00 | 10.00 | 6.15 | 6.60 |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 29,691.00 | 2.00 | 2.01 | 2.05 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 2,958.00 | 2.00 | 3.12 | 3.12 |
| SHE0703-387 | | US 6/LOVELAND PASS TO HERMAN' | 09/27/12 | 5,417.00 | 3.50 | 7.00 | 4.00 |
| | WEIGHTED AVERAGE FOR THE THIRD | QUARTER | | 188,943.00 | 2.66 | 1.99 | 1.82 |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 16,301.00 | 1.91 | 2.29 | 2.60 |
| FBR050-005 | | SH 350 MP 8.608 AND SH 239 MP | 10/11/12 | 3,587.00 | 2.00 | 3.08 | 1.99 |
| FSA083A-040 | | SH 83 @ RAFTER RD, FRANKTOWN, | 10/11/12 | 3,653.00 | 2.00 | 3.01 | 3.18 |
| STAR100-182 | | US 385, YUMA COUNTY LINE SOUT | 11/01/12 | 2,100.00 | 4.00 | 3.57 | 4.25 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 153,246.00 | 2.00 | 3.36 | 2.00 |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 421.00 | 10.00 | 10.88 | 7.50 |
| C224A-001 | | ON BROADWAY, NORTH OF 70TH, C | 11/15/12 | 1,801.00 | 3.00 | 3.82 | 3.00 |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE | 11/29/12 | 285.00 | 2.50 | 7.59 | 7.50 |
| STA 0702-324 | | I-70:COPPER-SUMMIT BIKE PATH | 12/06/12 | 22,297.00 | 9.00 | 11.25 | 5.25 |
| SHE 0821-096 | | SH 82 MP 12.5-19.5 GARFIELD & | 12/13/12 | 254,278.00 | 2.00 | 1.18 | 1.15 |
| SHE1151-024 | | SH115 & US50 IN FREMONT COUNT | 12/20/12 | 2,620.00 | 1.75 | 3.94 | 1.88 |
| | WEIGHTED AVERAGE FOR THE FOURTH | QUARTER | | 460,589.00 | 2.35 | 3.14 | 1.74 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 4,334,258.00 | 1.65 | 1.71 | 1.50 |
| ===== 202-00246 | | Rem Asphalt Mat (Planing)(Special) | | Sq Yard | ===== | ===== | ===== |
| STM 094A-032 | | SH94, M.P. 0.0 TO M.P. 17.2 , | 03/22/12 | 1,188.00 | 10.00 | 6.36 | 5.69 |
| | WEIGHTED AVERAGE FOR THE FIRST | QUARTER | | 1,188.00 | 10.00 | 6.36 | 5.69 |
| STA009A-033 | | SH 9 SOUTH OF HARTSEL | 05/03/12 | 7,326.00 | 8.00 | 3.90 | 4.52 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 202-00246 | Rem Asphalt Mat (Planing) (Special) | | Sq Yard | ===== | ===== | ===== |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 2,325.00 | 9.00 | 7.09 | 9.00 |
| BRR600-412 | | VARIOUS BRIDGES IN REGION 6 | 05/17/12 | 11,655.00 | 10.00 | 8.71 | 8.00 |
| STU391A-010 | | KIPLING (SH391) 38TH TO I70 | 06/28/12 | 1,183.00 | 9.00 | 8.14 | 3.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 22,489.00 | 9.19 | 7.40 | 6.71 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 1,043.00 | 10.00 | 14.65 | 20.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 1,043.00 | 10.00 | 14.65 | 20.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 24,720.00 | 9.27 | 7.57 | 7.22 |
| ===== | 202-00248 | Rem Rumble Strips | | Lin Foot | ===== | ===== | ===== |
| FSA0853-080 | | US 85 IN GILCREST | 07/26/12 | 485.00 | 10.00 | 8.63 | 8.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 485.00 | 10.00 | 8.63 | 8.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 485.00 | 10.00 | 8.63 | 8.00 |
| ===== | 202-00250 | Rem Pavement Marking | | Sq Foot | ===== | ===== | ===== |
| FSA 0831-112 | | SH83/LEETSDALE DRIVE @ MONACO | 01/12/12 | 400.00 | 2.50 | 3.78 | 4.80 |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 90,428.00 | 1.00 | 0.89 | 0.90 |
| IM 0702-321 | | I-70 MP 117 TO MP 126.5 IN GA | 02/02/12 | 24,121.00 | 1.50 | 1.52 | 1.29 |
| STM021A-002 | | SH 21 M.P. 137.6 TO M.P. 139. | 02/09/12 | 10,000.00 | 7.00 | 1.16 | 1.17 |
| MTCE0252-418 | | I-25 RAMP METERING PROJECT | 02/09/12 | 1,976.00 | 1.50 | 2.25 | 1.70 |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 2,500.00 | 2.00 | 2.29 | 2.13 |
| MTCER300-186 | | I-70A FROM MM 90 TO 190 AND S | 02/16/12 | 210,000.00 | 0.35 | 0.51 | 0.30 |
| FSA 0061-082 | | US 6 STERLING VIADUCT | 02/16/12 | 7,900.00 | 2.50 | 2.00 | 2.00 |
| NH0243-080 | | US 24 & ELBERT ROAD INTERSECT | 02/16/12 | 7,810.00 | 1.50 | 1.84 | 1.45 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 1,000.00 | 2.00 | 3.02 | 2.85 |
| MTCE0401-021 | | US 40A FROM MM 90 TO 242.96 A | 03/08/12 | 222,000.00 | 0.45 | 0.32 | 0.26 |
| NH0502-065 | | US 50 MONTROSE COUNTY MM 103. | 03/15/12 | 1,148.00 | 1.20 | 5.30 | 4.72 |
| FSA002A-005 | | SH2:12TH AVE AND EB I-70 | 03/15/12 | 1,267.00 | 3.00 | 3.34 | 4.52 |
| FSA1151-027 | | SH 115A M.P.40.4 TO 44.0 | 03/29/12 | 7,919.00 | 3.00 | 1.33 | 1.21 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 588,469.00 | 0.75 | 0.74 | 0.52 |
| BR1251-007 | | SH 125 NORTH OF WALDEN, JACKS | 04/05/12 | 975.00 | 3.00 | 3.90 | 4.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 202-00250 | Rem Pavement Marking | | Sq Foot | ===== | ===== | ===== |
| NH 1602-105 | | US 160 BETWEEN MONTE VISTA & | 04/12/12 | 1,400.00 | 1.00 | 2.85 | 3.15 |
| STU0211-002 | | SH16, SH21 AND SH105 | 04/12/12 | 10.00 | 4.00 | 14.20 | 6.00 |
| FSA1192-018 | | FIRESTONE | 04/12/12 | 1,710.00 | 3.00 | 3.51 | 2.53 |
| C0703-379 | | I-70 MM 212 SAFETY IMPROVEMEN | 04/19/12 | 7,000.00 | 3.00 | 1.95 | 1.86 |
| FSA0343-036 | | FORT MORGAN | 04/19/12 | 462.00 | 3.25 | 5.39 | 5.18 |
| SHE0853-083 | | US 85 FROM FT LUPTON NORTH TO | 04/26/12 | 2,500.00 | 1.00 | 2.15 | 2.30 |
| C135A-027 | | SH135 MP 0.24 - 1.24, GUNNISO | 04/26/12 | 2,505.00 | 3.00 | 2.43 | 2.80 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 30,750.00 | 0.90 | 0.70 | 0.95 |
| BR0251-341 | | I-25/US 50/SH 47 INTERCHANGE | 05/03/12 | 4,329.00 | 1.50 | 1.33 | 1.25 |
| SHER600-380 | | SH30 VARIOS LOC., SH88: ILIFF | 05/03/12 | 5,000.00 | 2.00 | 1.91 | 1.70 |
| BRR600-412 | | VARIOUS BRIDGES IN REGION 6 | 05/17/12 | 3,830.00 | 1.50 | 4.39 | 4.00 |
| MPR200-180 | | REGION 2 REGION-WIDE | 05/17/12 | 192,082.00 | 0.40 | 0.35 | 0.30 |
| NH0505-046 | | US 50 HASTY AND MCCLAVE | 05/17/12 | 22,650.00 | 1.00 | 1.44 | 1.50 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 24,300.00 | 2.00 | 1.34 | 1.05 |
| NH0342-054 | | US 34 EAST OF GREELEY | 05/24/12 | 1,300.00 | 2.00 | 3.14 | 2.75 |
| FSAR600-378 | | SH88B ARAPAHOE RD CORRIDOR | 05/31/12 | 12,900.00 | 2.00 | 1.64 | 1.60 |
| NH145A-045 | | SAN MIGUEL COUNTY | 06/21/12 | 3,610.00 | 3.00 | 2.83 | 2.81 |
| MTCE R500-125 | | US160 (MP 39.05-41.0) AND SH1 | 06/28/12 | 2,381.00 | 2.50 | 2.00 | 2.00 |
| NH 160A-019 | | IN PAGOSA SPRINGS, COLORADO A | 06/28/12 | 1,530.00 | 2.50 | 3.17 | 3.00 |
| MTCER400-284 | | REGION 4 | 06/28/12 | 1,170,400.00 | 0.35 | 0.56 | 0.29 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 1,491,624.00 | 0.47 | 0.68 | 0.40 |
| MTCE R600-424 | | VARIOUS LOCATIONS IN REGION 6 | 07/05/12 | 278,000.00 | 0.50 | 0.55 | 0.50 |
| IM2706-035 | | I-270 VASQUEZ TO I-76 | 07/12/12 | 6,000.00 | 1.50 | 1.69 | 1.89 |
| SHE R600-402 | | SH121/QUINCY & PARKHILL; SH12 | 07/19/12 | 2,000.00 | 3.50 | 2.68 | 3.00 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 4,735.00 | 1.25 | 2.26 | 2.15 |
| BR157A-011 | | US 36 AND SH 157 IN BOULDER C | 07/26/12 | 810.00 | 1.40 | 3.67 | 3.50 |
| FSA0853-080 | | US 85 IN GILCREST | 07/26/12 | 4,300.00 | 1.00 | 2.76 | 3.55 |
| MTCE R500-128 | | VARIOUS HIGHWAYS IN REGION 5 | 08/02/12 | 11,988.00 | 1.60 | 1.50 | 1.50 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 40,000.00 | 1.50 | 1.27 | 1.35 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| 0253-229 | | 88TH AVE & I-25 STRUCTURE E-1 | 08/06/12 | 850.00 | 1.35 | 2.60 | 3.00 |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 600.00 | 2.01 | 3.23 | 3.23 |
| STA0142-061 | | SH 14 AT SUMMIT VIEW SIGNALS | 09/13/12 | 694.00 | 3.50 | 5.89 | 5.97 |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 32,232.00 | 1.00 | 1.14 | 1.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 9,501.00 | 1.00 | 1.52 | 1.52 |
| SHE0703-387 | | US 6/LOVELAND PASS TO HERMAN' | 09/27/12 | 1,617.00 | 5.00 | 4.25 | 4.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 393,327.00 | 0.76 | 0.97 | 0.78 |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 5,500.00 | 1.40 | 2.14 | 1.75 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 202-00250 | Rem Pavement Marking | | Sq Foot | ===== | ===== | ===== |
| MTCER100-196 | | I-70 WEST | 10/04/12 | 10,000.00 | 0.50 | 1.35 | 0.51 |
| FSA2854-130 | | US 285 WINDY POINT MM 240.5+- | 10/11/12 | 100.00 | 3.00 | 7.63 | 7.00 |
| IM0703-389 | | CLEAR CREEK COUNTY | 10/22/12 | 6,530.00 | 0.55 | 1.98 | 1.98 |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 21,600.00 | 3.00 | 1.57 | 1.30 |
| C224A-001 | | ON BROADWAY, NORTH OF 70TH, C | 11/15/12 | 840.00 | 2.00 | 3.98 | 4.00 |
| STA0504-066 | | US50B IN ROCKY FORD & LA JUNT | 12/06/12 | 432.00 | 1.20 | 2.73 | 2.20 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 7,346.00 | 1.96 | 2.22 | 2.22 |
| SHE 0821-096 | | SH 82 MP 12.5-19.5 GARFIELD & | 12/13/12 | 84.00 | 5.00 | 12.50 | 2.00 |
| SHE1151-024 | | SH115 & US50 IN FREMONT COUNT | 12/20/12 | 310.00 | 1.00 | 5.38 | 3.20 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 52,742.00 | 1.87 | 1.85 | 1.48 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 2,526,162.00 | 0.61 | 0.77 | 0.51 |
| ===== | 202-00251 | Rem Pvmt Marking (Asph Grooving) | | Sq Foot | ===== | ===== | ===== |
| MTCE R600-424 | | VARIOUS LOCATIONS IN REGION 6 | 07/05/12 | 460.00 | 1.50 | 2.00 | 2.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 460.00 | 1.50 | 2.00 | 2.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 460.00 | 1.50 | 2.00 | 2.00 |
| ===== | 202-00252 | Rem Pvmt Marking (Conc Grooving) | | Sq Foot | ===== | ===== | ===== |
| MTCE R600-424 | | VARIOUS LOCATIONS IN REGION 6 | 07/05/12 | 880.00 | 2.50 | 2.00 | 2.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 880.00 | 2.50 | 2.00 | 2.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 880.00 | 2.50 | 2.00 | 2.00 |
| ===== | 202-00300 | Rem Bldg(s) | | LUMP SUM | ===== | ===== | ===== |
| NH0505-046 | | US 50 HASTY AND MCCLAVE | 05/17/12 | 1.00 | 40000.00 | 68382.32 | 15373.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 1.00 | 40000.00 | 68382.32 | 15373.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 1.00 | 40000.00 | 68382.32 | 15373.00 |
| ===== | 202-00400 | Rem Bridge | | Each | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 1.00 | 100000.00 | 116462.45 | 131300.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-------------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 202-00400 | Rem Bridge | | Each | ===== | ===== | ===== |
| FBR0362-032 | | SH 36, EAST OF STRASBURG | 01/26/12 | 1.00 | 30000.00 | 17474.20 | 15500.00 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 1.00 | 100000.00 | 144032.95 | 140000.00 |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 1.00 | 80000.00 | 106399.51 | 83262.59 |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 1.00 | 80000.00 | 84784.72 | 35429.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 5.00 | 78000.00 | 103873.28 | 81098.32 |
| BR1251-007 | | SH 125 NORTH OF WALDEN, JACKS | 04/05/12 | 1.00 | 110000.00 | 88825.00 | 56300.00 |
| FBR0253-218 | | I-25 FRONTAGE ROAD BR MP 249. | 04/26/12 | 1.00 | 70000.00 | 102837.50 | 69000.00 |
| FSA069A-027 | | SH 69 SOUTH OF WESTCLIFFE, CO | 04/26/12 | 1.00 | 30000.00 | 28269.01 | 23188.57 |
| FBR0343-034 - In Place Const. | | ON US 34 EAST OF WRAY | 05/17/12 | 2.00 | 35000.00 | 109214.29 | 42500.00 |
| FBR0343-034 - Slide in Const. | | ON US 34 EAST OF WRAY | | | | | |
| BR0241-049 | | US-24 MP 178.0 - 179.25 | 06/28/12 | 2.00 | 10000.00 | 24529.47 | 15550.00 |
| FBR120A-010 | | ON SH 120 IN FREMONT COUNTY | 06/28/12 | 2.00 | 115000.00 | 199972.75 | 171257.50 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 9.00 | 58888.89 | 94048.11 | 70575.45 |
| FBR200-181 | | ON SH 266 MP 2.63 & 2.66 AND | 07/31/12 | 3.00 | 50000.00 | 40000.00 | 40000.00 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 4.00 | 30000.00 | 27065.67 | 40000.00 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 1.00 | 235574.35 | 348904.80 | 348904.80 |
| STA1381-007 | | US 138 FROM STERLING TO NEBRA | 08/30/12 | 1.00 | 15000.00 | 17375.00 | 31000.00 |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 1.00 | 50000.00 | 70412.89 | 62000.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 1.00 | 176978.00 | 248587.50 | 248587.50 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 11.00 | 67959.30 | 57761.50 | 98943.59 |
| FBR050-005 | | SH 350 MP 8.608 AND SH 239 MP | 10/11/12 | 2.00 | 35000.00 | 24360.42 | 18171.54 |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE | 11/29/12 | 1.00 | 100000.00 | 50329.78 | 47800.00 |
| FBR0704-227 | | I-70 FRONTAGE ROAD WEST OF LI | 12/06/12 | 1.00 | 15000.00 | 22512.77 | 13488.04 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 4.00 | 46250.00 | 28714.95 | 24407.78 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 29.00 | 63881.12 | 77673.33 | 75316.10 |
| ===== | 202-00401 | Rem Bridge (Spec) | | Each | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 1.00 | 30000.00 | 55520.91 | 46900.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 1.00 | 30000.00 | 55520.91 | 46900.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 1.00 | 30000.00 | 55520.91 | 46900.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-------------------------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== 202-00410 | | Rem Mat From Br | | Sq Yard | ===== | ===== | ===== |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 171.00 | 10.00 | 25.20 | 21.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 171.00 | 10.00 | 25.20 | 21.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 171.00 | 10.00 | 25.20 | 21.00 |
| ===== 202-00425 | | Rem Bridge Railing | | Lin Foot | ===== | ===== | ===== |
| STA3501-011 | | SH 350, M.P. 63.7 TO M.P. 72. | 01/26/12 | 140.00 | 7.00 | 11.69 | 9.30 |
| NH 2852-018 | | US 285 CENTER NORTH AND SOUTH | 03/01/12 | 82.00 | 23.00 | 10.11 | 11.00 |
| NH0504-063 | | US 50 M.P. 359.00 TO M.P. 366 | 03/08/12 | 383.00 | 25.00 | 7.05 | 7.55 |
| IM0702-314 | | I-70 MM 130.5 TO MM 139.5 | 03/22/12 | 3,904.00 | 7.00 | 6.39 | 5.97 |
| STM 094A-032 | | SH94, M.P. 0.0 TO M.P. 17.2 , | 03/22/12 | 624.00 | 18.00 | 6.19 | 9.32 |
| NH0501-059 - Heater/Remix | | US 50 MP36 TO 68 AND SH141 MP | 03/29/12 | 68.00 | 17.00 | 14.05 | 13.18 |
| NH0501-059 - Mill/Fill | | US 50 MP36 TO 68 AND SH141 MP | | | | | |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 5,201.00 | 10.03 | 6.68 | 6.71 |
| STA R400-272 | | I25 S OF CARR & I76 LONG BRID | 04/26/12 | 553.00 | 7.00 | 8.33 | 7.00 |
| STA009A-033 | | SH 9 SOUTH OF HARTSEL | 05/03/12 | 156.00 | 8.00 | 11.02 | 11.06 |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 308.00 | 18.00 | 7.96 | 9.00 |
| NH1601-065 | | US 160 FROM MANCOS HILL WEST | 05/17/12 | 307.00 | 9.00 | 8.79 | 8.82 |
| FBR0343-034 - In Place Const. | | ON US 34 EAST OF WRAY | 05/17/12 | 376.00 | 25.50 | 8.32 | 10.69 |
| FBR0343-034 - Slide in Const. | | ON US 34 EAST OF WRAY | | | | | |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 1,700.00 | 13.54 | 8.50 | 8.65 |
| STA1381-007 | | US 138 FROM STERLING TO NEBRA | 08/30/12 | 26.00 | 20.00 | 25.25 | 20.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 42.00 | 30.00 | 30.33 | 30.33 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 68.00 | 26.18 | 26.71 | 26.38 |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 44.00 | 10.75 | 12.80 | 10.00 |
| BR0252-422 | | I-25 MM 102.139 TO MM 142.801 | 11/29/12 | 303.00 | 12.00 | 16.58 | 10.00 |
| STA 0702-324 | | I-70:COPPER-SUMMIT BIKE PATH | 12/06/12 | 390.00 | 17.00 | 26.40 | 23.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 737.00 | 14.57 | 21.17 | 16.88 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 7,706.00 | 11.38 | 9.01 | 8.28 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== 202-00450 | | Rem Port Present Str (1) | | Sq Yard | ===== | ===== | ===== |
| BR160A-022 | | AT SH 160/US 550 INTERSECTION | 01/26/12 | 1,386.00 | 50.00 | 50.63 | 29.75 |
| IM 0702-321 | | I-70 MP 117 TO MP 126.5 IN GA | 02/02/12 | 43.00 | 125.00 | 144.75 | 141.98 |
| NH 1601-064 | | MONTEZUMA COUNTY | 02/09/12 | 66.00 | 75.00 | 242.05 | 226.00 |
| MTCE R500-122 | | US24 STRUCTURE# I-13-D MP221. | 02/09/12 | 156.00 | 90.00 | 130.50 | 95.00 |
| IM0702-314 | | I-70 MM 130.5 TO MM 139.5 | 03/22/12 | 40.00 | 100.00 | 186.96 | 159.85 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 1,691.00 | 57.76 | 67.88 | 49.36 |
| NH1601-065 | | US 160 FROM MANCOS HILL WEST | 05/17/12 | 41.00 | 110.00 | 323.75 | 325.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 41.00 | 110.00 | 323.75 | 325.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 1,732.00 | 58.99 | 69.97 | 55.89 |
| ===== 202-00453 | | Rem Port Present Str (2) | | Sq Yard | ===== | ===== | ===== |
| BR160A-022 | | AT SH 160/US 550 INTERSECTION | 01/26/12 | 503.00 | 150.00 | 190.33 | 72.00 |
| IM 0702-321 | | I-70 MP 117 TO MP 126.5 IN GA | 02/02/12 | 26.00 | 175.00 | 195.82 | 192.39 |
| NH 1601-064 | | MONTEZUMA COUNTY | 02/09/12 | 40.00 | 100.00 | 230.22 | 215.00 |
| MTCE R500-122 | | US24 STRUCTURE# I-13-D MP221. | 02/09/12 | 104.00 | 140.00 | 221.42 | 250.00 |
| IM0252-409 | | I-25, M.P. 124.1 TO M.P. 138. | 03/08/12 | 2,850.00 | 172.00 | 95.72 | 92.17 |
| NH0504-063 | | US 50 M.P. 359.00 TO M.P. 366 | 03/08/12 | 753.00 | 200.00 | 121.40 | 118.71 |
| IM0702-314 | | I-70 MM 130.5 TO MM 139.5 | 03/22/12 | 108.00 | 132.00 | 297.48 | 207.91 |
| STM 094A-032 | | SH94, M.P. 0.0 TO M.P. 17.2 , | 03/22/12 | 237.00 | 209.00 | 244.22 | 209.61 |
| FSA1151-027 | | SH 115A M.P.40.4 TO 44.0 | 03/29/12 | 733.00 | 200.00 | 244.44 | 192.90 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 5,354.00 | 177.39 | 162.42 | 119.80 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 2,232.00 | 185.00 | 111.34 | 91.00 |
| BR0251-341 | | I-25/US 50/SH 47 INTERCHANGE | 05/03/12 | 52.00 | 210.00 | 269.89 | 206.50 |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 830.00 | 110.00 | 204.38 | 190.00 |
| NH1601-065 | | US 160 FROM MANCOS HILL WEST | 05/17/12 | 16.00 | 190.00 | 288.01 | 289.00 |
| BRR600-412 | | VARIOUS BRIDGES IN REGION 6 | 05/17/12 | 4,150.00 | 210.00 | 160.20 | 165.00 |
| STU391A-010 | | KIPLING (SH391) 38TH TO I70 | 06/28/12 | 237.00 | 200.00 | 194.20 | 160.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 7,517.00 | 191.18 | 148.28 | 146.18 |
| IM2706-035 | | I-270 VASQUEZ TO I-76 | 07/12/12 | 35.00 | 250.00 | 589.83 | 609.24 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 35.00 | 250.00 | 589.83 | 609.24 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== 202-00453 | | Rem Port Present Str (2) | | Sq Yard | ===== | ===== | ===== |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 1,043.00 | 200.00 | 244.85 | 250.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 1,043.00 | 200.00 | 244.85 | 250.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 13,949.00 | 186.69 | 158.53 | 144.98 |
| ===== 202-00460 | | Rem Port Present Str (3) | | Sq Yard | ===== | ===== | ===== |
| IM 0702-321 | | I-70 MP 117 TO MP 126.5 IN GA | 02/02/12 | 18.00 | 300.00 | 550.33 | 540.15 |
| NH 1601-064 | | MONTEZUMA COUNTY | 02/09/12 | 26.00 | 200.00 | 197.28 | 184.00 |
| MTCE R500-122 | | US24 STRUCTURE# I-13-D MP221. | 02/09/12 | 52.00 | 260.00 | 420.67 | 600.00 |
| IM0252-409 | | I-25, M.P. 124.1 TO M.P. 138. | 03/08/12 | 72.00 | 350.00 | 278.08 | 259.24 |
| NH0504-063 | | US 50 M.P. 359.00 TO M.P. 366 | 03/08/12 | 15.00 | 285.00 | 360.72 | 352.91 |
| IM0702-314 | | I-70 MM 130.5 TO MM 139.5 | 03/22/12 | 44.00 | 266.00 | 374.19 | 424.76 |
| STM 094A-032 | | SH94, M.P. 0.0 TO M.P. 17.2 , | 03/22/12 | 47.00 | 300.00 | 388.08 | 422.43 |
| FSA1151-027 | | SH 115A M.P.40.4 TO 44.0 | 03/29/12 | 183.00 | 300.00 | 268.34 | 319.67 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 457.00 | 293.87 | 317.17 | 364.79 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 112.00 | 350.00 | 189.10 | 135.00 |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 41.00 | 400.00 | 404.67 | 380.00 |
| BRR600-412 | | VARIOUS BRIDGES IN REGION 6 | 05/17/12 | 416.00 | 300.00 | 303.10 | 350.00 |
| STU391A-010 | | KIPLING (SH391) 38TH TO I70 | 06/28/12 | 12.00 | 320.00 | 393.60 | 380.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 581.00 | 317.11 | 282.93 | 311.29 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 104.00 | 300.00 | 248.97 | 220.00 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 21.00 | 724.85 | 1098.47 | 1098.47 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 125.00 | 371.37 | 302.54 | 367.58 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 1,163.00 | 313.81 | 298.20 | 338.36 |
| ===== 202-00495 | | Rem Port Present Str | | LUMP SUM | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 1.00 | 10000.00 | 10818.01 | 8700.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 202-00495 | Rem Port Present Str | | LUMP SUM | ===== | ===== | ===== |
| NH0243-080 | | US 24 & ELBERT ROAD INTERSECT | 02/16/12 | 1.00 | 5000.00 | 5910.00 | 2170.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 2.00 | 7500.00 | 7546.00 | 5435.00 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 1.00 | 10000.00 | 17264.09 | 12000.00 |
| HPP0241-058 | | SH 24 MM 168-172 | 06/14/12 | 1.00 | 5000.00 | 16644.97 | 12900.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 2.00 | 7500.00 | 17006.12 | 12450.00 |
| FBRR200-181 | | ON SH 266 MP 2.63 & 2.66 AND | 07/31/12 | 1.00 | 14715.00 | 22000.00 | 22000.00 |
| 0253-229 | | 88TH AVE & I-25 STRUCTURE E-1 | 08/06/12 | 1.00 | 10000.00 | 72166.67 | 73600.00 |
| STA1381-007 | | US 138 FROM STERLING TO NEBRA | 08/30/12 | 1.00 | 5000.00 | 5675.00 | 4000.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 3.00 | 11107.50 | 31466.67 | 30400.00 |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 1.00 | 12500.00 | 10753.00 | 7400.00 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 1.00 | 10382.25 | 16598.99 | 16598.99 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 2.00 | 11441.13 | 11727.33 | 11999.50 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 9.00 | 9731.23 | 15972.08 | 18136.90 |
| ===== | 202-00500 | Rem Port Present Str | | Each | ===== | ===== | ===== |
| MTCE R500-122 | | US24 STRUCTURE# I-13-D MP221. | 02/09/12 | 2.00 | 4000.00 | 3058.50 | 3000.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 2.00 | 4000.00 | 3058.50 | 3000.00 |
| STA009A-033 | | SH 9 SOUTH OF HARTSEL | 05/03/12 | 1.00 | 2000.00 | 9672.08 | 6896.06 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 1.00 | 2000.00 | 9672.08 | 6896.06 |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 1.00 | 15000.00 | 21616.67 | 20000.00 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 202-00500 | Rem Port Present Str | | Each | ===== | ===== | ===== |
| MPR200-188 | | INSTALL OVERHEAD SIGNING -R2 | 11/29/12 | 9.00 | 850.00 | 875.06 | 850.00 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 2.00 | 1460.60 | 1448.22 | 1448.22 |
| SHE1151-024 | | SH115 & US50 IN FREMONT COUNT | 12/20/12 | 5.00 | 2000.00 | 3271.59 | 1960.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 17.00 | 2092.42 | 3497.98 | 2373.32 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 20.00 | 2278.56 | 3625.37 | 2662.13 |
| ===== | 202-00502 | Rem Port Present Str | | Cubic Yard | ===== | ===== | ===== |
| STA095A-012 | | SH 95 (SHERIDAN): 68TH AVE TO | 02/09/12 | 13.00 | 700.00 | 1007.20 | 160.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 13.00 | 700.00 | 1007.20 | 160.00 |
| MTCE R100-193 | | SH9 OVER I-70, FRISCO, SUMMIT | 07/05/12 | 22.00 | 1000.00 | 1144.60 | 330.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 22.00 | 1000.00 | 1144.60 | 330.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 35.00 | 888.57 | 1093.56 | 266.86 |
| ===== | 202-00503 | Rem Port Present Str | | Sq Yard | ===== | ===== | ===== |
| BR160A-022 | | AT SH 160/US 550 INTERSECTION | 01/26/12 | 2.00 | 500.00 | 2127.83 | 522.00 |
| MTCE R500-122 | | US24 STRUCTURE# I-13-D MP221. | 02/09/12 | 31.00 | 200.00 | 274.49 | 260.96 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 33.00 | 218.18 | 386.82 | 276.78 |
| STA R400-272 | | I25 S OF CARR & I76 LONG BRID | 04/26/12 | 112.00 | 250.00 | 72.33 | 42.00 |
| NH1601-065 | | US 160 FROM MANCOS HILL WEST | 05/17/12 | 83.00 | 360.00 | 355.88 | 357.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 195.00 | 296.82 | 166.09 | 176.08 |
| BR157A-011 | | US 36 AND SH 157 IN BOULDER C | 07/26/12 | 1,188.00 | 250.00 | 145.00 | 140.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 1,188.00 | 250.00 | 145.00 | 140.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 1,416.00 | 255.71 | 158.71 | 148.16 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 202-00504 | Rem Exp Device | | Lin Foot | ===== | | |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 276.00 | 150.00 | 108.74 | 120.00 |
| IM 0702-321 | | I-70 MP 117 TO MP 126.5 IN GA | 02/02/12 | 142.00 | 150.00 | 82.56 | 85.39 |
| NH0504-063 | | US 50 M.P. 359.00 TO M.P. 366 | 03/08/12 | 107.00 | 10.00 | 22.06 | 21.39 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 525.00 | 121.47 | 86.41 | 90.54 |
| STA R400-272 | | I25 S OF CARR & I76 LONG BRID | 04/26/12 | 76.00 | 130.00 | 110.67 | 67.00 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 80.00 | 115.00 | 130.48 | 75.00 |
| BR0251-341 | | I-25/US 50/SH 47 INTERCHANGE | 05/03/12 | 233.00 | 126.00 | 125.52 | 150.00 |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 805.00 | 110.00 | 130.72 | 150.00 |
| STU391A-010 | | KIPLING (SH391) 38TH TO I70 | 06/28/12 | 149.00 | 200.00 | 201.20 | 190.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 1,343.00 | 124.19 | 136.55 | 145.27 |
| BR0252-422 | | I-25 MM 102.139 TO MM 142.801 | 11/29/12 | 1,565.80 | 150.00 | 199.14 | 116.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 1,565.80 | 150.00 | 199.14 | 116.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 3,433.80 | 135.54 | 160.46 | 123.56 |
| ===== | 202-00700 | Rem Light Standard | | Each | ===== | | |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 35.00 | 200.00 | 272.99 | 310.00 |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 1.00 | 350.00 | 428.61 | 406.11 |
| IM 070A-008 | | I-70 WEST CHAIN STATION PHS I | 03/01/12 | 1.00 | 800.00 | 995.00 | 1780.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 37.00 | 220.27 | 294.37 | 352.33 |
| FSA1192-018 | | FIRESTONE | 04/12/12 | 1.00 | 350.00 | 694.25 | 127.00 |
| FSA0343-036 | | FORT MORGAN | 04/19/12 | 3.00 | 380.00 | 197.33 | 132.00 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 1.00 | 205.00 | 456.21 | 180.65 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 7.00 | 400.00 | 578.62 | 400.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 12.00 | 374.58 | 516.91 | 291.97 |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 1.00 | 53.83 | 2259.25 | 2259.25 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 39

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 202-00700 | Rem Light Standard | | Each | ===== | ===== | ===== |
| MTCE R600-427 | | VARIOUS LOCATIONS IN REGION 6 | 08/23/12 | 10.00 | 300.00 | 347.50 | 400.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 26.00 | 162.00 | 526.44 | 526.44 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 37.00 | 196.37 | 487.17 | 539.10 |
| MTCE0702-328 | | SH 70 MM 114.020 TO MM 117.27 | 10/18/12 | 65.00 | 250.00 | 217.87 | 74.38 |
| IM0703-389 | | CLEAR CREEK COUNTY | 10/22/12 | 1.00 | 418.00 | 5208.59 | 5208.59 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 3.00 | 660.54 | 663.96 | 663.96 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 69.00 | 270.28 | 241.85 | 174.42 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 155.00 | 248.78 | 310.46 | 313.04 |
| ===== | 202-00705 | Rem Light Standard Foundation | | Each | ===== | ===== | ===== |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 13.00 | 300.00 | 287.73 | 203.06 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 13.00 | 300.00 | 287.73 | 203.06 |
| FSA0343-036 | | FORT MORGAN | 04/19/12 | 3.00 | 290.00 | 371.33 | 334.00 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 7.00 | 550.00 | 467.18 | 400.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 10.00 | 472.00 | 450.27 | 380.20 |
| MTCE R600-427 | | VARIOUS LOCATIONS IN REGION 6 | 08/23/12 | 5.00 | 300.00 | 290.00 | 305.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 5.00 | 300.00 | 290.00 | 305.00 |
| IM0703-389 | | CLEAR CREEK COUNTY | 10/22/12 | 1.00 | 350.00 | 523.06 | 523.06 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 1.00 | 350.00 | 523.06 | 523.06 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 29.00 | 361.03 | 343.60 | 292.75 |
| ===== | 202-00710 | Rem Power Pole | | Each | ===== | ===== | ===== |
| FBRR200-181 | | ON SH 266 MP 2.63 & 2.66 AND | 07/31/12 | 1.00 | 1500.00 | 500.00 | 500.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 1.00 | 1500.00 | 500.00 | 500.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 1.00 | 1500.00 | 500.00 | 500.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 202-00715 | Rem CCTV Pole | | Each | ===== | ===== | ===== |
| IM0703-389 | | CLEAR CREEK COUNTY | 10/22/12 | 1.00 | 1500.00 | 220.23 | 220.23 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 1.00 | 1500.00 | 220.23 | 220.23 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 1.00 | 1500.00 | 220.23 | 220.23 |
| ===== | 202-00725 | Rem Ex Lighting Sys | | LUMP SUM | ===== | ===== | ===== |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 1.00 | 18187.00 | 5247.90 | 5247.90 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 1.00 | 18187.00 | 5247.90 | 5247.90 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 1.00 | 18187.00 | 5247.90 | 5247.90 |
| ===== | 202-00750 | Rem Luminaire | | Each | ===== | ===== | ===== |
| C0703-369 | | I 70 JEFFERSON COUNTY AND CLE | 05/17/12 | 3.00 | 75.00 | 156.22 | 70.05 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 3.00 | 75.00 | 156.22 | 70.05 |
| IM2706-035 | | I-270 VASQUEZ TO I-76 | 07/12/12 | 28.00 | 300.00 | 94.77 | 54.01 |
| SHE006A-052 | | TOWN OF KEYSTONE, SUMMIT COUN | 07/12/12 | 2.00 | 80.00 | 60.00 | 45.00 |
| MTCE R600-427 | | VARIOUS LOCATIONS IN REGION 6 | 08/23/12 | 5.00 | 100.00 | 110.00 | 105.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 35.00 | 258.86 | 94.85 | 60.78 |
| MTCE0702-328 | | SH 70 MM 114.020 TO MM 117.27 | 10/18/12 | 65.00 | 75.00 | 48.94 | 24.77 |
| MTCE R600-429 | | VARIOUS LOCATIONS IN REGION 6 | 11/01/12 | 58.00 | 90.00 | 66.60 | 35.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 123.00 | 82.07 | 57.27 | 29.59 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 161.00 | 120.37 | 67.06 | 37.13 |
| ===== | 202-00805 | Rem Overhead Sign Str | | Each | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 3.00 | 5000.00 | 3030.21 | 3000.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 202-00805 | Rem Overhead Sign Str | | Each ===== | | | |
| STAR600-410 | | VARIOUS LOCATIONS IN REGION 6 | 03/01/12 | 2.00 | 4500.00 | 3915.98 | 5000.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 5.00 | 4800.00 | 3384.52 | 3800.00 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 1.00 | 4000.00 | 1756.42 | 1600.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 1.00 | 4000.00 | 1756.42 | 1600.00 |
| MPR200-188 | | INSTALL OVERHEAD SIGNING -R2 | 11/29/12 | 5.00 | 3000.00 | 2383.38 | 1860.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 5.00 | 3000.00 | 2383.38 | 1860.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 11.00 | 3909.09 | 2800.37 | 2718.18 |
| ===== | 202-00806 | Rem Walkway | | Lin Foot ===== | | | |
| IM2706-035 | | I-270 VASQUEZ TO I-76 | 07/12/12 | 228.00 | 35.00 | 8.49 | 8.64 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 228.00 | 35.00 | 8.49 | 8.64 |
| MTCE R600-429 | | VARIOUS LOCATIONS IN REGION 6 | 11/01/12 | 106.00 | 30.00 | 28.94 | 8.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 106.00 | 30.00 | 28.94 | 8.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 334.00 | 33.41 | 14.04 | 8.44 |
| ===== | 202-00810 | Rem Ground Sign | | Each ===== | | | |
| FSA 0831-112 | | SH83/LEETSDALE DRIVE @ MONACO | 01/12/12 | 6.00 | 78.00 | 94.64 | 78.00 |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 45.00 | 70.00 | 239.17 | 94.00 |
| STA3501-011 | | SH 350, M.P. 63.7 TO M.P. 72. | 01/26/12 | 62.00 | 65.00 | 88.34 | 50.00 |
| MTCER300-185 | | US50A, US50D, US550, SH 90B S | 01/26/12 | 600.00 | 33.00 | 58.33 | 25.00 |
| MTCEC470-038 | | DOUGLAS COUNTY | 02/02/12 | 170.00 | 86.00 | 91.19 | 35.00 |
| NH 1601-064 | | MONTEZUMA COUNTY | 02/09/12 | 4.00 | 55.00 | 170.01 | 150.00 |
| STA095A-012 | | SH 95 (SHERIDAN): 68TH AVE TO | 02/09/12 | 7.00 | 75.00 | 73.81 | 62.50 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 202-00810 | Rem Ground Sign | | Each | ===== | ===== | ===== |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 12.00 | 25.00 | 123.15 | 118.94 |
| NH0243-080 | | US 24 & ELBERT ROAD INTERSECT | 02/16/12 | 13.00 | 50.00 | 56.96 | 45.00 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 6.00 | 100.00 | 96.42 | 80.00 |
| STAR600-410 | | VARIOUS LOCATIONS IN REGION 6 | 03/01/12 | 7.00 | 100.00 | 592.22 | 300.00 |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 2.00 | 78.00 | 88.02 | 80.06 |
| IM0252-409 | | I-25, M.P. 124.1 TO M.P. 138. | 03/08/12 | 68.00 | 30.00 | 62.20 | 51.61 |
| NH0504-063 | | US 50 M.P. 359.00 TO M.P. 366 | 03/08/12 | 186.00 | 90.00 | 44.90 | 48.12 |
| FSA002A-005 | | SH2:12TH AVE AND EB I-70 | 03/15/12 | 2.00 | 100.00 | 142.33 | 84.00 |
| STM 094A-032 | | SH94, M.P. 0.0 TO M.P. 17.2 , | 03/22/12 | 128.00 | 94.00 | 52.94 | 48.12 |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 10.00 | 100.00 | 178.62 | 84.58 |
| FSA1151-027 | | SH 115A M.P.40.4 TO 44.0 | 03/29/12 | 3.00 | 75.00 | 89.40 | 97.41 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 1,331.00 | 58.19 | 80.38 | 40.92 |
| BR1251-007 | | SH 125 NORTH OF WALDEN, JACKS | 04/05/12 | 5.00 | 100.00 | 72.89 | 60.00 |
| NH 1602-105 | | US 160 BETWEEN MONTE VISTA & | 04/12/12 | 9.00 | 80.00 | 161.07 | 152.21 |
| STU0211-002 | | SH16, SH21 AND SH105 | 04/12/12 | 7.00 | 100.00 | 118.00 | 70.00 |
| FSA1192-018 | | FIRESTONE | 04/12/12 | 11.00 | 45.00 | 139.25 | 32.00 |
| FSA0343-036 | | FORT MORGAN | 04/19/12 | 5.00 | 120.00 | 83.67 | 56.00 |
| IM0252-417 | | I25 FROM LINCOLN AVE TO 470 I | 04/26/12 | 1.00 | 100.00 | 205.01 | 265.00 |
| SHE0853-083 | | US 85 FROM FT LUPTON NORTH TO | 04/26/12 | 6.00 | 80.00 | 70.95 | 86.90 |
| C135A-027 | | SH135 MP 0.24 - 1.24, GUNNISO | 04/26/12 | 1.00 | 150.00 | 105.67 | 67.00 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 156.00 | 95.00 | 46.93 | 40.00 |
| FSA0142-054 | | SH 257 AND SH 14 INTERSECTION | 05/03/12 | 2.00 | 100.00 | 183.50 | 275.00 |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 7.00 | 80.00 | 85.12 | 55.00 |
| C0703-378 | | CR 314, I-70 FRONTAGE RD, IDA | 05/10/12 | 14.00 | 180.00 | 90.44 | 94.00 |
| STA0404-052 | | SH 40 (COLFAX AVE): COLE TO S | 05/17/12 | 4.00 | 75.00 | 89.40 | 81.10 |
| C0703-369 | | I 70 JEFFERSON COUNTY AND CLE | 05/17/12 | 4.00 | 75.00 | 74.82 | 50.47 |
| NH0505-046 | | US 50 HASTY AND MCCLAVE | 05/17/12 | 47.00 | 85.00 | 68.87 | 69.00 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 25.00 | 85.00 | 91.84 | 66.00 |
| NH0342-054 | | US 34 EAST OF GREELEY | 05/24/12 | 50.00 | 93.00 | 65.98 | 50.00 |
| NH145A-045 | | SAN MIGUEL COUNTY | 06/21/12 | 13.00 | 115.00 | 117.80 | 73.01 |
| BR0241-049 | | US-24 MP 178.0 - 179.25 | 06/28/12 | 2.00 | 100.00 | 145.63 | 97.00 |
| NH 160A-019 | | IN PAGOSA SPRINGS, COLORADO A | 06/28/12 | 5.00 | 70.00 | 121.67 | 90.00 |
| FBR120A-010 | | ON SH 120 IN FREMONT COUNTY O | 06/28/12 | 24.00 | 55.00 | 81.41 | 62.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 398.00 | 91.91 | 67.57 | 58.13 |
| IM2706-035 | | I-270 VASQUEZ TO I-76 | 07/12/12 | 7.00 | 90.00 | 89.04 | 91.82 |
| SHE2854-128 | | US 285, E. OF CONIFER, JEFFER | 07/19/12 | 14.00 | 100.00 | 134.50 | 75.00 |
| SHE R600-402 | | SH121/QUINCY & PARKHILL; SH12 | 07/19/12 | 9.00 | 150.00 | 148.00 | 70.00 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 63.00 | 100.00 | 65.58 | 64.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---|----------------------------------|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== 202-00810 | | | | | | | |
| | | Rem Ground Sign | | Each | | | |
| FSA0853-080 | | US 85 IN GILCREST | 07/26/12 | 19.00 | 100.00 | 64.00 | 47.00 |
| FBR200-181 | | ON SH 266 MP 2.63 & 2.66 AND | 07/31/12 | 6.00 | 100.00 | 150.00 | 150.00 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 46.00 | 55.00 | 50.00 | 45.00 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 16.00 | 26.45 | 43.04 | 43.04 |
| STA0131-059 | | SH13 NORTH OF 14 MILE CREEK | 09/06/12 | 12.00 | 200.00 | 158.54 | 200.00 |
| STA0142-061 | | SH 14 AT SUMMIT VIEW SIGNALS | 09/13/12 | 16.00 | 125.00 | 108.79 | 70.20 |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 31.00 | 95.00 | 58.96 | 51.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 39.00 | 72.00 | 66.30 | 66.30 |
| WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | | 278.00 | 90.96 | 78.42 | 68.87 |
| | | | | | | | |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 7.00 | 60.00 | 59.30 | 50.00 |
| FBR050-005 | | SH 350 MP 8.608 AND SH 239 MP | 10/11/12 | 1.00 | 100.00 | 277.07 | 93.63 |
| MTCE052A-037 | | FY 13 SIGNING ON SH 52A | 10/18/12 | 827.00 | 25.00 | 38.33 | 35.00 |
| MTCE R600-429 | | VARIOUS LOCATIONS IN REGION 6 | 11/01/12 | 3.00 | 200.00 | 442.96 | 404.00 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 8.00 | 110.00 | 79.58 | 80.00 |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 15.00 | 90.00 | 72.84 | 55.00 |
| MPR200-188 | | INSTALL OVERHEAD SIGNING -R2 | 11/29/12 | 4.00 | 50.00 | 519.28 | 50.00 |
| STA 0702-324 | | I-70:COPPER-SUMMIT BIKE PATH | 12/06/12 | 6.00 | 150.00 | 131.00 | 75.00 |
| STA0504-066 | | US50B IN ROCKY FORD & LA JUNT | 12/06/12 | 4.00 | 20.00 | 109.14 | 82.50 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 7.00 | 109.00 | 163.50 | 163.50 |
| SHE 0821-096 | | SH 82 MP 12.5-19.5 GARFIELD & | 12/13/12 | 11.00 | 100.00 | 53.50 | 50.00 |
| SHE1151-024 | | SH115 & US50 IN FREMONT COUNT | 12/20/12 | 22.00 | 125.00 | 89.53 | 87.00 |
| WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | | 915.00 | 32.59 | 50.01 | 40.06 |
| WEIGHTED AVERAGE FOR THE YEAR | | | | 2,922.00 | 57.89 | 70.70 | 45.47 |
| ===== 202-00815 | | | | | | | |
| | | Rem of Sign (Special) | | Each | | | |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 1.00 | 552.00 | 250.00 | 250.00 |
| WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | | 1.00 | 552.00 | 250.00 | 250.00 |
| WEIGHTED AVERAGE FOR THE YEAR | | | | 1.00 | 552.00 | 250.00 | 250.00 |
| ===== 202-00821 | | | | | | | |
| | | Rem Sign Panel | | Each | | | |
| FSA 0831-112 | | SH83/LEETSDALE DRIVE @ MONACO | 01/12/12 | 1.00 | 61.00 | 88.15 | 36.00 |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 28.00 | 65.00 | 82.40 | 52.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 202-00821 | Rem Sign Panel | | Each | ===== | ===== | ===== |
| STA3501-011 | | SH 350, M.P. 63.7 TO M.P. 72. | 01/26/12 | 11.00 | 15.00 | 39.48 | 29.00 |
| MTCER300-185 | | US50A, US50D, US550, SH 90B S | 01/26/12 | 1,500.00 | 17.00 | 12.27 | 10.00 |
| MTCEC470-038 | | DOUGLAS COUNTY | 02/02/12 | 499.00 | 50.00 | 39.26 | 10.00 |
| STA095A-012 | | SH 95 (SHERIDAN): 68TH AVE TO | 02/09/12 | 3.00 | 50.00 | 50.44 | 62.50 |
| STAR600-410 | | VARIOUS LOCATIONS IN REGION 6 | 03/01/12 | 1.00 | 100.00 | 351.15 | 200.00 |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 3.00 | 62.00 | 55.23 | 53.37 |
| IM0252-409 | | I-25, M.P. 124.1 TO M.P. 138. | 03/08/12 | 8.00 | 15.00 | 34.56 | 28.67 |
| NH0504-063 | | US 50 M.P. 359.00 TO M.P. 366 | 03/08/12 | 9.00 | 70.00 | 26.42 | 26.74 |
| STM 094A-032 | | SH94, M.P. 0.0 TO M.P. 17.2 , | 03/22/12 | 17.00 | 68.00 | 33.14 | 21.39 |
| FSA1151-027 | | SH 115A M.P.40.4 TO 44.0 | 03/29/12 | 3.00 | 48.00 | 43.76 | 40.11 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 2,083.00 | 26.40 | 27.75 | 11.19 |
| FSA1192-018 | | FIRESTONE | 04/12/12 | 1.00 | 20.00 | 105.50 | 12.00 |
| C135A-027 | | SH135 MP 0.24 - 1.24, GUNNISO | 04/26/12 | 3.00 | 60.00 | 94.00 | 57.00 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 21.00 | 58.00 | 60.69 | 50.00 |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 19.00 | 65.00 | 54.64 | 6.00 |
| STA0404-052 | | SH 40 (COLFAX AVE): COLE TO S | 05/17/12 | 2.00 | 65.00 | 85.04 | 37.80 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 18.00 | 70.00 | 82.17 | 66.00 |
| NH0342-054 | | US 34 EAST OF GREELEY | 05/24/12 | 1.00 | 57.00 | 139.43 | 150.00 |
| FSAR600-378 | | SH88B ARAPAHOE RD CORRIDOR | 05/31/12 | 18.00 | 30.00 | 64.67 | 53.00 |
| NH 160A-019 | | IN PAGOSA SPRINGS, COLORADO A | 06/28/12 | 1.00 | 60.00 | 193.33 | 60.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 84.00 | 55.95 | 68.38 | 44.94 |
| IM2706-035 | | I-270 VASQUEZ TO I-76 | 07/12/12 | 29.00 | 60.00 | 133.11 | 135.03 |
| SHE R600-402 | | SH121/QUINCY & PARKHILL; SH12 | 07/19/12 | 14.00 | 50.00 | 78.67 | 35.00 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 1.00 | 69.00 | 72.36 | 64.00 |
| FSA0853-080 | | US 85 IN GILCREST | 07/26/12 | 4.00 | 76.00 | 69.00 | 41.00 |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 1.00 | 65.00 | 32.27 | 32.27 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 5.00 | 78.00 | 65.00 | 65.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 54.00 | 60.52 | 113.76 | 92.43 |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 5.00 | 30.00 | 63.60 | 35.00 |
| MTCE052A-037 | | FY 13 SIGNING ON SH 52A | 10/18/12 | 112.00 | 30.00 | 30.00 | 15.00 |
| STAR100-182 | | US 385, YUMA COUNTY LINE SOUT | 11/01/12 | 3.00 | 100.00 | 91.78 | 105.00 |
| MTCE R600-429 | | VARIOUS LOCATIONS IN REGION 6 | 11/01/12 | 44.00 | 250.00 | 274.31 | 79.00 |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 9.00 | 70.00 | 29.50 | 5.50 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 202-00821 | Rem Sign Panel | | Each | ===== | ===== | ===== |
| MPR200-188 | | INSTALL OVERHEAD SIGNING -R2 | 11/29/12 | 12.00 | 200.00 | 317.33 | 45.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 185.00 | 96.43 | 119.75 | 33.71 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 2,406.00 | 33.58 | 36.47 | 15.92 |
| ===== | 202-00823 | Rem Dynamic Message Sign | | Each | ===== | ===== | ===== |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 1.00 | 1870.00 | 8000.00 | 8000.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 1.00 | 1870.00 | 8000.00 | 8000.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 1.00 | 1870.00 | 8000.00 | 8000.00 |
| ===== | 202-00825 | Rem Flashing Beacon | | Each | ===== | ===== | ===== |
| FBR066A-002 | | SH 66 AT SAINT VRRAIN RIVER | 09/20/12 | 4.00 | 190.00 | 419.33 | 51.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 4.00 | 190.00 | 419.33 | 51.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 4.00 | 190.00 | 419.33 | 51.00 |
| ===== | 202-00827 | Rem of Pull Box | | Each | ===== | ===== | ===== |
| STA095A-012 | | SH 95 (SHERIDAN): 68TH AVE TO | 02/09/12 | 6.00 | 300.00 | 94.98 | 52.00 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 6.00 | 300.00 | 94.98 | 52.00 |
| STU0211-002 | | SH16, SH21 AND SH105 | 04/12/12 | 4.00 | 100.00 | 136.60 | 70.00 |
| FSA0343-036 | | FORT MORGAN | 04/19/12 | 13.00 | 140.00 | 125.33 | 171.00 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 12.00 | 200.00 | 67.11 | 100.00 |
| STA0404-052 | | SH 40 (COLFAX AVE): COLE TO S | 05/17/12 | 4.00 | 150.00 | 132.60 | 135.00 |
| FSAR600-378 | | SH88B ARAPAHOE RD CORRIDOR | 05/31/12 | 1.00 | 150.00 | 153.71 | 107.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 34.00 | 157.94 | 99.59 | 127.94 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 29.00 | 87.00 | 85.93 | 83.00 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 202-00827 | Rem of Pull Box | | Each | ===== | ===== | ===== |
| MTCE0091-039 | | SH 9 IN SUMMIT COUNTY | 08/09/12 | 1.00 | 150.00 | 403.33 | 200.00 |
| MTCE R600-427 | | VARIOUS LOCATIONS IN REGION 6 | 08/23/12 | 2.00 | 100.00 | 115.00 | 105.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 2.00 | 79.00 | 104.04 | 104.04 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 34.00 | 89.15 | 91.14 | 88.97 |
| IM0703-389 | | CLEAR CREEK COUNTY | 10/22/12 | 2.00 | 146.00 | 126.65 | 126.65 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 4.00 | 300.00 | 126.15 | 115.00 |
| STA0504-066 | | US50B IN ROCKY FORD & LA JUNT | 12/06/12 | 10.00 | 25.00 | 91.83 | 82.50 |
| SHE 0821-096 | | SH 82 MP 12.5-19.5 GARFIELD & | 12/13/12 | 5.00 | 100.00 | 910.00 | 850.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 21.00 | 106.76 | 208.90 | 275.63 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 95.00 | 130.98 | 112.29 | 141.85 |
| ===== | 202-00828 | Rem Traf Sig Equipment | | LUMP SUM | ===== | ===== | ===== |
| FSA 0831-112 | | SH83/LEETSDALE DRIVE @ MONACO | 01/12/12 | 1.00 | 3500.00 | 6075.52 | 7800.00 |
| ITSSW00-927 | | I-25 AND I-225 TREX AREA | 01/19/12 | 1.00 | 20000.00 | 7336.00 | 6254.00 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 1.00 | 3500.00 | 4519.64 | 4900.00 |
| FSA002A-005 | | SH2:12TH AVE AND EB I-70 | 03/15/12 | 1.00 | 10000.00 | 5904.17 | 8185.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 4.00 | 9250.00 | 5474.68 | 6784.75 |
| C135A-027 | | SH135 MP 0.24 - 1.24, GUNNISO | 04/26/12 | 1.00 | 5000.00 | 7038.33 | 7840.00 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 1.00 | 5750.00 | 14664.21 | 12800.00 |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 1.00 | 2000.00 | 3595.80 | 3650.00 |
| FSAR600-378 | | SH88B ARAPAHOE RD CORRIDOR | 05/31/12 | 1.00 | 10000.00 | 11243.50 | 11460.00 |
| FBR120A-010 | | ON SH 120 IN FREMONT COUNTY | 06/28/12 | 1.00 | 10000.00 | 9200.79 | 16852.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 5.00 | 6550.00 | 9771.79 | 10520.40 |
| SHE R600-402 | | SH121/QUINCY & PARKHILL; SH12 | 07/19/12 | 1.00 | 22400.00 | 21641.67 | 29900.00 |
| STA0142-061 | | SH 14 AT SUMMIT VIEW SIGNALS | 09/13/12 | 1.00 | 6500.00 | 4015.11 | 4077.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 1.00 | 13260.00 | 13107.00 | 13107.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 3.00 | 14053.33 | 10900.84 | 15694.67 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-----------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== 202-00828 | | Rem Traf Sig Equipment | | LUMP SUM | ===== | | |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 1.00 | 3000.00 | 1653.40 | 2400.00 |
| C0821-095 | | SH82 MP0.068, US6 & LAUREL_GA | 10/04/12 | 1.00 | 7500.00 | 5511.00 | 6000.00 |
| STA0504-066 | | US50B IN ROCKY FORD & LA JUNT | 12/06/12 | 1.00 | 2000.00 | 1856.50 | 1650.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 3.00 | 4166.67 | 3006.97 | 3350.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 15.00 | 8294.00 | 7168.77 | 9125.00 |
| ===== 202-00831 | | Rem Traf Sig Head | | Each | ===== | | |
| STU0211-002 | | SH16, SH21 AND SH105 | 04/12/12 | 12.00 | 60.00 | 108.00 | 30.00 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 4.00 | 130.00 | 65.02 | 122.00 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 4.00 | 250.00 | 155.09 | 64.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 20.00 | 112.00 | 107.35 | 55.20 |
| SHE006A-052 | | TOWN OF KEYSTONE, SUMMIT COUN | 07/12/12 | 26.00 | 85.00 | 60.00 | 45.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 26.00 | 85.00 | 60.00 | 45.00 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 20.00 | 85.00 | 47.24 | 60.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 20.00 | 85.00 | 47.24 | 60.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 66.00 | 93.18 | 80.26 | 52.64 |
| ===== 202-00840 | | Rem Traf Sig Pole | | Each | ===== | | |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 2.00 | 650.00 | 1110.05 | 609.17 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 2.00 | 650.00 | 1110.05 | 609.17 |
| STU0211-002 | | SH16, SH21 AND SH105 | 04/12/12 | 12.00 | 1100.00 | 623.20 | 245.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== 202-00840 | | Rem Traf Sig Pole | | Each | | | |
| FSA0343-036 | | FORT MORGAN | 04/19/12 | 8.00 | 710.00 | 770.33 | 496.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 20.00 | 944.00 | 665.24 | 345.40 |
| SHE006A-052 | | TOWN OF KEYSTONE, SUMMIT COUN | 07/12/12 | 4.00 | 600.00 | 457.50 | 600.00 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 12.00 | 700.00 | 1574.26 | 1535.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 16.00 | 675.00 | 1477.15 | 1301.25 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 4.00 | 800.00 | 789.09 | 1200.00 |
| STA0504-066 | | US50B IN ROCKY FORD & LA JUNT | 12/06/12 | 4.00 | 250.00 | 1079.63 | 962.50 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 8.00 | 525.00 | 970.67 | 1081.25 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 46.00 | 764.78 | 1073.79 | 817.31 |
| ===== 202-00842 | | Rem Mast Arm | | Each | | | |
| SHE006A-052 | | TOWN OF KEYSTONE, SUMMIT COUN | 07/12/12 | 4.00 | 700.00 | 200.00 | 85.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 4.00 | 700.00 | 200.00 | 85.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 4.00 | 700.00 | 200.00 | 85.00 |
| ===== 202-00848 | | Rem Traf Sig Control+Cab | | Each | | | |
| FSA0343-036 | | FORT MORGAN | 04/19/12 | 2.00 | 540.00 | 490.00 | 290.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 2.00 | 540.00 | 490.00 | 290.00 |
| SHE006A-052 | | TOWN OF KEYSTONE, SUMMIT COUN | 07/12/12 | 1.00 | 780.00 | 700.00 | 765.00 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 4.00 | 760.00 | 277.69 | 270.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 5.00 | 764.00 | 305.84 | 369.00 |
| C0821-095 | | SH82 MP0.068, US6 & LAUREL_GA | 10/04/12 | 1.00 | 800.00 | 577.00 | 750.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 202-00848 | Rem Traf Sig Control+Cab | | Each | ===== | ===== | ===== |
| STA0504-066 | | US50B IN ROCKY FORD & LA JUNT | 12/06/12 | 2.00 | 110.00 | 385.30 | 330.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 3.00 | 340.00 | 449.20 | 470.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 10.00 | 592.00 | 369.67 | 383.50 |
| ===== | 202-00858 | Rem Pedestal Pole | | Each | ===== | ===== | ===== |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 4.00 | 310.00 | 167.26 | 95.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 4.00 | 310.00 | 167.26 | 95.00 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 2.00 | 250.00 | 162.82 | 300.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 2.00 | 250.00 | 162.82 | 300.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 6.00 | 290.00 | 166.48 | 163.33 |
| ===== | 202-00860 | Rem Ped Push Button | | Each | ===== | ===== | ===== |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 6.00 | 200.00 | 82.75 | 64.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 6.00 | 200.00 | 82.75 | 64.00 |
| SHE006A-052 | | TOWN OF KEYSTONE, SUMMIT COUN | 07/12/12 | 8.00 | 22.00 | 27.50 | 20.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 8.00 | 22.00 | 27.50 | 20.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 14.00 | 98.29 | 65.75 | 38.86 |
| ===== | 202-00890 | Rem Span Wire Cable | | Lin Foot | ===== | ===== | ===== |
| STU0211-002 | | SH16, SH21 AND SH105 | 04/12/12 | 2,004.00 | 1.00 | 2.25 | 0.50 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 2,004.00 | 1.00 | 2.25 | 0.50 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 2,004.00 | 1.00 | 2.25 | 0.50 |

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 202-00895 | Rem of Impact Attenuator | | Each | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 3.00 | 1750.00 | 1509.41 | 780.00 |
| STA R600-401 | | US 36 OVERLAY | 01/26/12 | 1.00 | 1250.00 | 1328.06 | 703.29 |
| IM 0702-321 | | I-70 MP 117 TO MP 126.5 IN GA | 02/02/12 | 1.00 | 1500.00 | 1294.91 | 769.45 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 5.00 | 1600.00 | 1425.03 | 762.55 |
| STU391A-010 | | KIPLING (SH391) 38TH TO I70 | 06/28/12 | 2.00 | 1200.00 | 2196.00 | 3000.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 2.00 | 1200.00 | 2196.00 | 3000.00 |
| SHE2854-128 | | US 285, E. OF CONIFER, JEFFER | 07/19/12 | 2.00 | 1500.00 | 1131.44 | 800.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 2.00 | 1500.00 | 1131.44 | 800.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 9.00 | 1488.89 | 1512.25 | 1268.08 |
| ===== | 202-00900 | Rem Conc Footing | | Each | ===== | ===== | ===== |
| FSA 0831-112 | | SH83/LEETSDALE DRIVE @ MONACO | 01/12/12 | 1.00 | 500.00 | 809.39 | 600.00 |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 5.00 | 1000.00 | 3121.67 | 1114.01 |
| STAR600-410 | | VARIOUS LOCATIONS IN REGION 6 | 03/01/12 | 4.00 | 250.00 | 1108.74 | 650.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 10.00 | 650.00 | 2211.28 | 877.01 |
| MTCE0702-328 | | SH 70 MM 114.020 TO MM 117.27 | 10/18/12 | 66.00 | 450.00 | 308.32 | 241.50 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 66.00 | 450.00 | 308.32 | 241.50 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 76.00 | 476.32 | 670.23 | 325.12 |
| ===== | 202-01000 | Rem Fence | | Lin Foot | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 7,365.00 | 2.00 | 3.20 | 3.10 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 202-01000 | Rem Fence | | Lin Foot | ===== | ===== | ===== |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 250.00 | 2.00 | 3.56 | 1.17 |
| NH0243-080 | | US 24 & ELBERT ROAD INTERSECT | 02/16/12 | 2,487.00 | 1.00 | 0.60 | 0.50 |
| NH0502-065 | | US 50 MONTROSE COUNTY MM 103. | 03/15/12 | 576.00 | 1.00 | 2.25 | 1.56 |
| IM0702-314 | | I-70 MM 130.5 TO MM 139.5 | 03/22/12 | 808.00 | 1.00 | 2.88 | 2.91 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 11,486.00 | 1.66 | 2.23 | 2.40 |
| BR1251-007 | | SH 125 NORTH OF WALDEN, JACKS | 04/05/12 | 70.00 | 3.00 | 2.53 | 3.00 |
| NH 1602-105 | | US 160 BETWEEN MONTE VISTA & | 04/12/12 | 15,840.00 | 0.50 | 0.55 | 0.50 |
| FSA069A-027 | | SH 69 SOUTH OF WESTCLIFFE, CO | 04/26/12 | 303.00 | 2.00 | 1.34 | 1.18 |
| NH0505-046 | | US 50 HASTY AND MCCLAVE | 05/17/12 | 42,495.00 | 0.75 | 0.38 | 0.31 |
| HPP0241-058 | | SH 24 MM 168-172 | 06/14/12 | 130.00 | 1.50 | 1.53 | 0.85 |
| NH145A-045 | | SAN MIGUEL COUNTY | 06/21/12 | 505.00 | 2.00 | 2.21 | 2.19 |
| NH 160A-019 | | IN PAGOSA SPRINGS, COLORADO A | 06/28/12 | 50.00 | 50.00 | 8.33 | 9.00 |
| FBR120A-010 | | ON SH 120 IN FREMONT COUNTY O | 06/28/12 | 220.00 | 2.00 | 3.20 | 2.12 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 59,613.00 | 0.75 | 0.48 | 0.40 |
| SHE2854-128 | | US 285, E. OF CONIFER, JEFFER | 07/19/12 | 1,370.00 | 2.00 | 2.43 | 0.65 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 423.00 | 0.75 | 2.80 | 4.25 |
| FBRR200-181 | | ON SH 266 MP 2.63 & 2.66 AND | 07/31/12 | 304.00 | 5.00 | 6.00 | 6.00 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 13,530.00 | 1.00 | 0.83 | 0.45 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| C 0701-217 | | I-70 MP 93.9, NORTH FRONTAGE | 08/06/12 | 108.00 | 2.00 | 6.83 | 4.25 |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 1,327.00 | 15.94 | 3.26 | 3.26 |
| BR0243-083 | | REGION 2, EL PASO COUNTY, US- | 08/23/12 | 70.00 | 1.00 | 22.27 | 1.60 |
| STA0131-059 | | SH13 NORTH OF 14 MILE CREEK | 09/06/12 | 26,699.00 | 0.50 | 0.66 | 1.00 |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 6,714.00 | 0.75 | 0.63 | 0.45 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 446.00 | 2.00 | 4.16 | 4.16 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 50,991.00 | 1.15 | 0.81 | 1.00 |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 223.00 | 1.25 | 3.48 | 2.00 |
| FSA083A-040 | | SH 83 @ RAFTER RD, FRANKTOWN, | 10/11/12 | 775.00 | 3.00 | 1.68 | 2.00 |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 26,390.00 | 0.80 | 0.40 | 0.30 |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE | 11/29/12 | 964.00 | 2.00 | 1.28 | 1.30 |
| FBR0704-227 | | I-70 FRONTAGE ROAD WEST OF LI | 12/06/12 | 98.00 | 3.00 | 5.32 | 4.86 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 529.00 | 2.18 | 2.05 | 2.05 |
| SHE 0701-215 | | I-70 MP 87 - 110 IN GARFIELD | 12/13/12 | 133,637.00 | 0.50 | 0.40 | 0.40 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 202-01000 | Rem Fence | | Lin Foot | ===== | ===== | ===== |
| SHE 0821-096 | | SH 82 MP 12.5-19.5 GARFIELD & | 12/13/12 | 26,983.00 | 1.00 | 0.50 | 0.50 |
| SHE1151-024 | | SH115 & US50 IN FREMONT COUNT | 12/20/12 | 120.00 | 1.50 | 4.82 | 7.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 189,719.00 | 0.64 | 0.47 | 0.42 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 311,809.00 | 0.78 | 0.71 | 0.58 |
| ===== | 202-01010 | Rem Silt Fence | | Lin Foot | ===== | ===== | ===== |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 1,310.00 | 1.00 | 0.96 | 1.25 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 1,310.00 | 1.00 | 0.96 | 1.25 |
| STMR200-183 | | ALL COUNTIES IN REGION 2 | 11/08/12 | 100.00 | 5.00 | 1.75 | 0.40 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 100.00 | 5.00 | 1.75 | 0.40 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 1,410.00 | 1.28 | 1.06 | 1.14 |
| ===== | 202-01030 | Rem of Road Closure Gate | | Each | ===== | ===== | ===== |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 1.00 | 350.00 | 217.34 | 217.34 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 1.00 | 350.00 | 217.34 | 217.34 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 1.00 | 350.00 | 217.34 | 217.34 |
| ===== | 202-01130 | Rem Gd rail Ty 3 | | Lin Foot | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 2,265.00 | 2.00 | 2.53 | 2.30 |
| STA3501-011 | | SH 350, M.P. 63.7 TO M.P. 72. | 01/26/12 | 616.00 | 2.50 | 2.52 | 2.20 |
| STA145A-052 | | SH 145 ON LIZARD HEAD PASS TO | 01/26/12 | 2,775.00 | 6.00 | 4.05 | 4.00 |
| STM021A-002 | | SH 21 M.P. 137.6 TO M.P. 139. | 02/09/12 | 2,650.00 | 2.00 | 2.01 | 2.20 |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 55.00 | 5.00 | 6.47 | 2.39 |
| NH0243-080 | | US 24 & ELBERT ROAD INTERSECT | 02/16/12 | 188.00 | 10.00 | 7.18 | 4.55 |
| STAR600-410 | | VARIOUS LOCATIONS IN REGION 6 | 03/01/12 | 188.00 | 4.00 | 6.28 | 5.00 |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 172.00 | 2.00 | 6.46 | 1.87 |
| IM0252-409 | | I-25, M.P. 124.1 TO M.P. 138. | 03/08/12 | 32,401.50 | 2.50 | 1.41 | 1.33 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-------------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 202-01130 | Rem Gd rail Ty 3 | | Lin Foot | ===== | ===== | ===== |
| NH0504-063 | | US 50 M.P. 359.00 TO M.P. 366 | 03/08/12 | 3,000.00 | 3.00 | 1.85 | 1.87 |
| IM0702-314 | | I-70 MM 130.5 TO MM 139.5 | 03/22/12 | 1,076.00 | 2.50 | 2.44 | 2.32 |
| STM 094A-032 | | SH94, M.P. 0.0 TO M.P. 17.2 , | 03/22/12 | 7,505.00 | 2.50 | 2.38 | 1.76 |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 184.00 | 5.00 | 6.36 | 6.31 |
| FSAR200-178 | | REGION-WIDE | 03/22/12 | 15,814.00 | 2.20 | 3.29 | 4.00 |
| NH0501-059 - Heater/Remix | | US 50 MP36 TO 68 AND SH141 MP | 03/29/12 | 274.00 | 5.00 | 4.66 | 4.34 |
| NH0501-059 - Mill/Fill | | US 50 MP36 TO 68 AND SH141 MP | | | | | |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 69,163.50 | 2.60 | 2.32 | 2.25 |
| BR1251-007 | | SH 125 NORTH OF WALDEN, JACKS | 04/05/12 | 280.00 | 7.00 | 5.59 | 6.00 |
| IM0761-208 | | I-76 FROM FEDERAL TO I-25 | 04/05/12 | 2,632.50 | 2.60 | 2.44 | 3.07 |
| C0703-379 | | I-70 MM 212 SAFETY IMPROVEMEN | 04/19/12 | 350.00 | 10.00 | 4.77 | 5.00 |
| FBR0253-218 | | I-25 FRONTAGE ROAD BR MP 249. | 04/26/12 | 464.00 | 3.00 | 2.54 | 3.65 |
| IM 0252-416 | | I-25, DOUGLAS-EL PASO COUNTY | 04/26/12 | 200.00 | 4.50 | 3.13 | 2.00 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 837.00 | 2.00 | 2.01 | 2.00 |
| STA009A-033 | | SH 9 SOUTH OF HARTSEL | 05/03/12 | 1,341.00 | 2.50 | 1.74 | 1.74 |
| IM0701-211 | | I-70 MP 11-16.5 MESA I-70 EAS | 05/10/12 | 1,100.00 | 2.00 | 2.56 | 2.35 |
| FBR0343-034 - In Place Const. | | ON US 34 EAST OF WRAY | 05/17/12 | 1,548.00 | 6.00 | 2.01 | 1.89 |
| FBR0343-034 - Slide in Const. | | ON US 34 EAST OF WRAY | | | | | |
| C0703-369 | | I 70 JEFFERSON COUNTY AND CLE | 05/17/12 | 63.00 | 10.00 | 13.63 | 9.73 |
| NH0505-046 | | US 50 HASTY AND MCCLAVE | 05/17/12 | 400.00 | 2.00 | 3.82 | 6.00 |
| STA072A-033 | | SH72- SH119 TO SH7 BOULDER CO | 05/24/12 | 5,914.00 | 2.50 | 2.54 | 1.58 |
| BR0241-049 | | US-24 MP 178.0 - 179.25 | 06/28/12 | 1,044.00 | 5.00 | 3.27 | 3.20 |
| FBR120A-010 | | ON SH 120 IN FREMONT COUNTY O | 06/28/12 | 170.00 | 5.00 | 3.23 | 2.89 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 16,343.50 | 3.27 | 2.63 | 2.43 |
| IM2706-035 | | I-270 VASQUEZ TO I-76 | 07/12/12 | 25,546.50 | 2.30 | 1.96 | 2.00 |
| BR157A-011 | | US 36 AND SH 157 IN BOULDER C | 07/26/12 | 525.00 | 2.30 | 4.50 | 3.50 |
| FBR200-181 | | ON SH 266 MP 2.63 & 2.66 AND | 07/31/12 | 87.00 | 3.00 | 13.00 | 13.00 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 1,376.00 | 15.00 | 3.10 | 3.60 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 170.00 | 5.00 | 2.74 | 2.74 |
| STA1381-007 | | US 138 FROM STERLING TO NEBRA | 08/30/12 | 210.00 | 4.00 | 9.98 | 5.00 |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 53.00 | 2.00 | 13.52 | 11.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 1,321.00 | 2.00 | 2.59 | 2.59 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 29,288.50 | 2.91 | 2.12 | 2.17 |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 136.00 | 2.65 | 5.82 | 6.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 202-01130 | Rem Gdrail Ty 3 | | Lin Foot | ===== | ===== | ===== |
| FBRC050-005 | | SH 350 MP 8.608 AND SH 239 MP | 10/11/12 | 450.00 | 2.50 | 5.96 | 4.39 |
| IM0703-389 | | CLEAR CREEK COUNTY | 10/22/12 | 3,317.00 | 2.00 | 2.29 | 2.29 |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 4,328.00 | 3.00 | 3.35 | 2.10 |
| STA 149A-024 | | SH 149 MP 42.4 TO 56.0 IN HIN | 11/15/12 | 2,890.00 | 3.00 | 2.83 | 2.50 |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE | 11/29/12 | 462.00 | 4.00 | 10.59 | 7.00 |
| MPR200-188 | | INSTALL OVERHEAD SIGNING -R2 | 11/29/12 | 50.00 | 2.75 | 11.08 | 12.40 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 615.00 | 3.27 | 3.15 | 3.15 |
| SHE1151-024 | | SH115 & US50 IN FREMONT COUNT | 12/20/12 | 50.00 | 2.00 | 20.96 | 26.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 12,298.00 | 2.75 | 4.02 | 2.75 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 127,093.50 | 2.77 | 2.46 | 2.30 |
| ===== | 202-01135 | Rem Gdrail Thrie Beam | | Lin Foot | ===== | ===== | ===== |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 20.00 | 4.00 | 7.37 | 7.33 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 20.00 | 4.00 | 7.37 | 7.33 |
| IM 0252-416 | | I-25, DOUGLAS-EL PASO COUNTY | 04/26/12 | 10,350.00 | 5.00 | 4.18 | 3.80 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 10,350.00 | 5.00 | 4.18 | 3.80 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 10,370.00 | 5.00 | 4.19 | 3.81 |
| ===== | 202-01140 | Rem Gdrail Ty 4 | | Lin Foot | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 2,329.00 | 10.00 | 9.76 | 7.50 |
| IM0702-314 | | I-70 MM 130.5 TO MM 139.5 | 03/22/12 | 1,498.00 | 8.00 | 3.76 | 3.07 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 3,827.00 | 9.22 | 7.72 | 5.77 |
| IM0761-208 | | I-76 FROM FEDERAL TO I-25 | 04/05/12 | 70.00 | 19.00 | 46.75 | 45.96 |
| C 133A-040 | | SH 133 MP 43 IN PITKIN COUNTY | 06/28/12 | 240.00 | 30.00 | 27.08 | 14.25 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 310.00 | 27.52 | 33.52 | 21.41 |
| STA 133A-035 | | SH 133 MP 42.5-45.5, PITKIN A | 07/26/12 | 100.00 | 12.00 | 36.97 | 17.25 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 100.00 | 12.00 | 36.97 | 17.25 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 202-01140 | Rem Gdrail Ty 4 | | Lin Foot | ===== | | |
| SHE 0821-096 | | SH 82 MP 12.5-19.5 GARFIELD & | 12/13/12 | 561.00 | 15.00 | 18.00 | 20.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 561.00 | 15.00 | 18.00 | 20.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 4,798.00 | 11.13 | 10.63 | 8.68 |
| ===== | 202-01150 | Rem Gdrail Ty 5 | | Lin Foot | ===== | | |
| STA R400-272 | | I25 S OF CARR & I76 LONG BRID | 04/26/12 | 878.00 | 3.00 | 8.33 | 4.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 878.00 | 3.00 | 8.33 | 4.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 878.00 | 3.00 | 8.33 | 4.00 |
| ===== | 202-01170 | Rem Gdrail Ty 7 | | Lin Foot | ===== | | |
| IM 0702-321 | | I-70 MP 117 TO MP 126.5 IN GA | 02/02/12 | 630.00 | 5.00 | 9.98 | 4.98 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 273.00 | 10.00 | 14.19 | 9.60 |
| STAR600-410 | | VARIOUS LOCATIONS IN REGION 6 | 03/01/12 | 13.00 | 20.00 | 197.92 | 267.50 |
| FSAR200-178 | | REGION-WIDE | 03/22/12 | 120.00 | 12.00 | 73.73 | 12.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 1,036.00 | 7.32 | 16.61 | 10.30 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 1,720.00 | 11.00 | 10.55 | 4.10 |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 668.00 | 10.00 | 18.54 | 17.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 2,388.00 | 10.72 | 12.29 | 7.71 |
| BR157A-011 | | US 36 AND SH 157 IN BOULDER C | 07/26/12 | 24.00 | 9.50 | 72.25 | 21.75 |
| C0703-393 | | INTERSTATE I-70 WB BORE AND R | 09/10/12 | 614.00 | 14.00 | 16.85 | 16.25 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 638.00 | 13.83 | 19.91 | 16.46 |
| MPR200-188 | | INSTALL OVERHEAD SIGNING -R2 | 11/29/12 | 100.00 | 12.00 | 37.36 | 25.50 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 100.00 | 12.00 | 37.36 | 25.50 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 4,162.00 | 10.38 | 14.39 | 10.12 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 202-01180 | Rem Median Barrier | | Lin Foot | ===== | | |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 3,030.00 | 14.00 | 16.06 | 16.06 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 3,030.00 | 14.00 | 16.06 | 16.06 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 3,030.00 | 14.00 | 16.06 | 16.06 |
| ===== | 202-01200 | Rem Tensioned Cable Barrier | | Lin Foot | ===== | | |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 12,628.00 | 2.00 | 2.53 | 2.00 |
| STAR600-410 | | VARIOUS LOCATIONS IN REGION 6 | 03/01/12 | 20.00 | 10.00 | 19.99 | 15.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 12,648.00 | 2.01 | 2.56 | 2.02 |
| MPR200-188 | | INSTALL OVERHEAD SIGNING -R2 | 11/29/12 | 326.00 | 2.50 | 8.17 | 9.13 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 326.00 | 2.50 | 8.17 | 9.13 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 12,974.00 | 2.02 | 2.67 | 2.20 |
| ===== | 202-01300 | Rem End Anchorage | | Each | ===== | | |
| STA3501-011 | | SH 350, M.P. 63.7 TO M.P. 72. | 01/26/12 | 8.00 | 110.00 | 125.59 | 120.00 |
| STA145A-052 | | SH 145 ON LIZARD HEAD PASS TO | 01/26/12 | 10.00 | 120.00 | 151.52 | 160.00 |
| STM021A-002 | | SH 21 M.P. 137.6 TO M.P. 139. | 02/09/12 | 4.00 | 250.00 | 167.70 | 180.93 |
| STA3921-010-CIPR/HMA ALT | | SH 392: I-25 TO 7TH STREET IN | 02/16/12 | 2.00 | 120.00 | 168.50 | 150.00 |
| STA3921-010-PCCP ALT | | SH 392: I-25 TO 7TH STREET IN | | | | | |
| NH0243-080 | | US 24 & ELBERT ROAD INTERSECT | 02/16/12 | 4.00 | 500.00 | 206.75 | 150.00 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 4.00 | 200.00 | 180.62 | 220.00 |
| STAR600-410 | | VARIOUS LOCATIONS IN REGION 6 | 03/01/12 | 2.00 | 300.00 | 365.51 | 450.00 |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 4.00 | 120.00 | 171.75 | 186.81 |
| IM0252-409 | | I-25, M.P. 124.1 TO M.P. 138. | 03/08/12 | 52.00 | 100.00 | 95.18 | 90.53 |
| NH0504-063 | | US 50 M.P. 359.00 TO M.P. 366 | 03/08/12 | 2.00 | 150.00 | 178.60 | 171.11 |
| IM0702-314 | | I-70 MM 130.5 TO MM 139.5 | 03/22/12 | 19.00 | 125.00 | 193.95 | 196.81 |
| STM 094A-032 | | SH94, M.P. 0.0 TO M.P. 17.2 , | 03/22/12 | 58.00 | 100.00 | 126.18 | 155.60 |
| FSAR200-178 | | REGION-WIDE | 03/22/12 | 95.00 | 120.00 | 160.83 | 235.00 |
| NH0501-059 - Heater/Remix | | US 50 MP36 TO 68 AND SH141 MP | 03/29/12 | 24.00 | 115.00 | 157.13 | 151.51 |
| NH0501-059 - Mill/Fill | | US 50 MP36 TO 68 AND SH141 MP | | | | | |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 288.00 | 121.65 | 148.98 | 176.43 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-------------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== 202-01300 | | Rem End Anchorage | | Each | ===== | | |
| BR1251-007 | | SH 125 NORTH OF WALDEN, JACKS | 04/05/12 | 4.00 | 160.00 | 245.31 | 300.00 |
| IM0761-208 | | I-76 FROM FEDERAL TO I-25 | 04/05/12 | 8.00 | 175.00 | 157.53 | 155.65 |
| IM 0252-416 | | I-25, DOUGLAS-EL PASO COUNTY | 04/26/12 | 1.00 | 1000.00 | 136.08 | 125.00 |
| STA009A-033 | | SH 9 SOUTH OF HARTSEL | 05/03/12 | 17.00 | 125.00 | 158.12 | 158.60 |
| IM0701-211 | | I-70 MP 11-16.5 MESA I-70 EAS | 05/10/12 | 4.00 | 150.00 | 208.07 | 127.50 |
| FBR0343-034 - In Place Const. | | ON US 34 EAST OF WRAY | 05/17/12 | 8.00 | 317.50 | 160.46 | 165.42 |
| FBR0343-034 - Slide in Const. | | ON US 34 EAST OF WRAY | | | | | |
| NH0505-046 | | US 50 HASTY AND MCCLAVE | 05/17/12 | 4.00 | 140.00 | 263.90 | 300.00 |
| STA072A-033 | | SH72- SH119 TO SH7 BOULDER CO | 05/24/12 | 22.00 | 240.00 | 163.00 | 76.00 |
| STA0831-115 | | SH 83 - ANTELOPE CREEK TO CAS | 05/24/12 | 2.00 | 250.00 | 228.33 | 325.00 |
| BR0241-049 | | US-24 MP 178.0 - 179.25 | 06/28/12 | 8.00 | 250.00 | 170.37 | 114.00 |
| C 133A-040 | | SH 133 MP 43 IN PITKIN COUNTY | 06/28/12 | 3.00 | 250.00 | 262.00 | 220.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 81.00 | 214.75 | 179.87 | 149.77 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 20.00 | 200.00 | 139.18 | 135.00 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| C 0701-217 | | I-70 MP 93.9, NORTH FRONTAGE | 08/06/12 | 2.00 | 300.00 | 250.87 | 155.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 22.00 | 209.09 | 155.14 | 138.33 |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 4.00 | 150.00 | 194.60 | 250.00 |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE | 11/29/12 | 4.00 | 250.00 | 116.22 | 120.00 |
| SHE 0821-096 | | SH 82 MP 12.5-19.5 GARFIELD & | 12/13/12 | 14.00 | 200.00 | 566.50 | 300.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 22.00 | 200.00 | 324.68 | 258.18 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 413.00 | 148.74 | 163.62 | 174.59 |
| ===== 202-01400 | | Removal of Cattle Guard | | Each | ===== | | |
| SHE 0701-215 | | I-70 MP 87 - 110 IN GARFIELD | 12/13/12 | 3.00 | 1000.00 | 2050.00 | 2050.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 3.00 | 1000.00 | 2050.00 | 2050.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 3.00 | 1000.00 | 2050.00 | 2050.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 202-04001 | Plug Culvert | | Each | ===== | ===== | ===== |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 2.00 | 800.00 | 536.56 | 88.03 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 2.00 | 800.00 | 536.56 | 88.03 |
| FSA 1602-132 | | US 160 WEST OF PAGOSA SPRINGS | 04/26/12 | 1.00 | 7150.00 | 24950.00 | 19400.00 |
| SHE0853-083 | | US 85 FROM FT LUPTON NORTH TO | 04/26/12 | 1.00 | 1000.00 | 1123.00 | 946.00 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 2.00 | 2500.00 | 679.52 | 850.00 |
| NH145A-045 | | SAN MIGUEL COUNTY | 06/21/12 | 1.00 | 2500.00 | 2242.32 | 2667.60 |
| STA145A-054 | | SH 145 NORTH OF RICO & NEAR T | 06/28/12 | 1.00 | 15000.00 | 12647.25 | 20000.00 |
| STE0702-322 | | VAIL PASS RECREATION PATH ADJ | 06/28/12 | 1.00 | 1000.00 | 1201.58 | 1660.25 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 7.00 | 4521.43 | 4235.49 | 6624.84 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 6.00 | 1722.00 | 738.37 | 738.37 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 6.00 | 1722.00 | 738.37 | 738.37 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 1.00 | 1500.00 | 2819.09 | 1500.00 |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 3.00 | 1000.00 | 1612.42 | 500.00 |
| SHE 0821-096 | | SH 82 MP 12.5-19.5 GARFIELD & | 12/13/12 | 1.00 | 2000.00 | 3312.50 | 1325.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 5.00 | 1300.00 | 1917.64 | 865.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 20.00 | 2504.10 | 2508.39 | 2765.26 |
| ===== | 202-04002 | Clean Culvert | | Each | ===== | ===== | ===== |
| FSA 0831-112 | | SH83/LEETSDALE DRIVE @ MONACO | 01/12/12 | 1.00 | 1000.00 | 3120.94 | 2587.00 |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 4.00 | 1000.00 | 2348.97 | 1800.00 |
| STA3501-011 | | SH 350, M.P. 63.7 TO M.P. 72. | 01/26/12 | 19.00 | 2000.00 | 1267.03 | 200.00 |
| STEC540-013 | | SH 9 BIKE PATH BETWEEN ALMA & | 02/16/12 | 1.00 | 4500.00 | 2704.33 | 1080.00 |
| NH0243-080 | | US 24 & ELBERT ROAD INTERSECT | 02/16/12 | 1.00 | 3000.00 | 2428.26 | 1500.00 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 2.00 | 1000.00 | 2211.32 | 975.00 |
| NH0504-063 | | US 50 M.P. 359.00 TO M.P. 366 | 03/08/12 | 13.00 | 1000.00 | 1379.85 | 909.01 |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 1.00 | 1800.00 | 1865.33 | 3219.83 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 202-04002 | Clean Culvert | | Each | ===== | ===== | ===== |
| FSA1151-027 | | SH 115A M.P.40.4 TO 44.0 | 03/29/12 | 2.00 | 4000.00 | 1824.26 | 1447.61 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 44.00 | 1711.36 | 1666.53 | 819.30 |
| IM0761-208 | | I-76 FROM FEDERAL TO I-25 | 04/05/12 | 10.00 | 2000.00 | 867.42 | 835.08 |
| SHE0853-083 | | US 85 FROM FT LUPTON NORTH TO | 04/26/12 | 59.00 | 1500.00 | 951.75 | 403.50 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 5.00 | 1000.00 | 1197.81 | 1750.00 |
| STA009A-033 | | SH 9 SOUTH OF HARTSEL | 05/03/12 | 4.00 | 1800.00 | 1323.59 | 455.74 |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 31.00 | 1000.00 | 1409.90 | 1350.00 |
| NH1601-065 | | US 160 FROM MANCOS HILL WEST | 05/17/12 | 4.00 | 2000.00 | 2209.25 | 1731.00 |
| NH0505-046 | | US 50 HASTY AND MCCLAVE | 05/17/12 | 1.00 | 2000.00 | 1665.93 | 1431.00 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 2.00 | 1500.00 | 1979.77 | 2000.00 |
| HPP0241-058 | | SH 24 MM 168-172 | 06/14/12 | 7.00 | 500.00 | 1525.51 | 1450.00 |
| STU391A-010 | | KIPLING (SH391) 38TH TO I70 | 06/28/12 | 38.00 | 2500.00 | 1168.20 | 1000.00 |
| STE0702-322 | | VAIL PASS RECREATION PATH ADJ | 06/28/12 | 1.00 | 2500.00 | 1688.15 | 400.75 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 162.00 | 1640.12 | 1222.71 | 898.06 |
| IM2706-035 | | I-270 VASQUEZ TO I-76 | 07/12/12 | 64.00 | 1000.00 | 942.91 | 972.19 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 12.00 | 1800.00 | 1478.60 | 1480.00 |
| FSA0853-080 | | US 85 IN GILCREST | 07/26/12 | 1.00 | 1200.00 | 2133.50 | 1269.00 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 10.00 | 2000.00 | 2548.67 | 500.00 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 87.00 | 1227.59 | 1166.50 | 1021.33 |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 4.00 | 1250.00 | 1727.40 | 1000.00 |
| STA0741-018 | | SH 74 MP 4.69 AND 9.47 AT KIT | 10/11/12 | 5.00 | 3200.00 | 1570.87 | 1271.43 |
| CR600-408 | | R6 SLOPE STABILIZATION PROJEC | 10/18/12 | 2.00 | 1750.00 | 1405.00 | 1700.00 |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 3.00 | 1500.00 | 1643.33 | 1500.00 |
| STA 0702-324 | | I-70:COPPER-SUMMIT BIKE PATH | 12/06/12 | 1.00 | 500.00 | 2382.00 | 850.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 15.00 | 1966.67 | 1663.73 | 1273.81 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 308.00 | 1549.68 | 1302.63 | 938.59 |
| ===== | 202-04003 | Clean Culvert (Spec) | | Each | ===== | ===== | ===== |
| STA3501-011 | | SH 350, M.P. 63.7 TO M.P. 72. | 01/26/12 | 3.00 | 300.00 | 1951.16 | 500.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 202-04003 | Clean Culvert (Spec) | | Each ===== | | | |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 1.00 | 3000.00 | 3263.52 | 3219.83 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 4.00 | 975.00 | 2279.25 | 1179.96 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 4.00 | 975.00 | 2279.25 | 1179.96 |
| ===== | 202-04004 | Plug Culvert (Spec) | | Each ===== | | | |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 2.00 | 3000.00 | 2101.85 | 3300.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 2.00 | 3000.00 | 2101.85 | 3300.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 2.00 | 3000.00 | 2101.85 | 3300.00 |
| ===== | 202-04005 | Clean Valve Box | | Each ===== | | | |
| STA095A-012 | | SH 95 (SHERIDAN): 68TH AVE TO | 02/09/12 | 50.00 | 120.00 | 140.58 | 96.00 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 50.00 | 120.00 | 140.58 | 96.00 |
| SHER600-380 | | SH30 VARIOS LOC., SH88: ILIFF | 05/03/12 | 2.00 | 120.00 | 458.63 | 450.00 |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 11.00 | 150.00 | 295.40 | 270.00 |
| STA0404-052 | | SH 40 (COLFAX AVE): COLE TO S | 05/17/12 | 1.00 | 150.00 | 264.80 | 300.00 |
| STU391A-010 | | KIPLING (SH391) 38TH TO I70 | 06/28/12 | 41.00 | 120.00 | 229.00 | 200.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 55.00 | 126.55 | 255.71 | 224.91 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 9.00 | 273.00 | 162.59 | 162.59 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 9.00 | 273.00 | 162.59 | 162.59 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 114.00 | 135.24 | 200.86 | 163.45 |
| ===== | 202-04010 | Clean Inlet | | Each ===== | | | |
| STA R600-401 | | US 36 OVERLAY | 01/26/12 | 5.00 | 350.00 | 712.72 | 595.09 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 5.00 | 350.00 | 712.72 | 595.09 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 202-04010 | Clean Inlet | | Each | ===== | ===== | ===== |
| IM0761-208 | | I-76 FROM FEDERAL TO I-25 | 04/05/12 | 9.00 | 1200.00 | 606.73 | 592.64 |
| IM0252-417 | | I25 FROM LINCOLN AVE TO 470 I | 04/26/12 | 18.00 | 400.00 | 1495.93 | 1385.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 27.00 | 666.67 | 1199.53 | 1120.88 |
| IM2706-035 | | I-270 VASQUEZ TO I-76 | 07/12/12 | 64.00 | 850.00 | 501.20 | 518.50 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 27.00 | 449.00 | 650.36 | 650.36 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 91.00 | 731.02 | 512.81 | 557.62 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 123.00 | 701.41 | 705.52 | 682.79 |
| ===== | 202-04041 | Clean Box Girder (F & D) | | Sq Foot | ===== | ===== | ===== |
| MTCE R600-418 | | R6 HIGHWAYS: I-25/SH6 AND I-2 | 05/17/12 | 30,300.00 | 5.50 | 2.80 | 3.30 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 30,300.00 | 5.50 | 2.80 | 3.30 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 30,300.00 | 5.50 | 2.80 | 3.30 |
| ===== | 202-04042 | Clean Box Girder (O M) | | Sq Foot | ===== | ===== | ===== |
| MTCE R600-418 | | R6 HIGHWAYS: I-25/SH6 AND I-2 | 05/17/12 | 22,600.00 | 6.50 | 11.02 | 3.85 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 22,600.00 | 6.50 | 11.02 | 3.85 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 22,600.00 | 6.50 | 11.02 | 3.85 |
| ===== | 202-04100 | Abandon Well | | Each | ===== | ===== | ===== |
| FSA 0831-112 | | SH83/LEETSDALE DRIVE @ MONACO | 01/12/12 | 1.00 | 1940.00 | 979.43 | 850.00 |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 14.00 | 1500.00 | 838.80 | 620.00 |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 1.00 | 2000.00 | 1856.48 | 2819.18 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 16.00 | 1558.75 | 912.86 | 771.82 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 202-04100 | Abandon Well | | Each | ===== | ===== | ===== |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 4.00 | 700.00 | 1490.15 | 1500.00 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 1.00 | 1500.00 | 2936.76 | 2200.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 5.00 | 860.00 | 2068.79 | 1733.33 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 21.00 | 1392.38 | 1139.51 | 923.64 |
| ===== | 202-05004 | Sawing Concrete (4 In) | | Lin Foot | ===== | ===== | ===== |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 1,844.00 | 2.00 | 3.92 | 6.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 1,844.00 | 2.00 | 3.92 | 6.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 1,844.00 | 2.00 | 3.92 | 6.00 |
| ===== | 202-05010 | Sawing Concrete (10 In) | | Lin Foot | ===== | ===== | ===== |
| NH 160A-019 | | IN PAGOSA SPRINGS, COLORADO A | 06/28/12 | 45.00 | 40.00 | 11.67 | 10.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 45.00 | 40.00 | 11.67 | 10.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 45.00 | 40.00 | 11.67 | 10.00 |
| ===== | 202-05026 | Sawing Asphalt Mat (6 In) | | Lin Foot | ===== | ===== | ===== |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 3,810.00 | 2.50 | 3.17 | 2.53 |
| FSA1151-027 | | SH 115A M.P.40.4 TO 44.0 | 03/29/12 | 6,523.00 | 1.00 | 1.81 | 1.62 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 10,333.00 | 1.55 | 2.21 | 1.96 |
| NH 160A-019 | | IN PAGOSA SPRINGS, COLORADO A | 06/28/12 | 34.00 | 10.00 | 11.67 | 8.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 34.00 | 10.00 | 11.67 | 8.00 |
| FBR200-181 | | ON SH 266 MP 2.63 & 2.66 AND | 07/31/12 | 110.00 | 15.00 | 10.00 | 10.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 110.00 | 15.00 | 10.00 | 10.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 10,477.00 | 1.72 | 2.24 | 2.06 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 202-05030 | Sawing Asphalt Mat (10 In) | | Lin Foot | ===== | | |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 4,192.00 | 2.50 | 2.62 | 4.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 4,192.00 | 2.50 | 2.62 | 4.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 4,192.00 | 2.50 | 2.62 | 4.00 |
| ===== | 202-05100 | Sandblasting Reinf Steel | | Sq Yard | ===== | | |
| NH 1601-064 IM0702-314 | | MONTEZUMA COUNTY | 02/09/12 | 66.00 | 30.00 | 47.00 | 25.00 |
| | | I-70 MM 130.5 TO MM 139.5 | 03/22/12 | 340.00 | 12.00 | 12.67 | 5.92 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 406.00 | 14.93 | 18.25 | 9.02 |
| NH1601-065 | | US 160 FROM MANCOS HILL WEST | 05/17/12 | 84.00 | 16.00 | 36.78 | 37.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 84.00 | 16.00 | 36.78 | 37.00 |
| MTCE R100-193 | | SH9 OVER I-70, FRISCO, SUMMIT | 07/05/12 | 49.00 | 7.00 | 31.80 | 5.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 49.00 | 7.00 | 31.80 | 5.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 539.00 | 14.37 | 21.41 | 13.02 |
| ===== | 202-05150 | Sandblasting | | Sq Foot | ===== | | |
| BR160A-022 | | AT SH 160/US 550 INTERSECTION | 01/26/12 | 13,734.00 | 1.50 | 1.66 | 0.53 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 13,734.00 | 1.50 | 1.66 | 0.53 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 14,600.00 | 0.90 | 0.53 | 0.35 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 14,600.00 | 0.90 | 0.53 | 0.35 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 34,000.00 | 0.20 | 0.53 | 0.50 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 202-05150 | Sandblasting | | Sq Foot | ===== | ===== | ===== |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 34,000.00 | 0.20 | 0.53 | 0.50 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 62,334.00 | 0.65 | 0.85 | 0.46 |
| ===== | 202-06000 | Rem Detour | | LUMP SUM | ===== | ===== | ===== |
| C 0701-217 | | I-70 MP 93.9, NORTH FRONTAGE | 08/06/12 | 1.00 | 2000.00 | 4471.69 | 1600.00 |
| STA1381-007 | | US 138 FROM STERLING TO NEBRA | 08/30/12 | 1.00 | 25000.00 | 5754.38 | 15000.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 2.00 | 13500.00 | 5041.77 | 8300.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 2.00 | 13500.00 | 5041.77 | 8300.00 |
| ===== | 203-00000 | Uncl Excav | | Cubic Yard | ===== | ===== | ===== |
| IM 0702-321 | | I-70 MP 117 TO MP 126.5 IN GA | 02/02/12 | 3,243.00 | 13.00 | 20.83 | 21.18 |
| STA3921-010-CIPR/HMA ALT | | SH 392: I-25 TO 7TH STREET IN | 02/16/12 | 1,290.00 | 16.50 | 10.97 | 6.00 |
| STA3921-010-PCCP ALT | | SH 392: I-25 TO 7TH STREET IN | | | | | |
| NH0501-059 - Heater/Remix | | US 50 MP36 TO 68 AND SH141 MP | 03/29/12 | 6,672.00 | 10.00 | 11.01 | 7.53 |
| NH0501-059 - Mill/Fill | | US 50 MP36 TO 68 AND SH141 MP | | | | | |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 11,205.00 | 11.62 | 15.95 | 13.52 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 95,431.00 | 7.50 | 6.92 | 7.05 |
| NH 160A-019 | | IN PAGOSA SPRINGS, COLORADO A | 06/28/12 | 31.10 | 30.00 | 79.33 | 46.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 95,462.10 | 7.51 | 6.93 | 7.06 |
| SHE2854-128 | | US 285, E. OF CONIFER, JEFFER | 07/19/12 | 15.00 | 20.00 | 70.61 | 26.00 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 350.00 | 6.55 | 11.12 | 9.60 |
| STA 133A-035 | | SH 133 MP 42.5-45.5, PITKIN A | 07/26/12 | 3,000.00 | 12.00 | 30.38 | 5.75 |
| MTCE0091-039 | | SH 9 IN SUMMIT COUNTY | 08/09/12 | 61.00 | 50.00 | 113.33 | 40.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 3,426.00 | 12.15 | 29.19 | 6.84 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 110,093.10 | 8.07 | 8.13 | 7.50 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== 203-00010 | | Uncl Excav (CIP) | | Cubic Yard | ===== | | |
| BR0253-213 | | I-25 MAINLINE OVER DRAW AT MI | 01/05/12 | 412.00 | 20.00 | 17.38 | 11.00 |
| FSA 0831-112 | | SH83/LEETSDALE DRIVE @ MONACO | 01/12/12 | 421.00 | 25.00 | 44.32 | 24.00 |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 172,814.00 | 5.00 | 7.55 | 7.94 |
| STA3501-011 | | SH 350, M.P. 63.7 TO M.P. 72. | 01/26/12 | 2,030.00 | 10.00 | 10.25 | 11.00 |
| FBR0362-032 | | SH 36, EAST OF STRASBURG | 01/26/12 | 826.00 | 20.00 | 19.44 | 23.00 |
| FSA0341-075 | | US 34 INTERSECTION WITH MALL | 02/02/12 | 1,606.00 | 25.00 | 21.44 | 15.00 |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 13,404.00 | 11.00 | 12.10 | 4.58 |
| NH0243-080 | | US 24 & ELBERT ROAD INTERSECT | 02/16/12 | 13,253.00 | 9.00 | 9.43 | 8.75 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 2,513.00 | 12.00 | 22.11 | 16.70 |
| NH0504-063 | | US 50 M.P. 359.00 TO M.P. 366 | 03/08/12 | 17,872.00 | 12.00 | 10.45 | 9.39 |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 16,580.00 | 30.00 | 18.85 | 12.83 |
| FSA1151-027 | | SH 115A M.P.40.4 TO 44.0 | 03/29/12 | 20,102.00 | 6.50 | 7.14 | 6.47 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 261,833.00 | 8.02 | 9.28 | 8.33 |
| STU0211-002 | | SH16, SH21 AND SH105 | 04/12/12 | 1,250.00 | 12.00 | 21.75 | 5.00 |
| FBR0253-218 | | I-25 FRONTAGE ROAD BR MP 249. | 04/26/12 | 7,431.00 | 12.00 | 8.65 | 4.85 |
| BR0251-341 | | I-25/US 50/SH 47 INTERCHANGE | 05/03/12 | 22,706.00 | 6.00 | 9.92 | 6.10 |
| IM0701-211 | | I-70 MP 11-16.5 MESA I-70 EAS | 05/10/12 | 308.00 | 25.00 | 19.86 | 9.79 |
| C0703-378 | | CR 314, I-70 FRONTAGE RD, IDA | 05/10/12 | 10,159.00 | 15.00 | 32.47 | 26.00 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 8,219.00 | 15.00 | 13.66 | 10.00 |
| F SAR600-378 | | SH88B ARAPAHOE RD CORRIDOR | 05/31/12 | 2,578.00 | 15.00 | 18.99 | 17.50 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 52,651.00 | 10.68 | 13.98 | 10.93 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 27,500.00 | 9.00 | 8.04 | 7.45 |
| BR157A-011 | | US 36 AND SH 157 IN BOULDER C | 07/26/12 | 45.00 | 8.50 | 61.67 | 69.00 |
| FSA0853-080 | | US 85 IN GILCREST | 07/26/12 | 2,611.00 | 18.00 | 19.75 | 16.00 |
| FBR200-181 | | ON SH 266 MP 2.63 & 2.66 AND | 07/31/12 | 2,499.00 | 23.00 | 35.00 | 35.00 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 280,508.00 | 6.75 | 5.38 | 4.10 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 21,520.00 | 13.00 | 11.17 | 11.17 |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 32,729.00 | 7.00 | 8.31 | 12.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 4,268.00 | 23.00 | 45.73 | 45.73 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 371,680.00 | 7.68 | 6.73 | 7.52 |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 2,575.00 | 15.00 | 20.70 | 21.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|--------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 203-00010 | Uncl Excav (CIP) | | Cubic Yard | ===== | ===== | ===== |
| FBRC050-005 | | SH 350 MP 8.608 AND SH 239 MP | 10/11/12 | 3,022.00 | 8.00 | 17.83 | 12.36 |
| FSA2854-130 | | US 285 WINDY POINT MM 240.5+- | 10/11/12 | 75.00 | 90.00 | 34.38 | 15.00 |
| STA0741-018 | | SH 74 MP 4.69 AND 9.47 AT KIT | 10/11/12 | 70.00 | 75.00 | 28.20 | 49.20 |
| CR600-408 | | R6 SLOPE STABILIZATION PROJEC | 10/18/12 | 640.00 | 10.00 | 23.75 | 18.50 |
| IM0703-389 | | CLEAR CREEK COUNTY | 10/22/12 | 1,736.00 | 19.00 | 18.91 | 18.91 |
| STMR200-183 | | ALL COUNTIES IN REGION 2 | 11/08/12 | 1,000.00 | 9.15 | 13.26 | 10.25 |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE | 11/29/12 | 41,796.00 | 9.00 | 10.49 | 6.00 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 6,188.00 | 22.89 | 18.81 | 18.81 |
| SHE 0821-096 | | SH 82 MP 12.5-19.5 GARFIELD & | 12/13/12 | 2,365.00 | 25.00 | 15.78 | 22.75 |
| SHE1151-024 | | SH115 & US50 IN FREMONT COUNT | 12/20/12 | 4,450.00 | 15.00 | 20.97 | 7.60 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 63,917.00 | 12.00 | 13.31 | 9.48 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 750,081.00 | 8.37 | 9.06 | 8.37 |
| ===== | 203-00012 | Uncl Excav (CIP) (Spec) | | Cubic Yard | ===== | ===== | ===== |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 4,228.00 | 7.00 | 25.70 | 25.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 4,228.00 | 7.00 | 25.70 | 25.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 4,228.00 | 7.00 | 25.70 | 25.00 |
| ===== | 203-00040 | Uncl Excav (Spec) | | Cubic Yard | ===== | ===== | ===== |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 16,990.00 | 32.70 | 35.41 | 35.41 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 16,990.00 | 32.70 | 35.41 | 35.41 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 16,990.00 | 32.70 | 35.41 | 35.41 |
| ===== | 203-00060 | Emb Matl (CIP) | | Cubic Yard | ===== | ===== | ===== |
| STA145A-052 | | SH 145 ON LIZARD HEAD PASS TO | 01/26/12 | 823.00 | 35.00 | 34.10 | 46.00 |
| STM021A-002 | | SH 21 M.P. 137.6 TO M.P. 139. | 02/09/12 | 135.00 | 10.00 | 21.09 | 9.87 |
| STA3921-010-CIPR/HMA ALT | | SH 392: I-25 TO 7TH STREET IN | 02/16/12 | 644.00 | 7.00 | 22.71 | 10.00 |
| STA3921-010-PCCP ALT | | SH 392: I-25 TO 7TH STREET IN | | | | | |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 1,815.00 | 12.00 | 29.89 | 5.04 |
| NH 2852-018 | | US 285 CENTER NORTH AND SOUTH | 03/01/12 | 380.00 | 16.00 | 18.26 | 18.00 |
| NH0502-065 | | US 50 MONTROSE COUNTY MM 103. | 03/15/12 | 12,099.00 | 10.00 | 12.47 | 8.96 |
| STM 094A-032 | | SH94, M.P. 0.0 TO M.P. 17.2 , | 03/22/12 | 2,610.00 | 8.00 | 18.22 | 24.31 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 18,506.00 | 11.04 | 15.93 | 12.66 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 203-00060 | Emb Matl (CIP) | | Cubic Yard | ===== | | |
| BR1251-007 | | SH 125 NORTH OF WALDEN, JACKS | 04/05/12 | 5,075.00 | 30.00 | 21.96 | 12.00 |
| FBR0253-218 | | I-25 FRONTAGE ROAD BR MP 249. | 04/26/12 | 5,749.00 | 10.00 | 11.63 | 12.35 |
| SHE0853-083 | | US 85 FROM FT LUPTON NORTH TO | 04/26/12 | 19,298.00 | 12.00 | 13.60 | 11.70 |
| FSA069A-027 | | SH 69 SOUTH OF WESTCLIFFE, CO | 04/26/12 | 49,038.00 | 10.00 | 10.00 | 10.84 |
| STA009A-033 | | SH 9 SOUTH OF HARTSEL | 05/03/12 | 1,928.00 | 10.00 | 32.58 | 51.52 |
| NH1601-065 | | US 160 FROM MANCOS HILL WEST | 05/17/12 | 11,821.00 | 22.00 | 22.54 | 12.87 |
| FBR0343-034 | - In Place Const. | ON US 34 EAST OF WRAY | 05/17/12 | 10,716.00 | 25.00 | 21.92 | 23.27 |
| FBR0343-034 | - Slide in Const. | ON US 34 EAST OF WRAY | | | | | |
| STA0404-052 | | SH 40 (COLFAX AVE): COLE TO S | 05/17/12 | 72.00 | 25.00 | 49.21 | 54.00 |
| NH0505-046 | | US 50 HASTY AND MCCLAVE | 05/17/12 | 78,871.00 | 7.00 | 11.16 | 6.10 |
| NH0342-054 | | US 34 EAST OF GREELEY | 05/24/12 | 13,167.00 | 8.00 | 6.89 | 4.55 |
| STA0831-115 | | SH 83 - ANTELOPE CREEK TO CAS | 05/24/12 | 1,128.00 | 10.00 | 42.08 | 17.75 |
| HPP0241-058 | | SH 24 MM 168-172 | 06/14/12 | 3,251.00 | 13.00 | 33.28 | 39.00 |
| NH145A-045 | | SAN MIGUEL COUNTY | 06/21/12 | 8,776.00 | 30.00 | 38.14 | 27.04 |
| BR0241-049 | | US-24 MP 178.0 - 179.25 | 06/28/12 | 2,537.00 | 15.00 | 25.21 | 25.50 |
| FBR120A-010 | | ON SH 120 IN FREMONT COUNTY O | 06/28/12 | 4,559.00 | 9.00 | 26.05 | 20.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 215,986.00 | 11.73 | 13.73 | 11.16 |
| ER 0241-059 | | US 24 MP 165-166.5 | 07/18/12 | 600.00 | 30.00 | 83.50 | 87.00 |
| STA1381-007 | | US 138 FROM STERLING TO NEBRA | 08/30/12 | 1,103.00 | 20.00 | 35.25 | 22.00 |
| STA0131-059 | | SH13 NORTH OF 14 MILE CREEK | 09/06/12 | 73,829.00 | 5.00 | 16.15 | 14.50 |
| FBR066A-002 | | SH 66 AT SAINT VRRAIN RIVER | 09/20/12 | 41,043.00 | 10.00 | 10.71 | 9.25 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 116,575.00 | 7.03 | 14.24 | 13.10 |
| FSA2854-130 | | US 285 WINDY POINT MM 240.5+- | 10/11/12 | 90.00 | 54.00 | 32.50 | 22.00 |
| STA0741-018 | | SH 74 MP 4.69 AND 9.47 AT KIT | 10/11/12 | 35.00 | 40.00 | 44.99 | 71.17 |
| FSA083A-040 | | SH 83 @ RAFTER RD, FRANKTOWN, | 10/11/12 | 1,579.00 | 15.00 | 20.77 | 15.00 |
| STAR100-182 | | US 385, YUMA COUNTY LINE SOUT | 11/01/12 | 3,820.00 | 15.00 | 26.25 | 21.50 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 315.00 | 10.00 | 23.33 | 40.00 |
| STM200-183 | | ALL COUNTIES IN REGION 2 | 11/08/12 | 1,000.00 | 12.30 | 21.99 | 13.75 |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 155,478.00 | 10.00 | 12.21 | 8.00 |
| C224A-001 | | ON BROADWAY, NORTH OF 70TH, C | 11/15/12 | 108.00 | 17.00 | 30.53 | 33.00 |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE | 11/29/12 | 19,859.00 | 12.50 | 17.86 | 15.00 |
| FBR0704-227 | | I-70 FRONTAGE ROAD WEST OF LI | 12/06/12 | 3,502.00 | 25.00 | 26.12 | 25.12 |
| SHE 0821-096 | | SH 82 MP 12.5-19.5 GARFIELD & | 12/13/12 | 73.00 | 50.00 | 24.75 | 35.50 |
| SHE1151-024 | | SH115 & US50 IN FREMONT COUNT | 12/20/12 | 760.00 | 7.00 | 22.09 | 14.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 186,619.00 | 10.74 | 13.47 | 9.55 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 537,686.00 | 10.34 | 13.87 | 11.07 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-----------------|----------------------------------|---|----------|-----------------------|------------------|-------------|-------------|
| ===== 203-00062 | | | | Emb Matl (CIP) (Spec) | Cubic Yard ===== | | |
| FSA0341-075 | | US 34 INTERSECTION WITH MALL | 02/02/12 | 179.00 | 20.00 | 31.58 | 20.00 |
| FSA1151-027 | | SH 115A M.P.40.4 TO 44.0 | 03/29/12 | 14,116.00 | 12.00 | 14.85 | 13.33 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 14,295.00 | 12.10 | 15.00 | 13.41 |
| SHE0853-083 | | US 85 FROM FT LUPTON NORTH TO | 04/26/12 | 4,378.00 | 20.00 | 17.68 | 18.10 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 6,296.00 | 7.00 | 16.54 | 18.50 |
| STA009A-033 | | SH 9 SOUTH OF HARTSEL | 05/03/12 | 40.00 | 75.00 | 79.49 | 115.08 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 10,714.00 | 12.57 | 16.87 | 18.70 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 17,651.00 | 14.00 | 16.94 | 15.00 |
| FSA0853-080 | | US 85 IN GILCREST | 07/26/12 | 1,817.00 | 20.00 | 30.00 | 28.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 19,468.00 | 14.56 | 17.67 | 16.21 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 44,477.00 | 13.29 | 16.58 | 15.91 |
| ===== 203-00100 | | | | Muck Excav | Cubic Yard ===== | | |
| BR0253-213 | | I-25 MAINLINE OVER DRAW AT MI | 01/05/12 | 607.00 | 100.00 | 131.47 | 55.00 |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 500.00 | 10.00 | 20.68 | 12.00 |
| IM 0702-321 | | I-70 MP 117 TO MP 126.5 IN GA | 02/02/12 | 180.00 | 25.00 | 22.49 | 25.47 |
| NH 1601-064 | | MONTEZUMA COUNTY | 02/09/12 | 5,512.00 | 25.00 | 14.15 | 9.31 |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 1,500.00 | 15.00 | 14.26 | 4.83 |
| NH0502-065 | | US 50 MONTROSE COUNTY MM 103. | 03/15/12 | 300.00 | 15.00 | 19.19 | 30.00 |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 100.00 | 12.00 | 33.49 | 51.54 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 8,699.00 | 27.15 | 23.76 | 13.41 |
| BR1251-007 | | SH 125 NORTH OF WALDEN, JACKS | 04/05/12 | 200.00 | 30.00 | 17.91 | 6.00 |
| NH 1602-105 | | US 160 BETWEEN MONTE VISTA & | 04/12/12 | 1,000.00 | 15.00 | 10.10 | 8.79 |
| FBR0253-218 | | I-25 FRONTAGE ROAD BR MP 249. | 04/26/12 | 50.00 | 20.00 | 18.84 | 12.00 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 6,296.00 | 10.00 | 11.02 | 14.40 |
| STA009A-033 | | SH 9 SOUTH OF HARTSEL | 05/03/12 | 100.00 | 18.00 | 30.64 | 27.50 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 203-00100 | Muck Excav | | Cubic Yard | ===== | ===== | ===== |
| NH0505-046 | | US 50 HASTY AND MCCLAVE | 05/17/12 | 2,000.00 | 13.50 | 13.67 | 8.32 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 500.00 | 30.00 | 17.09 | 12.00 |
| FSAR600-378 | | SH88B ARAPAHOE RD CORRIDOR | 05/31/12 | 50.00 | 25.00 | 31.40 | 16.00 |
| HPP0241-058 | | SH 24 MM 168-172 | 06/14/12 | 200.00 | 15.00 | 27.83 | 63.00 |
| BR0241-049 | | US-24 MP 178.0 - 179.25 | 06/28/12 | 345.00 | 25.00 | 29.87 | 25.50 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 10,741.00 | 13.19 | 13.00 | 13.86 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 2,000.00 | 7.00 | 12.33 | 2.50 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| C 0701-217 | | I-70 MP 93.9, NORTH FRONTAGE | 08/06/12 | 150.00 | 13.22 | 32.88 | 29.00 |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 100.00 | 30.00 | 13.04 | 13.04 |
| STA1381-007 | | US 138 FROM STERLING TO NEBRA | 08/30/12 | 258.00 | 15.00 | 39.88 | 16.00 |
| STA0131-059 | | SH13 NORTH OF 14 MILE CREEK | 09/06/12 | 10,000.00 | 8.00 | 14.53 | 6.65 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 100.00 | 31.00 | 42.27 | 42.27 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 12,608.00 | 8.40 | 14.91 | 7.15 |
| CR600-408 | | R6 SLOPE STABILIZATION PROJEC | 10/18/12 | 100.00 | 1.00 | 28.08 | 14.00 |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 500.00 | 15.00 | 15.22 | 8.00 |
| C224A-001 | | ON BROADWAY, NORTH OF 70TH, C | 11/15/12 | 201.00 | 16.00 | 30.22 | 19.00 |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE | 11/29/12 | 200.00 | 20.00 | 27.60 | 16.00 |
| FBR0704-227 | | I-70 FRONTAGE ROAD WEST OF LI | 12/06/12 | 100.00 | 20.00 | 19.30 | 10.46 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 1,101.00 | 15.27 | 22.98 | 12.23 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 33,149.00 | 15.10 | 16.56 | 11.26 |
| ===== | 203-00210 | Borrow (CIP) | | Cubic Yard | ===== | ===== | ===== |
| FSAR600-378 | | SH88B ARAPAHOE RD CORRIDOR | 05/31/12 | 847.00 | 20.00 | 22.26 | 32.50 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 847.00 | 20.00 | 22.26 | 32.50 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 847.00 | 20.00 | 22.26 | 32.50 |
| ===== | 203-00400 | Rock Excav | | Cubic Yard | ===== | ===== | ===== |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 8,010.00 | 60.00 | 32.43 | 25.15 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 203-00400 | Rock Excav | | Cubic Yard | ===== | ===== | ===== |
| FSA1151-027 | | SH 115A M.P.40.4 TO 44.0 | 03/29/12 | 2,523.00 | 11.00 | 12.20 | 5.56 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 10,533.00 | 48.26 | 26.24 | 20.46 |
| FBR120A-010 | | ON SH 120 IN FREMONT COUNTY | 06/28/12 | 324.00 | 50.00 | 68.90 | 55.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 324.00 | 50.00 | 68.90 | 55.00 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 3,600.00 | 95.92 | 97.72 | 97.72 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 3,600.00 | 95.92 | 97.72 | 97.72 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 14,457.00 | 60.17 | 31.81 | 40.47 |
| ===== | 203-00440 | Rock Excav (Spec) | | Cubic Yard | ===== | ===== | ===== |
| FBR120A-010 | | ON SH 120 IN FREMONT COUNTY | 06/28/12 | 200.00 | 100.00 | 87.40 | 80.50 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 200.00 | 100.00 | 87.40 | 80.50 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 200.00 | 100.00 | 87.40 | 80.50 |
| ===== | 203-00450 | Rem Rock | | Each | ===== | ===== | ===== |
| NH145A-045 | | SAN MIGUEL COUNTY | 06/21/12 | 1.00 | 2000.00 | 2867.99 | 8760.96 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 1.00 | 2000.00 | 2867.99 | 8760.96 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 1.00 | 2000.00 | 2867.99 | 8760.96 |
| ===== | 203-00500 | Rock Fill | | Cubic Yard | ===== | ===== | ===== |
| STA R600-401 | | US 36 OVERLAY | 01/26/12 | 95.00 | 50.00 | 50.64 | 27.81 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 95.00 | 50.00 | 50.64 | 27.81 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 95.00 | 50.00 | 50.64 | 27.81 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 203-00592 | Rock Staining | | Sq Foot | ===== | | |
| C0703-378 | | CR 314, I-70 FRONTAGE RD, IDA | 05/10/12 | 1,000.00 | 15.00 | 4.91 | 5.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 1,000.00 | 15.00 | 4.91 | 5.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 1,000.00 | 15.00 | 4.91 | 5.00 |
| ===== | 203-00599 | Rock Scaler | | Hour | ===== | | |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 40.00 | 137.34 | 97.01 | 97.01 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 40.00 | 137.34 | 97.01 | 97.01 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 40.00 | 137.34 | 97.01 | 97.01 |
| ===== | 203-00850 | Polystyrene Fill (CIP) | | Cubic Yard | ===== | | |
| NH0502-065 | | US 50 MONTROSE COUNTY MM 103. | 03/15/12 | 4,102.00 | 55.00 | 71.98 | 64.92 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 4,102.00 | 55.00 | 71.98 | 64.92 |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 9,746.00 | 65.00 | 72.50 | 65.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 9,746.00 | 65.00 | 72.50 | 65.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 13,848.00 | 62.04 | 72.31 | 64.98 |
| ===== | 203-01100 | Proof Rolling | | Hour | ===== | | |
| FSA 0831-112 | | SH83/LEETSDALE DRIVE @ MONACO | 01/12/12 | 10.00 | 125.00 | 136.63 | 65.00 |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 400.00 | 100.00 | 82.44 | 85.00 |
| STA R600-401 | | US 36 OVERLAY | 01/26/12 | 20.00 | 110.00 | 129.76 | 286.41 |
| STA145A-052 | | SH 145 ON LIZARD HEAD PASS TO | 01/26/12 | 40.00 | 110.00 | 91.99 | 76.50 |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 8.00 | 90.00 | 158.68 | 313.32 |
| NH0502-065 | | US 50 MONTROSE COUNTY MM 103. | 03/15/12 | 60.00 | 80.00 | 99.13 | 75.00 |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 20.00 | 200.00 | 142.51 | 279.06 |
| FSA1151-027 | | SH 115A M.P.40.4 TO 44.0 | 03/29/12 | 40.00 | 100.00 | 118.85 | 97.18 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 598.00 | 102.63 | 94.63 | 100.19 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== 203-01100 | | Proof Rolling | | Hour | ===== | | |
| NH 1602-105 | | US 160 BETWEEN MONTE VISTA & | 04/12/12 | 100.00 | 50.00 | 90.28 | 102.83 |
| FSA069A-027 | | SH 69 SOUTH OF WESTCLIFFE, CO | 04/26/12 | 75.00 | 85.00 | 91.56 | 98.44 |
| NH1601-065 | | US 160 FROM MANCOS HILL WEST | 05/17/12 | 8.00 | 110.00 | 88.99 | 77.00 |
| NH0505-046 | | US 50 HASTY AND MCCLAVE | 05/17/12 | 40.00 | 90.00 | 94.68 | 75.65 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 120.00 | 120.00 | 104.81 | 100.00 |
| NH145A-045 | | SAN MIGUEL COUNTY | 06/21/12 | 10.00 | 115.00 | 134.21 | 110.07 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 353.00 | 88.97 | 97.92 | 97.48 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 10.00 | 83.00 | 95.11 | 85.00 |
| FSA0853-080 | | US 85 IN GILCREST | 07/26/12 | 4.00 | 90.00 | 121.25 | 160.00 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 40.00 | 150.00 | 107.12 | 95.00 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| STA0131-059 | | SH13 NORTH OF 14 MILE CREEK | 09/06/12 | 100.00 | 110.00 | 103.93 | 83.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 16.00 | 117.00 | 127.17 | 127.17 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 170.00 | 118.01 | 104.38 | 91.50 |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 50.00 | 100.00 | 92.58 | 85.00 |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE | 11/29/12 | 60.00 | 90.00 | 120.26 | 85.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 110.00 | 94.55 | 106.42 | 85.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 1,231.00 | 100.11 | 97.97 | 96.94 |
| ===== 203-01140 | | Rolling | | Hour | ===== | | |
| STA145A-052 | | SH 145 ON LIZARD HEAD PASS TO | 01/26/12 | 80.00 | 150.00 | 92.10 | 87.50 |
| IM 0702-321 | | I-70 MP 117 TO MP 126.5 IN GA | 02/02/12 | 5.00 | 100.00 | 103.89 | 85.71 |
| NH 2852-018 | | US 285 CENTER NORTH AND SOUTH | 03/01/12 | 40.00 | 90.00 | 93.11 | 80.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 125.00 | 128.80 | 93.11 | 85.03 |
| NH 1602-105 | | US 160 BETWEEN MONTE VISTA & | 04/12/12 | 50.00 | 120.00 | 94.72 | 114.15 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 203-01140 | Rolling | | Hour | ===== | ===== | ===== |
| BR0241-049 | | US-24 MP 178.0 - 179.25 | 06/28/12 | 20.00 | 145.00 | 105.51 | 100.00 |
| C 133A-040 | | SH 133 MP 43 IN PITKIN COUNTY | 06/28/12 | 5.00 | 120.00 | 115.00 | 145.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 75.00 | 126.67 | 100.97 | 112.43 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 200.00 | 128.00 | 96.49 | 95.31 |
| ===== | 203-01500 | Blading | | Hour | ===== | ===== | ===== |
| BR0253-213 | | I-25 MAINLINE OVER DRAW AT MI | 01/05/12 | 20.00 | 120.00 | 119.80 | 115.00 |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 150.00 | 110.00 | 122.63 | 100.00 |
| STA R600-401 | | US 36 OVERLAY | 01/26/12 | 20.00 | 140.00 | 134.39 | 124.93 |
| STA3501-011 | | SH 350, M.P. 63.7 TO M.P. 72. | 01/26/12 | 40.00 | 130.00 | 111.42 | 115.00 |
| FBR0362-032 | | SH 36, EAST OF STRASBURG | 01/26/12 | 40.00 | 120.00 | 150.00 | 190.00 |
| STA145A-052 | | SH 145 ON LIZARD HEAD PASS TO | 01/26/12 | 80.00 | 160.00 | 115.71 | 99.50 |
| IM 0702-321 | | I-70 MP 117 TO MP 126.5 IN GA | 02/02/12 | 10.00 | 150.00 | 132.58 | 124.67 |
| FSA0341-075 | | US 34 INTERSECTION WITH MALL | 02/02/12 | 50.00 | 125.00 | 120.35 | 150.00 |
| STM021A-002 | | SH 21 M.P. 137.6 TO M.P. 139. | 02/09/12 | 500.00 | 100.00 | 145.65 | 119.94 |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 100.00 | 120.00 | 131.76 | 98.38 |
| STEC540-013 | | SH 9 BIKE PATH BETWEEN ALMA & | 02/16/12 | 12.00 | 120.00 | 131.09 | 84.00 |
| STA3921-010-CIPR/HMA ALT | | SH 392: I-25 TO 7TH STREET IN | 02/16/12 | 160.00 | 110.00 | 123.50 | 150.00 |
| STA3921-010-PCCP ALT | | SH 392: I-25 TO 7TH STREET IN | | | | | |
| NH0243-080 | | US 24 & ELBERT ROAD INTERSECT | 02/16/12 | 60.00 | 100.00 | 109.13 | 80.00 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 300.00 | 105.00 | 130.69 | 115.00 |
| IM 070A-008 | | I-70 WEST CHAIN STATION PHS I | 03/01/12 | 16.00 | 140.00 | 158.38 | 83.50 |
| NH 2852-018 | | US 285 CENTER NORTH AND SOUTH | 03/01/12 | 100.00 | 100.00 | 105.52 | 90.00 |
| NH0504-063 | | US 50 M.P. 359.00 TO M.P. 366 | 03/08/12 | 50.00 | 120.00 | 99.60 | 124.69 |
| IM0702-314 | | I-70 MM 130.5 TO MM 139.5 | 03/22/12 | 40.00 | 120.00 | 111.44 | 77.75 |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 20.00 | 200.00 | 122.39 | 120.95 |
| FSA1151-027 | | SH 115A M.P.40.4 TO 44.0 | 03/29/12 | 100.00 | 100.00 | 135.26 | 142.52 |
| NH0853-086 | | US 85 BRIGHTON WEST OF LUPTON | 03/29/12 | 32.00 | 120.00 | 119.51 | 125.00 |
| NH0501-059 - Heater/Remix | | US 50 MP36 TO 68 AND SH141 MP | 03/29/12 | 100.00 | 120.00 | 119.34 | 122.34 |
| NH0501-059 - Mill/Fill | | US 50 MP36 TO 68 AND SH141 MP | | | | | |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 2,000.00 | 111.84 | 128.52 | 116.20 |
| BR1251-007 | | SH 125 NORTH OF WALDEN, JACKS | 04/05/12 | 20.00 | 150.00 | 120.00 | 150.00 |
| IM0761-208 | | I-76 FROM FEDERAL TO I-25 | 04/05/12 | 30.00 | 125.00 | 156.31 | 120.53 |
| NH 1602-105 | | US 160 BETWEEN MONTE VISTA & | 04/12/12 | 100.00 | 130.00 | 122.04 | 131.13 |
| FBR0253-218 | | I-25 FRONTAGE ROAD BR MP 249. | 04/26/12 | 24.00 | 125.00 | 117.28 | 100.00 |
| IM0252-417 | | I25 FROM LINCOLN AVE TO 470 I | 04/26/12 | 20.00 | 130.00 | 159.82 | 115.00 |
| IM 0252-416 | | I-25, DOUGLAS-EL PASO COUNTY | 04/26/12 | 16.00 | 175.00 | 164.93 | 110.00 |
| SHE0853-083 | | US 85 FROM FT LUPTON NORTH TO | 04/26/12 | 60.00 | 125.00 | 116.75 | 133.50 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-------------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 203-01500 | Blading | | Hour | ===== | ===== | ===== |
| FSA069A-027 | | SH 69 SOUTH OF WESTCLIFFE, CO | 04/26/12 | 60.00 | 100.00 | 120.01 | 144.45 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 112.00 | 120.00 | 137.19 | 170.00 |
| STA009A-033 | | SH 9 SOUTH OF HARTSEL | 05/03/12 | 12.00 | 100.00 | 110.30 | 86.20 |
| IM0701-211 | | I-70 MP 11-16.5 MESA I-70 EAS | 05/10/12 | 15.00 | 120.00 | 139.12 | 114.24 |
| C0703-378 | | CR 314, I-70 FRONTAGE RD, IDA | 05/10/12 | 40.00 | 100.00 | 130.58 | 150.00 |
| NH1601-065 | | US 160 FROM MANCOS HILL WEST | 05/17/12 | 20.00 | 135.00 | 117.36 | 98.00 |
| FBR0343-034 - In Place Const. | | ON US 34 EAST OF WRAY | 05/17/12 | 200.00 | 140.00 | 135.87 | 161.11 |
| FBR0343-034 - Slide in Const. | | ON US 34 EAST OF WRAY | | | | | |
| NH0505-046 | | US 50 HASTY AND MCCLAVE | 05/17/12 | 80.00 | 110.00 | 114.43 | 95.00 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 20.00 | 110.00 | 175.68 | 165.00 |
| NH0342-054 | | US 34 EAST OF GREELEY | 05/24/12 | 80.00 | 120.00 | 160.53 | 145.00 |
| STA0831-115 | | SH 83 - ANTELOPE CREEK TO CAS | 05/24/12 | 110.00 | 130.00 | 197.07 | 96.00 |
| HPP0241-058 | | SH 24 MM 168-172 | 06/14/12 | 20.00 | 135.00 | 122.97 | 107.00 |
| NH145A-045 | | SAN MIGUEL COUNTY | 06/21/12 | 20.00 | 130.00 | 134.37 | 98.84 |
| BR0241-049 | | US-24 MP 178.0 - 179.25 | 06/28/12 | 40.00 | 170.00 | 124.39 | 80.00 |
| STE0702-322 | | VAIL PASS RECREATION PATH ADJ | 06/28/12 | 30.00 | 125.00 | 137.29 | 155.00 |
| C 133A-040 | | SH 133 MP 43 IN PITKIN COUNTY | 06/28/12 | 20.00 | 130.00 | 133.00 | 150.00 |
| FBR120A-010 | | ON SH 120 IN FREMONT COUNTY | 06/28/12 | 100.00 | 150.00 | 131.89 | 152.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 1,249.00 | 129.02 | 137.28 | 132.25 |
| IM2706-035 | | I-270 VASQUEZ TO I-76 | 07/12/12 | 50.00 | 135.00 | 162.26 | 105.39 |
| ER 0241-059 | | US 24 MP 165-166.5 | 07/18/12 | 20.00 | 120.00 | 139.00 | 128.00 |
| SHE2854-128 | | US 285, E. OF CONIFER, JEFFER | 07/19/12 | 60.00 | 150.00 | 97.91 | 130.00 |
| FSA0853-080 | | US 85 IN GILCREST | 07/26/12 | 20.00 | 125.00 | 137.75 | 128.00 |
| FBRR200-181 | | ON SH 266 MP 2.63 & 2.66 AND | 07/31/12 | 16.00 | 150.00 | 200.00 | 200.00 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 120.00 | 150.00 | 138.60 | 135.00 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| MTCE0091-039 | | SH 9 IN SUMMIT COUNTY | 08/09/12 | 20.00 | 150.00 | 235.00 | 170.00 |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 24.00 | 121.11 | 135.84 | 135.84 |
| STA0703-376 | | I-70 VAIL PASS TO CHIEF HOSA | 08/16/12 | 40.00 | 125.00 | 100.00 | 100.00 |
| STA1381-007 | | US 138 FROM STERLING TO NEBRA | 08/30/12 | 200.00 | 120.00 | 128.75 | 95.00 |
| STA0131-059 | | SH13 NORTH OF 14 MILE CREEK | 09/06/12 | 215.00 | 120.00 | 134.93 | 96.00 |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 93.00 | 120.00 | 116.39 | 120.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 878.00 | 128.61 | 130.76 | 111.19 |
| FBR050-005 | | SH 350 MP 8.608 AND SH 239 MP | 10/11/12 | 250.00 | 115.00 | 111.40 | 47.87 |
| FSA2854-130 | | US 285 WINDY POINT MM 240.5+- | 10/11/12 | 10.00 | 100.00 | 241.50 | 145.00 |
| STA0741-018 | | SH 74 MP 4.69 AND 9.47 AT KIT | 10/11/12 | 10.00 | 160.00 | 163.80 | 214.16 |
| FSA083A-040 | | SH 83 @ RAFTER RD, FRANKTOWN, | 10/11/12 | 18.00 | 150.00 | 152.50 | 112.50 |
| CR600-408 | | R6 SLOPE STABILIZATION PROJEC | 10/18/12 | 5.00 | 120.00 | 170.37 | 250.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-------------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 203-01500 | Blading | | Hour | ===== | ===== | ===== |
| IM0703-389 | | CLEAR CREEK COUNTY | 10/22/12 | 20.00 | 125.00 | 139.04 | 139.04 |
| STAR100-182 | | US 385, YUMA COUNTY LINE SOUT | 11/01/12 | 40.00 | 130.00 | 121.43 | 100.00 |
| STMR200-183 | | ALL COUNTIES IN REGION 2 | 11/08/12 | 45.00 | 120.00 | 137.74 | 180.00 |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 100.00 | 150.00 | 124.92 | 120.00 |
| C224A-001 | | ON BROADWAY, NORTH OF 70TH, C | 11/15/12 | 12.00 | 110.00 | 127.85 | 114.00 |
| STA 149A-024 | | SH 149 MP 42.4 TO 56.0 IN HIN | 11/15/12 | 40.00 | 130.00 | 100.00 | 125.00 |
| FBR0704-227 | | I-70 FRONTAGE ROAD WEST OF LI | 12/06/12 | 80.00 | 150.00 | 134.07 | 167.16 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 10.00 | 113.36 | 138.32 | 138.32 |
| SHE 0821-096 | | SH 82 MP 12.5-19.5 GARFIELD & | 12/13/12 | 20.00 | 150.00 | 108.00 | 95.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 660.00 | 129.40 | 123.89 | 104.15 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 4,787.00 | 121.82 | 130.32 | 117.62 |
| ===== | 203-01510 | Backhoe | | Hour | ===== | ===== | ===== |
| FSA 0831-112 | | SH83/LEETSDALE DRIVE @ MONACO | 01/12/12 | 40.00 | 125.00 | 101.79 | 65.00 |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 150.00 | 120.00 | 115.01 | 150.00 |
| FBR0362-032 | | SH 36, EAST OF STRASBURG | 01/26/12 | 10.00 | 150.00 | 122.00 | 145.00 |
| FSA0341-075 | | US 34 INTERSECTION WITH MALL | 02/02/12 | 50.00 | 120.00 | 107.19 | 100.00 |
| NH 1601-064 | | MONTEZUMA COUNTY | 02/09/12 | 10.00 | 160.00 | 114.13 | 120.17 |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 30.00 | 125.00 | 127.61 | 130.79 |
| IM 070A-008 | | I-70 WEST CHAIN STATION PHS I | 03/01/12 | 20.00 | 118.00 | 120.88 | 83.50 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 310.00 | 123.26 | 114.16 | 123.69 |
| BR1251-007 | | SH 125 NORTH OF WALDEN, JACKS | 04/05/12 | 20.00 | 150.00 | 138.75 | 145.00 |
| FBR0253-218 | | I-25 FRONTAGE ROAD BR MP 249. | 04/26/12 | 30.00 | 150.00 | 128.88 | 100.00 |
| STA009A-033 | | SH 9 SOUTH OF HARTSEL | 05/03/12 | 36.00 | 100.00 | 98.81 | 120.58 |
| BR0251-341 | | I-25/US 50/SH 47 INTERCHANGE | 05/03/12 | 100.00 | 100.00 | 112.86 | 115.50 |
| C0703-378 | | CR 314, I-70 FRONTAGE RD, IDA | 05/10/12 | 60.00 | 100.00 | 136.99 | 145.00 |
| FBR0343-034 - In Place Const. | | ON US 34 EAST OF WRAY | 05/17/12 | 80.00 | 100.00 | 128.47 | 128.30 |
| FBR0343-034 - Slide in Const. | | ON US 34 EAST OF WRAY | | | | | |
| HPP0241-058 | | SH 24 MM 168-172 | 06/14/12 | 20.00 | 150.00 | 116.93 | 86.00 |
| BR0241-049 | | US-24 MP 178.0 - 179.25 | 06/28/12 | 40.00 | 180.00 | 118.20 | 75.00 |
| FBR120A-010 | | ON SH 120 IN FREMONT COUNTY O | 06/28/12 | 100.00 | 150.00 | 133.07 | 101.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 486.00 | 124.07 | 124.41 | 113.10 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 50.00 | 98.00 | 117.03 | 125.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 203-01510 | Backhoe | | Hour | ===== | ===== | ===== |
| STA 133A-035 | | SH 133 MP 42.5-45.5, PITKIN A | 07/26/12 | 40.00 | 125.00 | 116.76 | 97.75 |
| BR157A-011 | | US 36 AND SH 157 IN BOULDER C | 07/26/12 | 12.00 | 120.00 | 126.67 | 130.00 |
| FSA0853-080 | | US 85 IN GILCREST | 07/26/12 | 20.00 | 125.00 | 109.50 | 103.00 |
| FBRR200-181 | | ON SH 266 MP 2.63 & 2.66 AND | 07/31/12 | 16.00 | 150.00 | 250.00 | 250.00 |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 24.00 | 110.86 | 108.67 | 108.67 |
| BR0243-083 | | REGION 2, EL PASO COUNTY, US- | 08/23/12 | 5.00 | 125.00 | 122.44 | 154.20 |
| C007A-016 | | SH 7 BUSINESS ROUTE IN ALLENS | 08/30/12 | 10.00 | 100.00 | 92.58 | 100.00 |
| STA0131-059 | | SH13 NORTH OF 14 MILE CREEK | 09/06/12 | 90.00 | 130.00 | 127.92 | 73.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 267.00 | 120.70 | 122.17 | 107.60 |
| FSA2854-130 | | US 285 WINDY POINT MM 240.5+- | 10/11/12 | 10.00 | 115.00 | 145.88 | 80.00 |
| STA0741-018 | | SH 74 MP 4.69 AND 9.47 AT KIT | 10/11/12 | 10.00 | 85.00 | 88.80 | 68.00 |
| IM0703-389 | | CLEAR CREEK COUNTY | 10/22/12 | 20.00 | 115.00 | 139.04 | 139.04 |
| STMR200-183 | | ALL COUNTIES IN REGION 2 | 11/08/12 | 45.00 | 120.75 | 139.21 | 160.00 |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 100.00 | 125.00 | 121.25 | 150.00 |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE | 11/29/12 | 30.00 | 120.00 | 134.20 | 150.00 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 10.00 | 129.71 | 138.32 | 138.32 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 225.00 | 120.58 | 127.79 | 143.75 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 1,288.00 | 122.57 | 121.96 | 120.08 |
| ===== | 203-01515 | Backhoe (Landscaping) | | Hour | ===== | ===== | ===== |
| NH0502-065 | | US 50 MONTROSE COUNTY MM 103. | 03/15/12 | 24.00 | 120.00 | 116.97 | 87.50 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 24.00 | 120.00 | 116.97 | 87.50 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 24.00 | 120.00 | 116.97 | 87.50 |
| ===== | 203-01520 | Backhoe (Spec) | | Each | ===== | ===== | ===== |
| IM0703-389 | | CLEAR CREEK COUNTY | 10/22/12 | 83.00 | 115.00 | 166.85 | 166.85 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 83.00 | 115.00 | 166.85 | 166.85 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 83.00 | 115.00 | 166.85 | 166.85 |
| ===== | 203-01525 | Backhoe (Spec) | | Hour | ===== | ===== | ===== |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 44.00 | 163.50 | 165.99 | 165.99 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 44.00 | 163.50 | 165.99 | 165.99 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 44.00 | 163.50 | 165.99 | 165.99 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-------------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 203-01550 | Dozing | | Hour | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 150.00 | 120.00 | 121.17 | 120.00 |
| FBR0362-032 | | SH 36, EAST OF STRASBURG | 01/26/12 | 10.00 | 150.00 | 140.00 | 130.00 |
| STM021A-002 | | SH 21 M.P. 137.6 TO M.P. 139. | 02/09/12 | 40.00 | 125.00 | 163.85 | 165.04 |
| IM0702-314 | | I-70 MM 130.5 TO MM 139.5 | 03/22/12 | 10.00 | 140.00 | 185.08 | 129.32 |
| NH0853-086 | | US 85 BRIGHTON TO FORT LUPTON | 03/29/12 | 24.00 | 130.00 | 174.02 | 100.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 234.00 | 124.02 | 135.02 | 126.47 |
| BR1251-007 | | SH 125 NORTH OF WALDEN, JACKS | 04/05/12 | 40.00 | 170.00 | 131.25 | 145.00 |
| FBR0253-218 | | I-25 FRONTAGE ROAD BR MP 249. | 04/26/12 | 24.00 | 150.00 | 127.88 | 105.00 |
| STA009A-033 | | SH 9 SOUTH OF HARTSEL | 05/03/12 | 10.00 | 140.00 | 154.38 | 151.83 |
| C0703-378 | | CR 314, I-70 FRONTAGE RD, IDA | 05/10/12 | 60.00 | 100.00 | 133.84 | 130.00 |
| FBR0343-034 - In Place Const. | | ON US 34 EAST OF WRAY | 05/17/12 | 80.00 | 180.00 | 138.73 | 151.12 |
| FBR0343-034 - Slide in Const. | | ON US 34 EAST OF WRAY | | | | | |
| HPP0241-058 | | SH 24 MM 168-172 | 06/14/12 | 10.00 | 150.00 | 140.84 | 107.00 |
| BR0241-049 | | US-24 MP 178.0 - 179.25 | 06/28/12 | 20.00 | 180.00 | 134.64 | 105.00 |
| STE0702-322 | | VAIL PASS RECREATION PATH ADJ | 06/28/12 | 10.00 | 120.00 | 171.98 | 177.50 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 254.00 | 151.57 | 135.63 | 133.78 |
| ER 0241-059 | | US 24 MP 165-166.5 | 07/18/12 | 20.00 | 130.00 | 140.00 | 120.00 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 50.00 | 115.00 | 135.03 | 140.00 |
| BR157A-011 | | US 36 AND SH 157 IN BOULDER C | 07/26/12 | 20.00 | 135.00 | 143.33 | 145.00 |
| FBRR200-181 | | ON SH 266 MP 2.63 & 2.66 AND | 07/31/12 | 16.00 | 150.00 | 250.00 | 250.00 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 120.00 | 150.00 | 152.38 | 130.00 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 24.00 | 145.76 | 119.54 | 119.54 |
| STA0131-059 | | SH13 NORTH OF 14 MILE CREEK | 09/06/12 | 125.00 | 180.00 | 142.08 | 88.00 |
| FBR066A-002 | | SH 66 AT SAINT VRRAIN RIVER | 09/20/12 | 88.00 | 130.00 | 136.23 | 165.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 463.00 | 148.79 | 141.38 | 130.25 |
| FSA2854-130 | | US 285 WINDY POINT MM 240.5+- | 10/11/12 | 10.00 | 125.00 | 294.00 | 145.00 |
| STA0741-018 | | SH 74 MP 4.69 AND 9.47 AT KIT | 10/11/12 | 10.00 | 175.00 | 161.95 | 168.76 |
| IM0703-389 | | CLEAR CREEK COUNTY | 10/22/12 | 40.00 | 132.00 | 166.85 | 166.85 |
| STMR200-183 | | ALL COUNTIES IN REGION 2 | 11/08/12 | 45.00 | 130.00 | 146.02 | 130.00 |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 100.00 | 150.00 | 186.17 | 120.00 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 203-01550 | Dozing | | Hour | ===== | ===== | ===== |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE | 11/29/12 | 30.00 | 150.00 | 150.54 | 140.00 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 20.00 | 119.90 | 165.99 | 165.99 |
| SHE 0701-215 | | I-70 MP 87 - 110 IN GARFIELD | 12/13/12 | 40.00 | 150.00 | 135.00 | 135.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 295.00 | 142.47 | 172.87 | 137.56 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 1,246.00 | 143.21 | 145.50 | 132.02 |
| ===== | 203-01551 | Dozing (Heavy) | | Hour | ===== | ===== | ===== |
| NH0502-065 | | US 50 MONTROSE COUNTY MM 103. | 03/15/12 | 120.00 | 108.00 | 160.65 | 100.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 120.00 | 108.00 | 160.65 | 100.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 120.00 | 108.00 | 160.65 | 100.00 |
| ===== | 203-01555 | Dozing (Landscaping) | | Hour | ===== | ===== | ===== |
| NH0502-065 | | US 50 MONTROSE COUNTY MM 103. | 03/15/12 | 24.00 | 130.00 | 131.76 | 87.50 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 24.00 | 130.00 | 131.76 | 87.50 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 24.00 | 130.00 | 131.76 | 87.50 |
| ===== | 203-01565 | Hydraulic Excavator | | Hour | ===== | ===== | ===== |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 20.00 | 200.00 | 160.20 | 193.15 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 20.00 | 200.00 | 160.20 | 193.15 |
| FSA 1602-132 | | US 160 WEST OF PAGOSA SPRINGS | 04/26/12 | 8.00 | 110.00 | 162.50 | 130.00 |
| NH145A-045 | | SAN MIGUEL COUNTY | 06/21/12 | 40.00 | 145.00 | 123.31 | 110.07 |
| STA145A-054 | | SH 145 NORTH OF RICO & NEAR T | 06/28/12 | 15.00 | 125.00 | 167.50 | 150.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 63.00 | 135.79 | 135.19 | 122.11 |
| STA 0702-324 | | I-70:COPPER-SUMMIT BIKE PATH | 12/06/12 | 20.00 | 150.00 | 241.80 | 250.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 20.00 | 150.00 | 241.80 | 250.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 103.00 | 151.02 | 162.84 | 160.74 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-----------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== 203-01580 | Truck | | | Hour | ===== | ===== | ===== |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 40.00 | 85.00 | 122.37 | 100.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 40.00 | 85.00 | 122.37 | 100.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 40.00 | 85.00 | 122.37 | 100.00 |
| ===== 203-01582 | Truck (Dump) | | | Hour | ===== | ===== | ===== |
| IM 0702-321 | | I-70 MP 117 TO MP 126.5 IN GA | 02/02/12 | 10.00 | 130.00 | 116.42 | 162.99 |
| NH0502-065 | | US 50 MONTROSE COUNTY MM 103. | 03/15/12 | 45.00 | 70.00 | 94.32 | 93.75 |
| IM0702-314 | | I-70 MM 130.5 TO MM 139.5 | 03/22/12 | 24.00 | 90.00 | 105.75 | 90.00 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 79.00 | 83.67 | 99.02 | 101.38 |
| C0703-379 | | I-70 MM 212 SAFETY IMPROVEMEN | 04/19/12 | 24.00 | 100.00 | 97.50 | 92.50 |
| FSA 1602-132 | | US 160 WEST OF PAGOSA SPRINGS | 04/26/12 | 8.00 | 135.00 | 100.00 | 100.00 |
| C0703-378 | | CR 314, I-70 FRONTAGE RD, IDA | 05/10/12 | 40.00 | 100.00 | 94.31 | 100.00 |
| HPP0241-058 | | SH 24 MM 168-172 | 06/14/12 | 20.00 | 160.00 | 104.12 | 92.00 |
| NH145A-045 | | SAN MIGUEL COUNTY | 06/21/12 | 20.00 | 115.00 | 110.31 | 110.07 |
| BR0241-049 | | US-24 MP 178.0 - 179.25 | 06/28/12 | 20.00 | 180.00 | 95.35 | 85.00 |
| STA145A-054 | | SH 145 NORTH OF RICO & NEAR T | 06/28/12 | 10.00 | 160.00 | 93.75 | 100.00 |
| STE0702-322 | | VAIL PASS RECREATION PATH ADJ | 06/28/12 | 10.00 | 100.00 | 90.23 | 91.60 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 152.00 | 126.18 | 98.62 | 96.56 |
| ER 0241-059 | | US 24 MP 165-166.5 | 07/18/12 | 20.00 | 130.00 | 102.50 | 105.00 |
| STA 133A-035 | | SH 133 MP 42.5-45.5, PITKIN A | 07/26/12 | 40.00 | 115.00 | 111.07 | 103.50 |
| C 0701-217 | | I-70 MP 93.9, NORTH FRONTAGE | 08/06/12 | 20.00 | 107.81 | 105.02 | 90.00 |
| C0703-393 | | INTERSTATE I-70 WB BORE AND R | 09/10/12 | 40.00 | 99.19 | 111.93 | 114.85 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 120.00 | 111.03 | 109.31 | 105.28 |
| FSA2854-130 | | US 285 WINDY POINT MM 240.5+- | 10/11/12 | 10.00 | 85.00 | 88.38 | 75.00 |
| STA0741-018 | | SH 74 MP 4.69 AND 9.47 AT KIT | 10/11/12 | 10.00 | 110.00 | 76.73 | 67.60 |
| IM0703-389 | | CLEAR CREEK COUNTY | 10/22/12 | 60.00 | 93.00 | 111.23 | 111.23 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 203-01582 | Truck (Dump) | | Hour | ===== | ===== | ===== |
| STMR200-183 | | ALL COUNTIES IN REGION 2 | 11/08/12 | 45.00 | 100.00 | 93.90 | 80.00 |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 50.00 | 100.00 | 97.17 | 93.00 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 32.00 | 104.64 | 110.66 | 110.66 |
| SHE 0821-096 | | SH 82 MP 12.5-19.5 GARFIELD & | 12/13/12 | 20.00 | 100.00 | 103.50 | 95.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 227.00 | 98.58 | 96.75 | 96.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 578.00 | 106.39 | 100.29 | 98.81 |
| ===== | 203-01590 | Front End Loader (Rubber) | | Hour | ===== | ===== | ===== |
| STA145A-052 | | SH 145 ON LIZARD HEAD PASS TO | 01/26/12 | 80.00 | 125.00 | 128.89 | 107.75 |
| STM021A-002 | | SH 21 M.P. 137.6 TO M.P. 139. | 02/09/12 | 100.00 | 125.00 | 127.06 | 119.94 |
| NH0502-065 | | US 50 MONTROSE COUNTY MM 103. | 03/15/12 | 36.00 | 140.00 | 122.99 | 100.00 |
| IM0702-314 | | I-70 MM 130.5 TO MM 139.5 | 03/22/12 | 10.00 | 100.00 | 135.21 | 78.83 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 226.00 | 126.28 | 126.79 | 110.63 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 40.00 | 110.00 | 144.08 | 175.00 |
| BR0241-049 | | US-24 MP 178.0 - 179.25 | 06/28/12 | 20.00 | 170.00 | 109.02 | 101.00 |
| STE0702-322 | | VAIL PASS RECREATION PATH ADJ | 06/28/12 | 10.00 | 115.00 | 127.76 | 120.50 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 70.00 | 127.86 | 129.89 | 146.07 |
| ER 0241-059 | | US 24 MP 165-166.5 | 07/18/12 | 20.00 | 140.00 | 147.50 | 115.00 |
| C 0701-217 | | I-70 MP 93.9, NORTH FRONTAGE | 08/06/12 | 20.00 | 137.06 | 119.38 | 110.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 40.00 | 138.53 | 127.41 | 112.50 |
| STMR200-183 | | ALL COUNTIES IN REGION 2 | 11/08/12 | 70.00 | 119.00 | 130.30 | 140.00 |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 100.00 | 125.00 | 110.67 | 100.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 170.00 | 122.53 | 118.75 | 116.47 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 506.00 | 126.21 | 124.12 | 117.64 |
| ===== | 203-01594 | Combination Loader | | Hour | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 150.00 | 90.00 | 77.73 | 78.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 203-01594 | Combination Loader | | Hour | ===== | ===== | ===== |
| BR160A-022 | | AT SH 160/US 550 INTERSECTION | 01/26/12 | 40.00 | 110.00 | 91.50 | 127.00 |
| STA145A-052 | | SH 145 ON LIZARD HEAD PASS TO | 01/26/12 | 40.00 | 100.00 | 102.45 | 84.00 |
| IM 0702-321 | | I-70 MP 117 TO MP 126.5 IN GA | 02/02/12 | 10.00 | 140.00 | 111.59 | 121.87 |
| FSA145A-056 | | SH 145 NORTH OF PLACERVILLE A | 02/02/12 | 40.00 | 110.00 | 112.50 | 110.00 |
| STEC540-013 | | SH 9 BIKE PATH BETWEEN ALMA & | 02/16/12 | 8.00 | 90.00 | 131.86 | 95.20 |
| NH0243-080 | | US 24 & ELBERT ROAD INTERSECT | 02/16/12 | 40.00 | 80.00 | 96.42 | 65.00 |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 30.00 | 125.00 | 117.51 | 99.94 |
| IM 070A-008 | | I-70 WEST CHAIN STATION PHS I | 03/01/12 | 10.00 | 130.00 | 143.38 | 83.50 |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 20.00 | 120.00 | 115.72 | 145.25 |
| FSA1151-027 | | SH 115A M.P.40.4 TO 44.0 | 03/29/12 | 100.00 | 80.00 | 102.75 | 84.51 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 488.00 | 96.45 | 97.68 | 90.80 |
| BR1251-007 | | SH 125 NORTH OF WALDEN, JACKS | 04/05/12 | 15.00 | 200.00 | 91.88 | 95.00 |
| C0703-379 | | I-70 MM 212 SAFETY IMPROVEMEN | 04/19/12 | 16.00 | 120.00 | 114.00 | 135.00 |
| FSA 1602-132 | | US 160 WEST OF PAGOSA SPRINGS | 04/26/12 | 12.00 | 100.00 | 127.50 | 105.00 |
| FSA069A-027 | | SH 69 SOUTH OF WESTCLIFFE, CO | 04/26/12 | 40.00 | 110.00 | 97.39 | 78.62 |
| C0703-378 | | CR 314, I-70 FRONTAGE RD, IDA | 05/10/12 | 70.00 | 100.00 | 91.84 | 90.00 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 20.00 | 150.00 | 125.93 | 165.00 |
| NH145A-045 | | SAN MIGUEL COUNTY | 06/21/12 | 20.00 | 105.00 | 112.92 | 87.61 |
| BR0241-049 | | US-24 MP 178.0 - 179.25 | 06/28/12 | 20.00 | 160.00 | 90.95 | 91.00 |
| STA145A-054 | | SH 145 NORTH OF RICO & NEAR T | 06/28/12 | 15.00 | 65.00 | 111.75 | 90.00 |
| C 133A-040 | | SH 133 MP 43 IN PITKIN COUNTY | 06/28/12 | 20.00 | 120.00 | 104.00 | 105.00 |
| FBR120A-010 | | ON SH 120 IN FREMONT COUNTY O | 06/28/12 | 100.00 | 100.00 | 111.41 | 138.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 348.00 | 112.63 | 104.98 | 110.38 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 50.00 | 90.00 | 112.91 | 125.00 |
| STA 133A-035 | | SH 133 MP 42.5-45.5, PITKIN A | 07/26/12 | 40.00 | 125.00 | 120.44 | 109.25 |
| FBRR200-181 | | ON SH 266 MP 2.63 & 2.66 AND | 07/31/12 | 16.00 | 150.00 | 225.00 | 225.00 |
| C 0701-217 | | I-70 MP 93.9, NORTH FRONTAGE | 08/06/12 | 20.00 | 93.38 | 98.38 | 105.00 |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 24.00 | 115.00 | 143.44 | 143.44 |
| BR0243-083 | | REGION 2, EL PASO COUNTY, US- | 08/23/12 | 2.00 | 85.00 | 129.89 | 149.47 |
| STA0131-059 | | SH13 NORTH OF 14 MILE CREEK | 09/06/12 | 90.00 | 130.00 | 96.55 | 81.00 |
| C0703-393 | | INTERSTATE I-70 WB BORE AND R | 09/10/12 | 40.00 | 99.19 | 111.63 | 103.36 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 282.00 | 114.77 | 108.17 | 111.65 |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 10.00 | 80.00 | 86.00 | 60.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|--------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 203-01594 | Combination Loader | | Hour | ===== | ===== | ===== |
| IM0703-389 | | CLEAR CREEK COUNTY | 10/22/12 | 40.00 | 98.00 | 122.35 | 122.35 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 10.00 | 100.00 | 102.18 | 100.00 |
| STMR200-183 | | ALL COUNTIES IN REGION 2 | 11/08/12 | 40.00 | 95.50 | 101.13 | 86.00 |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE | 11/29/12 | 30.00 | 100.00 | 107.58 | 79.00 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 20.00 | 83.93 | 121.73 | 121.73 |
| SHE 0701-215 | | I-70 MP 87 - 110 IN GARFIELD | 12/13/12 | 40.00 | 150.00 | 135.00 | 135.00 |
| SHE 0821-096 | | SH 82 MP 12.5-19.5 GARFIELD & | 12/13/12 | 20.00 | 100.00 | 81.50 | 75.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 210.00 | 105.80 | 104.53 | 103.04 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 1,328.00 | 106.06 | 102.61 | 102.29 |
| ===== | 203-01597 | Potholing | | Hour | ===== | ===== | ===== |
| FSA 0831-112 | | SH83/LEETSDALE DRIVE @ MONACO | 01/12/12 | 40.00 | 175.00 | 189.41 | 180.00 |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 500.00 | 180.00 | 182.37 | 150.00 |
| STA R600-401 | | US 36 OVERLAY | 01/26/12 | 28.00 | 180.00 | 186.31 | 178.53 |
| FBR0362-032 | | SH 36, EAST OF STRASBURG | 01/26/12 | 20.00 | 200.00 | 187.60 | 185.00 |
| STM021A-002 | | SH 21 M.P. 137.6 TO M.P. 139. | 02/09/12 | 100.00 | 150.00 | 221.82 | 147.93 |
| MTCE0252-418 | | I-25 RAMP METERING PROJECT | 02/09/12 | 120.00 | 176.00 | 142.00 | 120.00 |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 150.00 | 250.00 | 234.02 | 119.09 |
| STA3921-010-CIPR/HMA ALT | | SH 392: I-25 TO 7TH STREET IN | 02/16/12 | 40.00 | 180.00 | 204.59 | 185.00 |
| STA3921-010-PCCP ALT | | SH 392: I-25 TO 7TH STREET IN | | | | | |
| NH0243-080 | | US 24 & ELBERT ROAD INTERSECT | 02/16/12 | 20.00 | 175.00 | 200.95 | 160.00 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 40.00 | 180.00 | 205.24 | 185.00 |
| STAR600-410 | | VARIOUS LOCATIONS IN REGION 6 | 03/01/12 | 40.00 | 200.00 | 192.04 | 140.00 |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 40.00 | 160.00 | 268.03 | 240.18 |
| IM 070A-008 | | I-70 WEST CHAIN STATION PHS I | 03/01/12 | 20.00 | 180.00 | 182.50 | 250.00 |
| NH 2852-018 | | US 285 CENTER NORTH AND SOUTH | 03/01/12 | 16.00 | 220.00 | 205.88 | 180.00 |
| IM0252-409 | | I-25, M.P. 124.1 TO M.P. 138. | 03/08/12 | 20.00 | 50.00 | 234.02 | 207.07 |
| NH0502-065 | | US 50 MONTROSE COUNTY MM 103. | 03/15/12 | 30.00 | 200.00 | 209.34 | 277.78 |
| FSA002A-005 | | SH2:12TH AVE AND EB I-70 | 03/15/12 | 120.00 | 190.00 | 126.17 | 97.00 |
| STM 094A-032 | | SH94, M.P. 0.0 TO M.P. 17.2 , | 03/22/12 | 20.00 | 50.00 | 230.02 | 208.80 |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 80.00 | 200.00 | 251.29 | 253.73 |
| FSA1151-027 | | SH 115A M.P.40.4 TO 44.0 | 03/29/12 | 50.00 | 150.00 | 198.21 | 119.39 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 1,494.00 | 182.99 | 195.44 | 155.97 |
| BR1251-007 | | SH 125 NORTH OF WALDEN, JACKS | 04/05/12 | 20.00 | 250.00 | 234.38 | 175.00 |
| IM0761-208 | | I-76 FROM FEDERAL TO I-25 | 04/05/12 | 20.00 | 200.00 | 192.71 | 188.57 |
| NH 1602-105 | | US 160 BETWEEN MONTE VISTA & | 04/12/12 | 80.00 | 240.00 | 140.66 | 136.99 |
| AQCR600-392 | | SH 285 FROM FEDERAL TO CLARKS | 04/12/12 | 120.00 | 190.00 | 152.50 | 155.00 |
| FSA0343-036 | | FORT MORGAN | 04/19/12 | 20.00 | 180.00 | 152.67 | 148.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-------------------------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 203-01597 | Potholing | | Hour | ===== | ===== | ===== |
| FBR0253-218 | | I-25 FRONTAGE ROAD BR MP 249. | 04/26/12 | 10.00 | 200.00 | 185.50 | 162.00 |
| IM0252-417 | | I25 FROM LINCOLN AVE TO 470 I | 04/26/12 | 10.00 | 200.00 | 204.39 | 200.00 |
| FSA 1602-132 | | US 160 WEST OF PAGOSA SPRINGS | 04/26/12 | 16.00 | 160.00 | 217.50 | 200.00 |
| SHE0853-083 | | US 85 FROM FT LUPTON NORTH TO | 04/26/12 | 15.00 | 180.00 | 207.75 | 185.50 |
| FSA069A-027 | | SH 69 SOUTH OF WESTCLIFFE, CO | 04/26/12 | 40.00 | 180.00 | 199.18 | 112.46 |
| C135A-027 | | SH135 MP 0.24 - 1.24, GUNNISO | 04/26/12 | 16.00 | 175.00 | 227.33 | 190.00 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 27.00 | 170.00 | 229.88 | 220.00 |
| STA009A-033 | | SH 9 SOUTH OF HARTSEL | 05/03/12 | 40.00 | 165.00 | 137.14 | 185.16 |
| ITS4701-123 | | C470 (ALAMEDA-KIPLING) | 05/03/12 | 300.00 | 200.00 | 140.00 | 130.00 |
| FSA0142-054 | | SH 257 AND SH 14 INTERSECTION | 05/03/12 | 20.00 | 180.00 | 185.00 | 230.00 |
| BR0251-341 | | I-25/US 50/SH 47 INTERCHANGE | 05/03/12 | 16.00 | 100.00 | 189.84 | 191.50 |
| IM0701-211 | | I-70 MP 11-16.5 MESA I-70 EAS | 05/10/12 | 10.00 | 150.00 | 188.80 | 130.56 |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 40.00 | 180.00 | 197.77 | 190.00 |
| C0703-378 | | CR 314, I-70 FRONTAGE RD, IDA | 05/10/12 | 20.00 | 100.00 | 228.09 | 175.00 |
| NH1601-065 | | US 160 FROM MANCOS HILL WEST | 05/17/12 | 60.00 | 280.00 | 222.38 | 133.00 |
| BRR600-412 | | VARIOUS BRIDGES IN REGION 6 | 05/17/12 | 20.00 | 200.00 | 202.30 | 180.00 |
| FBR0343-034 - In Place Const. | | ON US 34 EAST OF WRAY | 05/17/12 | 40.00 | 200.00 | 215.02 | 258.80 |
| FBR0343-034 - Slide in Const. | | ON US 34 EAST OF WRAY | | | | | |
| STA0404-052 | | SH 40 (COLFAX AVE): COLE TO S | 05/17/12 | 10.00 | 190.00 | 198.47 | 145.00 |
| NH0505-046 | | US 50 HASTY AND MCCLAVE | 05/17/12 | 40.00 | 180.00 | 245.47 | 135.00 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 150.00 | 300.00 | 281.09 | 250.00 |
| NH0342-054 | | US 34 EAST OF GREELEY | 05/24/12 | 8.00 | 170.00 | 248.22 | 220.00 |
| FSAR600-378 | | SH88B ARAPAHOE RD CORRIDOR | 05/31/12 | 50.00 | 190.00 | 199.83 | 155.00 |
| HPP0241-058 | | SH 24 MM 168-172 | 06/14/12 | 10.00 | 260.00 | 196.06 | 210.00 |
| BR0241-049 | | US-24 MP 178.0 - 179.25 | 06/28/12 | 20.00 | 180.00 | 196.06 | 125.00 |
| STU391A-010 | | KIPLING (SH391) 38TH TO I70 | 06/28/12 | 40.00 | 205.00 | 206.00 | 190.00 |
| STE0702-322 | | VAIL PASS RECREATION PATH ADJ | 06/28/12 | 20.00 | 150.00 | 315.05 | 225.00 |
| NH 160A-019 | | IN PAGOSA SPRINGS, COLORADO A | 06/28/12 | 40.00 | 180.00 | 220.67 | 172.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 1,348.00 | 207.20 | 206.60 | 168.33 |
| IM2706-035 | | I-270 VASQUEZ TO I-76 | 07/12/12 | 20.00 | 195.00 | 189.30 | 194.44 |
| SHE006A-052 | | TOWN OF KEYSTONE, SUMMIT COUN | 07/12/12 | 20.00 | 170.00 | 212.50 | 150.00 |
| ER 0241-059 | | US 24 MP 165-166.5 | 07/18/12 | 10.00 | 200.00 | 379.50 | 259.00 |
| SHE2854-128 | | US 285, E. OF CONIFER, JEFFER | 07/19/12 | 10.00 | 210.00 | 225.37 | 450.00 |
| SHE R600-402 | | SH121/QUINCY & PARKHILL; SH12 | 07/19/12 | 80.00 | 150.00 | 158.33 | 150.00 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 30.00 | 200.00 | 201.36 | 180.00 |
| BR157A-011 | | US 36 AND SH 157 IN BOULDER C | 07/26/12 | 15.00 | 175.00 | 196.67 | 170.00 |
| FSA0853-080 | | US 85 IN GILCREST | 07/26/12 | 15.00 | 200.00 | 183.25 | 193.00 |
| FSAR400-275 | | PARKNRIDES AT US 34@SH 257, S | 07/26/12 | 16.00 | 200.00 | 190.33 | 135.00 |
| FBRR200-181 | | ON SH 266 MP 2.63 & 2.66 AND | 07/31/12 | 32.00 | 200.00 | 100.00 | 100.00 |
| ITSSW01-236 | | I-25 AND C470 IN DENVER | 08/02/12 | 200.00 | 180.00 | 99.22 | 1.10 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 100.00 | 180.00 | 189.80 | 90.00 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| C 0701-217 | | I-70 MP 93.9, NORTH FRONTAGE | 08/06/12 | 20.00 | 177.98 | 248.94 | 225.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 203-01597 | Potholing | | Hour | ===== | ===== | ===== |
| MTCE0091-039 | | SH 9 IN SUMMIT COUNTY | 08/09/12 | 150.00 | 240.00 | 250.00 | 210.00 |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 40.00 | 189.33 | 336.88 | 336.88 |
| BR0243-083 | | REGION 2, EL PASO COUNTY, US- | 08/23/12 | 5.00 | 160.00 | 228.74 | 173.68 |
| SHE 0761-215 | | I 76 BROMLEY TO LOCHBUIE | 08/23/12 | 40.00 | 200.00 | 114.75 | 35.00 |
| STA1381-007 | | US 138 FROM STERLING TO NEBRA | 08/30/12 | 20.00 | 200.00 | 191.25 | 140.00 |
| STA0131-059 | | SH13 NORTH OF 14 MILE CREEK | 09/06/12 | 30.00 | 130.00 | 266.62 | 116.00 |
| C0703-393 | | INTERSTATE I-70 WB BORE AND R | 09/10/12 | 5.00 | 198.38 | 224.94 | 229.70 |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 40.00 | 160.00 | 182.62 | 155.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 150.00 | 155.00 | 197.21 | 197.21 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 1,048.00 | 184.26 | 176.67 | 142.14 |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 16.00 | 200.00 | 243.80 | 225.00 |
| C0821-095 | | SH82 MP0.068, US6 & LAUREL_GA | 10/04/12 | 20.00 | 240.00 | 222.23 | 177.00 |
| FSA2854-130 | | US 285 WINDY POINT MM 240.5+- | 10/11/12 | 5.00 | 225.00 | 205.75 | 150.00 |
| FSA083A-040 | | SH 83 @ RAFTER RD, FRANKTOWN, | 10/11/12 | 10.00 | 200.00 | 215.00 | 275.00 |
| MTCE0702-328 | | SH 70 MM 114.020 TO MM 117.27 | 10/18/12 | 75.00 | 200.00 | 178.19 | 172.50 |
| CR600-408 | | R6 SLOPE STABILIZATION PROJEC | 10/18/12 | 8.00 | 200.00 | 171.83 | 193.00 |
| IM0703-389 | | CLEAR CREEK COUNTY | 10/22/12 | 26.00 | 200.00 | 239.55 | 239.55 |
| MTCE R600-429 | | VARIOUS LOCATIONS IN REGION 6 | 11/01/12 | 30.00 | 190.00 | 86.73 | 1.00 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 1,000.00 | 120.00 | 168.06 | 120.00 |
| ITSSW01-182 | | C470 (KIPLING TO SANTA FE) | 11/01/12 | 300.00 | 200.00 | 106.10 | 1.00 |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 10.00 | 300.00 | 257.83 | 280.00 |
| C224A-001 | | ON BROADWAY, NORTH OF 70TH, C | 11/15/12 | 30.00 | 200.00 | 195.05 | 197.00 |
| STA 149A-024 | | SH 149 MP 42.4 TO 56.0 IN HIN | 11/15/12 | 10.00 | 200.00 | 87.50 | 100.00 |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE | 11/29/12 | 50.00 | 200.00 | 229.65 | 330.00 |
| FBR0704-227 | | I-70 FRONTAGE ROAD WEST OF LI | 12/06/12 | 16.00 | 220.00 | 218.04 | 229.88 |
| STA 0702-324 | | I-70:COPPER-SUMMIT BIKE PATH | 12/06/12 | 20.00 | 215.00 | 322.40 | 105.00 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 26.00 | 183.12 | 271.81 | 271.81 |
| SHE 0701-215 | | I-70 MP 87 - 110 IN GARFIELD | 12/13/12 | 40.00 | 200.00 | 225.00 | 225.00 |
| SHE 0821-096 | | SH 82 MP 12.5-19.5 GARFIELD & | 12/13/12 | 10.00 | 200.00 | 342.50 | 145.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 1,702.00 | 154.06 | 164.36 | 118.21 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 5,592.00 | 180.26 | 186.49 | 144.76 |
| ===== | 203-01620 | Sweeping | | Hour | ===== | ===== | ===== |
| IM0252-409 | | I-25, M.P. 124.1 TO M.P. 138. | 03/08/12 | 50.00 | 286.00 | 211.58 | 194.73 |
| STM 094A-032 | | SH94, M.P. 0.0 TO M.P. 17.2 , | 03/22/12 | 50.00 | 286.00 | 178.46 | 123.40 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 100.00 | 286.00 | 192.65 | 159.07 |
| MTCE R600-418 | | R6 HIGHWAYS: I-25/SH6 AND I-2 | 05/17/12 | 6.00 | 300.00 | 252.67 | 88.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 203-01620 | Sweeping | | Hour | ===== | ===== | ===== |
| FBR120A-010 | | ON SH 120 IN FREMONT COUNTY | 06/28/12 | 100.00 | 130.00 | 122.32 | 88.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 106.00 | 139.62 | 125.59 | 88.00 |
| SHE 0761-215 | | I 76 BROMLEY TO LOCHBUIE | 08/23/12 | 40.00 | 250.00 | 145.38 | 35.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 40.00 | 250.00 | 145.38 | 35.00 |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE | 11/29/12 | 50.00 | 160.00 | 149.73 | 150.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 50.00 | 160.00 | 149.73 | 150.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 296.00 | 207.43 | 147.70 | 115.32 |
| ===== | 203-01622 | Sweeping (With Pickup Broom) | | Hour | ===== | ===== | ===== |
| FSA 0831-112 | | SH83/LEETSDALE DRIVE @ MONACO | 01/12/12 | 40.00 | 135.00 | 120.71 | 65.00 |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 3,200.00 | 125.00 | 95.12 | 79.00 |
| STA3501-011 | | SH 350, M.P. 63.7 TO M.P. 72. | 01/26/12 | 300.00 | 125.00 | 93.15 | 6.00 |
| BR160A-022 | | AT SH 160/US 550 INTERSECTION | 01/26/12 | 30.00 | 80.00 | 104.00 | 79.00 |
| STA145A-052 | | SH 145 ON LIZARD HEAD PASS TO | 01/26/12 | 40.00 | 160.00 | 156.33 | 215.50 |
| IM 0702-321 | | I-70 MP 117 TO MP 126.5 IN GA | 02/02/12 | 20.00 | 175.00 | 161.88 | 152.80 |
| FSA145A-056 | | SH 145 NORTH OF PLACERVILLE A | 02/02/12 | 10.00 | 210.00 | 102.60 | 110.00 |
| STM021A-002 | | SH 21 M.P. 137.6 TO M.P. 139. | 02/09/12 | 200.00 | 125.00 | 163.80 | 140.13 |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 100.00 | 135.00 | 171.89 | 126.91 |
| FSA 0061-082 | | US 6 STERLING VIADUCT | 02/16/12 | 30.00 | 125.00 | 135.00 | 165.00 |
| NH0243-080 | | US 24 & ELBERT ROAD INTERSECT | 02/16/12 | 40.00 | 120.00 | 144.23 | 80.00 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 500.00 | 150.00 | 128.80 | 115.00 |
| IM0252-409 | | I-25, M.P. 124.1 TO M.P. 138. | 03/08/12 | 40.00 | 50.00 | 194.91 | 194.73 |
| FSA002A-005 | | SH2:12TH AVE AND EB I-70 | 03/15/12 | 60.00 | 130.00 | 111.23 | 62.36 |
| STM 094A-032 | | SH94, M.P. 0.0 TO M.P. 17.2 , | 03/22/12 | 80.00 | 50.00 | 180.56 | 156.82 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 4,690.00 | 126.47 | 109.22 | 85.88 |
| IM0761-208 | | I-76 FROM FEDERAL TO I-25 | 04/05/12 | 50.00 | 175.00 | 138.74 | 134.69 |
| IM0252-417 | | I25 FROM LINCOLN AVE TO 470 I | 04/26/12 | 40.00 | 150.00 | 138.00 | 135.00 |
| FSA 1602-132 | | US 160 WEST OF PAGOSA SPRINGS | 04/26/12 | 10.00 | 150.00 | 185.00 | 180.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 203-01622 | Sweeping (With Pickup Broom) | | Hour | ===== | ===== | ===== |
| ITS4701-123 | | C470 (ALAMEDA-KIPLING) | 05/03/12 | 100.00 | 125.00 | 175.50 | 180.00 |
| SHER600-380 | | SH30 VARIOS LOC., SH88: ILIFF | 05/03/12 | 60.00 | 120.00 | 150.13 | 120.00 |
| NH1601-065 | | US 160 FROM MANCOS HILL WEST | 05/17/12 | 40.00 | 120.00 | 122.61 | 130.00 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 80.00 | 150.00 | 164.90 | 165.00 |
| FSAR600-378 | | SH88B ARAPAHOE RD CORRIDOR | 05/31/12 | 10.00 | 150.00 | 148.50 | 165.00 |
| BR0241-049 | | US-24 MP 178.0 - 179.25 | 06/28/12 | 40.00 | 200.00 | 110.48 | 90.00 |
| STU391A-010 | | KIPLING (SH391) 38TH TO I70 | 06/28/12 | 100.00 | 150.00 | 161.60 | 145.00 |
| NH 160A-019 | | IN PAGOSA SPRINGS, COLORADO A | 06/28/12 | 24.00 | 150.00 | 191.67 | 175.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 554.00 | 145.94 | 150.63 | 147.08 |
| IM2706-035 | | I-270 VASQUEZ TO I-76 | 07/12/12 | 100.00 | 150.00 | 148.63 | 135.03 |
| SHE0703-387 | | US 6/LOVELAND PASS TO HERMAN' | 09/27/12 | 40.00 | 151.00 | 137.50 | 75.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 140.00 | 150.29 | 147.10 | 117.88 |
| CR600-408 | | R6 SLOPE STABILIZATION PROJEC | 10/18/12 | 30.00 | 145.00 | 120.00 | 120.00 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 615.00 | 70.00 | 113.12 | 150.00 |
| ITSSW01-182 | | C470 (KIPLING TO SANTA FE) | 11/01/12 | 100.00 | 125.00 | 125.90 | 80.00 |
| STMR200-183 | | ALL COUNTIES IN REGION 2 | 11/08/12 | 15.00 | 89.50 | 124.30 | 145.00 |
| C224A-001 | | ON BROADWAY, NORTH OF 70TH, C | 11/15/12 | 75.00 | 150.00 | 120.89 | 174.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 835.00 | 86.82 | 117.64 | 142.60 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 6,219.00 | 123.42 | 114.12 | 99.67 |
| ===== | 203-02300 | Rock Scaler | | Hour | ===== | ===== | ===== |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 80.00 | 150.00 | 188.98 | 189.45 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 80.00 | 150.00 | 188.98 | 189.45 |
| C0703-379 | | I-70 MM 212 SAFETY IMPROVEMEN | 04/19/12 | 48.00 | 90.00 | 130.00 | 140.00 |
| C0703-378 | | CR 314, I-70 FRONTAGE RD, IDA | 05/10/12 | 320.00 | 70.00 | 59.97 | 64.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 368.00 | 72.61 | 67.05 | 73.91 |
| STA 133A-035 | | SH 133 MP 42.5-45.5, PITKIN A | 07/26/12 | 680.00 | 100.00 | 119.73 | 57.50 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 203-02300 | Rock Scaler | | Hour | ===== | ===== | ===== |
| C0703-393 | | INTERSTATE I-70 WB BORE AND R | 09/10/12 | 192.00 | 99.19 | 114.33 | 102.22 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 872.00 | 99.82 | 119.33 | 67.35 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 1,320.00 | 95.28 | 112.64 | 76.58 |
| ===== | 203-02330 | Laborer | | Hour | ===== | ===== | ===== |
| STA R600-401 | | US 36 OVERLAY | 01/26/12 | 20.00 | 40.00 | 40.69 | 37.85 |
| BR160A-022 | | AT SH 160/US 550 INTERSECTION | 01/26/12 | 40.00 | 35.00 | 34.17 | 33.00 |
| STA145A-052 | | SH 145 ON LIZARD HEAD PASS TO | 01/26/12 | 40.00 | 40.00 | 39.14 | 28.50 |
| IM 0702-321 | | I-70 MP 117 TO MP 126.5 IN GA | 02/02/12 | 20.00 | 40.00 | 46.23 | 53.52 |
| FSA145A-056 | | SH 145 NORTH OF PLACERVILLE A | 02/02/12 | 20.00 | 35.00 | 62.50 | 70.00 |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 20.00 | 40.00 | 38.48 | 30.03 |
| STEC540-013 | | SH 9 BIKE PATH BETWEEN ALMA & | 02/16/12 | 30.00 | 20.00 | 39.12 | 27.00 |
| IM0702-314 | | I-70 MM 130.5 TO MM 139.5 | 03/22/12 | 50.00 | 35.00 | 38.08 | 33.83 |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 40.00 | 50.00 | 43.06 | 38.71 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 280.00 | 37.32 | 40.03 | 36.92 |
| FSA 1602-132 | | US 160 WEST OF PAGOSA SPRINGS | 04/26/12 | 10.00 | 40.00 | 42.50 | 40.00 |
| STA009A-033 | | SH 9 SOUTH OF HARTSEL | 05/03/12 | 40.00 | 40.00 | 44.19 | 35.94 |
| NH1601-065 | | US 160 FROM MANCOS HILL WEST | 05/17/12 | 40.00 | 50.00 | 46.23 | 46.00 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 80.00 | 40.00 | 51.70 | 62.00 |
| HPP0241-058 | | SH 24 MM 168-172 | 06/14/12 | 50.00 | 40.00 | 29.73 | 29.00 |
| NH145A-045 | | SAN MIGUEL COUNTY | 06/21/12 | 40.00 | 40.00 | 35.81 | 32.57 |
| BR0241-049 | | US-24 MP 178.0 - 179.25 | 06/28/12 | 50.00 | 60.00 | 33.72 | 25.00 |
| STA145A-054 | | SH 145 NORTH OF RICO & NEAR T | 06/28/12 | 45.00 | 45.00 | 36.00 | 28.00 |
| STE0702-322 | | VAIL PASS RECREATION PATH ADJ | 06/28/12 | 40.00 | 40.00 | 39.72 | 42.00 |
| C 133A-040 | | SH 133 MP 43 IN PITKIN COUNTY | 06/28/12 | 20.00 | 40.00 | 37.33 | 45.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 415.00 | 43.92 | 39.91 | 39.71 |
| ER 0241-059 | | US 24 MP 165-166.5 | 07/18/12 | 40.00 | 50.00 | 54.25 | 33.50 |
| STA 133A-035 | | SH 133 MP 42.5-45.5, PITKIN A | 07/26/12 | 40.00 | 50.00 | 58.37 | 41.40 |
| C 0701-217 | | I-70 MP 93.9, NORTH FRONTAGE | 08/06/12 | 20.00 | 41.79 | 39.12 | 42.00 |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 40.00 | 42.00 | 36.99 | 36.99 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 140.00 | 46.54 | 52.15 | 37.97 |
| FSA2854-130 | | US 285 WINDY POINT MM 240.5+- | 10/11/12 | 40.00 | 40.00 | 37.63 | 24.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|--|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== 203-02330 Laborer Hour ===== | | | | | | | |
| STA0741-018 | | SH 74 MP 4.69 AND 9.47 AT KIT | 10/11/12 | 40.00 | 40.00 | 34.50 | 29.24 |
| IM0703-389 | | CLEAR CREEK COUNTY | 10/22/12 | 40.00 | 45.00 | 45.58 | 45.58 |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 100.00 | 45.00 | 36.17 | 32.00 |
| STA 0702-324 | | I-70:COPPER-SUMMIT BIKE PATH | 12/06/12 | 40.00 | 50.00 | 51.00 | 40.00 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 64.00 | 32.70 | 51.50 | 51.50 |
| SHE 0701-215 | | I-70 MP 87 - 110 IN GARFIELD | 12/13/12 | 40.00 | 50.00 | 45.00 | 45.00 |
| SHE 0821-096 | | SH 82 MP 12.5-19.5 GARFIELD & | 12/13/12 | 20.00 | 40.00 | 35.50 | 28.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 384.00 | 42.69 | 39.87 | 37.52 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 1,219.00 | 42.32 | 41.15 | 38.18 |
| ===== 206-00000 Str Excav Cubic Yard ===== | | | | | | | |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 14,819.00 | 9.00 | 13.81 | 11.00 |
| FBR0362-032 | | SH 36, EAST OF STRASBURG | 01/26/12 | 1,238.00 | 9.00 | 12.51 | 10.00 |
| STA145A-052 | | SH 145 ON LIZARD HEAD PASS TO | 01/26/12 | 5,955.00 | 25.00 | 22.60 | 16.00 |
| STM021A-002 | | SH 21 M.P. 137.6 TO M.P. 139. | 02/09/12 | 100.00 | 10.00 | 9.01 | 6.72 |
| NH0243-080 | | US 24 & ELBERT ROAD INTERSECT | 02/16/12 | 136.00 | 20.00 | 15.80 | 11.00 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 7,700.00 | 8.00 | 13.78 | 12.50 |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 7,689.00 | 15.00 | 12.03 | 13.88 |
| NH0504-063 | | US 50 M.P. 359.00 TO M.P. 366 | 03/08/12 | 294.00 | 10.00 | 11.45 | 28.03 |
| NH0502-065 | | US 50 MONTROSE COUNTY MM 103. | 03/15/12 | 17,966.00 | 8.00 | 10.64 | 5.50 |
| STM 094A-032 | | SH94, M.P. 0.0 TO M.P. 17.2 , | 03/22/12 | 58.00 | 8.00 | 36.37 | 37.43 |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 1,288.00 | 35.00 | 23.13 | 18.89 |
| FSA1151-027 | | SH 115A M.P.40.4 TO 44.0 | 03/29/12 | 1,385.00 | 7.00 | 10.68 | 6.83 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 58,628.00 | 11.53 | 12.99 | 10.56 |
| BR1251-007 | | SH 125 NORTH OF WALDEN, JACKS | 04/05/12 | 715.00 | 31.00 | 14.50 | 10.00 |
| NH 1602-105 | | US 160 BETWEEN MONTE VISTA & | 04/12/12 | 32.00 | 30.00 | 43.83 | 101.48 |
| FBR0253-218 | | I-25 FRONTAGE ROAD BR MP 249. | 04/26/12 | 1,725.00 | 11.00 | 12.50 | 11.00 |
| FSA 1602-132 | | US 160 WEST OF PAGOSA SPRINGS | 04/26/12 | 20.00 | 30.00 | 165.00 | 250.00 |
| STA R400-272 | | I25 S OF CARR & I76 LONG BRID | 04/26/12 | 11.00 | 12.00 | 95.00 | 55.00 |
| FSA069A-027 | | SH 69 SOUTH OF WESTCLIFFE, CO | 04/26/12 | 2,191.00 | 11.00 | 5.19 | 5.81 |
| STA009A-033 | | SH 9 SOUTH OF HARTSEL | 05/03/12 | 145.00 | 15.00 | 33.47 | 49.21 |
| C0703-378 | | CR 314, I-70 FRONTAGE RD, IDA | 05/10/12 | 1,193.00 | 10.00 | 23.77 | 8.00 |
| NH1601-065 | | US 160 FROM MANCOS HILL WEST | 05/17/12 | 82.00 | 120.00 | 96.38 | 96.00 |
| FBR0343-034 - In Place Const. | | ON US 34 EAST OF WRAY | 05/17/12 | 830.00 | 14.00 | 18.67 | 15.66 |
| FBR0343-034 - Slide in Const. | | ON US 34 EAST OF WRAY | | | | | |
| FSAR600-378 | | SH88B ARAPAHOE RD CORRIDOR | 05/31/12 | 605.00 | 15.00 | 21.42 | 19.25 |
| HPP0241-058 | | SH 24 MM 168-172 | 06/14/12 | 1,003.00 | 18.00 | 14.70 | 13.50 |
| NH145A-045 | | SAN MIGUEL COUNTY | 06/21/12 | 454.00 | 28.00 | 21.59 | 43.80 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 206-00000 | Str Excav | | Cubic Yard | ===== | ===== | ===== |
| BR0241-049 | | US-24 MP 178.0 - 179.25 | 06/28/12 | 157.00 | 20.00 | 13.26 | 15.15 |
| FBR120A-010 | | ON SH 120 IN FREMONT COUNTY | 06/28/12 | 677.00 | 20.00 | 34.88 | 8.60 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 9,840.00 | 16.16 | 15.10 | 14.01 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 239.00 | 6.50 | 10.83 | 10.60 |
| BR157A-011 | | US 36 AND SH 157 IN BOULDER C | 07/26/12 | 676.00 | 25.00 | 19.75 | 24.25 |
| FBRR200-181 | | ON SH 266 MP 2.63 & 2.66 AND | 07/31/12 | 2,279.00 | 15.00 | 25.00 | 25.00 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 4,650.00 | 9.00 | 12.38 | 18.00 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| C 0701-217 | | I-70 MP 93.9, NORTH FRONTAGE | 08/06/12 | 427.00 | 7.36 | 27.46 | 20.00 |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 472.00 | 14.75 | 19.86 | 19.86 |
| BR0243-083 | | REGION 2, EL PASO COUNTY, US- | 08/23/12 | 343.00 | 10.00 | 28.63 | 10.14 |
| STA1381-007 | | US 138 FROM STERLING TO NEBRA | 08/30/12 | 220.00 | 16.00 | 22.13 | 18.00 |
| C007A-016 | | SH 7 BUSINESS ROUTE IN ALLENS | 08/30/12 | 135.00 | 30.00 | 33.05 | 28.00 |
| FBR066A-002 | | SH 66 AT SAINT VRRAIN RIVER | 09/20/12 | 105.00 | 22.00 | 23.06 | 20.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 5,055.00 | 25.00 | 34.48 | 34.48 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 14,601.00 | 16.73 | 19.61 | 25.96 |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 762.00 | 6.95 | 15.58 | 10.00 |
| FBRC050-005 | | SH 350 MP 8.608 AND SH 239 MP | 10/11/12 | 1,259.00 | 15.00 | 19.75 | 14.08 |
| IM0703-389 | | CLEAR CREEK COUNTY | 10/22/12 | 6,086.00 | 18.00 | 18.91 | 18.91 |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 12,444.00 | 8.50 | 7.87 | 5.00 |
| C224A-001 | | ON BROADWAY, NORTH OF 70TH, C | 11/15/12 | 517.00 | 11.00 | 24.43 | 22.00 |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE | 11/29/12 | 1,588.00 | 15.00 | 15.56 | 8.50 |
| BR0252-422 | | I-25 MM 102.139 TO MM 142.801 | 11/29/12 | 10.00 | 12.00 | 184.42 | 115.00 |
| FBR0704-227 | | I-70 FRONTAGE ROAD WEST OF LI | 12/06/12 | 237.00 | 35.00 | 14.42 | 12.59 |
| STA 0702-324 | | I-70:COPPER-SUMMIT BIKE PATH | 12/06/12 | 74.00 | 50.00 | 97.20 | 88.00 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 8,352.00 | 19.62 | 18.81 | 18.81 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 31,329.00 | 14.20 | 12.19 | 12.62 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 114,398.00 | 13.32 | 13.39 | 13.19 |
| ===== | 206-00050 | Str Bkfl (Spec) | | Cubic Yard | ===== | ===== | ===== |
| C0703-379 | | I-70 MM 212 SAFETY IMPROVEMEN | 04/19/12 | 2,719.00 | 165.00 | 143.33 | 160.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 2,719.00 | 165.00 | 143.33 | 160.00 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 206-00050 | Str Bkfl (Spec) | | Cubic Yard | ===== | | |
| FBRR200-181 | | ON SH 266 MP 2.63 & 2.66 AND | 07/31/12 | 591.00 | 59.00 | 75.00 | 75.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 591.00 | 59.00 | 75.00 | 75.00 |
| FBRC050-005 | | SH 350 MP 8.608 AND SH 239 MP | 10/11/12 | 157.00 | 20.00 | 21.46 | 19.92 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 157.00 | 20.00 | 21.46 | 19.92 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 3,467.00 | 140.36 | 127.32 | 139.17 |
| ===== | 206-00060 | Str Bkfl (Spec) (Flow-Fill) | | Cubic Yard | ===== | | |
| ER 0241-059 | | US 24 MP 165-166.5 | 07/18/12 | 1,200.00 | 180.00 | 135.00 | 110.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 1,200.00 | 180.00 | 135.00 | 110.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 1,200.00 | 180.00 | 135.00 | 110.00 |
| ===== | 206-00065 | Str Bkfl (Flow-Fill) | | Cubic Yard | ===== | | |
| FSA 0831-112 | | SH83/LEETSDALE DRIVE @ MONACO | 01/12/12 | 268.00 | 100.00 | 115.85 | 97.00 |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 100.00 | 100.00 | 94.47 | 99.00 |
| NH 1601-064 | | MONTEZUMA COUNTY | 02/09/12 | 1.00 | 120.00 | 731.54 | 683.00 |
| NH0504-063 | | US 50 M.P. 359.00 TO M.P. 366 | 03/08/12 | 468.00 | 90.00 | 100.39 | 81.12 |
| NH0502-065 | | US 50 MONTROSE COUNTY MM 103. | 03/15/12 | 59.00 | 90.00 | 133.01 | 114.77 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 896.00 | 94.14 | 109.69 | 90.75 |
| NH0505-046 | | US 50 HASTY AND MCCLAVE | 05/17/12 | 1,532.00 | 85.00 | 85.12 | 60.00 |
| NH0342-054 | | US 34 EAST OF GREELEY | 05/24/12 | 65.40 | 125.00 | 80.84 | 87.00 |
| HPP0241-058 | | SH 24 MM 168-172 | 06/14/12 | 36.00 | 220.00 | 192.11 | 99.00 |
| BR0241-049 | | US-24 MP 178.0 - 179.25 | 06/28/12 | 250.00 | 100.00 | 158.32 | 81.50 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 1,883.40 | 90.96 | 103.97 | 64.54 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-------------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 206-00065 | Str Bkfl (Flow-Fill) | | Cubic Yard | ===== | | |
| ER 0241-059 | | US 24 MP 165-166.5 | 07/18/12 | 1,200.00 | 140.00 | 122.00 | 94.00 |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 32.00 | 125.00 | 221.58 | 221.58 |
| ER067A-031 | | SH67, MP 52.7 LAT 38D45'2.90" | 08/22/12 | 210.00 | 140.00 | 140.00 | 140.00 |
| BR0243-083 | | REGION 2, EL PASO COUNTY, US- | 08/23/12 | 70.00 | 80.00 | 149.68 | 107.53 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 3,022.00 | 56.00 | 90.29 | 90.29 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 4,534.00 | 82.98 | 108.83 | 94.76 |
| CR600-408 | | R6 SLOPE STABILIZATION PROJEC | 10/18/12 | 20.00 | 75.00 | 136.33 | 150.00 |
| IM0703-389 | | CLEAR CREEK COUNTY | 10/22/12 | 9.00 | 115.00 | 121.13 | 121.13 |
| ITSSW01-182 | | C470 (KIPLING TO SANTA FE) | 11/01/12 | 2.00 | 300.00 | 230.60 | 247.00 |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 552.00 | 100.00 | 181.60 | 140.00 |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE | 11/29/12 | 662.00 | 100.00 | 100.71 | 70.00 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 6.00 | 158.05 | 184.80 | 184.80 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 1,251.00 | 100.31 | 141.23 | 103.37 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 8,564.40 | 88.43 | 115.74 | 88.95 |
| ===== | 206-00070 | Str Bkfl (CLSM) | | Cubic Yard | ===== | | |
| FBR0343-034 - In Place Const. | | ON US 34 EAST OF WRAY | 05/17/12 | 820.00 | 130.00 | 142.18 | 92.54 |
| FBR0343-034 - Slide in Const. | | ON US 34 EAST OF WRAY | | | | | |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 820.00 | 130.00 | 142.18 | 92.54 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 820.00 | 130.00 | 142.18 | 92.54 |
| ===== | 206-00100 | Str Bkfl (CL 1) | | Cubic Yard | ===== | | |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 17,699.00 | 18.00 | 20.00 | 17.00 |
| FBR0362-032 | | SH 36, EAST OF STRASBURG | 01/26/12 | 1,040.00 | 22.00 | 37.20 | 50.00 |
| STA145A-052 | | SH 145 ON LIZARD HEAD PASS TO | 01/26/12 | 3,984.00 | 45.00 | 49.39 | 51.00 |
| STM021A-002 | | SH 21 M.P. 137.6 TO M.P. 139. | 02/09/12 | 35.00 | 20.00 | 31.14 | 41.38 |
| NH0243-080 | | US 24 & ELBERT ROAD INTERSECT | 02/16/12 | 144.00 | 30.00 | 34.70 | 17.00 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 4,968.00 | 20.00 | 23.27 | 17.50 |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 6,878.00 | 25.00 | 31.41 | 34.84 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 206-00100 | Str Bkfl (CL 1) | | Cubic Yard | ===== | ===== | ===== |
| NH0502-065 | | US 50 MONTROSE COUNTY MM 103. | 03/15/12 | 15.00 | 14.00 | 62.09 | 25.00 |
| STM 094A-032 | | SH94, M.P. 0.0 TO M.P. 17.2 , | 03/22/12 | 38.00 | 15.00 | 80.87 | 42.78 |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 635.00 | 45.00 | 45.56 | 43.71 |
| FSA1151-027 | | SH 115A M.P.40.4 TO 44.0 | 03/29/12 | 2,308.00 | 22.00 | 26.85 | 29.25 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 37,744.00 | 23.24 | 26.76 | 26.07 |
| BR1251-007 | | SH 125 NORTH OF WALDEN, JACKS | 04/05/12 | 372.00 | 32.00 | 41.68 | 35.00 |
| NH 1602-105 | | US 160 BETWEEN MONTE VISTA & | 04/12/12 | 22.00 | 40.00 | 60.49 | 101.48 |
| FBR0253-218 | | I-25 FRONTAGE ROAD BR MP 249. | 04/26/12 | 352.00 | 20.00 | 31.26 | 31.00 |
| STA R400-272 | | I25 S OF CARR & I76 LONG BRID | 04/26/12 | 20.00 | 14.00 | 103.33 | 60.00 |
| FSA069A-027 | | SH 69 SOUTH OF WESTCLIFFE, CO | 04/26/12 | 795.00 | 20.00 | 21.89 | 35.82 |
| C0703-378 | | CR 314, I-70 FRONTAGE RD, IDA | 05/10/12 | 1,455.00 | 25.00 | 19.81 | 20.00 |
| NH1601-065 | | US 160 FROM MANCOS HILL WEST | 05/17/12 | 2.00 | 250.00 | 107.25 | 107.00 |
| FSAR600-378 | | SH88B ARAPAHOE RD CORRIDOR | 05/31/12 | 466.00 | 25.00 | 26.64 | 31.50 |
| HPP0241-058 | | SH 24 MM 168-172 | 06/14/12 | 409.00 | 35.00 | 54.70 | 85.00 |
| NH145A-045 | | SAN MIGUEL COUNTY | 06/21/12 | 17.00 | 60.00 | 61.72 | 59.17 |
| FBR120A-010 | | ON SH 120 IN FREMONT COUNTY O | 06/28/12 | 768.00 | 20.00 | 41.80 | 33.50 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 4,678.00 | 24.63 | 30.89 | 34.49 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 263.00 | 13.50 | 26.70 | 27.00 |
| BR157A-011 | | US 36 AND SH 157 IN BOULDER C | 07/26/12 | 575.00 | 30.00 | 20.42 | 28.25 |
| FBRR200-181 | | ON SH 266 MP 2.63 & 2.66 AND | 07/31/12 | 984.00 | 20.00 | 65.00 | 65.00 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 2,204.00 | 17.00 | 27.10 | 45.00 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| C 0701-217 | | I-70 MP 93.9, NORTH FRONTAGE | 08/06/12 | 61.00 | 13.94 | 78.24 | 45.00 |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 938.00 | 28.92 | 69.66 | 69.66 |
| STA1381-007 | | US 138 FROM STERLING TO NEBRA | 08/30/12 | 280.00 | 30.00 | 40.50 | 24.00 |
| C007A-016 | | SH 7 BUSINESS ROUTE IN ALLENS | 08/30/12 | 44.00 | 65.00 | 59.68 | 62.00 |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 678.00 | 30.00 | 25.16 | 30.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 554.00 | 27.00 | 27.90 | 27.90 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 6,581.00 | 23.17 | 31.31 | 45.61 |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 413.00 | 33.50 | 39.70 | 33.00 |
| FBRC050-005 | | SH 350 MP 8.608 AND SH 239 MP | 10/11/12 | 933.00 | 20.00 | 35.14 | 49.09 |
| IM0703-389 | | CLEAR CREEK COUNTY | 10/22/12 | 5,045.00 | 17.00 | 20.02 | 20.02 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 20.00 | 16.00 | 80.89 | 50.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-------------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 206-00100 | Str Bkfl (CL 1) | | Cubic Yard | ===== | | |
| C224A-001 | | ON BROADWAY, NORTH OF 70TH, C | 11/15/12 | 119.00 | 25.00 | 50.61 | 50.00 |
| BR0252-422 | | I-25 MM 102.139 TO MM 142.801 | 11/29/12 | 8.00 | 30.00 | 254.20 | 280.00 |
| FBR0704-227 | | I-70 FRONTAGE ROAD WEST OF LI | 12/06/12 | 222.00 | 40.00 | 52.21 | 57.20 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 4,255.00 | 18.00 | 19.91 | 19.91 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 11,015.00 | 18.82 | 32.21 | 24.24 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 60,018.00 | 22.53 | 27.78 | 28.36 |
| ===== | 206-00200 | Str Bkfl (CL 2) | | Cubic Yard | ===== | | |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 1,369.00 | 9.00 | 11.56 | 6.00 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 169.00 | 20.00 | 17.99 | 6.00 |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 929.00 | 30.00 | 16.48 | 8.14 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 2,467.00 | 17.66 | 14.67 | 6.81 |
| FBR0253-218 | | I-25 FRONTAGE ROAD BR MP 249. | 04/26/12 | 80.00 | 18.00 | 15.21 | 7.00 |
| C0703-378 | | CR 314, I-70 FRONTAGE RD, IDA | 05/10/12 | 126.00 | 15.00 | 18.18 | 30.00 |
| FBR0343-034 - In Place Const. | | ON US 34 EAST OF WRAY | 05/17/12 | 172.00 | 23.00 | 24.22 | 15.51 |
| FBR0343-034 - Slide in Const. | | ON US 34 EAST OF WRAY | | | | | |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 378.00 | 19.28 | 19.17 | 19.43 |
| FBR200-181 | | ON SH 266 MP 2.63 & 2.66 AND | 07/31/12 | 372.00 | 30.00 | 35.00 | 35.00 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 291.00 | 12.00 | 17.96 | 18.50 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| C 0701-217 | | I-70 MP 93.9, NORTH FRONTAGE | 08/06/12 | 462.00 | 10.60 | 33.30 | 22.00 |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 193.00 | 22.91 | 38.04 | 38.04 |
| BR0243-083 | | REGION 2, EL PASO COUNTY, US- | 08/23/12 | 5.00 | 20.00 | 132.87 | 84.37 |
| STA1381-007 | | US 138 FROM STERLING TO NEBRA | 08/30/12 | 53.00 | 12.00 | 29.75 | 24.00 |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 172.00 | 18.00 | 18.82 | 8.50 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 2,312.00 | 27.00 | 26.28 | 26.28 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 3,860.00 | 23.37 | 26.98 | 26.02 |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 176.00 | 22.25 | 31.30 | 43.00 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 206-00200 | Str Bkfl (CL 2) | | Cubic Yard | ===== | | |
| IM0703-389 | | CLEAR CREEK COUNTY | 10/22/12 | 479.00 | 14.00 | 13.35 | 13.35 |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE | 11/29/12 | 153.00 | 15.00 | 37.16 | 22.00 |
| STA 0702-324 | | I-70:COPPER-SUMMIT BIKE PATH | 12/06/12 | 54.00 | 15.00 | 89.20 | 162.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 862.00 | 15.92 | 36.11 | 30.25 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 7,567.00 | 20.46 | 20.05 | 19.85 |
| ===== | 206-00360 | Mechanical Reinforcement of Soil | | Cubic Yard | ===== | | |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 11,244.00 | 15.00 | 9.30 | 4.80 |
| FBR0362-032 | | SH 36, EAST OF STRASBURG | 01/26/12 | 404.00 | 17.00 | 20.60 | 13.00 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 2,990.00 | 20.00 | 27.60 | 29.50 |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 5,672.00 | 25.00 | 17.85 | 3.87 |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 505.00 | 40.00 | 21.51 | 16.50 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 20,815.00 | 19.09 | 16.85 | 8.54 |
| FBR0253-218 | | I-25 FRONTAGE ROAD BR MP 249. | 04/26/12 | 308.00 | 20.00 | 25.31 | 13.50 |
| C0703-378 | | CR 314, I-70 FRONTAGE RD, IDA | 05/10/12 | 1,183.00 | 25.00 | 14.26 | 24.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 1,491.00 | 23.97 | 18.04 | 21.83 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 142.00 | 17.50 | 35.53 | 17.25 |
| BR157A-011 | | US 36 AND SH 157 IN BOULDER C | 07/26/12 | 400.00 | 20.00 | 39.08 | 22.25 |
| FBRR200-181 | | ON SH 266 MP 2.63 & 2.66 AND | 07/31/12 | 1,199.00 | 30.00 | 50.00 | 50.00 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 2,204.00 | 20.00 | 23.87 | 18.40 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 900.00 | 19.52 | 33.68 | 33.68 |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 678.00 | 30.00 | 18.27 | 15.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 5,523.00 | 23.26 | 26.03 | 28.71 |
| IM0703-389 | | CLEAR CREEK COUNTY | 10/22/12 | 34.00 | 37.00 | 66.08 | 66.08 |
| FBR0704-227 | | I-70 FRONTAGE ROAD WEST OF LI | 12/06/12 | 204.00 | 15.00 | 21.88 | 10.97 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 1,055.00 | 21.80 | 29.70 | 29.70 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 1,293.00 | 21.13 | 25.22 | 27.70 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 29,122.00 | 20.22 | 18.01 | 13.58 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 206-00505 | Filter Matl (Spec) | | Cubic Yard | ===== | | |
| NH0502-065 | | US 50 MONTROSE COUNTY MM 103. | 03/15/12 | 301.00 | 50.00 | 49.00 | 39.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 301.00 | 50.00 | 49.00 | 39.00 |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 600.00 | 60.00 | 52.61 | 55.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 600.00 | 60.00 | 52.61 | 55.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 901.00 | 56.66 | 51.16 | 49.65 |
| ===== | 206-00510 | Filter Matl (CL A) | | Cubic Yard | ===== | | |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 7.00 | 70.00 | 119.74 | 36.25 |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 157.00 | 48.00 | 51.83 | 41.27 |
| FSA1151-027 | | SH 115A M.P.40.4 TO 44.0 | 03/29/12 | 495.00 | 37.00 | 40.85 | 35.82 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 659.00 | 39.97 | 44.79 | 37.12 |
| FSA2854-130 | | US 285 WINDY POINT MM 240.5+- | 10/11/12 | 216.00 | 55.00 | 43.00 | 42.00 |
| C224A-001 | | ON BROADWAY, NORTH OF 70TH, C | 11/15/12 | 20.00 | 50.00 | 59.87 | 36.00 |
| SHE 0821-096 | | SH 82 MP 12.5-19.5 GARFIELD & | 12/13/12 | 10.00 | 50.00 | 75.00 | 110.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 246.00 | 54.39 | 47.39 | 44.28 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 905.00 | 43.89 | 45.28 | 39.07 |
| ===== | 206-00520 | Filter Matl (CL B) | | Cubic Yard | ===== | | |
| STA145A-052 | | SH 145 ON LIZARD HEAD PASS TO | 01/26/12 | 278.00 | 70.00 | 63.24 | 64.00 |
| NH0502-065 | | US 50 MONTROSE COUNTY MM 103. | 03/15/12 | 2,160.00 | 40.00 | 43.72 | 39.00 |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 140.00 | 50.00 | 78.63 | 69.44 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 2,578.00 | 43.78 | 46.14 | 43.35 |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 38.00 | 52.00 | 57.89 | 76.70 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 38.00 | 52.00 | 57.89 | 76.70 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 206-00520 | Filter Matl (CL B) | | Cubic Yard | ===== | | |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 3,000.00 | 40.00 | 50.17 | 50.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 3,000.00 | 40.00 | 50.17 | 50.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 5,616.00 | 41.82 | 48.17 | 47.13 |
| ===== | 206-00530 | Filter Matl (CL C) | | Cubic Yard | ===== | | |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 571.00 | 30.00 | 28.39 | 29.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 571.00 | 30.00 | 28.39 | 29.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 571.00 | 30.00 | 28.39 | 29.00 |
| ===== | 206-01000 | Bed Course Matl | | Cubic Yard | ===== | | |
| FSA069A-027 | | SH 69 SOUTH OF WESTCLIFFE, CO | 04/26/12 | 12.00 | 50.00 | 62.81 | 46.90 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 12.00 | 50.00 | 62.81 | 46.90 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 12.00 | 50.00 | 62.81 | 46.90 |
| ===== | 206-01500 | Cofferdam | | LUMP SUM | ===== | | |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE | 11/29/12 | 1.00 | 30000.00 | 65470.58 | 64700.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 1.00 | 30000.00 | 65470.58 | 64700.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 1.00 | 30000.00 | 65470.58 | 64700.00 |
| ===== | 206-01600 | Temp Excav Support | | LUMP SUM | ===== | | |
| C224A-001 | | ON BROADWAY, NORTH OF 70TH, C | 11/15/12 | 1.00 | 5000.00 | 11081.47 | 1476.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 1.00 | 5000.00 | 11081.47 | 1476.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 1.00 | 5000.00 | 11081.47 | 1476.00 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== 206-01750 | | | | LUMP SUM ===== | | | |
| FBR0362-032 | | SH 36, EAST OF STRASBURG | 01/26/12 | 1.00 | 5000.00 | 26700.00 | 20500.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 1.00 | 5000.00 | 26700.00 | 20500.00 |
| BR1251-007 | | SH 125 NORTH OF WALDEN, JACKS | 04/05/12 | 1.00 | 20000.00 | 51175.00 | 20000.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 1.00 | 20000.00 | 51175.00 | 20000.00 |
| FBR0852-107-Steel Alt. FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 1.00 | 10000.00 | 27322.67 | 17750.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 1.00 | 10000.00 | 27322.67 | 17750.00 |
| FBR050-005 | | SH 350 MP 8.608 AND SH 239 MP | 10/11/12 | 1.00 | 10000.00 | 27486.92 | 16331.74 |
| FBR0704-227 | | I-70 FRONTAGE ROAD WEST OF LI | 12/06/12 | 1.00 | 20000.00 | 13397.65 | 8621.05 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 2.00 | 13333.33 | 21448.66 | 13761.51 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 5.00 | 12142.86 | 26459.94 | 16589.09 |
| ===== 206-01781 | | | | LUMP SUM ===== | | | |
| BR0253-213 | | I-25 MAINLINE OVER DRAW AT MI | 01/05/12 | 1.00 | 20000.00 | 36100.00 | 27000.00 |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 1.00 | 30000.00 | 29727.27 | 19000.00 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 1.00 | 10000.00 | 12574.04 | 6500.00 |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 1.00 | 5000.00 | 12303.45 | 12530.24 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 4.00 | 16250.00 | 19272.73 | 16257.56 |
| FBR0343-034 - In Place Const. | | ON US 34 EAST OF WRAY | 05/17/12 | 1.00 | 75000.00 | 86142.86 | 22500.00 |
| FBR0343-034 - Slide in Const. | | ON US 34 EAST OF WRAY | | | | | |
| HPP0241-058 | | SH 24 MM 168-172 | 06/14/12 | 1.00 | 7000.00 | 29617.00 | 47900.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 2.00 | 52333.33 | 62590.42 | 35200.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-------------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== 206-01781 | | Shoring (A 1) | | LUMP SUM | ===== | | |
| BR157A-011 | | US 36 AND SH 157 IN BOULDER C | 07/26/12 | 1.00 | 19000.00 | 21333.33 | 12000.00 |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 1.00 | 23000.00 | 13753.81 | 13753.81 |
| BR0243-083 | | REGION 2, EL PASO COUNTY, US- | 08/23/12 | 1.00 | 25000.00 | 38227.18 | 27710.42 |
| STA1381-007 | | US 138 FROM STERLING TO NEBRA | 08/30/12 | 1.00 | 20000.00 | 20000.00 | 25000.00 |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 1.00 | 25000.00 | 54607.02 | 62000.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 1.00 | 84900.00 | 90874.43 | 90874.43 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 6.00 | 32816.67 | 39846.38 | 38556.44 |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 1.00 | 11000.00 | 21111.00 | 4350.00 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 1.00 | 87200.00 | 87297.21 | 87297.21 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 2.00 | 49100.00 | 32142.04 | 45823.61 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 14.00 | 34473.33 | 34267.70 | 32744.01 |
| ===== 206-01782 | | Shoring (A 2) | | LUMP SUM | ===== | | |
| BR0253-213 | | I-25 MAINLINE OVER DRAW AT MI | 01/05/12 | 1.00 | 20000.00 | 26050.20 | 11500.00 |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 1.00 | 30000.00 | 29129.39 | 19000.00 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 1.00 | 5000.00 | 21495.65 | 15000.00 |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 1.00 | 50000.00 | 35095.34 | 27052.93 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 4.00 | 26250.00 | 27606.94 | 18138.23 |
| FBR0343-034 - In Place Const. | | ON US 34 EAST OF WRAY | 05/17/12 | 1.00 | 75000.00 | 86142.86 | 22500.00 |
| FBR0343-034 - Slide in Const. | | ON US 34 EAST OF WRAY | | | | | |
| HPP0241-058 | | SH 24 MM 168-172 | 06/14/12 | 1.00 | 2000.00 | 4908.20 | 1040.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 2.00 | 50666.67 | 52295.08 | 11770.00 |
| BR157A-011 | | US 36 AND SH 157 IN BOULDER C | 07/26/12 | 1.00 | 23000.00 | 21333.33 | 12000.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 1.00 | 61200.00 | 65689.49 | 65689.49 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 2.00 | 42100.00 | 32422.37 | 38844.75 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-------------------------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== 206-01782 | | Shoring (A 2) | | LUMP SUM | ===== | | |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 1.00 | 11000.00 | 21111.00 | 4350.00 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 1.00 | 27250.00 | 25035.90 | 25035.90 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 2.00 | 19125.00 | 21765.15 | 14692.95 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 10.00 | 34495.45 | 33000.57 | 20316.83 |
| ===== 206-01783 | | Shoring (A 3) | | LUMP SUM | ===== | | |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 1.00 | 25000.00 | 20626.13 | 15000.00 |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 1.00 | 10000.00 | 20277.14 | 38855.88 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 2.00 | 17500.00 | 20469.09 | 26927.94 |
| FBR0343-034 - In Place Const. | | ON US 34 EAST OF WRAY | 05/17/12 | 1.00 | 25000.00 | 17459.12 | 9013.87 |
| FBR0343-034 - Slide in Const. | | ON US 34 EAST OF WRAY | | | | | |
| HPP0241-058 | | SH 24 MM 168-172 | 06/14/12 | 1.00 | 5000.00 | 20144.00 | 12900.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 2.00 | 18333.33 | 18577.82 | 10956.94 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 1.00 | 31600.00 | 31659.48 | 31659.48 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 1.00 | 31600.00 | 31659.48 | 31659.48 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 1.00 | 19075.00 | 17627.32 | 17627.32 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 1.00 | 19075.00 | 17627.32 | 17627.32 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 6.00 | 20096.43 | 20047.13 | 20842.76 |
| ===== 206-01784 | | Shoring (A 4) | | LUMP SUM | ===== | | |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 1.00 | 25000.00 | 19933.40 | 11000.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-------------------------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 206-01784 | Shoring (A 4) | | LUMP SUM | ===== | ===== | ===== |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 1.00 | 15000.00 | 25379.14 | 85489.94 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 2.00 | 20000.00 | 22383.99 | 48244.97 |
| FBR0343-034 - In Place Const. | ON US 34 EAST OF WRAY | ON US 34 EAST OF WRAY | 05/17/12 | 1.00 | 25000.00 | 17459.12 | 9013.87 |
| FBR0343-034 - Slide in Const. | ON US 34 EAST OF WRAY | ON US 34 EAST OF WRAY | | | | | |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 1.00 | 25000.00 | 17459.12 | 9013.87 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 1.00 | 13897.50 | 5474.33 | 5474.33 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 1.00 | 13897.50 | 5474.33 | 5474.33 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 4.00 | 20779.50 | 20548.86 | 27744.54 |
| ===== | 206-01785 | Shoring (A 5) | | LUMP SUM | ===== | ===== | ===== |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 1.00 | 25000.00 | 20012.49 | 12000.00 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 1.00 | 25000.00 | 20012.49 | 12000.00 |
| FBR0343-034 - In Place Const. | ON US 34 EAST OF WRAY | ON US 34 EAST OF WRAY | 05/17/12 | 1.00 | 30000.00 | 32709.93 | 9869.52 |
| FBR0343-034 - Slide in Const. | ON US 34 EAST OF WRAY | ON US 34 EAST OF WRAY | | | | | |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 1.00 | 30000.00 | 32709.93 | 9869.52 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 1.00 | 154780.00 | 133522.20 | 133522.20 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 1.00 | 154780.00 | 133522.20 | 133522.20 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 3.00 | 59945.00 | 30664.69 | 51797.24 |
| ===== | 206-01786 | Shoring (A 6) | | LUMP SUM | ===== | ===== | ===== |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 1.00 | 30000.00 | 16721.49 | 20000.00 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 1.00 | 30000.00 | 16721.49 | 20000.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 1.00 | 30000.00 | 16721.49 | 20000.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 206-01787 | Shoring (A 7) | | LUMP SUM | ===== | | |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 1.00 | 30000.00 | 16435.10 | 20000.00 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 1.00 | 30000.00 | 16435.10 | 20000.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 1.00 | 30000.00 | 16435.10 | 20000.00 |
| ===== | 207-00205 | Topsoil | | Cubic Yard | ===== | | |
| BR0253-213 | | I-25 MAINLINE OVER DRAW AT MI | 01/05/12 | 520.00 | 12.00 | 13.68 | 8.55 |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 23,000.00 | 12.00 | 9.69 | 9.50 |
| STA3501-011 | | SH 350, M.P. 63.7 TO M.P. 72. | 01/26/12 | 9,100.00 | 5.00 | 15.70 | 8.50 |
| STA145A-052 | | SH 145 ON LIZARD HEAD PASS TO | 01/26/12 | 160.00 | 25.00 | 45.92 | 71.00 |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 704.00 | 12.00 | 40.91 | 59.34 |
| NH0243-080 | | US 24 & ELBERT ROAD INTERSECT | 02/16/12 | 4,900.00 | 11.00 | 7.54 | 6.00 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 700.00 | 25.00 | 23.20 | 19.00 |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 340.00 | 12.00 | 15.00 | 19.24 |
| IM0252-409 | | I-25, M.P. 124.1 TO M.P. 138. | 03/08/12 | 215.00 | 5.00 | 32.63 | 22.90 |
| STM 094A-032 | | SH94, M.P. 0.0 TO M.P. 17.2 , | 03/22/12 | 215.00 | 5.00 | 34.64 | 33.09 |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 1,582.00 | 30.00 | 20.69 | 25.91 |
| FSA1151-027 | | SH 115A M.P.40.4 TO 44.0 | 03/29/12 | 7,700.00 | 6.00 | 9.04 | 7.62 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 49,136.00 | 10.41 | 11.62 | 10.47 |
| BR1251-007 | | SH 125 NORTH OF WALDEN, JACKS | 04/05/12 | 515.00 | 13.00 | 9.50 | 5.00 |
| IM0761-208 | | I-76 FROM FEDERAL TO I-25 | 04/05/12 | 600.00 | 40.00 | 31.96 | 24.78 |
| NH 1602-105 | | US 160 BETWEEN MONTE VISTA & | 04/12/12 | 7,041.00 | 8.00 | 10.29 | 15.11 |
| FSA069A-027 | | SH 69 SOUTH OF WESTCLIFFE, CO | 04/26/12 | 16,800.00 | 5.00 | 6.95 | 7.34 |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 717.00 | 12.00 | 31.84 | 32.00 |
| C0703-378 | | CR 314, I-70 FRONTAGE RD, IDA | 05/10/12 | 665.00 | 15.00 | 22.39 | 30.00 |
| NH1601-065 | | US 160 FROM MANCOS HILL WEST | 05/17/12 | 1,314.00 | 26.00 | 11.65 | 5.20 |
| STA0404-052 | | SH 40 (COLFAX AVE): COLE TO S | 05/17/12 | 514.00 | 10.00 | 36.92 | 31.00 |
| NH0505-046 | | US 50 HASTY AND MCCLAVE | 05/17/12 | 9,800.00 | 8.00 | 9.25 | 4.77 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 185.00 | 45.00 | 41.86 | 62.00 |
| HPP0241-058 | | SH 24 MM 168-172 | 06/14/12 | 4,551.00 | 8.00 | 8.40 | 13.50 |
| NH145A-045 | | SAN MIGUEL COUNTY | 06/21/12 | 513.00 | 58.00 | 41.97 | 49.30 |
| BR0241-049 | | US-24 MP 178.0 - 179.25 | 06/28/12 | 500.00 | 15.00 | 10.24 | 7.70 |
| FBR120A-010 | | ON SH 120 IN FREMONT COUNTY O | 06/28/12 | 350.00 | 15.00 | 16.78 | 22.80 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 44,065.00 | 8.95 | 9.65 | 10.66 |
| IM2706-035 | | I-270 VASQUEZ TO I-76 | 07/12/12 | 800.00 | 25.00 | 35.12 | 31.06 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-------------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== 207-00205 | | Topsoil | | Cubic Yard | ===== | ===== | ===== |
| ER 0241-059 | | US 24 MP 165-166.5 | 07/18/12 | 242.00 | 10.00 | 59.90 | 19.80 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 8,460.00 | 9.00 | 5.25 | 4.25 |
| BR157A-011 | | US 36 AND SH 157 IN BOULDER C | 07/26/12 | 109.00 | 8.00 | 33.00 | 34.00 |
| C 0701-217 | | I-70 MP 93.9, NORTH FRONTAGE | 08/06/12 | 100.00 | 7.55 | 36.66 | 21.00 |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 4,628.00 | 11.99 | 5.93 | 5.93 |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 64.00 | 11.00 | 18.91 | 21.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 1,600.00 | 24.00 | 37.49 | 37.49 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 16,003.00 | 12.17 | 8.51 | 10.01 |
| FBR050-005 | | SH 350 MP 8.608 AND SH 239 MP | 10/11/12 | 545.00 | 7.50 | 15.41 | 10.54 |
| STMR200-183 | | ALL COUNTIES IN REGION 2 | 11/08/12 | 1,340.00 | 12.00 | 31.40 | 13.50 |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE | 11/29/12 | 7,852.00 | 9.00 | 5.18 | 7.50 |
| SHE 0701-215 | | I-70 MP 87 - 110 IN GARFIELD | 12/13/12 | 120.00 | 10.00 | 31.00 | 31.00 |
| SHE 0821-096 | | SH 82 MP 12.5-19.5 GARFIELD & | 12/13/12 | 314.00 | 30.00 | 104.00 | 80.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 10,171.00 | 9.97 | 11.21 | 10.97 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 119,375.00 | 10.07 | 10.52 | 10.52 |
| ===== 207-00210 | | Stockpile Topsoil | | Cubic Yard | ===== | ===== | ===== |
| BR0253-213 | | I-25 MAINLINE OVER DRAW AT MI | 01/05/12 | 520.00 | 5.00 | 6.02 | 3.50 |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 745.00 | 7.00 | 8.09 | 18.89 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 1,265.00 | 6.18 | 7.51 | 12.56 |
| BR1251-007 | | SH 125 NORTH OF WALDEN, JACKS | 04/05/12 | 515.00 | 3.00 | 8.75 | 4.00 |
| STA009A-033 | | SH 9 SOUTH OF HARTSEL | 05/03/12 | 20.00 | 5.00 | 34.92 | 31.25 |
| NH1601-065 | | US 160 FROM MANCOS HILL WEST | 05/17/12 | 2,878.00 | 21.00 | 8.36 | 2.49 |
| FBR0343-034 - In Place Const. | | ON US 34 EAST OF WRAY | 05/17/12 | 1,700.00 | 5.00 | 27.02 | 30.14 |
| FBR0343-034 - Slide in Const. | | ON US 34 EAST OF WRAY | | | | | |
| HPP0241-058 | | SH 24 MM 168-172 | 06/14/12 | 4,551.00 | 4.00 | 5.31 | 10.50 |
| BR0241-049 | | US-24 MP 178.0 - 179.25 | 06/28/12 | 500.00 | 8.00 | 6.13 | 3.75 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 10,164.00 | 9.13 | 9.22 | 9.14 |
| ER 0241-059 | | US 24 MP 165-166.5 | 07/18/12 | 242.00 | 5.00 | 57.95 | 15.90 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 207-00210 | Stockpile Topsoil | | Cubic Yard | ===== | ===== | ===== |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 4,628.00 | 8.30 | 3.48 | 3.48 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 4,870.00 | 8.14 | 8.64 | 4.10 |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE | 11/29/12 | 7,852.00 | 7.50 | 2.99 | 4.81 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 7,852.00 | 7.50 | 2.99 | 4.81 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 24,151.00 | 8.24 | 6.43 | 6.81 |
| ===== | 207-00305 | Wetland Topsoil | | Cubic Yard | ===== | ===== | ===== |
| NH0243-080 | | US 24 & ELBERT ROAD INTERSECT | 02/16/12 | 3,151.00 | 11.00 | 9.68 | 6.00 |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 828.00 | 45.00 | 25.25 | 23.11 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 3,979.00 | 18.08 | 11.48 | 9.56 |
| BR1251-007 | | SH 125 NORTH OF WALDEN, JACKS | 04/05/12 | 170.00 | 50.00 | 23.75 | 25.00 |
| HPP0241-058 | | SH 24 MM 168-172 | 06/14/12 | 4.00 | 100.00 | 117.38 | 57.00 |
| BR0241-049 | | US-24 MP 178.0 - 179.25 | 06/28/12 | 60.00 | 50.00 | 29.64 | 20.25 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 234.00 | 50.85 | 27.73 | 24.33 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 185.00 | 40.00 | 6.87 | 6.40 |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 866.00 | 25.00 | 11.41 | 11.41 |
| STA0131-059 | | SH13 NORTH OF 14 MILE CREEK | 09/06/12 | 80.00 | 50.00 | 47.68 | 117.00 |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 1,240.00 | 15.00 | 8.38 | 7.50 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 2,371.00 | 21.78 | 10.17 | 12.54 |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE | 11/29/12 | 287.00 | 30.00 | 28.83 | 18.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 287.00 | 30.00 | 28.83 | 18.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 6,871.00 | 20.97 | 12.02 | 11.44 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 207-00310 | Stockpile Wetland Topsoil | | Cubic Yard | ===== | | |
| NH0243-080 | | US 24 & ELBERT ROAD INTERSECT | 02/16/12 | 2,099.00 | 9.00 | 5.81 | 6.00 |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 309.00 | 10.00 | 16.49 | 13.93 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 2,408.00 | 9.13 | 6.54 | 7.02 |
| HPP0241-058 | | SH 24 MM 168-172 | 06/14/12 | 4.00 | 30.00 | 89.19 | 57.00 |
| BR0241-049 | | US-24 MP 178.0 - 179.25 | 06/28/12 | 150.00 | 20.00 | 22.31 | 8.10 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 154.00 | 20.26 | 23.40 | 9.37 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 185.00 | 7.65 | 7.07 | 6.40 |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 866.00 | 15.00 | 7.61 | 7.61 |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 1,240.00 | 8.00 | 6.14 | 4.50 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 2,291.00 | 10.62 | 6.34 | 5.83 |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE | 11/29/12 | 287.00 | 25.00 | 11.03 | 18.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 287.00 | 25.00 | 11.03 | 18.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 5,140.00 | 11.01 | 7.20 | 7.17 |
| ===== | 208-00001 | Silt Dike | | Lin Foot | ===== | | |
| STMR200-183 | | ALL COUNTIES IN REGION 2 | 11/08/12 | 500.00 | 9.00 | 10.24 | 8.40 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 500.00 | 9.00 | 10.24 | 8.40 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 500.00 | 9.00 | 10.24 | 8.40 |
| ===== | 208-00002 | Erosion Log (12 In) | | Lin Foot | ===== | | |
| FSA 0831-112 | | SH83/LEETSDALE DRIVE @ MONACO | 01/12/12 | 1,000.00 | 4.00 | 4.67 | 4.65 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|----------------------------------|--|----------|-------------------|------------|-------------|-------------|
| ===== | 208-00002 | Erosion Log (12 In) | | Lin Foot | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 5,000.00 | 4.00 | 3.48 | 3.90 |
| STA3501-011 | | SH 350, M.P. 63.7 TO M.P. 72. | 01/26/12 | 500.00 | 4.00 | 3.66 | 3.20 |
| FBR0362-032 | | SH 36, EAST OF STRASBURG | 01/26/12 | 340.00 | 5.00 | 5.51 | 6.25 |
| FSA0341-075 | | US 34 INTERSECTION WITH MALL | 02/02/12 | 1,498.00 | 4.00 | 4.00 | 3.50 |
| FSA145A-056 | | SH 145 NORTH OF PLACERVILLE A | 02/02/12 | 200.00 | 8.00 | 8.59 | 12.00 |
| NH 1601-064 | | MONTEZUMA COUNTY | 02/09/12 | 1,040.00 | 3.00 | 4.65 | 4.31 |
| MTCE0252-418 | | I-25 RAMP METERING PROJECT | 02/09/12 | 600.00 | 3.80 | 3.81 | 3.50 |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 500.00 | 5.00 | 5.45 | 3.55 |
| STEC540-013 | | SH 9 BIKE PATH BETWEEN ALMA & | 02/16/12 | 900.00 | 4.50 | 4.89 | 3.25 |
| NH0243-080 | | US 24 & ELBERT ROAD INTERSECT | 02/16/12 | 600.00 | 8.00 | 4.78 | 3.20 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 6,900.00 | 4.00 | 3.40 | 3.85 |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 300.00 | 5.00 | 3.97 | 3.47 |
| IM 070A-008 | | I-70 WEST CHAIN STATION PHS I | 03/01/12 | 3,400.00 | 3.50 | 4.88 | 3.00 |
| NH 2852-018 | | US 285 CENTER NORTH AND SOUTH | 03/01/12 | 700.00 | 4.00 | 3.77 | 3.70 |
| IM0252-409 | | I-25, M.P. 124.1 TO M.P. 138. | 03/08/12 | 100.00 | 5.00 | 5.01 | 4.02 |
| NH0504-063 | | US 50 M.P. 359.00 TO M.P. 366 | 03/08/12 | 200.00 | 5.00 | 6.66 | 5.83 |
| NH0502-065 | | US 50 MONTROSE COUNTY MM 103. | 03/15/12 | 750.00 | 4.00 | 5.23 | 8.00 |
| STM 094A-032 | | SH94, M.P. 0.0 TO M.P. 17.2 , | 03/22/12 | 100.00 | 5.00 | 6.32 | 5.83 |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 520.00 | 10.00 | 5.70 | 4.12 |
| FSAR200-178 | | REGION-WIDE | 03/22/12 | 300.00 | 3.50 | 3.72 | 3.55 |
| MTCE R500-126 | | SH151A MP 0.30 TO MP 33.96 | 03/22/12 | 200.00 | 4.00 | 2.82 | 0.25 |
| FSA1151-027 | | SH 115A M.P.40.4 TO 44.0 | 03/29/12 | 1,530.00 | 4.00 | 4.21 | 4.13 |
| NH0853-086 | | US 85 BRIGHTON TO FORT LUPTON | 03/29/12 | 1,000.00 | 4.00 | 4.15 | 3.25 |
| NH0501-059 - Heater/Remix | | US 50 MP36 TO 68 AND SH141 MP | 03/29/12 | 3,100.00 | 5.00 | 5.01 | 3.79 |
| NH0501-059 - Mill/Fill | | US 50 MP36 TO 68 AND SH141 MP | | | | | |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 31,278.00 | 4.27 | 4.01 | 3.90 |
| BR1251-007 | | SH 125 NORTH OF WALDEN, JACKS | 04/05/12 | 1,270.00 | 4.00 | 6.31 | 4.00 |
| AQCR600-392 | | SH 285 FROM FEDERAL TO CLARKS | 04/12/12 | 100.00 | 6.00 | 5.75 | 6.50 |
| FSA1192-018 | | FIRESTONE | 04/12/12 | 60.00 | 6.00 | 6.57 | 6.26 |
| C0703-379 | | I-70 MM 212 SAFETY IMPROVEMEN | 04/19/12 | 200.00 | 4.00 | 8.00 | 8.00 |
| FBR0253-218 | | I-25 FRONTAGE ROAD BR MP 249. | 04/26/12 | 1,000.00 | 5.00 | 4.14 | 4.35 |
| IM 0252-416 | | I-25, DOUGLAS-EL PASO COUNTY | 04/26/12 | 100.00 | 10.00 | 7.28 | 3.50 |
| FSA 1602-132 | | US 160 WEST OF PAGOSA SPRINGS | 04/26/12 | 550.00 | 10.00 | 4.10 | 4.00 |
| STA R400-272 | | I25 S OF CARR & I76 LONG BRID | 04/26/12 | 200.00 | 4.00 | 4.83 | 4.00 |
| SHE0853-083 | | US 85 FROM FT LUPTON NORTH TO | 04/26/12 | 2,000.00 | 4.00 | 3.88 | 4.55 |
| FSA069A-027 | | SH 69 SOUTH OF WESTCLIFFE, CO | 04/26/12 | 9,300.00 | 5.00 | 3.86 | 4.24 |
| C135A-027 | | SH135 MP 0.24 - 1.24, GUNNISO | 04/26/12 | 200.00 | 3.50 | 6.83 | 6.00 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 500.00 | 4.00 | 3.94 | 4.00 |
| STA009A-033 | | SH 9 SOUTH OF HARTSEL | 05/03/12 | 800.00 | 5.00 | 4.15 | 3.65 |
| FSA0142-054 | | SH 257 AND SH 14 INTERSECTION | 05/03/12 | 100.00 | 4.00 | 13.88 | 18.75 |
| BR0251-341 | | I-25/US 50/SH 47 INTERCHANGE | 05/03/12 | 360.00 | 3.50 | 3.56 | 3.40 |
| IM0701-211 | | I-70 MP 11-16.5 MESA I-70 EAS | 05/10/12 | 1,000.00 | 4.00 | 3.75 | 3.45 |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 1,000.00 | 4.00 | 4.11 | 4.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-------------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 208-00002 | Erosion Log (12 In) | | Lin Foot | ===== | ===== | ===== |
| C0703-378 | | CR 314, I-70 FRONTAGE RD, IDA | 05/10/12 | 540.00 | 5.00 | 5.55 | 6.00 |
| NH1601-065 | | US 160 FROM MANCOS HILL WEST | 05/17/12 | 7,840.00 | 3.60 | 3.74 | 3.75 |
| FBR0343-034 - In Place Const. | | ON US 34 EAST OF WRAY | 05/17/12 | 2,000.00 | 5.00 | 3.55 | 3.02 |
| FBR0343-034 - Slide in Const. | | ON US 34 EAST OF WRAY | | | | | |
| C0703-369 | | I 70 JEFFERSON COUNTY AND CLE | 05/17/12 | 400.00 | 6.00 | 4.28 | 4.35 |
| NH0505-046 | | US 50 HASTY AND MCCLAVE | 05/17/12 | 6,000.00 | 3.50 | 3.47 | 4.40 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 300.00 | 4.00 | 5.28 | 6.75 |
| NH0342-054 | | US 34 EAST OF GREELEY | 05/24/12 | 1,800.00 | 4.00 | 4.60 | 4.00 |
| STA0831-115 | | SH 83 - ANTELOPE CREEK TO CAS | 05/24/12 | 2,500.00 | 4.50 | 4.30 | 4.55 |
| HPP0241-058 | | SH 24 MM 168-172 | 06/14/12 | 15,571.00 | 4.00 | 3.79 | 3.75 |
| NH145A-045 | | SAN MIGUEL COUNTY | 06/21/12 | 640.00 | 5.00 | 5.16 | 4.77 |
| BR0241-049 | | US-24 MP 178.0 - 179.25 | 06/28/12 | 3,620.00 | 8.00 | 4.15 | 3.90 |
| STA145A-054 | | SH 145 NORTH OF RICO & NEAR T | 06/28/12 | 60.00 | 12.00 | 5.79 | 6.00 |
| STE0702-322 | | VAIL PASS RECREATION PATH ADJ | 06/28/12 | 235.00 | 5.00 | 7.51 | 6.00 |
| NH 160A-019 | | IN PAGOSA SPRINGS, COLORADO A | 06/28/12 | 200.00 | 16.00 | 6.67 | 6.00 |
| FBR120A-010 | | ON SH 120 IN FREMONT COUNTY O | 06/28/12 | 100.00 | 4.00 | 4.82 | 8.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 60,546.00 | 4.52 | 4.00 | 4.10 |
| SHE006A-052 | | TOWN OF KEYSTONE, SUMMIT COUN | 07/12/12 | 100.00 | 3.80 | 5.25 | 4.00 |
| ER 0241-059 | | US 24 MP 165-166.5 | 07/18/12 | 1,000.00 | 4.00 | 11.25 | 10.50 |
| SHE2854-128 | | US 285, E. OF CONIFER, JEFFER | 07/19/12 | 2,000.00 | 4.00 | 4.25 | 4.25 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 1,220.00 | 3.30 | 4.15 | 6.15 |
| STA 133A-035 | | SH 133 MP 42.5-45.5, PITKIN A | 07/26/12 | 50.00 | 5.00 | 12.80 | 11.50 |
| BR157A-011 | | US 36 AND SH 157 IN BOULDER C | 07/26/12 | 300.00 | 4.00 | 6.17 | 6.00 |
| FSA0853-080 | | US 85 IN GILCREST | 07/26/12 | 150.00 | 4.00 | 5.73 | 4.50 |
| FSAR400-275 | | PARKNRIDES AT US 34@SH 257, S | 07/26/12 | 500.00 | 4.00 | 7.54 | 5.25 |
| FBRR200-181 | | ON SH 266 MP 2.63 & 2.66 AND | 07/31/12 | 590.00 | 3.00 | 6.00 | 6.00 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 13,080.00 | 4.00 | 3.03 | 4.00 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| MTCE0091-039 | | SH 9 IN SUMMIT COUNTY | 08/09/12 | 4,000.00 | 5.50 | 5.67 | 3.50 |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 1,515.00 | 4.00 | 3.23 | 3.23 |
| ER067A-031 | | SH67, MP 52.7 LAT 38D45'2.90" | 08/22/12 | 200.00 | 19.00 | 19.00 | 19.00 |
| BR0243-083 | | REGION 2, EL PASO COUNTY, US- | 08/23/12 | 250.00 | 4.00 | 6.49 | 4.58 |
| STA1381-007 | | US 138 FROM STERLING TO NEBRA | 08/30/12 | 900.00 | 6.00 | 4.44 | 4.00 |
| C007A-016 | | SH 7 BUSINESS ROUTE IN ALLENS | 08/30/12 | 100.00 | 4.00 | 5.16 | 4.60 |
| STA0131-059 | | SH13 NORTH OF 14 MILE CREEK | 09/06/12 | 19,000.00 | 3.00 | 3.37 | 3.70 |
| STA0142-061 | | SH 14 AT SUMMIT VIEW SIGNALS | 09/13/12 | 200.00 | 4.00 | 4.29 | 4.39 |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 5,100.00 | 4.00 | 3.99 | 4.05 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 2,300.00 | 4.00 | 3.99 | 3.99 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 52,555.00 | 3.82 | 3.76 | 4.16 |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 180.00 | 4.65 | 4.19 | 4.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 208-00002 | Erosion Log (12 In) | | Lin Foot | ===== | ===== | ===== |
| FBR050-005 | | SH 350 MP 8.608 AND SH 239 MP | 10/11/12 | 270.00 | 4.00 | 4.54 | 4.51 |
| FSA2854-130 | | US 285 WINDY POINT MM 240.5+- | 10/11/12 | 200.00 | 6.00 | 6.00 | 5.00 |
| STA0741-018 | | SH 74 MP 4.69 AND 9.47 AT KIT | 10/11/12 | 300.00 | 6.00 | 4.46 | 5.55 |
| FSA083A-040 | | SH 83 @ RAFTER RD, FRANKTOWN, | 10/11/12 | 300.00 | 5.00 | 6.33 | 9.38 |
| IM0703-389 | | CLEAR CREEK COUNTY | 10/22/12 | 500.00 | 4.00 | 5.50 | 5.50 |
| STAR100-182 | | US 385, YUMA COUNTY LINE SOUT | 11/01/12 | 600.00 | 4.00 | 4.00 | 3.75 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 156.00 | 5.00 | 6.02 | 7.00 |
| STMR200-183 | | ALL COUNTIES IN REGION 2 | 11/08/12 | 175.00 | 4.00 | 5.95 | 3.20 |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 20,900.00 | 5.00 | 3.71 | 3.70 |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE | 11/29/12 | 3,249.00 | 5.00 | 4.09 | 4.30 |
| FBR0704-227 | | I-70 FRONTAGE ROAD WEST OF LI | 12/06/12 | 120.00 | 7.00 | 4.91 | 4.05 |
| STA 0702-324 | | I-70:COPPER-SUMMIT BIKE PATH | 12/06/12 | 500.00 | 6.00 | 4.75 | 4.25 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 2,000.00 | 6.54 | 6.27 | 6.27 |
| SHE 0701-215 | | I-70 MP 87 - 110 IN GARFIELD | 12/13/12 | 200.00 | 18.00 | 4.00 | 4.00 |
| SHE 0821-096 | | SH 82 MP 12.5-19.5 GARFIELD & | 12/13/12 | 160.00 | 5.00 | 8.00 | 10.00 |
| SHE1151-024 | | SH115 & US50 IN FREMONT COUNT | 12/20/12 | 3,000.00 | 6.00 | 4.44 | 4.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 32,810.00 | 5.25 | 3.97 | 4.11 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 177,189.00 | 4.40 | 3.93 | 4.08 |
| ===== | 208-00003 | Erosion Log (18 In) | | Lin Foot | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 2,100.00 | 6.00 | 5.75 | 6.50 |
| MTCE R500-122 | | US24 STRUCTURE# I-13-D MP221. | 02/09/12 | 200.00 | 8.00 | 8.16 | 6.25 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 2,300.00 | 6.17 | 6.00 | 6.48 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 2,300.00 | 6.17 | 6.00 | 6.48 |
| ===== | 208-00004 | Silt Berm | | Lin Foot | ===== | ===== | ===== |
| SHE2854-128 | | US 285, E. OF CONIFER, JEFFER | 07/19/12 | 300.00 | 10.00 | 11.24 | 10.50 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 1,600.00 | 10.00 | 9.15 | 10.65 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| SHE 0761-215 | | I 76 BROMLEY TO LOCHBUIE | 08/23/12 | 100.00 | 10.00 | 6.54 | 4.37 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 2,000.00 | 10.00 | 9.53 | 10.09 |
| STMR200-183 | | ALL COUNTIES IN REGION 2 | 11/08/12 | 500.00 | 9.00 | 9.30 | 7.80 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 500.00 | 9.00 | 9.30 | 7.80 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 2,500.00 | 9.80 | 9.46 | 9.42 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|--------------------------|----------------------------------|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== 208-00005 | | Erosion Log | | Lin Foot | ===== | | |
| STA145A-052 | | SH 145 ON LIZARD HEAD PASS TO | 01/26/12 | 700.00 | 25.00 | 4.25 | 4.00 |
| STA3921-010-CIPR/HMA ALT | | SH 392: I-25 TO 7TH STREET IN | 02/16/12 | 3,000.00 | 7.00 | 4.08 | 5.20 |
| STA3921-010-PCCP ALT | | SH 392: I-25 TO 7TH STREET IN | | | | | |
| IM0702-314 | | I-70 MM 130.5 TO MM 139.5 | 03/22/12 | 500.00 | 3.00 | 4.15 | 3.98 |
| | WEIGHTED AVERAGE FOR THE FIRST | QUARTER | | 4,200.00 | 9.52 | 4.11 | 4.66 |
| NH 1602-105 | | US 160 BETWEEN MONTE VISTA & | 04/12/12 | 4,860.00 | 6.00 | 4.19 | 4.21 |
| ITS4701-123 | | C470 (ALAMEDA-KIPLING) | 05/03/12 | 1,000.00 | 6.00 | 3.50 | 3.00 |
| | WEIGHTED AVERAGE FOR THE SECOND | QUARTER | | 5,860.00 | 6.00 | 4.11 | 4.00 |
| SHE R600-402 | | SH121/QUINCY & PARKHILL; SH12 | 07/19/12 | 100.00 | 5.25 | 6.07 | 4.00 |
| ITSSW01-236 | | I-25 AND C470 IN DENVER | 08/02/12 | 200.00 | 7.00 | 5.66 | 4.29 |
| | WEIGHTED AVERAGE FOR THE THIRD | QUARTER | | 300.00 | 6.42 | 5.75 | 4.19 |
| MTCE0702-328 | | SH 70 MM 114.020 TO MM 117.27 | 10/18/12 | 150.00 | 15.00 | 10.14 | 6.05 |
| ITSSW01-182 | | C470 (KIPLING TO SANTA FE) | 11/01/12 | 4,000.00 | 6.00 | 4.05 | 3.42 |
| STA 149A-024 | | SH 149 MP 42.4 TO 56.0 IN HIN | 11/15/12 | 200.00 | 10.00 | 3.00 | 1.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH | QUARTER | | 4,350.00 | 6.49 | 4.20 | 3.40 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 14,710.00 | 7.16 | 4.18 | 3.94 |
| ===== 208-00007 | | Erosion Log (8 In) | | Lin Foot | ===== | | |
| BR0253-213 | | I-25 MAINLINE OVER DRAW AT MI | 01/05/12 | 490.00 | 5.00 | 3.73 | 2.35 |
| ITSSW00-927 | | I-25 AND I-225 TREX AREA | 01/19/12 | 150.00 | 10.00 | 7.85 | 11.50 |
| IM 0702-321 | | I-70 MP 117 TO MP 126.5 IN GA | 02/02/12 | 360.00 | 5.00 | 5.05 | 5.73 |
| | WEIGHTED AVERAGE FOR THE FIRST | QUARTER | | 1,000.00 | 5.75 | 4.56 | 4.94 |
| FSAR600-378 | | SH88B ARAPAHOE RD CORRIDOR | 05/31/12 | 1,200.00 | 3.00 | 4.34 | 6.00 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 109

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-------------------------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 208-00007 | Erosion Log (8 In) | | Lin Foot | ===== | | |
| BR0241-049 | | US-24 MP 178.0 - 179.25 | 06/28/12 | 200.00 | 7.00 | 3.71 | 3.70 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 1,400.00 | 3.57 | 4.23 | 5.67 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 300.00 | 2.95 | 3.46 | 5.35 |
| C 0701-217 | | I-70 MP 93.9, NORTH FRONTAGE | 08/06/12 | 100.00 | 2.95 | 6.52 | 3.50 |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 300.00 | 3.78 | 3.23 | 3.05 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 700.00 | 3.31 | 3.65 | 4.10 |
| STMR200-183 | | ALL COUNTIES IN REGION 2 | 11/08/12 | 175.00 | 5.50 | 4.10 | 2.95 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 175.00 | 5.50 | 4.10 | 2.95 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 3,275.00 | 4.28 | 4.16 | 4.97 |
| ===== | 208-00009 | Erosion Log (20 In) | | Lin Foot | ===== | | |
| FBR0362-032 | | SH 36, EAST OF STRASBURG | 01/26/12 | 200.00 | 7.00 | 6.50 | 6.50 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 200.00 | 7.00 | 6.50 | 6.50 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 2,000.00 | 5.75 | 6.22 | 6.10 |
| STA009A-033 | | SH 9 SOUTH OF HARTSEL | 05/03/12 | 400.00 | 6.00 | 6.71 | 5.62 |
| C0703-378 | | CR 314, I-70 FRONTAGE RD, IDA | 05/10/12 | 1,000.00 | 5.00 | 7.49 | 7.00 |
| FBR0343-034 - In Place Const. | | ON US 34 EAST OF WRAY | 05/17/12 | 4,600.00 | 7.00 | 6.49 | 6.27 |
| FBR0343-034 - Slide in Const. | | ON US 34 EAST OF WRAY | | | | | |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 8,000.00 | 6.39 | 6.50 | 6.29 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 1,195.00 | 5.55 | 5.77 | 5.85 |
| C007A-016 | | SH 7 BUSINESS ROUTE IN ALLENS | 08/30/12 | 140.00 | 6.00 | 7.23 | 7.40 |
| STA0131-059 | | SH13 NORTH OF 14 MILE CREEK | 09/06/12 | 1,000.00 | 7.00 | 6.37 | 6.90 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 2,335.00 | 6.20 | 6.08 | 6.39 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|--------------------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 208-00009 | Erosion Log (20 In) | | Lin Foot | ===== | | |
| STMR200-183 | | ALL COUNTIES IN REGION 2 | 11/08/12 | 175.00 | 6.25 | 9.78 | 5.80 |
| FBR0704-227 | | I-70 FRONTAGE ROAD WEST OF LI | 12/06/12 | 200.00 | 10.00 | 6.27 | 5.13 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 375.00 | 8.25 | 7.56 | 5.44 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 10,910.00 | 6.42 | 6.44 | 6.29 |
| ===== | 208-00011 | Erosion Bales (Weed Free) | | Each | ===== | | |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 200.00 | 12.00 | 13.00 | 13.00 |
| STA3501-011 | | SH 350, M.P. 63.7 TO M.P. 72. | 01/26/12 | 100.00 | 17.00 | 12.97 | 9.00 |
| STA145A-052 | | SH 145 ON LIZARD HEAD PASS TO | 01/26/12 | 150.00 | 17.00 | 14.34 | 14.00 |
| FSA145A-056 | | SH 145 NORTH OF PLACERVILLE A | 02/02/12 | 40.00 | 20.00 | 16.95 | 25.00 |
| STA3921-010-CIPR/HMA ALT | | SH 392: I-25 TO 7TH STREET IN | 02/16/12 | 20.00 | 20.00 | 21.05 | 28.00 |
| STA3921-010-PCCP ALT | | SH 392: I-25 TO 7TH STREET IN | | | | | |
| NH0243-080 | | US 24 & ELBERT ROAD INTERSECT | 02/16/12 | 100.00 | 16.00 | 22.16 | 12.00 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 72.00 | 12.00 | 16.06 | 15.25 |
| IM0252-409 | | I-25, M.P. 124.1 TO M.P. 138. | 03/08/12 | 40.00 | 12.00 | 14.33 | 15.00 |
| NH0504-063 | | US 50 M.P. 359.00 TO M.P. 366 | 03/08/12 | 50.00 | 16.00 | 22.73 | 13.64 |
| NH0502-065 | | US 50 MONTROSE COUNTY MM 103. | 03/15/12 | 22.00 | 16.00 | 17.37 | 27.50 |
| STM 094A-032 | | SH94, M.P. 0.0 TO M.P. 17.2 , | 03/22/12 | 40.00 | 12.00 | 17.49 | 13.64 |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 40.00 | 20.00 | 19.80 | 16.92 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 874.00 | 15.13 | 16.73 | 14.22 |
| FSA069A-027 | | SH 69 SOUTH OF WESTCLIFFE, CO | 04/26/12 | 300.00 | 20.00 | 25.81 | 20.35 |
| BR0251-341 | | I-25/US 50/SH 47 INTERCHANGE | 05/03/12 | 50.00 | 15.00 | 17.34 | 16.80 |
| NH1601-065 | | US 160 FROM MANCOS HILL WEST | 05/17/12 | 465.00 | 15.00 | 15.65 | 15.70 |
| NH0505-046 | | US 50 HASTY AND MCCLAVE | 05/17/12 | 300.00 | 30.00 | 13.41 | 16.50 |
| NH145A-045 | | SAN MIGUEL COUNTY | 06/21/12 | 80.00 | 15.00 | 19.54 | 15.72 |
| C 133A-040 | | SH 133 MP 43 IN PITKIN COUNTY | 06/28/12 | 30.00 | 30.00 | 42.67 | 41.00 |
| NH 160A-019 | | IN PAGOSA SPRINGS, COLORADO A | 06/28/12 | 5.00 | 30.00 | 48.00 | 24.00 |
| FBR120A-010 | | ON SH 120 IN FREMONT COUNTY O | 06/28/12 | 10.00 | 25.00 | 17.44 | 17.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 1,240.00 | 20.34 | 20.61 | 17.72 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 50.00 | 100.00 | 17.19 | 20.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 208-00011 | Erosion Bales (Weed Free) | | Each | ===== | ===== | ===== |
| STMR200-183 | | ALL COUNTIES IN REGION 2 | 11/08/12 | 10.00 | 15.50 | 26.29 | 20.00 |
| SHE1151-024 | | SH115 & US50 IN FREMONT COUNT | 12/20/12 | 100.00 | 20.00 | 18.74 | 20.10 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 160.00 | 44.72 | 18.94 | 20.06 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 2,274.00 | 20.06 | 18.78 | 16.55 |
| ===== | 208-00015 | Sand Bag | | Each | ===== | ===== | ===== |
| STMR200-183 | | ALL COUNTIES IN REGION 2 | 11/08/12 | 40.00 | 20.00 | 15.09 | 6.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 40.00 | 20.00 | 15.09 | 6.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 40.00 | 20.00 | 15.09 | 6.00 |
| ===== | 208-00020 | Silt Fence | | Lin Foot | ===== | ===== | ===== |
| FSA 0831-112 | | SH83/LEETSDALE DRIVE @ MONACO | 01/12/12 | 600.00 | 1.50 | 1.37 | 1.20 |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 20,000.00 | 1.00 | 0.88 | 0.90 |
| STA3501-011 | | SH 350, M.P. 63.7 TO M.P. 72. | 01/26/12 | 3,400.00 | 2.00 | 1.21 | 1.05 |
| FSA145A-056 | | SH 145 NORTH OF PLACERVILLE A | 02/02/12 | 500.00 | 1.75 | 4.99 | 7.00 |
| NH 1601-064 | | MONTEZUMA COUNTY | 02/09/12 | 600.00 | 1.10 | 1.18 | 1.10 |
| MTCE R500-122 | | US24 STRUCTURE# I-13-D MP221. | 02/09/12 | 200.00 | 2.00 | 2.39 | 3.00 |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 500.00 | 1.50 | 2.09 | 1.12 |
| NH0243-080 | | US 24 & ELBERT ROAD INTERSECT | 02/16/12 | 4,700.00 | 1.40 | 1.16 | 1.00 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 11,620.00 | 1.00 | 1.48 | 0.92 |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 1,500.00 | 1.20 | 1.21 | 1.01 |
| NH 2852-018 | | US 285 CENTER NORTH AND SOUTH | 03/01/12 | 1,000.00 | 2.00 | 1.31 | 1.40 |
| IM0252-409 | | I-25, M.P. 124.1 TO M.P. 138. | 03/08/12 | 500.00 | 1.50 | 1.70 | 1.61 |
| NH0504-063 | | US 50 M.P. 359.00 TO M.P. 366 | 03/08/12 | 100.00 | 2.00 | 1.78 | 1.28 |
| NH0502-065 | | US 50 MONTROSE COUNTY MM 103. | 03/15/12 | 3,176.00 | 1.00 | 2.01 | 2.25 |
| STM 094A-032 | | SH94, M.P. 0.0 TO M.P. 17.2 , | 03/22/12 | 500.00 | 1.50 | 1.81 | 1.44 |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 3,900.00 | 7.00 | 1.62 | 1.18 |
| MTCE R500-126 | | SH151A MP 0.30 TO MP 33.96 | 03/22/12 | 1,000.00 | 2.00 | 1.09 | 0.25 |
| FSA1151-027 | | SH 115A M.P.40.4 TO 44.0 | 03/29/12 | 2,190.00 | 1.10 | 1.41 | 1.38 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 55,986.00 | 1.59 | 1.32 | 1.12 |
| BR1251-007 | | SH 125 NORTH OF WALDEN, JACKS | 04/05/12 | 200.00 | 2.00 | 2.39 | 3.00 |
| NH 1602-105 | | US 160 BETWEEN MONTE VISTA & | 04/12/12 | 20,450.00 | 1.50 | 1.05 | 0.98 |
| FSA 1602-132 | | US 160 WEST OF PAGOSA SPRINGS | 04/26/12 | 450.00 | 2.00 | 1.35 | 1.50 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 208-00020 | Silt Fence | | Lin Foot | ===== | ===== | ===== |
| FSA069A-027 | | SH 69 SOUTH OF WESTCLIFFE, CO | 04/26/12 | 24,200.00 | 1.00 | 1.40 | 1.64 |
| BR0251-341 | | I-25/US 50/SH 47 INTERCHANGE | 05/03/12 | 6,403.00 | 2.00 | 0.99 | 0.95 |
| NH1601-065 | | US 160 FROM MANCOS HILL WEST | 05/17/12 | 5,350.00 | 1.10 | 1.24 | 1.30 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 400.00 | 2.60 | 2.49 | 2.64 |
| HPP0241-058 | | SH 24 MM 168-172 | 06/14/12 | 480.00 | 3.00 | 1.81 | 1.85 |
| NH145A-045 | | SAN MIGUEL COUNTY | 06/21/12 | 2,650.00 | 2.00 | 1.79 | 1.97 |
| STA145A-054 | | SH 145 NORTH OF RICO & NEAR T | 06/28/12 | 350.00 | 3.00 | 2.14 | 2.00 |
| STE0702-322 | | VAIL PASS RECREATION PATH ADJ | 06/28/12 | 150.00 | 2.00 | 5.45 | 4.60 |
| NH 160A-019 | | IN PAGOSA SPRINGS, COLORADO A | 06/28/12 | 100.00 | 2.00 | 4.00 | 2.50 |
| FBR120A-010 | | ON SH 120 IN FREMONT COUNTY O | 06/28/12 | 3,000.00 | 1.50 | 1.30 | 1.25 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 64,183.00 | 1.38 | 1.32 | 1.35 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 2,260.00 | 1.20 | 1.35 | 2.00 |
| FBRR200-181 | | ON SH 266 MP 2.63 & 2.66 AND | 07/31/12 | 9,140.00 | 1.00 | 1.50 | 1.50 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 14,600.00 | 2.00 | 0.97 | 1.15 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| SHE 0761-215 | | I 76 BROMLEY TO LOCHBUIE | 08/23/12 | 1,550.00 | 1.50 | 1.30 | 0.75 |
| STA1381-007 | | US 138 FROM STERLING TO NEBRA | 08/30/12 | 300.00 | 1.30 | 1.99 | 1.30 |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 5,100.00 | 1.20 | 1.27 | 1.20 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 2,200.00 | 1.00 | 1.36 | 1.36 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 35,150.00 | 1.48 | 1.20 | 1.34 |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 550.00 | 1.41 | 1.38 | 1.50 |
| FBRC050-005 | | SH 350 MP 8.608 AND SH 239 MP | 10/11/12 | 3,965.00 | 1.50 | 1.21 | 1.13 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 1,692.00 | 1.50 | 1.99 | 2.00 |
| STMR200-183 | | ALL COUNTIES IN REGION 2 | 11/08/12 | 1,000.00 | 1.00 | 2.06 | 1.10 |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE | 11/29/12 | 443.00 | 1.25 | 1.30 | 1.10 |
| MPR200-188 | | INSTALL OVERHEAD SIGNING -R2 | 11/29/12 | 400.00 | 2.00 | 2.21 | 3.50 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 8,050.00 | 1.44 | 1.48 | 1.45 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 163,369.00 | 1.48 | 1.31 | 1.27 |
| ===== | 208-00021 | Silt Fence (Reinf) | | Lin Foot | ===== | ===== | ===== |
| STA145A-052 | | SH 145 ON LIZARD HEAD PASS TO | 01/26/12 | 350.00 | 6.00 | 3.50 | 3.40 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 350.00 | 6.00 | 3.50 | 3.40 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 113

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 208-00021 | Silt Fence (Reinf) | | Lin Foot | ===== | | |
| NH0505-046 | | US 50 HASTY AND MCCLAVE | 05/17/12 | 23,000.00 | 3.00 | 2.51 | 2.18 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 23,000.00 | 3.00 | 2.51 | 2.18 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 300.00 | 22.89 | 32.39 | 32.39 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 300.00 | 22.89 | 32.39 | 32.39 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 23,650.00 | 3.30 | 2.62 | 2.58 |
| ===== | 208-00033 | Sediment Trap | | Each | ===== | | |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 5.00 | 1000.00 | 968.15 | 980.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 5.00 | 1000.00 | 968.15 | 980.00 |
| BR0241-049 | | US-24 MP 178.0 - 179.25 | 06/28/12 | 8.00 | 1500.00 | 1067.07 | 847.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 8.00 | 1500.00 | 1067.07 | 847.00 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 2.00 | 1025.00 | 3464.91 | 1585.00 |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 6.00 | 875.00 | 991.46 | 1000.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 8.00 | 912.50 | 1549.98 | 1146.25 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 21.00 | 1157.14 | 1248.97 | 992.67 |
| ===== | 208-00034 | Gravel Bag | | Lin Foot | ===== | | |
| BR0253-213 | | I-25 MAINLINE OVER DRAW AT MI | 01/05/12 | 20.00 | 6.00 | 10.51 | 3.80 |
| FSA 0831-112 | | SH83/LEETSDALE DRIVE @ MONACO | 01/12/12 | 100.00 | 6.00 | 7.31 | 5.80 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-------------------------------|----------------------------------|--|----------|-------------------|------------|-------------|-------------|
| ===== | 208-00034 | Gravel Bag | | Lin Foot | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 3,000.00 | 5.00 | 4.40 | 6.00 |
| ITSSW00-927 | | I-25 AND I-225 TREX AREA | 01/19/12 | 150.00 | 8.00 | 10.54 | 17.50 |
| STA R600-401 | | US 36 OVERLAY | 01/26/12 | 100.00 | 7.00 | 6.51 | 5.41 |
| STA3501-011 | | SH 350, M.P. 63.7 TO M.P. 72. | 01/26/12 | 50.00 | 9.00 | 4.71 | 4.80 |
| FBR0362-032 | | SH 36, EAST OF STRASBURG | 01/26/12 | 100.00 | 7.00 | 8.76 | 15.00 |
| STA095A-012 | | SH 95 (SHERIDAN): 68TH AVE TO | 02/09/12 | 300.00 | 6.00 | 5.78 | 3.90 |
| MTCE R500-122 | | US24 STRUCTURE# I-13-D MP221. | 02/09/12 | 6.00 | 12.00 | 20.92 | 10.00 |
| MTCE0252-418 | | I-25 RAMP METERING PROJECT | 02/09/12 | 300.00 | 5.50 | 5.05 | 5.00 |
| STEC540-013 | | SH 9 BIKE PATH BETWEEN ALMA & | 02/16/12 | 200.00 | 6.50 | 8.59 | 4.00 |
| STA3921-010-CIPR/HMA ALT | | SH 392: I-25 TO 7TH STREET IN | 02/16/12 | 600.00 | 6.00 | 5.26 | 5.00 |
| STA3921-010-PCCP ALT | | SH 392: I-25 TO 7TH STREET IN | | | | | |
| FSA 0061-082 | | US 6 STERLING VIADUCT | 02/16/12 | 500.00 | 4.00 | 4.75 | 5.00 |
| NH0243-080 | | US 24 & ELBERT ROAD INTERSECT | 02/16/12 | 200.00 | 7.00 | 4.51 | 10.00 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 180.00 | 6.00 | 6.45 | 6.05 |
| STAR600-410 | | VARIOUS LOCATIONS IN REGION 6 | 03/01/12 | 200.00 | 5.50 | 5.70 | 5.00 |
| IM 070A-008 | | I-70 WEST CHAIN STATION PHS I | 03/01/12 | 200.00 | 5.40 | 6.13 | 6.50 |
| NH0504-063 | | US 50 M.P. 359.00 TO M.P. 366 | 03/08/12 | 1,100.00 | 5.00 | 6.43 | 5.13 |
| FSA002A-005 | | SH2:12TH AVE AND EB I-70 | 03/15/12 | 150.00 | 7.50 | 6.61 | 3.89 |
| FSA1151-027 | | SH 115A M.P.40.4 TO 44.0 | 03/29/12 | 30.00 | 6.50 | 4.52 | 3.86 |
| NH0853-086 | | US 85 BRIGHTON TO FORT LUPTON | 03/29/12 | 1,000.00 | 6.00 | 5.82 | 4.35 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 8,486.00 | 5.50 | 5.46 | 5.76 |
| IM0761-208 | | I-76 FROM FEDERAL TO I-25 | 04/05/12 | 250.00 | 6.00 | 5.41 | 4.31 |
| AQCR600-392 | | SH 285 FROM FEDERAL TO CLARKS | 04/12/12 | 50.00 | 10.00 | 9.25 | 11.50 |
| C0703-379 | | I-70 MM 212 SAFETY IMPROVEMEN | 04/19/12 | 500.00 | 7.00 | 7.50 | 7.00 |
| FSA0343-036 | | FORT MORGAN | 04/19/12 | 24.00 | 11.20 | 12.22 | 5.16 |
| FBR0253-218 | | I-25 FRONTAGE ROAD BR MP 249. | 04/26/12 | 300.00 | 6.00 | 6.29 | 6.10 |
| IM0252-417 | | I25 FROM LINCOLN AVE TO 470 I | 04/26/12 | 50.00 | 6.00 | 8.22 | 7.20 |
| IM 0252-416 | | I-25, DOUGLAS-EL PASO COUNTY | 04/26/12 | 100.00 | 6.00 | 10.33 | 7.00 |
| STA R400-272 | | I25 S OF CARR & I76 LONG BRID | 04/26/12 | 600.00 | 8.00 | 6.58 | 4.75 |
| SHE0853-083 | | US 85 FROM FT LUPTON NORTH TO | 04/26/12 | 2,000.00 | 7.00 | 5.03 | 6.95 |
| FSA069A-027 | | SH 69 SOUTH OF WESTCLIFFE, CO | 04/26/12 | 75.00 | 6.00 | 6.65 | 9.61 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 800.00 | 8.00 | 5.97 | 6.00 |
| STA009A-033 | | SH 9 SOUTH OF HARTSEL | 05/03/12 | 1,000.00 | 6.00 | 7.23 | 5.06 |
| ITS4701-123 | | C470 (ALAMEDA-KIPLING) | 05/03/12 | 200.00 | 7.50 | 6.25 | 5.50 |
| BR0251-341 | | I-25/US 50/SH 47 INTERCHANGE | 05/03/12 | 70.00 | 8.00 | 7.45 | 7.90 |
| SHER600-380 | | SH30 VARIOS LOC., SH88: ILIFF | 05/03/12 | 400.00 | 6.00 | 5.91 | 4.50 |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 1,000.00 | 6.00 | 5.01 | 5.00 |
| C0703-378 | | CR 314, I-70 FRONTAGE RD, IDA | 05/10/12 | 2,550.00 | 6.00 | 4.29 | 7.00 |
| BRR600-412 | | VARIOUS BRIDGES IN REGION 6 | 05/17/12 | 100.00 | 8.00 | 11.50 | 3.00 |
| FBR0343-034 - In Place Const. | | ON US 34 EAST OF WRAY | 05/17/12 | 1,000.00 | 12.00 | 6.18 | 7.42 |
| FBR0343-034 - Slide in Const. | | ON US 34 EAST OF WRAY | | | | | |
| STA0404-052 | | SH 40 (COLFAX AVE): COLE TO S | 05/17/12 | 750.00 | 6.00 | 5.49 | 6.50 |
| C0703-369 | | I 70 JEFFERSON COUNTY AND CLE | 05/17/12 | 300.00 | 6.00 | 4.79 | 4.28 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 208-00034 | Gravel Bag | | Lin Foot | ===== | ===== | ===== |
| MTCE R600-418 | | R6 HIGHWAYS: I-25/SH6 AND I-2 | 05/17/12 | 10.00 | 7.00 | 24.67 | 15.00 |
| NH0505-046 | | US 50 HASTY AND MCCLAVE | 05/17/12 | 1,000.00 | 6.00 | 4.26 | 5.40 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 400.00 | 6.00 | 6.17 | 6.60 |
| NH0342-054 | | US 34 EAST OF GREELEY | 05/24/12 | 600.00 | 8.00 | 7.87 | 6.50 |
| STA072A-033 | | SH72- SH119 TO SH7 BOULDER CO | 05/24/12 | 500.00 | 6.00 | 3.50 | 4.00 |
| STA0831-115 | | SH 83 - ANTELOPE CREEK TO CAS | 05/24/12 | 100.00 | 8.00 | 143.48 | 421.00 |
| FSA R600-378 | | SH88B ARAPAHOE RD CORRIDOR | 05/31/12 | 1,000.00 | 7.50 | 5.92 | 9.00 |
| NH145A-045 | | SAN MIGUEL COUNTY | 06/21/12 | 40.00 | 5.00 | 3.81 | 5.62 |
| STU391A-010 | | KIPLING (SH391) 38TH TO I70 | 06/28/12 | 800.00 | 6.00 | 7.03 | 7.00 |
| STA145A-054 | | SH 145 NORTH OF RICO & NEAR T | 06/28/12 | 40.00 | 10.00 | 11.41 | 23.00 |
| NH 160A-019 | | IN PAGOSA SPRINGS, COLORADO A | 06/28/12 | 20.00 | 5.00 | 13.33 | 12.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 16,629.00 | 6.92 | 6.40 | 8.94 |
| MTCE R100-193 | | SH9 OVER I-70, FRISCO, SUMMIT | 07/05/12 | 100.00 | 8.00 | 7.90 | 2.50 |
| IM2706-035 | | I-270 VASQUEZ TO I-76 | 07/12/12 | 600.00 | 5.00 | 6.05 | 7.56 |
| SHE006A-052 | | TOWN OF KEYSTONE, SUMMIT COUN | 07/12/12 | 100.00 | 5.50 | 9.50 | 9.00 |
| SHE2854-128 | | US 285, E. OF CONIFER, JEFFER | 07/19/12 | 2,000.00 | 6.00 | 5.85 | 4.75 |
| SHE R600-402 | | SH121/QUINCY & PARKHILL; SH12 | 07/19/12 | 100.00 | 6.50 | 9.75 | 9.50 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 1,000.00 | 5.50 | 5.77 | 7.60 |
| BR157A-011 | | US 36 AND SH 157 IN BOULDER C | 07/26/12 | 500.00 | 6.00 | 6.92 | 7.75 |
| FBRR200-181 | | ON SH 266 MP 2.63 & 2.66 AND | 07/31/12 | 400.00 | 6.00 | 10.00 | 10.00 |
| ITSSW01-236 | | I-25 AND C470 IN DENVER | 08/02/12 | 100.00 | 8.00 | 7.42 | 3.49 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 1,200.00 | 12.00 | 5.60 | 7.00 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| 0253-229 | | 88TH AVE & I-25 STRUCTURE E-1 | 08/06/12 | 100.00 | 5.00 | 11.67 | 5.00 |
| MTCE0091-039 | | SH 9 IN SUMMIT COUNTY | 08/09/12 | 500.00 | 6.00 | 10.50 | 7.50 |
| BR0243-083 | | REGION 2, EL PASO COUNTY, US- | 08/23/12 | 240.00 | 5.50 | 7.80 | 2.23 |
| SHE 0761-215 | | I 76 BROMLEY TO LOCHBUIE | 08/23/12 | 1,000.00 | 6.00 | 4.73 | 2.00 |
| MTCE R600-427 | | VARIOUS LOCATIONS IN REGION 6 | 08/23/12 | 1,000.00 | 4.00 | 4.50 | 6.00 |
| STA1381-007 | | US 138 FROM STERLING TO NEBRA | 08/30/12 | 400.00 | 5.50 | 6.55 | 7.00 |
| C007A-016 | | SH 7 BUSINESS ROUTE IN ALLENS | 08/30/12 | 100.00 | 6.00 | 6.13 | 4.00 |
| C0703-393 | | INTERSTATE I-70 WB BORE AND R | 09/10/12 | 220.00 | 7.45 | 7.52 | 6.32 |
| STA0142-061 | | SH 14 AT SUMMIT VIEW SIGNALS | 09/13/12 | 200.00 | 5.00 | 6.28 | 6.90 |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 1,000.00 | 6.00 | 5.54 | 6.80 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 574.00 | 4.00 | 1.16 | 1.16 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 11,434.00 | 6.27 | 5.99 | 5.76 |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 160.00 | 6.75 | 5.85 | 10.00 |
| FBRC050-005 | | SH 350 MP 8.608 AND SH 239 MP | 10/11/12 | 200.00 | 5.50 | 6.86 | 5.07 |
| FSA2854-130 | | US 285 WINDY POINT MM 240.5+- | 10/11/12 | 100.00 | 5.00 | 6.75 | 4.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 208-00034 | Gravel Bag | | Lin Foot | ===== | ===== | ===== |
| STA0741-018 | | SH 74 MP 4.69 AND 9.47 AT KIT | 10/11/12 | 200.00 | 6.50 | 7.83 | 8.95 |
| FSA083A-040 | | SH 83 @ RAFTER RD, FRANKTOWN, | 10/11/12 | 100.00 | 6.00 | 6.25 | 5.00 |
| CR600-408 | | R6 SLOPE STABILIZATION PROJEC | 10/18/12 | 150.00 | 6.00 | 8.88 | 5.50 |
| IM0703-389 | | CLEAR CREEK COUNTY | 10/22/12 | 3,350.00 | 6.00 | 6.06 | 6.06 |
| STAR100-182 | | US 385, YUMA COUNTY LINE SOUT | 11/01/12 | 200.00 | 4.00 | 4.61 | 4.00 |
| MTCE R600-429 | | VARIOUS LOCATIONS IN REGION 6 | 11/01/12 | 200.00 | 6.00 | 5.03 | 4.02 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 1,000.00 | 7.50 | 7.15 | 6.00 |
| ITSSW01-182 | | C470 (KIPLING TO SANTA FE) | 11/01/12 | 600.00 | 7.50 | 5.68 | 4.64 |
| STMR200-183 | | ALL COUNTIES IN REGION 2 | 11/08/12 | 20.00 | 8.00 | 6.68 | 5.80 |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 220.00 | 8.00 | 5.00 | 4.60 |
| C224A-001 | | ON BROADWAY, NORTH OF 70TH, C | 11/15/12 | 500.00 | 6.00 | 5.97 | 7.00 |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE | 11/29/12 | 500.00 | 5.50 | 5.91 | 5.50 |
| FBR0704-227 | | I-70 FRONTAGE ROAD WEST OF LI | 12/06/12 | 100.00 | 10.00 | 6.41 | 3.78 |
| STA 0702-324 | | I-70:COPPER-SUMMIT BIKE PATH | 12/06/12 | 500.00 | 6.50 | 8.50 | 6.75 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 700.00 | 4.36 | 4.36 | 4.36 |
| STA0142-056 | | SH 14 BRIGGS DALE EAST | 12/20/12 | 50.00 | 3.50 | 2.33 | 2.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 8,850.00 | 6.18 | 6.31 | 5.77 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 45,399.00 | 6.35 | 6.08 | 6.93 |
| ===== | 208-00040 | Check Dam | | Each | ===== | ===== | ===== |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 8.00 | 150.00 | 183.83 | 69.39 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 8.00 | 150.00 | 183.83 | 69.39 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 12.00 | 127.00 | 486.31 | 1000.00 |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 10.00 | 300.00 | 430.33 | 430.33 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 5.00 | 360.00 | 473.15 | 473.15 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 27.00 | 234.22 | 479.99 | 691.45 |
| IM0703-389 | | CLEAR CREEK COUNTY | 10/22/12 | 1.00 | 180.00 | 1321.42 | 1321.42 |
| STMR200-183 | | ALL COUNTIES IN REGION 2 | 11/08/12 | 2.00 | 69.00 | 311.08 | 385.00 |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 6.00 | 800.00 | 690.67 | 500.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 9.00 | 568.67 | 610.58 | 565.71 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 44.00 | 287.32 | 412.15 | 552.63 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|----------------------------------|--|----------|-------------------|------------|-------------|-------------|
| ===== | 208-00041 | Rock Check Dam | | Each | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 65.00 | 200.00 | 312.61 | 330.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 65.00 | 200.00 | 312.61 | 330.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 65.00 | 200.00 | 312.61 | 330.00 |
| ===== | 208-00045 | Conc Washout Str | | Each | ===== | ===== | ===== |
| FSA 0831-112 | | SH83/LEETSDALE DRIVE @ MONACO | 01/12/12 | 2.00 | 1300.00 | 815.43 | 840.00 |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 30.00 | 700.00 | 1079.27 | 670.00 |
| STA R600-401 | | US 36 OVERLAY | 01/26/12 | 1.00 | 750.00 | 772.58 | 1027.88 |
| STA3501-011 | | SH 350, M.P. 63.7 TO M.P. 72. | 01/26/12 | 4.00 | 700.00 | 730.94 | 1.00 |
| BR160A-022 | | AT SH 160/US 550 INTERSECTION | 01/26/12 | 1.00 | 2000.00 | 835.00 | 550.00 |
| FBR0362-032 | | SH 36, EAST OF STRASBURG | 01/26/12 | 2.00 | 800.00 | 818.40 | 1225.00 |
| IM 0702-321 | | I-70 MP 117 TO MP 126.5 IN GA | 02/02/12 | 2.00 | 1000.00 | 1231.36 | 1018.66 |
| FSA0341-075 | | US 34 INTERSECTION WITH MALL | 02/02/12 | 1.00 | 1000.00 | 815.50 | 1000.00 |
| NH 1601-064 | | MONTEZUMA COUNTY | 02/09/12 | 1.00 | 750.00 | 475.92 | 438.00 |
| STM021A-002 | | SH 21 M.P. 137.6 TO M.P. 139. | 02/09/12 | 2.00 | 500.00 | 830.10 | 585.36 |
| STA095A-012 | | SH 95 (SHERIDAN): 68TH AVE TO | 02/09/12 | 5.00 | 700.00 | 935.84 | 850.00 |
| MTCE R500-122 | | US24 STRUCTURE# I-13-D MP221. | 02/09/12 | 1.00 | 1200.00 | 1723.67 | 550.00 |
| MTCE0252-418 | | I-25 RAMP METERING PROJECT | 02/09/12 | 2.00 | 1000.00 | 660.25 | 250.00 |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 2.00 | 650.00 | 1136.02 | 51.78 |
| STA3921-010-CIPR/HMA ALT | | SH 392: I-25 TO 7TH STREET IN | 02/16/12 | 4.00 | 800.00 | 1061.70 | 1500.00 |
| STA3921-010-PCCP ALT | | SH 392: I-25 TO 7TH STREET IN | | | | | |
| FSA 0061-082 | | US 6 STERLING VIADUCT | 02/16/12 | 2.00 | 1750.00 | 1500.00 | 1500.00 |
| NH0243-080 | | US 24 & ELBERT ROAD INTERSECT | 02/16/12 | 2.00 | 550.00 | 1024.59 | 850.00 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 6.00 | 600.00 | 794.80 | 550.00 |
| STAR600-410 | | VARIOUS LOCATIONS IN REGION 6 | 03/01/12 | 8.00 | 400.00 | 647.88 | 250.00 |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 1.00 | 700.00 | 931.20 | 587.11 |
| IM 070A-008 | | I-70 WEST CHAIN STATION PHS I | 03/01/12 | 2.00 | 910.00 | 927.50 | 1060.00 |
| NH 2852-018 | | US 285 CENTER NORTH AND SOUTH | 03/01/12 | 1.00 | 500.00 | 307.52 | 100.00 |
| IM0252-409 | | I-25, M.P. 124.1 TO M.P. 138. | 03/08/12 | 2.00 | 690.00 | 1466.63 | 749.89 |
| NH0504-063 | | US 50 M.P. 359.00 TO M.P. 366 | 03/08/12 | 4.00 | 650.00 | 755.72 | 1125.48 |
| NH0502-065 | | US 50 MONTROSE COUNTY MM 103. | 03/15/12 | 1.00 | 550.00 | 837.59 | 1000.00 |
| FSA002A-005 | | SH2:12TH AVE AND EB I-70 | 03/15/12 | 2.00 | 850.00 | 430.00 | 490.00 |
| IM0702-314 | | I-70 MM 130.5 TO MM 139.5 | 03/22/12 | 8.00 | 600.00 | 702.51 | 78.04 |
| STM 094A-032 | | SH94, M.P. 0.0 TO M.P. 17.2 , | 03/22/12 | 2.00 | 690.00 | 754.15 | 907.67 |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 1.00 | 2000.00 | 865.88 | 732.99 |
| FSA1151-027 | | SH 115A M.P.40.4 TO 44.0 | 03/29/12 | 2.00 | 650.00 | 852.93 | 292.34 |
| NH0853-086 | | US 85 BRIGHTON TO FORT LUPTON | 03/29/12 | 1.00 | 620.00 | 779.46 | 540.00 |
| NH0501-059 - Heater/Remix | | US 50 MP36 TO 68 AND SH141 MP | 03/29/12 | 2.00 | 641.50 | 1252.52 | 1010.07 |
| NH0501-059 - Mill/Fill | | US 50 MP36 TO 68 AND SH141 MP | | | | | |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 107.00 | 735.82 | 911.88 | 624.59 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-------------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== 208-00045 | | Conc Washout Str | | Each ===== | | | |
| BR1251-007 | | SH 125 NORTH OF WALDEN, JACKS | 04/05/12 | 1.00 | 800.00 | 1135.00 | 850.00 |
| IM0761-208 | | I-76 FROM FEDERAL TO I-25 | 04/05/12 | 5.00 | 650.00 | 647.78 | 484.89 |
| NH 1602-105 | | US 160 BETWEEN MONTE VISTA & | 04/12/12 | 2.00 | 800.00 | 889.13 | 507.38 |
| AQCR600-392 | | SH 285 FROM FEDERAL TO CLARKS | 04/12/12 | 1.00 | 850.00 | 575.00 | 750.00 |
| C0703-379 | | I-70 MM 212 SAFETY IMPROVEMEN | 04/19/12 | 3.00 | 900.00 | 820.00 | 720.00 |
| FSA0343-036 | | FORT MORGAN | 04/19/12 | 2.00 | 1500.00 | 545.67 | 212.00 |
| FBR0253-218 | | I-25 FRONTAGE ROAD BR MP 249. | 04/26/12 | 2.00 | 1000.00 | 911.75 | 650.00 |
| IM 0252-416 | | I-25, DOUGLAS-EL PASO COUNTY | 04/26/12 | 2.00 | 750.00 | 787.50 | 600.00 |
| FSA 1602-132 | | US 160 WEST OF PAGOSA SPRINGS | 04/26/12 | 1.00 | 2000.00 | 1600.00 | 2300.00 |
| STA R400-272 | | I25 S OF CARR & I76 LONG BRID | 04/26/12 | 2.00 | 620.00 | 966.67 | 800.00 |
| SHE0853-083 | | US 85 FROM FT LUPTON NORTH TO | 04/26/12 | 6.00 | 500.00 | 763.00 | 666.00 |
| FSA069A-027 | | SH 69 SOUTH OF WESTCLIFFE, CO | 04/26/12 | 2.00 | 600.00 | 956.98 | 333.34 |
| C135A-027 | | SH135 MP 0.24 - 1.24, GUNNISO | 04/26/12 | 1.00 | 700.00 | 755.00 | 700.00 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 7.00 | 1100.00 | 856.59 | 575.00 |
| STA009A-033 | | SH 9 SOUTH OF HARTSEL | 05/03/12 | 3.00 | 750.00 | 505.98 | 260.43 |
| ITS4701-123 | | C470 (ALAMEDA-KIPLING) | 05/03/12 | 6.00 | 400.00 | 1195.00 | 500.00 |
| FSA0142-054 | | SH 257 AND SH 14 INTERSECTION | 05/03/12 | 1.00 | 1000.00 | 1322.50 | 785.00 |
| BR0251-341 | | I-25/US 50/SH 47 INTERCHANGE | 05/03/12 | 4.00 | 750.00 | 1576.50 | 1009.00 |
| SHER600-380 | | SH30 VARIOS LOC., SH88: ILIFF | 05/03/12 | 6.00 | 900.00 | 872.25 | 800.00 |
| IM0701-211 | | I-70 MP 11-16.5 MESA I-70 EAS | 05/10/12 | 2.00 | 700.00 | 2184.77 | 1750.00 |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 4.00 | 950.00 | 867.30 | 800.00 |
| C0703-378 | | CR 314, I-70 FRONTAGE RD, IDA | 05/10/12 | 4.00 | 600.00 | 1628.37 | 600.00 |
| NH1601-065 | | US 160 FROM MANCOS HILL WEST | 05/17/12 | 1.00 | 525.00 | 512.25 | 487.00 |
| BRR600-412 | | VARIOUS BRIDGES IN REGION 6 | 05/17/12 | 12.00 | 1000.00 | 761.40 | 800.00 |
| FBR0343-034 - In Place Const. | | ON US 34 EAST OF WRAY | 05/17/12 | 6.00 | 780.00 | 1377.87 | 4708.21 |
| FBR0343-034 - Slide in Const. | | ON US 34 EAST OF WRAY | | | | | |
| STA0404-052 | | SH 40 (COLFAX AVE): COLE TO S | 05/17/12 | 2.00 | 950.00 | 718.60 | 623.00 |
| C0703-369 | | I 70 JEFFERSON COUNTY AND CLE | 05/17/12 | 2.00 | 650.00 | 243.49 | 288.65 |
| NH0505-046 | | US 50 HASTY AND MCCLAVE | 05/17/12 | 4.00 | 640.00 | 762.19 | 424.00 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 4.00 | 1500.00 | 1932.28 | 750.00 |
| NH0342-054 | | US 34 EAST OF GREELEY | 05/24/12 | 6.00 | 700.00 | 1066.31 | 575.00 |
| FSAR600-378 | | SH88B ARAPAHOE RD CORRIDOR | 05/31/12 | 3.00 | 1300.00 | 822.42 | 710.00 |
| HPP0241-058 | | SH 24 MM 168-172 | 06/14/12 | 2.00 | 1200.00 | 773.81 | 810.00 |
| NH145A-045 | | SAN MIGUEL COUNTY | 06/21/12 | 1.00 | 1200.00 | 1087.82 | 1095.12 |
| BR0241-049 | | US-24 MP 178.0 - 179.25 | 06/28/12 | 2.00 | 1000.00 | 887.15 | 265.00 |
| STU391A-010 | | KIPLING (SH391) 38TH TO I70 | 06/28/12 | 4.00 | 750.00 | 665.40 | 600.00 |
| MTCE 0253-224 | | I-25 MP 257.0 TO MP 290.05 | 06/28/12 | 1.00 | 1257.00 | 2558.57 | 1150.00 |
| STA145A-054 | | SH 145 NORTH OF RICO & NEAR T | 06/28/12 | 1.00 | 1000.00 | 1231.25 | 600.00 |
| C 133A-040 | | SH 133 MP 43 IN PITKIN COUNTY | 06/28/12 | 2.00 | 1000.00 | 1543.33 | 800.00 |
| NH 160A-019 | | IN PAGOSA SPRINGS, COLORADO A | 06/28/12 | 1.00 | 750.00 | 703.33 | 600.00 |
| FBR120A-010 | | ON SH 120 IN FREMONT COUNTY O | 06/28/12 | 2.00 | 600.00 | 1200.62 | 1050.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 123.00 | 854.16 | 1017.44 | 782.66 |
| MTCE R100-193 | | SH9 OVER I-70, FRISCO, SUMMIT | 07/05/12 | 1.00 | 750.00 | 1096.00 | 1050.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|----------------------------------|--|----------|-------------------|------------|-------------|-------------|
| ===== | 208-00045 | Conc Washout Str | | Each ===== | | | |
| IM2706-035 | | I-270 VASQUEZ TO I-76 | 07/12/12 | 5.00 | 650.00 | 609.86 | 918.18 |
| SHE006A-052 | | TOWN OF KEYSTONE, SUMMIT COUN | 07/12/12 | 1.00 | 610.00 | 532.50 | 180.00 |
| ER 0241-059 | | US 24 MP 165-166.5 | 07/18/12 | 2.00 | 1000.00 | 1937.50 | 1375.00 |
| SHE2854-128 | | US 285, E. OF CONIFER, JEFFER | 07/19/12 | 5.00 | 1000.00 | 548.45 | 600.00 |
| SHE R600-402 | | SH121/QUINCY & PARKHILL; SH12 | 07/19/12 | 4.00 | 750.00 | 354.67 | 80.00 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 8.00 | 695.00 | 876.61 | 1135.00 |
| BR157A-011 | | US 36 AND SH 157 IN BOULDER C | 07/26/12 | 2.00 | 900.00 | 1091.67 | 1175.00 |
| FSA0853-080 | | US 85 IN GILCREST | 07/26/12 | 1.00 | 620.00 | 1111.25 | 595.00 |
| FBRR200-181 | | ON SH 266 MP 2.63 & 2.66 AND | 07/31/12 | 6.00 | 1200.00 | 900.00 | 900.00 |
| ITSSW01-236 | | I-25 AND C470 IN DENVER | 08/02/12 | 2.00 | 800.00 | 398.00 | 140.00 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 10.00 | 600.00 | 901.14 | 575.00 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| C 0701-217 | | I-70 MP 93.9, NORTH FRONTAGE | 08/06/12 | 1.00 | 781.81 | 794.80 | 1240.00 |
| MTCE0091-039 | | SH 9 IN SUMMIT COUNTY | 08/09/12 | 4.00 | 750.00 | 1425.00 | 655.00 |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 2.00 | 1041.12 | 1936.50 | 1936.50 |
| ER067A-031 | | SH67, MP 52.7 LAT 38D45'2.90" | 08/22/12 | 1.00 | 4250.00 | 4250.00 | 4250.00 |
| BR0243-083 | | REGION 2, EL PASO COUNTY, US- | 08/23/12 | 1.00 | 600.00 | 1334.89 | 674.45 |
| SHE 0761-215 | | I 76 BROMLEY TO LOCHBUIE | 08/23/12 | 3.00 | 1000.00 | 674.25 | 230.00 |
| STA1381-007 | | US 138 FROM STERLING TO NEBRA | 08/30/12 | 2.00 | 800.00 | 650.00 | 750.00 |
| C007A-016 | | SH 7 BUSINESS ROUTE IN ALLENS | 08/30/12 | 2.00 | 600.00 | 370.18 | 250.00 |
| STA0131-059 | | SH13 NORTH OF 14 MILE CREEK | 09/06/12 | 3.00 | 400.00 | 774.80 | 250.00 |
| C0703-393 | | INTERSTATE I-70 WB BORE AND R | 09/10/12 | 10.00 | 843.11 | 707.01 | 516.95 |
| STA0142-061 | | SH 14 AT SUMMIT VIEW SIGNALS | 09/13/12 | 1.00 | 800.00 | 815.61 | 350.00 |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 8.00 | 1100.00 | 794.29 | 590.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 4.00 | 1948.00 | 2398.50 | 2398.50 |
| SHE0703-387 | | US 6/LOVELAND PASS TO HERMAN' | 09/27/12 | 1.00 | 750.00 | 612.50 | 550.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 90.00 | 907.52 | 821.77 | 811.20 |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 2.00 | 1000.00 | 1111.20 | 1000.00 |
| C0821-095 | | SH82 MP0.068, US6 & LAUREL_GA | 10/04/12 | 1.00 | 850.00 | 857.00 | 250.00 |
| FBRC050-005 | | SH 350 MP 8.608 AND SH 239 MP | 10/11/12 | 2.00 | 700.00 | 925.55 | 516.70 |
| FSA2854-130 | | US 285 WINDY POINT MM 240.5+- | 10/11/12 | 1.00 | 850.00 | 1034.38 | 400.00 |
| STA0741-018 | | SH 74 MP 4.69 AND 9.47 AT KIT | 10/11/12 | 6.00 | 850.00 | 886.55 | 1555.62 |
| FSA083A-040 | | SH 83 @ RAFTER RD, FRANKTOWN, | 10/11/12 | 1.00 | 950.00 | 801.67 | 1000.00 |
| MTCE0702-328 | | SH 70 MM 114.020 TO MM 117.27 | 10/18/12 | 1.00 | 700.00 | 919.50 | 260.00 |
| CR600-408 | | R6 SLOPE STABILIZATION PROJEC | 10/18/12 | 1.00 | 925.00 | 966.67 | 800.00 |
| IM0703-389 | | CLEAR CREEK COUNTY | 10/22/12 | 1.00 | 850.00 | 825.88 | 825.88 |
| MTCE R600-429 | | VARIOUS LOCATIONS IN REGION 6 | 11/01/12 | 4.00 | 950.00 | 279.56 | 121.00 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 2.00 | 800.00 | 2011.63 | 1000.00 |
| ITSSW01-182 | | C470 (KIPLING TO SANTA FE) | 11/01/12 | 1.00 | 400.00 | 1120.80 | 599.00 |
| STMR200-183 | | ALL COUNTIES IN REGION 2 | 11/08/12 | 1.00 | 720.00 | 756.91 | 750.00 |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 1.00 | 1000.00 | 1174.33 | 830.00 |
| C224A-001 | | ON BROADWAY, NORTH OF 70TH, C | 11/15/12 | 1.00 | 950.00 | 682.11 | 1107.00 |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE | 11/29/12 | 1.00 | 800.00 | 894.38 | 850.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 208-00045 | Conc Washout Str | | Each | ===== | ===== | ===== |
| FBR0704-227 | | I-70 FRONTAGE ROAD WEST OF LI | 12/06/12 | 2.00 | 1000.00 | 973.91 | 1531.46 |
| STA 0702-324 | | I-70:COPPER-SUMMIT BIKE PATH | 12/06/12 | 2.00 | 1000.00 | 918.00 | 850.00 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 5.00 | 763.00 | 817.50 | 817.50 |
| SHE 0701-215 | | I-70 MP 87 - 110 IN GARFIELD | 12/13/12 | 2.00 | 800.00 | 500.00 | 500.00 |
| SHE 0821-096 | | SH 82 MP 12.5-19.5 GARFIELD & | 12/13/12 | 1.00 | 1500.00 | 3212.50 | 5000.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 39.00 | 866.92 | 921.05 | 958.29 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 359.00 | 833.66 | 930.01 | 762.08 |
| ===== | 208-00050 | Storm Drain Inlet Protection | | Each | ===== | ===== | ===== |
| STA R600-401 | | US 36 OVERLAY | 01/26/12 | 56.00 | 175.00 | 133.56 | 102.79 |
| FSA0341-075 | | US 34 INTERSECTION WITH MALL | 02/02/12 | 4.00 | 135.00 | 229.75 | 250.00 |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 6.00 | 150.00 | 163.30 | 160.12 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 66.00 | 170.30 | 143.53 | 116.92 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 10.00 | 175.00 | 245.74 | 330.00 |
| MTCE R500-125 | | US160 (MP 39.05-41.0) AND SH1 | 06/28/12 | 6.00 | 145.00 | 262.50 | 25.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 16.00 | 163.75 | 248.53 | 215.63 |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 1.00 | 165.00 | 285.09 | 285.09 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 130.00 | 152.00 | 124.35 | 124.35 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 131.00 | 152.10 | 125.58 | 125.58 |
| MTCE0702-328 | | SH 70 MM 114.020 TO MM 117.27 | 10/18/12 | 15.00 | 100.00 | 170.47 | 81.93 |
| STMR200-183 | | ALL COUNTIES IN REGION 2 | 11/08/12 | 5.00 | 135.00 | 139.70 | 75.00 |
| STA0504-066 | | US50B IN ROCKY FORD & LA JUNT | 12/06/12 | 12.00 | 80.00 | 151.54 | 156.70 |
| SHE 0821-096 | | SH 82 MP 12.5-19.5 GARFIELD & | 12/13/12 | 5.00 | 200.00 | 117.50 | 5.00 |
| SHE1151-024 | | SH115 & US50 IN FREMONT COUNT | 12/20/12 | 5.00 | 1300.00 | 176.23 | 190.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 42.00 | 253.21 | 159.11 | 106.18 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 255.00 | 174.20 | 154.56 | 125.79 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 121

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== 208-00051 | | Storm Drain Inlet Protection (Type 1) | | Lin Foot | ===== | | |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 150.00 | 8.00 | 4.40 | 6.00 |
| BR160A-022 | | AT SH 160/US 550 INTERSECTION | 01/26/12 | 8.00 | 200.00 | 10.05 | 14.00 |
| STA095A-012 | | SH 95 (SHERIDAN): 68TH AVE TO | 02/09/12 | 340.00 | 6.00 | 28.14 | 4.40 |
| MTCE R500-122 | | US24 STRUCTURE# I-13-D MP221. | 02/09/12 | 4.00 | 50.00 | 59.67 | 199.00 |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 42.00 | 10.00 | 13.65 | 6.60 |
| STA3921-010-CIPR/HMA ALT | | SH 392: I-25 TO 7TH STREET IN | 02/16/12 | 400.00 | 8.00 | 7.73 | 8.00 |
| STA3921-010-PCCP ALT | | SH 392: I-25 TO 7TH STREET IN | | | | | |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 400.00 | 6.00 | 7.40 | 6.05 |
| NH0504-063 | | US 50 M.P. 359.00 TO M.P. 366 | 03/08/12 | 100.00 | 15.00 | 7.49 | 8.38 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 1,444.00 | 8.70 | 11.32 | 6.78 |
| C135A-027 | | SH135 MP 0.24 - 1.24, GUNNISO | 04/26/12 | 50.00 | 12.00 | 36.17 | 8.50 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 200.00 | 5.50 | 7.59 | 6.00 |
| BR0251-341 | | I-25/US 50/SH 47 INTERCHANGE | 05/03/12 | 70.00 | 10.00 | 5.31 | 7.90 |
| SHER600-380 | | SH30 VARIOS LOC., SH88: ILIFF | 05/03/12 | 200.00 | 12.00 | 9.66 | 12.00 |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 30.00 | 30.00 | 4.94 | 5.00 |
| STA0404-052 | | SH 40 (COLFAX AVE): COLE TO S | 05/17/12 | 100.00 | 20.00 | 5.78 | 6.50 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 650.00 | 11.85 | 8.85 | 8.27 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 760.00 | 10.00 | 6.40 | 7.00 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 35.00 | 15.00 | 7.53 | 7.53 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 795.00 | 10.22 | 6.42 | 7.04 |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 46.00 | 8.75 | 12.20 | 10.00 |
| C0821-095 | | SH82 MP0.068, US6 & LAUREL_GA | 10/04/12 | 45.00 | 8.00 | 15.66 | 5.00 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 920.00 | 8.50 | 9.63 | 10.00 |
| C224A-001 | | ON BROADWAY, NORTH OF 70TH, C | 11/15/12 | 20.00 | 7.50 | 11.08 | 7.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 1,031.00 | 8.47 | 10.30 | 9.72 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 3,920.00 | 9.47 | 10.02 | 8.01 |
| ===== 208-00052 | | Storm Drain Inlet Protection (Type 2) | | Lin Foot | ===== | | |
| FSA 0831-112 | | SH83/LEETSDALE DRIVE @ MONACO | 01/12/12 | 136.00 | 6.00 | 14.26 | 30.90 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 122

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 208-00052 | Storm Drain Inlet Protection (Type 2) | | Lin Foot | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 900.00 | 4.00 | 30.89 | 6.00 |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 45.00 | 10.00 | 22.12 | 12.69 |
| FSA002A-005 | | SH2:12TH AVE AND EB I-70 | 03/15/12 | 90.00 | 15.00 | 39.67 | 12.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 1,171.00 | 5.31 | 28.70 | 9.61 |
| IM0761-208 | | I-76 FROM FEDERAL TO I-25 | 04/05/12 | 100.00 | 10.00 | 14.05 | 17.24 |
| AQCR600-392 | | SH 285 FROM FEDERAL TO CLARKS | 04/12/12 | 8.00 | 20.00 | 70.00 | 80.00 |
| FSA0343-036 | | FORT MORGAN | 04/19/12 | 30.00 | 5.00 | 27.33 | 14.00 |
| IM0252-417 | | I25 FROM LINCOLN AVE TO 470 I | 04/26/12 | 86.00 | 180.00 | 68.58 | 47.95 |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 50.00 | 6.00 | 24.47 | 24.00 |
| STA0404-052 | | SH 40 (COLFAX AVE): COLE TO S | 05/17/12 | 100.00 | 15.00 | 46.38 | 90.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 374.00 | 49.71 | 38.86 | 45.74 |
| IM2706-035 | | I-270 VASQUEZ TO I-76 | 07/12/12 | 100.00 | 14.00 | 60.48 | 118.82 |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 5.00 | 15.00 | 59.17 | 59.17 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 105.00 | 14.05 | 60.46 | 115.98 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 100.00 | 6.50 | 10.36 | 10.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 100.00 | 6.50 | 10.36 | 10.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 1,750.00 | 15.39 | 31.92 | 23.74 |
| ===== | 208-00055 | Rigid Inlet Prot Device | | Each | ===== | ===== | ===== |
| STMR200-183 | | ALL COUNTIES IN REGION 2 | 11/08/12 | 3.00 | 150.00 | 182.75 | 185.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 3.00 | 150.00 | 182.75 | 185.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 3.00 | 150.00 | 182.75 | 185.00 |
| ===== | 208-00060 | Temporary Slope Drain | | Lin Foot | ===== | ===== | ===== |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 250.00 | 38.00 | 18.70 | 18.70 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 250.00 | 38.00 | 18.70 | 18.70 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|--------------------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== 208-00060 | | Temporary Slope Drain | | Lin Foot | ===== | | |
| STMR200-183 | | ALL COUNTIES IN REGION 2 | 11/08/12 | 200.00 | 13.00 | 21.32 | 15.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 200.00 | 13.00 | 21.32 | 15.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 450.00 | 26.89 | 20.87 | 17.06 |
| ===== 208-00070 | | Vehicle Tracking Pad | | Each | ===== | | |
| BR0253-213 | | I-25 MAINLINE OVER DRAW AT MI | 01/05/12 | 2.00 | 1500.00 | 1988.00 | 1300.00 |
| FSA 0831-112 | | SH83/LEETSDALE DRIVE @ MONACO | 01/12/12 | 2.00 | 1250.00 | 1454.29 | 1580.00 |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 20.00 | 1250.00 | 1524.65 | 1200.00 |
| STA3501-011 | | SH 350, M.P. 63.7 TO M.P. 72. | 01/26/12 | 4.00 | 750.00 | 1124.20 | 1.00 |
| FBR0362-032 | | SH 36, EAST OF STRASBURG | 01/26/12 | 2.00 | 1500.00 | 1454.10 | 1800.00 |
| FSA0341-075 | | US 34 INTERSECTION WITH MALL | 02/02/12 | 2.00 | 1500.00 | 1316.60 | 1750.00 |
| NH 1601-064 | | MONTEZUMA COUNTY | 02/09/12 | 1.00 | 950.00 | 925.86 | 500.00 |
| STM021A-002 | | SH 21 M.P. 137.6 TO M.P. 139. | 02/09/12 | 4.00 | 1000.00 | 1778.89 | 1250.00 |
| STA095A-012 | | SH 95 (SHERIDAN): 68TH AVE TO | 02/09/12 | 1.00 | 1400.00 | 1379.59 | 1250.00 |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 2.00 | 1500.00 | 1419.40 | 869.89 |
| STA3921-010-CIPR/HMA ALT | | SH 392: I-25 TO 7TH STREET IN | 02/16/12 | 4.00 | 1450.00 | 1501.72 | 2500.00 |
| STA3921-010-PCCP ALT | | SH 392: I-25 TO 7TH STREET IN | | | | | |
| NH0243-080 | | US 24 & ELBERT ROAD INTERSECT | 02/16/12 | 4.00 | 3500.00 | 1638.67 | 1500.00 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 4.00 | 1400.00 | 1551.83 | 2100.00 |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 4.00 | 1200.00 | 1328.82 | 1547.83 |
| IM 070A-008 | | I-70 WEST CHAIN STATION PHS I | 03/01/12 | 2.00 | 1420.00 | 1548.75 | 1425.00 |
| NH 2852-018 | | US 285 CENTER NORTH AND SOUTH | 03/01/12 | 2.00 | 1200.00 | 972.54 | 400.00 |
| IM0252-409 | | I-25, M.P. 124.1 TO M.P. 138. | 03/08/12 | 4.00 | 1600.00 | 1530.89 | 1392.66 |
| NH0502-065 | | US 50 MONTROSE COUNTY MM 103. | 03/15/12 | 4.00 | 1200.00 | 1345.89 | 1250.00 |
| STM 094A-032 | | SH94, M.P. 0.0 TO M.P. 17.2 , | 03/22/12 | 4.00 | 1600.00 | 1431.73 | 1518.02 |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 2.00 | 1200.00 | 1672.77 | 1436.02 |
| FSA1151-027 | | SH 115A M.P.40.4 TO 44.0 | 03/29/12 | 4.00 | 1200.00 | 1513.61 | 1294.42 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 78.00 | 1398.59 | 1483.55 | 1306.42 |
| BR1251-007 | | SH 125 NORTH OF WALDEN, JACKS | 04/05/12 | 2.00 | 1400.00 | 1900.00 | 2100.00 |
| IM0761-208 | | I-76 FROM FEDERAL TO I-25 | 04/05/12 | 1.00 | 1500.00 | 1652.18 | 915.90 |
| NH 1602-105 | | US 160 BETWEEN MONTE VISTA & | 04/12/12 | 3.00 | 1200.00 | 1363.25 | 1014.76 |
| FBR0253-218 | | I-25 FRONTAGE ROAD BR MP 249. | 04/26/12 | 2.00 | 2500.00 | 1655.38 | 2200.00 |
| FSA 1602-132 | | US 160 WEST OF PAGOSA SPRINGS | 04/26/12 | 1.00 | 2000.00 | 1025.00 | 800.00 |
| SHE0853-083 | | US 85 FROM FT LUPTON NORTH TO | 04/26/12 | 1.00 | 800.00 | 1826.50 | 1653.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-------------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 208-00070 | Vehicle Tracking Pad | | Each ===== | | | |
| FSA069A-027 | | SH 69 SOUTH OF WESTCLIFFE, CO | 04/26/12 | 24.00 | 1100.00 | 1147.09 | 1343.69 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 5.00 | 1000.00 | 1414.07 | 2100.00 |
| STA009A-033 | | SH 9 SOUTH OF HARTSEL | 05/03/12 | 3.00 | 1500.00 | 1128.36 | 1875.06 |
| BR0251-341 | | I-25/US 50/SH 47 INTERCHANGE | 05/03/12 | 4.00 | 1500.00 | 1612.65 | 1667.00 |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 1.00 | 1500.00 | 1974.70 | 2000.00 |
| C0703-378 | | CR 314, I-70 FRONTAGE RD, IDA | 05/10/12 | 4.00 | 2000.00 | 1826.26 | 1200.00 |
| NH1601-065 | | US 160 FROM MANCOS HILL WEST | 05/17/12 | 5.00 | 1300.00 | 1088.89 | 541.00 |
| BRR600-412 | | VARIOUS BRIDGES IN REGION 6 | 05/17/12 | 1.00 | 1500.00 | 1490.00 | 1500.00 |
| FBR0343-034 - In Place Const. | | ON US 34 EAST OF WRAY | 05/17/12 | 4.00 | 1250.00 | 2930.04 | 5410.29 |
| FBR0343-034 - Slide in Const. | | ON US 34 EAST OF WRAY | | | | | |
| STA0404-052 | | SH 40 (COLFAX AVE): COLE TO S | 05/17/12 | 1.00 | 1400.00 | 1656.00 | 500.00 |
| NH0505-046 | | US 50 HASTY AND MCCLAVE | 05/17/12 | 5.00 | 1300.00 | 1541.50 | 424.00 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 4.00 | 1700.00 | 2174.20 | 1500.00 |
| NH0342-054 | | US 34 EAST OF GREELEY | 05/24/12 | 1.00 | 1300.00 | 1805.81 | 2150.00 |
| STA0831-115 | | SH 83 - ANTELOPE CREEK TO CAS | 05/24/12 | 2.00 | 2400.00 | 1691.00 | 1110.00 |
| HPP0241-058 | | SH 24 MM 168-172 | 06/14/12 | 2.00 | 1500.00 | 1595.14 | 1350.00 |
| NH145A-045 | | SAN MIGUEL COUNTY | 06/21/12 | 4.00 | 1800.00 | 1600.14 | 1656.72 |
| BR0241-049 | | US-24 MP 178.0 - 179.25 | 06/28/12 | 4.00 | 2000.00 | 1550.96 | 1058.00 |
| STA145A-054 | | SH 145 NORTH OF RICO & NEAR T | 06/28/12 | 1.00 | 2000.00 | 1375.00 | 1800.00 |
| FBR120A-010 | | ON SH 120 IN FREMONT COUNTY O | 06/28/12 | 2.00 | 1500.00 | 1623.45 | 2100.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 87.00 | 1426.44 | 1466.63 | 1463.88 |
| IM2706-035 | | I-270 VASQUEZ TO I-76 | 07/12/12 | 1.00 | 1650.00 | 1602.31 | 918.18 |
| ER 0241-059 | | US 24 MP 165-166.5 | 07/18/12 | 1.00 | 1400.00 | 6645.00 | 3290.00 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 8.00 | 1220.00 | 1808.99 | 2515.00 |
| BR157A-011 | | US 36 AND SH 157 IN BOULDER C | 07/26/12 | 2.00 | 1440.00 | 1411.67 | 1485.00 |
| FSA0853-080 | | US 85 IN GILCREST | 07/26/12 | 1.00 | 1220.00 | 2305.00 | 5520.00 |
| FBRR200-181 | | ON SH 266 MP 2.63 & 2.66 AND | 07/31/12 | 21.00 | 1500.00 | 800.00 | 800.00 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 20.00 | 100.00 | 1803.51 | 2050.00 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 8.00 | 1855.35 | 2896.05 | 2896.05 |
| BR0243-083 | | REGION 2, EL PASO COUNTY, US- | 08/23/12 | 2.00 | 1500.00 | 1925.38 | 1214.38 |
| SHE 0761-215 | | I 76 BROMLEY TO LOCHBUIE | 08/23/12 | 2.00 | 1500.00 | 1242.38 | 325.00 |
| STA1381-007 | | US 138 FROM STERLING TO NEBRA | 08/30/12 | 2.00 | 1500.00 | 1665.00 | 1700.00 |
| C007A-016 | | SH 7 BUSINESS ROUTE IN ALLENS | 08/30/12 | 2.00 | 1200.00 | 906.25 | 30.00 |
| STA0131-059 | | SH13 NORTH OF 14 MILE CREEK | 09/06/12 | 3.00 | 1200.00 | 1334.28 | 250.00 |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 6.00 | 1000.00 | 1604.91 | 2200.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 11.00 | 1337.00 | 1005.58 | 1005.58 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 90.00 | 1121.78 | 1646.21 | 1560.46 |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 2.00 | 1500.00 | 1639.40 | 1500.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|--------------------------|----------------------------------|--|----------|-------------------|------------|-------------|-------------|
| ===== | 208-00070 | Vehicle Tracking Pad | | Each | ===== | ===== | ===== |
| FBC050-005 | | SH 350 MP 8.608 AND SH 239 MP | 10/11/12 | 8.00 | 1200.00 | 1518.35 | 1153.17 |
| IM0703-389 | | CLEAR CREEK COUNTY | 10/22/12 | 4.00 | 1500.00 | 1668.46 | 1668.46 |
| STAR100-182 | | US 385, YUMA COUNTY LINE SOUT | 11/01/12 | 2.00 | 1400.00 | 1170.01 | 1350.00 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 4.00 | 1500.00 | 2112.10 | 2000.00 |
| STMR200-183 | | ALL COUNTIES IN REGION 2 | 11/08/12 | 2.00 | 1400.00 | 1610.55 | 1320.00 |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 4.00 | 1500.00 | 1255.42 | 1200.00 |
| C224A-001 | | ON BROADWAY, NORTH OF 70TH, C | 11/15/12 | 2.00 | 1750.00 | 1235.77 | 1100.00 |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE | 11/29/12 | 6.00 | 1000.00 | 1794.96 | 1200.00 |
| FBR0704-227 | | I-70 FRONTAGE ROAD WEST OF LI | 12/06/12 | 2.00 | 1000.00 | 1587.47 | 1954.89 |
| STA 0702-324 | | I-70:COPPER-SUMMIT BIKE PATH | 12/06/12 | 1.00 | 1200.00 | 3592.00 | 2900.00 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 4.00 | 2398.00 | 1659.90 | 1659.90 |
| SHE 0701-215 | | I-70 MP 87 - 110 IN GARFIELD | 12/13/12 | 2.00 | 1500.00 | 1200.00 | 1200.00 |
| SHE1151-024 | | SH115 & US50 IN FREMONT COUNT | 12/20/12 | 2.00 | 1500.00 | 1416.53 | 900.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 45.00 | 1433.16 | 1574.52 | 1424.19 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 300.00 | 1328.81 | 1522.91 | 1442.80 |
| ===== | 208-00103 | Removal and Disposal of Sediment (Labor) | | Hour | ===== | ===== | ===== |
| BR0253-213 | | I-25 MAINLINE OVER DRAW AT MI | 01/05/12 | 10.00 | 45.00 | 45.57 | 40.00 |
| FSA 0831-112 | | SH83/LEETSDALE DRIVE @ MONACO | 01/12/12 | 16.00 | 40.00 | 43.32 | 45.00 |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 400.00 | 40.00 | 49.91 | 30.00 |
| ITSSW00-927 | | I-25 AND I-225 TREX AREA | 01/19/12 | 10.00 | 40.00 | 52.00 | 68.00 |
| STA R600-401 | | US 36 OVERLAY | 01/26/12 | 20.00 | 40.00 | 70.14 | 43.28 |
| STA3501-011 | | SH 350, M.P. 63.7 TO M.P. 72. | 01/26/12 | 40.00 | 40.00 | 44.31 | 45.00 |
| FBR0362-032 | | SH 36, EAST OF STRASBURG | 01/26/12 | 20.00 | 35.00 | 47.52 | 43.00 |
| STA145A-052 | | SH 145 ON LIZARD HEAD PASS TO | 01/26/12 | 20.00 | 40.00 | 50.33 | 45.00 |
| IM 0702-321 | | I-70 MP 117 TO MP 126.5 IN GA | 02/02/12 | 10.00 | 60.00 | 54.85 | 65.54 |
| FSA145A-056 | | SH 145 NORTH OF PLACERVILLE A | 02/02/12 | 2.00 | 40.00 | 62.50 | 70.00 |
| NH 1601-064 | | MONTEZUMA COUNTY | 02/09/12 | 10.00 | 25.00 | 53.75 | 50.00 |
| STM021A-002 | | SH 21 M.P. 137.6 TO M.P. 139. | 02/09/12 | 40.00 | 75.00 | 50.23 | 43.64 |
| STA095A-012 | | SH 95 (SHERIDAN): 68TH AVE TO | 02/09/12 | 44.00 | 40.00 | 45.36 | 78.00 |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 40.00 | 40.00 | 60.75 | 183.70 |
| STEC540-013 | | SH 9 BIKE PATH BETWEEN ALMA & | 02/16/12 | 48.00 | 40.00 | 46.19 | 54.00 |
| STA3921-010-CIPR/HMA ALT | | SH 392: I-25 TO 7TH STREET IN | 02/16/12 | 160.00 | 45.00 | 65.37 | 45.00 |
| STA3921-010-PCCP ALT | | SH 392: I-25 TO 7TH STREET IN | | | | | |
| FSA 0061-082 | | US 6 STERLING VIADUCT | 02/16/12 | 50.00 | 40.00 | 39.00 | 50.00 |
| NH0243-080 | | US 24 & ELBERT ROAD INTERSECT | 02/16/12 | 40.00 | 40.00 | 45.66 | 30.00 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 500.00 | 35.00 | 33.64 | 35.00 |
| STAR600-410 | | VARIOUS LOCATIONS IN REGION 6 | 03/01/12 | 15.00 | 45.00 | 62.72 | 50.00 |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 30.00 | 40.00 | 40.41 | 26.69 |
| IM 070A-008 | | I-70 WEST CHAIN STATION PHS I | 03/01/12 | 60.00 | 41.00 | 61.25 | 85.00 |
| NH 2852-018 | | US 285 CENTER NORTH AND SOUTH | 03/01/12 | 8.00 | 50.00 | 45.75 | 40.00 |
| IM0252-409 | | I-25, M.P. 124.1 TO M.P. 138. | 03/08/12 | 20.00 | 36.00 | 132.50 | 37.49 |
| NH0504-063 | | US 50 M.P. 359.00 TO M.P. 366 | 03/08/12 | 40.00 | 40.00 | 43.75 | 44.38 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-------------------------------|--|--|----------|-------------------|------------|-------------|-------------|
| ===== | 208-00103 | Removal and Disposal of Sediment (Labor) | | Hour ===== | | | |
| NH0502-065 | | US 50 MONTROSE COUNTY MM 103. | 03/15/12 | 24.00 | 40.00 | 50.67 | 37.50 |
| FSA002A-005 | | SH2:12TH AVE AND EB I-70 | 03/15/12 | 36.00 | 43.00 | 35.67 | 34.00 |
| IM0702-314 | | I-70 MM 130.5 TO MM 139.5 | 03/22/12 | 5.00 | 80.00 | 49.18 | 35.20 |
| STM 094A-032 | | SH94, M.P. 0.0 TO M.P. 17.2 , | 03/22/12 | 20.00 | 36.00 | 104.96 | 40.10 |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 20.00 | 40.00 | 50.56 | 50.23 |
| FSA1151-027 | | SH 115A M.P.40.4 TO 44.0 | 03/29/12 | 60.00 | 40.00 | 46.11 | 46.62 |
| NH0853-086 | | US 85 BRIGHTON TO FORT LUPTON | 03/29/12 | 36.00 | 35.00 | 36.41 | 48.50 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 1,854.00 | 39.94 | 43.68 | 43.73 |
| BR1251-007 | | SH 125 NORTH OF WALDEN, JACKS | 04/05/12 | 20.00 | 50.00 | 35.63 | 30.00 |
| IM0761-208 | | I-76 FROM FEDERAL TO I-25 | 04/05/12 | 20.00 | 45.00 | 62.78 | 48.49 |
| NH 1602-105 | | US 160 BETWEEN MONTE VISTA & | 04/12/12 | 40.00 | 50.00 | 38.82 | 32.47 |
| AQCR600-392 | | SH 285 FROM FEDERAL TO CLARKS | 04/12/12 | 8.00 | 60.00 | 52.50 | 70.00 |
| C0703-379 | | I-70 MM 212 SAFETY IMPROVEMEN | 04/19/12 | 20.00 | 60.00 | 32.33 | 33.00 |
| FSA0343-036 | | FORT MORGAN | 04/19/12 | 4.00 | 50.00 | 48.67 | 35.00 |
| FBR0253-218 | | I-25 FRONTAGE ROAD BR MP 249. | 04/26/12 | 90.00 | 40.00 | 42.52 | 40.00 |
| IM0252-417 | | I25 FROM LINCOLN AVE TO 470 I | 04/26/12 | 50.00 | 30.00 | 58.02 | 53.25 |
| IM 0252-416 | | I-25, DOUGLAS-EL PASO COUNTY | 04/26/12 | 16.00 | 50.00 | 80.43 | 45.00 |
| FSA 1602-132 | | US 160 WEST OF PAGOSA SPRINGS | 04/26/12 | 5.00 | 25.00 | 63.50 | 72.00 |
| STA R400-272 | | I25 S OF CARR & I76 LONG BRID | 04/26/12 | 32.00 | 35.00 | 37.67 | 38.00 |
| SHE0853-083 | | US 85 FROM FT LUPTON NORTH TO | 04/26/12 | 100.00 | 50.00 | 64.95 | 86.90 |
| FSA069A-027 | | SH 69 SOUTH OF WESTCLIFFE, CO | 04/26/12 | 40.00 | 40.00 | 40.84 | 45.70 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 240.00 | 35.00 | 50.14 | 40.00 |
| STA009A-033 | | SH 9 SOUTH OF HARTSEL | 05/03/12 | 80.00 | 42.00 | 41.22 | 32.03 |
| ITS4701-123 | | C470 (ALAMEDA-KIPLING) | 05/03/12 | 40.00 | 45.00 | 40.50 | 47.00 |
| FSA0142-054 | | SH 257 AND SH 14 INTERSECTION | 05/03/12 | 4.00 | 40.00 | 51.00 | 70.00 |
| BR0251-341 | | I-25/US 50/SH 47 INTERCHANGE | 05/03/12 | 100.00 | 40.00 | 65.37 | 50.50 |
| SHER600-380 | | SH30 VARIOS LOC., SH88: ILIFF | 05/03/12 | 30.00 | 42.00 | 62.20 | 35.00 |
| IM0701-211 | | I-70 MP 11-16.5 MESA I-70 EAS | 05/10/12 | 40.00 | 35.00 | 54.64 | 98.24 |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 80.00 | 45.00 | 48.99 | 47.00 |
| C0703-378 | | CR 314, I-70 FRONTAGE RD, IDA | 05/10/12 | 300.00 | 45.00 | 71.15 | 34.00 |
| NH1601-065 | | US 160 FROM MANCOS HILL WEST | 05/17/12 | 40.00 | 50.00 | 47.19 | 46.00 |
| BRR600-412 | | VARIOUS BRIDGES IN REGION 6 | 05/17/12 | 70.00 | 40.00 | 43.00 | 45.00 |
| FBR0343-034 - In Place Const. | | ON US 34 EAST OF WRAY | 05/17/12 | 360.00 | 50.00 | 53.94 | 126.57 |
| FBR0343-034 - Slide in Const. | | ON US 34 EAST OF WRAY | | | | | |
| STA0404-052 | | SH 40 (COLFAX AVE): COLE TO S | 05/17/12 | 20.00 | 45.00 | 42.90 | 40.00 |
| C0703-369 | | I 70 JEFFERSON COUNTY AND CLE | 05/17/12 | 15.00 | 40.00 | 42.47 | 51.89 |
| MTCE R600-418 | | R6 HIGHWAYS: I-25/SH6 AND I-2 | 05/17/12 | 2.00 | 85.00 | 80.00 | 43.00 |
| NH0505-046 | | US 50 HASTY AND MCCLAVE | 05/17/12 | 80.00 | 35.00 | 45.04 | 43.50 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 20.00 | 45.00 | 56.48 | 62.00 |
| NH0342-054 | | US 34 EAST OF GREELEY | 05/24/12 | 90.00 | 35.00 | 83.07 | 33.50 |
| STA072A-033 | | SH72- SH119 TO SH7 BOULDER CO | 05/24/12 | 30.00 | 65.00 | 30.00 | 35.00 |
| STA0831-115 | | SH 83 - ANTELOPE CREEK TO CAS | 05/24/12 | 41.00 | 55.00 | 42.70 | 41.00 |
| HPP0241-058 | | SH 24 MM 168-172 | 06/14/12 | 60.00 | 40.00 | 29.73 | 29.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|----------------------------------|--|----------|-------------------|------------|-------------|-------------|
| ===== | 208-00103 | Removal and Disposal of Sediment (Labor) | | Hour | ===== | ===== | ===== |
| NH145A-045 | | SAN MIGUEL COUNTY | 06/21/12 | 20.00 | 45.00 | 40.71 | 41.56 |
| BR0241-049 | | US-24 MP 178.0 - 179.25 | 06/28/12 | 20.00 | 50.00 | 36.79 | 31.50 |
| STU391A-010 | | KIPLING (SH391) 38TH TO I70 | 06/28/12 | 70.00 | 45.00 | 41.36 | 37.00 |
| STA145A-054 | | SH 145 NORTH OF RICO & NEAR T | 06/28/12 | 20.00 | 50.00 | 48.00 | 35.00 |
| STE0702-322 | | VAIL PASS RECREATION PATH ADJ | 06/28/12 | 10.00 | 50.00 | 70.06 | 42.00 |
| MTCE R500-125 | | US160 (MP 39.05-41.0) AND SH1 | 06/28/12 | 2.00 | 160.00 | 117.50 | 25.00 |
| FBR120A-010 | | ON SH 120 IN FREMONT COUNTY O | 06/28/12 | 40.00 | 110.00 | 67.03 | 47.25 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 2,369.00 | 44.83 | 53.61 | 50.42 |
| MTCE R100-193 | | SH9 OVER I-70, FRISCO, SUMMIT | 07/05/12 | 10.00 | 40.00 | 44.40 | 27.00 |
| IM2706-035 | | I-270 VASQUEZ TO I-76 | 07/12/12 | 20.00 | 50.00 | 42.90 | 43.21 |
| SHE006A-052 | | TOWN OF KEYSTONE, SUMMIT COUN | 07/12/12 | 12.00 | 40.00 | 57.50 | 35.00 |
| ER 0241-059 | | US 24 MP 165-166.5 | 07/18/12 | 20.00 | 50.00 | 266.68 | 33.35 |
| SHE2854-128 | | US 285, E. OF CONIFER, JEFFER | 07/19/12 | 60.00 | 50.00 | 47.63 | 38.00 |
| SHE R600-402 | | SH121/QUINCY & PARKHILL; SH12 | 07/19/12 | 45.00 | 36.00 | 45.83 | 32.00 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 50.00 | 30.00 | 48.79 | 32.00 |
| BR157A-011 | | US 36 AND SH 157 IN BOULDER C | 07/26/12 | 115.00 | 40.00 | 41.67 | 35.00 |
| FSA0853-080 | | US 85 IN GILCREST | 07/26/12 | 10.00 | 15.00 | 45.50 | 48.00 |
| FBRR200-181 | | ON SH 266 MP 2.63 & 2.66 AND | 07/31/12 | 80.00 | 40.00 | 100.00 | 100.00 |
| ITSSW01-236 | | I-25 AND C470 IN DENVER | 08/02/12 | 20.00 | 40.00 | 41.80 | 30.00 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 900.00 | 40.00 | 43.19 | 40.00 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| MTCE0091-039 | | SH 9 IN SUMMIT COUNTY | 08/09/12 | 50.00 | 45.00 | 63.67 | 46.00 |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 100.00 | 49.17 | 36.99 | 36.99 |
| SHE 0761-215 | | I 76 BROMLEY TO LOCHBUIE | 08/23/12 | 16.00 | 40.00 | 67.38 | 30.00 |
| MTCE R600-427 | | VARIOUS LOCATIONS IN REGION 6 | 08/23/12 | 60.00 | 50.00 | 52.50 | 55.00 |
| STA1381-007 | | US 138 FROM STERLING TO NEBRA | 08/30/12 | 60.00 | 50.00 | 41.50 | 37.00 |
| C007A-016 | | SH 7 BUSINESS ROUTE IN ALLENS | 08/30/12 | 10.00 | 40.00 | 47.56 | 42.00 |
| STA0131-059 | | SH13 NORTH OF 14 MILE CREEK | 09/06/12 | 80.00 | 80.00 | 41.36 | 40.00 |
| C0703-393 | | INTERSTATE I-70 WB BORE AND R | 09/10/12 | 10.00 | 39.70 | 50.22 | 45.94 |
| STA0142-061 | | SH 14 AT SUMMIT VIEW SIGNALS | 09/13/12 | 18.00 | 39.00 | 57.45 | 46.22 |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 154.00 | 35.00 | 38.74 | 40.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 90.00 | 31.00 | 125.11 | 125.11 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 1,990.00 | 42.03 | 46.66 | 47.39 |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 40.00 | 50.00 | 43.32 | 45.00 |
| FBRC050-005 | | SH 350 MP 8.608 AND SH 239 MP | 10/11/12 | 40.00 | 40.00 | 37.42 | 45.09 |
| FSA2854-130 | | US 285 WINDY POINT MM 240.5+- | 10/11/12 | 15.00 | 50.00 | 53.50 | 24.00 |
| STA0741-018 | | SH 74 MP 4.69 AND 9.47 AT KIT | 10/11/12 | 20.00 | 50.00 | 36.13 | 30.22 |
| FSA083A-040 | | SH 83 @ RAFTER RD, FRANKTOWN, | 10/11/12 | 45.00 | 45.00 | 48.67 | 37.50 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|--------------------------|----------------------------------|--|----------|-------------------|------------|-------------|-------------|
| ===== | 208-00103 | Removal and Disposal of Sediment (Labor) | | Hour | ===== | ===== | ===== |
| IM0703-389 | | CLEAR CREEK COUNTY | 10/22/12 | 60.00 | 45.00 | 44.05 | 44.05 |
| STAR100-182 | | US 385, YUMA COUNTY LINE SOUT | 11/01/12 | 80.00 | 30.00 | 37.87 | 25.00 |
| MTCE R600-429 | | VARIOUS LOCATIONS IN REGION 6 | 11/01/12 | 25.00 | 50.00 | 27.52 | 32.00 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 100.00 | 50.00 | 45.79 | 47.00 |
| ITSSW01-182 | | C470 (KIPLING TO SANTA FE) | 11/01/12 | 40.00 | 45.00 | 51.50 | 41.00 |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 100.00 | 45.00 | 50.08 | 40.00 |
| C224A-001 | | ON BROADWAY, NORTH OF 70TH, C | 11/15/12 | 30.00 | 45.00 | 46.71 | 86.00 |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE | 11/29/12 | 200.00 | 45.00 | 39.84 | 29.00 |
| FBR0704-227 | | I-70 FRONTAGE ROAD WEST OF LI | 12/06/12 | 40.00 | 40.00 | 53.70 | 119.07 |
| STA 0702-324 | | I-70:COPPER-SUMMIT BIKE PATH | 12/06/12 | 40.00 | 42.00 | 43.90 | 40.00 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 60.00 | 43.60 | 43.60 | 43.60 |
| SHE 0701-215 | | I-70 MP 87 - 110 IN GARFIELD | 12/13/12 | 20.00 | 40.00 | 95.00 | 95.00 |
| SHE 0821-096 | | SH 82 MP 12.5-19.5 GARFIELD & | 12/13/12 | 10.00 | 50.00 | 41.50 | 40.00 |
| STA0142-056 | | SH 14 BRIGGS DALE EAST | 12/20/12 | 4.00 | 36.00 | 18.67 | 15.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 969.00 | 44.08 | 44.61 | 43.09 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 7,182.00 | 42.69 | 47.54 | 46.77 |
| ===== | 208-00105 | Removal and Disposal of Sediment (Equip) | | Hour | ===== | ===== | ===== |
| BR0253-213 | | I-25 MAINLINE OVER DRAW AT MI | 01/05/12 | 10.00 | 80.00 | 130.60 | 85.00 |
| FSA 0831-112 | | SH83/LEETSDALE DRIVE @ MONACO | 01/12/12 | 8.00 | 60.00 | 93.14 | 65.00 |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 300.00 | 75.00 | 79.93 | 74.00 |
| STA3501-011 | | SH 350, M.P. 63.7 TO M.P. 72. | 01/26/12 | 40.00 | 71.00 | 70.60 | 50.00 |
| FBR0362-032 | | SH 36, EAST OF STRASBURG | 01/26/12 | 10.00 | 70.00 | 89.64 | 69.00 |
| STA145A-052 | | SH 145 ON LIZARD HEAD PASS TO | 01/26/12 | 20.00 | 115.00 | 89.44 | 135.00 |
| IM 0702-321 | | I-70 MP 117 TO MP 126.5 IN GA | 02/02/12 | 10.00 | 100.00 | 87.25 | 63.39 |
| FSA145A-056 | | SH 145 NORTH OF PLACERVILLE A | 02/02/12 | 2.00 | 115.00 | 167.50 | 220.00 |
| NH 1601-064 | | MONTEZUMA COUNTY | 02/09/12 | 10.00 | 100.00 | 146.31 | 135.00 |
| STM021A-002 | | SH 21 M.P. 137.6 TO M.P. 139. | 02/09/12 | 40.00 | 100.00 | 96.53 | 94.72 |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 40.00 | 70.00 | 66.16 | 33.33 |
| STEC540-013 | | SH 9 BIKE PATH BETWEEN ALMA & | 02/16/12 | 24.00 | 60.00 | 145.14 | 95.00 |
| STA3921-010-CIPR/HMA ALT | | SH 392: I-25 TO 7TH STREET IN | 02/16/12 | 40.00 | 100.00 | 76.82 | 75.00 |
| STA3921-010-PCCP ALT | | SH 392: I-25 TO 7TH STREET IN | | | | | |
| NH0243-080 | | US 24 & ELBERT ROAD INTERSECT | 02/16/12 | 40.00 | 80.00 | 75.74 | 65.00 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 300.00 | 70.00 | 72.75 | 75.00 |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 30.00 | 80.00 | 103.74 | 32.02 |
| IM 070A-008 | | I-70 WEST CHAIN STATION PHS I | 03/01/12 | 16.00 | 80.00 | 75.00 | 85.00 |
| NH 2852-018 | | US 285 CENTER NORTH AND SOUTH | 03/01/12 | 8.00 | 80.00 | 73.63 | 70.00 |
| IM0252-409 | | I-25, M.P. 124.1 TO M.P. 138. | 03/08/12 | 20.00 | 78.00 | 132.97 | 58.92 |
| NH0504-063 | | US 50 M.P. 359.00 TO M.P. 366 | 03/08/12 | 40.00 | 80.00 | 76.86 | 84.48 |
| NH0502-065 | | US 50 MONTROSE COUNTY MM 103. | 03/15/12 | 24.00 | 110.00 | 121.74 | 87.50 |
| IM0702-314 | | I-70 MM 130.5 TO MM 139.5 | 03/22/12 | 5.00 | 80.00 | 158.17 | 77.68 |
| STM 094A-032 | | SH94, M.P. 0.0 TO M.P. 17.2 , | 03/22/12 | 20.00 | 78.00 | 125.05 | 69.46 |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 20.00 | 80.00 | 120.65 | 106.55 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-------------------------------|---|--|----------|-------------------|------------|-------------|-------------|
| ===== | 208-00105 | Removal and Disposal of Sediment (Equip) | | Hour | ===== | ===== | ===== |
| FSA1151-027 | | SH 115A M.P.40.4 TO 44.0 | 03/29/12 | 60.00 | 120.00 | 93.15 | 89.90 |
| NH0853-086 | | US 85 BRIGHTON TO FORT LUPTON | 03/29/12 | 18.00 | 75.00 | 54.99 | 88.50 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 1,155.00 | 79.76 | 82.07 | 75.61 |
| BR1251-007 | | SH 125 NORTH OF WALDEN, JACKS | 04/05/12 | 40.00 | 120.00 | 87.00 | 90.00 |
| IM0761-208 | | I-76 FROM FEDERAL TO I-25 | 04/05/12 | 20.00 | 80.00 | 81.65 | 59.26 |
| NH 1602-105 | | US 160 BETWEEN MONTE VISTA & | 04/12/12 | 40.00 | 70.00 | 98.01 | 70.02 |
| C0703-379 | | I-70 MM 212 SAFETY IMPROVEMEN | 04/19/12 | 20.00 | 120.00 | 96.33 | 104.00 |
| FBR0253-218 | | I-25 FRONTAGE ROAD BR MP 249. | 04/26/12 | 45.00 | 80.00 | 94.54 | 75.00 |
| IM 0252-416 | | I-25, DOUGLAS-EL PASO COUNTY | 04/26/12 | 8.00 | 100.00 | 110.75 | 75.00 |
| FSA 1602-132 | | US 160 WEST OF PAGOSA SPRINGS | 04/26/12 | 5.00 | 75.00 | 190.00 | 230.00 |
| SHE0853-083 | | US 85 FROM FT LUPTON NORTH TO | 04/26/12 | 50.00 | 80.00 | 69.15 | 46.30 |
| FSA069A-027 | | SH 69 SOUTH OF WESTCLIFFE, CO | 04/26/12 | 40.00 | 75.00 | 88.57 | 88.56 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 48.00 | 75.00 | 87.34 | 75.00 |
| STA009A-033 | | SH 9 SOUTH OF HARTSEL | 05/03/12 | 20.00 | 85.00 | 85.61 | 73.70 |
| FSA0142-054 | | SH 257 AND SH 14 INTERSECTION | 05/03/12 | 4.00 | 75.00 | 62.50 | 70.00 |
| BR0251-341 | | I-25/US 50/SH 47 INTERCHANGE | 05/03/12 | 100.00 | 80.00 | 63.79 | 72.90 |
| IM0701-211 | | I-70 MP 11-16.5 MESA I-70 EAS | 05/10/12 | 20.00 | 70.00 | 74.72 | 56.70 |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 80.00 | 70.00 | 88.68 | 85.00 |
| C0703-378 | | CR 314, I-70 FRONTAGE RD, IDA | 05/10/12 | 60.00 | 60.00 | 91.51 | 90.00 |
| NH1601-065 | | US 160 FROM MANCOS HILL WEST | 05/17/12 | 40.00 | 110.00 | 103.07 | 61.00 |
| FBR0343-034 - In Place Const. | | ON US 34 EAST OF WRAY | 05/17/12 | 216.00 | 110.00 | 102.19 | 138.32 |
| FBR0343-034 - Slide in Const. | | ON US 34 EAST OF WRAY | | | | | |
| C0703-369 | | I 70 JEFFERSON COUNTY AND CLE | 05/17/12 | 10.00 | 75.00 | 48.30 | 64.86 |
| NH0505-046 | | US 50 HASTY AND MCCLAVE | 05/17/12 | 80.00 | 66.00 | 86.40 | 58.35 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 20.00 | 100.00 | 121.41 | 86.00 |
| NH0342-054 | | US 34 EAST OF GREELEY | 05/24/12 | 45.00 | 75.00 | 77.35 | 90.00 |
| STA072A-033 | | SH72- SH119 TO SH7 BOULDER CO | 05/24/12 | 6.00 | 70.00 | 102.50 | 55.00 |
| STA0831-115 | | SH 83 - ANTELOPE CREEK TO CAS | 05/24/12 | 10.00 | 80.00 | 73.50 | 72.10 |
| HPP0241-058 | | SH 24 MM 168-172 | 06/14/12 | 60.00 | 70.00 | 93.33 | 119.00 |
| NH145A-045 | | SAN MIGUEL COUNTY | 06/21/12 | 20.00 | 170.00 | 124.71 | 119.06 |
| BR0241-049 | | US-24 MP 178.0 - 179.25 | 06/28/12 | 20.00 | 100.00 | 81.93 | 159.00 |
| STA145A-054 | | SH 145 NORTH OF RICO & NEAR T | 06/28/12 | 10.00 | 100.00 | 125.00 | 35.00 |
| STEO702-322 | | VAIL PASS RECREATION PATH ADJ | 06/28/12 | 10.00 | 80.00 | 192.19 | 109.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 1,147.00 | 86.97 | 89.54 | 86.89 |
| ER 0241-059 | | US 24 MP 165-166.5 | 07/18/12 | 20.00 | 50.00 | 517.50 | 135.00 |
| SHE2854-128 | | US 285, E. OF CONIFER, JEFFER | 07/19/12 | 36.00 | 100.00 | 80.90 | 75.00 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 30.00 | 70.00 | 86.64 | 62.00 |
| BR157A-011 | | US 36 AND SH 157 IN BOULDER C | 07/26/12 | 25.00 | 80.00 | 95.67 | 62.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|----------------------------------|--|----------|-------------------|------------|-------------|-------------|
| ===== 208-00105 | | Removal and Disposal of Sediment (Equip) | | Hour ===== | | | |
| FSA0853-080 | | US 85 IN GILCREST | 07/26/12 | 10.00 | 50.00 | 87.75 | 55.00 |
| FBR200-181 | | ON SH 266 MP 2.63 & 2.66 AND | 07/31/12 | 80.00 | 55.00 | 150.00 | 150.00 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 300.00 | 65.00 | 65.24 | 80.00 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| MTCE0091-039 | | SH 9 IN SUMMIT COUNTY | 08/09/12 | 20.00 | 85.00 | 66.67 | 55.00 |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 50.00 | 93.22 | 109.27 | 109.27 |
| BR0243-083 | | REGION 2, EL PASO COUNTY, US- | 08/23/12 | 20.00 | 65.00 | 125.11 | 119.57 |
| STA1381-007 | | US 138 FROM STERLING TO NEBRA | 08/30/12 | 12.00 | 80.00 | 68.25 | 50.00 |
| C007A-016 | | SH 7 BUSINESS ROUTE IN ALLENS | 08/30/12 | 5.00 | 150.00 | 61.88 | 70.00 |
| STA0131-059 | | SH13 NORTH OF 14 MILE CREEK | 09/06/12 | 40.00 | 100.00 | 89.63 | 50.00 |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 72.00 | 75.00 | 73.95 | 81.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 90.00 | 59.00 | 68.20 | 68.20 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 810.00 | 70.59 | 85.49 | 86.72 |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 20.00 | 87.50 | 64.50 | 45.00 |
| FBRC050-005 | | SH 350 MP 8.608 AND SH 239 MP | 10/11/12 | 40.00 | 80.00 | 88.69 | 95.81 |
| FSA2854-130 | | US 285 WINDY POINT MM 240.5+- | 10/11/12 | 3.00 | 85.00 | 83.25 | 80.00 |
| STA0741-018 | | SH 74 MP 4.69 AND 9.47 AT KIT | 10/11/12 | 4.00 | 95.00 | 54.98 | 75.45 |
| FSA083A-040 | | SH 83 @ RAFTER RD, FRANKTOWN, | 10/11/12 | 9.00 | 80.00 | 58.83 | 75.00 |
| IM0703-389 | | CLEAR CREEK COUNTY | 10/22/12 | 40.00 | 70.00 | 88.09 | 88.09 |
| STAR100-182 | | US 385, YUMA COUNTY LINE SOUT | 11/01/12 | 40.00 | 60.00 | 68.33 | 40.00 |
| MTCE R600-429 | | VARIOUS LOCATIONS IN REGION 6 | 11/01/12 | 25.00 | 80.00 | 37.70 | 1.00 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 100.00 | 90.00 | 76.19 | 86.00 |
| ITSSW01-182 | | C470 (KIPLING TO SANTA FE) | 11/01/12 | 20.00 | 100.00 | 68.30 | 87.00 |
| STMR200-183 | | ALL COUNTIES IN REGION 2 | 11/08/12 | 135.00 | 81.00 | 102.94 | 78.00 |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 100.00 | 90.00 | 121.21 | 95.00 |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE | 11/29/12 | 40.00 | 80.00 | 75.55 | 79.00 |
| FBR0704-227 | | I-70 FRONTAGE ROAD WEST OF LI | 12/06/12 | 15.00 | 80.00 | 79.72 | 70.40 |
| STA 0702-324 | | I-70:COPPER-SUMMIT BIKE PATH | 12/06/12 | 20.00 | 135.00 | 136.00 | 105.00 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 40.00 | 81.75 | 81.75 | 81.75 |
| SHE 0701-215 | | I-70 MP 87 - 110 IN GARFIELD | 12/13/12 | 20.00 | 80.00 | 44.00 | 44.00 |
| SHE 0821-096 | | SH 82 MP 12.5-19.5 GARFIELD & | 12/13/12 | 10.00 | 80.00 | 68.00 | 60.00 |
| STA0142-056 | | SH 14 BRIGGSDALE EAST | 12/20/12 | 4.00 | 50.00 | 27.00 | 20.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 685.00 | 83.81 | 92.90 | 76.81 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 3,797.00 | 80.71 | 86.34 | 81.26 |
| ===== 208-00106 | | Sweeping (Sediment Removal) | | Hour ===== | | | |
| BR0253-213 | | I-25 MAINLINE OVER DRAW AT MI | 01/05/12 | 20.00 | 185.00 | 118.82 | 85.00 |
| ITSSW00-927 | | I-25 AND I-225 TREX AREA | 01/19/12 | 100.00 | 60.00 | 52.00 | 68.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-------------------------------|----------------------------------|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 208-00106 | Sweeping (Sediment Removal) | | Hour | ===== | ===== | ===== |
| STA R600-401 | | US 36 OVERLAY | 01/26/12 | 20.00 | 135.00 | 140.15 | 135.25 |
| FBR0362-032 | | SH 36, EAST OF STRASBURG | 01/26/12 | 10.00 | 200.00 | 140.96 | 175.00 |
| NH 1601-064 | | MONTEZUMA COUNTY | 02/09/12 | 20.00 | 66.00 | 139.06 | 112.17 |
| STA095A-012 | | SH 95 (SHERIDAN): 68TH AVE TO | 02/09/12 | 88.00 | 135.00 | 133.15 | 135.00 |
| MTCE R500-122 | | US24 STRUCTURE# I-13-D MP221. | 02/09/12 | 20.00 | 100.00 | 116.33 | 55.00 |
| STA3921-010-CIPR/HMA ALT | | SH 392: I-25 TO 7TH STREET IN | 02/16/12 | 120.00 | 140.00 | 129.35 | 150.00 |
| STA3921-010-PCCP ALT | | SH 392: I-25 TO 7TH STREET IN | | | | | |
| FSA 0061-082 | | US 6 STERLING VIADUCT | 02/16/12 | 20.00 | 100.00 | 102.50 | 100.00 |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 70.00 | 80.00 | 129.97 | 149.45 |
| IM 070A-008 | | I-70 WEST CHAIN STATION PHS I | 03/01/12 | 54.00 | 140.00 | 173.75 | 180.00 |
| NH 2852-018 | | US 285 CENTER NORTH AND SOUTH | 03/01/12 | 20.00 | 100.00 | 125.13 | 70.00 |
| NH0504-063 | | US 50 M.P. 359.00 TO M.P. 366 | 03/08/12 | 64.00 | 75.00 | 111.31 | 145.89 |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 20.00 | 100.00 | 176.91 | 125.44 |
| FSA1151-027 | | SH 115A M.P.40.4 TO 44.0 | 03/29/12 | 500.00 | 60.00 | 115.81 | 116.24 |
| NH0853-086 | | US 85 BRIGHTON TO FORT LUPTON | 03/29/12 | 30.00 | 110.00 | 142.12 | 140.00 |
| | WEIGHTED AVERAGE FOR THE FIRST | QUARTER | | 1,176.00 | 88.15 | 121.64 | 120.90 |
| NH 1602-105 | | US 160 BETWEEN MONTE VISTA & | 04/12/12 | 10.00 | 100.00 | 105.40 | 152.21 |
| C0703-379 | | I-70 MM 212 SAFETY IMPROVEMEN | 04/19/12 | 36.00 | 165.00 | 113.67 | 84.00 |
| FBR0253-218 | | I-25 FRONTAGE ROAD BR MP 249. | 04/26/12 | 60.00 | 80.00 | 136.63 | 115.00 |
| IM 0252-416 | | I-25, DOUGLAS-EL PASO COUNTY | 04/26/12 | 10.00 | 125.00 | 121.95 | 125.00 |
| STA R400-272 | | I25 S OF CARR & I76 LONG BRID | 04/26/12 | 16.00 | 75.00 | 141.67 | 130.00 |
| SHE0853-083 | | US 85 FROM FT LUPTON NORTH TO | 04/26/12 | 100.00 | 100.00 | 156.75 | 173.50 |
| FSA069A-027 | | SH 69 SOUTH OF WESTCLIFFE, CO | 04/26/12 | 80.00 | 75.00 | 101.59 | 120.85 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 50.00 | 75.00 | 144.28 | 67.50 |
| STA009A-033 | | SH 9 SOUTH OF HARTSEL | 05/03/12 | 40.00 | 120.00 | 141.13 | 171.88 |
| BR0251-341 | | I-25/US 50/SH 47 INTERCHANGE | 05/03/12 | 150.00 | 100.00 | 149.87 | 70.10 |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 110.00 | 140.00 | 131.31 | 125.00 |
| C0703-378 | | CR 314, I-70 FRONTAGE RD, IDA | 05/10/12 | 50.00 | 80.00 | 134.25 | 150.00 |
| FBR0343-034 - In Place Const. | | ON US 34 EAST OF WRAY | 05/17/12 | 72.00 | 105.00 | 169.98 | 154.02 |
| FBR0343-034 - Slide in Const. | | ON US 34 EAST OF WRAY | | | | | |
| STA0404-052 | | SH 40 (COLFAX AVE): COLE TO S | 05/17/12 | 75.00 | 135.00 | 132.37 | 147.00 |
| C0703-369 | | I 70 JEFFERSON COUNTY AND CLE | 05/17/12 | 8.00 | 103.00 | 71.38 | 97.30 |
| NH0505-046 | | US 50 HASTY AND MCCLAVE | 05/17/12 | 80.00 | 185.00 | 149.87 | 63.65 |
| NH0342-054 | | US 34 EAST OF GREELEY | 05/24/12 | 36.00 | 110.00 | 131.82 | 75.00 |
| STA0831-115 | | SH 83 - ANTELOPE CREEK TO CAS | 05/24/12 | 41.00 | 120.00 | 155.40 | 136.00 |
| NH145A-045 | | SAN MIGUEL COUNTY | 06/21/12 | 10.00 | 133.00 | 150.91 | 119.06 |
| STA145A-054 | | SH 145 NORTH OF RICO & NEAR T | 06/28/12 | 20.00 | 120.00 | 160.00 | 140.00 |
| | WEIGHTED AVERAGE FOR THE SECOND | QUARTER | | 1,054.00 | 112.96 | 137.36 | 116.42 |
| MTCE R100-193 | | SH9 OVER I-70, FRISCO, SUMMIT | 07/05/12 | 10.00 | 65.00 | 124.00 | 200.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 208-00106 | Sweeping (Sediment Removal) | | Hour | ===== | ===== | ===== |
| SHE006A-052 | | TOWN OF KEYSTONE, SUMMIT COUN | 07/12/12 | 18.00 | 105.00 | 120.00 | 160.00 |
| SHE2854-128 | | US 285, E. OF CONIFER, JEFFER | 07/19/12 | 60.00 | 150.00 | 96.28 | 50.00 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 200.00 | 106.00 | 175.27 | 140.00 |
| BR157A-011 | | US 36 AND SH 157 IN BOULDER C | 07/26/12 | 115.00 | 152.00 | 118.33 | 135.00 |
| FBRR200-181 | | ON SH 266 MP 2.63 & 2.66 AND | 07/31/12 | 120.00 | 160.00 | 150.00 | 150.00 |
| ITSSW01-236 | | I-25 AND C470 IN DENVER | 08/02/12 | 10.00 | 60.00 | 106.80 | 93.00 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 340.00 | 70.00 | 129.33 | 120.00 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| MTCE0091-039 | | SH 9 IN SUMMIT COUNTY | 08/09/12 | 54.00 | 115.00 | 95.00 | 75.00 |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 50.00 | 121.54 | 134.48 | 134.48 |
| BR0243-083 | | REGION 2, EL PASO COUNTY, US- | 08/23/12 | 15.00 | 70.00 | 146.64 | 128.22 |
| STA1381-007 | | US 138 FROM STERLING TO NEBRA | 08/30/12 | 36.00 | 120.00 | 118.50 | 100.00 |
| C007A-016 | | SH 7 BUSINESS ROUTE IN ALLENS | 08/30/12 | 15.00 | 146.00 | 109.75 | 100.00 |
| C0703-393 | | INTERSTATE I-70 WB BORE AND R | 09/10/12 | 80.00 | 129.00 | 169.38 | 166.53 |
| STA0142-061 | | SH 14 AT SUMMIT VIEW SIGNALS | 09/13/12 | 18.00 | 103.00 | 136.87 | 135.00 |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 93.00 | 110.00 | 123.50 | 190.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 400.00 | 94.00 | 150.00 | 150.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 1,634.00 | 106.29 | 139.52 | 137.95 |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 40.00 | 125.00 | 135.20 | 45.00 |
| FBRC050-005 | | SH 350 MP 8.608 AND SH 239 MP | 10/11/12 | 140.00 | 150.00 | 109.13 | 84.18 |
| FSA2854-130 | | US 285 WINDY POINT MM 240.5+- | 10/11/12 | 6.00 | 100.00 | 144.63 | 80.00 |
| STA0741-018 | | SH 74 MP 4.69 AND 9.47 AT KIT | 10/11/12 | 8.00 | 110.00 | 98.48 | 106.51 |
| FSA083A-040 | | SH 83 @ RAFTER RD, FRANKTOWN, | 10/11/12 | 45.00 | 130.00 | 140.00 | 75.00 |
| IM0703-389 | | CLEAR CREEK COUNTY | 10/22/12 | 40.00 | 145.00 | 121.13 | 121.13 |
| STAR100-182 | | US 385, YUMA COUNTY LINE SOUT | 11/01/12 | 20.00 | 155.00 | 88.67 | 50.00 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 200.00 | 110.00 | 76.46 | 50.00 |
| FBR0704-227 | | I-70 FRONTAGE ROAD WEST OF LI | 12/06/12 | 26.00 | 150.00 | 93.68 | 43.21 |
| STA 0702-324 | | I-70:COPPER-SUMMIT BIKE PATH | 12/06/12 | 100.00 | 100.00 | 129.00 | 102.00 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 60.00 | 137.34 | 146.25 | 146.25 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 685.00 | 126.09 | 108.46 | 79.18 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 4,549.00 | 106.12 | 128.68 | 118.99 |
| ===== | 208-00107 | Rem Trash | | Hour | ===== | ===== | ===== |
| FBR0362-032 | | SH 36, EAST OF STRASBURG | 01/26/12 | 10.00 | 40.00 | 99.52 | 295.00 |
| MTCE R500-122 | | US24 STRUCTURE# I-13-D MP221. | 02/09/12 | 20.00 | 50.00 | 54.00 | 35.00 |
| MTCE0252-418 | | I-25 RAMP METERING PROJECT | 02/09/12 | 6.00 | 25.00 | 61.88 | 40.50 |
| STEC540-013 | | SH 9 BIKE PATH BETWEEN ALMA & | 02/16/12 | 20.00 | 45.00 | 71.73 | 28.00 |
| STA3921-010-CIPR/HMA ALT | | SH 392: I-25 TO 7TH STREET IN | 02/16/12 | 80.00 | 65.00 | 46.62 | 55.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---|----------------------------------|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== 208-00107 | | | | | | | |
| | | Rem Trash | | Hour | ===== | | |
| STA3921-010-PCCP ALT | | SH 392: I-25 TO 7TH STREET IN | | | | | |
| FSA 0061-082 | | US 6 STERLING VIADUCT | 02/16/12 | 10.00 | 30.00 | 39.00 | 50.00 |
| NH0243-080 | | US 24 & ELBERT ROAD INTERSECT | 02/16/12 | 40.00 | 40.00 | 82.48 | 45.00 |
| IM 070A-008 | | I-70 WEST CHAIN STATION PHS I | 03/01/12 | 27.00 | 36.50 | 60.00 | 85.00 |
| NH0504-063 | | US 50 M.P. 359.00 TO M.P. 366 | 03/08/12 | 40.00 | 30.00 | 59.72 | 94.82 |
| FSA1151-027 | | SH 115A M.P.40.4 TO 44.0 | 03/29/12 | 500.00 | 30.00 | 43.21 | 47.38 |
| NH0853-086 | | US 85 BRIGHTON TO FORT LUPTON | 03/29/12 | 30.00 | 37.00 | 36.81 | 48.50 |
| WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | | 783.00 | 35.56 | 48.86 | 54.09 |
| NH 1602-105 | | US 160 BETWEEN MONTE VISTA & | 04/12/12 | 5.00 | 25.00 | 66.90 | 55.70 |
| FSA0343-036 | | FORT MORGAN | 04/19/12 | 4.00 | 50.00 | 58.33 | 53.00 |
| FBR0253-218 | | I-25 FRONTAGE ROAD BR MP 249. | 04/26/12 | 60.00 | 35.00 | 69.50 | 41.00 |
| STA R400-272 | | I25 S OF CARR & I76 LONG BRID | 04/26/12 | 16.00 | 40.00 | 54.00 | 40.00 |
| SHE0853-083 | | US 85 FROM FT LUPTON NORTH TO | 04/26/12 | 20.00 | 30.00 | 90.25 | 139.50 |
| FSA069A-027 | | SH 69 SOUTH OF WESTCLIFFE, CO | 04/26/12 | 40.00 | 45.00 | 60.57 | 68.04 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 75.00 | 40.00 | 62.45 | 40.00 |
| STA009A-033 | | SH 9 SOUTH OF HARTSEL | 05/03/12 | 16.00 | 60.00 | 70.46 | 65.37 |
| BR0251-341 | | I-25/US 50/SH 47 INTERCHANGE | 05/03/12 | 200.00 | 40.00 | 68.48 | 92.80 |
| C0703-378 | | CR 314, I-70 FRONTAGE RD, IDA | 05/10/12 | 60.00 | 45.00 | 113.49 | 34.00 |
| FBR0343-034 - In Place Const. | | ON US 34 EAST OF WRAY | 05/17/12 | 144.00 | 50.00 | 89.29 | 230.29 |
| FBR0343-034 - Slide in Const. | | ON US 34 EAST OF WRAY | | | | | |
| NH0505-046 | | US 50 HASTY AND MCCLAVE | 05/17/12 | 40.00 | 25.00 | 54.11 | 43.50 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 20.00 | 50.00 | 119.84 | 62.00 |
| NH0342-054 | | US 34 EAST OF GREELEY | 05/24/12 | 36.00 | 38.00 | 65.37 | 60.00 |
| STA0831-115 | | SH 83 - ANTELOPE CREEK TO CAS | 05/24/12 | 10.00 | 50.00 | 122.27 | 78.00 |
| WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | | 746.00 | 41.81 | 73.79 | 83.46 |
| SHE2854-128 | | US 285, E. OF CONIFER, JEFFER | 07/19/12 | 24.00 | 50.00 | 47.78 | 37.00 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 50.00 | 33.00 | 93.03 | 95.00 |
| BR157A-011 | | US 36 AND SH 157 IN BOULDER C | 07/26/12 | 46.00 | 55.00 | 60.67 | 92.00 |
| FBRR200-181 | | ON SH 266 MP 2.63 & 2.66 AND | 07/31/12 | 260.00 | 65.00 | 75.00 | 75.00 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 160.00 | 25.00 | 43.37 | 65.00 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| MTCE0091-039 | | SH 9 IN SUMMIT COUNTY | 08/09/12 | 36.00 | 45.00 | 60.00 | 35.00 |
| BR0243-083 | | REGION 2, EL PASO COUNTY, US- | 08/23/12 | 10.00 | 25.00 | 57.29 | 45.47 |
| STA1381-007 | | US 138 FROM STERLING TO NEBRA | 08/30/12 | 24.00 | 50.00 | 40.63 | 37.00 |
| C007A-016 | | SH 7 BUSINESS ROUTE IN ALLENS | 08/30/12 | 6.00 | 25.00 | 50.75 | 42.00 |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 154.00 | 38.00 | 60.23 | 35.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 150.00 | 23.00 | 29.19 | 29.19 |
| WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | | 920.00 | 42.18 | 59.76 | 56.18 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|--------------------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== 208-00107 | 208-00107 | Rem Trash | | Hour | ===== | ===== | ===== |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 10.00 | 85.00 | 56.00 | 45.00 |
| FBR050-005 | | SH 350 MP 8.608 AND SH 239 MP | 10/11/12 | 71.00 | 50.00 | 61.86 | 89.60 |
| FSA2854-130 | | US 285 WINDY POINT MM 240.5+- | 10/11/12 | 3.00 | 40.00 | 78.00 | 24.00 |
| STA0741-018 | | SH 74 MP 4.69 AND 9.47 AT KIT | 10/11/12 | 4.00 | 50.00 | 35.80 | 29.24 |
| FSA083A-040 | | SH 83 @ RAFTER RD, FRANKTOWN, | 10/11/12 | 18.00 | 68.00 | 79.67 | 37.50 |
| STAR100-182 | | US 385, YUMA COUNTY LINE SOUT | 11/01/12 | 16.00 | 35.00 | 37.20 | 20.00 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 60.00 | 50.00 | 79.95 | 45.00 |
| STMR200-183 | | ALL COUNTIES IN REGION 2 | 11/08/12 | 75.00 | 78.00 | 42.68 | 42.00 |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE | 11/29/12 | 40.00 | 40.00 | 34.75 | 29.00 |
| FBR0704-227 | | I-70 FRONTAGE ROAD WEST OF LI | 12/06/12 | 20.00 | 25.00 | 88.87 | 50.72 |
| STA 0702-324 | | I-70:COPPER-SUMMIT BIKE PATH | 12/06/12 | 20.00 | 45.00 | 97.80 | 175.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 337.00 | 54.46 | 60.12 | 57.92 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 2,786.00 | 41.71 | 59.87 | 62.89 |
| ===== 208-00205 | 208-00205 | Erosion Control Supervisor | | Hour | ===== | ===== | ===== |
| BR0253-213 | | I-25 MAINLINE OVER DRAW AT MI | 01/05/12 | 52.00 | 60.00 | 73.67 | 60.00 |
| ITSSW00-927 | | I-25 AND I-225 TREX AREA | 01/19/12 | 20.00 | 60.00 | 78.50 | 85.00 |
| STA R600-401 | | US 36 OVERLAY | 01/26/12 | 60.00 | 60.00 | 84.25 | 91.97 |
| STA3501-011 | | SH 350, M.P. 63.7 TO M.P. 72. | 01/26/12 | 600.00 | 50.00 | 34.63 | 1.00 |
| FSA0341-075 | | US 34 INTERSECTION WITH MALL | 02/02/12 | 45.00 | 90.00 | 69.35 | 65.00 |
| NH 1601-064 | | MONTEZUMA COUNTY | 02/09/12 | 130.00 | 70.00 | 109.11 | 120.00 |
| STM021A-002 | | SH 21 M.P. 137.6 TO M.P. 139. | 02/09/12 | 600.00 | 50.00 | 36.31 | 34.06 |
| STA095A-012 | | SH 95 (SHERIDAN): 68TH AVE TO | 02/09/12 | 88.00 | 50.00 | 62.53 | 67.50 |
| STEC540-013 | | SH 9 BIKE PATH BETWEEN ALMA & | 02/16/12 | 52.00 | 55.00 | 58.75 | 45.50 |
| STA3921-010-CIPR/HMA ALT | | SH 392: I-25 TO 7TH STREET IN | 02/16/12 | 1,120.00 | 65.00 | 69.06 | 55.00 |
| STA3921-010-PCCP ALT | | SH 392: I-25 TO 7TH STREET IN | | | | | |
| NH0243-080 | | US 24 & ELBERT ROAD INTERSECT | 02/16/12 | 375.00 | 45.00 | 52.68 | 45.00 |
| STAR600-410 | | VARIOUS LOCATIONS IN REGION 6 | 03/01/12 | 40.00 | 90.00 | 76.15 | 60.00 |
| IM 070A-008 | | I-70 WEST CHAIN STATION PHS I | 03/01/12 | 180.00 | 57.00 | 79.50 | 100.00 |
| NH 2852-018 | | US 285 CENTER NORTH AND SOUTH | 03/01/12 | 75.00 | 60.00 | 71.51 | 40.00 |
| IM0252-409 | | I-25, M.P. 124.1 TO M.P. 138. | 03/08/12 | 200.00 | 55.00 | 61.19 | 53.56 |
| NH0504-063 | | US 50 M.P. 359.00 TO M.P. 366 | 03/08/12 | 200.00 | 55.00 | 38.41 | 37.43 |
| NH0502-065 | | US 50 MONTROSE COUNTY MM 103. | 03/15/12 | 60.00 | 40.00 | 63.40 | 37.50 |
| FSA002A-005 | | SH2:12TH AVE AND EB I-70 | 03/15/12 | 90.00 | 82.00 | 67.87 | 82.24 |
| STM 094A-032 | | SH94, M.P. 0.0 TO M.P. 17.2 , | 03/22/12 | 200.00 | 55.00 | 45.39 | 35.29 |
| FSA1151-027 | | SH 115A M.P.40.4 TO 44.0 | 03/29/12 | 600.00 | 60.00 | 38.58 | 47.38 |
| NH0853-086 | | US 85 BRIGHTON TO FORT LUPTON | 03/29/12 | 80.00 | 80.00 | 65.39 | 70.00 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 4,867.00 | 57.85 | 53.82 | 46.02 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 208-00205 | Erosion Control Supervisor | | Hour | ===== | ===== | ===== |
| IM0761-208 | | I-76 FROM FEDERAL TO I-25 | 04/05/12 | 90.00 | 75.00 | 91.52 | 91.59 |
| AQCR600-392 | | SH 285 FROM FEDERAL TO CLARKS | 04/12/12 | 20.00 | 78.00 | 76.00 | 70.00 |
| IM0252-417 | | I25 FROM LINCOLN AVE TO 470 I | 04/26/12 | 48.00 | 65.00 | 113.25 | 80.00 |
| FSA069A-027 | | SH 69 SOUTH OF WESTCLIFFE, CO | 04/26/12 | 350.00 | 80.00 | 50.05 | 49.90 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 240.00 | 45.00 | 66.67 | 42.00 |
| ITS4701-123 | | C470 (ALAMEDA-KIPLING) | 05/03/12 | 100.00 | 95.00 | 121.00 | 125.00 |
| BR0251-341 | | I-25/US 50/SH 47 INTERCHANGE | 05/03/12 | 150.00 | 200.00 | 86.58 | 84.30 |
| SHER600-380 | | SH30 VARIOS LOC., SH88: ILIFF | 05/03/12 | 50.00 | 65.00 | 84.69 | 120.00 |
| BRR600-412 | | VARIOUS BRIDGES IN REGION 6 | 05/17/12 | 140.00 | 60.00 | 63.10 | 35.00 |
| STA0404-052 | | SH 40 (COLFAX AVE): COLE TO S | 05/17/12 | 100.00 | 65.00 | 73.60 | 90.00 |
| NH0505-046 | | US 50 HASTY AND MCCLAVE | 05/17/12 | 450.00 | 50.00 | 44.84 | 50.00 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 1,500.00 | 65.00 | 66.35 | 75.00 |
| STA0831-115 | | SH 83 - ANTELOPE CREEK TO CAS | 05/24/12 | 82.00 | 70.00 | 84.30 | 80.50 |
| STU391A-010 | | KIPLING (SH391) 38TH TO I70 | 06/28/12 | 88.00 | 73.00 | 64.92 | 52.00 |
| C 133A-040 | | SH 133 MP 43 IN PITKIN COUNTY | 06/28/12 | 10.00 | 100.00 | 111.67 | 85.00 |
| FBR120A-010 | | ON SH 120 IN FREMONT COUNTY | 06/28/12 | 200.00 | 45.00 | 58.14 | 44.25 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 3,618.00 | 69.11 | 64.94 | 66.87 |
| SHE2854-128 | | US 285, E. OF CONIFER, JEFFER | 07/19/12 | 120.00 | 60.00 | 63.07 | 45.00 |
| SHE R600-402 | | SH121/QUINCY & PARKHILL; SH12 | 07/19/12 | 40.00 | 72.00 | 66.17 | 80.00 |
| BR157A-011 | | US 36 AND SH 157 IN BOULDER C | 07/26/12 | 160.00 | 60.00 | 63.00 | 64.00 |
| FBRR200-181 | | ON SH 266 MP 2.63 & 2.66 AND | 07/31/12 | 520.00 | 90.00 | 30.00 | 30.00 |
| ITSSW01-236 | | I-25 AND C470 IN DENVER | 08/02/12 | 40.00 | 60.00 | 60.10 | 69.00 |
| MTCE0091-039 | | SH 9 IN SUMMIT COUNTY | 08/09/12 | 300.00 | 125.00 | 95.00 | 65.00 |
| BR0243-083 | | REGION 2, EL PASO COUNTY, US- | 08/23/12 | 15.00 | 50.00 | 67.15 | 62.74 |
| SHE 0761-215 | | I 76 BROMLEY TO LOCHBUIE | 08/23/12 | 80.00 | 75.00 | 75.13 | 30.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 1,275.00 | 88.73 | 67.70 | 47.09 |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 240.00 | 45.00 | 54.60 | 45.00 |
| CR600-408 | | R6 SLOPE STABILIZATION PROJEC | 10/18/12 | 30.00 | 60.00 | 74.00 | 82.00 |
| STAR100-182 | | US 385, YUMA COUNTY LINE SOUT | 11/01/12 | 100.00 | 57.00 | 66.00 | 60.00 |
| MTCE R600-429 | | VARIOUS LOCATIONS IN REGION 6 | 11/01/12 | 45.00 | 75.00 | 47.69 | 75.00 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 124.00 | 80.00 | 70.01 | 50.00 |
| ITSSW01-182 | | C470 (KIPLING TO SANTA FE) | 11/01/12 | 100.00 | 95.00 | 99.65 | 76.00 |
| C224A-001 | | ON BROADWAY, NORTH OF 70TH, C | 11/15/12 | 100.00 | 65.00 | 57.72 | 82.00 |
| FBR0704-227 | | I-70 FRONTAGE ROAD WEST OF LI | 12/06/12 | 65.00 | 80.00 | 78.61 | 91.53 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-------------------------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 208-00205 | Erosion Control Supervisor | | Hour | ===== | ===== | ===== |
| SHE 0701-215 | | I-70 MP 87 - 110 IN GARFIELD | 12/13/12 | 40.00 | 90.00 | 50.00 | 50.00 |
| SHE 0821-096 | | SH 82 MP 12.5-19.5 GARFIELD & | 12/13/12 | 20.00 | 100.00 | 100.00 | 150.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 864.00 | 67.59 | 66.02 | 64.33 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 10,624.00 | 66.18 | 60.09 | 55.23 |
| ===== | 208-00206 | Erosion Control Supervisor | | Day | ===== | ===== | ===== |
| FSA 0831-112 | | SH83/LEETSDALE DRIVE @ MONACO | 01/12/12 | 129.00 | 100.00 | 95.43 | 118.00 |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 720.00 | 100.00 | 83.27 | 35.00 |
| FBR0362-032 | | SH 36, EAST OF STRASBURG | 01/26/12 | 42.00 | 100.00 | 144.40 | 115.00 |
| STA145A-052 | | SH 145 ON LIZARD HEAD PASS TO | 01/26/12 | 90.00 | 150.00 | 153.79 | 200.00 |
| IM 0702-321 | | I-70 MP 117 TO MP 126.5 IN GA | 02/02/12 | 63.00 | 250.00 | 194.73 | 101.87 |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 160.00 | 220.00 | 194.61 | 50.26 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 390.00 | 90.00 | 75.22 | 75.00 |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 270.00 | 175.00 | 121.89 | 160.12 |
| IM0702-314 | | I-70 MM 130.5 TO MM 139.5 | 03/22/12 | 65.00 | 175.00 | 166.25 | 350.00 |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 170.00 | 200.00 | 116.20 | 169.93 |
| NH0501-059 - Heater/Remix | | US 50 MP36 TO 68 AND SH141 MP | 03/29/12 | 140.00 | 100.00 | 106.40 | 60.60 |
| NH0501-059 - Mill/Fill | | US 50 MP36 TO 68 AND SH141 MP | | | | | |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 2,239.00 | 131.88 | 105.84 | 95.01 |
| BR1251-007 | | SH 125 NORTH OF WALDEN, JACKS | 04/05/12 | 90.00 | 150.00 | 90.50 | 180.00 |
| NH 1602-105 | | US 160 BETWEEN MONTE VISTA & | 04/12/12 | 170.00 | 100.00 | 97.23 | 59.69 |
| FBR0253-218 | | I-25 FRONTAGE ROAD BR MP 249. | 04/26/12 | 183.00 | 90.00 | 100.09 | 95.00 |
| SHE0853-083 | | US 85 FROM FT LUPTON NORTH TO | 04/26/12 | 50.00 | 200.00 | 88.50 | 161.00 |
| C135A-027 | | SH135 MP 0.24 - 1.24, GUNNISO | 04/26/12 | 35.00 | 120.00 | 103.33 | 117.00 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 120.00 | 90.00 | 288.66 | 420.00 |
| STA009A-033 | | SH 9 SOUTH OF HARTSEL | 05/03/12 | 80.00 | 110.00 | 120.38 | 215.63 |
| IM0701-211 | | I-70 MP 11-16.5 MESA I-70 EAS | 05/10/12 | 100.00 | 110.00 | 227.28 | 100.00 |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 82.00 | 70.00 | 163.24 | 160.00 |
| C0703-378 | | CR 314, I-70 FRONTAGE RD, IDA | 05/10/12 | 150.00 | 65.00 | 149.63 | 150.00 |
| NH1601-065 | | US 160 FROM MANCOS HILL WEST | 05/17/12 | 120.00 | 135.00 | 139.88 | 140.00 |
| FBR0343-034 - In Place Const. | | ON US 34 EAST OF WRAY | 05/17/12 | 360.00 | 250.00 | 148.81 | 91.38 |
| FBR0343-034 - Slide in Const. | | ON US 34 EAST OF WRAY | | | | | |
| NH0342-054 | | US 34 EAST OF GREELEY | 05/24/12 | 90.00 | 95.00 | 149.58 | 120.00 |
| FSAR600-378 | | SH88B ARAPAHOE RD CORRIDOR | 05/31/12 | 60.00 | 100.00 | 107.38 | 97.00 |
| HPP0241-058 | | SH 24 MM 168-172 | 06/14/12 | 63.00 | 100.00 | 126.82 | 200.00 |
| NH145A-045 | | SAN MIGUEL COUNTY | 06/21/12 | 180.00 | 200.00 | 184.26 | 255.53 |
| BR0241-049 | | US-24 MP 178.0 - 179.25 | 06/28/12 | 59.00 | 250.00 | 121.76 | 60.00 |
| STE0702-322 | | VAIL PASS RECREATION PATH ADJ | 06/28/12 | 25.00 | 175.00 | 169.25 | 97.50 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 2,017.00 | 143.50 | 151.39 | 154.38 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== 208-00206 | | Erosion Control Supervisor | | Day | ===== | | |
| IM2706-035 | | I-270 VASQUEZ TO I-76 | 07/12/12 | 90.00 | 85.00 | 127.69 | 124.22 |
| ER 0241-059 | | US 24 MP 165-166.5 | 07/18/12 | 23.00 | 150.00 | 962.50 | 925.00 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 141.00 | 86.00 | 192.84 | 115.00 |
| FSA0853-080 | | US 85 IN GILCREST | 07/26/12 | 35.00 | 90.00 | 78.25 | 48.00 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 340.00 | 60.00 | 122.15 | 85.00 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 280.00 | 144.94 | 136.04 | 136.04 |
| STA1381-007 | | US 138 FROM STERLING TO NEBRA | 08/30/12 | 60.00 | 125.00 | 88.00 | 65.00 |
| C007A-016 | | SH 7 BUSINESS ROUTE IN ALLENS | 08/30/12 | 16.00 | 82.00 | 174.25 | 162.00 |
| STA0131-059 | | SH13 NORTH OF 14 MILE CREEK | 09/06/12 | 180.00 | 120.00 | 207.73 | 180.00 |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 154.00 | 90.00 | 131.58 | 135.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 298.00 | 71.00 | 0.00 | 0.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 1,617.00 | 94.49 | 153.20 | 112.35 |
| FBR050-005 | | SH 350 MP 8.608 AND SH 239 MP | 10/11/12 | 140.00 | 80.00 | 114.02 | 109.67 |
| FSA083A-040 | | SH 83 @ RAFTER RD, FRANKTOWN, | 10/11/12 | 40.00 | 110.00 | 91.67 | 100.00 |
| IM0703-389 | | CLEAR CREEK COUNTY | 10/22/12 | 36.00 | 106.00 | 308.71 | 308.71 |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 240.00 | 200.00 | 104.80 | 5.00 |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE | 11/29/12 | 185.00 | 90.00 | 128.12 | 7.00 |
| STA 0702-324 | | I-70:COPPER-SUMMIT BIKE PATH | 12/06/12 | 20.00 | 150.00 | 184.40 | 210.00 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 80.00 | 174.40 | 204.53 | 204.53 |
| SHE1151-024 | | SH115 & US50 IN FREMONT COUNT | 12/20/12 | 140.00 | 100.00 | 123.89 | 101.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 881.00 | 130.55 | 120.44 | 76.80 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 6,754.00 | 126.22 | 128.21 | 113.66 |
| ===== 208-00300 | | Temporary Berms | | Lin Foot | ===== | | |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 23,000.00 | 1.00 | 1.59 | 2.10 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 23,000.00 | 1.00 | 1.59 | 2.10 |
| BR1251-007 | | SH 125 NORTH OF WALDEN, JACKS | 04/05/12 | 400.00 | 2.00 | 19.03 | 20.00 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 100.00 | 10.00 | 7.13 | 2.65 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 500.00 | 3.60 | 15.78 | 16.53 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 208-00300 | Temporary Berms | | Lin Foot | ===== | | |
| STMR200-183 | | ALL COUNTIES IN REGION 2 | 11/08/12 | 200.00 | 2.40 | 3.64 | 2.80 |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 890.00 | 3.00 | 2.80 | 1.10 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 1,090.00 | 2.89 | 2.95 | 1.41 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 24,590.00 | 1.14 | 1.91 | 2.36 |
| ===== | 208-00301 | Temporary Diversion | | Lin Foot | ===== | | |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 2.00 | 7500.00 | 8025.00 | 8025.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 1,400.00 | 3.00 | 4.31 | 4.31 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 1,402.00 | 13.69 | 15.75 | 15.75 |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 2,440.00 | 25.00 | 21.32 | 10.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 2,440.00 | 25.00 | 21.32 | 10.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 3,842.00 | 20.87 | 20.83 | 12.10 |
| ===== | 208-00400 | Water Control | | LUMP SUM | ===== | | |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 1.00 | 30000.00 | 94861.08 | 107387.17 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 1.00 | 30000.00 | 94861.08 | 107387.17 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 1.00 | 15000.00 | 64872.85 | 115000.00 |
| STA145A-054 | | SH 145 NORTH OF RICO & NEAR T | 06/28/12 | 1.00 | 25000.00 | 18962.50 | 45000.00 |
| C 133A-040 | | SH 133 MP 43 IN PITKIN COUNTY | 06/28/12 | 1.00 | 15000.00 | 14488.67 | 5000.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 3.00 | 18333.33 | 40959.00 | 55000.00 |
| C 0701-217 | | I-70 MP 93.9, NORTH FRONTAGE | 08/06/12 | 1.00 | 20000.00 | 32739.40 | 19000.00 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 208-00400 | Water Control | | LUMP SUM | ===== | ===== | ===== |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 1.00 | 169000.00 | 214220.88 | 214220.88 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 2.00 | 94500.00 | 62986.31 | 116610.44 |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE | 11/29/12 | 1.00 | 40000.00 | 54211.68 | 98400.00 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 1.00 | 47960.00 | 58322.16 | 58322.16 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 2.00 | 43980.00 | 54896.76 | 78361.08 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 8.00 | 45245.00 | 60984.98 | 82791.28 |
| ===== | 209-00000 | Water | | M Gallon | ===== | ===== | ===== |
| FBR0362-032 | | SH 36, EAST OF STRASBURG | 01/26/12 | 14.00 | 100.00 | 73.58 | 155.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 14.00 | 100.00 | 73.58 | 155.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 14.00 | 100.00 | 73.58 | 155.00 |
| ===== | 209-00100 | Water (Landscaping) | | M Gallon | ===== | ===== | ===== |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 5.00 | 300.00 | 501.94 | 138.77 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 5.00 | 300.00 | 501.94 | 138.77 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 5.00 | 300.00 | 501.94 | 138.77 |
| ===== | 209-00600 | Dust Palliative (Mg Cl) | | Gallon | ===== | ===== | ===== |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 1,500.00 | 4.00 | 3.71 | 3.52 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 1,500.00 | 4.00 | 3.71 | 3.52 |
| NH 1602-105 | | US 160 BETWEEN MONTE VISTA & | 04/12/12 | 148,003.00 | 1.00 | 0.56 | 0.78 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 148,003.00 | 1.00 | 0.56 | 0.78 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 209-00600 | Dust Palliative (Mg Cl) | | Gallon | ===== | ===== | ===== |
| STA0131-059 | | SH13 NORTH OF 14 MILE CREEK | 09/06/12 | 16,000.00 | 1.00 | 1.34 | 0.80 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 16,000.00 | 1.00 | 1.34 | 0.80 |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 15,400.00 | 1.00 | 0.88 | 0.70 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 15,400.00 | 1.00 | 0.88 | 0.70 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 180,903.00 | 1.02 | 0.79 | 0.80 |
| ===== | 209-00605 | Dust Palliative (Mg Cl) (Spec) | | Gallon | ===== | ===== | ===== |
| FBR0362-032 | | SH 36, EAST OF STRASBURG | 01/26/12 | 14,000.00 | 1.50 | 0.83 | 0.52 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 14,000.00 | 1.50 | 0.83 | 0.52 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 14,000.00 | 1.50 | 0.83 | 0.52 |
| ===== | 210-00001 | Res Structure | | Each | ===== | ===== | ===== |
| FBR066A-002 | | SH 66 AT SAINT VRRAIN RIVER | 09/20/12 | 1.00 | 6000.00 | 2705.04 | 1540.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 1.00 | 6000.00 | 2705.04 | 1540.00 |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 1.00 | 1000.00 | 1960.50 | 1200.00 |
| SHE 0821-096 | | SH 82 MP 12.5-19.5 GARFIELD & | 12/13/12 | 3.00 | 3000.00 | 1350.00 | 1000.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 4.00 | 2500.00 | 1655.25 | 1050.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 5.00 | 3200.00 | 2075.17 | 1148.00 |
| ===== | 210-00010 | Res Mailbox Str | | Each | ===== | ===== | ===== |
| NH0243-080 | | US 24 & ELBERT ROAD INTERSECT | 02/16/12 | 2.00 | 240.00 | 230.72 | 200.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 2.00 | 240.00 | 230.72 | 200.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== 210-00010 | Res Mailbox Str | | | Each | ===== | ===== | ===== |
| FSA069A-027 | | SH 69 SOUTH OF WESTCLIFFE, CO | 04/26/12 | 7.00 | 250.00 | 230.80 | 275.89 |
| NH1601-065 | | US 160 FROM MANCOS HILL WEST | 05/17/12 | 2.00 | 210.00 | 220.00 | 225.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 9.00 | 241.11 | 230.08 | 264.58 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 6.00 | 100.00 | 221.78 | 275.00 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| STA0131-059 | | SH13 NORTH OF 14 MILE CREEK | 09/06/12 | 4.00 | 325.00 | 436.87 | 500.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 10.00 | 190.00 | 352.70 | 403.57 |
| FBR050-005 | | SH 350 MP 8.608 AND SH 239 MP | 10/11/12 | 2.00 | 250.00 | 446.56 | 212.64 |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE | 11/29/12 | 3.00 | 200.00 | 317.71 | 320.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 5.00 | 220.00 | 374.98 | 277.06 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 26.00 | 217.31 | 292.60 | 303.98 |
| ===== 210-00011 | Res Mailbox Str (Ty 1) | | | Each | ===== | ===== | ===== |
| STA3501-011 | | SH 350, M.P. 63.7 TO M.P. 72. | 01/26/12 | 13.00 | 400.00 | 293.91 | 340.00 |
| FSA0341-075 | | US 34 INTERSECTION WITH MALL | 02/02/12 | 1.00 | 200.00 | 185.90 | 250.00 |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 3.00 | 200.00 | 591.55 | 620.57 |
| NH0504-063 | | US 50 M.P. 359.00 TO M.P. 366 | 03/08/12 | 9.00 | 200.00 | 269.85 | 347.79 |
| NH0853-086 | | US 85 BRIGHTON TO FORT LUPTON | 03/29/12 | 1.00 | 190.00 | 150.76 | 135.00 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 27.00 | 295.93 | 325.19 | 362.85 |
| NH 1602-105 | | US 160 BETWEEN MONTE VISTA & | 04/12/12 | 3.00 | 200.00 | 427.30 | 405.91 |
| NH0505-046 | | US 50 HASTY AND MCCLAVE | 05/17/12 | 4.00 | 170.00 | 227.33 | 302.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 7.00 | 182.86 | 299.32 | 346.53 |
| FBR066A-002 | | SH 66 AT SAINT VRRAIN RIVER | 09/20/12 | 8.00 | 190.00 | 133.50 | 150.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 8.00 | 190.00 | 133.50 | 150.00 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 210-00011 | Res Mailbox Str (Ty 1) | | Each | ===== | ===== | ===== |
| SHE1151-024 | | SH115 & US50 IN FREMONT COUNT | 12/20/12 | 12.00 | 100.00 | 247.94 | 299.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 12.00 | 100.00 | 247.94 | 299.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 54.00 | 222.04 | 260.57 | 315.01 |
| ===== | 210-00012 | Res Mailbox Str (Ty 2) | | Each | ===== | ===== | ===== |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 1.00 | 300.00 | 674.36 | 724.00 |
| NH0853-086 | | US 85 BRIGHTON TO FORT LUPTON | 03/29/12 | 1.00 | 250.00 | 203.05 | 162.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 2.00 | 275.00 | 477.99 | 443.00 |
| SHE 0821-096 | | SH 82 MP 12.5-19.5 GARFIELD & | 12/13/12 | 3.00 | 400.00 | 83.50 | 150.00 |
| SHE1151-024 | | SH115 & US50 IN FREMONT COUNT | 12/20/12 | 3.00 | 100.00 | 315.01 | 506.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 6.00 | 250.00 | 272.91 | 328.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 8.00 | 256.25 | 327.60 | 356.75 |
| ===== | 210-00013 | Res Mailbox Str (Ty 3) | | Each | ===== | ===== | ===== |
| NH0504-063 | | US 50 M.P. 359.00 TO M.P. 366 | 03/08/12 | 3.00 | 250.00 | 375.28 | 373.71 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 3.00 | 250.00 | 375.28 | 373.71 |
| NH 1602-105 | | US 160 BETWEEN MONTE VISTA & | 04/12/12 | 1.00 | 240.00 | 453.42 | 431.27 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 1.00 | 240.00 | 453.42 | 431.27 |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 2.00 | 2500.00 | 268.97 | 268.97 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 210-00013 | Res Mailbox Str (Ty 3) | | Each | ===== | ===== | ===== |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 1.00 | 290.00 | 265.62 | 360.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 3.00 | 1763.33 | 266.29 | 299.31 |
| SHE 0821-096 | | SH 82 MP 12.5-19.5 GARFIELD & | 12/13/12 | 2.00 | 400.00 | 282.50 | 265.00 |
| SHE1151-024 | | SH115 & US50 IN FREMONT COUNT | 12/20/12 | 1.00 | 250.00 | 577.75 | 900.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 3.00 | 350.00 | 486.90 | 476.67 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 10.00 | 733.00 | 390.95 | 388.03 |
| ===== | 210-00015 | Res End Section | | Each | ===== | ===== | ===== |
| FSA1151-027 | | SH 115A M.P.40.4 TO 44.0 | 03/29/12 | 2.00 | 800.00 | 450.27 | 364.13 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 2.00 | 800.00 | 450.27 | 364.13 |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 2.00 | 340.00 | 435.14 | 300.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 2.00 | 340.00 | 435.14 | 300.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 4.00 | 570.00 | 442.20 | 332.07 |
| ===== | 210-00035 | Res Water Meter | | Each | ===== | ===== | ===== |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 1.00 | 1500.00 | 1737.63 | 762.89 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 1.00 | 1500.00 | 1737.63 | 762.89 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 1.00 | 1500.00 | 1737.63 | 762.89 |
| ===== | 210-00050 | Res Fire Hydrant | | Each | ===== | ===== | ===== |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 2.00 | 2500.00 | 5138.93 | 6000.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 2.00 | 2500.00 | 5138.93 | 6000.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 2.00 | 2500.00 | 5138.93 | 6000.00 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 144

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 210-00060 | Res Marker | | Each | ===== | ===== | ===== |
| IM 0252-416 | | I-25, DOUGLAS-EL PASO COUNTY | 04/26/12 | 12.00 | 75.00 | 82.50 | 75.00 |
| HPP0241-058 | | SH 24 MM 168-172 | 06/14/12 | 1.00 | 100.00 | 122.90 | 190.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 13.00 | 76.92 | 89.47 | 83.85 |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 3.00 | 200.00 | 140.50 | 100.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 3.00 | 200.00 | 140.50 | 100.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 16.00 | 100.00 | 109.01 | 86.88 |
| ===== | 210-00065 | Res Monument (Ty 3A) | | Each | ===== | ===== | ===== |
| STA0404-052 | | SH 40 (COLFAX AVE): COLE TO S | 05/17/12 | 2.00 | 750.00 | 455.60 | 450.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 2.00 | 750.00 | 455.60 | 450.00 |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 4.00 | 600.00 | 687.13 | 400.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 4.00 | 600.00 | 687.13 | 400.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 6.00 | 650.00 | 632.00 | 416.67 |
| ===== | 210-00090 | Res Delineator | | Each | ===== | ===== | ===== |
| IM 0252-416 | | I-25, DOUGLAS-EL PASO COUNTY | 04/26/12 | 6.00 | 50.00 | 28.00 | 20.00 |
| HPP0241-058 | | SH 24 MM 168-172 | 06/14/12 | 57.00 | 20.00 | 20.96 | 29.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 63.00 | 22.86 | 21.24 | 28.14 |
| SHE2854-128 | | US 285, E. OF CONIFER, JEFFER | 07/19/12 | 500.00 | 25.00 | 21.52 | 28.00 |
| FSA0853-080 | | US 85 IN GILCREST | 07/26/12 | 20.00 | 27.00 | 32.75 | 27.00 |
| FBR200-181 | | ON SH 266 MP 2.63 & 2.66 AND | 07/31/12 | 18.00 | 12.00 | 20.00 | 20.00 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 210-00090 | Res Delineator | | Each | ===== | ===== | ===== |
| MTCE0091-039 | | SH 9 IN SUMMIT COUNTY | 08/09/12 | 50.00 | 25.00 | 103.33 | 35.00 |
| C007A-016 | | SH 7 BUSINESS ROUTE IN ALLENS | 08/30/12 | 4.00 | 19.00 | 21.38 | 25.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 592.00 | 24.63 | 25.54 | 28.29 |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 200.00 | 50.00 | 7.91 | 23.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 200.00 | 50.00 | 7.91 | 23.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 855.00 | 30.44 | 20.83 | 27.04 |
| ===== | 210-00400 | Res Expan Device | | Lin Foot | ===== | ===== | ===== |
| IM2706-035 | | I-270 VASQUEZ TO I-76 | 07/12/12 | 20.00 | 250.00 | 164.53 | 145.83 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 20.00 | 250.00 | 164.53 | 145.83 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 20.00 | 250.00 | 164.53 | 145.83 |
| ===== | 210-00410 | Modify Bridge Expan Device | | Each | ===== | ===== | ===== |
| BR0252-422 | | I-25 MM 102.139 TO MM 142.801 | 11/29/12 | 1.00 | 20000.00 | 17412.15 | 15000.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 1.00 | 20000.00 | 17412.15 | 15000.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 1.00 | 20000.00 | 17412.15 | 15000.00 |
| ===== | 210-00425 | Res Bridge Railing | | Lin Foot | ===== | ===== | ===== |
| NH1601-065 | | US 160 FROM MANCOS HILL WEST | 05/17/12 | 307.00 | 26.00 | 25.02 | 25.10 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 307.00 | 26.00 | 25.02 | 25.10 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 307.00 | 26.00 | 25.02 | 25.10 |
| ===== | 210-00440 | Repair Curb | | Lin Foot | ===== | ===== | ===== |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 600.00 | 30.00 | 25.34 | 16.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 600.00 | 30.00 | 25.34 | 16.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 600.00 | 30.00 | 25.34 | 16.00 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 210-00473 | Res TV Cameras | | Each | ===== | ===== | ===== |
| IM0703-389 | | CLEAR CREEK COUNTY | 10/22/12 | 1.00 | 500.00 | 858.92 | 858.92 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 1.00 | 986.45 | 990.41 | 990.41 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 2.00 | 743.23 | 924.67 | 924.67 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 2.00 | 743.23 | 924.67 | 924.67 |
| ===== | 210-00476 | Reset MVRD | | Each | ===== | ===== | ===== |
| IM0703-389 | | CLEAR CREEK COUNTY | 10/22/12 | 1.00 | 2500.00 | 15455.09 | 15455.09 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 1.00 | 1733.10 | 1742.89 | 1742.89 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 2.00 | 2116.55 | 8598.99 | 8598.99 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 2.00 | 2116.55 | 8598.99 | 8598.99 |
| ===== | 210-00500 | Reb Port Present Str | | Each | ===== | ===== | ===== |
| IM 0702-321 | | I-70 MP 117 TO MP 126.5 IN GA | 02/02/12 | 1.00 | 1000.00 | 2573.70 | 2520.68 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 1.00 | 1000.00 | 2573.70 | 2520.68 |
| MTCE R600-418 | | R6 HIGHWAYS: I-25/SH6 AND I-2 | 05/17/12 | 8.00 | 10000.00 | 1188.67 | 1116.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 8.00 | 10000.00 | 1188.67 | 1116.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 9.00 | 9000.00 | 1465.67 | 1272.08 |
| ===== | 210-00510 | Reb Port Present Str | | LUMP SUM | ===== | ===== | ===== |
| MTCE R600-418 | | R6 HIGHWAYS: I-25/SH6 AND I-2 | 05/17/12 | 1.00 | 10000.00 | 40845.33 | 13536.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 1.00 | 10000.00 | 40845.33 | 13536.00 |
| 0253-229 | | 88TH AVE & I-25 STRUCTURE E-1 | 08/06/12 | 1.00 | 15000.00 | 76300.00 | 48000.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 1.00 | 15000.00 | 76300.00 | 48000.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 2.00 | 12500.00 | 58572.67 | 30768.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 210-00520 | Reb Port Present Str | | Sq Yard | ===== | ===== | ===== |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 17.00 | 1000.00 | 1348.30 | 1500.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 17.00 | 1000.00 | 1348.30 | 1500.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 17.00 | 1000.00 | 1348.30 | 1500.00 |
| ===== | 210-00650 | Reb Timber Deck | | LUMP SUM | ===== | ===== | ===== |
| STA 0702-324 | | I-70:COPPER-SUMMIT BIKE PATH | 12/06/12 | 1.00 | 42000.00 | 137643.20 | 44000.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 1.00 | 42000.00 | 137643.20 | 44000.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 1.00 | 42000.00 | 137643.20 | 44000.00 |
| ===== | 210-00750 | Res Light Standard | | Each | ===== | ===== | ===== |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 4.00 | 1500.00 | 1018.82 | 1218.34 |
| FSA 0061-082 | | US 6 STERLING VIADUCT | 02/16/12 | 4.00 | 1800.00 | 2050.00 | 1300.00 |
| FSA1151-027 | | SH 115A M.P.40.4 TO 44.0 | 03/29/12 | 2.00 | 1000.00 | 1713.19 | 1986.33 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 10.00 | 1520.00 | 1378.23 | 1404.60 |
| BR157A-011 | | US 36 AND SH 157 IN BOULDER C | 07/26/12 | 1.00 | 1400.00 | 1366.67 | 1300.00 |
| MTCE R600-427 | | VARIOUS LOCATIONS IN REGION 6 | 08/23/12 | 5.00 | 500.00 | 280.00 | 410.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 6.00 | 650.00 | 530.77 | 558.33 |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 3.00 | 2000.00 | 880.00 | 750.00 |
| IM0703-389 | | CLEAR CREEK COUNTY | 10/22/12 | 3.00 | 125.00 | 2769.47 | 2769.47 |
| STA0504-066 | | US50B IN ROCKY FORD & LA JUNT | 12/06/12 | 1.00 | 1400.00 | 1573.75 | 1375.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 7.00 | 1110.71 | 1277.27 | 1704.77 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 23.00 | 1168.48 | 1223.13 | 1275.19 |
| ===== | 210-00755 | Res Light Standard Steel High Mast | | Each | ===== | ===== | ===== |
| MTCE R600-427 | | VARIOUS LOCATIONS IN REGION 6 | 08/23/12 | 2.00 | 5000.00 | 1950.00 | 1900.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 2.00 | 5000.00 | 1950.00 | 1900.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 2.00 | 5000.00 | 1950.00 | 1900.00 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 148

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 210-00760 | Res Luminaire | | Each | ===== | ===== | ===== |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 2.00 | 300.00 | 176.20 | 150.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 2.00 | 300.00 | 176.20 | 150.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 2.00 | 300.00 | 176.20 | 150.00 |
| ===== | 210-00809 | Res Blank Sign (Fib Opt) | | Each | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 1.00 | 3000.00 | 1677.74 | 1900.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 1.00 | 3000.00 | 1677.74 | 1900.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 1.00 | 3000.00 | 1677.74 | 1900.00 |
| ===== | 210-00810 | Res Ground Sign | | Each | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 9.00 | 200.00 | 377.43 | 310.00 |
| MTCER300-185 | | US50A, US50D, US550, SH 90B S | 01/26/12 | 5.00 | 300.00 | 340.00 | 350.00 |
| FSA0341-075 | | US 34 INTERSECTION WITH MALL | 02/02/12 | 1.00 | 200.00 | 212.35 | 250.00 |
| STM021A-002 | | SH 21 M.P. 137.6 TO M.P. 139. | 02/09/12 | 1.00 | 150.00 | 423.25 | 478.93 |
| STA095A-012 | | SH 95 (SHERIDAN): 68TH AVE TO | 02/09/12 | 6.00 | 200.00 | 202.50 | 105.00 |
| MTCE R500-122 | | US24 STRUCTURE# I-13-D MP221. | 02/09/12 | 4.00 | 250.00 | 527.33 | 850.00 |
| MTCE0252-418 | | I-25 RAMP METERING PROJECT | 02/09/12 | 1.00 | 75.00 | 228.50 | 150.00 |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 7.00 | 100.00 | 251.28 | 258.57 |
| STEC540-013 | | SH 9 BIKE PATH BETWEEN ALMA & | 02/16/12 | 10.00 | 300.00 | 204.53 | 200.00 |
| FSA 0061-082 | | US 6 STERLING VIADUCT | 02/16/12 | 1.00 | 300.00 | 412.50 | 400.00 |
| NH0243-080 | | US 24 & ELBERT ROAD INTERSECT | 02/16/12 | 5.00 | 100.00 | 289.76 | 300.00 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 1.00 | 700.00 | 925.28 | 425.00 |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 19.00 | 190.00 | 200.93 | 160.12 |
| IM 070A-008 | | I-70 WEST CHAIN STATION PHS I | 03/01/12 | 1.00 | 100.00 | 787.50 | 1670.00 |
| NH 2852-018 | | US 285 CENTER NORTH AND SOUTH | 03/01/12 | 4.00 | 250.00 | 395.70 | 400.00 |
| NH0502-065 | | US 50 MONTROSE COUNTY MM 103. | 03/15/12 | 1.00 | 300.00 | 504.74 | 644.44 |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 18.00 | 200.00 | 266.88 | 281.92 |
| FSA1151-027 | | SH 115A M.P.40.4 TO 44.0 | 03/29/12 | 11.00 | 320.00 | 360.82 | 397.27 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 105.00 | 221.48 | 290.63 | 304.62 |
| BR1251-007 | | SH 125 NORTH OF WALDEN, JACKS | 04/05/12 | 4.00 | 250.00 | 274.72 | 300.00 |
| NH 1602-105 | | US 160 BETWEEN MONTE VISTA & | 04/12/12 | 33.00 | 100.00 | 214.65 | 202.95 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 210-00810 | Res Ground Sign | | Each ===== | | | |
| STU0211-002 | | SH16, SH21 AND SH105 | 04/12/12 | 2.00 | 150.00 | 492.00 | 475.00 |
| IM 0252-416 | | I-25, DOUGLAS-EL PASO COUNTY | 04/26/12 | 3.00 | 300.00 | 212.50 | 225.00 |
| SHE0853-083 | | US 85 FROM FT LUPTON NORTH TO | 04/26/12 | 115.00 | 100.00 | 115.25 | 179.50 |
| FSA069A-027 | | SH 69 SOUTH OF WESTCLIFFE, CO | 04/26/12 | 25.00 | 150.00 | 340.63 | 282.52 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 3.00 | 200.00 | 162.47 | 200.00 |
| IM0701-211 | | I-70 MP 11-16.5 MESA I-70 EAS | 05/10/12 | 2.00 | 300.00 | 316.37 | 612.00 |
| NH1601-065 | | US 160 FROM MANCOS HILL WEST | 05/17/12 | 34.00 | 180.00 | 216.00 | 217.00 |
| NH0505-046 | | US 50 HASTY AND MCCLAVE | 05/17/12 | 1.00 | 225.00 | 582.29 | 424.00 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 2.00 | 350.00 | 278.67 | 265.00 |
| FSAR600-378 | | SH88B ARAPAHOE RD CORRIDOR | 05/31/12 | 6.00 | 200.00 | 289.89 | 160.00 |
| HPP0241-058 | | SH 24 MM 168-172 | 06/14/12 | 8.00 | 400.00 | 155.40 | 250.00 |
| NH145A-045 | | SAN MIGUEL COUNTY | 06/21/12 | 7.00 | 350.00 | 259.47 | 393.12 |
| BR0241-049 | | US-24 MP 178.0 - 179.25 | 06/28/12 | 2.00 | 150.00 | 277.69 | 180.00 |
| NH 160A-019 | | IN PAGOSA SPRINGS, COLORADO A | 06/28/12 | 1.00 | 250.00 | 315.00 | 330.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 248.00 | 146.75 | 228.95 | 216.88 |
| SHE2854-128 | | US 285, E. OF CONIFER, JEFFER | 07/19/12 | 10.00 | 300.00 | 237.96 | 150.00 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 1.00 | 200.00 | 271.20 | 160.00 |
| FSA0853-080 | | US 85 IN GILCREST | 07/26/12 | 3.00 | 300.00 | 238.75 | 230.00 |
| FBRR200-181 | | ON SH 266 MP 2.63 & 2.66 AND | 07/31/12 | 4.00 | 250.00 | 125.00 | 125.00 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 2.00 | 200.00 | 259.42 | 300.00 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| C 0701-217 | | I-70 MP 93.9, NORTH FRONTAGE | 08/06/12 | 1.00 | 221.27 | 333.60 | 270.00 |
| MTCE0091-039 | | SH 9 IN SUMMIT COUNTY | 08/09/12 | 9.00 | 220.00 | 405.00 | 230.00 |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 4.00 | 662.58 | 376.54 | 376.54 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 34.00 | 304.46 | 281.65 | 212.00 |
| FBRC050-005 | | SH 350 MP 8.608 AND SH 239 MP | 10/11/12 | 5.00 | 250.00 | 380.94 | 105.35 |
| CR600-408 | | R6 SLOPE STABILIZATION PROJEC | 10/18/12 | 3.00 | 200.00 | 161.67 | 50.00 |
| IM0703-389 | | CLEAR CREEK COUNTY | 10/22/12 | 1.00 | 300.00 | 8369.54 | 8369.54 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 7.00 | 200.00 | 459.60 | 500.00 |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 27.00 | 350.00 | 215.08 | 210.00 |
| C224A-001 | | ON BROADWAY, NORTH OF 70TH, C | 11/15/12 | 1.00 | 300.00 | 384.43 | 426.00 |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE | 11/29/12 | 1.00 | 200.00 | 327.71 | 320.00 |
| MPR200-188 | | INSTALL OVERHEAD SIGNING -R2 | 11/29/12 | 1.00 | 500.00 | 632.25 | 1050.00 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 3.00 | 220.18 | 1445.37 | 1445.37 |
| SHE 0701-215 | | I-70 MP 87 - 110 IN GARFIELD | 12/13/12 | 8.00 | 200.00 | 395.00 | 395.00 |
| SHE 0821-096 | | SH 82 MP 12.5-19.5 GARFIELD & | 12/13/12 | 2.00 | 250.00 | 375.00 | 350.00 |
| SHE1151-024 | | SH115 & US50 IN FREMONT COUNT | 12/20/12 | 2.00 | 150.00 | 433.06 | 420.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 61.00 | 279.68 | 324.60 | 476.20 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 448.00 | 194.34 | 268.70 | 272.52 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---|----------------------------------|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== 210-00815 | Res Sign Panel | | | Each | ===== | ===== | ===== |
| IM 2254-076 | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 15.00 | 100.00 | 72.43 | 52.00 | |
| MTCER300-185 | US50A, US50D, US550, SH 90B S | 01/26/12 | 15.00 | 55.00 | 102.67 | 100.00 | |
| FSA0341-075 | US 34 INTERSECTION WITH MALL | 02/02/12 | 1.00 | 75.00 | 72.56 | 50.00 | |
| MTCEC470-038 | DOUGLAS COUNTY | 02/02/12 | 1.00 | 200.00 | 201.41 | 300.00 | |
| STA095A-012 | SH 95 (SHERIDAN): 68TH AVE TO | 02/09/12 | 3.00 | 100.00 | 52.94 | 62.50 | |
| NH 0701-210 | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 18.00 | 25.00 | 190.04 | 181.00 | |
| FBR095A-011 | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 4.00 | 450.00 | 105.10 | 31.00 | |
| FBR062A-015 | SH 62 IN RIDGWAY | 03/01/12 | 1.00 | 80.00 | 85.01 | 53.37 | |
| IM0252-409 | I-25, M.P. 124.1 TO M.P. 138. | 03/08/12 | 2.00 | 35.00 | 81.52 | 74.55 | |
| FSA002A-005 | SH2:12TH AVE AND EB I-70 | 03/15/12 | 1.00 | 100.00 | 201.50 | 335.00 | |
| FBR145A-049 | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 7.00 | 100.00 | 47.86 | 50.75 | |
| FSA1151-027 | SH 115A M.P.40.4 TO 44.0 | 03/29/12 | 4.00 | 100.00 | 66.04 | 56.75 | |
| WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | | 72.00 | 90.28 | 118.27 | 101.66 |
| SHE0853-083 | US 85 FROM FT LUPTON NORTH TO | 04/26/12 | 13.00 | 100.00 | 143.25 | 260.50 | |
| C135A-027 | SH135 MP 0.24 - 1.24, GUNNISO | 04/26/12 | 3.00 | 60.00 | 185.67 | 84.00 | |
| C0703-378 | CR 314, I-70 FRONTAGE RD, IDA | 05/10/12 | 6.00 | 40.00 | 158.50 | 165.00 | |
| NH0505-046 | US 50 HASTY AND MCCLAVE | 05/17/12 | 2.00 | 55.00 | 316.47 | 90.17 | |
| NH1601-062 | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 2.00 | 110.00 | 190.33 | 185.00 | |
| NH0342-054 | US 34 EAST OF GREELEY | 05/24/12 | 2.00 | 70.00 | 157.46 | 200.00 | |
| FSAR600-378 | SH88B ARAPAHOE RD CORRIDOR | 05/31/12 | 3.00 | 100.00 | 141.10 | 160.00 | |
| WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | | 31.00 | 80.32 | 169.22 | 195.45 |
| SHE006A-052 | TOWN OF KEYSTONE, SUMMIT COUN | 07/12/12 | 10.00 | 75.00 | 142.50 | 150.00 | |
| SHE R600-402 | SH121/QUINCY & PARKHILL; SH12 | 07/19/12 | 12.00 | 230.00 | 119.67 | 100.00 | |
| FBR0702-312 | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 4.00 | 95.00 | 69.94 | 69.94 | |
| WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | | 26.00 | 149.62 | 123.96 | 114.61 |
| SHE045A-010 | SH45 AT SH96 IN PUEBLO | 10/04/12 | 6.00 | 85.00 | 203.10 | 250.00 | |
| MTCE0702-328 | SH 70 MM 114.020 TO MM 117.27 | 10/18/12 | 11.00 | 475.00 | 215.66 | 50.80 | |
| NH0503-074 | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 3.00 | 70.00 | 100.58 | 60.00 | |
| MPR200-188 | INSTALL OVERHEAD SIGNING -R2 | 11/29/12 | 3.00 | 25.00 | 583.83 | 75.00 | |
| WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | | 23.00 | 261.74 | 247.29 | 107.12 |
| WEIGHTED AVERAGE FOR THE YEAR | | | | 152.00 | 124.34 | 145.44 | 123.83 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 210-00820 | Res Var Mesg Sign | | Each | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 1.00 | 3000.00 | 7122.89 | 6400.00 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 1.00 | 3000.00 | 7122.89 | 6400.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 1.00 | 3000.00 | 7122.89 | 6400.00 |
| ===== | 210-00825 | Res Flashing Beacon | | Each | ===== | ===== | ===== |
| IM 070A-008 | | I-70 WEST CHAIN STATION PHS I | 03/01/12 | 2.00 | 2500.00 | 1228.75 | 415.00 |
| FSA1151-027 | | SH 115A M.P.40.4 TO 44.0 | 03/29/12 | 3.00 | 1200.00 | 1609.86 | 1763.69 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 5.00 | 1720.00 | 1504.73 | 1224.21 |
| SHE0853-083 | | US 85 FROM FT LUPTON NORTH TO | 04/26/12 | 2.00 | 500.00 | 2487.00 | 3474.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 2.00 | 500.00 | 2487.00 | 3474.00 |
| BR157A-011 | | US 36 AND SH 157 IN BOULDER C | 07/26/12 | 1.00 | 1600.00 | 905.00 | 865.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 1.00 | 1600.00 | 905.00 | 865.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 8.00 | 1400.00 | 1563.89 | 1741.76 |
| ===== | 210-00827 | Res Pull Box | | Each | ===== | ===== | ===== |
| STU0211-002 | | SH16, SH21 AND SH105 | 04/12/12 | 7.00 | 250.00 | 290.20 | 280.00 |
| FSAR600-378 | | SH88B ARAPAHOE RD CORRIDOR | 05/31/12 | 7.00 | 200.00 | 712.17 | 735.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 14.00 | 225.00 | 520.36 | 507.50 |
| BR157A-011 | | US 36 AND SH 157 IN BOULDER C | 07/26/12 | 3.00 | 132.50 | 294.00 | 270.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 3.00 | 132.50 | 294.00 | 270.00 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 210-00827 | Res Pull Box | | Each | ===== | ===== | ===== |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 3.00 | 280.00 | 408.80 | 350.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 3.00 | 280.00 | 408.80 | 350.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 20.00 | 219.38 | 483.62 | 448.25 |
| ===== | 210-00830 | Res Traf Sig Face | | Each | ===== | ===== | ===== |
| C0703-378 | | CR 314, I-70 FRONTAGE RD, IDA | 05/10/12 | 1.00 | 200.00 | 208.84 | 230.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 1.00 | 200.00 | 208.84 | 230.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 1.00 | 200.00 | 208.84 | 230.00 |
| ===== | 210-00831 | Res Traf Sig Head | | Each | ===== | ===== | ===== |
| NH0853-086 | | US 85 BRIGHTON TO FORT LUPTON | 03/29/12 | 3.00 | 250.00 | 577.91 | 540.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 3.00 | 250.00 | 577.91 | 540.00 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 6.00 | 250.00 | 188.10 | 210.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 6.00 | 250.00 | 188.10 | 210.00 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 2.00 | 200.00 | 118.81 | 185.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 2.00 | 200.00 | 118.81 | 185.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 11.00 | 240.91 | 274.31 | 295.45 |
| ===== | 210-00840 | Res Traf Sig Pole | | Each | ===== | ===== | ===== |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 2.00 | 4000.00 | 2180.91 | 2233.62 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 2.00 | 4000.00 | 2180.91 | 2233.62 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 210-00840 | Res Traf Sig Pole | | Each | ===== | ===== | ===== |
| C0703-378 | | CR 314, I-70 FRONTAGE RD, IDA | 05/10/12 | 1.00 | 1600.00 | 1444.35 | 1600.00 |
| FBR120A-010 | | ON SH 120 IN FREMONT COUNTY O | 06/28/12 | 1.00 | 15000.00 | 7594.46 | 3150.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 2.00 | 8300.00 | 5358.06 | 2375.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 4.00 | 6150.00 | 3578.85 | 2304.31 |
| ===== | 210-00847 | Res Trav Time Ind | | Each | ===== | ===== | ===== |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 1.00 | 1321.08 | 1327.91 | 1327.91 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 1.00 | 1321.08 | 1327.91 | 1327.91 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 1.00 | 1321.08 | 1327.91 | 1327.91 |
| ===== | 210-00848 | Res Traf Sig Control+Cab | | Each | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 3.00 | 2500.00 | 2500.01 | 3000.00 |
| FSA0341-075 | | US 34 INTERSECTION WITH MALL | 02/02/12 | 1.00 | 2200.00 | 3695.00 | 4000.00 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 4.00 | 2425.00 | 2798.76 | 3250.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 4.00 | 2425.00 | 2798.76 | 3250.00 |
| ===== | 210-00866 | Res Fire Preempt Unit+Timer | | Each | ===== | ===== | ===== |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 1.00 | 800.00 | 493.49 | 530.00 |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 2.00 | 350.00 | 870.73 | 730.00 |
| FSAR600-378 | | SH88B ARAPAHOE RD CORRIDOR | 05/31/12 | 1.00 | 750.00 | 545.75 | 435.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 4.00 | 562.50 | 671.14 | 606.25 |
| SHE R600-402 | | SH121/QUINCY & PARKHILL; SH12 | 07/19/12 | 6.00 | 600.00 | 390.00 | 365.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 6.00 | 600.00 | 390.00 | 365.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 10.00 | 585.00 | 547.71 | 461.50 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 210-00867 | Res Fire Preempt Unit | | Each | ===== | ===== | ===== |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 3.00 | 400.00 | 564.48 | 609.17 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 3.00 | 400.00 | 564.48 | 609.17 |
| SHE006A-052 | | TOWN OF KEYSTONE, SUMMIT COUN | 07/12/12 | 1.00 | 450.00 | 485.00 | 305.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 1.00 | 450.00 | 485.00 | 305.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 4.00 | 412.50 | 557.57 | 533.13 |
| ===== | 210-00870 | Res Coordination Unit | | Each | ===== | ===== | ===== |
| FSA 0831-112 | | SH83/LEETSDALE DRIVE @ MONACO | 01/12/12 | 1.00 | 450.00 | 550.14 | 480.00 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 1.00 | 400.00 | 415.22 | 375.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 2.00 | 425.00 | 467.69 | 427.50 |
| SHE R600-402 | | SH121/QUINCY & PARKHILL; SH12 | 07/19/12 | 1.00 | 440.00 | 672.00 | 510.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 1.00 | 440.00 | 672.00 | 510.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 3.00 | 430.00 | 496.88 | 455.00 |
| ===== | 210-00890 | Res Int Detect Sys (Camera) | | Each | ===== | ===== | ===== |
| FSA 0831-112 | | SH83/LEETSDALE DRIVE @ MONACO | 01/12/12 | 1.00 | 1250.00 | 726.29 | 720.00 |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 8.00 | 700.00 | 643.77 | 609.17 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 9.00 | 761.11 | 652.94 | 621.48 |
| FSAR600-378 | | SH88B ARAPAHOE RD CORRIDOR | 05/31/12 | 1.00 | 1250.00 | 842.42 | 755.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 1.00 | 1250.00 | 842.42 | 755.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 210-00890 | Res Int Detect Sys (Camera) | | Each | ===== | ===== | ===== |
| SHE006A-052 | | TOWN OF KEYSTONE, SUMMIT COUN | 07/12/12 | 1.00 | 1000.00 | 2672.50 | 1400.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 1.00 | 1000.00 | 2672.50 | 1400.00 |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 4.00 | 500.00 | 1339.60 | 1150.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 4.00 | 500.00 | 1339.60 | 1150.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 15.00 | 740.00 | 860.73 | 823.22 |
| ===== | 210-00910 | Res Traffic Counter (Perm) | | Each | ===== | ===== | ===== |
| IM0703-389 | | CLEAR CREEK COUNTY | 10/22/12 | 1.00 | 4058.00 | 2956.67 | 2956.67 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 1.00 | 4058.00 | 2956.67 | 2956.67 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 1.00 | 4058.00 | 2956.67 | 2956.67 |
| ===== | 210-01000 | Res Fence | | Lin Foot | ===== | ===== | ===== |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 100.00 | 15.00 | 11.47 | 15.23 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 1,000.00 | 7.50 | 5.98 | 5.60 |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 586.00 | 10.00 | 10.48 | 5.39 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 1,686.00 | 8.81 | 7.60 | 6.10 |
| FSA069A-027 | | SH 69 SOUTH OF WESTCLIFFE, CO | 04/26/12 | 4,479.00 | 8.00 | 2.04 | 2.10 |
| NH0505-046 | | US 50 HASTY AND MCCLAVE | 05/17/12 | 160.00 | 7.70 | 3.52 | 2.97 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 300.00 | 25.00 | 12.11 | 3.95 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 4,939.00 | 9.02 | 2.54 | 2.24 |
| FBR200-181 | | ON SH 266 MP 2.63 & 2.66 AND | 07/31/12 | 395.00 | 8.00 | 3.00 | 3.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 210-01000 | Res Fence | | Lin Foot | ===== | ===== | ===== |
| C 0701-217 | | I-70 MP 93.9, NORTH FRONTAGE | 08/06/12 | 100.00 | 12.17 | 16.32 | 26.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 495.00 | 8.84 | 10.44 | 7.65 |
| FBR050-005 | | SH 350 MP 8.608 AND SH 239 MP | 10/11/12 | 375.00 | 15.00 | 6.98 | 2.89 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 375.00 | 15.00 | 6.98 | 2.89 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 7,495.00 | 9.26 | 4.30 | 3.50 |
| ===== | 210-01010 | Res Gate Post | | Each | ===== | ===== | ===== |
| STE0702-322 | | VAIL PASS RECREATION PATH ADJ | 06/28/12 | 1.00 | 500.00 | 1230.95 | 1145.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 1.00 | 500.00 | 1230.95 | 1145.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 1.00 | 500.00 | 1230.95 | 1145.00 |
| ===== | 210-01011 | Res Gate | | Each | ===== | ===== | ===== |
| STE0702-322 | | VAIL PASS RECREATION PATH ADJ | 06/28/12 | 1.00 | 1500.00 | 686.65 | 572.50 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 1.00 | 1500.00 | 686.65 | 572.50 |
| FBR200-181 | | ON SH 266 MP 2.63 & 2.66 AND | 07/31/12 | 1.00 | 400.00 | 250.00 | 250.00 |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 4.00 | 600.00 | 228.44 | 200.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 5.00 | 560.00 | 229.09 | 210.00 |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 11.00 | 500.00 | 298.83 | 220.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 11.00 | 500.00 | 298.83 | 220.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 17.00 | 576.47 | 287.68 | 237.79 |
| ===== | 210-01025 | Res Snow Fence | | Lin Foot | ===== | ===== | ===== |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 636.00 | 25.00 | 3.44 | 3.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 636.00 | 25.00 | 3.44 | 3.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 636.00 | 25.00 | 3.44 | 3.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 210-01130 | Res Gdrail Ty 3 | | Lin Foot | ===== | | |
| FSA0341-075 | | US 34 INTERSECTION WITH MALL | 02/02/12 | 12.00 | 30.00 | 116.75 | 200.00 |
| NH 1601-064 | | MONTEZUMA COUNTY | 02/09/12 | 5,200.00 | 12.00 | 2.64 | 2.45 |
| NH0502-065 | | US 50 MONTROSE COUNTY MM 103. | 03/15/12 | 733.00 | 12.00 | 22.00 | 24.17 |
| FSA1151-027 | | SH 115A M.P.40.4 TO 44.0 | 03/29/12 | 452.00 | 11.00 | 7.30 | 7.22 |
| | WEIGHTED AVERAGE FOR THE FIRST | QUARTER | | 6,397.00 | 11.96 | 7.16 | 5.65 |
| IM0761-208 | | I-76 FROM FEDERAL TO I-25 | 04/05/12 | 25.00 | 10.00 | 6.71 | 5.12 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 1,260.00 | 7.00 | 7.49 | 7.05 |
| BR0251-341 | | I-25/US 50/SH 47 INTERCHANGE | 05/03/12 | 450.00 | 15.00 | 11.46 | 10.70 |
| C0703-378 | | CR 314, I-70 FRONTAGE RD, IDA | 05/10/12 | 100.00 | 20.00 | 22.08 | 17.00 |
| NH0342-054 | | US 34 EAST OF GREELEY | 05/24/12 | 1,124.00 | 7.00 | 11.56 | 10.35 |
| STA072A-033 | | SH72- SH119 TO SH7 BOULDER CO | 05/24/12 | 537.00 | 10.00 | 15.00 | 15.00 |
| STA0831-115 | | SH 83 - ANTELOPE CREEK TO CAS | 05/24/12 | 400.00 | 12.00 | 10.42 | 9.40 |
| C 133A-040 | | SH 133 MP 43 IN PITKIN COUNTY | 06/28/12 | 700.00 | 15.00 | 20.67 | 16.00 |
| | WEIGHTED AVERAGE FOR THE SECOND | QUARTER | | 4,596.00 | 10.09 | 11.08 | 10.92 |
| IM2706-035 | | I-270 VASQUEZ TO I-76 | 07/12/12 | 1,079.50 | 7.00 | 12.64 | 12.96 |
| C 0701-217 | | I-70 MP 93.9, NORTH FRONTAGE | 08/06/12 | 200.00 | 9.02 | 24.60 | 48.00 |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 56.00 | 10.00 | 12.21 | 12.21 |
| | WEIGHTED AVERAGE FOR THE THIRD | QUARTER | | 1,335.50 | 7.43 | 14.49 | 18.18 |
| MPR200-188 | | INSTALL OVERHEAD SIGNING -R2 | 11/29/12 | 200.00 | 20.00 | 43.18 | 57.50 |
| | WEIGHTED AVERAGE FOR THE FOURTH | QUARTER | | 200.00 | 20.00 | 43.18 | 57.50 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 12,528.50 | 10.92 | 9.93 | 9.74 |
| ===== | 210-01140 | Res Gdrail Ty 4 | | Lin Foot | ===== | | |
| NH0502-065 | | US 50 MONTROSE COUNTY MM 103. | 03/15/12 | 475.00 | 13.00 | 19.48 | 12.50 |
| | WEIGHTED AVERAGE FOR THE FIRST | QUARTER | | 475.00 | 13.00 | 19.48 | 12.50 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 475.00 | 13.00 | 19.48 | 12.50 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 158

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 210-01160 | Res Gdrail Ty 6 | | Lin Foot | ===== | | |
| FBRR200-181 | | ON SH 266 MP 2.63 & 2.66 AND | 07/31/12 | 164.00 | 18.00 | 16.00 | 16.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 164.00 | 18.00 | 16.00 | 16.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 164.00 | 18.00 | 16.00 | 16.00 |
| ===== | 210-01170 | Res Gdrail Ty 7 | | Lin Foot | ===== | | |
| IM 0702-321 | | I-70 MP 117 TO MP 126.5 IN GA | 02/02/12 | 630.00 | 7.00 | 10.72 | 5.82 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 630.00 | 7.00 | 10.72 | 5.82 |
| C0703-379 | | I-70 MM 212 SAFETY IMPROVEMEN | 04/19/12 | 2,700.00 | 20.00 | 23.87 | 14.60 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 2,700.00 | 20.00 | 23.87 | 14.60 |
| C0703-393 | | INTERSTATE I-70 WB BORE AND R | 09/10/12 | 460.00 | 23.98 | 18.11 | 17.68 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 460.00 | 23.98 | 18.11 | 17.68 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 3,790.00 | 18.32 | 19.57 | 13.51 |
| ===== | 210-01180 | Reset Guardrail (Special) | | Lin Foot | ===== | | |
| FSA 0061-082 | | US 6 STERLING VIADUCT | 02/16/12 | 1,509.00 | 40.00 | 41.50 | 60.00 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 1,276.00 | 10.00 | 9.50 | 10.75 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 2,785.00 | 26.25 | 15.16 | 37.44 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 500.00 | 8.00 | 3.27 | 2.75 |
| NH0342-054 | | US 34 EAST OF GREELEY | 05/24/12 | 1,124.00 | 8.00 | 4.84 | 4.55 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 1,624.00 | 8.00 | 4.30 | 4.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 4,409.00 | 19.53 | 11.08 | 25.12 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 210-01190 | Reset Tensioned Cable Barrier | | Lin Foot | ===== | ===== | ===== |
| SHE0703-387 | | US 6/LOVELAND PASS TO HERMAN' | 09/27/12 | 3,950.00 | 13.50 | 13.00 | 13.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 3,950.00 | 13.50 | 13.00 | 13.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 3,950.00 | 13.50 | 13.00 | 13.00 |
| ===== | 210-01200 | Res End Anchorage | | Each | ===== | ===== | ===== |
| NH0502-065 | | US 50 MONTROSE COUNTY MM 103. | 03/15/12 | 4.00 | 900.00 | 1192.09 | 1666.67 |
| IM0702-314 | | I-70 MM 130.5 TO MM 139.5 | 03/22/12 | 13.00 | 500.00 | 814.76 | 806.04 |
| FSA1151-027 | | SH 115A M.P.40.4 TO 44.0 | 03/29/12 | 2.00 | 600.00 | 504.87 | 451.94 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 19.00 | 594.74 | 893.70 | 949.95 |
| IM 0252-416 | | I-25, DOUGLAS-EL PASO COUNTY | 04/26/12 | 9.00 | 600.00 | 712.50 | 600.00 |
| BR0251-341 | | I-25/US 50/SH 47 INTERCHANGE | 05/03/12 | 5.00 | 500.00 | 717.07 | 745.50 |
| STA0831-115 | | SH 83 - ANTELOPE CREEK TO CAS | 05/24/12 | 4.00 | 500.00 | 678.70 | 604.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 18.00 | 550.00 | 708.03 | 641.31 |
| FBRR200-181 | | ON SH 266 MP 2.63 & 2.66 AND | 07/31/12 | 2.00 | 1000.00 | 1000.00 | 1000.00 |
| C 0701-217 | | I-70 MP 93.9, NORTH FRONTAGE | 08/06/12 | 1.00 | 403.92 | 481.60 | 585.00 |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 1.00 | 600.00 | 469.28 | 469.28 |
| SHE0703-387 | | US 6/LOVELAND PASS TO HERMAN' | 09/27/12 | 2.00 | 4500.00 | 5125.00 | 5250.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 6.00 | 2000.65 | 2114.77 | 2259.05 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 43.00 | 772.18 | 914.36 | 1003.42 |
| ===== | 210-01300 | Res Impact Attenuator | | Each | ===== | ===== | ===== |
| IM 0702-321 | | I-70 MP 117 TO MP 126.5 IN GA | 02/02/12 | 1.00 | 1100.00 | 3227.49 | 1538.91 |
| STAR600-410 | | VARIOUS LOCATIONS IN REGION 6 | 03/01/12 | 1.00 | 4500.00 | 3935.82 | 4200.00 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 2.00 | 2800.00 | 3549.45 | 2869.46 |
| C0703-378 | | CR 314, I-70 FRONTAGE RD, IDA | 05/10/12 | 1.00 | 1200.00 | 4763.34 | 5000.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 1.00 | 1200.00 | 4763.34 | 5000.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 3.00 | 2266.67 | 3873.16 | 3579.64 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|--------------------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== 210-02036 | | Relay Pipe (36 In) | | Lin Foot | ===== | | |
| STA3921-010-CIPR/HMA ALT | | SH 392: I-25 TO 7TH STREET IN | 02/16/12 | 32.00 | 150.00 | 116.33 | 110.00 |
| STA3921-010-PCCP ALT | | SH 392: I-25 TO 7TH STREET IN | | | | | |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 32.00 | 150.00 | 116.33 | 110.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 32.00 | 150.00 | 116.33 | 110.00 |
| ===== 210-02510 | | Relay Sprinkler System | | LUMP SUM | ===== | | |
| C135A-027 | | SH135 MP 0.24 - 1.24, GUNNISO | 04/26/12 | 1.00 | 2000.00 | 4783.33 | 3800.00 |
| BR0251-341 | | I-25/US 50/SH 47 INTERCHANGE | 05/03/12 | 1.00 | 50000.00 | 36212.45 | 40215.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 2.00 | 26000.00 | 25736.08 | 22007.50 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 1.00 | 500.00 | 7741.75 | 10000.00 |
| SHE1151-024 | | SH115 & US50 IN FREMONT COUNT | 12/20/12 | 1.00 | 1500.00 | 6855.60 | 15000.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 2.00 | 1000.00 | 7077.14 | 12500.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 4.00 | 13500.00 | 15073.83 | 17253.75 |
| ===== 210-04000 | | Adj Structure | | Each | ===== | | |
| C0703-379 | | I-70 MM 212 SAFETY IMPROVEMEN | 04/19/12 | 1.00 | 1000.00 | 1642.00 | 1276.00 |
| C0703-378 | | CR 314, I-70 FRONTAGE RD, IDA | 05/10/12 | 2.00 | 1500.00 | 1016.54 | 500.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 3.00 | 1333.33 | 1187.12 | 758.67 |
| IM0703-389 | | CLEAR CREEK COUNTY | 10/22/12 | 1.00 | 1175.00 | 1486.60 | 1486.60 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 1.00 | 1175.00 | 1486.60 | 1486.60 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 4.00 | 1293.75 | 1212.08 | 940.65 |
| ===== 210-04006 | | Heat Straightening (Spec) | | LUMP SUM | ===== | | |
| 0253-229 | | 88TH AVE & I-25 STRUCTURE E-1 | 08/06/12 | 1.00 | 110000.00 | 176566.67 | 134300.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 1.00 | 110000.00 | 176566.67 | 134300.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 1.00 | 110000.00 | 176566.67 | 134300.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== 210-04010 | | Adj Manhole | | Each | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 1.00 | 750.00 | 785.66 | 560.00 |
| FSA0341-075 | | US 34 INTERSECTION WITH MALL | 02/02/12 | 2.00 | 400.00 | 560.30 | 500.00 |
| STM021A-002 | | SH 21 M.P. 137.6 TO M.P. 139. | 02/09/12 | 50.00 | 600.00 | 432.51 | 275.52 |
| STA095A-012 | | SH 95 (SHERIDAN): 68TH AVE TO | 02/09/12 | 128.00 | 400.00 | 307.83 | 325.00 |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 3.00 | 600.00 | 534.98 | 543.68 |
| STA3921-010-CIPR/HMA ALT | | SH 392: I-25 TO 7TH STREET IN | 02/16/12 | 44.00 | 800.00 | 466.52 | 450.00 |
| STA3921-010-PCCP ALT | | SH 392: I-25 TO 7TH STREET IN | | | | | |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 2.00 | 400.00 | 771.76 | 869.33 |
| NH0504-063 | | US 50 M.P. 359.00 TO M.P. 366 | 03/08/12 | 6.00 | 1000.00 | 772.90 | 486.79 |
| NH0501-059 - Heater/Remix | | US 50 MP36 TO 68 AND SH141 MP | 03/29/12 | 6.00 | 527.00 | 664.26 | 707.05 |
| NH0501-059 - Mill/Fill | | US 50 MP36 TO 68 AND SH141 MP | | | | | |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 242.00 | 536.00 | 385.38 | 346.76 |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 18.00 | 400.00 | 404.37 | 560.00 |
| STA0404-052 | | SH 40 (COLFAX AVE): COLE TO S | 05/17/12 | 37.00 | 350.00 | 308.22 | 300.00 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 3.00 | 2000.00 | 462.03 | 350.00 |
| FSAR600-378 | | SH88B ARAPAHOE RD CORRIDOR | 05/31/12 | 1.00 | 500.00 | 586.83 | 935.00 |
| BR0241-049 | | US-24 MP 178.0 - 179.25 | 06/28/12 | 1.00 | 2000.00 | 1376.28 | 1148.00 |
| STU391A-010 | | KIPLING (SH391) 38TH TO I70 | 06/28/12 | 44.00 | 350.00 | 470.20 | 600.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 104.00 | 423.56 | 416.90 | 487.63 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 1.00 | 550.00 | 446.83 | 465.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 12.00 | 658.00 | 770.71 | 770.71 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 13.00 | 649.69 | 651.39 | 747.20 |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 7.00 | 475.00 | 576.80 | 500.00 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 37.00 | 550.00 | 822.07 | 1000.00 |
| C224A-001 | | ON BROADWAY, NORTH OF 70TH, C | 11/15/12 | 2.00 | 550.00 | 691.67 | 119.00 |
| SHE1151-024 | | SH115 & US50 IN FREMONT COUNT | 12/20/12 | 7.00 | 800.00 | 762.52 | 628.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 53.00 | 573.11 | 755.15 | 851.58 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 412.00 | 515.98 | 443.78 | 467.20 |
| ===== 210-04015 | | Modify Manhole | | Each | ===== | ===== | ===== |
| FSA 0831-112 | | SH83/LEETSDALE DRIVE @ MONACO | 01/12/12 | 1.00 | 1250.00 | 2558.57 | 2600.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 210-04015 | Modify Manhole | | Each | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 5.00 | 2000.00 | 1512.43 | 860.00 |
| STA R600-401 | | US 36 OVERLAY | 01/26/12 | 1.00 | 1500.00 | 2331.90 | 3527.49 |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 2.00 | 1200.00 | 1993.49 | 2116.73 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 9.00 | 1683.33 | 1877.51 | 1628.99 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 4.00 | 2727.00 | 4145.97 | 4145.97 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 4.00 | 2727.00 | 4145.97 | 4145.97 |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 2.00 | 1470.00 | 1201.40 | 1500.00 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 1.00 | 1000.00 | 2924.54 | 2000.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 3.00 | 1313.33 | 1599.05 | 1666.67 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 16.00 | 1874.88 | 1953.26 | 2265.30 |
| ===== | 210-04016 | Modify Manhole (Spec) | | Each | ===== | ===== | ===== |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 1.00 | 3000.00 | 2580.59 | 650.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 1.00 | 3000.00 | 2580.59 | 650.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 1.00 | 3000.00 | 2580.59 | 650.00 |
| ===== | 210-04020 | Modify Inlet | | Each | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 12.00 | 3000.00 | 1722.09 | 1200.00 |
| IM 0702-321 | | I-70 MP 117 TO MP 126.5 IN GA | 02/02/12 | 12.00 | 1200.00 | 1630.64 | 2204.33 |
| FSA002A-005 | | SH2:12TH AVE AND EB I-70 | 03/15/12 | 2.00 | 2500.00 | 2760.00 | 3390.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 26.00 | 2130.77 | 1762.86 | 1832.00 |
| C0703-379 | | I-70 MM 212 SAFETY IMPROVEMEN | 04/19/12 | 1.00 | 2000.00 | 2083.33 | 600.00 |
| SHE0853-083 | | US 85 FROM FT LUPTON NORTH TO | 04/26/12 | 22.00 | 2000.00 | 2086.50 | 1873.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 210-04020 | Modify Inlet | | Each | ===== | ===== | ===== |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 2.00 | 2800.00 | 666.30 | 700.00 |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 1.00 | 1500.00 | 2797.80 | 2700.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | ----- | ----- | ----- | ----- |
| | | | | 26.00 | 2042.31 | 1838.99 | 1765.62 |
| SHE2854-128 | | US 285, E. OF CONIFER, JEFFER | 07/19/12 | 5.00 | 2000.00 | 1971.26 | 1620.00 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 1.00 | 2825.00 | 1856.60 | 1930.00 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 2.00 | 3000.00 | 3876.33 | 5500.00 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 5.00 | 3117.00 | 4168.41 | 4168.41 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | ----- | ----- | ----- | ----- |
| | | | | 13.00 | 2646.92 | 2421.55 | 3031.01 |
| CR600-408 | | R6 SLOPE STABILIZATION PROJEC | 10/18/12 | 1.00 | 2500.00 | 1410.00 | 1350.00 |
| IM0703-389 | | CLEAR CREEK COUNTY | 10/22/12 | 6.00 | 1837.00 | 858.92 | 858.92 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 1.00 | 425.10 | 863.15 | 863.15 |
| SHE 0821-096 | | SH 82 MP 12.5-19.5 GARFIELD & | 12/13/12 | 2.00 | 2000.00 | 2500.00 | 2000.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | ----- | ----- | ----- | ----- |
| | | | | 10.00 | 1794.71 | 1439.80 | 1136.67 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | ===== | ===== | ===== | ===== |
| | | | | 75.00 | 2144.76 | 1876.13 | 1909.14 |
| ===== | 210-04025 | Modify Structure | | Each | ===== | ===== | ===== |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 1.00 | 3000.00 | 7298.95 | 4165.89 |
| IM 070A-008 | | I-70 WEST CHAIN STATION PHS I | 03/01/12 | 3.00 | 3000.00 | 5256.25 | 11025.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | ----- | ----- | ----- | ----- |
| | | | | 4.00 | 3000.00 | 6131.69 | 9310.22 |
| SHE0853-083 | | US 85 FROM FT LUPTON NORTH TO | 04/26/12 | 4.00 | 2000.00 | 3421.50 | 3843.00 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 5.00 | 1500.00 | 1021.45 | 1000.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | ----- | ----- | ----- | ----- |
| | | | | 9.00 | 1722.22 | 1467.97 | 2263.56 |
| IM0703-389 | | CLEAR CREEK COUNTY | 10/22/12 | 3.00 | 3316.00 | 1706.83 | 1706.83 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | ----- | ----- | ----- | ----- |
| | | | | 3.00 | 3316.00 | 1706.83 | 1706.83 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | ===== | ===== | ===== | ===== |
| | | | | 16.00 | 2340.50 | 2940.43 | 3920.84 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 164

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|--------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 210-04027 | Modify Str (Spec) | | Each | ===== | ===== | ===== |
| IM0703-389 | | CLEAR CREEK COUNTY | 10/22/12 | 1.00 | 7500.00 | 6419.84 | 6419.84 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 1.00 | 7500.00 | 6419.84 | 6419.84 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 1.00 | 7500.00 | 6419.84 | 6419.84 |
| ===== | 210-04030 | Modify Guardrail | | Lin Foot | ===== | ===== | ===== |
| NH0504-063 | | US 50 M.P. 359.00 TO M.P. 366 | 03/08/12 | 3,450.00 | 5.00 | 5.35 | 5.80 |
| IM0702-314 | | I-70 MM 130.5 TO MM 139.5 | 03/22/12 | 765.00 | 15.00 | 13.49 | 13.66 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 4,215.00 | 6.81 | 6.83 | 7.23 |
| NH1601-065 | | US 160 FROM MANCOS HILL WEST | 05/17/12 | 11,903.00 | 7.70 | 4.99 | 5.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 11,903.00 | 7.70 | 4.99 | 5.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 16,118.00 | 7.47 | 5.75 | 5.58 |
| ===== | 210-04050 | Adj Valve Box | | Each | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 4.00 | 250.00 | 302.33 | 400.00 |
| STM021A-002 | | SH 21 M.P. 137.6 TO M.P. 139. | 02/09/12 | 50.00 | 150.00 | 204.79 | 185.45 |
| STA095A-012 | | SH 95 (SHERIDAN): 68TH AVE TO | 02/09/12 | 100.00 | 175.00 | 129.79 | 145.00 |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 11.00 | 300.00 | 213.89 | 119.09 |
| STA3921-010-CIPR/HMA ALT | | SH 392: I-25 TO 7TH STREET IN | 02/16/12 | 72.00 | 500.00 | 288.93 | 335.00 |
| STA3921-010-PCCP ALT | | SH 392: I-25 TO 7TH STREET IN | | | | | |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 19.00 | 200.00 | 409.76 | 471.02 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 256.00 | 269.92 | 226.90 | 216.78 |
| SHER600-380 | | SH30 VARIOS LOC., SH88: ILIFF | 05/03/12 | 2.00 | 150.00 | 458.75 | 350.00 |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 22.00 | 200.00 | 213.21 | 230.00 |
| STA0404-052 | | SH 40 (COLFAX AVE): COLE TO S | 05/17/12 | 2.00 | 150.00 | 309.96 | 178.00 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 55.00 | 200.00 | 216.18 | 150.00 |
| FSAR600-378 | | SH88B ARAPAHOE RD CORRIDOR | 05/31/12 | 2.00 | 225.00 | 242.46 | 400.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 210-04050 | Adj Valve Box | | Each | ===== | ===== | ===== |
| STU391A-010 | | KIPLING (SH391) 38TH TO I70 | 06/28/12 | 82.00 | 200.00 | 205.92 | 400.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 165.00 | 199.09 | 216.86 | 290.70 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 2.00 | 140.00 | 224.05 | 215.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 14.00 | 348.00 | 299.52 | 299.52 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 16.00 | 322.00 | 261.79 | 288.96 |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 3.00 | 515.00 | 375.60 | 500.00 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 38.00 | 140.00 | 394.46 | 500.00 |
| FBR0704-227 | | I-70 FRONTAGE ROAD WEST OF LI | 12/06/12 | 2.00 | 400.00 | 289.05 | 528.13 |
| SHE1151-024 | | SH115 & US50 IN FREMONT COUNT | 12/20/12 | 3.00 | 150.00 | 335.04 | 198.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 46.00 | 176.41 | 372.71 | 481.53 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 483.00 | 238.54 | 234.38 | 273.90 |
| ===== | 210-04051 | Adj Valve Box (Spec) | | Each | ===== | ===== | ===== |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 1.00 | 300.00 | 3255.52 | 10651.68 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 1.00 | 300.00 | 3255.52 | 10651.68 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 1.00 | 300.00 | 3255.52 | 10651.68 |
| ===== | 210-04060 | Adj Water Meter | | Each | ===== | ===== | ===== |
| FSA 0831-112 | | SH83/LEETSDALE DRIVE @ MONACO | 01/12/12 | 1.00 | 700.00 | 748.29 | 450.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 1.00 | 700.00 | 748.29 | 450.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 1.00 | 700.00 | 748.29 | 450.00 |
| ===== | 210-04070 | Adjust Well | | Each | ===== | ===== | ===== |
| NH0504-063 | | US 50 M.P. 359.00 TO M.P. 366 | 03/08/12 | 1.00 | 500.00 | 658.72 | 293.62 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 1.00 | 500.00 | 658.72 | 293.62 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 1.00 | 500.00 | 658.72 | 293.62 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 210-04200 | Adj Gdrail | | Lin Foot | ===== | | |
| STA3921-010-CIPR/HMA ALT | | SH 392: I-25 TO 7TH STREET IN | 02/16/12 | 500.00 | 6.00 | 5.35 | 4.50 |
| STA3921-010-PCCP ALT | | SH 392: I-25 TO 7TH STREET IN | | | | | |
| NH 2852-018 | | US 285 CENTER NORTH AND SOUTH | 03/01/12 | 390.00 | 17.00 | 8.79 | 10.00 |
| IM0702-314 | | I-70 MM 130.5 TO MM 139.5 | 03/22/12 | 14,987.00 | 2.60 | 4.33 | 4.20 |
| NH0501-059 - Heater/Remix | | US 50 MP36 TO 68 AND SH141 MP | 03/29/12 | 6,280.00 | 3.00 | 2.78 | 2.58 |
| NH0501-059 - Mill/Fill | | US 50 MP36 TO 68 AND SH141 MP | | | | | |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 22,157.00 | 3.04 | 4.15 | 4.05 |
| IM0761-208 | | I-76 FROM FEDERAL TO I-25 | 04/05/12 | 300.00 | 5.50 | 14.18 | 2.64 |
| IM 0252-416 | | I-25, DOUGLAS-EL PASO COUNTY | 04/26/12 | 2,411.00 | 5.50 | 3.60 | 2.25 |
| IM0701-211 | | I-70 MP 11-16.5 MESA I-70 EAS | 05/10/12 | 7,650.00 | 3.50 | 8.07 | 7.50 |
| C0703-378 | | CR 314, I-70 FRONTAGE RD, IDA | 05/10/12 | 526.00 | 20.00 | 10.72 | 4.00 |
| STA0831-115 | | SH 83 - ANTELOPE CREEK TO CAS | 05/24/12 | 1,200.00 | 5.00 | 4.22 | 3.85 |
| NH145A-045 | | SAN MIGUEL COUNTY | 06/21/12 | 240.00 | 14.00 | 13.50 | 17.18 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 12,327.00 | 4.99 | 7.79 | 6.04 |
| IM2706-035 | | I-270 VASQUEZ TO I-76 | 07/12/12 | 327.00 | 5.00 | 12.63 | 12.96 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 327.00 | 5.00 | 12.63 | 12.96 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 34,811.00 | 3.75 | 5.71 | 4.93 |
| ===== | 211-00100 | Drilling Hole | | Lin Foot | ===== | | |
| ER 0241-059 | | US 24 MP 165-166.5 | 07/18/12 | 11,630.00 | 20.00 | 22.50 | 18.00 |
| ER067A-031 | | SH67, MP 52.7 LAT 38D45'2.90" | 08/22/12 | 115.00 | 52.00 | 52.00 | 52.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 11,745.00 | 20.31 | 22.65 | 18.33 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 11,745.00 | 20.31 | 22.65 | 18.33 |
| ===== | 211-00118 | 2 In Drilled Hole (Formation) | | Each | ===== | | |
| C0703-393 | | INTERSTATE I-70 WB BORE AND R | 09/10/12 | 10.00 | 6758.00 | 6326.94 | 7945.08 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 10.00 | 6758.00 | 6326.94 | 7945.08 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 10.00 | 6758.00 | 6326.94 | 7945.08 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 211-00150 | Patch Exist Drill Hole | | Each | ===== | ===== | ===== |
| C0703-393 | | INTERSTATE I-70 WB BORE AND R | 09/10/12 | 115.00 | 20.71 | 27.93 | 29.70 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 115.00 | 20.71 | 27.93 | 29.70 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 115.00 | 20.71 | 27.93 | 29.70 |
| ===== | 211-00152 | Drain Sys Flush (Setup) | | Each | ===== | ===== | ===== |
| C0703-393 | | INTERSTATE I-70 WB BORE AND R | 09/10/12 | 2.00 | 7739.00 | 8862.03 | 10138.74 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 2.00 | 7739.00 | 8862.03 | 10138.74 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 2.00 | 7739.00 | 8862.03 | 10138.74 |
| ===== | 211-00153 | Drain Sys Flush | | Day | ===== | ===== | ===== |
| C0703-393 | | INTERSTATE I-70 WB BORE AND R | 09/10/12 | 17.00 | 1962.00 | 2438.95 | 2484.26 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 17.00 | 1962.00 | 2438.95 | 2484.26 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 17.00 | 1962.00 | 2438.95 | 2484.26 |
| ===== | 211-00222 | 2 In Core Drilled Hole (Voids) | | Each | ===== | ===== | ===== |
| C0703-393 | | INTERSTATE I-70 WB BORE AND R | 09/10/12 | 79.00 | 1635.00 | 1454.23 | 1757.41 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 79.00 | 1635.00 | 1454.23 | 1757.41 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 79.00 | 1635.00 | 1454.23 | 1757.41 |
| ===== | 211-01111 | Rock Reinf (Dowels) | | Lin Foot | ===== | ===== | ===== |
| C0703-378 | | CR 314, I-70 FRONTAGE RD, IDA | 05/10/12 | 800.00 | 60.00 | 29.56 | 30.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 800.00 | 60.00 | 29.56 | 30.00 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 450.00 | 57.77 | 66.52 | 66.52 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 450.00 | 57.77 | 66.52 | 66.52 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 1,250.00 | 59.20 | 34.11 | 43.15 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 168

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 211-01115 | Rock Reinf (No.10) | | Lin Foot | ===== | ===== | ===== |
| STA 133A-035 | | SH 133 MP 42.5-45.5, PITKIN A | 07/26/12 | 1,100.00 | 120.00 | 119.33 | 96.86 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 1,100.00 | 120.00 | 119.33 | 96.86 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 225.00 | 64.31 | 125.26 | 125.26 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 225.00 | 64.31 | 125.26 | 125.26 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 1,325.00 | 110.54 | 119.50 | 101.68 |
| ===== | 211-01200 | Rock Anchor | | Lin Foot | ===== | ===== | ===== |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 550.00 | 153.69 | 110.99 | 110.99 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 550.00 | 153.69 | 110.99 | 110.99 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 550.00 | 153.69 | 110.99 | 110.99 |
| ===== | 211-01250 | Rock Bolt | | Lin Foot | ===== | ===== | ===== |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 225.00 | 57.77 | 163.50 | 163.50 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 225.00 | 57.77 | 163.50 | 163.50 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 225.00 | 57.77 | 163.50 | 163.50 |
| ===== | 211-02116 | Rock Dowel | | Lin Foot | ===== | ===== | ===== |
| STA 133A-035 | | SH 133 MP 42.5-45.5, PITKIN A | 07/26/12 | 1,250.00 | 30.00 | 82.24 | 19.91 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 1,250.00 | 30.00 | 82.24 | 19.91 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 1,250.00 | 30.00 | 82.24 | 19.91 |
| ===== | 211-02275 | Cement Grout | | Cubic Yard | ===== | ===== | ===== |
| STA0741-018 | | SH 74 MP 4.69 AND 9.47 AT KIT | 10/11/12 | 10.00 | 375.00 | 335.51 | 258.03 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 10.00 | 375.00 | 335.51 | 258.03 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 10.00 | 375.00 | 335.51 | 258.03 |

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 211-02277 | Cement Grout (Voids) | | Cubic Yard | ===== | | |
| C0703-393 | | INTERSTATE I-70 WB BORE AND R | 09/10/12 | 700.00 | 372.78 | 276.74 | 221.02 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 700.00 | 372.78 | 276.74 | 221.02 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 700.00 | 372.78 | 276.74 | 221.02 |
| ===== | 211-02278 | Cement Grout (Formation) | | Cubic Yard | ===== | | |
| C0703-393 | | INTERSTATE I-70 WB BORE AND R | 09/10/12 | 70.00 | 379.32 | 359.54 | 262.36 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 70.00 | 379.32 | 359.54 | 262.36 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 70.00 | 379.32 | 359.54 | 262.36 |
| ===== | 211-03005 | Dewatering | | LUMP SUM | ===== | | |
| BR0253-213 | | I-25 MAINLINE OVER DRAW AT MI | 01/05/12 | 1.00 | 50000.00 | 38071.00 | 25000.00 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 1.00 | 50000.00 | 38071.00 | 25000.00 |
| HPP0241-058 | | SH 24 MM 168-172 | 06/14/12 | 1.00 | 8000.00 | 60243.51 | 31250.00 |
| BR0241-049 | | US-24 MP 178.0 - 179.25 | 06/28/12 | 1.00 | 25000.00 | 24453.59 | 4832.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 2.00 | 16500.00 | 38218.94 | 18041.00 |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 1.00 | 25000.00 | 52421.92 | 65000.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 1.00 | 25000.00 | 52421.92 | 65000.00 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 1.00 | 29975.00 | 25074.11 | 25074.11 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 1.00 | 29975.00 | 25074.11 | 25074.11 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 5.00 | 27595.00 | 41912.99 | 30231.22 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 212-00005 | Seeding (Native) | | Pound | ===== | ===== | ===== |
| STU0211-002 | | SH16, SH21 AND SH105 | 04/12/12 | 0.20 | 800.00 | 1699.00 | 130.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 0.20 | 800.00 | 1699.00 | 130.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 0.20 | 800.00 | 1699.00 | 130.00 |
| ===== | 212-00006 | Seeding (Native) | | Acre | ===== | ===== | ===== |
| BR0253-213 | | I-25 MAINLINE OVER DRAW AT MI | 01/05/12 | 0.65 | 2000.00 | 765.80 | 785.00 |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 50.00 | 400.00 | 727.73 | 700.00 |
| STA3501-011 | | SH 350, M.P. 63.7 TO M.P. 72. | 01/26/12 | 20.00 | 550.00 | 539.15 | 265.00 |
| FBR0362-032 | | SH 36, EAST OF STRASBURG | 01/26/12 | 0.80 | 700.00 | 893.20 | 745.00 |
| STA145A-052 | | SH 145 ON LIZARD HEAD PASS TO | 01/26/12 | 0.31 | 2200.00 | 1163.58 | 1114.65 |
| FSA0341-075 | | US 34 INTERSECTION WITH MALL | 02/02/12 | 0.51 | 1500.00 | 1496.00 | 2000.00 |
| NH 1601-064 | | MONTEZUMA COUNTY | 02/09/12 | 5.00 | 450.00 | 591.79 | 550.00 |
| STM021A-002 | | SH 21 M.P. 137.6 TO M.P. 139. | 02/09/12 | 7.20 | 1000.00 | 800.79 | 1058.96 |
| STEC540-013 | | SH 9 BIKE PATH BETWEEN ALMA & | 02/16/12 | 0.10 | 1800.00 | 3429.98 | 4480.00 |
| STA3921-010-CIPR/HMA ALT | | SH 392: I-25 TO 7TH STREET IN | 02/16/12 | 5.60 | 750.00 | 582.25 | 550.00 |
| STA3921-010-PCCP ALT | | SH 392: I-25 TO 7TH STREET IN | | | | | |
| NH0243-080 | | US 24 & ELBERT ROAD INTERSECT | 02/16/12 | 10.00 | 400.00 | 421.91 | 360.00 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 1.00 | 700.00 | 1186.99 | 950.00 |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 1.00 | 2000.00 | 690.82 | 619.13 |
| IM 070A-008 | | I-70 WEST CHAIN STATION PHS I | 03/01/12 | 2.40 | 701.00 | 853.75 | 770.00 |
| NH 2852-018 | | US 285 CENTER NORTH AND SOUTH | 03/01/12 | 0.50 | 1000.00 | 1872.32 | 912.00 |
| IM0252-409 | | I-25, M.P. 124.1 TO M.P. 138. | 03/08/12 | 0.40 | 500.00 | 2133.91 | 401.73 |
| NH0504-063 | | US 50 M.P. 359.00 TO M.P. 366 | 03/08/12 | 1.00 | 500.00 | 998.54 | 925.06 |
| NH0502-065 | | US 50 MONTROSE COUNTY MM 103. | 03/15/12 | 2.11 | 650.00 | 620.66 | 572.22 |
| STM 094A-032 | | SH94, M.P. 0.0 TO M.P. 17.2 , | 03/22/12 | 0.40 | 500.00 | 1504.85 | 1780.63 |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 3.75 | 1000.00 | 946.88 | 947.25 |
| FSAR200-178 | | REGION-WIDE | 03/22/12 | 0.80 | 100.00 | 929.17 | 1200.00 |
| FSA1151-027 | | SH 115A M.P.40.4 TO 44.0 | 03/29/12 | 10.00 | 400.00 | 508.95 | 523.59 |
| NH0501-059 - Heater/Remix | | US 50 MP36 TO 68 AND SH141 MP | 03/29/12 | 0.40 | 2000.00 | 1813.17 | 2777.68 |
| NH0501-059 - Mill/Fill | | US 50 MP36 TO 68 AND SH141 MP | | | | | |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 123.93 | 548.11 | 653.76 | 627.79 |
| BR1251-007 | | SH 125 NORTH OF WALDEN, JACKS | 04/05/12 | 1.10 | 700.00 | 902.78 | 1200.00 |
| IM0761-208 | | I-76 FROM FEDERAL TO I-25 | 04/05/12 | 2.00 | 100.00 | 894.78 | 818.92 |
| NH 1602-105 | | US 160 BETWEEN MONTE VISTA & | 04/12/12 | 20.00 | 500.00 | 499.50 | 471.51 |
| C0703-379 | | I-70 MM 212 SAFETY IMPROVEMEN | 04/19/12 | 0.10 | 2100.00 | 6295.33 | 6386.00 |
| FBR0253-218 | | I-25 FRONTAGE ROAD BR MP 249. | 04/26/12 | 1.50 | 700.00 | 758.88 | 560.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-------------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 212-00006 | Seeding (Native) | | Acre | ===== | ===== | ===== |
| IM 0252-416 | | I-25, DOUGLAS-EL PASO COUNTY | 04/26/12 | 0.50 | 2000.00 | 1087.50 | 1200.00 |
| FSA 1602-132 | | US 160 WEST OF PAGOSA SPRINGS | 04/26/12 | 0.21 | 1000.00 | 1450.00 | 1400.00 |
| STA R400-272 | | I25 S OF CARR & I76 LONG BRID | 04/26/12 | 0.30 | 800.00 | 2000.00 | 2200.00 |
| SHE0853-083 | | US 85 FROM FT LUPTON NORTH TO | 04/26/12 | 16.00 | 600.00 | 392.25 | 444.50 |
| FSA069A-027 | | SH 69 SOUTH OF WESTCLIFFE, CO | 04/26/12 | 31.00 | 400.00 | 542.70 | 734.56 |
| C135A-027 | | SH135 MP 0.24 - 1.24, GUNNISO | 04/26/12 | 0.10 | 2000.00 | 7436.67 | 6500.00 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 25.00 | 800.00 | 416.52 | 400.00 |
| STA009A-033 | | SH 9 SOUTH OF HARTSEL | 05/03/12 | 0.25 | 1500.00 | 4953.40 | 2810.14 |
| ITS4701-123 | | C470 (ALAMEDA-KIPLING) | 05/03/12 | 3.00 | 750.00 | 575.00 | 500.00 |
| BR0251-341 | | I-25/US 50/SH 47 INTERCHANGE | 05/03/12 | 3.00 | 650.00 | 692.67 | 783.50 |
| IM0701-211 | | I-70 MP 11-16.5 MESA I-70 EAS | 05/10/12 | 8.00 | 600.00 | 669.40 | 704.91 |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 0.90 | 500.00 | 1929.88 | 2100.00 |
| C0703-378 | | CR 314, I-70 FRONTAGE RD, IDA | 05/10/12 | 3.75 | 400.00 | 670.01 | 700.00 |
| NH1601-065 | | US 160 FROM MANCOS HILL WEST | 05/17/12 | 7.45 | 970.00 | 1005.25 | 1000.00 |
| FBR0343-034 - In Place Const. | | ON US 34 EAST OF WRAY | 05/17/12 | 3.40 | 650.00 | 787.02 | 679.46 |
| FBR0343-034 - Slide in Const. | | ON US 34 EAST OF WRAY | | | | | |
| STA0404-052 | | SH 40 (COLFAX AVE): COLE TO S | 05/17/12 | 1.28 | 800.01 | 1718.60 | 811.00 |
| C0703-369 | | I 70 JEFFERSON COUNTY AND CLE | 05/17/12 | 0.60 | 619.00 | 985.38 | 648.65 |
| NH0505-046 | | US 50 HASTY AND MCCLAVE | 05/17/12 | 82.00 | 500.00 | 289.86 | 220.00 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 0.50 | 1100.00 | 813.54 | 1980.00 |
| NH0342-054 | | US 34 EAST OF GREELEY | 05/24/12 | 16.00 | 800.00 | 841.57 | 415.00 |
| STA0831-115 | | SH 83 - ANTELOPE CREEK TO CAS | 05/24/12 | 3.00 | 700.00 | 769.73 | 507.00 |
| HPP0241-058 | | SH 24 MM 168-172 | 06/14/12 | 10.11 | 2000.00 | 759.60 | 740.00 |
| NH145A-045 | | SAN MIGUEL COUNTY | 06/21/12 | 1.00 | 950.00 | 967.25 | 898.56 |
| BR0241-049 | | US-24 MP 178.0 - 179.25 | 06/28/12 | 2.00 | 800.00 | 900.75 | 836.00 |
| STA145A-054 | | SH 145 NORTH OF RICO & NEAR T | 06/28/12 | 0.25 | 3000.00 | 2687.50 | 2500.00 |
| STE0702-322 | | VAIL PASS RECREATION PATH ADJ | 06/28/12 | 0.53 | 1500.00 | 4349.32 | 4923.50 |
| C 133A-040 | | SH 133 MP 43 IN PITKIN COUNTY | 06/28/12 | 0.31 | 3000.00 | 1823.67 | 1000.00 |
| NH 160A-019 | | IN PAGOSA SPRINGS, COLORADO A | 06/28/12 | 0.10 | 6000.00 | 5163.33 | 6000.00 |
| FBR120A-010 | | ON SH 120 IN FREMONT COUNTY O | 06/28/12 | 0.60 | 400.00 | 1017.78 | 630.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 245.84 | 653.16 | 544.16 | 501.59 |
| IM2706-035 | | I-270 VASQUEZ TO I-76 | 07/12/12 | 3.00 | 1000.00 | 1784.26 | 810.16 |
| SHE006A-052 | | TOWN OF KEYSTONE, SUMMIT COUN | 07/12/12 | 0.10 | 620.00 | 8497.50 | 7425.00 |
| ER 0241-059 | | US 24 MP 165-166.5 | 07/18/12 | 0.30 | 4000.00 | 5900.00 | 1800.00 |
| SHE2854-128 | | US 285, E. OF CONIFER, JEFFER | 07/19/12 | 5.80 | 700.00 | 637.60 | 720.00 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 19.40 | 620.00 | 587.77 | 425.00 |
| BR157A-011 | | US 36 AND SH 157 IN BOULDER C | 07/26/12 | 0.25 | 1500.00 | 2540.00 | 3250.00 |
| FSA0853-080 | | US 85 IN GILCREST | 07/26/12 | 0.41 | 600.00 | 1717.50 | 2070.00 |
| FBRR200-181 | | ON SH 266 MP 2.63 & 2.66 AND | 07/31/12 | 7.20 | 800.00 | 600.00 | 600.00 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 59.00 | 900.00 | 424.10 | 375.00 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| C 0701-217 | | I-70 MP 93.9, NORTH FRONTAGE | 08/06/12 | 0.20 | 619.00 | 3059.60 | 5350.00 |
| MTCE0091-039 | | SH 9 IN SUMMIT COUNTY | 08/09/12 | 5.00 | 700.00 | 585.00 | 650.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 212-00006 | Seeding (Native) | | Acre | ===== | ===== | ===== |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 6.81 | 722.06 | 874.65 | 874.65 |
| BR0243-083 | | REGION 2, EL PASO COUNTY, US- | 08/23/12 | 0.50 | 450.00 | 1162.04 | 737.98 |
| MTCE R600-427 | | VARIOUS LOCATIONS IN REGION 6 | 08/23/12 | 0.50 | 2200.00 | 1850.00 | 2700.00 |
| STA1381-007 | | US 138 FROM STERLING TO NEBRA | 08/30/12 | 0.60 | 1500.00 | 1467.00 | 700.00 |
| C007A-016 | | SH 7 BUSINESS ROUTE IN ALLENS | 08/30/12 | 0.05 | 5000.00 | 4508.13 | 4200.00 |
| STA0131-059 | | SH13 NORTH OF 14 MILE CREEK | 09/06/12 | 20.00 | 650.00 | 1115.03 | 960.00 |
| STA0142-061 | | SH 14 AT SUMMIT VIEW SIGNALS | 09/13/12 | 0.10 | 2500.00 | 2953.24 | 849.00 |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 20.00 | 800.00 | 407.05 | 430.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 3.00 | 736.00 | 843.17 | 843.17 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | ----- | ----- | ----- | ----- |
| | | | | 152.22 | 803.48 | 666.75 | 621.07 |
| | | | | ===== | ===== | ===== | ===== |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 0.20 | 2000.00 | 2199.60 | 2500.00 |
| FBR050-005 | | SH 350 MP 8.608 AND SH 239 MP | 10/11/12 | 2.00 | 650.00 | 777.34 | 535.40 |
| FSA2854-130 | | US 285 WINDY POINT MM 240.5+- | 10/11/12 | 0.10 | 4000.00 | 3950.00 | 4600.00 |
| STA0741-018 | | SH 74 MP 4.69 AND 9.47 AT KIT | 10/11/12 | 0.20 | 4000.00 | 2047.27 | 4626.63 |
| FSA083A-040 | | SH 83 @ RAFTER RD, FRANKTOWN, | 10/11/12 | 1.20 | 1000.00 | 780.93 | 792.78 |
| STAR100-182 | | US 385, YUMA COUNTY LINE SOUT | 11/01/12 | 12.40 | 500.00 | 462.92 | 575.00 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 0.05 | 1000.00 | 8536.47 | 10000.00 |
| ITSSW01-182 | | C470 (KIPLING TO SANTA FE) | 11/01/12 | 3.00 | 750.00 | 760.20 | 406.00 |
| STMR200-183 | | ALL COUNTIES IN REGION 2 | 11/08/12 | 115.00 | 300.00 | 543.50 | 466.00 |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 40.00 | 600.00 | 845.88 | 480.00 |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE | 11/29/12 | 20.00 | 700.00 | 602.11 | 580.00 |
| MPR200-188 | | INSTALL OVERHEAD SIGNING -R2 | 11/29/12 | 1.00 | 2000.00 | 1128.00 | 850.00 |
| FBR0704-227 | | I-70 FRONTAGE ROAD WEST OF LI | 12/06/12 | 0.50 | 2000.00 | 1003.58 | 702.24 |
| STA 0702-324 | | I-70:COPPER-SUMMIT BIKE PATH | 12/06/12 | 0.60 | 3500.00 | 974.00 | 700.00 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 0.50 | 991.00 | 981.00 | 981.00 |
| SHE 0701-215 | | I-70 MP 87 - 110 IN GARFIELD | 12/13/12 | 0.20 | 2000.00 | 410.00 | 410.00 |
| SHE 0821-096 | | SH 82 MP 12.5-19.5 GARFIELD & | 12/13/12 | 0.60 | 5000.00 | 525.00 | 630.00 |
| SHE1151-024 | | SH115 & US50 IN FREMONT COUNT | 12/20/12 | 0.61 | 1500.00 | 3998.68 | 1206.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | ----- | ----- | ----- | ----- |
| | | | | 198.16 | 479.46 | 643.88 | 506.93 |
| | | | | ===== | ===== | ===== | ===== |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 720.15 | 619.06 | 618.12 | 546.76 |
| ===== | 212-00009 | Seeding (Temporary) | | Acre | ===== | ===== | ===== |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 1.00 | 2000.00 | 529.63 | 320.24 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | ----- | ----- | ----- | ----- |
| | | | | 1.00 | 2000.00 | 529.63 | 320.24 |
| | | | | ===== | ===== | ===== | ===== |
| BR0241-049 | | US-24 MP 178.0 - 179.25 | 06/28/12 | 1.00 | 500.00 | 1124.38 | 1372.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | ----- | ----- | ----- | ----- |
| | | | | 1.00 | 500.00 | 1124.38 | 1372.00 |
| | | | | ===== | ===== | ===== | ===== |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 2.00 | 1250.00 | 809.51 | 846.12 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|--------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 212-00028 | Seeding (Wetlands) | | Acre | ===== | ===== | ===== |
| NH0243-080 | | US 24 & ELBERT ROAD INTERSECT | 02/16/12 | 1.30 | 1000.00 | 1668.13 | 396.00 |
| NH0502-065 | | US 50 MONTROSE COUNTY MM 103. | 03/15/12 | 0.03 | 2050.00 | 9490.43 | 13888.89 |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 0.39 | 2100.00 | 1588.55 | 1585.51 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 1.72 | 1267.73 | 1781.51 | 901.06 |
| BR1251-007 | | SH 125 NORTH OF WALDEN, JACKS | 04/05/12 | 0.50 | 170.00 | 2336.11 | 3300.00 |
| FSA 1602-132 | | US 160 WEST OF PAGOSA SPRINGS | 04/26/12 | 0.03 | 3000.00 | 5050.00 | 4900.00 |
| BR0241-049 | | US-24 MP 178.0 - 179.25 | 06/28/12 | 0.04 | 8000.00 | 8260.07 | 4680.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 0.57 | 818.02 | 3132.08 | 3472.58 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 0.25 | 2000.00 | 3925.30 | 3215.00 |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 0.38 | 2500.00 | 6454.97 | 6454.97 |
| STA0131-059 | | SH13 NORTH OF 14 MILE CREEK | 09/06/12 | 0.10 | 1000.00 | 3725.29 | 1500.00 |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 1.10 | 900.00 | 2963.78 | 3500.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 1.83 | 1387.98 | 3268.36 | 3965.38 |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE | 11/29/12 | 0.40 | 2100.00 | 4442.59 | 3284.38 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 0.40 | 2100.00 | 4442.59 | 3284.38 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 4.52 | 1333.81 | 2608.81 | 2676.19 |
| ===== | 212-00032 | Soil Conditioning | | Acre | ===== | ===== | ===== |
| BR0253-213 | | I-25 MAINLINE OVER DRAW AT MI | 01/05/12 | 0.65 | 1500.00 | 2554.40 | 2425.00 |
| STA3501-011 | | SH 350, M.P. 63.7 TO M.P. 72. | 01/26/12 | 20.00 | 1500.00 | 1767.97 | 1645.00 |
| FBR0362-032 | | SH 36, EAST OF STRASBURG | 01/26/12 | 0.80 | 2000.00 | 2767.00 | 2080.00 |
| STA145A-052 | | SH 145 ON LIZARD HEAD PASS TO | 01/26/12 | 0.31 | 4000.00 | 4451.40 | 4320.51 |
| FSA0341-075 | | US 34 INTERSECTION WITH MALL | 02/02/12 | 1.19 | 2000.00 | 2236.50 | 2500.00 |
| NH 1601-064 | | MONTEZUMA COUNTY | 02/09/12 | 5.00 | 1500.00 | 808.06 | 750.00 |
| STEC540-013 | | SH 9 BIKE PATH BETWEEN ALMA & | 02/16/12 | 0.10 | 2400.00 | 4746.62 | 4480.00 |
| STA3921-010-CIPR/HMA ALT | | SH 392: I-25 TO 7TH STREET IN | 02/16/12 | 5.60 | 2500.00 | 2650.12 | 2800.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-------------------------------|--|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 212-00032 | Soil Conditioning | | Acre | ===== | ===== | ===== |
| STA3921-010-PCCP ALT | | SH 392: I-25 TO 7TH STREET IN | | | | | |
| NH0243-080 | | US 24 & ELBERT ROAD INTERSECT | 02/16/12 | 10.00 | 1400.00 | 2109.21 | 1600.00 |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 1.00 | 2000.00 | 3428.41 | 1868.07 |
| IM 070A-008 | | I-70 WEST CHAIN STATION PHS I | 03/01/12 | 2.40 | 2284.00 | 3387.50 | 3500.00 |
| IM0252-409 | | I-25, M.P. 124.1 TO M.P. 138. | 03/08/12 | 0.40 | 1000.00 | 3048.67 | 2946.01 |
| NH0504-063 | | US 50 M.P. 359.00 TO M.P. 366 | 03/08/12 | 1.00 | 1500.00 | 2135.34 | 1550.67 |
| NH0502-065 | | US 50 MONTROSE COUNTY MM 103. | 03/15/12 | 2.11 | 1500.00 | 6117.45 | 7500.00 |
| STM 094A-032 | | SH94, M.P. 0.0 TO M.P. 17.2 , | 03/22/12 | 0.40 | 1000.00 | 2807.84 | 1443.75 |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 3.75 | 2500.00 | 3900.04 | 3890.47 |
| FSA1151-027 | | SH 115A M.P.40.4 TO 44.0 | 03/29/12 | 10.00 | 750.00 | 2592.77 | 2039.26 |
| NH0501-059 - Heater/Remix | | US 50 MP36 TO 68 AND SH141 MP | 03/29/12 | 0.40 | 3000.00 | 5896.31 | 3535.23 |
| NH0501-059 - Mill/Fill | | US 50 MP36 TO 68 AND SH141 MP | | | | | |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 65.11 | 1581.35 | 2434.24 | 2150.79 |
| BR1251-007 | | SH 125 NORTH OF WALDEN, JACKS | 04/05/12 | 1.10 | 2000.00 | 3744.45 | 2200.00 |
| IM0761-208 | | I-76 FROM FEDERAL TO I-25 | 04/05/12 | 2.00 | 3500.00 | 1533.71 | 188.57 |
| NH 1602-105 | | US 160 BETWEEN MONTE VISTA & | 04/12/12 | 20.00 | 1000.00 | 2472.26 | 1978.79 |
| C0703-379 | | I-70 MM 212 SAFETY IMPROVEMEN | 04/19/12 | 0.10 | 6900.00 | 12794.33 | 5883.00 |
| FBR0253-218 | | I-25 FRONTAGE ROAD BR MP 249. | 04/26/12 | 1.50 | 2500.00 | 3013.25 | 3000.00 |
| IM 0252-416 | | I-25, DOUGLAS-EL PASO COUNTY | 04/26/12 | 0.50 | 2500.00 | 3350.00 | 3600.00 |
| FSA 1602-132 | | US 160 WEST OF PAGOSA SPRINGS | 04/26/12 | 0.21 | 2000.00 | 1050.00 | 1000.00 |
| STA R400-272 | | I25 S OF CARR & I76 LONG BRID | 04/26/12 | 0.30 | 2500.00 | 3850.00 | 3050.00 |
| SHE0853-083 | | US 85 FROM FT LUPTON NORTH TO | 04/26/12 | 16.00 | 1500.00 | 2308.00 | 2916.00 |
| FSA069A-027 | | SH 69 SOUTH OF WESTCLIFFE, CO | 04/26/12 | 31.00 | 1750.00 | 1964.22 | 1005.77 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 25.00 | 2500.00 | 2012.99 | 2237.00 |
| STA009A-033 | | SH 9 SOUTH OF HARTSEL | 05/03/12 | 0.25 | 2500.00 | 8678.11 | 3934.19 |
| ITS4701-123 | | C470 (ALAMEDA-KIPLING) | 05/03/12 | 3.00 | 1100.00 | 1431.00 | 1250.00 |
| BR0251-341 | | I-25/US 50/SH 47 INTERCHANGE | 05/03/12 | 3.00 | 2000.00 | 3344.36 | 2964.00 |
| IM0701-211 | | I-70 MP 11-16.5 MESA I-70 EAS | 05/10/12 | 8.00 | 1500.00 | 1232.89 | 570.14 |
| C0703-378 | | CR 314, I-70 FRONTAGE RD, IDA | 05/10/12 | 1.25 | 1600.00 | 3144.26 | 3700.00 |
| NH1601-065 | | US 160 FROM MANCOS HILL WEST | 05/17/12 | 7.45 | 1100.00 | 873.88 | 877.00 |
| FBR0343-034 - In Place Const. | | ON US 34 EAST OF WRAY | 05/17/12 | 3.40 | 2200.00 | 3410.98 | 4115.08 |
| FBR0343-034 - Slide in Const. | | ON US 34 EAST OF WRAY | | | | | |
| STA0404-052 | | SH 40 (COLFAX AVE): COLE TO S | 05/17/12 | 0.64 | 4000.01 | 2397.00 | 3200.00 |
| C0703-369 | | I 70 JEFFERSON COUNTY AND CLE | 05/17/12 | 0.60 | 2180.00 | 1958.34 | 2594.57 |
| NH0505-046 | | US 50 HASTY AND MCCLAVE | 05/17/12 | 82.00 | 1800.00 | 1463.00 | 1000.00 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 0.50 | 4000.00 | 2444.88 | 6000.00 |
| STA0831-115 | | SH 83 - ANTELOPE CREEK TO CAS | 05/24/12 | 3.00 | 2700.00 | 2696.07 | 2361.00 |
| HPP0241-058 | | SH 24 MM 168-172 | 06/14/12 | 10.11 | 3500.00 | 1748.92 | 1720.00 |
| NH145A-045 | | SAN MIGUEL COUNTY | 06/21/12 | 1.00 | 3500.00 | 3902.31 | 2021.76 |
| BR0241-049 | | US-24 MP 178.0 - 179.25 | 06/28/12 | 2.00 | 2200.00 | 3367.34 | 2310.00 |
| STA145A-054 | | SH 145 NORTH OF RICO & NEAR T | 06/28/12 | 0.25 | 2000.00 | 2525.00 | 6000.00 |
| STE0702-322 | | VAIL PASS RECREATION PATH ADJ | 06/28/12 | 0.53 | 1500.00 | 927.29 | 2175.50 |
| C 133A-040 | | SH 133 MP 43 IN PITKIN COUNTY | 06/28/12 | 0.31 | 3000.00 | 8725.00 | 3850.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 212-00032 | Soil Conditioning | | Acre ===== | | | |
| NH 160A-019 | | IN PAGOSA SPRINGS, COLORADO A | 06/28/12 | 0.10 | 5000.00 | 6768.33 | 6000.00 |
| FBR120A-010 | | ON SH 120 IN FREMONT COUNTY O | 06/28/12 | 0.60 | 2000.00 | 4702.83 | 5722.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | ----- | ----- | ----- | ----- |
| | | | | 225.70 | 1883.86 | 1927.38 | 1553.95 |
| SHE006A-052 | | TOWN OF KEYSTONE, SUMMIT COUN | 07/12/12 | 0.10 | 2200.00 | 9945.00 | 9000.00 |
| ER 0241-059 | | US 24 MP 165-166.5 | 07/18/12 | 0.30 | 5000.00 | 9525.00 | 4050.00 |
| SHE2854-128 | | US 285, E. OF CONIFER, JEFFER | 07/19/12 | 5.80 | 2500.00 | 2902.77 | 2200.00 |
| BR157A-011 | | US 36 AND SH 157 IN BOULDER C | 07/26/12 | 0.25 | 2200.00 | 3976.67 | 4340.00 |
| FBR200-181 | | ON SH 266 MP 2.63 & 2.66 AND | 07/31/12 | 7.20 | 1000.00 | 3000.00 | 3000.00 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 59.00 | 900.00 | 1995.44 | 2200.00 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| MTCE0091-039 | | SH 9 IN SUMMIT COUNTY | 08/09/12 | 5.00 | 2500.00 | 3056.67 | 3875.00 |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 7.19 | 2916.74 | 4088.16 | 4088.16 |
| BR0243-083 | | REGION 2, EL PASO COUNTY, US- | 08/23/12 | 0.50 | 1500.00 | 6017.41 | 6159.28 |
| MTCE R600-427 | | VARIOUS LOCATIONS IN REGION 6 | 08/23/12 | 0.50 | 1300.00 | 3400.00 | 5800.00 |
| STA1381-007 | | US 138 FROM STERLING TO NEBRA | 08/30/12 | 0.60 | 2500.00 | 5273.75 | 6000.00 |
| C007A-016 | | SH 7 BUSINESS ROUTE IN ALLENS | 08/30/12 | 0.05 | 5000.00 | 7671.50 | 2100.00 |
| STA0131-059 | | SH13 NORTH OF 14 MILE CREEK | 09/06/12 | 20.00 | 1500.00 | 2850.27 | 1900.00 |
| STA0142-061 | | SH 14 AT SUMMIT VIEW SIGNALS | 09/13/12 | 0.10 | 2500.00 | 5237.80 | 3013.00 |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 20.00 | 2000.00 | 1923.37 | 2250.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | ----- | ----- | ----- | ----- |
| | | | | 126.59 | 1453.05 | 2373.34 | 2515.34 |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 0.40 | 3000.00 | 7124.40 | 7000.00 |
| FBR050-005 | | SH 350 MP 8.608 AND SH 239 MP | 10/11/12 | 2.00 | 2000.00 | 2673.75 | 2028.89 |
| FSA2854-130 | | US 285 WINDY POINT MM 240.5+- | 10/11/12 | 0.10 | 4500.00 | 6267.50 | 5900.00 |
| STA0741-018 | | SH 74 MP 4.69 AND 9.47 AT KIT | 10/11/12 | 0.20 | 4500.00 | 5958.77 | 5718.32 |
| FSA083A-040 | | SH 83 @ RAFTER RD, FRANKTOWN, | 10/11/12 | 1.20 | 2250.00 | 2530.37 | 941.11 |
| IM0703-389 | | CLEAR CREEK COUNTY | 10/22/12 | 0.50 | 4500.00 | 4955.31 | 4955.31 |
| STAR100-182 | | US 385, YUMA COUNTY LINE SOUT | 11/01/12 | 12.40 | 2000.00 | 1625.99 | 1525.00 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 0.05 | 2000.00 | 8612.07 | 20000.00 |
| ITSSW01-182 | | C470 (KIPLING TO SANTA FE) | 11/01/12 | 3.00 | 1100.00 | 2487.80 | 2204.00 |
| STMR200-183 | | ALL COUNTIES IN REGION 2 | 11/08/12 | 40.00 | 1000.00 | 2255.17 | 2436.00 |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 40.00 | 2000.00 | 1054.00 | 1500.00 |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE | 11/29/12 | 20.00 | 2300.00 | 1728.90 | 2200.00 |
| FBR0704-227 | | I-70 FRONTAGE ROAD WEST OF LI | 12/06/12 | 0.50 | 4500.00 | 2545.09 | 2430.84 |
| STA 0702-324 | | I-70:COPPER-SUMMIT BIKE PATH | 12/06/12 | 0.60 | 2000.00 | 3333.00 | 7100.00 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 0.50 | 4954.50 | 3488.00 | 3488.00 |
| SHE 0701-215 | | I-70 MP 87 - 110 IN GARFIELD | 12/13/12 | 0.20 | 2400.00 | 365.00 | 365.00 |
| SHE 0821-096 | | SH 82 MP 12.5-19.5 GARFIELD & | 12/13/12 | 0.60 | 2000.00 | 1935.50 | 3500.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | ----- | ----- | ----- | ----- |
| | | | | 122.25 | 1744.84 | 1748.93 | 2041.33 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | ===== | ===== | ===== | ===== |
| | | | | 539.65 | 1714.81 | 2049.54 | 1929.84 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 212-00050 | Sod | | Sq Foot | ===== | | |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 1,599.00 | 2.00 | 1.04 | 1.27 |
| | WEIGHTED AVERAGE FOR THE FIRST | QUARTER | | 1,599.00 | 2.00 | 1.04 | 1.27 |
| STU0211-002 | | SH16, SH21 AND SH105 | 04/12/12 | 50.00 | 1.00 | 28.00 | 1.00 |
| C135A-027 | | SH135 MP 0.24 - 1.24, GUNNISO | 04/26/12 | 848.00 | 1.50 | 2.17 | 1.50 |
| FSAR600-378 | | SH88B ARAPAHOE RD CORRIDOR | 05/31/12 | 6,300.00 | 2.00 | 1.14 | 0.62 |
| | WEIGHTED AVERAGE FOR THE SECOND | QUARTER | | 7,198.00 | 1.93 | 1.37 | 0.73 |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 8,000.00 | 1.00 | 0.87 | 0.40 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 460.00 | 0.50 | 1.38 | 2.00 |
| SHE1151-024 | | SH115 & US50 IN FREMONT COUNT | 12/20/12 | 810.00 | 5.00 | 2.47 | 1.15 |
| | WEIGHTED AVERAGE FOR THE FOURTH | QUARTER | | 9,270.00 | 1.32 | 1.12 | 0.54 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 18,067.00 | 1.63 | 1.21 | 0.68 |
| ===== | 212-00100 | Tree Retention and Protection | | LUMP SUM | ===== | | |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 1.00 | 3000.00 | 1359.78 | 1525.00 |
| | WEIGHTED AVERAGE FOR THE FIRST | QUARTER | | 1.00 | 3000.00 | 1359.78 | 1525.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 1.00 | 3000.00 | 1359.78 | 1525.00 |
| ===== | 212-01200 | Landscape Restoration | | LUMP SUM | ===== | | |
| FSAR400-275 | | PARKNRIDES AT US 34@SH 257, S | 07/26/12 | 1.00 | 4000.00 | 6331.67 | 3020.00 |
| | WEIGHTED AVERAGE FOR THE THIRD | QUARTER | | 1.00 | 4000.00 | 6331.67 | 3020.00 |
| MTCE0702-328 | | SH 70 MM 114.020 TO MM 117.27 | 10/18/12 | 1.00 | 3000.00 | 21003.50 | 1944.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-------------------------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 212-01200 | Landscape Restoration | | LUMP SUM | ===== | ===== | ===== |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 1.00 | 2000.00 | 17861.68 | 15000.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 2.00 | 2500.00 | 19657.01 | 8472.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 3.00 | 3000.00 | 15659.40 | 6654.67 |
| ===== | 213-00001 | Mulching | | Ton | ===== | ===== | ===== |
| STM021A-002 | | SH 21 M.P. 137.6 TO M.P. 139. | 02/09/12 | 7.20 | 1000.00 | 470.35 | 239.46 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 7.20 | 1000.00 | 470.35 | 239.46 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 7.20 | 1000.00 | 470.35 | 239.46 |
| ===== | 213-00002 | Mulching (Weed Free Hay) | | Acre | ===== | ===== | ===== |
| STA3501-011 | | SH 350, M.P. 63.7 TO M.P. 72. | 01/26/12 | 20.00 | 500.00 | 488.01 | 291.00 |
| FBR0362-032 | | SH 36, EAST OF STRASBURG | 01/26/12 | 0.80 | 700.00 | 1016.40 | 1060.00 |
| FSA0341-075 | | US 34 INTERSECTION WITH MALL | 02/02/12 | 0.51 | 500.00 | 1556.00 | 2000.00 |
| STM021A-002 | | SH 21 M.P. 137.6 TO M.P. 139. | 02/09/12 | 7.20 | 1000.00 | 634.17 | 569.39 |
| STEC540-013 | | SH 9 BIKE PATH BETWEEN ALMA & | 02/16/12 | 0.10 | 1700.00 | 3541.63 | 4000.00 |
| STA3921-010-CIPR/HMA ALT | | SH 392: I-25 TO 7TH STREET IN | 02/16/12 | 5.60 | 500.00 | 543.26 | 450.00 |
| STA3921-010-PCCP ALT | | SH 392: I-25 TO 7TH STREET IN | | | | | |
| NH0243-080 | | US 24 & ELBERT ROAD INTERSECT | 02/16/12 | 9.00 | 350.00 | 462.76 | 340.00 |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 1.00 | 1000.00 | 888.30 | 693.85 |
| IM 070A-008 | | I-70 WEST CHAIN STATION PHS I | 03/01/12 | 2.40 | 450.00 | 950.00 | 875.00 |
| NH0504-063 | | US 50 M.P. 359.00 TO M.P. 366 | 03/08/12 | 1.00 | 450.00 | 501.29 | 309.07 |
| FSA1151-027 | | SH 115A M.P.40.4 TO 44.0 | 03/29/12 | 1.00 | 400.00 | 568.58 | 606.27 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 48.61 | 556.78 | 552.35 | 441.32 |
| FBR0253-218 | | I-25 FRONTAGE ROAD BR MP 249. | 04/26/12 | 1.10 | 540.00 | 694.88 | 675.00 |
| IM 0252-416 | | I-25, DOUGLAS-EL PASO COUNTY | 04/26/12 | 0.50 | 1500.00 | 1262.50 | 1550.00 |
| SHE0853-083 | | US 85 FROM FT LUPTON NORTH TO | 04/26/12 | 16.00 | 450.00 | 316.00 | 292.00 |
| FSA069A-027 | | SH 69 SOUTH OF WESTCLIFFE, CO | 04/26/12 | 28.00 | 410.00 | 624.76 | 734.56 |
| C135A-027 | | SH135 MP 0.24 - 1.24, GUNNISO | 04/26/12 | 0.10 | 3000.00 | 4276.67 | 3600.00 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 25.00 | 750.00 | 422.52 | 529.00 |
| STA009A-033 | | SH 9 SOUTH OF HARTSEL | 05/03/12 | 0.25 | 500.00 | 5065.81 | 3147.35 |
| C0703-378 | | CR 314, I-70 FRONTAGE RD, IDA | 05/10/12 | 3.75 | 400.00 | 750.77 | 800.00 |
| FBR0343-034 - In Place Const. | | ON US 34 EAST OF WRAY | 05/17/12 | 2.00 | 650.00 | 1165.33 | 1369.03 |
| FBR0343-034 - Slide in Const. | | ON US 34 EAST OF WRAY | | | | | |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---|----------------------------------|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== 213-00002 Mulching (Weed Free Hay) Acre ===== | | | | | | | |
| C0703-369 | | I 70 JEFFERSON COUNTY AND CLE | 05/17/12 | 0.30 | 530.00 | 1363.93 | 810.80 |
| NH0505-046 | | US 50 HASTY AND MCCLAVE | 05/17/12 | 164.00 | 400.00 | 305.10 | 250.00 |
| NH0342-054 | | US 34 EAST OF GREELEY | 05/24/12 | 24.00 | 375.00 | 425.60 | 545.00 |
| STA0831-115 | | SH 83 - ANTELOPE CREEK TO CAS | 05/24/12 | 3.00 | 750.00 | 862.47 | 740.00 |
| WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | | 268.00 | 444.06 | 412.96 | 382.18 |
| | | | | | | | |
| SHE006A-052 | | TOWN OF KEYSTONE, SUMMIT COUN | 07/12/12 | 0.10 | 540.00 | 6545.00 | 5500.00 |
| SHE2854-128 | | US 285, E. OF CONIFER, JEFFER | 07/19/12 | 5.80 | 600.00 | 696.82 | 600.00 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 12.55 | 450.00 | 554.47 | 567.00 |
| FSA0853-080 | | US 85 IN GILCREST | 07/26/12 | 0.41 | 500.00 | 2415.00 | 2760.00 |
| FBR200-181 | | ON SH 266 MP 2.63 & 2.66 AND | 07/31/12 | 5.50 | 450.00 | 1000.00 | 1000.00 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 59.00 | 800.00 | 485.38 | 525.00 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| MTCE0091-039 | | SH 9 IN SUMMIT COUNTY | 08/09/12 | 5.00 | 500.00 | 1063.33 | 730.00 |
| BR0243-083 | | REGION 2, EL PASO COUNTY, US- | 08/23/12 | 0.50 | 415.00 | 1361.90 | 965.04 |
| MTCE R600-427 | | VARIOUS LOCATIONS IN REGION 6 | 08/23/12 | 0.50 | 1600.00 | 1750.00 | 2500.00 |
| STA1381-007 | | US 138 FROM STERLING TO NEBRA | 08/30/12 | 0.60 | 1500.00 | 1625.00 | 1000.00 |
| STA0142-061 | | SH 14 AT SUMMIT VIEW SIGNALS | 09/13/12 | 0.10 | 2500.00 | 3490.52 | 661.00 |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 31.00 | 750.00 | 481.13 | 550.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 3.00 | 455.00 | 692.54 | 692.54 |
| WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | | 124.06 | 712.03 | 548.49 | 618.03 |
| | | | | | | | |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 0.20 | 3000.00 | 2073.40 | 2300.00 |
| FBR050-005 | | SH 350 MP 8.608 AND SH 239 MP | 10/11/12 | 2.00 | 550.00 | 974.96 | 507.22 |
| FSA083A-040 | | SH 83 @ RAFTER RD, FRANKTOWN, | 10/11/12 | 2.00 | 600.00 | 1078.33 | 1150.00 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 0.05 | 1500.00 | 8540.27 | 20000.00 |
| WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | | 4.25 | 700.00 | 1123.96 | 1123.40 |
| WEIGHTED AVERAGE FOR THE YEAR | | | | 444.92 | 533.54 | 473.68 | 450.59 |
| ===== 213-00003 Mulching (Weed Free) Acre ===== | | | | | | | |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 50.00 | 400.00 | 485.56 | 530.00 |
| NH 2852-018 | | US 285 CENTER NORTH AND SOUTH | 03/01/12 | 0.50 | 1000.00 | 2262.59 | 920.00 |
| WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | | 50.50 | 405.94 | 492.64 | 533.86 |
| | | | | | | | |
| BR0251-341 | | I-25/US 50/SH 47 INTERCHANGE | 05/03/12 | 3.00 | 500.00 | 591.50 | 555.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 213-00003 | Mulching (Weed Free) | | Acre | ===== | ===== | ===== |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 0.90 | 650.00 | 1493.60 | 2100.00 |
| STA0404-052 | | SH 40 (COLFAX AVE): COLE TO S | 05/17/12 | 1.28 | 700.01 | 895.42 | 811.00 |
| STA145A-054 | | SH 145 NORTH OF RICO & NEAR T | 06/28/12 | 0.25 | 2000.00 | 1525.00 | 1800.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 5.43 | 641.07 | 823.54 | 928.74 |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 4.29 | 599.47 | 430.33 | 430.33 |
| BR0243-083 | | REGION 2, EL PASO COUNTY, US- | 08/23/12 | 0.50 | 500.00 | 1361.90 | 965.04 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 4.79 | 589.09 | 773.32 | 486.15 |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE | 11/29/12 | 20.00 | 650.00 | 649.33 | 630.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 20.00 | 650.00 | 649.33 | 630.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 80.72 | 493.10 | 563.49 | 581.41 |
| ===== | 213-00004 | Mulching (Weed Free Straw) | | Acre | ===== | ===== | ===== |
| STA145A-052 | | SH 145 ON LIZARD HEAD PASS TO | 01/26/12 | 0.31 | 4000.00 | 969.79 | 941.08 |
| NH 1601-064 | | MONTEZUMA COUNTY | 02/09/12 | 5.00 | 575.00 | 776.25 | 715.00 |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 4.14 | 800.00 | 737.11 | 732.99 |
| NH0501-059 - Heater/Remix | | US 50 MP36 TO 68 AND SH141 MP | 03/29/12 | 0.40 | 2000.00 | 2183.81 | 3535.23 |
| NH0501-059 - Mill/Fill | | US 50 MP36 TO 68 AND SH141 MP | | | | | |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 9.85 | 836.51 | 789.32 | 788.49 |
| NH 1602-105 | | US 160 BETWEEN MONTE VISTA & | 04/12/12 | 20.00 | 500.00 | 667.72 | 629.15 |
| FSA 1602-132 | | US 160 WEST OF PAGOSA SPRINGS | 04/26/12 | 0.24 | 2000.00 | 730.00 | 460.00 |
| ITS4701-123 | | C470 (ALAMEDA-KIPLING) | 05/03/12 | 3.00 | 750.00 | 432.50 | 365.00 |
| IM0701-211 | | I-70 MP 11-16.5 MESA I-70 EAS | 05/10/12 | 8.00 | 500.00 | 705.20 | 689.36 |
| NH1601-065 | | US 160 FROM MANCOS HILL WEST | 05/17/12 | 7.45 | 1100.00 | 1143.25 | 1147.00 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 0.50 | 500.00 | 994.40 | 1980.00 |
| NH145A-045 | | SAN MIGUEL COUNTY | 06/21/12 | 1.00 | 1300.00 | 1398.26 | 1123.20 |
| BR0241-049 | | US-24 MP 178.0 - 179.25 | 06/28/12 | 2.00 | 800.00 | 1245.58 | 1530.00 |
| C 133A-040 | | SH 133 MP 43 IN PITKIN COUNTY | 06/28/12 | 0.21 | 1000.00 | 1833.33 | 1000.00 |
| NH 160A-019 | | IN PAGOSA SPRINGS, COLORADO A | 06/28/12 | 0.10 | 3000.00 | 5085.00 | 6000.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 42.50 | 672.59 | 825.88 | 796.04 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 213-00004 | Mulching (Weed Free Straw) | | Acre | ===== | ===== | ===== |
| ITSSW01-182 | | C470 (KIPLING TO SANTA FE) | 11/01/12 | 3.00 | 750.00 | 760.20 | 406.00 |
| STMR200-183 | | ALL COUNTIES IN REGION 2 | 11/08/12 | 40.00 | 1300.00 | 564.33 | 380.00 |
| | WEIGHTED | AVERAGE FOR THE FOURTH QUARTER | | 43.00 | 1261.63 | 575.85 | 381.81 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 95.35 | 955.16 | 678.79 | 608.09 |
| ===== | 213-00005 | Mulching (Decorative) | | Cubic Foot | ===== | ===== | ===== |
| FSAR600-378 | | SH88B ARAPAHOE RD CORRIDOR | 05/31/12 | 402.00 | 7.00 | 7.17 | 3.20 |
| | WEIGHTED | AVERAGE FOR THE SECOND QUARTER | | 402.00 | 7.00 | 7.17 | 3.20 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 2,388.00 | 4.00 | 5.60 | 5.60 |
| | WEIGHTED | AVERAGE FOR THE THIRD QUARTER | | 2,388.00 | 4.00 | 5.60 | 5.60 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 2,790.00 | 4.43 | 6.39 | 5.25 |
| ===== | 213-00007 | Mulching (Wood Strand) | | Acre | ===== | ===== | ===== |
| STMR200-183 | | ALL COUNTIES IN REGION 2 | 11/08/12 | 0.50 | 5000.00 | 5211.67 | 8520.00 |
| | WEIGHTED | AVERAGE FOR THE FOURTH QUARTER | | 0.50 | 5000.00 | 5211.67 | 8520.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 0.50 | 5000.00 | 5211.67 | 8520.00 |
| ===== | 213-00008 | Mulching (Wood Chip) | | Cubic Foot | ===== | ===== | ===== |
| SHE1151-024 | | SH115 & US50 IN FREMONT COUNT | 12/20/12 | 480.00 | 3.00 | 4.89 | 1.80 |
| | WEIGHTED | AVERAGE FOR THE FOURTH QUARTER | | 480.00 | 3.00 | 4.89 | 1.80 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 480.00 | 3.00 | 4.89 | 1.80 |
| ===== | 213-00012 | Spray-on Mulch Blanket | | Acre | ===== | ===== | ===== |
| BR0253-213 | | I-25 MAINLINE OVER DRAW AT MI | 01/05/12 | 0.65 | 4000.00 | 2778.20 | 3300.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-------------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 213-00012 | Spray-on Mulch Blanket | | Acre | ===== | ===== | ===== |
| FBR0362-032 | | SH 36, EAST OF STRASBURG | 01/26/12 | 0.50 | 3000.00 | 4442.00 | 2120.00 |
| STA3921-010-CIPR/HMA ALT | | SH 392: I-25 TO 7TH STREET IN | 02/16/12 | 2.00 | 3200.00 | 4096.01 | 5100.00 |
| STA3921-010-PCCP ALT | | SH 392: I-25 TO 7TH STREET IN | | | | | |
| NH0502-065 | | US 50 MONTROSE COUNTY MM 103. | 03/15/12 | 2.11 | 3300.00 | 3531.13 | 3555.56 |
| FSAR200-178 | | REGION-WIDE | 03/22/12 | 0.80 | 2400.00 | 2609.53 | 2300.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 6.06 | 3198.51 | 3610.54 | 3487.60 |
| BR1251-007 | | SH 125 NORTH OF WALDEN, JACKS | 04/05/12 | 0.60 | 3500.00 | 4827.50 | 2200.00 |
| STU0211-002 | | SH16, SH21 AND SH105 | 04/12/12 | 0.20 | 2500.00 | 3438.00 | 2800.00 |
| C0703-379 | | I-70 MM 212 SAFETY IMPROVEMEN | 04/19/12 | 0.10 | 3350.00 | 10114.67 | 7844.00 |
| FBR0253-218 | | I-25 FRONTAGE ROAD BR MP 249. | 04/26/12 | 1.00 | 3000.00 | 3996.50 | 3900.00 |
| SHE0853-083 | | US 85 FROM FT LUPTON NORTH TO | 04/26/12 | 2.00 | 3000.00 | 3321.50 | 3243.00 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 10.00 | 3050.00 | 2866.33 | 2650.00 |
| STA009A-033 | | SH 9 SOUTH OF HARTSEL | 05/03/12 | 2.00 | 3000.00 | 4011.29 | 4721.03 |
| BR0251-341 | | I-25/US 50/SH 47 INTERCHANGE | 05/03/12 | 3.00 | 2500.00 | 3557.74 | 3846.00 |
| C0703-378 | | CR 314, I-70 FRONTAGE RD, IDA | 05/10/12 | 10.00 | 1200.00 | 3401.88 | 3700.00 |
| FBR0343-034 - In Place Const. | | ON US 34 EAST OF WRAY | 05/17/12 | 7.00 | 3000.00 | 4071.76 | 3878.92 |
| FBR0343-034 - Slide in Const. | | ON US 34 EAST OF WRAY | | | | | |
| NH0342-054 | | US 34 EAST OF GREELEY | 05/24/12 | 5.00 | 3100.00 | 3315.30 | 2850.00 |
| HPP0241-058 | | SH 24 MM 168-172 | 06/14/12 | 8.50 | 2500.00 | 3031.90 | 2760.00 |
| BR0241-049 | | US-24 MP 178.0 - 179.25 | 06/28/12 | 1.04 | 4000.00 | 3882.12 | 3670.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 50.44 | 2574.13 | 3327.17 | 3251.64 |
| ER 0241-059 | | US 24 MP 165-166.5 | 07/18/12 | 0.30 | 4500.00 | 10750.00 | 6500.00 |
| SHE2854-128 | | US 285, E. OF CONIFER, JEFFER | 07/19/12 | 2.00 | 3000.00 | 3435.62 | 4200.00 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 9.80 | 2950.00 | 3202.04 | 2840.00 |
| BR157A-011 | | US 36 AND SH 157 IN BOULDER C | 07/26/12 | 0.10 | 3500.00 | 4478.00 | 4780.00 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 30.00 | 1000.00 | 3120.10 | 2600.00 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| C 0701-217 | | I-70 MP 93.9, NORTH FRONTAGE | 08/06/12 | 0.20 | 2821.10 | 4689.20 | 6400.00 |
| MTCE0091-039 | | SH 9 IN SUMMIT COUNTY | 08/09/12 | 3.00 | 3000.00 | 2853.33 | 4475.00 |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 2.52 | 3500.00 | 3872.99 | 3872.99 |
| C007A-016 | | SH 7 BUSINESS ROUTE IN ALLENS | 08/30/12 | 0.05 | 3000.00 | 7990.00 | 4200.00 |
| STA0131-059 | | SH13 NORTH OF 14 MILE CREEK | 09/06/12 | 16.00 | 2700.00 | 3344.11 | 2950.00 |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 10.00 | 3100.00 | 2810.95 | 2350.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 73.97 | 2154.17 | 3164.73 | 2934.29 |
| FSA2854-130 | | US 285 WINDY POINT MM 240.5+- | 10/11/12 | 0.10 | 4200.00 | 5275.00 | 5200.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 213-00012 | Spray-on Mulch Blanket | | Acre | ===== | ===== | ===== |
| STA0741-018 | | SH 74 MP 4.69 AND 9.47 AT KIT | 10/11/12 | 0.20 | 4200.00 | 4873.91 | 6264.16 |
| IM0703-389 | | CLEAR CREEK COUNTY | 10/22/12 | 0.50 | 5000.00 | 1651.76 | 1651.76 |
| STAR100-182 | | US 385, YUMA COUNTY LINE SOUT | 11/01/12 | 15.00 | 2000.00 | 3390.73 | 2800.00 |
| STMR200-183 | | ALL COUNTIES IN REGION 2 | 11/08/12 | 5.00 | 2800.00 | 2997.50 | 3250.00 |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 35.00 | 2500.00 | 2999.83 | 1700.00 |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE | 11/29/12 | 2.50 | 3000.00 | 3242.86 | 3000.00 |
| MPR200-188 | | INSTALL OVERHEAD SIGNING -R2 | 11/29/12 | 1.00 | 3000.00 | 2504.75 | 3100.00 |
| FBR0704-227 | | I-70 FRONTAGE ROAD WEST OF LI | 12/06/12 | 1.00 | 4000.00 | 3422.01 | 3295.13 |
| STA 0702-324 | | I-70:COPPER-SUMMIT BIKE PATH | 12/06/12 | 0.60 | 3000.00 | 3883.00 | 3000.00 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 0.50 | 3520.70 | 4905.00 | 4905.00 |
| SHE 0701-215 | | I-70 MP 87 - 110 IN GARFIELD | 12/13/12 | 0.20 | 5000.00 | 5470.00 | 5470.00 |
| SHE 0821-096 | | SH 82 MP 12.5-19.5 GARFIELD & | 12/13/12 | 0.60 | 6500.00 | 3900.00 | 2200.00 |
| SHE1151-024 | | SH115 & US50 IN FREMONT COUNT | 12/20/12 | 0.61 | 1500.00 | 3811.99 | 2500.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 62.81 | 2533.60 | 3103.35 | 2267.72 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 193.28 | 2419.81 | 3201.99 | 2795.19 |
| ===== | 213-00061 | Mulch Tackifier | | Pound | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 10,000.00 | 2.00 | 1.61 | 1.90 |
| STA3501-011 | | SH 350, M.P. 63.7 TO M.P. 72. | 01/26/12 | 4,000.00 | 2.00 | 2.30 | 2.30 |
| FBR0362-032 | | SH 36, EAST OF STRASBURG | 01/26/12 | 160.00 | 5.00 | 5.18 | 3.30 |
| STA145A-052 | | SH 145 ON LIZARD HEAD PASS TO | 01/26/12 | 628.00 | 4.50 | 2.71 | 2.50 |
| FSA0341-075 | | US 34 INTERSECTION WITH MALL | 02/02/12 | 51.00 | 2.00 | 7.65 | 5.00 |
| NH 1601-064 | | MONTEZUMA COUNTY | 02/09/12 | 500.00 | 1.70 | 2.79 | 2.57 |
| STM021A-002 | | SH 21 M.P. 137.6 TO M.P. 139. | 02/09/12 | 1,080.00 | 3.00 | 2.43 | 2.14 |
| STEC540-013 | | SH 9 BIKE PATH BETWEEN ALMA & | 02/16/12 | 20.00 | 6.00 | 44.86 | 22.00 |
| STA3921-010-CIPR/HMA ALT | | SH 392: I-25 TO 7TH STREET IN | 02/16/12 | 1,120.00 | 5.00 | 2.25 | 2.50 |
| STA3921-010-PCCP ALT | | SH 392: I-25 TO 7TH STREET IN | | | | | |
| NH0243-080 | | US 24 & ELBERT ROAD INTERSECT | 02/16/12 | 2,000.00 | 2.00 | 1.93 | 4.05 |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 200.00 | 2.50 | 2.51 | 2.30 |
| IM 070A-008 | | I-70 WEST CHAIN STATION PHS I | 03/01/12 | 480.00 | 3.00 | 4.75 | 3.00 |
| NH 2852-018 | | US 285 CENTER NORTH AND SOUTH | 03/01/12 | 200.00 | 3.00 | 4.51 | 4.90 |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 80.00 | 2.50 | 2.82 | 2.82 |
| FSA1151-027 | | SH 115A M.P.40.4 TO 44.0 | 03/29/12 | 200.00 | 2.00 | 1.94 | 1.65 |
| NH0501-059 - Heater/Remix | | US 50 MP36 TO 68 AND SH141 MP | 03/29/12 | 80.00 | 4.00 | 8.01 | 4.04 |
| NH0501-059 - Mill/Fill | | US 50 MP36 TO 68 AND SH141 MP | | | | | |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 20,799.00 | 2.36 | 2.08 | 2.36 |
| NH 1602-105 | | US 160 BETWEEN MONTE VISTA & | 04/12/12 | 4,000.00 | 1.50 | 2.50 | 2.28 |
| FBR0253-218 | | I-25 FRONTAGE ROAD BR MP 249. | 04/26/12 | 220.00 | 3.00 | 3.10 | 2.30 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-------------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 213-00061 | Mulch Tackifier | | Pound | ===== | ===== | ===== |
| IM 0252-416 | | I-25, DOUGLAS-EL PASO COUNTY | 04/26/12 | 100.00 | 5.00 | 3.20 | 2.70 |
| FSA 1602-132 | | US 160 WEST OF PAGOSA SPRINGS | 04/26/12 | 48.00 | 5.00 | 3.75 | 3.50 |
| SHE0853-083 | | US 85 FROM FT LUPTON NORTH TO | 04/26/12 | 3,200.00 | 2.00 | 2.30 | 2.30 |
| FSA069A-027 | | SH 69 SOUTH OF WESTCLIFFE, CO | 04/26/12 | 5,600.00 | 2.20 | 1.77 | 2.15 |
| C135A-027 | | SH135 MP 0.24 - 1.24, GUNNISO | 04/26/12 | 20.00 | 35.00 | 14.67 | 9.00 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 5,000.00 | 3.00 | 2.03 | 2.25 |
| STA009A-033 | | SH 9 SOUTH OF HARSEL | 05/03/12 | 50.00 | 3.00 | 7.96 | 16.86 |
| ITS4701-123 | | C470 (ALAMEDA-KIPLING) | 05/03/12 | 600.00 | 5.00 | 2.75 | 2.50 |
| BR0251-341 | | I-25/US 50/SH 47 INTERCHANGE | 05/03/12 | 300.00 | 5.00 | 2.75 | 2.95 |
| IM0701-211 | | I-70 MP 11-16.5 MESA I-70 EAS | 05/10/12 | 1,600.00 | 2.00 | 2.28 | 2.23 |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 180.00 | 3.00 | 5.79 | 5.70 |
| C0703-378 | | CR 314, I-70 FRONTAGE RD, IDA | 05/10/12 | 750.00 | 2.00 | 3.20 | 2.70 |
| NH1601-065 | | US 160 FROM MANCOS HILL WEST | 05/17/12 | 1,490.00 | 4.25 | 4.38 | 4.40 |
| FBR0343-034 - In Place Const. | | ON US 34 EAST OF WRAY | 05/17/12 | 400.00 | 5.00 | 3.78 | 2.62 |
| FBR0343-034 - Slide in Const. | | ON US 34 EAST OF WRAY | | | | | |
| STA0404-052 | | SH 40 (COLFAX AVE): COLE TO S | 05/17/12 | 180.00 | 3.01 | 4.33 | 2.15 |
| C0703-369 | | I 70 JEFFERSON COUNTY AND CLE | 05/17/12 | 60.00 | 4.30 | 4.91 | 5.19 |
| NH0505-046 | | US 50 HASTY AND MCCLAVE | 05/17/12 | 16,400.00 | 1.70 | 1.88 | 1.00 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 110.00 | 4.00 | 3.08 | 4.00 |
| NH0342-054 | | US 34 EAST OF GREELEY | 05/24/12 | 4,800.00 | 3.00 | 2.39 | 2.25 |
| STA0831-115 | | SH 83 - ANTELOPE CREEK TO CAS | 05/24/12 | 600.00 | 3.00 | 3.87 | 2.85 |
| BR0241-049 | | US-24 MP 178.0 - 179.25 | 06/28/12 | 600.00 | 3.00 | 3.49 | 4.25 |
| STA145A-054 | | SH 145 NORTH OF RICO & NEAR T | 06/28/12 | 25.00 | 8.00 | 5.71 | 6.00 |
| C 133A-040 | | SH 133 MP 43 IN PITKIN COUNTY | 06/28/12 | 21.00 | 6.00 | 9.83 | 5.50 |
| NH 160A-019 | | IN PAGOSA SPRINGS, COLORADO A | 06/28/12 | 80.00 | 10.00 | 7.33 | 5.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 46,434.00 | 2.33 | 2.19 | 1.97 |
| SHE006A-052 | | TOWN OF KEYSTONE, SUMMIT COUN | 07/12/12 | 20.00 | 4.50 | 15.50 | 6.00 |
| SHE2854-128 | | US 285, E. OF CONIFER, JEFFER | 07/19/12 | 1,160.00 | 3.00 | 2.87 | 2.50 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 2,455.00 | 4.25 | 2.50 | 2.45 |
| FSA0853-080 | | US 85 IN GILCREST | 07/26/12 | 82.00 | 2.00 | 4.60 | 4.20 |
| FBRR200-181 | | ON SH 266 MP 2.63 & 2.66 AND | 07/31/12 | 1,100.00 | 2.00 | 2.00 | 2.00 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 9,200.00 | 3.00 | 2.27 | 2.20 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| MTCE0091-039 | | SH 9 IN SUMMIT COUNTY | 08/09/12 | 1,000.00 | 4.80 | 3.08 | 3.50 |
| BR0243-083 | | REGION 2, EL PASO COUNTY, US- | 08/23/12 | 100.00 | 1.75 | 7.53 | 2.78 |
| MTCE R600-427 | | VARIOUS LOCATIONS IN REGION 6 | 08/23/12 | 100.00 | 3.50 | 5.50 | 6.00 |
| STA1381-007 | | US 138 FROM STERLING TO NEBRA | 08/30/12 | 120.00 | 5.00 | 4.89 | 3.00 |
| STA0142-061 | | SH 14 AT SUMMIT VIEW SIGNALS | 09/13/12 | 20.00 | 6.00 | 9.13 | 4.10 |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 6,000.00 | 3.00 | 2.36 | 2.30 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 600.00 | 2.00 | 2.43 | 2.43 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 21,957.00 | 3.15 | 2.47 | 2.41 |
| FSA083A-040 | | SH 83 @ RAFTER RD, FRANKTOWN, | 10/11/12 | 400.00 | 3.00 | 2.16 | 1.94 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 184

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 213-00061 | Mulch Tackifier | | Pound | ===== | ===== | ===== |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 15.00 | 2.50 | 6.14 | 5.00 |
| ITSSW01-182 | | C470 (KIPLING TO SANTA FE) | 11/01/12 | 600.00 | 5.00 | 6.25 | 3.19 |
| STM200-183 | | ALL COUNTIES IN REGION 2 | 11/08/12 | 8,000.00 | 2.00 | 3.31 | 1.62 |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE | 11/29/12 | 4,000.00 | 4.00 | 2.61 | 2.90 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 13,015.00 | 2.78 | 3.22 | 2.10 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 102,205.00 | 2.57 | 2.37 | 2.15 |
| ===== | 213-00065 | Inorg Mulch | | Cubic Yard | ===== | ===== | ===== |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 628.00 | 70.00 | 70.53 | 53.62 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 628.00 | 70.00 | 70.53 | 53.62 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 198.00 | 85.00 | 78.92 | 60.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 198.00 | 85.00 | 78.92 | 60.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 826.00 | 73.60 | 71.53 | 55.15 |
| ===== | 213-00067 | Rock Mulch (Weed Free) | | Sq Foot | ===== | ===== | ===== |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 576.00 | 3.00 | 3.04 | 3.04 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 576.00 | 3.00 | 3.04 | 3.04 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 576.00 | 3.00 | 3.04 | 3.04 |
| ===== | 213-00070 | Landscape Weed Barr Fabric | | Sq Yard | ===== | ===== | ===== |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 1,359.00 | 2.00 | 1.27 | 1.07 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 1,359.00 | 2.00 | 1.27 | 1.07 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 1,800.00 | 5.00 | 2.33 | 2.50 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 213-00070 | Landscape Weed Barr Fabric | | Sq Yard | ===== | ===== | ===== |
| SHE1151-024 | | SH115 & US50 IN FREMONT COUNT | 12/20/12 | 148.00 | 2.00 | 3.64 | 2.98 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 1,948.00 | 4.77 | 2.59 | 2.54 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 3,307.00 | 3.63 | 1.82 | 1.93 |
| ===== | 213-00071 | Vegetation Control Mat | | Sq Yard | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 70.00 | 41.00 | 22.77 | 31.00 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 70.00 | 41.00 | 22.77 | 31.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 70.00 | 41.00 | 22.77 | 31.00 |
| ===== | 213-00100 | Soil Binder | | Acre | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 30.00 | 450.00 | 342.28 | 460.00 |
| STA3501-011 | | SH 350, M.P. 63.7 TO M.P. 72. | 01/26/12 | 20.00 | 500.00 | 693.59 | 795.00 |
| NH0243-080 | | US 24 & ELBERT ROAD INTERSECT | 02/16/12 | 20.00 | 400.00 | 551.59 | 805.00 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 1.00 | 700.00 | 756.69 | 760.00 |
| IM0252-409 | | I-25, M.P. 124.1 TO M.P. 138. | 03/08/12 | 0.40 | 704.00 | 1436.29 | 508.86 |
| STM 094A-032 | | SH94, M.P. 0.0 TO M.P. 17.2 , | 03/22/12 | 0.40 | 704.00 | 1139.43 | 368.95 |
| FSA1151-027 | | SH 115A M.P.40.4 TO 44.0 | 03/29/12 | 20.00 | 500.00 | 496.41 | 529.38 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 91.80 | 465.83 | 517.37 | 626.35 |
| BR1251-007 | | SH 125 NORTH OF WALDEN, JACKS | 04/05/12 | 0.70 | 1000.00 | 1259.72 | 1100.00 |
| FSA069A-027 | | SH 69 SOUTH OF WESTCLIFFE, CO | 04/26/12 | 33.00 | 450.00 | 615.00 | 738.96 |
| BR0251-341 | | I-25/US 50/SH 47 INTERCHANGE | 05/03/12 | 3.00 | 700.00 | 790.55 | 869.00 |
| NH0505-046 | | US 50 HASTY AND MCCLAVE | 05/17/12 | 82.00 | 475.00 | 493.61 | 240.00 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 0.50 | 800.00 | 2149.12 | 6000.00 |
| FBR120A-010 | | ON SH 120 IN FREMONT COUNTY O | 06/28/12 | 1.80 | 500.00 | 978.12 | 593.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 121.00 | 478.51 | 574.14 | 425.70 |
| FBR200-181 | | ON SH 266 MP 2.63 & 2.66 AND | 07/31/12 | 7.90 | 2.00 | 1000.00 | 1000.00 |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 0.83 | 750.00 | 1075.83 | 1075.83 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 3.00 | 618.00 | 646.03 | 646.03 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 11.73 | 212.47 | 914.84 | 914.84 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 213-00100 | Soil Binder | | Acre | ===== | ===== | ===== |
| FBC050-005 | | SH 350 MP 8.608 AND SH 239 MP | 10/11/12 | 0.30 | 650.00 | 2002.37 | 1916.18 |
| IM0703-389 | | CLEAR CREEK COUNTY | 10/22/12 | 0.50 | 650.00 | 1101.18 | 1101.18 |
| STMR200-183 | | ALL COUNTIES IN REGION 2 | 11/08/12 | 2.50 | 455.00 | 756.04 | 620.00 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 0.50 | 1705.85 | 1689.50 | 1689.50 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 3.80 | 660.64 | 917.99 | 926.37 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 228.33 | 462.78 | 554.99 | 539.83 |
| ===== | 213-00300 | Conc Landscape Border | | Lin Foot | ===== | ===== | ===== |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 716.00 | 10.00 | 10.36 | 10.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 716.00 | 10.00 | 10.36 | 10.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 716.00 | 10.00 | 10.36 | 10.00 |
| ===== | 213-00460 | Landscape Border (3/16x4 In) | | Lin Foot | ===== | ===== | ===== |
| SHE1151-024 | | SH115 & US50 IN FREMONT COUNT | 12/20/12 | 300.00 | 1.50 | 5.71 | 2.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 300.00 | 1.50 | 5.71 | 2.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 300.00 | 1.50 | 5.71 | 2.00 |
| ===== | 213-00462 | Landscape Border (3/16x5-1/2 In) | | Lin Foot | ===== | ===== | ===== |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 1,254.00 | 6.50 | 4.89 | 3.91 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 1,254.00 | 6.50 | 4.89 | 3.91 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 1,254.00 | 6.50 | 4.89 | 3.91 |
| ===== | 213-00700 | Landscape Boulder | | Each | ===== | ===== | ===== |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 36.00 | 129.00 | 785.55 | 785.55 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 36.00 | 129.00 | 785.55 | 785.55 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 187

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 213-00700 | Landscape Boulder | | Each | ===== | ===== | ===== |
| IM0703-389 | | CLEAR CREEK COUNTY | 10/22/12 | 180.00 | 115.00 | 27.81 | 27.81 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 180.00 | 115.00 | 27.81 | 27.81 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 216.00 | 117.33 | 154.10 | 154.10 |
| ===== | 213-00705 | Landscape Boulder (Special) | | Each | ===== | ===== | ===== |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 39.00 | 300.00 | 163.00 | 163.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 39.00 | 300.00 | 163.00 | 163.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 39.00 | 300.00 | 163.00 | 163.00 |
| ===== | 214-00000 | Landscape Maintenance | | LUMP SUM | ===== | ===== | ===== |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 1.00 | 15000.00 | 20708.07 | 20974.73 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 1.00 | 15000.00 | 20708.07 | 20974.73 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 1.00 | 7399.00 | 513.59 | 513.59 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 1.00 | 7399.00 | 513.59 | 513.59 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 2.00 | 11199.50 | 17342.32 | 10744.16 |
| ===== | 214-00005 | Landscape Maintenance (24 Month) | | LUMP SUM | ===== | ===== | ===== |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 1.00 | 18000.00 | 20188.92 | 11500.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 1.00 | 18000.00 | 20188.92 | 11500.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 1.00 | 18000.00 | 20188.92 | 11500.00 |
| ===== | 214-00205 | Deciduous Tree (5 Gal) | | Each | ===== | ===== | ===== |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 19.00 | 71.00 | 440.80 | 440.80 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 19.00 | 71.00 | 440.80 | 440.80 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 19.00 | 71.00 | 440.80 | 440.80 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 214-00215 | Deciduous Tree (1.5 In C) | | Each | ===== | ===== | ===== |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 16.00 | 380.00 | 286.48 | 213.49 |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 50.00 | 390.00 | 339.74 | 338.30 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 66.00 | 387.58 | 320.28 | 308.04 |
| FBR120A-010 | | ON SH 120 IN FREMONT COUNTY | 06/28/12 | 8.00 | 400.00 | 490.93 | 262.50 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 8.00 | 400.00 | 490.93 | 262.50 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 74.00 | 388.92 | 341.51 | 303.12 |
| ===== | 214-00220 | Deciduous Tree (2 In C) | | Each | ===== | ===== | ===== |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 11.00 | 1.84 | 478.75 | 478.75 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 11.00 | 1.84 | 478.75 | 478.75 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 11.00 | 1.84 | 478.75 | 478.75 |
| ===== | 214-00222 | Furn Decid Tree (2 In C) | | Each | ===== | ===== | ===== |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 7.00 | 200.00 | 283.94 | 245.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 7.00 | 200.00 | 283.94 | 245.00 |
| FSAR600-378 | | SH88B ARAPAHOE RD CORRIDOR | 05/31/12 | 7.00 | 350.00 | 310.08 | 265.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 7.00 | 350.00 | 310.08 | 265.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 14.00 | 275.00 | 293.17 | 255.00 |
| ===== | 214-00225 | Deciduous Tree (2.5 In C) | | Each | ===== | ===== | ===== |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 6.00 | 332.00 | 492.21 | 380.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 6.00 | 332.00 | 492.21 | 380.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 6.00 | 332.00 | 492.21 | 380.00 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 189

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 214-00227 | Furn Deciduous Tree (2.5 In C) | | Each | ===== | ===== | ===== |
| NH0505-046 | | US 50 HASTY AND MCCLAVE | 05/17/12 | 21.00 | 50.00 | 333.06 | 295.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 21.00 | 50.00 | 333.06 | 295.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 21.00 | 50.00 | 333.06 | 295.00 |
| ===== | 214-00230 | Deciduous Tree (3 In C) | | Each | ===== | ===== | ===== |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 8.00 | 625.00 | 671.80 | 428.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 8.00 | 625.00 | 671.80 | 428.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 8.00 | 625.00 | 671.80 | 428.00 |
| ===== | 214-00280 | Deciduous Tree (8 Ft) | | Each | ===== | ===== | ===== |
| SHE1151-024 | | SH115 & US50 IN FREMONT COUNT | 12/20/12 | 1.00 | 200.00 | 522.06 | 390.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 1.00 | 200.00 | 522.06 | 390.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 1.00 | 200.00 | 522.06 | 390.00 |
| ===== | 214-00310 | Deciduous Shrub (1 Gal) | | Each | ===== | ===== | ===== |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 25.00 | 40.00 | 32.73 | 36.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 25.00 | 40.00 | 32.73 | 36.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 25.00 | 40.00 | 32.73 | 36.00 |
| ===== | 214-00350 | Deciduous Shrub (5 Gal) | | Each | ===== | ===== | ===== |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 317.00 | 35.00 | 33.69 | 33.00 |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 25.00 | 35.00 | 75.66 | 34.69 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 342.00 | 35.00 | 37.55 | 33.12 |
| BR0241-049 | | US-24 MP 178.0 - 179.25 | 06/28/12 | 35.00 | 100.00 | 81.91 | 122.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 35.00 | 100.00 | 81.91 | 122.00 |

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 214-00350 | Deciduous Shrub (5 Gal) | | Each | ===== | ===== | ===== |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 18.00 | 24.50 | 35.41 | 39.50 |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 111.00 | 60.00 | 34.57 | 34.57 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 129.00 | 55.05 | 35.02 | 35.26 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 506.00 | 44.61 | 41.55 | 39.82 |
| ===== | 214-00450 | Evergreen Tree (5 Gal) | | Each | ===== | ===== | ===== |
| FBRC050-005 | | SH 350 MP 8.608 AND SH 239 MP | 10/11/12 | 10.00 | 75.00 | 175.64 | 236.70 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 10.00 | 75.00 | 175.64 | 236.70 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 10.00 | 75.00 | 175.64 | 236.70 |
| ===== | 214-00506 | Evergreen Tree (6 Ft) (B-B) | | Each | ===== | ===== | ===== |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 2.00 | 200.00 | 555.53 | 426.99 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 2.00 | 200.00 | 555.53 | 426.99 |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 12.00 | 375.00 | 422.80 | 232.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 12.00 | 375.00 | 422.80 | 232.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 14.00 | 350.00 | 453.43 | 259.86 |
| ===== | 214-00510 | Evergreen Tree(10 Ft) (B-B) | | Each | ===== | ===== | ===== |
| SHE1151-024 | | SH115 & US50 IN FREMONT COUNT | 12/20/12 | 4.00 | 800.00 | 916.86 | 460.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 4.00 | 800.00 | 916.86 | 460.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 4.00 | 800.00 | 916.86 | 460.00 |
| ===== | 214-00650 | Evergreen Shrub (5 Gal) | | Each | ===== | ===== | ===== |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 72.00 | 40.00 | 38.95 | 43.15 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 72.00 | 40.00 | 38.95 | 43.15 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 72.00 | 40.00 | 38.95 | 43.15 |

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 191

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 214-00670 | Evergreen Shrub (7 Gal) | | Each | ===== | ===== | ===== |
| SHE1151-024 | | SH115 & US50 IN FREMONT COUNT | 12/20/12 | 16.00 | 100.00 | 111.08 | 100.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 16.00 | 100.00 | 111.08 | 100.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 16.00 | 100.00 | 111.08 | 100.00 |
| ===== | 214-00908 | Perennials (1 Qt) | | Each | ===== | ===== | ===== |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 200.00 | 10.00 | 47.24 | 47.36 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 200.00 | 10.00 | 47.24 | 47.36 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 200.00 | 10.00 | 47.24 | 47.36 |
| ===== | 214-00910 | Perennials (1 Gal) | | Each | ===== | ===== | ===== |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 75.00 | 12.00 | 11.55 | 10.66 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 75.00 | 12.00 | 11.55 | 10.66 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 75.00 | 12.00 | 11.55 | 10.66 |
| ===== | 214-01010 | Brush Layer Cutting | | Each | ===== | ===== | ===== |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 100.00 | 4.00 | 11.48 | 72.06 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 100.00 | 4.00 | 11.48 | 72.06 |
| FSA 1602-132 C0703-378 | | US 160 WEST OF PAGOSA SPRINGS | 04/26/12 | 100.00 | 20.00 | 15.90 | 15.00 |
| | | CR 314, I-70 FRONTAGE RD, IDA | 05/10/12 | 3,500.00 | 3.00 | 4.97 | 2.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 3,600.00 | 3.47 | 5.12 | 2.36 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 3,700.00 | 3.49 | 5.50 | 4.24 |
| ===== | 214-01015 | Willow Cuttings | | Each | ===== | ===== | ===== |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 3,000.00 | 4.00 | 1.29 | 1.30 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 3,000.00 | 4.00 | 1.29 | 1.30 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 214-01015 | Willow Cuttings | | Each | ===== | | |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 900.00 | 5.00 | 2.42 | 2.42 |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 500.00 | 25.00 | 4.20 | 4.35 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 1,400.00 | 12.14 | 3.87 | 3.11 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 4,400.00 | 6.59 | 1.93 | 1.88 |
| ===== | 214-01200 | Plant (Tubeling) | | Each | ===== | | |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 2,000.00 | 1.60 | 2.83 | 2.52 |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 2,300.00 | 2.00 | 6.21 | 7.95 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 4,300.00 | 1.81 | 4.75 | 5.42 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 4,300.00 | 1.81 | 4.75 | 5.42 |
| ===== | 215-00000 | Transplant Shrub | | Each | ===== | | |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 4.00 | 80.00 | 44.98 | 64.05 |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 20.00 | 40.00 | 50.86 | 50.75 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 24.00 | 46.67 | 49.30 | 52.97 |
| FSA 1602-132 | | US 160 WEST OF PAGOSA SPRINGS | 04/26/12 | 10.00 | 100.00 | 82.00 | 80.00 |
| HPP0241-058 | | SH 24 MM 168-172 | 06/14/12 | 2.00 | 150.00 | 305.00 | 490.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 12.00 | 108.33 | 156.33 | 148.33 |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 50.00 | 200.00 | 117.86 | 130.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 50.00 | 200.00 | 117.86 | 130.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 86.00 | 144.42 | 103.42 | 111.06 |
| ===== | 216-00015 | Soil Reten Blanket (Excel) | | Sq Yard | ===== | | |
| BR1251-007 | | SH 125 NORTH OF WALDEN, JACKS | 04/05/12 | 200.00 | 7.00 | 2.84 | 3.30 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 216-00015 | Soil Reten Blanket (Excel) | | Sq Yard | ===== | ===== | ===== |
| HPP0241-058 | | SH 24 MM 168-172 | 06/14/12 | 8,024.00 | 4.00 | 2.68 | 2.60 |
| NH145A-045 | | SAN MIGUEL COUNTY | 06/21/12 | 167.00 | 5.00 | 4.71 | 7.53 |
| STEO702-322 | | VAIL PASS RECREATION PATH ADJ | 06/28/12 | 367.00 | 5.00 | 6.70 | 3.27 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 8,758.00 | 4.13 | 2.83 | 2.74 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 8,758.00 | 4.13 | 2.83 | 2.74 |
| ===== | 216-00021 | Soil Reten Blanket (Cl 1) | | Sq Yard | ===== | ===== | ===== |
| STM021A-002 | | SH 21 M.P. 137.6 TO M.P. 139. | 02/09/12 | 1,500.00 | 2.00 | 2.43 | 2.54 |
| IM0252-409 | | I-25, M.P. 124.1 TO M.P. 138. | 03/08/12 | 100.00 | 2.00 | 10.59 | 1.77 |
| STM 094A-032 | | SH94, M.P. 0.0 TO M.P. 17.2 , | 03/22/12 | 100.00 | 2.00 | 3.12 | 3.10 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 1,700.00 | 2.00 | 2.96 | 2.53 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 1,700.00 | 2.00 | 2.96 | 2.53 |
| ===== | 216-00022 | Soil Reten Blanket (Cl 2) | | Sq Yard | ===== | ===== | ===== |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 386.00 | 4.00 | 2.14 | 2.10 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 386.00 | 4.00 | 2.14 | 2.10 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 386.00 | 4.00 | 2.14 | 2.10 |
| ===== | 216-00039 | Soil Reten Blanket (Straw) | | Sq Yard | ===== | ===== | ===== |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 9,360.00 | 2.50 | 1.85 | 1.30 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 9,360.00 | 2.50 | 1.85 | 1.30 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 9,360.00 | 2.50 | 1.85 | 1.30 |
| ===== | 216-00041 | Soil Reten Blanket (S/C) | | Sq Yard | ===== | ===== | ===== |
| STA145A-052 | | SH 145 ON LIZARD HEAD PASS TO | 01/26/12 | 1,300.00 | 2.00 | 2.91 | 2.85 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 4,200.00 | 2.00 | 1.84 | 1.45 |
| STAR600-410 | | VARIOUS LOCATIONS IN REGION 6 | 03/01/12 | 500.00 | 3.00 | 2.98 | 2.00 |
| IM 070A-008 | | I-70 WEST CHAIN STATION PHS I | 03/01/12 | 100.00 | 3.40 | 2.94 | 4.75 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 194

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 216-00041 | Soil Reten Blanket (S/C) | | Sq Yard | ===== | ===== | ===== |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 370.00 | 2.50 | 3.54 | 3.50 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 6,470.00 | 2.13 | 2.05 | 1.94 |
| NH 1602-105 | | US 160 BETWEEN MONTE VISTA & | 04/12/12 | 100.00 | 1.40 | 2.81 | 2.49 |
| FSA 1602-132 | | US 160 WEST OF PAGOSA SPRINGS | 04/26/12 | 50.00 | 30.00 | 2.90 | 2.80 |
| FSA069A-027 | | SH 69 SOUTH OF WESTCLIFFE, CO | 04/26/12 | 17,300.00 | 2.00 | 1.59 | 2.57 |
| NH1601-065 | | US 160 FROM MANCOS HILL WEST | 05/17/12 | 4,808.00 | 3.00 | 3.00 | 3.00 |
| FSAR600-378 | | SH88B ARAPAHOE RD CORRIDOR | 05/31/12 | 300.00 | 2.00 | 3.13 | 2.90 |
| BR0241-049 | | US-24 MP 178.0 - 179.25 | 06/28/12 | 3,500.00 | 3.00 | 2.58 | 2.50 |
| STA145A-054 | | SH 145 NORTH OF RICO & NEAR T | 06/28/12 | 40.00 | 5.00 | 5.06 | 6.00 |
| C 133A-040 | | SH 133 MP 43 IN PITKIN COUNTY | 06/28/12 | 449.00 | 3.00 | 5.33 | 5.00 |
| FBR120A-010 | | ON SH 120 IN FREMONT COUNTY O | 06/28/12 | 3,200.00 | 2.50 | 2.16 | 2.36 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 29,747.00 | 2.40 | 1.90 | 2.65 |
| SHE R600-402 | | SH121/QUINCY & PARKHILL; SH12 | 07/19/12 | 50.00 | 2.30 | 11.42 | 2.50 |
| C 0701-217 | | I-70 MP 93.9, NORTH FRONTAGE | 08/06/12 | 100.00 | 2.29 | 6.78 | 2.00 |
| STA0131-059 | | SH13 NORTH OF 14 MILE CREEK | 09/06/12 | 11,000.00 | 2.00 | 1.96 | 2.10 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 11,150.00 | 2.00 | 2.01 | 2.10 |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 16,345.00 | 3.50 | 2.41 | 1.50 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 16,345.00 | 3.50 | 2.41 | 1.50 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 63,712.00 | 2.58 | 2.06 | 2.19 |
| ===== | 216-00042 | Soil Retent Blanket (BioD S/C) | | Sq Yard | ===== | ===== | ===== |
| FSA0341-075 | | US 34 INTERSECTION WITH MALL | 02/02/12 | 229.00 | 2.00 | 3.73 | 3.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 229.00 | 2.00 | 3.73 | 3.00 |
| STA R400-272 | | I25 S OF CARR & I76 LONG BRID | 04/26/12 | 1,800.00 | 2.50 | 3.55 | 4.75 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 216-00042 | Soil Retent Blanket (BioD S/C) | | Sq Yard | ===== | ===== | ===== |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 1,065.00 | 4.00 | 2.25 | 1.80 |
| NH0505-046 | | US 50 HASTY AND MCCLAVE | 05/17/12 | 3,500.00 | 1.80 | 2.43 | 1.75 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 6,365.00 | 2.37 | 2.60 | 2.61 |
| STA1381-007 | | US 138 FROM STERLING TO NEBRA | 08/30/12 | 600.00 | 3.00 | 3.19 | 2.50 |
| C007A-016 | | SH 7 BUSINESS ROUTE IN ALLENS | 08/30/12 | 100.00 | 3.00 | 4.33 | 3.00 |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 11,740.00 | 2.50 | 1.80 | 1.85 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 14,325.00 | 1.00 | 1.67 | 1.67 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 26,765.00 | 1.71 | 1.82 | 1.77 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 220.00 | 2.00 | 3.25 | 3.00 |
| FBR0704-227 | | I-70 FRONTAGE ROAD WEST OF LI | 12/06/12 | 2,600.00 | 2.00 | 2.37 | 1.89 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 2,820.00 | 2.00 | 2.39 | 1.98 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 36,179.00 | 1.85 | 2.05 | 1.94 |
| ===== | 216-00045 | Soil Reten Mat (Cell) | | Sq Yard | ===== | ===== | ===== |
| STA145A-052 | | SH 145 ON LIZARD HEAD PASS TO | 01/26/12 | 5,000.00 | 12.00 | 27.69 | 27.50 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 5,000.00 | 12.00 | 27.69 | 27.50 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 5,000.00 | 12.00 | 27.69 | 27.50 |
| ===== | 216-00101 | Soil Reten Blanket (S-C)(PhotoD Cl 1) | | Sq Yard | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 36,000.00 | 2.00 | 1.34 | 1.60 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 36,000.00 | 2.00 | 1.34 | 1.60 |
| STA0404-052 | | SH 40 (COLFAX AVE): COLE TO S | 05/17/12 | 22.00 | 3.00 | 9.03 | 10.80 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 22.00 | 3.00 | 9.03 | 10.80 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 36,022.00 | 2.00 | 1.34 | 1.61 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 196

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-------------------------------|----------------------------------|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 216-00201 | Soil Reten Blanket (S-C)(BioD Cl 1) | | Sq Yard | ===== | | |
| STEC540-013 | | SH 9 BIKE PATH BETWEEN ALMA & | 02/16/12 | 30.00 | 8.00 | 14.00 | 8.75 |
| NH0243-080 | | US 24 & ELBERT ROAD INTERSECT | 02/16/12 | 1,200.00 | 2.50 | 2.27 | 2.90 |
| NH 2852-018 | | US 285 CENTER NORTH AND SOUTH | 03/01/12 | 20.00 | 17.00 | 27.86 | 40.00 |
| FSA1151-027 | | SH 115A M.P.40.4 TO 44.0 | 03/29/12 | 42,190.00 | 1.50 | 1.48 | 1.49 |
| | WEIGHTED AVERAGE FOR THE FIRST | QUARTER | | 43,440.00 | 1.54 | 1.53 | 1.55 |
| IM0761-208 | | I-76 FROM FEDERAL TO I-25 | 04/05/12 | 6,000.00 | 3.00 | 1.82 | 1.89 |
| FBR0253-218 | | I-25 FRONTAGE ROAD BR MP 249. | 04/26/12 | 1,800.00 | 2.00 | 2.03 | 2.00 |
| STA009A-033 | | SH 9 SOUTH OF HARTSEL | 05/03/12 | 500.00 | 2.00 | 2.66 | 3.37 |
| C0703-378 | | CR 314, I-70 FRONTAGE RD, IDA | 05/10/12 | 2,000.00 | 2.00 | 1.83 | 2.00 |
| FBR0343-034 - In Place Const. | | ON US 34 EAST OF WRAY | 05/17/12 | 7,600.00 | 5.00 | 2.73 | 1.88 |
| FBR0343-034 - Slide in Const. | | ON US 34 EAST OF WRAY | | | | | |
| C0703-369 | | I 70 JEFFERSON COUNTY AND CLE | 05/17/12 | 1,400.00 | 1.50 | 2.46 | 1.98 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 100.00 | 3.00 | 3.33 | 3.95 |
| NH0342-054 | | US 34 EAST OF GREELEY | 05/24/12 | 400.00 | 1.75 | 2.17 | 2.00 |
| | WEIGHTED AVERAGE FOR THE SECOND | QUARTER | | 19,800.00 | 3.42 | 2.19 | 1.98 |
| IM2706-035 | | I-270 VASQUEZ TO I-76 | 07/12/12 | 6,000.00 | 4.00 | 2.46 | 2.11 |
| SHE2854-128 | | US 285, E. OF CONIFER, JEFFER | 07/19/12 | 3,000.00 | 2.00 | 2.08 | 1.55 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 6,600.00 | 1.75 | 1.90 | 1.90 |
| BR157A-011 | | US 36 AND SH 157 IN BOULDER C | 07/26/12 | 800.00 | 1.50 | 2.28 | 1.85 |
| FBRR200-181 | | ON SH 266 MP 2.63 & 2.66 AND | 07/31/12 | 8,040.00 | 25.00 | 3.00 | 3.00 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 81,200.00 | 2.00 | 1.85 | 1.75 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| MTCE0091-039 | | SH 9 IN SUMMIT COUNTY | 08/09/12 | 500.00 | 2.00 | 8.17 | 2.25 |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 3,982.00 | 20.00 | 1.78 | 1.78 |
| MTCE R600-427 | | VARIOUS LOCATIONS IN REGION 6 | 08/23/12 | 500.00 | 2.00 | 2.25 | 2.50 |
| | WEIGHTED AVERAGE FOR THE THIRD | QUARTER | | 110,622.00 | 4.41 | 1.98 | 1.94 |
| FBRC050-005 | | SH 350 MP 8.608 AND SH 239 MP | 10/11/12 | 530.00 | 1.50 | 3.84 | 3.33 |
| FSA2854-130 | | US 285 WINDY POINT MM 240.5+- | 10/11/12 | 490.00 | 3.00 | 5.50 | 5.00 |
| STA0741-018 | | SH 74 MP 4.69 AND 9.47 AT KIT | 10/11/12 | 980.00 | 3.00 | 3.01 | 3.92 |
| FSA083A-040 | | SH 83 @ RAFTER RD, FRANKTOWN, | 10/11/12 | 1,600.00 | 2.50 | 1.99 | 1.67 |
| STMR200-183 | | ALL COUNTIES IN REGION 2 | 11/08/12 | 7,500.00 | 2.00 | 2.21 | 1.76 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 197

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 216-00201 | Soil Reten Blanket (S-C) (BioD Cl 1) | | Sq Yard | ===== | ===== | ===== |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE | 11/29/12 | 6,052.00 | 1.75 | 2.22 | 2.00 |
| STA 0702-324 | | I-70:COPPER-SUMMIT BIKE PATH | 12/06/12 | 1,500.00 | 3.00 | 3.74 | 5.20 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 18,652.00 | 2.11 | 2.47 | 2.35 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 192,514.00 | 3.44 | 1.89 | 1.88 |
| ===== | 216-00301 | Turf Reinf Mat (Cl 1) | | Sq Yard | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 17,000.00 | 8.00 | 4.89 | 4.20 |
| FSA1151-027 | | SH 115A M.P.40.4 TO 44.0 | 03/29/12 | 1,556.00 | 10.00 | 3.79 | 3.25 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 18,556.00 | 8.17 | 4.77 | 4.12 |
| STMR200-183 | | ALL COUNTIES IN REGION 2 | 11/08/12 | 2,000.00 | 4.20 | 5.38 | 4.96 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 2,000.00 | 4.20 | 5.38 | 4.96 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 20,556.00 | 7.78 | 4.84 | 4.20 |
| ===== | 216-00303 | Turf Reinf Mat (Cl 3) | | Sq Yard | ===== | ===== | ===== |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 2,500.00 | 9.50 | 4.93 | 5.40 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 2,500.00 | 9.50 | 4.93 | 5.40 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 2,500.00 | 9.50 | 4.93 | 5.40 |
| ===== | 217-00000 | Herbicide Treatment | | Sq Yard | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 3,915.00 | 0.25 | 0.42 | 0.65 |
| NH0243-080 | | US 24 & ELBERT ROAD INTERSECT | 02/16/12 | 40,500.00 | 0.20 | 0.08 | 0.20 |
| FSA1151-027 | | SH 115A M.P.40.4 TO 44.0 | 03/29/12 | 100.00 | 1.50 | 7.91 | 11.02 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 44,515.00 | 0.21 | 0.11 | 0.26 |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 1,815.00 | 0.40 | 1.03 | 1.03 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 217-00000 | Herbicide Treatment | | Sq Yard | ===== | ===== | ===== |
| BR0243-083 | | REGION 2, EL PASO COUNTY, US- | 08/23/12 | 400.00 | 0.25 | 1.99 | 1.99 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 2,215.00 | 0.37 | 1.53 | 1.20 |
| STMR200-183 | | ALL COUNTIES IN REGION 2 | 11/08/12 | 19,500.00 | 0.25 | 0.29 | 0.02 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 19,500.00 | 0.25 | 0.29 | 0.02 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 66,230.00 | 0.23 | 0.16 | 0.22 |
| ===== | 217-00010 | Pre-Emergent Herbicide | | Sq Yard | ===== | ===== | ===== |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 1,800.00 | 100.00 | 1.88 | 2.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 1,800.00 | 100.00 | 1.88 | 2.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 1,800.00 | 100.00 | 1.88 | 2.00 |
| ===== | 217-00020 | Herbicide Treatment | | Hour | ===== | ===== | ===== |
| NH 1601-064 | | MONTEZUMA COUNTY | 02/09/12 | 8.00 | 82.00 | 166.63 | 154.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 8.00 | 82.00 | 166.63 | 154.00 |
| NH 1602-105 | | US 160 BETWEEN MONTE VISTA & | 04/12/12 | 10.00 | 80.00 | 127.26 | 121.77 |
| C0703-378 | | CR 314, I-70 FRONTAGE RD, IDA | 05/10/12 | 40.00 | 130.00 | 97.73 | 95.00 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 8.00 | 65.00 | 139.18 | 195.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 58.00 | 112.41 | 109.81 | 113.41 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 10.00 | 90.00 | 135.50 | 155.00 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 20.00 | 95.00 | 141.58 | 160.00 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 30.00 | 72.00 | 84.42 | 84.42 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 60.00 | 82.67 | 128.20 | 113.65 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 126.00 | 96.32 | 120.88 | 116.31 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-----------------|----------------------------------|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== 240-00000 | | Wildlife Biologist | | Hour | ===== | | |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 20.00 | 100.00 | 68.00 | 58.00 |
| STA095A-012 | | SH 95 (SHERIDAN): 68TH AVE TO | 02/09/12 | 30.00 | 70.00 | 145.76 | 100.00 |
| NH0502-065 | | US 50 MONTROSE COUNTY MM 103. | 03/15/12 | 30.00 | 80.00 | 76.63 | 66.67 |
| IM0702-314 | | I-70 MM 130.5 TO MM 139.5 | 03/22/12 | 10.00 | 240.00 | 119.00 | 120.00 |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 10.00 | 100.00 | 231.65 | 732.99 |
| | WEIGHTED AVERAGE FOR THE FIRST | QUARTER | | 100.00 | 99.00 | 109.31 | 146.90 |
| IM0761-208 | | I-76 FROM FEDERAL TO I-25 | 04/05/12 | 10.00 | 90.00 | 128.82 | 140.08 |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 20.00 | 80.00 | 83.44 | 62.00 |
| HPP0241-058 | | SH 24 MM 168-172 | 06/14/12 | 10.00 | 90.00 | 102.36 | 108.00 |
| BR0241-049 | | US-24 MP 178.0 - 179.25 | 06/28/12 | 10.00 | 100.00 | 148.06 | 106.00 |
| STE0702-322 | | VAIL PASS RECREATION PATH ADJ | 06/28/12 | 5.00 | 100.00 | 247.25 | 126.00 |
| | WEIGHTED AVERAGE FOR THE SECOND | QUARTER | | 55.00 | 89.09 | 120.19 | 98.38 |
| IM2706-035 | | I-270 VASQUEZ TO I-76 | 07/12/12 | 10.00 | 130.00 | 78.49 | 63.32 |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 80.00 | 100.00 | 83.48 | 83.48 |
| | WEIGHTED AVERAGE FOR THE THIRD | QUARTER | | 90.00 | 103.33 | 81.56 | 81.24 |
| STA0741-018 | | SH 74 MP 4.69 AND 9.47 AT KIT | 10/11/12 | 10.00 | 120.00 | 87.69 | 106.51 |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 500.00 | 70.00 | 67.95 | 30.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH | QUARTER | | 510.00 | 70.98 | 68.15 | 31.50 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 755.00 | 79.87 | 78.30 | 57.59 |
| ===== 240-00010 | | Rem of Nests | | Hour | ===== | | |
| FBR0362-032 | | SH 36, EAST OF STRASBURG | 01/26/12 | 8.00 | 75.00 | 112.48 | 130.00 |
| FSA145A-056 | | SH 145 NORTH OF PLACERVILLE A | 02/02/12 | 4.00 | 90.00 | 62.50 | 70.00 |
| MTCE R500-122 | | US24 STRUCTURE# I-13-D MP221. | 02/09/12 | 100.00 | 30.00 | 42.17 | 50.00 |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 10.00 | 120.00 | 138.20 | 507.45 |
| FSA1151-027 | | SH 115A M.P.40.4 TO 44.0 | 03/29/12 | 20.00 | 90.00 | 79.55 | 46.92 |
| | WEIGHTED AVERAGE FOR THE FIRST | QUARTER | | 142.00 | 49.01 | 57.69 | 86.85 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-------------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== 240-00010 | | Rem of Nests | | Hour | ===== | ===== | ===== |
| IM0761-208 | | I-76 FROM FEDERAL TO I-25 | 04/05/12 | 10.00 | 125.00 | 121.90 | 48.49 |
| FSA069A-027 | | SH 69 SOUTH OF WESTCLIFFE, CO | 04/26/12 | 5.00 | 100.00 | 87.30 | 49.90 |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 72.00 | 70.00 | 69.43 | 44.00 |
| FBR0343-034 - In Place Const. | | ON US 34 EAST OF WRAY | 05/17/12 | 80.00 | 100.00 | 67.15 | 71.04 |
| FBR0343-034 - Slide in Const. | | ON US 34 EAST OF WRAY | | | | | |
| FBR120A-010 | | ON SH 120 IN FREMONT COUNTY | 06/28/12 | 20.00 | 100.00 | 58.76 | 32.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 187.00 | 89.79 | 70.82 | 50.23 |
| IM2706-035 | | I-270 VASQUEZ TO I-76 | 07/12/12 | 10.00 | 120.00 | 60.87 | 44.70 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 10.00 | 80.00 | 113.02 | 90.00 |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 40.00 | 100.00 | 75.10 | 75.10 |
| STA0131-059 | | SH13 NORTH OF 14 MILE CREEK | 09/06/12 | 5.00 | 320.00 | 100.87 | 100.00 |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 24.00 | 50.00 | 109.94 | 57.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 89.00 | 98.88 | 99.73 | 69.88 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 5.00 | 25.00 | 118.00 | 100.00 |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 50.00 | 100.00 | 67.07 | 71.00 |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE | 11/29/12 | 24.00 | 100.00 | 63.05 | 71.00 |
| BR0252-422 | | I-25 MM 102.139 TO MM 142.801 | 11/29/12 | 10.00 | 100.00 | 70.09 | 165.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 89.00 | 95.79 | 68.00 | 83.19 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 507.00 | 81.02 | 70.35 | 71.39 |
| ===== 240-00020 | | Netting | | Sq Yard | ===== | ===== | ===== |
| FBR0362-032 | | SH 36, EAST OF STRASBURG | 01/26/12 | 200.00 | 10.00 | 8.02 | 10.50 |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 400.00 | 20.00 | 12.03 | 5.85 |
| FSA1151-027 | | SH 115A M.P.40.4 TO 44.0 | 03/29/12 | 50.00 | 21.00 | 27.36 | 21.87 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 650.00 | 17.00 | 12.44 | 8.51 |
| IM0761-208 | | I-76 FROM FEDERAL TO I-25 | 04/05/12 | 500.00 | 50.00 | 8.20 | 5.39 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 201

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-------------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== 240-00020 | | | | | | | |
| | | Netting | | Sq Yard | | | |
| FSA069A-027 | | SH 69 SOUTH OF WESTCLIFFE, CO | 04/26/12 | 350.00 | 25.00 | 17.77 | 22.35 |
| FBR0343-034 - In Place Const. | | ON US 34 EAST OF WRAY | 05/17/12 | 1,132.00 | 15.00 | 7.05 | 6.24 |
| FBR0343-034 - Slide in Const. | | ON US 34 EAST OF WRAY | | | | | |
| FBR120A-010 | | ON SH 120 IN FREMONT COUNTY | 06/28/12 | 1,000.00 | 6.00 | 5.75 | 8.20 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 2,982.00 | 19.02 | 8.51 | 9.21 |
| | | | | | | | |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 22.00 | 10.00 | 16.93 | 16.00 |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 2,150.00 | 20.00 | 7.94 | 7.94 |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 330.00 | 4.00 | 8.69 | 4.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 2,502.00 | 17.80 | 8.62 | 7.49 |
| | | | | | | | |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 20.00 | 50.00 | 62.90 | 100.00 |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE | 11/29/12 | 650.00 | 18.00 | 5.23 | 3.90 |
| BR0252-422 | | I-25 MM 102.139 TO MM 142.801 | 11/29/12 | 10.00 | 10.00 | 94.13 | 165.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 680.00 | 18.82 | 7.84 | 9.10 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 6,814.00 | 18.36 | 8.92 | 8.44 |
| ===== 240-00100 | | | | | | | |
| | | Prairie Dog Mgmt | | LUMP SUM | | | |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 1.00 | 10000.00 | 9614.87 | 6500.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 1.00 | 10000.00 | 9614.87 | 6500.00 |
| | | | | | | | |
| IM2706-035 | | I-270 VASQUEZ TO I-76 | 07/12/12 | 1.00 | 3000.00 | 7783.53 | 6917.64 |
| SHE 0761-215 | | I 76 BROMLEY TO LOCHBUIE | 08/23/12 | 1.00 | 7500.00 | 2381.25 | 1725.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 2.00 | 5250.00 | 5382.52 | 4321.32 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 3.00 | 6833.33 | 6894.07 | 5047.55 |
| ===== 250-00010 | | | | | | | |
| | | Envir Health/Safety Mngmt | | LUMP SUM | | | |
| FSA 0831-112 | | SH83/LEETSDALE DRIVE @ MONACO | 01/12/12 | 1.00 | 2800.00 | 4734.29 | 2550.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 250-00010 | Envir Health/Safety Mngmt | | LUMP SUM | ===== | ===== | ===== |
| BR160A-022 | | AT SH 160/US 550 INTERSECTION | 01/26/12 | 1.00 | 5000.00 | 8455.67 | 1725.00 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 1.00 | 2500.00 | 3773.35 | 2500.00 |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 1.00 | 5000.00 | 4158.03 | 4507.92 |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 1.00 | 3500.00 | 4993.04 | 5119.64 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 5.00 | 3760.00 | 4941.27 | 3280.51 |
| BR1251-007 | | SH 125 NORTH OF WALDEN, JACKS | 04/05/12 | 1.00 | 3000.00 | 1937.00 | 2000.00 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 1.00 | 5000.00 | 4974.06 | 5800.00 |
| BR0241-049 | | US-24 MP 178.0 - 179.25 | 06/28/12 | 1.00 | 5000.00 | 2359.88 | 1910.00 |
| FBR120A-010 | | ON SH 120 IN FREMONT COUNTY O | 06/28/12 | 1.00 | 5000.00 | 7814.77 | 3150.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 4.00 | 4500.00 | 4446.99 | 3215.00 |
| BR157A-011 | | US 36 AND SH 157 IN BOULDER C | 07/26/12 | 1.00 | 7000.00 | 8723.33 | 2170.00 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 1.00 | 3000.00 | 2638.00 | 2497.00 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 1.00 | 2500.00 | 5312.57 | 5312.57 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 3.00 | 3875.00 | 4731.06 | 3326.52 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 12.00 | 4023.08 | 4743.20 | 3270.18 |
| ===== | 250-00050 | Monitoring Technician | | Hour | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 30.00 | 70.00 | 52.89 | 56.00 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 200.00 | 70.00 | 59.83 | 62.50 |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 40.00 | 90.00 | 104.69 | 104.61 |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 40.00 | 60.00 | 72.42 | 75.50 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 310.00 | 71.29 | 65.89 | 68.98 |
| MTCE R600-418 | | R6 HIGHWAYS: I-25/SH6 AND I-2 | 05/17/12 | 20.00 | 95.00 | 65.00 | 71.00 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 100.00 | 125.00 | 99.98 | 80.00 |
| BR0241-049 | | US-24 MP 178.0 - 179.25 | 06/28/12 | 200.00 | 100.00 | 86.31 | 79.50 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 320.00 | 107.50 | 89.37 | 79.13 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 250-00050 | Monitoring Technician | | Hour | ===== | ===== | ===== |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 48.00 | 60.00 | 78.18 | 74.10 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 150.00 | 60.00 | 78.07 | 78.07 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 40.00 | 30.00 | 98.00 | 98.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 238.00 | 54.96 | 80.51 | 81.35 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 868.00 | 80.16 | 76.42 | 75.96 |
| ===== | 250-00100 | Environmental Health and Safety | | LUMP SUM | ===== | ===== | ===== |
| MTCE R600-418 | | R6 HIGHWAYS: I-25/SH6 AND I-2 | 05/17/12 | 1.00 | 1000.00 | 4059.33 | 2438.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 1.00 | 1000.00 | 4059.33 | 2438.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 1.00 | 1000.00 | 4059.33 | 2438.00 |
| ===== | 250-00110 | Health and Safety Officer | | Hour | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 10.00 | 90.00 | 78.00 | 76.00 |
| BR160A-022 | | AT SH 160/US 550 INTERSECTION | 01/26/12 | 40.00 | 130.00 | 94.83 | 105.00 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 100.00 | 100.00 | 78.84 | 75.50 |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 8.00 | 110.00 | 122.41 | 117.42 |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 8.00 | 90.00 | 100.94 | 104.54 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 166.00 | 106.63 | 84.05 | 86.06 |
| BR1251-007 | | SH 125 NORTH OF WALDEN, JACKS | 04/05/12 | 20.00 | 120.00 | 91.83 | 90.00 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 80.00 | 60.00 | 87.40 | 85.00 |
| MTCE R600-418 | | R6 HIGHWAYS: I-25/SH6 AND I-2 | 05/17/12 | 60.00 | 95.00 | 90.33 | 71.00 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 40.00 | 75.00 | 138.38 | 130.00 |
| BR0241-049 | | US-24 MP 178.0 - 179.25 | 06/28/12 | 40.00 | 150.00 | 99.33 | 75.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 240.00 | 91.25 | 99.67 | 87.75 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 32.00 | 85.00 | 88.64 | 84.06 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 204

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 250-00110 | Health and Safety Officer | | Hour | ===== | ===== | ===== |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 20.00 | 90.00 | 86.73 | 86.73 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 52.00 | 86.92 | 88.31 | 85.54 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 458.00 | 96.33 | 91.40 | 86.93 |
| ===== | 250-00120 | Material Sampling and Delivery | | Each | ===== | ===== | ===== |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 5.00 | 300.00 | 57.37 | 58.64 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 5.00 | 300.00 | 57.37 | 58.64 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 4.00 | 240.00 | 113.67 | 108.00 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 4.00 | 240.00 | 113.67 | 108.00 |
| FBR0704-227 | | I-70 FRONTAGE ROAD WEST OF LI | 12/06/12 | 4.00 | 350.00 | 275.62 | 162.06 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 4.00 | 350.00 | 275.62 | 162.06 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 13.00 | 296.92 | 174.25 | 105.22 |
| ===== | 250-00200 | Material Handling (Stockpile) | | Cubic Yard | ===== | ===== | ===== |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 100.00 | 15.00 | 39.72 | 8.57 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 100.00 | 15.00 | 39.72 | 8.57 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 732.00 | 200.00 | 39.53 | 19.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 732.00 | 200.00 | 39.53 | 19.00 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 20.00 | 75.00 | 72.13 | 40.00 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 205

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 250-00200 | Material Handling (Stockpile) | | Cubic Yard | ===== | ===== | ===== |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 20.00 | 75.00 | 72.13 | 40.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 852.00 | 175.35 | 39.94 | 18.01 |
| ===== | 250-00210 | Solid Waste Disposal | | Cubic Yard | ===== | ===== | ===== |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 50.00 | 100.00 | 54.71 | 44.83 |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 50.00 | 150.00 | 66.97 | 58.64 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 100.00 | 125.00 | 59.09 | 51.74 |
| BR1251-007 | | SH 125 NORTH OF WALDEN, JACKS | 04/05/12 | 1.00 | 500.00 | 501.95 | 130.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 1.00 | 500.00 | 501.95 | 130.00 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 20.00 | 130.00 | 54.45 | 42.75 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 20.00 | 130.00 | 54.45 | 42.75 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 121.00 | 128.93 | 61.04 | 51.63 |
| ===== | 250-00215 | Solid Waste Disposal (Spec) | | Cubic Yard | ===== | ===== | ===== |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 600.00 | 150.00 | 58.63 | 32.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 600.00 | 150.00 | 58.63 | 32.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 600.00 | 150.00 | 58.63 | 32.00 |
| ===== | 250-00220 | Hazardous Waste Disposal | | Cubic Yard | ===== | ===== | ===== |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 50.00 | 100.00 | 65.79 | 48.04 |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 50.00 | 150.00 | 25.60 | 26.50 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 100.00 | 125.00 | 51.44 | 37.27 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 250-00220 | Hazardous Waste Disposal | | Cubic Yard | ===== | | |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 150.00 | 250.00 | 138.50 | 32.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 150.00 | 250.00 | 138.50 | 32.00 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 80.00 | 25.00 | 44.72 | 40.70 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 80.00 | 25.00 | 44.72 | 40.70 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 330.00 | 157.58 | 93.15 | 35.02 |
| ===== | 250-00235 | Coating Lead-Based Paint | | Gallon | ===== | | |
| FBR0704-227 | | I-70 FRONTAGE ROAD WEST OF LI | 12/06/12 | 10.00 | 100.00 | 282.86 | 127.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 10.00 | 100.00 | 282.86 | 127.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 10.00 | 100.00 | 282.86 | 127.00 |
| ===== | 304-01000 | ABC (CL 1) | | Ton | ===== | | |
| BR1251-007 | | SH 125 NORTH OF WALDEN, JACKS | 04/05/12 | 400.00 | 20.00 | 20.15 | 24.00 |
| BR0241-049 | | US-24 MP 178.0 - 179.25 | 06/28/12 | 4,327.00 | 20.00 | 27.56 | 18.75 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 4,727.00 | 20.00 | 27.23 | 19.19 |
| STA0131-059 | | SH13 NORTH OF 14 MILE CREEK | 09/06/12 | 56,221.00 | 15.00 | 16.89 | 14.50 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 56,221.00 | 15.00 | 16.89 | 14.50 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 60,948.00 | 15.39 | 17.76 | 14.86 |
| ===== | 304-01005 | ABC (CL 1) | | Cubic Yard | ===== | | |
| NH0502-065 | | US 50 MONTROSE COUNTY MM 103. | 03/15/12 | 7,175.00 | 25.00 | 30.79 | 28.06 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 7,175.00 | 25.00 | 30.79 | 28.06 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 207

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 304-01005 | ABC (CL 1) | | Cubic Yard | ===== | | |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 40,883.00 | 17.00 | 34.69 | 25.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 40,883.00 | 17.00 | 34.69 | 25.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 48,058.00 | 18.19 | 33.95 | 25.46 |
| ===== | 304-02000 | ABC (CL 2) | | Ton | ===== | | |
| STA145A-052 | | SH 145 ON LIZARD HEAD PASS TO | 01/26/12 | 3,098.00 | 20.00 | 29.76 | 30.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 3,098.00 | 20.00 | 29.76 | 30.00 |
| NH1601-065 | | US 160 FROM MANCOS HILL WEST | 05/17/12 | 2,620.00 | 30.00 | 21.87 | 22.30 |
| NH145A-045 | | SAN MIGUEL COUNTY | 06/21/12 | 2,611.00 | 22.00 | 25.59 | 22.10 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 5,231.00 | 26.01 | 24.53 | 22.20 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 8,329.00 | 23.77 | 26.64 | 25.10 |
| ===== | 304-02005 | ABC (CL 2) | | Cubic Yard | ===== | | |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 1,483.00 | 45.00 | 37.66 | 36.83 |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 4,589.00 | 30.00 | 32.36 | 11.37 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 6,072.00 | 33.66 | 34.31 | 17.59 |
| NH 1602-105 | | US 160 BETWEEN MONTE VISTA & | 04/12/12 | 42,679.00 | 10.00 | 21.97 | 18.91 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 42,679.00 | 10.00 | 21.97 | 18.91 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 48,751.00 | 12.95 | 24.69 | 18.75 |
| ===== | 304-03000 | ABC (CL 3) | | Ton | ===== | | |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 16,458.00 | 12.00 | 15.96 | 7.01 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 208

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== 304-03000 | ABC (CL 3) | | | Ton ===== | | | |
| NH0501-059 - Heater/Remix | US 50 MP36 TO 68 AND SH141 MP | US 50 MP36 TO 68 AND SH141 MP | 03/29/12 | 4,670.00 | 18.00 | 15.62 | 13.99 |
| NH0501-059 - Mill/Fill | US 50 MP36 TO 68 AND SH141 MP | US 50 MP36 TO 68 AND SH141 MP | | | | | |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 21,128.00 | 13.33 | 15.94 | 7.88 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 21,128.00 | 13.33 | 15.94 | 7.88 |
| ===== 304-03005 | ABC (CL 3) | | | Cubic Yard ===== | | | |
| IM 0702-321 | I-70 MP 117 TO MP 126.5 IN GA | I-70 MP 117 TO MP 126.5 IN GA | 02/02/12 | 180.00 | 50.00 | 42.56 | 10.69 |
| NH0502-065 | US 50 MONTROSE COUNTY MM 103. | US 50 MONTROSE COUNTY MM 103. | 03/15/12 | 300.00 | 35.00 | 25.70 | 25.00 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 480.00 | 40.63 | 30.93 | 19.63 |
| C 0701-217 | I-70 MP 93.9, NORTH FRONTAGE | I-70 MP 93.9, NORTH FRONTAGE | 08/06/12 | 115.00 | 30.00 | 66.52 | 41.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 115.00 | 30.00 | 66.52 | 41.00 |
| NH 050A-016 | US 50 MM 117.5 - 123.5 | US 50 MM 117.5 - 123.5 | 11/08/12 | 500.00 | 15.00 | 40.92 | 30.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 500.00 | 15.00 | 40.92 | 30.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 1,095.00 | 27.81 | 38.08 | 26.61 |
| ===== 304-04000 | ABC (CL 4) | | | Ton ===== | | | |
| FBR0704-224 | PECOS ST. OVER I-70 | PECOS ST. OVER I-70 | 09/26/12 | 1,243.00 | 27.00 | 22.61 | 22.61 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 1,243.00 | 27.00 | 22.61 | 22.61 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 1,243.00 | 27.00 | 22.61 | 22.61 |
| ===== 304-05000 | ABC (CL 5) | | | Ton ===== | | | |
| FBR0704-224 | PECOS ST. OVER I-70 | PECOS ST. OVER I-70 | 09/26/12 | 2,072.00 | 23.00 | 17.94 | 17.94 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 2,072.00 | 23.00 | 17.94 | 17.94 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 2,072.00 | 23.00 | 17.94 | 17.94 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 209

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-------------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 304-06000 | ABC (CL 6) | | Ton | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 67,388.00 | 13.00 | 14.20 | 12.00 |
| FBR0362-032 | | SH 36, EAST OF STRASBURG | 01/26/12 | 200.00 | 30.00 | 32.28 | 29.00 |
| STA145A-052 | | SH 145 ON LIZARD HEAD PASS TO | 01/26/12 | 560.00 | 100.00 | 31.46 | 30.00 |
| NH 1601-064 | | MONTEZUMA COUNTY | 02/09/12 | 6,832.00 | 17.00 | 22.72 | 15.20 |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 5,990.00 | 13.00 | 16.11 | 16.84 |
| STEC540-013 | | SH 9 BIKE PATH BETWEEN ALMA & | 02/16/12 | 170.00 | 30.00 | 82.87 | 41.00 |
| STA3921-010-CIPR/HMA ALT | | SH 392: I-25 TO 7TH STREET IN | 02/16/12 | 290.00 | 40.00 | 25.41 | 45.00 |
| STA3921-010-PCCP ALT | | SH 392: I-25 TO 7TH STREET IN | | | | | |
| NH0243-080 | | US 24 & ELBERT ROAD INTERSECT | 02/16/12 | 14,004.00 | 14.00 | 15.98 | 14.80 |
| STAR600-410 | | VARIOUS LOCATIONS IN REGION 6 | 03/01/12 | 65.00 | 20.00 | 87.90 | 180.00 |
| NH0504-063 | | US 50 M.P. 359.00 TO M.P. 366 | 03/08/12 | 24,692.00 | 17.00 | 16.32 | 13.85 |
| FSA1151-027 | | SH 115A M.P.40.4 TO 44.0 | 03/29/12 | 5,080.00 | 16.00 | 15.48 | 13.99 |
| NH0501-059 - Heater/Remix | | US 50 MP36 TO 68 AND SH141 MP | 03/29/12 | 2,002.00 | 20.00 | 18.21 | 18.84 |
| NH0501-059 - Mill/Fill | | US 50 MP36 TO 68 AND SH141 MP | | | | | |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 127,273.00 | 14.83 | 15.65 | 13.48 |
| BR1251-007 | | SH 125 NORTH OF WALDEN, JACKS | 04/05/12 | 2,766.00 | 32.00 | 20.77 | 18.00 |
| C135A-027 | | SH135 MP 0.24 - 1.24, GUNNISO | 04/26/12 | 574.00 | 25.00 | 31.00 | 31.00 |
| STA009A-033 | | SH 9 SOUTH OF HARTSEL | 05/03/12 | 1,940.00 | 25.00 | 24.09 | 23.04 |
| BR0251-341 | | I-25/US 50/SH 47 INTERCHANGE | 05/03/12 | 43,625.00 | 16.00 | 14.77 | 12.10 |
| C0703-378 | | CR 314, I-70 FRONTAGE RD, IDA | 05/10/12 | 3,862.00 | 20.00 | 17.36 | 17.00 |
| NH1601-065 | | US 160 FROM MANCOS HILL WEST | 05/17/12 | 1,853.00 | 30.00 | 23.60 | 22.30 |
| FBR0343-034 - In Place Const. | | ON US 34 EAST OF WRAY | 05/17/12 | 6,254.00 | 35.00 | 42.34 | 51.35 |
| FBR0343-034 - Slide in Const. | | ON US 34 EAST OF WRAY | | | | | |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 552.00 | 16.00 | 21.28 | 20.00 |
| FSAR600-378 | | SH88B ARAPAHOE RD CORRIDOR | 05/31/12 | 946.00 | 28.00 | 26.00 | 25.00 |
| NH145A-045 | | SAN MIGUEL COUNTY | 06/21/12 | 4,718.00 | 23.00 | 27.30 | 22.26 |
| BR0241-049 | | US-24 MP 178.0 - 179.25 | 06/28/12 | 2,635.00 | 25.00 | 25.00 | 21.75 |
| FBR120A-010 | | ON SH 120 IN FREMONT COUNTY O | 06/28/12 | 1,250.00 | 20.00 | 22.78 | 19.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 70,975.00 | 20.23 | 18.65 | 16.63 |
| FBRR200-181 | | ON SH 266 MP 2.63 & 2.66 AND | 07/31/12 | 1,322.00 | 150.00 | 35.00 | 35.00 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 341.36 | 25.00 | 41.42 | 17.75 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| SHE 0761-215 | | I 76 BROMLEY TO LOCHBUIE | 08/23/12 | 466.00 | 35.00 | 26.25 | 20.28 |
| STA0131-059 | | SH13 NORTH OF 14 MILE CREEK | 09/06/12 | 28,007.00 | 17.00 | 19.34 | 15.25 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 5,305.00 | 19.00 | 23.30 | 23.30 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 35,441.36 | 22.57 | 19.71 | 17.28 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== 304-06000 | 304-06000 | ABC (CL 6) | | Ton | ===== | ===== | ===== |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 2,658.00 | 16.00 | 23.62 | 21.00 |
| FBR050-005 | | SH 350 MP 8.608 AND SH 239 MP | 10/11/12 | 7,631.11 | 17.00 | 20.92 | 16.64 |
| FSA083A-040 | | SH 83 @ RAFTER RD, FRANKTOWN, | 10/11/12 | 642.00 | 25.00 | 32.95 | 24.86 |
| CR600-408 | | R6 SLOPE STABILIZATION PROJEC | 10/18/12 | 293.00 | 14.00 | 25.33 | 14.00 |
| IM0703-389 | | CLEAR CREEK COUNTY | 10/22/12 | 2,583.00 | 18.00 | 15.85 | 15.85 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 5,575.00 | 16.50 | 23.40 | 20.00 |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE | 11/29/12 | 5,357.00 | 18.00 | 19.93 | 18.00 |
| STA 0702-324 | | I-70:COPPER-SUMMIT BIKE PATH | 12/06/12 | 25.00 | 75.00 | 438.20 | 135.00 |
| STA0504-066 | | US50B IN ROCKY FORD & LA JUNT | 12/06/12 | 97.00 | 26.00 | 48.63 | 52.97 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 1,656.00 | 19.62 | 15.77 | 15.77 |
| SHE 0821-096 | | SH 82 MP 12.5-19.5 GARFIELD & | 12/13/12 | 5,610.00 | 35.00 | 24.00 | 20.00 |
| SHE1151-024 | | SH115 & US50 IN FREMONT COUNT | 12/20/12 | 6,644.00 | 25.00 | 21.85 | 12.10 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 38,771.11 | 21.32 | 22.10 | 17.51 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 272,460.47 | 18.17 | 17.81 | 15.36 |
| ===== 304-06007 | 304-06007 | ABC (CL 6) | | Cubic Yard | ===== | ===== | ===== |
| BR0253-213 | | I-25 MAINLINE OVER DRAW AT MI | 01/05/12 | 308.00 | 26.00 | 50.30 | 44.00 |
| FSA 0831-112 | | SH83/LEETSDALE DRIVE @ MONACO | 01/12/12 | 392.00 | 110.00 | 49.60 | 34.00 |
| STA3501-011 | | SH 350, M.P. 63.7 TO M.P. 72. | 01/26/12 | 1,391.00 | 20.00 | 33.24 | 36.00 |
| FSA0341-075 | | US 34 INTERSECTION WITH MALL | 02/02/12 | 594.00 | 45.00 | 52.76 | 30.00 |
| STA095A-012 | | SH 95 (SHERIDAN): 68TH AVE TO | 02/09/12 | 354.00 | 45.00 | 32.69 | 19.00 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 2,838.00 | 26.00 | 29.93 | 24.50 |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 461.00 | 45.00 | 48.34 | 62.59 |
| NH0502-065 | | US 50 MONTROSE COUNTY MM 103. | 03/15/12 | 759.00 | 40.00 | 38.38 | 29.00 |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 5,974.00 | 35.00 | 40.25 | 37.09 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 13,071.00 | 34.86 | 37.00 | 33.93 |
| NH 1602-105 | | US 160 BETWEEN MONTE VISTA & | 04/12/12 | 17,652.00 | 21.00 | 26.59 | 21.76 |
| FBR0253-218 | | I-25 FRONTAGE ROAD BR MP 249. | 04/26/12 | 875.00 | 30.00 | 33.36 | 28.50 |
| SHE0853-083 | | US 85 FROM FT LUPTON NORTH TO | 04/26/12 | 3,516.00 | 30.00 | 32.60 | 28.20 |
| FSA069A-027 | | SH 69 SOUTH OF WESTCLIFFE, CO | 04/26/12 | 4,787.00 | 18.00 | 27.79 | 42.77 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 24,076.00 | 23.00 | 21.30 | 23.10 |
| SHER600-380 | | SH30 VARIOS LOC., SH88: ILIFF | 05/03/12 | 768.00 | 45.00 | 41.66 | 22.00 |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 121.00 | 35.00 | 47.94 | 56.00 |
| NH0505-046 | | US 50 HASTY AND MCCLAVE | 05/17/12 | 38,590.00 | 20.00 | 23.47 | 22.00 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 211

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 304-06007 | ABC (CL 6) | | Cubic Yard | ===== | ===== | ===== |
| NH0342-054 | | US 34 EAST OF GREELEY | 05/24/12 | 80.00 | 20.00 | 29.80 | 41.40 |
| HPP0241-058 | | SH 24 MM 168-172 | 06/14/12 | 261.00 | 35.00 | 60.59 | 40.00 |
| STEO702-322 | | VAIL PASS RECREATION PATH ADJ | 06/28/12 | 6.00 | 50.00 | 273.74 | 126.00 |
| NH 160A-019 | | IN PAGOSA SPRINGS, COLORADO A | 06/28/12 | 31.10 | 40.00 | 112.00 | 115.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 90,763.10 | 21.65 | 24.13 | 23.80 |
| ER 0241-059 | | US 24 MP 165-166.5 | 07/18/12 | 15.00 | 40.00 | 202.50 | 105.00 |
| SHE2854-128 | | US 285, E. OF CONIFER, JEFFER | 07/19/12 | 10.00 | 30.00 | 75.72 | 55.00 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 6,663.00 | 25.00 | 23.33 | 23.75 |
| BR157A-011 | | US 36 AND SH 157 IN BOULDER C | 07/26/12 | 128.00 | 30.00 | 46.75 | 56.25 |
| FSA0853-080 | | US 85 IN GILCREST | 07/26/12 | 502.00 | 20.00 | 53.25 | 60.00 |
| C 0701-217 | | I-70 MP 93.9, NORTH FRONTAGE | 08/06/12 | 133.00 | 26.09 | 64.29 | 40.00 |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 2,090.00 | 45.00 | 52.71 | 52.71 |
| STA1381-007 | | US 138 FROM STERLING TO NEBRA | 08/30/12 | 242.00 | 30.00 | 67.75 | 65.00 |
| C007A-016 | | SH 7 BUSINESS ROUTE IN ALLENS | 08/30/12 | 13.00 | 50.00 | 72.80 | 80.00 |
| STA0142-061 | | SH 14 AT SUMMIT VIEW SIGNALS | 09/13/12 | 30.00 | 75.00 | 51.85 | 41.00 |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 6,089.00 | 20.00 | 26.58 | 29.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 15,915.00 | 25.81 | 27.01 | 31.90 |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 19,161.00 | 19.00 | 39.51 | 35.00 |
| C224A-001 | | ON BROADWAY, NORTH OF 70TH, C | 11/15/12 | 195.00 | 30.00 | 50.14 | 41.00 |
| SHE 0701-215 | | I-70 MP 87 - 110 IN GARFIELD | 12/13/12 | 55.00 | 26.00 | 44.00 | 44.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 19,411.00 | 19.13 | 39.74 | 35.09 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 139,160.10 | 23.02 | 28.50 | 27.25 |
| ===== | 304-06008 | ABC (CL 6) (Spec) | | Cubic Yard | ===== | ===== | ===== |
| STA R600-401 | | US 36 OVERLAY | 01/26/12 | 100.00 | 35.00 | 44.23 | 18.16 |
| NH0853-086 | | US 85 BRIGHTON TO FORT LUPTON | 03/29/12 | 3,030.00 | 32.00 | 28.58 | 27.45 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 3,130.00 | 32.10 | 29.08 | 27.15 |
| IM0701-211 | | I-70 MP 11-16.5 MESA I-70 EAS | 05/10/12 | 308.00 | 34.00 | 13.99 | 9.28 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 304-06008 | ABC (CL 6) (Spec) | | Cubic Yard | ===== | ===== | ===== |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 60.00 | 40.00 | 45.14 | 41.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 368.00 | 34.98 | 19.07 | 14.45 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 3,498.00 | 32.40 | 28.02 | 25.82 |
| ===== | 304-06009 | ABC (CL 6) (Spec) | | Ton | ===== | ===== | ===== |
| STA3921-010-CIPR/HMA ALT | | SH 392: I-25 TO 7TH STREET IN | 02/16/12 | 12,002.00 | 15.64 | 18.21 | 18.00 |
| STA3921-010-PCCP ALT | | SH 392: I-25 TO 7TH STREET IN | | | | | |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 12,002.00 | 15.64 | 18.21 | 18.00 |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE | 11/29/12 | 171.00 | 20.00 | 26.00 | 15.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 171.00 | 20.00 | 26.00 | 15.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 12,173.00 | 15.70 | 18.33 | 17.92 |
| ===== | 304-07000 | ABC (CL 7) | | Ton | ===== | ===== | ===== |
| NH0501-059 - Heater/Remix | | US 50 MP36 TO 68 AND SH141 MP | | 7,450.00 | 21.00 | 15.00 | . |
| NH0501-059 - Mill/Fill | | US 50 MP36 TO 68 AND SH141 MP | | | | | |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 7,450.00 | 21.00 | 15.00 | . |
| STE0702-322 | | VAIL PASS RECREATION PATH ADJ | 06/28/12 | 1,455.00 | 40.00 | 35.50 | 36.20 |
| C 133A-040 | | SH 133 MP 43 IN PITKIN COUNTY | 06/28/12 | 30.00 | 50.00 | 77.17 | 58.50 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 1,485.00 | 40.20 | 36.34 | 36.65 |
| FBR0704-227 | | I-70 FRONTAGE ROAD WEST OF LI | 12/06/12 | 1,033.00 | 50.00 | 28.08 | 29.93 |
| SHE 0821-096 | | SH 82 MP 12.5-19.5 GARFIELD & | 12/13/12 | 1,830.00 | 40.00 | 25.50 | 19.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 2,863.00 | 43.61 | 27.35 | 22.94 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 11,798.00 | 28.90 | 22.90 | 27.63 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---|----------------------------------|--|----------------------|-------------------|----------------|----------------|---------------|
| ===== 304-07005 | | ABC (CL 7) | | Cubic Yard | ===== | | |
| IM0702-314 | | I-70 MM 130.5 TO MM 139.5 | 03/22/12 | 2,614.00 | 40.00 | 48.22 | 48.87 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 2,614.00 | 40.00 | 48.22 | 48.87 |
| HPP0241-058 | | SH 24 MM 168-172 | 06/14/12 | 1,854.00 | 30.00 | 49.09 | 38.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 1,854.00 | 30.00 | 49.09 | 38.00 |
| ER 0241-059 | | US 24 MP 165-166.5 | 07/18/12 | 6.00 | 40.00 | 229.38 | 158.75 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 6.00 | 40.00 | 229.38 | 158.75 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 4,474.00 | 35.86 | 48.74 | 44.51 |
| ===== 304-07009 | | ABC (CL 7) (Spec) | | Ton | ===== | | |
| NH0501-059 - Heater/Remix NH0501-059 - Mill/Fill | | US 50 MP36 TO 68 AND SH141 MP US 50 MP36 TO 68 AND SH141 MP | 03/29/12 | 7,450.00 | 15.00 | 17.47 | 13.94 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 7,450.00 | 15.00 | 17.47 | 13.94 |
| STA1381-007 | | US 138 FROM STERLING TO NEBRA | 08/30/12 | 62.00 | 38.00 | 48.38 | 50.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 62.00 | 38.00 | 48.38 | 50.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 7,512.00 | 15.19 | 17.98 | 14.24 |
| ===== 304-09000 | | ABC (Spec) | | Cubic Yard | ===== | | |
| FBR062A-015 FBR145A-049 | | SH 62 IN RIDGWAY STATE HIGHWAY 145 NORTH OF PL | 03/01/12 03/22/12 | 11.00 322.00 | 50.00 40.00 | 65.15 47.59 | 25.82 9.36 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 333.00 | 40.33 | 48.61 | 9.90 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 304-09000 | ABC (Spec) | | Cubic Yard | ===== | | |
| FBR0253-218 | | I-25 FRONTAGE ROAD BR MP 249. | 04/26/12 | 44.00 | 35.00 | 51.00 | 27.00 |
| FBR0251-341 | | I-25/US 50/SH 47 INTERCHANGE | 05/03/12 | 3,049.00 | 25.00 | 24.52 | 20.50 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 3,093.00 | 25.14 | 25.01 | 20.59 |
| FSA0853-080 | | US 85 IN GILCREST | 07/26/12 | 64.00 | 24.00 | 96.06 | 87.25 |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 4,337.00 | 35.00 | 22.82 | 22.82 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 4,401.00 | 34.84 | 26.90 | 23.76 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 7,827.00 | 31.24 | 26.98 | 21.92 |
| ===== | 304-09006 | ABC (Spec) | | Sq Yard | ===== | | |
| IM0701-211 | | I-70 MP 11-16.5 MESA I-70 EAS | 05/10/12 | 67,175.00 | 4.00 | 3.59 | 0.80 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 67,175.00 | 4.00 | 3.59 | 0.80 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 67,175.00 | 4.00 | 3.59 | 0.80 |
| ===== | 304-09014 | ABC (Spec) | | Ton | ===== | | |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 5,047.00 | 20.00 | 18.26 | 16.00 |
| STA145A-052 | | SH 145 ON LIZARD HEAD PASS TO | 01/26/12 | 9,733.00 | 35.00 | 25.94 | 25.50 |
| NH 1601-064 | | MONTEZUMA COUNTY | 02/09/12 | 2,993.00 | 18.00 | 24.75 | 21.11 |
| NH0243-080 | | US 24 & ELBERT ROAD INTERSECT | 02/16/12 | 108.00 | 15.00 | 32.34 | 22.75 |
| NH 2852-018 | | US 285 CENTER NORTH AND SOUTH | 03/01/12 | 8,578.00 | 20.00 | 17.07 | 19.97 |
| NH0504-063 | | US 50 M.P. 359.00 TO M.P. 366 | 03/08/12 | 300.00 | 20.00 | 20.66 | 17.43 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 26,759.00 | 25.21 | 22.18 | 21.34 |
| NH 1602-105 | | US 160 BETWEEN MONTE VISTA & | 04/12/12 | 45.00 | 40.00 | 93.83 | 101.48 |
| NH1601-065 | | US 160 FROM MANCOS HILL WEST | 05/17/12 | 10,303.00 | 22.00 | 20.92 | 23.30 |
| NH145A-045 | | SAN MIGUEL COUNTY | 06/21/12 | 3,213.00 | 24.00 | 28.81 | 22.80 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 13,561.00 | 22.53 | 24.63 | 23.44 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 304-09014 | ABC (Spec) | | Ton | ===== | ===== | ===== |
| CR600-408 | | R6 SLOPE STABILIZATION PROJEC | 10/18/12 | 20.00 | 50.00 | 42.94 | 20.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 20.00 | 50.00 | 42.94 | 20.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 40,340.00 | 24.32 | 22.88 | 22.05 |
| ===== | 304-09100 | ABC (RAP) | | Ton | ===== | ===== | ===== |
| NH0243-080 | | US 24 & ELBERT ROAD INTERSECT | 02/16/12 | 728.00 | 15.00 | 22.06 | 18.10 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 728.00 | 15.00 | 22.06 | 18.10 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 728.00 | 15.00 | 22.06 | 18.10 |
| ===== | 306-01000 | Reconditioning | | Sq Yard | ===== | ===== | ===== |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 44,694.00 | 5.60 | 2.31 | 1.40 |
| NH0342-054 | | US 34 EAST OF GREELEY | 05/24/12 | 959.00 | 5.00 | 3.02 | 1.20 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 45,653.00 | 5.59 | 2.32 | 1.40 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 45,653.00 | 5.59 | 2.32 | 1.40 |
| ===== | 307-00000 | Hydrated Lime | | Ton | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 1,707.00 | 150.00 | 172.44 | 150.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 1,707.00 | 150.00 | 172.44 | 150.00 |
| STA0831-115 | | SH 83 - ANTELOPE CREEK TO CAS | 05/24/12 | 316.00 | 165.00 | 169.03 | 161.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 316.00 | 165.00 | 169.03 | 161.00 |
| STAR100-182 | | US 385, YUMA COUNTY LINE SOUT | 11/01/12 | 676.00 | 160.00 | 203.74 | 140.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 676.00 | 160.00 | 203.74 | 140.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 2,699.00 | 154.26 | 177.67 | 148.78 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 216

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|---|--|----------|-------------------|------------|-------------|-------------|
| ===== | 307-00212 | Lime Tr Subgrade (12 In) | | Sq Yard | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 68,972.00 | 3.00 | 2.57 | 1.90 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 68,972.00 | 3.00 | 2.57 | 1.90 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 68,972.00 | 3.00 | 2.57 | 1.90 |
| ===== | 309-10600 | Lean Concrete Base (6 In) | | Sq Yard | ===== | ===== | ===== |
| C 0701-217 | | I-70 MP 93.9, NORTH FRONTAGE | 08/06/12 | 35.00 | 100.00 | 121.08 | 27.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 35.00 | 100.00 | 121.08 | 27.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 35.00 | 100.00 | 121.08 | 27.00 |
| ===== | 310-00608 | Full Depth Reclam. of HMA Pvmt (0-8 in.) | | Sq Yard | ===== | ===== | ===== |
| NH 1602-105 | | US 160 BETWEEN MONTE VISTA & | 04/12/12 | 114,232.00 | 2.50 | 1.98 | 1.65 |
| NH0342-054 | | US 34 EAST OF GREELEY | 05/24/12 | 74,341.00 | 2.20 | 2.38 | 1.95 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 188,573.00 | 2.38 | 2.21 | 1.77 |
| STA0131-059 | | SH13 NORTH OF 14 MILE CREEK | 09/06/12 | 27,250.00 | 3.00 | 2.67 | 2.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 27,250.00 | 3.00 | 2.67 | 2.00 |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 62,682.00 | 2.00 | 1.20 | 0.70 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 62,682.00 | 2.00 | 1.20 | 0.70 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 278,505.00 | 2.36 | 1.99 | 1.55 |
| ===== | 310-00610 | Full Depth Reclam. of HMA Pvmt (8-12 in) | | Sq Yard | ===== | ===== | ===== |
| NH0342-054 | | US 34 EAST OF GREELEY | 05/24/12 | 1,810.00 | 2.90 | 4.28 | 5.65 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|--------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 310-00610 | Full Depth Reclam. of HMA Pvmnt (8-12 in) | | Sq Yard | ===== | ===== | ===== |
| BR0241-049 | | US-24 MP 178.0 - 179.25 | 06/28/12 | 4,645.00 | 3.50 | 3.02 | 3.30 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 6,455.00 | 3.33 | 3.30 | 3.96 |
| STA0131-059 | | SH13 NORTH OF 14 MILE CREEK | 09/06/12 | 3,030.00 | 4.00 | 3.70 | 3.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 3,030.00 | 4.00 | 3.70 | 3.00 |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 9,403.00 | 2.50 | 1.73 | 1.20 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 9,403.00 | 2.50 | 1.73 | 1.20 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 18,888.00 | 3.02 | 2.66 | 2.43 |
| ===== | 310-00614 | Full Depth Reclam of HMA Pvmnt (12-16 in) | | Sq Yard | ===== | ===== | ===== |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 3,134.00 | 2.75 | 3.03 | 2.30 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 3,134.00 | 2.75 | 3.03 | 2.30 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 3,134.00 | 2.75 | 3.03 | 2.30 |
| ===== | 403-00720 | HMA (Patching) (Asph) | | Ton | ===== | ===== | ===== |
| FSA 0831-112 | | SH83/LEETSDALE DRIVE @ MONACO | 01/12/12 | 46.00 | 200.00 | 165.71 | 150.00 |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 1,600.00 | 90.00 | 101.58 | 100.00 |
| STA R600-401 | | US 36 OVERLAY | 01/26/12 | 100.00 | 150.00 | 121.97 | 125.84 |
| STA3501-011 | | SH 350, M.P. 63.7 TO M.P. 72. | 01/26/12 | 100.00 | 150.00 | 110.29 | 10.00 |
| FBR0362-032 | | SH 36, EAST OF STRASBURG | 01/26/12 | 25.00 | 120.00 | 187.40 | 205.00 |
| STA145A-052 | | SH 145 ON LIZARD HEAD PASS TO | 01/26/12 | 274.00 | 250.00 | 138.50 | 105.00 |
| IM 0702-321 | | I-70 MP 117 TO MP 126.5 IN GA | 02/02/12 | 275.00 | 200.00 | 235.83 | 235.63 |
| FSA0341-075 | | US 34 INTERSECTION WITH MALL | 02/02/12 | 86.00 | 150.00 | 146.21 | 85.00 |
| NH 1601-064 | | MONTEZUMA COUNTY | 02/09/12 | 968.00 | 100.00 | 108.10 | 84.47 |
| STM021A-002 | | SH 21 M.P. 137.6 TO M.P. 139. | 02/09/12 | 500.00 | 120.00 | 145.93 | 166.54 |
| STA095A-012 | | SH 95 (SHERIDAN): 68TH AVE TO | 02/09/12 | 513.00 | 90.00 | 98.81 | 95.50 |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 260.00 | 150.00 | 132.25 | 133.26 |
| STEC540-013 | | SH 9 BIKE PATH BETWEEN ALMA & | 02/16/12 | 1.00 | 525.00 | 1941.03 | 225.00 |
| STA3921-010-CIPR/HMA ALT | | SH 392: I-25 TO 7TH STREET IN | 02/16/12 | 1,000.00 | 115.00 | 96.23 | 125.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-------------------------------|----------------------------------|--|----------|-------------------|------------|-------------|-------------|
| ===== | 403-00720 | HMA (Patching) (Asph) | | Ton | ===== | ===== | ===== |
| STA3921-010-PCCP ALT | | SH 392: I-25 TO 7TH STREET IN | | | | | |
| NH0243-080 | | US 24 & ELBERT ROAD INTERSECT | 02/16/12 | 100.00 | 125.00 | 149.58 | 113.00 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 411.00 | 160.00 | 90.83 | 86.00 |
| STAR600-410 | | VARIOUS LOCATIONS IN REGION 6 | 03/01/12 | 25.00 | 275.00 | 198.18 | 200.00 |
| IM0252-409 | | I-25, M.P. 124.1 TO M.P. 138. | 03/08/12 | 100.00 | 100.00 | 150.94 | 112.83 |
| NH0504-063 | | US 50 M.P. 359.00 TO M.P. 366 | 03/08/12 | 200.00 | 100.00 | 137.97 | 136.25 |
| NH0502-065 | | US 50 MONTROSE COUNTY MM 103. | 03/15/12 | 300.00 | 200.00 | 159.13 | 144.44 |
| FSA002A-005 | | SH2:12TH AVE AND EB I-70 | 03/15/12 | 55.00 | 175.00 | 128.83 | 134.00 |
| STM 094A-032 | | SH94, M.P. 0.0 TO M.P. 17.2 , | 03/22/12 | 100.00 | 100.00 | 175.25 | 181.20 |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 110.00 | 250.00 | 314.43 | 327.60 |
| FSAR200-178 | | REGION-WIDE | 03/22/12 | 1,566.00 | 210.00 | 176.50 | 120.00 |
| FSA1151-027 | | SH 115A M.P.40.4 TO 44.0 | 03/29/12 | 250.00 | 100.00 | 148.34 | 156.67 |
| NH0853-086 | | US 85 BRIGHTON TO FORT LUPTON | 03/29/12 | 150.00 | 150.00 | 108.96 | 105.00 |
| | | | | ----- | ----- | ----- | ----- |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 9,115.00 | 140.29 | 129.50 | 120.23 |
| BR1251-007 | | SH 125 NORTH OF WALDEN, JACKS | 04/05/12 | 20.00 | 150.00 | 309.72 | 300.00 |
| IM0761-208 | | I-76 FROM FEDERAL TO I-25 | 04/05/12 | 500.00 | 135.00 | 110.42 | 103.79 |
| C0703-379 | | I-70 MM 212 SAFETY IMPROVEMEN | 04/19/12 | 220.00 | 125.00 | 203.00 | 194.00 |
| FSA0343-036 | | FORT MORGAN | 04/19/12 | 5.00 | 250.00 | 435.00 | 317.00 |
| FBR0253-218 | | I-25 FRONTAGE ROAD BR MP 249. | 04/26/12 | 12.00 | 150.00 | 172.38 | 125.00 |
| IM0252-417 | | I25 FROM LINCOLN AVE TO 470 I | 04/26/12 | 200.00 | 145.00 | 102.41 | 85.00 |
| FSA 1602-132 | | US 160 WEST OF PAGOSA SPRINGS | 04/26/12 | 16.00 | 200.00 | 507.50 | 600.00 |
| STA R400-272 | | I25 S OF CARR & I76 LONG BRID | 04/26/12 | 35.00 | 150.00 | 296.67 | 300.00 |
| SHE0853-083 | | US 85 FROM FT LUPTON NORTH TO | 04/26/12 | 599.00 | 120.00 | 108.00 | 116.00 |
| C135A-027 | | SH135 MP 0.24 - 1.24, GUNNISO | 04/26/12 | 41.00 | 200.00 | 254.33 | 246.00 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 1,000.00 | 95.00 | 136.04 | 135.00 |
| STA009A-033 | | SH 9 SOUTH OF HARTSEL | 05/03/12 | 441.90 | 125.00 | 82.36 | 105.30 |
| BR0251-341 | | I-25/US 50/SH 47 INTERCHANGE | 05/03/12 | 50.00 | 125.00 | 181.13 | 202.00 |
| SHER600-380 | | SH30 VARIOS LOC., SH88: ILIFF | 05/03/12 | 150.00 | 175.00 | 182.70 | 125.00 |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 100.00 | 100.00 | 138.91 | 100.00 |
| C0703-378 | | CR 314, I-70 FRONTAGE RD, IDA | 05/10/12 | 111.00 | 100.00 | 131.33 | 120.00 |
| NH1601-065 | | US 160 FROM MANCOS HILL WEST | 05/17/12 | 1,750.00 | 105.00 | 117.54 | 100.00 |
| BRR600-412 | | VARIOUS BRIDGES IN REGION 6 | 05/17/12 | 20.00 | 150.00 | 412.30 | 420.00 |
| FBR0343-034 - In Place Const. | | ON US 34 EAST OF WRAY | 05/17/12 | 100.00 | 200.00 | 173.00 | 189.95 |
| FBR0343-034 - Slide in Const. | | ON US 34 EAST OF WRAY | | | | | |
| STA0404-052 | | SH 40 (COLFAX AVE): COLE TO S | 05/17/12 | 243.00 | 100.00 | 110.10 | 89.00 |
| NH0505-046 | | US 50 HASTY AND MCCLAVE | 05/17/12 | 230.00 | 110.00 | 148.00 | 80.00 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 518.00 | 160.00 | 219.88 | 200.00 |
| NH0342-054 | | US 34 EAST OF GREELEY | 05/24/12 | 250.00 | 150.00 | 126.25 | 95.00 |
| STA072A-033 | | SH72- SH119 TO SH7 BOULDER CO | 05/24/12 | 500.00 | 150.00 | 109.50 | 94.00 |
| STA0831-115 | | SH 83 - ANTELOPE CREEK TO CAS | 05/24/12 | 200.00 | 125.00 | 140.63 | 116.00 |
| FSAR600-378 | | SH88B ARAPAHOE RD CORRIDOR | 05/31/12 | 271.00 | 115.00 | 128.30 | 135.00 |
| NH145A-045 | | SAN MIGUEL COUNTY | 06/21/12 | 5.00 | 400.00 | 426.57 | 421.20 |
| STU391A-010 | | KIPLING (SH391) 38TH TO I70 | 06/28/12 | 500.00 | 110.00 | 99.60 | 108.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 403-00720 | HMA (Patching) (Asph) | | Ton ===== | | | |
| MTCE 0253-224 | | I-25 MP 257.0 TO MP 290.05 | 06/28/12 | 10.00 | 150.00 | 133.00 | 55.00 |
| C 133A-040 | | SH 133 MP 43 IN PITKIN COUNTY | 06/28/12 | 44.00 | 500.00 | 506.33 | 352.00 |
| FBR120A-010 | | ON SH 120 IN FREMONT COUNTY | 06/28/12 | 50.00 | 120.00 | 151.21 | 145.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 8,191.90 | 124.12 | 139.34 | 122.88 |
| IM2706-035 | | I-270 VASQUEZ TO I-76 | 07/12/12 | 590.00 | 110.00 | 107.20 | 87.12 |
| ER 0241-059 | | US 24 MP 165-166.5 | 07/18/12 | 2.00 | 1000.00 | 493.75 | 287.50 |
| SHE2854-128 | | US 285, E. OF CONIFER, JEFFER | 07/19/12 | 2,020.00 | 100.00 | 114.01 | 105.00 |
| SHE R600-402 | | SH121/QUINCY & PARKHILL; SH12 | 07/19/12 | 71.00 | 135.00 | 176.67 | 135.00 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 15.00 | 100.00 | 165.52 | 185.00 |
| BR157A-011 | | US 36 AND SH 157 IN BOULDER C | 07/26/12 | 33.00 | 140.00 | 164.67 | 150.00 |
| FSA0853-080 | | US 85 IN GILCREST | 07/26/12 | 387.00 | 130.00 | 138.00 | 139.00 |
| FSAR400-275 | | PARKNRIDES AT US 34@SH 257, S | 07/26/12 | 10.00 | 225.00 | 564.43 | 710.00 |
| FBRR200-181 | | ON SH 266 MP 2.63 & 2.66 AND | 07/31/12 | 50.00 | 123.00 | 150.00 | 150.00 |
| ITSSW01-236 | | I-25 AND C470 IN DENVER | 08/02/12 | 15.00 | 150.00 | 229.60 | 230.00 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 60.70 | 120.00 | 141.28 | 133.16 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| C 0701-217 | | I-70 MP 93.9, NORTH FRONTAGE | 08/06/12 | 88.00 | 73.12 | 209.59 | 200.00 |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 40.95 | 300.00 | 177.13 | 177.13 |
| STA0703-376 | | I-70 VAIL PASS TO CHIEF HOSA | 08/16/12 | 10.00 | 300.00 | 465.00 | 465.00 |
| STA1381-007 | | US 138 FROM STERLING TO NEBRA | 08/30/12 | 100.00 | 150.00 | 202.00 | 185.00 |
| C007A-016 | | SH 7 BUSINESS ROUTE IN ALLENS | 08/30/12 | 24.00 | 300.00 | 307.88 | 240.00 |
| STA0131-059 | | SH13 NORTH OF 14 MILE CREEK | 09/06/12 | 350.00 | 150.00 | 190.64 | 160.00 |
| C0703-393 | | INTERSTATE I-70 WB BORE AND R | 09/10/12 | 41.00 | 261.60 | 309.79 | 287.12 |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 97.00 | 115.00 | 122.90 | 103.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 254.00 | 86.00 | 123.60 | 123.60 |
| SHE0703-387 | | US 6/LOVELAND PASS TO HERMAN' | 09/27/12 | 1.00 | 255.00 | 1150.00 | 300.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 4,259.65 | 115.80 | 131.72 | 123.07 |
| FBRC050-005 | | SH 350 MP 8.608 AND SH 239 MP | 10/11/12 | 100.00 | 175.00 | 192.05 | 185.98 |
| FSA083A-040 | | SH 83 @ RAFTER RD, FRANKTOWN, | 10/11/12 | 100.00 | 125.00 | 155.37 | 161.11 |
| CR600-408 | | R6 SLOPE STABILIZATION PROJEC | 10/18/12 | 109.00 | 105.00 | 137.50 | 98.00 |
| IM0703-389 | | CLEAR CREEK COUNTY | 10/22/12 | 20.00 | 250.00 | 275.29 | 275.29 |
| STAR100-182 | | US 385, YUMA COUNTY LINE SOUT | 11/01/12 | 300.00 | 150.00 | 99.03 | 90.00 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 13.00 | 150.00 | 256.78 | 175.00 |
| C224A-001 | | ON BROADWAY, NORTH OF 70TH, C | 11/15/12 | 20.00 | 110.00 | 141.17 | 128.00 |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE | 11/29/12 | 66.00 | 115.00 | 139.49 | 140.00 |
| MPR200-188 | | INSTALL OVERHEAD SIGNING -R2 | 11/29/12 | 32.00 | 90.00 | 316.05 | 300.00 |
| STA 0702-324 | | I-70:COPPER-SUMMIT BIKE PATH | 12/06/12 | 148.00 | 225.00 | 287.80 | 315.00 |
| SHE 0701-215 | | I-70 MP 87 - 110 IN GARFIELD | 12/13/12 | 20.00 | 600.00 | 360.00 | 360.00 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 220

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 403-00720 | HMA (Patching) (Asph) | | Ton | ===== | ===== | ===== |
| SHE 0821-096 | | SH 82 MP 12.5-19.5 GARFIELD & | 12/13/12 | 102.00 | 200.00 | 138.00 | 180.00 |
| SHE1151-024 | | SH115 & US50 IN FREMONT COUNT | 12/20/12 | 525.00 | 150.00 | 155.66 | 112.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 1,555.00 | 161.10 | 164.06 | 149.55 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 23,121.55 | 131.45 | 135.81 | 123.74 |
| ===== | 403-00721 | HMA (Patching) (Asph) | | Sq Yard | ===== | ===== | ===== |
| FSA 0061-082 | | US 6 STERLING VIADUCT | 02/16/12 | 168.00 | 50.00 | 45.00 | 45.00 |
| IM0702-314 | | I-70 MM 130.5 TO MM 139.5 | 03/22/12 | 40.00 | 65.00 | 128.97 | 234.86 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 208.00 | 52.88 | 72.09 | 81.51 |
| NH 1602-105 | | US 160 BETWEEN MONTE VISTA & | 04/12/12 | 100.00 | 90.00 | 36.89 | 45.66 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 100.00 | 90.00 | 36.89 | 45.66 |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 355.00 | 100.00 | 86.33 | 81.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 355.00 | 100.00 | 86.33 | 81.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 663.00 | 83.71 | 78.85 | 75.83 |
| ===== | 403-00722 | HMA (Patching) (Asph) (Spec) | | Lin Foot | ===== | ===== | ===== |
| STA145A-052 | | SH 145 ON LIZARD HEAD PASS TO | 01/26/12 | 26,400.00 | 8.00 | 7.93 | 6.85 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 26,400.00 | 8.00 | 7.93 | 6.85 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 26,400.00 | 8.00 | 7.93 | 6.85 |
| ===== | 403-00800 | Emerg Pothole Rep | | Ton | ===== | ===== | ===== |
| STA095A-012 | | SH 95 (SHERIDAN): 68TH AVE TO | 02/09/12 | 100.00 | 150.00 | 202.74 | 86.50 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 100.00 | 150.00 | 202.74 | 86.50 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 221

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 403-00800 | Emerg Pothole Rep | | Ton | ===== | ===== | ===== |
| BRR600-412 | | VARIOUS BRIDGES IN REGION 6 | 05/17/12 | 20.00 | 350.00 | 718.80 | 260.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 20.00 | 350.00 | 718.80 | 260.00 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 40.00 | 75.00 | 229.04 | 267.74 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 40.00 | 75.00 | 229.04 | 267.74 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 160.00 | 156.25 | 278.80 | 137.18 |
| ===== | 403-02000 | HMA (Spec) | | Ton | ===== | ===== | ===== |
| NH0501-059 - Heater/Remix | | US 50 MP36 TO 68 AND SH141 MP | 03/29/12 | 34,146.00 | 29.50 | 41.21 | 32.02 |
| NH0501-059 - Mill/Fill | | US 50 MP36 TO 68 AND SH141 MP | | | | | |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 34,146.00 | 29.50 | 41.21 | 32.02 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 34,146.00 | 29.50 | 41.21 | 32.02 |
| ===== | 403-05000 | HMA (RCI) | | Ton | ===== | ===== | ===== |
| NH0853-086 | | US 85 BRIGHTON TO FORT LUPTON | 03/29/12 | 6,162.00 | 145.00 | 187.57 | 175.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 6,162.00 | 145.00 | 187.57 | 175.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 6,162.00 | 145.00 | 187.57 | 175.00 |
| ===== | 403-09210 | SMA | | Ton | ===== | ===== | ===== |
| STM021A-002 | | SH 21 M.P. 137.6 TO M.P. 139. | 02/09/12 | 69,279.00 | 75.00 | 110.55 | 105.98 |
| IM0252-409 | | I-25, M.P. 124.1 TO M.P. 138. | 03/08/12 | 51,667.00 | 105.00 | 101.86 | 91.59 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 120,946.00 | 87.82 | 106.84 | 99.83 |
| IM 0252-416 | | I-25, DOUGLAS-EL PASO COUNTY | 04/26/12 | 498.00 | 150.00 | 169.08 | 155.00 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 222

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 403-09210 | SMA | | Ton | ===== | ===== | ===== |
| STA R400-272 | | I25 S OF CARR & I76 LONG BRID | 04/26/12 | 22.00 | 250.00 | 1050.00 | 1400.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 520.00 | 154.23 | 223.82 | 207.67 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 121,466.00 | 88.10 | 107.18 | 100.29 |
| ===== | 403-09221 | SMA (Fibers) (Asph) | | Ton | ===== | ===== | ===== |
| STA R600-401 | | US 36 OVERLAY | 01/26/12 | 13,695.00 | 95.00 | 96.26 | 86.61 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 247.00 | 120.00 | 98.71 | 96.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 13,942.00 | 95.44 | 96.36 | 86.78 |
| IM0761-208 | | I-76 FROM FEDERAL TO I-25 | 04/05/12 | 20,850.00 | 95.00 | 84.79 | 70.69 |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 41,495.00 | 87.00 | 96.88 | 77.00 |
| BRR600-412 | | VARIOUS BRIDGES IN REGION 6 | 05/17/12 | 1,200.00 | 95.00 | 167.40 | 150.00 |
| STU391A-010 | | KIPLING (SH391) 38TH TO I70 | 06/28/12 | 195.00 | 95.00 | 148.40 | 200.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 63,740.00 | 89.79 | 94.41 | 76.69 |
| IM2706-035 | | I-270 VASQUEZ TO I-76 | 07/12/12 | 17,431.00 | 90.00 | 83.96 | 84.52 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 17,431.00 | 90.00 | 83.96 | 84.52 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 95,113.00 | 90.66 | 92.79 | 79.60 |
| ===== | 403-09500 | Furnish HMA | | Ton | ===== | ===== | ===== |
| NH 1601-064 | | MONTEZUMA COUNTY | 02/09/12 | 9,917.00 | 55.00 | 79.32 | 77.04 |
| NH 2852-018 | | US 285 CENTER NORTH AND SOUTH | 03/01/12 | 7,999.00 | 73.00 | 72.01 | 73.00 |
| NH0501-059 - Heater/Remix | | US 50 MP36 TO 68 AND SH141 MP | | 2,264.00 | 60.00 | 76.00 | . |
| NH0501-059 - Mill/Fill | | US 50 MP36 TO 68 AND SH141 MP | | | | | |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 20,180.00 | 62.70 | 77.12 | 75.24 |
| NH1601-065 | | US 160 FROM MANCOS HILL WEST | 05/17/12 | 3,832.00 | 85.00 | 88.57 | 86.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 3,832.00 | 85.00 | 88.57 | 86.00 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 223

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-------------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 403-09500 | Furnish HMA | | Ton | ===== | ===== | ===== |
| STA 149A-024 | | SH 149 MP 42.4 TO 56.0 IN HIN | 11/15/12 | 2,914.00 | 160.00 | 102.50 | 65.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 2,914.00 | 160.00 | 102.50 | 65.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 26,926.00 | 76.40 | 80.32 | 75.70 |
| ===== | 403-33721 | HMA (Gr S) (75) (PG 58-28) | | Ton | ===== | ===== | ===== |
| FSA083A-040 | | SH 83 @ RAFTER RD, FRANKTOWN, | 10/11/12 | 668.00 | 71.00 | 101.11 | 103.33 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 668.00 | 71.00 | 101.11 | 103.33 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 668.00 | 71.00 | 101.11 | 103.33 |
| ===== | 403-33741 | HMA (Gr S) (75) (PG 64-22) | | Ton | ===== | ===== | ===== |
| FSA0341-075 | | US 34 INTERSECTION WITH MALL | 02/02/12 | 680.00 | 87.00 | 76.75 | 65.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 680.00 | 87.00 | 76.75 | 65.00 |
| SHE0853-083 | | US 85 FROM FT LUPTON NORTH TO | 04/26/12 | 1,272.00 | 80.00 | 83.00 | 88.00 |
| FBR0343-034 - In Place Const. | | ON US 34 EAST OF WRAY | 05/17/12 | 4,702.00 | 85.00 | 101.39 | 106.10 |
| FBR0343-034 - Slide in Const. | | ON US 34 EAST OF WRAY | | | | | |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 5,974.00 | 83.94 | 98.93 | 99.75 |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 10,976.00 | 65.00 | 59.70 | 56.50 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 10,976.00 | 65.00 | 59.70 | 56.50 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 17,630.00 | 72.26 | 66.99 | 67.13 |
| ===== | 403-33841 | HMA (Gr S) (100) (PG 64-22) | | Ton | ===== | ===== | ===== |
| FSA 0831-112 | | SH83/LEETSDALE DRIVE @ MONACO | 01/12/12 | 841.00 | 65.00 | 86.27 | 71.40 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 224

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 403-33841 | HMA (Gr S) (100) (PG 64-22) | | Ton ===== | | | |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 1,384.00 | 65.00 | 57.86 | 57.00 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 2,012.00 | 55.00 | 54.74 | 57.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 4,237.00 | 60.25 | 60.67 | 59.86 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 2,519.00 | 75.00 | 67.41 | 74.80 |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 300.00 | 70.00 | 79.72 | 78.00 |
| BRR600-412 | | VARIOUS BRIDGES IN REGION 6 | 05/17/12 | 1,172.00 | 75.00 | 104.50 | 92.50 |
| FSAR600-378 | | SH88B ARAPAHOE RD CORRIDOR | 05/31/12 | 1,565.00 | 60.00 | 89.37 | 75.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 5,556.00 | 70.50 | 80.27 | 78.76 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 269.00 | 49.00 | 93.73 | 93.73 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 269.00 | 49.00 | 93.73 | 93.73 |
| C224A-001 | | ON BROADWAY, NORTH OF 70TH, C | 11/15/12 | 157.00 | 75.00 | 104.47 | 112.00 |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE | 11/29/12 | 2,661.00 | 70.00 | 74.51 | 71.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 2,818.00 | 70.28 | 78.49 | 73.28 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 12,880.00 | 66.63 | 71.93 | 71.66 |
| ===== | 403-34701 | HMA (Gr SX) (75) | | Ton ===== | | | |
| NH0502-065 | | US 50 MONTROSE COUNTY MM 103. | 03/15/12 | 1,403.00 | 85.00 | 101.98 | 100.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 1,403.00 | 85.00 | 101.98 | 100.00 |
| HPP0241-058 | | SH 24 MM 168-172 | 06/14/12 | 89.00 | 80.00 | 174.00 | 180.00 |
| BR0241-049 | | US-24 MP 178.0 - 179.25 | 06/28/12 | 2,063.00 | 60.00 | 58.37 | 48.18 |
| STE0702-322 | | VAIL PASS RECREATION PATH ADJ | 06/28/12 | 6,701.00 | 70.00 | 55.48 | 37.45 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 8,853.00 | 67.77 | 58.19 | 41.38 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== 403-34701 | | HMA (Gr SX) (75) | | Ton | ===== | | |
| ER 0241-059 | | US 24 MP 165-166.5 | 07/18/12 | 105.00 | 800.00 | 375.00 | 250.00 |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 3,931.74 | 75.74 | 69.55 | 69.55 |
| STA0131-059 | | SH13 NORTH OF 14 MILE CREEK | 09/06/12 | 23,867.00 | 35.00 | 43.24 | 36.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 27,903.74 | 43.62 | 44.25 | 41.53 |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 30,866.00 | 38.00 | 55.13 | 61.00 |
| SHE 0821-096 | | SH 82 MP 12.5-19.5 GARFIELD & | 12/13/12 | 30,613.00 | 45.00 | 57.50 | 45.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 61,479.00 | 41.49 | 55.72 | 53.03 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 99,638.74 | 45.03 | 52.82 | 49.44 |
| ===== 403-34721 | | HMA (Gr SX) (75) (PG 58-28) | | Ton | ===== | | |
| STA145A-052 | | SH 145 ON LIZARD HEAD PASS TO | 01/26/12 | 13,385.00 | 75.00 | 87.75 | 79.00 |
| NH 1601-064 | | MONTEZUMA COUNTY | 02/09/12 | 45,029.00 | 63.00 | 77.84 | 77.15 |
| MTCE R500-122 | | US24 STRUCTURE# I-13-D MP221. | 02/09/12 | 184.00 | 200.00 | 165.17 | 115.00 |
| STEC540-013 | | SH 9 BIKE PATH BETWEEN ALMA & | 02/16/12 | 2,412.00 | 85.00 | 116.79 | 76.65 |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 1,495.00 | 150.00 | 142.72 | 138.77 |
| NH 2852-018 | | US 285 CENTER NORTH AND SOUTH | 03/01/12 | 39,715.00 | 75.00 | 74.97 | 73.00 |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 6,947.00 | 110.00 | 142.15 | 143.78 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 109,167.00 | 73.74 | 88.63 | 81.00 |
| NH 1602-105 | | US 160 BETWEEN MONTE VISTA & | 04/12/12 | 19,763.00 | 71.00 | 73.03 | 67.08 |
| C0703-379 | | I-70 MM 212 SAFETY IMPROVEMEN | 04/19/12 | 1,701.00 | 75.00 | 108.67 | 102.00 |
| FBR0253-218 | | I-25 FRONTAGE ROAD BR MP 249. | 04/26/12 | 1,337.00 | 85.00 | 68.02 | 65.50 |
| FSA069A-027 | | SH 69 SOUTH OF WESTCLIFFE, CO | 04/26/12 | 8,944.00 | 65.00 | 103.39 | 110.80 |
| C135A-027 | | SH135 MP 0.24 - 1.24, GUNNISO | 04/26/12 | 193.00 | 85.00 | 174.67 | 168.00 |
| STA009A-033 | | SH 9 SOUTH OF HARTSEL | 05/03/12 | 44,266.00 | 72.00 | 71.98 | 68.27 |
| C0703-378 | | CR 314, I-70 FRONTAGE RD, IDA | 05/10/12 | 3,197.00 | 75.00 | 68.52 | 73.00 |
| NH1601-065 | | US 160 FROM MANCOS HILL WEST | 05/17/12 | 26,008.00 | 88.00 | 87.90 | 85.00 |
| NH145A-045 | | SAN MIGUEL COUNTY | 06/21/12 | 3,302.00 | 105.00 | 144.31 | 139.42 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 108,711.00 | 76.39 | 84.41 | 78.53 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 226

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 403-34721 | HMA (Gr SX) (75) (PG 58-28) | | Ton | ===== | ===== | ===== |
| SHE0703-387 | | US 6/LOVELAND PASS TO HERMAN' | 09/27/12 | 447.00 | 175.00 | 193.75 | 168.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 447.00 | 175.00 | 193.75 | 168.00 |
| IM0703-389 | | CLEAR CREEK COUNTY | 10/22/12 | 3,870.00 | 70.00 | 70.13 | 70.13 |
| FBR0704-227 | | I-70 FRONTAGE ROAD WEST OF LI | 12/06/12 | 810.00 | 100.00 | 101.09 | 101.24 |
| STA 0702-324 | | I-70:COPPER-SUMMIT BIKE PATH | 12/06/12 | 2,698.00 | 100.00 | 174.00 | 118.00 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 3,147.00 | 69.76 | 68.91 | 68.91 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 10,525.00 | 79.93 | 128.52 | 84.43 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 228,850.00 | 75.48 | 88.21 | 80.15 |
| ===== | 403-34731 | HMA (Gr SX) (75) (PG 58-34) | | Ton | ===== | ===== | ===== |
| STA145A-052 | | SH 145 ON LIZARD HEAD PASS TO | 01/26/12 | 25,338.00 | 80.00 | 98.34 | 89.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 25,338.00 | 80.00 | 98.34 | 89.00 |
| BR1251-007 | | SH 125 NORTH OF WALDEN, JACKS | 04/05/12 | 861.00 | 150.00 | 175.56 | 175.00 |
| NH 1602-105 | | US 160 BETWEEN MONTE VISTA & | 04/12/12 | 19,989.00 | 78.00 | 83.72 | 76.66 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 20,850.00 | 80.97 | 88.71 | 80.72 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 46,188.00 | 80.44 | 94.63 | 85.26 |
| ===== | 403-34741 | HMA (Gr SX) (75) (PG 64-22) | | Ton | ===== | ===== | ===== |
| STA3501-011 | | SH 350, M.P. 63.7 TO M.P. 72. | 01/26/12 | 36,846.00 | 60.00 | 70.06 | 59.00 |
| FBR0362-032 | | SH 36, EAST OF STRASBURG | 01/26/12 | 706.00 | 77.00 | 89.31 | 83.00 |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 634.00 | 150.00 | 91.07 | 90.61 |
| STM 094A-032 | | SH94, M.P. 0.0 TO M.P. 17.2 , | 03/22/12 | 64,394.00 | 60.00 | 63.74 | 60.67 |
| NH0853-086 | | US 85 BRIGHTON TO FORT LUPTON | 03/29/12 | 7,597.00 | 65.00 | 61.57 | 53.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 110,177.00 | 60.97 | 66.39 | 59.90 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 227

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== 403-34741 | | HMA (Gr SX) (75) (PG 64-22) | | Ton | ===== | | |
| NH0342-054 | | US 34 EAST OF GREELEY | 05/24/12 | 1,495.00 | 75.00 | 80.48 | 72.00 |
| STA0831-115 | | SH 83 - ANTELOPE CREEK TO CAS | 05/24/12 | 2,572.00 | 72.00 | 72.73 | 72.20 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 4,067.00 | 73.10 | 76.90 | 72.13 |
| FSA0853-080 | | US 85 IN GILCREST | 07/26/12 | 180.00 | 120.00 | 110.25 | 139.00 |
| FBRR200-181 | | ON SH 266 MP 2.63 & 2.66 AND | 07/31/12 | 555.00 | 95.00 | 115.00 | 115.00 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 3,724.28 | 75.00 | 75.88 | 80.00 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| STA0703-376 | | I-70 VAIL PASS TO CHIEF HOSA | 08/16/12 | 1,006.00 | 160.00 | 115.00 | 115.00 |
| STA1381-007 | | US 138 FROM STERLING TO NEBRA | 08/30/12 | 1,790.00 | 100.00 | 129.25 | 130.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 7,255.28 | 95.60 | 98.58 | 108.69 |
| FBRC050-005 | | SH 350 MP 8.608 AND SH 239 MP | 10/11/12 | 3,047.34 | 110.00 | 124.78 | 121.73 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 3,047.34 | 110.00 | 124.78 | 121.73 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 124,546.62 | 64.58 | 69.90 | 63.98 |
| ===== 403-34751 | | HMA (Gr SX) (75) (PG 64-28) | | Ton | ===== | | |
| FSA0341-075 | | US 34 INTERSECTION WITH MALL | 02/02/12 | 976.00 | 92.00 | 89.11 | 75.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 976.00 | 92.00 | 89.11 | 75.00 |
| STA R400-272 | | I25 S OF CARR & I76 LONG BRID | 04/26/12 | 193.00 | 120.00 | 220.00 | 265.00 |
| SHE0853-083 | | US 85 FROM FT LUPTON NORTH TO | 04/26/12 | 636.00 | 85.00 | 108.00 | 116.00 |
| STA0831-115 | | SH 83 - ANTELOPE CREEK TO CAS | 05/24/12 | 19,582.00 | 75.00 | 80.07 | 80.20 |
| FBR120A-010 | | ON SH 120 IN FREMONT COUNTY O | 06/28/12 | 1,535.00 | 70.00 | 104.29 | 103.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 21,946.00 | 75.34 | 85.35 | 84.46 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 959.00 | 85.00 | 101.08 | 102.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 403-34751 | HMA (Gr SX) (75) (PG 64-28) | | Ton ===== | | | |
| FBRR200-181 | | ON SH 266 MP 2.63 & 2.66 AND | 07/31/12 | 577.00 | 125.00 | 130.00 | 130.00 |
| FBR066A-002 | | SH 66 AT SAINT VRRAIN RIVER | 09/20/12 | 7,358.00 | 72.00 | 73.39 | 69.50 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 8,894.00 | 76.84 | 76.70 | 76.93 |
| FSA083A-040 | | SH 83 @ RAFTER RD, FRANKTOWN, | 10/11/12 | 868.00 | 100.00 | 106.39 | 116.67 |
| STAR100-182 | | US 385, YUMA COUNTY LINE SOUT | 11/01/12 | 32,903.00 | 76.00 | 94.57 | 93.75 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 33,771.00 | 76.62 | 94.88 | 94.34 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 65,587.00 | 76.45 | 87.04 | 88.38 |
| ===== | 403-34771 | HMA (Gr SX) (75) (PG 76-28) | | Ton ===== | | | |
| STA3501-011 | | SH 350, M.P. 63.7 TO M.P. 72. | 01/26/12 | 501.00 | 65.00 | 113.09 | 150.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 501.00 | 65.00 | 113.09 | 150.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 501.00 | 65.00 | 113.09 | 150.00 |
| ===== | 403-34801 | HMA (Gr SX) (100) | | Ton ===== | | | |
| IM0702-314 | | I-70 MM 130.5 TO MM 139.5 | 03/22/12 | 46,339.00 | 35.00 | 46.17 | 43.23 |
| NH0501-059 - Heater/Remix | | US 50 MP36 TO 68 AND SH141 MP | 03/29/12 | 95,811.00 | 28.59 | 35.30 | 32.58 |
| NH0501-059 - Mill/Fill | | US 50 MP36 TO 68 AND SH141 MP | | | | | |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 142,150.00 | 30.68 | 40.64 | 37.32 |
| IM0701-211 | | I-70 MP 11-16.5 MESA I-70 EAS | 05/10/12 | 4,135.00 | 35.00 | 70.57 | 65.90 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 4,135.00 | 35.00 | 70.57 | 65.90 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 146,285.00 | 30.80 | 42.20 | 38.41 |
| ===== | 403-34821 | HMA (Gr SX) (100) (PG 58-28) | | Ton ===== | | | |
| STA3921-010-CIPR/HMA ALT | | SH 392: I-25 TO 7TH STREET IN | 02/16/12 | 33,809.00 | 62.74 | 61.19 | 58.75 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|--------------------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== 403-34821 | | HMA (Gr SX) (100) (PG 58-28) | | Ton ===== | | | |
| STA3921-010-PCCP ALT | | SH 392: I-25 TO 7TH STREET IN | | | | | |
| NH0243-080 | | US 24 & ELBERT ROAD INTERSECT | 02/16/12 | 10,288.00 | 75.00 | 69.55 | 63.70 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 44,097.00 | 65.60 | 65.58 | 61.47 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 44,097.00 | 65.60 | 65.58 | 61.47 |
| ===== 403-34841 | | HMA (Gr SX) (100) (PG 64-22) | | Ton ===== | | | |
| STM021A-002 | | SH 21 M.P. 137.6 TO M.P. 139. | 02/09/12 | 7,473.00 | 55.00 | 71.96 | 67.64 |
| NH0504-063 | | US 50 M.P. 359.00 TO M.P. 366 | 03/08/12 | 42,481.00 | 65.00 | 61.24 | 56.46 |
| FSA1151-027 | | SH 115A M.P.40.4 TO 44.0 | 03/29/12 | 8,799.00 | 70.00 | 64.27 | 64.02 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 58,753.00 | 64.48 | 62.92 | 59.01 |
| BR0251-341 | | I-25/US 50/SH 47 INTERCHANGE | 05/03/12 | 488.00 | 90.00 | 116.09 | 130.00 |
| NH0505-046 | | US 50 HASTY AND MCCLAVE | 05/17/12 | 26,599.00 | 52.00 | 72.99 | 68.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 27,087.00 | 52.68 | 74.14 | 69.12 |
| IM2706-035 | | I-270 VASQUEZ TO I-76 | 07/12/12 | 13,013.00 | 65.00 | 56.07 | 54.31 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 13,013.00 | 65.00 | 56.07 | 54.31 |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 978.00 | 80.00 | 127.33 | 82.65 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 10,298.00 | 72.00 | 82.05 | 87.00 |
| STA0504-066 | | US50B IN ROCKY FORD & LA JUNT | 12/06/12 | 92.00 | 86.40 | 194.10 | 220.00 |
| SHE1151-024 | | SH115 & US50 IN FREMONT COUNT | 12/20/12 | 3,085.00 | 100.00 | 98.04 | 79.50 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 14,453.00 | 78.61 | 93.25 | 85.95 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 113,306.00 | 63.52 | 68.45 | 64.33 |
| ===== 403-34851 | | HMA (Gr SX) (100) (PG 64-28) | | Ton ===== | | | |
| STA3921-010-CIPR/HMA ALT | | SH 392: I-25 TO 7TH STREET IN | 02/16/12 | 34,220.00 | 73.68 | 69.92 | 68.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== 403-34851 | | HMA (Gr SX) (100) (PG 64-28) | | Ton | ===== | ===== | ===== |
| STA3921-010-PCCP ALT | | SH 392: I-25 TO 7TH STREET IN | | | | | |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 34,220.00 | 73.68 | 69.92 | 68.00 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 2,235.00 | 78.00 | 82.40 | 84.10 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 2,235.00 | 78.00 | 82.40 | 84.10 |
| BR157A-011 | | US 36 AND SH 157 IN BOULDER C | 07/26/12 | 563.00 | 100.00 | 120.33 | 97.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 563.00 | 100.00 | 120.33 | 97.00 |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE | 11/29/12 | 1,524.00 | 75.00 | 91.68 | 89.00 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 403.00 | 92.65 | 92.24 | 92.24 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 1,927.00 | 78.69 | 91.71 | 89.68 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 38,945.00 | 74.56 | 72.76 | 72.93 |
| ===== 403-34861 | | HMA (Gr SX) (100) (PG 70-28) | | Ton | ===== | ===== | ===== |
| IM0252-409 | | I-25, M.P. 124.1 TO M.P. 138. | 03/08/12 | 10,580.00 | 67.00 | 86.09 | 76.42 |
| NH0504-063 | | US 50 M.P. 359.00 TO M.P. 366 | 03/08/12 | 3,904.00 | 75.00 | 75.86 | 71.80 |
| NH0853-086 | | US 85 BRIGHTON TO FORT LUPTON | 03/29/12 | 17,329.00 | 75.00 | 68.25 | 65.00 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 31,813.00 | 72.34 | 73.36 | 69.63 |
| NH0505-046 | | US 50 HASTY AND MCCLAVE | 05/17/12 | 23,784.00 | 71.00 | 81.14 | 78.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 23,784.00 | 71.00 | 81.14 | 78.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 55,597.00 | 71.77 | 76.59 | 73.21 |
| ===== 403-34871 | | HMA (Gr SX) (100) (PG 76-28) | | Ton | ===== | ===== | ===== |
| FSA 0831-112 | | SH83/LEETSDALE DRIVE @ MONACO | 01/12/12 | 332.00 | 75.00 | 120.97 | 110.80 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 231

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 403-34871 | HMA (Gr SX) (100) (PG 76-28) | | Ton | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 549.00 | 75.00 | 80.37 | 77.00 |
| STA095A-012 | | SH 95 (SHERIDAN): 68TH AVE TO | 02/09/12 | 20,617.00 | 65.00 | 62.41 | 64.00 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 1,989.00 | 70.00 | 70.68 | 70.00 |
| FSA1151-027 | | SH 115A M.P.40.4 TO 44.0 | 03/29/12 | 4,681.00 | 65.00 | 75.90 | 78.17 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 28,168.00 | 65.67 | 67.37 | 67.58 |
| IM0252-417 | | I25 FROM LINCOLN AVE TO 470 I | 04/26/12 | 9,362.00 | 70.00 | 73.87 | 70.00 |
| STA0404-052 | | SH 40 (COLFAX AVE): COLE TO S | 05/17/12 | 9,196.00 | 70.00 | 66.53 | 61.00 |
| STU391A-010 | | KIPLING (SH391) 38TH TO I70 | 06/28/12 | 8,245.00 | 65.00 | 69.71 | 64.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 26,803.00 | 68.46 | 70.07 | 65.07 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 317.54 | 80.00 | 108.90 | 123.02 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 512.00 | 54.00 | 124.37 | 124.37 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 829.54 | 63.95 | 114.31 | 124.05 |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 2,104.00 | 90.00 | 137.40 | 91.00 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 16,806.00 | 80.00 | 91.03 | 97.00 |
| C224A-001 | | ON BROADWAY, NORTH OF 70TH, C | 11/15/12 | 198.00 | 75.00 | 120.76 | 127.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 19,108.00 | 81.05 | 99.91 | 96.65 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 74,908.54 | 70.57 | 74.28 | 74.62 |
| ===== | 405-00100 | Heating and Remixing Treatment | | Sq Yard | ===== | ===== | ===== |
| NH 1601-064 | | MONTEZUMA COUNTY | 02/09/12 | 395,439.00 | 5.00 | 5.85 | 5.37 |
| NH 2852-018 | | US 285 CENTER NORTH AND SOUTH | 03/01/12 | 319,973.00 | 5.40 | 5.30 | 5.43 |
| NH0501-059 - Heater/Remix | | US 50 MP36 TO 68 AND SH141 MP | | 181,153.00 | 5.50 | 5.65 | . |
| NH0501-059 - Mill/Fill | | US 50 MP36 TO 68 AND SH141 MP | | | | | |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 896,565.00 | 5.24 | 5.68 | 5.40 |
| NH1601-065 | | US 160 FROM MANCOS HILL WEST | 05/17/12 | 139,352.00 | 5.50 | 5.69 | 5.90 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 139,352.00 | 5.50 | 5.69 | 5.90 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|--------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 405-00100 | Heating and Remixing Treatment | | Sq Yard | ===== | ===== | ===== |
| STA 149A-024 | | SH 149 MP 42.4 TO 56.0 IN HIN | 11/15/12 | 194,266.00 | 9.00 | 7.75 | 7.75 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 194,266.00 | 9.00 | 7.75 | 7.75 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 1,230,183.00 | 5.87 | 5.93 | 5.90 |
| ===== | 406-09500 | Cold Bitum Pvmt (Recycle) | | Sq Yard | ===== | ===== | ===== |
| STA3921-010-CIPR/HMA ALT | | SH 392: I-25 TO 7TH STREET IN . | | 48,831.00 | 2.00 | 9.05 | . |
| STA3921-010-PCCP ALT | | SH 392: I-25 TO 7TH STREET IN | | | | | |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 48,831.00 | 2.00 | 9.05 | . |
| STA0831-115 | | SH 83 - ANTELOPE CREEK TO CAS | 05/24/12 | 97,312.00 | 2.80 | 3.30 | 3.20 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 97,312.00 | 2.80 | 3.30 | 3.20 |
| STAR100-182 | | US 385, YUMA COUNTY LINE SOUT | 11/01/12 | 194,775.00 | 2.65 | 2.54 | 2.40 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 194,775.00 | 2.65 | 2.54 | 2.40 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 340,918.00 | 2.60 | 3.12 | 2.67 |
| ===== | 408-01000 | Hot Joint-Crack Sealant | | Ton | ===== | ===== | ===== |
| IM 0252-416 | | I-25, DOUGLAS-EL PASO COUNTY | 04/26/12 | 25.00 | 3000.00 | 3547.50 | 3295.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 25.00 | 3000.00 | 3547.50 | 3295.00 |
| STA0703-376 | | I-70 VAIL PASS TO CHIEF HOSA | 08/16/12 | 265.00 | 4350.00 | 4185.00 | 4185.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 265.00 | 4350.00 | 4185.00 | 4185.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 408-01000 | Hot Joint-Crack Sealant | | Ton | ===== | ===== | ===== |
| STA 149A-024 | | SH 149 MP 42.4 TO 56.0 IN HIN | 11/15/12 | 10.00 | 6000.00 | 6200.00 | 7500.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 10.00 | 6000.00 | 6200.00 | 7500.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 300.00 | 4292.50 | 4210.15 | 4221.33 |
| ===== | 409-01010 | CC Mat1 (Ty I) | | Ton | ===== | ===== | ===== |
| STA 149A-024 | | SH 149 MP 42.4 TO 56.0 IN HIN | 11/15/12 | 3,565.00 | 60.00 | 55.00 | 25.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 3,565.00 | 60.00 | 55.00 | 25.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 3,565.00 | 60.00 | 55.00 | 25.00 |
| ===== | 409-02030 | CC Mat1 (Ty I) (Special) | | Sq Yard | ===== | ===== | ===== |
| STA072A-033 | | SH72- SH119 TO SH7 BOULDER CO | 05/24/12 | 382,046.00 | 1.70 | 1.87 | 1.98 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 382,046.00 | 1.70 | 1.87 | 1.98 |
| STA0142-056 | | SH 14 BRIGGSDALE EAST | 12/20/12 | 439,902.00 | 1.65 | 1.77 | 1.50 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 439,902.00 | 1.65 | 1.77 | 1.50 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 821,948.00 | 1.67 | 1.80 | 1.72 |
| ===== | 409-03055 | Place CC Mat1 | | Sq Yard | ===== | ===== | ===== |
| MTCE R500-126 | | SH151A MP 0.30 TO MP 33.96 | 03/22/12 | 559,786.00 | 0.45 | 0.52 | 1.05 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 559,786.00 | 0.45 | 0.52 | 1.05 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 559,786.00 | 0.45 | 0.52 | 1.05 |
| ===== | 409-09000 | Micro-Surfacing Seal Coat | | Ton | ===== | ===== | ===== |
| MTCE R500-125 | | US160 (MP 39.05-41.0) AND SH1 | 06/28/12 | 1,402.00 | 200.00 | 244.50 | 203.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 1,402.00 | 200.00 | 244.50 | 203.00 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 409-09000 | Micro-Surfacing Seal Coat | | Ton | ===== | ===== | ===== |
| IM2706-035 | | I-270 VASQUEZ TO I-76 | 07/12/12 | 63.00 | 500.00 | 500.76 | 211.24 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 63.00 | 500.00 | 500.76 | 211.24 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 1,465.00 | 212.90 | 270.38 | 203.35 |
| ===== | 411-03342 | Asph Cem (PG 64-28) | | Ton | ===== | ===== | ===== |
| IM0702-314 | | I-70 MM 130.5 TO MM 139.5 | 03/22/12 | 2,781.00 | 650.00 | 795.75 | 769.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 2,781.00 | 650.00 | 795.75 | 769.00 |
| STA0131-059 | | SH13 NORTH OF 14 MILE CREEK | 09/06/12 | 540.00 | 820.00 | 722.79 | 600.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 540.00 | 820.00 | 722.79 | 600.00 |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 839.00 | 800.00 | 856.53 | 830.00 |
| SHE 0821-096 | | SH 82 MP 12.5-19.5 GARFIELD & | 12/13/12 | 1,844.00 | 850.00 | 595.00 | 500.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 2,683.00 | 834.36 | 745.95 | 603.19 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 6,004.00 | 747.68 | 765.69 | 679.71 |
| ===== | 411-03345 | Asph Cem (PG 76-28) | | Ton | ===== | ===== | ===== |
| NH0501-059 - Heater/Remix | | US 50 MP36 TO 68 AND SH141 MP | 03/29/12 | 383.00 | 648.72 | 794.03 | 691.73 |
| NH0501-059 - Mill/Fill | | US 50 MP36 TO 68 AND SH141 MP | | | | | |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 383.00 | 648.72 | 794.03 | 691.73 |
| IM0701-211 | | I-70 MP 11-16.5 MESA I-70 EAS | 05/10/12 | 248.00 | 700.00 | 889.35 | 861.53 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 248.00 | 700.00 | 889.35 | 861.53 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 631.00 | 668.87 | 852.95 | 781.90 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 411-03352 | Asph Cem (PG 58-28) | | Ton | ===== | ===== | ===== |
| NH0502-065 | | US 50 MONTROSE COUNTY MM 103. | 03/15/12 | 85.00 | 700.00 | 749.83 | 722.22 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 85.00 | 700.00 | 749.83 | 722.22 |
| HPP0241-058 | | SH 24 MM 168-172 | 06/14/12 | 11.00 | 600.00 | 721.00 | 670.00 |
| STE0702-322 | | VAIL PASS RECREATION PATH ADJ | 06/28/12 | 409.00 | 600.00 | 591.67 | 696.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 420.00 | 600.00 | 597.22 | 695.32 |
| ER 0241-059 | | US 24 MP 165-166.5 | 07/18/12 | 7.00 | 650.00 | 750.00 | 900.00 |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 216.28 | 650.00 | 648.76 | 648.76 |
| STA0131-059 | | SH13 NORTH OF 14 MILE CREEK | 09/06/12 | 941.00 | 620.00 | 591.58 | 500.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 1,164.28 | 625.75 | 593.72 | 530.04 |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 1,075.00 | 600.00 | 657.11 | 630.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 1,075.00 | 600.00 | 657.11 | 630.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 2,744.28 | 614.02 | 627.83 | 600.44 |
| ===== | 411-03354 | Asph Cem (PG 64-22) | | Ton | ===== | ===== | ===== |
| NH0501-059 - Heater/Remix | | US 50 MP36 TO 68 AND SH141 MP | 03/29/12 | 7,282.00 | 505.77 | 551.09 | 486.73 |
| NH0501-059 - Mill/Fill | | US 50 MP36 TO 68 AND SH141 MP | | | | | |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 7,282.00 | 505.77 | 551.09 | 486.73 |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 20.00 | 600.00 | 615.57 | 600.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 20.00 | 600.00 | 615.57 | 600.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 7,302.00 | 506.03 | 551.53 | 487.27 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 236

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 411-03355 | Asph Cem (PG 58-34) | | Ton | ===== | ===== | ===== |
| BR0241-049 | | US-24 MP 178.0 - 179.25 | 06/28/12 | 124.00 | 800.00 | 1058.28 | 973.71 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 124.00 | 800.00 | 1058.28 | 973.71 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 124.00 | 800.00 | 1058.28 | 973.71 |
| ===== | 411-10216 | Emul Asph (CRS-2P) | | Gallon | ===== | ===== | ===== |
| MTCE R500-126 | | SH151A MP 0.30 TO MP 33.96 | 03/22/12 | 302,284.00 | 2.00 | 1.98 | 1.25 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 302,284.00 | 2.00 | 1.98 | 1.25 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 302,284.00 | 2.00 | 1.98 | 1.25 |
| ===== | 411-10217 | Emulsified Asphalt (CRS-2P) | | Ton | ===== | ===== | ===== |
| STA072A-033 | | SH72- SH119 TO SH7 BOULDER CO | 05/24/12 | 909.00 | 300.00 | 337.50 | 225.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 909.00 | 300.00 | 337.50 | 225.00 |
| STA 149A-024 | | SH 149 MP 42.4 TO 56.0 IN HIN | 11/15/12 | 619.00 | 850.00 | 522.50 | 350.00 |
| STA0142-056 | | SH 14 BRIGGS DALE EAST | 12/20/12 | 1,047.00 | 225.00 | 191.67 | 225.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 1,666.00 | 457.22 | 285.20 | 271.44 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 2,575.00 | 401.72 | 300.54 | 255.05 |
| ===== | 411-10251 | Emul Asph (CSS-1) | | Gallon | ===== | ===== | ===== |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 255.00 | 2.00 | 4.22 | 4.22 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 255.00 | 2.00 | 4.22 | 4.22 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 255.00 | 2.00 | 4.22 | 4.22 |
| ===== | 411-10253 | Emul Asph (CSS-1H) | | Gallon | ===== | ===== | ===== |
| C0703-379 | | I-70 MM 212 SAFETY IMPROVEMEN | 04/19/12 | 433.00 | 4.00 | 5.40 | 3.20 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 237

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 411-10253 | Emul Asph (CSS-1H) | | Gallon ===== | | | |
| C0703-378 | | CR 314, I-70 FRONTAGE RD, IDA | 05/10/12 | 2,666.00 | 2.00 | 2.98 | 2.50 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 3,099.00 | 2.28 | 3.25 | 2.60 |
| STA 0702-324 | | I-70:COPPER-SUMMIT BIKE PATH | 12/06/12 | 1,115.00 | 9.00 | 12.10 | 8.50 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 1,115.00 | 9.00 | 12.10 | 8.50 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 4,214.00 | 4.06 | 6.06 | 4.16 |
| ===== | 411-10255 | Emul Asph (SS) | | Gallon ===== | | | |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 599.00 | 2.00 | 2.39 | 2.30 |
| STA R600-401 | | US 36 OVERLAY | 01/26/12 | 4,742.00 | 3.00 | 3.04 | 2.91 |
| STA3501-011 | | SH 350, M.P. 63.7 TO M.P. 72. | 01/26/12 | 15,397.00 | 1.20 | 2.70 | 1.00 |
| STA145A-052 | | SH 145 ON LIZARD HEAD PASS TO | 01/26/12 | 22,350.00 | 4.00 | 3.01 | 3.25 |
| NH 1601-064 | | MONTEZUMA COUNTY | 02/09/12 | 19,803.00 | 2.25 | 3.19 | 2.93 |
| STM021A-002 | | SH 21 M.P. 137.6 TO M.P. 139. | 02/09/12 | 27,336.00 | 1.50 | 3.75 | 4.85 |
| STA095A-012 | | SH 95 (SHERIDAN): 68TH AVE TO | 02/09/12 | 6,889.00 | 3.00 | 2.78 | 2.40 |
| MTCE R500-122 | | US24 STRUCTURE# I-13-D MP221. | 02/09/12 | 91.00 | 5.00 | 9.00 | 7.00 |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 119.00 | 8.00 | 8.08 | 2.93 |
| STEC540-013 | | SH 9 BIKE PATH BETWEEN ALMA & | 02/16/12 | 1,508.00 | 3.00 | 5.81 | 3.40 |
| NH0243-080 | | US 24 & ELBERT ROAD INTERSECT | 02/16/12 | 3,262.00 | 3.00 | 3.08 | 1.50 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 1,200.00 | 4.00 | 2.43 | 5.00 |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 245.00 | 4.00 | 5.42 | 5.34 |
| NH 2852-018 | | US 285 CENTER NORTH AND SOUTH | 03/01/12 | 34,006.00 | 2.90 | 1.12 | 0.01 |
| IM0252-409 | | I-25, M.P. 124.1 TO M.P. 138. | 03/08/12 | 18,873.00 | 2.50 | 2.86 | 2.59 |
| NH0504-063 | | US 50 M.P. 359.00 TO M.P. 366 | 03/08/12 | 15,418.00 | 2.10 | 3.23 | 4.44 |
| NH0502-065 | | US 50 MONTROSE COUNTY MM 103. | 03/15/12 | 298.00 | 7.00 | 5.50 | 5.56 |
| IM0702-314 | | I-70 MM 130.5 TO MM 139.5 | 03/22/12 | 21,284.00 | 2.00 | 2.79 | 2.49 |
| STM 094A-032 | | SH94, M.P. 0.0 TO M.P. 17.2 , | 03/22/12 | 20,960.00 | 2.50 | 3.10 | 4.06 |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 976.00 | 8.00 | 5.66 | 5.64 |
| MTCE R500-126 | | SH151A MP 0.30 TO MP 33.96 | 03/22/12 | 36,946.00 | 2.50 | 3.31 | 2.10 |
| FSA1151-027 | | SH 115A M.P.40.4 TO 44.0 | 03/29/12 | 6,425.00 | 4.00 | 3.14 | 5.19 |
| NH0501-059 - Heater/Remix | | US 50 MP36 TO 68 AND SH141 MP | 03/29/12 | 58,651.00 | 2.00 | 2.75 | 2.78 |
| NH0501-059 - Mill/Fill | | US 50 MP36 TO 68 AND SH141 MP | | | | | |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 317,378.00 | 2.42 | 2.99 | 2.72 |
| BR1251-007 | | SH 125 NORTH OF WALDEN, JACKS | 04/05/12 | 323.00 | 4.00 | 4.81 | 5.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 411-10255 | Emul Asph (SS) | | Gallon | ===== | ===== | ===== |
| IM0761-208 | | I-76 FROM FEDERAL TO I-25 | 04/05/12 | 6,979.00 | 3.00 | 3.18 | 2.73 |
| NH 1602-105 | | US 160 BETWEEN MONTE VISTA & | 04/12/12 | 17,966.00 | 2.50 | 2.08 | 2.75 |
| IM0252-417 | | I25 FROM LINCOLN AVE TO 470 I | 04/26/12 | 4,053.00 | 2.50 | 3.25 | 2.15 |
| FSA069A-027 | | SH 69 SOUTH OF WESTCLIFFE, CO | 04/26/12 | 2,817.00 | 2.00 | 4.58 | 4.35 |
| STA009A-033 | | SH 9 SOUTH OF HARTSEL | 05/03/12 | 19,916.00 | 2.70 | 2.87 | 2.58 |
| IM0701-211 | | I-70 MP 11-16.5 MESA I-70 EAS | 05/10/12 | 1,776.00 | 2.50 | 5.80 | 6.31 |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 12,926.00 | 3.25 | 3.48 | 4.00 |
| NH1601-065 | | US 160 FROM MANCOS HILL WEST | 05/17/12 | 13,219.00 | 3.45 | 2.97 | 3.00 |
| STA0404-052 | | SH 40 (COLFAX AVE): COLE TO S | 05/17/12 | 2,918.00 | 3.00 | 3.04 | 2.65 |
| NH0505-046 | | US 50 HASTY AND MCCLAVE | 05/17/12 | 20,817.00 | 2.20 | 2.60 | 0.50 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 57.00 | 3.50 | 13.28 | 2.65 |
| STA0831-115 | | SH 83 - ANTELOPE CREEK TO CAS | 05/24/12 | 46,260.00 | 2.25 | 1.78 | 1.45 |
| FSAR600-378 | | SH88B ARAPAHOE RD CORRIDOR | 05/31/12 | 400.00 | 3.00 | 3.52 | 3.00 |
| HPP0241-058 | | SH 24 MM 168-172 | 06/14/12 | 29.00 | 5.00 | 3.45 | 3.00 |
| NH145A-045 | | SAN MIGUEL COUNTY | 06/21/12 | 1,011.00 | 7.00 | 6.53 | 6.46 |
| BR0241-049 | | US-24 MP 178.0 - 179.25 | 06/28/12 | 356.00 | 4.00 | 7.14 | 6.35 |
| STU391A-010 | | KIPLING (SH391) 38TH TO I70 | 06/28/12 | 5,451.00 | 3.10 | 3.26 | 4.00 |
| STE0702-322 | | VAIL PASS RECREATION PATH ADJ | 06/28/12 | 4,059.00 | 3.00 | 3.91 | 4.20 |
| FBR120A-010 | | ON SH 120 IN FREMONT COUNTY O | 06/28/12 | 286.00 | 3.00 | 3.45 | 3.33 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 161,619.00 | 2.64 | 2.83 | 2.35 |
| IM2706-035 | | I-270 VASQUEZ TO I-76 | 07/12/12 | 11,927.00 | 3.00 | 3.62 | 2.45 |
| ER 0241-059 | | US 24 MP 165-166.5 | 07/18/12 | 30.00 | 3.00 | 7.75 | 11.50 |
| FBR200-181 | | ON SH 266 MP 2.63 & 2.66 AND | 07/31/12 | 168.00 | 1.50 | 2.50 | 2.50 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 3,844.00 | 2.00 | 3.11 | 2.75 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 595.00 | 5.00 | 8.81 | 8.81 |
| STA0703-376 | | I-70 VAIL PASS TO CHIEF HOSA | 08/16/12 | 526.00 | 2.00 | 6.90 | 6.90 |
| STA0131-059 | | SH13 NORTH OF 14 MILE CREEK | 09/06/12 | 14,308.00 | 3.00 | 2.59 | 2.00 |
| SHE0703-387 | | US 6/LOVELAND PASS TO HERMAN' | 09/27/12 | 270.90 | 12.00 | 10.00 | 5.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 31,668.90 | 2.97 | 3.04 | 2.49 |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 2,626.00 | 4.15 | 4.90 | 1.50 |
| FBR050-005 | | SH 350 MP 8.608 AND SH 239 MP | 10/11/12 | 1,994.00 | 2.25 | 5.16 | 5.07 |
| FSA083A-040 | | SH 83 @ RAFTER RD, FRANKTOWN, | 10/11/12 | 4,440.00 | 3.00 | 2.57 | 1.72 |
| IM0703-389 | | CLEAR CREEK COUNTY | 10/22/12 | 2,617.00 | 3.00 | 4.46 | 4.46 |
| STAR100-182 | | US 385, YUMA COUNTY LINE SOUT | 11/01/12 | 31,441.00 | 2.80 | 1.69 | 1.00 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 8,784.00 | 3.00 | 4.03 | 2.00 |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 7,540.00 | 3.00 | 2.49 | 2.60 |
| C224A-001 | | ON BROADWAY, NORTH OF 70TH, C | 11/15/12 | 130.00 | 2.50 | 6.17 | 5.00 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 239

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 411-10255 | Emul Asph (SS) | | Gallon | ===== | ===== | ===== |
| FBR0704-227 | | I-70 FRONTAGE ROAD WEST OF LI | 12/06/12 | 476.00 | 3.50 | 13.39 | 5.40 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 1,296.00 | 4.36 | 4.38 | 4.38 |
| SHE 0821-096 | | SH 82 MP 12.5-19.5 GARFIELD & | 12/13/12 | 13,228.00 | 2.50 | 1.80 | 1.50 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 74,572.00 | 2.87 | 2.79 | 1.75 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 585,237.90 | 2.57 | 2.93 | 2.47 |
| ===== | 411-10300 | Emul Asph (Prime Coat) | | Gallon | ===== | ===== | ===== |
| NH 1602-105 | | US 160 BETWEEN MONTE VISTA & | 04/12/12 | 9,200.00 | 2.30 | 4.15 | 3.04 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 9,200.00 | 2.30 | 4.15 | 3.04 |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 28,659.00 | 2.50 | 3.93 | 4.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 28,659.00 | 2.50 | 3.93 | 4.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 37,859.00 | 2.45 | 3.96 | 3.77 |
| ===== | 411-90010 | Asph Rejuvenating Agent | | Gallon | ===== | ===== | ===== |
| NH 1601-064 | | MONTEZUMA COUNTY | 02/09/12 | 19,803.00 | 3.25 | 3.07 | 2.90 |
| NH 2852-018 | | US 285 CENTER NORTH AND SOUTH | 03/01/12 | 15,999.00 | 4.00 | 3.19 | 3.80 |
| NH0501-059 - Heater/Remix | | US 50 MP36 TO 68 AND SH141 MP | | 1,812.00 | 3.00 | 3.00 | . |
| NH0501-059 - Mill/Fill | | US 50 MP36 TO 68 AND SH141 MP | | | | | |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 37,614.00 | 3.56 | 3.10 | 3.30 |
| NH1601-065 | | US 160 FROM MANCOS HILL WEST | 05/17/12 | 7,038.00 | 3.00 | 2.95 | 3.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 7,038.00 | 3.00 | 2.95 | 3.00 |
| STA 149A-024 | | SH 149 MP 42.4 TO 56.0 IN HIN | 11/15/12 | 11,659.00 | 3.50 | 3.50 | 4.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 11,659.00 | 3.50 | 3.50 | 4.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 56,311.00 | 3.48 | 3.15 | 3.41 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|--------------------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 411-90040 | Recycling Agent | | Gallon | ===== | ===== | ===== |
| STA0831-115 | | SH 83 - ANTELOPE CREEK TO CAS | 05/24/12 | 139,237.00 | 2.75 | 3.07 | 2.90 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 139,237.00 | 2.75 | 3.07 | 2.90 |
| STAR100-182 | | US 385, YUMA COUNTY LINE SOUT | 11/01/12 | 259,692.00 | 2.65 | 3.31 | 3.25 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 259,692.00 | 2.65 | 3.31 | 3.25 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 398,929.00 | 2.68 | 3.22 | 3.13 |
| ===== | 412-00000 | Furn Conc Pvmt | | Cubic Yard | ===== | ===== | ===== |
| STA3921-010-CIPR/HMA ALT | | SH 392: I-25 TO 7TH STREET IN | 02/16/12 | 976.00 | 65.00 | 63.89 | 60.00 |
| STA3921-010-PCCP ALT | | SH 392: I-25 TO 7TH STREET IN | | | | | |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 976.00 | 65.00 | 63.89 | 60.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 976.00 | 65.00 | 63.89 | 60.00 |
| ===== | 412-00050 | Pl Conc Pvmt | | Sq Yard | ===== | ===== | ===== |
| IM0701-211 | | I-70 MP 11-16.5 MESA I-70 EAS | 05/10/12 | 203,967.00 | 7.00 | 10.25 | 7.87 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 203,967.00 | 7.00 | 10.25 | 7.87 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 203,967.00 | 7.00 | 10.25 | 7.87 |
| ===== | 412-00190 | Conc Pvmt (Patching) | | Sq Yard | ===== | ===== | ===== |
| C0704-231 | | I-70 WB MP 345-EMERGENCY PROJ | 11/05/12 | 204.00 | 180.00 | 218.67 | 180.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 204.00 | 180.00 | 218.67 | 180.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 204.00 | 180.00 | 218.67 | 180.00 |
| ===== | 412-00600 | Conc Pvmt (6 In) | | Sq Yard | ===== | ===== | ===== |
| FSA0341-075 | | US 34 INTERSECTION WITH MALL | 02/02/12 | 22.00 | 60.00 | 84.50 | 100.00 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 241

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 412-00600 | Conc Pvmnt (6 In) | | Sq Yard | ===== | ===== | ===== |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 228.00 | 40.00 | 48.89 | 45.23 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 250.00 | 41.76 | 51.18 | 50.05 |
| FSA069A-027 | | SH 69 SOUTH OF WESTCLIFFE, CO | 04/26/12 | 47.00 | 60.00 | 71.13 | 74.03 |
| NH0505-046 | | US 50 HASTY AND MCCLAVE | 05/17/12 | 25.00 | 55.00 | 79.42 | 69.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 72.00 | 58.26 | 72.87 | 72.28 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 299.00 | 43.00 | 39.45 | 39.45 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 299.00 | 43.00 | 39.45 | 39.45 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 621.00 | 44.27 | 53.93 | 47.53 |
| ===== | 412-00605 | Conc Pvmnt (6 In) (Fast Track) | | Sq Yard | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 235.00 | 50.00 | 52.87 | 67.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 235.00 | 50.00 | 52.87 | 67.00 |
| STU391A-010 | | KIPLING (SH391) 38TH TO I70 | 06/28/12 | 58.00 | 25.00 | 73.54 | 67.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 58.00 | 25.00 | 73.54 | 67.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 293.00 | 45.05 | 56.96 | 67.00 |
| ===== | 412-00800 | Conc Pvmnt (8 In) | | Sq Yard | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 6.00 | 200.00 | 70.11 | 69.00 |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 3,531.00 | 42.00 | 52.63 | 52.43 |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 91.00 | 150.00 | 73.84 | 64.05 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 3,628.00 | 44.97 | 53.33 | 52.75 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 737.00 | 42.00 | 48.19 | 48.19 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 737.00 | 42.00 | 48.19 | 48.19 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 4,365.00 | 44.47 | 53.19 | 51.98 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|--------------------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 412-00801 | Conc Pvmt (8 In) (Spec) | | Sq Yard | ===== | | |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 717.60 | 60.00 | 105.43 | 105.43 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 717.60 | 60.00 | 105.43 | 105.43 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 717.60 | 60.00 | 105.43 | 105.43 |
| ===== | 412-00805 | Conc Pvmt (8 In) (Fast Track) | | Sq Yard | ===== | | |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 837.00 | 55.00 | 64.49 | 53.73 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 837.00 | 55.00 | 64.49 | 53.73 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 837.00 | 55.00 | 64.49 | 53.73 |
| ===== | 412-00850 | Conc Pvmt (8-1/2 In) | | Sq Yard | ===== | | |
| STA3921-010-CIPR/HMA ALT | | SH 392: I-25 TO 7TH STREET IN | 02/16/12 | 48,822.00 | 29.00 | 30.62 | 27.00 |
| STA3921-010-PCCP ALT | | SH 392: I-25 TO 7TH STREET IN | | | | | |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 48,822.00 | 29.00 | 30.62 | 27.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 48,822.00 | 29.00 | 30.62 | 27.00 |
| ===== | 412-00900 | Conc Pvmt (9 In) | | Sq Yard | ===== | | |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 44,694.00 | 44.00 | 61.27 | 45.00 |
| NH0342-054 | | US 34 EAST OF GREELEY | 05/24/12 | 76,151.00 | 28.00 | 31.87 | 23.65 |
| NH145A-045 | | SAN MIGUEL COUNTY | 06/21/12 | 3,417.00 | 105.00 | 113.13 | 129.74 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 124,262.00 | 35.87 | 44.36 | 34.25 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 124,262.00 | 35.87 | 44.36 | 34.25 |
| ===== | 412-00925 | Conc Pvmt (9-1/4 In) | | Sq Yard | ===== | | |
| IM0701-211 | | I-70 MP 11-16.5 MESA I-70 EAS | 05/10/12 | 7,803.00 | 40.00 | 36.75 | 35.86 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 7,803.00 | 40.00 | 36.75 | 35.86 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 7,803.00 | 40.00 | 36.75 | 35.86 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 412-00950 | Conc Pvmt (9-1/2 In) | | Sq Yard | ===== | | |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 245.00 | 50.00 | 39.43 | 31.00 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 245.00 | 50.00 | 39.43 | 31.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 245.00 | 50.00 | 39.43 | 31.00 |
| ===== | 412-00952 | Conc Pvmt (9 1/2 In) (Fast Track) | | Sq Yard | ===== | | |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 205.00 | 55.00 | 48.79 | 37.00 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 205.00 | 55.00 | 48.79 | 37.00 |
| FSA2854-130 | | US 285 WINDY POINT MM 240.5+- | 10/11/12 | 334.00 | 105.00 | 128.75 | 105.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 334.00 | 105.00 | 128.75 | 105.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 539.00 | 85.98 | 94.04 | 79.14 |
| ===== | 412-00975 | Conc Pvmt (9-3/4 In) | | Sq Yard | ===== | | |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 13,987.00 | 50.00 | 56.09 | 54.88 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 13,987.00 | 50.00 | 56.09 | 54.88 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 13,987.00 | 50.00 | 56.09 | 54.88 |
| ===== | 412-00976 | Conc Pvmt (9-3/4 In) (Class E) | | Sq Yard | ===== | | |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 4,047.00 | 65.00 | 71.56 | 77.29 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 4,047.00 | 65.00 | 71.56 | 77.29 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 4,047.00 | 65.00 | 71.56 | 77.29 |
| ===== | 412-01000 | Conc Pvmt (10 In) | | Sq Yard | ===== | | |
| NH 160A-019 | | IN PAGOSA SPRINGS, COLORADO A | 06/28/12 | 26.00 | 60.00 | 130.00 | 125.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 26.00 | 60.00 | 130.00 | 125.00 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 244

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 412-01000 | Conc Pvmt (10 In) | | Sq Yard | ===== | ===== | ===== |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 140.00 | 38.00 | 61.90 | 61.90 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 140.00 | 38.00 | 61.90 | 61.90 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 166.00 | 41.45 | 86.27 | 71.79 |
| ===== | 412-01020 | Conc Pvmt (10 In) (Fast Track) | | Sq Yard | ===== | ===== | ===== |
| STA095A-012 | | SH 95 (SHERIDAN): 68TH AVE TO | 02/09/12 | 131.00 | 90.00 | 76.06 | 72.50 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 131.00 | 90.00 | 76.06 | 72.50 |
| SHER600-380 | | SH30 VARIOS LOC., SH88: ILIFF | 05/03/12 | 174.00 | 80.00 | 98.06 | 87.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 174.00 | 80.00 | 98.06 | 87.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 305.00 | 84.30 | 91.02 | 80.77 |
| ===== | 412-01050 | Conc Pvmt (10-1/2 In) | | Sq Yard | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 8,852.00 | 40.00 | 36.06 | 33.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 8,852.00 | 40.00 | 36.06 | 33.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 8,852.00 | 40.00 | 36.06 | 33.00 |
| ===== | 412-01060 | Conc Pvmt (10-1/2 In) (Fast Track) | | Sq Yard | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 2,124.00 | 45.00 | 43.61 | 39.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 2,124.00 | 45.00 | 43.61 | 39.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 2,124.00 | 45.00 | 43.61 | 39.00 |
| ===== | 412-01075 | Conc Pvmt (10-3/4 In) | | Sq Yard | ===== | ===== | ===== |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 122,710.00 | 31.00 | 38.05 | 38.80 |

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 245

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 412-01075 | Conc Pvmt (10-3/4 In) | | Sq Yard | ===== | ===== | ===== |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 122,710.00 | 31.00 | 38.05 | 38.80 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 122,710.00 | 31.00 | 38.05 | 38.80 |
| ===== | 412-01100 | Conc Pvmt (11 In) | | Sq Yard | ===== | ===== | ===== |
| IM 0702-321 | | I-70 MP 117 TO MP 126.5 IN GA | 02/02/12 | 26,809.00 | 60.00 | 64.42 | 54.99 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 566.00 | 45.00 | 52.33 | 51.00 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 27,375.00 | 59.69 | 63.97 | 54.91 |
| BR0251-341 | | I-25/US 50/SH 47 INTERCHANGE | 05/03/12 | 19,703.00 | 35.00 | 54.58 | 48.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 19,703.00 | 35.00 | 54.58 | 48.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 47,078.00 | 49.36 | 60.08 | 52.02 |
| ===== | 412-01120 | Conc Pvmt (11 In) (Fast Track) | | Sq Yard | ===== | ===== | ===== |
| BR0251-341 | | I-25/US 50/SH 47 INTERCHANGE | 05/03/12 | 3,476.00 | 55.00 | 75.74 | 66.90 |
| STA0404-052 | | SH 40 (COLFAX AVE): COLE TO S | 05/17/12 | 182.00 | 50.00 | 102.47 | 130.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 3,658.00 | 54.75 | 76.86 | 70.04 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 3,658.00 | 54.75 | 76.86 | 70.04 |
| ===== | 412-01150 | Conc Pvmt (11-1/2 In) | | Sq Yard | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 2,059.00 | 45.00 | 39.21 | 34.00 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 2,059.00 | 45.00 | 39.21 | 34.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 9,738.00 | 53.00 | 62.46 | 62.46 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 9,738.00 | 53.00 | 62.46 | 62.46 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 11,797.00 | 51.60 | 50.51 | 57.49 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 246

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|------------------------------|----------------------------------|---|----------------------|------------------------|-----------------|-----------------|-----------------|
| ===== | 412-01152 | Conc Pvmt (11-1/2 In) (Fast Track) | | Sq Yard | ===== | ===== | ===== |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 1,109.00 | 75.00 | 75.04 | 75.04 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 1,109.00 | 75.00 | 75.04 | 75.04 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 1,109.00 | 75.00 | 75.04 | 75.04 |
| ===== | 412-01200 | Conc Pvmt (12 In) | | Sq Yard | ===== | ===== | ===== |
| STA 0853-078 BR0251-341 | | US 85 RESURFACING IN GREELEY I-25/US 50/SH 47 INTERCHANGE | 05/03/12 05/03/12 | 131,455.00 3,559.00 | 37.00 50.00 | 38.85 76.08 | 33.67 67.70 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 135,014.00 | 37.34 | 39.69 | 34.57 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 23,875.00 | 37.00 | 52.08 | 51.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 23,875.00 | 37.00 | 52.08 | 51.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 158,889.00 | 37.29 | 41.56 | 37.04 |
| ===== | 412-01220 | Conc Pvmt (12 In) (Fast Track) | | Sq Yard | ===== | ===== | ===== |
| STA R400-272 STA 0853-078 | | I25 S OF CARR & I76 LONG BRID US 85 RESURFACING IN GREELEY | 04/26/12 05/03/12 | 76.00 2,204.00 | 190.00 60.00 | 202.00 67.94 | 300.00 39.07 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 2,280.00 | 64.33 | 69.89 | 47.77 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 1,894.00 | 70.00 | 76.94 | 76.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 1,894.00 | 70.00 | 76.94 | 76.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 4,174.00 | 66.90 | 73.12 | 60.58 |
| ===== | 412-01250 | Conc Pvmt (12-1/2 In) | | Sq Yard | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 234,063.00 | 45.00 | 36.65 | 35.21 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 234,063.00 | 45.00 | 36.65 | 35.21 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 234,063.00 | 45.00 | 36.65 | 35.21 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 412-01252 | Conc Pvmt (12-1/2 In) (Fast Track) | | Sq Yard | ===== | | |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 6,702.00 | 50.00 | 47.15 | 42.00 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 6,702.00 | 50.00 | 47.15 | 42.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 6,702.00 | 50.00 | 47.15 | 42.00 |
| ===== | 412-01265 | Conc Pvmt (12-1/2 In) (R) | | Sq Yard | ===== | | |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 4,442.00 | 120.00 | 101.07 | 94.00 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 4,442.00 | 120.00 | 101.07 | 94.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 4,442.00 | 120.00 | 101.07 | 94.00 |
| ===== | 412-06000 | Furn Conc Pvmt TWT | | Cubic Yard | ===== | | |
| IM0701-211 | | I-70 MP 11-16.5 MESA I-70 EAS | 05/10/12 | 36,827.00 | 65.00 | 70.35 | 63.01 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 36,827.00 | 65.00 | 70.35 | 63.01 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 36,827.00 | 65.00 | 70.35 | 63.01 |
| ===== | 412-14000 | Sawing and Sealing Joints | | Lin Foot | ===== | | |
| BR160A-022 | | AT SH 160/US 550 INTERSECTION | 01/26/12 | 200.00 | 1.50 | 7.18 | 4.98 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 200.00 | 1.50 | 7.18 | 4.98 |
| BR0251-341 | | I-25/US 50/SH 47 INTERCHANGE | 05/03/12 | 47,027.00 | 1.60 | 1.64 | 1.30 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 47,027.00 | 1.60 | 1.64 | 1.30 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 47,227.00 | 1.60 | 1.66 | 1.32 |
| ===== | 420-00000 | Geomembrane | | Sq Yard | ===== | | |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 5,434.00 | 5.00 | 5.68 | 6.50 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 420-00000 | Geomembrane | | Sq Yard | ===== | ===== | ===== |
| FBR0362-032 | | SH 36, EAST OF STRASBURG | 01/26/12 | 356.00 | 7.00 | 10.09 | 8.50 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 1,683.00 | 6.00 | 8.17 | 7.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 7,473.00 | 5.32 | 6.81 | 6.71 |
| FSAR600-378 | | SH88B ARAPAHOE RD CORRIDOR | 05/31/12 | 276.00 | 5.00 | 9.03 | 7.60 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 276.00 | 5.00 | 9.03 | 7.60 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 127.00 | 7.00 | 18.05 | 6.70 |
| BR157A-011 | | US 36 AND SH 157 IN BOULDER C | 07/26/12 | 99.00 | 9.00 | 17.33 | 11.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 226.00 | 7.88 | 17.87 | 8.58 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 181.00 | 7.90 | 13.08 | 13.08 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 181.00 | 7.90 | 13.08 | 13.08 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 8,156.00 | 5.44 | 7.17 | 6.93 |
| ===== | 420-00102 | Geotextile (Er Cont) (CL 1) | | Sq Yard | ===== | ===== | ===== |
| BR0253-213 | | I-25 MAINLINE OVER DRAW AT MI | 01/05/12 | 4.00 | 2.00 | 68.20 | 12.00 |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 887.00 | 5.00 | 3.12 | 3.40 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 891.00 | 4.99 | 3.42 | 3.44 |
| FSAR600-378 | | SH88B ARAPAHOE RD CORRIDOR | 05/31/12 | 134.00 | 2.00 | 4.32 | 3.00 |
| C 133A-040 | | SH 133 MP 43 IN PITKIN COUNTY | 06/28/12 | 90.00 | 5.00 | 8.00 | 3.00 |
| FBR120A-010 | | ON SH 120 IN FREMONT COUNTY | 06/28/12 | 2,000.00 | 5.00 | 2.74 | 3.05 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 2,224.00 | 4.82 | 2.92 | 3.04 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 357.00 | 2.50 | 3.17 | 3.20 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== 420-00102 | | Geotextile (Er Cont) (CL 1) | | Sq Yard | ===== | ===== | ===== |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 9,344.00 | 3.00 | 2.74 | 2.50 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 9,701.00 | 2.98 | 2.78 | 2.55 |
| FSA083A-040 | | SH 83 @ RAFTER RD, FRANKTOWN, | 10/11/12 | 208.00 | 4.25 | 5.22 | 2.00 |
| STMR200-183 | | ALL COUNTIES IN REGION 2 | 11/08/12 | 500.00 | 3.30 | 2.28 | 1.78 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 708.00 | 3.58 | 2.78 | 1.84 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 13,524.00 | 3.45 | 2.87 | 2.71 |
| ===== 420-00103 | | Geotextile (Er Cont) (CL 2) | | Sq Yard | ===== | ===== | ===== |
| NH0243-080 | | US 24 & ELBERT ROAD INTERSECT | 02/16/12 | 169.00 | 5.00 | 5.05 | 3.50 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 169.00 | 5.00 | 5.05 | 3.50 |
| IM0703-389 | | CLEAR CREEK COUNTY | 10/22/12 | 39.00 | 4.00 | 11.01 | 11.01 |
| FBR0704-227 | | I-70 FRONTAGE ROAD WEST OF LI | 12/06/12 | 214.00 | 5.00 | 4.25 | 3.23 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 23.00 | 18.53 | 11.06 | 11.06 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 276.00 | 5.99 | 4.46 | 4.98 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 445.00 | 5.61 | 4.73 | 4.42 |
| ===== 420-00112 | | Geotextile (Drain) (CL 1) | | Sq Yard | ===== | ===== | ===== |
| STM021A-002 | | SH 21 M.P. 137.6 TO M.P. 139. | 02/09/12 | 8,402.00 | 3.50 | 2.30 | 1.89 |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 932.00 | 4.00 | 4.67 | 1.87 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 9,334.00 | 3.55 | 2.89 | 1.89 |
| FBR0253-218 | | I-25 FRONTAGE ROAD BR MP 249. | 04/26/12 | 1,713.00 | 3.00 | 2.59 | 1.40 |
| FSA069A-027 | | SH 69 SOUTH OF WESTCLIFFE, CO | 04/26/12 | 131.00 | 3.50 | 5.06 | 2.71 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 1,844.00 | 3.04 | 2.77 | 1.49 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 420-00112 | Geotextile (Drain) (CL 1) | | Sq Yard | ===== | ===== | ===== |
| BR0243-083 | | REGION 2, EL PASO COUNTY, US- | 08/23/12 | 278.00 | 3.00 | 7.08 | 4.42 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 278.00 | 3.00 | 7.08 | 4.42 |
| FBR050-005 | | SH 350 MP 8.608 AND SH 239 MP | 10/11/12 | 138.00 | 2.50 | 5.89 | 4.35 |
| STMR200-183 | | ALL COUNTIES IN REGION 2 | 11/08/12 | 4,500.00 | 1.50 | 2.30 | 1.78 |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 100.00 | 12.00 | 6.64 | 7.00 |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE | 11/29/12 | 1,162.00 | 3.00 | 2.80 | 2.20 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 5,900.00 | 2.00 | 2.55 | 2.01 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 17,356.00 | 2.96 | 2.80 | 1.93 |
| ===== | 420-00113 | Geotextile (Drain) (CL 2) | | Sq Yard | ===== | ===== | ===== |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 28.00 | 10.00 | 18.07 | 2.01 |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 15.00 | 5.00 | 26.63 | 13.14 |
| NH0502-065 | | US 50 MONTROSE COUNTY MM 103. | 03/15/12 | 10,007.00 | 1.10 | 3.01 | 2.00 |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 1,087.00 | 15.00 | 3.70 | 3.19 |
| FSA1151-027 | | SH 115A M.P.40.4 TO 44.0 | 03/29/12 | 1,476.00 | 4.50 | 3.31 | 2.09 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 12,613.00 | 2.72 | 3.14 | 2.13 |
| FSA 1602-132 | | US 160 WEST OF PAGOSA SPRINGS | 04/26/12 | 100.00 | 3.00 | 4.75 | 3.50 |
| FSAR600-378 | | SH88B ARAPAHOE RD CORRIDOR | 05/31/12 | 415.00 | 2.00 | 5.15 | 3.80 |
| NH145A-045 | | SAN MIGUEL COUNTY | 06/21/12 | 117.00 | 10.00 | 6.10 | 12.68 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 632.00 | 3.64 | 5.30 | 5.40 |
| BR157A-011 | | US 36 AND SH 157 IN BOULDER C | 07/26/12 | 8.00 | 8.00 | 279.00 | 27.00 |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 4,423.00 | 2.00 | 3.26 | 3.26 |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 2,801.00 | 2.25 | 2.74 | 1.60 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 7,232.00 | 2.10 | 3.07 | 2.64 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-------------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 420-00113 | Geotextile (Drain) (CL 2) | | Sq Yard | ===== | ===== | ===== |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 5,566.00 | 4.00 | 4.56 | 5.50 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 5,566.00 | 4.00 | 4.56 | 5.50 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 26,043.00 | 2.84 | 3.47 | 3.07 |
| ===== | 420-00114 | Geotextile (Drain) (CL 3) | | Sq Yard | ===== | ===== | ===== |
| FSA2854-130 | | US 285 WINDY POINT MM 240.5+- | 10/11/12 | 334.00 | 15.00 | 10.38 | 3.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 334.00 | 15.00 | 10.38 | 3.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 334.00 | 15.00 | 10.38 | 3.00 |
| ===== | 420-00132 | Geotextile (Separator) (CL 1) | | Sq Yard | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 179,675.00 | 2.00 | 1.36 | 0.95 |
| STA3921-010-CIPR/HMA ALT | | SH 392: I-25 TO 7TH STREET IN | 02/16/12 | 1,936.00 | 3.00 | 5.09 | 3.25 |
| STA3921-010-PCCP ALT | | SH 392: I-25 TO 7TH STREET IN | | | | | |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 6,600.00 | 2.00 | 2.15 | 1.40 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 188,211.00 | 2.01 | 1.45 | 0.98 |
| BR1251-007 | | SH 125 NORTH OF WALDEN, JACKS | 04/05/12 | 150.00 | 6.00 | 5.25 | 3.00 |
| FBR0343-034 - In Place Const. | | ON US 34 EAST OF WRAY | 05/17/12 | 3,472.00 | 2.25 | 2.56 | 2.40 |
| FBR0343-034 - Slide in Const. | | ON US 34 EAST OF WRAY | | | | | |
| FSAR600-378 | | SH88B ARAPAHOE RD CORRIDOR | 05/31/12 | 2,541.00 | 2.00 | 3.75 | 3.25 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 6,163.00 | 2.24 | 3.26 | 2.91 |
| STA1381-007 | | US 138 FROM STERLING TO NEBRA | 08/30/12 | 334.00 | 5.00 | 4.38 | 2.00 |
| STA0131-059 | | SH13 NORTH OF 14 MILE CREEK | 09/06/12 | 15,000.00 | 2.50 | 1.28 | 0.90 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 15,334.00 | 2.55 | 1.32 | 0.92 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 420-00132 | Geotextile (Separator) (CL 1) | | Sq Yard | ===== | ===== | ===== |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE | 11/29/12 | 3,271.00 | 2.50 | 2.60 | 1.80 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 3,271.00 | 2.50 | 2.60 | 1.80 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 212,979.00 | 2.06 | 1.50 | 1.03 |
| ===== | 420-00133 | Geotextile (Separator) (CL 2) | | Sq Yard | ===== | ===== | ===== |
| SHE 0821-096 | | SH 82 MP 12.5-19.5 GARFIELD & | 12/13/12 | 52.00 | 8.00 | 18.95 | 28.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 52.00 | 8.00 | 18.95 | 28.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 52.00 | 8.00 | 18.95 | 28.00 |
| ===== | 420-00134 | Geotextile (Separator) (CL 3) | | Sq Yard | ===== | ===== | ===== |
| NH 1601-064 | | MONTEZUMA COUNTY | 02/09/12 | 4,534.00 | 3.00 | 2.01 | 1.41 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 4,534.00 | 3.00 | 2.01 | 1.41 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 4,534.00 | 3.00 | 2.01 | 1.41 |
| ===== | 420-00300 | Geotextile (Reinforcement) | | Sq Yard | ===== | ===== | ===== |
| FBRR200-181 | | ON SH 266 MP 2.63 & 2.66 AND | 07/31/12 | 942.00 | 6.00 | 3.00 | 3.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 942.00 | 6.00 | 3.00 | 3.00 |
| STA 0702-324 | | I-70:COPPER-SUMMIT BIKE PATH | 12/06/12 | 193.00 | 50.00 | 19.60 | 23.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 193.00 | 50.00 | 19.60 | 23.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 1,135.00 | 13.48 | 11.40 | 6.40 |
| ===== | 420-00400 | Media Filter Drain (MFD) mix (Type 1) | | Cubic Yard | ===== | ===== | ===== |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 240.00 | 100.00 | 129.57 | 107.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 240.00 | 100.00 | 129.57 | 107.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 240.00 | 100.00 | 129.57 | 107.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|--------------------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 420-00500 | Geotextile (Paving) | | Sq Yard | ===== | ===== | ===== |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 76.00 | 7.09 | 7.12 | 7.12 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 76.00 | 7.09 | 7.12 | 7.12 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 76.00 | 7.09 | 7.12 | 7.12 |
| ===== | 420-00505 | Geotextile (Paving) (Special) | | Sq Yard | ===== | ===== | ===== |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 14,921.00 | 3.00 | 1.43 | 1.30 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 14,921.00 | 3.00 | 1.43 | 1.30 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 14,921.00 | 3.00 | 1.43 | 1.30 |
| ===== | 420-00510 | Geotextile (Cr Reduc) (H D) | | Sq Yard | ===== | ===== | ===== |
| NH 1601-064 | | MONTEZUMA COUNTY | 02/09/12 | 233.00 | 15.00 | 20.53 | 15.00 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 233.00 | 15.00 | 20.53 | 15.00 |
| NH1601-065 | | US 160 FROM MANCOS HILL WEST | 05/17/12 | 330.00 | 15.00 | 19.82 | 17.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 330.00 | 15.00 | 19.82 | 17.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 563.00 | 15.00 | 20.24 | 16.17 |
| ===== | 420-00520 | Geogrid Pvmt Reinf | | Sq Yard | ===== | ===== | ===== |
| MTCE R500-122 | | US24 STRUCTURE# I-13-D MP221. | 02/09/12 | 240.00 | 10.00 | 21.67 | 16.50 |
| STA3921-010-CIPR/HMA ALT | | SH 392: I-25 TO 7TH STREET IN | 02/16/12 | 213,758.00 | 4.53 | 6.15 | 5.50 |
| STA3921-010-PCCP ALT | | SH 392: I-25 TO 7TH STREET IN | | | | | |
| NH0502-065 | | US 50 MONTROSE COUNTY MM 103. | 03/15/12 | 9,867.00 | 7.00 | 4.63 | 4.05 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 223,865.00 | 4.64 | 6.06 | 5.40 |
| FBR0704-227 | | I-70 FRONTAGE ROAD WEST OF LI | 12/06/12 | 73.00 | 6.00 | 20.61 | 19.45 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 73.00 | 6.00 | 20.61 | 19.45 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 223,938.00 | 4.64 | 6.07 | 5.41 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 501-00000 | Steel Sheet Pile (Ty I) | | Sq Foot | ===== | | |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 6,280.00 | 30.00 | 19.63 | 10.00 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 6,280.00 | 30.00 | 19.63 | 10.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 6,280.00 | 30.00 | 19.63 | 10.00 |
| ===== | 501-00200 | Steel Sheet Pile (Ty II) | | Sq Foot | ===== | | |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 11,101.00 | 15.00 | 54.34 | 46.33 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 11,101.00 | 15.00 | 54.34 | 46.33 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 11,101.00 | 15.00 | 54.34 | 46.33 |
| ===== | 502-00100 | Drill Hole Fac Pile Driving | | Lin Foot | ===== | | |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 783.00 | 70.00 | 35.13 | 13.53 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 783.00 | 70.00 | 35.13 | 13.53 |
| HPP0241-058 | | SH 24 MM 168-172 | 06/14/12 | 451.00 | 60.00 | 127.50 | 145.00 |
| FBR120A-010 | | ON SH 120 IN FREMONT COUNTY O | 06/28/12 | 230.00 | 50.00 | 171.11 | 159.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 681.00 | 56.62 | 145.67 | 149.73 |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 40.00 | 75.00 | 78.97 | 80.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 40.00 | 75.00 | 78.97 | 80.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 1,504.00 | 64.08 | 89.61 | 76.97 |
| ===== | 502-00140 | Blast Hole to Fac Pile Driving | | Lin Foot | ===== | | |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 783.00 | 70.00 | 39.82 | 13.53 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 783.00 | 70.00 | 39.82 | 13.53 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 783.00 | 70.00 | 39.82 | 13.53 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 255

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 502-00460 | Pile Tip | | Each | ===== | ===== | ===== |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 14.00 | 180.00 | 186.29 | 146.59 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 14.00 | 180.00 | 186.29 | 146.59 |
| FBR0253-218 | | I-25 FRONTAGE ROAD BR MP 249. | 04/26/12 | 8.00 | 175.00 | 140.50 | 125.00 |
| HPP0241-058 | | SH 24 MM 168-172 | 06/14/12 | 34.00 | 150.00 | 134.70 | 116.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 42.00 | 154.76 | 136.29 | 117.71 |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 12.00 | 148.39 | 160.46 | 160.46 |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 26.00 | 160.00 | 172.94 | 150.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 38.00 | 156.33 | 172.26 | 153.30 |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE | 11/29/12 | 43.00 | 150.00 | 153.37 | 130.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 43.00 | 150.00 | 153.37 | 130.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 137.00 | 156.28 | 156.70 | 134.39 |
| ===== | 502-11253 | Steel Pile (HP 12x53) | | Lin Foot | ===== | ===== | ===== |
| HPP0241-058 | | SH 24 MM 168-172 | 06/14/12 | 821.00 | 70.00 | 53.15 | 45.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 821.00 | 70.00 | 53.15 | 45.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 821.00 | 70.00 | 53.15 | 45.00 |
| ===== | 502-11274 | Steel Pile (HP 12x74) | | Lin Foot | ===== | ===== | ===== |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 867.00 | 100.00 | 72.16 | 63.44 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 867.00 | 100.00 | 72.16 | 63.44 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 502-11274 | Steel Pile (HP 12x74) | | Lin Foot | ===== | | |
| FBR0253-218 | | I-25 FRONTAGE ROAD BR MP 249. | 04/26/12 | 399.00 | 75.00 | 71.32 | 65.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 399.00 | 75.00 | 71.32 | 65.00 |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 939.00 | 65.00 | 59.12 | 75.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 939.00 | 65.00 | 59.12 | 75.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 2,205.00 | 80.57 | 65.47 | 68.65 |
| ===== | 502-11489 | Steel Pile (HP 14x89) | | Lin Foot | ===== | | |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 280.00 | 80.00 | 110.19 | 115.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 280.00 | 80.00 | 110.19 | 115.00 |
| FBR0200-181 | | ON SH 266 MP 2.63 & 2.66 AND | 07/31/12 | 1,953.00 | 45.00 | 32.00 | 32.00 |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 769.00 | 72.68 | 95.99 | 95.99 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 2,722.00 | 52.82 | 50.08 | 50.08 |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE | 11/29/12 | 1,436.00 | 70.00 | 64.00 | 64.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 1,436.00 | 70.00 | 64.00 | 64.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 4,438.00 | 60.09 | 72.04 | 58.68 |
| ===== | 502-14117 | Steel Pile (HP 14x117) | | Lin Foot | ===== | | |
| FBR120A-010 | | ON SH 120 IN FREMONT COUNTY | 06/28/12 | 472.00 | 85.00 | 103.50 | 124.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 472.00 | 85.00 | 103.50 | 124.00 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 257

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 502-14117 | Steel Pile (HP 14x117) | | Lin Foot | ===== | ===== | ===== |
| FBR0704-227 | | I-70 FRONTAGE ROAD WEST OF LI | 12/06/12 | 908.00 | 80.00 | 74.04 | 67.94 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 908.00 | 80.00 | 74.04 | 67.94 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 1,380.00 | 81.71 | 82.52 | 87.11 |
| ===== | 503-00016 | Drilled Caisson (16 In) | | Lin Foot | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 64.00 | 90.00 | 96.06 | 78.00 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 64.00 | 90.00 | 96.06 | 78.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 64.00 | 90.00 | 96.06 | 78.00 |
| ===== | 503-00018 | Drilled Caisson (18 In) | | Lin Foot | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 4.00 | 130.00 | 535.16 | 230.00 |
| MTCE0252-418 | | I-25 RAMP METERING PROJECT | 02/09/12 | 12.00 | 65.00 | 132.50 | 50.00 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 16.00 | 81.25 | 250.93 | 95.00 |
| FSA0343-036 | | FORT MORGAN | 04/19/12 | 24.00 | 165.00 | 105.33 | 48.00 |
| C135A-027 | | SH135 MP 0.24 - 1.24, GUNNISO | 04/26/12 | 16.00 | 200.00 | 258.00 | 291.00 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 18.00 | 100.00 | 193.14 | 160.00 |
| NH 160A-019 | | IN PAGOSA SPRINGS, COLORADO A | 06/28/12 | 4.00 | 280.00 | 369.00 | 460.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 62.00 | 162.58 | 188.56 | 169.81 |
| SHE R600-402 | | SH121/QUINCY & PARKHILL; SH12 | 07/19/12 | 20.00 | 80.00 | 161.00 | 140.00 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 24.00 | 100.00 | 68.94 | 65.00 |
| STA0142-061 | | SH 14 AT SUMMIT VIEW SIGNALS | 09/13/12 | 4.00 | 250.00 | 131.64 | 82.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 12.00 | 78.00 | 127.50 | 127.50 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 60.00 | 98.93 | 97.71 | 103.63 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-------------------------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 503-00018 | Drilled Caisson (18 In) | | Lin Foot | ===== | | |
| C0821-095 | | SH82 MP0.068, US6 & LAUREL_GA | 10/04/12 | 4.00 | 140.00 | 256.65 | 200.00 |
| STA0504-066 | | US50B IN ROCKY FORD & LA JUNT | 12/06/12 | 8.00 | 100.00 | 151.89 | 148.50 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 12.00 | 113.33 | 186.81 | 165.67 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 150.00 | 124.51 | 157.54 | 135.03 |
| ===== | 503-00024 | Drilled Caisson (24 In) | | Lin Foot | ===== | | |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 8,469.00 | 75.00 | 81.48 | 77.00 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 2,032.00 | 80.00 | 120.93 | 125.00 |
| IM 070A-008 | | I-70 WEST CHAIN STATION PHS I | 03/01/12 | 224.00 | 180.00 | 421.25 | 345.00 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 10,725.00 | 78.14 | 99.57 | 91.69 |
| STA0504-066 | | US50B IN ROCKY FORD & LA JUNT | 12/06/12 | 7.00 | 200.00 | 163.40 | 159.50 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 7.00 | 200.00 | 163.40 | 159.50 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 10,732.00 | 78.22 | 99.60 | 91.74 |
| ===== | 503-00030 | Drilled Caisson (30 In) | | Lin Foot | ===== | | |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 4,243.00 | 150.00 | 112.08 | 120.00 |
| FBR0362-032 | | SH 36, EAST OF STRASBURG | 01/26/12 | 518.00 | 175.00 | 140.20 | 145.00 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 4,761.00 | 152.72 | 115.14 | 122.72 |
| FBR0343-034 - In Place Const. | ON US 34 EAST OF WRAY | | 05/17/12 | 740.00 | 225.00 | 223.48 | 168.78 |
| FBR0343-034 - Slide in Const. | ON US 34 EAST OF WRAY | | | | | | |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 740.00 | 225.00 | 223.48 | 168.78 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 572.00 | 156.00 | 188.32 | 188.32 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 572.00 | 156.00 | 188.32 | 188.32 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 6,073.00 | 161.84 | 127.09 | 132.29 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|----------------------------------|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 503-00036 | Drilled Caisson (36 In) | | Lin Foot | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 5,788.00 | 200.00 | 157.50 | 180.00 |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 38.00 | 250.00 | 332.95 | 304.58 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 76.00 | 200.00 | 219.21 | 205.00 |
| FSA002A-005 | | SH2:12TH AVE AND EB I-70 | 03/15/12 | 88.00 | 250.00 | 248.50 | 238.00 |
| | WEIGHTED AVERAGE FOR THE FIRST | QUARTER | | 5,990.00 | 201.05 | 162.28 | 181.96 |
| STU0211-002 | | SH16, SH21 AND SH105 | 04/12/12 | 38.00 | 300.00 | 296.60 | 350.00 |
| FSA0343-036 | | FORT MORGAN | 04/19/12 | 120.00 | 250.00 | 221.33 | 244.00 |
| C135A-027 | | SH135 MP 0.24 - 1.24, GUNNISO | 04/26/12 | 57.00 | 230.00 | 555.67 | 392.00 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 133.00 | 190.00 | 220.63 | 178.00 |
| FSA0142-054 | | SH 257 AND SH 14 INTERSECTION | 05/03/12 | 76.00 | 250.00 | 225.00 | 270.00 |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 95.00 | 180.00 | 258.61 | 235.00 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 38.00 | 400.00 | 508.03 | 530.00 |
| FSAR600-378 | | SH88B ARAPAHOE RD CORRIDOR | 05/31/12 | 38.00 | 350.00 | 310.25 | 290.00 |
| NH 160A-019 | | IN PAGOSA SPRINGS, COLORADO A | 06/28/12 | 76.00 | 380.00 | 791.67 | 575.00 |
| | WEIGHTED AVERAGE FOR THE SECOND | QUARTER | | 671.00 | 258.21 | 324.19 | 307.46 |
| SHE006A-052 | | TOWN OF KEYSTONE, SUMMIT COUN | 07/12/12 | 26.00 | 350.00 | 310.00 | 225.00 |
| SHE R600-402 | | SH121/QUINCY & PARKHILL; SH12 | 07/19/12 | 190.00 | 244.00 | 255.67 | 220.00 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 60.00 | 230.00 | 257.48 | 248.00 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 2,469.00 | 225.00 | 157.05 | 185.00 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| STA0142-061 | | SH 14 AT SUMMIT VIEW SIGNALS | 09/13/12 | 19.00 | 350.00 | 239.71 | 200.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 190.00 | 175.00 | 239.31 | 239.31 |
| | WEIGHTED AVERAGE FOR THE THIRD | QUARTER | | 2,954.00 | 225.01 | 170.04 | 195.85 |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 19.00 | 300.00 | 304.00 | 300.00 |
| C0821-095 | | SH82 MP0.068, US6 & LAUREL_GA | 10/04/12 | 41.00 | 390.00 | 659.69 | 700.00 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 40.00 | 275.00 | 349.86 | 450.00 |
| STA0504-066 | | US50B IN ROCKY FORD & LA JUNT | 12/06/12 | 76.00 | 320.00 | 466.42 | 462.00 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 15.00 | 275.23 | 276.65 | 276.65 |
| | WEIGHTED AVERAGE FOR THE FOURTH | QUARTER | | 191.00 | 320.10 | 475.45 | 479.90 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 9,806.00 | 214.50 | 180.61 | 201.02 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 260

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 503-00042 | Drilled Caisson (42 In) | | Lin Foot | ===== | | |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 1,025.00 | 220.00 | 215.44 | 210.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 1,025.00 | 220.00 | 215.44 | 210.00 |
| FSA1192-018 | | FIRESTONE | 04/12/12 | 17.00 | 350.00 | 360.25 | 306.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 17.00 | 350.00 | 360.25 | 306.00 |
| SHE006A-052 | | TOWN OF KEYSTONE, SUMMIT COUN | 07/12/12 | 34.00 | 400.00 | 382.50 | 275.00 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 17.00 | 325.00 | 301.95 | 292.00 |
| FSA0853-080 | | US 85 IN GILCREST | 07/26/12 | 17.00 | 350.00 | 281.00 | 384.00 |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 552.00 | 450.00 | 665.82 | 665.82 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 945.00 | 273.00 | 308.43 | 308.43 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 1,565.00 | 339.59 | 422.40 | 434.40 |
| C0821-095 | | SH82 MP0.068, US6 & LAUREL_GA | 10/04/12 | 17.00 | 460.00 | 862.59 | 1100.00 |
| ITSSW01-182 | | C470 (KIPLING TO SANTA FE) | 11/01/12 | 19.00 | 350.00 | 539.31 | 271.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 36.00 | 401.94 | 691.97 | 662.47 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 2,643.00 | 294.13 | 279.75 | 349.66 |
| ===== | 503-00048 | Drilled Caisson (48 In) | | Lin Foot | ===== | | |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 204.00 | 250.00 | 455.99 | 300.00 |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 42.00 | 400.00 | 424.86 | 365.50 |
| STAR600-410 | | VARIOUS LOCATIONS IN REGION 6 | 03/01/12 | 45.00 | 400.00 | 526.72 | 420.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 291.00 | 294.85 | 460.38 | 328.01 |
| STU0211-002 | | SH16, SH21 AND SH105 | 04/12/12 | 105.00 | 350.00 | 376.60 | 375.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 503-00048 | Drilled Caisson (48 In) | | Lin Foot | ===== | ===== | ===== |
| FSA1192-018 | | FIRESTONE | 04/12/12 | 21.00 | 400.00 | 423.00 | 332.00 |
| FBR0253-218 | | I-25 FRONTAGE ROAD BR MP 249. | 04/26/12 | 292.00 | 300.00 | 256.45 | 235.00 |
| C135A-027 | | SH135 MP 0.24 - 1.24, GUNNISO | 04/26/12 | 21.00 | 300.00 | 755.00 | 565.00 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 42.00 | 270.00 | 282.02 | 246.00 |
| ITS4701-123 | | C470 (ALAMEDA-KIPLING) | 05/03/12 | 140.00 | 350.00 | 375.00 | 350.00 |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 21.00 | 210.00 | 304.86 | 270.00 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 20.50 | 425.00 | 645.33 | 690.00 |
| FSAR600-378 | | SH88B ARAPAHOE RD CORRIDOR | 05/31/12 | 42.00 | 450.00 | 427.14 | 400.00 |
| FBR120A-010 | | ON SH 120 IN FREMONT COUNTY O | 06/28/12 | 349.00 | 400.00 | 799.84 | 814.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 1,053.50 | 352.17 | 498.21 | 481.12 |
| | | | | | | | |
| SHE R600-402 | | SH121/QUINCY & PARKHILL; SH12 | 07/19/12 | 42.00 | 320.00 | 331.67 | 330.00 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 84.00 | 350.00 | 330.37 | 318.00 |
| ITSSW01-236 | | I-25 AND C470 IN DENVER | 08/02/12 | 61.00 | 400.00 | 531.09 | 375.00 |
| STA0142-061 | | SH 14 AT SUMMIT VIEW SIGNALS | 09/13/12 | 42.00 | 400.00 | 339.02 | 281.00 |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 96.00 | 325.00 | 459.34 | 450.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 124.00 | 545.00 | 665.39 | 665.39 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 449.00 | 407.17 | 426.45 | 447.57 |
| | | | | | | | |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 42.00 | 350.00 | 457.43 | 700.00 |
| MPR200-188 | | INSTALL OVERHEAD SIGNING -R2 | 11/29/12 | 145.00 | 550.00 | 456.62 | 380.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 187.00 | 505.08 | 456.77 | 451.87 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 1,980.50 | 370.66 | 476.16 | 448.26 |
| ===== | 503-00054 | Drilled Caisson (54 In) | | Lin Foot | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 240.00 | 300.00 | 426.35 | 280.00 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 478.00 | 250.00 | 307.20 | 240.00 |
| STAR600-410 | | VARIOUS LOCATIONS IN REGION 6 | 03/01/12 | 96.00 | 450.00 | 636.33 | 530.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 814.00 | 288.33 | 350.58 | 286.00 |
| | | | | | | | |
| STU0211-002 | | SH16, SH21 AND SH105 | 04/12/12 | 105.00 | 350.00 | 455.20 | 450.00 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 503-00054 | Drilled Caisson (54 In) | | Lin Foot | ===== | ===== | ===== |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 21.00 | 360.00 | 374.81 | 350.00 |
| FSAR600-378 | | SH88B ARAPAHOE RD CORRIDOR | 05/31/12 | 42.00 | 500.00 | 492.92 | 460.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 168.00 | 388.75 | 452.70 | 440.00 |
| SHE R600-402 | | SH121/QUINCY & PARKHILL; SH12 | 07/19/12 | 63.00 | 380.00 | 397.33 | 395.00 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 21.00 | 400.00 | 414.33 | 400.00 |
| FSA0853-080 | | US 85 IN GILCREST | 07/26/12 | 42.00 | 400.00 | 381.25 | 495.00 |
| STA0142-061 | | SH 14 AT SUMMIT VIEW SIGNALS | 09/13/12 | 21.00 | 450.00 | 399.82 | 382.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 37.00 | 565.00 | 719.65 | 719.65 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 184.00 | 432.04 | 415.88 | 482.20 |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 21.00 | 400.00 | 360.40 | 350.00 |
| MPR200-188 | | INSTALL OVERHEAD SIGNING -R2 | 11/29/12 | 138.00 | 650.00 | 591.20 | 420.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 159.00 | 616.98 | 554.31 | 410.75 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 1,325.00 | 360.46 | 380.08 | 347.74 |
| ===== | 503-00060 | Drilled Caisson (60 In) | | Lin Foot | ===== | ===== | ===== |
| C0703-379 | | I-70 MM 212 SAFETY IMPROVEMEN | 04/19/12 | 3,740.00 | 170.00 | 150.83 | 142.50 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 3,740.00 | 170.00 | 150.83 | 142.50 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 98.00 | 2534.25 | 1988.16 | 1988.16 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 98.00 | 2534.25 | 1988.16 | 1988.16 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 3,838.00 | 230.37 | 166.74 | 189.63 |
| ===== | 503-00096 | Drilled Caisson (96 In) | | Lin Foot | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 455.00 | 1250.00 | 810.60 | 740.00 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 455.00 | 1250.00 | 810.60 | 740.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 455.00 | 1250.00 | 810.60 | 740.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 503-00200 | Caisson (Special) | | Lin Foot | ===== | ===== | ===== |
| FBR120A-010 | | ON SH 120 IN FREMONT COUNTY | 06/28/12 | 68.00 | 150.00 | 2293.37 | 2052.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 68.00 | 150.00 | 2293.37 | 2052.00 |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 159.00 | 225.47 | 500.32 | 500.32 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 159.00 | 225.47 | 500.32 | 500.32 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 227.00 | 202.86 | 1844.40 | 965.14 |
| ===== | 503-01080 | M Pile (8 In) | | Lin Foot | ===== | ===== | ===== |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 730.00 | 142.79 | 143.77 | 143.77 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 730.00 | 142.79 | 143.77 | 143.77 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 730.00 | 142.79 | 143.77 | 143.77 |
| ===== | 503-02000 | Verification Test Pile | | Each | ===== | ===== | ===== |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 2.00 | 18421.00 | 18524.26 | 18524.26 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 2.00 | 18421.00 | 18524.26 | 18524.26 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 2.00 | 18421.00 | 18524.26 | 18524.26 |
| ===== | 504-03411 | Retaining Wall (Boulder) | | Sq Foot | ===== | ===== | ===== |
| NH145A-045 | | SAN MIGUEL COUNTY | 06/21/12 | 2,640.00 | 41.00 | 71.53 | 37.88 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 2,640.00 | 41.00 | 71.53 | 37.88 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 2,640.00 | 41.00 | 71.53 | 37.88 |
| ===== | 504-04410 | Block Facing | | Sq Foot | ===== | ===== | ===== |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 517.00 | 10.25 | 33.40 | 24.75 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 517.00 | 10.25 | 33.40 | 24.75 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 517.00 | 10.25 | 33.40 | 24.75 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 504-04420 | Precast Panel Facing | | Sq Foot | ===== | | |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 30,112.00 | 22.00 | 34.16 | 27.00 |
| FBR0362-032 | | SH 36, EAST OF STRASBURG | 01/26/12 | 2,423.00 | 40.00 | 23.10 | 22.00 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 11,908.00 | 18.00 | 35.14 | 23.00 |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 8,622.00 | 35.00 | 38.46 | 16.35 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 53,065.00 | 24.04 | 35.04 | 24.14 |
| C0703-378 | | CR 314, I-70 FRONTAGE RD, IDA | 05/10/12 | 3,915.00 | 30.00 | 24.72 | 23.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 3,915.00 | 30.00 | 24.72 | 23.00 |
| BR157A-011 | | US 36 AND SH 157 IN BOULDER C | 07/26/12 | 484.00 | 16.50 | 38.67 | 54.00 |
| FBRR200-181 | | ON SH 266 MP 2.63 & 2.66 AND | 07/31/12 | 675.00 | 40.00 | 37.00 | 37.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 1,159.00 | 30.19 | 38.14 | 44.10 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 58,139.00 | 24.56 | 34.64 | 24.46 |
| ===== | 504-04440 | Facing (Special) | | Sq Foot | ===== | | |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 22,158.00 | 24.00 | 17.65 | 19.00 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 22,158.00 | 24.00 | 17.65 | 19.00 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 374.00 | 33.79 | 77.58 | 77.58 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 374.00 | 33.79 | 77.58 | 77.58 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 22,532.00 | 24.16 | 17.86 | 19.97 |
| ===== | 504-06100 | Ground Nailed Wall | | Sq Foot | ===== | | |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 17,110.00 | 30.00 | 25.77 | 24.00 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 17,110.00 | 30.00 | 25.77 | 24.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 17,110.00 | 30.00 | 25.77 | 24.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 504-06310 | Ground Nail (10 Foot) | | Each | ===== | ===== | ===== |
| C0703-378 | | CR 314, I-70 FRONTAGE RD, IDA | 05/10/12 | 136.00 | 300.00 | 277.45 | 255.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 136.00 | 300.00 | 277.45 | 255.00 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 40.00 | 451.26 | 453.43 | 453.43 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 40.00 | 451.26 | 453.43 | 453.43 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 176.00 | 334.38 | 289.50 | 300.10 |
| ===== | 504-06315 | Ground Nail (15 Foot) | | Each | ===== | ===== | ===== |
| C0703-378 | | CR 314, I-70 FRONTAGE RD, IDA | 05/10/12 | 117.00 | 450.00 | 400.23 | 382.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 117.00 | 450.00 | 400.23 | 382.00 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 160.00 | 669.36 | 651.57 | 651.57 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 160.00 | 669.36 | 651.57 | 651.57 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 277.00 | 576.71 | 464.26 | 537.71 |
| ===== | 504-06320 | Ground Nail (20 Foot) | | Each | ===== | ===== | ===== |
| C0703-378 | | CR 314, I-70 FRONTAGE RD, IDA | 05/10/12 | 168.00 | 500.00 | 529.70 | 509.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 168.00 | 500.00 | 529.70 | 509.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 168.00 | 500.00 | 529.70 | 509.00 |
| ===== | 504-06325 | Ground Nail (25 Foot) | | Each | ===== | ===== | ===== |
| C0703-378 | | CR 314, I-70 FRONTAGE RD, IDA | 05/10/12 | 238.00 | 550.00 | 662.00 | 636.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 238.00 | 550.00 | 662.00 | 636.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 238.00 | 550.00 | 662.00 | 636.00 |

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-------------------------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 504-06330 | Ground Nail (30 Foot) | | Each | ===== | ===== | ===== |
| C0703-378 | | CR 314, I-70 FRONTAGE RD, IDA | 05/10/12 | 302.00 | 625.00 | 803.52 | 763.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 302.00 | 625.00 | 803.52 | 763.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 302.00 | 625.00 | 803.52 | 763.00 |
| ===== | 504-08050 | Stone Landscape Wall | | Sq Foot | ===== | ===== | ===== |
| SHE1151-024 | | SH115 & US50 IN FREMONT COUNT | 12/20/12 | 440.00 | 75.00 | 53.91 | 11.50 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 440.00 | 75.00 | 53.91 | 11.50 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 440.00 | 75.00 | 53.91 | 11.50 |
| ===== | 504-08255 | Masonry Landscape Wall (Dry Stack) | | Sq Foot | ===== | ===== | ===== |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 575.00 | 30.00 | 41.44 | 27.41 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 575.00 | 30.00 | 41.44 | 27.41 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 575.00 | 30.00 | 41.44 | 27.41 |
| ===== | 506-00010 | Riprap (Special) | | Cubic Yard | ===== | ===== | ===== |
| FSA 1602-132 | | US 160 WEST OF PAGOSA SPRINGS | 04/26/12 | 53.00 | 200.00 | 93.50 | 77.00 |
| FBR0343-034 - In Place Const. | | ON US 34 EAST OF WRAY | 05/17/12 | 424.00 | 400.00 | 155.00 | 167.03 |
| FBR0343-034 - Slide in Const. | | ON US 34 EAST OF WRAY | | | | | |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 477.00 | 377.78 | 150.90 | 149.02 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 477.00 | 377.78 | 150.90 | 149.02 |
| ===== | 506-00012 | Riprap (Special) | | Each | ===== | ===== | ===== |
| FBR066A-002 | | SH 66 AT SAINT VRRAIN RIVER | 09/20/12 | 20.00 | 12500.00 | 4169.52 | 2900.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 20.00 | 12500.00 | 4169.52 | 2900.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 20.00 | 12500.00 | 4169.52 | 2900.00 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 267

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|-----------------|-----------------|-----------------|
| ===== | 506-00030 | Grouted Riprap | | Cubic Yard | ===== | | |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 185.00 | 100.00 | 174.02 | 220.00 |
| NH0502-065 | | US 50 MONTROSE COUNTY MM 103. | 03/15/12 | 13.00 | 205.00 | 271.02 | 150.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | ----- 198.00 | ----- 106.89 | ----- 183.83 | ----- 215.40 |
| C224A-001 | | ON BROADWAY, NORTH OF 70TH, C | 11/15/12 | 37.00 | 250.00 | 158.42 | 90.00 |
| FBR0704-227 | | I-70 FRONTAGE ROAD WEST OF LI | 12/06/12 | 100.00 | 200.00 | 179.10 | 139.29 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | ----- 137.00 | ----- 213.50 | ----- 171.90 | ----- 125.98 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | ===== 335.00 | ===== 150.49 | ===== 176.99 | ===== 178.83 |
| ===== | 506-00206 | Riprap (6 In) | | Cubic Yard | ===== | | |
| BR0253-213 | | I-25 MAINLINE OVER DRAW AT MI | 01/05/12 | 2.00 | 150.00 | 219.20 | 250.00 |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 83.00 | 65.00 | 67.50 | 46.00 |
| STM021A-002 | | SH 21 M.P. 137.6 TO M.P. 139. | 02/09/12 | 2,483.00 | 60.00 | 82.30 | 71.02 |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 34.00 | 100.00 | 118.02 | 65.08 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | ----- 2,602.00 | ----- 60.75 | ----- 82.46 | ----- 70.28 |
| C0703-379 | | I-70 MM 212 SAFETY IMPROVEMEN | 04/19/12 | 16.00 | 60.00 | 157.00 | 146.00 |
| NH145A-045 | | SAN MIGUEL COUNTY | 06/21/12 | 41.00 | 140.00 | 103.81 | 97.04 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | ----- 57.00 | ----- 117.54 | ----- 113.90 | ----- 110.78 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 30.00 | 165.00 | 67.06 | 53.25 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | ----- 30.00 | ----- 165.00 | ----- 67.06 | ----- 53.25 |
| IM0703-389 | | CLEAR CREEK COUNTY | 10/22/12 | 15.00 | 75.00 | 83.42 | 83.42 |
| STMR200-183 | | ALL COUNTIES IN REGION 2 | 11/08/12 | 115.00 | 148.00 | 110.32 | 75.00 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 268

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-------------------------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 506-00206 | Riprap (6 In) | | Cubic Yard | ===== | ===== | ===== |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE | 11/29/12 | 331.00 | 80.00 | 71.15 | 59.00 |
| SHE1151-024 | | SH115 & US50 IN FREMONT COUNT | 12/20/12 | 54.00 | 150.00 | 91.82 | 38.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 515.00 | 102.38 | 84.24 | 61.08 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 3,204.00 | 69.43 | 83.32 | 69.36 |
| ===== | 506-00209 | Riprap (9 In) | | Cubic Yard | ===== | ===== | ===== |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 8.00 | 155.00 | 205.48 | 280.96 |
| NH0501-059 - Heater/Remix | | US 50 MP36 TO 68 AND SH141 MP | 03/29/12 | 30.00 | 110.00 | 113.04 | 116.16 |
| NH0501-059 - Mill/Fill | | US 50 MP36 TO 68 AND SH141 MP | | | | | |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 38.00 | 119.47 | 163.46 | 173.48 |
| SHE0853-083 | | US 85 FROM FT LUPTON NORTH TO | 04/26/12 | 22.00 | 80.00 | 156.25 | 102.50 |
| NH1601-065 | | US 160 FROM MANCOS HILL WEST | 05/17/12 | 20.00 | 120.00 | 114.19 | 60.00 |
| FBR0343-034 - In Place Const. | | ON US 34 EAST OF WRAY | 05/17/12 | 6.00 | 150.00 | 345.29 | 567.06 |
| FBR0343-034 - Slide in Const. | | ON US 34 EAST OF WRAY | | | | | |
| NH0505-046 | | US 50 HASTY AND MCCLAVE | 05/17/12 | 55.00 | 80.00 | 482.81 | 80.00 |
| BR0241-049 | | US-24 MP 178.0 - 179.25 | 06/28/12 | 77.00 | 100.00 | 96.64 | 94.50 |
| STE0702-322 | | VAIL PASS RECREATION PATH ADJ | 06/28/12 | 37.00 | 100.00 | 119.98 | 82.45 |
| FBR120A-010 | | ON SH 120 IN FREMONT COUNTY O | 06/28/12 | 4.00 | 100.00 | 195.26 | 61.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 221.00 | 96.20 | 188.17 | 92.33 |
| FBR200-181 | | ON SH 266 MP 2.63 & 2.66 AND | 07/31/12 | 24.00 | 100.00 | 75.00 | 75.00 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 400.00 | 65.00 | 78.43 | 75.00 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 2,560.00 | 125.00 | 92.37 | 92.37 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 2,984.00 | 116.76 | 87.84 | 90.97 |
| FBR050-005 | | SH 350 MP 8.608 AND SH 239 MP | 10/11/12 | 92.00 | 65.00 | 78.33 | 66.08 |
| FSA083A-040 | | SH 83 @ RAFTER RD, FRANKTOWN, | 10/11/12 | 62.00 | 90.00 | 67.98 | 66.94 |
| CR600-408 | | R6 SLOPE STABILIZATION PROJEC | 10/18/12 | 11.00 | 75.00 | 87.61 | 71.00 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 2.00 | 110.00 | 104.48 | 100.00 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 269

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 506-00209 | Riprap (9 In) | | Cubic Yard | ===== | ===== | ===== |
| FBR0704-227 | | I-70 FRONTAGE ROAD WEST OF LI | 12/06/12 | 200.00 | 150.00 | 85.41 | 87.37 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 367.00 | 116.09 | 82.77 | 78.16 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 3,610.00 | 115.46 | 101.66 | 90.23 |
| ===== | 506-00212 | Riprap (12 In) | | Cubic Yard | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 62.00 | 65.00 | 82.38 | 84.00 |
| FBR0362-032 | | SH 36, EAST OF STRASBURG | 01/26/12 | 84.00 | 82.00 | 89.66 | 105.00 |
| NH0243-080 | | US 24 & ELBERT ROAD INTERSECT | 02/16/12 | 48.00 | 90.00 | 84.35 | 46.00 |
| NH0504-063 | | US 50 M.P. 359.00 TO M.P. 366 | 03/08/12 | 24.00 | 120.00 | 102.70 | 65.15 |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 439.00 | 100.00 | 85.29 | 38.88 |
| FSA1151-027 | | SH 115A M.P.40.4 TO 44.0 | 03/29/12 | 424.00 | 76.00 | 59.66 | 44.88 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 1,081.00 | 87.18 | 73.86 | 49.86 |
| BR1251-007 | | SH 125 NORTH OF WALDEN, JACKS | 04/05/12 | 138.00 | 50.00 | 84.40 | 75.00 |
| FBR0253-218 | | I-25 FRONTAGE ROAD BR MP 249. | 04/26/12 | 1,139.00 | 70.00 | 56.39 | 49.50 |
| FSA069A-027 | | SH 69 SOUTH OF WESTCLIFFE, CO | 04/26/12 | 96.00 | 80.00 | 90.83 | 70.43 |
| C0703-378 | | CR 314, I-70 FRONTAGE RD, IDA | 05/10/12 | 1.00 | 80.00 | 164.96 | 90.00 |
| HPP0241-058 | | SH 24 MM 168-172 | 06/14/12 | 50.00 | 100.00 | 114.76 | 99.00 |
| BR0241-049 | | US-24 MP 178.0 - 179.25 | 06/28/12 | 43.00 | 110.00 | 103.39 | 94.50 |
| C 133A-040 | | SH 133 MP 43 IN PITKIN COUNTY | 06/28/12 | 30.00 | 300.00 | 295.00 | 175.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 1,497.00 | 75.56 | 64.90 | 58.68 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 139.00 | 51.00 | 68.36 | 59.50 |
| BR157A-011 | | US 36 AND SH 157 IN BOULDER C | 07/26/12 | 2.00 | 80.00 | 310.67 | 82.00 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 5,212.00 | 50.00 | 57.43 | 38.00 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 8.00 | 100.00 | 115.20 | 115.20 |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 1,191.00 | 65.00 | 57.67 | 51.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 30.00 | 50.00 | 48.60 | 48.60 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 6,582.00 | 52.81 | 57.99 | 42.90 |
| FSA083A-040 | | SH 83 @ RAFTER RD, FRANKTOWN, | 10/11/12 | 56.00 | 100.00 | 87.81 | 66.94 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 506-00212 | Riprap (12 In) | | Cubic Yard | ===== | | |
| IM0703-389 | | CLEAR CREEK COUNTY | 10/22/12 | 31.00 | 85.00 | 83.42 | 83.42 |
| STMR200-183 | | ALL COUNTIES IN REGION 2 | 11/08/12 | 250.00 | 50.00 | 106.99 | 60.00 |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 450.00 | 70.00 | 134.00 | 120.00 |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE | 11/29/12 | 582.00 | 70.00 | 66.27 | 66.00 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 163.00 | 64.31 | 97.86 | 97.86 |
| SHE 0701-215 | | I-70 MP 87 - 110 IN GARFIELD | 12/13/12 | 96.00 | 60.00 | 145.00 | 145.00 |
| SHE 0821-096 | | SH 82 MP 12.5-19.5 GARFIELD & | 12/13/12 | 36.00 | 100.00 | 181.50 | 180.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 1,664.00 | 67.80 | 101.49 | 90.20 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 10,824.00 | 61.69 | 67.95 | 56.27 |
| ===== | 506-00218 | Riprap (18 In) | | Cubic Yard | ===== | | |
| STM021A-002 | | SH 21 M.P. 137.6 TO M.P. 139. | 02/09/12 | 10.00 | 100.00 | 88.47 | 79.55 |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 943.00 | 160.00 | 122.81 | 144.60 |
| NH0502-065 | | US 50 MONTROSE COUNTY MM 103. | 03/15/12 | 26.00 | 150.00 | 144.89 | 100.00 |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 361.00 | 120.00 | 93.95 | 40.86 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 1,340.00 | 148.58 | 118.20 | 115.30 |
| FSA069A-027 | | SH 69 SOUTH OF WESTCLIFFE, CO | 04/26/12 | 102.00 | 80.00 | 88.10 | 52.58 |
| STA009A-033 | | SH 9 SOUTH OF HARTSEL | 05/03/12 | 80.00 | 85.00 | 96.76 | 89.08 |
| C0703-378 | | CR 314, I-70 FRONTAGE RD, IDA | 05/10/12 | 51.00 | 90.00 | 98.54 | 90.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 233.00 | 83.91 | 91.44 | 73.30 |
| C 0701-217 | | I-70 MP 93.9, NORTH FRONTAGE | 08/06/12 | 133.00 | 60.78 | 101.42 | 37.00 |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 288.00 | 137.31 | 95.63 | 95.63 |
| BR0243-083 | | REGION 2, EL PASO COUNTY, US- | 08/23/12 | 30.50 | 150.00 | 151.19 | 78.73 |
| STA0131-059 | | SH13 NORTH OF 14 MILE CREEK | 09/06/12 | 84.00 | 200.00 | 175.48 | 300.00 |
| FBR066A-002 | | SH 66 AT SAINT VRRAIN RIVER | 09/20/12 | 1,540.00 | 50.00 | 57.87 | 47.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 2,075.50 | 70.35 | 66.66 | 63.81 |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 1,669.00 | 75.00 | 124.24 | 110.00 |
| STA 0702-324 | | I-70:COPPER-SUMMIT BIKE PATH | 12/06/12 | 7.00 | 100.00 | 259.20 | 550.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 1,676.00 | 75.10 | 124.71 | 111.84 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 5,324.50 | 92.13 | 98.94 | 92.30 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 271

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 506-00224 | Riprap (24 In) | | Cubic Yard | ===== | | |
| C0703-379 | | I-70 MM 212 SAFETY IMPROVEMEN | 04/19/12 | 12.00 | 60.00 | 173.33 | 150.00 |
| FBR120A-010 | | ON SH 120 IN FREMONT COUNTY O | 06/28/12 | 1,300.00 | 50.00 | 60.14 | 61.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 1,312.00 | 50.09 | 60.58 | 61.81 |
| BR0243-083 | | REGION 2, EL PASO COUNTY, US- | 08/23/12 | 19.00 | 100.00 | 180.24 | 76.77 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 19.00 | 100.00 | 180.24 | 76.77 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 1,331.00 | 50.80 | 61.81 | 62.03 |
| ===== | 506-00236 | Riprap (36 In) | | Cubic Yard | ===== | | |
| STA009A-033 | | SH 9 SOUTH OF HARTSEL | 05/03/12 | 90.00 | 90.00 | 107.02 | 94.71 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 90.00 | 90.00 | 107.02 | 94.71 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 90.00 | 90.00 | 107.02 | 94.71 |
| ===== | 506-00409 | Soil Riprap (9 In) | | Cubic Yard | ===== | | |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 67.00 | 50.00 | 76.94 | 80.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 67.00 | 50.00 | 76.94 | 80.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 67.00 | 50.00 | 76.94 | 80.00 |
| ===== | 506-00412 | Soil Riprap (12 In) | | Cubic Yard | ===== | | |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 193.00 | 60.00 | 63.37 | 50.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 193.00 | 60.00 | 63.37 | 50.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 193.00 | 60.00 | 63.37 | 50.00 |
| ===== | 506-01020 | Geogrid Reinforce | | Sq Yard | ===== | | |
| STA145A-052 | | SH 145 ON LIZARD HEAD PASS TO | 01/26/12 | 9,385.00 | 5.00 | 5.64 | 5.00 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 272

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-------------------------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 506-01020 | Geogrid Reinforce | | Sq Yard | ===== | ===== | ===== |
| NH 1601-064 | | MONTEZUMA COUNTY | 02/09/12 | 9,600.00 | 4.50 | 2.98 | 1.87 |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 11,584.00 | 5.00 | 4.83 | 2.69 |
| NH0502-065 | | US 50 MONTROSE COUNTY MM 103. | 03/15/12 | 9,437.00 | 5.50 | 5.12 | 3.00 |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 200.00 | 8.00 | 8.24 | 3.97 |
| NH0501-059 - Heater/Remix | | US 50 MP36 TO 68 AND SH141 MP | 03/29/12 | 6,688.00 | 6.00 | 3.99 | 5.05 |
| NH0501-059 - Mill/Fill | | US 50 MP36 TO 68 AND SH141 MP | | | | | |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 46,894.00 | 5.15 | 4.72 | 3.26 |
| NH 1602-105 | | US 160 BETWEEN MONTE VISTA & | 04/12/12 | 149,000.00 | 3.75 | 1.13 | 1.30 |
| BR0251-341 | | I-25/US 50/SH 47 INTERCHANGE | 05/03/12 | 34,058.00 | 2.00 | 2.13 | 2.15 |
| NH0505-046 | | US 50 HASTY AND MCCLAVE | 05/17/12 | 15,815.00 | 4.00 | 2.95 | 1.90 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 500.00 | 2.51 | 8.02 | 6.85 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 199,373.00 | 3.47 | 1.60 | 1.51 |
| STA0131-059 | | SH13 NORTH OF 14 MILE CREEK | 09/06/12 | 15,000.00 | 6.00 | 3.67 | 4.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 6,230.00 | 4.00 | 2.69 | 2.69 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 21,230.00 | 5.41 | 3.61 | 3.62 |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 21,022.00 | 4.00 | 2.66 | 2.50 |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE | 11/29/12 | 923.00 | 7.00 | 7.58 | 10.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 21,945.00 | 4.13 | 2.83 | 2.82 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 289,442.00 | 3.93 | 2.56 | 2.03 |
| ===== | 506-01100 | Conc Block Revetment | | Sq Yard | ===== | ===== | ===== |
| FBR0343-034 - In Place Const. | | ON US 34 EAST OF WRAY | 05/17/12 | 1,110.00 | 100.00 | 142.60 | 149.20 |
| FBR0343-034 - Slide in Const. | | ON US 34 EAST OF WRAY | | | | | |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 1,110.00 | 100.00 | 142.60 | 149.20 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 1,110.00 | 100.00 | 142.60 | 149.20 |
| ===== | 507-00000 | Conc S and D Pave | | Cubic Yard | ===== | ===== | ===== |
| NH0504-063 | | US 50 M.P. 359.00 TO M.P. 366 | 03/08/12 | 300.00 | 350.00 | 272.22 | 336.90 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 273

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== 507-00000 | | Conc S and D Pave | | Cubic Yard | ===== | | |
| NH0501-059 - Heater/Remix | | US 50 MP36 TO 68 AND SH141 MP | 03/29/12 | 14.00 | 400.00 | 671.27 | 1010.07 |
| NH0501-059 - Mill/Fill | | US 50 MP36 TO 68 AND SH141 MP | | | | | |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 314.00 | 352.23 | 281.32 | 352.25 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 250.40 | 320.00 | 365.96 | 365.00 |
| STA009A-033 | | SH 9 SOUTH OF HARTSEL | 05/03/12 | 3.00 | 335.00 | 671.26 | 752.26 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 2.00 | 800.00 | 528.88 | 300.00 |
| NH145A-045 | | SAN MIGUEL COUNTY | 06/21/12 | 3.00 | 1200.00 | 813.44 | 786.24 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 258.40 | 334.11 | 372.34 | 373.88 |
| SHE2854-128 | | US 285, E. OF CONIFER, JEFFER | 07/19/12 | 16.25 | 500.00 | 336.28 | 220.00 |
| SHE 0761-215 | | I 76 BROMLEY TO LOCHBUIE | 08/23/12 | 519.00 | 425.00 | 290.76 | 238.05 |
| STA0131-059 | | SH13 NORTH OF 14 MILE CREEK | 09/06/12 | 41.00 | 500.00 | 597.47 | 540.00 |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 3.00 | 350.00 | 562.14 | 560.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 579.25 | 432.02 | 330.60 | 260.58 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 1,151.65 | 388.30 | 333.17 | 310.75 |
| ===== 507-00100 | | Conc S and D Pave (Reinf) | | Cubic Yard | ===== | | |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 1,371.00 | 275.00 | 308.00 | 310.00 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 37.00 | 300.00 | 355.39 | 380.00 |
| FSA1151-027 | | SH 115A M.P.40.4 TO 44.0 | 03/29/12 | 12.00 | 450.00 | 342.21 | 316.29 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 1,420.00 | 277.13 | 311.02 | 311.88 |
| SHE0853-083 | | US 85 FROM FT LUPTON NORTH TO | 04/26/12 | 38.00 | 300.00 | 344.75 | 299.50 |
| NH0342-054 | | US 34 EAST OF GREELEY | 05/24/12 | 1.70 | 430.00 | 625.16 | 1100.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 39.70 | 305.57 | 377.93 | 333.78 |
| BR0243-083 | | REGION 2, EL PASO COUNTY, US- | 08/23/12 | 5.00 | 360.00 | 473.55 | 282.76 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 274

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 507-00100 | Conc S and D Pave (Reinf) | | Cubic Yard | ===== | | |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 179.00 | 276.00 | 549.59 | 549.59 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 184.00 | 278.28 | 540.28 | 542.34 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 1,643.70 | 277.95 | 317.90 | 338.21 |
| ===== | 507-00300 | Gr Rubble S and D Pave | | Cubic Yard | ===== | | |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 171.00 | 846.00 | 850.00 | 850.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 171.00 | 846.00 | 850.00 | 850.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 171.00 | 846.00 | 850.00 | 850.00 |
| ===== | 507-00350 | Gr Riprap S and D Pave | | Cubic Yard | ===== | | |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 876.00 | 200.00 | 181.35 | 120.00 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| BR0243-083 | | REGION 2, EL PASO COUNTY, US- | 08/23/12 | 204.00 | 250.00 | 256.34 | 209.96 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 1,080.00 | 209.44 | 202.32 | 148.59 |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 532.00 | 150.00 | 246.92 | 190.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 532.00 | 150.00 | 246.92 | 190.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 1,612.00 | 189.83 | 223.13 | 167.35 |
| ===== | 507-00400 | Bitum S and D Pave (Asph) | | Ton | ===== | | |
| FBR0362-032 | | SH 36, EAST OF STRASBURG | 01/26/12 | 6.20 | 300.00 | 257.80 | 380.00 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 6.20 | 300.00 | 257.80 | 380.00 |
| SHE0853-083 | | US 85 FROM FT LUPTON NORTH TO | 04/26/12 | 969.00 | 12.00 | 99.00 | 103.00 |
| NH1601-065 | | US 160 FROM MANCOS HILL WEST | 05/17/12 | 4.00 | 690.00 | 679.24 | 200.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 973.00 | 14.79 | 101.39 | 103.40 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 507-00400 | Bitum S and D Pave (Asph) | | Ton | ===== | ===== | ===== |
| BR157A-011 | | US 36 AND SH 157 IN BOULDER C | 07/26/12 | 14.00 | 320.00 | 230.33 | 136.00 |
| FSA0853-080 | | US 85 IN GILCREST | 07/26/12 | 5.00 | 110.00 | 372.50 | 340.00 |
| FBRR200-181 | | ON SH 266 MP 2.63 & 2.66 AND | 07/31/12 | 13.00 | 300.00 | 351.00 | 351.00 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 38.00 | 350.00 | 167.11 | 133.16 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 70.00 | 317.57 | 215.54 | 209.75 |
| FBRC050-005 | | SH 350 MP 8.608 AND SH 239 MP | 10/11/12 | 24.00 | 315.00 | 188.72 | 185.98 |
| FBR0704-227 | | I-70 FRONTAGE ROAD WEST OF LI | 12/06/12 | 7.00 | 350.00 | 354.56 | 189.07 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 31.00 | 322.90 | 239.19 | 186.68 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 1,080.20 | 44.89 | 124.54 | 112.56 |
| ===== | 507-00700 | S and D Pave (Spec) | | Cubic Yard | ===== | ===== | ===== |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 52.00 | 425.00 | 337.40 | 260.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 52.00 | 425.00 | 337.40 | 260.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 52.00 | 425.00 | 337.40 | 260.00 |
| ===== | 507-00725 | S and D Paving (Special) | | Lin Foot | ===== | ===== | ===== |
| SHE0853-083 | | US 85 FROM FT LUPTON NORTH TO | 04/26/12 | 35,683.00 | 15.00 | 12.08 | 8.15 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 35,683.00 | 15.00 | 12.08 | 8.15 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 35,683.00 | 15.00 | 12.08 | 8.15 |
| ===== | 509-00000 | Str Steel | | Pound | ===== | ===== | ===== |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 304.00 | 7.50 | 4.63 | 1.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 304.00 | 7.50 | 4.63 | 1.00 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 509-00000 | Str Steel | | Pound | ===== | | |
| FBR120A-010 | | ON SH 120 IN FREMONT COUNTY | 06/28/12 | 441,135.00 | 2.00 | 2.04 | 1.77 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 441,135.00 | 2.00 | 2.04 | 1.77 |
| FBRR200-181 | | ON SH 266 MP 2.63 & 2.66 AND | 07/31/12 | 43,488.00 | 2.30 | 1.50 | 1.50 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 276,529.00 | 1.65 | 1.57 | 1.50 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 320,017.00 | 1.74 | 1.57 | 1.50 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 4,555.00 | 6.76 | 6.80 | 6.80 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 4,555.00 | 6.76 | 6.80 | 6.80 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 766,011.00 | 1.92 | 1.90 | 1.69 |
| ===== | 509-00001 | Str Steel (Galv) | | Pound | ===== | | |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 30,550.00 | 8.00 | 1.68 | 2.40 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 30,550.00 | 8.00 | 1.68 | 2.40 |
| STA 0702-324 | | I-70:COPPER-SUMMIT BIKE PATH | 12/06/12 | 4,269.00 | 15.00 | 24.90 | 13.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 4,269.00 | 15.00 | 24.90 | 13.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 34,819.00 | 8.86 | 4.53 | 3.70 |
| ===== | 509-00010 | Str Steel (Spec) | | Pound | ===== | | |
| FSA 0061-082 | | US 6 STERLING VIADUCT | 02/16/12 | 367.00 | 25.00 | 19.50 | 21.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 367.00 | 25.00 | 19.50 | 21.00 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 277

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 509-00010 | Str Steel (Spec) | | Pound | ===== | ===== | ===== |
| BR157A-011 | | US 36 AND SH 157 IN BOULDER C | 07/26/12 | 2,185.00 | 3.00 | 11.83 | 9.50 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 2,185.00 | 3.00 | 11.83 | 9.50 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 2,552.00 | 6.16 | 12.61 | 11.15 |
| ===== | 509-08100 | Provide Temporary Support | | LUMP SUM | ===== | ===== | ===== |
| BR0252-422 | | I-25 MM 102.139 TO MM 142.801 | 11/29/12 | 1.00 | 22500.00 | 10713.39 | 3600.00 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 1.00 | 124805.00 | 135529.35 | 135529.35 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 2.00 | 73652.50 | 28544.24 | 69564.68 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 2.00 | 73652.50 | 28544.24 | 69564.68 |
| ===== | 509-08120 | Temporary Bridge Deck | | Sq Foot | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 876.00 | 100.00 | 105.23 | 68.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 876.00 | 100.00 | 105.23 | 68.00 |
| STA R400-272 | | I25 S OF CARR & I76 LONG BRID | 04/26/12 | 671.00 | 165.00 | 77.67 | 67.00 |
| BR0251-341 | | I-25/US 50/SH 47 INTERCHANGE | 05/03/12 | 572.00 | 25.00 | 145.62 | 152.50 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 1,243.00 | 100.58 | 120.49 | 106.35 |
| BR0252-422 | | I-25 MM 102.139 TO MM 142.801 | 11/29/12 | 12,578.00 | 45.00 | 64.30 | 42.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 12,578.00 | 45.00 | 64.30 | 42.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 14,697.00 | 52.98 | 69.99 | 48.99 |
| ===== | 509-50300 | Timber Fastener (Galv) | | Each | ===== | ===== | ===== |
| STA009A-033 | | SH 9 SOUTH OF HARTSEL | 05/03/12 | 15.00 | 2500.00 | 313.64 | 387.93 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 15.00 | 2500.00 | 313.64 | 387.93 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 15.00 | 2500.00 | 313.64 | 387.93 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-------------------------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 509-90000 | Paint Existing Str(S) | | LUMP SUM | ===== | | |
| BR157A-011 | | US 36 AND SH 157 IN BOULDER C | 07/26/12 | 1.00 | 20000.00 | 25000.00 | 20000.00 |
| 0253-229 | | 88TH AVE & I-25 STRUCTURE E-1 | 08/06/12 | 1.00 | 50000.00 | 12466.67 | 7000.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 2.00 | 35000.00 | 18733.33 | 13500.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 2.00 | 35000.00 | 18733.33 | 13500.00 |
| ===== | 509-90003 | Paint Structural Steel | | LUMP SUM | ===== | | |
| FBR120A-010 | | ON SH 120 IN FREMONT COUNTY O | 06/28/12 | 1.00 | 50000.00 | 82095.14 | 74941.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 1.00 | 50000.00 | 82095.14 | 74941.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 1.00 | 50000.00 | 82095.14 | 74941.00 |
| ===== | 509-90005 | Paint Handrail | | Lin Foot | ===== | | |
| NH 160A-019 | | IN PAGOSA SPRINGS, COLORADO A | 06/28/12 | 20.00 | 10.00 | 84.00 | 12.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 20.00 | 10.00 | 84.00 | 12.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 20.00 | 10.00 | 84.00 | 12.00 |
| ===== | 512-00101 | Bearing Device (Type I) | | Each | ===== | | |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 92.00 | 1000.00 | 1155.93 | 910.00 |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 20.00 | 1500.00 | 893.11 | 846.07 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 112.00 | 1089.29 | 1082.01 | 898.58 |
| FBR0343-034 - In Place Const. | | ON US 34 EAST OF WRAY | 05/17/12 | 14.00 | 3000.00 | 1402.89 | 1531.54 |
| FBR0343-034 - Slide in Const. | | ON US 34 EAST OF WRAY | | | | | |
| FBR120A-010 | | ON SH 120 IN FREMONT COUNTY O | 06/28/12 | 25.00 | 750.00 | 1476.72 | 1190.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 39.00 | 1557.69 | 1458.82 | 1312.60 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 23.00 | 3435.00 | 1219.65 | 1219.65 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 23.00 | 3435.00 | 1219.65 | 1219.65 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 174.00 | 1504.34 | 1182.91 | 1033.82 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 512-00118 | Bearing Device (Spec) | | Each | ===== | ===== | ===== |
| BR157A-011 | | US 36 AND SH 157 IN BOULDER C | 07/26/12 | 6.00 | 9800.00 | 5965.00 | 6935.00 |
| FBRR200-181 | | ON SH 266 MP 2.63 & 2.66 AND | 07/31/12 | 10.00 | 2000.00 | 3000.00 | 3000.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 16.00 | 4925.00 | 4906.07 | 4475.63 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 16.00 | 4925.00 | 4906.07 | 4475.63 |
| ===== | 512-00120 | Bearing Repair Corbel | | Each | ===== | ===== | ===== |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 3.00 | 3500.00 | 7068.27 | 7650.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 3.00 | 3500.00 | 7068.27 | 7650.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 3.00 | 3500.00 | 7068.27 | 7650.00 |
| ===== | 513-00600 | Bridge Drain | | Each | ===== | ===== | ===== |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 4.00 | 5000.00 | 2559.14 | 2500.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 4.00 | 5000.00 | 2559.14 | 2500.00 |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE | 11/29/12 | 2.00 | 5000.00 | 3572.62 | 4800.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 2.00 | 5000.00 | 3572.62 | 4800.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 6.00 | 5000.00 | 2746.82 | 3266.67 |
| ===== | 513-00608 | Bridge Drain (8 In) | | Each | ===== | ===== | ===== |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 2.00 | 1853.00 | 1875.26 | 1875.26 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 2.00 | 1853.00 | 1875.26 | 1875.26 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 2.00 | 1853.00 | 1875.26 | 1875.26 |
| ===== | 513-00690 | Bridge Drain (Spec) | | Each | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 8.00 | 5000.00 | 5574.07 | 5100.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 8.00 | 5000.00 | 5574.07 | 5100.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 513-00690 | Bridge Drain (Spec) | | Each | ===== | ===== | ===== |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 5.00 | 3150.00 | 1951.78 | 1951.78 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 5.00 | 3150.00 | 1951.78 | 1951.78 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 13.00 | 4288.46 | 5171.59 | 3889.15 |
| ===== | 514-00000 | Pipe Railing | | Lin Foot | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 153.00 | 100.00 | 153.91 | 100.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 153.00 | 100.00 | 153.91 | 100.00 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 151.00 | 93.00 | 95.31 | 62.50 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 151.00 | 93.00 | 95.31 | 62.50 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 96.00 | 93.00 | 138.10 | 72.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 96.00 | 93.00 | 138.10 | 72.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 400.00 | 95.68 | 124.81 | 79.12 |
| ===== | 514-00100 | Hand Rail | | Lin Foot | ===== | ===== | ===== |
| C224A-001 | | ON BROADWAY, NORTH OF 70TH, C | 11/15/12 | 26.00 | 120.00 | 104.09 | 95.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 26.00 | 120.00 | 104.09 | 95.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 26.00 | 120.00 | 104.09 | 95.00 |
| ===== | 514-00200 | Pedestrian Railing (Steel) | | Lin Foot | ===== | ===== | ===== |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 90.00 | 90.00 | 226.93 | 177.93 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 281

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 514-00200 | Pedestrian Railing (Steel) | | Lin Foot | ===== | ===== | ===== |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 68.00 | 170.00 | 230.56 | 215.63 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 158.00 | 124.43 | 228.72 | 194.16 |
| C0703-378 | | CR 314, I-70 FRONTAGE RD, IDA | 05/10/12 | 626.00 | 130.00 | 125.40 | 110.00 |
| NH 160A-019 | | IN PAGOSA SPRINGS, COLORADO A | 06/28/12 | 20.00 | 200.00 | 253.33 | 175.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 646.00 | 132.17 | 128.39 | 112.01 |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 782.00 | 199.86 | 137.70 | 137.70 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 782.00 | 199.86 | 137.70 | 137.70 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 326.00 | 143.88 | 144.48 | 144.48 |
| SHE1151-024 | | SH115 & US50 IN FREMONT COUNT | 12/20/12 | 270.00 | 60.00 | 128.11 | 93.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 596.00 | 105.88 | 130.05 | 121.16 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 2,182.00 | 148.69 | 146.97 | 129.66 |
| ===== | 514-00201 | Ped Railing (Steel) (Spec) | | Lin Foot | ===== | ===== | ===== |
| FSA 0061-082 | | US 6 STERLING VIADUCT | 02/16/12 | 2,265.00 | 40.00 | 38.00 | 43.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 2,265.00 | 40.00 | 38.00 | 43.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 200.00 | 158.00 | 117.08 | 117.08 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 200.00 | 158.00 | 117.08 | 117.08 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 2,465.00 | 49.57 | 41.34 | 49.01 |
| ===== | 514-01010 | Pedestrian Railing (Alum) | | Lin Foot | ===== | ===== | ===== |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 100.00 | 150.00 | 516.09 | 510.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 100.00 | 150.00 | 516.09 | 510.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 100.00 | 150.00 | 516.09 | 510.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-------------------------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 514-01017 | Combination Rail (Spec) | | Lin Foot | ===== | | |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 104.00 | 350.00 | 496.20 | 145.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 104.00 | 350.00 | 496.20 | 145.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 104.00 | 350.00 | 496.20 | 145.00 |
| ===== | 514-01030 | Bikeway Railing (T) | | Lin Foot | ===== | | |
| STA 0702-324 | | I-70:COPPER-SUMMIT BIKE PATH | 12/06/12 | 540.00 | 40.00 | 80.00 | 42.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 540.00 | 40.00 | 80.00 | 42.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 540.00 | 40.00 | 80.00 | 42.00 |
| ===== | 515-00120 | Waterproofing (Membrane) | | Sq Yard | ===== | | |
| FBR0362-032 | | SH 36, EAST OF STRASBURG | 01/26/12 | 679.00 | 14.00 | 14.64 | 13.50 |
| NH 1601-064 | | MONTEZUMA COUNTY | 02/09/12 | 1,370.00 | 15.00 | 19.20 | 14.00 |
| MTCE R500-122 | | US24 STRUCTURE# I-13-D MP221. | 02/09/12 | 465.00 | 16.00 | 24.75 | 15.50 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 1,250.00 | 15.00 | 15.10 | 13.75 |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 932.00 | 14.00 | 19.84 | 22.97 |
| IM0252-409 | | I-25, M.P. 124.1 TO M.P. 138. | 03/08/12 | 2,850.00 | 14.00 | 15.64 | 13.83 |
| NH0504-063 | | US 50 M.P. 359.00 TO M.P. 366 | 03/08/12 | 723.00 | 13.00 | 14.21 | 13.90 |
| IM0702-314 | | I-70 MM 130.5 TO MM 139.5 | 03/22/12 | 2,045.00 | 15.00 | 16.43 | 14.53 |
| STM 094A-032 | | SH94, M.P. 0.0 TO M.P. 17.2 , | 03/22/12 | 1,188.00 | 14.00 | 16.85 | 13.90 |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 712.00 | 15.00 | 21.80 | 18.27 |
| FSA1151-027 | | SH 115A M.P.40.4 TO 44.0 | 03/29/12 | 1,145.00 | 14.00 | 14.57 | 13.23 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 13,359.00 | 14.42 | 16.94 | 14.82 |
| FBR0253-218 | | I-25 FRONTAGE ROAD BR MP 249. | 04/26/12 | 916.00 | 14.00 | 15.98 | 13.25 |
| FSA069A-027 | | SH 69 SOUTH OF WESTCLIFFE, CO | 04/26/12 | 289.00 | 24.00 | 20.42 | 18.65 |
| BR0251-341 | | I-25/US 50/SH 47 INTERCHANGE | 05/03/12 | 4,444.00 | 12.00 | 13.50 | 13.40 |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 2,242.00 | 14.00 | 14.59 | 13.00 |
| NH1601-065 | | US 160 FROM MANCOS HILL WEST | 05/17/12 | 517.00 | 15.00 | 20.04 | 17.50 |
| BRR600-412 | | VARIOUS BRIDGES IN REGION 6 | 05/17/12 | 9,973.00 | 14.00 | 14.82 | 14.09 |
| FBR0343-034 - In Place Const. | | ON US 34 EAST OF WRAY | 05/17/12 | 1,138.00 | 18.00 | 16.84 | 17.89 |
| FBR0343-034 - Slide in Const. | | ON US 34 EAST OF WRAY | | | | | |
| HPP0241-058 | | SH 24 MM 168-172 | 06/14/12 | 169.00 | 18.00 | 29.49 | 29.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 515-00120 | Waterproofing (Membrane) | | Sq Yard | ===== | ===== | ===== |
| BR0241-049 | | US-24 MP 178.0 - 179.25 | 06/28/12 | 600.00 | 20.00 | 19.89 | 18.00 |
| STU391A-010 | | KIPLING (SH391) 38TH TO I70 | 06/28/12 | 1,183.00 | 15.00 | 18.76 | 23.50 |
| FBR120A-010 | | ON SH 120 IN FREMONT COUNTY | 06/28/12 | 2,002.00 | 13.50 | 14.78 | 14.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 23,473.00 | 14.15 | 15.26 | 14.74 |
| IM2706-035 | | I-270 VASQUEZ TO I-76 | 07/12/12 | 1,521.00 | 14.00 | 16.00 | 17.28 |
| FBRR200-181 | | ON SH 266 MP 2.63 & 2.66 AND | 07/31/12 | 970.00 | 5.00 | 20.00 | 20.00 |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 1,760.00 | 14.13 | 12.86 | 12.86 |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 1,484.00 | 16.00 | 14.88 | 13.25 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 5,735.00 | 13.04 | 15.33 | 15.34 |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 247.00 | 17.00 | 24.20 | 21.00 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 1,043.00 | 15.00 | 13.20 | 14.00 |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE | 11/29/12 | 868.00 | 15.00 | 16.77 | 17.00 |
| FBR0704-227 | | I-70 FRONTAGE ROAD WEST OF LI | 12/06/12 | 341.00 | 18.00 | 19.34 | 17.29 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 2,472.00 | 16.35 | 15.81 | 15.81 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 4,971.00 | 15.98 | 17.02 | 16.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 47,538.00 | 14.28 | 15.87 | 14.97 |
| ===== | 515-00400 | Concrete Sealer | | Sq Yard | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 2,313.00 | 5.00 | 6.06 | 5.50 |
| BR160A-022 | | AT SH 160/US 550 INTERSECTION | 01/26/12 | 140.00 | 6.00 | 14.80 | 8.00 |
| FBR0362-032 | | SH 36, EAST OF STRASBURG | 01/26/12 | 149.00 | 12.00 | 16.68 | 8.90 |
| NH 1601-064 | | MONTEZUMA COUNTY | 02/09/12 | 88.00 | 5.00 | 15.67 | 14.00 |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 164.00 | 6.00 | 24.14 | 38.08 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 2,854.00 | 5.47 | 9.09 | 7.93 |
| STA009A-033 | | SH 9 SOUTH OF HARTSEL | 05/03/12 | 25.00 | 6.50 | 58.27 | 89.37 |
| C0703-378 | | CR 314, I-70 FRONTAGE RD, IDA | 05/10/12 | 896.00 | 10.00 | 5.03 | 4.00 |
| NH1601-065 | | US 160 FROM MANCOS HILL WEST | 05/17/12 | 144.00 | 10.50 | 17.60 | 18.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 1,065.00 | 9.99 | 6.96 | 7.90 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== 515-00400 | Concrete Sealer | | | Sq Yard | ===== | | |
| MTCE R100-193 | | SH9 OVER I-70, FRISCO, SUMMIT | 07/05/12 | 133.00 | 12.00 | 22.60 | 4.00 |
| IM2706-035 | | I-270 VASQUEZ TO I-76 | 07/12/12 | 35.00 | 7.50 | 17.44 | 17.82 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 3,866.00 | 6.00 | 6.54 | 7.38 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 581.00 | 7.00 | 6.45 | 6.45 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 4,615.00 | 6.31 | 7.33 | 7.20 |
| FBR0704-227 | | I-70 FRONTAGE ROAD WEST OF LI | 12/06/12 | 126.00 | 9.00 | 17.91 | 10.80 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 325.00 | 12.54 | 8.01 | 8.01 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 451.00 | 11.55 | 15.70 | 8.79 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 8,985.00 | 6.74 | 8.35 | 7.66 |
| ===== 515-00410 | Concrete Sealer (Calcium Nitrite) | | | Sq Yard | ===== | | |
| BR160A-022 | | AT SH 160/US 550 INTERSECTION | 01/26/12 | 1,388.00 | 25.00 | 32.67 | 23.00 |
| NH 1601-064 | | MONTEZUMA COUNTY | 02/09/12 | 66.00 | 35.00 | 40.89 | 38.00 |
| MTCE R500-122 | | US24 STRUCTURE# I-13-D MP221. | 02/09/12 | 104.00 | 30.00 | 37.33 | 45.00 |
| IM0702-314 | | I-70 MM 130.5 TO MM 139.5 | 03/22/12 | 340.00 | 25.00 | 33.05 | 30.18 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 1,898.00 | 25.62 | 33.20 | 26.01 |
| NH1601-065 | | US 160 FROM MANCOS HILL WEST | 05/17/12 | 134.00 | 26.00 | 41.93 | 43.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 134.00 | 26.00 | 41.93 | 43.00 |
| MTCE R100-193 | | SH9 OVER I-70, FRISCO, SUMMIT | 07/05/12 | 49.00 | 35.00 | 45.60 | 11.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 49.00 | 35.00 | 45.60 | 11.00 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 325.00 | 37.06 | 35.53 | 35.53 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 325.00 | 37.06 | 35.53 | 35.53 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 2,406.00 | 27.38 | 33.73 | 27.94 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|---|--|----------|-------------------|------------|-------------|-------------|
| ===== | 516-00000 | Dampproofing (Asphalt) | | Sq Yard | ===== | | |
| FBRC050-005 | | SH 350 MP 8.608 AND SH 239 MP 10/11/12 | | 646.00 | 11.00 | 15.21 | 19.73 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 646.00 | 11.00 | 15.21 | 19.73 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 646.00 | 11.00 | 15.21 | 19.73 |
| ===== | 518-00000 | Brdg Compress Joint Sealer | | Lin Foot | ===== | | |
| STA R400-272 | | I25 S OF CARR & I76 LONG BRID 04/26/12 | | 76.00 | 70.00 | 96.67 | 70.00 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY 05/03/12 | | 160.00 | 100.00 | 50.52 | 65.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 236.00 | 90.34 | 58.33 | 66.61 |
| FBR0704-224 | | PECOS ST. OVER I-70 09/26/12 | | 24.00 | 46.00 | 244.47 | 244.47 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 24.00 | 46.00 | 244.47 | 244.47 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 260.00 | 86.25 | 61.58 | 83.03 |
| ===== | 518-00010 | Rdwy Compress Joint Sealer | | Lin Foot | ===== | | |
| NH0342-054 | | US 34 EAST OF GREELEY 05/24/12 | | 168.00 | 65.00 | 75.74 | 52.50 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 168.00 | 65.00 | 75.74 | 52.50 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 168.00 | 65.00 | 75.74 | 52.50 |
| ===== | 518-00100 | Waterstop | | Lin Foot | ===== | | |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE 11/29/12 | | 26.00 | 10.00 | 14.68 | 11.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 26.00 | 10.00 | 14.68 | 11.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 26.00 | 10.00 | 14.68 | 11.00 |
| ===== | 518-00106 | Waterstop (6 In) | | Lin Foot | ===== | | |
| HPP0241-058 | | SH 24 MM 168-172 06/14/12 | | 76.00 | 8.00 | 24.40 | 23.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 518-00106 | Waterstop (6 In) | | Lin Foot | ===== | ===== | ===== |
| STU391A-010 | | KIPLING (SH391) 38TH TO I70 | 06/28/12 | 75.00 | 250.00 | 22.70 | 21.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 151.00 | 128.20 | 23.55 | 22.01 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 151.00 | 128.20 | 23.55 | 22.01 |
| ===== | 518-01001 | Br Expan Joint (Asphaltic Plug) | | Lin Foot | ===== | ===== | ===== |
| IM 0702-321 | | I-70 MP 117 TO MP 126.5 IN GA | 02/02/12 | 72.00 | 200.00 | 145.62 | 135.81 |
| IM0252-409 | | I-25, M.P. 124.1 TO M.P. 138. | 03/08/12 | 228.00 | 13.00 | 155.18 | 155.54 |
| NH0504-063 | | US 50 M.P. 359.00 TO M.P. 366 | 03/08/12 | 107.00 | 115.00 | 139.93 | 136.89 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 407.00 | 72.90 | 148.28 | 147.15 |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE | 11/29/12 | 89.00 | 200.00 | 177.12 | 170.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 89.00 | 200.00 | 177.12 | 170.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 496.00 | 95.70 | 154.73 | 151.25 |
| ===== | 518-01004 | Br Expan Device (0-4 In) | | Lin Foot | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 488.00 | 150.00 | 213.90 | 190.00 |
| IM 0702-321 | | I-70 MP 117 TO MP 126.5 IN GA | 02/02/12 | 36.00 | 300.00 | 308.32 | 275.73 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 170.00 | 180.00 | 225.80 | 185.00 |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 131.00 | 200.00 | 195.74 | 209.83 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 825.00 | 170.67 | 219.83 | 195.86 |
| FBR0253-218 | | I-25 FRONTAGE ROAD BR MP 249. | 04/26/12 | 86.00 | 200.00 | 207.25 | 157.00 |
| STA R400-272 | | I25 S OF CARR & I76 LONG BRID | 04/26/12 | 76.00 | 200.00 | 270.00 | 250.00 |
| BR0251-341 | | I-25/US 50/SH 47 INTERCHANGE | 05/03/12 | 233.00 | 200.00 | 260.70 | 243.50 |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 243.00 | 155.00 | 240.19 | 280.00 |
| STU391A-010 | | KIPLING (SH391) 38TH TO I70 | 06/28/12 | 149.00 | 200.00 | 390.40 | 365.00 |
| FBR120A-010 | | ON SH 120 IN FREMONT COUNTY O | 06/28/12 | 86.00 | 170.00 | 231.20 | 164.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 873.00 | 184.52 | 264.66 | 258.61 |
| MTCE R100-193 | | SH9 OVER I-70, FRISCO, SUMMIT | 07/05/12 | 88.00 | 300.00 | 321.00 | 260.00 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 287

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== 518-01004 | | Br Expan Device (0-4 In) | | Lin Foot | ===== | ===== | ===== |
| BR157A-011 | | US 36 AND SH 157 IN BOULDER C | 07/26/12 | 45.00 | 325.00 | 378.33 | 335.00 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 552.00 | 225.00 | 178.28 | 150.00 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 80.00 | 177.56 | 297.11 | 297.11 |
| FBR066A-002 | | SH 66 AT SAINT VRRAIN RIVER | 09/20/12 | 88.00 | 175.00 | 213.78 | 225.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 198.00 | 139.00 | 222.65 | 222.65 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 1,051.00 | 211.56 | 215.28 | 208.28 |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE | 11/29/12 | 89.00 | 230.00 | 212.61 | 180.00 |
| BR0252-422 | | I-25 MM 102.139 TO MM 142.801 | 11/29/12 | 1,541.00 | 250.00 | 226.24 | 215.00 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 118.00 | 218.00 | 206.97 | 206.97 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 1,748.00 | 246.82 | 225.39 | 212.68 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 4,497.00 | 212.52 | 230.77 | 217.86 |
| ===== 518-01005 | | Br Expan Device (0-4 In)(with SPP) | | Lin Foot | ===== | ===== | ===== |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 57.50 | 250.00 | 386.88 | 316.99 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 57.50 | 250.00 | 386.88 | 316.99 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 57.50 | 250.00 | 386.88 | 316.99 |
| ===== 518-01009 | | Br Expan Device (0-9 In) | | Lin Foot | ===== | ===== | ===== |
| BR0252-422 | | I-25 MM 102.139 TO MM 142.801 | 11/29/12 | 84.80 | 1500.00 | 1792.10 | 1600.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 84.80 | 1500.00 | 1792.10 | 1600.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 84.80 | 1500.00 | 1792.10 | 1600.00 |
| ===== 518-01050 | | Br Expan Device (Special) | | Lin Foot | ===== | ===== | ===== |
| MTCE R500-122 | | US24 STRUCTURE# I-13-D MP221. | 02/09/12 | 120.00 | 275.00 | 223.08 | 110.00 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 120.00 | 275.00 | 223.08 | 110.00 |
| NH1601-065 | | US 160 FROM MANCOS HILL WEST | 05/17/12 | 82.00 | 170.00 | 62.68 | 63.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 82.00 | 170.00 | 62.68 | 63.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 202.00 | 232.38 | 193.32 | 90.92 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 288

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 518-02030 | Polyester Conc End Dam | | Cubic Foot | ===== | | |
| IM 0702-321 | | I-70 MP 117 TO MP 126.5 IN GA | 02/02/12 | 36.00 | 120.00 | 208.05 | 203.71 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 36.00 | 120.00 | 208.05 | 203.71 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 36.00 | 120.00 | 208.05 | 203.71 |
| ===== | 518-03000 | Saw and Seal Br Joint | | Lin Foot | ===== | | |
| STA3501-011 | | SH 350, M.P. 63.7 TO M.P. 72. | 01/26/12 | 215.00 | 20.00 | 17.49 | 20.00 |
| IM0252-409 | | I-25, M.P. 124.1 TO M.P. 138. | 03/08/12 | 228.00 | 7.00 | 13.94 | 11.81 |
| STM 094A-032 | | SH94, M.P. 0.0 TO M.P. 17.2 , | 03/22/12 | 102.00 | 7.30 | 18.02 | 22.46 |
| FSA1151-027 | | SH 115A M.P.40.4 TO 44.0 | 03/29/12 | 93.00 | 2.00 | 19.53 | 22.05 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 638.00 | 10.70 | 17.18 | 17.77 |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 352.00 | 13.00 | 19.78 | 25.00 |
| FBR120A-010 | | ON SH 120 IN FREMONT COUNTY O | 06/28/12 | 80.00 | 20.00 | 19.96 | 17.25 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 432.00 | 14.30 | 19.82 | 23.56 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 126.00 | 8.00 | 22.56 | 25.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 126.00 | 8.00 | 22.56 | 25.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 1,196.00 | 11.71 | 18.66 | 20.62 |
| ===== | 518-03100 | Rapid Cure Silicone Jt Seal | | Lin Foot | ===== | | |
| IM 0702-321 | | I-70 MP 117 TO MP 126.5 IN GA | 02/02/12 | 36.00 | 50.00 | 23.06 | 22.63 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 36.00 | 50.00 | 23.06 | 22.63 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 480.00 | 50.00 | 29.83 | 35.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 480.00 | 50.00 | 29.83 | 35.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 516.00 | 50.00 | 29.42 | 34.14 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 519-01000 | Epoxy Resin (Injection) | | Lin Foot | ===== | | |
| STA 0702-324 | | I-70:COPPER-SUMMIT BIKE PATH | 12/06/12 | 288.00 | 100.00 | 70.55 | 82.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 288.00 | 100.00 | 70.55 | 82.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 288.00 | 100.00 | 70.55 | 82.00 |
| ===== | 519-03000 | Thin Bonded Epoxy Overlay | | Sq Yard | ===== | | |
| BR160A-022 | | AT SH 160/US 550 INTERSECTION | 01/26/12 | 1,372.00 | 60.00 | 46.53 | 40.20 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 1,372.00 | 60.00 | 46.53 | 40.20 |
| BR157A-011 | | US 36 AND SH 157 IN BOULDER C | 07/26/12 | 1,127.00 | 40.00 | 47.67 | 38.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 1,109.00 | 50.00 | 37.83 | 37.83 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 2,236.00 | 44.96 | 45.24 | 37.92 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 3,608.00 | 50.68 | 46.08 | 38.78 |
| ===== | 519-03040 | Thin Bonded Overlay (Poly Conc) | | Cubic Yard | ===== | | |
| IM 0702-321 | | I-70 MP 117 TO MP 126.5 IN GA | 02/02/12 | 66.00 | 2600.00 | 3113.33 | 2963.08 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 66.00 | 2600.00 | 3113.33 | 2963.08 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 66.00 | 2600.00 | 3113.33 | 2963.08 |
| ===== | 519-03050 | Thin Bonded Overlay (Poly Conc) | | Cubic Foot | ===== | | |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 1,530.00 | 125.00 | 138.65 | 110.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 1,530.00 | 125.00 | 138.65 | 110.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 1,530.00 | 125.00 | 138.65 | 110.00 |
| ===== | 601-01000 | Conc CL B | | Cubic Yard | ===== | | |
| STM021A-002 | | SH 21 M.P. 137.6 TO M.P. 139. | 02/09/12 | 3.75 | 500.00 | 2222.48 | 399.11 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 601-01000 | Conc CL B | | Cubic Yard | ===== | ===== | ===== |
| NH0502-065 | | US 50 MONTROSE COUNTY MM 103. | 03/15/12 | 7.00 | 560.00 | 658.88 | 200.00 |
| FSA1151-027 | | SH 115A M.P.40.4 TO 44.0 | 03/29/12 | 4.00 | 500.00 | 523.84 | 451.74 |
| NH0501-059 - Heater/Remix | | US 50 MP36 TO 68 AND SH141 MP | 03/29/12 | 4.00 | 200.00 | 1192.53 | 2020.13 |
| NH0501-059 - Mill/Fill | | US 50 MP36 TO 68 AND SH141 MP | | | | | |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 18.75 | 458.40 | 833.98 | 522.02 |
| FSA 1602-132 | | US 160 WEST OF PAGOSA SPRINGS | 04/26/12 | 25.30 | 500.00 | 860.00 | 400.00 |
| NH0505-046 | | US 50 HASTY AND MCCLAVE | 05/17/12 | 3.00 | 700.00 | 1138.49 | 615.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 28.30 | 521.20 | 913.38 | 422.79 |
| SHE2854-128 | | US 285, E. OF CONIFER, JEFFER | 07/19/12 | 20.00 | 600.00 | 269.41 | 100.00 |
| SHE 0761-215 | | I 76 BROMLEY TO LOCHBUIE | 08/23/12 | 40.00 | 350.00 | 160.46 | 148.35 |
| C007A-016 | | SH 7 BUSINESS ROUTE IN ALLENS | 08/30/12 | 17.00 | 550.00 | 780.50 | 1000.00 |
| STA0131-059 | | SH13 NORTH OF 14 MILE CREEK | 09/06/12 | 68.00 | 500.00 | 779.32 | 675.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 145.00 | 478.28 | 584.99 | 488.51 |
| MTCE0702-328 | | SH 70 MM 114.020 TO MM 117.27 | 10/18/12 | 10.00 | 800.00 | 389.16 | 267.45 |
| STA0504-066 | | US50B IN ROCKY FORD & LA JUNT | 12/06/12 | 2.00 | 180.00 | 883.15 | 317.75 |
| SHE1151-024 | | SH115 & US50 IN FREMONT COUNT | 12/20/12 | 62.00 | 600.00 | 488.98 | 335.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 74.00 | 615.68 | 488.90 | 325.41 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 266.05 | 519.66 | 577.38 | 437.88 |
| ===== | 601-01010 | Conc CL BZ | | Cubic Yard | ===== | ===== | ===== |
| NH1601-065 | | US 160 FROM MANCOS HILL WEST | 05/17/12 | 85.00 | 500.00 | 368.83 | 370.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 85.00 | 500.00 | 368.83 | 370.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 85.00 | 500.00 | 368.83 | 370.00 |
| ===== | 601-01025 | Conc CL B (Misc) | | Cubic Yard | ===== | ===== | ===== |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 50.00 | 650.00 | 329.73 | 280.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 50.00 | 650.00 | 329.73 | 280.00 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 601-01025 | Conc CL B (Misc) | | Cubic Yard | ===== | | |
| SHE 0701-215 | | I-70 MP 87 - 110 IN GARFIELD | 12/13/12 | 55.00 | 400.00 | 359.00 | 359.00 |
| SHE 0821-096 | | SH 82 MP 12.5-19.5 GARFIELD & | 12/13/12 | 81.00 | 300.00 | 442.50 | 560.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | ----- | ----- | ----- | ----- |
| | | | | 136.00 | 340.44 | 421.34 | 478.71 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | ===== | ===== | ===== | ===== |
| | | | | 186.00 | 423.66 | 368.18 | 425.30 |
| ===== | 601-01050 | Conc CL B (Wall) | | Cubic Yard | ===== | | |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 27.00 | 700.00 | 508.91 | 369.93 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | ----- | ----- | ----- | ----- |
| | | | | 27.00 | 700.00 | 508.91 | 369.93 |
| C0703-378 | | CR 314, I-70 FRONTAGE RD, IDA | 05/10/12 | 213.00 | 450.00 | 281.29 | 330.00 |
| C 133A-040 | | SH 133 MP 43 IN PITKIN COUNTY | 06/28/12 | 17.00 | 1000.00 | 1480.33 | 1450.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | ----- | ----- | ----- | ----- |
| | | | | 230.00 | 490.65 | 349.01 | 412.78 |
| C 0701-217 | | I-70 MP 93.9, NORTH FRONTAGE | 08/06/12 | 59.00 | 444.55 | 736.07 | 620.00 |
| BR0243-083 | | REGION 2, EL PASO COUNTY, US- | 08/23/12 | 35.00 | 400.00 | 763.18 | 694.52 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | ----- | ----- | ----- | ----- |
| | | | | 94.00 | 427.96 | 746.17 | 647.75 |
| C0821-095 | | SH82 MP0.068, US6 & LAUREL_GA | 10/04/12 | 3.00 | 1050.00 | 3025.80 | 600.00 |
| FSA083A-040 | | SH 83 @ RAFTER RD, FRANKTOWN, | 10/11/12 | 9.00 | 575.00 | 775.00 | 1000.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | ----- | ----- | ----- | ----- |
| | | | | 12.00 | 693.75 | 1578.86 | 900.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | ===== | ===== | ===== | ===== |
| | | | | 363.00 | 496.70 | 516.18 | 486.55 |
| ===== | 601-03000 | Conc CL D | | Cubic Yard | ===== | | |
| STA095A-012 | | SH 95 (SHERIDAN): 68TH AVE TO | 02/09/12 | 9.00 | 800.00 | 385.57 | 210.00 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 601-03000 | Conc CL D | | Cubic Yard | ===== | ===== | ===== |
| FSA 0061-082 | | US 6 STERLING VIADUCT | 02/16/12 | 260.00 | 500.00 | 512.50 | 425.00 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 344.10 | 345.00 | 480.93 | 415.00 |
| NH0502-065 | | US 50 MONTROSE COUNTY MM 103. | 03/15/12 | 343.00 | 300.00 | 281.28 | 300.00 |
| FSA1151-027 | | SH 115A M.P.40.4 TO 44.0 | 03/29/12 | 41.00 | 350.00 | 483.77 | 522.91 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 997.10 | 374.25 | 408.46 | 380.63 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 19.00 | 370.00 | 872.02 | 545.00 |
| STA009A-033 | | SH 9 SOUTH OF HARTSEL | 05/03/12 | 48.00 | 600.00 | 718.09 | 752.26 |
| STA145A-054 | | SH 145 NORTH OF RICO & NEAR T | 06/28/12 | 6.00 | 500.00 | 1467.50 | 1300.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 73.00 | 531.92 | 845.86 | 743.34 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 30.00 | 294.00 | 259.16 | 259.16 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 30.00 | 294.00 | 259.16 | 259.16 |
| FSA083A-040 | | SH 83 @ RAFTER RD, FRANKTOWN, | 10/11/12 | 6.00 | 500.00 | 953.33 | 1000.00 |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 511.00 | 300.00 | 350.80 | 360.00 |
| STA 0702-324 | | I-70:COPPER-SUMMIT BIKE PATH | 12/06/12 | 20.00 | 850.00 | 1101.20 | 700.00 |
| SHE1151-024 | | SH115 & US50 IN FREMONT COUNT | 12/20/12 | 85.00 | 650.00 | 404.53 | 355.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 622.00 | 367.44 | 382.95 | 376.42 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 1,722.10 | 377.08 | 410.73 | 392.37 |
| ===== | 601-03027 | Conc CL D (Spec) | | Cubic Yard | ===== | ===== | ===== |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 25.00 | 500.00 | 742.83 | 860.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 25.00 | 500.00 | 742.83 | 860.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 25.00 | 500.00 | 742.83 | 860.00 |
| ===== | 601-03030 | Conc CL D (Box) | | Cubic Yard | ===== | ===== | ===== |
| NH0243-080 | | US 24 & ELBERT ROAD INTERSECT | 02/16/12 | 75.00 | 450.00 | 473.48 | 382.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 75.00 | 450.00 | 473.48 | 382.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== 601-03030 | 601-03030 | Conc CL D (Box) | | Cubic Yard | ===== | | |
| BR1251-007 | | SH 125 NORTH OF WALDEN, JACKS | 04/05/12 | 755.00 | 525.00 | 503.18 | 600.00 |
| FSA069A-027 | | SH 69 SOUTH OF WESTCLIFFE, CO | 04/26/12 | 545.00 | 400.00 | 437.15 | 349.20 |
| HPP0241-058 | | SH 24 MM 168-172 | 06/14/12 | 21.00 | 500.00 | 859.63 | 850.00 |
| FBR120A-010 | | ON SH 120 IN FREMONT COUNTY | 06/28/12 | 14.00 | 500.00 | 857.26 | 480.50 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 1,335.00 | 473.31 | 474.73 | 500.29 |
| STA1381-007 | | US 138 FROM STERLING TO NEBRA | 08/30/12 | 185.00 | 500.00 | 693.75 | 575.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 185.00 | 500.00 | 693.75 | 575.00 |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 185.00 | 400.00 | 454.04 | 481.20 |
| FBR050-005 | | SH 350 MP 8.608 AND SH 239 MP | 10/11/12 | 348.00 | 550.00 | 516.16 | 459.88 |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 318.00 | 400.00 | 614.92 | 590.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 851.00 | 461.34 | 542.77 | 513.14 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 2,446.00 | 470.45 | 510.17 | 506.79 |
| ===== 601-03040 | 601-03040 | Conc CL D (Bridge) | | Cubic Yard | ===== | | |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 3,818.00 | 450.00 | 434.40 | 450.00 |
| FBR0362-032 | | SH 36, EAST OF STRASBURG | 01/26/12 | 258.00 | 450.00 | 798.70 | 540.00 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 1,045.00 | 420.00 | 414.36 | 365.00 |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 873.00 | 500.00 | 472.18 | 335.99 |
| NH0504-063 | | US 50 M.P. 359.00 TO M.P. 366 | 03/08/12 | 17.00 | 325.00 | 382.78 | 374.30 |
| IM0702-314 | | I-70 MM 130.5 TO MM 139.5 | 03/22/12 | 5.00 | 1000.00 | 748.65 | 1229.58 |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 352.00 | 550.00 | 659.41 | 510.80 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 6,368.00 | 457.56 | 456.89 | 427.84 |
| FBR0253-218 | | I-25 FRONTAGE ROAD BR MP 249. | 04/26/12 | 371.00 | 525.00 | 460.38 | 405.00 |
| STA R400-272 | | I25 S OF CARR & I76 LONG BRID | 04/26/12 | 10.00 | 425.00 | 900.00 | 1300.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|--|----------------------------------|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== 601-03040 Conc CL D (Bridge) Cubic Yard ===== | | | | | | | |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 140.00 | 450.00 | 287.40 | 210.00 |
| C0703-378 | | CR 314, I-70 FRONTAGE RD, IDA | 05/10/12 | 350.00 | 500.00 | 476.88 | 465.00 |
| NH1601-065 | | US 160 FROM MANCOS HILL WEST | 05/17/12 | 23.00 | 900.00 | 818.47 | 821.00 |
| FBR0343-034 - In Place Const. | | ON US 34 EAST OF WRAY | 05/17/12 | 444.00 | 575.00 | 680.10 | 612.00 |
| FBR0343-034 - Slide in Const. | | ON US 34 EAST OF WRAY | | | | | |
| FSAR600-378 | | SH88B ARAPAHOE RD CORRIDOR | 05/31/12 | 36.00 | 600.00 | 573.17 | 490.00 |
| FBR120A-010 | | ON SH 120 IN FREMONT COUNTY | 06/28/12 | 968.00 | 350.00 | 592.77 | 408.00 |
| WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | | 2,342.00 | 458.34 | 542.45 | 435.50 |
| | | | | | | | |
| BR157A-011 | | US 36 AND SH 157 IN BOULDER C | 07/26/12 | 12.00 | 600.00 | 1520.00 | 1560.00 |
| FBR200-181 | | ON SH 266 MP 2.63 & 2.66 AND | 07/31/12 | 666.00 | 460.00 | 900.00 | 900.00 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 307.00 | 425.00 | 456.50 | 425.00 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 781.00 | 584.00 | 681.95 | 681.95 |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 655.00 | 500.00 | 466.26 | 505.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 1,700.00 | 1325.00 | 454.18 | 454.18 |
| WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | | 4,121.00 | 844.49 | 514.72 | 582.26 |
| | | | | | | | |
| FBR0704-227 | | I-70 FRONTAGE ROAD WEST OF LI | 12/06/12 | 163.00 | 500.00 | 601.34 | 543.83 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 1,049.00 | 513.39 | 538.95 | 538.95 |
| WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | | 1,212.00 | 511.59 | 575.33 | 539.61 |
| WEIGHTED AVERAGE FOR THE YEAR | | | | 14,043.00 | 575.90 | 487.15 | 484.15 |
| ===== 601-03041 Conc CL D (Bridge) (Spec) Cubic Yard ===== | | | | | | | |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 20.00 | 900.00 | 780.22 | 560.00 |
| STA3501-011 | | SH 350, M.P. 63.7 TO M.P. 72. | 01/26/12 | 3.00 | 1500.00 | 3123.74 | 3000.00 |
| NH 1601-064 | | MONTEZUMA COUNTY | 02/09/12 | 11.00 | 900.00 | 514.44 | 480.00 |
| IM0252-409 | | I-25, M.P. 124.1 TO M.P. 138. | 03/08/12 | 278.00 | 425.00 | 325.14 | 230.43 |
| NH0504-063 | | US 50 M.P. 359.00 TO M.P. 366 | 03/08/12 | 23.00 | 350.00 | 601.37 | 588.19 |
| WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | | 335.00 | 473.43 | 436.87 | 307.67 |
| | | | | | | | |
| BR0251-341 | | I-25/US 50/SH 47 INTERCHANGE | 05/03/12 | 23.00 | 250.00 | 599.31 | 434.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 601-03041 | Conc CL D (Bridge) (Spec) | | Cubic Yard | ===== | ===== | ===== |
| NH1601-065 | | US 160 FROM MANCOS HILL WEST | 05/17/12 | 3.00 | 1250.00 | 1725.50 | 1731.00 |
| BRR600-412 | | VARIOUS BRIDGES IN REGION 6 | 05/17/12 | 672.00 | 585.00 | 565.60 | 325.00 |
| STU391A-010 | | KIPLING (SH391) 38TH TO I70 | 06/28/12 | 31.00 | 275.00 | 1414.20 | 1300.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 729.00 | 563.98 | 604.72 | 375.69 |
| MTCE R100-193 | | SH9 OVER I-70, FRISCO, SUMMIT | 07/05/12 | 22.00 | 850.00 | 913.20 | 640.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 22.00 | 850.00 | 913.20 | 640.00 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 116.00 | 1100.00 | 642.45 | 700.00 |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE | 11/29/12 | 115.00 | 550.00 | 460.58 | 310.00 |
| BR0252-422 | | I-25 MM 102.139 TO MM 142.801 | 11/29/12 | 170.40 | 800.00 | 1204.98 | 585.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 401.40 | 815.07 | 884.33 | 539.45 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 1,487.40 | 615.58 | 662.93 | 408.47 |
| ===== | 601-03050 | Conc CL D (Wall) | | Cubic Yard | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 3,723.00 | 400.00 | 322.25 | 240.00 |
| FSA1151-027 | | SH 115A M.P.40.4 TO 44.0 | 03/29/12 | 291.00 | 400.00 | 414.51 | 379.30 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 4,014.00 | 400.00 | 331.35 | 250.10 |
| C0703-378 | | CR 314, I-70 FRONTAGE RD, IDA | 05/10/12 | 65.00 | 550.00 | 172.96 | 330.00 |
| HPP0241-058 | | SH 24 MM 168-172 | 06/14/12 | 40.00 | 700.00 | 671.94 | 830.00 |
| FBR120A-010 | | ON SH 120 IN FREMONT COUNTY | 06/28/12 | 17.00 | 500.00 | 714.21 | 458.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 122.00 | 592.21 | 456.56 | 511.77 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 88.20 | 450.00 | 460.81 | 415.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 125.00 | 463.00 | 664.41 | 664.41 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 213.20 | 457.62 | 495.09 | 561.23 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 601-03050 | Conc CL D (Wall) | | Cubic Yard | ===== | | |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 123.00 | 460.00 | 467.60 | 445.00 |
| FBR050-005 | | SH 350 MP 8.608 AND SH 239 MP | 10/11/12 | 113.00 | 550.00 | 564.18 | 575.98 |
| IM0703-389 | | CLEAR CREEK COUNTY | 10/22/12 | 722.00 | 750.00 | 735.46 | 735.46 |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE | 11/29/12 | 93.00 | 500.00 | 529.01 | 450.00 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 409.00 | 724.85 | 742.68 | 742.68 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 1,460.00 | 687.12 | 606.04 | 682.49 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 5,809.20 | 478.31 | 371.07 | 375.68 |
| ===== | 601-03540 | Conc CL DT (Deck Topping) | | Cubic Yard | ===== | | |
| BR160A-022 | | AT SH 160/US 550 INTERSECTION | 01/26/12 | 84.00 | 520.00 | 957.50 | 670.00 |
| IM 0702-321 | | I-70 MP 117 TO MP 126.5 IN GA | 02/02/12 | 133.00 | 275.00 | 310.10 | 250.00 |
| IM0702-314 | | I-70 MM 130.5 TO MM 139.5 | 03/22/12 | 20.00 | 364.00 | 421.28 | 855.12 |
| STM 094A-032 | | SH94, M.P. 0.0 TO M.P. 17.2 , | 03/22/12 | 25.00 | 530.00 | 778.12 | 748.61 |
| FSA1151-027 | | SH 115A M.P.40.4 TO 44.0 | 03/29/12 | 143.00 | 325.00 | 364.39 | 369.27 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 405.00 | 363.60 | 485.83 | 439.88 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 244.00 | 500.00 | 367.54 | 215.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 244.00 | 500.00 | 367.54 | 215.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 649.00 | 414.88 | 437.62 | 355.34 |
| ===== | 601-03550 | Conc CL DTR | | Cubic Yard | ===== | | |
| MTCE R500-122 | | US24 STRUCTURE# I-13-D MP221. | 02/09/12 | 26.00 | 1100.00 | 1100.50 | 800.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 26.00 | 1100.00 | 1100.50 | 800.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 26.00 | 1100.00 | 1100.50 | 800.00 |
| ===== | 601-04000 | Conc CL E | | Cubic Yard | ===== | | |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 191.00 | 750.00 | 895.34 | 840.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 601-04000 | Conc CL E | | Cubic Yard | ===== | | |
| MTCE 0253-224 | | I-25 MP 257.0 TO MP 290.05 | 06/28/12 | 1,323.00 | 400.00 | 498.79 | 488.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 1,514.00 | 444.15 | 535.86 | 532.41 |
| BR157A-011 | | US 36 AND SH 157 IN BOULDER C | 07/26/12 | 47.00 | 341.00 | 716.67 | 350.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 47.00 | 341.00 | 716.67 | 350.00 |
| C224A-001 | | ON BROADWAY, NORTH OF 70TH, C | 11/15/12 | 15.60 | 500.00 | 985.29 | 1328.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 15.60 | 500.00 | 985.29 | 1328.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 1,576.60 | 441.63 | 546.90 | 534.84 |
| ===== | 601-05000 | Conc CL H | | Cubic Yard | ===== | | |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 636.00 | 500.00 | 395.98 | 425.00 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 636.00 | 500.00 | 395.98 | 425.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 636.00 | 500.00 | 395.98 | 425.00 |
| ===== | 601-05001 | Conc CL H (Bridge) | | Cubic Yard | ===== | | |
| BR157A-011 | | US 36 AND SH 157 IN BOULDER C | 07/26/12 | 282.00 | 650.00 | 837.00 | 550.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 282.00 | 650.00 | 837.00 | 550.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 282.00 | 650.00 | 837.00 | 550.00 |
| ===== | 601-05012 | Conc CL KS | | Cubic Yard | ===== | | |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 542.00 | 550.00 | 492.14 | 425.00 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 542.00 | 550.00 | 492.14 | 425.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 542.00 | 550.00 | 492.14 | 425.00 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 298

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 601-05016 | Conc CL P | | Cubic Yard | ===== | | |
| NH0342-054 | | US 34 EAST OF GREELEY | 05/24/12 | 228.00 | 300.00 | 198.93 | 125.70 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 228.00 | 300.00 | 198.93 | 125.70 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 228.00 | 300.00 | 198.93 | 125.70 |
| ===== | 601-05045 | Conc CL S40 | | Cubic Yard | ===== | | |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 1,062.00 | 1072.00 | 1297.07 | 1297.07 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 1,062.00 | 1072.00 | 1297.07 | 1297.07 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 1,062.00 | 1072.00 | 1297.07 | 1297.07 |
| ===== | 601-05050 | Conc CL S50 | | Cubic Yard | ===== | | |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 523.00 | 600.00 | 356.97 | 460.00 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 523.00 | 600.00 | 356.97 | 460.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 523.00 | 600.00 | 356.97 | 460.00 |
| ===== | 601-05900 | Conc SC | | Cubic Yard | ===== | | |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE | 11/29/12 | 45.00 | 600.00 | 1098.39 | 1000.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 45.00 | 600.00 | 1098.39 | 1000.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 45.00 | 600.00 | 1098.39 | 1000.00 |
| ===== | 601-06020 | Conc (Patching) (Polymer) | | Cubic Yard | ===== | | |
| FSA 0061-082 | | US 6 STERLING VIADUCT | 02/16/12 | 0.26 | 10000.00 | 23825.00 | 17000.00 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 0.26 | 10000.00 | 23825.00 | 17000.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 0.26 | 10000.00 | 23825.00 | 17000.00 |
| ===== | 601-06100 | Conc (Patching) | | Cubic Yard | ===== | | |
| STA095A-012 | | SH 95 (SHERIDAN): 68TH AVE TO | 02/09/12 | 5.00 | 2000.00 | 1661.68 | 1400.00 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 5.00 | 2000.00 | 1661.68 | 1400.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 601-06100 | Conc (Patching) | | Cubic Yard | ===== | | |
| STA009A-033 | | SH 9 SOUTH OF HARTSEL | 05/03/12 | 5.00 | 2000.00 | 3364.41 | 1053.16 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 5.00 | 2000.00 | 3364.41 | 1053.16 |
| IM2706-035 | | I-270 VASQUEZ TO I-76 | 07/12/12 | 5.50 | 2000.00 | 3646.18 | 3776.43 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 5.50 | 2000.00 | 3646.18 | 3776.43 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 15.50 | 2000.00 | 2848.56 | 2131.37 |
| ===== | 601-06150 | Conc (Patching) | | Sq Foot | ===== | | |
| BR160A-022 | | AT SH 160/US 550 INTERSECTION | 01/26/12 | 18.00 | 120.00 | 162.00 | 44.00 |
| IM0702-314 | | I-70 MM 130.5 TO MM 139.5 | 03/22/12 | 360.00 | 100.00 | 24.19 | 37.74 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 378.00 | 100.95 | 33.80 | 38.04 |
| STU391A-010 | | KIPLING (SH391) 38TH TO I70 | 06/28/12 | 50.00 | 105.00 | 85.60 | 85.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 50.00 | 105.00 | 85.60 | 85.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 428.00 | 101.43 | 41.00 | 43.52 |
| ===== | 601-06300 | Cement Grout | | Cubic Foot | ===== | | |
| ER 0241-059 | | US 24 MP 165-166.5 | 07/18/12 | 5,000.00 | 10.00 | 12.00 | 12.00 |
| ER067A-031 | | SH67, MP 52.7 LAT 38D45'2.90" | 08/22/12 | 1,082.00 | 85.00 | 85.00 | 85.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 6,082.00 | 23.34 | 19.13 | 24.99 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 6,082.00 | 23.34 | 19.13 | 24.99 |
| ===== | 601-07000 | Conc Retaining Wall | | Sq Foot | ===== | | |
| SHE1151-024 | | SH115 & US50 IN FREMONT COUNT | 12/20/12 | 1,127.00 | 75.00 | 36.39 | 39.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 1,127.00 | 75.00 | 36.39 | 39.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 1,127.00 | 75.00 | 36.39 | 39.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|---|---------------------------------------|----------|--------------------------|------------|-------------|-------------|
| ===== | 601-10250 | Slab Jacking | | Pound | ===== | ===== | ===== |
| BR0251-341 | | I-25/US 50/SH 47 INTERCHANGE | 05/03/12 | 22,000.00 | 7.00 | 8.82 | 9.65 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 22,000.00 | 7.00 | 8.82 | 9.65 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 22,000.00 | 7.00 | 8.82 | 9.65 |
| ===== | 601-10400 | Drilled Hole | | Each | ===== | ===== | ===== |
| C0703-393 | | INTERSTATE I-70 WB BORE AND R | 09/10/12 | 115.00 | 95.92 | 93.69 | 78.38 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 115.00 | 95.92 | 93.69 | 78.38 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 115.00 | 95.92 | 93.69 | 78.38 |
| ===== | 601-21010 | Precast Concrete Unit | | Cubic Yard | ===== | ===== | ===== |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE | 11/29/12 | 301.00 | 1250.00 | 1510.01 | 1700.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 301.00 | 1250.00 | 1510.01 | 1700.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 301.00 | 1250.00 | 1510.01 | 1700.00 |
| ===== | 601-25735 | Precast Deck Panel (3.5 In) | | Sq Yard | ===== | ===== | ===== |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 1,605.00 | 100.00 | 103.39 | 103.39 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 1,605.00 | 100.00 | 103.39 | 103.39 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 1,052.00 | 122.08 | 116.19 | 116.19 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 1,052.00 | 122.08 | 116.19 | 116.19 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 2,657.00 | 108.74 | 108.46 | 108.46 |
| ===== | 601-25905 | Tunnel Frmwrk (Furn Only) | | Lump Sum (Spec Year 1989 | ===== | ===== | ===== |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 1.00 | 1569185.80 | 1573033.50 | 1573033.50 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 1.00 | 1569185.80 | 1573033.50 | 1573033.50 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 1.00 | 1569185.80 | 1573033.50 | 1573033.50 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 601-40005 | Cut Stone Veneer | | Sq Foot | ===== | | |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 2,203.00 | 27.50 | 28.72 | 27.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 2,203.00 | 27.50 | 28.72 | 27.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 2,203.00 | 27.50 | 28.72 | 27.00 |
| ===== | 601-40010 | Masonry Wall | | Sq Foot | ===== | | |
| FSAR600-378 | | SH88B ARAPAHOE RD CORRIDOR | 05/31/12 | 2,471.00 | 10.00 | 33.02 | 31.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 2,471.00 | 10.00 | 33.02 | 31.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 2,471.00 | 10.00 | 33.02 | 31.00 |
| ===== | 601-40250 | Bridge Deck Finish (Saw Grv) | | Sq Yard | ===== | | |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 2,212.00 | 3.00 | 3.80 | 3.90 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 2,212.00 | 3.00 | 3.80 | 3.90 |
| FBR0852-107-Steel Alt. FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 3,676.00 | 5.00 | 4.02 | 3.07 |
| | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 3,676.00 | 5.00 | 4.02 | 3.07 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 5,888.00 | 4.25 | 3.92 | 3.46 |
| ===== | 601-40300 | Struct Conc Coating | | Sq Yard | ===== | | |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 1,300.00 | 20.00 | 13.60 | 12.49 |
| IM0702-314 | | I-70 MM 130.5 TO MM 139.5 | 03/22/12 | 843.00 | 10.00 | 13.66 | 3.63 |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 297.00 | 12.00 | 12.99 | 3.68 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 2,440.00 | 15.57 | 13.56 | 8.36 |
| IM0761-208 | | I-76 FROM FEDERAL TO I-25 | 04/05/12 | 60.00 | 10.00 | 25.14 | 10.78 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 601-40300 | Struct Conc Coating | | Sq Yard | ===== | ===== | ===== |
| FBR0253-218 | | I-25 FRONTAGE ROAD BR MP 249. | 04/26/12 | 528.00 | 10.00 | 10.99 | 9.10 |
| C0703-378 | | CR 314, I-70 FRONTAGE RD, IDA | 05/10/12 | 778.00 | 4.00 | 9.91 | 11.00 |
| FSAR600-378 | | SH88B ARAPAHOE RD CORRIDOR | 05/31/12 | 89.00 | 10.00 | 25.23 | 11.75 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 1,455.00 | 6.79 | 12.03 | 10.35 |
| BR157A-011 | | US 36 AND SH 157 IN BOULDER C | 07/26/12 | 704.00 | 10.00 | 9.73 | 4.20 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 640.00 | 10.00 | 11.16 | 14.29 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 2,115.00 | 12.00 | 9.68 | 9.68 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 3,459.00 | 11.22 | 10.23 | 9.12 |
| IM0703-389 | | CLEAR CREEK COUNTY | 10/22/12 | 1,245.00 | 10.00 | 9.42 | 9.42 |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE | 11/29/12 | 503.00 | 10.00 | 14.41 | 10.00 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 4,425.00 | 9.54 | 10.01 | 10.01 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 6,173.00 | 9.67 | 11.27 | 9.89 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 13,527.00 | 10.82 | 12.21 | 9.47 |
| ===== | 601-40400 | Struct Conc Stain | | Sq Yard | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 26,165.00 | 7.00 | 10.59 | 7.00 |
| FSA1151-027 | | SH 115A M.P.40.4 TO 44.0 | 03/29/12 | 593.00 | 3.00 | 10.11 | 8.93 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 26,758.00 | 6.91 | 10.58 | 7.04 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 2,688.00 | 6.00 | 9.45 | 9.45 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 2,688.00 | 6.00 | 9.45 | 9.45 |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 20.00 | 50.00 | 46.47 | 78.75 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 20.00 | 50.00 | 46.47 | 78.75 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 29,466.00 | 6.86 | 10.58 | 7.31 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---|----------------------------------|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== 601-40900 Paint Existing Structure LUMP SUM ===== | | | | | | | |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 1.00 | 100000.00 | 14345.35 | 6500.00 |
| | WEIGHTED AVERAGE FOR THE FIRST | QUARTER | | 1.00 | 100000.00 | 14345.35 | 6500.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 1.00 | 100000.00 | 14345.35 | 6500.00 |
| ===== 602-00000 Reinf Steel Pound ===== | | | | | | | |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 28,262.00 | 0.80 | 0.71 | 0.70 |
| FBR0362-032 | | SH 36, EAST OF STRASBURG | 01/26/12 | 1,173.00 | 0.75 | 1.05 | 0.70 |
| MTCE R500-122 | | US24 STRUCTURE# I-13-D MP221. | 02/09/12 | 1,872.00 | 1.50 | 2.48 | 1.65 |
| FSA 0061-082 | | US 6 STERLING VIADUCT | 02/16/12 | 17,605.00 | 1.50 | 1.50 | 1.50 |
| NH0243-080 | | US 24 & ELBERT ROAD INTERSECT | 02/16/12 | 5,294.00 | 1.00 | 1.06 | 0.95 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 102,008.00 | 0.80 | 0.75 | 0.74 |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 88,440.00 | 1.00 | 0.97 | 0.84 |
| NH0502-065 | | US 50 MONTROSE COUNTY MM 103. | 03/15/12 | 11,020.00 | 1.00 | 1.32 | 1.49 |
| FSA1151-027 | | SH 115A M.P.40.4 TO 44.0 | 03/29/12 | 28,931.00 | 1.00 | 0.92 | 0.93 |
| | WEIGHTED AVERAGE FOR THE FIRST | QUARTER | | 284,605.00 | 0.94 | 0.88 | 0.87 |
| BR1251-007 | | SH 125 NORTH OF WALDEN, JACKS | 04/05/12 | 174,694.00 | 0.90 | 0.73 | 0.75 |
| FBR0253-218 | | I-25 FRONTAGE ROAD BR MP 249. | 04/26/12 | 15,335.00 | 1.00 | 0.86 | 0.74 |
| FSA 1602-132 | | US 160 WEST OF PAGOSA SPRINGS | 04/26/12 | 1,351.00 | 1.50 | 2.75 | 2.50 |
| FSA069A-027 | | SH 69 SOUTH OF WESTCLIFFE, CO | 04/26/12 | 68,415.00 | 0.80 | 1.09 | 1.09 |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 3,551.00 | 2.00 | 2.84 | 2.10 |
| C0703-378 | | CR 314, I-70 FRONTAGE RD, IDA | 05/10/12 | 16,288.00 | 1.00 | 0.93 | 0.75 |
| NH0505-046 | | US 50 HASTY AND MCCLAVE | 05/17/12 | 93.00 | 0.90 | 4.44 | 6.00 |
| HPP0241-058 | | SH 24 MM 168-172 | 06/14/12 | 3,586.00 | 2.20 | 1.20 | 1.00 |
| C 133A-040 | | SH 133 MP 43 IN PITKIN COUNTY | 06/28/12 | 750.00 | 3.00 | 1.67 | 1.00 |
| | WEIGHTED AVERAGE FOR THE SECOND | QUARTER | | 284,063.00 | 0.93 | 0.92 | 0.86 |
| C 0701-217 | | I-70 MP 93.9, NORTH FRONTAGE | 08/06/12 | 13,016.00 | 0.73 | 1.09 | 1.00 |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 19,497.00 | 3.99 | 1.07 | 1.07 |
| BR0243-083 | | REGION 2, EL PASO COUNTY, US- | 08/23/12 | 4,026.00 | 1.10 | 2.10 | 2.41 |
| STA0131-059 | | SH13 NORTH OF 14 MILE CREEK | 09/06/12 | 3,993.00 | 2.00 | 1.81 | 1.25 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 157,567.00 | 1.00 | 0.76 | 0.76 |
| | WEIGHTED AVERAGE FOR THE THIRD | QUARTER | | 198,099.00 | 1.30 | 1.05 | 0.85 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 602-00000 | Reinf Steel | | Pound | ===== | | |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 21,270.00 | 1.05 | 1.07 | 1.10 |
| FBR050-005 | | SH 350 MP 8.608 AND SH 239 MP | 10/11/12 | 128,826.00 | 1.20 | 0.88 | 0.72 |
| FSA083A-040 | | SH 83 @ RAFTER RD, FRANKTOWN, | 10/11/12 | 800.00 | 2.00 | 1.78 | 2.00 |
| IM0703-389 | | CLEAR CREEK COUNTY | 10/22/12 | 89,382.00 | 1.00 | 0.98 | 0.98 |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 75,592.00 | 1.10 | 1.02 | 0.85 |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE | 11/29/12 | 292.00 | 0.85 | 1.55 | 1.80 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 41,571.00 | 0.87 | 0.97 | 0.97 |
| SHE 0821-196 | | SH 82 MP 12.5-19.5 GARFIELD & | 12/13/12 | 1,700.00 | 1.00 | 1.05 | 1.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 359,433.00 | 1.08 | 0.95 | 0.87 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 1,126,200.00 | 1.05 | 0.92 | 0.86 |
| ===== | 602-00020 | Reinf Steel (Epoxy) | | Pound | ===== | | |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 1,283,272.00 | 0.80 | 0.87 | 0.84 |
| BR160A-022 | | AT SH 160/US 550 INTERSECTION | 01/26/12 | 1,006.00 | 1.20 | 2.41 | 1.30 |
| FBR0362-032 | | SH 36, EAST OF STRASBURG | 01/26/12 | 62,383.00 | 0.90 | 0.85 | 0.85 |
| STA095A-012 | | SH 95 (SHERIDAN): 68TH AVE TO | 02/09/12 | 600.00 | 2.00 | 8.19 | 10.50 |
| NH0243-080 | | US 24 & ELBERT ROAD INTERSECT | 02/16/12 | 2,225.00 | 1.00 | 1.34 | 1.10 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 179,866.00 | 0.90 | 0.89 | 0.96 |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 63,678.00 | 1.10 | 1.11 | 0.98 |
| IM0252-409 | | I-25, M.P. 124.1 TO M.P. 138. | 03/08/12 | 6,928.00 | 0.90 | 1.95 | 1.84 |
| NH0504-063 | | US 50 M.P. 359.00 TO M.P. 366 | 03/08/12 | 2,837.00 | 1.50 | 3.82 | 3.74 |
| IM0702-314 | | I-70 MM 130.5 TO MM 139.5 | 03/22/12 | 400.00 | 2.50 | 2.73 | 3.63 |
| STM 094A-032 | | SH94, M.P. 0.0 TO M.P. 17.2 , | 03/22/12 | 618.00 | 0.86 | 3.91 | 2.67 |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 61,394.00 | 1.20 | 1.14 | 1.12 |
| FSA1151-027 | | SH 115A M.P.40.4 TO 44.0 | 03/29/12 | 7,662.00 | 2.00 | 1.50 | 1.82 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 1,672,869.00 | 0.85 | 0.91 | 0.89 |
| FBR0253-218 | | I-25 FRONTAGE ROAD BR MP 249. | 04/26/12 | 69,239.00 | 1.20 | 0.99 | 0.88 |
| STA R400-272 | | I25 S OF CARR & I76 LONG BRID | 04/26/12 | 317.00 | 1.00 | 2.67 | 4.00 |
| FSA069A-027 | | SH 69 SOUTH OF WESTCLIFFE, CO | 04/26/12 | 2,519.00 | 1.70 | 1.33 | 1.43 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 22,119.00 | 1.00 | 1.19 | 1.30 |
| STA009A-033 | | SH 9 SOUTH OF HARTSEL | 05/03/12 | 1,974.00 | 0.80 | 2.08 | 1.56 |
| BR0251-341 | | I-25/US 50/SH 47 INTERCHANGE | 05/03/12 | 2,173.00 | 1.50 | 2.49 | 3.20 |
| C0703-378 | | CR 314, I-70 FRONTAGE RD, IDA | 05/10/12 | 67,430.00 | 1.05 | 1.02 | 1.00 |
| NH1601-065 | | US 160 FROM MANCOS HILL WEST | 05/17/12 | 1,625.00 | 3.10 | 2.85 | 2.90 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---|----------------------------------|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== 602-00020 Reinf Steel (Epoxy) Pound ===== | | | | | | | |
| BRR600-412 | | VARIOUS BRIDGES IN REGION 6 | 05/17/12 | 3,000.00 | 0.80 | 3.09 | 2.00 |
| FBR0343-034 - In Place Const. | | ON US 34 EAST OF WRAY | 05/17/12 | 68,700.00 | 1.00 | 1.41 | 1.35 |
| FBR0343-034 - Slide in Const. | | ON US 34 EAST OF WRAY | | | | | |
| NH0342-054 | | US 34 EAST OF GREELEY | 05/24/12 | 18,780.00 | 1.00 | 1.27 | 1.10 |
| FSAR600-378 | | SH88B ARAPAHOE RD CORRIDOR | 05/31/12 | 1,504.00 | 2.00 | 1.97 | 1.75 |
| STU391A-010 | | KIPLING (SH391) 38TH TO I70 | 06/28/12 | 500.00 | 3.00 | 4.15 | 4.50 |
| STA145A-054 | | SH 145 NORTH OF RICO & NEAR T | 06/28/12 | 89.00 | 3.00 | 8.00 | 5.00 |
| FBR120A-010 | | ON SH 120 IN FREMONT COUNTY | 06/28/12 | 323,168.00 | 0.80 | 1.01 | 0.97 |
| WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | | 583,137.00 | 0.93 | 1.07 | 1.04 |
| | | | | | | | |
| MTCE R100-193 | | SH9 OVER I-70, FRISCO, SUMMIT | 07/05/12 | 3,977.00 | 1.80 | 2.70 | 3.00 |
| IM2706-035 | | I-270 VASQUEZ TO I-76 | 07/12/12 | 300.00 | 1.50 | 5.40 | 5.40 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 285.00 | 0.85 | 3.56 | 1.30 |
| BR157A-011 | | US 36 AND SH 157 IN BOULDER C | 07/26/12 | 96,963.00 | 1.00 | 1.19 | 0.85 |
| FBRR200-181 | | ON SH 266 MP 2.63 & 2.66 AND | 07/31/12 | 117,241.00 | 1.50 | 1.00 | 1.00 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 256,773.00 | 1.00 | 0.96 | 1.10 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 172,702.00 | 1.03 | 1.13 | 1.13 |
| STA1381-007 | | US 138 FROM STERLING TO NEBRA | 08/30/12 | 47,828.00 | 1.00 | 1.30 | 1.10 |
| C007A-016 | | SH 7 BUSINESS ROUTE IN ALLENS | 08/30/12 | 962.00 | 3.00 | 1.74 | 1.50 |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 130,166.00 | 1.00 | 0.94 | 0.95 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 406,413.00 | 1.00 | 0.89 | 0.89 |
| WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | | 1,233,610.00 | 1.06 | 1.01 | 0.99 |
| | | | | | | | |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 15,770.00 | 1.20 | 1.28 | 1.30 |
| IM0703-389 | | CLEAR CREEK COUNTY | 10/22/12 | 5,595.00 | 1.25 | 1.34 | 1.34 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 2,700.00 | 0.90 | 2.26 | 2.50 |
| C224A-001 | | ON BROADWAY, NORTH OF 70TH, C | 11/15/12 | 1,119.00 | 1.00 | 1.89 | 4.00 |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE | 11/29/12 | 18,319.00 | 1.00 | 1.27 | 1.10 |
| BR0252-422 | | I-25 MM 102.139 TO MM 142.801 | 11/29/12 | 15,279.00 | 1.05 | 1.55 | 2.00 |
| FBR0704-227 | | I-70 FRONTAGE ROAD WEST OF LI | 12/06/12 | 28,640.00 | 1.50 | 1.08 | 0.88 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 224,700.00 | 0.99 | 1.12 | 1.12 |
| WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | | 312,122.00 | 1.05 | 1.22 | 1.18 |
| WEIGHTED AVERAGE FOR THE YEAR | | | | 3,801,738.00 | 0.95 | 0.98 | 0.97 |
| ===== 602-00060 Reinf Steel Splice Each ===== | | | | | | | |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 635.00 | 10.00 | 22.21 | 20.14 |
| WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | | 635.00 | 10.00 | 22.21 | 20.14 |
| WEIGHTED AVERAGE FOR THE YEAR | | | | 635.00 | 10.00 | 22.21 | 20.14 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 306

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 603-00001 | Annular Space Grouting | | Cubic Yard | ===== | | |
| FSA 1602-132 | | US 160 WEST OF PAGOSA SPRINGS | 04/26/12 | 10.00 | 550.00 | 237.50 | 145.00 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 1.00 | 550.00 | 505.11 | 330.00 |
| STA145A-054 | | SH 145 NORTH OF RICO & NEAR T | 06/28/12 | 20.00 | 550.00 | 393.00 | 500.00 |
| C 133A-040 | | SH 133 MP 43 IN PITKIN COUNTY | 06/28/12 | 88.00 | 450.00 | 367.33 | 270.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 119.00 | 476.05 | 368.10 | 298.66 |
| STA0741-018 | | SH 74 MP 4.69 AND 9.47 AT KIT | 10/11/12 | 44.00 | 350.00 | 494.49 | 365.21 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 44.00 | 350.00 | 494.49 | 365.21 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 163.00 | 442.02 | 401.33 | 316.62 |
| ===== | 603-00036 | Culvert Lining (36 In) | | Lin Foot | ===== | | |
| C 133A-040 | | SH 133 MP 43 IN PITKIN COUNTY | 06/28/12 | 389.00 | 350.00 | 302.67 | 275.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 389.00 | 350.00 | 302.67 | 275.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 389.00 | 350.00 | 302.67 | 275.00 |
| ===== | 603-00042 | Culvert Lining (42 Inch) | | Lin Foot | ===== | | |
| STA0741-018 | | SH 74 MP 4.69 AND 9.47 AT KIT | 10/11/12 | 420.00 | 210.00 | 247.90 | 184.99 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 420.00 | 210.00 | 247.90 | 184.99 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 420.00 | 210.00 | 247.90 | 184.99 |
| ===== | 603-00049 | Culvert Lining (48 Inch)(Special) | | Lin Foot | ===== | | |
| STA0741-018 | | SH 74 MP 4.69 AND 9.47 AT KIT | 10/11/12 | 106.00 | 310.00 | 925.77 | 647.74 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 106.00 | 310.00 | 925.77 | 647.74 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 106.00 | 310.00 | 925.77 | 647.74 |
| ===== | 603-00123 | Culvert Lining (120 In) | | Lin Foot | ===== | | |
| STA145A-054 | | SH 145 NORTH OF RICO & NEAR T | 06/28/12 | 215.00 | 2800.00 | 2611.50 | 2100.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 215.00 | 2800.00 | 2611.50 | 2100.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 215.00 | 2800.00 | 2611.50 | 2100.00 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 603-01125 | 12 In RCP (CIP) | | Lin Foot | ===== | | |
| FBR0362-032 | | SH 36, EAST OF STRASBURG | 01/26/12 | 62.00 | 100.00 | 61.08 | 71.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 62.00 | 100.00 | 61.08 | 71.00 |
| SHE1151-024 | | SH115 & US50 IN FREMONT COUNT | 12/20/12 | 5.00 | 40.00 | 198.69 | 42.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 5.00 | 40.00 | 198.69 | 42.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 67.00 | 95.52 | 78.52 | 68.84 |
| ===== | 603-01155 | 15 In RCP (CIP) | | Lin Foot | ===== | | |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 95.00 | 30.00 | 85.09 | 200.00 |
| STA R600-401 | | US 36 OVERLAY | 01/26/12 | 10.00 | 50.00 | 392.56 | 518.81 |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 85.00 | 100.00 | 98.66 | 53.75 |
| FSA002A-005 | | SH2:12TH AVE AND EB I-70 | 03/15/12 | 7.00 | 50.00 | 177.67 | 226.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 197.00 | 61.93 | 108.61 | 154.00 |
| SHE0853-083 | | US 85 FROM FT LUPTON NORTH TO | 04/26/12 | 288.00 | 55.00 | 71.20 | 67.40 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 288.00 | 55.00 | 71.20 | 67.40 |
| SHE1151-024 | | SH115 & US50 IN FREMONT COUNT | 12/20/12 | 16.00 | 45.00 | 265.08 | 96.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 16.00 | 45.00 | 265.08 | 96.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 501.00 | 57.41 | 109.13 | 102.37 |
| ===== | 603-01180 | 18 In RCP | | Lin Foot | ===== | | |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 3,246.00 | 28.00 | 45.90 | 30.00 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 3,246.00 | 28.00 | 45.90 | 30.00 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 308

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-----------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== 603-01180 | 18 In RCP | | | Lin Foot | ===== | | |
| FBR0704-227 | | I-70 FRONTAGE ROAD WEST OF LI | 12/06/12 | 93.00 | 65.00 | 83.19 | 70.24 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 93.00 | 65.00 | 83.19 | 70.24 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 3,339.00 | 29.03 | 48.85 | 32.18 |
| ===== 603-01185 | 18 In RCP (CIP) | | | Lin Foot | ===== | | |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 6,632.00 | 36.00 | 38.28 | 43.00 |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 1,453.00 | 90.00 | 98.55 | 63.12 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 397.00 | 45.00 | 56.40 | 69.00 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 8,482.00 | 45.67 | 52.79 | 47.66 |
| SHE0853-083 | | US 85 FROM FT LUPTON NORTH TO | 04/26/12 | 189.00 | 50.00 | 87.45 | 74.90 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 5,250.00 | 55.00 | 48.75 | 56.75 |
| IM0701-211 | | I-70 MP 11-16.5 MESA I-70 EAS | 05/10/12 | 73.00 | 65.00 | 69.37 | 42.84 |
| FSAR600-378 | | SH88B ARAPAHOE RD CORRIDOR | 05/31/12 | 26.00 | 80.00 | 264.71 | 170.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 5,538.00 | 55.08 | 50.23 | 57.72 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 503.00 | 50.00 | 54.36 | 39.50 |
| C007A-016 | | SH 7 BUSINESS ROUTE IN ALLENS | 08/30/12 | 68.00 | 55.00 | 108.50 | 90.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 1,693.00 | 46.00 | 63.44 | 63.44 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 2,264.00 | 47.16 | 59.85 | 58.92 |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 112.00 | 85.00 | 125.20 | 140.00 |
| CR600-408 | | R6 SLOPE STABILIZATION PROJEC | 10/18/12 | 450.00 | 65.00 | 46.90 | 38.40 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 902.00 | 60.00 | 115.59 | 85.00 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 11.00 | 114.45 | 104.02 | 104.02 |
| SHE1151-024 | | SH115 & US50 IN FREMONT COUNT | 12/20/12 | 15.00 | 50.00 | 283.80 | 112.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 1,490.00 | 63.69 | 89.82 | 75.47 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 17,774.00 | 50.30 | 54.53 | 54.56 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 309

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 603-01186 | Inst 18 In RCP (CIP) | | Lin Foot | ===== | | |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 225.00 | 47.00 | 144.74 | 63.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 225.00 | 47.00 | 144.74 | 63.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 225.00 | 47.00 | 144.74 | 63.00 |
| ===== | 603-01240 | 24 In RCP | | Lin Foot | ===== | | |
| C0703-378 | | CR 314, I-70 FRONTAGE RD, IDA | 05/10/12 | 246.00 | 75.00 | 63.20 | 47.00 |
| NH0505-046 | | US 50 HASTY AND MCCLAVE | 05/17/12 | 171.00 | 75.00 | 95.57 | 50.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 417.00 | 75.00 | 76.47 | 48.23 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 417.00 | 75.00 | 76.47 | 48.23 |
| ===== | 603-01245 | 24 In RCP (CIP) | | Lin Foot | ===== | | |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 2,956.00 | 48.00 | 46.71 | 50.00 |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 55.00 | 110.00 | 257.46 | 206.08 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 1,496.00 | 55.00 | 61.51 | 64.00 |
| NH0502-065 | | US 50 MONTROSE COUNTY MM 103. | 03/15/12 | 114.00 | 60.00 | 137.33 | 105.56 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 4,621.00 | 51.30 | 59.23 | 57.76 |
| C0703-379 | | I-70 MM 212 SAFETY IMPROVEMEN | 04/19/12 | 58.00 | 40.00 | 122.33 | 92.00 |
| SHE0853-083 | | US 85 FROM FT LUPTON NORTH TO | 04/26/12 | 56.00 | 60.00 | 125.00 | 100.00 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 297.00 | 65.00 | 64.88 | 43.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 411.00 | 60.79 | 71.96 | 57.68 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 58.00 | 70.00 | 69.14 | 72.50 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 1,302.00 | 65.00 | 81.77 | 81.77 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 1,360.00 | 65.21 | 78.77 | 81.38 |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 38.00 | 95.00 | 131.20 | 145.00 |

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 603-01245 | 24 In RCP (CIP) | | Lin Foot | ===== | ===== | ===== |
| IM0703-389 | | CLEAR CREEK COUNTY | 10/22/12 | 37.00 | 110.00 | 103.51 | 103.51 |
| SHE1151-024 | | SH115 & US50 IN FREMONT COUNT | 12/20/12 | 12.00 | 60.00 | 308.16 | 121.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 87.00 | 96.55 | 185.19 | 124.04 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 6,479.00 | 55.43 | 62.09 | 63.60 |
| ===== | 603-01246 | Inst 24 In RCP (CIP) | | Lin Foot | ===== | ===== | ===== |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 81.00 | 71.00 | 163.50 | 119.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 81.00 | 71.00 | 163.50 | 119.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 81.00 | 71.00 | 163.50 | 119.00 |
| ===== | 603-01305 | 30 In RCP (CIP) | | Lin Foot | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 4,019.00 | 60.00 | 58.32 | 61.00 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 4,019.00 | 60.00 | 58.32 | 61.00 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 937.00 | 90.00 | 114.97 | 147.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 937.00 | 90.00 | 114.97 | 147.00 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 316.00 | 85.00 | 188.09 | 150.00 |
| SHE1151-024 | | SH115 & US50 IN FREMONT COUNT | 12/20/12 | 10.00 | 85.00 | 271.12 | 101.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 326.00 | 85.00 | 195.29 | 148.50 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 5,282.00 | 66.86 | 76.87 | 81.66 |
| ===== | 603-01360 | 36 In RCP | | Lin Foot | ===== | ===== | ===== |
| C0703-378 | | CR 314, I-70 FRONTAGE RD, IDA | 05/10/12 | 108.00 | 100.00 | 92.68 | 85.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 108.00 | 100.00 | 92.68 | 85.00 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 603-01360 | 36 In RCP | | Lin Foot | ===== | | |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 312.00 | 60.00 | 88.20 | 67.00 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 312.00 | 60.00 | 88.20 | 67.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 420.00 | 70.29 | 89.61 | 74.36 |
| ===== | 603-01365 | 36 In RCP (CIP) | | Lin Foot | ===== | | |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 2,339.00 | 75.00 | 80.42 | 79.00 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 2,339.00 | 75.00 | 80.42 | 79.00 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 293.00 | 110.00 | 98.14 | 98.50 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 293.00 | 110.00 | 98.14 | 98.50 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 82.00 | 104.00 | 99.42 | 101.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 82.00 | 104.00 | 99.42 | 101.00 |
| IM0703-389 | | CLEAR CREEK COUNTY | 10/22/12 | 63.00 | 110.00 | 126.64 | 126.64 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 109.00 | 88.29 | 127.26 | 127.26 |
| SHE1151-024 | | SH115 & US50 IN FREMONT COUNT | 12/20/12 | 61.00 | 90.00 | 180.80 | 151.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 233.00 | 94.61 | 167.97 | 133.31 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 2,947.00 | 80.84 | 87.76 | 85.84 |
| ===== | 603-01420 | 42 In RCP | | Lin Foot | ===== | | |
| NH0505-046 | | US 50 HASTY AND MCCLAVE | 05/17/12 | 181.00 | 110.00 | 154.16 | 111.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 181.00 | 110.00 | 154.16 | 111.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 181.00 | 110.00 | 154.16 | 111.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 603-01425 | 42 In RCP (CIP) | | Lin Foot | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 602.00 | 100.00 | 95.62 | 88.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 602.00 | 100.00 | 95.62 | 88.00 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 24.00 | 150.00 | 114.29 | 95.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 24.00 | 150.00 | 114.29 | 95.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 626.00 | 101.92 | 96.61 | 88.27 |
| ===== | 603-01485 | 48 In RCP (CIP) | | Lin Foot | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 1,568.00 | 125.00 | 126.11 | 120.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 1,568.00 | 125.00 | 126.11 | 120.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 1,568.00 | 125.00 | 126.11 | 120.00 |
| ===== | 603-02180 | 23x14 In RCP | | Lin Foot | ===== | ===== | ===== |
| FSA 0831-112 | | SH83/LEETSDALE DRIVE @ MONACO | 01/12/12 | 218.00 | 80.00 | 117.89 | 120.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 218.00 | 80.00 | 117.89 | 120.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 218.00 | 80.00 | 117.89 | 120.00 |
| ===== | 603-02185 | 23x14 In RCP (CIP) | | Lin Foot | ===== | ===== | ===== |
| NH0504-063 | | US 50 M.P. 359.00 TO M.P. 366 | 03/08/12 | 654.00 | 130.00 | 131.97 | 167.95 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 654.00 | 130.00 | 131.97 | 167.95 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 778.00 | 100.00 | 51.97 | 47.75 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 778.00 | 100.00 | 51.97 | 47.75 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 1,432.00 | 113.70 | 77.93 | 102.65 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 603-02245 | 30x19 In RCP (CIP) | | Lin Foot | ===== | ===== | ===== |
| NH0504-063 | | US 50 M.P. 359.00 TO M.P. 366 | 03/08/12 | 96.00 | 160.00 | 140.25 | 193.09 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 96.00 | 160.00 | 140.25 | 193.09 |
| SHE0853-083 | | US 85 FROM FT LUPTON NORTH TO | 04/26/12 | 110.00 | 65.00 | 156.25 | 112.50 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 120.00 | 120.00 | 116.58 | 185.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 230.00 | 93.70 | 124.81 | 150.33 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 75.00 | 120.00 | 166.38 | 150.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 75.00 | 120.00 | 166.38 | 150.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 401.00 | 114.49 | 133.97 | 160.50 |
| ===== | 603-02246 | Inst 30x19 In RCP (CIP) | | Lin Foot | ===== | ===== | ===== |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 165.00 | 130.00 | 165.34 | 124.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 165.00 | 130.00 | 165.34 | 124.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 165.00 | 130.00 | 165.34 | 124.00 |
| ===== | 603-02305 | 38x24 In RCP (CIP) | | Lin Foot | ===== | ===== | ===== |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 32.00 | 110.00 | 83.32 | 70.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 32.00 | 110.00 | 83.32 | 70.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 32.00 | 110.00 | 83.32 | 70.00 |
| ===== | 603-02306 | Inst 38x24 In RCP (CIP) | | Lin Foot | ===== | ===== | ===== |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 9.00 | 140.00 | 219.86 | 147.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 9.00 | 140.00 | 219.86 | 147.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 9.00 | 140.00 | 219.86 | 147.00 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 314

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 603-02365 | 45x29 In RCP (CIP) | | Lin Foot | ===== | | |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 97.00 | 160.00 | 147.81 | 95.50 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 97.00 | 160.00 | 147.81 | 95.50 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 97.00 | 160.00 | 147.81 | 95.50 |
| ===== | 603-02420 | 53x34 In RCP | | Lin Foot | ===== | | |
| NH0505-046 | | US 50 HASTY AND MCCLAVE | 05/17/12 | 154.00 | 225.00 | 225.85 | 165.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 154.00 | 225.00 | 225.85 | 165.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 154.00 | 225.00 | 225.85 | 165.00 |
| ===== | 603-03240 | 24 In RCP Spec | | Lin Foot | ===== | | |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 8.00 | 50.00 | 146.72 | 167.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 8.00 | 50.00 | 146.72 | 167.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 8.00 | 50.00 | 146.72 | 167.00 |
| ===== | 603-05012 | 12 In RCES | | Each | ===== | | |
| FBR0362-032 | | SH 36, EAST OF STRASBURG | 01/26/12 | 4.00 | 750.00 | 600.10 | 735.00 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 4.00 | 750.00 | 600.10 | 735.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 4.00 | 750.00 | 600.10 | 735.00 |
| ===== | 603-05018 | 18 In RCES | | Each | ===== | | |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 2.00 | 1500.00 | 1471.78 | 1500.00 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 2.00 | 1500.00 | 1471.78 | 1500.00 |
| SHE0853-083 | | US 85 FROM FT LUPTON NORTH TO | 04/26/12 | 1.00 | 500.00 | 544.25 | 728.50 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 603-05018 | 18 In RCES | | Each | ===== | ===== | ===== |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 5.00 | 575.00 | 633.23 | 890.00 |
| IM0701-211 | | I-70 MP 11-16.5 MESA I-70 EAS | 05/10/12 | 1.00 | 900.00 | 785.68 | 428.40 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 7.00 | 610.71 | 647.14 | 800.99 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 9.00 | 800.00 | 1121.94 | 1200.00 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 44.00 | 850.00 | 661.28 | 450.00 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 53.00 | 841.51 | 810.11 | 667.74 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 1.00 | 780.00 | 981.10 | 900.00 |
| FBR0704-227 | | I-70 FRONTAGE ROAD WEST OF LI | 12/06/12 | 6.00 | 600.00 | 756.52 | 873.43 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 7.00 | 625.71 | 768.34 | 877.23 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 69.00 | 815.29 | 801.53 | 754.20 |
| ===== | 603-05024 | 24 In RCES | | Each | ===== | ===== | ===== |
| NH0502-065 | | US 50 MONTROSE COUNTY MM 103. | 03/15/12 | 1.00 | 1150.00 | 910.59 | 1000.00 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 1.00 | 1150.00 | 910.59 | 1000.00 |
| SHE0853-083 | | US 85 FROM FT LUPTON NORTH TO | 04/26/12 | 1.00 | 600.00 | 684.25 | 893.50 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 3.00 | 700.00 | 806.96 | 1290.00 |
| C0703-378 | | CR 314, I-70 FRONTAGE RD, IDA | 05/10/12 | 4.00 | 800.00 | 1764.51 | 1700.00 |
| NH0505-046 | | US 50 HASTY AND MCCLAVE | 05/17/12 | 3.00 | 1400.00 | 912.77 | 583.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 11.00 | 918.18 | 1127.45 | 1210.23 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 2.00 | 1155.00 | 1508.18 | 1715.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 2.00 | 1155.00 | 1508.18 | 1715.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 14.00 | 968.57 | 1176.70 | 1267.32 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 603-05030 | 30 In RCES | | Each | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 1.00 | 1900.00 | 2296.84 | 1700.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 1.00 | 1900.00 | 2296.84 | 1700.00 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 1.00 | 750.00 | 1016.44 | 1725.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 1.00 | 750.00 | 1016.44 | 1725.00 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 1.00 | 2500.00 | 1343.82 | 1500.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 1.00 | 2500.00 | 1343.82 | 1500.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 3.00 | 1716.67 | 1508.72 | 1641.67 |
| ===== | 603-05036 | 36 In RCES | | Each | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 4.00 | 2250.00 | 2673.71 | 1800.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 4.00 | 2250.00 | 2673.71 | 1800.00 |
| STA 0853-078 C0703-378 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 1.00 | 1400.00 | 1149.93 | 1925.00 |
| | | CR 314, I-70 FRONTAGE RD, IDA | 05/10/12 | 3.00 | 1000.00 | 2831.76 | 3000.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 4.00 | 1100.00 | 2212.14 | 2731.25 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 2.00 | 1200.00 | 2196.16 | 2840.00 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 2.00 | 900.00 | 1166.00 | 755.00 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 4.00 | 1050.00 | 1887.11 | 2145.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 12.00 | 1466.67 | 2258.42 | 2232.73 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 317

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 603-05042 | 42 In RCES | | Each | ===== | ===== | ===== |
| NH0505-046 | | US 50 HASTY AND MCCLAVE | 05/17/12 | 4.00 | 1250.00 | 1672.16 | 1220.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 4.00 | 1250.00 | 1672.16 | 1220.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 4.00 | 1250.00 | 1672.16 | 1220.00 |
| ===== | 603-05048 | 48 In RCES | | Each | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 2.00 | 2500.00 | 3345.54 | 2200.00 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 2.00 | 2500.00 | 3345.54 | 2200.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 2.00 | 2500.00 | 3345.54 | 2200.00 |
| ===== | 603-05118 | 23x14 In RCES | | Each | ===== | ===== | ===== |
| NH0504-063 | | US 50 M.P. 359.00 TO M.P. 366 | 03/08/12 | 2.00 | 650.00 | 1054.39 | 1072.71 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 2.00 | 650.00 | 1054.39 | 1072.71 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 2.00 | 650.00 | 1054.39 | 1072.71 |
| ===== | 603-05124 | 30x19 In RCES | | Each | ===== | ===== | ===== |
| NH0504-063 | | US 50 M.P. 359.00 TO M.P. 366 | 03/08/12 | 2.00 | 750.00 | 1276.71 | 1100.02 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 2.00 | 750.00 | 1276.71 | 1100.02 |
| SHE0853-083 | | US 85 FROM FT LUPTON NORTH TO | 04/26/12 | 2.00 | 700.00 | 656.75 | 893.50 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 1.00 | 900.00 | 730.95 | 950.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 3.00 | 766.67 | 703.97 | 912.33 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 5.00 | 760.00 | 945.12 | 987.41 |
| ===== | 603-05136 | 45x29 In RCES | | Each | ===== | ===== | ===== |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 1.00 | 2000.00 | 1355.90 | 2250.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 1.00 | 2000.00 | 1355.90 | 2250.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 1.00 | 2000.00 | 1355.90 | 2250.00 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 603-05142 | 53x34 In RCES | | Each | ===== | ===== | ===== |
| NH0505-046 | | US 50 HASTY AND MCCLAVE | 05/17/12 | 4.00 | 750.00 | 1940.00 | 1326.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 4.00 | 750.00 | 1940.00 | 1326.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 4.00 | 750.00 | 1940.00 | 1326.00 |
| ===== | 603-10120 | 12 In CSP | | Lin Foot | ===== | ===== | ===== |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 20.00 | 50.00 | 54.23 | 36.00 |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 40.00 | 50.00 | 77.34 | 61.76 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 60.00 | 50.00 | 65.23 | 53.17 |
| FBR0253-218 | | I-25 FRONTAGE ROAD BR MP 249. | 04/26/12 | 19.00 | 50.00 | 76.88 | 25.00 |
| STA0404-052 | | SH 40 (COLFAX AVE): COLE TO S | 05/17/12 | 170.00 | 50.00 | 36.88 | 43.30 |
| C 133A-040 | | SH 133 MP 43 IN PITKIN COUNTY | 06/28/12 | 7.00 | 100.00 | 245.33 | 225.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 196.00 | 51.79 | 47.10 | 48.02 |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE | 11/29/12 | 119.00 | 40.00 | 47.70 | 62.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 119.00 | 40.00 | 47.70 | 62.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 375.00 | 47.76 | 51.01 | 53.28 |
| ===== | 603-10150 | 15 In CSP | | Lin Foot | ===== | ===== | ===== |
| NH0504-063 | | US 50 M.P. 359.00 TO M.P. 366 | 03/08/12 | 35.00 | 70.00 | 37.68 | 30.70 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 35.00 | 70.00 | 37.68 | 30.70 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 323.00 | 48.00 | 40.09 | 52.50 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 323.00 | 48.00 | 40.09 | 52.50 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 358.00 | 50.15 | 39.95 | 50.37 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-----------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== 603-10180 | 18 In CSP | | | Lin Foot | ===== | ===== | ===== |
| BR0253-213 | | I-25 MAINLINE OVER DRAW AT MI | 01/05/12 | 40.00 | 75.00 | 79.30 | 52.00 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 10.00 | 65.00 | 81.01 | 52.00 |
| NH0504-063 | | US 50 M.P. 359.00 TO M.P. 366 | 03/08/12 | 298.00 | 70.00 | 41.64 | 34.11 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 348.00 | 70.43 | 49.54 | 36.68 |
| SHE0853-083 | | US 85 FROM FT LUPTON NORTH TO | 04/26/12 | 73.00 | 50.00 | 139.20 | 78.40 |
| NH1601-065 | | US 160 FROM MANCOS HILL WEST | 05/17/12 | 19.00 | 185.00 | 190.19 | 57.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 92.00 | 77.88 | 149.73 | 73.98 |
| IM0703-389 | | CLEAR CREEK COUNTY | 10/22/12 | 83.00 | 65.00 | 70.48 | 70.48 |
| STA 0702-324 | | I-70:COPPER-SUMMIT BIKE PATH | 12/06/12 | 35.00 | 100.00 | 109.80 | 111.00 |
| SHE 0701-215 | | I-70 MP 87 - 110 IN GARFIELD | 12/13/12 | 60.00 | 60.00 | 43.00 | 43.00 |
| SHE 0821-096 | | SH 82 MP 12.5-19.5 GARFIELD & | 12/13/12 | 315.00 | 50.00 | 46.50 | 66.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 493.00 | 57.29 | 60.06 | 67.15 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 933.00 | 64.22 | 60.32 | 56.46 |
| ===== 603-10240 | 24 In CSP | | | Lin Foot | ===== | ===== | ===== |
| NH0502-065 | | US 50 MONTROSE COUNTY MM 103. | 03/15/12 | 72.00 | 110.00 | 84.09 | 54.68 |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 74.00 | 100.00 | 109.03 | 79.20 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 146.00 | 104.93 | 93.84 | 67.11 |
| FSA069A-027 | | SH 69 SOUTH OF WESTCLIFFE, CO | 04/26/12 | 146.00 | 95.00 | 79.75 | 67.71 |
| STA009A-033 | | SH 9 SOUTH OF HARTSEL | 05/03/12 | 6.00 | 75.00 | 186.35 | 213.09 |
| NH1601-065 | | US 160 FROM MANCOS HILL WEST | 05/17/12 | 150.00 | 115.00 | 119.91 | 70.00 |
| STA0404-052 | | SH 40 (COLFAX AVE): COLE TO S | 05/17/12 | 5.00 | 165.01 | 221.50 | 270.50 |
| HPP0241-058 | | SH 24 MM 168-172 | 06/14/12 | 49.00 | 80.00 | 169.54 | 79.00 |
| STE0702-322 | | VAIL PASS RECREATION PATH ADJ | 06/28/12 | 6.00 | 50.00 | 527.44 | 776.31 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 362.00 | 101.15 | 106.56 | 87.14 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 320

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 603-10240 | 24 In CSP | | Lin Foot | ===== | | |
| FSA0853-080 | | US 85 IN GILCREST | 07/26/12 | 11.00 | 70.00 | 119.75 | 56.00 |
| STA1381-007 | | US 138 FROM STERLING TO NEBRA | 08/30/12 | 75.00 | 100.00 | 81.13 | 65.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 86.00 | 96.16 | 86.07 | 63.85 |
| SHE 0821-096 | | SH 82 MP 12.5-19.5 GARFIELD & | 12/13/12 | 8.00 | 100.00 | 104.50 | 140.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 8.00 | 100.00 | 104.50 | 140.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 602.00 | 101.34 | 100.36 | 79.66 |
| ===== | 603-10300 | 30 In CSP | | Lin Foot | ===== | | |
| FSA1151-027 | | SH 115A M.P.40.4 TO 44.0 | 03/29/12 | 186.00 | 82.00 | 67.64 | 67.51 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 186.00 | 82.00 | 67.64 | 67.51 |
| FSA069A-027 | | SH 69 SOUTH OF WESTCLIFFE, CO | 04/26/12 | 29.00 | 100.00 | 91.29 | 60.99 |
| HPP0241-058 | | SH 24 MM 168-172 | 06/14/12 | 23.00 | 100.00 | 138.17 | 85.00 |
| FBR120A-010 | | ON SH 120 IN FREMONT COUNTY O | 06/28/12 | 60.00 | 75.00 | 94.23 | 99.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 112.00 | 86.61 | 99.93 | 86.28 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 298.00 | 83.73 | 79.61 | 74.57 |
| ===== | 603-10360 | 36 In CSP | | Lin Foot | ===== | | |
| FBR0362-032 | | SH 36, EAST OF STRASBURG | 01/26/12 | 61.00 | 63.00 | 59.20 | 69.00 |
| NH0504-063 | | US 50 M.P. 359.00 TO M.P. 366 | 03/08/12 | 105.00 | 90.00 | 58.38 | 46.62 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 166.00 | 80.08 | 58.72 | 54.84 |
| FSA069A-027 | | SH 69 SOUTH OF WESTCLIFFE, CO | 04/26/12 | 42.00 | 130.00 | 126.43 | 135.18 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 321

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 603-10360 | 36 In CSP | | Lin Foot | ===== | ===== | ===== |
| NH1601-065 | | US 160 FROM MANCOS HILL WEST | 05/17/12 | 15.00 | 255.00 | 258.87 | 70.00 |
| HPP0241-058 | | SH 24 MM 168-172 | 06/14/12 | 8.00 | 120.00 | 215.98 | 121.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 65.00 | 157.62 | 145.04 | 118.39 |
| SHE1151-024 | | SH115 & US50 IN FREMONT COUNT | 12/20/12 | 20.00 | 85.00 | 171.18 | 160.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 20.00 | 85.00 | 171.18 | 160.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 251.00 | 100.55 | 100.89 | 79.68 |
| ===== | 603-10480 | 48 In CSP | | Lin Foot | ===== | ===== | ===== |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 47.00 | 150.00 | 170.06 | 264.82 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 47.00 | 150.00 | 170.06 | 264.82 |
| FSA069A-027 | | SH 69 SOUTH OF WESTCLIFFE, CO | 04/26/12 | 25.00 | 145.00 | 99.07 | 99.20 |
| HPP0241-058 | | SH 24 MM 168-172 | 06/14/12 | 7.00 | 130.00 | 419.22 | 200.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 32.00 | 141.72 | 146.75 | 121.25 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 79.00 | 146.65 | 158.40 | 206.67 |
| ===== | 603-10600 | 60 In CSP | | Lin Foot | ===== | ===== | ===== |
| FSA069A-027 | | SH 69 SOUTH OF WESTCLIFFE, CO | 04/26/12 | 6.00 | 220.00 | 228.75 | 176.75 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 6.00 | 220.00 | 228.75 | 176.75 |
| FSA083A-040 | | SH 83 @ RAFTER RD, FRANKTOWN, | 10/11/12 | 32.00 | 225.00 | 219.33 | 250.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 32.00 | 225.00 | 219.33 | 250.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 38.00 | 224.21 | 222.47 | 238.43 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 322

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 603-10720 | 72 In CSP | | Lin Foot | ===== | | |
| FSA069A-027 | | SH 69 SOUTH OF WESTCLIFFE, CO | 04/26/12 | 13.00 | 450.00 | 234.36 | 259.84 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 13.00 | 450.00 | 234.36 | 259.84 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 13.00 | 450.00 | 234.36 | 259.84 |
| ===== | 603-15024 | 24 In Equiv CSPA | | Lin Foot | ===== | | |
| NH0505-046 | | US 50 HASTY AND MCCLAVE | 05/17/12 | 124.00 | 90.00 | 65.31 | 49.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 124.00 | 90.00 | 65.31 | 49.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 124.00 | 90.00 | 65.31 | 49.00 |
| ===== | 603-15036 | 36 In Equiv CSPA | | Lin Foot | ===== | | |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 425.00 | 200.00 | 85.23 | 88.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 425.00 | 200.00 | 85.23 | 88.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 425.00 | 200.00 | 85.23 | 88.00 |
| ===== | 603-30012 | 12 In SES | | Each | ===== | | |
| STA0404-052 | | SH 40 (COLFAX AVE): COLE TO S | 05/17/12 | 1.00 | 400.00 | 402.10 | 270.50 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 1.00 | 400.00 | 402.10 | 270.50 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 1.00 | 400.00 | 402.10 | 270.50 |
| ===== | 603-30018 | 18 In SES | | Each | ===== | | |
| SHE0853-083 | | US 85 FROM FT LUPTON NORTH TO | 04/26/12 | 8.00 | 300.00 | 264.75 | 229.50 |
| NH1601-065 | | US 160 FROM MANCOS HILL WEST | 05/17/12 | 1.00 | 380.00 | 397.88 | 300.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 9.00 | 308.89 | 279.54 | 237.33 |
| IM0703-389 | | CLEAR CREEK COUNTY | 10/22/12 | 1.00 | 320.00 | 539.58 | 539.58 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 1.00 | 320.00 | 539.58 | 539.58 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 10.00 | 310.00 | 293.23 | 267.56 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 323

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 603-30024 | 24 In SES | | Each | ===== | ===== | ===== |
| NH0502-065 | | US 50 MONTROSE COUNTY MM 103. | 03/15/12 | 1.00 | 600.00 | 576.77 | 500.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 1.00 | 600.00 | 576.77 | 500.00 |
| FSA069A-027 | | SH 69 SOUTH OF WESTCLIFFE, CO | 04/26/12 | 11.00 | 175.00 | 447.53 | 589.95 |
| STA009A-033 | | SH 9 SOUTH OF HARTSEL | 05/03/12 | 1.00 | 400.00 | 687.79 | 1056.37 |
| HPP0241-058 | | SH 24 MM 168-172 | 06/14/12 | 6.00 | 350.00 | 444.06 | 430.00 |
| STE0702-322 | | VAIL PASS RECREATION PATH ADJ | 06/28/12 | 1.00 | 1000.00 | 307.45 | 228.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 19.00 | 285.53 | 449.11 | 544.94 |
| FSA0853-080 | | US 85 IN GILCREST | 07/26/12 | 1.00 | 500.00 | 510.00 | 400.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 1.00 | 500.00 | 510.00 | 400.00 |
| STA 0702-324 | | I-70:COPPER-SUMMIT BIKE PATH | 12/06/12 | 1.00 | 500.00 | 815.80 | 825.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 1.00 | 500.00 | 815.80 | 825.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 22.00 | 319.32 | 471.09 | 549.04 |
| ===== | 603-30030 | 30 In SES | | Each | ===== | ===== | ===== |
| FSA1151-027 | | SH 115A M.P.40.4 TO 44.0 | 03/29/12 | 2.00 | 630.00 | 714.42 | 622.12 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 2.00 | 630.00 | 714.42 | 622.12 |
| FSA069A-027 | | SH 69 SOUTH OF WESTCLIFFE, CO | 04/26/12 | 2.00 | 500.00 | 653.41 | 843.25 |
| HPP0241-058 | | SH 24 MM 168-172 | 06/14/12 | 3.00 | 400.00 | 691.79 | 650.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 5.00 | 440.00 | 671.98 | 727.30 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 7.00 | 494.29 | 685.18 | 697.25 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 603-30036 | 36 In SES | | Each | ===== | ===== | ===== |
| FSA069A-027 | | SH 69 SOUTH OF WESTCLIFFE, CO | 04/26/12 | 5.00 | 350.00 | 778.81 | 879.82 |
| NH1601-065 | | US 160 FROM MANCOS HILL WEST | 05/17/12 | 1.00 | 790.00 | 822.62 | 707.00 |
| HPP0241-058 | | SH 24 MM 168-172 | 06/14/12 | 2.00 | 600.00 | 934.51 | 830.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 8.00 | 467.50 | 810.44 | 845.76 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 8.00 | 467.50 | 810.44 | 845.76 |
| ===== | 603-30048 | 48 In SES | | Each | ===== | ===== | ===== |
| FSA069A-027 | | SH 69 SOUTH OF WESTCLIFFE, CO | 04/26/12 | 2.00 | 900.00 | 1517.91 | 2020.97 |
| HPP0241-058 | | SH 24 MM 168-172 | 06/14/12 | 2.00 | 800.00 | 1740.46 | 1720.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 4.00 | 850.00 | 1603.50 | 1870.49 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 4.00 | 850.00 | 1603.50 | 1870.49 |
| ===== | 603-30060 | 60 In SES | | Each | ===== | ===== | ===== |
| FSA069A-027 | | SH 69 SOUTH OF WESTCLIFFE, CO | 04/26/12 | 2.00 | 1000.00 | 2416.76 | 2940.01 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 2.00 | 1000.00 | 2416.76 | 2940.01 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 2.00 | 1000.00 | 2416.76 | 2940.01 |
| ===== | 603-30072 | 72 In SES | | Each | ===== | ===== | ===== |
| FSA069A-027 | | SH 69 SOUTH OF WESTCLIFFE, CO | 04/26/12 | 2.00 | 1250.00 | 2964.49 | 3648.63 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 2.00 | 1250.00 | 2964.49 | 3648.63 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 2.00 | 1250.00 | 2964.49 | 3648.63 |
| ===== | 603-31324 | 24 In Equiv Arch SES | | Each | ===== | ===== | ===== |
| NH0505-046 | | US 50 HASTY AND MCCLAVE | 05/17/12 | 4.00 | 400.00 | 433.14 | 260.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 4.00 | 400.00 | 433.14 | 260.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 4.00 | 400.00 | 433.14 | 260.00 |

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 325

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|--|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 603-31336 | 36 In Equiv Arch SES | | Each | ===== | ===== | ===== |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 4.00 | 700.00 | 1191.45 | 1075.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 4.00 | 700.00 | 1191.45 | 1075.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 4.00 | 700.00 | 1191.45 | 1075.00 |
| ===== | 603-33024 | 24 In Pipe Safety End Treat | | Each | ===== | ===== | ===== |
| STA3501-011 | | SH 350, M.P. 63.7 TO M.P. 72. | 01/26/12 | 40.00 | 1800.00 | 1309.98 | 1166.00 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 40.00 | 1800.00 | 1309.98 | 1166.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 40.00 | 1800.00 | 1309.98 | 1166.00 |
| ===== | 603-33030 | 30 In Pipe Safety End Treat | | Each | ===== | ===== | ===== |
| STA3501-011 | | SH 350, M.P. 63.7 TO M.P. 72. | 01/26/12 | 8.00 | 2200.00 | 2284.18 | 2121.00 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 8.00 | 2200.00 | 2284.18 | 2121.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 8.00 | 2200.00 | 2284.18 | 2121.00 |
| ===== | 603-33036 | 36 In Pipe Safety End Treat | | Each | ===== | ===== | ===== |
| STA3501-011 | | SH 350, M.P. 63.7 TO M.P. 72. | 01/26/12 | 6.00 | 3000.00 | 3055.49 | 2758.00 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 6.00 | 3000.00 | 3055.49 | 2758.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 6.00 | 3000.00 | 3055.49 | 2758.00 |
| ===== | 603-36036 | Place 36 In CSP | | Lin Foot | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 43.00 | 75.00 | 73.49 | 74.00 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 43.00 | 75.00 | 73.49 | 74.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 43.00 | 75.00 | 73.49 | 74.00 |
| ===== | 603-50003 | 3 In Plastic Pipe | | Lin Foot | ===== | ===== | ===== |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 54.00 | 42.00 | 41.61 | 41.61 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 54.00 | 42.00 | 41.61 | 41.61 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 54.00 | 42.00 | 41.61 | 41.61 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 603-50004 | 4 In Plastic Pipe | | Lin Foot | ===== | ===== | ===== |
| STA145A-052 | | SH 145 ON LIZARD HEAD PASS TO | 01/26/12 | 370.00 | 21.00 | 12.80 | 7.00 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 370.00 | 21.00 | 12.80 | 7.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 370.00 | 21.00 | 12.80 | 7.00 |
| ===== | 603-50006 | 6 In Plastic Pipe | | Lin Foot | ===== | ===== | ===== |
| FSA1151-027 | | SH 115A M.P.40.4 TO 44.0 | 03/29/12 | 321.00 | 20.00 | 17.17 | 9.43 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 321.00 | 20.00 | 17.17 | 9.43 |
| FSA2854-130 NH 050A-016 | | US 285 WINDY POINT MM 240.5+- | 10/11/12 | 75.00 | 125.00 | 25.34 | 27.00 |
| | | US 50 MM 117.5 - 123.5 | 11/08/12 | 456.00 | 15.00 | 18.19 | 20.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 531.00 | 30.54 | 18.90 | 20.99 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 852.00 | 26.57 | 18.16 | 16.63 |
| ===== | 603-50007 | 6 In Plastic Pipe (Spec) | | Lin Foot | ===== | ===== | ===== |
| FSA2854-130 | | US 285 WINDY POINT MM 240.5+- | 10/11/12 | 240.00 | 140.00 | 29.98 | 57.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 240.00 | 140.00 | 29.98 | 57.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 240.00 | 140.00 | 29.98 | 57.00 |
| ===== | 603-50008 | 8 In Plastic Pipe | | Lin Foot | ===== | ===== | ===== |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 44.00 | 40.00 | 96.16 | 48.98 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 44.00 | 40.00 | 96.16 | 48.98 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 44.00 | 40.00 | 96.16 | 48.98 |
| ===== | 603-50012 | 12 In Plastic Pipe | | Lin Foot | ===== | ===== | ===== |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 270.00 | 50.00 | 37.54 | 38.00 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 327

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 603-50012 | 12 In Plastic Pipe | | Lin Foot | ===== | ===== | ===== |
| NH1601-065 | | US 160 FROM MANCOS HILL WEST | 05/17/12 | 140.00 | 45.00 | 46.19 | 75.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 410.00 | 48.29 | 38.66 | 50.63 |
| SHE 0821-096 | | SH 82 MP 12.5-19.5 GARFIELD & | 12/13/12 | 282.00 | 50.00 | 27.00 | 25.00 |
| SHE1151-024 | | SH115 & US50 IN FREMONT COUNT | 12/20/12 | 210.00 | 30.00 | 66.77 | 48.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 492.00 | 41.46 | 57.63 | 34.82 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 902.00 | 44.57 | 48.72 | 42.01 |
| ===== | 603-50015 | 15 In Plastic Pipe | | Lin Foot | ===== | ===== | ===== |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 176.00 | 40.00 | 49.57 | 55.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 176.00 | 40.00 | 49.57 | 55.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 176.00 | 40.00 | 49.57 | 55.00 |
| ===== | 603-50018 | 18 In Plastic Pipe | | Lin Foot | ===== | ===== | ===== |
| FBR0362-032 | | SH 36, EAST OF STRASBURG | 01/26/12 | 50.00 | 60.00 | 49.72 | 42.00 |
| STM021A-002 | | SH 21 M.P. 137.6 TO M.P. 139. | 02/09/12 | 100.00 | 65.00 | 45.77 | 42.52 |
| FSA1151-027 | | SH 115A M.P.40.4 TO 44.0 | 03/29/12 | 317.00 | 30.00 | 25.49 | 11.67 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 467.00 | 40.71 | 29.88 | 21.52 |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE | 11/29/12 | 409.00 | 60.00 | 62.73 | 54.00 |
| SHE1151-024 | | SH115 & US50 IN FREMONT COUNT | 12/20/12 | 5.00 | 40.00 | 195.25 | 61.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 414.00 | 59.76 | 65.59 | 54.08 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 881.00 | 49.66 | 45.24 | 36.82 |
| ===== | 603-61120 | 12 In Flexible Pipe | | Lin Foot | ===== | ===== | ===== |
| FBR120A-010 | | ON SH 120 IN FREMONT COUNTY | 06/28/12 | 90.00 | 30.00 | 33.35 | 27.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 90.00 | 30.00 | 33.35 | 27.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 90.00 | 30.00 | 33.35 | 27.00 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 328

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 603-61180 | 18 In Flexible Pipe | | Lin Foot | ===== | ===== | ===== |
| STE0702-322 | | VAIL PASS RECREATION PATH ADJ | 06/28/12 | 21.00 | 75.00 | 177.71 | 211.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 21.00 | 75.00 | 177.71 | 211.00 |
| BR0243-083 | | REGION 2, EL PASO COUNTY, US- | 08/23/12 | 100.00 | 35.00 | 52.14 | 38.38 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 100.00 | 35.00 | 52.14 | 38.38 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 121.00 | 41.94 | 66.19 | 68.34 |
| ===== | 603-70505 | 5x5 Ft CBC (Precast) | | Lin Foot | ===== | ===== | ===== |
| C007A-016 | | SH 7 BUSINESS ROUTE IN ALLENS | 08/30/12 | 36.00 | 550.00 | 790.63 | 625.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 36.00 | 550.00 | 790.63 | 625.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 36.00 | 550.00 | 790.63 | 625.00 |
| ===== | 603-70604 | 6x4 Ft CBC (Precast) | | Lin Foot | ===== | ===== | ===== |
| C224A-001 | | ON BROADWAY, NORTH OF 70TH, C | 11/15/12 | 200.00 | 650.00 | 599.74 | 530.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 200.00 | 650.00 | 599.74 | 530.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 200.00 | 650.00 | 599.74 | 530.00 |
| ===== | 603-70607 | 6x7 Ft CBC (Precast) | | Lin Foot | ===== | ===== | ===== |
| HPP0241-058 | | SH 24 MM 168-172 | 06/14/12 | 72.00 | 1100.00 | 765.92 | 660.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 72.00 | 1100.00 | 765.92 | 660.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 72.00 | 1100.00 | 765.92 | 660.00 |
| ===== | 603-71008 | 10x8 Ft CBC (Precast) | | Lin Foot | ===== | ===== | ===== |
| FSA1151-027 | | SH 115A M.P.40.4 TO 44.0 | 03/29/12 | 114.00 | 800.00 | 792.24 | 783.41 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 114.00 | 800.00 | 792.24 | 783.41 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 603-71008 | 10x8 Ft CBC (Precast) | | Lin Foot | ===== | | |
| C 0701-217 | | I-70 MP 93.9, NORTH FRONTAGE | 08/06/12 | 80.00 | 780.00 | 1030.80 | 750.00 |
| STA0131-059 | | SH13 NORTH OF 14 MILE CREEK | 09/06/12 | 114.00 | 1500.00 | 1041.27 | 1500.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 194.00 | 1203.09 | 1037.78 | 1190.72 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 308.00 | 1053.90 | 939.61 | 1039.96 |
| ===== | 603-71204 | 12x4 Ft CBC (Precast) | | Lin Foot | ===== | | |
| STA1381-007 | | US 138 FROM STERLING TO NEBRA | 08/30/12 | 40.00 | 700.00 | 1417.50 | 1300.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 40.00 | 700.00 | 1417.50 | 1300.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 40.00 | 700.00 | 1417.50 | 1300.00 |
| ===== | 603-71206 | 12x6 Ft CBC (Precast) | | Lin Foot | ===== | | |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 72.00 | 1200.00 | 1373.76 | 1117.43 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 72.00 | 1200.00 | 1373.76 | 1117.43 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 72.00 | 1200.00 | 1373.76 | 1117.43 |
| ===== | 603-71210 | 12x10 Ft CBC (Precast) | | Lin Foot | ===== | | |
| C 0701-217 | | I-70 MP 93.9, NORTH FRONTAGE | 08/06/12 | 40.00 | 800.00 | 1223.60 | 1025.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 40.00 | 800.00 | 1223.60 | 1025.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 40.00 | 800.00 | 1223.60 | 1025.00 |
| ===== | 603-71606 | 16x6 Ft CBC (Precast) | | Lin Foot | ===== | | |
| BR0241-049 | | US-24 MP 178.0 - 179.25 | 06/28/12 | 110.00 | 2500.00 | 3238.66 | 2900.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 110.00 | 2500.00 | 3238.66 | 2900.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 110.00 | 2500.00 | 3238.66 | 2900.00 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 330

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 603-71608 | 16X8 Ft CBC (3) (Precast) | | Lin Foot | ===== | | |
| HPP0241-058 | | SH 24 MM 168-172 | 06/14/12 | 55.00 | 1600.00 | 1906.50 | 1980.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 55.00 | 1600.00 | 1906.50 | 1980.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 55.00 | 1600.00 | 1906.50 | 1980.00 |
| ===== | 603-81006 | 6 In Cast Iron Pipe | | Lin Foot | ===== | | |
| SHE1151-024 | | SH115 & US50 IN FREMONT COUNT | 12/20/12 | 5.00 | 40.00 | 245.10 | 130.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 5.00 | 40.00 | 245.10 | 130.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 5.00 | 40.00 | 245.10 | 130.00 |
| ===== | 604-00305 | Inlet Ty C (5 Ft) | | Each | ===== | | |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 19.00 | 2500.00 | 2126.98 | 1900.00 |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 1.00 | 2500.00 | 3014.43 | 2097.77 |
| NH0504-063 | | US 50 M.P. 359.00 TO M.P. 366 | 03/08/12 | 11.00 | 3500.00 | 2141.60 | 2686.38 |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 1.00 | 5000.00 | 2574.52 | 1.13 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 32.00 | 2921.88 | 2198.01 | 2117.16 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 2.00 | 2200.00 | 2611.63 | 2500.00 |
| IM0701-211 | | I-70 MP 11-16.5 MESA I-70 EAS | 05/10/12 | 1.00 | 2500.00 | 3212.40 | 2142.00 |
| NH145A-045 | | SAN MIGUEL COUNTY | 06/21/12 | 1.00 | 3000.00 | 3374.51 | 2970.86 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 4.00 | 2475.00 | 2895.73 | 2528.22 |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 1.00 | 2200.00 | 2988.42 | 2988.42 |
| STA0131-059 | | SH13 NORTH OF 14 MILE CREEK | 09/06/12 | 1.00 | 2000.00 | 3255.92 | 3900.00 |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 1.00 | 2350.00 | 2664.01 | 3750.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 1.00 | 1835.00 | 3217.06 | 3217.06 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 4.00 | 2096.25 | 2959.35 | 3463.87 |
| STA 0702-324 | | I-70:COPPER-SUMMIT BIKE PATH | 12/06/12 | 1.00 | 2000.00 | 6192.00 | 4500.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 1.00 | 2000.00 | 6192.00 | 4500.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 41.00 | 2775.24 | 2447.55 | 2346.77 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|----------------------------------|--|----------|-------------------|------------|-------------|-------------|
| ===== | 604-00310 | Inlet Ty C (10 Ft) | | Each | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 7.00 | 3000.00 | 2549.58 | 2600.00 |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 2.00 | 3500.00 | 3763.09 | 2313.50 |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 1.00 | 3500.00 | 3780.36 | 2949.19 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 10.00 | 3150.00 | 3033.48 | 2577.62 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 1.00 | 2311.00 | 3992.17 | 3992.17 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 1.00 | 2311.00 | 3992.17 | 3992.17 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 11.00 | 3073.73 | 3049.73 | 2706.21 |
| ===== | 604-00315 | Inlet Ty C (15 Ft) | | Each | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 2.00 | 4000.00 | 4380.26 | 4200.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 2.00 | 4000.00 | 4380.26 | 4200.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 2.00 | 4000.00 | 4380.26 | 4200.00 |
| ===== | 604-00350 | Inlet Ty C (Spec) | | Each | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 12.00 | 4000.00 | 4709.09 | 4300.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 12.00 | 4000.00 | 4709.09 | 4300.00 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 12.00 | 6500.00 | 3561.33 | 2450.00 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| STA0131-059 | | SH13 NORTH OF 14 MILE CREEK | 09/06/12 | 1.00 | 4000.00 | 4014.39 | 3750.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 13.00 | 6307.69 | 3635.09 | 2635.71 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 25.00 | 5200.00 | 4260.72 | 3686.84 |
| ===== | 604-00505 | Inlet Ty D (5 Ft) | | Each | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 3.00 | 3250.00 | 3102.60 | 2500.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 3.00 | 3250.00 | 3102.60 | 2500.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== 604-00505 | | Inlet Ty D (5 Ft) | | Each | ===== | ===== | ===== |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 1.00 | 2800.00 | 3500.68 | 4275.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 1.00 | 2800.00 | 3500.68 | 4275.00 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 4.00 | 3600.00 | 3546.17 | 2100.00 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 4.00 | 3600.00 | 3546.17 | 2100.00 |
| CR600-408 | | R6 SLOPE STABILIZATION PROJEC | 10/18/12 | 1.00 | 3500.00 | 4749.17 | 3740.00 |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 4.00 | 4000.00 | 3440.58 | 2300.00 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 1.00 | 3509.80 | 4426.39 | 4426.39 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 6.00 | 3834.97 | 3725.66 | 2894.40 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 14.00 | 3568.56 | 3524.51 | 2778.45 |
| ===== 604-00506 | | Inlet Ty D (Spec) (5 Ft) | | Each | ===== | ===== | ===== |
| IM0703-389 | | CLEAR CREEK COUNTY | 10/22/12 | 1.00 | 4500.00 | 4652.49 | 4652.49 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 1.00 | 4087.50 | 4675.38 | 4675.38 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 2.00 | 4293.75 | 4663.94 | 4663.94 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 2.00 | 4293.75 | 4663.94 | 4663.94 |
| ===== 604-00510 | | Inlet Ty D (10 Ft) | | Each | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 2.00 | 3750.00 | 4015.87 | 3300.00 |
| NH0502-065 | | US 50 MONTROSE COUNTY MM 103. | 03/15/12 | 1.00 | 8600.00 | 6226.16 | 8199.77 |
| FSA1151-027 | | SH 115A M.P.40.4 TO 44.0 | 03/29/12 | 1.00 | 7500.00 | 7043.21 | 5996.41 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 4.00 | 5900.00 | 5570.82 | 5199.05 |
| C0703-378 | | CR 314, I-70 FRONTAGE RD, IDA | 05/10/12 | 4.00 | 2500.00 | 5392.54 | 5000.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 4.00 | 2500.00 | 5392.54 | 5000.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-----------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== 604-00510 | | Inlet Ty D (10 Ft) | | Each | ===== | ===== | ===== |
| IM0703-389 | | CLEAR CREEK COUNTY | 10/22/12 | 1.00 | 5000.00 | 4872.73 | 4872.73 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 1.00 | 5000.00 | 4872.73 | 4872.73 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 9.00 | 4288.89 | 5486.28 | 5074.32 |
| ===== 604-00511 | | Inlet Ty D (Spec) (10 Ft) | | Each | ===== | ===== | ===== |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 2.00 | 8400.00 | 13361.15 | 15000.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 2.00 | 8400.00 | 13361.15 | 15000.00 |
| IM0703-389 | | CLEAR CREEK COUNTY | 10/22/12 | 1.00 | 5000.00 | 5505.91 | 5505.91 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 1.00 | 5330.10 | 5532.99 | 5532.99 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 2.00 | 5165.05 | 5519.45 | 5519.45 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 4.00 | 6782.53 | 12380.94 | 10259.73 |
| ===== 604-00550 | | Inlet Ty D (Spec) | | Each | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 1.00 | 10000.00 | 12865.24 | 5000.00 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 1.00 | 10000.00 | 12865.24 | 5000.00 |
| STE0702-322 | | VAIL PASS RECREATION PATH ADJ | 06/28/12 | 1.00 | 10000.00 | 16443.86 | 25190.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 1.00 | 10000.00 | 16443.86 | 25190.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 2.00 | 10000.00 | 14207.22 | 15095.00 |
| ===== 604-03005 | | Inlet Ty 3 (5 Ft) | | Each | ===== | ===== | ===== |
| SHE0853-083 | | US 85 FROM FT LUPTON NORTH TO | 04/26/12 | 8.00 | 3000.00 | 2416.00 | 2732.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 8.00 | 3000.00 | 2416.00 | 2732.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 8.00 | 3000.00 | 2416.00 | 2732.00 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|----------------------------------|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== 604-13005 | | Inlet Ty 13 (5 Ft) | | Each | ===== | ===== | ===== |
| FSA0341-075 | | US 34 INTERSECTION WITH MALL | 02/02/12 | 1.00 | 2500.00 | 2668.02 | 2500.00 |
| | WEIGHTED AVERAGE FOR THE FIRST | QUARTER | | 1.00 | 2500.00 | 2668.02 | 2500.00 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 1.00 | 2500.00 | 4258.62 | 4000.00 |
| | WEIGHTED AVERAGE FOR THE SECOND | QUARTER | | 1.00 | 2500.00 | 4258.62 | 4000.00 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 1.00 | 2600.00 | 2948.80 | 2250.00 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 10.00 | 3000.00 | 2731.00 | 1810.00 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 1.00 | 2850.00 | 2890.62 | 2890.62 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 1.00 | 2097.00 | 3499.64 | 3499.64 |
| | WEIGHTED AVERAGE FOR THE THIRD | QUARTER | | 13.00 | 2888.23 | 2793.90 | 2211.28 |
| STA0504-066 | | US50B IN ROCKY FORD & LA JUNT | 12/06/12 | 1.00 | 3000.00 | 5868.64 | 5244.19 |
| | WEIGHTED AVERAGE FOR THE FOURTH | QUARTER | | 1.00 | 3000.00 | 5868.64 | 5244.19 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 16.00 | 2846.69 | 3221.76 | 2675.86 |
| ===== 604-13010 | | Inlet Ty 13 (10 Ft) | | Each | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 1.00 | 3000.00 | 3088.09 | 2800.00 |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 1.00 | 3500.00 | 4137.14 | 3696.42 |
| | WEIGHTED AVERAGE FOR THE FIRST | QUARTER | | 2.00 | 3250.00 | 3762.48 | 3248.21 |
| C0703-378 | | CR 314, I-70 FRONTAGE RD, IDA | 05/10/12 | 1.00 | 3000.00 | 4834.91 | 4900.00 |
| | WEIGHTED AVERAGE FOR THE SECOND | QUARTER | | 1.00 | 3000.00 | 4834.91 | 4900.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 3.00 | 3166.67 | 4000.80 | 3798.81 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 604-13505 | Inlet Ty 13 (D) (5 Ft) | | Each | ===== | ===== | ===== |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 1.00 | 6200.00 | 6197.76 | 6197.76 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 1.00 | 6200.00 | 6197.76 | 6197.76 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 1.00 | 6200.00 | 6197.76 | 6197.76 |
| ===== | 604-13510 | Inlet Ty 13 (D) (10 Ft) | | Each | ===== | ===== | ===== |
| C0703-378 | | CR 314, I-70 FRONTAGE RD, IDA | 05/10/12 | 3.00 | 3500.00 | 6203.43 | 6900.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 3.00 | 3500.00 | 6203.43 | 6900.00 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 1.00 | 6049.50 | 13832.49 | 13832.49 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 1.00 | 6049.50 | 13832.49 | 13832.49 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 4.00 | 4137.38 | 6790.28 | 8633.12 |
| ===== | 604-16005 | Inlet Ty 16 (5 Ft) | | Each | ===== | ===== | ===== |
| FSA002A-005 | | SH2:12TH AVE AND EB I-70 | 03/15/12 | 2.00 | 3000.00 | 3931.67 | 4520.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 2.00 | 3000.00 | 3931.67 | 4520.00 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 2.00 | 2500.00 | 4503.95 | 4000.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 2.00 | 2500.00 | 4503.95 | 4000.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 5.00 | 2315.00 | 3407.82 | 3407.82 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 5.00 | 2315.00 | 3407.82 | 3407.82 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 9.00 | 2508.33 | 4078.16 | 3786.57 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 604-16010 | Inlet Ty 16 (10 Ft) | | Each | ===== | ===== | ===== |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 1.00 | 3500.00 | 6017.42 | 5200.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 1.00 | 3500.00 | 6017.42 | 5200.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 1.00 | 3500.00 | 6017.42 | 5200.00 |
| ===== | 604-16505 | Inlet Ty 16 (D) (5 Ft) | | Each | ===== | ===== | ===== |
| FSA 0831-112 | | SH83/LEETSDALE DRIVE @ MONACO | 01/12/12 | 3.00 | 450.00 | 5070.71 | 6000.00 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 3.00 | 450.00 | 5070.71 | 6000.00 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 3.00 | 4000.00 | 6027.69 | 4500.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 3.00 | 4000.00 | 6027.69 | 4500.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 6.00 | 2225.00 | 5512.40 | 5250.00 |
| ===== | 604-16510 | Inlet Ty 16 (D) (10 Ft) | | Each | ===== | ===== | ===== |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 1.00 | 4900.00 | 7200.79 | 6200.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 1.00 | 4900.00 | 7200.79 | 6200.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 1.00 | 4900.00 | 7200.79 | 6200.00 |
| ===== | 604-16605 | Inlet Ty 16 (T) (5 Ft) | | Each | ===== | ===== | ===== |
| FSA 0831-112 | | SH83/LEETSDALE DRIVE @ MONACO | 01/12/12 | 1.00 | 6000.00 | 6704.29 | 7000.00 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 1.00 | 6000.00 | 6704.29 | 7000.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 1.00 | 6000.00 | 6704.29 | 7000.00 |
| ===== | 604-19000 | Inlet Spec | | Each | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 4.00 | 3500.00 | 2437.05 | 1600.00 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 337

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 604-19000 | Inlet Spec | | Each | ===== | ===== | ===== |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 6.00 | 4000.00 | 3622.89 | 2272.08 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 10.00 | 3800.00 | 3240.36 | 2003.25 |
| C0703-379 | | I-70 MM 212 SAFETY IMPROVEMEN | 04/19/12 | 1.00 | 6000.00 | 7402.67 | 7208.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 1.00 | 6000.00 | 7402.67 | 7208.00 |
| IM0703-389 | | CLEAR CREEK COUNTY | 10/22/12 | 1.00 | 6000.00 | 15141.26 | 15141.26 |
| SHE1151-024 | | SH115 & US50 IN FREMONT COUNT | 12/20/12 | 5.00 | 5000.00 | 3192.71 | 3000.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 6.00 | 5166.67 | 3452.47 | 5023.54 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 17.00 | 4411.76 | 3440.75 | 3375.40 |
| ===== | 604-19010 | Inlet Spec (10 Ft) | | Each | ===== | ===== | ===== |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 1.00 | 4850.50 | 5532.99 | 5532.99 |
| SHE1151-024 | | SH115 & US50 IN FREMONT COUNT | 12/20/12 | 3.00 | 10000.00 | 12316.59 | 9000.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 4.00 | 8712.63 | 12074.31 | 8133.25 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 4.00 | 8712.63 | 12074.31 | 8133.25 |
| ===== | 604-19015 | Inlet Spec (15 Ft) | | Each | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 1.00 | 6000.00 | 6866.69 | 4600.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 1.00 | 6000.00 | 6866.69 | 4600.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 1.00 | 6000.00 | 6866.69 | 4600.00 |
| ===== | 604-19025 | Inlet Spec (25 Ft) | | Each | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 1.00 | 10000.00 | 10203.69 | 7200.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 1.00 | 10000.00 | 10203.69 | 7200.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 1.00 | 10000.00 | 10203.69 | 7200.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-----------------|----------------------------------|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== 604-19105 | | Inlet Ty R L5 (5 Ft) | | Each | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 3.00 | 3000.00 | 3338.80 | 3400.00 |
| STA R600-401 | | US 36 OVERLAY | 01/26/12 | 1.00 | 3500.00 | 5777.46 | 6932.28 |
| STM021A-002 | | SH 21 M.P. 137.6 TO M.P. 139. | 02/09/12 | 1.00 | 4000.00 | 5269.95 | 4559.35 |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 2.00 | 5500.00 | 5919.84 | 3442.30 |
| | WEIGHTED AVERAGE FOR THE FIRST | QUARTER | | 7.00 | 3928.57 | 4801.54 | 4082.32 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 10.00 | 3250.00 | 3766.26 | 3300.00 |
| NH0505-046 | | US 50 HASTY AND MCCLAVE | 05/17/12 | 4.00 | 3800.00 | 5191.86 | 4350.00 |
| | WEIGHTED AVERAGE FOR THE SECOND | QUARTER | | 14.00 | 3407.14 | 4031.48 | 3600.00 |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 4.00 | 3500.00 | 4890.15 | 4890.15 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 8.00 | 2924.00 | 4313.64 | 4313.64 |
| | WEIGHTED AVERAGE FOR THE THIRD | QUARTER | | 12.00 | 3116.00 | 4505.81 | 4505.81 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 1.00 | 4000.00 | 3881.58 | 4000.00 |
| STA0504-066 | | US50B IN ROCKY FORD & LA JUNT | 12/06/12 | 1.00 | 4000.00 | 7527.84 | 5244.19 |
| | WEIGHTED AVERAGE FOR THE FOURTH | QUARTER | | 2.00 | 4000.00 | 6160.49 | 4622.10 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 35.00 | 3445.49 | 4389.64 | 4065.43 |
| ===== 604-19110 | | Inlet Ty R L5 (10 Ft) | | Each | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 2.00 | 3200.00 | 4079.32 | 3900.00 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 5.00 | 4300.00 | 4851.87 | 7800.00 |
| | WEIGHTED AVERAGE FOR THE FIRST | QUARTER | | 7.00 | 3985.71 | 4733.02 | 6685.71 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 10.00 | 7600.00 | 4687.78 | 4175.00 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 604-19110 | Inlet Ty R L5 (10 Ft) | | Each | ===== | ===== | ===== |
| NH0505-046 | | US 50 HASTY AND MCCLAVE | 05/17/12 | 1.00 | 5000.00 | 6285.43 | 5305.00 |
| NH145A-045 | | SAN MIGUEL COUNTY | 06/21/12 | 2.00 | 5400.00 | 5873.04 | 4197.96 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 13.00 | 7061.54 | 4904.96 | 4265.46 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 9.00 | 3701.00 | 6426.37 | 6426.37 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 9.00 | 3701.00 | 6426.37 | 6426.37 |
| SHE1151-024 | | SH115 & US50 IN FREMONT COUNT | 12/20/12 | 4.00 | 7750.00 | 6786.63 | 7100.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 4.00 | 7750.00 | 6786.63 | 7100.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 33.00 | 5576.03 | 5267.11 | 5711.76 |
| ===== | 604-19205 | Inlet Ty R L10 (5 Ft) | | Each | ===== | ===== | ===== |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 1.00 | 4800.00 | 5238.12 | 5700.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 1.00 | 4800.00 | 5238.12 | 5700.00 |
| FSAR600-378 | | SH88B ARAPAHOE RD CORRIDOR | 05/31/12 | 2.00 | 4500.00 | 5597.83 | 5315.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 2.00 | 4500.00 | 5597.83 | 5315.00 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 10.00 | 3000.00 | 4617.00 | 3650.00 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 1.00 | 4231.00 | 5634.09 | 5634.09 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 11.00 | 3111.91 | 4649.81 | 3980.68 |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 2.00 | 6190.00 | 6395.80 | 5500.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 2.00 | 6190.00 | 6395.80 | 5500.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 16.00 | 3775.69 | 5201.49 | 4655.83 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 604-19210 | Inlet Ty R L10 (10 Ft) | | Each | ===== | ===== | ===== |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 7.00 | 6300.00 | 6275.89 | 8200.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 7.00 | 6300.00 | 6275.89 | 8200.00 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 4.00 | 5800.00 | 5665.84 | 4700.00 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 1.00 | 4391.00 | 6294.32 | 6294.32 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 5.00 | 5518.20 | 5714.18 | 5231.44 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 12.00 | 5974.25 | 6194.75 | 7309.43 |
| ===== | 604-19305 | Inlet Ty R L15 (5 Ft) | | Each | ===== | ===== | ===== |
| FSAR600-378 | | SH88B ARAPAHOE RD CORRIDOR | 05/31/12 | 1.00 | 6000.00 | 7505.50 | 6340.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 1.00 | 6000.00 | 7505.50 | 6340.00 |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 2.00 | 7015.00 | 8630.00 | 7500.00 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 8.00 | 7000.00 | 5914.97 | 6500.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 10.00 | 7003.00 | 6713.51 | 6700.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 11.00 | 6911.82 | 6832.31 | 6667.27 |
| ===== | 604-19310 | Inlet Ty R L15 (10 Ft) | | Each | ===== | ===== | ===== |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 2.00 | 6000.00 | 6410.33 | 5735.00 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 2.00 | 6000.00 | 6410.33 | 5735.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 2.00 | 6000.00 | 6410.33 | 5735.00 |
| ===== | 604-19405 | Inlet Ty R Spec (5 Ft) | | Each | ===== | ===== | ===== |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 8.00 | 3500.00 | 4724.50 | 4000.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== 604-19405 | | Inlet Ty R Spec (5 Ft) | | Each ===== | | | |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 1.00 | 4045.00 | 3839.09 | 3839.09 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 9.00 | 3560.56 | 4689.08 | 3967.82 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 9.00 | 3560.56 | 4689.08 | 3967.82 |
| ===== 604-19410 | | Inlet Ty R Spec (10 Ft) | | Each ===== | | | |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 6.00 | 4500.00 | 5635.00 | 5000.00 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 6.00 | 4500.00 | 5635.00 | 5000.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 6.00 | 4500.00 | 5635.00 | 5000.00 |
| ===== 604-20000 | | Outlet Structure | | Each ===== | | | |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 5.00 | 15000.00 | 11720.34 | 15125.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 5.00 | 15000.00 | 11720.34 | 15125.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 5.00 | 15000.00 | 11720.34 | 15125.00 |
| ===== 604-20003 | | Outlet Structure (Spec) | | Each ===== | | | |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 2.00 | 15000.00 | 16360.36 | 14025.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 2.00 | 15000.00 | 16360.36 | 14025.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 2.00 | 15000.00 | 16360.36 | 14025.00 |
| ===== 604-20010 | | Settling Basin | | Each ===== | | | |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 1.00 | 40000.00 | 53199.05 | 34169.23 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 1.00 | 40000.00 | 53199.05 | 34169.23 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 1.00 | 40000.00 | 53199.05 | 34169.23 |
| ===== 604-25000 | | Vane Gate Inlet Spec | | Each ===== | | | |
| FBR0253-218 | | I-25 FRONTAGE ROAD BR MP 249. | 04/26/12 | 2.00 | 7000.00 | 6419.38 | 4500.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 2.00 | 7000.00 | 6419.38 | 4500.00 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|--|----------|-------------------|------------|-------------|-------------|
| ===== | 604-25000 | Vane Gate Inlet Spec | | Each | ===== | ===== | ===== |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 2.00 | 4000.00 | 4488.24 | 5100.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 2.00 | 4000.00 | 4488.24 | 5100.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 4.00 | 5500.00 | 5453.81 | 4800.00 |
| ===== | 604-25005 | Vane Gate Inlet (5 Ft) | | Each | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 6.00 | 3800.00 | 3130.26 | 2500.00 |
| FSA1151-027 | | SH 115A M.P.40.4 TO 44.0 | 03/29/12 | 1.00 | 3000.00 | 3486.91 | 3704.98 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 7.00 | 3685.71 | 3197.73 | 2672.14 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 7.00 | 3685.71 | 3197.73 | 2672.14 |
| ===== | 604-25010 | Vane Gate Inlet (10 Ft) | | Each | ===== | ===== | ===== |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 1.00 | 3500.00 | 4486.15 | 3317.47 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 1.00 | 3500.00 | 4486.15 | 3317.47 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 1.00 | 3500.00 | 4486.15 | 3317.47 |
| ===== | 604-26005 | Vane Gate Inlet (D) (5 Ft) | | Each | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 15.00 | 4250.00 | 4662.29 | 3900.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 15.00 | 4250.00 | 4662.29 | 3900.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 15.00 | 4250.00 | 4662.29 | 3900.00 |
| ===== | 604-26010 | Vane Gate Inlet (D) (10 Ft) | | Each | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 29.00 | 5000.00 | 5278.00 | 4700.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 29.00 | 5000.00 | 5278.00 | 4700.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 29.00 | 5000.00 | 5278.00 | 4700.00 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 343

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 604-30000 | MH Slab Base (Spec) | | Each | ===== | ===== | ===== |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 2.00 | 4600.00 | 35257.95 | 33000.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 2.00 | 4600.00 | 35257.95 | 33000.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 3.00 | 13914.00 | 13913.75 | 13913.75 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 3.00 | 13914.00 | 13913.75 | 13913.75 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 5.00 | 10188.40 | 32696.65 | 21548.25 |
| ===== | 604-30005 | MH Slab Base (5 Ft) | | Each | ===== | ===== | ===== |
| FSA 0831-112 | | SH83/LEETSDALE DRIVE @ MONACO | 01/12/12 | 1.00 | 2500.00 | 3448.57 | 3750.00 |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 8.00 | 2000.00 | 2387.08 | 1700.00 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 1.00 | 2700.00 | 2434.05 | 4500.00 |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 1.00 | 2000.00 | 2951.73 | 2204.53 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 11.00 | 2109.09 | 2581.54 | 2186.78 |
| C0703-379 | | I-70 MM 212 SAFETY IMPROVEMEN | 04/19/12 | 1.00 | 2300.00 | 3143.33 | 3080.00 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 2.00 | 4200.00 | 6246.33 | 3400.00 |
| FSAR600-378 | | SH88B ARAPAHOE RD CORRIDOR | 05/31/12 | 3.00 | 2500.00 | 3084.50 | 2310.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 6.00 | 3033.33 | 4239.60 | 2801.67 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 1.00 | 2400.00 | 2212.27 | 2145.00 |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 1.00 | 4000.00 | 4178.36 | 4178.36 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 2.00 | 2104.00 | 3877.90 | 3877.90 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 4.00 | 2652.00 | 2742.00 | 3519.79 |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 1.00 | 3500.00 | 2839.40 | 2910.00 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 604-30005 | MH Slab Base (5 Ft) | | Each | ===== | ===== | ===== |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 8.00 | 2100.00 | 2754.05 | 2500.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 9.00 | 2255.56 | 2768.76 | 2545.56 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 30.00 | 2410.27 | 3025.79 | 2595.12 |
| ===== | 604-30010 | MH Slab Base (10 Ft) | | Each | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 18.00 | 2750.00 | 2864.68 | 2200.00 |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 10.00 | 5000.00 | 4242.43 | 1990.40 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 7.00 | 3000.00 | 2670.36 | 4000.00 |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 1.00 | 3000.00 | 3296.82 | 2254.70 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 36.00 | 3430.56 | 3211.71 | 2493.30 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 7.00 | 2900.00 | 2577.82 | 2975.00 |
| C0703-378 | | CR 314, I-70 FRONTAGE RD, IDA | 05/10/12 | 1.00 | 3500.00 | 3281.45 | 2400.00 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 1.00 | 4500.00 | 7083.08 | 3400.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 9.00 | 3144.44 | 3083.69 | 2958.33 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 11.00 | 2524.00 | 4354.46 | 4354.46 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 11.00 | 2524.00 | 4354.46 | 4354.46 |
| IM0703-389 | | CLEAR CREEK COUNTY | 10/22/12 | 1.00 | 3500.00 | 3688.96 | 3688.96 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 5.00 | 2500.00 | 3480.95 | 3000.00 |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 1.00 | 5000.00 | 3300.60 | 2600.00 |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE | 11/29/12 | 1.00 | 3000.00 | 3950.86 | 2700.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 8.00 | 3000.00 | 3535.60 | 2998.62 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 64.00 | 3180.69 | 3251.83 | 2941.75 |
| ===== | 604-30015 | MH Slab Base (15 Ft) | | Each | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 9.00 | 3600.00 | 4538.72 | 3400.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 9.00 | 3600.00 | 4538.72 | 3400.00 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 604-30015 | MH Slab Base (15 Ft) | | Each | ===== | ===== | ===== |
| STA009A-033 | | SH 9 SOUTH OF HARTSEL | 05/03/12 | 1.00 | 3000.00 | 4010.92 | 275.69 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 1.00 | 3000.00 | 4010.92 | 275.69 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 1.00 | 3716.00 | 5318.22 | 5318.22 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 1.00 | 3716.00 | 5318.22 | 5318.22 |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE | 11/29/12 | 1.00 | 4000.00 | 4614.88 | 3100.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 1.00 | 4000.00 | 4614.88 | 3100.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 12.00 | 3593.00 | 4530.88 | 3274.49 |
| ===== | 604-30020 | MH Slab Base (20 Ft) | | Each | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 1.00 | 5000.00 | 5597.34 | 4600.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 1.00 | 5000.00 | 5597.34 | 4600.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 1.00 | 5000.00 | 5597.34 | 4600.00 |
| ===== | 604-31000 | MH Box Base (Spec) | | Each | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 1.00 | 20000.00 | 16320.06 | 13000.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 1.00 | 20000.00 | 16320.06 | 13000.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 1.00 | 10448.00 | 10684.04 | 10684.04 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 1.00 | 10448.00 | 10684.04 | 10684.04 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 2.00 | 15224.00 | 15380.73 | 11842.02 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 346

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 604-31010 | MH Box Base (10 Ft) | | Each | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 6.00 | 6000.00 | 6380.32 | 4900.00 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 6.00 | 6000.00 | 6380.32 | 4900.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 6.00 | 6000.00 | 6380.32 | 4900.00 |
| ===== | 604-39000 | MH Spec | | Each | ===== | ===== | ===== |
| SHE1151-024 | | SH115 & US50 IN FREMONT COUNT | 12/20/12 | 1.00 | 25000.00 | 19271.75 | 19000.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 1.00 | 25000.00 | 19271.75 | 19000.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 1.00 | 25000.00 | 19271.75 | 19000.00 |
| ===== | 604-39010 | MH Spec (10 Ft) | | Each | ===== | ===== | ===== |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 1.00 | 3151.00 | 23561.48 | 23561.48 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 1.00 | 3151.00 | 23561.48 | 23561.48 |
| IM0703-389 | | CLEAR CREEK COUNTY | 10/22/12 | 1.00 | 5000.00 | 5450.85 | 5450.85 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 1.00 | 5000.00 | 5450.85 | 5450.85 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 2.00 | 4075.50 | 14506.16 | 14506.16 |
| ===== | 604-39020 | MH Spec (20 Ft) | | Each | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 4.00 | 25000.00 | 48099.87 | 43700.00 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 4.00 | 25000.00 | 48099.87 | 43700.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 4.00 | 25000.00 | 48099.87 | 43700.00 |
| ===== | 604-39050 | MH (TMS) | | Each | ===== | ===== | ===== |
| ITS4701-123 | | C470 (ALAMEDA-KIPLING) | 05/03/12 | 36.00 | 3000.00 | 4262.50 | 3975.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 36.00 | 3000.00 | 4262.50 | 3975.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 604-39050 | MH (TMS) | | Each | ===== | ===== | ===== |
| ITSSW01-182 | | C470 (KIPLING TO SANTA FE) | 11/01/12 | 14.00 | 4000.00 | 3314.74 | 2230.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 14.00 | 4000.00 | 3314.74 | 2230.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 50.00 | 3280.00 | 3795.30 | 3486.40 |
| ===== | 605-00004 | 4 In Underdrain | | Lin Foot | ===== | ===== | ===== |
| NH0502-065 | | US 50 MONTROSE COUNTY MM 103. | 03/15/12 | 5.00 | 35.00 | 92.13 | 25.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 5.00 | 35.00 | 92.13 | 25.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 5.00 | 35.00 | 92.13 | 25.00 |
| ===== | 605-00040 | 4 In PP Underdrain | | Lin Foot | ===== | ===== | ===== |
| NH 1601-064 | | MONTEZUMA COUNTY | 02/09/12 | 800.00 | 80.00 | 25.36 | 25.18 |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 286.00 | 15.00 | 13.20 | 5.90 |
| NH0502-065 | | US 50 MONTROSE COUNTY MM 103. | 03/15/12 | 1,010.00 | 10.00 | 13.56 | 8.76 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 2,096.00 | 37.40 | 16.35 | 14.64 |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 1,710.00 | 10.00 | 5.36 | 5.50 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 1,710.00 | 10.00 | 5.36 | 5.50 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 3,806.00 | 25.09 | 11.56 | 10.53 |
| ===== | 605-00041 | 4 In PP Underdrain (Special) | | Lin Foot | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 577.00 | 100.00 | 12.17 | 19.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 577.00 | 100.00 | 12.17 | 19.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 577.00 | 100.00 | 12.17 | 19.00 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 605-00060 | 6 In PP Underdrain | | Lin Foot | ===== | | |
| FSA1151-027 | | SH 115A M.P.40.4 TO 44.0 | 03/29/12 | 2,046.00 | 14.00 | 8.46 | 2.84 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 2,046.00 | 14.00 | 8.46 | 2.84 |
| C0703-378 | | CR 314, I-70 FRONTAGE RD, IDA | 05/10/12 | 1,533.00 | 14.00 | 19.06 | 15.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 1,533.00 | 14.00 | 19.06 | 15.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 215.00 | 16.00 | 27.97 | 27.97 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 215.00 | 16.00 | 27.97 | 27.97 |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 1,559.00 | 20.00 | 21.51 | 24.00 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 510.00 | 21.80 | 22.13 | 22.13 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 2,069.00 | 20.44 | 21.54 | 23.54 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 5,863.00 | 16.35 | 14.95 | 14.25 |
| ===== | 605-00080 | 8 In PP Underdrain | | Lin Foot | ===== | | |
| FSA1151-027 | | SH 115A M.P.40.4 TO 44.0 | 03/29/12 | 1,074.00 | 16.00 | 11.34 | 5.88 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 1,074.00 | 16.00 | 11.34 | 5.88 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 1,074.00 | 16.00 | 11.34 | 5.88 |
| ===== | 605-00081 | 8 In PP Underdrain (Special) | | Lin Foot | ===== | | |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 800.00 | 16.00 | 27.05 | 32.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 800.00 | 16.00 | 27.05 | 32.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 800.00 | 16.00 | 27.05 | 32.00 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 605-00100 | 10 In PP Underdrain | | Lin Foot | ===== | | |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 8,073.00 | 35.00 | 16.06 | 15.00 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 8,073.00 | 35.00 | 16.06 | 15.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 8,073.00 | 35.00 | 16.06 | 15.00 |
| ===== | 605-00180 | 18 In PP Underdrain | | Lin Foot | ===== | | |
| SHE 0821-096 | | SH 82 MP 12.5-19.5 GARFIELD & | 12/13/12 | 14.00 | 50.00 | 170.00 | 260.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 14.00 | 50.00 | 170.00 | 260.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 14.00 | 50.00 | 170.00 | 260.00 |
| ===== | 605-01020 | 2 In Hor Drain | | Lin Foot | ===== | | |
| C0703-379 | | I-70 MM 212 SAFETY IMPROVEMEN | 04/19/12 | 2,170.00 | 20.00 | 37.00 | 33.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 2,170.00 | 20.00 | 37.00 | 33.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 2,170.00 | 20.00 | 37.00 | 33.00 |
| ===== | 605-01030 | 3 In Hor Drain | | Lin Foot | ===== | | |
| NH0502-065 | | US 50 MONTROSE COUNTY MM 103. | 03/15/12 | 3,000.00 | 22.00 | 44.14 | 30.78 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 3,000.00 | 22.00 | 44.14 | 30.78 |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 1,950.00 | 30.00 | 39.26 | 40.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 1,950.00 | 30.00 | 39.26 | 40.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 4,950.00 | 25.15 | 42.54 | 34.41 |
| ===== | 605-82100 | Pipe Edge Drain | | Lin Foot | ===== | | |
| C0703-378 | | CR 314, I-70 FRONTAGE RD, IDA | 05/10/12 | 267.00 | 15.00 | 28.51 | 19.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 267.00 | 15.00 | 28.51 | 19.00 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 605-82100 | Pipe Edge Drain | | Lin Foot | ===== | | |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 30.00 | 16.35 | 22.13 | 22.13 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 30.00 | 16.35 | 22.13 | 22.13 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 297.00 | 15.14 | 28.34 | 19.32 |
| ===== | 605-82200 | French Drain | | Lin Foot | ===== | | |
| FSA1151-027 | | SH 115A M.P.40.4 TO 44.0 | 03/29/12 | 3,120.00 | 15.00 | 11.79 | 12.98 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 3,120.00 | 15.00 | 11.79 | 12.98 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 3,120.00 | 15.00 | 11.79 | 12.98 |
| ===== | 605-82306 | 6 In Drain Pipe | | Lin Foot | ===== | | |
| NH0502-065 | | US 50 MONTROSE COUNTY MM 103. | 03/15/12 | 566.00 | 10.00 | 19.67 | 11.75 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 566.00 | 10.00 | 19.67 | 11.75 |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 516.00 | 12.00 | 12.46 | 17.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 516.00 | 12.00 | 12.46 | 17.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 1,082.00 | 10.95 | 16.74 | 14.25 |
| ===== | 605-83000 | Geocomp Drain | | Sq Yard | ===== | | |
| STA145A-052 | | SH 145 ON LIZARD HEAD PASS TO | 01/26/12 | 240.00 | 20.00 | 21.74 | 19.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 240.00 | 20.00 | 21.74 | 19.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 240.00 | 20.00 | 21.74 | 19.00 |
| ===== | 605-83001 | Geocomp Drain (w/o Pipe) | | Sq Yard | ===== | | |
| IM0703-389 | | CLEAR CREEK COUNTY | 10/22/12 | 344.00 | 35.00 | 16.73 | 16.73 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 605-83001 | Geocomp Drain (w/o Pipe) | | Sq Yard | ===== | ===== | ===== |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 199.00 | 19.62 | 13.08 | 13.08 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 543.00 | 29.36 | 15.39 | 15.39 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 543.00 | 29.36 | 15.39 | 15.39 |
| ===== | 605-83002 | Geocomp Drain (w/ Pipe) | | Sq Yard | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 3,405.00 | 20.00 | 12.37 | 6.50 |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 71.00 | 36.00 | 40.69 | 21.35 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 3,476.00 | 20.33 | 13.39 | 6.80 |
| FBR050-005 | | SH 350 MP 8.608 AND SH 239 MP | 10/11/12 | 124.00 | 40.00 | 29.42 | 18.67 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 124.00 | 40.00 | 29.42 | 18.67 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 3,600.00 | 21.00 | 14.04 | 7.21 |
| ===== | 605-83500 | Geocomp Underdrain | | Lin Foot | ===== | ===== | ===== |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 65.00 | 20.00 | 17.58 | 33.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 65.00 | 20.00 | 17.58 | 33.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 65.00 | 20.00 | 17.58 | 33.00 |
| ===== | 605-84000 | Subsurface Drain Outlet | | Lin Foot | ===== | ===== | ===== |
| NH 1601-064 | | MONTEZUMA COUNTY | 02/09/12 | 20.00 | 16.50 | 118.25 | 60.69 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 20.00 | 16.50 | 118.25 | 60.69 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 100.00 | 45.78 | 32.70 | 32.70 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 100.00 | 45.78 | 32.70 | 32.70 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 120.00 | 40.90 | 70.72 | 37.37 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-------------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 606-00301 | Gdrail Ty 3 (6-3) | | Lin Foot | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 6,056.00 | 12.00 | 14.29 | 14.00 |
| STA3501-011 | | SH 350, M.P. 63.7 TO M.P. 72. | 01/26/12 | 1,500.00 | 16.00 | 16.60 | 17.00 |
| STA145A-052 | | SH 145 ON LIZARD HEAD PASS TO | 01/26/12 | 2,400.00 | 25.00 | 17.00 | 16.50 |
| STM021A-002 | | SH 21 M.P. 137.6 TO M.P. 139. | 02/09/12 | 2,650.00 | 15.00 | 18.98 | 16.34 |
| MTCE R500-122 | | US24 STRUCTURE# I-13-D MP221. | 02/09/12 | 337.50 | 15.00 | 23.92 | 22.50 |
| STA3921-010-CIPR/HMA ALT | | SH 392: I-25 TO 7TH STREET IN | 02/16/12 | 4,125.00 | 22.00 | 14.97 | 14.10 |
| STA3921-010-PCCP ALT | | SH 392: I-25 TO 7TH STREET IN | | | | | |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 200.00 | 18.00 | 18.62 | 19.30 |
| STAR600-410 | | VARIOUS LOCATIONS IN REGION 6 | 03/01/12 | 525.00 | 17.00 | 17.60 | 16.00 |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 514.00 | 25.00 | 19.75 | 17.22 |
| IM0252-409 | | I-25, M.P. 124.1 TO M.P. 138. | 03/08/12 | 29,292.20 | 16.00 | 8.69 | 8.31 |
| NH0504-063 | | US 50 M.P. 359.00 TO M.P. 366 | 03/08/12 | 3,000.00 | 16.00 | 15.55 | 15.83 |
| IM0702-314 | | I-70 MM 130.5 TO MM 139.5 | 03/22/12 | 2,835.00 | 15.00 | 18.38 | 18.63 |
| STM 094A-032 | | SH94, M.P. 0.0 TO M.P. 17.2 , | 03/22/12 | 7,083.00 | 16.00 | 17.40 | 17.67 |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 800.00 | 22.00 | 25.60 | 25.49 |
| FSAR200-178 | | REGION-WIDE | 03/22/12 | 31,570.00 | 15.00 | 18.41 | 18.00 |
| FSA1151-027 | | SH 115A M.P.40.4 TO 44.0 | 03/29/12 | 1,113.00 | 15.00 | 16.92 | 16.70 |
| NH0501-059 - Heater/Remix | | US 50 MP36 TO 68 AND SH141 MP | 03/29/12 | 500.00 | 15.00 | 18.77 | 18.08 |
| NH0501-059 - Mill/Fill | | US 50 MP36 TO 68 AND SH141 MP | | | | | |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 94,500.70 | 15.93 | 15.11 | 14.44 |
| IM0761-208 | | I-76 FROM FEDERAL TO I-25 | 04/05/12 | 1,942.00 | 16.00 | 17.52 | 18.64 |
| C0703-379 | | I-70 MM 212 SAFETY IMPROVEMEN | 04/19/12 | 350.00 | 15.00 | 24.53 | 21.60 |
| FBR0253-218 | | I-25 FRONTAGE ROAD BR MP 249. | 04/26/12 | 366.00 | 18.00 | 17.72 | 18.90 |
| FSA 1602-132 | | US 160 WEST OF PAGOSA SPRINGS | 04/26/12 | 463.00 | 35.00 | 27.00 | 26.00 |
| STA R400-272 | | I25 S OF CARR & I76 LONG BRID | 04/26/12 | 338.00 | 15.00 | 17.00 | 17.00 |
| SHE0853-083 | | US 85 FROM FT LUPTON NORTH TO | 04/26/12 | 263.00 | 15.00 | 18.30 | 18.60 |
| FSA069A-027 | | SH 69 SOUTH OF WESTCLIFFE, CO | 04/26/12 | 625.00 | 18.00 | 17.65 | 17.58 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 1,836.00 | 15.00 | 14.98 | 14.65 |
| STA009A-033 | | SH 9 SOUTH OF HARTSEL | 05/03/12 | 1,640.00 | 17.00 | 16.71 | 16.77 |
| ITS4701-123 | | C470 (ALAMEDA-KIPLING) | 05/03/12 | 150.00 | 20.00 | 21.25 | 21.50 |
| IM0701-211 | | I-70 MP 11-16.5 MESA I-70 EAS | 05/10/12 | 900.00 | 20.00 | 18.04 | 18.00 |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 340.00 | 20.00 | 18.33 | 17.00 |
| NH1601-065 | | US 160 FROM MANCOS HILL WEST | 05/17/12 | 2,975.00 | 18.00 | 19.25 | 19.30 |
| FBR0343-034 - In Place Const. | | ON US 34 EAST OF WRAY | 05/17/12 | 1,100.00 | 22.00 | 17.09 | 17.20 |
| FBR0343-034 - Slide in Const. | | ON US 34 EAST OF WRAY | | | | | |
| STA072A-033 | | SH72- SH119 TO SH7 BOULDER CO | 05/24/12 | 4,804.00 | 16.00 | 25.63 | 16.25 |
| HPP0241-058 | | SH 24 MM 168-172 | 06/14/12 | 1,828.00 | 15.00 | 18.56 | 19.50 |
| NH145A-045 | | SAN MIGUEL COUNTY | 06/21/12 | 450.00 | 28.00 | 27.82 | 30.10 |
| BR0241-049 | | US-24 MP 178.0 - 179.25 | 06/28/12 | 1,284.00 | 19.00 | 21.31 | 17.57 |
| FBR120A-010 | | ON SH 120 IN FREMONT COUNTY O | 06/28/12 | 362.50 | 15.00 | 17.84 | 17.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 22,016.50 | 17.58 | 19.14 | 18.02 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== 606-00301 | | Gdrail Ty 3 (6-3) | | Lin Foot | ===== | | |
| IM2706-035 | | I-270 VASQUEZ TO I-76 | 07/12/12 | 24,607.50 | 17.00 | 16.54 | 17.12 |
| SHE2854-128 | | US 285, E. OF CONIFER, JEFFER | 07/19/12 | 500.00 | 17.00 | 15.54 | 16.00 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 250.00 | 15.50 | 16.20 | 15.50 |
| BR157A-011 | | US 36 AND SH 157 IN BOULDER C | 07/26/12 | 455.00 | 16.00 | 19.08 | 17.25 |
| FBRR200-181 | | ON SH 266 MP 2.63 & 2.66 AND | 07/31/12 | 704.00 | 20.00 | 20.00 | 20.00 |
| ITSSW01-236 | | I-25 AND C470 IN DENVER | 08/02/12 | 150.00 | 17.00 | 19.72 | 20.00 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 1,936.00 | 20.00 | 16.27 | 15.40 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 475.00 | 19.07 | 17.86 | 17.86 |
| STA1381-007 | | US 138 FROM STERLING TO NEBRA | 08/30/12 | 356.00 | 20.00 | 39.63 | 33.00 |
| STA0131-059 | | SH13 NORTH OF 14 MILE CREEK | 09/06/12 | 3,800.00 | 16.00 | 17.58 | 16.00 |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 650.00 | 17.00 | 15.99 | 15.25 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 1,438.00 | 12.00 | 15.43 | 15.43 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 35,321.50 | 16.95 | 16.89 | 17.06 |
| FBR050-005 | | SH 350 MP 8.608 AND SH 239 MP | 10/11/12 | 437.50 | 16.00 | 18.17 | 17.75 |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 3,194.00 | 15.00 | 17.03 | 16.00 |
| STA 149A-024 | | SH 149 MP 42.4 TO 56.0 IN HIN | 11/15/12 | 2,513.00 | 25.00 | 21.13 | 25.00 |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE | 11/29/12 | 925.00 | 16.50 | 18.56 | 17.00 |
| MPR200-188 | | INSTALL OVERHEAD SIGNING -R2 | 11/29/12 | 832.00 | 18.00 | 20.31 | 22.11 |
| FBR0704-227 | | I-70 FRONTAGE ROAD WEST OF LI | 12/06/12 | 350.00 | 15.00 | 21.87 | 23.06 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 8,251.50 | 18.57 | 18.53 | 19.86 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 160,090.20 | 16.52 | 16.37 | 15.80 |
| ===== 606-00350 | | Gdrail Ty 3 (D) (6-3) | | Lin Foot | ===== | | |
| FSAR200-178 | | REGION-WIDE | 03/22/12 | 2,000.00 | 22.00 | 26.37 | 24.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 2,000.00 | 22.00 | 26.37 | 24.00 |
| SHE0853-083 | | US 85 FROM FT LUPTON NORTH TO | 04/26/12 | 1,407.00 | 23.00 | 27.25 | 28.50 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 1,407.00 | 23.00 | 27.25 | 28.50 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 606-00350 | Gdrail Ty 3 (D) (6-3) | | Lin Foot | ===== | | |
| SHE2854-128 | | US 285, E. OF CONIFER, JEFFER | 07/19/12 | 2,640.00 | 25.00 | 22.36 | 19.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 2,640.00 | 25.00 | 22.36 | 19.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 6,047.00 | 23.54 | 23.90 | 22.86 |
| ===== | 606-00420 | Gdrail Ty 4 (Sty CA) | | Lin Foot | ===== | | |
| IM0761-208 | | I-76 FROM FEDERAL TO I-25 | 04/05/12 | 70.00 | 150.00 | 104.55 | 146.54 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 70.00 | 150.00 | 104.55 | 146.54 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 70.00 | 150.00 | 104.55 | 146.54 |
| ===== | 606-00601 | Gdrail Ty 6 (6-3) | | Lin Foot | ===== | | |
| FBRR200-181 | | ON SH 266 MP 2.63 & 2.66 AND | 07/31/12 | 100.00 | 25.00 | 35.00 | 35.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 100.00 | 25.00 | 35.00 | 35.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 100.00 | 25.00 | 35.00 | 35.00 |
| ===== | 606-00705 | Gdrail Ty 7 (Spec) | | Lin Foot | ===== | | |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 369.00 | 120.00 | 67.12 | 66.00 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 369.00 | 120.00 | 67.12 | 66.00 |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 550.00 | 80.00 | 132.73 | 53.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 550.00 | 80.00 | 132.73 | 53.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 919.00 | 96.06 | 106.38 | 58.22 |
| ===== | 606-00710 | Gdrail Ty 7 (Sty CA) | | Lin Foot | ===== | | |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 1,222.00 | 43.00 | 45.29 | 41.00 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 606-00710 | Gdrail Ty 7 (Sty CA) | | Lin Foot | ===== | ===== | ===== |
| STAR600-410 | | VARIOUS LOCATIONS IN REGION 6 | 03/01/12 | 33.00 | 200.00 | 266.45 | 360.00 |
| FSAR200-178 | | REGION-WIDE | 03/22/12 | 290.00 | 120.00 | 170.17 | 45.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 1,545.00 | 60.81 | 65.60 | 48.56 |
| C0703-379 | | I-70 MM 212 SAFETY IMPROVEMEN | 04/19/12 | 950.00 | 50.00 | 87.67 | 83.00 |
| IM0701-211 | | I-70 MP 11-16.5 MESA I-70 EAS | 05/10/12 | 400.00 | 70.00 | 73.01 | 46.44 |
| C 133A-040 | | SH 133 MP 43 IN PITKIN COUNTY | 06/28/12 | 200.00 | 100.00 | 100.00 | 84.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 1,550.00 | 61.61 | 83.65 | 73.69 |
| SHE2854-128 | | US 285, E. OF CONIFER, JEFFER | 07/19/12 | 84.00 | 50.00 | 111.41 | 70.00 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 100.00 | 41.00 | 78.34 | 83.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 1,994.00 | 62.00 | 74.54 | 74.54 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 2,178.00 | 60.57 | 81.18 | 74.75 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 436.00 | 99.19 | 112.43 | 112.43 |
| SHE 0821-096 | | SH 82 MP 12.5-19.5 GARFIELD & | 12/13/12 | 538.00 | 80.00 | 89.50 | 100.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 974.00 | 88.59 | 96.11 | 105.56 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 6,247.00 | 65.26 | 76.83 | 72.82 |
| ===== | 606-00716 | Gdrail Ty 7 (Sty CA) (Spec) | | Lin Foot | ===== | ===== | ===== |
| STA 133A-035 | | SH 133 MP 42.5-45.5, PITKIN A | 07/26/12 | 200.00 | 125.00 | 121.40 | 230.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 200.00 | 125.00 | 121.40 | 230.00 |
| SHE 0821-096 | | SH 82 MP 12.5-19.5 GARFIELD & | 12/13/12 | 26.00 | 80.00 | 109.50 | 130.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 26.00 | 80.00 | 109.50 | 130.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 226.00 | 119.82 | 120.98 | 218.50 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 606-00720 | Gd rail Ty 7 (Sty CC) | | Lin Foot | ===== | | |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 11,923.00 | 40.00 | 38.38 | 42.00 |
| FSAR200-178 | | REGION-WIDE | 03/22/12 | 120.00 | 47.00 | 181.50 | 47.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 12,043.00 | 40.07 | 39.24 | 42.05 |
| MPR200-188 | | INSTALL OVERHEAD SIGNING -R2 | 11/29/12 | 240.00 | 95.00 | 71.47 | 60.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 240.00 | 95.00 | 71.47 | 60.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 12,283.00 | 41.14 | 39.74 | 42.40 |
| ===== | 606-00721 | Gd rail Ty 7 (Sty CC) (Spec) | | Lin Foot | ===== | | |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 488.00 | 75.00 | 48.55 | 41.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 488.00 | 75.00 | 48.55 | 41.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 488.00 | 75.00 | 48.55 | 41.00 |
| ===== | 606-00730 | Gd rail Ty 7 (Sty CD) | | Lin Foot | ===== | | |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 2,601.00 | 60.00 | 50.43 | 54.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 2,601.00 | 60.00 | 50.43 | 54.00 |
| SHE2854-128 | | US 285, E. OF CONIFER, JEFFER | 07/19/12 | 36.00 | 55.00 | 115.37 | 75.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 36.00 | 55.00 | 115.37 | 75.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 2,637.00 | 59.93 | 51.49 | 54.29 |
| ===== | 606-00735 | Gd rail Ty 7 (Sty CD) (Conc Glare Screen) | | Lin Foot | ===== | | |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 436.00 | 90.00 | 101.05 | 170.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 436.00 | 90.00 | 101.05 | 170.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 436.00 | 90.00 | 101.05 | 170.00 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 357

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|--|----------|-------------------|------------|-------------|-------------|
| ===== | 606-00740 | Gdrail Ty 7 (Sty CE) | | Lin Foot | ===== | | |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 1,372.00 | 70.00 | 74.05 | 53.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 1,372.00 | 70.00 | 74.05 | 53.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 669.00 | 62.00 | 97.93 | 97.93 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 669.00 | 62.00 | 97.93 | 97.93 |
| SHE 0821-096 | | SH 82 MP 12.5-19.5 GARFIELD & | 12/13/12 | 450.00 | 55.00 | 152.00 | 180.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 450.00 | 55.00 | 152.00 | 180.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 2,491.00 | 65.14 | 84.27 | 88.01 |
| ===== | 606-00741 | Gdrail Ty 7 (Sty CE) (Spec) | | Lin Foot | ===== | | |
| FSAR600-378 | | SH88B ARAPAHOE RD CORRIDOR | 05/31/12 | 60.00 | 130.00 | 127.47 | 99.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 60.00 | 130.00 | 127.47 | 99.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 60.00 | 130.00 | 127.47 | 99.00 |
| ===== | 606-00745 | Gdrail Ty 7 (Sty CE) (Conc Glare Screen) | | Lin Foot | ===== | | |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 9,748.00 | 75.00 | 72.03 | 62.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 9,748.00 | 75.00 | 72.03 | 62.00 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 1,720.00 | 80.00 | 62.19 | 54.75 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 1,720.00 | 80.00 | 62.19 | 54.75 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 11,468.00 | 75.75 | 70.08 | 60.91 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 606-00900 | Gdrail (Spec) | | Lin Foot | ===== | | |
| IM0703-389 | | CLEAR CREEK COUNTY | 10/22/12 | 1,270.00 | 250.00 | 121.03 | 121.03 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 1,270.00 | 250.00 | 121.03 | 121.03 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 1,270.00 | 250.00 | 121.03 | 121.03 |
| ===== | 606-01320 | End Anchor Ty 3B | | Each | ===== | | |
| HPP0241-058 | | SH 24 MM 168-172 | 06/14/12 | 1.00 | 1200.00 | 1777.94 | 830.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 1.00 | 1200.00 | 1777.94 | 830.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 1.00 | 1200.00 | 1777.94 | 830.00 |
| ===== | 606-01340 | End Anchor Ty 3D | | Each | ===== | | |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 11.00 | 700.00 | 547.06 | 510.00 |
| STM021A-002 | | SH 21 M.P. 137.6 TO M.P. 139. | 02/09/12 | 2.00 | 600.00 | 739.86 | 760.97 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 2.00 | 700.00 | 662.81 | 700.00 |
| STAR600-410 | | VARIOUS LOCATIONS IN REGION 6 | 03/01/12 | 3.00 | 800.00 | 811.46 | 750.00 |
| IM0252-409 | | I-25, M.P. 124.1 TO M.P. 138. | 03/08/12 | 30.00 | 600.00 | 595.05 | 575.16 |
| NH0504-063 | | US 50 M.P. 359.00 TO M.P. 366 | 03/08/12 | 1.00 | 700.00 | 1558.72 | 780.68 |
| IM0702-314 | | I-70 MM 130.5 TO MM 139.5 | 03/22/12 | 4.00 | 700.00 | 976.17 | 854.69 |
| FSAR200-178 | | REGION-WIDE | 03/22/12 | 100.00 | 700.00 | 667.83 | 650.00 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 153.00 | 681.05 | 663.46 | 635.53 |
| STA R400-272 | | I25 S OF CARR & I76 LONG BRID | 04/26/12 | 1.00 | 675.00 | 908.33 | 975.00 |
| SHE0853-083 | | US 85 FROM FT LUPTON NORTH TO | 04/26/12 | 1.00 | 700.00 | 919.25 | 978.50 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 3.00 | 500.00 | 671.66 | 625.15 |
| ITS4701-123 | | C470 (ALAMEDA-KIPLING) | 05/03/12 | 1.00 | 900.00 | 1002.50 | 1010.00 |
| IM0701-211 | | I-70 MP 11-16.5 MESA I-70 EAS | 05/10/12 | 6.00 | 600.00 | 997.56 | 1055.70 |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 3.00 | 650.00 | 1327.00 | 1650.00 |
| C0703-369 | | I 70 JEFFERSON COUNTY AND CLE | 05/17/12 | 1.00 | 750.00 | 1160.87 | 616.22 |
| NH145A-045 | | SAN MIGUEL COUNTY | 06/21/12 | 1.00 | 1900.00 | 1386.39 | 2150.93 |
| FBR120A-010 | | ON SH 120 IN FREMONT COUNTY O | 06/28/12 | 1.00 | 700.00 | 758.42 | 730.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 18.00 | 704.17 | 977.79 | 1090.02 |
| SHE2854-128 | | US 285, E. OF CONIFER, JEFFER | 07/19/12 | 1.00 | 800.00 | 749.57 | 600.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== 606-01340 | | End Anchor Ty 3D | | Each ===== | | | |
| BR157A-011 | | US 36 AND SH 157 IN BOULDER C | 07/26/12 | 1.00 | 725.00 | 740.00 | 645.00 |
| FBR200-181 | | ON SH 266 MP 2.63 & 2.66 AND | 07/31/12 | 11.00 | 1200.00 | 1200.00 | 1200.00 |
| ITSSW01-236 | | I-25 AND C470 IN DENVER | 08/02/12 | 1.00 | 800.00 | 886.80 | 805.00 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 8.00 | 600.00 | 678.11 | 640.00 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| STA1381-007 | | US 138 FROM STERLING TO NEBRA | 08/30/12 | 3.00 | 800.00 | 847.75 | 850.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 6.00 | 559.00 | 659.90 | 659.90 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 31.00 | 841.26 | 817.29 | 900.72 |
| MPR200-188 | | INSTALL OVERHEAD SIGNING -R2 | 11/29/12 | 3.00 | 800.00 | 838.73 | 825.00 |
| SHE 0821-096 | | SH 82 MP 12.5-19.5 GARFIELD & | 12/13/12 | 3.00 | 700.00 | 733.00 | 610.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 6.00 | 750.00 | 803.49 | 717.50 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 208.00 | 708.91 | 722.54 | 713.14 |
| ===== 606-01370 | | Transition Ty 3G | | Each ===== | | | |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 7.00 | 1100.00 | 1385.74 | 1100.00 |
| STA3501-011 | | SH 350, M.P. 63.7 TO M.P. 72. | 01/26/12 | 8.00 | 1200.00 | 1252.25 | 1252.00 |
| FBR0362-032 | | SH 36, EAST OF STRASBURG | 01/26/12 | 4.00 | 1100.00 | 1459.50 | 1360.00 |
| MTCE R500-122 | | US24 STRUCTURE# I-13-D MP221. | 02/09/12 | 3.00 | 1200.00 | 1511.67 | 1356.00 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 2.00 | 1000.00 | 1305.22 | 1450.00 |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 4.00 | 1200.00 | 1385.64 | 1323.66 |
| NH 2852-018 | | US 285 CENTER NORTH AND SOUTH | 03/01/12 | 4.00 | 1700.00 | 1606.07 | 1645.00 |
| IM0252-409 | | I-25, M.P. 124.1 TO M.P. 138. | 03/08/12 | 33.00 | 1222.00 | 935.11 | 905.34 |
| NH0504-063 | | US 50 M.P. 359.00 TO M.P. 366 | 03/08/12 | 2.00 | 1250.00 | 1260.97 | 1248.03 |
| IM0702-314 | | I-70 MM 130.5 TO MM 139.5 | 03/22/12 | 17.00 | 1200.00 | 1601.87 | 1302.49 |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 4.00 | 1400.00 | 1809.41 | 1826.83 |
| FSAR200-178 | | REGION-WIDE | 03/22/12 | 7.00 | 1100.00 | 1180.08 | 1200.00 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 95.00 | 1215.01 | 1313.92 | 1181.27 |
| IM0761-208 | | I-76 FROM FEDERAL TO I-25 | 04/05/12 | 28.00 | 1200.00 | 1419.08 | 1315.39 |
| FBR0253-218 | | I-25 FRONTAGE ROAD BR MP 249. | 04/26/12 | 4.00 | 1200.00 | 1297.31 | 1130.00 |
| STA R400-272 | | I25 S OF CARR & I76 LONG BRID | 04/26/12 | 2.00 | 1000.00 | 1350.00 | 1500.00 |
| FSA069A-027 | | SH 69 SOUTH OF WESTCLIFFE, CO | 04/26/12 | 4.00 | 1000.00 | 1150.80 | 1124.43 |
| STA009A-033 | | SH 9 SOUTH OF HARTSEL | 05/03/12 | 16.00 | 1200.00 | 1360.02 | 1250.04 |
| IM0701-211 | | I-70 MP 11-16.5 MESA I-70 EAS | 05/10/12 | 4.00 | 1200.00 | 1640.90 | 1407.60 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-------------------------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== 606-01370 | | Transition Ty 3G | | Each | ===== | ===== | ===== |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 4.00 | 1200.00 | 1434.22 | 1420.00 |
| FBR0343-034 - In Place Const. | | ON US 34 EAST OF WRAY | 05/17/12 | 8.00 | 1521.00 | 1254.45 | 1338.23 |
| FBR0343-034 - Slide in Const. | | ON US 34 EAST OF WRAY | | | | | |
| BR0241-049 | | US-24 MP 178.0 - 179.25 | 06/28/12 | 8.00 | 1300.00 | 1317.12 | 1191.00 |
| C 133A-040 | | SH 133 MP 43 IN PITKIN COUNTY | 06/28/12 | 2.00 | 1500.00 | 1497.00 | 1150.00 |
| FBR120A-010 | | ON SH 120 IN FREMONT COUNTY | 06/28/12 | 4.00 | 1100.00 | 1251.03 | 1192.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 84.00 | 1228.19 | 1356.90 | 1276.36 |
| IM2706-035 | | I-270 VASQUEZ TO I-76 | 07/12/12 | 37.00 | 1500.00 | 1078.22 | 1107.22 |
| SHE2854-128 | | US 285, E. OF CONIFER, JEFFER | 07/19/12 | 1.00 | 1400.00 | 2140.57 | 1100.00 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 2.00 | 1250.00 | 1159.46 | 1115.00 |
| STA 133A-035 | | SH 133 MP 42.5-45.5, PITKIN A | 07/26/12 | 2.00 | 1500.00 | 1583.54 | 1656.00 |
| BR157A-011 | | US 36 AND SH 157 IN BOULDER C | 07/26/12 | 2.00 | 1250.00 | 1186.67 | 1160.00 |
| FBRR200-181 | | ON SH 266 MP 2.63 & 2.66 AND | 07/31/12 | 4.00 | 1500.00 | 1800.00 | 1800.00 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 8.00 | 1200.00 | 1150.57 | 1085.00 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 4.00 | 1332.73 | 1278.62 | 1278.62 |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 4.00 | 1000.00 | 1049.64 | 1000.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 5.00 | 888.00 | 1046.16 | 1046.16 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 69.00 | 1366.25 | 1144.84 | 1166.38 |
| FBRC050-005 | | SH 350 MP 8.608 AND SH 239 MP | 10/11/12 | 8.00 | 1200.00 | 1167.75 | 1127.16 |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE | 11/29/12 | 4.00 | 1250.00 | 1539.31 | 1200.00 |
| BR0252-422 | | I-25 MM 102.139 TO MM 142.801 | 11/29/12 | 1.00 | 1300.00 | 3501.90 | 3450.00 |
| FBR0704-227 | | I-70 FRONTAGE ROAD WEST OF LI | 12/06/12 | 4.00 | 1200.00 | 1262.57 | 1258.63 |
| SHE 0821-096 | | SH 82 MP 12.5-19.5 GARFIELD & | 12/13/12 | 2.00 | 1700.00 | 2100.00 | 1000.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 19.00 | 1268.42 | 1418.44 | 1279.04 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 267.00 | 1262.04 | 1297.97 | 1214.07 |
| ===== 606-01371 | | Transition Ty 3G (Spec) | | Each | ===== | ===== | ===== |
| STA R400-272 | | I25 S OF CARR & I76 LONG BRID | 04/26/12 | 2.00 | 1500.00 | 2800.00 | 2100.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 2.00 | 1500.00 | 2800.00 | 2100.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 2.00 | 1500.00 | 2800.00 | 2100.00 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 361

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== 606-01380 | | Transition Ty 3H | | Each | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 3.00 | 600.00 | 861.27 | 620.00 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 2.00 | 650.00 | 650.58 | 650.00 |
| STAR600-410 | | VARIOUS LOCATIONS IN REGION 6 | 03/01/12 | 1.00 | 700.00 | 881.24 | 805.00 |
| NH0504-063 | | US 50 M.P. 359.00 TO M.P. 366 | 03/08/12 | 4.00 | 700.00 | 706.52 | 673.74 |
| IM0702-314 | | I-70 MM 130.5 TO MM 139.5 | 03/22/12 | 17.00 | 600.00 | 1133.60 | 799.41 |
| FSAR200-178 | | REGION-WIDE | 03/22/12 | 16.00 | 600.00 | 705.92 | 730.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 43.00 | 613.95 | 884.55 | 742.56 |
| IM0761-208 | | I-76 FROM FEDERAL TO I-25 | 04/05/12 | 8.00 | 850.00 | 947.44 | 687.19 |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 2.00 | 1200.00 | 781.97 | 820.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 10.00 | 920.00 | 914.34 | 713.75 |
| BR157A-011 | | US 36 AND SH 157 IN BOULDER C | 07/26/12 | 1.00 | 725.00 | 1022.00 | 700.00 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 8.00 | 600.00 | 655.25 | 600.00 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 9.00 | 613.89 | 696.00 | 620.00 |
| BR0252-422 | | I-25 MM 102.139 TO MM 142.801 | 11/29/12 | 1.00 | 800.00 | 2603.51 | 2600.00 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 1.00 | 1376.13 | 780.16 | 780.16 |
| SHE 0821-096 | | SH 82 MP 12.5-19.5 GARFIELD & | 12/13/12 | 3.00 | 750.00 | 1657.50 | 515.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 5.00 | 885.23 | 2026.63 | 985.03 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 67.00 | 679.87 | 927.15 | 747.50 |
| ===== 606-01385 | | Transition Ty 3J | | Each | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 1.00 | 800.00 | 439.12 | 430.00 |
| FBR0362-032 | | SH 36, EAST OF STRASBURG | 01/26/12 | 1.00 | 800.00 | 681.90 | 640.00 |
| MTCE R500-122 | | US24 STRUCTURE# I-13-D MP221. | 02/09/12 | 1.00 | 1200.00 | 1053.33 | 725.00 |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 1.00 | 800.00 | 805.43 | 709.87 |
| NH0501-059 - Heater/Remix | | US 50 MP36 TO 68 AND SH141 MP | 03/29/12 | 2.00 | 800.00 | 1431.66 | 1368.64 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== 606-01385 | | Transition Ty 3J | | Each | ===== | ===== | ===== |
| NH0501-059 - Mill/Fill | | US 50 MP36 TO 68 AND SH141 MP | | | | | |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 6.00 | 866.67 | 858.64 | 774.70 |
| FBR0253-218 | | I-25 FRONTAGE ROAD BR MP 249. | 04/26/12 | 1.00 | 800.00 | 728.75 | 660.00 |
| FSA 1602-132 | | US 160 WEST OF PAGOSA SPRINGS | 04/26/12 | 1.00 | 1200.00 | 750.00 | 700.00 |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 1.00 | 700.00 | 724.09 | 720.00 |
| NH1601-065 | | US 160 FROM MANCOS HILL WEST | 05/17/12 | 1.00 | 750.00 | 830.38 | 833.00 |
| BR0241-049 | | US-24 MP 178.0 - 179.25 | 06/28/12 | 1.00 | 900.00 | 902.82 | 947.00 |
| FBR120A-010 | | ON SH 120 IN FREMONT COUNTY | 06/28/12 | 1.00 | 550.00 | 854.00 | 845.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 6.00 | 816.67 | 806.62 | 784.17 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 2.00 | 600.00 | 809.27 | 855.00 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| STA1381-007 | | US 138 FROM STERLING TO NEBRA | 08/30/12 | 4.00 | 900.00 | 888.75 | 1150.00 |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 3.00 | 750.00 | 487.98 | 440.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 1.00 | 724.00 | 684.77 | 684.77 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 10.00 | 777.40 | 669.61 | 828.86 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 22.00 | 812.45 | 760.96 | 801.91 |
| ===== 606-01390 | | End Anchor Ty 3K | | Each | ===== | ===== | ===== |
| FBR0362-032 | | SH 36, EAST OF STRASBURG | 01/26/12 | 2.00 | 1000.00 | 906.10 | 845.00 |
| MTCE R500-122 | | US24 STRUCTURE# I-13-D MP221. | 02/09/12 | 1.00 | 1150.00 | 1111.83 | 1000.00 |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 2.00 | 1000.00 | 1027.73 | 998.09 |
| NH 2852-018 | | US 285 CENTER NORTH AND SOUTH | 03/01/12 | 2.00 | 1000.00 | 991.53 | 1020.00 |
| NH0501-059 - Heater/Remix | | US 50 MP36 TO 68 AND SH141 MP | 03/29/12 | 6.00 | 1000.00 | 937.50 | 904.01 |
| NH0501-059 - Mill/Fill | | US 50 MP36 TO 68 AND SH141 MP | | | | | |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 13.00 | 1011.54 | 988.94 | 943.82 |
| FBR0253-218 | | I-25 FRONTAGE ROAD BR MP 249. | 04/26/12 | 1.00 | 1100.00 | 941.88 | 980.00 |
| FSA 1602-132 | | US 160 WEST OF PAGOSA SPRINGS | 04/26/12 | 2.00 | 1000.00 | 1250.00 | 1200.00 |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 1.00 | 1000.00 | 948.85 | 960.00 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 363

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 606-01390 | End Anchor Ty 3K | | Each | ===== | ===== | ===== |
| NH1601-065 | | US 160 FROM MANCOS HILL WEST | 05/17/12 | 1.00 | 1000.00 | 1143.25 | 1147.00 |
| BR0241-049 | | US-24 MP 178.0 - 179.25 | 06/28/12 | 1.00 | 1400.00 | 1076.50 | 947.00 |
| FBR120A-010 | | ON SH 120 IN FREMONT COUNTY | 06/28/12 | 1.00 | 950.00 | 951.54 | 892.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 7.00 | 1064.29 | 1024.66 | 1046.57 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 2.00 | 900.00 | 937.75 | 840.00 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| STA1381-007 | | US 138 FROM STERLING TO NEBRA | 08/30/12 | 4.00 | 1000.00 | 1188.75 | 1300.00 |
| FBR066A-002 | | SH 66 AT SAINT VRRAIN RIVER | 09/20/12 | 3.00 | 950.00 | 862.72 | 975.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 9.00 | 961.11 | 985.91 | 1120.63 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 29.00 | 1008.62 | 997.21 | 1029.17 |
| ===== | 606-01460 | Median Terminal | | Each | ===== | ===== | ===== |
| NH0504-063 | | US 50 M.P. 359.00 TO M.P. 366 | 03/08/12 | 2.00 | 3600.00 | 3374.21 | 3470.30 |
| FSAR200-178 | | REGION-WIDE | 03/22/12 | 2.00 | 3500.00 | 3081.67 | 3000.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 4.00 | 3550.00 | 3248.84 | 3235.15 |
| IM0761-208 | | I-76 FROM FEDERAL TO I-25 | 04/05/12 | 8.00 | 3000.00 | 3452.13 | 3140.67 |
| IM0701-211 | | I-70 MP 11-16.5 MESA I-70 EAS | 05/10/12 | 2.00 | 3500.00 | 3701.53 | 3758.70 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 10.00 | 3100.00 | 3502.01 | 3264.28 |
| IM2706-035 | | I-270 VASQUEZ TO I-76 | 07/12/12 | 6.00 | 3500.00 | 3140.03 | 3240.65 |
| SHE2854-128 | | US 285, E. OF CONIFER, JEFFER | 07/19/12 | 3.00 | 3500.00 | 3016.94 | 3000.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 9.00 | 3500.00 | 3093.87 | 3160.43 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 1.00 | 33027.00 | 24919.82 | 24919.82 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 1.00 | 33027.00 | 24919.82 | 24919.82 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 24.00 | 4571.96 | 3486.82 | 4122.80 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 606-02003 | End Anchor (Nonflared) | | Each | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 11.00 | 1800.00 | 1903.00 | 1900.00 |
| FBR0362-032 | | SH 36, EAST OF STRASBURG | 01/26/12 | 2.00 | 2000.00 | 2186.30 | 2050.00 |
| NH 1601-064 | | MONTEZUMA COUNTY | 02/09/12 | 4.00 | 1500.00 | 1941.63 | 1800.00 |
| STM021A-002 | | SH 21 M.P. 137.6 TO M.P. 139. | 02/09/12 | 2.00 | 2500.00 | 2024.62 | 2027.47 |
| MTCE R500-122 | | US24 STRUCTURE# I-13-D MP221. | 02/09/12 | 3.00 | 1600.00 | 2506.67 | 1980.00 |
| STA3921-010-CIPR/HMA ALT | | SH 392: I-25 TO 7TH STREET IN | 02/16/12 | 10.00 | 1700.00 | 1942.94 | 1875.00 |
| STA3921-010-PCCP ALT | | SH 392: I-25 TO 7TH STREET IN | | | | | |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 2.00 | 1800.00 | 1966.73 | 1850.00 |
| STAR600-410 | | VARIOUS LOCATIONS IN REGION 6 | 03/01/12 | 2.00 | 2011.00 | 2106.85 | 2000.00 |
| NH 2852-018 | | US 285 CENTER NORTH AND SOUTH | 03/01/12 | 2.00 | 2000.00 | 1889.85 | 1936.00 |
| IM0252-409 | | I-25, M.P. 124.1 TO M.P. 138. | 03/08/12 | 11.00 | 1500.00 | 1939.06 | 1917.19 |
| IM0702-314 | | I-70 MM 130.5 TO MM 139.5 | 03/22/12 | 7.00 | 1850.00 | 2196.01 | 2009.02 |
| STM 094A-032 | | SH94, M.P. 0.0 TO M.P. 17.2 , | 03/22/12 | 58.00 | 1500.00 | 1827.87 | 1992.25 |
| FSAR200-178 | | REGION-WIDE | 03/22/12 | 76.00 | 1000.00 | 1979.00 | 2000.00 |
| FSA1151-027 | | SH 115A M.P.40.4 TO 44.0 | 03/29/12 | 4.00 | 1800.00 | 1819.81 | 1857.38 |
| NH0501-059 - Heater/Remix | | US 50 MP36 TO 68 AND SH141 MP | 03/29/12 | 16.00 | 1800.00 | 2178.99 | 2100.94 |
| NH0501-059 - Mill/Fill | | US 50 MP36 TO 68 AND SH141 MP | | | | | |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 210.00 | 1412.72 | 1949.97 | 1980.11 |
| IM0761-208 | | I-76 FROM FEDERAL TO I-25 | 04/05/12 | 1.00 | 2000.00 | 1936.56 | 1932.81 |
| FBR0253-218 | | I-25 FRONTAGE ROAD BR MP 249. | 04/26/12 | 3.00 | 2000.00 | 1948.63 | 1865.00 |
| FSA 1602-132 | | US 160 WEST OF PAGOSA SPRINGS | 04/26/12 | 2.00 | 2000.00 | 2512.50 | 2400.00 |
| STA R400-272 | | I25 S OF CARR & I76 LONG BRID | 04/26/12 | 2.00 | 1800.00 | 2200.00 | 2100.00 |
| SHE0853-083 | | US 85 FROM FT LUPTON NORTH TO | 04/26/12 | 1.00 | 1750.00 | 1949.00 | 1998.00 |
| FSA069A-027 | | SH 69 SOUTH OF WESTCLIFFE, CO | 04/26/12 | 4.00 | 1800.00 | 2084.98 | 2022.84 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 2.00 | 1800.00 | 1878.40 | 1818.35 |
| ITS4701-123 | | C470 (ALAMEDA-KIPLING) | 05/03/12 | 1.00 | 2100.00 | 2405.00 | 2310.00 |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 2.00 | 2000.00 | 2032.63 | 1900.00 |
| STA072A-033 | | SH72- SH119 TO SH7 BOULDER CO | 05/24/12 | 22.00 | 1925.00 | 2487.50 | 1975.00 |
| STA0831-115 | | SH 83 - ANTELOPE CREEK TO CAS | 05/24/12 | 2.00 | 10000.00 | 2057.33 | 1980.00 |
| HPP0241-058 | | SH 24 MM 168-172 | 06/14/12 | 3.00 | 1850.00 | 1965.80 | 1960.00 |
| BR0241-049 | | US-24 MP 178.0 - 179.25 | 06/28/12 | 7.00 | 2200.00 | 2083.36 | 1880.00 |
| C 133A-040 | | SH 133 MP 43 IN PITKIN COUNTY | 06/28/12 | 1.00 | 2500.00 | 2478.00 | 1950.00 |
| FBR120A-010 | | ON SH 120 IN FREMONT COUNTY O | 06/28/12 | 2.00 | 1800.00 | 1701.13 | 184.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 55.00 | 2248.18 | 2113.71 | 1911.49 |
| IM2706-035 | | I-270 VASQUEZ TO I-76 | 07/12/12 | 7.00 | 2000.00 | 1780.85 | 1836.37 |
| SHE2854-128 | | US 285, E. OF CONIFER, JEFFER | 07/19/12 | 1.00 | 2000.00 | 1829.08 | 1700.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-------------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 606-02003 | End Anchor (Nonflared) | | Each | ===== | ===== | ===== |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 1.00 | 1929.00 | 2059.55 | 2010.00 |
| STA 133A-035 | | SH 133 MP 42.5-45.5, PITKIN A | 07/26/12 | 2.00 | 2000.00 | 2448.79 | 2604.00 |
| ITSSW01-236 | | I-25 AND C470 IN DENVER | 08/02/12 | 1.00 | 2100.00 | 2427.40 | 2456.00 |
| C 0701-217 | | I-70 MP 93.9, NORTH FRONTAGE | 08/06/12 | 2.00 | 2000.00 | 2550.54 | 2100.00 |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 4.00 | 1957.58 | 2175.27 | 2175.27 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 18.00 | 1992.18 | 2078.37 | 2062.76 |
| FBR050-005 | | SH 350 MP 8.608 AND SH 239 MP | 10/11/12 | 8.00 | 2000.00 | 2077.35 | 2017.62 |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE | 11/29/12 | 5.00 | 2000.00 | 1831.24 | 1900.00 |
| SHE 0821-096 | | SH 82 MP 12.5-19.5 GARFIELD & | 12/13/12 | 3.00 | 2000.00 | 2762.50 | 1825.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 16.00 | 2000.00 | 2051.50 | 1944.75 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 299.00 | 1632.71 | 1999.13 | 1970.14 |
| ===== | 606-02005 | End Anchor (Flared) | | Each | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 4.00 | 1500.00 | 1505.71 | 1500.00 |
| STA3501-011 | | SH 350, M.P. 63.7 TO M.P. 72. | 01/26/12 | 8.00 | 1400.00 | 2114.03 | 2200.00 |
| STA145A-052 | | SH 145 ON LIZARD HEAD PASS TO | 01/26/12 | 10.00 | 2000.00 | 1914.42 | 2000.00 |
| NH 1601-064 | | MONTEZUMA COUNTY | 02/09/12 | 12.00 | 1850.00 | 1841.71 | 1445.00 |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 2.00 | 1500.00 | 1684.40 | 1587.33 |
| IM0252-409 | | I-25, M.P. 124.1 TO M.P. 138. | 03/08/12 | 16.00 | 1577.00 | 1930.81 | 1757.42 |
| NH0504-063 | | US 50 M.P. 359.00 TO M.P. 366 | 03/08/12 | 1.00 | 1900.00 | 2716.29 | 1600.94 |
| IM0702-314 | | I-70 MM 130.5 TO MM 139.5 | 03/22/12 | 1.00 | 1800.00 | 2319.52 | 3508.06 |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 4.00 | 1600.00 | 1990.28 | 1995.98 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 58.00 | 1685.03 | 1911.57 | 1815.97 |
| STA R400-272 | | I25 S OF CARR & I76 LONG BRID | 04/26/12 | 1.00 | 1450.00 | 9300.00 | 24300.00 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 1.00 | 1450.00 | 1512.26 | 1455.80 |
| STA009A-033 | | SH 9 SOUTH OF HARTSEL | 05/03/12 | 28.00 | 1500.00 | 1532.46 | 1538.59 |
| IM0701-211 | | I-70 MP 11-16.5 MESA I-70 EAS | 05/10/12 | 3.00 | 1500.00 | 1539.36 | 1494.30 |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 2.00 | 1600.00 | 1717.05 | 1600.00 |
| NH1601-065 | | US 160 FROM MANCOS HILL WEST | 05/17/12 | 5.00 | 1600.00 | 1671.63 | 1677.00 |
| FBR0343-034 - In Place Const. | | ON US 34 EAST OF WRAY | 05/17/12 | 8.00 | 1600.00 | 1609.38 | 1694.18 |
| FBR0343-034 - Slide in Const. | | ON US 34 EAST OF WRAY | | | | | |
| C0703-369 | | I 70 JEFFERSON COUNTY AND CLE | 05/17/12 | 1.00 | 1500.00 | 2232.68 | 1556.74 |
| NH145A-045 | | SAN MIGUEL COUNTY | 06/21/12 | 1.00 | 2300.00 | 2264.41 | 2779.92 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 606-02005 | End Anchor (Flared) | | Each | ===== | ===== | ===== |
| C 133A-040 | | SH 133 MP 43 IN PITKIN COUNTY | 06/28/12 | 4.00 | 2600.00 | 2943.33 | 4350.00 |
| FBR120A-010 | | ON SH 120 IN FREMONT COUNTY | 06/28/12 | 2.00 | 1470.00 | 1533.36 | 1465.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | ===== | ===== | ===== | ===== |
| | | | | 56.00 | 1616.79 | 1799.09 | 2237.45 |
| IM2706-035 | | I-270 VASQUEZ TO I-76 | 07/12/12 | 6.00 | 1500.00 | 1576.51 | 1620.32 |
| FBRR200-181 | | ON SH 266 MP 2.63 & 2.66 AND | 07/31/12 | 1.00 | 1500.00 | 2000.00 | 2000.00 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 6.00 | 2000.00 | 1476.98 | 1380.00 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 1.00 | 2500.00 | 1721.33 | 1721.33 |
| STA1381-007 | | US 138 FROM STERLING TO NEBRA | 08/30/12 | 1.00 | 1200.00 | 1877.50 | 2200.00 |
| STA0131-059 | | SH13 NORTH OF 14 MILE CREEK | 09/06/12 | 16.00 | 1500.00 | 1668.94 | 1575.00 |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 3.00 | 1450.00 | 1325.43 | 1450.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 4.00 | 1181.00 | 1529.71 | 1529.71 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | ===== | ===== | ===== | ===== |
| | | | | 38.00 | 1559.84 | 1597.75 | 1584.35 |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 8.00 | 1800.00 | 1674.83 | 1600.00 |
| STA 149A-024 | | SH 149 MP 42.4 TO 56.0 IN HIN | 11/15/12 | 10.00 | 2200.00 | 1962.50 | 2500.00 |
| MPR200-188 | | INSTALL OVERHEAD SIGNING -R2 | 11/29/12 | 3.00 | 1500.00 | 1608.81 | 1650.00 |
| FBR0704-227 | | I-70 FRONTAGE ROAD WEST OF LI | 12/06/12 | 4.00 | 1500.00 | 1633.53 | 1555.73 |
| SHE 0821-096 | | SH 82 MP 12.5-19.5 GARFIELD & | 12/13/12 | 5.00 | 2100.00 | 2480.00 | 1460.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | ===== | ===== | ===== | ===== |
| | | | | 30.00 | 1913.33 | 1766.31 | 1875.76 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | ===== | ===== | ===== | ===== |
| | | | | 182.00 | 1675.53 | 1777.85 | 1905.14 |
| ===== | 606-10300 | Brdg Rail Ty 3 | | Lin Foot | ===== | ===== | ===== |
| STA3501-011 | | SH 350, M.P. 63.7 TO M.P. 72. | 01/26/12 | 86.00 | 94.00 | 82.41 | 72.00 |
| NH0501-059 - Heater/Remix | | US 50 MP36 TO 68 AND SH141 MP | 03/29/12 | 68.00 | 100.00 | 185.83 | 177.32 |
| NH0501-059 - Mill/Fill | | US 50 MP36 TO 68 AND SH141 MP | | | | | |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | ===== | ===== | ===== | ===== |
| | | | | 154.00 | 96.65 | 107.26 | 101.84 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | ===== | ===== | ===== | ===== |
| | | | | 154.00 | 96.65 | 107.26 | 101.84 |
| ===== | 606-10305 | Brdg Rail Ty 3 (Spec) | | Lin Foot | ===== | ===== | ===== |
| MTCE R500-122 | | US24 STRUCTURE# I-13-D MP221. | 02/09/12 | 279.00 | 50.00 | 60.43 | 53.56 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | ===== | ===== | ===== | ===== |
| | | | | 279.00 | 50.00 | 60.43 | 53.56 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | ===== | ===== | ===== | ===== |
| | | | | 279.00 | 50.00 | 60.43 | 53.56 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 367

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 606-10700 | Brdg Rail Ty 7 | | Lin Foot | ===== | | |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 612.00 | 85.00 | 84.57 | 84.00 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 505.00 | 70.00 | 68.49 | 67.00 |
| IM0702-314 | | I-70 MM 130.5 TO MM 139.5 | 03/22/12 | 908.00 | 62.00 | 127.79 | 127.15 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 2,025.00 | 70.95 | 90.09 | 99.11 |
| FBR120A-010 | | ON SH 120 IN FREMONT COUNTY O | 06/28/12 | 903.00 | 150.00 | 127.64 | 99.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 903.00 | 150.00 | 127.64 | 99.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 42.00 | 55.00 | 153.53 | 153.53 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 42.00 | 55.00 | 153.53 | 153.53 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 377.00 | 63.22 | 95.42 | 95.42 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 377.00 | 63.22 | 95.42 | 95.42 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 3,347.00 | 91.20 | 102.84 | 99.35 |
| ===== | 606-10705 | Brdg Rail Ty 7 (Spec) | | Lin Foot | ===== | | |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 2,747.00 | 90.00 | 57.01 | 62.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 2,747.00 | 90.00 | 57.01 | 62.00 |
| BR157A-011 | | US 36 AND SH 157 IN BOULDER C | 07/26/12 | 536.00 | 80.00 | 105.33 | 78.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 536.00 | 80.00 | 105.33 | 78.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 3,283.00 | 88.37 | 62.08 | 64.61 |
| ===== | 606-10755 | Brdg Rail Ty 7R (Spec) | | Lin Foot | ===== | | |
| STM 094A-032 | | SH94, M.P. 0.0 TO M.P. 17.2 , | 03/22/12 | 90.00 | 93.00 | 299.65 | 240.62 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 90.00 | 93.00 | 299.65 | 240.62 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 90.00 | 93.00 | 299.65 | 240.62 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 606-11000 | Brdg Rail Ty 10 | | Lin Foot | ===== | ===== | ===== |
| FBR0362-032 | | SH 36, EAST OF STRASBURG | 01/26/12 | 284.00 | 100.00 | 142.40 | 130.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 284.00 | 100.00 | 142.40 | 130.00 |
| FBR0704-227 | | I-70 FRONTAGE ROAD WEST OF LI | 12/06/12 | 205.00 | 130.00 | 142.87 | 148.82 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 205.00 | 130.00 | 142.87 | 148.82 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 489.00 | 112.58 | 142.67 | 137.89 |
| ===== | 606-11010 | Brdg Rail Ty 10R | | Lin Foot | ===== | ===== | ===== |
| STA3501-011 | | SH 350, M.P. 63.7 TO M.P. 72. | 01/26/12 | 140.00 | 75.00 | 250.28 | 244.00 |
| NH 2852-018 | | US 285 CENTER NORTH AND SOUTH | 03/01/12 | 42.00 | 430.00 | 339.00 | 347.00 |
| NH0504-063 | | US 50 M.P. 359.00 TO M.P. 366 | 03/08/12 | 383.00 | 80.00 | 92.36 | 93.56 |
| IM0702-314 | | I-70 MM 130.5 TO MM 139.5 | 03/22/12 | 2,623.00 | 90.00 | 93.72 | 95.29 |
| STM 094A-032 | | SH94, M.P. 0.0 TO M.P. 17.2 , | 03/22/12 | 534.00 | 90.00 | 90.97 | 85.48 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 3,722.00 | 92.24 | 101.90 | 102.14 |
| STA R400-272 | | I25 S OF CARR & I76 LONG BRID | 04/26/12 | 525.00 | 90.00 | 119.33 | 105.00 |
| STA009A-033 | | SH 9 SOUTH OF HARTSEL | 05/03/12 | 221.00 | 75.00 | 171.72 | 172.19 |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 308.00 | 75.00 | 105.24 | 93.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 1,054.00 | 82.47 | 122.78 | 115.58 |
| BR0252-422 | | I-25 MM 102.139 TO MM 142.801 | 11/29/12 | 303.00 | 105.00 | 121.57 | 115.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 303.00 | 105.00 | 121.57 | 115.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 5,079.00 | 90.98 | 107.48 | 105.70 |
| ===== | 606-11020 | Brdg Rail Ty 10H | | Lin Foot | ===== | ===== | ===== |
| FSA069A-027 | | SH 69 SOUTH OF WESTCLIFFE, CO | 04/26/12 | 130.70 | 200.00 | 98.17 | 91.82 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-------------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 606-11020 | Brdg Rail Ty 10H | | Lin Foot | ===== | | |
| BR0241-049 | | US-24 MP 178.0 - 179.25 | 06/28/12 | 80.00 | 120.00 | 147.24 | 122.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 210.70 | 169.63 | 116.80 | 103.28 |
| FBR050-005 | | SH 350 MP 8.608 AND SH 239 MP | 10/11/12 | 208.00 | 140.00 | 200.12 | 256.37 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 208.00 | 140.00 | 200.12 | 256.37 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 418.70 | 154.91 | 152.25 | 179.33 |
| ===== | 606-11030 | Brdg Rail Ty 10M | | Lin Foot | ===== | | |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 237.00 | 200.00 | 175.41 | 176.27 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 237.00 | 200.00 | 175.41 | 176.27 |
| FBR0253-218 | | I-25 FRONTAGE ROAD BR MP 249. | 04/26/12 | 422.00 | 135.00 | 124.47 | 108.00 |
| FBR0343-034 - In Place Const. | | ON US 34 EAST OF WRAY | 05/17/12 | 512.00 | 150.00 | 153.64 | 145.47 |
| FBR0343-034 - Slide in Const. | | ON US 34 EAST OF WRAY | | | | | |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 934.00 | 143.22 | 134.58 | 122.15 |
| FBR200-181 | | ON SH 266 MP 2.63 & 2.66 AND | 07/31/12 | 504.00 | 100.00 | 150.00 | 150.00 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 745.00 | 150.00 | 128.30 | 125.00 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 398.00 | 142.71 | 151.81 | 151.81 |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 621.00 | 120.00 | 130.04 | 105.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 2,268.00 | 129.40 | 131.65 | 130.35 |
| IM0703-389 | | CLEAR CREEK COUNTY | 10/22/12 | 925.00 | 113.00 | 141.21 | 141.21 |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE | 11/29/12 | 356.00 | 145.00 | 145.56 | 120.00 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 350.00 | 163.50 | 141.60 | 141.60 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 1,631.00 | 130.82 | 143.79 | 136.66 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 5,070.00 | 135.70 | 137.42 | 133.77 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 370

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 606-11032 | Brdg Rail Ty 10M (Spec) | | Lin Foot | ===== | | |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 343.00 | 240.00 | 241.48 | 200.36 |
| IM0702-314 | | I-70 MM 130.5 TO MM 139.5 | 03/22/12 | 474.00 | 120.00 | 200.64 | 199.34 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 817.00 | 170.38 | 225.94 | 199.77 |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 797.00 | 175.00 | 151.81 | 151.81 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 432.00 | 154.00 | 192.18 | 192.18 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 1,229.00 | 167.62 | 166.00 | 166.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 2,046.00 | 168.72 | 214.08 | 179.48 |
| ===== | 606-20010 | Tensioned Cable Barrier | | Lin Foot | ===== | | |
| FSAR200-178 | | REGION-WIDE | 03/22/12 | 1,000.00 | 24.00 | 14.30 | 12.50 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 1,000.00 | 24.00 | 14.30 | 12.50 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 1,000.00 | 24.00 | 14.30 | 12.50 |
| ===== | 606-20014 | Tensioned Cable Barrier (TL-4) | | Lin Foot | ===== | | |
| IM 0252-416 | | I-25, DOUGLAS-EL PASO COUNTY | 04/26/12 | 10,560.00 | 12.50 | 12.23 | 10.75 |
| SHE0853-083 | | US 85 FROM FT LUPTON NORTH TO | 04/26/12 | 37,190.00 | 11.00 | 13.80 | 13.60 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 47,750.00 | 11.33 | 13.45 | 12.97 |
| SHE2854-128 | | US 285, E. OF CONIFER, JEFFER | 07/19/12 | 38,544.00 | 12.00 | 12.09 | 9.32 |
| SHE 0761-215 | | I 76 BROMLEY TO LOCHBUIE | 08/23/12 | 13,850.00 | 13.00 | 11.08 | 10.10 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 52,394.00 | 12.26 | 11.89 | 9.53 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 100,144.00 | 11.82 | 12.28 | 11.17 |
| ===== | 606-21010 | End Anchor (Tens Cab Bar) | | Each | ===== | | |
| STAR600-410 | | VARIOUS LOCATIONS IN REGION 6 | 03/01/12 | 1.00 | 3200.00 | 4944.73 | 4300.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-----------------|----------------------------------|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== 606-21010 | | End Anchor (Tens Cab Bar) | | Each ===== | | | |
| FSAR200-178 | | REGION-WIDE | 03/22/12 | 2.00 | 3500.00 | 4491.25 | 3500.00 |
| | WEIGHTED AVERAGE FOR THE FIRST | QUARTER | | 3.00 | 3400.00 | 4697.38 | 3766.67 |
| IM 0252-416 | | I-25, DOUGLAS-EL PASO COUNTY | 04/26/12 | 2.00 | 4500.00 | 3957.50 | 2500.00 |
| SHE0853-083 | | US 85 FROM FT LUPTON NORTH TO | 04/26/12 | 46.00 | 2500.00 | 2004.50 | 2109.00 |
| | WEIGHTED AVERAGE FOR THE SECOND | QUARTER | | 48.00 | 2583.33 | 2085.88 | 2125.29 |
| SHE2854-128 | | US 285, E. OF CONIFER, JEFFER | 07/19/12 | 40.00 | 2800.00 | 2471.66 | 1500.00 |
| SHE 0761-215 | | I 76 BROMLEY TO LOCHBUIE | 08/23/12 | 6.00 | 3500.00 | 2446.94 | 1592.75 |
| | WEIGHTED AVERAGE FOR THE THIRD | QUARTER | | 46.00 | 2891.30 | 2469.41 | 1512.10 |
| MPR200-188 | | INSTALL OVERHEAD SIGNING -R2 | 11/29/12 | 2.00 | 3000.00 | 5074.06 | 6840.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH | QUARTER | | 2.00 | 3000.00 | 5074.06 | 6840.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 99.00 | 2759.60 | 2491.90 | 1985.36 |
| ===== 606-99999 | | Gdrail Ty 7 (Precast) | | Lin Foot ===== | | | |
| IM0702-314 | | I-70 MM 130.5 TO MM 139.5 | 03/22/12 | 1,498.00 | 65.00 | 76.30 | 60.19 |
| | WEIGHTED AVERAGE FOR THE FIRST | QUARTER | | 1,498.00 | 65.00 | 76.30 | 60.19 |
| STA009A-033 | | SH 9 SOUTH OF HARTSEL | 05/03/12 | 108.00 | 100.00 | 99.36 | 46.57 |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 220.00 | 60.00 | 65.41 | 44.00 |
| | WEIGHTED AVERAGE FOR THE SECOND | QUARTER | | 328.00 | 73.17 | 73.14 | 44.85 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 1,826.00 | 66.47 | 75.69 | 57.43 |
| ===== 607-00005 | | End Post | | Each ===== | | | |
| NH0243-080 | | US 24 & ELBERT ROAD INTERSECT | 02/16/12 | 6.00 | 225.00 | 157.33 | 145.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== 607-00005 | | End Post | | Each ===== | | | |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 2.00 | 200.00 | 309.58 | 338.30 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 8.00 | 218.75 | 179.08 | 193.33 |
| NH 1602-105 | | US 160 BETWEEN MONTE VISTA & | 04/12/12 | 20.00 | 200.00 | 155.71 | 147.14 |
| STA009A-033 | | SH 9 SOUTH OF HARTSEL | 05/03/12 | 6.00 | 240.00 | 211.68 | 41.53 |
| NH0505-046 | | US 50 HASTY AND MCCLAVE | 05/17/12 | 50.00 | 195.00 | 149.36 | 149.00 |
| NH0342-054 | | US 34 EAST OF GREELEY | 05/24/12 | 4.00 | 200.00 | 356.81 | 318.00 |
| HPP0241-058 | | SH 24 MM 168-172 | 06/14/12 | 2.00 | 100.00 | 255.55 | 210.00 |
| NH145A-045 | | SAN MIGUEL COUNTY | 06/21/12 | 2.00 | 272.00 | 287.11 | 280.80 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 84.00 | 199.21 | 177.06 | 153.52 |
| FBRR200-181 | | ON SH 266 MP 2.63 & 2.66 AND | 07/31/12 | 11.00 | 150.00 | 200.00 | 200.00 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 44.00 | 200.00 | 136.87 | 128.90 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| C 0701-217 | | I-70 MP 93.9, NORTH FRONTAGE | 08/06/12 | 2.00 | 236.50 | 343.36 | 425.00 |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 4.00 | 450.00 | 290.47 | 290.47 |
| BR0243-083 | | REGION 2, EL PASO COUNTY, US- | 08/23/12 | 2.00 | 175.00 | 157.71 | 113.54 |
| STA0131-059 | | SH13 NORTH OF 14 MILE CREEK | 09/06/12 | 36.00 | 150.00 | 183.22 | 65.00 |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 21.00 | 180.00 | 148.98 | 150.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 120.00 | 185.44 | 166.33 | 130.25 |
| FSA083A-040 | | SH 83 @ RAFTER RD, FRANKTOWN, | 10/11/12 | 2.00 | 250.00 | 235.00 | 250.00 |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE | 11/29/12 | 7.00 | 250.00 | 220.02 | 190.00 |
| FBR0704-227 | | I-70 FRONTAGE ROAD WEST OF LI | 12/06/12 | 8.00 | 140.00 | 276.92 | 213.91 |
| SHE 0701-215 | | I-70 MP 87 - 110 IN GARFIELD | 12/13/12 | 291.00 | 250.00 | 310.00 | 310.00 |
| SHE 0821-096 | | SH 82 MP 12.5-19.5 GARFIELD & | 12/13/12 | 40.00 | 180.00 | 309.50 | 270.00 |
| SHE1151-024 | | SH115 & US50 IN FREMONT COUNT | 12/20/12 | 15.00 | 200.00 | 204.62 | 200.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 363.00 | 237.80 | 277.29 | 296.28 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 575.00 | 220.97 | 212.03 | 243.69 |
| ===== 607-00010 | | Corner and Line Br Post | | Each ===== | | | |
| NH0243-080 | | US 24 & ELBERT ROAD INTERSECT | 02/16/12 | 11.00 | 240.00 | 175.10 | 165.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 607-00010 | Corner and Line Br Post | | Each | ===== | ===== | ===== |
| NH0502-065 | | US 50 MONTROSE COUNTY MM 103. | 03/15/12 | 6.00 | 300.00 | 330.29 | 281.25 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 17.00 | 261.18 | 222.24 | 206.03 |
| NH 1602-105 | | US 160 BETWEEN MONTE VISTA & | 04/12/12 | 40.00 | 200.00 | 182.16 | 170.48 |
| FSA069A-027 | | SH 69 SOUTH OF WESTCLIFFE, CO | 04/26/12 | 11.00 | 230.00 | 270.06 | 299.48 |
| NH0505-046 | | US 50 HASTY AND MCCLAVE | 05/17/12 | 71.00 | 240.00 | 170.85 | 170.00 |
| NH0342-054 | | US 34 EAST OF GREELEY | 05/24/12 | 16.00 | 275.00 | 479.33 | 529.00 |
| HPP0241-058 | | SH 24 MM 168-172 | 06/14/12 | 2.00 | 425.00 | 231.48 | 240.00 |
| NH145A-045 | | SAN MIGUEL COUNTY | 06/21/12 | 2.00 | 450.00 | 361.67 | 561.60 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 142.00 | 237.46 | 240.28 | 227.12 |
| FBRR200-181 | | ON SH 266 MP 2.63 & 2.66 AND | 07/31/12 | 2.00 | 180.00 | 300.00 | 300.00 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 16.00 | 200.00 | 190.45 | 180.70 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 1.00 | 300.00 | 392.68 | 392.68 |
| BR0243-083 | | REGION 2, EL PASO COUNTY, US- | 08/23/12 | 2.00 | 250.00 | 240.06 | 170.31 |
| STA0131-059 | | SH13 NORTH OF 14 MILE CREEK | 09/06/12 | 59.00 | 200.00 | 208.79 | 100.00 |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 30.00 | 225.00 | 189.70 | 175.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 110.00 | 208.27 | 202.09 | 136.56 |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 64.00 | 240.00 | 194.54 | 190.00 |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE | 11/29/12 | 8.00 | 350.00 | 268.59 | 250.00 |
| SHE 0701-215 | | I-70 MP 87 - 110 IN GARFIELD | 12/13/12 | 599.00 | 450.00 | 460.00 | 460.00 |
| SHE 0821-096 | | SH 82 MP 12.5-19.5 GARFIELD & | 12/13/12 | 131.00 | 250.00 | 477.50 | 470.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 802.00 | 399.58 | 378.28 | 437.99 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 1,071.00 | 356.24 | 293.52 | 377.19 |
| ===== | 607-00015 | End Post (Spec) | | Each | ===== | ===== | ===== |
| HPP0241-058 | | SH 24 MM 168-172 | 06/14/12 | 2.00 | 200.00 | 327.50 | 310.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 2.00 | 200.00 | 327.50 | 310.00 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 374

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 607-00015 | End Post (Spec) | | Each | ===== | ===== | ===== |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 26.00 | 200.00 | 289.17 | 220.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 26.00 | 200.00 | 289.17 | 220.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 28.00 | 200.00 | 291.48 | 226.43 |
| ===== | 607-00020 | Corner and Line Br Post (Spec) | | Each | ===== | ===== | ===== |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 9.00 | 722.00 | 227.26 | 134.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 9.00 | 722.00 | 227.26 | 134.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 9.00 | 722.00 | 227.26 | 134.00 |
| ===== | 607-01000 | Fence BW MP | | Lin Foot | ===== | ===== | ===== |
| NH0243-080 | | US 24 & ELBERT ROAD INTERSECT | 02/16/12 | 2,528.00 | 1.20 | 1.53 | 1.30 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 2,528.00 | 1.20 | 1.53 | 1.30 |
| NH 1602-105 | | US 160 BETWEEN MONTE VISTA & | 04/12/12 | 15,840.00 | 1.50 | 1.13 | 1.07 |
| FSA069A-027 | | SH 69 SOUTH OF WESTCLIFFE, CO | 04/26/12 | 87.00 | 1.30 | 2.55 | 2.27 |
| STA009A-033 | | SH 9 SOUTH OF HARTSEL | 05/03/12 | 150.00 | 3.00 | 10.05 | 9.49 |
| NH0505-046 | | US 50 HASTY AND MCCLAVE | 05/17/12 | 42,771.00 | 1.50 | 1.38 | 1.55 |
| NH145A-045 | | SAN MIGUEL COUNTY | 06/21/12 | 375.00 | 4.00 | 3.87 | 4.49 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 59,223.00 | 1.52 | 1.37 | 1.46 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 480.00 | 1.40 | 4.66 | 1.55 |
| FBRR200-181 | | ON SH 266 MP 2.63 & 2.66 AND | 07/31/12 | 304.00 | 1.30 | 3.00 | 3.00 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 16,008.00 | 2.00 | 1.53 | 1.30 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 329.00 | 3.50 | 3.82 | 3.82 |
| BR0243-083 | | REGION 2, EL PASO COUNTY, US- | 08/23/12 | 92.00 | 1.50 | 2.90 | 2.27 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 375

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 607-01000 | Fence BW MP | | Lin Foot | ===== | ===== | ===== |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 6,436.00 | 1.30 | 1.60 | 1.45 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 23,649.00 | 1.81 | 1.68 | 1.46 |
| FSA083A-040 | | SH 83 @ RAFTER RD, FRANKTOWN, | 10/11/12 | 775.00 | 2.00 | 2.33 | 3.00 |
| FBR0704-227 | | I-70 FRONTAGE ROAD WEST OF LI | 12/06/12 | 98.00 | 2.50 | 6.75 | 9.99 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 873.00 | 2.06 | 3.55 | 3.78 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 86,273.00 | 1.59 | 1.49 | 1.48 |
| ===== | 607-01055 | Fence Wire TWP | | Lin Foot | ===== | ===== | ===== |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 500.00 | 1.70 | 4.53 | 3.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 500.00 | 1.70 | 4.53 | 3.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 500.00 | 1.70 | 4.53 | 3.00 |
| ===== | 607-01100 | Fence BW TWP | | Lin Foot | ===== | ===== | ===== |
| NH0502-065 | | US 50 MONTROSE COUNTY MM 103. | 03/15/12 | 576.00 | 3.00 | 5.48 | 4.06 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 576.00 | 3.00 | 5.48 | 4.06 |
| BR1251-007 | | SH 125 NORTH OF WALDEN, JACKS | 04/05/12 | 70.00 | 8.00 | 6.50 | 5.65 |
| HPP0241-058 | | SH 24 MM 168-172 | 06/14/12 | 130.00 | 10.00 | 5.53 | 5.75 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 200.00 | 9.30 | 5.82 | 5.72 |
| STA0131-059 | | SH13 NORTH OF 14 MILE CREEK | 09/06/12 | 23,242.00 | 2.00 | 2.71 | 2.25 |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 350.00 | 3.20 | 4.54 | 4.55 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 23,592.00 | 2.02 | 2.74 | 2.28 |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE | 11/29/12 | 1,147.00 | 3.25 | 4.18 | 5.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 1,147.00 | 3.25 | 4.18 | 5.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 25,515.00 | 2.15 | 2.87 | 2.47 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 376

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 607-11200 | Fence CW MP | | Lin Foot | ===== | | |
| NH0243-080 | | US 24 & ELBERT ROAD INTERSECT | 02/16/12 | 1,019.00 | 2.00 | 2.25 | 1.80 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 1,019.00 | 2.00 | 2.25 | 1.80 |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 518.00 | 1.60 | 3.77 | 3.65 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 518.00 | 1.60 | 3.77 | 3.65 |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 26,200.00 | 2.00 | 1.98 | 2.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 26,200.00 | 2.00 | 1.98 | 2.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 27,737.00 | 1.99 | 2.04 | 2.02 |
| ===== | 607-11310 | Fence CW TWP (Spec) | | Lin Foot | ===== | | |
| STA0131-059 | | SH13 NORTH OF 14 MILE CREEK | 09/06/12 | 2,973.00 | 3.00 | 5.30 | 2.65 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 2,973.00 | 3.00 | 5.30 | 2.65 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 2,973.00 | 3.00 | 5.30 | 2.65 |
| ===== | 607-11350 | Fence Deer | | Lin Foot | ===== | | |
| C0703-369 | | I 70 JEFFERSON COUNTY AND CLE | 05/17/12 | 400.00 | 15.00 | 17.98 | 21.41 |
| NH0342-054 | | US 34 EAST OF GREELEY | 05/24/12 | 4,928.00 | 10.00 | 10.53 | 7.50 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 5,328.00 | 10.38 | 10.73 | 8.54 |
| C 0701-217 | | I-70 MP 93.9, NORTH FRONTAGE | 08/06/12 | 200.00 | 10.00 | 26.23 | 18.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 200.00 | 10.00 | 26.23 | 18.00 |
| IM0703-389 | | CLEAR CREEK COUNTY | 10/22/12 | 1,030.00 | 8.00 | 16.99 | 16.99 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|------------------------------------|----------------------------------|--|----------------------|-------------------------------------|--------------|--------------|--------------|
| ===== SHE 0701-215 | 607-11350 | Fence Deer I-70 MP 87 - 110 IN GARFIELD | 12/13/12 | Lin Foot 27,298.00 | 7.00 | 6.00 | 6.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 28,328.00 | 7.04 | 6.40 | 6.40 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 33,856.00 | 7.58 | 8.93 | 6.81 |
| ===== SHE 0701-215 | 607-11352 | Fence Deer (Wire Mesh) I-70 MP 87 - 110 IN GARFIELD | 12/13/12 | Lin Foot 17,000.00 | 4.00 | 5.15 | 5.15 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 17,000.00 | 4.00 | 5.15 | 5.15 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 17,000.00 | 4.00 | 5.15 | 5.15 |
| ===== SHE 0701-215 | 607-11354 | Fence Deer (Wooden Stays) I-70 MP 87 - 110 IN GARFIELD | 12/13/12 | Lin Foot 17,000.00 | 2.00 | 1.25 | 1.25 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 17,000.00 | 2.00 | 1.25 | 1.25 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 17,000.00 | 2.00 | 1.25 | 1.25 |
| ===== SHE 0701-215 SHE 0821-096 | 607-11360 | Fence Deer (Spec) I-70 MP 87 - 110 IN GARFIELD SH 82 MP 12.5-19.5 GARFIELD & | 12/13/12 12/13/12 | Lin Foot 129,096.00 37,369.00 | 7.00 9.00 | 5.35 7.15 | 5.35 6.30 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 166,465.00 | 7.45 | 6.01 | 5.56 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 166,465.00 | 7.45 | 6.01 | 5.56 |
| ===== SHE 0701-215 | 607-11455 | Fence Wood I-70 MP 87 - 110 IN GARFIELD | 12/13/12 | Lin Foot 3,000.00 | 3.00 | 5.00 | 5.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 3,000.00 | 3.00 | 5.00 | 5.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 3,000.00 | 3.00 | 5.00 | 5.00 |
| ===== BR0253-213 | 607-11525 | Fence (Plastic) I-25 MAINLINE OVER DRAW AT MI | 01/05/12 | Lin Foot 100.00 | 2.76 | 2.54 | 1.75 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-------------------------------|----------------------------------|--|----------|-------------------|------------|-------------|-------------|
| ===== | 607-11525 | Fence (Plastic) | | Lin Foot | ===== | ===== | ===== |
| FSA 0831-112 | | SH83/LEETSDALE DRIVE @ MONACO | 01/12/12 | 500.00 | 3.00 | 2.28 | 2.00 |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 6,500.00 | 3.00 | 2.33 | 2.50 |
| BR160A-022 | | AT SH 160/US 550 INTERSECTION | 01/26/12 | 400.00 | 3.00 | 3.18 | 3.50 |
| FBR0362-032 | | SH 36, EAST OF STRASBURG | 01/26/12 | 800.00 | 3.00 | 2.17 | 2.75 |
| STA145A-052 | | SH 145 ON LIZARD HEAD PASS TO | 01/26/12 | 300.00 | 4.00 | 3.64 | 3.25 |
| FSA0341-075 | | US 34 INTERSECTION WITH MALL | 02/02/12 | 200.00 | 3.00 | 1.84 | 3.00 |
| FSA145A-056 | | SH 145 NORTH OF PLACERVILLE A | 02/02/12 | 600.00 | 5.00 | 7.19 | 9.80 |
| NH 1601-064 | | MONTEZUMA COUNTY | 02/09/12 | 1,000.00 | 3.00 | 3.27 | 1.90 |
| MTCE0252-418 | | I-25 RAMP METERING PROJECT | 02/09/12 | 600.00 | 2.50 | 2.13 | 1.50 |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 1,000.00 | 3.00 | 3.31 | 2.28 |
| STEC540-013 | | SH 9 BIKE PATH BETWEEN ALMA & | 02/16/12 | 800.00 | 2.50 | 4.35 | 1.75 |
| NH0243-080 | | US 24 & ELBERT ROAD INTERSECT | 02/16/12 | 4,378.00 | 2.00 | 1.91 | 1.90 |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 1,200.00 | 2.50 | 3.13 | 4.06 |
| IM 070A-008 | | I-70 WEST CHAIN STATION PHS I | 03/01/12 | 300.00 | 2.90 | 2.41 | 3.00 |
| NH0504-063 | | US 50 M.P. 359.00 TO M.P. 366 | 03/08/12 | 20.00 | 10.00 | 16.99 | 10.69 |
| NH0502-065 | | US 50 MONTROSE COUNTY MM 103. | 03/15/12 | 236.00 | 3.00 | 3.04 | 2.25 |
| FSA002A-005 | | SH2:12TH AVE AND EB I-70 | 03/15/12 | 120.00 | 3.00 | 3.33 | 4.45 |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 7,590.00 | 5.00 | 2.76 | 2.09 |
| FSA1151-027 | | SH 115A M.P.40.4 TO 44.0 | 03/29/12 | 460.00 | 1.00 | 2.75 | 1.82 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 27,104.00 | 3.38 | 2.57 | 2.47 |
| BR1251-007 | | SH 125 NORTH OF WALDEN, JACKS | 04/05/12 | 1,500.00 | 10.00 | 3.00 | 2.00 |
| NH 1602-105 | | US 160 BETWEEN MONTE VISTA & | 04/12/12 | 400.00 | 2.50 | 2.70 | 2.54 |
| AQCR600-392 | | SH 285 FROM FEDERAL TO CLARKS | 04/12/12 | 200.00 | 4.00 | 3.25 | 4.00 |
| C0703-379 | | I-70 MM 212 SAFETY IMPROVEMEN | 04/19/12 | 400.00 | 2.50 | 3.67 | 3.50 |
| FBR0253-218 | | I-25 FRONTAGE ROAD BR MP 249. | 04/26/12 | 250.00 | 3.50 | 2.52 | 2.00 |
| IM0252-417 | | I25 FROM LINCOLN AVE TO 470 I | 04/26/12 | 200.00 | 3.50 | 5.56 | 2.15 |
| FSA 1602-132 | | US 160 WEST OF PAGOSA SPRINGS | 04/26/12 | 250.00 | 3.00 | 3.20 | 3.00 |
| C135A-027 | | SH135 MP 0.24 - 1.24, GUNNISO | 04/26/12 | 100.00 | 20.00 | 3.17 | 4.00 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 300.00 | 2.60 | 3.21 | 3.00 |
| STA009A-033 | | SH 9 SOUTH OF HARTSEL | 05/03/12 | 200.00 | 2.50 | 4.66 | 5.93 |
| BR0251-341 | | I-25/US 50/SH 47 INTERCHANGE | 05/03/12 | 250.00 | 2.25 | 3.33 | 2.15 |
| NH1601-065 | | US 160 FROM MANCOS HILL WEST | 05/17/12 | 3,800.00 | 3.00 | 3.08 | 3.20 |
| FBR0343-034 - In Place Const. | | ON US 34 EAST OF WRAY | 05/17/12 | 1,000.00 | 3.00 | 2.86 | 3.42 |
| FBR0343-034 - Slide in Const. | | ON US 34 EAST OF WRAY | | | | | |
| NH0505-046 | | US 50 HASTY AND MCCLAVE | 05/17/12 | 2,300.00 | 2.60 | 2.00 | 1.90 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 1,000.00 | 5.00 | 3.31 | 2.30 |
| FSAR600-378 | | SH88B ARAPAHOE RD CORRIDOR | 05/31/12 | 500.00 | 2.50 | 2.85 | 2.80 |
| HPP0241-058 | | SH 24 MM 168-172 | 06/14/12 | 315.00 | 3.00 | 2.63 | 1.95 |
| NH145A-045 | | SAN MIGUEL COUNTY | 06/21/12 | 1,825.00 | 4.00 | 3.93 | 3.04 |
| BR0241-049 | | US-24 MP 178.0 - 179.25 | 06/28/12 | 800.00 | 4.50 | 2.59 | 1.60 |
| STA145A-054 | | SH 145 NORTH OF RICO & NEAR T | 06/28/12 | 250.00 | 4.00 | 2.86 | 2.00 |
| STE0702-322 | | VAIL PASS RECREATION PATH ADJ | 06/28/12 | 150.00 | 3.00 | 6.16 | 4.58 |
| C 133A-040 | | SH 133 MP 43 IN PITKIN COUNTY | 06/28/12 | 400.00 | 3.00 | 3.67 | 2.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|--|----------------------------------|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== 607-11525 Fence (Plastic) Lin Foot ===== | | | | | | | |
| NH 160A-019 | | IN PAGOSA SPRINGS, COLORADO A | 06/28/12 | 200.00 | 4.00 | 4.67 | 4.00 |
| FBR120A-010 | | ON SH 120 IN FREMONT COUNTY O | 06/28/12 | 500.00 | 2.50 | 3.07 | 2.65 |
| WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | | 17,090.00 | 3.93 | 3.07 | 2.68 |
| | | | | | | | |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 2,295.00 | 2.50 | 3.36 | 2.40 |
| BR157A-011 | | US 36 AND SH 157 IN BOULDER C | 07/26/12 | 500.00 | 1.30 | 5.95 | 5.35 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 2,000.00 | 5.00 | 2.83 | 2.20 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 870.00 | 3.58 | 3.26 | 3.26 |
| STA1381-007 | | US 138 FROM STERLING TO NEBRA | 08/30/12 | 500.00 | 4.00 | 3.24 | 2.75 |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 2,700.00 | 2.60 | 2.63 | 2.40 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 4,410.00 | 2.00 | 2.84 | 2.84 |
| WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | | 13,275.00 | 2.81 | 3.02 | 2.74 |
| | | | | | | | |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 200.00 | 3.00 | 3.26 | 2.00 |
| FBR050-005 | | SH 350 MP 8.608 AND SH 239 MP | 10/11/12 | 200.00 | 3.00 | 3.58 | 1.74 |
| FSA2854-130 | | US 285 WINDY POINT MM 240.5+- | 10/11/12 | 100.00 | 3.00 | 3.18 | 2.00 |
| STA0741-018 | | SH 74 MP 4.69 AND 9.47 AT KIT | 10/11/12 | 500.00 | 2.50 | 1.63 | 1.25 |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 500.00 | 2.00 | 3.09 | 3.20 |
| C224A-001 | | ON BROADWAY, NORTH OF 70TH, C | 11/15/12 | 50.00 | 3.00 | 4.08 | 5.00 |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE | 11/29/12 | 5,107.00 | 3.25 | 2.30 | 2.30 |
| FBR0704-227 | | I-70 FRONTAGE ROAD WEST OF LI | 12/06/12 | 250.00 | 4.00 | 5.52 | 3.24 |
| SHE 0821-096 | | SH 82 MP 12.5-19.5 GARFIELD & | 12/13/12 | 200.00 | 6.00 | 3.50 | 2.00 |
| SHE1151-024 | | SH115 & US50 IN FREMONT COUNT | 12/20/12 | 500.00 | 3.00 | 3.24 | 2.75 |
| WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | | 7,607.00 | 3.18 | 2.73 | 2.33 |
| WEIGHTED AVERAGE FOR THE YEAR | | | | 65,076.00 | 3.38 | 2.77 | 2.56 |
| ===== 607-11530 Fence (Spec) Lin Foot ===== | | | | | | | |
| C0703-369 | | I 70 JEFFERSON COUNTY AND CLE | 05/17/12 | 20.00 | 15.00 | 185.90 | 54.49 |
| WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | | 20.00 | 15.00 | 185.90 | 54.49 |
| | | | | | | | |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 768.00 | 150.00 | 194.83 | 194.83 |
| WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | | 768.00 | 150.00 | 194.83 | 194.83 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|--|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 607-11530 | Fence (Spec) | | Lin Foot | ===== | ===== | ===== |
| SHE 0821-096 | | SH 82 MP 12.5-19.5 GARFIELD & | 12/13/12 | 440.00 | 35.00 | 22.00 | 18.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 440.00 | 35.00 | 22.00 | 18.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 1,228.00 | 106.60 | 104.52 | 129.18 |
| ===== | 607-11580 | Fence (Temp) | | Lin Foot | ===== | ===== | ===== |
| NH0243-080 | | US 24 & ELBERT ROAD INTERSECT | 02/16/12 | 827.00 | 2.00 | 2.28 | 1.85 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 827.00 | 2.00 | 2.28 | 1.85 |
| ITS4701-123 C0703-378 | | C470 (ALAMEDA-KIPLING) | 05/03/12 | 300.00 | 3.00 | 4.90 | 7.00 |
| | | CR 314, I-70 FRONTAGE RD, IDA | 05/10/12 | 9,000.00 | 2.00 | 2.37 | 2.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 9,300.00 | 2.03 | 2.41 | 2.16 |
| FBRR200-181 BR0243-083 FBR0704-224 | | ON SH 266 MP 2.63 & 2.66 AND | 07/31/12 | 150.00 | 3.00 | 14.00 | 14.00 |
| | | REGION 2, EL PASO COUNTY, US- | 08/23/12 | 100.00 | 3.00 | 9.17 | 1.12 |
| | | PECOS ST. OVER I-70 | 09/26/12 | 1,700.00 | 4.00 | 4.82 | 4.82 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 1,950.00 | 3.87 | 6.33 | 5.34 |
| FBRC050-005 IM0703-389 ITSSW01-182 IM0703-390 | | SH 350 MP 8.608 AND SH 239 MP | 10/11/12 | 370.00 | 4.50 | 4.54 | 1.77 |
| | | CLEAR CREEK COUNTY | 10/22/12 | 500.00 | 2.00 | 4.64 | 4.64 |
| | | C470 (KIPLING TO SANTA FE) | 11/01/12 | 300.00 | 3.00 | 4.71 | 2.26 |
| | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 3,495.00 | 4.63 | 4.64 | 4.64 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 4,665.00 | 4.23 | 4.62 | 4.26 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 16,742.00 | 2.86 | 2.87 | 3.10 |
| ===== | 607-11581 | Fence (Temp) (Spec) | | Lin Foot | ===== | ===== | ===== |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 250.00 | 5.00 | 10.62 | 10.66 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 250.00 | 5.00 | 10.62 | 10.66 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 250.00 | 5.00 | 10.62 | 10.66 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 381

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 607-13000 | Fence Msnry (Sound) | | Sq Foot | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 1,242.00 | 40.00 | 31.41 | 28.00 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 1,242.00 | 40.00 | 31.41 | 28.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 1,242.00 | 40.00 | 31.41 | 28.00 |
| ===== | 607-15000 | Fence Conc (Sound) | | Sq Foot | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 18,600.00 | 42.00 | 38.55 | 38.00 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 18,600.00 | 42.00 | 38.55 | 38.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 18,600.00 | 42.00 | 38.55 | 38.00 |
| ===== | 607-52900 | Line Post (CL) | | Each | ===== | ===== | ===== |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 1.00 | 150.00 | 181.20 | 500.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 1.00 | 150.00 | 181.20 | 500.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 1.00 | 150.00 | 181.20 | 500.00 |
| ===== | 607-52905 | End Post (CL) | | Each | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 13.00 | 175.00 | 166.43 | 130.00 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 4.00 | 17.00 | 142.13 | 86.00 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 17.00 | 137.82 | 156.62 | 119.65 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 2.00 | 250.00 | 191.00 | 145.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 2.00 | 250.00 | 191.00 | 145.00 |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 4.00 | 150.00 | 241.80 | 500.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 4.00 | 150.00 | 241.80 | 500.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 23.00 | 149.70 | 171.90 | 188.00 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 607-52910 | Corner and Line Br Post (CL) | | Each | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 24.00 | 200.00 | 227.30 | 180.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 24.00 | 200.00 | 227.30 | 180.00 |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 4.00 | 220.00 | 288.00 | 500.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 4.00 | 220.00 | 288.00 | 500.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 28.00 | 202.86 | 235.97 | 225.71 |
| ===== | 607-53136 | Fence CL (36 In) | | Lin Foot | ===== | ===== | ===== |
| SHE1151-024 | | SH115 & US50 IN FREMONT COUNT | 12/20/12 | 90.00 | 22.00 | 19.44 | 26.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 90.00 | 22.00 | 19.44 | 26.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 90.00 | 22.00 | 19.44 | 26.00 |
| ===== | 607-53137 | Fence CL (Spec) (36 In) | | Lin Foot | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 3,868.00 | 22.00 | 28.14 | 24.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 3,868.00 | 22.00 | 28.14 | 24.00 |
| BR157A-011 | | US 36 AND SH 157 IN BOULDER C | 07/26/12 | 455.00 | 22.00 | 32.25 | 31.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 455.00 | 22.00 | 32.25 | 31.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 4,323.00 | 22.00 | 28.41 | 24.74 |
| ===== | 607-53142 | Fence CL (42 In) | | Lin Foot | ===== | ===== | ===== |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 490.00 | 35.00 | 20.59 | 15.50 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 490.00 | 35.00 | 20.59 | 15.50 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 490.00 | 35.00 | 20.59 | 15.50 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 607-53148 | Fence CL (48 In) | | Lin Foot | ===== | | |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 1,390.00 | 28.00 | 23.62 | 20.00 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 1,390.00 | 28.00 | 23.62 | 20.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 1,390.00 | 28.00 | 23.62 | 20.00 |
| ===== | 607-53149 | Fence CL (Spec) (48 In) | | Lin Foot | ===== | | |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 250.00 | 22.00 | 22.87 | 39.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 250.00 | 22.00 | 22.87 | 39.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 250.00 | 22.00 | 22.87 | 39.00 |
| ===== | 607-53161 | Fence CL (Spec) (60 In) | | Lin Foot | ===== | | |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 6,343.00 | 25.00 | 38.02 | 29.00 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 6,343.00 | 25.00 | 38.02 | 29.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 6,343.00 | 25.00 | 38.02 | 29.00 |
| ===== | 607-53172 | Fence CL (72 In) | | Lin Foot | ===== | | |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 7,351.00 | 15.00 | 14.51 | 11.00 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 7,351.00 | 15.00 | 14.51 | 11.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 170.00 | 18.00 | 33.80 | 33.80 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 170.00 | 18.00 | 33.80 | 33.80 |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 170.00 | 20.00 | 21.30 | 30.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 170.00 | 20.00 | 21.30 | 30.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 7,691.00 | 15.18 | 14.75 | 11.92 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 607-53173 | Fence CL (Spec) (72 In) | | Lin Foot | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 612.00 | 40.00 | 45.59 | 35.00 |
| | WEIGHTED AVERAGE FOR THE FIRST | QUARTER | | 612.00 | 40.00 | 45.59 | 35.00 |
| FBR120A-010 | | ON SH 120 IN FREMONT COUNTY O | 06/28/12 | 200.00 | 45.00 | 38.88 | 38.00 |
| | WEIGHTED AVERAGE FOR THE SECOND | QUARTER | | 200.00 | 45.00 | 38.88 | 38.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 812.00 | 41.23 | 43.49 | 35.74 |
| ===== | 607-53191 | Fence CL (Spec) (92 In) | | Lin Foot | ===== | ===== | ===== |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 1,203.00 | 90.00 | 41.38 | 36.75 |
| IM0702-314 | | I-70 MM 130.5 TO MM 139.5 | 03/22/12 | 808.00 | 70.00 | 57.61 | 58.14 |
| | WEIGHTED AVERAGE FOR THE FIRST | QUARTER | | 2,011.00 | 81.96 | 44.56 | 45.34 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 2,011.00 | 81.96 | 44.56 | 45.34 |
| ===== | 607-55040 | Mesh Anchor | | Each | ===== | ===== | ===== |
| C0703-379 | | I-70 MM 212 SAFETY IMPROVEMEN | 04/19/12 | 60.00 | 200.00 | 265.00 | 292.00 |
| C0703-378 | | CR 314, I-70 FRONTAGE RD, IDA | 05/10/12 | 125.00 | 225.00 | 206.10 | 220.00 |
| | WEIGHTED AVERAGE FOR THE SECOND | QUARTER | | 185.00 | 216.89 | 221.69 | 243.35 |
| STA 133A-035 | | SH 133 MP 42.5-45.5, PITKIN A | 07/26/12 | 198.00 | 600.00 | 363.17 | 243.00 |
| | WEIGHTED AVERAGE FOR THE THIRD | QUARTER | | 198.00 | 600.00 | 363.17 | 243.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 383.00 | 414.95 | 316.60 | 243.17 |
| ===== | 607-55050 | Mesh Anchor (Spec) | | Each | ===== | ===== | ===== |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 14.00 | 250.00 | 735.11 | 732.99 |
| | WEIGHTED AVERAGE FOR THE FIRST | QUARTER | | 14.00 | 250.00 | 735.11 | 732.99 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 607-55050 | Mesh Anchor (Spec) | | Each | ===== | ===== | ===== |
| STA 133A-035 | | SH 133 MP 42.5-45.5, PITKIN A | 07/26/12 | 209.00 | 776.79 | 922.21 | 413.00 |
| C0703-393 | | INTERSTATE I-70 WB BORE AND R | 09/10/12 | 35.00 | 981.00 | 816.37 | 1057.22 |
| | WEIGHTED AVERAGE FOR THE THIRD | QUARTER | | 244.00 | 806.09 | 917.37 | 505.41 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 258.00 | 775.91 | 909.41 | 517.76 |
| ===== | 607-55100 | Wire Mesh | | Sq Foot | ===== | ===== | ===== |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 5,000.00 | 2.50 | 2.36 | 2.09 |
| | WEIGHTED AVERAGE FOR THE FIRST | QUARTER | | 5,000.00 | 2.50 | 2.36 | 2.09 |
| C0703-379 | | I-70 MM 212 SAFETY IMPROVEMEN | 04/19/12 | 90,000.00 | 1.85 | 3.68 | 3.35 |
| C0703-378 | | CR 314, I-70 FRONTAGE RD, IDA | 05/10/12 | 17,370.00 | 2.50 | 2.26 | 2.40 |
| | WEIGHTED AVERAGE FOR THE SECOND | QUARTER | | 107,370.00 | 1.96 | 3.39 | 3.20 |
| C0703-393 | | INTERSTATE I-70 WB BORE AND R | 09/10/12 | 60,000.00 | 2.55 | 2.73 | 2.40 |
| | WEIGHTED AVERAGE FOR THE THIRD | QUARTER | | 60,000.00 | 2.55 | 2.73 | 2.40 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 172,370.00 | 2.18 | 3.17 | 2.89 |
| ===== | 607-55103 | Cable Net (Spec) | | Sq Foot | ===== | ===== | ===== |
| STA 133A-035 | | SH 133 MP 42.5-45.5, PITKIN A | 07/26/12 | 285,755.00 | 6.50 | 5.24 | 3.66 |
| | WEIGHTED AVERAGE FOR THE THIRD | QUARTER | | 285,755.00 | 6.50 | 5.24 | 3.66 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 285,755.00 | 6.50 | 5.24 | 3.66 |
| ===== | 607-56001 | Fence (Animal Protect) | | Lin Foot | ===== | ===== | ===== |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 527.00 | 4.00 | 5.02 | 5.76 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|------------------------------------|----------------------------------|---|----------|--------------------|------------|-------------|-------------|
| ===== FBR145A-049 | 607-56001 | Fence (Animal Protect) STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | Lin Foot 650.00 | 12.00 | 9.41 | 11.05 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 1,177.00 | 8.42 | 6.81 | 8.68 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 1,177.00 | 8.42 | 6.81 | 8.68 |
| ===== SHE 0821-096 | 607-60000 | Deer Gate | | Each | | | |
| | | SH 82 MP 12.5-19.5 GARFIELD & | 12/13/12 | 6.00 | 3000.00 | 1487.50 | 875.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 6.00 | 3000.00 | 1487.50 | 875.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 6.00 | 3000.00 | 1487.50 | 875.00 |
| ===== IM 2254-076 | 607-60001 | Pedest Gate (Spec) | | Each | | | |
| | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 2.00 | 3200.00 | 4363.11 | 3300.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 2.00 | 3200.00 | 4363.11 | 3300.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 2.00 | 3200.00 | 4363.11 | 3300.00 |
| ===== SHE 0701-215 SHE 0821-096 | 607-60002 | Game Ramp | | Each | | | |
| | | I-70 MP 87 - 110 IN GARFIELD | 12/13/12 | 54.00 | 7000.00 | 6600.00 | 6600.00 |
| | | SH 82 MP 12.5-19.5 GARFIELD & | 12/13/12 | 17.00 | 8000.00 | 6000.00 | 4100.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 71.00 | 7239.44 | 6368.18 | 6001.41 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 71.00 | 7239.44 | 6368.18 | 6001.41 |
| ===== C 0701-217 | 607-60004 | 4 Ft Gate Walk | | Each | | | |
| | | I-70 MP 93.9, NORTH FRONTAGE | 08/06/12 | 1.00 | 800.00 | 495.89 | 465.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 1.00 | 800.00 | 495.89 | 465.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 1.00 | 800.00 | 495.89 | 465.00 |
| ===== SHE 0821-096 | 607-60105 | 4 Foot Gate (Spec) | | Each | | | |
| | | SH 82 MP 12.5-19.5 GARFIELD & | 12/13/12 | 11.00 | 250.00 | 1165.00 | 1075.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 11.00 | 250.00 | 1165.00 | 1075.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 11.00 | 250.00 | 1165.00 | 1075.00 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 387

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 607-60112 | 12 Ft Gate | | Each | ===== | ===== | ===== |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 1.00 | 750.00 | 476.75 | 450.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 1.00 | 750.00 | 476.75 | 450.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 1.00 | 750.00 | 476.75 | 450.00 |
| ===== | 607-60113 | 12 Ft Gate (Spec) | | Each | ===== | ===== | ===== |
| HPP0241-058 | | SH 24 MM 168-172 | 06/14/12 | 1.00 | 200.00 | 1120.68 | 380.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 1.00 | 200.00 | 1120.68 | 380.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 1.00 | 200.00 | 1120.68 | 380.00 |
| ===== | 607-60114 | 14 Ft Gate | | Each | ===== | ===== | ===== |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 1.00 | 1000.00 | 545.92 | 510.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 1.00 | 1000.00 | 545.92 | 510.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 1.00 | 1000.00 | 545.92 | 510.00 |
| ===== | 607-60116 | 16 Ft Gate | | Each | ===== | ===== | ===== |
| NH 1602-105 | | US 160 BETWEEN MONTE VISTA & | 04/12/12 | 3.00 | 500.00 | 736.70 | 695.11 |
| NH0505-046 | | US 50 HASTY AND MCCLAVE | 05/17/12 | 7.00 | 550.00 | 640.93 | 631.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 10.00 | 535.00 | 664.22 | 650.23 |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 2.00 | 1500.00 | 658.08 | 630.00 |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE | 11/29/12 | 2.00 | 700.00 | 506.86 | 710.00 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 1.00 | 990.81 | 995.94 | 995.94 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 5.00 | 1078.16 | 607.02 | 735.19 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 15.00 | 716.05 | 642.30 | 678.55 |
| ===== | 607-60117 | 16 Ft Gate (Spec) | | Each | ===== | ===== | ===== |
| SHE 0701-215 | | I-70 MP 87 - 110 IN GARFIELD | 12/13/12 | 5.00 | 1200.00 | 1175.00 | 1175.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|---|--|----------|-------------------|------------|-------------|-------------|
| ===== | 607-60117 | 16 Ft Gate (Spec) | | Each ===== | | | |
| SHE 0821-096 | | SH 82 MP 12.5-19.5 GARFIELD & 12/13/12 | | 4.00 | 1500.00 | 1855.00 | 1200.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 9.00 | 1333.33 | 1593.46 | 1186.11 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 9.00 | 1333.33 | 1593.46 | 1186.11 |
| ===== | 607-60120 | 20 Ft Gate | | Each ===== | | | |
| STA0131-059 | | SH13 NORTH OF 14 MILE CREEK | 09/06/12 | 13.00 | 400.00 | 599.83 | 245.00 |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 1.00 | 310.00 | 322.07 | 145.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 14.00 | 393.57 | 577.38 | 237.86 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 14.00 | 393.57 | 577.38 | 237.86 |
| ===== | 607-60153 | 3 Ft Gate (Spec) | | Each ===== | | | |
| SHE 0701-215 | | I-70 MP 87 - 110 IN GARFIELD | 12/13/12 | 8.00 | 500.00 | 900.00 | 900.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 8.00 | 500.00 | 900.00 | 900.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 8.00 | 500.00 | 900.00 | 900.00 |
| ===== | 607-60266 | 16 Ft Gate D (CL) | | Each ===== | | | |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 2.00 | 944.00 | 797.08 | 797.08 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 2.00 | 944.00 | 797.08 | 797.08 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 2.00 | 944.00 | 797.08 | 797.08 |
| ===== | 607-60270 | 20 Ft Gate D (CL) | | Each ===== | | | |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 1.00 | 1500.00 | 1086.67 | 760.00 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 1.00 | 1500.00 | 1086.67 | 760.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 1.00 | 1500.00 | 1086.67 | 760.00 |
| ===== | 607-60316 | 16 Ft Gate Twin | | Each ===== | | | |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 1.00 | 280.00 | 251.59 | 135.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 1.00 | 280.00 | 251.59 | 135.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 1.00 | 280.00 | 251.59 | 135.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 607-60324 | 24 Ft Gate Twin | | Each | ===== | ===== | ===== |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 1.00 | 1800.00 | 1395.32 | 1409.59 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 1.00 | 1800.00 | 1395.32 | 1409.59 |
| NH0505-046 | | US 50 HASTY AND MCCLAVE | 05/17/12 | 3.00 | 800.00 | 992.60 | 981.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 3.00 | 800.00 | 992.60 | 981.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 4.00 | 1050.00 | 1111.05 | 1088.15 |
| ===== | 607-60600 | Security Gate | | Each | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 4.00 | 3800.00 | 2149.38 | 1600.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 4.00 | 3800.00 | 2149.38 | 1600.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 4.00 | 3800.00 | 2149.38 | 1600.00 |
| ===== | 607-60625 | Road Closure Gate (Install Only) | | Each | ===== | ===== | ===== |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 1.00 | 3800.00 | 2474.42 | 2474.42 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 1.00 | 3800.00 | 2474.42 | 2474.42 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 1.00 | 3800.00 | 2474.42 | 2474.42 |
| ===== | 608-00000 | Conc Sidewalk | | Sq Yard | ===== | ===== | ===== |
| STA3501-011 | | SH 350, M.P. 63.7 TO M.P. 72. | 01/26/12 | 699.00 | 29.00 | 36.39 | 33.00 |
| STM021A-002 | | SH 21 M.P. 137.6 TO M.P. 139. | 02/09/12 | 8.00 | 50.00 | 509.11 | 46.99 |
| FSA 0061-082 | | US 6 STERLING VIADUCT | 02/16/12 | 14.00 | 100.00 | 116.50 | 58.00 |
| NH0504-063 | | US 50 M.P. 359.00 TO M.P. 366 | 03/08/12 | 77.00 | 35.00 | 51.83 | 62.31 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 798.00 | 31.04 | 41.14 | 36.41 |
| STU0211-002 | | SH16, SH21 AND SH105 | 04/12/12 | 112.00 | 50.00 | 49.80 | 37.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 608-00000 | Conc Sidewalk | | Sq Yard | ===== | ===== | ===== |
| FSA0343-036 | | FORT MORGAN | 04/19/12 | 81.00 | 32.00 | 61.00 | 67.00 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 209.20 | 40.00 | 32.74 | 29.25 |
| BR0251-341 | | I-25/US 50/SH 47 INTERCHANGE | 05/03/12 | 135.00 | 20.50 | 37.00 | 39.50 |
| SHER600-380 | | SH30 VARIOS LOC., SH88: ILIFF | 05/03/12 | 45.00 | 35.00 | 62.51 | 57.00 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 9.00 | 70.00 | 58.83 | 33.00 |
| STU391A-010 | | KIPLING (SH391) 38TH TO I70 | 06/28/12 | 34.00 | 25.00 | 50.18 | 37.50 |
| NH 160A-019 | | IN PAGOSA SPRINGS, COLORADO A | 06/28/12 | 53.00 | 70.00 | 78.67 | 70.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 678.20 | 38.47 | 43.80 | 42.57 |
| SHE R600-402 | | SH121/QUINCY & PARKHILL; SH12 | 07/19/12 | 36.00 | 65.00 | 55.67 | 49.00 |
| MTCE0091-039 | | SH 9 IN SUMMIT COUNTY | 08/09/12 | 139.00 | 20.00 | 77.00 | 105.00 |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 242.10 | 60.00 | 35.50 | 35.50 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 1,028.00 | 43.00 | 40.55 | 40.55 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 1,445.10 | 44.18 | 49.25 | 46.11 |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 1,963.00 | 25.00 | 30.78 | 30.90 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 445.00 | 45.00 | 37.45 | 36.00 |
| STA0504-066 | | US50B IN ROCKY FORD & LA JUNT | 12/06/12 | 110.00 | 24.75 | 58.06 | 56.30 |
| SHE1151-024 | | SH115 & US50 IN FREMONT COUNT | 12/20/12 | 943.00 | 46.00 | 34.50 | 26.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 3,461.00 | 33.29 | 33.53 | 31.03 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 6,382.30 | 36.02 | 36.79 | 36.34 |
| ===== | 608-00003 | Conc Sidewalk (Fast Track) | | Sq Yard | ===== | ===== | ===== |
| C224A-001 | | ON BROADWAY, NORTH OF 70TH, C | 11/15/12 | 56.00 | 40.00 | 64.99 | 53.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 56.00 | 40.00 | 64.99 | 53.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 56.00 | 40.00 | 64.99 | 53.00 |
| ===== | 608-00005 | Conc Sidewalk (Spec) | | Sq Yard | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 190.00 | 65.00 | 85.50 | 84.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 190.00 | 65.00 | 85.50 | 84.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-----------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== 608-00005 | | Conc Sidewalk (Spec) | | Sq Yard | ===== | ===== | ===== |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 109.00 | 135.00 | 168.96 | 107.80 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 109.00 | 135.00 | 168.96 | 107.80 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 299.00 | 90.52 | 115.92 | 92.68 |
| ===== 608-00006 | | Conc Sidewalk (6 In) | | Sq Yard | ===== | ===== | ===== |
| FSA 0831-112 | | SH83/LEETSDALE DRIVE @ MONACO | 01/12/12 | 186.00 | 40.00 | 44.22 | 38.00 |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 541.00 | 32.00 | 35.12 | 25.00 |
| STA R600-401 | | US 36 OVERLAY | 01/26/12 | 51.00 | 60.00 | 37.41 | 36.25 |
| STA095A-012 | | SH 95 (SHERIDAN): 68TH AVE TO | 02/09/12 | 301.00 | 40.00 | 35.70 | 35.00 |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 2,882.00 | 35.00 | 35.81 | 26.53 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 2,184.00 | 32.00 | 29.30 | 27.50 |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 14.00 | 35.00 | 66.19 | 53.91 |
| FSA002A-005 | | SH2:12TH AVE AND EB I-70 | 03/15/12 | 171.00 | 44.50 | 43.76 | 39.55 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 6,330.00 | 34.55 | 33.17 | 27.96 |
| C135A-027 | | SH135 MP 0.24 - 1.24, GUNNISO | 04/26/12 | 65.00 | 45.00 | 68.00 | 69.00 |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 8.00 | 50.00 | 52.60 | 63.00 |
| STA0404-052 | | SH 40 (COLFAX AVE): COLE TO S | 05/17/12 | 139.00 | 50.00 | 42.40 | 53.50 |
| FSAR600-378 | | SH88B ARAPAHOE RD CORRIDOR | 05/31/12 | 633.00 | 35.00 | 41.97 | 39.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 845.00 | 38.38 | 43.19 | 43.92 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 654.00 | 25.00 | 38.11 | 35.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 63.00 | 27.00 | 40.70 | 40.70 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 717.00 | 25.18 | 38.15 | 35.50 |
| C0821-095 | | SH82 MP0.068, US6 & LAUREL_GA | 10/04/12 | 30.00 | 85.00 | 174.54 | 32.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 30.00 | 85.00 | 174.54 | 32.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 7,922.00 | 34.30 | 34.68 | 30.36 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 608-00010 | Conc Curb Ramp | | Sq Yard | ===== | ===== | ===== |
| FSA 0831-112 | | SH83/LEETSDALE DRIVE @ MONACO | 01/12/12 | 113.00 | 120.00 | 106.61 | 110.00 |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 20.00 | 125.00 | 121.04 | 150.00 |
| STA R600-401 | | US 36 OVERLAY | 01/26/12 | 32.00 | 135.00 | 105.38 | 102.79 |
| STA3501-011 | | SH 350, M.P. 63.7 TO M.P. 72. | 01/26/12 | 58.00 | 90.00 | 105.18 | 70.00 |
| STA095A-012 | | SH 95 (SHERIDAN): 68TH AVE TO | 02/09/12 | 302.00 | 75.00 | 94.31 | 84.00 |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 189.00 | 100.00 | 105.24 | 75.39 |
| FSA 0061-082 | | US 6 STERLING VIADUCT | 02/16/12 | 8.00 | 130.00 | 142.50 | 105.00 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 22.00 | 100.00 | 112.72 | 125.00 |
| NH0504-063 | | US 50 M.P. 359.00 TO M.P. 366 | 03/08/12 | 147.00 | 100.00 | 147.45 | 160.36 |
| FSA002A-005 | | SH2:12TH AVE AND EB I-70 | 03/15/12 | 63.00 | 110.00 | 100.01 | 100.57 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 954.00 | 96.46 | 107.35 | 100.52 |
| STU0211-002 | | SH16, SH21 AND SH105 | 04/12/12 | 48.00 | 80.00 | 137.20 | 94.00 |
| C135A-027 | | SH135 MP 0.24 - 1.24, GUNNISO | 04/26/12 | 56.00 | 100.00 | 153.00 | 171.00 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 30.80 | 100.00 | 189.07 | 101.60 |
| BR0251-341 | | I-25/US 50/SH 47 INTERCHANGE | 05/03/12 | 486.00 | 78.00 | 75.61 | 63.60 |
| SHER600-380 | | SH30 VARIOS LOC., SH88: ILIFF | 05/03/12 | 79.00 | 100.00 | 132.04 | 102.00 |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 56.00 | 105.00 | 102.58 | 130.00 |
| STA0404-052 | | SH 40 (COLFAX AVE): COLE TO S | 05/17/12 | 88.00 | 125.00 | 119.50 | 113.50 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 12.00 | 80.00 | 120.83 | 95.00 |
| FSAR600-378 | | SH88B ARAPAHOE RD CORRIDOR | 05/31/12 | 26.00 | 110.00 | 123.69 | 140.00 |
| NH 160A-019 | | IN PAGOSA SPRINGS, COLORADO A | 06/28/12 | 41.30 | 150.00 | 131.00 | 161.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 923.10 | 92.32 | 100.86 | 91.95 |
| SHE R600-402 | | SH121/QUINCY & PARKHILL; SH12 | 07/19/12 | 71.00 | 135.00 | 104.00 | 135.00 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 119.00 | 73.50 | 79.08 | 70.00 |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 88.10 | 100.00 | 112.96 | 112.96 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 170.00 | 80.00 | 151.40 | 151.40 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 448.10 | 90.92 | 94.86 | 119.63 |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 83.00 | 102.00 | 106.40 | 82.00 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 751.00 | 90.00 | 85.48 | 50.00 |
| STA0504-066 | | US50B IN ROCKY FORD & LA JUNT | 12/06/12 | 54.00 | 128.73 | 136.57 | 149.18 |
| SHE 0821-096 | | SH 82 MP 12.5-19.5 GARFIELD & | 12/13/12 | 9.00 | 100.00 | 158.50 | 160.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|--------------------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== 608-00010 | 608-00010 | Conc Curb Ramp | | Sq Yard | | | |
| SHE1151-024 | | SH115 & US50 IN FREMONT COUNT | 12/20/12 | 154.00 | 55.00 | 112.60 | 123.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 1,051.00 | 87.89 | 99.61 | 69.26 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 3,376.20 | 91.93 | 102.20 | 90.98 |
| ===== 608-00012 | 608-00012 | Curb Ramp (Spec) | | Sq Yard | | | |
| FSA002A-005 | | SH2:12TH AVE AND EB I-70 | 03/15/12 | 52.00 | 150.00 | 110.29 | 110.74 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 52.00 | 150.00 | 110.29 | 110.74 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 71.00 | 95.00 | 136.67 | 110.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 71.00 | 95.00 | 136.67 | 110.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 123.00 | 118.25 | 125.52 | 110.31 |
| ===== 608-00015 | 608-00015 | Detectable Warnings | | Sq Foot | | | |
| STA R600-401 | | US 36 OVERLAY | 01/26/12 | 32.00 | 60.00 | 63.74 | 62.21 |
| STA095A-012 | | SH 95 (SHERIDAN): 68TH AVE TO | 02/09/12 | 496.00 | 45.00 | 46.46 | 35.00 |
| STA3921-010-CIPR/HMA ALT | | SH 392: I-25 TO 7TH STREET IN | 02/16/12 | 608.00 | 45.00 | 44.66 | 85.00 |
| STA3921-010-PCCP ALT | | SH 392: I-25 TO 7TH STREET IN | | | | | |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 96.00 | 45.00 | 49.63 | 49.10 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 1,232.00 | 45.39 | 46.55 | 53.78 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 32.00 | 36.00 | 47.09 | 21.50 |
| BR0251-341 | | I-25/US 50/SH 47 INTERCHANGE | 05/03/12 | 216.00 | 35.00 | 52.53 | 50.20 |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 324.00 | 65.00 | 55.32 | 67.00 |
| STA0404-052 | | SH 40 (COLFAX AVE): COLE TO S | 05/17/12 | 240.00 | 47.00 | 56.20 | 35.10 |
| STU391A-010 | | KIPLING (SH391) 38TH TO I70 | 06/28/12 | 94.00 | 60.00 | 66.20 | 60.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 906.00 | 51.54 | 55.47 | 52.21 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 77.00 | 35.00 | 49.50 | 44.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 608-00015 | Detectable Warnings | | Sq Foot | ===== | ===== | ===== |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 169.70 | 50.00 | 46.26 | 46.26 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 246.70 | 45.32 | 48.72 | 45.55 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 552.00 | 32.00 | 35.61 | 50.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 552.00 | 32.00 | 35.61 | 50.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 2,936.70 | 44.76 | 48.51 | 51.68 |
| ===== | 608-00020 | Conc Bikeway | | Sq Yard | ===== | ===== | ===== |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 490.00 | 45.00 | 41.67 | 37.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 490.00 | 45.00 | 41.67 | 37.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 490.00 | 45.00 | 41.67 | 37.00 |
| ===== | 608-00026 | Conc Bikeway (6 In) | | Sq Yard | ===== | ===== | ===== |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 408.00 | 35.00 | 51.88 | 54.44 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 408.00 | 35.00 | 51.88 | 54.44 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 408.00 | 35.00 | 51.88 | 54.44 |
| ===== | 608-00100 | Reinf Grass/Conc Pvmt | | Sq Yard | ===== | ===== | ===== |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 399.00 | 70.00 | 158.88 | 158.88 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 399.00 | 70.00 | 158.88 | 158.88 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 399.00 | 70.00 | 158.88 | 158.88 |
| ===== | 608-01000 | Bitum Sidewalk | | Ton | ===== | ===== | ===== |
| C135A-027 | | SH135 MP 0.24 - 1.24, GUNNISO | 04/26/12 | 21.00 | 150.00 | 235.00 | 224.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 21.00 | 150.00 | 235.00 | 224.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 21.00 | 150.00 | 235.00 | 224.00 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 608-01010 | Bitum Curb Ramp | | Ton | ===== | ===== | ===== |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 4.00 | 120.00 | 433.72 | 416.31 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 4.00 | 120.00 | 433.72 | 416.31 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 4.00 | 120.00 | 433.72 | 416.31 |
| ===== | 608-01550 | Place Asph Millings | | Sq Yard | ===== | ===== | ===== |
| IM0252-417 | | I25 FROM LINCOLN AVE TO 470 I | 04/26/12 | 1,400.00 | 7.50 | 5.76 | 6.30 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 1,400.00 | 7.50 | 5.76 | 6.30 |
| SHE 0761-215 | | I 76 BROMLEY TO LOCHBUIE | 08/23/12 | 1,000.00 | 7.50 | 10.66 | 5.93 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 1,000.00 | 7.50 | 10.66 | 5.93 |
| CR600-408 | | R6 SLOPE STABILIZATION PROJEC | 10/18/12 | 32.00 | 10.00 | 22.67 | 22.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 32.00 | 10.00 | 22.67 | 22.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 2,432.00 | 7.53 | 7.80 | 6.35 |
| ===== | 608-10000 | Sidewalk Drain | | Lin Foot | ===== | ===== | ===== |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 10.00 | 230.00 | 263.61 | 213.49 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 10.00 | 230.00 | 263.61 | 213.49 |
| C135A-027 | | SH135 MP 0.24 - 1.24, GUNNISO | 04/26/12 | 17.00 | 50.00 | 170.33 | 155.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 17.00 | 50.00 | 170.33 | 155.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 27.00 | 116.67 | 229.87 | 176.66 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== 609-20010 Curb Ty 2 B Lin Foot ===== | | | | | | | |
| C0703-378 | | CR 314, I-70 FRONTAGE RD, IDA | 05/10/12 | 33.00 | 15.00 | 18.46 | 20.00 |
| NH 160A-019 | | IN PAGOSA SPRINGS, COLORADO A | 06/28/12 | 81.00 | 18.00 | 26.33 | 29.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 114.00 | 17.13 | 23.56 | 26.39 |
| | | | | | | | |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 44.00 | 170.00 | 23.32 | 20.00 |
| SHE1151-024 | | SH115 & US50 IN FREMONT COUNT | 12/20/12 | 160.00 | 25.00 | 19.16 | 27.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 204.00 | 56.27 | 19.51 | 25.49 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 318.00 | 42.24 | 20.29 | 25.81 |
| ===== 609-20011 Curb Ty 2 M Lin Foot ===== | | | | | | | |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 431.00 | 25.00 | 29.05 | 29.05 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 431.00 | 25.00 | 29.05 | 29.05 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 431.00 | 25.00 | 29.05 | 29.05 |
| ===== 609-21010 C and G Ty 2 I-B Lin Foot ===== | | | | | | | |
| FSA 0831-112 | | SH83/LEETSDALE DRIVE @ MONACO | 01/12/12 | 636.00 | 15.00 | 16.19 | 14.50 |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 233.00 | 17.00 | 15.66 | 12.00 |
| STA R600-401 | | US 36 OVERLAY | 01/26/12 | 6.00 | 18.00 | 20.70 | 20.02 |
| STA095A-012 | | SH 95 (SHERIDAN): 68TH AVE TO | 02/09/12 | 3,055.00 | 12.00 | 13.68 | 15.00 |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 877.00 | 18.00 | 16.15 | 17.23 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 3,809.00 | 11.00 | 9.95 | 9.35 |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 112.00 | 50.00 | 24.30 | 24.82 |
| FSA002A-005 | | SH2:12TH AVE AND EB I-70 | 03/15/12 | 35.00 | 20.00 | 18.14 | 20.34 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 8,763.00 | 13.04 | 12.03 | 12.80 |
| | | | | | | | |
| C135A-027 | | SH135 MP 0.24 - 1.24, GUNNISO | 04/26/12 | 397.00 | 30.00 | 21.33 | 19.00 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 63.00 | 12.00 | 18.83 | 32.10 |
| SHER600-380 | | SH30 VARIOS LOC., SH88: ILIFF | 05/03/12 | 6,095.00 | 15.00 | 14.07 | 12.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 609-21010 | C and G Ty 2 I-B | | Lin Foot | ===== | ===== | ===== |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 7,085.00 | 15.00 | 10.02 | 11.00 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 3,018.00 | 19.00 | 20.00 | 16.00 |
| FSAR600-378 | | SH88B ARAPAHOE RD CORRIDOR | 05/31/12 | 628.00 | 15.00 | 19.28 | 18.50 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 17,286.00 | 16.03 | 14.01 | 12.76 |
| SHE R600-402 | | SH121/QUINCY & PARKHILL; SH12 | 07/19/12 | 307.00 | 20.00 | 35.40 | 22.00 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 28.00 | 13.60 | 18.50 | 24.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 2,731.00 | 10.00 | 15.34 | 15.34 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 3,066.00 | 11.03 | 20.31 | 16.09 |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 189.00 | 20.00 | 13.35 | 10.75 |
| STA0504-066 | | US50B IN ROCKY FORD & LA JUNT | 12/06/12 | 40.00 | 25.00 | 30.43 | 39.29 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 229.00 | 20.87 | 16.33 | 15.74 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 29,344.00 | 14.65 | 13.40 | 13.14 |
| ===== | 609-21011 | C and G Ty 2 I-M | | Lin Foot | ===== | ===== | ===== |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 34.00 | 19.00 | 25.14 | 18.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 34.00 | 19.00 | 25.14 | 18.00 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 1,190.00 | 12.00 | 16.13 | 17.75 |
| FSA0853-080 | | US 85 IN GILCREST | 07/26/12 | 909.00 | 15.00 | 19.38 | 23.50 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 23,388.00 | 10.00 | 10.78 | 9.60 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 972.00 | 13.00 | 16.14 | 16.14 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 26,459.00 | 10.37 | 11.75 | 11.54 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 481.00 | 10.50 | 21.23 | 20.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|--------------------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== 609-21011 | | C and G Ty 2 I-M | | Lin Foot | ===== | ===== | ===== |
| SHE1151-024 | | SH115 & US50 IN FREMONT COUNT | 12/20/12 | 1,175.00 | 15.00 | 15.11 | 20.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 1,656.00 | 13.69 | 15.85 | 20.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 28,149.00 | 10.58 | 12.30 | 12.41 |
| ===== 609-21020 | | C and G Ty 2 II-B | | Lin Foot | ===== | ===== | ===== |
| FSA 0831-112 | | SH83/LEETSDALE DRIVE @ MONACO | 01/12/12 | 587.00 | 15.00 | 19.63 | 16.00 |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 1,419.00 | 18.00 | 19.03 | 14.00 |
| STA R600-401 | | US 36 OVERLAY | 01/26/12 | 120.00 | 20.00 | 18.45 | 17.85 |
| STA3501-011 | | SH 350, M.P. 63.7 TO M.P. 72. | 01/26/12 | 1,344.00 | 15.00 | 13.75 | 13.50 |
| FSA0341-075 | | US 34 INTERSECTION WITH MALL | 02/02/12 | 168.00 | 25.00 | 24.90 | 25.00 |
| STM021A-002 | | SH 21 M.P. 137.6 TO M.P. 139. | 02/09/12 | 20.00 | 20.00 | 255.40 | 26.02 |
| STA095A-012 | | SH 95 (SHERIDAN): 68TH AVE TO | 02/09/12 | 929.00 | 15.00 | 15.23 | 16.00 |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 4,220.00 | 15.00 | 16.32 | 13.44 |
| STA3921-010-CIPR/HMA ALT | | SH 392: I-25 TO 7TH STREET IN | 02/16/12 | 180.00 | 15.00 | 26.99 | 25.00 |
| STA3921-010-PCCP ALT | | SH 392: I-25 TO 7TH STREET IN | | | | | |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 3,309.00 | 13.00 | 11.45 | 11.00 |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 20.00 | 50.00 | 24.93 | 21.46 |
| NH0504-063 | | US 50 M.P. 359.00 TO M.P. 366 | 03/08/12 | 761.00 | 30.00 | 21.53 | 27.64 |
| FSA002A-005 | | SH2:12TH AVE AND EB I-70 | 03/15/12 | 49.00 | 20.00 | 20.93 | 22.60 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 13,126.00 | 15.94 | 15.09 | 14.35 |
| C135A-027 | | SH135 MP 0.24 - 1.24, GUNNISO | 04/26/12 | 474.00 | 20.00 | 43.33 | 52.00 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 11,606.00 | 12.00 | 12.73 | 10.05 |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 100.00 | 17.00 | 19.34 | 24.00 |
| C0703-378 | | CR 314, I-70 FRONTAGE RD, IDA | 05/10/12 | 3,044.00 | 15.00 | 15.16 | 17.00 |
| STA0404-052 | | SH 40 (COLFAX AVE): COLE TO S | 05/17/12 | 136.00 | 25.00 | 21.21 | 23.80 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 1,100.00 | 22.00 | 24.25 | 20.00 |
| FSAR600-378 | | SH88B ARAPAHOE RD CORRIDOR | 05/31/12 | 1,697.00 | 15.00 | 17.07 | 16.25 |
| NH145A-045 | | SAN MIGUEL COUNTY | 06/21/12 | 2,766.00 | 28.00 | 27.44 | 24.71 |
| STU391A-010 | | KIPLING (SH391) 38TH TO I70 | 06/28/12 | 283.00 | 21.00 | 22.73 | 20.00 |
| NH 160A-019 | | IN PAGOSA SPRINGS, COLORADO A | 06/28/12 | 141.00 | 20.00 | 27.33 | 26.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 21,347.00 | 15.71 | 16.05 | 15.27 |
| SHE R600-402 | | SH121/QUINCY & PARKHILL; SH12 | 07/19/12 | 95.00 | 20.00 | 38.67 | 25.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 2,555.00 | 12.00 | 16.43 | 16.43 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 2,650.00 | 12.29 | 18.66 | 16.74 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-----------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== 609-21020 | | C and G Ty 2 II-B | | Lin Foot | ===== | | |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 2,465.00 | 15.00 | 13.93 | 11.65 |
| CR600-408 | | R6 SLOPE STABILIZATION PROJEC | 10/18/12 | 260.00 | 16.00 | 20.58 | 22.00 |
| IM0703-389 | | CLEAR CREEK COUNTY | 10/22/12 | 292.00 | 14.00 | 22.03 | 22.03 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 433.00 | 12.50 | 22.22 | 20.00 |
| C224A-001 | | ON BROADWAY, NORTH OF 70TH, C | 11/15/12 | 80.00 | 20.00 | 28.73 | 31.00 |
| STA0504-066 | | US50B IN ROCKY FORD & LA JUNT | 12/06/12 | 750.00 | 11.10 | 30.20 | 44.45 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 770.00 | 20.71 | 21.80 | 21.80 |
| SHE1151-024 | | SH115 & US50 IN FREMONT COUNT | 12/20/12 | 5,130.00 | 22.00 | 15.63 | 14.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 10,180.00 | 18.60 | 16.67 | 17.09 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 47,303.00 | 16.21 | 15.91 | 15.49 |
| ===== 609-21021 | | C and G Ty 2 II-M | | Lin Foot | ===== | | |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 1,131.00 | 22.00 | 21.33 | 18.21 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 1,131.00 | 22.00 | 21.33 | 18.21 |
| BR0251-341 | | I-25/US 50/SH 47 INTERCHANGE | 05/03/12 | 3,182.00 | 16.50 | 22.03 | 16.40 |
| SHER600-380 | | SH30 VARIOS LOC., SH88: ILIFF | 05/03/12 | 180.00 | 25.00 | 21.96 | 25.75 |
| NH0505-046 | | US 50 HASTY AND MCCLAVE | 05/17/12 | 2,047.00 | 14.00 | 22.18 | 23.00 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 10.00 | 22.00 | 32.81 | 22.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 5,419.00 | 15.85 | 22.09 | 19.21 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 606.00 | 16.00 | 22.64 | 26.00 |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 1,071.00 | 19.00 | 19.90 | 19.90 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 1,638.00 | 12.00 | 18.58 | 18.58 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 3,315.00 | 14.99 | 21.26 | 20.36 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 2,042.00 | 8.00 | 18.28 | 15.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 609-21021 | C and G Ty 2 II-M | | Lin Foot | ===== | ===== | ===== |
| SHE 0821-096 | | SH 82 MP 12.5-19.5 GARFIELD & | 12/13/12 | 109.00 | 25.00 | 25.50 | 30.00 |
| SHE1151-024 | | SH115 & US50 IN FREMONT COUNT | 12/20/12 | 200.00 | 18.00 | 18.40 | 20.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 2,351.00 | 9.64 | 18.50 | 16.12 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 12,216.00 | 14.99 | 21.30 | 18.84 |
| ===== | 609-21023 | C and G Ty 2 II-B (Spec) | | Lin Foot | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 347.00 | 25.00 | 23.97 | 16.00 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 553.00 | 16.00 | 16.97 | 17.15 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 900.00 | 19.47 | 18.52 | 16.71 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 900.00 | 19.47 | 18.52 | 16.71 |
| ===== | 609-21110 | C & G Ty 2 I-B (Spec) | | Lin Foot | ===== | ===== | ===== |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 2,241.00 | 15.00 | 16.70 | 11.59 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 2,241.00 | 15.00 | 16.70 | 11.59 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 2,241.00 | 15.00 | 16.70 | 11.59 |
| ===== | 609-21900 | C and G Ty 2 (Spec) | | Lin Foot | ===== | ===== | ===== |
| NH145A-045 | | SAN MIGUEL COUNTY | 06/21/12 | 258.00 | 36.00 | 33.96 | 31.45 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 258.00 | 36.00 | 33.96 | 31.45 |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 581.00 | 10.00 | 21.84 | 21.84 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 581.00 | 10.00 | 21.84 | 21.84 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 839.00 | 18.00 | 30.19 | 24.80 |
| ===== | 609-22900 | CGS (Spec) | | Lin Foot | ===== | ===== | ===== |
| FSA002A-005 | | SH2:12TH AVE AND EB I-70 | 03/15/12 | 51.00 | 45.00 | 44.93 | 48.59 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 51.00 | 45.00 | 44.93 | 48.59 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 51.00 | 45.00 | 44.93 | 48.59 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-----------------|----------------------------------|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== 609-23000 | | Gutter (Special) | | Lin Foot | ===== | | |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 144.00 | 35.00 | 50.37 | 46.00 |
| | WEIGHTED AVERAGE FOR THE FIRST | QUARTER | | 144.00 | 35.00 | 50.37 | 46.00 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 30.00 | 47.00 | 44.23 | 56.00 |
| | WEIGHTED AVERAGE FOR THE SECOND | QUARTER | | 30.00 | 47.00 | 44.23 | 56.00 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 526.00 | 25.00 | 29.00 | 5.00 |
| | WEIGHTED AVERAGE FOR THE THIRD | QUARTER | | 526.00 | 25.00 | 29.00 | 5.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 700.00 | 28.00 | 32.96 | 15.62 |
| ===== 609-24000 | | Gutter Ty 2 (Spec) | | Lin Foot | ===== | | |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 2,766.00 | 15.00 | 28.77 | 11.00 |
| FSA1151-027 | | SH 115A M.P.40.4 TO 44.0 | 03/29/12 | 120.00 | 55.00 | 22.15 | 21.27 |
| | WEIGHTED AVERAGE FOR THE FIRST | QUARTER | | 2,886.00 | 16.66 | 28.39 | 11.43 |
| IM0701-211 | | I-70 MP 11-16.5 MESA I-70 EAS | 05/10/12 | 204.00 | 30.00 | 32.43 | 28.16 |
| | WEIGHTED AVERAGE FOR THE SECOND | QUARTER | | 204.00 | 30.00 | 32.43 | 28.16 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 525.00 | 37.00 | 56.40 | 41.00 |
| | WEIGHTED AVERAGE FOR THE THIRD | QUARTER | | 525.00 | 37.00 | 56.40 | 41.00 |
| CR600-408 | | R6 SLOPE STABILIZATION PROJEC | 10/18/12 | 45.00 | 70.00 | 45.75 | 49.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH | QUARTER | | 45.00 | 70.00 | 45.75 | 49.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 3,660.00 | 20.98 | 34.08 | 17.06 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 609-24002 | Gutter Ty 2 (2 Ft) | | Lin Foot | ===== | | |
| STA3501-011 | | SH 350, M.P. 63.7 TO M.P. 72. | 01/26/12 | 80.00 | 25.00 | 20.28 | 17.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 80.00 | 25.00 | 20.28 | 17.00 |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 485.00 | 14.50 | 17.58 | 15.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 485.00 | 14.50 | 17.58 | 15.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 565.00 | 15.99 | 17.96 | 15.28 |
| ===== | 609-24003 | Gutter Ty 2 (3 Ft) | | Lin Foot | ===== | | |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 64.00 | 60.00 | 25.20 | 20.44 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 64.00 | 60.00 | 25.20 | 20.44 |
| NH1601-065 | | US 160 FROM MANCOS HILL WEST | 05/17/12 | 80.00 | 40.00 | 44.38 | 35.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 80.00 | 40.00 | 44.38 | 35.00 |
| FBR0704-227 | | I-70 FRONTAGE ROAD WEST OF LI | 12/06/12 | 160.00 | 25.00 | 30.67 | 25.41 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 160.00 | 25.00 | 30.67 | 25.41 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 304.00 | 36.32 | 30.23 | 26.89 |
| ===== | 609-24004 | Gutter Ty 2 (4 Ft) | | Lin Foot | ===== | | |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 144.00 | 25.00 | 31.77 | 25.13 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 144.00 | 25.00 | 31.77 | 25.13 |
| C135A-027 | | SH135 MP 0.24 - 1.24, GUNNISO | 04/26/12 | 50.00 | 40.00 | 41.33 | 44.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---|----------------------------------|--|----------------------|--------------------|----------------|----------------|----------------|
| ===== NH1601-062 | 609-24004 | Gutter Ty 2 (4 Ft) US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | Lin Foot 147.00 | 37.00 | 37.73 | 24.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 197.00 | 37.76 | 38.26 | 29.08 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 104.00 | 18.00 | 28.44 | 28.44 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 104.00 | 18.00 | 28.44 | 28.44 |
| STA0504-066 SHE 0821-096 | | US50B IN ROCKY FORD & LA JUNT SH 82 MP 12.5-19.5 GARFIELD & | 12/06/12 12/13/12 | 55.00 11.00 | 35.00 30.00 | 45.84 53.50 | 49.46 85.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 66.00 | 34.17 | 46.41 | 55.38 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 511.00 | 29.68 | 36.15 | 31.23 |
| ===== C0703-378 | 609-24005 | Gutter Ty 2 (5 Ft) CR 314, I-70 FRONTAGE RD, IDA | 05/10/12 | Lin Foot 63.00 | 28.00 | 27.13 | 28.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 63.00 | 28.00 | 27.13 | 28.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 63.00 | 28.00 | 27.13 | 28.00 |
| ===== NH1601-062 | 609-24006 | Gutter Ty 2 (6 Ft) US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | Lin Foot 21.00 | 39.00 | 50.08 | 28.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 21.00 | 39.00 | 50.08 | 28.00 |
| FBR0852-107-Steel Alt. FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 3,780.00 | 10.00 | 36.98 | 33.40 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 3,780.00 | 10.00 | 36.98 | 33.40 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 3,801.00 | 10.16 | 37.12 | 33.34 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---|----------------------------------|--|----------------------|--------------------|----------------|----------------|----------------|
| ===== | 609-24008 | Gutter Ty 2 (8 Ft) | | Lin Foot | ===== | | |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 155.00 | 70.00 | 54.62 | 47.34 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 155.00 | 70.00 | 54.62 | 47.34 |
| CR600-408 SHE1151-024 | | R6 SLOPE STABILIZATION PROJEC SH115 & US50 IN FREMONT COUNT | 10/18/12 12/20/12 | 1,275.00 335.00 | 47.00 65.00 | 41.59 48.44 | 52.00 54.25 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 1,610.00 | 50.75 | 43.52 | 52.47 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 1,765.00 | 52.44 | 44.81 | 52.02 |
| ===== | 609-40010 | Curb Ty 4 B | | Lin Foot | ===== | | |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 125.00 | 15.00 | 24.35 | 13.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 125.00 | 15.00 | 24.35 | 13.00 |
| NH1601-062 FBR120A-010 | | US 160 MM 37 TO 38 IN SOUTH C ON SH 120 IN FREMONT COUNTY O | 05/24/12 06/28/12 | 75.00 160.00 | 16.00 10.00 | 27.38 32.84 | 14.00 26.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 235.00 | 11.91 | 31.27 | 22.17 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 360.00 | 12.99 | 29.30 | 18.99 |
| ===== | 609-40011 | Curb Ty 4 M | | Lin Foot | ===== | | |
| FBR0852-107-Steel Alt. FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 1,414.00 | 15.00 | 15.85 | 12.80 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 1,414.00 | 15.00 | 15.85 | 12.80 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 1,414.00 | 15.00 | 15.85 | 12.80 |
| ===== | 609-40130 | Curb Median Special | | Lin Foot | ===== | | |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 1,267.00 | 26.00 | 26.43 | 26.43 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 1,267.00 | 26.00 | 26.43 | 26.43 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 1,267.00 | 26.00 | 26.43 | 26.43 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-------------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 609-60011 | Curb Ty 6 M | | Lin Foot | ===== | | |
| FBR0362-032 | | SH 36, EAST OF STRASBURG | 01/26/12 | 145.00 | 25.00 | 26.20 | 25.00 |
| NH 1601-064 | | MONTEZUMA COUNTY | 02/09/12 | 80.00 | 22.00 | 23.90 | 14.64 |
| MTCE R500-122 | | US24 STRUCTURE# I-13-D MP221. | 02/09/12 | 80.00 | 20.00 | 32.00 | 25.00 |
| STA3921-010-CIPR/HMA ALT | | SH 392: I-25 TO 7TH STREET IN | 02/16/12 | 4,920.00 | 7.00 | 7.43 | 7.50 |
| STA3921-010-PCCP ALT | | SH 392: I-25 TO 7TH STREET IN | | | | | |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 623.00 | 13.00 | 9.77 | 8.97 |
| NH 2852-018 | | US 285 CENTER NORTH AND SOUTH | 03/01/12 | 80.00 | 20.00 | 19.27 | 20.00 |
| STM 094A-032 | | SH94, M.P. 0.0 TO M.P. 17.2 , | 03/22/12 | 1,960.00 | 13.00 | 8.15 | 10.91 |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 394.00 | 17.00 | 17.48 | 16.92 |
| FSA1151-027 | | SH 115A M.P.40.4 TO 44.0 | 03/29/12 | 643.00 | 7.00 | 9.64 | 17.20 |
| NH0501-059 - Heater/Remix | | US 50 MP36 TO 68 AND SH141 MP | 03/29/12 | 750.00 | 12.00 | 9.10 | 10.03 |
| NH0501-059 - Mill/Fill | | US 50 MP36 TO 68 AND SH141 MP | | | | | |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 9,675.00 | 10.01 | 9.28 | 11.01 |
| FBR0253-218 | | I-25 FRONTAGE ROAD BR MP 249. | 04/26/12 | 419.00 | 15.00 | 10.26 | 9.10 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 196.00 | 8.00 | 12.60 | 10.00 |
| STA009A-033 | | SH 9 SOUTH OF HARTSEL | 05/03/12 | 3,621.00 | 8.00 | 9.58 | 10.10 |
| NH1601-065 | | US 160 FROM MANCOS HILL WEST | 05/17/12 | 1,817.00 | 9.50 | 11.31 | 12.00 |
| FBR0343-034 - In Place Const. | | ON US 34 EAST OF WRAY | 05/17/12 | 216.00 | 25.00 | 7.24 | 7.13 |
| FBR0343-034 - Slide in Const. | | ON US 34 EAST OF WRAY | | | | | |
| STA0404-052 | | SH 40 (COLFAX AVE): COLE TO S | 05/17/12 | 20.00 | 10.01 | 31.86 | 20.00 |
| NH145A-045 | | SAN MIGUEL COUNTY | 06/21/12 | 252.00 | 27.00 | 22.09 | 31.45 |
| C 133A-040 | | SH 133 MP 43 IN PITKIN COUNTY | 06/28/12 | 320.00 | 25.00 | 18.83 | 15.50 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 6,861.00 | 10.86 | 11.28 | 11.58 |
| IM2706-035 | | I-270 VASQUEZ TO I-76 | 07/12/12 | 18,209.00 | 5.00 | 6.86 | 6.28 |
| BR157A-011 | | US 36 AND SH 157 IN BOULDER C | 07/26/12 | 31.00 | 15.00 | 47.58 | 59.00 |
| FBRR200-181 | | ON SH 266 MP 2.63 & 2.66 AND | 07/31/12 | 206.00 | 4.00 | 12.00 | 12.00 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 316.00 | 15.00 | 22.51 | 55.64 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 472.00 | 10.00 | 23.90 | 23.90 |
| FBR066A-002 | | SH 66 AT SAINT VRRAIN RIVER | 09/20/12 | 746.00 | 8.00 | 10.01 | 9.25 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 19,980.00 | 5.39 | 7.33 | 7.35 |
| FBRC050-005 | | SH 350 MP 8.608 AND SH 239 MP | 10/11/12 | 400.00 | 11.00 | 17.18 | 16.91 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 609-60011 | Curb Ty 6 M | | Lin Foot | ===== | ===== | ===== |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE | 11/29/12 | 1,129.00 | 12.50 | 9.93 | 10.00 |
| FBR0704-227 | | I-70 FRONTAGE ROAD WEST OF LI | 12/06/12 | 986.00 | 30.00 | 11.62 | 10.80 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 2,515.00 | 19.12 | 11.84 | 11.41 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 39,031.00 | 8.38 | 8.71 | 9.12 |
| ===== | 609-71000 | Curb (Special) | | Lin Foot | ===== | ===== | ===== |
| FSA 0831-112 | | SH83/LEETSDALE DRIVE @ MONACO | 01/12/12 | 62.00 | 35.00 | 32.01 | 46.00 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 62.00 | 35.00 | 32.01 | 46.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 62.00 | 35.00 | 32.01 | 46.00 |
| ===== | 610-00020 | Median Cover (Pattern Conc) | | Sq Foot | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 3,658.00 | 9.00 | 6.73 | 4.50 |
| STA095A-012 | | SH 95 (SHERIDAN): 68TH AVE TO | 02/09/12 | 3,460.00 | 6.00 | 7.10 | 7.30 |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 8,433.00 | 6.00 | 5.79 | 4.65 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 12,148.00 | 5.00 | 5.89 | 6.00 |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 175.00 | 15.00 | 15.34 | 15.59 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 27,874.00 | 6.01 | 6.09 | 5.62 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 660.00 | 5.10 | 7.03 | 7.15 |
| SHER600-380 | | SH30 VARIOS LOC., SH88: ILIFF | 05/03/12 | 13,820.00 | 7.50 | 9.25 | 6.33 |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 259.00 | 10.00 | 10.01 | 12.00 |
| STA0404-052 | | SH 40 (COLFAX AVE): COLE TO S | 05/17/12 | 20.00 | 30.01 | 17.55 | 13.00 |
| FSAR600-378 | | SH88B ARAPAHOE RD CORRIDOR | 05/31/12 | 1,383.00 | 8.00 | 8.00 | 8.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 16,142.00 | 7.51 | 9.10 | 6.61 |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 727.00 | 10.50 | 9.14 | 17.25 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 179.00 | 5.50 | 12.07 | 10.00 |
| STA0504-066 | | US50B IN ROCKY FORD & LA JUNT | 12/06/12 | 1,920.00 | 8.00 | 10.35 | 8.19 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 2,826.00 | 8.48 | 10.10 | 10.64 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 46,842.00 | 6.68 | 7.26 | 6.26 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== 610-00024 | | Median Cover (4 In Pattern Conc) | | Sq Foot | ===== | | |
| C135A-027 | | SH135 MP 0.24 - 1.24, GUNNISO | 04/26/12 | 847.00 | 10.00 | 11.33 | 8.00 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 13,468.00 | 8.00 | 8.01 | 5.00 |
| NH145A-045 | | SAN MIGUEL COUNTY | 06/21/12 | 4,463.00 | 8.00 | 7.99 | 8.42 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 18,778.00 | 8.09 | 8.08 | 5.95 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 5,511.00 | 6.00 | 5.45 | 6.75 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 71,290.00 | 5.00 | 5.28 | 5.06 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 2,849.00 | 8.00 | 7.85 | 7.85 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 79,650.00 | 5.18 | 5.33 | 5.45 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 98,428.00 | 5.73 | 6.14 | 5.60 |
| ===== 610-00030 | | Median Cover Matl (Conc) | | Sq Foot | ===== | | |
| FSA 0831-112 | | SH83/LEETSDALE DRIVE @ MONACO | 01/12/12 | 2,894.00 | 7.00 | 6.14 | 3.95 |
| FSA002A-005 | | SH2:12TH AVE AND EB I-70 | 03/15/12 | 64.00 | 10.00 | 10.15 | 5.65 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 2,958.00 | 7.06 | 6.22 | 3.99 |
| STU0211-002 | | SH16, SH21 AND SH105 | 04/12/12 | 6,711.00 | 6.00 | 7.24 | 4.30 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 6,711.00 | 6.00 | 7.24 | 4.30 |
| SHE R600-402 | | SH121/QUINCY & PARKHILL; SH12 | 07/19/12 | 853.00 | 7.50 | 22.54 | 10.00 |
| FSA0853-080 | | US 85 IN GILCREST | 07/26/12 | 2,730.00 | 7.50 | 5.38 | 6.00 |
| STA0142-061 | | SH 14 AT SUMMIT VIEW SIGNALS | 09/13/12 | 1,640.00 | 8.00 | 10.03 | 11.65 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 11,313.00 | 4.00 | 6.06 | 6.06 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 16,536.00 | 5.16 | 8.10 | 6.81 |
| SHE1151-024 | | SH115 & US50 IN FREMONT COUNT | 12/20/12 | 3,312.00 | 6.00 | 5.01 | 2.65 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 3,312.00 | 6.00 | 5.01 | 2.65 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 29,517.00 | 5.63 | 6.73 | 5.49 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 610-00050 | Median Cover Matl (Stone) | | Ton | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 463.00 | 30.00 | 34.27 | 22.00 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 463.00 | 30.00 | 34.27 | 22.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 463.00 | 30.00 | 34.27 | 22.00 |
| ===== | 610-00055 | Median Cover Matl (Stone) | | Sq Foot | ===== | ===== | ===== |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 135.00 | 5.00 | 12.12 | 12.12 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 135.00 | 5.00 | 12.12 | 12.12 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 135.00 | 5.00 | 12.12 | 12.12 |
| ===== | 610-00110 | Median Edging | | Lin Foot | ===== | ===== | ===== |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 127.00 | 100.00 | 31.73 | 14.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 127.00 | 100.00 | 31.73 | 14.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 127.00 | 100.00 | 31.73 | 14.00 |
| ===== | 611-00025 | 24 Ft Deer Gd | | Each | ===== | ===== | ===== |
| SHE 0701-215 | | I-70 MP 87 - 110 IN GARFIELD | 12/13/12 | 1.00 | 35000.00 | 35700.00 | 35700.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 1.00 | 35000.00 | 35700.00 | 35700.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 1.00 | 35000.00 | 35700.00 | 35700.00 |
| ===== | 611-00029 | 28 Ft Deer Gd | | Each | ===== | ===== | ===== |
| SHE 0701-215 | | I-70 MP 87 - 110 IN GARFIELD | 12/13/12 | 2.00 | 40000.00 | 39560.00 | 39560.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 2.00 | 40000.00 | 39560.00 | 39560.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 2.00 | 40000.00 | 39560.00 | 39560.00 |
| ===== | 611-00031 | 30 Ft Deer Gd | | Each | ===== | ===== | ===== |
| SHE 0701-215 | | I-70 MP 87 - 110 IN GARFIELD | 12/13/12 | 2.00 | 45000.00 | 42880.00 | 42880.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|---|--|----------|-------------------|------------|-------------|-------------|
| ===== | 611-00031 | 30 Ft Deer Gd | | Each ===== | | | |
| SHE 0821-096 | | SH 82 MP 12.5-19.5 GARFIELD & 12/13/12 | 12/13/12 | 1.00 | 50000.00 | 42500.00 | 44000.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 3.00 | 46666.67 | 42690.00 | 43253.33 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 3.00 | 46666.67 | 42690.00 | 43253.33 |
| ===== | 611-00033 | 32 Ft Deer Gd | | Each ===== | | | |
| SHE 0701-215 | | I-70 MP 87 - 110 IN GARFIELD | 12/13/12 | 2.00 | 50000.00 | 45000.00 | 45000.00 |
| SHE 0821-096 | | SH 82 MP 12.5-19.5 GARFIELD & 12/13/12 | 12/13/12 | 4.00 | 55000.00 | 44500.00 | 46000.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 6.00 | 53333.33 | 44600.00 | 45666.67 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 6.00 | 53333.33 | 44600.00 | 45666.67 |
| ===== | 611-00039 | 38 Ft Deer Gd | | Each ===== | | | |
| SHE 0821-096 | | SH 82 MP 12.5-19.5 GARFIELD & 12/13/12 | 12/13/12 | 1.00 | 65000.00 | 50625.00 | 53250.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 1.00 | 65000.00 | 50625.00 | 53250.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 1.00 | 65000.00 | 50625.00 | 53250.00 |
| ===== | 611-00041 | 40 Ft Deer Gd | | Each ===== | | | |
| SHE 0821-096 | | SH 82 MP 12.5-19.5 GARFIELD & 12/13/12 | 12/13/12 | 1.00 | 70000.00 | 53500.00 | 56000.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 1.00 | 70000.00 | 53500.00 | 56000.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 1.00 | 70000.00 | 53500.00 | 56000.00 |
| ===== | 611-00047 | 46 Ft Deer Gd | | Each ===== | | | |
| SHE 0821-096 | | SH 82 MP 12.5-19.5 GARFIELD & 12/13/12 | 12/13/12 | 1.00 | 80000.00 | 61500.00 | 63000.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 1.00 | 80000.00 | 61500.00 | 63000.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 1.00 | 80000.00 | 61500.00 | 63000.00 |
| ===== | 612-00001 | Delin (Ty I) | | Each ===== | | | |
| STA3501-011 | | SH 350, M.P. 63.7 TO M.P. 72. | 01/26/12 | 174.00 | 20.00 | 20.05 | 19.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-------------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 612-00001 | Delin (Ty I) | | Each | ===== | ===== | ===== |
| FBR0362-032 | | SH 36, EAST OF STRASBURG | 01/26/12 | 10.00 | 30.00 | 86.80 | 34.50 |
| FSA0341-075 | | US 34 INTERSECTION WITH MALL | 02/02/12 | 15.00 | 16.00 | 37.94 | 50.00 |
| NH 1601-064 | | MONTEZUMA COUNTY | 02/09/12 | 10.00 | 16.00 | 26.75 | 25.00 |
| MTCE R500-122 | | US24 STRUCTURE# I-13-D MP221. | 02/09/12 | 11.00 | 40.00 | 42.67 | 55.00 |
| STEC540-013 | | SH 9 BIKE PATH BETWEEN ALMA & | 02/16/12 | 8.00 | 16.00 | 40.14 | 33.00 |
| NH0243-080 | | US 24 & ELBERT ROAD INTERSECT | 02/16/12 | 57.00 | 21.00 | 20.22 | 15.50 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 6.00 | 18.00 | 31.41 | 25.25 |
| NH 2852-018 | | US 285 CENTER NORTH AND SOUTH | 03/01/12 | 401.00 | 22.00 | 17.63 | 18.00 |
| IM0252-409 | | I-25, M.P. 124.1 TO M.P. 138. | 03/08/12 | 425.00 | 19.50 | 16.92 | 13.76 |
| NH0504-063 | | US 50 M.P. 359.00 TO M.P. 366 | 03/08/12 | 410.00 | 25.00 | 16.22 | 12.83 |
| NH0502-065 | | US 50 MONTROSE COUNTY MM 103. | 03/15/12 | 45.00 | 23.00 | 19.61 | 17.78 |
| STM 094A-032 | | SH94, M.P. 0.0 TO M.P. 17.2 , | 03/22/12 | 494.00 | 19.50 | 15.03 | 14.97 |
| FSAR200-178 | | REGION-WIDE | 03/22/12 | 153.00 | 17.00 | 28.84 | 25.00 |
| FSA1151-027 | | SH 115A M.P.40.4 TO 44.0 | 03/29/12 | 58.00 | 19.00 | 18.77 | 17.03 |
| NH0501-059 - Heater/Remix | | US 50 MP36 TO 68 AND SH141 MP | 03/29/12 | 50.00 | 20.00 | 23.31 | 22.22 |
| NH0501-059 - Mill/Fill | | US 50 MP36 TO 68 AND SH141 MP | | | | | |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 2,327.00 | 20.96 | 18.89 | 16.70 |
| BR1251-007 | | SH 125 NORTH OF WALDEN, JACKS | 04/05/12 | 4.00 | 40.00 | 26.56 | 22.00 |
| IM0761-208 | | I-76 FROM FEDERAL TO I-25 | 04/05/12 | 50.00 | 20.00 | 28.83 | 30.17 |
| NH 1602-105 | | US 160 BETWEEN MONTE VISTA & | 04/12/12 | 250.00 | 23.00 | 24.45 | 23.34 |
| FBR0253-218 | | I-25 FRONTAGE ROAD BR MP 249. | 04/26/12 | 14.00 | 30.00 | 27.90 | 25.00 |
| IM0252-417 | | I25 FROM LINCOLN AVE TO 470 I | 04/26/12 | 10.00 | 19.00 | 158.62 | 21.30 |
| IM 0252-416 | | I-25, DOUGLAS-EL PASO COUNTY | 04/26/12 | 30.00 | 50.00 | 20.95 | 20.00 |
| FSA 1602-132 | | US 160 WEST OF PAGOSA SPRINGS | 04/26/12 | 2.00 | 25.00 | 65.00 | 75.00 |
| STA R400-272 | | I25 S OF CARR & I76 LONG BRID | 04/26/12 | 6.00 | 23.00 | 30.33 | 28.00 |
| FSA069A-027 | | SH 69 SOUTH OF WESTCLIFFE, CO | 04/26/12 | 74.00 | 18.00 | 16.55 | 16.96 |
| SHER600-380 | | SH30 VARIOS LOC., SH88: ILIFF | 05/03/12 | 70.00 | 25.00 | 28.70 | 25.00 |
| IM0701-211 | | I-70 MP 11-16.5 MESA I-70 EAS | 05/10/12 | 206.00 | 18.00 | 17.47 | 20.40 |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 40.00 | 15.00 | 22.95 | 17.00 |
| NH1601-065 | | US 160 FROM MANCOS HILL WEST | 05/17/12 | 133.00 | 24.00 | 24.87 | 25.00 |
| FBR0343-034 - In Place Const. | | ON US 34 EAST OF WRAY | 05/17/12 | 60.00 | 30.00 | 29.02 | 31.94 |
| FBR0343-034 - Slide in Const. | | ON US 34 EAST OF WRAY | | | | | |
| STA0404-052 | | SH 40 (COLFAX AVE): COLE TO S | 05/17/12 | 12.00 | 20.00 | 25.96 | 23.80 |
| NH0505-046 | | US 50 HASTY AND MCCLAVE | 05/17/12 | 128.00 | 22.00 | 11.65 | 12.73 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 3.00 | 18.00 | 32.70 | 32.00 |
| STA0831-115 | | SH 83 - ANTELOPE CREEK TO CAS | 05/24/12 | 15.00 | 30.00 | 35.20 | 27.00 |
| NH145A-045 | | SAN MIGUEL COUNTY | 06/21/12 | 71.00 | 23.00 | 25.98 | 25.83 |
| BR0241-049 | | US-24 MP 178.0 - 179.25 | 06/28/12 | 10.00 | 22.00 | 36.29 | 19.00 |
| FBR120A-010 | | ON SH 120 IN FREMONT COUNTY O | 06/28/12 | 14.00 | 22.00 | 22.15 | 34.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 1,202.00 | 22.72 | 23.50 | 22.18 |
| IM2706-035 | | I-270 VASQUEZ TO I-76 | 07/12/12 | 50.00 | 29.00 | 23.01 | 23.76 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== 612-00001 | | Delin (Ty I) | | Each | ===== | ===== | ===== |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 150.00 | 24.00 | 21.01 | 24.50 |
| BR157A-011 | | US 36 AND SH 157 IN BOULDER C | 07/26/12 | 8.00 | 25.00 | 27.75 | 16.25 |
| FBRR200-181 | | ON SH 266 MP 2.63 & 2.66 AND | 07/31/12 | 25.00 | 20.00 | 18.00 | 18.00 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 186.00 | 30.00 | 20.24 | 20.00 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 30.00 | 22.00 | 17.22 | 17.22 |
| SHE 0761-215 | | I 76 BROMLEY TO LOCHBUIE | 08/23/12 | 86.00 | 21.00 | 21.01 | 16.53 |
| STA1381-007 | | US 138 FROM STERLING TO NEBRA | 08/30/12 | 5.00 | 25.00 | 36.38 | 25.00 |
| STA0131-059 | | SH13 NORTH OF 14 MILE CREEK | 09/06/12 | 67.00 | 21.00 | 21.52 | 21.00 |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 115.00 | 21.00 | 17.96 | 8.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 61.00 | 19.00 | 16.32 | 16.32 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 783.00 | 24.14 | 20.34 | 18.39 |
| | | | | | | | |
| FBCRC050-005 | | SH 350 MP 8.608 AND SH 239 MP | 10/11/12 | 28.00 | 21.00 | 26.44 | 24.80 |
| FSA083A-040 | | SH 83 @ RAFTER RD, FRANKTOWN, | 10/11/12 | 5.00 | 25.00 | 32.38 | 15.63 |
| CR600-408 | | R6 SLOPE STABILIZATION PROJEC | 10/18/12 | 4.00 | 26.00 | 39.67 | 25.00 |
| STAR100-182 | | US 385, YUMA COUNTY LINE SOUT | 11/01/12 | 256.00 | 25.00 | 20.34 | 20.00 |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 235.00 | 18.00 | 21.28 | 16.00 |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE | 11/29/12 | 29.00 | 25.00 | 18.93 | 17.00 |
| FBR0704-227 | | I-70 FRONTAGE ROAD WEST OF LI | 12/06/12 | 10.00 | 20.00 | 32.20 | 32.41 |
| SHE 0821-096 | | SH 82 MP 12.5-19.5 GARFIELD & | 12/13/12 | 4.00 | 20.00 | 17.00 | 16.00 |
| SHE1151-024 | | SH115 & US50 IN FREMONT COUNT | 12/20/12 | 10.00 | 30.00 | 13.96 | 12.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 581.00 | 21.95 | 21.53 | 18.51 |
| | | | | | | | |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 4,893.00 | 22.02 | 20.69 | 18.52 |
| ===== 612-00002 | | Delin (Ty II) | | Each | ===== | ===== | ===== |
| FSA 0831-112 | | SH83/LEETSDALE DRIVE @ MONACO | 01/12/12 | 12.00 | 15.00 | 52.05 | 66.00 |
| FBR0362-032 | | SH 36, EAST OF STRASBURG | 01/26/12 | 5.00 | 30.00 | 87.70 | 35.50 |
| STEC540-013 | | SH 9 BIKE PATH BETWEEN ALMA & | 02/16/12 | 4.00 | 18.00 | 46.75 | 34.00 |
| NH0243-080 | | US 24 & ELBERT ROAD INTERSECT | 02/16/12 | 21.00 | 22.00 | 20.61 | 16.50 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 25.00 | 20.00 | 28.12 | 25.25 |
| NH 2852-018 | | US 285 CENTER NORTH AND SOUTH | 03/01/12 | 75.00 | 25.00 | 18.52 | 19.00 |
| IM0252-409 | | I-25, M.P. 124.1 TO M.P. 138. | 03/08/12 | 59.00 | 21.50 | 22.78 | 18.35 |
| NH0504-063 | | US 50 M.P. 359.00 TO M.P. 366 | 03/08/12 | 8.00 | 26.00 | 19.11 | 17.11 |
| STM 094A-032 | | SH94, M.P. 0.0 TO M.P. 17.2 , | 03/22/12 | 19.00 | 21.50 | 22.34 | 21.39 |
| FSA1151-027 | | SH 115A M.P.40.4 TO 44.0 | 03/29/12 | 38.00 | 20.00 | 20.54 | 18.16 |
| NH0501-059 - Heater/Remix | | US 50 MP36 TO 68 AND SH141 MP | 03/29/12 | 100.00 | 20.00 | 25.19 | 24.24 |
| NH0501-059 - Mill/Fill | | US 50 MP36 TO 68 AND SH141 MP | | | | | |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 366.00 | 21.54 | 25.92 | 22.27 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== 612-00002 | | Delin (Ty II) | | Each | ===== | ===== | ===== |
| IM0761-208 | | I-76 FROM FEDERAL TO I-25 | 04/05/12 | 50.00 | 25.00 | 31.32 | 33.40 |
| NH 1602-105 | | US 160 BETWEEN MONTE VISTA & | 04/12/12 | 20.00 | 25.00 | 25.45 | 24.35 |
| C135A-027 | | SH135 MP 0.24 - 1.24, GUNNISO | 04/26/12 | 4.00 | 50.00 | 80.00 | 28.00 |
| IM0701-211 | | I-70 MP 11-16.5 MESA I-70 EAS | 05/10/12 | 28.00 | 20.00 | 18.50 | 21.42 |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 20.00 | 17.00 | 24.46 | 18.00 |
| NH1601-065 | | US 160 FROM MANCOS HILL WEST | 05/17/12 | 36.00 | 25.00 | 25.90 | 26.00 |
| NH0505-046 | | US 50 HASTY AND MCCLAVE | 05/17/12 | 70.00 | 20.00 | 14.86 | 16.97 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 5.00 | 20.00 | 35.58 | 34.00 |
| STA0831-115 | | SH 83 - ANTELOPE CREEK TO CAS | 05/24/12 | 10.00 | 35.00 | 36.53 | 31.00 |
| NH145A-045 | | SAN MIGUEL COUNTY | 06/21/12 | 5.00 | 24.00 | 26.83 | 26.96 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 248.00 | 23.06 | 24.24 | 24.06 |
| IM2706-035 | | I-270 VASQUEZ TO I-76 | 07/12/12 | 50.00 | 31.00 | 24.02 | 24.84 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 50.00 | 22.00 | 22.02 | 25.50 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 250.00 | 20.00 | 21.91 | 22.00 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| STA0131-059 | | SH13 NORTH OF 14 MILE CREEK | 09/06/12 | 8.00 | 22.00 | 22.17 | 21.00 |
| FBR066A-002 | | SH 66 AT SAINT VRRAIN RIVER | 09/20/12 | 71.00 | 23.00 | 19.01 | 9.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 31.00 | 20.00 | 17.34 | 17.34 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 460.00 | 21.91 | 21.31 | 19.74 |
| FBRC050-005 | | SH 350 MP 8.608 AND SH 239 MP | 10/11/12 | 14.00 | 0.00 | 29.19 | 27.05 |
| CR600-408 | | R6 SLOPE STABILIZATION PROJEC | 10/18/12 | 7.00 | 28.00 | 40.33 | 25.00 |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 11.00 | 24.00 | 22.70 | 16.00 |
| SHE 0821-096 | | SH 82 MP 12.5-19.5 GARFIELD & | 12/13/12 | 14.00 | 25.00 | 18.00 | 17.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 46.00 | 17.61 | 27.95 | 21.04 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 1,120.00 | 21.87 | 23.71 | 21.78 |
| ===== 612-00003 | | Delin (Ty III) | | Each | ===== | ===== | ===== |
| STA3501-011 | | SH 350, M.P. 63.7 TO M.P. 72. | 01/26/12 | 66.00 | 22.00 | 23.32 | 22.00 |
| FBR0362-032 | | SH 36, EAST OF STRASBURG | 01/26/12 | 3.00 | 30.00 | 88.50 | 36.50 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-------------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 612-00003 | Delin (Ty III) | | Each | ===== | ===== | ===== |
| FSA0341-075 | | US 34 INTERSECTION WITH MALL | 02/02/12 | 6.00 | 18.00 | 40.08 | 50.00 |
| NH 1601-064 | | MONTEZUMA COUNTY | 02/09/12 | 4.00 | 19.00 | 26.75 | 25.00 |
| MTCE R500-122 | | US24 STRUCTURE# I-13-D MP221. | 02/09/12 | 2.00 | 50.00 | 47.33 | 55.00 |
| STEC540-013 | | SH 9 BIKE PATH BETWEEN ALMA & | 02/16/12 | 4.00 | 19.00 | 51.70 | 35.00 |
| NH0243-080 | | US 24 & ELBERT ROAD INTERSECT | 02/16/12 | 8.00 | 23.00 | 22.38 | 18.50 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 2.00 | 22.00 | 50.65 | 25.25 |
| NH 2852-018 | | US 285 CENTER NORTH AND SOUTH | 03/01/12 | 145.00 | 27.00 | 20.21 | 21.00 |
| IM0252-409 | | I-25, M.P. 124.1 TO M.P. 138. | 03/08/12 | 39.00 | 23.00 | 25.17 | 19.50 |
| NH0504-063 | | US 50 M.P. 359.00 TO M.P. 366 | 03/08/12 | 63.00 | 27.00 | 20.40 | 18.18 |
| STM 094A-032 | | SH94, M.P. 0.0 TO M.P. 17.2 , | 03/22/12 | 129.00 | 23.00 | 21.10 | 18.18 |
| FSAR200-178 | | REGION-WIDE | 03/22/12 | 52.00 | 22.00 | 31.56 | 30.00 |
| FSA1151-027 | | SH 115A M.P.40.4 TO 44.0 | 03/29/12 | 3.00 | 23.00 | 27.67 | 28.38 |
| NH0501-059 - Heater/Remix | | US 50 MP36 TO 68 AND SH141 MP | 03/29/12 | 28.00 | 25.00 | 29.07 | 26.26 |
| NH0501-059 - Mill/Fill | | US 50 MP36 TO 68 AND SH141 MP | | | | | |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 554.00 | 24.41 | 24.44 | 21.70 |
| BR1251-007 | | SH 125 NORTH OF WALDEN, JACKS | 04/05/12 | 4.00 | 50.00 | 29.31 | 23.00 |
| IM0761-208 | | I-76 FROM FEDERAL TO I-25 | 04/05/12 | 50.00 | 25.00 | 33.15 | 35.56 |
| NH 1602-105 | | US 160 BETWEEN MONTE VISTA & | 04/12/12 | 10.00 | 29.00 | 26.46 | 25.37 |
| FBR0253-218 | | I-25 FRONTAGE ROAD BR MP 249. | 04/26/12 | 9.00 | 30.00 | 27.93 | 30.00 |
| FSA 1602-132 | | US 160 WEST OF PAGOSA SPRINGS | 04/26/12 | 4.00 | 50.00 | 54.00 | 50.00 |
| STA R400-272 | | I25 S OF CARR & I76 LONG BRID | 04/26/12 | 4.00 | 27.00 | 33.33 | 32.00 |
| FSA069A-027 | | SH 69 SOUTH OF WESTCLIFFE, CO | 04/26/12 | 42.00 | 688.00 | 20.16 | 20.35 |
| IM0701-211 | | I-70 MP 11-16.5 MESA I-70 EAS | 05/10/12 | 33.00 | 25.00 | 19.53 | 22.44 |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 20.00 | 20.00 | 25.43 | 19.00 |
| NH1601-065 | | US 160 FROM MANCOS HILL WEST | 05/17/12 | 64.00 | 26.00 | 26.94 | 27.00 |
| FBR0343-034 - In Place Const. | | ON US 34 EAST OF WRAY | 05/17/12 | 4.00 | 35.00 | 46.63 | 57.04 |
| FBR0343-034 - Slide in Const. | | ON US 34 EAST OF WRAY | | | | | |
| NH0505-046 | | US 50 HASTY AND MCCLAVE | 05/17/12 | 36.00 | 24.00 | 16.41 | 18.00 |
| NH145A-045 | | SAN MIGUEL COUNTY | 06/21/12 | 6.00 | 30.00 | 28.07 | 28.08 |
| BR0241-049 | | US-24 MP 178.0 - 179.25 | 06/28/12 | 8.00 | 24.00 | 41.09 | 23.25 |
| FBR120A-010 | | ON SH 120 IN FREMONT COUNTY | 06/28/12 | 4.00 | 34.00 | 29.05 | 36.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 298.00 | 119.51 | 25.54 | 25.96 |
| IM2706-035 | | I-270 VASQUEZ TO I-76 | 07/12/12 | 50.00 | 33.00 | 25.06 | 25.93 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 25.00 | 29.00 | 22.87 | 26.70 |
| FBRR200-181 | | ON SH 266 MP 2.63 & 2.66 AND | 07/31/12 | 19.00 | 22.00 | 20.00 | 20.00 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 122.00 | 40.00 | 23.67 | 24.00 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 6.00 | 35.00 | 19.37 | 19.37 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== 612-00003 | | Delin (Ty III) | | Each | ===== | ===== | ===== |
| SHE 0761-215 | | I 76 BROMLEY TO LOCHBUIE | 08/23/12 | 14.00 | 30.00 | 24.50 | 24.00 |
| STA1381-007 | | US 138 FROM STERLING TO NEBRA | 08/30/12 | 7.00 | 30.00 | 42.13 | 30.00 |
| STA0131-059 | | SH13 NORTH OF 14 MILE CREEK | 09/06/12 | 42.00 | 22.00 | 22.89 | 21.00 |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 21.00 | 25.00 | 20.33 | 10.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 29.00 | 20.00 | 18.36 | 18.36 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 335.00 | 31.47 | 23.48 | 22.24 |
| FBR050-005 | | SH 350 MP 8.608 AND SH 239 MP | 10/11/12 | 16.00 | 27.00 | 31.78 | 29.31 |
| FSA083A-040 | | SH 83 @ RAFTER RD, FRANKTOWN, | 10/11/12 | 2.00 | 27.00 | 46.75 | 18.75 |
| CR600-408 | | R6 SLOPE STABILIZATION PROJEC | 10/18/12 | 3.00 | 26.00 | 44.33 | 25.00 |
| STAR100-182 | | US 385, YUMA COUNTY LINE SOUT | 11/01/12 | 58.00 | 30.00 | 23.59 | 26.50 |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 63.00 | 25.00 | 24.09 | 16.00 |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE | 11/29/12 | 23.00 | 30.00 | 20.18 | 18.00 |
| MPR200-188 | | INSTALL OVERHEAD SIGNING -R2 | 11/29/12 | 1.00 | 21.00 | 28.00 | 15.00 |
| FBR0704-227 | | I-70 FRONTAGE ROAD WEST OF LI | 12/06/12 | 2.00 | 25.00 | 41.28 | 37.81 |
| SHE 0821-096 | | SH 82 MP 12.5-19.5 GARFIELD & | 12/13/12 | 3.00 | 30.00 | 19.50 | 18.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 171.00 | 27.66 | 25.32 | 21.55 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 1,358.00 | 47.43 | 24.60 | 22.78 |
| ===== 612-00022 | | Delin (Ty II) (Barrier) | | Each | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 97.00 | 20.00 | 14.70 | 13.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 97.00 | 20.00 | 14.70 | 13.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 97.00 | 20.00 | 14.70 | 13.00 |
| ===== 612-00031 | | Delin (Ty I) (Extra Ht) | | Each | ===== | ===== | ===== |
| STA145A-052 | | SH 145 ON LIZARD HEAD PASS TO | 01/26/12 | 297.00 | 30.00 | 36.64 | 34.50 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 297.00 | 30.00 | 36.64 | 34.50 |
| NH1601-065 | | US 160 FROM MANCOS HILL WEST | 05/17/12 | 76.00 | 48.00 | 50.73 | 52.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 76.00 | 48.00 | 50.73 | 52.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 373.00 | 33.67 | 38.23 | 38.07 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 415

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 612-00032 | Delin (Ty II) (Extra Ht) | | Each | ===== | ===== | ===== |
| STA145A-052 | | SH 145 ON LIZARD HEAD PASS TO | 01/26/12 | 16.00 | 40.00 | 39.71 | 37.50 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 16.00 | 40.00 | 39.71 | 37.50 |
| NH1601-065 | | US 160 FROM MANCOS HILL WEST | 05/17/12 | 19.00 | 50.00 | 52.30 | 53.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 19.00 | 50.00 | 52.30 | 53.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 35.00 | 45.43 | 44.40 | 45.91 |
| ===== | 612-00033 | Delin (Ty III) (Extra Ht) | | Each | ===== | ===== | ===== |
| STA145A-052 | | SH 145 ON LIZARD HEAD PASS TO | 01/26/12 | 32.00 | 50.00 | 44.70 | 43.00 |
| IM 070A-008 | | I-70 WEST CHAIN STATION PHS I | 03/01/12 | 54.00 | 50.00 | 80.00 | 85.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 86.00 | 50.00 | 66.87 | 69.37 |
| NH1601-065 | | US 160 FROM MANCOS HILL WEST | 05/17/12 | 19.00 | 52.00 | 54.38 | 55.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 19.00 | 52.00 | 54.38 | 55.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 105.00 | 50.36 | 65.62 | 66.77 |
| ===== | 612-00041 | Delin (Flex) (Ty I) | | Each | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 81.00 | 30.00 | 40.05 | 34.00 |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 13.00 | 30.00 | 73.00 | 46.54 |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 23.00 | 41.00 | 40.14 | 36.29 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 117.00 | 32.16 | 44.34 | 35.84 |
| SHE2854-128 | | US 285, E. OF CONIFER, JEFFER | 07/19/12 | 100.00 | 40.00 | 35.53 | 38.00 |
| SHE R600-402 | | SH121/QUINCY & PARKHILL; SH12 | 07/19/12 | 10.00 | 50.00 | 79.07 | 60.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 110.00 | 40.91 | 37.60 | 40.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 612-00041 | Delin (Flex) (Ty I) | | Each | ===== | ===== | ===== |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 6.00 | 78.00 | 101.90 | 100.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 6.00 | 78.00 | 101.90 | 100.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 233.00 | 37.47 | 42.49 | 39.46 |
| ===== | 612-00042 | Delin (Flex) (Ty II) | | Each | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 30.00 | 32.00 | 40.67 | 35.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 30.00 | 32.00 | 40.67 | 35.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 30.00 | 32.00 | 40.67 | 35.00 |
| ===== | 612-00043 | Delin (Flex) (Ty III) | | Each | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 13.00 | 35.00 | 41.29 | 36.00 |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 12.00 | 43.00 | 41.61 | 37.36 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 25.00 | 38.84 | 41.49 | 36.65 |
| SHE2854-128 | | US 285, E. OF CONIFER, JEFFER | 07/19/12 | 30.00 | 42.00 | 38.92 | 40.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 30.00 | 42.00 | 38.92 | 40.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 55.00 | 40.56 | 40.18 | 38.48 |
| ===== | 612-00050 | Reflector (Type-3) | | Each | ===== | ===== | ===== |
| C0703-378 | | CR 314, I-70 FRONTAGE RD, IDA | 05/10/12 | 13.00 | 10.00 | 8.50 | 9.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 13.00 | 10.00 | 8.50 | 9.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 13.00 | 10.00 | 8.50 | 9.00 |
| ===== | 612-00060 | Reflector (Median Barrier) | | Each | ===== | ===== | ===== |
| C0703-379 | | I-70 MM 212 SAFETY IMPROVEMEN | 04/19/12 | 20.00 | 35.00 | 27.67 | 20.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 20.00 | 35.00 | 27.67 | 20.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 20.00 | 35.00 | 27.67 | 20.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|--------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 612-00070 | Reflector Strip (4 In) | | Each | ===== | ===== | ===== |
| IM 0252-416 | | I-25, DOUGLAS-EL PASO COUNTY | 04/26/12 | 100.00 | 25.00 | 34.63 | 30.00 |
| FBR120A-010 | | ON SH 120 IN FREMONT COUNTY | 06/28/12 | 2.00 | 200.00 | 129.73 | 148.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 102.00 | 28.43 | 40.85 | 32.31 |
| IM2706-035 | | I-270 VASQUEZ TO I-76 | 07/12/12 | 180.00 | 25.00 | 19.62 | 10.80 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 180.00 | 25.00 | 19.62 | 10.80 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 282.00 | 26.24 | 23.70 | 18.58 |
| ===== | 612-00081 | Delin (PM) (Ty I) | | Each | ===== | ===== | ===== |
| C0703-378 | | CR 314, I-70 FRONTAGE RD, IDA | 05/10/12 | 90.00 | 22.00 | 42.52 | 44.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 90.00 | 22.00 | 42.52 | 44.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 90.00 | 22.00 | 42.52 | 44.00 |
| ===== | 612-00083 | Delin (PM) (Ty III) | | Each | ===== | ===== | ===== |
| C0703-378 | | CR 314, I-70 FRONTAGE RD, IDA | 05/10/12 | 17.00 | 22.00 | 47.93 | 50.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 17.00 | 22.00 | 47.93 | 50.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 17.00 | 22.00 | 47.93 | 50.00 |
| ===== | 612-00101 | Delin (Drv Conc Inst) (Ty I) | | Each | ===== | ===== | ===== |
| STA3921-010-CIPR/HMA ALT | | SH 392: I-25 TO 7TH STREET IN | 02/16/12 | 70.00 | 70.00 | 58.78 | 58.00 |
| STA3921-010-PCCP ALT | | SH 392: I-25 TO 7TH STREET IN | | | | | |
| NH0853-086 | | US 85 BRIGHTON TO FORT LUPTON | 03/29/12 | 96.00 | 75.00 | 69.59 | 70.20 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 166.00 | 72.89 | 65.30 | 66.94 |
| SHE0853-083 | | US 85 FROM FT LUPTON NORTH TO | 04/26/12 | 175.00 | 75.00 | 66.05 | 81.10 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|--------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 612-00101 | Delin (Drv Conc Inst) (Ty I) | | Each | ===== | ===== | ===== |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 72.00 | 200.00 | 77.34 | 85.00 |
| NH0342-054 | | US 34 EAST OF GREELEY | 05/24/12 | 86.00 | 75.00 | 72.50 | 73.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | ----- | ----- | ----- | ----- |
| | | | | 333.00 | 102.03 | 72.63 | 79.85 |
| FSA0853-080 | | US 85 IN GILCREST | 07/26/12 | 37.00 | 70.00 | 89.25 | 93.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | ----- | ----- | ----- | ----- |
| | | | | 37.00 | 70.00 | 89.25 | 93.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | ===== | ===== | ===== | ===== |
| | | | | 536.00 | 90.79 | 71.18 | 77.45 |
| ===== | 612-00102 | Delin (Drv Conc Inst) (Ty II) | | Each | ===== | ===== | ===== |
| STA3921-010-CIPR/HMA ALT | | SH 392: I-25 TO 7TH STREET IN | 02/16/12 | 350.00 | 70.00 | 67.51 | 68.00 |
| STA3921-010-PCCP ALT | | SH 392: I-25 TO 7TH STREET IN | | | | | |
| NH0853-086 | | US 85 BRIGHTON TO FORT LUPTON | 03/29/12 | 101.00 | 80.00 | 72.16 | 71.30 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | ----- | ----- | ----- | ----- |
| | | | | 451.00 | 72.24 | 68.64 | 69.21 |
| SHE0853-083 | | US 85 FROM FT LUPTON NORTH TO | 04/26/12 | 333.00 | 80.00 | 68.70 | 83.40 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 15.00 | 210.00 | 79.06 | 86.00 |
| NH0342-054 | | US 34 EAST OF GREELEY | 05/24/12 | 64.00 | 80.00 | 74.10 | 75.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | ----- | ----- | ----- | ----- |
| | | | | 412.00 | 84.73 | 71.44 | 82.19 |
| FSA0853-080 | | US 85 IN GILCREST | 07/26/12 | 39.00 | 80.00 | 90.88 | 93.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | ----- | ----- | ----- | ----- |
| | | | | 39.00 | 80.00 | 90.88 | 93.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | ===== | ===== | ===== | ===== |
| | | | | 902.00 | 78.28 | 70.61 | 77.84 |
| ===== | 612-00103 | Delin (Drv Conc Inst) (Ty III) | | Each | ===== | ===== | ===== |
| NH0853-086 | | US 85 BRIGHTON TO FORT LUPTON | 03/29/12 | 46.00 | 90.00 | 74.29 | 72.40 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | ----- | ----- | ----- | ----- |
| | | | | 46.00 | 90.00 | 74.29 | 72.40 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|--|----------|-------------------|------------|-------------|-------------|
| ===== | 612-00103 | Delin (Drv Conc Inst) (Ty III) | | Each | ===== | ===== | ===== |
| SHE0853-083 | | US 85 FROM FT LUPTON NORTH TO | 04/26/12 | 172.00 | 82.00 | 70.25 | 84.50 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 15.00 | 220.00 | 80.63 | 87.00 |
| NH0342-054 | | US 34 EAST OF GREELEY | 05/24/12 | 22.00 | 90.00 | 78.04 | 80.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 209.00 | 92.75 | 73.90 | 84.21 |
| FSA0853-080 | | US 85 IN GILCREST | 07/26/12 | 2.00 | 90.00 | 103.50 | 118.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 2.00 | 90.00 | 103.50 | 118.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 257.00 | 92.23 | 74.30 | 82.36 |
| ===== | 612-00104 | Delin (Drv Conc Inst) (Ty I) (Fr Only) | | Each | ===== | ===== | ===== |
| SHE0853-083 | | US 85 FROM FT LUPTON NORTH TO | 04/26/12 | 20.00 | 40.00 | 35.35 | 34.70 |
| NH0342-054 | | US 34 EAST OF GREELEY | 05/24/12 | 10.00 | 35.00 | 35.17 | 30.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 30.00 | 38.33 | 35.24 | 33.13 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 30.00 | 38.33 | 35.24 | 33.13 |
| ===== | 612-00105 | Delin (Drv Conc Inst) (Ty II) (Fr Only) | | Each | ===== | ===== | ===== |
| SHE0853-083 | | US 85 FROM FT LUPTON NORTH TO | 04/26/12 | 40.00 | 40.00 | 37.05 | 37.10 |
| NH0342-054 | | US 34 EAST OF GREELEY | 05/24/12 | 10.00 | 35.00 | 38.32 | 34.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 50.00 | 39.00 | 37.59 | 36.48 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 50.00 | 39.00 | 37.59 | 36.48 |
| ===== | 612-00106 | Delin (Drv Conc Inst) (Ty III) (Fr Only) | | Each | ===== | ===== | ===== |
| SHE0853-083 | | US 85 FROM FT LUPTON NORTH TO | 04/26/12 | 20.00 | 40.00 | 39.25 | 40.50 |
| NH0342-054 | | US 34 EAST OF GREELEY | 05/24/12 | 5.00 | 35.00 | 40.79 | 37.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 25.00 | 39.00 | 39.91 | 39.80 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 25.00 | 39.00 | 39.91 | 39.80 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 420

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== 612-00260 | | Loc Mark (Fib Opt) (Dome) | | Each | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 50.00 | 100.00 | 139.61 | 160.00 |
| IM 070A-008 | | I-70 WEST CHAIN STATION PHS I | 03/01/12 | 5.00 | 104.00 | 223.75 | 165.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 55.00 | 100.36 | 145.85 | 160.45 |
| ITS4701-123 | | C470 (ALAMEDA-KIPLING) | 05/03/12 | 90.00 | 50.00 | 62.50 | 55.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 90.00 | 50.00 | 62.50 | 55.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 15.00 | 88.00 | 132.60 | 132.60 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 15.00 | 88.00 | 132.60 | 132.60 |
| ITSSW01-182 | | C470 (KIPLING TO SANTA FE) | 11/01/12 | 20.00 | 50.00 | 58.17 | 33.00 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 3.00 | 82.84 | 218.00 | 218.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 23.00 | 54.28 | 62.82 | 57.13 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 183.00 | 68.79 | 104.03 | 93.32 |
| ===== 612-00270 | | Loc Mark (Util) (Flat Slat) | | Each | ===== | ===== | ===== |
| MTCE0252-418 | | I-25 RAMP METERING PROJECT | 02/09/12 | 3.00 | 80.00 | 109.00 | 40.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 3.00 | 80.00 | 109.00 | 40.00 |
| MTCE0091-039 | | SH 9 IN SUMMIT COUNTY | 08/09/12 | 100.00 | 75.00 | 70.33 | 60.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 100.00 | 75.00 | 70.33 | 60.00 |
| IM0703-389 | | CLEAR CREEK COUNTY | 10/22/12 | 1.00 | 54.00 | 115.63 | 115.63 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 421

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 612-00270 | Loc Mark (Util)(Flat Slat) | | Each | ===== | ===== | ===== |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 3.00 | 115.54 | 116.19 | 116.19 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 4.00 | 100.16 | 116.05 | 116.05 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 107.00 | 76.08 | 72.38 | 61.53 |
| ===== | 612-15000 | Inst Marker | | Each | ===== | ===== | ===== |
| HPP0241-058 | | SH 24 MM 168-172 | 06/14/12 | 3.00 | 150.00 | 183.00 | 240.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 3.00 | 150.00 | 183.00 | 240.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 3.00 | 150.00 | 183.00 | 240.00 |
| ===== | 613-00075 | 3/4 In Elec Cond | | Lin Foot | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 812.00 | 8.00 | 9.81 | 8.00 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 812.00 | 8.00 | 9.81 | 8.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 812.00 | 8.00 | 9.81 | 8.00 |
| ===== | 613-00100 | 1 In Elec Cond | | Lin Foot | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 6,305.00 | 9.00 | 8.76 | 9.00 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 368.00 | 9.00 | 4.31 | 4.50 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 6,673.00 | 9.00 | 8.25 | 8.75 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 6,673.00 | 9.00 | 8.25 | 8.75 |
| ===== | 613-00150 | 1-1/2 In Elec Cond | | Lin Foot | ===== | ===== | ===== |
| AQCR600-392 | | SH 285 FROM FEDERAL TO CLARKS | 04/12/12 | 20.00 | 30.00 | 16.00 | 24.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 20.00 | 30.00 | 16.00 | 24.00 |
| BR157A-011 | | US 36 AND SH 157 IN BOULDER C | 07/26/12 | 440.00 | 6.00 | 15.00 | 14.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 440.00 | 6.00 | 15.00 | 14.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 460.00 | 7.04 | 15.03 | 14.43 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-------------------------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== 613-00200 | 2 In Elec Cond | | | Lin Foot | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 11,802.00 | 10.00 | 9.07 | 9.50 |
| MTCE0252-418 | | I-25 RAMP METERING PROJECT | 02/09/12 | 60.00 | 6.80 | 12.68 | 23.00 |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 344.00 | 8.00 | 11.14 | 10.21 |
| IM0702-314 | | I-70 MM 130.5 TO MM 139.5 | 03/22/12 | 924.00 | 11.00 | 6.64 | 1.10 |
| FSA1151-027 | | SH 115A M.P.40.4 TO 44.0 | 03/29/12 | 6,919.00 | 14.00 | 5.66 | 6.61 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 20,049.00 | 11.38 | 7.61 | 8.17 |
| STA R400-272 | | I25 S OF CARR & I76 LONG BRID | 04/26/12 | 249.00 | 7.25 | 14.67 | 14.00 |
| C135A-027 | | SH135 MP 0.24 - 1.24, GUNNISO | 04/26/12 | 474.00 | 8.00 | 23.17 | 31.00 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 1,350.00 | 7.20 | 6.24 | 9.00 |
| FBR0343-034 - In Place Const. | | ON US 34 EAST OF WRAY | 05/17/12 | 612.00 | 11.50 | 17.34 | 18.25 |
| FBR0343-034 - Slide in Const. | | ON US 34 EAST OF WRAY | | | | | |
| FSAR600-378 | | SH88B ARAPAHOE RD CORRIDOR | 05/31/12 | 1,090.00 | 6.00 | 11.27 | 10.75 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 3,775.00 | 7.65 | 10.53 | 13.73 |
| SHE006A-052 | | TOWN OF KEYSTONE, SUMMIT COUN | 07/12/12 | 60.00 | 20.00 | 14.08 | 11.15 |
| BR157A-011 | | US 36 AND SH 157 IN BOULDER C | 07/26/12 | 586.00 | 8.00 | 10.33 | 9.75 |
| FSAR400-275 | | PARKNRIDES AT US 34@SH 257, S | 07/26/12 | 2,565.00 | 8.00 | 7.97 | 8.80 |
| FBRR200-181 | | ON SH 266 MP 2.63 & 2.66 AND | 07/31/12 | 257.00 | 20.00 | 23.00 | 23.00 |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 845.00 | 10.00 | 10.36 | 10.36 |
| STA0142-061 | | SH 14 AT SUMMIT VIEW SIGNALS | 09/13/12 | 175.00 | 7.00 | 12.68 | 4.83 |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 637.00 | 14.00 | 9.34 | 4.15 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 7,452.00 | 4.00 | 7.14 | 7.14 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 12,577.00 | 6.36 | 8.62 | 7.98 |
| IM0703-389 | | CLEAR CREEK COUNTY | 10/22/12 | 750.00 | 7.00 | 16.51 | 16.51 |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE | 11/29/12 | 712.00 | 10.00 | 9.89 | 7.00 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 700.00 | 16.35 | 15.81 | 15.81 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 2,162.00 | 11.02 | 11.71 | 13.15 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 38,563.00 | 9.36 | 8.25 | 8.89 |
| ===== 613-00201 | 2 In Elec Cond (Jacked) | | | Lin Foot | ===== | ===== | ===== |
| IM0761-208 | | I-76 FROM FEDERAL TO I-25 | 04/05/12 | 100.00 | 20.00 | 21.20 | 21.55 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 100.00 | 20.00 | 21.20 | 21.55 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 100.00 | 20.00 | 21.20 | 21.55 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 613-00206 | 2 In Elec Cond (Bored) | | Lin Foot | ===== | | |
| FSA 0831-112 | | SH83/LEETSDALE DRIVE @ MONACO | 01/12/12 | 500.00 | 11.00 | 10.02 | 9.00 |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 500.00 | 12.00 | 11.68 | 12.00 |
| MTCE0252-418 | | I-25 RAMP METERING PROJECT | 02/09/12 | 2,610.00 | 12.00 | 8.88 | 6.50 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 985.00 | 11.00 | 13.31 | 13.50 |
| IM 070A-008 | | I-70 WEST CHAIN STATION PHS I | 03/01/12 | 57.00 | 53.00 | 66.25 | 64.00 |
| FSA002A-005 | | SH2:12TH AVE AND EB I-70 | 03/15/12 | 540.00 | 12.00 | 13.01 | 11.63 |
| FSA1151-027 | | SH 115A M.P.40.4 TO 44.0 | 03/29/12 | 989.00 | 11.00 | 12.59 | 11.02 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 6,181.00 | 11.98 | 11.83 | 9.96 |
| AQCR600-392 | | SH 285 FROM FEDERAL TO CLARKS | 04/12/12 | 2,265.00 | 11.00 | 10.58 | 12.15 |
| FSA1192-018 | | FIRESTONE | 04/12/12 | 590.00 | 12.00 | 9.49 | 6.97 |
| FSA0343-036 | | FORT MORGAN | 04/19/12 | 1,222.00 | 9.00 | 11.15 | 9.96 |
| C135A-027 | | SH135 MP 0.24 - 1.24, GUNNISO | 04/26/12 | 129.00 | 18.00 | 21.50 | 13.50 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 1,322.00 | 9.00 | 10.82 | 11.40 |
| ITS4701-123 | | C470 (ALAMEDA-KIPLING) | 05/03/12 | 38,000.00 | 9.00 | 8.13 | 6.00 |
| FSA0142-054 | | SH 257 AND SH 14 INTERSECTION | 05/03/12 | 365.00 | 10.00 | 13.25 | 12.50 |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 5,120.00 | 8.00 | 8.50 | 8.00 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 100.00 | 21.00 | 24.20 | 17.00 |
| STU391A-010 | | KIPLING (SH391) 38TH TO I70 | 06/28/12 | 852.00 | 15.00 | 22.67 | 14.35 |
| NH 160A-019 | | IN PAGOSA SPRINGS, COLORADO A | 06/28/12 | 650.00 | 13.00 | 41.00 | 37.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 50,615.00 | 9.23 | 9.71 | 7.35 |
| IM2706-035 | | I-270 VASQUEZ TO I-76 | 07/12/12 | 2,600.00 | 10.00 | 8.91 | 7.56 |
| SHE006A-052 | | TOWN OF KEYSTONE, SUMMIT COUN | 07/12/12 | 250.00 | 35.00 | 31.30 | 27.60 |
| SHE R600-402 | | SH121/QUINCY & PARKHILL; SH12 | 07/19/12 | 2,135.00 | 14.00 | 12.30 | 10.00 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 2,609.00 | 12.00 | 10.77 | 10.50 |
| FSA0853-080 | | US 85 IN GILCREST | 07/26/12 | 360.00 | 12.00 | 16.08 | 19.35 |
| FSAR400-275 | | PARKNRIDES AT US 34@SH 257, S | 07/26/12 | 455.00 | 10.00 | 14.79 | 11.70 |
| ITSSW01-236 | | I-25 AND C470 IN DENVER | 08/02/12 | 600.00 | 12.00 | 12.70 | 7.31 |
| STA0142-061 | | SH 14 AT SUMMIT VIEW SIGNALS | 09/13/12 | 670.00 | 17.50 | 14.52 | 11.22 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 3,165.00 | 23.00 | 12.65 | 12.65 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 12,844.00 | 15.30 | 11.43 | 10.86 |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 1,205.00 | 10.45 | 13.02 | 11.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 613-00206 | 2 In Elec Cond (Bored) | | Lin Foot | ===== | ===== | ===== |
| C0821-095 | | SH82 MP0.068, US6 & LAUREL_GA | 10/04/12 | 250.00 | 60.00 | 33.55 | 12.00 |
| IM0703-389 | | CLEAR CREEK COUNTY | 10/22/12 | 100.00 | 10.00 | 129.94 | 129.94 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 1,022.00 | 8.00 | 11.81 | 15.00 |
| ITSSW01-182 | | C470 (KIPLING TO SANTA FE) | 11/01/12 | 19,900.00 | 9.00 | 7.37 | 6.62 |
| C224A-001 | | ON BROADWAY, NORTH OF 70TH, C | 11/15/12 | 300.00 | 15.00 | 19.48 | 21.00 |
| STA0504-066 | | US50B IN ROCKY FORD & LA JUNT | 12/06/12 | 1,335.00 | 11.00 | 15.61 | 15.40 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 285.00 | 129.71 | 130.58 | 130.58 |
| SHE 0821-096 | | SH 82 MP 12.5-19.5 GARFIELD & | 12/13/12 | 235.00 | 15.00 | 30.00 | 28.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 24,632.00 | 11.19 | 9.35 | 10.03 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 94,272.00 | 10.75 | 10.07 | 8.70 |
| ===== | 613-00208 | Inst 2 In Elec Cond (Bored) | | Lin Foot | ===== | ===== | ===== |
| MTCE R600-427 | | VARIOUS LOCATIONS IN REGION 6 | 08/23/12 | 1,000.00 | 15.00 | 22.50 | 20.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 1,000.00 | 15.00 | 22.50 | 20.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 1,000.00 | 15.00 | 22.50 | 20.00 |
| ===== | 613-00300 | 3 In Elec Cond | | Lin Foot | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 15,700.00 | 9.00 | 9.80 | 11.00 |
| MTCE0252-418 | | I-25 RAMP METERING PROJECT | 02/09/12 | 40.00 | 9.50 | 18.76 | 35.00 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 1,389.00 | 10.00 | 8.65 | 9.30 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 17,129.00 | 9.08 | 9.62 | 10.92 |
| C135A-027 | | SH135 MP 0.24 - 1.24, GUNNISO | 04/26/12 | 165.00 | 20.00 | 34.67 | 48.00 |
| FSAR600-378 | | SH88B ARAPAHOE RD CORRIDOR | 05/31/12 | 240.00 | 7.00 | 13.11 | 12.35 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 405.00 | 12.30 | 18.62 | 26.87 |
| SHE006A-052 | | TOWN OF KEYSTONE, SUMMIT COUN | 07/12/12 | 110.00 | 25.00 | 13.75 | 13.50 |
| MTCE0091-039 | | SH 9 IN SUMMIT COUNTY | 08/09/12 | 110.00 | 60.00 | 32.33 | 22.00 |
| STA0142-061 | | SH 14 AT SUMMIT VIEW SIGNALS | 09/13/12 | 150.00 | 11.50 | 15.32 | 10.28 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 1,876.00 | 7.00 | 5.10 | 5.10 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 2,246.00 | 10.78 | 10.94 | 6.69 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 613-00300 | 3 In Elec Cond | | Lin Foot | ===== | | |
| C0821-095 | | SH82 MP0.068, US6 & LAUREL_GA | 10/04/12 | 200.00 | 10.00 | 22.20 | 15.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 200.00 | 10.00 | 22.20 | 15.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 19,980.00 | 9.35 | 9.97 | 10.81 |
| ===== | 613-00301 | 3 In Elec Cond (Jacked) | | Lin Foot | ===== | | |
| STU391A-010 | | KIPLING (SH391) 38TH TO I70 | 06/28/12 | 65.00 | 17.00 | 35.55 | 37.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 65.00 | 17.00 | 35.55 | 37.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 65.00 | 17.00 | 35.55 | 37.00 |
| ===== | 613-00306 | 3 In Elec Cond (Bored) | | Lin Foot | ===== | | |
| FSA 0831-112 | | SH83/LEETSDALE DRIVE @ MONACO | 01/12/12 | 1,000.00 | 14.00 | 11.76 | 10.80 |
| MTCE0252-418 | | I-25 RAMP METERING PROJECT | 02/09/12 | 80.00 | 14.00 | 18.23 | 20.00 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 730.00 | 15.00 | 12.67 | 12.50 |
| FSA002A-005 | | SH2:12TH AVE AND EB I-70 | 03/15/12 | 1,080.00 | 12.00 | 14.88 | 13.26 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 2,890.00 | 13.51 | 13.12 | 12.40 |
| FSA1192-018 | | FIRESTONE | 04/12/12 | 702.00 | 16.00 | 11.42 | 9.67 |
| FSA0343-036 | | FORT MORGAN | 04/19/12 | 1,076.00 | 11.00 | 13.20 | 12.10 |
| C135A-027 | | SH135 MP 0.24 - 1.24, GUNNISO | 04/26/12 | 1,698.00 | 20.00 | 24.00 | 19.00 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 2,040.00 | 12.00 | 13.00 | 13.00 |
| FSA0142-054 | | SH 257 AND SH 14 INTERSECTION | 05/03/12 | 730.00 | 12.00 | 12.75 | 13.50 |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 1,480.00 | 10.00 | 10.76 | 11.00 |
| C0703-369 | | I 70 JEFFERSON COUNTY AND CLE | 05/17/12 | 50.00 | 14.00 | 65.61 | 51.89 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 125.00 | 25.00 | 29.14 | 20.00 |
| FSAR600-378 | | SH88B ARAPAHOE RD CORRIDOR | 05/31/12 | 1,760.00 | 13.00 | 13.87 | 13.15 |
| NH 160A-019 | | IN PAGOSA SPRINGS, COLORADO A | 06/28/12 | 550.00 | 19.00 | 47.33 | 43.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 10,211.00 | 13.93 | 15.50 | 15.34 |
| SHE006A-052 | | TOWN OF KEYSTONE, SUMMIT COUN | 07/12/12 | 350.00 | 40.00 | 37.10 | 29.20 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 613-00306 | 3 In Elec Cond (Bored) | | Lin Foot | ===== | ===== | ===== |
| SHE R600-402 | | SH121/QUINCY & PARKHILL; SH12 | 07/19/12 | 3,290.00 | 15.50 | 12.71 | 11.00 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 2,609.00 | 15.00 | 12.39 | 12.00 |
| FSA0853-080 | | US 85 IN GILCREST | 07/26/12 | 780.00 | 15.00 | 15.55 | 18.70 |
| STA0142-061 | | SH 14 AT SUMMIT VIEW SIGNALS | 09/13/12 | 500.00 | 20.00 | 17.25 | 13.42 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 410.00 | 11.00 | 19.58 | 19.58 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 7,939.00 | 16.42 | 13.69 | 13.48 |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 770.00 | 11.25 | 14.72 | 12.50 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 924.00 | 15.00 | 14.08 | 18.00 |
| STA0504-066 | | US50B IN ROCKY FORD & LA JUNT | 12/06/12 | 1,335.00 | 13.00 | 17.19 | 17.05 |
| SHE 0821-096 | | SH 82 MP 12.5-19.5 GARFIELD & | 12/13/12 | 1,930.00 | 20.00 | 26.50 | 25.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 4,959.00 | 15.83 | 18.23 | 19.61 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 25,999.00 | 15.00 | 14.94 | 15.26 |
| ===== | 613-00400 | 4 In Elec Cond | | Lin Foot | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 3,401.00 | 16.00 | 12.30 | 13.00 |
| FSA0341-075 | | US 34 INTERSECTION WITH MALL | 02/02/12 | 80.00 | 60.00 | 22.66 | 25.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 3,481.00 | 17.01 | 12.54 | 13.28 |
| NH145A-045 | | SAN MIGUEL COUNTY | 06/21/12 | 579.00 | 23.00 | 15.76 | 14.60 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 579.00 | 23.00 | 15.76 | 14.60 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 4,060.00 | 17.87 | 13.00 | 13.46 |
| ===== | 613-00402 | Inst 4 In Elec Cond | | Lin Foot | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 1,681.00 | 10.00 | 7.19 | 8.50 |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 3,230.00 | 20.00 | 9.23 | 12.45 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 4,911.00 | 16.58 | 8.53 | 11.10 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 4,911.00 | 16.58 | 8.53 | 11.10 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 427

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 613-00408 | 4 In Elec Cond (Bored) | | Lin Foot | ===== | | |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 1,100.00 | 12.00 | 15.66 | 16.00 |
| | WEIGHTED AVERAGE FOR THE FIRST | QUARTER | | 1,100.00 | 12.00 | 15.66 | 16.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 1,100.00 | 12.00 | 15.66 | 16.00 |
| ===== | 613-00602 | Inst 6 In Elec Cond | | Lin Foot | ===== | | |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 556.00 | 30.00 | 8.75 | 10.00 |
| | WEIGHTED AVERAGE FOR THE FIRST | QUARTER | | 556.00 | 30.00 | 8.75 | 10.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 556.00 | 30.00 | 8.75 | 10.00 |
| ===== | 613-00700 | Insp Trip | | Each | ===== | | |
| MTCE R600-427 | | VARIOUS LOCATIONS IN REGION 6 | 08/23/12 | 10.00 | 1000.00 | 1535.00 | 670.00 |
| | WEIGHTED AVERAGE FOR THE THIRD | QUARTER | | 10.00 | 1000.00 | 1535.00 | 670.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 10.00 | 1000.00 | 1535.00 | 670.00 |
| ===== | 613-01100 | 1 In Elec Cond (P) | | Lin Foot | ===== | | |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 370.00 | 8.00 | 7.54 | 7.75 |
| | WEIGHTED AVERAGE FOR THE FIRST | QUARTER | | 370.00 | 8.00 | 7.54 | 7.75 |
| SHE R600-402 | | SH121/QUINCY & PARKHILL; SH12 | 07/19/12 | 245.00 | 7.50 | 32.30 | 6.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 300.00 | 6.00 | 4.08 | 4.08 |
| | WEIGHTED AVERAGE FOR THE THIRD | QUARTER | | 545.00 | 6.67 | 24.12 | 4.94 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 915.00 | 7.21 | 10.90 | 6.08 |
| ===== | 613-01125 | 1-1/4 In Elec Cond (P) | | Lin Foot | ===== | | |
| STA R600-401 | | US 36 OVERLAY | 01/26/12 | 60.00 | 20.00 | 13.74 | 13.52 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 428

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 613-01125 | 1-1/4 In Elec Cond (P) | | Lin Foot | ===== | ===== | ===== |
| STAR600-410 | | VARIOUS LOCATIONS IN REGION 6 | 03/01/12 | 30.00 | 6.50 | 15.00 | 21.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 90.00 | 15.50 | 14.16 | 16.01 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 90.00 | 15.50 | 14.16 | 16.01 |
| ===== | 613-01200 | 2 In Elec Cond (P) | | Lin Foot | ===== | ===== | ===== |
| FSA 0831-112 | | SH83/LEETSDALE DRIVE @ MONACO | 01/12/12 | 50.00 | 10.00 | 8.88 | 8.40 |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 3,100.00 | 9.00 | 9.07 | 9.50 |
| STA R600-401 | | US 36 OVERLAY | 01/26/12 | 40.00 | 10.00 | 14.98 | 14.82 |
| FBR0362-032 | | SH 36, EAST OF STRASBURG | 01/26/12 | 284.00 | 10.00 | 21.18 | 12.50 |
| FSA0341-075 | | US 34 INTERSECTION WITH MALL | 02/02/12 | 1,444.00 | 12.00 | 10.15 | 8.50 |
| STM021A-002 | | SH 21 M.P. 137.6 TO M.P. 139. | 02/09/12 | 2,500.00 | 15.00 | 9.23 | 7.66 |
| STA095A-012 | | SH 95 (SHERIDAN): 68TH AVE TO | 02/09/12 | 100.00 | 7.00 | 43.21 | 35.50 |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 4,219.00 | 20.00 | 15.41 | 14.21 |
| NH0243-080 | | US 24 & ELBERT ROAD INTERSECT | 02/16/12 | 400.00 | 10.00 | 9.51 | 8.20 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 3,600.00 | 8.00 | 6.42 | 5.85 |
| IM 070A-008 | | I-70 WEST CHAIN STATION PHS I | 03/01/12 | 3,545.00 | 8.00 | 15.25 | 11.00 |
| FSA002A-005 | | SH2:12TH AVE AND EB I-70 | 03/15/12 | 200.00 | 9.00 | 9.28 | 6.03 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 19,482.00 | 12.04 | 10.85 | 9.93 |
| STU0211-002 | | SH16, SH21 AND SH105 | 04/12/12 | 2,260.00 | 8.00 | 10.40 | 7.50 |
| AQCR600-392 | | SH 285 FROM FEDERAL TO CLARKS | 04/12/12 | 40.00 | 10.00 | 17.75 | 18.50 |
| FSA1192-018 | | FIRESTONE | 04/12/12 | 96.00 | 6.00 | 12.29 | 6.67 |
| FSA0343-036 | | FORT MORGAN | 04/19/12 | 265.00 | 9.00 | 7.57 | 4.71 |
| FBR0253-218 | | I-25 FRONTAGE ROAD BR MP 249. | 04/26/12 | 502.00 | 8.00 | 11.20 | 11.80 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 785.00 | 12.00 | 7.32 | 9.00 |
| ITS4701-123 | | C470 (ALAMEDA-KIPLING) | 05/03/12 | 107,000.00 | 5.00 | 4.38 | 3.15 |
| FSA0142-054 | | SH 257 AND SH 14 INTERSECTION | 05/03/12 | 2,330.00 | 8.50 | 9.63 | 6.25 |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 150.00 | 8.00 | 7.49 | 7.00 |
| C0703-378 | | CR 314, I-70 FRONTAGE RD, IDA | 05/10/12 | 650.00 | 45.00 | 35.71 | 44.00 |
| NH1601-065 | | US 160 FROM MANCOS HILL WEST | 05/17/12 | 2,200.00 | 12.00 | 13.05 | 13.00 |
| C0703-369 | | I 70 JEFFERSON COUNTY AND CLE | 05/17/12 | 2,680.00 | 9.00 | 5.72 | 6.45 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 6,365.00 | 8.50 | 11.78 | 12.00 |
| NH145A-045 | | SAN MIGUEL COUNTY | 06/21/12 | 1,797.00 | 20.00 | 12.32 | 10.11 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 127,120.00 | 5.98 | 6.45 | 4.36 |
| IM2706-035 | | I-270 VASQUEZ TO I-76 | 07/12/12 | 100.00 | 7.50 | 14.13 | 21.60 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 613-01200 | 2 In Elec Cond (P) | | Lin Foot | ===== | ===== | ===== |
| SHE R600-402 | | SH121/QUINCY & PARKHILL; SH12 | 07/19/12 | 4,499.00 | 6.50 | 9.51 | 8.50 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 1,449.00 | 5.70 | 4.72 | 4.60 |
| BR157A-011 | | US 36 AND SH 157 IN BOULDER C | 07/26/12 | 100.00 | 8.00 | 9.57 | 8.70 |
| FSA0853-080 | | US 85 IN GILCREST | 07/26/12 | 1,120.00 | 8.00 | 19.69 | 23.75 |
| ITSSW01-236 | | I-25 AND C470 IN DENVER | 08/02/12 | 1,600.00 | 6.00 | 8.73 | 3.45 |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 1,000.00 | 10.00 | 28.73 | 28.73 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 6,480.00 | 7.00 | 8.16 | 8.16 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 16,348.00 | 6.91 | 9.59 | 9.89 |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 995.00 | 8.25 | 8.86 | 7.50 |
| MTCE0702-328 | | SH 70 MM 114.020 TO MM 117.27 | 10/18/12 | 13,000.00 | 42.50 | 39.55 | 18.75 |
| IM0703-389 | | CLEAR CREEK COUNTY | 10/22/12 | 1,195.00 | 6.00 | 15.97 | 15.97 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 2,875.00 | 10.00 | 9.53 | 10.00 |
| ITSSW01-182 | | C470 (KIPLING TO SANTA FE) | 11/01/12 | 35,100.00 | 6.00 | 4.23 | 4.22 |
| C224A-001 | | ON BROADWAY, NORTH OF 70TH, C | 11/15/12 | 25.00 | 10.00 | 18.71 | 21.00 |
| STA0504-066 | | US50B IN ROCKY FORD & LA JUNT | 12/06/12 | 250.00 | 6.10 | 9.51 | 8.80 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 630.00 | 16.08 | 16.04 | 16.04 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 54,070.00 | 15.15 | 12.15 | 8.51 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 217,020.00 | 8.88 | 9.36 | 6.31 |
| ===== | 613-01202 | Inst 2 In Elec Cond (P) | | Lin Foot | ===== | ===== | ===== |
| FSA0341-075 | | US 34 INTERSECTION WITH MALL | 02/02/12 | 330.00 | 5.00 | 10.23 | 7.50 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 330.00 | 5.00 | 10.23 | 7.50 |
| MTCE R600-427 | | VARIOUS LOCATIONS IN REGION 6 | 08/23/12 | 2,000.00 | 12.00 | 15.00 | 18.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 2,000.00 | 12.00 | 15.00 | 18.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 2,330.00 | 11.01 | 13.61 | 16.51 |
| ===== | 613-01250 | 2-1/2 In Elec Cond (P) | | Lin Foot | ===== | ===== | ===== |
| IM 070A-008 | | I-70 WEST CHAIN STATION PHS I | 03/01/12 | 205.00 | 10.00 | 17.00 | 15.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 205.00 | 10.00 | 17.00 | 15.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 613-01250 | 2-1/2 In Elec Cond (P) | | Lin Foot | ===== | | |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 150.00 | 8.50 | 12.34 | 12.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 150.00 | 8.50 | 12.34 | 12.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 355.00 | 9.37 | 14.56 | 13.73 |
| ===== | 613-01300 | 3 In Elec Cond (P) | | Lin Foot | ===== | | |
| FSA 0831-112 | | SH83/LEETSDALE DRIVE @ MONACO | 01/12/12 | 100.00 | 13.00 | 11.59 | 10.20 |
| FSA0341-075 | | US 34 INTERSECTION WITH MALL | 02/02/12 | 256.00 | 15.00 | 12.69 | 10.00 |
| NH0243-080 | | US 24 & ELBERT ROAD INTERSECT | 02/16/12 | 380.00 | 10.00 | 13.43 | 9.20 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 1,040.00 | 11.00 | 9.24 | 8.85 |
| IM 070A-008 | | I-70 WEST CHAIN STATION PHS I | 03/01/12 | 1,870.00 | 10.00 | 17.50 | 12.00 |
| FSA002A-005 | | SH2:12TH AVE AND EB I-70 | 03/15/12 | 400.00 | 12.00 | 11.08 | 7.49 |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 237.00 | 10.00 | 12.29 | 12.23 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 4,283.00 | 10.80 | 12.49 | 10.42 |
| STU0211-002 | | SH16, SH21 AND SH105 | 04/12/12 | 3,900.00 | 10.00 | 12.75 | 8.50 |
| FSA1192-018 | | FIRESTONE | 04/12/12 | 126.00 | 8.00 | 15.67 | 12.18 |
| FSA0343-036 | | FORT MORGAN | 04/19/12 | 412.00 | 12.00 | 9.80 | 7.39 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 160.00 | 14.00 | 13.75 | 8.00 |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 150.00 | 12.00 | 9.04 | 9.00 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 635.00 | 9.00 | 14.45 | 15.00 |
| STU391A-010 | | KIPLING (SH391) 38TH TO I70 | 06/28/12 | 105.00 | 9.50 | 28.45 | 30.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 5,488.00 | 10.15 | 13.15 | 9.66 |
| SHE R600-402 | | SH121/QUINCY & PARKHILL; SH12 | 07/19/12 | 1,327.00 | 9.50 | 8.16 | 8.00 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 1,379.00 | 9.60 | 7.04 | 6.70 |
| BR157A-011 | | US 36 AND SH 157 IN BOULDER C | 07/26/12 | 70.00 | 11.00 | 11.75 | 10.75 |
| FSA0853-080 | | US 85 IN GILCREST | 07/26/12 | 50.00 | 15.00 | 11.70 | 13.80 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 985.00 | 10.00 | 9.78 | 10.00 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| C 0701-217 | | I-70 MP 93.9, NORTH FRONTAGE | 08/06/12 | 560.00 | 8.06 | 15.83 | 7.50 |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 340.00 | 9.00 | 31.09 | 31.09 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 431

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 613-01300 | 3 In Elec Cond (P) | | Lin Foot | ===== | ===== | ===== |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 690.00 | 11.00 | 20.40 | 20.40 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 5,401.00 | 9.70 | 9.75 | 11.18 |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 90.00 | 9.15 | 9.96 | 8.50 |
| FBR050-005 | | SH 350 MP 8.608 AND SH 239 MP | 10/11/12 | 3,414.00 | 12.00 | 8.56 | 6.72 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 222.00 | 12.00 | 11.57 | 14.00 |
| STA0504-066 | | US50B IN ROCKY FORD & LA JUNT | 12/06/12 | 250.00 | 7.90 | 10.56 | 9.90 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 3,976.00 | 11.68 | 8.78 | 7.37 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 19,148.00 | 10.48 | 11.23 | 9.76 |
| ===== | 613-01400 | 4 In Elec Cond (P) | | Lin Foot | ===== | ===== | ===== |
| STA R600-401 | | US 36 OVERLAY | 01/26/12 | 20.00 | 20.00 | 14.36 | 14.28 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 20.00 | 20.00 | 14.36 | 14.28 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 20.00 | 20.00 | 14.36 | 14.28 |
| ===== | 613-01402 | Inst 4 In Elec Cond (P) | | Lin Foot | ===== | ===== | ===== |
| FSA0341-075 | | US 34 INTERSECTION WITH MALL | 02/02/12 | 330.00 | 5.00 | 18.67 | 20.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 330.00 | 5.00 | 18.67 | 20.00 |
| NH145A-045 | | SAN MIGUEL COUNTY | 06/21/12 | 824.00 | 10.00 | 9.63 | 7.86 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 824.00 | 10.00 | 9.63 | 7.86 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 1,154.00 | 8.57 | 12.21 | 11.33 |
| ===== | 613-01600 | 6 In Elec Cond (P) | | Lin Foot | ===== | ===== | ===== |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 75.00 | 12.00 | 15.91 | 15.49 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 75.00 | 12.00 | 15.91 | 15.49 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 75.00 | 12.00 | 15.91 | 15.49 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|--|--|----------|-------------------|------------|-------------|-------------|
| ===== | 613-01602 | Inst 6 In Elec Cond (P) | | Lin Foot | ===== | | |
| FSA0341-075 | | US 34 INTERSECTION WITH MALL | 02/02/12 | 165.00 | 5.00 | 19.97 | 20.00 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 165.00 | 5.00 | 19.97 | 20.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 165.00 | 5.00 | 19.97 | 20.00 |
| ===== | 613-03491 | Elec Cond (P) (Mult) | | Lin Foot | ===== | | |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 15,320.00 | 10.00 | 10.64 | 10.00 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| MTCE0091-039 | | SH 9 IN SUMMIT COUNTY | 08/09/12 | 22,125.00 | 14.00 | 20.75 | 15.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 37,445.00 | 12.36 | 16.61 | 13.71 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 37,445.00 | 12.36 | 16.61 | 13.71 |
| ===== | 613-03492 | Elec Cond (P) (Mult) (Bored) | | Lin Foot | ===== | | |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 8,700.00 | 18.00 | 18.77 | 18.00 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| MTCE0091-039 | | SH 9 IN SUMMIT COUNTY | 08/09/12 | 5,715.00 | 45.00 | 50.42 | 55.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 14,415.00 | 28.70 | 31.31 | 39.01 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 14,415.00 | 28.70 | 31.31 | 39.01 |
| ===== | 613-03500 | Elec Cond (P) (Mult) (Spec) | | Lin Foot | ===== | | |
| MTCE0091-039 | | SH 9 IN SUMMIT COUNTY | 08/09/12 | 1,630.00 | 35.00 | 34.33 | 13.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 1,630.00 | 35.00 | 34.33 | 13.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 1,630.00 | 35.00 | 34.33 | 13.00 |
| ===== | 613-04125 | 1-1/4 In Elec Cond (Liquidtight Flx Met) | | Lin Foot | ===== | | |
| MTCE0091-039 | | SH 9 IN SUMMIT COUNTY | 08/09/12 | 85.00 | 25.00 | 62.33 | 27.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 85.00 | 25.00 | 62.33 | 27.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 85.00 | 25.00 | 62.33 | 27.00 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 433

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|--|----------|-------------------|------------|-------------|-------------|
| ===== | 613-04200 | 2 In Elec Cond (Liquidtight Flx Met) | | Lin Foot | ===== | | |
| STA R400-272 | | I25 S OF CARR & I76 LONG BRID | 04/26/12 | 25.00 | 35.00 | 22.00 | 26.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 25.00 | 35.00 | 22.00 | 26.00 |
| IM0703-389 | | CLEAR CREEK COUNTY | 10/22/12 | 75.00 | 23.00 | 9.91 | 9.91 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 50.00 | 9.81 | 9.96 | 9.96 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 125.00 | 17.72 | 9.93 | 9.93 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 150.00 | 20.60 | 14.46 | 12.61 |
| ===== | 613-04250 | 2-1/2 In Elec Cond (Liquidtight Flx Met) | | Lin Foot | ===== | | |
| AQCR600-392 | | SH 285 FROM FEDERAL TO CLARKS | 04/12/12 | 40.00 | 50.00 | 17.75 | 26.50 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 40.00 | 50.00 | 17.75 | 26.50 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 40.00 | 50.00 | 17.75 | 26.50 |
| ===== | 613-06000 | Meter Pole | | Each | ===== | | |
| FSA 0831-112 | | SH83/LEETSDALE DRIVE @ MONACO | 01/12/12 | 1.00 | 2180.00 | 2346.43 | 1440.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 1.00 | 2180.00 | 2346.43 | 1440.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 1.00 | 2180.00 | 2346.43 | 1440.00 |
| ===== | 613-07000 | Pull Box (Spec) | | Each | ===== | | |
| STA R600-401 | | US 36 OVERLAY | 01/26/12 | 3.00 | 500.00 | 635.79 | 632.96 |
| FSA0341-075 | | US 34 INTERSECTION WITH MALL | 02/02/12 | 1.00 | 500.00 | 977.50 | 1000.00 |
| STA095A-012 | | SH 95 (SHERIDAN): 68TH AVE TO | 02/09/12 | 6.00 | 250.00 | 311.71 | 355.00 |
| NH0243-080 | | US 24 & ELBERT ROAD INTERSECT | 02/16/12 | 5.00 | 300.00 | 577.71 | 800.00 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 4.00 | 250.00 | 334.54 | 350.00 |
| FSA002A-005 | | SH2:12TH AVE AND EB I-70 | 03/15/12 | 18.00 | 350.00 | 631.83 | 706.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 37.00 | 332.43 | 538.17 | 625.32 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== 613-07000 | | Pull Box (Spec) | | Each | ===== | ===== | ===== |
| C135A-027 | | SH135 MP 0.24 - 1.24, GUNNISO | 04/26/12 | 7.00 | 500.00 | 554.00 | 392.00 |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 20.00 | 600.00 | 396.63 | 400.00 |
| STA0404-052 | | SH 40 (COLFAX AVE): COLE TO S | 05/17/12 | 1.00 | 450.00 | 287.50 | 286.50 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 6.00 | 500.00 | 480.97 | 550.00 |
| STU391A-010 | | KIPLING (SH391) 38TH TO I70 | 06/28/12 | 13.00 | 650.00 | 371.80 | 240.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 47.00 | 582.98 | 415.05 | 371.29 |
| SHE R600-402 | | SH121/QUINCY & PARKHILL; SH12 | 07/19/12 | 18.00 | 650.00 | 529.00 | 215.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 18.00 | 650.00 | 529.00 | 215.00 |
| SHE 0821-096 | | SH 82 MP 12.5-19.5 GARFIELD & | 12/13/12 | 4.00 | 450.00 | 294.50 | 275.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 4.00 | 450.00 | 294.50 | 275.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 106.00 | 501.89 | 481.99 | 429.79 |
| ===== 613-07010 | | Pull Box (Surf Mtd) | | Each | ===== | ===== | ===== |
| C0703-378 | | CR 314, I-70 FRONTAGE RD, IDA | 05/10/12 | 2.00 | 500.00 | 684.59 | 575.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 2.00 | 500.00 | 684.59 | 575.00 |
| MTCE0702-328 | | SH 70 MM 114.020 TO MM 117.27 | 10/18/12 | 1.00 | 2300.00 | 863.13 | 1021.50 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 1.00 | 2300.00 | 863.13 | 1021.50 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 3.00 | 1100.00 | 744.10 | 723.83 |
| ===== 613-07017 | | Pull Box (16"x14"x6") | | Each | ===== | ===== | ===== |
| BR157A-011 | | US 36 AND SH 157 IN BOULDER C | 07/26/12 | 1.00 | 695.00 | 187.67 | 86.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 1.00 | 695.00 | 187.67 | 86.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 1.00 | 695.00 | 187.67 | 86.00 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 435

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 613-07018 | Pull Box (18"x12"x8") | | Each | ===== | ===== | ===== |
| STAR600-410 | | VARIOUS LOCATIONS IN REGION 6 | 03/01/12 | 3.00 | 850.00 | 544.91 | 500.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 3.00 | 850.00 | 544.91 | 500.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 7.00 | 327.00 | 612.00 | 612.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 7.00 | 327.00 | 612.00 | 612.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 10.00 | 483.90 | 566.26 | 578.40 |
| ===== | 613-07023 | Pull Box (24"x36"x24") | | Each | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 7.00 | 1000.00 | 1125.87 | 1100.00 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 4.00 | 900.00 | 864.86 | 800.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 11.00 | 963.64 | 980.50 | 990.91 |
| AQCR600-392 | | SH 285 FROM FEDERAL TO CLARKS | 04/12/12 | 7.00 | 950.00 | 1192.50 | 1200.00 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 21.00 | 900.00 | 799.99 | 870.00 |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 7.00 | 850.00 | 601.31 | 540.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 35.00 | 900.00 | 792.55 | 870.00 |
| SHE R600-402 | | SH121/QUINCY & PARKHILL; SH12 | 07/19/12 | 16.00 | 915.00 | 1065.67 | 1245.00 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 44.00 | 900.00 | 878.62 | 800.00 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| MTCE0091-039 | | SH 9 IN SUMMIT COUNTY | 08/09/12 | 41.00 | 900.00 | 1218.33 | 1060.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 12.00 | 588.00 | 1438.20 | 1438.20 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 113.00 | 868.99 | 1061.09 | 1079.54 |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 3.00 | 1010.00 | 996.20 | 850.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 613-07023 | Pull Box (24"x36"x24") | | Each | ===== | ===== | ===== |
| FBR050-005 | | SH 350 MP 8.608 AND SH 239 MP | 10/11/12 | 8.00 | 1000.00 | 1116.14 | 905.44 |
| MTCE0702-328 | | SH 70 MM 114.020 TO MM 117.27 | 10/18/12 | 8.00 | 1250.00 | 1284.35 | 1086.50 |
| IM0703-389 | | CLEAR CREEK COUNTY | 10/22/12 | 1.00 | 843.00 | 1183.77 | 1183.77 |
| C224A-001 | | ON BROADWAY, NORTH OF 70TH, C | 11/15/12 | 2.00 | 1000.00 | 1701.19 | 2036.00 |
| STA0504-066 | | US50B IN ROCKY FORD & LA JUNT | 12/06/12 | 17.00 | 438.00 | 793.19 | 759.00 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 3.00 | 1182.65 | 1189.59 | 1189.59 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 42.00 | 830.17 | 1076.29 | 957.45 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 201.00 | 871.46 | 991.33 | 1004.48 |
| ===== | 613-07026 | Pull Box (16"x24"x12") | | Each | ===== | ===== | ===== |
| STM021A-002 | | SH 21 M.P. 137.6 TO M.P. 139. | 02/09/12 | 6.00 | 800.00 | 600.26 | 558.75 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 6.00 | 800.00 | 600.26 | 558.75 |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 2.00 | 560.00 | 645.40 | 550.00 |
| C0821-095 | | SH82 MP0.068, US6 & LAUREL_GA | 10/04/12 | 1.00 | 1000.00 | 986.60 | 750.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 3.00 | 706.67 | 759.13 | 616.67 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 9.00 | 768.89 | 672.48 | 578.06 |
| ===== | 613-07034 | Pull Box (24"x36"x18") | | Each | ===== | ===== | ===== |
| MTCE0252-418 | | I-25 RAMP METERING PROJECT | 02/09/12 | 6.00 | 780.00 | 885.25 | 700.00 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 4.00 | 700.00 | 826.85 | 770.00 |
| IM 070A-008 | | I-70 WEST CHAIN STATION PHS I | 03/01/12 | 6.00 | 930.00 | 1172.50 | 1615.00 |
| FSA1151-027 | | SH 115A M.P.40.4 TO 44.0 | 03/29/12 | 8.00 | 950.00 | 799.22 | 688.94 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 24.00 | 860.83 | 881.92 | 936.73 |
| STU0211-002 | | SH16, SH21 AND SH105 | 04/12/12 | 19.00 | 700.00 | 659.60 | 625.00 |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 20.00 | 825.00 | 562.81 | 520.00 |
| C0703-369 | | I 70 JEFFERSON COUNTY AND CLE | 05/17/12 | 2.00 | 900.00 | 894.99 | 699.24 |
| STU391A-010 | | KIPLING (SH391) 38TH TO I70 | 06/28/12 | 8.00 | 800.00 | 804.80 | 585.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 49.00 | 775.51 | 647.34 | 578.64 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 437

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-----------------|----------------------------------|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== 613-07034 | | Pull Box (24"x36"x18") | | Each | ===== | ===== | ===== |
| SHE006A-052 | | TOWN OF KEYSTONE, SUMMIT COUN | 07/12/12 | 5.00 | 1100.00 | 1217.50 | 1350.00 |
| | WEIGHTED AVERAGE FOR THE THIRD | QUARTER | | 5.00 | 1100.00 | 1217.50 | 1350.00 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 7.00 | 850.00 | 689.37 | 800.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH | QUARTER | | 7.00 | 850.00 | 689.37 | 800.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 85.00 | 824.82 | 746.15 | 743.35 |
| ===== 613-07039 | | Pull Box (30"x48"x18") | | Each | ===== | ===== | ===== |
| STU0211-002 | | SH16, SH21 AND SH105 | 04/12/12 | 1.00 | 800.00 | 940.00 | 775.00 |
| | WEIGHTED AVERAGE FOR THE SECOND | QUARTER | | 1.00 | 800.00 | 940.00 | 775.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 1.00 | 800.00 | 940.00 | 775.00 |
| ===== 613-07040 | | Pull Box (30"x48"x24") | | Each | ===== | ===== | ===== |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 1.00 | 1000.00 | 1059.38 | 1000.00 |
| | WEIGHTED AVERAGE FOR THE FIRST | QUARTER | | 1.00 | 1000.00 | 1059.38 | 1000.00 |
| AQCR600-392 | | SH 285 FROM FEDERAL TO CLARKS | 04/12/12 | 2.00 | 1200.00 | 1427.50 | 1500.00 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 1.00 | 1160.00 | 1169.85 | 1260.00 |
| ITS4701-123 | | C470 (ALAMEDA-KIPLING) | 05/03/12 | 47.00 | 1200.00 | 1225.00 | 1050.00 |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 2.00 | 1000.00 | 785.08 | 620.00 |
| | WEIGHTED AVERAGE FOR THE SECOND | QUARTER | | 52.00 | 1191.54 | 1190.43 | 1054.81 |
| IM2706-035 | | I-270 VASQUEZ TO I-76 | 07/12/12 | 1.00 | 850.00 | 1006.22 | 1512.30 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 438

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 613-07040 | Pull Box (30"x48"x24") | | Each | ===== | ===== | ===== |
| SHE R600-402 | | SH121/QUINCY & PARKHILL; SH12 | 07/19/12 | 4.00 | 1100.00 | 1320.67 | 1450.00 |
| ITSSW01-236 | | I-25 AND C470 IN DENVER | 08/02/12 | 5.00 | 800.00 | 1412.20 | 1160.00 |
| MTCE0091-039 | | SH 9 IN SUMMIT COUNTY | 08/09/12 | 2.00 | 1250.00 | 1550.00 | 1500.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 12.00 | 979.17 | 1364.25 | 1342.69 |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 1.00 | 1050.00 | 1030.60 | 885.00 |
| ITSSW01-182 | | C470 (KIPLING TO SANTA FE) | 11/01/12 | 11.00 | 1200.00 | 1375.03 | 1199.00 |
| STA0504-066 | | US50B IN ROCKY FORD & LA JUNT | 12/06/12 | 2.00 | 850.00 | 966.10 | 929.50 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 14.00 | 1139.29 | 1292.01 | 1138.07 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 79.00 | 1147.59 | 1247.86 | 1112.60 |
| ===== | 613-07050 | Pull Box (13"x24"x18") Deep | | Each | ===== | ===== | ===== |
| MTCE0252-418 | | I-25 RAMP METERING PROJECT | 02/09/12 | 8.00 | 700.00 | 521.25 | 400.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 8.00 | 700.00 | 521.25 | 400.00 |
| STA R400-272 | | I25 S OF CARR & I76 LONG BRID | 04/26/12 | 2.00 | 250.00 | 370.00 | 410.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 2.00 | 250.00 | 370.00 | 410.00 |
| FSAR400-275 | | PARKNRIDES AT US 34@SH 257, S | 07/26/12 | 17.00 | 840.00 | 631.00 | 555.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 17.00 | 840.00 | 631.00 | 555.00 |
| IM0703-389 | | CLEAR CREEK COUNTY | 10/22/12 | 1.00 | 751.00 | 734.49 | 734.49 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 1.00 | 751.00 | 734.49 | 734.49 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 28.00 | 754.68 | 575.73 | 506.77 |
| ===== | 613-07060 | Pull Box (18"x30"x18") Deep | | Each | ===== | ===== | ===== |
| MTCE0091-039 | | SH 9 IN SUMMIT COUNTY | 08/09/12 | 10.00 | 650.00 | 933.33 | 750.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 10.00 | 650.00 | 933.33 | 750.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 613-07060 | Pull Box (18"x30"x18") Deep | | Each | ===== | ===== | ===== |
| IM0703-389 | | CLEAR CREEK COUNTY | 10/22/12 | 3.00 | 875.00 | 1040.61 | 1040.61 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 3.00 | 1039.86 | 1045.74 | 1045.74 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 6.00 | 957.43 | 1043.18 | 1043.18 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 16.00 | 765.29 | 951.64 | 859.94 |
| ===== | 613-07070 | EMS Ball Marker | | Each | ===== | ===== | ===== |
| NH0243-080 | | US 24 & ELBERT ROAD INTERSECT | 02/16/12 | 5.00 | 10.00 | 24.73 | 20.00 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 5.00 | 10.00 | 24.73 | 20.00 |
| MTCE0091-039 | | SH 9 IN SUMMIT COUNTY | 08/09/12 | 100.00 | 10.00 | 53.67 | 23.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 100.00 | 10.00 | 53.67 | 23.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 105.00 | 10.00 | 49.53 | 22.86 |
| ===== | 613-07199 | Inst Pull Box | | Each | ===== | ===== | ===== |
| MTCE R600-427 | | VARIOUS LOCATIONS IN REGION 6 | 08/23/12 | 10.00 | 340.00 | 412.50 | 450.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 10.00 | 340.00 | 412.50 | 450.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 10.00 | 340.00 | 412.50 | 450.00 |
| ===== | 613-10000 | Wiring | | LUMP SUM | ===== | ===== | ===== |
| FSA 0831-112 | | SH83/LEETSDALE DRIVE @ MONACO | 01/12/12 | 1.00 | 3000.00 | 6329.29 | 4800.00 |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 1.00 | 90000.00 | 322647.95 | 359000.00 |
| STA R600-401 | | US 36 OVERLAY | 01/26/12 | 1.00 | 1000.00 | 1217.88 | 1206.41 |
| FSA0341-075 | | US 34 INTERSECTION WITH MALL | 02/02/12 | 1.00 | 12000.00 | 5973.50 | 5500.00 |
| STM021A-002 | | SH 21 M.P. 137.6 TO M.P. 139. | 02/09/12 | 1.00 | 5000.00 | 3458.54 | 2873.57 |
| STA095A-012 | | SH 95 (SHERIDAN): 68TH AVE TO | 02/09/12 | 1.00 | 12000.00 | 2069.62 | 1050.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 613-10000 | Wiring | | LUMP SUM | ===== | ===== | ===== |
| MTCE0252-418 | | I-25 RAMP METERING PROJECT | 02/09/12 | 1.00 | 35100.00 | 13851.25 | 12000.00 |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 1.00 | 8000.00 | 16095.37 | 12183.39 |
| NH0243-080 | | US 24 & ELBERT ROAD INTERSECT | 02/16/12 | 1.00 | 5000.00 | 3090.98 | 5500.00 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 1.00 | 20000.00 | 32796.66 | 31000.00 |
| FSA002A-005 | | SH2:12TH AVE AND EB I-70 | 03/15/12 | 1.00 | 7500.00 | 15506.67 | 10020.00 |
| FSA1151-027 | | SH 115A M.P.40.4 TO 44.0 | 03/29/12 | 1.00 | 15000.00 | 6370.00 | 4960.37 |
| | WEIGHTED AVERAGE FOR THE FIRST | QUARTER | | 12.00 | 17969.23 | 32236.79 | 37007.21 |
| STU0211-002 | | SH16, SH21 AND SH105 | 04/12/12 | 1.00 | 20000.00 | 23976.00 | 20000.00 |
| FSA1192-018 | | FIRESTONE | 04/12/12 | 1.00 | 6000.00 | 7539.00 | 3486.00 |
| FSA0343-036 | | FORT MORGAN | 04/19/12 | 1.00 | 12000.00 | 15505.00 | 13715.00 |
| FBR0253-218 | | I-25 FRONTAGE ROAD BR MP 249. | 04/26/12 | 1.00 | 2000.00 | 5949.38 | 5650.00 |
| STA R400-272 | | I25 S OF CARR & I76 LONG BRID | 04/26/12 | 1.00 | 1500.00 | 3666.67 | 3500.00 |
| C135A-027 | | SH135 MP 0.24 - 1.24, GUNNISO | 04/26/12 | 1.00 | 10000.00 | 7979.33 | 7168.00 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 1.00 | 28000.00 | 15183.98 | 8500.00 |
| FSA0142-054 | | SH 257 AND SH 14 INTERSECTION | 05/03/12 | 1.00 | 8000.00 | 10942.50 | 10000.00 |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 1.00 | 10000.00 | 6787.72 | 5700.00 |
| C0703-369 | | I 70 JEFFERSON COUNTY AND CLE | 05/17/12 | 1.00 | 6000.00 | 15977.71 | 15032.54 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 1.00 | 20000.00 | 39051.37 | 47500.00 |
| FSAR600-378 | | SH88B ARAPAHOE RD CORRIDOR | 05/31/12 | 1.00 | 12000.00 | 16404.58 | 15500.00 |
| STU391A-010 | | KIPLING (SH391) 38TH TO I70 | 06/28/12 | 1.00 | 10000.00 | 5410.80 | 3050.00 |
| NH 160A-019 | | IN PAGOSA SPRINGS, COLORADO A | 06/28/12 | 1.00 | 7000.00 | 10548.33 | 13225.00 |
| | WEIGHTED AVERAGE FOR THE SECOND | QUARTER | | 14.00 | 10892.86 | 13944.93 | 12287.61 |
| IM2706-035 | | I-270 VASQUEZ TO I-76 | 07/12/12 | 1.00 | 5000.00 | 6567.19 | 4860.97 |
| SHE006A-052 | | TOWN OF KEYSTONE, SUMMIT COUN | 07/12/12 | 1.00 | 5000.00 | 5560.00 | 3500.00 |
| SHE R600-402 | | SH121/QUINCY & PARKHILL; SH12 | 07/19/12 | 1.00 | 45000.00 | 36260.33 | 31955.00 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 1.00 | 20000.00 | 29965.84 | 29000.00 |
| BR157A-011 | | US 36 AND SH 157 IN BOULDER C | 07/26/12 | 1.00 | 5000.00 | 978.33 | 1300.00 |
| FSA0853-080 | | US 85 IN GILCREST | 07/26/12 | 1.00 | 10000.00 | 4720.00 | 4670.00 |
| FSAR400-275 | | PARKNRIDES AT US 34@SH 257, S | 07/26/12 | 1.00 | 15000.00 | 13138.00 | 7700.00 |
| C 0701-217 | | I-70 MP 93.9, NORTH FRONTAGE | 08/06/12 | 1.00 | 4000.00 | 4039.64 | 4000.00 |
| MTCE0091-039 | | SH 9 IN SUMMIT COUNTY | 08/09/12 | 1.00 | 15000.00 | 26400.00 | 2200.00 |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 1.00 | 10000.00 | 14523.73 | 14523.73 |
| STA0142-061 | | SH 14 AT SUMMIT VIEW SIGNALS | 09/13/12 | 1.00 | 12000.00 | 9274.27 | 12857.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 1.00 | 58344.00 | 58344.00 | 58344.00 |
| | WEIGHTED AVERAGE FOR THE THIRD | QUARTER | | 12.00 | 17028.67 | 15294.38 | 14575.89 |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 1.00 | 5000.00 | 7629.00 | 9000.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-----------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== 613-10000 | Wiring | | | LUMP SUM | ===== | ===== | ===== |
| C0821-095 | SH82 MP0.068, US6 & LAUREL_GA | 10/04/12 | 1.00 | 10000.00 | 11490.80 | 15000.00 | |
| MTCE0702-328 | SH 70 MM 114.020 TO MM 117.27 | 10/18/12 | 1.00 | 52000.00 | 48554.50 | 21211.00 | |
| IM0703-389 | CLEAR CREEK COUNTY | 10/22/12 | 1.00 | 26000.00 | 23032.32 | 23032.32 | |
| NH0503-074 | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 1.00 | 15000.00 | 24483.51 | 30000.00 | |
| STA0504-066 | US50B IN ROCKY FORD & LA JUNT | 12/06/12 | 1.00 | 13000.00 | 11610.00 | 11000.00 | |
| IM0703-390 | I-70 MP 238 TO MP 244.5 | 12/07/12 | 1.00 | 25397.00 | 29754.23 | 29754.23 | |
| SHE 0821-096 | SH 82 MP 12.5-19.5 GARFIELD & | 12/13/12 | 1.00 | 5000.00 | 1605.50 | 1500.00 | |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 8.00 | 18924.63 | 18358.27 | 17562.19 | |
| | WEIGHTED AVERAGE FOR THE YEAR | | 46.00 | 15783.85 | 22021.43 | 20606.99 | |
| ===== 613-10010 | Wiring (Spec) | | | LUMP SUM | ===== | ===== | ===== |
| IM 070A-008 | I-70 WEST CHAIN STATION PHS I | 03/01/12 | 1.00 | 60000.00 | 63250.00 | 65000.00 | |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 1.00 | 60000.00 | 63250.00 | 65000.00 | |
| | WEIGHTED AVERAGE FOR THE YEAR | | 1.00 | 60000.00 | 63250.00 | 65000.00 | |
| ===== 613-13000 | Luminaire (LED) | | | Each | ===== | ===== | ===== |
| FBR095A-011 | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 17.00 | 1600.00 | 1290.49 | 1300.00 | |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 17.00 | 1600.00 | 1290.49 | 1300.00 | |
| NH1601-062 | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 2.00 | 1500.00 | 1263.21 | 1200.00 | |
| NH 160A-019 | IN PAGOSA SPRINGS, COLORADO A | 06/28/12 | 4.00 | 1200.00 | 1305.00 | 1955.00 | |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 6.00 | 1300.00 | 1284.10 | 1703.33 | |
| SHE006A-052 | TOWN OF KEYSTONE, SUMMIT COUN | 07/12/12 | 2.00 | 700.00 | 1270.00 | 1250.00 | |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 2.00 | 700.00 | 1270.00 | 1250.00 | |
| MTCE0702-328 | SH 70 MM 114.020 TO MM 117.27 | 10/18/12 | 34.00 | 1650.00 | 939.39 | 450.38 | |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 34.00 | 1650.00 | 939.39 | 450.38 | |
| | WEIGHTED AVERAGE FOR THE YEAR | | 59.00 | 1567.80 | 1153.78 | 849.71 | |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 613-16000 | Luminaire (Spec) | | Each | ===== | ===== | ===== |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 10.00 | 1700.00 | 966.08 | 1010.00 |
| C0703-369 | | I 70 JEFFERSON COUNTY AND CLE | 05/17/12 | 8.00 | 2400.00 | 1780.05 | 2021.17 |
| NH145A-045 | | SAN MIGUEL COUNTY | 06/21/12 | 6.00 | 1500.00 | 1782.12 | 1853.28 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 24.00 | 1883.33 | 1289.40 | 1557.88 |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 9.00 | 1500.00 | 1677.23 | 1677.23 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 9.00 | 1500.00 | 1677.23 | 1677.23 |
| C0821-095 | | SH82 MP0.068, US6 & LAUREL_GA | 10/04/12 | 4.00 | 2300.00 | 1337.85 | 1100.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 4.00 | 2300.00 | 1337.85 | 1100.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 37.00 | 1835.14 | 1320.15 | 1537.41 |
| ===== | 613-20100 | Inst Light Std | | Each | ===== | ===== | ===== |
| MTCE R600-427 | | VARIOUS LOCATIONS IN REGION 6 | 08/23/12 | 10.00 | 600.00 | 445.00 | 515.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 10.00 | 600.00 | 445.00 | 515.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 10.00 | 600.00 | 445.00 | 515.00 |
| ===== | 613-20200 | Inst Lumin | | Each | ===== | ===== | ===== |
| MTCE R600-427 | | VARIOUS LOCATIONS IN REGION 6 | 08/23/12 | 25.00 | 200.00 | 265.00 | 300.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 25.00 | 200.00 | 265.00 | 300.00 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 41.00 | 500.00 | 227.30 | 230.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 41.00 | 500.00 | 227.30 | 230.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 66.00 | 386.36 | 238.20 | 256.52 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 613-20215 | Inst Lumin Arm | | Each | ===== | ===== | ===== |
| MTCE R600-427 | | VARIOUS LOCATIONS IN REGION 6 | 08/23/12 | 15.00 | 180.00 | 166.50 | 218.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 15.00 | 180.00 | 166.50 | 218.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 15.00 | 180.00 | 166.50 | 218.00 |
| ===== | 613-30005 | Light Std + Lumin (Pedest) | | Each | ===== | ===== | ===== |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 31.00 | 3000.00 | 3772.65 | 3350.43 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 31.00 | 3000.00 | 3772.65 | 3350.43 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 31.00 | 3000.00 | 3772.65 | 3350.43 |
| ===== | 613-30302 | Light Std Alum (30 Ft) (2) | | Each | ===== | ===== | ===== |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 6.00 | 4400.00 | 2508.78 | 2900.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 6.00 | 4400.00 | 2508.78 | 2900.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 6.00 | 4400.00 | 2508.78 | 2900.00 |
| ===== | 613-30350 | Light Std Alum (35 Ft) | | Each | ===== | ===== | ===== |
| NH145A-045 | | SAN MIGUEL COUNTY | 06/21/12 | 6.00 | 2700.00 | 3196.42 | 3571.78 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 6.00 | 2700.00 | 3196.42 | 3571.78 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 6.00 | 2700.00 | 3196.42 | 3571.78 |
| ===== | 613-32300 | Light Std Steel (30 Ft) | | Each | ===== | ===== | ===== |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 4.00 | 4200.00 | 3300.18 | 3200.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 4.00 | 4200.00 | 3300.18 | 3200.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 4.00 | 4200.00 | 3300.18 | 3200.00 |
| ===== | 613-32350 | Light Std Steel (35 Ft) | | Each | ===== | ===== | ===== |
| FSA002A-005 | | SH2:12TH AVE AND EB I-70 | 03/15/12 | 2.00 | 4000.00 | 4214.67 | 4143.00 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 2.00 | 4000.00 | 4214.67 | 4143.00 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 444

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 613-32350 | Light Std Steel (35 Ft) | | Each | ===== | ===== | ===== |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 49.00 | 2739.00 | 4325.64 | 4325.64 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 49.00 | 2739.00 | 4325.64 | 4325.64 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 51.00 | 2788.45 | 4303.81 | 4318.47 |
| ===== | 613-32352 | Light Std Steel (35 Ft) (2) | | Each | ===== | ===== | ===== |
| FSA0853-080 | | US 85 IN GILCREST | 07/26/12 | 1.00 | 3600.00 | 2095.25 | 2111.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 1.00 | 3600.00 | 2095.25 | 2111.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 1.00 | 3600.00 | 2095.25 | 2111.00 |
| ===== | 613-32400 | Light Std Steel (40 Ft) | | Each | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 14.00 | 3500.00 | 2491.42 | 2000.00 |
| FSA0341-075 | | US 34 INTERSECTION WITH MALL | 02/02/12 | 1.00 | 2300.00 | 4855.00 | 5000.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 15.00 | 3420.00 | 2648.99 | 2200.00 |
| IM2706-035 | | I-270 VASQUEZ TO I-76 | 07/12/12 | 8.00 | 4250.00 | 2910.44 | 3456.69 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 8.00 | 4250.00 | 2910.44 | 3456.69 |
| MTCE0702-328 | | SH 70 MM 114.020 TO MM 117.27 | 10/18/12 | 34.00 | 3850.00 | 2966.84 | 4399.05 |
| IM0703-389 | | CLEAR CREEK COUNTY | 10/22/12 | 1.00 | 3305.00 | 4922.61 | 4922.61 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 1.00 | 4251.00 | 4290.28 | 4290.28 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 36.00 | 3846.00 | 2990.60 | 4410.57 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 59.00 | 3792.47 | 2876.66 | 3719.22 |
| ===== | 613-32650 | Light Std Steel (65 Ft) | | Each | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 33.00 | 7500.00 | 7939.11 | 6300.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 33.00 | 7500.00 | 7939.11 | 6300.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 33.00 | 7500.00 | 7939.11 | 6300.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 613-33400 | Light Std Timber (40 Ft) | | Each | ===== | ===== | ===== |
| IM0703-389 | | CLEAR CREEK COUNTY | 10/22/12 | 5.00 | 1500.00 | 2291.56 | 2291.56 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 26.00 | 1981.62 | 1991.88 | 1991.88 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 31.00 | 1903.94 | 2040.22 | 2040.22 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 31.00 | 1903.94 | 2040.22 | 2040.22 |
| ===== | 613-34250 | Light Std Metal (25 Ft) | | Each | ===== | ===== | ===== |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 8.00 | 2000.00 | 2251.72 | 2251.72 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 8.00 | 2000.00 | 2251.72 | 2251.72 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 8.00 | 2000.00 | 2251.72 | 2251.72 |
| ===== | 613-34300 | Light Std Metal (30 Ft) | | Each | ===== | ===== | ===== |
| FSA 0831-112 | | SH83/LEETSDALE DRIVE @ MONACO | 01/12/12 | 1.00 | 3000.00 | 5807.86 | 6360.00 |
| IM 070A-008 | | I-70 WEST CHAIN STATION PHS I | 03/01/12 | 2.00 | 3800.00 | 6636.25 | 6445.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 3.00 | 3533.33 | 6249.67 | 6416.67 |
| FSA1192-018 | | FIRESTONE | 04/12/12 | 2.00 | 4500.00 | 2694.75 | 1714.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 2.00 | 4500.00 | 2694.75 | 1714.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 5.00 | 3920.00 | 5013.17 | 4535.60 |
| ===== | 613-34350 | Light Std Metal (35 Ft) | | Each | ===== | ===== | ===== |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 1.00 | 3000.00 | 3640.29 | 3248.90 |
| NH0243-080 | | US 24 & ELBERT ROAD INTERSECT | 02/16/12 | 4.00 | 2000.00 | 2559.44 | 3200.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 5.00 | 2200.00 | 2720.41 | 3209.78 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 5.00 | 2200.00 | 2720.41 | 3209.78 |
| ===== | 613-34352 | Light Std Metal (35 Ft) (Spec) (2) | | Each | ===== | ===== | ===== |
| IM 070A-008 | | I-70 WEST CHAIN STATION PHS I | 03/01/12 | 28.00 | 5000.00 | 7158.75 | 6685.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 28.00 | 5000.00 | 7158.75 | 6685.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 28.00 | 5000.00 | 7158.75 | 6685.00 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 446

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 613-34353 | Light Std Metal (35 Ft) (2) | | Each | ===== | ===== | ===== |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 4.00 | 3500.00 | 4159.84 | 3756.55 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 4.00 | 3500.00 | 4159.84 | 3756.55 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 4.00 | 3500.00 | 4159.84 | 3756.55 |
| ===== | 613-34400 | Light Std Metal (40 Ft) | | Each | ===== | ===== | ===== |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 15.00 | 2750.00 | 1889.98 | 1800.00 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 15.00 | 2750.00 | 1889.98 | 1800.00 |
| C0703-369 | | I 70 JEFFERSON COUNTY AND CLE | 05/17/12 | 5.00 | 3500.00 | 3267.29 | 3001.92 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 5.00 | 3500.00 | 3267.29 | 3001.92 |
| FSAR400-275 | | PARKNRIDES AT US 34@SH 257, S | 07/26/12 | 1.00 | 3000.00 | 3673.33 | 3770.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 1.00 | 3000.00 | 3673.33 | 3770.00 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 21.00 | 2000.00 | 2914.40 | 2800.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 21.00 | 2000.00 | 2914.40 | 2800.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 42.00 | 2470.24 | 2237.12 | 2489.99 |
| ===== | 613-34500 | Light Std Metal (50 Ft) | | Each | ===== | ===== | ===== |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 2.00 | 3500.00 | 2420.63 | 2300.00 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 2.00 | 3500.00 | 2420.63 | 2300.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 2.00 | 3500.00 | 2420.63 | 2300.00 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 447

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 613-40000 | Conc Foundation Pad | | Each | ===== | ===== | ===== |
| NH0243-080 | | US 24 & ELBERT ROAD INTERSECT | 02/16/12 | 1.00 | 1000.00 | 583.10 | 720.00 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 1.00 | 600.00 | 609.41 | 625.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 2.00 | 800.00 | 596.88 | 672.50 |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 1.00 | 1000.00 | 2797.16 | 2797.16 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 1.00 | 1000.00 | 2797.16 | 2797.16 |
| MTCE0702-328 | | SH 70 MM 114.020 TO MM 117.27 | 10/18/12 | 4.00 | 750.00 | 1041.63 | 1142.25 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 4.00 | 750.00 | 1041.63 | 1142.25 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 7.00 | 800.00 | 842.04 | 1244.45 |
| ===== | 613-40005 | Inst Conc Foundation Pad | | Each | ===== | ===== | ===== |
| MTCE R600-427 | | VARIOUS LOCATIONS IN REGION 6 | 08/23/12 | 2.00 | 550.00 | 675.00 | 500.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 2.00 | 550.00 | 675.00 | 500.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 2.00 | 550.00 | 675.00 | 500.00 |
| ===== | 613-40010 | Light Std Foundation | | Each | ===== | ===== | ===== |
| FSA 0831-112 | | SH83/LEETSDALE DRIVE @ MONACO | 01/12/12 | 1.00 | 1000.00 | 962.57 | 960.00 |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 14.00 | 1100.00 | 975.42 | 1100.00 |
| FSA0341-075 | | US 34 INTERSECTION WITH MALL | 02/02/12 | 1.00 | 1500.00 | 970.00 | 1000.00 |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 5.00 | 750.00 | 1092.52 | 1015.28 |
| NH0243-080 | | US 24 & ELBERT ROAD INTERSECT | 02/16/12 | 4.00 | 800.00 | 1018.30 | 800.00 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 17.00 | 800.00 | 777.46 | 680.00 |
| IM 070A-008 | | I-70 WEST CHAIN STATION PHS I | 03/01/12 | 2.00 | 2250.00 | 1956.25 | 2225.00 |
| FSA002A-005 | | SH2:12TH AVE AND EB I-70 | 03/15/12 | 2.00 | 1100.00 | 881.17 | 623.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 46.00 | 981.52 | 907.82 | 932.44 |
| FSA1192-018 | | FIRESTONE | 04/12/12 | 2.00 | 400.00 | 1032.00 | 593.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 613-40010 | Light Std Foundation | | Each | ===== | ===== | ===== |
| C0703-369 | | I 70 JEFFERSON COUNTY AND CLE | 05/17/12 | 5.00 | 900.00 | 1029.38 | 815.99 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 6.00 | 1000.00 | 1358.46 | 1100.00 |
| NH145A-045 | | SAN MIGUEL COUNTY | 06/21/12 | 6.00 | 1600.00 | 1623.38 | 1600.56 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 19.00 | 1100.00 | 1382.81 | 1129.96 |
| IM2706-035 | | I-270 VASQUEZ TO I-76 | 07/12/12 | 8.00 | 1100.00 | 876.70 | 648.13 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 4.00 | 915.00 | 666.40 | 650.00 |
| BR157A-011 | | US 36 AND SH 157 IN BOULDER C | 07/26/12 | 1.00 | 1000.00 | 795.00 | 760.00 |
| FSA0853-080 | | US 85 IN GILCREST | 07/26/12 | 1.00 | 800.00 | 1259.75 | 1269.00 |
| FSAR400-275 | | PARKNRIDES AT US 34@SH 257, S | 07/26/12 | 4.00 | 1000.00 | 1139.00 | 1060.00 |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 9.00 | 800.00 | 2006.43 | 2006.43 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 49.00 | 717.00 | 1305.60 | 1305.60 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 76.00 | 797.28 | 1081.73 | 1264.29 |
| MTCE0702-328 | | SH 70 MM 114.020 TO MM 117.27 | 10/18/12 | 34.00 | 1000.00 | 886.07 | 421.47 |
| IM0703-389 | | CLEAR CREEK COUNTY | 10/22/12 | 1.00 | 2000.00 | 1161.82 | 1161.82 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 21.00 | 750.00 | 912.54 | 1000.00 |
| STA0504-066 | | US50B IN ROCKY FORD & LA JUNT | 12/06/12 | 1.00 | 484.00 | 730.15 | 715.00 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 1.00 | 1160.85 | 1167.47 | 1167.47 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 58.00 | 920.60 | 893.08 | 661.63 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 199.00 | 904.71 | 985.52 | 999.11 |
| ===== | 613-40012 | Light Std Foundation Spec | | Each | ===== | ===== | ===== |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 31.00 | 500.00 | 666.77 | 609.17 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 31.00 | 500.00 | 666.77 | 609.17 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 31.00 | 500.00 | 666.77 | 609.17 |
| ===== | 613-40020 | Transformer Base Alum | | Each | ===== | ===== | ===== |
| C0703-369 | | I 70 JEFFERSON COUNTY AND CLE | 05/17/12 | 5.00 | 750.00 | 358.59 | 452.75 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 6.00 | 500.00 | 337.02 | 270.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 613-40020 | Transformer Base Alum | | Each | | | |
| NH145A-045 | | SAN MIGUEL COUNTY | 06/21/12 | 6.00 | 550.00 | 305.13 | 185.33 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 17.00 | 591.18 | 327.27 | 293.87 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 17.00 | 591.18 | 327.27 | 293.87 |
| ===== | 613-50010 | Photoel Cell | | Each | | | |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 2.00 | 50.00 | 464.11 | 690.00 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 2.00 | 50.00 | 464.11 | 690.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 2.00 | 50.00 | 464.11 | 690.00 |
| ===== | 613-50100 | Lighting Ctrl Center | | Each | | | |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 4.00 | 5000.00 | 6165.61 | 7700.00 |
| NH0243-080 | | US 24 & ELBERT ROAD INTERSECT | 02/16/12 | 1.00 | 5000.00 | 2622.79 | 4500.00 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 1.00 | 6000.00 | 10532.73 | 11000.00 |
| IM 070A-008 | | I-70 WEST CHAIN STATION PHS I | 03/01/12 | 2.00 | 5400.00 | 8360.00 | 9200.00 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 8.00 | 5225.00 | 6781.23 | 8087.50 |
| IM2706-035 | | I-270 VASQUEZ TO I-76 | 07/12/12 | 1.00 | 6500.00 | 2419.61 | 2160.43 |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 1.00 | 7000.00 | 7614.74 | 7614.74 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 2.00 | 6750.00 | 3285.46 | 4887.59 |
| MTCE0702-328 | | SH 70 MM 114.020 TO MM 117.27 | 10/18/12 | 4.00 | 6400.00 | 7602.66 | 6845.88 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 2.00 | 8104.15 | 8146.78 | 8146.78 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 6.00 | 6968.05 | 7663.12 | 7279.51 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 16.00 | 6069.27 | 6711.36 | 7384.52 |
| ===== | 613-50102 | Inst Lighting Ctrl Center | | Each | | | |
| MTCE R600-427 | | VARIOUS LOCATIONS IN REGION 6 | 08/23/12 | 2.00 | 1200.00 | 1142.50 | 1035.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 2.00 | 1200.00 | 1142.50 | 1035.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 2.00 | 1200.00 | 1142.50 | 1035.00 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 450

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 613-50105 | Lighting Ctrl Center (Pedestal Only) | | Each | ===== | ===== | ===== |
| FSA002A-005 | | SH2:12TH AVE AND EB I-70 | 03/15/12 | 2.00 | 5200.00 | 2884.83 | 1619.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 2.00 | 5200.00 | 2884.83 | 1619.00 |
| AQCR600-392 | | SH 285 FROM FEDERAL TO CLARKS | 04/12/12 | 3.00 | 2500.00 | 2780.50 | 2385.00 |
| ITS4701-123 | | C470 (ALAMEDA-KIPLING) | 05/03/12 | 7.00 | 3500.00 | 5475.00 | 8850.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 10.00 | 3200.00 | 4666.65 | 6910.50 |
| ITSSW01-236 | | I-25 AND C470 IN DENVER | 08/02/12 | 2.00 | 2000.00 | 2529.00 | 1645.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 1.00 | 3775.00 | 3417.00 | 3417.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 3.00 | 2591.67 | 2609.73 | 2235.67 |
| ITSSW01-182 | | C470 (KIPLING TO SANTA FE) | 11/01/12 | 1.00 | 3500.00 | 5363.60 | 2633.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 1.00 | 3500.00 | 5363.60 | 2633.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 16.00 | 3354.69 | 3822.42 | 5105.19 |
| ===== | 613-50150 | Secondary Serv Pedestal | | Each | ===== | ===== | ===== |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 2.00 | 1321.00 | 2713.20 | 2713.20 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 2.00 | 1321.00 | 2713.20 | 2713.20 |
| C0821-095 | | SH82 MP0.068, US6 & LAUREL_GA | 10/04/12 | 1.00 | 2100.00 | 1736.20 | 1500.00 |
| IM0703-389 | | CLEAR CREEK COUNTY | 10/22/12 | 1.00 | 1132.00 | 545.09 | 545.09 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 1.00 | 545.00 | 547.77 | 547.77 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 3.00 | 1259.00 | 1396.27 | 864.29 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 5.00 | 1283.80 | 1688.92 | 1603.85 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|--|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 613-50155 | Inst Secondary Serv Pedestal | | Each | ===== | ===== | ===== |
| MTCE R600-427 | | VARIOUS LOCATIONS IN REGION 6 | 08/23/12 | 2.00 | 1200.00 | 1072.50 | 445.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 2.00 | 1200.00 | 1072.50 | 445.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 2.00 | 1200.00 | 1072.50 | 445.00 |
| ===== | 613-50210 | Temporary Lighting | | LUMP SUM | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 1.00 | 15000.00 | 70494.60 | 102900.00 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 1.00 | 15000.00 | 70494.60 | 102900.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 1.00 | 47328.00 | 47328.00 | 47328.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 1.00 | 47328.00 | 47328.00 | 47328.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 2.00 | 31164.00 | 66633.50 | 75114.00 |
| ===== | 613-60600 | Lighting Repair | | Hour | ===== | ===== | ===== |
| MTCE R600-427 | | VARIOUS LOCATIONS IN REGION 6 | 08/23/12 | 200.00 | 75.00 | 92.50 | 95.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 200.00 | 75.00 | 92.50 | 95.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 200.00 | 75.00 | 92.50 | 95.00 |
| ===== | 613-60700 | Troubleshooting | | Hour | ===== | ===== | ===== |
| MTCE R600-427 | | VARIOUS LOCATIONS IN REGION 6 | 08/23/12 | 500.00 | 80.00 | 92.50 | 95.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 500.00 | 80.00 | 92.50 | 95.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 500.00 | 80.00 | 92.50 | 95.00 |
| ===== | 613-60800 | Locate Utilities | | Hour | ===== | ===== | ===== |
| MTCE R600-427 | | VARIOUS LOCATIONS IN REGION 6 | 08/23/12 | 80.00 | 70.00 | 60.00 | 70.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 80.00 | 70.00 | 60.00 | 70.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 80.00 | 70.00 | 60.00 | 70.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 613-70150 | Lumin HPS (150 W) | | Each | ===== | ===== | ===== |
| NH0243-080 | | US 24 & ELBERT ROAD INTERSECT | 02/16/12 | 4.00 | 1000.00 | 966.16 | 950.00 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 4.00 | 600.00 | 1585.11 | 1550.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 8.00 | 800.00 | 1290.37 | 1250.00 |
| BR157A-011 | | US 36 AND SH 157 IN BOULDER C | 07/26/12 | 4.00 | 1700.00 | 1806.00 | 1700.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 4.00 | 1412.00 | 2958.00 | 2958.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 8.00 | 1556.00 | 2094.00 | 2329.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 16.00 | 1178.00 | 1418.95 | 1789.50 |
| ===== | 613-70250 | Lumin HPS (250 W) | | Each | ===== | ===== | ===== |
| FSA 0831-112 | | SH83/LEETSDALE DRIVE @ MONACO | 01/12/12 | 1.00 | 450.00 | 523.43 | 480.00 |
| FSA0341-075 | | US 34 INTERSECTION WITH MALL | 02/02/12 | 1.00 | 450.00 | 553.00 | 600.00 |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 13.00 | 850.00 | 1211.46 | 1116.81 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 3.00 | 450.00 | 329.39 | 300.00 |
| FSA002A-005 | | SH2:12TH AVE AND EB I-70 | 03/15/12 | 8.00 | 450.00 | 707.00 | 377.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 26.00 | 650.00 | 877.60 | 750.56 |
| STU0211-002 | | SH16, SH21 AND SH105 | 04/12/12 | 12.00 | 460.00 | 341.60 | 300.00 |
| FSA1192-018 | | FIRESTONE | 04/12/12 | 3.00 | 500.00 | 499.25 | 312.00 |
| FSA0343-036 | | FORT MORGAN | 04/19/12 | 8.00 | 400.00 | 294.00 | 307.00 |
| C135A-027 | | SH135 MP 0.24 - 1.24, GUNNISO | 04/26/12 | 4.00 | 300.00 | 506.33 | 504.00 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 12.00 | 675.00 | 448.06 | 400.00 |
| FSAR600-378 | | SH88B ARAPAHOE RD CORRIDOR | 05/31/12 | 6.00 | 400.00 | 466.34 | 440.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 45.00 | 487.11 | 410.50 | 365.51 |
| IM2706-035 | | I-270 VASQUEZ TO I-76 | 07/12/12 | 8.00 | 800.00 | 305.45 | 324.06 |
| SHE R600-402 | | SH121/QUINCY & PARKHILL; SH12 | 07/19/12 | 14.00 | 750.00 | 406.00 | 400.00 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 8.00 | 350.00 | 347.14 | 335.00 |
| FSAR400-275 | | PARKNRIDES AT US 34@SH 257, S | 07/26/12 | 1.00 | 550.00 | 631.33 | 400.00 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 613-70250 | Lumin HPS (250 W) | | Each | ===== | ===== | ===== |
| STA0142-061 | | SH 14 AT SUMMIT VIEW SIGNALS | 09/13/12 | 4.00 | 375.00 | 358.87 | 326.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 41.00 | 288.00 | 1017.51 | 1017.51 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 76.00 | 441.55 | 492.57 | 714.40 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 26.00 | 853.47 | 857.61 | 857.61 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 26.00 | 853.47 | 857.61 | 857.61 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 173.00 | 546.64 | 592.26 | 650.61 |
| ===== | 613-70400 | Lumin HPS (400 W) | | Each | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 113.00 | 400.00 | 867.33 | 870.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 113.00 | 400.00 | 867.33 | 870.00 |
| FSA0142-054 | | SH 257 AND SH 14 INTERSECTION | 05/03/12 | 4.00 | 800.00 | 469.50 | 510.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 4.00 | 800.00 | 469.50 | 510.00 |
| FSA0853-080 | | US 85 IN GILCREST | 07/26/12 | 6.00 | 500.00 | 396.25 | 400.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 10.00 | 566.00 | 1275.00 | 1275.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 16.00 | 541.25 | 654.71 | 946.88 |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 2.00 | 410.00 | 583.00 | 500.00 |
| IM0703-389 | | CLEAR CREEK COUNTY | 10/22/12 | 5.00 | 2000.00 | 891.96 | 891.96 |
| STA0504-066 | | US50B IN ROCKY FORD & LA JUNT | 12/06/12 | 2.00 | 390.00 | 724.15 | 715.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 9.00 | 1288.89 | 701.25 | 765.53 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 142.00 | 483.52 | 844.29 | 861.90 |
| ===== | 613-72150 | Lumin HPS (WT) (150 W) | | Each | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 6.00 | 800.00 | 2977.44 | 3500.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 6.00 | 800.00 | 2977.44 | 3500.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 613-72150 | Lumin HPS (WT) (150 W) | | Each | ===== | ===== | ===== |
| MTCE0702-328 | | SH 70 MM 114.020 TO MM 117.27 | 10/18/12 | 2.00 | 500.00 | 1059.81 | 1792.25 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 2.00 | 500.00 | 1059.81 | 1792.25 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 8.00 | 725.00 | 2573.73 | 3073.06 |
| ===== | 613-75150 | Lumin Metal Halide (150 W) | | Each | ===== | ===== | ===== |
| IM 070A-008 | | I-70 WEST CHAIN STATION PHS I | 03/01/12 | 56.00 | 1200.00 | 991.25 | 840.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 56.00 | 1200.00 | 991.25 | 840.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 56.00 | 1200.00 | 991.25 | 840.00 |
| ===== | 613-75250 | Lumin Metal Halide (250 W) | | Each | ===== | ===== | ===== |
| IM 070A-008 | | I-70 WEST CHAIN STATION PHS I | 03/01/12 | 2.00 | 2000.00 | 1053.75 | 690.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 2.00 | 2000.00 | 1053.75 | 690.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 2.00 | 2000.00 | 1053.75 | 690.00 |
| ===== | 614-00011 | Sign Panel (CL I) | | Sq Foot | ===== | ===== | ===== |
| FSA 0831-112 | | SH83/LEETSDALE DRIVE @ MONACO | 01/12/12 | 146.00 | 18.00 | 30.07 | 35.00 |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 44.00 | 18.00 | 16.47 | 18.00 |
| STA3501-011 | | SH 350, M.P. 63.7 TO M.P. 72. | 01/26/12 | 194.00 | 15.00 | 17.26 | 17.00 |
| FSA0341-075 | | US 34 INTERSECTION WITH MALL | 02/02/12 | 12.00 | 25.00 | 17.66 | 25.00 |
| MTCEC470-038 | | DOUGLAS COUNTY | 02/02/12 | 1,764.00 | 15.00 | 19.16 | 14.00 |
| STM021A-002 | | SH 21 M.P. 137.6 TO M.P. 139. | 02/09/12 | 30.00 | 16.00 | 22.29 | 15.96 |
| STA095A-012 | | SH 95 (SHERIDAN): 68TH AVE TO | 02/09/12 | 46.00 | 18.00 | 19.07 | 19.00 |
| MTCE0252-418 | | I-25 RAMP METERING PROJECT | 02/09/12 | 20.00 | 17.00 | 25.75 | 11.00 |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 97.00 | 18.00 | 18.35 | 17.58 |
| STEC540-013 | | SH 9 BIKE PATH BETWEEN ALMA & | 02/16/12 | 7.00 | 18.00 | 37.29 | 16.25 |
| FSA 0061-082 | | US 6 STERLING VIADUCT | 02/16/12 | 17.00 | 20.00 | 57.50 | 55.00 |
| NH0243-080 | | US 24 & ELBERT ROAD INTERSECT | 02/16/12 | 163.00 | 16.00 | 17.23 | 15.00 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 74.00 | 17.00 | 16.55 | 21.00 |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 20.25 | 19.00 | 18.04 | 17.08 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 614-00011 | Sign Panel (CL I) | | Sq Foot | ===== | ===== | ===== |
| IM0252-409 | | I-25, M.P. 124.1 TO M.P. 138. | 03/08/12 | 65.00 | 17.00 | 17.40 | 17.20 |
| NH0504-063 | | US 50 M.P. 359.00 TO M.P. 366 | 03/08/12 | 44.00 | 25.00 | 16.06 | 16.04 |
| FSA002A-005 | | SH2:12TH AVE AND EB I-70 | 03/15/12 | 131.00 | 35.00 | 26.76 | 25.53 |
| STM 094A-032 | | SH94, M.P. 0.0 TO M.P. 17.2 , | 03/22/12 | 3.00 | 19.00 | 44.87 | 42.78 |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 2.20 | 20.00 | 19.90 | 20.30 |
| FSA1151-027 | | SH 115A M.P.40.4 TO 44.0 | 03/29/12 | 2.00 | 18.00 | 36.72 | 38.58 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 2,881.45 | 16.70 | 19.60 | 16.76 |
| BR1251-007 | | SH 125 NORTH OF WALDEN, JACKS | 04/05/12 | 24.00 | 20.00 | 19.70 | 18.00 |
| NH 1602-105 | | US 160 BETWEEN MONTE VISTA & | 04/12/12 | 67.00 | 15.00 | 16.24 | 15.22 |
| FSA1192-018 | | FIRESTONE | 04/12/12 | 79.00 | 17.00 | 26.75 | 21.00 |
| FSA0343-036 | | FORT MORGAN | 04/19/12 | 257.00 | 20.00 | 22.17 | 22.00 |
| IM 0252-416 | | I-25, DOUGLAS-EL PASO COUNTY | 04/26/12 | 15.00 | 16.50 | 22.28 | 22.00 |
| SHE0853-083 | | US 85 FROM FT LUPTON NORTH TO | 04/26/12 | 15.00 | 15.00 | 18.45 | 20.90 |
| FSA069A-027 | | SH 69 SOUTH OF WESTCLIFFE, CO | 04/26/12 | 25.00 | 18.00 | 17.89 | 20.35 |
| C135A-027 | | SH135 MP 0.24 - 1.24, GUNNISO | 04/26/12 | 28.00 | 38.00 | 26.00 | 33.00 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 500.00 | 19.00 | 16.22 | 18.00 |
| FSA0142-054 | | SH 257 AND SH 14 INTERSECTION | 05/03/12 | 75.00 | 19.00 | 25.50 | 28.00 |
| SHER600-380 | | SH30 VARIOS LOC., SH88: ILIFF | 05/03/12 | 357.00 | 25.00 | 21.24 | 24.00 |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 65.00 | 17.00 | 18.14 | 17.00 |
| C0703-378 | | CR 314, I-70 FRONTAGE RD, IDA | 05/10/12 | 148.60 | 20.00 | 20.37 | 20.00 |
| STA0404-052 | | SH 40 (COLFAX AVE): COLE TO S | 05/17/12 | 19.00 | 20.01 | 25.55 | 21.60 |
| NH0505-046 | | US 50 HASTY AND MCCLAVE | 05/17/12 | 289.00 | 16.40 | 17.80 | 16.81 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 134.00 | 21.50 | 16.16 | 16.00 |
| NH0342-054 | | US 34 EAST OF GREELEY | 05/24/12 | 179.00 | 18.00 | 17.72 | 18.00 |
| FSAR600-378 | | SH88B ARAPAHOE RD CORRIDOR | 05/31/12 | 58.00 | 18.00 | 19.43 | 16.50 |
| NH145A-045 | | SAN MIGUEL COUNTY | 06/21/12 | 135.40 | 19.00 | 17.10 | 16.85 |
| STE0702-322 | | VAIL PASS RECREATION PATH ADJ | 06/28/12 | 48.00 | 15.00 | 19.84 | 20.61 |
| NH 160A-019 | | IN PAGOSA SPRINGS, COLORADO A | 06/28/12 | 68.00 | 25.00 | 31.67 | 32.00 |
| FBR120A-010 | | ON SH 120 IN FREMONT COUNTY O | 06/28/12 | 63.65 | 16.00 | 17.59 | 20.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 2,649.65 | 19.69 | 18.97 | 19.96 |
| IM2706-035 | | I-270 VASQUEZ TO I-76 | 07/12/12 | 60.00 | 20.00 | 15.74 | 16.20 |
| SHE R600-402 | | SH121/QUINCY & PARKHILL; SH12 | 07/19/12 | 258.00 | 27.00 | 62.35 | 12.00 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 632.00 | 18.75 | 17.46 | 16.75 |
| BR157A-011 | | US 36 AND SH 157 IN BOULDER C | 07/26/12 | 6.00 | 60.00 | 19.83 | 19.50 |
| FSA0853-080 | | US 85 IN GILCREST | 07/26/12 | 61.00 | 20.00 | 21.71 | 26.35 |
| FBRR200-181 | | ON SH 266 MP 2.63 & 2.66 AND | 07/31/12 | 24.00 | 20.00 | 22.00 | 22.00 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 262.00 | 20.00 | 18.45 | 20.00 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== 614-00011 | | Sign Panel (CL I) | | Sq Foot | ===== | ===== | ===== |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 48.50 | 23.50 | 17.22 | 17.22 |
| STA0131-059 | | SH13 NORTH OF 14 MILE CREEK | 09/06/12 | 67.00 | 15.00 | 16.43 | 14.00 |
| STA0142-061 | | SH 14 AT SUMMIT VIEW SIGNALS | 09/13/12 | 109.00 | 17.00 | 24.35 | 19.00 |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 66.00 | 19.00 | 18.11 | 18.50 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 163.00 | 13.00 | 16.32 | 16.32 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 1,756.50 | 19.75 | 22.22 | 16.77 |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 81.00 | 19.75 | 19.60 | 15.00 |
| C0821-095 | | SH82 MP0.068, US6 & LAUREL_GA | 10/04/12 | 116.00 | 28.00 | 39.81 | 15.00 |
| FBR050-005 | | SH 350 MP 8.608 AND SH 239 MP | 10/11/12 | 11.00 | 20.00 | 20.85 | 20.29 |
| MTCE052A-037 | | FY 13 SIGNING ON SH 52A | 10/18/12 | 2,294.00 | 14.00 | 16.67 | 14.00 |
| STAR100-182 | | US 385, YUMA COUNTY LINE SOUT | 11/01/12 | 18.00 | 30.00 | 19.51 | 18.25 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 133.00 | 20.00 | 24.10 | 20.00 |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 23.00 | 25.00 | 17.07 | 16.00 |
| STA 0702-324 | | I-70:COPPER-SUMMIT BIKE PATH | 12/06/12 | 57.00 | 25.00 | 21.40 | 27.00 |
| STA0504-066 | | US50B IN ROCKY FORD & LA JUNT | 12/06/12 | 39.00 | 15.90 | 35.33 | 17.60 |
| SHE 0701-215 | | I-70 MP 87 - 110 IN GARFIELD | 12/13/12 | 123.00 | 22.00 | 19.00 | 19.00 |
| SHE 0821-096 | | SH 82 MP 12.5-19.5 GARFIELD & | 12/13/12 | 12.00 | 20.00 | 18.00 | 17.00 |
| SHE1151-024 | | SH115 & US50 IN FREMONT COUNT | 12/20/12 | 288.00 | 17.00 | 16.36 | 15.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 3,195.00 | 15.91 | 18.59 | 14.94 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 10,482.60 | 17.73 | 19.62 | 17.02 |
| ===== 614-00012 | | Sign Panel (CL II) | | Sq Foot | ===== | ===== | ===== |
| FSA 0831-112 | | SH83/LEETSDALE DRIVE @ MONACO | 01/12/12 | 24.00 | 22.00 | 45.27 | 35.00 |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 403.00 | 20.00 | 24.50 | 23.00 |
| STA R600-401 | | US 36 OVERLAY | 01/26/12 | 120.00 | 18.00 | 23.10 | 23.80 |
| STA3501-011 | | SH 350, M.P. 63.7 TO M.P. 72. | 01/26/12 | 455.00 | 15.00 | 20.66 | 19.00 |
| IM 0702-321 | | I-70 MP 117 TO MP 126.5 IN GA | 02/02/12 | 20.00 | 20.00 | 22.20 | 21.54 |
| FSA0341-075 | | US 34 INTERSECTION WITH MALL | 02/02/12 | 156.50 | 30.00 | 23.00 | 28.00 |
| MTCEC470-038 | | DOUGLAS COUNTY | 02/02/12 | 2,774.00 | 18.00 | 21.21 | 18.00 |
| NH 1601-064 | | MONTEZUMA COUNTY | 02/09/12 | 36.00 | 18.00 | 16.95 | 15.00 |
| STM021A-002 | | SH 21 M.P. 137.6 TO M.P. 139. | 02/09/12 | 144.00 | 20.00 | 25.60 | 18.09 |
| STA095A-012 | | SH 95 (SHERIDAN): 68TH AVE TO | 02/09/12 | 42.00 | 20.00 | 25.02 | 25.50 |
| NH0243-080 | | US 24 & ELBERT ROAD INTERSECT | 02/16/12 | 126.00 | 20.00 | 19.44 | 17.00 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 42.00 | 21.00 | 23.32 | 28.00 |
| IM 070A-008 | | I-70 WEST CHAIN STATION PHS I | 03/01/12 | 108.00 | 16.00 | 31.00 | 34.00 |
| IM0252-409 | | I-25, M.P. 124.1 TO M.P. 138. | 03/08/12 | 1,023.00 | 17.00 | 18.97 | 18.92 |
| NH0504-063 | | US 50 M.P. 359.00 TO M.P. 366 | 03/08/12 | 1,726.00 | 20.00 | 17.36 | 17.65 |
| STM 094A-032 | | SH94, M.P. 0.0 TO M.P. 17.2 , | 03/22/12 | 1,281.00 | 21.00 | 18.85 | 16.58 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 614-00012 | Sign Panel (CL II) | | Sq Foot | ===== | ===== | ===== |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 115.00 | 22.00 | 23.99 | 24.81 |
| FSA1151-027 | | SH 115A M.P.40.4 TO 44.0 | 03/29/12 | 49.00 | 20.00 | 17.06 | 16.53 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 8,644.50 | 19.02 | 20.68 | 18.77 |
| NH 1602-105 | | US 160 BETWEEN MONTE VISTA & | 04/12/12 | 84.00 | 19.00 | 18.25 | 17.25 |
| STU0211-002 | | SH16, SH21 AND SH105 | 04/12/12 | 359.00 | 18.00 | 26.75 | 18.60 |
| FSA1192-018 | | FIRESTONE | 04/12/12 | 84.00 | 21.00 | 31.25 | 22.00 |
| FSA0343-036 | | FORT MORGAN | 04/19/12 | 69.00 | 21.00 | 26.33 | 26.00 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 612.00 | 20.00 | 20.90 | 21.00 |
| STA009A-033 | | SH 9 SOUTH OF HARTSEL | 05/03/12 | 18.00 | 20.00 | 27.09 | 25.00 |
| FSA0142-054 | | SH 257 AND SH 14 INTERSECTION | 05/03/12 | 50.00 | 20.00 | 32.75 | 34.50 |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 166.00 | 23.00 | 24.44 | 23.00 |
| STA0404-052 | | SH 40 (COLFAX AVE): COLE TO S | 05/17/12 | 32.00 | 25.00 | 31.55 | 28.10 |
| C0703-369 | | I 70 JEFFERSON COUNTY AND CLE | 05/17/12 | 254.00 | 25.00 | 22.56 | 21.29 |
| NH0505-046 | | US 50 HASTY AND MCCLAVE | 05/17/12 | 445.00 | 19.40 | 23.65 | 17.87 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 158.00 | 22.00 | 18.61 | 18.00 |
| NH0342-054 | | US 34 EAST OF GREELEY | 05/24/12 | 208.00 | 26.00 | 22.46 | 21.00 |
| FSAR600-378 | | SH88B ARAPAHOE RD CORRIDOR | 05/31/12 | 102.00 | 22.00 | 23.90 | 23.50 |
| NH145A-045 | | SAN MIGUEL COUNTY | 06/21/12 | 151.00 | 22.00 | 20.24 | 20.22 |
| FBR120A-010 | | ON SH 120 IN FREMONT COUNTY O | 06/28/12 | 21.00 | 18.00 | 21.50 | 16.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 2,813.00 | 21.08 | 22.86 | 20.57 |
| IM2706-035 | | I-270 VASQUEZ TO I-76 | 07/12/12 | 375.00 | 25.00 | 22.98 | 23.76 |
| SHE2854-128 | | US 285, E. OF CONIFER, JEFFER | 07/19/12 | 216.00 | 20.00 | 22.12 | 27.00 |
| SHE R600-402 | | SH121/QUINCY & PARKHILL; SH12 | 07/19/12 | 36.00 | 27.00 | 80.67 | 21.00 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 907.00 | 22.00 | 22.74 | 23.50 |
| FSA0853-080 | | US 85 IN GILCREST | 07/26/12 | 188.75 | 22.50 | 23.66 | 23.65 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 290.00 | 20.00 | 22.53 | 22.00 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 277.75 | 27.08 | 21.52 | 21.52 |
| STA0131-059 | | SH13 NORTH OF 14 MILE CREEK | 09/06/12 | 66.00 | 17.00 | 19.86 | 16.00 |
| STA0142-061 | | SH 14 AT SUMMIT VIEW SIGNALS | 09/13/12 | 132.00 | 30.00 | 30.79 | 26.00 |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 460.00 | 21.00 | 21.83 | 18.50 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 818.00 | 18.00 | 21.42 | 21.42 |
| SHE0703-387 | | US 6/LOVELAND PASS TO HERMAN' | 09/27/12 | 67.80 | 27.50 | 30.00 | 30.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 3,834.30 | 21.78 | 23.12 | 22.50 |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 91.00 | 19.50 | 21.20 | 16.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 614-00012 | Sign Panel (CL II) | | Sq Foot | ===== | ===== | ===== |
| FBCR050-005 | | SH 350 MP 8.608 AND SH 239 MP | 10/11/12 | 9.00 | 20.00 | 25.36 | 24.80 |
| MTCE052A-037 | | FY 13 SIGNING ON SH 52A | 10/18/12 | 7,523.00 | 16.50 | 18.00 | 18.00 |
| STAR100-182 | | US 385, YUMA COUNTY LINE SOUT | 11/01/12 | 36.00 | 35.00 | 22.81 | 24.00 |
| MTCE R600-429 | | VARIOUS LOCATIONS IN REGION 6 | 11/01/12 | 164.00 | 24.00 | 24.60 | 19.58 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 98.00 | 22.00 | 82.13 | 25.00 |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 97.00 | 25.00 | 22.18 | 21.00 |
| STA 0702-324 | | I-70:COPPER-SUMMIT BIKE PATH | 12/06/12 | 32.00 | 30.00 | 24.60 | 27.00 |
| STA0504-066 | | US50B IN ROCKY FORD & LA JUNT | 12/06/12 | 122.00 | 18.90 | 43.21 | 18.70 |
| SHE 0821-096 | | SH 82 MP 12.5-19.5 GARFIELD & | 12/13/12 | 123.00 | 22.00 | 23.50 | 22.00 |
| SHE1151-024 | | SH115 & US50 IN FREMONT COUNT | 12/20/12 | 309.00 | 21.00 | 18.06 | 17.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 8,604.00 | 17.24 | 19.61 | 18.22 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 23,895.80 | 19.06 | 21.05 | 19.36 |
| ===== | 614-00013 | Sign Panel (CL III) | | Sq Foot | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 3,295.00 | 22.00 | 25.95 | 27.00 |
| MTCEC470-038 | | DOUGLAS COUNTY | 02/02/12 | 935.00 | 22.00 | 30.25 | 25.00 |
| STAR600-410 | | VARIOUS LOCATIONS IN REGION 6 | 03/01/12 | 2,042.00 | 30.00 | 25.24 | 21.00 |
| IM0252-409 | | I-25, M.P. 124.1 TO M.P. 138. | 03/08/12 | 2,240.00 | 20.00 | 27.13 | 26.38 |
| FSA1151-027 | | SH 115A M.P.40.4 TO 44.0 | 03/29/12 | 64.00 | 25.00 | 24.14 | 24.25 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 8,576.00 | 23.40 | 26.88 | 25.17 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 99.00 | 26.00 | 25.61 | 26.00 |
| C0703-369 | | I 70 JEFFERSON COUNTY AND CLE | 05/17/12 | 120.00 | 25.00 | 28.06 | 28.08 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 114.00 | 35.00 | 35.78 | 32.00 |
| NH0342-054 | | US 34 EAST OF GREELEY | 05/24/12 | 58.00 | 20.00 | 25.65 | 25.00 |
| NH145A-045 | | SAN MIGUEL COUNTY | 06/21/12 | 114.00 | 27.00 | 31.41 | 31.45 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 505.00 | 27.33 | 29.90 | 28.96 |
| IM2706-035 | | I-270 VASQUEZ TO I-76 | 07/12/12 | 2,576.00 | 30.00 | 29.18 | 30.25 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 108.00 | 27.00 | 25.05 | 25.60 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 96.00 | 20.00 | 27.62 | 30.00 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 425.00 | 30.00 | 26.90 | 26.90 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 1,035.00 | 22.00 | 38.25 | 38.25 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 4,240.00 | 27.74 | 29.49 | 31.76 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 614-00013 | Sign Panel (CL III) | | Sq Foot | ===== | | |
| MTCE R600-429 | | VARIOUS LOCATIONS IN REGION 6 | 11/01/12 | 6,699.00 | 26.00 | 27.01 | 21.15 |
| MPR200-188 | | INSTALL OVERHEAD SIGNING -R2 | 11/29/12 | 5,034.00 | 25.00 | 20.10 | 22.20 |
| STA0504-066 | | US50B IN ROCKY FORD & LA JUNT | 12/06/12 | 39.00 | 20.00 | 29.22 | 26.40 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 11,772.00 | 25.55 | 24.06 | 21.62 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 25,093.00 | 25.22 | 26.09 | 24.68 |
| ===== | 614-00025 | Inst Sign Panel (CL I) | | Sq Foot | ===== | | |
| MTCER300-185 | | US50A, US50D, US550, SH 90B S | 01/26/12 | 10,000.00 | 4.50 | 8.92 | 4.00 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 10,000.00 | 4.50 | 8.92 | 4.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 10,000.00 | 4.50 | 8.92 | 4.00 |
| ===== | 614-00026 | Inst Sign Panel (CL I) | | Each | ===== | | |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 4.00 | 100.00 | 156.53 | 53.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 4.00 | 100.00 | 156.53 | 53.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 4.00 | 100.00 | 156.53 | 53.00 |
| ===== | 614-00027 | Inst Sign Panel (CL II) | | Sq Foot | ===== | | |
| MTCER300-185 | | US50A, US50D, US550, SH 90B S | 01/26/12 | 2,100.00 | 5.00 | 7.42 | 4.50 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 2,100.00 | 5.00 | 7.42 | 4.50 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 2,100.00 | 5.00 | 7.42 | 4.50 |
| ===== | 614-00028 | Inst Sign Panel (CL III) | | Sq Foot | ===== | | |
| MTCER300-185 | | US50A, US50D, US550, SH 90B S | 01/26/12 | 350.00 | 10.00 | 10.33 | 10.00 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 350.00 | 10.00 | 10.33 | 10.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 350.00 | 10.00 | 10.33 | 10.00 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 614-00029 | Inst Sign Panel (CL II) | | Each | ===== | ===== | ===== |
| FSAR600-378 | | SH88B ARAPAHOE RD CORRIDOR | 05/31/12 | 16.00 | 100.00 | 60.35 | 7.50 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 16.00 | 100.00 | 60.35 | 7.50 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 16.00 | 100.00 | 60.35 | 7.50 |
| ===== | 614-00035 | Sign Panel (Spec) | | Sq Foot | ===== | ===== | ===== |
| MTCE0252-418 | | I-25 RAMP METERING PROJECT | 02/09/12 | 20.00 | 90.00 | 30.25 | 11.00 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 20.00 | 90.00 | 30.25 | 11.00 |
| BR1251-007 | | SH 125 NORTH OF WALDEN, JACKS | 04/05/12 | 328.00 | 30.00 | 22.17 | 27.00 |
| NH 1602-105 | | US 160 BETWEEN MONTE VISTA & | 04/12/12 | 18.00 | 165.00 | 22.37 | 21.31 |
| C135A-027 | | SH135 MP 0.24 - 1.24, GUNNISO | 04/26/12 | 18.00 | 38.00 | 26.33 | 33.00 |
| FSAR600-378 | | SH88B ARAPAHOE RD CORRIDOR | 05/31/12 | 15.00 | 75.00 | 22.98 | 16.50 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 379.00 | 38.57 | 22.37 | 26.60 |
| SHE R600-402 | | SH121/QUINCY & PARKHILL; SH12 | 07/19/12 | 40.00 | 51.00 | 74.33 | 26.00 |
| FSAR400-275 | | PARKNRIDES AT US 34@SH 257, S | 07/26/12 | 13.00 | 50.00 | 44.92 | 66.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 53.00 | 50.75 | 67.12 | 35.81 |
| SHE 0821-096 | | SH 82 MP 12.5-19.5 GARFIELD & | 12/13/12 | 130.00 | 27.00 | 53.50 | 50.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 130.00 | 27.00 | 53.50 | 50.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 582.00 | 38.86 | 30.26 | 32.13 |
| ===== | 614-00037 | Sign Panel (Spec) | | Each | ===== | ===== | ===== |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 1.00 | 57000.00 | 1580.69 | 1580.69 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 1.00 | 57000.00 | 1580.69 | 1580.69 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 1.00 | 57000.00 | 1580.69 | 1580.69 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 614-00041 | Sign Post (Spec) | | Each | ===== | ===== | ===== |
| STA R600-401 | | US 36 OVERLAY | 01/26/12 | 5.00 | 350.00 | 413.94 | 378.69 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 5.00 | 350.00 | 413.94 | 378.69 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 5.00 | 350.00 | 413.94 | 378.69 |
| ===== | 614-00200 | Steel Sign Post (U-2) | | Lin Foot | ===== | ===== | ===== |
| NH0505-046 | | US 50 HASTY AND MCCLAVE | 05/17/12 | 55.00 | 5.00 | 17.05 | 21.21 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 55.00 | 5.00 | 17.05 | 21.21 |
| BR157A-011 | | US 36 AND SH 157 IN BOULDER C | 07/26/12 | 17.00 | 80.00 | 13.00 | 14.00 |
| C007A-016 | | SH 7 BUSINESS ROUTE IN ALLENS | 08/30/12 | 18.00 | 15.00 | 14.50 | 6.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 35.00 | 46.57 | 13.88 | 9.89 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 90.00 | 21.17 | 15.91 | 16.81 |
| ===== | 614-00216 | Steel Sign Post (2x2 In T) | | Lin Foot | ===== | ===== | ===== |
| FSA 0831-112 | | SH83/LEETSDALE DRIVE @ MONACO | 01/12/12 | 80.00 | 13.00 | 31.20 | 15.60 |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 12.00 | 20.00 | 9.78 | 5.00 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 12.00 | 12.00 | 23.08 | 10.50 |
| FSA002A-005 | | SH2:12TH AVE AND EB I-70 | 03/15/12 | 12.00 | 35.00 | 26.47 | 6.83 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 116.00 | 15.90 | 27.92 | 13.07 |
| SHER600-380 | | SH30 VARIOS LOC., SH88: ILIFF | 05/03/12 | 492.00 | 20.00 | 14.98 | 14.00 |
| STEO702-322 | | VAIL PASS RECREATION PATH ADJ | 06/28/12 | 200.00 | 13.00 | 8.85 | 9.16 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 692.00 | 17.98 | 14.17 | 12.60 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 188.00 | 10.00 | 14.28 | 14.28 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 188.00 | 10.00 | 14.28 | 14.28 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 996.00 | 16.23 | 16.21 | 12.97 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 614-00612 | Steel Sign Post (W 6x12) | | Lin Foot | ===== | | |
| STAR600-410 | | VARIOUS LOCATIONS IN REGION 6 | 03/01/12 | 12.00 | 50.00 | 56.43 | 85.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 12.00 | 50.00 | 56.43 | 85.00 |
| C0703-369 | | I 70 JEFFERSON COUNTY AND CLE | 05/17/12 | 20.00 | 50.00 | 43.51 | 50.00 |
| NH145A-045 | | SAN MIGUEL COUNTY | 06/21/12 | 56.00 | 55.00 | 72.95 | 73.01 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 76.00 | 53.68 | 69.27 | 66.95 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 88.00 | 53.18 | 67.24 | 69.42 |
| ===== | 614-00615 | Steel Sign Post (W 6x15) | | Lin Foot | ===== | | |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 31.00 | 40.00 | 43.84 | 41.00 |
| IM0252-409 | | I-25, M.P. 124.1 TO M.P. 138. | 03/08/12 | 105.00 | 45.00 | 41.71 | 40.14 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 136.00 | 43.86 | 42.42 | 40.34 |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 23.00 | 40.00 | 45.19 | 45.19 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 23.00 | 40.00 | 45.19 | 45.19 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 159.00 | 43.30 | 42.55 | 41.04 |
| ===== | 614-00818 | Steel Sign Post (W 8x18) | | Lin Foot | ===== | | |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 91.00 | 50.00 | 50.72 | 49.00 |
| IM0252-409 | | I-25, M.P. 124.1 TO M.P. 138. | 03/08/12 | 35.00 | 59.00 | 50.54 | 51.61 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 126.00 | 52.50 | 50.69 | 49.73 |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 66.00 | 50.00 | 51.64 | 51.64 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 66.00 | 50.00 | 51.64 | 51.64 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 614-00818 | Steel Sign Post (W 8x18) | | Lin Foot | ===== | | |
| MTCE R600-429 | | VARIOUS LOCATIONS IN REGION 6 | 11/01/12 | 36.00 | 55.00 | 48.46 | 37.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 36.00 | 55.00 | 48.46 | 37.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 228.00 | 52.17 | 50.35 | 48.27 |
| ===== | 614-00821 | Steel Sign Post (W 8x21) | | Lin Foot | ===== | | |
| MPR200-188 | | INSTALL OVERHEAD SIGNING -R2 | 11/29/12 | 72.00 | 47.50 | 52.15 | 42.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 72.00 | 47.50 | 52.15 | 42.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 72.00 | 47.50 | 52.15 | 42.00 |
| ===== | 614-01022 | Steel Sign Post (W 10x22) | | Lin Foot | ===== | | |
| STAR600-410 | | VARIOUS LOCATIONS IN REGION 6 | 03/01/12 | 109.00 | 65.00 | 68.17 | 60.00 |
| IM0252-409 | | I-25, M.P. 124.1 TO M.P. 138. | 03/08/12 | 189.00 | 55.00 | 55.02 | 55.05 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 298.00 | 58.66 | 61.46 | 56.86 |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 46.00 | 60.00 | 58.09 | 58.09 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 46.00 | 60.00 | 58.09 | 58.09 |
| MTCE R600-429 | | VARIOUS LOCATIONS IN REGION 6 | 11/01/12 | 110.00 | 62.00 | 58.12 | 45.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 110.00 | 62.00 | 58.12 | 45.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 454.00 | 59.60 | 60.45 | 54.11 |
| ===== | 614-01026 | Steel Sign Post (W 10x26) | | Lin Foot | ===== | | |
| STAR600-410 | | VARIOUS LOCATIONS IN REGION 6 | 03/01/12 | 41.00 | 75.00 | 74.50 | 67.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 41.00 | 75.00 | 74.50 | 67.00 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 614-01026 | Steel Sign Post (W 10x26) | | Lin Foot | ===== | | |
| IM2706-035 | | I-270 VASQUEZ TO I-76 | 07/12/12 | 46.00 | 90.00 | 80.22 | 83.18 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 46.00 | 90.00 | 80.22 | 83.18 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 87.00 | 82.93 | 77.53 | 75.55 |
| ===== | 614-01226 | Steel Sign Post (W 12x26) | | Lin Foot | ===== | | |
| IM0252-409 | | I-25, M.P. 124.1 TO M.P. 138. | 03/08/12 | 115.00 | 57.00 | 62.31 | 61.94 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 115.00 | 57.00 | 62.31 | 61.94 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 115.00 | 57.00 | 62.31 | 61.94 |
| ===== | 614-01502 | Steel Sign Supp (2-In Rd) (Po&Sock) | | Lin Foot | ===== | | |
| FSA069A-027 | | SH 69 SOUTH OF WESTCLIFFE, CO | 04/26/12 | 40.00 | 20.00 | 32.08 | 16.96 |
| NH0505-046 | | US 50 HASTY AND MCCLAVE | 05/17/12 | 254.00 | 19.00 | 19.54 | 20.16 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 294.00 | 19.14 | 22.54 | 19.72 |
| FBRR200-181 | | ON SH 266 MP 2.63 & 2.66 AND | 07/31/12 | 88.00 | 16.00 | 17.00 | 17.00 |
| STA0131-059 | | SH13 NORTH OF 14 MILE CREEK | 09/06/12 | 41.00 | 21.00 | 19.43 | 20.00 |
| STA0142-061 | | SH 14 AT SUMMIT VIEW SIGNALS | 09/13/12 | 121.00 | 15.00 | 30.27 | 21.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 250.00 | 16.34 | 25.90 | 19.43 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 544.00 | 17.85 | 23.96 | 19.59 |
| ===== | 614-01503 | Steel Sign Supp (2-In Rd) (Po&Sock) | | Each | ===== | | |
| STA3501-011 | | SH 350, M.P. 63.7 TO M.P. 72. | 01/26/12 | 24.00 | 100.00 | 142.28 | 195.00 |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 9.00 | 100.00 | 161.81 | 155.14 |
| FSA 0061-082 | | US 6 STERLING VIADUCT | 02/16/12 | 2.00 | 150.00 | 562.50 | 550.00 |
| NH0243-080 | | US 24 & ELBERT ROAD INTERSECT | 02/16/12 | 33.00 | 100.00 | 198.71 | 185.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 614-01503 | Steel Sign Supp (2-In Rd) (Po&Sock) | | Each | ===== | ===== | ===== |
| IM0252-409 | | I-25, M.P. 124.1 TO M.P. 138. | 03/08/12 | 13.00 | 17.00 | 182.84 | 183.51 |
| NH0504-063 | | US 50 M.P. 359.00 TO M.P. 366 | 03/08/12 | 20.00 | 110.00 | 146.29 | 171.11 |
| STM 094A-032 | | SH94, M.P. 0.0 TO M.P. 17.2 , | 03/22/12 | 1.00 | 83.00 | 279.22 | 267.36 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 102.00 | 92.20 | 179.75 | 189.77 |
| FSA0343-036 | | FORT MORGAN | 04/19/12 | 5.00 | 130.00 | 244.33 | 158.00 |
| C135A-027 | | SH135 MP 0.24 - 1.24, GUNNISO | 04/26/12 | 2.00 | 150.00 | 350.33 | 336.00 |
| STE0702-322 | | VAIL PASS RECREATION PATH ADJ | 06/28/12 | 20.00 | 100.00 | 71.33 | 74.50 |
| FBR120A-010 | | ON SH 120 IN FREMONT COUNTY O | 06/28/12 | 5.00 | 160.00 | 158.74 | 144.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 32.00 | 117.19 | 134.51 | 114.75 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 21.00 | 150.00 | 129.48 | 160.00 |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 7.00 | 150.00 | 236.68 | 236.68 |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 5.00 | 92.00 | 249.96 | 350.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 33.00 | 141.21 | 158.19 | 205.05 |
| FBRC050-005 | | SH 350 MP 8.608 AND SH 239 MP | 10/11/12 | 5.00 | 125.00 | 241.24 | 208.53 |
| SHE1151-024 | | SH115 & US50 IN FREMONT COUNT | 12/20/12 | 14.00 | 120.00 | 197.78 | 190.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 19.00 | 121.32 | 206.14 | 194.88 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 186.00 | 108.17 | 174.95 | 180.10 |
| ===== | 614-01512 | Steel Sign Supp (2-In Rd) (Post) | | Lin Foot | ===== | ===== | ===== |
| MTCER300-185 | | US50A, US50D, US550, SH 90B S | 01/26/12 | 1,200.00 | 7.00 | 7.08 | 5.00 |
| FSA0341-075 | | US 34 INTERSECTION WITH MALL | 02/02/12 | 44.00 | 8.00 | 10.62 | 20.00 |
| MTCEC470-038 | | DOUGLAS COUNTY | 02/02/12 | 489.00 | 8.00 | 7.00 | 6.00 |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 32.00 | 7.00 | 11.06 | 6.40 |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 13.00 | 8.00 | 7.97 | 7.33 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 1,778.00 | 7.31 | 7.26 | 5.69 |
| NH 1602-105 | | US 160 BETWEEN MONTE VISTA & | 04/12/12 | 148.00 | 15.00 | 10.31 | 9.13 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== 614-01512 | | Steel Sign Supp (2-In Rd) (Post) | | Lin Foot | ===== | ===== | ===== |
| IM 0252-416 | | I-25, DOUGLAS-EL PASO COUNTY | 04/26/12 | 31.50 | 12.00 | 14.25 | 20.00 |
| SHE0853-083 | | US 85 FROM FT LUPTON NORTH TO | 04/26/12 | 14.00 | 30.00 | 32.95 | 57.90 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 245.00 | 9.00 | 13.78 | 20.00 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 158.00 | 11.00 | 77.01 | 9.00 |
| NH0342-054 | | US 34 EAST OF GREELEY | 05/24/12 | 146.00 | 9.00 | 16.17 | 19.00 |
| NH145A-045 | | SAN MIGUEL COUNTY | 06/21/12 | 121.00 | 14.00 | 12.42 | 12.36 |
| NH 160A-019 | | IN PAGOSA SPRINGS, COLORADO A | 06/28/12 | 11.00 | 20.00 | 22.67 | 25.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 874.50 | 11.65 | 26.63 | 15.62 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 414.00 | 8.00 | 7.74 | 6.00 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 414.00 | 8.00 | 7.74 | 6.00 |
| MTCE052A-037 | | FY 13 SIGNING ON SH 52A | 10/18/12 | 2,636.00 | 5.00 | 6.67 | 6.00 |
| STAR100-182 | | US 385, YUMA COUNTY LINE SOUT | 11/01/12 | 33.00 | 15.00 | 22.09 | 26.00 |
| STA 0702-324 | | I-70:COPPER-SUMMIT BIKE PATH | 12/06/12 | 240.00 | 10.00 | 8.40 | 8.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 2,909.00 | 5.53 | 7.06 | 6.39 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 5,975.50 | 7.12 | 10.97 | 7.56 |
| ===== 614-01522 | | Steel Sign Supp (2-In Rd) (Sock) | | Each | ===== | ===== | ===== |
| MTCER300-185 | | US50A, US50D, US550, SH 90B S | 01/26/12 | 200.00 | 80.00 | 71.67 | 55.00 |
| FSA0341-075 | | US 34 INTERSECTION WITH MALL | 02/02/12 | 4.00 | 45.00 | 55.07 | 50.00 |
| MTCEC470-038 | | DOUGLAS COUNTY | 02/02/12 | 22.00 | 47.00 | 136.42 | 75.00 |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 13.00 | 46.00 | 88.03 | 69.39 |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 11.00 | 50.00 | 114.97 | 124.04 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 250.00 | 73.45 | 89.66 | 60.47 |
| NH 1602-105 | | US 160 BETWEEN MONTE VISTA & | 04/12/12 | 26.00 | 23.00 | 53.58 | 50.74 |
| IM 0252-416 | | I-25, DOUGLAS-EL PASO COUNTY | 04/26/12 | 3.00 | 100.00 | 112.50 | 60.00 |
| SHE0853-083 | | US 85 FROM FT LUPTON NORTH TO | 04/26/12 | 55.00 | 60.00 | 94.00 | 116.00 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 25.00 | 48.00 | 54.79 | 50.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== 614-01522 | | Steel Sign Supp (2-In Rd)(Sock) | | Each | | | |
| NH1601-065 | | US 160 FROM MANCOS HILL WEST | 05/17/12 | 27.00 | 78.00 | 82.32 | 84.00 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 16.00 | 80.00 | 139.95 | 80.00 |
| NH0342-054 | | US 34 EAST OF GREELEY | 05/24/12 | 13.00 | 48.00 | 46.06 | 48.00 |
| NH145A-045 | | SAN MIGUEL COUNTY | 06/21/12 | 14.00 | 120.00 | 80.97 | 80.87 |
| NH 160A-019 | | IN PAGOSA SPRINGS, COLORADO A | 06/28/12 | 1.00 | 100.00 | 186.67 | 190.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 180.00 | 62.16 | 78.33 | 81.24 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 40.00 | 55.00 | 120.53 | 75.00 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 40.00 | 55.00 | 120.53 | 75.00 |
| MTCE052A-037 | | FY 13 SIGNING ON SH 52A | 10/18/12 | 297.00 | 60.00 | 113.33 | 75.00 |
| STAR100-182 | | US 385, YUMA COUNTY LINE SOUT | 11/01/12 | 3.00 | 100.00 | 171.56 | 180.00 |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 9.00 | 100.00 | 71.59 | 31.00 |
| STA 0702-324 | | I-70:COPPER-SUMMIT BIKE PATH | 12/06/12 | 29.00 | 110.00 | 94.70 | 135.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 338.00 | 65.71 | 109.30 | 79.91 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 808.00 | 66.78 | 95.76 | 73.92 |
| ===== 614-01572 | | Steel Sign Supp (2-1/2 Rd NP40) (Po&Silp) | | Lin Foot | | | |
| NH0505-046 | | US 50 HASTY AND MCCLAVE | 05/17/12 | 455.00 | 38.00 | 35.05 | 35.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 455.00 | 38.00 | 35.05 | 35.00 |
| STA0131-059 | | SH13 NORTH OF 14 MILE CREEK | 09/06/12 | 124.00 | 30.00 | 33.83 | 25.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 124.00 | 30.00 | 33.83 | 25.00 |
| SHE 0701-215 | | I-70 MP 87 - 110 IN GARFIELD | 12/13/12 | 140.00 | 30.00 | 39.00 | 39.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 140.00 | 30.00 | 39.00 | 39.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 719.00 | 35.06 | 34.87 | 34.05 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== 614-01573 | | Steel Sign Supp (2-1/2 Rd NP40) (Po&Slip) | | Each | | | |
| STA3501-011 | | SH 350, M.P. 63.7 TO M.P. 72. | 01/26/12 | 31.00 | 200.00 | 381.28 | 445.00 |
| NH0243-080 | | US 24 & ELBERT ROAD INTERSECT | 02/16/12 | 14.00 | 400.00 | 416.68 | 385.00 |
| IM0252-409 | | I-25, M.P. 124.1 TO M.P. 138. | 03/08/12 | 45.00 | 150.00 | 316.15 | 323.44 |
| NH0504-063 | | US 50 M.P. 359.00 TO M.P. 366 | 03/08/12 | 138.00 | 350.00 | 298.59 | 301.58 |
| STM 094A-032 | | SH94, M.P. 0.0 TO M.P. 17.2 , | 03/22/12 | 92.00 | 291.00 | 361.59 | 342.22 |
| FSA1151-027 | | SH 115A M.P.40.4 TO 44.0 | 03/29/12 | 1.00 | 350.00 | 481.20 | 551.15 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 321.00 | 292.75 | 339.99 | 334.56 |
| STU0211-002 | | SH16, SH21 AND SH105 | 04/12/12 | 7.00 | 300.00 | 439.50 | 440.00 |
| FSA1192-018 | | FIRESTONE | 04/12/12 | 9.00 | 400.00 | 481.50 | 301.00 |
| FSA0343-036 | | FORT MORGAN | 04/19/12 | 5.00 | 350.00 | 405.67 | 392.00 |
| FBR120A-010 | | ON SH 120 IN FREMONT COUNTY | 06/28/12 | 6.00 | 350.00 | 386.53 | 384.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 27.00 | 353.70 | 429.97 | 372.33 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 47.00 | 326.00 | 317.51 | 330.00 |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 27.00 | 400.00 | 387.30 | 387.30 |
| FBR066A-002 | | SH 66 AT SAINT VRRAIN RIVER | 09/20/12 | 38.00 | 320.00 | 446.88 | 350.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 112.00 | 341.80 | 379.95 | 350.60 |
| FBR050-005 | | SH 350 MP 8.608 AND SH 239 MP | 10/11/12 | 1.00 | 350.00 | 454.99 | 439.43 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 4.00 | 375.00 | 420.15 | 450.00 |
| STA0504-066 | | US50B IN ROCKY FORD & LA JUNT | 12/06/12 | 4.00 | 400.00 | 500.02 | 440.00 |
| SHE1151-024 | | SH115 & US50 IN FREMONT COUNT | 12/20/12 | 38.00 | 350.00 | 334.67 | 312.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 47.00 | 356.38 | 347.98 | 337.35 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 507.00 | 312.73 | 356.20 | 340.37 |
| ===== 614-01575 | | Steel Sign Supp (2-1/2 In Rd NP40) (Po) | | Lin Foot | | | |
| MTCER300-185 | | US50A, US50D, US550, SH 90B S | 01/26/12 | 3,200.00 | 15.00 | 18.50 | 12.00 |
| MTCEC470-038 | | DOUGLAS COUNTY | 02/02/12 | 1,747.00 | 18.00 | 13.90 | 12.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== 614-01575 | | Steel Sign Supp (2-1/2 In Rd NP40) (Po) | | Lin Foot | | | |
| STEC540-013 | | SH 9 BIKE PATH BETWEEN ALMA & | 02/16/12 | 12.00 | 22.00 | 26.87 | 14.60 |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 28.00 | 18.00 | 18.68 | 16.01 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 4,987.00 | 16.08 | 15.59 | 12.03 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 771.00 | 18.00 | 18.46 | 22.00 |
| STA009A-033 | | SH 9 SOUTH OF HARTSEL | 05/03/12 | 24.00 | 16.00 | 19.20 | 10.42 |
| NH0342-054 | | US 34 EAST OF GREELEY | 05/24/12 | 228.00 | 18.00 | 20.47 | 22.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 1,023.00 | 17.95 | 18.87 | 21.73 |
| SHE2854-128 | | US 285, E. OF CONIFER, JEFFER | 07/19/12 | 216.00 | 18.00 | 24.29 | 12.50 |
| FSA0853-080 | | US 85 IN GILCREST | 07/26/12 | 142.00 | 16.00 | 16.80 | 16.20 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 358.00 | 17.21 | 22.00 | 13.97 |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 76.00 | 20.00 | 21.71 | 31.00 |
| SHE 0821-096 | | SH 82 MP 12.5-19.5 GARFIELD & | 12/13/12 | 191.00 | 14.00 | 15.00 | 14.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 267.00 | 15.71 | 18.65 | 18.84 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 6,635.00 | 16.42 | 16.59 | 13.90 |
| ===== 614-01578 | | Steel Sign Supp (2-1/2 In Rd NP40) (Slip) | | Each | | | |
| MTCER300-185 | | US50A, US50D, US550, SH 90B S | 01/26/12 | 300.00 | 200.00 | 236.67 | 195.00 |
| MTCEC470-038 | | DOUGLAS COUNTY | 02/02/12 | 153.00 | 200.00 | 245.99 | 200.00 |
| STEC540-013 | | SH 9 BIKE PATH BETWEEN ALMA & | 02/16/12 | 1.00 | 260.00 | 296.37 | 342.00 |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 8.00 | 210.00 | 223.31 | 170.80 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 462.00 | 200.30 | 242.11 | 196.55 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 73.00 | 210.00 | 235.37 | 275.00 |
| STA009A-033 | | SH 9 SOUTH OF HARTSEL | 05/03/12 | 2.00 | 210.00 | 325.67 | 375.01 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 470

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== 614-01578 | | Steel Sign Supp (2-1/2 In Rd NP40) (Slip) | | Each | | | |
| NH1601-065 | | US 160 FROM MANCOS HILL WEST | 05/17/12 | 7.00 | 210.00 | 220.00 | 225.00 |
| NH0342-054 | | US 34 EAST OF GREELEY | 05/24/12 | 20.00 | 210.00 | 236.30 | 250.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 102.00 | 210.00 | 236.04 | 268.63 |
| SHE2854-128 | | US 285, E. OF CONIFER, JEFFER | 07/19/12 | 18.00 | 250.00 | 253.91 | 190.00 |
| FSA0853-080 | | US 85 IN GILCREST | 07/26/12 | 16.00 | 275.00 | 209.50 | 153.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 34.00 | 261.76 | 237.38 | 172.59 |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 29.00 | 250.00 | 169.17 | 110.00 |
| SHE 0821-096 | | SH 82 MP 12.5-19.5 GARFIELD & | 12/13/12 | 16.00 | 210.00 | 214.00 | 200.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 45.00 | 235.78 | 176.13 | 142.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 643.00 | 207.57 | 236.92 | 202.90 |
| ===== 614-01582 | | Steel Sign Supp (2-1/2 In Rd) (Po&Slip) | | Lin Foot | | | |
| IM 0702-321 | | I-70 MP 117 TO MP 126.5 IN GA | 02/02/12 | 12.00 | 45.00 | 42.43 | 41.04 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 12.00 | 45.00 | 42.43 | 41.04 |
| BR1251-007 | | SH 125 NORTH OF WALDEN, JACKS | 04/05/12 | 34.00 | 70.00 | 39.89 | 37.00 |
| NH0505-046 | | US 50 HASTY AND MCCLAVE | 05/17/12 | 95.00 | 42.50 | 38.81 | 40.31 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 129.00 | 49.75 | 39.10 | 39.44 |
| SHE R600-402 | | SH121/QUINCY & PARKHILL; SH12 | 07/19/12 | 72.00 | 56.00 | 70.33 | 92.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 671.00 | 35.00 | 38.76 | 38.76 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 743.00 | 37.03 | 46.45 | 43.92 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 884.00 | 39.00 | 43.68 | 43.23 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-----------------|----------------------------------|--|----------|-------------------|------------|-------------|-------------|
| ===== 614-01583 | | Stl Sign Supp (2-1/2 In Rd 80) (Po&Slip) | | Each | ===== | ===== | ===== |
| STA3501-011 | | SH 350, M.P. 63.7 TO M.P. 72. | 01/26/12 | 5.00 | 400.00 | 430.93 | 488.00 |
| STM021A-002 | | SH 21 M.P. 137.6 TO M.P. 139. | 02/09/12 | 3.00 | 400.00 | 672.88 | 452.32 |
| STA095A-012 | | SH 95 (SHERIDAN): 68TH AVE TO | 02/09/12 | 4.00 | 400.00 | 497.35 | 480.00 |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 6.00 | 200.00 | 350.86 | 336.14 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 9.00 | 300.00 | 428.13 | 550.00 |
| IM0252-409 | | I-25, M.P. 124.1 TO M.P. 138. | 03/08/12 | 28.00 | 330.00 | 516.90 | 520.71 |
| NH0504-063 | | US 50 M.P. 359.00 TO M.P. 366 | 03/08/12 | 16.00 | 450.00 | 400.16 | 449.16 |
| STM 094A-032 | | SH94, M.P. 0.0 TO M.P. 17.2 , | 03/22/12 | 6.00 | 405.00 | 497.89 | 427.78 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 77.00 | 358.05 | 449.25 | 480.74 |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 9.00 | 450.00 | 411.42 | 390.00 |
| C0703-378 | | CR 314, I-70 FRONTAGE RD, IDA | 05/10/12 | 25.00 | 400.00 | 386.56 | 400.00 |
| FSAR600-378 | | SH88B ARAPAHOE RD CORRIDOR | 05/31/12 | 4.00 | 500.00 | 478.50 | 375.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 38.00 | 422.37 | 406.24 | 395.00 |
| IM2706-035 | | I-270 VASQUEZ TO I-76 | 07/12/12 | 22.00 | 425.00 | 385.82 | 399.68 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 34.00 | 370.00 | 395.57 | 400.00 |
| STA0142-061 | | SH 14 AT SUMMIT VIEW SIGNALS | 09/13/12 | 69.00 | 25.00 | 101.88 | 2.00 |
| SHE0703-387 | | US 6/LOVELAND PASS TO HERMAN' | 09/27/12 | 4.00 | 405.00 | 600.00 | 700.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 129.00 | 195.93 | 251.83 | 196.36 |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 20.00 | 467.50 | 455.80 | 400.00 |
| MTCE0702-328 | | SH 70 MM 114.020 TO MM 117.27 | 10/18/12 | 7.00 | 450.00 | 563.13 | 547.10 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 6.00 | 380.00 | 471.27 | 475.00 |
| STA0504-066 | | US50B IN ROCKY FORD & LA JUNT | 12/06/12 | 3.00 | 368.00 | 550.50 | 495.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 36.00 | 441.22 | 485.02 | 449.02 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 280.00 | 302.78 | 349.18 | 334.01 |
| ===== 614-01585 | | Steel Sign Supp (2-1/2 In Rd 80) (Post) | | Lin Foot | ===== | ===== | ===== |
| MTCER300-185 | | US50A, US50D, US550, SH 90B S | 01/26/12 | 96.00 | 30.00 | 24.33 | 30.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== 614-01585 | | Steel Sign Supp (2-1/2 In Rd 80) (Post) | | Lin Foot | ===== | ===== | ===== |
| FSA0341-075 | | US 34 INTERSECTION WITH MALL | 02/02/12 | 173.00 | 19.00 | 25.15 | 35.00 |
| MTCEC470-038 | | DOUGLAS COUNTY | 02/02/12 | 14.00 | 30.00 | 24.17 | 23.00 |
| NH 1601-064 | | MONTEZUMA COUNTY | 02/09/12 | 46.00 | 20.00 | 11.05 | 10.00 |
| MTCE0252-418 | | I-25 RAMP METERING PROJECT | 02/09/12 | 45.00 | 12.00 | 30.25 | 18.00 |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 55.00 | 15.00 | 40.50 | 45.11 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 429.00 | 20.68 | 26.27 | 30.32 |
| NH 1602-105 | | US 160 BETWEEN MONTE VISTA & | 04/12/12 | 140.00 | 25.00 | 23.77 | 22.32 |
| FSA0142-054 | | SH 257 AND SH 14 INTERSECTION | 05/03/12 | 20.00 | 17.00 | 35.00 | 45.00 |
| C0703-369 | | I 70 JEFFERSON COUNTY AND CLE | 05/17/12 | 98.00 | 30.00 | 20.77 | 19.46 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 113.00 | 15.00 | 86.43 | 20.00 |
| NH0342-054 | | US 34 EAST OF GREELEY | 05/24/12 | 218.00 | 17.00 | 26.22 | 28.00 |
| NH145A-045 | | SAN MIGUEL COUNTY | 06/21/12 | 142.00 | 30.00 | 22.34 | 22.46 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 731.00 | 22.49 | 37.06 | 23.92 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 376.00 | 25.00 | 25.42 | 21.00 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 376.00 | 25.00 | 25.42 | 21.00 |
| MTCE052A-037 | | FY 13 SIGNING ON SH 52A | 10/18/12 | 6,216.00 | 17.50 | 18.67 | 18.00 |
| STAR100-182 | | US 385, YUMA COUNTY LINE SOUT | 11/01/12 | 12.00 | 35.00 | 33.43 | 29.00 |
| MTCE R600-429 | | VARIOUS LOCATIONS IN REGION 6 | 11/01/12 | 208.00 | 25.00 | 21.28 | 19.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 6,436.00 | 17.78 | 18.81 | 18.05 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 7,972.00 | 18.70 | 22.01 | 19.35 |
| ===== 614-01588 | | Steel Sign Supp (2-1/2 In Rd 80) (Slip) | | Each | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 38.00 | 220.00 | 456.25 | 470.00 |
| FSA0341-075 | | US 34 INTERSECTION WITH MALL | 02/02/12 | 13.00 | 200.00 | 204.37 | 250.00 |
| MTCEC470-038 | | DOUGLAS COUNTY | 02/02/12 | 1.00 | 275.00 | 324.48 | 200.00 |
| NH 1601-064 | | MONTEZUMA COUNTY | 02/09/12 | 4.00 | 210.00 | 282.82 | 260.00 |
| MTCE0252-418 | | I-25 RAMP METERING PROJECT | 02/09/12 | 3.00 | 410.00 | 356.25 | 200.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|----------------------------------|--|----------|-------------------|------------|-------------|-------------|
| ===== FBR145A-049 | 614-01588 | Steel Sign Supp (2-1/2 In Rd 80) (Slip) STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | Each 18.00 | 300.00 | 236.49 | 225.53 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 77.00 | 242.92 | 348.05 | 350.77 |
| NH 1602-105 | | US 160 BETWEEN MONTE VISTA & | 04/12/12 | 28.00 | 250.00 | 235.42 | 223.25 |
| SHE0853-083 | | US 85 FROM FT LUPTON NORTH TO | 04/26/12 | 62.00 | 250.00 | 404.50 | 579.00 |
| FSA0142-054 | | SH 257 AND SH 14 INTERSECTION | 05/03/12 | 2.00 | 140.00 | 477.50 | 730.00 |
| C0703-369 | | I 70 JEFFERSON COUNTY AND CLE | 05/17/12 | 10.00 | 300.00 | 231.79 | 221.64 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 11.00 | 227.00 | 251.62 | 210.00 |
| NH0342-054 | | US 34 EAST OF GREELEY | 05/24/12 | 19.00 | 243.00 | 254.38 | 275.00 |
| FSAR600-378 | | SH88B ARAPAHOE RD CORRIDOR | 05/31/12 | 10.00 | 150.00 | 312.92 | 185.00 |
| NH145A-045 | | SAN MIGUEL COUNTY | 06/21/12 | 14.00 | 240.00 | 281.12 | 280.80 |
| NH 160A-019 | | IN PAGOSA SPRINGS, COLORADO A | 06/28/12 | 1.00 | 250.00 | 353.33 | 250.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 157.00 | 242.06 | 296.51 | 378.29 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 32.00 | 200.00 | 313.37 | 350.00 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 32.00 | 200.00 | 313.37 | 350.00 |
| MTCE052A-037 | | FY 13 SIGNING ON SH 52A | 10/18/12 | 575.00 | 175.00 | 275.00 | 200.00 |
| STAR100-182 | | US 385, YUMA COUNTY LINE SOUT | 11/01/12 | 1.00 | 200.00 | 530.20 | 355.00 |
| MTCE R600-429 | | VARIOUS LOCATIONS IN REGION 6 | 11/01/12 | 26.00 | 350.00 | 211.96 | 226.00 |
| SHE1151-024 | | SH115 & US50 IN FREMONT COUNT | 12/20/12 | 16.00 | 405.00 | 479.68 | 490.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 618.00 | 188.36 | 286.99 | 208.85 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 884.00 | 203.07 | 297.36 | 254.69 |
| ===== STAR600-410 | 614-03001 | Conc Footing (Ty 1) | | Each 1.00 | 1300.00 | 1120.46 | 500.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 1.00 | 1300.00 | 1120.46 | 500.00 |
| C0703-369 | | I 70 JEFFERSON COUNTY AND CLE | 05/17/12 | 2.00 | 1150.00 | 1025.37 | 821.19 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 474

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 614-03001 | Conc Footing (Ty 1) | | Each | ===== | ===== | ===== |
| NH145A-045 | | SAN MIGUEL COUNTY | 06/21/12 | 4.00 | 1150.00 | 1405.78 | 1404.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 6.00 | 1150.00 | 1342.38 | 1209.73 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 7.00 | 1171.43 | 1304.12 | 1108.34 |
| ===== | 614-03002 | Conc Footing (Ty 2) | | Each | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 2.00 | 1500.00 | 1057.66 | 830.00 |
| IM0252-409 | | I-25, M.P. 124.1 TO M.P. 138. | 03/08/12 | 6.00 | 1500.00 | 1774.46 | 1673.39 |
| FSA1151-027 | | SH 115A M.P.40.4 TO 44.0 | 03/29/12 | 2.00 | 1200.00 | 1421.65 | 1432.99 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 10.00 | 1440.00 | 1486.19 | 1456.63 |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 2.00 | 1200.00 | 1291.00 | 1291.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 2.00 | 1200.00 | 1291.00 | 1291.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 12.00 | 1400.00 | 1477.32 | 1429.03 |
| ===== | 614-03003 | Conc Footing (Ty 3) | | Each | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 6.00 | 1250.00 | 1088.16 | 870.00 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 2.00 | 1500.00 | 1739.44 | 1450.00 |
| IM0252-409 | | I-25, M.P. 124.1 TO M.P. 138. | 03/08/12 | 2.00 | 1158.00 | 9707.28 | 2121.85 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 10.00 | 1281.60 | 2226.83 | 1236.37 |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 4.00 | 1600.00 | 1506.16 | 1506.16 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 4.00 | 1600.00 | 1506.16 | 1506.16 |
| MTCE R600-429 | | VARIOUS LOCATIONS IN REGION 6 | 11/01/12 | 2.00 | 1400.00 | 1270.97 | 1339.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 2.00 | 1400.00 | 1270.97 | 1339.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 16.00 | 1376.00 | 2076.41 | 1316.65 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 475

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 614-03004 | Conc Footing (Ty 4) | | Each | ===== | ===== | ===== |
| MPR200-188 | | INSTALL OVERHEAD SIGNING -R2 | 11/29/12 | 4.00 | 1000.00 | 1183.00 | 1400.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 4.00 | 1000.00 | 1183.00 | 1400.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 4.00 | 1000.00 | 1183.00 | 1400.00 |
| ===== | 614-03005 | Conc Footing (Ty 5) | | Each | ===== | ===== | ===== |
| STAR600-410 | | VARIOUS LOCATIONS IN REGION 6 | 03/01/12 | 6.00 | 2200.00 | 1738.56 | 900.00 |
| IM0252-409 | | I-25, M.P. 124.1 TO M.P. 138. | 03/08/12 | 10.00 | 2060.00 | 2159.73 | 2179.20 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 16.00 | 2112.50 | 1949.15 | 1699.50 |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 2.00 | 2650.00 | 2044.07 | 2044.07 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 2.00 | 2650.00 | 2044.07 | 2044.07 |
| MTCE R600-429 | | VARIOUS LOCATIONS IN REGION 6 | 11/01/12 | 6.00 | 2000.00 | 1941.43 | 2091.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 6.00 | 2000.00 | 1941.43 | 2091.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 24.00 | 2129.17 | 1949.20 | 1826.09 |
| ===== | 614-03006 | Conc Footing (Ty 6) | | Each | ===== | ===== | ===== |
| STAR600-410 | | VARIOUS LOCATIONS IN REGION 6 | 03/01/12 | 2.00 | 2250.00 | 2065.35 | 1200.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 2.00 | 2250.00 | 2065.35 | 1200.00 |
| IM2706-035 | | I-270 VASQUEZ TO I-76 | 07/12/12 | 2.00 | 3000.00 | 2303.69 | 2376.47 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 2.00 | 3000.00 | 2303.69 | 2376.47 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 4.00 | 2625.00 | 2184.52 | 1788.24 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 476

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 614-03007 | Conc Footing (Ty 7) | | Each | ===== | ===== | ===== |
| IM0252-409 | | I-25, M.P. 124.1 TO M.P. 138. | 03/08/12 | 6.00 | 1650.00 | 2381.30 | 2293.89 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 6.00 | 1650.00 | 2381.30 | 2293.89 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 6.00 | 1650.00 | 2381.30 | 2293.89 |
| ===== | 614-03100 | Conc Footing (Sig Pole) | | Each | ===== | ===== | ===== |
| FSA 0831-112 | | SH83/LEETSDALE DRIVE @ MONACO | 01/12/12 | 4.00 | 2750.00 | 4167.29 | 3000.00 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 4.00 | 2750.00 | 4167.29 | 3000.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 4.00 | 2750.00 | 4167.29 | 3000.00 |
| ===== | 614-07000 | Mask Sign Legend | | Each | ===== | ===== | ===== |
| C224A-001 | | ON BROADWAY, NORTH OF 70TH, C | 11/15/12 | 3.00 | 500.00 | 110.73 | 87.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 3.00 | 500.00 | 110.73 | 87.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 3.00 | 500.00 | 110.73 | 87.00 |
| ===== | 614-10130 | Illuminated Sign | | Each | ===== | ===== | ===== |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 10.00 | 2700.00 | 3603.03 | 3950.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 10.00 | 2700.00 | 3603.03 | 3950.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 10.00 | 2700.00 | 3603.03 | 3950.00 |
| ===== | 614-10147 | VMS LED (Overhead) | | Each | ===== | ===== | ===== |
| ITSSW01-236 | | I-25 AND C470 IN DENVER | 08/02/12 | 2.00 | 130000.00 | 132671.00 | 128119.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 1.00 | 125026.00 | 8568.00 | 8568.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 3.00 | 128342.00 | 121388.91 | 88268.67 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 3.00 | 128342.00 | 121388.91 | 88268.67 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 477

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 614-10160 | Sig Head B-Plates | | Each | ===== | ===== | ===== |
| STA095A-012 | | SH 95 (SHERIDAN): 68TH AVE TO | 02/09/12 | 25.00 | 200.00 | 168.30 | 165.00 |
| | WEIGHTED AVERAGE FOR THE FIRST | QUARTER | | 25.00 | 200.00 | 168.30 | 165.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 25.00 | 200.00 | 168.30 | 165.00 |
| ===== | 614-30110 | Btrfly Str | | Each | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 2.00 | 25000.00 | 23047.02 | 21200.00 |
| | WEIGHTED AVERAGE FOR THE FIRST | QUARTER | | 2.00 | 25000.00 | 23047.02 | 21200.00 |
| MPR200-188 | | INSTALL OVERHEAD SIGNING -R2 | 11/29/12 | 5.00 | 23000.00 | 21085.10 | 20000.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH | QUARTER | | 5.00 | 23000.00 | 21085.10 | 20000.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 7.00 | 23571.43 | 21739.07 | 20342.86 |
| ===== | 614-31800 | Monotube Overhead Sign Cant (18 In Dia) | | Each | ===== | ===== | ===== |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 2.00 | 17971.00 | 32459.63 | 32459.63 |
| | WEIGHTED AVERAGE FOR THE THIRD | QUARTER | | 2.00 | 17971.00 | 32459.63 | 32459.63 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 2.00 | 17971.00 | 32459.63 | 32459.63 |
| ===== | 614-32000 | Monotube Overhead Sign Cant (20 In Dia) | | Each | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 1.00 | 26500.00 | 31484.63 | 28400.00 |
| | WEIGHTED AVERAGE FOR THE FIRST | QUARTER | | 1.00 | 26500.00 | 31484.63 | 28400.00 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 1.00 | 45000.00 | 37148.33 | 38000.00 |
| | WEIGHTED AVERAGE FOR THE SECOND | QUARTER | | 1.00 | 45000.00 | 37148.33 | 38000.00 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 478

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 614-32000 | Monotube Overhead Sign Cant (20 In Dia) | | Each | ===== | ===== | ===== |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 1.00 | 20688.00 | 37995.38 | 37995.38 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | ----- | ----- | ----- | ----- |
| | | | | 1.00 | 20688.00 | 37995.38 | 37995.38 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | ===== | ===== | ===== | ===== |
| | | | | 3.00 | 30729.33 | 34859.04 | 34798.46 |
| ===== | 614-32400 | Monotube Overhead Sign Cant (24 In Dia) | | Each | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 8.00 | 35000.00 | 32711.08 | 29600.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | ----- | ----- | ----- | ----- |
| | | | | 8.00 | 35000.00 | 32711.08 | 29600.00 |
| ITSSW01-236 | | I-25 AND C470 IN DENVER | 08/02/12 | 2.00 | 35000.00 | 45563.20 | 43000.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 5.00 | 28017.00 | 48616.14 | 48616.14 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | ----- | ----- | ----- | ----- |
| | | | | 7.00 | 30012.14 | 46580.85 | 47011.53 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | ===== | ===== | ===== | ===== |
| | | | | 15.00 | 32672.33 | 36493.74 | 37725.38 |
| ===== | 614-32900 | Inst Monotube Overhead Sign Cant | | Each | ===== | ===== | ===== |
| STAR600-410 | | VARIOUS LOCATIONS IN REGION 6 | 03/01/12 | 1.00 | 5000.00 | 3777.03 | 3000.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | ----- | ----- | ----- | ----- |
| | | | | 1.00 | 5000.00 | 3777.03 | 3000.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | ===== | ===== | ===== | ===== |
| | | | | 1.00 | 5000.00 | 3777.03 | 3000.00 |
| ===== | 614-41600 | Monotube Overhead Sign Brdg (16 In Dia) | | Each | ===== | ===== | ===== |
| MPR200-188 | | INSTALL OVERHEAD SIGNING -R2 | 11/29/12 | 1.00 | 46000.00 | 62466.94 | 62000.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | ----- | ----- | ----- | ----- |
| | | | | 1.00 | 46000.00 | 62466.94 | 62000.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | ===== | ===== | ===== | ===== |
| | | | | 1.00 | 46000.00 | 62466.94 | 62000.00 |
| ===== | 614-41800 | Monotube Overhead Sign Brdg (18 In Dia) | | Each | ===== | ===== | ===== |
| MPR200-188 | | INSTALL OVERHEAD SIGNING -R2 | 11/29/12 | 1.00 | 60000.00 | 75802.44 | 75000.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | ----- | ----- | ----- | ----- |
| | | | | 1.00 | 60000.00 | 75802.44 | 75000.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | ===== | ===== | ===== | ===== |
| | | | | 1.00 | 60000.00 | 75802.44 | 75000.00 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 479

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|---|---|----------|-------------------|------------|-------------|-------------|
| ===== | 614-42400 | Monotube Overhead Sign Brdg (24 In Dia) | | Each | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 3.00 | 66000.00 | 71885.22 | 63600.00 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 3.00 | 66000.00 | 71885.22 | 63600.00 |
| MPR200-188 | | INSTALL OVERHEAD SIGNING -R2 | 11/29/12 | 2.00 | 73000.00 | 89636.94 | 85000.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 2.00 | 73000.00 | 89636.94 | 85000.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 5.00 | 68800.00 | 78059.73 | 72160.00 |
| ===== | 614-42500 | Monotube Overhead Sign Brdg (Inst Only) | | Each | ===== | ===== | ===== |
| STAR600-410 | | VARIOUS LOCATIONS IN REGION 6 | 03/01/12 | 3.00 | 7500.00 | 5347.22 | 5500.00 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 3.00 | 7500.00 | 5347.22 | 5500.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 3.00 | 7500.00 | 5347.22 | 5500.00 |
| ===== | 614-70000 | Prog Traf Sig Face | | Each | ===== | ===== | ===== |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 2.00 | 400.00 | 922.66 | 965.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 2.00 | 400.00 | 922.66 | 965.00 |
| STA0142-061 | | SH 14 AT SUMMIT VIEW SIGNALS | 09/13/12 | 6.00 | 1500.00 | 863.46 | 733.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 6.00 | 1500.00 | 863.46 | 733.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 8.00 | 1225.00 | 882.30 | 791.00 |
| ===== | 614-70112 | Traf Sig Face (12) | | Each | ===== | ===== | ===== |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 2.00 | 1000.00 | 376.08 | 410.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 2.00 | 1000.00 | 376.08 | 410.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 2.00 | 1000.00 | 376.08 | 410.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-----------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== 614-70117 | | Ped Sig Face (16) | | Each | ===== | ===== | ===== |
| NH 160A-019 | | IN PAGOSA SPRINGS, COLORADO A | 06/28/12 | 6.00 | 550.00 | 701.67 | 690.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 6.00 | 550.00 | 701.67 | 690.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 6.00 | 550.00 | 701.67 | 690.00 |
| ===== 614-70150 | | Ped Sig Face (16) (Countdown) | | Each | ===== | ===== | ===== |
| FSA 0831-112 | | SH83/LEETSDALE DRIVE @ MONACO | 01/12/12 | 8.00 | 550.00 | 627.71 | 600.00 |
| STA095A-012 | | SH 95 (SHERIDAN): 68TH AVE TO | 02/09/12 | 14.00 | 500.00 | 596.37 | 625.00 |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 6.00 | 600.00 | 720.28 | 710.70 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 8.00 | 600.00 | 609.96 | 600.00 |
| FSA002A-005 | | SH2:12TH AVE AND EB I-70 | 03/15/12 | 10.00 | 650.00 | 670.17 | 477.00 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 46.00 | 571.74 | 636.19 | 595.31 |
| STU0211-002 | | SH16, SH21 AND SH105 | 04/12/12 | 24.00 | 500.00 | 531.60 | 470.00 |
| FSA0343-036 | | FORT MORGAN | 04/19/12 | 16.00 | 500.00 | 535.67 | 472.00 |
| C135A-027 | | SH135 MP 0.24 - 1.24, GUNNISO | 04/26/12 | 8.00 | 800.00 | 588.33 | 515.00 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 18.00 | 520.00 | 526.35 | 530.00 |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 8.00 | 625.00 | 565.89 | 530.00 |
| FSAR600-378 | | SH88B ARAPAHOE RD CORRIDOR | 05/31/12 | 26.00 | 550.00 | 597.00 | 565.00 |
| STU391A-010 | | KIPLING (SH391) 38TH TO I70 | 06/28/12 | 36.00 | 600.00 | 540.40 | 410.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 136.00 | 563.68 | 551.85 | 486.63 |
| SHE006A-052 | | TOWN OF KEYSTONE, SUMMIT COUN | 07/12/12 | 8.00 | 550.00 | 635.00 | 560.00 |
| SHE R600-402 | | SH121/QUINCY & PARKHILL; SH12 | 07/19/12 | 30.00 | 600.00 | 576.33 | 550.00 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 12.00 | 550.00 | 565.35 | 545.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 4.00 | 486.00 | 586.50 | 586.50 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 54.00 | 573.04 | 576.63 | 553.07 |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 6.00 | 480.00 | 726.40 | 620.00 |
| C0821-095 | | SH82 MP0.068, US6 & LAUREL_GA | 10/04/12 | 8.00 | 650.00 | 658.90 | 522.00 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 481

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 614-70150 | Ped Sig Face (16) (Countdown) | | Each | ===== | ===== | ===== |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 12.00 | 475.00 | 560.08 | 600.00 |
| STA0504-066 | | US50B IN ROCKY FORD & LA JUNT | 12/06/12 | 22.00 | 440.00 | 636.07 | 627.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 48.00 | 488.75 | 640.18 | 601.88 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 284.00 | 554.10 | 587.44 | 536.35 |
| ===== | 614-70216 | Traf Sig Face (8-8) | | Each | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 6.00 | 650.00 | 619.47 | 570.00 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 6.00 | 650.00 | 619.47 | 570.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 6.00 | 650.00 | 619.47 | 570.00 |
| ===== | 614-70225 | Traf Sig Face (12-12) | | Each | ===== | ===== | ===== |
| MTCE0252-418 | | I-25 RAMP METERING PROJECT | 02/09/12 | 4.00 | 550.00 | 496.50 | 385.00 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 4.00 | 550.00 | 496.50 | 385.00 |
| IM2706-035 | | I-270 VASQUEZ TO I-76 | 07/12/12 | 4.00 | 500.00 | 514.32 | 432.09 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 4.00 | 500.00 | 514.32 | 432.09 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 8.00 | 525.00 | 506.40 | 408.55 |
| ===== | 614-70328 | Traf Sig Face (12-8-8) | | Each | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 6.00 | 750.00 | 763.05 | 770.00 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 6.00 | 750.00 | 763.05 | 770.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 6.00 | 750.00 | 763.05 | 770.00 |
| ===== | 614-70336 | Traf Sig Face (12-12-12) | | Each | ===== | ===== | ===== |
| FSA 0831-112 | | SH83/LEETSDALE DRIVE @ MONACO | 01/12/12 | 20.00 | 750.00 | 844.57 | 870.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 614-70336 | Traf Sig Face (12-12-12) | | Each ===== | | | |
| STA095A-012 | | SH 95 (SHERIDAN): 68TH AVE TO | 02/09/12 | 8.00 | 600.00 | 962.02 | 1050.00 |
| MTCE0252-418 | | I-25 RAMP METERING PROJECT | 02/09/12 | 4.00 | 770.00 | 655.50 | 535.00 |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 21.00 | 650.00 | 783.42 | 710.70 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 10.00 | 700.00 | 584.60 | 550.00 |
| FSA002A-005 | | SH2:12TH AVE AND EB I-70 | 03/15/12 | 25.00 | 850.00 | 717.50 | 562.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 88.00 | 736.14 | 753.40 | 709.26 |
| STU0211-002 | | SH16, SH21 AND SH105 | 04/12/12 | 54.00 | 600.00 | 651.80 | 500.00 |
| FSA1192-018 | | FIRESTONE | 04/12/12 | 8.00 | 650.00 | 666.25 | 580.00 |
| FSA0343-036 | | FORT MORGAN | 04/19/12 | 20.00 | 625.00 | 671.33 | 584.00 |
| C135A-027 | | SH135 MP 0.24 - 1.24, GUNNISO | 04/26/12 | 18.00 | 850.00 | 720.67 | 667.00 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 38.00 | 700.00 | 637.00 | 680.00 |
| FSA0142-054 | | SH 257 AND SH 14 INTERSECTION | 05/03/12 | 12.00 | 700.00 | 742.50 | 800.00 |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 24.00 | 1100.00 | 682.82 | 630.00 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 4.00 | 950.00 | 676.64 | 610.00 |
| FSAR600-378 | | SH88B ARAPAHOE RD CORRIDOR | 05/31/12 | 27.00 | 750.00 | 773.46 | 750.00 |
| STU391A-010 | | KIPLING (SH391) 38TH TO I70 | 06/28/12 | 55.00 | 675.00 | 725.80 | 667.00 |
| NH 160A-019 | | IN PAGOSA SPRINGS, COLORADO A | 06/28/12 | 11.00 | 600.00 | 841.67 | 805.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 271.00 | 717.99 | 692.89 | 642.49 |
| IM2706-035 | | I-270 VASQUEZ TO I-76 | 07/12/12 | 4.00 | 750.00 | 614.46 | 540.11 |
| SHE006A-052 | | TOWN OF KEYSTONE, SUMMIT COUN | 07/12/12 | 18.00 | 780.00 | 777.50 | 700.00 |
| SHE R600-402 | | SH121/QUINCY & PARKHILL; SH12 | 07/19/12 | 64.00 | 672.00 | 696.33 | 695.00 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 51.00 | 650.00 | 666.91 | 645.00 |
| FSA0853-080 | | US 85 IN GILCREST | 07/26/12 | 9.00 | 800.00 | 798.75 | 750.00 |
| STA0142-061 | | SH 14 AT SUMMIT VIEW SIGNALS | 09/13/12 | 16.00 | 850.00 | 684.78 | 573.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 15.00 | 559.00 | 795.60 | 795.60 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 177.00 | 691.43 | 689.58 | 677.90 |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 13.00 | 570.00 | 644.40 | 550.00 |
| C0821-095 | | SH82 MP0.068, US6 & LAUREL_GA | 10/04/12 | 15.00 | 800.00 | 779.92 | 780.00 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 14.00 | 675.00 | 697.80 | 750.00 |
| STA0504-066 | | US50B IN ROCKY FORD & LA JUNT | 12/06/12 | 22.00 | 650.00 | 661.35 | 654.50 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 64.00 | 674.38 | 693.27 | 683.58 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 600.00 | 708.16 | 704.47 | 667.11 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== 614-70448 | | Traf Sig Face (12-12-12-12) | | Each | ===== | ===== | ===== |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 2.00 | 800.00 | 1077.95 | 1015.28 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 2.00 | 800.00 | 1077.95 | 1015.28 |
| STU0211-002 | | SH16, SH21 AND SH105 | 04/12/12 | 6.00 | 700.00 | 797.20 | 670.00 |
| FSA1192-018 | | FIRESTONE | 04/12/12 | 2.00 | 1000.00 | 794.00 | 726.00 |
| FSA0343-036 | | FORT MORGAN | 04/19/12 | 16.00 | 1000.00 | 818.67 | 731.00 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 12.00 | 1125.00 | 824.05 | 845.00 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 4.00 | 1000.00 | 795.97 | 725.00 |
| FSAR600-378 | | SH88B ARAPAHOE RD CORRIDOR | 05/31/12 | 4.00 | 1200.00 | 989.79 | 960.00 |
| NH 160A-019 | | IN PAGOSA SPRINGS, COLORADO A | 06/28/12 | 4.00 | 750.00 | 1038.33 | 1035.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 48.00 | 989.58 | 843.92 | 795.58 |
| SHE R600-402 | | SH121/QUINCY & PARKHILL; SH12 | 07/19/12 | 13.00 | 1200.00 | 889.00 | 890.00 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 7.00 | 1150.00 | 827.78 | 800.00 |
| STA0142-061 | | SH 14 AT SUMMIT VIEW SIGNALS | 09/13/12 | 4.00 | 900.00 | 815.35 | 675.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 24.00 | 1135.42 | 847.59 | 827.92 |
| C0821-095 | | SH82 MP0.068, US6 & LAUREL_GA | 10/04/12 | 2.00 | 1000.00 | 917.00 | 1050.00 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 6.00 | 650.00 | 802.96 | 850.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 8.00 | 737.50 | 843.69 | 900.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 82.00 | 1003.05 | 853.57 | 820.59 |
| ===== 614-70560 | | Traf Sig Face (12-12-12-12-12) | | Each | ===== | ===== | ===== |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 8.00 | 1200.00 | 1023.39 | 980.00 |
| FSA002A-005 | | SH2:12TH AVE AND EB I-70 | 03/15/12 | 3.00 | 1000.00 | 1143.67 | 943.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 11.00 | 1145.45 | 1043.82 | 969.91 |
| STU0211-002 | | SH16, SH21 AND SH105 | 04/12/12 | 10.00 | 750.00 | 1033.40 | 850.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== 614-70560 | | Traf Sig Face (12-12-12-12) | | Each ===== | | | |
| FSA0142-054 | | SH 257 AND SH 14 INTERSECTION | 05/03/12 | 3.00 | 1000.00 | 1164.00 | 1200.00 |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 2.00 | 1200.00 | 998.85 | 930.00 |
| FSAR600-378 | | SH88B ARAPAHOE RD CORRIDOR | 05/31/12 | 3.00 | 1100.00 | 1110.00 | 1060.00 |
| STU391A-010 | | KIPLING (SH391) 38TH TO I70 | 06/28/12 | 6.00 | 1200.00 | 1130.20 | 1100.00 |
| NH 160A-019 | | IN PAGOSA SPRINGS, COLORADO A | 06/28/12 | 2.00 | 1100.00 | 1278.33 | 1265.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 26.00 | 984.62 | 1084.99 | 1010.38 |
| SHE R600-402 | | SH121/QUINCY & PARKHILL; SH12 | 07/19/12 | 2.00 | 1200.00 | 1097.33 | 1100.00 |
| FSA0853-080 | | US 85 IN GILCREST | 07/26/12 | 7.00 | 1200.00 | 1168.75 | 1180.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 9.00 | 1200.00 | 1156.15 | 1162.22 |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 1.00 | 875.00 | 1044.80 | 890.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 1.00 | 875.00 | 1044.80 | 890.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 47.00 | 1061.17 | 1076.89 | 1027.43 |
| ===== 614-72740 | | Blank Out Sign(LED) (Sing Fac) | | Each ===== | | | |
| FSA0853-080 | | US 85 IN GILCREST | 07/26/12 | 2.00 | 10000.00 | 5374.75 | 5435.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 2.00 | 10000.00 | 5374.75 | 5435.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 2.00 | 10000.00 | 5374.75 | 5435.00 |
| ===== 614-72830 | | Communications Cabinet | | Each ===== | | | |
| IM 070A-008 | | I-70 WEST CHAIN STATION PHS I | 03/01/12 | 1.00 | 1900.00 | 7216.25 | 3150.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 1.00 | 1900.00 | 7216.25 | 3150.00 |
| AQCR600-392 | | SH 285 FROM FEDERAL TO CLARKS | 04/12/12 | 6.00 | 3500.00 | 2162.50 | 2420.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 6.00 | 3500.00 | 2162.50 | 2420.00 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== 614-72830 | | Communications Cabinet | | Each | ===== | ===== | ===== |
| MTCE0091-039 | | SH 9 IN SUMMIT COUNTY | 08/09/12 | 3.00 | 5000.00 | 10033.33 | 7900.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 3.00 | 5000.00 | 10033.33 | 7900.00 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 2.00 | 9701.00 | 9752.46 | 9752.46 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 2.00 | 9701.00 | 9752.46 | 9752.46 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 12.00 | 4775.17 | 6097.03 | 5072.91 |
| ===== 614-72831 | | Comm Cabinet (Type 1) | | Each | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 1.00 | 5500.00 | 5426.30 | 3400.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 1.00 | 5500.00 | 5426.30 | 3400.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 1.00 | 5500.00 | 5426.30 | 3400.00 |
| ===== 614-72832 | | Comm Cabinet (Type 2) | | Each | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 2.00 | 6000.00 | 7212.61 | 3600.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 2.00 | 6000.00 | 7212.61 | 3600.00 |
| ITS4701-123 | | C470 (ALAMEDA-KIPLING) | 05/03/12 | 8.00 | 6000.00 | 6170.00 | 6000.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 8.00 | 6000.00 | 6170.00 | 6000.00 |
| ITSSW01-182 | | C470 (KIPLING TO SANTA FE) | 11/01/12 | 1.00 | 6000.00 | 7137.90 | 5822.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 1.00 | 6000.00 | 7137.90 | 5822.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 11.00 | 6000.00 | 6662.44 | 5547.45 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 486

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 614-72855 | Traf Sig Ctrl Cabinet | | Each | ===== | ===== | ===== |
| IM 070A-008 | | I-70 WEST CHAIN STATION PHS I | 03/01/12 | 1.00 | 14000.00 | 9206.25 | 7425.00 |
| FSA002A-005 | | SH2:12TH AVE AND EB I-70 | 03/15/12 | 2.00 | 14000.00 | 16378.17 | 17268.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 3.00 | 14000.00 | 14585.19 | 13987.00 |
| STU0211-002 | | SH16, SH21 AND SH105 | 04/12/12 | 1.00 | 13000.00 | 13365.60 | 17540.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 1.00 | 13000.00 | 13365.60 | 17540.00 |
| STA0142-061 | | SH 14 AT SUMMIT VIEW SIGNALS | 09/13/12 | 1.00 | 14000.00 | 13659.40 | 12936.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 2.00 | 13391.00 | 19686.00 | 19686.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 3.00 | 13594.00 | 15381.29 | 17436.00 |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 1.00 | 17000.00 | 22141.00 | 23850.00 |
| C0821-095 | | SH82 MP0.068, US6 & LAUREL_GA | 10/04/12 | 1.00 | 24000.00 | 19639.60 | 9600.00 |
| STA0504-066 | | US50B IN ROCKY FORD & LA JUNT | 12/06/12 | 2.00 | 17000.00 | 23951.40 | 23540.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 4.00 | 18750.00 | 22420.85 | 20132.50 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 11.00 | 15525.64 | 17839.10 | 17485.36 |
| ===== | 614-72857 | Surface Mounted Ctrl Cabinet | | Each | ===== | ===== | ===== |
| C0703-378 | | CR 314, I-70 FRONTAGE RD, IDA | 05/10/12 | 1.00 | 2700.00 | 4813.01 | 14000.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 1.00 | 2700.00 | 4813.01 | 14000.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 1.00 | 2700.00 | 4813.01 | 14000.00 |
| ===== | 614-72858 | Ped Pole (3.5 In) | | Each | ===== | ===== | ===== |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 1.00 | 1000.00 | 1411.56 | 1421.40 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 1.00 | 1000.00 | 1411.56 | 1421.40 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 487

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== 614-72858 | | Ped Pole (3.5 In) | | Each | ===== | ===== | ===== |
| FSA0343-036 | | FORT MORGAN | 04/19/12 | 3.00 | 1000.00 | 418.00 | 334.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 3.00 | 1000.00 | 418.00 | 334.00 |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 2.00 | 1090.00 | 828.80 | 875.00 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 2.00 | 775.00 | 1358.43 | 1500.00 |
| STA0504-066 | | US50B IN ROCKY FORD & LA JUNT | 12/06/12 | 2.00 | 1100.00 | 1498.42 | 1281.50 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 6.00 | 988.33 | 1208.57 | 1218.83 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 10.00 | 993.00 | 1072.99 | 973.64 |
| ===== 614-72860 | | Ped Push Button | | Each | ===== | ===== | ===== |
| FSA 0831-112 | | SH83/LEETSDALE DRIVE @ MONACO | 01/12/12 | 8.00 | 160.00 | 287.43 | 270.00 |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 6.00 | 160.00 | 228.49 | 253.82 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 14.00 | 160.00 | 262.17 | 263.07 |
| STU0211-002 | | SH16, SH21 AND SH105 | 04/12/12 | 28.00 | 150.00 | 261.60 | 200.00 |
| FSA0343-036 | | FORT MORGAN | 04/19/12 | 16.00 | 100.00 | 184.67 | 159.00 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 18.00 | 120.00 | 182.11 | 235.00 |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 8.00 | 90.00 | 239.73 | 220.00 |
| FSAR600-378 | | SH88B ARAPAHOE RD CORRIDOR | 05/31/12 | 26.00 | 120.00 | 163.83 | 135.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 96.00 | 122.92 | 203.10 | 183.79 |
| SHE006A-052 | | TOWN OF KEYSTONE, SUMMIT COUN | 07/12/12 | 8.00 | 160.00 | 187.50 | 110.00 |
| SHE R600-402 | | SH121/QUINCY & PARKHILL; SH12 | 07/19/12 | 30.00 | 220.00 | 155.00 | 100.00 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 12.00 | 160.00 | 120.05 | 116.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 50.00 | 196.00 | 142.29 | 105.44 |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 6.00 | 160.00 | 189.20 | 165.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 614-72860 | Ped Push Button | | Each | ===== | ===== | ===== |
| C0821-095 | | SH82 MP0.068, US6 & LAUREL_GA | 10/04/12 | 8.00 | 125.00 | 193.05 | 220.00 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 27.00 | 150.00 | 1141.25 | 1100.00 |
| STA0504-066 | | US50B IN ROCKY FORD & LA JUNT | 12/06/12 | 22.00 | 98.00 | 271.24 | 264.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 63.00 | 129.62 | 519.83 | 607.27 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 223.00 | 143.52 | 275.72 | 290.84 |
| ===== | 614-72861 | Ped Push Button (Inst Only) | | Each | ===== | ===== | ===== |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 2.00 | 80.00 | 157.83 | 105.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 2.00 | 80.00 | 157.83 | 105.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 2.00 | 80.00 | 157.83 | 105.00 |
| ===== | 614-72862 | Ped Push Button (Spec) | | Each | ===== | ===== | ===== |
| C135A-027 | | SH135 MP 0.24 - 1.24, GUNNISO | 04/26/12 | 8.00 | 300.00 | 1242.67 | 1333.00 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 6.00 | 900.00 | 1431.83 | 1500.00 |
| NH 160A-019 | | IN PAGOSA SPRINGS, COLORADO A | 06/28/12 | 6.00 | 1200.00 | 1513.33 | 1495.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 20.00 | 750.00 | 1392.44 | 1431.70 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 20.00 | 750.00 | 1392.44 | 1431.70 |
| ===== | 614-72863 | Ped Push Button Post Assem | | Each | ===== | ===== | ===== |
| SHE R600-402 | | SH121/QUINCY & PARKHILL; SH12 | 07/19/12 | 9.00 | 1200.00 | 861.00 | 800.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 9.00 | 1200.00 | 861.00 | 800.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 9.00 | 1200.00 | 861.00 | 800.00 |
| ===== | 614-72864 | Fire Preempt Unit | | Each | ===== | ===== | ===== |
| STA0142-061 | | SH 14 AT SUMMIT VIEW SIGNALS | 09/13/12 | 1.00 | 2200.00 | 7657.58 | 6095.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 1.00 | 2200.00 | 7657.58 | 6095.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 1.00 | 2200.00 | 7657.58 | 6095.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== 614-72866 | | Fire Preempt Unit + Timer | | Each | ===== | ===== | ===== |
| FSA 0831-112 | | SH83/LEETSDALE DRIVE @ MONACO | 01/12/12 | 1.00 | 3000.00 | 7367.00 | 9000.00 |
| FSA002A-005 | | SH2:12TH AVE AND EB I-70 | 03/15/12 | 2.00 | 7600.00 | 5009.17 | 4525.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 3.00 | 6066.67 | 5877.84 | 6016.67 |
| FSA1192-018 | | FIRESTONE | 04/12/12 | 1.00 | 5500.00 | 5486.75 | 3687.00 |
| FSA0343-036 | | FORT MORGAN | 04/19/12 | 2.00 | 5500.00 | 4917.67 | 3618.00 |
| C135A-027 | | SH135 MP 0.24 - 1.24, GUNNISO | 04/26/12 | 1.00 | 4000.00 | 7497.00 | 8736.00 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 2.00 | 2975.00 | 2952.31 | 2550.00 |
| FSA0142-054 | | SH 257 AND SH 14 INTERSECTION | 05/03/12 | 1.00 | 5500.00 | 8882.50 | 3815.00 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 1.00 | 4200.00 | 6385.95 | 8000.00 |
| NH 160A-019 | | IN PAGOSA SPRINGS, COLORADO A | 06/28/12 | 4.00 | 6000.00 | 3710.00 | 5175.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 12.00 | 5012.50 | 4593.13 | 4772.83 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 4.00 | 2950.00 | 4290.99 | 4150.00 |
| FSA0853-080 | | US 85 IN GILCREST | 07/26/12 | 1.00 | 5000.00 | 9084.25 | 9687.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 2.00 | 5111.00 | 4212.60 | 4212.60 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 7.00 | 3860.29 | 4850.30 | 4958.89 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 22.00 | 4789.64 | 4924.66 | 5001.65 |
| ===== 614-72871 | | Loop Detect Wire (Prefab) Spec | | Lin Foot | ===== | ===== | ===== |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 1,150.00 | 13.00 | 24.88 | 20.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 1,150.00 | 13.00 | 24.88 | 20.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 1,150.00 | 13.00 | 24.88 | 20.00 |
| ===== 614-72875 | | Loop Detect Wire | | Lin Foot | ===== | ===== | ===== |
| STA R600-401 | | US 36 OVERLAY | 01/26/12 | 1,456.00 | 3.50 | 4.44 | 4.38 |
| FSA0341-075 | | US 34 INTERSECTION WITH MALL | 02/02/12 | 121.00 | 4.00 | 15.11 | 20.00 |
| STA095A-012 | | SH 95 (SHERIDAN): 68TH AVE TO | 02/09/12 | 2,184.00 | 4.00 | 3.05 | 3.10 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== FBR095A-011 | 614-72875 | Loop Detect Wire | | Lin Foot | | | |
| | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 2,184.00 | 4.00 | 2.92 | 2.85 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 5,945.00 | 3.88 | 3.38 | 3.67 |
| IM0761-208 | | I-76 FROM FEDERAL TO I-25 | 04/05/12 | 2,600.00 | 4.00 | 3.71 | 3.77 |
| C135A-027 | | SH135 MP 0.24 - 1.24, GUNNISO | 04/26/12 | 740.00 | 15.00 | 10.58 | 6.75 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 768.00 | 3.50 | 4.35 | 5.00 |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 11,284.00 | 3.00 | 3.41 | 3.50 |
| STA0404-052 | | SH 40 (COLFAX AVE): COLE TO S | 05/17/12 | 364.00 | 4.00 | 2.98 | 3.05 |
| FSAR600-378 | | SH88B ARAPAHOE RD CORRIDOR | 05/31/12 | 3,096.00 | 3.00 | 2.88 | 2.70 |
| STU391A-010 | | KIPLING (SH391) 38TH TO I70 | 06/28/12 | 9,828.00 | 3.50 | 2.42 | 2.20 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 28,680.00 | 3.60 | 3.17 | 3.11 |
| IM2706-035 | | I-270 VASQUEZ TO I-76 | 07/12/12 | 1,300.00 | 3.50 | 5.93 | 2.16 |
| SHE R600-402 | | SH121/QUINCY & PARKHILL; SH12 | 07/19/12 | 9,632.00 | 3.50 | 3.11 | 2.50 |
| BR157A-011 | | US 36 AND SH 157 IN BOULDER C | 07/26/12 | 250.00 | 5.00 | 3.50 | 3.25 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 11,182.00 | 3.53 | 3.63 | 2.48 |
| SHE 0821-096 | | SH 82 MP 12.5-19.5 GARFIELD & | 12/13/12 | 750.00 | 4.00 | 5.50 | 5.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 750.00 | 4.00 | 5.50 | 5.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 46,557.00 | 3.62 | 3.30 | 3.06 |
| ===== | 614-72876 | Detect Amp (Loop) (2) | | Each | | | |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 10.00 | 330.00 | 694.11 | 660.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 10.00 | 330.00 | 694.11 | 660.00 |
| FSA0853-080 | | US 85 IN GILCREST | 07/26/12 | 2.00 | 500.00 | 560.50 | 567.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 2.00 | 500.00 | 560.50 | 567.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 12.00 | 358.33 | 675.68 | 644.50 |

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 491

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 614-72878 | Detect Amp (Loop) (4) | | Each | ===== | ===== | ===== |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 1.00 | 800.00 | 1316.21 | 1200.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 1.00 | 800.00 | 1316.21 | 1200.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 1.00 | 800.00 | 1316.21 | 1200.00 |
| ===== | 614-72882 | Detect (Micro) | | Each | ===== | ===== | ===== |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 22.00 | 300.00 | 861.96 | 810.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 22.00 | 300.00 | 861.96 | 810.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 22.00 | 300.00 | 861.96 | 810.00 |
| ===== | 614-72884 | Detect (Micro Wave) | | Each | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 7.00 | 10000.00 | 10299.31 | 10400.00 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 7.00 | 10000.00 | 10299.31 | 10400.00 |
| ITS4701-123 | | C470 (ALAMEDA-KIPLING) | 05/03/12 | 3.00 | 8500.00 | 8856.00 | 10850.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 3.00 | 8500.00 | 8856.00 | 10850.00 |
| ITSSW01-236 | | I-25 AND C470 IN DENVER | 08/02/12 | 6.00 | 8600.00 | 10660.00 | 10075.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 6.00 | 8600.00 | 10660.00 | 10075.00 |
| ITSSW01-182 | | C470 (KIPLING TO SANTA FE) | 11/01/12 | 1.00 | 9000.00 | 7829.76 | 6162.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 1.00 | 9000.00 | 7829.76 | 6162.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 17.00 | 9182.35 | 10165.27 | 10115.41 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== 614-72886 | | Intersection Detect Sys (Camera) | | Each | ===== | ===== | ===== |
| FSA 0831-112 | | SH83/LEETSDALE DRIVE @ MONACO | 01/12/12 | 1.00 | 6000.00 | 30071.43 | 33600.00 |
| FSA002A-005 | | SH2:12TH AVE AND EB I-70 | 03/15/12 | 3.00 | 11000.00 | 7906.67 | 8520.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 4.00 | 9750.00 | 14112.80 | 14790.00 |
| STU0211-002 | | SH16, SH21 AND SH105 | 04/12/12 | 12.00 | 4000.00 | 6331.40 | 5500.00 |
| FSA1192-018 | | FIRESTONE | 04/12/12 | 3.00 | 6000.00 | 6298.00 | 6112.00 |
| FSA0343-036 | | FORT MORGAN | 04/19/12 | 8.00 | 5500.00 | 6403.67 | 6176.00 |
| FSA0142-054 | | SH 257 AND SH 14 INTERSECTION | 05/03/12 | 4.00 | 6000.00 | 6303.00 | 5975.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 27.00 | 4962.96 | 6342.04 | 5838.67 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 8.00 | 7120.00 | 7301.38 | 7000.00 |
| FSA0853-080 | | US 85 IN GILCREST | 07/26/12 | 4.00 | 6000.00 | 8346.25 | 8165.00 |
| STA0142-061 | | SH 14 AT SUMMIT VIEW SIGNALS | 09/13/12 | 6.00 | 6500.00 | 6631.00 | 6287.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 18.00 | 6664.44 | 7268.11 | 7021.22 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 4.00 | 7200.00 | 6798.92 | 7000.00 |
| STA0504-066 | | US50B IN ROCKY FORD & LA JUNT | 12/06/12 | 6.00 | 6500.00 | 7351.50 | 7150.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 10.00 | 6780.00 | 7193.62 | 7090.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 59.00 | 6114.58 | 7530.66 | 7018.41 |
| ===== 614-72887 | | Detect (Microwave Veh) | | Each | ===== | ===== | ===== |
| ITSSW00-927 | | I-25 AND I-225 TREX AREA | 01/19/12 | 69.00 | 8900.00 | 9264.05 | 9345.00 |
| MTCE0252-418 | | I-25 RAMP METERING PROJECT | 02/09/12 | 2.00 | 12000.00 | 10748.75 | 9800.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 71.00 | 8987.32 | 9345.40 | 9357.82 |
| AQCR600-392 | | SH 285 FROM FEDERAL TO CLARKS | 04/12/12 | 4.00 | 9500.00 | 11317.50 | 10835.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== 614-72887 | | Detect (Microwave Veh) | | Each | | | |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 10.00 | 6000.00 | 7321.49 | 7640.00 |
| NH 160A-019 | | IN PAGOSA SPRINGS, COLORADO A | 06/28/12 | 4.00 | 8000.00 | 7986.67 | 9775.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 18.00 | 7222.22 | 7765.38 | 8824.44 |
| IM2706-035 | | I-270 VASQUEZ TO I-76 | 07/12/12 | 2.00 | 9500.00 | 9984.39 | 8425.68 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 2.00 | 9500.00 | 9984.39 | 8425.68 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 1.00 | 9936.44 | 9988.16 | 9988.16 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 1.00 | 9936.44 | 9988.16 | 9988.16 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 92.00 | 8663.44 | 8798.16 | 9240.05 |
| ===== 614-72889 | | Detect (Micro) (Non-Invasive) | | Each | | | |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 4.00 | 1100.00 | 859.51 | 565.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 4.00 | 1100.00 | 859.51 | 565.00 |
| FSA0142-054 | | SH 257 AND SH 14 INTERSECTION | 05/03/12 | 2.00 | 1000.00 | 1150.00 | 1650.00 |
| FSAR600-378 | | SH88B ARAPAHOE RD CORRIDOR | 05/31/12 | 6.00 | 2000.00 | 2086.83 | 1720.00 |
| STU391A-010 | | KIPLING (SH391) 38TH TO I70 | 06/28/12 | 10.00 | 865.00 | 1586.80 | 1200.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 18.00 | 1258.33 | 1767.40 | 1423.33 |
| SHE R600-402 | | SH121/QUINCY & PARKHILL; SH12 | 07/19/12 | 21.00 | 865.00 | 1166.00 | 2100.00 |
| FSA0853-080 | | US 85 IN GILCREST | 07/26/12 | 4.00 | 685.00 | 933.75 | 935.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 25.00 | 836.20 | 1118.96 | 1913.60 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 47.00 | 1020.32 | 1339.35 | 1611.06 |
| ===== 614-72893 | | Signal Cable | | Lin Foot | | | |
| STU0211-002 | | SH16, SH21 AND SH105 | 04/12/12 | 560.00 | 10.00 | 6.36 | 1.50 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 560.00 | 10.00 | 6.36 | 1.50 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 560.00 | 10.00 | 6.36 | 1.50 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 614-72900 | WL Magnet Vehicle Det Sys | | Each | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 5.00 | 25000.00 | 9385.70 | 8900.00 |
| MTCE0252-418 | | I-25 RAMP METERING PROJECT | 02/09/12 | 2.00 | 28000.00 | 17420.00 | 17050.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 7.00 | 25857.14 | 11333.41 | 11228.57 |
| IM2706-035 | | I-270 VASQUEZ TO I-76 | 07/12/12 | 1.00 | 15000.00 | 11593.17 | 12962.59 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 1.00 | 15000.00 | 11593.17 | 12962.59 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 8.00 | 24500.00 | 11367.59 | 11445.32 |
| ===== | 614-73005 | Piezo (Elec) (CL II) | | Each | ===== | ===== | ===== |
| IM0761-208 | | I-76 FROM FEDERAL TO I-25 | 04/05/12 | 4.00 | 3000.00 | 2601.99 | 2639.94 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 4.00 | 900.00 | 1706.34 | 775.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 8.00 | 1950.00 | 2079.53 | 1707.47 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 8.00 | 1950.00 | 2079.53 | 1707.47 |
| ===== | 614-75848 | Inst Traf Sig Ctrler + Cab | | Each | ===== | ===== | ===== |
| FSA 0831-112 | | SH83/LEETSDALE DRIVE @ MONACO | 01/12/12 | 1.00 | 1500.00 | 1682.86 | 1560.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 1.00 | 1500.00 | 1682.86 | 1560.00 |
| SHE006A-052 | | TOWN OF KEYSTONE, SUMMIT COUN | 07/12/12 | 1.00 | 800.00 | 1265.00 | 500.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 1.00 | 800.00 | 1265.00 | 500.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 2.00 | 1150.00 | 1590.00 | 1030.00 |
| ===== | 614-75875 | Inst Loop Detect Wire | | Lin Foot | ===== | ===== | ===== |
| MTCE R600-427 | | VARIOUS LOCATIONS IN REGION 6 | 08/23/12 | 10,000.00 | 2.50 | 2.63 | 2.25 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 10,000.00 | 2.50 | 2.63 | 2.25 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 10,000.00 | 2.50 | 2.63 | 2.25 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 495

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 614-79866 | Furn Fire Preempt Unit + Timer | | Each | ===== | ===== | ===== |
| FSA0853-080 | | US 85 IN GILCREST | 07/26/12 | 1.00 | 4000.00 | 3210.75 | 3243.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 1.00 | 4000.00 | 3210.75 | 3243.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 1.00 | 4000.00 | 3210.75 | 3243.00 |
| ===== | 614-80000 | Flash Beacon | | Each | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 2.00 | 2000.00 | 2348.94 | 2500.00 |
| STM021A-002 | | SH 21 M.P. 137.6 TO M.P. 139. | 02/09/12 | 6.00 | 5000.00 | 2774.95 | 2815.04 |
| MTCE0252-418 | | I-25 RAMP METERING PROJECT | 02/09/12 | 4.00 | 3000.00 | 2024.75 | 1750.00 |
| FSA1151-027 | | SH 115A M.P.40.4 TO 44.0 | 03/29/12 | 1.00 | 2000.00 | 3611.30 | 3858.06 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 13.00 | 3692.31 | 2570.85 | 2519.10 |
| FSA0142-054 | | SH 257 AND SH 14 INTERSECTION | 05/03/12 | 2.00 | 2800.00 | 1765.50 | 2200.00 |
| C0703-378 | | CR 314, I-70 FRONTAGE RD, IDA | 05/10/12 | 4.00 | 2200.00 | 2253.85 | 2300.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 6.00 | 2400.00 | 2156.18 | 2266.67 |
| IM2706-035 | | I-270 VASQUEZ TO I-76 | 07/12/12 | 2.00 | 3000.00 | 2270.22 | 1836.37 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 2.00 | 3000.00 | 2270.22 | 1836.37 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 21.00 | 3257.14 | 2431.35 | 2381.95 |
| ===== | 614-80001 | Flash Beacon (Solar Pwred) | | Each | ===== | ===== | ===== |
| NH0505-046 | | US 50 HASTY AND MCCLAVE | 05/17/12 | 10.00 | 3100.00 | 1953.94 | 1500.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 10.00 | 3100.00 | 1953.94 | 1500.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 10.00 | 3100.00 | 1953.94 | 1500.00 |
| ===== | 614-80010 | Travel Time Indicator | | Each | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 4.00 | 7000.00 | 5812.24 | 3700.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 4.00 | 7000.00 | 5812.24 | 3700.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== 614-80010 | | Travel Time Indicator | | Each | ===== | ===== | ===== |
| AQCR600-392 | | SH 285 FROM FEDERAL TO CLARKS | 04/12/12 | 5.00 | 7600.00 | 11057.50 | 10515.00 |
| ITS4701-123 | | C470 (ALAMEDA-KIPLING) | 05/03/12 | 7.00 | 7500.00 | 11675.00 | 10350.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 12.00 | 7541.67 | 11417.71 | 10418.75 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 16.00 | 7406.25 | 8869.77 | 8739.06 |
| ===== 614-80313 | | Barricade (Ty 3 F-C) | | Each | ===== | ===== | ===== |
| MTCE R500-122 | | US24 STRUCTURE# I-13-D MP221. | 02/09/12 | 1.00 | 800.00 | 2373.83 | 3000.00 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 1.00 | 800.00 | 2373.83 | 3000.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 1.00 | 800.00 | 2373.83 | 3000.00 |
| ===== 614-80385 | | Rumble Strip | | Lin Foot | ===== | ===== | ===== |
| STA3501-011 | | SH 350, M.P. 63.7 TO M.P. 72. | 01/26/12 | 18,229.00 | 0.50 | 0.29 | 0.24 |
| NH 1601-064 | | MONTEZUMA COUNTY | 02/09/12 | 55,585.00 | 0.15 | 0.12 | 0.11 |
| NH0243-080 | | US 24 & ELBERT ROAD INTERSECT | 02/16/12 | 2,782.00 | 3.50 | 11.70 | 2.45 |
| IM0252-409 | | I-25, M.P. 124.1 TO M.P. 138. | 03/08/12 | 51,639.00 | 0.37 | 0.23 | 0.24 |
| NH0504-063 | | US 50 M.P. 359.00 TO M.P. 366 | 03/08/12 | 72,948.00 | 0.28 | 0.15 | 0.18 |
| IM0702-314 | | I-70 MM 130.5 TO MM 139.5 | 03/22/12 | 191,010.00 | 0.30 | 0.11 | 0.12 |
| STM 094A-032 | | SH94, M.P. 0.0 TO M.P. 17.2 , | 03/22/12 | 198,990.00 | 0.28 | 0.11 | 0.09 |
| FSA1151-027 | | SH 115A M.P.40.4 TO 44.0 | 03/29/12 | 13,000.00 | 0.20 | 0.59 | 0.57 |
| NH0501-059 - Heater/Remix | | US 50 MP36 TO 68 AND SH141 MP | 03/29/12 | 313,350.00 | 0.25 | 0.13 | 0.12 |
| NH0501-059 - Mill/Fill | | US 50 MP36 TO 68 AND SH141 MP | | | | | |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 917,533.00 | 0.28 | 0.25 | 0.14 |
| IM0701-211 | | I-70 MP 11-16.5 MESA I-70 EAS | 05/10/12 | 87,428.00 | 0.25 | 0.20 | 0.07 |
| NH1601-065 | | US 160 FROM MANCOS HILL WEST | 05/17/12 | 58,753.00 | 0.12 | 0.15 | 0.14 |
| NH0342-054 | | US 34 EAST OF GREELEY | 05/24/12 | 27,510.00 | 0.22 | 0.54 | 0.10 |
| NH145A-045 | | SAN MIGUEL COUNTY | 06/21/12 | 68.00 | 120.00 | 137.82 | 247.10 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 173,759.00 | 0.25 | 0.34 | 0.20 |
| STA0131-059 | | SH13 NORTH OF 14 MILE CREEK | 09/06/12 | 26,460.00 | 0.35 | 0.30 | 0.50 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 497

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-------------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 614-80385 | Rumble Strip | | Lin Foot | ===== | ===== | ===== |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 242.00 | 6.00 | 0.75 | 0.75 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 26,702.00 | 0.40 | 0.30 | 0.50 |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE | 11/29/12 | 288.00 | 0.30 | 6.85 | 5.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 288.00 | 0.30 | 6.85 | 5.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 1,118,282.00 | 0.28 | 0.27 | 0.16 |
| ===== | 614-80387 | Rumble Strip (Grind) | | Lin Foot | ===== | ===== | ===== |
| NH0853-086 | | US 85 BRIGHTON TO FORT LUPTON | 03/29/12 | 20,312.00 | 0.18 | 0.34 | 0.32 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 20,312.00 | 0.18 | 0.34 | 0.32 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 20,312.00 | 0.18 | 0.34 | 0.32 |
| ===== | 614-80391 | Rumble Strip (Grind)(Asphalt) | | Lin Foot | ===== | ===== | ===== |
| IM0761-208 | | I-76 FROM FEDERAL TO I-25 | 04/05/12 | 19,680.00 | 0.50 | 0.54 | 0.38 |
| FBR0343-034 - In Place Const. | | ON US 34 EAST OF WRAY | 05/17/12 | 5,340.00 | 1.00 | 1.31 | 2.92 |
| FBR0343-034 - Slide in Const. | | ON US 34 EAST OF WRAY | | | | | |
| NH0505-046 | | US 50 HASTY AND MCCLAVE | 05/17/12 | 30,030.00 | 0.20 | 0.21 | 0.15 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 55,050.00 | 0.38 | 0.43 | 0.38 |
| IM2706-035 | | I-270 VASQUEZ TO I-76 | 07/12/12 | 21,660.00 | 0.55 | 0.21 | 0.19 |
| SHE 0761-215 | | I 76 BROMLEY TO LOCHBUIE | 08/23/12 | 41,120.00 | 0.40 | 0.53 | 0.16 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 62,780.00 | 0.45 | 0.40 | 0.17 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 117,830.00 | 0.42 | 0.41 | 0.26 |
| ===== | 614-80392 | Rumble Strip (Grind)(Conc) | | Lin Foot | ===== | ===== | ===== |
| IM2706-035 | | I-270 VASQUEZ TO I-76 | 07/12/12 | 8,520.00 | 0.65 | 0.55 | 0.53 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 8,520.00 | 0.65 | 0.55 | 0.53 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 8,520.00 | 0.65 | 0.55 | 0.53 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 498

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 614-81000 | Sig-Light Pole Steel | | Each | ===== | ===== | ===== |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 1.00 | 10000.00 | 11854.47 | 11160.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 1.00 | 10000.00 | 11854.47 | 11160.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 1.00 | 10000.00 | 11854.47 | 11160.00 |
| ===== | 614-81010 | Sig-Light Pole Steel (1) | | Each | ===== | ===== | ===== |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 2.00 | 22000.00 | 18489.80 | 17767.45 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 2.00 | 22000.00 | 18489.80 | 17767.45 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 2.00 | 22000.00 | 18489.80 | 17767.45 |
| ===== | 614-81020 | Sig-Light Pole Steel (2) | | Each | ===== | ===== | ===== |
| FSA0853-080 | | US 85 IN GILCREST | 07/26/12 | 1.00 | 35000.00 | 35625.00 | 36500.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 1.00 | 35000.00 | 35625.00 | 36500.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 1.00 | 35000.00 | 35625.00 | 36500.00 |
| ===== | 614-81120 | Sig-Light Pole Steel (1-20 Ft) | | Each | ===== | ===== | ===== |
| C0821-095 | | SH82 MP0.068, US6 & LAUREL_GA | 10/04/12 | 1.00 | 16500.00 | 12243.00 | 13000.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 1.00 | 16500.00 | 12243.00 | 13000.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 1.00 | 16500.00 | 12243.00 | 13000.00 |
| ===== | 614-81125 | Sig-Light Pole Steel (1-25 Ft) | | Each | ===== | ===== | ===== |
| FSA002A-005 | | SH2:12TH AVE AND EB I-70 | 03/15/12 | 1.00 | 13000.00 | 16699.50 | 17972.00 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 1.00 | 13000.00 | 16699.50 | 17972.00 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 1.00 | 11000.00 | 13982.88 | 13475.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 1.00 | 11000.00 | 13982.88 | 13475.00 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 499

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 614-81125 | Sig-Light Pole Steel (1-25 Ft) | | Each | ===== | ===== | ===== |
| STA0142-061 | | SH 14 AT SUMMIT VIEW SIGNALS | 09/13/12 | 1.00 | 12500.00 | 11578.14 | 12206.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 1.00 | 12500.00 | 11578.14 | 12206.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 3.00 | 12166.67 | 14220.44 | 14551.00 |
| ===== | 614-81130 | Sig-Light Pole Steel (1-30 Ft) | | Each | ===== | ===== | ===== |
| FSA002A-005 | | SH2:12TH AVE AND EB I-70 | 03/15/12 | 1.00 | 18000.00 | 17693.17 | 18376.00 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 1.00 | 18000.00 | 17693.17 | 18376.00 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 1.00 | 13200.00 | 14461.83 | 14000.00 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 1.00 | 16000.00 | 15974.04 | 15500.00 |
| NH 160A-019 | | IN PAGOSA SPRINGS, COLORADO A | 06/28/12 | 1.00 | 11000.00 | 14825.00 | 16100.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 3.00 | 13400.00 | 15097.01 | 15200.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 4.00 | 14550.00 | 15805.05 | 15994.00 |
| ===== | 614-81135 | Sig-Light Pole Steel (1-35 Ft) | | Each | ===== | ===== | ===== |
| FSA002A-005 | | SH2:12TH AVE AND EB I-70 | 03/15/12 | 1.00 | 19000.00 | 18072.00 | 18872.00 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 1.00 | 19000.00 | 18072.00 | 18872.00 |
| FSA0343-036 | | FORT MORGAN | 04/19/12 | 2.00 | 13500.00 | 11588.33 | 11625.00 |
| C135A-027 | | SH135 MP 0.24 - 1.24, GUNNISO | 04/26/12 | 1.00 | 13000.00 | 12293.33 | 11915.00 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 1.00 | 14600.00 | 14536.98 | 14060.00 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 1.00 | 18000.00 | 16575.53 | 16000.00 |
| NH 160A-019 | | IN PAGOSA SPRINGS, COLORADO A | 06/28/12 | 1.00 | 12000.00 | 15283.33 | 17250.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 6.00 | 14100.00 | 14138.88 | 13745.83 |
| SHE R600-402 | | SH121/QUINCY & PARKHILL; SH12 | 07/19/12 | 2.00 | 18000.00 | 12470.00 | 12132.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 2.00 | 18000.00 | 12470.00 | 12132.00 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 614-81135 | Sig-Light Pole Steel (1-35 Ft) | | Each | ===== | ===== | ===== |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 1.00 | 15000.00 | 13906.97 | 15000.00 |
| STA0504-066 | | US50B IN ROCKY FORD & LA JUNT | 12/06/12 | 2.00 | 13000.00 | 15955.38 | 15537.50 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 3.00 | 13666.67 | 15482.67 | 15358.33 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 12.00 | 15050.00 | 14759.97 | 14307.17 |
| ===== | 614-81140 | Sig-Light Pole Steel (1-40 Ft) | | Each | ===== | ===== | ===== |
| FSA002A-005 | | SH2:12TH AVE AND EB I-70 | 03/15/12 | 1.00 | 20000.00 | 18639.33 | 19391.00 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 1.00 | 20000.00 | 18639.33 | 19391.00 |
| FSA0343-036 | | FORT MORGAN | 04/19/12 | 4.00 | 14500.00 | 12520.33 | 12516.00 |
| FSA0142-054 | | SH 257 AND SH 14 INTERSECTION | 05/03/12 | 1.00 | 11500.00 | 12668.00 | 12340.00 |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 3.00 | 13000.00 | 15398.70 | 14000.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 8.00 | 13562.50 | 14019.33 | 13050.50 |
| SHE R600-402 | | SH121/QUINCY & PARKHILL; SH12 | 07/19/12 | 4.00 | 18500.00 | 14330.00 | 14335.00 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 4.00 | 16000.00 | 14458.94 | 14000.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 8.00 | 17250.00 | 14420.26 | 14167.50 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 17.00 | 15676.47 | 14602.76 | 13949.12 |
| ===== | 614-81145 | Sig-Light Pole Steel (1-45 Ft) | | Each | ===== | ===== | ===== |
| FSA002A-005 | | SH2:12TH AVE AND EB I-70 | 03/15/12 | 1.00 | 22000.00 | 20905.83 | 22345.00 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 1.00 | 22000.00 | 20905.83 | 22345.00 |
| FSA0343-036 | | FORT MORGAN | 04/19/12 | 2.00 | 15500.00 | 12773.67 | 12721.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== 614-81145 | | Sig-Light Pole Steel (1-45 Ft) | | Each ===== | | | |
| C135A-027 | | SH135 MP 0.24 - 1.24, GUNNISO | 04/26/12 | 2.00 | 16000.00 | 13280.00 | 13125.00 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 2.00 | 15000.00 | 17749.88 | 16180.00 |
| FSA0142-054 | | SH 257 AND SH 14 INTERSECTION | 05/03/12 | 1.00 | 12500.00 | 12935.00 | 12670.00 |
| FSAR600-378 | | SH88B ARAPAHOE RD CORRIDOR | 05/31/12 | 1.00 | 15000.00 | 15470.50 | 15650.00 |
| NH 160A-019 | | IN PAGOSA SPRINGS, COLORADO A | 06/28/12 | 1.00 | 13000.00 | 16748.33 | 18400.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 9.00 | 14833.33 | 15506.98 | 14530.22 |
| SHE006A-052 | | TOWN OF KEYSTONE, SUMMIT COUN | 07/12/12 | 2.00 | 15500.00 | 15300.00 | 15600.00 |
| SHE R600-402 | | SH121/QUINCY & PARKHILL; SH12 | 07/19/12 | 1.00 | 21000.00 | 14024.33 | 13905.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 3.00 | 17333.33 | 14753.29 | 15035.00 |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 1.00 | 14700.00 | 17352.00 | 18140.00 |
| C0821-095 | | SH82 MP0.068, US6 & LAUREL_GA | 10/04/12 | 1.00 | 19000.00 | 14427.40 | 15826.00 |
| STA0504-066 | | US50B IN ROCKY FORD & LA JUNT | 12/06/12 | 2.00 | 15000.00 | 17341.68 | 16967.50 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 4.00 | 15925.00 | 16615.69 | 16975.25 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 17.00 | 15952.94 | 16211.14 | 15654.29 |
| ===== 614-81150 | | Sig-Light Pole Steel (1-50 Ft) | | Each ===== | | | |
| FSA002A-005 | | SH2:12TH AVE AND EB I-70 | 03/15/12 | 1.00 | 23000.00 | 21422.83 | 22947.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 1.00 | 23000.00 | 21422.83 | 22947.00 |
| STU0211-002 | | SH16, SH21 AND SH105 | 04/12/12 | 2.00 | 18000.00 | 12707.40 | 10968.00 |
| FSA1192-018 | | FIRESTONE | 04/12/12 | 1.00 | 15000.00 | 15167.00 | 16668.00 |
| FSAR600-378 | | SH88B ARAPAHOE RD CORRIDOR | 05/31/12 | 1.00 | 15000.00 | 15902.67 | 16060.00 |
| NH 160A-019 | | IN PAGOSA SPRINGS, COLORADO A | 06/28/12 | 1.00 | 16000.00 | 17700.00 | 20700.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 5.00 | 16400.00 | 14619.91 | 15072.80 |
| SHE R600-402 | | SH121/QUINCY & PARKHILL; SH12 | 07/19/12 | 1.00 | 21500.00 | 14111.67 | 14000.00 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 502

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 614-81150 | Sig-Light Pole Steel (1-50 Ft) | | Each ===== | | | |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 1.00 | 15000.00 | 18693.09 | 18125.00 |
| FSA0853-080 | | US 85 IN GILCREST | 07/26/12 | 1.00 | 13500.00 | 18650.00 | 18950.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 1.00 | 16812.00 | 26214.00 | 26214.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 4.00 | 16703.00 | 18266.71 | 19322.25 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 1.00 | 12000.00 | 15670.41 | 17000.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 1.00 | 12000.00 | 15670.41 | 17000.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 11.00 | 16710.18 | 16719.30 | 17509.09 |
| ===== | 614-81155 | Sig-Light Pole Steel (1-55 Ft) | | Each ===== | | | |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 3.00 | 13000.00 | 13899.88 | 13500.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 3.00 | 13000.00 | 13899.88 | 13500.00 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 1.00 | 18500.00 | 16734.65 | 16400.00 |
| FSA0142-054 | | SH 257 AND SH 14 INTERSECTION | 05/03/12 | 2.00 | 13500.00 | 15334.50 | 16315.00 |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 2.00 | 15000.00 | 16187.25 | 15000.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 5.00 | 15100.00 | 16207.29 | 15806.00 |
| SHE R600-402 | | SH121/QUINCY & PARKHILL; SH12 | 07/19/12 | 2.00 | 17500.00 | 14317.33 | 14290.00 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 2.00 | 14510.00 | 19936.29 | 19330.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 1.00 | 18094.00 | 26662.80 | 26662.80 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 5.00 | 16422.80 | 18651.18 | 18780.56 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 13.00 | 15124.15 | 15876.32 | 16417.91 |
| ===== | 614-81160 | Sig-Light Pole Steel (1-60 Ft) | | Each ===== | | | |
| STU0211-002 | | SH16, SH21 AND SH105 | 04/12/12 | 3.00 | 24000.00 | 17804.80 | 14678.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 614-81160 | Sig-Light Pole Steel (1-60 Ft) | | Each | ===== | ===== | ===== |
| C135A-027 | | SH135 MP 0.24 - 1.24, GUNNISO | 04/26/12 | 1.00 | 19000.00 | 18783.33 | 18990.00 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 1.00 | 21000.00 | 25135.26 | 25270.00 |
| FSAR600-378 | | SH88B ARAPAHOE RD CORRIDOR | 05/31/12 | 1.00 | 20000.00 | 21081.08 | 22020.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 6.00 | 22000.00 | 20188.88 | 18385.67 |
| STA0142-061 | | SH 14 AT SUMMIT VIEW SIGNALS | 09/13/12 | 1.00 | 25000.00 | 19057.66 | 18319.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 1.00 | 25000.00 | 19057.66 | 18319.00 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 1.00 | 18000.00 | 22182.12 | 23000.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 1.00 | 18000.00 | 22182.12 | 23000.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 8.00 | 21875.00 | 20197.18 | 18954.13 |
| ===== | 614-81165 | Sig-Light Pole Steel (1-65 Ft) | | Each | ===== | ===== | ===== |
| STU0211-002 | | SH16, SH21 AND SH105 | 04/12/12 | 2.00 | 26500.00 | 18271.40 | 15005.00 |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 1.00 | 20000.00 | 23214.27 | 21500.00 |
| FSAR600-378 | | SH88B ARAPAHOE RD CORRIDOR | 05/31/12 | 1.00 | 22000.00 | 21764.50 | 22060.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 4.00 | 23750.00 | 20446.30 | 18392.50 |
| SHE R600-402 | | SH121/QUINCY & PARKHILL; SH12 | 07/19/12 | 1.00 | 24000.00 | 21627.67 | 22425.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 1.00 | 24000.00 | 21627.67 | 22425.00 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 1.00 | 21000.00 | 23074.53 | 25000.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 1.00 | 21000.00 | 23074.53 | 25000.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 6.00 | 23333.33 | 20869.59 | 20165.83 |
| ===== | 614-81170 | Sig-Light Pole Steel (1-70 Ft) | | Each | ===== | ===== | ===== |
| STU0211-002 | | SH16, SH21 AND SH105 | 04/12/12 | 3.00 | 27000.00 | 21213.00 | 16930.00 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-----------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== 614-81170 | | Sig-Light Pole Steel (1-70 Ft) | | Each ===== | | | |
| FSAR600-378 | | SH88B ARAPAHOE RD CORRIDOR | 05/31/12 | 1.00 | 25000.00 | 24022.92 | 24120.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 4.00 | 26500.00 | 22015.83 | 18727.50 |
| SHE R600-402 | | SH121/QUINCY & PARKHILL; SH12 | 07/19/12 | 1.00 | 24500.00 | 25201.00 | 26375.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 1.00 | 24500.00 | 25201.00 | 26375.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 5.00 | 26100.00 | 22413.98 | 20257.00 |
| ===== 614-81175 | | Sig-Light Pole Steel (1-75 Ft) | | Each ===== | | | |
| STU0211-002 | | SH16, SH21 AND SH105 | 04/12/12 | 2.00 | 27000.00 | 21601.80 | 17009.00 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 1.00 | 22300.00 | 28786.04 | 29000.00 |
| FSAR600-378 | | SH88B ARAPAHOE RD CORRIDOR | 05/31/12 | 1.00 | 25000.00 | 24378.58 | 24400.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 4.00 | 25325.00 | 24512.69 | 21854.50 |
| SHE R600-402 | | SH121/QUINCY & PARKHILL; SH12 | 07/19/12 | 2.00 | 22250.00 | 26752.00 | 28125.00 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 1.00 | 23500.00 | 22711.07 | 22000.00 |
| FSA0853-080 | | US 85 IN GILCREST | 07/26/12 | 1.00 | 24000.00 | 23600.00 | 23900.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 4.00 | 23000.00 | 24346.44 | 25537.50 |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 1.00 | 19750.00 | 29695.00 | 27830.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 1.00 | 19750.00 | 29695.00 | 27830.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 9.00 | 23672.22 | 25025.69 | 24155.33 |
| ===== 614-81220 | | Sig-Light Pole Steel (2-20 Ft) | | Each ===== | | | |
| C0821-095 | | SH82 MP0.068, US6 & LAUREL_GA | 10/04/12 | 1.00 | 30000.00 | 19312.80 | 20000.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 1.00 | 30000.00 | 19312.80 | 20000.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 1.00 | 30000.00 | 19312.80 | 20000.00 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 505

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 614-81255 | Sig-Light Pole Steel (2-55 Ft) | | Each | ===== | ===== | ===== |
| STA0142-061 | | SH 14 AT SUMMIT VIEW SIGNALS | 09/13/12 | 1.00 | 30000.00 | 28316.14 | 26602.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 1.00 | 30000.00 | 28316.14 | 26602.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 1.00 | 30000.00 | 28316.14 | 26602.00 |
| ===== | 614-81260 | Sig-Light Pole Steel (2-60 Ft) | | Each | ===== | ===== | ===== |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 2.00 | 35000.00 | 29453.61 | 28500.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 2.00 | 35000.00 | 29453.61 | 28500.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 2.00 | 35000.00 | 29453.61 | 28500.00 |
| ===== | 614-81265 | Sig-Light Pole Steel (2-65 Ft) | | Each | ===== | ===== | ===== |
| FSA1192-018 | | FIRESTONE | 04/12/12 | 1.00 | 31000.00 | 34074.25 | 29109.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 1.00 | 31000.00 | 34074.25 | 29109.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 1.00 | 31000.00 | 34074.25 | 29109.00 |
| ===== | 614-81275 | Sig-Light Pole Steel (2-75 Ft) | | Each | ===== | ===== | ===== |
| STA0142-061 | | SH 14 AT SUMMIT VIEW SIGNALS | 09/13/12 | 1.00 | 36000.00 | 30680.10 | 28184.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 1.00 | 36000.00 | 30680.10 | 28184.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 1.00 | 36000.00 | 30680.10 | 28184.00 |
| ===== | 614-81540 | Sig-Light Pole Steel (2-25&40 Ft) | | Each | ===== | ===== | ===== |
| C0821-095 | | SH82 MP0.068, US6 & LAUREL_GA | 10/04/12 | 1.00 | 32500.00 | 22000.80 | 30000.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 1.00 | 32500.00 | 22000.80 | 30000.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 1.00 | 32500.00 | 22000.80 | 30000.00 |
| ===== | 614-82010 | Sig Pole Steel (1) | | Each | ===== | ===== | ===== |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 1.00 | 10000.00 | 15254.15 | 15000.00 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 1.00 | 10000.00 | 15254.15 | 15000.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-----------------|----------------------------------|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== 614-82010 | | Sig Pole Steel (1) | | Each | ===== | ===== | ===== |
| SHE006A-052 | | TOWN OF KEYSTONE, SUMMIT COUN | 07/12/12 | 2.00 | 17000.00 | 11562.50 | 12125.00 |
| SHE R600-402 | | SH121/QUINCY & PARKHILL; SH12 | 07/19/12 | 1.00 | 15000.00 | 19001.00 | 19795.00 |
| | WEIGHTED AVERAGE FOR THE THIRD | QUARTER | | 3.00 | 16333.33 | 14750.43 | 14681.67 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 4.00 | 14750.00 | 15058.26 | 14761.25 |
| ===== 614-83300 | | Inst Traf Sig Mast Arm | | Each | ===== | ===== | ===== |
| FSA 0831-112 | | SH83/LEETSDALE DRIVE @ MONACO | 01/12/12 | 4.00 | 1000.00 | 1092.00 | 480.00 |
| | WEIGHTED AVERAGE FOR THE FIRST | QUARTER | | 4.00 | 1000.00 | 1092.00 | 480.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 4.00 | 1000.00 | 1092.00 | 480.00 |
| ===== 614-84000 | | Traf Sig Ped Pole Steel | | Each | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 6.00 | 1700.00 | 1892.09 | 2100.00 |
| STA095A-012 | | SH 95 (SHERIDAN): 68TH AVE TO | 02/09/12 | 2.00 | 1500.00 | 1367.75 | 1250.00 |
| MTCE0252-418 | | I-25 RAMP METERING PROJECT | 02/09/12 | 4.00 | 1400.00 | 1298.50 | 1030.00 |
| | WEIGHTED AVERAGE FOR THE FIRST | QUARTER | | 12.00 | 1566.67 | 1628.86 | 1601.67 |
| STU0211-002 | | SH16, SH21 AND SH105 | 04/12/12 | 22.00 | 1150.00 | 1462.80 | 850.00 |
| FSA0343-036 | | FORT MORGAN | 04/19/12 | 3.00 | 1200.00 | 873.00 | 769.00 |
| C135A-027 | | SH135 MP 0.24 - 1.24, GUNNISO | 04/26/12 | 4.00 | 1500.00 | 1432.33 | 1232.00 |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 1.00 | 1400.00 | 1496.40 | 1400.00 |
| C0703-378 | | CR 314, I-70 FRONTAGE RD, IDA | 05/10/12 | 4.00 | 1200.00 | 1828.85 | 2000.00 |
| NH 160A-019 | | IN PAGOSA SPRINGS, COLORADO A | 06/28/12 | 1.00 | 1500.00 | 1700.00 | 2070.00 |
| | WEIGHTED AVERAGE FOR THE SECOND | QUARTER | | 35.00 | 1217.14 | 1469.66 | 1068.71 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 6.00 | 1300.00 | 888.41 | 860.00 |
| STA0142-061 | | SH 14 AT SUMMIT VIEW SIGNALS | 09/13/12 | 1.00 | 1250.00 | 1121.40 | 1120.00 |
| | WEIGHTED AVERAGE FOR THE THIRD | QUARTER | | 7.00 | 1292.86 | 913.19 | 897.14 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 614-84000 | Traf Sig Ped Pole Steel | | Each | ===== | ===== | ===== |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 1.00 | 1050.00 | 821.40 | 700.00 |
| C0821-095 | | SH82 MP0.068, US6 & LAUREL_GA | 10/04/12 | 1.00 | 1000.00 | 1234.20 | 1320.00 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 2.00 | 1500.00 | 1417.14 | 1500.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 4.00 | 1262.50 | 1173.80 | 1255.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 58.00 | 1301.72 | 1389.47 | 1171.12 |
| ===== | 614-84100 | Traf Sig Ped Pole Alum | | Each | ===== | ===== | ===== |
| IM2706-035 | | I-270 VASQUEZ TO I-76 | 07/12/12 | 4.00 | 1500.00 | 2012.89 | 1296.26 |
| SHE R600-402 | | SH121/QUINCY & PARKHILL; SH12 | 07/19/12 | 5.00 | 1500.00 | 1102.00 | 835.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 2.00 | 1140.00 | 2142.00 | 2142.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 11.00 | 1434.55 | 1650.59 | 1240.37 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 11.00 | 1434.55 | 1650.59 | 1240.37 |
| ===== | 614-84455 | Inst Traf Sig Ped Pole | | Each | ===== | ===== | ===== |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 3.00 | 4500.00 | 699.87 | 640.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 3.00 | 4500.00 | 699.87 | 640.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 3.00 | 4500.00 | 699.87 | 640.00 |
| ===== | 614-85001 | Impact Atten | | Each | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 1.00 | 25000.00 | 16739.94 | 11900.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 1.00 | 25000.00 | 16739.94 | 11900.00 |
| IM 0252-416 | | I-25, DOUGLAS-EL PASO COUNTY | 04/26/12 | 1.00 | 1500.00 | 23955.00 | 21000.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 1.00 | 1500.00 | 23955.00 | 21000.00 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-----------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== 614-85001 | | Impact Atten | | Each | ===== | ===== | ===== |
| SHE 0821-096 | | SH 82 MP 12.5-19.5 GARFIELD & | 12/13/12 | 1.00 | 20000.00 | 19500.00 | 18000.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 1.00 | 20000.00 | 19500.00 | 18000.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 3.00 | 15500.00 | 18956.63 | 16966.67 |
| ===== 614-85003 | | Impact Atten (LM) | | Each | ===== | ===== | ===== |
| STA R600-401 | | US 36 OVERLAY | 01/26/12 | 1.00 | 20000.00 | 24194.33 | 25426.66 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 1.00 | 20000.00 | 24194.33 | 25426.66 |
| STU391A-010 | | KIPLING (SH391) 38TH TO I70 | 06/28/12 | 2.00 | 25000.00 | 22537.80 | 25000.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 2.00 | 25000.00 | 22537.80 | 25000.00 |
| SHE2854-128 | | US 285, E. OF CONIFER, JEFFER | 07/19/12 | 1.00 | 25000.00 | 25032.86 | 24000.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 1.00 | 25000.00 | 25032.86 | 24000.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 4.00 | 23750.00 | 23645.09 | 24856.67 |
| ===== 614-85005 | | Impact Atten (Sand Barrel Array) | | Each | ===== | ===== | ===== |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 2.00 | 10000.00 | 4417.33 | 4000.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 2.00 | 10000.00 | 4417.33 | 4000.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 2.00 | 10000.00 | 4417.33 | 4000.00 |
| ===== 614-85045 | | Truck w/Mtd Atten & Flash Arrow Panel | | Each | ===== | ===== | ===== |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 1.00 | 14000.00 | 12692.05 | 20000.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 1.00 | 14000.00 | 12692.05 | 20000.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 1.00 | 14000.00 | 12692.05 | 20000.00 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 509

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 614-85125 | Impact Atten (Quadguard) (Wide) | | Each | ===== | ===== | ===== |
| IM0701-211 | | I-70 MP 11-16.5 MESA I-70 EAS | 05/10/12 | 2.00 | 25000.00 | 30188.41 | 29580.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 2.00 | 25000.00 | 30188.41 | 29580.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 2.00 | 25000.00 | 30188.41 | 29580.00 |
| ===== | 614-85130 | Impact Atten (Quadguard II) | | Each | ===== | ===== | ===== |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 1.00 | 25000.00 | 18959.77 | 15000.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 1.00 | 25000.00 | 18959.77 | 15000.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 1.00 | 25000.00 | 18959.77 | 15000.00 |
| ===== | 614-86002 | Spread Spectrum Radio | | Each | ===== | ===== | ===== |
| AQCR600-392 | | SH 285 FROM FEDERAL TO CLARKS | 04/12/12 | 2.00 | 2500.00 | 4695.00 | 4490.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 2.00 | 2500.00 | 4695.00 | 4490.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 2.00 | 2500.00 | 4695.00 | 4490.00 |
| ===== | 614-86006 | Telemetry (Master) | | Each | ===== | ===== | ===== |
| ITS4701-123 | | C470 (ALAMEDA-KIPLING) | 05/03/12 | 4.00 | 1500.00 | 3105.00 | 1630.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 4.00 | 1500.00 | 3105.00 | 1630.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 4.00 | 1500.00 | 3105.00 | 1630.00 |
| ===== | 614-86007 | Serial to IP Converter | | Each | ===== | ===== | ===== |
| AQCR600-392 | | SH 285 FROM FEDERAL TO CLARKS | 04/12/12 | 1.00 | 3500.00 | 2132.50 | 2165.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 1.00 | 3500.00 | 2132.50 | 2165.00 |
| MTCE0091-039 | | SH 9 IN SUMMIT COUNTY | 08/09/12 | 18.00 | 600.00 | 943.33 | 1050.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 18.00 | 600.00 | 943.33 | 1050.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-----------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== 614-86007 | | Serial to IP Converter | | Each | ===== | ===== | ===== |
| ITSSW01-182 | | C470 (KIPLING TO SANTA FE) | 11/01/12 | 1.00 | 5000.00 | 1622.10 | 723.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 1.00 | 5000.00 | 1622.10 | 723.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 20.00 | 965.00 | 1037.96 | 1089.40 |
| ===== 614-86102 | | Wireless Device Router | | Each | ===== | ===== | ===== |
| IM0703-389 | | CLEAR CREEK COUNTY | 10/22/12 | 3.00 | 12000.00 | 9498.34 | 9498.34 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 3.00 | 12000.00 | 9498.34 | 9498.34 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 3.00 | 12000.00 | 9498.34 | 9498.34 |
| ===== 614-86105 | | Telemetry (Field) | | Each | ===== | ===== | ===== |
| FSA 0831-112 | | SH83/LEETSDALE DRIVE @ MONACO | 01/12/12 | 1.00 | 3500.00 | 2540.71 | 1560.00 |
| FSA002A-005 | | SH2:12TH AVE AND EB I-70 | 03/15/12 | 2.00 | 3500.00 | 3051.50 | 2129.00 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 3.00 | 3500.00 | 2863.32 | 1939.33 |
| FSA1192-018 | | FIRESTONE | 04/12/12 | 1.00 | 2250.00 | 2242.50 | 1645.00 |
| FSA0343-036 | | FORT MORGAN | 04/19/12 | 2.00 | 3000.00 | 2033.33 | 1675.00 |
| ITS4701-123 | | C470 (ALAMEDA-KIPLING) | 05/03/12 | 13.00 | 400.00 | 850.00 | 650.00 |
| FSA0142-054 | | SH 257 AND SH 14 INTERSECTION | 05/03/12 | 1.00 | 1300.00 | 2127.50 | 2375.00 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 1.00 | 1900.00 | 2618.59 | 2400.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 18.00 | 925.00 | 1437.19 | 1012.22 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 4.00 | 1080.00 | 1900.58 | 1795.00 |
| FSA0853-080 | | US 85 IN GILCREST | 07/26/12 | 1.00 | 2000.00 | 4183.75 | 4235.00 |
| ITSSW01-236 | | I-25 AND C470 IN DENVER | 08/02/12 | 2.00 | 3500.00 | 2309.00 | 1365.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 2.00 | 3141.00 | 6120.00 | 6120.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 9.00 | 2178.00 | 2392.75 | 2931.67 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-----------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== 614-86105 | | Telemetry (Field) | | Each | ===== | ===== | ===== |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 1.00 | 4630.00 | 3704.40 | 4000.00 |
| IM0703-389 | | CLEAR CREEK COUNTY | 10/22/12 | 1.00 | 3500.00 | 1486.69 | 1486.69 |
| ITSSW01-182 | | C470 (KIPLING TO SANTA FE) | 11/01/12 | 3.00 | 800.00 | 1488.30 | 1293.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 5.00 | 2106.00 | 2015.87 | 1873.14 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 35.00 | 1636.63 | 2072.30 | 1708.25 |
| ===== 614-86239 | | Ctrlr (S-S) (F-A) (12) | | Each | ===== | ===== | ===== |
| FSA002A-005 | | SH2:12TH AVE AND EB I-70 | 03/15/12 | 2.00 | 6000.00 | 4537.17 | 3323.00 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 2.00 | 6000.00 | 4537.17 | 3323.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 2.00 | 4191.00 | 3060.00 | 3060.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 2.00 | 4191.00 | 3060.00 | 3060.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 4.00 | 5095.50 | 4326.14 | 3191.50 |
| ===== 614-86246 | | Ctrlr (Ty 170E-HC11) | | Each | ===== | ===== | ===== |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 1.00 | 23500.00 | 17663.07 | 16500.00 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 1.00 | 23500.00 | 17663.07 | 16500.00 |
| FSA1192-018 | | FIRESTONE | 04/12/12 | 1.00 | 20000.00 | 18507.50 | 16995.00 |
| FSA0343-036 | | FORT MORGAN | 04/19/12 | 2.00 | 18000.00 | 17947.00 | 18136.00 |
| C135A-027 | | SH135 MP 0.24 - 1.24, GUNNISO | 04/26/12 | 1.00 | 20000.00 | 15167.67 | 15828.00 |
| FSA0142-054 | | SH 257 AND SH 14 INTERSECTION | 05/03/12 | 1.00 | 18500.00 | 16715.00 | 15445.00 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 1.00 | 15000.00 | 24794.25 | 24300.00 |
| FSAR600-378 | | SH88B ARAPAHOE RD CORRIDOR | 05/31/12 | 2.00 | 22500.00 | 14237.08 | 13400.00 |
| STU391A-010 | | KIPLING (SH391) 38TH TO I70 | 06/28/12 | 2.00 | 21000.00 | 22789.40 | 25000.00 |
| NH 160A-019 | | IN PAGOSA SPRINGS, COLORADO A | 06/28/12 | 1.00 | 19000.00 | 25755.00 | 27600.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 11.00 | 19590.91 | 19248.14 | 19385.45 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 512

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 614-86246 | Ctrlr (Ty 170E-HC11) | | Each | ===== | ===== | ===== |
| IM2706-035 | | I-270 VASQUEZ TO I-76 | 07/12/12 | 1.00 | 25000.00 | 9953.17 | 8101.62 |
| SHE R600-402 | | SH121/QUINCY & PARKHILL; SH12 | 07/19/12 | 4.00 | 20633.00 | 12966.67 | 13640.00 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 4.00 | 19650.00 | 16626.31 | 16100.00 |
| FSA0853-080 | | US 85 IN GILCREST | 07/26/12 | 1.00 | 20000.00 | 19225.00 | 19150.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 10.00 | 20613.20 | 15261.28 | 14621.16 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 22.00 | 20233.27 | 17240.67 | 17088.71 |
| ===== | 614-86250 | Ctrlr (Ramp Metering) | | Each | ===== | ===== | ===== |
| MTCE0252-418 | | I-25 RAMP METERING PROJECT | 02/09/12 | 2.00 | 11500.00 | 12171.25 | 12055.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 2.00 | 11500.00 | 12171.25 | 12055.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 2.00 | 11500.00 | 12171.25 | 12055.00 |
| ===== | 614-86732 | WIM Station (Ty II) | | Each | ===== | ===== | ===== |
| IM0701-211 | | I-70 MP 11-16.5 MESA I-70 EAS | 05/10/12 | 1.00 | 40000.00 | 8325.72 | 8700.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 1.00 | 40000.00 | 8325.72 | 8700.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 1.00 | 40000.00 | 8325.72 | 8700.00 |
| ===== | 614-86748 | Ctrlr (Ty 2070) | | Each | ===== | ===== | ===== |
| ITS4701-123 | | C470 (ALAMEDA-KIPLING) | 05/03/12 | 2.00 | 11000.00 | 3692.50 | 4560.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 2.00 | 11000.00 | 3692.50 | 4560.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 2.00 | 11000.00 | 3692.50 | 4560.00 |
| ===== | 614-86749 | Inst Weather Monitoring System | | LUMP SUM | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 1.00 | 20000.00 | 8127.15 | 9200.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 1.00 | 20000.00 | 8127.15 | 9200.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 1.00 | 20000.00 | 8127.15 | 9200.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 614-86800 | Uninterrupted Power Supply | | Each | ===== | ===== | ===== |
| FSA 0831-112 | | SH83/LEETSDALE DRIVE @ MONACO | 01/12/12 | 1.00 | 5000.00 | 1230.86 | 480.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 1.00 | 5000.00 | 1230.86 | 480.00 |
| FSA1192-018 | | FIRESTONE | 04/12/12 | 1.00 | 6000.00 | 6570.25 | 6031.00 |
| FSA0343-036 | | FORT MORGAN | 04/19/12 | 2.00 | 6600.00 | 6393.33 | 6165.00 |
| C135A-027 | | SH135 MP 0.24 - 1.24, GUNNISO | 04/26/12 | 1.00 | 6000.00 | 5970.67 | 6467.00 |
| FSA0142-054 | | SH 257 AND SH 14 INTERSECTION | 05/03/12 | 1.00 | 6600.00 | 6525.00 | 6075.00 |
| FSAR600-378 | | SH88B ARAPAHOE RD CORRIDOR | 05/31/12 | 2.00 | 2000.00 | 5568.92 | 5580.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 7.00 | 5114.29 | 6015.93 | 6009.00 |
| SHE R600-402 | | SH121/QUINCY & PARKHILL; SH12 | 07/19/12 | 4.00 | 5700.00 | 4964.33 | 5300.00 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 4.00 | 6650.00 | 5185.13 | 5025.00 |
| FSA0853-080 | | US 85 IN GILCREST | 07/26/12 | 1.00 | 5500.00 | 6493.75 | 6000.00 |
| STA0142-061 | | SH 14 AT SUMMIT VIEW SIGNALS | 09/13/12 | 1.00 | 6200.00 | 6101.21 | 5891.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 10.00 | 6110.00 | 5331.36 | 5319.10 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 18.00 | 5661.11 | 5208.23 | 5318.56 |
| ===== | 614-87006 | Fiber Optic Termination Panel - 6 Fiber | | Each | ===== | ===== | ===== |
| IM0703-389 | | CLEAR CREEK COUNTY | 10/22/12 | 1.00 | 771.00 | 776.33 | 776.33 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 2.00 | 776.08 | 780.16 | 780.16 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 3.00 | 774.39 | 778.88 | 778.88 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 3.00 | 774.39 | 778.88 | 778.88 |
| ===== | 614-87010 | Fiber Optic Cable (S Mode) (12 Fiber) | | Lin Foot | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 6,100.00 | 2.00 | 5.53 | 5.50 |
| MTCE0252-418 | | I-25 RAMP METERING PROJECT | 02/09/12 | 5,410.00 | 2.00 | 2.39 | 0.65 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 11,510.00 | 2.00 | 4.23 | 3.22 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== 614-87010 | | Fiber Optic Cable (S Mode) (12 Fiber) | | Lin Foot | ===== | | |
| AQCR600-392 | | SH 285 FROM FEDERAL TO CLARKS | 04/12/12 | 2,885.00 | 3.00 | 2.68 | 1.85 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 1,890.00 | 2.20 | 2.00 | 2.50 |
| ITS4701-123 | | C470 (ALAMEDA-KIPLING) | 05/03/12 | 15,860.00 | 2.50 | 2.38 | 2.25 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 20,635.00 | 2.54 | 2.31 | 2.22 |
| SHE R600-402 | | SH121/QUINCY & PARKHILL; SH12 | 07/19/12 | 1,040.00 | 3.50 | 7.21 | 5.50 |
| MTCE0091-039 | | SH 9 IN SUMMIT COUNTY | 08/09/12 | 590.00 | 3.00 | 3.97 | 1.25 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 5,650.00 | 2.00 | 2.65 | 2.65 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 7,280.00 | 2.30 | 4.22 | 2.95 |
| MTCE0702-328 | | SH 70 MM 114.020 TO MM 117.27 | 10/18/12 | 2,400.00 | 3.00 | 3.22 | 4.19 |
| IM0703-389 | | CLEAR CREEK COUNTY | 10/22/12 | 140.00 | 3.00 | 2.20 | 2.20 |
| ITSSW01-182 | | C470 (KIPLING TO SANTA FE) | 11/01/12 | 1,400.00 | 2.50 | 3.05 | 9.43 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 1,275.00 | 2.18 | 2.21 | 2.21 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 5,215.00 | 2.67 | 3.08 | 5.06 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 44,640.00 | 2.38 | 3.33 | 2.93 |
| ===== 614-87011 | | Fiber Optic Cable (S Mode) (24 Fiber) | | Lin Foot | ===== | | |
| IM2706-035 | | I-270 VASQUEZ TO I-76 | 07/12/12 | 2,200.00 | 4.00 | 3.07 | 3.24 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 2,200.00 | 4.00 | 3.07 | 3.24 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 2,200.00 | 4.00 | 3.07 | 3.24 |
| ===== 614-87015 | | Buffer Tube Fan Out Kit | | Each | ===== | | |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 2.00 | 300.00 | 309.35 | 350.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 2.00 | 300.00 | 309.35 | 350.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 614-87015 | Buffer Tube Fan Out Kit | | Each | ===== | ===== | ===== |
| MTCE0091-039 | | SH 9 IN SUMMIT COUNTY | 08/09/12 | 12.00 | 70.00 | 450.00 | 260.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 12.00 | 70.00 | 450.00 | 260.00 |
| IM0703-389 | | CLEAR CREEK COUNTY | 10/22/12 | 1.00 | 99.00 | 231.24 | 231.24 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 2.00 | 231.08 | 232.39 | 232.39 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 3.00 | 187.05 | 232.01 | 232.01 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 17.00 | 117.72 | 400.51 | 265.65 |
| ===== | 614-87020 | Optical Transceiver | | Each | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 6.00 | 3000.00 | 3012.95 | 2900.00 |
| MTCE0252-418 | | I-25 RAMP METERING PROJECT | 02/09/12 | 2.00 | 3600.00 | 2548.75 | 3000.00 |
| IM 070A-008 | | I-70 WEST CHAIN STATION PHS I | 03/01/12 | 4.00 | 3200.00 | 3141.25 | 2460.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 12.00 | 3166.67 | 2982.19 | 2770.00 |
| AQCR600-392 | | SH 285 FROM FEDERAL TO CLARKS | 04/12/12 | 7.00 | 2500.00 | 4342.50 | 4285.00 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 1.00 | 2400.00 | 6109.11 | 6330.00 |
| ITS4701-123 | | C470 (ALAMEDA-KIPLING) | 05/03/12 | 8.00 | 3000.00 | 2025.00 | 1250.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 16.00 | 2743.75 | 3674.56 | 2895.31 |
| IM2706-035 | | I-270 VASQUEZ TO I-76 | 07/12/12 | 2.00 | 3500.00 | 2548.63 | 2700.54 |
| SHE R600-402 | | SH121/QUINCY & PARKHILL; SH12 | 07/19/12 | 2.00 | 2580.00 | 1908.33 | 1855.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 4.00 | 2970.00 | 6018.00 | 6018.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 8.00 | 3005.00 | 3050.42 | 4147.89 |
| MTCE0702-328 | | SH 70 MM 114.020 TO MM 117.27 | 10/18/12 | 1.00 | 4030.00 | 3605.88 | 2352.50 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-----------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== 614-87020 | | Optical Transceiver | | Each ===== | | | |
| IM0703-389 | | CLEAR CREEK COUNTY | 10/22/12 | 2.00 | 3500.00 | 5775.70 | 5775.70 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 3.00 | 3676.67 | 4329.15 | 4634.63 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 39.00 | 2999.23 | 3281.88 | 3247.49 |
| ===== 614-87028 | | Video Optic Transceiver | | Each ===== | | | |
| ITS4701-123 | | C470 (ALAMEDA-KIPLING) | 05/03/12 | 2.00 | 4000.00 | 3310.00 | 2170.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 2.00 | 4000.00 | 3310.00 | 2170.00 |
| ITSSW01-182 | | C470 (KIPLING TO SANTA FE) | 11/01/12 | 2.00 | 4000.00 | 3351.86 | 2673.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 2.00 | 4000.00 | 3351.86 | 2673.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 4.00 | 4000.00 | 3339.90 | 2421.50 |
| ===== 614-87310 | | TMS Building Equip | | LUMP SUM ===== | | | |
| MTCE0091-039 | | SH 9 IN SUMMIT COUNTY | 08/09/12 | 1.00 | 35000.00 | 40966.67 | 39235.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 1.00 | 35000.00 | 40966.67 | 39235.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 1.00 | 35000.00 | 40966.67 | 39235.00 |
| ===== 614-87320 | | CCTV | | Each ===== | | | |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 3.00 | 5000.00 | 4465.83 | 3900.00 |
| IM 070A-008 | | I-70 WEST CHAIN STATION PHS I | 03/01/12 | 1.00 | 5500.00 | 5812.50 | 6115.00 |
| FSA002A-005 | | SH2:12TH AVE AND EB I-70 | 03/15/12 | 2.00 | 4500.00 | 4343.83 | 4233.00 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 6.00 | 4916.67 | 4592.37 | 4380.17 |
| ITS4701-123 | | C470 (ALAMEDA-KIPLING) | 05/03/12 | 9.00 | 4500.00 | 5586.50 | 4270.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 9.00 | 4500.00 | 5586.50 | 4270.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== 614-87320 | | CCTV | | Each | ===== | ===== | ===== |
| MTCE0091-039 | | SH 9 IN SUMMIT COUNTY | 08/09/12 | 16.00 | 4000.00 | 6330.00 | 4550.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 16.00 | 4000.00 | 6330.00 | 4550.00 |
| ITSSW01-182 | | C470 (KIPLING TO SANTA FE) | 11/01/12 | 1.00 | 5500.00 | 8004.90 | 19736.00 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 2.00 | 5119.73 | 10291.38 | 10291.38 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 3.00 | 5246.49 | 8658.18 | 13439.59 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 34.00 | 4404.10 | 5840.07 | 5230.29 |
| ===== 614-87325 | | CCTV Pole | | Each | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 6.00 | 5500.00 | 3876.96 | 3600.00 |
| MTCE0252-418 | | I-25 RAMP METERING PROJECT | 02/09/12 | 2.00 | 2800.00 | 3118.75 | 2500.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 8.00 | 4825.00 | 3717.34 | 3325.00 |
| AQCR600-392 | | SH 285 FROM FEDERAL TO CLARKS | 04/12/12 | 5.00 | 3000.00 | 2505.00 | 2910.00 |
| ITS4701-123 | | C470 (ALAMEDA-KIPLING) | 05/03/12 | 2.00 | 2000.00 | 3610.00 | 3675.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 7.00 | 2714.29 | 2820.71 | 3128.57 |
| FSAR400-275 | | PARKNRIDES AT US 34@SH 257, S | 07/26/12 | 4.00 | 3500.00 | 4380.00 | 3230.00 |
| ITSSW01-236 | | I-25 AND C470 IN DENVER | 08/02/12 | 4.00 | 3000.00 | 4139.00 | 2145.00 |
| MTCE0091-039 | | SH 9 IN SUMMIT COUNTY | 08/09/12 | 3.00 | 3500.00 | 4505.00 | 2260.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 11.00 | 3318.18 | 4289.88 | 2570.91 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 26.00 | 3619.23 | 3834.77 | 2953.08 |
| ===== 614-87333 | | CCTV Camera (Traf Surveil) | | Each | ===== | ===== | ===== |
| FSAR400-275 | | PARKNRIDES AT US 34@SH 257, S | 07/26/12 | 4.00 | 5200.00 | 8934.00 | 3350.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 4.00 | 5200.00 | 8934.00 | 3350.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 4.00 | 5200.00 | 8934.00 | 3350.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-----------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== 614-87340 | | Test and Support Equip | | LUMP SUM | ===== | ===== | ===== |
| ITS4701-123 | | C470 (ALAMEDA-KIPLING) | 05/03/12 | 1.00 | 40000.00 | 55157.50 | 45000.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 1.00 | 40000.00 | 55157.50 | 45000.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 1.00 | 40000.00 | 55157.50 | 45000.00 |
| ===== 614-87350 | | Test Fiber Optic Cable | | LUMP SUM | ===== | ===== | ===== |
| IM 070A-008 | | I-70 WEST CHAIN STATION PHS I | 03/01/12 | 1.00 | 3175.00 | 3665.00 | 7460.00 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 1.00 | 3175.00 | 3665.00 | 7460.00 |
| AQCR600-392 | | SH 285 FROM FEDERAL TO CLARKS | 04/12/12 | 1.00 | 10000.00 | 8827.50 | 13155.00 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 1.00 | 3000.00 | 770.49 | 500.00 |
| FSAR600-378 | | SH88B ARAPAHOE RD CORRIDOR | 05/31/12 | 1.00 | 2000.00 | 1136.96 | 460.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 3.00 | 5000.00 | 1991.34 | 4705.00 |
| IM2706-035 | | I-270 VASQUEZ TO I-76 | 07/12/12 | 1.00 | 5000.00 | 2362.11 | 2700.54 |
| SHE R600-402 | | SH121/QUINCY & PARKHILL; SH12 | 07/19/12 | 1.00 | 2500.00 | 9058.67 | 1100.00 |
| MTCE0091-039 | | SH 9 IN SUMMIT COUNTY | 08/09/12 | 1.00 | 25000.00 | 17686.67 | 14570.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 3.00 | 10833.33 | 8367.87 | 6123.51 |
| IM0703-389 | | CLEAR CREEK COUNTY | 10/22/12 | 1.00 | 7250.00 | 501.04 | 501.04 |
| C224A-001 | | ON BROADWAY, NORTH OF 70TH, C | 11/15/12 | 1.00 | 3000.00 | 843.88 | 611.00 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 1.00 | 1227.34 | 1233.86 | 1233.86 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 3.00 | 3825.78 | 847.03 | 781.97 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 10.00 | 6215.23 | 3317.38 | 4229.14 |
| ===== 614-87364 | | CCTV Pole w Low Dev (50 Ft) | | Each | ===== | ===== | ===== |
| ITS4701-123 | | C470 (ALAMEDA-KIPLING) | 05/03/12 | 6.00 | 20000.00 | 17135.00 | 15600.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 6.00 | 20000.00 | 17135.00 | 15600.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-----------------|----------------------------------|--|----------|-------------------|------------|-------------|-------------|
| ===== 614-87364 | | CCTV Pole w Low Dev (50 Ft) | | Each | | | |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 1.00 | 22650.20 | 22768.27 | 22768.27 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 1.00 | 22650.20 | 22768.27 | 22768.27 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 7.00 | 20378.60 | 17568.33 | 16624.04 |
| ===== 614-87366 | | CCTV Pole w Low Dev (60 Ft) | | Each | | | |
| ITS4701-123 | | C470 (ALAMEDA-KIPLING) | 05/03/12 | 1.00 | 25000.00 | 21400.00 | 19250.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 1.00 | 25000.00 | 21400.00 | 19250.00 |
| ITSSW01-182 | | C470 (KIPLING TO SANTA FE) | 11/01/12 | 1.00 | 25000.00 | 20326.90 | 3000.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 1.00 | 25000.00 | 20326.90 | 3000.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 2.00 | 25000.00 | 20633.50 | 11125.00 |
| ===== 614-87401 | | Fiber Optic Cable (Spec) | | Lin Foot | | | |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 1,550.00 | 2.00 | 3.63 | 3.10 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 1,550.00 | 2.00 | 3.63 | 3.10 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 1,550.00 | 2.00 | 3.63 | 3.10 |
| ===== 614-87406 | | Fiber Optic Cable (S Mode) (6 S) | | Lin Foot | | | |
| IM 070A-008 | | I-70 WEST CHAIN STATION PHS I | 03/01/12 | 3,713.00 | 2.25 | 3.88 | 2.50 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 3,713.00 | 2.25 | 3.88 | 2.50 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 3,713.00 | 2.25 | 3.88 | 2.50 |
| ===== 614-87412 | | Fiber Optic Cable (S Mode) (12 S) (Inst) | | Lin Foot | | | |
| FSAR600-378 | | SH88B ARAPAHOE RD CORRIDOR | 05/31/12 | 750.00 | 2.00 | 4.93 | 5.10 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 750.00 | 2.00 | 4.93 | 5.10 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 750.00 | 2.00 | 4.93 | 5.10 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 614-87449 | Fiber Optic Cable (M Mode) (48 S) | | Lin Foot | ===== | | |
| C224A-001 | | ON BROADWAY, NORTH OF 70TH, C | 11/15/12 | 1,230.00 | 5.00 | 6.42 | 6.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 1,230.00 | 5.00 | 6.42 | 6.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 1,230.00 | 5.00 | 6.42 | 6.00 |
| ===== | 614-87496 | Fiber Optic Cable (S Mode) (96 S) | | Lin Foot | ===== | | |
| ITS4701-123 | | C470 (ALAMEDA-KIPLING) | 05/03/12 | 72,000.00 | 2.10 | 2.45 | 3.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 72,000.00 | 2.10 | 2.45 | 3.00 |
| MTCE0091-039 | | SH 9 IN SUMMIT COUNTY | 08/09/12 | 58,590.00 | 4.00 | 4.00 | 2.50 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 58,590.00 | 4.00 | 4.00 | 2.50 |
| ITSSW01-182 | | C470 (KIPLING TO SANTA FE) | 11/01/12 | 29,400.00 | 2.50 | 2.27 | 2.31 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 29,400.00 | 2.50 | 2.27 | 2.31 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 159,990.00 | 2.87 | 2.98 | 2.69 |
| ===== | 614-87498 | Fiber Optic Cable (S Mode) (144 S) | | Lin Foot | ===== | | |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 26,420.00 | 4.50 | 3.17 | 2.00 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 3,455.00 | 5.00 | 4.69 | 4.69 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 29,875.00 | 4.56 | 3.23 | 2.56 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 29,875.00 | 4.56 | 3.23 | 2.56 |
| ===== | 614-87506 | Splice FO Cable (6 Strand) | | Each | ===== | | |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 16.00 | 435.00 | 305.00 | 262.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 16.00 | 435.00 | 305.00 | 262.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 16.00 | 435.00 | 305.00 | 262.00 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 614-87690 | Ethernet Switch | | Each | ===== | ===== | ===== |
| FSA002A-005 | | SH2:12TH AVE AND EB I-70 | 03/15/12 | 2.00 | 3000.00 | 4721.50 | 3534.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 2.00 | 3000.00 | 4721.50 | 3534.00 |
| ITS4701-123 | | C470 (ALAMEDA-KIPLING) | 05/03/12 | 13.00 | 9000.00 | 6400.00 | 6600.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 13.00 | 9000.00 | 6400.00 | 6600.00 |
| MTCE0091-039 | | SH 9 IN SUMMIT COUNTY | 08/09/12 | 20.00 | 4500.00 | 7285.00 | 4300.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 20.00 | 4500.00 | 7285.00 | 4300.00 |
| ITSSW01-182 | | C470 (KIPLING TO SANTA FE) | 11/01/12 | 3.00 | 9000.00 | 9416.15 | 8344.00 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 2.00 | 2545.15 | 2557.36 | 2557.36 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 5.00 | 6418.06 | 8609.23 | 6029.34 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 40.00 | 6127.26 | 7013.17 | 5225.37 |
| ===== | 614-87700 | Ethernet Router | | Each | ===== | ===== | ===== |
| ITS4701-123 | | C470 (ALAMEDA-KIPLING) | 05/03/12 | 1.00 | 85000.00 | 73335.00 | 88600.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 1.00 | 85000.00 | 73335.00 | 88600.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 1.00 | 85000.00 | 73335.00 | 88600.00 |
| ===== | 615-00030 | Emb Prot Ty 3 | | Each | ===== | ===== | ===== |
| FBR0362-032 | | SH 36, EAST OF STRASBURG | 01/26/12 | 4.00 | 1500.00 | 1256.80 | 845.00 |
| STM 094A-032 | | SH94, M.P. 0.0 TO M.P. 17.2 , | 03/22/12 | 3.00 | 1500.00 | 2137.24 | 925.49 |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 2.00 | 1500.00 | 2204.09 | 4798.25 |
| FSA1151-027 | | SH 115A M.P.40.4 TO 44.0 | 03/29/12 | 1.00 | 1500.00 | 981.82 | 292.76 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 10.00 | 1500.00 | 1626.46 | 1604.57 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 522

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-------------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== 615-00030 | | Emb Prot Ty 3 | | Each | ===== | ===== | ===== |
| FBR0253-218 | | I-25 FRONTAGE ROAD BR MP 249. | 04/26/12 | 3.00 | 2000.00 | 1075.00 | 700.00 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 19.00 | 1700.00 | 1295.09 | 500.00 |
| NH1601-065 | | US 160 FROM MANCOS HILL WEST | 05/17/12 | 4.00 | 1500.00 | 1525.23 | 2039.00 |
| FBR0343-034 - In Place Const. | | ON US 34 EAST OF WRAY | 05/17/12 | 4.00 | 1500.00 | 1234.75 | 2151.09 |
| FBR0343-034 - Slide in Const. | | ON US 34 EAST OF WRAY | | | | | |
| C 133A-040 | | SH 133 MP 43 IN PITKIN COUNTY | 06/28/12 | 1.00 | 2500.00 | 3110.33 | 2100.00 |
| FBR120A-010 | | ON SH 120 IN FREMONT COUNTY O | 06/28/12 | 4.00 | 1300.00 | 1222.39 | 1060.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 35.00 | 1657.14 | 1290.92 | 921.16 |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 7.00 | 1284.94 | 1195.37 | 1195.37 |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 5.00 | 1300.00 | 1166.75 | 1400.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 12.00 | 1291.22 | 1171.01 | 1280.63 |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE | 11/29/12 | 5.00 | 2000.00 | 1656.68 | 680.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 5.00 | 2000.00 | 1656.68 | 680.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 62.00 | 1588.62 | 1351.19 | 1086.86 |
| ===== 615-00050 | | Emb Prot Ty 5 | | Each | ===== | ===== | ===== |
| NH0501-059 - Heater/Remix | | US 50 MP36 TO 68 AND SH141 MP | 03/29/12 | 2.00 | 1200.00 | 2031.29 | 2525.17 |
| NH0501-059 - Mill/Fill | | US 50 MP36 TO 68 AND SH141 MP | | | | | |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 2.00 | 1200.00 | 2031.29 | 2525.17 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 3.00 | 1000.00 | 1322.38 | 1000.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 3.00 | 1000.00 | 1322.38 | 1000.00 |
| BR157A-011 | | US 36 AND SH 157 IN BOULDER C | 07/26/12 | 1.00 | 1350.00 | 1230.00 | 600.00 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 615-00050 | Emb Prot Ty 5 | | Each | ===== | ===== | ===== |
| FBRR200-181 | | ON SH 266 MP 2.63 & 2.66 AND | 07/31/12 | 6.00 | 1200.00 | 1500.00 | 1500.00 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 8.00 | 750.00 | 1224.33 | 220.00 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 2.00 | 2000.00 | 1304.04 | 1304.04 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 17.00 | 1091.18 | 1276.63 | 1006.78 |
| FBRC050-005 | | SH 350 MP 8.608 AND SH 239 MP | 10/11/12 | 8.00 | 1200.00 | 1053.47 | 104.46 |
| FBR0704-227 | | I-70 FRONTAGE ROAD WEST OF LI | 12/06/12 | 4.00 | 500.00 | 1597.13 | 677.13 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 12.00 | 966.67 | 1286.46 | 295.35 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 34.00 | 1045.59 | 1310.00 | 764.05 |
| ===== | 615-00150 | Emb Prot (Spec) | | Each | ===== | ===== | ===== |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 1.00 | 1800.00 | 1798.92 | 1300.00 |
| NH145A-045 | | SAN MIGUEL COUNTY | 06/21/12 | 3.00 | 2000.00 | 2621.60 | 3510.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 4.00 | 1950.00 | 2386.55 | 2957.50 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 4.00 | 1950.00 | 2386.55 | 2957.50 |
| ===== | 615-22405 | 24 In Sl Hdgate (5 Ft) | | Each | ===== | ===== | ===== |
| STA0131-059 | | SH13 NORTH OF 14 MILE CREEK | 09/06/12 | 1.00 | 3000.00 | 2899.45 | 6200.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 1.00 | 3000.00 | 2899.45 | 6200.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 1.00 | 3000.00 | 2899.45 | 6200.00 |
| ===== | 616-00180 | 18 In Conc Siphon Pipe | | Lin Foot | ===== | ===== | ===== |
| NH0342-054 | | US 34 EAST OF GREELEY | 05/24/12 | 160.00 | 70.00 | 82.98 | 113.50 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 160.00 | 70.00 | 82.98 | 113.50 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 160.00 | 70.00 | 82.98 | 113.50 |
| ===== | 616-30024 | 24 In Trash Guard | | Each | ===== | ===== | ===== |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 1.00 | 1500.00 | 1045.98 | 490.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 1.00 | 1500.00 | 1045.98 | 490.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 1.00 | 1500.00 | 1045.98 | 490.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 618-00000 | Prestress Steel Bar | | Pound | ===== | ===== | ===== |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 2,473.00 | 3.00 | 2.59 | 2.59 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 2,473.00 | 3.00 | 2.59 | 2.59 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 2,473.00 | 3.00 | 2.59 | 2.59 |
| ===== | 618-00002 | Prestress Steel Strand | | M Kip Foot | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 3,408.00 | 100.00 | 47.40 | 46.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 3,408.00 | 100.00 | 47.40 | 46.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 4,734.00 | 81.00 | 69.63 | 69.63 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 4,734.00 | 81.00 | 69.63 | 69.63 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 8,142.00 | 88.95 | 52.23 | 59.74 |
| ===== | 618-00003 | Prestress Steel | | M Kip Foot | ===== | ===== | ===== |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 306.00 | 180.94 | 212.83 | 212.83 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 306.00 | 180.94 | 212.83 | 212.83 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 306.00 | 180.94 | 212.83 | 212.83 |
| ===== | 618-00142 | Prestress Conc I (BT42) | | Lin Foot | ===== | ===== | ===== |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 602.00 | 150.00 | 255.43 | 221.49 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 602.00 | 150.00 | 255.43 | 221.49 |
| FBR0704-227 | | I-70 FRONTAGE ROAD WEST OF LI | 12/06/12 | 503.00 | 225.00 | 209.79 | 165.58 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 503.00 | 225.00 | 209.79 | 165.58 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 1,105.00 | 184.14 | 228.01 | 196.04 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|------------------------|----------------------------------|--|----------|-------------------|------------|-------------|-------------|
| ===== | 618-00154 | Prestress Conc I (BT54) | | Lin Foot | ===== | ===== | ===== |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 2,101.00 | 225.00 | 183.91 | 185.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 2,101.00 | 225.00 | 183.91 | 185.00 |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE | 11/29/12 | 1,133.00 | 145.00 | 238.60 | 180.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 1,133.00 | 145.00 | 238.60 | 180.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 3,234.00 | 196.97 | 197.70 | 183.25 |
| ===== | 618-00172 | Prestress Conc I (BT72) | | Lin Foot | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 4,850.00 | 200.00 | 175.95 | 170.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 4,850.00 | 200.00 | 175.95 | 170.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 4,850.00 | 200.00 | 175.95 | 170.00 |
| ===== | 618-00184 | Prestress Conc I (BT84) | | Lin Foot | ===== | ===== | ===== |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 1,459.00 | 215.82 | 234.75 | 234.75 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 1,459.00 | 215.82 | 234.75 | 234.75 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 1,459.00 | 215.82 | 234.75 | 234.75 |
| ===== | 618-01992 | Prestress Conc Box (Depth Less Than 32") | | Sq Foot | ===== | ===== | ===== |
| FBR0362-032 | | SH 36, EAST OF STRASBURG | 01/26/12 | 5,835.00 | 45.00 | 48.65 | 45.75 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 5,835.00 | 45.00 | 48.65 | 45.75 |
| FBR200-181 | | ON SH 266 MP 2.63 & 2.66 AND | 07/31/12 | 3,096.00 | 40.00 | 13.00 | 13.00 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 12,978.00 | 45.00 | 45.35 | 43.00 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 526

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-------------------------------|---|--|----------|-------------------|------------|-------------|-------------|
| ===== | 618-01992 | Prestress Conc Box (Depth Less Than 32") | | Sq Foot | ===== | ===== | ===== |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 16,074.00 | 44.04 | 42.96 | 33.31 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 21,909.00 | 44.29 | 45.29 | 38.02 |
| ===== | 618-01994 | Prestress Conc Box (Depth 32" Thru 48") | | Sq Foot | ===== | ===== | ===== |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 14,613.00 | 52.00 | 47.97 | 55.00 |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 6,825.00 | 60.00 | 70.49 | 58.51 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 21,438.00 | 54.55 | 54.20 | 56.12 |
| FBR0343-034 - In Place Const. | | ON US 34 EAST OF WRAY | 05/17/12 | 10,128.00 | 60.00 | 68.60 | 56.40 |
| FBR0343-034 - Slide in Const. | | ON US 34 EAST OF WRAY | | | | | |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 10,128.00 | 60.00 | 68.60 | 56.40 |
| FBRR200-181 | | ON SH 266 MP 2.63 & 2.66 AND | 07/31/12 | 4,032.00 | 50.00 | 16.00 | 16.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 4,032.00 | 50.00 | 16.00 | 16.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 35,598.00 | 55.58 | 55.56 | 50.87 |
| ===== | 618-06036 | Prestress Conc Slab (Depth Gr Than 13") | | Sq Foot | ===== | ===== | ===== |
| FBR0253-218 | | I-25 FRONTAGE ROAD BR MP 249. | 04/26/12 | 6,920.00 | 45.00 | 36.42 | 36.90 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 6,920.00 | 45.00 | 36.42 | 36.90 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 6,920.00 | 45.00 | 36.42 | 36.90 |
| ===== | 618-10000 | Precast Conc U Girder (Pre-Ten) | | Lin Foot | ===== | ===== | ===== |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 1,396.00 | 437.62 | 519.01 | 519.01 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 1,396.00 | 437.62 | 519.01 | 519.01 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 1,396.00 | 437.62 | 519.01 | 519.01 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-------------------------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 618-10060 | Precast Conc U Girder (U60) (Pre-Ten) | | Lin Foot | ===== | | |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 1,890.00 | 500.00 | 362.98 | 390.00 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 1,890.00 | 500.00 | 362.98 | 390.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 1,890.00 | 500.00 | 362.98 | 390.00 |
| ===== | 618-30000 | Move Bridge | | LUMP SUM | ===== | | |
| FBR0343-034 - In Place Const. | ON US 34 EAST OF WRAY | | 05/17/12 | 1.00 | 200000.00 | 239727.00 | 73908.00 |
| FBR0343-034 - Slide in Const. | ON US 34 EAST OF WRAY | | | | | | |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 1.00 | 200000.00 | 239727.00 | 73908.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 1.00 | 200000.00 | 239727.00 | 73908.00 |
| ===== | 619-00007 | Connect To Existing Waterline | | Each | ===== | | |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 4.00 | 1341.00 | 2408.69 | 2408.69 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 4.00 | 1341.00 | 2408.69 | 2408.69 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 4.00 | 1341.00 | 2408.69 | 2408.69 |
| ===== | 619-00008 | 12 In Waterline (Fittings) | | Each | ===== | | |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 4.00 | 1935.00 | 1900.58 | 1900.58 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 4.00 | 1935.00 | 1900.58 | 1900.58 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 4.00 | 1935.00 | 1900.58 | 1900.58 |
| ===== | 619-06100 | 10 In Duct Iron Pipe | | Lin Foot | ===== | | |
| SHE 0821-096 | | SH 82 MP 12.5-19.5 GARFIELD & | 12/13/12 | 20.00 | 100.00 | 130.00 | 160.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 20.00 | 100.00 | 130.00 | 160.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 20.00 | 100.00 | 130.00 | 160.00 |

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 528

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 619-06120 | 12 In Duct Iron Pipe | | Lin Foot | ===== | | |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 8.00 | 107.00 | 82.80 | 82.80 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 8.00 | 107.00 | 82.80 | 82.80 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 8.00 | 107.00 | 82.80 | 82.80 |
| ===== | 619-10100 | 10 In Weld Steel Pipe | | Lin Foot | ===== | | |
| IM 0702-321 | | I-70 MP 117 TO MP 126.5 IN GA | 02/02/12 | 45.00 | 150.00 | 199.14 | 101.87 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 45.00 | 150.00 | 199.14 | 101.87 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 45.00 | 150.00 | 199.14 | 101.87 |
| ===== | 619-10201 | 20 In Welded Steel Pipe (Spec.) | | Lin Foot | ===== | | |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 26.00 | 147.00 | 919.72 | 919.72 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 26.00 | 147.00 | 919.72 | 919.72 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 26.00 | 147.00 | 919.72 | 919.72 |
| ===== | 619-10240 | 24 In Weld Steel Pipe | | Lin Foot | ===== | | |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 47.00 | 150.00 | 1381.03 | 1900.00 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 47.00 | 150.00 | 1381.03 | 1900.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 47.00 | 150.00 | 1381.03 | 1900.00 |
| ===== | 619-10547 | 54 In Weld Steel Pipe (J) | | Lin Foot | ===== | | |
| FSA 1602-132 | | US 160 WEST OF PAGOSA SPRINGS | 04/26/12 | 163.00 | 2100.00 | 1387.50 | 1435.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 163.00 | 2100.00 | 1387.50 | 1435.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 163.00 | 2100.00 | 1387.50 | 1435.00 |
| ===== | 619-30060 | 3/4 In Galv Pipe | | Lin Foot | ===== | | |
| MTCE0702-328 | | SH 70 MM 114.020 TO MM 117.27 | 10/18/12 | 50.00 | 6.50 | 17.69 | 4.55 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 50.00 | 6.50 | 17.69 | 4.55 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 50.00 | 6.50 | 17.69 | 4.55 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 529

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 619-30120 | 1-1/2 In Galv Pipe | | Lin Foot | ===== | | |
| MTCE0702-328 | | SH 70 MM 114.020 TO MM 117.27 | 10/18/12 | 20.00 | 13.50 | 25.56 | 4.55 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 20.00 | 13.50 | 25.56 | 4.55 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 20.00 | 13.50 | 25.56 | 4.55 |
| ===== | 619-50060 | 3/4 In Plastic Pipe | | Lin Foot | ===== | | |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 1,500.00 | 1.00 | 1.38 | 1.88 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 1,500.00 | 1.00 | 1.38 | 1.88 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 1,500.00 | 1.00 | 1.38 | 1.88 |
| ===== | 619-50080 | 1 In Plastic Pipe | | Lin Foot | ===== | | |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 1,100.00 | 3.00 | 2.63 | 2.28 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 1,100.00 | 3.00 | 2.63 | 2.28 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 1,100.00 | 3.00 | 2.63 | 2.28 |
| ===== | 619-50160 | 2 In Plastic Pipe | | Lin Foot | ===== | | |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 3,400.00 | 4.50 | 4.24 | 4.06 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 3,400.00 | 4.50 | 4.24 | 4.06 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 3,400.00 | 4.50 | 4.24 | 4.06 |
| ===== | 619-50320 | 4 In Plastic Pipe | | Lin Foot | ===== | | |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 1,640.00 | 16.00 | 12.60 | 8.12 |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 68.00 | 25.00 | 57.43 | 52.22 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 1,708.00 | 16.36 | 14.87 | 9.88 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 1,700.00 | 26.00 | 14.77 | 28.50 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 1,700.00 | 26.00 | 14.77 | 28.50 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|--|----------|-------------------|------------|-------------|-------------|
| ===== | 619-50320 | 4 In Plastic Pipe | | Lin Foot | ===== | ===== | ===== |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 85.00 | 25.00 | 28.26 | 28.26 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 85.00 | 25.00 | 28.26 | 28.26 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 3,493.00 | 21.26 | 14.87 | 19.39 |
| ===== | 619-50480 | 6 In Plastic Pipe | | Lin Foot | ===== | ===== | ===== |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 348.00 | 35.00 | 55.82 | 65.34 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 348.00 | 35.00 | 55.82 | 65.34 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 67.00 | 32.00 | 48.59 | 48.59 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 67.00 | 32.00 | 48.59 | 48.59 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 415.00 | 34.52 | 55.67 | 62.64 |
| ===== | 619-50640 | 8 In Plastic Pipe | | Lin Foot | ===== | ===== | ===== |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 357.00 | 40.00 | 67.99 | 50.19 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 357.00 | 40.00 | 67.99 | 50.19 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 65.00 | 97.00 | 39.95 | 39.95 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 65.00 | 97.00 | 39.95 | 39.95 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 422.00 | 48.78 | 67.44 | 48.61 |
| ===== | 619-50960 | 12 In Plastic Pipe | | Lin Foot | ===== | ===== | ===== |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 951.00 | 57.00 | 95.90 | 95.90 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 951.00 | 57.00 | 95.90 | 95.90 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 951.00 | 57.00 | 95.90 | 95.90 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 619-50962 | 12 In Plastic Pipe (Fusible) | | Lin Foot | ===== | | |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 207.00 | 223.00 | 219.32 | 219.32 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 207.00 | 223.00 | 219.32 | 219.32 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 207.00 | 223.00 | 219.32 | 219.32 |
| ===== | 619-51291 | Inst 18 In Plastic Pipe | | Lin Foot | ===== | | |
| NH145A-045 | | SAN MIGUEL COUNTY | 06/21/12 | 95.00 | 66.00 | 60.40 | 50.48 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 95.00 | 66.00 | 60.40 | 50.48 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 95.00 | 66.00 | 60.40 | 50.48 |
| ===== | 619-71516 | 2 In Air and Vacuum Valve | | Each | ===== | | |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 1.00 | 4000.00 | 7486.74 | 6800.00 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 1.00 | 4000.00 | 7486.74 | 6800.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 1.00 | 4000.00 | 7486.74 | 6800.00 |
| ===== | 619-73048 | 6 In Tangent Blow Off | | Each | ===== | | |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 1.00 | 4000.00 | 6734.62 | 6100.00 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 1.00 | 4000.00 | 6734.62 | 6100.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 1.00 | 4000.00 | 6734.62 | 6100.00 |
| ===== | 619-75048 | 6 In Gate Valve | | Each | ===== | | |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 7.00 | 1600.00 | 1559.58 | 1296.08 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 7.00 | 1600.00 | 1559.58 | 1296.08 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 3.00 | 1140.00 | 1517.83 | 1517.83 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 3.00 | 1140.00 | 1517.83 | 1517.83 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 10.00 | 1462.00 | 1557.69 | 1362.60 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== 619-75064 | | 8 In Gate Valve | | Each | ===== | ===== | ===== |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 12.00 | 1600.00 | 2000.80 | 1748.09 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 12.00 | 1600.00 | 2000.80 | 1748.09 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 2.00 | 1421.00 | 1905.40 | 1905.40 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 2.00 | 1421.00 | 1905.40 | 1905.40 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 14.00 | 1574.43 | 1999.06 | 1770.56 |
| ===== 619-75080 | | 10 In Gate Valve | | Each | ===== | ===== | ===== |
| SHE 0821-096 | | SH 82 MP 12.5-19.5 GARFIELD & | 12/13/12 | 1.00 | 2000.00 | 2775.00 | 3250.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 1.00 | 2000.00 | 2775.00 | 3250.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 1.00 | 2000.00 | 2775.00 | 3250.00 |
| ===== 619-75096 | | 12 In Gate Valve | | Each | ===== | ===== | ===== |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 5.00 | 2158.00 | 3171.27 | 3171.27 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 5.00 | 2158.00 | 3171.27 | 3171.27 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 5.00 | 2158.00 | 3171.27 | 3171.27 |
| ===== 619-76192 | | 24 In Btrfly Valve | | Each | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 1.00 | 13000.00 | 14917.56 | 13400.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 1.00 | 13000.00 | 14917.56 | 13400.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 1.00 | 13000.00 | 14917.56 | 13400.00 |
| ===== 619-78048 | | 6 In Fire Hydrant | | Each | ===== | ===== | ===== |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 3.00 | 5135.00 | 4667.89 | 4667.89 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 3.00 | 5135.00 | 4667.89 | 4667.89 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 3.00 | 5135.00 | 4667.89 | 4667.89 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 619-79070 | 12 In Expan Joint (S Slip) | | Each | ===== | ===== | ===== |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 1.00 | 12545.00 | 12322.90 | 12322.90 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 1.00 | 12545.00 | 12322.90 | 12322.90 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 1.00 | 12545.00 | 12322.90 | 12322.90 |
| ===== | 620-00001 | Field Office (CL 1) | | Each | ===== | ===== | ===== |
| NH0502-065 | | US 50 MONTROSE COUNTY MM 103. | 03/15/12 | 1.00 | 15000.00 | 13333.83 | 8750.00 |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 1.00 | 16600.00 | 26816.48 | 16528.41 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 2.00 | 15800.00 | 18519.46 | 12639.21 |
| BR1251-007 | | SH 125 NORTH OF WALDEN, JACKS | 04/05/12 | 1.00 | 14000.00 | 17600.00 | 10000.00 |
| IM 0252-416 | | I-25, DOUGLAS-EL PASO COUNTY | 04/26/12 | 1.00 | 12000.00 | 11062.50 | 10000.00 |
| FSAR600-378 | | SH88B ARAPAHOE RD CORRIDOR | 05/31/12 | 1.00 | 10000.00 | 13710.75 | 24000.00 |
| NH145A-045 | | SAN MIGUEL COUNTY | 06/21/12 | 1.00 | 20000.00 | 22354.88 | 13934.42 |
| NH 160A-019 | | IN PAGOSA SPRINGS, COLORADO A | 06/28/12 | 1.00 | 12000.00 | 20221.67 | 8640.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 5.00 | 13600.00 | 17361.45 | 13314.88 |
| STA 133A-035 | | SH 133 MP 42.5-45.5, PITKIN A | 07/26/12 | 1.00 | 15000.00 | 21521.99 | 16100.00 |
| STA0142-061 | | SH 14 AT SUMMIT VIEW SIGNALS | 09/13/12 | 1.00 | 6000.00 | 10641.30 | 9788.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 2.00 | 10500.00 | 16988.37 | 12944.00 |
| STAR100-182 | | US 385, YUMA COUNTY LINE SOUT | 11/01/12 | 1.00 | 12000.00 | 14866.76 | 9000.00 |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 1.00 | 10000.00 | 35216.67 | 31200.00 |
| STA 149A-024 | | SH 149 MP 42.4 TO 56.0 IN HIN | 11/15/12 | 1.00 | 15000.00 | 6500.00 | 5000.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 3.00 | 12333.33 | 24445.48 | 15066.67 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 12.00 | 13133.33 | 18941.83 | 13578.40 |
| ===== | 620-00002 | Field Office (CL 2) | | Each | ===== | ===== | ===== |
| FSA 0831-112 | | SH83/LEETSDALE DRIVE @ MONACO | 01/12/12 | 1.00 | 16000.00 | 19173.57 | 3500.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-------------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 620-00002 | Field Office (CL 2) | | Each | ===== | ===== | ===== |
| STA3501-011 | | SH 350, M.P. 63.7 TO M.P. 72. | 01/26/12 | 1.00 | 12000.00 | 12511.48 | 12000.00 |
| FBR0362-032 | | SH 36, EAST OF STRASBURG | 01/26/12 | 1.00 | 12000.00 | 11260.00 | 13000.00 |
| STA145A-052 | | SH 145 ON LIZARD HEAD PASS TO | 01/26/12 | 1.00 | 15000.00 | 19474.69 | 22000.00 |
| FBR101A-003 | | 2 MILES SOUTH OF LAS ANIMAS C | 02/09/12 | 1.00 | 15000.00 | 15800.00 | 6000.00 |
| NH 1601-064 | | MONTEZUMA COUNTY | 02/09/12 | 1.00 | 18000.00 | 20699.61 | 13152.00 |
| STM021A-002 | | SH 21 M.P. 137.6 TO M.P. 139. | 02/09/12 | 1.00 | 35000.00 | 20775.69 | 12167.56 |
| STA095A-012 | | SH 95 (SHERIDAN): 68TH AVE TO | 02/09/12 | 1.00 | 21000.00 | 15924.96 | 12000.00 |
| FBR1604-011 | | MP 437 TO MP 463 | 02/16/12 | 1.00 | 15000.00 | 17756.43 | 5000.00 |
| STA3921-010-CIPR/HMA ALT | | SH 392: I-25 TO 7TH STREET IN | 02/16/12 | 2.00 | 11000.00 | 18653.48 | 25000.00 |
| STA3921-010-PCCP ALT | | SH 392: I-25 TO 7TH STREET IN | | | | | |
| NH0243-080 | | US 24 & ELBERT ROAD INTERSECT | 02/16/12 | 1.00 | 20000.00 | 15560.67 | 11000.00 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 1.00 | 66000.00 | 47830.94 | 50000.00 |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 1.00 | 20000.00 | 40464.74 | 19814.80 |
| NH 2852-018 | | US 285 CENTER NORTH AND SOUTH | 03/01/12 | 1.00 | 14000.00 | 15225.38 | 15000.00 |
| IM0252-409 | | I-25, M.P. 124.1 TO M.P. 138. | 03/08/12 | 1.00 | 10500.00 | 9680.12 | 7040.36 |
| NH0504-063 | | US 50 M.P. 359.00 TO M.P. 366 | 03/08/12 | 1.00 | 15000.00 | 14945.17 | 11811.07 |
| STM 094A-032 | | SH94, M.P. 0.0 TO M.P. 17.2 , | 03/22/12 | 1.00 | 10500.00 | 17449.58 | 18009.06 |
| NH0853-086 | | US 85 BRIGHTON TO FORT LUPTON | 03/29/12 | 1.00 | 10000.00 | 15641.57 | 10665.00 |
| NH0501-059 - Heater/Remix | | US 50 MP36 TO 68 AND SH141 MP | 03/29/12 | 2.00 | 18000.00 | 15290.27 | 16161.07 |
| NH0501-059 - Mill/Fill | | US 50 MP36 TO 68 AND SH141 MP | | | | | |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 21.00 | 18238.10 | 21710.06 | 14911.63 |
| IM0761-208 | | I-76 FROM FEDERAL TO I-25 | 04/05/12 | 1.00 | 25150.00 | 15973.13 | 11475.65 |
| NH 1602-105 | | US 160 BETWEEN MONTE VISTA & | 04/12/12 | 1.00 | 11000.00 | 17015.09 | 20295.28 |
| FBR0253-218 | | I-25 FRONTAGE ROAD BR MP 249. | 04/26/12 | 1.00 | 19000.00 | 19425.00 | 13000.00 |
| SHE0853-083 | | US 85 FROM FT LUPTON NORTH TO | 04/26/12 | 1.00 | 18000.00 | 16497.50 | 17995.00 |
| FSA069A-027 | | SH 69 SOUTH OF WESTCLIFFE, CO | 04/26/12 | 1.00 | 10000.00 | 18162.30 | 13148.41 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 1.00 | 15000.00 | 32707.24 | 25850.00 |
| STA009A-033 | | SH 9 SOUTH OF HARTSEL | 05/03/12 | 1.00 | 21000.00 | 14990.92 | 13812.55 |
| BR0251-341 | | I-25/US 50/SH 47 INTERCHANGE | 05/03/12 | 1.00 | 15000.00 | 22260.22 | 18495.00 |
| IM0701-211 | | I-70 MP 11-16.5 MESA I-70 EAS | 05/10/12 | 1.00 | 15000.00 | 28547.20 | 25000.00 |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 1.00 | 15000.00 | 29661.80 | 50000.00 |
| C0703-378 | | CR 314, I-70 FRONTAGE RD, IDA | 05/10/12 | 1.00 | 20000.00 | 22911.58 | 12500.00 |
| NH1601-065 | | US 160 FROM MANCOS HILL WEST | 05/17/12 | 1.00 | 19000.00 | 15300.00 | 15000.00 |
| FBR0343-034 - In Place Const. | | ON US 34 EAST OF WRAY | 05/17/12 | 2.00 | 17500.00 | 21037.65 | 25000.00 |
| FBR0343-034 - Slide in Const. | | ON US 34 EAST OF WRAY | | | | | |
| NH0505-046 | | US 50 HASTY AND MCCLAVE | 05/17/12 | 1.00 | 14000.00 | 21922.60 | 15000.00 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 1.00 | 20000.00 | 26584.89 | 11000.00 |
| NH0342-054 | | US 34 EAST OF GREELEY | 05/24/12 | 1.00 | 12000.00 | 20792.42 | 9000.00 |
| STA0831-115 | | SH 83 - ANTELOPE CREEK TO CAS | 05/24/12 | 1.00 | 9600.00 | 11716.67 | 8700.00 |
| HPP0241-058 | | SH 24 MM 168-172 | 06/14/12 | 1.00 | 16000.00 | 12127.41 | 10500.00 |
| STU391A-010 | | KIPLING (SH391) 38TH TO I70 | 06/28/12 | 1.00 | 23000.00 | 16906.00 | 12000.00 |
| STE0702-322 | | VAIL PASS RECREATION PATH ADJ | 06/28/12 | 1.00 | 10000.00 | 9475.48 | 7270.00 |
| FBR120A-010 | | ON SH 120 IN FREMONT COUNTY O | 06/28/12 | 1.00 | 20000.00 | 27981.72 | 25185.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 22.00 | 16488.64 | 21242.44 | 17153.66 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== 620-00002 | | Field Office (CL 2) | | Each | ===== | ===== | ===== |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 1.00 | 18800.00 | 25681.38 | 40000.00 |
| BR157A-011 | | US 36 AND SH 157 IN BOULDER C | 07/26/12 | 1.00 | 22000.00 | 17166.67 | 22000.00 |
| FSA0853-080 | | US 85 IN GILCREST | 07/26/12 | 1.00 | 10000.00 | 10500.00 | 12500.00 |
| FBRR200-181 | | ON SH 266 MP 2.63 & 2.66 AND | 07/31/12 | 1.00 | 15000.00 | 15000.00 | 15000.00 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 2.00 | 20000.00 | 23769.33 | 11000.00 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 1.00 | 17799.33 | 58674.02 | 58674.02 |
| SHE 0761-215 | | I 76 BROMLEY TO LOCHBUIE | 08/23/12 | 1.00 | 29000.00 | 10800.00 | 3500.00 |
| BR 0242-050 | | US 24 NEAR JOHNSON VILLAGE | 08/23/12 | 1.00 | 13000.00 | 22601.81 | 26007.23 |
| STA1381-007 | | US 138 FROM STERLING TO NEBRA | 08/30/12 | 1.00 | 12000.00 | 13550.00 | 15000.00 |
| STA0131-059 | | SH13 NORTH OF 14 MILE CREEK | 09/06/12 | 1.00 | 20000.00 | 23595.80 | 15000.00 |
| C0703-393 | | INTERSTATE I-70 WB BORE AND R | 09/10/12 | 1.00 | 14878.50 | 22471.89 | 24560.77 |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 1.00 | 10000.00 | 23334.00 | 27000.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 1.00 | 36169.00 | 49657.00 | 49657.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 14.00 | 18474.77 | 21611.74 | 24607.62 |
| | | | | | | | |
| FBRC050-005 | | SH 350 MP 8.608 AND SH 239 MP | 10/11/12 | 2.00 | 20000.00 | 16042.63 | 11436.79 |
| FSA083A-040 | | SH 83 @ RAFTER RD, FRANKTOWN, | 10/11/12 | 1.00 | 15000.00 | 10166.67 | 5000.00 |
| FBR085A-015 | | US 85 BETWEEN COUNTY LINE ROA | 10/18/12 | 1.00 | 36000.00 | 24775.00 | 19100.00 |
| IM0703-389 | | CLEAR CREEK COUNTY | 10/22/12 | 1.00 | 50000.00 | 49462.12 | 49462.12 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 1.00 | 12000.00 | 18363.83 | 20000.00 |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE | 11/29/12 | 1.00 | 20000.00 | 16947.23 | 27100.00 |
| STA 0702-324 | | I-70:COPPER-SUMMIT BIKE PATH | 12/06/12 | 1.00 | 10000.00 | 20143.00 | 11000.00 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 1.00 | 39894.00 | 42197.10 | 42197.10 |
| SHE 0821-096 | | SH 82 MP 12.5-19.5 GARFIELD & | 12/13/12 | 1.00 | 15000.00 | 22500.00 | 10000.00 |
| SHE1151-024 | | SH115 & US50 IN FREMONT COUNT | 12/20/12 | 1.00 | 15000.00 | 19323.08 | 15000.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 11.00 | 22990.36 | 19404.92 | 20157.53 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 68.00 | 18489.57 | 21197.11 | 18518.43 |
| ===== 620-00005 | | Field Office (Spec) | | Each | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 1.00 | 90000.00 | 118576.86 | 186400.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 1.00 | 90000.00 | 118576.86 | 186400.00 |
| | | | | | | | |
| IM2706-035 | | I-270 VASQUEZ TO I-76 | 07/12/12 | 1.00 | 26250.00 | 31177.34 | 18730.83 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 1.00 | 26250.00 | 31177.34 | 18730.83 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 2.00 | 58125.00 | 74877.10 | 102565.42 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|--------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 620-00011 | Field Lab (CL 1) | | Each | ===== | ===== | ===== |
| NH0502-065 | | US 50 MONTROSE COUNTY MM 103. | 03/15/12 | 1.00 | 14000.00 | 12770.01 | 8750.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 1.00 | 14000.00 | 12770.01 | 8750.00 |
| IM0252-417 | | I25 FROM LINCOLN AVE TO 470 I | 04/26/12 | 1.00 | 12000.00 | 15381.26 | 9100.00 |
| SHE0853-083 | | US 85 FROM FT LUPTON NORTH TO | 04/26/12 | 1.00 | 10000.00 | 14482.50 | 18965.00 |
| FSAR600-378 | | SH88B ARAPAHOE RD CORRIDOR | 05/31/12 | 1.00 | 10000.00 | 12128.58 | 17000.00 |
| NH 160A-019 | | IN PAGOSA SPRINGS, COLORADO A | 06/28/12 | 1.00 | 10000.00 | 17775.00 | 10320.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 4.00 | 10500.00 | 14497.99 | 13846.25 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 1.00 | 10000.00 | 17244.54 | 35000.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 1.00 | 10000.00 | 17244.54 | 35000.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 6.00 | 11000.00 | 14672.25 | 16522.50 |
| ===== | 620-00012 | Field Lab (CL 2) | | Each | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 1.00 | 30000.00 | 33596.17 | 41400.00 |
| STA R600-401 | | US 36 OVERLAY | 01/26/12 | 1.00 | 18000.00 | 16797.04 | 6113.22 |
| STA3501-011 | | SH 350, M.P. 63.7 TO M.P. 72. | 01/26/12 | 1.00 | 12000.00 | 13135.19 | 12000.00 |
| FBR0362-032 | | SH 36, EAST OF STRASBURG | 01/26/12 | 1.00 | 12000.00 | 11180.00 | 13000.00 |
| STA145A-052 | | SH 145 ON LIZARD HEAD PASS TO | 01/26/12 | 1.00 | 15000.00 | 19474.69 | 22000.00 |
| FSA0341-075 | | US 34 INTERSECTION WITH MALL | 02/02/12 | 1.00 | 12000.00 | 6714.40 | 6000.00 |
| FBR101A-003 | | 2 MILES SOUTH OF LAS ANIMAS C | 02/09/12 | 1.00 | 13000.00 | 13200.00 | 7000.00 |
| NH 1601-064 | | MONTEZUMA COUNTY | 02/09/12 | 1.00 | 20000.00 | 21280.86 | 15477.00 |
| STM021A-002 | | SH 21 M.P. 137.6 TO M.P. 139. | 02/09/12 | 1.00 | 35000.00 | 17870.67 | 12848.71 |
| STA095A-012 | | SH 95 (SHERIDAN): 68TH AVE TO | 02/09/12 | 1.00 | 21000.00 | 8960.68 | 4850.00 |
| FBR1604-011 | | MP 437 TO MP 463 | 02/16/12 | 1.00 | 13000.00 | 17156.57 | 5000.00 |
| STA3921-010-CIPR/HMA ALT | | SH 392: I-25 TO 7TH STREET IN | 02/16/12 | 2.00 | 11000.00 | 11865.70 | 15000.00 |
| STA3921-010-PCCP ALT | | SH 392: I-25 TO 7TH STREET IN | | | | | |
| NH0243-080 | | US 24 & ELBERT ROAD INTERSECT | 02/16/12 | 1.00 | 15000.00 | 11278.35 | 13700.00 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 1.00 | 66000.00 | 26140.38 | 30000.00 |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 1.00 | 14000.00 | 20750.31 | 15440.34 |
| NH 2852-018 | | US 285 CENTER NORTH AND SOUTH | 03/01/12 | 1.00 | 13000.00 | 13680.30 | 15000.00 |
| IM0252-409 | | I-25, M.P. 124.1 TO M.P. 138. | 03/08/12 | 1.00 | 10500.00 | 10967.99 | 8903.98 |
| NH0504-063 | | US 50 M.P. 359.00 TO M.P. 366 | 03/08/12 | 1.00 | 20000.00 | 14968.24 | 12219.17 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-------------------------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 620-00012 | Field Lab (CL 2) | | Each | ===== | ===== | ===== |
| STM 094A-032 | | SH94, M.P. 0.0 TO M.P. 17.2 , | 03/22/12 | 1.00 | 10500.00 | 16310.39 | 12717.25 |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 1.00 | 18400.00 | 21250.34 | 10921.30 |
| NH0853-086 | | US 85 BRIGHTON TO FORT LUPTON | 03/29/12 | 1.00 | 10000.00 | 13540.90 | 8045.00 |
| NH0501-059 - Heater/Remix | | US 50 MP36 TO 68 AND SH141 MP | 03/29/12 | 2.00 | 18000.00 | 15415.27 | 16161.07 |
| NH0501-059 - Mill/Fill | | US 50 MP36 TO 68 AND SH141 MP | | | | | |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 24.00 | 18183.33 | 16550.55 | 13808.96 |
| BR1251-007 | | SH 125 NORTH OF WALDEN, JACKS | 04/05/12 | 1.00 | 16000.00 | 17350.00 | 8000.00 |
| IM0761-208 | | I-76 FROM FEDERAL TO I-25 | 04/05/12 | 1.00 | 20000.00 | 12435.42 | 4477.12 |
| NH 1602-105 | | US 160 BETWEEN MONTE VISTA & | 04/12/12 | 1.00 | 12000.00 | 21848.43 | 20295.28 |
| FSA0343-036 | | FORT MORGAN | 04/19/12 | 1.00 | 12500.00 | 18534.33 | 12178.00 |
| FBR0253-218 | | I-25 FRONTAGE ROAD BR MP 249. | 04/26/12 | 1.00 | 17000.00 | 15961.25 | 13000.00 |
| FSA069A-027 | | SH 69 SOUTH OF WESTCLIFFE, CO | 04/26/12 | 1.00 | 15000.00 | 15025.36 | 11457.90 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 1.00 | 15000.00 | 21092.91 | 12450.00 |
| STA009A-033 | | SH 9 SOUTH OF HARTSEL | 05/03/12 | 1.00 | 17000.00 | 14607.09 | 12661.05 |
| BR0251-341 | | I-25/US 50/SH 47 INTERCHANGE | 05/03/12 | 1.00 | 20000.00 | 13514.17 | 19410.00 |
| IM0701-211 | | I-70 MP 11-16.5 MESA I-70 EAS | 05/10/12 | 1.00 | 16000.00 | 19184.48 | 15000.00 |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 1.00 | 7500.00 | 21530.14 | 40000.00 |
| C0703-378 | | CR 314, I-70 FRONTAGE RD, IDA | 05/10/12 | 1.00 | 20000.00 | 15732.78 | 12000.00 |
| NH1601-065 | | US 160 FROM MANCOS HILL WEST | 05/17/12 | 1.00 | 20500.00 | 16692.50 | 15000.00 |
| BRR600-412 | | VARIOUS BRIDGES IN REGION 6 | 05/17/12 | 1.00 | 10000.00 | 18316.20 | 22000.00 |
| FBR0343-034 - In Place Const. | | ON US 34 EAST OF WRAY | 05/17/12 | 2.00 | 12500.00 | 16517.95 | 20000.00 |
| FBR0343-034 - Slide in Const. | | ON US 34 EAST OF WRAY | | | | | |
| STA0404-052 | | SH 40 (COLFAX AVE): COLE TO S | 05/17/12 | 1.00 | 15000.00 | 15520.00 | 7200.00 |
| NH0505-046 | | US 50 HASTY AND MCCLAVE | 05/17/12 | 1.00 | 14500.00 | 19849.91 | 15000.00 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 1.00 | 20000.00 | 15374.82 | 7500.00 |
| NH0342-054 | | US 34 EAST OF GREELEY | 05/24/12 | 1.00 | 12000.00 | 10893.52 | 6400.00 |
| STA0831-115 | | SH 83 - ANTELOPE CREEK TO CAS | 05/24/12 | 1.00 | 15000.00 | 11483.33 | 8700.00 |
| HPP0241-058 | | SH 24 MM 168-172 | 06/14/12 | 1.00 | 14000.00 | 9727.41 | 6600.00 |
| NH145A-045 | | SAN MIGUEL COUNTY | 06/21/12 | 1.00 | 20000.00 | 22945.56 | 14229.82 |
| BR0241-049 | | US-24 MP 178.0 - 179.25 | 06/28/12 | 1.00 | 15000.00 | 7700.83 | 6590.00 |
| STU391A-010 | | KIPLING (SH391) 38TH TO I70 | 06/28/12 | 1.00 | 18000.00 | 13604.00 | 12000.00 |
| STE0702-322 | | VAIL PASS RECREATION PATH ADJ | 06/28/12 | 1.00 | 16000.00 | 10315.41 | 7099.00 |
| FBR120A-010 | | ON SH 120 IN FREMONT COUNTY O | 06/28/12 | 1.00 | 15000.00 | 24684.18 | 29742.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 27.00 | 15481.48 | 16106.50 | 13807.31 |
| IM2706-035 | | I-270 VASQUEZ TO I-76 | 07/12/12 | 1.00 | 19000.00 | 25538.73 | 13952.34 |
| BR157A-011 | | US 36 AND SH 157 IN BOULDER C | 07/26/12 | 1.00 | 20000.00 | 19000.00 | 32000.00 |
| FSA0853-080 | | US 85 IN GILCREST | 07/26/12 | 1.00 | 10000.00 | 8125.00 | 11500.00 |
| FBRR200-181 | | ON SH 266 MP 2.63 & 2.66 AND | 07/31/12 | 1.00 | 15000.00 | 20000.00 | 20000.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== 620-00012 | | Field Lab (CL 2) | | Each ===== | | | |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 2.00 | 20000.00 | 18646.83 | 17000.00 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 1.00 | 19564.83 | 26347.67 | 26347.67 |
| BR 0242-050 | | US 24 NEAR JOHNSON VILLAGE | 08/23/12 | 1.00 | 15000.00 | 16172.01 | 8726.02 |
| STA1381-007 | | US 138 FROM STERLING TO NEBRA | 08/30/12 | 1.00 | 12000.00 | 15450.00 | 16000.00 |
| STA0131-059 | | SH13 NORTH OF 14 MILE CREEK | 09/06/12 | 1.00 | 20000.00 | 19827.54 | 15000.00 |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 1.00 | 10000.00 | 18684.00 | 25000.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 1.00 | 22333.00 | 22689.00 | 22689.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 12.00 | 16908.15 | 18474.18 | 18928.64 |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 1.00 | 12500.00 | 20250.00 | 8500.00 |
| FBR050-005 | | SH 350 MP 8.608 AND SH 239 MP | 10/11/12 | 2.00 | 17000.00 | 13288.66 | 13124.19 |
| FSA083A-040 | | SH 83 @ RAFTER RD, FRANKTOWN, | 10/11/12 | 1.00 | 11000.00 | 6833.33 | 5000.00 |
| FBR085A-015 | | US 85 BETWEEN COUNTY LINE ROA | 10/18/12 | 1.00 | 20000.00 | 16950.00 | 5300.00 |
| IM0703-389 | | CLEAR CREEK COUNTY | 10/22/12 | 1.00 | 43750.00 | 23210.30 | 23210.30 |
| STAR100-182 | | US 385, YUMA COUNTY LINE SOUT | 11/01/12 | 1.00 | 15000.00 | 14533.43 | 8000.00 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 1.00 | 12000.00 | 18652.45 | 20000.00 |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 1.00 | 12000.00 | 28283.33 | 14300.00 |
| STA 149A-024 | | SH 149 MP 42.4 TO 56.0 IN HIN | 11/15/12 | 1.00 | 12000.00 | 9000.00 | 10000.00 |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE | 11/29/12 | 1.00 | 18000.00 | 18522.04 | 17100.00 |
| FBR0704-227 | | I-70 FRONTAGE ROAD WEST OF LI | 12/06/12 | 1.00 | 15000.00 | 10563.75 | 6766.28 |
| SHE 0821-096 | | SH 82 MP 12.5-19.5 GARFIELD & | 12/13/12 | 1.00 | 15000.00 | 22500.00 | 10000.00 |
| SHE1151-024 | | SH115 & US50 IN FREMONT COUNT | 12/20/12 | 1.00 | 15000.00 | 18491.92 | 17000.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 14.00 | 16803.57 | 16540.52 | 12244.64 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 77.00 | 16786.34 | 16621.25 | 14279.82 |
| ===== 620-00015 | | Field Lab (State Furn) | | Each ===== | | | |
| STA3501-011 | | SH 350, M.P. 63.7 TO M.P. 72. | 01/26/12 | 1.00 | 3000.00 | 6408.86 | 6000.00 |
| NH0504-063 | | US 50 M.P. 359.00 TO M.P. 366 | 03/08/12 | 1.00 | 5000.00 | 5169.65 | 5945.04 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 2.00 | 4000.00 | 5858.10 | 5972.52 |
| NH0505-046 | | US 50 HASTY AND MCCLAVE | 05/17/12 | 1.00 | 5000.00 | 5782.10 | 5000.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 1.00 | 5000.00 | 5782.10 | 5000.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 3.00 | 4333.33 | 5834.72 | 5648.35 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|----------------------------------|--|----------|-------------------|------------|-------------|-------------|
| ===== 620-00020 | | Sanitary Facility | | Each | ===== | ===== | ===== |
| BR0253-213 | | I-25 MAINLINE OVER DRAW AT MI | 01/05/12 | 1.00 | 1200.00 | 458.00 | 350.00 |
| FSA 0831-112 | | SH83/LEETSDALE DRIVE @ MONACO | 01/12/12 | 1.00 | 1800.00 | 927.14 | 1000.00 |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 5.00 | 3000.00 | 3005.92 | 2900.00 |
| STA R600-401 | | US 36 OVERLAY | 01/26/12 | 2.00 | 2000.00 | 451.54 | 167.71 |
| STA3501-011 | | SH 350, M.P. 63.7 TO M.P. 72. | 01/26/12 | 1.00 | 1500.00 | 2426.90 | 2000.00 |
| BR160A-022 | | AT SH 160/US 550 INTERSECTION | 01/26/12 | 1.00 | 1500.00 | 964.67 | 288.00 |
| FBR0362-032 | | SH 36, EAST OF STRASBURG | 01/26/12 | 1.00 | 2000.00 | 1024.50 | 820.00 |
| STA145A-052 | | SH 145 ON LIZARD HEAD PASS TO | 01/26/12 | 1.00 | 1500.00 | 2608.70 | 650.00 |
| IM 0702-321 | | I-70 MP 117 TO MP 126.5 IN GA | 02/02/12 | 2.00 | 1000.00 | 856.83 | 1527.99 |
| FSA0341-075 | | US 34 INTERSECTION WITH MALL | 02/02/12 | 1.00 | 2400.00 | 637.85 | 500.00 |
| FSA145A-056 | | SH 145 NORTH OF PLACERVILLE A | 02/02/12 | 1.00 | 1500.00 | 390.80 | 450.00 |
| FBR101A-003 | | 2 MILES SOUTH OF LAS ANIMAS C | 02/09/12 | 3.00 | 1500.00 | 1600.00 | 1500.00 |
| NH 1601-064 | | MONTEZUMA COUNTY | 02/09/12 | 1.00 | 1000.00 | 3028.89 | 1500.00 |
| STM021A-002 | | SH 21 M.P. 137.6 TO M.P. 139. | 02/09/12 | 2.00 | 2500.00 | 1411.46 | 1021.72 |
| STA095A-012 | | SH 95 (SHERIDAN): 68TH AVE TO | 02/09/12 | 2.00 | 2100.00 | 604.88 | 1050.00 |
| MTCE R500-122 | | US24 STRUCTURE# I-13-D MP221. | 02/09/12 | 1.00 | 1500.00 | 1231.50 | 950.00 |
| FBR1604-011 | | MP 437 TO MP 463 | 02/16/12 | 3.00 | 1500.00 | 1463.57 | 1500.00 |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 1.00 | 2000.00 | 2084.27 | 1507.81 |
| STEC540-013 | | SH 9 BIKE PATH BETWEEN ALMA & | 02/16/12 | 1.00 | 1500.00 | 649.57 | 175.00 |
| STA3921-010-CIPR/HMA ALT | | SH 392: I-25 TO 7TH STREET IN | 02/16/12 | 6.00 | 800.00 | 1201.69 | 1500.00 |
| STA3921-010-PCCP ALT | | SH 392: I-25 TO 7TH STREET IN | | | | | |
| FSA 0061-082 | | US 6 STERLING VIADUCT | 02/16/12 | 1.00 | 1500.00 | 1100.00 | 1200.00 |
| NH0243-080 | | US 24 & ELBERT ROAD INTERSECT | 02/16/12 | 2.00 | 1000.00 | 1156.17 | 1000.00 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 1.00 | 6600.00 | 2985.08 | 4800.00 |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 1.00 | 1400.00 | 3883.94 | 1494.97 |
| IM 070A-008 | | I-70 WEST CHAIN STATION PHS I | 03/01/12 | 1.00 | 1000.00 | 1371.25 | 1480.00 |
| NH 2852-018 | | US 285 CENTER NORTH AND SOUTH | 03/01/12 | 1.00 | 2500.00 | 2783.81 | 2992.49 |
| IM0252-409 | | I-25, M.P. 124.1 TO M.P. 138. | 03/08/12 | 1.00 | 3000.00 | 1395.70 | 1087.11 |
| NH0504-063 | | US 50 M.P. 359.00 TO M.P. 366 | 03/08/12 | 1.00 | 2000.00 | 2788.12 | 1379.56 |
| NH0502-065 | | US 50 MONTROSE COUNTY MM 103. | 03/15/12 | 1.00 | 1500.00 | 1730.13 | 2500.00 |
| FSA002A-005 | | SH2:12TH AVE AND EB I-70 | 03/15/12 | 1.00 | 1000.00 | 866.83 | 741.00 |
| IM0702-314 | | I-70 MM 130.5 TO MM 139.5 | 03/22/12 | 2.00 | 1200.00 | 1847.69 | 1665.74 |
| STM 094A-032 | | SH94, M.P. 0.0 TO M.P. 17.2 , | 03/22/12 | 1.00 | 3000.00 | 1126.97 | 1005.27 |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 1.00 | 2500.00 | 2910.47 | 1578.74 |
| FSA1151-027 | | SH 115A M.P.40.4 TO 44.0 | 03/29/12 | 1.00 | 5000.00 | 1678.14 | 817.23 |
| NH0853-086 | | US 85 BRIGHTON TO FORT LUPTON | 03/29/12 | 2.00 | 1200.00 | 1104.25 | 540.00 |
| NH0501-059 - Heater/Remix | | US 50 MP36 TO 68 AND SH141 MP | 03/29/12 | 2.00 | 1000.00 | 2332.55 | 3030.20 |
| NH0501-059 - Mill/Fill | | US 50 MP36 TO 68 AND SH141 MP | | | | | |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 57.00 | 1810.53 | 1625.38 | 1434.19 |
| BR1251-007 | | SH 125 NORTH OF WALDEN, JACKS | 04/05/12 | 1.00 | 700.00 | 1865.00 | 1000.00 |
| IM0761-208 | | I-76 FROM FEDERAL TO I-25 | 04/05/12 | 1.00 | 3200.00 | 637.85 | 323.26 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-------------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 620-00020 | Sanitary Facility | | Each | ===== | ===== | ===== |
| NH 1602-105 | | US 160 BETWEEN MONTE VISTA & | 04/12/12 | 1.00 | 2000.00 | 4514.76 | 3044.29 |
| FSA0343-036 | | FORT MORGAN | 04/19/12 | 1.00 | 750.00 | 537.33 | 567.00 |
| FBR0253-218 | | I-25 FRONTAGE ROAD BR MP 249. | 04/26/12 | 1.00 | 1500.00 | 1628.87 | 2500.00 |
| IM0252-417 | | I25 FROM LINCOLN AVE TO 470 I | 04/26/12 | 1.00 | 500.00 | 512.17 | 535.00 |
| IM 0252-416 | | I-25, DOUGLAS-EL PASO COUNTY | 04/26/12 | 1.00 | 1200.00 | 750.00 | 500.00 |
| FSA 1602-132 | | US 160 WEST OF PAGOSA SPRINGS | 04/26/12 | 1.00 | 1500.00 | 312.50 | 300.00 |
| STA R400-272 | | I25 S OF CARR & I76 LONG BRID | 04/26/12 | 2.00 | 1200.00 | 521.67 | 700.00 |
| SHE0853-083 | | US 85 FROM FT LUPTON NORTH TO | 04/26/12 | 1.00 | 1500.00 | 541.75 | 683.50 |
| FSA069A-027 | | SH 69 SOUTH OF WESTCLIFFE, CO | 04/26/12 | 3.00 | 2000.00 | 1652.41 | 845.26 |
| C135A-027 | | SH135 MP 0.24 - 1.24, GUNNISO | 04/26/12 | 1.00 | 1000.00 | 751.67 | 500.00 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 1.00 | 1300.00 | 3207.30 | 2000.00 |
| STA009A-033 | | SH 9 SOUTH OF HARTSEL | 05/03/12 | 1.00 | 1500.00 | 2851.14 | 2083.40 |
| FSA0142-054 | | SH 257 AND SH 14 INTERSECTION | 05/03/12 | 1.00 | 700.00 | 692.50 | 1150.00 |
| BR0251-341 | | I-25/US 50/SH 47 INTERCHANGE | 05/03/12 | 1.00 | 2000.00 | 2401.59 | 1209.00 |
| IM0701-211 | | I-70 MP 11-16.5 MESA I-70 EAS | 05/10/12 | 1.00 | 1100.00 | 1993.62 | 2800.00 |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 1.00 | 1500.00 | 1205.24 | 1000.00 |
| C0703-378 | | CR 314, I-70 FRONTAGE RD, IDA | 05/10/12 | 3.00 | 1200.00 | 677.51 | 700.00 |
| NH1601-065 | | US 160 FROM MANCOS HILL WEST | 05/17/12 | 1.00 | 2600.00 | 2805.23 | 2922.95 |
| BRR600-412 | | VARIOUS BRIDGES IN REGION 6 | 05/17/12 | 1.00 | 500.00 | 943.50 | 800.00 |
| FBR0343-034 - In Place Const. | | ON US 34 EAST OF WRAY | 05/17/12 | 2.00 | 2500.00 | 1116.25 | 684.52 |
| FBR0343-034 - Slide in Const. | | ON US 34 EAST OF WRAY | | | | | |
| STA0404-052 | | SH 40 (COLFAX AVE): COLE TO S | 05/17/12 | 2.00 | 1000.00 | 622.00 | 400.00 |
| C0703-369 | | I 70 JEFFERSON COUNTY AND CLE | 05/17/12 | 1.00 | 1500.00 | 360.48 | 324.33 |
| NH0505-046 | | US 50 HASTY AND MCCLAVE | 05/17/12 | 1.00 | 1800.00 | 4077.57 | 5000.00 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 1.00 | 10000.00 | 1611.75 | 1500.00 |
| NH0342-054 | | US 34 EAST OF GREELEY | 05/24/12 | 2.00 | 1200.00 | 933.80 | 725.00 |
| STA072A-033 | | SH72- SH119 TO SH7 BOULDER CO | 05/24/12 | 1.00 | 1380.00 | 600.00 | 200.00 |
| STA0831-115 | | SH 83 - ANTELOPE CREEK TO CAS | 05/24/12 | 1.00 | 2000.00 | 1170.20 | 620.00 |
| FSAR600-378 | | SH88B ARAPAHOE RD CORRIDOR | 05/31/12 | 1.00 | 1000.00 | 809.50 | 600.00 |
| HPP0241-058 | | SH 24 MM 168-172 | 06/14/12 | 1.00 | 1000.00 | 966.41 | 650.00 |
| NH145A-045 | | SAN MIGUEL COUNTY | 06/21/12 | 1.00 | 5000.00 | 3854.05 | 3594.24 |
| BR0241-049 | | US-24 MP 178.0 - 179.25 | 06/28/12 | 1.00 | 2000.00 | 1323.77 | 635.00 |
| STU391A-010 | | KIPLING (SH391) 38TH TO I70 | 06/28/12 | 2.00 | 1500.00 | 674.00 | 600.00 |
| MTCE 0253-224 | | I-25 MP 257.0 TO MP 290.05 | 06/28/12 | 1.00 | 650.00 | 1190.00 | 2000.00 |
| STA145A-054 | | SH 145 NORTH OF RICO & NEAR T | 06/28/12 | 1.00 | 1500.00 | 788.75 | 1000.00 |
| STE0702-322 | | VAIL PASS RECREATION PATH ADJ | 06/28/12 | 1.00 | 1500.00 | 673.40 | 975.00 |
| C 133A-040 | | SH 133 MP 43 IN PITKIN COUNTY | 06/28/12 | 2.00 | 800.00 | 336.67 | 325.00 |
| NH 160A-019 | | IN PAGOSA SPRINGS, COLORADO A | 06/28/12 | 1.00 | 1000.00 | 726.67 | 600.00 |
| FBR120A-010 | | ON SH 120 IN FREMONT COUNTY O | 06/28/12 | 1.00 | 3000.00 | 3235.41 | 2388.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 50.00 | 1687.60 | 1402.65 | 1118.88 |
| MTCE R100-193 | | SH9 OVER I-70, FRISCO, SUMMIT | 07/05/12 | 1.00 | 5000.00 | 457.00 | 185.00 |
| IM2706-035 | | I-270 VASQUEZ TO I-76 | 07/12/12 | 1.00 | 1500.00 | 2100.50 | 1862.44 |
| SHE R600-402 | | SH121/QUINCY & PARKHILL; SH12 | 07/19/12 | 1.00 | 1650.00 | 1450.33 | 1200.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|----------------------------------|--|----------|-------------------|------------|-------------|-------------|
| ===== | 620-00020 | Sanitary Facility | | Each | ===== | ===== | ===== |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 2.00 | 1550.00 | 1573.21 | 1200.00 |
| STA 133A-035 | | SH 133 MP 42.5-45.5, PITKIN A | 07/26/12 | 2.00 | 1500.00 | 1323.55 | 1035.00 |
| BR157A-011 | | US 36 AND SH 157 IN BOULDER C | 07/26/12 | 2.00 | 1650.00 | 816.67 | 600.00 |
| FSA0853-080 | | US 85 IN GILCREST | 07/26/12 | 1.00 | 2500.00 | 1018.75 | 1475.00 |
| FSAR400-275 | | PARKNRIDES AT US 34@SH 257, S | 07/26/12 | 1.00 | 2000.00 | 709.33 | 920.00 |
| FBRR200-181 | | ON SH 266 MP 2.63 & 2.66 AND | 07/31/12 | 3.00 | 1000.00 | 1500.00 | 1500.00 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 2.00 | 500.00 | 2600.33 | 2500.00 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| 0253-229 | | 88TH AVE & I-25 STRUCTURE E-1 | 08/06/12 | 1.00 | 800.00 | 748.33 | 300.00 |
| C 0701-217 | | I-70 MP 93.9, NORTH FRONTAGE | 08/06/12 | 1.00 | 1377.54 | 408.93 | 265.00 |
| MTCE0091-039 | | SH 9 IN SUMMIT COUNTY | 08/09/12 | 1.00 | 1200.00 | 1791.67 | 2150.00 |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 2.00 | 1522.27 | 1902.57 | 1902.57 |
| STA0703-376 | | I-70 VAIL PASS TO CHIEF HOSA | 08/16/12 | 2.00 | 1000.00 | 750.00 | 750.00 |
| SHE 0761-215 | | I 76 BROMLEY TO LOCHBUIE | 08/23/12 | 1.00 | 2000.00 | 952.00 | 460.00 |
| BR 0242-050 | | US 24 NEAR JOHNSON VILLAGE | 08/23/12 | 1.00 | 1500.00 | 1601.56 | 1636.25 |
| STA1381-007 | | US 138 FROM STERLING TO NEBRA | 08/30/12 | 1.00 | 2000.00 | 1166.25 | 1500.00 |
| C007A-016 | | SH 7 BUSINESS ROUTE IN ALLENS | 08/30/12 | 1.00 | 1000.00 | 280.00 | 350.00 |
| STA0131-059 | | SH13 NORTH OF 14 MILE CREEK | 09/06/12 | 2.00 | 2000.00 | 1334.95 | 450.00 |
| C0703-393 | | INTERSTATE I-70 WB BORE AND R | 09/10/12 | 1.00 | 1190.28 | 426.03 | 405.15 |
| STA0142-061 | | SH 14 AT SUMMIT VIEW SIGNALS | 09/13/12 | 1.00 | 2000.00 | 629.21 | 452.00 |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 1.00 | 1040.00 | 2716.04 | 3500.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 2.00 | 1722.00 | 930.00 | 930.00 |
| | | | | ----- | ----- | ----- | ----- |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 34.00 | 1548.42 | 1329.14 | 1133.21 |
| | | | | | | | |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 1.00 | 1000.00 | 1406.60 | 2000.00 |
| FBRC050-005 | | SH 350 MP 8.608 AND SH 239 MP | 10/11/12 | 2.00 | 1500.00 | 1782.10 | 1640.52 |
| FSA2854-130 | | US 285 WINDY POINT MM 240.5+- | 10/11/12 | 1.00 | 1000.00 | 503.63 | 200.00 |
| STA0741-018 | | SH 74 MP 4.69 AND 9.47 AT KIT | 10/11/12 | 1.00 | 1500.00 | 383.43 | 281.94 |
| FSA083A-040 | | SH 83 @ RAFTER RD, FRANKTOWN, | 10/11/12 | 1.00 | 1500.00 | 700.00 | 1000.00 |
| FBR085A-015 | | US 85 BETWEEN COUNTY LINE ROA | 10/18/12 | 2.00 | 1500.00 | 1100.00 | 600.00 |
| CR600-408 | | R6 SLOPE STABILIZATION PROJEC | 10/18/12 | 1.00 | 500.00 | 434.00 | 700.00 |
| IM0703-389 | | CLEAR CREEK COUNTY | 10/22/12 | 4.00 | 4500.00 | 258.97 | 258.97 |
| STAR100-182 | | US 385, YUMA COUNTY LINE SOUT | 11/01/12 | 4.00 | 2000.00 | 1646.67 | 900.00 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 1.00 | 1000.00 | 5509.99 | 2500.00 |
| ITSSW01-182 | | C470 (KIPLING TO SANTA FE) | 11/01/12 | 1.00 | 1000.00 | 1426.00 | 1300.00 |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 1.00 | 1750.00 | 4150.00 | 900.00 |
| C224A-001 | | ON BROADWAY, NORTH OF 70TH, C | 11/15/12 | 1.00 | 1500.00 | 617.81 | 607.00 |
| STA 149A-024 | | SH 149 MP 42.4 TO 56.0 IN HIN | 11/15/12 | 1.00 | 1500.00 | 1050.00 | 2000.00 |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE | 11/29/12 | 2.00 | 1500.00 | 1393.01 | 520.00 |
| BR0252-422 | | I-25 MM 102.139 TO MM 142.801 | 11/29/12 | 3.00 | 1000.00 | 1192.82 | 640.00 |
| FBR0704-227 | | I-70 FRONTAGE ROAD WEST OF LI | 12/06/12 | 2.00 | 500.00 | 523.91 | 324.11 |
| STA 0702-324 | | I-70:COPPER-SUMMIT BIKE PATH | 12/06/12 | 1.00 | 1000.00 | 2695.40 | 3800.00 |
| STA0504-066 | | US50B IN ROCKY FORD & LA JUNT | 12/06/12 | 2.00 | 300.00 | 1477.72 | 618.61 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 2.00 | 654.00 | 256.35 | 256.35 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 620-00020 | Sanitary Facility | | Each | ===== | ===== | ===== |
| SHE 0701-215 | | I-70 MP 87 - 110 IN GARFIELD | 12/13/12 | 2.00 | 1000.00 | 1900.00 | 1900.00 |
| SHE 0821-096 | | SH 82 MP 12.5-19.5 GARFIELD & | 12/13/12 | 2.00 | 1500.00 | 695.00 | 190.00 |
| STA0142-056 | | SH 14 BRIGGSDALE EAST | 12/20/12 | 1.00 | 1000.00 | 733.33 | 1000.00 |
| SHE1151-024 | | SH115 & US50 IN FREMONT COUNT | 12/20/12 | 2.00 | 2000.00 | 1875.82 | 2000.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 41.00 | 1564.83 | 1367.71 | 949.85 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 182.00 | 1672.44 | 1463.28 | 1175.68 |
| ===== | 621-00200 | Haul Road | | LUMP SUM | ===== | ===== | ===== |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 1.00 | 162410.00 | 186239.12 | 186239.12 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 1.00 | 162410.00 | 186239.12 | 186239.12 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 1.00 | 162410.00 | 186239.12 | 186239.12 |
| ===== | 621-00400 | Detour Brdg | | Each | ===== | ===== | ===== |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 1.00 | 130000.00 | 246749.48 | 202585.06 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 1.00 | 130000.00 | 246749.48 | 202585.06 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 1.00 | 130000.00 | 246749.48 | 202585.06 |
| ===== | 621-00425 | Detour | | LUMP SUM | ===== | ===== | ===== |
| FSA069A-027 | | SH 69 SOUTH OF WESTCLIFFE, CO | 04/26/12 | 1.00 | 400000.00 | 586288.89 | 279963.14 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 1.00 | 400000.00 | 586288.89 | 279963.14 |
| FBR200-181 | | ON SH 266 MP 2.63 & 2.66 AND | 07/31/12 | 1.00 | 501168.50 | 725000.00 | 725000.00 |
| ER067A-030 | | SH67, MP 5.013, LAT 38D17'10" | 08/10/12 | 1.00 | 253000.00 | 401637.59 | 253000.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 2.00 | 418445.67 | 509425.06 | 567666.67 |
| FBR050-005 | | SH 350 MP 8.608 AND SH 239 MP | 10/11/12 | 1.00 | 100000.00 | 131133.86 | 76302.48 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|----------------------------------|---|----------|-------------------|-----------------|-------------|-------------|
| ===== 621-00425 | 621-00425 | Detour | | LUMP SUM | | | |
| SHE1151-024 | | SH115 & US50 IN FREMONT COUNT | 12/20/12 | 1.00 | 40000.00 | 50383.18 | 16000.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 2.00 | 70000.00 | 82683.45 | 46151.24 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 5.00 | 299222.83 | 309900.46 | 345877.60 |
| ===== 621-00450 | 621-00450 | Detour Pvmt | | Sq Yard | | | |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 47,131.00 | 28.00 | 30.03 | 29.00 |
| NH0243-080 | | US 24 & ELBERT ROAD INTERSECT | 02/16/12 | 297.00 | 30.00 | 39.81 | 32.00 |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 1,819.00 | 30.00 | 55.80 | 62.44 |
| NH0502-065 | | US 50 MONTROSE COUNTY MM 103. | 03/15/12 | 2,029.00 | 38.00 | 46.34 | 54.11 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 51,276.00 | 28.48 | 32.67 | 31.20 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 8,910.00 | 28.00 | 34.60 | 32.25 |
| BRR600-412 | | VARIOUS BRIDGES IN REGION 6 | 05/17/12 | 4,200.00 | 40.00 | 47.60 | 60.00 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 1,000.00 | 75.00 | 48.74 | 46.00 |
| NH0342-054 | | US 34 EAST OF GREELEY | 05/24/12 | 1,286.00 | 32.00 | 46.25 | 35.85 |
| HPP0241-058 | | SH 24 MM 168-172 | 06/14/12 | 89.00 | 35.00 | 110.79 | 119.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 15,485.00 | 34.66 | 39.54 | 41.46 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 2,311.00 | 35.00 | 43.43 | 31.25 |
| BR157A-011 | | US 36 AND SH 157 IN BOULDER C | 07/26/12 | 239.00 | 37.00 | 68.00 | 61.00 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 7,254.00 | 35.00 | 35.60 | 32.00 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 1,020.00 | 50.00 | 33.69 | 33.69 |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 2,361.00 | 35.00 | 43.52 | 46.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 2,616.00 | 47.00 | 60.98 | 60.98 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 15,801.00 | 37.99 | 41.55 | 41.51 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 82,562.00 | 31.46 | 35.49 | 34.80 |
| ===== 621-00520 | 621-00520 | Temp Abutment | | Lump Sum | (Spec Year 1989 | | |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 1.00 | 243800.00 | 264934.52 | 264934.52 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 1.00 | 243800.00 | 264934.52 | 264934.52 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 1.00 | 243800.00 | 264934.52 | 264934.52 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 544

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 621-00650 | Ped Stair Str | | LUMP SUM | ===== | | |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 1.00 | 60000.00 | 69564.83 | 73300.00 |
| | WEIGHTED AVERAGE FOR THE FIRST | QUARTER | | 1.00 | 60000.00 | 69564.83 | 73300.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 1.00 | 60000.00 | 69564.83 | 73300.00 |
| ===== | 622-00250 | Bench | | Each | ===== | | |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 3.00 | 1600.00 | 1167.60 | 800.60 |
| | WEIGHTED AVERAGE FOR THE FIRST | QUARTER | | 3.00 | 1600.00 | 1167.60 | 800.60 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 3.00 | 1600.00 | 1167.60 | 800.60 |
| ===== | 622-00270 | Bollard | | Each | ===== | | |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 10.00 | 250.00 | 525.33 | 402.08 |
| | WEIGHTED AVERAGE FOR THE FIRST | QUARTER | | 10.00 | 250.00 | 525.33 | 402.08 |
| STE0702-322 | | VAIL PASS RECREATION PATH ADJ | 06/28/12 | 1.00 | 1000.00 | 784.56 | 545.00 |
| | WEIGHTED AVERAGE FOR THE SECOND | QUARTER | | 1.00 | 1000.00 | 784.56 | 545.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 2.00 | 465.00 | 600.00 | 600.00 |
| | WEIGHTED AVERAGE FOR THE THIRD | QUARTER | | 2.00 | 465.00 | 600.00 | 600.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 13.00 | 340.77 | 537.69 | 443.52 |
| ===== | 622-00550 | Wheel Stop (Conc) | | Each | ===== | | |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 25.00 | 80.00 | 156.05 | 200.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH | QUARTER | | 25.00 | 80.00 | 156.05 | 200.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 25.00 | 80.00 | 156.05 | 200.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|--|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 623-00164 | Drip Emit | | Each | ===== | ===== | ===== |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 540.00 | 1.00 | 2.63 | 2.54 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 540.00 | 1.00 | 2.63 | 2.54 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 540.00 | 1.00 | 2.63 | 2.54 |
| ===== | 623-00186 | 3/4 In Flush Unit | | Each | ===== | ===== | ===== |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 11.00 | 15.00 | 79.19 | 86.30 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 11.00 | 15.00 | 79.19 | 86.30 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 11.00 | 15.00 | 79.19 | 86.30 |
| ===== | 623-03008 | 1 In Manual Ctrl Valve | | Each | ===== | ===== | ===== |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 10.00 | 45.00 | 73.40 | 76.15 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 10.00 | 45.00 | 73.40 | 76.15 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 10.00 | 45.00 | 73.40 | 76.15 |
| ===== | 623-03108 | 1 In Auto Ctrl Valve | | Each | ===== | ===== | ===== |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 6.00 | 250.00 | 363.96 | 390.88 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 6.00 | 250.00 | 363.96 | 390.88 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 6.00 | 250.00 | 363.96 | 390.88 |
| ===== | 623-04000 | Ctrl Wire 24 Volt | | Lin Foot | ===== | ===== | ===== |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 15,400.00 | 0.20 | 0.24 | 0.24 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 15,400.00 | 0.20 | 0.24 | 0.24 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 15,400.00 | 0.20 | 0.24 | 0.24 |
| ===== | 623-04003 | Ctrlr Comm Cable | | Lin Foot | ===== | ===== | ===== |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 2,100.00 | 2.00 | 1.83 | 1.54 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 2,100.00 | 2.00 | 1.83 | 1.54 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 2,100.00 | 2.00 | 1.83 | 1.54 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 546

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 623-04008 | 1 In Quick-Coupler | | Each | ===== | ===== | ===== |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 12.00 | 300.00 | 243.13 | 289.36 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 12.00 | 300.00 | 243.13 | 289.36 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 12.00 | 300.00 | 243.13 | 289.36 |
| ===== | 623-05016 | 2 In Gate Valve | | Each | ===== | ===== | ===== |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 8.00 | 250.00 | 280.87 | 350.27 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 8.00 | 250.00 | 280.87 | 350.27 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 8.00 | 250.00 | 280.87 | 350.27 |
| ===== | 623-08112 | 12 Station Auto Ctrler | | Each | ===== | ===== | ===== |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 2.00 | 5000.00 | 3866.92 | 3807.31 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 2.00 | 5000.00 | 3866.92 | 3807.31 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 2.00 | 5000.00 | 3866.92 | 3807.31 |
| ===== | 623-09900 | Sprinkler System | | LUMP SUM | ===== | ===== | ===== |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 1.00 | 8000.00 | 19269.29 | 29750.37 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 1.00 | 8000.00 | 19269.29 | 29750.37 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 1.00 | 27883.00 | 52687.23 | 52687.23 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 1.00 | 27883.00 | 52687.23 | 52687.23 |
| SHE1151-024 | | SH115 & US50 IN FREMONT COUNT | 12/20/12 | 1.00 | 4000.00 | 16970.17 | 11000.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 1.00 | 4000.00 | 16970.17 | 11000.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 3.00 | 13294.33 | 19939.07 | 31145.87 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 547

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== 624-20012 | 12 In Drainage Pipe (CL 0) | | | Lin Foot | ===== | ===== | ===== |
| FSA0341-075 | US 34 INTERSECTION WITH MALL | 02/02/12 | 68.00 | 40.00 | 47.25 | 24.00 | |
| FSA1151-027 | SH 115A M.P.40.4 TO 44.0 | 03/29/12 | 17.00 | 32.00 | 72.84 | 41.06 | |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 85.00 | 38.40 | 53.89 | 27.41 | |
| NH0505-046 | US 50 HASTY AND MCCLAVE | 05/17/12 | 34.00 | 41.00 | 67.94 | 44.00 | |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 34.00 | 41.00 | 67.94 | 44.00 | |
| | WEIGHTED AVERAGE FOR THE YEAR | | 119.00 | 39.14 | 57.10 | 32.15 | |
| ===== 624-20013 | 12 In Drainage Pipe (CL 0) (CIP) | | | Lin Foot | ===== | ===== | ===== |
| FBR0702-312 | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 254.00 | 60.00 | 44.55 | 44.55 | |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 254.00 | 60.00 | 44.55 | 44.55 | |
| | WEIGHTED AVERAGE FOR THE YEAR | | 254.00 | 60.00 | 44.55 | 44.55 | |
| ===== 624-20018 | 18 In Drainage Pipe (CL 0) | | | Lin Foot | ===== | ===== | ===== |
| FSA1151-027 | SH 115A M.P.40.4 TO 44.0 | 03/29/12 | 91.00 | 45.00 | 49.43 | 38.40 | |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 91.00 | 45.00 | 49.43 | 38.40 | |
| FBR0852-107-Steel Alt. | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 246.00 | 80.00 | 52.90 | 40.00 | |
| FBR0852-107-Concrete Alt. | US-85 COOK RANCH TO LOUVIERS | | | | | | |
| FBR066A-002 | SH 66 AT SAINT VRRAIN RIVER | 09/20/12 | 544.00 | 55.00 | 42.73 | 43.00 | |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 790.00 | 62.78 | 44.21 | 42.45 | |
| | WEIGHTED AVERAGE FOR THE YEAR | | 881.00 | 60.95 | 44.79 | 41.96 | |
| ===== 624-20019 | 18 In Drainage Pipe (CL 0) (CIP) | | | Lin Foot | ===== | ===== | ===== |
| NH0243-080 | US 24 & ELBERT ROAD INTERSECT | 02/16/12 | 136.00 | 35.00 | 51.81 | 61.30 | |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 136.00 | 35.00 | 51.81 | 61.30 | |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 548

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|----------------------------------|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== 624-20019 | | 18 In Drainage Pipe (CL 0) (CIP) | | Lin Foot | ===== | ===== | ===== |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 84.00 | 75.00 | 58.68 | 58.68 |
| | WEIGHTED AVERAGE FOR THE THIRD | QUARTER | | 84.00 | 75.00 | 58.68 | 58.68 |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE | 11/29/12 | 59.00 | 60.00 | 65.87 | 84.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH | QUARTER | | 59.00 | 60.00 | 65.87 | 84.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 279.00 | 52.33 | 54.53 | 65.31 |
| ===== 624-20024 | | 24 In Drainage Pipe (CL 0) | | Lin Foot | ===== | ===== | ===== |
| FSA0341-075 | | US 34 INTERSECTION WITH MALL | 02/02/12 | 122.00 | 70.00 | 96.17 | 52.00 |
| | WEIGHTED AVERAGE FOR THE FIRST | QUARTER | | 122.00 | 70.00 | 96.17 | 52.00 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 780.00 | 85.00 | 57.02 | 43.50 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 405.00 | 60.00 | 55.92 | 53.00 |
| | WEIGHTED AVERAGE FOR THE THIRD | QUARTER | | 1,185.00 | 76.46 | 56.38 | 48.34 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 1,307.00 | 75.85 | 60.30 | 48.83 |
| ===== 624-20025 | | 24 In Drainage Pipe (CL 0) (CIP) | | Lin Foot | ===== | ===== | ===== |
| NH0243-080 | | US 24 & ELBERT ROAD INTERSECT | 02/16/12 | 355.00 | 35.00 | 63.95 | 70.00 |
| | WEIGHTED AVERAGE FOR THE FIRST | QUARTER | | 355.00 | 35.00 | 63.95 | 70.00 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 89.00 | 50.00 | 107.08 | 200.00 |
| | WEIGHTED AVERAGE FOR THE SECOND | QUARTER | | 89.00 | 50.00 | 107.08 | 200.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 444.00 | 38.01 | 70.39 | 96.06 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 549

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 624-20030 | 30 In Drainage Pipe (CL 0) | | Lin Foot | ===== | | |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 62.00 | 150.00 | 105.70 | 93.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 62.00 | 150.00 | 105.70 | 93.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 62.00 | 150.00 | 105.70 | 93.00 |
| ===== | 624-20031 | 30 In Drainage Pipe (CL 0) (CIP) | | Lin Foot | ===== | | |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 99.00 | 60.00 | 160.38 | 190.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 99.00 | 60.00 | 160.38 | 190.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 99.00 | 60.00 | 160.38 | 190.00 |
| ===== | 624-20036 | 36 In Drainage Pipe (CL 0) | | Lin Foot | ===== | | |
| FSA1151-027 | | SH 115A M.P.40.4 TO 44.0 | 03/29/12 | 135.00 | 70.00 | 86.89 | 101.87 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 135.00 | 70.00 | 86.89 | 101.87 |
| FBR0852-107-Steel Alt. FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 758.00 | 90.00 | 70.20 | 60.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 758.00 | 90.00 | 70.20 | 60.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 893.00 | 86.98 | 75.10 | 71.00 |
| ===== | 624-20037 | 36 In Drainage Pipe (CL 0) (CIP) | | Lin Foot | ===== | | |
| NH0243-080 | | US 24 & ELBERT ROAD INTERSECT | 02/16/12 | 90.00 | 40.00 | 94.80 | 85.70 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 90.00 | 40.00 | 94.80 | 85.70 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 90.00 | 40.00 | 94.80 | 85.70 |
| ===== | 624-20042 | 42 In Drainage Pipe (CL 0) | | Lin Foot | ===== | | |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 698.00 | 95.00 | 83.75 | 68.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 624-20042 | 42 In Drainage Pipe (CL 0) | | Lin Foot | ===== | | |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 698.00 | 95.00 | 83.75 | 68.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 698.00 | 95.00 | 83.75 | 68.00 |
| ===== | 624-20043 | 42 In Drainage Pipe (CL 0) (CIP) | | Lin Foot | ===== | | |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 95.00 | 75.00 | 200.63 | 250.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 95.00 | 75.00 | 200.63 | 250.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 95.00 | 75.00 | 200.63 | 250.00 |
| ===== | 624-20048 | 48 In Drainage Pipe (CL 0) | | Lin Foot | ===== | | |
| FBR0852-107-Steel Alt. FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 1,344.00 | 100.00 | 93.97 | 71.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 1,344.00 | 100.00 | 93.97 | 71.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 1,344.00 | 100.00 | 93.97 | 71.00 |
| ===== | 624-20066 | 66 In Drainage Pipe (CL 0) | | Lin Foot | ===== | | |
| FBR066A-002 | | SH 66 AT SAINT VRRAIN RIVER | 09/20/12 | 120.00 | 300.00 | 196.37 | 190.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 120.00 | 300.00 | 196.37 | 190.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 120.00 | 300.00 | 196.37 | 190.00 |
| ===== | 624-20300 | Detour Drainage Pipe (CL 0) | | Lin Foot | ===== | | |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 43.00 | 45.00 | 73.98 | 53.37 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 43.00 | 45.00 | 73.98 | 53.37 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 300.00 | 50.00 | 67.08 | 56.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 300.00 | 50.00 | 67.08 | 56.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 343.00 | 49.37 | 68.30 | 55.67 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 624-20301 | Detour Drainage Pipe (CL 0) | | LUMP SUM | ===== | ===== | ===== |
| BR1251-007 | | SH 125 NORTH OF WALDEN, JACKS | 04/05/12 | 1.00 | 16000.00 | 61900.00 | 20000.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 1.00 | 16000.00 | 61900.00 | 20000.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 1.00 | 16000.00 | 61900.00 | 20000.00 |
| ===== | 624-22015 | 15 In Drainage Pipe (CL 2) | | Lin Foot | ===== | ===== | ===== |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 76.00 | 50.00 | 46.27 | 31.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 76.00 | 50.00 | 46.27 | 31.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 76.00 | 50.00 | 46.27 | 31.00 |
| ===== | 624-22018 | 18 In Drainage Pipe (CL 2) | | Lin Foot | ===== | ===== | ===== |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 40.00 | 80.00 | 72.65 | 71.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 40.00 | 80.00 | 72.65 | 71.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 40.00 | 80.00 | 72.65 | 71.00 |
| ===== | 624-22024 | 24 In Drainage Pipe (CL 2) | | Lin Foot | ===== | ===== | ===== |
| NH0505-046 | | US 50 HASTY AND MCCLAVE | 05/17/12 | 928.00 | 120.00 | 104.40 | 112.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 928.00 | 120.00 | 104.40 | 112.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 928.00 | 120.00 | 104.40 | 112.00 |
| ===== | 624-22036 | 36 In Drainage Pipe (CL 2) | | Lin Foot | ===== | ===== | ===== |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 92.00 | 150.00 | 143.48 | 150.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 92.00 | 150.00 | 143.48 | 150.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 92.00 | 150.00 | 143.48 | 150.00 |
| ===== | 624-22048 | 48 In Drainage Pipe (CL 2) | | Lin Foot | ===== | ===== | ===== |
| NH0505-046 | | US 50 HASTY AND MCCLAVE | 05/17/12 | 454.00 | 220.00 | 194.89 | 220.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 454.00 | 220.00 | 194.89 | 220.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 454.00 | 220.00 | 194.89 | 220.00 |

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-------------------------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 624-23024 | 24 In Drainage Pipe (CL 3) | | Lin Foot | ===== | | |
| NH0505-046 | | US 50 HASTY AND MCCLAVE | 05/17/12 | 215.00 | 120.00 | 100.09 | 85.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 215.00 | 120.00 | 100.09 | 85.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 215.00 | 120.00 | 100.09 | 85.00 |
| ===== | 624-23030 | 30 In Drainage Pipe (CL 3) | | Lin Foot | ===== | | |
| NH0505-046 | | US 50 HASTY AND MCCLAVE | 05/17/12 | 54.00 | 80.00 | 140.65 | 74.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 54.00 | 80.00 | 140.65 | 74.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 54.00 | 80.00 | 140.65 | 74.00 |
| ===== | 624-23036 | 36 In Drainage Pipe (CL 3) | | Lin Foot | ===== | | |
| NH0505-046 | | US 50 HASTY AND MCCLAVE | 05/17/12 | 229.00 | 96.00 | 144.11 | 92.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 229.00 | 96.00 | 144.11 | 92.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 229.00 | 96.00 | 144.11 | 92.00 |
| ===== | 624-24015 | 15 In Drainage Pipe (CL 4) | | Lin Foot | ===== | | |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 133.00 | 58.00 | 45.33 | 35.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 133.00 | 58.00 | 45.33 | 35.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 133.00 | 58.00 | 45.33 | 35.00 |
| ===== | 624-24018 | 18 In Drainage Pipe (CL 4) | | Lin Foot | ===== | | |
| FBR0343-034 - In Place Const. | | ON US 34 EAST OF WRAY | 05/17/12 | 82.00 | 60.00 | 63.14 | 70.49 |
| FBR0343-034 - Slide in Const. | | ON US 34 EAST OF WRAY | | | | | |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 82.00 | 60.00 | 63.14 | 70.49 |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 223.00 | 62.00 | 61.90 | 70.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 223.00 | 62.00 | 61.90 | 70.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 305.00 | 61.46 | 62.07 | 70.08 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 624-24019 | 18 In Drainage Pipe (CL 4) (CIP) | | Lin Foot | ===== | | |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE | 11/29/12 | 59.00 | 60.00 | 70.96 | 84.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 59.00 | 60.00 | 70.96 | 84.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 59.00 | 60.00 | 70.96 | 84.00 |
| ===== | 624-24024 | 24 In Drainage Pipe (CL 4) | | Lin Foot | ===== | | |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 205.00 | 72.00 | 74.96 | 82.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 205.00 | 72.00 | 74.96 | 82.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 205.00 | 72.00 | 74.96 | 82.00 |
| ===== | 624-24025 | 24 In Drainage Pipe (CL 4) (CIP) | | Lin Foot | ===== | | |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE | 11/29/12 | 60.00 | 75.00 | 81.16 | 98.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 60.00 | 75.00 | 81.16 | 98.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 60.00 | 75.00 | 81.16 | 98.00 |
| ===== | 624-24036 | 36 In Drainage Pipe (CL 4) | | Lin Foot | ===== | | |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 171.00 | 125.00 | 149.84 | 175.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 171.00 | 125.00 | 149.84 | 175.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 171.00 | 125.00 | 149.84 | 175.00 |
| ===== | 624-26018 | 18 In Drainage Pipe (CL 6) | | Lin Foot | ===== | | |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 130.00 | 65.00 | 90.88 | 77.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 130.00 | 65.00 | 90.88 | 77.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 130.00 | 65.00 | 90.88 | 77.00 |
| ===== | 624-26019 | 18 In Drainage Pipe (CL 6) (CIP) | | Lin Foot | ===== | | |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE | 11/29/12 | 150.00 | 60.00 | 74.45 | 71.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 150.00 | 60.00 | 74.45 | 71.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 150.00 | 60.00 | 74.45 | 71.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 624-26025 | 24 In Drainage Pipe (CL 6) (CIP) | | Lin Foot | ===== | | |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE | 11/29/12 | 182.00 | 75.00 | 113.19 | 71.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 182.00 | 75.00 | 113.19 | 71.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 182.00 | 75.00 | 113.19 | 71.00 |
| ===== | 624-26030 | 30 In Drainage Pipe (CL 6) | | Lin Foot | ===== | | |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 24.00 | 125.00 | 136.87 | 120.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 24.00 | 125.00 | 136.87 | 120.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 24.00 | 125.00 | 136.87 | 120.00 |
| ===== | 624-26037 | 36 In Drainage Pipe (CL 6) (CIP) | | Lin Foot | ===== | | |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE | 11/29/12 | 48.00 | 120.00 | 147.56 | 160.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 48.00 | 120.00 | 147.56 | 160.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 48.00 | 120.00 | 147.56 | 160.00 |
| ===== | 624-26042 | 42 In Drainage Pipe (CL 6) | | Lin Foot | ===== | | |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 95.00 | 200.00 | 209.18 | 180.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 95.00 | 200.00 | 209.18 | 180.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 95.00 | 200.00 | 209.18 | 180.00 |
| ===== | 624-27018 | 18 In Drainage Pipe (CL 7) | | Lin Foot | ===== | | |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 237.00 | 67.00 | 78.07 | 106.39 |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 44.00 | 80.00 | 81.24 | 78.78 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 281.00 | 69.04 | 78.37 | 102.07 |
| NH145A-045 | | SAN MIGUEL COUNTY | 06/21/12 | 122.00 | 80.00 | 84.40 | 34.98 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 122.00 | 80.00 | 84.40 | 34.98 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 403.00 | 72.35 | 79.61 | 81.76 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 555

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 624-27019 | 18 In Drainage Pipe (CL 7) (CIP) | | Lin Foot | ===== | | |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 388.00 | 65.00 | 59.77 | 59.77 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 388.00 | 65.00 | 59.77 | 59.77 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 388.00 | 65.00 | 59.77 | 59.77 |
| ===== | 624-27024 | 24 In Drainage Pipe (CL 7) | | Lin Foot | ===== | | |
| HPP0241-058 | | SH 24 MM 168-172 | 06/14/12 | 140.00 | 85.00 | 145.39 | 118.00 |
| NH145A-045 | | SAN MIGUEL COUNTY | 06/21/12 | 36.00 | 120.00 | 134.50 | 67.27 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 176.00 | 92.16 | 143.17 | 107.62 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 176.00 | 92.16 | 143.17 | 107.62 |
| ===== | 624-27025 | 24 In Drainage Pipe (CL 7) (CIP) | | Lin Foot | ===== | | |
| STE0702-322 | | VAIL PASS RECREATION PATH ADJ | 06/28/12 | 60.00 | 90.00 | 149.09 | 201.50 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 60.00 | 90.00 | 149.09 | 201.50 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 60.00 | 90.00 | 149.09 | 201.50 |
| ===== | 624-27036 | 36 In Drainage Pipe (CL 7) | | Lin Foot | ===== | | |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 276.00 | 120.00 | 127.60 | 119.49 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 276.00 | 120.00 | 127.60 | 119.49 |
| HPP0241-058 | | SH 24 MM 168-172 | 06/14/12 | 72.00 | 115.00 | 195.38 | 140.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 72.00 | 115.00 | 195.38 | 140.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 348.00 | 118.97 | 141.62 | 123.73 |
| ===== | 624-27037 | 36 In Drainage Pipe (CL 7) (CIP) | | Lin Foot | ===== | | |
| STE0702-322 | | VAIL PASS RECREATION PATH ADJ | 06/28/12 | 56.00 | 110.00 | 201.80 | 255.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 56.00 | 110.00 | 201.80 | 255.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 624-27037 | 36 In Drainage Pipe (CL 7) (CIP) | | Lin Foot | ===== | | |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 255.00 | 170.00 | 135.84 | 135.84 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 255.00 | 170.00 | 135.84 | 135.84 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 311.00 | 159.20 | 162.04 | 157.30 |
| ===== | 624-29019 | 18 In Drainage Pipe (CL 9) (CIP) | | Lin Foot | ===== | | |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 186.00 | 50.00 | 117.21 | 150.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 186.00 | 50.00 | 117.21 | 150.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 186.00 | 50.00 | 117.21 | 150.00 |
| ===== | 624-29025 | 24 In Drainage Pipe (CL 9) (CIP) | | Lin Foot | ===== | | |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 1,859.00 | 55.00 | 140.94 | 190.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 1,859.00 | 55.00 | 140.94 | 190.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 1,859.00 | 55.00 | 140.94 | 190.00 |
| ===== | 624-29031 | 30 In Drainage Pipe (CL 9) (CIP) | | Lin Foot | ===== | | |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 150.00 | 85.00 | 163.57 | 180.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 150.00 | 85.00 | 163.57 | 180.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 150.00 | 85.00 | 163.57 | 180.00 |
| ===== | 624-29037 | 36 In Drainage Pipe (CL 9) (CIP) | | Lin Foot | ===== | | |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 578.00 | 90.00 | 203.21 | 220.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 578.00 | 90.00 | 203.21 | 220.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 578.00 | 90.00 | 203.21 | 220.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 624-29061 | 60 In Drainage Pipe (CL 9) (CIP) | | Lin Foot | ===== | | |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 139.00 | 155.00 | 389.96 | 340.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 139.00 | 155.00 | 389.96 | 340.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 139.00 | 155.00 | 389.96 | 340.00 |
| ===== | 624-30019 | 18 In Drainage Pipe (CL 10) (CIP) | | Lin Foot | ===== | | |
| STA0131-059 | | SH13 NORTH OF 14 MILE CREEK | 09/06/12 | 320.00 | 60.00 | 84.43 | 65.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 320.00 | 60.00 | 84.43 | 65.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 320.00 | 60.00 | 84.43 | 65.00 |
| ===== | 624-30025 | 24 In Drainage Pipe (CL 10) (CIP) | | Lin Foot | ===== | | |
| STA0131-059 | | SH13 NORTH OF 14 MILE CREEK | 09/06/12 | 1,693.00 | 70.00 | 93.29 | 78.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 1,693.00 | 70.00 | 93.29 | 78.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 1,693.00 | 70.00 | 93.29 | 78.00 |
| ===== | 624-30109 | 108 In Drainage Pipe (CL 10) (CIP) | | Lin Foot | ===== | | |
| STA0131-059 | | SH13 NORTH OF 14 MILE CREEK | 09/06/12 | 187.00 | 350.00 | 841.58 | 740.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 187.00 | 350.00 | 841.58 | 740.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 187.00 | 350.00 | 841.58 | 740.00 |
| ===== | 624-40031 | 30 In Equip Drain Pipe E (CL 0) (CIP) | | Lin Foot | ===== | | |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 134.00 | 75.00 | 149.26 | 160.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 134.00 | 75.00 | 149.26 | 160.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 134.00 | 75.00 | 149.26 | 160.00 |
| ===== | 624-40049 | 48 In Equip Drain Pipe E (CL 0) (CIP) | | Lin Foot | ===== | | |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE | 11/29/12 | 184.00 | 150.00 | 212.80 | 190.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 184.00 | 150.00 | 212.80 | 190.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 184.00 | 150.00 | 212.80 | 190.00 |

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 624-40055 | 54 In Equiv Drain Pipe E (CL 0) (CIP) | | Lin Foot | ===== | | |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 445.00 | 150.00 | 282.54 | 290.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 445.00 | 150.00 | 282.54 | 290.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 445.00 | 150.00 | 282.54 | 290.00 |
| ===== | 624-44031 | 30 In Equiv Drain Pipe E (CL 4) (CIP) | | Lin Foot | ===== | | |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE | 11/29/12 | 150.00 | 120.00 | 145.87 | 120.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 150.00 | 120.00 | 145.87 | 120.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 150.00 | 120.00 | 145.87 | 120.00 |
| ===== | 624-46049 | 48 In Equiv Drain Pipe E (CIP) | | Lin Foot | ===== | | |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE | 11/29/12 | 222.00 | 150.00 | 214.98 | 160.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 222.00 | 150.00 | 214.98 | 160.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 222.00 | 150.00 | 214.98 | 160.00 |
| ===== | 624-47024 | 24 In Equiv Drain Pipe E (CL 7) | | Lin Foot | ===== | | |
| HPP0241-058 | | SH 24 MM 168-172 | 06/14/12 | 62.00 | 100.00 | 191.17 | 150.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 62.00 | 100.00 | 191.17 | 150.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 62.00 | 100.00 | 191.17 | 150.00 |
| ===== | 624-47030 | 30 In Equiv Drain Pipe E (CL 7) | | Lin Foot | ===== | | |
| HPP0241-058 | | SH 24 MM 168-172 | 06/14/12 | 60.00 | 120.00 | 209.70 | 170.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 60.00 | 120.00 | 209.70 | 170.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 60.00 | 120.00 | 209.70 | 170.00 |
| ===== | 625-00000 | Const Surveying | | LUMP SUM | ===== | | |
| FSA 0831-112 | | SH83/LEETSDALE DRIVE @ MONACO | 01/12/12 | 1.00 | 4000.00 | 11393.57 | 5500.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|--------------------------|----------------------------------|--|----------|-------------------|------------|-------------|-------------|
| ===== | 625-00000 | Const Surveying | | LUMP SUM | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 1.00 | 200000.00 | 223944.54 | 374000.00 |
| STA R600-401 | | US 36 OVERLAY | 01/26/12 | 1.00 | 3500.00 | 3071.69 | 2975.46 |
| STA3501-011 | | SH 350, M.P. 63.7 TO M.P. 72. | 01/26/12 | 1.00 | 12000.00 | 12921.97 | 13000.00 |
| FBR0362-032 | | SH 36, EAST OF STRASBURG | 01/26/12 | 1.00 | 10000.55 | 15185.00 | 9650.00 |
| STA145A-052 | | SH 145 ON LIZARD HEAD PASS TO | 01/26/12 | 1.00 | 15000.00 | 8376.71 | 7500.00 |
| IM 0702-321 | | I-70 MP 117 TO MP 126.5 IN GA | 02/02/12 | 1.00 | 20000.00 | 19635.85 | 20373.22 |
| FSA0341-075 | | US 34 INTERSECTION WITH MALL | 02/02/12 | 1.00 | 8500.00 | 6179.62 | 7500.00 |
| STM021A-002 | | SH 21 M.P. 137.6 TO M.P. 139. | 02/09/12 | 1.00 | 30000.00 | 13373.56 | 9440.21 |
| STA095A-012 | | SH 95 (SHERIDAN): 68TH AVE TO | 02/09/12 | 1.00 | 15000.00 | 8239.96 | 5750.00 |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 1.00 | 40000.00 | 45196.43 | 50260.43 |
| STA3921-010-CIPR/HMA ALT | | SH 392: I-25 TO 7TH STREET IN | 02/16/12 | 1.00 | 15000.00 | 35255.38 | 35000.00 |
| STA3921-010-PCCP ALT | | SH 392: I-25 TO 7TH STREET IN | | | | | |
| NH0243-080 | | US 24 & ELBERT ROAD INTERSECT | 02/16/12 | 1.00 | 25000.00 | 24762.62 | 25000.00 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 1.00 | 180000.00 | 39239.59 | 17500.00 |
| STAR600-410 | | VARIOUS LOCATIONS IN REGION 6 | 03/01/12 | 1.00 | 5000.00 | 6471.79 | 7500.00 |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 1.00 | 90000.00 | 28816.37 | 36598.18 |
| IM 070A-008 | | I-70 WEST CHAIN STATION PHS I | 03/01/12 | 1.00 | 10000.00 | 8522.50 | 6590.00 |
| IM0252-409 | | I-25, M.P. 124.1 TO M.P. 138. | 03/08/12 | 1.00 | 25000.00 | 13366.90 | 9100.70 |
| NH0504-063 | | US 50 M.P. 359.00 TO M.P. 366 | 03/08/12 | 1.00 | 21750.00 | 18155.04 | 16939.75 |
| NH0502-065 | | US 50 MONTROSE COUNTY MM 103. | 03/15/12 | 1.00 | 15000.00 | 25011.88 | 18666.67 |
| FSA002A-005 | | SH2:12TH AVE AND EB I-70 | 03/15/12 | 1.00 | 7500.00 | 4394.33 | 2091.00 |
| IM0702-314 | | I-70 MM 130.5 TO MM 139.5 | 03/22/12 | 1.00 | 8000.00 | 6843.15 | 1972.59 |
| STM 094A-032 | | SH94, M.P. 0.0 TO M.P. 17.2 , | 03/22/12 | 1.00 | 25000.00 | 10350.75 | 9970.18 |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 1.00 | 40000.00 | 40207.09 | 41484.58 |
| FSA1151-027 | | SH 115A M.P.40.4 TO 44.0 | 03/29/12 | 1.00 | 40000.00 | 17308.01 | 15388.16 |
| NH0853-086 | | US 85 BRIGHTON TO FORT LUPTON | 03/29/12 | 1.00 | 6000.00 | 4388.72 | 3780.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 26.00 | 32824.09 | 26554.54 | 28981.97 |
| BR1251-007 | | SH 125 NORTH OF WALDEN, JACKS | 04/05/12 | 1.00 | 10000.00 | 13636.11 | 31000.00 |
| NH 1602-105 | | US 160 BETWEEN MONTE VISTA & | 04/12/12 | 1.00 | 70000.00 | 56923.14 | 56319.41 |
| FSA1192-018 | | FIRESTONE | 04/12/12 | 1.00 | 2000.00 | 2021.25 | 920.00 |
| FSA0343-036 | | FORT MORGAN | 04/19/12 | 1.00 | 3500.00 | 2094.33 | 2013.00 |
| FBR0253-218 | | I-25 FRONTAGE ROAD BR MP 249. | 04/26/12 | 1.00 | 15000.00 | 18543.75 | 8400.00 |
| FSA 1602-132 | | US 160 WEST OF PAGOSA SPRINGS | 04/26/12 | 1.00 | 8000.00 | 2904.00 | 2108.00 |
| SHE0853-083 | | US 85 FROM FT LUPTON NORTH TO | 04/26/12 | 1.00 | 35000.00 | 21720.00 | 14940.00 |
| FSA069A-027 | | SH 69 SOUTH OF WESTCLIFFE, CO | 04/26/12 | 1.00 | 80000.00 | 38855.13 | 15256.06 |
| C135A-027 | | SH135 MP 0.24 - 1.24, GUNNISO | 04/26/12 | 1.00 | 5000.00 | 5391.67 | 5600.00 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 1.00 | 50000.00 | 111389.54 | 60000.00 |
| BR0251-341 | | I-25/US 50/SH 47 INTERCHANGE | 05/03/12 | 1.00 | 20000.00 | 35794.41 | 33165.00 |
| SHER600-380 | | SH30 VARIOS LOC., SH88: ILIFF | 05/03/12 | 1.00 | 12000.00 | 6852.88 | 5565.00 |
| IM0701-211 | | I-70 MP 11-16.5 MESA I-70 EAS | 05/10/12 | 1.00 | 50000.00 | 48832.00 | 50160.00 |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 1.00 | 5000.00 | 11600.73 | 15000.00 |
| CO703-378 | | CR 314, I-70 FRONTAGE RD, IDA | 05/10/12 | 1.00 | 50000.00 | 37579.45 | 31000.00 |
| NH1601-065 | | US 160 FROM MANCOS HILL WEST | 05/17/12 | 1.00 | 31000.00 | 35050.00 | 40000.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---|----------------------------------|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 625-00000 | Const Surveying | | LUMP SUM | ===== | ===== | ===== |
| FBR0343-034 - In Place Const. | ON US 34 EAST OF WRAY | ON US 34 EAST OF WRAY | 05/17/12 | 1.00 | 15000.00 | 27857.15 | 28000.00 |
| FBR0343-034 - Slide in Const. | ON US 34 EAST OF WRAY | ON US 34 EAST OF WRAY | | | | | |
| STA0404-052 | SH 40 (COLFAX AVE): COLE TO S | SH 40 (COLFAX AVE): COLE TO S | 05/17/12 | 1.00 | 5000.00 | 5480.00 | 4700.00 |
| NH0505-046 | US 50 HASTY AND MCCLAVE | US 50 HASTY AND MCCLAVE | 05/17/12 | 1.00 | 33200.00 | 51143.95 | 50000.00 |
| NH1601-062 | US 160 MM 37 TO 38 IN SOUTH C | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 1.00 | 70000.00 | 62023.67 | 30000.00 |
| NH0342-054 | US 34 EAST OF GREELEY | US 34 EAST OF GREELEY | 05/24/12 | 1.00 | 40000.00 | 33910.04 | 21600.00 |
| STA0831-115 | SH 83 - ANTELOPE CREEK TO CAS | SH 83 - ANTELOPE CREEK TO CAS | 05/24/12 | 1.00 | 5000.00 | 9393.33 | 6180.00 |
| FSAR600-378 | SH88B ARAPAHOE RD CORRIDOR | SH88B ARAPAHOE RD CORRIDOR | 05/31/12 | 1.00 | 15000.00 | 13448.33 | 6100.00 |
| HPP0241-058 | SH 24 MM 168-172 | SH 24 MM 168-172 | 06/14/12 | 1.00 | 40000.00 | 15800.00 | 14100.00 |
| NH145A-045 | SAN MIGUEL COUNTY | SAN MIGUEL COUNTY | 06/21/12 | 1.00 | 50000.00 | 45623.63 | 55340.06 |
| BR0241-049 | US-24 MP 178.0 - 179.25 | US-24 MP 178.0 - 179.25 | 06/28/12 | 1.00 | 15000.00 | 8498.43 | 4650.00 |
| STA145A-054 | SH 145 NORTH OF RICO & NEAR T | SH 145 NORTH OF RICO & NEAR T | 06/28/12 | 1.00 | 25000.00 | 2962.50 | 6000.00 |
| STE0702-322 | VAIL PASS RECREATION PATH ADJ | VAIL PASS RECREATION PATH ADJ | 06/28/12 | 1.00 | 4000.00 | 3431.02 | 3893.00 |
| C 133A-040 | SH 133 MP 43 IN PITKIN COUNTY | SH 133 MP 43 IN PITKIN COUNTY | 06/28/12 | 1.00 | 5000.00 | 12426.00 | 5678.00 |
| NH 160A-019 | IN PAGOSA SPRINGS, COLORADO A | IN PAGOSA SPRINGS, COLORADO A | 06/28/12 | 1.00 | 5000.00 | 3871.67 | 6000.00 |
| FBR120A-010 | ON SH 120 IN FREMONT COUNTY O | ON SH 120 IN FREMONT COUNTY O | 06/28/12 | 1.00 | 50000.00 | 19504.00 | 24533.00 |
| WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | | 31.00 | 26209.38 | 27049.07 | 20587.76 |
| FSA 1191-027 | SH 119 MP 45.912 TO MP 51.166 | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 1.00 | 10000.00 | 45602.23 | 35000.00 |
| BR157A-011 | US 36 AND SH 157 IN BOULDER C | US 36 AND SH 157 IN BOULDER C | 07/26/12 | 1.00 | 30000.00 | 13461.67 | 8135.00 |
| FSA0853-080 | US 85 IN GILCREST | US 85 IN GILCREST | 07/26/12 | 1.00 | 7500.00 | 11825.00 | 7900.00 |
| FBRR200-181 | ON SH 266 MP 2.63 & 2.66 AND | ON SH 266 MP 2.63 & 2.66 AND | 07/31/12 | 1.00 | 20000.00 | 60000.00 | 60000.00 |
| FBR0852-107-Steel Alt. | US-85 COOK RANCH TO LOUVIERS | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 1.00 | 30000.00 | 64491.00 | 59590.00 |
| FBR0852-107-Concrete Alt. | US-85 COOK RANCH TO LOUVIERS | US-85 COOK RANCH TO LOUVIERS | | | | | |
| C 0701-217 | I-70 MP 93.9, NORTH FRONTAGE | I-70 MP 93.9, NORTH FRONTAGE | 08/06/12 | 1.00 | 2500.00 | 8159.34 | 4000.00 |
| FBR0702-312 | I-70 - FRONTAGE ROAD, DOTSERO | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 1.00 | 11667.11 | 66701.59 | 66701.59 |
| BR0243-083 | REGION 2, EL PASO COUNTY, US- | REGION 2, EL PASO COUNTY, US- | 08/23/12 | 1.00 | 1000.00 | 9246.03 | 1930.10 |
| SHE 0761-215 | I 76 BROMLEY TO LOCHBUIE | I 76 BROMLEY TO LOCHBUIE | 08/23/12 | 1.00 | 5000.00 | 5891.50 | 5000.00 |
| STA1381-007 | US 138 FROM STERLING TO NEBRA | US 138 FROM STERLING TO NEBRA | 08/30/12 | 1.00 | 10000.00 | 13425.00 | 11000.00 |
| C007A-016 | SH 7 BUSINESS ROUTE IN ALLENS | SH 7 BUSINESS ROUTE IN ALLENS | 08/30/12 | 1.00 | 5000.00 | 3557.25 | 2800.00 |
| STA0131-059 | SH13 NORTH OF 14 MILE CREEK | SH13 NORTH OF 14 MILE CREEK | 09/06/12 | 1.00 | 70000.00 | 72610.27 | 90000.00 |
| C0703-393 | INTERSTATE I-70 WB BORE AND R | INTERSTATE I-70 WB BORE AND R | 09/10/12 | 1.00 | 10682.00 | 11126.46 | 11461.91 |
| FBR066A-002 | SH 66 AT SAINT VRAIN RIVER | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 1.00 | 15000.00 | 44430.23 | 31000.00 |
| FBR0704-224 | PECOS ST. OVER I-70 | PECOS ST. OVER I-70 | 09/26/12 | 1.00 | 263373.00 | 320011.71 | 320011.71 |
| WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | | 15.00 | 32607.63 | 37178.20 | 47635.35 |
| SHE045A-010 | SH45 AT SH96 IN PUEBLO | SH45 AT SH96 IN PUEBLO | 10/04/12 | 1.00 | 11500.00 | 19259.00 | 17000.00 |
| C0821-095 | SH82 MP0.068, US6 & LAUREL_GA | SH82 MP0.068, US6 & LAUREL_GA | 10/04/12 | 1.00 | 5500.00 | 3353.60 | 500.00 |
| FBRC050-005 | SH 350 MP 8.608 AND SH 239 MP | SH 350 MP 8.608 AND SH 239 MP | 10/11/12 | 1.00 | 40000.00 | 18657.22 | 10915.34 |
| FSA083A-040 | SH 83 @ RAFTER RD, FRANKTOWN, | SH 83 @ RAFTER RD, FRANKTOWN, | 10/11/12 | 1.00 | 10000.00 | 6951.85 | 6055.56 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 625-00000 | Const Surveying | | LUMP SUM | ===== | ===== | ===== |
| IM0703-389 | | CLEAR CREEK COUNTY | 10/22/12 | 1.00 | 27359.00 | 39758.16 | 39758.16 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 1.00 | 20000.00 | 44851.24 | 40000.00 |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 1.00 | 150000.00 | 78422.50 | 65000.00 |
| C224A-001 | | ON BROADWAY, NORTH OF 70TH, C | 11/15/12 | 1.00 | 10000.00 | 4203.84 | 4070.00 |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE | 11/29/12 | 1.00 | 30000.00 | 43821.57 | 39700.00 |
| MPR200-188 | | INSTALL OVERHEAD SIGNING -R2 | 11/29/12 | 1.00 | 7500.00 | 9448.75 | 8000.00 |
| FBR0704-227 | | I-70 FRONTAGE ROAD WEST OF LI | 12/06/12 | 1.00 | 10000.00 | 8924.02 | 10803.71 |
| STA0504-066 | | US50B IN ROCKY FORD & LA JUNT | 12/06/12 | 1.00 | 2700.00 | 10367.00 | 5500.00 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 1.00 | 51742.30 | 51698.70 | 51698.70 |
| SHE 0701-215 | | I-70 MP 87 - 110 IN GARFIELD | 12/13/12 | 1.00 | 20000.00 | 14130.00 | 14130.00 |
| SHE 0821-096 | | SH 82 MP 12.5-19.5 GARFIELD & | 12/13/12 | 1.00 | 40000.00 | 44000.00 | 40000.00 |
| SHE1151-024 | | SH115 & US50 IN FREMONT COUNT | 12/20/12 | 1.00 | 20000.00 | 32510.96 | 20000.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 16.00 | 28518.83 | 22831.28 | 23320.72 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 88.00 | 29703.01 | 27558.94 | 28175.15 |
| ===== | 625-00001 | Const Surveying (Hour) | | Hour | ===== | ===== | ===== |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 50.00 | 150.00 | 169.45 | 150.78 |
| IM 070A-008 | | I-70 WEST CHAIN STATION PHS I | 03/01/12 | 20.00 | 175.00 | 134.75 | 134.00 |
| NH0504-063 | | US 50 M.P. 359.00 TO M.P. 366 | 03/08/12 | 16.00 | 100.00 | 121.29 | 117.64 |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 40.00 | 120.00 | 137.73 | 112.77 |
| NH0501-059 - Heater/Remix | | US 50 MP36 TO 68 AND SH141 MP | 03/29/12 | 20.00 | 114.00 | 126.57 | 126.26 |
| NH0501-059 - Mill/Fill | | US 50 MP36 TO 68 AND SH141 MP | | | | | |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 146.00 | 134.79 | 150.49 | 131.43 |
| IM0761-208 | | I-76 FROM FEDERAL TO I-25 | 04/05/12 | 63.00 | 120.00 | 125.38 | 123.92 |
| C0703-378 | | CR 314, I-70 FRONTAGE RD, IDA | 05/10/12 | 60.00 | 100.00 | 105.61 | 120.00 |
| NH145A-045 | | SAN MIGUEL COUNTY | 06/21/12 | 40.00 | 185.00 | 154.32 | 157.25 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 163.00 | 128.59 | 126.76 | 130.66 |
| IM2706-035 | | I-270 VASQUEZ TO I-76 | 07/12/12 | 65.00 | 125.00 | 174.91 | 127.71 |
| FBRR200-181 | | ON SH 266 MP 2.63 & 2.66 AND | 07/31/12 | 32.00 | 120.00 | 135.00 | 135.00 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 120.00 | 150.00 | 123.93 | 125.00 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 217.00 | 138.09 | 147.54 | 128.16 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|--------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== 625-00001 | | Const Surveying (Hour) | | Hour | ===== | ===== | ===== |
| FSA2854-130 | | US 285 WINDY POINT MM 240.5+- | 10/11/12 | 10.00 | 100.00 | 147.75 | 130.00 |
| STA0741-018 | | SH 74 MP 4.69 AND 9.47 AT KIT | 10/11/12 | 16.00 | 135.00 | 143.02 | 169.17 |
| CR600-408 | | R6 SLOPE STABILIZATION PROJEC | 10/18/12 | 12.00 | 120.00 | 162.67 | 128.00 |
| STAR100-182 | | US 385, YUMA COUNTY LINE SOUT | 11/01/12 | 10.00 | 150.00 | 195.67 | 125.00 |
| STMR200-183 | | ALL COUNTIES IN REGION 2 | 11/08/12 | 20.00 | 100.00 | 151.25 | 150.00 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 100.00 | 137.34 | 136.25 | 136.25 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 168.00 | 129.96 | 151.54 | 139.39 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 694.00 | 133.20 | 143.00 | 132.55 |
| ===== 626-00000 | | Mobilization | | LUMP SUM | ===== | ===== | ===== |
| BR0253-213 | | I-25 MAINLINE OVER DRAW AT MI | 01/05/12 | 1.00 | 25000.00 | 32234.40 | 22000.00 |
| FSA 0831-112 | | SH83/LEETSDALE DRIVE @ MONACO | 01/12/12 | 1.00 | 60000.00 | 71895.03 | 46000.00 |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 1.00 | 3000000.00 | 3277977.47 | 2259171.91 |
| ITSSW00-927 | | I-25 AND I-225 TREX AREA | 01/19/12 | 1.00 | 20000.00 | 21375.00 | 7500.00 |
| STA R600-401 | | US 36 OVERLAY | 01/26/12 | 1.00 | 75000.00 | 79747.34 | 32236.70 |
| STA3501-011 | | SH 350, M.P. 63.7 TO M.P. 72. | 01/26/12 | 1.00 | 175000.00 | 259075.01 | 184817.24 |
| BR160A-022 | | AT SH 160/US 550 INTERSECTION | 01/26/12 | 1.00 | 25000.00 | 77075.00 | 62800.00 |
| FBR0362-032 | | SH 36, EAST OF STRASBURG | 01/26/12 | 1.00 | 80000.00 | 121060.00 | 58000.00 |
| MTCER300-185 | | US50A, US50D, US550, SH 90B S | 01/26/12 | 1.00 | 65000.00 | 84333.33 | 75000.00 |
| STA145A-052 | | SH 145 ON LIZARD HEAD PASS TO | 01/26/12 | 1.00 | 225000.00 | 383134.77 | 364450.00 |
| IM 0702-321 | | I-70 MP 117 TO MP 126.5 IN GA | 02/02/12 | 1.00 | 210000.00 | 241739.97 | 256000.00 |
| FSA0341-075 | | US 34 INTERSECTION WITH MALL | 02/02/12 | 1.00 | 35000.00 | 53365.73 | 45000.00 |
| MTCE R500-127 | | REGION 5 MAJOR HIGHWAYS | 02/02/12 | 1.00 | 2500.00 | 3666.67 | 7500.00 |
| FSA145A-056 | | SH 145 NORTH OF PLACERVILLE A | 02/02/12 | 1.00 | 7000.00 | 13947.53 | 18500.00 |
| MTCEC470-038 | | DOUGLAS COUNTY | 02/02/12 | 1.00 | 40000.00 | 24730.27 | 45000.00 |
| FBR101A-003 | | 2 MILES SOUTH OF LAS ANIMAS C | 02/09/12 | 1.00 | 200000.00 | 318100.00 | 200000.00 |
| NH 1601-064 | | MONTEZUMA COUNTY | 02/09/12 | 1.00 | 300000.00 | 427303.50 | 286313.85 |
| STM021A-002 | | SH 21 M.P. 137.6 TO M.P. 139. | 02/09/12 | 1.00 | 350000.00 | 496119.02 | 113698.98 |
| STA095A-012 | | SH 95 (SHERIDAN): 68TH AVE TO | 02/09/12 | 1.00 | 75000.00 | 106282.30 | 57000.00 |
| MTCE R500-122 | | US24 STRUCTURE# I-13-D MP221. | 02/09/12 | 1.00 | 25000.00 | 68496.33 | 63000.00 |
| MTCE0252-418 | | I-25 RAMP METERING PROJECT | 02/09/12 | 1.00 | 22000.00 | 10862.70 | 5999.79 |
| MTCER400-269 | | REG 4 NW - POUDDRE RIVER BASIN | 02/09/12 | 1.00 | 12000.00 | 12833.33 | 15000.00 |
| FBR1604-011 | | MP 437 TO MP 463 | 02/16/12 | 1.00 | 250000.00 | 180271.71 | 200000.00 |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 1.00 | 375000.00 | 472507.72 | 375000.00 |
| MTCER300-186 | | I-70A FROM MM 90 TO 190 AND S | 02/16/12 | 1.00 | 10000.00 | 14875.00 | 1000.00 |
| STEC540-013 | | SH 9 BIKE PATH BETWEEN ALMA & | 02/16/12 | 1.00 | 15000.00 | 30622.95 | 25900.00 |
| STA3921-010-CIPR/HMA ALT | | SH 392: I-25 TO 7TH STREET IN | 02/16/12 | 1.00 | 340193.18 | 301545.80 | 155000.00 |
| STA3921-010-PCCP ALT | | SH 392: I-25 TO 7TH STREET IN | | | | | |
| FSA 0061-082 | | US 6 STERLING VIADUCT | 02/16/12 | 1.00 | 50000.00 | 66000.00 | 58000.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|----------------------------------|--|----------|-------------------|------------|-------------|-------------|
| ===== | 626-00000 | Mobilization | | LUMP SUM | ===== | ===== | ===== |
| NH0243-080 | | US 24 & ELBERT ROAD INTERSECT | 02/16/12 | 1.00 | 60000.00 | 93176.90 | 107346.00 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 1.00 | 492432.00 | 444144.62 | 329000.00 |
| STAR600-410 | | VARIOUS LOCATIONS IN REGION 6 | 03/01/12 | 1.00 | 22500.00 | 45651.85 | 26000.00 |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 1.00 | 230000.00 | 433637.36 | 434398.76 |
| IM 070A-008 | | I-70 WEST CHAIN STATION PHS I | 03/01/12 | 1.00 | 35000.25 | 75750.00 | 45000.00 |
| NH 2852-018 | | US 285 CENTER NORTH AND SOUTH | 03/01/12 | 1.00 | 250000.00 | 360041.81 | 350000.00 |
| IM0252-409 | | I-25, M.P. 124.1 TO M.P. 138. | 03/08/12 | 1.00 | 100000.00 | 390443.73 | 172763.30 |
| NH0504-063 | | US 50 M.P. 359.00 TO M.P. 366 | 03/08/12 | 1.00 | 250000.00 | 292946.83 | 193459.98 |
| MTCE0401-021 | | US 40A FROM MM 90 TO 242.96 A | 03/08/12 | 1.00 | 3000.00 | 1416.67 | 750.00 |
| NH0502-065 | | US 50 MONTROSE COUNTY MM 103. | 03/15/12 | 1.00 | 90000.00 | 173971.59 | 122000.00 |
| FSA002A-005 | | SH2:12TH AVE AND EB I-70 | 03/15/12 | 1.00 | 50000.00 | 45193.53 | 54061.19 |
| IM0702-314 | | I-70 MM 130.5 TO MM 139.5 | 03/22/12 | 1.00 | 300000.00 | 386622.83 | 199491.33 |
| STM 094A-032 | | SH94, M.P. 0.0 TO M.P. 17.2 , | 03/22/12 | 1.00 | 100000.00 | 202842.48 | 177295.70 |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 1.00 | 350000.00 | 386022.26 | 375591.28 |
| FSAR200-178 | | REGION-WIDE | 03/22/12 | 1.00 | 100000.00 | 174830.29 | 155000.00 |
| MTCE R500-126 | | SH151A MP 0.30 TO MP 33.96 | 03/22/12 | 1.00 | 120000.00 | 279074.04 | 134880.10 |
| FSA1151-027 | | SH 115A M.P.40.4 TO 44.0 | 03/29/12 | 1.00 | 150000.00 | 262206.16 | 200145.38 |
| NH0853-086 | | US 85 BRIGHTON TO FORT LUPTON | 03/29/12 | 1.00 | 100000.00 | 115434.09 | 41500.00 |
| NH0501-059 - Heater/Remix | | US 50 MP36 TO 68 AND SH141 MP | 03/29/12 | 1.00 | 305982.25 | 362650.43 | 401600.72 |
| NH0501-059 - Mill/Fill | | US 50 MP36 TO 68 AND SH141 MP | | | | | |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 47.00 | 200485.37 | 258965.17 | 182131.32 |
| BR1251-007 | | SH 125 NORTH OF WALDEN, JACKS | 04/05/12 | 1.00 | 170000.00 | 161875.66 | 148000.00 |
| IM0761-208 | | I-76 FROM FEDERAL TO I-25 | 04/05/12 | 1.00 | 87845.00 | 103368.71 | 55453.38 |
| NH 1602-105 | | US 160 BETWEEN MONTE VISTA & | 04/12/12 | 1.00 | 300000.00 | 404066.67 | 366000.00 |
| STU0211-002 | | SH16, SH21 AND SH105 | 04/12/12 | 1.00 | 25000.00 | 47408.40 | 25000.00 |
| AQCR600-392 | | SH 285 FROM FEDERAL TO CLARKS | 04/12/12 | 1.00 | 19000.00 | 9325.25 | 13750.50 |
| FSA1192-018 | | FIRESTONE | 04/12/12 | 1.00 | 13500.00 | 12695.38 | 17450.00 |
| C0703-379 | | I-70 MM 212 SAFETY IMPROVEMEN | 04/19/12 | 1.00 | 130000.00 | 245995.33 | 153486.00 |
| FSA0343-036 | | FORT MORGAN | 04/19/12 | 1.00 | 22500.00 | 23139.83 | 40563.00 |
| FBR0253-218 | | I-25 FRONTAGE ROAD BR MP 249. | 04/26/12 | 1.00 | 150000.00 | 139147.03 | 61200.00 |
| IM0252-417 | | I25 FROM LINCOLN AVE TO 470 I | 04/26/12 | 1.00 | 65000.00 | 77107.21 | 86889.60 |
| IM 0252-416 | | I-25, DOUGLAS-EL PASO COUNTY | 04/26/12 | 1.00 | 55000.00 | 45316.00 | 45747.00 |
| FSA 1602-132 | | US 160 WEST OF PAGOSA SPRINGS | 04/26/12 | 1.00 | 30000.00 | 43325.00 | 40000.00 |
| STA R400-272 | | I25 S OF CARR & I76 LONG BRID | 04/26/12 | 1.00 | 30000.00 | 54400.00 | 51200.00 |
| SHE0853-083 | | US 85 FROM FT LUPTON NORTH TO | 04/26/12 | 1.00 | 150000.00 | 219565.00 | 129130.00 |
| FSA069A-027 | | SH 69 SOUTH OF WESTCLIFFE, CO | 04/26/12 | 1.00 | 500000.00 | 314875.50 | 261171.69 |
| C135A-027 | | SH135 MP 0.24 - 1.24, GUNNISO | 04/26/12 | 1.00 | 45000.00 | 110180.78 | 103000.00 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 1.00 | 800000.00 | 1001881.29 | 880000.00 |
| STA009A-033 | | SH 9 SOUTH OF HARTSEL | 05/03/12 | 1.00 | 150000.00 | 196399.86 | 200000.00 |
| ITS4701-123 | | C470 (ALAMEDA-KIPLING) | 05/03/12 | 1.00 | 110000.00 | 63795.50 | 92135.00 |
| FSA0142-054 | | SH 257 AND SH 14 INTERSECTION | 05/03/12 | 1.00 | 15000.00 | 7922.50 | 10295.00 |
| BR0251-341 | | I-25/US 50/SH 47 INTERCHANGE | 05/03/12 | 1.00 | 200000.00 | 322636.43 | 123760.00 |
| SHER600-380 | | SH30 VARIOS LOC., SH88: ILIFF | 05/03/12 | 1.00 | 50000.00 | 38015.50 | 25000.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-------------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 626-00000 | Mobilization | | LUMP SUM | ===== | ===== | ===== |
| IM0701-211 | | I-70 MP 11-16.5 MESA I-70 EAS | 05/10/12 | 1.00 | 400000.00 | 539297.58 | 621139.88 |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 1.00 | 400000.00 | 277777.93 | 250000.00 |
| C0703-378 | | CR 314, I-70 FRONTAGE RD, IDA | 05/10/12 | 1.00 | 180000.00 | 317101.22 | 281560.00 |
| NH1601-065 | | US 160 FROM MANCOS HILL WEST | 05/17/12 | 1.00 | 425000.00 | 460354.00 | 451976.00 |
| BRR600-412 | | VARIOUS BRIDGES IN REGION 6 | 05/17/12 | 1.00 | 245000.00 | 217606.89 | 210711.43 |
| FBR0343-034 - In Place Const. | | ON US 34 EAST OF WRAY | 05/17/12 | 1.00 | 226390.00 | 303726.47 | 200000.00 |
| FBR0343-034 - Slide in Const. | | ON US 34 EAST OF WRAY | | | | | |
| MPR200-180 | | REGION 2 REGION-WIDE | 05/17/12 | 1.00 | 20000.00 | 37500.00 | 25000.00 |
| STA0404-052 | | SH 40 (COLFAX AVE): COLE TO S | 05/17/12 | 1.00 | 34020.00 | 76340.00 | 22000.00 |
| C0703-369 | | I 70 JEFFERSON COUNTY AND CLE | 05/17/12 | 1.00 | 20000.00 | 14417.07 | 8533.55 |
| MTCE R600-418 | | R6 HIGHWAYS: I-25/SH6 AND I-2 | 05/17/12 | 1.00 | 35000.00 | 3584.33 | 4153.00 |
| NH0505-046 | | US 50 HASTY AND MCCLAVE | 05/17/12 | 1.00 | 250000.00 | 676094.97 | 544961.89 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 1.00 | 600000.00 | 479352.65 | 450000.00 |
| NH0342-054 | | US 34 EAST OF GREELEY | 05/24/12 | 1.00 | 200000.00 | 247189.21 | 280000.00 |
| STA072A-033 | | SH72- SH119 TO SH7 BOULDER CO | 05/24/12 | 1.00 | 110000.00 | 185750.00 | 96500.00 |
| STA0831-115 | | SH 83 - ANTELOPE CREEK TO CAS | 05/24/12 | 1.00 | 150000.00 | 230333.33 | 131000.00 |
| FSAR600-378 | | SH88B ARAPAHOE RD CORRIDOR | 05/31/12 | 1.00 | 70000.00 | 92350.00 | 74000.00 |
| HPP0241-058 | | SH 24 MM 168-172 | 06/14/12 | 1.00 | 115000.00 | 182058.46 | 132300.00 |
| NH145A-045 | | SAN MIGUEL COUNTY | 06/21/12 | 1.00 | 300000.00 | 372788.14 | 324512.70 |
| BR0241-049 | | US-24 MP 178.0 - 179.25 | 06/28/12 | 1.00 | 140000.00 | 146322.87 | 142120.00 |
| STU391A-010 | | KIPLING (SH391) 38TH TO I70 | 06/28/12 | 1.00 | 55000.00 | 121800.00 | 133500.00 |
| MTCE 0253-224 | | I-25 MP 257.0 TO MP 290.05 | 06/28/12 | 1.00 | 75000.00 | 50248.86 | 25000.00 |
| STA145A-054 | | SH 145 NORTH OF RICO & NEAR T | 06/28/12 | 1.00 | 80000.00 | 71555.75 | 68000.00 |
| STE0702-322 | | VAIL PASS RECREATION PATH ADJ | 06/28/12 | 1.00 | 71370.00 | 60636.67 | 54395.00 |
| C 133A-040 | | SH 133 MP 43 IN PITKIN COUNTY | 06/28/12 | 1.00 | 40000.00 | 39176.00 | 32000.00 |
| MTCE R500-125 | | US160 (MP 39.05-41.0) AND SH1 | 06/28/12 | 1.00 | 30000.00 | 66000.00 | 55000.00 |
| NH 160A-019 | | IN PAGOSA SPRINGS, COLORADO A | 06/28/12 | 1.00 | 70000.00 | 82833.33 | 75000.00 |
| MTCER400-284 | | REGION 4 | 06/28/12 | 1.00 | 15000.00 | 28166.67 | 2000.00 |
| FBR120A-010 | | ON SH 120 IN FREMONT COUNTY O | 06/28/12 | 1.00 | 200000.00 | 364697.35 | 326541.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 50.00 | 153757.57 | 214443.32 | 157489.35 |
| MTCE R100-193 | | SH9 OVER I-70, FRISCO, SUMMIT | 07/05/12 | 1.00 | 15000.00 | 23880.00 | 20000.00 |
| MTCE R600-424 | | VARIOUS LOCATIONS IN REGION 6 | 07/05/12 | 1.00 | 118151.00 | 45000.00 | 75000.00 |
| IM2706-035 | | I-270 VASQUEZ TO I-76 | 07/12/12 | 1.00 | 145000.00 | 278420.60 | 117716.98 |
| SHE006A-052 | | TOWN OF KEYSTONE, SUMMIT COUN | 07/12/12 | 1.00 | 20000.00 | 25750.00 | 21500.00 |
| ER 0241-059 | | US 24 MP 165-166.5 | 07/18/12 | 1.00 | 100000.00 | 110000.00 | 50000.00 |
| SHE2854-128 | | US 285, E. OF CONIFER, JEFFER | 07/19/12 | 1.00 | 115000.00 | 94288.29 | 100000.00 |
| SHE R600-402 | | SH121/QUINCY & PARKHILL; SH12 | 07/19/12 | 1.00 | 113000.00 | 66046.67 | 41500.00 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 1.00 | 150000.00 | 295687.36 | 240000.00 |
| STA 133A-035 | | SH 133 MP 42.5-45.5, PITKIN A | 07/26/12 | 1.00 | 415000.00 | 166393.66 | 238190.00 |
| BR157A-011 | | US 36 AND SH 157 IN BOULDER C | 07/26/12 | 1.00 | 100000.00 | 143700.00 | 82000.00 |
| FSA0853-080 | | US 85 IN GILCREST | 07/26/12 | 1.00 | 40000.00 | 55125.00 | 11500.00 |
| FSAR400-275 | | PARKNRIDES AT US 34@SH 257, S | 07/26/12 | 1.00 | 35000.00 | 29094.25 | 16493.50 |
| FBRR200-181 | | ON SH 266 MP 2.63 & 2.66 AND | 07/31/12 | 1.00 | 263475.00 | 300000.00 | 300000.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|----------------------------------|--|----------|-------------------|------------|-------------|-------------|
| ===== | 626-00000 | Mobilization | | LUMP SUM | ===== | ===== | ===== |
| ITSSW01-236 | | I-25 AND C470 IN DENVER | 08/02/12 | 1.00 | 30000.00 | 44016.00 | 46580.00 |
| MTCER300-188 | | R3 FY 13 REGION WIDE EPOXY ST | 08/02/12 | 1.00 | 3000.00 | 20240.00 | 40000.00 |
| MTCE R500-128 | | VARIOUS HIGHWAYS IN REGION 5 | 08/02/12 | 1.00 | 7000.00 | 2500.00 | 2500.00 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 1.00 | 423933.88 | 695095.57 | 500000.00 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| 0253-229 | | 88TH AVE & I-25 STRUCTURE E-1 | 08/06/12 | 1.00 | 40000.00 | 45866.67 | 32500.00 |
| C 0701-217 | | I-70 MP 93.9, NORTH FRONTAGE | 08/06/12 | 1.00 | 25000.00 | 61736.60 | 35900.00 |
| MTCE0091-039 | | SH 9 IN SUMMIT COUNTY | 08/09/12 | 1.00 | 125000.00 | 109333.33 | 104000.00 |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 1.00 | 309827.91 | 546428.58 | 546428.58 |
| STA0703-376 | | I-70 VAIL PASS TO CHIEF HOSA | 08/16/12 | 1.00 | 225000.00 | 92500.00 | 92500.00 |
| ER067A-031 | | SH67, MP 52.7 LAT 38D45'2.90" | 08/22/12 | 1.00 | 38000.00 | 38000.00 | 38000.00 |
| SHE 0761-215 | | I 76 BROMLEY TO LOCHBUIE | 08/23/12 | 1.00 | 65000.00 | 55486.75 | 38302.00 |
| BR 0242-050 | | US 24 NEAR JOHNSON VILLAGE | 08/23/12 | 1.00 | 60000.00 | 173927.50 | 95000.00 |
| STA1381-007 | | US 138 FROM STERLING TO NEBRA | 08/30/12 | 1.00 | 105000.00 | 162875.00 | 142000.00 |
| C007A-016 | | SH 7 BUSINESS ROUTE IN ALLENS | 08/30/12 | 1.00 | 20000.00 | 19509.63 | 12000.00 |
| STA0131-059 | | SH13 NORTH OF 14 MILE CREEK | 09/06/12 | 1.00 | 600000.00 | 685452.26 | 622000.00 |
| C0703-393 | | INTERSTATE I-70 WB BORE AND R | 09/10/12 | 1.00 | 196200.00 | 252652.96 | 232805.92 |
| STA0142-061 | | SH 14 AT SUMMIT VIEW SIGNALS | 09/13/12 | 1.00 | 25000.00 | 41171.07 | 33400.00 |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 1.00 | 300000.00 | 408134.33 | 229500.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 1.00 | 1014869.00 | 371800.04 | 371800.04 |
| SHE0703-387 | | US 6/LOVELAND PASS TO HERMAN' | 09/27/12 | 1.00 | 27000.00 | 35000.00 | 40000.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 33.00 | 167452.67 | 197323.37 | 138458.09 |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 1.00 | 100000.00 | 181502.60 | 157503.00 |
| MTCER100-196 | | I-70 WEST | 10/04/12 | 1.00 | 10000.00 | 16666.67 | 5000.00 |
| C0821-095 | | SH82 MP0.068, US6 & LAUREL_GA | 10/04/12 | 1.00 | 52000.00 | 39794.60 | 26600.00 |
| FBRC050-005 | | SH 350 MP 8.608 AND SH 239 MP | 10/11/12 | 1.00 | 250000.00 | 236427.29 | 219563.73 |
| FSA2854-130 | | US 285 WINDY POINT MM 240.5+- | 10/11/12 | 1.00 | 15000.00 | 16573.25 | 23293.00 |
| STA0741-018 | | SH 74 MP 4.69 AND 9.47 AT KIT | 10/11/12 | 1.00 | 25000.00 | 24133.42 | 9497.14 |
| FSA083A-040 | | SH 83 @ RAFTER RD, FRANKTOWN, | 10/11/12 | 1.00 | 47000.00 | 46725.86 | 44089.57 |
| MTCE052A-037 | | FY 13 SIGNING ON SH 52A | 10/18/12 | 1.00 | 55000.00 | 54000.00 | 65000.00 |
| MTCE0702-328 | | SH 70 MM 114.020 TO MM 117.27 | 10/18/12 | 1.00 | 100000.00 | 57697.38 | 60552.50 |
| FBR085A-015 | | US 85 BETWEEN COUNTY LINE ROA | 10/18/12 | 1.00 | 97700.00 | 175000.00 | 130000.00 |
| CR600-408 | | R6 SLOPE STABILIZATION PROJEC | 10/18/12 | 1.00 | 20000.00 | 20271.00 | 9000.00 |
| STAR100-182 | | US 385, YUMA COUNTY LINE SOUT | 11/01/12 | 1.00 | 210000.00 | 336946.67 | 273840.00 |
| MTCE R600-429 | | VARIOUS LOCATIONS IN REGION 6 | 11/01/12 | 1.00 | 30000.00 | 31609.45 | 12700.00 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 1.00 | 250000.00 | 420576.75 | 375000.00 |
| ITSSW01-182 | | C470 (KIPLING TO SANTA FE) | 11/01/12 | 1.00 | 70000.00 | 69128.20 | 3300.00 |
| C0704-231 | | I-70 WB MP 345-EMERGENCY PROJ | 11/05/12 | 1.00 | 14000.00 | 11763.33 | 14000.00 |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 1.00 | 700000.00 | 946602.75 | 1150000.00 |
| C224A-001 | | ON BROADWAY, NORTH OF 70TH, C | 11/15/12 | 1.00 | 53000.00 | 55801.21 | 39000.00 |
| STA 149A-024 | | SH 149 MP 42.4 TO 56.0 IN HIN | 11/15/12 | 1.00 | 400000.00 | 579131.25 | 835262.50 |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE | 11/29/12 | 1.00 | 250000.00 | 377680.79 | 360000.00 |
| BR0252-422 | | I-25 MM 102.139 TO MM 142.801 | 11/29/12 | 1.00 | 250000.00 | 209355.28 | 131000.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|--------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 626-00000 | Mobilization | | LUMP SUM | ===== | ===== | ===== |
| MPR200-188 | | INSTALL OVERHEAD SIGNING -R2 | 11/29/12 | 1.00 | 75000.00 | 89826.25 | 75000.00 |
| FBR0704-227 | | I-70 FRONTAGE ROAD WEST OF LI | 12/06/12 | 1.00 | 75000.00 | 76332.57 | 58507.25 |
| STA 0702-324 | | I-70:COPPER-SUMMIT BIKE PATH | 12/06/12 | 1.00 | 85000.00 | 177434.27 | 85000.00 |
| STA0504-066 | | US50B IN ROCKY FORD & LA JUNT | 12/06/12 | 1.00 | 30000.00 | 82548.69 | 44135.43 |
| SHE 0701-215 | | I-70 MP 87 - 110 IN GARFIELD | 12/13/12 | 1.00 | 170000.00 | 50000.00 | 50000.00 |
| SHE 0821-096 | | SH 82 MP 12.5-19.5 GARFIELD & | 12/13/12 | 1.00 | 350000.00 | 626750.00 | 600000.00 |
| STA0142-056 | | SH 14 BRIGGSDALE EAST | 12/20/12 | 1.00 | 70000.00 | 147112.77 | 170600.00 |
| SHE1151-024 | | SH115 & US50 IN FREMONT COUNT | 12/20/12 | 1.00 | 150000.00 | 231013.00 | 146000.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 29.00 | 138058.62 | 177061.74 | 178394.62 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 159.00 | 167825.01 | 219506.58 | 164614.08 |
| ===== | 626-00100 | Mobilization (w/o Autopay) | | LUMP SUM | ===== | ===== | ===== |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 1.00 | 25000.00 | 9095.00 | 9095.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 1.00 | 25000.00 | 9095.00 | 9095.00 |
| IM0703-389 | | CLEAR CREEK COUNTY | 10/22/12 | 1.00 | 195793.00 | 533719.12 | 533719.12 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 1.00 | 782620.00 | 993815.13 | 993815.13 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 2.00 | 489206.50 | 763767.13 | 763767.13 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 3.00 | 334471.00 | 512209.75 | 512209.75 |
| ===== | 626-01000 | Public Info Services | | LUMP SUM | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 1.00 | 20000.00 | 57352.53 | 21600.00 |
| STA R600-401 | | US 36 OVERLAY | 01/26/12 | 1.00 | 5000.00 | 4285.18 | 2466.92 |
| STA3501-011 | | SH 350, M.P. 63.7 TO M.P. 72. | 01/26/12 | 1.00 | 2000.00 | 7630.93 | 9000.00 |
| BR160A-022 | | AT SH 160/US 550 INTERSECTION | 01/26/12 | 1.00 | 6000.00 | 11300.00 | 8000.00 |
| FBR0362-032 | | SH 36, EAST OF STRASBURG | 01/26/12 | 1.00 | 5000.00 | 3123.10 | 3200.00 |
| STA145A-052 | | SH 145 ON LIZARD HEAD PASS TO | 01/26/12 | 1.00 | 5000.00 | 11034.81 | 11000.00 |
| IM 0702-321 | | I-70 MP 117 TO MP 126.5 IN GA | 02/02/12 | 1.00 | 22000.00 | 10588.07 | 10186.61 |
| STA095A-012 | | SH 95 (SHERIDAN): 68TH AVE TO | 02/09/12 | 1.00 | 5000.00 | 5892.78 | 5850.00 |
| MTCE R500-122 | | US24 STRUCTURE# I-13-D MP221. | 02/09/12 | 1.00 | 3000.00 | 5294.33 | 5280.00 |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 1.00 | 30000.00 | 36765.85 | 25130.21 |
| STEC540-013 | | SH 9 BIKE PATH BETWEEN ALMA & | 02/16/12 | 1.00 | 1000.00 | 2693.24 | 850.00 |
| STA3921-010-CIPR/HMA ALT | | SH 392: I-25 TO 7TH STREET IN | 02/16/12 | 1.00 | 5000.00 | 8169.45 | 12000.00 |
| STA3921-010-PCCP ALT | | SH 392: I-25 TO 7TH STREET IN | | | | | |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-------------------------------|--|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 626-01000 | Public Info Services | | LUMP SUM | ===== | ===== | ===== |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 1.00 | 0.00 | 17730.78 | 5000.00 |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 1.00 | 8000.00 | 10923.37 | 8539.75 |
| NH 2852-018 | | US 285 CENTER NORTH AND SOUTH | 03/01/12 | 1.00 | 7000.00 | 5823.37 | 3000.00 |
| IM0252-409 | | I-25, M.P. 124.1 TO M.P. 138. | 03/08/12 | 1.00 | 10000.00 | 7935.92 | 10332.76 |
| NH0504-063 | | US 50 M.P. 359.00 TO M.P. 366 | 03/08/12 | 1.00 | 3500.00 | 7752.89 | 5800.00 |
| NH0502-065 | | US 50 MONTROSE COUNTY MM 103. | 03/15/12 | 1.00 | 3000.00 | 7531.61 | 3011.94 |
| IM0702-314 | | I-70 MM 130.5 TO MM 139.5 | 03/22/12 | 1.00 | 5000.00 | 11662.65 | 13150.60 |
| STM 094A-032 | | SH94, M.P. 0.0 TO M.P. 17.2 , | 03/22/12 | 1.00 | 10000.00 | 7994.01 | 5217.76 |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 1.00 | 10000.00 | 5792.42 | 2714.99 |
| MTCE R500-126 | | SH151A MP 0.30 TO MP 33.96 | 03/22/12 | 1.00 | 2000.00 | 3770.34 | 5000.00 |
| NH0853-086 | | US 85 BRIGHTON TO FORT LUPTON | 03/29/12 | 1.00 | 5000.00 | 5351.62 | 3240.00 |
| NH0501-059 - Heater/Remix | | US 50 MP36 TO 68 AND SH141 MP | 03/29/12 | 1.00 | 10000.00 | 8445.64 | 8282.55 |
| NH0501-059 - Mill/Fill | | US 50 MP36 TO 68 AND SH141 MP | | | | | |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 24.00 | 7596.15 | 11734.70 | 7827.25 |
| IM0761-208 | | I-76 FROM FEDERAL TO I-25 | 04/05/12 | 1.00 | 5000.00 | 6038.51 | 6192.55 |
| C0703-379 | | I-70 MM 212 SAFETY IMPROVEMEN | 04/19/12 | 1.00 | 4000.00 | 4860.00 | 3780.00 |
| IM0252-417 | | I25 FROM LINCOLN AVE TO 470 I | 04/26/12 | 1.00 | 2500.00 | 4996.71 | 3725.00 |
| IM 0252-416 | | I-25, DOUGLAS-EL PASO COUNTY | 04/26/12 | 1.00 | 5000.00 | 4068.38 | 1200.00 |
| FSA 1602-132 | | US 160 WEST OF PAGOSA SPRINGS | 04/26/12 | 1.00 | 3000.00 | 4125.00 | 7700.00 |
| FSA069A-027 | | SH 69 SOUTH OF WESTCLIFFE, CO | 04/26/12 | 1.00 | 8000.00 | 8558.97 | 8936.74 |
| C135A-027 | | SH135 MP 0.24 - 1.24, GUNNISO | 04/26/12 | 1.00 | 4000.00 | 7641.67 | 4250.00 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 1.00 | 30000.00 | 56580.63 | 36000.00 |
| STA009A-033 | | SH 9 SOUTH OF HARTSEL | 05/03/12 | 1.00 | 2000.00 | 5686.02 | 7492.96 |
| BR0251-341 | | I-25/US 50/SH 47 INTERCHANGE | 05/03/12 | 1.00 | 20000.00 | 9903.92 | 11635.00 |
| SHER600-380 | | SH30 VARIOS LOC., SH88: ILIFF | 05/03/12 | 1.00 | 8000.00 | 6378.88 | 6086.00 |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 1.00 | 7500.00 | 11101.59 | 9500.00 |
| C0703-378 | | CR 314, I-70 FRONTAGE RD, IDA | 05/10/12 | 1.00 | 10000.00 | 6110.76 | 3700.00 |
| NH1601-065 | | US 160 FROM MANCOS HILL WEST | 05/17/12 | 1.00 | 8000.00 | 6339.29 | 7000.00 |
| BRR600-412 | | VARIOUS BRIDGES IN REGION 6 | 05/17/12 | 1.00 | 10000.00 | 7715.60 | 3000.00 |
| FBR0343-034 - In Place Const. | | ON US 34 EAST OF WRAY | 05/17/12 | 1.00 | 3000.00 | 7576.08 | 3807.62 |
| FBR0343-034 - Slide in Const. | | ON US 34 EAST OF WRAY | | | | | |
| STA0404-052 | | SH 40 (COLFAX AVE): COLE TO S | 05/17/12 | 1.00 | 3500.00 | 8744.62 | 9600.00 |
| NH0505-046 | | US 50 HASTY AND MCCLAVE | 05/17/12 | 1.00 | 8500.00 | 7733.05 | 5000.00 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 1.00 | 150000.00 | 48250.00 | 40000.00 |
| NH0342-054 | | US 34 EAST OF GREELEY | 05/24/12 | 1.00 | 2000.00 | 12336.14 | 10620.00 |
| FSAR600-378 | | SH88B ARAPAHOE RD CORRIDOR | 05/31/12 | 1.00 | 5000.00 | 6166.58 | 1600.00 |
| HPP0241-058 | | SH 24 MM 168-172 | 06/14/12 | 1.00 | 6000.00 | 6733.28 | 6000.00 |
| NH145A-045 | | SAN MIGUEL COUNTY | 06/21/12 | 1.00 | 12000.00 | 17004.68 | 17445.54 |
| BR0241-049 | | US-24 MP 178.0 - 179.25 | 06/28/12 | 1.00 | 3000.00 | 6453.25 | 4230.00 |
| STU391A-010 | | KIPLING (SH391) 38TH TO I70 | 06/28/12 | 1.00 | 10000.00 | 7338.00 | 10000.00 |
| MTCE 0253-224 | | I-25 MP 257.0 TO MP 290.05 | 06/28/12 | 1.00 | 4000.00 | 3857.14 | 2500.00 |
| STE0702-322 | | VAIL PASS RECREATION PATH ADJ | 06/28/12 | 1.00 | 3500.00 | 8296.09 | 2863.00 |
| MTCE R500-125 | | US160 (MP 39.05-41.0) AND SH1 | 06/28/12 | 1.00 | 5000.00 | 8250.00 | 500.00 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 568

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 626-01000 | Public Info Services | | LUMP SUM | ===== | ===== | ===== |
| NH 160A-019 | | IN PAGOSA SPRINGS, COLORADO A | 06/28/12 | 1.00 | 2000.00 | 3891.67 | 3800.00 |
| FBR120A-010 | | ON SH 120 IN FREMONT COUNTY O | 06/28/12 | 1.00 | 20000.00 | 10474.97 | 8726.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 30.00 | 11854.84 | 11706.95 | 8229.68 |
| MTCE R100-193 | | SH9 OVER I-70, FRISCO, SUMMIT | 07/05/12 | 1.00 | 5000.00 | 5660.00 | 6300.00 |
| IM2706-035 | | I-270 VASQUEZ TO I-76 | 07/12/12 | 1.00 | 10000.00 | 9360.22 | 9526.12 |
| ER 0241-059 | | US 24 MP 165-166.5 | 07/18/12 | 1.00 | 5000.00 | 27250.00 | 4500.00 |
| SHE R600-402 | | SH121/QUINCY & PARKHILL; SH12 | 07/19/12 | 1.00 | 1000.00 | 11257.58 | 12000.00 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 1.00 | 8100.00 | 13609.36 | 4200.00 |
| BR157A-011 | | US 36 AND SH 157 IN BOULDER C | 07/26/12 | 1.00 | 15000.00 | 14533.33 | 18300.00 |
| FSAR400-275 | | PARKNRIDES AT US 34@SH 257, S | 07/26/12 | 1.00 | 7000.00 | 6491.00 | 1970.00 |
| FBRR200-181 | | ON SH 266 MP 2.63 & 2.66 AND | 07/31/12 | 1.00 | 13435.00 | 15000.00 | 15000.00 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 1.00 | 5000.00 | 12572.29 | 13950.00 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 1.00 | 16931.10 | 9408.02 | 9408.02 |
| STA0703-376 | | I-70 VAIL PASS TO CHIEF HOSA | 08/16/12 | 1.00 | 7500.00 | 9000.00 | 9000.00 |
| STA1381-007 | | US 138 FROM STERLING TO NEBRA | 08/30/12 | 1.00 | 4000.00 | 9350.00 | 10000.00 |
| C007A-016 | | SH 7 BUSINESS ROUTE IN ALLENS | 08/30/12 | 1.00 | 1000.00 | 3405.00 | 2400.00 |
| STA0131-059 | | SH13 NORTH OF 14 MILE CREEK | 09/06/12 | 1.00 | 18000.00 | 17136.92 | 30000.00 |
| C0703-393 | | INTERSTATE I-70 WB BORE AND R | 09/10/12 | 1.00 | 16895.00 | 19538.66 | 17277.31 |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 1.00 | 880.00 | 10561.59 | 3000.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 1.00 | 45000.00 | 33680.33 | 33680.33 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 17.00 | 10263.39 | 12044.17 | 11794.81 |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 1.00 | 9500.00 | 14250.00 | 7000.00 |
| C0821-095 | | SH82 MP0.068, US6 & LAUREL_GA | 10/04/12 | 1.00 | 10000.00 | 7066.60 | 1000.00 |
| FBRC050-005 | | SH 350 MP 8.608 AND SH 239 MP | 10/11/12 | 1.00 | 10000.00 | 7240.83 | 5776.24 |
| IM0703-389 | | CLEAR CREEK COUNTY | 10/22/12 | 1.00 | 10000.00 | 22023.64 | 22023.64 |
| STAR100-182 | | US 385, YUMA COUNTY LINE SOUT | 11/01/12 | 1.00 | 10000.00 | 6913.37 | 4500.00 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 1.00 | 5000.00 | 20508.84 | 20000.00 |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 1.00 | 6000.00 | 13825.00 | 5000.00 |
| C224A-001 | | ON BROADWAY, NORTH OF 70TH, C | 11/15/12 | 1.00 | 3000.00 | 5014.11 | 7077.00 |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE | 11/29/12 | 1.00 | 25000.00 | 10305.16 | 18600.00 |
| BR0252-422 | | I-25 MM 102.139 TO MM 142.801 | 11/29/12 | 1.00 | 20000.00 | 9917.89 | 5800.00 |
| FBR0704-227 | | I-70 FRONTAGE ROAD WEST OF LI | 12/06/12 | 1.00 | 2000.00 | 4774.46 | 3241.11 |
| STA 0702-324 | | I-70:COPPER-SUMMIT BIKE PATH | 12/06/12 | 1.00 | 3500.00 | 13397.40 | 8500.00 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 1.00 | 11009.00 | 10900.00 | 10900.00 |
| SHE 0701-215 | | I-70 MP 87 - 110 IN GARFIELD | 12/13/12 | 1.00 | 3000.00 | 4365.00 | 4365.00 |
| SHE 0821-096 | | SH 82 MP 12.5-19.5 GARFIELD & | 12/13/12 | 1.00 | 10000.00 | 19500.00 | 20000.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 15.00 | 9200.60 | 9545.17 | 9585.53 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 86.00 | 9863.89 | 11395.62 | 9058.60 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== 627-00001 | | Pvmt Mkg Paint | | Gallon | ===== | | |
| FSA 0831-112 | | SH83/LEETSDALE DRIVE @ MONACO | 01/12/12 | 4.00 | 200.00 | 147.39 | 90.00 |
| NH 1601-064 | | MONTEZUMA COUNTY | 02/09/12 | 2,640.00 | 35.00 | 37.06 | 31.50 |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 100.00 | 50.00 | 65.08 | 77.16 |
| STA3921-010-CIPR/HMA ALT | | SH 392: I-25 TO 7TH STREET IN | 02/16/12 | 3,360.00 | 35.00 | 32.82 | 35.00 |
| STA3921-010-PCCP ALT | | SH 392: I-25 TO 7TH STREET IN | | | | | |
| NH 2852-018 | | US 285 CENTER NORTH AND SOUTH | 03/01/12 | 3,235.00 | 30.00 | 28.33 | 34.00 |
| NH0504-063 | | US 50 M.P. 359.00 TO M.P. 366 | 03/08/12 | 1,200.00 | 30.00 | 33.25 | 29.94 |
| NH0501-059 - Heater/Remix | | US 50 MP36 TO 68 AND SH141 MP | 03/29/12 | 4,555.00 | 45.00 | 33.95 | 32.83 |
| NH0501-059 - Mill/Fill | | US 50 MP36 TO 68 AND SH141 MP | | | | | |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | ----- | ----- | ----- | ----- |
| | | | | 15,094.00 | 36.69 | 34.08 | 33.18 |
| BR1251-007 | | SH 125 NORTH OF WALDEN, JACKS | 04/05/12 | 26.00 | 70.00 | 112.78 | 115.00 |
| NH 1602-105 | | US 160 BETWEEN MONTE VISTA & | 04/12/12 | 1,044.00 | 35.00 | 30.29 | 25.37 |
| BR0251-341 | | I-25/US 50/SH 47 INTERCHANGE | 05/03/12 | 82.00 | 82.00 | 36.96 | 37.00 |
| IM0701-211 | | I-70 MP 11-16.5 MESA I-70 EAS | 05/10/12 | 925.00 | 30.00 | 35.91 | 34.85 |
| NH0342-054 | | US 34 EAST OF GREELEY | 05/24/12 | 516.00 | 30.00 | 41.90 | 35.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | ----- | ----- | ----- | ----- |
| | | | | 2,593.00 | 34.06 | 36.74 | 31.93 |
| FBRC050-005 | | SH 350 MP 8.608 AND SH 239 MP | 10/11/12 | 19.00 | 35.00 | 154.14 | 178.53 |
| IM0703-389 | | CLEAR CREEK COUNTY | 10/22/12 | 63.00 | 35.00 | 61.66 | 61.66 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 101.00 | 62.13 | 44.49 | 44.49 |
| STA0142-056 | | SH 14 BRIGGSDALE EAST | 12/20/12 | 1,136.00 | 35.00 | 25.17 | 22.50 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | ----- | ----- | ----- | ----- |
| | | | | 1,319.00 | 37.08 | 30.31 | 28.30 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | ===== | ===== | ===== | ===== |
| | | | | 19,006.00 | 36.36 | 34.36 | 32.54 |
| ===== 627-00002 | | Thermoplastic Pvmt Mkg | | Sq Foot | ===== | | |
| FSA 0831-112 | | SH83/LEETSDALE DRIVE @ MONACO | 01/12/12 | 741.00 | 10.00 | 5.27 | 3.00 |
| STM021A-002 | | SH 21 M.P. 137.6 TO M.P. 139. | 02/09/12 | 7,856.00 | 3.00 | 11.35 | 10.32 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | ----- | ----- | ----- | ----- |
| | | | | 8,597.00 | 3.60 | 10.26 | 9.69 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | ===== | ===== | ===== | ===== |
| | | | | 8,597.00 | 3.60 | 10.26 | 9.69 |
| ===== 627-00003 | | Thermoplastic Pvmt Mkg (Inlaid) | | Sq Foot | ===== | | |
| STA3501-011 | | SH 350, M.P. 63.7 TO M.P. 72. | 01/26/12 | 668.00 | 20.00 | 13.19 | 14.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|--------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 627-00003 | Thermoplastic Pvmt Mkg (Inlaid) | | Sq Foot | ===== | ===== | ===== |
| FSA1151-027 | | SH 115A M.P.40.4 TO 44.0 | 03/29/12 | 833.00 | 15.00 | 13.99 | 14.61 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 1,501.00 | 17.23 | 13.70 | 14.34 |
| STU0211-002 | | SH16, SH21 AND SH105 | 04/12/12 | 2,156.00 | 12.00 | 12.05 | 12.50 |
| FBR120A-010 | | ON SH 120 IN FREMONT COUNTY | 06/28/12 | 165.00 | 12.00 | 30.46 | 26.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 2,321.00 | 12.00 | 13.83 | 13.46 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 9,508.00 | 8.75 | 15.04 | 11.50 |
| STA0504-066 | | US50B IN ROCKY FORD & LA JUNT | 12/06/12 | 948.00 | 9.00 | 14.30 | 13.20 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 10,456.00 | 8.77 | 14.93 | 11.65 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 14,278.00 | 10.19 | 14.48 | 12.23 |
| ===== | 627-00005 | Epoxy Pvmt Mkg | | Gallon | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 247.00 | 75.00 | 75.25 | 59.00 |
| STA R600-401 | | US 36 OVERLAY | 01/26/12 | 106.00 | 90.00 | 84.43 | 86.56 |
| STA3501-011 | | SH 350, M.P. 63.7 TO M.P. 72. | 01/26/12 | 440.00 | 75.00 | 77.57 | 78.00 |
| FBR0362-032 | | SH 36, EAST OF STRASBURG | 01/26/12 | 20.00 | 150.00 | 252.90 | 182.00 |
| STA145A-052 | | SH 145 ON LIZARD HEAD PASS TO | 01/26/12 | 541.00 | 80.00 | 82.41 | 77.50 |
| IM 0702-321 | | I-70 MP 117 TO MP 126.5 IN GA | 02/02/12 | 760.00 | 80.00 | 70.66 | 70.48 |
| FSA0341-075 | | US 34 INTERSECTION WITH MALL | 02/02/12 | 39.00 | 75.00 | 161.07 | 125.00 |
| MTCE R500-127 | | REGION 5 MAJOR HIGHWAYS | 02/02/12 | 32,460.00 | 44.00 | 48.40 | 46.75 |
| NH 1601-064 | | MONTEZUMA COUNTY | 02/09/12 | 1,320.00 | 65.00 | 68.38 | 54.00 |
| STA095A-012 | | SH 95 (SHERIDAN): 68TH AVE TO | 02/09/12 | 81.00 | 100.00 | 153.91 | 150.00 |
| MTCE R500-122 | | US24 STRUCTURE# I-13-D MP221. | 02/09/12 | 10.00 | 85.00 | 315.17 | 285.00 |
| MTCE0252-418 | | I-25 RAMP METERING PROJECT | 02/09/12 | 11.00 | 70.00 | 305.00 | 303.00 |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 14.00 | 100.00 | 332.28 | 376.67 |
| MTCER300-186 | | I-70A FROM MM 90 TO 190 AND S | 02/16/12 | 10,963.00 | 46.75 | 52.73 | 46.75 |
| STA3921-010-CIPR/HMA ALT | | SH 392: I-25 TO 7TH STREET IN | 02/16/12 | 1,120.00 | 70.00 | 66.96 | 71.00 |
| STA3921-010-PCCP ALT | | SH 392: I-25 TO 7TH STREET IN | | | | | |
| FSA 0061-082 | | US 6 STERLING VIADUCT | 02/16/12 | 53.00 | 100.00 | 157.50 | 160.00 |
| NH0243-080 | | US 24 & ELBERT ROAD INTERSECT | 02/16/12 | 108.00 | 48.00 | 103.11 | 110.00 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 13.00 | 100.00 | 213.31 | 195.00 |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 16.00 | 58.00 | 173.46 | 240.18 |
| NH 2852-018 | | US 285 CENTER NORTH AND SOUTH | 03/01/12 | 809.00 | 60.00 | 72.19 | 80.00 |
| IM0252-409 | | I-25, M.P. 124.1 TO M.P. 138. | 03/08/12 | 540.00 | 60.00 | 148.54 | 135.63 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-------------------------------|--|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 627-00005 | Epoxy Pvmt Mkg | | Gallon ===== | | | |
| NH0504-063 | | US 50 M.P. 359.00 TO M.P. 366 | 03/08/12 | 777.00 | 60.00 | 70.52 | 68.18 |
| MTCE0401-021 | | US 40A FROM MM 90 TO 242.96 A | 03/08/12 | 11,576.00 | 47.00 | 46.83 | 46.69 |
| NH0502-065 | | US 50 MONTROSE COUNTY MM 103. | 03/15/12 | 36.30 | 250.00 | 270.68 | 233.33 |
| FSA002A-005 | | SH2:12TH AVE AND EB I-70 | 03/15/12 | 1.00 | 250.00 | 571.50 | 650.00 |
| IM0702-314 | | I-70 MM 130.5 TO MM 139.5 | 03/22/12 | 607.00 | 80.00 | 77.90 | 89.46 |
| STM 094A-032 | | SH94, M.P. 0.0 TO M.P. 17.2 , | 03/22/12 | 939.09 | 77.00 | 148.66 | 144.37 |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 71.00 | 80.00 | 272.27 | 253.73 |
| FSAR200-178 | | REGION-WIDE | 03/22/12 | 112.00 | 60.00 | 207.42 | 110.00 |
| FSA1151-027 | | SH 115A M.P.40.4 TO 44.0 | 03/29/12 | 64.00 | 100.00 | 152.52 | 152.12 |
| NH0853-086 | | US 85 BRIGHTON TO FORT LUPTON | 03/29/12 | 282.00 | 72.00 | 79.35 | 81.00 |
| NH0501-059 - Heater/Remix | | US 50 MP36 TO 68 AND SH141 MP | 03/29/12 | 1,822.00 | 80.00 | 71.30 | 69.19 |
| NH0501-059 - Mill/Fill | | US 50 MP36 TO 68 AND SH141 MP | | | | | |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 65,958.39 | 49.83 | 57.42 | 52.88 |
| BR1251-007 | | SH 125 NORTH OF WALDEN, JACKS | 04/05/12 | 10.00 | 300.00 | 314.31 | 300.00 |
| IM0761-208 | | I-76 FROM FEDERAL TO I-25 | 04/05/12 | 178.00 | 100.00 | 79.25 | 80.81 |
| NH 1602-105 | | US 160 BETWEEN MONTE VISTA & | 04/12/12 | 507.00 | 80.00 | 68.97 | 62.92 |
| FSA1192-018 | | FIRESTONE | 04/12/12 | 17.00 | 250.00 | 169.75 | 179.00 |
| C0703-379 | | I-70 MM 212 SAFETY IMPROVEMEN | 04/19/12 | 30.00 | 90.00 | 159.67 | 334.00 |
| FSA0343-036 | | FORT MORGAN | 04/19/12 | 6.00 | 90.00 | 450.67 | 432.00 |
| FBR0253-218 | | I-25 FRONTAGE ROAD BR MP 249. | 04/26/12 | 11.00 | 100.00 | 323.00 | 325.00 |
| IM0252-417 | | I25 FROM LINCOLN AVE TO 470 I | 04/26/12 | 64.00 | 230.00 | 98.90 | 69.25 |
| IM 0252-416 | | I-25, DOUGLAS-EL PASO COUNTY | 04/26/12 | 650.00 | 70.00 | 62.48 | 59.00 |
| SHE0853-083 | | US 85 FROM FT LUPTON NORTH TO | 04/26/12 | 68.00 | 75.00 | 137.50 | 145.00 |
| FSA069A-027 | | SH 69 SOUTH OF WESTCLIFFE, CO | 04/26/12 | 258.00 | 80.00 | 74.52 | 73.46 |
| C135A-027 | | SH135 MP 0.24 - 1.24, GUNNISO | 04/26/12 | 10.77 | 100.00 | 143.00 | 134.00 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 243.00 | 70.00 | 65.98 | 65.00 |
| STA009A-033 | | SH 9 SOUTH OF HARTSEL | 05/03/12 | 1,584.00 | 60.00 | 59.76 | 62.69 |
| BR0251-341 | | I-25/US 50/SH 47 INTERCHANGE | 05/03/12 | 82.00 | 80.00 | 232.59 | 258.00 |
| SHER600-380 | | SH30 VARIOS LOC., SH88: ILIFF | 05/03/12 | 52.00 | 160.00 | 113.81 | 96.00 |
| IM0701-211 | | I-70 MP 11-16.5 MESA I-70 EAS | 05/10/12 | 421.00 | 70.00 | 88.45 | 85.85 |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 346.00 | 90.00 | 78.33 | 75.00 |
| NH1601-065 | | US 160 FROM MANCOS HILL WEST | 05/17/12 | 570.00 | 75.00 | 77.85 | 74.00 |
| BRR600-412 | | VARIOUS BRIDGES IN REGION 6 | 05/17/12 | 31.00 | 80.00 | 192.70 | 175.00 |
| FBR0343-034 - In Place Const. | | ON US 34 EAST OF WRAY | 05/17/12 | 28.00 | 150.00 | 376.54 | 353.67 |
| FBR0343-034 - Slide in Const. | | ON US 34 EAST OF WRAY | | | | | |
| MPR200-180 | | REGION 2 REGION-WIDE | 05/17/12 | 38,388.00 | 44.00 | 48.80 | 47.80 |
| NH0505-046 | | US 50 HASTY AND MCCLAVE | 05/17/12 | 361.00 | 70.00 | 74.63 | 76.60 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 10.00 | 120.00 | 236.00 | 224.00 |
| NH0342-054 | | US 34 EAST OF GREELEY | 05/24/12 | 172.00 | 75.00 | 66.38 | 65.00 |
| STA072A-033 | | SH72- SH119 TO SH7 BOULDER CO | 05/24/12 | 1,390.00 | 80.00 | 74.75 | 59.50 |
| STA0831-115 | | SH 83 - ANTELOPE CREEK TO CAS | 05/24/12 | 388.00 | 70.00 | 81.48 | 81.75 |
| FSAR600-378 | | SH88B ARAPAHOE RD CORRIDOR | 05/31/12 | 49.00 | 100.00 | 302.54 | 295.00 |
| HPP0241-058 | | SH 24 MM 168-172 | 06/14/12 | 7.00 | 130.00 | 533.00 | 490.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 627-00005 | Epoxy Pvmt Mkg | | Gallon | ===== | ===== | ===== |
| NH145A-045 | | SAN MIGUEL COUNTY | 06/21/12 | 78.00 | 170.00 | 185.18 | 168.48 |
| BR0241-049 | | US-24 MP 178.0 - 179.25 | 06/28/12 | 20.00 | 110.00 | 445.77 | 397.00 |
| STU391A-010 | | KIPLING (SH391) 38TH TO I70 | 06/28/12 | 50.00 | 200.00 | 95.62 | 67.00 |
| MTCE 0253-224 | | I-25 MP 257.0 TO MP 290.05 | 06/28/12 | 20.00 | 125.00 | 247.43 | 160.00 |
| STE0702-322 | | VAIL PASS RECREATION PATH ADJ | 06/28/12 | 105.00 | 70.00 | 163.75 | 171.75 |
| MTCE R500-125 | | US160 (MP 39.05-41.0) AND SH1 | 06/28/12 | 316.00 | 60.00 | 81.50 | 85.00 |
| MTCER400-284 | | REGION 4 | 06/28/12 | 17,251.00 | 47.00 | 49.40 | 48.20 |
| FBR120A-010 | | ON SH 120 IN FREMONT COUNTY O | 06/28/12 | 40.00 | 50.00 | 330.60 | 289.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 63,811.77 | 49.11 | 56.67 | 52.06 |
| MTCE R600-424 | | VARIOUS LOCATIONS IN REGION 6 | 07/05/12 | 3,000.00 | 53.00 | 53.00 | 55.00 |
| IM2706-035 | | I-270 VASQUEZ TO I-76 | 07/12/12 | 202.00 | 85.00 | 76.60 | 72.91 |
| ER 0241-059 | | US 24 MP 165-166.5 | 07/18/12 | 10.00 | 110.00 | 575.00 | 850.00 |
| SHE R600-402 | | SH121/QUINCY & PARKHILL; SH12 | 07/19/12 | 14.00 | 225.00 | 212.67 | 225.00 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 109.00 | 76.50 | 126.94 | 135.00 |
| BR157A-011 | | US 36 AND SH 157 IN BOULDER C | 07/26/12 | 7.00 | 160.00 | 300.00 | 275.00 |
| FSA0853-080 | | US 85 IN GILCREST | 07/26/12 | 34.00 | 125.00 | 110.75 | 138.00 |
| FBRR200-181 | | ON SH 266 MP 2.63 & 2.66 AND | 07/31/12 | 43.00 | 200.00 | 300.00 | 300.00 |
| MTCER300-188 | | R3 FY 13 REGION WIDE EPOXY ST | 08/02/12 | 15,779.00 | 46.75 | 49.07 | 46.15 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 284.00 | 60.00 | 81.13 | 68.00 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| 0253-229 | | 88TH AVE & I-25 STRUCTURE E-1 | 08/06/12 | 6.00 | 100.00 | 166.67 | 50.00 |
| C 0701-217 | | I-70 MP 93.9, NORTH FRONTAGE | 08/06/12 | 8.00 | 75.03 | 277.75 | 125.00 |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 39.60 | 41.34 | 129.10 | 129.10 |
| STA0703-376 | | I-70 VAIL PASS TO CHIEF HOSA | 08/16/12 | 44.00 | 200.00 | 345.00 | 345.00 |
| STA1381-007 | | US 138 FROM STERLING TO NEBRA | 08/30/12 | 41.00 | 120.00 | 519.50 | 400.00 |
| C007A-016 | | SH 7 BUSINESS ROUTE IN ALLENS | 08/30/12 | 1.00 | 500.00 | 682.50 | 120.00 |
| STA0131-059 | | SH13 NORTH OF 14 MILE CREEK | 09/06/12 | 172.00 | 110.00 | 126.92 | 98.00 |
| STA0142-061 | | SH 14 AT SUMMIT VIEW SIGNALS | 09/13/12 | 1.00 | 150.00 | 744.48 | 714.00 |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 210.00 | 75.00 | 72.13 | 68.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 73.00 | 85.00 | 111.10 | 111.10 |
| SHE0703-387 | | US 6/LOVELAND PASS TO HERMAN' | 09/27/12 | 61.70 | 190.00 | 165.00 | 165.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 20,139.30 | 51.01 | 56.48 | 52.59 |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 56.00 | 175.00 | 219.60 | 161.00 |
| MTCER100-196 | | I-70 WEST | 10/04/12 | 5,000.00 | 49.00 | 56.90 | 49.75 |
| FBRC050-005 | | SH 350 MP 8.608 AND SH 239 MP | 10/11/12 | 27.00 | 80.00 | 384.64 | 281.79 |
| FSA2854-130 | | US 285 WINDY POINT MM 240.5+- | 10/11/12 | 5.00 | 250.00 | 526.50 | 470.00 |
| FSA083A-040 | | SH 83 @ RAFTER RD, FRANKTOWN, | 10/11/12 | 210.00 | 80.00 | 67.81 | 69.44 |
| STAR100-182 | | US 385, YUMA COUNTY LINE SOUT | 11/01/12 | 700.00 | 65.00 | 76.88 | 69.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 627-00005 | Epoxy Pvmt Mkg | | Gallon | ===== | ===== | ===== |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 458.00 | 60.00 | 96.82 | 85.00 |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 308.00 | 80.00 | 72.98 | 70.00 |
| C224A-001 | | ON BROADWAY, NORTH OF 70TH, C | 11/15/12 | 5.00 | 100.00 | 372.54 | 360.00 |
| STA 149A-024 | | SH 149 MP 42.4 TO 56.0 IN HIN | 11/15/12 | 1,617.00 | 85.00 | 72.50 | 70.00 |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE | 11/29/12 | 29.00 | 90.00 | 229.49 | 160.00 |
| STA 0702-324 | | I-70:COPPER-SUMMIT BIKE PATH | 12/06/12 | 34.00 | 160.00 | 362.80 | 360.00 |
| STA0504-066 | | US50B IN ROCKY FORD & LA JUNT | 12/06/12 | 16.00 | 85.00 | 367.13 | 357.50 |
| SHE 0821-096 | | SH 82 MP 12.5-19.5 GARFIELD & | 12/13/12 | 458.00 | 80.00 | 69.50 | 65.00 |
| STA0142-056 | | SH 14 BRIGGSDALE EAST | 12/20/12 | 1,214.00 | 70.00 | 61.00 | 55.00 |
| SHE1151-024 | | SH115 & US50 IN FREMONT COUNT | 12/20/12 | 71.00 | 100.00 | 265.43 | 160.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 10,208.00 | 63.55 | 75.84 | 62.36 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 160,117.46 | 50.56 | 58.25 | 53.12 |
| ===== | 627-00007 | Epoxy Pvmt Mkg (Spec) | | Gallon | ===== | ===== | ===== |
| STM021A-002 | | SH 21 M.P. 137.6 TO M.P. 139. | 02/09/12 | 770.00 | 65.00 | 147.49 | 136.23 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 770.00 | 65.00 | 147.49 | 136.23 |
| STA0404-052 | | SH 40 (COLFAX AVE): COLE TO S | 05/17/12 | 77.00 | 150.00 | 186.20 | 189.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 77.00 | 150.00 | 186.20 | 189.00 |
| MTCE R600-424 | | VARIOUS LOCATIONS IN REGION 6 | 07/05/12 | 1,850.00 | 103.00 | 197.50 | 145.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 1,850.00 | 103.00 | 197.50 | 145.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 2,697.00 | 93.49 | 178.76 | 143.75 |
| ===== | 627-00011 | Pvmt Mkg Paint (Waterborne) | | Gallon | ===== | ===== | ===== |
| STA3501-011 | | SH 350, M.P. 63.7 TO M.P. 72. | 01/26/12 | 904.00 | 33.00 | 26.82 | 27.00 |
| BR160A-022 | | AT SH 160/US 550 INTERSECTION | 01/26/12 | 50.00 | 50.00 | 44.78 | 44.00 |
| STA145A-052 | | SH 145 ON LIZARD HEAD PASS TO | 01/26/12 | 1,082.00 | 35.00 | 40.65 | 35.00 |
| IM 0702-321 | | I-70 MP 117 TO MP 126.5 IN GA | 02/02/12 | 230.00 | 60.00 | 33.37 | 33.44 |
| FSA0341-075 | | US 34 INTERSECTION WITH MALL | 02/02/12 | 78.00 | 60.00 | 64.95 | 75.00 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 574

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-------------------------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 627-00011 | Pvmt Mkg Paint (Waterborne) | | Gallon ===== | | | |
| MTCE R500-122 | | US24 STRUCTURE# I-13-D MP221. | 02/09/12 | 20.00 | 70.00 | 114.17 | 100.00 |
| IM0702-314 | | I-70 MM 130.5 TO MM 139.5 | 03/22/12 | 1,061.00 | 35.50 | 29.16 | 25.47 |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 142.00 | 50.00 | 65.67 | 50.75 |
| MTCE R500-126 | | SH151A MP 0.30 TO MP 33.96 | 03/22/12 | 5,781.00 | 40.00 | 28.07 | 28.00 |
| FSA1151-027 | | SH 115A M.P.40.4 TO 44.0 | 03/29/12 | 216.00 | 35.00 | 47.55 | 37.48 |
| NH0853-086 | | US 85 BRIGHTON TO FORT LUPTON | 03/29/12 | 847.00 | 35.00 | 37.04 | 37.80 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 10,411.00 | 38.74 | 32.18 | 30.37 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 1,500.00 | 35.00 | 25.37 | 24.00 |
| C0703-378 | | CR 314, I-70 FRONTAGE RD, IDA | 05/10/12 | 46.00 | 35.00 | 133.96 | 140.00 |
| NH1601-065 | | US 160 FROM MANCOS HILL WEST | 05/17/12 | 1,139.00 | 35.00 | 36.24 | 37.00 |
| FBR0343-034 - In Place Const. | | ON US 34 EAST OF WRAY | 05/17/12 | 50.00 | 100.00 | 126.07 | 119.79 |
| FBR0343-034 - Slide in Const. | | ON US 34 EAST OF WRAY | | | | | |
| NH0505-046 | | US 50 HASTY AND MCCLAVE | 05/17/12 | 1,083.00 | 34.00 | 29.49 | 30.24 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 486.00 | 40.00 | 40.24 | 34.00 |
| STA072A-033 | | SH72- SH119 TO SH7 BOULDER CO | 05/24/12 | 2,780.00 | 40.00 | 49.00 | 28.00 |
| NH145A-045 | | SAN MIGUEL COUNTY | 06/21/12 | 45.00 | 40.00 | 44.44 | 38.19 |
| BR0241-049 | | US-24 MP 178.0 - 179.25 | 06/28/12 | 60.00 | 65.00 | 41.92 | 37.00 |
| MTCE 0253-224 | | I-25 MP 257.0 TO MP 290.05 | 06/28/12 | 20.00 | 200.00 | 125.00 | 245.00 |
| MTCE R500-125 | | US160 (MP 39.05-41.0) AND SH1 | 06/28/12 | 316.00 | 37.00 | 38.75 | 45.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 7,525.00 | 38.25 | 35.93 | 31.70 |
| ER 0241-059 | | US 24 MP 165-166.5 | 07/18/12 | 10.00 | 40.00 | 112.50 | 150.00 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 145.00 | 35.50 | 51.87 | 44.50 |
| BR157A-011 | | US 36 AND SH 157 IN BOULDER C | 07/26/12 | 10.00 | 60.00 | 210.33 | 200.00 |
| 0253-229 | | 88TH AVE & I-25 STRUCTURE E-1 | 08/06/12 | 48.00 | 70.00 | 57.67 | 65.00 |
| STA1381-007 | | US 138 FROM STERLING TO NEBRA | 08/30/12 | 36.00 | 75.00 | 52.88 | 40.00 |
| STA0131-059 | | SH13 NORTH OF 14 MILE CREEK | 09/06/12 | 516.00 | 40.00 | 41.86 | 40.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 357.00 | 28.00 | 32.32 | 32.32 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 1,122.00 | 38.18 | 45.07 | 41.61 |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 1,232.00 | 35.00 | 38.54 | 33.00 |
| STA 149A-024 | | SH 149 MP 42.4 TO 56.0 IN HIN | 11/15/12 | 1,617.00 | 60.00 | 32.50 | 20.00 |
| SHE 0821-096 | | SH 82 MP 12.5-19.5 GARFIELD & | 12/13/12 | 864.00 | 35.00 | 32.00 | 30.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 3,713.00 | 45.89 | 36.04 | 26.64 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 22,771.00 | 39.71 | 34.62 | 30.76 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 627-00012 | Pvmt Mkg Paint (Low VOC Solvent Base) | | Gallon | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 2,057.00 | 35.00 | 29.40 | 30.00 |
| STA R600-401 | | US 36 OVERLAY | 01/26/12 | 348.00 | 40.00 | 38.73 | 40.03 |
| STM021A-002 | | SH 21 M.P. 137.6 TO M.P. 139. | 02/09/12 | 1,000.00 | 30.00 | 44.86 | 69.44 |
| STA095A-012 | | SH 95 (SHERIDAN): 68TH AVE TO | 02/09/12 | 395.00 | 40.00 | 40.40 | 37.00 |
| FSA 0061-082 | | US 6 STERLING VIADUCT | 02/16/12 | 25.00 | 40.00 | 95.00 | 65.00 |
| NH0243-080 | | US 24 & ELBERT ROAD INTERSECT | 02/16/12 | 205.00 | 30.00 | 45.30 | 45.00 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 320.00 | 40.00 | 50.77 | 46.00 |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 31.00 | 30.00 | 93.27 | 128.10 |
| NH0502-065 | | US 50 MONTROSE COUNTY MM 103. | 03/15/12 | 60.00 | 45.00 | 47.29 | 45.56 |
| FSA002A-005 | | SH2:12TH AVE AND EB I-70 | 03/15/12 | 2.00 | 150.00 | 210.33 | 198.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 4,443.00 | 35.02 | 38.97 | 43.30 |
| IM0761-208 | | I-76 FROM FEDERAL TO I-25 | 04/05/12 | 561.00 | 35.00 | 40.05 | 40.95 |
| C0703-379 | | I-70 MM 212 SAFETY IMPROVEMEN | 04/19/12 | 70.00 | 50.00 | 39.67 | 30.00 |
| IM0252-417 | | I25 FROM LINCOLN AVE TO 470 I | 04/26/12 | 251.00 | 49.00 | 44.02 | 34.10 |
| IM 0252-416 | | I-25, DOUGLAS-EL PASO COUNTY | 04/26/12 | 20.00 | 50.00 | 74.70 | 70.00 |
| STA R400-272 | | I25 S OF CARR & I76 LONG BRID | 04/26/12 | 5.00 | 30.00 | 112.00 | 150.00 |
| STA009A-033 | | SH 9 SOUTH OF HARTSEL | 05/03/12 | 3,168.00 | 30.00 | 18.90 | 20.53 |
| SHER600-380 | | SH30 VARIOS LOC., SH88: ILIFF | 05/03/12 | 52.00 | 40.00 | 55.65 | 56.00 |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 973.00 | 40.00 | 30.65 | 29.00 |
| BRR600-412 | | VARIOUS BRIDGES IN REGION 6 | 05/17/12 | 483.00 | 35.00 | 46.50 | 42.00 |
| STA0404-052 | | SH 40 (COLFAX AVE): COLE TO S | 05/17/12 | 206.00 | 40.00 | 36.84 | 37.80 |
| STA0831-115 | | SH 83 - ANTELOPE CREEK TO CAS | 05/24/12 | 800.00 | 35.00 | 55.85 | 63.95 |
| FSAR600-378 | | SH88B ARAPAHOE RD CORRIDOR | 05/31/12 | 30.00 | 80.00 | 80.11 | 48.25 |
| STU391A-010 | | KIPLING (SH391) 38TH TO I70 | 06/28/12 | 286.00 | 47.00 | 27.07 | 27.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 6,905.00 | 34.99 | 32.75 | 31.91 |
| IM2706-035 | | I-270 VASQUEZ TO I-76 | 07/12/12 | 958.00 | 40.00 | 33.37 | 28.63 |
| FSA0853-080 | | US 85 IN GILCREST | 07/26/12 | 68.00 | 125.00 | 47.25 | 75.00 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 406.00 | 40.00 | 46.28 | 46.00 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 23.00 | 60.00 | 80.69 | 80.69 |
| STA0703-376 | | I-70 VAIL PASS TO CHIEF HOSA | 08/16/12 | 44.00 | 125.00 | 45.50 | 45.50 |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 643.00 | 30.00 | 33.68 | 32.00 |
| SHE0703-387 | | US 6/LOVELAND PASS TO HERMAN' | 09/27/12 | 42.00 | 90.00 | 68.00 | 66.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 2,184.00 | 42.59 | 35.58 | 34.87 |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 125.00 | 43.50 | 43.30 | 34.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 627-00012 | Pvmt Mkg Paint (Low VOC Solvent Base) | | Gallon | ===== | ===== | ===== |
| FSA2854-130 | | US 285 WINDY POINT MM 240.5+- | 10/11/12 | 10.00 | 150.00 | 244.25 | 220.00 |
| FSA083A-040 | | SH 83 @ RAFTER RD, FRANKTOWN, | 10/11/12 | 70.00 | 42.00 | 53.15 | 54.44 |
| CR600-408 | | R6 SLOPE STABILIZATION PROJEC | 10/18/12 | 50.00 | 35.00 | 62.67 | 72.00 |
| STAR100-182 | | US 385, YUMA COUNTY LINE SOUT | 11/01/12 | 1,626.00 | 32.00 | 38.33 | 42.00 |
| C224A-001 | | ON BROADWAY, NORTH OF 70TH, C | 11/15/12 | 57.00 | 40.00 | 61.32 | 82.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 1,938.00 | 34.02 | 44.04 | 44.80 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 15,470.00 | 35.95 | 36.48 | 37.24 |
| ===== | 627-00025 | 4 In Pvmt Mkg Tape (Rem) | | Lin Foot | ===== | ===== | ===== |
| SHE1151-024 | | SH115 & US50 IN FREMONT COUNT | 12/20/12 | 2,000.00 | 2.00 | 7.84 | 5.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 2,000.00 | 2.00 | 7.84 | 5.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 2,000.00 | 2.00 | 7.84 | 5.00 |
| ===== | 627-00031 | Raised Pvmt Marker | | Each | ===== | ===== | ===== |
| NH0501-059 - Heater/Remix | | US 50 MP36 TO 68 AND SH141 MP | 03/29/12 | 108.00 | 10.00 | 4.24 | 3.54 |
| NH0501-059 - Mill/Fill | | US 50 MP36 TO 68 AND SH141 MP | | | | | |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 108.00 | 10.00 | 4.24 | 3.54 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 108.00 | 10.00 | 4.24 | 3.54 |
| ===== | 627-00032 | Raised Flex Pvmt Marker (Temp) | | Each | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 1,516.00 | 3.00 | 3.24 | 4.20 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 1,516.00 | 3.00 | 3.24 | 4.20 |
| STA072A-033 | | SH72- SH119 TO SH7 BOULDER CO | 05/24/12 | 5,750.00 | 1.50 | 2.50 | 1.00 |
| NH 160A-019 | | IN PAGOSA SPRINGS, COLORADO A | 06/28/12 | 200.00 | 8.00 | 7.50 | 7.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 5,950.00 | 1.72 | 2.75 | 1.20 |
| SHE1151-024 | | SH115 & US50 IN FREMONT COUNT | 12/20/12 | 200.00 | 10.00 | 8.97 | 5.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 200.00 | 10.00 | 8.97 | 5.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 7,666.00 | 2.19 | 3.44 | 1.89 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 577

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-----------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== 627-00090 | Pvmt Mkg (Spec) | | | Sq Foot | ===== | ===== | ===== |
| STE0702-322 | VAIL PASS RECREATION PATH ADJ | 06/28/12 | | 31.00 | 15.00 | 76.22 | 80.15 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 31.00 | 15.00 | 76.22 | 80.15 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 31.00 | 15.00 | 76.22 | 80.15 |
| ===== 627-01001 | Preform Plastic Pvmt Mkg (Ty I) | | | Sq Foot | ===== | ===== | ===== |
| IM 2254-076 | I-225 FROM PARKER RD TO MISSI | 01/19/12 | | 313.00 | 15.00 | 11.13 | 11.00 |
| STA R600-401 | US 36 OVERLAY | 01/26/12 | | 2,892.00 | 11.00 | 11.10 | 9.74 |
| STA095A-012 | SH 95 (SHERIDAN): 68TH AVE TO | 02/09/12 | | 14,587.00 | 10.00 | 9.68 | 9.80 |
| FBR095A-011 | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | | 1,067.00 | 9.00 | 12.98 | 11.75 |
| FSA002A-005 | SH2:12TH AVE AND EB I-70 | 03/15/12 | | 60.00 | 15.00 | 13.57 | 12.43 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 18,919.00 | 10.20 | 10.30 | 9.93 |
| IM0761-208 | I-76 FROM FEDERAL TO I-25 | 04/05/12 | | 10,778.00 | 12.00 | 9.02 | 9.16 |
| IM0252-417 | I25 FROM LINCOLN AVE TO 470 I | 04/26/12 | | 6,394.00 | 12.50 | 10.37 | 10.10 |
| STU0062-027 | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | | 13,992.00 | 12.00 | 9.03 | 8.50 |
| STA0404-052 | SH 40 (COLFAX AVE): COLE TO S | 05/17/12 | | 3,897.00 | 11.00 | 10.34 | 10.50 |
| NH0505-046 | US 50 HASTY AND MCCLAVE | 05/17/12 | | 1,220.00 | 9.00 | 11.93 | 11.67 |
| STU391A-010 | KIPLING (SH391) 38TH TO I70 | 06/28/12 | | 9,722.00 | 12.00 | 9.53 | 9.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 46,003.00 | 11.91 | 9.50 | 9.24 |
| IM2706-035 | I-270 VASQUEZ TO I-76 | 07/12/12 | | 3,957.00 | 9.00 | 10.33 | 10.53 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 3,957.00 | 9.00 | 10.33 | 10.53 |
| C224A-001 | ON BROADWAY, NORTH OF 70TH, C | 11/15/12 | | 1,177.00 | 12.00 | 12.58 | 15.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 1,177.00 | 12.00 | 12.58 | 15.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 70,056.00 | 11.28 | 9.89 | 9.59 |
| ===== 627-01010 | Preform Plastic Pvmt Mkg (TY I)(Inlaid) | | | Sq Foot | ===== | ===== | ===== |
| BR160A-022 | AT SH 160/US 550 INTERSECTION | 01/26/12 | | 245.00 | 15.00 | 28.02 | 27.60 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|---|--|----------|-------------------|------------|-------------|-------------|
| ===== | 627-01010 | Preform Plastic Pvmt Mkg (TY I) (Inlaid) | | Sq Foot | ===== | ===== | ===== |
| IM0702-314 | | I-70 MM 130.5 TO MM 139.5 | 03/22/12 | 7,094.00 | 10.00 | 12.44 | 12.34 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 7,339.00 | 10.17 | 13.20 | 12.85 |
| IM 0252-416 | | I-25, DOUGLAS-EL PASO COUNTY | 04/26/12 | 200.00 | 10.00 | 14.33 | 14.00 |
| BRR600-412 | | VARIOUS BRIDGES IN REGION 6 | 05/17/12 | 1,968.00 | 11.00 | 12.17 | 11.00 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 8,297.00 | 15.00 | 10.63 | 10.00 |
| NH 160A-019 | | IN PAGOSA SPRINGS, COLORADO A | 06/28/12 | 1,803.00 | 15.00 | 12.58 | 13.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 12,268.00 | 14.28 | 11.05 | 10.67 |
| MTCE R600-424 | | VARIOUS LOCATIONS IN REGION 6 | 07/05/12 | 45,000.00 | 9.50 | 9.88 | 9.75 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 1,190.00 | 8.00 | 17.42 | 17.42 |
| SHE0703-387 | | US 6/LOVELAND PASS TO HERMAN' | 09/27/12 | 1,100.00 | 12.00 | 14.00 | 14.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 47,290.00 | 9.52 | 10.07 | 10.04 |
| MT CER100-196 | | I-70 WEST | 10/04/12 | 10,000.00 | 11.00 | 10.58 | 10.00 |
| SHE 0701-215 | | I-70 MP 87 - 110 IN GARFIELD | 12/13/12 | 1,752.00 | 10.00 | 26.90 | 26.90 |
| SHE 0821-096 | | SH 82 MP 12.5-19.5 GARFIELD & | 12/13/12 | 921.00 | 15.00 | 22.50 | 21.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 12,673.00 | 11.15 | 12.09 | 13.14 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 79,570.00 | 10.57 | 11.08 | 10.89 |
| ===== | 627-02001 | Preform Plastic Pvmt Mkg (Ty II) | | Sq Foot | ===== | ===== | ===== |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 1,174.00 | 10.00 | 14.00 | 10.41 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 1,174.00 | 10.00 | 14.00 | 10.41 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 18,157.00 | 8.50 | 8.95 | 8.75 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 18,157.00 | 8.50 | 8.95 | 8.75 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 579

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|---|--|----------|-------------------|------------|-------------|-------------|
| ===== 627-02001 | | Preform Plastic Pvmt Mkg (Ty II) | | Sq Foot | ===== | ===== | ===== |
| 0253-229 | | 88TH AVE & I-25 STRUCTURE E-1 | 08/06/12 | 400.00 | 11.00 | 12.33 | 10.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 400.00 | 11.00 | 12.33 | 10.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 19,731.00 | 8.64 | 9.28 | 8.87 |
| ===== 627-02010 | | Preform Plastic Pvmt Mkg (Ty II)(Inlaid) | | Sq Foot | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 21,138.00 | 10.00 | 11.17 | 11.00 |
| BR160A-022 | | AT SH 160/US 550 INTERSECTION | 01/26/12 | 50.00 | 20.00 | 28.52 | 27.60 |
| IM 0702-321 | | I-70 MP 117 TO MP 126.5 IN GA | 02/02/12 | 1,195.00 | 21.00 | 15.24 | 11.32 |
| MTCE0252-418 | | I-25 RAMP METERING PROJECT | 02/09/12 | 38.00 | 11.00 | 31.88 | 23.50 |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 2,084.00 | 11.00 | 15.12 | 12.44 |
| IM0252-409 | | I-25, M.P. 124.1 TO M.P. 138. | 03/08/12 | 7,295.00 | 10.31 | 12.88 | 11.65 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 31,800.00 | 10.57 | 12.05 | 11.30 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 5,171.00 | 11.00 | 9.85 | 9.50 |
| IM0701-211 | | I-70 MP 11-16.5 MESA I-70 EAS | 05/10/12 | 7,119.00 | 14.00 | 9.85 | 9.54 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 771.00 | 12.00 | 11.50 | 11.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 13,061.00 | 12.69 | 9.95 | 9.61 |
| MTCE R600-424 | | VARIOUS LOCATIONS IN REGION 6 | 07/05/12 | 15,500.00 | 9.00 | 10.38 | 9.75 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 3,938.00 | 10.00 | 14.68 | 14.75 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 5,980.00 | 10.00 | 11.36 | 11.36 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 25,418.00 | 9.39 | 11.54 | 10.58 |
| MTCER100-196 | | I-70 WEST | 10/04/12 | 1,000.00 | 13.00 | 12.58 | 12.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 1,000.00 | 13.00 | 12.58 | 12.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 71,279.00 | 10.57 | 11.39 | 10.75 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|--------------------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 627-03001 | Preform Plastic Pvmt Mkg (Ty III) | | Sq Foot | ===== | ===== | ===== |
| FSA0853-080 | | US 85 IN GILCREST | 07/26/12 | 753.00 | 12.00 | 14.35 | 11.90 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 753.00 | 12.00 | 14.35 | 11.90 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 753.00 | 12.00 | 14.35 | 11.90 |
| ===== | 627-30205 | Thermoplastic Pvmt Mkg (WS) | | Sq Foot | ===== | ===== | ===== |
| STA3921-010-CIPR/HMA ALT | | SH 392: I-25 TO 7TH STREET IN | 02/16/12 | 6,400.00 | 12.50 | 14.13 | 10.50 |
| STA3921-010-PCCP ALT | | SH 392: I-25 TO 7TH STREET IN | | | | | |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 6,400.00 | 12.50 | 14.13 | 10.50 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 6,400.00 | 12.50 | 14.13 | 10.50 |
| ===== | 627-30210 | Thermoplastic Pvmt Mkg (XS) | | Sq Foot | ===== | ===== | ===== |
| MTCE0252-418 | | I-25 RAMP METERING PROJECT | 02/09/12 | 78.00 | 10.00 | 24.00 | 23.50 |
| STA3921-010-CIPR/HMA ALT | | SH 392: I-25 TO 7TH STREET IN | 02/16/12 | 12,360.00 | 10.00 | 10.87 | 8.30 |
| STA3921-010-PCCP ALT | | SH 392: I-25 TO 7TH STREET IN | | | | | |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 12,438.00 | 10.00 | 10.94 | 8.49 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 12,438.00 | 10.00 | 10.94 | 8.49 |
| ===== | 627-30324 | Preform Plastic Pvmt Mkg (WS) (TY I) | | Sq Foot | ===== | ===== | ===== |
| STA145A-052 | | SH 145 ON LIZARD HEAD PASS TO | 01/26/12 | 214.00 | 30.00 | 22.13 | 17.50 |
| NH 1601-064 | | MONTEZUMA COUNTY | 02/09/12 | 1,791.00 | 19.25 | 20.80 | 20.00 |
| NH 2852-018 | | US 285 CENTER NORTH AND SOUTH | 03/01/12 | 367.00 | 20.00 | 17.77 | 17.00 |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 394.00 | 26.00 | 20.10 | 20.30 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 2,766.00 | 21.14 | 20.57 | 19.45 |
| NH 1602-105 | | US 160 BETWEEN MONTE VISTA & | 04/12/12 | 1,322.00 | 25.00 | 16.23 | 13.70 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 1,691.00 | 23.00 | 12.61 | 12.00 |
| NH145A-045 | | SAN MIGUEL COUNTY | 06/21/12 | 228.00 | 17.00 | 17.93 | 16.85 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 3,241.00 | 23.39 | 13.82 | 13.03 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== 627-30324 | | Preform Plastic Pvmt Mkg (WS) (TY I) | | Sq Foot | ===== | | |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 1,049.00 | 12.00 | 16.41 | 16.41 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 1,049.00 | 12.00 | 16.41 | 16.41 |
| C224A-001 | | ON BROADWAY, NORTH OF 70TH, C | 11/15/12 | 143.00 | 20.00 | 40.33 | 44.00 |
| STA 0702-324 | | I-70:COPPER-SUMMIT BIKE PATH | 12/06/12 | 32.00 | 24.00 | 89.90 | 83.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 175.00 | 20.73 | 44.26 | 51.13 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 7,231.00 | 20.82 | 18.26 | 16.90 |
| ===== 627-30327 | | Preform Plastic Pvmt Mkg (WS) (Ty III) | | Sq Foot | ===== | | |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 248.00 | 15.00 | 14.83 | 15.00 |
| STA R600-401 | | US 36 OVERLAY | 01/26/12 | 120.00 | 12.00 | 13.76 | 12.98 |
| STA095A-012 | | SH 95 (SHERIDAN): 68TH AVE TO | 02/09/12 | 321.00 | 15.00 | 13.14 | 12.50 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 689.00 | 14.48 | 13.86 | 13.48 |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 1,082.00 | 13.00 | 12.07 | 11.50 |
| STA0404-052 | | SH 40 (COLFAX AVE): COLE TO S | 05/17/12 | 161.00 | 15.00 | 12.74 | 13.00 |
| STU391A-010 | | KIPLING (SH391) 38TH TO I70 | 06/28/12 | 817.00 | 12.00 | 12.91 | 12.50 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 2,060.00 | 12.76 | 12.46 | 12.01 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 2,749.00 | 13.19 | 12.81 | 12.38 |
| ===== 627-30329 | | Preform Plastic Pvmt Mkg (XS) (TY I) | | Sq Foot | ===== | | |
| NH 1601-064 | | MONTEZUMA COUNTY | 02/09/12 | 222.00 | 11.00 | 17.25 | 10.00 |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 160.00 | 10.50 | 28.35 | 48.04 |
| NH 2852-018 | | US 285 CENTER NORTH AND SOUTH | 03/01/12 | 150.00 | 15.00 | 14.68 | 17.00 |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 24.00 | 10.00 | 19.88 | 13.53 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 556.00 | 11.89 | 22.90 | 22.99 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 582

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 627-30329 | Preform Plastic Pvmt Mkg (XS) (TY I) | | Sq Foot | ===== | | |
| NH 1602-105 | | US 160 BETWEEN MONTE VISTA & | 04/12/12 | 386.00 | 12.00 | 11.47 | 10.40 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 6,408.00 | 10.00 | 8.93 | 8.50 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 6,794.00 | 10.11 | 8.99 | 8.61 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 467.00 | 9.00 | 12.88 | 12.88 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 467.00 | 9.00 | 12.88 | 12.88 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 7,817.00 | 10.17 | 9.81 | 9.89 |
| ===== | 627-30332 | Preform Plastic Pvmt Mkg (XS) (Ty III) | | Sq Foot | ===== | | |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 260.00 | 12.00 | 10.45 | 10.00 |
| STA R600-401 | | US 36 OVERLAY | 01/26/12 | 500.00 | 12.00 | 12.06 | 10.82 |
| STA095A-012 | | SH 95 (SHERIDAN): 68TH AVE TO | 02/09/12 | 14,510.00 | 9.00 | 8.42 | 8.40 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 1,320.00 | 9.00 | 10.68 | 11.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 16,590.00 | 9.14 | 8.91 | 8.70 |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 15,220.00 | 12.00 | 8.16 | 7.70 |
| STA0404-052 | | SH 40 (COLFAX AVE): COLE TO S | 05/17/12 | 2,170.00 | 10.00 | 9.03 | 9.20 |
| STU391A-010 | | KIPLING (SH391) 38TH TO I70 | 06/28/12 | 5,937.00 | 9.00 | 8.87 | 8.50 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 23,327.00 | 11.05 | 8.42 | 8.04 |
| IM2706-035 | | I-270 VASQUEZ TO I-76 | 07/12/12 | 100.00 | 15.00 | 18.80 | 23.76 |
| SHE R600-402 | | SH121/QUINCY & PARKHILL; SH12 | 07/19/12 | 5,965.00 | 11.00 | 8.14 | 9.00 |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 280.00 | 10.00 | 16.14 | 16.14 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 6,345.00 | 11.02 | 8.54 | 9.55 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 46,262.00 | 10.36 | 8.63 | 8.49 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 627-30405 | Preform Thermoplastic Pvmt Mkg (WS) | | Sq Foot | ===== | ===== | ===== |
| FSA 0831-112 | | SH83/LEETSDALE DRIVE @ MONACO | 01/12/12 | 62.00 | 15.00 | 21.55 | 21.60 |
| FSA0341-075 | | US 34 INTERSECTION WITH MALL | 02/02/12 | 32.00 | 18.00 | 20.43 | 25.00 |
| STM021A-002 | | SH 21 M.P. 137.6 TO M.P. 139. | 02/09/12 | 636.00 | 8.00 | 17.99 | 15.43 |
| MTCER400-269 | | REG 4 NW - POUDDRE RIVER BASIN | 02/09/12 | 19,764.00 | 8.50 | 9.08 | 9.00 |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 307.00 | 15.00 | 18.49 | 17.26 |
| FSA 0061-082 | | US 6 STERLING VIADUCT | 02/16/12 | 54.00 | 70.00 | 24.00 | 23.00 |
| NH0243-080 | | US 24 & ELBERT ROAD INTERSECT | 02/16/12 | 186.00 | 11.00 | 17.67 | 16.00 |
| IM0252-409 | | I-25, M.P. 124.1 TO M.P. 138. | 03/08/12 | 172.00 | 15.00 | 16.12 | 15.01 |
| NH0504-063 | | US 50 M.P. 359.00 TO M.P. 366 | 03/08/12 | 96.00 | 20.00 | 16.61 | 13.90 |
| FSA002A-005 | | SH2:12TH AVE AND EB I-70 | 03/15/12 | 118.00 | 15.00 | 19.96 | 23.73 |
| STM 094A-032 | | SH94, M.P. 0.0 TO M.P. 17.2 , | 03/22/12 | 1,622.00 | 15.00 | 17.33 | 17.11 |
| MTCE R500-126 | | SH151A MP 0.30 TO MP 33.96 | 03/22/12 | 214.00 | 20.00 | 16.30 | 15.00 |
| NH0853-086 | | US 85 BRIGHTON TO FORT LUPTON | 03/29/12 | 1,070.00 | 15.00 | 11.68 | 11.90 |
| NH0501-059 - Heater/Remix | | US 50 MP36 TO 68 AND SH141 MP | 03/29/12 | 186.00 | 25.00 | 17.54 | 16.16 |
| NH0501-059 - Mill/Fill | | US 50 MP36 TO 68 AND SH141 MP | | | | | |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 24,519.00 | 9.81 | 10.98 | 10.29 |
| FSA0343-036 | | FORT MORGAN | 04/19/12 | 87.00 | 13.00 | 31.00 | 29.00 |
| SHE0853-083 | | US 85 FROM FT LUPTON NORTH TO | 04/26/12 | 532.00 | 10.00 | 15.10 | 16.20 |
| C135A-027 | | SH135 MP 0.24 - 1.24, GUNNISO | 04/26/12 | 268.00 | 15.00 | 16.00 | 15.50 |
| MPR200-180 | | REGION 2 REGION-WIDE | 05/17/12 | 5,920.00 | 10.00 | 10.25 | 10.00 |
| NH0505-046 | | US 50 HASTY AND MCCLAVE | 05/17/12 | 801.00 | 13.25 | 15.05 | 14.85 |
| NH0342-054 | | US 34 EAST OF GREELEY | 05/24/12 | 298.50 | 15.00 | 15.36 | 15.50 |
| FSAR600-378 | | SH88B ARAPAHOE RD CORRIDOR | 05/31/12 | 504.00 | 17.00 | 14.68 | 12.85 |
| MTCE R500-125 | | US160 (MP 39.05-41.0) AND SH1 | 06/28/12 | 1,057.00 | 27.00 | 15.00 | 16.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 9,467.50 | 12.87 | 12.87 | 12.08 |
| MTCE R600-424 | | VARIOUS LOCATIONS IN REGION 6 | 07/05/12 | 2,879.00 | 18.00 | 19.75 | 17.00 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 1,096.00 | 14.50 | 11.40 | 11.20 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 1,496.00 | 15.00 | 16.39 | 16.00 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| STA0131-059 | | SH13 NORTH OF 14 MILE CREEK | 09/06/12 | 290.00 | 20.00 | 20.56 | 19.00 |
| STA0142-061 | | SH 14 AT SUMMIT VIEW SIGNALS | 09/13/12 | 214.00 | 17.00 | 25.27 | 26.00 |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 375.00 | 15.00 | 18.78 | 17.75 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 100.00 | 12.00 | 17.68 | 17.68 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 6,450.00 | 16.50 | 16.65 | 16.25 |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 375.00 | 16.50 | 19.21 | 16.25 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 584

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|----------------------------------|--|----------|-------------------|------------|-------------|-------------|
| ===== 627-30405 | | Preform Thermoplastic Pvmt Mkg (WS) | | Sq Foot | ===== | ===== | ===== |
| FSA083A-040 | | SH 83 @ RAFTER RD, FRANKTOWN, | 10/11/12 | 81.00 | 15.00 | 18.72 | 19.17 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 1,644.00 | 112.00 | 19.53 | 17.00 |
| STA0504-066 | | US50B IN ROCKY FORD & LA JUNT | 12/06/12 | 161.00 | 15.00 | 19.23 | 17.60 |
| STA0142-056 | | SH 14 BRIGGSDALE EAST | 12/20/12 | 405.50 | 15.00 | 12.55 | 12.00 |
| SHE1151-024 | | SH115 & US50 IN FREMONT COUNT | 12/20/12 | 746.00 | 13.00 | 22.29 | 23.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 3,412.50 | 61.46 | 20.10 | 17.71 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 43,849.00 | 15.48 | 13.24 | 12.06 |
| ===== 627-30407 | | Preform Thermoplastic Pvmt Mkg (WS) (Sp) | | Sq Foot | ===== | ===== | ===== |
| SHE 0821-096 | | SH 82 MP 12.5-19.5 GARFIELD & | 12/13/12 | 259.00 | 16.00 | 19.50 | 18.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 259.00 | 16.00 | 19.50 | 18.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 259.00 | 16.00 | 19.50 | 18.00 |
| ===== 627-30410 | | Preform Thermoplastic Pvmt Mkg (XS) | | Sq Foot | ===== | ===== | ===== |
| FSA 0831-112 | | SH83/LEETSDALE DRIVE @ MONACO | 01/12/12 | 1,136.00 | 12.00 | 11.41 | 10.80 |
| FSA0341-075 | | US 34 INTERSECTION WITH MALL | 02/02/12 | 50.00 | 12.00 | 13.76 | 15.00 |
| MTCER400-269 | | REG 4 NW - POUDDRE RIVER BASIN | 02/09/12 | 34,055.00 | 6.00 | 7.50 | 7.75 |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 1,938.00 | 10.00 | 13.44 | 10.15 |
| FSA 0061-082 | | US 6 STERLING VIADUCT | 02/16/12 | 98.00 | 50.00 | 24.00 | 23.00 |
| NH0243-080 | | US 24 & ELBERT ROAD INTERSECT | 02/16/12 | 96.00 | 7.00 | 15.92 | 15.00 |
| IM0252-409 | | I-25, M.P. 124.1 TO M.P. 138. | 03/08/12 | 48.00 | 10.00 | 13.81 | 12.42 |
| NH0504-063 | | US 50 M.P. 359.00 TO M.P. 366 | 03/08/12 | 1,314.00 | 10.00 | 15.57 | 11.76 |
| FSA002A-005 | | SH2:12TH AVE AND EB I-70 | 03/15/12 | 1,388.00 | 11.50 | 10.08 | 8.48 |
| IM0702-314 | | I-70 MM 130.5 TO MM 139.5 | 03/22/12 | 52.00 | 11.00 | 20.97 | 23.51 |
| MTCE R500-126 | | SH151A MP 0.30 TO MP 33.96 | 03/22/12 | 26.00 | 25.00 | 17.35 | 15.00 |
| NH0853-086 | | US 85 BRIGHTON TO FORT LUPTON | 03/29/12 | 570.00 | 12.00 | 9.58 | 9.75 |
| NH0501-059 - Heater/Remix | | US 50 MP36 TO 68 AND SH141 MP | 03/29/12 | 176.00 | 20.00 | 13.28 | 12.12 |
| NH0501-059 - Mill/Fill | | US 50 MP36 TO 68 AND SH141 MP | | | | | |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 40,947.00 | 6.95 | 8.91 | 8.23 |
| FSA1192-018 | | FIRESTONE | 04/12/12 | 172.00 | 12.00 | 13.41 | 12.65 |
| C135A-027 | | SH135 MP 0.24 - 1.24, GUNNISO | 04/26/12 | 1,136.00 | 14.00 | 12.33 | 12.00 |
| FSA0142-054 | | SH 257 AND SH 14 INTERSECTION | 05/03/12 | 310.00 | 13.00 | 18.25 | 17.50 |
| BR0251-341 | | I-25/US 50/SH 47 INTERCHANGE | 05/03/12 | 880.00 | 7.50 | 12.36 | 12.60 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|---|--|----------|-------------------|------------|-------------|-------------|
| ===== 627-30410 | | Preform Thermoplastic Pvmt Mkg (XS) | | Sq Foot | ===== | ===== | ===== |
| IM0701-211 | | I-70 MP 11-16.5 MESA I-70 EAS | 05/10/12 | 388.00 | 20.00 | 16.63 | 16.16 |
| MPR200-180 | | REGION 2 REGION-WIDE | 05/17/12 | 22,508.00 | 12.00 | 7.75 | 8.50 |
| NH0505-046 | | US 50 HASTY AND MCCLAVE | 05/17/12 | 88.00 | 10.00 | 11.49 | 11.00 |
| NH0342-054 | | US 34 EAST OF GREELEY | 05/24/12 | 48.00 | 12.00 | 19.00 | 20.25 |
| FSAR600-378 | | SH88B ARAPAHOE RD CORRIDOR | 05/31/12 | 7,968.00 | 12.00 | 10.54 | 9.15 |
| MTCE R500-125 | | US160 (MP 39.05-41.0) AND SH1 | 06/28/12 | 1,324.00 | 15.00 | 10.00 | 10.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 34,822.00 | 12.16 | 9.71 | 9.13 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 1,682.00 | 9.50 | 9.52 | 9.60 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 384.00 | 20.00 | 13.23 | 13.25 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| STA0142-061 | | SH 14 AT SUMMIT VIEW SIGNALS | 09/13/12 | 522.00 | 11.00 | 21.43 | 22.23 |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 153.00 | 12.00 | 16.15 | 15.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 426.00 | 11.00 | 12.63 | 12.63 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 3,167.00 | 11.34 | 12.13 | 12.76 |
| SHE1151-024 | | SH115 & US50 IN FREMONT COUNT | 12/20/12 | 228.00 | 13.00 | 19.11 | 23.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 228.00 | 13.00 | 19.11 | 23.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 79,164.00 | 9.44 | 9.51 | 8.84 |
| ===== 627-30411 | | Preform Thermoplastic Pvmt Mkg (XS) (Sp) | | Sq Foot | ===== | ===== | ===== |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 1,676.00 | 14.00 | 15.60 | 13.50 |
| SHE 0821-096 | | SH 82 MP 12.5-19.5 GARFIELD & | 12/13/12 | 900.00 | 15.00 | 19.50 | 18.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 2,576.00 | 14.35 | 16.29 | 15.07 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 2,576.00 | 14.35 | 16.29 | 15.07 |
| ===== 627-40000 | | Methyl Methacrylate Pvmt Mkg | | Gallon | ===== | ===== | ===== |
| NH1601-065 | | US 160 FROM MANCOS HILL WEST | 05/17/12 | 54.00 | 375.00 | 337.19 | 325.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 54.00 | 375.00 | 337.19 | 325.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 54.00 | 375.00 | 337.19 | 325.00 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-----------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== 627-40003 | | Methyl Methacrylate Pvmt Mkg (Inlaid) | | Sq Foot | | | |
| BR0251-341 | | I-25/US 50/SH 47 INTERCHANGE | 05/03/12 | 1,514.00 | 16.50 | 27.98 | 30.80 |
| MPR200-180 | | REGION 2 REGION-WIDE | 05/17/12 | 6,198.00 | 15.00 | 15.50 | 16.00 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 1,699.00 | 15.75 | 26.99 | 25.00 |
| NH145A-045 | | SAN MIGUEL COUNTY | 06/21/12 | 848.00 | 30.00 | 28.27 | 28.64 |
| NH 160A-019 | | IN PAGOSA SPRINGS, COLORADO A | 06/28/12 | 771.00 | 30.00 | 27.92 | 28.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 11,030.00 | 17.52 | 23.70 | 21.23 |
| MTCE R500-128 | | VARIOUS HIGHWAYS IN REGION 5 | 08/02/12 | 12,188.00 | 22.00 | 16.75 | 16.75 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 12,188.00 | 22.00 | 16.75 | 16.75 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 23,218.00 | 19.87 | 22.02 | 18.88 |
| ===== 628-00001 | | Brdg Girder + Deck Unit | | Each | | | |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 1.00 | 49515.00 | 49625.13 | 49625.13 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 1.00 | 49515.00 | 49625.13 | 49625.13 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 1.00 | 49515.00 | 49625.13 | 49625.13 |
| ===== 629-01001 | | Survey Monument (Ty 1) | | Each | | | |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 9.00 | 150.00 | 191.72 | 210.00 |
| STM021A-002 | | SH 21 M.P. 137.6 TO M.P. 139. | 02/09/12 | 26.00 | 120.00 | 226.77 | 81.42 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 35.00 | 127.71 | 213.95 | 114.48 |
| FSAR600-378 | | SH88B ARAPAHOE RD CORRIDOR | 05/31/12 | 18.00 | 200.00 | 152.79 | 133.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 18.00 | 200.00 | 152.79 | 133.00 |
| STA0131-059 | | SH13 NORTH OF 14 MILE CREEK | 09/06/12 | 50.00 | 110.00 | 113.89 | 180.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 629-01001 | Survey Monument (Ty 1) | | Each | ===== | ===== | ===== |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 14.00 | 257.00 | 325.00 | 325.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 64.00 | 142.16 | 122.01 | 211.72 |
| SHE 0701-215 | | I-70 MP 87 - 110 IN GARFIELD | 12/13/12 | 213.00 | 250.00 | 388.40 | 388.40 |
| SHE 0821-096 | | SH 82 MP 12.5-19.5 GARFIELD & | 12/13/12 | 12.00 | 150.00 | 153.00 | 55.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 225.00 | 244.67 | 364.56 | 370.62 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 342.00 | 211.16 | 208.69 | 302.16 |
| ===== | 629-01002 | Survey Monument (Ty 2) | | Each | ===== | ===== | ===== |
| NH0243-080 | | US 24 & ELBERT ROAD INTERSECT | 02/16/12 | 1.00 | 400.00 | 534.74 | 500.00 |
| NH0504-063 | | US 50 M.P. 359.00 TO M.P. 366 | 03/08/12 | 1.00 | 520.00 | 349.76 | 427.77 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 2.00 | 460.00 | 481.89 | 463.89 |
| SHE 0701-215 | | I-70 MP 87 - 110 IN GARFIELD | 12/13/12 | 44.00 | 300.00 | 623.00 | 623.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 44.00 | 300.00 | 623.00 | 623.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 46.00 | 306.96 | 588.94 | 616.08 |
| ===== | 629-01003 | Survey Monument (Ty 3) | | Each | ===== | ===== | ===== |
| STA095A-012 | | SH 95 (SHERIDAN): 68TH AVE TO | 02/09/12 | 7.00 | 400.00 | 504.57 | 525.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 7.00 | 400.00 | 504.57 | 525.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 7.00 | 400.00 | 504.57 | 525.00 |
| ===== | 629-01005 | Survey Monument (Ty 5) | | Each | ===== | ===== | ===== |
| STM021A-002 | | SH 21 M.P. 137.6 TO M.P. 139. | 02/09/12 | 26.00 | 100.00 | 116.31 | 49.49 |
| NH0504-063 | | US 50 M.P. 359.00 TO M.P. 366 | 03/08/12 | 2.00 | 100.00 | 298.02 | 320.83 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 28.00 | 100.00 | 133.22 | 68.87 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|--------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 629-01005 | Survey Monument (Ty 5) | | Each | ===== | ===== | ===== |
| FSAR600-378 | | SH88B ARAPAHOE RD CORRIDOR | 05/31/12 | 1.00 | 125.00 | 151.63 | 133.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 1.00 | 125.00 | 151.63 | 133.00 |
| SHE 0821-096 | | SH 82 MP 12.5-19.5 GARFIELD & | 12/13/12 | 4.00 | 200.00 | 153.00 | 55.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 4.00 | 200.00 | 153.00 | 55.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 33.00 | 112.88 | 135.90 | 69.13 |
| ===== | 629-01031 | Survey Monument (Ty 3A) | | Each | ===== | ===== | ===== |
| STA R600-401 | | US 36 OVERLAY | 01/26/12 | 1.00 | 300.00 | 517.20 | 540.99 |
| STA3921-010-CIPR/HMA ALT | | SH 392: I-25 TO 7TH STREET IN | 02/16/12 | 22.00 | 500.00 | 507.53 | 475.00 |
| STA3921-010-PCCP ALT | | SH 392: I-25 TO 7TH STREET IN | | | | | |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 23.00 | 491.30 | 508.00 | 480.50 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 2.00 | 400.00 | 1058.65 | 790.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 1.00 | 476.00 | 2400.00 | 2400.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 3.00 | 425.33 | 1148.07 | 1326.67 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 26.00 | 483.69 | 588.68 | 649.73 |
| ===== | 629-01050 | Monument Box | | Each | ===== | ===== | ===== |
| STM021A-002 | | SH 21 M.P. 137.6 TO M.P. 139. | 02/09/12 | 1.00 | 100.00 | 415.78 | 532.14 |
| NH0243-080 | | US 24 & ELBERT ROAD INTERSECT | 02/16/12 | 2.00 | 300.00 | 327.19 | 500.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 3.00 | 233.33 | 338.75 | 510.71 |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 5.00 | 400.00 | 409.72 | 200.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 5.00 | 400.00 | 409.72 | 200.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 8.00 | 337.50 | 383.81 | 316.52 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== 629-01065 | | Survey Monument (Ty 5S) | | Each | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 1.00 | 200.00 | 227.42 | 210.00 |
| STA R600-401 | | US 36 OVERLAY | 01/26/12 | 2.00 | 150.00 | 187.54 | 108.20 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 3.00 | 166.67 | 200.83 | 142.13 |
| FSAR600-378 | | SH88B ARAPAHOE RD CORRIDOR | 05/31/12 | 1.00 | 250.00 | 194.96 | 133.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 1.00 | 250.00 | 194.96 | 133.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 1.00 | 176.00 | 575.00 | 575.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 1.00 | 176.00 | 575.00 | 575.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 5.00 | 185.20 | 216.24 | 226.88 |
| ===== 629-01110 | | Locate Monuments | | Hour | ===== | ===== | ===== |
| STM021A-002 | | SH 21 M.P. 137.6 TO M.P. 139. | 02/09/12 | 40.00 | 100.00 | 96.87 | 83.01 |
| FSA002A-005 | | SH2:12TH AVE AND EB I-70 | 03/15/12 | 4.00 | 130.00 | 146.83 | 113.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 44.00 | 102.73 | 105.20 | 85.74 |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 8.00 | 100.00 | 253.38 | 105.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 8.00 | 100.00 | 253.38 | 105.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 8.00 | 119.00 | 125.00 | 125.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 8.00 | 119.00 | 125.00 | 125.00 |
| SHE 0701-215 | | I-70 MP 87 - 110 IN GARFIELD | 12/13/12 | 1,098.00 | 100.00 | 112.00 | 112.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 1,098.00 | 100.00 | 112.00 | 112.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 1,158.00 | 100.23 | 115.71 | 111.04 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-----------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== 629-01210 | | Adjust Monument Box | | Each | ===== | ===== | ===== |
| STM021A-002 | | SH 21 M.P. 137.6 TO M.P. 139. | 02/09/12 | 12.00 | 500.00 | 227.09 | 266.07 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 12.00 | 500.00 | 227.09 | 266.07 |
| STA0404-052 | | SH 40 (COLFAX AVE): COLE TO S | 05/17/12 | 4.00 | 250.00 | 271.60 | 270.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 4.00 | 250.00 | 271.60 | 270.00 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 3.00 | 150.00 | 632.36 | 1000.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 3.00 | 150.00 | 632.36 | 1000.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 19.00 | 392.11 | 296.90 | 382.78 |
| ===== 630-00000 | | Flagging | | Hour | ===== | ===== | ===== |
| BR0253-213 | | I-25 MAINLINE OVER DRAW AT MI | 01/05/12 | 248.00 | 25.00 | 26.97 | 24.00 |
| FSA 0831-112 | | SH83/LEETSDALE DRIVE @ MONACO | 01/12/12 | 2,000.00 | 22.00 | 22.06 | 24.00 |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 18,000.00 | 22.00 | 22.07 | 22.00 |
| ITSSW00-927 | | I-25 AND I-225 TREX AREA | 01/19/12 | 100.00 | 25.00 | 21.00 | 21.00 |
| STA R600-401 | | US 36 OVERLAY | 01/26/12 | 250.00 | 25.00 | 24.68 | 22.72 |
| STA3501-011 | | SH 350, M.P. 63.7 TO M.P. 72. | 01/26/12 | 3,000.00 | 21.00 | 20.10 | 20.00 |
| BR160A-022 | | AT SH 160/US 550 INTERSECTION | 01/26/12 | 2,500.00 | 22.00 | 23.85 | 23.10 |
| FBR0362-032 | | SH 36, EAST OF STRASBURG | 01/26/12 | 60.00 | 25.00 | 26.98 | 23.00 |
| MTCER300-185 | | US50A, US50D, US550, SH 90B S | 01/26/12 | 400.00 | 20.00 | 20.00 | 15.00 |
| STA145A-052 | | SH 145 ON LIZARD HEAD PASS TO | 01/26/12 | 4,500.00 | 25.00 | 25.32 | 26.00 |
| IM 0702-321 | | I-70 MP 117 TO MP 126.5 IN GA | 02/02/12 | 6,000.00 | 25.00 | 22.79 | 20.00 |
| FSA0341-075 | | US 34 INTERSECTION WITH MALL | 02/02/12 | 1,350.00 | 22.00 | 22.00 | 20.00 |
| FSA145A-056 | | SH 145 NORTH OF PLACERVILLE A | 02/02/12 | 450.00 | 21.00 | 26.43 | 23.00 |
| MTCEC470-038 | | DOUGLAS COUNTY | 02/02/12 | 120.00 | 20.00 | 21.07 | 14.00 |
| NH 1601-064 | | MONTEZUMA COUNTY | 02/09/12 | 5,000.00 | 24.00 | 21.10 | 20.00 |
| STM021A-002 | | SH 21 M.P. 137.6 TO M.P. 139. | 02/09/12 | 8,000.00 | 22.00 | 28.60 | 24.48 |
| STA095A-012 | | SH 95 (SHERIDAN): 68TH AVE TO | 02/09/12 | 3,600.00 | 25.00 | 20.96 | 22.00 |
| MTCE R500-122 | | US24 STRUCTURE# I-13-D MP221. | 02/09/12 | 200.00 | 30.00 | 24.25 | 19.00 |
| MTCE0252-418 | | I-25 RAMP METERING PROJECT | 02/09/12 | 120.00 | 22.00 | 22.75 | 22.00 |
| MTCER400-269 | | REG 4 NW - POUDRE RIVER BASIN | 02/09/12 | 900.00 | 15.00 | 18.67 | 13.00 |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 10,000.00 | 22.00 | 21.19 | 17.40 |
| STEC540-013 | | SH 9 BIKE PATH BETWEEN ALMA & | 02/16/12 | 800.00 | 22.00 | 24.10 | 23.65 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|--|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 630-00000 | Flagging | | Hour | ===== | ===== | ===== |
| STA3921-010-CIPR/HMA ALT | | SH 392: I-25 TO 7TH STREET IN | 02/16/12 | 18,000.00 | 23.50 | 21.94 | 21.00 |
| STA3921-010-PCCP ALT | | SH 392: I-25 TO 7TH STREET IN | | | | | |
| FSA 0061-082 | | US 6 STERLING VIADUCT | 02/16/12 | 3,000.00 | 22.00 | 1.05 | 1.10 |
| NH0243-080 | | US 24 & ELBERT ROAD INTERSECT | 02/16/12 | 500.00 | 20.00 | 20.34 | 18.00 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 500.00 | 25.00 | 25.91 | 30.00 |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 2,500.00 | 25.00 | 19.88 | 19.75 |
| IM 070A-008 | | I-70 WEST CHAIN STATION PHS I | 03/01/12 | 1,750.00 | 25.00 | 10.56 | 5.25 |
| NH 2852-018 | | US 285 CENTER NORTH AND SOUTH | 03/01/12 | 5,000.00 | 19.00 | 19.27 | 20.00 |
| IM0252-409 | | I-25, M.P. 124.1 TO M.P. 138. | 03/08/12 | 3,000.00 | 25.00 | 22.98 | 21.95 |
| NH0504-063 | | US 50 M.P. 359.00 TO M.P. 366 | 03/08/12 | 4,000.00 | 20.00 | 21.51 | 23.53 |
| NH0502-065 | | US 50 MONTROSE COUNTY MM 103. | 03/15/12 | 1,000.00 | 22.00 | 20.77 | 20.00 |
| FSA002A-005 | | SH2:12TH AVE AND EB I-70 | 03/15/12 | 400.00 | 25.00 | 21.87 | 23.73 |
| IM0702-314 | | I-70 MM 130.5 TO MM 139.5 | 03/22/12 | 4,500.00 | 26.00 | 22.70 | 23.00 |
| STM 094A-032 | | SH94, M.P. 0.0 TO M.P. 17.2 , | 03/22/12 | 4,000.00 | 25.00 | 23.66 | 22.99 |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 3,600.00 | 28.00 | 25.04 | 25.94 |
| MTCE R500-126 | | SH151A MP 0.30 TO MP 33.96 | 03/22/12 | 1,500.00 | 22.00 | 14.25 | 10.00 |
| FSA1151-027 | | SH 115A M.P.40.4 TO 44.0 | 03/29/12 | 1,500.00 | 22.00 | 19.77 | 20.94 |
| NH0853-086 | | US 85 BRIGHTON TO FORT LUPTON | 03/29/12 | 3,000.00 | 22.00 | 22.53 | 22.70 |
| NH0501-059 - Heater/Remix | | US 50 MP36 TO 68 AND SH141 MP | 03/29/12 | 12,000.00 | 20.00 | 22.81 | 22.22 |
| NH0501-059 - Mill/Fill | | US 50 MP36 TO 68 AND SH141 MP | | | | | |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 137,348.00 | 22.73 | 21.91 | 20.81 |
| BR1251-007 | | SH 125 NORTH OF WALDEN, JACKS | 04/05/12 | 1,000.00 | 25.00 | 26.78 | 28.00 |
| IM0761-208 | | I-76 FROM FEDERAL TO I-25 | 04/05/12 | 300.00 | 25.00 | 23.62 | 18.32 |
| NH 1602-105 | | US 160 BETWEEN MONTE VISTA & | 04/12/12 | 7,000.00 | 21.00 | 20.18 | 20.30 |
| STU0211-002 | | SH16, SH21 AND SH105 | 04/12/12 | 5.00 | 20.00 | 23.15 | 20.00 |
| AQCR600-392 | | SH 285 FROM FEDERAL TO CLARKS | 04/12/12 | 40.00 | 25.00 | 23.00 | 19.00 |
| FSA1192-018 | | FIRESTONE | 04/12/12 | 25.00 | 28.00 | 28.15 | 27.60 |
| C0703-379 | | I-70 MM 212 SAFETY IMPROVEMEN | 04/19/12 | 1,500.00 | 24.00 | 19.67 | 16.00 |
| FSA0343-036 | | FORT MORGAN | 04/19/12 | 160.00 | 22.00 | 22.57 | 20.70 |
| FBR0253-218 | | I-25 FRONTAGE ROAD BR MP 249. | 04/26/12 | 32.00 | 30.00 | 27.13 | 35.00 |
| IM 0252-416 | | I-25, DOUGLAS-EL PASO COUNTY | 04/26/12 | 40.00 | 22.00 | 23.58 | 21.50 |
| FSA 1602-132 | | US 160 WEST OF PAGOSA SPRINGS | 04/26/12 | 200.00 | 22.00 | 36.50 | 50.00 |
| STA R400-272 | | I25 S OF CARR & I76 LONG BRID | 04/26/12 | 1,200.00 | 21.00 | 23.00 | 16.00 |
| SHE0853-083 | | US 85 FROM FT LUPTON NORTH TO | 04/26/12 | 300.00 | 22.00 | 28.30 | 26.60 |
| FSA069A-027 | | SH 69 SOUTH OF WESTCLIFFE, CO | 04/26/12 | 1,500.00 | 20.00 | 21.91 | 23.74 |
| C135A-027 | | SH135 MP 0.24 - 1.24, GUNNISO | 04/26/12 | 300.00 | 20.00 | 24.83 | 27.50 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 7,900.00 | 22.00 | 22.05 | 21.50 |
| STA009A-033 | | SH 9 SOUTH OF HARTSEL | 05/03/12 | 3,250.00 | 20.00 | 19.93 | 20.09 |
| ITS4701-123 | | C470 (ALAMEDA-KIPLING) | 05/03/12 | 300.00 | 22.00 | 25.50 | 21.00 |
| FSA0142-054 | | SH 257 AND SH 14 INTERSECTION | 05/03/12 | 200.00 | 22.00 | 27.00 | 24.00 |
| BR0251-341 | | I-25/US 50/SH 47 INTERCHANGE | 05/03/12 | 2,000.00 | 25.00 | 20.94 | 22.40 |
| SHER600-380 | | SH30 VARIOS LOC., SH88: ILIFF | 05/03/12 | 480.00 | 25.00 | 26.48 | 28.00 |
| IM0701-211 | | I-70 MP 11-16.5 MESA I-70 EAS | 05/10/12 | 6,000.00 | 22.00 | 14.64 | 10.20 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-------------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 630-00000 | Flagging | | Hour | ===== | ===== | ===== |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 3,000.00 | 25.00 | 25.27 | 25.00 |
| C0703-378 | | CR 314, I-70 FRONTAGE RD, IDA | 05/10/12 | 2,400.00 | 23.00 | 22.34 | 23.00 |
| NH1601-065 | | US 160 FROM MANCOS HILL WEST | 05/17/12 | 3,500.00 | 22.00 | 23.83 | 24.00 |
| BRR600-412 | | VARIOUS BRIDGES IN REGION 6 | 05/17/12 | 3,000.00 | 25.00 | 23.65 | 23.00 |
| FBR0343-034 - In Place Const. | | ON US 34 EAST OF WRAY | 05/17/12 | 6,900.00 | 24.00 | 23.15 | 26.24 |
| FBR0343-034 - Slide in Const. | | ON US 34 EAST OF WRAY | | | | | |
| STA0404-052 | | SH 40 (COLFAX AVE): COLE TO S | 05/17/12 | 1,800.00 | 23.00 | 23.75 | 21.60 |
| C0703-369 | | I 70 JEFFERSON COUNTY AND CLE | 05/17/12 | 125.00 | 22.00 | 23.03 | 22.66 |
| MTCE R600-418 | | R6 HIGHWAYS: I-25/SH6 AND I-2 | 05/17/12 | 16.00 | 30.00 | 22.00 | 21.00 |
| NH0505-046 | | US 50 HASTY AND MCCLAVE | 05/17/12 | 6,620.00 | 20.00 | 20.80 | 19.00 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 15,000.00 | 23.00 | 23.43 | 23.00 |
| NH0342-054 | | US 34 EAST OF GREELEY | 05/24/12 | 2,000.00 | 22.00 | 22.90 | 22.00 |
| STA072A-033 | | SH72- SH119 TO SH7 BOULDER CO | 05/24/12 | 3,200.00 | 24.00 | 17.50 | 15.00 |
| STA0831-115 | | SH 83 - ANTELOPE CREEK TO CAS | 05/24/12 | 1,600.00 | 25.00 | 21.81 | 20.82 |
| FSAR600-378 | | SH88B ARAPAHOE RD CORRIDOR | 05/31/12 | 500.00 | 22.00 | 22.28 | 20.75 |
| HPP0241-058 | | SH 24 MM 168-172 | 06/14/12 | 2,200.00 | 22.00 | 26.05 | 26.00 |
| NH145A-045 | | SAN MIGUEL COUNTY | 06/21/12 | 5,400.00 | 23.00 | 22.53 | 21.34 |
| BR0241-049 | | US-24 MP 178.0 - 179.25 | 06/28/12 | 1,300.00 | 28.00 | 30.60 | 25.82 |
| STU391A-010 | | KIPLING (SH391) 38TH TO I70 | 06/28/12 | 1,760.00 | 24.00 | 22.45 | 19.25 |
| MTCE 0253-224 | | I-25 MP 257.0 TO MP 290.05 | 06/28/12 | 3,000.00 | 28.00 | 10.04 | 1.15 |
| STA145A-054 | | SH 145 NORTH OF RICO & NEAR T | 06/28/12 | 400.00 | 25.00 | 25.88 | 24.00 |
| STE0702-322 | | VAIL PASS RECREATION PATH ADJ | 06/28/12 | 480.00 | 21.00 | 29.27 | 32.00 |
| C 133A-040 | | SH 133 MP 43 IN PITKIN COUNTY | 06/28/12 | 900.00 | 25.00 | 31.50 | 27.50 |
| MTCE R500-125 | | US160 (MP 39.05-41.0) AND SH1 | 06/28/12 | 500.00 | 30.00 | 24.00 | 8.00 |
| NH 160A-019 | | IN PAGOSA SPRINGS, COLORADO A | 06/28/12 | 600.00 | 27.00 | 22.67 | 23.00 |
| FBR120A-010 | | ON SH 120 IN FREMONT COUNTY O | 06/28/12 | 240.00 | 22.00 | 21.94 | 20.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 100,173.00 | 22.91 | 21.83 | 20.59 |
| MTCE R100-193 | | SH9 OVER I-70, FRISCO, SUMMIT | 07/05/12 | 150.00 | 20.00 | 18.70 | 18.50 |
| IM2706-035 | | I-270 VASQUEZ TO I-76 | 07/12/12 | 750.00 | 25.00 | 22.77 | 22.68 |
| SHE006A-052 | | TOWN OF KEYSTONE, SUMMIT COUN | 07/12/12 | 100.00 | 25.00 | 31.75 | 37.00 |
| ER 0241-059 | | US 24 MP 165-166.5 | 07/18/12 | 300.00 | 25.00 | 41.00 | 32.00 |
| SHE2854-128 | | US 285, E. OF CONIFER, JEFFER | 07/19/12 | 300.00 | 25.00 | 23.87 | 25.00 |
| SHE R600-402 | | SH121/QUINCY & PARKHILL; SH12 | 07/19/12 | 400.00 | 22.00 | 26.28 | 32.00 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 3,200.00 | 20.00 | 24.46 | 21.00 |
| STA 133A-035 | | SH 133 MP 42.5-45.5, PITKIN A | 07/26/12 | 4,500.00 | 25.00 | 25.41 | 24.15 |
| BR157A-011 | | US 36 AND SH 157 IN BOULDER C | 07/26/12 | 360.00 | 23.00 | 24.00 | 22.00 |
| FSA0853-080 | | US 85 IN GILCREST | 07/26/12 | 800.00 | 22.00 | 26.13 | 26.00 |
| FSAR400-275 | | PARKNRIDES AT US 34@SH 257, S | 07/26/12 | 40.00 | 25.00 | 28.20 | 40.00 |
| FBRR200-181 | | ON SH 266 MP 2.63 & 2.66 AND | 07/31/12 | 1,760.00 | 22.00 | 18.00 | 18.00 |
| ITSSW01-236 | | I-25 AND C470 IN DENVER | 08/02/12 | 200.00 | 25.00 | 23.00 | 21.00 |
| MTCE R500-128 | | VARIOUS HIGHWAYS IN REGION 5 | 08/02/12 | 800.00 | 15.50 | 25.00 | 25.00 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 4,000.00 | 23.50 | 21.72 | 22.00 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 630-00000 | Flagging | | Hour | ===== | ===== | ===== |
| 0253-229 | | 88TH AVE & I-25 STRUCTURE E-1 | 08/06/12 | 1,000.00 | 25.00 | 18.17 | 28.00 |
| C 0701-217 | | I-70 MP 93.9, NORTH FRONTAGE | 08/06/12 | 100.00 | 20.64 | 17.50 | 11.00 |
| MTCE0091-039 | | SH 9 IN SUMMIT COUNTY | 08/09/12 | 350.00 | 24.00 | 38.33 | 38.00 |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 1,000.00 | 23.92 | 25.39 | 25.39 |
| STA0703-376 | | I-70 VAIL PASS TO CHIEF HOSA | 08/16/12 | 1,000.00 | 25.00 | 27.75 | 27.75 |
| ER067A-031 | | SH67, MP 52.7 LAT 38D45'2.90" | 08/22/12 | 54.00 | 46.00 | 46.00 | 46.00 |
| MTCE R600-427 | | VARIOUS LOCATIONS IN REGION 6 | 08/23/12 | 60.00 | 25.00 | 27.50 | 30.00 |
| STA1381-007 | | US 138 FROM STERLING TO NEBRA | 08/30/12 | 3,000.00 | 30.00 | 20.13 | 1.00 |
| C007A-016 | | SH 7 BUSINESS ROUTE IN ALLENS | 08/30/12 | 112.00 | 25.00 | 23.91 | 28.00 |
| STA0131-059 | | SH13 NORTH OF 14 MILE CREEK | 09/06/12 | 8,000.00 | 21.00 | 19.68 | 20.00 |
| C0703-393 | | INTERSTATE I-70 WB BORE AND R | 09/10/12 | 750.00 | 21.80 | 21.50 | 21.20 |
| STA0142-061 | | SH 14 AT SUMMIT VIEW SIGNALS | 09/13/12 | 500.00 | 25.00 | 24.14 | 21.06 |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 3,520.00 | 22.00 | 24.24 | 26.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 5,000.00 | 17.00 | 21.21 | 21.21 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 42,106.00 | 22.37 | 22.62 | 21.18 |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 480.00 | 25.50 | 23.90 | 21.00 |
| C0821-095 | | SH82 MP0.068, US6 & LAUREL_GA | 10/04/12 | 200.00 | 35.00 | 19.88 | 15.00 |
| FBR050-005 | | SH 350 MP 8.608 AND SH 239 MP | 10/11/12 | 2,600.00 | 23.00 | 18.41 | 12.62 |
| FSA2854-130 | | US 285 WINDY POINT MM 240.5+- | 10/11/12 | 200.00 | 21.00 | 21.25 | 18.00 |
| STA0741-018 | | SH 74 MP 4.69 AND 9.47 AT KIT | 10/11/12 | 500.00 | 25.00 | 25.21 | 27.57 |
| FSA083A-040 | | SH 83 @ RAFTER RD, FRANKTOWN, | 10/11/12 | 480.00 | 25.00 | 23.41 | 22.22 |
| MTCE052A-037 | | FY 13 SIGNING ON SH 52A | 10/18/12 | 200.00 | 25.00 | 20.33 | 20.00 |
| MTCE0702-328 | | SH 70 MM 114.020 TO MM 117.27 | 10/18/12 | 100.00 | 30.00 | 25.77 | 26.91 |
| CR600-408 | | R6 SLOPE STABILIZATION PROJEC | 10/18/12 | 160.00 | 22.00 | 19.71 | 25.25 |
| IM0703-389 | | CLEAR CREEK COUNTY | 10/22/12 | 2,400.00 | 25.00 | 19.82 | 19.82 |
| STAR100-182 | | US 385, YUMA COUNTY LINE SOUT | 11/01/12 | 2,400.00 | 27.00 | 23.81 | 25.00 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 2,620.00 | 20.00 | 24.14 | 28.00 |
| ITSSW01-182 | | C470 (KIPLING TO SANTA FE) | 11/01/12 | 300.00 | 22.00 | 21.83 | 18.00 |
| C0704-231 | | I-70 WB MP 345-EMERGENCY PROJ | 11/05/12 | 80.00 | 21.00 | 24.17 | 21.00 |
| STMR200-183 | | ALL COUNTIES IN REGION 2 | 11/08/12 | 100.00 | 22.00 | 23.83 | 26.00 |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 6,000.00 | 22.00 | 23.11 | 20.00 |
| C224A-001 | | ON BROADWAY, NORTH OF 70TH, C | 11/15/12 | 480.00 | 22.00 | 25.46 | 28.00 |
| STA 149A-024 | | SH 149 MP 42.4 TO 56.0 IN HIN | 11/15/12 | 1,000.00 | 22.00 | 48.50 | 75.00 |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE | 11/29/12 | 400.00 | 23.00 | 26.74 | 25.00 |
| MPR200-188 | | INSTALL OVERHEAD SIGNING -R2 | 11/29/12 | 120.00 | 21.00 | 21.12 | 20.00 |
| FBR0704-227 | | I-70 FRONTAGE ROAD WEST OF LI | 12/06/12 | 100.00 | 25.00 | 24.99 | 27.01 |
| STA 0702-324 | | I-70:COPPER-SUMMIT BIKE PATH | 12/06/12 | 2,000.00 | 19.00 | 25.22 | 31.00 |
| STA0504-066 | | US50B IN ROCKY FORD & LA JUNT | 12/06/12 | 100.00 | 21.00 | 21.57 | 20.90 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 2,000.00 | 21.80 | 22.36 | 22.36 |
| SHE 0701-215 | | I-70 MP 87 - 110 IN GARFIELD | 12/13/12 | 2,000.00 | 22.00 | 25.75 | 25.75 |
| SHE 0821-096 | | SH 82 MP 12.5-19.5 GARFIELD & | 12/13/12 | 3,500.00 | 25.00 | 24.63 | 24.25 |
| STA0142-056 | | SH 14 BRIGSDALE EAST | 12/20/12 | 450.00 | 24.00 | 22.50 | 22.50 |
| SHE1151-024 | | SH115 & US50 IN FREMONT COUNT | 12/20/12 | 1,000.00 | 20.00 | 24.18 | 21.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 31,970.00 | 22.89 | 23.47 | 24.25 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 311,597.00 | 22.75 | 22.12 | 21.16 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|--------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== 630-00001 | | Pilot Car Operation | | Hour | ===== | | |
| STA145A-052 | | SH 145 ON LIZARD HEAD PASS TO | 01/26/12 | 400.00 | 40.00 | 44.45 | 43.00 |
| STA3921-010-CIPR/HMA ALT | | SH 392: I-25 TO 7TH STREET IN | 02/16/12 | 660.00 | 40.00 | 41.79 | 39.50 |
| STA3921-010-PCCP ALT | | SH 392: I-25 TO 7TH STREET IN | | | | | |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 1,060.00 | 40.00 | 42.72 | 41.42 |
| C0703-378 | | CR 314, I-70 FRONTAGE RD, IDA | 05/10/12 | 180.00 | 35.00 | 41.27 | 43.00 |
| NH1601-065 | | US 160 FROM MANCOS HILL WEST | 05/17/12 | 400.00 | 37.00 | 43.50 | 44.00 |
| STA072A-033 | | SH72- SH119 TO SH7 BOULDER CO | 05/24/12 | 1,056.00 | 40.00 | 32.50 | 25.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 1,636.00 | 38.72 | 36.66 | 31.63 |
| STA 149A-024 | | SH 149 MP 42.4 TO 56.0 IN HIN | 11/15/12 | 1,030.00 | 50.00 | 25.00 | 25.00 |
| STA0142-056 | | SH 14 BRIGGS DALE EAST | 12/20/12 | 120.00 | 40.00 | 38.67 | 38.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 1,150.00 | 48.96 | 27.03 | 26.36 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 3,846.00 | 42.13 | 37.08 | 31.94 |
| ===== 630-00003 | | Uniformed Traf Ctrl | | Hour | ===== | | |
| FSA 0831-112 | | SH83/LEETSDALE DRIVE @ MONACO | 01/12/12 | 40.00 | 55.00 | 88.76 | 96.00 |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 1,000.00 | 60.00 | 65.72 | 61.00 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 200.00 | 60.00 | 53.99 | 50.50 |
| STAR600-410 | | VARIOUS LOCATIONS IN REGION 6 | 03/01/12 | 40.00 | 60.00 | 52.28 | 70.00 |
| FSA002A-005 | | SH2:12TH AVE AND EB I-70 | 03/15/12 | 80.00 | 90.00 | 66.33 | 68.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 1,360.00 | 61.62 | 63.06 | 61.16 |
| IM0252-417 | | I25 FROM LINCOLN AVE TO 470 I | 04/26/12 | 270.00 | 60.00 | 92.95 | 90.55 |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 500.00 | 50.00 | 73.55 | 72.00 |
| STA0404-052 | | SH 40 (COLFAX AVE): COLE TO S | 05/17/12 | 100.00 | 90.00 | 64.24 | 56.20 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 800.00 | 62.00 | 52.88 | 53.00 |
| FSAR600-378 | | SH88B ARAPAHOE RD CORRIDOR | 05/31/12 | 80.00 | 90.00 | 65.32 | 57.00 |
| STU391A-010 | | KIPLING (SH391) 38TH TO I70 | 06/28/12 | 256.00 | 65.00 | 72.68 | 70.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 2,006.00 | 61.64 | 65.96 | 65.28 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== 630-00003 | | Uniformed Traf Ctrl | | Hour | ===== | ===== | ===== |
| SHE R600-402 | | SH121/QUINCY & PARKHILL; SH12 | 07/19/12 | 60.00 | 67.00 | 74.33 | 80.00 |
| SHE 0761-215 | | I 76 BROMLEY TO LOCHBUIE | 08/23/12 | 40.00 | 40.00 | 59.44 | 74.75 |
| C0703-393 | | INTERSTATE I-70 WB BORE AND R | 09/10/12 | 750.00 | 87.30 | 82.32 | 88.34 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 1,000.00 | 58.00 | 70.70 | 70.70 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 1,850.00 | 69.78 | 76.43 | 78.24 |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 8.00 | 57.50 | 66.60 | 50.00 |
| IM0703-389 | | CLEAR CREEK COUNTY | 10/22/12 | 800.00 | 65.00 | 82.59 | 82.59 |
| C224A-001 | | ON BROADWAY, NORTH OF 70TH, C | 11/15/12 | 24.00 | 75.00 | 71.55 | 76.00 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 250.00 | 82.84 | 83.84 | 83.84 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 1,082.00 | 69.29 | 79.90 | 82.49 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 6,298.00 | 65.34 | 67.06 | 71.15 |
| ===== 630-00004 | | Traf Ctrl Vehicle | | Each | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 2.00 | 5000.00 | 3910.17 | 2600.00 |
| STA095A-012 | | SH 95 (SHERIDAN): 68TH AVE TO | 02/09/12 | 4.00 | 4000.00 | 977.24 | 2100.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 6.00 | 4333.33 | 1954.88 | 2266.67 |
| IM0252-417 | | I25 FROM LINCOLN AVE TO 470 I | 04/26/12 | 1.00 | 2500.00 | 5111.64 | 4300.00 |
| STA0404-052 | | SH 40 (COLFAX AVE): COLE TO S | 05/17/12 | 1.00 | 1000.00 | 2063.00 | 4433.00 |
| MTCE R600-418 | | R6 HIGHWAYS: I-25/SH6 AND I-2 | 05/17/12 | 1.00 | 3500.00 | 3051.33 | 3339.00 |
| STU391A-010 | | KIPLING (SH391) 38TH TO I70 | 06/28/12 | 1.00 | 1000.00 | 2127.92 | 1000.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 4.00 | 2000.00 | 3092.60 | 3268.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 10.00 | 3400.00 | 2381.53 | 2667.20 |
| ===== 630-00005 | | Uniformed Traf Ctrl (Vehicle) | | Hour | ===== | ===== | ===== |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 200.00 | 20.00 | 25.45 | 25.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-----------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== 630-00005 | | Uniformed Traf Ctrl (Vehicle) | | Hour ===== | | | |
| STAR600-410 | | VARIOUS LOCATIONS IN REGION 6 | 03/01/12 | 40.00 | 20.00 | 53.76 | 22.00 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 240.00 | 20.00 | 27.81 | 24.50 |
| FSAR600-378 | | SH88B ARAPAHOE RD CORRIDOR | 05/31/12 | 80.00 | 50.00 | 33.97 | 15.50 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 80.00 | 50.00 | 33.97 | 15.50 |
| SHE R600-402 | | SH121/QUINCY & PARKHILL; SH12 | 07/19/12 | 60.00 | 15.00 | 15.92 | 26.00 |
| SHE 0761-215 | | I 76 BROMLEY TO LOCHBUIE | 08/23/12 | 40.00 | 10.00 | 17.94 | 17.25 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 100.00 | 13.00 | 16.87 | 22.50 |
| C224A-001 | | ON BROADWAY, NORTH OF 70TH, C | 11/15/12 | 24.00 | 25.00 | 19.21 | 17.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 24.00 | 25.00 | 19.21 | 17.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 444.00 | 24.10 | 26.83 | 22.02 |
| ===== 630-00007 | | Traf Ctrl Inspection | | Day ===== | | | |
| BR0253-213 | | I-25 MAINLINE OVER DRAW AT MI | 01/05/12 | 13.00 | 110.00 | 77.42 | 70.00 |
| FSA 0831-112 | | SH83/LEETSDALE DRIVE @ MONACO | 01/12/12 | 51.00 | 100.00 | 66.20 | 60.00 |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 219.00 | 90.00 | 89.30 | 77.00 |
| STA R600-401 | | US 36 OVERLAY | 01/26/12 | 15.00 | 100.00 | 89.14 | 119.02 |
| STA3501-011 | | SH 350, M.P. 63.7 TO M.P. 72. | 01/26/12 | 28.00 | 30.00 | 57.48 | 43.00 |
| BR160A-022 | | AT SH 160/US 550 INTERSECTION | 01/26/12 | 26.00 | 100.00 | 141.33 | 110.00 |
| FBR0362-032 | | SH 36, EAST OF STRASBURG | 01/26/12 | 44.00 | 110.00 | 110.00 | 120.00 |
| STA145A-052 | | SH 145 ON LIZARD HEAD PASS TO | 01/26/12 | 36.00 | 125.00 | 164.94 | 161.50 |
| IM 0702-321 | | I-70 MP 117 TO MP 126.5 IN GA | 02/02/12 | 7.00 | 90.00 | 51.06 | 49.00 |
| FSA0341-075 | | US 34 INTERSECTION WITH MALL | 02/02/12 | 14.00 | 100.00 | 140.40 | 150.00 |
| FSA145A-056 | | SH 145 NORTH OF PLACERVILLE A | 02/02/12 | 8.00 | 110.00 | 171.72 | 150.00 |
| NH 1601-064 | | MONTEZUMA COUNTY | 02/09/12 | 37.00 | 125.00 | 86.96 | 90.00 |
| STM021A-002 | | SH 21 M.P. 137.6 TO M.P. 139. | 02/09/12 | 100.00 | 100.00 | 84.08 | 42.57 |
| STA095A-012 | | SH 95 (SHERIDAN): 68TH AVE TO | 02/09/12 | 18.00 | 150.00 | 94.37 | 100.00 |
| MTCE R500-122 | | US24 STRUCTURE# I-13-D MP221. | 02/09/12 | 10.00 | 100.00 | 116.50 | 75.00 |
| MTCE0252-418 | | I-25 RAMP METERING PROJECT | 02/09/12 | 20.00 | 100.00 | 41.38 | 27.50 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|----------------------------------|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 630-00007 | Traf Ctrl Inspection | | Day ===== | | | |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 64.00 | 100.00 | 75.60 | 72.49 |
| STEC540-013 | | SH 9 BIKE PATH BETWEEN ALMA & | 02/16/12 | 8.00 | 120.00 | 147.37 | 71.50 |
| STA3921-010-CIPR/HMA ALT | | SH 392: I-25 TO 7TH STREET IN | 02/16/12 | 100.00 | 100.00 | 101.73 | 85.00 |
| STA3921-010-PCCP ALT | | SH 392: I-25 TO 7TH STREET IN | | | | | |
| FSA 0061-082 | | US 6 STERLING VIADUCT | 02/16/12 | 25.00 | 150.00 | 575.00 | 550.00 |
| NH0243-080 | | US 24 & ELBERT ROAD INTERSECT | 02/16/12 | 30.00 | 80.00 | 82.14 | 75.00 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 220.00 | 100.00 | 274.71 | 300.00 |
| STAR600-410 | | VARIOUS LOCATIONS IN REGION 6 | 03/01/12 | 10.00 | 100.00 | 146.84 | 55.00 |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 110.00 | 80.00 | 209.37 | 160.12 |
| IM 070A-008 | | I-70 WEST CHAIN STATION PHS I | 03/01/12 | 45.00 | 125.00 | 340.25 | 395.00 |
| NH 2852-018 | | US 285 CENTER NORTH AND SOUTH | 03/01/12 | 26.00 | 42.00 | 42.60 | 44.00 |
| IM0252-409 | | I-25, M.P. 124.1 TO M.P. 138. | 03/08/12 | 40.00 | 95.00 | 105.41 | 104.24 |
| NH0504-063 | | US 50 M.P. 359.00 TO M.P. 366 | 03/08/12 | 53.00 | 160.00 | 94.39 | 117.64 |
| NH0502-065 | | US 50 MONTROSE COUNTY MM 103. | 03/15/12 | 46.00 | 300.00 | 174.98 | 166.67 |
| FSA002A-005 | | SH2:12TH AVE AND EB I-70 | 03/15/12 | 45.00 | 70.00 | 103.67 | 91.00 |
| IM0702-314 | | I-70 MM 130.5 TO MM 139.5 | 03/22/12 | 30.00 | 100.00 | 107.34 | 82.06 |
| STM 094A-032 | | SH94, M.P. 0.0 TO M.P. 17.2 , | 03/22/12 | 40.00 | 95.00 | 88.44 | 69.51 |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 70.00 | 175.00 | 139.66 | 140.96 |
| FSAR200-178 | | REGION-WIDE | 03/22/12 | 28.00 | 100.00 | 108.33 | 100.00 |
| MTCE R500-126 | | SH151A MP 0.30 TO MP 33.96 | 03/22/12 | 15.00 | 100.00 | 88.19 | 100.00 |
| FSA1151-027 | | SH 115A M.P.40.4 TO 44.0 | 03/29/12 | 83.00 | 78.00 | 42.80 | 27.56 |
| NH0853-086 | | US 85 BRIGHTON TO FORT LUPTON | 03/29/12 | 30.00 | 100.00 | 65.98 | 54.00 |
| NH0501-059 - Heater/Remix | | US 50 MP36 TO 68 AND SH141 MP | 03/29/12 | 56.00 | 100.00 | 187.94 | 176.76 |
| NH0501-059 - Mill/Fill | | US 50 MP36 TO 68 AND SH141 MP | | | | | |
| | WEIGHTED AVERAGE FOR THE FIRST | QUARTER | | 1,820.00 | 106.28 | 153.95 | 132.65 |
| BR1251-007 | | SH 125 NORTH OF WALDEN, JACKS | 04/05/12 | 40.00 | 55.00 | 237.50 | 300.00 |
| IM0761-208 | | I-76 FROM FEDERAL TO I-25 | 04/05/12 | 20.00 | 100.00 | 102.07 | 102.37 |
| NH 1602-105 | | US 160 BETWEEN MONTE VISTA & | 04/12/12 | 80.00 | 90.00 | 97.44 | 91.33 |
| STU0211-002 | | SH16, SH21 AND SH105 | 04/12/12 | 20.00 | 60.00 | 34.65 | 20.00 |
| FSA1192-018 | | FIRESTONE | 04/12/12 | 6.00 | 50.00 | 352.00 | 403.00 |
| C0703-379 | | I-70 MM 212 SAFETY IMPROVEMEN | 04/19/12 | 45.00 | 160.00 | 95.00 | 74.00 |
| FSA0343-036 | | FORT MORGAN | 04/19/12 | 16.00 | 100.00 | 264.33 | 345.00 |
| FBR0253-218 | | I-25 FRONTAGE ROAD BR MP 249. | 04/26/12 | 183.00 | 130.00 | 80.19 | 25.00 |
| IM0252-417 | | I25 FROM LINCOLN AVE TO 470 I | 04/26/12 | 12.00 | 82.00 | 188.92 | 90.55 |
| IM 0252-416 | | I-25, DOUGLAS-EL PASO COUNTY | 04/26/12 | 25.00 | 100.00 | 464.25 | 440.00 |
| FSA 1602-132 | | US 160 WEST OF PAGOSA SPRINGS | 04/26/12 | 21.00 | 150.00 | 135.00 | 170.00 |
| STA R400-272 | | I25 S OF CARR & I76 LONG BRID | 04/26/12 | 30.00 | 128.00 | 104.00 | 110.00 |
| SHE0853-083 | | US 85 FROM FT LUPTON NORTH TO | 04/26/12 | 20.00 | 130.00 | 78.35 | 92.70 |
| FSA069A-027 | | SH 69 SOUTH OF WESTCLIFFE, CO | 04/26/12 | 50.00 | 100.00 | 135.41 | 124.31 |
| C135A-027 | | SH135 MP 0.24 - 1.24, GUNNISO | 04/26/12 | 15.00 | 70.00 | 209.17 | 275.00 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 130.00 | 120.00 | 76.94 | 75.00 |
| STA009A-033 | | SH 9 SOUTH OF HARTSEL | 05/03/12 | 35.00 | 125.00 | 119.96 | 105.73 |
| ITS4701-123 | | C470 (ALAMEDA-KIPLING) | 05/03/12 | 4.00 | 70.00 | 123.50 | 95.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-------------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 630-00007 | Traf Ctrl Inspection | | Day ===== | | | |
| FSA0142-054 | | SH 257 AND SH 14 INTERSECTION | 05/03/12 | 13.00 | 100.00 | 93.50 | 84.00 |
| BR0251-341 | | I-25/US 50/SH 47 INTERCHANGE | 05/03/12 | 50.00 | 100.00 | 62.40 | 44.90 |
| SHER600-380 | | SH30 VARIOS LOC., SH88: ILIFF | 05/03/12 | 12.00 | 100.00 | 115.25 | 92.00 |
| IM0701-211 | | I-70 MP 11-16.5 MESA I-70 EAS | 05/10/12 | 40.00 | 80.00 | 345.00 | 153.00 |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 50.00 | 275.00 | 90.11 | 90.00 |
| C0703-378 | | CR 314, I-70 FRONTAGE RD, IDA | 05/10/12 | 45.00 | 80.00 | 131.05 | 135.00 |
| NH1601-065 | | US 160 FROM MANCOS HILL WEST | 05/17/12 | 50.00 | 95.00 | 106.75 | 106.00 |
| BRR600-412 | | VARIOUS BRIDGES IN REGION 6 | 05/17/12 | 70.00 | 100.00 | 80.25 | 75.00 |
| FBR0343-034 - In Place Const. | | ON US 34 EAST OF WRAY | 05/17/12 | 114.00 | 125.00 | 101.54 | 114.09 |
| FBR0343-034 - Slide in Const. | | ON US 34 EAST OF WRAY | | | | | |
| STA0404-052 | | SH 40 (COLFAX AVE): COLE TO S | 05/17/12 | 72.00 | 100.00 | 70.96 | 81.10 |
| C0703-369 | | I 70 JEFFERSON COUNTY AND CLE | 05/17/12 | 5.00 | 100.00 | 12.84 | 5.67 |
| MTCE R600-418 | | R6 HIGHWAYS: I-25/SH6 AND I-2 | 05/17/12 | 5.00 | 300.00 | 100.33 | 96.00 |
| NH0505-046 | | US 50 HASTY AND MCCLAVE | 05/17/12 | 66.00 | 99.00 | 70.76 | 37.00 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 30.00 | 116.00 | 99.43 | 95.00 |
| NH0342-054 | | US 34 EAST OF GREELEY | 05/24/12 | 45.00 | 100.00 | 78.37 | 75.00 |
| STA072A-033 | | SH72- SH119 TO SH7 BOULDER CO | 05/24/12 | 15.00 | 100.00 | 125.00 | 150.00 |
| STA0831-115 | | SH 83 - ANTELOPE CREEK TO CAS | 05/24/12 | 20.00 | 95.00 | 104.00 | 94.00 |
| FSAR600-378 | | SH88B ARAPAHOE RD CORRIDOR | 05/31/12 | 20.00 | 100.00 | 122.32 | 180.00 |
| HPP0241-058 | | SH 24 MM 168-172 | 06/14/12 | 25.00 | 150.00 | 244.93 | 240.00 |
| NH145A-045 | | SAN MIGUEL COUNTY | 06/21/12 | 80.00 | 165.00 | 129.54 | 168.48 |
| BR0241-049 | | US-24 MP 178.0 - 179.25 | 06/28/12 | 6.00 | 150.00 | 357.51 | 300.00 |
| STU391A-010 | | KIPLING (SH391) 38TH TO I70 | 06/28/12 | 21.00 | 72.00 | 61.92 | 22.00 |
| STA145A-054 | | SH 145 NORTH OF RICO & NEAR T | 06/28/12 | 16.00 | 150.00 | 136.25 | 190.00 |
| STE0702-322 | | VAIL PASS RECREATION PATH ADJ | 06/28/12 | 10.00 | 80.00 | 164.75 | 171.75 |
| C 133A-040 | | SH 133 MP 43 IN PITKIN COUNTY | 06/28/12 | 17.00 | 130.00 | 172.67 | 165.00 |
| MTCE R500-125 | | US160 (MP 39.05-41.0) AND SH1 | 06/28/12 | 6.00 | 40.00 | 87.50 | 50.00 |
| NH 160A-019 | | IN PAGOSA SPRINGS, COLORADO A | 06/28/12 | 53.00 | 150.00 | 153.00 | 115.00 |
| FBR120A-010 | | ON SH 120 IN FREMONT COUNTY O | 06/28/12 | 240.00 | 130.00 | 97.65 | 68.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 1,948.00 | 119.20 | 109.08 | 103.40 |
| MTCE R100-193 | | SH9 OVER I-70, FRISCO, SUMMIT | 07/05/12 | 4.00 | 150.00 | 397.00 | 550.00 |
| IM2706-035 | | I-270 VASQUEZ TO I-76 | 07/12/12 | 40.00 | 102.00 | 80.63 | 75.62 |
| SHE006A-052 | | TOWN OF KEYSTONE, SUMMIT COUN | 07/12/12 | 20.00 | 100.00 | 192.50 | 230.00 |
| ER 0241-059 | | US 24 MP 165-166.5 | 07/18/12 | 8.00 | 200.00 | 205.00 | 170.00 |
| SHE2854-128 | | US 285, E. OF CONIFER, JEFFER | 07/19/12 | 30.00 | 100.00 | 91.93 | 80.00 |
| SHE R600-402 | | SH121/QUINCY & PARKHILL; SH12 | 07/19/12 | 55.00 | 110.00 | 102.33 | 126.00 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 60.00 | 75.00 | 95.60 | 150.00 |
| STA 133A-035 | | SH 133 MP 42.5-45.5, PITKIN A | 07/26/12 | 36.00 | 100.00 | 109.50 | 115.00 |
| BR157A-011 | | US 36 AND SH 157 IN BOULDER C | 07/26/12 | 38.00 | 125.00 | 126.67 | 160.00 |
| FSA0853-080 | | US 85 IN GILCREST | 07/26/12 | 20.00 | 140.00 | 169.50 | 129.00 |
| FSAR400-275 | | PARKNRIDES AT US 34@SH 257, S | 07/26/12 | 20.00 | 150.00 | 113.67 | 230.00 |
| FBRR200-181 | | ON SH 266 MP 2.63 & 2.66 AND | 07/31/12 | 128.00 | 90.00 | 300.00 | 300.00 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 300.00 | 125.00 | 149.74 | 80.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|----------------------------------|--|----------|-------------------|------------|-------------|-------------|
| ===== | 630-00007 | Traf Ctrl Inspection | | Day | ===== | | |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| 0253-229 | | 88TH AVE & I-25 STRUCTURE E-1 | 08/06/12 | 28.00 | 110.00 | 65.33 | 110.00 |
| C 0701-217 | | I-70 MP 93.9, NORTH FRONTAGE | 08/06/12 | 70.00 | 73.90 | 185.77 | 150.00 |
| MTCE0091-039 | | SH 9 IN SUMMIT COUNTY | 08/09/12 | 48.00 | 300.00 | 261.67 | 235.00 |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 285.00 | 128.93 | 166.75 | 166.75 |
| STA0703-376 | | I-70 VAIL PASS TO CHIEF HOSA | 08/16/12 | 32.00 | 65.00 | 278.00 | 278.00 |
| ER067A-031 | | SH67, MP 52.7 LAT 38D45'2.90" | 08/22/12 | 2.00 | 415.00 | 415.00 | 415.00 |
| SHE 0761-215 | | I 76 BROMLEY TO LOCHBUIE | 08/23/12 | 16.00 | 456.00 | 81.44 | 86.25 |
| STA1381-007 | | US 138 FROM STERLING TO NEBRA | 08/30/12 | 75.00 | 75.00 | 152.50 | 55.00 |
| C007A-016 | | SH 7 BUSINESS ROUTE IN ALLENS | 08/30/12 | 10.00 | 120.00 | 97.25 | 85.00 |
| STA0131-059 | | SH13 NORTH OF 14 MILE CREEK | 09/06/12 | 100.00 | 150.00 | 126.68 | 150.00 |
| C0703-393 | | INTERSTATE I-70 WB BORE AND R | 09/10/12 | 38.00 | 138.90 | 190.27 | 206.14 |
| STA0142-061 | | SH 14 AT SUMMIT VIEW SIGNALS | 09/13/12 | 30.00 | 100.00 | 75.61 | 58.50 |
| FBR066A-002 | | SH 66 AT SAINT VRRAIN RIVER | 09/20/12 | 60.00 | 100.00 | 323.05 | 300.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 83.00 | 68.00 | 70.70 | 70.70 |
| SHE0703-387 | | US 6/LOVELAND PASS TO HERMAN' | 09/27/12 | 6.00 | 125.00 | 150.00 | 200.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 1,642.00 | 120.04 | 156.54 | 157.80 |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 48.00 | 45.50 | 42.50 | 50.00 |
| C0821-095 | | SH82 MP0.068, US6 & LAUREL_GA | 10/04/12 | 15.00 | 100.00 | 143.31 | 55.00 |
| FBR050-005 | | SH 350 MP 8.608 AND SH 239 MP | 10/11/12 | 140.00 | 80.00 | 299.59 | 309.97 |
| FSA2854-130 | | US 285 WINDY POINT MM 240.5+- | 10/11/12 | 11.00 | 95.00 | 98.25 | 95.00 |
| STA0741-018 | | SH 74 MP 4.69 AND 9.47 AT KIT | 10/11/12 | 18.00 | 125.00 | 117.74 | 100.25 |
| FSA083A-040 | | SH 83 @ RAFTER RD, FRANKTOWN, | 10/11/12 | 20.00 | 120.00 | 107.41 | 22.22 |
| MTCE052A-037 | | FY 13 SIGNING ON SH 52A | 10/18/12 | 10.00 | 100.00 | 73.33 | 10.00 |
| CR600-408 | | R6 SLOPE STABILIZATION PROJEC | 10/18/12 | 4.00 | 120.00 | 100.50 | 129.00 |
| IM0703-389 | | CLEAR CREEK COUNTY | 10/22/12 | 9.00 | 140.00 | 192.71 | 192.71 |
| STAR100-182 | | US 385, YUMA COUNTY LINE SOUT | 11/01/12 | 30.00 | 100.00 | 152.08 | 155.00 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 91.00 | 85.00 | 86.79 | 115.00 |
| ITSSW01-182 | | C470 (KIPLING TO SANTA FE) | 11/01/12 | 10.00 | 70.00 | 113.80 | 35.00 |
| C0704-231 | | I-70 WB MP 345-EMERGENCY PROJ | 11/05/12 | 10.00 | 60.00 | 121.00 | 60.00 |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 102.00 | 170.00 | 153.83 | 150.00 |
| C224A-001 | | ON BROADWAY, NORTH OF 70TH, C | 11/15/12 | 36.00 | 100.00 | 83.02 | 76.00 |
| STA 149A-024 | | SH 149 MP 42.4 TO 56.0 IN HIN | 11/15/12 | 28.00 | 140.00 | 87.50 | 100.00 |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE | 11/29/12 | 42.00 | 120.00 | 377.77 | 350.00 |
| BR0252-422 | | I-25 MM 102.139 TO MM 142.801 | 11/29/12 | 60.00 | 100.00 | 143.01 | 115.00 |
| MPR200-188 | | INSTALL OVERHEAD SIGNING -R2 | 11/29/12 | 14.00 | 25.00 | 126.70 | 120.00 |
| FBR0704-227 | | I-70 FRONTAGE ROAD WEST OF LI | 12/06/12 | 80.00 | 110.00 | 209.72 | 140.00 |
| STA 0702-324 | | I-70:COPPER-SUMMIT BIKE PATH | 12/06/12 | 32.00 | 165.00 | 303.40 | 250.00 |
| STA0504-066 | | US50B IN ROCKY FORD & LA JUNT | 12/06/12 | 16.00 | 30.00 | 161.89 | 220.00 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 25.00 | 192.93 | 195.64 | 195.64 |
| SHE 0701-215 | | I-70 MP 87 - 110 IN GARFIELD | 12/13/12 | 140.00 | 200.00 | 380.00 | 380.00 |
| SHE 0821-096 | | SH 82 MP 12.5-19.5 GARFIELD & | 12/13/12 | 61.00 | 200.00 | 294.50 | 275.00 |
| STA0142-056 | | SH 14 BRIGGSDALE EAST | 12/20/12 | 12.00 | 100.00 | 61.17 | 50.00 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 600

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 630-00007 | Traf Ctrl Inspection | | Day ===== | | | |
| SHE1151-024 | | SH115 & US50 IN FREMONT COUNT | 12/20/12 | 56.00 | 50.00 | 71.55 | 52.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 1,120.00 | 120.70 | 179.46 | 190.66 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 6,530.00 | 116.07 | 144.57 | 140.21 |
| ===== | 630-00009 | Traf Ctrl Vehicle (Truck) | | Each ===== | | | |
| IM 0702-321 | | I-70 MP 117 TO MP 126.5 IN GA | 02/02/12 | 1.00 | 15000.00 | 2670.15 | 2088.26 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 1.00 | 15000.00 | 2670.15 | 2088.26 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 1.00 | 15000.00 | 2670.15 | 2088.26 |
| ===== | 630-00011 | Courtesy Vehicle | | Day ===== | | | |
| C0703-378 | | CR 314, I-70 FRONTAGE RD, IDA | 05/10/12 | 40.00 | 700.00 | 512.54 | 535.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 40.00 | 700.00 | 512.54 | 535.00 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 20.00 | 604.95 | 614.87 | 614.87 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 20.00 | 604.95 | 614.87 | 614.87 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 60.00 | 668.32 | 523.91 | 561.62 |
| ===== | 630-00012 | Traf Ctrl Mgmt | | Day ===== | | | |
| BR0253-213 | | I-25 MAINLINE OVER DRAW AT MI | 01/05/12 | 25.00 | 500.00 | 580.69 | 530.00 |
| FSA 0831-112 | | SH83/LEETSDALE DRIVE @ MONACO | 01/12/12 | 129.00 | 500.00 | 461.00 | 475.00 |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 548.00 | 500.00 | 578.11 | 510.00 |
| ITSSW00-927 | | I-25 AND I-225 TREX AREA | 01/19/12 | 70.00 | 550.00 | 540.00 | 480.00 |
| STA R600-401 | | US 36 OVERLAY | 01/26/12 | 30.00 | 500.00 | 804.04 | 649.19 |
| STA3501-011 | | SH 350, M.P. 63.7 TO M.P. 72. | 01/26/12 | 70.00 | 425.00 | 513.45 | 570.00 |
| BR160A-022 | | AT SH 160/US 550 INTERSECTION | 01/26/12 | 55.00 | 520.00 | 626.25 | 687.50 |
| FBR0362-032 | | SH 36, EAST OF STRASBURG | 01/26/12 | 8.00 | 500.00 | 588.00 | 620.00 |
| MTCER300-185 | | US50A, US50D, US550, SH 90B S | 01/26/12 | 64.00 | 450.00 | 521.67 | 400.00 |
| STA145A-052 | | SH 145 ON LIZARD HEAD PASS TO | 01/26/12 | 90.00 | 600.00 | 620.49 | 625.00 |
| IM 0702-321 | | I-70 MP 117 TO MP 126.5 IN GA | 02/02/12 | 63.00 | 600.00 | 667.17 | 656.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|----------------------------------|--|----------|-------------------|------------|-------------|-------------|
| ===== | 630-00012 | Traf Ctrl Mgmt | | Day ===== | | | |
| FSA0341-075 | | US 34 INTERSECTION WITH MALL | 02/02/12 | 42.00 | 475.00 | 437.25 | 450.00 |
| FSA145A-056 | | SH 145 NORTH OF PLACERVILLE A | 02/02/12 | 20.00 | 525.00 | 556.59 | 450.00 |
| MTCEC470-038 | | DOUGLAS COUNTY | 02/02/12 | 75.00 | 500.00 | 530.97 | 375.00 |
| NH 1601-064 | | MONTEZUMA COUNTY | 02/09/12 | 100.00 | 450.00 | 600.05 | 580.00 |
| STM021A-002 | | SH 21 M.P. 137.6 TO M.P. 139. | 02/09/12 | 150.00 | 500.00 | 697.74 | 762.38 |
| STA095A-012 | | SH 95 (SHERIDAN): 68TH AVE TO | 02/09/12 | 44.00 | 500.00 | 740.99 | 580.00 |
| MTCE R500-122 | | US24 STRUCTURE# I-13-D MP221. | 02/09/12 | 40.00 | 525.00 | 472.67 | 390.00 |
| MTCE0252-418 | | I-25 RAMP METERING PROJECT | 02/09/12 | 30.00 | 500.00 | 510.50 | 495.00 |
| MTCER400-269 | | REG 4 NW - POUDDRE RIVER BASIN | 02/09/12 | 58.00 | 250.00 | 291.67 | 100.00 |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 160.00 | 700.00 | 615.74 | 410.00 |
| STEC540-013 | | SH 9 BIKE PATH BETWEEN ALMA & | 02/16/12 | 22.00 | 475.00 | 508.41 | 534.00 |
| STA3921-010-CIPR/HMA ALT | | SH 392: I-25 TO 7TH STREET IN | 02/16/12 | 250.00 | 500.00 | 652.63 | 635.00 |
| STA3921-010-PCCP ALT | | SH 392: I-25 TO 7TH STREET IN | | | | | |
| FSA 0061-082 | | US 6 STERLING VIADUCT | 02/16/12 | 60.00 | 450.00 | 1012.50 | 1100.00 |
| NH0243-080 | | US 24 & ELBERT ROAD INTERSECT | 02/16/12 | 120.00 | 450.00 | 430.17 | 380.00 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 220.00 | 500.00 | 462.04 | 450.00 |
| STAR600-410 | | VARIOUS LOCATIONS IN REGION 6 | 03/01/12 | 40.00 | 550.00 | 585.17 | 575.00 |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 210.00 | 425.00 | 481.00 | 480.36 |
| IM 070A-008 | | I-70 WEST CHAIN STATION PHS I | 03/01/12 | 90.00 | 600.00 | 513.25 | 515.00 |
| NH 2852-018 | | US 285 CENTER NORTH AND SOUTH | 03/01/12 | 65.00 | 400.00 | 400.71 | 410.00 |
| IM0252-409 | | I-25, M.P. 124.1 TO M.P. 138. | 03/08/12 | 90.00 | 495.00 | 782.88 | 548.63 |
| NH0504-063 | | US 50 M.P. 359.00 TO M.P. 366 | 03/08/12 | 100.00 | 600.00 | 579.89 | 657.70 |
| NH0502-065 | | US 50 MONTROSE COUNTY MM 103. | 03/15/12 | 85.00 | 525.00 | 541.72 | 533.33 |
| FSA002A-005 | | SH2:12TH AVE AND EB I-70 | 03/15/12 | 90.00 | 475.00 | 486.67 | 272.00 |
| IM0702-314 | | I-70 MM 130.5 TO MM 139.5 | 03/22/12 | 65.00 | 650.00 | 736.75 | 762.00 |
| STM 094A-032 | | SH94, M.P. 0.0 TO M.P. 17.2 , | 03/22/12 | 90.00 | 495.00 | 700.64 | 695.14 |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 170.00 | 450.00 | 577.25 | 563.84 |
| FSAR200-178 | | REGION-WIDE | 03/22/12 | 70.00 | 500.00 | 536.83 | 450.00 |
| MTCE R500-126 | | SH151A MP 0.30 TO MP 33.96 | 03/22/12 | 30.00 | 600.00 | 299.86 | 250.00 |
| FSA1151-027 | | SH 115A M.P.40.4 TO 44.0 | 03/29/12 | 184.00 | 425.00 | 413.82 | 440.92 |
| NH0853-086 | | US 85 BRIGHTON TO FORT LUPTON | 03/29/12 | 50.00 | 450.00 | 593.95 | 595.00 |
| NH0501-059 - Heater/Remix | | US 50 MP36 TO 68 AND SH141 MP | 03/29/12 | 140.00 | 470.00 | 645.76 | 606.04 |
| NH0501-059 - Mill/Fill | | US 50 MP36 TO 68 AND SH141 MP | | | | | |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 4,112.00 | 499.11 | 543.56 | 524.00 |
| BR1251-007 | | SH 125 NORTH OF WALDEN, JACKS | 04/05/12 | 100.00 | 500.00 | 817.50 | 750.00 |
| IM0761-208 | | I-76 FROM FEDERAL TO I-25 | 04/05/12 | 42.00 | 616.00 | 800.23 | 808.14 |
| NH 1602-105 | | US 160 BETWEEN MONTE VISTA & | 04/12/12 | 170.00 | 500.00 | 570.16 | 583.49 |
| STU0211-002 | | SH16, SH21 AND SH105 | 04/12/12 | 50.00 | 400.00 | 490.30 | 425.50 |
| AQCR600-392 | | SH 285 FROM FEDERAL TO CLARKS | 04/12/12 | 50.00 | 550.00 | 617.50 | 485.00 |
| FSA1192-018 | | FIRESTONE | 04/12/12 | 20.00 | 525.00 | 597.50 | 564.00 |
| C0703-379 | | I-70 MM 212 SAFETY IMPROVEMEN | 04/19/12 | 100.00 | 500.00 | 561.33 | 514.00 |
| FSA0343-036 | | FORT MORGAN | 04/19/12 | 40.00 | 475.00 | 441.67 | 345.00 |
| FBR0253-218 | | I-25 FRONTAGE ROAD BR MP 249. | 04/26/12 | 15.00 | 500.00 | 510.75 | 525.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-------------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 630-00012 | Traf Ctrl Mgmt | | Day ===== | | | |
| IM0252-417 | | I25 FROM LINCOLN AVE TO 470 I | 04/26/12 | 30.00 | 695.00 | 746.71 | 560.00 |
| IM 0252-416 | | I-25, DOUGLAS-EL PASO COUNTY | 04/26/12 | 39.00 | 475.00 | 669.68 | 625.00 |
| FSA 1602-132 | | US 160 WEST OF PAGOSA SPRINGS | 04/26/12 | 37.00 | 500.00 | 417.50 | 400.00 |
| STA R400-272 | | I25 S OF CARR & I76 LONG BRID | 04/26/12 | 55.00 | 470.00 | 638.33 | 525.00 |
| SHE0853-083 | | US 85 FROM FT LUPTON NORTH TO | 04/26/12 | 50.00 | 500.00 | 747.50 | 695.00 |
| FSA069A-027 | | SH 69 SOUTH OF WESTCLIFFE, CO | 04/26/12 | 120.00 | 340.00 | 468.75 | 468.99 |
| C135A-027 | | SH135 MP 0.24 - 1.24, GUNNISO | 04/26/12 | 35.00 | 450.00 | 630.67 | 677.00 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 250.00 | 550.00 | 538.86 | 525.00 |
| STA009A-033 | | SH 9 SOUTH OF HARTSEL | 05/03/12 | 67.00 | 450.00 | 510.13 | 717.38 |
| ITS4701-123 | | C470 (ALAMEDA-KIPLING) | 05/03/12 | 90.00 | 475.00 | 695.00 | 455.00 |
| FSA0142-054 | | SH 257 AND SH 14 INTERSECTION | 05/03/12 | 25.00 | 475.00 | 605.00 | 580.00 |
| BR0251-341 | | I-25/US 50/SH 47 INTERCHANGE | 05/03/12 | 130.00 | 400.00 | 470.29 | 465.50 |
| SHER600-380 | | SH30 VARIOS LOC., SH88: ILIFF | 05/03/12 | 30.00 | 750.00 | 565.38 | 565.00 |
| IM0701-211 | | I-70 MP 11-16.5 MESA I-70 EAS | 05/10/12 | 100.00 | 500.00 | 946.75 | 510.00 |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 82.00 | 800.00 | 665.20 | 630.00 |
| C0703-378 | | CR 314, I-70 FRONTAGE RD, IDA | 05/10/12 | 150.00 | 525.00 | 521.89 | 550.00 |
| NH1601-065 | | US 160 FROM MANCOS HILL WEST | 05/17/12 | 120.00 | 620.00 | 686.88 | 675.00 |
| BRR600-412 | | VARIOUS BRIDGES IN REGION 6 | 05/17/12 | 70.00 | 550.00 | 684.80 | 450.00 |
| FBR0343-034 - In Place Const. | | ON US 34 EAST OF WRAY | 05/17/12 | 230.00 | 500.00 | 609.36 | 684.52 |
| FBR0343-034 - Slide in Const. | | ON US 34 EAST OF WRAY | | | | | |
| MPR200-180 | | REGION 2 REGION-WIDE | 05/17/12 | 37.00 | 250.00 | 375.00 | 250.00 |
| STA0404-052 | | SH 40 (COLFAX AVE): COLE TO S | 05/17/12 | 72.00 | 750.00 | 545.10 | 567.50 |
| C0703-369 | | I 70 JEFFERSON COUNTY AND CLE | 05/17/12 | 24.00 | 500.00 | 756.20 | 752.18 |
| MTCE R600-418 | | R6 HIGHWAYS: I-25/SH6 AND I-2 | 05/17/12 | 2.00 | 500.00 | 678.00 | 584.00 |
| NH0505-046 | | US 50 HASTY AND MCCLAVE | 05/17/12 | 165.00 | 455.00 | 705.03 | 690.00 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 180.00 | 1000.00 | 693.52 | 650.00 |
| NH0342-054 | | US 34 EAST OF GREELEY | 05/24/12 | 90.00 | 550.00 | 522.81 | 500.00 |
| STA072A-033 | | SH72- SH119 TO SH7 BOULDER CO | 05/24/12 | 30.00 | 600.00 | 487.50 | 475.00 |
| STA0831-115 | | SH 83 - ANTELOPE CREEK TO CAS | 05/24/12 | 40.00 | 550.00 | 558.27 | 510.00 |
| FSAR600-378 | | SH88B ARAPAHOE RD CORRIDOR | 05/31/12 | 50.00 | 500.00 | 553.50 | 750.00 |
| HPP0241-058 | | SH 24 MM 168-172 | 06/14/12 | 63.00 | 500.00 | 712.20 | 720.00 |
| NH145A-045 | | SAN MIGUEL COUNTY | 06/21/12 | 180.00 | 580.00 | 627.42 | 505.44 |
| BR0241-049 | | US-24 MP 178.0 - 179.25 | 06/28/12 | 59.00 | 600.00 | 590.83 | 460.00 |
| STU391A-010 | | KIPLING (SH391) 38TH TO I70 | 06/28/12 | 42.00 | 600.00 | 531.80 | 365.00 |
| MTCE 0253-224 | | I-25 MP 257.0 TO MP 290.05 | 06/28/12 | 53.00 | 625.00 | 1325.71 | 1100.00 |
| STA145A-054 | | SH 145 NORTH OF RICO & NEAR T | 06/28/12 | 30.00 | 500.00 | 552.50 | 570.00 |
| STE0702-322 | | VAIL PASS RECREATION PATH ADJ | 06/28/12 | 25.00 | 500.00 | 767.17 | 801.50 |
| C 133A-040 | | SH 133 MP 43 IN PITKIN COUNTY | 06/28/12 | 43.00 | 500.00 | 712.00 | 600.00 |
| MTCE R500-125 | | US160 (MP 39.05-41.0) AND SH1 | 06/28/12 | 15.00 | 400.00 | 425.00 | 200.00 |
| NH 160A-019 | | IN PAGOSA SPRINGS, COLORADO A | 06/28/12 | 30.00 | 600.00 | 595.00 | 605.00 |
| FBR120A-010 | | ON SH 120 IN FREMONT COUNTY O | 06/28/12 | 105.00 | 500.00 | 432.74 | 368.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 3,632.00 | 545.33 | 613.96 | 569.62 |
| MTCE R100-193 | | SH9 OVER I-70, FRISCO, SUMMIT | 07/05/12 | 10.00 | 500.00 | 635.00 | 450.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|----------------------------------|--|----------|-------------------|------------|-------------|-------------|
| ===== | 630-00012 | Traf Ctrl Mgmt | | Day ===== | | | |
| IM2706-035 | | I-270 VASQUEZ TO I-76 | 07/12/12 | 75.00 | 800.00 | 568.44 | 648.13 |
| SHE006A-052 | | TOWN OF KEYSTONE, SUMMIT COUN | 07/12/12 | 30.00 | 550.00 | 822.50 | 960.00 |
| ER 0241-059 | | US 24 MP 165-166.5 | 07/18/12 | 23.00 | 500.00 | 1215.00 | 1430.00 |
| SHE2854-128 | | US 285, E. OF CONIFER, JEFFER | 07/19/12 | 110.00 | 500.00 | 518.83 | 300.00 |
| SHE R600-402 | | SH121/QUINCY & PARKHILL; SH12 | 07/19/12 | 110.00 | 490.00 | 570.33 | 743.00 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 141.00 | 420.00 | 675.64 | 715.00 |
| STA 133A-035 | | SH 133 MP 42.5-45.5, PITKIN A | 07/26/12 | 90.00 | 575.00 | 800.54 | 701.00 |
| BR157A-011 | | US 36 AND SH 157 IN BOULDER C | 07/26/12 | 93.00 | 600.00 | 800.00 | 740.00 |
| FSA0853-080 | | US 85 IN GILCREST | 07/26/12 | 40.00 | 475.00 | 578.75 | 700.00 |
| FSAR400-275 | | PARKNRIDES AT US 34@SH 257, S | 07/26/12 | 45.00 | 650.00 | 386.00 | 450.00 |
| FBRR200-181 | | ON SH 266 MP 2.63 & 2.66 AND | 07/31/12 | 52.00 | 450.00 | 500.00 | 500.00 |
| ITSSW01-236 | | I-25 AND C470 IN DENVER | 08/02/12 | 70.00 | 550.00 | 418.00 | 230.00 |
| MTCE R500-128 | | VARIOUS HIGHWAYS IN REGION 5 | 08/02/12 | 50.00 | 110.00 | 150.00 | 150.00 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 250.00 | 500.00 | 520.92 | 540.00 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| 0253-229 | | 88TH AVE & I-25 STRUCTURE E-1 | 08/06/12 | 50.00 | 535.00 | 536.67 | 650.00 |
| C 0701-217 | | I-70 MP 93.9, NORTH FRONTAGE | 08/06/12 | 7.00 | 440.60 | 468.93 | 320.00 |
| MTCE0091-039 | | SH 9 IN SUMMIT COUNTY | 08/09/12 | 120.00 | 850.00 | 983.33 | 950.00 |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 110.00 | 542.23 | 699.29 | 699.29 |
| STA0703-376 | | I-70 VAIL PASS TO CHIEF HOSA | 08/16/12 | 80.00 | 500.00 | 585.00 | 585.00 |
| ER067A-031 | | SH67, MP 52.7 LAT 38D45'2.90" | 08/22/12 | 2.00 | 1700.00 | 1700.00 | 1700.00 |
| SHE 0761-215 | | I 76 BROMLEY TO LOCHBUIE | 08/23/12 | 40.00 | 650.00 | 631.31 | 730.25 |
| MTCE R600-427 | | VARIOUS LOCATIONS IN REGION 6 | 08/23/12 | 30.00 | 500.00 | 475.00 | 500.00 |
| STA1381-007 | | US 138 FROM STERLING TO NEBRA | 08/30/12 | 30.00 | 500.00 | 903.00 | 1600.00 |
| C007A-016 | | SH 7 BUSINESS ROUTE IN ALLENS | 08/30/12 | 16.00 | 550.00 | 544.50 | 624.00 |
| STA0131-059 | | SH13 NORTH OF 14 MILE CREEK | 09/06/12 | 200.00 | 650.00 | 732.51 | 650.00 |
| C0703-393 | | INTERSTATE I-70 WB BORE AND R | 09/10/12 | 50.00 | 545.60 | 795.84 | 806.88 |
| STA0142-061 | | SH 14 AT SUMMIT VIEW SIGNALS | 09/13/12 | 45.00 | 525.00 | 469.21 | 293.00 |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 200.00 | 475.00 | 377.97 | 200.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 215.00 | 407.00 | 479.75 | 479.75 |
| SHE0703-387 | | US 6/LOVELAND PASS TO HERMAN' | 09/27/12 | 15.00 | 650.00 | 712.50 | 700.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 2,399.00 | 534.46 | 600.63 | 590.52 |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 120.00 | 467.50 | 455.80 | 395.00 |
| C0821-095 | | SH82 MP0.068, US6 & LAUREL_GA | 10/04/12 | 30.00 | 700.00 | 747.50 | 682.00 |
| FBRC050-005 | | SH 350 MP 8.608 AND SH 239 MP | 10/11/12 | 56.00 | 450.00 | 516.97 | 535.40 |
| FSA2854-130 | | US 285 WINDY POINT MM 240.5+- | 10/11/12 | 8.00 | 550.00 | 557.25 | 525.00 |
| STA0741-018 | | SH 74 MP 4.69 AND 9.47 AT KIT | 10/11/12 | 25.00 | 550.00 | 594.44 | 689.20 |
| FSA083A-040 | | SH 83 @ RAFTER RD, FRANKTOWN, | 10/11/12 | 40.00 | 500.00 | 428.70 | 511.11 |
| MTCE052A-037 | | FY 13 SIGNING ON SH 52A | 10/18/12 | 100.00 | 550.00 | 350.00 | 100.00 |
| MTCE0702-328 | | SH 70 MM 114.020 TO MM 117.27 | 10/18/12 | 52.00 | 560.00 | 851.75 | 920.00 |
| CR600-408 | | R6 SLOPE STABILIZATION PROJEC | 10/18/12 | 15.00 | 500.00 | 509.17 | 380.00 |
| IM0703-389 | | CLEAR CREEK COUNTY | 10/22/12 | 100.00 | 700.00 | 754.31 | 754.31 |
| STAR100-182 | | US 385, YUMA COUNTY LINE SOUT | 11/01/12 | 60.00 | 550.00 | 559.02 | 625.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 630-00012 | Traf Ctrl Mgmt | | Day ===== | | | |
| MTCE R600-429 | | VARIOUS LOCATIONS IN REGION 6 | 11/01/12 | 45.00 | 500.00 | 602.47 | 558.00 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 208.00 | 450.00 | 565.66 | 550.00 |
| ITSSW01-182 | | C470 (KIPLING TO SANTA FE) | 11/01/12 | 50.00 | 475.00 | 650.20 | 980.00 |
| C0704-231 | | I-70 WB MP 345-EMERGENCY PROJ | 11/05/12 | 10.00 | 450.00 | 546.00 | 450.00 |
| STMR200-183 | | ALL COUNTIES IN REGION 2 | 11/08/12 | 5.00 | 550.00 | 1089.17 | 520.00 |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 240.00 | 550.00 | 607.50 | 500.00 |
| C224A-001 | | ON BROADWAY, NORTH OF 70TH, C | 11/15/12 | 60.00 | 520.00 | 413.31 | 400.00 |
| STA 149A-024 | | SH 149 MP 42.4 TO 56.0 IN HIN | 11/15/12 | 55.00 | 550.00 | 350.00 | 300.00 |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE | 11/29/12 | 145.00 | 500.00 | 544.40 | 500.00 |
| BR0252-422 | | I-25 MM 102.139 TO MM 142.801 | 11/29/12 | 150.00 | 500.00 | 684.38 | 700.00 |
| MPR200-188 | | INSTALL OVERHEAD SIGNING -R2 | 11/29/12 | 60.00 | 350.00 | 422.30 | 400.00 |
| FBR0704-227 | | I-70 FRONTAGE ROAD WEST OF LI | 12/06/12 | 10.00 | 600.00 | 630.83 | 600.00 |
| STA 0702-324 | | I-70:COPPER-SUMMIT BIKE PATH | 12/06/12 | 70.00 | 550.00 | 618.00 | 380.00 |
| STA0504-066 | | US50B IN ROCKY FORD & LA JUNT | 12/06/12 | 45.00 | 400.00 | 497.94 | 440.00 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 137.00 | 786.98 | 799.33 | 799.33 |
| SHE 0701-215 | | I-70 MP 87 - 110 IN GARFIELD | 12/13/12 | 311.00 | 500.00 | 595.00 | 595.00 |
| SHE 0821-096 | | SH 82 MP 12.5-19.5 GARFIELD & | 12/13/12 | 151.00 | 900.00 | 760.00 | 760.00 |
| STA0142-056 | | SH 14 BRIGGSDALE EAST | 12/20/12 | 15.00 | 600.00 | 441.67 | 400.00 |
| SHE1151-024 | | SH115 & US50 IN FREMONT COUNT | 12/20/12 | 140.00 | 400.00 | 553.01 | 522.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 2,513.00 | 545.50 | 569.84 | 562.91 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 12,656.00 | 528.28 | 577.20 | 557.51 |
| ===== | 630-00015 | Uniformed Traf Ctrl Coordination | | Hour ===== | | | |
| STA R600-401 | | US 36 OVERLAY | 01/26/12 | 24.00 | 20.00 | 26.16 | 21.64 |
| NH0853-086 | | US 85 BRIGHTON TO FORT LUPTON | 03/29/12 | 10.00 | 20.00 | 48.71 | 54.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 34.00 | 20.00 | 32.79 | 31.16 |
| IM0761-208 | | I-76 FROM FEDERAL TO I-25 | 04/05/12 | 30.00 | 35.00 | 42.68 | 43.10 |
| FSA1192-018 | | FIRESTONE | 04/12/12 | 8.00 | 30.00 | 7.25 | 5.75 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 50.00 | 20.00 | 25.72 | 25.00 |
| BRR600-412 | | VARIOUS BRIDGES IN REGION 6 | 05/17/12 | 70.00 | 65.00 | 24.50 | 1.00 |
| MTCE 0253-224 | | I-25 MP 257.0 TO MP 290.05 | 06/28/12 | 70.00 | 25.00 | 9.59 | 12.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 228.00 | 37.68 | 21.07 | 15.35 |
| IM2706-035 | | I-270 VASQUEZ TO I-76 | 07/12/12 | 30.00 | 45.00 | 10.74 | 10.80 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 605

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 630-00015 | Uniformed Traf Ctrl Coordination | | Hour | ===== | ===== | ===== |
| BR157A-011 | | US 36 AND SH 157 IN BOULDER C | 07/26/12 | 15.00 | 47.00 | 28.67 | 16.00 |
| FSA0853-080 | | US 85 IN GILCREST | 07/26/12 | 4.00 | 41.00 | 10.83 | 10.80 |
| 0253-229 | | 88TH AVE & I-25 STRUCTURE E-1 | 08/06/12 | 20.00 | 50.00 | 30.33 | 80.00 |
| STA0703-376 | | I-70 VAIL PASS TO CHIEF HOSA | 08/16/12 | 1,280.00 | 34.50 | 10.00 | 10.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 1,349.00 | 35.12 | 11.41 | 11.12 |
| C0821-095 | | SH82 MP0.068, US6 & LAUREL_GA | 10/04/12 | 6.00 | 80.00 | 25.67 | 7.00 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 95.00 | 100.00 | 33.92 | 10.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 101.00 | 98.81 | 33.13 | 9.82 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 1,712.00 | 38.92 | 18.37 | 12.01 |
| ===== | 630-00025 | Traf Ctrl Vehicle | | Hour | ===== | ===== | ===== |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 500.00 | 20.00 | 12.49 | 6.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 500.00 | 20.00 | 12.49 | 6.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 50.00 | 8.00 | 22.22 | 22.22 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 50.00 | 8.00 | 22.22 | 22.22 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 550.00 | 18.91 | 12.68 | 7.47 |
| ===== | 630-00027 | Rolling Roadblock Traffic Control | | Day | ===== | ===== | ===== |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 10.00 | 3060.00 | 3030.00 | 3030.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 10.00 | 3060.00 | 3030.00 | 3030.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 10.00 | 3060.00 | 3030.00 | 3030.00 |
| ===== | 630-00040 | Develop Traf Incident Mgmt Plan | | LUMP SUM | ===== | ===== | ===== |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 1.00 | 5000.00 | 6923.98 | 3000.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 1.00 | 5000.00 | 6923.98 | 3000.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 1.00 | 5000.00 | 6923.98 | 3000.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-------------------------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== 630-00041 | | Implement Traf Incident Mgmt Plan | | Month | ===== | ===== | ===== |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 12.00 | 1200.00 | 482.71 | 500.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 12.00 | 1200.00 | 482.71 | 500.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 12.00 | 1200.00 | 482.71 | 500.00 |
| ===== 630-80001 | | Flash Beacon (Port) | | Each | ===== | ===== | ===== |
| STA R600-401 | | US 36 OVERLAY | 01/26/12 | 4.00 | 600.00 | 537.89 | 513.94 |
| FBR0362-032 | | SH 36, EAST OF STRASBURG | 01/26/12 | 2.00 | 1000.00 | 891.00 | 2100.00 |
| STM021A-002 | | SH 21 M.P. 137.6 TO M.P. 139. | 02/09/12 | 8.00 | 800.00 | 811.16 | 638.57 |
| STA095A-012 | | SH 95 (SHERIDAN): 68TH AVE TO | 02/09/12 | 4.00 | 1800.00 | 602.86 | 395.00 |
| NH0243-080 | | US 24 & ELBERT ROAD INTERSECT | 02/16/12 | 2.00 | 650.00 | 600.10 | 500.00 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 4.00 | 600.00 | 434.76 | 225.00 |
| IM0252-409 | | I-25, M.P. 124.1 TO M.P. 138. | 03/08/12 | 16.00 | 600.00 | 722.69 | 768.08 |
| STM 094A-032 | | SH94, M.P. 0.0 TO M.P. 17.2 , | 03/22/12 | 16.00 | 600.00 | 397.57 | 26.74 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 56.00 | 730.36 | 569.83 | 492.17 |
| BR1251-007 | | SH 125 NORTH OF WALDEN, JACKS | 04/05/12 | 4.00 | 600.00 | 693.06 | 700.00 |
| IM0761-208 | | I-76 FROM FEDERAL TO I-25 | 04/05/12 | 4.00 | 1000.00 | 383.78 | 387.91 |
| NH 1602-105 | | US 160 BETWEEN MONTE VISTA & | 04/12/12 | 2.00 | 300.00 | 715.55 | 456.64 |
| C0703-379 | | I-70 MM 212 SAFETY IMPROVEMEN | 04/19/12 | 9.00 | 250.00 | 294.33 | 53.00 |
| FBR0253-218 | | I-25 FRONTAGE ROAD BR MP 249. | 04/26/12 | 2.00 | 700.00 | 597.00 | 500.00 |
| IM0252-417 | | I25 FROM LINCOLN AVE TO 470 I | 04/26/12 | 4.00 | 1000.00 | 749.73 | 634.00 |
| SHE0853-083 | | US 85 FROM FT LUPTON NORTH TO | 04/26/12 | 12.00 | 550.00 | 316.00 | 579.00 |
| STA009A-033 | | SH 9 SOUTH OF HARTSEL | 05/03/12 | 4.00 | 500.00 | 1366.76 | 687.26 |
| SHER600-380 | | SH30 VARIOS LOC., SH88: ILIFF | 05/03/12 | 8.00 | 750.00 | 404.50 | 300.00 |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 8.00 | 700.00 | 211.55 | 53.00 |
| BRR600-412 | | VARIOUS BRIDGES IN REGION 6 | 05/17/12 | 4.00 | 665.00 | 882.40 | 400.00 |
| FBR0343-034 - In Place Const. | | ON US 34 EAST OF WRAY | 05/17/12 | 4.00 | 660.00 | 585.55 | 570.43 |
| FBR0343-034 - Slide in Const. | | ON US 34 EAST OF WRAY | | | | | |
| STA0404-052 | | SH 40 (COLFAX AVE): COLE TO S | 05/17/12 | 4.00 | 750.00 | 438.30 | 270.50 |
| C0703-369 | | I 70 JEFFERSON COUNTY AND CLE | 05/17/12 | 6.00 | 700.00 | 12.58 | 5.15 |
| MTCE R600-418 | | R6 HIGHWAYS: I-25/SH6 AND I-2 | 05/17/12 | 1.00 | 1500.00 | 690.67 | 212.00 |
| STA0831-115 | | SH 83 - ANTELOPE CREEK TO CAS | 05/24/12 | 4.00 | 500.00 | 458.27 | 312.00 |
| BR0241-049 | | US-24 MP 178.0 - 179.25 | 06/28/12 | 6.00 | 1000.00 | 37.01 | 10.50 |
| STU391A-010 | | KIPLING (SH391) 38TH TO I70 | 06/28/12 | 4.00 | 750.00 | 153.20 | 220.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 90.00 | 665.00 | 408.78 | 318.82 |
| IM2706-035 | | I-270 VASQUEZ TO I-76 | 07/12/12 | 4.00 | 390.00 | 667.32 | 324.06 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|----------------------------------|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== 630-80001 | | Flash Beacon (Port) | | Each | ===== | ===== | ===== |
| FSA0853-080 | | US 85 IN GILCREST | 07/26/12 | 8.00 | 475.00 | 94.10 | 5.40 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 12.00 | 750.00 | 518.38 | 500.00 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| STA0131-059 | | SH13 NORTH OF 14 MILE CREEK | 09/06/12 | 6.00 | 410.00 | 270.71 | 400.00 |
| C0703-393 | | INTERSTATE I-70 WB BORE AND R | 09/10/12 | 19.00 | 62.10 | 53.97 | 58.89 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 9.00 | 643.00 | 909.00 | 909.00 |
| | WEIGHTED AVERAGE FOR THE THIRD | QUARTER | | 58.00 | 410.12 | 319.89 | 308.45 |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 4.00 | 650.00 | 316.20 | 200.00 |
| FBRC050-005 | | SH 350 MP 8.608 AND SH 239 MP | 10/11/12 | 20.00 | 900.00 | 550.80 | 394.51 |
| FSA2854-130 | | US 285 WINDY POINT MM 240.5+- | 10/11/12 | 6.00 | 350.00 | 287.75 | 105.00 |
| FSA083A-040 | | SH 83 @ RAFTER RD, FRANKTOWN, | 10/11/12 | 4.00 | 900.00 | 796.06 | 444.44 |
| IM0703-389 | | CLEAR CREEK COUNTY | 10/22/12 | 12.00 | 608.00 | 495.54 | 495.54 |
| STAR100-182 | | US 385, YUMA COUNTY LINE SOUT | 11/01/12 | 4.00 | 400.00 | 587.70 | 625.00 |
| C224A-001 | | ON BROADWAY, NORTH OF 70TH, C | 11/15/12 | 2.00 | 720.00 | 507.38 | 523.00 |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE | 11/29/12 | 4.00 | 650.00 | 111.57 | 110.00 |
| BR0252-422 | | I-25 MM 102.139 TO MM 142.801 | 11/29/12 | 20.00 | 400.00 | 1188.08 | 1150.00 |
| FBR0704-227 | | I-70 FRONTAGE ROAD WEST OF LI | 12/06/12 | 4.00 | 1000.00 | 630.07 | 324.11 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 14.00 | 716.13 | 726.67 | 726.67 |
| | WEIGHTED AVERAGE FOR THE FOURTH | QUARTER | | 94.00 | 651.72 | 703.67 | 590.43 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 298.00 | 623.49 | 527.78 | 438.47 |
| ===== 630-80002 | | Flash Beacon (Solar) | | Each | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 4.00 | 600.00 | 719.88 | 530.00 |
| IM 0702-321 | | I-70 MP 117 TO MP 126.5 IN GA | 02/02/12 | 36.00 | 250.00 | 316.20 | 313.24 |
| NH0504-063 | | US 50 M.P. 359.00 TO M.P. 366 | 03/08/12 | 20.00 | 400.00 | 1116.92 | 802.07 |
| NH0853-086 | | US 85 BRIGHTON TO FORT LUPTON | 03/29/12 | 2.00 | 750.00 | 298.66 | 215.00 |
| | WEIGHTED AVERAGE FOR THE FIRST | QUARTER | | 62.00 | 337.10 | 536.92 | 481.74 |
| STA R400-272 | | I25 S OF CARR & I76 LONG BRID | 04/26/12 | 2.00 | 600.00 | 1516.67 | 3000.00 |
| FSA069A-027 | | SH 69 SOUTH OF WESTCLIFFE, CO | 04/26/12 | 10.00 | 6000.00 | 738.63 | 565.04 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 5.00 | 750.00 | 514.14 | 500.00 |
| BR0251-341 | | I-25/US 50/SH 47 INTERCHANGE | 05/03/12 | 16.00 | 500.00 | 349.38 | 224.00 |
| NH0342-054 | | US 34 EAST OF GREELEY | 05/24/12 | 4.00 | 750.00 | 433.64 | 400.00 |
| FBR120A-010 | | ON SH 120 IN FREMONT COUNTY O | 06/28/12 | 2.00 | 380.00 | 1063.71 | 918.00 |
| | WEIGHTED AVERAGE FOR THE SECOND | QUARTER | | 39.00 | 1966.92 | 568.73 | 542.83 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== 630-80002 | | Flash Beacon (Solar) | | Each | | | |
| FBR200-181 | | ON SH 266 MP 2.63 & 2.66 AND | 07/31/12 | 4.00 | 500.00 | 550.00 | 550.00 |
| STA1381-007 | | US 138 FROM STERLING TO NEBRA | 08/30/12 | 3.00 | 600.00 | 1035.00 | 2900.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 7.00 | 542.86 | 913.75 | 1557.14 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 16.00 | 750.00 | 753.81 | 500.00 |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 4.00 | 400.00 | 822.83 | 850.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 20.00 | 680.00 | 776.82 | 570.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 128.00 | 898.52 | 583.87 | 572.96 |
| ===== 630-80305 | | Flagging Station Light | | Each | | | |
| MTCER400-269 | | REG 4 NW - POUFRE RIVER BASIN | 02/09/12 | 4.00 | 650.00 | 266.67 | 400.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 4.00 | 650.00 | 266.67 | 400.00 |
| FSA1192-018 | | FIRESTONE | 04/12/12 | 2.00 | 1000.00 | 174.50 | 57.50 |
| NH0505-046 | | US 50 HASTY AND MCCLAVE | 05/17/12 | 2.00 | 600.00 | 580.63 | 1060.00 |
| NH 160A-019 | | IN PAGOSA SPRINGS, COLORADO A | 06/28/12 | 4.00 | 400.00 | 28.58 | 29.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 8.00 | 600.00 | 228.00 | 293.88 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 4.00 | 500.00 | 1553.81 | 1800.00 |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE | 11/29/12 | 2.00 | 400.00 | 65.49 | 51.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 6.00 | 466.67 | 877.30 | 1217.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 18.00 | 566.67 | 465.88 | 625.17 |
| ===== 630-80335 | | Barricade (3 M-A) (Temp) | | Each | | | |
| FSA 0831-112 | | SH83/LEETSDALE DRIVE @ MONACO | 01/12/12 | 3.00 | 100.00 | 179.14 | 180.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-------------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 630-80335 | Barricade (3 M-A) (Temp) | | Each ===== | | | |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 28.00 | 100.00 | 111.09 | 79.00 |
| STA R600-401 | | US 36 OVERLAY | 01/26/12 | 8.00 | 100.00 | 70.75 | 27.05 |
| STA3501-011 | | SH 350, M.P. 63.7 TO M.P. 72. | 01/26/12 | 6.00 | 12.00 | 41.51 | 43.00 |
| BR160A-022 | | AT SH 160/US 550 INTERSECTION | 01/26/12 | 2.00 | 12.00 | 205.42 | 165.00 |
| FBR0362-032 | | SH 36, EAST OF STRASBURG | 01/26/12 | 12.00 | 100.00 | 76.60 | 90.00 |
| STA095A-012 | | SH 95 (SHERIDAN): 68TH AVE TO | 02/09/12 | 8.00 | 130.00 | 7.44 | 10.50 |
| STEC540-013 | | SH 9 BIKE PATH BETWEEN ALMA & | 02/16/12 | 2.00 | 100.00 | 196.53 | 55.00 |
| NH0243-080 | | US 24 & ELBERT ROAD INTERSECT | 02/16/12 | 8.00 | 100.00 | 110.72 | 100.00 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 12.00 | 110.00 | 75.43 | 51.00 |
| STAR600-410 | | VARIOUS LOCATIONS IN REGION 6 | 03/01/12 | 6.00 | 100.00 | 135.08 | 27.00 |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 2.00 | 95.00 | 89.99 | 106.75 |
| FSA002A-005 | | SH2:12TH AVE AND EB I-70 | 03/15/12 | 1.00 | 180.00 | 138.75 | 125.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 98.00 | 97.20 | 94.08 | 68.81 |
| BR1251-007 | | SH 125 NORTH OF WALDEN, JACKS | 04/05/12 | 2.00 | 35.00 | 260.83 | 315.00 |
| IM0761-208 | | I-76 FROM FEDERAL TO I-25 | 04/05/12 | 8.00 | 1000.00 | 106.95 | 107.75 |
| C0703-379 | | I-70 MM 212 SAFETY IMPROVEMEN | 04/19/12 | 6.00 | 100.00 | 140.17 | 95.50 |
| FSA0343-036 | | FORT MORGAN | 04/19/12 | 2.00 | 150.00 | 25.83 | 12.00 |
| IM0252-417 | | I25 FROM LINCOLN AVE TO 470 I | 04/26/12 | 4.00 | 100.00 | 112.44 | 16.00 |
| STA R400-272 | | I25 S OF CARR & I76 LONG BRID | 04/26/12 | 2.00 | 87.00 | 278.67 | 600.00 |
| FSA069A-027 | | SH 69 SOUTH OF WESTCLIFFE, CO | 04/26/12 | 8.00 | 95.00 | 102.05 | 56.51 |
| BR0251-341 | | I-25/US 50/SH 47 INTERCHANGE | 05/03/12 | 6.00 | 100.00 | 94.58 | 84.10 |
| SHER600-380 | | SH30 VARIOS LOC., SH88: ILIFF | 05/03/12 | 8.00 | 8.00 | 92.63 | 60.00 |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 12.00 | 75.00 | 54.28 | 53.00 |
| NH1601-065 | | US 160 FROM MANCOS HILL WEST | 05/17/12 | 4.00 | 130.00 | 132.19 | 130.00 |
| BRR600-412 | | VARIOUS BRIDGES IN REGION 6 | 05/17/12 | 20.00 | 96.00 | 111.30 | 100.00 |
| FBR0343-034 - In Place Const. | | ON US 34 EAST OF WRAY | 05/17/12 | 8.00 | 115.00 | 90.83 | 91.27 |
| FBR0343-034 - Slide in Const. | | ON US 34 EAST OF WRAY | | | | | |
| STA0404-052 | | SH 40 (COLFAX AVE): COLE TO S | 05/17/12 | 8.00 | 10.00 | 34.94 | 16.20 |
| NH0505-046 | | US 50 HASTY AND MCCLAVE | 05/17/12 | 7.00 | 125.00 | 97.01 | 37.00 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 20.00 | 266.00 | 167.38 | 160.00 |
| NH0342-054 | | US 34 EAST OF GREELEY | 05/24/12 | 6.00 | 90.00 | 53.75 | 50.00 |
| STA0831-115 | | SH 83 - ANTELOPE CREEK TO CAS | 05/24/12 | 2.00 | 75.00 | 49.53 | 104.00 |
| FSAR600-378 | | SH88B ARAPAHOE RD CORRIDOR | 05/31/12 | 7.00 | 40.00 | 237.64 | 190.00 |
| BR0241-049 | | US-24 MP 178.0 - 179.25 | 06/28/12 | 4.00 | 500.00 | 137.95 | 53.00 |
| MTCE 0253-224 | | I-25 MP 257.0 TO MP 290.05 | 06/28/12 | 3.00 | 175.00 | 48.59 | 100.00 |
| NH 160A-019 | | IN PAGOSA SPRINGS, COLORADO A | 06/28/12 | 4.00 | 100.00 | 56.83 | 58.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 151.00 | 168.20 | 112.38 | 98.51 |
| IM2706-035 | | I-270 VASQUEZ TO I-76 | 07/12/12 | 20.00 | 120.00 | 26.39 | 23.76 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|--------------------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 630-80335 | Barricade (3 M-A) (Temp) | | Each | ===== | ===== | ===== |
| ER 0241-059 | US 24 MP 165-166.5 | | 07/18/12 | 4.00 | 75.00 | 132.50 | 115.00 |
| BR157A-011 | US 36 AND SH 157 IN BOULDER C | | 07/26/12 | 7.00 | 125.00 | 140.83 | 200.00 |
| FSA0853-080 | US 85 IN GILCREST | | 07/26/12 | 2.00 | 88.00 | 84.10 | 5.40 |
| 0253-229 | 88TH AVE & I-25 STRUCTURE E-1 | | 08/06/12 | 6.00 | 150.00 | 60.83 | 125.00 |
| MTCE0091-039 | SH 9 IN SUMMIT COUNTY | | 08/09/12 | 2.00 | 100.00 | 218.33 | 325.00 |
| STA1381-007 | US 138 FROM STERLING TO NEBRA | | 08/30/12 | 6.00 | 100.00 | 84.25 | 125.00 |
| C007A-016 | SH 7 BUSINESS ROUTE IN ALLENS | | 08/30/12 | 4.00 | 100.00 | 58.63 | 5.00 |
| STA0131-059 | SH13 NORTH OF 14 MILE CREEK | | 09/06/12 | 2.00 | 100.00 | 77.59 | 100.00 |
| FBR066A-002 | SH 66 AT SAINT VRAIN RIVER | | 09/20/12 | 13.00 | 250.00 | 24.94 | 51.00 |
| FBR0704-224 | PECOS ST. OVER I-70 | | 09/26/12 | 35.00 | 93.00 | 40.40 | 40.40 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 101.00 | 124.32 | 50.25 | 67.26 |
| SHE045A-010 | SH45 AT SH96 IN PUEBLO | | 10/04/12 | 4.00 | 75.00 | 60.20 | 45.00 |
| CR600-408 | R6 SLOPE STABILIZATION PROJEC | | 10/18/12 | 4.00 | 120.00 | 35.50 | 26.00 |
| MTCE R600-429 | VARIOUS LOCATIONS IN REGION 6 | | 11/01/12 | 4.00 | 125.00 | 121.35 | 98.00 |
| NH0503-074 | ON US 50 BETWEEN BALTIMORE AV | | 11/01/12 | 4.00 | 100.00 | 74.48 | 60.00 |
| C0704-231 | I-70 WB MP 345-EMERGENCY PROJ | | 11/05/12 | 6.00 | 60.00 | 55.37 | 60.00 |
| C224A-001 | ON BROADWAY, NORTH OF 70TH, C | | 11/15/12 | 3.00 | 120.00 | 70.62 | 58.00 |
| FBR0142-059 | SH 14 COAL BANK CREEK BRIDGE | | 11/29/12 | 8.00 | 200.00 | 55.49 | 51.00 |
| BR0252-422 | I-25 MM 102.139 TO MM 142.801 | | 11/29/12 | 6.00 | 30.00 | 78.50 | 60.00 |
| MPR200-188 | INSTALL OVERHEAD SIGNING -R2 | | 11/29/12 | 10.00 | 150.00 | 211.00 | 200.00 |
| FBR0704-227 | I-70 FRONTAGE ROAD WEST OF LI | | 12/06/12 | 12.00 | 200.00 | 92.28 | 54.02 |
| STA 0702-324 | I-70:COPPER-SUMMIT BIKE PATH | | 12/06/12 | 4.00 | 200.00 | 65.80 | 78.00 |
| STA0504-066 | US50B IN ROCKY FORD & LA JUNT | | 12/06/12 | 2.00 | 50.00 | 46.55 | 55.00 |
| SHE1151-024 | SH115 & US50 IN FREMONT COUNT | | 12/20/12 | 30.00 | 125.00 | 69.54 | 60.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 97.00 | 131.24 | 80.63 | 73.07 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 447.00 | 134.70 | 90.06 | 79.24 |
| ===== | 630-80336 | Barricade (3 M-B) (Temp) | | Each | ===== | ===== | ===== |
| BR160A-022 | AT SH 160/US 550 INTERSECTION | | 01/26/12 | 1.00 | 17.00 | 241.17 | 165.00 |
| NH 0701-210 | I70B WIDENING WEST OF RIMROCK | | 02/16/12 | 6.00 | 270.00 | 174.70 | 155.34 |
| STA3921-010-CIPR/HMA ALT | SH 392: I-25 TO 7TH STREET IN | | 02/16/12 | 12.00 | 225.00 | 104.92 | 105.00 |
| STA3921-010-PCCP ALT | SH 392: I-25 TO 7TH STREET IN | | | | | | |
| FBR062A-015 | SH 62 IN RIDGWAY | | 03/01/12 | 2.00 | 160.00 | 89.99 | 106.75 |
| NH0504-063 | US 50 M.P. 359.00 TO M.P. 366 | | 03/08/12 | 16.00 | 400.00 | 150.15 | 160.41 |
| NH0502-065 | US 50 MONTROSE COUNTY MM 103. | | 03/15/12 | 12.00 | 110.00 | 22.53 | 22.22 |
| FSA1151-027 | SH 115A M.P.40.4 TO 44.0 | | 03/29/12 | 12.00 | 210.00 | 168.37 | 220.46 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 61.00 | 244.21 | 115.34 | 134.90 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-------------------------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== 630-80336 | | Barricade (3 M-B) (Temp) | | Each | ===== | ===== | ===== |
| FBR0253-218 | | I-25 FRONTAGE ROAD BR MP 249. | 04/26/12 | 5.00 | 200.00 | 149.25 | 200.00 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 30.00 | 270.00 | 154.82 | 150.00 |
| C0703-378 | | CR 314, I-70 FRONTAGE RD, IDA | 05/10/12 | 2.00 | 250.00 | 310.15 | 325.00 |
| FBR0343-034 - In Place Const. | | ON US 34 EAST OF WRAY | 05/17/12 | 4.00 | 160.00 | 170.59 | 171.13 |
| FBR0343-034 - Slide in Const. | | ON US 34 EAST OF WRAY | | | | | |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 10.00 | 250.00 | 280.97 | 265.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 51.00 | 249.80 | 181.36 | 186.58 |
| MTCE R100-193 | | SH9 OVER I-70, FRISCO, SUMMIT | 07/05/12 | 4.00 | 185.00 | 170.00 | 125.00 |
| FSAR400-275 | | PARKNRIDES AT US 34@SH 257, S | 07/26/12 | 2.00 | 200.00 | 161.00 | 260.00 |
| FBRR200-181 | | ON SH 266 MP 2.63 & 2.66 AND | 07/31/12 | 9.00 | 300.00 | 41.00 | 41.00 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 14.00 | 250.00 | 111.25 | 100.00 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| C 0701-217 | | I-70 MP 93.9, NORTH FRONTAGE | 08/06/12 | 4.00 | 172.67 | 8.45 | 5.50 |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 3.00 | 200.00 | 107.59 | 107.59 |
| STA1381-007 | | US 138 FROM STERLING TO NEBRA | 08/30/12 | 4.00 | 120.00 | 187.00 | 225.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 40.00 | 227.77 | 111.13 | 101.02 |
| FSA2854-130 | | US 285 WINDY POINT MM 240.5+- | 10/11/12 | 3.00 | 110.00 | 104.25 | 260.00 |
| IM0703-389 | | CLEAR CREEK COUNTY | 10/22/12 | 4.00 | 185.00 | 165.18 | 165.18 |
| BR0252-422 | | I-25 MM 102.139 TO MM 142.801 | 11/29/12 | 6.00 | 50.00 | 161.67 | 60.00 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 7.00 | 165.68 | 167.70 | 167.70 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 20.00 | 126.49 | 150.94 | 148.73 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 172.00 | 228.36 | 142.36 | 145.67 |
| ===== 630-80337 | | Barricade (3 M-C) (Temp) | | Each | ===== | ===== | ===== |
| FSA 0061-082 | | US 6 STERLING VIADUCT | 02/16/12 | 1.00 | 350.00 | 562.50 | 550.00 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 1.00 | 350.00 | 562.50 | 550.00 |
| BR0241-049 | | US-24 MP 178.0 - 179.25 | 06/28/12 | 2.00 | 500.00 | 166.57 | 53.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 2.00 | 500.00 | 166.57 | 53.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 3.00 | 450.00 | 210.56 | 218.67 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== 630-80338 | | Barricade (3 M-D) (Temp) | | Each | ===== | ===== | ===== |
| IM 0702-321 | | I-70 MP 117 TO MP 126.5 IN GA | 02/02/12 | 11.00 | 250.00 | 105.09 | 104.41 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 11.00 | 250.00 | 105.09 | 104.41 |
| NH0342-054 | | US 34 EAST OF GREELEY | 05/24/12 | 2.00 | 125.00 | 209.24 | 200.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 2.00 | 125.00 | 209.24 | 200.00 |
| C0703-393 | | INTERSTATE I-70 WB BORE AND R | 09/10/12 | 12.00 | 248.00 | 87.64 | 11.78 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 12.00 | 248.00 | 87.64 | 11.78 |
| FBR050-005 | | SH 350 MP 8.608 AND SH 239 MP | 10/11/12 | 7.00 | 100.00 | 499.71 | 563.58 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 7.00 | 100.00 | 499.71 | 563.58 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 32.00 | 208.63 | 225.96 | 176.09 |
| ===== 630-80341 | | Const Traf Sign (A) | | Each | ===== | ===== | ===== |
| BR0253-213 | | I-25 MAINLINE OVER DRAW AT MI | 01/05/12 | 25.00 | 50.00 | 18.93 | 5.00 |
| FSA 0831-112 | | SH83/LEETSDALE DRIVE @ MONACO | 01/12/12 | 20.00 | 50.00 | 59.68 | 66.00 |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 313.00 | 55.00 | 57.02 | 53.00 |
| STA R600-401 | | US 36 OVERLAY | 01/26/12 | 28.00 | 55.00 | 24.86 | 15.15 |
| STA3501-011 | | SH 350, M.P. 63.7 TO M.P. 72. | 01/26/12 | 14.00 | 35.00 | 15.44 | 10.60 |
| FBR0362-032 | | SH 36, EAST OF STRASBURG | 01/26/12 | 6.00 | 40.00 | 30.08 | 70.00 |
| MTCER300-185 | | US50A, US50D, US550, SH 90B S | 01/26/12 | 16.00 | 25.00 | 20.00 | 20.00 |
| STA145A-052 | | SH 145 ON LIZARD HEAD PASS TO | 01/26/12 | 24.00 | 40.00 | 35.20 | 43.00 |
| IM 0702-321 | | I-70 MP 117 TO MP 126.5 IN GA | 02/02/12 | 99.00 | 42.00 | 10.57 | 10.44 |
| FSA0341-075 | | US 34 INTERSECTION WITH MALL | 02/02/12 | 16.00 | 35.00 | 53.25 | 60.00 |
| FSA145A-056 | | SH 145 NORTH OF PLACERVILLE A | 02/02/12 | 3.00 | 10.00 | 21.58 | 10.00 |
| MTCEC470-038 | | DOUGLAS COUNTY | 02/02/12 | 4.00 | 40.00 | 38.13 | 25.00 |
| NH 1601-064 | | MONTEZUMA COUNTY | 02/09/12 | 27.00 | 65.00 | 21.75 | 25.00 |
| STA095A-012 | | SH 95 (SHERIDAN): 68TH AVE TO | 02/09/12 | 52.00 | 40.00 | 8.88 | 6.30 |
| MTCE R500-122 | | US24 STRUCTURE# I-13-D MP221. | 02/09/12 | 7.00 | 40.00 | 60.67 | 45.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|----------------------------------|--|----------|-------------------|------------|-------------|-------------|
| ===== | 630-80341 | Const Traf Sign (A) | | Each | ===== | ===== | ===== |
| MTCE0252-418 | | I-25 RAMP METERING PROJECT | 02/09/12 | 2.00 | 50.00 | 18.63 | 16.50 |
| MTCER400-269 | | REG 4 NW - POUDDRE RIVER BASIN | 02/09/12 | 80.00 | 35.00 | 26.67 | 10.00 |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 40.00 | 35.00 | 27.38 | 25.89 |
| STEC540-013 | | SH 9 BIKE PATH BETWEEN ALMA & | 02/16/12 | 4.00 | 40.00 | 53.57 | 16.50 |
| STA3921-010-CIPR/HMA ALT | | SH 392: I-25 TO 7TH STREET IN | 02/16/12 | 256.00 | 60.00 | 49.63 | 52.00 |
| STA3921-010-PCCP ALT | | SH 392: I-25 TO 7TH STREET IN | | | | | |
| FSA 0061-082 | | US 6 STERLING VIADUCT | 02/16/12 | 28.00 | 40.00 | 55.00 | 55.00 |
| NH0243-080 | | US 24 & ELBERT ROAD INTERSECT | 02/16/12 | 31.00 | 20.00 | 44.93 | 45.00 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 78.00 | 50.00 | 36.79 | 30.50 |
| STAR600-410 | | VARIOUS LOCATIONS IN REGION 6 | 03/01/12 | 40.00 | 45.00 | 40.67 | 27.50 |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 11.00 | 40.00 | 11.88 | 10.67 |
| IM 070A-008 | | I-70 WEST CHAIN STATION PHS I | 03/01/12 | 4.00 | 55.00 | 22.45 | 5.25 |
| NH 2852-018 | | US 285 CENTER NORTH AND SOUTH | 03/01/12 | 54.00 | 10.00 | 10.14 | 11.00 |
| IM0252-409 | | I-25, M.P. 124.1 TO M.P. 138. | 03/08/12 | 40.00 | 22.00 | 67.11 | 71.32 |
| NH0504-063 | | US 50 M.P. 359.00 TO M.P. 366 | 03/08/12 | 36.00 | 70.00 | 37.15 | 42.78 |
| NH0502-065 | | US 50 MONTROSE COUNTY MM 103. | 03/15/12 | 23.00 | 22.00 | 11.27 | 11.11 |
| FSA002A-005 | | SH2:12TH AVE AND EB I-70 | 03/15/12 | 31.00 | 60.00 | 42.75 | 57.00 |
| IM0702-314 | | I-70 MM 130.5 TO MM 139.5 | 03/22/12 | 8.00 | 100.00 | 27.40 | 17.58 |
| STM 094A-032 | | SH94, M.P. 0.0 TO M.P. 17.2 , | 03/22/12 | 40.00 | 22.00 | 31.56 | 21.39 |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 3.00 | 20.00 | 27.45 | 22.55 |
| FSAR200-178 | | REGION-WIDE | 03/22/12 | 16.00 | 15.00 | 47.25 | 70.00 |
| MTCE R500-126 | | SH151A MP 0.30 TO MP 33.96 | 03/22/12 | 33.00 | 25.00 | 19.00 | 15.00 |
| FSA1151-027 | | SH 115A M.P.40.4 TO 44.0 | 03/29/12 | 5.00 | 15.00 | 53.64 | 49.60 |
| NH0853-086 | | US 85 BRIGHTON TO FORT LUPTON | 03/29/12 | 32.00 | 50.00 | 17.20 | 10.80 |
| NH0501-059 - Heater/Remix | | US 50 MP36 TO 68 AND SH141 MP | 03/29/12 | 48.00 | 30.00 | 42.35 | 40.40 |
| NH0501-059 - Mill/Fill | | US 50 MP36 TO 68 AND SH141 MP | | | | | |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 1,597.00 | 45.25 | 38.02 | 34.75 |
| BR1251-007 | | SH 125 NORTH OF WALDEN, JACKS | 04/05/12 | 6.00 | 10.00 | 39.31 | 22.00 |
| IM0761-208 | | I-76 FROM FEDERAL TO I-25 | 04/05/12 | 16.00 | 54.00 | 21.45 | 21.55 |
| NH 1602-105 | | US 160 BETWEEN MONTE VISTA & | 04/12/12 | 40.00 | 20.00 | 31.70 | 40.59 |
| STU0211-002 | | SH16, SH21 AND SH105 | 04/12/12 | 10.00 | 60.00 | 29.65 | 20.00 |
| AQCR600-392 | | SH 285 FROM FEDERAL TO CLARKS | 04/12/12 | 16.00 | 60.00 | 50.13 | 5.25 |
| FSA1192-018 | | FIRESTONE | 04/12/12 | 1.00 | 30.00 | 24.50 | 5.75 |
| C0703-379 | | I-70 MM 212 SAFETY IMPROVEMEN | 04/19/12 | 15.00 | 55.00 | 40.33 | 21.00 |
| FSA0343-036 | | FORT MORGAN | 04/19/12 | 82.00 | 25.00 | 8.17 | 2.00 |
| FBR0253-218 | | I-25 FRONTAGE ROAD BR MP 249. | 04/26/12 | 6.00 | 50.00 | 59.26 | 225.00 |
| IM0252-417 | | I25 FROM LINCOLN AVE TO 470 I | 04/26/12 | 4.00 | 72.00 | 36.29 | 32.00 |
| IM 0252-416 | | I-25, DOUGLAS-EL PASO COUNTY | 04/26/12 | 24.00 | 30.00 | 39.88 | 37.00 |
| FSA 1602-132 | | US 160 WEST OF PAGOSA SPRINGS | 04/26/12 | 10.00 | 20.00 | 40.00 | 25.00 |
| STA R400-272 | | I25 S OF CARR & I76 LONG BRID | 04/26/12 | 12.00 | 32.00 | 84.33 | 110.00 |
| SHE0853-083 | | US 85 FROM FT LUPTON NORTH TO | 04/26/12 | 34.00 | 40.00 | 33.65 | 46.30 |
| FSA069A-027 | | SH 69 SOUTH OF WESTCLIFFE, CO | 04/26/12 | 26.00 | 15.00 | 54.84 | 56.51 |
| C135A-027 | | SH135 MP 0.24 - 1.24, GUNNISO | 04/26/12 | 24.00 | 50.00 | 7.17 | 6.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-------------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 630-80341 | Const Traf Sign (A) | | Each | ===== | ===== | ===== |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 115.00 | 50.00 | 56.55 | 55.00 |
| STA009A-033 | | SH 9 SOUTH OF HARTSEL | 05/03/12 | 8.00 | 35.00 | 37.38 | 47.58 |
| FSA0142-054 | | SH 257 AND SH 14 INTERSECTION | 05/03/12 | 6.00 | 25.00 | 58.50 | 52.00 |
| BR0251-341 | | I-25/US 50/SH 47 INTERCHANGE | 05/03/12 | 14.00 | 50.00 | 52.86 | 56.10 |
| SHER600-380 | | SH30 VARIOS LOC., SH88: ILIFF | 05/03/12 | 38.00 | 30.00 | 27.44 | 30.00 |
| IM0701-211 | | I-70 MP 11-16.5 MESA I-70 EAS | 05/10/12 | 56.00 | 30.00 | 17.53 | 45.90 |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 42.00 | 37.00 | 17.68 | 11.00 |
| C0703-378 | | CR 314, I-70 FRONTAGE RD, IDA | 05/10/12 | 18.00 | 40.00 | 71.10 | 75.00 |
| NH1601-065 | | US 160 FROM MANCOS HILL WEST | 05/17/12 | 136.00 | 26.00 | 26.94 | 27.00 |
| BRR600-412 | | VARIOUS BRIDGES IN REGION 6 | 05/17/12 | 78.00 | 45.00 | 41.20 | 30.00 |
| FBR0343-034 - In Place Const. | | ON US 34 EAST OF WRAY | 05/17/12 | 220.00 | 50.00 | 54.88 | 62.75 |
| FBR0343-034 - Slide in Const. | | ON US 34 EAST OF WRAY | | | | | |
| MPR200-180 | | REGION 2 REGION-WIDE | 05/17/12 | 2.00 | 35.00 | 30.00 | 50.00 |
| STA0404-052 | | SH 40 (COLFAX AVE): COLE TO S | 05/17/12 | 10.00 | 40.00 | 27.66 | 10.80 |
| C0703-369 | | I 70 JEFFERSON COUNTY AND CLE | 05/17/12 | 10.00 | 45.00 | 11.00 | 10.30 |
| MTCE R600-418 | | R6 HIGHWAYS: I-25/SH6 AND I-2 | 05/17/12 | 2.00 | 50.00 | 34.67 | 16.00 |
| NH0505-046 | | US 50 HASTY AND MCCLAVE | 05/17/12 | 80.00 | 50.00 | 102.33 | 5.30 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 146.00 | 16.00 | 45.03 | 42.00 |
| NH0342-054 | | US 34 EAST OF GREELEY | 05/24/12 | 16.00 | 50.00 | 37.14 | 35.00 |
| STA072A-033 | | SH72- SH119 TO SH7 BOULDER CO | 05/24/12 | 42.00 | 46.00 | 40.00 | 55.00 |
| STA0831-115 | | SH 83 - ANTELOPE CREEK TO CAS | 05/24/12 | 16.00 | 30.00 | 32.20 | 52.00 |
| FSAR600-378 | | SH88B ARAPAHOE RD CORRIDOR | 05/31/12 | 14.00 | 50.00 | 53.16 | 65.00 |
| HPP0241-058 | | SH 24 MM 168-172 | 06/14/12 | 58.00 | 30.00 | 12.70 | 11.00 |
| NH145A-045 | | SAN MIGUEL COUNTY | 06/21/12 | 6.00 | 35.00 | 45.76 | 11.23 |
| BR0241-049 | | US-24 MP 178.0 - 179.25 | 06/28/12 | 46.00 | 100.00 | 27.45 | 10.50 |
| STU391A-010 | | KIPLING (SH391) 38TH TO I70 | 06/28/12 | 32.00 | 35.00 | 16.04 | 11.00 |
| MTCE 0253-224 | | I-25 MP 257.0 TO MP 290.05 | 06/28/12 | 40.00 | 80.00 | 14.30 | 25.00 |
| STA145A-054 | | SH 145 NORTH OF RICO & NEAR T | 06/28/12 | 8.00 | 35.00 | 21.50 | 12.00 |
| STE0702-322 | | VAIL PASS RECREATION PATH ADJ | 06/28/12 | 34.00 | 40.00 | 38.28 | 40.10 |
| C 133A-040 | | SH 133 MP 43 IN PITKIN COUNTY | 06/28/12 | 4.00 | 40.00 | 58.33 | 44.00 |
| MTCE R500-125 | | US160 (MP 39.05-41.0) AND SH1 | 06/28/12 | 30.00 | 40.00 | 45.00 | 50.00 |
| NH 160A-019 | | IN PAGOSA SPRINGS, COLORADO A | 06/28/12 | 24.00 | 10.00 | 17.42 | 18.00 |
| FBR120A-010 | | ON SH 120 IN FREMONT COUNTY O | 06/28/12 | 10.00 | 50.00 | 44.97 | 20.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 1,687.00 | 39.67 | 40.16 | 34.27 |
| MTCE R100-193 | | SH9 OVER I-70, FRISCO, SUMMIT | 07/05/12 | 3.00 | 40.00 | 16.20 | 6.00 |
| IM2706-035 | | I-270 VASQUEZ TO I-76 | 07/12/12 | 62.00 | 25.00 | 20.57 | 8.64 |
| SHE006A-052 | | TOWN OF KEYSTONE, SUMMIT COUN | 07/12/12 | 2.00 | 50.00 | 69.50 | 128.00 |
| ER 0241-059 | | US 24 MP 165-166.5 | 07/18/12 | 14.00 | 50.00 | 29.75 | 34.50 |
| SHE2854-128 | | US 285, E. OF CONIFER, JEFFER | 07/19/12 | 8.00 | 50.00 | 33.99 | 33.00 |
| SHE R600-402 | | SH121/QUINCY & PARKHILL; SH12 | 07/19/12 | 6.00 | 42.00 | 39.33 | 40.00 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 38.00 | 46.50 | 22.36 | 56.00 |
| STA 133A-035 | | SH 133 MP 42.5-45.5, PITKIN A | 07/26/12 | 4.00 | 18.00 | 45.83 | 46.00 |
| BR157A-011 | | US 36 AND SH 157 IN BOULDER C | 07/26/12 | 146.00 | 45.00 | 34.33 | 58.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|----------------------------------|--|----------|-------------------|------------|-------------|-------------|
| ===== | 630-80341 | Const Traf Sign (A) | | Each | ===== | ===== | ===== |
| FSA0853-080 | | US 85 IN GILCREST | 07/26/12 | 35.00 | 33.00 | 22.85 | 5.40 |
| FBR200-181 | | ON SH 266 MP 2.63 & 2.66 AND | 07/31/12 | 79.00 | 30.00 | 25.00 | 25.00 |
| MTCE R500-128 | | VARIOUS HIGHWAYS IN REGION 5 | 08/02/12 | 9.00 | 50.00 | 100.00 | 100.00 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 76.00 | 70.00 | 34.68 | 25.00 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| 0253-229 | | 88TH AVE & I-25 STRUCTURE E-1 | 08/06/12 | 4.00 | 75.00 | 52.67 | 52.00 |
| C 0701-217 | | I-70 MP 93.9, NORTH FRONTAGE | 08/06/12 | 4.00 | 45.87 | 11.45 | 5.50 |
| MTCE0091-039 | | SH 9 IN SUMMIT COUNTY | 08/09/12 | 8.00 | 50.00 | 98.33 | 130.00 |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 14.00 | 50.00 | 21.52 | 21.52 |
| STA0703-376 | | I-70 VAIL PASS TO CHIEF HOSA | 08/16/12 | 4.00 | 35.00 | 55.55 | 55.55 |
| SHE 0761-215 | | I 76 BROMLEY TO LOCHBUIE | 08/23/12 | 20.00 | 45.00 | 11.81 | 5.75 |
| STA1381-007 | | US 138 FROM STERLING TO NEBRA | 08/30/12 | 17.00 | 50.00 | 88.38 | 230.00 |
| C007A-016 | | SH 7 BUSINESS ROUTE IN ALLENS | 08/30/12 | 2.00 | 50.00 | 27.38 | 5.00 |
| STA0131-059 | | SH13 NORTH OF 14 MILE CREEK | 09/06/12 | 40.00 | 20.00 | 16.97 | 20.00 |
| C0703-393 | | INTERSTATE I-70 WB BORE AND R | 09/10/12 | 38.00 | 44.60 | 28.13 | 23.55 |
| STA0142-061 | | SH 14 AT SUMMIT VIEW SIGNALS | 09/13/12 | 14.00 | 50.00 | 60.65 | 117.00 |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 69.00 | 50.00 | 29.32 | 51.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 297.00 | 46.00 | 20.20 | 20.20 |
| SHE0703-387 | | US 6/LOVELAND PASS TO HERMAN' | 09/27/12 | 4.00 | 65.00 | 20.00 | 20.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 1,017.00 | 44.21 | 29.04 | 36.11 |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 12.00 | 56.50 | 29.10 | 20.00 |
| C0821-095 | | SH82 MP0.068, US6 & LAUREL_GA | 10/04/12 | 5.00 | 65.00 | 20.76 | 7.00 |
| FBR050-005 | | SH 350 MP 8.608 AND SH 239 MP | 10/11/12 | 42.00 | 46.00 | 52.51 | 50.72 |
| FSA2854-130 | | US 285 WINDY POINT MM 240.5+- | 10/11/12 | 4.00 | 35.00 | 27.93 | 52.00 |
| STA0741-018 | | SH 74 MP 4.69 AND 9.47 AT KIT | 10/11/12 | 4.00 | 45.00 | 16.41 | 18.80 |
| FSA083A-040 | | SH 83 @ RAFTER RD, FRANKTOWN, | 10/11/12 | 8.00 | 50.00 | 29.25 | 11.11 |
| MTCE052A-037 | | FY 13 SIGNING ON SH 52A | 10/18/12 | 14.00 | 35.00 | 6.67 | 5.00 |
| MTCE0702-328 | | SH 70 MM 114.020 TO MM 117.27 | 10/18/12 | 10.00 | 60.00 | 60.90 | 46.00 |
| CR600-408 | | R6 SLOPE STABILIZATION PROJEC | 10/18/12 | 39.00 | 60.00 | 15.33 | 7.00 |
| IM0703-389 | | CLEAR CREEK COUNTY | 10/22/12 | 23.00 | 41.00 | 44.05 | 44.05 |
| STAR100-182 | | US 385, YUMA COUNTY LINE SOUT | 11/01/12 | 16.00 | 55.00 | 42.62 | 62.00 |
| MTCE R600-429 | | VARIOUS LOCATIONS IN REGION 6 | 11/01/12 | 12.00 | 55.00 | 19.13 | 29.00 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 10.00 | 40.00 | 23.01 | 20.00 |
| C0704-231 | | I-70 WB MP 345-EMERGENCY PROJ | 11/05/12 | 6.00 | 12.00 | 25.57 | 12.00 |
| STMR200-183 | | ALL COUNTIES IN REGION 2 | 11/08/12 | 10.00 | 36.00 | 49.33 | 52.00 |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 24.00 | 12.00 | 41.78 | 48.00 |
| C224A-001 | | ON BROADWAY, NORTH OF 70TH, C | 11/15/12 | 15.00 | 55.00 | 19.48 | 12.00 |
| STA 149A-024 | | SH 149 MP 42.4 TO 56.0 IN HIN | 11/15/12 | 15.00 | 60.00 | 50.00 | 55.00 |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE | 11/29/12 | 68.00 | 45.00 | 22.11 | 21.00 |
| BR0252-422 | | I-25 MM 102.139 TO MM 142.801 | 11/29/12 | 12.00 | 80.00 | 49.17 | 60.00 |
| MPR200-188 | | INSTALL OVERHEAD SIGNING -R2 | 11/29/12 | 30.00 | 20.00 | 52.79 | 50.00 |
| FBR0704-227 | | I-70 FRONTAGE ROAD WEST OF LI | 12/06/12 | 17.00 | 60.00 | 45.28 | 27.01 |
| STA 0702-324 | | I-70:COPPER-SUMMIT BIKE PATH | 12/06/12 | 10.00 | 40.00 | 38.00 | 40.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|--------------------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== 630-80341 | | Const Traf Sign (A) | | Each | ===== | ===== | ===== |
| STA0504-066 | | US50B IN ROCKY FORD & LA JUNT | 12/06/12 | 10.00 | 30.00 | 33.06 | 49.50 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 68.00 | 43.60 | 44.72 | 44.72 |
| SHE 0701-215 | | I-70 MP 87 - 110 IN GARFIELD | 12/13/12 | 44.00 | 30.00 | 5.60 | 5.60 |
| SHE 0821-096 | | SH 82 MP 12.5-19.5 GARFIELD & | 12/13/12 | 36.00 | 35.00 | 12.50 | 10.00 |
| STA0142-056 | | SH 14 BRIGGSDALE EAST | 12/20/12 | 82.00 | 20.00 | 23.75 | 20.00 |
| SHE1151-024 | | SH115 & US50 IN FREMONT COUNT | 12/20/12 | 82.00 | 55.00 | 31.82 | 23.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 728.00 | 41.82 | 31.94 | 28.93 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 5,029.00 | 42.67 | 36.55 | 33.98 |
| ===== 630-80342 | | Const Traf Sign (B) | | Each | ===== | ===== | ===== |
| BR0253-213 | | I-25 MAINLINE OVER DRAW AT MI | 01/05/12 | 28.00 | 55.00 | 23.93 | 5.00 |
| FSA 0831-112 | | SH83/LEETSDALE DRIVE @ MONACO | 01/12/12 | 27.00 | 60.00 | 82.84 | 96.00 |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 115.00 | 65.00 | 61.29 | 53.00 |
| ITSSW00-927 | | I-25 AND I-225 TREX AREA | 01/19/12 | 40.00 | 40.00 | 61.75 | 73.50 |
| STA R600-401 | | US 36 OVERLAY | 01/26/12 | 64.00 | 65.00 | 43.96 | 23.80 |
| STA3501-011 | | SH 350, M.P. 63.7 TO M.P. 72. | 01/26/12 | 78.00 | 45.00 | 25.70 | 11.60 |
| BR160A-022 | | AT SH 160/US 550 INTERSECTION | 01/26/12 | 36.00 | 15.00 | 49.83 | 44.00 |
| FBR0362-032 | | SH 36, EAST OF STRASBURG | 01/26/12 | 42.00 | 50.00 | 50.65 | 105.00 |
| MTCER300-185 | | US50A, US50D, US550, SH 90B S | 01/26/12 | 40.00 | 25.00 | 23.33 | 20.00 |
| STA145A-052 | | SH 145 ON LIZARD HEAD PASS TO | 01/26/12 | 54.00 | 60.00 | 39.45 | 48.50 |
| IM 0702-321 | | I-70 MP 117 TO MP 126.5 IN GA | 02/02/12 | 151.00 | 45.00 | 10.57 | 10.44 |
| FSA0341-075 | | US 34 INTERSECTION WITH MALL | 02/02/12 | 30.00 | 45.00 | 74.35 | 100.00 |
| FSA145A-056 | | SH 145 NORTH OF PLACERVILLE A | 02/02/12 | 33.00 | 20.00 | 24.35 | 10.00 |
| MTCEC470-038 | | DOUGLAS COUNTY | 02/02/12 | 22.00 | 45.00 | 52.08 | 35.00 |
| NH 1601-064 | | MONTEZUMA COUNTY | 02/09/12 | 62.00 | 70.00 | 29.80 | 35.00 |
| STM021A-002 | | SH 21 M.P. 137.6 TO M.P. 139. | 02/09/12 | 110.00 | 80.00 | 92.60 | 53.21 |
| STA095A-012 | | SH 95 (SHERIDAN): 68TH AVE TO | 02/09/12 | 76.00 | 50.00 | 10.59 | 10.50 |
| MTCE R500-122 | | US24 STRUCTURE# I-13-D MP221. | 02/09/12 | 43.00 | 60.00 | 71.67 | 55.00 |
| MTCE0252-418 | | I-25 RAMP METERING PROJECT | 02/09/12 | 20.00 | 65.00 | 21.25 | 16.50 |
| MTCER400-269 | | REG 4 NW - POUDE RIVER BASIN | 02/09/12 | 24.00 | 35.00 | 30.00 | 10.00 |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 52.00 | 35.00 | 27.38 | 25.89 |
| STEC540-013 | | SH 9 BIKE PATH BETWEEN ALMA & | 02/16/12 | 26.00 | 48.00 | 63.27 | 22.00 |
| STA3921-010-CIPR/HMA ALT | | SH 392: I-25 TO 7TH STREET IN | 02/16/12 | 132.00 | 65.00 | 68.29 | 72.60 |
| STA3921-010-PCCP ALT | | SH 392: I-25 TO 7TH STREET IN | | | | | |
| FSA 0061-082 | | US 6 STERLING VIADUCT | 02/16/12 | 21.00 | 45.00 | 55.00 | 55.00 |
| NH0243-080 | | US 24 & ELBERT ROAD INTERSECT | 02/16/12 | 54.00 | 25.00 | 55.34 | 55.00 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 74.00 | 60.00 | 46.52 | 31.00 |
| STAR600-410 | | VARIOUS LOCATIONS IN REGION 6 | 03/01/12 | 35.00 | 40.00 | 57.85 | 48.50 |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 24.00 | 45.00 | 14.29 | 16.01 |
| IM 070A-008 | | I-70 WEST CHAIN STATION PHS I | 03/01/12 | 28.00 | 65.00 | 26.20 | 5.25 |
| NH 2852-018 | | US 285 CENTER NORTH AND SOUTH | 03/01/12 | 90.00 | 11.00 | 11.15 | 12.00 |
| IM0252-409 | | I-25, M.P. 124.1 TO M.P. 138. | 03/08/12 | 144.00 | 30.00 | 84.42 | 93.27 |
| NH0504-063 | | US 50 M.P. 359.00 TO M.P. 366 | 03/08/12 | 76.00 | 90.00 | 43.10 | 53.47 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-------------------------------|----------------------------------|--|----------|-------------------|------------|-------------|-------------|
| ===== | 630-80342 | Const Traf Sign (B) | | Each | ===== | ===== | ===== |
| NH0502-065 | | US 50 MONTROSE COUNTY MM 103. | 03/15/12 | 81.00 | 35.00 | 11.27 | 11.11 |
| FSA002A-005 | | SH2:12TH AVE AND EB I-70 | 03/15/12 | 24.00 | 85.00 | 46.92 | 62.00 |
| IM0702-314 | | I-70 MM 130.5 TO MM 139.5 | 03/22/12 | 110.00 | 15.00 | 38.15 | 29.31 |
| STM 094A-032 | | SH94, M.P. 0.0 TO M.P. 17.2 , | 03/22/12 | 176.00 | 30.00 | 50.09 | 32.08 |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 60.00 | 30.00 | 38.37 | 33.83 |
| FSAR200-178 | | REGION-WIDE | 03/22/12 | 40.00 | 20.00 | 59.17 | 75.00 |
| MTCE R500-126 | | SH151A MP 0.30 TO MP 33.96 | 03/22/12 | 56.00 | 35.00 | 21.75 | 15.00 |
| FSA1151-027 | | SH 115A M.P.40.4 TO 44.0 | 03/29/12 | 19.00 | 90.00 | 63.72 | 60.63 |
| NH0853-086 | | US 85 BRIGHTON TO FORT LUPTON | 03/29/12 | 54.00 | 60.00 | 21.52 | 10.80 |
| NH0501-059 - Heater/Remix | | US 50 MP36 TO 68 AND SH141 MP | 03/29/12 | 118.00 | 35.00 | 47.61 | 45.45 |
| NH0501-059 - Mill/Fill | | US 50 MP36 TO 68 AND SH141 MP | | | | | |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 2,589.00 | 45.78 | 42.83 | 39.17 |
| BR1251-007 | | SH 125 NORTH OF WALDEN, JACKS | 04/05/12 | 26.00 | 15.00 | 47.31 | 23.00 |
| IM0761-208 | | I-76 FROM FEDERAL TO I-25 | 04/05/12 | 64.00 | 81.00 | 42.50 | 43.10 |
| NH 1602-105 | | US 160 BETWEEN MONTE VISTA & | 04/12/12 | 80.00 | 30.00 | 38.91 | 50.74 |
| STU0211-002 | | SH16, SH21 AND SH105 | 04/12/12 | 20.00 | 60.00 | 40.65 | 30.00 |
| AQCR600-392 | | SH 285 FROM FEDERAL TO CLARKS | 04/12/12 | 6.00 | 62.00 | 67.75 | 10.50 |
| FSA1192-018 | | FIRESTONE | 04/12/12 | 52.00 | 35.00 | 24.50 | 5.75 |
| C0703-379 | | I-70 MM 212 SAFETY IMPROVEMEN | 04/19/12 | 58.00 | 60.00 | 44.00 | 21.00 |
| FSA0343-036 | | FORT MORGAN | 04/19/12 | 28.00 | 35.00 | 15.17 | 2.00 |
| FBR0253-218 | | I-25 FRONTAGE ROAD BR MP 249. | 04/26/12 | 13.00 | 50.00 | 69.03 | 225.00 |
| IM0252-417 | | I25 FROM LINCOLN AVE TO 470 I | 04/26/12 | 46.00 | 82.00 | 53.00 | 53.30 |
| IM 0252-416 | | I-25, DOUGLAS-EL PASO COUNTY | 04/26/12 | 24.00 | 35.00 | 61.60 | 56.00 |
| FSA 1602-132 | | US 160 WEST OF PAGOSA SPRINGS | 04/26/12 | 27.00 | 25.00 | 40.00 | 25.00 |
| STA R400-272 | | I25 S OF CARR & I76 LONG BRID | 04/26/12 | 32.00 | 44.00 | 91.67 | 110.00 |
| SHE0853-083 | | US 85 FROM FT LUPTON NORTH TO | 04/26/12 | 70.00 | 50.00 | 45.25 | 69.50 |
| FSA069A-027 | | SH 69 SOUTH OF WESTCLIFFE, CO | 04/26/12 | 34.00 | 30.00 | 59.95 | 56.51 |
| C135A-027 | | SH135 MP 0.24 - 1.24, GUNNISO | 04/26/12 | 12.00 | 80.00 | 7.17 | 6.00 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 146.00 | 60.00 | 66.74 | 65.00 |
| STA009A-033 | | SH 9 SOUTH OF HARTSEL | 05/03/12 | 72.00 | 45.00 | 48.30 | 58.15 |
| ITS4701-123 | | C470 (ALAMEDA-KIPLING) | 05/03/12 | 45.00 | 85.00 | 74.00 | 79.00 |
| FSA0142-054 | | SH 257 AND SH 14 INTERSECTION | 05/03/12 | 31.00 | 35.00 | 70.00 | 63.00 |
| BR0251-341 | | I-25/US 50/SH 47 INTERCHANGE | 05/03/12 | 48.00 | 50.00 | 63.50 | 67.30 |
| SHER600-380 | | SH30 VARIOS LOC., SH88: ILIFF | 05/03/12 | 90.00 | 30.00 | 45.38 | 55.00 |
| IM0701-211 | | I-70 MP 11-16.5 MESA I-70 EAS | 05/10/12 | 114.00 | 35.00 | 18.55 | 51.00 |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 56.00 | 47.00 | 28.90 | 11.00 |
| C0703-378 | | CR 314, I-70 FRONTAGE RD, IDA | 05/10/12 | 20.00 | 40.00 | 71.35 | 76.00 |
| NH1601-065 | | US 160 FROM MANCOS HILL WEST | 05/17/12 | 92.00 | 42.00 | 43.50 | 44.00 |
| BRR600-412 | | VARIOUS BRIDGES IN REGION 6 | 05/17/12 | 97.00 | 53.00 | 53.40 | 30.00 |
| FBR0343-034 - In Place Const. | | ON US 34 EAST OF WRAY | 05/17/12 | 64.00 | 60.00 | 63.94 | 74.16 |
| FBR0343-034 - Slide in Const. | | ON US 34 EAST OF WRAY | | | | | |
| MPR200-180 | | REGION 2 REGION-WIDE | 05/17/12 | 24.00 | 35.00 | 30.00 | 50.00 |
| STA0404-052 | | SH 40 (COLFAX AVE): COLE TO S | 05/17/12 | 24.00 | 20.00 | 40.12 | 21.60 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 630-80342 | Const Traf Sign (B) | | Each | ===== | ===== | ===== |
| C0703-369 | | I 70 JEFFERSON COUNTY AND CLE | 05/17/12 | 18.00 | 50.00 | 11.00 | 10.30 |
| MTCE R600-418 | | R6 HIGHWAYS: I-25/SH6 AND I-2 | 05/17/12 | 8.00 | 75.00 | 50.00 | 27.00 |
| NH0505-046 | | US 50 HASTY AND MCCLAVE | 05/17/12 | 62.00 | 55.00 | 104.96 | 5.30 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 68.00 | 36.00 | 56.21 | 53.00 |
| NH0342-054 | | US 34 EAST OF GREELEY | 05/24/12 | 98.00 | 60.00 | 52.42 | 50.00 |
| STA072A-033 | | SH72- SH119 TO SH7 BOULDER CO | 05/24/12 | 72.00 | 51.00 | 52.50 | 70.00 |
| STA0831-115 | | SH 83 - ANTELOPE CREEK TO CAS | 05/24/12 | 66.00 | 50.00 | 46.80 | 73.00 |
| FSAR600-378 | | SH88B ARAPAHOE RD CORRIDOR | 05/31/12 | 31.00 | 60.00 | 73.16 | 185.00 |
| HPP0241-058 | | SH 24 MM 168-172 | 06/14/12 | 14.00 | 50.00 | 14.70 | 11.00 |
| NH145A-045 | | SAN MIGUEL COUNTY | 06/21/12 | 58.00 | 35.00 | 58.59 | 11.23 |
| BR0241-049 | | US-24 MP 178.0 - 179.25 | 06/28/12 | 4.00 | 175.00 | 30.20 | 10.50 |
| STU391A-010 | | KIPLING (SH391) 38TH TO I70 | 06/28/12 | 52.00 | 50.00 | 16.04 | 11.00 |
| MTCE 0253-224 | | I-25 MP 257.0 TO MP 290.05 | 06/28/12 | 50.00 | 80.00 | 22.87 | 25.00 |
| STA145A-054 | | SH 145 NORTH OF RICO & NEAR T | 06/28/12 | 26.00 | 40.00 | 21.50 | 12.00 |
| STE0702-322 | | VAIL PASS RECREATION PATH ADJ | 06/28/12 | 24.00 | 48.00 | 43.93 | 45.80 |
| C 133A-040 | | SH 133 MP 43 IN PITKIN COUNTY | 06/28/12 | 24.00 | 50.00 | 69.00 | 49.00 |
| MTCE R500-125 | | US160 (MP 39.05-41.0) AND SH1 | 06/28/12 | 40.00 | 60.00 | 52.50 | 60.00 |
| NH 160A-019 | | IN PAGOSA SPRINGS, COLORADO A | 06/28/12 | 42.00 | 15.00 | 56.83 | 58.00 |
| FBR120A-010 | | ON SH 120 IN FREMONT COUNTY O | 06/28/12 | 2.00 | 60.00 | 59.10 | 20.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 2,274.00 | 48.76 | 49.22 | 48.51 |
| MTCE R100-193 | | SH9 OVER I-70, FRISCO, SUMMIT | 07/05/12 | 22.00 | 15.00 | 24.20 | 6.00 |
| IM2706-035 | | I-270 VASQUEZ TO I-76 | 07/12/12 | 137.00 | 45.00 | 23.20 | 10.80 |
| SHE006A-052 | | TOWN OF KEYSTONE, SUMMIT COUN | 07/12/12 | 28.00 | 65.00 | 69.50 | 128.00 |
| ER 0241-059 | | US 24 MP 165-166.5 | 07/18/12 | 6.00 | 50.00 | 32.50 | 40.00 |
| SHE2854-128 | | US 285, E. OF CONIFER, JEFFER | 07/19/12 | 60.00 | 55.00 | 33.99 | 33.00 |
| SHE R600-402 | | SH121/QUINCY & PARKHILL; SH12 | 07/19/12 | 24.00 | 45.00 | 52.33 | 40.00 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 90.00 | 52.50 | 28.54 | 99.00 |
| STA 133A-035 | | SH 133 MP 42.5-45.5, PITKIN A | 07/26/12 | 16.00 | 30.00 | 64.03 | 57.50 |
| BR157A-011 | | US 36 AND SH 157 IN BOULDER C | 07/26/12 | 71.00 | 53.00 | 53.33 | 103.00 |
| FSA0853-080 | | US 85 IN GILCREST | 07/26/12 | 109.00 | 45.00 | 26.60 | 5.40 |
| FSAR400-275 | | PARKNRIDES AT US 34@SH 257, S | 07/26/12 | 6.00 | 51.00 | 124.00 | 260.00 |
| FBRR200-181 | | ON SH 266 MP 2.63 & 2.66 AND | 07/31/12 | 56.00 | 40.00 | 30.00 | 30.00 |
| ITSSW01-236 | | I-25 AND C470 IN DENVER | 08/02/12 | 40.00 | 40.00 | 39.50 | 52.00 |
| MTCE R500-128 | | VARIOUS HIGHWAYS IN REGION 5 | 08/02/12 | 40.00 | 50.00 | 150.00 | 150.00 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 150.00 | 80.00 | 43.35 | 25.00 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| 0253-229 | | 88TH AVE & I-25 STRUCTURE E-1 | 08/06/12 | 27.00 | 85.00 | 62.00 | 70.00 |
| C 0701-217 | | I-70 MP 93.9, NORTH FRONTAGE | 08/06/12 | 20.00 | 50.65 | 14.45 | 5.50 |
| MTCE0091-039 | | SH 9 IN SUMMIT COUNTY | 08/09/12 | 24.00 | 55.00 | 108.33 | 130.00 |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 18.00 | 60.00 | 21.52 | 21.52 |
| STA0703-376 | | I-70 VAIL PASS TO CHIEF HOSA | 08/16/12 | 60.00 | 45.00 | 72.25 | 72.25 |
| BR0243-083 | | REGION 2, EL PASO COUNTY, US- | 08/23/12 | 10.00 | 45.00 | 104.83 | 141.92 |
| SHE 0761-215 | | I 76 BROMLEY TO LOCHBUIE | 08/23/12 | 34.00 | 60.00 | 11.81 | 5.75 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 630-80342 | Const Traf Sign (B) | | Each | ===== | ===== | ===== |
| MTCE R600-427 | | VARIOUS LOCATIONS IN REGION 6 | 08/23/12 | 15.00 | 40.00 | 20.00 | 10.00 |
| STA1381-007 | | US 138 FROM STERLING TO NEBRA | 08/30/12 | 51.00 | 55.00 | 114.75 | 230.00 |
| C007A-016 | | SH 7 BUSINESS ROUTE IN ALLENS | 08/30/12 | 26.00 | 60.00 | 21.63 | 5.00 |
| STA0131-059 | | SH13 NORTH OF 14 MILE CREEK | 09/06/12 | 74.00 | 30.00 | 19.11 | 30.00 |
| C0703-393 | | INTERSTATE I-70 WB BORE AND R | 09/10/12 | 65.00 | 49.60 | 33.58 | 23.55 |
| STA0142-061 | | SH 14 AT SUMMIT VIEW SIGNALS | 09/13/12 | 47.00 | 50.00 | 62.75 | 117.00 |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 66.00 | 60.00 | 32.13 | 51.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 119.00 | 53.00 | 30.30 | 30.30 |
| SHE0703-387 | | US 6/LOVELAND PASS TO HERMAN' | 09/27/12 | 4.00 | 75.00 | 22.50 | 25.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 1,515.00 | 52.30 | 38.70 | 54.92 |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 26.00 | 67.50 | 41.80 | 30.00 |
| C0821-095 | | SH82 MP0.068, US6 & LAUREL_GA | 10/04/12 | 14.00 | 80.00 | 30.67 | 7.00 |
| FBR050-005 | | SH 350 MP 8.608 AND SH 239 MP | 10/11/12 | 52.00 | 51.00 | 59.80 | 56.36 |
| FSA2854-130 | | US 285 WINDY POINT MM 240.5+- | 10/11/12 | 24.00 | 45.00 | 31.18 | 52.00 |
| STA0741-018 | | SH 74 MP 4.69 AND 9.47 AT KIT | 10/11/12 | 26.00 | 55.00 | 26.46 | 31.33 |
| FSA083A-040 | | SH 83 @ RAFTER RD, FRANKTOWN, | 10/11/12 | 28.00 | 55.00 | 27.62 | 11.11 |
| MTCE052A-037 | | FY 13 SIGNING ON SH 52A | 10/18/12 | 28.00 | 44.00 | 10.00 | 5.00 |
| MTCE0702-328 | | SH 70 MM 114.020 TO MM 117.27 | 10/18/12 | 24.00 | 70.00 | 52.15 | 46.00 |
| CR600-408 | | R6 SLOPE STABILIZATION PROJEC | 10/18/12 | 26.00 | 65.00 | 16.50 | 29.00 |
| IM0703-389 | | CLEAR CREEK COUNTY | 10/22/12 | 37.00 | 50.00 | 44.05 | 44.05 |
| STAR100-182 | | US 385, YUMA COUNTY LINE SOUT | 11/01/12 | 56.00 | 65.00 | 69.33 | 105.00 |
| MTCE R600-429 | | VARIOUS LOCATIONS IN REGION 6 | 11/01/12 | 28.00 | 65.00 | 26.33 | 29.00 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 143.00 | 50.00 | 43.36 | 25.00 |
| ITSSW01-182 | | C470 (KIPLING TO SANTA FE) | 11/01/12 | 45.00 | 85.00 | 59.30 | 6.00 |
| C0704-231 | | I-70 WB MP 345-EMERGENCY PROJ | 11/05/12 | 20.00 | 12.00 | 38.37 | 12.00 |
| STMR200-183 | | ALL COUNTIES IN REGION 2 | 11/08/12 | 10.00 | 45.00 | 58.33 | 65.00 |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 48.00 | 15.00 | 45.92 | 53.00 |
| C224A-001 | | ON BROADWAY, NORTH OF 70TH, C | 11/15/12 | 21.00 | 65.00 | 30.32 | 12.00 |
| STA 149A-024 | | SH 149 MP 42.4 TO 56.0 IN HIN | 11/15/12 | 62.00 | 70.00 | 55.00 | 60.00 |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE | 11/29/12 | 38.00 | 200.00 | 22.11 | 21.00 |
| BR0252-422 | | I-25 MM 102.139 TO MM 142.801 | 11/29/12 | 60.00 | 80.00 | 63.84 | 60.00 |
| MPR200-188 | | INSTALL OVERHEAD SIGNING -R2 | 11/29/12 | 60.00 | 25.00 | 63.35 | 60.00 |
| FBR0704-227 | | I-70 FRONTAGE ROAD WEST OF LI | 12/06/12 | 24.00 | 100.00 | 78.84 | 54.02 |
| STA 0702-324 | | I-70:COPPER-SUMMIT BIKE PATH | 12/06/12 | 34.00 | 60.00 | 38.00 | 40.00 |
| STA0504-066 | | US50B IN ROCKY FORD & LA JUNT | 12/06/12 | 20.00 | 40.00 | 42.65 | 66.00 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 62.00 | 43.60 | 44.72 | 44.72 |
| SHE 0701-215 | | I-70 MP 87 - 110 IN GARFIELD | 12/13/12 | 42.00 | 40.00 | 5.60 | 5.60 |
| SHE 0821-096 | | SH 82 MP 12.5-19.5 GARFIELD & | 12/13/12 | 75.00 | 45.00 | 12.50 | 10.00 |
| STA0142-056 | | SH 14 BRIGGS DALE EAST | 12/20/12 | 52.00 | 35.00 | 33.83 | 40.00 |
| SHE1151-024 | | SH115 & US50 IN FREMONT COUNT | 12/20/12 | 26.00 | 60.00 | 42.40 | 26.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 1,211.00 | 57.69 | 44.68 | 38.18 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 7,589.00 | 49.88 | 44.29 | 44.94 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|----------------------------------|--|----------|-------------------|------------|-------------|-------------|
| ===== | 630-80343 | Const Traf Sign (C) | | Each | ===== | ===== | ===== |
| BR0253-213 | | I-25 MAINLINE OVER DRAW AT MI | 01/05/12 | 12.00 | 60.00 | 28.53 | 5.00 |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 24.00 | 75.00 | 74.13 | 53.00 |
| ITSSW00-927 | | I-25 AND I-225 TREX AREA | 01/19/12 | 8.00 | 50.00 | 62.13 | 68.25 |
| STA R600-401 | | US 36 OVERLAY | 01/26/12 | 20.00 | 75.00 | 49.05 | 27.05 |
| FBR0362-032 | | SH 36, EAST OF STRASBURG | 01/26/12 | 4.00 | 55.00 | 77.32 | 225.00 |
| MTCER300-185 | | US50A, US50D, US550, SH 90B S | 01/26/12 | 10.00 | 25.00 | 26.67 | 20.00 |
| STA145A-052 | | SH 145 ON LIZARD HEAD PASS TO | 01/26/12 | 4.00 | 65.00 | 42.94 | 52.00 |
| IM 0702-321 | | I-70 MP 117 TO MP 126.5 IN GA | 02/02/12 | 34.00 | 50.00 | 10.57 | 10.44 |
| FSA145A-056 | | SH 145 NORTH OF PLACERVILLE A | 02/02/12 | 6.00 | 25.00 | 24.35 | 10.00 |
| MTCCE470-038 | | DOUGLAS COUNTY | 02/02/12 | 10.00 | 55.00 | 63.11 | 45.00 |
| STM021A-002 | | SH 21 M.P. 137.6 TO M.P. 139. | 02/09/12 | 8.00 | 80.00 | 92.60 | 53.21 |
| STA095A-012 | | SH 95 (SHERIDAN): 68TH AVE TO | 02/09/12 | 20.00 | 60.00 | 10.59 | 10.50 |
| MTCCE0252-418 | | I-25 RAMP METERING PROJECT | 02/09/12 | 8.00 | 75.00 | 22.56 | 16.50 |
| STEC540-013 | | SH 9 BIKE PATH BETWEEN ALMA & | 02/16/12 | 4.00 | 52.00 | 71.60 | 22.00 |
| STA3921-010-CIPR/HMA ALT | | SH 392: I-25 TO 7TH STREET IN | 02/16/12 | 8.00 | 75.00 | 194.01 | 210.00 |
| STA3921-010-PCCP ALT | | SH 392: I-25 TO 7TH STREET IN | | | | | |
| NH0243-080 | | US 24 & ELBERT ROAD INTERSECT | 02/16/12 | 8.00 | 50.00 | 55.64 | 55.00 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 8.00 | 70.00 | 48.93 | 30.50 |
| STAR600-410 | | VARIOUS LOCATIONS IN REGION 6 | 03/01/12 | 15.00 | 45.00 | 72.73 | 59.00 |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 4.00 | 50.00 | 10.77 | 10.68 |
| IM 070A-008 | | I-70 WEST CHAIN STATION PHS I | 03/01/12 | 22.00 | 75.00 | 29.39 | 5.00 |
| NH 2852-018 | | US 285 CENTER NORTH AND SOUTH | 03/01/12 | 8.00 | 12.00 | 11.15 | 12.00 |
| NH0504-063 | | US 50 M.P. 359.00 TO M.P. 366 | 03/08/12 | 30.00 | 105.00 | 48.80 | 64.17 |
| FSA002A-005 | | SH2:12TH AVE AND EB I-70 | 03/15/12 | 12.00 | 80.00 | 52.58 | 68.00 |
| IM0702-314 | | I-70 MM 130.5 TO MM 139.5 | 03/22/12 | 26.00 | 20.00 | 38.15 | 29.31 |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 6.00 | 40.00 | 49.10 | 45.11 |
| FSA1151-027 | | SH 115A M.P.40.4 TO 44.0 | 03/29/12 | 12.00 | 48.00 | 68.20 | 60.63 |
| NH0853-086 | | US 85 BRIGHTON TO FORT LUPTON | 03/29/12 | 28.00 | 70.00 | 21.52 | 10.80 |
| NH0501-059 - Heater/Remix | | US 50 MP36 TO 68 AND SH141 MP | 03/29/12 | 20.00 | 40.00 | 52.63 | 50.50 |
| NH0501-059 - Mill/Fill | | US 50 MP36 TO 68 AND SH141 MP | | | | | |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 379.00 | 59.59 | 45.15 | 36.75 |
| BR1251-007 | | SH 125 NORTH OF WALDEN, JACKS | 04/05/12 | 4.00 | 50.00 | 53.81 | 24.00 |
| IM0761-208 | | I-76 FROM FEDERAL TO I-25 | 04/05/12 | 20.00 | 81.00 | 42.50 | 43.10 |
| NH 1602-105 | | US 160 BETWEEN MONTE VISTA & | 04/12/12 | 16.00 | 40.00 | 45.63 | 60.89 |
| C0703-379 | | I-70 MM 212 SAFETY IMPROVEMEN | 04/19/12 | 26.00 | 65.00 | 47.67 | 21.00 |
| FBR0253-218 | | I-25 FRONTAGE ROAD BR MP 249. | 04/26/12 | 2.00 | 55.00 | 71.66 | 225.00 |
| IM0252-417 | | I25 FROM LINCOLN AVE TO 470 I | 04/26/12 | 8.00 | 97.00 | 57.42 | 53.30 |
| IM 0252-416 | | I-25, DOUGLAS-EL PASO COUNTY | 04/26/12 | 28.00 | 40.00 | 61.60 | 56.00 |
| STA R400-272 | | I25 S OF CARR & I76 LONG BRID | 04/26/12 | 12.00 | 45.00 | 91.67 | 110.00 |
| SHE0853-083 | | US 85 FROM FT LUPTON NORTH TO | 04/26/12 | 8.00 | 55.00 | 45.25 | 69.50 |
| FSA069A-027 | | SH 69 SOUTH OF WESTCLIFFE, CO | 04/26/12 | 8.00 | 60.00 | 70.67 | 73.46 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 630-80343 | Const Traf Sign (C) | | Each | ===== | ===== | ===== |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 6.00 | 70.00 | 102.21 | 100.00 |
| STA009A-033 | | SH 9 SOUTH OF HARTSEL | 05/03/12 | 8.00 | 50.00 | 56.72 | 58.15 |
| ITS4701-123 | | C470 (ALAMEDA-KIPLING) | 05/03/12 | 7.00 | 100.00 | 83.50 | 84.00 |
| BR0251-341 | | I-25/US 50/SH 47 INTERCHANGE | 05/03/12 | 36.00 | 50.00 | 63.50 | 67.30 |
| SHER600-380 | | SH30 VARIOS LOC., SH88: ILIFF | 05/03/12 | 12.00 | 20.00 | 60.88 | 75.00 |
| IM0701-211 | | I-70 MP 11-16.5 MESA I-70 EAS | 05/10/12 | 16.00 | 40.00 | 19.57 | 56.10 |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 24.00 | 50.00 | 33.46 | 11.00 |
| C0703-378 | | CR 314, I-70 FRONTAGE RD, IDA | 05/10/12 | 8.00 | 40.00 | 71.60 | 77.00 |
| NH1601-065 | | US 160 FROM MANCOS HILL WEST | 05/17/12 | 4.00 | 62.00 | 65.25 | 66.00 |
| BRR600-412 | | VARIOUS BRIDGES IN REGION 6 | 05/17/12 | 8.00 | 60.00 | 62.50 | 30.00 |
| STA0404-052 | | SH 40 (COLFAX AVE): COLE TO S | 05/17/12 | 8.00 | 20.00 | 41.20 | 27.00 |
| C0703-369 | | I 70 JEFFERSON COUNTY AND CLE | 05/17/12 | 17.00 | 55.00 | 11.00 | 10.30 |
| NH0342-054 | | US 34 EAST OF GREELEY | 05/24/12 | 13.00 | 70.00 | 62.68 | 60.00 |
| STA0831-115 | | SH 83 - ANTELOPE CREEK TO CAS | 05/24/12 | 8.00 | 60.00 | 57.73 | 84.00 |
| NH145A-045 | | SAN MIGUEL COUNTY | 06/21/12 | 6.00 | 40.00 | 71.72 | 11.23 |
| STU391A-010 | | KIPLING (SH391) 38TH TO I70 | 06/28/12 | 8.00 | 45.00 | 16.04 | 11.00 |
| MTCE 0253-224 | | I-25 MP 257.0 TO MP 290.05 | 06/28/12 | 32.00 | 80.00 | 22.87 | 25.00 |
| MTCE R500-125 | | US160 (MP 39.05-41.0) AND SH1 | 06/28/12 | 8.00 | 70.00 | 60.00 | 70.00 |
| FBR120A-010 | | ON SH 120 IN FREMONT COUNTY O | 06/28/12 | 5.00 | 70.00 | 81.27 | 20.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 366.00 | 56.34 | 50.36 | 49.46 |
| MTCE R100-193 | | SH9 OVER I-70, FRISCO, SUMMIT | 07/05/12 | 4.00 | 25.00 | 31.20 | 6.00 |
| IM2706-035 | | I-270 VASQUEZ TO I-76 | 07/12/12 | 18.00 | 45.00 | 26.28 | 16.20 |
| SHE2854-128 | | US 285, E. OF CONIFER, JEFFER | 07/19/12 | 8.00 | 60.00 | 50.66 | 33.00 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 16.00 | 59.00 | 35.95 | 133.00 |
| STA 133A-035 | | SH 133 MP 42.5-45.5, PITKIN A | 07/26/12 | 4.00 | 27.00 | 76.95 | 69.00 |
| BR157A-011 | | US 36 AND SH 157 IN BOULDER C | 07/26/12 | 2.00 | 60.00 | 67.33 | 138.00 |
| FBRR200-181 | | ON SH 266 MP 2.63 & 2.66 AND | 07/31/12 | 4.00 | 50.00 | 45.00 | 45.00 |
| ITSSW01-236 | | I-25 AND C470 IN DENVER | 08/02/12 | 8.00 | 50.00 | 53.80 | 64.00 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 10.00 | 100.00 | 52.68 | 25.00 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| C 0701-217 | | I-70 MP 93.9, NORTH FRONTAGE | 08/06/12 | 4.00 | 57.47 | 360.10 | 5.50 |
| MTCE0091-039 | | SH 9 IN SUMMIT COUNTY | 08/09/12 | 8.00 | 60.00 | 121.67 | 130.00 |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 10.00 | 70.00 | 21.52 | 21.52 |
| STA0703-376 | | I-70 VAIL PASS TO CHIEF HOSA | 08/16/12 | 40.00 | 55.00 | 94.50 | 94.50 |
| BR0243-083 | | REGION 2, EL PASO COUNTY, US- | 08/23/12 | 4.00 | 50.00 | 129.45 | 210.04 |
| SHE 0761-215 | | I 76 BROMLEY TO LOCHBUIE | 08/23/12 | 24.00 | 60.00 | 11.81 | 5.75 |
| C007A-016 | | SH 7 BUSINESS ROUTE IN ALLENS | 08/30/12 | 4.00 | 75.00 | 23.38 | 6.00 |
| STA0131-059 | | SH13 NORTH OF 14 MILE CREEK | 09/06/12 | 6.00 | 50.00 | 25.11 | 50.00 |
| C0703-393 | | INTERSTATE I-70 WB BORE AND R | 09/10/12 | 37.00 | 54.55 | 39.03 | 23.55 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 39.00 | 58.00 | 35.35 | 35.35 |
| SHE0703-387 | | US 6/LOVELAND PASS TO HERMAN' | 09/27/12 | 22.00 | 85.00 | 25.00 | 30.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 272.00 | 59.42 | 50.50 | 49.98 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== 630-80343 | | Const Traf Sign (C) | | Each | ===== | | |
| C0821-095 | | SH82 MP0.068, US6 & LAUREL_GA | 10/04/12 | 8.00 | 85.00 | 36.68 | 7.00 |
| FBR050-005 | | SH 350 MP 8.608 AND SH 239 MP | 10/11/12 | 38.00 | 58.00 | 63.23 | 61.99 |
| FSA2854-130 | | US 285 WINDY POINT MM 240.5+- | 10/11/12 | 4.00 | 55.00 | 44.43 | 105.00 |
| STA0741-018 | | SH 74 MP 4.69 AND 9.47 AT KIT | 10/11/12 | 4.00 | 65.00 | 31.82 | 37.59 |
| FSA083A-040 | | SH 83 @ RAFTER RD, FRANKTOWN, | 10/11/12 | 4.00 | 30.00 | 34.37 | 11.11 |
| CR600-408 | | R6 SLOPE STABILIZATION PROJEC | 10/18/12 | 4.00 | 70.00 | 16.50 | 14.00 |
| IM0703-389 | | CLEAR CREEK COUNTY | 10/22/12 | 20.00 | 52.00 | 44.05 | 44.05 |
| STAR100-182 | | US 385, YUMA COUNTY LINE SOUT | 11/01/12 | 8.00 | 75.00 | 72.90 | 105.00 |
| MTCE R600-429 | | VARIOUS LOCATIONS IN REGION 6 | 11/01/12 | 15.00 | 70.00 | 38.96 | 41.00 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 8.00 | 60.00 | 50.48 | 30.00 |
| ITSSW01-182 | | C470 (KIPLING TO SANTA FE) | 11/01/12 | 7.00 | 100.00 | 55.45 | 6.00 |
| C0704-231 | | I-70 WB MP 345-EMERGENCY PROJ | 11/05/12 | 14.00 | 12.00 | 39.37 | 12.00 |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 8.00 | 20.00 | 55.67 | 63.00 |
| C224A-001 | | ON BROADWAY, NORTH OF 70TH, C | 11/15/12 | 4.00 | 70.00 | 29.40 | 12.00 |
| STA 149A-024 | | SH 149 MP 42.4 TO 56.0 IN HIN | 11/15/12 | 8.00 | 80.00 | 60.00 | 70.00 |
| BR0252-422 | | I-25 MM 102.139 TO MM 142.801 | 11/29/12 | 8.00 | 85.00 | 68.17 | 60.00 |
| MPR200-188 | | INSTALL OVERHEAD SIGNING -R2 | 11/29/12 | 10.00 | 25.00 | 63.35 | 60.00 |
| FBR0704-227 | | I-70 FRONTAGE ROAD WEST OF LI | 12/06/12 | 4.00 | 100.00 | 85.84 | 54.02 |
| STA 0702-324 | | I-70:COPPER-SUMMIT BIKE PATH | 12/06/12 | 14.00 | 80.00 | 40.20 | 43.00 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 48.00 | 43.60 | 44.72 | 44.72 |
| SHE 0821-096 | | SH 82 MP 12.5-19.5 GARFIELD & | 12/13/12 | 30.00 | 50.00 | 12.50 | 10.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 268.00 | 55.69 | 49.56 | 42.26 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 1,285.00 | 57.81 | 48.40 | 44.38 |
| ===== 630-80344 | | Const Traf Sign (Spec) | | Sq Foot | ===== | | |
| FSA 0831-112 | | SH83/LEETSDALE DRIVE @ MONACO | 01/12/12 | 50.00 | 18.00 | 23.82 | 25.00 |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 888.00 | 18.00 | 21.91 | 21.00 |
| STA3501-011 | | SH 350, M.P. 63.7 TO M.P. 72. | 01/26/12 | 80.00 | 60.00 | 11.42 | 10.60 |
| FBR0362-032 | | SH 36, EAST OF STRASBURG | 01/26/12 | 412.00 | 20.00 | 18.36 | 23.00 |
| STA145A-052 | | SH 145 ON LIZARD HEAD PASS TO | 01/26/12 | 30.00 | 8.00 | 21.10 | 21.50 |
| IM 0702-321 | | I-70 MP 117 TO MP 126.5 IN GA | 02/02/12 | 170.00 | 11.00 | 16.89 | 16.71 |
| FSA0341-075 | | US 34 INTERSECTION WITH MALL | 02/02/12 | 75.00 | 15.00 | 26.49 | 45.00 |
| STA095A-012 | | SH 95 (SHERIDAN): 68TH AVE TO | 02/09/12 | 50.00 | 18.00 | 16.90 | 13.50 |
| MTCE R500-122 | | US24 STRUCTURE# I-13-D MP221. | 02/09/12 | 12.00 | 75.00 | 19.17 | 14.00 |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 400.00 | 15.00 | 12.97 | 12.43 |
| FSA 0061-082 | | US 6 STERLING VIADUCT | 02/16/12 | 58.00 | 35.00 | 60.00 | 55.00 |
| NH0243-080 | | US 24 & ELBERT ROAD INTERSECT | 02/16/12 | 100.00 | 20.00 | 15.44 | 14.00 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 200.00 | 25.00 | 17.22 | 17.00 |
| STAR600-410 | | VARIOUS LOCATIONS IN REGION 6 | 03/01/12 | 128.00 | 19.00 | 26.02 | 14.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-------------------------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 630-80344 | Const Traf Sign (Spec) | | Sq Foot | ===== | ===== | ===== |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 292.00 | 16.00 | 16.71 | 17.08 |
| IM 070A-008 | | I-70 WEST CHAIN STATION PHS I | 03/01/12 | 94.00 | 25.00 | 19.75 | 17.00 |
| FSA002A-005 | | SH2:12TH AVE AND EB I-70 | 03/15/12 | 152.00 | 25.00 | 18.50 | 17.00 |
| FSAR200-178 | | REGION-WIDE | 03/22/12 | 36.00 | 15.00 | 111.40 | 80.00 |
| MTCE R500-126 | | SH151A MP 0.30 TO MP 33.96 | 03/22/12 | 90.00 | 25.00 | 17.75 | 15.00 |
| FSA1151-027 | | SH 115A M.P.40.4 TO 44.0 | 03/29/12 | 50.00 | 10.00 | 13.55 | 9.37 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 3,367.00 | 19.76 | 18.85 | 19.76 |
| BR1251-007 | | SH 125 NORTH OF WALDEN, JACKS | 04/05/12 | 316.00 | 158.00 | 17.92 | 18.00 |
| STU0211-002 | | SH16, SH21 AND SH105 | 04/12/12 | 100.00 | 20.00 | 11.35 | 8.00 |
| FSA1192-018 | | FIRESTONE | 04/12/12 | 75.00 | 20.00 | 19.10 | 18.40 |
| C0703-379 | | I-70 MM 212 SAFETY IMPROVEMEN | 04/19/12 | 40.00 | 17.00 | 17.67 | 15.00 |
| FSA0343-036 | | FORT MORGAN | 04/19/12 | 50.00 | 19.00 | 27.83 | 35.00 |
| FBR0253-218 | | I-25 FRONTAGE ROAD BR MP 249. | 04/26/12 | 252.00 | 20.00 | 16.59 | 19.25 |
| FSA 1602-132 | | US 160 WEST OF PAGOSA SPRINGS | 04/26/12 | 50.00 | 20.00 | 14.50 | 12.00 |
| SHE0853-083 | | US 85 FROM FT LUPTON NORTH TO | 04/26/12 | 55.00 | 15.00 | 14.30 | 11.60 |
| FSA069A-027 | | SH 69 SOUTH OF WESTCLIFFE, CO | 04/26/12 | 55.00 | 22.00 | 12.33 | 11.31 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 54.00 | 18.00 | 10.21 | 10.00 |
| SHER600-380 | | SH30 VARIOS LOC., SH88: ILIFF | 05/03/12 | 160.00 | 17.00 | 20.76 | 35.00 |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 200.00 | 20.00 | 12.99 | 15.00 |
| C0703-378 | | CR 314, I-70 FRONTAGE RD, IDA | 05/10/12 | 24.00 | 20.00 | 17.89 | 20.00 |
| NH1601-065 | | US 160 FROM MANCOS HILL WEST | 05/17/12 | 103.00 | 13.00 | 13.45 | 14.00 |
| BRR600-412 | | VARIOUS BRIDGES IN REGION 6 | 05/17/12 | 64.00 | 20.00 | 23.70 | 20.00 |
| FBR0343-034 - In Place Const. | | ON US 34 EAST OF WRAY | 05/17/12 | 392.00 | 20.00 | 11.00 | 11.41 |
| FBR0343-034 - Slide in Const. | | ON US 34 EAST OF WRAY | | | | | |
| C0703-369 | | I 70 JEFFERSON COUNTY AND CLE | 05/17/12 | 55.00 | 25.00 | 17.60 | 16.48 |
| NH0505-046 | | US 50 HASTY AND MCCLAVE | 05/17/12 | 440.00 | 16.50 | 9.93 | 5.30 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 649.00 | 17.00 | 15.85 | 15.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 3,134.00 | 32.37 | 15.18 | 15.14 |
| MTCE R100-193 | | SH9 OVER I-70, FRISCO, SUMMIT | 07/05/12 | 546.00 | 20.00 | 20.40 | 15.00 |
| SHE R600-402 | | SH121/QUINCY & PARKHILL; SH12 | 07/19/12 | 64.00 | 19.00 | 22.00 | 24.00 |
| STA 133A-035 | | SH 133 MP 42.5-45.5, PITKIN A | 07/26/12 | 16.00 | 20.00 | 14.53 | 12.65 |
| FSA0853-080 | | US 85 IN GILCREST | 07/26/12 | 50.00 | 16.00 | 28.05 | 16.20 |
| FBRR200-181 | | ON SH 266 MP 2.63 & 2.66 AND | 07/31/12 | 278.00 | 20.00 | 10.00 | 10.00 |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 75.00 | 20.00 | 13.98 | 13.98 |
| C007A-016 | | SH 7 BUSINESS ROUTE IN ALLENS | 08/30/12 | 48.00 | 18.50 | 14.25 | 15.00 |
| STA0131-059 | | SH13 NORTH OF 14 MILE CREEK | 09/06/12 | 98.00 | 15.00 | 15.56 | 14.00 |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 50.00 | 15.00 | 19.41 | 55.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 1,323.00 | 17.00 | 19.19 | 19.19 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 2,548.00 | 18.02 | 18.99 | 17.58 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== 630-80344 | | Const Traf Sign (Spec) | | Sq Foot | ===== | | |
| C0821-095 | | SH82 MP0.068, US6 & LAUREL_GA | 10/04/12 | 128.00 | 40.00 | 19.11 | 17.00 |
| FBR050-005 | | SH 350 MP 8.608 AND SH 239 MP | 10/11/12 | 28.00 | 20.00 | 22.52 | 22.54 |
| FSA2854-130 | | US 285 WINDY POINT MM 240.5+- | 10/11/12 | 27.25 | 25.00 | 19.05 | 20.00 |
| STA0741-018 | | SH 74 MP 4.69 AND 9.47 AT KIT | 10/11/12 | 54.50 | 20.00 | 10.97 | 8.77 |
| FSA083A-040 | | SH 83 @ RAFTER RD, FRANKTOWN, | 10/11/12 | 288.00 | 30.00 | 16.19 | 22.22 |
| CR600-408 | | R6 SLOPE STABILIZATION PROJEC | 10/18/12 | 32.00 | 25.00 | 13.67 | 7.00 |
| STAR100-182 | | US 385, YUMA COUNTY LINE SOUT | 11/01/12 | 597.00 | 20.00 | 20.14 | 16.00 |
| MTCE R600-429 | | VARIOUS LOCATIONS IN REGION 6 | 11/01/12 | 32.00 | 22.00 | 18.30 | 3.00 |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 50.00 | 50.00 | 20.67 | 21.00 |
| C224A-001 | | ON BROADWAY, NORTH OF 70TH, C | 11/15/12 | 102.00 | 21.00 | 14.30 | 14.00 |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE | 11/29/12 | 369.00 | 20.00 | 13.15 | 12.00 |
| FBR0704-227 | | I-70 FRONTAGE ROAD WEST OF LI | 12/06/12 | 546.00 | 20.00 | 14.14 | 10.80 |
| STA 0702-324 | | I-70:COPPER-SUMMIT BIKE PATH | 12/06/12 | 54.50 | 20.00 | 22.80 | 15.00 |
| STA0504-066 | | US50B IN ROCKY FORD & LA JUNT | 12/06/12 | 24.00 | 15.00 | 14.81 | 16.50 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 639.00 | 21.80 | 16.76 | 16.76 |
| SHE 0701-215 | | I-70 MP 87 - 110 IN GARFIELD | 12/13/12 | 55.00 | 20.00 | 13.40 | 13.40 |
| SHE 0821-096 | | SH 82 MP 12.5-19.5 GARFIELD & | 12/13/12 | 55.00 | 20.00 | 13.00 | 12.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 3,081.25 | 22.74 | 15.74 | 15.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 12,130.25 | 23.41 | 17.09 | 16.93 |
| ===== 630-80348 | | Const Info Sign | | Each | ===== | | |
| IM0702-314 | | I-70 MM 130.5 TO MM 139.5 | 03/22/12 | 2.00 | 200.00 | 269.84 | 281.35 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 2.00 | 200.00 | 269.84 | 281.35 |
| HPP0241-058 | | SH 24 MM 168-172 | 06/14/12 | 2.00 | 400.00 | 147.40 | 54.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 2.00 | 400.00 | 147.40 | 54.00 |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 4.00 | 375.00 | 82.20 | 75.00 |
| FBR050-005 | | SH 350 MP 8.608 AND SH 239 MP | 10/11/12 | 4.00 | 400.00 | 163.91 | 169.07 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 4.00 | 300.00 | 187.82 | 250.00 |
| SHE1151-024 | | SH115 & US50 IN FREMONT COUNT | 12/20/12 | 5.00 | 600.00 | 181.55 | 110.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 17.00 | 429.41 | 158.43 | 148.60 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 21.00 | 404.76 | 164.99 | 152.24 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 630-80350 | Vert Panel | | Each | ===== | ===== | ===== |
| BR160A-022 | | AT SH 160/US 550 INTERSECTION | 01/26/12 | 200.00 | 30.00 | 19.83 | 22.00 |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 200.00 | 30.00 | 11.58 | 9.02 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 400.00 | 30.00 | 16.08 | 15.51 |
| SHE0853-083 | | US 85 FROM FT LUPTON NORTH TO | 04/26/12 | 1,000.00 | 20.00 | 17.90 | 34.70 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 150.00 | 37.00 | 28.15 | 26.00 |
| FSAR600-378 | | SH88B ARAPAHOE RD CORRIDOR | 05/31/12 | 150.00 | 25.00 | 29.32 | 52.50 |
| NH145A-045 | | SAN MIGUEL COUNTY | 06/21/12 | 100.00 | 25.00 | 25.11 | 39.31 |
| MTCE 0253-224 | | I-25 MP 257.0 TO MP 290.05 | 06/28/12 | 50.00 | 15.00 | 7.87 | 20.00 |
| NH 160A-019 | | IN PAGOSA SPRINGS, COLORADO A | 06/28/12 | 200.00 | 15.00 | 22.67 | 23.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 1,650.00 | 21.55 | 22.18 | 33.94 |
| MTCE R500-128 | | VARIOUS HIGHWAYS IN REGION 5 | 08/02/12 | 20.00 | 14.00 | 40.00 | 40.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 20.00 | 14.00 | 40.00 | 40.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 2,070.00 | 23.11 | 20.43 | 30.44 |
| ===== | 630-80353 | Vert Panel (Light) (F) | | Each | ===== | ===== | ===== |
| MTCE 0253-224 | | I-25 MP 257.0 TO MP 290.05 | 06/28/12 | 20.00 | 25.00 | 10.01 | 25.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 20.00 | 25.00 | 10.01 | 25.00 |
| ITSSW01-182 | | C470 (KIPLING TO SANTA FE) | 11/01/12 | 50.00 | 100.00 | 30.90 | 3.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 50.00 | 100.00 | 30.90 | 3.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 70.00 | 78.57 | 23.40 | 9.29 |
| ===== | 630-80354 | Vert Panel (Light) (SB) | | Each | ===== | ===== | ===== |
| SHE0853-083 | | US 85 FROM FT LUPTON NORTH TO | 04/26/12 | 25.00 | 25.00 | 19.65 | 38.20 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 630-80354 | Vert Panel (Light) (SB) | | Each | ===== | ===== | ===== |
| MTCE 0253-224 | | I-25 MP 257.0 TO MP 290.05 | 06/28/12 | 40.00 | 25.00 | 11.44 | 30.00 |
| NH 160A-019 | | IN PAGOSA SPRINGS, COLORADO A | 06/28/12 | 10.00 | 20.00 | 28.67 | 29.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 75.00 | 24.33 | 14.02 | 32.60 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 75.00 | 24.33 | 14.02 | 32.60 |
| ===== | 630-80355 | Port Mesg Panel | | Each | ===== | ===== | ===== |
| BR0253-213 | | I-25 MAINLINE OVER DRAW AT MI | 01/05/12 | 3.00 | 5800.00 | 862.40 | 650.00 |
| FSA 0831-112 | | SH83/LEETSDALE DRIVE @ MONACO | 01/12/12 | 2.00 | 6000.00 | 4201.43 | 5500.00 |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 15.00 | 8000.00 | 11584.32 | 12700.00 |
| STA R600-401 | | US 36 OVERLAY | 01/26/12 | 4.00 | 3000.00 | 1673.68 | 1839.38 |
| STA3501-011 | | SH 350, M.P. 63.7 TO M.P. 72. | 01/26/12 | 3.00 | 3000.00 | 3235.41 | 3183.00 |
| BR160A-022 | | AT SH 160/US 550 INTERSECTION | 01/26/12 | 4.00 | 2500.00 | 4025.00 | 2750.00 |
| FBR0362-032 | | SH 36, EAST OF STRASBURG | 01/26/12 | 2.00 | 4000.00 | 2721.10 | 2300.00 |
| FSA0341-075 | | US 34 INTERSECTION WITH MALL | 02/02/12 | 2.00 | 4000.00 | 2027.00 | 3500.00 |
| MTCEC470-038 | | DOUGLAS COUNTY | 02/02/12 | 2.00 | 5000.00 | 3896.20 | 2000.00 |
| STM021A-002 | | SH 21 M.P. 137.6 TO M.P. 139. | 02/09/12 | 6.00 | 5000.00 | 5555.79 | 3192.86 |
| STA095A-012 | | SH 95 (SHERIDAN): 68TH AVE TO | 02/09/12 | 6.00 | 3000.00 | 2034.12 | 1900.00 |
| MTCE0252-418 | | I-25 RAMP METERING PROJECT | 02/09/12 | 2.00 | 4000.00 | 1713.75 | 1540.00 |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 6.00 | 4000.00 | 4860.96 | 4660.15 |
| STEC540-013 | | SH 9 BIKE PATH BETWEEN ALMA & | 02/16/12 | 2.00 | 4500.00 | 1377.33 | 660.00 |
| STA3921-010-CIPR/HMA ALT | | SH 392: I-25 TO 7TH STREET IN | 02/16/12 | 20.00 | 4400.00 | 3786.40 | 3630.00 |
| STA3921-010-PCCP ALT | | SH 392: I-25 TO 7TH STREET IN | | | | | |
| FSA 0061-082 | | US 6 STERLING VIADUCT | 02/16/12 | 2.00 | 5000.00 | 4900.00 | 5000.00 |
| NH0243-080 | | US 24 & ELBERT ROAD INTERSECT | 02/16/12 | 4.00 | 6000.00 | 5168.50 | 5000.00 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 12.00 | 13000.00 | 2829.60 | 2050.00 |
| STAR600-410 | | VARIOUS LOCATIONS IN REGION 6 | 03/01/12 | 2.00 | 4500.00 | 2600.26 | 2140.00 |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 2.00 | 4000.00 | 2820.56 | 1067.47 |
| IM 070A-008 | | I-70 WEST CHAIN STATION PHS I | 03/01/12 | 1.00 | 4500.00 | 3890.00 | 2100.00 |
| NH 2852-018 | | US 285 CENTER NORTH AND SOUTH | 03/01/12 | 2.00 | 3000.00 | 3145.08 | 3200.00 |
| IM0252-409 | | I-25, M.P. 124.1 TO M.P. 138. | 03/08/12 | 4.00 | 5300.00 | 5944.52 | 6583.55 |
| NH0504-063 | | US 50 M.P. 359.00 TO M.P. 366 | 03/08/12 | 4.00 | 5800.00 | 4777.97 | 3743.00 |
| NH0502-065 | | US 50 MONTROSE COUNTY MM 103. | 03/15/12 | 2.00 | 4800.00 | 1379.29 | 1333.33 |
| FSA002A-005 | | SH2:12TH AVE AND EB I-70 | 03/15/12 | 5.00 | 4500.00 | 1936.00 | 1356.00 |
| IM0702-314 | | I-70 MM 130.5 TO MM 139.5 | 03/22/12 | 2.00 | 3000.00 | 3564.45 | 2930.78 |
| STM 094A-032 | | SH94, M.P. 0.0 TO M.P. 17.2 , | 03/22/12 | 4.00 | 5300.00 | 3796.95 | 3475.68 |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 3.00 | 5000.00 | 7983.58 | 8457.55 |
| FSA1151-027 | | SH 115A M.P.40.4 TO 44.0 | 03/29/12 | 4.00 | 2400.00 | 5825.42 | 7164.97 |
| NH0853-086 | | US 85 BRIGHTON TO FORT LUPTON | 03/29/12 | 2.00 | 4000.00 | 1494.84 | 1080.00 |
| NH0501-059 - Heater/Remix | | US 50 MP36 TO 68 AND SH141 MP | 03/29/12 | 8.00 | 3000.00 | 4210.07 | 4040.27 |
| NH0501-059 - Mill/Fill | | US 50 MP36 TO 68 AND SH141 MP | | | | | |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 142.00 | 5360.56 | 4306.81 | 4363.75 |
| BR1251-007 | | SH 125 NORTH OF WALDEN, JACKS | 04/05/12 | 4.00 | 6000.00 | 3027.78 | 1200.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-------------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 630-80355 | Port Mesg Panel | | Each ===== | | | |
| IM0761-208 | | I-76 FROM FEDERAL TO I-25 | 04/05/12 | 4.00 | 5000.00 | 1073.51 | 1077.53 |
| NH 1602-105 | | US 160 BETWEEN MONTE VISTA & | 04/12/12 | 2.00 | 2500.00 | 7174.61 | 5073.82 |
| C0703-379 | | I-70 MM 212 SAFETY IMPROVEMEN | 04/19/12 | 2.00 | 6000.00 | 4947.50 | 3842.50 |
| IM0252-417 | | I25 FROM LINCOLN AVE TO 470 I | 04/26/12 | 2.00 | 2500.00 | 3208.21 | 2130.00 |
| IM 0252-416 | | I-25, DOUGLAS-EL PASO COUNTY | 04/26/12 | 2.00 | 3500.00 | 2148.63 | 2100.00 |
| STA R400-272 | | I25 S OF CARR & I76 LONG BRID | 04/26/12 | 2.00 | 3700.00 | 1966.67 | 600.00 |
| SHE0853-083 | | US 85 FROM FT LUPTON NORTH TO | 04/26/12 | 2.00 | 5000.00 | 3047.50 | 2895.00 |
| FSA069A-027 | | SH 69 SOUTH OF WESTCLIFFE, CO | 04/26/12 | 2.00 | 3900.00 | 6856.44 | 7345.51 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 6.00 | 4000.00 | 4164.81 | 4000.00 |
| STA009A-033 | | SH 9 SOUTH OF HARTSEL | 05/03/12 | 2.00 | 4000.00 | 4933.95 | 5815.30 |
| FSA0142-054 | | SH 257 AND SH 14 INTERSECTION | 05/03/12 | 3.00 | 2500.00 | 1750.00 | 1575.00 |
| BR0251-341 | | I-25/US 50/SH 47 INTERCHANGE | 05/03/12 | 4.00 | 4000.00 | 3285.68 | 3924.00 |
| SHER600-380 | | SH30 VARIOS LOC., SH88: ILIFF | 05/03/12 | 4.00 | 2500.00 | 1653.88 | 3500.00 |
| IM0701-211 | | I-70 MP 11-16.5 MESA I-70 EAS | 05/10/12 | 5.00 | 5000.00 | 4024.35 | 9690.00 |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 8.00 | 3000.00 | 3289.13 | 2100.00 |
| C0703-378 | | CR 314, I-70 FRONTAGE RD, IDA | 05/10/12 | 2.00 | 1500.00 | 4126.91 | 4300.00 |
| NH1601-065 | | US 160 FROM MANCOS HILL WEST | 05/17/12 | 2.00 | 5200.00 | 5487.50 | 5600.00 |
| BRR600-412 | | VARIOUS BRIDGES IN REGION 6 | 05/17/12 | 8.00 | 4300.00 | 4370.50 | 4000.00 |
| FBR0343-034 - In Place Const. | | ON US 34 EAST OF WRAY | 05/17/12 | 4.00 | 4500.00 | 4723.87 | 3993.01 |
| FBR0343-034 - Slide in Const. | | ON US 34 EAST OF WRAY | | | | | |
| STA0404-052 | | SH 40 (COLFAX AVE): COLE TO S | 05/17/12 | 2.00 | 2500.00 | 3736.00 | 3900.00 |
| C0703-369 | | I 70 JEFFERSON COUNTY AND CLE | 05/17/12 | 1.00 | 3500.00 | 1099.78 | 1030.00 |
| NH0505-046 | | US 50 HASTY AND MCCLAVE | 05/17/12 | 5.00 | 5500.00 | 6162.65 | 8050.00 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 3.00 | 6500.00 | 6215.96 | 6000.00 |
| NH0342-054 | | US 34 EAST OF GREELEY | 05/24/12 | 4.00 | 4000.00 | 3209.32 | 3000.00 |
| STA072A-033 | | SH72- SH119 TO SH7 BOULDER CO | 05/24/12 | 2.00 | 4000.00 | 6750.00 | 3500.00 |
| STA0831-115 | | SH 83 - ANTELOPE CREEK TO CAS | 05/24/12 | 2.00 | 3000.00 | 2041.07 | 2080.00 |
| HPP0241-058 | | SH 24 MM 168-172 | 06/14/12 | 2.00 | 5000.00 | 5940.00 | 5400.00 |
| BR0241-049 | | US-24 MP 178.0 - 179.25 | 06/28/12 | 2.00 | 7000.00 | 2692.76 | 529.00 |
| STU391A-010 | | KIPLING (SH391) 38TH TO I70 | 06/28/12 | 2.00 | 4500.00 | 2147.80 | 2100.00 |
| MTCE 0253-224 | | I-25 MP 257.0 TO MP 290.05 | 06/28/12 | 4.00 | 4000.00 | 730.73 | 600.00 |
| STE0702-322 | | VAIL PASS RECREATION PATH ADJ | 06/28/12 | 2.00 | 2500.00 | 3841.03 | 4008.00 |
| NH 160A-019 | | IN PAGOSA SPRINGS, COLORADO A | 06/28/12 | 2.00 | 4000.00 | 2266.67 | 2300.00 |
| FBR120A-010 | | ON SH 120 IN FREMONT COUNTY O | 06/28/12 | 2.00 | 4000.00 | 4973.12 | 8400.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 105.00 | 4133.33 | 3645.29 | 3789.18 |
| MTCE R100-193 | | SH9 OVER I-70, FRISCO, SUMMIT | 07/05/12 | 2.00 | 2700.00 | 1632.00 | 1600.00 |
| IM2706-035 | | I-270 VASQUEZ TO I-76 | 07/12/12 | 12.00 | 1200.00 | 3681.83 | 2700.54 |
| SHE006A-052 | | TOWN OF KEYSTONE, SUMMIT COUN | 07/12/12 | 2.00 | 4000.00 | 4210.00 | 5120.00 |
| ER 0241-059 | | US 24 MP 165-166.5 | 07/18/12 | 2.00 | 4000.00 | 2800.00 | 2100.00 |
| SHE2854-128 | | US 285, E. OF CONIFER, JEFFER | 07/19/12 | 2.00 | 4000.00 | 3390.60 | 3250.00 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 8.00 | 4800.00 | 2862.86 | 4100.00 |
| BR157A-011 | | US 36 AND SH 157 IN BOULDER C | 07/26/12 | 5.00 | 4500.00 | 3908.33 | 2750.00 |
| FSAR400-275 | | PARKNRIDES AT US 34@SH 257, S | 07/26/12 | 1.00 | 10000.00 | 1076.67 | 1000.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---|----------------------------------|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== 630-80355 | | | | Each | ===== | | |
| FBRR200-181 | | Port Mesg Panel | | | | | |
| | | ON SH 266 MP 2.63 & 2.66 AND | 07/31/12 | 8.00 | 8000.00 | 5000.00 | 5000.00 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 4.00 | 5000.00 | 4817.17 | 5000.00 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| 0253-229 | | 88TH AVE & I-25 STRUCTURE E-1 | 08/06/12 | 2.00 | 7500.00 | 6633.33 | 9600.00 |
| MTCE0091-039 | | SH 9 IN SUMMIT COUNTY | 08/09/12 | 2.00 | 4500.00 | 4853.33 | 5200.00 |
| STA0703-376 | | I-70 VAIL PASS TO CHIEF HOSA | 08/16/12 | 2.00 | 6000.00 | 4165.00 | 4165.00 |
| SHE 0761-215 | | I 76 BROMLEY TO LOCHBUIE | 08/23/12 | 2.00 | 4500.00 | 1793.75 | 1725.00 |
| STA1381-007 | | US 138 FROM STERLING TO NEBRA | 08/30/12 | 4.00 | 4000.00 | 2815.00 | 600.00 |
| C007A-016 | | SH 7 BUSINESS ROUTE IN ALLENS | 08/30/12 | 2.00 | 4000.00 | 1545.75 | 1200.00 |
| STA0131-059 | | SH13 NORTH OF 14 MILE CREEK | 09/06/12 | 2.00 | 4000.00 | 3472.72 | 4000.00 |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 4.00 | 4000.00 | 2923.91 | 2600.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 14.00 | 5150.00 | 6262.00 | 6262.00 |
| WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | | 80.00 | 4547.50 | 3464.81 | 3927.49 |
| SHE045A-010 | | | | | | | |
| | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 4.00 | 6150.00 | 2616.40 | 2800.00 |
| FBRC050-005 | | SH 350 MP 8.608 AND SH 239 MP | 10/11/12 | 8.00 | 4500.00 | 3654.79 | 3606.92 |
| FSA2854-130 | | US 285 WINDY POINT MM 240.5+- | 10/11/12 | 1.00 | 1500.00 | 1010.13 | 1600.00 |
| STA0741-018 | | SH 74 MP 4.69 AND 9.47 AT KIT | 10/11/12 | 3.00 | 3000.00 | 920.69 | 1002.47 |
| FSA083A-040 | | SH 83 @ RAFTER RD, FRANKTOWN, | 10/11/12 | 2.00 | 5000.00 | 1832.59 | 2777.78 |
| CR600-408 | | R6 SLOPE STABILIZATION PROJEC | 10/18/12 | 2.00 | 1000.00 | 1065.83 | 230.00 |
| IM0703-389 | | CLEAR CREEK COUNTY | 10/22/12 | 6.00 | 3964.00 | 4955.31 | 4955.31 |
| STAR100-182 | | US 385, YUMA COUNTY LINE SOUT | 11/01/12 | 2.00 | 3100.00 | 5253.63 | 4200.00 |
| MTCE R600-429 | | VARIOUS LOCATIONS IN REGION 6 | 11/01/12 | 2.00 | 5000.00 | 2243.51 | 1438.00 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 4.00 | 6000.00 | 6179.36 | 6500.00 |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE | 11/29/12 | 4.00 | 6000.00 | 1688.58 | 1600.00 |
| BR0252-422 | | I-25 MM 102.139 TO MM 142.801 | 11/29/12 | 4.00 | 5000.00 | 5678.39 | 5800.00 |
| FBR0704-227 | | I-70 FRONTAGE ROAD WEST OF LI | 12/06/12 | 2.00 | 3000.00 | 2642.75 | 2160.73 |
| STA 0702-324 | | I-70:COPPER-SUMMIT BIKE PATH | 12/06/12 | 2.00 | 4000.00 | 4723.00 | 4500.00 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 7.00 | 3963.24 | 3912.82 | 3912.82 |
| STA0142-056 | | SH 14 BRIGGS DALE EAST | 12/20/12 | 2.00 | 1000.00 | 908.33 | 750.00 |
| SHE1151-024 | | SH115 & US50 IN FREMONT COUNT | 12/20/12 | 6.00 | 1000.00 | 2199.74 | 4600.00 |
| WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | | 61.00 | 3947.98 | 3087.79 | 3558.97 |
| WEIGHTED AVERAGE FOR THE YEAR | | | | 388.00 | 4638.73 | 3815.72 | 3979.16 |
| ===== 630-80356 | | | | Each | ===== | | |
| | | Flash Arrow Panel (A Ty) | | | | | |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 1.00 | 750.00 | 1382.84 | 530.00 |
| BR160A-022 | | AT SH 160/US 550 INTERSECTION | 01/26/12 | 2.00 | 800.00 | 1645.83 | 1650.00 |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 2.00 | 700.00 | 146.58 | 213.50 |
| WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | | 5.00 | 750.00 | 837.22 | 851.40 |
| WEIGHTED AVERAGE FOR THE YEAR | | | | 5.00 | 750.00 | 837.22 | 851.40 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 630-80357 | Flash Arrow Panel (B Ty) | | Each | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 6.00 | 900.00 | 1382.84 | 530.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 6.00 | 900.00 | 1382.84 | 530.00 |
| NH 1602-105 | | US 160 BETWEEN MONTE VISTA & | 04/12/12 | 2.00 | 500.00 | 2258.69 | 761.07 |
| STU0211-002 | | SH16, SH21 AND SH105 | 04/12/12 | 2.00 | 600.00 | 302.80 | 200.00 |
| FSA0343-036 | | FORT MORGAN | 04/19/12 | 2.00 | 750.00 | 1383.33 | 1725.00 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 6.00 | 925.00 | 1118.71 | 1050.00 |
| MTCE R500-125 | | US160 (MP 39.05-41.0) AND SH1 | 06/28/12 | 2.00 | 325.00 | 1425.00 | 2000.00 |
| NH 160A-019 | | IN PAGOSA SPRINGS, COLORADO A | 06/28/12 | 2.00 | 500.00 | 288.33 | 300.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 16.00 | 681.25 | 1067.41 | 1017.01 |
| SHE2854-128 | | US 285, E. OF CONIFER, JEFFER | 07/19/12 | 2.00 | 900.00 | 1246.97 | 1100.00 |
| MTCE R500-128 | | VARIOUS HIGHWAYS IN REGION 5 | 08/02/12 | 2.00 | 250.00 | 550.00 | 550.00 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 2.00 | 1500.00 | 1537.50 | 1000.00 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 6.00 | 883.33 | 1264.43 | 860.00 |
| FSA2854-130 | | US 285 WINDY POINT MM 240.5+- | 10/11/12 | 1.00 | 550.00 | 459.88 | 525.00 |
| STA0741-018 | | SH 74 MP 4.69 AND 9.47 AT KIT | 10/11/12 | 1.00 | 1100.00 | 490.85 | 626.54 |
| MPR200-188 | | INSTALL OVERHEAD SIGNING -R2 | 11/29/12 | 4.00 | 250.00 | 686.06 | 650.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 6.00 | 441.67 | 621.26 | 625.26 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 34.00 | 713.24 | 1089.69 | 833.44 |
| ===== | 630-80358 | Flash Arrow Panel (C Ty) | | Each | ===== | ===== | ===== |
| BR0253-213 | | I-25 MAINLINE OVER DRAW AT MI | 01/05/12 | 1.00 | 1200.00 | 1514.00 | 1600.00 |
| FSA 0831-112 | | SH83/LEETSDALE DRIVE @ MONACO | 01/12/12 | 3.00 | 1000.00 | 1219.29 | 1200.00 |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 5.00 | 1250.00 | 1382.84 | 530.00 |
| ITSSW00-927 | | I-25 AND I-225 TREX AREA | 01/19/12 | 2.00 | 700.00 | 1075.00 | 1050.00 |
| STA R600-401 | | US 36 OVERLAY | 01/26/12 | 4.00 | 1000.00 | 696.58 | 216.40 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|----------------------------------|--|----------|-------------------|------------|-------------|-------------|
| ===== | 630-80358 | Flash Arrow Panel (C Ty) | | Each | ===== | ===== | ===== |
| STA3501-011 | | SH 350, M.P. 63.7 TO M.P. 72. | 01/26/12 | 2.00 | 800.00 | 1523.33 | 1592.00 |
| MTCER300-185 | | US50A, US50D, US550, SH 90B S | 01/26/12 | 2.00 | 600.00 | 458.33 | 500.00 |
| IM 0702-321 | | I-70 MP 117 TO MP 126.5 IN GA | 02/02/12 | 3.00 | 11000.00 | 1052.94 | 1044.13 |
| MTCEC470-038 | | DOUGLAS COUNTY | 02/02/12 | 2.00 | 1200.00 | 775.30 | 500.00 |
| STM021A-002 | | SH 21 M.P. 137.6 TO M.P. 139. | 02/09/12 | 4.00 | 2000.00 | 972.28 | 798.22 |
| STA095A-012 | | SH 95 (SHERIDAN): 68TH AVE TO | 02/09/12 | 4.00 | 800.00 | 530.73 | 185.00 |
| MTCE0252-418 | | I-25 RAMP METERING PROJECT | 02/09/12 | 1.00 | 1300.00 | 395.00 | 330.00 |
| MTCER400-269 | | REG 4 NW - POUDRE RIVER BASIN | 02/09/12 | 2.00 | 1500.00 | 333.33 | 400.00 |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 6.00 | 600.00 | 539.57 | 517.79 |
| STA3921-010-CIPR/HMA ALT | | SH 392: I-25 TO 7TH STREET IN | 02/16/12 | 12.00 | 1700.00 | 777.22 | 780.00 |
| STA3921-010-PCCP ALT | | SH 392: I-25 TO 7TH STREET IN | | | | | |
| FSA 0061-082 | | US 6 STERLING VIADUCT | 02/16/12 | 2.00 | 1000.00 | 3950.00 | 4000.00 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 4.00 | 2000.00 | 681.52 | 500.00 |
| STAR600-410 | | VARIOUS LOCATIONS IN REGION 6 | 03/01/12 | 2.00 | 700.00 | 531.01 | 321.00 |
| IM 070A-008 | | I-70 WEST CHAIN STATION PHS I | 03/01/12 | 1.00 | 3000.00 | 1487.50 | 525.00 |
| IM0252-409 | | I-25, M.P. 124.1 TO M.P. 138. | 03/08/12 | 4.00 | 900.00 | 1175.94 | 877.81 |
| NH0504-063 | | US 50 M.P. 359.00 TO M.P. 366 | 03/08/12 | 4.00 | 1200.00 | 1091.92 | 802.07 |
| NH0502-065 | | US 50 MONTROSE COUNTY MM 103. | 03/15/12 | 3.00 | 1100.00 | 226.30 | 222.22 |
| FSA002A-005 | | SH2:12TH AVE AND EB I-70 | 03/15/12 | 6.00 | 1250.00 | 900.67 | 622.00 |
| IM0702-314 | | I-70 MM 130.5 TO MM 139.5 | 03/22/12 | 4.00 | 700.00 | 1240.19 | 1406.77 |
| STM 094A-032 | | SH94, M.P. 0.0 TO M.P. 17.2 , | 03/22/12 | 4.00 | 900.00 | 1160.12 | 962.50 |
| FSAR200-178 | | REGION-WIDE | 03/22/12 | 2.00 | 1500.00 | 1546.67 | 3000.00 |
| FSA1151-027 | | SH 115A M.P.40.4 TO 44.0 | 03/29/12 | 2.00 | 1200.00 | 1009.87 | 1102.30 |
| NH0853-086 | | US 85 BRIGHTON TO FORT LUPTON | 03/29/12 | 2.00 | 750.00 | 237.15 | 110.00 |
| NH0501-059 - Heater/Remix | | US 50 MP36 TO 68 AND SH141 MP | 03/29/12 | 4.00 | 1000.00 | 1879.53 | 1818.12 |
| NH0501-059 - Mill/Fill | | US 50 MP36 TO 68 AND SH141 MP | | | | | |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 97.00 | 1489.18 | 892.46 | 851.74 |
| BR1251-007 | | SH 125 NORTH OF WALDEN, JACKS | 04/05/12 | 2.00 | 1000.00 | 645.14 | 25.00 |
| IM0761-208 | | I-76 FROM FEDERAL TO I-25 | 04/05/12 | 4.00 | 12000.00 | 108.35 | 107.75 |
| AQCR600-392 | | SH 285 FROM FEDERAL TO CLARKS | 04/12/12 | 1.00 | 1500.00 | 654.25 | 52.50 |
| FSA1192-018 | | FIRESTONE | 04/12/12 | 2.00 | 500.00 | 193.00 | 57.50 |
| C0703-379 | | I-70 MM 212 SAFETY IMPROVEMEN | 04/19/12 | 4.00 | 1000.00 | 2435.33 | 2306.00 |
| IM0252-417 | | I25 FROM LINCOLN AVE TO 470 I | 04/26/12 | 4.00 | 1400.00 | 1469.20 | 1065.00 |
| IM 0252-416 | | I-25, DOUGLAS-EL PASO COUNTY | 04/26/12 | 2.00 | 500.00 | 2198.63 | 2200.00 |
| STA R400-272 | | I25 S OF CARR & I76 LONG BRID | 04/26/12 | 2.00 | 960.00 | 979.67 | 575.00 |
| SHE0853-083 | | US 85 FROM FT LUPTON NORTH TO | 04/26/12 | 2.00 | 1000.00 | 1484.25 | 868.50 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 4.00 | 750.00 | 1022.26 | 1000.00 |
| ITS4701-123 | | C470 (ALAMEDA-KIPLING) | 05/03/12 | 2.00 | 1250.00 | 1830.00 | 920.00 |
| FSA0142-054 | | SH 257 AND SH 14 INTERSECTION | 05/03/12 | 2.00 | 975.00 | 702.00 | 629.00 |
| BR0251-341 | | I-25/US 50/SH 47 INTERCHANGE | 05/03/12 | 4.00 | 1100.00 | 528.78 | 560.50 |
| SHER600-380 | | SH30 VARIOS LOC., SH88: ILIFF | 05/03/12 | 4.00 | 750.00 | 590.75 | 750.00 |
| IM0701-211 | | I-70 MP 11-16.5 MESA I-70 EAS | 05/10/12 | 2.00 | 1500.00 | 1864.61 | 3060.00 |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 4.00 | 720.00 | 1275.01 | 1600.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 630-80358 | Flash Arrow Panel (C Ty) | | Each | ===== | ===== | ===== |
| NH1601-065 | | US 160 FROM MANCOS HILL WEST | 05/17/12 | 2.00 | 1050.00 | 1137.50 | 1200.00 |
| BRR600-412 | | VARIOUS BRIDGES IN REGION 6 | 05/17/12 | 6.00 | 1100.00 | 799.90 | 500.00 |
| MPR200-180 | | REGION 2 REGION-WIDE | 05/17/12 | 2.00 | 200.00 | 130.00 | 250.00 |
| STA0404-052 | | SH 40 (COLFAX AVE): COLE TO S | 05/17/12 | 2.00 | 800.00 | 486.70 | 270.00 |
| C0703-369 | | I 70 JEFFERSON COUNTY AND CLE | 05/17/12 | 1.00 | 1000.00 | 769.85 | 721.00 |
| NH0342-054 | | US 34 EAST OF GREELEY | 05/24/12 | 2.00 | 750.00 | 733.71 | 700.00 |
| STA072A-033 | | SH72- SH119 TO SH7 BOULDER CO | 05/24/12 | 2.00 | 975.00 | 925.00 | 1350.00 |
| STA0831-115 | | SH 83 - ANTELOPE CREEK TO CAS | 05/24/12 | 2.00 | 1000.00 | 698.57 | 416.00 |
| FSAR600-378 | | SH88B ARAPAHOE RD CORRIDOR | 05/31/12 | 2.00 | 1000.00 | 1310.50 | 1750.00 |
| STU391A-010 | | KIPLING (SH391) 38TH TO I70 | 06/28/12 | 2.00 | 800.00 | 545.60 | 550.00 |
| MTCE 0253-224 | | I-25 MP 257.0 TO MP 290.05 | 06/28/12 | 2.00 | 1000.00 | 1261.43 | 600.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 70.00 | 1578.57 | 939.18 | 916.75 |
| IM2706-035 | | I-270 VASQUEZ TO I-76 | 07/12/12 | 4.00 | 125.00 | 542.23 | 432.09 |
| SHE006A-052 | | TOWN OF KEYSTONE, SUMMIT COUN | 07/12/12 | 1.00 | 1300.00 | 2225.00 | 1920.00 |
| SHE R600-402 | | SH121/QUINCY & PARKHILL; SH12 | 07/19/12 | 2.00 | 970.00 | 1316.33 | 1991.00 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 8.00 | 1100.00 | 516.11 | 1515.00 |
| BR157A-011 | | US 36 AND SH 157 IN BOULDER C | 07/26/12 | 3.00 | 1100.00 | 2200.00 | 1100.00 |
| FSA0853-080 | | US 85 IN GILCREST | 07/26/12 | 2.00 | 1000.00 | 400.75 | 108.00 |
| FBR200-181 | | ON SH 266 MP 2.63 & 2.66 AND | 07/31/12 | 2.00 | 2000.00 | 500.00 | 500.00 |
| ITSSW01-236 | | I-25 AND C470 IN DENVER | 08/02/12 | 2.00 | 700.00 | 760.60 | 1150.00 |
| 0253-229 | | 88TH AVE & I-25 STRUCTURE E-1 | 08/06/12 | 2.00 | 1200.00 | 3236.67 | 900.00 |
| C 0701-217 | | I-70 MP 93.9, NORTH FRONTAGE | 08/06/12 | 1.00 | 974.07 | 157.40 | 535.00 |
| MTCE0091-039 | | SH 9 IN SUMMIT COUNTY | 08/09/12 | 2.00 | 1100.00 | 1861.67 | 1950.00 |
| STA0703-376 | | I-70 VAIL PASS TO CHIEF HOSA | 08/16/12 | 4.00 | 800.00 | 1500.00 | 1500.00 |
| SHE 0761-215 | | I 76 BROMLEY TO LOCHBUIE | 08/23/12 | 2.00 | 2000.00 | 419.13 | 230.00 |
| MTCE R600-427 | | VARIOUS LOCATIONS IN REGION 6 | 08/23/12 | 2.00 | 500.00 | 362.50 | 325.00 |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 2.00 | 750.00 | 205.01 | 50.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 8.00 | 995.00 | 909.00 | 909.00 |
| SHE0703-387 | | US 6/LOVELAND PASS TO HERMAN' | 09/27/12 | 1.00 | 1800.00 | 2500.00 | 1500.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 48.00 | 1005.71 | 822.32 | 1016.32 |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 2.00 | 875.00 | 359.60 | 250.00 |
| FBRC050-005 | | SH 350 MP 8.608 AND SH 239 MP | 10/11/12 | 4.00 | 1000.00 | 460.69 | 281.79 |
| MTCE052A-037 | | FY 13 SIGNING ON SH 52A | 10/18/12 | 2.00 | 500.00 | 466.67 | 500.00 |
| MTCE0702-328 | | SH 70 MM 114.020 TO MM 117.27 | 10/18/12 | 2.00 | 1250.00 | 1465.00 | 1725.00 |
| CR600-408 | | R6 SLOPE STABILIZATION PROJEC | 10/18/12 | 6.00 | 1125.00 | 151.50 | 235.00 |
| IM0703-389 | | CLEAR CREEK COUNTY | 10/22/12 | 2.00 | 550.00 | 1431.54 | 1431.54 |
| MTCE R600-429 | | VARIOUS LOCATIONS IN REGION 6 | 11/01/12 | 2.00 | 1500.00 | 555.63 | 518.00 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 6.00 | 1000.00 | 550.03 | 300.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 630-80358 | Flash Arrow Panel (C Ty) | | Each | ===== | ===== | ===== |
| ITSSW01-182 | | C470 (KIPLING TO SANTA FE) | 11/01/12 | 2.00 | 1250.00 | 700.00 | 300.00 |
| C0704-231 | | I-70 WB MP 345-EMERGENCY PROJ | 11/05/12 | 1.00 | 600.00 | 435.67 | 600.00 |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 1.00 | 1000.00 | 1191.67 | 1100.00 |
| C224A-001 | | ON BROADWAY, NORTH OF 70TH, C | 11/15/12 | 1.00 | 1200.00 | 2216.31 | 2908.00 |
| BR0252-422 | | I-25 MM 102.139 TO MM 142.801 | 11/29/12 | 8.00 | 300.00 | 912.06 | 950.00 |
| STA 0702-324 | | I-70:COPPER-SUMMIT BIKE PATH | 12/06/12 | 1.00 | 1500.00 | 2589.20 | 3500.00 |
| STA0504-066 | | US50B IN ROCKY FORD & LA JUNT | 12/06/12 | 2.00 | 500.00 | 721.75 | 440.00 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 2.00 | 1431.17 | 1453.34 | 1453.34 |
| SHE 0701-215 | | I-70 MP 87 - 110 IN GARFIELD | 12/13/12 | 2.00 | 850.00 | 85.00 | 85.00 |
| SHE 0821-096 | | SH 82 MP 12.5-19.5 GARFIELD & | 12/13/12 | 3.00 | 2500.00 | 2750.00 | 2500.00 |
| SHE1151-024 | | SH115 & US50 IN FREMONT COUNT | 12/20/12 | 4.00 | 950.00 | 217.89 | 15.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 53.00 | 984.20 | 740.98 | 773.79 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 268.00 | 1326.07 | 863.33 | 883.74 |
| ===== | 630-80359 | Port Mesg Panel | | Day | ===== | ===== | ===== |
| ITSSW00-927 | | I-25 AND I-225 TREX AREA | 01/19/12 | 5.00 | 140.00 | 133.75 | 157.50 |
| MTCER300-185 | | US50A, US50D, US550, SH 90B S | 01/26/12 | 140.00 | 65.00 | 83.33 | 60.00 |
| STA145A-052 | | SH 145 ON LIZARD HEAD PASS TO | 01/26/12 | 45.00 | 100.00 | 98.77 | 95.00 |
| IM 0702-321 | | I-70 MP 117 TO MP 126.5 IN GA | 02/02/12 | 140.00 | 60.00 | 22.57 | 20.88 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 330.00 | 68.79 | 50.40 | 49.65 |
| FBR0253-218 | | I-25 FRONTAGE ROAD BR MP 249. | 04/26/12 | 16.00 | 75.00 | 112.75 | 51.00 |
| ITS4701-123 | | C470 (ALAMEDA-KIPLING) | 05/03/12 | 20.00 | 175.00 | 115.00 | 55.00 |
| FSAR600-378 | | SH88B ARAPAHOE RD CORRIDOR | 05/31/12 | 100.00 | 75.00 | 79.56 | 73.00 |
| C 133A-040 | | SH 133 MP 43 IN PITKIN COUNTY | 06/28/12 | 130.00 | 60.00 | 125.00 | 82.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 266.00 | 75.19 | 99.76 | 74.72 |
| STA 133A-035 | | SH 133 MP 42.5-45.5, PITKIN A | 07/26/12 | 252.00 | 65.00 | 35.52 | 31.05 |
| FSA0853-080 | | US 85 IN GILCREST | 07/26/12 | 28.00 | 61.00 | 108.88 | 15.50 |
| ITSSW01-236 | | I-25 AND C470 IN DENVER | 08/02/12 | 10.00 | 140.00 | 89.20 | 144.00 |
| C 0701-217 | | I-70 MP 93.9, NORTH FRONTAGE | 08/06/12 | 10.00 | 60.44 | 11.55 | 21.00 |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 40.00 | 70.00 | 129.10 | 129.10 |
| C0703-393 | | INTERSTATE I-70 WB BORE AND R | 09/10/12 | 130.00 | 64.47 | 62.15 | 58.89 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 470.00 | 66.54 | 44.47 | 48.36 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|--------------------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== 630-80359 | Port Mesg Panel | | | Day ===== | | | |
| ITSSW01-182 | | C470 (KIPLING TO SANTA FE) | 11/01/12 | 20.00 | 175.00 | 115.60 | 58.00 |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 684.00 | 65.00 | 39.42 | 32.00 |
| C224A-001 | | ON BROADWAY, NORTH OF 70TH, C | 11/15/12 | 90.00 | 70.00 | 66.90 | 70.00 |
| STA 149A-024 | | SH 149 MP 42.4 TO 56.0 IN HIN | 11/15/12 | 166.00 | 105.00 | 50.00 | 70.00 |
| MPR200-188 | | INSTALL OVERHEAD SIGNING -R2 | 11/29/12 | 40.00 | 150.00 | 79.18 | 75.00 |
| SHE 0701-215 | | I-70 MP 87 - 110 IN GARFIELD | 12/13/12 | 200.00 | 100.00 | 22.40 | 22.40 |
| SHE 0821-096 | | SH 82 MP 12.5-19.5 GARFIELD & | 12/13/12 | 400.00 | 70.00 | 43.00 | 40.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 1,600.00 | 78.56 | 46.57 | 40.28 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 2,666.00 | 74.89 | 51.88 | 46.30 |
| ===== 630-80360 | Drum Channel Dev | | | Each ===== | | | |
| BR0253-213 | | I-25 MAINLINE OVER DRAW AT MI | 01/05/12 | 40.00 | 30.00 | 15.73 | 5.00 |
| FSA 0831-112 | | SH83/LEETSDALE DRIVE @ MONACO | 01/12/12 | 50.00 | 20.00 | 43.48 | 48.00 |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 800.00 | 22.00 | 39.10 | 26.00 |
| STA R600-401 | | US 36 OVERLAY | 01/26/12 | 300.00 | 25.00 | 15.04 | 22.72 |
| STA3501-011 | | SH 350, M.P. 63.7 TO M.P. 72. | 01/26/12 | 200.00 | 15.00 | 10.72 | 5.30 |
| BR160A-022 | | AT SH 160/US 550 INTERSECTION | 01/26/12 | 100.00 | 30.00 | 19.08 | 16.50 |
| FBR0362-032 | | SH 36, EAST OF STRASBURG | 01/26/12 | 25.00 | 30.00 | 27.08 | 51.00 |
| STA145A-052 | | SH 145 ON LIZARD HEAD PASS TO | 01/26/12 | 120.00 | 40.00 | 10.49 | 10.00 |
| IM 0702-321 | | I-70 MP 117 TO MP 126.5 IN GA | 02/02/12 | 322.00 | 18.00 | 10.74 | 10.44 |
| FSA0341-075 | | US 34 INTERSECTION WITH MALL | 02/02/12 | 240.00 | 21.00 | 23.74 | 15.00 |
| FSA145A-056 | | SH 145 NORTH OF PLACERVILLE A | 02/02/12 | 50.00 | 28.00 | 11.64 | 10.00 |
| MTCEC470-038 | | DOUGLAS COUNTY | 02/02/12 | 50.00 | 25.00 | 26.61 | 30.00 |
| NH 1601-064 | | MONTEZUMA COUNTY | 02/09/12 | 50.00 | 40.00 | 9.80 | 10.00 |
| STM021A-002 | | SH 21 M.P. 137.6 TO M.P. 139. | 02/09/12 | 100.00 | 50.00 | 47.04 | 21.29 |
| STA095A-012 | | SH 95 (SHERIDAN): 68TH AVE TO | 02/09/12 | 300.00 | 25.00 | 8.26 | 12.50 |
| MTCE R500-122 | | US24 STRUCTURE# I-13-D MP221. | 02/09/12 | 50.00 | 10.00 | 34.17 | 25.00 |
| MTCE0252-418 | | I-25 RAMP METERING PROJECT | 02/09/12 | 50.00 | 34.00 | 22.13 | 16.50 |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 250.00 | 35.00 | 6.15 | 5.18 |
| STEC540-013 | | SH 9 BIKE PATH BETWEEN ALMA & | 02/16/12 | 50.00 | 25.00 | 26.10 | 16.50 |
| STA3921-010-CIPR/HMA ALT | | SH 392: I-25 TO 7TH STREET IN | 02/16/12 | 600.00 | 28.00 | 33.00 | 26.00 |
| STA3921-010-PCCP ALT | | SH 392: I-25 TO 7TH STREET IN | | | | | |
| FSA 0061-082 | | US 6 STERLING VIADUCT | 02/16/12 | 400.00 | 25.00 | 1.05 | 1.10 |
| NH0243-080 | | US 24 & ELBERT ROAD INTERSECT | 02/16/12 | 50.00 | 20.00 | 26.10 | 25.00 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 350.00 | 40.00 | 12.19 | 5.00 |
| STAR600-410 | | VARIOUS LOCATIONS IN REGION 6 | 03/01/12 | 20.00 | 26.00 | 28.64 | 11.00 |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 50.00 | 24.00 | 21.12 | 10.67 |
| IM 070A-008 | | I-70 WEST CHAIN STATION PHS I | 03/01/12 | 100.00 | 35.00 | 28.38 | 31.50 |
| NH 2852-018 | | US 285 CENTER NORTH AND SOUTH | 03/01/12 | 30.00 | 5.00 | 6.08 | 7.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-------------------------------|--|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 630-80360 | Drum Channel Dev | | Each | ===== | ===== | ===== |
| IM0252-409 | | I-25, M.P. 124.1 TO M.P. 138. | 03/08/12 | 100.00 | 22.00 | 66.44 | 71.32 |
| NH0504-063 | | US 50 M.P. 359.00 TO M.P. 366 | 03/08/12 | 300.00 | 40.00 | 17.48 | 16.04 |
| NH0502-065 | | US 50 MONTROSE COUNTY MM 103. | 03/15/12 | 120.00 | 20.00 | 11.27 | 11.11 |
| FSA002A-005 | | SH2:12TH AVE AND EB I-70 | 03/15/12 | 60.00 | 45.00 | 25.75 | 23.00 |
| IM0702-314 | | I-70 MM 130.5 TO MM 139.5 | 03/22/12 | 100.00 | 35.00 | 11.31 | 11.72 |
| STM 094A-032 | | SH94, M.P. 0.0 TO M.P. 17.2 , | 03/22/12 | 100.00 | 22.00 | 27.84 | 16.04 |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 300.00 | 20.00 | 7.76 | 5.64 |
| MTCE R500-126 | | SH151A MP 0.30 TO MP 33.96 | 03/22/12 | 50.00 | 10.00 | 9.25 | 5.00 |
| FSA1151-027 | | SH 115A M.P.40.4 TO 44.0 | 03/29/12 | 140.00 | 78.00 | 41.49 | 33.07 |
| NH0501-059 - Heater/Remix | | US 50 MP36 TO 68 AND SH141 MP | 03/29/12 | 120.00 | 40.00 | 11.53 | 10.10 |
| NH0501-059 - Mill/Fill | | US 50 MP36 TO 68 AND SH141 MP | | | | | |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 6,137.00 | 28.26 | 20.69 | 16.43 |
| BR1251-007 | | SH 125 NORTH OF WALDEN, JACKS | 04/05/12 | 100.00 | 20.00 | 27.33 | 35.00 |
| IM0761-208 | | I-76 FROM FEDERAL TO I-25 | 04/05/12 | 300.00 | 22.00 | 26.77 | 26.94 |
| NH 1602-105 | | US 160 BETWEEN MONTE VISTA & | 04/12/12 | 500.00 | 10.00 | 16.10 | 20.30 |
| STU0211-002 | | SH16, SH21 AND SH105 | 04/12/12 | 20.00 | 20.00 | 23.35 | 15.00 |
| FSA1192-018 | | FIRESTONE | 04/12/12 | 50.00 | 30.00 | 12.50 | 5.75 |
| C0703-379 | | I-70 MM 212 SAFETY IMPROVEMEN | 04/19/12 | 300.00 | 18.00 | 23.33 | 16.00 |
| FSA0343-036 | | FORT MORGAN | 04/19/12 | 50.00 | 30.00 | 15.33 | 12.00 |
| FBR0253-218 | | I-25 FRONTAGE ROAD BR MP 249. | 04/26/12 | 50.00 | 30.00 | 18.99 | 1.00 |
| IM0252-417 | | I25 FROM LINCOLN AVE TO 470 I | 04/26/12 | 75.00 | 30.00 | 19.24 | 10.65 |
| FSA 1602-132 | | US 160 WEST OF PAGOSA SPRINGS | 04/26/12 | 20.00 | 20.00 | 24.75 | 33.00 |
| STA R400-272 | | I25 S OF CARR & I76 LONG BRID | 04/26/12 | 50.00 | 20.00 | 21.33 | 11.00 |
| FSA069A-027 | | SH 69 SOUTH OF WESTCLIFFE, CO | 04/26/12 | 80.00 | 25.00 | 29.79 | 22.61 |
| C135A-027 | | SH135 MP 0.24 - 1.24, GUNNISO | 04/26/12 | 100.00 | 30.00 | 14.50 | 17.00 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 600.00 | 33.00 | 28.61 | 28.00 |
| STA009A-033 | | SH 9 SOUTH OF HARTSEL | 05/03/12 | 150.00 | 20.00 | 30.39 | 29.61 |
| FSA0142-054 | | SH 257 AND SH 14 INTERSECTION | 05/03/12 | 20.00 | 25.00 | 23.50 | 21.00 |
| BR0251-341 | | I-25/US 50/SH 47 INTERCHANGE | 05/03/12 | 300.00 | 30.00 | 12.81 | 8.95 |
| SHER600-380 | | SH30 VARIOS LOC., SH88: ILIFF | 05/03/12 | 200.00 | 10.00 | 29.88 | 35.00 |
| IM0701-211 | | I-70 MP 11-16.5 MESA I-70 EAS | 05/10/12 | 50.00 | 40.00 | 36.45 | 15.30 |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 200.00 | 25.00 | 28.10 | 32.00 |
| C0703-378 | | CR 314, I-70 FRONTAGE RD, IDA | 05/10/12 | 50.00 | 40.00 | 43.35 | 45.00 |
| NH1601-065 | | US 160 FROM MANCOS HILL WEST | 05/17/12 | 200.00 | 20.00 | 32.13 | 32.00 |
| BRR600-412 | | VARIOUS BRIDGES IN REGION 6 | 05/17/12 | 250.00 | 26.00 | 27.50 | 20.00 |
| FBR0343-034 - In Place Const. | | ON US 34 EAST OF WRAY | 05/17/12 | 60.00 | 25.00 | 41.99 | 45.63 |
| FBR0343-034 - Slide in Const. | | ON US 34 EAST OF WRAY | | | | | |
| STA0404-052 | | SH 40 (COLFAX AVE): COLE TO S | 05/17/12 | 150.00 | 10.00 | 19.75 | 7.50 |
| C0703-369 | | I 70 JEFFERSON COUNTY AND CLE | 05/17/12 | 50.00 | 25.00 | 11.00 | 10.30 |
| MTCE R600-418 | | R6 HIGHWAYS: I-25/SH6 AND I-2 | 05/17/12 | 10.00 | 25.00 | 31.67 | 21.00 |
| NH0505-046 | | US 50 HASTY AND MCCLAVE | 05/17/12 | 580.00 | 25.00 | 10.45 | 5.30 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 250.00 | 32.00 | 22.43 | 21.00 |
| NH0342-054 | | US 34 EAST OF GREELEY | 05/24/12 | 100.00 | 33.00 | 21.70 | 20.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 630-80360 | Drum Channel Dev | | Each | ===== | ===== | ===== |
| STA0831-115 | | SH 83 - ANTELOPE CREEK TO CAS | 05/24/12 | 50.00 | 25.00 | 30.83 | 36.50 |
| HPP0241-058 | | SH 24 MM 168-172 | 06/14/12 | 100.00 | 30.00 | 11.70 | 11.00 |
| NH145A-045 | | SAN MIGUEL COUNTY | 06/21/12 | 100.00 | 15.00 | 36.73 | 11.23 |
| STU391A-010 | | KIPLING (SH391) 38TH TO I70 | 06/28/12 | 150.00 | 25.00 | 20.31 | 12.00 |
| STA145A-054 | | SH 145 NORTH OF RICO & NEAR T | 06/28/12 | 6.00 | 20.00 | 14.50 | 12.00 |
| FBR120A-010 | | ON SH 120 IN FREMONT COUNTY O | 06/28/12 | 20.00 | 30.00 | 43.54 | 10.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 5,341.00 | 23.75 | 23.28 | 19.79 |
| MTCE R100-193 | | SH9 OVER I-70, FRISCO, SUMMIT | 07/05/12 | 50.00 | 60.00 | 15.40 | 12.00 |
| IM2706-035 | | I-270 VASQUEZ TO I-76 | 07/12/12 | 300.00 | 30.00 | 25.36 | 21.60 |
| SHE006A-052 | | TOWN OF KEYSTONE, SUMMIT COUN | 07/12/12 | 50.00 | 34.00 | 43.50 | 65.00 |
| ER 0241-059 | | US 24 MP 165-166.5 | 07/18/12 | 10.00 | 30.00 | 33.25 | 11.50 |
| SHE2854-128 | | US 285, E. OF CONIFER, JEFFER | 07/19/12 | 50.00 | 30.00 | 30.20 | 22.00 |
| SHE R600-402 | | SH121/QUINCY & PARKHILL; SH12 | 07/19/12 | 100.00 | 27.00 | 30.33 | 20.00 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 300.00 | 26.50 | 22.06 | 53.00 |
| BR157A-011 | | US 36 AND SH 157 IN BOULDER C | 07/26/12 | 350.00 | 27.00 | 27.33 | 49.00 |
| FSA0853-080 | | US 85 IN GILCREST | 07/26/12 | 200.00 | 20.00 | 10.60 | 5.40 |
| FSAR400-275 | | PARKNRIDES AT US 34@SH 257, S | 07/26/12 | 100.00 | 25.00 | 9.77 | 7.00 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 700.00 | 45.00 | 22.39 | 20.00 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| 0253-229 | | 88TH AVE & I-25 STRUCTURE E-1 | 08/06/12 | 100.00 | 35.00 | 23.67 | 40.00 |
| C 0701-217 | | I-70 MP 93.9, NORTH FRONTAGE | 08/06/12 | 10.00 | 25.90 | 9.85 | 5.50 |
| MTCE0091-039 | | SH 9 IN SUMMIT COUNTY | 08/09/12 | 50.00 | 28.00 | 50.33 | 65.00 |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 120.00 | 30.00 | 32.27 | 32.27 |
| STA0703-376 | | I-70 VAIL PASS TO CHIEF HOSA | 08/16/12 | 120.00 | 25.00 | 72.25 | 72.25 |
| BR0243-083 | | REGION 2, EL PASO COUNTY, US- | 08/23/12 | 2.00 | 25.00 | 63.91 | 56.77 |
| SHE 0761-215 | | I 76 BROMLEY TO LOCHBUIE | 08/23/12 | 250.00 | 40.00 | 9.31 | 5.75 |
| STA1381-007 | | US 138 FROM STERLING TO NEBRA | 08/30/12 | 200.00 | 35.00 | 17.88 | 1.00 |
| C007A-016 | | SH 7 BUSINESS ROUTE IN ALLENS | 08/30/12 | 10.00 | 36.00 | 23.30 | 30.00 |
| STA0131-059 | | SH13 NORTH OF 14 MILE CREEK | 09/06/12 | 300.00 | 4.00 | 8.79 | 4.00 |
| C0703-393 | | INTERSTATE I-70 WB BORE AND R | 09/10/12 | 220.00 | 26.75 | 20.50 | 23.55 |
| STA0142-061 | | SH 14 AT SUMMIT VIEW SIGNALS | 09/13/12 | 20.00 | 27.00 | 37.59 | 1.17 |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 144.00 | 33.00 | 34.90 | 55.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 600.00 | 26.00 | 28.28 | 28.28 |
| SHE0703-387 | | US 6/LOVELAND PASS TO HERMAN' | 09/27/12 | 25.00 | 27.00 | 22.50 | 20.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 4,381.00 | 30.00 | 21.51 | 27.06 |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 60.00 | 23.75 | 23.90 | 15.00 |
| C0821-095 | | SH82 MP0.068, US6 & LAUREL_GA | 10/04/12 | 10.00 | 65.00 | 38.42 | 30.00 |
| FBR050-005 | | SH 350 MP 8.608 AND SH 239 MP | 10/11/12 | 300.00 | 26.00 | 10.69 | 2.25 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 630-80360 | Drum Channel Dev | | Each | ===== | ===== | ===== |
| FSA2854-130 | | US 285 WINDY POINT MM 240.5+- | 10/11/12 | 50.00 | 12.00 | 21.80 | 21.00 |
| STA0741-018 | | SH 74 MP 4.69 AND 9.47 AT KIT | 10/11/12 | 20.00 | 32.00 | 23.10 | 25.06 |
| FSA083A-040 | | SH 83 @ RAFTER RD, FRANKTOWN, | 10/11/12 | 50.00 | 40.00 | 14.74 | 11.11 |
| MTCE0702-328 | | SH 70 MM 114.020 TO MM 117.27 | 10/18/12 | 50.00 | 20.00 | 30.05 | 34.50 |
| CR600-408 | | R6 SLOPE STABILIZATION PROJEC | 10/18/12 | 50.00 | 35.00 | 31.17 | 26.00 |
| IM0703-389 | | CLEAR CREEK COUNTY | 10/22/12 | 75.00 | 26.00 | 44.05 | 44.05 |
| MTCE R600-429 | | VARIOUS LOCATIONS IN REGION 6 | 11/01/12 | 10.00 | 40.00 | 29.62 | 18.00 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 300.00 | 30.00 | 37.24 | 25.00 |
| ITSSW01-182 | | C470 (KIPLING TO SANTA FE) | 11/01/12 | 50.00 | 100.00 | 27.35 | 24.00 |
| C0704-231 | | I-70 WB MP 345-EMERGENCY PROJ | 11/05/12 | 60.00 | 12.00 | 13.10 | 12.00 |
| STMR200-183 | | ALL COUNTIES IN REGION 2 | 11/08/12 | 100.00 | 19.00 | 53.75 | 58.00 |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 400.00 | 15.00 | 15.21 | 16.00 |
| C224A-001 | | ON BROADWAY, NORTH OF 70TH, C | 11/15/12 | 120.00 | 32.00 | 29.88 | 35.00 |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE | 11/29/12 | 50.00 | 22.00 | 33.57 | 31.00 |
| BR0252-422 | | I-25 MM 102.139 TO MM 142.801 | 11/29/12 | 240.00 | 25.00 | 29.19 | 17.50 |
| FBR0704-227 | | I-70 FRONTAGE ROAD WEST OF LI | 12/06/12 | 25.00 | 50.00 | 31.23 | 21.61 |
| STA 0702-324 | | I-70:COPPER-SUMMIT BIKE PATH | 12/06/12 | 25.00 | 25.00 | 21.84 | 10.00 |
| STA0504-066 | | US50B IN ROCKY FORD & LA JUNT | 12/06/12 | 50.00 | 20.00 | 25.66 | 38.50 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 160.00 | 43.60 | 44.72 | 44.72 |
| SHE 0701-215 | | I-70 MP 87 - 110 IN GARFIELD | 12/13/12 | 20.00 | 50.00 | 56.00 | 56.00 |
| SHE 0821-096 | | SH 82 MP 12.5-19.5 GARFIELD & | 12/13/12 | 20.00 | 30.00 | 37.50 | 35.00 |
| SHE1151-024 | | SH115 & US50 IN FREMONT COUNT | 12/20/12 | 150.00 | 30.00 | 39.69 | 6.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 2,445.00 | 27.70 | 26.63 | 22.35 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 18,304.00 | 27.29 | 22.50 | 20.71 |
| ===== | 630-80363 | Drum Channel Dev (Light) (F) | | Each | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 40.00 | 70.00 | 60.09 | 58.00 |
| STA3501-011 | | SH 350, M.P. 63.7 TO M.P. 72. | 01/26/12 | 12.00 | 25.00 | 18.05 | 11.60 |
| FBR0362-032 | | SH 36, EAST OF STRASBURG | 01/26/12 | 6.00 | 40.00 | 47.18 | 78.00 |
| STA145A-052 | | SH 145 ON LIZARD HEAD PASS TO | 01/26/12 | 20.00 | 50.00 | 10.49 | 10.00 |
| IM 0702-321 | | I-70 MP 117 TO MP 126.5 IN GA | 02/02/12 | 10.00 | 20.00 | 15.94 | 15.66 |
| NH 1601-064 | | MONTEZUMA COUNTY | 02/09/12 | 20.00 | 45.00 | 25.65 | 30.00 |
| STM021A-002 | | SH 21 M.P. 137.6 TO M.P. 139. | 02/09/12 | 40.00 | 125.00 | 72.60 | 53.21 |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 21.00 | 35.00 | 6.15 | 5.18 |
| STA3921-010-CIPR/HMA ALT | | SH 392: I-25 TO 7TH STREET IN | 02/16/12 | 150.00 | 60.00 | 48.57 | 52.00 |
| STA3921-010-PCCP ALT | | SH 392: I-25 TO 7TH STREET IN | | | | | |
| NH 2852-018 | | US 285 CENTER NORTH AND SOUTH | 03/01/12 | 30.00 | 5.00 | 6.08 | 7.00 |
| NH0504-063 | | US 50 M.P. 359.00 TO M.P. 366 | 03/08/12 | 40.00 | 50.00 | 25.60 | 26.74 |
| NH0502-065 | | US 50 MONTROSE COUNTY MM 103. | 03/15/12 | 12.00 | 24.00 | 11.27 | 11.11 |
| FSA002A-005 | | SH2:12TH AVE AND EB I-70 | 03/15/12 | 5.00 | 50.00 | 31.33 | 28.00 |
| IM0702-314 | | I-70 MM 130.5 TO MM 139.5 | 03/22/12 | 100.00 | 35.00 | 24.65 | 29.31 |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 25.00 | 25.00 | 18.13 | 11.28 |
| NH0501-059 - Heater/Remix | | US 50 MP36 TO 68 AND SH141 MP | 03/29/12 | 24.00 | 35.00 | 11.53 | 10.10 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-------------------------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== 630-80363 | | Drum Channel Dev (Light) (F) | | Each ===== | | | |
| NH0501-059 - Mill/Fill | | US 50 MP36 TO 68 AND SH141 MP | | | | | |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 555.00 | 50.14 | 33.71 | 31.85 |
| BR1251-007 | | SH 125 NORTH OF WALDEN, JACKS | 04/05/12 | 2.00 | 20.00 | 47.58 | 36.00 |
| NH 1602-105 | | US 160 BETWEEN MONTE VISTA & | 04/12/12 | 50.00 | 12.00 | 32.53 | 40.59 |
| C0703-379 | | I-70 MM 212 SAFETY IMPROVEMEN | 04/19/12 | 15.00 | 20.00 | 34.17 | 26.50 |
| IM 0252-416 | | I-25, DOUGLAS-EL PASO COUNTY | 04/26/12 | 24.00 | 40.00 | 63.60 | 60.00 |
| BR0251-341 | | I-25/US 50/SH 47 INTERCHANGE | 05/03/12 | 30.00 | 35.00 | 16.39 | 11.20 |
| IM0701-211 | | I-70 MP 11-16.5 MESA I-70 EAS | 05/10/12 | 15.00 | 55.00 | 37.47 | 20.40 |
| NH1601-065 | | US 160 FROM MANCOS HILL WEST | 05/17/12 | 20.00 | 40.00 | 43.50 | 44.00 |
| FBR0343-034 - In Place Const. | | ON US 34 EAST OF WRAY | 05/17/12 | 4.00 | 40.00 | 99.11 | 114.09 |
| FBR0343-034 - Slide in Const. | | ON US 34 EAST OF WRAY | | | | | |
| NH0505-046 | | US 50 HASTY AND MCCLAVE | 05/17/12 | 20.00 | 35.00 | 23.58 | 5.30 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 40.00 | 37.00 | 45.20 | 43.00 |
| NH0342-054 | | US 34 EAST OF GREELEY | 05/24/12 | 6.00 | 40.00 | 62.85 | 60.00 |
| HPP0241-058 | | SH 24 MM 168-172 | 06/14/12 | 50.00 | 50.00 | 11.90 | 11.00 |
| NH145A-045 | | SAN MIGUEL COUNTY | 06/21/12 | 25.00 | 15.00 | 45.76 | 11.23 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 301.00 | 33.32 | 32.87 | 29.12 |
| ER 0241-059 | | US 24 MP 165-166.5 | 07/18/12 | 12.00 | 15.00 | 36.13 | 17.25 |
| BR157A-011 | | US 36 AND SH 157 IN BOULDER C | 07/26/12 | 30.00 | 35.00 | 37.00 | 76.00 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 24.00 | 50.00 | 36.27 | 20.00 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| C 0701-217 | | I-70 MP 93.9, NORTH FRONTAGE | 08/06/12 | 5.00 | 36.30 | 9.85 | 5.50 |
| ER067A-031 | | SH67, MP 52.7 LAT 38D45'2.90" | 08/22/12 | 4.00 | 45.00 | 45.00 | 45.00 |
| BR0243-083 | | REGION 2, EL PASO COUNTY, US- | 08/23/12 | 2.00 | 30.00 | 127.32 | 73.80 |
| STA0131-059 | | SH13 NORTH OF 14 MILE CREEK | 09/06/12 | 30.00 | 15.00 | 20.34 | 15.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 20.00 | 57.00 | 28.28 | 28.28 |
| SHE0703-387 | | US 6/LOVELAND PASS TO HERMAN' | 09/27/12 | 15.00 | 41.00 | 25.00 | 25.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 142.00 | 35.61 | 29.06 | 34.41 |
| FBC050-005 | | SH 350 MP 8.608 AND SH 239 MP | 10/11/12 | 30.00 | 37.00 | 15.19 | 2.25 |
| FSA083A-040 | | SH 83 @ RAFTER RD, FRANKTOWN, | 10/11/12 | 12.00 | 65.00 | 31.22 | 55.56 |
| IM0703-389 | | CLEAR CREEK COUNTY | 10/22/12 | 25.00 | 50.00 | 44.05 | 44.05 |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 20.00 | 15.00 | 15.38 | 16.00 |
| C224A-001 | | ON BROADWAY, NORTH OF 70TH, C | 11/15/12 | 21.00 | 67.00 | 34.42 | 35.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-------------------------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 630-80363 | Drum Channel Dev (Light) (F) | | Each | ===== | ===== | ===== |
| STA 149A-024 | | SH 149 MP 42.4 TO 56.0 IN HIN | 11/15/12 | 20.00 | 50.00 | 20.00 | 15.00 |
| MPR200-188 | | INSTALL OVERHEAD SIGNING -R2 | 11/29/12 | 75.00 | 15.00 | 21.12 | 20.00 |
| FBR0704-227 | | I-70 FRONTAGE ROAD WEST OF LI | 12/06/12 | 6.00 | 75.00 | 70.61 | 54.02 |
| STA 0702-324 | | I-70:COPPER-SUMMIT BIKE PATH | 12/06/12 | 15.00 | 40.00 | 22.87 | 10.00 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 25.00 | 43.60 | 44.72 | 44.72 |
| SHE 0821-096 | | SH 82 MP 12.5-19.5 GARFIELD & | 12/13/12 | 20.00 | 30.00 | 37.50 | 35.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 269.00 | 36.10 | 26.95 | 25.96 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 1,267.00 | 41.54 | 31.60 | 30.08 |
| ===== | 630-80364 | Drum Channel Dev (Light) (SB) | | Each | ===== | ===== | ===== |
| IM 0702-321 | | I-70 MP 117 TO MP 126.5 IN GA | 02/02/12 | 10.00 | 25.00 | 15.94 | 15.66 |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 30.00 | 35.00 | 6.15 | 5.18 |
| IM0702-314 | | I-70 MM 130.5 TO MM 139.5 | 03/22/12 | 40.00 | 20.00 | 26.15 | 29.31 |
| NH0501-059 - Heater/Remix | | US 50 MP36 TO 68 AND SH141 MP | 03/29/12 | 24.00 | 35.00 | 11.53 | 10.10 |
| NH0501-059 - Mill/Fill | | US 50 MP36 TO 68 AND SH141 MP | | | | | |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 104.00 | 28.27 | 14.61 | 17.45 |
| C0703-379 | | I-70 MM 212 SAFETY IMPROVEMEN | 04/19/12 | 20.00 | 20.00 | 36.17 | 26.50 |
| FSA 1602-132 | | US 160 WEST OF PAGOSA SPRINGS | 04/26/12 | 4.00 | 25.00 | 31.50 | 42.00 |
| FSA069A-027 | | SH 69 SOUTH OF WESTCLIFFE, CO | 04/26/12 | 120.00 | 29.00 | 39.02 | 28.26 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 50.00 | 40.00 | 102.64 | 100.00 |
| IM0701-211 | | I-70 MP 11-16.5 MESA I-70 EAS | 05/10/12 | 15.00 | 55.00 | 40.39 | 25.50 |
| C0703-378 | | CR 314, I-70 FRONTAGE RD, IDA | 05/10/12 | 50.00 | 40.00 | 48.55 | 50.00 |
| BRR600-412 | | VARIOUS BRIDGES IN REGION 6 | 05/17/12 | 100.00 | 38.00 | 36.70 | 20.00 |
| FBR0343-034 - In Place Const. | | ON US 34 EAST OF WRAY | 05/17/12 | 12.00 | 30.00 | 99.11 | 114.09 |
| FBR0343-034 - Slide in Const. | | ON US 34 EAST OF WRAY | | | | | |
| HPP0241-058 | | SH 24 MM 168-172 | 06/14/12 | 20.00 | 25.00 | 12.10 | 11.00 |
| BR0241-049 | | US-24 MP 178.0 - 179.25 | 06/28/12 | 25.00 | 90.00 | 42.48 | 26.50 |
| FBR120A-010 | | ON SH 120 IN FREMONT COUNTY | 06/28/12 | 4.00 | 35.00 | 72.80 | 10.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 420.00 | 37.75 | 48.67 | 37.63 |
| BR157A-011 | | US 36 AND SH 157 IN BOULDER C | 07/26/12 | 30.00 | 40.00 | 39.00 | 82.00 |
| FBRR200-181 | | ON SH 266 MP 2.63 & 2.66 AND | 07/31/12 | 34.00 | 50.00 | 85.00 | 85.00 |
| C 0701-217 | | I-70 MP 93.9, NORTH FRONTAGE | 08/06/12 | 5.00 | 36.56 | 125.45 | 5.50 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 50.00 | 45.00 | 28.28 | 28.28 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 639

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-----------------|----------------------------------|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== 630-80364 | | Drum Channel Dev (Light) (SB) | | Each ===== | | | |
| SHE0703-387 | | US 6/LOVELAND PASS TO HERMAN' | 09/27/12 | 50.00 | 33.00 | 25.00 | 25.00 |
| | WEIGHTED AVERAGE FOR THE THIRD | QUARTER | | 169.00 | 41.32 | 44.98 | 47.58 |
| FBR050-005 | | SH 350 MP 8.608 AND SH 239 MP | 10/11/12 | 100.00 | 37.00 | 15.19 | 2.25 |
| FSA2854-130 | | US 285 WINDY POINT MM 240.5+- | 10/11/12 | 20.00 | 50.00 | 24.55 | 32.00 |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 40.00 | 70.00 | 15.54 | 16.00 |
| SHE 0821-096 | | SH 82 MP 12.5-19.5 GARFIELD & | 12/13/12 | 20.00 | 30.00 | 37.50 | 35.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH | QUARTER | | 180.00 | 45.00 | 16.98 | 12.25 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 873.00 | 38.81 | 37.45 | 32.08 |
| ===== 630-80367 | | Port Traf Speed Monitor | | Each ===== | | | |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 2.00 | 4954.05 | 5030.78 | 5030.78 |
| | WEIGHTED AVERAGE FOR THE FOURTH | QUARTER | | 2.00 | 4954.05 | 5030.78 | 5030.78 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 2.00 | 4954.05 | 5030.78 | 5030.78 |
| ===== 630-80369 | | Port Var Speed Limit Sign | | Each ===== | | | |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 3.00 | 4954.05 | 5030.76 | 5030.76 |
| | WEIGHTED AVERAGE FOR THE FOURTH | QUARTER | | 3.00 | 4954.05 | 5030.76 | 5030.76 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 3.00 | 4954.05 | 5030.76 | 5030.76 |
| ===== 630-80370 | | Conc Barrier (Temp) | | Lin Foot ===== | | | |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 42,250.00 | 16.00 | 26.72 | 26.00 |
| BR160A-022 | | AT SH 160/US 550 INTERSECTION | 01/26/12 | 600.00 | 50.00 | 37.50 | 32.00 |
| FSA 0061-082 | | US 6 STERLING VIADUCT | 02/16/12 | 1,600.00 | 35.00 | 33.00 | 35.00 |
| NH0243-080 | | US 24 & ELBERT ROAD INTERSECT | 02/16/12 | 3,230.00 | 25.00 | 24.81 | 24.55 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 1,200.00 | 35.00 | 24.30 | 20.00 |
| STAR600-410 | | VARIOUS LOCATIONS IN REGION 6 | 03/01/12 | 100.00 | 40.00 | 37.79 | 11.00 |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 970.00 | 22.00 | 43.12 | 13.10 |
| NH0504-063 | | US 50 M.P. 359.00 TO M.P. 366 | 03/08/12 | 1,200.00 | 30.00 | 38.02 | 62.03 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-------------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 630-80370 | Conc Barrier (Temp) | | Lin Foot | ===== | ===== | ===== |
| NH0502-065 | | US 50 MONTROSE COUNTY MM 103. | 03/15/12 | 1,500.00 | 35.00 | 51.27 | 40.00 |
| FSA002A-005 | | SH2:12TH AVE AND EB I-70 | 03/15/12 | 100.00 | 75.00 | 42.17 | 39.00 |
| IM0702-314 | | I-70 MM 130.5 TO MM 139.5 | 03/22/12 | 1,700.00 | 30.00 | 47.09 | 41.36 |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 560.00 | 40.00 | 42.18 | 32.68 |
| FSA1151-027 | | SH 115A M.P.40.4 TO 44.0 | 03/29/12 | 5,000.00 | 20.00 | 25.17 | 24.19 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 60,010.00 | 19.65 | 28.51 | 27.31 |
| BR1251-007 | | SH 125 NORTH OF WALDEN, JACKS | 04/05/12 | 1,015.00 | 30.00 | 40.00 | 30.00 |
| C0703-379 | | I-70 MM 212 SAFETY IMPROVEMEN | 04/19/12 | 4,000.00 | 40.00 | 25.83 | 20.50 |
| FSA 1602-132 | | US 160 WEST OF PAGOSA SPRINGS | 04/26/12 | 300.00 | 40.00 | 28.00 | 27.00 |
| SHE0853-083 | | US 85 FROM FT LUPTON NORTH TO | 04/26/12 | 1,500.00 | 25.00 | 37.00 | 40.00 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 1,000.00 | 20.00 | 23.97 | 25.00 |
| STA009A-033 | | SH 9 SOUTH OF HARTSEL | 05/03/12 | 500.00 | 22.00 | 32.11 | 34.00 |
| BR0251-341 | | I-25/US 50/SH 47 INTERCHANGE | 05/03/12 | 6,000.00 | 22.00 | 27.38 | 24.00 |
| C0703-378 | | CR 314, I-70 FRONTAGE RD, IDA | 05/10/12 | 600.00 | 25.00 | 30.03 | 15.00 |
| NH1601-065 | | US 160 FROM MANCOS HILL WEST | 05/17/12 | 1,100.00 | 32.00 | 47.15 | 44.00 |
| FBR0343-034 - In Place Const. | | ON US 34 EAST OF WRAY | 05/17/12 | 1,040.00 | 25.00 | 62.34 | 67.40 |
| FBR0343-034 - Slide in Const. | | ON US 34 EAST OF WRAY | | | | | |
| MTCE R600-418 | | R6 HIGHWAYS: I-25/SH6 AND I-2 | 05/17/12 | 200.00 | 30.00 | 23.00 | 16.00 |
| NH0505-046 | | US 50 HASTY AND MCCLAVE | 05/17/12 | 2,000.00 | 26.00 | 29.02 | 10.00 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 150.00 | 50.00 | 50.46 | 29.00 |
| NH0342-054 | | US 34 EAST OF GREELEY | 05/24/12 | 580.00 | 25.00 | 29.99 | 27.00 |
| FSAR600-378 | | SH88B ARAPAHOE RD CORRIDOR | 05/31/12 | 2,200.00 | 25.00 | 22.83 | 15.50 |
| HPP0241-058 | | SH 24 MM 168-172 | 06/14/12 | 200.00 | 20.00 | 41.50 | 27.00 |
| BR0241-049 | | US-24 MP 178.0 - 179.25 | 06/28/12 | 2,500.00 | 26.00 | 28.47 | 20.00 |
| FBR120A-010 | | ON SH 120 IN FREMONT COUNTY O | 06/28/12 | 760.00 | 60.00 | 37.03 | 34.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 25,645.00 | 28.42 | 29.70 | 24.58 |
| ER 0241-059 | | US 24 MP 165-166.5 | 07/18/12 | 100.00 | 40.00 | 174.75 | 49.50 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 2,400.00 | 24.50 | 22.91 | 19.00 |
| BR157A-011 | | US 36 AND SH 157 IN BOULDER C | 07/26/12 | 700.00 | 25.00 | 40.33 | 33.00 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 2,000.00 | 25.00 | 24.97 | 40.00 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| STA1381-007 | | US 138 FROM STERLING TO NEBRA | 08/30/12 | 160.00 | 25.00 | 42.13 | 35.00 |
| STA0131-059 | | SH13 NORTH OF 14 MILE CREEK | 09/06/12 | 2,000.00 | 35.00 | 36.61 | 46.25 |
| C0703-393 | | INTERSTATE I-70 WB BORE AND R | 09/10/12 | 636.00 | 27.77 | 23.13 | 25.54 |
| FBR066A-002 | | SH 66 AT SAINT VRRAIN RIVER | 09/20/12 | 3,960.00 | 20.00 | 27.24 | 26.50 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 7,616.00 | 19.00 | 28.05 | 28.05 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 19,572.00 | 22.78 | 28.64 | 29.43 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== 630-80370 | | Conc Barrier (Temp) | | Lin Foot | ===== | | |
| FBRC050-005 | | SH 350 MP 8.608 AND SH 239 MP | 10/11/12 | 1,100.00 | 25.00 | 23.74 | 27.43 |
| FSA2854-130 | | US 285 WINDY POINT MM 240.5+- | 10/11/12 | 790.00 | 19.00 | 26.50 | 21.00 |
| IM0703-389 | | CLEAR CREEK COUNTY | 10/22/12 | 5,821.00 | 24.00 | 13.94 | 13.94 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 1,600.00 | 30.00 | 50.77 | 50.00 |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 1,000.00 | 40.00 | 48.69 | 23.00 |
| C224A-001 | | ON BROADWAY, NORTH OF 70TH, C | 11/15/12 | 400.00 | 27.00 | 27.98 | 21.00 |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE | 11/29/12 | 100.00 | 30.00 | 31.05 | 25.00 |
| MPR200-188 | | INSTALL OVERHEAD SIGNING -R2 | 11/29/12 | 125.00 | 30.00 | 26.40 | 25.00 |
| FBR0704-227 | | I-70 FRONTAGE ROAD WEST OF LI | 12/06/12 | 400.00 | 50.00 | 25.47 | 36.73 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 16,021.00 | 8.72 | 9.09 | 9.09 |
| SHE 0701-215 | | I-70 MP 87 - 110 IN GARFIELD | 12/13/12 | 200.00 | 30.00 | 46.00 | 46.00 |
| SHE 0821-096 | | SH 82 MP 12.5-19.5 GARFIELD & | 12/13/12 | 100.00 | 30.00 | 134.00 | 125.00 |
| SHE1151-024 | | SH115 & US50 IN FREMONT COUNT | 12/20/12 | 2,800.00 | 30.00 | 35.43 | 40.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 30,457.00 | 17.75 | 28.25 | 17.70 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 135,684.00 | 21.33 | 28.74 | 24.91 |
| ===== 630-80375 | | Inst Conc Barrier (Temp) | | Lin Foot | ===== | | |
| STA145A-052 | | SH 145 ON LIZARD HEAD PASS TO | 01/26/12 | 1,250.00 | 11.00 | 14.88 | 11.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 1,250.00 | 11.00 | 14.88 | 11.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 1,250.00 | 11.00 | 14.88 | 11.00 |
| ===== 630-80377 | | Port Water Filled Barrier (Temp) | | Lin Foot | ===== | | |
| STA R400-272 | | I25 S OF CARR & I76 LONG BRID | 04/26/12 | 310.00 | 16.00 | 60.33 | 40.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 310.00 | 16.00 | 60.33 | 40.00 |
| C 0701-217 | | I-70 MP 93.9, NORTH FRONTAGE | 08/06/12 | 60.00 | 15.50 | 48.75 | 48.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 60.00 | 15.50 | 48.75 | 48.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 370.00 | 15.92 | 57.51 | 41.30 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|--------------------------|--|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== 630-80378 | | Glare Screen (Temp) | | Lin Foot | ===== | | |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 1,851.00 | 15.00 | 16.48 | 7.50 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 1,851.00 | 15.00 | 16.48 | 7.50 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 1,851.00 | 15.00 | 16.48 | 7.50 |
| ===== 630-80380 | | Traffic Cone | | Each | ===== | | |
| BR0253-213 | | I-25 MAINLINE OVER DRAW AT MI | 01/05/12 | 30.00 | 10.00 | 7.63 | 5.00 |
| FSA 0831-112 | | SH83/LEETSDALE DRIVE @ MONACO | 01/12/12 | 100.00 | 8.00 | 7.95 | 11.00 |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 500.00 | 8.00 | 9.28 | 7.50 |
| ITSSW00-927 | | I-25 AND I-225 TREX AREA | 01/19/12 | 250.00 | 8.00 | 5.38 | 5.25 |
| STA R600-401 | | US 36 OVERLAY | 01/26/12 | 500.00 | 8.00 | 5.15 | 7.57 |
| STA3501-011 | | SH 350, M.P. 63.7 TO M.P. 72. | 01/26/12 | 300.00 | 7.00 | 1.94 | 1.10 |
| BR160A-022 | | AT SH 160/US 550 INTERSECTION | 01/26/12 | 100.00 | 5.00 | 13.50 | 11.00 |
| FBR0362-032 | | SH 36, EAST OF STRASBURG | 01/26/12 | 30.00 | 10.00 | 5.24 | 12.00 |
| MTCER300-185 | | US50A, US50D, US550, SH 90B S | 01/26/12 | 200.00 | 5.00 | 5.33 | 1.00 |
| STA145A-052 | | SH 145 ON LIZARD HEAD PASS TO | 01/26/12 | 300.00 | 5.00 | 5.93 | 5.25 |
| IM 0702-321 | | I-70 MP 117 TO MP 126.5 IN GA | 02/02/12 | 100.00 | 11.00 | 2.57 | 2.09 |
| FSA0341-075 | | US 34 INTERSECTION WITH MALL | 02/02/12 | 50.00 | 7.00 | 9.26 | 10.00 |
| FSA145A-056 | | SH 145 NORTH OF PLACERVILLE A | 02/02/12 | 200.00 | 4.00 | 6.37 | 5.00 |
| MTCEC470-038 | | DOUGLAS COUNTY | 02/02/12 | 200.00 | 8.00 | 7.33 | 8.00 |
| NH 1601-064 | | MONTEZUMA COUNTY | 02/09/12 | 200.00 | 12.00 | 5.12 | 4.00 |
| STM021A-002 | | SH 21 M.P. 137.6 TO M.P. 139. | 02/09/12 | 600.00 | 22.00 | 15.11 | 6.39 |
| STA095A-012 | | SH 95 (SHERIDAN): 68TH AVE TO | 02/09/12 | 500.00 | 8.00 | 6.16 | 7.40 |
| MTCE R500-122 | | US24 STRUCTURE# I-13-D MP221. | 02/09/12 | 100.00 | 5.00 | 11.33 | 8.00 |
| MTCE0252-418 | | I-25 RAMP METERING PROJECT | 02/09/12 | 200.00 | 14.00 | 6.03 | 5.50 |
| MTCER400-269 | | REG 4 NW - POUFRE RIVER BASIN | 02/09/12 | 150.00 | 5.00 | 7.00 | 8.00 |
| STEC540-013 | | SH 9 BIKE PATH BETWEEN ALMA & | 02/16/12 | 100.00 | 7.00 | 8.41 | 1.10 |
| STA3921-010-CIPR/HMA ALT | | SH 392: I-25 TO 7TH STREET IN | 02/16/12 | 2,000.00 | 10.00 | 5.84 | 6.30 |
| STA3921-010-PCCP ALT | | SH 392: I-25 TO 7TH STREET IN | | | | | |
| FSA 0061-082 | | US 6 STERLING VIADUCT | 02/16/12 | 275.00 | 8.00 | 1.05 | 1.10 |
| NH0243-080 | | US 24 & ELBERT ROAD INTERSECT | 02/16/12 | 50.00 | 12.00 | 7.87 | 8.00 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 500.00 | 8.00 | 2.44 | 1.00 |
| STAR600-410 | | VARIOUS LOCATIONS IN REGION 6 | 03/01/12 | 300.00 | 4.50 | 10.39 | 5.50 |
| IM 070A-008 | | I-70 WEST CHAIN STATION PHS I | 03/01/12 | 300.00 | 10.00 | 6.88 | 1.00 |
| NH 2852-018 | | US 285 CENTER NORTH AND SOUTH | 03/01/12 | 300.00 | 2.00 | 2.02 | 3.00 |
| IM0252-409 | | I-25, M.P. 124.1 TO M.P. 138. | 03/08/12 | 600.00 | 5.00 | 15.25 | 19.75 |
| NH0504-063 | | US 50 M.P. 359.00 TO M.P. 366 | 03/08/12 | 1,000.00 | 10.00 | 8.26 | 6.42 |
| NH0502-065 | | US 50 MONTROSE COUNTY MM 103. | 03/15/12 | 60.00 | 3.00 | 2.42 | 2.22 |
| FSA002A-005 | | SH2:12TH AVE AND EB I-70 | 03/15/12 | 300.00 | 8.00 | 4.01 | 1.13 |
| IM0702-314 | | I-70 MM 130.5 TO MM 139.5 | 03/22/12 | 500.00 | 5.00 | 4.33 | 1.17 |
| STM 094A-032 | | SH94, M.P. 0.0 TO M.P. 17.2 , | 03/22/12 | 600.00 | 5.00 | 7.05 | 1.07 |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 500.00 | 10.00 | 4.04 | 3.38 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-------------------------------|--|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 630-80380 | Traffic Cone | | Each | ===== | ===== | ===== |
| FSAR200-178 | | REGION-WIDE | 03/22/12 | 220.00 | 6.00 | 15.31 | 25.00 |
| MTCE R500-126 | | SH151A MP 0.30 TO MP 33.96 | 03/22/12 | 600.00 | 10.00 | 5.98 | 5.00 |
| FSA1151-027 | | SH 115A M.P.40.4 TO 44.0 | 03/29/12 | 200.00 | 12.00 | 8.62 | 7.16 |
| NH0853-086 | | US 85 BRIGHTON TO FORT LUPTON | 03/29/12 | 200.00 | 7.00 | 5.67 | 5.40 |
| NH0501-059 - Heater/Remix | | US 50 MP36 TO 68 AND SH141 MP | 03/29/12 | 1,200.00 | 5.00 | 5.64 | 5.05 |
| NH0501-059 - Mill/Fill | | US 50 MP36 TO 68 AND SH141 MP | | | | | |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 14,415.00 | 8.30 | 6.54 | 5.82 |
| BR1251-007 | | SH 125 NORTH OF WALDEN, JACKS | 04/05/12 | 100.00 | 3.00 | 4.43 | 3.00 |
| IM0761-208 | | I-76 FROM FEDERAL TO I-25 | 04/05/12 | 500.00 | 8.00 | 2.32 | 2.16 |
| NH 1602-105 | | US 160 BETWEEN MONTE VISTA & | 04/12/12 | 200.00 | 5.00 | 4.86 | 6.09 |
| STU0211-002 | | SH16, SH21 AND SH105 | 04/12/12 | 100.00 | 7.00 | 5.23 | 3.00 |
| AQCR600-392 | | SH 285 FROM FEDERAL TO CLARKS | 04/12/12 | 100.00 | 5.50 | 6.50 | 1.00 |
| FSA1192-018 | | FIRESTONE | 04/12/12 | 100.00 | 7.00 | 3.54 | 1.15 |
| C0703-379 | | I-70 MM 212 SAFETY IMPROVEMEN | 04/19/12 | 200.00 | 13.00 | 4.12 | 1.10 |
| FSA0343-036 | | FORT MORGAN | 04/19/12 | 100.00 | 7.00 | 2.22 | 2.00 |
| FBR0253-218 | | I-25 FRONTAGE ROAD BR MP 249. | 04/26/12 | 50.00 | 7.00 | 4.48 | 1.00 |
| IM0252-417 | | I25 FROM LINCOLN AVE TO 470 I | 04/26/12 | 300.00 | 10.00 | 5.55 | 1.10 |
| IM 0252-416 | | I-25, DOUGLAS-EL PASO COUNTY | 04/26/12 | 300.00 | 5.00 | 6.98 | 6.00 |
| FSA 1602-132 | | US 160 WEST OF PAGOSA SPRINGS | 04/26/12 | 80.00 | 8.00 | 7.50 | 10.00 |
| STA R400-272 | | I25 S OF CARR & I76 LONG BRID | 04/26/12 | 100.00 | 6.00 | 8.00 | 11.00 |
| SHE0853-083 | | US 85 FROM FT LUPTON NORTH TO | 04/26/12 | 100.00 | 6.00 | 4.53 | 6.95 |
| FSA069A-027 | | SH 69 SOUTH OF WESTCLIFFE, CO | 04/26/12 | 200.00 | 7.00 | 10.72 | 11.31 |
| C135A-027 | | SH135 MP 0.24 - 1.24, GUNNISO | 04/26/12 | 300.00 | 7.00 | 1.17 | 1.50 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 200.00 | 8.00 | 6.15 | 6.00 |
| STA009A-033 | | SH 9 SOUTH OF HARTSEL | 05/03/12 | 250.00 | 6.00 | 7.86 | 8.46 |
| ITS4701-123 | | C470 (ALAMEDA-KIPLING) | 05/03/12 | 300.00 | 8.50 | 8.00 | 2.00 |
| FSA0142-054 | | SH 257 AND SH 14 INTERSECTION | 05/03/12 | 100.00 | 6.00 | 5.63 | 5.25 |
| BR0251-341 | | I-25/US 50/SH 47 INTERCHANGE | 05/03/12 | 200.00 | 6.50 | 7.44 | 7.85 |
| SHER600-380 | | SH30 VARIOS LOC., SH88: ILIFF | 05/03/12 | 300.00 | 7.00 | 4.65 | 5.00 |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 500.00 | 7.00 | 3.07 | 2.00 |
| NH1601-065 | | US 160 FROM MANCOS HILL WEST | 05/17/12 | 300.00 | 6.20 | 7.23 | 8.00 |
| BRR600-412 | | VARIOUS BRIDGES IN REGION 6 | 05/17/12 | 550.00 | 7.00 | 5.40 | 1.00 |
| FBR0343-034 - In Place Const. | | ON US 34 EAST OF WRAY | 05/17/12 | 80.00 | 20.00 | 10.10 | 11.41 |
| FBR0343-034 - Slide in Const. | | ON US 34 EAST OF WRAY | | | | | |
| MPR200-180 | | REGION 2 REGION-WIDE | 05/17/12 | 200.00 | 7.00 | 10.00 | 10.00 |
| STA0404-052 | | SH 40 (COLFAX AVE): COLE TO S | 05/17/12 | 500.00 | 8.00 | 4.46 | 5.40 |
| C0703-369 | | I 70 JEFFERSON COUNTY AND CLE | 05/17/12 | 50.00 | 6.00 | 11.00 | 10.30 |
| NH0505-046 | | US 50 HASTY AND MCCLAVE | 05/17/12 | 700.00 | 6.50 | 3.38 | 2.00 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 250.00 | 8.68 | 11.34 | 11.00 |
| NH0342-054 | | US 34 EAST OF GREELEY | 05/24/12 | 300.00 | 7.00 | 7.44 | 7.00 |
| STA072A-033 | | SH72- SH119 TO SH7 BOULDER CO | 05/24/12 | 600.00 | 5.00 | 102.48 | 4.95 |
| STA0831-115 | | SH 83 - ANTELOPE CREEK TO CAS | 05/24/12 | 200.00 | 7.50 | 9.70 | 10.40 |
| FSAR600-378 | | SH88B ARAPAHOE RD CORRIDOR | 05/31/12 | 50.00 | 8.00 | 16.69 | 12.50 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 630-80380 | Traffic Cone | | Each ===== | | | |
| HPP0241-058 | | SH 24 MM 168-172 | 06/14/12 | 150.00 | 10.00 | 1.27 | 1.10 |
| NH145A-045 | | SAN MIGUEL COUNTY | 06/21/12 | 300.00 | 6.00 | 5.50 | 5.62 |
| STU391A-010 | | KIPLING (SH391) 38TH TO I70 | 06/28/12 | 500.00 | 5.00 | 1.31 | 1.25 |
| MTCE 0253-224 | | I-25 MP 257.0 TO MP 290.05 | 06/28/12 | 500.00 | 15.00 | 4.05 | 1.25 |
| STA145A-054 | | SH 145 NORTH OF RICO & NEAR T | 06/28/12 | 50.00 | 5.00 | 5.75 | 6.00 |
| STE0702-322 | | VAIL PASS RECREATION PATH ADJ | 06/28/12 | 300.00 | 7.00 | 5.50 | 5.75 |
| C 133A-040 | | SH 133 MP 43 IN PITKIN COUNTY | 06/28/12 | 100.00 | 8.00 | 12.67 | 11.00 |
| MTCE R500-125 | | US160 (MP 39.05-41.0) AND SH1 | 06/28/12 | 400.00 | 3.50 | 10.00 | 10.00 |
| FBR120A-010 | | ON SH 120 IN FREMONT COUNTY O | 06/28/12 | 50.00 | 10.00 | 9.61 | 2.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 10,810.00 | 7.31 | 7.94 | 4.68 |
| IM2706-035 | | I-270 VASQUEZ TO I-76 | 07/12/12 | 500.00 | 3.00 | 6.22 | 7.56 |
| SHE006A-052 | | TOWN OF KEYSTONE, SUMMIT COUN | 07/12/12 | 200.00 | 6.00 | 10.00 | 19.00 |
| ER 0241-059 | | US 24 MP 165-166.5 | 07/18/12 | 80.00 | 10.00 | 10.38 | 5.75 |
| SHE2854-128 | | US 285, E. OF CONIFER, JEFFER | 07/19/12 | 300.00 | 8.00 | 5.94 | 7.50 |
| SHE R600-402 | | SH121/QUINCY & PARKHILL; SH12 | 07/19/12 | 100.00 | 5.00 | 3.17 | 1.50 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 300.00 | 6.60 | 5.69 | 12.00 |
| STA 133A-035 | | SH 133 MP 42.5-45.5, PITKIN A | 07/26/12 | 200.00 | 5.00 | 5.60 | 3.45 |
| BR157A-011 | | US 36 AND SH 157 IN BOULDER C | 07/26/12 | 350.00 | 7.00 | 7.67 | 13.00 |
| FSA0853-080 | | US 85 IN GILCREST | 07/26/12 | 50.00 | 6.00 | 8.52 | 1.08 |
| FSAR400-275 | | PARKNRIDES AT US 34@SH 257, S | 07/26/12 | 100.00 | 10.00 | 1.16 | 1.30 |
| FBRR200-181 | | ON SH 266 MP 2.63 & 2.66 AND | 07/31/12 | 80.00 | 10.00 | 10.00 | 10.00 |
| ITSSW01-236 | | I-25 AND C470 IN DENVER | 08/02/12 | 300.00 | 8.00 | 5.71 | 8.05 |
| MTCE R500-128 | | VARIOUS HIGHWAYS IN REGION 5 | 08/02/12 | 250.00 | 5.50 | 10.00 | 10.00 |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | 08/02/12 | 200.00 | 10.00 | 6.98 | 5.00 |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| 0253-229 | | 88TH AVE & I-25 STRUCTURE E-1 | 08/06/12 | 70.00 | 10.00 | 10.00 | 10.00 |
| MTCE0091-039 | | SH 9 IN SUMMIT COUNTY | 08/09/12 | 100.00 | 7.00 | 18.33 | 20.00 |
| FBR0702-312 | | I-70 - FRONTAGE ROAD, DOTSERO | 08/15/12 | 100.00 | 12.00 | 5.38 | 5.38 |
| STA0703-376 | | I-70 VAIL PASS TO CHIEF HOSA | 08/16/12 | 400.00 | 10.00 | 14.50 | 14.50 |
| BR0243-083 | | REGION 2, EL PASO COUNTY, US- | 08/23/12 | 13.00 | 10.00 | 16.92 | 20.44 |
| SHE 0761-215 | | I 76 BROMLEY TO LOCHBUIE | 08/23/12 | 400.00 | 7.00 | 6.19 | 5.75 |
| MTCE R600-427 | | VARIOUS LOCATIONS IN REGION 6 | 08/23/12 | 150.00 | 7.00 | 3.50 | 2.00 |
| STA1381-007 | | US 138 FROM STERLING TO NEBRA | 08/30/12 | 150.00 | 7.00 | 8.18 | 11.00 |
| C007A-016 | | SH 7 BUSINESS ROUTE IN ALLENS | 08/30/12 | 25.00 | 8.00 | 4.64 | 6.00 |
| STA0131-059 | | SH13 NORTH OF 14 MILE CREEK | 09/06/12 | 150.00 | 1.00 | 2.43 | 1.00 |
| C0703-393 | | INTERSTATE I-70 WB BORE AND R | 09/10/12 | 150.00 | 7.44 | 9.98 | 11.78 |
| STA0142-061 | | SH 14 AT SUMMIT VIEW SIGNALS | 09/13/12 | 100.00 | 7.00 | 3.67 | 1.17 |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 100.00 | 7.00 | 6.43 | 11.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 200.00 | 7.00 | 5.05 | 5.05 |
| SHE0703-387 | | US 6/LOVELAND PASS TO HERMAN' | 09/27/12 | 100.00 | 12.00 | 11.63 | 18.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 5,218.00 | 7.05 | 6.51 | 8.86 |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 100.00 | 7.85 | 4.55 | 2.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 630-80380 | Traffic Cone | | Each | ===== | ===== | ===== |
| C0821-095 | | SH82 MP0.068, US6 & LAUREL_GA | 10/04/12 | 100.00 | 11.00 | 5.63 | 1.00 |
| FBR050-005 | | SH 350 MP 8.608 AND SH 239 MP | 10/11/12 | 500.00 | 7.00 | 5.69 | 2.25 |
| FSA2854-130 | | US 285 WINDY POINT MM 240.5+- | 10/11/12 | 150.00 | 17.00 | 3.05 | 1.00 |
| STA0741-018 | | SH 74 MP 4.69 AND 9.47 AT KIT | 10/11/12 | 100.00 | 4.00 | 4.08 | 3.76 |
| FSA083A-040 | | SH 83 @ RAFTER RD, FRANKTOWN, | 10/11/12 | 350.00 | 8.50 | 5.24 | 5.56 |
| MTCE052A-037 | | FY 13 SIGNING ON SH 52A | 10/18/12 | 150.00 | 5.00 | 3.00 | 3.00 |
| MTCE0702-328 | | SH 70 MM 114.020 TO MM 117.27 | 10/18/12 | 200.00 | 7.00 | 3.32 | 1.15 |
| CR600-408 | | R6 SLOPE STABILIZATION PROJEC | 10/18/12 | 100.00 | 10.00 | 5.03 | 2.90 |
| IM0703-389 | | CLEAR CREEK COUNTY | 10/22/12 | 100.00 | 10.00 | 11.01 | 11.01 |
| STAR100-182 | | US 385, YUMA COUNTY LINE SOUT | 11/01/12 | 500.00 | 10.00 | 10.38 | 10.00 |
| MTCE R600-429 | | VARIOUS LOCATIONS IN REGION 6 | 11/01/12 | 200.00 | 8.00 | 7.47 | 7.00 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 200.00 | 7.00 | 16.20 | 20.00 |
| ITSSW01-182 | | C470 (KIPLING TO SANTA FE) | 11/01/12 | 300.00 | 8.50 | 5.10 | 2.00 |
| STMR200-183 | | ALL COUNTIES IN REGION 2 | 11/08/12 | 100.00 | 5.50 | 9.97 | 11.00 |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 100.00 | 2.00 | 10.08 | 11.00 |
| C224A-001 | | ON BROADWAY, NORTH OF 70TH, C | 11/15/12 | 60.00 | 9.00 | 4.49 | 5.00 |
| STA 149A-024 | | SH 149 MP 42.4 TO 56.0 IN HIN | 11/15/12 | 250.00 | 10.00 | 6.50 | 10.00 |
| FBR0142-059 | | SH 14 COAL BANK CREEK BRIDGE | 11/29/12 | 50.00 | 6.00 | 2.85 | 1.00 |
| MPR200-188 | | INSTALL OVERHEAD SIGNING -R2 | 11/29/12 | 300.00 | 10.00 | 10.56 | 10.00 |
| FBR0704-227 | | I-70 FRONTAGE ROAD WEST OF LI | 12/06/12 | 30.00 | 120.00 | 7.79 | 5.40 |
| STA 0702-324 | | I-70:COPPER-SUMMIT BIKE PATH | 12/06/12 | 50.00 | 12.00 | 11.80 | 10.00 |
| STA0504-066 | | US50B IN ROCKY FORD & LA JUNT | 12/06/12 | 50.00 | 8.00 | 6.79 | 8.80 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 200.00 | 10.90 | 11.18 | 11.18 |
| SHE 0701-215 | | I-70 MP 87 - 110 IN GARFIELD | 12/13/12 | 400.00 | 10.00 | 0.55 | 0.55 |
| SHE 0821-096 | | SH 82 MP 12.5-19.5 GARFIELD & | 12/13/12 | 250.00 | 8.00 | 7.50 | 5.00 |
| STA0142-056 | | SH 14 BRIGGSDALE EAST | 12/20/12 | 500.00 | 3.00 | 1.67 | 1.00 |
| SHE1151-024 | | SH115 & US50 IN FREMONT COUNT | 12/20/12 | 200.00 | 8.00 | 7.12 | 10.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 5,590.00 | 8.76 | 6.46 | 5.78 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 36,033.00 | 7.89 | 6.95 | 5.91 |
| ===== | 630-80384 | Tubular Marker | | Each | ===== | ===== | ===== |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 200.00 | 20.00 | 26.62 | 20.25 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 200.00 | 20.00 | 26.62 | 20.25 |
| NH0505-046 | | US 50 HASTY AND MCCLAVE | 05/17/12 | 300.00 | 22.00 | 27.88 | 35.50 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 300.00 | 22.00 | 27.88 | 35.50 |
| STA1381-007 | | US 138 FROM STERLING TO NEBRA | 08/30/12 | 400.00 | 25.00 | 17.88 | 1.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 630-80384 | Tubular Marker | | Each | ===== | ===== | ===== |
| C0703-393 | | INTERSTATE I-70 WB BORE AND R | 09/10/12 | 190.00 | 29.76 | 25.40 | 23.55 |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 19.00 | 13.00 | 40.21 | 75.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 609.00 | 26.11 | 20.81 | 10.34 |
| SHE045A-010 | | SH45 AT SH96 IN PUEBLO | 10/04/12 | 50.00 | 17.50 | 12.93 | 5.00 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 170.00 | 43.60 | 44.72 | 44.72 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 220.00 | 37.67 | 25.80 | 35.69 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 1,329.00 | 26.18 | 24.73 | 21.71 |
| ===== | 630-80390 | Channel Dev (Spec) | | Each | ===== | ===== | ===== |
| IM 0702-321 | | I-70 MP 117 TO MP 126.5 IN GA | 02/02/12 | 137.00 | 18.00 | 15.86 | 15.66 |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 1,000.00 | 10.00 | 10.92 | 10.36 |
| IM0702-314 | | I-70 MM 130.5 TO MM 139.5 | 03/22/12 | 300.00 | 35.00 | 36.05 | 43.38 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 1,437.00 | 15.98 | 14.71 | 17.76 |
| IM0701-211 | | I-70 MP 11-16.5 MESA I-70 EAS | 05/10/12 | 600.00 | 15.00 | 19.85 | 15.30 |
| HPP0241-058 | | SH 24 MM 168-172 | 06/14/12 | 50.00 | 10.00 | 11.70 | 11.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 650.00 | 14.62 | 19.22 | 14.97 |
| C 0701-217 | | I-70 MP 93.9, NORTH FRONTAGE | 08/06/12 | 50.00 | 39.63 | 9.05 | 5.50 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 50.00 | 39.63 | 9.05 | 5.50 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 2,137.00 | 16.12 | 15.77 | 16.62 |
| ===== | 630-80391 | Channel Dev (Fixed) | | Each | ===== | ===== | ===== |
| NH0342-054 | | US 34 EAST OF GREELEY | 05/24/12 | 200.00 | 40.00 | 31.63 | 30.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 200.00 | 40.00 | 31.63 | 30.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 200.00 | 40.00 | 31.63 | 30.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 630-80415 | Adv Warn Flash or Seq Panel (C Type) | | Day | ===== | | |
| C0703-393 | | INTERSTATE I-70 WB BORE AND R | 09/10/12 | 60.00 | 49.60 | 53.76 | 53.01 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 60.00 | 49.60 | 53.76 | 53.01 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 60.00 | 49.60 | 53.76 | 53.01 |
| ===== | 630-80510 | Mobile Pvmt Mkg Zone | | LUMP SUM | ===== | | |
| STA3501-011 | | SH 350, M.P. 63.7 TO M.P. 72. | 01/26/12 | 1.00 | 1000.00 | 1082.93 | 1060.00 |
| STA145A-052 | | SH 145 ON LIZARD HEAD PASS TO | 01/26/12 | 1.00 | 1500.00 | 2793.67 | 2000.00 |
| NH 1601-064 | | MONTEZUMA COUNTY | 02/09/12 | 1.00 | 20000.00 | 3850.37 | 5000.00 |
| MTCER300-186 | | I-70A FROM MM 90 TO 190 AND S | 02/16/12 | 1.00 | 10000.00 | 4750.00 | 1000.00 |
| NH0243-080 | | US 24 & ELBERT ROAD INTERSECT | 02/16/12 | 1.00 | 1000.00 | 2031.02 | 1750.00 |
| NH 2852-018 | | US 285 CENTER NORTH AND SOUTH | 03/01/12 | 1.00 | 3500.00 | 1515.00 | 2000.00 |
| IM0252-409 | | I-25, M.P. 124.1 TO M.P. 138. | 03/08/12 | 1.00 | 1000.00 | 3663.12 | 1035.35 |
| MTCE0401-021 | | US 40A FROM MM 90 TO 242.96 A | 03/08/12 | 1.00 | 3000.00 | 833.33 | 750.00 |
| STM 094A-032 | | SH94, M.P. 0.0 TO M.P. 17.2 , | 03/22/12 | 1.00 | 1000.00 | 2427.91 | 1069.44 |
| MTCE R500-126 | | SH151A MP 0.30 TO MP 33.96 | 03/22/12 | 1.00 | 2500.00 | 2625.00 | 5000.00 |
| FSA1151-027 | | SH 115A M.P.40.4 TO 44.0 | 03/29/12 | 1.00 | 2600.00 | 1609.11 | 2204.61 |
| NH0853-086 | | US 85 BRIGHTON TO FORT LUPTON | 03/29/12 | 1.00 | 2000.00 | 1076.84 | 1080.00 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 12.00 | 3976.92 | 2192.64 | 2011.85 |
| NH 1602-105 | | US 160 BETWEEN MONTE VISTA & | 04/12/12 | 1.00 | 2000.00 | 1995.64 | 2536.91 |
| STA009A-033 | | SH 9 SOUTH OF HARTSEL | 05/03/12 | 1.00 | 1500.00 | 591.77 | 570.30 |
| STA072A-033 | | SH72- SH119 TO SH7 BOULDER CO | 05/24/12 | 1.00 | 5000.00 | 2762.50 | 525.00 |
| MTCE 0253-224 | | I-25 MP 257.0 TO MP 290.05 | 06/28/12 | 1.00 | 2500.00 | 6457.14 | 5300.00 |
| MTCER400-284 | | REGION 4 | 06/28/12 | 1.00 | 2500.00 | 3833.33 | 2000.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 5.00 | 2700.00 | 3888.18 | 2186.44 |
| MTCER300-188 | | R3 FY 13 REGION WIDE EPOXY ST | 08/02/12 | 1.00 | 3000.00 | 2833.33 | 1000.00 |
| STA0703-376 | | I-70 VAIL PASS TO CHIEF HOSA | 08/16/12 | 1.00 | 5000.00 | 2750.00 | 2750.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 2.00 | 4000.00 | 2812.50 | 1875.00 |
| STAR100-182 | | US 385, YUMA COUNTY LINE SOUT | 11/01/12 | 1.00 | 1500.00 | 1933.35 | 2500.00 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 648

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 630-80510 | Mobile Pvmnt Mkg Zone | | LUMP SUM | ===== | ===== | ===== |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 1.00 | 2500.00 | 7991.67 | 1100.00 |
| STA 149A-024 | | SH 149 MP 42.4 TO 56.0 IN HIN | 11/15/12 | 1.00 | 1500.00 | 7500.00 | 10000.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 3.00 | 1833.33 | 6250.00 | 4533.33 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 22.00 | 3421.74 | 3009.80 | 2366.79 |
| ===== | 630-80520 | Mobile Pvmnt Mkg Zone | | Day | ===== | ===== | ===== |
| IM0702-314 | | I-70 MM 130.5 TO MM 139.5 | 03/22/12 | 3.00 | 1000.00 | 1299.13 | 326.51 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 3.00 | 1000.00 | 1299.13 | 326.51 |
| IM0761-208 | | I-76 FROM FEDERAL TO I-25 | 04/05/12 | 2.00 | 2000.00 | 531.55 | 538.76 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 3.00 | 610.00 | 376.20 | 100.00 |
| NH1601-065 | | US 160 FROM MANCOS HILL WEST | 05/17/12 | 5.00 | 1100.00 | 1136.88 | 500.00 |
| MPR200-180 | | REGION 2 REGION-WIDE | 05/17/12 | 58.00 | 150.00 | 325.00 | 400.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 68.00 | 294.56 | 396.72 | 398.20 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 12.00 | 960.00 | 959.50 | 959.50 |
| SHE0703-387 | | US 6/LOVELAND PASS TO HERMAN' | 09/27/12 | 5.00 | 600.00 | 512.50 | 500.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 17.00 | 854.12 | 756.32 | 824.35 |
| STA0142-056 | | SH 14 BRIGGS DALE EAST | 12/20/12 | 6.00 | 700.00 | 205.00 | 100.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 6.00 | 700.00 | 205.00 | 100.00 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 94.00 | 444.15 | 469.87 | 453.95 |
| ===== | 630-85006 | Impact Atten (Sand Fill) (Temp) | | Each | ===== | ===== | ===== |
| STA145A-052 | | SH 145 ON LIZARD HEAD PASS TO | 01/26/12 | 2.00 | 5000.00 | 3925.95 | 3500.00 |
| IM 0702-321 | | I-70 MP 117 TO MP 126.5 IN GA | 02/02/12 | 4.00 | 1600.00 | 1583.09 | 1566.19 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-----------------|----------------------------------|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== 630-85006 | | Impact Atten (Sand Fill) (Temp) | | Each ===== | | | |
| IM0702-314 | | I-70 MM 130.5 TO MM 139.5 | 03/22/12 | 4.00 | 1000.00 | 3793.74 | 4319.97 |
| FBR145A-049 | | STATE HIGHWAY 145 NORTH OF PL | 03/22/12 | 4.00 | 3000.00 | 2044.95 | 2255.35 |
| | WEIGHTED AVERAGE FOR THE FIRST | QUARTER | | 14.00 | 2314.29 | 2514.72 | 2826.15 |
| FSA 1602-132 | | US 160 WEST OF PAGOSA SPRINGS | 04/26/12 | 2.00 | 2000.00 | 581.00 | 12.00 |
| BR0251-341 | | I-25/US 50/SH 47 INTERCHANGE | 05/03/12 | 4.00 | 2500.00 | 1974.86 | 1682.00 |
| MTCE R600-418 | | R6 HIGHWAYS: I-25/SH6 AND I-2 | 05/17/12 | 3.00 | 2500.00 | 1778.67 | 636.00 |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 2.00 | 2000.00 | 1975.66 | 1200.00 |
| NH0342-054 | | US 34 EAST OF GREELEY | 05/24/12 | 5.00 | 2900.00 | 2689.19 | 2500.00 |
| HPP0241-058 | | SH 24 MM 168-172 | 06/14/12 | 4.00 | 2000.00 | 574.00 | 540.00 |
| BR0241-049 | | US-24 MP 178.0 - 179.25 | 06/28/12 | 8.00 | 550.00 | 1656.13 | 845.00 |
| | WEIGHTED AVERAGE FOR THE SECOND | QUARTER | | 28.00 | 1871.43 | 1764.32 | 1160.00 |
| ER 0241-059 | | US 24 MP 165-166.5 | 07/18/12 | 2.00 | 2000.00 | 2700.00 | 2400.00 |
| C0703-393 | | INTERSTATE I-70 WB BORE AND R | 09/10/12 | 1.00 | 3570.84 | 2658.23 | 2591.45 |
| | WEIGHTED AVERAGE FOR THE THIRD | QUARTER | | 3.00 | 2523.61 | 2686.08 | 2463.82 |
| IM0703-389 | | CLEAR CREEK COUNTY | 10/22/12 | 1.00 | 3588.00 | 2422.60 | 2422.60 |
| C224A-001 | | ON BROADWAY, NORTH OF 70TH, C | 11/15/12 | 1.00 | 3000.00 | 3234.85 | 3257.00 |
| | WEIGHTED AVERAGE FOR THE FOURTH | QUARTER | | 2.00 | 3294.00 | 3176.83 | 2839.80 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 47.00 | 2105.51 | 2068.43 | 1811.00 |
| ===== 630-85010 | | Impact Atten (Temp) | | Each ===== | | | |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 11.00 | 6000.00 | 9827.95 | 16200.00 |
| BR160A-022 | | AT SH 160/US 550 INTERSECTION | 01/26/12 | 4.00 | 16000.00 | 2408.33 | 1650.00 |
| NH 1601-064 | | MONTEZUMA COUNTY | 02/09/12 | 4.00 | 2000.00 | 1130.07 | 1100.00 |
| FSA 0061-082 | | US 6 STERLING VIADUCT | 02/16/12 | 1.00 | 3500.00 | 3300.00 | 1600.00 |
| NH0243-080 | | US 24 & ELBERT ROAD INTERSECT | 02/16/12 | 5.00 | 1400.00 | 1876.60 | 1500.00 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 2.00 | 3000.00 | 3084.55 | 2500.00 |
| STAR600-410 | | VARIOUS LOCATIONS IN REGION 6 | 03/01/12 | 1.00 | 4500.00 | 3125.80 | 2140.00 |
| FBR062A-015 | | SH 62 IN RIDGWAY | 03/01/12 | 4.00 | 2000.00 | 7313.55 | 2065.74 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-------------------------------|---|---------------------------------------|----------|-------------------|------------|-------------|-------------|
| ===== | 630-85010 | Impact Atten (Temp) | | Each | ===== | ===== | ===== |
| NH0502-065 | | US 50 MONTROSE COUNTY MM 103. | 03/15/12 | 6.00 | 700.00 | 2360.64 | 2333.33 |
| FSA1151-027 | | SH 115A M.P.40.4 TO 44.0 | 03/29/12 | 2.00 | 1700.00 | 3596.09 | 2425.07 |
| | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | | 40.00 | 4365.00 | 4512.06 | 5813.83 |
| BR1251-007 | | SH 125 NORTH OF WALDEN, JACKS | 04/05/12 | 4.00 | 3500.00 | 4388.89 | 3800.00 |
| C0703-379 | | I-70 MM 212 SAFETY IMPROVEMEN | 04/19/12 | 1.00 | 3000.00 | 3786.67 | 2860.00 |
| SHE0853-083 | | US 85 FROM FT LUPTON NORTH TO | 04/26/12 | 2.00 | 2200.00 | 4840.00 | 7180.00 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 2.00 | 2750.00 | 13865.66 | 13500.00 |
| STA009A-033 | | SH 9 SOUTH OF HARTSEL | 05/03/12 | 2.00 | 3000.00 | 3402.86 | 2960.52 |
| FBR0343-034 - In Place Const. | | ON US 34 EAST OF WRAY | 05/17/12 | 4.00 | 3000.00 | 5734.74 | 3422.58 |
| FBR0343-034 - Slide in Const. | | ON US 34 EAST OF WRAY | | | | | |
| NH0505-046 | | US 50 HASTY AND MCCLAVE | 05/17/12 | 3.00 | 2000.00 | 3760.23 | 2000.00 |
| | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | | 18.00 | 2827.78 | 6389.68 | 4886.64 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 2.00 | 2750.00 | 3179.54 | 7000.00 |
| BR157A-011 | | US 36 AND SH 157 IN BOULDER C | 07/26/12 | 1.00 | 3000.00 | 3246.00 | 5500.00 |
| STA1381-007 | | US 138 FROM STERLING TO NEBRA | 08/30/12 | 3.00 | 3500.00 | 6376.00 | 6500.00 |
| STA0131-059 | | SH13 NORTH OF 14 MILE CREEK | 09/06/12 | 4.00 | 800.00 | 636.72 | 750.00 |
| C0703-393 | | INTERSTATE I-70 WB BORE AND R | 09/10/12 | 4.00 | 2727.73 | 4787.13 | 4669.25 |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 6.00 | 2800.00 | 2306.53 | 2500.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 2.00 | 2627.00 | 3000.00 | 3000.00 |
| | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | | 22.00 | 2507.50 | 2640.02 | 3712.59 |
| FBR050-005 | | SH 350 MP 8.608 AND SH 239 MP | 10/11/12 | 2.00 | 2500.00 | 3974.61 | 3945.07 |
| FSA2854-130 | | US 285 WINDY POINT MM 240.5+- | 10/11/12 | 2.00 | 2000.00 | 3412.50 | 4600.00 |
| IM0703-389 | | CLEAR CREEK COUNTY | 10/22/12 | 1.00 | 15000.00 | 10952.43 | 10952.43 |
| NH0503-074 | | ON US 50 BETWEEN BALTIMORE AV | 11/01/12 | 3.00 | 2500.00 | 1785.68 | 600.00 |
| NH 050A-016 | | US 50 MM 117.5 - 123.5 | 11/08/12 | 2.00 | 2500.00 | 8030.83 | 15500.00 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 9.00 | 2201.80 | 2669.55 | 2669.55 |
| | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | | 19.00 | 2964.01 | 4361.07 | 4466.76 |
| | WEIGHTED AVERAGE FOR THE YEAR | | | 99.00 | 3403.85 | 4327.78 | 4920.46 |
| ===== | 630-85020 | Mobile Attenuator | | Each | ===== | ===== | ===== |
| BR0253-213 | | I-25 MAINLINE OVER DRAW AT MI | 01/05/12 | 1.00 | 5000.00 | 7880.00 | 7000.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 630-85020 | Mobile Attenuator | | Each | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 2.00 | 35000.00 | 18839.88 | 21100.00 |
| STA R600-401 | | US 36 OVERLAY | 01/26/12 | 2.00 | 20000.00 | 10685.38 | 9196.88 |
| STA095A-012 | | SH 95 (SHERIDAN): 68TH AVE TO | 02/09/12 | 1.00 | 12000.00 | 12895.27 | 13000.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 6.00 | 21166.67 | 13304.30 | 13432.29 |
| IM0761-208 | | I-76 FROM FEDERAL TO I-25 | 04/05/12 | 2.00 | 1650.00 | 4268.02 | 4310.11 |
| IM 0252-416 | | I-25, DOUGLAS-EL PASO COUNTY | 04/26/12 | 2.00 | 5000.00 | 1162.50 | 1100.00 |
| C0703-369 | | I 70 JEFFERSON COUNTY AND CLE | 05/17/12 | 1.00 | 1800.00 | 2749.44 | 2575.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 5.00 | 3020.00 | 3301.82 | 2679.04 |
| SHE2854-128 | | US 285, E. OF CONIFER, JEFFER | 07/19/12 | 2.00 | 2000.00 | 22331.77 | 23000.00 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 1.00 | 10000.00 | 9909.61 | 10700.00 |
| FSA0853-080 | | US 85 IN GILCREST | 07/26/12 | 1.00 | 25000.00 | 11453.75 | 4215.00 |
| STA0703-376 | | I-70 VAIL PASS TO CHIEF HOSA | 08/16/12 | 2.00 | 10000.00 | 40000.00 | 40000.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 2.00 | 23460.00 | 23230.00 | 23230.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 8.00 | 13240.00 | 18874.95 | 23421.88 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 19.00 | 13053.68 | 13172.35 | 14808.63 |
| ===== | 630-85040 | Impact Atten (T-M-A) (Temp) | | Each | ===== | ===== | ===== |
| IM 0702-321 | | I-70 MP 117 TO MP 126.5 IN GA | 02/02/12 | 1.00 | 15000.00 | 9203.14 | 8979.50 |
| MTCE R500-122 | | US24 STRUCTURE# I-13-D MP221. | 02/09/12 | 2.00 | 5000.00 | 6896.67 | 5000.00 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 1.00 | 30000.00 | 22902.15 | 24000.00 |
| STAR600-410 | | VARIOUS LOCATIONS IN REGION 6 | 03/01/12 | 2.00 | 12000.00 | 7711.15 | 4300.00 |
| IM 070A-008 | | I-70 WEST CHAIN STATION PHS I | 03/01/12 | 1.00 | 19500.00 | 14006.25 | 2625.00 |
| IM0702-314 | | I-70 MM 130.5 TO MM 139.5 | 03/22/12 | 3.00 | 9000.00 | 10131.64 | 5861.56 |
| FSAR200-178 | | REGION-WIDE | 03/22/12 | 2.00 | 4000.00 | 9975.00 | 12000.00 |
| NH0853-086 | | US 85 BRIGHTON TO FORT LUPTON | 03/29/12 | 2.00 | 12000.00 | 6924.17 | 5400.00 |
| NH0501-059 - Heater/Remix | | US 50 MP36 TO 68 AND SH141 MP | 03/29/12 | 6.00 | 3200.00 | 10712.67 | 10100.67 |
| NH0501-059 - Mill/Fill | | US 50 MP36 TO 68 AND SH141 MP | | | | | |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 20.00 | 8835.00 | 10870.63 | 8052.42 |
| FSA1192-018 | | FIRESTONE | 04/12/12 | 2.00 | 7500.00 | 2660.25 | 5.75 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 630-85040 | Impact Atten (T-M-A) (Temp) | | Each | ===== | ===== | ===== |
| IM0252-417 | | I25 FROM LINCOLN AVE TO 470 I | 04/26/12 | 2.00 | 12000.00 | 9817.28 | 4300.00 |
| STA R400-272 | | I25 S OF CARR & I76 LONG BRID | 04/26/12 | 2.00 | 12500.00 | 13040.00 | 120.00 |
| SHE0853-083 | | US 85 FROM FT LUPTON NORTH TO | 04/26/12 | 2.00 | 10000.00 | 23002.50 | 22005.00 |
| FSA0142-054 | | SH 257 AND SH 14 INTERSECTION | 05/03/12 | 2.00 | 5000.00 | 9150.00 | 8000.00 |
| IM0701-211 | | I-70 MP 11-16.5 MESA I-70 EAS | 05/10/12 | 2.00 | 10000.00 | 3684.07 | 16320.00 |
| NH0342-054 | | US 34 EAST OF GREELEY | 05/24/12 | 2.00 | 12000.00 | 7850.90 | 7500.00 |
| MTCE 0253-224 | | I-25 MP 257.0 TO MP 290.05 | 06/28/12 | 2.00 | 12000.00 | 10757.14 | 3300.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 16.00 | 10125.00 | 8940.53 | 7693.84 |
| STA 133A-035 | | SH 133 MP 42.5-45.5, PITKIN A | 07/26/12 | 1.00 | 7500.00 | 12458.40 | 14375.00 |
| MTCE0091-039 | | SH 9 IN SUMMIT COUNTY | 08/09/12 | 1.00 | 12000.00 | 36074.33 | 20795.00 |
| FBR066A-002 | | SH 66 AT SAINT VRAIN RIVER | 09/20/12 | 2.00 | 12000.00 | 12901.01 | 100.00 |
| SHE0703-387 | | US 6/LOVELAND PASS TO HERMAN' | 09/27/12 | 1.00 | 12500.00 | 10000.00 | 7500.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 5.00 | 11200.00 | 15066.00 | 8574.00 |
| C0704-231 | | I-70 WB MP 345-EMERGENCY PROJ | 11/05/12 | 1.00 | 4000.00 | 5036.67 | 4000.00 |
| BR0252-422 | | I-25 MM 102.139 TO MM 142.801 | 11/29/12 | 2.00 | 13000.00 | 18551.56 | 23000.00 |
| MPR200-188 | | INSTALL OVERHEAD SIGNING -R2 | 11/29/12 | 2.00 | 5000.00 | 8507.50 | 11250.00 |
| SHE 0821-096 | | SH 82 MP 12.5-19.5 GARFIELD & | 12/13/12 | 2.00 | 10000.00 | 1600.00 | 1500.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 7.00 | 8571.43 | 11562.54 | 10785.71 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 48.00 | 9472.92 | 10894.44 | 8408.06 |
| ===== | 630-85041 | Mobile Attenuator | | Day | ===== | ===== | ===== |
| ITSSW00-927 | | I-25 AND I-225 TREX AREA | 01/19/12 | 50.00 | 300.00 | 367.50 | 240.00 |
| MTCER300-185 | | US50A, US50D, US550, SH 90B S | 01/26/12 | 20.00 | 500.00 | 276.67 | 350.00 |
| MTCEC470-038 | | DOUGLAS COUNTY | 02/02/12 | 75.00 | 350.00 | 278.40 | 120.00 |
| MTCE0252-418 | | I-25 RAMP METERING PROJECT | 02/09/12 | 60.00 | 300.00 | 166.25 | 165.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 205.00 | 337.80 | 262.65 | 184.88 |
| C0703-379 | | I-70 MM 212 SAFETY IMPROVEMEN | 04/19/12 | 30.00 | 400.00 | 477.33 | 482.00 |
| STA 0853-078 | | US 85 RESURFACING IN GREELEY | 05/03/12 | 750.00 | 200.00 | 133.31 | 130.00 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 630-85041 | Mobile Attenuator | | Day | ===== | ===== | ===== |
| ITS4701-123 | | C470 (ALAMEDA-KIPLING) | 05/03/12 | 90.00 | 300.00 | 253.50 | 300.00 |
| SHER600-380 | | SH30 VARIOS LOC., SH88: ILIFF | 05/03/12 | 40.00 | 300.00 | 447.25 | 565.00 |
| STU0062-027 | | US6 (VASQUEZ) FROM I70 TO 60T | 05/10/12 | 120.00 | 300.00 | 405.79 | 440.00 |
| C0703-378 | | CR 314, I-70 FRONTAGE RD, IDA | 05/10/12 | 20.00 | 300.00 | 432.24 | 455.00 |
| BRR600-412 | | VARIOUS BRIDGES IN REGION 6 | 05/17/12 | 70.00 | 300.00 | 351.90 | 250.00 |
| MPR200-180 | | REGION 2 REGION-WIDE | 05/17/12 | 74.00 | 100.00 | 175.00 | 200.00 |
| STA0404-052 | | SH 40 (COLFAX AVE): COLE TO S | 05/17/12 | 40.00 | 300.00 | 377.60 | 515.00 |
| FSAR600-378 | | SH88B ARAPAHOE RD CORRIDOR | 05/31/12 | 30.00 | 300.00 | 463.00 | 530.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 1,264.00 | 231.33 | 205.13 | 231.22 |
| IM2706-035 | | I-270 VASQUEZ TO I-76 | 07/12/12 | 100.00 | 300.00 | 251.86 | 324.06 |
| SHE006A-052 | | TOWN OF KEYSTONE, SUMMIT COUN | 07/12/12 | 15.00 | 350.00 | 502.50 | 510.00 |
| SHE R600-402 | | SH121/QUINCY & PARKHILL; SH12 | 07/19/12 | 110.00 | 300.00 | 390.27 | 475.00 |
| ITSSW01-236 | | I-25 AND C470 IN DENVER | 08/02/12 | 70.00 | 300.00 | 105.60 | 58.00 |
| 0253-229 | | 88TH AVE & I-25 STRUCTURE E-1 | 08/06/12 | 50.00 | 300.00 | 350.00 | 400.00 |
| SHE 0761-215 | | I 76 BROMLEY TO LOCHBUIE | 08/23/12 | 65.00 | 1000.00 | 270.00 | 230.00 |
| C0703-393 | | INTERSTATE I-70 WB BORE AND R | 09/10/12 | 75.00 | 287.76 | 488.93 | 541.85 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 485.00 | 393.47 | 284.06 | 354.55 |
| FSA2854-130 | | US 285 WINDY POINT MM 240.5+- | 10/11/12 | 4.00 | 515.00 | 993.75 | 420.00 |
| MTCE0702-328 | | SH 70 MM 114.020 TO MM 117.27 | 10/18/12 | 52.00 | 500.00 | 223.25 | 230.00 |
| CR600-408 | | R6 SLOPE STABILIZATION PROJEC | 10/18/12 | 15.00 | 410.00 | 241.83 | 186.00 |
| IM0703-389 | | CLEAR CREEK COUNTY | 10/22/12 | 50.00 | 500.00 | 534.08 | 534.08 |
| MTCE R600-429 | | VARIOUS LOCATIONS IN REGION 6 | 11/01/12 | 60.00 | 250.00 | 390.29 | 375.00 |
| ITSSW01-182 | | C470 (KIPLING TO SANTA FE) | 11/01/12 | 50.00 | 300.00 | 340.00 | 350.00 |
| C224A-001 | | ON BROADWAY, NORTH OF 70TH, C | 11/15/12 | 60.00 | 220.00 | 146.23 | 58.00 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 100.00 | 539.55 | 547.79 | 547.79 |
| STA0142-056 | | SH 14 BRIGGSDALE EAST | 12/20/12 | 10.00 | 550.00 | 395.00 | 460.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 401.00 | 403.65 | 266.53 | 364.07 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 2,355.00 | 303.33 | 231.14 | 275.20 |
| ===== | 630-86800 | Traffic Signal (Temp) | | LUMP SUM | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 1.00 | 50000.00 | 36263.17 | 51200.00 |
| NH 0701-210 | | I70B WIDENING WEST OF RIMROCK | 02/16/12 | 1.00 | 35000.00 | 36679.67 | 28427.91 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 2.00 | 42500.00 | 36506.13 | 39813.96 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

09:19 Wednesday, February 27, 2013 654

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|-----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== 630-86800 | | Traffic Signal (Temp) | | LUMP SUM | ===== | | |
| NH1601-062 | | US 160 MM 37 TO 38 IN SOUTH C | 05/24/12 | 1.00 | 75000.00 | 56974.18 | 45000.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 1.00 | 75000.00 | 56974.18 | 45000.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 1.00 | 38050.00 | 38046.00 | 38046.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 1.00 | 38050.00 | 38046.00 | 38046.00 |
| C224A-001 | | ON BROADWAY, NORTH OF 70TH, C | 11/15/12 | 1.00 | 10000.00 | 5240.24 | 2321.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 1.00 | 10000.00 | 5240.24 | 2321.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 5.00 | 41610.00 | 27690.24 | 32998.98 |
| ===== 630-86810 | | Traffic Signal (Temp) | | Each | ===== | | |
| STA145A-052 | | SH 145 ON LIZARD HEAD PASS TO | 01/26/12 | 2.00 | 20000.00 | 9601.74 | 9200.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 2.00 | 20000.00 | 9601.74 | 9200.00 |
| FSA0343-036 | | FORT MORGAN | 04/19/12 | 1.00 | 12500.00 | 10648.33 | 11000.00 |
| FSA069A-027 | | SH 69 SOUTH OF WESTCLIFFE, CO | 04/26/12 | 2.00 | 15000.00 | 19599.71 | 10170.71 |
| HPP0241-058 | | SH 24 MM 168-172 | 06/14/12 | 2.00 | 5000.00 | 13200.00 | 13000.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 5.00 | 10500.00 | 16466.91 | 11468.28 |
| ER 0241-059 | | US 24 MP 165-166.5 | 07/18/12 | 2.00 | 20000.00 | 11150.00 | 2300.00 |
| FSA 1191-027 | | SH 119 MP 45.912 TO MP 51.166 | 07/26/12 | 4.00 | 5000.00 | 14048.98 | 12400.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 6.00 | 10000.00 | 13686.60 | 9033.33 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|---------------------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== 630-86810 | | Traffic Signal (Temp) | | Each | | | |
| FBR050-005 | | SH 350 MP 8.608 AND SH 239 MP | 10/11/12 | 4.00 | 18000.00 | 5644.91 | 3381.49 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 4.00 | 18000.00 | 5644.91 | 3381.49 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 17.00 | 13205.88 | 12126.92 | 8439.26 |
| ===== 631-00100 | | Hwy Design & Const | | LUMP SUM | | | |
| FBR101A-003 | | 2 MILES SOUTH OF LAS ANIMAS C | 02/09/12 | 1.00 | 1268563.50 | 708200.00 | 360000.00 |
| FBR1604-011 | | MP 437 TO MP 463 | 02/16/12 | 1.00 | 478503.67 | 316049.19 | 233333.33 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 2.00 | 794527.60 | 442549.45 | 284000.00 |
| BR 0242-050 | | US 24 NEAR JOHNSON VILLAGE | 08/23/12 | 1.00 | 357449.00 | 376136.97 | 472547.89 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 1.00 | 357449.00 | 376136.97 | 472547.89 |
| FBR085A-015 | | US 85 BETWEEN COUNTY LINE ROA | 10/18/12 | 1.00 | 408096.00 | 734650.00 | 664700.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 1.00 | 408096.00 | 734650.00 | 664700.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 4.00 | 676883.29 | 465696.95 | 365321.13 |
| ===== 631-10000 | | Alt Brdg Design and Const | | LUMP SUM | | | |
| FBR0852-107-Steel Alt. | | US-85 COOK RANCH TO LOUVIERS | | 1.00 | 850000.00 | 887571.00 | . |
| FBR0852-107-Concrete Alt. | | US-85 COOK RANCH TO LOUVIERS | | | | | |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 1.00 | 850000.00 | 887571.00 | . |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 1.00 | 850000.00 | 887571.00 | . |
| ===== 631-10002 | | Bridge Design and Construction | | LUMP SUM | | | |
| FBR101A-003 | | 2 MILES SOUTH OF LAS ANIMAS C | 02/09/12 | 1.00 | 574165.00 | 1435800.00 | 1078000.00 |

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2012 COST DATA

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 631-10002 | Bridge Design and Construction | | LUMP SUM | ===== | ===== | ===== |
| FBR1604-011 | | MP 437 TO MP 463 | 02/16/12 | 1.00 | 616666.67 | 502560.19 | 433333.33 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 2.00 | 599666.00 | 803605.29 | 691200.00 |
| BR 0242-050 | | US 24 NEAR JOHNSON VILLAGE | 08/23/12 | 1.00 | 602020.00 | 1217705.84 | 814308.37 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 1.00 | 602020.00 | 1217705.84 | 814308.37 |
| FBR085A-015 | | US 85 BETWEEN COUNTY LINE ROA | 10/18/12 | 1.00 | 1152445.00 | 1237750.00 | 1113400.00 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 1.00 | 1152445.00 | 1237750.00 | 1113400.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 4.00 | 678970.71 | 890604.80 | 769101.20 |
| ===== | 631-20010 | Move Bridge (Slide) | | LUMP SUM | ===== | ===== | ===== |
| FBR200-181 | | ON SH 266 MP 2.63 & 2.66 AND | 07/31/12 | 1.00 | 87723.00 | 69000.00 | 69000.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 1.00 | 87723.00 | 69000.00 | 69000.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 1.00 | 87723.00 | 69000.00 | 69000.00 |
| ===== | 631-20020 | Move Bridge (Roll) | | LUMP SUM | ===== | ===== | ===== |
| FBR200-181 | | ON SH 266 MP 2.63 & 2.66 AND | 07/31/12 | 1.00 | 143728.00 | 230000.00 | 230000.00 |
| FBR0704-224 | | PECOS ST. OVER I-70 | 09/26/12 | 1.00 | 1067600.00 | 1077143.62 | 1077143.62 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 2.00 | 605664.00 | 653571.81 | 653571.81 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 2.00 | 605664.00 | 653571.81 | 653571.81 |
| ===== | 641-10000 | Shotcrete | | Sq Yard | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 1,241.00 | 100.00 | 90.21 | 91.00 |
| FBR095A-011 | | SH95(SHERIDAN) BRIDGE OVER RR | 03/01/12 | 538.00 | 175.00 | 135.98 | 241.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 1,779.00 | 122.68 | 112.55 | 136.36 |

| PROJECT NUMBER | ITEM NUMBER/ PROJECT LOCATION | ITEM DESCRIPTION/ PROJECT LOCATION | DATE LET | UNIT/ QUANTITY | ENGR. EST. | AVERAGE BID | AWARDED BID |
|----------------|----------------------------------|---|----------|-------------------|------------|-------------|-------------|
| ===== | 641-10000 | Shotcrete | | Sq Yard | ===== | ===== | ===== |
| C0703-378 | | CR 314, I-70 FRONTAGE RD, IDA | 05/10/12 | 2,510.00 | 100.00 | 155.15 | 155.00 |
| | | WEIGHTED AVERAGE FOR THE SECOND QUARTER | | 2,510.00 | 100.00 | 155.15 | 155.00 |
| IM0703-390 | | I-70 MP 238 TO MP 244.5 | 12/07/12 | 421.00 | 241.98 | 243.30 | 243.30 |
| | | WEIGHTED AVERAGE FOR THE FOURTH QUARTER | | 421.00 | 241.98 | 243.30 | 243.30 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 4,710.00 | 121.26 | 133.92 | 155.85 |
| ===== | 641-10070 | Shotcrete Sculpting | | Sq Yard | ===== | ===== | ===== |
| STA 133A-035 | | SH 133 MP 42.5-45.5, PITKIN A | 07/26/12 | 387.00 | 250.00 | 317.26 | 383.46 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 387.00 | 250.00 | 317.26 | 383.46 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 387.00 | 250.00 | 317.26 | 383.46 |
| ===== | 652-00000 | Fire Protection Syst | | LUMP SUM | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 1.00 | 130000.00 | 59847.23 | 30600.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 1.00 | 130000.00 | 59847.23 | 30600.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 1.00 | 130000.00 | 59847.23 | 30600.00 |
| ===== | 660-00000 | Special Syst | | LUMP SUM | ===== | ===== | ===== |
| FSAR400-275 | | PARKNRIDES AT US 34@SH 257, S | 07/26/12 | 1.00 | 95000.00 | 117950.67 | 137300.00 |
| | | WEIGHTED AVERAGE FOR THE THIRD QUARTER | | 1.00 | 95000.00 | 117950.67 | 137300.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 1.00 | 95000.00 | 117950.67 | 137300.00 |
| ===== | 670-00000 | Electrical Syst | | LUMP SUM | ===== | ===== | ===== |
| IM 2254-076 | | I-225 FROM PARKER RD TO MISSI | 01/19/12 | 1.00 | 340000.00 | 228147.10 | 330700.00 |
| | | WEIGHTED AVERAGE FOR THE FIRST QUARTER | | 1.00 | 340000.00 | 228147.10 | 330700.00 |
| | | WEIGHTED AVERAGE FOR THE YEAR | | 1.00 | 340000.00 | 228147.10 | 330700.00 |