

2018

COST DATA

January – December



Compiled By
Engineering Estimates and Market Analysis Unit
of the
Contracts and Market Analysis Branch

February 28, 2019

COLORADO COST DATA

FOREWORD

The Colorado Department of Transportation's Engineering Estimates and Market Analysis (EEMA) Unit, of the Contracts and Market Analysis Branch, publishes the Cost Data Book annually. A joint effort has been made between the Department's sections and the EEMA Unit to gather and record cost data for this publication.

The following data includes weighted average prices for items on highway construction projects that were bid during the 2018 calendar year. Caution should be used in applying these historical averages to specific projects. Allowances for varying geographic, climatic, social, economic conditions and type of project should be made.

Changes and improvements are continually being made to update and increase the usefulness for future issues. Comments and suggestions for improvements for users of this publication are welcome.

2018 COST DATA
CONSTRUCTION
TABLE OF CONTENTS

	<u># OF PAGES</u>
LIST OF 2018 BID PROJECTS	8
BRIDGE COST PER SQUARE FEET	3
ITEM UNIT COSTS BY PROJECTS	632

BID LETTING	CONTRACTOR/ PROJECT NUMBER	LOCATION	DIST	TERRAIN	BIDS	AWARDED BID	INDEX
20180104	MEDVED GLOBAL, INC. FSA145A-061	SH 145 Dolores Sidewalk Ramps	5	R	2	\$464,108.19	128.18
20180104	HAMILTON CONSTRUCTION CO. ERO342-058 STA0342-060	PR US 34D MP 13.75 TO MP 14.71 US 34D OVERLAY AND BRIDGE WORK	4 4	R R	5	\$4,751,787.00	92.49
20180104	A and S CONSTRUCTION CO. STR0091-043	SH 9 SUMMIT BOULEVARD MP 96.1	3	M	2	\$3,317,399.50	140.36
20180104	OLDCASTLE SW GROUP, INC. NHPP0402-092	US 40 RABBIT EARS WEST	3	M	4	\$6,358,593.47	86.44
20180104	A and S CONSTRUCTION CO. STR069A-032	SH69, MP 25.7 TO MP 50.1	2	R	4	\$4,170,000.00	86.88
20180104	OLDCASTLE SW GROUP, INC. STR133A-046	SH 133 BOWIE RESURFACING	3	R	4	\$7,993,121.01	93.38
20180104	KIEWIT INFRASTRUCTURE CO. SHE0212-010	SH 21, OMAHA INTERSECTION IMPR	2	U	3	\$732,877.25	99.04
20180111	CONNELL RESOURCES, INC. STA0142-065	SH-14 RESURF FT COLLINS, LEMAY	4	R	4	\$5,649,240.45	89.15
20180111	OLDCASTLE SW GROUP, INC. NHPP0702-373	I-70 GWC Longitudinal Joint Re	3	M	2	\$706,000.00	105.72
20180111	CC ENTRPRS TRAFFIC CONTROL SPECIALISTS MTCER100-296	MTCE R1 FY18 WEST SIGN REPLACE	1	M	4	\$288,151.00	71.03
20180111	SEMA CONSTRUCTION, INC. ERO252-466	PR MONUMENT CREEK BRANCH	2	R	10	\$1,348,026.50	84.25
20180112	KIEWIT INFRASTRUCTURE CO. CC0341-098	PR US 34 BTC LARIMER COUNTY ST	4	M	1	\$6,244,782.75	102.88
20180118	OLDCASTLE SW GROUP, INC. STR133A-045	SH 133 MCCLURE PASS TO REDSTON	3	M	1	\$2,508,762.75	99.01
20180118	INTERFACE COMMUNICATIONS COMPANY ITSSW01-833	ABOUT 1.5 MILES NORTH OF THE N	00	U	4	\$260,990.00	60.10
20180118	AMERICAN WEST CONSTRUCTION, LLC STR R200-238	SH 101 MP 0.85, SH 101 MP 2.19	2	P	6	\$587,531.00	117.51
20180118	A-1 CHIPSEAL COMPANY MTCE0712-017	SH 71 CHIP SEAL MP 123 TO MP 1	4	P	3	\$986,679.32	97.58
20180125	MAIN ELECTRIC LTD NHPP5502-088	US 550 RIVERSIDE SNOW SHED LIG	5	M	5	\$673,129.18	134.64

Colorado Department of Transportation
2018 Cost Data
PROJECTS BID FROM 01/01/18 THROUGH 12/31/18

10:44 Thursday, February 28, 2019 2

BID LETTING	CONTRACTOR/ PROJECT NUMBER	LOCATION	DIST	TERRAIN	BIDS	AWARDED BID	INDEX
20180125	RALPH L. WADSWORTH CONSTRUCTION BR0252-444	CO., LLC Ramp BMP I-25 and Rockrimmon	2	U	7	\$8,269,006.74	118.13
20180125	AMERICAN WEST CONSTRUCTION, LLC ER1151-033 ER1151-034 NH0242-086	PR SH 115-MP 34.7 PR SH 115-MP 40.5 PR US24 MONTESSORI WALL MP 294	2 2 2	M M M	4	\$528,827.75	113.24
20180125	HAMILTON CONSTRUCTION CO. FBR0701-242	I-70 G-03-Q CO OVERFLOW NEAR D	3	M	5	\$2,669,354.87	65.02
20180201	Geovert, LLC C0703-440	AVALANCHE CONTROL SYSTEM: EJMT	3	M	4	\$371,019.75	47.78
20180201	LAWRENCE CONSTRUCTION CO. FBR0702-382	I-70 F-10-L EAGLE RIVER BR NEA	3	M	7	\$2,587,000.00	101.39
20180208	ARROW ELECTRIC SERVICE, INC. STAM086-076	PUEBLO FY17/18 SIGNAL CAPITAL	2	U	3	\$843,032.30	76.64
20180215	A and S CONSTRUCTION CO. NHPP1602-153	US 160 SH 84 TO TREASURE FALLS	5	R	4	\$7,463,000.00	107.32
20180215	HAMILTON CONSTRUCTION CO. FBR0701-244	I-70 F-05-L CO RIVER BRIDGE NE	3	M	5	\$2,698,605.35	85.81
20180301	FLATIRON CONSTRUCTORS, INC. ER007A-026 STA007A-025	PR SH-7 FLOOD (PH II),EP - JCT SH-7 NON FLOOD, SHO (PH II),EP	4 4	M M	8	\$12,889,175.73	95.47
20180301	Kilgore Companies, LLC dba Elam NHPP5502-096	Construc US550 STRIPING & RUMBLE STRIPS	5	R	4	\$660,992.61	88.47
20180301	JALISCO INTERNATIONAL, INC. FSA070A-029	SH70A PECOS ROUNDABOUT IMPROVE	1	U	4	\$435,638.25	96.80
20180308	CASTLE ROCK CONST. CO. OF COLO, LLC ER144A-002	SH 144 East and West of Goodri	4	P	10	\$5,230,572.48	73.15
20180308	MCATEE CONSTRUCTION CO. STA1381-008	SH 138 LODGEPOLE CREEK & HMA O	4	R	8	\$2,311,447.40	108.13
20180308	OLDCASTLE SW GROUP, INC. NHPP1602-166	US 160 JCT 172 TO BAYFIELD RES	5	M	4	\$3,812,025.65	79.54
20180308	AMERICAN WEST CONSTRUCTION, LLC NH0504-904	CRITICAL CULVERT REPAIR - SH50	2	P	3	\$234,000.00	85.09
20180308	DIAMOND SURFACE, INC. FSAR200-247	US 287 FROM MP 0.00 (STATE LIN	2	R	2	\$611,952.80	156.91

BID LETTING	CONTRACTOR/ PROJECT NUMBER	LOCATION	DIST	TERRAIN	BIDS	AWARDED BID	INDEX
20180308	WORK ZONE TRAFFIC CONTROL MTCER500-201	R5 FY18 SIGN REPLACEMENT	5	M	7	\$232,254.78	62.11
20180308	PAVEMENT MARKING, INC MTCER500-202	R5 FY18 STRIPING	5	M	5	\$1,387,500.00	91.22
20180308	A-1 CHIPSEAL COMPANY MTCER500-203	WITHIN CDOT'S R5 MAINTENANCE S	5	R	2	\$386,075.00	120.27
20180315	STRUCTURES, INC. NHPP1602-164	US 160 WOLF CREEK PASS RSA	5	M	2	\$1,666,197.47	131.92
20180328	KIEWIT INFRASTRUCTURE CO. ERO341-099	PR US 34 BIG THOMPSON CANYON P	4	M	1	\$5,973,274.10	98.58
20180329	JALISCO INTERNATIONAL, INC. NHPP0852-112	US85:HAMPDEN TO FLORIDA-RESURF	1	U	2	\$2,899,893.50	97.53
20180329	STRUCTURES, INC. NHPP 0703-449	I-70 BRIDGE REPAIRS MP 244.2 &	1	M	3	\$1,557,188.80	147.35
20180329	ROADSAFE TRAFFIC SYSTEMS, INC MTCER300-245	MTCE R3 FY 18/19 REGIONWIDE EP	3	M	4	\$1,597,895.26	86.11
20180405	INTERFACE COMMUNICATIONS COMPANY NHPP072A-042	SH72:64TH/INDIANA SIGNAL REPLA	1	U	3	\$307,077.48	91.56
20180412	SEMA CONSTRUCTION, INC. NHPPC470-041	DOUGLAS COUNTY BRIDGE SCOUR RE	1	R	3	\$3,099,324.65	77.26
20180412	PAONIA, INC STAR400-347	Various intersections across C	4	U	3	\$1,748,999.00	120.56
20180412	DRILL TECH DRILLING AND SHORING, INC. STM0242-081	US 24 ROCKFALL MITIGATION	2	M	5	\$2,188,779.00	128.75
20180412	LAWRENCE CONSTRUCTION CO. FBR069A-034	REPLACEMENT OF STR M-16-P	2	R	10	\$2,759,000.00	91.97
20180419	KIRKLAND CONSTRUCTION, LLLP FBR096A-047	STRUCTURE K-17-F FASTER BRIDGE	2	R	5	\$1,970,003.22	98.50
20180419	OLDCASTLE SW GROUP, INC. NHPP0701-239	I-70 MP 67-78 IN GARFIELD COUN	3	M	4	\$5,047,326.12	90.23
20180419	KIRKLAND CONSTRUCTION, LLLP SHE025A-042	I-25 MEDIAN CABLERAIL PHS II	2	R	2	\$2,208,069.00	84.93
20180419	STURGEON ELECTRIC COMPANY, INC STA001A-002	SIGNALIZATION OF SH1 & I-25 SB	4	P	4	\$275,385.50	87.16

Colorado Department of Transportation
2018 Cost Data
PROJECTS BID FROM 01/01/18 THROUGH 12/31/18

10:44 Thursday, February 28, 2019 4

BID LETTING	CONTRACTOR/ PROJECT NUMBER	LOCATION	DIST	TERRAIN	BIDS	AWARDED BID	INDEX
20180419	DIETZLER CONSTRUCTION CORP. FBR0502-081	US 50, MP 190.4 Near Sargents	5	M	8	\$1,152,820.58	72.14
20180503	WILDCAT CONSTRUCTION CO., INC. NH0242-071	US 24 & 31ST STREET and US24 &	2	R	6	\$1,655,812.92	82.79
20180503	KRAEMER - IHC JOINT VENTURE FBR0253-261 FBR0253-263 IM0253-255	I-25 NORTH: PROSPECT - BRIDGE I-25 NORTH: HILLSBORO-BRIDGE E I-25 NORTH: SH 402 TO SH 14	4 4 4	U U R	1	\$248,287,287.00	100.00
20180503	K.E.C.I. COLORADO, INC. FSA0711-020	SH 71 & SH 94: PUNKIN CENTER	4	P	3	\$351,800.00	95.14
20180503	INNOVATIVE MARKING SYSTEMS, INC. MTCE0701-246	MTCE R3 FY18 I-70 CENTERLINE T	3	M	4	\$267,525.00	96.08
20180510	APC CONSTRUCTION CO., LLC STA 177A-011	SH 177 Arapahoe to Hampden Res	1	R	4	\$6,325,654.65	103.18
20180516	LAWRENCE CONSTRUCTION CO. FBR0705-087	I-70: EMERGENCY BRIDGE G-25-K	4		1	\$3,928,195.00	100.00
20180517	A-1 CHIPSEAL COMPANY MTCE R100-312	R1 CHIP SEAL	1	U	1	\$1,187,794.51	137.90
20180524	KIRKLAND CONSTRUCTION, LLLP NHPPC200-009	US 550/32_22_12_17 DURANGO SIG	5	U	1	\$3,591,516.00	98.03
20180531	CC ENTRPRS TRAFFIC CONTROL SPECIALISTS MTCER300-244	MTCE R3 FY 18/19 REGIONWIDE SI	3	M	3	\$341,482.00	108.02
20180607	MOUNTAIN CONSTRUCTORS, INC. STA0661-016	SH 66 and US 85 (BUS) IN PLATT	4	U	3	\$229,247.38	107.18
20180614	Casper Electric, Inc. NHPP0702-342	I-70 GW CANYON VARIABLE SPEED	3	M	3	\$5,900,202.00	114.06
20180614	TLM CONSTRUCTORS, INC. NHPP0761-230	I-76 AND COUNTY ROAD 22 AT FOR	4	U	6	\$222,460.00	130.89
20180621	ROADSAFE TRAFFIC SYSTEMS, INC MPR200-251	R2 FY19 PAVEMENT MARKING	2	R	4	\$2,889,565.07	103.20
20180628	ABCO CONTRACTING, INC. NHPP0703-436	EJMT PLENUM WATERPROOFING MEMB	1	M	2	\$1,017,261.00	125.69
20180628	HAMILTON CONSTRUCTION CO. ER055A-001	PR SH 55 FLOOD REPAIR 2015	4	R	11	\$2,268,930.75	101.33
20180705	Western Gravel Constructors, LLC NHPP0501-068	CITY OF DELTA: US 50 MP 69.14	3	U	1	\$378,100.00	106.49

Colorado Department of Transportation
2018 Cost Data
PROJECTS BID FROM 01/01/18 THROUGH 12/31/18

10:44 Thursday, February 28, 2019 5

BID LETTING	CONTRACTOR/ PROJECT NUMBER	LOCATION	DIST	TERRAIN	BIDS	AWARDED BID	INDEX
20180705	ROADSAFE TRAFFIC SYSTEMS, INC MTCE R100-313	R1 FY19/20 REGIONWIDE PAVEMENT	1	U	2	\$7,180,244.07	92.76
20180712	INTERFACE COMMUNICATIONS COMPANY NHPP5502-090	R5 SEC 3 & 7 CHAIN STATIONS	5	M	6	\$1,376,860.00	96.27
20180712	TRICON 2, LLC STR151A-010	R5 SH 151 MP 13.36 Priority Cu	5	R	7	\$913,000.00	89.16
20180712	HAMILTON CONSTRUCTION CO. FBR060A-022	SH 60 over the South Platte	4	R	12	\$6,391,749.95	95.15
20180712	CRUZ CONSTRUCTION, INC. SHE0701-245	I-70 MEDIAN CABLE RAIL INSTALL	3	U	1	\$711,736.35	118.68
20180719	IDEAL FENCING CORPORATION SHE 0701-227	I-70 Wildlife Fencing mp 65-87	3	R	3	\$4,562,599.24	116.91
20180719	JALISCO INTERNATIONAL, INC. NH0853-106	US 85 AND WCR 18 Intersection	4	R	6	\$1,794,145.39	93.15
20180720	KRAEMER NORTH AMERICA, LLC C0252-475	I-25 : MONUMENT TO CASTLE ROCK	1	R	1	\$57,727,234.71	100.00
20180802	AMERICAN WEST CONSTRUCTION, LLC NHPPR100-243	CULVERT REPAIRS THOUGHOUT REGI	1	R	4	\$1,948,948.00	80.50
20180802	CRUZ CONSTRUCTION, INC. NHPP0703-448	I-70 MP 253.7 TO 256.2 AND MP	1	M	2	\$1,796,575.52	133.08
20180809	STURGEON ELECTRIC COMPANY, INC STA141A-045	SH 141 CLIFTON SIGNAL REPLACEM	3	U	2	\$1,261,561.00	92.22
20180809	CAN DO CONCRETE CONSTRUCTION, INC C0853-109	GREELEY ADA CURB RAMPS PHASE 1	4	U	4	\$480,157.00	105.68
20180823	TLM CONSTRUCTORS, INC. BR025A-028	BRIDGE I25A BUTTE CREEK N-17-B	2	R	10	\$7,343,933.20	102.21
20180823	AB Underground STA052A-040	SH 52: Antelope Creek	4	P	6	\$427,519.30	101.32
20180823	A and S CONSTRUCTION CO. STR167A-002	SH 167 from MP 0 - 4.9 Near Fo	2	R	4	\$5,715,910.10	109.92
20180828	WILDCAT CONSTRUCTION CO., INC. M850-027	US24E MANITOU AVE. AT RUXTON A	2	M	4	\$471,906.00	47.98
20180906	TLM CONSTRUCTORS, INC. BRR200-228	REPLACE M-22-Z ON SH 10 MP 69.	2	R	7	\$2,486,906.00	103.62

Colorado Department of Transportation
 2018 Cost Data
 PROJECTS BID FROM 01/01/18 THROUGH 12/31/18

10:44 Thursday, February 28, 2019 6

BID LETTING	CONTRACTOR/ PROJECT NUMBER	LOCATION	DIST	TERRAIN	BIDS	AWARDED BID	INDEX
20180906	VILLALOBOS CONCRETE INC. NHPPR100-287	R1 CURB RAMPS - PH 2	1	U	4	\$1,072,539.60	90.39
20180906	AVERY ASPHALT STM0252-469	R2 ADA RAMPS I-25 INT S NEV- N	2	U	2	\$747,127.70	74.71
20180906	Western Gravel Constructors, LLC NHPP0501-069	US 50 S. DELTA PHASE 2 ADA RAM	3	U	1	\$459,940.00	97.56
20180920	PAONIA, INC STAR400-345	Region 4 at US 85 bus @ 26th S	4	U	4	\$983,727.75	94.40
20180920	Lobato Construction, LLC FBR071A-018	SH 71 ARKANSAS RIVER FASTER BR	2	R	11	\$5,644,835.25	102.63
20180920	AMERICAN WEST CONSTRUCTION, LLC STM0200-246	R2-2018 CRITICAL CULVERTS REPA	2	R	1	\$428,736.00	86.61
20180920	KSK, LLC NHPP070A-032	I-70B & Z GRAND JCT PHASE 1 AD	3	U	2	\$488,000.00	68.38
20180927	PAONIA, INC MTCER100-301	MTCE R1 FY18 FREEWAY SIGNING	1	U	4	\$567,645.50	87.33
20180927	Dykhuis Drilling Corp. MTCER0704-244	Crack Seal I-70 MP 328 TO MP	4	P	1	\$623,007.00	105.78
20181004	JALISCO INTERNATIONAL, INC. NHPP006A-066	US 6: I-25 TO PERRY WB OPS IMP	1	U	2	\$477,793.50	105.69
20181011	TRICON 2, LLC BR1131-006	SH 113 AT MP 11.5	4	P	10	\$1,685,000.00	117.16
20181018	INTERFACE COMMUNICATIONS COMPANY NHPPR100-280	SIGNAL CABINET UPGRADE PHASE I	1	U	4	\$1,803,660.00	86.86
20181018	Kilgore Companies, LLC dba Elam NHPP006A-064	Construc US 6 MACK TO FRUITA	3	R	2	\$3,175,631.51	88.90
20181018	WORK ZONE TRAFFIC CONTROL SHER200-243	R2 WRONG WAY PREVENTION	2	R	2	\$2,083,185.51	104.16
20181018	MORTON ELECTRIC, INC. SHE2254-092	SH225 AND 17TH PLACE IMPROVEME	1	U	3	\$98,063.50	115.37
20181018	KOLBE STRIPING INC. MTCER400-365	REGION 4 FY 19 EPOXY 1	4	P	3	\$2,600,565.78	96.75
20181018	INNOVATIVE MARKING SYSTEMS, INC. FSA076A-011	I-76 FROM MM 25 TO MM 100	4	R	5	\$1,140,653.00	105.23

Colorado Department of Transportation
2018 Cost Data
PROJECTS BID FROM 01/01/18 THROUGH 12/31/18

10:44 Thursday, February 28, 2019 7

BID LETTING	CONTRACTOR/ PROJECT NUMBER	LOCATION	DIST	TERRAIN	BIDS	AWARDED BID	INDEX
20181025	Kilgore Companies, LLC dba Elam NHPP0401-023	Construc US 40 ELK SPRINGS	3	R	4	\$2,347,950.93	91.23
20181101	APC SOUTHERN CONSTRUCTION COMPANY, LLC NH2854-139	US285, MP 171.3 TO MP 190.0	2	R	3	\$11,223,247.57	97.59
20181101	ASPHALT SPECIALTIES CO., INC. FSA052A-047	SH52 WCR 13 INTERSECTION	4	R	5	\$2,588,250.33	96.19
20181108	JALISCO INTERNATIONAL, INC. STA3851-017	US 385 @ Cheyenne Wells 90 Deg	4	P	7	\$2,185,498.15	125.62
20181108	OLDCASTLE SW GROUP, INC. NHPP0702-366	I-70 Avon to Vail	3	M	4	\$10,134,420.73	116.69
20181115	CONCRETE WORKS OF COLORADO INC. ER052A-039	SH 170	4	R	5	\$858,557.00	107.42
20181115	OLDCASTLE SW GROUP, INC. NHPP4912-007	US 491 MP 36.15 - MP 53.74	5	R	2	\$10,956,000.00	93.54
20181115	Myers and Sons Construction, LP NHPP0402-090	US 40 CRAIG EAST BPM	3	R	6	\$2,914,980.00	105.42
20181115	PAONIA, INC NHPP 0252-455	SMART 25 MANAGED MOTORWAYS DEM	1	U	3	\$6,975,058.80	75.61
20181115	MOUNTAIN CONSTRUCTORS, INC. C060A-023	SH-60 AND WCR-40 INTERSECTION	4	R	8	\$1,499,075.13	89.74
20181115	CASTLE ROCK CONST. CO. OF COLO, LLC NHPP0705-082	I-70 ARRIBA: EAST AND WEST	4	P	3	\$44,655,433.58	93.39
20181115	Western Gravel Constructors, LLC C5502-098	US 550/160 PEDESTRIAN SIDEWALK	5	R	1	\$586,598.20	117.53
20181115	PAONIA, INC ITS0242-088	FIBER OPTIC ON US 24 (I25 TO W	00	M	4	\$2,478,928.50	88.53
20181127	KRAEMER NORTH AMERICA, LLC NHPP0702-344	I-70G EDWARDS INT UPGRADE PHAS	3	M	1	\$16,421,869.66	102.96
20181129	KIEWIT INFRASTRUCTURE CO. STA086A-051	SH 86; WEST OF I-70	4	P	6	\$4,544,016.40	97.81
20181129	DURAN EXCAVATING, INC. ERR400-329	PR SH14 & US287 NW OF FT COLLI	4	M	7	\$934,380.09	72.26
20181129	MARTIN MARIETTA MATERIALS STU1211-085	SH121 (WADSWORTH): YALE TO 4TH	1	R	4	\$5,274,803.15	101.23

BID LETTING	CONTRACTOR/ PROJECT NUMBER	LOCATION	DIST	TERRAIN	BIDS	AWARDED BID	INDEX	
20181129	THE WALSENBURG SAND AND GRAVEL STRM331-007	I25C/SH160 PED/BIKE IMPROV (W	2	R	5	\$1,682,120.50	129.39	
20181129	ABCO CONTRACTING, INC. NHPP2854-138	US 285 DECK REHABILITATION (FY	1	M	2	\$1,372,344.40	117.59	
20181129	CRUZ CONSTRUCTION, INC. C R500-198	R5 GUARDRAIL REPLACEMENT/UPGRA	5	M	2	\$588,125.95	80.28	
20181206	TONY J. BELTRAMO AND SONS, INC. STA050A-028	US 50C Overlay 4th to Baxter R	2	R	4	\$6,510,731.20	93.01	
20181206	HAMILTON CONSTRUCTION CO. NHPPR100-241	I-70 , I-76, & I-270 BRIDGE PA	1	U	5	\$1,382,424.60	113.07	
20181206	APC SOUTHERN CONSTRUCTION COMPANY, LLC STR112A-001	SH 112 FROM US 285 TO SH 17	5	R	3	\$3,636,000.00	91.41	
20181206	CAN DO CONCRETE CONSTRUCTION, INC C2873-192	LOVELAND ADA CURB RAMPS PHASE	4	U	5	\$440,123.25	92.55	
20181206	GRAHAM CONTRACTING LTD IM 0253-268	I-25: 120TH (SH 128) TO E470	1	U	4	\$21,469,443.05	105.62	
20181213	PARSONS CONSTRUCTION GROUP INC FSA0142-063	SH 14: S-CURVE RECONSTRUCTION	4	P	4	\$16,600,000.00	101.93	
20181213	A and S CONSTRUCTION CO. STR1591-001	SH 159 SAN LUIS TO FT GARLAND	5	P	3	\$5,033,000.00	83.63	
20181213	INTERMOUNTAIN SLURRY SEAL, INC. STAR100-279	FY20 HMA PREVENTATIVE MAINTENA	1	U	2	\$2,344,202.00	98.83	
20181213	SIMON CONTRACTORS STA052A-045	SH 52B NEW RAYMER SOUTH	4	P	3	\$5,875,267.00	94.30	
20181213	AMERICAN CIVIL CONSTRUCTORS, LLC dba A ERO252-467	PR SOUTH DOUGLAS CREEK	2	U	7	\$1,415,775.00	101.13	
20181213	W.L. CONTRACTORS, INC. SHER100-302	RAMP METERING - DENVER METRO A	1	U	3	\$2,797,304.90	84.26	
20181213	RALPH L. WADSWORTH CONSTRUCTION CO., LLC MTCE0253-267	MTCE R4 FY19 I25 CONCRETE PANE	4	R	4	\$687,231.00	95.78	
20181220	PAONIA, INC MPR200-252	REGION 2 - PUEBLO COUNTY HIGHW	2	R	3	\$791,344.00	83.30	
20181221	KRAEMER NORTH AMERICA, LLC NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK TO	1	R	1	\$104,131,317.37	100.00	
					=====	=====	=====	
					TOTALS	548	\$843,963,647.66	98.40

Colorado Department of Transportation
 2018 Cost Data
 BRIDGE COST PER SQUARE FOOT
 (01/01/18 THROUGH 12/31/18)

10:44 Thursday, February 28, 2019 1

DATE LET	PROJECT NUMBER/ PROJECT LOCATION	TERR/ BRIDGE ID	LENGTH	WIDTH	TOTAL SQUARE FT	TOTAL COST	COST PER SQUARE FOOT
BRIDGE REPAIR							
180125	BR0252-444 Ramp BMP I-25 and Rockrimmon	U 0300	480.0000	75.5000	36240.0	\$271,562	\$7.49
		0301	480.0000	75.5000	36240.0	\$281,365	\$7.76
		0302	515.6000	42.0000	21655.2	\$186,342	\$8.60
		0303	105.0000	75.5000	7927.5	\$120,366	\$15.18
		0304	105.0000	75.5000	7927.5	\$120,808	\$15.24
		0305	447.9000	75.5000	33816.5	\$212,067	\$6.27
		0306	448.0000	76.0000	34048.0	\$217,861	\$6.40
		0307	134.7000	75.5000	10169.9	\$128,026	\$12.59
		0308	134.6000	75.5000	10162.3	\$128,409	\$12.64
		0309	445.6000	42.0000	18715.2	\$152,591	\$8.15
180510	STA 177A-011 SH 177 Arapahoe to Hampden Res	R 0301	71.0000	66.0000	4686.0	\$163,804	\$34.96
181115	NHPP0402-090 US 40 CRAIG EAST BPM	R 0300	105.0000	30.0000	3150.0	\$464,241	\$147.38
		0301	138.0000	44.0000	6072.0	\$549,823	\$90.55
		0302	253.0000	40.0000	10120.0	\$320,634	\$31.68
		0303	272.0000	30.0000	8160.0	\$310,179	\$38.01
		0304	22.0000	36.0000	792.0	\$16,566	\$20.92
181129	NHPP2854-138 US 285 DECK REHABILITATION (FY	M 0300	250.0000	114.0000	28500.0	\$949,923	\$33.33
			WEIGHTED AVERAGE COST:				
			NEW STRUCTURES		278382.0	\$4,594,565	\$16.50
BRIDGE DECK REPLACEMENT							
180510	STA 177A-011 SH 177 Arapahoe to Hampden Res	R 0300	64.0000	68.0000	4352.0	\$649,775	\$149.30
			WEIGHTED AVERAGE COST:				
			NEW STRUCTURES		4352.0	\$649,775	\$149.30
PRESTRES GIRDER (BOX SECTION)							
181221	NHPP0252-476 I-25 SOUTH GAP: CASTLE ROCK TO	R 0300	0.0100	139.0000	1.4	\$13,656,197	\$9,824,602.31
			WEIGHTED AVERAGE COST:				
			NEW STRUCTURES		1.4	\$13,656,197	\$9,824,602.31
PRESTRES GIRDER (I-SECTION G-72)							
181127	NHPP0702-344 I-70G EDWARDS INT UPGRADE PHAS	M F-10-QA	153.5000	60.0000	9210.0	\$1,841,808	\$199.98
			WEIGHTED AVERAGE COST:				
			NEW STRUCTURES		9210.0	\$1,841,808	\$199.98

Colorado Department of Transportation
 2018 Cost Data
 BRIDGE COST PER SQUARE FOOT
 (01/01/18 THROUGH 12/31/18)

10:44 Thursday, February 28, 2019 2

DATE LET	PROJECT NUMBER/ PROJECT LOCATION	TERR/ BRIDGE ID	LENGTH	WIDTH	TOTAL SQUARE FT	TOTAL COST	COST PER SQUARE FOOT
MAJOR STRUCTURE CBC OR PIPES							
180111	ER0252-466 PR MONUMENT CREEK BRANCH	R H-17-AG H-17-I	24.0000 26.0000	184.0000 112.0000	4416.0 2912.0	\$106,737 \$153,716	\$24.17 \$52.79
181011	BR1131-006 SH 113 AT MP 11.5	P 0300	28.0000	95.0000	2660.0	\$586,197	\$220.37
181101	NH2854-139 US285, MP 171.3 TO MP 190.0	R 0300	30.0000	34.0000	1020.0	\$18,208	\$17.85
181213	ER0252-467 PR SOUTH DOUGLAS CREEK	U 025A145120BL 025A145120BL - BR	14.0000 14.0000	186.5000 186.5000	2611.0 2611.0	\$540,955 \$128,964	\$207.18 \$49.39
WEIGHTED AVERAGE COST: NEW STRUCTURES					16230.0	\$1,534,777	\$94.56
FABRICATED STEEL GIRDER							
180125	FBR0701-242 I-70 G-03-Q CO OVERFLOW NEAR D	M G-03-Q	614.2000	40.5000	24875.1	\$963,609	\$38.74
180201	FBR0702-382 I-70 F-10-L EAGLE RIVER BR NEA	M F-10-L	702.2000	40.5000	28439.1	\$1,069,396	\$37.60
180215	FBR0701-244 I-70 F-05-L CO RIVER BRIDGE NE	M F-05-L	505.0000	44.4000	22422.0	\$1,185,173	\$52.86
WEIGHTED AVERAGE COST: NEW STRUCTURES					75736.2	\$3,218,177	\$42.49
ROLLED STEEL GIRDER							
181127	NHPP0702-344 I-70G EDWARDS INT UPGRADE PHAS	M F-10-I	140.8330	60.0000	8450.0	\$1,165,614	\$137.94
WEIGHTED AVERAGE COST: NEW STRUCTURES					8450.0	\$1,165,614	\$137.94
PEDESTRIAN OR BIKEWAY BRIDGE							
181127	NHPP0702-344 I-70G EDWARDS INT UPGRADE PHAS	M F-10-QB F-10-IA	139.8333 140.8330	14.0000 14.0000	1957.7 1971.7	\$371,965 \$358,388	\$190.00 \$181.77
WEIGHTED AVERAGE COST: NEW STRUCTURES					3929.3	\$730,353	\$185.87

2018 Cost Data

BRIDGE COST PER SQUARE FOOT
(01/01/18 THROUGH 12/31/18)

DATE LET	PROJECT NUMBER/ PROJECT LOCATION	TERR/ BRIDGE ID	LENGTH	WIDTH	TOTAL SQUARE FT	TOTAL COST	COST PER SQUARE FOOT
MISCELLANEOUS							
180215	NHPP1602-153 US 160 SH 84 TO TREASURE FALLS	R 0302	197.9000	40.0000	7916.0	\$71,380	\$9.02
			WEIGHTED AVERAGE COST:				
				NEW STRUCTURES	7916.0	\$71,380	\$9.02

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	201-00000	Clear and Grub		LUMP SUM	=====		
FSA145A-061		SH 145 Dolores Sidewalk Ramps	01/04/18	1.00	5000.00	2089.28	2178.55
SHE0212-010		SH 21, OMAHA INTERSECTION IMP	01/04/18	1.00	5000.00	43966.67	5000.00
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	1.00	5000.00	24375.00	20000.00
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	1.00	10000.00	59294.00	34670.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	1.00	30000.00	69358.00	50000.00
CC0341-098		PR US 34 BTC LARIMER COUNTY S	01/12/18	1.00	11401.38	20400.00	20400.00
STR R200-238		SH 101 MP 0.85, SH 101 MP 2.1	01/18/18	1.00	6000.00	17461.30	63000.00
ER1151-033		PR SH 115-MP 34.7	01/25/18	1.00	4646.00	18820.76	60000.00
ER1151-034		PR SH 115-MP 40.5					
NH0242-086		PR US24 MONTESSORI WALL MP 29					
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	1.00	5000.00	32897.36	24620.00
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	1.00	20000.00	54318.12	80000.00
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	1.00	5000.00	22053.56	5463.35
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	1.00	10000.00	13029.91	27000.00
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	1.00	5000.00	21387.27	12000.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	1.00	60000.00	269970.93	211500.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
ER144A-002		SH 144 East and West of Goodr	03/08/18	1.00	40000.00	30527.86	4500.00
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	1.00	12000.00	29751.55	8000.00
NH0504-904		CRITICAL CULVERT REPAIR - SH5	03/08/18	1.00	3000.00	7200.00	7000.00
ER0341-099		PR US 34 BIG THOMPSON CANYON	03/28/18	1.00	4612.91	8500.00	8500.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		18.00	13425.57	52864.76	35768.44
STM0242-081		US 24 ROCKFALL MITIGATION	04/12/18	1.00	20000.00	17081.40	39050.00
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	1.00	14755.00	37500.00	25000.00
SHE025A-042		I-25 MEDIAN CABLERAIL PHS II	04/19/18	1.00	30000.00	33500.00	17000.00
FBR0502-081		US 50, MP 190.4 Near Sargents	04/19/18	1.00	20000.00	27668.75	2750.00
STA0661-016		SH 66 and US 85 (BUS) IN PLAT	06/07/18	1.00	2000.00	4700.00	2000.00
ER055A-001		PR SH 55 FLOOD REPAIR 2015	06/28/18	1.00	25000.00	52366.46	22500.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		6.00	18625.83	33864.35	18050.00
FBR060A-022		SH 60 over the South Platte	07/12/18	1.00	60000.00	84682.92	116000.00
STR151A-010		R5 SH 151 MP 13.36 Priority C	07/12/18	1.00	10000.00	22745.00	15000.00
SHE 0701-227		I-70 Wildlife Fencing mp 65-8	07/19/18	1.00	23000.00	57750.00	23250.00
CO252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	1.00	137445.00	137445.00	137445.00
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	1.00	10000.00	53599.45	40000.00
STA052A-040		SH 52: Antelope Creek	08/23/18	1.00	7000.00	7582.79	2500.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 201-00000		Clear and Grub		LUMP SUM	=====	=====	=====
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	1.00	8000.00	40678.57	12000.00
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	1.00	30000.00	69884.52	50000.00
STMR200-246		R2-2018 CRITICAL CULVERTS REP	09/20/18	1.00	4500.00	13000.00	13000.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			9.00	32216.11	54035.79	45466.11
BR1131-006		SH 113 AT MP 11.5	10/11/18	1.00	8000.00	32859.38	25000.00
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	1.00	47000.00	65622.40	6867.20
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	1.00	7000.00	21955.15	15000.00
NHPP0702-366		I-70 Avon to Vail	11/08/18	1.00	5000.00	29932.38	31000.00
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	1.00	15000.00	21450.67	2901.34
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	1.00	50000.00	56519.17	75000.00
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	1.00	10000.00	24691.79	52089.29
ER052A-039		SH 170	11/15/18	1.00	8500.00	22674.00	17370.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	1.00	88477.16	88492.57	88492.57
STRM331-007		I25C/SH160 PED/BIKE IMPROV (11/29/18	1.00	5000.00	19800.00	5000.00
ERR400-329		PR SH14 & US287 NW OF FT COLL	11/29/18	1.00	10000.00	22479.01	7940.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			11.00	23088.83	32013.08	29696.40
	WEIGHTED AVERAGE FOR THE YEAR			44.00	20394.03	45435.88	33817.89
===== 201-00001		Clear and Grub		Acre	=====	=====	=====
ER0252-466		PR MONUMENT CREEK BRANCH	01/11/18	5.00	5000.00	11051.81	6000.00
ER1151-033		PR SH 115-MP 34.7	01/25/18	0.34	5000.00	30282.50	110000.00
ER1151-034		PR SH 115-MP 40.5					
NH0242-086		PR US24 MONTESSORI WALL MP 29					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			5.34	5000.00	11561.04	12621.72
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	7.60	1400.00	2910.59	3578.94
NHPPC470-041		DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	3.70	3000.00	8033.33	11100.00
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	0.04	19800.00	109750.00	39000.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			11.34	1986.95	3855.22	6157.84
SHE0701-245		I-70 MEDIAN CABLE RAIL INSTAL	07/12/18	0.80	2500.00	6000.00	6000.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			0.80	2500.00	6000.00	6000.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	201-00001	Clear and Grub		Acre	=====		
ER0252-467		PR SOUTH DOUGLAS CREEK	12/13/18	1.00	6000.00	84447.86	40000.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	122430.00	122430.00	122430.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	64215.00	89195.63	81215.00
		WEIGHTED AVERAGE FOR THE YEAR		19.48	9222.90	11178.68	15629.36
=====	201-00005	Rem of Debris		LUMP SUM	=====		
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	1.00	2000.00	788.26	725.00
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	1.00	5000.00	8607.19	850.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	3500.00	5132.11	787.50
NHPP0703-436		EJMT PLENUM WATERPROOFING MEM	06/28/18	1.00	34000.00	106368.50	18000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	34000.00	106368.50	18000.00
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	1.00	20000.00	35816.67	75000.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	20000.00	35816.67	75000.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	15250.00	27872.12	23643.75
=====	201-00007	Rem of Debris		Each	=====		
STA086A-051		SH 86; WEST OF I-70	11/29/18	4.00	1000.00	848.72	200.00
NHPPR100-241		I-70 , I-76, & I-270 BRIDGE P	12/06/18	4.00	4475.00	6231.67	7560.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		8.00	2737.50	3295.52	3880.00
		WEIGHTED AVERAGE FOR THE YEAR		8.00	2737.50	3295.52	3880.00
=====	201-00009	Rem of Debris		Cubic Yard	=====		
NHPPR100-241		I-70 , I-76, & I-270 BRIDGE P	12/06/18	75.00	70.00	156.03	250.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		75.00	70.00	156.03	250.00
		WEIGHTED AVERAGE FOR THE YEAR		75.00	70.00	156.03	250.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00000		Rem Str and Obstructions		LUMP SUM	=====		
CC0341-098		PR US 34 BTC LARIMER COUNTY S	01/12/18	1.00	5367.18	1.00	1.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	5367.18	1.00	1.00
NHPP0703-436		EJMT PLENUM WATERPROOFING MEM	06/28/18	1.00	32000.00	19537.00	20000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	32000.00	19537.00	20000.00
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	1.00	1300.00	7570.71	3000.00
NHPP0501-069		US 50 S. DELTA PHASE 2 ADA RA	09/06/18	1.00	2000.00	5700.00	5700.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	1650.00	7336.88	4350.00
NHPP0702-366		I-70 Avon to Vail	11/08/18	1.00	10000.00	26547.01	5000.00
STRM331-007		I25C/SH160 PED/BIKE IMPROV (11/29/18	1.00	2000.00	11000.00	1500.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	6000.00	17909.78	3250.00
		WEIGHTED AVERAGE FOR THE YEAR		6.00	8777.86	12947.90	5866.83
===== 202-00001		Rem Structure		Each	=====		
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	1.00	1500.00	2992.28	750.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	1500.00	2992.28	750.00
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	5.00	2000.00	10000.00	10000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		5.00	2000.00	10000.00	10000.00
M850-027		US24E MANITOU AVE. AT RUXTON	08/28/18	1.00	50000.00	70540.79	52000.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	50000.00	70540.79	52000.00
		WEIGHTED AVERAGE FOR THE YEAR		7.00	8785.71	24794.61	14678.57

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	202-00004	Rem Steel H or Pipe Piling		Lin Foot	=====		
NHPPC470-041		DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	200.00	60.00	78.33	50.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		200.00	60.00	78.33	50.00
		WEIGHTED AVERAGE FOR THE YEAR		200.00	60.00	78.33	50.00
=====	202-00008	Tree Trimming		Hour	=====		
NHPPC470-041		DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	50.00	215.00	233.33	300.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	10.00	240.00	338.75	720.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		60.00	219.17	255.53	370.00
NHPPR100-243		CULVERT REPAIRS THROUGHOUT REG	08/02/18	12.00	385.00	95.25	100.00
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	1.00	200.00	568.80	190.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		13.00	370.77	155.52	106.92
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	40.00	200.00	201.67	165.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	20.00	250.00	271.39	346.57
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		60.00	216.67	219.10	225.52
		WEIGHTED AVERAGE FOR THE YEAR		133.00	232.86	225.16	279.11
=====	202-00009	Tree Trimming		LUMP SUM	=====		
ER0252-467		PR SOUTH DOUGLAS CREEK	12/13/18	1.00	10000.00	3721.43	2500.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	10000.00	3721.43	2500.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	10000.00	3721.43	2500.00
=====	202-00010	Rem Tree		Each	=====		
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	7.00	400.00	491.80	450.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00010							
		Rem Tree		Each			
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
ER0252-466		PR MONUMENT CREEK BRANCH	01/11/18	32.00	400.00	440.06	220.00
CC0341-098		PR US 34 BTC LARIMER COUNTY S	01/12/18	1.00	354.23	750.00	750.00
STR R200-238		SH 101 MP 0.85, SH 101 MP 2.1	01/18/18	1.00	600.00	697.35	400.00
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	11.00	300.00	1008.99	2300.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	1,534.00	135.00	195.72	250.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
ER144A-002		SH 144 East and West of Goodr	03/08/18	12.00	150.00	677.96	265.00
NH0504-904		CRITICAL CULVERT REPAIR - SH5	03/08/18	2.00	600.00	793.33	1400.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,600.00	143.72	210.51	266.33
=====							
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	1.00	1000.00	6000.00	6000.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	1000.00	6000.00	6000.00
=====							
SHE 0701-227		I-70 Wildlife Fencing mp 65-8	07/19/18	40.00	400.00	422.07	391.20
CO252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	50.00	435.75	435.75	435.75
NHPPR100-243		CULVERT REPAIRS THOUGHTOUT REG	08/02/18	2.00	330.00	828.94	515.00
M850-027		US24E MANITOU AVE. AT RUXTON	08/28/18	1.00	500.00	2620.63	4000.00
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	21.00	275.00	576.89	765.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			114.00	392.30	529.95	513.43
=====							
NHPP0702-366		I-70 Avon to Vail	11/08/18	1.00	1000.00	3529.98	2500.00
ER052A-039		SH 170	11/15/18	3.00	250.00	769.34	1060.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	74.00	554.32	554.41	554.41
STRM331-007		I25C/SH160 PED/BIKE IMPROV (11/29/18	3.00	350.00	1290.00	750.00
ERR400-329		PR SH14 & US287 NW OF FT COLL	11/29/18	8.00	500.00	1206.09	1668.00
STA086A-051		SH 86; WEST OF I-70	11/29/18	1.00	1000.00	3379.66	1200.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	34.00	300.00	579.35	750.90
ER0252-467		PR SOUTH DOUGLAS CREEK	12/13/18	20.00	220.00	562.86	320.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	100.00	435.75	435.75	435.75
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			244.00	438.50	686.85	569.70
	WEIGHTED AVERAGE FOR THE YEAR			1,959.00	195.34	237.63	321.42
=====							
===== 202-00011							
		Tree Trimming		Each			
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	1.00	750.00	780.50	1321.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	750.00	780.50	1321.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	750.00	780.50	1321.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 7

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00014 Brush Clearing Hour =====							
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	5.00	200.00	265.00	275.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			5.00	200.00	265.00	275.00
	WEIGHTED AVERAGE FOR THE YEAR			5.00	200.00	265.00	275.00
===== 202-00015 Rem Headwall Each =====							
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	4.00	1250.00	3805.27	4000.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	16.00	600.00	697.02	1000.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
ER144A-002		SH 144 East and West of Goodr	03/08/18	1.00	2000.00	4341.10	6700.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			21.00	790.48	1321.11	1842.86
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	8.00	1008.00	1008.00	1008.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			8.00	1008.00	1008.00	1008.00
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	15.00	700.00	1289.19	2132.58
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	2.00	1500.00	2426.29	1900.00
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	2.00	500.00	932.35	1617.77
ERR400-329		PR SH14 & US287 NW OF FT COLL	11/29/18	1.00	1500.00	1835.57	884.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	10.00	1008.00	1008.00	1008.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			30.00	869.33	1411.18	1666.27
	WEIGHTED AVERAGE FOR THE YEAR			59.00	860.07	1343.52	1639.87
===== 202-00019 Rem Inlet Each =====							
FSA145A-061		SH 145 Dolores Sidewalk Ramps	01/04/18	1.00	1000.00	1936.55	2373.10
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	1.00	1000.00	860.25	1000.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	3.00	800.00	802.13	500.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 8

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00019		Rem Inlet		Each =====			
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	4.00	1250.00	1450.00	900.00
	WEIGHTED AVERAGE FOR THE FIRST	QUARTER		9.00	1044.44	1004.35	941.46
SHE025A-042		I-25 MEDIAN CABLERAIL PHS II	04/19/18	1.00	300.00	1275.00	1800.00
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	1.00	1260.00	1550.00	1400.00
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	5.00	2000.00	8000.00	8000.00
	WEIGHTED AVERAGE FOR THE SECOND	QUARTER		7.00	1651.43	3988.46	6171.43
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	38.00	987.00	987.00	987.00
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	1.00	1500.00	1030.03	800.00
	WEIGHTED AVERAGE FOR THE THIRD	QUARTER		39.00	1000.15	995.97	982.21
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	3.00	1020.00	2187.86	925.00
NHPP0702-366		I-70 Avon to Vail	11/08/18	1.00	1000.00	3239.94	2000.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	2.00	1119.29	1119.49	1119.49
STRM331-007		I25C/SH160 PED/BIKE IMPROV (11/29/18	5.00	1200.00	2400.00	1500.00
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	2.00	800.00	1699.35	500.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	2.00	1500.00	1290.27	950.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	41.00	460.00	788.65	920.58
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	40.00	987.00	987.00	987.00
	WEIGHTED AVERAGE FOR THE FOURTH	QUARTER		96.00	783.74	1153.96	985.81
	WEIGHTED AVERAGE FOR THE YEAR			151.00	895.39	1217.52	1222.63
===== 202-00020		Rem CBC		Each =====			
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	1.00	20000.00	19250.00	5000.00
	WEIGHTED AVERAGE FOR THE FIRST	QUARTER		1.00	20000.00	19250.00	5000.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	3.00	18301.50	18301.50	18301.50
	WEIGHTED AVERAGE FOR THE FOURTH	QUARTER		3.00	18301.50	18301.50	18301.50
	WEIGHTED AVERAGE FOR THE YEAR			4.00	18726.13	18843.50	14976.13

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 9

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	202-00021	Rem Manhole		Each	=====	=====	=====
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	10.00	2336.51	2336.51	2336.51
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		10.00	2336.51	2336.51	2336.51
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	1.00	5000.00	6208.33	2500.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	22.00	700.00	1095.35	1088.40
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	2.00	2313.15	2313.15	2313.15
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		25.00	1001.05	1286.47	1242.84
		WEIGHTED AVERAGE FOR THE YEAR		35.00	1382.61	1388.42	1555.32
=====	202-00022	Rem Headgate		Each	=====	=====	=====
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	1.00	1000.00	798.39	692.12
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	1000.00	798.39	692.12
		WEIGHTED AVERAGE FOR THE YEAR		1.00	1000.00	798.39	692.12
=====	202-00023	Rem Emb Prot Ty 3		Each	=====	=====	=====
ER0252-466		PR MONUMENT CREEK BRANCH	01/11/18	1.00	1200.00	880.01	1500.00
ER144A-002		SH 144 East and West of Goodr	03/08/18	1.00	550.00	2228.86	863.09
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	875.00	1554.44	1181.55
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	1.00	609.00	609.00	609.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	609.00	609.00	609.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	2.00	1172.59	1172.80	1172.80
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	1172.59	1172.80	1172.80
		WEIGHTED AVERAGE FOR THE YEAR		5.00	940.84	1480.14	1063.54

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 10

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00024		Rem Emb Prot Ty 5		Each			
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	2.00	500.00	1004.07	239.80
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2.00	500.00	1004.07	239.80
	WEIGHTED AVERAGE FOR THE YEAR			2.00	500.00	1004.07	239.80
===== 202-00026		Rem S and D Pave		Sq Yard			
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	1,190.00	20.00	17.52	16.20
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	41.00	40.00	88.03	41.43
FSA070A-029		SH70A PECOS ROUNDABOUT IMPROV	03/01/18	565.00	13.00	17.50	18.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,796.00	18.25	19.38	17.34
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	18.00	33.60	33.60	33.60
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	47.00	100.00	48.57	11.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			65.00	81.61	48.02	17.26
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	192.00	37.31	37.32	37.32
NHPP2854-138		US 285 DECK REHABILITATION (F	11/29/18	123.00	20.00	71.00	42.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			315.00	30.55	56.24	39.15
	WEIGHTED AVERAGE FOR THE YEAR			2,176.00	21.93	21.93	20.50
===== 202-00027		Rem Riprap		Sq Yard			
SHE0212-010		SH 21, OMAHA INTERSECTION IMP	01/04/18	53.00	20.00	30.67	20.00
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	43.00	20.00	29.16	15.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	5.00	20.00	166.98	100.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			101.00	20.00	36.76	21.83
NHPPC470-041		DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	862.00	25.00	33.00	65.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			862.00	25.00	33.00	65.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00027		Rem Riprap		Sq Yard			
	C0252-475	I-25 : MONUMENT TO CASTLE ROC	07/20/18	160.00	14.70	14.70	14.70
	BR025A-028	BRIDGE I25A BUTTE CREEK N-17-	08/23/18	30.00	63.00	48.55	35.00
	STA052A-040	SH 52: Antelope Creek	08/23/18	14.00	50.00	54.17	31.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		204.00	24.23	39.46	18.80
	NHPP0402-090	US 40 CRAIG EAST BPM	11/15/18	1,135.00	20.00	34.17	40.00
	NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	900.00	10.66	10.66	10.66
	ERR400-329	PR SH14 & US287 NW OF FT COLL	11/29/18	1,561.00	45.00	52.92	18.00
	NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	740.00	20.48	20.48	20.48
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4,336.00	27.14	43.13	22.66
		WEIGHTED AVERAGE FOR THE YEAR		5,503.00	26.57	41.79	29.13
===== 202-00029		Rem Gabion		Cubic Yard			
	NHPPC470-041	DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	304.00	21.00	36.33	60.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		304.00	21.00	36.33	60.00
		WEIGHTED AVERAGE FOR THE YEAR		304.00	21.00	36.33	60.00
===== 202-00031		Rem of Fire Hydrant		Each			
	NHPPC200-009	US 550/32_22_12_17 DURANGO SI	05/24/18	2.00	3000.00	6000.00	6000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	3000.00	6000.00	6000.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	3000.00	6000.00	6000.00
===== 202-00032		Rem Valve		Each			
	NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	1.00	6289.35	6290.43	6290.43
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	6289.35	6290.43	6290.43
		WEIGHTED AVERAGE FOR THE YEAR		1.00	6289.35	6290.43	6290.43

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 12

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00033 Rem Pipe Each =====							
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	1.00	200.00	3507.90	7000.00
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	2.00	500.00	2601.72	700.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3.00	400.00	2782.96	2800.00
===== 202-00035 Rem Pipe Lin Foot =====							
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	1.00	30.00	929.00	2200.00
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	1.00	1000.00	2266.67	1400.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	515.00	1658.64	1800.00
		WEIGHTED AVERAGE FOR THE YEAR		5.00	446.00	2384.01	2400.00
===== 202-00035 Rem Pipe Lin Foot =====							
STR R200-238		SH 101 MP 0.85, SH 101 MP 2.1	01/18/18	200.00	25.00	26.83	25.50
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	2,633.00	28.00	21.06	22.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	433.00	20.00	21.50	21.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3,266.00	26.76	21.37	22.08
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	15.00	27.00	94.95	54.79
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	90.00	50.00	200.00	200.00
STA0661-016		SH 66 and US 85 (BUS) IN PLAT	06/07/18	119.00	40.00	25.13	18.38
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		224.00	43.15	64.43	93.79
FBR060A-022		SH 60 over the South Platte	07/12/18	235.00	20.00	27.30	20.00
STR151A-010		R5 SH 151 MP 13.36 Priority C	07/12/18	110.00	75.00	119.31	31.25
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	3,362.00	26.25	26.25	26.25
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	76.00	51.00	52.38	18.00
STA052A-040		SH 52: Antelope Creek	08/23/18	123.00	25.00	37.83	14.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3,906.00	27.69	38.44	25.47
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	180.00	30.00	54.90	56.69

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00035		Rem Pipe		Lin Foot	=====		
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	598.00	22.00	25.24	25.00
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	101.00	30.00	62.14	33.00
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	70.00	30.00	58.78	27.56
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	437.00	25.00	23.12	9.49
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	863.00	67.16	67.17	67.17
STRM331-007		I25C/SH160 PED/BIKE IMPROV (11/29/18	47.00	25.00	83.00	100.00
ERR400-329		PR SH14 & US287 NW OF FT COLL	11/29/18	89.00	25.00	52.43	26.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	366.00	25.00	42.80	25.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	6,693.00	15.00	18.62	11.49
ER0252-467		PR SOUTH DOUGLAS CREEK	12/13/18	15.00	67.00	85.14	75.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	4,487.00	26.25	26.25	26.25
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		13,946.00	23.25	24.43	21.83
		WEIGHTED AVERAGE FOR THE YEAR		21,342.00	24.81	25.34	23.29
===== 202-00036		Rem of Pipe (Spec)		Lin Foot	=====		
ER052A-039		SH 170	11/15/18	365.00	35.00	43.59	44.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		365.00	35.00	43.59	44.00
		WEIGHTED AVERAGE FOR THE YEAR		365.00	35.00	43.59	44.00
===== 202-00037		Rem of End Section		Each	=====		
ER0252-466		PR MONUMENT CREEK BRANCH	01/11/18	2.00	500.00	631.56	150.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	69.00	350.00	245.57	200.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
NHPP1602-166		US 160 JCT 172 TO BAYFIELD RE	03/08/18	34.00	300.00	383.38	313.41
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		105.00	336.67	282.94	235.77
STA0661-016		SH 66 and US 85 (BUS) IN PLAT	06/07/18	1.00	385.00	437.50	200.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	385.00	437.50	200.00
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	13.00	264.60	264.60	264.60

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 14

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00037		Rem of End Section		Each =====			
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	1.00	700.00	423.27	125.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			14.00	295.70	333.59	254.63
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	16.00	350.00	286.67	115.00
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	1.00	225.00	354.59	309.17
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	13.00	480.77	480.85	480.85
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	31.00	264.60	264.60	264.60
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			61.00	332.42	302.35	272.18
	WEIGHTED AVERAGE FOR THE YEAR			181.00	332.33	287.68	249.30
===== 202-00039		Rem of Bollard		Each =====			
STM0252-469		R2 ADA RAMPS I-25 INT S NEV-	09/06/18	1.00	75.00	600.00	700.00
NHPP0501-069		US 50 S. DELTA PHASE 2 ADA RA	09/06/18	1.00	160.00	1500.00	1500.00
STAR400-345		Region 4 at US 85 bus @ 26th	09/20/18	1.00	100.00	200.50	150.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			3.00	111.67	500.29	783.33
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	1.00	160.00	346.37	200.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	160.00	346.37	200.00
	WEIGHTED AVERAGE FOR THE YEAR			4.00	123.75	444.32	637.50
===== 202-00060		Rem Trav Time Indicator		Each =====			
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	1.00	650.00	468.33	750.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	650.00	468.33	750.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	650.00	468.33	750.00
===== 202-00090		Rem Delineator		Each =====			
STR069A-032		SH69, MP 25.7 TO MP 50.1	01/04/18	650.00	7.00	3.78	3.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00090		Rem Delineator		Each =====			
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	440.00	7.00	5.97	5.25
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	10.00	10.00	6.75	10.00
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	100.00	10.00	58.88	123.00
STR133A-045		SH 133 MCCLURE PASS TO REDSTO	01/18/18	15.00	8.00	15.00	15.00
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	295.00	7.00	4.33	6.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	1,000.00	6.50	5.99	2.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
NHPP1602-166		US 160 JCT 172 TO BAYFIELD RE	03/08/18	486.00	8.00	5.93	7.01
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2,996.00	7.11	6.83	8.03
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	12.00	15.00	15.12	2.80
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	12.00	6.50	13.60	11.00
FBR0502-081		US 50, MP 190.4 Near Sargents	04/19/18	8.00	10.00	38.13	11.00
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	31.00	10.00	37.27	2.50
FSA0711-020		SH 71 & SH 94: PUNKIN CENTER	05/03/18	56.00	10.00	13.83	35.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			119.00	10.15	23.96	19.25
FBR060A-022		SH 60 over the South Platte	07/12/18	23.00	10.00	16.23	15.00
NHPP5502-090		R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	3.00	60.00	37.00	16.00
STR151A-010		R5 SH 151 MP 13.36 Priority C	07/12/18	2.00	10.00	18.48	12.50
NH0853-106		US 85 AND WCR 18 Intersection	07/19/18	34.00	20.00	19.75	17.00
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	92.00	3.20	3.20	3.20
NHPP0703-448		I-70 MP 253.7 TO 256.2 AND MP	08/02/18	30.00	25.00	14.00	10.00
C0853-109		GREELEY ADA CURB RAMPS PHASE	08/09/18	9.00	15.00	106.25	165.00
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	26.00	21.00	4.21	2.00
STA052A-040		SH 52: Antelope Creek	08/23/18	1.00	25.00	54.33	180.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	206.00	9.00	5.02	5.00
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	8.00	7.00	12.47	10.00
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	33.00	6.50	10.87	5.00
STAR400-345		Region 4 at US 85 bus @ 26th	09/20/18	8.00	10.00	64.00	15.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			475.00	10.66	11.89	9.90
NHPP006A-066		US 6: I-25 TO PERRY WB OPS IM	10/04/18	3.00	8.00	10.25	10.50
NHPP006A-064		US 6 MACK TO FRUITA	10/18/18	208.00	7.00	4.15	4.00
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	754.00	8.00	3.53	2.08
NHPP0702-366		I-70 Avon to Vail	11/08/18	80.00	7.00	5.17	5.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00090		Rem Delineator		Each =====			
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	703.00	10.00	2.12	2.10
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	559.00	5.00	7.00	7.00
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	16.00	20.00	50.46	5.90
ER052A-039		SH 170	11/15/18	10.00	10.00	21.52	3.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	35.00	5.34	5.41	5.41
STA086A-051		SH 86; WEST OF I-70	11/29/18	416.00	5.50	2.32	2.25
STR112A-001		SH 112 FROM US 285 TO SH 17	12/06/18	395.00	5.00	4.07	4.02
C2873-192		LOVELAND ADA CURB RAMPS PHASE	12/06/18	8.00	100.00	68.80	84.00
STR1591-001		SH 159 SAN LUIS TO FT GARLAND	12/13/18	729.00	5.00	3.03	3.00
MPR200-252		REGION 2 - PUEBLO COUNTY HIGH	12/20/18	1.00	20.00	33.67	25.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	525.00	1.07	1.07	1.07
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4,442.00	6.26	4.04	3.27
		WEIGHTED AVERAGE FOR THE YEAR		8,032.00	6.89	6.38	5.67
===== 202-00120		Rem CBC		Lin Foot =====			
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	859.00	32.55	32.55	32.55
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		859.00	32.55	32.55	32.55
		WEIGHTED AVERAGE FOR THE YEAR		859.00	32.55	32.55	32.55
===== 202-00150		Rem Wall		Each =====			
ER0252-466		PR MONUMENT CREEK BRANCH	01/11/18	4.00	2500.00	8090.95	5000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	2500.00	8090.95	5000.00
ER0252-467		PR SOUTH DOUGLAS CREEK	12/13/18	4.00	5000.00	4585.71	9000.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	5000.00	4585.71	9000.00
		WEIGHTED AVERAGE FOR THE YEAR		8.00	3750.00	6647.62	7000.00
===== 202-00155		Rem Wall		Lin Foot =====			
ER1151-033		PR SH 115-MP 34.7	01/25/18	14.00	40.00	273.53	300.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	202-00155	Rem Wall		Lin Foot	=====		
ER1151-034		PR SH 115-MP 40.5					
NH0242-086		PR US24 MONTESSORI WALL MP 29					
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	47.00	50.00	127.84	36.54
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	150.00	30.00	182.00	64.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		211.00	35.12	163.47	73.54
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	13.00	56.00	399.83	94.00
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	60.00	60.00	200.00	200.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		73.00	59.29	312.95	181.12
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	36.00	64.52	40.52	40.52
STRM331-007		I25C/SH160 PED/BIKE IMPROV (11/29/18	170.00	40.00	32.00	35.00
STA086A-051		SH 86; WEST OF I-70	11/29/18	18.00	125.00	225.17	75.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		224.00	50.77	53.30	39.10
		WEIGHTED AVERAGE FOR THE YEAR		508.00	45.49	114.55	73.82
=====	202-00160	Rem Wall		Sq Foot	=====		
FSA070A-029		SH70A PECOS ROUNDABOUT IMPROV	03/01/18	425.00	24.00	16.00	14.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		425.00	24.00	16.00	14.00
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	120.00	13.50	14.95	10.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		120.00	13.50	14.95	10.00
		WEIGHTED AVERAGE FOR THE YEAR		545.00	21.69	15.77	13.12
=====	202-00165	Rem Wall		LUMP SUM	=====		
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	1.00	9000.00	59914.01	6958.75
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	9000.00	59914.01	6958.75
		WEIGHTED AVERAGE FOR THE YEAR		1.00	9000.00	59914.01	6958.75

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	202-00170	Grinding And Texturing Conc Pvmt		Sq Yard	=====		
STM0252-469		R2 ADA RAMPS I-25 INT S NEV-	09/06/18	150.00	32.00	106.50	175.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		150.00	32.00	106.50	175.00
MTCE0253-267		MTCE R4 FY19 I25 CONCRETE PAN	12/13/18	300.00	25.00	28.93	62.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	400.00	22.44	22.44	22.44
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		700.00	23.54	27.30	39.39
		WEIGHTED AVERAGE FOR THE YEAR		850.00	25.03	39.81	63.32
=====	202-00190	Rem of Conc Median Cover Mat1		Sq Yard	=====		
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	159.00	15.00	29.13	44.50
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	355.00	24.00	18.25	6.50
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		514.00	21.22	23.39	18.25
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	2.00	17.00	122.84	61.36
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	17.00	122.84	61.36
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	146.00	22.00	12.63	15.00
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	120.00	30.00	24.67	25.00
STRM331-007		I25C/SH160 PED/BIKE IMPROV (11/29/18	71.00	18.00	26.20	20.00
ER0252-467		PR SOUTH DOUGLAS CREEK	12/13/18	5.00	50.00	67.14	50.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		342.00	24.39	21.00	20.06
		WEIGHTED AVERAGE FOR THE YEAR		858.00	22.47	22.26	19.07
=====	202-00195	Rem of Median Cover		Sq Yard	=====		
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	23.00	20.00	197.25	200.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 19

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00195		Rem of Median Cover		Sq Yard			
STAM086-076		PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	5.00	5.50	75.00	30.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		28.00	17.41	167.19	169.64
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	2,144.00	20.00	11.23	7.50
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2,144.00	20.00	11.23	7.50
NHPPR100-287		R1 CURB RAMPS - PH 2	09/06/18	342.00	24.00	26.75	22.00
STAR400-345		Region 4 at US 85 bus @ 26th	09/20/18	28.00	35.00	52.50	42.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		370.00	24.83	28.70	23.51
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	86.00	19.19	19.19	19.19
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	17.00	15.00	62.90	38.70
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	618.00	10.00	22.99	10.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	612.00	25.00	24.73	18.28
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,333.00	17.54	24.30	14.76
		WEIGHTED AVERAGE FOR THE YEAR		3,875.00	19.60	16.45	12.70
===== 202-00200		Rem Sidewalk		Sq Yard			
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	63.00	20.00	387.50	350.00
SHE0212-010		SH 21, OMAHA INTERSECTION IMP	01/04/18	72.00	35.00	23.33	15.00
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	47.00	30.00	26.31	20.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	106.00	25.00	34.50	33.00
STAM086-076		PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	134.00	26.00	30.00	15.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	398.00	18.00	29.12	25.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	36.00	20.00	35.94	17.00
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	515.00	25.00	14.25	6.50
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,371.00	23.40	34.63	31.72
STAR400-347		Various intersections across	04/12/18	34.00	50.00	89.80	79.41

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00200							
		Rem Sidewalk		Sq Yard			
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	413.00	17.00	13.88	10.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	896.00	15.00	31.38	51.50
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	922.00	40.00	35.00	35.00
STA0661-016		SH 66 and US 85 (BUS) IN PLAT	06/07/18	2.00	25.00	110.00	115.00
WEIGHTED AVERAGE FOR THE SECOND QUARTER				2,267.00	26.07	26.64	37.70
NHPP0501-068		CITY OF DELTA: US 50 MP 69.14	07/05/18	461.00	25.00	50.00	50.00
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	84.00	25.00	28.33	30.00
C0853-109		GREELEY ADA CURB RAMPS PHASE	08/09/18	808.00	22.50	24.00	10.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	460.00	13.00	17.92	16.00
M850-027		US24E MANITOU AVE. AT RUXTON	08/28/18	30.00	40.00	76.71	43.00
NHPPR100-287		R1 CURB RAMPS - PH 2	09/06/18	1,959.00	20.00	30.25	18.00
STM0252-469		R2 ADA RAMPS I-25 INT S NEV-	09/06/18	919.00	14.00	20.15	12.30
NHPP0501-069		US 50 S. DELTA PHASE 2 ADA RA	09/06/18	840.00	25.00	50.00	50.00
NHPP070A-032		I-70B & Z GRAND JCT PHASE 1 A	09/20/18	815.00	50.00	132.00	27.00
WEIGHTED AVERAGE FOR THE THIRD QUARTER				6,376.00	23.96	37.78	23.98
NHPP006A-064		US 6 MACK TO FRUITA	10/18/18	1.00	20.00	650.00	700.00
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	158.00	30.00	13.00	15.00
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	221.00	20.00	21.87	10.00
NHPP0702-366		I-70 Avon to Vail	11/08/18	254.00	15.00	42.53	50.00
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	20.00	100.00	81.83	65.00
C5502-098		US 550/160 PEDESTRIAN SIDEWAL	11/15/18	226.00	32.00	70.00	70.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	156.00	20.26	20.25	20.25
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	975.00	15.00	34.68	25.80
STRM331-007		I25C/SH160 PED/BIKE IMPROV (11/29/18	570.00	17.00	28.80	50.00
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	534.00	20.00	36.17	10.00
STR112A-001		SH 112 FROM US 285 TO SH 17	12/06/18	5.00	150.00	311.36	274.08
C2873-192		LOVELAND ADA CURB RAMPS PHASE	12/06/18	730.00	25.00	20.70	20.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	10,163.00	9.00	8.51	14.67
ER0252-467		PR SOUTH DOUGLAS CREEK	12/13/18	450.00	25.00	16.89	10.00
WEIGHTED AVERAGE FOR THE FOURTH QUARTER				14,463.00	12.59	14.80	18.45
WEIGHTED AVERAGE FOR THE YEAR				24,477.00	17.41	21.53	22.41
===== 202-00201							
		Rem Curb		Lin Foot			
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	20.00	30.00	31.25	30.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00201		Rem Curb		Lin Foot	=====		
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	101.00	7.00	13.06	10.00
ER1151-033		PR SH 115-MP 34.7	01/25/18	1,278.00	13.00	7.94	12.00
ER1151-034		PR SH 115-MP 40.5					
NH0242-086		PR US24 MONTESSORI WALL MP 29					
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	376.00	5.00	12.60	8.53
FSA070A-029		SH70A PECOS ROUNDABOUT IMPROV	03/01/18	421.00	13.00	8.25	6.00
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	550.00	13.00	9.00	6.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,746.00	11.81	9.48	9.46
STAR400-347		Various intersections across	04/12/18	5.50	50.00	191.60	466.81
NHPP0703-436		EJMT PLENUM WATERPROOFING MEM	06/28/18	750.00	19.00	53.50	67.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		755.50	19.23	55.00	69.91
C5502-098		US 550/160 PEDESTRIAN SIDEWAL	11/15/18	44.00	25.00	94.00	94.00
STRM331-007		I25C/SH160 PED/BIKE IMPROV (11/29/18	101.00	6.00	22.40	10.00
NHPP2854-138		US 285 DECK REHABILITATION (F	11/29/18	702.00	12.00	21.50	18.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		847.00	11.96	23.37	20.99
		WEIGHTED AVERAGE FOR THE YEAR		4,348.50	13.13	16.14	22.21
===== 202-00202		Rem Gutter		Lin Foot	=====		
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	16.00	30.00	27.17	23.83
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		16.00	30.00	27.17	23.83
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	94.00	20.00	35.00	35.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		94.00	20.00	35.00	35.00
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	108.00	15.00	18.31	16.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 22

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	202-00202	Rem Gutter		Lin Foot	=====	=====	=====
STRM331-007		I25C/SH160 PED/BIKE IMPROV (11/29/18	20.00	26.00	37.40	100.00
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	285.00	14.00	17.82	10.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		413.00	14.84	18.99	15.93
		WEIGHTED AVERAGE FOR THE YEAR		523.00	16.23	20.09	19.60
=====	202-00203	Rem Curb and Gutter		Lin Foot	=====	=====	=====
FSA145A-061		SH 145 Dolores Sidewalk Ramps	01/04/18	329.00	10.00	35.19	20.38
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	738.00	5.00	31.25	30.00
SHE0212-010		SH 21, OMAHA INTERSECTION IMP	01/04/18	2,510.00	8.50	4.67	3.00
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	291.00	10.00	7.95	7.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	7,783.00	10.00	6.50	7.00
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	1,544.00	8.00	12.34	2.59
STAM086-076		PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	223.00	12.50	12.33	11.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	1,134.00	8.00	11.27	8.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	2,161.00	13.00	11.00	7.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		16,713.00	9.65	9.08	7.39
STAR400-347		Various intersections across	04/12/18	25.50	20.00	81.41	119.22
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	4,462.00	10.00	6.27	3.50
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	497.00	9.00	17.08	15.34
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	1,483.00	12.00	45.00	45.00
STA0661-016		SH 66 and US 85 (BUS) IN PLAT	06/07/18	21.00	10.00	21.34	11.01
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		6,488.50	10.42	9.09	14.37
NHPP0501-068		CITY OF DELTA: US 50 MP 69.14	07/05/18	272.00	12.00	35.00	35.00
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	238.00	12.00	8.25	9.00
C0853-109		GREELEY ADA CURB RAMPS PHASE	08/09/18	928.00	10.00	14.50	10.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	605.00	8.00	14.59	10.00
M850-027		US24E MANITOU AVE. AT RUXTON	08/28/18	52.00	20.00	34.22	43.00
NHPPR100-287		R1 CURB RAMPS - PH 2	09/06/18	2,862.00	10.00	14.50	12.00
STM0252-469		R2 ADA RAMPS I-25 INT S NEV-	09/06/18	919.00	14.00	17.15	16.30
NHPP0501-069		US 50 S. DELTA PHASE 2 ADA RA	09/06/18	1,072.00	50.00	35.00	35.00
STAR400-345		Region 4 at US 85 bus @ 26th	09/20/18	108.00	17.00	16.75	14.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 23

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00203		Rem Curb and Gutter		Lin Foot			
NHPP070A-032		I-70B & Z GRAND JCT PHASE 1 A	09/20/18	890.00	25.00	37.75	14.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		7,946.00	17.68	17.72	16.37
NHPP006A-064		US 6 MACK TO FRUITA	10/18/18	130.00	8.00	14.50	9.00
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	478.00	12.00	8.72	6.00
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	2,381.00	7.00	10.66	7.50
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	496.00	25.00	12.38	11.00
C5502-098		US 550/160 PEDESTRIAN SIDEWAL	11/15/18	507.00	35.00	50.00	50.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	1,603.00	7.47	7.47	7.47
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	1,087.00	8.00	15.72	9.38
STRM331-007		I25C/SH160 PED/BIKE IMPROV (11/29/18	1,540.00	10.00	14.40	15.00
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	1,449.00	12.00	15.05	8.00
C2873-192		LOVELAND ADA CURB RAMPS PHASE	12/06/18	1,101.00	13.00	12.10	12.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	17,547.00	5.00	4.72	6.41
ER0252-467		PR SOUTH DOUGLAS CREEK	12/13/18	31.00	15.00	28.57	8.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		28,350.00	7.39	8.02	8.31
		WEIGHTED AVERAGE FOR THE YEAR		59,497.50	9.73	9.41	9.79
===== 202-00204		Rem C, G and Sidewalk		Lin Foot			
NHPP0501-069		US 50 S. DELTA PHASE 2 ADA RA	09/06/18	59.00	35.00	125.00	125.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		59.00	35.00	125.00	125.00
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	209.00	25.00	18.86	15.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		209.00	25.00	18.86	15.00
		WEIGHTED AVERAGE FOR THE YEAR		268.00	27.20	25.85	39.22
===== 202-00206		Rem Conc Curb Ramp		Sq Yard			
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	82.00	50.00	447.50	400.00
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	17.00	45.00	28.97	15.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	202-00206	Rem Conc Curb Ramp		Sq Yard	=====	=====	=====
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	30.00	35.00	31.63	14.50
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	268.00	25.00	32.84	30.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	164.00	45.00	25.00	24.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		561.00	35.64	55.71	81.04
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	652.00	20.00	42.33	49.31
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		652.00	20.00	42.33	49.31
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	51.00	30.00	28.63	31.00
STM0252-469		R2 ADA RAMPS I-25 INT S NEV-	09/06/18	1,098.00	22.00	24.00	20.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,149.00	22.36	24.21	20.49
NHPP006A-064		US 6 MACK TO FRUITA	10/18/18	23.00	40.00	55.00	30.00
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	72.00	35.00	16.43	14.75
C5502-098		US 550/160 PEDESTRIAN SIDEWAL	11/15/18	109.00	40.00	60.00	60.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	85.00	20.26	20.25	20.25
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	1,191.00	20.00	37.02	30.49
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	173.00	28.00	25.67	10.00
ER0252-467		PR SOUTH DOUGLAS CREEK	12/13/18	13.00	35.00	53.14	5.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,666.00	23.19	35.09	28.88
		WEIGHTED AVERAGE FOR THE YEAR		4,028.00	24.17	38.86	37.06
=====	202-00207	Rem of Brick Pavers		Sq Yard	=====	=====	=====
NHPP0501-068		CITY OF DELTA: US 50 MP 69.14	07/05/18	12.00	50.00	100.00	100.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		12.00	50.00	100.00	100.00
		WEIGHTED AVERAGE FOR THE YEAR		12.00	50.00	100.00	100.00
=====	202-00210	Rem Conc Pavement		Sq Yard	=====	=====	=====
FSA145A-061		SH 145 Dolores Sidewalk Ramps	01/04/18	119.00	25.00	53.19	31.37

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	202-00210	Rem Conc Pavement		Sq Yard	=====	=====	=====
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	44.00	50.00	125.00	120.00
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	954.00	13.00	15.41	20.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	1,000.00	12.00	55.86	37.56
STAM086-076		PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	4.00	25.00	110.33	95.00
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	421.00	50.00	42.20	25.00
FSA070A-029		SH70A PECOS ROUNDABOUT IMPROV	03/01/18	263.00	26.00	36.50	22.00
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	210.00	30.00	29.86	10.00
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	2,571.00	35.00	35.00	25.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		5,586.00	27.54	38.34	26.62
NHPPC470-041		DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	20.00	35.00	67.00	150.00
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	481.00	50.00	50.00	50.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		501.00	49.40	51.89	53.99
NHPP0501-068		CITY OF DELTA: US 50 MP 69.14	07/05/18	178.00	50.00	50.00	50.00
NH0853-106		US 85 AND WCR 18 Intersection	07/19/18	1,890.00	25.00	14.92	14.50
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	1,980.00	14.70	14.70	14.70
NHPPR100-243		CULVERT REPAIRS THROUGHOUT REG	08/02/18	9.00	75.00	139.47	135.00
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	101.00	20.00	57.85	61.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	247.00	20.00	37.79	30.00
M850-027		US24E MANITOU AVE. AT RUXTON	08/28/18	58.00	45.00	49.24	40.00
NHPPR100-287		R1 CURB RAMPS - PH 2	09/06/18	143.00	30.00	39.50	22.00
MT CER100-301		MTCE R1 FY18 FREEWAY SIGNING	09/27/18	43.00	25.00	41.00	41.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		4,649.00	21.70	19.25	18.81
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	205.00	20.00	30.44	16.90
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	60.00	80.00	64.33	43.00
C5502-098		US 550/160 PEDESTRIAN SIDEWAL	11/15/18	114.00	50.00	75.00	75.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	597.00	23.46	23.46	23.46
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	356.00	20.00	46.72	30.49
STRM331-007		I25C/SH160 PED/BIKE IMPROV (11/29/18	745.00	12.00	38.40	50.00
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	946.00	20.00	26.90	10.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	43,485.00	10.00	9.26	10.50
MTCE0253-267		MTCE R4 FY19 I25 CONCRETE PAN	12/13/18	2,948.00	25.00	59.73	42.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	13,929.00	6.91	6.91	6.91
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		63,385.00	10.54	13.28	12.03
		WEIGHTED AVERAGE FOR THE YEAR		74,121.00	12.79	15.96	13.84

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00215		Rem Conc Pvmt (Planing)		Sq Yard	=====		
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	3,914.00	8.00	13.19	18.18
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			3,914.00	8.00	13.19	18.18
	WEIGHTED AVERAGE FOR THE YEAR			3,914.00	8.00	13.19	18.18
===== 202-00217		Rem Conc Pvmt (Planing) (Spec)		Sq Yard	=====		
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	6,511.00	16.00	44.76	9.95
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			6,511.00	16.00	44.76	9.95
NHPP2854-138		US 285 DECK REHABILITATION (F	11/29/18	9,719.00	30.00	17.25	17.50
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			9,719.00	30.00	17.25	17.50
	WEIGHTED AVERAGE FOR THE YEAR			16,230.00	24.38	36.53	14.47
===== 202-00220		Rem Asphalt Mat		Sq Yard	=====		
FSA145A-061		SH 145 Dolores Sidewalk Ramps	01/04/18	192.00	15.00	55.08	25.15
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	566.00	12.00	43.63	30.00
SHE0212-010		SH 21, OMAHA INTERSECTION IMP	01/04/18	3,993.00	7.00	8.83	4.00
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	500.00	8.00	10.46	11.50
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	3,810.00	7.00	12.20	13.00
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	4,993.00	6.00	10.48	15.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
NHPP0702-373		I-70 GWC Longitudinal Joint R	01/11/18	317.00	10.00	22.00	19.00
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	8,191.00	8.00	8.19	5.25
STR R200-238		SH 101 MP 0.85, SH 101 MP 2.1	01/18/18	65.00	25.00	60.40	90.00
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	59.00	7.50	53.34	30.17
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	1,306.00	8.00	8.14	5.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	13,619.00	6.50	10.89	9.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
ER144A-002		SH 144 East and West of Goodr	03/08/18	23,476.00	5.00	3.36	1.46
NHPP1602-166		US 160 JCT 172 TO BAYFIELD RE	03/08/18	156.00	15.00	9.88	4.67
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	407.00	18.00	16.97	5.00
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	739.00	5.00	27.40	14.80
ER0341-099		PR US 34 BIG THOMPSON CANYON	03/28/18	3,573.00	5.46	9.00	9.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	202-00220	Rem Asphalt Mat		Sq Yard	=====	=====	=====
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	1,607.00	12.00	15.00	10.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		67,569.00	6.48	7.04	6.66
STM0242-081		US 24 ROCKFALL MITIGATION	04/12/18	1,235.00	7.00	28.56	22.00
STAR400-347		Various intersections across	04/12/18	19.00	35.00	94.33	105.00
SHE025A-042		I-25 MEDIAN CABLERAIL PHS II	04/19/18	2,644.00	13.00	11.75	13.50
FBR0502-081		US 50, MP 190.4 Near Sargents	04/19/18	92.00	40.00	27.98	8.80
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	1,796.08	40.00	20.05	24.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	11.00	20.00	91.09	34.35
FBR0705-087		I-70: EMERGENCY BRIDGE G-25-K	05/16/18	9,300.00	3.00	3.00	3.00
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	721.00	15.00	20.00	20.00
STA0661-016		SH 66 and US 85 (BUS) IN PLAT	06/07/18	230.00	12.50	17.04	12.61
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		16,048.08	10.03	15.94	9.62
NHPP0501-068		CITY OF DELTA: US 50 MP 69.14	07/05/18	30.00	30.00	40.00	40.00
NHPP5502-090		R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	494.00	15.00	46.68	16.00
STR151A-010		R5 SH 151 MP 13.36 Priority C	07/12/18	531.00	10.00	18.88	7.50
NH0853-106		US 85 AND WCR 18 Intersection	07/19/18	10,311.00	6.50	7.96	8.00
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	9,162.00	11.42	11.42	11.42
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	19.00	35.00	87.63	99.00
C0853-109		GREELEY ADA CURB RAMPS PHASE	08/09/18	100.00	20.00	30.25	12.00
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	14,461.00	6.00	4.73	5.00
STA052A-040		SH 52: Antelope Creek	08/23/18	666.00	7.50	9.46	5.25
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	1,720.00	8.00	13.14	5.00
M850-027		US24E MANITOU AVE. AT RUXTON	08/28/18	231.00	10.00	39.97	45.00
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	288.00	13.00	18.46	20.00
NHPPR100-287		R1 CURB RAMPS - PH 2	09/06/18	456.00	12.00	24.50	20.00
NHPP0501-069		US 50 S. DELTA PHASE 2 ADA RA	09/06/18	179.00	30.00	30.00	30.00
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	6,821.00	7.00	6.09	8.00
STAR400-345		Region 4 at US 85 bus @ 26th	09/20/18	25.00	50.00	57.00	46.00
NHPP070A-032		I-70B & Z GRAND JCT PHASE 1 A	09/20/18	30.00	30.00	52.13	75.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		45,524.00	7.91	7.09	8.27
BR1131-006		SH 113 AT MP 11.5	10/11/18	1,092.00	5.75	9.09	5.00
NHPP006A-064		US 6 MACK TO FRUITA	10/18/18	16.00	100.00	55.00	35.00
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	18,265.00	4.00	5.12	3.17

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	202-00220	Rem Asphalt Mat		Sq Yard	=====	=====	=====
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	10,690.00	6.00	8.38	5.65
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	430.00	5.00	16.01	12.50
NHPP0702-366		I-70 Avon to Vail	11/08/18	254.00	20.00	41.03	50.00
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	27,022.00	10.00	6.53	8.05
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	636.00	40.00	21.62	21.24
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	1,095.00	8.00	12.83	12.00
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	1,317.00	6.00	13.46	7.15
ER052A-039		SH 170	11/15/18	132.00	8.00	17.80	6.00
C5502-098		US 550/160 PEDESTRIAN SIDEWAL	11/15/18	198.00	55.00	50.00	50.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	15,529.00	17.06	17.06	17.06
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	567.00	7.00	26.44	10.64
STRM331-007		I25C/SH160 PED/BIKE IMPROV (11/29/18	3,120.00	5.00	15.20	20.00
ERR400-329		PR SH14 & US287 NW OF FT COLL	11/29/18	85.00	15.00	41.03	16.00
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	1,103.00	19.50	15.47	20.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	22,076.00	8.00	8.87	2.50
C2873-192		LOVELAND ADA CURB RAMPS PHASE	12/06/18	120.00	32.00	41.00	20.00
STR1591-001		SH 159 SAN LUIS TO FT GARLAND	12/13/18	250.00	15.00	10.89	13.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	24,098.00	4.00	4.29	1.50
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	69,177.00	8.41	8.41	8.41
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		197,272.00	8.34	8.10	7.31
		WEIGHTED AVERAGE FOR THE YEAR		326,413.08	7.98	7.70	7.42
=====	202-00222	Removal of Detour Pavement		Sq Yard	=====	=====	=====
ER0341-099		PR US 34 BIG THOMPSON CANYON	03/28/18	910.00	12.14	14.00	14.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		910.00	12.14	14.00	14.00
		WEIGHTED AVERAGE FOR THE YEAR		910.00	12.14	14.00	14.00
=====	202-00226	Rem of Asph Mat (Special)		Sq Yard	=====	=====	=====
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	90.00	25.00	76.18	35.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		90.00	25.00	76.18	35.00
		WEIGHTED AVERAGE FOR THE YEAR		90.00	25.00	76.18	35.00
=====	202-00240	Rem Asphalt Mat (Planing)		Sq Yard	=====	=====	=====
STR069A-032		SH69, MP 25.7 TO MP 50.1	01/04/18	5,364.00	10.00	4.79	8.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	202-00240	Rem Asphalt Mat (Planing)		Sq Yard	=====	=====	=====
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	62,453.00	2.50	5.05	3.50
SHE0212-010		SH 21, OMAHA INTERSECTION IMP	01/04/18	2,589.00	6.75	3.83	4.00
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	23,425.00	3.00	2.00	1.75
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	325,753.00	2.00	1.86	1.00
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	34,411.00	2.20	1.87	1.50
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
NHPP0702-373		I-70 GWC Longitudinal Joint R	01/11/18	9,849.00	5.00	11.00	11.00
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	148,439.00	3.00	2.96	2.50
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	2,380.00	6.00	9.35	3.00
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	4,965.00	6.00	6.05	5.86
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	19,029.00	5.00	2.74	3.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	245,889.00	3.50	2.23	2.50
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
NHPP1602-166		US 160 JCT 172 TO BAYFIELD RE	03/08/18	7,692.00	10.00	3.71	3.68
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	6,433.00	4.00	4.75	5.00
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	7,697.00	8.00	4.75	4.49
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	810.00	10.00	6.75	8.50
NHPP 0703-449		I-70 BRIDGE REPAIRS MP 244.2	03/29/18	1,689.00	5.00	14.55	15.64
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		908,867.00	2.97	2.45	2.21
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	3,646.00	5.00	5.06	10.00
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	4,962.00	2.30	3.04	3.00
FBR0502-081		US 50, MP 190.4 Near Sargents	04/19/18	2,445.00	7.00	5.59	5.62
NHPP0701-239		I-70 MP 67-78 IN GARFIELD COU	04/19/18	171,225.00	2.75	1.73	1.40
FSA0711-020		SH 71 & SH 94: PUNKIN CENTER	05/03/18	1,270.00	7.00	9.00	8.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	196,507.00	2.40	2.27	2.42
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	125.00	26.00	96.00	51.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		380,180.00	2.63	2.19	2.10
FBR060A-022		SH 60 over the South Platte	07/12/18	25,615.00	6.50	4.03	4.00
NHPP5502-090		R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	210.00	8.00	49.02	13.00
STR151A-010		R5 SH 151 MP 13.36 Priority C	07/12/18	565.00	15.00	11.23	8.55
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	136,382.00	1.69	1.69	1.69
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	2,655.00	6.00	5.39	7.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	34,537.00	3.00	3.36	4.00
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	5,691.00	6.00	6.02	5.00
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	2,200.00	2.30	4.27	6.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		207,855.00	2.72	3.73	2.59
BR1131-006		SH 113 AT MP 11.5	10/11/18	2,705.00	3.50	4.10	3.57

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00240		Rem Asphalt Mat (Planing)		Sq Yard	=====		
NHPP006A-064	US 6 MACK TO FRUITA		10/18/18	37,840.00	2.00	2.68	2.60
NHPP0401-023	US 40 ELK SPRINGS		10/25/18	2,528.00	2.75	7.58	9.48
NH2854-139	US285, MP 171.3 TO MP 190.0		11/01/18	346,716.00	1.50	2.05	1.96
FSA052A-047	SH52 WCR 13 INTERSECTION		11/01/18	17,109.00	3.50	3.98	2.30
STA3851-017	US 385 @ Cheyenne Wells 90 De		11/08/18	12,331.00	3.25	3.71	3.15
NHPP0702-366	I-70 Avon to Vail		11/08/18	351,363.00	2.35	2.75	2.20
NHPP0705-082	I-70 ARRIBA: EAST AND WEST		11/15/18	690,855.00	4.60	2.42	1.49
NHPP4912-007	US 491 MP 36.15 - MP 53.74		11/15/18	7,442.00	3.00	5.50	3.99
ITS0242-088	FIBER OPTIC ON US 24 (I25 TO		11/15/18	919.00	16.00	29.32	28.00
NHPP0402-090	US 40 CRAIG EAST BPM		11/15/18	3,835.00	4.00	8.00	8.00
C060A-023	SH-60 AND WCR-40 INTERSECTION		11/15/18	773.00	5.00	7.55	7.57
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA		11/27/18	2,000.00	12.73	11.67	11.67
STU1211-085	SH121 (WADSWORTH): YALE TO 4T		11/29/18	188,586.00	3.00	2.53	2.12
STA086A-051	SH 86; WEST OF I-70		11/29/18	3,505.00	3.50	6.22	4.50
STA050A-028	US 50C Overlay 4th to Baxter		12/06/18	311,010.00	2.00	1.96	1.90
STR112A-001	SH 112 FROM US 285 TO SH 17		12/06/18	4,883.00	10.00	4.82	3.59
IM 0253-268	I-25: 120TH (SH 128) TO E470		12/06/18	217,955.00	1.50	1.73	2.10
STR1591-001	SH 159 SAN LUIS TO FT GARLAND		12/13/18	2,110.00	10.00	5.36	6.00
FSA0142-063	SH 14: S-CURVE RECONSTRUCTION		12/13/18	87,535.00	2.30	1.51	0.41
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T		12/21/18	261,238.00	2.88	2.88	2.88
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			2,553,238.00	2.88	2.37	1.99
	WEIGHTED AVERAGE FOR THE YEAR			4,050,140.00	2.87	2.44	2.08
===== 202-00246		Rem Asphalt Mat (Planing) (Special)		Sq Yard	=====		
ER0342-058	PR US 34D MP 13.75 TO MP 14.7		01/04/18	2,730.00	4.00	7.66	10.00
STA0342-060	US 34D OVERLAY AND BRIDGE WOR						
FBR0701-242	I-70 G-03-Q CO OVERFLOW NEAR		01/25/18	2,571.00	12.00	20.70	6.50
FBR0702-382	I-70 F-10-L EAGLE RIVER BR NE		02/01/18	3,058.00	12.00	14.40	24.96
NHPP1602-153	US 160 SH 84 TO TREASURE FALL		02/15/18	151.00	30.00	30.45	40.00
NHPP 0703-449	I-70 BRIDGE REPAIRS MP 244.2		03/29/18	3,557.00	10.00	25.82	36.45
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			12,067.00	9.83	16.44	21.22
STA 177A-011	SH 177 Arapahoe to Hampden Re		05/10/18	1,323.00	6.00	13.48	11.92
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1,323.00	6.00	13.48	11.92
C0252-475	I-25 : MONUMENT TO CASTLE ROC		07/20/18	2,785.00	8.43	8.43	8.43

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00246		Rem Asphalt Mat (Planing) (Special)		Sq Yard			
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	1,309.00	7.00	15.73	22.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		4,094.00	7.97	13.19	12.77
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	1,056.00	10.00	21.50	10.21
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	3,444.00	16.00	15.42	13.00
STA086A-051		SH 86; WEST OF I-70	11/29/18	839.00	8.00	16.99	11.50
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	6,203.00	13.00	3.71	5.40
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	78,524.00	3.00	1.99	2.10
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	27,729.00	8.40	8.40	8.40
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		117,795.00	5.28	3.60	4.22
		WEIGHTED AVERAGE FOR THE YEAR		135,279.00	5.77	5.50	6.07
===== 202-00248		Rem Rumble Strips		Lin Foot			
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	1,300.00	10.00	4.48	3.00
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	3,425.00	10.00	3.15	0.40
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4,725.00	10.00	3.44	1.12
FSA0711-020		SH 71 & SH 94: PUNKIN CENTER	05/03/18	180.00	10.00	17.00	16.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		180.00	10.00	17.00	16.00
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	56,000.00	2.74	2.74	2.74
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		56,000.00	2.74	2.74	2.74
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	53,033.00	2.73	2.73	2.73
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		53,033.00	2.73	2.73	2.73
		WEIGHTED AVERAGE FOR THE YEAR		113,938.00	3.05	2.94	2.69

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	202-00250	Rem Pavement Marking		Sq Foot	=====		
FSA145A-061		SH 145 Dolores Sidewalk Ramps	01/04/18	144.00	6.00	9.65	4.30
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	11,762.00	3.00	1.81	2.00
SHE0212-010		SH 21, OMAHA INTERSECTION IMP	01/04/18	650.00	5.00	5.00	5.00
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	100,317.00	1.00	0.83	0.90
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	38,909.00	1.40	0.96	1.05
MTCE0712-017		SH 71 CHIP SEAL MP 123 TO MP	01/18/18	71,051.00	0.75	0.94	0.69
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	27,500.00	2.00	1.32	0.75
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	18,415.00	1.00	0.84	0.82
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	13,277.00	2.00	1.31	1.20
STAM086-076		PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	746.00	4.00	5.65	5.45
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	8,806.00	2.00	1.19	1.10
NHPP5502-096		US550 STRIPING & RUMBLE STRIP	03/01/18	78,000.00	0.80	0.66	0.60
FSA070A-029		SH70A PECOS ROUNDABOUT IMPROV	03/01/18	1,001.00	1.00	4.10	3.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	64,000.00	1.00	0.75	0.60
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	918.00	4.00	2.54	2.08
MTCER300-245		MTCE R3 FY 18/19 REGIONWIDE E	03/29/18	948,153.00	0.55	0.50	0.42
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	9,700.00	0.55	1.05	1.10
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,393,349.00	0.74	0.64	0.55
FBR0502-081		US 50, MP 190.4 Near Sargents	04/19/18	1,458.00	4.00	2.92	4.40
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	13,560.00	0.75	1.92	1.75
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	28,000.00	1.50	0.72	0.77
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	1,100.00	5.00	4.10	4.10
STA0661-016		SH 66 and US 85 (BUS) IN PLAT	06/07/18	120.00	5.00	5.95	5.75
MPR200-251		R2 FY19 PAVEMENT MARKING	06/21/18	1,500.00	0.40	0.60	0.46
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		45,738.00	1.41	1.32	1.26
MTCE R100-313		R1 FY19/20 REGIONWIDE PAVEMEN	07/05/18	3,519,622.00	0.50	0.43	0.41
NHPP0501-068		CITY OF DELTA: US 50 MP 69.14	07/05/18	752.00	3.50	5.00	5.00
FBR060A-022		SH 60 over the South Platte	07/12/18	5,100.00	2.00	1.64	1.25
NHPP5502-090		R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	3,489.00	5.00	6.28	6.00
STR151A-010		R5 SH 151 MP 13.36 Priority C	07/12/18	1,270.00	3.00	4.87	3.61
NH0853-106		US 85 AND WCR 18 Intersection	07/19/18	440.00	6.50	2.81	2.10
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	99,094.00	1.41	1.41	1.41
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	10,640.00	2.50	2.23	2.15
C0853-109		GREELEY ADA CURB RAMPS PHASE	08/09/18	950.00	4.00	4.24	4.35
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	7,500.00	2.00	1.33	1.27

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	202-00250	Rem Pavement Marking		Sq Foot	=====	=====	=====
NHPPR100-287		R1 CURB RAMPS - PH 2	09/06/18	1,886.00	0.75	3.19	3.00
NHPP0501-069		US 50 S. DELTA PHASE 2 ADA RA	09/06/18	743.00	3.50	6.00	6.00
STAR400-345		Region 4 at US 85 bus @ 26th	09/20/18	157.00	6.00	7.38	7.50
NHPP070A-032		I-70B & Z GRAND JCT PHASE 1 A	09/20/18	220.00	3.50	5.38	4.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3,651,863.00	0.54	0.50	0.46
NHPP006A-066		US 6: I-25 TO PERRY WB OPS IM	10/04/18	1,976.00	3.50	2.38	1.75
BR1131-006		SH 113 AT MP 11.5	10/11/18	720.00	4.00	3.21	2.22
MTCER400-365		REGION 4 FY 19 EPOXY 1	10/18/18	1,221,334.00	0.49	0.48	0.42
SHER200-243		R2 WRONG WAY PREVENTION	10/18/18	8,483.00	1.90	2.23	1.95
NHPP0401-023		US 40 ELK SPRINGS	10/25/18	42,808.00	0.70	0.73	0.60
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	1,000.00	3.00	3.29	4.20
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	614.00	2.00	4.12	3.15
NHPP0702-366		I-70 Avon to Vail	11/08/18	57,425.00	1.00	0.66	0.65
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	115,618.00	0.95	0.52	0.53
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	8,700.00	3.50	2.92	3.50
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	3,500.00	2.30	2.88	2.36
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	23,547.00	1.73	1.77	1.77
STRM331-007		I25C/SH160 PED/BIKE IMPROV (11/29/18	2,466.00	0.80	3.45	5.00
NHPP2854-138		US 285 DECK REHABILITATION (F	11/29/18	1,330.00	1.00	2.35	2.70
STA086A-051		SH 86; WEST OF I-70	11/29/18	77,762.00	1.00	0.65	0.45
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	80,618.00	0.75	0.60	0.55
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	136,000.00	1.30	0.65	0.60
C2873-192		LOVELAND ADA CURB RAMPS PHASE	12/06/18	525.00	4.00	3.93	4.40
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	18,000.00	2.00	1.92	1.98
SHER100-302		RAMP METERING - DENVER METRO	12/13/18	90.00	0.75	5.96	6.00
STAR100-279		FY20 HMA PREVENTATIVE MAINTEN	12/13/18	120,000.00	0.70	0.89	1.05
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	197,625.00	0.91	0.91	0.91
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2,120,141.00	0.72	0.62	0.60
		WEIGHTED AVERAGE FOR THE YEAR		7,211,091.00	0.64	0.59	0.52
=====	202-00251	Rem Pvmt Marking (Asph Grooving)		Sq Foot	=====	=====	=====
MPR200-251		R2 FY19 PAVEMENT MARKING	06/21/18	1,750,023.00	0.30	0.49	0.46
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,750,023.00	0.30	0.49	0.46
		WEIGHTED AVERAGE FOR THE YEAR		1,750,023.00	0.30	0.49	0.46
=====	202-00252	Rem Pvmt Marking (Conc Grooving)		Sq Foot	=====	=====	=====
MPR200-251		R2 FY19 PAVEMENT MARKING	06/21/18	90,969.00	1.00	0.60	0.46
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		90,969.00	1.00	0.60	0.46
		WEIGHTED AVERAGE FOR THE YEAR		90,969.00	1.00	0.60	0.46

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 34

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00254		Rem of Pvmt Mkg (12 In)		Sq Foot	=====		
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	1,000.00	1.50	1.05	1.10
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,000.00	1.50	1.05	1.10
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	14,000.00	1.50	0.68	0.66
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			14,000.00	1.50	0.68	0.66
	WEIGHTED AVERAGE FOR THE YEAR			15,000.00	1.50	0.69	0.69
===== 202-00256		Rem of Pvmt Mkg (15 In)		Sq Foot	=====		
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	1,000.00	2.00	1.05	1.10
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,000.00	2.00	1.05	1.10
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	12,500.00	1.50	0.68	0.66
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			12,500.00	1.50	0.68	0.66
	WEIGHTED AVERAGE FOR THE YEAR			13,500.00	1.54	0.69	0.69
===== 202-00260		Rem of Pvmt Mkg (On-Call)		Sq Foot	=====		
MTCER300-245		MTCE R3 FY 18/19 REGIONWIDE E	03/29/18	74,000.00	0.60	0.54	0.42
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			74,000.00	0.60	0.54	0.42
	WEIGHTED AVERAGE FOR THE YEAR			74,000.00	0.60	0.54	0.42
===== 202-00300		Rem Bldg(s)		LUMP SUM	=====		
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	1.00	5000.00	4425.42	2658.37
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	5000.00	4425.42	2658.37
	WEIGHTED AVERAGE FOR THE YEAR			1.00	5000.00	4425.42	2658.37

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00400		Rem Bridge		Each	=====		
CC0341-098		PR US 34 BTC LARIMER COUNTY S	01/12/18	2.00	104442.30	154800.00	154800.00
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	1.00	28000.00	40593.36	9000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3.00	78961.53	63434.69	106200.00
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	1.00	50000.00	69648.60	131798.95
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	1.00	80000.00	50655.56	38000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	65000.00	63317.59	84899.48
FBR060A-022		SH 60 over the South Platte	07/12/18	1.00	250000.00	227361.18	90000.00
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	2.00	80000.00	97497.81	90000.00
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	1.00	100000.00	127071.71	95000.00
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	1.00	100000.00	288884.16	300000.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		5.00	122000.00	174910.36	133000.00
BR1131-006		SH 113 AT MP 11.5	10/11/18	1.00	15000.00	60155.42	25305.56
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	1.00	227956.26	214811.80	214811.80
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	121478.13	74215.09	120058.68
		WEIGHTED AVERAGE FOR THE YEAR		12.00	101653.41	129604.59	116126.36
===== 202-00405		Rem of Pilling		Each	=====		
FBR060A-022		SH 60 over the South Platte	07/12/18	6.00	1000.00	1094.40	275.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		6.00	1000.00	1094.40	275.00
		WEIGHTED AVERAGE FOR THE YEAR		6.00	1000.00	1094.40	275.00
===== 202-00425		Rem Bridge Railing		Lin Foot	=====		
STR069A-032		SH69, MP 25.7 TO MP 50.1	01/04/18	263.00	30.00	19.33	20.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 36

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00425		Rem Bridge Railing		Lin Foot	=====	=====	=====
ER0342-058	PR US 34D MP 13.75 TO MP 14.7		01/04/18	1,629.00	35.00	12.08	4.00
STA0342-060	US 34D OVERLAY AND BRIDGE WOR						
FBR0701-242	I-70 G-03-Q CO OVERFLOW NEAR		01/25/18	1,294.00	30.00	85.38	40.00
FBR0702-382	I-70 F-10-L EAGLE RIVER BR NE		02/01/18	1,465.00	30.00	86.32	60.09
NHPP1602-153	US 160 SH 84 TO TREASURE FALL		02/15/18	801.00	25.00	13.26	15.00
FBR0701-244	I-70 F-05-L CO RIVER BRIDGE N		02/15/18	1,082.00	30.00	17.20	25.00
NHPP0852-112	US85:HAMPDEN TO FLORIDA-RESUR		03/29/18	120.00	50.00	61.50	58.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			6,654.00	30.98	49.08	29.70
FBR0502-081	US 50, MP 190.4 Near Sargents		04/19/18	73.00	40.00	31.66	22.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			73.00	40.00	31.66	22.00
STR167A-002	SH 167 from MP 0 - 4.9 Near F		08/23/18	961.00	40.00	19.90	15.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			961.00	40.00	19.90	15.00
NHPP0702-366	I-70 Avon to Vail		11/08/18	96.00	45.00	42.04	41.00
NHPP0705-082	I-70 ARRIBA: EAST AND WEST		11/15/18	88.00	20.00	29.14	28.93
STA086A-051	SH 86; WEST OF I-70		11/29/18	950.00	35.00	22.23	75.00
FSA0142-063	SH 14: S-CURVE RECONSTRUCTION		12/13/18	278.00	20.00	16.65	13.83
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1,412.00	31.79	22.66	57.77
	WEIGHTED AVERAGE FOR THE YEAR			9,100.00	32.13	42.23	32.44
===== 202-00426		Rem Bridge Railing (Spec)		Lin Foot	=====	=====	=====
BR0252-444	Ramp BMP I-25 and Rockrimmon		01/25/18	1,498.00	41.10	83.48	64.75
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,498.00	41.10	83.48	64.75
NHPP0701-239	I-70 MP 67-78 IN GARFIELD COU		04/19/18	1,852.00	20.00	5.81	4.60
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1,852.00	20.00	5.81	4.60
	WEIGHTED AVERAGE FOR THE YEAR			3,350.00	29.44	51.32	31.50

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00450		Rem Port Present Str (1)		Sq Yard	=====	=====	=====
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	188.00	200.00	181.48	120.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		188.00	200.00	181.48	120.00
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	52.00	170.00	233.97	147.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		52.00	170.00	233.97	147.00
		WEIGHTED AVERAGE FOR THE YEAR		240.00	193.50	188.95	125.85
===== 202-00453		Rem Port Present Str (2)		Sq Yard	=====	=====	=====
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	35.00	300.00	281.51	280.00
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	139.00	250.00	231.18	225.00
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	208.00	270.10	236.80	153.85
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	148.00	250.00	274.26	278.78
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	188.00	250.00	236.27	165.00
NHPP 0703-449		I-70 BRIDGE REPAIRS MP 244.2	03/29/18	363.00	300.00	299.99	253.96
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,081.00	272.28	257.24	219.74
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	79.00	230.00	457.01	378.05
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		79.00	230.00	457.01	378.05
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	467.00	220.00	316.77	300.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		467.00	220.00	316.77	300.00
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	52.00	250.00	330.40	237.30
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	189.00	240.00	289.08	202.00
STA086A-051		SH 86; WEST OF I-70	11/29/18	43.00	300.00	337.83	320.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00453		Rem Port Present Str (2)		Sq Yard			
ER0252-467		PR SOUTH DOUGLAS CREEK	12/13/18	417.00	300.00	270.29	140.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		701.00	280.11	281.06	174.98
		WEIGHTED AVERAGE FOR THE YEAR		2,328.00	262.72	280.62	227.73
===== 202-00458		Rem Port Pres Str (Hydrodem) (Fast-Track)		Sq Yard			
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	2,730.00	95.00	87.08	50.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,730.00	95.00	87.08	50.00
		WEIGHTED AVERAGE FOR THE YEAR		2,730.00	95.00	87.08	50.00
===== 202-00460		Rem Port Present Str (3)		Sq Yard			
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	239.00	325.00	431.39	220.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	30.00	325.00	419.63	650.00
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	34.00	400.00	607.58	325.59
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	71.00	325.00	427.47	450.00
NHPP 0703-449		I-70 BRIDGE REPAIRS MP 244.2	03/29/18	102.00	650.00	493.58	465.75
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		476.00	400.00	457.15	341.61
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	16.00	490.00	1156.32	575.29
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		16.00	490.00	1156.32	575.29
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	131.00	500.00	494.32	400.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		131.00	500.00	494.32	400.00
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	12.00	450.00	611.33	420.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 39

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	202-00460	Rem Port Present Str (3)		Sq Yard	=====	=====	=====
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	39.00	480.00	471.67	400.00
STA086A-051		SH 86; WEST OF I-70	11/29/18	8.00	600.00	767.37	875.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	74.00	550.00	434.04	220.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			133.00	523.46	484.83	330.23
	WEIGHTED AVERAGE FOR THE YEAR			756.00	440.95	480.72	354.67
=====	202-00480	Rem Port Present Str (Special)		Sq Yard	=====	=====	=====
ER0252-467		PR SOUTH DOUGLAS CREEK	12/13/18	52.00	400.00	282.71	210.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			52.00	400.00	282.71	210.00
	WEIGHTED AVERAGE FOR THE YEAR			52.00	400.00	282.71	210.00
=====	202-00495	Rem Port Present Str		LUMP SUM	=====	=====	=====
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	1.00	10000.00	55112.08	12500.00
NHPP 0703-449		I-70 BRIDGE REPAIRS MP 244.2	03/29/18	1.00	1000.00	12063.43	1516.30
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2.00	5500.00	38968.84	7008.15
FBR0502-081		US 50, MP 190.4 Near Sargents	04/19/18	1.00	80000.00	51461.46	35200.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	1.00	80000.00	158375.00	168500.00
NHPP0761-230		I-76 AND COUNTY ROAD 22 AT FO	06/14/18	1.00	12000.00	57949.00	23500.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			3.00	57333.33	77382.54	75733.33
FBR060A-022		SH 60 over the South Platte	07/12/18	1.00	5000.00	10996.29	4465.00
NHPPR100-243		CULVERT REPAIRS THROUGHOUT REG	08/02/18	1.00	3500.00	11217.76	5675.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			2.00	4000.00	11084.88	5271.67
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	1.00	3000.00	6147.53	8085.22

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00495		Rem Port Present Str		LUMP SUM			
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	1.00	185686.83	197923.27	197923.27
STRM331-007		I25C/SH160 PED/BIKE IMPROV (11/29/18	1.00	10000.00	16400.00	5000.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	1.00	25000.00	27126.72	37122.86
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			4.00	55921.71	24311.69	62032.84
	WEIGHTED AVERAGE FOR THE YEAR			11.00	34890.57	36936.63	42096.89
===== 202-00500		Rem Port Present Str		Each			
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	12.00	200.00	1262.02	1270.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			12.00	200.00	1262.02	1270.00
NHPP0701-239		I-70 MP 67-78 IN GARFIELD COU	04/19/18	19.00	1000.00	1069.12	1300.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			19.00	1000.00	1069.12	1300.00
	WEIGHTED AVERAGE FOR THE YEAR			31.00	690.32	1143.79	1288.39
===== 202-00502		Rem Port Present Str		Cubic Yard			
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	2.00	1500.00	2709.67	2835.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	16.00	200.00	1421.40	170.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			18.00	344.44	1531.82	466.11
	WEIGHTED AVERAGE FOR THE YEAR			18.00	344.44	1531.82	466.11
===== 202-00503		Rem Port Present Str		Sq Yard			
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	2.00	500.00	6742.50	7000.00
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	239.00	100.00	92.44	75.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			241.00	103.32	114.62	132.47
NHPPC470-041		DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	190.00	750.00	30.67	45.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			190.00	750.00	30.67	45.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	202-00503	Rem Port Present Str		Sq Yard	=====		
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	1.00	500.00	4321.29	8323.88
NHPP0702-366		I-70 Avon to Vail	11/08/18	4.00	1500.00	2180.01	2175.00
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	266.00	120.00	178.17	125.00
NHPP2854-138		US 285 DECK REHABILITATION (F	11/29/18	2.00	100.00	2796.50	593.00
NHPPR100-241		I-70 , I-76, & I-270 BRIDGE P	12/06/18	92.00	500.00	164.60	150.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		365.00	231.84	201.59	178.79
		WEIGHTED AVERAGE FOR THE YEAR		796.00	316.61	149.17	132.83
=====	202-00504	Rem Exp Device		Lin Foot	=====		
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	275.00	150.00	188.74	125.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	133.00	220.00	178.98	200.00
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	1,946.00	170.00	162.51	122.31
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	118.00	220.00	204.89	54.67
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	103.00	220.00	184.69	300.00
NHPP 0703-449		I-70 BRIDGE REPAIRS MP 244.2	03/29/18	98.00	300.00	234.47	275.41
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,673.00	179.33	169.13	135.93
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	84.00	200.00	200.68	180.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		84.00	200.00	200.68	180.00
NHPP0702-366		I-70 Avon to Vail	11/08/18	622.00	190.00	49.47	49.00
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	170.00	160.00	163.98	203.70
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	239.00	150.00	253.33	200.00
STA086A-051		SH 86; WEST OF I-70	11/29/18	88.00	175.00	247.66	165.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,119.00	175.72	141.28	113.88
		WEIGHTED AVERAGE FOR THE YEAR		3,876.00	178.74	163.49	130.52
=====	202-00505	Rem Port of Present Structure		Sq Foot	=====		
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	2,195.00	65.00	44.60	35.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	202-00505	Rem Port of Present Structure		Sq Foot	=====		
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,195.00	65.00	44.60	35.00
STA086A-051		SH 86; WEST OF I-70	11/29/18	110.00	150.00	174.47	112.00
NHPPR100-241		I-70 , I-76, & I-270 BRIDGE P	12/06/18	298.00	35.50	117.04	250.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		408.00	66.37	134.67	212.79
		WEIGHTED AVERAGE FOR THE YEAR		2,603.00	65.21	59.35	62.87
=====	202-00506	Removal of Waterproofing Membrane		Sq Yard	=====		
NHPP0703-436		EJMT PLENUM WATERPROOFING MEM	06/28/18	2,644.00	28.00	66.50	47.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2,644.00	28.00	66.50	47.00
		WEIGHTED AVERAGE FOR THE YEAR		2,644.00	28.00	66.50	47.00
=====	202-00514	Removal of De-icing System		LUMP SUM	=====		
NHPP0702-366		I-70 Avon to Vail	11/08/18	1.00	10000.00	76058.05	32000.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	10000.00	76058.05	32000.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	10000.00	76058.05	32000.00
=====	202-00520	Rem of Exp Joint Matl		Lin Foot	=====		
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	40.00	60.00	12.41	12.50
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		40.00	60.00	12.41	12.50
		WEIGHTED AVERAGE FOR THE YEAR		40.00	60.00	12.41	12.50
=====	202-00700	Rem Light Standard		Each	=====		
SHE0212-010		SH 21, OMAHA INTERSECTION IMP	01/04/18	1.00	300.00	328.33	330.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 43

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00700		Rem Light Standard		Each =====			
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	15.00	545.00	334.81	347.72
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			16.00	529.69	334.63	346.61
STAR400-345		Region 4 at US 85 bus @ 26th	09/20/18	1.00	500.00	545.25	750.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	500.00	545.25	750.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	5.00	618.90	617.33	617.33
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	53.00	500.00	628.60	771.38
SHER100-302		RAMP METERING - DENVER METRO	12/13/18	1.00	373.00	591.67	555.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	55.00	807.45	807.45	807.45
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			114.00	652.43	663.76	780.13
	WEIGHTED AVERAGE FOR THE YEAR			131.00	636.28	570.68	726.95
===== 202-00705		Rem Light Standard Foundation		Each =====			
SHE0212-010		SH 21, OMAHA INTERSECTION IMP	01/04/18	5.00	500.00	303.33	310.00
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	13.00	545.00	777.59	1274.95
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			18.00	532.50	710.48	1006.91
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	3.00	500.00	561.68	671.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			3.00	500.00	561.68	671.00
NHPP0702-366		I-70 Avon to Vail	11/08/18	2.00	750.00	1080.12	975.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	5.00	724.69	722.85	722.85
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	1.00	200.00	843.10	810.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	55.00	807.45	807.45	807.45
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			63.00	789.42	833.85	806.10
	WEIGHTED AVERAGE FOR THE YEAR			84.00	724.03	753.90	844.30

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	202-00710	Rem Power Pole		Each	=====		
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	5.00	500.00	611.23	700.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		5.00	500.00	611.23	700.00
FSA0711-020		SH 71 & SH 94: PUNKIN CENTER	05/03/18	2.00	850.00	1083.33	1500.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	850.00	1083.33	1500.00
NHPP5502-090		R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	10.00	1000.00	1260.17	503.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		10.00	1000.00	1260.17	503.00
		WEIGHTED AVERAGE FOR THE YEAR		17.00	835.29	1096.91	678.24
=====	202-00715	Rem CCTV Pole		Each	=====		
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	1.00	500.00	2303.33	420.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	500.00	2303.33	420.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	6.00	971.25	971.25	971.25
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		6.00	971.25	971.25	971.25
		WEIGHTED AVERAGE FOR THE YEAR		7.00	903.93	1415.28	892.50
=====	202-00720	Rem CCTV Camera		Each	=====		
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	2.00	700.00	480.00	140.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	700.00	480.00	140.00
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	15.00	650.00	345.00	500.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00720		Rem CCTV Camera		Each =====			
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	341.25	341.25	341.25
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			16.00	630.70	344.92	490.08
	WEIGHTED AVERAGE FOR THE YEAR			18.00	638.40	360.50	451.18
===== 202-00725		Rem Ex Lighting Sys		LUMP SUM =====			
NHPP5502-088		US 550 RIVERSIDE SNOW SHED LI	01/25/18	1.00	14000.00	12946.14	12567.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	14000.00	12946.14	12567.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	14000.00	12946.14	12567.00
===== 202-00750		Rem Luminaire		Each =====			
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	6.00	100.00	57.79	100.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			6.00	100.00	57.79	100.00
NHPP5502-090		R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	10.00	100.00	232.00	66.00
STAR400-345		Region 4 at US 85 bus @ 26th	09/20/18	1.00	400.00	273.25	150.00
MTCER100-301		MTCE R1 FY18 FREEWAY SIGNING	09/27/18	53.00	100.00	222.75	150.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			64.00	104.69	225.49	136.88
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	4.00	250.00	156.58	75.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	5.00	105.80	105.53	105.53
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	55.00	404.25	404.25	404.25
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			64.00	371.29	323.66	360.33
	WEIGHTED AVERAGE FOR THE YEAR			134.00	231.81	235.57	241.95
===== 202-00800		Rem Overpass Mtd Sign Brkt		Each =====			
MTCER100-301		MTCE R1 FY18 FREEWAY SIGNING	09/27/18	4.00	2500.00	516.50	750.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			4.00	2500.00	516.50	750.00
	WEIGHTED AVERAGE FOR THE YEAR			4.00	2500.00	516.50	750.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 46

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00805		Rem Overhead Sign Str		Each	=====	=====	=====
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	3.00	5000.00	7646.13	8292.25
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	3.00	5000.00	5050.00	4100.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		6.00	5000.00	6348.06	6196.13
MT CER100-301		MTCE R1 FY18 FREEWAY SIGNING	09/27/18	4.00	2000.00	7235.50	4500.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		4.00	2000.00	7235.50	4500.00
SHER200-243		R2 WRONG WAY PREVENTION	10/18/18	1.00	6200.00	3000.00	2500.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	1.00	5000.00	5621.87	3600.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	1.00	6500.00	6209.60	4908.40
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	5242.09	5242.09	5242.09
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	5735.52	5324.36	4062.62
		WEIGHTED AVERAGE FOR THE YEAR		14.00	4353.01	6423.40	5101.95
===== 202-00806		Rem Walkway		Lin Foot	=====	=====	=====
MT CER100-301		MTCE R1 FY18 FREEWAY SIGNING	09/27/18	331.00	6.00	99.63	7.50
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		331.00	6.00	99.63	7.50
		WEIGHTED AVERAGE FOR THE YEAR		331.00	6.00	99.63	7.50
===== 202-00810		Rem Ground Sign		Each	=====	=====	=====
FSA145A-061		SH 145 Dolores Sidewalk Ramps	01/04/18	3.00	150.00	168.58	287.16
STR069A-032		SH69, MP 25.7 TO MP 50.1	01/04/18	88.00	85.00	45.99	35.00
SHE0212-010		SH 21, OMAHA INTERSECTION IMP	01/04/18	9.00	150.00	53.33	55.00
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	6.00	150.00	103.00	79.00
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	19.00	100.00	87.44	100.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
MT CER100-296		MTCE R1 FY18 WEST SIGN REPLAC	01/11/18	42.00	85.00	178.75	50.00
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	50.00	100.00	222.00	275.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00810		Rem Ground Sign		Each =====			
NHPP5502-096		US550 STRIPING & RUMBLE STRIP	03/01/18	1.00	100.00	558.75	415.00
FSA070A-029		SH70A PECOS ROUNDABOUT IMPROV	03/01/18	5.00	105.00	168.75	260.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	289.00	60.00	63.84	36.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
ER144A-002		SH 144 East and West of Goodr	03/08/18	15.00	150.00	98.66	75.00
NHPP1602-166		US 160 JCT 172 TO BAYFIELD RE	03/08/18	3.00	60.00	103.89	100.00
MTCER500-201		R5 FY18 SIGN REPLACEMENT	03/08/18	79.00	100.00	89.00	50.00
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	14.00	125.00	362.12	124.23
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	21.00	120.00	86.50	90.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		644.00	82.63	84.17	67.99
STA001A-002		SIGNALIZATION OF SH1 & I-25 S	04/19/18	2.00	100.00	150.75	83.00
NHPP0701-239		I-70 MP 67-78 IN GARFIELD COU	04/19/18	8.00	150.00	214.75	310.00
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	26.00	93.36	84.22	77.00
FSA0711-020		SH 71 & SH 94: PUNKIN CENTER	05/03/18	34.00	75.00	95.00	100.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	7.00	150.00	89.54	93.14
MTCER300-244		MTCE R3 FY 18/19 REGIONWIDE S	05/31/18	160.00	50.00	50.00	50.00
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	27.00	180.00	281.33	184.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		264.00	76.85	90.42	82.08
FBR060A-022		SH 60 over the South Platte	07/12/18	2.00	100.00	97.02	125.00
NH0853-106		US 85 AND WCR 18 Intersection	07/19/18	2.00	175.00	133.00	275.00
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	9.00	90.60	90.60	90.60
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	4.00	100.00	155.55	214.00
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	13.00	115.00	42.77	33.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	132.00	85.00	49.05	80.00
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	10.00	85.00	76.53	60.00
MTCER100-301		MTCE R1 FY18 FREEWAY SIGNING	09/27/18	1.00	68.00	180.25	250.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		173.00	89.01	55.44	82.72
SHER200-243		R2 WRONG WAY PREVENTION	10/18/18	748.00	40.00	45.00	40.00
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	22.00	100.00	156.52	78.00
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	35.00	105.00	283.43	340.00
NHPP0702-366		I-70 Avon to Vail	11/08/18	21.00	80.00	105.32	150.00
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	179.00	85.00	68.83	68.25
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	61.00	150.00	147.70	135.40

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	202-00810	Rem Ground Sign		Each	=====	=====	=====
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	4.00	100.00	153.00	194.00
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	8.00	200.00	108.23	70.80
ER052A-039		SH 170	11/15/18	8.00	250.00	90.42	80.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	34.00	106.60	81.19	81.19
STRM331-007		I25C/SH160 PED/BIKE IMPROV (11/29/18	3.00	90.00	121.20	65.00
STA086A-051		SH 86; WEST OF I-70	11/29/18	16.00	100.00	86.29	90.00
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	144.00	80.00	28.21	25.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	12.00	75.00	220.41	231.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	100.00	95.00	112.70	113.55
MPR200-252		REGION 2 - PUEBLO COUNTY HIGH	12/20/18	248.00	40.00	64.67	39.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	212.00	42.64	42.64	42.64
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,855.00	60.49	76.96	59.29
		WEIGHTED AVERAGE FOR THE YEAR		2,936.00	68.50	79.23	64.63
=====	202-00815	Rem of Sign (Special)		Each	=====	=====	=====
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	2.00	1225.00	1503.33	560.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	1225.00	1503.33	560.00
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	1.00	5292.42	5292.42	5292.42
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	5292.42	5292.42	5292.42
		WEIGHTED AVERAGE FOR THE YEAR		3.00	2580.81	2044.63	2137.47
=====	202-00821	Rem Sign Panel		Each	=====	=====	=====
FSA145A-061		SH 145 Dolores Sidewalk Ramps	01/04/18	24.00	70.00	53.81	32.61
STR069A-032		SH69, MP 25.7 TO MP 50.1	01/04/18	43.00	80.00	35.99	40.00
SHE0212-010		SH 21, OMAHA INTERSECTION IMP	01/04/18	2.00	100.00	36.00	28.00
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	11.00	100.00	55.75	53.00
MTCER100-296		MTCE R1 FY18 WEST SIGN REPLAC	01/11/18	879.00	79.00	45.19	25.00
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	4.00	80.00	82.63	98.00
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	23.00	40.00	36.78	40.00
FSA070A-029		SH70A PECOS ROUNDABOUT IMPROV	03/01/18	2.00	150.00	380.00	135.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	15.00	65.00	33.28	31.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
NHPP1602-166		US 160 JCT 172 TO BAYFIELD RE	03/08/18	68.00	100.00	42.55	35.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 49

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	202-00821	Rem Sign Panel		Each =====			
MTCER500-201		R5 FY18 SIGN REPLACEMENT	03/08/18	1,300.00	50.00	34.86	25.00
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	14.00	50.00	57.47	84.94
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	9.00	150.00	102.50	105.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2,394.00	63.59	38.27	26.81
FBR0502-081		US 50, MP 190.4 Near Sargents	04/19/18	2.00	100.00	104.75	27.50
STA001A-002		SIGNALIZATION OF SH1 & I-25 S	04/19/18	2.00	100.00	123.25	83.00
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	16.00	51.64	78.88	42.00
FSA0711-020		SH 71 & SH 94: PUNKIN CENTER	05/03/18	1.00	50.00	60.00	70.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	14.00	51.00	66.27	81.09
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	1.00	50.00	76.00	76.00
MTCER300-244		MTCE R3 FY 18/19 REGIONWIDE S	05/31/18	1,420.00	10.00	17.00	25.00
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	11.00	145.00	134.58	90.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1,467.00	12.16	20.36	26.36
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	25.00	80.00	36.55	50.00
MTCER100-301		MTCE R1 FY18 FREEWAY SIGNING	09/27/18	50.00	40.00	272.00	20.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			75.00	53.33	193.52	30.00
SHER200-243		R2 WRONG WAY PREVENTION	10/18/18	401.00	45.00	22.50	30.00
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	10.00	50.00	135.11	110.00
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	1.00	150.00	197.57	195.00
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	35.00	100.00	47.65	47.25
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	150.00	35.00	115.00	30.00
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	4.00	50.00	58.66	40.64
STRM331-007		I25C/SH160 PED/BIKE IMPROV (11/29/18	2.00	100.00	110.00	40.00
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	48.00	60.00	22.72	20.00
STR112A-001		SH 112 FROM US 285 TO SH 17	12/06/18	80.00	10.00	30.55	30.15
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	1.00	250.00	1285.70	203.00
STR1591-001		SH 159 SAN LUIS TO FT GARLAND	12/13/18	67.00	10.00	50.33	70.00
STA052A-045		SH 52B NEW RAYMER SOUTH	12/13/18	45.00	50.00	79.67	80.00
MPR200-252		REGION 2 - PUEBLO COUNTY HIGH	12/20/18	608.00	30.00	37.00	24.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	9.00	53.30	53.30	53.30
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1,461.00	36.56	44.52	31.94
	WEIGHTED AVERAGE FOR THE YEAR			5,397.00	42.15	37.85	28.12

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00825							
		Rem Flashing Beacon		Each			
FSA0711-020		SH 71 & SH 94: PUNKIN CENTER	05/03/18	2.00	100.00	550.00	1300.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	100.00	550.00	1300.00
MTCER100-301							
		MTCE R1 FY18 FREEWAY SIGNING	09/27/18	2.00	186.00	417.75	750.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	186.00	417.75	750.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	143.00	474.43	1025.00
===== 202-00827							
		Rem of Pull Box		Each			
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	1.00	300.00	320.00	150.00
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	14.00	200.00	479.00	316.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		15.00	206.67	473.52	304.93
STAR400-347		Various intersections across	04/12/18	7.00	175.00	170.67	250.00
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	1.00	202.00	231.95	180.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	1.00	200.00	164.34	164.37
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	12.00	300.00	415.00	280.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		21.00	248.90	307.06	259.73
NHPP0501-068		CITY OF DELTA: US 50 MP 69.14	07/05/18	2.00	300.00	500.00	500.00
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	2.00	233.33	233.33	233.33
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	6.00	200.00	234.50	243.00
NHPPR100-287		R1 CURB RAMPS - PH 2	09/06/18	26.00	350.00	331.25	305.00
STM0252-469		R2 ADA RAMPS I-25 INT S NEV-	09/06/18	5.00	220.00	2750.00	5000.00
NHPP070A-032		I-70B & Z GRAND JCT PHASE 1 A	09/20/18	15.00	300.00	66.00	100.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		56.00	302.98	426.32	667.05
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	4.00	250.00	194.71	175.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 51

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00827							
	Rem of Pull Box			Each			
NHPP 0252-455	SMART 25 MANAGED MOTORWAYS DE		11/15/18	21.00	400.00	225.00	300.00
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T		12/21/18	82.00	231.00	231.00	231.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			107.00	264.88	224.31	242.45
	WEIGHTED AVERAGE FOR THE YEAR			199.00	269.53	340.58	368.47
===== 202-00828							
	Rem Traf Sig Equipment			LUMP SUM			
STR0091-043	SH 9 SUMMIT BOULEVARD MP 96.1		01/04/18	1.00	3000.00	4250.00	2500.00
STAM086-076	PUEBLO FY17/18 SIGNAL CAPITAL		02/08/18	1.00	60000.00	14895.00	6200.00
NHPP0852-112	US85:HAMPDEN TO FLORIDA-RESUR		03/29/18	1.00	20000.00	10375.00	10800.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			3.00	27666.67	10562.14	6500.00
NHPP072A-042	SH72:64TH/INDIANA SIGNAL REPL		04/05/18	1.00	5000.00	4603.67	6586.00
NH0242-071	US 24 & 31ST STREET and US24		05/03/18	1.00	30000.00	7309.26	5900.00
STA 177A-011	SH 177 Arapahoe to Hampden Re		05/10/18	1.00	10000.00	15220.77	15363.07
NHPPC200-009	US 550/32_22_12_17 DURANGO SI		05/24/18	1.00	10000.00	10666.67	10666.67
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			4.00	12500.00	9409.35	9974.85
STA141A-045	SH 141 CLIFTON SIGNAL REPLACE		08/09/18	1.00	15000.00	18487.50	23405.00
STM0252-469	R2 ADA RAMPS I-25 INT S NEV-		09/06/18	1.00	1500.00	9225.00	10000.00
STAR400-345	Region 4 at US 85 bus @ 26th		09/20/18	1.00	11000.00	10365.75	12500.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			3.00	9166.67	12111.00	15301.67
FSA052A-047	SH52 WCR 13 INTERSECTION		11/01/18	1.00	3000.00	2589.43	3000.00
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA		11/27/18	1.00	4549.12	4537.60	4537.60
FSA0142-063	SH 14: S-CURVE RECONSTRUCTION		12/13/18	1.00	35000.00	26048.39	8318.55
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			3.00	14183.04	12167.83	5285.38
	WEIGHTED AVERAGE FOR THE YEAR			13.00	15203.27	10806.12	9407.35
===== 202-00830							
	Rem Traf Sig Face			Each			
STA0142-065	SH-14 RESURF FT COLLINS, LEMA		01/11/18	2.00	60.00	106.06	213.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2.00	60.00	106.06	213.00
	WEIGHTED AVERAGE FOR THE YEAR			2.00	60.00	106.06	213.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00831		Rem Traf Sig Head		Each	=====	=====	=====
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	16.00	110.00	110.92	61.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	1.00	200.00	109.43	80.22
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		17.00	115.29	110.85	62.13
		WEIGHTED AVERAGE FOR THE YEAR		17.00	115.29	110.85	62.13
===== 202-00832		Rem of Sign Panel (Spec)		Each	=====	=====	=====
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	3.00	1000.00	2036.67	560.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3.00	1000.00	2036.67	560.00
NHPP006A-066		US 6: I-25 TO PERRY WB OPS IM	10/04/18	5.00	400.00	1087.50	800.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		5.00	400.00	1087.50	800.00
		WEIGHTED AVERAGE FOR THE YEAR		8.00	625.00	1537.11	710.00
===== 202-00840		Rem Traf Sig Pole		Each	=====	=====	=====
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	4.00	1000.00	433.83	235.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	1000.00	433.83	235.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	1000.00	433.83	235.00
===== 202-00842		Rem Mast Arm		Each	=====	=====	=====
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	4.00	1000.00	435.83	235.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	1000.00	435.83	235.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	1000.00	435.83	235.00
===== 202-00848		Rem Traf Sig Control+Cab		Each	=====	=====	=====
STAR400-347		Various intersections across	04/12/18	25.00	750.00	1339.67	1500.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00848		Rem Traf Sig Control+Cab		Each =====			
STA001A-002		SIGNALIZATION OF SH1 & I-25 S	04/19/18	1.00	2000.00	1251.25	1320.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			26.00	798.08	1335.19	1493.08
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	1.00	1000.00	587.65	390.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	1000.00	587.65	390.00
	WEIGHTED AVERAGE FOR THE YEAR			27.00	805.56	1290.69	1452.22
===== 202-00855		Rem Traf Sig Control Cab		Each =====			
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	1.00	1000.00	1670.00	560.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	1000.00	1670.00	560.00
NHPPR100-280		SIGNAL CABINET UPGRADE PHASE	10/18/18	16.00	1250.00	1116.75	932.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			16.00	1250.00	1116.75	932.00
	WEIGHTED AVERAGE FOR THE YEAR			17.00	1235.29	1141.52	910.12
===== 202-00860		Rem Ped Push Button		Each =====			
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	16.00	100.00	145.00	70.00
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	8.00	230.00	47.69	142.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			24.00	143.33	96.34	94.00
STA0661-016		SH 66 and US 85 (BUS) IN PLAT	06/07/18	4.00	50.00	75.05	56.25
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			4.00	50.00	75.05	56.25
NHPPR100-287		R1 CURB RAMPS - PH 2	09/06/18	40.00	250.00	108.50	44.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			40.00	250.00	108.50	44.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00860		Rem Ped Push Button		Each	=====		
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	8.00	40.00	34.19	16.50
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	19.00	100.00	43.96	46.45
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	2.00	50.00	272.78	250.00
C2873-192		LOVELAND ADA CURB RAMPS PHASE	12/06/18	5.00	25.00	84.40	96.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			34.00	71.91	60.41	58.66
	WEIGHTED AVERAGE FOR THE YEAR			102.00	157.70	86.82	61.13
===== 202-00888		Rem Video Detect Sys		Each	=====		
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	1.00	250.00	566.48	585.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	250.00	566.48	585.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	250.00	566.48	585.00
===== 202-00889		Rem of Detect Warning		Each	=====		
STM0252-469		R2 ADA RAMPS I-25 INT S NEV-	09/06/18	13.00	1218.00	500.00	500.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			13.00	1218.00	500.00	500.00
	WEIGHTED AVERAGE FOR THE YEAR			13.00	1218.00	500.00	500.00
===== 202-00895		Rem of Impact Attenuator		Each	=====		
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	1063.42	1063.42	1063.42
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	1063.42	1063.42	1063.42
	WEIGHTED AVERAGE FOR THE YEAR			1.00	1063.42	1063.42	1063.42
===== 202-00900		Rem Conc Footing		Each	=====		
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	10.00	692.90	692.90	692.90
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			10.00	692.90	692.90	692.90
	WEIGHTED AVERAGE FOR THE YEAR			10.00	692.90	692.90	692.90

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-01000		Rem Fence		Lin Foot	=====		
FSA145A-061		SH 145 Dolores Sidewalk Ramps	01/04/18	62.80	3.00	40.65	31.29
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	160.00	5.00	24.70	7.00
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	1,649.00	2.00	2.11	2.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	396.00	1.75	12.41	20.15
FSA070A-029		SH70A PECOS ROUNDABOUT IMPROV	03/01/18	125.00	2.00	16.38	15.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	530.00	1.50	5.08	5.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
ER144A-002		SH 144 East and West of Goodr	03/08/18	9,896.00	1.45	0.48	0.50
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	50.00	3.00	8.80	9.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		12,868.80	1.59	1.32	1.89
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	1,749.00	1.00	4.11	1.06
NHPPC470-041		DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	2,681.00	2.00	1.70	1.10
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	1,537.00	2.00	1.79	1.65
FBR0502-081		US 50, MP 190.4 Near Sargents	04/19/18	252.00	15.00	4.69	3.30
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		6,219.00	2.25	3.09	1.31
FBR060A-022		SH 60 over the South Platte	07/12/18	1,319.00	1.50	1.89	2.00
STR151A-010		R5 SH 151 MP 13.36 Priority C	07/12/18	351.00	1.00	4.00	2.50
SHE 0701-227		I-70 Wildlife Fencing mp 65-8	07/19/18	85,668.00	1.00	2.14	1.82
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	560.00	9.50	1.63	1.25
STA052A-040		SH 52: Antelope Creek	08/23/18	275.00	7.00	2.21	2.00
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	1,043.00	1.59	2.07	1.00
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	2,610.00	1.00	1.41	1.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		91,826.00	1.08	2.07	1.79
BR1131-006		SH 113 AT MP 11.5	10/11/18	560.00	2.00	2.94	2.50
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	432.00	5.00	2.03	2.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	165.00	3.68	3.73	3.73
STRM331-007		I25C/SH160 PED/BIKE IMPROV (11/29/18	95.00	2.00	3.20	5.00
ERR400-329		PR SH14 & US287 NW OF FT COLL	11/29/18	340.00	3.00	3.21	3.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,592.00	3.20	2.84	2.75
		WEIGHTED AVERAGE FOR THE YEAR		112,505.80	1.24	1.98	1.79

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	202-01030	Rem of Road Closure Gate		Each	=====		
NHPP5502-090		R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	2.00	1000.00	3651.67	665.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	1000.00	3651.67	665.00
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	4.00	1500.00	929.63	892.50
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	1500.00	929.63	892.50
		WEIGHTED AVERAGE FOR THE YEAR		6.00	1333.33	2290.65	816.67
=====	202-01035	Rem of Gate		Each	=====		
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	1.00	410.00	349.20	300.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
ER144A-002		SH 144 East and West of Goodr	03/08/18	3.00	300.00	206.30	100.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	327.50	226.72	150.00
FBR060A-022		SH 60 over the South Platte	07/12/18	6.00	850.00	153.51	120.00
SHE 0701-227		I-70 Wildlife Fencing mp 65-8	07/19/18	4.00	250.00	715.00	195.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		10.00	610.00	233.73	150.00
		WEIGHTED AVERAGE FOR THE YEAR		14.00	529.29	231.66	150.00
=====	202-01130	Rem Gdrail Ty 3		Lin Foot	=====		
STR069A-032		SH69, MP 25.7 TO MP 50.1	01/04/18	7,688.00	6.00	4.13	4.00
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	134.00	5.00	13.50	12.00
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	26,196.00	5.00	3.60	3.50
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	5,368.00	5.00	4.33	4.50
ER0252-466		PR MONUMENT CREEK BRANCH	01/11/18	550.00	5.00	9.61	5.00
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	122.00	4.00	19.38	19.75
STR133A-045		SH 133 MCCLURE PASS TO REDSTO	01/18/18	11,239.00	3.50	3.50	3.50
ER1151-033		PR SH 115-MP 34.7	01/25/18	103.00	9.00	30.12	40.00
ER1151-034		PR SH 115-MP 40.5					

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	202-01130	Rem Gd rail Ty 3		Lin Foot	=====		
NH0242-086		PR US24 MONTESSORI WALL MP 29					
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	132.00	5.00	13.56	5.00
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	7,630.00	4.00	6.32	5.99
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	172.00	7.00	15.78	10.07
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	3,042.00	6.00	2.66	3.00
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	86.00	5.00	14.71	12.85
FSA070A-029		SH70A PECOS ROUNDABOUT IMPROV	03/01/18	31.00	4.00	28.31	27.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	1,222.00	3.50	6.14	4.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
ER144A-002		SH 144 East and West of Goodr	03/08/18	191.00	18.00	8.51	8.00
NHPP1602-166		US 160 JCT 172 TO BAYFIELD RE	03/08/18	10,867.00	8.00	4.20	4.26
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	287.50	4.00	5.78	6.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		75,060.50	5.26	4.63	4.14
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	747.00	4.25	10.04	17.93
FBR0502-081		US 50, MP 190.4 Near Sargents	04/19/18	398.00	10.00	8.62	7.70
NHPP0701-239		I-70 MP 67-78 IN GARFIELD COU	04/19/18	12,725.00	5.00	2.74	2.65
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	1,345.00	5.00	9.67	6.50
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	1,071.00	5.00	4.14	3.56
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		16,286.00	5.09	4.57	3.85
FBR060A-022		SH 60 over the South Platte	07/12/18	590.00	10.00	4.69	4.00
SHE0701-245		I-70 MEDIAN CABLE RAIL INSTAL	07/12/18	4,520.00	4.00	2.70	2.70
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	722.00	6.73	6.73	6.73
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	1,320.00	5.00	4.29	5.75
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	140.00	12.00	8.66	10.00
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	1,645.00	4.75	5.54	5.00
MTCER100-301		MTCE R1 FY18 FREEWAY SIGNING	09/27/18	40.00	4.00	58.25	29.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		8,977.00	5.02	4.99	4.21
NHPP006A-066		US 6: I-25 TO PERRY WB OPS IM	10/04/18	25.00	5.00	37.00	37.00
BR1131-006		SH 113 AT MP 11.5	10/11/18	900.00	4.00	9.48	8.00
NHPP006A-064		US 6 MACK TO FRUITA	10/18/18	1,400.00	5.00	3.63	3.50
SHER200-243		R2 WRONG WAY PREVENTION	10/18/18	25.00	30.00	17.50	25.00
NHPP0401-023		US 40 ELK SPRINGS	10/25/18	11,676.00	4.00	2.80	2.55
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	2,063.00	4.50	4.31	4.18

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	202-01130	Rem Gdrail Ty 3		Lin Foot	=====		
NHPP0702-366		I-70 Avon to Vail	11/08/18	36,516.00	3.75	3.66	3.60
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	966.00	4.00	4.03	3.99
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	272.00	7.00	6.87	4.72
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	2,244.00	4.53	3.31	3.31
STRM331-007		I25C/SH160 PED/BIKE IMPROV (11/29/18	100.00	5.00	19.67	10.00
C R500-198		R5 GUARDRAIL REPLACEMENT/UPGR	11/29/18	2,680.00	8.00	4.83	3.65
ERR400-329		PR SH14 & US287 NW OF FT COLL	11/29/18	305.00	10.00	10.35	9.00
STA086A-051		SH 86; WEST OF I-70	11/29/18	600.00	4.00	6.28	9.75
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	12.00	8.00	110.96	29.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	42,083.00	4.14	4.14	4.14
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			101,867.00	4.14	3.99	3.83
	WEIGHTED AVERAGE FOR THE YEAR			202,190.50	4.67	4.40	3.96
=====	202-01135	Rem Gdrail Thrie Beam		Lin Foot	=====		
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	526.00	7.00	4.68	5.00
FSA070A-029		SH70A PECOS ROUNDABOUT IMPROV	03/01/18	19.00	20.00	29.75	27.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			545.00	7.45	5.56	5.77
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	2,817.00	4.45	4.45	4.45
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			2,817.00	4.45	4.45	4.45
	WEIGHTED AVERAGE FOR THE YEAR			3,362.00	4.94	4.93	4.66
=====	202-01140	Rem Gdrail Ty 4		Lin Foot	=====		
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	960.00	20.00	20.64	9.00
STR133A-045		SH 133 MCCLURE PASS TO REDSTO	01/18/18	850.00	20.00	9.00	9.00
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	480.00	15.00	25.71	4.36
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	647.00	28.00	19.50	23.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2,937.00	20.95	21.24	11.33
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	23,468.00	11.00	20.78	16.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			23,468.00	11.00	20.78	16.00
	WEIGHTED AVERAGE FOR THE YEAR			26,405.00	12.11	20.82	15.48

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	202-01170	Rem Gdrail Ty 7		Lin Foot	=====		
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	80.00	35.00	63.69	22.25
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		80.00	35.00	63.69	22.25
NHPP0703-448		I-70 MP 253.7 TO 256.2 AND MP	08/02/18	10.00	25.00	82.50	40.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		10.00	25.00	82.50	40.00
NHPP006A-066		US 6: I-25 TO PERRY WB OPS IM	10/04/18	930.00	52.00	111.50	53.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	50.00	50.00	44.62	23.50
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	3,171.00	23.10	23.10	23.10
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4,151.00	29.90	55.36	29.80
		WEIGHTED AVERAGE FOR THE YEAR		4,241.00	29.98	55.93	29.69
=====	202-01200	Rem Tensioned Cable Barrier		Lin Foot	=====		
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	29,070.00	3.36	3.36	3.36
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		29,070.00	3.36	3.36	3.36
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	12,421.00	3.33	3.33	3.33
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		12,421.00	3.33	3.33	3.33
		WEIGHTED AVERAGE FOR THE YEAR		41,491.00	3.35	3.35	3.35
=====	202-01300	Rem End Anchorage		Each	=====		
STR069A-032		SH69, MP 25.7 TO MP 50.1	01/04/18	76.00	300.00	398.36	400.00
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	4.00	350.00	420.00	400.00
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	61.00	200.00	185.71	183.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	202-01300	Rem End Anchorage		Each =====			
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	30.00	300.00	293.00	195.00
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	4.00	300.00	191.48	200.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	2.00	250.00	899.63	927.25
STR133A-045		SH 133 MCCLURE PASS TO REDSTO	01/18/18	48.00	200.00	190.00	190.00
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	8.00	280.00	428.76	417.15
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	20.00	220.00	337.95	400.00
FSA070A-029		SH70A PECOS ROUNDABOUT IMPROV	03/01/18	1.00	265.00	447.75	420.00
ER144A-002		SH 144 East and West of Goodr	03/08/18	2.00	1500.00	376.65	395.00
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	2.00	230.00	205.00	215.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		258.00	259.94	312.52	285.87
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	4.00	350.00	303.94	287.20
FBR0502-081		US 50, MP 190.4 Near Sargents	04/19/18	4.00	400.00	434.06	137.50
NHPP0701-239		I-70 MP 67-78 IN GARFIELD COU	04/19/18	71.00	215.00	291.94	325.00
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	1.00	300.00	2228.33	320.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	3.00	280.00	241.85	210.39
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		83.00	233.80	334.84	309.94
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	2.00	868.64	868.64	868.64
NHPP0703-448		I-70 MP 253.7 TO 256.2 AND MP	08/02/18	10.00	250.00	165.00	125.00
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	6.00	300.00	233.52	325.00
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	2.00	270.00	306.05	290.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		20.00	328.86	247.90	275.86
NHPP006A-064		US 6 MACK TO FRUITA	10/18/18	14.00	200.00	362.50	350.00
NHPP0401-023		US 40 ELK SPRINGS	10/25/18	28.00	300.00	328.19	300.00
NH285A-139		US285, MP 171.3 TO MP 190.0	11/01/18	6.00	300.00	257.28	156.84
NHPP0702-366		I-70 Avon to Vail	11/08/18	61.00	200.00	194.63	210.00
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	5.00	200.00	212.67	210.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	7.00	186.56	207.87	207.87
STRM331-007		I25C/SH160 PED/BIKE IMPROV (11/29/18	4.00	250.00	685.00	1000.00
C R500-198		R5 GUARDRAIL REPLACEMENT/UPGR	11/29/18	31.00	350.00	260.00	220.00
STA086A-051		SH 86; WEST OF I-70	11/29/18	2.00	350.00	365.84	500.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	23.00	1301.36	1301.36	1301.36
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		181.00	386.67	310.19	393.96
		WEIGHTED AVERAGE FOR THE YEAR		542.00	300.80	312.71	325.28

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-04000		Plug Structure		Each	=====	=====	=====
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	3.00	2000.00	5000.00	5000.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			3.00	2000.00	5000.00	5000.00
	WEIGHTED AVERAGE FOR THE YEAR			3.00	2000.00	5000.00	5000.00
===== 202-04001		Plug Culvert		Each	=====	=====	=====
STA0661-016		SH 66 and US 85 (BUS) IN PLAT	06/07/18	1.00	2500.00	1287.50	1112.50
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	2500.00	1287.50	1112.50
STR151A-010		R5 SH 151 MP 13.36 Priority C	07/12/18	1.00	1500.00	11433.14	7750.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	1500.00	11433.14	7750.00
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	14.00	800.00	925.24	347.88
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	1.00	2186.35	2186.73	2186.73
STRM331-007		I25C/SH160 PED/BIKE IMPROV (11/29/18	1.00	1500.00	1800.00	500.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	10.00	2500.00	4071.24	3200.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	2.00	1500.00	1605.48	2231.41
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			28.00	1531.66	1750.04	1572.14
	WEIGHTED AVERAGE FOR THE YEAR			30.00	1562.88	2127.28	1762.75
===== 202-04002		Clean Culvert		Each	=====	=====	=====
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	1.00	3000.00	2130.07	1950.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
ER0252-466		PR MONUMENT CREEK BRANCH	01/11/18	4.00	1500.00	1718.84	1500.00
STR R200-238		SH 101 MP 0.85, SH 101 MP 2.1	01/18/18	1.00	1500.00	7673.54	1000.00
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	40.00	1400.00	2017.35	3208.89
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	30.00	2000.00	1891.88	1500.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
NH0504-904		CRITICAL CULVERT REPAIR - SH5	03/08/18	1.00	2000.00	10366.67	8000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			77.00	1668.83	2047.83	2471.50

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-04002		Clean Culvert		Each	=====		
STM0242-081		US 24 ROCKFALL MITIGATION	04/12/18	2.00	2500.00	2857.20	500.00
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	6.00	2500.00	1620.00	1800.00
SHE025A-042		I-25 MEDIAN CABLERAIL PHS II	04/19/18	7.00	2500.00	1650.00	1800.00
NHPP0701-239		I-70 MP 67-78 IN GARFIELD COU	04/19/18	2.00	1000.00	4545.22	2100.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	67.00	1000.00	2138.69	1369.75
STA0661-016		SH 66 and US 85 (BUS) IN PLAT	06/07/18	5.00	1350.00	2266.67	1250.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		89.00	1272.47	2155.95	1422.73
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	3.00	1800.00	1857.25	2500.00
STMR200-246		R2-2018 CRITICAL CULVERTS REP	09/20/18	2.00	50000.00	38500.00	38500.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		5.00	21080.00	3951.12	16900.00
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	16.00	1000.00	2610.32	2080.97
NHPP0702-366		I-70 Avon to Vail	11/08/18	8.00	3000.00	5173.71	3000.00
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	3.00	4000.00	2683.14	2366.27
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	4.00	2929.50	3038.49	3038.49
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	67.00	2000.00	2425.48	1361.90
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	10.00	2000.00	1701.47	700.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		108.00	2015.91	2606.01	1618.48
		WEIGHTED AVERAGE FOR THE YEAR		279.00	2024.62	2289.01	2065.32
===== 202-04004		Plug Culvert (Spec)		Each	=====		
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	1.00	1918.79	1919.12	1919.12
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	1918.79	1919.12	1919.12
		WEIGHTED AVERAGE FOR THE YEAR		1.00	1918.79	1919.12	1919.12
===== 202-04005		Clean Valve Box		Each	=====		
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	77.00	300.00	278.49	273.95
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		77.00	300.00	278.49	273.95

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 63

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-04005		Clean Valve Box		Each	=====	=====	=====
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	49.00	200.00	249.21	236.85
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		49.00	200.00	249.21	236.85
		WEIGHTED AVERAGE FOR THE YEAR		126.00	261.11	267.10	259.52
===== 202-04008		Clean Culvert		Lin Foot	=====	=====	=====
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	6,763.00	26.62	26.62	26.62
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		6,763.00	26.62	26.62	26.62
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	4,962.00	22.60	22.60	22.60
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4,962.00	22.60	22.60	22.60
		WEIGHTED AVERAGE FOR THE YEAR		11,725.00	24.92	24.92	24.92
===== 202-04010		Clean Inlet		Each	=====	=====	=====
NHPP 0703-449		I-70 BRIDGE REPAIRS MP 244.2	03/29/18	15.00	1000.00	354.35	367.06
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		15.00	1000.00	354.35	367.06
NHPP0703-436		EJMT PLENUM WATERPROOFING MEM	06/28/18	50.00	91.00	384.50	330.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		50.00	91.00	384.50	330.00
C5502-098		US 550/160 PEDESTRIAN SIDEWAL	11/15/18	9.00	1000.00	500.00	500.00
STA086A-051		SH 86; WEST OF I-70	11/29/18	24.00	1000.00	246.21	55.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		33.00	1000.00	261.14	176.36
		WEIGHTED AVERAGE FOR THE YEAR		98.00	536.22	316.61	283.94

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	202-04041	Clean Box Girder (F & D)		Sq Foot	=====		
NHPPR100-241		I-70 , I-76, & I-270 BRIDGE P	12/06/18	29,209.00	4.00	5.85	5.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		29,209.00	4.00	5.85	5.00
		WEIGHTED AVERAGE FOR THE YEAR		29,209.00	4.00	5.85	5.00
=====	202-04050	Clean Exp Joint		Lin Foot	=====		
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	92.00	30.00	26.45	10.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		92.00	30.00	26.45	10.00
		WEIGHTED AVERAGE FOR THE YEAR		92.00	30.00	26.45	10.00
=====	202-05006	Sawing Concrete (6 In)		Lin Foot	=====		
STAR400-347		Various intersections across	04/12/18	99.00	35.00	39.37	40.10
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		99.00	35.00	39.37	40.10
		WEIGHTED AVERAGE FOR THE YEAR		99.00	35.00	39.37	40.10
=====	202-05008	Sawing Concrete (8 In)		Lin Foot	=====		
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	38.00	150.00	22.62	20.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		38.00	150.00	22.62	20.00
		WEIGHTED AVERAGE FOR THE YEAR		38.00	150.00	22.62	20.00
=====	202-05019	Sawing Concrete (Spec)		Lin Foot	=====		
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	8,240.00	5.25	5.25	5.25
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		8,240.00	5.25	5.25	5.25
		WEIGHTED AVERAGE FOR THE YEAR		8,240.00	5.25	5.25	5.25
=====	202-05026	Sawing Asphalt Mat (6 In)		Lin Foot	=====		
STAM086-076		PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	568.00	7.30	7.00	10.50
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		568.00	7.30	7.00	10.50

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 65

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-05026		Sawing Asphalt Mat (6 In)		Lin Foot	=====		
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	60.00	3.00	11.00	10.64
STAR400-347		Various intersections across	04/12/18	74.00	20.00	40.84	43.51
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	2,894.00	4.00	2.55	2.65
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3,028.00	4.37	3.44	3.81
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	3,469.00	3.50	2.82	3.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3,469.00	3.50	2.82	3.00
		WEIGHTED AVERAGE FOR THE YEAR		7,065.00	4.18	3.36	3.95
===== 202-05030		Sawing Asphalt Mat (10 In)		Lin Foot	=====		
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	504.00	20.00	6.04	5.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		504.00	20.00	6.04	5.00
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	52,500.00	3.31	3.31	3.31
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		52,500.00	3.31	3.31	3.31
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	132,673.00	3.15	3.15	3.15
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		132,673.00	3.15	3.15	3.15
		WEIGHTED AVERAGE FOR THE YEAR		185,677.00	3.24	3.23	3.20
===== 202-05100		Sandblasting Reinf Steel		Sq Yard	=====		
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	2.00	40.00	2497.50	2400.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 66

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-05100		Sandblasting Reinf Steel		Sq Yard	=====	=====	=====
FBR0701-242	I-70 G-03-Q CO OVERFLOW NEAR	I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	349.00	25.00	15.61	27.75
FBR0702-382	I-70 F-10-L EAGLE RIVER BR NE	I-70 F-10-L EAGLE RIVER BR NE	02/01/18	414.00	25.00	22.20	11.44
FBR0701-244	I-70 F-05-L CO RIVER BRIDGE N	I-70 F-05-L CO RIVER BRIDGE N	02/15/18	289.00	25.00	20.41	30.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,054.00	25.03	21.51	26.46
NHPP0702-366	I-70 Avon to Vail	I-70 Avon to Vail	11/08/18	4.00	40.00	97.09	96.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			4.00	40.00	97.09	96.00
	WEIGHTED AVERAGE FOR THE YEAR			1,058.00	25.09	21.71	26.72
===== 202-05150		Sandblasting		Sq Foot	=====	=====	=====
FSA0142-063	SH 14: S-CURVE RECONSTRUCTION	SH 14: S-CURVE RECONSTRUCTION	12/13/18	5,000.00	2.50	2.78	3.96
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			5,000.00	2.50	2.78	3.96
	WEIGHTED AVERAGE FOR THE YEAR			5,000.00	2.50	2.78	3.96
===== 202-05300		Rem and Disposal of Paint		LUMP SUM	=====	=====	=====
FBR0701-242	I-70 G-03-Q CO OVERFLOW NEAR	I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	1.00	8000.00	3326.35	2500.00
FBR0702-382	I-70 F-10-L EAGLE RIVER BR NE	I-70 F-10-L EAGLE RIVER BR NE	02/01/18	1.00	10000.00	24375.78	489.27
FBR0701-244	I-70 F-05-L CO RIVER BRIDGE N	I-70 F-05-L CO RIVER BRIDGE N	02/15/18	1.00	125000.00	121318.75	60000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			3.00	47666.67	46697.41	20996.42
NHPPR100-241	I-70 , I-76, & I-270 BRIDGE P	I-70 , I-76, & I-270 BRIDGE P	12/06/18	1.00	12400.00	17018.51	3000.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	12400.00	17018.51	3000.00
	WEIGHTED AVERAGE FOR THE YEAR			4.00	38850.00	39952.20	16497.32
===== 202-06000		Rem Detour		LUMP SUM	=====	=====	=====
FBR096A-047	STRUCTURE K-17-F FASTER BRIDG	STRUCTURE K-17-F FASTER BRIDG	04/19/18	1.00	40000.00	76111.11	85000.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	40000.00	76111.11	85000.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	40000.00	76111.11	85000.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 67

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	202-06530	Clean Drain Pipe (Spec)		Each	=====	=====	=====
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	5.00	530.00	2503.50	2139.26
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		5.00	530.00	2503.50	2139.26
		WEIGHTED AVERAGE FOR THE YEAR		5.00	530.00	2503.50	2139.26
=====	203-00000	Uncl Excav		Cubic Yard	=====	=====	=====
FSA145A-061		SH 145 Dolores Sidewalk Ramps	01/04/18	50.00	70.00	29.21	43.41
ER1151-033		PR SH 115-MP 34.7	01/25/18	5,500.00	18.00	13.86	1.00
ER1151-034		PR SH 115-MP 40.5					
NH0242-086		PR US24 MONTESSORI WALL MP 29					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		5,550.00	18.47	13.92	1.38
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	2,750.00	25.00	30.67	14.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2,750.00	25.00	30.67	14.00
NHPPR100-243		CULVERT REPAIRS THOUGHOUT REG	08/02/18	22.00	50.00	108.12	44.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		22.00	50.00	108.12	44.00
STRM331-007		I25C/SH160 PED/BIKE IMPROV (11/29/18	747.00	25.00	67.00	35.00
ERR400-329		PR SH14 & US287 NW OF FT COLL	11/29/18	510.00	40.00	47.69	13.00
STA086A-051		SH 86; WEST OF I-70	11/29/18	53.00	35.00	104.96	20.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,310.00	31.24	59.54	25.83
		WEIGHTED AVERAGE FOR THE YEAR		9,632.00	22.14	27.58	8.41
=====	203-00010	Uncl Excav (CIP)		Cubic Yard	=====	=====	=====
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	75.00	15.00	152.50	140.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 203-00010		Uncl Excav (CIP)		Cubic Yard			
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	1,511.00	25.00	34.69	27.75
CC0341-098		PR US 34 BTC LARIMER COUNTY S	01/12/18	4,747.00	51.44	60.00	60.00
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	8,570.00	18.00	25.51	16.21
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	387.00	50.00	36.10	31.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	44,227.00	17.00	25.53	10.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	617.00	40.00	33.75	36.00
ER0341-099		PR US 34 BIG THOMPSON CANYON	03/28/18	25,823.00	31.41	39.00	39.00
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	1,210.00	25.00	30.00	44.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		87,167.00	23.80	26.95	23.09
		STM0242-081	04/12/18	2,624.00	15.00	45.70	35.00
		NHPPC470-041	04/12/18	3,794.00	40.00	15.00	15.00
		FBR096A-047	04/19/18	2,859.00	10.00	13.13	11.00
		STA 177A-011	05/10/18	130.00	20.00	46.30	55.21
		NHPPC200-009	05/24/18	826.00	75.00	116.00	116.00
		NHPP0702-342	06/14/18	24.00	140.00	305.00	140.00
		ER055A-001	06/28/18	8,833.00	11.00	15.37	5.50
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		19,090.00	20.16	18.88	17.56
		NHPP5502-090	07/12/18	1,185.00	50.00	89.39	61.00
		NH0853-106	07/19/18	793.00	33.50	27.92	21.50
		BR025A-028	08/23/18	5,099.00	20.00	10.50	10.00
		BRR200-228	09/06/18	2,402.00	30.00	22.88	18.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		9,479.00	27.41	21.19	19.36
		NHPP006A-064	10/18/18	90.00	80.00	51.00	32.00
		FSA052A-047	11/01/18	3,469.00	22.00	30.47	21.50
		STA3851-017	11/08/18	2,632.00	18.00	32.24	22.00
		NHPP4912-007	11/15/18	2,953.00	50.00	29.68	23.35
		NHPP0402-090	11/15/18	840.00	40.00	46.33	35.00
		C060A-023	11/15/18	7,312.00	20.00	20.28	11.71
		ER052A-039	11/15/18	91.00	75.00	47.81	48.00
		C5502-098	11/15/18	54.40	140.00	83.00	83.00
		STR112A-001	12/06/18	2.00	500.00	614.15	837.45
		IM 0253-268	12/06/18	18,397.00	10.00	10.37	7.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 69

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 203-00010		Uncl Excav (CIP)		Cubic Yard			
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	23,020.00	25.00	20.51	15.50
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			58,860.40	20.95	19.91	13.85
	WEIGHTED AVERAGE FOR THE YEAR			174,596.40	22.64	23.28	19.17
===== 203-00040		Uncl Excav (Spec)		Cubic Yard			
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	30,769.00	12.39	12.39	12.39
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			30,769.00	12.39	12.39	12.39
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	12,319.00	18.69	18.69	18.69
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			12,319.00	18.69	18.69	18.69
	WEIGHTED AVERAGE FOR THE YEAR			43,088.00	14.19	14.19	14.19
===== 203-00050		Unsuitable Material		Cubic Yard			
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	250.00	50.00	57.15	48.00
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	65.00	25.00	92.11	60.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
ER144A-002		SH 144 East and West of Goodr	03/08/18	612.00	46.00	35.72	18.32
NHPP1602-166		US 160 JCT 172 TO BAYFIELD RE	03/08/18	207.00	20.00	35.60	15.12
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,134.00	40.93	40.51	26.67
FBR0502-081		US 50, MP 190.4 Near Sargents	04/19/18	10.00	40.00	69.78	13.20
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			10.00	40.00	69.78	13.20
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	2,500.00	34.86	34.86	34.86
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			2,500.00	34.86	34.86	34.86

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 203-00050		Unsuitable Material		Cubic Yard	=====		
BR1131-006		SH 113 AT MP 11.5	10/11/18	100.00	30.00	38.26	50.00
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	500.00	38.00	54.54	40.00
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	35.00	50.00	74.41	68.81
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	3,350.00	35.18	35.19	35.19
ER0252-467		PR SOUTH DOUGLAS CREEK	12/13/18	915.00	15.00	29.71	15.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	2,000.00	48.30	48.30	48.30
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		6,900.00	36.51	38.15	37.05
		WEIGHTED AVERAGE FOR THE YEAR		10,544.00	36.60	38.68	35.39
===== 203-00060		Emb Matl (CIP)		Cubic Yard	=====		
FSA145A-061		SH 145 Dolores Sidewalk Ramps	01/04/18	40.00	50.00	121.68	68.35
SHE0212-010		SH 21, OMAHA INTERSECTION IMP	01/04/18	2,575.00	16.75	36.33	29.00
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	440.00	50.00	55.55	30.00
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	10,679.00	15.00	21.10	30.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
ER0252-466		PR MONUMENT CREEK BRANCH	01/11/18	6,495.00	20.00	23.35	14.00
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	778.00	60.00	47.43	25.00
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	1,142.00	60.00	62.86	52.86
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	5,744.00	25.00	53.60	42.00
ER144A-002		SH 144 East and West of Goodr	03/08/18	72,857.00	15.00	15.74	7.49
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	307.00	35.00	56.70	45.39
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		101,057.00	17.02	18.67	13.68
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	8,911.00	25.00	14.00	13.14
NHPPC470-041		DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	97.00	26.00	9.67	15.00
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	1,603.00	17.50	10.00	5.00
SHE025A-042		I-25 MEDIAN CABLERAIL PHS II	04/19/18	20,771.00	26.00	13.50	11.00
FBR0502-081		US 50, MP 190.4 Near Sargents	04/19/18	1,289.00	35.00	55.06	41.86
FBR0705-087		I-70: EMERGENCY BRIDGE G-25-K	05/16/18	48,000.00	19.00	19.00	19.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		80,671.00	21.70	17.09	16.38
FBR060A-022		SH 60 over the South Platte	07/12/18	28,222.00	9.50	17.18	12.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 203-00060 Emb Matl (CIP) Cubic Yard =====							
STR151A-010		R5 SH 151 MP 13.36 Priority C	07/12/18	883.00	20.00	45.88	15.00
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	44,456.00	11.15	11.15	11.15
NHPPR100-243		CULVERT REPAIRS THROUGHOUT REG	08/02/18	6.00	200.00	205.58	200.00
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	14,784.00	10.00	12.76	12.00
STA052A-040		SH 52: Antelope Creek	08/23/18	973.00	25.00	45.42	35.50
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	51.00	40.00	80.63	90.00
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	10,424.00	15.00	21.03	21.00
STAR400-345		Region 4 at US 85 bus @ 26th	09/20/18	13.00	150.00	71.25	21.00
WEIGHTED AVERAGE FOR THE THIRD QUARTER				99,812.00	11.17	17.00	12.87
BR1131-006		SH 113 AT MP 11.5	10/11/18	2,247.00	13.50	33.03	14.77
NHPP0401-023		US 40 ELK SPRINGS	10/25/18	1,122.00	26.00	65.48	115.97
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	25,242.00	20.00	25.50	18.99
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	357.00	40.00	36.89	21.00
NHPP0702-366		I-70 Avon to Vail	11/08/18	840.00	45.00	112.75	230.00
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	52,992.00	9.00	18.31	15.54
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	20,397.00	34.12	34.11	34.11
C R500-198		R5 GUARDRAIL REPLACEMENT/UPGR	11/29/18	5.00	75.00	280.00	85.00
ERR400-329		PR SH14 & US287 NW OF FT COLL	11/29/18	2,004.00	35.00	37.49	42.00
STA086A-051		SH 86; WEST OF I-70	11/29/18	1,543.00	30.00	55.54	40.00
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	35.00	150.00	82.42	50.00
ER0252-467		PR SOUTH DOUGLAS CREEK	12/13/18	6,752.00	14.00	30.00	28.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	397,958.00	12.00	12.00	12.00
WEIGHTED AVERAGE FOR THE FOURTH QUARTER				511,494.00	13.26	18.89	14.61
WEIGHTED AVERAGE FOR THE YEAR				793,034.00	14.33	18.18	14.46
===== 203-00062 Emb Matl (CIP) (Spec) Cubic Yard =====							
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	602.00	17.00	31.01	32.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
WEIGHTED AVERAGE FOR THE FIRST QUARTER				602.00	17.00	31.01	32.00
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	3,932.00	25.00	25.95	27.42
WEIGHTED AVERAGE FOR THE SECOND QUARTER				3,932.00	25.00	25.95	27.42
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	108,944.00	19.60	19.60	19.60
WEIGHTED AVERAGE FOR THE THIRD QUARTER				108,944.00	19.60	19.60	19.60

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 72

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 203-00062		Emb Matl (CIP) (Spec)		Cubic Yard	=====		
ERR400-329		PR SH14 & US287 NW OF FT COLL	11/29/18	1,200.00	50.00	24.35	12.30
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1,200.00	50.00	24.35	12.30
	WEIGHTED AVERAGE FOR THE YEAR			114,678.00	20.09	21.63	19.86
===== 203-00065		Emb Matl (CIP) (R20)		Cubic Yard	=====		
NHPP0703-448 STR167A-002		I-70 MP 253.7 TO 256.2 AND MP SH 167 from MP 0 - 4.9 Near F	08/02/18 08/23/18	200.00 37.00	25.00 125.00	112.50 101.88	40.00 100.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			237.00	40.61	109.63	49.37
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	14,719.00	12.00	16.93	11.25
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			14,719.00	12.00	16.93	11.25
	WEIGHTED AVERAGE FOR THE YEAR			14,956.00	12.45	17.79	11.85
===== 203-00066		Emb Matl (CIP) (R40)		Cubic Yard	=====		
ER1151-033 ER1151-034 NH0242-086		PR SH 115-MP 34.7 PR SH 115-MP 40.5 PR US24 MONTESSORI WALL MP 29	01/25/18	5,500.00	20.00	18.57	1.10
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			5,500.00	20.00	18.57	1.10
FBR060A-022		SH 60 over the South Platte	07/12/18	8,581.00	14.00	17.59	12.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			8,581.00	14.00	17.59	12.00
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	4,155.00	25.00	33.65	25.65
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			4,155.00	25.00	33.65	25.65
	WEIGHTED AVERAGE FOR THE YEAR			18,236.00	18.32	21.10	11.82

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	203-00100	Muck Excav		Cubic Yard	=====		
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	2,661.00	25.00	41.88	40.00
ER0252-466		PR MONUMENT CREEK BRANCH	01/11/18	995.00	40.00	35.49	11.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	351.00	40.00	47.22	41.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	400.00	40.00	44.00	28.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4,407.00	30.94	39.94	32.44
FBR060A-022		SH 60 over the South Platte	07/12/18	2,000.00	32.00	28.49	33.00
C0853-109		GREELEY ADA CURB RAMPS PHASE	08/09/18	250.00	30.00	66.50	85.00
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	200.00	42.00	34.39	33.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	25.00	40.00	102.03	60.00
NHPPR100-287		R1 CURB RAMPS - PH 2	09/06/18	1,000.00	40.00	35.50	22.00
STM0252-469		R2 ADA RAMPS I-25 INT S NEV-	09/06/18	20.00	26.00	132.50	200.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3,495.00	34.74	31.36	34.72
STRM331-007		I25C/SH160 PED/BIKE IMPROV (11/29/18	50.00	20.00	98.00	50.00
C2873-192		LOVELAND ADA CURB RAMPS PHASE	12/06/18	250.00	70.00	38.60	35.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	1,000.00	25.00	24.41	15.72
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,300.00	33.46	30.98	20.75
		WEIGHTED AVERAGE FOR THE YEAR		9,202.00	32.74	34.74	31.66
=====	203-00210	Borrow (CIP)		Cubic Yard	=====		
NH0853-106		US 85 AND WCR 18 Intersection	07/19/18	338.00	33.00	27.83	33.00
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	39,933.00	19.86	19.86	19.86
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		40,271.00	19.97	20.25	19.97
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	9,666.00	30.14	30.14	30.14
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		9,666.00	30.14	30.14	30.14
		WEIGHTED AVERAGE FOR THE YEAR		49,937.00	21.94	22.10	21.94

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 203-00400		Rock Excav		Cubic Yard	=====		
ER007A-026 STA007A-025 NHPP1602-164		PR SH-7 FLOOD (PH II),EP - JC SH-7 NON FLOOD, SHO (PH II),E US 160 WOLF CREEK PASS RSA	03/01/18 03/15/18	4,650.00 10.00	55.00 100.00	34.84 330.89	20.00 421.78
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4,660.00	55.10	34.99	20.86
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	1,400.00	35.00	30.00	25.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,400.00	35.00	30.00	25.00
		WEIGHTED AVERAGE FOR THE YEAR		6,060.00	50.45	34.20	21.82
===== 203-00440		Rock Excav (Spec)		Cubic Yard	=====		
ER007A-026 STA007A-025		PR SH-7 FLOOD (PH II),EP - JC SH-7 NON FLOOD, SHO (PH II),E	03/01/18	200.00	95.00	74.11	60.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		200.00	95.00	74.11	60.00
		WEIGHTED AVERAGE FOR THE YEAR		200.00	95.00	74.11	60.00
===== 203-00510		Rock Fill (Spec)		Cubic Yard	=====		
ER144A-002		SH 144 East and West of Goodr	03/08/18	26,158.00	75.00	75.71	65.57
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		26,158.00	75.00	75.71	65.57
		WEIGHTED AVERAGE FOR THE YEAR		26,158.00	75.00	75.71	65.57
===== 203-00599		Rock Scaler		Hour	=====		
STM0242-081		US 24 ROCKFALL MITIGATION	04/12/18	144.00	150.00	263.50	285.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		144.00	150.00	263.50	285.00
		WEIGHTED AVERAGE FOR THE YEAR		144.00	150.00	263.50	285.00
===== 203-01100		Proof Rolling		Hour	=====		
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	20.00	120.00	103.25	100.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 75

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 203-01100 Proof Rolling Hour =====							
CC0341-098		PR US 34 BTC LARIMER COUNTY S	01/12/18	12.00	160.57	100.00	100.00
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	40.00	122.00	117.88	87.57
ER0341-099		PR US 34 BIG THOMPSON CANYON	03/28/18	20.00	138.37	100.00	100.00
	WEIGHTED AVERAGE FOR THE FIRST	QUARTER		92.00	130.15	113.43	94.60
FBR0502-081		US 50, MP 190.4 Near Sargents	04/19/18	40.00	130.00	129.38	220.00
	WEIGHTED AVERAGE FOR THE SECOND	QUARTER		40.00	130.00	129.38	220.00
FBR060A-022		SH 60 over the South Platte	07/12/18	40.00	110.00	122.46	80.00
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	200.00	152.25	152.25	152.25
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	20.00	109.00	84.35	80.00
	WEIGHTED AVERAGE FOR THE THIRD	QUARTER		260.00	142.42	120.57	135.58
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	12.00	100.00	147.15	135.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	20.00	100.00	148.27	129.47
STA052A-045		SH 52B NEW RAYMER SOUTH	12/13/18	40.00	130.00	88.67	85.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	200.00	152.25	152.25	152.25
	WEIGHTED AVERAGE FOR THE FOURTH	QUARTER		272.00	142.83	134.31	139.92
	WEIGHTED AVERAGE FOR THE YEAR			664.00	140.14	123.66	136.77
===== 203-01140 Rolling Hour =====							
STR133A-045		SH 133 MCCLURE PASS TO REDSTO	01/18/18	20.00	100.00	100.00	100.00
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	20.00	130.00	121.13	100.00
	WEIGHTED AVERAGE FOR THE FIRST	QUARTER		40.00	115.00	116.90	100.00
NHPP0702-366		I-70 Avon to Vail	11/08/18	20.00	120.00	136.74	130.00
STR112A-001		SH 112 FROM US 285 TO SH 17	12/06/18	40.00	90.00	101.83	100.50

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 203-01140		Rolling		Hour =====			
STR1591-001	SH 159 SAN LUIS TO FT GARLAND	SH 159 SAN LUIS TO FT GARLAND	12/13/18	20.00	90.00	94.10	80.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			80.00	97.50	110.79	102.75
	WEIGHTED AVERAGE FOR THE YEAR			120.00	103.33	112.49	101.83
===== 203-01500		Blading		Hour =====			
STR069A-032	SH69, MP 25.7 TO MP 50.1	SH69, MP 25.7 TO MP 50.1	01/04/18	50.00	170.00	153.27	170.00
STR133A-046	SH 133 BOWIE RESURFACING	SH 133 BOWIE RESURFACING	01/04/18	20.00	140.00	148.03	100.00
NHPP0402-092	US 40 RABBIT EARS WEST	US 40 RABBIT EARS WEST	01/04/18	20.00	125.00	135.50	92.00
ER0342-058	PR US 34D MP 13.75 TO MP 14.7	PR US 34D MP 13.75 TO MP 14.7	01/04/18	96.00	151.00	146.99	125.00
STA0342-060	US 34D OVERLAY AND BRIDGE WOR	US 34D OVERLAY AND BRIDGE WOR					
STA0142-065	SH-14 RESURF FT COLLINS, LEMA	SH-14 RESURF FT COLLINS, LEMA	01/11/18	70.00	145.00	172.50	155.00
CC0341-098	PR US 34 BTC LARIMER COUNTY S	PR US 34 BTC LARIMER COUNTY S	01/12/18	12.00	246.77	188.00	188.00
STR133A-045	SH 133 MCCLURE PASS TO REDSTO	SH 133 MCCLURE PASS TO REDSTO	01/18/18	40.00	150.00	125.00	125.00
STR R200-238	SH 101 MP 0.85, SH 101 MP 2.1	SH 101 MP 0.85, SH 101 MP 2.1	01/18/18	48.00	135.00	144.89	170.00
ER1151-033	PR SH 115-MP 34.7	PR SH 115-MP 34.7	01/25/18	52.00	116.92	172.03	165.00
ER1151-034	PR SH 115-MP 40.5	PR SH 115-MP 40.5					
NH0242-086	PR US24 MONTESSORI WALL MP 29	PR US24 MONTESSORI WALL MP 29					
BR0252-444	Ramp BMP I-25 and Rockrimmon	Ramp BMP I-25 and Rockrimmon	01/25/18	20.00	148.00	170.61	189.55
FBR0702-382	I-70 F-10-L EAGLE RIVER BR NE	I-70 F-10-L EAGLE RIVER BR NE	02/01/18	20.00	130.00	159.42	128.35
NHPP1602-153	US 160 SH 84 TO TREASURE FALL	US 160 SH 84 TO TREASURE FALL	02/15/18	70.00	140.00	137.81	130.00
FBR0701-244	I-70 F-05-L CO RIVER BRIDGE N	I-70 F-05-L CO RIVER BRIDGE N	02/15/18	24.00	130.00	160.55	125.00
ER144A-002	SH 144 East and West of Goodr	SH 144 East and West of Goodr	03/08/18	250.00	145.00	157.34	150.00
STA1381-008	SH 138 LODGEPOLE CREEK & HMA	SH 138 LODGEPOLE CREEK & HMA	03/08/18	60.00	140.00	176.28	125.00
ER0341-099	PR US 34 BIG THOMPSON CANYON	PR US 34 BIG THOMPSON CANYON	03/28/18	20.00	230.70	100.00	100.00
NHPP0852-112	US85:HAMPDEN TO FLORIDA-RESUR	US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	10.00	175.00	130.00	130.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			882.00	146.78	157.15	142.79
STM0242-081	US 24 ROCKFALL MITIGATION	US 24 ROCKFALL MITIGATION	04/12/18	60.00	150.00	167.90	125.00
FBR069A-034	REPLACEMENT OF STR M-16-P	REPLACEMENT OF STR M-16-P	04/12/18	25.00	150.00	138.19	107.45
FBR096A-047	STRUCTURE K-17-F FASTER BRIDG	STRUCTURE K-17-F FASTER BRIDG	04/19/18	40.00	134.00	134.50	100.00
SHE025A-042	I-25 MEDIAN CABLERAIL PHS II	I-25 MEDIAN CABLERAIL PHS II	04/19/18	190.00	150.00	120.00	100.00
NHPP0701-239	I-70 MP 67-78 IN GARFIELD COU	I-70 MP 67-78 IN GARFIELD COU	04/19/18	20.00	135.00	130.43	91.00
STA 177A-011	SH 177 Arapahoe to Hampden Re	SH 177 Arapahoe to Hampden Re	05/10/18	10.00	150.00	150.32	161.29
MTCE R100-312	R1 CHIP SEAL	R1 CHIP SEAL	05/17/18	35.00	146.83	250.00	250.00
ER055A-001	PR SH 55 FLOOD REPAIR 2015	PR SH 55 FLOOD REPAIR 2015	06/28/18	140.00	130.00	149.64	125.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			520.00	142.59	146.22	120.90
FBR060A-022	SH 60 over the South Platte	SH 60 over the South Platte	07/12/18	16.00	125.00	148.19	125.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 203-01500 Blading Hour =====							
STR151A-010	R5 SH 151 MP 13.36	Priority C	07/12/18	30.00	130.00	161.75	87.50
STA052A-040	SH 52: Antelope Creek		08/23/18	30.00	127.00	140.83	125.00
STR167A-002	SH 167 from MP 0 - 4.9	Near F	08/23/18	70.00	150.00	89.69	120.00
FBR071A-018	SH 71 ARKANSAS RIVER	FASTER B	09/20/18	40.00	134.00	155.37	180.00
WEIGHTED AVERAGE FOR THE THIRD QUARTER				186.00	137.47	139.21	128.90
BR1131-006	SH 113 AT MP 11.5		10/11/18	40.00	115.00	153.12	100.00
NHPP006A-064	US 6 MACK TO FRUITA		10/18/18	20.00	140.00	109.00	125.00
NHPP0401-023	US 40 ELK SPRINGS		10/25/18	10.00	145.00	140.56	123.47
NH2854-139	US285, MP 171.3 TO MP 190.0		11/01/18	50.00	145.00	127.62	150.87
FSA052A-047	SH52 WCR 13 INTERSECTION		11/01/18	12.00	140.00	166.07	190.00
STA3851-017	US 385 @ Cheyenne Wells	90 De	11/08/18	40.00	135.00	167.29	130.00
NHPP0702-366	I-70 Avon to Vail		11/08/18	60.00	135.00	158.80	155.00
NHPP0705-082	I-70 ARRIBA: EAST AND WEST		11/15/18	40.00	150.00	144.37	102.60
NHPP4912-007	US 491 MP 36.15 - MP 53.74		11/15/18	40.00	150.00	130.56	121.11
NHPP0402-090	US 40 CRAIG EAST BPM		11/15/18	3.00	200.00	138.67	100.00
C060A-023	SH-60 AND WCR-40 INTERSECTION		11/15/18	30.00	135.00	155.51	127.05
ER052A-039	SH 170		11/15/18	10.00	140.00	155.17	133.00
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA		11/27/18	40.00	207.87	207.90	207.90
STRM331-007	I25C/SH160 PED/BIKE IMPROV (11/29/18	20.00	150.00	109.60	125.00
STA086A-051	SH 86; WEST OF I-70		11/29/18	20.00	160.00	148.00	140.00
STR112A-001	SH 112 FROM US 285 TO SH 17		12/06/18	40.00	120.00	113.58	150.75
IM 0253-268	I-25: 120TH (SH 128) TO E470		12/06/18	100.00	110.00	181.44	137.00
STR1591-001	SH 159 SAN LUIS TO FT GARLAND		12/13/18	20.00	130.00	125.68	110.00
FSA0142-063	SH 14: S-CURVE RECONSTRUCTION		12/13/18	200.00	140.00	125.96	115.24
STA052A-045	SH 52B NEW RAYMER SOUTH		12/13/18	150.00	150.00	166.00	143.00
STAR100-279	FY20 HMA PREVENTATIVE MAINTEN		12/13/18	70.00	150.00	175.00	175.00
WEIGHTED AVERAGE FOR THE FOURTH QUARTER				1,015.00	141.13	149.79	136.69
WEIGHTED AVERAGE FOR THE YEAR				2,603.00	143.08	150.96	135.05
===== 203-01510 Backhoe Hour =====							
STR133A-046	SH 133 BOWIE RESURFACING		01/04/18	10.00	150.00	129.28	85.00
ER0342-058	PR US 34D MP 13.75 TO MP 14.7		01/04/18	36.00	135.00	141.38	125.00
STA0342-060	US 34D OVERLAY AND BRIDGE WOR						
STA0142-065	SH-14 RESURF FT COLLINS, LEMA		01/11/18	20.00	150.00	124.50	110.00
CC0341-098	PR US 34 BTC LARIMER COUNTY S		01/12/18	12.00	284.05	210.00	210.00
STR R200-238	SH 101 MP 0.85, SH 101 MP 2.1		01/18/18	48.00	125.00	146.95	160.00
ER1151-033	PR SH 115-MP 34.7		01/25/18	24.00	100.00	133.69	155.00
ER1151-034	PR SH 115-MP 40.5						

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 203-01510 Backhoe Hour =====							
NH0242-086		PR US24 MONTESSORI WALL MP 29					
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	20.00	140.00	135.80	125.00
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	20.00	160.00	155.10	83.24
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	20.00	140.00	129.04	115.48
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	70.00	140.00	126.18	160.00
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	24.00	140.00	126.76	90.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	140.00	165.00	129.88	97.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
NH0504-904		CRITICAL CULVERT REPAIR - SH5	03/08/18	16.00	150.00	90.67	90.00
ER0341-099		PR US 34 BIG THOMPSON CANYON	03/28/18	20.00	293.51	200.00	200.00
WEIGHTED AVERAGE FOR THE FIRST QUARTER				480.00	155.21	133.62	125.68
STM0242-081		US 24 ROCKFALL MITIGATION	04/12/18	60.00	150.00	162.80	166.00
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	25.00	130.00	132.23	113.45
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	40.00	163.00	140.50	50.00
SHE025A-042		I-25 MEDIAN CABLERAIL PHS II	04/19/18	190.00	120.00	115.00	50.00
FBR0502-081		US 50, MP 190.4 Near Sargents	04/19/18	40.00	140.00	141.88	137.50
WEIGHTED AVERAGE FOR THE SECOND QUARTER				355.00	132.87	137.31	83.93
FBR060A-022		SH 60 over the South Platte	07/12/18	16.00	100.00	116.47	85.00
STR151A-010		R5 SH 151 MP 13.36 Priority C	07/12/18	20.00	150.00	157.21	87.50
CO252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	100.00	199.50	199.50	199.50
NHPP0703-448		I-70 MP 253.7 TO 256.2 AND MP	08/02/18	10.00	185.00	225.00	200.00
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	60.00	140.00	134.49	115.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	50.00	160.00	88.28	140.00
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	40.00	163.00	148.36	150.00
STM200-246		R2-2018 CRITICAL CULVERTS REP	09/20/18	40.00	125.00	110.00	110.00
WEIGHTED AVERAGE FOR THE THIRD QUARTER				336.00	161.67	136.75	146.90
NHPP006A-064		US 6 MACK TO FRUITA	10/18/18	10.00	150.00	83.50	90.00
NHPP0401-023		US 40 ELK SPRINGS	10/25/18	20.00	150.00	109.26	83.30
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	12.00	125.00	138.62	118.00
NHPP0702-366		I-70 Avon to Vail	11/08/18	250.00	160.00	198.74	265.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	40.00	106.60	106.62	106.62
ERR400-329		PR SH14 & US287 NW OF FT COLL	11/29/18	20.00	125.00	149.86	138.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	100.00	120.00	148.63	63.50

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 79

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 203-01510		Backhoe		Hour =====			
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	100.00	200.90	200.90	200.90
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		552.00	153.72	175.14	187.86
		WEIGHTED AVERAGE FOR THE YEAR		1,723.00	151.39	144.96	141.14
===== 203-01515		Backhoe (Landscaping)		Hour =====			
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	20.00	200.00	117.50	75.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		20.00	200.00	117.50	75.00
NHPPC470-041		DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	32.00	135.00	136.67	180.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		32.00	135.00	136.67	180.00
		WEIGHTED AVERAGE FOR THE YEAR		52.00	160.00	127.95	139.62
===== 203-01549		Pump		Hour =====			
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	40.00	250.00	315.00	300.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		40.00	250.00	315.00	300.00
		WEIGHTED AVERAGE FOR THE YEAR		40.00	250.00	315.00	300.00
===== 203-01550		Dozing		Hour =====			
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	10.00	150.00	187.50	190.00
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	36.00	180.00	152.29	115.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	20.00	180.00	163.75	135.00
ER1151-033		PR SH 115-MP 34.7	01/25/18	24.00	120.00	176.25	250.00
ER1151-034		PR SH 115-MP 40.5					
NH0242-086		PR US24 MONTESSORI WALL MP 29					
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	20.00	200.00	196.65	150.00
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	20.00	175.00	198.52	299.83
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	20.00	200.00	178.70	159.94
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	50.00	150.00	188.43	150.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 203-01550							
		Dozing		Hour			
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	24.00	200.00	157.05	110.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	140.00	175.00	148.88	103.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
ER144A-002		SH 144 East and West of Goodr	03/08/18	200.00	175.00	177.51	150.00
ER0341-099		PR US 34 BIG THOMPSON CANYON	03/28/18	20.00	225.06	110.00	110.00
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	10.00	130.00	140.00	130.00
WEIGHTED AVERAGE FOR THE FIRST QUARTER				594.00	174.35	169.34	143.09
STM0242-081		US 24 ROCKFALL MITIGATION	04/12/18	60.00	190.00	198.60	228.50
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	25.00	130.00	160.55	134.45
NHPPC470-041		DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	40.00	120.00	195.00	170.00
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	40.00	193.00	149.00	100.00
SHE025A-042		I-25 MEDIAN CABLERAIL PHS II	04/19/18	80.00	150.00	140.00	100.00
ER055A-001		PR SH 55 FLOOD REPAIR 2015	06/28/18	150.00	135.00	154.82	125.00
WEIGHTED AVERAGE FOR THE SECOND QUARTER				395.00	150.43	160.74	138.28
FBR060A-022		SH 60 over the South Platte	07/12/18	16.00	130.00	159.59	110.00
STR151A-010		R5 SH 151 MP 13.36 Priority C	07/12/18	20.00	150.00	188.59	87.50
SHE 0701-227		I-70 Wildlife Fencing mp 65-8	07/19/18	40.00	150.00	121.77	145.30
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	50.00	170.00	99.84	135.00
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	40.00	193.00	163.62	180.00
WEIGHTED AVERAGE FOR THE THIRD QUARTER				166.00	164.46	149.84	140.19
BR1131-006		SH 113 AT MP 11.5	10/11/18	40.00	150.00	162.41	100.00
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	50.00	150.00	197.70	208.10
NHPP0702-366		I-70 Avon to Vail	11/08/18	60.00	190.00	228.55	285.00
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	3.00	200.00	142.17	95.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	40.00	142.85	142.86	142.86
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	100.00	180.00	161.04	99.00
WEIGHTED AVERAGE FOR THE FOURTH QUARTER				293.00	167.97	178.01	161.79
WEIGHTED AVERAGE FOR THE YEAR				1,448.00	165.40	165.72	145.23
===== 203-01555							
		Dozing (Landscaping)		Hour			
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	10.00	220.00	160.00	90.00
WEIGHTED AVERAGE FOR THE FIRST QUARTER				10.00	220.00	160.00	90.00
WEIGHTED AVERAGE FOR THE YEAR				10.00	220.00	160.00	90.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 81

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 203-01582		Truck (Dump)		Hour =====			
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	10.00	120.00	114.25	125.00
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	20.00	115.00	107.50	85.00
CC0341-098		PR US 34 BTC LARIMER COUNTY S	01/12/18	12.00	153.51	135.00	135.00
STR133A-045		SH 133 MCCLURE PASS TO REDSTO	01/18/18	40.00	115.00	100.00	100.00
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	20.00	100.00	113.05	81.75
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	20.00	120.00	113.10	100.00
ER0341-099		PR US 34 BIG THOMPSON CANYON	03/28/18	20.00	143.51	100.00	100.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		142.00	121.21	110.84	100.04
STM0242-081		US 24 ROCKFALL MITIGATION	04/12/18	60.00	120.00	118.05	106.25
NHPP0701-239		I-70 MP 67-78 IN GARFIELD COU	04/19/18	20.00	120.00	102.98	85.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		80.00	120.00	114.88	100.94
STR151A-010		R5 SH 151 MP 13.36 Priority C	07/12/18	30.00	100.00	113.82	87.50
NHPP0703-448		I-70 MP 253.7 TO 256.2 AND MP	08/02/18	10.00	300.00	192.50	135.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		40.00	150.00	120.66	99.38
NHPP006A-064		US 6 MACK TO FRUITA	10/18/18	10.00	120.00	102.50	120.00
NHPP0401-023		US 40 ELK SPRINGS	10/25/18	20.00	155.00	113.04	137.34
NHPP0702-366		I-70 Avon to Vail	11/08/18	360.00	115.00	128.13	125.00
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	10.00	85.00	138.44	156.88
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	40.00	117.27	117.27	117.27
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		440.00	116.46	126.91	125.47
		WEIGHTED AVERAGE FOR THE YEAR		702.00	119.73	122.09	116.04
===== 203-01590		Front End Loader (Rubber)		Hour =====			
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	20.00	150.00	125.50	97.00
CC0341-098		PR US 34 BTC LARIMER COUNTY S	01/12/18	12.00	210.80	160.00	160.00
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	120.00	175.00	128.20	150.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 203-01590		Front End Loader (Rubber)		Hour =====			
ER0341-099		PR US 34 BIG THOMPSON CANYON	03/28/18	20.00	197.07	100.00	100.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		172.00	177.16	127.64	138.72
STM0242-081		US 24 ROCKFALL MITIGATION	04/12/18	30.00	150.00	183.00	248.50
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		30.00	150.00	183.00	248.50
FBR060A-022		SH 60 over the South Platte	07/12/18	40.00	100.00	127.90	120.00
NHPPR100-287		R1 CURB RAMPS - PH 2	09/06/18	20.00	175.00	118.75	125.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		60.00	125.00	126.59	121.67
NHPP0702-366		I-70 Avon to Vail	11/08/18	330.00	135.00	183.18	165.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		330.00	135.00	183.18	165.00
		WEIGHTED AVERAGE FOR THE YEAR		592.00	146.99	157.19	157.20
===== 203-01594		Combination Loader		Hour =====			
FSA145A-061		SH 145 Dolores Sidewalk Ramps	01/04/18	20.00	100.00	102.25	104.50
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	30.00	120.00	111.75	97.00
STR133A-045		SH 133 MCCLURE PASS TO REDSTO	01/18/18	20.00	125.00	85.00	85.00
STR R200-238		SH 101 MP 0.85, SH 101 MP 2.1	01/18/18	48.00	125.00	122.06	110.00
ER1151-033		PR SH 115-MP 34.7	01/25/18	40.00	100.00	122.49	115.00
ER1151-034		PR SH 115-MP 40.5					
NH0242-086		PR US24 MONTESSORI WALL MP 29					
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	20.00	145.00	140.22	95.00
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	20.00	155.00	123.67	104.43
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	90.00	130.00	122.33	120.00
FSA070A-029		SH70A PECOS ROUNDABOUT IMPROV	03/01/18	14.00	150.00	110.00	100.00
NHPP1602-166		US 160 JCT 172 TO BAYFIELD RE	03/08/18	16.00	150.00	146.04	99.24
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	20.00	120.00	156.21	142.41
ER0341-099		PR US 34 BIG THOMPSON CANYON	03/28/18	20.00	137.79	100.00	100.00
NHPP 0703-449		I-70 BRIDGE REPAIRS MP 244.2	03/29/18	4.00	150.00	160.58	245.73
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		362.00	127.23	123.24	111.02

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 203-01594		Combination Loader		Hour	=====	=====	=====
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	25.00	125.00	111.57	92.45
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	40.00	120.00	98.30	75.00
SHE025A-042		I-25 MEDIAN CABLERAIL PHS II	04/19/18	80.00	110.00	80.00	75.00
FBR0502-081		US 50, MP 190.4 Near Sargents	04/19/18	40.00	140.00	109.00	126.50
NHPP0701-239		I-70 MP 67-78 IN GARFIELD COU	04/19/18	60.00	110.00	132.31	97.00
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	20.00	150.00	230.00	230.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		265.00	120.47	110.58	101.10
STR151A-010		R5 SH 151 MP 13.36 Priority C	07/12/18	50.00	100.00	130.72	87.50
NH0853-106		US 85 AND WCR 18 Intersection	07/19/18	40.00	125.00	131.67	145.00
SHE 0701-227		I-70 Wildlife Fencing mp 65-8	07/19/18	40.00	140.00	113.23	139.70
NHPPR100-243		CULVERT REPAIRS THROUGHOUT REG	08/02/18	40.00	154.00	112.07	110.00
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	60.00	150.00	111.60	85.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	20.00	110.00	89.69	120.00
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	40.00	120.00	124.07	150.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		290.00	130.21	119.40	116.08
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	20.00	150.00	111.21	93.64
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	150.00	130.00	128.67	102.60
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	20.00	120.00	109.72	99.44
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	200.00	160.00	127.00	74.00
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	20.00	125.00	127.79	111.32
C5502-098		US 550/160 PEDESTRIAN SIDEWAL	11/15/18	4.00	150.00	155.00	155.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	40.00	127.93	127.94	127.94
C R500-198		R5 GUARDRAIL REPLACEMENT/UPGR	11/29/18	20.00	140.00	132.50	165.00
ERR400-329		PR SH14 & US287 NW OF FT COLL	11/29/18	20.00	125.00	118.03	149.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	100.00	100.00	112.57	64.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		594.00	135.38	124.07	92.08
		WEIGHTED AVERAGE FOR THE YEAR		1,511.00	129.82	120.35	102.80
===== 203-01597		Potholing		Hour	=====	=====	=====
FSA145A-061		SH 145 Dolores Sidewalk Ramps	01/04/18	20.00	300.00	450.61	601.21

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	203-01597	Potholing		Hour =====			
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	40.00	200.00	260.00	240.00
SHE0212-010		SH 21, OMAHA INTERSECTION IMP	01/04/18	20.00	250.00	266.67	225.00
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	100.00	250.00	288.13	350.00
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	80.00	240.00	265.00	320.00
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	30.00	220.00	229.60	225.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
MTCER100-296		MTCE R1 FY18 WEST SIGN REPLAC	01/11/18	40.00	234.00	248.50	200.00
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	50.00	235.00	288.75	290.00
CC0341-098		PR US 34 BTC LARIMER COUNTY S	01/12/18	6.00	350.89	263.00	263.00
ITSSW01-833		ABOUT 1.5 MILES NORTH OF THE	01/18/18	20.00	250.00	206.25	190.00
STR133A-045		SH 133 MCCLURE PASS TO REDSTO	01/18/18	20.00	250.00	360.00	360.00
STR R200-238		SH 101 MP 0.85, SH 101 MP 2.1	01/18/18	40.00	205.00	224.72	270.00
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	16.00	125.00	276.34	215.00
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	10.00	230.00	278.50	299.50
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	24.00	125.00	259.32	288.85
C0703-440		AVALANCHE CONTROL SYSTEM: EJM	02/01/18	10.00	300.00	264.78	225.00
STAM086-076		PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	200.00	250.00	120.00	140.00
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	40.00	400.00	300.31	240.00
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	24.00	225.00	254.79	275.00
FSA070A-029		SH70A PECOS ROUNDABOUT IMPROV	03/01/18	8.00	220.00	220.00	215.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	100.00	220.00	320.38	303.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
ER144A-002		SH 144 East and West of Goodr	03/08/18	24.00	200.00	208.86	226.25
NHPP1602-166		US 160 JCT 172 TO BAYFIELD RE	03/08/18	40.00	300.00	934.00	325.00
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	40.00	200.00	268.22	250.00
MTCER500-201		R5 FY18 SIGN REPLACEMENT	03/08/18	20.00	250.00	131.43	200.00
NH0504-904		CRITICAL CULVERT REPAIR - SH5	03/08/18	16.00	200.00	361.67	260.00
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	12.00	200.00	337.94	325.87
ER0341-099		PR US 34 BIG THOMPSON CANYON	03/28/18	10.00	328.04	250.00	250.00
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	80.00	200.00	257.50	215.00
NHPP 0703-449		I-70 BRIDGE REPAIRS MP 244.2	03/29/18	10.00	200.00	246.67	234.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,150.00	237.70	273.52	255.42
NHPP072A-042		SH72:64TH/INDIANA SIGNAL REPL	04/05/18	40.00	225.00	207.67	158.00
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	16.00	250.00	263.27	323.13
NHPPC470-041		DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	40.00	210.00	186.67	200.00
STAR400-347		Various intersections across	04/12/18	260.00	200.00	160.00	5.00
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	20.00	230.00	242.50	250.00
SHE025A-042		I-25 MEDIAN CABLERAIL PHS II	04/19/18	120.00	200.00	205.00	250.00
FBR0502-081		US 50, MP 190.4 Near Sargents	04/19/18	20.00	250.00	269.16	352.00
STA001A-002		SIGNALIZATION OF SH1 & I-25 S	04/19/18	30.00	200.00	211.25	235.00
NHPP0701-239		I-70 MP 67-78 IN GARFIELD COU	04/19/18	60.00	220.00	271.25	325.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	50.00	200.00	191.33	175.33
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	40.00	500.00	610.00	610.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	203-01597	Potholing		Hour =====			
STA0661-016		SH 66 and US 85 (BUS) IN PLAT	06/07/18	30.00	200.00	288.75	162.50
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	40.00	250.00	323.33	290.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		766.00	224.80	220.35	181.49
NHPP0501-068		CITY OF DELTA: US 50 MP 69.14	07/05/18	40.00	220.00	250.00	250.00
FBR060A-022		SH 60 over the South Platte	07/12/18	100.00	175.00	240.58	235.00
NHPP5502-090		R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	80.00	300.00	294.92	344.00
STR151A-010		R5 SH 151 MP 13.36 Priority C	07/12/18	16.00	200.00	285.14	250.00
SHE0701-245		I-70 MEDIAN CABLE RAIL INSTAL	07/12/18	24.00	250.00	200.00	200.00
NH0853-106		US 85 AND WCR 18 Intersection	07/19/18	40.00	200.00	202.83	185.00
SHE 0701-227		I-70 Wildlife Fencing mp 65-8	07/19/18	130.00	280.00	290.97	312.90
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	600.00	272.32	272.32	272.32
NHPPR100-243		CULVERT REPAIRS THROUGHOUT REG	08/02/18	10.00	660.00	289.29	310.00
NHPP0703-448		I-70 MP 253.7 TO 256.2 AND MP	08/02/18	80.00	200.00	232.50	200.00
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	120.00	250.00	226.60	235.70
C0853-109		GREELEY ADA CURB RAMPS PHASE	08/09/18	20.00	220.00	234.50	193.00
STA052A-040		SH 52: Antelope Creek	08/23/18	8.00	220.00	245.83	215.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	60.00	170.00	242.97	240.00
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	40.00	255.00	216.05	150.00
STM0252-469		R2 ADA RAMPS I-25 INT S NEV-	09/06/18	40.00	215.00	225.00	150.00
NHPP0501-069		US 50 S. DELTA PHASE 2 ADA RA	09/06/18	40.00	215.00	225.00	225.00
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	40.00	230.00	254.31	200.00
STAR400-345		Region 4 at US 85 bus @ 26th	09/20/18	20.00	200.00	224.50	190.00
NHPP070A-032		I-70B & Z GRAND JCT PHASE 1 A	09/20/18	40.00	220.00	162.50	75.00
MTCER100-301		MTCE R1 FY18 FREEWAY SIGNING	09/27/18	40.00	650.00	215.00	75.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,588.00	259.23	249.17	243.99
NHPP006A-066		US 6: I-25 TO PERRY WB OPS IM	10/04/18	10.00	250.00	254.50	190.00
BR1131-006		SH 113 AT MP 11.5	10/11/18	10.00	200.00	243.00	87.50
NHPPR100-280		SIGNAL CABINET UPGRADE PHASE	10/18/18	48.00	225.00	170.25	246.00
NHPP006A-064		US 6 MACK TO FRUITA	10/18/18	40.00	250.00	267.50	225.00
NHPP0401-023		US 40 ELK SPRINGS	10/25/18	20.00	240.00	335.76	300.00
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	40.00	255.00	276.88	230.65
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	60.00	200.00	285.24	255.00
NHPP0702-366		I-70 Avon to Vail	11/08/18	90.00	230.00	322.56	440.00
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	8.00	500.00	293.75	327.50
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	500.00	250.00	253.33	175.00
ITS0242-088		FIBER OPTIC ON US 24 (I25 TO	11/15/18	200.00	200.00	154.71	10.00
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	24.00	250.00	277.50	185.00
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	20.00	200.00	255.43	175.45

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 203-01597 Potholing Hour =====							
ER052A-039	SH 170	SH 170	11/15/18	20.00	250.00	269.72	318.00
C5502-098	US 550/160 PEDESTRIAN SIDEWAL	US 550/160 PEDESTRIAN SIDEWAL	11/15/18	20.00	400.00	125.00	125.00
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	I-70G EDWARDS INT UPGRADE PHA	11/27/18	50.00	362.44	303.85	303.85
STU1211-085	SH121 (WADSWORTH): YALE TO 4T	SH121 (WADSWORTH): YALE TO 4T	11/29/18	100.00	200.00	234.04	213.17
STRM331-007	I25C/SH160 PED/BIKE IMPROV (I25C/SH160 PED/BIKE IMPROV (11/29/18	40.00	210.00	185.00	50.00
C R500-198	R5 GUARDRAIL REPLACEMENT/UPGR	R5 GUARDRAIL REPLACEMENT/UPGR	11/29/18	50.00	400.00	292.50	200.00
STA086A-051	SH 86; WEST OF I-70	SH 86; WEST OF I-70	11/29/18	4.00	250.00	355.91	250.00
STA050A-028	US 50C Overlay 4th to Baxter	US 50C Overlay 4th to Baxter	12/06/18	80.00	220.00	268.67	200.00
STR112A-001	SH 112 FROM US 285 TO SH 17	SH 112 FROM US 285 TO SH 17	12/06/18	20.00	250.00	211.13	175.88
IM 0253-268	I-25: 120TH (SH 128) TO E470	I-25: 120TH (SH 128) TO E470	12/06/18	100.00	200.00	225.77	180.00
C2873-192	LOVELAND ADA CURB RAMPS PHASE	LOVELAND ADA CURB RAMPS PHASE	12/06/18	20.00	220.00	214.80	229.00
STR1591-001	SH 159 SAN LUIS TO FT GARLAND	SH 159 SAN LUIS TO FT GARLAND	12/13/18	12.00	250.00	333.13	220.00
FSA0142-063	SH 14: S-CURVE RECONSTRUCTION	SH 14: S-CURVE RECONSTRUCTION	12/13/18	100.00	220.00	245.99	246.74
SHER100-302	RAMP METERING - DENVER METRO	RAMP METERING - DENVER METRO	12/13/18	100.00	200.00	165.00	160.00
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1,200.00	209.87	209.87	209.87
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			2,986.00	226.51	233.42	197.39
	WEIGHTED AVERAGE FOR THE YEAR			6,490.00	236.30	245.66	217.20
===== 203-01620 Sweeping Hour =====							
STR133A-045	SH 133 MCCLURE PASS TO REDSTO	SH 133 MCCLURE PASS TO REDSTO	01/18/18	20.00	100.00	125.00	125.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			20.00	100.00	125.00	125.00
NHPPRI00-241	I-70 , I-76, & I-270 BRIDGE P	I-70 , I-76, & I-270 BRIDGE P	12/06/18	15.00	100.00	194.38	125.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			15.00	100.00	194.38	125.00
	WEIGHTED AVERAGE FOR THE YEAR			35.00	100.00	179.78	125.00
===== 203-01622 Sweeping (With Pickup Broom) Hour =====							
NHPP0702-373	I-70 GWC Longitudinal Joint R	I-70 GWC Longitudinal Joint R	01/11/18	40.00	154.00	210.00	245.00
BR0252-444	Ramp BMP I-25 and Rockrimmon	Ramp BMP I-25 and Rockrimmon	01/25/18	20.00	125.00	170.29	147.13
NHPP5502-096	US550 STRIPING & RUMBLE STRIP	US550 STRIPING & RUMBLE STRIP	03/01/18	60.00	100.00	195.00	380.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			120.00	122.17	190.09	296.19
NHPP5502-090	R5 SEC 3 & 7 CHAIN STATIONS	R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	20.00	200.00	237.00	162.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 203-01622		Sweeping (With Pickup Broom)		Hour =====			
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	20.00	150.00	144.06	170.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		40.00	175.00	199.83	166.00
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	50.00	300.00	185.43	256.28
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		50.00	300.00	185.43	256.28
		WEIGHTED AVERAGE FOR THE YEAR		210.00	174.57	191.63	261.89
===== 203-02300		Rock Scaler		Hour =====			
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	230.00	125.00	237.06	280.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		230.00	125.00	237.06	280.00
		WEIGHTED AVERAGE FOR THE YEAR		230.00	125.00	237.06	280.00
===== 203-02330		Laborer		Hour =====			
FSA145A-061		SH 145 Dolores Sidewalk Ramps	01/04/18	20.00	55.00	49.09	48.17
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	40.00	60.00	44.00	31.00
NHPP0702-373		I-70 GWC Longitudinal Joint R	01/11/18	40.00	100.00	43.75	37.50
MTCER100-296		MTCE R1 FY18 WEST SIGN REPLAC	01/11/18	20.00	43.00	47.75	5.00
CC0341-098		PR US 34 BTC LARIMER COUNTY S	01/12/18	40.00	60.34	65.00	65.00
STR133A-045		SH 133 MCCLURE PASS TO REDSTO	01/18/18	40.00	60.00	40.00	40.00
ER1151-033		PR SH 115-MP 34.7	01/25/18	164.00	41.46	46.23	46.00
ER1151-034		PR SH 115-MP 40.5					
NH0242-086		PR US24 MONTESSORI WALL MP 29					
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	40.00	52.00	43.64	30.85
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	40.00	100.00	46.24	53.43
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	90.00	70.00	54.56	60.00
FSA070A-029		SH70A PECOS ROUNDABOUT IMPROV	03/01/18	40.00	50.00	39.25	45.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	140.00	45.00	41.63	35.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
NHPP1602-166		US 160 JCT 172 TO BAYFIELD RE	03/08/18	20.00	80.00	51.34	31.10
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	10.00	40.00	49.91	52.00
NH0504-904		CRITICAL CULVERT REPAIR - SH5	03/08/18	40.00	45.00	41.00	45.00
ER0341-099		PR US 34 BIG THOMPSON CANYON	03/28/18	40.00	56.41	65.00	65.00
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	10.00	45.00	54.50	54.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		834.00	56.55	45.45	44.49

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	203-02330	Laborer		Hour	=====		
STM0242-081		US 24 ROCKFALL MITIGATION	04/12/18	80.00	50.00	70.40	80.00
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	40.00	40.00	35.75	29.00
FBR0502-081		US 50, MP 190.4 Near Sargents	04/19/18	40.00	50.00	40.18	35.20
STA001A-002		SIGNALIZATION OF SH1 & I-25 S	04/19/18	8.00	50.00	71.75	42.00
NHPP0701-239		I-70 MP 67-78 IN GARFIELD COU	04/19/18	60.00	50.00	50.43	31.00
MTCE R100-312		R1 CHIP SEAL	05/17/18	25.00	52.00	50.00	50.00
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	40.00	60.00	76.00	76.00
NHPP0703-436		EJMT PLENUM WATERPROOFING MEM	06/28/18	10.00	100.00	72.00	60.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		303.00	51.82	53.48	52.98
FBR060A-022		SH 60 over the South Platte	07/12/18	16.00	50.00	49.86	75.00
STR151A-010		R5 SH 151 MP 13.36 Priority C	07/12/18	20.00	40.00	49.31	37.50
NH0853-106		US 85 AND WCR 18 Intersection	07/19/18	80.00	50.00	51.33	55.00
SHE 0701-227		I-70 Wildlife Fencing mp 65-8	07/19/18	100.00	65.00	49.07	60.20
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	100.00	48.62	48.62	48.62
NHPPR100-243		CULVERT REPAIRS THROUGHOUT REG	08/02/18	80.00	40.00	58.32	40.00
NHPP0703-448		I-70 MP 253.7 TO 256.2 AND MP	08/02/18	30.00	75.00	72.50	70.00
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	60.00	45.00	42.60	36.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	16.00	15.00	41.56	50.00
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	40.00	40.00	44.43	36.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		542.00	49.73	48.77	49.69
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	12.00	50.00	49.56	42.00
NHPP0702-366		I-70 Avon to Vail	11/08/18	80.00	45.00	61.95	86.00
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	40.00	60.00	48.18	36.35
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	40.00	50.00	50.93	48.40
C5502-098		US 550/160 PEDESTRIAN SIDEWAL	11/15/18	16.00	25.00	35.00	35.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	100.00	41.57	47.97	47.97
STRM331-007		I25C/SH160 PED/BIKE IMPROV (11/29/18	20.00	45.00	41.00	45.00
C R500-198		R5 GUARDRAIL REPLACEMENT/UPGR	11/29/18	20.00	65.00	50.00	30.00
ERR400-329		PR SH14 & US287 NW OF FT COLL	11/29/18	60.00	50.00	45.15	50.00
STR112A-001		SH 112 FROM US 285 TO SH 17	12/06/18	40.00	30.00	44.25	50.25
STR1591-001		SH 159 SAN LUIS TO FT GARLAND	12/13/18	12.00	30.00	51.34	50.00
STAR100-279		FY20 HMA PREVENTATIVE MAINTEN	12/13/18	50.00	75.00	40.00	50.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	100.00	51.04	51.04	51.04
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		590.00	48.76	49.46	52.28
		WEIGHTED AVERAGE FOR THE YEAR		2,269.00	52.26	48.26	48.89

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	206-00000	Str Excav		Cubic Yard	=====		
SHE0212-010		SH 21, OMAHA INTERSECTION IMP	01/04/18	76.00	25.00	35.33	30.00
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	224.00	40.00	56.63	75.00
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	1,546.00	19.00	14.84	10.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
ER0252-466		PR MONUMENT CREEK BRANCH	01/11/18	1,535.00	40.00	21.12	5.50
CC0341-098		PR US 34 BTC LARIMER COUNTY S	01/12/18	931.00	62.78	100.00	100.00
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	56.00	100.00	200.93	25.00
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	67.00	35.00	61.15	89.82
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	1,879.00	20.00	54.58	47.00
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	128.00	50.00	58.55	30.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	7,440.00	18.00	25.06	25.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	880.00	30.00	32.71	32.00
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	212.00	20.00	49.77	34.53
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	80.00	25.00	20.00	20.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		15,054.00	25.15	28.36	30.47
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	258.00	30.00	20.37	17.88
NHPPC470-041		DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	12,217.00	20.00	16.33	15.00
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	401.00	35.50	27.55	25.00
FBR0502-081		US 50, MP 190.4 Near Sargents	04/19/18	170.00	150.00	30.98	15.40
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	387.00	40.00	32.75	22.00
FBR0705-087		I-70: EMERGENCY BRIDGE G-25-K	05/16/18	467.00	23.00	23.00	23.00
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	16.00	50.00	230.00	230.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		13,916.00	22.91	18.48	16.06
FBR060A-022		SH 60 over the South Platte	07/12/18	781.00	25.00	17.53	5.00
STR151A-010		R5 SH 151 MP 13.36 Priority C	07/12/18	920.00	30.00	38.01	15.00
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	5,751.00	14.70	14.70	14.70
NHPPR100-243		CULVERT REPAIRS THROUGHOUT REG	08/02/18	198.00	45.00	83.41	20.00
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	4,304.00	25.00	18.58	18.00
M850-027		US24E MANITOU AVE. AT RUXTON	08/28/18	780.00	50.00	69.73	28.00
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	610.00	25.00	24.64	20.00
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	1,301.00	35.00	15.99	18.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		14,645.00	23.76	21.94	16.47
BR1131-006		SH 113 AT MP 11.5	10/11/18	1,315.00	18.00	18.40	15.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 206-00000		Str Excav		Cubic Yard	=====		
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	35.00	45.00	85.92	120.00
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	3.00	20.00	212.65	550.00
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	51.00	75.00	48.11	36.22
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	1,731.00	35.00	37.17	45.00
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	449.00	14.00	27.19	23.95
ER052A-039		SH 170	11/15/18	670.00	35.00	42.84	40.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	2,509.00	17.06	17.06	17.06
STRM331-007		I25C/SH160 PED/BIKE IMPROV (11/29/18	123.00	70.00	73.00	35.00
NHPP2854-138		US 285 DECK REHABILITATION (F	11/29/18	256.00	20.00	68.00	51.00
ERR400-329		PR SH14 & US287 NW OF FT COLL	11/29/18	388.00	27.00	33.29	10.00
STA086A-051		SH 86; WEST OF I-70	11/29/18	1,573.00	22.00	27.39	16.50
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	753.00	15.00	29.71	30.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	560.00	26.00	40.80	22.42
ER0252-467		PR SOUTH DOUGLAS CREEK	12/13/18	664.00	10.00	25.93	27.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	39,770.00	15.54	15.54	15.54
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		50,850.00	17.14	23.71	17.78
		WEIGHTED AVERAGE FOR THE YEAR		94,465.00	20.29	23.95	19.34
===== 206-00050		Str Bkfl (Spec)		Cubic Yard	=====		
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1,424.00	86.14	86.14	86.14
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,424.00	86.14	86.14	86.14
		WEIGHTED AVERAGE FOR THE YEAR		1,424.00	86.14	86.14	86.14
===== 206-00060		Str Bkfl (Spec) (Flow-Fill)		Cubic Yard	=====		
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	38.00	120.00	240.51	161.02
STA086A-051		SH 86; WEST OF I-70	11/29/18	23.00	250.00	585.07	900.00
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	17.00	500.00	214.42	100.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		78.00	241.15	402.83	365.63
		WEIGHTED AVERAGE FOR THE YEAR		78.00	241.15	402.83	365.63
===== 206-00065		Str Bkfl (Flow-Fill)		Cubic Yard	=====		
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	21.00	205.00	270.84	200.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 91

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	206-00065	Str Bkfl (Flow-Fill)		Cubic Yard	=====	=====	=====
ER0252-466		PR MONUMENT CREEK BRANCH	01/11/18	39.00	200.00	256.96	220.00
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	356.00	180.00	219.28	145.53
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	14.00	200.00	296.75	205.37
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	33.00	300.00	635.10	420.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		463.00	191.98	260.33	175.65
NHPPC470-041		DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	28.00	220.00	258.33	150.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		28.00	220.00	258.33	150.00
FBR060A-022		SH 60 over the South Platte	07/12/18	10.00	240.00	315.78	325.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	4.00	220.00	751.43	700.00
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	446.00	150.00	193.15	170.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		460.00	152.57	197.84	177.98
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	100.00	350.00	265.00	295.00
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	201.00	190.00	167.62	131.72
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	111.00	207.87	207.90	207.90
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	43.00	200.00	411.87	410.47
NHPP2854-138		US 285 DECK REHABILITATION (F	11/29/18	2.00	300.00	4075.00	650.00
NHPPR100-241		I-70 , I-76, & I-270 BRIDGE P	12/06/18	152.00	600.00	462.66	500.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	151.00	200.00	199.87	208.00
SHER100-302		RAMP METERING - DENVER METRO	12/13/18	6.00	205.00	183.00	180.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	176.00	290.85	290.85	290.85
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		942.00	296.48	262.74	273.55
		WEIGHTED AVERAGE FOR THE YEAR		1,893.00	234.82	235.29	224.55
=====	206-00100	Str Bkfl (CL 1)		Cubic Yard	=====	=====	=====
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	216.00	55.00	84.75	90.00
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	285.00	40.00	40.82	35.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 92

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	206-00100	Str Bkfl (CL 1)		Cubic Yard	=====	=====	=====
ER0252-466		PR MONUMENT CREEK BRANCH	01/11/18	1,485.00	40.00	51.90	45.00
CC0341-098		PR US 34 BTC LARIMER COUNTY S	01/12/18	1,235.00	161.51	260.00	260.00
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	94.00	60.00	117.52	75.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	13,255.00	35.00	39.65	36.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	500.00	42.00	87.67	65.00
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	94.00	35.00	86.65	63.30
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	25.00	30.00	54.00	48.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		17,189.00	45.19	45.33	54.76
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	836.00	48.00	37.85	37.14
NHPPC470-041		DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	2,670.00	26.00	27.33	15.00
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	396.00	35.20	50.68	65.00
FBR0502-081		US 50, MP 190.4 Near Sargents	04/19/18	280.00	100.00	80.36	48.40
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	53.00	40.00	49.50	73.00
FBR0705-087		I-70: EMERGENCY BRIDGE G-25-K	05/16/18	675.00	45.00	45.00	45.00
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	16.00	50.00	175.00	175.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		4,926.00	37.51	40.03	29.93
FBR060A-022		SH 60 over the South Platte	07/12/18	585.00	40.00	43.51	35.00
STR151A-010		R5 SH 151 MP 13.36 Priority C	07/12/18	360.00	50.00	68.97	54.86
CO252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	9,123.00	36.07	36.07	36.07
NHPPR100-243		CULVERT REPAIRS THROUGHOUT REG	08/02/18	104.00	85.00	126.79	87.00
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	1,615.00	60.00	34.30	32.00
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	260.00	55.00	60.28	45.00
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	387.00	50.00	44.95	47.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		12,434.00	41.01	41.54	36.99
BR1131-006		SH 113 AT MP 11.5	10/11/18	766.00	37.00	43.00	20.69
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	6.00	75.00	107.12	60.00
CO60A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	124.00	45.00	72.58	38.64
ER052A-039		SH 170	11/15/18	180.00	70.00	87.94	43.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	2,169.00	93.81	93.83	93.83
STRM331-007		I25C/SH160 PED/BIKE IMPROV (11/29/18	103.00	100.00	115.00	45.00
NHPP2854-138		US 285 DECK REHABILITATION (F	11/29/18	256.00	27.00	94.75	89.50
ERR400-329		PR SH14 & US287 NW OF FT COLL	11/29/18	253.00	65.00	64.15	42.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 206-00100 Str Bkfl (CL 1) Cubic Yard =====							
STA086A-051		SH 86; WEST OF I-70	11/29/18	5.00	46.00	303.33	225.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	413.00	58.00	63.81	54.76
ER0252-467		PR SOUTH DOUGLAS CREEK	12/13/18	547.00	45.00	53.43	44.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	40,319.00	44.52	44.52	44.52
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			45,141.00	47.14	50.06	46.81
	WEIGHTED AVERAGE FOR THE YEAR			79,690.00	45.17	45.39	45.95
===== 206-00200 Str Bkfl (CL 2) Cubic Yard =====							
CC0341-098		PR US 34 BTC LARIMER COUNTY S	01/12/18	36.00	105.38	275.00	275.00
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	63.00	45.00	71.00	8.72
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	165.00	40.00	43.07	60.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			264.00	50.11	54.57	77.08
FBR0502-081		US 50, MP 190.4 Near Sargents	04/19/18	35.00	60.00	90.04	48.40
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			35.00	60.00	90.04	48.40
FBR060A-022		SH 60 over the South Platte	07/12/18	76.00	35.00	30.04	50.00
NHPPR100-243		CULVERT REPAIRS THROUGHOUT REG	08/02/18	36.00	96.00	112.79	36.00
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	940.00	50.00	24.85	32.00
M850-027		US24E MANITOU AVE. AT RUXTON	08/28/18	485.00	70.00	92.96	81.00
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	173.00	35.00	33.49	22.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1,710.00	54.46	36.61	45.77
BR1131-006		SH 113 AT MP 11.5	10/11/18	39.00	35.00	39.20	20.69
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	393.00	29.86	29.85	29.85
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			432.00	30.32	34.51	29.02
	WEIGHTED AVERAGE FOR THE YEAR			2,441.00	49.80	39.38	46.23
===== 206-00360 Mechanical Reinforcement of Soil Cubic Yard =====							
CC0341-098		PR US 34 BTC LARIMER COUNTY S	01/12/18	1,235.00	36.32	40.00	40.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 206-00360							
		Mechanical Reinforcement of Soil		Cubic Yard			
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	2,725.00	17.00	47.52	32.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	500.00	25.00	27.81	35.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4,460.00	23.25	44.26	34.55
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	655.00	50.00	32.76	16.03
FBR0705-087		I-70: EMERGENCY BRIDGE G-25-K	05/16/18	540.00	24.00	24.00	24.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,195.00	38.25	32.10	19.63
FBR060A-022		SH 60 over the South Platte	07/12/18	454.00	25.00	35.52	4.00
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	5,648.00	24.11	24.11	24.11
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	1,615.00	30.00	22.98	19.00
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	260.00	55.00	38.63	44.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		7,977.00	26.36	26.53	22.58
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	1,697.00	38.38	38.38	38.38
STRM331-007		I25C/SH160 PED/BIKE IMPROV (11/29/18	61.00	60.00	98.40	60.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	20,218.00	8.88	8.88	8.88
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		21,976.00	11.30	12.36	11.30
		WEIGHTED AVERAGE FOR THE YEAR		35,608.00	17.07	28.92	17.02
===== 206-00510							
		Filter Matl (CL A)		Cubic Yard			
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	553.00	150.00	96.75	105.00
ER0252-466		PR MONUMENT CREEK BRANCH	01/11/18	165.00	95.00	96.98	82.00
ER1151-033		PR SH 115-MP 34.7	01/25/18	329.00	75.00	80.75	70.00
ER1151-034		PR SH 115-MP 40.5					
NH0242-086		PR US24 MONTESSORI WALL MP 29					
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	3.00	150.00	183.11	27.25
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	2.00	300.00	330.59	300.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	1,437.00	75.00	89.56	60.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 95

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	206-00510	Filter Matl (CL A)		Cubic Yard	=====		
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	63.00	50.00	109.48	140.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,552.00	92.19	91.36	74.59
BR1131-006		SH 113 AT MP 11.5	10/11/18	46.00	60.00	101.98	70.83
ER052A-039		SH 170	11/15/18	25.00	90.00	109.72	78.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	265.00	97.01	97.02	97.02
STRM331-007		I25C/SH160 PED/BIKE IMPROV (11/29/18	1.00	400.00	255.00	75.00
NHPP2854-138		US 285 DECK REHABILITATION (F	11/29/18	13.00	151.00	487.50	125.00
ERR400-329		PR SH14 & US287 NW OF FT COLL	11/29/18	1,200.00	100.00	81.91	68.00
ER0252-467		PR SOUTH DOUGLAS CREEK	12/13/18	91.00	85.00	95.71	77.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,641.00	98.00	85.63	73.87
		WEIGHTED AVERAGE FOR THE YEAR		4,193.00	94.46	89.27	74.31
=====	206-00520	Filter Matl (CL B)		Cubic Yard	=====		
ER144A-002		SH 144 East and West of Goodr	03/08/18	4,081.00	78.00	53.44	52.37
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4,081.00	78.00	53.44	52.37
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	44.00	100.00	101.40	123.50
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		44.00	100.00	101.40	123.50
NHPP2854-138		US 285 DECK REHABILITATION (F	11/29/18	18.00	130.00	491.50	133.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		18.00	130.00	491.50	133.00
		WEIGHTED AVERAGE FOR THE YEAR		4,143.00	78.46	54.33	53.48
=====	206-01000	Bed Course Matl		Cubic Yard	=====		
NHPPRI00-243		CULVERT REPAIRS THOUGHOUT REG	08/02/18	10.00	150.00	180.04	265.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		10.00	150.00	180.04	265.00
		WEIGHTED AVERAGE FOR THE YEAR		10.00	150.00	180.04	265.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 206-01500		Cofferdam		LUMP SUM	=====		
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	1.00	150000.00	88697.51	70000.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	150000.00	88697.51	70000.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	150000.00	88697.51	70000.00
===== 206-01750		Shoring		LUMP SUM	=====		
NHPPR100-243		CULVERT REPAIRS THOUGHOUT REG	08/02/18	1.00	7500.00	57879.06	17900.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	7500.00	57879.06	17900.00
ERR400-329		PR SH14 & US287 NW OF FT COLL	11/29/18	1.00	20000.00	28728.46	11000.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	20000.00	28728.46	11000.00
	WEIGHTED AVERAGE FOR THE YEAR			2.00	13750.00	39328.68	14450.00
===== 206-01781		Shoring (A 1)		LUMP SUM	=====		
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	1.00	25000.00	23500.00	24000.00
ER0252-466		PR MONUMENT CREEK BRANCH	01/11/18	1.00	50000.00	38243.96	17500.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	1.00	28000.00	61254.75	65000.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			3.00	34333.33	43930.80	35500.00
FBR0502-081		US 50, MP 190.4 Near Sargents	04/19/18	1.00	60000.00	23100.00	17000.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	60000.00	23100.00	17000.00
FBR060A-022		SH 60 over the South Platte	07/12/18	1.00	20000.00	35341.39	9500.00
STR151A-010		R5 SH 151 MP 13.36 Priority C	07/12/18	1.00	25000.00	47685.00	24000.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			2.00	22500.00	39889.03	16750.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 206-01781		Shoring (A 1)		LUMP SUM	=====		
BR1131-006		SH 113 AT MP 11.5	10/11/18	1.00	12000.00	43480.78	12000.00
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	1.00	10000.00	21777.06	16909.75
ER052A-039		SH 170	11/15/18	1.00	17500.00	53916.00	25080.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	1.00	17850.00	22973.75	22973.75
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	18060.00	18060.00	18060.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		5.00	15082.00	36785.52	19004.70
		WEIGHTED AVERAGE FOR THE YEAR		11.00	25764.55	38227.13	22911.23
===== 206-01782		Shoring (A 2)		LUMP SUM	=====		
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	1.00	25000.00	16875.00	7500.00
ER0252-466		PR MONUMENT CREEK BRANCH	01/11/18	1.00	20000.00	45791.58	17500.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	22500.00	37529.70	12500.00
FBR060A-022		SH 60 over the South Platte	07/12/18	1.00	20000.00	24601.93	12500.00
STR151A-010		R5 SH 151 MP 13.36 Priority C	07/12/18	1.00	25000.00	18335.00	24000.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	22500.00	22293.06	18250.00
BR1131-006		SH 113 AT MP 11.5	10/11/18	1.00	12000.00	21030.19	12000.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	1.00	17850.00	26255.68	26255.68
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	18060.00	18060.00	18060.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3.00	15970.00	21218.14	18771.89
		WEIGHTED AVERAGE FOR THE YEAR		7.00	19701.43	26746.70	16830.81
===== 206-01783		Shoring (A 3)		LUMP SUM	=====		
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	1.00	17850.00	3938.32	3938.32
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	18060.00	18060.00	18060.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	17955.00	10999.16	10999.16
		WEIGHTED AVERAGE FOR THE YEAR		2.00	17955.00	10999.16	10999.16

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 98

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 206-01784		Shoring (A 4)		LUMP SUM	=====		
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	1.00	17850.00	16854.92	16854.92
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	28245.00	28245.00	28245.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			2.00	23047.50	22549.96	22549.96
	WEIGHTED AVERAGE FOR THE YEAR			2.00	23047.50	22549.96	22549.96
===== 206-01785		Shoring (A 5)		LUMP SUM	=====		
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	1.00	17850.00	16854.92	16854.92
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	14070.00	14070.00	14070.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			2.00	15960.00	15462.46	15462.46
	WEIGHTED AVERAGE FOR THE YEAR			2.00	15960.00	15462.46	15462.46
===== 206-01786		Shoring (A 6)		LUMP SUM	=====		
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	1.00	17850.00	3938.32	3938.32
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	29295.00	29295.00	29295.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			2.00	23572.50	16616.66	16616.66
	WEIGHTED AVERAGE FOR THE YEAR			2.00	23572.50	16616.66	16616.66
===== 206-01787		Shoring (A 7)		LUMP SUM	=====		
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	26302.50	26302.50	26302.50
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	26302.50	26302.50	26302.50
	WEIGHTED AVERAGE FOR THE YEAR			1.00	26302.50	26302.50	26302.50
===== 206-01788		Shoring (A 8)		LUMP SUM	=====		
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	26775.00	26775.00	26775.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	26775.00	26775.00	26775.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	26775.00	26775.00	26775.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 206-01789		Shoring (A 9)		LUMP SUM	=====		
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	62790.00	62790.00	62790.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1.00	62790.00	62790.00	62790.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	62790.00	62790.00	62790.00
===== 206-01790		Shoring (A 10)		LUMP SUM	=====		
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	37642.50	37642.50	37642.50
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1.00	37642.50	37642.50	37642.50
		WEIGHTED AVERAGE FOR THE YEAR		1.00	37642.50	37642.50	37642.50
===== 206-01791		Shoring (A 11)		LUMP SUM	=====		
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	9660.00	9660.00	9660.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1.00	9660.00	9660.00	9660.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	9660.00	9660.00	9660.00
===== 206-01792		Shoring (A 12)		LUMP SUM	=====		
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	34545.00	34545.00	34545.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1.00	34545.00	34545.00	34545.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	34545.00	34545.00	34545.00
===== 206-01793		Shoring (A 13)		LUMP SUM	=====		
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	12705.00	12705.00	12705.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1.00	12705.00	12705.00	12705.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	12705.00	12705.00	12705.00
===== 206-01794		Shoring (A 14)		LUMP SUM	=====		
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	40740.00	40740.00	40740.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1.00	40740.00	40740.00	40740.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	40740.00	40740.00	40740.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 206-01795		Shoring (A 15)		LUMP SUM	=====		
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	12705.00	12705.00	12705.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1.00	12705.00	12705.00	12705.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	12705.00	12705.00	12705.00
===== 206-01796		Shoring (A 16)		LUMP SUM	=====		
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	36330.00	36330.00	36330.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1.00	36330.00	36330.00	36330.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	36330.00	36330.00	36330.00
===== 206-01797		Shoring (A 17)		LUMP SUM	=====		
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	35595.00	35595.00	35595.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1.00	35595.00	35595.00	35595.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	35595.00	35595.00	35595.00
===== 206-01798		Shoring (A 18)		LUMP SUM	=====		
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	39585.00	39585.00	39585.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1.00	39585.00	39585.00	39585.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	39585.00	39585.00	39585.00
===== 206-01799		Shoring (A 19)		LUMP SUM	=====		
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	38430.00	38430.00	38430.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1.00	38430.00	38430.00	38430.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	38430.00	38430.00	38430.00
===== 206-01800		Shoring (A 20)		LUMP SUM	=====		
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	63801.42	63801.42	63801.42
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1.00	63801.42	63801.42	63801.42
		WEIGHTED AVERAGE FOR THE YEAR		1.00	63801.42	63801.42	63801.42

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	206-01801	Shoring (A 21)		LUMP SUM	=====		
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	60158.60	60158.60	60158.60
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1.00	60158.60	60158.60	60158.60
		WEIGHTED AVERAGE FOR THE YEAR		1.00	60158.60	60158.60	60158.60
=====	206-01802	Shoring (A 22)		LUMP SUM	=====		
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	85242.89	85242.89	85242.89
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1.00	85242.89	85242.89	85242.89
		WEIGHTED AVERAGE FOR THE YEAR		1.00	85242.89	85242.89	85242.89
=====	206-01803	Shoring (A 23)		LUMP SUM	=====		
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	85242.89	85242.89	85242.89
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1.00	85242.89	85242.89	85242.89
		WEIGHTED AVERAGE FOR THE YEAR		1.00	85242.89	85242.89	85242.89
=====	206-01804	Shoring (A 24)		LUMP SUM	=====		
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	123760.44	123760.44	123760.44
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1.00	123760.44	123760.44	123760.44
		WEIGHTED AVERAGE FOR THE YEAR		1.00	123760.44	123760.44	123760.44
=====	206-01805	Shoring (A 25)		LUMP SUM	=====		
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	34602.92	34602.92	34602.92
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1.00	34602.92	34602.92	34602.92
		WEIGHTED AVERAGE FOR THE YEAR		1.00	34602.92	34602.92	34602.92
=====	206-01809	Shoring (A 29)		LUMP SUM	=====		
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	30660.00	30660.00	30660.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1.00	30660.00	30660.00	30660.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	30660.00	30660.00	30660.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 206-01810		Shoring (A 30)		LUMP SUM	=====		
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	141645.00	141645.00	141645.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1.00	141645.00	141645.00	141645.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	141645.00	141645.00	141645.00
===== 206-01811		Shoring (A 31)		LUMP SUM	=====		
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	47349.23	47349.23	47349.23
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1.00	47349.23	47349.23	47349.23
		WEIGHTED AVERAGE FOR THE YEAR		1.00	47349.23	47349.23	47349.23
===== 206-01812		Shoring (A 32)		LUMP SUM	=====		
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	348074.24	348074.24	348074.24
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1.00	348074.24	348074.24	348074.24
		WEIGHTED AVERAGE FOR THE YEAR		1.00	348074.24	348074.24	348074.24
===== 207-00205		Topsoil		Cubic Yard	=====		
FSA145A-061		SH 145 Dolores Sidewalk Ramps	01/04/18	16.00	350.00	142.27	84.54
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	5.00	100.00	282.50	200.00
SHE0212-010		SH 21, OMAHA INTERSECTION IMP	01/04/18	145.00	50.00	48.67	30.00
ER0252-466		PR MONUMENT CREEK BRANCH	01/11/18	2,296.00	24.00	14.55	10.00
STR R200-238		SH 101 MP 0.85, SH 101 MP 2.1	01/18/18	7.50	80.00	151.66	200.00
ER1151-033		PR SH 115-MP 34.7	01/25/18	823.00	12.00	14.26	2.50
ER1151-034		PR SH 115-MP 40.5					
NH0242-086		PR US24 MONTESSORI WALL MP 29					
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	540.00	13.00	52.54	39.38
ER144A-002		SH 144 East and West of Goodr	03/08/18	14,334.00	10.00	6.07	1.91
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	150.00	50.00	37.08	40.00
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	131.00	20.00	43.50	37.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		18,447.50	12.98	8.79	5.03
NHPPC470-041		DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	2,087.00	15.00	35.00	25.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 207-00205							
		Topsoil		Cubic Yard	=====		
SHE025A-042		I-25 MEDIAN CABLERAIL PHS II	04/19/18	10,200.00	13.00	9.15	7.30
FBR0502-081		US 50, MP 190.4 Near Sargents	04/19/18	457.00	45.00	43.76	47.30
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	1,020.00	13.00	25.00	17.00
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	23.00	150.00	210.00	210.00
STA0661-016		SH 66 and US 85 (BUS) IN PLAT	06/07/18	50.00	40.00	48.25	52.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		13,837.00	14.68	19.96	12.50
STR151A-010		R5 SH 151 MP 13.36 Priority C	07/12/18	325.00	18.00	22.43	10.00
NH0853-106		US 85 AND WCR 18 Intersection	07/19/18	700.00	25.00	25.96	24.00
SHE 0701-227		I-70 Wildlife Fencing mp 65-8	07/19/18	1,736.00	40.00	37.60	54.80
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	3,603.00	11.00	6.30	9.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	670.00	20.00	11.22	1.00
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	463.00	18.00	20.12	10.00
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	885.00	20.00	20.34	9.00
STAR400-345		Region 4 at US 85 bus @ 26th	09/20/18	9.00	75.00	55.00	11.00
STMR200-246		R2-2018 CRITICAL CULVERTS REP	09/20/18	35.00	75.00	120.00	120.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		8,426.00	20.79	13.91	19.60
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	5,896.00	11.00	7.05	7.49
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	84.00	35.00	41.70	60.00
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	270.00	15.00	23.36	16.00
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	430.00	30.00	23.50	30.00
ER052A-039		SH 170	11/15/18	11.00	75.00	46.88	42.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	1,693.00	106.04	106.06	106.06
NHPP2854-138		US 285 DECK REHABILITATION (F	11/29/18	280.00	30.00	96.00	67.00
ERR400-329		PR SH14 & US287 NW OF FT COLL	11/29/18	499.00	25.00	50.09	8.00
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	26.00	60.00	69.41	20.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	10,000.00	11.00	24.13	9.50
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	100.00	65.00	56.66	75.09
ER0252-467		PR SOUTH DOUGLAS CREEK	12/13/18	1,613.00	10.00	33.43	20.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	57,602.00	6.72	6.72	6.72
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		78,504.00	10.28	17.54	10.08
		WEIGHTED AVERAGE FOR THE YEAR		119,214.50	11.95	13.48	10.25
===== 207-00210							
		Stockpile Topsoil		Cubic Yard	=====		
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	25.70	11.00	71.50	36.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 207-00210 Stockpile Topsoil Cubic Yard =====							
ER1151-033	PR SH 115-MP 34.7		01/25/18	31.50	6.00	124.44	400.00
ER1151-034	PR SH 115-MP 40.5						
NH0242-086	PR US24 MONTESSORI WALL MP 29						
ER144A-002	SH 144 East and West of Goodr		03/08/18	14,334.00	5.00	3.20	1.53
NHPP0852-112	US85:HAMPDEN TO FLORIDA-RESUR		03/29/18	131.00	10.00	21.75	11.50
WEIGHTED AVERAGE FOR THE FIRST QUARTER				14,522.20	5.06	3.39	2.55
=====							
FBR069A-034	REPLACEMENT OF STR M-16-P		04/12/18	500.00	8.25	20.19	6.43
NHPPC470-041	DOUGLAS COUNTY BRIDGE SCOUR R		04/12/18	183.00	10.00	6.33	2.00
STAR400-347	Various intersections across		04/12/18	108.00	35.00	66.67	5.00
WEIGHTED AVERAGE FOR THE SECOND QUARTER				791.00	12.31	21.46	5.21
=====							
STR151A-010	R5 SH 151 MP 13.36 Priority C		07/12/18	325.00	20.00	14.43	10.00
C0252-475	I-25 : MONUMENT TO CASTLE ROC		07/20/18	17,167.00	10.45	10.45	10.45
BR025A-028	BRIDGE I25A BUTTE CREEK N-17-		08/23/18	3,603.00	6.00	5.67	9.00
STR167A-002	SH 167 from MP 0 - 4.9 Near F		08/23/18	1,000.00	10.00	1.92	0.50
WEIGHTED AVERAGE FOR THE THIRD QUARTER				22,095.00	9.84	7.13	9.76
=====							
STA3851-017	US 385 @ Cheyenne Wells 90 De		11/08/18	270.00	8.00	13.63	12.50
NHPP4912-007	US 491 MP 36.15 - MP 53.74		11/15/18	158.00	15.00	23.72	40.44
NHPP0402-090	US 40 CRAIG EAST BPM		11/15/18	430.00	15.00	19.83	25.00
ER052A-039	SH 170		11/15/18	11.00	15.00	38.43	11.00
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA		11/27/18	1,680.00	10.74	20.20	20.20
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T		12/21/18	57,602.00	5.46	5.46	5.46
WEIGHTED AVERAGE FOR THE FOURTH QUARTER				60,151.00	5.71	6.78	6.14
WEIGHTED AVERAGE FOR THE YEAR				97,559.20	6.61	5.39	6.41
=====							
===== 207-00305 Wetland Topsoil Cubic Yard =====							
NHPP0402-092	US 40 RABBIT EARS WEST		01/04/18	53.50	27.00	96.25	65.00
ER144A-002	SH 144 East and West of Goodr		03/08/18	161.00	15.00	20.55	12.45
WEIGHTED AVERAGE FOR THE FIRST QUARTER				214.50	17.99	29.43	25.56

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 207-00305		Wetland Topsoil		Cubic Yard	=====		
FBR060A-022		SH 60 over the South Platte	07/12/18	226.00	10.00	17.53	22.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		226.00	10.00	17.53	22.00
BR1131-006		SH 113 AT MP 11.5	10/11/18	115.00	45.00	23.31	15.00
ERR400-329		PR SH14 & US287 NW OF FT COLL	11/29/18	36.00	15.00	77.52	18.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	578.00	30.00	29.91	10.50
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	656.00	18.90	18.90	18.90
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,385.00	25.60	29.26	15.05
		WEIGHTED AVERAGE FOR THE YEAR		1,825.50	22.77	25.72	17.14
===== 207-00310		Stockpile Wetland Topsoil		Cubic Yard	=====		
ER0252-466		PR MONUMENT CREEK BRANCH	01/11/18	380.00	10.00	24.22	11.00
STR R200-238		SH 101 MP 0.85, SH 101 MP 2.1	01/18/18	33.50	38.00	63.67	35.00
ER144A-002		SH 144 East and West of Goodr	03/08/18	161.00	10.00	18.35	20.85
NH0504-904		CRITICAL CULVERT REPAIR - SH5	03/08/18	22.00	35.00	165.00	150.00
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	15.00	50.00	214.54	179.07
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		611.50	13.41	26.58	24.03
FBR060A-022		SH 60 over the South Platte	07/12/18	226.00	3.00	11.94	6.00
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	10.00	65.00	76.04	28.00
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	370.00	90.00	24.16	19.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		606.00	57.14	19.85	14.30
BR1131-006		SH 113 AT MP 11.5	10/11/18	115.00	20.00	20.67	15.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	656.00	17.33	17.33	17.33
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		771.00	17.73	19.45	16.98
		WEIGHTED AVERAGE FOR THE YEAR		1,988.50	28.41	22.48	18.33

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 106

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	207-00405	Topsoil (Spec)		Cubic Yard	=====		
CC0341-098		PR US 34 BTC LARIMER COUNTY S	01/12/18	860.00	51.80	32.00	32.00
ER0341-099		PR US 34 BIG THOMPSON CANYON	03/28/18	3,315.00	43.61	53.00	53.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4,175.00	45.30	48.67	48.67
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	440.00	52.50	52.50	52.50
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		440.00	52.50	52.50	52.50
		WEIGHTED AVERAGE FOR THE YEAR		4,615.00	45.98	49.04	49.04
=====	207-00700	Topsoil (Onsite)-(Pilot Program ONLY)		Cubic Yard	=====		
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	13,981.00	17.50	15.43	15.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		13,981.00	17.50	15.43	15.00
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	4,564.00	10.00	10.38	5.19
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	4,500.00	10.00	6.97	6.60
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		9,064.00	10.00	9.25	5.89
		WEIGHTED AVERAGE FOR THE YEAR		23,045.00	14.55	13.09	11.42
=====	207-00703	Topsoil (Wetlnd) - (Pilot Prog ONLY)		Cubic Yard	=====		
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	520.00	20.00	28.68	15.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		520.00	20.00	28.68	15.00
		WEIGHTED AVERAGE FOR THE YEAR		520.00	20.00	28.68	15.00
=====	207-00704	Sub Soil Prep - (Pilot Prog ONLY)		Sq Yard	=====		
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	134,809.00	0.85	0.80	1.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	207-00704	Sub Soil Prep - (Pilot Prog ONLY)		Sq Yard	=====		
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			134,809.00	0.85	0.80	1.00
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	25,071.00	5.00	0.65	0.30
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	13,500.00	5.00	1.75	0.18
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			38,571.00	5.00	0.88	0.26
	WEIGHTED AVERAGE FOR THE YEAR			173,380.00	1.77	0.82	0.83
=====	208-00002	Erosion Log Type 1 (12 In)		Lin Foot	=====		
FSA145A-061		SH 145 Dolores Sidewalk Ramps	01/04/18	300.00	6.00	7.39	5.78
STR069A-032		SH69, MP 25.7 TO MP 50.1	01/04/18	2,500.00	5.00	5.96	8.00
SHE0212-010		SH 21, OMAHA INTERSECTION IMP	01/04/18	300.00	6.00	4.60	4.50
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	100.00	6.00	6.57	9.00
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	210.00	6.00	12.75	20.00
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	2,310.00	7.00	4.63	4.00
CC0341-098		PR US 34 BTC LARIMER COUNTY S	01/12/18	2,040.00	5.89	12.00	12.00
STR R200-238		SH 101 MP 0.85, SH 101 MP 2.1	01/18/18	320.00	6.00	5.26	6.75
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	1,087.00	8.00	5.87	6.00
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	665.00	5.20	4.31	3.51
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	710.00	8.00	5.74	3.81
C0703-440		AVALANCHE CONTROL SYSTEM: EJM	02/01/18	100.00	15.00	22.23	16.00
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	275.00	5.00	4.51	5.00
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	140.00	15.00	9.21	7.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	23,545.00	4.50	4.37	4.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
ER144A-002		SH 144 East and West of Goodr	03/08/18	10,467.00	3.60	3.46	3.80
MTCER500-201		R5 FY18 SIGN REPLACEMENT	03/08/18	20.00	5.00	16.71	3.00
NH0504-904		CRITICAL CULVERT REPAIR - SH5	03/08/18	40.00	8.00	12.50	6.00
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	600.00	5.00	8.21	9.41
ER0341-099		PR US 34 BIG THOMPSON CANYON	03/28/18	1,000.00	17.25	13.00	13.00
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	960.00	6.00	10.50	9.00
NHPP 0703-449		I-70 BRIDGE REPAIRS MP 244.2	03/29/18	655.00	7.00	7.32	7.95
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			48,344.00	5.08	4.39	5.10
STM0242-081		US 24 ROCKFALL MITIGATION	04/12/18	250.00	5.00	9.62	5.50

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	208-00002	Erosion Log Type 1 (12 In)		Lin Foot	=====	=====	=====
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	546.00	5.00	4.94	3.19
NHPPC470-041		DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	740.00	6.00	4.17	4.00
STAR400-347		Various intersections across	04/12/18	583.00	7.00	15.00	8.00
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	5,000.00	5.00	4.54	3.75
SHE025A-042		I-25 MEDIAN CABLERAIL PHS II	04/19/18	5,172.00	4.00	3.13	3.25
FBR0502-081		US 50, MP 190.4 Near Sargents	04/19/18	100.00	6.00	6.26	2.20
NHPP0701-239		I-70 MP 67-78 IN GARFIELD COU	04/19/18	100.00	5.00	6.17	10.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	430.00	5.00	7.87	10.96
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	130.00	6.00	6.00	6.00
STA0661-016		SH 66 and US 85 (BUS) IN PLAT	06/07/18	100.00	8.00	8.58	6.25
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	1,000.00	5.00	18.33	15.00
NHPP0761-230		I-76 AND COUNTY ROAD 22 AT FO	06/14/18	100.00	9.00	6.45	6.00
NHPP0703-436		EJMT PLENUM WATERPROOFING MEM	06/28/18	300.00	5.00	12.50	10.00
ER055A-001		PR SH 55 FLOOD REPAIR 2015	06/28/18	490.00	5.00	5.15	6.50
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		15,041.00	4.84	5.75	5.01
FBR060A-022		SH 60 over the South Platte	07/12/18	8,895.00	6.00	4.60	5.00
NHPP5502-090		R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	100.00	8.00	7.19	5.00
STR151A-010		R5 SH 151 MP 13.36 Priority C	07/12/18	500.00	5.00	7.77	7.50
NH0853-106		US 85 AND WCR 18 Intersection	07/19/18	2,500.00	6.50	5.79	5.00
SHE 0701-227		I-70 Wildlife Fencing mp 65-8	07/19/18	230.00	6.00	4.92	4.50
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	30,000.00	3.63	3.63	3.63
NHPPR100-243		CULVERT REPAIRS THROUGHOUT REG	08/02/18	1,500.00	6.60	6.47	6.00
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	5,890.00	4.00	4.59	4.20
STA052A-040		SH 52: Antelope Creek	08/23/18	755.00	7.00	4.58	4.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	604.00	6.00	6.10	6.00
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	6,800.00	5.00	5.27	4.00
STMR200-246		R2-2018 CRITICAL CULVERTS REP	09/20/18	100.00	8.00	7.00	7.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		57,874.00	4.50	4.82	4.14
BR1131-006		SH 113 AT MP 11.5	10/11/18	1,000.00	6.00	4.74	5.00
NHPPR100-280		SIGNAL CABINET UPGRADE PHASE	10/18/18	50.00	7.00	13.88	6.00
NHPP0401-023		US 40 ELK SPRINGS	10/25/18	250.00	6.00	5.64	4.16
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	1,030.00	5.50	6.37	4.86
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	1,630.00	6.00	5.60	4.40
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	1,200.00	5.00	6.71	5.50
NHPP0702-366		I-70 Avon to Vail	11/08/18	3,180.00	5.00	6.48	4.79
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	6,880.00	5.00	3.89	3.68
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	600.00	6.00	6.08	4.16
ITS0242-088		FIBER OPTIC ON US 24 (I25 TO	11/15/18	15,450.00	5.00	4.39	4.50

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	208-00002	Erosion Log Type 1 (12 In)		Lin Foot	=====		
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	1,220.00	7.00	4.72	4.00
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	4,165.00	5.00	4.74	4.48
ER052A-039		SH 170	11/15/18	380.00	5.00	5.37	5.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	4,700.00	3.85	3.92	3.92
STRM331-007		I25C/SH160 PED/BIKE IMPROV (11/29/18	181.00	5.00	9.70	20.00
C R500-198		R5 GUARDRAIL REPLACEMENT/UPGR	11/29/18	400.00	6.00	5.50	5.00
ERR400-329		PR SH14 & US287 NW OF FT COLL	11/29/18	1,686.00	6.00	4.95	5.00
STA086A-051		SH 86; WEST OF I-70	11/29/18	900.00	6.00	5.74	4.15
STR112A-001		SH 112 FROM US 285 TO SH 17	12/06/18	100.00	5.00	9.77	10.05
NHPPR100-241		I-70 , I-76, & I-270 BRIDGE P	12/06/18	100.00	25.00	10.91	12.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	1,820.00	6.00	5.63	6.00
STA052A-045		SH 52B NEW RAYMER SOUTH	12/13/18	675.00	6.00	5.67	5.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	44,880.00	4.82	4.82	4.82
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		92,477.00	5.01	4.91	4.67
		WEIGHTED AVERAGE FOR THE YEAR		213,736.00	4.87	4.75	4.65
=====	208-00004	Silt Berm		Lin Foot	=====		
STR R200-238		SH 101 MP 0.85, SH 101 MP 2.1	01/18/18	450.00	15.00	12.36	18.25
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		450.00	15.00	12.36	18.25
		WEIGHTED AVERAGE FOR THE YEAR		450.00	15.00	12.36	18.25
=====	208-00008	Erosion Log Type 2 (12 In)		Lin Foot	=====		
ER0252-466		PR MONUMENT CREEK BRANCH	01/11/18	2,500.00	7.00	5.74	5.00
ER1151-033		PR SH 115-MP 34.7	01/25/18	250.00	4.00	4.64	4.00
ER1151-034		PR SH 115-MP 40.5					
NH0242-086		PR US24 MONTESSORI WALL MP 29					
NHPP1602-166		US 160 JCT 172 TO BAYFIELD RE	03/08/18	200.00	10.00	7.54	7.42
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,950.00	6.95	5.75	5.08
STA001A-002		SIGNALIZATION OF SH1 & I-25 S	04/19/18	270.00	8.00	11.13	15.00
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	3,650.00	7.00	5.14	5.50
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3,920.00	7.07	5.42	6.15
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	420.00	5.75	7.95	8.50
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		420.00	5.75	7.95	8.50

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 208-00008		Erosion Log Type 2 (12 In)		Lin Foot	=====		
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	500.00	10.00	9.08	7.00
NHPP2854-138		US 285 DECK REHABILITATION (F	11/29/18	512.00	7.00	9.00	8.00
ER0252-467		PR SOUTH DOUGLAS CREEK	12/13/18	600.00	5.00	6.71	4.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1,612.00	7.19	7.59	6.20
	WEIGHTED AVERAGE FOR THE YEAR			8,902.00	6.99	5.94	5.92
===== 208-00009		Erosion Log Type 2 (18 In)		Lin Foot	=====		
NHPP5502-096		US550 STRIPING & RUMBLE STRIP	03/01/18	600.00	8.00	11.66	13.75
NH0504-904		CRITICAL CULVERT REPAIR - SH5	03/08/18	130.00	8.00	22.00	10.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			730.00	8.00	13.10	13.08
	WEIGHTED AVERAGE FOR THE YEAR			730.00	8.00	13.10	13.08
===== 208-00011		Erosion Bales (Weed Free)		Each	=====		
NHPP0701-239		I-70 MP 67-78 IN GARFIELD COU	04/19/18	12.00	30.00	23.40	16.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			12.00	30.00	23.40	16.00
	WEIGHTED AVERAGE FOR THE YEAR			12.00	30.00	23.40	16.00
===== 208-00012		Erosion Log Type 1 (9 In)		Lin Foot	=====		
NHPP0703-448		I-70 MP 253.7 TO 256.2 AND MP	08/02/18	537.00	15.00	7.60	6.20
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	240.00	6.50	5.12	5.00
STAR400-345		Region 4 at US 85 bus @ 26th	09/20/18	650.00	4.00	6.88	5.50
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1,427.00	8.56	6.68	5.68
SHER100-302		RAMP METERING - DENVER METRO	12/13/18	5,040.00	15.00	6.33	7.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			5,040.00	15.00	6.33	7.00
	WEIGHTED AVERAGE FOR THE YEAR			6,467.00	13.58	6.41	6.71

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 208-00013		Erosion Log Type 1 (20 In)		Lin Foot	=====		
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	38,000.00	6.54	6.54	6.54
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		38,000.00	6.54	6.54	6.54
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	28,380.00	6.70	6.70	6.70
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		28,380.00	6.70	6.70	6.70
		WEIGHTED AVERAGE FOR THE YEAR		66,380.00	6.61	6.61	6.61
===== 208-00020		Silt Fence		Lin Foot	=====		
FSA145A-061		SH 145 Dolores Sidewalk Ramps	01/04/18	200.00	2.00	4.09	3.68
STR R200-238		SH 101 MP 0.85, SH 101 MP 2.1	01/18/18	260.00	2.50	2.63	3.00
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	300.00	5.00	2.97	1.31
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	700.00	1.50	2.16	3.00
NHPP5502-096		US550 STRIPING & RUMBLE STRIP	03/01/18	200.00	2.00	2.49	2.50
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	500.00	6.00	4.46	4.91
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,160.00	3.24	2.83	3.22
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	6,051.00	2.25	1.68	1.48
NHPPC470-041		DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	4,700.00	3.00	1.70	1.10
FBR0502-081		US 50, MP 190.4 Near Sargents	04/19/18	1,000.00	3.00	2.35	2.20
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		11,751.00	2.61	1.75	1.39
FBR060A-022		SH 60 over the South Platte	07/12/18	635.00	2.00	2.30	3.00
NHPP5502-090		R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	1,000.00	3.00	3.87	3.00
STR151A-010		R5 SH 151 MP 13.36 Priority C	07/12/18	2,450.00	2.50	3.02	3.13
NHPPR100-243		CULVERT REPAIRS THROUGHOUT REG	08/02/18	250.00	4.00	10.04	5.00
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	2,500.00	3.00	2.49	1.50
STMR200-246		R2-2018 CRITICAL CULVERTS REP	09/20/18	400.00	10.00	3.50	3.50
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		7,235.00	3.16	2.97	2.62

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 208-00020		Silt Fence		Lin Foot	=====		
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	36,965.00	2.00	1.55	1.46
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	1,230.00	2.00	2.41	1.82
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	500.00	5.00	4.83	7.00
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	160.00	2.00	2.63	3.54
NHPPR100-241		I-70 , I-76, & I-270 BRIDGE P	12/06/18	500.00	5.00	5.47	5.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	2,000.00	8.00	1.77	2.00
STR1591-001		SH 159 SAN LUIS TO FT GARLAND	12/13/18	200.00	4.00	2.33	3.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	40,280.00	1.07	1.07	1.07
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		81,835.00	1.73	1.56	1.35
		WEIGHTED AVERAGE FOR THE YEAR		102,981.00	1.96	1.87	1.48
===== 208-00021		Silt Fence (Reinf)		Lin Foot	=====		
ER1151-033		PR SH 115-MP 34.7	01/25/18	123.00	10.00	4.24	4.00
ER1151-034		PR SH 115-MP 40.5					
NH0242-086		PR US24 MONTESSORI WALL MP 29					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		123.00	10.00	4.24	4.00
FBR060A-022		SH 60 over the South Platte	07/12/18	565.00	2.50	4.21	5.25
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	32,000.00	3.15	3.15	3.15
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		32,565.00	3.14	3.33	3.19
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	900.00	2.04	2.08	2.08
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	10,000.00	3.16	3.16	3.16
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		10,900.00	3.07	3.07	3.07
		WEIGHTED AVERAGE FOR THE YEAR		43,588.00	3.14	3.29	3.16
===== 208-00023		Erosion Log (Type 3) (12 In)		Lin Foot	=====		
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	15,236.00	5.50	4.91	5.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 208-00023		Erosion Log (Type 3) (12 In)		Lin Foot			
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	100.00	7.00	8.54	12.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	2,499.00	5.00	5.23	4.50
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	600.00	12.00	6.33	8.50
ER0341-099		PR US 34 BIG THOMPSON CANYON	03/28/18	1,910.00	7.74	7.00	7.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		20,345.00	5.85	5.09	5.26
ER055A-001		PR SH 55 FLOOD REPAIR 2015	06/28/18	1,650.00	6.00	6.32	8.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,650.00	6.00	6.32	8.00
FBR060A-022		SH 60 over the South Platte	07/12/18	900.00	6.00	5.60	6.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		900.00	6.00	5.60	6.00
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	2,500.00	6.00	4.58	4.20
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	5,000.00	25.00	6.04	5.50
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		7,500.00	18.67	5.64	5.07
		WEIGHTED AVERAGE FOR THE YEAR		30,395.00	9.02	5.36	5.39
===== 208-00026		Coir Roll		Lin Foot			
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	680.00	15.00	13.29	13.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		680.00	15.00	13.29	13.00
		WEIGHTED AVERAGE FOR THE YEAR		680.00	15.00	13.29	13.00
===== 208-00033		Sediment Trap		Each			
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	1.00	1200.00	2583.75	2000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	1200.00	2583.75	2000.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 208-00033		Sediment Trap		Each			
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	3.00	1050.00	1050.00	1050.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3.00	1050.00	1050.00	1050.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	22.00	4095.00	4095.00	4095.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		22.00	4095.00	4095.00	4095.00
		WEIGHTED AVERAGE FOR THE YEAR		26.00	3632.31	3571.55	3663.08
===== 208-00035		Aggregate Bag		Lin Foot			
FSA145A-061		SH 145 Dolores Sidewalk Ramps	01/04/18	80.00	7.00	11.96	8.92
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	400.00	8.00	15.80	16.00
SHE0212-010		SH 21, OMAHA INTERSECTION IMP	01/04/18	80.00	12.00	6.33	6.00
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	500.00	10.00	6.74	3.00
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	232.00	12.00	10.25	8.00
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	80.00	10.00	9.51	8.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
MTCER100-296		MTCE R1 FY18 WEST SIGN REPLAC	01/11/18	160.00	8.00	8.75	1.00
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	168.00	10.00	13.69	6.25
ITSSW01-833		ABOUT 1.5 MILES NORTH OF THE	01/18/18	368.00	10.00	14.00	11.00
STR133A-045		SH 133 MCCLURE PASS TO REDSTO	01/18/18	100.00	8.00	20.00	20.00
NHPP5502-088		US 550 RIVERSIDE SNOW SHED LI	01/25/18	30.00	10.00	33.49	10.20
ER1151-033		PR SH 115-MP 34.7	01/25/18	50.00	8.00	6.89	6.00
ER1151-034		PR SH 115-MP 40.5					
NH0242-086		PR US24 MONTESSORI WALL MP 29					
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	64.00	20.00	8.30	8.00
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	1,340.00	8.30	5.70	4.16
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	248.00	10.00	8.65	11.52
C0703-440		AVALANCHE CONTROL SYSTEM: EJM	02/01/18	100.00	16.00	22.42	14.00
STAM086-076		PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	56.00	16.00	11.33	20.00
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	540.00	8.00	5.61	5.00
FSA070A-029		SH70A PECOS ROUNDABOUT IMPROV	03/01/18	80.00	12.00	14.75	17.00
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	250.00	10.00	8.88	7.00
MTCER500-201		R5 FY18 SIGN REPLACEMENT	03/08/18	20.00	8.00	10.71	1.00
ER0341-099		PR US 34 BIG THOMPSON CANYON	03/28/18	48.00	14.48	12.00	12.00
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	150.00	12.00	16.00	12.00
NHPP 0703-449		I-70 BRIDGE REPAIRS MP 244.2	03/29/18	28.00	12.00	15.74	11.21
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		5,172.00	9.59	8.52	7.63

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 208-00035		Aggregate Bag		Lin Foot	=====		
NHPP072A-042		SH72:64TH/INDIANA SIGNAL REPL	04/05/18	100.00	8.00	18.33	11.00
STM0242-081		US 24 ROCKFALL MITIGATION	04/12/18	100.00	8.00	19.20	10.50
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	200.00	9.00	7.46	5.32
STAR400-347		Various intersections across	04/12/18	171.00	10.00	17.00	6.00
STA001A-002		SIGNALIZATION OF SH1 & I-25 S	04/19/18	67.00	13.00	16.69	19.00
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	33.00	9.00	10.17	9.50
FSA0711-020		SH 71 & SH 94: PUNKIN CENTER	05/03/18	150.00	8.00	16.33	30.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	160.00	7.00	11.11	16.44
MTCE R100-312		R1 CHIP SEAL	05/17/18	200.00	11.00	25.00	25.00
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	158.00	10.00	10.00	10.00
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	500.00	8.00	26.00	28.00
NHPP0761-230		I-76 AND COUNTY ROAD 22 AT FO	06/14/18	200.00	9.00	9.15	8.50
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2,039.00	8.92	14.67	17.28
NHPP0501-068		CITY OF DELTA: US 50 MP 69.14	07/05/18	200.00	12.00	15.00	15.00
FBR060A-022		SH 60 over the South Platte	07/12/18	150.00	6.00	8.09	6.50
NHPP5502-090		R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	440.00	10.00	9.86	8.00
SHE0701-245		I-70 MEDIAN CABLE RAIL INSTAL	07/12/18	100.00	7.00	25.00	25.00
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	6,600.00	4.82	4.82	4.82
NHPPR100-243		CULVERT REPAIRS THOUGHOUT REG	08/02/18	1,500.00	13.20	12.31	15.00
NHPP0703-448		I-70 MP 253.7 TO 256.2 AND MP	08/02/18	630.00	11.00	10.50	5.00
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	364.00	8.00	10.35	12.00
STA052A-040		SH 52: Antelope Creek	08/23/18	200.00	10.00	8.83	6.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	730.00	8.00	6.82	10.00
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	10.00	8.52	9.50	7.00
NHPP0501-069		US 50 S. DELTA PHASE 2 ADA RA	09/06/18	200.00	10.00	16.00	16.00
MTCER100-301		MTCE R1 FY18 FREEWAY SIGNING	09/27/18	450.00	7.50	13.41	9.50
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		11,574.00	7.18	9.05	7.59
NHPP006A-066		US 6: I-25 TO PERRY WB OPS IM	10/04/18	360.00	10.00	12.50	10.00
BR1131-006		SH 113 AT MP 11.5	10/11/18	100.00	10.00	9.57	6.25
NHPPR100-280		SIGNAL CABINET UPGRADE PHASE	10/18/18	100.00	10.00	13.75	13.00
NHPP006A-064		US 6 MACK TO FRUITA	10/18/18	250.00	10.00	9.88	10.00
NHPP0401-023		US 40 ELK SPRINGS	10/25/18	100.00	12.00	6.71	7.80
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	40.00	8.00	9.88	10.98
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	1,400.00	8.00	7.27	6.25

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 208-00035		Aggregate Bag		Lin Foot	=====		
NHPP0702-366	I-70 Avon to Vail		11/08/18	240.00	10.00	13.49	16.00
NHPP0705-082	I-70 ARRIBA: EAST AND WEST		11/15/18	3,000.00	9.00	5.62	5.51
NHPP 0252-455	SMART 25 MANAGED MOTORWAYS DE		11/15/18	350.00	10.00	11.58	8.75
ITS0242-088	FIBER OPTIC ON US 24 (I25 TO		11/15/18	150.00	10.00	7.10	7.00
NHPP0402-090	US 40 CRAIG EAST BPM		11/15/18	300.00	10.00	10.97	9.00
C060A-023	SH-60 AND WCR-40 INTERSECTION		11/15/18	1,500.00	7.00	8.15	8.26
ER052A-039	SH 170		11/15/18	100.00	8.00	8.44	4.00
C5502-098	US 550/160 PEDESTRIAN SIDEWAL		11/15/18	490.00	12.00	5.00	5.00
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA		11/27/18	1,000.00	4.89	4.98	4.98
STU1211-085	SH121 (WADSWORTH); YALE TO 4T		11/29/18	280.00	10.00	11.46	10.75
STRM331-007	I25C/SH160 PED/BIKE IMPROV (11/29/18	570.00	10.00	13.00	20.00
NHPP2854-138	US 285 DECK REHABILITATION (F		11/29/18	190.00	12.00	8.25	6.50
C R500-198	R5 GUARDRAIL REPLACEMENT/UPGR		11/29/18	60.00	12.00	9.38	8.75
STA086A-051	SH 86; WEST OF I-70		11/29/18	750.00	8.00	7.52	5.90
STA050A-028	US 50C Overlay 4th to Baxter		12/06/18	625.00	8.00	5.96	4.00
STR112A-001	SH 112 FROM US 285 TO SH 17		12/06/18	100.00	12.00	11.01	15.08
NHPPR100-241	I-70 , I-76, & I-270 BRIDGE P		12/06/18	80.00	25.00	16.56	17.50
IM 0253-268	I-25: 120TH (SH 128) TO E470		12/06/18	500.00	12.00	6.62	7.00
STR1591-001	SH 159 SAN LUIS TO FT GARLAND		12/13/18	200.00	12.00	7.64	7.00
FSA0142-063	SH 14: S-CURVE RECONSTRUCTION		12/13/18	224.00	7.00	10.26	21.23
SHER100-302	RAMP METERING - DENVER METRO		12/13/18	240.00	12.00	11.33	17.00
STAR100-279	FY20 HMA PREVENTATIVE MAINTEN		12/13/18	1,000.00	12.00	8.00	4.00
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T		12/21/18	47,520.00	3.75	3.75	3.75
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			61,819.00	5.00	6.17	4.65
	WEIGHTED AVERAGE FOR THE YEAR			80,604.00	5.71	7.38	5.58
===== 208-00036		Aggregate Bag (Special)		Lin Foot	=====		
ER0341-099	PR US 34 BIG THOMPSON CANYON		03/28/18	2,577.00	18.13	15.00	15.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2,577.00	18.13	15.00	15.00
FSA0142-063	SH 14: S-CURVE RECONSTRUCTION		12/13/18	3,000.00	9.50	9.38	3.47
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			3,000.00	9.50	9.38	3.47
	WEIGHTED AVERAGE FOR THE YEAR			5,577.00	13.49	10.37	8.80
===== 208-00041		Rock Check Dam		Each	=====		
STR069A-032	SH69, MP 25.7 TO MP 50.1		01/04/18	12.00	800.00	564.38	350.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 208-00041							
		Rock Check Dam		Each			
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	3.00	500.00	823.75	220.00
ER0252-466		PR MONUMENT CREEK BRANCH	01/11/18	4.00	500.00	824.43	720.00
ER1151-033		PR SH 115-MP 34.7	01/25/18	1.00	370.00	2154.81	5000.00
ER1151-034		PR SH 115-MP 40.5					
NH0242-086		PR US24 MONTESSORI WALL MP 29					
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	164.00	550.00	563.71	650.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
ER0341-099		PR US 34 BIG THOMPSON CANYON	03/28/18	36.00	928.24	728.00	728.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		220.00	623.12	581.52	661.58
=====							
STM0242-081		US 24 ROCKFALL MITIGATION	04/12/18	6.00	750.00	815.20	450.00
STA0661-016		SH 66 and US 85 (BUS) IN PLAT	06/07/18	2.00	800.00	935.00	937.50
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		8.00	762.50	835.17	571.88
=====							
FBR060A-022		SH 60 over the South Platte	07/12/18	4.00	100.00	894.32	700.00
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	18.00	735.00	735.00	735.00
STMR200-246		R2-2018 CRITICAL CULVERTS REP	09/20/18	4.00	800.00	600.00	600.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		26.00	647.31	836.54	708.85
=====							
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	60.00	910.72	910.72	910.72
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		60.00	910.72	910.72	910.72
		WEIGHTED AVERAGE FOR THE YEAR		314.00	683.63	610.41	710.82
=====							
===== 208-00045							
		Conc Washout Str		Each			
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	1.00	1000.00	5425.00	5000.00
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	2.00	1500.00	718.78	375.00
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	4.00	1600.00	1153.80	1850.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
ER0252-466		PR MONUMENT CREEK BRANCH	01/11/18	2.00	1500.00	1673.19	910.00
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	2.00	1500.00	1930.66	1200.00
CC0341-098		PR US 34 BTC LARIMER COUNTY S	01/12/18	2.00	12437.09	30000.00	30000.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 208-00045							
STR R200-238		Conc Washout Str		Each			
ER1151-033		SH 101 MP 0.85, SH 101 MP 2.1	01/18/18	4.00	1100.00	693.16	920.00
ER1151-034		PR SH 115-MP 34.7	01/25/18	2.00	1200.00	1253.14	2100.00
NH0242-086		PR SH 115-MP 40.5					
BR0252-444		PR US24 MONTESSORI WALL MP 29					
STAM086-076		Ramp BMP I-25 and Rockrimmon	01/25/18	2.00	2400.00	2295.48	1760.68
NHPP1602-153		PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	1.00	800.00	1290.00	825.00
ER007A-026		US 160 SH 84 TO TREASURE FALL	02/15/18	3.00	1000.00	1661.55	900.00
STA007A-025		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	5.00	1000.00	1767.50	1000.00
ER144A-002		SH-7 NON FLOOD, SHO (PH II),E					
NHPP1602-166		SH 144 East and West of Goodr	03/08/18	3.00	1500.00	886.05	600.00
STA1381-008		US 160 JCT 172 TO BAYFIELD RE	03/08/18	1.00	2000.00	1080.18	629.44
NH0504-904		SH 138 LODGEPOLE CREEK & HMA	03/08/18	2.00	1500.00	1538.16	1800.00
ER0341-099		CRITICAL CULVERT REPAIR - SH5	03/08/18	1.00	1500.00	2450.00	1800.00
NHPP0852-112		PR US 34 BIG THOMPSON CANYON	03/28/18	1.00	11399.50	11000.00	11000.00
		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	2.00	1500.00	2625.00	2450.00
WEIGHTED AVERAGE FOR THE FIRST QUARTER				40.00	2176.84	1763.72	3025.65
NHPP072A-042		SH72:64TH/INDIANA SIGNAL REPL	04/05/18	1.00	750.00	850.00	365.00
STM0242-081		US 24 ROCKFALL MITIGATION	04/12/18	1.00	1500.00	1537.60	900.00
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	3.00	1300.00	1493.37	1993.07
NHPPC470-041		DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	2.00	1300.00	1066.67	750.00
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	2.00	1250.00	955.00	1500.00
SHE025A-042		I-25 MEDIAN CABLERAIL PHS II	04/19/18	4.00	1000.00	1175.00	1500.00
FBR0502-081		US 50, MP 190.4 Near Sargents	04/19/18	1.00	1600.00	1439.38	2200.00
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	1.00	1380.00	1733.33	2100.00
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	4.00	1500.00	2166.67	1600.00
WEIGHTED AVERAGE FOR THE SECOND QUARTER				19.00	1275.26	1458.00	1497.06
FBR060A-022		SH 60 over the South Platte	07/12/18	2.00	1500.00	1566.62	1500.00
STR151A-010		R5 SH 151 MP 13.36 Priority C	07/12/18	1.00	1300.00	1881.43	1125.00
SHE0701-245		I-70 MEDIAN CABLE RAIL INSTAL	07/12/18	1.00	550.00	1500.00	1500.00
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	2.00	3150.00	3150.00	3150.00
NHPPR100-243		CULVERT REPAIRS THROUGHOUT REG	08/02/18	14.00	4500.00	1033.22	1000.00
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	3.00	1500.00	620.00	726.00
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	2.00	1500.00	1794.83	2000.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	2.00	1300.00	2388.65	1300.00
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	1.00	3025.00	2324.25	2000.00
STAR400-345		Region 4 at US 85 bus @ 26th	09/20/18	2.00	1500.00	1428.75	1100.00
STMR200-246		R2-2018 CRITICAL CULVERTS REP	09/20/18	3.00	1800.00	1000.00	1000.00
WEIGHTED AVERAGE FOR THE THIRD QUARTER				33.00	2899.24	1449.68	1269.79

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 208-00045		Conc Washout Str		Each	=====		
BR1131-006		SH 113 AT MP 11.5	10/11/18	2.00	1500.00	1372.61	1125.00
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	1.00	3000.00	1450.16	1040.48
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	2.00	900.00	1050.17	700.34
STRM331-007		I25C/SH160 PED/BIKE IMPROV (11/29/18	2.00	1500.00	2070.00	3000.00
STR112A-001		SH 112 FROM US 285 TO SH 17	12/06/18	1.00	2000.00	968.99	1306.97
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	4.00	1250.00	725.22	712.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	2.00	1500.00	6768.99	21947.97
SHER100-302		RAMP METERING - DENVER METRO	12/13/18	21.00	1000.00	1868.33	2180.00
MTCE0253-267		MTCE R4 FY19 I25 CONCRETE PAN	12/13/18	1.00	1500.00	4002.75	8500.00
ER0252-467		PR SOUTH DOUGLAS CREEK	12/13/18	2.00	1000.00	1678.57	600.00
MPR200-252		REGION 2 - PUEBLO COUNTY HIGH	12/20/18	2.00	900.00	2400.00	500.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	2.00	9091.53	9091.53	9091.53
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		42.00	1554.36	2059.90	3176.31
		WEIGHTED AVERAGE FOR THE YEAR		134.00	2031.80	1720.23	2423.72
===== 208-00046		Pre-fab Conc Washout Str		Each	=====		
FSA145A-061		SH 145 Dolores Sidewalk Ramps	01/04/18	1.00	1700.00	562.26	374.52
SHE0212-010		SH 21, OMAHA INTERSECTION IMP	01/04/18	2.00	1500.00	1233.33	1800.00
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	1.00	1500.00	4775.00	10000.00
MTCER100-296		MTCE R1 FY18 WEST SIGN REPLAC	01/11/18	2.00	1750.00	1052.00	500.00
ITSSW01-833		ABOUT 1.5 MILES NORTH OF THE	01/18/18	1.00	2500.00	850.50	177.00
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	1.00	1000.00	2922.58	1750.00
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	1.00	1000.00	2091.07	1520.20
C0703-440		AVALANCHE CONTROL SYSTEM: EJM	02/01/18	2.00	5000.00	2314.20	1850.00
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	1.00	1000.00	2901.18	3000.00
FSA070A-029		SH70A PECOS ROUNDABOUT IMPROV	03/01/18	2.00	2500.00	1150.00	1300.00
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	1.00	2500.00	1567.77	1735.54
ER0341-099		PR US 34 BIG THOMPSON CANYON	03/28/18	4.00	1996.02	2700.00	2700.00
NHPP 0703-449		I-70 BRIDGE REPAIRS MP 244.2	03/29/18	1.00	1600.00	1231.10	1751.31
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		20.00	2114.20	1947.59	2100.43
STAR400-347		Various intersections across	04/12/18	5.00	750.00	716.67	500.00
STA001A-002		SIGNALIZATION OF SH1 & I-25 S	04/19/18	1.00	1500.00	978.75	640.00
NHPP0701-239		I-70 MP 67-78 IN GARFIELD COU	04/19/18	2.00	2000.00	1187.52	500.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	3.00	1000.00	2286.07	2279.26

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	208-00046	Pre-fab Conc Washout Str		Each =====			
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	3.00	2000.00	8000.00	8000.00
STA0661-016		SH 66 and US 85 (BUS) IN PLAT	06/07/18	1.00	1500.00	1300.00	775.00
NHPP0761-230		I-76 AND COUNTY ROAD 22 AT FO	06/14/18	1.00	1500.00	1726.38	3000.00
NHPP0703-436		EJMT PLENUM WATERPROOFING MEM	06/28/18	2.00	1500.00	1885.00	1000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		18.00	1347.22	1770.84	2264.04
NHPP0501-068		CITY OF DELTA: US 50 MP 69.14	07/05/18	1.00	1500.00	2500.00	2500.00
FBR060A-022		SH 60 over the South Platte	07/12/18	2.00	1600.00	2090.01	2250.00
NHPP5502-090		R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	5.00	2500.00	2284.17	460.00
NH0853-106		US 85 AND WCR 18 Intersection	07/19/18	1.00	1600.00	3833.33	3800.00
SHE 0701-227		I-70 Wildlife Fencing mp 65-8	07/19/18	2.00	2000.00	1738.33	1715.00
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	10.00	3166.86	3166.86	3166.86
NHPP0703-448		I-70 MP 253.7 TO 256.2 AND MP	08/02/18	1.00	2000.00	2600.00	700.00
STA052A-040		SH 52: Antelope Creek	08/23/18	1.00	1750.00	1509.17	535.00
NHPP0501-069		US 50 S. DELTA PHASE 2 ADA RA	09/06/18	1.00	1500.00	2588.00	2588.00
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	2.00	1500.00	1993.79	2000.00
MTCER100-301		MTCE R1 FY18 FREEWAY SIGNING	09/27/18	2.00	1600.00	1200.25	500.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		28.00	2354.24	2212.00	2036.49
NHPP006A-066		US 6: I-25 TO PERRY WB OPS IM	10/04/18	1.00	1500.00	1633.00	1200.00
NHPPR100-280		SIGNAL CABINET UPGRADE PHASE	10/18/18	1.00	1500.00	1077.50	245.00
NHPP006A-064		US 6 MACK TO FRUITA	10/18/18	1.00	1500.00	1430.00	1360.00
NHPP0401-023		US 40 ELK SPRINGS	10/25/18	1.00	2000.00	888.01	600.00
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	2.00	1600.00	1565.14	1400.00
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	2.00	1621.00	3035.71	2400.00
NHPP0702-366		I-70 Avon to Vail	11/08/18	2.00	1800.00	701.23	700.00
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	31.00	1600.00	1002.00	500.00
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	2.00	4000.00	1535.00	500.00
ITS0242-088		FIBER OPTIC ON US 24 (I25 TO	11/15/18	4.00	1500.00	658.88	500.00
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	1.00	1600.00	2530.00	2500.00
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	1.00	1600.00	1329.85	1352.78
ER052A-039		SH 170	11/15/18	1.00	1500.00	2074.00	2120.00
C5502-098		US 550/160 PEDESTRIAN SIDEWAL	11/15/18	2.00	600.00	1500.00	1500.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	10.00	1238.31	1062.19	1062.19
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	2.00	2500.00	5153.45	5863.81
NHPP2854-138		US 285 DECK REHABILITATION (F	11/29/18	1.00	1500.00	2000.00	1000.00
C R500-198		R5 GUARDRAIL REPLACEMENT/UPGR	11/29/18	1.00	2000.00	1.00	1.00
ERR400-329		PR SH14 & US287 NW OF FT COLL	11/29/18	1.00	2100.00	2730.62	990.00
STA086A-051		SH 86; WEST OF I-70	11/29/18	4.00	1500.00	1479.98	1950.00
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	2.00	1500.00	1850.56	1000.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 121

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 208-00046		Pre-fab Conc Washout Str		Each =====			
NHPPR100-241		I-70 , I-76, & I-270 BRIDGE P	12/06/18	3.00	1500.00	2129.29	1000.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	8.00	5218.54	5218.54	5218.54
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			84.00	1955.64	1624.45	1413.89
	WEIGHTED AVERAGE FOR THE YEAR			150.00	1978.17	1819.13	1723.66
===== 208-00051		Storm Drain Inlet Protection (Type I)		Lin Foot =====			
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	30.00	20.00	10.62	17.00
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	56.00	20.00	27.15	14.25
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	120.00	12.00	13.46	17.91
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	12.00	20.00	40.50	16.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			218.00	15.60	19.01	16.74
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	311.00	13.00	9.40	9.59
STA0661-016		SH 66 and US 85 (BUS) IN PLAT	06/07/18	30.00	15.00	21.25	18.75
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			341.00	13.18	10.20	10.40
NHPP0501-068		CITY OF DELTA: US 50 MP 69.14	07/05/18	6.00	200.00	250.00	250.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			6.00	200.00	250.00	250.00
NHPPR100-280		SIGNAL CABINET UPGRADE PHASE	10/18/18	100.00	15.00	79.88	13.00
NHPP006A-064		US 6 MACK TO FRUITA	10/18/18	20.00	20.00	15.80	20.00
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	520.00	10.00	12.18	11.33
STRM331-007		I25C/SH160 PED/BIKE IMPROV (11/29/18	4.00	20.00	158.40	250.00
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	75.00	20.00	12.31	10.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			719.00	12.07	22.81	12.99
	WEIGHTED AVERAGE FOR THE YEAR			1,284.00	13.84	19.10	14.05
===== 208-00052		Storm Drain Inlet Protection (Type II)		Lin Foot =====			
FSA070A-029		SH70A PECOS ROUNDABOUT IMPROV	03/01/18	60.00	55.00	47.75	29.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			60.00	55.00	47.75	29.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 122

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 208-00052		Storm Drain Inlet Protection (Type II)		Lin Foot	=====		
NHPPR100-280		SIGNAL CABINET UPGRADE PHASE	10/18/18	100.00	50.00	93.00	29.00
C5502-098		US 550/160 PEDESTRIAN SIDEWAL	11/15/18	16.00	80.00	25.00	25.00
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	200.00	50.00	45.24	53.24
STRM331-007		I25C/SH160 PED/BIKE IMPROV (11/29/18	2.00	45.00	250.00	400.00
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	45.00	55.00	36.06	20.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		363.00	51.91	58.88	43.11
		WEIGHTED AVERAGE FOR THE YEAR		423.00	52.35	57.25	41.11
===== 208-00053		Storm Drain Inlet Protect (Ty I) (84 In)		Each	=====		
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	11.00	200.00	197.25	200.00
SHE0212-010		SH 21, OMAHA INTERSECTION IMP	01/04/18	2.00	250.00	131.67	90.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		13.00	207.69	183.20	183.08
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	11.00	300.00	75.00	75.00
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	1.00	300.00	566.67	850.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		12.00	300.00	180.36	139.58
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	3.00	1000.00	294.00	392.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	12.00	20.00	171.46	300.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		15.00	216.00	185.07	318.40
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	60.00	320.00	167.00	155.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	93.00	100.00	121.82	201.29
SHER100-302		RAMP METERING - DENVER METRO	12/13/18	11.00	150.00	149.67	107.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		164.00	183.84	137.29	178.03
		WEIGHTED AVERAGE FOR THE YEAR		204.00	194.56	143.86	186.41

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 208-00054		Storm Drain Inlet Protection (Type II)		Each			
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	5.00	300.00	300.00	340.00
SHE0212-010		SH 21, OMAHA INTERSECTION IMP	01/04/18	2.00	250.00	186.67	135.00
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	5.00	50.00	317.33	300.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		12.00	187.50	293.98	289.17
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	37.00	240.00	308.38	383.53
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		37.00	240.00	308.38	383.53
NHPP0501-068		CITY OF DELTA: US 50 MP 69.14	07/05/18	2.00	250.00	200.00	200.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	6.00	40.00	289.72	240.00
NHPP0501-069		US 50 S. DELTA PHASE 2 ADA RA	09/06/18	4.00	275.00	162.00	162.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		12.00	153.33	266.71	207.33
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	110.00	450.00	238.67	155.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	370.00	4.90	5.00	5.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	8.00	275.00	355.48	736.92
SHER100-302		RAMP METERING - DENVER METRO	12/13/18	11.00	275.00	258.33	202.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		499.00	113.30	131.39	54.14
		WEIGHTED AVERAGE FOR THE YEAR		560.00	124.12	168.91	84.22
===== 208-00056		Storm Drain Inlet Protection (Type III)		Each			
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	2.00	400.00	745.00	490.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	400.00	745.00	490.00
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	2.00	300.00	933.33	940.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	300.00	933.33	940.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 208-00056		Storm Drain Inlet Protection (Type III)		Each =====			
NHPP0501-068		CITY OF DELTA: US 50 MP 69.14	07/05/18	9.00	300.00	350.00	350.00
FBR060A-022		SH 60 over the South Platte	07/12/18	4.00	500.00	337.94	225.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	6.00	350.00	368.53	350.00
NHPP0501-069		US 50 S. DELTA PHASE 2 ADA RA	09/06/18	8.00	300.00	115.00	115.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		27.00	340.74	327.37	261.85
NHPP006A-066		US 6: I-25 TO PERRY WB OPS IM	10/04/18	9.00	300.00	410.50	370.00
SHE2254-092		SH225 AND 17TH PLACE IMPROVEM	10/18/18	4.00	490.00	496.67	450.00
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	1.00	300.00	168.67	143.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	640.00	4.90	5.00	5.00
STRM331-007		I25C/SH160 PED/BIKE IMPROV (11/29/18	11.00	185.00	660.00	1000.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	21.00	450.00	128.06	136.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	70.00	175.00	195.63	265.51
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		756.00	42.10	109.03	54.12
		WEIGHTED AVERAGE FOR THE YEAR		787.00	53.91	131.58	64.61
===== 208-00060		Temporary Slope Drain		Lin Foot =====			
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	70.00	20.00	39.12	22.22
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		70.00	20.00	39.12	22.22
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	140.00	20.00	32.44	18.04
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		140.00	20.00	32.44	18.04
FBR060A-022		SH 60 over the South Platte	07/12/18	400.00	12.00	25.61	3.00
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	460.00	42.00	42.00	42.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		860.00	28.05	27.04	23.86

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 125

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 208-00060		Temporary Slope Drain		Lin Foot	=====		
BR1131-006		SH 113 AT MP 11.5	10/11/18	40.00	15.00	71.61	50.00
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	180.00	15.00	52.11	28.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1,280.00	11.25	11.25	11.25
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,500.00	11.80	32.06	14.29
		WEIGHTED AVERAGE FOR THE YEAR		2,570.00	17.91	29.67	17.91
===== 208-00070		Vehicle Tracking Pad		Each	=====		
FSA145A-061		SH 145 Dolores Sidewalk Ramps	01/04/18	1.00	2000.00	1521.16	2042.31
SHE0212-010		SH 21, OMAHA INTERSECTION IMP	01/04/18	2.00	2000.00	1966.67	2000.00
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	2.00	2000.00	2427.50	2000.00
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	4.00	2000.00	2566.97	2250.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
ER0252-466		PR MONUMENT CREEK BRANCH	01/11/18	3.00	2100.00	3266.11	3100.00
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	2.00	2000.00	1758.75	800.00
CC0341-098		PR US 34 BTC LARIMER COUNTY S	01/12/18	4.00	3687.08	4800.00	4800.00
STR R200-238		SH 101 MP 0.85, SH 101 MP 2.1	01/18/18	6.00	1600.00	1419.43	500.00
ER1151-033		PR SH 115-MP 34.7	01/25/18	1.00	1000.00	1837.71	2200.00
ER1151-034		PR SH 115-MP 40.5					
NH0242-086		PR US24 MONTESSORI WALL MP 29					
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	3.00	1500.00	2930.46	1850.00
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	2.00	1450.00	2833.69	5288.13
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	2.00	1500.00	2604.63	2658.19
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	2.00	1500.00	3221.05	3000.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	5.00	1200.00	2881.25	1400.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
ER144A-002		SH 144 East and West of Goodr	03/08/18	3.00	2000.00	3093.30	2000.00
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	2.00	2000.00	2887.78	2300.00
ER0341-099		PR US 34 BIG THOMPSON CANYON	03/28/18	10.00	4013.63	4200.00	4200.00
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	2.00	2500.00	2300.00	2100.00
NHPP 0703-449		I-70 BRIDGE REPAIRS MP 244.2	03/29/18	1.00	3000.00	2525.64	2083.91
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		57.00	2301.48	2703.07	2590.68
NHPPC470-041		DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	4.00	3000.00	3733.33	2200.00
SHE025A-042		I-25 MEDIAN CABLERAIL PHS II	04/19/18	5.00	2000.00	1600.00	1500.00
FBR0502-081		US 50, MP 190.4 Near Sargents	04/19/18	1.00	2300.00	2412.50	1925.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 126

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 208-00070		Vehicle Tracking Pad		Each =====			
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	2.00	2250.00	2441.67	3200.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		12.00	2400.00	2604.76	2052.08
FBR060A-022		SH 60 over the South Platte	07/12/18	8.00	1500.00	2760.81	1100.00
STR151A-010		R5 SH 151 MP 13.36 Priority C	07/12/18	2.00	1200.00	3904.29	1875.00
NH0853-106		US 85 AND WCR 18 Intersection	07/19/18	8.00	1600.00	2371.67	2130.00
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	10.00	3255.00	3255.00	3255.00
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	2.00	2700.00	2452.92	2000.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	2.00	2000.00	2365.63	900.00
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	2.00	2600.00	2909.46	2000.00
STMR200-246		R2-2018 CRITICAL CULVERTS REP	09/20/18	3.00	2500.00	1375.00	1375.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		37.00	2212.16	2717.98	2055.81
BR1131-006		SH 113 AT MP 11.5	10/11/18	2.00	2000.00	2922.06	2000.00
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	4.00	2600.00	2209.18	1777.54
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	2.00	2000.00	2440.71	2500.00
NHPP0702-366		I-70 Avon to Vail	11/08/18	1.00	2200.00	4018.71	5145.00
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	1.00	2000.00	1502.24	2004.48
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	2.00	3700.00	2815.00	2900.00
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	3.00	2800.00	3198.33	1750.00
STRM331-007		I25C/SH160 PED/BIKE IMPROV (11/29/18	2.00	2500.00	1900.00	2500.00
NHPP2854-138		US 285 DECK REHABILITATION (F	11/29/18	4.00	2650.00	2350.00	2700.00
ERR400-329		PR SH14 & US287 NW OF FT COLL	11/29/18	1.00	2500.00	2881.54	2168.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	4.00	3000.00	3440.41	3100.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	2.00	2000.00	3681.60	4737.38
STA052A-045		SH 52B NEW RAYMER SOUTH	12/13/18	1.00	2500.00	1533.33	1500.00
ER0252-467		PR SOUTH DOUGLAS CREEK	12/13/18	4.00	3100.00	2228.57	1600.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	2.00	3255.00	3255.00	3255.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		35.00	2683.14	2719.99	2530.35
		WEIGHTED AVERAGE FOR THE YEAR		141.00	2381.17	2705.49	2389.51
===== 208-00071		Maint Aggregate (Veh Track Pad)		Cubic Yard =====			
CC0341-098		PR US 34 BTC LARIMER COUNTY S	01/12/18	100.00	74.42	80.00	80.00
ER0341-099		PR US 34 BIG THOMPSON CANYON	03/28/18	463.00	87.33	80.00	80.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		563.00	85.04	80.00	80.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 208-00071		Maint Aggregate (Veh Track Pad)		Cubic Yard	=====		
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	150.00	80.00	51.12	47.05
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	16.00	80.00	122.81	150.00
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	25.00	190.00	99.33	133.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	750.00	73.50	73.50	73.50
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		941.00	77.74	70.41	72.17
		WEIGHTED AVERAGE FOR THE YEAR		1,504.00	80.47	73.22	75.10
===== 208-00075		Pre-fab Vehicle Track Pad		Each	=====		
STR069A-032		SH69, MP 25.7 TO MP 50.1	01/04/18	2.00	1000.00	2262.50	700.00
ER1151-033		PR SH 115-MP 34.7	01/25/18	1.00	1500.00	1144.30	1225.00
ER1151-034		PR SH 115-MP 40.5					
NH0242-086		PR US24 MONTESSORI WALL MP 29					
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	2.00	2000.00	2035.43	1000.00
FSA070A-029		SH70A PECOS ROUNDABOUT IMPROV	03/01/18	2.00	2500.00	1137.50	1000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		7.00	1785.71	1716.45	946.43
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	4.00	2100.00	4015.28	5416.18
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	4.00	2000.00	3420.00	1500.00
STA0661-016		SH 66 and US 85 (BUS) IN PLAT	06/07/18	3.00	1500.00	1420.00	10.00
ER055A-001		PR SH 55 FLOOD REPAIR 2015	06/28/18	2.00	1500.00	3220.56	4000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		13.00	1838.46	3435.64	2745.75
FBR060A-022		SH 60 over the South Platte	07/12/18	2.00	1500.00	3247.22	4000.00
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	10.00	17956.89	17956.89	17956.89
STA052A-040		SH 52: Antelope Creek	08/23/18	2.00	2000.00	2220.83	425.00
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	4.00	2400.00	3478.87	5000.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		18.00	10898.27	4858.03	11578.83
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	1.00	1653.00	3835.71	760.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 208-00075 Pre-fab Vehicle Track Pad Each =====							
NHPP0705-082	I-70 ARRIBA: EAST AND WEST	11/15/18	20.00	1750.00	1682.00	1440.00	
C060A-023	SH-60 AND WCR-40 INTERSECTION	11/15/18	4.00	1700.00	3961.53	557.21	
ER052A-039	SH 170	11/15/18	2.00	2000.00	2168.00	1590.00	
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	8.00	4620.00	8561.66	8561.66	
STA086A-051	SH 86; WEST OF I-70	11/29/18	2.00	2500.00	3693.29	2200.00	
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	18.00	4209.38	4209.38	4209.38	
WEIGHTED AVERAGE FOR THE FOURTH QUARTER				55.00	3003.31	3161.91	3338.74
WEIGHTED AVERAGE FOR THE YEAR				93.00	4276.89	3546.99	4670.64
===== 208-00090 Erosion Control (Curb Ramp) Each =====							
C0853-109	GREELEY ADA CURB RAMPS PHASE	08/09/18	59.00	350.00	468.75	600.00	
NHPPR100-287	R1 CURB RAMPS - PH 2	09/06/18	170.00	300.00	448.75	525.00	
STM0252-469	R2 ADA RAMPS I-25 INT S NEV-	09/06/18	153.00	700.00	237.50	75.00	
NHPP070A-032	I-70B & Z GRAND JCT PHASE 1 A	09/20/18	131.00	500.00	244.00	300.00	
WEIGHTED AVERAGE FOR THE THIRD QUARTER				513.00	476.12	372.22	341.96
C2873-192	LOVELAND ADA CURB RAMPS PHASE	12/06/18	49.00	500.00	716.00	300.00	
WEIGHTED AVERAGE FOR THE FOURTH QUARTER				49.00	500.00	716.00	300.00
WEIGHTED AVERAGE FOR THE YEAR				562.00	478.20	420.94	338.30
===== 208-00103 Removal and Disposal of Sediment (Labor) Hour =====							
FSA145A-061	SH 145 Dolores Sidewalk Ramps	01/04/18	20.00	50.00	83.90	117.80	
STR0091-043	SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	40.00	50.00	69.00	60.00	
SHE0212-010	SH 21, OMAHA INTERSECTION IMP	01/04/18	20.00	55.00	47.00	75.00	
STR133A-046	SH 133 BOWIE RESURFACING	01/04/18	40.00	50.00	52.91	34.00	
NHPP0402-092	US 40 RABBIT EARS WEST	01/04/18	15.00	60.00	52.50	35.00	
ER0342-058	PR US 34D MP 13.75 TO MP 14.7	01/04/18	72.00	63.00	44.80	75.00	
STA0342-060	US 34D OVERLAY AND BRIDGE WOR						
ER0252-466	PR MONUMENT CREEK BRANCH	01/11/18	250.00	40.00	60.63	37.00	
STA0142-065	SH-14 RESURF FT COLLINS, LEMA	01/11/18	40.00	60.00	74.25	30.00	
CC0341-098	PR US 34 BTC LARIMER COUNTY S	01/12/18	16.00	60.34	45.00	45.00	
ITSSW01-833	ABOUT 1.5 MILES NORTH OF THE	01/18/18	10.00	80.00	52.00	29.00	
STR133A-045	SH 133 MCCLURE PASS TO REDSTO	01/18/18	30.00	60.00	40.00	40.00	
STR R200-238	SH 101 MP 0.85, SH 101 MP 2.1	01/18/18	40.00	60.00	43.88	55.00	

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	208-00103	Removal and Disposal of Sediment (Labor)		Hour =====			
ER1151-033	PR SH 115-MP 34.7		01/25/18	60.00	52.00	46.23	46.00
ER1151-034	PR SH 115-MP 40.5						
NH0242-086	PR US24 MONTESSORI WALL MP 29						
FBR0701-242	I-70 G-03-Q CO OVERFLOW NEAR		01/25/18	85.00	60.00	91.82	65.00
BR0252-444	Ramp BMP I-25 and Rockrimmon		01/25/18	117.00	54.00	77.87	47.77
FBR0702-382	I-70 F-10-L EAGLE RIVER BR NE		02/01/18	40.00	60.00	59.12	111.61
C0703-440	AVALANCHE CONTROL SYSTEM: EJM		02/01/18	20.00	50.00	127.79	110.00
NHPP1602-153	US 160 SH 84 TO TREASURE FALL		02/15/18	20.00	50.00	51.39	55.00
FBR0701-244	I-70 F-05-L CO RIVER BRIDGE N		02/15/18	72.00	60.00	68.85	65.00
NHPP5502-096	US550 STRIPING & RUMBLE STRIP		03/01/18	10.00	50.00	61.00	58.00
FSA070A-029	SH70A PECOS ROUNDABOUT IMPROV		03/01/18	16.00	100.00	62.75	45.00
ER007A-026	PR SH-7 FLOOD (PH II),EP - JC		03/01/18	200.00	50.00	47.00	36.00
STA007A-025	SH-7 NON FLOOD, SHO (PH II),E						
ER144A-002	SH 144 East and West of Goodr		03/08/18	50.00	75.00	47.77	51.00
STA1381-008	SH 138 LODGEPOLE CREEK & HMA		03/08/18	25.00	50.00	56.04	84.00
NH0504-904	CRITICAL CULVERT REPAIR - SH5		03/08/18	20.00	55.00	128.33	45.00
NHPP1602-164	US 160 WOLF CREEK PASS RSA		03/15/18	10.00	30.00	65.36	50.72
ER0341-099	PR US 34 BIG THOMPSON CANYON		03/28/18	100.00	56.41	50.00	50.00
NHPP0852-112	US85:HAMPDEN TO FLORIDA-RESUR		03/29/18	10.00	75.00	50.00	45.00
NHPP 0703-449	I-70 BRIDGE REPAIRS MP 244.2		03/29/18	6.00	100.00	128.19	95.58
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,454.00	54.09	60.22	51.79
NHPP072A-042	SH72:64TH/INDIANA SIGNAL REPL		04/05/18	5.00	50.00	113.67	36.00
STM0242-081	US 24 ROCKFALL MITIGATION		04/12/18	20.00	60.00	93.20	65.00
FBR069A-034	REPLACEMENT OF STR M-16-P		04/12/18	40.00	50.00	50.54	48.34
NHPPC470-041	DOUGLAS COUNTY BRIDGE SCOUR R		04/12/18	40.00	85.00	39.00	35.00
STAR400-347	Various intersections across		04/12/18	46.00	50.00	45.33	10.00
FBR096A-047	STRUCTURE K-17-F FASTER BRIDG		04/19/18	40.00	54.00	56.75	29.00
SHE025A-042	I-25 MEDIAN CABLERAIL PHS II		04/19/18	60.00	50.00	28.00	29.00
FBR0502-081	US 50, MP 190.4 Near Sargents		04/19/18	40.00	60.00	52.12	35.20
STA001A-002	SIGNALIZATION OF SH1 & I-25 S		04/19/18	1.00	60.00	80.75	62.00
NHPP0701-239	I-70 MP 67-78 IN GARFIELD COU		04/19/18	10.00	100.00	55.16	52.00
NH0242-071	US 24 & 31ST STREET and US24		05/03/18	250.00	57.00	42.63	33.00
FSA0711-020	SH 71 & SH 94: PUNKIN CENTER		05/03/18	5.00	50.00	96.67	100.00
NHPPC200-009	US 550/32_22_12_17 DURANGO SI		05/24/18	20.00	70.00	65.00	65.00
STA0661-016	SH 66 and US 85 (BUS) IN PLAT		06/07/18	8.00	60.00	86.25	75.00
NHPP0702-342	I-70 GW CANYON VARIABLE SPEED		06/14/18	80.00	50.00	135.00	140.00
NHPP0761-230	I-76 AND COUNTY ROAD 22 AT FO		06/14/18	10.00	60.00	70.67	33.00
ER055A-001	PR SH 55 FLOOD REPAIR 2015		06/28/18	30.00	60.00	56.77	50.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			705.00	57.52	54.92	48.01
NHPP0501-068	CITY OF DELTA: US 50 MP 69.14		07/05/18	30.00	65.00	55.00	55.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 208-00103		Removal and Disposal of Sediment (Labor)		Hour =====			
FBR060A-022		SH 60 over the South Platte	07/12/18	80.00	40.00	58.38	60.00
NHPP5502-090		R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	10.00	65.00	80.50	61.00
STR151A-010		R5 SH 151 MP 13.36 Priority C	07/12/18	44.00	40.00	56.74	37.50
SHE0701-245		I-70 MEDIAN CABLE RAIL INSTAL	07/12/18	20.00	46.00	60.00	60.00
SHE 0701-227		I-70 Wildlife Fencing mp 65-8	07/19/18	45.00	60.00	50.30	55.90
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	300.00	48.62	48.62	48.62
NHPPR100-243		CULVERT REPAIRS THOUGHOUT REG	08/02/18	100.00	66.00	59.74	40.00
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	200.00	52.00	44.05	36.00
STA052A-040		SH 52: Antelope Creek	08/23/18	30.00	50.00	57.83	30.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	150.00	55.00	41.56	50.00
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	100.00	52.00	43.32	35.00
NHPP0501-069		US 50 S. DELTA PHASE 2 ADA RA	09/06/18	30.00	45.00	45.00	45.00
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	60.00	54.00	47.07	40.00
STAR400-345		Region 4 at US 85 bus @ 26th	09/20/18	8.00	50.00	63.75	59.00
STMR200-246		R2-2018 CRITICAL CULVERTS REP	09/20/18	20.00	45.00	50.00	50.00
MTCER100-301		MTCE R1 FY18 FREEWAY SIGNING	09/27/18	15.00	52.00	77.25	59.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,242.00	51.84	49.32	45.26
NHPP006A-066		US 6: I-25 TO PERRY WB OPS IM	10/04/18	30.00	60.00	46.00	45.00
BR1131-006		SH 113 AT MP 11.5	10/11/18	25.00	50.00	50.24	37.50
NHPPR100-280		SIGNAL CABINET UPGRADE PHASE	10/18/18	32.00	65.00	64.50	37.00
NHPP006A-064		US 6 MACK TO FRUITA	10/18/18	40.00	50.00	38.25	40.00
SHE2254-092		SH225 AND 17TH PLACE IMPROVEM	10/18/18	5.00	51.79	101.67	80.00
NHPP0401-023		US 40 ELK SPRINGS	10/25/18	30.00	55.00	43.89	39.53
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	50.00	55.00	50.84	57.51
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	10.00	50.00	88.92	78.00
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	60.00	55.00	61.16	40.00
NHPP0702-366		I-70 Avon to Vail	11/08/18	60.00	60.00	65.24	70.00
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	200.00	50.00	58.08	45.00
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	10.00	60.00	57.00	54.00
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	25.00	50.00	61.67	5.00
ITS0242-088		FIBER OPTIC ON US 24 (I25 TO	11/15/18	60.00	60.00	52.73	10.00
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	20.00	75.00	66.33	65.00
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	60.00	50.00	57.93	48.40
ER052A-039		SH 170	11/15/18	20.00	50.00	40.19	38.00
C5502-098		US 550/160 PEDESTRIAN SIDEWAL	11/15/18	10.00	50.00	35.00	35.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	150.00	55.83	48.48	48.48
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	20.00	65.00	118.87	126.47
STRM331-007		I25C/SH160 PED/BIKE IMPROV (11/29/18	30.00	55.00	52.00	80.00
NHPP2854-138		US 285 DECK REHABILITATION (F	11/29/18	8.00	75.00	80.00	60.00
C R500-198		R5 GUARDRAIL REPLACEMENT/UPGR	11/29/18	10.00	60.00	86.50	80.00
ERR400-329		PR SH14 & US287 NW OF FT COLL	11/29/18	20.00	50.00	47.99	50.00
STA086A-051		SH 86; WEST OF I-70	11/29/18	80.00	60.00	94.13	175.00
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	48.00	60.00	87.38	30.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 208-00103 Removal and Disposal of Sediment (Labor) Hour =====							
STR112A-001		SH 112 FROM US 285 TO SH 17	12/06/18	20.00	45.00	70.13	75.38
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	420.00	75.00	68.32	71.00
STR1591-001		SH 159 SAN LUIS TO FT GARLAND	12/13/18	12.00	45.00	65.27	50.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	360.00	60.00	81.07	52.28
STA052A-045		SH 52B NEW RAYMER SOUTH	12/13/18	50.00	50.00	58.83	45.00
SHER100-302		RAMP METERING - DENVER METRO	12/13/18	85.00	90.00	44.00	37.00
ER0252-467		PR SOUTH DOUGLAS CREEK	12/13/18	100.00	40.00	53.29	33.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	500.00	49.99	49.99	49.99
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			2,660.00	58.47	64.83	55.21
	WEIGHTED AVERAGE FOR THE YEAR			6,061.00	55.95	58.52	51.51
===== 208-00105 Removal and Disposal of Sediment (Equip) Hour =====							
FSA145A-061		SH 145 Dolores Sidewalk Ramps	01/04/18	20.00	150.00	113.65	127.29
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	10.00	150.00	150.00	140.00
SHE0212-010		SH 21, OMAHA INTERSECTION IMP	01/04/18	20.00	120.00	121.67	75.00
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	20.00	120.00	123.43	75.00
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	15.00	125.00	157.50	165.00
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	33.00	120.00	98.93	125.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
ER0252-466		PR MONUMENT CREEK BRANCH	01/11/18	250.00	120.00	123.67	110.00
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	20.00	110.00	140.39	110.00
CC0341-098		PR US 34 BTC LARIMER COUNTY S	01/12/18	16.00	147.78	110.00	110.00
ITSSW01-833		ABOUT 1.5 MILES NORTH OF THE	01/18/18	10.00	140.00	104.00	56.00
STR R200-238		SH 101 MP 0.85, SH 101 MP 2.1	01/18/18	40.00	130.00	114.28	110.00
ER1151-033		PR SH 115-MP 34.7	01/25/18	60.00	100.00	126.36	115.00
ER1151-034		PR SH 115-MP 40.5					
NH0242-086		PR US24 MONTESSORI WALL MP 29					
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	34.00	125.00	138.87	100.00
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	39.00	98.00	121.10	112.21
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	20.00	125.00	116.02	105.01
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	20.00	130.00	112.38	130.00
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	34.00	125.00	126.97	100.00
NHPP5502-096		US550 STRIPING & RUMBLE STRIP	03/01/18	10.00	100.00	149.25	145.00
FSA070A-029		SH70A PECOS ROUNDABOUT IMPROV	03/01/18	10.00	150.00	112.75	90.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	200.00	100.00	119.63	65.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
ER144A-002		SH 144 East and West of Goodr	03/08/18	100.00	125.00	112.85	102.00
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	25.00	100.00	146.50	147.00
NH0504-904		CRITICAL CULVERT REPAIR - SH5	03/08/18	20.00	125.00	135.00	90.00
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	10.00	120.00	162.25	124.50
ER0341-099		PR US 34 BIG THOMPSON CANYON	03/28/18	100.00	138.15	110.00	110.00
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	10.00	125.00	120.00	80.00
NHPP 0703-449		I-70 BRIDGE REPAIRS MP 244.2	03/29/18	4.00	165.00	257.07	147.20
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,150.00	118.82	121.87	102.09

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 208-00105		Removal and Disposal of Sediment (Equip)		Hour =====			
NHPP072A-042		SH72:64TH/INDIANA SIGNAL REPL	04/05/18	5.00	89.00	236.67	70.00
STM0242-081		US 24 ROCKFALL MITIGATION	04/12/18	10.00	120.00	130.20	125.00
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	40.00	100.00	94.91	144.31
NHPPC470-041		DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	40.00	125.00	101.67	100.00
STAR400-347		Various intersections across	04/12/18	46.00	90.00	66.00	10.00
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	40.00	110.00	98.00	100.00
SHE025A-042		I-25 MEDIAN CABLERAIL PHS II	04/19/18	16.00	100.00	92.50	75.00
FBR0502-081		US 50, MP 190.4 Near Sargents	04/19/18	40.00	140.00	105.94	82.50
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	300.00	110.00	102.58	120.00
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	20.00	130.00	157.00	157.00
STA0661-016		SH 66 and US 85 (BUS) IN PLAT	06/07/18	8.00	120.00	172.17	62.50
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	40.00	150.00	241.67	200.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			605.00	113.96	107.04	112.35
FBR060A-022		SH 60 over the South Platte	07/12/18	80.00	90.00	114.32	150.00
NHPP5502-090		R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	10.00	160.00	166.83	155.00
STR151A-010		R5 SH 151 MP 13.36 Priority C	07/12/18	20.00	100.00	125.29	87.50
SHE 0701-227		I-70 Wildlife Fencing mp 65-8	07/19/18	20.00	150.00	107.05	134.15
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	300.00	96.16	96.16	96.16
NHPPR100-243		CULVERT REPAIRS THROUGHOUT REG	08/02/18	50.00	120.00	95.82	110.00
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	200.00	115.00	103.34	115.00
STA052A-040		SH 52: Antelope Creek	08/23/18	8.00	125.00	120.00	65.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	100.00	110.00	89.69	120.00
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	100.00	120.00	115.61	110.00
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	60.00	110.00	117.05	150.00
STMR200-246		R2-2018 CRITICAL CULVERTS REP	09/20/18	20.00	85.00	100.00	100.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			968.00	107.38	108.19	113.48
NHPP006A-066		US 6: I-25 TO PERRY WB OPS IM	10/04/18	50.00	115.00	91.50	75.00
BR1131-006		SH 113 AT MP 11.5	10/11/18	50.00	100.00	110.04	87.50
NHPPR100-280		SIGNAL CABINET UPGRADE PHASE	10/18/18	32.00	120.00	98.00	72.00
SHE2254-092		SH225 AND 17TH PLACE IMPROVEM	10/18/18	5.00	102.09	181.67	130.00
NHPP0401-023		US 40 ELK SPRINGS	10/25/18	30.00	110.00	110.08	83.30
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	50.00	110.00	151.14	78.42
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	10.00	105.00	162.39	265.00
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	32.00	111.00	168.14	75.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	208-00105	Removal and Disposal of Sediment (Equip)		Hour =====			
NHPP0702-366		I-70 Avon to Vail	11/08/18	30.00	115.00	141.83	145.00
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	20.00	100.00	93.93	90.00
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	10.00	130.00	135.90	136.80
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	10.00	140.00	136.67	5.00
ITS0242-088		FIBER OPTIC ON US 24 (I25 TO	11/15/18	60.00	125.00	80.01	10.00
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	10.00	140.00	184.00	80.00
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	32.00	100.00	131.19	66.55
ER052A-039		SH 170	11/15/18	4.00	100.00	98.34	57.00
C5502-098		US 550/160 PEDESTRIAN SIDEWAL	11/15/18	10.00	125.00	55.00	55.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	40.00	91.25	130.97	130.97
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	20.00	100.00	216.05	224.20
STRM331-007		I25C/SH160 PED/BIKE IMPROV (11/29/18	30.00	135.00	89.00	125.00
NHPP2854-138		US 285 DECK REHABILITATION (F	11/29/18	8.00	150.00	177.50	210.00
ERR400-329		PR SH14 & US287 NW OF FT COLL	11/29/18	20.00	100.00	128.91	145.00
STA086A-051		SH 86; WEST OF I-70	11/29/18	10.00	100.00	137.12	211.00
STR112A-001		SH 112 FROM US 285 TO SH 17	12/06/18	20.00	100.00	118.92	100.50
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	420.00	135.00	112.96	90.00
STR1591-001		SH 159 SAN LUIS TO FT GARLAND	12/13/18	12.00	100.00	145.31	100.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	90.00	113.00	101.68	119.71
STA052A-045		SH 52B NEW RAYMER SOUTH	12/13/18	50.00	100.00	113.33	85.00
SHER100-302		RAMP METERING - DENVER METRO	12/13/18	85.00	150.00	62.33	77.00
ER0252-467		PR SOUTH DOUGLAS CREEK	12/13/18	100.00	110.00	94.29	70.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	500.00	97.53	97.53	97.53
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,850.00	114.53	111.90	93.48
		WEIGHTED AVERAGE FOR THE YEAR		4,573.00	114.02	113.59	102.37
=====	208-00106	Sweeping (Sediment Removal)		Hour =====			
FSA145A-061		SH 145 Dolores Sidewalk Ramps	01/04/18	20.00	150.00	128.73	157.46
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	8.00	150.00	252.50	180.00
SHE0212-010		SH 21, OMAHA INTERSECTION IMP	01/04/18	40.00	150.00	141.67	155.00
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	40.00	150.00	166.88	120.00
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	20.00	150.00	151.25	150.00
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	33.00	150.00	134.70	135.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
ER0252-466		PR MONUMENT CREEK BRANCH	01/11/18	160.00	160.00	146.73	170.00
MTCER100-296		MTCE R1 FY18 WEST SIGN REPLAC	01/11/18	20.00	145.00	72.50	10.00
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	20.00	150.00	152.25	125.00
CC0341-098		PR US 34 BTC LARIMER COUNTY S	01/12/18	30.00	217.55	175.00	175.00
ITSSW01-833		ABOUT 1.5 MILES NORTH OF THE	01/18/18	10.00	185.00	137.00	56.00
STR R200-238		SH 101 MP 0.85, SH 101 MP 2.1	01/18/18	40.00	130.00	124.02	140.00
NHPP5502-088		US 550 RIVERSIDE SNOW SHED LI	01/25/18	20.00	150.00	171.75	120.75
ER1151-033		PR SH 115-MP 34.7	01/25/18	34.00	120.00	166.71	250.00
ER1151-034		PR SH 115-MP 40.5					

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	208-00106	Sweeping (Sediment Removal)		Hour	=====	=====	=====
NH0242-086		PR US24 MONTESSORI WALL MP 29					
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	120.00	115.00	169.84	150.00
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	120.00	100.00	169.70	163.51
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	24.00	150.00	157.27	150.00
FSA070A-029		SH70A PECOS ROUNDABOUT IMPROV	03/01/18	40.00	150.00	148.75	200.00
ER144A-002		SH 144 East and West of Goodr	03/08/18	80.00	140.00	118.80	125.00
NHPP1602-166		US 160 JCT 172 TO BAYFIELD RE	03/08/18	20.00	200.00	144.27	80.32
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	40.00	130.00	150.03	126.00
NH0504-904		CRITICAL CULVERT REPAIR - SH5	03/08/18	8.00	150.00	3183.33	310.00
ER0341-099		PR US 34 BIG THOMPSON CANYON	03/28/18	150.00	223.07	175.00	175.00
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	10.00	160.00	175.00	170.00
NHPP 0703-449		I-70 BRIDGE REPAIRS MP 244.2	03/29/18	30.00	170.00	205.60	118.80
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,137.00	152.57	161.99	154.03
NHPP072A-042		SH72:64TH/INDIANA SIGNAL REPL	04/05/18	20.00	150.00	125.67	77.00
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	40.00	140.00	113.74	100.20
NHPPC470-041		DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	100.00	160.00	190.00	160.00
STAR400-347		Various intersections across	04/12/18	23.00	140.00	65.67	29.00
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	20.00	140.00	125.50	100.00
FBR0502-081		US 50, MP 190.4 Near Sargents	04/19/18	40.00	170.00	133.53	49.50
STA001A-002		SIGNALIZATION OF SH1 & I-25 S	04/19/18	1.00	200.00	227.50	175.00
NHPP0701-239		I-70 MP 67-78 IN GARFIELD COU	04/19/18	10.00	130.00	159.00	125.00
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	150.00	150.00	130.92	170.00
FSA0711-020		SH 71 & SH 94: PUNKIN CENTER	05/03/18	20.00	140.00	147.33	92.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	75.00	150.00	156.04	219.16
MTCE R100-312		R1 CHIP SEAL	05/17/18	35.00	120.00	135.00	135.00
STA0661-016		SH 66 and US 85 (BUS) IN PLAT	06/07/18	24.00	135.00	124.17	112.50
ER055A-001		PR SH 55 FLOOD REPAIR 2015	06/28/18	30.00	150.00	139.33	205.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		588.00	148.66	137.20	144.51
NHPP0501-068		CITY OF DELTA: US 50 MP 69.14	07/05/18	50.00	155.00	180.00	180.00
FBR060A-022		SH 60 over the South Platte	07/12/18	80.00	120.00	159.22	135.00
STR151A-010		R5 SH 151 MP 13.36 Priority C	07/12/18	10.00	120.00	140.89	87.50
SHE0701-245		I-70 MEDIAN CABLE RAIL INSTAL	07/12/18	40.00	185.00	100.00	100.00
NH0853-106		US 85 AND WCR 18 Intersection	07/19/18	50.00	140.00	163.33	160.00
SHE 0701-227		I-70 Wildlife Fencing mp 65-8	07/19/18	10.00	150.00	128.27	194.80
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	2,250.00	166.70	166.70	166.70
NHPPR100-243		CULVERT REPAIRS THROUGHOUT REG	08/02/18	30.00	176.00	185.39	125.00
NHPP0703-448		I-70 MP 253.7 TO 256.2 AND MP	08/02/18	10.00	165.00	255.00	200.00
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	30.00	150.00	128.25	158.50

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 208-00106							
		Sweeping (Sediment Removal)		Hour			
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	40.00	160.00	134.91	135.00
STA052A-040		SH 52: Antelope Creek	08/23/18	40.00	140.00	124.17	65.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	81.00	145.00	127.81	170.00
NHPP0501-069		US 50 S. DELTA PHASE 2 ADA RA	09/06/18	50.00	45.00	45.00	45.00
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	30.00	140.00	147.28	130.00
STAR400-345		Region 4 at US 85 bus @ 26th	09/20/18	6.00	150.00	143.75	125.00
STMR200-246		R2-2018 CRITICAL CULVERTS REP	09/20/18	10.00	150.00	125.00	125.00
MTCER100-301		MTCE R1 FY18 FREEWAY SIGNING	09/27/18	35.00	255.00	116.50	75.00
WEIGHTED AVERAGE FOR THE THIRD QUARTER				2,852.00	162.16	154.25	158.75
NHPP006A-066		US 6: I-25 TO PERRY WB OPS IM	10/04/18	50.00	145.00	139.00	160.00
BR1131-006		SH 113 AT MP 11.5	10/11/18	10.00	125.00	126.57	87.50
NHPPR100-280		SIGNAL CABINET UPGRADE PHASE	10/18/18	32.00	150.00	95.00	72.00
NHPP006A-064		US 6 MACK TO FRUITA	10/18/18	40.00	150.00	145.00	150.00
SHE2254-092		SH225 AND 17TH PLACE IMPROVEM	10/18/18	20.00	154.03	123.33	75.00
NHPP0401-023		US 40 ELK SPRINGS	10/25/18	20.00	150.00	127.11	69.40
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	10.00	150.00	157.60	140.00
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	160.00	135.00	147.00	180.00
NHPP0702-366		I-70 Avon to Vail	11/08/18	60.00	135.00	207.31	300.00
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	236.00	130.00	97.17	95.00
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	40.00	140.00	177.66	195.32
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	50.00	110.00	168.33	5.00
ITS0242-088		FIBER OPTIC ON US 24 (I25 TO	11/15/18	100.00	150.00	120.69	10.00
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	150.00	160.00	138.67	100.00
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	120.00	135.00	145.85	96.80
ER052A-039		SH 170	11/15/18	20.00	135.00	152.00	133.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	200.00	194.25	207.90	207.90
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	30.00	100.00	184.47	220.87
STRM331-007		I25C/SH160 PED/BIKE IMPROV (11/29/18	30.00	150.00	128.00	160.00
NHPP2854-138		US 285 DECK REHABILITATION (F	11/29/18	8.00	150.00	207.50	300.00
C R500-198		R5 GUARDRAIL REPLACEMENT/UPGR	11/29/18	40.00	175.00	155.00	125.00
STA086A-051		SH 86; WEST OF I-70	11/29/18	160.00	140.00	188.51	200.00
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	120.00	150.00	122.12	50.00
STR112A-001		SH 112 FROM US 285 TO SH 17	12/06/18	40.00	110.00	177.79	175.88
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	140.00	170.00	172.69	215.00
STR1591-001		SH 159 SAN LUIS TO FT GARLAND	12/13/18	12.00	110.00	145.39	120.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	120.00	155.00	174.66	94.62
SHER100-302		RAMP METERING - DENVER METRO	12/13/18	73.00	160.00	80.00	80.00
STAR100-279		FY20 HMA PREVENTATIVE MAINTEN	12/13/18	70.00	150.00	120.00	140.00
ER0252-467		PR SOUTH DOUGLAS CREEK	12/13/18	60.00	170.00	133.93	130.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	2,100.00	157.05	157.05	157.05
WEIGHTED AVERAGE FOR THE FOURTH QUARTER				4,321.00	153.09	149.28	145.94
=====							
WEIGHTED AVERAGE FOR THE YEAR				8,898.00	155.64	151.92	150.98

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 208-00107		Rem Trash		Hour =====			
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	8.00	100.00	137.25	80.00
SHE0212-010		SH 21, OMAHA INTERSECTION IMP	01/04/18	20.00	55.00	113.33	125.00
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	40.00	80.00	126.63	200.00
ER1151-033		PR SH 115-MP 34.7	01/25/18	30.00	63.33	59.11	46.00
ER1151-034		PR SH 115-MP 40.5					
NH0242-086		PR US24 MONTESSORI WALL MP 29					
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	39.00	62.00	119.54	115.45
C0703-440		AVALANCHE CONTROL SYSTEM: EJM	02/01/18	20.00	250.00	112.85	110.00
NHPP5502-096		US550 STRIPING & RUMBLE STRIP	03/01/18	20.00	60.00	109.50	83.00
FSA070A-029		SH70A PECOS ROUNDABOUT IMPROV	03/01/18	24.00	125.00	106.00	175.00
NHPP1602-166		US 160 JCT 172 TO BAYFIELD RE	03/08/18	20.00	90.00	103.67	138.16
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	10.00	40.00	101.48	105.00
NH0504-904		CRITICAL CULVERT REPAIR - SH5	03/08/18	8.00	100.00	143.33	45.00
ER0341-099		PR US 34 BIG THOMPSON CANYON	03/28/18	20.00	187.90	200.00	200.00
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	10.00	110.00	190.00	180.00
NHPP 0703-449		I-70 BRIDGE REPAIRS MP 244.2	03/29/18	30.00	125.00	89.63	54.88
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		299.00	101.09	110.65	122.75
STM0242-081		US 24 ROCKFALL MITIGATION	04/12/18	20.00	100.00	98.20	65.00
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	130.00	55.00	66.29	113.95
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	40.00	87.00	48.55	29.00
FBR0502-081		US 50, MP 190.4 Near Sargents	04/19/18	10.00	150.00	80.68	51.70
STA001A-002		SIGNALIZATION OF SH1 & I-25 S	04/19/18	1.00	200.00	104.25	42.00
NHPP0701-239		I-70 MP 67-78 IN GARFIELD COU	04/19/18	4.00	100.00	91.13	63.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	25.00	40.00	164.84	164.37
MTCE R100-312		R1 CHIP SEAL	05/17/18	10.00	105.00	150.00	150.00
ER055A-001		PR SH 55 FLOOD REPAIR 2015	06/28/18	30.00	50.00	78.56	175.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		270.00	67.70	73.81	107.20
NHPP0501-068		CITY OF DELTA: US 50 MP 69.14	07/05/18	5.00	150.00	55.00	55.00
FBR060A-022		SH 60 over the South Platte	07/12/18	40.00	40.00	144.50	100.00
STR151A-010		R5 SH 151 MP 13.36 Priority C	07/12/18	10.00	80.00	78.31	37.50
SHE0701-245		I-70 MEDIAN CABLE RAIL INSTAL	07/12/18	20.00	30.00	100.00	100.00
NH0853-106		US 85 AND WCR 18 Intersection	07/19/18	20.00	50.00	75.83	95.00
SHE 0701-227		I-70 Wildlife Fencing mp 65-8	07/19/18	10.00	118.00	276.38	279.15
NHPP0703-448		I-70 MP 253.7 TO 256.2 AND MP	08/02/18	10.00	100.00	113.50	42.00
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	50.00	97.00	90.43	100.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	121.00	90.00	57.97	70.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 208-00107							
		Rem Trash		Hour			
NHPP0501-069		US 50 S. DELTA PHASE 2 ADA RA	09/06/18	5.00	55.00	45.00	45.00
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	30.00	87.00	109.20	75.00
STM200-246		R2-2018 CRITICAL CULVERTS REP	09/20/18	40.00	75.00	45.00	45.00
MTCER100-301		MTCE R1 FY18 FREEWAY SIGNING	09/27/18	8.00	123.00	97.75	125.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		369.00	80.05	98.90	82.67
NHPP006A-066		US 6: I-25 TO PERRY WB OPS IM	10/04/18	5.00	100.00	180.00	175.00
BR1131-006		SH 113 AT MP 11.5	10/11/18	10.00	75.00	71.94	37.50
NHPP006A-064		US 6 MACK TO FRUITA	10/18/18	40.00	80.00	137.50	80.00
SHE2254-092		SH225 AND 17TH PLACE IMPROVEM	10/18/18	5.00	122.75	99.67	54.00
NHPP0401-023		US 40 ELK SPRINGS	10/25/18	10.00	100.00	153.90	181.58
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	80.00	130.00	122.03	71.10
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	10.00	70.00	134.80	220.00
NHPP0702-366		I-70 Avon to Vail	11/08/18	40.00	90.00	78.81	70.00
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	40.00	85.00	61.51	45.00
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	50.00	270.00	59.00	40.00
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	150.00	90.00	106.50	75.00
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	10.00	65.00	200.12	126.47
STRM331-007		I25C/SH160 PED/BIKE IMPROV (11/29/18	20.00	45.00	69.00	125.00
STR112A-001		SH 112 FROM US 285 TO SH 17	12/06/18	20.00	50.00	161.79	75.38
NHPPR100-241		I-70 , I-76, & I-270 BRIDGE P	12/06/18	5.00	100.00	119.13	125.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	140.00	100.00	97.41	52.00
STR1591-001		SH 159 SAN LUIS TO FT GARLAND	12/13/18	12.00	30.00	133.45	55.00
SHER100-302		RAMP METERING - DENVER METRO	12/13/18	20.00	120.00	43.33	40.00
STAR100-279		FY20 HMA PREVENTATIVE MAINTEN	12/13/18	20.00	100.00	82.50	45.00
ER0252-467		PR SOUTH DOUGLAS CREEK	12/13/18	20.00	115.00	83.57	75.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		707.00	106.47	100.11	69.75
		WEIGHTED AVERAGE FOR THE YEAR		1,645.00	93.20	94.60	88.43
===== 208-00200							
		Erosion Control Management		LUMP SUM			
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	1.00	840611.70	840611.70	840611.70
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	840611.70	840611.70	840611.70
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	1141169.40	1141169.40	1141169.40
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	1141169.40	1141169.40	1141169.40
		WEIGHTED AVERAGE FOR THE YEAR		2.00	990890.55	990890.55	990890.55

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 208-00207		Erosion Control Management		Day	=====		
FSA145A-061	SH 145 Dolores Sidewalk Ramps	SH 145 Dolores Sidewalk Ramps	01/04/18	7.00	200.00	744.35	888.70
SHE0212-010	SH 21, OMAHA INTERSECTION IMP	SH 21, OMAHA INTERSECTION IMP	01/04/18	35.00	275.00	88.33	50.00
STR133A-046	SH 133 BOWIE RESURFACING	SH 133 BOWIE RESURFACING	01/04/18	13.00	500.00	731.03	795.00
NHPP0402-092	US 40 RABBIT EARS WEST	US 40 RABBIT EARS WEST	01/04/18	36.00	250.00	618.75	300.00
ER0342-058	PR US 34D MP 13.75 TO MP 14.7	PR US 34D MP 13.75 TO MP 14.7	01/04/18	198.00	165.00	91.59	50.00
STA0342-060	US 34D OVERLAY AND BRIDGE WOR	US 34D OVERLAY AND BRIDGE WOR					
ER0252-466	PR MONUMENT CREEK BRANCH	PR MONUMENT CREEK BRANCH	01/11/18	60.00	230.00	182.61	48.00
MTCE100-296	MTCE R1 FY18 WEST SIGN REPLAC	MTCE R1 FY18 WEST SIGN REPLAC	01/11/18	12.00	300.00	151.75	30.00
STA0142-065	SH-14 RESURF FT COLLINS, LEMA	SH-14 RESURF FT COLLINS, LEMA	01/11/18	60.00	250.00	307.75	150.00
STR R200-238	SH 101 MP 0.85, SH 101 MP 2.1	SH 101 MP 0.85, SH 101 MP 2.1	01/18/18	66.00	300.00	129.85	92.50
FBR0701-242	I-70 G-03-Q CO OVERFLOW NEAR	I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	169.00	250.00	186.91	100.00
BR0252-444	Ramp BMP I-25 and Rockrimmon	Ramp BMP I-25 and Rockrimmon	01/25/18	290.00	250.00	143.62	164.37
FBR0702-382	I-70 F-10-L EAGLE RIVER BR NE	I-70 F-10-L EAGLE RIVER BR NE	02/01/18	90.00	250.00	346.15	205.70
NHPP1602-153	US 160 SH 84 TO TREASURE FALL	US 160 SH 84 TO TREASURE FALL	02/15/18	90.00	200.00	434.09	280.00
FBR0701-244	I-70 F-05-L CO RIVER BRIDGE N	I-70 F-05-L CO RIVER BRIDGE N	02/15/18	169.00	250.00	169.50	50.00
NHPP5502-096	US550 STRIPING & RUMBLE STRIP	US550 STRIPING & RUMBLE STRIP	03/01/18	8.00	225.00	372.50	390.00
ER007A-026	PR SH-7 FLOOD (PH II), EP - JC	PR SH-7 FLOOD (PH II), EP - JC	03/01/18	220.00	190.00	223.00	25.00
STA007A-025	SH-7 NON FLOOD, SHO (PH II), E	SH-7 NON FLOOD, SHO (PH II), E					
ER144A-002	SH 144 East and West of Goodr	SH 144 East and West of Goodr	03/08/18	40.00	215.00	269.90	410.00
STA1381-008	SH 138 LODGEPOLE CREEK & HMA	SH 138 LODGEPOLE CREEK & HMA	03/08/18	30.00	150.00	420.20	336.00
NH0504-904	CRITICAL CULVERT REPAIR - SH5	CRITICAL CULVERT REPAIR - SH5	03/08/18	20.00	250.00	940.00	160.00
NHPP1602-164	US 160 WOLF CREEK PASS RSA	US 160 WOLF CREEK PASS RSA	03/15/18	20.00	200.00	391.18	282.35
NHPP0852-112	US85:HAMPDEN TO FLORIDA-RESUR	US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	60.00	250.00	225.00	325.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,693.00	230.12	216.96	140.30
STM0242-081	US 24 ROCKFALL MITIGATION	US 24 ROCKFALL MITIGATION	04/12/18	90.00	300.00	564.10	510.00
FBR069A-034	REPLACEMENT OF STR M-16-P	REPLACEMENT OF STR M-16-P	04/12/18	33.00	300.00	207.43	158.31
FBR096A-047	STRUCTURE K-17-F FASTER BRIDG	STRUCTURE K-17-F FASTER BRIDG	04/19/18	96.00	300.00	111.75	100.00
SHE025A-042	I-25 MEDIAN CABLERAIL PHS II	I-25 MEDIAN CABLERAIL PHS II	04/19/18	60.00	150.00	130.00	100.00
FBR0502-081	US 50, MP 190.4 Near Sargents	US 50, MP 190.4 Near Sargents	04/19/18	85.00	200.00	183.75	302.50
NH0242-071	US 24 & 31ST STREET and US24	US 24 & 31ST STREET and US24	05/03/18	86.00	260.00	135.92	53.00
STA0661-016	SH 66 and US 85 (BUS) IN PLAT	SH 66 and US 85 (BUS) IN PLAT	06/07/18	5.00	220.00	318.75	225.00
NHPP0703-436	EJMT PLENUM WATERPROOFING MEM	EJMT PLENUM WATERPROOFING MEM	06/28/18	50.00	150.00	370.50	435.00
ER055A-001	PR SH 55 FLOOD REPAIR 2015	PR SH 55 FLOOD REPAIR 2015	06/28/18	20.00	200.00	343.57	150.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			525.00	241.26	241.85	234.04
FBR060A-022	SH 60 over the South Platte	SH 60 over the South Platte	07/12/18	155.00	175.00	183.88	100.00
STR151A-010	R5 SH 151 MP 13.36 Priority C	R5 SH 151 MP 13.36 Priority C	07/12/18	18.00	225.00	282.00	110.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 208-00207							
		Erosion Control Management		Day			
SHE0701-245		I-70 MEDIAN CABLE RAIL INSTAL	07/12/18	40.00	200.00	165.00	165.00
NH0853-106		US 85 AND WCR 18 Intersection	07/19/18	12.00	200.00	346.67	180.00
NHPPR100-243		CULVERT REPAIRS THROUGHOUT REG	08/02/18	30.00	250.00	325.55	80.00
NHPP0703-448		I-70 MP 253.7 TO 256.2 AND MP	08/02/18	70.00	250.00	230.00	150.00
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	172.00	173.00	97.29	225.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	161.00	300.00	172.81	300.00
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	30.00	250.00	178.91	200.00
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	191.00	100.00	156.20	25.00
STAR400-345		Region 4 at US 85 bus @ 26th	09/20/18	10.00	250.00	426.00	190.00
STMR200-246		R2-2018 CRITICAL CULVERTS REP	09/20/18	40.00	175.00	175.00	175.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		929.00	194.54	161.50	156.96
BR1131-006		SH 113 AT MP 11.5	10/11/18	40.00	200.00	199.76	87.50
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	150.00	150.00	489.10	167.30
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	54.00	200.00	216.16	230.00
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	60.00	185.00	262.71	210.00
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	472.00	190.00	218.90	425.00
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	30.00	180.00	691.33	682.66
ITS0242-088		FIBER OPTIC ON US 24 (I25 TO	11/15/18	75.00	200.00	205.72	267.00
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	300.00	220.00	211.29	78.71
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	30.00	150.00	205.53	211.75
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	230.00	336.53	344.27	344.27
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	45.00	250.00	227.93	258.70
STRM331-007		I25C/SH160 PED/BIKE IMPROV (11/29/18	23.00	80.00	247.00	250.00
ERR400-329		PR SH14 & US287 NW OF FT COLL	11/29/18	15.00	225.00	315.07	210.00
NHPPR100-241		I-70 , I-76, & I-270 BRIDGE P	12/06/18	50.00	50.00	218.14	125.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	365.00	250.00	237.63	85.50
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	75.00	375.00	480.34	713.35
STA052A-045		SH 52B NEW RAYMER SOUTH	12/13/18	30.00	250.00	361.67	520.00
ER0252-467		PR SOUTH DOUGLAS CREEK	12/13/18	100.00	250.00	122.86	150.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2,144.00	224.45	245.54	254.65
		WEIGHTED AVERAGE FOR THE YEAR		5,291.00	222.68	214.49	198.86
===== 208-00300							
		Temporary Berms		Lin Foot			
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	412.00	15.00	3.60	2.50
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
ER144A-002		SH 144 East and West of Goodr	03/08/18	8,485.00	4.50	1.93	0.35
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		8,897.00	4.99	1.97	0.45

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 208-00300		Temporary Berms		Lin Foot	=====		
FBR060A-022		SH 60 over the South Platte	07/12/18	3,500.00	3.00	2.76	2.50
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	8,500.00	3.36	3.36	3.36
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		12,000.00	3.26	2.86	3.11
BR1131-006		SH 113 AT MP 11.5	10/11/18	800.00	5.50	6.63	6.25
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	350.00	2.00	5.82	6.27
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	319,750.00	1.00	0.79	0.48
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	14,445.00	3.36	3.36	3.36
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		335,345.00	1.11	0.88	0.62
		WEIGHTED AVERAGE FOR THE YEAR		356,242.00	1.28	1.05	0.70
===== 208-00301		Temporary Diversion		Lin Foot	=====		
CC0341-098		PR US 34 BTC LARIMER COUNTY S	01/12/18	575.00	336.57	350.00	350.00
ER0341-099		PR US 34 BIG THOMPSON CANYON	03/28/18	550.00	146.69	200.00	200.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,125.00	243.74	276.67	276.67
NHPPC470-041		DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	1,450.00	275.00	80.00	100.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,450.00	275.00	80.00	100.00
M850-027		US24E MANITOU AVE. AT RUXTON	08/28/18	1.00	75000.00	102136.57	64000.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	75000.00	102136.57	64000.00
ERR400-329		PR SH14 & US287 NW OF FT COLL	11/29/18	600.00	100.00	56.13	18.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		600.00	100.00	56.13	18.00
		WEIGHTED AVERAGE FOR THE YEAR		3,176.00	254.39	134.68	167.21

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 141

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 208-00303		Temporary Diversion (Special)		Lin Foot	=====		
ER0341-099		PR US 34 BIG THOMPSON CANYON	03/28/18	250.00	417.19	380.00	380.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			250.00	417.19	380.00	380.00
	WEIGHTED AVERAGE FOR THE YEAR			250.00	417.19	380.00	380.00
===== 208-00400		Water Control		LUMP SUM	=====		
STR R200-238		SH 101 MP 0.85, SH 101 MP 2.1	01/18/18	1.00	90000.00	168068.35	50000.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	1.00	80000.00	114312.50	120000.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
NH0504-904		CRITICAL CULVERT REPAIR - SH5	03/08/18	1.00	16000.00	19333.33	11000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			3.00	62000.00	116524.12	60333.33
FBR0502-081		US 50, MP 190.4 Near Sargents	04/19/18	1.00	80000.00	70812.50	70000.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	80000.00	70812.50	70000.00
STR151A-010		R5 SH 151 MP 13.36 Priority C	07/12/18	1.00	10000.00	33242.86	10000.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	10000.00	33242.86	10000.00
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	1.00	50000.00	88791.67	150000.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	1.00	66197.97	75855.52	75855.52
STA086A-051		SH 86; WEST OF I-70	11/29/18	1.00	12500.00	20865.73	650.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			3.00	42899.32	56446.14	75501.84
	WEIGHTED AVERAGE FOR THE YEAR			8.00	50587.25	78086.89	60938.19
===== 208-00520		Temp Stream Crossing		LUMP SUM	=====		
CC0341-098		PR US 34 BTC LARIMER COUNTY S	01/12/18	1.00	189881.85	225000.00	225000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	189881.85	225000.00	225000.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	189881.85	225000.00	225000.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 209-00600		Dust Palliative (Mg Cl)		Gallon			
STA052A-040		SH 52: Antelope Creek	08/23/18	20,000.00	1.00	1.28	1.25
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			20,000.00	1.00	1.28	1.25
	WEIGHTED AVERAGE FOR THE YEAR			20,000.00	1.00	1.28	1.25
===== 210-00001		Res Structure		Each			
NHPPC470-041		DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	1.00	1250.00	3630.00	3000.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	1250.00	3630.00	3000.00
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	1.00	1000.00	5502.61	565.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	1.00	4000.00	3548.20	3124.81
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			2.00	2500.00	4633.98	1844.91
	WEIGHTED AVERAGE FOR THE YEAR			3.00	2083.33	4382.99	2229.94
===== 210-00010		Res Mailbox Str		Each			
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	3.00	175.00	294.60	300.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			3.00	175.00	294.60	300.00
FBR060A-022		SH 60 over the South Platte	07/12/18	2.00	90.00	331.84	300.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			2.00	90.00	331.84	300.00
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	1.00	200.00	435.37	350.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	200.00	435.37	350.00
	WEIGHTED AVERAGE FOR THE YEAR			6.00	150.83	328.48	308.33

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 143

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	210-00011	Res Mailbox Str (Ty 1)		Each	=====		
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	13.00	300.00	267.07	350.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	13.00	200.00	207.91	290.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		26.00	250.00	227.63	320.00
STRM331-007		I25C/SH160 PED/BIKE IMPROV (11/29/18	1.00	230.00	255.00	175.00
STR112A-001		SH 112 FROM US 285 TO SH 17	12/06/18	10.00	300.00	254.58	251.25
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		11.00	293.64	254.64	244.32
		WEIGHTED AVERAGE FOR THE YEAR		37.00	262.97	232.58	297.50
=====	210-00012	Res Mailbox Str (Ty 2)		Each	=====		
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	3.00	350.00	256.81	360.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3.00	350.00	256.81	360.00
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	3.00	450.00	390.00	400.00
STR112A-001		SH 112 FROM US 285 TO SH 17	12/06/18	2.00	500.00	509.17	502.50
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		5.00	470.00	449.58	441.00
		WEIGHTED AVERAGE FOR THE YEAR		8.00	425.00	321.07	410.63
=====	210-00013	Res Mailbox Str (Ty 3)		Each	=====		
STR069A-032		SH69, MP 25.7 TO MP 50.1	01/04/18	7.00	500.00	621.54	600.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	3.00	450.00	342.22	559.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
NHPP1602-166		US 160 JCT 172 TO BAYFIELD RE	03/08/18	14.00	500.00	441.47	465.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		24.00	493.75	466.10	516.13
STRM331-007		I25C/SH160 PED/BIKE IMPROV (11/29/18	1.00	550.00	375.00	250.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 210-00013	STR112A-001	Res Mailbox Str (Ty 3) SH 112 FROM US 285 TO SH 17	12/06/18	Each 1.00	700.00	611.00	603.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	625.00	463.50	426.50
		WEIGHTED AVERAGE FOR THE YEAR		26.00	503.85	465.92	509.23
===== 210-00014	NHPP1602-166	Res Mailbox Str (Ty 4) US 160 JCT 172 TO BAYFIELD RE	03/08/18	Each 30.00	600.00	501.88	450.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		30.00	600.00	501.88	450.00
	NHPP4912-007	US 491 MP 36.15 - MP 53.74	11/15/18	44.00	500.00	450.00	600.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		44.00	500.00	450.00	600.00
		WEIGHTED AVERAGE FOR THE YEAR		74.00	540.54	479.93	539.19
===== 210-00015	NHPPR100-243	Res End Section CULVERT REPAIRS THOUGHOUT REG	08/02/18	Each 4.00	800.00	1275.63	465.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		4.00	800.00	1275.63	465.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	800.00	1275.63	465.00
===== 210-00035	STRM331-007	Res Water Meter I25C/SH160 PED/BIKE IMPROV (11/29/18	Each 6.00	1500.00	1490.00	750.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		6.00	1500.00	1490.00	750.00
		WEIGHTED AVERAGE FOR THE YEAR		6.00	1500.00	1490.00	750.00
===== 210-00050	NHPP0702-344	Res Fire Hydrant I-70G EDWARDS INT UPGRADE PHA	11/27/18	Each 1.00	9060.92	9062.50	9062.50

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 210-00050		Res Fire Hydrant		Each =====			
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	1.00	4000.00	4103.96	3000.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	5.00	3000.00	4930.66	1132.13
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			7.00	4008.70	4963.66	2531.88
	WEIGHTED AVERAGE FOR THE YEAR			7.00	4008.70	4963.66	2531.88
===== 210-00066		Reset Monument Box		Each =====			
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	11.00	500.00	964.06	600.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			11.00	500.00	964.06	600.00
	WEIGHTED AVERAGE FOR THE YEAR			11.00	500.00	964.06	600.00
===== 210-00090		Res Delineator		Each =====			
SHE0701-245		I-70 MEDIAN CABLE RAIL INSTAL	07/12/18	25.00	30.00	42.00	42.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			25.00	30.00	42.00	42.00
C R500-198		R5 GUARDRAIL REPLACEMENT/UPGR	11/29/18	42.00	40.00	31.13	30.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			42.00	40.00	31.13	30.00
	WEIGHTED AVERAGE FOR THE YEAR			67.00	36.27	33.62	34.48
===== 210-00300		Res Brick Pavers		Sq Yard =====			
NHPP0501-068		CITY OF DELTA: US 50 MP 69.14	07/05/18	9.00	100.00	100.00	100.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			9.00	100.00	100.00	100.00
	WEIGHTED AVERAGE FOR THE YEAR			9.00	100.00	100.00	100.00
===== 210-00420		Res Timbers		LUMP SUM =====			
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	1.00	5000.00	6551.25	12000.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 210-00420	Res Timbers			LUMP SUM			
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	5000.00	6551.25	12000.00
NHPP0402-090	US 40 CRAIG EAST BPM		11/15/18	1.00	5000.00	3666.67	5000.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	5000.00	3666.67	5000.00
	WEIGHTED AVERAGE FOR THE YEAR			2.00	5000.00	5315.00	8500.00
===== 210-00425	Res Bridge Railing			Lin Foot			
NHPP0402-090	US 40 CRAIG EAST BPM		11/15/18	39.00	180.00	351.17	55.00
STA086A-051	SH 86; WEST OF I-70		11/29/18	482.00	50.00	48.47	90.00
FSA0142-063	SH 14: S-CURVE RECONSTRUCTION		12/13/18	179.00	70.00	73.11	49.19
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			700.00	62.36	71.50	77.61
	WEIGHTED AVERAGE FOR THE YEAR			700.00	62.36	71.50	77.61
===== 210-00442	Patch Bridge Curb			Lin Foot			
STA050A-028	US 50C Overlay 4th to Baxter		12/06/18	7.00	120.00	125.71	50.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			7.00	120.00	125.71	50.00
	WEIGHTED AVERAGE FOR THE YEAR			7.00	120.00	125.71	50.00
===== 210-00473	Res TV Cameras			Each			
C0252-475	I-25 : MONUMENT TO CASTLE ROC		07/20/18	1.00	5828.04	5828.04	5828.04
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	5828.04	5828.04	5828.04
IM 0253-268	I-25: 120TH (SH 128) TO E470		12/06/18	1.00	1000.00	1151.54	1100.00
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T		12/21/18	1.00	5769.75	5769.75	5769.75
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			2.00	3384.88	2075.18	3434.88
	WEIGHTED AVERAGE FOR THE YEAR			3.00	4199.26	2700.66	4232.60

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 147

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 210-00475		Res CCTV Pole		Each	=====	=====	=====
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	5.00	6125.70	6125.70	6125.70
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		5.00	6125.70	6125.70	6125.70
		WEIGHTED AVERAGE FOR THE YEAR		5.00	6125.70	6125.70	6125.70
===== 210-00476		Reset MVRD		Each	=====	=====	=====
STAR400-345		Region 4 at US 85 bus @ 26th	09/20/18	2.00	1450.00	1126.00	1600.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		2.00	1450.00	1126.00	1600.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	1450.00	1126.00	1600.00
===== 210-00479		Res Radio Com Antenna		Each	=====	=====	=====
NHPP072A-042		SH72:64TH/INDIANA SIGNAL REPL	04/05/18	1.00	750.00	707.67	673.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		1.00	750.00	707.67	673.00
STA141A-045 STAR400-345		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	2.00	750.00	1163.25	1195.50
		Region 4 at US 85 bus @ 26th	09/20/18	2.00	750.00	883.75	750.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		4.00	750.00	976.92	972.75
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	4.00	750.00	792.11	785.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		4.00	750.00	792.11	785.00
		WEIGHTED AVERAGE FOR THE YEAR		9.00	750.00	848.23	856.00
===== 210-00500		Reb Port Present Str		Each	=====	=====	=====
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	2.00	2000.00	5781.25	7500.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 148

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 210-00500	Reb Port Present Str			Each =====			
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2.00	2000.00	5781.25	7500.00
	WEIGHTED AVERAGE FOR THE YEAR			2.00	2000.00	5781.25	7500.00
===== 210-00520	Reb Port Present Str			Sq Yard =====			
STR167A-002		SH 167 from MP 0 - 4.9 Near F 08/23/18		47.00	4000.00	2792.06	1600.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			47.00	4000.00	2792.06	1600.00
NH2854-139		US285, MP 171.3 TO MP 190.0 11/01/18		1.00	2000.00	5161.53	9884.60
NHPP2854-138		US 285 DECK REHABILITATION (F 11/29/18		2.00	4500.00	2845.00	690.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			3.00	3666.67	3837.80	3754.87
	WEIGHTED AVERAGE FOR THE YEAR			50.00	3980.00	2829.60	1729.29
===== 210-00530	Rebuild Port of Present Str			Sq Foot =====			
ER0342-058		PR US 34D MP 13.75 TO MP 14.7 01/04/18		2,195.00	165.00	59.99	84.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2,195.00	165.00	59.99	84.00
STA 177A-011		SH 177 Arapahoe to Hampden Re 05/10/18		60.00	430.00	646.15	624.60
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			60.00	430.00	646.15	624.60
NHPP0705-082		I-70 ARRIBA: EAST AND WEST 11/15/18		3.00	200.00	1575.67	1575.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			3.00	200.00	1575.67	1575.00
	WEIGHTED AVERAGE FOR THE YEAR			2,258.00	172.09	73.74	100.35

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 149

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 210-00750		Res Light Standard		Each =====			
SHE0212-010		SH 21, OMAHA INTERSECTION IMP	01/04/18	3.00	1000.00	1433.33	1400.00
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	15.00	800.00	1406.99	1448.81
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	4.00	1500.00	2272.50	2350.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		22.00	954.55	1465.69	1606.01
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	4.00	2000.00	955.64	690.00
NHPP0702-366		I-70 Avon to Vail	11/08/18	2.00	2000.00	1285.72	1300.00
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	1.00	2000.00	4381.04	4361.28
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	4.00	1400.00	2798.81	2575.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	1.00	2250.00	3106.88	3000.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	2199.75	2199.75	2199.75
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		13.00	1849.98	2172.90	1940.08
		WEIGHTED AVERAGE FOR THE YEAR		35.00	1287.14	1690.89	1730.09
===== 210-00760		Res Luminaire		Each =====			
STAM086-076		PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	9.00	395.00	348.33	275.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		9.00	395.00	348.33	275.00
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	2.00	500.00	289.50	352.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	500.00	289.50	352.00
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	3.00	350.00	265.52	255.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	231.00	231.00	231.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	320.25	263.36	249.00
		WEIGHTED AVERAGE FOR THE YEAR		15.00	389.07	314.40	278.33
===== 210-00810		Res Ground Sign		Each =====			
FSA145A-061		SH 145 Dolores Sidewalk Ramps	01/04/18	1.00	350.00	515.25	630.49

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 210-00810		Res Ground Sign		Each =====			
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	1.00	300.00	542.50	500.00
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	1.00	300.00	165.50	79.00
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	9.00	300.00	132.80	105.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	1.00	250.00	303.26	450.00
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	5.00	250.00	314.44	272.29
STAM086-076		PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	8.00	200.00	203.33	225.00
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	1.00	300.00	472.39	800.00
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	1.00	250.00	312.16	450.00
ER144A-002		SH 144 East and West of Goodr	03/08/18	2.00	250.00	429.15	350.00
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	9.00	200.00	344.00	394.00
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	7.00	150.00	88.50	92.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		46.00	231.52	276.71	258.82
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	5.00	200.00	216.40	122.00
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	1.00	280.00	364.82	240.00
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	30.00	250.00	532.50	390.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		36.00	243.89	458.88	348.61
NHPP0501-068		CITY OF DELTA: US 50 MP 69.14	07/05/18	3.00	300.00	500.00	500.00
FBR060A-022		SH 60 over the South Platte	07/12/18	9.00	250.00	242.59	185.00
NH0853-106		US 85 AND WCR 18 Intersection	07/19/18	3.00	325.00	273.33	290.00
C0853-109		GREELEY ADA CURB RAMPS PHASE	08/09/18	1.00	250.00	415.00	610.00
NHPPR100-287		R1 CURB RAMPS - PH 2	09/06/18	7.00	175.00	294.88	291.50
STM0252-469		R2 ADA RAMPS I-25 INT S NEV-	09/06/18	3.00	261.00	360.00	450.00
NHPP0501-069		US 50 S. DELTA PHASE 2 ADA RA	09/06/18	4.00	250.00	750.00	750.00
NHPP070A-032		I-70B & Z GRAND JCT PHASE 1 A	09/20/18	8.00	250.00	291.00	200.00
MTCER100-301		MTCE R1 FY18 FREEWAY SIGNING	09/27/18	9.00	260.00	396.00	235.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		47.00	249.43	298.69	313.84
NHPP006A-064		US 6 MACK TO FRUITA	10/18/18	2.00	200.00	180.00	175.00
SHER200-243		R2 WRONG WAY PREVENTION	10/18/18	77.00	400.00	225.00	250.00
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	2.00	260.00	322.38	312.15
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	3.00	250.00	229.11	165.00
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	1.00	400.00	375.00	270.00
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	5.00	250.00	103.00	165.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 210-00810		Res Ground Sign		Each =====			
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	8.00	200.00	150.68	212.40
ER052A-039		SH 170	11/15/18	2.00	250.00	229.83	133.00
C5502-098		US 550/160 PEDESTRIAN SIDEWAL	11/15/18	10.00	400.00	250.00	250.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	3.00	410.41	378.86	378.86
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	3.00	300.00	274.87	435.47
STRM331-007		I25C/SH160 PED/BIKE IMPROV (11/29/18	13.00	300.00	287.00	350.00
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	27.00	280.00	310.03	285.00
C2873-192		LOVELAND ADA CURB RAMPS PHASE	12/06/18	3.00	250.00	260.40	347.00
SHER100-302		RAMP METERING - DENVER METRO	12/13/18	7.00	200.00	273.00	320.00
MPR200-252		REGION 2 - PUEBLO COUNTY HIGH	12/20/18	1.00	300.00	350.00	225.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			167.00	336.89	241.92	266.31
	WEIGHTED AVERAGE FOR THE YEAR			296.00	295.32	284.71	282.70
===== 210-00815		Res Sign Panel		Each =====			
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	8.00	280.00	150.36	58.83
STAM086-076		PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	1.00	125.00	118.33	125.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	15.00	150.00	69.34	41.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
MTCER500-201		R5 FY18 SIGN REPLACEMENT	03/08/18	6.00	100.00	64.00	35.00
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	7.00	200.00	1426.14	2052.27
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	7.00	250.00	197.50	205.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			44.00	190.11	170.74	391.40
NHPP072A-042		SH72:64TH/INDIANA SIGNAL REPL	04/05/18	3.00	30.00	146.00	197.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	8.00	180.00	103.38	131.50
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	12.00	200.00	118.00	118.00
MTCER300-244		MTCE R3 FY 18/19 REGIONWIDE S	05/31/18	5.00	60.00	106.67	100.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			28.00	151.07	112.32	127.11
SHE0701-245		I-70 MEDIAN CABLE RAIL INSTAL	07/12/18	15.00	150.00	150.00	150.00
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	5.00	185.00	90.52	35.00
MTCER100-301		MTCE R1 FY18 FREEWAY SIGNING	09/27/18	2.00	400.00	1057.25	175.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			22.00	180.68	239.24	126.14
SHER200-243		R2 WRONG WAY PREVENTION	10/18/18	264.00	40.00	37.50	45.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 152

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 210-00815		Res Sign Panel		Each =====			
SHE2254-092		SH225 AND 17TH PLACE IMPROVEM	10/18/18	2.00	391.40	1583.33	1200.00
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	5.00	250.00	185.00	90.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	2.00	350.00	1088.63	175.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	53.00	135.00	159.41	263.39
STA052A-045		SH 52B NEW RAYMER SOUTH	12/13/18	2.00	125.00	169.67	165.00
MPR200-252		REGION 2 - PUEBLO COUNTY HIGH	12/20/18	20.00	45.00	59.67	29.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	13.00	58.63	58.63	58.63
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			361.00	61.94	94.27	85.07
	WEIGHTED AVERAGE FOR THE YEAR			455.00	85.56	117.72	119.27
===== 210-00816		Res Sign Panel (Spec)		Each =====			
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	1.00	2625.00	2625.00	2625.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	2625.00	2625.00	2625.00
NHPP006A-066		US 6: I-25 TO PERRY WB OPS IM	10/04/18	1.00	500.00	2056.00	800.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	17.00	3442.56	3442.56	3442.56
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			18.00	3279.08	3296.61	3295.75
	WEIGHTED AVERAGE FOR THE YEAR			19.00	3244.66	3263.03	3260.45
===== 210-00820		Res Var Mesg Sign		Each =====			
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	1.00	35159.09	35159.09	35159.09
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	35159.09	35159.09	35159.09
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	1.00	5000.00	26889.63	26000.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	45307.50	45307.50	45307.50
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			2.00	25153.75	30573.21	35653.75
	WEIGHTED AVERAGE FOR THE YEAR			3.00	28488.86	31337.52	35488.86
===== 210-00825		Res Flashing Beacon		Each =====			
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	1.00	1500.00	1869.40	1405.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 153

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 210-00825		Res Flashing Beacon		Each =====			
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	1500.00	1869.40	1405.00
FSA0711-020		SH 71 & SH 94: PUNKIN CENTER	05/03/18	4.00	1400.00	2166.67	3000.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			4.00	1400.00	2166.67	3000.00
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	2.00	2000.00	1141.67	750.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			2.00	2000.00	1141.67	750.00
	WEIGHTED AVERAGE FOR THE YEAR			7.00	1585.71	1834.65	2129.29
===== 210-00827		Res Pull Box		Each =====			
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	4.00	500.00	607.50	700.00
SHE0212-010		SH 21, OMAHA INTERSECTION IMP	01/04/18	1.00	750.00	1066.67	1100.00
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	1.00	785.00	863.80	335.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	1.00	750.00	3265.63	252.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	1.00	300.00	602.50	400.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			8.00	573.13	1080.77	610.88
C0853-109		GREELEY ADA CURB RAMPS PHASE	08/09/18	3.00	500.00	961.50	446.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	2.00	550.00	1309.38	700.00
STM0252-469		R2 ADA RAMPS I-25 INT S NEV-	09/06/18	5.00	465.00	925.00	1000.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			10.00	492.50	1042.10	773.80
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	14.00	740.56	735.00	735.00
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	5.00	550.00	269.78	296.12

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 210-00827 C2873-192	Res Pull Box	LOVELAND ADA CURB RAMPS PHASE	12/06/18	Each 3.00	450.00	314.40	312.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			22.00	657.63	416.36	577.57
	WEIGHTED AVERAGE FOR THE YEAR			40.00	599.45	765.66	633.29
===== 210-00831 FSA0142-063	Res Traf Sig Head	SH 14: S-CURVE RECONSTRUCTION	12/13/18	Each 5.00	200.00	255.12	296.21
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			5.00	200.00	255.12	296.21
	WEIGHTED AVERAGE FOR THE YEAR			5.00	200.00	255.12	296.21
===== 210-00840 FSA0142-063 NHPP0252-476	Res Traf Sig Pole	SH 14: S-CURVE RECONSTRUCTION	12/13/18	Each 1.00	3000.00	4870.19	5937.76
		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	3081.75	3081.75	3081.75
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			2.00	3040.88	4512.50	4509.76
	WEIGHTED AVERAGE FOR THE YEAR			2.00	3040.88	4512.50	4509.76
===== 210-00842 FSA0142-063	Res Traf Sig Mast Arm	SH 14: S-CURVE RECONSTRUCTION	12/13/18	Each 2.00	750.00	542.71	444.32
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			2.00	750.00	542.71	444.32
	WEIGHTED AVERAGE FOR THE YEAR			2.00	750.00	542.71	444.32
===== 210-00847 C0252-475	Res Trav Time Ind	I-25 : MONUMENT TO CASTLE ROC	07/20/18	Each 3.00	4604.09	4604.09	4604.09
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			3.00	4604.09	4604.09	4604.09
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	6.00	1200.00	5039.05	4900.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 210-00847 NHPP0252-476		Res Trav Time Ind I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	Each 8.00	4558.05	4558.05	4558.05
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			14.00	3118.89	4918.80	4704.60
	WEIGHTED AVERAGE FOR THE YEAR			17.00	3380.98	4891.83	4686.86
===== 210-00855 NHPP0702-342		Res Traf Sig Control Cab I-70 GW CANYON VARIABLE SPEED	06/14/18	Each 1.00	3000.00	5416.67	1400.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	3000.00	5416.67	1400.00
NHPP 0252-455 NHPP0252-476		SMART 25 MANAGED MOTORWAYS DE I-25 SOUTH GAP: CASTLE ROCK T	11/15/18 12/21/18	1.00 2.00	4100.00 4620.00	5073.33 4620.00	5900.00 4620.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			3.00	4446.67	4892.00	5046.67
	WEIGHTED AVERAGE FOR THE YEAR			4.00	4085.00	5088.75	4135.00
===== 210-00859 STU1211-085		Mod Ped Push Button SH121 (WADSWORTH): YALE TO 4T	11/29/18	Each 5.00	100.00	216.03	296.12
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			5.00	100.00	216.03	296.12
	WEIGHTED AVERAGE FOR THE YEAR			5.00	100.00	216.03	296.12
===== 210-00860 STR0091-043 STAM086-076		Res Ped Push Button SH 9 SUMMIT BOULEVARD MP 96.1 PUEBLO FY17/18 SIGNAL CAPITAL	01/04/18 02/08/18	7.00 1.00	500.00 145.00	345.00 416.67	200.00 175.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			8.00	455.63	357.65	196.88
C0853-109 NHPPR100-287		GREELEY ADA CURB RAMPS PHASE R1 CURB RAMPS - PH 2	08/09/18 09/06/18	13.00 33.00	125.00 250.00	235.50 166.75	88.00 55.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			46.00	214.67	186.18	64.33

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 210-00860		Res Ped Push Button		Each	=====		
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	18.00	100.00	49.29	52.26
C2873-192		LOVELAND ADA CURB RAMPS PHASE	12/06/18	17.00	110.00	63.40	65.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	4.00	100.00	79.74	80.22
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			39.00	104.36	59.04	60.68
	WEIGHTED AVERAGE FOR THE YEAR			93.00	189.14	135.16	74.20
===== 210-00861		Reset Wiring		LUMP SUM	=====		
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	1.00	5000.00	7799.83	9392.31
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	5000.00	7799.83	9392.31
	WEIGHTED AVERAGE FOR THE YEAR			1.00	5000.00	7799.83	9392.31
===== 210-00865		Res Ped Sig Head		Each	=====		
STAM086-076		PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	1.00	175.00	170.00	225.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	175.00	170.00	225.00
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	4.00	250.00	439.00	538.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			4.00	250.00	439.00	538.00
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	2.00	250.00	81.32	87.09
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	4.00	250.00	131.87	80.22
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			6.00	250.00	115.02	82.51
	WEIGHTED AVERAGE FOR THE YEAR			11.00	243.18	193.78	261.10
===== 210-00866		Res Fire Preempt Unit+Timer		Each	=====		
NHPP072A-042		SH72:64TH/INDIANA SIGNAL REPL	04/05/18	2.00	3500.00	506.67	380.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			2.00	3500.00	506.67	380.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 157

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 210-00866		Res Fire Preempt Unit+Timer		Each	=====		
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	3.00	1000.00	937.00	856.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3.00	1000.00	937.00	856.00
		WEIGHTED AVERAGE FOR THE YEAR		5.00	2000.00	721.83	665.60
===== 210-00867		Res Fire Preempt Unit		Each	=====		
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	1.00	1000.00	457.50	475.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	1000.00	457.50	475.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	3.00	1000.00	401.24	399.97
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3.00	1000.00	401.24	399.97
STAR400-345		Region 4 at US 85 bus @ 26th	09/20/18	1.00	1000.00	566.00	750.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	1000.00	566.00	750.00
		WEIGHTED AVERAGE FOR THE YEAR		5.00	1000.00	444.11	484.98
===== 210-00890		Res Int Detect Sys (Camera)		Each	=====		
STAM086-076		PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	1.00	1100.00	818.33	1025.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	1100.00	818.33	1025.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	1100.00	818.33	1025.00
===== 210-01000		Res Fence		Lin Foot	=====		
STR R200-238		SH 101 MP 0.85, SH 101 MP 2.1	01/18/18	190.00	10.00	8.22	7.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 210-01000		Res Fence		Lin Foot			
ER1151-033		PR SH 115-MP 34.7	01/25/18	160.00	8.50	6.58	7.50
ER1151-034		PR SH 115-MP 40.5					
NH0242-086		PR US24 MONTESSORI WALL MP 29					
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	110.00	30.00	27.05	22.87
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	60.00	30.00	27.52	40.00
FSA070A-029		SH70A PECOS ROUNDABOUT IMPROV	03/01/18	30.00	35.00	455.75	430.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	1,180.00	8.00	9.08	8.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,730.00	10.90	14.75	17.22
NHPPC470-041		DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	171.00	35.00	9.00	10.00
FBR0502-081		US 50, MP 190.4 Near Sargents	04/19/18	60.00	18.00	14.40	7.70
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		231.00	30.58	11.61	9.40
SHE 0701-227		I-70 Wildlife Fencing mp 65-8	07/19/18	100,376.00	2.00	1.82	0.45
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		100,376.00	2.00	1.82	0.45
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	1,600.00	20.00	5.88	5.64
NHPP0702-366		I-70 Avon to Vail	11/08/18	614.00	20.00	49.25	115.00
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	100.00	50.00	18.67	20.11
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	122.00	40.00	13.25	20.00
ER052A-039		SH 170	11/15/18	40.00	15.00	24.65	6.00
STA086A-051		SH 86; WEST OF I-70	11/29/18	132.00	20.00	5.38	5.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2,608.00	22.01	18.71	32.59
		WEIGHTED AVERAGE FOR THE YEAR		104,945.00	2.71	2.83	1.54
===== 210-01011		Res Gate		Each			
NHPPC470-041		DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	1.00	450.00	423.33	600.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	450.00	423.33	600.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	450.00	423.33	600.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	210-01050	Res C I Fence		Lin Foot	=====		
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	150.00	15.00	17.45	14.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		150.00	15.00	17.45	14.00
NHPP0402-090 ER0252-467		US 40 CRAIG EAST BPM PR SOUTH DOUGLAS CREEK	11/15/18 12/13/18	39.00 60.00	50.00 15.00	70.33 27.86	65.00 27.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		99.00	28.79	43.06	41.97
		WEIGHTED AVERAGE FOR THE YEAR		249.00	20.48	35.00	25.12
=====	210-01130	Res Gdrail Ty 3		Lin Foot	=====		
ER1151-033 ER1151-034 NH0242-086		PR SH 115-MP 34.7 PR SH 115-MP 40.5 PR US24 MONTESSORI WALL MP 29	01/25/18	103.00	12.00	38.46	38.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		103.00	12.00	38.46	38.00
NHPPR100-243		CULVERT REPAIRS THOUGHOUT REG	08/02/18	63.00	60.00	307.23	150.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		63.00	60.00	307.23	150.00
		WEIGHTED AVERAGE FOR THE YEAR		166.00	30.22	140.46	80.51
=====	210-01170	Res Gdrail Ty 7		Lin Foot	=====		
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	400.00	15.00	16.89	5.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		400.00	15.00	16.89	5.00
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	16.00	120.00	305.00	140.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		16.00	120.00	305.00	140.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 210-01170		Res Gdrail Ty 7		Lin Foot	=====		
NHPP0702-366		I-70 Avon to Vail	11/08/18	100.00	10.00	41.95	50.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		100.00	10.00	41.95	50.00
		WEIGHTED AVERAGE FOR THE YEAR		516.00	17.29	26.64	17.91
===== 210-01180		Reset Guardrail (Special)		Lin Foot	=====		
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	450.00	20.00	83.33	15.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		450.00	20.00	83.33	15.00
		WEIGHTED AVERAGE FOR THE YEAR		450.00	20.00	83.33	15.00
===== 210-01190		Reset Tensioned Cable Barrier		Lin Foot	=====		
NHPP2854-138		US 285 DECK REHABILITATION (F	11/29/18	200.00	15.00	219.75	239.50
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	44,138.00	17.59	17.59	17.59
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		44,338.00	17.58	19.41	18.59
		WEIGHTED AVERAGE FOR THE YEAR		44,338.00	17.58	19.41	18.59
===== 210-01200		Res End Anchorage		Each	=====		
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	1.00	1830.00	3988.33	1500.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	12.00	6053.94	6053.94	6053.94
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		13.00	5729.02	5365.40	5703.64
		WEIGHTED AVERAGE FOR THE YEAR		13.00	5729.02	5365.40	5703.64
===== 210-01710		Res Valve		Each	=====		
STRM331-007		I25C/SH160 PED/BIKE IMPROV (11/29/18	5.00	600.00	1560.00	500.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		5.00	600.00	1560.00	500.00
		WEIGHTED AVERAGE FOR THE YEAR		5.00	600.00	1560.00	500.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 161

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 210-02510		Relay Sprinkler System		LUMP SUM	=====		
STAM086-076		PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	1.00	500.00	3091.67	275.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	500.00	3091.67	275.00
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	1.00	4000.00	12000.00	12000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	4000.00	12000.00	12000.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	3125.00	7545.83	9068.75
===== 210-02804		Grinding: Sidwlk and/or Curb Ramp Repair		Lin Foot	=====		
C0853-109		GREELEY ADA CURB RAMPS PHASE	08/09/18	75.00	30.00	45.75	13.00
NHPP070A-032		I-70B & Z GRAND JCT PHASE 1 A	09/20/18	852.00	50.00	6.50	4.50
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		927.00	48.38	12.38	5.19
C2873-192		LOVELAND ADA CURB RAMPS PHASE	12/06/18	43.00	50.00	44.60	20.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		43.00	50.00	44.60	20.00
		WEIGHTED AVERAGE FOR THE YEAR		970.00	48.45	15.50	5.84
===== 210-02900		Relay Riprap		Cubic Yard	=====		
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	12.00	50.00	120.97	60.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		12.00	50.00	120.97	60.00
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	35.00	60.00	72.37	90.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	80.00	49.04	49.05	49.05
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		115.00	52.38	65.05	61.51
		WEIGHTED AVERAGE FOR THE YEAR		127.00	52.15	80.34	61.37

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 210-04010		Adj Manhole		Each =====			
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	22.00	500.00	2800.00	4500.00
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	14.00	600.00	1022.40	1500.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	3.00	1500.00	1810.86	2139.26
FSA070A-029		SH70A PECOS ROUNDABOUT IMPROV	03/01/18	2.00	1000.00	950.00	900.00
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	6.00	1000.00	738.03	700.00
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	1.00	800.00	980.00	860.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		48.00	681.25	1439.28	2776.62
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	90.00	550.00	526.26	350.03
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	1.00	1200.00	5500.00	5500.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		91.00	557.14	540.04	406.62
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	9.00	800.00	1278.70	900.00
NHPPR100-287		R1 CURB RAMPS - PH 2	09/06/18	3.00	900.00	525.00	225.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		12.00	825.00	1090.28	731.25
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	4.00	765.00	1213.00	1050.00
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	1.00	1000.00	1065.83	575.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	5.00	2984.78	2985.29	2985.29
STU1211-085		SH121 (WADSWORTH); YALE TO 4T	11/29/18	101.00	600.00	741.45	718.81
STRM331-007		I25C/SH160 PED/BIKE IMPROV (11/29/18	1.00	714.00	2010.00	500.00
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	160.00	500.00	714.06	400.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	6.00	1000.00	1262.31	2288.25
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		278.00	598.19	766.35	613.42
		WEIGHTED AVERAGE FOR THE YEAR		429.00	605.12	803.53	814.89
===== 210-04015		Modify Manhole		Each =====			
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	1.00	2000.00	7500.00	7500.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	2000.00	7500.00	7500.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	210-04015	Modify Manhole		Each	=====		
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	2.00	2984.78	2985.29	2985.29
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	1.00	3500.00	2627.81	2288.25
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	2940.00	2940.00	2940.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	3102.39	2774.55	2799.71
		WEIGHTED AVERAGE FOR THE YEAR		5.00	2881.91	3365.23	3739.77
=====	210-04016	Modify Manhole (Spec)		Each	=====		
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	20.00	2500.00	1416.58	1000.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		20.00	2500.00	1416.58	1000.00
		WEIGHTED AVERAGE FOR THE YEAR		20.00	2500.00	1416.58	1000.00
=====	210-04020	Modify Inlet		Each	=====		
FSA145A-061		SH 145 Dolores Sidewalk Ramps	01/04/18	1.00	1800.00	1751.40	1502.79
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	1.00	3220.00	2412.00	2000.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	30.00	2800.00	5560.56	2813.14
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	2.00	4000.00	2700.00	3200.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		34.00	2853.53	5403.08	2773.44
SHE025A-042		I-25 MEDIAN CABLERAIL PHS II	04/19/18	5.00	85.00	1900.00	2200.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	1.00	3000.00	4208.82	3835.29
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	1.00	4000.00	8000.00	8000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		7.00	1060.71	2922.35	3262.18
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	10.00	2625.00	2625.00	2625.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		10.00	2625.00	2625.00	2625.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 210-04020		Modify Inlet		Each	=====	=====	=====
NHPP006A-066		US 6: I-25 TO PERRY WB OPS IM	10/04/18	3.00	3400.00	15087.50	13000.00
NHPP0702-366		I-70 Avon to Vail	11/08/18	6.00	3100.00	3854.94	840.00
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	9.00	2000.00	4655.67	2120.00
C5502-098		US 550/160 PEDESTRIAN SIDEWAL	11/15/18	9.00	1500.00	3500.00	3500.00
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	3.00	2000.00	7802.34	8209.34
STRM331-007		I25C/SH160 PED/BIKE IMPROV (11/29/18	5.00	3000.00	3320.00	5000.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	7.00	2625.00	2625.00	2625.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		42.00	2373.21	4865.90	3871.98
		WEIGHTED AVERAGE FOR THE YEAR		93.00	2477.10	5054.54	3290.38
===== 210-04025		Modify Structure		Each	=====	=====	=====
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	2.00	1600.00	5485.50	6066.98
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	2.00	2000.00	4131.55	6000.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	1800.00	4763.40	6033.49
NHPPR100-241		I-70 , I-76, & I-270 BRIDGE P	12/06/18	2.00	5000.00	17314.96	15000.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	1.00	4500.00	5553.35	6000.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	7.00	3675.00	3675.00	3675.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		10.00	4022.50	10528.00	6172.50
		WEIGHTED AVERAGE FOR THE YEAR		14.00	3387.50	7137.06	6132.78
===== 210-04035		Modify Guardrail (Spec)		Lin Foot	=====	=====	=====
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	4,561.00	18.00	16.63	16.15
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4,561.00	18.00	16.63	16.15
		WEIGHTED AVERAGE FOR THE YEAR		4,561.00	18.00	16.63	16.15
===== 210-04050		Adj Valve Box		Each	=====	=====	=====
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	6.00	400.00	1557.50	2400.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 165

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 210-04050		Adj Valve Box		Each =====			
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	16.00	350.00	474.00	650.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		22.00	363.64	615.33	1127.27
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	154.00	350.00	269.68	188.71
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	4.00	500.00	1800.00	1800.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		158.00	353.80	279.55	229.50
NHPP0501-068		CITY OF DELTA: US 50 MP 69.14	07/05/18	1.00	600.00	500.00	500.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	9.00	450.00	1033.30	600.00
NHPPR100-287		R1 CURB RAMPS - PH 2	09/06/18	8.00	500.00	393.75	150.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		18.00	480.56	728.97	394.44
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	6.00	550.00	414.35	420.00
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	5.00	400.00	653.29	375.00
C5502-098		US 550/160 PEDESTRIAN SIDEWAL	11/15/18	2.00	550.00	500.00	500.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	6.00	102.34	102.35	102.35
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	91.00	350.00	445.83	262.32
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	170.00	500.00	340.88	200.00
STR112A-001		SH 112 FROM US 285 TO SH 17	12/06/18	2.00	600.00	592.92	753.76
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	15.00	350.00	498.91	1109.63
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		297.00	438.77	392.63	276.20
		WEIGHTED AVERAGE FOR THE YEAR		495.00	409.83	379.18	303.42
===== 210-04051		Adj Valve Box (Spec)		Each =====			
NH0853-106		US 85 AND WCR 18 Intersection	07/19/18	2.00	550.00	559.17	425.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	550.00	559.17	425.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	550.00	559.17	425.00
===== 210-04060		Adj Water Meter		Each =====			
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	1.00	600.00	1066.48	400.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	600.00	1066.48	400.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	600.00	1066.48	400.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 210-04070		Adjust Well		Each	=====	=====	=====
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	7.00	1400.00	590.32	300.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		7.00	1400.00	590.32	300.00
		WEIGHTED AVERAGE FOR THE YEAR		7.00	1400.00	590.32	300.00
===== 210-04200		Adj Gdrail		Lin Foot	=====	=====	=====
ER1151-033		PR SH 115-MP 34.7	01/25/18	60.00	10.00	134.03	150.00
ER1151-034		PR SH 115-MP 40.5					
NH0242-086		PR US24 MONTESSORI WALL MP 29					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		60.00	10.00	134.03	150.00
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	2,975.00	10.00	11.00	10.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2,975.00	10.00	11.00	10.00
		WEIGHTED AVERAGE FOR THE YEAR		3,035.00	10.00	15.77	12.77
===== 211-00100		Drilling Hole		Lin Foot	=====	=====	=====
STA086A-051		SH 86; WEST OF I-70	11/29/18	15.00	200.00	120.52	50.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		15.00	200.00	120.52	50.00
		WEIGHTED AVERAGE FOR THE YEAR		15.00	200.00	120.52	50.00
===== 211-01110		Rock Reinf (Dowels)		Each	=====	=====	=====
NHPPR100-241		I-70 , I-76, & I-270 BRIDGE P	12/06/18	3.00	600.00	1111.75	1250.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3.00	600.00	1111.75	1250.00
		WEIGHTED AVERAGE FOR THE YEAR		3.00	600.00	1111.75	1250.00
===== 211-01123		Rock Reinf (Perm A)		Lin Foot	=====	=====	=====
STM0242-081		US 24 ROCKFALL MITIGATION	04/12/18	1,310.00	130.00	172.40	155.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,310.00	130.00	172.40	155.00
		WEIGHTED AVERAGE FOR THE YEAR		1,310.00	130.00	172.40	155.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	211-01300	Rock Anchor		Each	=====		
C0703-440		AVALANCHE CONTROL SYSTEM: EJM	02/01/18	65.00	2000.00	4156.96	1400.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		65.00	2000.00	4156.96	1400.00
STM0242-081		US 24 ROCKFALL MITIGATION	04/12/18	40.00	1000.00	1364.55	1931.75
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		40.00	1000.00	1364.55	1931.75
		WEIGHTED AVERAGE FOR THE YEAR		105.00	1619.05	2942.87	1602.57
=====	211-02277	Cement Grout (Voids)		Cubic Yard	=====		
NH0504-904		CRITICAL CULVERT REPAIR - SH5	03/08/18	3.00	600.00	2408.33	3000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3.00	600.00	2408.33	3000.00
NHPPR100-243		CULVERT REPAIRS THROUGHOUT REG	08/02/18	65.00	1000.00	737.63	425.00
STMR200-246		R2-2018 CRITICAL CULVERTS REP	09/20/18	5.00	1500.00	1750.00	1750.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		70.00	1035.71	756.73	519.64
		WEIGHTED AVERAGE FOR THE YEAR		73.00	1017.81	810.98	621.58
=====	211-03005	Dewatering		LUMP SUM	=====		
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	1.00	50000.00	134633.53	65000.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
CC0341-098		PR US 34 BTC LARIMER COUNTY S	01/12/18	1.00	169112.99	135000.00	135000.00
ER144A-002		SH 144 East and West of Goodr	03/08/18	1.00	50000.00	39861.77	7242.30
ER0341-099		PR US 34 BIG THOMPSON CANYON	03/28/18	1.00	415420.11	461700.00	461700.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	171133.28	98146.20	167235.58
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	1.00	10000.00	18471.98	7362.85

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	211-03005	Dewatering		LUMP SUM	=====	=====	=====
ERR400-329		PR SH14 & US287 NW OF FT COLL	11/29/18	1.00	50000.00	29480.36	10272.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			2.00	30000.00	23609.22	8817.43
	WEIGHTED AVERAGE FOR THE YEAR			6.00	124088.85	63206.99	114429.53
=====	212-00006	Seeding (Native)		Acre	=====	=====	=====
STR069A-032		SH69, MP 25.7 TO MP 50.1	01/04/18	0.80	2000.00	4710.00	14000.00
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	0.10	5000.00	5250.00	4000.00
SHE0212-010		SH 21, OMAHA INTERSECTION IMP	01/04/18	0.30	2000.00	2700.00	2700.00
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	0.50	3000.00	1696.89	1600.00
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	1.05	4000.00	1372.50	1600.00
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	5.10	900.00	664.44	455.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
ER0252-466		PR MONUMENT CREEK BRANCH	01/11/18	4.30	780.00	943.80	800.00
MTCER100-296		MTCE R1 FY18 WEST SIGN REPLAC	01/11/18	0.10	8000.00	6215.00	100.00
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	3.30	1500.00	685.97	561.00
CC0341-098		PR US 34 BTC LARIMER COUNTY S	01/12/18	0.65	512.29	385.00	385.00
STR R200-238		SH 101 MP 0.85, SH 101 MP 2.1	01/18/18	1.00	950.00	2829.74	2100.00
ER1151-033		PR SH 115-MP 34.7	01/25/18	0.40	1650.00	1393.77	1350.00
ER1151-034		PR SH 115-MP 40.5					
NH0242-086		PR US24 MONTESSORI WALL MP 29					
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	1.20	2000.00	1063.03	1020.00
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	2.25	801.00	913.64	819.64
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	1.00	1100.00	1354.95	1083.70
C0703-440		AVALANCHE CONTROL SYSTEM: EJM	02/01/18	0.50	5000.00	2800.28	1000.00
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	2.00	2000.00	1240.64	1300.00
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	2.20	2000.00	1071.72	1090.00
ER144A-002		SH 144 East and West of Goodr	03/08/18	20.00	800.00	639.26	450.00
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	0.10	2500.00	4992.79	8400.00
NH0504-904		CRITICAL CULVERT REPAIR - SH5	03/08/18	1.00	2400.00	4391.67	2500.00
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	0.50	3000.00	2046.49	1892.97
ER0341-099		PR US 34 BIG THOMPSON CANYON	03/28/18	1.60	498.62	384.00	384.00
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	0.24	2500.00	2167.00	2250.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			50.19	1231.06	902.22	986.11
STM0242-081		US 24 ROCKFALL MITIGATION	04/12/18	0.25	800.00	6791.20	9142.00
STAR400-347		Various intersections across	04/12/18	0.20	5000.00	8046.00	500.00
SHE025A-042		I-25 MEDIAN CABLERAIL PHS II	04/19/18	14.00	900.00	630.00	360.00
FBR0502-081		US 50, MP 190.4 Near Sargents	04/19/18	0.80	5000.00	2227.75	2472.01
STA001A-002		SIGNALIZATION OF SH1 & I-25 S	04/19/18	0.10	3000.00	15508.75	25000.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	212-00006	Seeding (Native)		Acre =====			
NHPP0701-239		I-70 MP 67-78 IN GARFIELD COU	04/19/18	0.33	750.00	1908.25	3000.00
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	1.70	700.00	908.89	890.00
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	0.06	10000.00	7000.00	7000.00
STA0661-016		SH 66 and US 85 (BUS) IN PLAT	06/07/18	0.14	5000.00	3190.48	3571.43
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	0.90	2000.00	9050.00	5750.00
NHPP0761-230		I-76 AND COUNTY ROAD 22 AT FO	06/14/18	0.01	1000.00	34000.00	25000.00
ER055A-001		PR SH 55 FLOOD REPAIR 2015	06/28/18	9.00	900.00	1097.95	825.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		27.49	1118.50	1330.63	1024.96
FBR060A-022		SH 60 over the South Platte	07/12/18	22.00	500.00	497.42	325.00
NHPP5502-090		R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	0.30	2500.00	6081.67	6123.00
STR151A-010		R5 SH 151 MP 13.36 Priority C	07/12/18	0.90	2000.00	2164.69	1250.00
SHE0701-245		I-70 MEDIAN CABLE RAIL INSTAL	07/12/18	0.33	2700.00	1200.00	1200.00
NH0853-106		US 85 AND WCR 18 Intersection	07/19/18	1.50	1000.00	2433.33	625.00
SHE 0701-227		I-70 Wildlife Fencing mp 65-8	07/19/18	2.60	4000.00	1574.47	973.40
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	24.00	698.58	698.58	698.58
NHPPR100-243		CULVERT REPAIRS THROUGHOUT REG	08/02/18	1.50	902.00	3524.31	2400.00
NHPP0703-448		I-70 MP 253.7 TO 256.2 AND MP	08/02/18	0.74	2500.00	6907.50	900.00
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	6.70	1300.00	1252.26	1400.00
STA052A-040		SH 52: Antelope Creek	08/23/18	0.40	2000.00	1925.83	2150.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	2.00	800.00	2044.91	2000.00
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	1.30	1500.00	2363.16	2500.00
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	5.05	730.00	1259.31	770.00
STAR400-345		Region 4 at US 85 bus @ 26th	09/20/18	0.02	10000.00	15328.50	10000.00
STMR200-246		R2-2018 CRITICAL CULVERTS REP	09/20/18	0.48	3000.00	1225.00	1225.00
MTCER100-301		MTCE R1 FY18 FREEWAY SIGNING	09/27/18	0.10	950.00	11873.75	20000.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		69.92	926.65	952.13	846.32
BR1131-006		SH 113 AT MP 11.5	10/11/18	3.00	800.00	764.66	610.00
NHPPR100-280		SIGNAL CABINET UPGRADE PHASE	10/18/18	0.05	5000.00	12439.50	4448.00
SHER200-243		R2 WRONG WAY PREVENTION	10/18/18	0.10	10000.00	1925.00	3500.00
NHPP0401-023		US 40 ELK SPRINGS	10/25/18	0.50	2000.00	3889.28	1057.08
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	19.60	990.00	952.22	851.65
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	2.82	900.00	911.52	550.00
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	0.50	1750.00	2550.00	1530.00
NHPP0702-366		I-70 Avon to Vail	11/08/18	2.60	775.00	1221.82	1215.00
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	117.50	800.00	313.92	341.25
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	1.00	3000.00	839.46	778.92
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	1.00	1500.00	2755.67	800.00
ITS0242-088		FIBER OPTIC ON US 24 (I25 TO	11/15/18	15.00	1500.00	1134.41	1050.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 212-00006 Seeding (Native) Acre =====							
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	0.50	3000.00	2216.67	1000.00
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	1.60	800.00	781.84	725.70
ER052A-039		SH 170	11/15/18	0.25	2500.00	7373.07	15372.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	4.70	1260.00	1285.71	1285.71
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	0.10	10000.00	8143.32	8623.26
STRM331-007		I25C/SH160 PED/BIKE IMPROV (11/29/18	0.10	4000.00	6760.00	10000.00
NHPP2854-138		US 285 DECK REHABILITATION (F	11/29/18	0.36	2100.00	1460.00	2370.00
C R500-198		R5 GUARDRAIL REPLACEMENT/UPGR	11/29/18	0.04	10000.00	10471.30	9642.60
ERR400-329		PR SH14 & US287 NW OF FT COLL	11/29/18	1.61	1000.00	3305.29	3424.00
STA086A-051		SH 86; WEST OF I-70	11/29/18	0.12	5000.00	4815.66	6000.00
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	0.05	1500.00	14716.65	10000.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	53.00	750.00	905.56	750.00
STR1591-001		SH 159 SAN LUIS TO FT GARLAND	12/13/18	0.50	2000.00	1236.33	1100.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	0.60	2000.00	1895.22	1419.87
SHER100-302		RAMP METERING - DENVER METRO	12/13/18	0.90	1500.00	1506.67	945.00
ER0252-467		PR SOUTH DOUGLAS CREEK	12/13/18	2.00	800.00	1252.86	2800.00
MPR200-252		REGION 2 - PUEBLO COUNTY HIGH	12/20/18	0.25	10000.00	2533.33	1100.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	24.00	637.50	637.50	637.50
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		254.35	893.85	764.17	656.90
		WEIGHTED AVERAGE FOR THE YEAR		401.95	957.02	887.26	756.13
===== 212-00009 Seeding (Temporary) Acre =====							
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	0.20	5000.00	2465.32	2500.00
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	0.40	2000.00	1063.25	326.75
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	1.50	1100.00	955.72	960.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.10	1642.86	1115.96	986.05
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	20.00	423.21	423.21	423.21
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		20.00	423.21	423.21	423.21
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	37.00	348.21	348.21	348.21
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		37.00	348.21	348.21	348.21
		WEIGHTED AVERAGE FOR THE YEAR		59.10	419.59	497.19	396.25

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 212-00011		Seeding (Lawn)		Acre	=====	=====	=====
FSA145A-061	SH 145 Dolores Sidewalk Ramps		01/04/18	0.05	100.00	8110.20	8220.40
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			0.05	100.00	8110.20	8220.40
FSA052A-047	SH52 WCR 13 INTERSECTION		11/01/18	0.02	2000.00	17681.51	22500.00
NHPP0402-090	US 40 CRAIG EAST BPM		11/15/18	0.45	12000.00	2932.50	2000.00
IM 0253-268	I-25: 120TH (SH 128) TO E470		12/06/18	9.50	800.00	1982.14	670.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			9.97	1307.92	2083.51	773.82
	WEIGHTED AVERAGE FOR THE YEAR			10.02	1301.90	2098.25	810.98
===== 212-00012		Seeding (Furnished)		Acre	=====	=====	=====
ER0341-099	PR US 34 BIG THOMPSON CANYON		03/28/18	2.40	26.24	63.00	63.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2.40	26.24	63.00	63.00
	WEIGHTED AVERAGE FOR THE YEAR			2.40	26.24	63.00	63.00
===== 212-00022		Seeding (Riparian)		Acre	=====	=====	=====
STA1381-008	SH 138 LODGEPOLE CREEK & HMA		03/08/18	0.40	2500.00	3065.28	6300.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			0.40	2500.00	3065.28	6300.00
NHPPC470-041	DOUGLAS COUNTY BRIDGE SCOUR R		04/12/18	2.64	1000.00	1251.67	730.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			2.64	1000.00	1251.67	730.00
NHPP0402-090	US 40 CRAIG EAST BPM		11/15/18	0.35	8000.00	2708.33	1500.00
ERR400-329	PR SH14 & US287 NW OF FT COLL		11/29/18	0.31	3500.00	5002.00	10374.00
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T		12/21/18	2.00	1040.36	1040.36	1040.36
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			2.66	2242.75	2970.10	2188.59
	WEIGHTED AVERAGE FOR THE YEAR			5.70	1685.21	2204.98	1801.55

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 172

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 212-00023		Seeding (Upland Forest)		Acre =====			
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	3.00	653.57	653.57	653.57
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			3.00	653.57	653.57	653.57
	WEIGHTED AVERAGE FOR THE YEAR			3.00	653.57	653.57	653.57
===== 212-00024		Seeding (Upland Grassland)		Acre =====			
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	32.00	642.86	642.86	642.86
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			32.00	642.86	642.86	642.86
	WEIGHTED AVERAGE FOR THE YEAR			32.00	642.86	642.86	642.86
===== 212-00028		Seeding (Wetlands)		Acre =====			
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	0.06	12000.00	18313.75	4755.00
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	0.10	5175.00	7288.80	4800.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
ER0252-466		PR MONUMENT CREEK BRANCH	01/11/18	0.10	3000.00	10713.18	11500.00
ER144A-002		SH 144 East and West of Goodr	03/08/18	0.20	3000.00	3161.43	3750.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			0.46	4646.74	6704.74	5794.13
NHPPC470-041		DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	1.12	2000.00	1566.67	1000.00
FBR0502-081		US 50, MP 190.4 Near Sargents	04/19/18	0.05	5000.00	8223.13	1595.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.17	2128.21	2274.80	1025.43
FBR060A-022		SH 60 over the South Platte	07/12/18	0.28	5000.00	3389.39	2750.00
STR151A-010		R5 SH 151 MP 13.36 Priority C	07/12/18	0.01	2100.00	57603.32	18750.00
NHPPR100-243		CULVERT REPAIRS THROUGHOUT REG	08/02/18	0.10	7000.00	10573.98	12000.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			0.39	5438.46	5130.59	5532.05
BR1131-006		SH 113 AT MP 11.5	10/11/18	0.25	2500.00	4944.32	7200.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 212-00028 Seeding (Wetlands) Acre =====							
STA086A-051	SH 86; WEST OF I-70		11/29/18	0.05	9000.00	9566.99	13500.00
IM 0253-268	I-25: 120TH (SH 128) TO E470		12/06/18	0.30	4000.00	3313.44	3000.00
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T		12/21/18	2.00	1178.57	1178.57	1178.57
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			2.60	1781.59	3594.03	2204.67
	WEIGHTED AVERAGE FOR THE YEAR			4.62	2463.34	4318.71	2544.31
===== 212-00032 Soil Conditioning Acre =====							
FSA145A-061	SH 145 Dolores Sidewalk Ramps		01/04/18	0.05	15000.00	14110.20	8220.40
STR069A-032	SH69, MP 25.7 TO MP 50.1		01/04/18	0.80	6000.00	7509.99	17000.00
STR0091-043	SH 9 SUMMIT BOULEVARD MP 96.1		01/04/18	0.10	5000.00	15250.00	11000.00
SHE0212-010	SH 21, OMAHA INTERSECTION IMP		01/04/18	0.30	3000.00	3700.00	3800.00
STR133A-046	SH 133 BOWIE RESURFACING		01/04/18	0.50	6000.00	535.02	480.00
NHPP0402-092	US 40 RABBIT EARS WEST		01/04/18	1.05	4000.00	4087.50	2350.00
ER0342-058	PR US 34D MP 13.75 TO MP 14.7		01/04/18	5.10	2500.00	2173.96	1695.00
STA0342-060	US 34D OVERLAY AND BRIDGE WOR						
ER0252-466	PR MONUMENT CREEK BRANCH		01/11/18	4.30	4000.00	2852.20	2500.00
MTCER100-296	MTCE R1 FY18 WEST SIGN REPLAC		01/11/18	0.10	9000.00	7735.00	100.00
STA0142-065	SH-14 RESURF FT COLLINS, LEMA		01/11/18	3.30	3500.00	2903.11	2300.00
CC0341-098	PR US 34 BTC LARIMER COUNTY S		01/12/18	0.65	7168.01	5410.00	5410.00
STR R200-238	SH 101 MP 0.85, SH 101 MP 2.1		01/18/18	1.00	5000.00	5572.62	8400.00
ER1151-033	PR SH 115-MP 34.7		01/25/18	0.40	2880.00	3701.50	3800.00
ER1151-034	PR SH 115-MP 40.5						
NH0242-086	PR US24 MONTESSORI WALL MP 29						
FBR0701-242	I-70 G-03-Q CO OVERFLOW NEAR		01/25/18	1.20	3500.00	3391.62	2550.00
BR0252-444	Ramp BMP I-25 and Rockrimmon		01/25/18	2.25	1790.00	2380.06	2235.38
FBR0702-382	I-70 F-10-L EAGLE RIVER BR NE		02/01/18	1.00	3000.00	4412.84	5320.51
NHPP1602-153	US 160 SH 84 TO TREASURE FALL		02/15/18	2.00	3000.00	4531.16	4000.00
FBR0701-244	I-70 F-05-L CO RIVER BRIDGE N		02/15/18	2.20	3000.00	3264.70	2850.00
ER144A-002	SH 144 East and West of Goodr		03/08/18	20.00	1850.00	1946.19	1750.00
STA1381-008	SH 138 LODGEPOLE CREEK & HMA		03/08/18	0.50	2000.00	4930.18	9450.00
NH0504-904	CRITICAL CULVERT REPAIR - SH5		03/08/18	1.00	7000.00	5683.33	7000.00
NHPP1602-164	US 160 WOLF CREEK PASS RSA		03/15/18	0.50	3000.00	5992.96	5985.91
ER0341-099	PR US 34 BIG THOMPSON CANYON		03/28/18	4.00	6757.59	5410.00	5410.00
NHPP0852-112	US85:HAMPDEN TO FLORIDA-RESUR		03/29/18	0.24	2500.00	4129.50	4300.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			52.54	3146.54	2571.96	3035.01
STM0242-081	US 24 ROCKFALL MITIGATION		04/12/18	0.25	2800.00	11814.46	16200.00
STAR400-347	Various intersections across		04/12/18	0.20	7500.00	11546.00	500.00
FBR096A-047	STRUCTURE K-17-F FASTER BRIDG		04/19/18	7.00	2700.00	1517.07	342.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	212-00032	Soil Conditioning		Acre =====			
SHE025A-042		I-25 MEDIAN CABLERAIL PHS II	04/19/18	14.00	3000.00	2525.00	2400.00
FBR0502-081		US 50, MP 190.4 Near Sargents	04/19/18	0.85	5000.00	2922.95	1008.59
STA001A-002		SIGNALIZATION OF SH1 & I-25 S	04/19/18	0.10	3000.00	23371.25	40000.00
NHPP0701-239		I-70 MP 67-78 IN GARFIELD COU	04/19/18	0.33	4000.00	6648.43	6000.00
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	1.70	2900.00	2442.22	2600.00
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	0.06	7000.00	15000.00	15000.00
STA0661-016		SH 66 and US 85 (BUS) IN PLAT	06/07/18	0.14	5000.00	6827.38	5357.14
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	0.90	3000.00	7758.33	1375.00
NHPP0761-230		I-76 AND COUNTY ROAD 22 AT FO	06/14/18	0.01	1000.00	34000.00	25000.00
ER055A-001		PR SH 55 FLOOD REPAIR 2015	06/28/18	9.00	2250.00	5206.66	2500.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		34.54	2836.71	4039.71	2230.42
FBR060A-022		SH 60 over the South Platte	07/12/18	11.00	2200.00	2428.90	2100.00
NHPP5502-090		R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	0.30	5000.00	8567.17	10740.00
STR151A-010		R5 SH 151 MP 13.36 Priority C	07/12/18	0.90	1500.00	1445.83	625.00
SHE0701-245		I-70 MEDIAN CABLE RAIL INSTAL	07/12/18	0.33	4000.00	5500.00	5500.00
NH0853-106		US 85 AND WCR 18 Intersection	07/19/18	1.50	2500.00	4228.33	2395.00
SHE 0701-227		I-70 Wildlife Fencing mp 65-8	07/19/18	2.60	4000.00	5357.80	973.40
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	24.00	2464.29	2464.29	2464.29
NHPPR100-243		CULVERT REPAIRS THROUGHOUT REG	08/02/18	1.50	4500.00	6190.38	6080.00
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	6.70	4150.00	3645.94	4800.00
STA052A-040		SH 52: Antelope Creek	08/23/18	0.40	4000.00	3121.67	3600.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	1.00	3000.00	6760.23	4000.00
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	1.30	3035.00	3216.77	3100.00
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	5.05	2700.00	2820.45	3000.00
STAR400-345		Region 4 at US 85 bus @ 26th	09/20/18	0.02	15000.00	27959.00	10000.00
STMR200-246		R2-2018 CRITICAL CULVERTS REP	09/20/18	0.48	3500.00	600.00	600.00
MTCER100-301		MTCE R1 FY18 FREEWAY SIGNING	09/27/18	0.10	2000.00	14667.50	20000.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		57.18	2808.30	3053.71	2839.35
BR1131-006		SH 113 AT MP 11.5	10/11/18	3.00	2500.00	2904.65	3100.00
NHPPR100-280		SIGNAL CABINET UPGRADE PHASE	10/18/18	0.05	10000.00	20371.00	13344.00
NHPP0401-023		US 40 ELK SPRINGS	10/25/18	0.50	4000.00	5781.76	5785.92
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	19.60	3100.00	3927.47	3872.42
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	2.84	2700.00	2132.92	2450.00
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	0.50	3000.00	7205.71	9840.00
NHPP0702-366		I-70 Avon to Vail	11/08/18	2.60	2800.00	5281.05	5435.00
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	117.50	2175.00	2538.17	2572.50
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	1.00	5000.00	6803.15	6606.30
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	1.00	4000.00	4437.33	1000.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 212-00032		Soil Conditioning		Acre =====			
ITS0242-088		FIBER OPTIC ON US 24 (I25 TO	11/15/18	15.00	3250.00	3158.96	3000.00
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	0.50	5000.00	1476.67	800.00
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	1.60	2500.00	2995.00	2891.00
ER052A-039		SH 170	11/15/18	0.25	3000.00	6266.13	6360.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	4.70	1575.00	1607.14	1607.14
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	0.10	10000.00	16692.85	17821.40
STRM331-007		I25C/SH160 PED/BIKE IMPROV (11/29/18	0.10	1200.00	9700.00	10000.00
NHPP2854-138		US 285 DECK REHABILITATION (F	11/29/18	0.36	2100.00	3680.00	5860.00
C R500-198		R5 GUARDRAIL REPLACEMENT/UPGR	11/29/18	0.04	15000.00	16961.65	15623.30
ERR400-329		PR SH14 & US287 NW OF FT COLL	11/29/18	1.92	3000.00	4695.92	7169.00
STA086A-051		SH 86; WEST OF I-70	11/29/18	0.17	5000.00	7165.10	5400.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	63.00	2500.00	3058.75	2200.00
STR1591-001		SH 159 SAN LUIS TO FT GARLAND	12/13/18	0.50	8000.00	3792.63	3000.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	0.60	2500.00	4283.64	4614.55
SHER100-302		RAMP METERING - DENVER METRO	12/13/18	0.90	1500.00	4197.67	3838.00
ER0252-467		PR SOUTH DOUGLAS CREEK	12/13/18	2.00	2500.00	3200.00	2800.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	63.00	3053.57	3053.57	3053.57
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			303.33	2591.18	3004.79	2796.66
	WEIGHTED AVERAGE FOR THE YEAR			447.59	2703.06	3033.91	2786.39
===== 212-00040		Soil Preparation (Lawn)		Acre =====			
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	0.45	5000.00	6209.17	3000.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			0.45	5000.00	6209.17	3000.00
	WEIGHTED AVERAGE FOR THE YEAR			0.45	5000.00	6209.17	3000.00
===== 212-00048		Soil Preparation (Spec)		Cubic Yard =====			
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	56.00	2000.00	99.11	53.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			56.00	2000.00	99.11	53.00
	WEIGHTED AVERAGE FOR THE YEAR			56.00	2000.00	99.11	53.00
===== 212-00050		Sod		Sq Foot =====			
SHE0212-010		SH 21, OMAHA INTERSECTION IMP	01/04/18	192.00	5.00	4.67	4.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			192.00	5.00	4.67	4.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 212-00050	Sod			Sq Foot	=====		
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	1,695.00	10.00	3.00	3.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1,695.00	10.00	3.00	3.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	19,740.00	1.63	1.66	1.66
STRM331-007		I25C/SH160 PED/BIKE IMPROV (11/29/18	2,775.00	2.50	5.09	10.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	30,000.00	1.00	0.82	0.71
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			52,515.00	1.32	1.32	1.56
	WEIGHTED AVERAGE FOR THE YEAR			54,402.00	1.60	1.35	1.61
===== 212-00100	Tree Retention and Protection			LUMP SUM	=====		
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	1.00	2500.00	3180.74	2700.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	2500.00	3180.74	2700.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	2500.00	3180.74	2700.00
===== 212-00700	Organic Fertilizer - (Pilot Prog ONLY)			Pound	=====		
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	12,097.00	1.25	0.33	0.30
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			12,097.00	1.25	0.33	0.30
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	1,750.00	2.00	0.80	1.06
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1,750.00	2.00	0.80	1.06
	WEIGHTED AVERAGE FOR THE YEAR			13,847.00	1.34	0.37	0.40
===== 212-00701	Compost (Mech App) - (Pilot Prog ONLY)			Cubic Yard	=====		
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	346.00	30.00	41.05	35.37

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 212-00701 FBR096A-047		Compost (Mech App) - (Pilot Prog ONLY) STRUCTURE K-17-F FASTER BRIDG	04/19/18	Cubic Yard 455.00	5.00	39.11	35.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			801.00	15.80	40.28	35.16
	WEIGHTED AVERAGE FOR THE YEAR			801.00	15.80	40.28	35.16
===== 212-00702		Bio Soil Amd (Hyd App) -(Pilot Prog ONLY)		Pound			
ER007A-026 STA007A-025		PR SH-7 FLOOD (PH II),EP - JC SH-7 NON FLOOD, SHO (PH II),E	03/01/18	94,604.00	0.70	0.78	0.85
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			94,604.00	0.70	0.78	0.85
	WEIGHTED AVERAGE FOR THE YEAR			94,604.00	0.70	0.78	0.85
===== 212-00703		Humate - (Pilot Prog ONLY)		Pound			
ER007A-026 STA007A-025		PR SH-7 FLOOD (PH II),EP - JC SH-7 NON FLOOD, SHO (PH II),E	03/01/18	6,724.00	1.25	0.33	0.27
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			6,724.00	1.25	0.33	0.27
FBR069A-034 FBR096A-047		REPLACEMENT OF STR M-16-P STRUCTURE K-17-F FASTER BRIDG	04/12/18 04/19/18	1,062.00 1,400.00	20.00 2.00	1.10 0.63	1.12 0.90
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			2,462.00	9.76	0.91	0.99
	WEIGHTED AVERAGE FOR THE YEAR			9,186.00	3.53	0.48	0.46
===== 212-00704		Mycorrhizae - (Pilot Program ONLY)		Pound			
ER007A-026 STA007A-025		PR SH-7 FLOOD (PH II),EP - JC SH-7 NON FLOOD, SHO (PH II),E	03/01/18	280.00	10.00	10.44	10.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			280.00	10.00	10.44	10.00
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	118.00	5.00	16.28	12.34

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 212-00704		Mycorrhizae - (Pilot Program ONLY)		Pound =====			
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	145.00	2.00	9.93	12.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			263.00	3.35	13.87	12.15
	WEIGHTED AVERAGE FOR THE YEAR			543.00	6.78	12.01	11.04
===== 212-00705		Elemental Sulfur - (Pilot Program ONLY)		Pound =====			
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	2,985.00	2.00	0.63	0.80
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			2,985.00	2.00	0.63	0.80
	WEIGHTED AVERAGE FOR THE YEAR			2,985.00	2.00	0.63	0.80
===== 212-00706		Seed (Native) Drill - (Pilot Prog ONLY)		Acre =====			
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	4.93	800.00	744.86	642.48
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	6.86	730.00	1083.18	957.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			11.79	759.27	883.67	825.48
	WEIGHTED AVERAGE FOR THE YEAR			11.79	759.27	883.67	825.48
===== 212-00707		Seed (Native) Hyd - (Pilot Prog ONLY)		Acre =====			
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	27.80	900.00	1086.84	523.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			27.80	900.00	1086.84	523.00
	WEIGHTED AVERAGE FOR THE YEAR			27.80	900.00	1086.84	523.00
===== 212-00708		Seed (Native) Brdcst - (Pilot Prog ONLY)		Acre =====			
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	0.56	800.00	1377.31	1289.24
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	0.14	730.00	1536.00	970.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			0.70	786.00	1394.94	1225.39
	WEIGHTED AVERAGE FOR THE YEAR			0.70	786.00	1394.94	1225.39

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 179

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 212-01200 Landscape Restoration LUMP SUM =====							
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	1.00	1000.00	4750.00	6000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	1000.00	4750.00	6000.00
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	1.00	1500.00	9723.33	12500.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	1500.00	9723.33	12500.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	1250.00	8480.00	9250.00
===== 213-00002 Mulching (Weed Free Hay) Acre =====							
STR069A-032		SH69, MP 25.7 TO MP 50.1	01/04/18	0.80	2000.00	5037.50	15000.00
NH0504-904		CRITICAL CULVERT REPAIR - SH5	03/08/18	1.00	1500.00	5150.00	1800.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.80	1722.22	5091.93	7666.67
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	1.70	900.00	737.13	890.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.70	900.00	737.13	890.00
NHPP5502-090		R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	0.30	2000.00	5137.50	3945.00
NH0853-106		US 85 AND WCR 18 Intersection	07/19/18	1.50	2300.00	2988.33	1740.00
NHPPR100-243		CULVERT REPAIRS THROUGHOUT REG	08/02/18	1.50	2695.00	3141.44	3750.00
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	6.70	800.00	884.82	975.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	1.00	700.00	2911.79	3500.00
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	1.30	5150.00	1041.66	850.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		12.30	1694.92	1397.32	1671.22
SHER200-243		R2 WRONG WAY PREVENTION	10/18/18	0.10	10000.00	1925.00	3500.00
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	19.40	605.00	1019.58	658.73

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 180

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 213-00002 Mulching (Weed Free Hay) Acre =====							
STRM331-007		I25C/SH160 PED/BIKE IMPROV (11/29/18	0.10	1400.00	8610.00	7000.00
NHPP2854-138		US 285 DECK REHABILITATION (F	11/29/18	0.36	2100.00	6345.00	10690.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	53.00	600.00	784.61	700.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	0.60	2000.00	2166.71	2691.82
MPR200-252		REGION 2 - PUEBLO COUNTY HIGH	12/20/18	0.25	10000.00	2533.33	1100.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			73.81	665.67	880.87	767.75
	WEIGHTED AVERAGE FOR THE YEAR			89.61	832.61	1073.32	1032.66
===== 213-00003 Mulching (Weed Free) Acre =====							
FSA145A-061		SH 145 Dolores Sidewalk Ramps	01/04/18	0.10	2000.00	5805.23	4610.46
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	0.10	10000.00	6000.00	4000.00
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	4.00	900.00	687.40	500.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	3.10	1750.00	836.69	500.00
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	2.25	1240.00	607.24	460.22
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	1.60	1000.00	1061.91	1200.00
ER144A-002		SH 144 East and West of Goodr	03/08/18	17.00	900.00	650.12	525.00
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	1.00	800.00	1142.37	525.00
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	0.24	2500.00	3617.50	3750.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			29.39	1065.50	703.59	602.81
STR151A-010		R5 SH 151 MP 13.36 Priority C	07/12/18	0.30	2000.00	2683.30	1875.00
NHPP0703-448		I-70 MP 253.7 TO 256.2 AND MP	08/02/18	0.74	2500.00	2925.00	750.00
STA052A-040		SH 52: Antelope Creek	08/23/18	0.40	3000.00	1698.33	1800.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.44	2534.72	2347.81	1276.04
BR1131-006		SH 113 AT MP 11.5	10/11/18	3.00	700.00	801.65	666.00
NHPPR100-280		SIGNAL CABINET UPGRADE PHASE	10/18/18	0.05	4500.00	16850.00	5560.00
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	2.84	1800.00	1088.34	680.00
ITS0242-088		FIBER OPTIC ON US 24 (I25 TO	11/15/18	15.00	1100.00	783.20	800.00
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	0.10	10000.00	13692.38	14659.53
C R500-198		R5 GUARDRAIL REPLACEMENT/UPGR	11/29/18	0.04	10000.00	4384.05	4038.10
ERR400-329		PR SH14 & US287 NW OF FT COLL	11/29/18	1.12	1500.00	2433.35	3591.00
SHER100-302		RAMP METERING - DENVER METRO	12/13/18	0.90	1500.00	2559.33	3928.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			23.05	1230.67	1054.25	1101.60
	WEIGHTED AVERAGE FOR THE YEAR			53.88	1175.43	845.36	834.18

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 213-00004		Mulching (Weed Free Straw)		Acre	=====		
ER0252-466		PR MONUMENT CREEK BRANCH	01/11/18	4.30	650.00	903.96	840.00
ER1151-033		PR SH 115-MP 34.7	01/25/18	0.40	692.50	1095.74	1170.00
ER1151-034		PR SH 115-MP 40.5					
NH0242-086		PR US24 MONTESSORI WALL MP 29					
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	1.10	900.00	1242.68	879.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	0.50	1500.00	1921.03	1842.05
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		6.30	763.81	983.09	947.29
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	4.93	800.00	713.76	622.27
SHE025A-042		I-25 MEDIAN CABLERAIL PHS II	04/19/18	14.00	300.00	692.50	445.00
FBR0502-081		US 50, MP 190.4 Near Sargents	04/19/18	0.85	5000.00	1556.19	1424.50
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	0.06	10000.00	7000.00	7000.00
STA0661-016		SH 66 and US 85 (BUS) IN PLAT	06/07/18	0.14	3000.00	5107.14	6696.43
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		19.98	671.37	800.73	593.90
FBR060A-022		SH 60 over the South Platte	07/12/18	22.00	500.00	787.90	724.00
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	24.00	542.15	542.15	542.15
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		46.00	521.99	767.42	629.12
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	1.00	2500.00	1691.20	1382.40
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	1.00	800.00	2076.00	1800.00
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	1.20	900.00	729.00	737.50
STR1591-001		SH 159 SAN LUIS TO FT GARLAND	12/13/18	0.50	3000.00	1165.62	1000.00
ER0252-467		PR SOUTH DOUGLAS CREEK	12/13/18	1.80	850.00	1307.14	1700.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	50.00	616.07	616.07	616.07
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		55.50	688.53	833.93	692.45
		WEIGHTED AVERAGE FOR THE YEAR		127.78	629.61	806.54	666.81
===== 213-00005		Mulching (Decorative)		Cubic Foot	=====		
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	482.00	5.50	10.06	14.50
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		482.00	5.50	10.06	14.50
		WEIGHTED AVERAGE FOR THE YEAR		482.00	5.50	10.06	14.50

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 213-00007		Mulching (Wood Strand)		Acre	=====		
CC0341-098		PR US 34 BTC LARIMER COUNTY S	01/12/18	0.65	22818.46	10190.00	10190.00
C0703-440		AVALANCHE CONTROL SYSTEM: EJM	02/01/18	0.50	5000.00	36463.39	1600.00
ER0341-099		PR US 34 BIG THOMPSON CANYON	03/28/18	0.50	12957.52	10185.00	10185.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.65	14430.76	26870.72	7585.45
		WEIGHTED AVERAGE FOR THE YEAR		1.65	14430.76	26870.72	7585.45
===== 213-00008		Mulching (Wood Chip)		Cubic Foot	=====		
NHPPC470-041		DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	4,238.00	3.00	2.73	2.70
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	6.00	100.00	40.00	40.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		4,244.00	3.14	2.75	2.75
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	900.00	5.00	8.55	9.00
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	34.00	6.00	95.92	13.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	1,812.00	4.47	3.16	3.16
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	3,715.00	3.00	4.30	4.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		6,461.00	3.71	5.97	4.51
		WEIGHTED AVERAGE FOR THE YEAR		10,705.00	3.48	4.77	3.81
===== 213-00011		Mulching (Hydraulic)		Acre	=====		
NHPPC470-041		DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	3.76	900.00	1683.33	1250.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3.76	900.00	1683.33	1250.00
		WEIGHTED AVERAGE FOR THE YEAR		3.76	900.00	1683.33	1250.00
===== 213-00012		Spray-on Mulch Blanket		Acre	=====		
SHE0212-010		SH 21, OMAHA INTERSECTION IMP	01/04/18	0.30	5000.00	3833.33	4200.00
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	0.50	4000.00	6476.28	6300.00
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	1.05	4000.00	4225.00	5200.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 213-00012		Spray-on Mulch Blanket		Acre =====			
MTCER100-296		MTCE R1 FY18 WEST SIGN REPLAC	01/11/18	0.10	5000.00	4505.00	100.00
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	0.20	5560.00	5821.39	4000.00
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	1.40	5000.00	3741.55	3250.00
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	1.40	5000.00	4237.98	4231.36
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	3.70	2000.00	3299.16	2975.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	27.40	2500.00	2969.96	2580.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
ER144A-002		SH 144 East and West of Goodr	03/08/18	3.00	3500.00	2838.26	2500.00
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	0.10	2500.00	6757.30	10500.00
ER0341-099		PR US 34 BIG THOMPSON CANYON	03/28/18	3.50	5904.69	4950.00	4950.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		42.65	3062.80	3124.40	3018.25
STAR400-347		Various intersections across	04/12/18	0.20	5000.00	17096.00	500.00
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	14.00	3500.00	3226.67	3000.00
ER055A-001		PR SH 55 FLOOD REPAIR 2015	06/28/18	9.00	2750.00	3350.41	2580.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		23.20	3221.98	3347.96	2815.52
FBR060A-022		SH 60 over the South Platte	07/12/18	4.00	2850.00	2953.63	2600.00
SHE0701-245		I-70 MEDIAN CABLE RAIL INSTAL	07/12/18	0.33	5000.00	6000.00	6000.00
SHE 0701-227		I-70 Wildlife Fencing mp 65-8	07/19/18	2.60	4000.00	5631.67	3895.00
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	5.05	1.70	3250.70	2650.00
STAR400-345		Region 4 at US 85 bus @ 26th	09/20/18	0.02	25000.00	25648.00	10000.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		12.00	1996.55	3313.44	3007.46
BR1131-006		SH 113 AT MP 11.5	10/11/18	0.80	4000.00	4546.40	3100.00
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	0.20	3075.00	6877.14	2280.00
NHPP0702-366		I-70 Avon to Vail	11/08/18	2.60	3800.00	5357.42	5880.00
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	117.50	3200.00	2759.33	2604.00
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	0.50	4900.00	7016.67	6500.00
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	1.00	3500.00	3690.88	3304.00
ER052A-039		SH 170	11/15/18	0.21	6000.00	6718.97	4900.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	3.90	1785.00	1821.42	1821.42
ERR400-329		PR SH14 & US287 NW OF FT COLL	11/29/18	0.92	4000.00	5040.42	8828.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	7.00	3200.00	3915.01	3100.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	0.19	4000.00	4859.36	4584.95
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		134.82	3194.68	3034.34	2741.24
		WEIGHTED AVERAGE FOR THE YEAR		212.67	3103.60	3145.27	2819.92

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 184

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 213-00013		Spray-on Mulch Blanket		Pound =====			
STR R200-238		SH 101 MP 0.85, SH 101 MP 2.1	01/18/18	3,000.00	2.50	2.33	3.35
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			3,000.00	2.50	2.33	3.35
	WEIGHTED AVERAGE FOR THE YEAR			3,000.00	2.50	2.33	3.35
===== 213-00061		Mulch Tackifier		Pound =====			
FSA145A-061		SH 145 Dolores Sidewalk Ramps	01/04/18	10.00	60.00	44.11	38.22
STR069A-032		SH69, MP 25.7 TO MP 50.1	01/04/18	160.00	5.00	14.43	20.00
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	200.00	6.00	7.55	6.00
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	800.00	2.80	2.31	1.90
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
ER0252-466		PR MONUMENT CREEK BRANCH	01/11/18	427.00	4.00	3.06	2.50
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	620.00	10.00	2.83	2.30
ER1151-033		PR SH 115-MP 34.7	01/25/18	6.00	6.00	6.03	6.00
ER1151-034		PR SH 115-MP 40.5					
NH0242-086		PR US24 MONTESSORI WALL MP 29					
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	450.00	3.00	2.01	1.75
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	160.00	7.00	4.35	4.00
ER144A-002		SH 144 East and West of Goodr	03/08/18	3,400.00	3.00	2.22	2.00
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	100.00	2.50	4.98	7.75
NH0504-904		CRITICAL CULVERT REPAIR - SH5	03/08/18	10.00	15.00	186.67	5.00
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	50.00	5.00	8.52	7.03
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	48.00	4.00	4.63	4.75
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			6,441.00	4.08	2.72	2.87
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	2,465.00	3.00	2.38	2.18
SHE025A-042		I-25 MEDIAN CABLERAIL PHS II	04/19/18	1,390.00	3.00	2.25	2.00
FBR0502-081		US 50, MP 190.4 Near Sargents	04/19/18	85.00	10.00	8.49	8.24
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	188.00	2.50	2.91	2.50
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	30.00	25.00	12.00	12.00
STA0661-016		SH 66 and US 85 (BUS) IN PLAT	06/07/18	28.00	3.00	14.42	18.75
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	900.00	5.00	9.83	7.50
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			5,086.00	3.58	3.19	3.33
FBR060A-022		SH 60 over the South Platte	07/12/18	4,400.00	2.70	2.31	2.15

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 213-00061							
		Mulch Tackifier		Pound			
NHPP5502-090		R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	30.00	20.00	13.44	16.00
STR151A-010		R5 SH 151 MP 13.36 Priority C	07/12/18	60.00	5.00	6.17	6.25
NH0853-106		US 85 AND WCR 18 Intersection	07/19/18	300.00	3.00	3.94	3.40
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	4,800.00	2.11	2.11	2.11
NHPPR100-243		CULVERT REPAIRS THOUGHOUT REG	08/02/18	260.00	6.60	11.08	6.00
NHPP0703-448		I-70 MP 253.7 TO 256.2 AND MP	08/02/18	150.00	3.50	9.50	3.50
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	1,340.00	2.60	2.67	2.25
STA052A-040		SH 52: Antelope Creek	08/23/18	80.00	10.00	4.28	4.20
MTCER100-301		MTCE R1 FY18 FREEWAY SIGNING	09/27/18	20.00	3.00	40.50	4.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		11,440.00	2.66	2.65	2.36
BR1131-006		SH 113 AT MP 11.5	10/11/18	720.00	3.00	2.83	2.67
NHPPR100-280		SIGNAL CABINET UPGRADE PHASE	10/18/18	20.00	10.00	69.50	17.00
SHER200-243		R2 WRONG WAY PREVENTION	10/18/18	20.00	7.50	30.00	50.00
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	3,900.00	3.00	2.52	2.61
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	570.00	3.50	14.94	2.75
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	100.00	10.00	5.91	5.82
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	200.00	4.00	14.12	4.85
ITS0242-088		FIBER OPTIC ON US 24 (I25 TO	11/15/18	4,500.00	3.00	2.86	3.20
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	240.00	4.00	3.20	2.83
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	10.00	50.00	43.52	45.99
STRM331-007		I25C/SH160 PED/BIKE IMPROV (11/29/18	10.00	2.60	226.00	500.00
NHPP2854-138		US 285 DECK REHABILITATION (F	11/29/18	36.00	4.00	13.50	22.75
C R500-198		R5 GUARDRAIL REPLACEMENT/UPGR	11/29/18	8.00	15.00	55.18	50.35
ERR400-329		PR SH14 & US287 NW OF FT COLL	11/29/18	112.00	5.00	22.44	27.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	50,000.00	2.50	2.64	2.40
STR1591-001		SH 159 SAN LUIS TO FT GARLAND	12/13/18	100.00	10.00	4.29	3.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	120.00	10.00	5.44	4.91
ER0252-467		PR SOUTH DOUGLAS CREEK	12/13/18	180.00	2.50	3.61	6.00
MPR200-252		REGION 2 - PUEBLO COUNTY HIGH	12/20/18	50.00	25.00	19.33	25.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	17,400.00	2.14	2.14	2.14
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		78,296.00	2.55	2.95	2.58
		WEIGHTED AVERAGE FOR THE YEAR		101,263.00	2.71	2.89	2.61
===== 213-00067							
		Rock Mulch (Weed Free)		Sq Foot			
SHE0212-010		SH 21, OMAHA INTERSECTION IMP	01/04/18	8,777.00	1.90	1.38	1.25
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		8,777.00	1.90	1.38	1.25
STA0661-016		SH 66 and US 85 (BUS) IN PLAT	06/07/18	2,020.00	2.50	6.21	3.03
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2,020.00	2.50	6.21	3.03

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 213-00067		Rock Mulch (Weed Free)		Sq Foot	=====		
NHPP0501-068		CITY OF DELTA: US 50 MP 69.14	07/05/18	171.00	15.00	10.00	10.00
C0853-109		GREELEY ADA CURB RAMPS PHASE	08/09/18	150.00	15.00	8.50	5.00
NHPPR100-287		R1 CURB RAMPS - PH 2	09/06/18	105.00	15.00	30.00	75.00
STM0252-469		R2 ADA RAMPS I-25 INT S NEV-	09/06/18	66.00	8.00	13.50	15.00
NHPP0501-069		US 50 S. DELTA PHASE 2 ADA RA	09/06/18	590.00	15.00	15.00	15.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,082.00	14.57	15.70	18.65
		WEIGHTED AVERAGE FOR THE YEAR		11,879.00	3.16	3.04	3.14
===== 213-00070		Landscape Weed Barr Fabric		Sq Yard	=====		
STA0661-016		SH 66 and US 85 (BUS) IN PLAT	06/07/18	295.00	5.00	3.15	2.96
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		295.00	5.00	3.15	2.96
C0853-109		GREELEY ADA CURB RAMPS PHASE	08/09/18	19.00	10.00	19.00	26.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		19.00	10.00	19.00	26.00
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	484.00	3.00	5.45	2.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	610.00	3.68	3.75	3.75
STRM331-007		I25C/SH160 PED/BIKE IMPROV (11/29/18	135.00	9.00	15.80	50.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	884.00	3.00	2.18	1.60
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2,113.00	3.58	4.67	5.40
		WEIGHTED AVERAGE FOR THE YEAR		2,427.00	3.80	4.64	5.27
===== 213-00150		Bonded Fiber Matrix		Acre	=====		
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	0.06	15000.00	6675.00	5200.00
STR R200-238		SH 101 MP 0.85, SH 101 MP 2.1	01/18/18	1.00	2800.00	4996.00	5900.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.06	3490.57	5060.58	5860.38

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 187

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 213-00150		Bonded Fiber Matrix		Acre	=====		
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	9.75	3200.00	2883.80	2818.84
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	28.00	250.00	2302.89	3000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		37.75	1011.92	2541.37	2953.21
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	34.00	2775.00	2775.00	2775.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		34.00	2775.00	2775.00	2775.00
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	100.20	2600.00	2592.67	2604.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	1.60	3150.00	3214.29	3214.29
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	7.00	3000.00	3829.79	3100.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	28.00	2839.28	2839.28	2839.28
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		136.80	2675.88	2711.42	2684.67
		WEIGHTED AVERAGE FOR THE YEAR		209.61	2396.40	2674.36	2763.75
===== 213-00460		Landscape Border (3/16x4 In)		Lin Foot	=====		
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	100.00	6.83	6.96	6.96
STRM331-007		I25C/SH160 PED/BIKE IMPROV (11/29/18	215.00	6.40	11.00	12.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		315.00	6.54	10.66	10.40
		WEIGHTED AVERAGE FOR THE YEAR		315.00	6.54	10.66	10.40
===== 213-00462		Landscape Border (3/16x5-1/2 In)		Lin Foot	=====		
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	525.00	6.00	11.50	10.50
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	1,620.00	4.50	7.98	6.10
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2,145.00	4.87	8.99	7.18
		WEIGHTED AVERAGE FOR THE YEAR		2,145.00	4.87	8.99	7.18

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 188

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	213-00470	Landscape Border (1/4x5 In)		Lin Foot	=====		
STA0661-016		SH 66 and US 85 (BUS) IN PLAT	06/07/18	240.00	10.00	6.29	5.63
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			240.00	10.00	6.29	5.63
	WEIGHTED AVERAGE FOR THE YEAR			240.00	10.00	6.29	5.63
=====	213-00700	Landscape Boulder		Each	=====		
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	4.00	350.00	611.54	555.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	27.00	299.25	305.36	305.36
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			31.00	305.80	435.65	337.57
	WEIGHTED AVERAGE FOR THE YEAR			31.00	305.80	435.65	337.57
=====	213-00705	Landscape Boulder (Special)		Each	=====		
ER0252-466		PR MONUMENT CREEK BRANCH	01/11/18	401.00	200.00	396.06	250.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			401.00	200.00	396.06	250.00
	WEIGHTED AVERAGE FOR THE YEAR			401.00	200.00	396.06	250.00
=====	214-00000	Landscape Maintenance		LUMP SUM	=====		
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	1.00	20000.00	12375.00	7500.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	20000.00	12375.00	7500.00
ER055A-001		PR SH 55 FLOOD REPAIR 2015	06/28/18	1.00	15000.00	26831.75	9500.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	15000.00	26831.75	9500.00
FBR060A-022		SH 60 over the South Platte	07/12/18	1.00	14000.00	19494.12	12500.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 189

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 214-00000		Landscape Maintenance		LUMP SUM	=====	=====	=====
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	1.00	3000.00	17204.87	3000.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			2.00	8500.00	18921.80	7750.00
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	1.00	12500.00	18222.37	24000.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	1.00	15750.00	16071.43	16071.43
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	1.00	40000.00	88436.55	91000.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	1.00	6500.00	16149.18	26249.71
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			4.00	18687.50	37537.58	39330.29
	WEIGHTED AVERAGE FOR THE YEAR			8.00	15843.75	26064.99	23727.64
===== 214-00003		Landscape Maintenance (2020)		LUMP SUM	=====	=====	=====
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	1.00	31607.14	31607.14	31607.14
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	31607.14	31607.14	31607.14
	WEIGHTED AVERAGE FOR THE YEAR			1.00	31607.14	31607.14	31607.14
===== 214-00005		Landscape Maintenance (24 Month)		LUMP SUM	=====	=====	=====
NHPPC470-041		DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	1.00	40000.00	40000.00	30000.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	40000.00	40000.00	30000.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	30000.00	30000.00	30000.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	30000.00	30000.00	30000.00
	WEIGHTED AVERAGE FOR THE YEAR			2.00	35000.00	37500.00	30000.00
===== 214-00155		Plant (B and B)		Each	=====	=====	=====
FBR060A-022		SH 60 over the South Platte	07/12/18	45.00	40.00	516.35	485.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			45.00	40.00	516.35	485.00
	WEIGHTED AVERAGE FOR THE YEAR			45.00	40.00	516.35	485.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 190

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 214-00205		Deciduous Tree (5 Gal)		Each			
NHPPC470-041		DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	21.00	47.00	83.33	40.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			21.00	47.00	83.33	40.00
	WEIGHTED AVERAGE FOR THE YEAR			21.00	47.00	83.33	40.00
===== 214-00210		Deciduous Tree (1 In C)		Each			
ER0252-466		PR MONUMENT CREEK BRANCH	01/11/18	20.00	200.00	384.90	380.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			20.00	200.00	384.90	380.00
	WEIGHTED AVERAGE FOR THE YEAR			20.00	200.00	384.90	380.00
===== 214-00220		Deciduous Tree (2 In C)		Each			
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	4.00	1000.00	660.33	500.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	13.00	299.25	305.36	305.36
STRM331-007		I25C/SH160 PED/BIKE IMPROV (11/29/18	3.00	530.00	903.20	750.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	26.00	310.00	639.80	702.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			46.00	381.31	640.41	575.47
	WEIGHTED AVERAGE FOR THE YEAR			46.00	381.31	640.41	575.47
===== 214-00222		Decid Tree (2 In Cal) (Furnish)		Each			
NHPPR100-243		CULVERT REPAIRS THOUGHOUT REG	08/02/18	1.00	500.00	979.93	600.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	500.00	979.93	600.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	500.00	979.93	600.00
===== 214-00225		Deciduous Tree (2.5 In C)		Each			
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	1.00	525.00	998.88	700.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	525.00	998.88	700.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	525.00	998.88	700.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 191

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 214-00301		Deciduous Shrub (Tubeling)		Each	=====	=====	=====
ER055A-001		PR SH 55 FLOOD REPAIR 2015	06/28/18	1,936.00	9.00	9.16	3.25
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1,936.00	9.00	9.16	3.25
	WEIGHTED AVERAGE FOR THE YEAR			1,936.00	9.00	9.16	3.25
===== 214-00310		Deciduous Shrub (1 Gal)		Each	=====	=====	=====
NHPPC470-041		DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	1,794.00	28.00	17.67	18.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1,794.00	28.00	17.67	18.00
	WEIGHTED AVERAGE FOR THE YEAR			1,794.00	28.00	17.67	18.00
===== 214-00350		Deciduous Shrub (5 Gal)		Each	=====	=====	=====
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	36.00	50.00	126.50	56.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			36.00	50.00	126.50	56.00
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	60.00	65.00	83.04	99.00
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	4.00	200.00	160.00	160.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			64.00	73.44	83.88	102.81
FBR060A-022		SH 60 over the South Platte	07/12/18	270.00	28.00	43.16	36.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			270.00	28.00	43.16	36.00
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	118.00	45.00	179.47	50.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	134.00	55.00	58.41	58.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			252.00	50.32	121.84	54.25
	WEIGHTED AVERAGE FOR THE YEAR			622.00	42.99	66.84	51.43

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 192

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 214-00504		Evergreen Tree (4 Ft) (B-B)		Each	=====	=====	=====
ER0252-466		PR MONUMENT CREEK BRANCH	01/11/18	12.00	600.00	535.15	550.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			12.00	600.00	535.15	550.00
	WEIGHTED AVERAGE FOR THE YEAR			12.00	600.00	535.15	550.00
===== 214-00506		Evergreen Tree (6 Ft) (B-B)		Each	=====	=====	=====
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	4.00	700.00	998.75	820.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			4.00	700.00	998.75	820.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	3.00	393.75	401.78	401.78
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			3.00	393.75	401.78	401.78
	WEIGHTED AVERAGE FOR THE YEAR			7.00	568.75	904.49	640.76
===== 214-00508		Evergreen Tree (8 Ft) (B-B)		Each	=====	=====	=====
FSA052A-047 IM 0253-268		SH52 WCR 13 INTERSECTION	11/01/18	2.00	800.00	1073.96	725.00
		I-25: 120TH (SH 128) TO E470	12/06/18	7.00	450.00	686.59	750.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			9.00	527.78	788.52	744.44
	WEIGHTED AVERAGE FOR THE YEAR			9.00	527.78	788.52	744.44
===== 214-00650		Evergreen Shrub (5 Gal)		Each	=====	=====	=====
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	21.00	45.00	51.53	51.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			21.00	45.00	51.53	51.00
	WEIGHTED AVERAGE FOR THE YEAR			21.00	45.00	51.53	51.00
===== 214-00910		Perennials (1 Gal)		Each	=====	=====	=====
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	219.00	22.00	53.81	23.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 193

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 214-00910 NHPP0702-344	Perennials (1 Gal)	I-70G EDWARDS INT UPGRADE PHA	11/27/18	Each 531.00	15.96	16.29	16.29
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			750.00	17.72	41.56	18.25
	WEIGHTED AVERAGE FOR THE YEAR			750.00	17.72	41.56	18.25
===== 214-01009 NHPP0252-476	Brush Windrow	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	Lin Foot 600.00	9.10	9.10	9.10
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			600.00	9.10	9.10	9.10
	WEIGHTED AVERAGE FOR THE YEAR			600.00	9.10	9.10	9.10
===== 214-01010 NHPP0402-092 ER0252-466 ER007A-026 STA007A-025	Brush Layer Cutting	US 40 RABBIT EARS WEST PR MONUMENT CREEK BRANCH PR SH-7 FLOOD (PH II),EP - JC SH-7 NON FLOOD, SHO (PH II),E	01/04/18 01/11/18 03/01/18	Each 1,200.00 300.00 8,007.00	6.00 4.00 5.50	15.45 5.56 3.96	9.55 5.50 3.10
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			9,507.00	5.52	4.79	3.99
FBR0502-081	US 50, MP 190.4 Near Sargents	04/19/18	600.00	10.00	4.48	5.72	
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		600.00	10.00	4.48	5.72	
STR151A-010 FBR071A-018	R5 SH 151 MP 13.36 Priority C SH 71 ARKANSAS RIVER FASTER B	07/12/18 09/20/18	100.00 55.00	3.00 10.00	18.27 12.32	6.25 20.00	
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		155.00	5.48	15.51	11.13	
ER0252-467	PR SOUTH DOUGLAS CREEK	12/13/18	80.00	7.00	6.11	6.00	
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		80.00	7.00	6.11	6.00	
	WEIGHTED AVERAGE FOR THE YEAR		10,342.00	5.79	4.96	4.21	

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 194

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 214-01011		Live Brush Mattress		Lin Foot	=====		
NHPPC470-041		DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	1,316.00	29.00	26.00	13.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,316.00	29.00	26.00	13.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	60.00	17.15	17.15	17.15
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		60.00	17.15	17.15	17.15
		WEIGHTED AVERAGE FOR THE YEAR		1,376.00	28.48	25.87	13.18
===== 214-01012		Live Brush Fascine		Lin Foot	=====		
NHPPC470-041		DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	132.00	125.00	41.67	20.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		132.00	125.00	41.67	20.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	150.00	23.57	23.57	23.57
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		150.00	23.57	23.57	23.57
		WEIGHTED AVERAGE FOR THE YEAR		282.00	71.05	36.70	21.90
===== 214-01013		Live Willow Stakes		Each	=====		
NHPPC470-041		DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	260.00	8.00	7.00	5.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		260.00	8.00	7.00	5.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	3,000.00	3.49	3.49	3.49
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3,000.00	3.49	3.49	3.49
		WEIGHTED AVERAGE FOR THE YEAR		3,260.00	3.85	4.21	3.61

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	214-01014	Live Willow Brush		Each	=====	=====	=====
NHPPC470-041		DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	7,716.00	4.00	6.60	3.80
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		7,716.00	4.00	6.60	3.80
		WEIGHTED AVERAGE FOR THE YEAR		7,716.00	4.00	6.60	3.80
=====	214-01015	Willow Cuttings		Each	=====	=====	=====
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	435.00	8.00	3.90	3.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	215.00	8.00	6.77	6.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		650.00	8.00	4.61	3.99
		WEIGHTED AVERAGE FOR THE YEAR		650.00	8.00	4.61	3.99
=====	214-01227	Rootwad		Each	=====	=====	=====
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	2.00	8000.00	3251.67	350.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		2.00	8000.00	3251.67	350.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	8000.00	3251.67	350.00
=====	214-01228	Riprap Planting Pocket		Each	=====	=====	=====
NHPPC470-041		DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	49.00	300.00	246.67	330.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		49.00	300.00	246.67	330.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	183.00	32.14	32.14	32.14
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		183.00	32.14	32.14	32.14
		WEIGHTED AVERAGE FOR THE YEAR		232.00	88.71	127.70	95.05
=====	214-01401	Nursery Stock Container (DRC #10)		Each	=====	=====	=====
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	4,000.00	3.49	3.49	3.49
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		4,000.00	3.49	3.49	3.49
		WEIGHTED AVERAGE FOR THE YEAR		4,000.00	3.49	3.49	3.49

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 214-01403		Nursery Stock Container (DRC # 60)		Each			
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	150.00	6.96	6.96	6.96
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			150.00	6.96	6.96	6.96
	WEIGHTED AVERAGE FOR THE YEAR			150.00	6.96	6.96	6.96
===== 214-01404		Nursery Stock Container (DRC # 180)		Each			
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	30.00	32.14	32.14	32.14
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			30.00	32.14	32.14	32.14
	WEIGHTED AVERAGE FOR THE YEAR			30.00	32.14	32.14	32.14
===== 215-00000		Transplant Shrub		Each			
FBR0502-081		US 50, MP 190.4 Near Sargents	04/19/18	15.00	100.00	102.28	82.50
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			15.00	100.00	102.28	82.50
	WEIGHTED AVERAGE FOR THE YEAR			15.00	100.00	102.28	82.50
===== 215-00030		Transplant Tree (1.5-3 In)		Each			
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	4.00	1000.00	668.33	250.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			4.00	1000.00	668.33	250.00
	WEIGHTED AVERAGE FOR THE YEAR			4.00	1000.00	668.33	250.00
===== 216-00021		Soil Reten Blanket (C1 1)		Sq Yard			
STR R200-238		SH 101 MP 0.85, SH 101 MP 2.1	01/18/18	360.00	6.00	4.80	3.50
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			360.00	6.00	4.80	3.50
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	735.00	5.00	8.99	15.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			735.00	5.00	8.99	15.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 197

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	216-00021	Soil Reten Blanket (Cl 1)		Sq Yard	=====		
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	169,636.00	2.04	2.04	2.04
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		169,636.00	2.04	2.04	2.04
		WEIGHTED AVERAGE FOR THE YEAR		170,731.00	2.06	2.39	2.10
=====	216-00037	Soil Reten Blanket (Coconut)		Sq Yard	=====		
ER055A-001		PR SH 55 FLOOD REPAIR 2015	06/28/18	166.00	5.00	4.95	4.50
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		166.00	5.00	4.95	4.50
		WEIGHTED AVERAGE FOR THE YEAR		166.00	5.00	4.95	4.50
=====	216-00041	Soil Reten Blanket (S/C)		Sq Yard	=====		
STR R200-238		SH 101 MP 0.85, SH 101 MP 2.1	01/18/18	450.00	3.00	3.42	3.50
ER1151-033		PR SH 115-MP 34.7	01/25/18	1,630.00	5.00	2.11	2.30
ER1151-034		PR SH 115-MP 40.5					
NH0242-086		PR US24 MONTESSORI WALL MP 29					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,080.00	4.57	2.50	2.56
STM0242-081		US 24 ROCKFALL MITIGATION	04/12/18	1,200.00	4.00	5.89	5.75
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,200.00	4.00	5.89	5.75
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	300.00	3.50	13.42	4.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		300.00	3.50	13.42	4.00
		WEIGHTED AVERAGE FOR THE YEAR		3,580.00	4.29	4.37	3.75
=====	216-00042	Soil Retent Blanket (BioD S/C)		Sq Yard	=====		
ER144A-002		SH 144 East and West of Goodr	03/08/18	363.00	3.50	2.92	3.20
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		363.00	3.50	2.92	3.20

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	216-00042	Soil Retent Blanket (BioD S/C)		Sq Yard	=====		
ER055A-001		PR SH 55 FLOOD REPAIR 2015	06/28/18	100.00	10.00	4.38	3.25
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		100.00	10.00	4.38	3.25
BR1131-006		SH 113 AT MP 11.5	10/11/18	4,500.00	3.00	3.02	3.33
ER0252-467		PR SOUTH DOUGLAS CREEK	12/13/18	1,220.00	3.50	2.79	3.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		5,720.00	3.11	2.98	3.26
		WEIGHTED AVERAGE FOR THE YEAR		6,183.00	3.24	3.01	3.26
=====	216-00066	Concrete Block SRS		Sq Yard	=====		
STR R200-238		SH 101 MP 0.85, SH 101 MP 2.1	01/18/18	70.00	95.00	129.77	130.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		70.00	95.00	129.77	130.00
		WEIGHTED AVERAGE FOR THE YEAR		70.00	95.00	129.77	130.00
=====	216-00070	Geocell Confinement Sys		Sq Yard	=====		
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	56.00	52.50	52.50	52.50
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		56.00	52.50	52.50	52.50
		WEIGHTED AVERAGE FOR THE YEAR		56.00	52.50	52.50	52.50
=====	216-00101	Soil Reten Blanket (S-C) (PhotoD Cl 1)		Sq Yard	=====		
STR151A-010		R5 SH 151 MP 13.36 Priority C	07/12/18	1,579.00	4.00	3.67	3.33
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,579.00	4.00	3.67	3.33
		WEIGHTED AVERAGE FOR THE YEAR		1,579.00	4.00	3.67	3.33
=====	216-00201	Soil Reten Blanket (S-C) (BioD Cl 1)		Sq Yard	=====		
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	1,155.00	3.00	5.00	4.50

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	216-00201	Soil Reten Blanket (S-C) (BioD Cl 1)		Sq Yard	=====	=====	=====
ER0342-058	PR US 34D MP 13.75 TO MP 14.7	01/04/18	5,460.00	2.75	2.98	2.90	
STA0342-060	US 34D OVERLAY AND BRIDGE WOR						
ER1151-033	PR SH 115-MP 34.7	01/25/18	290.00	2.00	2.36	2.30	
ER1151-034	PR SH 115-MP 40.5						
NH0242-086	PR US24 MONTESSORI WALL MP 29						
NHPP1602-153	US 160 SH 84 TO TREASURE FALL	02/15/18	1,450.00	6.00	3.60	4.00	
ER007A-026	PR SH-7 FLOOD (PH II),EP - JC	03/01/18	47,869.00	2.00	2.44	1.75	
STA007A-025	SH-7 NON FLOOD, SHO (PH II),E						
STA1381-008	SH 138 LODGEPOLE CREEK & HMA	03/08/18	250.00	20.00	3.81	3.75	
NH0504-904	CRITICAL CULVERT REPAIR - SH5	03/08/18	50.00	35.00	14.13	10.00	
NHPP0852-112	US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	381.00	5.00	3.88	4.00	
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		56,905.00	2.32	2.53	2.01	
FBR069A-034	REPLACEMENT OF STR M-16-P	04/12/18	3,211.00	2.75	2.56	2.45	
FBR096A-047	STRUCTURE K-17-F FASTER BRIDG	04/19/18	16,000.00	4.00	1.90	2.15	
STA001A-002	SIGNALIZATION OF SH1 & I-25 S	04/19/18	315.00	4.00	7.48	11.00	
NHPP0701-239	I-70 MP 67-78 IN GARFIELD COU	04/19/18	1,586.00	3.00	3.55	2.50	
NH0242-071	US 24 & 31ST STREET and US24	05/03/18	135.00	2.50	4.39	4.00	
STA0661-016	SH 66 and US 85 (BUS) IN PLAT	06/07/18	200.00	3.00	5.58	5.00	
NHPP0761-230	I-76 AND COUNTY ROAD 22 AT FO	06/14/18	100.00	4.00	7.14	6.50	
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		21,547.00	3.72	2.28	2.41	
FBR060A-022	SH 60 over the South Platte	07/12/18	9,000.00	2.00	2.30	2.35	
C0252-475	I-25 : MONUMENT TO CASTLE ROC	07/20/18	43,100.00	1.94	1.94	1.94	
NHPPR100-243	CULVERT REPAIRS THROUGHOUT REG	08/02/18	200.00	5.50	11.28	7.50	
BR025A-028	BRIDGE I25A BUTTE CREEK N-17-	08/23/18	1,000.00	4.00	3.15	3.00	
STR167A-002	SH 167 from MP 0 - 4.9 Near F	08/23/18	1,100.00	3.00	3.66	4.00	
BRR200-228	REPLACE M-22-Z ON SH 10 MP 69	09/06/18	400.00	2.50	3.65	3.75	
FBR071A-018	SH 71 ARKANSAS RIVER FASTER B	09/20/18	17,000.00	2.50	2.33	2.00	
STMR200-246	R2-2018 CRITICAL CULVERTS REP	09/20/18	2,339.00	3.50	3.00	3.00	
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		74,139.00	2.18	2.35	2.11	
NHPP0401-023	US 40 ELK SPRINGS	10/25/18	2,420.00	2.75	3.44	3.16	
NH2854-139	US285, MP 171.3 TO MP 190.0	11/01/18	1,022.00	3.50	3.72	3.50	
FSA052A-047	SH52 WCR 13 INTERSECTION	11/01/18	233.00	4.00	37.27	4.10	
STA3851-017	US 385 @ Cheyenne Wells 90 De	11/08/18	2,420.00	3.00	3.62	2.15	

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 200

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	216-00201	Soil Reten Blanket (S-C) (BioD Cl 1)		Sq Yard	=====	=====	=====
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	8,200.00	2.80	2.66	2.52
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	270.00	7.00	3.60	3.19
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	1,710.00	4.00	3.53	3.00
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	2,100.00	3.00	3.13	3.54
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	7,500.00	2.00	2.04	2.04
STA086A-051		SH 86; WEST OF I-70	11/29/18	850.00	3.00	3.51	2.35
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	50,890.00	3.00	3.60	3.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			77,615.00	2.92	3.58	2.85
	WEIGHTED AVERAGE FOR THE YEAR			230,206.00	2.61	2.71	2.36
=====	216-00211	Soil Reten Blanket (Exc) (BioD Cl 1)		Sq Yard	=====	=====	=====
NHPPR100-280		SIGNAL CABINET UPGRADE PHASE	10/18/18	50.00	8.00	21.25	21.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			50.00	8.00	21.25	21.00
	WEIGHTED AVERAGE FOR THE YEAR			50.00	8.00	21.25	21.00
=====	216-00221	Soil Reten Blanket (C) (BioD Cl 1)		Sq Yard	=====	=====	=====
NHPPC470-041		DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	3,630.00	4.00	3.07	2.60
FBR0502-081		US 50, MP 190.4 Near Sargents	04/19/18	2,000.00	3.50	3.56	4.08
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			5,630.00	3.82	3.36	3.13
	WEIGHTED AVERAGE FOR THE YEAR			5,630.00	3.82	3.36	3.13
=====	216-00222	Soil Reten Blanket (C) (BioD Cl 2)		Sq Yard	=====	=====	=====
ER052A-039		SH 170	11/15/18	200.00	5.00	5.15	6.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			200.00	5.00	5.15	6.00
	WEIGHTED AVERAGE FOR THE YEAR			200.00	5.00	5.15	6.00
=====	216-00301	Turf Reinf Mat (Cl 1)		Sq Yard	=====	=====	=====
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	259.00	6.50	6.54	5.75

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 216-00301		Turf Reinf Mat (Cl 1)		Sq Yard			
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			259.00	6.50	6.54	5.75
FBR060A-022		SH 60 over the South Platte	07/12/18	600.00	5.00	4.86	5.25
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			600.00	5.00	4.86	5.25
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	250.00	15.00	6.03	6.25
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	7,006.00	6.50	8.07	6.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	11,700.00	4.04	4.04	4.04
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			18,956.00	5.09	6.87	4.79
	WEIGHTED AVERAGE FOR THE YEAR			19,815.00	5.11	6.56	4.82
===== 216-00302		Turf Reinf Mat (Cl 2)		Sq Yard			
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	10,860.00	4.87	4.87	4.87
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			10,860.00	4.87	4.87	4.87
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	5,040.00	4.84	4.84	4.84
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			5,040.00	4.84	4.84	4.84
	WEIGHTED AVERAGE FOR THE YEAR			15,900.00	4.86	4.86	4.86
===== 216-00303		Turf Reinf Mat (Cl 3)		Sq Yard			
ER0252-466		PR MONUMENT CREEK BRANCH	01/11/18	250.00	14.00	15.46	9.00
ER144A-002		SH 144 East and West of Goodr	03/08/18	21,531.00	5.50	5.01	4.50
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			21,781.00	5.60	5.13	4.55
NHPPR100-243		CULVERT REPAIRS THROUGHOUT REG	08/02/18	60.00	65.00	39.98	20.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			60.00	65.00	39.98	20.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 202

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 216-00303		Turf Reinf Mat (Cl 3)		Sq Yard			
ER0252-467		PR SOUTH DOUGLAS CREEK	12/13/18	1,220.00	10.00	6.04	5.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	8,480.00	5.86	5.86	5.86
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		9,700.00	6.38	5.95	5.75
		WEIGHTED AVERAGE FOR THE YEAR		31,541.00	5.95	5.23	4.95
===== 217-00000		Herbicide Treatment		Sq Yard			
ER0341-099		PR US 34 BIG THOMPSON CANYON	03/28/18	60.00	164.02	125.00	125.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		60.00	164.02	125.00	125.00
SHE025A-042		I-25 MEDIAN CABLERAIL PHS II	04/19/18	3,100.00	3.00	0.45	0.30
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3,100.00	3.00	0.45	0.30
MTCER100-301		MTCE R1 FY18 FREEWAY SIGNING	09/27/18	5.00	125.00	145.25	225.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		5.00	125.00	145.25	225.00
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	80.00	0.50	11.35	10.50
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	100.00	3.00	2.79	0.75
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		180.00	1.89	5.24	5.08
		WEIGHTED AVERAGE FOR THE YEAR		3,345.00	6.01	2.47	3.13
===== 217-00020		Herbicide Treatment		Hour			
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	4.00	138.90	231.40	250.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 217-00020 Herbicide Treatment Hour =====							
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
CC0341-098		PR US 34 BTC LARIMER COUNTY S	01/12/18	12.00	168.43	130.00	130.00
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	32.00	130.00	162.33	130.00
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	16.00	130.00	147.13	129.61
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	16.00	130.00	110.49	95.00
NH0504-904		CRITICAL CULVERT REPAIR - SH5	03/08/18	5.00	150.00	223.33	200.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			85.00	137.02	152.45	133.10
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	10.00	2.00	134.37	132.97
NHPPC470-041		DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	40.00	100.00	113.67	120.00
STA0661-016		SH 66 and US 85 (BUS) IN PLAT	06/07/18	8.00	130.00	144.17	125.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			58.00	87.24	125.15	122.93
FBR060A-022		SH 60 over the South Platte	07/12/18	40.00	110.00	233.73	95.00
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	160.00	267.86	267.86	267.86
NHPPR100-243		CULVERT REPAIRS THROUGHOUT REG	08/02/18	12.00	303.00	263.22	185.00
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	15.00	125.00	121.68	150.00
STMR200-246		R2-2018 CRITICAL CULVERTS REP	09/20/18	40.00	85.00	80.00	80.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			267.00	210.37	213.84	203.47
BR1131-006		SH 113 AT MP 11.5	10/11/18	20.00	110.00	217.80	277.00
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	10.00	100.00	232.81	206.50
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	150.00	110.00	145.24	165.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	100.00	198.22	198.22	198.22
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			280.00	141.15	172.60	186.35
	WEIGHTED AVERAGE FOR THE YEAR			690.00	162.89	179.44	181.08
===== 218-00000 Noxious Weed Management LUMP SUM =====							
ER0341-099		PR US 34 BIG THOMPSON CANYON	03/28/18	1.00	23390.18	28655.00	28655.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	23390.18	28655.00	28655.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 218-00000		Noxious Weed Management		LUMP SUM	=====		
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	1.00	5000.00	1824.97	904.16
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	5000.00	1824.97	904.16
		WEIGHTED AVERAGE FOR THE YEAR		2.00	14195.09	4264.07	14779.58
===== 240-00000		Wildlife Biologist		Hour	=====		
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	40.00	100.00	197.25	200.00
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	96.00	115.00	123.12	125.00
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	96.00	115.00	115.84	114.36
C0703-440		AVALANCHE CONTROL SYSTEM: EJM	02/01/18	40.00	125.00	152.52	121.00
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	96.00	115.00	120.28	112.00
FSA070A-029		SH70A PECOS ROUNDABOUT IMPROV	03/01/18	20.00	100.00	108.25	95.00
NHPP1602-166		US 160 JCT 172 TO BAYFIELD RE	03/08/18	20.00	200.00	140.67	109.15
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		408.00	117.94	125.38	124.15
NHPPC470-041		DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	80.00	120.00	141.67	120.00
FBR0502-081		US 50, MP 190.4 Near Sargents	04/19/18	20.00	150.00	154.44	107.64
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	20.00	116.00	111.63	109.58
MTCE R100-312		R1 CHIP SEAL	05/17/18	20.00	111.79	200.00	200.00
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	24.00	125.00	140.33	136.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		164.00	122.90	142.91	129.32
NHPP5502-090		R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	20.00	120.00	190.00	146.00
STR151A-010		R5 SH 151 MP 13.36 Priority C	07/12/18	20.00	100.00	113.10	100.00
SHE0701-245		I-70 MEDIAN CABLE RAIL INSTAL	07/12/18	8.00	90.00	93.00	93.00
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	50.00	139.28	139.28	139.28
NHPPR100-243		CULVERT REPAIRS THROUGHOUT REG	08/02/18	80.00	150.00	121.25	50.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		178.00	135.30	133.45	93.42
NHPP0702-366		I-70 Avon to Vail	11/08/18	10.00	110.00	158.76	130.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 240-00000		Wildlife Biologist		Hour =====			
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	16.00	125.00	155.00	145.00
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	40.00	220.00	123.33	100.00
C5502-098		US 550/160 PEDESTRIAN SIDEWAL	11/15/18	10.00	160.00	150.00	150.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	40.00	113.40	118.70	118.70
NHPP2854-138		US 285 DECK REHABILITATION (F	11/29/18	80.00	140.00	66.00	42.00
C R500-198		R5 GUARDRAIL REPLACEMENT/UPGR	11/29/18	30.00	200.00	142.50	135.00
STR112A-001		SH 112 FROM US 285 TO SH 17	12/06/18	15.00	100.00	85.13	75.38
NHPPR100-241		I-70 , I-76, & I-270 BRIDGE P	12/06/18	150.00	90.00	104.75	35.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	60.00	100.00	92.52	88.00
STR1591-001		SH 159 SAN LUIS TO FT GARLAND	12/13/18	15.00	100.00	108.93	100.00
STAR100-279		FY20 HMA PREVENTATIVE MAINTEN	12/13/18	80.00	120.00	117.50	100.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	50.00	111.43	111.43	111.43
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			596.00	122.33	107.32	80.55
	WEIGHTED AVERAGE FOR THE YEAR			1,346.00	122.78	121.69	101.41
===== 240-00001		Wildlife Biologist		Day =====			
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	5.00	1000.00	835.64	800.00
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	3.00	1000.00	1050.00	1000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			8.00	1000.00	916.02	875.00
SHE 0701-227		I-70 Wildlife Fencing mp 65-8	07/19/18	50.00	1000.00	134.62	83.85
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			50.00	1000.00	134.62	83.85
	WEIGHTED AVERAGE FOR THE YEAR			58.00	1000.00	272.01	192.97
===== 240-00010		Rem of Nests		Hour =====			
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	40.00	100.00	142.25	90.00
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	10.00	125.00	89.26	100.00
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	8.00	150.00	320.00	225.00
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	24.00	115.00	95.37	136.46
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	10.00	95.00	124.11	120.35
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	24.00	115.00	85.12	89.12
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	24.00	115.00	123.03	87.50
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	10.00	120.00	120.04	109.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 240-00010							
		Rem of Nests		Hour			
ER144A-002		SH 144 East and West of Goodr	03/08/18	40.00	45.00	132.54	75.00
NH0504-904		CRITICAL CULVERT REPAIR - SH5	03/08/18	8.00	120.00	93.33	50.00
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	5.00	120.00	125.00	130.00
NHPP 0703-449		I-70 BRIDGE REPAIRS MP 244.2	03/29/18	80.00	125.00	206.97	105.90
WEIGHTED AVERAGE FOR THE FIRST QUARTER				283.00	106.86	137.40	101.52
STM0242-081		US 24 ROCKFALL MITIGATION	04/12/18	8.00	120.00	265.30	125.00
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	40.00	85.00	93.96	31.63
NHPPC470-041		DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	80.00	120.00	110.33	200.00
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	10.00	100.00	111.10	160.00
FBR0502-081		US 50, MP 190.4 Near Sargents	04/19/18	40.00	120.00	87.91	49.50
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	20.00	105.00	102.35	109.58
MTCE R100-312		R1 CHIP SEAL	05/17/18	20.00	94.15	200.00	200.00
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	40.00	200.00	151.67	105.00
WEIGHTED AVERAGE FOR THE SECOND QUARTER				258.00	123.03	109.25	124.95
SHE 0701-227		I-70 Wildlife Fencing mp 65-8	07/19/18	40.00	150.00	104.42	78.25
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	200.00	78.21	78.21	78.21
NHPPR100-243		CULVERT REPAIRS THROUGHOUT REG	08/02/18	80.00	100.00	112.00	48.00
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	30.00	103.00	102.32	85.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	24.00	100.00	97.19	60.00
STMR200-246		R2-2018 CRITICAL CULVERTS REP	09/20/18	15.00	85.00	40.00	40.00
WEIGHTED AVERAGE FOR THE THIRD QUARTER				389.00	93.59	99.56	69.93
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	10.00	102.00	80.67	102.51
NHPP0702-366		I-70 Avon to Vail	11/08/18	10.00	110.00	113.76	130.00
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	16.00	105.00	127.00	126.00
ITS0242-088		FIBER OPTIC ON US 24 (I25 TO	11/15/18	5.00	150.00	180.43	125.00
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	40.00	150.00	134.00	101.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	100.00	98.70	98.95	98.95
NHPP2854-138		US 285 DECK REHABILITATION (F	11/29/18	80.00	120.00	121.50	143.00
NHPPR100-241		I-70 , I-76, & I-270 BRIDGE P	12/06/18	50.00	100.00	94.14	37.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	60.00	150.00	85.04	82.00
ER0252-467		PR SOUTH DOUGLAS CREEK	12/13/18	16.00	100.00	133.33	80.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	200.00	78.21	78.21	78.21
WEIGHTED AVERAGE FOR THE FOURTH QUARTER				587.00	104.36	106.03	92.05
WEIGHTED AVERAGE FOR THE YEAR				1,517.00	105.24	113.94	93.74

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 207

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 240-00020		Netting		Sq Yard	=====		
STR R200-238		SH 101 MP 0.85, SH 101 MP 2.1	01/18/18	15.00	30.00	25.07	7.00
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	2,570.00	7.50	10.03	7.03
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	1,000.00	10.00	12.89	15.59
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	820.00	7.50	11.89	10.00
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	2,500.00	7.50	10.63	11.00
ER144A-002		SH 144 East and West of Goodr	03/08/18	100.00	35.00	14.57	15.00
NH0504-904		CRITICAL CULVERT REPAIR - SH5	03/08/18	9.00	33.00	30.27	30.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		7,014.00	8.33	11.17	10.16
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	5,000.00	15.00	1.54	1.10
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	10,000.00	15.00	11.03	7.10
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		15,000.00	15.00	6.72	5.10
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	1,500.00	10.12	10.12	10.12
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	1,460.00	12.00	8.06	11.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	2,670.00	8.50	9.57	2.00
STMR200-246		R2-2018 CRITICAL CULVERTS REP	09/20/18	20.00	110.00	4.50	4.50
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		5,650.00	10.19	8.77	6.49
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	214.00	11.00	10.82	10.25
NHPP0702-366		I-70 Avon to Vail	11/08/18	100.00	10.00	17.45	32.00
ITS0242-088		FIBER OPTIC ON US 24 (I25 TO	11/15/18	5.00	30.00	188.25	100.00
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	3,200.00	12.00	9.92	7.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	2,250.00	8.09	8.86	8.86
NHPP2854-138		US 285 DECK REHABILITATION (F	11/29/18	800.00	14.00	16.50	23.00
NHPPR100-241		I-70 , I-76, & I-270 BRIDGE P	12/06/18	7,770.00	10.00	7.28	1.50
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	1,000.00	25.00	10.20	13.10
ER0252-467		PR SOUTH DOUGLAS CREEK	12/13/18	100.00	10.00	17.46	10.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1,500.00	10.12	10.12	10.12
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		16,939.00	11.23	8.75	6.35
		WEIGHTED AVERAGE FOR THE YEAR		44,603.00	11.91	8.67	6.55
===== 240-00200		Bat House		Each	=====		
FBR060A-022		SH 60 over the South Platte	07/12/18	2.00	250.00	804.20	1000.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	250.00	804.20	1000.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 240-00200		Bat House		Each	=====	=====	=====
BR1131-006		SH 113 AT MP 11.5	10/11/18	2.00	300.00	1544.35	500.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	300.00	1544.35	500.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	275.00	1140.63	750.00
===== 250-00010		Envir Health/Safety Mngmt		LUMP SUM	=====	=====	=====
FSA145A-061		SH 145 Dolores Sidewalk Ramps	01/04/18	1.00	3000.00	18112.03	24224.05
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	1.00	2500.00	4239.75	4625.00
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	1.00	2500.00	4769.32	3366.57
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	1.00	5700.00	4887.10	3880.00
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	1.00	2000.00	5067.27	6134.54
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	1.00	5000.00	5125.00	5300.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		6.00	3450.00	5896.87	7921.69
NHPP072A-042		SH72:64TH/INDIANA SIGNAL REPL	04/05/18	1.00	2000.00	3942.33	4520.00
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	1.00	7000.00	6000.00	6000.00
NHPP0703-436		EJMT PLENUM WATERPROOFING MEM	06/28/18	1.00	5000.00	24795.00	26000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3.00	4666.67	11236.17	12173.33
NHPP5502-090		R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	1.00	10000.00	6469.67	6587.00
SHE0701-245		I-70 MEDIAN CABLE RAIL INSTAL	07/12/18	1.00	3000.00	5400.00	5400.00
NHPP070A-032		I-70B & Z GRAND JCT PHASE 1 A	09/20/18	1.00	10000.00	13995.00	12000.00
MTCER100-301		MTCE R1 FY18 FREEWAY SIGNING	09/27/18	1.00	3000.00	4144.75	5000.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		4.00	6500.00	6829.77	7246.75
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	1.00	3187.24	5527.20	5527.20
C R500-198		R5 GUARDRAIL REPLACEMENT/UPGR	11/29/18	1.00	10000.00	5942.50	6200.00
NHPPR100-241		I-70 , I-76, & I-270 BRIDGE P	12/06/18	1.00	4000.00	7291.20	4000.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 250-00010		Envir Health/Safety Mngmt		LUMP SUM			
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	1.00	5000.00	4639.68	4600.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	5546.81	6035.58	5081.80
		WEIGHTED AVERAGE FOR THE YEAR		17.00	4875.72	6745.54	7844.96
===== 250-00050		Monitoring Technician		Hour			
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	10.00	85.00	181.04	234.40
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	200.00	85.00	98.93	97.26
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	500.00	85.00	97.07	89.00
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	8.00	110.00	282.41	264.82
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	8.00	100.00	72.00	75.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		726.00	85.44	99.43	95.06
NHPP072A-042		SH72:64TH/INDIANA SIGNAL REPL	04/05/18	4.00	120.00	94.33	83.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	8.00	80.00	86.93	76.71
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	24.00	110.00	225.00	225.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		36.00	104.44	136.97	176.27
NHPP5502-090		R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	40.00	200.00	168.83	170.00
SHE0701-245		I-70 MEDIAN CABLE RAIL INSTAL	07/12/18	8.00	60.00	125.00	125.00
NHPP070A-032		I-70B & Z GRAND JCT PHASE 1 A	09/20/18	131.00	90.00	172.50	80.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		179.00	113.24	170.03	102.12
C5502-098		US 550/160 PEDESTRIAN SIDEWAL	11/15/18	40.00	120.00	100.00	100.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	20.00	101.97	101.22	101.22
NHPPR100-241		I-70 , I-76, & I-270 BRIDGE P	12/06/18	50.00	90.00	93.62	80.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	50.00	75.00	78.68	80.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		160.00	94.31	88.56	87.65
		WEIGHTED AVERAGE FOR THE YEAR		1,101.00	91.87	105.94	97.79
===== 250-00100		Environmental Health and Safety		LUMP SUM			
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	1.00	5200.00	4561.50	4250.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	5200.00	4561.50	4250.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 250-00100		Environmental Health and Safety		LUMP SUM	=====		
C5502-098		US 550/160 PEDESTRIAN SIDEWAL	11/15/18	1.00	10000.00	15000.00	15000.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	10000.00	15000.00	15000.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	7600.00	6649.20	9625.00
===== 250-00110		Health and Safety Officer		Hour	=====		
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	2.00	125.00	552.50	1000.00
CC0341-098		PR US 34 BTC LARIMER COUNTY S	01/12/18	40.00	122.30	80.00	80.00
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	10.00	95.00	227.49	283.70
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	100.00	95.00	121.52	119.81
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	200.00	95.00	128.06	120.00
ER0341-099		PR US 34 BIG THOMPSON CANYON	03/28/18	80.00	189.87	150.00	150.00
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	2.00	120.00	84.50	88.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		434.00	115.26	128.99	129.48
NHPP072A-042		SH72:64TH/INDIANA SIGNAL REPL	04/05/18	2.00	250.00	106.00	95.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	4.00	100.00	108.54	87.66
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	8.00	150.00	175.00	175.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		14.00	150.00	125.75	138.62
SHE0701-245		I-70 MEDIAN CABLE RAIL INSTAL	07/12/18	8.00	120.00	135.00	135.00
NHPP070A-032		I-70B & Z GRAND JCT PHASE 1 A	09/20/18	40.00	105.00	172.50	150.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		48.00	107.50	169.09	147.50
C5502-098		US 550/160 PEDESTRIAN SIDEWAL	11/15/18	8.00	160.00	100.00	100.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	20.00	100.17	115.08	115.08
C R500-198		R5 GUARDRAIL REPLACEMENT/UPGR	11/29/18	40.00	140.00	262.50	265.00
NHPPR100-241		I-70 , I-76, & I-270 BRIDGE P	12/06/18	50.00	90.00	117.48	100.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 250-00110		Health and Safety Officer		Hour =====			
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	50.00	100.00	92.91	91.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		168.00	109.43	129.13	138.40
		WEIGHTED AVERAGE FOR THE YEAR		664.00	113.95	130.37	133.23
===== 250-00120		Material Sampling and Delivery		Each =====			
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	3.00	200.00	407.50	500.00
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	1.00	500.00	150.70	101.25
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	2.00	500.00	78.08	76.24
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	2.00	500.00	81.44	75.00
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	2.00	160.00	552.65	105.30
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		10.00	342.00	187.60	211.43
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	2.00	277.00	248.44	328.74
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	3.00	300.00	3000.00	3000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		5.00	290.80	998.86	1931.50
NHPP5502-090		R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	2.00	200.00	790.83	374.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	200.00	790.83	374.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	5.00	420.00	82.95	82.95
C R500-198		R5 GUARDRAIL REPLACEMENT/UPGR	11/29/18	5.00	250.00	287.50	200.00
NHPPR100-241		I-70 , I-76, & I-270 BRIDGE P	12/06/18	1.00	250.00	386.07	125.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		11.00	327.27	261.01	139.98
		WEIGHTED AVERAGE FOR THE YEAR		28.00	316.93	402.61	502.13
===== 250-00200		Material Handling (Stockpile)		Cubic Yard =====			
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	3.00	50.00	505.00	360.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 250-00200		Material Handling (Stockpile)		Cubic Yard			
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	5.00	50.00	203.86	7.71
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		8.00	50.00	316.78	139.82
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	1.00	15.00	359.71	821.85
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	5.00	1000.00	600.00	600.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		6.00	835.83	493.21	636.98
NHPP5502-090		R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	10.00	100.00	298.58	226.00
SHE0701-245		I-70 MEDIAN CABLE RAIL INSTAL	07/12/18	10.00	45.00	100.00	100.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		20.00	72.50	270.21	163.00
C5502-098		US 550/160 PEDESTRIAN SIDEWAL	11/15/18	5.00	90.00	83.00	83.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		5.00	90.00	83.00	83.00
		WEIGHTED AVERAGE FOR THE YEAR		39.00	187.56	288.37	220.91
===== 250-00210		Solid Waste Disposal		Cubic Yard			
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	3.00	100.00	762.50	550.00
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	5.00	200.00	217.31	134.61
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		8.00	162.50	421.75	290.38
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	1.00	55.00	560.18	1643.70
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	5.00	1000.00	1100.00	1100.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		6.00	842.50	860.08	1190.62
NHPP5502-090		R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	10.00	250.00	541.67	91.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	250-00210	Solid Waste Disposal		Cubic Yard	=====		
SHE0701-245		I-70 MEDIAN CABLE RAIL INSTAL	07/12/18	10.00	50.00	300.00	300.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		20.00	150.00	507.14	195.50
C5502-098		US 550/160 PEDESTRIAN SIDEWAL	11/15/18	5.00	100.00	84.00	84.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		5.00	100.00	84.00	84.00
		WEIGHTED AVERAGE FOR THE YEAR		39.00	252.69	504.09	353.76
=====	250-00220	Hazardous Waste Disposal		Cubic Yard	=====		
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	1.00	2500.00	355.20	305.83
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	1.00	2500.00	269.86	255.95
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	1.00	4000.00	703.56	235.00
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	5.00	250.00	308.41	376.82
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		8.00	1281.25	380.26	335.11
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	5.00	1000.00	1100.00	1100.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		5.00	1000.00	1100.00	1100.00
NHPPR100-241		I-70 , I-76, & I-270 BRIDGE P	12/06/18	1.00	300.00	434.73	145.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	300.00	434.73	145.00
		WEIGHTED AVERAGE FOR THE YEAR		14.00	1110.71	484.88	594.71
=====	250-00235	Coating Lead-Based Paint		Gallon	=====		
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	5.00	801.67	1082.48	1082.48
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		5.00	801.67	1082.48	1082.48
		WEIGHTED AVERAGE FOR THE YEAR		5.00	801.67	1082.48	1082.48

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 214

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	304-01000	ABC (CL 1)		Ton	=====	=====	=====
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	2,273.00	30.00	38.75	37.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,273.00	30.00	38.75	37.00
		WEIGHTED AVERAGE FOR THE YEAR		2,273.00	30.00	38.75	37.00
=====	304-01005	ABC (CL 1)		Cubic Yard	=====	=====	=====
NHPPR100-243		CULVERT REPAIRS THROUGHOUT REG	08/02/18	1.00	250.00	668.30	1250.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	250.00	668.30	1250.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	1,714.00	82.08	82.10	82.10
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,714.00	82.08	82.10	82.10
		WEIGHTED AVERAGE FOR THE YEAR		1,715.00	82.18	83.46	82.78
=====	304-02000	ABC (CL 2)		Ton	=====	=====	=====
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	459.00	50.00	32.33	23.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		459.00	50.00	32.33	23.00
NHPP5502-090		R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	804.00	40.00	61.26	52.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		804.00	40.00	61.26	52.00
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	3,482.00	35.00	38.04	31.08
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3,482.00	35.00	38.04	31.08
		WEIGHTED AVERAGE FOR THE YEAR		4,745.00	37.30	45.49	33.84

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 215

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	304-02005	ABC (CL 2)		Cubic Yard	=====		
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	120.00	140.00	145.00	145.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		120.00	140.00	145.00	145.00
		WEIGHTED AVERAGE FOR THE YEAR		120.00	140.00	145.00	145.00
=====	304-03000	ABC (CL 3)		Ton	=====		
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	299.25	28.00	36.48	38.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		299.25	28.00	36.48	38.00
NHPP006A-064		US 6 MACK TO FRUITA	10/18/18	78.40	44.00	45.00	30.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		78.40	44.00	45.00	30.00
		WEIGHTED AVERAGE FOR THE YEAR		377.65	31.32	37.46	36.34
=====	304-05000	ABC (CL 5)		Ton	=====		
CC0341-098		PR US 34 BTC LARIMER COUNTY S	01/12/18	400.00	62.72	80.00	80.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		400.00	62.72	80.00	80.00
		WEIGHTED AVERAGE FOR THE YEAR		400.00	62.72	80.00	80.00
=====	304-06000	ABC (CL 6)		Ton	=====		
FSA145A-061		SH 145 Dolores Sidewalk Ramps	01/04/18	152.00	110.00	62.40	49.80
SHE0212-010		SH 21, OMAHA INTERSECTION IMP	01/04/18	1,813.00	24.75	35.33	50.00
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	149.63	30.00	41.16	45.00
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	3,914.00	35.00	40.25	39.00
STR133A-045		SH 133 MCCLURE PASS TO REDSTO	01/18/18	1,500.00	46.00	44.00	44.00
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	1,948.00	50.00	38.50	32.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	4,938.00	28.00	43.10	38.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
ER144A-002		SH 144 East and West of Goodr	03/08/18	17,509.00	27.00	27.62	21.23

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	304-06000	ABC (CL 6)		Ton =====			
NHPP1602-166		US 160 JCT 172 TO BAYFIELD RE	03/08/18	233.00	25.00	34.83	24.00
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	129.00	50.00	60.12	50.00
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	543.00	25.00	38.00	36.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		32,828.63	30.65	31.76	29.76
STM0242-081		US 24 ROCKFALL MITIGATION	04/12/18	339.00	32.00	168.40	48.00
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	2,656.00	30.00	26.27	23.46
SHE025A-042		I-25 MEDIAN CABLERAIL PHS II	04/19/18	4,678.00	30.00	39.50	34.00
FBR0502-081		US 50, MP 190.4 Near Sargents	04/19/18	334.00	50.00	57.62	30.80
NHPP0701-239		I-70 MP 67-78 IN GARFIELD COU	04/19/18	1,178.00	25.00	38.13	31.35
NH0242-071		US 24 & 31ST STRET and US24	05/03/18	2,104.00	40.00	32.79	24.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	246.78	25.00	58.31	58.22
FBR0705-087		I-70: EMERGENCY BRIDGE G-25-K	05/16/18	8,300.00	40.00	40.00	40.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		19,835.78	35.26	37.22	34.37
NHPP0501-068		CITY OF DELTA: US 50 MP 69.14	07/05/18	115.00	50.00	38.00	38.00
NHPP5502-090		R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	1,060.00	40.00	71.58	54.00
STR151A-010		R5 SH 151 MP 13.36 Priority C	07/12/18	524.00	18.00	49.24	33.83
NHPP0703-448		I-70 MP 253.7 TO 256.2 AND MP	08/02/18	47.00	25.00	182.50	55.00
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	81.00	50.00	50.00	52.00
NHPPR100-287		R1 CURB RAMPS - PH 2	09/06/18	1,000.00	37.00	40.75	28.00
NHPP0501-069		US 50 S. DELTA PHASE 2 ADA RA	09/06/18	76.00	40.00	44.00	44.00
NHPP070A-032		I-70B & Z GRAND JCT PHASE 1 A	09/20/18	250.00	50.00	33.50	25.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3,153.00	36.58	56.67	39.24
BR1131-006		SH 113 AT MP 11.5	10/11/18	1,291.00	30.00	46.87	31.81
NHPP006A-064		US 6 MACK TO FRUITA	10/18/18	44.79	48.00	90.00	30.00
NHPP0401-023		US 40 ELK SPRINGS	10/25/18	1,910.00	30.00	49.55	67.21
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	5,042.00	30.00	32.90	23.65
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	2,444.00	33.00	54.27	44.00
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	1,259.00	60.00	45.10	45.20
C5502-098		US 550/160 PEDESTRIAN SIDEWAL	11/15/18	97.20	65.00	105.00	105.00
ERR400-329		PR SH14 & US287 NW OF FT COLL	11/29/18	12.50	60.00	187.13	53.00
STA086A-051		SH 86; WEST OF I-70	11/29/18	680.00	45.00	80.50	73.00
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	163.00	71.00	89.28	85.00
STAR100-279		FY20 HMA PREVENTATIVE MAINTEN	12/13/18	1,200.00	26.12	32.50	55.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 217

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 304-06000	ABC (CL 6)			Ton =====			
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18		57,100.00	54.73	54.73	54.73
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			71,243.49	50.69	49.88	52.21
	WEIGHTED AVERAGE FOR THE YEAR			127,060.90	42.75	38.47	43.30
===== 304-06007	ABC (CL 6)			Cubic Yard =====			
STR0091-043	SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18		3.00	50.00	632.43	1200.00
ER0342-058	PR US 34D MP 13.75 TO MP 14.7	01/04/18		4,313.00	45.00	47.20	45.00
STA0342-060	US 34D OVERLAY AND BRIDGE WOR						
STA0142-065	SH-14 RESURF FT COLLINS, LEMA	01/11/18		2,100.00	60.00	73.31	53.25
STR R200-238	SH 101 MP 0.85, SH 101 MP 2.1	01/18/18		21.00	60.00	236.44	360.00
BR0252-444	Ramp BMP I-25 and Rockrimmon	01/25/18		1,188.00	42.00	58.43	67.28
FBR0701-244	I-70 F-05-L CO RIVER BRIDGE N	02/15/18		55.00	55.00	116.25	125.00
FSA070A-029	SH70A PECOS ROUNDABOUT IMPROV	03/01/18		72.00	55.00	81.25	58.00
NHPP1602-164	US 160 WOLF CREEK PASS RSA	03/15/18		45.00	50.00	153.85	87.69
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			7,797.00	48.82	56.89	52.84
FBR096A-047	STRUCTURE K-17-F FASTER BRIDG	04/19/18		952.00	50.00	46.45	31.00
NHPPC200-009	US 550/32_22_12_17 DURANGO SI	05/24/18		552.00	150.00	150.00	150.00
STA0661-016	SH 66 and US 85 (BUS) IN PLAT	06/07/18		7.00	60.00	147.98	208.93
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1,511.00	86.58	57.57	75.30
FBR060A-022	SH 60 over the South Platte	07/12/18		3,490.00	50.00	38.37	30.00
SHE 0701-227	I-70 Wildlife Fencing mp 65-8	07/19/18		48.00	70.00	106.22	58.65
C0252-475	I-25 : MONUMENT TO CASTLE ROC	07/20/18		26,487.00	50.04	50.04	50.04
C0853-109	GREELEY ADA CURB RAMPS PHASE	08/09/18		151.00	60.00	72.75	50.00
BR025A-028	BRIDGE I25A BUTTE CREEK N-17-	08/23/18		4,806.00	25.00	29.61	27.50
STA052A-040	SH 52: Antelope Creek	08/23/18		42.00	75.00	114.33	35.00
STR167A-002	SH 167 from MP 0 - 4.9 Near F	08/23/18		415.00	70.00	71.06	50.00
M850-027	US24E MANITOU AVE. AT RUXTON	08/28/18		80.00	250.00	140.35	82.00
BRR200-228	REPLACE M-22-Z ON SH 10 MP 69	09/06/18		1,250.00	57.00	58.31	51.00
STM0252-469	R2 ADA RAMPS I-25 INT S NEV-	09/06/18		20.00	38.00	98.00	131.00
FBR071A-018	SH 71 ARKANSAS RIVER FASTER B	09/20/18		2,230.00	30.00	59.17	39.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			39,019.00	46.74	43.03	44.97
NH2854-139	US285, MP 171.3 TO MP 190.0	11/01/18		24,821.00	40.00	35.48	28.69

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	304-06007	ABC (CL 6)		Cubic Yard	=====		
NHPP0702-366		I-70 Avon to Vail	11/08/18	206.00	55.00	103.17	113.00
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	16,382.00	27.00	61.13	34.19
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	20.00	100.00	388.33	1000.00
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	339.00	50.00	108.83	100.00
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	1,000.00	40.00	54.58	46.11
ER052A-039		SH 170	11/15/18	22.00	80.00	117.71	46.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	5,550.00	83.15	83.16	83.16
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	219.00	50.00	73.69	59.74
STRM331-007		I25C/SH160 PED/BIKE IMPROV (11/29/18	797.00	40.00	80.40	50.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	3,729.00	35.00	58.24	41.00
C2873-192		LOVELAND ADA CURB RAMPS PHASE	12/06/18	130.00	60.00	78.40	60.00
ER0252-467		PR SOUTH DOUGLAS CREEK	12/13/18	64.00	60.00	90.29	65.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		53,279.00	40.42	51.11	38.96
		WEIGHTED AVERAGE FOR THE YEAR		101,606.00	44.18	48.39	42.88
=====	304-06008	ABC (CL 6) (Spec)		Cubic Yard	=====		
FBR060A-022		SH 60 over the South Platte	07/12/18	431.00	57.00	46.40	45.00
NH0853-106		US 85 AND WCR 18 Intersection	07/19/18	1,896.00	50.00	42.00	40.00
STA052A-040		SH 52: Antelope Creek	08/23/18	7.00	80.00	246.33	65.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,334.00	51.38	43.89	41.00
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	356.00	42.00	63.03	57.70
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	14,833.00	48.00	45.11	42.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		15,189.00	47.86	45.93	42.37
		WEIGHTED AVERAGE FOR THE YEAR		17,523.00	48.33	45.50	42.19
=====	304-06009	ABC (CL 6) (Spec)		Ton	=====		
FSA0711-020		SH 71 & SH 94: PUNKIN CENTER	05/03/18	31.00	60.00	188.33	125.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		31.00	60.00	188.33	125.00
		WEIGHTED AVERAGE FOR THE YEAR		31.00	60.00	188.33	125.00
=====	304-06011	ABC (CL 6) (Spec) (Install Only)		Cubic Yard	=====		
ER0341-099		PR US 34 BIG THOMPSON CANYON	03/28/18	451.00	79.38	95.00	95.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		451.00	79.38	95.00	95.00
		WEIGHTED AVERAGE FOR THE YEAR		451.00	79.38	95.00	95.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 304-07000	ABC (CL 7)			Ton =====			
STR133A-046	SH 133 BOWIE RESURFACING		01/04/18	7,201.88	32.00	28.11	25.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			7,201.88	32.00	28.11	25.00
NHPP006A-064	US 6 MACK TO FRUITA		10/18/18	5,330.11	30.00	21.25	21.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			5,330.11	30.00	21.25	21.00
	WEIGHTED AVERAGE FOR THE YEAR			12,531.99	31.15	26.26	23.30
===== 304-07005	ABC (CL 7)			Cubic Yard =====			
STA0142-065	SH-14 RESURF FT COLLINS, LEMA		01/11/18	375.00	54.00	72.00	51.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			375.00	54.00	72.00	51.00
NHPP0702-366	I-70 Avon to Vail		11/08/18	966.00	65.00	86.42	97.50
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			966.00	65.00	86.42	97.50
	WEIGHTED AVERAGE FOR THE YEAR			1,341.00	61.92	82.38	84.50
===== 304-07009	ABC (CL 7) (Spec)			Ton =====			
STA1381-008	SH 138 LODGEPOLE CREEK & HMA		03/08/18	1,529.00	30.00	27.79	24.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,529.00	30.00	27.79	24.00
BR1131-006	SH 113 AT MP 11.5		10/11/18	221.00	27.00	52.56	36.81
STA052A-045	SH 52B NEW RAYMER SOUTH		12/13/18	12,580.00	26.00	22.38	22.50
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			12,801.00	26.02	24.05	22.75
	WEIGHTED AVERAGE FOR THE YEAR			14,330.00	26.44	24.93	22.88

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 220

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 304-08000		ABC (Shoulder Material)		Ton	=====	=====	=====
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	5,033.00	40.00	21.53	20.58
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			5,033.00	40.00	21.53	20.58
	WEIGHTED AVERAGE FOR THE YEAR			5,033.00	40.00	21.53	20.58
===== 304-08002		ABC (Shoulder Material)		Cubic Yard	=====	=====	=====
STR069A-032		SH69, MP 25.7 TO MP 50.1	01/04/18	1,684.00	60.00	42.00	40.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,684.00	60.00	42.00	40.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	150.00	45.00	70.31	44.00
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	670.00	42.00	60.13	47.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			820.00	42.55	61.29	46.45
	WEIGHTED AVERAGE FOR THE YEAR			2,504.00	54.29	50.48	42.11
===== 304-09000		ABC (Spec)		Cubic Yard	=====	=====	=====
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	1,500.00	70.35	70.35	70.35
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1,500.00	70.35	70.35	70.35
	WEIGHTED AVERAGE FOR THE YEAR			1,500.00	70.35	70.35	70.35
===== 304-09001		ABC (Spec) (Install Only)		Cubic Yard	=====	=====	=====
C R500-198		R5 GUARDRAIL REPLACEMENT/UPGR	11/29/18	27.80	100.00	355.00	210.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			27.80	100.00	355.00	210.00
	WEIGHTED AVERAGE FOR THE YEAR			27.80	100.00	355.00	210.00
===== 304-09014		ABC (Spec)		Ton	=====	=====	=====
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	5,105.00	35.00	29.50	16.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 221

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 304-09014		ABC (Spec)		Ton =====			
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	3,955.00	40.00	33.10	33.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
NHPP1602-166		US 160 JCT 172 TO BAYFIELD RE	03/08/18	4,505.00	23.00	32.16	28.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			13,565.00	32.47	31.81	24.94
FBR0502-081		US 50, MP 190.4 Near Sargents	04/19/18	54.00	40.00	75.40	17.60
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			54.00	40.00	75.40	17.60
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	7,270.00	30.00	43.82	37.64
STR112A-001		SH 112 FROM US 285 TO SH 17	12/06/18	5,269.00	25.00	25.29	22.36
STR1591-001		SH 159 SAN LUIS TO FT GARLAND	12/13/18	5,512.00	22.00	26.77	22.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			18,051.00	26.10	31.56	28.40
	WEIGHTED AVERAGE FOR THE YEAR			31,670.00	28.85	31.87	26.90
===== 304-09100		ABC (RAP)		Ton =====			
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	1,181.00	30.00	31.47	18.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1,181.00	30.00	31.47	18.00
	WEIGHTED AVERAGE FOR THE YEAR			1,181.00	30.00	31.47	18.00
===== 306-01000		Reconditioning		Sq Yard =====			
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	607.00	10.00	6.20	7.50
ER0341-099		PR US 34 BIG THOMPSON CANYON	03/28/18	3,560.00	2.78	3.00	3.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			4,167.00	3.83	4.47	3.66
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	347.00	9.00	27.58	35.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			347.00	9.00	27.58	35.00
	WEIGHTED AVERAGE FOR THE YEAR			4,514.00	4.23	10.02	6.07

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 222

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	307-00000	Hydrated Lime		Ton	=====	=====	=====
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	985.70	300.00	250.39	256.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		985.70	300.00	250.39	256.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	293.00	320.00	229.15	220.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		293.00	320.00	229.15	220.00
		WEIGHTED AVERAGE FOR THE YEAR		1,278.70	304.58	245.52	247.75
=====	310-00608	Full Depth Reclam. of HMA Pvmt (0-8 in.)		Sq Yard	=====	=====	=====
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	658,997.00	2.40	2.82	2.31
STA052A-045		SH 52B NEW RAYMER SOUTH	12/13/18	135,740.00	2.10	2.06	1.82
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		794,737.00	2.35	2.69	2.23
		WEIGHTED AVERAGE FOR THE YEAR		794,737.00	2.35	2.69	2.23
=====	310-00610	Full Depth Reclam. of HMA Pvmt (8-12 in)		Sq Yard	=====	=====	=====
ER0341-099		PR US 34 BIG THOMPSON CANYON	03/28/18	13,064.00	10.81	6.50	6.50
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		13,064.00	10.81	6.50	6.50
STA052A-045		SH 52B NEW RAYMER SOUTH	12/13/18	43,516.00	2.40	2.52	2.55
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		43,516.00	2.40	2.52	2.55
		WEIGHTED AVERAGE FOR THE YEAR		56,580.00	4.34	2.88	3.46
=====	403-00720	HMA (Patching) (Asph)		Ton	=====	=====	=====
FSA145A-061		SH 145 Dolores Sidewalk Ramps	01/04/18	56.00	200.00	337.47	324.93

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	403-00720	HMA (Patching) (Asph)		Ton =====			
STR069A-032		SH69, MP 25.7 TO MP 50.1	01/04/18	300.00	250.00	168.00	122.00
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	300.00	300.00	622.50	700.00
SHE0212-010		SH 21, OMAHA INTERSECTION IMP	01/04/18	367.00	220.00	138.67	150.00
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	392.00	200.00	134.68	150.00
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	1,565.00	120.00	173.75	150.00
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	1,642.00	180.00	106.44	96.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	504.00	150.00	161.25	115.00
STR133A-045		SH 133 MCCLURE PASS TO REDSTO	01/18/18	250.00	200.00	230.00	230.00
STR R200-238		SH 101 MP 0.85, SH 101 MP 2.1	01/18/18	60.00	250.00	320.16	330.00
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	25.00	200.00	197.46	175.00
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	65.00	200.00	210.39	190.60
STAM086-076		PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	51.50	325.00	340.33	180.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	739.00	200.00	184.66	157.50
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
NHPP1602-166		US 160 JCT 172 TO BAYFIELD RE	03/08/18	52.00	150.00	136.34	111.00
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	100.00	180.00	222.11	200.00
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	855.00	120.00	201.01	198.01
ER0341-099		PR US 34 BIG THOMPSON CANYON	03/28/18	50.00	229.63	250.00	250.00
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	69.00	200.00	360.00	320.00
NHPP 0703-449		I-70 BRIDGE REPAIRS MP 244.2	03/29/18	50.00	250.00	733.60	488.80
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		7,492.50	174.58	172.81	173.88
STM0242-081		US 24 ROCKFALL MITIGATION	04/12/18	891.00	146.00	269.00	170.00
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	25.00	180.00	222.65	212.75
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	20.00	175.00	249.60	115.00
FBR0502-081		US 50, MP 190.4 Near Sargents	04/19/18	652.00	300.00	192.08	191.77
NHPP0701-239		I-70 MP 67-78 IN GARFIELD COU	04/19/18	50.00	210.00	197.13	225.00
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	164.00	200.00	244.95	220.00
FSA0711-020		SH 71 & SH 94: PUNKIN CENTER	05/03/18	40.00	165.00	200.00	215.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	278.00	180.00	178.75	165.00
STA0661-016		SH 66 and US 85 (BUS) IN PLAT	06/07/18	80.00	225.00	344.24	312.50
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2,200.00	205.28	226.14	186.78
NHPP5502-090		R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	997.00	200.00	225.00	170.00
STR151A-010		R5 SH 151 MP 13.36 Priority C	07/12/18	863.00	225.00	169.61	150.00
SHE 0701-227		I-70 Wildlife Fencing mp 65-8	07/19/18	54.00	400.00	361.67	475.00
CO252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	2,707.00	141.49	141.49	141.49
NHPP0703-448		I-70 MP 253.7 TO 256.2 AND MP	08/02/18	780.00	150.00	402.50	250.00
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	11.00	200.00	468.00	484.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 403-00720 HMA (Patching) (Asph) Ton =====							
C0853-109		GREELEY ADA CURB RAMPS PHASE	08/09/18	70.00	200.00	518.75	725.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	704.00	140.00	185.12	190.00
M850-027		US24E MANITOU AVE. AT RUXTON	08/28/18	76.00	400.00	265.62	200.00
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	70.00	130.00	273.51	175.00
NHPPR100-287		R1 CURB RAMPS - PH 2	09/06/18	151.00	200.00	162.00	150.00
STM0252-469		R2 ADA RAMPS I-25 INT S NEV-	09/06/18	20.00	187.00	330.00	375.00
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	100.00	175.00	266.59	240.00
WEIGHTED AVERAGE FOR THE THIRD QUARTER				6,603.00	169.75	214.22	177.80
BR1131-006		SH 113 AT MP 11.5	10/11/18	245.00	175.00	341.07	333.33
NHPP006A-064		US 6 MACK TO FRUITA	10/18/18	360.10	180.00	177.50	200.00
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	500.00	175.00	165.04	170.13
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	265.00	185.00	172.11	125.00
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	584.00	200.00	228.14	175.00
NHPP0702-366		I-70 Avon to Vail	11/08/18	331.00	220.00	292.82	400.00
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	1,500.00	250.00	229.07	241.50
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	50.00	300.00	376.67	500.00
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	54.00	250.00	426.17	400.00
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	34.00	250.00	233.84	245.75
ER052A-039		SH 170	11/15/18	44.00	325.00	259.78	186.00
C5502-098		US 550/160 PEDESTRIAN SIDEWAL	11/15/18	40.00	350.00	250.00	250.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	532.00	190.92	196.46	196.46
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	500.00	150.00	142.29	144.16
STRM331-007		I25C/SH160 PED/BIKE IMPROV (11/29/18	220.00	250.00	223.60	175.00
STA086A-051		SH 86; WEST OF I-70	11/29/18	524.00	175.00	222.43	225.00
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	1,433.00	100.00	158.38	110.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	11,453.00	210.00	114.47	100.00
C2873-192		LOVELAND ADA CURB RAMPS PHASE	12/06/18	80.00	450.00	341.00	300.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	500.00	225.00	228.81	220.00
STA052A-045		SH 52B NEW RAYMER SOUTH	12/13/18	100.00	172.00	181.67	135.00
STAR100-279		FY20 HMA PREVENTATIVE MAINTEN	12/13/18	100.00	193.48	312.50	400.00
ER0252-467		PR SOUTH DOUGLAS CREEK	12/13/18	150.00	150.00	256.86	275.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	2,155.00	184.35	184.35	184.35
WEIGHTED AVERAGE FOR THE FOURTH QUARTER				21,754.10	199.99	159.58	147.27
WEIGHTED AVERAGE FOR THE YEAR				38,049.60	190.05	176.30	160.10
===== 403-00721 HMA (Patching) (Asph) Sq Yard =====							
NHPP0702-373		I-70 GWC Longitudinal Joint R	01/11/18	10,166.00	35.00	27.50	25.00
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	1,685.00	96.00	36.74	32.81

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 225

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 403-00721		HMA (Patching) (Asph)		Sq Yard			
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	72.00	100.00	53.26	26.52
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		11,923.00	44.01	30.99	26.11
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	367.00	160.00	150.00	150.00
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	125.00	70.00	211.00	48.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		492.00	137.13	180.83	124.09
NHPP0501-068		CITY OF DELTA: US 50 MP 69.14	07/05/18	30.00	75.00	250.00	250.00
NHPP0501-069		US 50 S. DELTA PHASE 2 ADA RA	09/06/18	178.00	45.00	50.00	50.00
STAR400-345		Region 4 at US 85 bus @ 26th	09/20/18	23.00	100.00	142.75	46.00
NHPP070A-032		I-70B & Z GRAND JCT PHASE 1 A	09/20/18	30.00	100.00	145.00	10.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		261.00	59.62	106.20	68.04
ITS0242-088		FIBER OPTIC ON US 24 (I25 TO	11/15/18	919.00	50.00	52.39	36.00
STR112A-001		SH 112 FROM US 285 TO SH 17	12/06/18	50.00	150.00	83.63	60.89
STR1591-001		SH 159 SAN LUIS TO FT GARLAND	12/13/18	290.00	250.00	81.47	44.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,259.00	100.04	58.78	38.83
		WEIGHTED AVERAGE FOR THE YEAR		13,935.00	52.66	38.05	31.51
===== 403-00800		Emerg Pothole Rep		Ton			
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	50.00	275.00	560.00	515.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		50.00	275.00	560.00	515.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	300.00	500.00	453.85	117.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		300.00	500.00	453.85	117.00
		WEIGHTED AVERAGE FOR THE YEAR		350.00	467.86	469.01	173.86

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 226

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	403-02000	HMA (Spec)		Ton	=====	=====	=====
ER007A-026 STA007A-025		PR SH-7 FLOOD (PH II),EP - JC SH-7 NON FLOOD, SHO (PH II),E	03/01/18	1,933.00	150.00	117.66	111.75
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,933.00	150.00	117.66	111.75
	WEIGHTED AVERAGE FOR THE YEAR			1,933.00	150.00	117.66	111.75
=====	403-09210	SMA		Ton	=====	=====	=====
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	42,853.00	101.12	101.12	101.12
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			42,853.00	101.12	101.12	101.12
	WEIGHTED AVERAGE FOR THE YEAR			42,853.00	101.12	101.12	101.12
=====	403-09221	SMA (Fibers) (Asph)		Ton	=====	=====	=====
NHPP4912-007 IM 0253-268		US 491 MP 36.15 - MP 53.74 I-25: 120TH (SH 128) TO E470	11/15/18 12/06/18	46,581.00 36,800.00	130.00 102.00	123.38 109.75	112.76 112.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			83,381.00	117.64	115.03	112.42
	WEIGHTED AVERAGE FOR THE YEAR			83,381.00	117.64	115.03	112.42
=====	403-09500	Furnish HMA		Ton	=====	=====	=====
STR133A-045		SH 133 MCCLURE PASS TO REDSTO	01/18/18	1,310.00	120.00	150.00	150.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,310.00	120.00	150.00	150.00
	WEIGHTED AVERAGE FOR THE YEAR			1,310.00	120.00	150.00	150.00
=====	403-33721	HMA (Gr S) (75) (PG 58-28)		Ton	=====	=====	=====
ER0341-099		PR US 34 BIG THOMPSON CANYON	03/28/18	3,911.00	108.59	121.00	121.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			3,911.00	108.59	121.00	121.00
	WEIGHTED AVERAGE FOR THE YEAR			3,911.00	108.59	121.00	121.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 227

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 403-33741		HMA (Gr S) (75) (PG 64-22)		Ton			
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	702.00	100.00	91.25	78.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	15,858.00	92.00	82.38	75.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		16,560.00	92.34	82.84	75.13
NH0853-106		US 85 AND WCR 18 Intersection	07/19/18	1,037.00	95.00	112.17	105.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,037.00	95.00	112.17	105.00
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	5,209.00	80.00	75.02	60.15
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		5,209.00	80.00	75.02	60.15
		WEIGHTED AVERAGE FOR THE YEAR		22,806.00	89.64	82.63	73.06
===== 403-33841		HMA (Gr S) (100) (PG 64-22)		Ton			
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	400.00	120.00	109.50	104.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		400.00	120.00	109.50	104.00
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	90,192.00	67.45	67.45	67.45
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		90,192.00	67.45	67.45	67.45
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	36.12	85.00	213.84	112.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	182,405.00	67.20	67.20	67.20
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		182,441.12	67.20	67.32	67.21
		WEIGHTED AVERAGE FOR THE YEAR		273,033.12	67.36	67.48	67.34

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 228

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	403-34651	HMA (Gr SX) (50) (PG 64-28)		Ton	=====	=====	=====
ER0341-099		PR US 34 BIG THOMPSON CANYON	03/28/18	122.00	122.69	137.00	137.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		122.00	122.69	137.00	137.00
		WEIGHTED AVERAGE FOR THE YEAR		122.00	122.69	137.00	137.00
=====	403-34701	HMA (Gr SX) (75)		Ton	=====	=====	=====
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	7,331.00	90.00	102.63	112.00
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	33,379.64	59.34	63.04	57.60
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	39,499.00	60.00	55.50	54.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		80,209.64	62.47	61.04	60.80
NHPP006A-064		US 6 MACK TO FRUITA	10/18/18	21,797.04	55.00	54.00	50.00
NHPP0401-023		US 40 ELK SPRINGS	10/25/18	12,633.00	70.00	93.23	67.20
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	1,506.00	120.00	162.42	140.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	5,085.00	93.34	96.04	96.04
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		41,021.04	66.76	83.34	64.31
		WEIGHTED AVERAGE FOR THE YEAR		121,230.68	63.92	66.87	61.99
=====	403-34721	HMA (Gr SX) (75) (PG 58-28)		Ton	=====	=====	=====
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	1,795.00	75.00	106.11	102.00
NHPP1602-166		US 160 JCT 172 TO BAYFIELD RE	03/08/18	22,817.00	79.00	79.01	66.13
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		24,612.00	78.71	80.98	68.75
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	1,548.00	130.00	123.74	114.54
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	1,541.00	85.00	114.40	111.00
SHE025A-042		I-25 MEDIAN CABLERAIL PHS II	04/19/18	2,503.00	120.00	117.50	130.00
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	916.00	100.00	148.17	140.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		6,508.00	111.28	124.66	123.23

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 229

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 403-34721		HMA (Gr SX) (75) (PG 58-28)		Ton	=====	=====	=====
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	4,762.00	85.00	91.66	93.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	13,288.00	75.00	94.28	82.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		18,050.00	77.64	93.04	84.90
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	75,718.00	70.00	73.57	75.20
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	4,729.00	80.00	136.67	118.33
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		80,447.00	70.59	76.09	77.74
		WEIGHTED AVERAGE FOR THE YEAR		129,617.00	75.15	84.24	79.31
===== 403-34731		HMA (Gr SX) (75) (PG 58-34)		Ton	=====	=====	=====
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	29,883.00	80.00	91.63	89.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	34,650.00	88.00	96.65	92.40
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		64,533.00	84.30	95.14	90.83
STR112A-001		SH 112 FROM US 285 TO SH 17	12/06/18	21,058.00	83.00	85.24	82.72
STR1591-001		SH 159 SAN LUIS TO FT GARLAND	12/13/18	34,098.00	83.00	78.34	74.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		55,156.00	83.00	80.97	77.33
		WEIGHTED AVERAGE FOR THE YEAR		119,689.00	83.70	90.97	84.61
===== 403-34741		HMA (Gr SX) (75) (PG 64-22)		Ton	=====	=====	=====
ER144A-002		SH 144 East and West of Goodr	03/08/18	7,467.00	85.00	85.70	80.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		7,467.00	85.00	85.70	80.00
STA052A-040		SH 52: Antelope Creek	08/23/18	90.00	185.00	282.83	252.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		90.00	185.00	282.83	252.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 230

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 403-34741		HMA (Gr SX) (75) (PG 64-22)		Ton			
STRM331-007		I25C/SH160 PED/BIKE IMPROV (11/29/18	541.00	100.00	166.40	150.00
STA086A-051		SH 86; WEST OF I-70	11/29/18	30,063.00	83.00	90.34	80.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		30,604.00	83.30	91.47	81.24
		WEIGHTED AVERAGE FOR THE YEAR		38,161.00	83.87	90.20	81.40
===== 403-34751		HMA (Gr SX) (75) (PG 64-28)		Ton			
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	6,470.00	90.00	98.63	90.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	17,915.00	97.50	89.00	83.00
ER144A-002		SH 144 East and West of Goodr	03/08/18	3,438.00	92.00	100.42	96.65
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	10,237.00	88.00	104.99	96.00
NHPP 0703-449		I-70 BRIDGE REPAIRS MP 244.2	03/29/18	1,231.00	102.97	402.49	337.47
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		39,291.00	93.48	103.16	96.71
FSA0711-020		SH 71 & SH 94: PUNKIN CENTER	05/03/18	890.00	140.00	133.33	110.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		890.00	140.00	133.33	110.00
FBR060A-022		SH 60 over the South Platte	07/12/18	5,040.00	88.00	84.95	76.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		5,040.00	88.00	84.95	76.00
BR1131-006		SH 113 AT MP 11.5	10/11/18	591.00	120.00	159.44	155.56
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	3,607.00	95.00	94.31	80.05
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	3,796.00	100.00	150.29	131.00
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	4,595.00	140.00	126.45	131.25
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	2,580.00	135.00	105.96	109.10
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	19,662.00	110.00	105.21	100.00
STA052A-045		SH 52B NEW RAYMER SOUTH	12/13/18	54,603.00	83.00	82.02	78.05
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		89,434.00	94.81	98.58	89.35
		WEIGHTED AVERAGE FOR THE YEAR		134,655.00	94.47	99.06	91.13

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 231

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 403-34771		HMA (Gr SX) (75) (PG 76-28)		Ton	=====	=====	=====
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	25,931.00	85.00	84.06	84.42
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			25,931.00	85.00	84.06	84.42
	WEIGHTED AVERAGE FOR THE YEAR			25,931.00	85.00	84.06	84.42
===== 403-34801		HMA (Gr SX) (100)		Ton	=====	=====	=====
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	621.00	140.00	117.92	100.00
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	1,007.00	100.00	129.71	136.15
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,628.00	115.26	126.11	122.36
NHPP0701-239		I-70 MP 67-78 IN GARFIELD COU	04/19/18	38,021.00	55.00	53.26	52.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			38,021.00	55.00	53.26	52.00
NHPP0702-366		I-70 Avon to Vail	11/08/18	38,877.00	60.00	82.57	67.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			38,877.00	60.00	82.57	67.00
	WEIGHTED AVERAGE FOR THE YEAR			78,526.00	58.72	69.93	60.88
===== 403-34841		HMA (Gr SX) (100) (PG 64-22)		Ton	=====	=====	=====
FBR0705-087		I-70: EMERGENCY BRIDGE G-25-K	05/16/18	4,000.00	115.00	115.00	115.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			4,000.00	115.00	115.00	115.00
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	24,497.00	67.98	67.98	67.98
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	2,096.00	110.00	170.37	139.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			26,593.00	71.29	106.33	73.58

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 232

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 403-34841		HMA (Gr SX) (100) (PG 64-22)		Ton	=====		
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	9,133.00	90.00	79.15	65.35
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	7,772.00	84.00	94.15	105.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	72,222.00	68.78	68.78	68.78
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		89,127.00	72.28	77.13	71.59
		WEIGHTED AVERAGE FOR THE YEAR		119,720.00	73.49	84.21	73.48
===== 403-34851		HMA (Gr SX) (100) (PG 64-28)		Ton	=====		
SHE025A-042		I-25 MEDIAN CABLERAIL PHS II	04/19/18	1,844.00	150.00	120.00	125.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,844.00	150.00	120.00	125.00
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	3,660.00	90.00	101.23	103.00
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	4,433.25	95.00	103.89	93.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		8,093.25	92.74	102.75	97.52
		WEIGHTED AVERAGE FOR THE YEAR		9,937.25	103.36	103.46	102.62
===== 403-34871		HMA (Gr SX) (100) (PG 76-28)		Ton	=====		
SHE0212-010		SH 21, OMAHA INTERSECTION IMP	01/04/18	991.00	130.00	103.33	95.00
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	5,471.00	105.00	117.17	120.29
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	230.00	120.00	144.50	114.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		6,692.00	109.22	116.48	116.33
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	305.00	200.00	159.07	150.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	27,893.22	80.00	81.11	76.70
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		28,198.22	81.30	82.37	77.49
NHPP2854-138		US 285 DECK REHABILITATION (F	11/29/18	1,327.00	130.00	211.00	225.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 233

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 403-34871		HMA (Gr SX) (100) (PG 76-28)		Ton =====			
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	34,792.00	80.00	83.59	72.35
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			36,119.00	81.84	85.97	77.96
	WEIGHTED AVERAGE FOR THE YEAR			71,009.22	84.20	88.88	81.39
===== 403-36701		HMA (Gr ST) (75)		Ton =====			
NHPP006A-064		US 6 MACK TO FRUITA	10/18/18	2,625.82	70.00	62.60	67.20
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			2,625.82	70.00	62.60	67.20
	WEIGHTED AVERAGE FOR THE YEAR			2,625.82	70.00	62.60	67.20
===== 403-36721		HMA (Gr ST) (75) (PG 58-28)		Ton =====			
STR069A-032		SH69, MP 25.7 TO MP 50.1	01/04/18	36,769.00	70.00	77.26	68.00
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	10,424.00	88.00	110.52	109.36
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	22,532.00	75.00	86.70	86.00
NHPP1602-166		US 160 JCT 172 TO BAYFIELD RE	03/08/18	12,985.00	84.00	81.87	67.61
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			82,710.00	75.83	86.97	78.05
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	35,717.00	70.00	91.12	82.24
ERR400-329		PR SH14 & US287 NW OF FT COLL	11/29/18	28.20	200.00	640.83	268.00
STR112A-001		SH 112 FROM US 285 TO SH 17	12/06/18	14,156.00	82.00	83.44	86.81
STR1591-001		SH 159 SAN LUIS TO FT GARLAND	12/13/18	24,438.00	85.00	77.67	72.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			74,339.20	77.27	84.70	79.81
	WEIGHTED AVERAGE FOR THE YEAR			157,049.20	76.51	86.20	78.89
===== 405-00100		Heating and Remixing Treatment		Sq Yard =====			
STR133A-045		SH 133 MCCLURE PASS TO REDSTO	01/18/18	108,308.00	5.80	6.00	6.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			108,308.00	5.80	6.00	6.00
	WEIGHTED AVERAGE FOR THE YEAR			108,308.00	5.80	6.00	6.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 234

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	406-09500	Cold Bitum Pvmt (Recycle)		Sq Yard	=====		
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	258,877.00	4.50	4.13	3.75
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		258,877.00	4.50	4.13	3.75
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	117,812.00	3.00	4.59	5.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		117,812.00	3.00	4.59	5.00
		WEIGHTED AVERAGE FOR THE YEAR		376,689.00	4.03	4.27	4.14
=====	408-01000	Hot Joint-Crack Sealant		Ton	=====		
MTCER500-203		WITHIN CDOT'S R5 MAINTENANCE	03/08/18	50.52	3831.41	4925.00	3000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		50.52	3831.41	4925.00	3000.00
MTCE R100-312		R1 CHIP SEAL	05/17/18	10.00	4500.00	4500.00	4500.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		10.00	4500.00	4500.00	4500.00
MTCE0704-244		Crack Seal I-70 MP 328 TO MP	09/27/18	118.00	3650.00	4035.00	4035.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		118.00	3650.00	4035.00	4035.00
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	0.20	4000.00	16932.40	5000.00
STAR100-279		FY20 HMA PREVENTATIVE MAINTEN	12/13/18	25.00	4000.00	5575.00	6000.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		25.20	4000.00	5753.86	5992.06
		WEIGHTED AVERAGE FOR THE YEAR		203.72	3780.01	4684.99	4043.25
=====	408-01100	Joint Sealant		Lin Foot	=====		
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	80.00	20.00	25.36	30.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		80.00	20.00	25.36	30.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 408-01100		Joint Sealant		Lin Foot			
ITS0242-088		FIBER OPTIC ON US 24 (I25 TO	11/15/18	4,400.00	10.00	3.90	5.00
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	382.00	15.00	49.50	18.00
STA086A-051		SH 86; WEST OF I-70	11/29/18	138.00	18.00	24.28	8.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4,920.00	10.61	9.76	6.09
		WEIGHTED AVERAGE FOR THE YEAR		5,000.00	10.76	10.23	6.48
===== 409-01010		CC Matl (Ty I)		Ton			
STR133A-045		SH 133 MCCLURE PASS TO REDSTO	01/18/18	1,799.00	60.00	50.00	50.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,799.00	60.00	50.00	50.00
		WEIGHTED AVERAGE FOR THE YEAR		1,799.00	60.00	50.00	50.00
===== 409-01015		CC Matl (Ty I)		Sq Yard			
NHPP5502-096		US550 STRIPING & RUMBLE STRIP	03/01/18	129,012.00	1.00	1.01	1.03
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		129,012.00	1.00	1.01	1.03
MTCE R100-312		R1 CHIP SEAL	05/17/18	226,453.00	0.90	2.67	2.67
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		226,453.00	0.90	2.67	2.67
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	48,035.00	1.00	1.62	1.60
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		48,035.00	1.00	1.62	1.60
STAR100-279		FY20 HMA PREVENTATIVE MAINTEN	12/13/18	348,273.00	2.70	3.14	2.50
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		348,273.00	2.70	3.14	2.50
		WEIGHTED AVERAGE FOR THE YEAR		751,773.00	1.76	2.22	2.24

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 236

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 409-02015		CC Matl (Ty II)		Sq Yard	=====		
NHPP5502-090		R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	7,859.00	3.00	2.31	2.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	96,346.00	1.50	1.54	1.40
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			104,205.00	1.61	1.62	1.45
	WEIGHTED AVERAGE FOR THE YEAR			104,205.00	1.61	1.62	1.45
===== 409-02030		CC Matl (Ty I) (Special)		Sq Yard	=====		
MTCE0712-017		SH 71 CHIP SEAL MP 123 TO MP	01/18/18	265,751.00	1.75	2.04	2.55
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			265,751.00	1.75	2.04	2.55
	WEIGHTED AVERAGE FOR THE YEAR			265,751.00	1.75	2.04	2.55
===== 409-09500		Slurry Seal Matl		Sq Yard	=====		
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	45,840.00	2.00	2.67	3.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			45,840.00	2.00	2.67	3.00
	WEIGHTED AVERAGE FOR THE YEAR			45,840.00	2.00	2.67	3.00
===== 411-03342		Asph Cem (PG 64-28)		Ton	=====		
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	2,069.92	500.00	514.93	400.00
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	61.00	750.00	428.28	435.66
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2,130.92	507.16	510.68	401.02
NHPP006A-064		US 6 MACK TO FRUITA	10/18/18	1,307.82	500.00	525.00	600.00
NHPP0702-366		I-70 Avon to Vail	11/08/18	2,331.00	400.00	551.79	400.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			3,638.82	435.94	545.92	471.88
	WEIGHTED AVERAGE FOR THE YEAR			5,769.74	462.24	531.06	445.71
===== 411-03345		Asph Cem (PG 76-28)		Ton	=====		
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	38.00	750.00	562.24	400.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			38.00	750.00	562.24	400.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 411-03345		Asph Cem (PG 76-28)		Ton	=====	=====	=====
NHPP0701-239		I-70 MP 67-78 IN GARFIELD COU	04/19/18	1,560.00	340.00	455.44	350.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1,560.00	340.00	455.44	350.00
	WEIGHTED AVERAGE FOR THE YEAR			1,598.00	349.75	458.60	351.19
===== 411-03352		Asph Cem (PG 58-28)		Ton	=====	=====	=====
STR133A-045		SH 133 MCCLURE PASS TO REDSTO	01/18/18	80.00	550.00	475.00	475.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			80.00	550.00	475.00	475.00
NHPP0401-023		US 40 ELK SPRINGS	10/25/18	749.00	500.00	470.76	455.00
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	21.00	600.00	596.00	503.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	94.00	477.28	491.15	491.15
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			864.00	499.96	476.26	460.10
	WEIGHTED AVERAGE FOR THE YEAR			944.00	504.20	476.23	461.36
===== 411-03354		Asph Cem (PG 64-22)		Ton	=====	=====	=====
NHPP0701-239		I-70 MP 67-78 IN GARFIELD COU	04/19/18	836.00	300.00	331.18	290.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			836.00	300.00	331.18	290.00
NHPP006A-064		US 6 MACK TO FRUITA	10/18/18	170.67	440.00	400.00	450.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			170.67	440.00	400.00	450.00
	WEIGHTED AVERAGE FOR THE YEAR			1,006.67	323.74	337.56	317.13
===== 411-03355		Asph Cem (PG 58-34)		Ton	=====	=====	=====
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	440.00	600.00	630.00	690.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 238

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 411-03355		Asph Cem (PG 58-34)		Ton =====			
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	2,372.00	600.00	463.75	300.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,812.00	600.00	477.86	361.02
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	69.00	680.00	868.50	714.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	193.00	715.92	736.71	736.71
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		262.00	706.46	826.60	730.73
		WEIGHTED AVERAGE FOR THE YEAR		3,074.00	609.07	497.15	392.53
===== 411-10216		Emul Asph (CRS-2P)		Gallon =====			
STR133A-045		SH 133 MCCLURE PASS TO REDSTO	01/18/18	65,122.00	2.00	1.50	1.50
NHPP5502-096		US550 STRIPING & RUMBLE STRIP	03/01/18	64,506.00	2.15	1.58	1.90
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		129,628.00	2.07	1.56	1.70
NHPP5502-090		R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	3,930.00	8.00	3.20	2.82
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	68,303.00	1.90	2.43	2.60
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		72,233.00	2.23	2.49	2.61
		WEIGHTED AVERAGE FOR THE YEAR		201,861.00	2.13	2.01	2.03
===== 411-10217		Emulsified Asphalt (CRS-2P)		Ton =====			
MTCE0712-017		SH 71 CHIP SEAL MP 123 TO MP	01/18/18	632.00	375.00	238.33	115.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		632.00	375.00	238.33	115.00
MTCE R100-312		R1 CHIP SEAL	05/17/18	335.00	450.00	624.00	624.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		335.00	450.00	624.00	624.00
STAR100-279		FY20 HMA PREVENTATIVE MAINTEN	12/13/18	854.00	656.00	325.00	500.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		854.00	656.00	325.00	500.00
		WEIGHTED AVERAGE FOR THE YEAR		1,821.00	520.58	308.71	389.19

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 239

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	411-10253	Emul Asph (CSS-1H)		Gallon	=====	=====	=====
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	3,128.00	3.98	7.40	4.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3,128.00	3.98	7.40	4.00
		WEIGHTED AVERAGE FOR THE YEAR		3,128.00	3.98	7.40	4.00
=====	411-10255	Emul Asph (SS)		Gallon	=====	=====	=====
STR069A-032		SH69, MP 25.7 TO MP 50.1	01/04/18	19,972.00	4.00	2.98	3.00
SHE0212-010		SH 21, OMAHA INTERSECTION IMP	01/04/18	384.00	7.00	4.17	2.50
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	15,275.00	4.00	3.20	3.00
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	17,978.00	5.00	2.63	3.00
NHPP0702-373		I-70 GWC Longitudinal Joint R	01/11/18	508.00	4.00	5.25	5.50
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	495.00	7.00	4.83	4.00
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	9,306.00	3.50	3.05	3.28
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	795.00	6.00	9.16	5.45
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	36,599.00	3.00	3.16	3.00
NHPP5502-096		US550 STRIPING & RUMBLE STRIP	03/01/18	9,047.00	2.50	2.84	1.45
NHPP1602-166		US 160 JCT 172 TO BAYFIELD RE	03/08/18	23,157.00	4.00	3.16	2.98
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	197.00	4.00	4.30	4.50
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		133,713.00	3.76	3.11	2.94
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	287.00	5.00	5.07	4.26
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	531.00	3.60	5.37	4.25
SHE025A-042		I-25 MEDIAN CABLERAIL PHS II	04/19/18	2,220.00	5.00	5.25	3.50
FBR0502-081		US 50, MP 190.4 Near Sargents	04/19/18	529.00	6.50	8.16	8.80
NHPP0701-239		I-70 MP 67-78 IN GARFIELD COU	04/19/18	15,355.00	3.50	3.27	3.50
FSA0711-020		SH 71 & SH 94: PUNKIN CENTER	05/03/18	417.00	4.00	5.00	5.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	9,825.00	3.75	3.88	5.65
FBR0705-087		I-70: EMERGENCY BRIDGE G-25-K	05/16/18	1,800.00	3.00	3.00	3.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		30,964.00	3.73	3.83	4.28
NHPP5502-090		R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	878.00	10.00	8.97	5.64
STR151A-010		R5 SH 151 MP 13.36 Priority C	07/12/18	243.00	3.50	6.37	5.56
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	45,380.00	2.53	2.53	2.53
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	4,061.00	4.00	3.89	4.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 240

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	411-10255	Emul Asph (SS)		Gallon	=====	=====	=====
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	1,204.00	3.60	8.39	7.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		51,766.00	2.80	4.24	2.82
NHPP006A-064		US 6 MACK TO FRUITA	10/18/18	12,295.00	4.00	2.75	3.00
NHPP0401-023		US 40 ELK SPRINGS	10/25/18	7,033.00	3.50	3.48	2.50
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	24,359.00	3.00	4.11	3.08
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	2,717.00	4.00	3.06	2.00
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	1,693.00	3.50	3.94	3.15
NHPP0702-366		I-70 Avon to Vail	11/08/18	17,709.00	3.50	3.29	3.00
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	1,690.00	8.00	5.58	3.15
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	58,697.00	3.00	3.27	2.54
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	340.00	4.50	5.57	3.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	1,150.00	10.61	10.91	10.91
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	9,429.00	4.00	3.87	2.96
NHPP2854-138		US 285 DECK REHABILITATION (F	11/29/18	488.00	5.00	16.50	18.00
STA086A-051		SH 86; WEST OF I-70	11/29/18	14,376.00	3.00	3.26	2.50
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	20,072.00	3.00	3.65	2.00
STR112A-001		SH 112 FROM US 285 TO SH 17	12/06/18	21,855.00	4.00	2.82	2.46
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	25,494.00	5.00	6.15	9.34
STR1591-001		SH 159 SAN LUIS TO FT GARLAND	12/13/18	36,852.00	4.00	2.95	3.00
STA052A-045		SH 52B NEW RAYMER SOUTH	12/13/18	8,852.00	2.80	3.13	2.45
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	52,495.00	2.84	2.84	2.84
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		317,596.00	3.49	3.66	3.30
		WEIGHTED AVERAGE FOR THE YEAR		534,039.00	3.50	3.52	3.22
=====	411-90010	Asph Rejuvenating Agent		Gallon	=====	=====	=====
STR133A-045		SH 133 MCCLURE PASS TO REDSTO	01/18/18	7,135.00	3.75	2.75	2.75
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		7,135.00	3.75	2.75	2.75
		WEIGHTED AVERAGE FOR THE YEAR		7,135.00	3.75	2.75	2.75
=====	411-90040	Recycling Agent		Gallon	=====	=====	=====
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	362,428.00	2.00	2.14	2.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		362,428.00	2.00	2.14	2.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	411-90040	Recycling Agent		Gallon	=====	=====	=====
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	163,527.00	2.30	2.83	2.70
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		163,527.00	2.30	2.83	2.70
		WEIGHTED AVERAGE FOR THE YEAR		525,955.00	2.09	2.35	2.22
=====	412-00190	Conc Pvmt (Patching)		Sq Yard	=====	=====	=====
STAM086-076		PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	4.00	275.00	179.17	142.50
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	275.00	179.17	142.50
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	1,959.00	114.08	114.08	114.08
STAR400-345		Region 4 at US 85 bus @ 26th	09/20/18	50.00	180.00	250.75	310.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,009.00	115.72	126.74	118.96
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	64.00	500.00	283.33	400.00
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	76.00	350.00	141.41	280.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	1,361.00	110.00	114.33	85.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1,370.00	114.20	114.20	114.20
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2,871.00	127.05	119.87	111.12
		WEIGHTED AVERAGE FOR THE YEAR		4,884.00	122.51	121.51	114.37
=====	412-00600	Conc Pvmt (6 In)		Sq Yard	=====	=====	=====
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	137.00	95.00	73.95	70.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		137.00	95.00	73.95	70.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	21.00	55.00	125.87	160.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		21.00	55.00	125.87	160.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 412-00600		Conc Pvmt (6 In)		Sq Yard	=====		
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	576.00	72.00	117.14	104.00
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	374.00	100.00	107.65	112.59
STRM331-007		I25C/SH160 PED/BIKE IMPROV (11/29/18	704.00	63.00	118.00	117.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	4,882.00	52.00	59.28	53.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		6,536.00	57.69	77.21	67.80
		WEIGHTED AVERAGE FOR THE YEAR		6,694.00	58.45	77.27	68.13
===== 412-00605		Conc Pvmt (6 In) (Fast Track)		Sq Yard	=====		
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	68.00	130.00	200.00	200.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		68.00	130.00	200.00	200.00
		WEIGHTED AVERAGE FOR THE YEAR		68.00	130.00	200.00	200.00
===== 412-00800		Conc Pvmt (8 In)		Sq Yard	=====		
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	44.00	150.00	193.75	180.00
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	327.00	90.00	99.35	130.00
FSA070A-029		SH70A PECOS ROUNDABOUT IMPROV	03/01/18	242.00	200.00	161.25	150.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		613.00	137.73	124.71	141.48
		WEIGHTED AVERAGE FOR THE YEAR		613.00	137.73	124.71	141.48
===== 412-00805		Conc Pvmt (8 In) (Fast Track)		Sq Yard	=====		
NHPP0703-448		I-70 MP 253.7 TO 256.2 AND MP	08/02/18	158.00	75.00	447.50	400.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		158.00	75.00	447.50	400.00
		WEIGHTED AVERAGE FOR THE YEAR		158.00	75.00	447.50	400.00
===== 412-00815		Conc Pvmt (8 In) (R)		Sq Yard	=====		
FSA145A-061		SH 145 Dolores Sidewalk Ramps	01/04/18	48.00	220.00	218.06	251.12
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		48.00	220.00	218.06	251.12
		WEIGHTED AVERAGE FOR THE YEAR		48.00	220.00	218.06	251.12

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	412-00900	Conc Pvmt (9 In)		Sq Yard	=====		
NHPP0501-068		CITY OF DELTA: US 50 MP 69.14	07/05/18	178.00	75.00	125.00	125.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		178.00	75.00	125.00	125.00
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	3,593.00	67.00	137.57	103.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	4,033.00	78.86	77.54	77.54
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	50,482.00	47.00	58.20	58.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		58,108.00	50.45	67.17	62.14
		WEIGHTED AVERAGE FOR THE YEAR		58,286.00	50.52	67.22	62.33
=====	412-00901	Conc Pvmt (9 In) (Spec)		Sq Yard	=====		
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	1,061.00	210.00	195.00	195.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,061.00	210.00	195.00	195.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	408.00	98.14	96.93	96.93
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		408.00	98.14	96.93	96.93
		WEIGHTED AVERAGE FOR THE YEAR		1,469.00	178.93	167.76	167.76
=====	412-00920	Conc Pvmt (9 In) (Fast Track)		Sq Yard	=====		
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	89.00	114.21	113.07	113.07
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	5,447.00	97.00	73.70	80.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		5,536.00	97.28	73.86	80.53
		WEIGHTED AVERAGE FOR THE YEAR		5,536.00	97.28	73.86	80.53
=====	412-01000	Conc Pvmt (10 In)		Sq Yard	=====		
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	84.00	150.00	100.00	125.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		84.00	150.00	100.00	125.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 244

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 412-01000		Conc Pvmt (10 In)		Sq Yard	=====		
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	105.00	90.00	104.25	101.00
NHPPR100-287		R1 CURB RAMPS - PH 2	09/06/18	143.00	150.00	132.50	95.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		248.00	124.60	124.91	97.54
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	6,435.00	85.25	85.25	85.25
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		6,435.00	85.25	85.25	85.25
		WEIGHTED AVERAGE FOR THE YEAR		6,767.00	87.50	90.01	86.19
===== 412-01020		Conc Pvmt (10 In) (Fast Track)		Sq Yard	=====		
C5502-098		US 550/160 PEDESTRIAN SIDEWAL	11/15/18	102.00	130.00	150.00	150.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		102.00	130.00	150.00	150.00
		WEIGHTED AVERAGE FOR THE YEAR		102.00	130.00	150.00	150.00
===== 412-01100		Conc Pvmt (11 In)		Sq Yard	=====		
NH0853-106		US 85 AND WCR 18 Intersection	07/19/18	7,979.00	73.00	85.33	70.00
NHPPR100-243		CULVERT REPAIRS THOUGHOUT REG	08/02/18	9.00	75.00	460.76	565.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		7,988.00	73.00	85.62	70.56
		WEIGHTED AVERAGE FOR THE YEAR		7,988.00	73.00	85.62	70.56
===== 412-01105		Conc Pvmt (11 In) (Spec)		Sq Yard	=====		
NH0853-106		US 85 AND WCR 18 Intersection	07/19/18	1,325.00	88.00	95.94	87.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,325.00	88.00	95.94	87.00
		WEIGHTED AVERAGE FOR THE YEAR		1,325.00	88.00	95.94	87.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 245

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	412-01150	Conc Pvmt (11-1/2 In)		Sq Yard	=====		
FSA070A-029		SH70A PECOS ROUNDABOUT IMPROV	03/01/18	161.00	200.00	157.25	175.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		161.00	200.00	157.25	175.00
		WEIGHTED AVERAGE FOR THE YEAR		161.00	200.00	157.25	175.00
=====	412-01200	Conc Pvmt (12 In)		Sq Yard	=====		
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	686,019.00	46.00	49.01	45.64
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		686,019.00	46.00	49.01	45.64
		WEIGHTED AVERAGE FOR THE YEAR		686,019.00	46.00	49.01	45.64
=====	412-01250	Conc Pvmt (12-1/2 In)		Sq Yard	=====		
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	1,000.00	44.00	132.94	113.13
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	2,218.00	54.00	112.50	115.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		3,218.00	50.89	125.01	114.42
		WEIGHTED AVERAGE FOR THE YEAR		3,218.00	50.89	125.01	114.42
=====	412-01252	Conc Pvmt (12-1/2 In) (Fast Track)		Sq Yard	=====		
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	1,843.00	60.00	140.00	130.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		1,843.00	60.00	140.00	130.00
		WEIGHTED AVERAGE FOR THE YEAR		1,843.00	60.00	140.00	130.00
=====	412-01300	Conc Pvmt (13 In)		Sq Yard	=====		
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	400.00	122.73	122.73	122.73
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		400.00	122.73	122.73	122.73
		WEIGHTED AVERAGE FOR THE YEAR		400.00	122.73	122.73	122.73

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	412-02000	Conc Safety Edge		Lin Foot	=====		
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	306,944.00	1.75	1.87	2.02
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		306,944.00	1.75	1.87	2.02
		WEIGHTED AVERAGE FOR THE YEAR		306,944.00	1.75	1.87	2.02
=====	412-05100	Poly Slab Jacking		Pound	=====		
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	910.00	7.00	20.98	18.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		910.00	7.00	20.98	18.00
		WEIGHTED AVERAGE FOR THE YEAR		910.00	7.00	20.98	18.00
=====	412-13000	Conc Pavement Joint Repair		Each	=====		
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	2.00	5000.00	2821.52	850.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		2.00	5000.00	2821.52	850.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	5000.00	2821.52	850.00
=====	412-14000	Sawing and Sealing Joints		Lin Foot	=====		
NHPP006A-066		US 6: I-25 TO PERRY WB OPS IM	10/04/18	222.00	10.00	15.50	7.00
NHPP2854-138		US 285 DECK REHABILITATION (F	11/29/18	14,149.00	4.00	7.90	3.80
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		14,371.00	4.09	8.02	3.85
		WEIGHTED AVERAGE FOR THE YEAR		14,371.00	4.09	8.02	3.85
=====	420-00000	Geomembrane		Sq Yard	=====		
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	1,000.00	15.00	37.18	55.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		1,000.00	15.00	37.18	55.00
STR151A-010		R5 SH 151 MP 13.36 Priority C	07/12/18	140.00	35.00	29.91	6.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 247

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 420-00000		Geomembrane		Sq Yard	=====	=====	=====
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	5,155.00	10.98	10.98	10.98
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		5,295.00	11.62	14.00	10.85
NHPP2854-138		US 285 DECK REHABILITATION (F	11/29/18	209.00	50.00	40.50	26.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	9,649.00	10.98	10.98	10.98
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		9,858.00	11.81	12.21	11.30
		WEIGHTED AVERAGE FOR THE YEAR		16,153.00	11.94	17.70	13.86
===== 420-00102		Geotextile (Er Cont) (CL 1)		Sq Yard	=====	=====	=====
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	1,570.00	22.00	8.78	5.00
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	378.00	8.00	5.37	5.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,948.00	19.28	7.83	5.00
NHPPC470-041		DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	14,351.00	4.00	3.62	4.53
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	7.00	3.50	43.54	59.00
STA0661-016		SH 66 and US 85 (BUS) IN PLAT	06/07/18	59.00	4.00	5.83	3.75
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		14,417.00	4.00	3.67	4.55
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	1,873.00	3.50	4.04	3.00
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	40.00	5.85	16.36	4.00
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	2,032.00	10.00	4.38	5.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3,945.00	6.87	4.31	4.04
NHPP0702-366		I-70 Avon to Vail	11/08/18	14.00	10.00	36.11	50.00
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	1,931.00	5.00	4.96	4.00
STA086A-051		SH 86; WEST OF I-70	11/29/18	1,425.00	6.09	10.94	4.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3,370.00	5.48	7.58	4.19
		WEIGHTED AVERAGE FOR THE YEAR		23,680.00	5.95	4.97	4.45

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 248

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 420-00104		Geotextile (Er Cont) (CL 3)		Sq Yard	=====	=====	=====
ER007A-026 STA007A-025		PR SH-7 FLOOD (PH II),EP - JC SH-7 NON FLOOD, SHO (PH II),E	03/01/18	5,410.00	5.00	3.21	4.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			5,410.00	5.00	3.21	4.00
	WEIGHTED AVERAGE FOR THE YEAR			5,410.00	5.00	3.21	4.00
===== 420-00112		Geotextile (Drain) (CL 1)		Sq Yard	=====	=====	=====
SHE0212-010 ER144A-002		SH 21, OMAHA INTERSECTION IMP SH 144 East and West of Goodr	01/04/18 03/08/18	349.00 59.00	5.00 10.00	5.00 15.32	5.00 11.07
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			408.00	5.72	8.72	5.88
ER055A-001		PR SH 55 FLOOD REPAIR 2015	06/28/18	1,123.00	4.00	4.59	5.75
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1,123.00	4.00	4.59	5.75
FBR060A-022 STA052A-040		SH 60 over the South Platte SH 52: Antelope Creek	07/12/18 08/23/18	508.00 265.00	5.00 5.00	5.04 5.04	4.00 6.75
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			773.00	5.00	5.04	4.94
STRM331-007 ERR400-329 STA086A-051 FSA0142-063		I25C/SH160 PED/BIKE IMPROV (PR SH14 & US287 NW OF FT COLL SH 86; WEST OF I-70 SH 14: S-CURVE RECONSTRUCTION	11/29/18 11/29/18 11/29/18 12/13/18	8.00 1,320.00 93.00 12.00	25.00 7.00 6.50 45.00	45.00 4.02 27.97 55.58	100.00 2.20 11.40 101.33
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1,433.00	7.39	5.78	4.17
	WEIGHTED AVERAGE FOR THE YEAR			3,737.00	5.69	5.29	4.99
===== 420-00113		Geotextile (Drain) (CL 2)		Sq Yard	=====	=====	=====
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	2,555.00	3.00	3.47	1.75

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 249

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 420-00113		Geotextile (Drain) (CL 2)		Sq Yard			
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2,555.00	3.00	3.47	1.75
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	10.00	95.00	23.54	5.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			10.00	95.00	23.54	5.00
BR1131-006		SH 113 AT MP 11.5	10/11/18	179.00	15.00	8.61	2.23
NHPP2854-138		US 285 DECK REHABILITATION (F	11/29/18	34.00	10.00	44.50	29.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			213.00	14.20	9.92	6.50
	WEIGHTED AVERAGE FOR THE YEAR			2,778.00	4.19	4.42	2.13
===== 420-00114		Geotextile (Drain) (CL 3)		Sq Yard			
ER1151-033		PR SH 115-MP 34.7	01/25/18	1,152.00	5.39	2.95	3.25
ER1151-034		PR SH 115-MP 40.5					
NH0242-086		PR US24 MONTESSORI WALL MP 29					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,152.00	5.39	2.95	3.25
NHPP2854-138		US 285 DECK REHABILITATION (F	11/29/18	272.00	5.00	15.00	13.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			272.00	5.00	15.00	13.00
	WEIGHTED AVERAGE FOR THE YEAR			1,424.00	5.31	4.22	5.11
===== 420-00132		Geotextile (Separator) (CL 1)		Sq Yard			
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	500.00	6.00	4.46	1.35
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	2,532.00	3.00	3.94	2.00
NHPP1602-166		US 160 JCT 172 TO BAYFIELD RE	03/08/18	311.00	3.00	5.51	2.49
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			3,343.00	3.45	4.16	1.95

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 420-00132		Geotextile (Separator) (CL 1)		Sq Yard	=====		
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	1,641.00	4.00	3.83	1.66
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,641.00	4.00	3.83	1.66
FSA052A-047 STA086A-051		SH52 WCR 13 INTERSECTION	11/01/18	13,524.00	3.00	2.62	1.65
		SH 86; WEST OF I-70	11/29/18	1,500.00	3.00	4.50	4.20
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		15,024.00	3.00	2.84	1.90
		WEIGHTED AVERAGE FOR THE YEAR		20,008.00	3.16	3.16	1.89
===== 420-00133		Geotextile (Separator) (CL 2)		Sq Yard	=====		
NHPPR100-243		CULVERT REPAIRS THOUGHOUT REG	08/02/18	12.00	10.00	59.02	100.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		12.00	10.00	59.02	100.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	68,100.00	2.00	1.66	1.74
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		68,100.00	2.00	1.66	1.74
		WEIGHTED AVERAGE FOR THE YEAR		68,112.00	2.00	1.67	1.76
===== 420-00134		Geotextile (Separator) (CL 3)		Sq Yard	=====		
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	1,884.00	5.00	4.19	1.75
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,884.00	5.00	4.19	1.75
		WEIGHTED AVERAGE FOR THE YEAR		1,884.00	5.00	4.19	1.75
===== 420-00200		Geotextile (Weed Barrier)		Sq Yard	=====		
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	56.00	10.50	10.50	10.50
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		56.00	10.50	10.50	10.50
		WEIGHTED AVERAGE FOR THE YEAR		56.00	10.50	10.50	10.50

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	420-00300	Geotextile (Reinforcement)		Sq Yard	=====		
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	1,500.00	5.78	5.78	5.78
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,500.00	5.78	5.78	5.78
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1,500.00	5.78	5.78	5.78
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,500.00	5.78	5.78	5.78
		WEIGHTED AVERAGE FOR THE YEAR		3,000.00	5.78	5.78	5.78
=====	420-00510	Geotextile (Cr Reduc) (H D)		Sq Yard	=====		
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	2,552.00	20.00	12.08	10.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,552.00	20.00	12.08	10.00
		WEIGHTED AVERAGE FOR THE YEAR		2,552.00	20.00	12.08	10.00
=====	420-00520	Geogrid Pvmt Reinf		Sq Yard	=====		
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	3,917.00	4.00	5.23	9.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3,917.00	4.00	5.23	9.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	34,176.00	14.70	14.70	14.70
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		34,176.00	14.70	14.70	14.70
		WEIGHTED AVERAGE FOR THE YEAR		38,093.00	13.60	11.72	14.11
=====	501-00000	Steel Sheet Pile (Ty I)		Sq Foot	=====		
STA1381-008		SH 138 LODGPOLE CREEK & HMA	03/08/18	1,060.00	20.00	38.88	26.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,060.00	20.00	38.88	26.00
		WEIGHTED AVERAGE FOR THE YEAR		1,060.00	20.00	38.88	26.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 252

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	501-00200	Steel Sheet Pile (Ty II)		Sq Foot	=====		
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	898.00	45.00	111.80	35.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	518.00	55.00	59.26	25.17
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,416.00	48.66	88.33	31.40
NHPPC470-041		DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	6,039.00	35.00	30.00	30.00
ER055A-001		PR SH 55 FLOOD REPAIR 2015	06/28/18	40,115.00	30.00	32.70	31.75
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		46,154.00	30.65	32.60	31.52
ER052A-039		SH 170	11/15/18	150.00	50.00	61.55	56.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		150.00	50.00	61.55	56.00
		WEIGHTED AVERAGE FOR THE YEAR		47,720.00	31.25	33.61	31.59
=====	501-00210	Steel Sheet Piling Cap		Lin Foot	=====		
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	107.00	50.00	84.86	50.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		107.00	50.00	84.86	50.00
ER052A-039		SH 170	11/15/18	25.00	50.00	148.42	49.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		25.00	50.00	148.42	49.00
		WEIGHTED AVERAGE FOR THE YEAR		132.00	50.00	92.96	49.81
=====	502-00100	Drill Hole Fac Pile Driving		Lin Foot	=====		
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	340.00	472.63	481.81	481.81
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		340.00	472.63	481.81	481.81
		WEIGHTED AVERAGE FOR THE YEAR		340.00	472.63	481.81	481.81

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	502-00210	Drive Timber Piling		Lin Foot	=====		
ER055A-001		PR SH 55 FLOOD REPAIR 2015	06/28/18	12,780.00	22.50	26.59	17.50
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		12,780.00	22.50	26.59	17.50
		WEIGHTED AVERAGE FOR THE YEAR		12,780.00	22.50	26.59	17.50
=====	502-00460	Pile Tip		Each	=====		
STA1381-008		SH 138 LODGPOLE CREEK & HMA	03/08/18	10.00	150.00	189.35	160.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		10.00	150.00	189.35	160.00
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	20.00	150.00	177.46	120.82
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		20.00	150.00	177.46	120.82
FBR060A-022		SH 60 over the South Platte	07/12/18	12.00	160.00	196.83	175.00
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	36.00	140.00	187.26	215.00
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	12.00	160.00	255.70	300.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		60.00	148.00	199.38	224.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	162.00	186.73	186.73	186.73
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		162.00	186.73	186.73	186.73
		WEIGHTED AVERAGE FOR THE YEAR		252.00	173.14	192.36	189.31
=====	502-00500	CJP Splice		Each	=====		
STA1381-008		SH 138 LODGPOLE CREEK & HMA	03/08/18	10.00	400.00	607.72	105.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		10.00	400.00	607.72	105.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 254

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	502-00500	CJP Splice		Each	=====	=====	=====
FBR060A-022		SH 60 over the South Platte	07/12/18	12.00	400.00	1122.86	1.00
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	72.00	105.00	546.51	1258.00
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	12.00	607.72	691.54	600.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		96.00	204.72	646.91	1018.63
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	17.00	1779.45	1779.45	1779.45
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		17.00	1779.45	1779.45	1779.45
		WEIGHTED AVERAGE FOR THE YEAR		123.00	438.24	662.33	1049.50
=====	502-11254	Steel Piling (HP 12X53) (Install Only)		Lin Foot	=====	=====	=====
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	92.00	112.39	136.55	136.55
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		92.00	112.39	136.55	136.55
		WEIGHTED AVERAGE FOR THE YEAR		92.00	112.39	136.55	136.55
=====	502-11274	Steel Pile (HP 12x74)		Lin Foot	=====	=====	=====
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	1,323.00	75.00	84.90	55.41
FBR0705-087		I-70: EMERGENCY BRIDGE G-25-K	05/16/18	1,660.00	75.00	75.00	75.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2,983.00	75.00	83.79	66.31
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	255.00	70.00	76.72	77.00
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	360.00	80.00	111.78	115.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		615.00	75.85	94.15	99.24
		WEIGHTED AVERAGE FOR THE YEAR		3,598.00	75.15	86.42	71.94
=====	502-11489	Steel Pile (HP 14x89)		Lin Foot	=====	=====	=====
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	528.00	85.00	86.63	77.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		528.00	85.00	86.63	77.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 255

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 502-11489		Steel Pile (HP 14x89)		Lin Foot	=====		
FBR060A-022		SH 60 over the South Platte	07/12/18	638.00	85.00	94.28	95.00
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	925.00	80.00	97.37	90.00
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	380.00	105.00	118.06	92.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,943.00	86.53	100.35	92.03
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	10,282.00	91.75	91.75	91.75
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		10,282.00	91.75	91.75	91.75
		WEIGHTED AVERAGE FOR THE YEAR		12,753.00	90.68	96.24	91.18
===== 502-11490		Steel Piling (HP 14X89) (Install Only)		Lin Foot	=====		
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	695.00	35.02	40.67	40.67
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		695.00	35.02	40.67	40.67
		WEIGHTED AVERAGE FOR THE YEAR		695.00	35.02	40.67	40.67
===== 503-00012		Drilled Caisson (12 In)		Lin Foot	=====		
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	10.50	200.00	183.25	125.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		10.50	200.00	183.25	125.00
		WEIGHTED AVERAGE FOR THE YEAR		10.50	200.00	183.25	125.00
===== 503-00018		Drilled Caisson (18 In)		Lin Foot	=====		
NHPP072A-042		SH72:64TH/INDIANA SIGNAL REPL	04/05/18	5.00	300.00	166.33	97.00
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	24.00	208.87	148.72	89.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	10.00	205.00	180.20	180.81
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		39.00	219.56	156.38	113.57

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	503-00018	Drilled Caisson (18 In)		Lin Foot	=====		
NH0853-106		US 85 AND WCR 18 Intersection	07/19/18	5.00	325.00	305.63	313.00
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	5.00	362.72	362.72	362.72
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		10.00	343.86	313.79	337.86
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	15.00	300.00	211.36	145.00
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	45.00	400.00	293.33	290.00
SHER100-302		RAMP METERING - DENVER METRO	12/13/18	119.00	185.00	248.33	205.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		179.00	248.69	254.16	221.34
		WEIGHTED AVERAGE FOR THE YEAR		228.00	247.88	232.47	208.02
=====	503-00024	Drilled Caisson (24 In)		Lin Foot	=====		
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	288.00	300.00	218.50	167.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		288.00	300.00	218.50	167.00
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	36.00	350.00	339.50	229.00
STRM331-007		I25C/SH160 PED/BIKE IMPROV (11/29/18	21.00	175.00	249.00	250.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	115.00	384.30	384.30	384.30
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		172.00	351.57	324.60	335.40
		WEIGHTED AVERAGE FOR THE YEAR		460.00	319.28	254.19	229.97
=====	503-00030	Drilled Caisson (30 In)		Lin Foot	=====		
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	13.00	395.00	413.15	420.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		13.00	395.00	413.15	420.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	1,188.00	140.00	425.38	459.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,188.00	140.00	425.38	459.00
		WEIGHTED AVERAGE FOR THE YEAR		1,201.00	142.76	425.18	458.58

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 257

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	503-00036	Drilled Caisson (36 In)		Lin Foot	=====		
CC0341-098		PR US 34 BTC LARIMER COUNTY S	01/12/18	553.00	1742.37	1300.00	1300.00
STAM086-076		PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	285.00	360.00	360.33	350.00
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	76.00	400.00	337.50	350.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		914.00	1199.71	691.21	924.78
NHPP072A-042		SH72:64TH/INDIANA SIGNAL REPL	04/05/18	19.00	350.00	376.67	350.00
STA001A-002		SIGNALIZATION OF SH1 & I-25 S	04/19/18	14.50	450.00	363.75	460.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	190.00	500.00	297.84	301.34
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	209.00	1300.00	1250.00	1250.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		432.50	878.32	489.09	767.22
NH0853-106		US 85 AND WCR 18 Intersection	07/19/18	19.00	435.00	523.33	525.00
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	36.00	396.67	396.67	396.67
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	133.00	500.00	481.75	511.00
STAR400-345		Region 4 at US 85 bus @ 26th	09/20/18	90.00	360.00	374.75	325.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		278.00	436.85	434.27	436.94
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	76.00	450.00	378.53	325.00
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	113.00	500.00	491.67	660.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	243.00	315.00	337.56	375.00
SHER100-302		RAMP METERING - DENVER METRO	12/13/18	152.00	375.00	431.67	335.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	5,937.00	188.08	188.08	188.08
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		6,521.00	205.62	241.48	208.24
		WEIGHTED AVERAGE FOR THE YEAR		8,145.50	360.78	338.80	326.13
=====	503-00042	Drilled Caisson (42 In)		Lin Foot	=====		
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	49.00	750.00	1989.70	1379.39
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	36.00	500.00	602.50	680.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		85.00	644.12	1402.18	1083.18

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 258

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	503-00042	Drilled Caisson (42 In)		Lin Foot	=====		
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	34.00	512.87	556.76	590.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		34.00	512.87	556.76	590.00
MTCER100-301		MTCE R1 FY18 FREEWAY SIGNING	09/27/18	39.00	600.00	697.50	525.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		39.00	600.00	697.50	525.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	40.00	400.00	659.02	703.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	102.00	425.00	481.44	450.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	43.00	508.15	508.15	508.15
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		185.00	438.92	529.82	518.22
		WEIGHTED AVERAGE FOR THE YEAR		343.00	515.42	687.54	666.11
=====	503-00048	Drilled Caisson (48 In)		Lin Foot	=====		
FSA070A-029		SH70A PECOS ROUNDABOUT IMPROV	03/01/18	28.00	500.00	665.00	575.00
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	42.00	600.00	537.50	515.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		70.00	560.00	610.36	539.00
NHPP072A-042		SH72:64TH/INDIANA SIGNAL REPL	04/05/18	21.00	650.00	491.67	455.00
STA001A-002		SIGNALIZATION OF SH1 & I-25 S	04/19/18	20.50	550.00	536.25	575.00
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	21.00	2000.00	1300.00	1300.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		62.50	1070.80	615.95	778.28
NHPP5502-090		R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	32.00	700.00	1104.50	1500.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 503-00048							
		Drilled Caisson (48 In)		Lin Foot			
NH0853-106		US 85 AND WCR 18 Intersection	07/19/18	21.00	525.00	617.92	605.00
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	88.00	558.94	558.94	558.94
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	63.00	700.00	575.50	563.00
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	81.00	500.00	667.37	575.00
STAR400-345		Region 4 at US 85 bus @ 26th	09/20/18	42.00	465.00	505.50	525.00
MTCER100-301		MTCE R1 FY18 FREEWAY SIGNING	09/27/18	22.00	800.00	960.25	710.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		349.00	585.51	708.08	657.90
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	21.00	830.00	775.00	1050.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	283.00	450.00	725.32	737.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	21.00	530.00	564.63	525.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	173.00	549.37	549.37	549.37
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		498.00	503.92	697.21	676.08
		WEIGHTED AVERAGE FOR THE YEAR		979.50	573.17	692.23	666.32
===== 503-00054							
		Drilled Caisson (54 In)		Lin Foot			
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	88.00	950.00	2385.11	1470.22
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	63.00	750.00	547.50	570.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		151.00	866.56	1618.43	1094.63
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	21.00	697.50	713.67	740.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		21.00	697.50	713.67	740.00
NH0853-106		US 85 AND WCR 18 Intersection	07/19/18	21.00	600.00	704.08	680.00
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	21.00	900.00	715.50	617.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		42.00	750.00	706.94	648.50
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	56.00	500.00	833.90	850.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 503-00054		Drilled Caisson (54 In)		Lin Foot			
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	214.00	618.57	618.57	618.57
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			270.00	593.98	728.69	666.57
	WEIGHTED AVERAGE FOR THE YEAR			484.00	697.05	983.19	801.74
===== 503-00060		Drilled Caisson (60 In)		Lin Foot			
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	84.00	850.00	1379.83	1200.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			84.00	850.00	1379.83	1200.00
FBR060A-022		SH 60 over the South Platte	07/12/18	642.00	635.00	972.66	825.00
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	364.00	700.00	1128.62	930.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1,006.00	658.52	1026.00	862.99
	WEIGHTED AVERAGE FOR THE YEAR			1,090.00	673.28	1038.25	888.96
===== 503-00072		Drilled Caisson (72 In)		Lin Foot			
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	217.00	950.00	1004.06	1000.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			217.00	950.00	1004.06	1000.00
	WEIGHTED AVERAGE FOR THE YEAR			217.00	950.00	1004.06	1000.00
===== 503-00310		CSL Testing		Each			
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	1.00	2500.00	4022.67	3500.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	2500.00	4022.67	3500.00
FBR060A-022		SH 60 over the South Platte	07/12/18	12.00	1800.00	2605.29	1250.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			12.00	1800.00	2605.29	1250.00
	WEIGHTED AVERAGE FOR THE YEAR			13.00	1853.85	2652.85	1423.08

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	503-01060	M pile (6 In)		Lin Foot	=====		
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	264.00	500.00	821.00	610.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			264.00	500.00	821.00	610.00
	WEIGHTED AVERAGE FOR THE YEAR			264.00	500.00	821.00	610.00
=====	504-03411	Retaining Wall (Boulder)		Sq Foot	=====		
FBR0705-087		I-70: EMERGENCY BRIDGE G-25-K	05/16/18	3,500.00	27.00	27.00	27.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			3,500.00	27.00	27.00	27.00
	WEIGHTED AVERAGE FOR THE YEAR			3,500.00	27.00	27.00	27.00
=====	504-04420	Precast Panel Facing		Sq Foot	=====		
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	15,463.00	18.20	18.20	18.20
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			15,463.00	18.20	18.20	18.20
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	21,698.00	38.14	38.14	38.14
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			21,698.00	38.14	38.14	38.14
	WEIGHTED AVERAGE FOR THE YEAR			37,161.00	29.84	29.84	29.84
=====	504-04425	Architectural Precast Concrete Panel		Sq Foot	=====		
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	57,780.00	32.42	32.42	32.42
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			57,780.00	32.42	32.42	32.42
	WEIGHTED AVERAGE FOR THE YEAR			57,780.00	32.42	32.42	32.42
=====	504-04430	Reinforced Concrete Facing		Sq Foot	=====		
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	3,712.00	30.00	34.80	38.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			3,712.00	30.00	34.80	38.00
	WEIGHTED AVERAGE FOR THE YEAR			3,712.00	30.00	34.80	38.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 504-06406		Soil Nail		Lin Foot			
ER0341-099		PR US 34 BIG THOMPSON CANYON	03/28/18	1,860.00	76.16	87.00	87.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,860.00	76.16	87.00	87.00
NHPPR100-243		CULVERT REPAIRS THOUGHOUT REG	08/02/18	180.00	350.00	218.50	50.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		180.00	350.00	218.50	50.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1,581.00	38.97	38.97	38.97
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,581.00	38.97	38.97	38.97
		WEIGHTED AVERAGE FOR THE YEAR		3,621.00	73.53	91.50	64.19
===== 504-06410		Verification Testing		Each			
ER0341-099		PR US 34 BIG THOMPSON CANYON	03/28/18	2.00	7556.70	8411.00	8411.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	7556.70	8411.00	8411.00
NHPPR100-243		CULVERT REPAIRS THOUGHOUT REG	08/02/18	2.00	500.00	6023.97	2500.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	500.00	6023.97	2500.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	4028.35	6501.38	5455.50
===== 504-08255		Masonry Landscape Wall (Dry Stack)		Sq Foot			
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	276.00	30.00	127.79	94.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		276.00	30.00	127.79	94.00
		WEIGHTED AVERAGE FOR THE YEAR		276.00	30.00	127.79	94.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	506-00000	Riprap		Cubic Yard	=====		
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	5.00	250.00	216.31	168.98
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	4.00	250.00	282.17	500.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		9.00	250.00	240.26	316.10
		WEIGHTED AVERAGE FOR THE YEAR		9.00	250.00	240.26	316.10
=====	506-00010	Riprap (Special)		Cubic Yard	=====		
SHE0212-010		SH 21, OMAHA INTERSECTION IMP	01/04/18	18.00	150.00	176.67	90.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	182.00	350.00	511.43	525.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	88.00	135.00	132.48	88.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		288.00	271.81	382.77	364.28
		WEIGHTED AVERAGE FOR THE YEAR		288.00	271.81	382.77	364.28
=====	506-00012	Riprap (Special)		Each	=====		
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	50.00	1470.00	1470.00	1470.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		50.00	1470.00	1470.00	1470.00
		WEIGHTED AVERAGE FOR THE YEAR		50.00	1470.00	1470.00	1470.00
=====	506-00030	Grouted Riprap		Cubic Yard	=====		
ER0252-466		PR MONUMENT CREEK BRANCH	01/11/18	243.00	200.00	297.45	150.00
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	38.00	200.00	360.98	260.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		281.00	200.00	301.19	164.88
		WEIGHTED AVERAGE FOR THE YEAR		281.00	200.00	301.19	164.88
=====	506-00206	Riprap (6 In)		Cubic Yard	=====		
SHE0212-010		SH 21, OMAHA INTERSECTION IMP	01/04/18	37.00	150.00	101.00	93.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 264

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	506-00206	Riprap (6 In)		Cubic Yard	=====		
ER1151-033		PR SH 115-MP 34.7	01/25/18	33.00	100.00	220.01	300.00
ER1151-034		PR SH 115-MP 40.5					
NH0242-086		PR US24 MONTESSORI WALL MP 29					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		70.00	126.43	165.64	190.59
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	5.00	115.00	122.50	65.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		5.00	115.00	122.50	65.00
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	720.00	60.00	103.67	90.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		720.00	60.00	103.67	90.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	8,443.00	110.25	110.25	110.25
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		8,443.00	110.25	110.25	110.25
		WEIGHTED AVERAGE FOR THE YEAR		9,238.00	106.46	108.84	109.26
=====	506-00209	Riprap (9 In)		Cubic Yard	=====		
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	30.00	130.00	141.00	162.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		30.00	130.00	141.00	162.00
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	4.00	200.00	184.25	162.37
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		4.00	200.00	184.25	162.37
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	3.00	150.00	225.58	410.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 506-00209	Riprap (9 In)			Cubic Yard			
STMR200-246	R2-2018 CRITICAL CULVERTS REP		09/20/18	15.00	200.00	230.00	230.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			18.00	191.67	226.96	260.00
NHPP0702-366	I-70 Avon to Vail		11/08/18	10.00	250.00	276.25	210.00
STU1211-085	SH121 (WADSWORTH): YALE TO 4T		11/29/18	2.00	200.00	1033.64	879.57
STRM331-007	I25C/SH160 PED/BIKE IMPROV (11/29/18	2.00	250.00	649.00	600.00
ERR400-329	PR SH14 & US287 NW OF FT COLL		11/29/18	15.00	200.00	140.30	104.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			29.00	220.69	248.72	228.25
	WEIGHTED AVERAGE FOR THE YEAR			81.00	179.63	204.11	207.51
===== 506-00210	Riprap (9 In)			Ton			
ERR400-329	PR SH14 & US287 NW OF FT COLL		11/29/18	1,564.00	80.00	89.07	60.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1,564.00	80.00	89.07	60.00
	WEIGHTED AVERAGE FOR THE YEAR			1,564.00	80.00	89.07	60.00
===== 506-00212	Riprap (12 In)			Cubic Yard			
NHPP0402-092	US 40 RABBIT EARS WEST		01/04/18	10.00	150.00	400.00	400.00
ER0342-058	PR US 34D MP 13.75 TO MP 14.7		01/04/18	2,066.00	90.00	93.60	95.00
STA0342-060	US 34D OVERLAY AND BRIDGE WOR						
ER0252-466	PR MONUMENT CREEK BRANCH		01/11/18	498.00	125.00	95.81	94.00
CC0341-098	PR US 34 BTC LARIMER COUNTY S		01/12/18	349.00	182.17	200.00	200.00
ER144A-002	SH 144 East and West of Goodr		03/08/18	30.00	175.00	143.38	93.40
STA1381-008	SH 138 LODGEPOLE CREEK & HMA		03/08/18	378.00	75.00	165.85	197.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			3,331.00	104.13	109.05	118.33
NHPPC470-041	DOUGLAS COUNTY BRIDGE SCOUR R		04/12/18	254.00	100.00	83.33	65.00
STA0661-016	SH 66 and US 85 (BUS) IN PLAT		06/07/18	31.00	125.00	151.18	156.05
ER055A-001	PR SH 55 FLOOD REPAIR 2015		06/28/18	718.00	95.00	136.67	115.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1,003.00	97.19	132.18	103.61

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 506-00212		Riprap (12 In)		Cubic Yard	=====		
FBR060A-022		SH 60 over the South Platte	07/12/18	12.00	120.00	150.79	125.00
STR151A-010		R5 SH 151 MP 13.36 Priority C	07/12/18	17.00	140.00	225.49	140.00
SHE 0701-227		I-70 Wildlife Fencing mp 65-8	07/19/18	50.00	150.00	146.97	55.90
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	198.00	129.15	129.15	129.15
NHPPR100-243		CULVERT REPAIRS THROUGHOUT REG	08/02/18	38.00	100.00	302.28	210.00
STA052A-040		SH 52: Antelope Creek	08/23/18	171.00	100.00	138.83	141.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	16.00	150.00	217.50	210.00
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	1,565.00	150.00	103.70	98.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,067.00	142.69	109.27	106.95
BR1131-006		SH 113 AT MP 11.5	10/11/18	278.00	105.00	153.09	131.72
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	35.00	130.00	128.59	135.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	715.00	140.72	140.73	140.73
NHPP2854-138		US 285 DECK REHABILITATION (F	11/29/18	23.00	100.00	208.00	166.00
ERR400-329		PR SH14 & US287 NW OF FT COLL	11/29/18	89.00	150.00	139.12	88.00
STA086A-051		SH 86; WEST OF I-70	11/29/18	17.00	150.00	271.89	140.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	100.00	75.00	159.57	291.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	3.00	300.00	267.80	251.21
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	282.00	129.15	129.15	129.15
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,542.00	128.00	151.15	144.14
		WEIGHTED AVERAGE FOR THE YEAR		7,943.00	117.92	117.18	118.52
===== 506-00213		Riprap (12 Inch) (Install Only)		Cubic Yard	=====		
ER0341-099		PR US 34 BIG THOMPSON CANYON	03/28/18	1,623.00	50.60	52.00	52.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,623.00	50.60	52.00	52.00
		WEIGHTED AVERAGE FOR THE YEAR		1,623.00	50.60	52.00	52.00
===== 506-00218		Riprap (18 In)		Cubic Yard	=====		
CC0341-098		PR US 34 BTC LARIMER COUNTY S	01/12/18	269.00	165.00	210.00	210.00
ER1151-033		PR SH 115-MP 34.7	01/25/18	1.30	200.00	1904.67	6500.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 267

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	506-00218	Riprap (18 In)		Cubic Yard	=====		
ER1151-034		PR SH 115-MP 40.5					
NH0242-086		PR US24 MONTESSORI WALL MP 29					
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	477.00	105.00	125.73	120.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		747.30	126.76	133.53	163.50
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	161.00	95.00	93.40	62.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		161.00	95.00	93.40	62.00
FBR060A-022		SH 60 over the South Platte	07/12/18	489.00	110.00	106.96	100.00
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	1,420.00	110.00	91.31	100.00
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	1,250.00	80.00	115.41	100.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3,159.00	98.13	101.81	100.00
		WEIGHTED AVERAGE FOR THE YEAR		4,067.30	103.27	105.46	110.16
=====	506-00224	Riprap (24 In)		Cubic Yard	=====		
CC0341-098		PR US 34 BTC LARIMER COUNTY S	01/12/18	2,681.00	201.37	220.00	220.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,681.00	201.37	220.00	220.00
NHPPC470-041		DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	2,218.00	130.00	101.67	80.00
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	39.00	140.00	128.89	190.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2,257.00	130.17	102.59	81.90
STR151A-010		R5 SH 151 MP 13.36 Priority C	07/12/18	130.00	150.00	183.63	155.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		130.00	150.00	183.63	155.00
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	1,746.00	140.00	132.21	175.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 268

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	506-00224	Riprap (24 In)		Cubic Yard	=====	=====	=====
STA086A-051		SH 86; WEST OF I-70	11/29/18	321.00	180.00	183.22	120.00
ER0252-467		PR SOUTH DOUGLAS CREEK	12/13/18	363.00	125.00	126.14	90.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			2,430.00	143.04	137.75	155.04
	WEIGHTED AVERAGE FOR THE YEAR			7,498.00	160.15	138.54	156.25
=====	506-00227	Riprap (24 In) (Install Only)		Cubic Yard	=====	=====	=====
ER0341-099		PR US 34 BIG THOMPSON CANYON	03/28/18	1,976.00	49.94	58.00	58.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,976.00	49.94	58.00	58.00
	WEIGHTED AVERAGE FOR THE YEAR			1,976.00	49.94	58.00	58.00
=====	506-00230	Riprap (30 In)		Cubic Yard	=====	=====	=====
NHPPC470-041		DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	850.00	185.00	229.00	185.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			850.00	185.00	229.00	185.00
	WEIGHTED AVERAGE FOR THE YEAR			850.00	185.00	229.00	185.00
=====	506-00236	Riprap (36 In)		Cubic Yard	=====	=====	=====
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	700.00	220.00	154.27	160.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			700.00	220.00	154.27	160.00
	WEIGHTED AVERAGE FOR THE YEAR			700.00	220.00	154.27	160.00
=====	506-00237	Riprap (36 In) (Spec)		Cubic Yard	=====	=====	=====
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	126.00	250.00	346.27	400.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			126.00	250.00	346.27	400.00
NHPPC470-041		DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	1,402.00	265.00	195.67	190.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1,402.00	265.00	195.67	190.00
	WEIGHTED AVERAGE FOR THE YEAR			1,528.00	263.76	224.78	207.32

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 269

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	506-00406	Soil Riprap (6 In)		Cubic Yard	=====		
ER144A-002		SH 144 East and West of Goodr	03/08/18	2,516.00	90.00	78.53	52.27
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2,516.00	90.00	78.53	52.27
	WEIGHTED AVERAGE FOR THE YEAR			2,516.00	90.00	78.53	52.27
=====	506-00409	Soil Riprap (9 In)		Cubic Yard	=====		
ER007A-026 STA007A-025		PR SH-7 FLOOD (PH II),EP - JC SH-7 NON FLOOD, SHO (PH II),E	03/01/18	2,244.00	85.00	90.31	80.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2,244.00	85.00	90.31	80.00
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	30.00	155.00	108.70	108.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			30.00	155.00	108.70	108.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	45.00	159.90	159.93	159.93
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			45.00	159.90	159.93	159.93
	WEIGHTED AVERAGE FOR THE YEAR			2,319.00	87.36	90.78	81.91
=====	506-00412	Soil Riprap (12 In)		Cubic Yard	=====		
ER0252-466 ER007A-026 STA007A-025		PR MONUMENT CREEK BRANCH PR SH-7 FLOOD (PH II),EP - JC SH-7 NON FLOOD, SHO (PH II),E	01/11/18 03/01/18	951.00 2,095.00	185.00 85.00	87.50 93.06	83.00 90.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			3,046.00	116.22	91.05	87.81
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	851.00	80.00	103.37	79.35
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			851.00	80.00	103.37	79.35

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 270

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	506-00412	Soil Riprap (12 In)		Cubic Yard	=====		
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	66.00	157.50	157.50	157.50
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		66.00	157.50	157.50	157.50
ERR400-329		PR SH14 & US287 NW OF FT COLL	11/29/18	1,200.00	110.00	104.55	93.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	4,035.00	156.45	156.45	156.45
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		5,235.00	145.80	121.39	141.91
		WEIGHTED AVERAGE FOR THE YEAR		9,198.00	130.00	101.34	118.32
=====	506-00418	Soil Riprap (18 In)		Cubic Yard	=====		
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	347.00	90.00	99.46	90.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	189.00	100.00	166.70	165.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		536.00	93.53	123.17	116.45
ER052A-039		SH 170	11/15/18	170.00	115.00	102.35	88.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		170.00	115.00	102.35	88.00
		WEIGHTED AVERAGE FOR THE YEAR		706.00	98.70	119.72	109.60
=====	506-00424	Soil Riprap (24 In)		Cubic Yard	=====		
NHPPC470-041		DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	4,203.00	100.00	100.67	105.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		4,203.00	100.00	100.67	105.00
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	905.00	120.00	124.83	190.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 271

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	506-00424	Soil Riprap (24 In)		Cubic Yard	=====	=====	=====
STA086A-051		SH 86; WEST OF I-70	11/29/18	1,251.00	145.00	145.34	86.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	600.00	171.15	171.15	171.15
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		-----	-----	-----	-----
				2,756.00	142.48	138.26	138.69
		WEIGHTED AVERAGE FOR THE YEAR		=====	=====	=====	=====
				6,959.00	116.82	120.13	118.34
=====	506-00512	Riprap (12 In) (Furnish)		Ton	=====	=====	=====
ER0341-099		PR US 34 BIG THOMPSON CANYON	03/28/18	3,360.00	54.45	43.00	43.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		-----	-----	-----	-----
				3,360.00	54.45	43.00	43.00
		WEIGHTED AVERAGE FOR THE YEAR		=====	=====	=====	=====
				3,360.00	54.45	43.00	43.00
=====	506-00524	Riprap (24 In) (Furnish)		Ton	=====	=====	=====
ER0341-099		PR US 34 BIG THOMPSON CANYON	03/28/18	4,090.00	74.14	59.00	59.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		-----	-----	-----	-----
				4,090.00	74.14	59.00	59.00
		WEIGHTED AVERAGE FOR THE YEAR		=====	=====	=====	=====
				4,090.00	74.14	59.00	59.00
=====	506-01020	Geogrid Reinforce		Sq Yard	=====	=====	=====
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	1,000.00	5.00	4.21	2.25
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	5,062.00	5.50	6.54	2.65
NHPP1602-166		US 160 JCT 172 TO BAYFIELD RE	03/08/18	562.00	11.00	8.60	3.71
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		-----	-----	-----	-----
				6,624.00	5.89	6.36	2.68
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	2,000.00	4.00	4.96	3.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		-----	-----	-----	-----
				2,000.00	4.00	4.96	3.00
STRM331-007		I25C/SH160 PED/BIKE IMPROV (11/29/18	200.00	8.60	10.00	5.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 272

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 506-01020		Geogrid Reinforce		Sq Yard			
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	68,100.00	2.40	2.35	2.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			68,300.00	2.42	2.37	2.01
	WEIGHTED AVERAGE FOR THE YEAR			76,924.00	2.76	2.87	2.09
===== 507-00000		Conc S and D Pave		Cubic Yard			
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	209.00	250.00	537.96	576.87
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			209.00	250.00	537.96	576.87
NHPP0501-068		CITY OF DELTA: US 50 MP 69.14	07/05/18	1.00	750.00	450.00	450.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	750.00	450.00	450.00
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	19.00	675.00	915.57	750.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	67.00	1040.95	769.38	769.38
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	32.00	840.00	840.00	840.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			118.00	927.53	862.93	785.41
	WEIGHTED AVERAGE FOR THE YEAR			328.00	495.27	582.36	651.51
===== 507-00100		Conc S and D Pave (Reinf)		Cubic Yard			
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	50.00	500.00	894.43	588.22
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			50.00	500.00	894.43	588.22
SHE0701-245		I-70 MEDIAN CABLE RAIL INSTAL	07/12/18	184.00	250.00	426.25	426.25
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	232.00	450.00	677.87	425.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			416.00	361.54	659.38	425.55
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	16.00	600.00	1278.37	1660.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 273

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	507-00100	Conc S and D Pave (Reinf)		Cubic Yard	=====		
NHPP2854-138		US 285 DECK REHABILITATION (F	11/29/18	70.00	600.00	917.50	585.00
ERR400-329		PR SH14 & US287 NW OF FT COLL	11/29/18	2.00	1250.00	1308.08	2238.00
STA086A-051		SH 86; WEST OF I-70	11/29/18	11.00	700.00	1439.10	1500.00
NHPPR100-241		I-70 , I-76, & I-270 BRIDGE P	12/06/18	12.00	712.50	1327.36	1000.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		111.00	633.78	1166.91	905.28
		WEIGHTED AVERAGE FOR THE YEAR		577.00	425.91	737.55	531.94
=====	507-00300	Gr Rubble S and D Pave		Cubic Yard	=====		
FSA070A-029		SH70A PECOS ROUNDABOUT IMPROV	03/01/18	48.00	300.00	603.75	325.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		48.00	300.00	603.75	325.00
		WEIGHTED AVERAGE FOR THE YEAR		48.00	300.00	603.75	325.00
=====	507-00350	Gr Riprap S and D Pave		Cubic Yard	=====		
ER1151-033		PR SH 115-MP 34.7	01/25/18	30.00	200.00	2076.96	1750.00
ER1151-034		PR SH 115-MP 40.5					
NH0242-086		PR US24 MONTESSORI WALL MP 29					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		30.00	200.00	2076.96	1750.00
NHPPC470-041		DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	1,055.00	320.00	361.67	330.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,055.00	320.00	361.67	330.00
		WEIGHTED AVERAGE FOR THE YEAR		1,085.00	316.68	424.33	369.26
=====	507-00400	Bitum S and D Pave (Asph)		Ton	=====		
NHPP0702-366		I-70 Avon to Vail	11/08/18	30.00	250.00	340.12	500.00
STA086A-051		SH 86; WEST OF I-70	11/29/18	25.00	350.00	345.21	168.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		55.00	295.45	342.95	349.09
		WEIGHTED AVERAGE FOR THE YEAR		55.00	295.45	342.95	349.09

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 274

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 507-00725		S and D Paving (Special)		Lin Foot	=====		
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	1,485.00	20.00	32.88	37.50
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,485.00	20.00	32.88	37.50
	WEIGHTED AVERAGE FOR THE YEAR			1,485.00	20.00	32.88	37.50
===== 509-00000		Str Steel		Pound	=====		
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	4,000.00	10.00	14.07	13.20
ER055A-001		PR SH 55 FLOOD REPAIR 2015	06/28/18	5,791.00	5.00	8.14	10.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			9,791.00	7.04	9.08	11.31
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	74.00	4.00	19.66	15.00
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	100,100.00	2.50	3.33	2.70
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			100,174.00	2.50	3.34	2.71
NHPP0702-366		I-70 Avon to Vail	11/08/18	3,810.00	10.00	16.91	16.90
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			3,810.00	10.00	16.91	16.90
	WEIGHTED AVERAGE FOR THE YEAR			113,775.00	3.14	4.15	3.92
===== 509-00001		Str Steel (Galv)		Pound	=====		
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	4,540.00	4.00	8.63	8.25
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			4,540.00	4.00	8.63	8.25
NHPP0701-239		I-70 MP 67-78 IN GARFIELD COU	04/19/18	46,672.00	1.50	2.81	2.75
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			46,672.00	1.50	2.81	2.75

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	509-00001	Str Steel (Galv)		Pound	=====		
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	1,929.00	4.00	10.00	5.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,929.00	4.00	10.00	5.00
NHPP006A-064		US 6 MACK TO FRUITA	10/18/18	194.00	20.00	7.05	6.85
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	552.00	10.00	8.79	10.08
STRM331-007		I25C/SH160 PED/BIKE IMPROV (11/29/18	2,007.00	10.00	11.60	10.00
STA086A-051		SH 86; WEST OF I-70	11/29/18	216.00	30.00	9.51	4.55
NHPPR100-241		I-70 , I-76, & I-270 BRIDGE P	12/06/18	3,083.00	3.92	16.05	12.50
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		6,052.00	7.94	13.67	10.99
		WEIGHTED AVERAGE FOR THE YEAR		59,193.00	2.43	4.62	4.09
=====	509-00003	Str Steel (Install Only)		Pound	=====		
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	33,400.00	1.86	2.06	2.06
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		33,400.00	1.86	2.06	2.06
		WEIGHTED AVERAGE FOR THE YEAR		33,400.00	1.86	2.06	2.06
=====	509-08020	Alter-Erect Str Steel		Pound	=====		
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	2,963.00	430.00	84.78	55.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,963.00	430.00	84.78	55.00
NHPPR100-241		I-70 , I-76, & I-270 BRIDGE P	12/06/18	1,451.00	3.00	37.06	35.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,451.00	3.00	37.06	35.00
		WEIGHTED AVERAGE FOR THE YEAR		4,414.00	289.63	69.10	48.43
=====	509-08100	Provide Temporary Support		LUMP SUM	=====		
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	1.00	41400.00	66786.81	15000.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 276

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	509-08100	Provide Temporary Support		LUMP SUM	=====		
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	41400.00	66786.81	15000.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	41400.00	66786.81	15000.00
=====	509-08102	Provide Temporary Support		Each	=====		
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	2.00	2500.00	6699.62	4906.78
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2.00	2500.00	6699.62	4906.78
NHPPR100-241		I-70 , I-76, & I-270 BRIDGE P	12/06/18	3.00	40000.00	72689.01	65000.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			3.00	40000.00	72689.01	65000.00
	WEIGHTED AVERAGE FOR THE YEAR			5.00	25000.00	40832.06	40962.71
=====	509-08121	Temp Bridge Deck		Lin Foot	=====		
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	135.00	1000.00	555.71	60.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			135.00	1000.00	555.71	60.00
	WEIGHTED AVERAGE FOR THE YEAR			135.00	1000.00	555.71	60.00
=====	509-08201	Retrofit/Repair Type I		Each	=====		
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	32.00	5800.00	1104.58	725.00
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	2.00	8000.00	4496.86	1413.82
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	5.00	6000.00	1995.09	2000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			39.00	5938.46	1455.10	923.79
	WEIGHTED AVERAGE FOR THE YEAR			39.00	5938.46	1455.10	923.79
=====	509-08202	Retrofit/Repair Ty II		Each	=====		
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	16.00	3250.00	578.48	250.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	509-08202	Retrofit/Repair Ty II		Each	=====	=====	=====
FBR0702-382	I-70 F-10-L EAGLE RIVER BR NE	02/01/18		4.00	5000.00	2066.94	884.97
FBR0701-244	I-70 F-05-L CO RIVER BRIDGE N	02/15/18		5.00	3000.00	1430.03	2000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			25.00	3480.00	1051.90	701.60
	WEIGHTED AVERAGE FOR THE YEAR			25.00	3480.00	1051.90	701.60
=====	509-08203	Retrofit/Repair Type III		Each	=====	=====	=====
FBR0702-382	I-70 F-10-L EAGLE RIVER BR NE	02/01/18		1.00	1000.00	5560.85	2920.21
FBR0701-244	I-70 F-05-L CO RIVER BRIDGE N	02/15/18		100.00	2000.00	698.88	350.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			101.00	1990.10	766.00	375.45
	WEIGHTED AVERAGE FOR THE YEAR			101.00	1990.10	766.00	375.45
=====	509-90000	Paint Existing Str(S)		LUMP SUM	=====	=====	=====
FBR0702-382	I-70 F-10-L EAGLE RIVER BR NE	02/01/18		1.00	7500.00	10275.46	6349.46
FBR0701-244	I-70 F-05-L CO RIVER BRIDGE N	02/15/18		1.00	95000.00	56623.08	65000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2.00	51250.00	29586.97	35674.73
NHPPR100-241	I-70 , I-76, & I-270 BRIDGE P	12/06/18		1.00	1000.00	14420.15	5500.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	1000.00	14420.15	5500.00
	WEIGHTED AVERAGE FOR THE YEAR			3.00	34500.00	25126.14	25616.49
=====	509-90001	Paint Existing Structure		Each	=====	=====	=====
FBR0701-244	I-70 F-05-L CO RIVER BRIDGE N	02/15/18		12.00	1000.00	1663.21	500.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			12.00	1000.00	1663.21	500.00
	WEIGHTED AVERAGE FOR THE YEAR			12.00	1000.00	1663.21	500.00
=====	509-90003	Paint Structural Steel		LUMP SUM	=====	=====	=====
FBR0702-382	I-70 F-10-L EAGLE RIVER BR NE	02/01/18		1.00	7500.00	6100.28	3865.88
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	7500.00	6100.28	3865.88
	WEIGHTED AVERAGE FOR THE YEAR			1.00	7500.00	6100.28	3865.88

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 278

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	512-00101	Bearing Device (Type I)		Each	=====		
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	8.00	1262.80	1009.38	1009.38
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			8.00	1262.80	1009.38	1009.38
	WEIGHTED AVERAGE FOR THE YEAR			8.00	1262.80	1009.38	1009.38
=====	512-00102	Bearing Device (Type II)		Each	=====		
NHPPR100-241		I-70 , I-76, & I-270 BRIDGE P	12/06/18	23.00	2113.00	3536.64	2250.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			23.00	2113.00	3536.64	2250.00
	WEIGHTED AVERAGE FOR THE YEAR			23.00	2113.00	3536.64	2250.00
=====	512-00103	Bearing Device (Type III)		Each	=====		
NHPPR100-241		I-70 , I-76, & I-270 BRIDGE P	12/06/18	8.00	5000.00	6886.78	7000.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			8.00	5000.00	6886.78	7000.00
	WEIGHTED AVERAGE FOR THE YEAR			8.00	5000.00	6886.78	7000.00
=====	512-00120	Bearing Repair Corbel		Each	=====		
ER0342-058 STA0342-060		PR US 34D MP 13.75 TO MP 14.7	01/04/18	1.00	7762.50	13709.50	6500.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	7762.50	13709.50	6500.00
NHPPR100-241		I-70 , I-76, & I-270 BRIDGE P	12/06/18	5.00	4312.00	6177.07	6250.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			5.00	4312.00	6177.07	6250.00
	WEIGHTED AVERAGE FOR THE YEAR			6.00	4887.08	7432.47	6291.67
=====	513-00600	Bridge Drain		Each	=====		
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	11.00	4926.29	4926.29	4926.29
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			11.00	4926.29	4926.29	4926.29
	WEIGHTED AVERAGE FOR THE YEAR			11.00	4926.29	4926.29	4926.29

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	513-00606	Bridge Drain (6 In)		Each	=====	=====	=====
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	4.00	400.00	3600.47	2500.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		4.00	400.00	3600.47	2500.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	400.00	3600.47	2500.00
=====	513-00690	Bridge Drain (Spec)		Each	=====	=====	=====
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	5.00	3652.00	5250.47	2193.66
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		5.00	3652.00	5250.47	2193.66
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	4.00	2500.00	3235.16	2700.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		4.00	2500.00	3235.16	2700.00
NHPPR100-241		I-70 , I-76, & I-270 BRIDGE P	12/06/18	2.00	1200.00	10420.34	2500.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		2.00	1200.00	10420.34	2500.00
		WEIGHTED AVERAGE FOR THE YEAR		11.00	2787.27	4835.02	2433.48
=====	514-00000	Pipe Railing		Lin Foot	=====	=====	=====
ER052A-039		SH 170	11/15/18	107.00	155.00	227.44	275.00
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	8.00	210.00	341.51	150.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		115.00	158.83	233.87	266.30
		WEIGHTED AVERAGE FOR THE YEAR		115.00	158.83	233.87	266.30
=====	514-00200	Pedestrian Railing (Steel)		Lin Foot	=====	=====	=====
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	1,282.00	206.60	220.68	220.68
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1,282.00	206.60	220.68	220.68
		WEIGHTED AVERAGE FOR THE YEAR		1,282.00	206.60	220.68	220.68

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 280

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	514-00201	Ped Railing (Steel) (Spec)		Lin Foot	=====		
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	108.00	240.62	221.37	221.37
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			108.00	240.62	221.37	221.37
	WEIGHTED AVERAGE FOR THE YEAR			108.00	240.62	221.37	221.37
=====	514-02150	Inst Anchor Bolt		Each	=====		
NHPPR100-241		I-70 , I-76, & I-270 BRIDGE P	12/06/18	146.00	10.00	165.91	70.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			146.00	10.00	165.91	70.00
	WEIGHTED AVERAGE FOR THE YEAR			146.00	10.00	165.91	70.00
=====	515-00120	Waterproofing (Membrane)		Sq Yard	=====		
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	4.00	250.00	625.00	600.00
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	2,730.00	18.00	19.02	15.50
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
NHPP0702-373		I-70 GWC Longitudinal Joint R	01/11/18	317.00	20.00	27.50	30.00
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	2,571.00	20.00	18.91	17.00
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	27,318.00	11.00	19.66	19.15
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	2,979.00	20.00	19.97	17.54
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	156.00	20.00	31.26	31.00
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	204.00	25.00	28.48	40.00
NHPP 0703-449		I-70 BRIDGE REPAIRS MP 244.2	03/29/18	3,557.00	20.00	17.27	19.82
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			39,836.00	13.74	19.64	19.00
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	678.00	45.00	26.19	27.86
FBR0502-081		US 50, MP 190.4 Near Sargents	04/19/18	186.00	40.00	41.09	48.40
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	1,809.00	18.00	19.77	21.92
FBR0705-087		I-70: EMERGENCY BRIDGE G-25-K	05/16/18	1,279.00	21.00	21.00	21.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			3,952.00	24.64	24.35	23.89
FBR060A-022		SH 60 over the South Platte	07/12/18	3,689.00	18.00	17.14	15.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	515-00120	Waterproofing (Membrane)		Sq Yard	=====		
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	3,066.00	25.00	19.45	16.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	1,302.00	20.00	20.96	22.00
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	672.00	25.00	23.30	16.00
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	3,095.00	15.00	16.45	15.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		11,824.00	19.65	17.95	16.09
BR1131-006		SH 113 AT MP 11.5	10/11/18	317.00	22.00	33.10	42.22
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	3,444.00	20.00	18.54	19.00
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	46.00	25.00	112.18	35.40
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	2,370.00	17.42	15.75	15.75
NHPP2854-138		US 285 DECK REHABILITATION (F	11/29/18	588.00	20.00	22.50	30.00
STA086A-051		SH 86; WEST OF I-70	11/29/18	833.00	25.00	22.05	21.50
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	165.00	18.00	28.18	37.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	8,076.00	15.91	15.91	15.91
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		15,839.00	17.83	20.50	18.18
		WEIGHTED AVERAGE FOR THE YEAR		71,451.00	16.23	19.44	18.61
=====	515-00122	Waterproofing (Membrane) (Spec)		Sq Yard	=====		
NHPP2854-138		US 285 DECK REHABILITATION (F	11/29/18	2,426.00	20.00	14.50	14.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2,426.00	20.00	14.50	14.00
		WEIGHTED AVERAGE FOR THE YEAR		2,426.00	20.00	14.50	14.00
=====	515-00200	Waterproofing (Duct Floor)		Sq Yard	=====		
NHPP0703-436		EJMT PLENUM WATERPROOFING MEM	06/28/18	3,962.00	52.00	83.25	82.50
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3,962.00	52.00	83.25	82.50
		WEIGHTED AVERAGE FOR THE YEAR		3,962.00	52.00	83.25	82.50
=====	515-00300	Waterproof Coating		Sq Yard	=====		
NHPP0703-436		EJMT PLENUM WATERPROOFING MEM	06/28/18	2,644.00	29.00	55.75	24.50
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2,644.00	29.00	55.75	24.50
		WEIGHTED AVERAGE FOR THE YEAR		2,644.00	29.00	55.75	24.50

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 515-00400		Concrete Sealer		Sq Yard	=====		
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	87.00	17.20	75.28	40.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
CC0341-098		PR US 34 BTC LARIMER COUNTY S	01/12/18	740.00	19.73	20.00	20.00
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	497.00	15.00	20.27	19.00
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	578.00	15.00	16.10	14.10
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,902.00	16.94	21.16	18.86
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	3,924.00	16.39	16.39	16.39
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3,924.00	16.39	16.39	16.39
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	216.00	15.00	17.82	17.85
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	4,271.00	13.02	13.02	13.02
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4,487.00	13.12	13.65	13.25
		WEIGHTED AVERAGE FOR THE YEAR		10,313.00	15.07	17.80	15.48
===== 518-00000		Brdg Compress Joint Sealer		Lin Foot	=====		
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	275.00	90.00	108.30	20.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		275.00	90.00	108.30	20.00
NHPP0702-366		I-70 Avon to Vail	11/08/18	280.00	90.00	41.29	41.00
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	170.00	100.00	140.48	141.75
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		450.00	93.78	72.33	79.06
		WEIGHTED AVERAGE FOR THE YEAR		725.00	92.34	88.79	56.66
===== 518-00106		Waterstop (6 In)		Lin Foot	=====		
ER0252-466		PR MONUMENT CREEK BRANCH	01/11/18	38.00	75.00	16.49	14.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		38.00	75.00	16.49	14.00
		WEIGHTED AVERAGE FOR THE YEAR		38.00	75.00	16.49	14.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 283

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	518-01001	Br Expan Joint (Asphaltic Plug)		Lin Foot	=====		
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	584.00	150.00	216.42	154.09
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		584.00	150.00	216.42	154.09
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	56.00	200.00	183.04	140.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		56.00	200.00	183.04	140.00
NHPP0702-366		I-70 Avon to Vail	11/08/18	154.00	200.00	139.86	140.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		154.00	200.00	139.86	140.00
		WEIGHTED AVERAGE FOR THE YEAR		794.00	163.22	205.33	150.36
=====	518-01002	Br Expan Device (0-2 In)		Lin Foot	=====		
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	65.00	190.00	197.98	52.67
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		65.00	190.00	197.98	52.67
		WEIGHTED AVERAGE FOR THE YEAR		65.00	190.00	197.98	52.67
=====	518-01004	Br Expan Device (0-4 In)		Lin Foot	=====		
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	133.00	150.00	298.90	300.00
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	1,362.00	180.00	275.53	182.70
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	118.00	475.00	310.59	324.13
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	84.00	350.00	349.68	295.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,697.00	206.58	282.14	207.29
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	120.00	340.00	244.40	203.93
FBR0705-087		I-70: EMERGENCY BRIDGE G-25-K	05/16/18	82.00	250.00	250.00	250.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		202.00	303.47	244.76	222.63

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 284

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 518-01004		Br Expan Device (0-4 In)		Lin Foot	=====		
FBR060A-022		SH 60 over the South Platte	07/12/18	80.00	250.00	258.52	200.00
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	196.00	250.00	215.14	225.00
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	80.00	250.00	239.80	210.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		356.00	250.00	231.81	216.01
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	257.00	340.00	385.33	250.00
STA086A-051		SH 86; WEST OF I-70	11/29/18	88.00	350.00	337.23	277.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	589.00	245.61	245.61	245.61
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		934.00	281.42	344.83	249.78
		WEIGHTED AVERAGE FOR THE YEAR		3,189.00	239.48	278.36	221.68
===== 518-01050		Br Expan Device (Special)		Lin Foot	=====		
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	28.00	300.00	604.63	700.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		28.00	300.00	604.63	700.00
		WEIGHTED AVERAGE FOR THE YEAR		28.00	300.00	604.63	700.00
===== 518-01060		Br Expan Device (Gland) (0-4 In)		Lin Foot	=====		
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	40.00	140.00	22.16	26.00
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	92.00	100.00	29.88	45.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		132.00	112.12	27.54	39.24
		WEIGHTED AVERAGE FOR THE YEAR		132.00	112.12	27.54	39.24
===== 518-02030		Polyester Conc End Dam		Cubic Foot	=====		
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	177.00	200.00	228.19	140.37
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		177.00	200.00	228.19	140.37
		WEIGHTED AVERAGE FOR THE YEAR		177.00	200.00	228.19	140.37

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 518-03000		Saw and Seal Br Joint		Lin Foot	=====		
STR069A-032		SH69, MP 25.7 TO MP 50.1	01/04/18	185.00	30.00	22.25	17.00
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	374.00	40.00	8.64	8.75
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	79.00	26.60	74.41	30.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	1,946.00	30.10	33.23	22.01
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	118.00	25.00	29.04	14.84
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	103.00	50.00	30.76	35.00
NHPP 0703-449		I-70 BRIDGE REPAIRS MP 244.2	03/29/18	463.00	21.00	23.40	21.21
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3,268.00	30.30	30.75	20.44
NHPP0701-239		I-70 MP 67-78 IN GARFIELD COU	04/19/18	304.00	26.00	26.53	15.70
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	532.00	23.00	22.87	48.22
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		836.00	24.09	24.20	36.39
NHPP0702-366		I-70 Avon to Vail	11/08/18	859.00	20.00	5.58	5.40
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	228.00	21.00	21.32	21.32
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	1,045.00	25.00	24.07	15.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1,778.00	27.01	27.01	27.01
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3,910.00	24.58	17.95	18.72
		WEIGHTED AVERAGE FOR THE YEAR		8,014.00	26.86	26.21	21.27
===== 518-03100		Rapid Cure Silicone Jt Seal		Lin Foot	=====		
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	250.00	42.00	29.47	29.40
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		250.00	42.00	29.47	29.40
		WEIGHTED AVERAGE FOR THE YEAR		250.00	42.00	29.47	29.40
===== 519-01000		Epoxy Resin (Injection)		Lin Foot	=====		
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	125.00	100.00	199.70	175.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		125.00	100.00	199.70	175.00
		WEIGHTED AVERAGE FOR THE YEAR		125.00	100.00	199.70	175.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 286

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	519-01100	Epoxy Mortar (Injection)		Lin Foot	=====		
NHPPR100-241		I-70 , I-76, & I-270 BRIDGE P	12/06/18	160.00	350.00	59.04	85.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			160.00	350.00	59.04	85.00
	WEIGHTED AVERAGE FOR THE YEAR			160.00	350.00	59.04	85.00
=====	519-03035	Place Thin Bond Overlay (Poly Conc)		Sq Yard	=====		
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	2,624.00	40.00	34.76	30.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2,624.00	40.00	34.76	30.00
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	1,036.00	40.00	71.93	71.40
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1,036.00	40.00	71.93	71.40
	WEIGHTED AVERAGE FOR THE YEAR			3,660.00	40.00	41.88	41.72
=====	519-03055	Furnish Thin Bond Overlay (Poly Conc)		Cubic Foot	=====		
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	1,803.00	120.00	108.84	115.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,803.00	120.00	108.84	115.00
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	876.00	105.00	137.00	136.50
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			876.00	105.00	137.00	136.50
	WEIGHTED AVERAGE FOR THE YEAR			2,679.00	115.10	115.20	122.03
=====	601-01000	Conc CL B		Cubic Yard	=====		
STR R200-238		SH 101 MP 0.85, SH 101 MP 2.1	01/18/18	12.00	1500.00	1375.15	1500.00
ER144A-002		SH 144 East and West of Goodr	03/08/18	50.00	1100.00	1071.92	800.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 287

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	601-01000	Conc CL B		Cubic Yard	=====		
ER0341-099		PR US 34 BIG THOMPSON CANYON	03/28/18	51.20	967.67	1240.00	1240.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		113.20	1082.55	1120.76	1073.22
ER055A-001		PR SH 55 FLOOD REPAIR 2015	06/28/18	70.00	700.00	658.92	650.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		70.00	700.00	658.92	650.00
FBR060A-022		SH 60 over the South Platte	07/12/18	7.20	900.00	1033.91	1500.00
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	50.00	1260.00	1260.00	1260.00
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	2.00	750.00	734.00	803.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		59.20	1198.99	1105.88	1273.75
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	11.00	1100.00	1875.56	1456.68
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	14.00	700.00	1136.80	525.00
NHPP0702-366		I-70 Avon to Vail	11/08/18	21.00	1000.00	1378.73	1100.00
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	4.00	1000.00	1225.31	599.49
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	89.00	1239.00	1239.00	1239.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		139.00	1130.73	1320.66	1144.91
		WEIGHTED AVERAGE FOR THE YEAR		381.40	1047.97	959.96	1052.80
=====	601-01010	Conc CL BZ		Cubic Yard	=====		
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	7.00	600.00	1496.83	1900.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		7.00	600.00	1496.83	1900.00
		WEIGHTED AVERAGE FOR THE YEAR		7.00	600.00	1496.83	1900.00
=====	601-01025	Conc CL B (Misc)		Cubic Yard	=====		
SHE 0701-227		I-70 Wildlife Fencing mp 65-8	07/19/18	48.00	500.00	748.00	894.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		48.00	500.00	748.00	894.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	601-01025	Conc CL B (Misc)		Cubic Yard	=====		
ERR400-329		PR SH14 & US287 NW OF FT COLL	11/29/18	54.10	1250.00	1498.40	1406.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		54.10	1250.00	1498.40	1406.00
		WEIGHTED AVERAGE FOR THE YEAR		102.10	897.40	1291.67	1165.29
=====	601-01050	Conc CL B (Wall)		Cubic Yard	=====		
NHPP0701-239		I-70 MP 67-78 IN GARFIELD COU	04/19/18	28.00	1060.00	1254.89	1500.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		28.00	1060.00	1254.89	1500.00
STA052A-040		SH 52: Antelope Creek	08/23/18	32.00	1450.00	1340.00	1300.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		32.00	1450.00	1340.00	1300.00
		WEIGHTED AVERAGE FOR THE YEAR		60.00	1268.00	1308.64	1393.33
=====	601-03000	Conc CL D		Cubic Yard	=====		
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	1.00	1000.00	4792.50	4400.00
C0703-440		AVALANCHE CONTROL SYSTEM: EJM	02/01/18	21.00	3500.00	7902.10	1713.00
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	70.00	850.00	640.00	580.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		92.00	1456.52	3375.93	880.14
NHPPC470-041		DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	80.00	950.00	551.67	480.00
NHPP0701-239		I-70 MP 67-78 IN GARFIELD COU	04/19/18	10.00	1000.00	2819.65	4500.00
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	15.00	700.00	541.67	725.00
NHPP0761-230		I-76 AND COUNTY ROAD 22 AT FO	06/14/18	95.00	850.00	1869.00	1250.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		200.00	886.25	1491.50	1065.13
STR151A-010		R5 SH 151 MP 13.36 Priority C	07/12/18	56.00	1000.00	1290.85	1000.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		56.00	1000.00	1290.85	1000.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 289

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	601-03000	Conc CL D		Cubic Yard	=====		
ER0252-467		PR SOUTH DOUGLAS CREEK	12/13/18	104.00	750.00	665.00	650.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		104.00	750.00	665.00	650.00
		WEIGHTED AVERAGE FOR THE YEAR		452.00	985.07	1377.95	923.89
=====	601-03027	Conc CL D (Spec)		Cubic Yard	=====		
STRM331-007		I25C/SH160 PED/BIKE IMPROV (11/29/18	10.00	950.00	1094.60	980.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		10.00	950.00	1094.60	980.00
		WEIGHTED AVERAGE FOR THE YEAR		10.00	950.00	1094.60	980.00
=====	601-03030	Conc CL D (Box)		Cubic Yard	=====		
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	48.00	800.00	1137.50	1000.00
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	181.00	570.00	1014.68	600.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
ER0252-466		PR MONUMENT CREEK BRANCH	01/11/18	321.00	500.00	747.43	740.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		550.00	549.22	820.97	716.62
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	144.00	490.00	751.11	450.00
FBR0502-081		US 50, MP 190.4 Near Sargents	04/19/18	62.00	1600.00	1306.18	2000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		206.00	824.08	977.52	916.50
FBR060A-022		SH 60 over the South Platte	07/12/18	157.00	625.00	598.46	600.00
NHPPR100-243		CULVERT REPAIRS THROUGHOUT REG	08/02/18	14.00	1650.00	1798.29	1070.00
M850-027		US24E MANITOU AVE. AT RUXTON	08/28/18	85.00	4100.00	2255.63	1420.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		256.00	1834.86	875.05	897.97
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	71.00	900.00	1002.20	909.59

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 290

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 601-03030 Conc CL D (Box) Cubic Yard =====							
STRM331-007		I25C/SH160 PED/BIKE IMPROV (11/29/18	29.00	800.00	1063.20	1000.00
ER0252-467		PR SOUTH DOUGLAS CREEK	12/13/18	467.00	700.00	837.14	750.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		567.00	730.16	868.92	782.77
		WEIGHTED AVERAGE FOR THE YEAR		1,579.00	858.49	863.79	795.85
===== 601-03040 Conc CL D (Bridge) Cubic Yard =====							
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	6.00	2000.00	7156.63	7325.00
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	58.00	800.00	1487.75	950.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
CC0341-098		PR US 34 BTC LARIMER COUNTY S	01/12/18	404.00	1390.72	2750.00	2750.00
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	19.00	1200.00	1160.35	1250.00
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	14.00	1000.00	1543.59	1952.90
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	120.00	900.00	569.96	700.00
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	159.00	725.00	913.25	1020.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		780.00	1128.62	1250.21	1932.46
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	392.00	700.00	780.07	615.71
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	261.00	770.00	953.10	942.39
FBR0705-087		I-70: EMERGENCY BRIDGE G-25-K	05/16/18	550.00	900.00	900.00	900.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,203.00	806.63	824.79	816.56
FBR060A-022		SH 60 over the South Platte	07/12/18	1,567.00	600.00	597.92	725.00
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	1,488.00	500.00	669.14	575.00
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	335.00	1500.00	1106.07	915.00
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	1,160.00	600.00	636.18	650.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		4,550.00	633.56	654.07	670.81
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	119.00	1000.00	955.00	1200.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	1,108.00	944.78	1009.22	1009.22
STA086A-051		SH 86; WEST OF I-70	11/29/18	10.00	1350.00	1842.46	2000.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	16.00	980.00	1114.91	1200.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 601-03040		Conc CL D (Bridge)		Cubic Yard			
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	3,875.00	719.60	719.60	719.60
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			5,128.00	776.80	819.52	797.32
	WEIGHTED AVERAGE FOR THE YEAR			11,661.00	747.52	710.72	825.87
===== 601-03041		Conc CL D (Bridge) (Spec)		Cubic Yard			
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	72.00	1400.00	2294.91	1800.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			72.00	1400.00	2294.91	1800.00
	WEIGHTED AVERAGE FOR THE YEAR			72.00	1400.00	2294.91	1800.00
===== 601-03050		Conc CL D (Wall)		Cubic Yard			
ER0252-466		PR MONUMENT CREEK BRANCH	01/11/18	63.00	800.00	842.26	850.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	160.00	850.00	1251.13	1100.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			223.00	835.87	1116.26	1029.37
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	977.00	562.36	562.36	562.36
NHPPR100-243		CULVERT REPAIRS THROUGHOUT REG	08/02/18	8.00	1650.00	2195.22	995.00
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	6.00	1300.00	1030.27	730.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			991.00	575.61	637.50	566.87
BR1131-006		SH 113 AT MP 11.5	10/11/18	71.00	750.00	1145.02	1000.00
ER052A-039		SH 170	11/15/18	82.00	1200.00	1011.81	1030.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	46.00	1754.75	1274.96	1274.96
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	328.00	525.00	749.13	530.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	3,425.00	564.15	564.15	564.15
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			3,952.00	591.29	711.76	587.09
	WEIGHTED AVERAGE FOR THE YEAR			5,166.00	598.84	789.81	602.30
===== 601-03052		Conc CL D (Wall) (C)		Cubic Yard			
FSA070A-029		SH70A PECOS ROUNDABOUT IMPROV	03/01/18	24.00	650.00	1055.00	1260.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			24.00	650.00	1055.00	1260.00
	WEIGHTED AVERAGE FOR THE YEAR			24.00	650.00	1055.00	1260.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 292

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	601-03057	Conc CL DR		Cubic Yard	=====		
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	8.00	2250.00	3413.33	4200.00
STA086A-051		SH 86; WEST OF I-70	11/29/18	15.00	2750.00	2996.99	850.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		23.00	2576.09	3084.64	2015.22
		WEIGHTED AVERAGE FOR THE YEAR		23.00	2576.09	3084.64	2015.22
=====	601-04000	Conc CL E		Cubic Yard	=====		
MTCE0253-267		MTCE R4 FY19 I25 CONCRETE PAN	12/13/18	819.00	580.00	719.00	504.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		819.00	580.00	719.00	504.00
		WEIGHTED AVERAGE FOR THE YEAR		819.00	580.00	719.00	504.00
=====	601-05035	Conc CL S35		Cubic Yard	=====		
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	214.00	1200.00	1819.87	1090.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		214.00	1200.00	1819.87	1090.00
		WEIGHTED AVERAGE FOR THE YEAR		214.00	1200.00	1819.87	1090.00
=====	601-05050	Conc CL S50		Cubic Yard	=====		
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	44.00	1100.00	2045.89	1100.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		44.00	1100.00	2045.89	1100.00
		WEIGHTED AVERAGE FOR THE YEAR		44.00	1100.00	2045.89	1100.00
=====	601-05900	Conc SC		Cubic Yard	=====		
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	4.00	1000.00	2103.44	3000.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		4.00	1000.00	2103.44	3000.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	1000.00	2103.44	3000.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	601-06000	Latex Modified Concrete Placement		Sq Yard	=====		
ER0342-058 STA0342-060		PR US 34D MP 13.75 TO MP 14.7 US 34D OVERLAY AND BRIDGE WOR	01/04/18	2,764.00	15.00	67.84	56.60
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,764.00	15.00	67.84	56.60
		WEIGHTED AVERAGE FOR THE YEAR		2,764.00	15.00	67.84	56.60
=====	601-06002	Latex Modified Concrete		Cubic Yard	=====		
ER0342-058 STA0342-060		PR US 34D MP 13.75 TO MP 14.7 US 34D OVERLAY AND BRIDGE WOR	01/04/18	279.00	925.00	862.27	760.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		279.00	925.00	862.27	760.00
		WEIGHTED AVERAGE FOR THE YEAR		279.00	925.00	862.27	760.00
=====	601-06100	Conc (Patching)		Cubic Yard	=====		
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	5.00	2000.00	2687.30	2625.00
ER1151-033		PR SH 115-MP 34.7	01/25/18	5.00	1500.00	492.91	600.00
ER1151-034		PR SH 115-MP 40.5					
NH0242-086		PR US24 MONTESSORI WALL MP 29					
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	290.00	900.00	785.65	440.00
NHPP 0703-449		I-70 BRIDGE REPAIRS MP 244.2	03/29/18	66.00	2100.00	2248.78	2197.34
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		366.00	1139.62	927.57	788.93
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	9.00	2030.00	4229.54	5698.14
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		9.00	2030.00	4229.54	5698.14
STMR200-246		R2-2018 CRITICAL CULVERTS REP	09/20/18	0.33	5000.00	55000.00	55000.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		0.33	5000.00	55000.00	55000.00
NHPP0702-366		I-70 Avon to Vail	11/08/18	1.00	5000.00	6234.31	6315.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 294

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	601-06100	Conc (Patching)		Cubic Yard	=====	=====	=====
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	53.00	2500.00	2525.50	1250.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	18.00	3000.00	1524.46	4000.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		72.00	2659.72	2380.22	2007.85
		WEIGHTED AVERAGE FOR THE YEAR		447.33	1405.05	1190.35	1123.89
=====	601-06102	Concrete (Patching)		Cubic Foot	=====	=====	=====
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	629.00	95.00	150.62	50.00
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	648.00	95.00	111.35	83.38
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	972.00	80.00	83.60	42.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,249.00	88.52	110.44	56.16
STA086A-051		SH 86; WEST OF I-70	11/29/18	14.00	1500.00	824.87	750.00
NHPPR100-241		I-70 , I-76, & I-270 BRIDGE P	12/06/18	131.00	100.00	274.09	400.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		145.00	235.17	336.70	433.79
		WEIGHTED AVERAGE FOR THE YEAR		2,394.00	97.40	123.03	79.03
=====	601-06150	Conc (Patching)		Sq Foot	=====	=====	=====
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	60.00	85.00	81.91	20.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		60.00	85.00	81.91	20.00
NHPP0703-436		EJMT PLENUM WATERPROOFING MEM	06/28/18	1,000.00	51.00	53.00	50.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,000.00	51.00	53.00	50.00
		WEIGHTED AVERAGE FOR THE YEAR		1,060.00	52.92	56.77	48.30
=====	601-06165	Conc (Patching) (Fast Curing)		Cubic Foot	=====	=====	=====
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	9.00	400.00	516.25	400.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		9.00	400.00	516.25	400.00
		WEIGHTED AVERAGE FOR THE YEAR		9.00	400.00	516.25	400.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	601-06300	Cement Grout		Cubic Foot	=====		
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	135.00	100.00	256.94	180.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			135.00	100.00	256.94	180.00
	WEIGHTED AVERAGE FOR THE YEAR			135.00	100.00	256.94	180.00
=====	601-06402	Grout (Bridge) (UHPC)		Cubic Foot	=====		
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	127.00	278.00	613.91	915.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			127.00	278.00	613.91	915.00
	WEIGHTED AVERAGE FOR THE YEAR			127.00	278.00	613.91	915.00
=====	601-13001	Str Conc Stain (Special)		Sq Yard	=====		
CC0341-098		PR US 34 BTC LARIMER COUNTY S	01/12/18	1,186.00	96.00	150.00	150.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,186.00	96.00	150.00	150.00
	WEIGHTED AVERAGE FOR THE YEAR			1,186.00	96.00	150.00	150.00
=====	601-25736	Precast Deck Panel (3 In) (Install Only)		Sq Yard	=====		
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	1,107.00	50.52	53.20	53.20
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1,107.00	50.52	53.20	53.20
	WEIGHTED AVERAGE FOR THE YEAR			1,107.00	50.52	53.20	53.20
=====	601-40100	Concrete Anchor		Each	=====		
NHPP5502-088		US 550 RIVERSIDE SNOW SHED LI	01/25/18	444.00	9.43	35.79	27.50
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			444.00	9.43	35.79	27.50
	WEIGHTED AVERAGE FOR THE YEAR			444.00	9.43	35.79	27.50
=====	601-40300	Struct Conc Coating		Sq Yard	=====		
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	450.00	12.00	18.00	18.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			450.00	12.00	18.00	18.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	601-40300	Struct Conc Coating		Sq Yard	=====		
FBR0705-087		I-70: EMERGENCY BRIDGE G-25-K	05/16/18	1,121.00	15.00	15.00	15.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,121.00	15.00	15.00	15.00
NHPPR100-243		CULVERT REPAIRS THOUGHOUT REG	08/02/18	57.00	30.00	62.97	67.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		57.00	30.00	62.97	67.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	1,587.00	18.53	14.19	14.19
NHPP2854-138		US 285 DECK REHABILITATION (F	11/29/18	2.00	18.00	232.50	165.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,589.00	18.53	14.74	14.38
		WEIGHTED AVERAGE FOR THE YEAR		3,217.00	16.59	18.44	16.03
=====	601-40301	Struct Conc Coating		Sq Foot	=====		
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	170,845.00	1.45	1.45	1.45
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		170,845.00	1.45	1.45	1.45
		WEIGHTED AVERAGE FOR THE YEAR		170,845.00	1.45	1.45	1.45
=====	601-40302	Struct Conc Coating (Anti-Graf)		Sq Foot	=====		
FSA070A-029		SH70A PECOS ROUNDABOUT IMPROV	03/01/18	655.00	2.50	4.06	2.75
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		655.00	2.50	4.06	2.75
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	126,162.00	1.34	1.34	1.34
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		126,162.00	1.34	1.34	1.34
		WEIGHTED AVERAGE FOR THE YEAR		126,817.00	1.35	1.40	1.35

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 297

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 601-40400 Struct Conc Stain Sq Yard =====							
FSA070A-029		SH70A PECOS ROUNDABOUT IMPROV	03/01/18	2.00	9.00	221.25	20.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	9.00	221.25	20.00

NHPP0761-230		I-76 AND COUNTY ROAD 22 AT FO	06/14/18	387.00	35.00	30.52	65.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		387.00	35.00	30.52	65.00

NHPPR100-241		I-70 , I-76, & I-270 BRIDGE P	12/06/18	25.00	20.00	75.65	102.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	687.00	20.00	24.48	44.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	376.00	20.00	20.79	3.40
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,088.00	20.00	24.67	31.30
		WEIGHTED AVERAGE FOR THE YEAR		1,477.00	23.92	26.93	40.12
=====							
===== 601-40401 Struct Conc Stain Sq Foot =====							
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	28,031.00	3.00	2.04	1.44
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		28,031.00	3.00	2.04	1.44

ER052A-039		SH 170	11/15/18	841.00	1.50	6.74	7.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		841.00	1.50	6.74	7.00
		WEIGHTED AVERAGE FOR THE YEAR		28,872.00	2.96	2.14	1.60
=====							
===== 601-51005 Galvanic Anodes Each =====							
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	2,850.00	35.00	23.39	25.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	845.00	55.00	33.16	20.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	601-51005	Galvanic Anodes		Each =====			
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	910.00	55.00	33.43	28.38
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	1,295.00	55.00	27.03	20.00
NHPP 0703-449		I-70 BRIDGE REPAIRS MP 244.2	03/29/18	2,664.00	25.00	22.51	26.53
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		8,564.00	39.01	26.49	24.59
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	475.00	26.00	33.84	38.35
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		475.00	26.00	33.84	38.35
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	710.00	40.00	30.57	30.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		710.00	40.00	30.57	30.00
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	312.00	40.00	37.75	28.35
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	1,123.00	25.00	21.67	30.00
STA086A-051		SH 86; WEST OF I-70	11/29/18	315.00	35.00	27.25	31.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	320.00	26.00	32.85	40.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2,070.00	28.94	25.35	31.45
		WEIGHTED AVERAGE FOR THE YEAR		11,819.00	36.78	26.73	26.67
=====	601-51007	Galvanic Anodes (Install Only)		Each =====			
NHPPR100-241		I-70 , I-76, & I-270 BRIDGE P	12/06/18	166.00	35.00	10.88	7.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		166.00	35.00	10.88	7.00
		WEIGHTED AVERAGE FOR THE YEAR		166.00	35.00	10.88	7.00
=====	602-00000	Reinf Steel		Pound =====			
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	15,658.00	1.10	1.65	0.85
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 602-00000							
		Reinf Steel		Pound			
ER0252-466		PR MONUMENT CREEK BRANCH	01/11/18	37,885.00	0.85	1.26	0.90
CC0341-098		PR US 34 BTC LARIMER COUNTY S	01/12/18	22,141.00	1.52	1.50	1.50
STR R200-238		SH 101 MP 0.85, SH 101 MP 2.1	01/18/18	216.00	1.75	6.47	4.00
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	1,870.00	5.00	2.08	4.00
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	2,000.00	3.00	2.29	1.95
C0703-440		AVALANCHE CONTROL SYSTEM: EJM	02/01/18	1,779.00	8.00	11.20	3.75
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	4,295.00	3.00	1.76	3.00
NHPP 0703-449		I-70 BRIDGE REPAIRS MP 244.2	03/29/18	4,433.00	2.00	2.07	1.20
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		90,277.00	1.49	1.55	1.30
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	3,475.00	1.20	3.47	4.00
FBR0502-081		US 50, MP 190.4 Near Sargents	04/19/18	6,776.00	2.00	2.53	1.98
NHPP0701-239		I-70 MP 67-78 IN GARFIELD COU	04/19/18	1,475.00	1.00	1.98	2.15
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	475.00	1.10	2.22	1.21
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	3,600.00	1.25	5.67	3.50
ER055A-001		PR SH 55 FLOOD REPAIR 2015	06/28/18	6,701.00	1.50	1.66	1.75
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		22,502.00	1.52	2.42	2.46
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	8,012.00	0.91	0.91	0.91
STA052A-040		SH 52: Antelope Creek	08/23/18	2,250.00	2.00	2.91	6.25
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	3,647.00	1.00	2.65	2.00
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	126,160.00	1.00	1.05	1.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		140,069.00	1.01	1.08	1.11
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	380.00	2.00	3.62	4.20
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	10,993.00	1.50	1.75	1.23
ER052A-039		SH 170	11/15/18	13,070.00	1.50	1.55	1.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	26,790.00	1.17	1.26	1.26
ERR400-329		PR SH14 & US287 NW OF FT COLL	11/29/18	5,841.00	2.00	2.19	2.65
STA086A-051		SH 86; WEST OF I-70	11/29/18	295.00	2.00	1.52	1.80
NHPPR100-241		I-70 , I-76, & I-270 BRIDGE P	12/06/18	166.00	2.50	8.97	20.00
ER0252-467		PR SOUTH DOUGLAS CREEK	12/13/18	101,789.00	0.90	1.04	1.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	127,821.00	1.06	1.06	1.06
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		287,145.00	1.07	1.19	1.11
		WEIGHTED AVERAGE FOR THE YEAR		539,993.00	1.15	1.27	1.20

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	602-00010	Reinf Steel (Galv)		Pound	=====		
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	795.00	5.00	3.86	6.50
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		795.00	5.00	3.86	6.50
		WEIGHTED AVERAGE FOR THE YEAR		795.00	5.00	3.86	6.50
=====	602-00020	Reinf Steel (Epoxy)		Pound	=====		
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	200.00	2.00	6.75	7.00
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	1,200.00	2.00	5.08	5.25
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	3,017.00	2.00	2.28	1.25
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	42,203.00	1.20	2.10	0.95
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
CC0341-098		PR US 34 BTC LARIMER COUNTY S	01/12/18	46,933.00	1.59	2.00	2.00
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	3,236.00	5.00	2.48	4.25
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	31,196.00	1.50	1.54	0.96
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	1,620.00	1.50	2.70	2.12
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	25,685.00	1.50	1.48	2.25
FSA070A-029		SH70A PECOS ROUNDABOUT IMPROV	03/01/18	602.00	2.00	2.54	2.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	3,511.00	3.00	2.58	1.25
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
ER144A-002		SH 144 East and West of Goodr	03/08/18	2,556.00	3.20	2.17	2.00
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	17,536.00	1.10	1.39	1.90
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	7,270.00	2.00	1.28	1.30
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		186,765.00	1.56	1.79	1.63
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	66,735.00	1.40	1.51	1.26
NHPPC470-041		DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	4,487.00	2.00	1.92	1.75
NHPP0701-239		I-70 MP 67-78 IN GARFIELD COU	04/19/18	760.00	1.50	3.50	5.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	45,010.00	1.10	1.44	1.42
FBR0705-087		I-70: EMERGENCY BRIDGE G-25-K	05/16/18	86,000.00	1.30	1.30	1.30
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		202,992.00	1.30	1.49	1.34
FBR060A-022		SH 60 over the South Platte	07/12/18	524,030.00	1.10	1.04	1.00
STR151A-010		R5 SH 151 MP 13.36 Priority C	07/12/18	6,920.00	1.50	2.23	2.25
NH0853-106		US 85 AND WCR 18 Intersection	07/19/18	4,180.00	2.00	2.26	1.50

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 602-00020 Reinf Steel (Epoxy) Pound =====							
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	135,950.00	1.04	1.04	1.04
NHPPR100-243		CULVERT REPAIRS THROUGHOUT REG	08/02/18	1,445.00	2.00	4.41	5.00
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	384,908.00	1.00	1.17	1.15
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	132.00	1.50	10.88	15.00
M850-027		US24E MANITOU AVE. AT RUXTON	08/28/18	25,000.00	5.00	1.26	1.50
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	109,400.00	1.30	1.38	1.20
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	319,420.00	1.20	1.15	1.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1,511,385.00	1.17	1.13	1.08
===== 602-00210 Welded Wire Fabric Sq Yard =====							
BR1131-006		SH 113 AT MP 11.5	10/11/18	9,607.00	2.00	1.86	2.22
NHPP0702-366		I-70 Avon to Vail	11/08/18	500.00	4.00	4.66	4.30
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	740.00	2.00	4.95	6.30
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	20,340.00	2.20	2.55	1.00
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	5,505.00	2.00	2.08	1.57
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	131,844.00	1.16	1.24	1.24
STRM331-007		I25C/SH160 PED/BIKE IMPROV (11/29/18	7,750.00	2.00	2.60	2.25
STA086A-051		SH 86; WEST OF I-70	11/29/18	3,325.00	2.00	4.53	6.50
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	9,585.00	1.50	1.35	1.30
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	28,786.00	1.50	1.57	1.77
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	888,059.00	1.24	1.24	1.24
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1,106,041.00	1.28	1.53	1.29
	WEIGHTED AVERAGE FOR THE YEAR			3,007,183.00	1.25	1.21	1.21
===== 603-00001 Annular Space Grouting Cubic Yard =====							
ER0252-467		PR SOUTH DOUGLAS CREEK	12/13/18	373.00	60.05	14.64	8.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			373.00	60.05	14.64	8.00
	WEIGHTED AVERAGE FOR THE YEAR			373.00	60.05	14.64	8.00
STR R200-238		SH 101 MP 0.85, SH 101 MP 2.1	01/18/18	30.00	325.00	636.71	1.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			30.00	325.00	636.71	1.00
NHPP0701-239		I-70 MP 67-78 IN GARFIELD COU	04/19/18	242.00	400.00	423.43	450.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			242.00	400.00	423.43	450.00
	WEIGHTED AVERAGE FOR THE YEAR			272.00	391.73	456.87	400.48

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	603-00010	Culvert Lining		Sq Foot	=====		
NHPPR100-243		CULVERT REPAIRS THROUGHOUT REG	08/02/18	4,212.00	60.00	43.77	37.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			4,212.00	60.00	43.77	37.00
	WEIGHTED AVERAGE FOR THE YEAR			4,212.00	60.00	43.77	37.00
=====	603-00015	Culvert Lining (15 In)		Lin Foot	=====		
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	65.00	300.00	373.95	219.16
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			65.00	300.00	373.95	219.16
	WEIGHTED AVERAGE FOR THE YEAR			65.00	300.00	373.95	219.16
=====	603-00036	Culvert Lining (36 In)		Lin Foot	=====		
ER007A-026 STA007A-025		PR SH-7 FLOOD (PH II),EP - JC SH-7 NON FLOOD, SHO (PH II),E	03/01/18	126.00	350.00	499.02	480.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			126.00	350.00	499.02	480.00
	WEIGHTED AVERAGE FOR THE YEAR			126.00	350.00	499.02	480.00
=====	603-00042	Culvert Lining (42 Inch)		Lin Foot	=====		
ER007A-026 STA007A-025		PR SH-7 FLOOD (PH II),EP - JC SH-7 NON FLOOD, SHO (PH II),E	03/01/18	131.00	365.00	506.77	485.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			131.00	365.00	506.77	485.00
	WEIGHTED AVERAGE FOR THE YEAR			131.00	365.00	506.77	485.00
=====	603-00048	Culvert Lining (48 In)		Lin Foot	=====		
ER007A-026 STA007A-025		PR SH-7 FLOOD (PH II),EP - JC SH-7 NON FLOOD, SHO (PH II),E	03/01/18	633.00	325.00	450.97	430.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			633.00	325.00	450.97	430.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	603-00048	Culvert Lining (48 In)		Lin Foot	=====		
NHPP0701-239		I-70 MP 67-78 IN GARFIELD COU	04/19/18	472.00	400.00	402.62	380.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			472.00	400.00	402.62	380.00
	WEIGHTED AVERAGE FOR THE YEAR			1,105.00	357.04	437.84	408.64
=====	603-00052	Culvert Lining (48 In) (Spray App)		Lin Foot	=====		
NHPPR100-243		CULVERT REPAIRS THOUGHOUT REG	08/02/18	390.00	425.00	431.38	420.00
STMR200-246		R2-2018 CRITICAL CULVERTS REP	09/20/18	472.00	425.00	300.00	300.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			862.00	425.00	400.86	354.29
	WEIGHTED AVERAGE FOR THE YEAR			862.00	425.00	400.86	354.29
=====	603-00065	Culvert Lining (60 In) (Spray App)		Lin Foot	=====		
NHPPR100-243		CULVERT REPAIRS THOUGHOUT REG	08/02/18	238.00	450.00	441.07	310.00
STMR200-246		R2-2018 CRITICAL CULVERTS REP	09/20/18	70.00	500.00	700.00	700.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			308.00	461.36	458.81	398.64
	WEIGHTED AVERAGE FOR THE YEAR			308.00	461.36	458.81	398.64
=====	603-00066	Culvert Lining (66 In)		Lin Foot	=====		
NHPPR100-243		CULVERT REPAIRS THOUGHOUT REG	08/02/18	613.00	500.00	517.56	545.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			613.00	500.00	517.56	545.00
	WEIGHTED AVERAGE FOR THE YEAR			613.00	500.00	517.56	545.00
=====	603-00072	Culvert Lining (72 In)		Lin Foot	=====		
NHPPR100-243		CULVERT REPAIRS THOUGHOUT REG	08/02/18	338.00	525.00	488.33	370.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			338.00	525.00	488.33	370.00
	WEIGHTED AVERAGE FOR THE YEAR			338.00	525.00	488.33	370.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 304

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	603-00078	Culvert Lining (78 In)		Lin Foot	=====		
NHPPR100-243		CULVERT REPAIRS THROUGHOUT REG	08/02/18	421.00	550.00	598.44	525.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			421.00	550.00	598.44	525.00
	WEIGHTED AVERAGE FOR THE YEAR			421.00	550.00	598.44	525.00
=====	603-00084	Culvert Lining (84 In)		Lin Foot	=====		
STR R200-238		SH 101 MP 0.85, SH 101 MP 2.1	01/18/18	77.00	580.00	950.91	890.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			77.00	580.00	950.91	890.00
	WEIGHTED AVERAGE FOR THE YEAR			77.00	580.00	950.91	890.00
=====	603-00088	Culvert Lining (84 In) (Spray App)		Lin Foot	=====		
NH0504-904		CRITICAL CULVERT REPAIR - SH5	03/08/18	169.00	700.00	941.67	700.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			169.00	700.00	941.67	700.00
NHPPR100-243		CULVERT REPAIRS THROUGHOUT REG	08/02/18	688.00	575.00	583.53	510.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			688.00	575.00	583.53	510.00
	WEIGHTED AVERAGE FOR THE YEAR			857.00	599.65	639.25	547.47
=====	603-01125	12 In RCP (CIP)		Lin Foot	=====		
ER0342-058 STA0342-060		PR US 34D MP 13.75 TO MP 14.7	01/04/18	110.00	85.00	81.81	100.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			110.00	85.00	81.81	100.00
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	139.00	200.00	225.00	225.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			139.00	200.00	225.00	225.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 305

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	603-01125	12 In RCP (CIP)		Lin Foot	=====		
STRM331-007		I25C/SH160 PED/BIKE IMPROV (11/29/18	126.00	110.00	213.40	300.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	411.00	62.00	70.51	51.53
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		537.00	73.26	110.10	109.83
		WEIGHTED AVERAGE FOR THE YEAR		786.00	97.32	110.23	128.82
=====	603-01155	15 In RCP (CIP)		Lin Foot	=====		
ER144A-002		SH 144 East and West of Goodr	03/08/18	27.00	125.00	103.80	111.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		27.00	125.00	103.80	111.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	120.00	85.00	95.81	104.67
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		120.00	85.00	95.81	104.67
		WEIGHTED AVERAGE FOR THE YEAR		147.00	92.35	98.68	105.83
=====	603-01180	18 In RCP		Lin Foot	=====		
SHE025A-042		I-25 MEDIAN CABLERAIL PHS II	04/19/18	536.00	100.00	122.50	125.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		536.00	100.00	122.50	125.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	24.00	75.00	170.46	100.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		24.00	75.00	170.46	100.00
		WEIGHTED AVERAGE FOR THE YEAR		560.00	98.93	126.44	123.93
=====	603-01185	18 In RCP (CIP)		Lin Foot	=====		
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	439.00	78.00	96.71	90.92

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 306

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	603-01185	18 In RCP (CIP)		Lin Foot	=====	=====	=====
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	681.00	100.00	150.99	115.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
ER144A-002		SH 144 East and West of Goodr	03/08/18	149.00	150.00	86.71	53.43
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	407.00	90.00	95.00	100.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,676.00	96.25	122.52	99.58
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	87.00	124.00	141.58	130.00
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	132.00	210.00	235.00	235.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		219.00	175.84	160.44	193.29
FBR060A-022		SH 60 over the South Platte	07/12/18	132.00	100.00	82.95	80.00
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	13,776.00	89.78	89.78	89.78
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		13,908.00	89.88	89.08	89.69
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	50.00	100.00	153.92	96.77
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	24.00	160.00	219.83	145.00
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	371.00	100.00	100.15	72.19
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	1,661.00	159.90	159.93	159.93
STRM331-007		I25C/SH160 PED/BIKE IMPROV (11/29/18	48.00	115.00	277.40	400.00
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	435.00	130.00	160.47	178.75
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	1,653.00	90.00	85.33	70.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	9,478.00	87.36	87.36	87.36
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		13,720.00	98.42	102.45	97.77
		WEIGHTED AVERAGE FOR THE YEAR		29,523.00	94.85	103.45	94.77
=====	603-01240	24 In RCP		Lin Foot	=====	=====	=====
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	40.00	110.00	182.95	300.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		40.00	110.00	182.95	300.00
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	8.00	76.00	413.14	370.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 307

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 603-01240	24 In RCP			Lin Foot			
IM 0253-268	I-25: 120TH (SH 128) TO E470		12/06/18	1,601.00	77.00	123.50	135.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1,609.00	77.00	126.01	136.17
	WEIGHTED AVERAGE FOR THE YEAR			1,649.00	77.80	128.70	140.14
===== 603-01245	24 In RCP (CIP)			Lin Foot			
ER0342-058	PR US 34D MP 13.75 TO MP 14.7		01/04/18	66.00	110.00	128.65	125.00
STA0342-060	US 34D OVERLAY AND BRIDGE WOR						
ER007A-026	PR SH-7 FLOOD (PH II),EP - JC		03/01/18	723.00	150.00	169.98	120.00
STA007A-025	SH-7 NON FLOOD, SHO (PH II),E						
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			789.00	146.65	167.75	120.42
C0252-475	I-25 : MONUMENT TO CASTLE ROC		07/20/18	22.00	372.75	372.75	372.75
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			22.00	372.75	372.75	372.75
NH2854-139	US285, MP 171.3 TO MP 190.0		11/01/18	240.00	120.00	186.54	114.62
FSA0142-063	SH 14: S-CURVE RECONSTRUCTION		12/13/18	97.00	92.00	123.35	120.00
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T		12/21/18	2,101.00	119.18	119.18	119.18
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			2,438.00	118.18	134.80	118.76
	WEIGHTED AVERAGE FOR THE YEAR			3,249.00	126.82	156.91	120.89
===== 603-01275	27 In RCP (CIP)			Lin Foot			
FSA0142-063	SH 14: S-CURVE RECONSTRUCTION		12/13/18	517.00	95.00	105.05	95.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			517.00	95.00	105.05	95.00
	WEIGHTED AVERAGE FOR THE YEAR			517.00	95.00	105.05	95.00
===== 603-01300	30 In RCP			Lin Foot			
IM 0253-268	I-25: 120TH (SH 128) TO E470		12/06/18	162.00	100.00	155.47	173.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			162.00	100.00	155.47	173.00
	WEIGHTED AVERAGE FOR THE YEAR			162.00	100.00	155.47	173.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 308

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 603-01305	30 In RCP (CIP)			Lin Foot	=====		
ER0342-058	PR US 34D MP 13.75 TO MP 14.7	01/04/18	49.00	135.00	162.41	200.00	
STA0342-060	US 34D OVERLAY AND BRIDGE WOR						
ER007A-026	PR SH-7 FLOOD (PH II),EP - JC	03/01/18	617.00	220.00	171.47	135.00	
STA007A-025	SH-7 NON FLOOD, SHO (PH II),E						
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		666.00	213.75	171.04	139.78	
FBR060A-022	SH 60 over the South Platte	07/12/18	64.00	200.00	131.27	125.00	
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		64.00	200.00	131.27	125.00	
NH2854-139	US285, MP 171.3 TO MP 190.0	11/01/18	128.00	140.00	207.23	156.70	
NHPP0705-082	I-70 ARRIBA: EAST AND WEST	11/15/18	8.00	400.00	361.50	310.99	
STA050A-028	US 50C Overlay 4th to Baxter	12/06/18	304.00	160.00	221.49	178.75	
FSA0142-063	SH 14: S-CURVE RECONSTRUCTION	12/13/18	440.00	100.00	119.85	100.00	
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	241.00	162.75	162.75	162.75	
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,121.00	136.47	167.65	142.83	
	WEIGHTED AVERAGE FOR THE YEAR		1,851.00	166.47	166.57	141.11	
===== 603-01335	33 In RCP (CIP)			Lin Foot	=====		
FSA0142-063	SH 14: S-CURVE RECONSTRUCTION	12/13/18	292.00	125.00	136.99	115.00	
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		292.00	125.00	136.99	115.00	
	WEIGHTED AVERAGE FOR THE YEAR		292.00	125.00	136.99	115.00	
===== 603-01360	36 In RCP			Lin Foot	=====		
ERR400-329	PR SH14 & US287 NW OF FT COLL	11/29/18	179.00	175.00	186.57	157.00	
IM 0253-268	I-25: 120TH (SH 128) TO E470	12/06/18	145.00	150.00	191.27	200.00	
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		324.00	163.81	188.05	176.24	
	WEIGHTED AVERAGE FOR THE YEAR		324.00	163.81	188.05	176.24	

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 309

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	603-01365	36 In RCP (CIP)		Lin Foot	=====		
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	174.00	200.00	358.00	470.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	481.00	230.00	193.48	155.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		655.00	222.03	218.68	238.68
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	2,992.00	249.48	249.48	249.48
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,992.00	249.48	249.48	249.48
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	879.00	130.00	140.59	125.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	2,149.00	212.10	212.10	212.10
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3,028.00	188.27	167.72	186.82
		WEIGHTED AVERAGE FOR THE YEAR		6,675.00	219.02	203.79	219.99
=====	603-01425	42 In RCP (CIP)		Lin Foot	=====		
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	68.00	260.00	253.54	190.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		68.00	260.00	253.54	190.00
FBR060A-022		SH 60 over the South Platte	07/12/18	143.00	250.00	174.59	137.50
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	702.00	331.80	331.80	331.80
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		845.00	317.96	220.23	298.92
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	989.00	250.00	405.12	243.75
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	910.00	145.00	168.78	135.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	235.00	271.95	271.95	271.95
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2,134.00	207.64	291.26	200.48
		WEIGHTED AVERAGE FOR THE YEAR		3,047.00	239.40	273.45	227.55

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 310

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 603-01485	48 In RCP (CIP)			Lin Foot	=====		
STR R200-238	SH 101 MP 0.85, SH 101 MP 2.1	SH 101 MP 0.85, SH 101 MP 2.1	01/18/18	53.00	325.00	387.88	290.00
ER007A-026	PR SH-7 FLOOD (PH II),EP - JC	PR SH-7 FLOOD (PH II),EP - JC	03/01/18	324.00	275.00	256.87	120.00
STA007A-025	SH-7 NON FLOOD, SHO (PH II),E	SH-7 NON FLOOD, SHO (PH II),E					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			377.00	282.03	271.19	143.90
C0252-475	I-25 : MONUMENT TO CASTLE ROC	I-25 : MONUMENT TO CASTLE ROC	07/20/18	1,686.00	267.37	267.37	267.37
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1,686.00	267.37	267.37	267.37
FSA0142-063	SH 14: S-CURVE RECONSTRUCTION	SH 14: S-CURVE RECONSTRUCTION	12/13/18	774.00	170.00	195.76	160.00
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	246.00	260.40	260.40	260.40
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1,020.00	191.80	200.52	184.21
	WEIGHTED AVERAGE FOR THE YEAR			3,083.00	244.16	240.63	224.76
===== 603-01545	54 In RCP (CIP)			Lin Foot	=====		
FSA0142-063	SH 14: S-CURVE RECONSTRUCTION	SH 14: S-CURVE RECONSTRUCTION	12/13/18	1,182.00	225.00	239.26	205.00
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	244.00	334.95	334.95	334.95
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1,426.00	243.81	243.96	227.24
	WEIGHTED AVERAGE FOR THE YEAR			1,426.00	243.81	243.96	227.24
===== 603-02185	23x14 In RCP (CIP)			Lin Foot	=====		
SHE0212-010	SH 21, OMAHA INTERSECTION IMP	SH 21, OMAHA INTERSECTION IMP	01/04/18	90.00	165.00	216.67	180.00
ER007A-026	PR SH-7 FLOOD (PH II),EP - JC	PR SH-7 FLOOD (PH II),EP - JC	03/01/18	125.00	130.00	185.55	140.00
STA007A-025	SH-7 NON FLOOD, SHO (PH II),E	SH-7 NON FLOOD, SHO (PH II),E					
ER144A-002	SH 144 East and West of Goodr	SH 144 East and West of Goodr	03/08/18	120.00	165.00	104.83	83.83
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			335.00	151.94	149.73	130.63
NH0242-071	US 24 & 31ST STREET and US24	US 24 & 31ST STREET and US24	05/03/18	188.00	135.00	234.29	170.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 603-02185		23x14 In RCP (CIP)		Lin Foot	=====	=====	=====
STA0661-016		SH 66 and US 85 (BUS) IN PLAT	06/07/18	37.00	140.00	244.95	327.36
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		225.00	135.82	235.24	195.88
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	128.00	120.00	180.29	130.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		128.00	120.00	180.29	130.00
		WEIGHTED AVERAGE FOR THE YEAR		688.00	140.73	178.68	151.85
===== 603-02245		30x19 In RCP (CIP)		Lin Foot	=====	=====	=====
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	344.00	150.00	204.12	150.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		344.00	150.00	204.12	150.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	15.00	140.00	271.04	219.16
STA0661-016		SH 66 and US 85 (BUS) IN PLAT	06/07/18	74.00	170.00	241.08	236.49
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		89.00	164.94	247.45	233.57
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	217.00	150.00	209.14	175.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		217.00	150.00	209.14	175.00
		WEIGHTED AVERAGE FOR THE YEAR		650.00	152.05	208.48	169.79
===== 603-02305		38x24 In RCP (CIP)		Lin Foot	=====	=====	=====
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	77.00	180.00	240.79	165.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		77.00	180.00	240.79	165.00
		WEIGHTED AVERAGE FOR THE YEAR		77.00	180.00	240.79	165.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 312

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	603-02365	45x29 In RCP (CIP)		Lin Foot	=====		
ER007A-026 STA007A-025		PR SH-7 FLOOD (PH II),EP - JC SH-7 NON FLOOD, SHO (PH II),E	03/01/18	366.00	250.00	224.15	195.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		366.00	250.00	224.15	195.00
		WEIGHTED AVERAGE FOR THE YEAR		366.00	250.00	224.15	195.00
=====	603-02425	53x34 In RCP (CIP)		Lin Foot	=====		
ER144A-002		SH 144 East and West of Goodr	03/08/18	70.00	265.00	215.23	163.57
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		70.00	265.00	215.23	163.57
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	147.00	324.45	324.45	324.45
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		147.00	324.45	324.45	324.45
		WEIGHTED AVERAGE FOR THE YEAR		217.00	305.27	234.18	272.55
=====	603-02545	68x43 In RCP (CIP)		Lin Foot	=====		
STA052A-040		SH 52: Antelope Creek	08/23/18	320.00	320.00	375.17	397.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		320.00	320.00	375.17	397.00
		WEIGHTED AVERAGE FOR THE YEAR		320.00	320.00	375.17	397.00
=====	603-05012	12 In RCES		Each	=====		
ER0342-058 STA0342-060		PR US 34D MP 13.75 TO MP 14.7 US 34D OVERLAY AND BRIDGE WOR	01/04/18	1.00	1100.00	1070.87	1000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	1100.00	1070.87	1000.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	1100.00	1070.87	1000.00
=====	603-05015	15 In RCES		Each	=====		
ER144A-002		SH 144 East and West of Goodr	03/08/18	2.00	750.00	1284.06	1589.87
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	750.00	1284.06	1589.87
		WEIGHTED AVERAGE FOR THE YEAR		2.00	750.00	1284.06	1589.87

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 313

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 603-05018 18 In RCES Each =====							
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	38.00	1100.00	1016.71	700.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
ER144A-002		SH 144 East and West of Goodr	03/08/18	6.00	1400.00	1308.14	1143.73
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		44.00	1140.91	1064.75	760.51
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	1.00	1675.00	1129.63	2000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	1675.00	1129.63	2000.00
FBR060A-022		SH 60 over the South Platte	07/12/18	8.00	1250.00	1293.66	900.00
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	15.00	997.50	997.50	997.50
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		23.00	1085.33	1253.64	963.59
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	1.00	1500.00	1611.50	850.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	10.00	1972.08	1972.43	1972.43
STRM331-007		I25C/SH160 PED/BIKE IMPROV (11/29/18	1.00	2000.00	1878.00	2000.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	7.00	997.50	997.50	997.50
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		19.00	1589.65	1634.49	1555.62
		WEIGHTED AVERAGE FOR THE YEAR		87.00	1230.35	1138.05	1002.09
===== 603-05024 24 In RCES Each =====							
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	4.00	1500.00	1542.56	1500.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	27.00	1300.00	1161.54	780.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	2.00	1500.00	1573.04	750.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		33.00	1336.36	1217.91	865.45
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	10.00	870.00	2220.87	2135.07

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 314

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	603-05024	24 In RCES		Each =====			
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	1.00	1200.00	2672.86	3370.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	13.00	1155.00	1155.00	1155.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			24.00	1038.13	2007.02	1655.65
	WEIGHTED AVERAGE FOR THE YEAR			57.00	1210.79	1348.56	1198.17
=====	603-05030	30 In RCES		Each =====			
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	2.00	2000.00	1911.17	1750.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	18.00	1600.00	1391.45	1000.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			20.00	1640.00	1425.20	1075.00
FBR060A-022		SH 60 over the South Platte	07/12/18	2.00	1500.00	1444.22	1275.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			2.00	1500.00	1444.22	1275.00
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	5.00	1080.00	2706.94	2397.28
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	1.00	2000.00	2362.00	2359.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	4.00	1365.00	1365.00	1365.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			10.00	1286.00	2415.91	1980.54
	WEIGHTED AVERAGE FOR THE YEAR			32.00	1520.63	1536.46	1370.48
=====	603-05036	36 In RCES		Each =====			
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	2.00	2000.00	2331.00	2400.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	4.00	1900.00	1772.77	1200.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			6.00	1933.33	1884.42	1600.00
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	14.00	1627.50	1627.50	1627.50
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			14.00	1627.50	1627.50	1627.50

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	603-05036	36 In RCES		Each	=====		
ERR400-329		PR SH14 & US287 NW OF FT COLL	11/29/18	1.00	2890.00	2127.78	1656.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	19.00	1627.50	1627.50	1627.50
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		20.00	1690.63	1762.19	1628.93
		WEIGHTED AVERAGE FOR THE YEAR		40.00	1704.94	1799.73	1624.09
=====	603-05042	42 In RCES		Each	=====		
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	1.00	2200.00	2041.98	1300.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	2200.00	2041.98	1300.00
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	3.00	1785.00	1785.00	1785.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3.00	1785.00	1785.00	1785.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	3.00	1785.00	1785.00	1785.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3.00	1785.00	1785.00	1785.00
		WEIGHTED AVERAGE FOR THE YEAR		7.00	1844.29	1931.84	1715.71
=====	603-05118	23x14 In RCES		Each	=====		
SHE0212-010		SH 21, OMAHA INTERSECTION IMP	01/04/18	1.00	1300.00	1356.67	970.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	6.00	1400.00	1218.64	850.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		7.00	1385.71	1226.76	867.14
STA0661-016		SH 66 and US 85 (BUS) IN PLAT	06/07/18	2.00	1250.00	2476.67	1780.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	1250.00	2476.67	1780.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 316

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	603-05118	23x14 In RCES		Each	=====	=====	=====
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	2.00	1500.00	2624.29	3760.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			2.00	1500.00	2624.29	3760.00
	WEIGHTED AVERAGE FOR THE YEAR			11.00	1381.82	1607.95	1559.09
=====	603-05124	30x19 In RCES		Each	=====	=====	=====
ER007A-026 STA007A-025		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	12.00	1500.00	1429.95	1000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			12.00	1500.00	1429.95	1000.00
STA0661-016		SH 66 and US 85 (BUS) IN PLAT	06/07/18	2.00	1600.00	2863.75	1941.25
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			2.00	1600.00	2863.75	1941.25
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	1.00	1600.00	3257.14	4050.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	1600.00	3257.14	4050.00
	WEIGHTED AVERAGE FOR THE YEAR			15.00	1520.00	1626.22	1328.83
=====	603-05130	38x24 In RCES		Each	=====	=====	=====
ER007A-026 STA007A-025		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	4.00	1800.00	1799.36	1300.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			4.00	1800.00	1799.36	1300.00
	WEIGHTED AVERAGE FOR THE YEAR			4.00	1800.00	1799.36	1300.00
=====	603-05142	53x34 In RCES		Each	=====	=====	=====
ER144A-002		SH 144 East and West of Goodr	03/08/18	2.00	3350.00	2736.35	1995.03
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2.00	3350.00	2736.35	1995.03

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 317

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 603-05142	53x34 In RCES			Each			
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	1.00	2415.00	2415.00	2415.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	2415.00	2415.00	2415.00
		WEIGHTED AVERAGE FOR THE YEAR		3.00	3038.33	2721.05	2135.02
===== 603-10060	6 In CSP			Lin Foot			
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	68.00	65.00	37.05	25.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		68.00	65.00	37.05	25.00
		WEIGHTED AVERAGE FOR THE YEAR		68.00	65.00	37.05	25.00
===== 603-10120	12 In CSP			Lin Foot			
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	26.00	60.00	210.00	210.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		26.00	60.00	210.00	210.00
SHE 0701-227		I-70 Wildlife Fencing mp 65-8	07/19/18	100.00	50.00	60.65	46.95
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		100.00	50.00	60.65	46.95
ER0252-467		PR SOUTH DOUGLAS CREEK	12/13/18	50.00	175.00	90.14	65.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		50.00	175.00	90.14	65.00
		WEIGHTED AVERAGE FOR THE YEAR		176.00	86.99	81.66	76.16
===== 603-10150	15 In CSP			Lin Foot			
CC0341-098		PR US 34 BTC LARIMER COUNTY S	01/12/18	28.00	344.09	175.00	175.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		28.00	344.09	175.00	175.00
		WEIGHTED AVERAGE FOR THE YEAR		28.00	344.09	175.00	175.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 318

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	603-10180	18 In CSP		Lin Foot	=====		
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	37.00	70.00	140.90	81.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	90.00	100.00	103.47	88.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		127.00	91.26	114.37	85.96
SHE 0701-227		I-70 Wildlife Fencing mp 65-8	07/19/18	60.00	70.00	81.58	54.75
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	110.00	75.00	138.37	140.00
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	120.00	170.00	66.88	45.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		290.00	113.28	84.46	83.05
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	32.00	86.00	156.65	92.64
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	80.00	100.00	119.79	69.58
ER0252-467		PR SOUTH DOUGLAS CREEK	12/13/18	50.00	175.00	110.14	75.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		162.00	120.38	120.06	75.81
		WEIGHTED AVERAGE FOR THE YEAR		579.00	110.44	99.05	81.66
=====	603-10240	24 In CSP		Lin Foot	=====		
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	92.00	85.00	183.72	92.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		92.00	85.00	183.72	92.00
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	20.00	130.00	103.50	120.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		20.00	130.00	103.50	120.00
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	42.00	95.00	210.36	111.87
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		42.00	95.00	210.36	111.87
		WEIGHTED AVERAGE FOR THE YEAR		154.00	93.57	178.87	101.06

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	603-10300	30 In CSP		Lin Foot	=====		
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	26.00	120.00	187.13	138.84
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		26.00	120.00	187.13	138.84
		WEIGHTED AVERAGE FOR THE YEAR		26.00	120.00	187.13	138.84
=====	603-10360	36 In CSP		Lin Foot	=====		
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	8.00	150.00	420.00	420.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		8.00	150.00	420.00	420.00
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	16.00	105.00	269.21	258.42
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		16.00	105.00	269.21	258.42
		WEIGHTED AVERAGE FOR THE YEAR		24.00	120.00	299.37	312.28
=====	603-10480	48 In CSP		Lin Foot	=====		
STR R200-238		SH 101 MP 0.85, SH 101 MP 2.1	01/18/18	144.00	215.00	214.28	190.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	70.00	105.00	158.96	94.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		214.00	179.02	192.53	158.60
		WEIGHTED AVERAGE FOR THE YEAR		214.00	179.02	192.53	158.60
=====	603-15018	18 In Equiv CSPA		Lin Foot	=====		
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	8.00	80.00	232.02	150.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		8.00	80.00	232.02	150.00
		WEIGHTED AVERAGE FOR THE YEAR		8.00	80.00	232.02	150.00
=====	603-30018	18 In SES		Each	=====		
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	4.00	650.00	328.55	90.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 320

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	603-30018	18 In SES		Each =====			
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			4.00	650.00	328.55	90.00
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	3.00	100.00	1359.68	1585.70
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	2.00	300.00	610.44	820.87
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			5.00	180.00	1129.15	1279.77
	WEIGHTED AVERAGE FOR THE YEAR			9.00	388.89	559.83	750.98
=====	603-30024	24 In SES		Each =====			
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC 03/01/18		6.00	700.00	405.56	130.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			6.00	700.00	405.56	130.00
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	2.00	900.00	555.00	500.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			2.00	900.00	555.00	500.00
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	3.00	140.00	1535.76	1723.04
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			3.00	140.00	1535.76	1723.04
	WEIGHTED AVERAGE FOR THE YEAR			11.00	583.64	579.68	631.74
=====	603-30030	30 In SES		Each =====			
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	3.00	200.00	1703.82	1985.24
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			3.00	200.00	1703.82	1985.24
	WEIGHTED AVERAGE FOR THE YEAR			3.00	200.00	1703.82	1985.24

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 321

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	603-30036	36 In SES		Each	=====	=====	=====
ER007A-026 STA007A-025		PR SH-7 FLOOD (PH II),EP - JC SH-7 NON FLOOD, SHO (PH II),E	03/01/18	2.00	900.00	673.67	260.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	900.00	673.67	260.00
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	2.00	850.00	975.42	1150.83
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	850.00	975.42	1150.83
		WEIGHTED AVERAGE FOR THE YEAR		4.00	875.00	734.02	705.42
=====	603-31318	18 In Equiv Arch SES		Each	=====	=====	=====
ER007A-026 STA007A-025		PR SH-7 FLOOD (PH II),EP - JC SH-7 NON FLOOD, SHO (PH II),E	03/01/18	4.00	550.00	402.95	90.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	550.00	402.95	90.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	550.00	402.95	90.00
=====	603-50006	6 In Plastic Pipe		Lin Foot	=====	=====	=====
NHPP0501-069		US 50 S. DELTA PHASE 2 ADA RA	09/06/18	7.00	40.00	125.00	125.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		7.00	40.00	125.00	125.00
		WEIGHTED AVERAGE FOR THE YEAR		7.00	40.00	125.00	125.00
=====	603-50008	8 In Plastic Pipe		Lin Foot	=====	=====	=====
NHPPC470-041		DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	100.00	65.00	28.33	25.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		100.00	65.00	28.33	25.00
		WEIGHTED AVERAGE FOR THE YEAR		100.00	65.00	28.33	25.00
=====	603-50010	10 In Plastic Pipe		Lin Foot	=====	=====	=====
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	103.00	50.00	74.98	85.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	603-50010	10 In Plastic Pipe		Lin Foot	=====		
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			103.00	50.00	74.98	85.00
	WEIGHTED AVERAGE FOR THE YEAR			103.00	50.00	74.98	85.00
=====	603-50012	12 In Plastic Pipe		Lin Foot	=====		
STA0661-016		SH 66 and US 85 (BUS) IN PLAT 06/07/18		32.00	75.00	100.12	78.13
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			32.00	75.00	100.12	78.13
	WEIGHTED AVERAGE FOR THE YEAR			32.00	75.00	100.12	78.13
=====	603-50015	15 In Plastic Pipe		Lin Foot	=====		
ER0252-466		PR MONUMENT CREEK BRANCH	01/11/18	43.00	120.00	73.22	77.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			43.00	120.00	73.22	77.00
	WEIGHTED AVERAGE FOR THE YEAR			43.00	120.00	73.22	77.00
=====	603-50018	18 In Plastic Pipe		Lin Foot	=====		
ER144A-002		SH 144 East and West of Goodr	03/08/18	40.00	100.00	83.87	60.20
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			40.00	100.00	83.87	60.20
	WEIGHTED AVERAGE FOR THE YEAR			40.00	100.00	83.87	60.20
=====	603-50024	24 In Plastic Pipe		Lin Foot	=====		
ER007A-026 STA007A-025		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	5.00	85.00	272.49	132.00
		SH-7 NON FLOOD, SHO (PH II),E					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			5.00	85.00	272.49	132.00
	WEIGHTED AVERAGE FOR THE YEAR			5.00	85.00	272.49	132.00
=====	603-50100	Flap Gate (___ Inch)		Each	=====		
FBR060A-022		SH 60 over the South Platte	07/12/18	1.00	5000.00	5312.94	3650.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	5000.00	5312.94	3650.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	5000.00	5312.94	3650.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 323

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	603-61120	12 In Flexible Pipe		Lin Foot	=====		
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	58.00	85.29	85.29	85.29
NHPPR100-241		I-70 , I-76, & I-270 BRIDGE P	12/06/18	15.00	100.00	100.04	100.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		73.00	88.31	93.61	88.31
		WEIGHTED AVERAGE FOR THE YEAR		73.00	88.31	93.61	88.31
=====	603-70604	6x4 Ft CBC (Precast)		Lin Foot	=====		
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	150.00	825.00	726.54	560.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		150.00	825.00	726.54	560.00
		WEIGHTED AVERAGE FOR THE YEAR		150.00	825.00	726.54	560.00
=====	603-70607	6x7 Ft CBC (Precast)		Lin Foot	=====		
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	74.00	800.00	1175.00	900.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		74.00	800.00	1175.00	900.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	97.00	1774.50	1774.50	1774.50
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		97.00	1774.50	1774.50	1774.50
		WEIGHTED AVERAGE FOR THE YEAR		171.00	1352.79	1322.97	1396.06
=====	603-71003	CBC (10 x 3 Ft) (Precast)		Lin Foot	=====		
ER052A-039		SH 170	11/15/18	47.00	1750.00	1401.31	1640.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		47.00	1750.00	1401.31	1640.00
		WEIGHTED AVERAGE FOR THE YEAR		47.00	1750.00	1401.31	1640.00
=====	603-71208	12x8 Ft CBC (Precast)		Lin Foot	=====		
STR151A-010		R5 SH 151 MP 13.36 Priority C	07/12/18	75.00	2250.00	2680.31	2089.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		75.00	2250.00	2680.31	2089.00
		WEIGHTED AVERAGE FOR THE YEAR		75.00	2250.00	2680.31	2089.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 603-71210		12x10 Ft CBC (Precast)		Lin Foot	=====		
FBR0502-081		US 50, MP 190.4 Near Sargents	04/19/18	85.00	2000.00	2562.36	2768.70
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		85.00	2000.00	2562.36	2768.70
BR1131-006		SH 113 AT MP 11.5	10/11/18	188.00	2000.00	1988.49	2100.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		188.00	2000.00	1988.49	2100.00
		WEIGHTED AVERAGE FOR THE YEAR		273.00	2000.00	2140.93	2308.20
===== 603-71508		15 x 8 Ft. CBC (Precast)		Lin Foot	=====		
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	198.00	1000.00	2293.00	1800.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		198.00	1000.00	2293.00	1800.00
		WEIGHTED AVERAGE FOR THE YEAR		198.00	1000.00	2293.00	1800.00
===== 604-00305		Inlet Ty C (5 Ft)		Each	=====		
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	1.00	4350.00	4288.50	4000.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	2.00	3500.00	4287.89	4000.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3.00	3783.33	4288.01	4000.00
SHE025A-042		I-25 MEDIAN CABLERAIL PHS II	04/19/18	1.00	2125.00	7350.00	11000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	2125.00	7350.00	11000.00
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	2.00	3675.00	3675.00	3675.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	3675.00	3675.00	3675.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 604-00305		Inlet Ty C (5 Ft)		Each			
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	1.00	4157.36	4158.08	4158.08
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	3.00	3000.00	4517.88	3200.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	11.00	3990.00	3990.00	3990.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			15.00	3803.16	4260.94	3843.21
	WEIGHTED AVERAGE FOR THE YEAR			21.00	3708.21	4376.52	4190.38
===== 604-00310		Inlet Ty C (10 Ft)		Each			
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	1.00	5000.00	5650.00	4200.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	5000.00	5650.00	4200.00
SHE025A-042		I-25 MEDIAN CABLERAIL PHS II	04/19/18	1.00	5000.00	8550.00	12000.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	5000.00	8550.00	12000.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	2.00	4725.00	4725.00	4725.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			2.00	4725.00	4725.00	4725.00
	WEIGHTED AVERAGE FOR THE YEAR			4.00	4862.50	6143.75	6412.50
===== 604-00350		Inlet Ty C (Spec)		Each			
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	1.00	5700.00	6603.70	14000.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	5700.00	6603.70	14000.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	5700.00	6603.70	14000.00
===== 604-00505		Inlet Ty D (5 Ft)		Each			
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	2.00	4000.00	5797.74	7000.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 326

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 604-00505		Inlet Ty D (5 Ft)		Each =====			
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	3.00	5000.00	5033.65	4500.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	1.00	5000.00	9171.76	9343.51
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		6.00	4666.67	5456.85	6140.59
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	8.00	4935.00	4935.00	4935.00
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	2.00	5000.00	4711.13	4000.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		10.00	4948.00	4775.10	4748.00
ERR400-329		PR SH14 & US287 NW OF FT COLL	11/29/18	1.00	4305.00	6016.95	3087.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	20.00	4935.00	4935.00	4935.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		21.00	4905.00	5215.50	4847.00
		WEIGHTED AVERAGE FOR THE YEAR		37.00	4877.97	5169.15	5030.01
===== 604-00510		Inlet Ty D (10 Ft)		Each =====			
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	2.00	6000.00	6448.58	6000.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	6000.00	6448.58	6000.00
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	11.00	6930.00	6930.00	6930.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		11.00	6930.00	6930.00	6930.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	1.00	5700.00	7109.31	5300.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	4.00	6930.00	6930.00	6930.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		5.00	6684.00	7019.66	6604.00
		WEIGHTED AVERAGE FOR THE YEAR		18.00	6758.33	6730.41	6736.11

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 327

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 604-00515		Inlet Ty D (15 Ft)		Each			
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	3.00	8085.00	8085.00	8085.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3.00	8085.00	8085.00	8085.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	2.00	8085.00	8085.00	8085.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	8085.00	8085.00	8085.00
		WEIGHTED AVERAGE FOR THE YEAR		5.00	8085.00	8085.00	8085.00
===== 604-00550		Inlet Ty D (Spec)		Each			
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	1.00	8500.00	11351.43	9600.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	8500.00	11351.43	9600.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	8500.00	11351.43	9600.00
===== 604-13005		Inlet Ty 13 (5 Ft)		Each			
ER0342-058 STA0342-060		PR US 34D MP 13.75 TO MP 14.7	01/04/18	3.00	3500.00	3032.40	2550.00
		US 34D OVERLAY AND BRIDGE WOR					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3.00	3500.00	3032.40	2550.00
NHPP0702-344 STA050A-028 FSA0142-063		I-70G EDWARDS INT UPGRADE PHA	11/27/18	2.00	4423.86	4424.63	4424.63
		US 50C Overlay 4th to Baxter	12/06/18	1.00	4300.00	5638.28	3726.00
		SH 14: S-CURVE RECONSTRUCTION	12/13/18	6.00	2750.00	4522.86	1916.92
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		9.00	3294.19	4665.03	2675.20
		WEIGHTED AVERAGE FOR THE YEAR		12.00	3345.64	4120.82	2643.90
===== 604-13010		Inlet Ty 13 (10 Ft)		Each			
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	1.00	4000.00	6138.55	2261.71
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	4000.00	6138.55	2261.71
		WEIGHTED AVERAGE FOR THE YEAR		1.00	4000.00	6138.55	2261.71

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 328

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 604-14005		Inlet Spec (D) (5 Ft)		Each			
NHPP0702-366		I-70 Avon to Vail	11/08/18	1.00	5000.00	13513.60	17000.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	5000.00	13513.60	17000.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	5000.00	13513.60	17000.00
===== 604-14505		Inlet Spec (T) (5 Ft)		Each			
NHPP0702-366		I-70 Avon to Vail	11/08/18	1.00	7000.00	14454.84	13000.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	7000.00	14454.84	13000.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	7000.00	14454.84	13000.00
===== 604-16005		Inlet Ty 16 (5 Ft)		Each			
ER007A-026 STA007A-025		PR SH-7 FLOOD (PH II),EP - JC SH-7 NON FLOOD, SHO (PH II),E	03/01/18	4.00	4500.00	8017.89	8600.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			4.00	4500.00	8017.89	8600.00
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	2.00	5000.00	12000.00	12000.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			2.00	5000.00	12000.00	12000.00
STA3851-017 NHPP0702-344 STRM331-007		US 385 @ Cheyenne Wells 90 De I-70G EDWARDS INT UPGRADE PHA I25C/SH160 PED/BIKE IMPROV (11/08/18 11/27/18 11/29/18	3.00 5.00 2.00	5250.00 4903.56 4500.00	8078.57 4904.40 6740.00	6540.00 4904.40 5000.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			10.00	4926.78	7265.89	5414.20
	WEIGHTED AVERAGE FOR THE YEAR			16.00	4829.24	7744.92	7033.88
===== 604-16010		Inlet Ty 16 (10 Ft)		Each			
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	3.00	6129.44	6130.51	6130.51
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			3.00	6129.44	6130.51	6130.51
	WEIGHTED AVERAGE FOR THE YEAR			3.00	6129.44	6130.51	6130.51

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 329

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	604-16015	Inlet Ty 16 (15 Ft)		Each	=====		
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	1.00	7728.44	7729.77	7729.77
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1.00	7728.44	7729.77	7729.77
		WEIGHTED AVERAGE FOR THE YEAR		1.00	7728.44	7729.77	7729.77
=====	604-16505	Inlet Ty 16 (D) (5 Ft)		Each	=====		
SHE0212-010		SH 21, OMAHA INTERSECTION IMP	01/04/18	1.00	5000.00	8300.00	5600.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		1.00	5000.00	8300.00	5600.00
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	9.00	7500.00	13000.00	13000.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		9.00	7500.00	13000.00	13000.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	1.00	7390.51	7391.80	7391.80
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1.00	7390.51	7391.80	7391.80
		WEIGHTED AVERAGE FOR THE YEAR		11.00	7262.77	11483.98	11817.44
=====	604-16510	Inlet Ty 16 (D) (10 Ft)		Each	=====		
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	10.00	6000.00	8571.01	5929.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		10.00	6000.00	8571.01	5929.00
		WEIGHTED AVERAGE FOR THE YEAR		10.00	6000.00	8571.01	5929.00
=====	604-19000	Inlet Spec		Each	=====		
NHPP0703-436		EJMT PLENUM WATERPROOFING MEM	06/28/18	2.00	2400.00	5441.00	5000.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		2.00	2400.00	5441.00	5000.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	2400.00	5441.00	5000.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 330

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 604-19010		Inlet Spec (10 Ft)		Each =====			
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	1.00	5400.00	10963.43	10000.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	5400.00	10963.43	10000.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	5400.00	10963.43	10000.00
===== 604-19105		Inlet Ty R L5 (5 Ft)		Each =====			
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	1.00	6000.00	7853.33	6750.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	4.00	6928.94	6930.15	6930.15
STRM331-007		I25C/SH160 PED/BIKE IMPROV (11/29/18	4.00	5000.00	6670.00	5200.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	45.00	4750.00	6039.63	4100.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			54.00	4953.07	6168.44	4440.20
	WEIGHTED AVERAGE FOR THE YEAR			54.00	4953.07	6168.44	4440.20
===== 604-19110		Inlet Ty R L5 (10 Ft)		Each =====			
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	1.00	8700.00	7366.67	10000.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	8700.00	7366.67	10000.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	4.00	8314.72	8316.17	8316.17
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			4.00	8314.72	8316.17	8316.17
	WEIGHTED AVERAGE FOR THE YEAR			5.00	8391.78	7746.47	8652.94
===== 604-19205		Inlet Ty R L10 (5 Ft)		Each =====			
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	4.00	6000.00	6700.00	6400.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			4.00	6000.00	6700.00	6400.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	1.00	5000.00	8526.12	2170.48
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	5000.00	8526.12	2170.48
	WEIGHTED AVERAGE FOR THE YEAR			5.00	5800.00	7308.71	5554.10

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 331

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 604-19415		Inlet Ty R Spec (15 Ft)		Each =====			
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	1.00	16500.00	14070.00	7650.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	16500.00	14070.00	7650.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	16500.00	14070.00	7650.00
===== 604-25000		Vane Grate Inlet Spec		Each =====			
FBR060A-022		SH 60 over the South Platte	07/12/18	4.00	6750.00	8078.14	7500.00
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	2.00	8000.00	8832.19	14000.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			6.00	7166.67	8299.92	9666.67
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	1.00	7000.00	31714.99	4600.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	2.00	7000.00	10442.97	9944.62
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	11.00	9208.50	9208.50	9208.50
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			14.00	8735.25	13552.05	8984.48
	WEIGHTED AVERAGE FOR THE YEAR			20.00	8264.68	9627.38	9189.14
===== 604-25005		Vane Grate Inlet (5 Ft)		Each =====			
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	2.00	5000.00	8200.00	10400.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2.00	5000.00	8200.00	10400.00
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	46.00	6695.12	6695.12	6695.12
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			46.00	6695.12	6695.12	6695.12
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	1.00	5000.00	9082.86	6500.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	1.00	4300.00	5848.09	4600.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 604-25005 NHPP0252-476	Vane Grate Inlet (5 Ft)	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	Each 33.00	7581.00	7581.00	7581.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			35.00	7413.51	7662.39	7464.94
	WEIGHTED AVERAGE FOR THE YEAR			83.00	6957.21	7211.92	7109.02
===== 604-25010	Vane Grate Inlet (10 Ft)			Each			
C0252-475	I-25 : MONUMENT TO CASTLE ROC		07/20/18	44.00	8273.96	8273.96	8273.96
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			44.00	8273.96	8273.96	8273.96
IM 0253-268 NHPP0252-476	I-25: 120TH (SH 128) TO E470	I-25 SOUTH GAP: CASTLE ROCK T	12/06/18 12/21/18	1.00 11.00	5000.00 8631.00	10290.24 8631.00	6200.00 8631.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			12.00	8328.42	9073.46	8428.42
	WEIGHTED AVERAGE FOR THE YEAR			56.00	8285.63	8477.22	8307.06
===== 604-25015	Vane Grate Inlet (15 Ft)			Each			
C0252-475	I-25 : MONUMENT TO CASTLE ROC		07/20/18	3.00	9023.50	9023.50	9023.50
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			3.00	9023.50	9023.50	9023.50
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T		12/21/18	2.00	10468.50	10468.50	10468.50
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			2.00	10468.50	10468.50	10468.50
	WEIGHTED AVERAGE FOR THE YEAR			5.00	9601.50	9601.50	9601.50
===== 604-26005	Vane Grate Inlet (D) (5 Ft)			Each			
BR0252-444	Ramp BMP I-25 and Rockrimmon		01/25/18	3.00	2500.00	5856.94	4813.33
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			3.00	2500.00	5856.94	4813.33

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 604-26005		Vane Gate Inlet (D) (5 Ft)		Each	=====	=====	=====
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	11.00	8612.17	8612.17	8612.17
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		11.00	8612.17	8612.17	8612.17
IM 0253-268 NHPP0252-476		I-25: 120TH (SH 128) TO E470	12/06/18	7.00	5500.00	8292.02	7800.00
		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	28.00	10153.50	10153.50	10153.50
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		35.00	9222.80	9222.76	9682.80
		WEIGHTED AVERAGE FOR THE YEAR		49.00	8674.12	8343.23	9144.32
===== 604-26010		Vane Gate Inlet (D) (10 Ft)		Each	=====	=====	=====
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	3.00	12628.16	12628.16	12628.16
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3.00	12628.16	12628.16	12628.16
IM 0253-268 NHPP0252-476		I-25: 120TH (SH 128) TO E470	12/06/18	2.00	6500.00	9291.17	8800.00
		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	3.00	4693.50	4693.50	4693.50
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		5.00	5416.10	8037.26	6336.10
		WEIGHTED AVERAGE FOR THE YEAR		8.00	8120.62	9021.02	8695.62
===== 604-26015		Vane Gate Inlet (D) (15 Ft)		Each	=====	=====	=====
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	3.00	13215.50	13215.50	13215.50
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3.00	13215.50	13215.50	13215.50
		WEIGHTED AVERAGE FOR THE YEAR		3.00	13215.50	13215.50	13215.50
===== 604-30005		MH Slab Base (5 Ft)		Each	=====	=====	=====
SHE025A-042		I-25 MEDIAN CABLERAIL PHS II	04/19/18	1.00	4000.00	8250.00	12000.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 604-30005		MH Slab Base (5 Ft)		Each =====			
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	5.00	6000.00	10000.00	10000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		6.00	5666.67	9500.00	10333.33
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	2.00	3255.00	3255.00	3255.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	3255.00	3255.00	3255.00
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	1.00	5000.00	6818.67	6750.00
ER052A-039		SH 170	11/15/18	2.00	4200.00	5687.10	5400.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	1.00	4263.96	4264.70	4264.70
STRM331-007		I25C/SH160 PED/BIKE IMPROV (11/29/18	3.00	5000.00	6240.00	2000.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	1.00	3200.00	5620.76	4600.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	7.00	3500.00	4308.40	5273.11
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	3360.00	3360.00	3360.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		16.00	3982.75	5263.48	4542.90
		WEIGHTED AVERAGE FOR THE YEAR		24.00	4343.08	5609.95	5883.19
===== 604-30010		MH Slab Base (10 Ft)		Each =====			
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	1.00	5000.00	4265.00	3200.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	1.00	3000.00	6945.41	7000.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	1.00	4500.00	6700.00	5900.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3.00	4166.67	6144.52	5366.67
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	2.00	5145.00	5145.00	5145.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	5145.00	5145.00	5145.00
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	2.00	4500.00	6556.44	2900.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 335

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 604-30010 MH Slab Base (10 Ft) Each =====							
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	1.00	5063.46	5064.34	5064.34
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	3.00	4500.00	10258.50	6900.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	29.00	5500.00	6541.38	6500.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	5.00	5145.00	5145.00	5145.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			40.00	5319.71	6793.44	6144.73
	WEIGHTED AVERAGE FOR THE YEAR			45.00	5235.08	6716.05	6048.43
===== 604-30015 MH Slab Base (15 Ft) Each =====							
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	6.00	6615.00	6615.00	6615.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			6.00	6615.00	6615.00	6615.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	3.00	9274.12	9275.73	9275.73
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	3.00	9000.00	10744.78	6500.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	8610.00	8610.00	8610.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			7.00	9061.77	10335.91	7991.03
	WEIGHTED AVERAGE FOR THE YEAR			13.00	7932.49	9321.12	7355.94
===== 604-30020 MH Slab Base (20 Ft) Each =====							
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	2.00	7875.00	7875.00	7875.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			2.00	7875.00	7875.00	7875.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	1.00	50101.53	50110.25	50110.25
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	9555.00	9555.00	9555.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			2.00	29828.27	29832.63	29832.63
	WEIGHTED AVERAGE FOR THE YEAR			4.00	18851.63	18853.81	18853.81
===== 604-30025 MH Slab Base (25 Ft) Each =====							
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	2.00	10290.00	10290.00	10290.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			2.00	10290.00	10290.00	10290.00
	WEIGHTED AVERAGE FOR THE YEAR			2.00	10290.00	10290.00	10290.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 604-31000		MH Box Base (Spec)		Each	=====	=====	=====
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	8.00	15519.30	15519.30	15519.30
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		8.00	15519.30	15519.30	15519.30
STA050A-028 NHPP0252-476		US 50C Overlay 4th to Baxter	12/06/18	1.00	13000.00	13920.09	5000.00
		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	3.00	22018.50	22018.50	22018.50
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	19763.88	17390.84	17763.88
		WEIGHTED AVERAGE FOR THE YEAR		12.00	16934.16	16392.68	16267.49
===== 604-31010		MH Box Base (10 Ft)		Each	=====	=====	=====
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	14910.00	14910.00	14910.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	14910.00	14910.00	14910.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	14910.00	14910.00	14910.00
===== 604-31015		MH Box Base (15 Ft)		Each	=====	=====	=====
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	16905.00	16905.00	16905.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	16905.00	16905.00	16905.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	16905.00	16905.00	16905.00
===== 604-39000		MH Spec		Each	=====	=====	=====
ER0252-466		PR MONUMENT CREEK BRANCH	01/11/18	1.00	15000.00	16010.85	590.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	15000.00	16010.85	590.00
STA0661-016		SH 66 and US 85 (BUS) IN PLAT	06/07/18	1.00	6500.00	7233.33	5000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	6500.00	7233.33	5000.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 337

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 604-39000		MH Spec		Each	=====	=====	=====
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	2.00	17850.00	17850.00	17850.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			2.00	17850.00	17850.00	17850.00
FSA0142-063 NHPP0252-476		SH 14: S-CURVE RECONSTRUCTION	12/13/18	6.00	7500.00	12716.16	9634.63
		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	6.00	64155.00	64155.00	64155.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			12.00	35827.50	23003.93	36894.82
	WEIGHTED AVERAGE FOR THE YEAR			16.00	30445.63	20169.47	30251.74
===== 604-39050		MH (TMS)		Each	=====	=====	=====
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	3.00	8000.00	11791.67	5500.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			3.00	8000.00	11791.67	5500.00
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	24.00	8912.27	8912.27	8912.27
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			24.00	8912.27	8912.27	8912.27
NHPP 0252-455 ITS0242-088		SMART 25 MANAGED MOTORWAYS DE	11/15/18	49.00	7800.00	7885.67	8000.00
		FIBER OPTIC ON US 24 (I25 TO	11/15/18	29.00	5413.79	6044.55	7500.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			78.00	6912.82	7073.62	7814.10
	WEIGHTED AVERAGE FOR THE YEAR			105.00	7400.90	7366.15	7999.00
===== 604-50003		IG and F Ty C		Each	=====	=====	=====
NHPP0702-366		I-70 Avon to Vail	11/08/18	6.00	2000.00	1696.23	350.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			6.00	2000.00	1696.23	350.00
	WEIGHTED AVERAGE FOR THE YEAR			6.00	2000.00	1696.23	350.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	604-50200	MH R and C		Each	=====		
ER052A-039		SH 170	11/15/18	2.00	500.00	834.57	752.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	500.00	834.57	752.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	500.00	834.57	752.00
=====	604-83110	10 In PPS (PVC)		Lin Foot	=====		
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	390.00	141.75	141.75	141.75
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		390.00	141.75	141.75	141.75
		WEIGHTED AVERAGE FOR THE YEAR		390.00	141.75	141.75	141.75
=====	605-00004	4 In Underdrain		Lin Foot	=====		
NHPP1602-166		US 160 JCT 172 TO BAYFIELD RE	03/08/18	100.00	15.00	45.69	49.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		100.00	15.00	45.69	49.00
NHPP2854-138		US 285 DECK REHABILITATION (F	11/29/18	710.00	15.00	45.25	20.50
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		710.00	15.00	45.25	20.50
		WEIGHTED AVERAGE FOR THE YEAR		810.00	15.00	45.35	24.02
=====	605-00040	4 In PP Underdrain		Lin Foot	=====		
NHPP1602-166		US 160 JCT 172 TO BAYFIELD RE	03/08/18	98.00	15.00	42.80	48.76
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		98.00	15.00	42.80	48.76
NHPP2854-138		US 285 DECK REHABILITATION (F	11/29/18	541.00	20.00	42.50	15.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		541.00	20.00	42.50	15.00
		WEIGHTED AVERAGE FOR THE YEAR		639.00	19.23	42.58	20.18

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	605-00060	6 In PP Underdrain		Lin Foot	=====		
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	1,656.00	25.00	56.25	25.00
ER1151-033		PR SH 115-MP 34.7	01/25/18	99.00	25.00	89.94	250.00
ER1151-034		PR SH 115-MP 40.5					
NH0242-086		PR US24 MONTESSORI WALL MP 29					
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	140.00	280.00	44.50	40.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,895.00	43.84	56.27	37.86
		WEIGHTED AVERAGE FOR THE YEAR		1,895.00	43.84	56.27	37.86
=====	605-82100	Pipe Edge Drain		Lin Foot	=====		
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	785.00	12.00	108.26	63.05
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		785.00	12.00	108.26	63.05
		WEIGHTED AVERAGE FOR THE YEAR		785.00	12.00	108.26	63.05
=====	605-83001	Geocomp Drain (w/o Pipe)		Sq Yard	=====		
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	25.00	89.32	95.43	95.43
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		25.00	89.32	95.43	95.43
		WEIGHTED AVERAGE FOR THE YEAR		25.00	89.32	95.43	95.43
=====	605-83002	Geocomp Drain (w/ Pipe)		Sq Yard	=====		
ER052A-039		SH 170	11/15/18	55.00	40.00	37.44	16.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	102.00	31.50	31.50	31.50
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		157.00	34.48	35.83	26.07
		WEIGHTED AVERAGE FOR THE YEAR		157.00	34.48	35.83	26.07
=====	605-84000	Subsurface Drain Outlet		Lin Foot	=====		
NHPP1602-166		US 160 JCT 172 TO BAYFIELD RE	03/08/18	5.00	50.00	178.54	76.66
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		5.00	50.00	178.54	76.66
		WEIGHTED AVERAGE FOR THE YEAR		5.00	50.00	178.54	76.66

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 605-84100		Subsurface Drain Outlet Str		Each =====			
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	12.00	5000.00	1250.00	300.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		----- 12.00	----- 5000.00	----- 1250.00	----- 300.00
		WEIGHTED AVERAGE FOR THE YEAR		===== 12.00	===== 5000.00	===== 1250.00	===== 300.00
===== 606-00301		Gd rail Ty 3 (6-3)		Lin Foot =====			
STR069A-032		SH69, MP 25.7 TO MP 50.1	01/04/18	12,950.00	25.00	22.53	24.00
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	100.00	50.00	64.35	60.00
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	26,112.50	25.00	21.76	21.25
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	5,487.50	30.00	21.75	19.00
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	250.00	31.00	31.18	34.75
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
ER0252-466		PR MONUMENT CREEK BRANCH	01/11/18	550.00	25.50	31.09	27.00
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	919.00	30.00	29.13	30.00
STR133A-045		SH 133 MCCLURE PASS TO REDSTO	01/18/18	11,399.00	26.00	24.00	24.00
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	75.00	50.00	48.97	50.00
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	2,382.00	29.00	21.93	20.43
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	100.00	50.00	52.08	34.42
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	3,967.00	25.00	20.37	23.00
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	50.00	50.00	38.65	38.75
FSA070A-029		SH70A PECOS ROUNDABOUT IMPROV	03/01/18	31.00	26.00	74.75	71.00
ER007A-026		PR SH-7 FLOOD (PH II), EP - JC	03/01/18	1,275.00	50.00	58.79	64.50
STA007A-025		SH-7 NON FLOOD, SHO (PH II), E					
ER144A-002		SH 144 East and West of Goodr	03/08/18	163.00	55.00	36.30	30.70
NHPP1602-166		US 160 JCT 172 TO BAYFIELD RE	03/08/18	10,900.00	35.00	24.15	22.85
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	125.00	40.00	54.53	46.50
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	150.00	25.00	35.50	37.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		----- 76,986.00	----- 27.73	----- 24.27	----- 23.37
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	462.50	25.00	31.55	29.63
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	1,050.00	28.00	30.62	27.00
FBR0502-081		US 50, MP 190.4 Near Sargents	04/19/18	413.00	50.00	35.16	37.84
NHPP0701-239		I-70 MP 67-78 IN GARFIELD COU	04/19/18	12,725.00	28.00	19.73	19.40
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	1,313.00	30.00	33.05	30.96
FBR0705-087		I-70: EMERGENCY BRIDGE G-25-K	05/16/18	400.00	45.00	45.00	45.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		----- 16,363.50	----- 29.05	----- 23.21	----- 22.20
FBR060A-022		SH 60 over the South Platte	07/12/18	257.00	30.00	37.50	36.25

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	606-00301	Gdrail Ty 3 (6-3)		Lin Foot	=====		
NHPP5502-090		R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	175.00	50.00	63.43	60.00
STR151A-010		R5 SH 151 MP 13.36 Priority C	07/12/18	475.00	25.00	46.39	42.50
SHE0701-245		I-70 MEDIAN CABLE RAIL INSTAL	07/12/18	3,045.00	27.00	23.80	23.80
NHPP0703-448		I-70 MP 253.7 TO 256.2 AND MP	08/02/18	1,393.00	20.00	43.10	32.94
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	962.50	25.00	35.41	40.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	1,219.00	30.00	36.29	40.00
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	1,176.00	23.00	39.65	41.00
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	1,563.00	28.00	30.58	29.00
MTCER100-301		MTCE R1 FY18 FREEWAY SIGNING	09/27/18	125.00	30.00	63.25	86.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		10,390.50	26.33	35.94	33.68
NHPP006A-066		US 6: I-25 TO PERRY WB OPS IM	10/04/18	225.00	28.00	57.00	57.00
NHPP006A-064		US 6 MACK TO FRUITA	10/18/18	1,200.00	40.00	29.48	28.45
NHPP0401-023		US 40 ELK SPRINGS	10/25/18	12,126.00	38.00	26.38	24.05
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	2,575.00	25.00	30.49	27.71
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	687.50	37.00	36.21	32.65
NHPP0702-366		I-70 Avon to Vail	11/08/18	35,338.00	30.00	41.07	35.25
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	1,150.00	22.00	47.96	47.67
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	125.00	42.00	43.10	37.68
ER052A-039		SH 170	11/15/18	300.00	40.00	81.33	73.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	1,409.00	55.97	47.86	47.86
C R500-198		R5 GUARDRAIL REPLACEMENT/UPGR	11/29/18	4,650.00	35.00	30.18	27.50
STA086A-051		SH 86; WEST OF I-70	11/29/18	300.00	20.00	57.88	49.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	38.00	50.00	54.43	47.97
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	75,397.00	26.09	26.09	26.09
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		135,520.50	28.96	34.58	29.06
		WEIGHTED AVERAGE FOR THE YEAR		239,260.50	28.46	29.36	26.96
=====	606-00305	Gdrail Ty 3 (Spec)		Lin Foot	=====		
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	24.00	35.00	37.68	42.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		24.00	35.00	37.68	42.00
		WEIGHTED AVERAGE FOR THE YEAR		24.00	35.00	37.68	42.00
=====	606-00310	Gdrail Ty 3A		Lin Foot	=====		
ERR400-329		PR SH14 & US287 NW OF FT COLL	11/29/18	288.00	120.00	49.00	57.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		288.00	120.00	49.00	57.00
		WEIGHTED AVERAGE FOR THE YEAR		288.00	120.00	49.00	57.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 342

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	606-00350	Gdrail Ty 3 (D) (6-3)		Lin Foot	=====		
SHE0701-245		I-70 MEDIAN CABLE RAIL INSTAL	07/12/18	1,476.00	37.00	38.50	38.50
NHPP0703-448		I-70 MP 253.7 TO 256.2 AND MP	08/02/18	17,684.00	40.00	76.20	53.50
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		19,160.00	39.77	74.69	52.34
NHPP0702-366		I-70 Avon to Vail	11/08/18	1,063.00	35.00	60.64	62.25
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,063.00	35.00	60.64	62.25
		WEIGHTED AVERAGE FOR THE YEAR		20,223.00	39.52	73.24	52.87
=====	606-00601	Gdrail Ty 6 (6-3)		Lin Foot	=====		
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	444.00	35.00	32.98	35.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		444.00	35.00	32.98	35.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	12.00	40.00	128.56	130.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		12.00	40.00	128.56	130.00
		WEIGHTED AVERAGE FOR THE YEAR		456.00	35.13	35.49	37.50
=====	606-00705	Gdrail Ty 7 (Spec)		Lin Foot	=====		
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	690.00	186.25	186.25	186.25
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		690.00	186.25	186.25	186.25
		WEIGHTED AVERAGE FOR THE YEAR		690.00	186.25	186.25	186.25
=====	606-00710	Gdrail Ty 7 (Sty CA)		Lin Foot	=====		
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	135.00	125.00	205.76	275.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 343

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	606-00710	Gdrail Ty 7 (Sty CA)		Lin Foot	=====		
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	67.00	120.00	116.64	70.04
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	385.00	80.00	108.32	90.53
FSA070A-029		SH70A PECOS ROUNDABOUT IMPROV	03/01/18	128.00	65.00	191.75	90.00
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	85.00	60.00	100.00	90.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		800.00	86.42	130.63	119.80
STM0242-081		US 24 ROCKFALL MITIGATION	04/12/18	60.00	75.00	146.30	175.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		60.00	75.00	146.30	175.00
NHPP0703-448		I-70 MP 253.7 TO 256.2 AND MP	08/02/18	12.00	170.00	737.50	795.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		12.00	170.00	737.50	795.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	23.00	150.00	178.31	180.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		23.00	150.00	178.31	180.00
		WEIGHTED AVERAGE FOR THE YEAR		895.00	88.41	135.55	134.10
=====	606-00716	Gdrail Ty 7 (Sty CA) (Spec)		Lin Foot	=====		
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	960.00	60.00	129.88	105.00
STR133A-045		SH 133 MCCLURE PASS TO REDSTO	01/18/18	300.00	95.00	155.00	155.00
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	430.00	250.00	302.84	395.68
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,690.00	114.56	161.13	187.84
		WEIGHTED AVERAGE FOR THE YEAR		1,690.00	114.56	161.13	187.84
=====	606-00720	Gdrail Ty 7 (Sty CC)		Lin Foot	=====		
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	30.00	150.00	226.13	220.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		30.00	150.00	226.13	220.00
		WEIGHTED AVERAGE FOR THE YEAR		30.00	150.00	226.13	220.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 344

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	606-00731	Gdrail Ty 7 (Sty CD) (Spec)		Lin Foot	=====		
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	2,165.00	81.38	81.38	81.38
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,165.00	81.38	81.38	81.38
		WEIGHTED AVERAGE FOR THE YEAR		2,165.00	81.38	81.38	81.38
=====	606-00740	Gdrail Ty 7 (Sty CE)		Lin Foot	=====		
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	2,064.00	85.00	110.37	92.14
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	95.00	125.00	191.09	185.66
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	667.00	85.00	129.00	98.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,826.00	86.34	115.15	96.67
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	402.00	85.00	179.28	96.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		402.00	85.00	179.28	96.00
		WEIGHTED AVERAGE FOR THE YEAR		3,228.00	86.18	120.86	96.58
=====	606-00741	Gdrail Ty 7 (Sty CE) (Spec)		Lin Foot	=====		
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	322.00	175.00	277.88	305.98
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		322.00	175.00	277.88	305.98
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	23,170.00	117.67	117.67	117.67
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		23,170.00	117.67	117.67	117.67
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	65.00	140.00	215.92	185.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		65.00	140.00	215.92	185.00
		WEIGHTED AVERAGE FOR THE YEAR		23,557.00	118.52	132.72	120.43

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 345

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	606-00745	Gd rail Ty 7 (Sty CE) (Conc Glare Screen)		Lin Foot	=====		
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	209.00	120.00	168.75	80.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			209.00	120.00	168.75	80.00
	WEIGHTED AVERAGE FOR THE YEAR			209.00	120.00	168.75	80.00
=====	606-00900	Gd rail (Spec)		Lin Foot	=====		
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	740.00	254.78	254.78	254.78
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			740.00	254.78	254.78	254.78
	WEIGHTED AVERAGE FOR THE YEAR			740.00	254.78	254.78	254.78
=====	606-00910	Guardrail Type 9 (Style CA)		Lin Foot	=====		
NHPP006A-066		US 6: I-25 TO PERRY WB OPS	IM 10/04/18	315.00	100.00	211.00	130.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1,645.00	100.19	100.19	100.19
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1,960.00	100.16	130.88	104.98
	WEIGHTED AVERAGE FOR THE YEAR			1,960.00	100.16	130.88	104.98
=====	606-00915	Guardrail Type 9 (Style CG)		Lin Foot	=====		
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	5,607.00	75.00	84.25	82.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			5,607.00	75.00	84.25	82.00
	WEIGHTED AVERAGE FOR THE YEAR			5,607.00	75.00	84.25	82.00
=====	606-00916	Guardrail Type 9 (Style CA) (Special)		Lin Foot	=====		
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1,415.00	73.98	73.98	73.98
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1,415.00	73.98	73.98	73.98
	WEIGHTED AVERAGE FOR THE YEAR			1,415.00	73.98	73.98	73.98

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 346

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	606-00917	Guardrail Type 9 (Style CG) (Special)		Lin Foot	=====		
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	1,746.00	135.00	289.50	158.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,746.00	135.00	289.50	158.00
		WEIGHTED AVERAGE FOR THE YEAR		1,746.00	135.00	289.50	158.00
=====	606-00931	Guardrail Type 9 (Style CD) (Special)		Lin Foot	=====		
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1,647.00	144.74	144.74	144.74
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,647.00	144.74	144.74	144.74
		WEIGHTED AVERAGE FOR THE YEAR		1,647.00	144.74	144.74	144.74
=====	606-00940	Guardrail Type 9 (Style CE)		Lin Foot	=====		
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	624.00	85.00	230.00	280.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	38,033.00	129.55	129.55	129.55
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		38,657.00	128.83	135.74	131.98
		WEIGHTED AVERAGE FOR THE YEAR		38,657.00	128.83	135.74	131.98
=====	606-00941	Guardrail Type 9 (Style CE) (Special)		Lin Foot	=====		
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	397.00	237.00	234.00	184.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		397.00	237.00	234.00	184.00
		WEIGHTED AVERAGE FOR THE YEAR		397.00	237.00	234.00	184.00
=====	606-00942	Guardrail Type 9 (Style CGE)		Lin Foot	=====		
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	10,140.00	100.00	120.88	120.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	4,668.00	180.74	180.74	180.74
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		14,808.00	125.45	127.05	139.15
		WEIGHTED AVERAGE FOR THE YEAR		14,808.00	125.45	127.05	139.15

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 347

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	606-00943	Guardrail Type 9 (Style CGE) (Special)		Lin Foot	=====		
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	5,788.00	140.00	170.38	160.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			5,788.00	140.00	170.38	160.00
	WEIGHTED AVERAGE FOR THE YEAR			5,788.00	140.00	170.38	160.00
=====	606-00944	Guardrail Type 9 (Style CGD) (Special)		Lin Foot	=====		
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	176.00	278.76	278.76	278.76
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			176.00	278.76	278.76	278.76
	WEIGHTED AVERAGE FOR THE YEAR			176.00	278.76	278.76	278.76
=====	606-01320	End Anchor Ty 3B		Each	=====		
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	8.00	1800.00	1641.95	1640.00
NHPP1602-166		US 160 JCT 172 TO BAYFIELD RE	03/08/18	5.00	800.00	2417.73	2286.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			13.00	1415.38	1940.32	1888.46
NHPP0702-366		I-70 Avon to Vail	11/08/18	3.00	1400.00	2420.68	2950.00
ERR400-329		PR SH14 & US287 NW OF FT COLL	11/29/18	1.00	2500.00	3232.02	2746.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			4.00	1675.00	2719.59	2899.00
	WEIGHTED AVERAGE FOR THE YEAR			17.00	1476.47	2148.86	2126.24
=====	606-01340	End Anchor Ty 3D		Each	=====		
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	2.00	1500.00	3250.00	3000.00
ER0252-466		PR MONUMENT CREEK BRANCH	01/11/18	1.00	1500.00	1761.39	1700.00
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	2.00	1200.00	922.50	950.00
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	2.00	1500.00	1110.40	1048.24
FSA070A-029		SH70A PECOS ROUNDABOUT IMPROV	03/01/18	1.00	1500.00	1902.50	1560.00
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	1.00	1500.00	1155.00	1200.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			9.00	1433.33	1510.94	1606.28

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	606-01340	End Anchor Ty 3D		Each	=====	=====	=====
NHPP0701-239		I-70 MP 67-78 IN GARFIELD COU	04/19/18	22.00	1700.00	1514.36	1460.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	4.00	1285.00	1107.00	1060.35
FBR0705-087		I-70: EMERGENCY BRIDGE G-25-K	05/16/18	2.00	1500.00	1500.00	1500.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		28.00	1626.43	1452.60	1405.76
SHE0701-245		I-70 MEDIAN CABLE RAIL INSTAL	07/12/18	5.00	1500.00	1501.00	1501.00
NHPP0703-448		I-70 MP 253.7 TO 256.2 AND MP	08/02/18	3.00	2000.00	1567.50	1750.00
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	1.00	1500.00	1122.81	1240.00
MTCER100-301		MTCE R1 FY18 FREEWAY SIGNING	09/27/18	1.00	1600.00	1993.75	2516.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		10.00	1660.00	1444.52	1651.10
NHPP0702-366		I-70 Avon to Vail	11/08/18	29.00	1800.00	2081.49	1055.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	6.00	1332.50	1353.81	1353.81
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	28.00	1008.64	1008.64	1008.64
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		63.00	1403.76	1852.12	1062.85
		WEIGHTED AVERAGE FOR THE YEAR		110.00	1486.15	1645.10	1248.08
=====	606-01370	Transition Ty 3G		Each	=====	=====	=====
STR069A-032		SH69, MP 25.7 TO MP 50.1	01/04/18	8.00	2000.00	1736.43	1800.00
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	4.00	1500.00	4525.00	5000.00
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	20.00	2600.00	2104.52	2040.00
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	8.00	1700.00	2233.75	1585.00
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	4.00	1650.00	1942.78	2350.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	1.00	2200.00	5625.00	1900.00
STR133A-045		SH 133 MCCLURE PASS TO REDSTO	01/18/18	10.00	1500.00	3710.00	3710.00
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	2.00	2500.00	2760.36	3250.00
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	15.00	1700.00	2538.92	1929.61
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	2.00	2500.00	3308.87	3696.97
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	12.00	2000.00	2328.98	2500.00
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	2.00	2500.00	3100.24	3100.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 606-01370							
		Transition Ty 3G		Each			
FSA070A-029		SH70A PECOS ROUNDABOUT IMPROV	03/01/18	1.00	2500.00	2693.75	2675.00
ER144A-002		SH 144 East and West of Goodr	03/08/18	2.00	2100.00	3046.91	2730.00
NHPP1602-166		US 160 JCT 172 TO BAYFIELD RE	03/08/18	7.00	3000.00	2841.43	2685.00
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	2.00	1800.00	3098.57	2900.00
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	1.00	2000.00	4840.00	4680.00
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	2.00	2100.00	2210.00	2300.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		103.00	2071.84	2534.10	2498.33
STM0242-081		US 24 ROCKFALL MITIGATION	04/12/18	5.00	3000.00	5141.80	6348.00
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	4.00	1750.00	2488.10	2282.72
NHPP0701-239		I-70 MP 67-78 IN GARFIELD COU	04/19/18	12.00	1900.00	2694.02	2575.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	4.00	2300.00	2887.50	2353.00
FBR0705-087		I-70: EMERGENCY BRIDGE G-25-K	05/16/18	4.00	3300.00	3300.00	3300.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		29.00	2317.24	3133.70	3254.58
FBR060A-022		SH 60 over the South Platte	07/12/18	4.00	2500.00	2410.65	2275.00
SHE0701-245		I-70 MEDIAN CABLE RAIL INSTAL	07/12/18	8.00	2000.00	2405.00	2405.00
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	4.00	1775.00	2443.17	2370.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	12.00	2000.00	2462.57	2500.00
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	4.00	1900.00	2390.23	2400.00
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	4.00	2200.00	2042.16	1940.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		36.00	2041.67	2350.29	2366.11
NHPP006A-066		US 6: I-25 TO PERRY WB OPS IM	10/04/18	1.00	2100.00	5197.00	5200.00
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	3.00	2500.00	3170.58	2561.74
NHPP0702-366		I-70 Avon to Vail	11/08/18	20.00	3500.00	3050.66	2975.00
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	6.00	2000.00	3321.00	3297.00
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	4.00	2000.00	2784.60	2301.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	8.00	3144.67	6632.38	6632.38
STRM331-007		I25C/SH160 PED/BIKE IMPROV (11/29/18	4.00	1220.00	2780.00	2800.00
STA086A-051		SH 86; WEST OF I-70	11/29/18	12.00	2500.00	2854.72	3750.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	1.00	1800.00	3606.47	3500.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	2.00	2000.00	2484.56	2468.97
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	27.00	2981.36	2981.36	2981.36
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		88.00	2794.71	3074.52	3404.15
		WEIGHTED AVERAGE FOR THE YEAR		256.00	2343.88	2711.94	2876.78

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 350

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 606-01371		Transition Ty 3G (Spec)		Each	=====	=====	=====
STA1381-008	SH 138 LODGEPOLE CREEK & HMA		03/08/18	2.00	3000.00	3576.86	3300.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2.00	3000.00	3576.86	3300.00
	WEIGHTED AVERAGE FOR THE YEAR			2.00	3000.00	3576.86	3300.00
===== 606-01380		Transition Ty 3H		Each	=====	=====	=====
FBR0701-242	I-70 G-03-Q CO OVERFLOW NEAR		01/25/18	1.00	1500.00	1499.92	1500.00
BR0252-444	Ramp BMP I-25 and Rockrimmon		01/25/18	10.00	700.00	1713.52	1200.12
FBR0702-382	I-70 F-10-L EAGLE RIVER BR NE		02/01/18	2.00	1200.00	1747.46	2110.86
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			13.00	838.46	1706.86	1363.30
NHPP0701-239	I-70 MP 67-78 IN GARFIELD COU		04/19/18	7.00	1200.00	1326.29	1275.00
STA 177A-011	SH 177 Arapahoe to Hampden Re		05/10/18	3.00	1560.00	1701.00	1256.99
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			10.00	1308.00	1438.70	1269.60
SHE0701-245	I-70 MEDIAN CABLE RAIL INSTAL		07/12/18	4.00	2000.00	1137.00	1137.00
NHPP0703-448	I-70 MP 253.7 TO 256.2 AND MP		08/02/18	2.00	1300.00	2492.50	3110.00
BR025A-028	BRIDGE I25A BUTTE CREEK N-17-		08/23/18	4.00	1225.00	1655.63	1360.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			10.00	1550.00	1682.15	1620.80
NHPP0702-366	I-70 Avon to Vail		11/08/18	14.00	1800.00	1965.89	1450.00
ERR400-329	PR SH14 & US287 NW OF FT COLL		11/29/18	1.00	1500.00	2248.60	1906.00
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T		12/21/18	8.00	1241.97	1241.97	1241.97
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			23.00	1592.86	1912.19	1397.47
	WEIGHTED AVERAGE FOR THE YEAR			56.00	1359.21	1717.61	1406.58
===== 606-01385		Transition Ty 3J		Each	=====	=====	=====
STR069A-032	SH69, MP 25.7 TO MP 50.1		01/04/18	2.00	1750.00	661.57	700.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	606-01385	Transition Ty 3J		Each =====			
STR0091-043	SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	2.00	1500.00	3025.00	3000.00	
STR133A-046	SH 133 BOWIE RESURFACING	01/04/18	2.00	1600.00	1178.31	1185.00	
NHPP0402-092	US 40 RABBIT EARS WEST	01/04/18	2.00	1700.00	1498.75	1085.00	
ER0342-058	PR US 34D MP 13.75 TO MP 14.7	01/04/18	2.00	1650.00	983.45	625.00	
STA0342-060	US 34D OVERLAY AND BRIDGE WOR						
STR133A-045	SH 133 MCCLURE PASS TO REDSTO	01/18/18	1.00	2000.00	1900.00	1900.00	
NHPP1602-166	US 160 JCT 172 TO BAYFIELD RE	03/08/18	5.00	2500.00	1995.14	1880.00	
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		16.00	1931.25	1532.99	1530.63	
FBR0705-087	I-70: EMERGENCY BRIDGE G-25-K	05/16/18	4.00	1300.00	1300.00	1300.00	
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		4.00	1300.00	1300.00	1300.00	
FBR060A-022	SH 60 over the South Platte	07/12/18	2.00	1200.00	1403.57	1350.00	
STR167A-002	SH 167 from MP 0 - 4.9 Near F	08/23/18	1.00	1800.00	2162.27	2000.00	
FBR071A-018	SH 71 ARKANSAS RIVER FASTER B	09/20/18	2.00	2000.00	1395.42	1330.00	
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		5.00	1640.00	1460.68	1472.00	
NHPP006A-064	US 6 MACK TO FRUITA	10/18/18	2.00	1400.00	1782.50	1720.00	
NH2854-139	US285, MP 171.3 TO MP 190.0	11/01/18	1.00	1550.00	2561.99	1855.96	
C060A-023	SH-60 AND WCR-40 INTERSECTION	11/15/18	4.00	1250.00	1974.35	2265.60	
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18	2.00	1279.20	1700.25	1700.25	
STRM331-007	I25C/SH160 PED/BIKE IMPROV (11/29/18	4.00	1221.00	2140.00	2400.00	
C R500-198	R5 GUARDRAIL REPLACEMENT/UPGR	11/29/18	4.00	1800.00	2125.00	1700.00	
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	1180.45	1180.45	1180.45	
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		18.00	1398.49	2033.94	1963.30	
	WEIGHTED AVERAGE FOR THE YEAR		43.00	1615.65	1699.76	1683.47	
=====	606-01390	End Anchor Ty 3K		Each =====			
STR069A-032	SH69, MP 25.7 TO MP 50.1	01/04/18	2.00	1750.00	1150.73	1200.00	
STR0091-043	SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	2.00	1500.00	2482.50	2500.00	
STR133A-046	SH 133 BOWIE RESURFACING	01/04/18	2.00	2200.00	1622.47	1615.00	

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 606-01390		End Anchor Ty 3K		Each =====			
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	2.00	1700.00	1212.50	1075.00
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	2.00	1650.00	1565.34	1550.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
STR133A-045		SH 133 MCCLURE PASS TO REDSTO	01/18/18	1.00	2500.00	1900.00	1900.00
NHPP1602-166		US 160 JCT 172 TO BAYFIELD RE	03/08/18	5.00	2500.00	1766.05	1670.00
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	2.00	1500.00	2177.18	2100.00
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	1.00	2000.00	4184.00	4368.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		19.00	1978.95	1790.81	1826.21
FBR060A-022		SH 60 over the South Platte	07/12/18	2.00	1500.00	1782.39	1700.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	1.00	1800.00	2031.61	2100.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3.00	1600.00	1817.99	1833.33
NHPP006A-064		US 6 MACK TO FRUITA	10/18/18	2.00	1800.00	1732.50	1670.00
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	1.00	1850.00	1973.65	1855.96
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	4.00	1700.00	2122.85	2242.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	2.00	1599.00	2238.58	2238.58
STRM331-007		I25C/SH160 PED/BIKE IMPROV (11/29/18	4.00	1500.00	2120.00	2500.00
C R500-198		R5 GUARDRAIL REPLACEMENT/UPGR	11/29/18	6.00	3000.00	1862.50	2100.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	1370.30	1370.30	1370.30
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		20.00	2040.92	2045.67	2130.57
		WEIGHTED AVERAGE FOR THE YEAR		42.00	1981.39	1900.42	1971.65
===== 606-01392		Interrupted Structure Approach		Lin Foot =====			
C R500-198		R5 GUARDRAIL REPLACEMENT/UPGR	11/29/18	50.00	48.00	137.00	74.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		50.00	48.00	137.00	74.00
		WEIGHTED AVERAGE FOR THE YEAR		50.00	48.00	137.00	74.00
===== 606-01395		Transition Ty 3L		Each =====			
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	8.00	2000.00	1282.47	1290.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		8.00	2000.00	1282.47	1290.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 353

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	606-01395	Transition Ty 3L		Each	=====	=====	=====
NHPP006A-064		US 6 MACK TO FRUITA	10/18/18	8.00	1400.00	1420.00	1370.00
C R500-198		R5 GUARDRAIL REPLACEMENT/UPGR	11/29/18	14.00	1500.00	1750.00	1825.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		22.00	1463.64	1630.00	1659.55
		WEIGHTED AVERAGE FOR THE YEAR		30.00	1606.67	1483.67	1561.00
=====	606-01460	Median Terminal		Each	=====	=====	=====
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	1.00	5700.00	4894.44	4587.64
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	5700.00	4894.44	4587.64
NHPP0701-239		I-70 MP 67-78 IN GARFIELD COU	04/19/18	3.00	4200.00	5483.19	5200.00
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	1.00	4300.00	8097.50	9400.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		4.00	4225.00	6354.63	6250.00
SHE0701-245		I-70 MEDIAN CABLE RAIL INSTAL	07/12/18	2.00	4500.00	5048.00	5048.00
NHPP0703-448		I-70 MP 253.7 TO 256.2 AND MP	08/02/18	18.00	4000.00	9725.00	7500.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		20.00	4050.00	9478.84	7254.80
NHPP0702-366		I-70 Avon to Vail	11/08/18	2.00	4200.00	7766.07	6200.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	4200.00	7766.07	6200.00
		WEIGHTED AVERAGE FOR THE YEAR		27.00	4148.15	8041.82	6929.02
=====	606-02000	End Anchor (Spec)		Each	=====	=====	=====
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	2.00	1500.00	987.84	970.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	606-02000	End Anchor (Spec)		Each	=====	=====	=====
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2.00	1500.00	987.84	970.00
	WEIGHTED AVERAGE FOR THE YEAR			2.00	1500.00	987.84	970.00
=====	606-02003	End Anchor (Nonflared)		Each	=====	=====	=====
STR069A-032		SH69, MP 25.7 TO MP 50.1	01/04/18	74.00	2250.00	2371.11	2600.00
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	14.00	3000.00	2864.95	2580.00
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	1.00	2200.00	2787.50	2330.00
ER0252-466		PR MONUMENT CREEK BRANCH	01/11/18	1.00	2000.00	3981.03	3400.00
STR133A-045		SH 133 MCCLURE PASS TO REDSTO	01/18/18	10.00	3500.00	3800.00	3800.00
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	2.00	2500.00	2913.79	4100.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	1.00	4200.00	6025.72	4900.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
NHPP1602-166		US 160 JCT 172 TO BAYFIELD RE	03/08/18	28.00	3000.00	2839.81	2690.00
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	1.00	2300.00	3247.50	3380.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			132.00	2600.00	2662.68	2757.95
STM0242-081		US 24 ROCKFALL MITIGATION	04/12/18	3.00	3000.00	5493.20	6682.00
FBR0502-081		US 50, MP 190.4 Near Sargents	04/19/18	4.00	2800.00	3518.97	3460.11
NHPP0701-239		I-70 MP 67-78 IN GARFIELD COU	04/19/18	7.00	2400.00	3078.29	2755.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	1.00	3000.00	3169.11	3177.10
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			15.00	2666.67	3719.92	3756.57
FBR060A-022		SH 60 over the South Platte	07/12/18	1.00	3500.00	3139.41	2900.00
NHPP5502-090		R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	2.00	4000.00	4183.42	3776.00
STR151A-010		R5 SH 151 MP 13.36 Priority C	07/12/18	8.00	2200.00	3935.69	3450.00
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	2.00	2700.00	2735.05	3350.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	9.00	2700.00	3329.86	4500.00
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	2.00	2300.00	3706.36	3700.00
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	2.00	2750.00	3049.04	2910.00
MTCER100-301		MTCE R1 FY18 FREEWAY SIGNING	09/27/18	1.00	2800.00	4333.50	6425.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			27.00	2655.56	3517.90	3885.07
NHPP0401-023		US 40 ELK SPRINGS	10/25/18	17.00	2800.00	3064.76	2800.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 606-02003							
		End Anchor (Nonflared)		Each			
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	7.00	2800.00	3828.18	3084.55
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	1.00	3000.00	3436.65	3300.00
NHPP0702-366		I-70 Avon to Vail	11/08/18	6.00	3600.00	4168.47	4175.00
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	1.00	2000.00	3537.25	3522.75
ER052A-039		SH 170	11/15/18	4.00	3000.00	5668.84	4930.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	2.00	3304.58	4914.22	4914.22
C R500-198		R5 GUARDRAIL REPLACEMENT/UPGR	11/29/18	41.00	4000.00	3275.00	2850.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	27.00	2956.97	2956.97	2956.97
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		106.00	3360.82	3524.71	3087.75
		WEIGHTED AVERAGE FOR THE YEAR		280.00	2896.95	3108.16	3044.99
===== 606-02005							
		End Anchor (Flared)		Each			
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	35.00	2800.00	3172.45	4845.00
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	29.00	2000.00	2197.50	2325.00
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	4.00	2500.00	2597.10	2575.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	4.00	2500.00	2852.50	2260.00
STR133A-045		SH 133 MCCLURE PASS TO REDSTO	01/18/18	43.00	5000.00	3500.00	3500.00
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	20.00	2500.00	2490.90	3300.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	7.00	3800.00	4980.69	4800.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
ER144A-002		SH 144 East and West of Goodr	03/08/18	2.00	2100.00	3446.85	3075.00
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	2.00	2400.00	3412.95	3000.00
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	2.00	2500.00	2790.00	2900.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		148.00	3254.05	3052.90	3543.18
STM0242-081		US 24 ROCKFALL MITIGATION	04/12/18	2.00	3000.00	4848.60	5791.00
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	4.00	2000.00	2810.41	2479.51
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	4.00	2750.00	2797.68	2500.00
NHPP0701-239		I-70 MP 67-78 IN GARFIELD COU	04/19/18	20.00	2200.00	2519.49	2240.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	4.00	2800.00	2636.39	2585.81
FBR0705-087		I-70: EMERGENCY BRIDGE G-25-K	05/16/18	4.00	3600.00	3600.00	3600.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		38.00	2489.47	2794.10	2659.03
FBR060A-022		SH 60 over the South Platte	07/12/18	1.00	2250.00	2509.66	2350.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	606-02005	End Anchor (Flared)		Each	=====	=====	=====
SHE0701-245		I-70 MEDIAN CABLE RAIL INSTAL	07/12/18	5.00	2500.00	2466.65	2466.65
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	2.00	3000.00	2748.29	2790.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	2.00	2800.00	2765.49	3500.00
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	2.00	2300.00	3247.59	3400.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		12.00	2579.17	2796.70	2838.60
NHPP006A-066		US 6: I-25 TO PERRY WB OPS IM	10/04/18	1.00	2700.00	8271.00	10500.00
NHPP006A-064		US 6 MACK TO FRUITA	10/18/18	12.00	2800.00	3022.50	2545.00
NHPP0401-023		US 40 ELK SPRINGS	10/25/18	11.00	2600.00	2722.36	2480.00
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	1.00	3550.00	3449.85	3084.55
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	3.00	3000.00	2741.06	2650.00
NHPP0702-366		I-70 Avon to Vail	11/08/18	22.00	3500.00	3869.47	3560.00
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	5.00	2500.00	2912.42	2882.25
STA086A-051		SH 86; WEST OF I-70	11/29/18	2.00	3000.00	3046.48	3200.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	2.00	2700.00	2995.29	2818.90
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	45.00	2324.85	2324.85	2324.85
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		104.00	2720.85	3162.77	2776.36
		WEIGHTED AVERAGE FOR THE YEAR		302.00	2947.41	3021.79	3139.86
=====	606-10200	Brdg Rail (Spec)		Lin Foot	=====	=====	=====
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	5.00	100.00	698.68	400.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		5.00	100.00	698.68	400.00
		WEIGHTED AVERAGE FOR THE YEAR		5.00	100.00	698.68	400.00
=====	606-10305	Brdg Rail Ty 3 (Spec)		Lin Foot	=====	=====	=====
CC0341-098		PR US 34 BTC LARIMER COUNTY S	01/12/18	702.00	316.75	265.00	265.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		702.00	316.75	265.00	265.00
		WEIGHTED AVERAGE FOR THE YEAR		702.00	316.75	265.00	265.00
=====	606-10700	Brdg Rail Ty 7		Lin Foot	=====	=====	=====
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	50.00	150.00	622.50	550.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		50.00	150.00	622.50	550.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 357

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 606-10700		Brdg Rail Ty 7		Lin Foot	=====		
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	2,450.00	84.81	84.81	84.81
	WEIGHTED AVERAGE FOR THE THIRD	QUARTER		2,450.00	84.81	84.81	84.81
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	3,748.00	89.87	89.87	89.87
	WEIGHTED AVERAGE FOR THE FOURTH	QUARTER		3,748.00	89.87	89.87	89.87
	WEIGHTED AVERAGE FOR THE YEAR			6,248.00	88.37	96.36	91.57
===== 606-10705		Brdg Rail Ty 7 (Spec)		Lin Foot	=====		
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	1,108.00	120.00	212.80	124.68
	WEIGHTED AVERAGE FOR THE FIRST	QUARTER		1,108.00	120.00	212.80	124.68
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1,672.00	124.89	124.89	124.89
	WEIGHTED AVERAGE FOR THE FOURTH	QUARTER		1,672.00	124.89	124.89	124.89
	WEIGHTED AVERAGE FOR THE YEAR			2,780.00	122.94	197.21	124.81
===== 606-11010		Brdg Rail Ty 10R		Lin Foot	=====		
STR069A-032		SH69, MP 25.7 TO MP 50.1	01/04/18	274.00	300.00	263.16	265.00
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	1,629.00	140.00	131.98	125.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	487.00	200.00	130.33	140.00
	WEIGHTED AVERAGE FOR THE FIRST	QUARTER		2,390.00	170.57	144.55	144.11
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	846.00	200.00	214.79	230.00
	WEIGHTED AVERAGE FOR THE THIRD	QUARTER		846.00	200.00	214.79	230.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 358

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	606-11010	Brdg Rail Ty 10R		Lin Foot	=====		
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	138.00	210.00	165.73	164.38
STA086A-051		SH 86; WEST OF I-70	11/29/18	950.00	185.00	144.48	198.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,088.00	188.17	145.92	193.74
		WEIGHTED AVERAGE FOR THE YEAR		4,324.00	180.76	156.44	173.40
=====	606-11015	Brdg Rail Ty 10R (Spec)		Lin Foot	=====		
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	314.00	200.00	151.07	165.00
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	1,082.00	225.00	165.04	245.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,396.00	219.38	162.40	227.01
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	120.00	275.00	268.21	300.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		120.00	275.00	268.21	300.00
		WEIGHTED AVERAGE FOR THE YEAR		1,516.00	223.78	169.51	232.78
=====	606-11020	Brdg Rail Ty 10H		Lin Foot	=====		
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	33.00	175.00	384.77	516.84
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		33.00	175.00	384.77	516.84
		WEIGHTED AVERAGE FOR THE YEAR		33.00	175.00	384.77	516.84
=====	606-11030	Brdg Rail Ty 10M		Lin Foot	=====		
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	102.00	225.00	244.71	170.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		102.00	225.00	244.71	170.00
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	305.00	250.00	215.22	194.01

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	606-11030	Brdg Rail Ty 10M		Lin Foot	=====	=====	=====
FBR0705-087		I-70: EMERGENCY BRIDGE G-25-K	05/16/18	605.00	200.00	200.00	200.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		910.00	216.76	212.70	197.99
FBR060A-022		SH 60 over the South Platte	07/12/18	1,671.00	225.00	165.53	150.00
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	1,224.00	120.00	175.49	174.00
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	303.00	225.00	221.66	210.00
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	1,402.00	150.00	175.40	150.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		4,600.00	174.20	173.42	160.34
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	749.00	178.16	192.10	192.10
STRM331-007		I25C/SH160 PED/BIKE IMPROV (11/29/18	22.50	250.00	380.00	250.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	185.00	215.00	216.43	275.72
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	932.00	158.81	158.81	158.81
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,888.50	173.08	195.30	184.55
		WEIGHTED AVERAGE FOR THE YEAR		7,500.50	179.77	177.94	171.13
=====	606-11032	Brdg Rail Ty 10M (Spec)		Lin Foot	=====	=====	=====
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	1,294.00	220.00	278.20	250.00
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	394.00	182.30	215.34	73.24
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	1,465.00	220.00	272.45	243.88
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3,153.00	215.29	266.28	225.07
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	129.00	250.00	316.65	361.61
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		129.00	250.00	316.65	361.61
STRM331-007		I25C/SH160 PED/BIKE IMPROV (11/29/18	22.50	350.00	567.00	500.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	179.00	250.00	250.50	312.75
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		201.50	261.17	293.48	333.66
		WEIGHTED AVERAGE FOR THE YEAR		3,483.50	219.23	268.61	236.41

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 360

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	606-20014	Tensioned Cable Barrier (TL-4)		Lin Foot	=====		
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	1,485.00	20.00	17.04	17.50
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,485.00	20.00	17.04	17.50
SHE025A-042		I-25 MEDIAN CABLERAIL PHS II	04/19/18	16,300.00	18.00	17.00	16.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		16,300.00	18.00	17.00	16.00
SHE0701-245		I-70 MEDIAN CABLE RAIL INSTAL	07/12/18	6,662.00	17.50	17.05	17.05
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		6,662.00	17.50	17.05	17.05
		WEIGHTED AVERAGE FOR THE YEAR		24,447.00	17.99	17.01	16.38
=====	606-21010	End Anchor (Tens Cab Bar)		Each	=====		
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	2.00	5400.00	4900.00	5000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	5400.00	4900.00	5000.00
SHE025A-042		I-25 MEDIAN CABLERAIL PHS II	04/19/18	12.00	4000.00	9000.00	8000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		12.00	4000.00	9000.00	8000.00
SHE0701-245 C0252-475		I-70 MEDIAN CABLE RAIL INSTAL	07/12/18	4.00	3500.00	4125.25	4125.25
		I-25 : MONUMENT TO CASTLE ROC	07/20/18	14.00	9046.97	9046.97	9046.97
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		18.00	7814.31	7953.25	7953.25
NHPP2854-138		US 285 DECK REHABILITATION (F	11/29/18	4.00	2500.00	18654.50	20300.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 606-21010 NHPP0252-476	End Anchor (Tens Cab Bar)	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	Each			
				3.00	5431.37	5431.37	5431.37
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			7.00	3756.30	15048.19	13927.73
	WEIGHTED AVERAGE FOR THE YEAR			39.00	5788.50	9244.08	8888.53
===== 606-99999	Gd rail Ty 7 (Precast)			Lin Foot			
STM0242-081	US 24 ROCKFALL MITIGATION		04/12/18	4,530.00	75.00	91.20	93.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			4,530.00	75.00	91.20	93.00
	WEIGHTED AVERAGE FOR THE YEAR			4,530.00	75.00	91.20	93.00
===== 607-00000	Line Post			Each			
SHE 0701-227	I-70 Wildlife Fencing mp 65-8		07/19/18	697.00	70.00	170.18	90.55
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			697.00	70.00	170.18	90.55
	WEIGHTED AVERAGE FOR THE YEAR			697.00	70.00	170.18	90.55
===== 607-00005	End Post			Each			
ER0342-058	PR US 34D MP 13.75 TO MP 14.7		01/04/18	16.00	265.00	240.56	200.00
STA0342-060	US 34D OVERLAY AND BRIDGE WOR		04/12/18	14.00	225.00	166.88	160.00
ER144A-002	SH 144 East and West of Goodr		03/08/18				
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			30.00	246.33	193.67	181.33
FBR069A-034	REPLACEMENT OF STR M-16-P		04/12/18	18.00	220.00	327.65	196.79
NHPPC470-041	DOUGLAS COUNTY BRIDGE SCOUR R		04/12/18	16.00	250.00	193.33	190.00
FBR0502-081	US 50, MP 190.4 Near Sargents		04/19/18	4.00	300.00	325.98	358.93
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			38.00	241.05	302.65	211.00
FBR060A-022	SH 60 over the South Platte		07/12/18	17.00	28.00	208.61	200.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	607-00005	End Post		Each =====			
STR151A-010	R5 SH 151 MP 13.36	Priority C	07/12/18	2.00	220.00	297.04	156.25
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			19.00	48.21	214.29	195.39
BR1131-006	SH 113 AT MP 11.5		10/11/18	8.00	250.00	289.84	250.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			8.00	250.00	289.84	250.00
	WEIGHTED AVERAGE FOR THE YEAR			95.00	204.91	245.76	201.79
=====	607-00010	Corner and Line Br Post		Each =====			
ER0342-058	PR US 34D MP 13.75 TO MP 14.7		01/04/18	14.00	350.00	308.28	225.00
STA0342-060	US 34D OVERLAY AND BRIDGE WOR						
ER144A-002	SH 144 East and West of Goodr		03/08/18	57.00	275.00	196.26	185.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			71.00	289.79	208.51	192.89
FBR069A-034	REPLACEMENT OF STR M-16-P		04/12/18	12.00	400.00	363.03	234.01
NHPPC470-041	DOUGLAS COUNTY BRIDGE SCOUR R		04/12/18	41.00	260.00	286.67	290.00
FBR096A-047	STRUCTURE K-17-F FASTER BRIDG		04/19/18	8.00	300.00	352.83	307.00
FBR0502-081	US 50, MP 190.4 Near Sargents		04/19/18	1.00	400.00	383.69	380.60
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			62.00	294.52	329.92	282.82
FBR060A-022	SH 60 over the South Platte		07/12/18	17.00	265.00	273.94	265.00
STR151A-010	R5 SH 151 MP 13.36 Priority C		07/12/18	8.00	400.00	370.86	187.50
STA052A-040	SH 52: Antelope Creek		08/23/18	4.00	300.00	364.17	340.00
FBR071A-018	SH 71 ARKANSAS RIVER FASTER B		09/20/18	14.00	500.00	246.81	200.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			43.00	369.88	281.74	236.40
BR1131-006	SH 113 AT MP 11.5		10/11/18	6.00	325.00	331.13	250.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			6.00	325.00	331.13	250.00
	WEIGHTED AVERAGE FOR THE YEAR			182.00	311.48	260.83	235.69

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	607-00015	End Post (Spec)		Each	=====	=====	=====
SHE 0701-227		I-70 Wildlife Fencing mp 65-8	07/19/18	156.00	300.00	1272.07	466.20
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			156.00	300.00	1272.07	466.20
	WEIGHTED AVERAGE FOR THE YEAR			156.00	300.00	1272.07	466.20
=====	607-00020	Corner and Line Br Post (Spec)		Each	=====	=====	=====
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	2.00	400.00	430.29	560.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2.00	400.00	430.29	560.00
SHE 0701-227		I-70 Wildlife Fencing mp 65-8	07/19/18	399.00	500.00	1487.90	713.70
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			399.00	500.00	1487.90	713.70
	WEIGHTED AVERAGE FOR THE YEAR			401.00	499.50	1473.95	712.93
=====	607-00030	Br Post (Spec)		Each	=====	=====	=====
NHPPC470-041		DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	4.00	1500.00	896.67	640.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			4.00	1500.00	896.67	640.00
ERR400-329		PR SH14 & US287 NW OF FT COLL	11/29/18	1.00	600.00	447.18	378.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	600.00	447.18	378.00
	WEIGHTED AVERAGE FOR THE YEAR			5.00	1320.00	731.07	587.60
=====	607-01000	Fence BW MP		Lin Foot	=====	=====	=====
ER0342-058 STA0342-060		PR US 34D MP 13.75 TO MP 14.7	01/04/18	2,535.00	3.50	3.20	2.65
		US 34D OVERLAY AND BRIDGE WOR					

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 364

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	607-01000	Fence BW MP		Lin Foot	=====	=====	=====
ER144A-002		SH 144 East and West of Goodr	03/08/18	16,638.00	3.00	2.15	1.80
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	50.00	10.00	11.09	19.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		19,223.00	3.08	2.24	1.96
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	1,810.00	2.65	5.13	2.66
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	1,528.00	8.00	2.76	2.25
FBR0502-081		US 50, MP 190.4 Near Sargents	04/19/18	275.00	20.00	6.65	7.26
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3,613.00	6.23	4.60	2.84
STA052A-040		SH 52: Antelope Creek	08/23/18	283.00	7.50	6.31	5.35
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	2,449.00	8.00	3.01	3.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,732.00	7.95	3.20	3.24
BR1131-006		SH 113 AT MP 11.5	10/11/18	391.00	3.25	4.29	3.13
ERR400-329		PR SH14 & US287 NW OF FT COLL	11/29/18	330.00	5.00	6.33	6.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1,272.00	2.09	2.09	2.09
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,993.00	2.80	4.55	2.94
		WEIGHTED AVERAGE FOR THE YEAR		27,561.00	3.96	2.69	2.27
=====	607-01010	Fence BW MP (Spec)		Lin Foot	=====	=====	=====
FBR060A-022		SH 60 over the South Platte	07/12/18	2,103.00	3.00	2.60	2.05
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	1,340.00	5.00	4.58	6.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3,443.00	3.78	3.14	3.59
		WEIGHTED AVERAGE FOR THE YEAR		3,443.00	3.78	3.14	3.59
=====	607-01100	Fence BW TWP		Lin Foot	=====	=====	=====
STR151A-010		R5 SH 151 MP 13.36 Priority C	07/12/18	443.00	10.00	14.50	10.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		443.00	10.00	14.50	10.00
		WEIGHTED AVERAGE FOR THE YEAR		443.00	10.00	14.50	10.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 365

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	607-01110	Fence BW TWP (Spec)		Lin Foot	=====		
NHPPC470-041		DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	3,062.00	12.00	4.90	3.70
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		3,062.00	12.00	4.90	3.70
		WEIGHTED AVERAGE FOR THE YEAR		3,062.00	12.00	4.90	3.70
=====	607-11200	Fence CW MP		Lin Foot	=====		
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	532.00	5.25	6.20	3.50
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		532.00	5.25	6.20	3.50
		WEIGHTED AVERAGE FOR THE YEAR		532.00	5.25	6.20	3.50
=====	607-11300	Fence CW TWP		Lin Foot	=====		
BR1131-006		SH 113 AT MP 11.5	10/11/18	169.00	20.00	8.95	3.75
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		169.00	20.00	8.95	3.75
		WEIGHTED AVERAGE FOR THE YEAR		169.00	20.00	8.95	3.75
=====	607-11352	Fence Deer (Wire Mesh)		Lin Foot	=====		
SHE 0701-227		I-70 Wildlife Fencing mp 65-8	07/19/18	11,153.00	8.00	8.78	5.35
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		11,153.00	8.00	8.78	5.35
		WEIGHTED AVERAGE FOR THE YEAR		11,153.00	8.00	8.78	5.35
=====	607-11354	Fence Deer (Wooden Stays)		Lin Foot	=====		
SHE 0701-227		I-70 Wildlife Fencing mp 65-8	07/19/18	16,729.00	4.00	3.80	2.40
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		16,729.00	4.00	3.80	2.40
		WEIGHTED AVERAGE FOR THE YEAR		16,729.00	4.00	3.80	2.40
=====	607-11360	Fence Deer (Spec)		Lin Foot	=====		
SHE 0701-227		I-70 Wildlife Fencing mp 65-8	07/19/18	137,583.00	7.00	11.13	9.40
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		137,583.00	7.00	11.13	9.40
		WEIGHTED AVERAGE FOR THE YEAR		137,583.00	7.00	11.13	9.40

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	607-11450	Fence Split Cedar		Lin Foot	=====		
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	82.00	40.00	24.56	23.50
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		82.00	40.00	24.56	23.50
		WEIGHTED AVERAGE FOR THE YEAR		82.00	40.00	24.56	23.50
=====	607-11455	Fence Wood		Lin Foot	=====		
ER007A-026 STA007A-025		PR SH-7 FLOOD (PH II),EP - JC SH-7 NON FLOOD, SHO (PH II),E	03/01/18	140.00	30.00	34.56	30.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		140.00	30.00	34.56	30.00
FBR060A-022		SH 60 over the South Platte	07/12/18	56.00	32.00	52.15	64.30
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		56.00	32.00	52.15	64.30
		WEIGHTED AVERAGE FOR THE YEAR		196.00	30.57	41.16	39.80
=====	607-11525	Fence (Plastic)		Lin Foot	=====		
FSA145A-061		SH 145 Dolores Sidewalk Ramps	01/04/18	300.00	5.00	5.64	4.27
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	260.00	4.25	5.25	4.00
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	732.00	3.50	3.69	1.60
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
ER0252-466		PR MONUMENT CREEK BRANCH	01/11/18	500.00	3.50	2.75	2.60
CC0341-098		PR US 34 BTC LARIMER COUNTY S	01/12/18	1,800.00	8.53	30.00	30.00
STR R200-238		SH 101 MP 0.85, SH 101 MP 2.1	01/18/18	659.00	3.50	3.12	4.00
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	1,000.00	2.00	4.82	3.50
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	475.00	3.75	3.94	2.57
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	330.00	3.00	4.93	4.00
ER007A-026 STA007A-025		PR SH-7 FLOOD (PH II),EP - JC SH-7 NON FLOOD, SHO (PH II),E	03/01/18	2,226.00	3.00	3.53	3.00
ER144A-002		SH 144 East and West of Goodr	03/08/18	1,772.00	4.00	2.54	3.50
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	250.00	10.00	3.91	6.00
NH0504-904		CRITICAL CULVERT REPAIR - SH5	03/08/18	170.00	5.00	5.00	8.00
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	500.00	2.00	4.52	4.04
ER0341-099		PR US 34 BIG THOMPSON CANYON	03/28/18	1,500.00	9.21	8.50	8.50
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	400.00	5.00	3.38	2.25
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		12,874.00	4.92	4.24	7.68

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	607-11525	Fence (Plastic)		Lin Foot	=====		
NHPPC470-041		DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	2,700.00	5.00	2.92	3.00
STAR400-347		Various intersections across	04/12/18	88.00	5.00	12.33	6.00
FBR0502-081		US 50, MP 190.4 Near Sargents	04/19/18	200.00	4.00	4.94	4.40
STA001A-002		SIGNALIZATION OF SH1 & I-25 S	04/19/18	16.00	5.00	7.98	5.00
NHPP0701-239		I-70 MP 67-78 IN GARFIELD COU	04/19/18	120.00	4.00	5.21	10.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	500.00	4.00	5.62	10.96
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	500.00	25.00	12.00	12.00
STA0661-016		SH 66 and US 85 (BUS) IN PLAT	06/07/18	500.00	5.00	4.17	3.75
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	1,000.00	5.00	8.53	8.60
WEIGHTED AVERAGE FOR THE SECOND QUARTER				5,624.00	6.63	4.96	5.82
NHPP0501-068		CITY OF DELTA: US 50 MP 69.14	07/05/18	200.00	5.00	8.00	8.00
FBR060A-022		SH 60 over the South Platte	07/12/18	5,500.00	3.00	2.61	2.00
NHPP5502-090		R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	300.00	6.00	4.08	5.00
STR151A-010		R5 SH 151 MP 13.36 Priority C	07/12/18	400.00	4.00	3.97	3.75
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	6,500.00	1.61	1.61	1.61
NHPPR100-243		CULVERT REPAIRS THROUGHOUT REG	08/02/18	100.00	5.50	6.99	3.50
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	600.00	5.00	5.45	6.60
C0853-109		GREELEY ADA CURB RAMPS PHASE	08/09/18	200.00	5.00	7.63	5.00
NHPPR100-287		R1 CURB RAMPS - PH 2	09/06/18	500.00	4.00	5.44	7.00
NHPP0501-069		US 50 S. DELTA PHASE 2 ADA RA	09/06/18	200.00	5.00	6.00	6.00
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	3,350.00	3.50	3.24	4.00
NHPP070A-032		I-70B & Z GRAND JCT PHASE 1 A	09/20/18	500.00	5.00	7.75	1.00
MTCER100-301		MTCE R1 FY18 FREEWAY SIGNING	09/27/18	200.00	8.00	4.25	4.50
WEIGHTED AVERAGE FOR THE THIRD QUARTER				18,550.00	2.95	2.99	2.74
BR1131-006		SH 113 AT MP 11.5	10/11/18	480.00	5.00	4.78	3.13
NHPPR100-280		SIGNAL CABINET UPGRADE PHASE	10/18/18	300.00	5.50	4.50	4.00
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	6,300.00	3.00	4.24	4.15
NHPP0702-366		I-70 Avon to Vail	11/08/18	200.00	3.50	4.01	3.70
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	200.00	3.00	2.81	2.61
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	500.00	4.50	5.45	4.85
ITS0242-088		FIBER OPTIC ON US 24 (I25 TO	11/15/18	1,000.00	5.00	4.58	5.00
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	760.00	6.00	4.30	5.00
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	130.00	2.50	3.23	3.26
ER052A-039		SH 170	11/15/18	280.00	4.00	3.69	2.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 607-11525 Fence (Plastic) Lin Foot =====							
C5502-098		US 550/160 PEDESTRIAN SIDEWAL	11/15/18	1,200.00	5.00	5.00	5.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	3,000.00	3.63	5.25	5.25
STRM331-007		I25C/SH160 PED/BIKE IMPROV (11/29/18	300.00	5.00	4.50	7.00
ERR400-329		PR SH14 & US287 NW OF FT COLL	11/29/18	1,000.00	5.00	6.90	7.00
STA086A-051		SH 86; WEST OF I-70	11/29/18	70.00	4.00	4.74	12.00
STR112A-001		SH 112 FROM US 285 TO SH 17	12/06/18	100.00	10.00	6.42	10.05
NHPPR100-241		I-70 , I-76, & I-270 BRIDGE P	12/06/18	250.00	5.00	6.87	5.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	1,350.00	3.00	3.16	2.35
C2873-192		LOVELAND ADA CURB RAMPS PHASE	12/06/18	200.00	5.00	8.00	5.00
STR1591-001		SH 159 SAN LUIS TO FT GARLAND	12/13/18	200.00	5.00	3.02	2.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	3,245.00	3.00	2.44	1.27
ER0252-467		PR SOUTH DOUGLAS CREEK	12/13/18	600.00	5.00	2.73	4.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	15,200.00	1.61	1.61	1.61
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			36,865.00	2.89	3.85	3.03
	WEIGHTED AVERAGE FOR THE YEAR			73,913.00	3.54	3.66	3.98
===== 607-11530 Fence (Spec) Lin Foot =====							
NHPPC470-041		DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	127.00	55.00	22.00	21.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			127.00	55.00	22.00	21.00
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	50.00	30.00	341.58	162.84
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			50.00	30.00	341.58	162.84
	WEIGHTED AVERAGE FOR THE YEAR			177.00	47.94	185.68	61.07
===== 607-11580 Fence (Temp) Lin Foot =====							
STR R200-238		SH 101 MP 0.85, SH 101 MP 2.1	01/18/18	210.00	8.25	8.35	6.50
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			210.00	8.25	8.35	6.50
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	1,624.00	5.00	5.90	5.11
NHPPC470-041		DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	4,706.00	3.00	2.67	2.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 369

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 607-11580	Fence (Temp)			Lin Foot			
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	1,415.00	6.00	4.32	4.70
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			7,745.00	3.97	4.38	3.15
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	240.00	3.00	14.06	20.00
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	1,900.00	2.00	4.79	3.50
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			2,140.00	2.11	5.41	5.35
BR1131-006		SH 113 AT MP 11.5	10/11/18	609.00	5.00	7.86	3.75
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	1,620.00	10.00	5.38	5.64
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	500.00	10.00	17.20	8.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			2,729.00	8.88	9.01	5.65
	WEIGHTED AVERAGE FOR THE YEAR			12,824.00	4.77	5.64	4.10
===== 607-11581	Fence (Temp) (Spec)			Lin Foot			
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	474.00	3.80	9.69	3.50
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			474.00	3.80	9.69	3.50
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	400.00	20.00	9.54	10.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			400.00	20.00	9.54	10.00
	WEIGHTED AVERAGE FOR THE YEAR			874.00	11.21	9.62	6.47
===== 607-15000	Fence Conc (Sound)			Sq Foot			
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	120.00	25.00	79.50	69.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			120.00	25.00	79.50	69.00
	WEIGHTED AVERAGE FOR THE YEAR			120.00	25.00	79.50	69.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 370

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	607-15015	Fence Conc (Sound) (Inst)		Sq Foot	=====		
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	1,350.00	25.00	40.50	16.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,350.00	25.00	40.50	16.00
	WEIGHTED AVERAGE FOR THE YEAR			1,350.00	25.00	40.50	16.00
=====	607-20110	Glare Screen (Special)		Lin Foot	=====		
NHPP0702-366		I-70 Avon to Vail	11/08/18	200.00	50.00	190.17	25.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			200.00	50.00	190.17	25.00
	WEIGHTED AVERAGE FOR THE YEAR			200.00	50.00	190.17	25.00
=====	607-53005	Fence CL (Spec)		Lin Foot	=====		
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	160.00	120.00	170.60	175.00
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	120.00	90.00	330.53	283.18
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			280.00	107.14	261.37	221.36
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	270.00	212.14	213.41	213.41
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			270.00	212.14	213.41	213.41
	WEIGHTED AVERAGE FOR THE YEAR			550.00	158.69	253.97	217.46
=====	607-53136	Fence CL (36 In)		Lin Foot	=====		
FSA145A-061		SH 145 Dolores Sidewalk Ramps	01/04/18	59.60	60.00	45.26	15.52
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			59.60	60.00	45.26	15.52
	WEIGHTED AVERAGE FOR THE YEAR			59.60	60.00	45.26	15.52
=====	607-53137	Fence CL (Spec) (36 In)		Lin Foot	=====		
NHPPR100-243		CULVERT REPAIRS THOUGHOUT REG	08/02/18	37.00	105.00	118.49	245.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			37.00	105.00	118.49	245.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	607-53137	Fence CL (Spec) (36 In)		Lin Foot	=====		
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1,233.00	51.22	51.22	51.22
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1,233.00	51.22	51.22	51.22
	WEIGHTED AVERAGE FOR THE YEAR			1,270.00	52.79	58.43	56.87
=====	607-53161	Fence CL (Spec) (60 In)		Lin Foot	=====		
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	210.00	60.00	167.01	147.04
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			210.00	60.00	167.01	147.04
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	290.00	147.11	112.04	112.04
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			290.00	147.11	112.04	112.04
	WEIGHTED AVERAGE FOR THE YEAR			500.00	110.52	157.95	126.74
=====	607-55041	Mesh Anchor		Lin Foot	=====		
ER0341-099		PR US 34 BIG THOMPSON CANYON	03/28/18	3,861.00	53.26	60.00	60.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			3,861.00	53.26	60.00	60.00
	WEIGHTED AVERAGE FOR THE YEAR			3,861.00	53.26	60.00	60.00
=====	607-55100	Wire Mesh		Sq Foot	=====		
STM0242-081		US 24 ROCKFALL MITIGATION	04/12/18	39,000.00	11.38	10.89	10.62
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			39,000.00	11.38	10.89	10.62
	WEIGHTED AVERAGE FOR THE YEAR			39,000.00	11.38	10.89	10.62
=====	607-55103	Cable Net (Spec)		Sq Foot	=====		
ER0341-099		PR US 34 BIG THOMPSON CANYON	03/28/18	8,593.00	105.82	97.00	97.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			8,593.00	105.82	97.00	97.00
	WEIGHTED AVERAGE FOR THE YEAR			8,593.00	105.82	97.00	97.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	607-56001	Fence (Animal Protect)		Lin Foot	=====		
FBR060A-022		SH 60 over the South Platte	07/12/18	675.00	8.00	8.22	8.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		675.00	8.00	8.22	8.00
		WEIGHTED AVERAGE FOR THE YEAR		675.00	8.00	8.22	8.00
=====	607-60002	Game Ramp		Each	=====		
SHE 0701-227		I-70 Wildlife Fencing mp 65-8	07/19/18	45.00	8000.00	14926.67	7080.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		45.00	8000.00	14926.67	7080.00
		WEIGHTED AVERAGE FOR THE YEAR		45.00	8000.00	14926.67	7080.00
=====	607-60110	10 Ft Gate		Each	=====		
FBR060A-022		SH 60 over the South Platte	07/12/18	1.00	1000.00	316.91	290.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	1000.00	316.91	290.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	1000.00	316.91	290.00
=====	607-60116	16 Ft Gate		Each	=====		
ER144A-002		SH 144 East and West of Goodr	03/08/18	4.00	1250.00	394.36	300.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	1250.00	394.36	300.00
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	2.00	600.00	1160.47	638.23
FBR0502-081		US 50, MP 190.4 Near Sargents	04/19/18	2.00	1500.00	490.24	467.50
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		4.00	1050.00	862.59	552.87
FBR060A-022		SH 60 over the South Platte	07/12/18	1.00	1200.00	420.48	385.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	1200.00	420.48	385.00
		WEIGHTED AVERAGE FOR THE YEAR		9.00	1155.56	589.47	421.83

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	607-60120	20 Ft Gate		Each	=====		
ER0342-058 STA0342-060		PR US 34D MP 13.75 TO MP 14.7 US 34D OVERLAY AND BRIDGE WOR	01/04/18	2.00	1200.00	759.80	620.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	1200.00	759.80	620.00
FBR060A-022		SH 60 over the South Platte	07/12/18	3.00	1500.00	582.69	570.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3.00	1500.00	582.69	570.00
		WEIGHTED AVERAGE FOR THE YEAR		5.00	1380.00	621.19	590.00
=====	607-60121	20 Ft Gate (Spec)		Each	=====		
SHE 0701-227		I-70 Wildlife Fencing mp 65-8	07/19/18	5.00	1500.00	2449.40	1748.20
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		5.00	1500.00	2449.40	1748.20
		WEIGHTED AVERAGE FOR THE YEAR		5.00	1500.00	2449.40	1748.20
=====	607-60153	3 Ft Gate (Spec)		Each	=====		
SHE 0701-227		I-70 Wildlife Fencing mp 65-8	07/19/18	30.00	1000.00	2089.17	1367.50
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		30.00	1000.00	2089.17	1367.50
		WEIGHTED AVERAGE FOR THE YEAR		30.00	1000.00	2089.17	1367.50
=====	607-60320	20 Ft Gate Twin		Each	=====		
ER144A-002		SH 144 East and West of Goodr	03/08/18	3.00	1500.00	641.87	375.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3.00	1500.00	641.87	375.00
		WEIGHTED AVERAGE FOR THE YEAR		3.00	1500.00	641.87	375.00
=====	607-60324	24 Ft Gate Twin		Each	=====		
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	2.00	1200.00	1289.20	1350.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 607-60324	24 Ft Gate Twin			Each			
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2.00	1200.00	1289.20	1350.00
FBR060A-022		SH 60 over the South Platte	07/12/18	2.00	2950.00	664.65	630.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			2.00	2950.00	664.65	630.00
	WEIGHTED AVERAGE FOR THE YEAR			4.00	2075.00	848.34	990.00
===== 607-60620	Road Closure Gate			Each			
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	1.00	6000.00	14532.00	12064.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	6000.00	14532.00	12064.00
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	4.00	15000.00	15329.33	14700.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	2.00	20475.00	20475.00	20475.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			6.00	16825.00	16064.43	16625.00
	WEIGHTED AVERAGE FOR THE YEAR			7.00	15278.57	15872.88	15973.43
===== 607-60625	Road Closure Gate (Install Only)			Each			
NHPP5502-090		R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	3.00	10000.00	6542.50	5144.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			3.00	10000.00	6542.50	5144.00
	WEIGHTED AVERAGE FOR THE YEAR			3.00	10000.00	6542.50	5144.00
===== 608-00000	Conc Sidewalk			Sq Yard			
FSA145A-061		SH 145 Dolores Sidewalk Ramps	01/04/18	14.00	120.00	250.33	350.65
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	133.00	50.00	282.50	260.00
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	31.00	55.00	68.41	70.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	608-00000	Conc Sidewalk		Sq Yard	=====		
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
STAM086-076		PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	139.00	112.00	87.17	51.50
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	30.00	75.00	104.14	190.00
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	359.00	75.00	60.00	65.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		706.00	77.59	108.10	110.27
NHPP072A-042		SH72:64TH/INDIANA SIGNAL REPL	04/05/18	10.00	75.00	220.33	295.00
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	290.00	67.00	53.01	51.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	128.00	75.00	65.91	98.62
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		428.00	69.58	58.10	70.94
NHPP0501-068		CITY OF DELTA: US 50 MP 69.14	07/05/18	100.00	70.00	60.00	60.00
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	90.00	80.00	60.05	59.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	292.00	55.00	71.71	80.00
NHPPR100-287		R1 CURB RAMPS - PH 2	09/06/18	464.00	70.00	86.50	55.00
STM0252-469		R2 ADA RAMPS I-25 INT S NEV-	09/06/18	521.00	57.00	81.00	61.00
NHPP0501-069		US 50 S. DELTA PHASE 2 ADA RA	09/06/18	456.00	70.00	69.00	69.00
NHPP070A-032		I-70B & Z GRAND JCT PHASE 1 A	09/20/18	256.00	70.00	76.75	68.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,179.00	65.29	78.33	64.64
NHPP006A-064		US 6 MACK TO FRUITA	10/18/18	16.00	75.00	69.75	65.50
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	1,039.00	62.00	79.87	76.00
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	15.00	110.00	165.50	80.00
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	203.00	73.00	63.63	58.00
STR112A-001		SH 112 FROM US 285 TO SH 17	12/06/18	7.00	200.00	249.61	123.83
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	9,991.00	39.00	54.71	65.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		11,271.00	41.98	58.96	65.95
		WEIGHTED AVERAGE FOR THE YEAR		14,584.00	48.00	62.27	68.04
=====	608-00005	Conc Sidewalk (Spec)		Sq Yard	=====		
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	20.00	125.00	151.13	310.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		20.00	125.00	151.13	310.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 376

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	608-00005	Conc Sidewalk (Spec)		Sq Yard	=====		
C5502-098		US 550/160 PEDESTRIAN SIDEWAL	11/15/18	120.00	60.00	150.00	150.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	643.00	73.59	67.77	67.77
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	169.00	73.00	152.63	118.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		932.00	71.73	114.49	87.47
		WEIGHTED AVERAGE FOR THE YEAR		952.00	72.85	118.16	92.14
=====	608-00006	Conc Sidewalk (6 In)		Sq Yard	=====		
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	141.00	65.00	68.21	75.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	173.00	65.00	53.39	55.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		314.00	65.00	57.68	63.98
STAR400-347		Various intersections across	04/12/18	55.00	100.00	231.51	334.54
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	766.00	53.00	64.72	89.86
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	513.00	150.00	130.00	130.00
STA0661-016		SH 66 and US 85 (BUS) IN PLAT	06/07/18	30.00	65.00	97.58	106.25
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,364.00	91.64	81.41	115.18
C0853-109		GREELEY ADA CURB RAMPS PHASE	08/09/18	173.00	66.00	91.38	58.00
M850-027		US24E MANITOU AVE. AT RUXTON	08/28/18	30.00	60.00	166.19	250.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		203.00	65.11	102.43	86.37
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	159.00	66.00	72.28	69.50
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	1,368.00	67.36	67.77	67.77
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	872.00	100.00	85.00	82.09
STRM331-007		I25C/SH160 PED/BIKE IMPROV (11/29/18	1,266.00	55.00	82.43	80.00
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	22.00	125.00	87.41	95.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 377

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	608-00006	Conc Sidewalk (6 In)		Sq Yard	=====	=====	=====
C2873-192		LOVELAND ADA CURB RAMPS PHASE	12/06/18	284.00	70.00	81.80	70.00
ER0252-467		PR SOUTH DOUGLAS CREEK	12/13/18	465.00	75.00	68.18	60.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4,436.00	71.46	78.49	73.60
		WEIGHTED AVERAGE FOR THE YEAR		6,317.00	75.29	78.06	82.51
=====	608-00010	Conc Curb Ramp		Sq Yard	=====	=====	=====
FSA145A-061		SH 145 Dolores Sidewalk Ramps	01/04/18	277.00	300.00	254.48	283.96
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	761.00	150.00	233.15	220.00
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	35.00	135.00	108.07	100.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	228.00	145.00	100.25	94.00
STAM086-076		PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	36.00	211.00	165.83	72.50
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	748.00	130.00	96.56	112.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	14.00	180.00	225.78	440.00
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	250.00	200.00	165.00	145.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,349.00	167.05	132.74	170.20
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	100.00	150.00	139.80	170.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	730.00	125.00	161.40	235.60
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	493.00	150.00	150.00	150.00
STA0661-016		SH 66 and US 85 (BUS) IN PLAT	06/07/18	25.00	125.00	161.67	121.25
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,348.00	136.00	156.86	197.31
NHPP0501-068		CITY OF DELTA: US 50 MP 69.14	07/05/18	458.00	150.00	115.00	115.00
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	111.00	140.00	138.75	135.00
C0853-109		GREELEY ADA CURB RAMPS PHASE	08/09/18	670.00	142.00	170.00	145.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	322.00	140.00	167.91	200.00
NHPPR100-287		R1 CURB RAMPS - PH 2	09/06/18	1,991.00	150.00	161.25	155.00
STM0252-469		R2 ADA RAMPS I-25 INT S NEV-	09/06/18	1,243.00	150.00	140.00	90.00
NHPP0501-069		US 50 S. DELTA PHASE 2 ADA RA	09/06/18	610.00	120.00	138.00	138.00
NHPP070A-032		I-70B & Z GRAND JCT PHASE 1 A	09/20/18	761.00	120.00	118.00	110.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		6,166.00	141.76	153.88	132.59
NHPP006A-064		US 6 MACK TO FRUITA	10/18/18	23.00	150.00	109.50	104.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	608-00010	Conc Curb Ramp		Sq Yard	=====	=====	=====
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	191.00	130.00	160.36	145.00
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	192.00	150.00	245.71	148.00
C5502-098		US 550/160 PEDESTRIAN SIDEWAL	11/15/18	379.00	247.00	178.00	178.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	516.00	175.25	175.46	175.46
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	1,505.00	200.00	233.16	187.64
STRM331-007		I25C/SH160 PED/BIKE IMPROV (11/29/18	388.00	120.00	205.80	195.00
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	585.00	160.00	98.34	111.00
STR112A-001		SH 112 FROM US 285 TO SH 17	12/06/18	4.00	250.00	635.36	796.07
C2873-192		LOVELAND ADA CURB RAMPS PHASE	12/06/18	680.00	160.00	171.87	177.35
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	2,074.00	135.00	153.83	200.00
ER0252-467		PR SOUTH DOUGLAS CREEK	12/13/18	11.00	175.00	156.14	88.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		6,548.00	164.02	180.04	180.06
		WEIGHTED AVERAGE FOR THE YEAR		16,411.00	153.79	162.13	162.23
=====	608-00012	Curb Ramp (Spec)		Sq Yard	=====	=====	=====
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	7.00	271.00	218.75	105.00
STAM086-076		PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	18.00	365.00	305.33	121.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		25.00	338.68	275.77	116.52
		WEIGHTED AVERAGE FOR THE YEAR		25.00	338.68	275.77	116.52
=====	608-00015	Detectable Warnings		Sq Foot	=====	=====	=====
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	35.00	65.00	50.92	40.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	406.00	71.00	48.88	57.50
STAM086-076		PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	140.00	121.00	82.75	62.25
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	205.00	75.00	34.19	40.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	16.00	50.00	93.98	220.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		802.00	80.07	47.94	56.33
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	171.00	60.00	51.04	30.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	124.00	66.00	78.59	164.37
STA0661-016		SH 66 and US 85 (BUS) IN PLAT	06/07/18	56.00	70.00	67.92	48.75
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		351.00	63.72	60.80	80.46

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	608-00015	Detectable Warnings		Sq Foot	=====		
C0853-109		GREELEY ADA CURB RAMPS PHASE	08/09/18	34.00	60.00	89.00	100.00
NHPPR100-287		R1 CURB RAMPS - PH 2	09/06/18	102.00	95.00	87.50	85.00
STM0252-469		R2 ADA RAMPS I-25 INT S NEV-	09/06/18	552.00	74.00	104.00	83.00
NHPP0501-069		US 50 S. DELTA PHASE 2 ADA RA	09/06/18	20.00	100.00	220.00	220.00
NHPP070A-032		I-70B & Z GRAND JCT PHASE 1 A	09/20/18	588.00	100.00	63.25	76.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,296.00	87.48	84.88	82.54
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	227.00	50.00	50.93	35.00
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	412.00	70.00	113.64	105.55
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	803.00	80.00	37.98	45.00
C2873-192		LOVELAND ADA CURB RAMPS PHASE	12/06/18	8.00	60.00	121.00	150.00
ER0252-467		PR SOUTH DOUGLAS CREEK	12/13/18	40.00	75.00	34.00	35.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,490.00	72.42	59.77	60.51
		WEIGHTED AVERAGE FOR THE YEAR		3,939.00	78.16	61.47	68.69
=====	608-00026	Conc Bikeway (6 In)		Sq Yard	=====		
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	65.00	75.00	64.22	55.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		65.00	75.00	64.22	55.00
		WEIGHTED AVERAGE FOR THE YEAR		65.00	75.00	64.22	55.00
=====	608-00050	Brick Pavers		Sq Foot	=====		
NHPP0501-068		CITY OF DELTA: US 50 MP 69.14	07/05/18	65.00	60.00	50.00	50.00
NHPP0501-069		US 50 S. DELTA PHASE 2 ADA RA	09/06/18	70.00	50.00	59.00	59.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		135.00	54.81	54.67	54.67
		WEIGHTED AVERAGE FOR THE YEAR		135.00	54.81	54.67	54.67
=====	608-01500	Bitum Bikeway		Ton	=====		
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	362.00	137.88	141.89	141.89
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		362.00	137.88	141.89	141.89
		WEIGHTED AVERAGE FOR THE YEAR		362.00	137.88	141.89	141.89

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	608-01550	Place Asph Millings		Sq Yard	=====		
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	4,490.00	7.00	5.27	4.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	490.00	25.00	11.88	9.76
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4,980.00	8.77	5.55	4.57
		WEIGHTED AVERAGE FOR THE YEAR		4,980.00	8.77	5.55	4.57
=====	608-10000	Sidewalk Drain		Lin Foot	=====		
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	13.00	150.00	200.00	200.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		13.00	150.00	200.00	200.00
		WEIGHTED AVERAGE FOR THE YEAR		13.00	150.00	200.00	200.00
=====	608-10010	Sidewalk Drain		Each	=====		
STA0661-016		SH 66 and US 85 (BUS) IN PLAT	06/07/18	1.00	3000.00	3312.78	4588.35
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	3000.00	3312.78	4588.35
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	7.00	1500.00	2521.00	1018.92
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		7.00	1500.00	2521.00	1018.92
		WEIGHTED AVERAGE FOR THE YEAR		8.00	1687.50	2597.62	1465.10
=====	609-20010	Curb Ty 2 B		Lin Foot	=====		
FSA145A-061		SH 145 Dolores Sidewalk Ramps	01/04/18	56.00	30.00	121.75	93.50
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	20.00	25.00	48.43	45.00
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	5.00	50.00	57.68	75.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	74.00	25.00	53.86	100.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		155.00	27.61	67.54	89.75

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	609-20010	Curb Ty 2 B		Lin Foot	=====		
STAR400-347		Various intersections across	04/12/18	30.50	50.00	179.78	363.34
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	79.00	30.00	50.00	50.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		109.50	35.57	119.65	137.28
C5502-098		US 550/160 PEDESTRIAN SIDEWAL	11/15/18	80.00	120.00	88.00	88.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	289.00	43.64	44.66	44.66
STRM331-007		I25C/SH160 PED/BIKE IMPROV (11/29/18	8.00	27.00	66.60	27.00
NHPPR100-241		I-70 , I-76, & I-270 BRIDGE P	12/06/18	6.00	23.08	105.15	125.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	452.00	25.00	34.03	28.18
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		835.00	40.56	38.84	40.30
		WEIGHTED AVERAGE FOR THE YEAR		1,099.50	38.24	48.79	56.93
=====	609-21010	C and G Ty 2 I-B		Lin Foot	=====		
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	219.00	20.00	27.44	23.25
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	285.00	22.00	34.51	25.67
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	13.00	29.00	41.81	35.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	760.00	19.00	23.50	28.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,277.00	19.94	29.58	26.74
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	203.00	20.00	33.11	39.45
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	764.00	55.00	50.00	50.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		967.00	47.65	41.30	47.79
C0853-109		GREELEY ADA CURB RAMPS PHASE	08/09/18	63.00	35.00	44.50	30.00
NHPPR100-287		R1 CURB RAMPS - PH 2	09/06/18	605.00	36.00	37.50	25.00
STM0252-469		R2 ADA RAMPS I-25 INT S NEV-	09/06/18	234.00	18.00	36.73	28.45
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		902.00	31.26	37.95	26.24

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 382

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	609-21010	C and G Ty 2 I-B		Lin Foot	=====		
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	665.00	27.00	26.20	23.40
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	182.00	35.00	40.08	28.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	3,366.00	44.70	44.66	44.66
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	29.00	20.00	47.52	30.49
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	287.00	30.00	30.63	40.00
C2873-192		LOVELAND ADA CURB RAMPS PHASE	12/06/18	78.00	40.00	41.40	38.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	8,259.00	22.00	20.11	18.38
ER0252-467		PR SOUTH DOUGLAS CREEK	12/13/18	31.00	40.00	42.43	38.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		12,897.00	28.69	23.70	26.31
		WEIGHTED AVERAGE FOR THE YEAR		16,043.00	29.28	25.60	27.63
=====	609-21011	C and G Ty 2 I-M		Lin Foot	=====		
SHE0212-010		SH 21, OMAHA INTERSECTION IMP	01/04/18	2,243.00	20.00	24.00	25.00
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	5,058.00	30.00	22.56	25.25
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	242.00	32.00	26.00	31.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		7,543.00	27.09	22.98	25.36
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	2,975.00	20.00	22.99	18.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2,975.00	20.00	22.99	18.00
		WEIGHTED AVERAGE FOR THE YEAR		10,518.00	25.08	22.98	23.28
=====	609-21013	C and G Ty 2 I-M (Spec)		Lin Foot	=====		
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	30.00	50.00	48.93	46.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		30.00	50.00	48.93	46.00
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	310.00	20.00	35.88	32.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		310.00	20.00	35.88	32.00
		WEIGHTED AVERAGE FOR THE YEAR		340.00	22.65	36.28	33.24

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 609-21020		C and G Ty 2 II-B		Lin Foot	=====		
FSA145A-061		SH 145 Dolores Sidewalk Ramps	01/04/18	126.00	40.00	108.53	92.06
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	290.00	40.00	56.68	55.00
SHE0212-010		SH 21, OMAHA INTERSECTION IMP	01/04/18	48.00	30.00	30.00	25.00
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	260.00	25.00	36.42	50.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	548.00	30.00	28.31	26.25
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	1,259.00	22.00	33.57	29.79
STAM086-076		PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	282.00	125.00	35.92	26.75
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	130.00	40.00	32.06	25.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	1,457.00	40.00	30.00	31.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4,400.00	38.06	34.34	34.00
STAR400-347		Various intersections across	04/12/18	25.50	40.00	202.21	412.64
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	266.00	27.00	40.58	49.31
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	715.00	60.00	52.00	52.00
STA0661-016		SH 66 and US 85 (BUS) IN PLAT	06/07/18	121.00	30.00	46.67	28.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,127.50	48.54	50.83	56.95
NHPP0501-068		CITY OF DELTA: US 50 MP 69.14	07/05/18	23.00	35.00	35.00	35.00
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	135.00	40.00	45.75	45.00
C0853-109		GREELEY ADA CURB RAMPS PHASE	08/09/18	460.00	40.00	43.50	28.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	1,295.00	25.00	41.90	45.00
NHPPR100-287		R1 CURB RAMPS - PH 2	09/06/18	308.00	35.00	39.25	29.00
STM0252-469		R2 ADA RAMPS I-25 INT S NEV-	09/06/18	741.00	25.00	44.00	42.00
NHPP0501-069		US 50 S. DELTA PHASE 2 ADA RA	09/06/18	451.00	35.00	37.00	37.00
NHPP070A-032		I-70B & Z GRAND JCT PHASE 1 A	09/20/18	115.00	35.00	36.83	33.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3,528.00	30.07	41.93	39.28
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	3,157.00	30.00	38.30	33.00
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	186.00	40.00	40.38	29.00
C5502-098		US 550/160 PEDESTRIAN SIDEWAL	11/15/18	297.00	50.00	52.00	52.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	5,135.00	35.96	36.04	36.04
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	1,451.00	25.00	38.83	34.01

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 609-21020		C and G Ty 2 II-B		Lin Foot	=====	=====	=====
STRM331-007		I25C/SH160 PED/BIKE IMPROV (11/29/18	2,095.00	24.00	53.40	30.00
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	1,165.00	26.50	34.16	44.00
C2873-192		LOVELAND ADA CURB RAMPS PHASE	12/06/18	184.00	42.00	43.20	40.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	17,237.00	23.00	24.92	20.83
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			30,907.00	26.64	31.76	27.18
	WEIGHTED AVERAGE FOR THE YEAR			39,962.50	28.82	33.07	29.84
===== 609-21021		C and G Ty 2 II-M		Lin Foot	=====	=====	=====
SHE0212-010		SH 21, OMAHA INTERSECTION IMP	01/04/18	167.00	25.00	30.33	27.00
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	2,058.00	22.00	25.36	26.45
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	235.00	40.00	31.81	28.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	229.00	50.00	34.50	39.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2,689.00	26.14	27.06	27.69
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	1,545.00	27.00	27.13	23.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1,545.00	27.00	27.13	23.00
STAR400-345		Region 4 at US 85 bus @ 26th	09/20/18	103.00	35.00	54.25	60.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			103.00	35.00	54.25	60.00
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	94.00	45.00	45.25	40.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	530.00	37.36	37.36	37.36
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			624.00	38.51	41.43	37.76
	WEIGHTED AVERAGE FOR THE YEAR			4,961.00	28.15	28.32	28.17
===== 609-21023		C and G Ty 2 II-B (Spec)		Lin Foot	=====	=====	=====
ERR400-329		PR SH14 & US287 NW OF FT COLL	11/29/18	20.00	45.00	108.19	40.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			20.00	45.00	108.19	40.00
	WEIGHTED AVERAGE FOR THE YEAR			20.00	45.00	108.19	40.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 385

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	609-22021	CGS Ty 2 MS		Lin Foot	=====		
NHPP0501-069		US 50 S. DELTA PHASE 2 ADA RA	09/06/18	11.00	75.00	61.00	61.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		11.00	75.00	61.00	61.00
		WEIGHTED AVERAGE FOR THE YEAR		11.00	75.00	61.00	61.00
=====	609-22022	CGS Ty 2 II-B		Lin Foot	=====		
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	209.00	26.50	44.94	64.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		209.00	26.50	44.94	64.00
		WEIGHTED AVERAGE FOR THE YEAR		209.00	26.50	44.94	64.00
=====	609-23000	Gutter (Special)		Lin Foot	=====		
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	16.00	45.00	72.65	23.53
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		16.00	45.00	72.65	23.53
		WEIGHTED AVERAGE FOR THE YEAR		16.00	45.00	72.65	23.53
=====	609-24000	Gutter Ty 2 (Spec)		Lin Foot	=====		
NHPP0761-230		I-76 AND COUNTY ROAD 22 AT FO	06/14/18	490.00	39.96	54.97	28.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		490.00	39.96	54.97	28.00
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	170.00	45.00	64.67	44.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		170.00	45.00	64.67	44.00
		WEIGHTED AVERAGE FOR THE YEAR		660.00	41.26	57.76	32.12
=====	609-24002	Gutter Ty 2 (2 Ft)		Lin Foot	=====		
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	72.00	25.00	31.26	29.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 609-24002		Gutter Ty 2 (2 Ft)		Lin Foot	=====		
STA0661-016		SH 66 and US 85 (BUS) IN PLAT	06/07/18	25.00	35.00	63.92	32.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		97.00	27.58	36.09	29.77
ER052A-039		SH 170	11/15/18	81.00	30.00	36.56	31.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	270.00	42.11	40.34	40.34
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	12,294.00	24.49	24.49	24.49
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		12,645.00	24.90	25.20	24.87
		WEIGHTED AVERAGE FOR THE YEAR		12,742.00	24.92	25.61	24.91
===== 609-24003		Gutter Ty 2 (3 Ft)		Lin Foot	=====		
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	100.00	44.16	40.34	40.34
STRM331-007		I25C/SH160 PED/BIKE IMPROV (11/29/18	20.00	50.00	85.25	48.00
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	80.00	50.00	42.65	32.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	80.00	40.00	43.32	40.43
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		280.00	45.06	47.70	38.53
		WEIGHTED AVERAGE FOR THE YEAR		280.00	45.06	47.70	38.53
===== 609-24004		Gutter Ty 2 (4 Ft)		Lin Foot	=====		
FSA145A-061		SH 145 Dolores Sidewalk Ramps	01/04/18	223.00	35.00	116.63	83.26
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	169.00	45.00	35.71	45.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		392.00	39.31	63.67	66.77
STRM331-007		I25C/SH160 PED/BIKE IMPROV (11/29/18	200.00	35.00	84.33	63.00
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	427.00	53.00	49.42	38.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	885.00	33.00	46.73	42.88
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,512.00	38.91	53.48	44.16
		WEIGHTED AVERAGE FOR THE YEAR		1,904.00	38.99	55.23	48.82

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 387

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 609-24006		Gutter Ty 2 (6 Ft)		Lin Foot	=====		
ER0342-058 STA0342-060		PR US 34D MP 13.75 TO MP 14.7 US 34D OVERLAY AND BRIDGE WOR	01/04/18	108.00	62.00	50.37	60.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		108.00	62.00	50.37	60.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	127.00	70.00	70.40	80.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		127.00	70.00	70.40	80.00
STRM331-007		I25C/SH160 PED/BIKE IMPROV (11/29/18	94.00	50.00	127.30	95.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		94.00	50.00	127.30	95.00
		WEIGHTED AVERAGE FOR THE YEAR		329.00	61.66	80.89	77.72
===== 609-24008		Gutter Ty 2 (8 Ft)		Lin Foot	=====		
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	200.00	75.00	80.40	90.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		200.00	75.00	80.40	90.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	1,071.00	55.00	86.40	95.57
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,071.00	55.00	86.40	95.57
		WEIGHTED AVERAGE FOR THE YEAR		1,271.00	58.15	85.45	94.69
===== 609-40010		Curb Ty 4 B		Lin Foot	=====		
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	8.00	20.00	143.00	56.98
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		8.00	20.00	143.00	56.98
		WEIGHTED AVERAGE FOR THE YEAR		8.00	20.00	143.00	56.98

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	609-40041	Curb Ty 4 (Special) (Sloping)		Lin Foot	=====		
NHPP0703-436		EJMT PLENUM WATERPROOFING MEM	06/28/18	500.00	34.00	90.00	95.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		500.00	34.00	90.00	95.00
		WEIGHTED AVERAGE FOR THE YEAR		500.00	34.00	90.00	95.00
=====	609-40042	Curb Ty 4 (Special) (Vertical)		Lin Foot	=====		
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	40.00	30.00	41.50	50.00
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	376.00	15.00	26.21	23.64
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		416.00	16.44	27.09	26.17
NHPP0703-436		EJMT PLENUM WATERPROOFING MEM	06/28/18	250.00	28.00	93.00	95.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		250.00	28.00	93.00	95.00
		WEIGHTED AVERAGE FOR THE YEAR		666.00	20.78	37.10	52.01
=====	609-40130	Curb Median Special		Lin Foot	=====		
FSA070A-029		SH70A PECOS ROUNDABOUT IMPROV	03/01/18	370.00	25.00	40.25	30.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		370.00	25.00	40.25	30.00
		WEIGHTED AVERAGE FOR THE YEAR		370.00	25.00	40.25	30.00
=====	609-60011	Curb Ty 6 M		Lin Foot	=====		
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	25.00	25.00	102.75	55.00
ER0252-466		PR MONUMENT CREEK BRANCH	01/11/18	605.00	20.00	16.72	10.00
ER1151-033		PR SH 115-MP 34.7	01/25/18	1,278.00	13.00	8.73	9.00
ER1151-034		PR SH 115-MP 40.5					
NH0242-086		PR US24 MONTESSORI WALL MP 29					
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	20.00	10.00	65.56	100.00
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	3,229.00	10.00	10.70	10.94
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	67.00	20.00	43.63	23.63

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 389

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	609-60011	Curb Ty 6 M		Lin Foot	=====	=====	=====
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	18.00	20.00	43.35	100.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	6,410.00	11.00	18.07	16.25
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
ER144A-002		SH 144 East and West of Goodr	03/08/18	110.00	40.00	33.17	34.00
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	252.00	20.00	27.83	65.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		12,014.00	11.94	16.28	15.31
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	92.00	35.00	35.00	15.96
FBR0502-081		US 50, MP 190.4 Near Sargents	04/19/18	613.00	20.00	15.24	14.85
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		705.00	21.96	18.36	14.99
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	50.00	65.00	32.32	26.00
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	1,715.00	23.00	10.38	10.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,765.00	24.19	10.61	10.45
NHPP0702-366		I-70 Avon to Vail	11/08/18	150.00	20.00	37.33	40.00
NHPP2854-138		US 285 DECK REHABILITATION (F	11/29/18	603.00	15.00	12.00	13.00
NHPPR100-241		I-70 , I-76, & I-270 BRIDGE P	12/06/18	36.00	36.00	47.96	50.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		789.00	16.91	22.91	19.82
		WEIGHTED AVERAGE FOR THE YEAR		15,273.00	14.08	15.57	14.97
=====	609-71000	Curb (Special)		Lin Foot	=====	=====	=====
C0853-109		GREELEY ADA CURB RAMPS PHASE	08/09/18	18.00	30.00	57.00	55.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		18.00	30.00	57.00	55.00
C2873-192		LOVELAND ADA CURB RAMPS PHASE	12/06/18	68.00	40.00	49.00	30.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		68.00	40.00	49.00	30.00
		WEIGHTED AVERAGE FOR THE YEAR		86.00	37.91	50.40	35.23

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	610-00010	Median Cover Matl (Dec)		Sq Foot	=====		
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	703.00	7.00	16.00	12.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			703.00	7.00	16.00	12.00
	WEIGHTED AVERAGE FOR THE YEAR			703.00	7.00	16.00	12.00
=====	610-00020	Median Cover (Pattern Conc)		Sq Foot	=====		
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	2,081.00	15.00	16.00	12.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2,081.00	15.00	16.00	12.00
NHPP072A-042		SH72:64TH/INDIANA SIGNAL REPL	04/05/18	20.00	20.00	97.00	129.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			20.00	20.00	97.00	129.00
MTCER100-301		MTCE R1 FY18 FREEWAY SIGNING	09/27/18	386.00	20.00	25.00	26.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			386.00	20.00	25.00	26.00
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	3,640.00	13.00	14.65	11.50
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	964.00	15.00	15.29	15.00
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	3,560.00	10.00	17.50	14.08
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	35,395.00	9.00	10.61	12.50
ER0252-467		PR SOUTH DOUGLAS CREEK	12/13/18	38.00	50.00	36.14	13.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			43,597.00	9.58	11.75	12.60
	WEIGHTED AVERAGE FOR THE YEAR			46,084.00	9.92	11.99	12.74
=====	610-00024	Median Cover (4 In Pattern Conc)		Sq Foot	=====		
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	15,499.00	15.01	15.42	15.42
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			15,499.00	15.01	15.42	15.42
	WEIGHTED AVERAGE FOR THE YEAR			15,499.00	15.01	15.42	15.42

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 391

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	610-00026	Median Cover (6 In Pattern Conc)		Sq Foot	=====		
FSA145A-061		SH 145 Dolores Sidewalk Ramps	01/04/18	212.00	20.00	35.81	21.62
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		212.00	20.00	35.81	21.62
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	8,751.00	10.00	11.73	8.50
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	2,186.00	30.00	40.00	40.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		10,937.00	14.00	12.86	14.80
C5502-098		US 550/160 PEDESTRIAN SIDEWAL	11/15/18	372.00	36.00	25.00	25.00
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	18.00	30.00	51.52	55.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		390.00	35.72	29.30	26.38
		WEIGHTED AVERAGE FOR THE YEAR		11,539.00	14.84	13.16	15.31
=====	610-00030	Median Cover Mat1 (Conc)		Sq Foot	=====		
SHE0212-010		SH 21, OMAHA INTERSECTION IMP	01/04/18	1,629.00	11.00	12.67	12.00
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	3,732.00	11.00	12.63	14.50
STAM086-076		PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	75.00	112.00	32.73	17.20
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		5,436.00	12.39	12.86	13.79
C0853-109		GREELEY ADA CURB RAMPS PHASE	08/09/18	950.00	12.00	17.38	15.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	472.00	15.00	19.33	16.00
M850-027		US24E MANITOU AVE. AT RUXTON	08/28/18	200.00	60.00	30.93	44.00
NHPPR100-287		R1 CURB RAMPS - PH 2	09/06/18	2,294.00	6.00	13.75	7.00
STM0252-469		R2 ADA RAMPS I-25 INT S NEV-	09/06/18	521.00	7.00	17.00	15.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		4,437.00	10.79	16.23	12.28
STRM331-007		I25C/SH160 PED/BIKE IMPROV (11/29/18	71.00	20.00	34.60	29.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 392

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 610-00030		Median Cover Matl (Conc)		Sq Foot			
C2873-192		LOVELAND ADA CURB RAMPS PHASE	12/06/18	418.00	15.00	17.10	15.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			489.00	15.73	19.64	17.03
	WEIGHTED AVERAGE FOR THE YEAR			10,362.00	11.87	14.72	13.29
===== 610-00035		Median Cover Matl (Conc) (Spec)		Sq Foot			
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	706.00	20.00	17.41	17.65
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			706.00	20.00	17.41	17.65
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	167.00	20.00	22.50	20.00
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	4,675.00	20.00	15.91	11.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			4,842.00	20.00	16.24	11.31
	WEIGHTED AVERAGE FOR THE YEAR			5,548.00	20.00	16.39	12.12
===== 610-00050		Median Cover Matl (Stone)		Ton			
STRM331-007		I25C/SH160 PED/BIKE IMPROV (11/29/18	20.00	110.00	143.00	150.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			20.00	110.00	143.00	150.00
	WEIGHTED AVERAGE FOR THE YEAR			20.00	110.00	143.00	150.00
===== 611-00025		24 Ft Deer Gd		Each			
SHE 0701-227		I-70 Wildlife Fencing mp 65-8	07/19/18	1.00	45000.00	51421.67	58265.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	45000.00	51421.67	58265.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	45000.00	51421.67	58265.00
===== 611-00029		28 Ft Deer Gd		Each			
SHE 0701-227		I-70 Wildlife Fencing mp 65-8	07/19/18	4.00	50000.00	57315.47	71946.40
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			4.00	50000.00	57315.47	71946.40
	WEIGHTED AVERAGE FOR THE YEAR			4.00	50000.00	57315.47	71946.40

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	611-00033	32 Ft Deer Gd		Each	=====		
SHE 0701-227		I-70 Wildlife Fencing mp 65-8	07/19/18	3.00	56000.00	64533.27	81599.80
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			3.00	56000.00	64533.27	81599.80
	WEIGHTED AVERAGE FOR THE YEAR			3.00	56000.00	64533.27	81599.80
=====	612-00001	Delin (Ty I)		Each	=====		
STR069A-032		SH69, MP 25.7 TO MP 50.1	01/04/18	476.00	25.00	16.83	15.00
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	431.00	24.00	24.36	23.75
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	50.00	25.00	23.50	23.00
STR133A-045		SH 133 MCCLURE PASS TO REDSTO	01/18/18	15.00	24.00	29.00	29.00
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	2.00	45.00	32.43	20.00
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	3.00	45.00	26.53	22.87
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	145.00	22.00	21.82	23.00
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	10.00	45.00	24.70	14.87
ER144A-002		SH 144 East and West of Goodr	03/08/18	100.00	30.00	74.33	105.00
NHPP1602-166		US 160 JCT 172 TO BAYFIELD RE	03/08/18	351.00	24.00	19.93	21.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,583.00	24.73	28.41	25.54
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	19.00	24.00	52.07	193.27
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	40.00	25.00	27.00	27.00
FBR0502-081		US 50, MP 190.4 Near Sargents	04/19/18	4.00	30.00	36.40	18.70
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	13.00	27.05	26.72	21.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			76.00	25.36	37.09	67.10
NHPP5502-090		R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	1.00	25.00	54.17	34.00
STR151A-010		R5 SH 151 MP 13.36 Priority C	07/12/18	4.00	25.00	28.14	25.00
SHE 0701-227		I-70 Wildlife Fencing mp 65-8	07/19/18	16.00	24.00	25.20	24.60
NHPP0703-448		I-70 MP 253.7 TO 256.2 AND MP	08/02/18	25.00	50.00	30.00	25.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	93.00	36.00	16.90	20.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			139.00	36.74	20.06	21.67
NHPP006A-064		US 6 MACK TO FRUITA	10/18/18	163.00	24.00	20.50	20.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	612-00001	Delin (Ty I)		Each	=====	=====	=====
NHPP0401-023		US 40 ELK SPRINGS	10/25/18	10.00	30.00	40.47	25.00
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	625.00	25.00	19.27	15.61
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	36.00	25.00	81.26	44.65
NHPP0702-366		I-70 Avon to Vail	11/08/18	100.00	22.00	21.99	24.00
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	490.00	23.00	23.50	21.00
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	1.00	100.00	24.67	28.00
C R500-198		R5 GUARDRAIL REPLACEMENT/UPGR	11/29/18	34.00	30.00	30.00	30.00
STR112A-001		SH 112 FROM US 285 TO SH 17	12/06/18	360.00	25.00	21.39	21.11
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	137.00	25.00	21.63	18.00
STR1591-001		SH 159 SAN LUIS TO FT GARLAND	12/13/18	462.00	25.00	14.45	15.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	393.00	14.92	14.92	14.92
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2,811.00	23.18	21.14	18.31
		WEIGHTED AVERAGE FOR THE YEAR		4,609.00	24.16	24.93	21.70
=====	612-00002	Delin (Ty II)		Each	=====	=====	=====
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	49.00	26.00	26.89	24.75
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	10.00	27.00	24.50	24.00
STR133A-045		SH 133 MCCLURE PASS TO REDSTO	01/18/18	15.00	26.00	31.00	31.00
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	4.00	28.00	24.34	24.00
NHPP1602-166		US 160 JCT 172 TO BAYFIELD RE	03/08/18	95.00	20.00	23.27	25.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		173.00	22.81	24.65	25.37
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	2.00	28.00	33.80	32.00
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	18.00	30.71	28.45	24.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		20.00	30.44	28.90	24.80
NHPP006A-064		US 6 MACK TO FRUITA	10/18/18	150.00	26.00	21.50	21.00
NHPP0401-023		US 40 ELK SPRINGS	10/25/18	50.00	32.00	44.11	27.00
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	159.00	25.00	20.32	16.65
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	62.00	28.00	87.39	47.00
NHPP0702-366		I-70 Avon to Vail	11/08/18	50.00	24.00	23.29	25.00
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	71.00	25.00	26.00	25.00
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	10.00	25.00	58.33	32.51
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	139.00	30.00	23.57	20.00
STR1591-001		SH 159 SAN LUIS TO FT GARLAND	12/13/18	179.00	25.00	16.80	18.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 395

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 612-00002		Delin (Ty II)		Each =====			
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	169.00	17.05	17.05	17.05
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1,039.00	24.99	29.94	21.46
	WEIGHTED AVERAGE FOR THE YEAR			1,232.00	24.77	28.98	22.06
===== 612-00003		Delin (Ty III)		Each =====			
STR069A-032		SH69, MP 25.7 TO MP 50.1	01/04/18	170.00	30.00	18.75	17.00
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	101.00	28.00	31.73	26.00
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	30.00	29.00	31.25	25.00
STR133A-045		SH 133 MCCLURE PASS TO REDSTO	01/18/18	15.00	28.00	32.00	32.00
STR R200-238		SH 101 MP 0.85, SH 101 MP 2.1	01/18/18	8.00	26.00	49.01	41.75
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	3.00	45.00	30.44	27.23
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	4.00	30.00	26.85	25.00
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	4.00	45.00	27.60	22.30
ER144A-002		SH 144 East and West of Goodr	03/08/18	3.00	35.00	173.84	125.00
NHPP1602-166		US 160 JCT 172 TO BAYFIELD RE	03/08/18	40.00	30.00	26.90	29.00
NH0504-904		CRITICAL CULVERT REPAIR - SH5	03/08/18	2.00	45.00	61.33	60.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			380.00	29.62	28.72	23.70
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	6.00	26.00	35.84	17.95
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	4.00	34.00	40.00	37.00
FBR0502-081		US 50, MP 190.4 Near Sargents	04/19/18	4.00	50.00	42.85	25.30
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	1.00	34.32	31.01	26.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			15.00	35.09	38.20	25.53
NHPP5502-090		R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	1.00	40.00	59.33	37.00
STR151A-010		R5 SH 151 MP 13.36 Priority C	07/12/18	4.00	30.00	35.28	25.00
SHE 0701-227		I-70 Wildlife Fencing mp 65-8	07/19/18	32.00	28.00	26.93	26.80
NHPPR100-243		CULVERT REPAIRS THROUGHOUT REG	08/02/18	28.00	66.00	93.79	35.00
NHPP0703-448		I-70 MP 253.7 TO 256.2 AND MP	08/02/18	5.00	55.00	55.00	35.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	35.00	36.00	19.43	21.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			105.00	42.28	45.16	27.47
NHPP006A-064		US 6 MACK TO FRUITA	10/18/18	54.00	28.00	22.50	22.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	612-00003	Delin (Ty III)		Each =====			
NHPP0401-023		US 40 ELK SPRINGS	10/25/18	10.00	34.00	47.49	29.00
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	103.00	24.00	22.04	18.73
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	10.00	30.00	93.85	50.00
NHPP0702-366		I-70 Avon to Vail	11/08/18	10.00	26.00	25.15	26.00
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	5.00	30.00	29.00	29.00
C R500-198		R5 GUARDRAIL REPLACEMENT/UPGR	11/29/18	6.00	33.00	36.50	35.00
STR112A-001		SH 112 FROM US 285 TO SH 17	12/06/18	35.00	26.00	23.42	23.12
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	30.00	32.00	25.12	22.00
STR1591-001		SH 159 SAN LUIS TO FT GARLAND	12/13/18	88.00	26.00	19.48	22.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	75.00	18.12	18.12	18.12
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		426.00	25.23	26.08	21.80
		WEIGHTED AVERAGE FOR THE YEAR		926.00	29.13	30.17	23.28
=====	612-00010	Delin (Spec)		Each =====			
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	20.00	100.00	66.17	87.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		20.00	100.00	66.17	87.00
		WEIGHTED AVERAGE FOR THE YEAR		20.00	100.00	66.17	87.00
=====	612-00022	Delin (Ty II) (Barrier)		Each =====			
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	8.00	32.00	33.80	22.00
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	10.00	32.00	35.84	21.78
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	4.00	21.00	48.50	50.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		22.00	30.00	36.01	26.99
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	197.00	61.82	61.82	61.82
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		197.00	61.82	61.82	61.82
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	523.00	25.00	41.99	57.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	276.00	61.82	61.82	61.82
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		799.00	37.72	44.30	58.66
		WEIGHTED AVERAGE FOR THE YEAR		1,018.00	42.22	45.22	58.59

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 397

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	612-00023	Delin (Ty III) (Barrier)		Each	=====		
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	4.00	66.10	66.10	66.10
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		4.00	66.10	66.10	66.10
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	4.00	66.10	66.10	66.10
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	66.10	66.10	66.10
		WEIGHTED AVERAGE FOR THE YEAR		8.00	66.10	66.10	66.10
=====	612-00031	Delin (Ty I) (Extra Ht)		Each	=====		
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	116.00	45.00	43.89	47.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		116.00	45.00	43.89	47.00
		WEIGHTED AVERAGE FOR THE YEAR		116.00	45.00	43.89	47.00
=====	612-00032	Delin (Ty II) (Extra Ht)		Each	=====		
C0703-440		AVALANCHE CONTROL SYSTEM: EJM	02/01/18	1.00	300.00	70.51	52.00
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	4.00	48.00	48.67	48.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		5.00	98.40	53.04	48.80
		WEIGHTED AVERAGE FOR THE YEAR		5.00	98.40	53.04	48.80
=====	612-00033	Delin (Ty III) (Extra Ht)		Each	=====		
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	22.00	51.00	53.95	51.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		22.00	51.00	53.95	51.00
		WEIGHTED AVERAGE FOR THE YEAR		22.00	51.00	53.95	51.00
=====	612-00036	Delin (Flex) (Sq Base)		Each	=====		
SHE0212-010		SH 21, OMAHA INTERSECTION IMP	01/04/18	30.00	25.00	58.67	60.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 398

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 612-00036		Delin (Flex) (Sq Base)		Each =====			
ITSSW01-833		ABOUT 1.5 MILES NORTH OF THE	01/18/18	14.00	200.00	153.25	117.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			44.00	80.68	94.95	78.14
STA052A-040		SH 52: Antelope Creek	08/23/18	2.00	90.00	162.50	100.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			2.00	90.00	162.50	100.00
	WEIGHTED AVERAGE FOR THE YEAR			46.00	81.09	100.08	79.09
===== 612-00037		Delin (Flex) (Flat Mount)		Each =====			
STR069A-032		SH69, MP 25.7 TO MP 50.1	01/04/18	427.00	70.00	56.89	62.00
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	10.00	75.00	54.18	50.00
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	12.00	75.00	49.25	47.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			449.00	70.24	56.65	61.33
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	6.00	50.00	84.04	100.30
ER052A-039		SH 170	11/15/18	4.00	60.00	69.65	40.00
STA086A-051		SH 86; WEST OF I-70	11/29/18	44.00	80.00	60.74	67.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			54.00	75.19	64.65	68.70
	WEIGHTED AVERAGE FOR THE YEAR			503.00	70.78	57.91	62.12
===== 612-00038		Delin (Flex) (Clmp Mount)		Each =====			
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	4.00	25.00	58.32	57.75
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			4.00	25.00	58.32	57.75
	WEIGHTED AVERAGE FOR THE YEAR			4.00	25.00	58.32	57.75
===== 612-00039		Delin (Flex) (Surf Mount)		Each =====			
SHE0212-010		SH 21, OMAHA INTERSECTION IMP	01/04/18	13.00	35.00	50.00	50.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 399

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	612-00039	Delin (Flex) (Surf Mount)		Each =====			
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	20.00	95.00	75.25	83.00
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	21.00	101.00	97.00	100.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			54.00	82.89	74.81	81.67
	WEIGHTED AVERAGE FOR THE YEAR			54.00	82.89	74.81	81.67
=====	612-00040	Delin (Flex) (Extra Ht)		Each =====			
STA086A-051		SH 86; WEST OF I-70	11/29/18	71.00	100.00	93.02	100.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			71.00	100.00	93.02	100.00
	WEIGHTED AVERAGE FOR THE YEAR			71.00	100.00	93.02	100.00
=====	612-00041	Delin (Flex) (Ty I)		Each =====			
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	4.00	200.00	80.00	80.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			4.00	200.00	80.00	80.00
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	19.00	27.00	67.24	60.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	273.00	90.00	60.84	60.00
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	7.00	90.00	61.81	65.00
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	74.00	30.00	61.29	59.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			373.00	74.89	61.60	59.90
BR1131-006		SH 113 AT MP 11.5	10/11/18	13.00	100.00	81.97	70.93
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	30.00	59.70	119.07	119.07
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			43.00	71.88	88.92	104.52
	WEIGHTED AVERAGE FOR THE YEAR			420.00	75.77	63.52	64.66
=====	612-00042	Delin (Flex) (Ty II)		Each =====			
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	23.00	100.00	92.36	96.43
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			23.00	100.00	92.36	96.43

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 400

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	612-00042	Delin (Flex) (Ty II)		Each	=====		
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	7.00	50.00	70.93	65.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	5.00	115.00	62.59	65.00
STAR400-345		Region 4 at US 85 bus @ 26th	09/20/18	1.00	100.00	95.50	48.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		13.00	78.85	70.20	63.69
BR1131-006		SH 113 AT MP 11.5	10/11/18	6.00	110.00	91.16	71.29
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	10.00	61.83	120.15	120.15
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		16.00	79.89	95.30	101.83
		WEIGHTED AVERAGE FOR THE YEAR		52.00	88.53	85.03	89.91
=====	612-00043	Delin (Flex) (Ty III)		Each	=====		
C0853-109		GREELEY ADA CURB RAMPS PHASE	08/09/18	9.00	50.00	133.00	125.00
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	5.00	40.00	72.79	65.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	20.00	85.00	64.09	70.00
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	37.00	90.00	69.53	70.00
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	12.00	40.00	66.73	61.00
STAR400-345		Region 4 at US 85 bus @ 26th	09/20/18	1.00	100.00	97.75	49.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		84.00	74.52	72.66	74.06
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	10.00	63.96	121.23	121.23
C2873-192		LOVELAND ADA CURB RAMPS PHASE	12/06/18	8.00	125.00	96.40	113.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		18.00	91.09	101.37	117.57
		WEIGHTED AVERAGE FOR THE YEAR		102.00	77.45	75.01	81.74
=====	612-00052	Reflector		Each	=====		
NHPP006A-066		US 6: I-25 TO PERRY WB OPS IM	10/04/18	3.00	100.00	63.50	64.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== NHPP0702-366	612-00052	Reflector I-70 Avon to Vail	11/08/18	Each 1,240.00	2.50	19.42	22.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,243.00	2.74	19.47	22.10
		WEIGHTED AVERAGE FOR THE YEAR		1,243.00	2.74	19.47	22.10
===== NHPP006A-066	612-00060	Reflector (Median Barrier) US 6: I-25 TO PERRY WB OPS IM	10/04/18	Each 4.00	25.00	104.00	106.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	25.00	104.00	106.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	25.00	104.00	106.00
===== NHPP0702-366	612-00070	Reflector Strip (4 In) I-70 Avon to Vail	11/08/18	Each 2,850.00	20.00	38.78	27.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2,850.00	20.00	38.78	27.00
		WEIGHTED AVERAGE FOR THE YEAR		2,850.00	20.00	38.78	27.00
===== NHPP0252-476	612-00075	Reflector Strip (6 In) I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	Each 3,550.00	29.85	29.85	29.85
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3,550.00	29.85	29.85	29.85
		WEIGHTED AVERAGE FOR THE YEAR		3,550.00	29.85	29.85	29.85
===== STR133A-046	612-00081	Delin (PM) (Ty I) SH 133 BOWIE RESURFACING	01/04/18	Each 175.00	60.00	58.50	48.50
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		175.00	60.00	58.50	48.50
===== NHPP006A-064		US 6 MACK TO FRUITA	10/18/18	23.00	60.00	51.50	50.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		23.00	60.00	51.50	50.00
		WEIGHTED AVERAGE FOR THE YEAR		198.00	60.00	58.07	48.67

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 612-00101		Delin (Drv Conc Inst) (Ty I)		Each =====			
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	19.00	100.00	25.48	25.00
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	45.00	110.00	141.00	105.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	175.00	125.00	98.00	101.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	1,000.00	105.00	92.24	97.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	129.00	125.00	112.90	91.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,368.00	109.54	95.62	96.21
FBR060A-022		SH 60 over the South Platte	07/12/18	21.00	22.00	126.32	82.00
NH0853-106		US 85 AND WCR 18 Intersection	07/19/18	10.00	120.00	129.92	47.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		31.00	53.61	127.01	70.71
BR1131-006		SH 113 AT MP 11.5	10/11/18	4.00	150.00	105.91	63.53
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	8.00	110.00	138.43	130.00
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	703.00	105.00	106.33	105.00
STA086A-051		SH 86; WEST OF I-70	11/29/18	243.00	105.00	113.20	125.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	6.00	100.00	113.62	113.21
STA052A-045		SH 52B NEW RAYMER SOUTH	12/13/18	324.00	105.00	125.67	127.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,288.00	105.15	112.93	114.37
		WEIGHTED AVERAGE FOR THE YEAR		2,687.00	106.79	101.67	104.62
===== 612-00102		Delin (Drv Conc Inst) (Ty II)		Each =====			
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	26.00	100.00	26.63	26.00
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	4.00	115.00	145.43	105.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	250.00	120.00	99.75	102.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	2.00	110.00	97.56	100.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		282.00	118.01	97.06	95.02
NH0853-106		US 85 AND WCR 18 Intersection	07/19/18	28.00	120.00	135.00	50.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		28.00	120.00	135.00	50.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 612-00102		Delin (Drv Conc Inst) (Ty II)		Each	=====		
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	103.00	110.00	107.73	107.10
STA086A-051		SH 86; WEST OF I-70	11/29/18	6.00	110.00	116.74	128.00
STA052A-045		SH 52B NEW RAYMER SOUTH	12/13/18	12.00	110.00	130.67	132.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		121.00	110.00	110.75	110.61
		WEIGHTED AVERAGE FOR THE YEAR		431.00	115.89	104.14	96.47
===== 612-00103		Delin (Drv Conc Inst) (Ty III)		Each	=====		
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	11.00	100.00	28.25	28.00
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	2.00	120.00	152.16	105.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	20.00	130.00	102.00	103.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	299.00	114.00	99.07	102.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	18.00	150.00	132.85	109.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		350.00	116.36	100.61	100.11
FBR060A-022		SH 60 over the South Platte	07/12/18	2.00	25.00	171.72	84.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	25.00	171.72	84.00
BR1131-006		SH 113 AT MP 11.5	10/11/18	2.00	160.00	132.48	64.17
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	3.00	110.00	155.14	150.00
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	257.00	110.00	109.82	110.25
STA086A-051		SH 86; WEST OF I-70	11/29/18	96.00	110.00	120.29	132.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	26.00	100.00	117.50	124.53
STA052A-045		SH 52B NEW RAYMER SOUTH	12/13/18	46.00	115.00	135.67	137.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		430.00	110.16	117.06	118.89
		WEIGHTED AVERAGE FOR THE YEAR		782.00	112.72	107.24	110.40
===== 612-00111		Delin (Drv) (Ty I)		Each	=====		
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	20.00	50.00	88.75	101.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		20.00	50.00	88.75	101.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 612-00111		Delin (Drv) (Ty I)		Each	=====	=====	=====
FSA0711-020		SH 71 & SH 94: PUNKIN CENTER	05/03/18	30.00	100.00	65.00	80.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		30.00	100.00	65.00	80.00
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	18.00	100.00	113.75	88.50
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		18.00	100.00	113.75	88.50
		WEIGHTED AVERAGE FOR THE YEAR		68.00	85.29	93.41	88.43
===== 612-00112		Delin (Drv) (Ty II)		Each	=====	=====	=====
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	28.00	50.00	73.00	77.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		28.00	50.00	73.00	77.00
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	10.00	100.00	117.11	94.40
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		10.00	100.00	117.11	94.40
		WEIGHTED AVERAGE FOR THE YEAR		38.00	63.16	91.38	81.58
===== 612-00113		Delin (Drv) (Ty III)		Each	=====	=====	=====
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	2.00	75.00	75.13	78.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	75.00	75.13	78.00
FSA0711-020		SH 71 & SH 94: PUNKIN CENTER	05/03/18	4.00	100.00	73.33	90.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		4.00	100.00	73.33	90.00
		WEIGHTED AVERAGE FOR THE YEAR		6.00	91.67	74.05	86.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	612-00260	Loc Mark (Fib Opt) (Dome)		Each	=====	=====	=====
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	2.00	100.00	132.50	100.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	100.00	132.50	100.00
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	35.00	120.00	186.67	350.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		35.00	120.00	186.67	350.00
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	56.00	171.82	171.82	171.82
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		56.00	171.82	171.82	171.82
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	67.00	250.00	127.33	121.00
ITS0242-088		FIBER OPTIC ON US 24 (I25 TO	11/15/18	94.00	95.00	98.05	100.00
SHER100-302		RAMP METERING - DENVER METRO	12/13/18	47.00	75.00	95.00	75.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	18.00	170.10	170.10	170.10
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		226.00	142.77	107.23	106.61
		WEIGHTED AVERAGE FOR THE YEAR		319.00	145.11	120.61	144.72
=====	612-00270	Loc Mark (Util) (Flat Slat)		Each	=====	=====	=====
ITSSW01-833		ABOUT 1.5 MILES NORTH OF THE	01/18/18	5.00	150.00	134.00	90.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		5.00	150.00	134.00	90.00
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	7.00	76.37	76.37	76.37
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		7.00	76.37	76.37	76.37
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	82.00	100.00	105.00	75.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 612-00270		Loc Mark (Util) (Flat Slat)		Each			
SHER100-302		RAMP METERING - DENVER METRO	12/13/18	95.00	70.00	85.33	66.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	18.00	75.60	75.60	75.60
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			195.00	83.13	93.83	70.67
	WEIGHTED AVERAGE FOR THE YEAR			207.00	84.52	95.01	71.33
===== 613-00050		1/2 In Elec Cond		Lin Foot			
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	150.00	30.00	16.83	18.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			150.00	30.00	16.83	18.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	35.00	13.00	42.93	41.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			35.00	13.00	42.93	41.00
	WEIGHTED AVERAGE FOR THE YEAR			185.00	26.78	23.03	22.35
===== 613-00075		3/4 In Elec Cond		Lin Foot			
NHPP5502-088		US 550 RIVERSIDE SNOW SHED LI	01/25/18	140.00	5.00	29.52	19.56
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			140.00	5.00	29.52	19.56
	WEIGHTED AVERAGE FOR THE YEAR			140.00	5.00	29.52	19.56
===== 613-00100		1 In Elec Cond		Lin Foot			
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	294.00	40.00	25.00	25.00
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	20.00	50.00	57.33	29.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			314.00	40.64	30.48	25.25
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	30.00	30.00	42.50	30.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	100.00	39.15	38.85	38.85
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			130.00	37.04	40.22	36.81
	WEIGHTED AVERAGE FOR THE YEAR			444.00	39.58	33.51	28.64

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 407

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	613-00125	1-1/4 In Elec Cond		Lin Foot	=====		
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	150.00	30.00	33.00	50.00
SHER100-302		RAMP METERING - DENVER METRO	12/13/18	290.00	24.00	19.00	15.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		440.00	26.05	23.77	26.93
		WEIGHTED AVERAGE FOR THE YEAR		440.00	26.05	23.77	26.93
=====	613-00200	2 In Elec Cond		Lin Foot	=====		
FSA145A-061		SH 145 Dolores Sidewalk Ramps	01/04/18	100.00	30.00	118.41	56.82
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	100.00	12.00	17.73	12.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
CC0341-098		PR US 34 BTC LARIMER COUNTY S	01/12/18	706.00	9.11	15.00	15.00
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	948.00	27.00	11.11	11.59
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	1,600.00	20.00	8.70	6.54
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	112.00	20.00	17.77	40.00
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	10.00	12.00	72.40	124.80
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3,576.00	19.74	11.50	12.49
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	610.00	12.00	8.82	6.60
NHPPC470-041		DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	45.00	12.00	22.33	20.00
FBR0705-087		I-70: EMERGENCY BRIDGE G-25-K	05/16/18	1,238.00	20.00	20.00	20.00
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	929.00	25.00	19.00	19.00
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	150.00	50.00	55.00	45.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2,972.00	21.31	14.01	18.20
FBR060A-022		SH 60 over the South Platte	07/12/18	1,740.00	12.00	7.17	6.00
NH0853-106		US 85 AND WCR 18 Intersection	07/19/18	230.00	20.00	13.85	13.00
STAR400-345		Region 4 at US 85 bus @ 26th	09/20/18	163.00	15.00	11.75	15.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,133.00	13.09	7.70	7.44
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	65.00	15.00	49.96	48.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	613-00200	2 In Elec Cond		Lin Foot	=====	=====	=====
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	235.00	13.00	15.45	17.28
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	2,138.00	12.55	12.55	12.55
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2,438.00	12.66	16.28	13.95
		WEIGHTED AVERAGE FOR THE YEAR		11,119.00	17.33	10.61	13.37
=====	613-00206	2 In Elec Cond (Bored)		Lin Foot	=====	=====	=====
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	95.00	20.00	54.50	48.00
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	840.00	20.00	22.25	35.00
ITSSW01-833		ABOUT 1.5 MILES NORTH OF THE	01/18/18	320.00	35.00	28.25	19.00
STAM086-076		PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	2,922.00	15.00	12.00	10.00
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	1,500.00	10.00	12.38	13.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		5,677.00	15.63	15.88	15.64
NHPP072A-042		SH72:64TH/INDIANA SIGNAL REPL	04/05/18	450.00	25.00	21.50	23.00
STAR400-347		Various intersections across	04/12/18	325.00	25.00	41.50	62.50
STA001A-002		SIGNALIZATION OF SH1 & I-25 S	04/19/18	1,750.00	25.00	15.45	21.00
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	440.00	17.00	22.87	24.00
FSA0711-020		SH 71 & SH 94: PUNKIN CENTER	05/03/18	280.00	30.00	21.33	38.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	5,000.00	15.00	12.26	12.05
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	229.00	45.00	37.00	37.00
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	240.00	70.00	94.00	92.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		8,714.00	20.78	17.10	20.59
NHPP5502-090		R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	250.00	90.00	62.52	54.00
NH0853-106		US 85 AND WCR 18 Intersection	07/19/18	720.00	23.00	16.53	16.00
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	3,730.00	14.01	14.01	14.01
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	2,480.00	20.00	18.05	18.00
C0853-109		GREELEY ADA CURB RAMPS PHASE	08/09/18	146.00	23.00	67.50	51.00
STAR400-345		Region 4 at US 85 bus @ 26th	09/20/18	1,062.00	18.50	15.13	12.50
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		8,388.00	19.54	21.23	17.01
NHPPR100-280		SIGNAL CABINET UPGRADE PHASE	10/18/18	330.00	18.00	25.50	37.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 613-00206		2 In Elec Cond (Bored)		Lin Foot	=====	=====	=====
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	420.00	20.00	18.88	17.75
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	270.00	40.00	63.00	50.00
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	16,945.00	25.00	15.57	15.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	320.00	63.48	63.00	63.00
STRM331-007		I25C/SH160 PED/BIKE IMPROV (11/29/18	190.00	15.00	32.40	35.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	2,005.00	16.00	25.04	23.25
C2873-192		LOVELAND ADA CURB RAMPS PHASE	12/06/18	119.00	55.00	92.60	82.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	1,560.00	13.00	15.29	16.04
SHER100-302		RAMP METERING - DENVER METRO	12/13/18	54,350.00	14.00	13.35	9.80
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	5,190.00	13.87	13.87	13.87
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		81,699.00	16.69	14.84	12.24
		WEIGHTED AVERAGE FOR THE YEAR		104,478.00	17.20	15.55	13.51
===== 613-00207		2 In Elec Cond (Bridge) (Spec)		Lin Foot	=====	=====	=====
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	5,040.00	55.00	57.00	71.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		5,040.00	55.00	57.00	71.00
ITS0242-088		FIBER OPTIC ON US 24 (I25 TO	11/15/18	2,630.00	25.00	78.73	80.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2,630.00	25.00	78.73	80.00
		WEIGHTED AVERAGE FOR THE YEAR		7,670.00	44.71	65.91	74.09
===== 613-00250		2-1/2 In Elec Cond		Lin Foot	=====	=====	=====
NHPP5502-088		US 550 RIVERSIDE SNOW SHED LI	01/25/18	590.00	35.00	55.41	34.36
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		590.00	35.00	55.41	34.36
NH0853-106		US 85 AND WCR 18 Intersection	07/19/18	30.00	25.00	14.84	13.25
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		30.00	25.00	14.84	13.25
		WEIGHTED AVERAGE FOR THE YEAR		620.00	34.52	53.08	33.34

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 410

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 613-00300 3 In Elec Cond Lin Foot =====							
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	10.00	35.00	30.00	36.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		10.00	35.00	30.00	36.00
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	890.00	50.00	35.00	35.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		890.00	50.00	35.00	35.00
NH0853-106		US 85 AND WCR 18 Intersection	07/19/18	180.00	25.00	17.72	16.50
STAR400-345		Region 4 at US 85 bus @ 26th	09/20/18	256.00	17.00	15.50	17.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		436.00	20.30	16.64	16.79
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	164.00	25.00	77.69	75.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	560.00	14.00	13.57	13.58
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		724.00	16.49	28.09	27.49
		WEIGHTED AVERAGE FOR THE YEAR		2,060.00	31.87	25.08	28.51
===== 613-00306 3 In Elec Cond (Bored) Lin Foot =====							
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	380.00	50.00	67.13	50.00
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	840.00	20.00	24.75	40.00
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	220.00	25.70	31.12	32.45
STAM086-076		PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	2,178.00	17.00	17.33	12.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	203.00	25.00	101.25	100.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	2,000.00	20.00	13.50	14.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		5,821.00	21.23	28.83	23.05
NHPP072A-042		SH72:64TH/INDIANA SIGNAL REPL	04/05/18	850.00	30.00	24.83	25.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	613-00306	3 In Elec Cond (Bored)		Lin Foot	=====	=====	=====
STAR400-347		Various intersections across	04/12/18	205.00	27.00	51.50	98.50
STA001A-002		SIGNALIZATION OF SH1 & I-25 S	04/19/18	250.00	27.00	18.69	20.00
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	845.00	24.85	30.35	33.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	2,300.00	20.00	14.56	14.25
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	458.00	50.00	38.00	38.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		4,908.00	26.02	22.17	25.37
NH0853-106		US 85 AND WCR 18 Intersection	07/19/18	610.00	28.00	16.23	15.25
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	750.00	22.55	22.55	22.55
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	4,690.00	25.00	20.18	20.00
STAR400-345		Region 4 at US 85 bus @ 26th	09/20/18	1,388.00	23.00	17.75	15.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		7,438.00	24.63	18.82	18.93
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	1,030.00	25.00	20.05	18.85
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	377.00	25.00	50.17	48.30
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	600.00	69.83	69.30	69.30
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	1,730.00	31.00	32.45	32.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	3,120.00	18.00	18.05	18.51
SHER100-302		RAMP METERING - DENVER METRO	12/13/18	8,510.00	14.00	17.33	14.50
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	4,000.00	22.33	22.33	22.33
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		19,367.00	20.41	21.20	20.91
		WEIGHTED AVERAGE FOR THE YEAR		37,534.00	22.11	22.17	21.44
=====	613-00400	4 In Elec Cond		Lin Foot	=====	=====	=====
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	310.00	84.63	84.00	84.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		310.00	84.63	84.00	84.00
		WEIGHTED AVERAGE FOR THE YEAR		310.00	84.63	84.00	84.00
=====	613-00407	4 In Elec Cond (Brdg) (Spec)		Lin Foot	=====	=====	=====
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	20.00	43.38	43.05	43.05
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		20.00	43.38	43.05	43.05
		WEIGHTED AVERAGE FOR THE YEAR		20.00	43.38	43.05	43.05

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 613-00607		6 In Elec Cond (Brdg) (Spec)		Lin Foot	=====		
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	5,900.00	65.00	86.50	93.50
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			5,900.00	65.00	86.50	93.50
	WEIGHTED AVERAGE FOR THE YEAR			5,900.00	65.00	86.50	93.50
===== 613-01100		1 In Elec Cond (P)		Lin Foot	=====		
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	430.00	20.39	20.39	20.39
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	60.00	14.00	19.58	16.50
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			490.00	19.61	20.21	19.91
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	110.00	10.00	7.58	6.15
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	30.00	20.00	45.97	44.10
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	4,800.00	12.17	12.08	12.08
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	880.00	8.00	13.37	13.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	470.00	20.19	20.19	20.19
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			6,290.00	12.19	13.03	12.86
	WEIGHTED AVERAGE FOR THE YEAR			6,780.00	12.72	13.42	13.37
===== 613-01200		2 In Elec Cond (P)		Lin Foot	=====		
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	40.00	16.00	25.25	33.00
SHE0212-010		SH 21, OMAHA INTERSECTION IMP	01/04/18	955.00	11.00	11.00	11.00
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	810.00	15.00	20.00	15.50
ITSSW01-833		ABOUT 1.5 MILES NORTH OF THE	01/18/18	285.00	30.00	15.81	15.00
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	1,336.00	22.00	7.02	5.00
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	2,910.00	22.00	11.26	11.59
STAM086-076		PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	420.00	19.00	11.17	9.50
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	1,200.00	17.00	8.85	11.00
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	360.00	5.00	8.88	9.25
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			8,316.00	18.69	11.07	10.77
STAR400-347		Various intersections across	04/12/18	712.00	18.00	23.67	30.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	613-01200	2 In Elec Cond (P)		Lin Foot	=====	=====	=====
STA001A-002		SIGNALIZATION OF SH1 & I-25 S	04/19/18	50.00	15.00	16.94	12.50
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	770.00	6.00	12.26	12.05
STA0661-016		SH 66 and US 85 (BUS) IN PLAT	06/07/18	15.00	6.00	67.41	45.00
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	4,905.00	45.00	55.33	40.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		6,452.00	37.04	45.05	35.36
NHPP5502-090		R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	5,500.00	20.00	20.26	19.16
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	4,845.00	12.67	12.67	12.67
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	355.00	16.00	19.85	21.60
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		10,700.00	16.55	19.30	16.30
NHPPR100-280		SIGNAL CABINET UPGRADE PHASE	10/18/18	640.00	20.00	18.00	23.00
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	425.00	13.00	12.67	12.25
NHPP0702-366		I-70 Avon to Vail	11/08/18	1,114.00	20.00	30.71	14.60
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	7,120.00	20.00	14.83	18.00
ER052A-039		SH 170	11/15/18	116.00	20.00	21.09	20.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	3,720.00	13.22	13.13	13.13
STRM331-007		I25C/SH160 PED/BIKE IMPROV (11/29/18	30.00	12.00	24.40	25.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	23,200.00	12.00	11.20	10.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	5,985.00	8.00	10.93	10.68
SHER100-302		RAMP METERING - DENVER METRO	12/13/18	2,120.00	5.00	14.42	10.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	35,025.00	12.55	12.55	12.55
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		79,495.00	12.72	12.55	12.24
		WEIGHTED AVERAGE FOR THE YEAR		104,963.00	15.08	15.47	13.96
=====	613-01201	2 In Elec Cond (P) (Spec)		Lin Foot	=====	=====	=====
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	650.00	55.00	108.33	45.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		650.00	55.00	108.33	45.00
		WEIGHTED AVERAGE FOR THE YEAR		650.00	55.00	108.33	45.00
=====	613-01300	3 In Elec Cond (P)		Lin Foot	=====	=====	=====
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	80.00	26.00	27.23	35.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 414

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	613-01300	3 In Elec Cond (P)		Lin Foot	=====	=====	=====
STAM086-076		PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	885.00	24.00	13.17	11.50
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	360.00	12.00	10.50	11.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,325.00	20.86	13.26	12.78
STAR400-347		Various intersections across	04/12/18	1,115.00	20.00	21.67	20.00
STA001A-002		SIGNALIZATION OF SH1 & I-25 S	04/19/18	50.00	18.00	18.29	13.50
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	400.00	20.00	14.82	14.79
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,565.00	19.94	19.41	18.46
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	1,920.00	19.26	19.26	19.26
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	480.00	18.00	21.28	22.20
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	2,608.00	15.00	9.15	14.75
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	383.00	23.00	22.89	18.00
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	1,443.00	15.00	8.07	4.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		6,834.00	16.86	10.22	14.45
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	180.00	15.00	17.69	17.80
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	600.00	15.35	15.23	15.23
STRM331-007		I25C/SH160 PED/BIKE IMPROV (11/29/18	60.00	13.00	26.44	27.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	2,140.00	16.00	14.39	13.75
SHER100-302		RAMP METERING - DENVER METRO	12/13/18	610.00	10.00	17.75	13.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1,760.00	19.07	19.07	19.07
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		5,350.00	16.19	15.93	15.87
		WEIGHTED AVERAGE FOR THE YEAR		15,074.00	17.29	12.18	15.22
=====	613-01402	Inst 4 In Elec Cond (P)		Lin Foot	=====	=====	=====
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	2,310.00	12.70	12.60	12.60
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2,310.00	12.70	12.60	12.60
		WEIGHTED AVERAGE FOR THE YEAR		2,310.00	12.70	12.60	12.60

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 415

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	613-01602	Inst 6 In Elec Cond (P)		Lin Foot	=====		
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	160.00	14.28	14.18	14.18
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			160.00	14.28	14.18	14.18
	WEIGHTED AVERAGE FOR THE YEAR			160.00	14.28	14.18	14.18
=====	613-03491	Elec Cond (P) (Mult)		Lin Foot	=====		
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	3,670.00	26.00	94.67	40.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			3,670.00	26.00	94.67	40.00
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	42,210.00	22.77	22.77	22.77
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			42,210.00	22.77	22.77	22.77
ITS0242-088		FIBER OPTIC ON US 24 (I25 TO	11/15/18	41,735.00	20.00	10.66	8.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			41,735.00	20.00	10.66	8.00
	WEIGHTED AVERAGE FOR THE YEAR			87,615.00	21.59	17.18	16.46
=====	613-03492	Elec Cond (P) (Mult) (Bored)		Lin Foot	=====		
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	960.00	70.00	138.33	140.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			960.00	70.00	138.33	140.00
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	9,810.00	32.34	32.34	32.34
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			9,810.00	32.34	32.34	32.34
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	51,640.00	32.00	20.50	18.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 613-03492		Elec Cond (P) (Mult) (Bored)		Lin Foot			
ITS0242-088		FIBER OPTIC ON US 24 (I25 TO	11/15/18	10,995.00	25.00	34.38	30.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			62,635.00	30.77	23.57	20.11
	WEIGHTED AVERAGE FOR THE YEAR			73,405.00	31.49	25.54	23.31
===== 613-03500		Elec Cond (P) (Mult) (Spec)		Lin Foot			
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	750.00	70.00	114.00	55.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			750.00	70.00	114.00	55.00
ITS0242-088		FIBER OPTIC ON US 24 (I25 TO	11/15/18	30,800.00	15.82	28.07	20.90
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			30,800.00	15.82	28.07	20.90
	WEIGHTED AVERAGE FOR THE YEAR			31,550.00	17.11	29.61	21.71
===== 613-04020		Hanger System		LUMP SUM			
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	1.00	116289.47	159428.98	159428.98
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	116289.47	159428.98	159428.98
	WEIGHTED AVERAGE FOR THE YEAR			1.00	116289.47	159428.98	159428.98
===== 613-04100		Elect System Mods		LUMP SUM			
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	1.00	9000.00	107366.67	11300.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	9000.00	107366.67	11300.00
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	1.00	7000.00	1809.82	1325.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	7000.00	1809.82	1325.00
	WEIGHTED AVERAGE FOR THE YEAR			2.00	8000.00	41393.64	6312.50

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	613-04125	1-1/4 In Elec Cond (Liquidtight Flx Met)		Lin Foot	=====		
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	20.00	75.92	42.21	42.21
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			20.00	75.92	42.21	42.21
	WEIGHTED AVERAGE FOR THE YEAR			20.00	75.92	42.21	42.21
=====	613-04130	1-1/2 In Elec Cond (Liquidtight Flx Met)		Lin Foot	=====		
NHPP5502-090		R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	50.00	25.00	45.88	31.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			50.00	25.00	45.88	31.00
	WEIGHTED AVERAGE FOR THE YEAR			50.00	25.00	45.88	31.00
=====	613-04200	2 In Elec Cond (Liquidtight Flx Met)		Lin Foot	=====		
ITSSW01-833		ABOUT 1.5 MILES NORTH OF THE	01/18/18	180.00	20.00	27.06	34.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			180.00	20.00	27.06	34.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	410.00	39.38	39.38	39.38
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			410.00	39.38	39.38	39.38
	WEIGHTED AVERAGE FOR THE YEAR			590.00	33.47	31.53	37.74
=====	613-07000	Pull Box (Spec)		Each	=====		
NHPP5502-088		US 550 RIVERSIDE SNOW SHED LI	01/25/18	74.00	345.14	407.89	571.54
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	8.00	850.00	559.94	579.52
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	2.00	650.00	350.00	365.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			84.00	400.48	427.15	567.38
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	34.00	900.00	402.37	394.49
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			34.00	900.00	402.37	394.49

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	613-07000	Pull Box (Spec)		Each	=====	=====	=====
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	17.00	600.00	775.50	1042.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		17.00	600.00	775.50	1042.00
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	1.00	7000.00	2310.00	1650.00
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	6.00	600.00	291.69	307.74
SHER100-302		RAMP METERING - DENVER METRO	12/13/18	28.00	600.00	460.00	160.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	5.00	640.50	640.50	640.50
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		40.00	765.06	480.80	279.47
		WEIGHTED AVERAGE FOR THE YEAR		175.00	600.24	447.68	514.09
=====	613-07001	Type One Pull Box		Each	=====	=====	=====
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	1.00	700.00	1040.80	605.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	2.00	800.00	1073.91	1025.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3.00	766.67	1066.02	885.00
STAR400-347		Various intersections across	04/12/18	4.00	775.00	998.00	1000.00
STA001A-002		SIGNALIZATION OF SH1 & I-25 S	04/19/18	7.00	775.00	782.50	855.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		11.00	775.00	847.15	907.73
NHPP0501-068		CITY OF DELTA: US 50 MP 69.14	07/05/18	2.00	750.00	1000.00	1000.00
C0853-109		GREELEY ADA CURB RAMPS PHASE	08/09/18	1.00	750.00	1290.75	940.00
NHPPR100-287		R1 CURB RAMPS - PH 2	09/06/18	12.00	900.00	835.75	671.00
NHPP070A-032		I-70B & Z GRAND JCT PHASE 1 A	09/20/18	15.00	750.00	882.50	700.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		30.00	810.00	878.02	716.40

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	613-07001	Type One Pull Box		Each	=====		
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	2.00	800.00	682.47	505.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	8.00	1057.94	1050.00	1050.00
STRM331-007		I25C/SH160 PED/BIKE IMPROV (11/29/18	6.00	1000.00	796.86	700.00
C2873-192		LOVELAND ADA CURB RAMPS PHASE	12/06/18	1.00	950.00	713.20	759.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		17.00	1000.80	805.59	845.24
		WEIGHTED AVERAGE FOR THE YEAR		61.00	854.73	872.34	795.10
=====	613-07002	Type Two Pull Box		Each	=====		
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	3.00	560.00	560.08	579.52
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3.00	560.00	560.08	579.52
STA001A-002		SIGNALIZATION OF SH1 & I-25 S	04/19/18	3.00	1000.00	1127.50	1225.00
FSA0711-020		SH 71 & SH 94: PUNKIN CENTER	05/03/18	3.00	1100.00	1033.33	1400.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	11.00	850.00	811.23	799.93
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		17.00	920.59	900.37	980.84
C0853-109		GREELEY ADA CURB RAMPS PHASE	08/09/18	1.00	800.00	1535.50	1180.00
NHPPR100-287		R1 CURB RAMPS - PH 2	09/06/18	8.00	650.00	1052.75	957.00
STM0252-469		R2 ADA RAMPS I-25 INT S NEV-	09/06/18	5.00	900.00	1458.50	1500.00
STAR400-345		Region 4 at US 85 bus @ 26th	09/20/18	7.00	750.00	730.50	790.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		21.00	750.00	1011.74	1041.24
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	4.00	1000.00	1043.58	865.00
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	4.00	1500.00	1368.17	1312.50
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	42.00	1206.05	1197.00	1197.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	116.00	800.00	1042.97	1000.00
C2873-192		LOVELAND ADA CURB RAMPS PHASE	12/06/18	1.00	1250.00	998.00	1009.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		167.00	926.37	1061.68	1053.85
		WEIGHTED AVERAGE FOR THE YEAR		208.00	902.81	1026.52	1039.77

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 613-07003 Type Three Pull Box Each =====							
STAM086-076		PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	16.00	1100.00	825.67	525.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		16.00	1100.00	825.67	525.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	15.00	950.00	1075.37	1046.49
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		15.00	950.00	1075.37	1046.49
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	16.00	1200.00	1468.50	1580.00
C0853-109		GREELEY ADA CURB RAMPS PHASE	08/09/18	1.00	850.00	1793.00	1450.00
NHPPR100-287		R1 CURB RAMPS - PH 2	09/06/18	3.00	1000.00	1420.75	1276.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		20.00	1152.50	1483.60	1527.90
C2873-192		LOVELAND ADA CURB RAMPS PHASE	12/06/18	1.00	1300.00	1302.80	1279.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	1300.00	1302.80	1279.00
		WEIGHTED AVERAGE FOR THE YEAR		52.00	1080.77	1129.70	1075.66
===== 613-07004 Type Four Pull Box Each =====							
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	1.00	1200.00	2175.00	1700.00
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	10.00	1300.00	1122.50	1170.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		11.00	1290.91	1218.18	1218.18
NHPP072A-042		SH72:64TH/INDIANA SIGNAL REPL	04/05/18	3.00	1200.00	989.33	993.00
STAR400-347		Various intersections across	04/12/18	12.00	1350.00	1842.33	1500.00
STA001A-002		SIGNALIZATION OF SH1 & I-25 S	04/19/18	1.00	1500.00	1658.75	1885.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	24.00	1700.00	1320.88	1298.52
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		40.00	1552.50	1439.09	1350.71

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 421

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 613-07004		Type Four Pull Box		Each	=====		
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	6.00	1600.00	2040.50	2046.00
C0853-109		GREELEY ADA CURB RAMPS PHASE	08/09/18	1.00	1000.00	1924.25	1475.00
NHPPR100-287		R1 CURB RAMPS - PH 2	09/06/18	1.00	1200.00	1810.50	1455.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		8.00	1475.00	1971.25	1900.75
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	4.00	1500.00	1660.53	1510.00
C2873-192		LOVELAND ADA CURB RAMPS PHASE	12/06/18	1.00	1500.00	1333.00	1300.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		5.00	1500.00	1595.02	1468.00
		WEIGHTED AVERAGE FOR THE YEAR		64.00	1493.75	1484.75	1405.85
===== 613-07005		Type Five Pull Box		Each	=====		
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	1.00	2000.00	3085.00	3000.00
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	3.00	1800.00	1430.00	1490.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	1850.00	1843.75	1867.50
NHPP072A-042		SH72:64TH/INDIANA SIGNAL REPL	04/05/18	1.00	1500.00	1303.00	1254.00
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	1.00	1250.00	1215.00	1100.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	3.00	1650.00	1890.71	1862.85
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		5.00	1540.00	1613.69	1588.51
NH0853-106		US 85 AND WCR 18 Intersection	07/19/18	5.00	1300.00	2291.17	2160.00
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	3.00	2000.00	2344.50	2314.00
C0853-109		GREELEY ADA CURB RAMPS PHASE	08/09/18	1.00	1500.00	2275.75	1788.00
NHPPR100-287		R1 CURB RAMPS - PH 2	09/06/18	2.00	1650.00	2143.88	1853.50
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		11.00	1572.73	2272.00	2112.45
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	1.00	1750.00	1970.28	1750.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 422

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	613-07005	Type Five Pull Box		Each =====			
C2873-192		LOVELAND ADA CURB RAMPS PHASE	12/06/18	1.00	1800.00	1717.20	1626.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	1775.00	1843.74	1688.00
		WEIGHTED AVERAGE FOR THE YEAR		22.00	1634.09	2024.49	1910.25
=====	613-07010	Pull Box (Surf Mtd)		Each =====			
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	21.00	1000.00	3139.67	4700.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		21.00	1000.00	3139.67	4700.00
		WEIGHTED AVERAGE FOR THE YEAR		21.00	1000.00	3139.67	4700.00
=====	613-07011	Pull Box (11"x18"x12")		Each =====			
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	1.00	800.00	1437.50	1600.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	800.00	1437.50	1600.00
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	56.00	700.00	1916.67	1080.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		56.00	700.00	1916.67	1080.00
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	7.00	1235.61	1235.61	1235.61
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		7.00	1235.61	1235.61	1235.61
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	113.00	950.00	1088.33	890.00
ER052A-039		SH 170	11/15/18	3.00	700.00	942.81	1170.00
SHER100-302		RAMP METERING - DENVER METRO	12/13/18	95.00	600.00	853.33	600.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	138.00	1223.25	1223.25	1223.25
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		349.00	960.63	1023.29	945.24
		WEIGHTED AVERAGE FOR THE YEAR		413.00	929.56	1183.57	970.02

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 423

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 613-07016		Pull Box (16"x16"x6")		Each	=====	=====	=====
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	39.00	850.00	1145.52	1283.57
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			39.00	850.00	1145.52	1283.57
	WEIGHTED AVERAGE FOR THE YEAR			39.00	850.00	1145.52	1283.57
===== 613-07023		Pull Box (24"x36"x24")		Each	=====	=====	=====
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	13.00	1500.00	2062.50	2500.00
ITSSW01-833		ABOUT 1.5 MILES NORTH OF THE	01/18/18	5.00	1800.00	1517.25	1254.00
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	2.00	1250.00	1905.78	1750.00
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	4.00	1500.00	1343.07	1960.48
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			24.00	1541.67	1765.99	2088.00
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	3.00	2500.00	3000.00	3000.00
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	22.00	1600.00	3100.00	2000.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			25.00	1708.00	3095.65	2120.00
NHPP5502-090		R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	1.00	2500.00	2665.00	1946.00
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	9.00	1923.94	1923.94	1923.94
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	8.00	1200.00	1796.88	2150.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			18.00	1634.19	1863.75	2025.64
NHPPR100-280		SIGNAL CABINET UPGRADE PHASE	10/18/18	16.00	1600.00	1576.25	1470.00
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	32.00	2500.00	1883.33	1500.00
ITS0242-088		FIBER OPTIC ON US 24 (I25 TO	11/15/18	60.00	1400.00	1587.03	1350.00
SHER100-302		RAMP METERING - DENVER METRO	12/13/18	32.00	1400.00	1816.67	1550.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	16.00	1904.70	1904.70	1904.70
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			156.00	1697.92	1694.22	1490.99
	WEIGHTED AVERAGE FOR THE YEAR			223.00	1677.09	1847.78	1668.92

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 424

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	613-07026	Pull Box (16"x24"x12")		Each	=====		
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	1.00	500.00	770.00	1040.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	500.00	770.00	1040.00
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	10.00	900.00	2505.33	1260.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		10.00	900.00	2505.33	1260.00
		WEIGHTED AVERAGE FOR THE YEAR		11.00	863.64	2396.88	1240.00
=====	613-07034	Pull Box (24"x36"x18")		Each	=====		
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	25.00	1100.00	1230.94	1308.26
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		25.00	1100.00	1230.94	1308.26
		WEIGHTED AVERAGE FOR THE YEAR		25.00	1100.00	1230.94	1308.26
=====	613-07040	Pull Box (30"x48"x24")		Each	=====		
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	1.00	1250.00	2875.50	3125.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	1250.00	2875.50	3125.00
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	10.00	2200.00	4341.67	2350.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		10.00	2200.00	4341.67	2350.00
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	23.00	2667.42	2667.42	2667.42
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		23.00	2667.42	2667.42	2667.42
NHPPRI00-280		SIGNAL CABINET UPGRADE PHASE	10/18/18	2.00	2800.00	2061.50	1891.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	613-07040	Pull Box (30"x48"x24")		Each	=====	=====	=====
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	2.00	4000.00	2696.67	2900.00
ITS0242-088		FIBER OPTIC ON US 24 (I25 TO	11/15/18	5.00	1500.00	2181.96	1800.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	3.00	1700.00	3487.54	3400.00
SHER100-302		RAMP METERING - DENVER METRO	12/13/18	16.00	1750.00	2321.67	1990.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	4.00	2640.75	2640.75	2640.75
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		32.00	2023.84	2450.66	2224.53
		WEIGHTED AVERAGE FOR THE YEAR		66.00	2263.09	2859.79	2411.53
=====	613-07060	Pull Box (18"x30"x18") Deep		Each	=====	=====	=====
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	10.00	1400.00	1005.44	1200.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		10.00	1400.00	1005.44	1200.00
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	13.00	1300.00	1900.00	1900.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		13.00	1300.00	1900.00	1900.00
NHPP5502-090		R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	42.00	1300.00	1368.08	1740.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		42.00	1300.00	1368.08	1740.00
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	6.00	3000.00	1334.50	869.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		6.00	3000.00	1334.50	869.00
		WEIGHTED AVERAGE FOR THE YEAR		71.00	1457.75	1342.87	1619.63
=====	613-07070	EMS Ball Marker		Each	=====	=====	=====
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	3.00	1300.00	56.71	57.95
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3.00	1300.00	56.71	57.95
		WEIGHTED AVERAGE FOR THE YEAR		3.00	1300.00	56.71	57.95

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 426

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	613-07195	Proof Conduit		Lin Foot	=====		
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	23,235.00	2.50	3.00	1.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			23,235.00	2.50	3.00	1.00
	WEIGHTED AVERAGE FOR THE YEAR			23,235.00	2.50	3.00	1.00
=====	613-07199	Inst Pull Box		Each	=====		
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	7.00	1200.76	1191.75	1191.75
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			7.00	1200.76	1191.75	1191.75
	WEIGHTED AVERAGE FOR THE YEAR			7.00	1200.76	1191.75	1191.75
=====	613-10000	Wiring		LUMP SUM	=====		
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	1.00	15000.00	24950.00	18000.00
SHE0212-010		SH 21, OMAHA INTERSECTION IMP	01/04/18	1.00	5000.00	12666.67	12000.00
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	1.00	10000.00	21912.50	30000.00
NHPP5502-088		US 550 RIVERSIDE SNOW SHED LI	01/25/18	1.00	25500.00	61433.13	50667.00
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	1.00	25000.00	43250.01	41725.75
STAM086-076		PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	1.00	42500.00	27108.33	24500.00
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	1.00	30000.00	8274.86	9000.00
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	1.00	5000.00	33000.00	52000.00
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	1.00	25000.00	8747.50	9100.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			9.00	20333.33	30730.79	27443.64
NHPP072A-042		SH72:64TH/INDIANA SIGNAL REPL	04/05/18	1.00	10000.00	6395.67	6122.00
STAR400-347		Various intersections across	04/12/18	1.00	30000.00	151109.00	40000.00
STA001A-002		SIGNALIZATION OF SH1 & I-25 S	04/19/18	1.00	12500.00	13968.75	9750.00
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	1.00	55000.00	15922.22	14000.00
FSA0711-020		SH 71 & SH 94: PUNKIN CENTER	05/03/18	1.00	5000.00	4000.00	2500.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	1.00	40000.00	11953.86	11615.45
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	1.00	30000.00	19333.33	19333.33
STA0661-016		SH 66 and US 85 (BUS) IN PLAT	06/07/18	1.00	3000.00	3510.19	2850.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			8.00	24550.00	25940.29	14483.75
NHPP5502-090		R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	1.00	31000.00	15377.07	18938.40

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 613-10000 Wiring LUMP SUM =====							
NH0853-106		US 85 AND WCR 18 Intersection	07/19/18	1.00	17000.00	11152.00	11300.00
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	1.00	61940.46	61940.46	61940.46
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	1.00	50000.00	45402.00	43309.00
STAR400-345		Region 4 at US 85 bus @ 26th	09/20/18	1.00	12000.00	16486.29	12500.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			5.00	32882.27	17370.08	24860.16
NHPPR100-280		SIGNAL CABINET UPGRADE PHASE	10/18/18	1.00	42500.00	25602.00	31288.00
SHE2254-092		SH225 AND 17TH PLACE IMPROVEM	10/18/18	1.00	29274.72	6833.33	3500.00
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	1.00	15000.00	11543.87	7150.00
NHPP0702-366		I-70 Avon to Vail	11/08/18	1.00	5000.00	6218.18	6660.00
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	1.00	15000.00	8735.67	8400.00
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	1.00	10000.00	6000.00	3000.00
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	1.00	400000.00	316723.33	350000.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	1.00	99974.82	99225.00	99225.00
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	1.00	5000.00	16982.09	16838.34
STRM331-007		I25C/SH160 PED/BIKE IMPROV (11/29/18	1.00	7500.00	5804.76	4500.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	1.00	27000.00	47296.74	57908.96
SHER100-302		RAMP METERING - DENVER METRO	12/13/18	1.00	50000.00	194000.00	155000.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	313425.00	313425.00	313425.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			13.00	78436.50	58920.62	81299.64
	WEIGHTED AVERAGE FOR THE YEAR			35.00	42539.39	33953.65	40791.88
===== 613-10010 Wiring (Spec) LUMP SUM =====							
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	1.00	280000.00	277620.67	247000.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	280000.00	277620.67	247000.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	1.00	75000.00	548967.93	470000.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	75000.00	548967.93	470000.00
	WEIGHTED AVERAGE FOR THE YEAR			2.00	177500.00	432676.24	358500.00
===== 613-10015 Breakaway Wiring System Each =====							
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	15.00	220.00	137.68	98.52
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			15.00	220.00	137.68	98.52

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 428

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 613-10015		Breakaway Wiring System		Each	=====	=====	=====
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	20.00	1200.00	876.67	140.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			20.00	1200.00	876.67	140.00
	WEIGHTED AVERAGE FOR THE YEAR			35.00	780.00	406.40	122.22
===== 613-13000		Luminaire (LED)		Each	=====	=====	=====
SHE0212-010		SH 21, OMAHA INTERSECTION IMP	01/04/18	2.00	1200.00	1433.33	1400.00
NHPP5502-088		US 550 RIVERSIDE SNOW SHED LI	01/25/18	194.00	1492.78	2215.68	2035.33
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			196.00	1489.80	2210.87	2028.85
NHPP072A-042		SH72:64TH/INDIANA SIGNAL REPL	04/05/18	2.00	950.00	891.67	670.00
STA001A-002		SIGNALIZATION OF SH1 & I-25 S	04/19/18	3.00	1350.00	798.75	1075.00
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	4.00	1485.00	1218.89	1400.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			9.00	1321.11	1052.10	1129.44
NH0853-106		US 85 AND WCR 18 Intersection	07/19/18	4.00	1250.00	717.08	600.00
STAR400-345		Region 4 at US 85 bus @ 26th	09/20/18	8.00	850.00	965.00	960.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			12.00	983.33	858.75	840.00
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	8.00	1000.00	703.06	650.00
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	4.00	1000.00	873.60	840.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	10.00	745.85	740.25	740.25
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	38.00	450.00	541.21	617.10
SHER100-302		RAMP METERING - DENVER METRO	12/13/18	1.00	1100.00	785.00	1035.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			61.00	617.35	601.97	663.07
	WEIGHTED AVERAGE FOR THE YEAR			278.00	1271.04	1844.09	1648.73

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 613-13002		Lumin (Spec) (LED) (24W)		Each			
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	6.00	2946.36	2924.25	2924.25
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			6.00	2946.36	2924.25	2924.25
	WEIGHTED AVERAGE FOR THE YEAR			6.00	2946.36	2924.25	2924.25
===== 613-13006		Lumin (LED) (8500 Lumens)		Each			
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	7.00	700.00	802.50	835.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			7.00	700.00	802.50	835.00
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	12.00	1600.00	1000.00	1000.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			12.00	1600.00	1000.00	1000.00
	WEIGHTED AVERAGE FOR THE YEAR			19.00	1268.42	893.65	939.21
===== 613-13010		Lumin(LED) (5000 Lumens)		Each			
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	18.00	1150.00	867.74	1000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			18.00	1150.00	867.74	1000.00
	WEIGHTED AVERAGE FOR THE YEAR			18.00	1150.00	867.74	1000.00
===== 613-13012		Lumin (LED) (Wall Type) (10,000 Lumens)		Each			
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	5.00	1380.75	1380.75	1380.75
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			5.00	1380.75	1380.75	1380.75
	WEIGHTED AVERAGE FOR THE YEAR			5.00	1380.75	1380.75	1380.75
===== 613-13040		Lumin (LED) (20400 lumins)		Each			
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	103.00	948.15	948.15	948.15
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			103.00	948.15	948.15	948.15
	WEIGHTED AVERAGE FOR THE YEAR			103.00	948.15	948.15	948.15

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 430

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 613-13050		Lumin LED (258W)		Each =====			
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	108.00	1000.00	939.74	900.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			108.00	1000.00	939.74	900.00
	WEIGHTED AVERAGE FOR THE YEAR			108.00	1000.00	939.74	900.00
===== 613-13065		Lumin (LED) (5400 Lumen)		Each =====			
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	2.00	4252.50	4252.50	4252.50
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			2.00	4252.50	4252.50	4252.50
	WEIGHTED AVERAGE FOR THE YEAR			2.00	4252.50	4252.50	4252.50
===== 613-16000		Luminaire (Spec)		Each =====			
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	14.00	1671.54	1659.00	1659.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			14.00	1671.54	1659.00	1659.00
	WEIGHTED AVERAGE FOR THE YEAR			14.00	1671.54	1659.00	1659.00
===== 613-20100		Inst Light Std		Each =====			
NHPP5502-090		R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	24.00	1000.00	1140.67	750.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			24.00	1000.00	1140.67	750.00
	WEIGHTED AVERAGE FOR THE YEAR			24.00	1000.00	1140.67	750.00
===== 613-20200		Inst Lumin		Each =====			
NHPP5502-090		R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	48.00	300.00	267.00	280.00
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	9.00	300.00	219.50	213.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			57.00	300.00	264.21	269.42
	WEIGHTED AVERAGE FOR THE YEAR			57.00	300.00	264.21	269.42

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	613-30005	Light Std + Lumin (Pedest)		Each	=====	=====	=====
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	41.00	4020.16	3990.00	3990.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			41.00	4020.16	3990.00	3990.00
	WEIGHTED AVERAGE FOR THE YEAR			41.00	4020.16	3990.00	3990.00
=====	613-30302	Light Std Alum (30 Ft) (2)		Each	=====	=====	=====
SHE0212-010		SH 21, OMAHA INTERSECTION IMP	01/04/18	1.00	3000.00	3800.00	3800.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	3000.00	3800.00	3800.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	3000.00	3800.00	3800.00
=====	613-30352	Light Std Alum (35 Ft) (2)		Each	=====	=====	=====
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	9.00	5000.00	6000.54	7000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			9.00	5000.00	6000.54	7000.00
	WEIGHTED AVERAGE FOR THE YEAR			9.00	5000.00	6000.54	7000.00
=====	613-32350	Light Std Steel (35 Ft)		Each	=====	=====	=====
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	19.00	4000.00	3280.00	4800.00
SHER100-302		RAMP METERING - DENVER METRO	12/13/18	17.00	2500.00	1778.33	1850.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			36.00	3291.67	2570.88	3406.94
	WEIGHTED AVERAGE FOR THE YEAR			36.00	3291.67	2570.88	3406.94
=====	613-32400	Light Std Steel (40 Ft)		Each	=====	=====	=====
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	7.00	5000.00	3675.00	2700.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			7.00	5000.00	3675.00	2700.00
	WEIGHTED AVERAGE FOR THE YEAR			7.00	5000.00	3675.00	2700.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 432

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	613-34200	Light Standard Metal (20 Foot)		Each	=====	=====	=====
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	6.00	2800.00	2888.33	2000.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			6.00	2800.00	2888.33	2000.00
	WEIGHTED AVERAGE FOR THE YEAR			6.00	2800.00	2888.33	2000.00
=====	613-34300	Light Std Metal (30 Ft)		Each	=====	=====	=====
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	4.00	3500.00	2161.45	1950.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	10.00	2909.32	2887.50	2887.50
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	15.00	2500.00	2550.74	2270.94
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	18.00	2856.00	2856.00	2856.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			47.00	2808.54	2560.70	2598.87
	WEIGHTED AVERAGE FOR THE YEAR			47.00	2808.54	2560.70	2598.87
=====	613-34400	Light Std Metal (40 Ft)		Each	=====	=====	=====
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	80.00	3602.55	3602.55	3602.55
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			80.00	3602.55	3602.55	3602.55
	WEIGHTED AVERAGE FOR THE YEAR			80.00	3602.55	3602.55	3602.55
=====	613-34402	Light Std Metal (40 Ft) (2)		Each	=====	=====	=====
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	4200.00	4200.00	4200.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	4200.00	4200.00	4200.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	4200.00	4200.00	4200.00
=====	613-34500	Light Std Metal (50 Ft)		Each	=====	=====	=====
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	3780.00	3780.00	3780.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	3780.00	3780.00	3780.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	3780.00	3780.00	3780.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 433

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 613-34700		Light Std Metal (70 Ft)		Each	=====	=====	=====
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	54.00	4500.00	5237.45	4500.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			54.00	4500.00	5237.45	4500.00
	WEIGHTED AVERAGE FOR THE YEAR			54.00	4500.00	5237.45	4500.00
===== 613-40000		Conc Foundation Pad		Each	=====	=====	=====
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	6.00	3015.12	2992.50	2992.50
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			6.00	3015.12	2992.50	2992.50
	WEIGHTED AVERAGE FOR THE YEAR			6.00	3015.12	2992.50	2992.50
===== 613-40010		Light Std Foundation		Each	=====	=====	=====
FSA145A-061		SH 145 Dolores Sidewalk Ramps	01/04/18	2.00	1500.00	2459.11	3718.21
SHE0212-010		SH 21, OMAHA INTERSECTION IMP	01/04/18	4.00	1500.00	1866.67	1800.00
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	2.00	1490.00	1806.67	1854.48
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			8.00	1497.50	1917.66	2293.17
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	13.00	1700.00	4441.67	4500.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			13.00	1700.00	4441.67	4500.00
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	6.00	1500.00	1384.00	1255.00
NHPP0702-366		I-70 Avon to Vail	11/08/18	2.00	1500.00	2288.32	2465.00
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	4.00	1000.00	2736.33	2625.00
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	19.00	1300.00	1670.00	1455.00
C5502-098		US 550/160 PEDESTRIAN SIDEWAL	11/15/18	2.00	2500.00	4500.00	4500.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	51.00	2131.75	2115.75	2115.75
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	40.00	900.00	1248.78	1456.36
SHER100-302		RAMP METERING - DENVER METRO	12/13/18	17.00	1300.00	1738.33	1590.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	100.00	1478.40	1478.40	1478.40
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			241.00	1495.27	1573.37	1662.38
	WEIGHTED AVERAGE FOR THE YEAR			262.00	1505.49	1799.65	1822.44

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 613-40012		Light Std Foundation Spec		Each	=====	=====	=====
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	11.00	450.00	1362.14	1390.86
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	9.00	5000.00	2410.26	3000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		20.00	2497.50	1696.06	2114.97
NHPP5502-090		R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	24.00	3400.00	3289.17	2633.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		24.00	3400.00	3289.17	2633.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	1739.85	1739.85	1739.85
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	1739.85	1739.85	1739.85
		WEIGHTED AVERAGE FOR THE YEAR		45.00	2962.00	2585.40	2382.92
===== 613-40020		Transformer Base Alum		Each	=====	=====	=====
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	4.00	1500.00	656.03	630.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	1500.00	656.03	630.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	1500.00	656.03	630.00
===== 613-50100		Lighting Ctrl Center		Each	=====	=====	=====
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	7.00	10000.00	8514.33	8200.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	11203.50	11203.50	11203.50
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		8.00	10150.44	8607.06	8575.44
		WEIGHTED AVERAGE FOR THE YEAR		8.00	10150.44	8607.06	8575.44
===== 613-50102		Inst Lighting Ctrl Center		Each	=====	=====	=====
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	7.00	2766.75	2766.75	2766.75
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		7.00	2766.75	2766.75	2766.75
		WEIGHTED AVERAGE FOR THE YEAR		7.00	2766.75	2766.75	2766.75

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 435

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	613-50105	Lighting Ctrl Center (Pedestal Only)		Each	=====	=====	=====
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	1.00	14176.33	14070.00	14070.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	14176.33	14070.00	14070.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	14176.33	14070.00	14070.00
=====	613-50106	Light Cont Center (Spec)		Each	=====	=====	=====
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	1.00	7000.00	10063.33	7500.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	7000.00	10063.33	7500.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	5.00	8357.69	8295.00	8295.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			5.00	8357.69	8295.00	8295.00
	WEIGHTED AVERAGE FOR THE YEAR			6.00	8131.41	8958.13	8162.50
=====	613-50132	2-Plex Recept. (W/Box & Cover)		Each	=====	=====	=====
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	3.00	2015.37	2000.25	2000.25
SHER100-302		RAMP METERING - DENVER METRO	12/13/18	1.00	500.00	761.67	140.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			4.00	1636.53	1380.96	1535.19
	WEIGHTED AVERAGE FOR THE YEAR			4.00	1636.53	1380.96	1535.19
=====	613-50150	Secondary Serv Pedestal		Each	=====	=====	=====
STAM086-076		PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	1.00	2750.00	2938.67	2350.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	2750.00	2938.67	2350.00
NHPP5502-090		R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	4.00	1500.00	6317.67	5873.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 613-50150	Secondary Serv Pedestal			Each =====			
STA141A-045	SH 141 CLIFTON SIGNAL REPLACE	08/09/18		3.00	3000.00	4140.00	4322.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			7.00	2142.86	5882.13	5208.29
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18		2.00	7072.80	7072.80	7072.80
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			2.00	7072.80	7072.80	7072.80
	WEIGHTED AVERAGE FOR THE YEAR			10.00	3189.56	5697.87	5295.36
===== 613-50210	Temporary Lighting			LUMP SUM =====			
NHPP0705-082	I-70 ARRIBA: EAST AND WEST	11/15/18		1.00	50000.00	316987.67	304290.00
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	11/27/18		1.00	6639.99	3307.50	3307.50
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18		1.00	160650.00	160650.00	160650.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			3.00	72430.00	222984.10	156082.50
	WEIGHTED AVERAGE FOR THE YEAR			3.00	72430.00	222984.10	156082.50
===== 613-50325	Tunnel Lighting Control System			LUMP SUM =====			
NHPP5502-088	US 550 RIVERSIDE SNOW SHED LI	01/25/18		1.00	16600.00	29227.93	16630.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	16600.00	29227.93	16630.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	16600.00	29227.93	16630.00
===== 613-50355	Power Transformer			Each =====			
NHPP0702-342	I-70 GW CANYON VARIABLE SPEED	06/14/18		5.00	5300.00	5401.67	3600.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			5.00	5300.00	5401.67	3600.00
	WEIGHTED AVERAGE FOR THE YEAR			5.00	5300.00	5401.67	3600.00
===== 613-50375	Solar Collection System			Each =====			
NHPP1602-164	US 160 WOLF CREEK PASS RSA	03/15/18		2.00	15000.00	41500.00	52000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2.00	15000.00	41500.00	52000.00
	WEIGHTED AVERAGE FOR THE YEAR			2.00	15000.00	41500.00	52000.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 437

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	613-80105	Circ Breaker (30A, 2 Pole)		Each	=====	=====	=====
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	28.00	300.00	1238.33	950.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			28.00	300.00	1238.33	950.00
	WEIGHTED AVERAGE FOR THE YEAR			28.00	300.00	1238.33	950.00
=====	613-80130	Service Meter Cabinet		Each	=====	=====	=====
ITSSW01-833		ABOUT 1.5 MILES NORTH OF THE	01/18/18	4.00	6000.00	5658.25	4348.00
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	2.00	5000.00	3842.50	4000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			6.00	5666.67	5295.10	4232.00
NHPP072A-042		SH72:64TH/INDIANA SIGNAL REPL	04/05/18	2.00	5000.00	4333.67	2581.00
STAR400-347		Various intersections across	04/12/18	10.00	5500.00	5984.00	6000.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	3.00	5600.00	4339.81	4109.24
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			15.00	5453.33	5366.66	5165.98
NH0853-106		US 85 AND WCR 18 Intersection	07/19/18	1.00	4250.00	5337.17	5160.00
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	3.00	7144.24	7144.24	7144.24
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			4.00	6420.68	5939.52	6648.18
NHPPR100-280		SIGNAL CABINET UPGRADE PHASE	10/18/18	16.00	6000.00	5122.75	4266.00
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	7.00	9000.00	6576.67	7500.00
STRM331-007		I25C/SH160 PED/BIKE IMPROV (11/29/18	3.00	6000.00	4802.38	4750.00
SHER100-302		RAMP METERING - DENVER METRO	12/13/18	11.00	5000.00	5923.67	4371.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	7.00	7072.80	7072.80	7072.80
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			44.00	6397.95	5592.80	5286.29
	WEIGHTED AVERAGE FOR THE YEAR			69.00	6130.32	5529.72	5247.41
=====	613-80274	Struct Mount Disc Switch		Each	=====	=====	=====
SHER100-302		RAMP METERING - DENVER METRO	12/13/18	13.00	2500.00	1066.67	425.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			13.00	2500.00	1066.67	425.00
	WEIGHTED AVERAGE FOR THE YEAR			13.00	2500.00	1066.67	425.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	613-81500	Panelboard (5KVA Mini Load Center)		Each	=====	=====	=====
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	12.00	3000.00	6913.33	4550.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		12.00	3000.00	6913.33	4550.00
		WEIGHTED AVERAGE FOR THE YEAR		12.00	3000.00	6913.33	4550.00
=====	613-81700	Safe Switch NEMA 3R 60A 2 Pole 240V		Each	=====	=====	=====
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	4.00	500.00	1899.91	1800.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		4.00	500.00	1899.91	1800.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	500.00	1899.91	1800.00
=====	613-81800	Branch Circuit Panel (Special)		Each	=====	=====	=====
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	5.00	2500.00	3065.00	4000.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		5.00	2500.00	3065.00	4000.00
		WEIGHTED AVERAGE FOR THE YEAR		5.00	2500.00	3065.00	4000.00
=====	614-00011	Sign Panel (CL I)		Sq Foot	=====	=====	=====
FSA145A-061		SH 145 Dolores Sidewalk Ramps	01/04/18	27.75	25.00	28.45	16.90
STR069A-032		SH69, MP 25.7 TO MP 50.1	01/04/18	523.00	20.00	15.70	15.00
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	6.25	20.00	25.63	24.00
SHE0212-010		SH 21, OMAHA INTERSECTION IMP	01/04/18	17.00	30.00	16.67	17.00
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	8.00	25.00	21.25	21.00
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	102.00	25.00	26.60	28.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	98.00	22.00	13.48	11.65
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	9.00	23.00	53.66	37.44
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	32.25	30.00	17.23	17.00
FSA070A-029		SH70A PECOS ROUNDABOUT IMPROV	03/01/18	15.00	27.00	30.25	34.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	1,115.00	20.00	21.87	18.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
ER144A-002		SH 144 East and West of Goodr	03/08/18	2.00	25.00	73.48	27.00
NHPP1602-166		US 160 JCT 172 TO BAYFIELD RE	03/08/18	200.00	17.00	17.78	18.00
MTCER500-201		R5 FY18 SIGN REPLACEMENT	03/08/18	4,070.67	21.00	17.58	11.50

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	614-00011	Sign Panel (CL I)		Sq Foot	=====	=====	=====
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	153.00	27.00	26.00	27.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		6,378.92	20.95	18.65	13.95
NHPP072A-042		SH72:64TH/INDIANA SIGNAL REPL	04/05/18	2.00	20.00	105.00	272.00
STM0242-081		US 24 ROCKFALL MITIGATION	04/12/18	18.00	24.00	29.10	25.00
STA001A-002		SIGNALIZATION OF SH1 & I-25 S	04/19/18	4.50	25.00	50.63	64.00
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	170.00	23.02	21.29	19.00
FSA0711-020		SH 71 & SH 94: PUNKIN CENTER	05/03/18	67.00	23.00	22.67	28.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	373.00	22.00	23.30	25.20
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	18.00	40.00	22.00	22.00
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	221.00	26.00	41.83	23.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		873.50	23.71	26.60	24.35
NHPP5502-090		R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	33.00	30.00	37.55	56.00
NH0853-106		US 85 AND WCR 18 Intersection	07/19/18	56.25	30.00	28.48	42.00
SHE 0701-227		I-70 Wildlife Fencing mp 65-8	07/19/18	32.00	22.00	23.53	24.60
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	105.00	20.00	87.65	147.00
C0853-109		GREELEY ADA CURB RAMPS PHASE	08/09/18	7.00	20.00	54.75	84.00
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	25.00	32.00	17.50	16.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	537.00	25.00	16.64	18.00
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	100.00	19.00	19.54	17.00
STAR400-345		Region 4 at US 85 bus @ 26th	09/20/18	128.00	25.00	24.43	15.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,023.25	24.38	23.56	33.92
NHPP006A-066		US 6: I-25 TO PERRY WB OPS IM	10/04/18	19.00	22.00	25.00	22.00
SHER200-243		R2 WRONG WAY PREVENTION	10/18/18	3,732.00	12.00	17.00	15.00
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	145.00	20.00	27.84	22.50
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	290.60	25.00	26.47	26.00
NHPP0702-366		I-70 Avon to Vail	11/08/18	82.00	23.00	16.63	3.50
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	792.00	20.00	19.03	18.90
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	558.00	17.00	18.00	18.00
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	267.00	25.00	28.80	19.40
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	13.00	30.00	24.18	25.96
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	135.00	19.19	30.99	30.99
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	28.00	25.00	26.04	22.07
STA086A-051		SH 86; WEST OF I-70	11/29/18	80.00	20.00	20.23	23.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-00011 Sign Panel (CL I) Sq Foot =====							
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	711.00	20.00	18.66	16.25
STR112A-001		SH 112 FROM US 285 TO SH 17	12/06/18	295.00	20.00	15.28	15.08
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	33.00	18.00	19.11	20.00
STR1591-001		SH 159 SAN LUIS TO FT GARLAND	12/13/18	294.00	20.00	18.82	20.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	2,224.00	15.00	21.04	22.64
STA052A-045		SH 52B NEW RAYMER SOUTH	12/13/18	172.00	23.00	22.00	22.00
SHER100-302		RAMP METERING - DENVER METRO	12/13/18	312.50	28.00	25.33	25.00
MPR200-252		REGION 2 - PUEBLO COUNTY HIGH	12/20/18	1,948.00	15.00	16.00	14.50
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	138.00	17.05	17.05	17.05
WEIGHTED AVERAGE FOR THE FOURTH QUARTER				12,269.10	16.20	19.54	17.91
WEIGHTED AVERAGE FOR THE YEAR				20,544.77	18.40	19.60	17.75
===== 614-00012 Sign Panel (CL II) Sq Foot =====							
FSA145A-061		SH 145 Dolores Sidewalk Ramps	01/04/18	237.00	23.00	35.14	20.28
STR069A-032		SH69, MP 25.7 TO MP 50.1	01/04/18	1,149.00	25.00	19.37	20.00
SHE0212-010		SH 21, OMAHA INTERSECTION IMP	01/04/18	40.00	35.00	20.67	21.00
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	348.00	27.00	23.75	23.00
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	36.00	35.00	34.86	29.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	518.00	24.00	16.19	15.25
ITSSW01-833		ABOUT 1.5 MILES NORTH OF THE	01/18/18	32.00	45.00	35.75	29.00
C0703-440		AVALANCHE CONTROL SYSTEM: EJM	02/01/18	84.00	35.00	29.34	26.00
STAM086-076		PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	286.00	23.00	27.83	22.50
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	254.00	30.00	21.03	21.00
NHPP5502-096		US550 STRIPING & RUMBLE STRIP	03/01/18	214.00	20.00	23.90	23.00
FSA070A-029		SH70A PECOS ROUNDABOUT IMPROV	03/01/18	42.00	30.00	35.00	47.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	1,574.00	25.00	26.56	24.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
ER144A-002		SH 144 East and West of Goodr	03/08/18	36.00	35.00	75.15	30.00
NHPP1602-166		US 160 JCT 172 TO BAYFIELD RE	03/08/18	362.00	20.00	21.41	22.00
MTCER500-201		R5 FY18 SIGN REPLACEMENT	03/08/18	3,612.23	24.00	20.19	15.50
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	206.00	32.00	26.00	27.00
WEIGHTED AVERAGE FOR THE FIRST QUARTER				9,030.23	24.80	22.58	19.46
===== 614-00012 Sign Panel (CL II) Sq Foot =====							
NHPP072A-042		SH72:64TH/INDIANA SIGNAL REPL	04/05/18	36.00	25.00	20.06	1.18
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	179.00	25.99	23.26	22.00
FSA0711-020		SH 71 & SH 94: PUNKIN CENTER	05/03/18	387.00	27.00	26.33	34.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	48.00	27.00	26.12	28.49
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	289.00	50.00	50.00	50.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-00012		Sign Panel (CL II)		Sq Foot	=====	=====	=====
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	1,053.00	28.00	48.50	28.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,992.00	30.74	38.51	31.35
FBR060A-022		SH 60 over the South Platte	07/12/18	7.00	25.00	34.07	20.00
NH0853-106		US 85 AND WCR 18 Intersection	07/19/18	14.13	30.00	35.33	53.00
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	113.00	19.72	19.72	19.72
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	14.00	25.00	93.15	158.00
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	86.25	28.00	20.06	19.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	1,045.00	30.00	19.87	21.00
STAR400-345		Region 4 at US 85 bus @ 26th	09/20/18	188.00	30.00	32.68	16.00
MTCER100-301		MTCE R1 FY18 FREEWAY SIGNING	09/27/18	2,342.00	18.00	22.31	16.50
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3,809.38	22.24	22.27	18.52
SHER200-243		R2 WRONG WAY PREVENTION	10/18/18	16,844.00	15.00	21.63	19.25
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	109.00	20.00	23.25	19.25
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	189.00	25.00	36.20	29.00
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	69.00	30.00	46.94	57.00
NHPP0702-366		I-70 Avon to Vail	11/08/18	274.00	25.00	27.48	38.00
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	351.00	23.00	20.98	20.84
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	1,059.00	22.00	21.00	22.00
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	292.00	27.00	38.42	24.25
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	9.00	20.00	36.11	33.04
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	694.00	20.52	13.79	13.79
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	62.00	25.00	32.92	24.39
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	1,088.00	25.00	21.53	19.20
STR112A-001		SH 112 FROM US 285 TO SH 17	12/06/18	356.00	22.00	17.63	18.09
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	371.00	22.00	21.20	22.00
STR1591-001		SH 159 SAN LUIS TO FT GARLAND	12/13/18	248.00	22.00	21.85	21.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	83.00	24.00	28.29	29.44
STA052A-045		SH 52B NEW RAYMER SOUTH	12/13/18	72.00	25.00	25.67	26.00
SHER100-302		RAMP METERING - DENVER METRO	12/13/18	116.50	32.00	34.33	33.00
MPR200-252		REGION 2 - PUEBLO COUNTY HIGH	12/20/18	9,990.00	19.25	20.30	19.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	3,717.00	19.99	19.99	19.99
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		35,993.50	17.96	21.63	19.68
		WEIGHTED AVERAGE FOR THE YEAR		50,825.11	20.00	22.65	20.01
===== 614-00013		Sign Panel (CL III)		Sq Foot	=====	=====	=====
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	72.00	29.00	27.25	16.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 442

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-00013		Sign Panel (CL III)		Sq Foot			
FSA070A-029		SH70A PECOS ROUNDABOUT IMPROV	03/01/18	184.00	35.00	32.25	35.00
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	810.00	35.00	23.00	24.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,066.00	34.59	26.04	25.36
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	72.00	26.00	39.14	40.54
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		72.00	26.00	39.14	40.54
NHPP006A-066		US 6: I-25 TO PERRY WB OPS IM	10/04/18	948.00	30.00	39.00	35.00
SHER200-243		R2 WRONG WAY PREVENTION	10/18/18	2,394.00	18.00	25.25	25.00
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	1,637.00	28.00	30.88	30.45
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	84.00	31.99	21.65	21.65
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	3,841.00	30.00	25.64	22.00
MPR200-252		REGION 2 - PUEBLO COUNTY HIGH	12/20/18	7,412.00	35.00	25.50	24.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	4,074.00	34.04	34.04	34.04
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		20,390.00	31.06	27.14	26.77
		WEIGHTED AVERAGE FOR THE YEAR		21,528.00	31.22	27.15	26.74
===== 614-00014		Lighted Street Name Sign (Inst Only)		Each			
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	4.00	2000.00	824.82	950.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		4.00	2000.00	824.82	950.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	2000.00	824.82	950.00
===== 614-00025		Inst Sign Panel (CL I)		Sq Foot			
MTCER100-296		MTCE R1 FY18 WEST SIGN REPLAC	01/11/18	3,496.00	9.00	8.50	7.00
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	60.00	6.00	12.92	11.83
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3,556.00	8.95	8.54	7.08
MTCER300-244		MTCE R3 FY 18/19 REGIONWIDE S	05/31/18	10,000.00	8.50	7.83	8.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		10,000.00	8.50	7.83	8.00
		WEIGHTED AVERAGE FOR THE YEAR		13,556.00	8.62	8.06	7.76

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-00027		Inst Sign Panel (CL II)		Sq Foot	=====		
MTCER100-296		MTCE R1 FY18 WEST SIGN REPLAC	01/11/18	2,284.00	10.00	9.14	8.00
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	341.00	8.00	24.35	32.70
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,625.00	9.74	10.20	11.21
MTCER300-244		MTCE R3 FY 18/19 REGIONWIDE S	05/31/18	646.00	11.00	9.67	9.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		646.00	11.00	9.67	9.00
		WEIGHTED AVERAGE FOR THE YEAR		3,271.00	9.99	10.11	10.77
===== 614-00028		Inst Sign Panel (CL III)		Sq Foot	=====		
MTCER100-296		MTCE R1 FY18 WEST SIGN REPLAC	01/11/18	39.00	15.00	12.25	10.00
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	1,350.00	10.00	25.28	30.56
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,389.00	10.14	24.57	29.98
MTCER300-244		MTCE R3 FY 18/19 REGIONWIDE S	05/31/18	198.00	15.00	12.67	11.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		198.00	15.00	12.67	11.00
MTCER100-301		MTCE R1 FY18 FREEWAY SIGNING	09/27/18	5,828.00	18.00	14.50	15.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		5,828.00	18.00	14.50	15.00
		WEIGHTED AVERAGE FOR THE YEAR		7,415.00	16.45	15.53	17.70
===== 614-00029		Inst Sign Panel (CL II)		Each	=====		
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	8.00	200.00	308.43	549.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		8.00	200.00	308.43	549.00
		WEIGHTED AVERAGE FOR THE YEAR		8.00	200.00	308.43	549.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-00030		Inst Sign Panel (CL III)		Each			
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	4.00	1000.00	2013.63	2500.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		4.00	1000.00	2013.63	2500.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	1000.00	2013.63	2500.00
===== 614-00035		Sign Panel (Spec)		Sq Foot			
SHE 0701-227		I-70 Wildlife Fencing mp 65-8	07/19/18	366.00	30.00	21.78	22.35
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		366.00	30.00	21.78	22.35
		WEIGHTED AVERAGE FOR THE YEAR		366.00	30.00	21.78	22.35
===== 614-00037		Sign Panel (Spec)		Each			
NHPPR100-243		CULVERT REPAIRS THROUGHOUT REG	08/02/18	13.00	50.00	334.11	180.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		13.00	50.00	334.11	180.00
		WEIGHTED AVERAGE FOR THE YEAR		13.00	50.00	334.11	180.00
===== 614-00040		Sign Post (Spec)		Lin Foot			
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	297.00	110.00	225.83	115.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		297.00	110.00	225.83	115.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	43.00	63.96	63.96	63.96
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		43.00	63.96	63.96	63.96
		WEIGHTED AVERAGE FOR THE YEAR		340.00	104.18	218.38	108.54
===== 614-00041		Sign Post (Spec)		Each			
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	14.00	426.39	426.39	426.39
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		14.00	426.39	426.39	426.39

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-00041		Sign Post (Spec)		Each			
SHER100-302		RAMP METERING - DENVER METRO	12/13/18	1.00	1000.33	2730.00	3767.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	1000.33	2730.00	3767.00
		WEIGHTED AVERAGE FOR THE YEAR		15.00	464.65	832.91	649.10
===== 614-00200		Steel Sign Post (U-2)		Lin Foot			
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	30.00	20.26	17.31	17.31
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		30.00	20.26	17.31	17.31
		WEIGHTED AVERAGE FOR THE YEAR		30.00	20.26	17.31	17.31
===== 614-00612		Steel Sign Post (W 6x12)		Lin Foot			
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	348.00	25.00	56.15	52.29
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		348.00	25.00	56.15	52.29
MPR200-252		REGION 2 - PUEBLO COUNTY HIGH	12/20/18	229.00	40.00	53.00	39.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		229.00	40.00	53.00	39.00
		WEIGHTED AVERAGE FOR THE YEAR		577.00	30.95	54.58	47.02
===== 614-00615		Steel Sign Post (W 6x15)		Lin Foot			
ITSSW01-833		ABOUT 1.5 MILES NORTH OF THE	01/18/18	60.00	80.00	90.50	43.00
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	42.00	25.00	69.43	68.85
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		102.00	57.35	85.04	53.64
SHER200-243		R2 WRONG WAY PREVENTION	10/18/18	206.00	50.00	50.00	45.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	614-00615	Steel Sign Post (W 6x15)		Lin Foot	=====		
MPR200-252		REGION 2 - PUEBLO COUNTY HIGH	12/20/18	256.00	45.00	61.33	44.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	53.00	52.24	52.24	52.24
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		515.00	47.75	57.16	45.25
		WEIGHTED AVERAGE FOR THE YEAR		617.00	49.33	62.96	46.64
=====	614-00818	Steel Sign Post (W 8x18)		Lin Foot	=====		
MPR200-252		REGION 2 - PUEBLO COUNTY HIGH	12/20/18	313.00	55.00	72.67	53.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	59.00	58.63	58.63	58.63
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		372.00	55.58	71.84	53.89
		WEIGHTED AVERAGE FOR THE YEAR		372.00	55.58	71.84	53.89
=====	614-00821	Steel Sign Post (W 8x21)		Lin Foot	=====		
MPR200-252		REGION 2 - PUEBLO COUNTY HIGH	12/20/18	206.00	60.00	85.33	59.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	95.00	69.29	69.29	69.29
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		301.00	62.93	83.20	62.25
		WEIGHTED AVERAGE FOR THE YEAR		301.00	62.93	83.20	62.25
=====	614-01022	Steel Sign Post (W 10x22)		Lin Foot	=====		
NHPP006A-066		US 6: I-25 TO PERRY WB OPS IM	10/04/18	32.00	60.00	157.00	117.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	51.00	69.29	80.10	80.10
MPR200-252		REGION 2 - PUEBLO COUNTY HIGH	12/20/18	84.00	70.00	102.00	66.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	269.00	74.62	74.62	74.62
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		436.00	72.03	94.20	76.71
		WEIGHTED AVERAGE FOR THE YEAR		436.00	72.03	94.20	76.71
=====	614-01226	Steel Sign Post (W 12x26)		Lin Foot	=====		
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	41.00	79.95	79.95	79.95
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		41.00	79.95	79.95	79.95
		WEIGHTED AVERAGE FOR THE YEAR		41.00	79.95	79.95	79.95

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 447

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	614-01401	Steel Sign Support Casting		Each	=====	=====	=====
MTCER300-244		MTCE R3 FY 18/19 REGIONWIDE S	05/31/18	450.00	100.00	158.33	175.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			450.00	100.00	158.33	175.00
	WEIGHTED AVERAGE FOR THE YEAR			450.00	100.00	158.33	175.00
=====	614-01502	Steel Sign Supp (2-In Rd) (Po&Sock)		Lin Foot	=====	=====	=====
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	63.00	20.50	30.83	26.74
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			63.00	20.50	30.83	26.74
C0853-109		GREELEY ADA CURB RAMPS PHASE	08/09/18	26.00	25.00	38.25	40.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			26.00	25.00	38.25	40.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	1,940.00	20.00	19.39	24.91
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1,940.00	20.00	19.39	24.91
	WEIGHTED AVERAGE FOR THE YEAR			2,029.00	20.08	20.23	25.16
=====	614-01503	Steel Sign Supp (2-In Rd) (Po&Sock)		Each	=====	=====	=====
STR069A-032		SH69, MP 25.7 TO MP 50.1	01/04/18	45.00	200.00	183.46	200.00
SHE0212-010		SH 21, OMAHA INTERSECTION IMP	01/04/18	2.00	250.00	145.00	150.00
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	15.00	210.00	222.60	199.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	1.00	500.00	294.47	225.00
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	5.00	200.00	239.99	272.29
STAM086-076		PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	3.00	200.00	315.00	240.00
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	1.00	500.00	283.40	368.00
ER144A-002		SH 144 East and West of Goodr	03/08/18	1.00	185.00	325.73	16.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			73.00	211.44	209.13	205.14
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	14.00	211.93	223.96	220.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			14.00	211.93	223.96	220.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 448

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-01503		Steel Sign Supp (2-In Rd) (Po&Sock)		Each	=====	=====	=====
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	39.00	220.00	191.82	200.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		39.00	220.00	191.82	200.00
SHER200-243		R2 WRONG WAY PREVENTION	10/18/18	48.00	160.00	167.50	185.00
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	109.00	200.00	212.67	210.00
MPR200-252		REGION 2 - PUEBLO COUNTY HIGH	12/20/18	29.00	185.00	186.33	149.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		186.00	187.34	199.67	194.04
		WEIGHTED AVERAGE FOR THE YEAR		312.00	198.16	203.29	198.55
===== 614-01512		Steel Sign Supp (2-In Rd) (Post)		Lin Foot	=====	=====	=====
FSA145A-061		SH 145 Dolores Sidewalk Ramps	01/04/18	12.00	20.00	20.64	11.27
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	10.00	20.00	12.50	12.00
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	280.00	16.00	5.19	3.75
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	12.00	15.00	15.21	16.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	1,736.00	18.00	9.39	9.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
NHPP1602-166		US 160 JCT 172 TO BAYFIELD RE	03/08/18	12.00	15.00	14.33	15.00
MTCER500-201		R5 FY18 SIGN REPLACEMENT	03/08/18	525.00	12.00	8.16	6.50
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,587.00	16.56	8.94	8.01
FSA0711-020		SH 71 & SH 94: PUNKIN CENTER	05/03/18	120.00	17.00	13.17	17.00
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	120.00	25.00	12.00	12.00
MTCER300-244		MTCE R3 FY 18/19 REGIONWIDE S	05/31/18	1,050.00	6.00	6.00	6.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,290.00	8.79	6.91	7.58
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	172.00	13.00	9.85	9.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		172.00	13.00	9.85	9.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-01512		Steel Sign Supp (2-In Rd) (Post)		Lin Foot	=====		
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	64.00	12.00	26.96	21.25
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	135.30	15.00	19.04	16.00
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	535.00	12.00	13.50	15.00
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	26.00	20.00	14.12	16.52
STA086A-051		SH 86; WEST OF I-70	11/29/18	128.00	15.00	17.41	20.00
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	78.00	15.00	21.92	19.00
STR112A-001		SH 112 FROM US 285 TO SH 17	12/06/18	24.00	22.00	10.18	10.05
STR1591-001		SH 159 SAN LUIS TO FT GARLAND	12/13/18	48.00	22.00	13.79	11.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,038.30	13.88	17.43	16.17
		WEIGHTED AVERAGE FOR THE YEAR		5,087.30	13.92	9.90	9.60
===== 614-01522		Steel Sign Supp (2-In Rd) (Sock)		Each	=====		
FSA145A-061		SH 145 Dolores Sidewalk Ramps	01/04/18	1.00	150.00	153.52	107.04
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	1.00	100.00	500.00	415.00
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	26.00	135.00	59.06	23.25
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	1.00	120.00	159.22	240.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	158.00	225.00	116.22	97.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
NHPP1602-166		US 160 JCT 172 TO BAYFIELD RE	03/08/18	1.00	100.00	101.32	95.00
MTCER500-201		R5 FY18 SIGN REPLACEMENT	03/08/18	45.00	100.00	145.86	100.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		233.00	188.97	118.78	91.36
FSA0711-020		SH 71 & SH 94: PUNKIN CENTER	05/03/18	10.00	110.00	136.67	40.00
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	12.00	150.00	76.00	76.00
MTCER300-244		MTCE R3 FY 18/19 REGIONWIDE S	05/31/18	65.00	100.00	101.67	100.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		87.00	108.05	104.80	89.79
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	16.00	165.00	113.26	110.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		16.00	165.00	113.26	110.00
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	6.00	120.00	162.28	140.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-01522		Steel Sign Supp (2-In Rd) (Sock)		Each =====			
STA3851-017	US 385 @ Cheyenne Wells 90 De	11/08/18	11.00	150.00	119.80	130.00	
NHPP4912-007	US 491 MP 36.15 - MP 53.74	11/15/18	46.00	120.00	117.50	95.00	
C060A-023	SH-60 AND WCR-40 INTERSECTION	11/15/18	2.00	100.00	103.00	177.00	
STA086A-051	SH 86; WEST OF I-70	11/29/18	16.00	100.00	131.97	145.00	
STR112A-001	SH 112 FROM US 285 TO SH 17	12/06/18	2.00	100.00	127.29	125.63	
STR1591-001	SH 159 SAN LUIS TO FT GARLAND	12/13/18	4.00	100.00	114.13	150.00	
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		87.00	118.28	125.69	116.84	
	WEIGHTED AVERAGE FOR THE YEAR		423.00	156.88	117.99	96.99	
===== 614-01572		Steel Sign Supp (2-1/2 Rd NP40) (Po&Slip)		Lin Foot =====			
MTCER100-301	MTCE R1 FY18 FREEWAY SIGNING	09/27/18	970.00	50.00	44.13	35.50	
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		970.00	50.00	44.13	35.50	
FSA0142-063	SH 14: S-CURVE RECONSTRUCTION	12/13/18	381.00	35.00	35.84	43.02	
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		381.00	35.00	35.84	43.02	
	WEIGHTED AVERAGE FOR THE YEAR		1,351.00	45.77	41.79	37.62	
===== 614-01573		Steel Sign Supp (2-1/2 Rd NP40) (Po&Slip)		Each =====			
STR069A-032	SH69, MP 25.7 TO MP 50.1	01/04/18	94.00	400.00	337.01	350.00	
SHE0212-010	SH 21, OMAHA INTERSECTION IMP	01/04/18	6.00	500.00	346.67	340.00	
ER0342-058	PR US 34D MP 13.75 TO MP 14.7	01/04/18	14.00	400.00	337.80	376.00	
STA0342-060	US 34D OVERLAY AND BRIDGE WOR						
ER144A-002	SH 144 East and West of Goodr	03/08/18	3.00	350.00	564.06	540.00	
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		117.00	403.85	351.26	357.47	
STM0242-081	US 24 ROCKFALL MITIGATION	04/12/18	2.00	400.00	399.30	400.00	
NH0242-071	US 24 & 31ST STREET and US24	05/03/18	15.00	414.11	384.45	350.00	
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		17.00	412.45	385.93	355.88	
NH0853-106	US 85 AND WCR 18 Intersection	07/19/18	3.00	400.00	506.25	315.00	

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-01573		Steel Sign Supp (2-1/2 Rd NP40) (Po&Slip)		Each =====			
SHE 0701-227		I-70 Wildlife Fencing mp 65-8	07/19/18	16.00	400.00	466.67	500.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	93.00	400.00	343.08	400.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		112.00	400.00	363.33	412.01
SHER200-243		R2 WRONG WAY PREVENTION	10/18/18	913.00	280.00	295.00	305.00
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	90.00	400.00	401.40	399.00
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	16.00	460.00	762.33	582.00
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	5.00	450.00	417.36	325.00
MPR200-252		REGION 2 - PUEBLO COUNTY HIGH	12/20/18	388.00	400.00	349.00	290.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,412.00	323.26	330.26	310.08
		WEIGHTED AVERAGE FOR THE YEAR		1,658.00	335.05	337.22	320.78
===== 614-01575		Steel Sign Supp (2-1/2 In Rd NP40) (Po)		Lin Foot =====			
FSA145A-061		SH 145 Dolores Sidewalk Ramps	01/04/18	24.00	20.00	29.02	18.03
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	502.00	15.00	9.00	7.50
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	36.00	30.00	15.71	16.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	1,520.00	22.00	17.93	10.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
NHPP1602-166		US 160 JCT 172 TO BAYFIELD RE	03/08/18	12.00	25.00	16.25	16.00
MTCER500-201		R5 FY18 SIGN REPLACEMENT	03/08/18	120.00	20.00	13.14	15.00
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	67.00	25.00	23.60	22.20
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,281.00	20.56	16.56	10.28
FSA0711-020		SH 71 & SH 94: PUNKIN CENTER	05/03/18	312.00	17.00	25.67	23.00
MTCER300-244		MTCE R3 FY 18/19 REGIONWIDE S	05/31/18	480.00	15.00	20.00	25.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		792.00	15.79	22.23	24.21
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	110.00	17.00	18.43	13.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		110.00	17.00	18.43	13.00
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	267.00	18.00	35.26	28.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-01575		Steel Sign Supp (2-1/2 In Rd NP40) (Po)		Lin Foot	=====	=====	=====
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	256.80	20.00	27.66	21.00
NHPP0702-366		I-70 Avon to Vail	11/08/18	18.00	20.00	40.35	43.00
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	167.00	24.00	15.50	16.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	605.00	28.79	14.60	14.60
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	73.00	25.00	31.85	28.00
STR112A-001		SH 112 FROM US 285 TO SH 17	12/06/18	24.00	27.00	14.26	14.07
STR1591-001		SH 159 SAN LUIS TO FT GARLAND	12/13/18	48.00	27.00	18.80	24.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,458.80	24.33	27.25	19.66
		WEIGHTED AVERAGE FOR THE YEAR		4,641.80	20.85	19.34	15.67
===== 614-01578		Steel Sign Supp (2-1/2 In Rd NP40) (Slip)		Each	=====	=====	=====
FSA145A-061		SH 145 Dolores Sidewalk Ramps	01/04/18	2.00	250.00	301.76	253.51
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	41.00	260.00	181.25	155.00
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	4.00	250.00	223.35	260.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	138.00	240.00	279.87	239.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
NHPP1602-166		US 160 JCT 172 TO BAYFIELD RE	03/08/18	1.00	300.00	238.19	229.00
MTCER500-201		R5 FY18 SIGN REPLACEMENT	03/08/18	10.00	200.00	291.86	235.00
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	6.00	250.00	352.66	305.31
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		202.00	242.97	268.63	224.23
FSA0711-020		SH 71 & SH 94: PUNKIN CENTER	05/03/18	32.00	260.00	166.67	50.00
MTCER300-244		MTCE R3 FY 18/19 REGIONWIDE S	05/31/18	75.00	225.00	241.67	250.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		107.00	235.47	219.24	190.19
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	10.00	260.00	219.72	200.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		10.00	260.00	219.72	200.00
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	25.00	250.00	407.94	225.00
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	23.00	257.00	558.43	790.00
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	14.00	250.00	239.50	229.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-01578		Steel Sign Supp (2-1/2 In Rd NP40) (Slip)		Each =====			
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	8.00	200.00	452.51	354.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	59.00	106.60	220.26	220.26
STR112A-001		SH 112 FROM US 285 TO SH 17	12/06/18	2.00	500.00	305.50	301.50
STR1591-001		SH 159 SAN LUIS TO FT GARLAND	12/13/18	4.00	500.00	221.24	200.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		135.00	196.67	426.48	327.64
		WEIGHTED AVERAGE FOR THE YEAR		454.00	227.81	291.33	246.42
===== 614-01582		Steel Sign Supp (2-1/2 In Rd) (Po&Slip)		Lin Foot =====			
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	40.00	30.38	30.38	30.38
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		40.00	30.38	30.38	30.38
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	56.00	52.00	41.69	32.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		56.00	52.00	41.69	32.00
		WEIGHTED AVERAGE FOR THE YEAR		96.00	42.99	39.98	31.33
===== 614-01583		Stl Sign Supp (2-1/2 In Rd 80) (Po&Slip)		Each =====			
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	12.00	600.00	395.00	365.00
FSA070A-029		SH70A PECOS ROUNDABOUT IMPROV	03/01/18	7.00	350.00	469.00	460.00
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	25.00	350.00	412.50	430.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		44.00	418.18	418.39	417.05
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	10.00	450.00	350.15	235.60
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	73.00	625.00	1007.50	445.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		83.00	603.92	905.98	419.77
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	12.00	426.39	426.39	426.39

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 454

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-01583	STR167A-002	St1 Sign Supp (2-1/2 In Rd 80) (Po&Slip) SH 167 from MP 0 - 4.9 Near F	08/23/18	Each 4.00	420.00	421.39	450.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		16.00	424.79	423.53	432.29
SHER200-243		R2 WRONG WAY PREVENTION	10/18/18	277.00	350.00	372.50	395.00
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	10.00	420.00	357.18	296.54
NHPP0702-366		I-70 Avon to Vail	11/08/18	21.00	500.00	497.60	486.00
SHER100-302		RAMP METERING - DENVER METRO	12/13/18	4.00	500.00	669.00	423.00
MPR200-252		REGION 2 - PUEBLO COUNTY HIGH	12/20/18	23.00	395.00	421.33	349.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	293.00	421.07	421.07	421.07
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		628.00	391.89	402.45	407.13
		WEIGHTED AVERAGE FOR THE YEAR		771.00	416.90	493.87	409.58
===== 614-01585		Steel Sign Supp (2-1/2 In Rd 80) (Post)		Lin Foot			
MT CER100-296		MTCE R1 FY18 WEST SIGN REPLAC	01/11/18	2,584.00	23.00	21.19	19.00
C0703-440		AVALANCHE CONTROL SYSTEM: EJM	02/01/18	84.00	30.00	17.80	17.50
NHPP5502-096		US550 STRIPING & RUMBLE STRIP	03/01/18	240.00	21.00	22.43	23.00
MT CER500-201		R5 FY18 SIGN REPLACEMENT	03/08/18	140.00	20.00	19.13	16.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3,048.00	22.90	21.04	19.14
FSA0711-020		SH 71 & SH 94: PUNKIN CENTER	05/03/18	90.00	25.00	33.00	29.00
MT CER300-244		MTCE R3 FY 18/19 REGIONWIDE S	05/31/18	460.00	21.00	24.67	25.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		550.00	21.65	26.03	25.65
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	24.00	50.00	27.12	24.39
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	264.00	22.00	32.53	34.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	104.00	26.65	26.65	26.65
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		392.00	24.95	31.63	31.46
		WEIGHTED AVERAGE FOR THE YEAR		3,990.00	22.93	22.42	21.25
===== 614-01588		Steel Sign Supp (2-1/2 In Rd 80) (Slip)		Each			
MT CER100-296		MTCE R1 FY18 WEST SIGN REPLAC	01/11/18	242.00	370.00	304.75	290.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 455

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	614-01588	Steel Sign Supp (2-1/2 In Rd 80) (Slip)		Each			
C0703-440		AVALANCHE CONTROL SYSTEM: EJM	02/01/18	6.00	400.00	487.18	410.00
NHPP5502-096		US550 STRIPING & RUMBLE STRIP	03/01/18	20.00	200.00	267.50	240.00
MTCER500-201		R5 FY18 SIGN REPLACEMENT	03/08/18	10.00	200.00	289.71	220.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		278.00	352.30	305.05	286.47
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	9.00	400.00	385.62	435.47
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	28.00	325.00	201.89	135.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		37.00	343.24	246.58	208.09
		WEIGHTED AVERAGE FOR THE YEAR		315.00	351.24	298.34	277.27
=====	614-03001	Conc Footing (Ty 1)		Each			
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	24.00	2000.00	1065.60	1131.19
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		24.00	2000.00	1065.60	1131.19
MPR200-252		REGION 2 - PUEBLO COUNTY HIGH	12/20/18	14.00	1400.00	1085.67	957.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		14.00	1400.00	1085.67	957.00
		WEIGHTED AVERAGE FOR THE YEAR		38.00	1778.95	1074.96	1067.01
=====	614-03002	Conc Footing (Ty 2)		Each			
ITSSW01-833		ABOUT 1.5 MILES NORTH OF THE	01/18/18	4.00	1600.00	1401.00	1144.00
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	3.00	4000.00	1120.70	1141.39
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		7.00	2628.57	1324.55	1142.88
SHER200-243		R2 WRONG WAY PREVENTION	10/18/18	13.00	1200.00	1750.00	1500.00
MPR200-252		REGION 2 - PUEBLO COUNTY HIGH	12/20/18	14.00	1500.00	1280.67	1092.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	4.00	1940.11	1940.11	1940.11
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		31.00	1430.98	1486.78	1372.53
		WEIGHTED AVERAGE FOR THE YEAR		38.00	1651.59	1448.82	1330.23

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	614-03003	Conc Footing (Ty 3)		Each	=====	=====	=====
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	10.00	3500.00	5658.33	3500.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		10.00	3500.00	5658.33	3500.00
MPR200-252		REGION 2 - PUEBLO COUNTY HIGH	12/20/18	16.00	1700.00	1736.67	1260.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	4.00	2025.39	2025.39	2025.39
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		20.00	1765.08	1758.88	1413.08
		WEIGHTED AVERAGE FOR THE YEAR		30.00	2343.39	3185.51	2108.72
=====	614-03004	Conc Footing (Ty 4)		Each	=====	=====	=====
MPR200-252		REGION 2 - PUEBLO COUNTY HIGH	12/20/18	10.00	1800.00	1946.67	1490.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	6.00	2131.98	2131.98	2131.98
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		16.00	1924.49	1977.55	1730.74
		WEIGHTED AVERAGE FOR THE YEAR		16.00	1924.49	1977.55	1730.74
=====	614-03005	Conc Footing (Ty 5)		Each	=====	=====	=====
NHPP006A-066		US 6: I-25 TO PERRY WB OPS IM	10/04/18	2.00	1750.00	2250.00	2500.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	2.00	2505.08	2056.71	2056.71
MPR200-252		REGION 2 - PUEBLO COUNTY HIGH	12/20/18	4.00	2000.00	2713.33	1640.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	16.00	2345.18	2345.18	2345.18
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		24.00	2251.38	2446.95	2216.51
		WEIGHTED AVERAGE FOR THE YEAR		24.00	2251.38	2446.95	2216.51
=====	614-03006	Conc Footing (Ty 6)		Each	=====	=====	=====
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	1.00	5000.00	6393.33	5000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	5000.00	6393.33	5000.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	5000.00	6393.33	5000.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 457

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	614-03007	Conc Footing (Ty 7)		Each	=====	=====	=====
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	2.00	2718.28	2718.28	2718.28
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			2.00	2718.28	2718.28	2718.28
	WEIGHTED AVERAGE FOR THE YEAR			2.00	2718.28	2718.28	2718.28
=====	614-07105	Mod Sign Legend		Each	=====	=====	=====
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	1.00	830.00	968.71	1084.84
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	830.00	968.71	1084.84
	WEIGHTED AVERAGE FOR THE YEAR			1.00	830.00	968.71	1084.84
=====	614-10015	Overpass Mtd Sign Bracket		Each	=====	=====	=====
SHER200-243		R2 WRONG WAY PREVENTION	10/18/18	7.00	1000.00	2250.00	1800.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			7.00	1000.00	2250.00	1800.00
	WEIGHTED AVERAGE FOR THE YEAR			7.00	1000.00	2250.00	1800.00
=====	614-10050	Mod Overhead Sign Str		Each	=====	=====	=====
MTCER100-301		MTCE R1 FY18 FREEWAY SIGNING	09/27/18	2.00	5000.00	5845.50	5000.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			2.00	5000.00	5845.50	5000.00
	WEIGHTED AVERAGE FOR THE YEAR			2.00	5000.00	5845.50	5000.00
=====	614-10110	LED Warning Sign System (_Signs)		Each	=====	=====	=====
ER0342-058 STA0342-060		PR US 34D MP 13.75 TO MP 14.7	01/04/18	2.00	5000.00	7321.60	6972.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2.00	5000.00	7321.60	6972.00
SHE2254-092		SH225 AND 17TH PLACE IMPROVEM	10/18/18	2.00	4972.00	20021.00	17563.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-10110 NHPP4912-007		LED Warning Sign System (_Signs) US 491 MP 36.15 - MP 53.74	11/15/18	Each 1.00	35000.00	1760.00	520.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			3.00	14981.33	15455.75	11882.00
	WEIGHTED AVERAGE FOR THE YEAR			5.00	10988.80	10936.78	9918.00
===== 614-10113 C0252-475		Dyn Mesg Sign (Color LED) (O/H) (Furnish) I-25 : MONUMENT TO CASTLE ROC	07/20/18	Each 2.00	124359.25	124359.25	124359.25
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			2.00	124359.25	124359.25	124359.25
	WEIGHTED AVERAGE FOR THE YEAR			2.00	124359.25	124359.25	124359.25
===== 614-10115 IM 0253-268		Dyn Mesg Sign (Color LED) (O/H) I-25: 120TH (SH 128) TO E470	12/06/18	Each 1.00	12000.00	145343.40	140000.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	12000.00	145343.40	140000.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	12000.00	145343.40	140000.00
===== 614-10120 IM 0253-268		Var Mesg Sign I-25: 120TH (SH 128) TO E470	12/06/18	Each 4.00	7500.00	50245.56	45000.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			4.00	7500.00	50245.56	45000.00
	WEIGHTED AVERAGE FOR THE YEAR			4.00	7500.00	50245.56	45000.00
===== 614-10123 NHPP5502-090 C0252-475		Inst Var Mesg Sign R5 SEC 3 & 7 CHAIN STATIONS I-25 : MONUMENT TO CASTLE ROC	07/12/18 07/20/18	Each 1.00 1.00	20000.00 28763.64	16817.17 28763.64	15000.00 28763.64
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			2.00	24381.82	18523.81	21881.82
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	1.00	20000.00	14976.68	14500.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-10123		Inst Var Mesg Sign		Each =====			
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	28460.25	28460.25	28460.25
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			2.00	24230.13	17673.39	21480.13
	WEIGHTED AVERAGE FOR THE YEAR			4.00	24305.97	18169.47	21680.97
===== 614-10124		Furn Var Mesg Sign		Each =====			
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	3.00	94931.67	94931.67	94931.67
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			3.00	94931.67	94931.67	94931.67
	WEIGHTED AVERAGE FOR THE YEAR			3.00	94931.67	94931.67	94931.67
===== 614-10125		Var Mesg Sign (Grnd Mtd)		Each =====			
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	18.00	38000.00	43083.33	39550.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			18.00	38000.00	43083.33	39550.00
	WEIGHTED AVERAGE FOR THE YEAR			18.00	38000.00	43083.33	39550.00
===== 614-10127		Var Speed Limit Sign		Each =====			
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	6.00	33000.00	33009.00	29000.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			6.00	33000.00	33009.00	29000.00
	WEIGHTED AVERAGE FOR THE YEAR			6.00	33000.00	33009.00	29000.00
===== 614-10134		Var Mesg Sign (LED) (O/H) (Install)		Each =====			
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	10.00	15000.00	14601.68	13000.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			10.00	15000.00	14601.68	13000.00
	WEIGHTED AVERAGE FOR THE YEAR			10.00	15000.00	14601.68	13000.00
===== 614-10139		Radar Speed Disp Sgn (LED)		Each =====			
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	2.00	10000.00	17852.00	15704.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2.00	10000.00	17852.00	15704.00
	WEIGHTED AVERAGE FOR THE YEAR			2.00	10000.00	17852.00	15704.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-10147		VMS LED (Overhead)		Each			
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	2.00	120608.25	120608.25	120608.25
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		2.00	120608.25	120608.25	120608.25
		WEIGHTED AVERAGE FOR THE YEAR		2.00	120608.25	120608.25	120608.25
===== 614-10160		Sig Head B-Plates		Each			
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	31.00	100.00	290.00	290.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		31.00	100.00	290.00	290.00
SHE2254-092 FSA0142-063		SH225 AND 17TH PLACE IMPROVEM	10/18/18	2.00	263.20	448.00	539.00
		SH 14: S-CURVE RECONSTRUCTION	12/13/18	56.00	130.00	187.88	228.33
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		58.00	134.59	194.67	239.04
		WEIGHTED AVERAGE FOR THE YEAR		89.00	122.54	205.99	256.79
===== 614-10245		LUS LED (Single Faced)		Each			
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	12.00	4000.00	26795.79	24000.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		12.00	4000.00	26795.79	24000.00
		WEIGHTED AVERAGE FOR THE YEAR		12.00	4000.00	26795.79	24000.00
===== 614-30110		Btrfly Str		Each			
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	40036.46	40036.46	40036.46
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1.00	40036.46	40036.46	40036.46
		WEIGHTED AVERAGE FOR THE YEAR		1.00	40036.46	40036.46	40036.46
===== 614-31600		Monotube Overhead Sign Cant (16 In Dia)		Each			
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	2.00	34747.28	34747.28	34747.28
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		2.00	34747.28	34747.28	34747.28
		WEIGHTED AVERAGE FOR THE YEAR		2.00	34747.28	34747.28	34747.28

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-31800		Monotube Overhead Sign Cant (18 In Dia)		Each	=====	=====	=====
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	2.00	35000.00	40000.00	41000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2.00	35000.00	40000.00	41000.00
MT CER100-301		MTCE R1 FY18 FREEWAY SIGNING	09/27/18	2.00	45000.00	34812.75	37000.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			2.00	45000.00	34812.75	37000.00
	WEIGHTED AVERAGE FOR THE YEAR			4.00	40000.00	36541.83	39000.00
===== 614-32000		Monotube Overhead Sign Cant (20 In Dia)		Each	=====	=====	=====
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	2.00	42459.53	42459.53	42459.53
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			2.00	42459.53	42459.53	42459.53
	WEIGHTED AVERAGE FOR THE YEAR			2.00	42459.53	42459.53	42459.53
===== 614-32400		Monotube Overhead Sign Cant (24 In Dia)		Each	=====	=====	=====
FSA070A-029		SH70A PECOS ROUNDABOUT IMPROV	03/01/18	1.00	45000.00	53082.00	50000.00
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	2.00	45000.00	47000.00	48000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			3.00	45000.00	50041.00	48666.67
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	1.00	50323.63	50323.63	50323.63
MT CER100-301		MTCE R1 FY18 FREEWAY SIGNING	09/27/18	1.00	50000.00	43593.75	41500.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			2.00	50161.82	44939.73	45911.82
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	4.00	43959.75	43959.75	43959.75
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			4.00	43959.75	43959.75	43959.75
	WEIGHTED AVERAGE FOR THE YEAR			9.00	45684.74	47109.74	45962.51

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 462

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-32900		Inst Monotube Overhead Sign Cant		Each =====			
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	3.00	8000.00	10098.06	6196.12
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3.00	8000.00	10098.06	6196.12
NHPP5502-090		R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	1.00	12000.00	11380.50	9760.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	12000.00	11380.50	9760.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	5.00	10000.00	13782.71	19000.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		5.00	10000.00	13782.71	19000.00
		WEIGHTED AVERAGE FOR THE YEAR		9.00	9555.56	12641.42	13705.37
===== 614-42000		Monotube Overhead Sign Brdg (20 In Dia)		Each =====			
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	87046.90	87046.90	87046.90
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	87046.90	87046.90	87046.90
		WEIGHTED AVERAGE FOR THE YEAR		1.00	87046.90	87046.90	87046.90
===== 614-42400		Monotube Overhead Sign Brdg (24 In Dia)		Each =====			
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	3.00	104651.55	104651.55	104651.55
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3.00	104651.55	104651.55	104651.55
		WEIGHTED AVERAGE FOR THE YEAR		3.00	104651.55	104651.55	104651.55
===== 614-42500		Monotube Overhead Sign Brdg (Inst Only)		Each =====			
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	2.00	10000.00	15816.05	16632.10
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	10000.00	15816.05	16632.10

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 463

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-42500		Monotube Overhead Sign Brdg (Inst Only)		Each			
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	9.00	20000.00	19494.71	20000.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		9.00	20000.00	19494.71	20000.00
		WEIGHTED AVERAGE FOR THE YEAR		11.00	18181.82	19126.85	19387.65
===== 614-70000		Prog Traf Sig Face		Each			
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	3.00	1000.00	5047.47	5399.89
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3.00	1000.00	5047.47	5399.89
		WEIGHTED AVERAGE FOR THE YEAR		3.00	1000.00	5047.47	5399.89
===== 614-70024		1310nm SFP Optic Module		Each			
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	4.00	400.00	552.50	575.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	400.00	552.50	575.00
STA 177A-011 NHPP0702-342		SH 177 Arapahoe to Hampden Re	05/10/18	6.00	375.00	477.80	471.19
		I-70 GW CANYON VARIABLE SPEED	06/14/18	18.00	400.00	328.33	260.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		24.00	393.75	374.32	312.80
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	3.00	361.66	361.66	361.66
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3.00	361.66	361.66	361.66
NHPPR100-280 NHPP 0252-455		SIGNAL CABINET UPGRADE PHASE	10/18/18	73.00	400.00	259.50	198.00
		SMART 25 MANAGED MOTORWAYS DE	11/15/18	70.00	650.00	531.67	970.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-70024		1310nm SFP Optic Module		Each =====			
ITS0242-088		FIBER OPTIC ON US 24 (I25 TO	11/15/18	28.00	500.00	1103.56	500.00
SHER100-302		RAMP METERING - DENVER METRO	12/13/18	40.00	575.00	433.67	281.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	4.00	358.05	358.05	358.05
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			215.00	526.20	493.90	507.10
	WEIGHTED AVERAGE FOR THE YEAR			246.00	509.22	482.71	487.47
===== 614-70026		CWDM Multiplexor Demultiplexor Module		Each =====			
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	2.00	5000.00	9631.00	9150.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			2.00	5000.00	9631.00	9150.00
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	4.00	9436.21	9436.21	9436.21
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			4.00	9436.21	9436.21	9436.21
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	12.00	10000.00	9810.67	9700.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			12.00	10000.00	9810.67	9700.00
	WEIGHTED AVERAGE FOR THE YEAR			18.00	9319.16	9754.67	9580.27
===== 614-70028		CWDM SFP Optic Module		Each =====			
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	36.00	800.00	996.67	925.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			36.00	800.00	996.67	925.00
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	34.00	1020.31	1020.31	1020.31
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			34.00	1020.31	1020.31	1020.31
NHPPR100-280		SIGNAL CABINET UPGRADE PHASE	10/18/18	12.00	2000.00	836.00	329.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-70028		CWDM SFP Optic Module		Each =====			
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	140.00	950.00	908.67	693.00
SHER100-302		RAMP METERING - DENVER METRO	12/13/18	6.00	1650.00	1251.33	869.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	12.00	1010.10	1010.10	1010.10
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			170.00	1053.07	916.49	695.90
	WEIGHTED AVERAGE FOR THE YEAR			240.00	1010.47	935.54	776.22
===== 614-70030		Optical Attenuator		Each =====			
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	4.00	90.00	170.00	175.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			4.00	90.00	170.00	175.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	6.00	130.07	125.46	123.83
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	54.00	110.00	99.00	69.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			60.00	112.01	102.41	74.48
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	22.00	98.64	98.64	98.64
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			22.00	98.64	98.64	98.64
NHPPR100-280		SIGNAL CABINET UPGRADE PHASE	10/18/18	85.00	100.00	85.50	40.00
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	198.00	75.00	73.33	48.00
ITS0242-088		FIBER OPTIC ON US 24 (I25 TO	11/15/18	28.00	100.00	89.70	100.00
SHER100-302		RAMP METERING - DENVER METRO	12/13/18	46.00	200.00	117.33	87.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	16.00	97.65	97.65	97.65
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			373.00	98.96	83.69	57.02
	WEIGHTED AVERAGE FOR THE YEAR			459.00	100.57	86.87	62.33
===== 614-70032		Optical Filter		Each =====			
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	64.00	500.00	973.33	880.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			64.00	500.00	973.33	880.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	614-70032	Optical Filter		Each	=====	=====	=====
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	64.00	1281.21	1281.21	1281.21
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		64.00	1281.21	1281.21	1281.21
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	224.00	550.00	557.67	433.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	20.00	1268.40	1268.40	1268.40
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		244.00	608.89	578.21	501.48
		WEIGHTED AVERAGE FOR THE YEAR		372.00	705.82	705.69	700.75
=====	614-70112	Traf Sig Face (12)		Each	=====	=====	=====
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	3.00	660.00	527.50	550.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3.00	660.00	527.50	550.00
		WEIGHTED AVERAGE FOR THE YEAR		3.00	660.00	527.50	550.00
=====	614-70150	Ped Sig Face (16) (Countdown)		Each	=====	=====	=====
STAM086-076		PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	20.00	625.00	565.00	560.00
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	12.00	900.00	448.00	465.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		32.00	728.13	531.57	524.38
NHPP072A-042		SH72:64TH/INDIANA SIGNAL REPL	04/05/18	2.00	750.00	538.67	456.00
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	4.00	715.51	596.85	650.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	26.00	560.00	526.38	520.50
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	24.00	625.00	850.00	850.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		56.00	605.75	586.71	668.66
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	14.00	600.00	702.50	613.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		14.00	600.00	702.50	613.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 467

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-70150		Ped Sig Face (16) (Countdown)		Each	=====	=====	=====
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	8.00	635.00	670.15	635.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	32.00	500.00	626.93	684.98
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		40.00	527.00	637.22	674.98
		WEIGHTED AVERAGE FOR THE YEAR		142.00	610.58	602.91	632.44
===== 614-70200		Access Ped Sig		Each	=====	=====	=====
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	16.00	1300.00	1313.02	1282.08
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		16.00	1300.00	1313.02	1282.08
		WEIGHTED AVERAGE FOR THE YEAR		16.00	1300.00	1313.02	1282.08
===== 614-70225		Traf Sig Face (12-12)		Each	=====	=====	=====
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	10.00	800.00	658.33	650.00
SHER100-302		RAMP METERING - DENVER METRO	12/13/18	34.00	650.00	545.33	501.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		44.00	684.09	571.02	534.86
		WEIGHTED AVERAGE FOR THE YEAR		44.00	684.09	571.02	534.86
===== 614-70336		Traf Sig Face (12-12-12)		Each	=====	=====	=====
STAM086-076		PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	51.00	1200.00	678.33	715.00
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	39.00	850.00	635.00	660.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		90.00	1048.33	663.70	691.17
NHPP072A-042		SH72:64TH/INDIANA SIGNAL REPL	04/05/18	12.00	925.00	719.67	574.00
STA001A-002		SIGNALIZATION OF SH1 & I-25 S	04/19/18	7.00	725.00	816.25	940.00
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	10.00	846.05	780.93	860.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	40.00	900.00	713.96	695.83

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 468

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-70336		Traf Sig Face (12-12-12)		Each =====			
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	36.00	1116.67	1333.33	1333.33
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		105.00	960.34	805.79	932.39
NH0853-106		US 85 AND WCR 18 Intersection	07/19/18	12.00	775.00	888.50	860.00
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	47.00	800.00	948.00	878.00
STAR400-345		Region 4 at US 85 bus @ 26th	09/20/18	23.00	675.00	739.50	690.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		82.00	761.28	857.05	822.63
NHPPR100-280		SIGNAL CABINET UPGRADE PHASE	10/18/18	2.00	1000.00	775.00	820.00
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	8.00	800.00	878.45	825.00
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	28.00	900.00	869.00	900.00
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	1.00	1000.00	946.78	1016.10
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	82.00	375.00	766.30	863.94
SHER100-302		RAMP METERING - DENVER METRO	12/13/18	46.00	800.00	806.00	633.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		167.00	611.68	798.50	804.89
		WEIGHTED AVERAGE FOR THE YEAR		444.00	810.27	788.79	815.27
===== 614-70448		Traf Sig Face (12-12-12-12)		Each =====			
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	4.00	1300.00	1308.75	1700.00
STAM086-076		PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	12.00	1175.00	869.00	805.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		16.00	1206.25	1004.31	1028.75
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	9.00	1200.11	1017.96	1100.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	17.00	1200.00	1052.39	1024.57
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	25.00	1400.00	1600.00	1600.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		51.00	1298.06	1132.88	1319.95
NH0853-106		US 85 AND WCR 18 Intersection	07/19/18	4.00	1200.00	1162.50	1085.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-70448		Traf Sig Face (12-12-12-12)		Each =====			
STAR400-345		Region 4 at US 85 bus @ 26th	09/20/18	11.00	1100.00	984.25	950.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			15.00	1126.67	1047.16	986.00
NHPPR100-280		SIGNAL CABINET UPGRADE PHASE	10/18/18	14.00	1400.00	989.25	882.00
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	8.00	1000.00	1452.65	1185.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	19.00	750.00	1068.93	1252.72
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			41.00	1020.73	1132.23	1112.92
	WEIGHTED AVERAGE FOR THE YEAR			123.00	1172.77	1104.11	1172.34
===== 614-70560		Traf Sig Face (12-12-12-12-12)		Each =====			
STA001A-002		SIGNALIZATION OF SH1 & I-25 S	04/19/18	2.00	1350.00	1136.25	1215.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			2.00	1350.00	1136.25	1215.00
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	8.00	1200.00	1321.50	1398.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			8.00	1200.00	1321.50	1398.00
	WEIGHTED AVERAGE FOR THE YEAR			10.00	1230.00	1259.75	1361.40
===== 614-72740		Blank Out Sign(LED) (Sing Fac)		Each =====			
ITSSW01-833		ABOUT 1.5 MILES NORTH OF THE	01/18/18	4.00	17000.00	7468.75	4880.00
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	2.00	19000.00	5193.81	5447.53
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	2.00	15000.00	22630.43	19260.86
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			8.00	17000.00	8315.74	8617.10
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	6.00	12000.00	5500.00	5500.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			6.00	12000.00	5500.00	5500.00
	WEIGHTED AVERAGE FOR THE YEAR			14.00	14857.14	7893.38	7281.20

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 470

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-72741		Blank Out Sign (LED) (SPD RDR)		Each =====			
FSA0711-020		SH 71 & SH 94: PUNKIN CENTER	05/03/18	2.00	24000.00	10166.67	9500.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			2.00	24000.00	10166.67	9500.00
	WEIGHTED AVERAGE FOR THE YEAR			2.00	24000.00	10166.67	9500.00
===== 614-72745		Blank Out Sign Mntig Support & Wiring		Each =====			
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	2.00	330.00	710.93	1159.05
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2.00	330.00	710.93	1159.05
	WEIGHTED AVERAGE FOR THE YEAR			2.00	330.00	710.93	1159.05
===== 614-72804		Overheight Veh Warn Siren		Each =====			
ITSSW01-833		ABOUT 1.5 MILES NORTH OF THE	01/18/18	2.00	6000.00	1754.25	1587.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2.00	6000.00	1754.25	1587.00
	WEIGHTED AVERAGE FOR THE YEAR			2.00	6000.00	1754.25	1587.00
===== 614-72806		Overheight Veh Det (LIDAR)		Each =====			
ITSSW01-833		ABOUT 1.5 MILES NORTH OF THE	01/18/18	4.00	17500.00	14857.00	14533.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			4.00	17500.00	14857.00	14533.00
	WEIGHTED AVERAGE FOR THE YEAR			4.00	17500.00	14857.00	14533.00
===== 614-72830		Communications Cabinet		Each =====			
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	2.00	14823.03	14823.03	14823.03
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			2.00	14823.03	14823.03	14823.03
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	3.00	11000.00	13255.33	12450.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-72830		Communications Cabinet		Each =====			
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	1.00	17000.00	25695.39	22000.00
SHER100-302		RAMP METERING - DENVER METRO	12/13/18	16.00	25000.00	14382.67	14023.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	4.00	13878.90	13878.90	13878.90
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			24.00	21063.15	14891.74	14134.73
	WEIGHTED AVERAGE FOR THE YEAR			26.00	20583.14	14889.69	14187.68
===== 614-72831		Comm Cabinet (Type 1)		Each =====			
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	11.00	9000.00	12575.00	9975.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			11.00	9000.00	12575.00	9975.00
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	8.00	11000.00	11583.00	11000.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			8.00	11000.00	11583.00	11000.00
	WEIGHTED AVERAGE FOR THE YEAR			19.00	9842.11	12157.32	10406.58
===== 614-72832		Comm Cabinet (Type 2)		Each =====			
ITSSW01-833		ABOUT 1.5 MILES NORTH OF THE	01/18/18	4.00	10000.00	9550.25	9915.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			4.00	10000.00	9550.25	9915.00
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	6.00	10000.00	15708.33	12975.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			6.00	10000.00	15708.33	12975.00
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	2.00	15765.91	15765.91	15765.91
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			2.00	15765.91	15765.91	15765.91
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	7.00	11000.00	12741.67	12250.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-72832		Comm Cabinet (Type 2)		Each =====			
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	3.00	15608.25	15608.25	15608.25
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			10.00	12382.48	13099.99	13257.48
	WEIGHTED AVERAGE FOR THE YEAR			22.00	11607.12	13024.76	12800.75
===== 614-72836		Conflict Monitor		Each =====			
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	2.00	1000.00	882.50	920.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2.00	1000.00	882.50	920.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	3.00	1020.00	1221.11	1194.42
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			3.00	1020.00	1221.11	1194.42
NHPPR100-280		SIGNAL CABINET UPGRADE PHASE	10/18/18	35.00	1000.00	801.00	689.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			35.00	1000.00	801.00	689.00
	WEIGHTED AVERAGE FOR THE YEAR			40.00	1001.50	835.41	738.46
===== 614-72845		Overheight Veh Det Sys Controller		Each =====			
ITSSW01-833		ABOUT 1.5 MILES NORTH OF THE	01/18/18	4.00	12500.00	7206.50	6551.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			4.00	12500.00	7206.50	6551.00
	WEIGHTED AVERAGE FOR THE YEAR			4.00	12500.00	7206.50	6551.00
===== 614-72854		Traf Ctrl Cabinet		Each =====			
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	3.00	25000.00	19000.00	19000.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			3.00	25000.00	19000.00	19000.00
NH0853-106		US 85 AND WCR 18 Intersection	07/19/18	1.00	17000.00	24591.50	23000.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	17000.00	24591.50	23000.00
	WEIGHTED AVERAGE FOR THE YEAR			4.00	23000.00	22727.67	20000.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 473

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-72855		Traf Sig Ctrl Cabinet		Each			
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	1.00	25000.00	36000.00	35000.00
STAM086-076		PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	1.00	12500.00	16336.67	15600.00
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	2.00	1000.00	14592.50	15200.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	9875.00	19931.11	20250.00
STAR400-347		Various intersections across	04/12/18	25.00	14000.00	20923.33	18000.00
STA001A-002		SIGNALIZATION OF SH1 & I-25 S	04/19/18	1.00	25000.00	17838.75	16785.00
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	1.00	23100.00	17361.11	18000.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	3.00	14000.00	15620.29	15341.16
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		30.00	14670.00	19919.74	17693.62
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	3.00	27500.00	27497.50	26725.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3.00	27500.00	27497.50	26725.00
NHPPR100-280		SIGNAL CABINET UPGRADE PHASE	10/18/18	16.00	13000.00	15166.75	14082.00
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	1.00	18500.00	32083.84	28000.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	4.00	12500.00	24941.50	29031.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		21.00	13166.67	18001.83	17592.19
		WEIGHTED AVERAGE FOR THE YEAR		58.00	14458.62	19323.53	18300.34
===== 614-72860		Ped Push Button		Each			
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	5.00	900.00	1580.00	1800.00
STAM086-076		PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	18.00	475.00	1275.00	1390.00
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	6.00	900.00	278.00	290.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		29.00	636.21	1206.81	1233.10
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	4.00	692.13	1380.56	1400.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 474

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-72860		Ped Push Button		Each =====			
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	20.00	435.00	302.72	295.87
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			24.00	477.86	551.45	479.89
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	9.00	400.00	353.00	310.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			9.00	400.00	353.00	310.00
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	5.00	650.00	286.18	245.00
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	19.00	500.00	1146.73	1201.91
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	10.00	600.00	902.88	825.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	30.00	275.00	1237.22	1610.64
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			64.00	421.88	1068.54	1259.85
	WEIGHTED AVERAGE FOR THE YEAR			126.00	480.31	951.77	1037.28
===== 614-72861		Ped Push Button (Inst Only)		Each =====			
STA0661-016		SH 66 and US 85 (BUS) IN PLAT	06/07/18	4.00	125.00	517.55	443.75
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			4.00	125.00	517.55	443.75
	WEIGHTED AVERAGE FOR THE YEAR			4.00	125.00	517.55	443.75
===== 614-72862		Ped Push Button (Spec)		Each =====			
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	6.00	1000.00	1798.27	1650.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			6.00	1000.00	1798.27	1650.00
	WEIGHTED AVERAGE FOR THE YEAR			6.00	1000.00	1798.27	1650.00
===== 614-72863		Ped Push Button Post Assem		Each =====			
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	14.00	1500.00	3125.00	3000.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 475

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-72863		Ped Push Button Post Assem		Each =====			
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	6.00	1000.00	1646.25	1800.00
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	6.00	1500.00	1486.00	1550.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		26.00	1384.62	2263.16	2388.46
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	12.00	1600.00	1749.74	1703.96
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	26.00	4000.00	2700.00	2700.00
STA0661-016		SH 66 and US 85 (BUS) IN PLAT	06/07/18	1.00	1750.00	2581.02	2062.50
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		39.00	3203.85	2102.99	2377.18
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	5.00	1500.00	1956.00	1422.00
C0853-109		GREELEY ADA CURB RAMPS PHASE	08/09/18	6.00	1850.00	3119.50	1920.00
NHPPR100-287		R1 CURB RAMPS - PH 2	09/06/18	39.00	2250.00	2380.45	2076.80
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		50.00	2127.00	2451.46	1992.50
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	3.00	1700.00	1110.16	905.00
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	23.00	2000.00	1305.88	1393.52
C2873-192		LOVELAND ADA CURB RAMPS PHASE	12/06/18	4.00	2000.00	1930.60	1698.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		30.00	1970.00	1381.14	1385.27
		WEIGHTED AVERAGE FOR THE YEAR		145.00	2251.03	2069.77	2041.33
===== 614-72866		Fire Preempt Unit + Timer		Each =====			
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	6.00	6000.00	5000.00	5000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		6.00	6000.00	5000.00	5000.00
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	2.00	5000.00	5321.00	3857.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	5000.00	5321.00	3857.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-72866		Fire Preempt Unit + Timer		Each	=====	=====	=====
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	8.00	4000.00	5400.62	5825.46
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		8.00	4000.00	5400.62	5825.46
		WEIGHTED AVERAGE FOR THE YEAR		16.00	4875.00	5335.80	5269.86
===== 614-72871		Loop Detect Wire (Prefab) Spec		Lin Foot	=====	=====	=====
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	766.00	12.00	14.74	14.47
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		766.00	12.00	14.74	14.47
		WEIGHTED AVERAGE FOR THE YEAR		766.00	12.00	14.74	14.47
===== 614-72873		Loop Detec Wire Prefab (Install Only)		Lin Foot	=====	=====	=====
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	148.00	10.00	26.50	22.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		148.00	10.00	26.50	22.00
		WEIGHTED AVERAGE FOR THE YEAR		148.00	10.00	26.50	22.00
===== 614-72875		Loop Detect Wire		Lin Foot	=====	=====	=====
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	400.00	5.00	11.31	15.25
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	728.00	4.00	3.88	4.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,128.00	4.35	7.77	7.99
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	20,816.00	4.00	4.19	4.11
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		20,816.00	4.00	4.19	4.11
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	4,680.00	4.00	4.38	4.20
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		4,680.00	4.00	4.38	4.20

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-72875		Loop Detect Wire		Lin Foot	=====		
NHPP0702-366		I-70 Avon to Vail	11/08/18	1,000.00	8.00	11.58	16.00
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	2,548.00	5.00	6.21	6.68
SHER100-302		RAMP METERING - DENVER METRO	12/13/18	18,130.00	4.00	5.42	4.50
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	800.00	8.40	8.40	8.40
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		22,478.00	4.45	5.92	5.40
		WEIGHTED AVERAGE FOR THE YEAR		49,102.00	4.21	5.00	4.80
===== 614-72878		Detect Amp (Loop) (4)		Each	=====		
SHER100-302		RAMP METERING - DENVER METRO	12/13/18	23.00	1200.00	816.00	513.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		23.00	1200.00	816.00	513.00
		WEIGHTED AVERAGE FOR THE YEAR		23.00	1200.00	816.00	513.00
===== 614-72880		Detect Amp (Loop)		Each	=====		
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	1.00	2000.00	4820.00	3640.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	2000.00	4820.00	3640.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	2000.00	4820.00	3640.00
===== 614-72882		Detect (Micro)		Each	=====		
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	15.00	1500.00	2000.97	1988.87
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		15.00	1500.00	2000.97	1988.87
		WEIGHTED AVERAGE FOR THE YEAR		15.00	1500.00	2000.97	1988.87
===== 614-72884		Detect (Micro Wave)		Each	=====		
NHPPR100-280		SIGNAL CABINET UPGRADE PHASE	10/18/18	66.00	8500.00	9087.75	8391.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 478

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-72884		Detect (Micro Wave)		Each =====			
SHER100-302		RAMP METERING - DENVER METRO	12/13/18	1.00	7500.00	10477.00	10081.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			67.00	8485.07	9103.36	8416.22
	WEIGHTED AVERAGE FOR THE YEAR			67.00	8485.07	9103.36	8416.22
===== 614-72885		Detect (Spec)		Each =====			
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	6.00	13000.00	11115.00	11500.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			6.00	13000.00	11115.00	11500.00
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	18.00	10000.00	8666.67	8666.67
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			18.00	10000.00	8666.67	8666.67
	WEIGHTED AVERAGE FOR THE YEAR			24.00	10750.00	9646.00	9375.00
===== 614-72886		Intersection Detect Sys (Camera)		Each =====			
STA001A-002		SIGNALIZATION OF SH1 & I-25 S	04/19/18	3.00	10000.00	10363.75	6920.00
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	4.00	6000.00	6829.63	5600.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			7.00	7714.29	8007.67	6165.71
STAR400-345		Region 4 at US 85 bus @ 26th	09/20/18	8.00	6850.00	7368.00	7900.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			8.00	6850.00	7368.00	7900.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	20.00	5000.00	8730.50	9000.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			20.00	5000.00	8730.50	9000.00
	WEIGHTED AVERAGE FOR THE YEAR			35.00	5965.71	8260.08	8181.71
===== 614-72887		Detect (Microwave Veh)		Each =====			
NHPP072A-042		SH72:64TH/INDIANA SIGNAL REPL	04/05/18	4.00	9000.00	7593.67	7621.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 479

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-72887		Detect (Microwave Veh)		Each =====			
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	16.00	8500.00	10025.00	9625.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			20.00	8600.00	9538.73	9224.20
NH0853-106		US 85 AND WCR 18 Intersection	07/19/18	4.00	9000.00	6538.50	7060.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			4.00	9000.00	6538.50	7060.00
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	4.00	10000.00	9113.55	9100.00
SHER100-302		RAMP METERING - DENVER METRO	12/13/18	17.00	8000.00	10949.00	10552.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	10.00	12831.00	12831.00	12831.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			31.00	9816.45	10728.15	11099.81
	WEIGHTED AVERAGE FOR THE YEAR			55.00	9314.73	9686.23	10123.96
===== 614-72889		Detect (Micro) (Non-Invasive)		Each =====			
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	2.00	1300.00	780.00	810.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2.00	1300.00	780.00	810.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	18.00	770.00	1244.08	1216.33
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			18.00	770.00	1244.08	1216.33
	WEIGHTED AVERAGE FOR THE YEAR			20.00	823.00	1219.66	1175.70
===== 614-72895		Vehicle Detect Sys (Single Camera)		Each =====			
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	16.00	7500.00	9612.50	9000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			16.00	7500.00	9612.50	9000.00
	WEIGHTED AVERAGE FOR THE YEAR			16.00	7500.00	9612.50	9000.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-72896		Inst Intersect Detect Sys (Camera)		Each =====			
STAM086-076	PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18		2.00	5500.00	605.00	875.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2.00	5500.00	605.00	875.00
	WEIGHTED AVERAGE FOR THE YEAR			2.00	5500.00	605.00	875.00
===== 614-73005		Piezo (Elec) (CL II)		Each =====			
NHPP0402-092	US 40 RABBIT EARS WEST	01/04/18		4.00	3000.00	3525.00	2600.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			4.00	3000.00	3525.00	2600.00
NHPP0702-366	I-70 Avon to Vail	11/08/18		4.00	4000.00	3486.19	2780.00
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18		2.00	10431.75	10431.75	10431.75
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			6.00	6143.92	4257.92	5330.58
	WEIGHTED AVERAGE FOR THE YEAR			10.00	4886.35	3913.02	4238.35
===== 614-75855		Inst Traf Sig Ctrler Cab		Each =====			
STAM086-076	PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18		3.00	3400.00	2270.00	1350.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			3.00	3400.00	2270.00	1350.00
	WEIGHTED AVERAGE FOR THE YEAR			3.00	3400.00	2270.00	1350.00
===== 614-79886		Furn Int Detect Sys (Camera)		Each =====			
STA0142-065	SH-14 RESURF FT COLLINS, LEMA	01/11/18		4.00	5500.00	5859.25	8800.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			4.00	5500.00	5859.25	8800.00
	WEIGHTED AVERAGE FOR THE YEAR			4.00	5500.00	5859.25	8800.00
===== 614-80000		Flash Beacon		Each =====			
STAM086-076	PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18		3.00	3250.00	2906.67	2050.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 481

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-80000		Flash Beacon		Each =====			
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	8.00	500.00	2796.00	1092.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		11.00	1250.00	2835.84	1353.27
FSA0711-020		SH 71 & SH 94: PUNKIN CENTER	05/03/18	2.00	2500.00	7100.00	8000.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	4.00	2370.00	3018.71	2914.82
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		6.00	2413.33	4131.79	4609.88
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	2.00	2500.00	2837.67	2650.00
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	7.00	5500.00	2416.67	2000.00
SHER100-302		RAMP METERING - DENVER METRO	12/13/18	34.00	3000.00	1801.00	2178.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		43.00	3383.72	1976.16	2170.98
		WEIGHTED AVERAGE FOR THE YEAR		60.00	2895.50	2359.02	2264.95
===== 614-80003		Rect Rapid Flash Beacon		Each =====			
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	13.00	7643.58	7586.25	7586.25
STRM331-007		I25C/SH160 PED/BIKE IMPROV (11/29/18	6.00	12000.00	2816.19	2400.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		19.00	9019.29	4258.30	5948.49
		WEIGHTED AVERAGE FOR THE YEAR		19.00	9019.29	4258.30	5948.49
===== 614-80004		Flash Beacon (Spec)		Each =====			
ITSSW01-833		ABOUT 1.5 MILES NORTH OF THE	01/18/18	4.00	2000.00	603.00	537.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	4.00	12500.00	9711.25	10000.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		8.00	7250.00	6675.17	5268.50
		WEIGHTED AVERAGE FOR THE YEAR		8.00	7250.00	6675.17	5268.50
===== 614-80020		Travel Time Indicator (Install)		Each =====			
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	2.00	1500.00	3029.38	2900.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	1500.00	3029.38	2900.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	1500.00	3029.38	2900.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 482

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-80385		Rumble Strip		Lin Foot	=====		
STR069A-032		SH69, MP 25.7 TO MP 50.1	01/04/18	68.00	60.00	46.98	30.00
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	83,129.00	0.20	0.14	0.35
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	20,654.00	0.50	0.15	0.28
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	1,910.00	4.00	2.84	1.74
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	5,475.00	4.00	1.46	2.82
NHPP1602-166		US 160 JCT 172 TO BAYFIELD RE	03/08/18	17,487.00	0.30	0.37	0.30
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	44,105.00	0.25	0.19	0.21
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		172,828.00	0.44	0.32	0.41
NHPP0701-239		I-70 MP 67-78 IN GARFIELD COU	04/19/18	30,486.00	0.50	0.14	0.22
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		30,486.00	0.50	0.14	0.22
FBR060A-022		SH 60 over the South Platte	07/12/18	3,984.00	0.50	2.13	2.00
CO252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	124,010.00	0.14	0.14	0.14
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	2,795.00	3.00	2.98	1.25
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		130,789.00	0.21	1.01	0.22
SHE2254-092		SH225 AND 17TH PLACE IMPROVEM	10/18/18	72.00	0.41	293.33	258.00
NHPP0401-023		US 40 ELK SPRINGS	10/25/18	49,421.00	0.25	0.18	0.15
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	85,459.00	0.50	0.10	0.10
NHPP0702-366		I-70 Avon to Vail	11/08/18	105,864.00	0.20	0.21	0.47
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	79,369.00	0.40	0.10	0.09
STAR100-279		FY20 HMA PREVENTATIVE MAINTEN	12/13/18	2,415.00	1.00	4.00	1.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	105,173.00	0.14	0.14	0.14
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		427,773.00	0.29	0.23	0.25
		WEIGHTED AVERAGE FOR THE YEAR		761,876.00	0.32	0.32	0.28
===== 614-80386		Rumble Strip (Spec)		Lin Foot	=====		
STR112A-001		SH 112 FROM US 285 TO SH 17	12/06/18	46.00	150.00	42.40	40.20

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 483

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-80386		Rumble Strip (Spec)		Lin Foot	=====	=====	=====
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	35,255.00	2.00	0.70	0.60
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			35,301.00	2.19	0.74	0.65
	WEIGHTED AVERAGE FOR THE YEAR			35,301.00	2.19	0.74	0.65
===== 614-80387		Rumble Strip (Grind)		Lin Foot	=====	=====	=====
FSA0711-020		SH 71 & SH 94: PUNKIN CENTER	05/03/18	100.00	25.00	38.67	45.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			100.00	25.00	38.67	45.00
	WEIGHTED AVERAGE FOR THE YEAR			100.00	25.00	38.67	45.00
===== 614-80391		Rumble Strip (Grind) (Asphalt)		Lin Foot	=====	=====	=====
NHPP5502-096		US550 STRIPING & RUMBLE STRIP	03/01/18	72,600.00	0.75	0.41	0.40
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			72,600.00	0.75	0.41	0.40
NHPP0703-448		I-70 MP 253.7 TO 256.2 AND MP	08/02/18	10,694.00	0.25	1.13	0.65
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			10,694.00	0.25	1.13	0.65
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	474.00	0.50	13.05	8.00
STA052A-045		SH 52B NEW RAYMER SOUTH	12/13/18	65,247.00	0.15	0.21	0.19
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			65,721.00	0.15	0.40	0.25
	WEIGHTED AVERAGE FOR THE YEAR			149,015.00	0.45	0.44	0.35
===== 614-80392		Rumble Strip (Grind) (Conc)		Lin Foot	=====	=====	=====
FSAR200-247		US 287 FROM MP 0.00 (STATE LI	03/08/18	512,160.00	0.39	0.69	0.58
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			512,160.00	0.39	0.69	0.58

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-80392		Rumble Strip (Grind) (Conc)		Lin Foot	=====		
NHPP0703-448		I-70 MP 253.7 TO 256.2 AND MP 08/02/18		2,348.00	1.00	2.50	0.95
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,348.00	1.00	2.50	0.95
		WEIGHTED AVERAGE FOR THE YEAR		514,508.00	0.39	0.70	0.58
===== 614-81000		Sig-Light Pole Steel		Each	=====		
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	1.00	13000.00	12701.85	12000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	13000.00	12701.85	12000.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	13965.00	13965.00	13965.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	13965.00	13965.00	13965.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	13482.50	12882.30	12982.50
===== 614-81011		Inst Sig-Light Pole Steel (1)		Each	=====		
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	12.00	4750.00	3650.00	3650.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		12.00	4750.00	3650.00	3650.00
		WEIGHTED AVERAGE FOR THE YEAR		12.00	4750.00	3650.00	3650.00
===== 614-81020		Sig-Light Pole Steel (2)		Each	=====		
NH0853-106		US 85 AND WCR 18 Intersection	07/19/18	1.00	28500.00	36299.67	34000.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	28500.00	36299.67	34000.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	28500.00	36299.67	34000.00
===== 614-81125		Sig-Light Pole Steel (1-25 Ft)		Each	=====		
STAM086-076		PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	1.00	12250.00	14062.67	15200.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	12250.00	14062.67	15200.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 485

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-81125		Sig-Light Pole Steel (1-25 Ft)		Each	=====		
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	1.00	9500.00	12233.92	12292.69
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	9500.00	12233.92	12292.69
	WEIGHTED AVERAGE FOR THE YEAR			2.00	10875.00	13017.67	13746.35
===== 614-81130		Sig-Light Pole Steel (1-30 Ft)		Each	=====		
NHPP072A-042		SH72:64TH/INDIANA SIGNAL REPL	04/05/18	1.00	24000.00	16954.33	19333.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	24000.00	16954.33	19333.00
STAR400-345		Region 4 at US 85 bus @ 26th	09/20/18	1.00	14000.00	13863.25	12000.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	14000.00	13863.25	12000.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	5.00	12000.00	12556.29	12453.14
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			5.00	12000.00	12556.29	12453.14
	WEIGHTED AVERAGE FOR THE YEAR			7.00	14000.00	13238.58	13371.24
===== 614-81135		Sig-Light Pole Steel (1-35 Ft)		Each	=====		
STAM086-076		PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	1.00	13500.00	14447.67	14800.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	13500.00	14447.67	14800.00
STA001A-002		SIGNALIZATION OF SH1 & I-25 S	04/19/18	1.00	13000.00	15372.50	17600.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	13000.00	15372.50	17600.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 486

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-81135		Sig-Light Pole Steel (1-35 Ft)		Each			
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	1.00	14000.00	15020.33	15200.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	4.00	14000.00	14029.84	14193.37
SHER100-302		RAMP METERING - DENVER METRO	12/13/18	2.00	13000.00	15513.00	14639.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		7.00	13714.29	14504.66	14464.50
		WEIGHTED AVERAGE FOR THE YEAR		9.00	13611.11	14607.80	14850.16
===== 614-81140		Sig-Light Pole Steel (1-40 Ft)		Each			
STAM086-076		PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	1.00	14700.00	16749.00	16050.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	14700.00	16749.00	16050.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	3.00	15000.00	16377.88	16214.51
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3.00	15000.00	16377.88	16214.51
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	1.00	15000.00	19118.36	18150.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	7.00	15000.00	14401.43	14538.95
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		8.00	15000.00	15116.11	14990.33
		WEIGHTED AVERAGE FOR THE YEAR		12.00	14975.00	15533.61	15384.68
===== 614-81145		Sig-Light Pole Steel (1-45 Ft)		Each			
STAM086-076		PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	8.00	11000.00	16161.00	16500.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		8.00	11000.00	16161.00	16500.00
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	1.00	14775.00	21505.56	20000.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 487

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-81145		Sig-Light Pole Steel (1-45 Ft)		Each =====			
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	3.00	16660.00	17319.57	17138.26
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			4.00	16188.75	18714.90	17853.70
NH0853-106		US 85 AND WCR 18 Intersection	07/19/18	1.00	22000.00	17248.00	16200.00
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	2.00	15500.00	16030.00	15025.00
STAR400-345		Region 4 at US 85 bus @ 26th	09/20/18	1.00	14500.00	16070.00	15000.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			4.00	16875.00	16563.43	15312.50
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	3.00	16500.00	19494.23	18500.00
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	2.00	16000.00	16353.00	16000.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	5.00	15000.00	17011.68	17858.97
SHER100-302		RAMP METERING - DENVER METRO	12/13/18	3.00	17000.00	16998.67	16046.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			13.00	15961.54	17675.06	17302.53
	WEIGHTED AVERAGE FOR THE YEAR			29.00	14750.17	17362.01	16882.68
===== 614-81150		Sig-Light Pole Steel (1-50 Ft)		Each =====			
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	3.00	15500.00	15842.50	16500.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			3.00	15500.00	15842.50	16500.00
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	1.00	14900.00	22966.67	21000.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	1.00	15240.00	15986.71	15657.84
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			2.00	15070.00	20174.68	18328.92
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	3.00	17500.00	16765.00	15900.00
STAR400-345		Region 4 at US 85 bus @ 26th	09/20/18	1.00	15000.00	16407.25	15500.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			4.00	16875.00	16621.90	15800.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 488

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-81150		Sig-Light Pole Steel (1-50 Ft)		Each	=====	=====	=====
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	1.00	16500.00	17863.10	18899.40
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	16500.00	17863.10	18899.40
	WEIGHTED AVERAGE FOR THE YEAR			10.00	16064.00	17815.77	16825.72
===== 614-81155		Sig-Light Pole Steel (1-55 Ft)		Each	=====	=====	=====
STAM086-076		PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	3.00	15000.00	16617.33	16100.00
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	1.00	15000.00	16033.50	16700.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			4.00	15000.00	16511.18	16250.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	3.00	19260.00	17074.66	16730.63
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			3.00	19260.00	17074.66	16730.63
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	2.00	19500.00	17103.00	16181.00
STAR400-345		Region 4 at US 85 bus @ 26th	09/20/18	3.00	16000.00	17115.25	16000.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			5.00	17400.00	17112.19	16072.40
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	2.00	16000.00	16948.33	17000.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	1.00	17000.00	19791.09	21307.34
SHER100-302		RAMP METERING - DENVER METRO	12/13/18	3.00	18000.00	19402.00	18431.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			6.00	17166.67	18709.07	18433.39
	WEIGHTED AVERAGE FOR THE YEAR			18.00	17098.89	17513.56	17008.57
===== 614-81160		Sig-Light Pole Steel (1-60 Ft)		Each	=====	=====	=====
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	2.00	21500.00	24987.50	23995.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			2.00	21500.00	24987.50	23995.00
	WEIGHTED AVERAGE FOR THE YEAR			2.00	21500.00	24987.50	23995.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 489

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-81165		Sig-Light Pole Steel (1-65 Ft)		Each =====			
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	1.00	23500.00	28628.00	24316.00
STAR400-345		Region 4 at US 85 bus @ 26th	09/20/18	2.00	23000.00	23751.25	21500.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3.00	23166.67	24726.60	22438.67
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	1.00	25000.00	25521.33	25000.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	25000.00	25521.33	25000.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	23625.00	24910.00	23079.00
===== 614-81175		Sig-Light Pole Steel (1-75 Ft)		Each =====			
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	3.00	27000.00	29605.50	30850.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3.00	27000.00	29605.50	30850.00
NH0853-106		US 85 AND WCR 18 Intersection	07/19/18	1.00	28000.00	33673.83	31500.00
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	1.00	25500.00	28991.50	28481.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	26750.00	32503.25	29990.50
		WEIGHTED AVERAGE FOR THE YEAR		5.00	26900.00	31261.36	30506.20
===== 614-81255		Sig-Light Pole Steel (2-55 Ft)		Each =====			
STA001A-002		SIGNALIZATION OF SH1 & I-25 S	04/19/18	1.00	32000.00	35662.50	29210.00
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	1.00	32000.00	43016.67	43000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	32000.00	40075.00	36105.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	32000.00	40075.00	36105.00
===== 614-82020		Sig Pole Steel (2)		Each =====			
STAM086-076		PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	1.00	25000.00	17481.00	22975.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	25000.00	17481.00	22975.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-82020		Sig Pole Steel (2)		Each	=====	=====	=====
NHPP072A-042		SH72:64TH/INDIANA SIGNAL REPL	04/05/18	1.00	40000.00	39837.67	42628.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	40000.00	39837.67	42628.00
	WEIGHTED AVERAGE FOR THE YEAR			2.00	32500.00	28659.33	32801.50
===== 614-84000		Traf Sig Ped Pole Steel		Each	=====	=====	=====
STAM086-076		PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	12.00	2750.00	2613.33	1900.00
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	3.00	2250.00	1252.50	1300.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			15.00	2650.00	2418.93	1780.00
NHPP072A-042		SH72:64TH/INDIANA SIGNAL REPL	04/05/18	1.00	2500.00	2839.00	2757.00
NH0242-071		US 24 & 31ST STRETT and US24	05/03/18	2.00	3027.75	3305.56	3600.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			3.00	2851.83	3212.24	3319.00
NH0853-106		US 85 AND WCR 18 Intersection	07/19/18	1.00	2200.00	2818.17	2700.00
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	1.00	2000.00	2826.00	2260.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			2.00	2100.00	2820.13	2480.00
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	3.00	2000.00	2628.64	2300.00
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	2.00	2000.00	3733.78	3882.10
STRM331-007		I25C/SH160 PED/BIKE IMPROV (11/29/18	6.00	1500.00	2604.76	2200.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			11.00	1727.27	2781.94	2533.11
	WEIGHTED AVERAGE FOR THE YEAR			31.00	2306.63	2710.02	2241.33
===== 614-84100		Traf Sig Ped Pole Alum		Each	=====	=====	=====
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	2.00	1510.00	1570.43	1506.72
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			2.00	1510.00	1570.43	1506.72

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-84100		Traf Sig Ped Pole Alum		Each	=====	=====	=====
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	1.00	3171.32	3171.32	3171.32
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	3171.32	3171.32	3171.32
NHPP 0252-455 SHER100-302		SMART 25 MANAGED MOTORWAYS DE	11/15/18	9.00	2000.00	2068.33	1500.00
		RAMP METERING - DENVER METRO	12/13/18	34.00	1700.00	2381.00	2488.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			43.00	1762.79	2315.56	2281.21
	WEIGHTED AVERAGE FOR THE YEAR			46.00	1782.42	2278.56	2266.89
===== 614-84455		Inst Traf Sig Ped Pole		Each	=====	=====	=====
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	6.00	1500.00	750.00	100.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			6.00	1500.00	750.00	100.00
	WEIGHTED AVERAGE FOR THE YEAR			6.00	1500.00	750.00	100.00
===== 614-85003		Impact Atten (LM)		Each	=====	=====	=====
NHPP1602-166		US 160 JCT 172 TO BAYFIELD RE	03/08/18	1.00	30000.00	28710.64	29540.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	30000.00	28710.64	29540.00
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	4.00	21683.10	21683.10	21683.10
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			4.00	21683.10	21683.10	21683.10
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	5.00	23253.13	23253.13	23253.13
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			5.00	23253.13	23253.13	23253.13
	WEIGHTED AVERAGE FOR THE YEAR			10.00	23299.81	24449.28	23253.81

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-85130		Impact Atten (Quadguard II)		Each			
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	1.00	26250.00	21287.87	21287.87
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1.00	26250.00	21287.87	21287.87
		WEIGHTED AVERAGE FOR THE YEAR		1.00	26250.00	21287.87	21287.87
===== 614-86003		Spread Spectrum Radio (Contact Closure)		Each			
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	2.00	13000.00	7090.67	14500.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		2.00	13000.00	7090.67	14500.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	13000.00	7090.67	14500.00
===== 614-86006		Telemetry (Master)		Each			
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	10.00	3700.00	2605.67	1940.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		10.00	3700.00	2605.67	1940.00
		WEIGHTED AVERAGE FOR THE YEAR		10.00	3700.00	2605.67	1940.00
===== 614-86007		Serial to IP Converter		Each			
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	56.00	1750.00	1235.00	1940.00
SHER100-302		RAMP METERING - DENVER METRO	12/13/18	22.00	1000.00	1159.00	742.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		78.00	1538.46	1213.56	1602.10
		WEIGHTED AVERAGE FOR THE YEAR		78.00	1538.46	1213.56	1602.10
===== 614-86010		DSRC (Roadside Unit)		Each			
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	6.00	8971.67	8971.67	8971.67
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		6.00	8971.67	8971.67	8971.67
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	7.00	8881.95	8881.95	8881.95
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		7.00	8881.95	8881.95	8881.95
		WEIGHTED AVERAGE FOR THE YEAR		13.00	8923.36	8923.36	8923.36

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 493

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	614-86097	Wireless Detection Access Point		Each	=====	=====	=====
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	18.00	7800.00	7176.67	10800.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		18.00	7800.00	7176.67	10800.00
		WEIGHTED AVERAGE FOR THE YEAR		18.00	7800.00	7176.67	10800.00
=====	614-86098	Wireless Detection Repeater		Each	=====	=====	=====
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	39.00	3700.00	3356.67	4975.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		39.00	3700.00	3356.67	4975.00
		WEIGHTED AVERAGE FOR THE YEAR		39.00	3700.00	3356.67	4975.00
=====	614-86099	Wireless Detection Sensor		Each	=====	=====	=====
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	181.00	900.00	1025.67	1072.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		181.00	900.00	1025.67	1072.00
		WEIGHTED AVERAGE FOR THE YEAR		181.00	900.00	1025.67	1072.00
=====	614-86105	Telemetry (Field)		Each	=====	=====	=====
STAR400-347		Various intersections across	04/12/18	6.00	2250.00	2389.33	2000.00
STA001A-002		SIGNALIZATION OF SH1 & I-25 S	04/19/18	1.00	2500.00	3796.25	2810.00
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	3.00	5000.00	7000.00	7000.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		10.00	3100.00	3167.72	3581.00
NHPP5502-090		R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	1.00	3500.00	3712.17	3229.00
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	1.00	3000.00	5610.50	6021.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		2.00	3250.00	4186.75	4625.00
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	19.00	5000.00	3386.67	2000.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-86105		Telemetry (Field)		Each =====			
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	2.00	2000.00	6126.70	5700.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			21.00	4714.29	3723.90	2352.38
	WEIGHTED AVERAGE FOR THE YEAR			33.00	4136.36	3619.80	2862.42
===== 614-86106		Telemetry (Field) (Install Only)		Each =====			
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	2.00	5000.00	4954.00	5408.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2.00	5000.00	4954.00	5408.00
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	33.00	1000.00	795.00	1000.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			33.00	1000.00	795.00	1000.00
	WEIGHTED AVERAGE FOR THE YEAR			35.00	1228.57	956.51	1251.89
===== 614-86248		Traf Ctrlr (Type 2070LC)		Each =====			
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	2.00	4500.00	4895.00	5100.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2.00	4500.00	4895.00	5100.00
NHPP072A-042		SH72:64TH/INDIANA SIGNAL REPL	04/05/18	1.00	15000.00	31362.00	27771.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	3.00	4300.00	5376.71	5179.83
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			4.00	6975.00	10573.77	10827.62
NHPPR100-280		SIGNAL CABINET UPGRADE PHASE	10/18/18	35.00	4000.00	5070.75	4568.00
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	18.00	7000.00	5883.33	7900.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			53.00	5018.87	5296.93	5699.62
	WEIGHTED AVERAGE FOR THE YEAR			59.00	5133.90	5660.99	6026.96

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 495

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	614-86250	Ctrlr (Ramp Metering)		Each	=====	=====	=====
SHER100-302		RAMP METERING - DENVER METRO	12/13/18	17.00	1400.00	2224.00	1582.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		17.00	1400.00	2224.00	1582.00
		WEIGHTED AVERAGE FOR THE YEAR		17.00	1400.00	2224.00	1582.00
=====	614-86734	WIM Station (Ty III)		Each	=====	=====	=====
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	148844.85	148844.85	148844.85
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1.00	148844.85	148844.85	148844.85
		WEIGHTED AVERAGE FOR THE YEAR		1.00	148844.85	148844.85	148844.85
=====	614-86737	Surface Sensor		Each	=====	=====	=====
NHPP0702-366		I-70 Avon to Vail	11/08/18	4.00	10000.00	9680.61	10870.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		4.00	10000.00	9680.61	10870.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	10000.00	9680.61	10870.00
=====	614-86738	Sub-Surf Temp Probe		Each	=====	=====	=====
NHPP0702-366		I-70 Avon to Vail	11/08/18	1.00	3000.00	6197.29	5030.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1.00	3000.00	6197.29	5030.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	3000.00	6197.29	5030.00
=====	614-86741	Weather Monitor System		Each	=====	=====	=====
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	3.00	60000.00	64533.33	55600.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		3.00	60000.00	64533.33	55600.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	89236.08	89236.08	89236.08
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1.00	89236.08	89236.08	89236.08
		WEIGHTED AVERAGE FOR THE YEAR		4.00	67309.02	67003.61	64009.02

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-86748		Ctrlr (Ty 2070)		Each			
STAR400-347		Various intersections across	04/12/18	71.00	3700.00	4015.67	4000.00
STA001A-002		SIGNALIZATION OF SH1 & I-25 S	04/19/18	1.00	4500.00	5355.00	4105.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		72.00	3711.11	4040.35	4001.46
NH0853-106		US 85 AND WCR 18 Intersection	07/19/18	1.00	4200.00	5652.00	6160.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	4200.00	5652.00	6160.00
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	1.00	4500.00	4784.35	5500.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	4500.00	4784.35	5500.00
		WEIGHTED AVERAGE FOR THE YEAR		74.00	3728.38	4099.08	4050.88
===== 614-86752		Fold-Over Tower (ITS)		Each			
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	3.00	15000.00	21758.33	15900.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3.00	15000.00	21758.33	15900.00
		WEIGHTED AVERAGE FOR THE YEAR		3.00	15000.00	21758.33	15900.00
===== 614-86800		Uninterrupted Power Supply		Each			
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	2.00	5800.00	9525.00	9900.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	5800.00	9525.00	9900.00
STAR400-347		Various intersections across	04/12/18	22.00	8250.00	6759.67	7000.00
STA001A-002		SIGNALIZATION OF SH1 & I-25 S	04/19/18	1.00	9000.00	7803.75	6565.00
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	1.00	10606.05	8981.48	9500.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	3.00	7700.00	9086.80	8547.21

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 497

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-86800		Uninterrupted Power Supply		Each =====			
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	3.00	10000.00	8500.00	8500.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			30.00	8473.54	7316.30	7373.55
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	1.00	26620.16	26620.16	26620.16
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	26620.16	26620.16	26620.16
NHPPR100-280		SIGNAL CABINET UPGRADE PHASE	10/18/18	16.00	8500.00	7232.75	6626.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	4.00	6000.00	7708.02	9333.07
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	3.00	26353.95	26353.95	26353.95
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			23.00	10393.99	8015.50	9670.01
	WEIGHTED AVERAGE FOR THE YEAR			56.00	9490.86	7797.71	8750.66
===== 614-87006		Fiber Optic Term Panel (6 Fiber)		Each =====			
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	17.00	600.00	665.67	580.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			17.00	600.00	665.67	580.00
NHPPR100-280		SIGNAL CABINET UPGRADE PHASE	10/18/18	8.00	750.00	657.25	529.00
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	29.00	700.00	533.33	820.00
ITS0242-088		FIBER OPTIC ON US 24 (I25 TO	11/15/18	4.00	700.00	907.63	750.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			41.00	709.76	607.07	756.39
	WEIGHTED AVERAGE FOR THE YEAR			58.00	677.59	623.13	704.69
===== 614-87010		Fiber Optic Cable (S Mode) (12 Fiber)		Lin Foot =====			
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	150.00	10.00	53.80	22.00
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	400.00	6.00	1.83	1.90
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			550.00	7.09	16.00	7.38

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 498

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-87010		Fiber Optic Cable (S Mode) (12 Fiber)		Lin Foot	=====		
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	525.00	5.00	9.19	8.77
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	21,430.00	3.00	2.43	1.80
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		21,955.00	3.05	2.65	1.97
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	10,775.00	3.63	3.63	3.63
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		10,775.00	3.63	3.63	3.63
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	52,865.00	3.40	7.17	2.00
ITS0242-088		FIBER OPTIC ON US 24 (I25 TO	11/15/18	1,850.00	3.00	13.29	5.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	2,080.00	5.00	10.77	10.00
SHER100-302		RAMP METERING - DENVER METRO	12/13/18	20,730.00	5.00	2.83	2.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	6,575.00	3.60	3.60	3.60
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		84,100.00	3.84	6.27	2.39
		WEIGHTED AVERAGE FOR THE YEAR		117,380.00	3.69	5.47	2.45
===== 614-87011		Fiber Optic Cable (S Mode) (24 Fiber)		Lin Foot	=====		
NHPPR100-280		SIGNAL CABINET UPGRADE PHASE	10/18/18	295.00	4.50	5.07	1.77
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	1,820.00	4.40	4.78	4.85
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2,115.00	4.41	4.83	4.42
		WEIGHTED AVERAGE FOR THE YEAR		2,115.00	4.41	4.83	4.42
===== 614-87012		Fiber Optic Term Panel (12 Fiber)		Each	=====		
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	2.00	750.00	383.50	400.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	750.00	383.50	400.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	3.00	850.00	646.27	630.08
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3.00	850.00	646.27	630.08

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 499

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-87012		Fiber Optic Term Panel (12 Fiber)		Each	=====	=====	=====
NHPPR100-280		SIGNAL CABINET UPGRADE PHASE	10/18/18	17.00	1200.00	813.50	684.00
SHER100-302		RAMP METERING - DENVER METRO	12/13/18	17.00	1000.00	1287.33	1312.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		34.00	1100.00	1016.57	998.00
		WEIGHTED AVERAGE FOR THE YEAR		39.00	1062.82	964.90	939.03
===== 614-87015		Buffer Tube Fan Out Kit		Each	=====	=====	=====
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	2.00	1000.00	145.00	150.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	1000.00	145.00	150.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	3.00	420.00	604.30	597.21
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3.00	420.00	604.30	597.21
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	3.00	746.67	746.67	746.67
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	1.00	1000.00	2889.50	1821.00
STAR400-345		Region 4 at US 85 bus @ 26th	09/20/18	1.00	600.00	394.75	450.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		5.00	768.00	1066.45	902.20
NHPPR100-280		SIGNAL CABINET UPGRADE PHASE	10/18/18	16.00	600.00	144.00	44.00
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	68.00	1000.00	390.67	290.00
ITS0242-088		FIBER OPTIC ON US 24 (I25 TO	11/15/18	9.00	500.00	303.78	500.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	1.00	300.00	539.08	500.00
SHER100-302		RAMP METERING - DENVER METRO	12/13/18	17.00	1000.00	95.00	66.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	6.00	739.20	739.20	739.20
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		117.00	887.48	304.89	264.80
		WEIGHTED AVERAGE FOR THE YEAR		127.00	873.51	330.04	295.94

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 500

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-87024		Fiber Optic Term Panel (24 Fiber)		Each			
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	3.00	1397.88	1397.88	1397.88
STAR400-345		Region 4 at US 85 bus @ 26th	09/20/18	1.00	1000.00	1034.25	900.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		4.00	1298.41	1190.09	1273.41
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	26.00	1000.00	907.33	1200.00
ITS0242-088		FIBER OPTIC ON US 24 (I25 TO	11/15/18	5.00	750.00	1372.50	1000.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	1.00	400.00	1455.89	1300.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	6.00	1383.90	1383.90	1383.90
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		38.00	1011.93	1040.27	1205.35
		WEIGHTED AVERAGE FOR THE YEAR		42.00	1039.22	1049.39	1211.83
===== 614-87144		Fiber Optic Termi Panel (144 Fiber)		Each			
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	5.00	12000.00	15585.00	7275.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		5.00	12000.00	15585.00	7275.00
		WEIGHTED AVERAGE FOR THE YEAR		5.00	12000.00	15585.00	7275.00
===== 614-87315		Softwtr System		LUMP SUM			
STAR400-345		Region 4 at US 85 bus @ 26th	09/20/18	1.00	470000.00	507729.44	436560.75
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	470000.00	507729.44	436560.75
		WEIGHTED AVERAGE FOR THE YEAR		1.00	470000.00	507729.44	436560.75
===== 614-87320		CCTV		Each			
NHPP072A-042		SH72:64TH/INDIANA SIGNAL REPL	04/05/18	1.00	5500.00	4822.67	3603.00
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	10.00	5000.00	5880.00	6500.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		11.00	5045.45	5783.88	6236.64
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	2.00	13456.97	13456.97	13456.97
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	13456.97	13456.97	13456.97

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-87320		CCTV		Each	=====	=====	=====
NHPPR100-280		SIGNAL CABINET UPGRADE PHASE	10/18/18	22.00	5000.00	4311.50	3446.00
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	18.00	5500.00	4921.67	5500.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	3.00	13322.40	13322.40	13322.40
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		43.00	5789.93	4725.17	4994.87
		WEIGHTED AVERAGE FOR THE YEAR		56.00	5917.52	5016.28	5541.00
===== 614-87350		Test Fiber Optic Cable		LUMP SUM	=====	=====	=====
STAM086-076		PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	1.00	2500.00	1643.33	3250.00
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	1.00	16500.00	520.00	540.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	9500.00	1194.00	1895.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	1.00	7000.00	3830.01	3775.02
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	1.00	12000.00	18400.00	13200.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	9500.00	10074.29	8487.51
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	1.00	34524.85	34524.85	34524.85
STAR400-345		Region 4 at US 85 bus @ 26th	09/20/18	1.00	1500.00	4402.25	7500.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	18012.43	10426.77	21012.43
NHPPR100-280		SIGNAL CABINET UPGRADE PHASE	10/18/18	1.00	20000.00	13203.50	14679.00
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	1.00	70000.00	39716.67	50000.00
ITS0242-088		FIBER OPTIC ON US 24 (I25 TO	11/15/18	1.00	25000.00	8860.68	7500.00
SHER100-302		RAMP METERING - DENVER METRO	12/13/18	1.00	5000.00	8340.67	5472.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	4272.45	4272.45	4272.45
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		5.00	24854.49	15780.08	16384.69
		WEIGHTED AVERAGE FOR THE YEAR		11.00	18027.03	11416.41	13155.76

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-87364		CCTV Pole w Low Dev (50 Ft)		Each			
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	2.00	32470.45	32470.45	32470.45
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	32470.45	32470.45	32470.45
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	1.00	25000.00	26397.33	25000.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	25000.00	26397.33	25000.00
		WEIGHTED AVERAGE FOR THE YEAR		3.00	29980.30	28826.58	29980.30
===== 614-87402		Brkaway Taper ITS Pole Steel (40 Ft)		Each			
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	4.00	11632.95	11632.95	11632.95
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	11632.95	11632.95	11632.95
		WEIGHTED AVERAGE FOR THE YEAR		4.00	11632.95	11632.95	11632.95
===== 614-87412		Fiber Optic Cable (S Mode) (12 S) (Inst)		Lin Foot			
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	70.00	5.00	17.95	18.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		70.00	5.00	17.95	18.00
		WEIGHTED AVERAGE FOR THE YEAR		70.00	5.00	17.95	18.00
===== 614-87413		Fiber Optic Cable (M Mode) (12 S)		Lin Foot			
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	3,020.00	4.04	4.04	4.04
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3,020.00	4.04	4.04	4.04
		WEIGHTED AVERAGE FOR THE YEAR		3,020.00	4.04	4.04	4.04
===== 614-87424		Fiber Optic Cable (S Mode) (24 S)		Lin Foot			
STAM086-076		PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	400.00	21.00	4.53	1.10
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		400.00	21.00	4.53	1.10

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-87424		Fiber Optic Cable (S Mode) (24 S)		Lin Foot	=====		
STAR400-345		Region 4 at US 85 bus @ 26th	09/20/18	300.00	6.00	7.75	5.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			300.00	6.00	7.75	5.00
	WEIGHTED AVERAGE FOR THE YEAR			700.00	14.57	6.14	2.77
===== 614-87496		Fiber Optic Cable (S Mode) (96 S)		Lin Foot	=====		
NHPPR100-280		SIGNAL CABINET UPGRADE PHASE	10/18/18	365.00	6.00	6.82	2.27
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			365.00	6.00	6.82	2.27
	WEIGHTED AVERAGE FOR THE YEAR			365.00	6.00	6.82	2.27
===== 614-87499		Fiber Optic Cable (S Mode) (Inst)		Lin Foot	=====		
ITS0242-088		FIBER OPTIC ON US 24 (I25 TO 11/15/18		93,170.00	1.00	2.55	1.25
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			93,170.00	1.00	2.55	1.25
	WEIGHTED AVERAGE FOR THE YEAR			93,170.00	1.00	2.55	1.25
===== 614-87501		Splice FO Cable (1 S)		Each	=====		
STAM086-076		PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	4.00	800.00	863.33	1525.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			4.00	800.00	863.33	1525.00
NHPPR100-280		SIGNAL CABINET UPGRADE PHASE	10/18/18	338.00	120.00	113.25	126.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			338.00	120.00	113.25	126.00
	WEIGHTED AVERAGE FOR THE YEAR			342.00	127.95	119.85	142.36
===== 614-87502		Fiber Optic Cable (S Mode) (168 S)		Lin Foot	=====		
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	66,890.00	5.39	5.39	5.39
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			66,890.00	5.39	5.39	5.39

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-87502		Fiber Optic Cable (S Mode) (168 S)		Lin Foot	=====		
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	78,170.00	7.00	4.33	5.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			78,170.00	7.00	4.33	5.00
	WEIGHTED AVERAGE FOR THE YEAR			145,060.00	6.26	4.57	5.18
===== 614-87512		Splice FO Cable (12 S)		Each	=====		
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	2.00	2500.00	121.00	125.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2.00	2500.00	121.00	125.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	3.00	2900.00	2256.43	2261.72
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			3.00	2900.00	2256.43	2261.72
	WEIGHTED AVERAGE FOR THE YEAR			5.00	2740.00	1722.57	1407.03
===== 614-87650		Fiber Optic Cable (S Mode) (216 S)		Lin Foot	=====		
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	4,760.00	4.50	4.42	5.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			4,760.00	4.50	4.42	5.00
	WEIGHTED AVERAGE FOR THE YEAR			4,760.00	4.50	4.42	5.00
===== 614-87690		Ethernet Switch		Each	=====		
NHPP072A-042		SH72:64TH/INDIANA SIGNAL REPL	04/05/18	1.00	10000.00	3450.67	4002.00
STAR400-347		Various intersections across	04/12/18	6.00	4000.00	3649.33	4000.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			7.00	4857.14	3620.95	4000.29
NH0853-106		US 85 AND WCR 18 Intersection	07/19/18	1.00	5500.00	3251.92	2900.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	5500.00	3251.92	2900.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 505

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-87690		Ethernet Switch		Each	=====	=====	=====
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	1.00	6500.00	5968.76	5000.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	6500.00	5968.76	5000.00
		WEIGHTED AVERAGE FOR THE YEAR		9.00	5111.11	3852.47	3989.11
===== 614-87691		Ethernet Switch Type I		Each	=====	=====	=====
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	8.00	4000.00	4500.67	4100.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		8.00	4000.00	4500.67	4100.00
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	1.00	4545.75	4545.75	4545.75
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	4545.75	4545.75	4545.75
NHPPR100-280		SIGNAL CABINET UPGRADE PHASE	10/18/18	1.00	3500.00	3566.00	2844.00
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	29.00	3800.00	3958.33	2500.00
ITS0242-088		FIBER OPTIC ON US 24 (I25 TO	11/15/18	4.00	5000.00	5011.13	5000.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		34.00	3932.35	4101.09	2804.24
		WEIGHTED AVERAGE FOR THE YEAR		43.00	3959.20	4177.11	3085.81
===== 614-87692		Ethernet Switch Type II		Each	=====	=====	=====
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	2.00	3500.00	3435.50	3580.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	3500.00	3435.50	3580.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	3.00	3790.00	5694.52	5583.08

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-87692		Ethernet Switch Type II		Each =====			
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	11.00	4400.00	4350.00	4000.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			14.00	4269.29	4708.54	4339.23
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	2.00	4000.61	4000.61	4000.61
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			2.00	4000.61	4000.61	4000.61
NHPPR100-280		SIGNAL CABINET UPGRADE PHASE	10/18/18	34.00	3500.00	3384.00	2844.00
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	35.00	3300.00	3330.67	2500.00
ITS0242-088		FIBER OPTIC ON US 24 (I25 TO	11/15/18	4.00	5000.00	5322.00	5000.00
SHER100-302		RAMP METERING - DENVER METRO	12/13/18	20.00	5000.00	3648.33	3145.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	5.00	3960.60	3960.60	3960.60
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			98.00	3819.42	3521.11	2927.54
	WEIGHTED AVERAGE FOR THE YEAR			116.00	3871.33	3666.02	3127.67
===== 614-87697		Ethernet Agg Switch Type I		Each =====			
NHPPR100-280		SIGNAL CABINET UPGRADE PHASE	10/18/18	2.00	12000.00	13797.50	7047.00
ITS0242-088		FIBER OPTIC ON US 24 (I25 TO	11/15/18	1.00	10000.00	19561.00	15000.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			3.00	11333.33	15718.67	9698.00
	WEIGHTED AVERAGE FOR THE YEAR			3.00	11333.33	15718.67	9698.00
===== 614-87698		Ethernet Agg Switch Type II		Each =====			
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	2.00	22765.91	22765.91	22765.91
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			2.00	22765.91	22765.91	22765.91
SHER100-302		RAMP METERING - DENVER METRO	12/13/18	2.00	23000.00	21676.67	25455.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			2.00	23000.00	21676.67	25455.00
	WEIGHTED AVERAGE FOR THE YEAR			4.00	22882.96	21948.98	24110.46

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 507

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-87702		Ethernet Radio (Pair)		Each			
NH0853-106		US 85 AND WCR 18 Intersection	07/19/18	1.00	11500.00	6961.67	6000.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	11500.00	6961.67	6000.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	11500.00	6961.67	6000.00
===== 614-87704		Ethernet Radio (Single Client)		Each			
STAR400-347		Various intersections across	04/12/18	71.00	2500.00	5954.67	3000.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			71.00	2500.00	5954.67	3000.00
NH0853-106		US 85 AND WCR 18 Intersection	07/19/18	1.00	5500.00	3588.83	3000.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	5500.00	3588.83	3000.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	4.00	4000.00	3591.31	3616.23
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			4.00	4000.00	3591.31	3616.23
	WEIGHTED AVERAGE FOR THE YEAR			76.00	2618.42	5733.35	3032.43
===== 614-87708		Cellular Modem (CDMA)		Each			
ITSSW01-833		ABOUT 1.5 MILES NORTH OF THE	01/18/18	4.00	3000.00	1431.75	1492.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			4.00	3000.00	1431.75	1492.00
	WEIGHTED AVERAGE FOR THE YEAR			4.00	3000.00	1431.75	1492.00
===== 615-00030		Emb Prot Ty 3		Each			
ER0252-466		PR MONUMENT CREEK BRANCH	01/11/18	1.00	1500.00	1418.34	1200.00
ER144A-002		SH 144 East and West of Goodr	03/08/18	1.00	500.00	1774.01	920.89
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2.00	1000.00	1596.18	1060.45

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 508

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	615-00030	Emb Prot Ty 3		Each	=====	=====	=====
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	2.00	2500.00	1629.31	1665.44
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	2500.00	1629.31	1665.44
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	4.00	3000.00	1330.81	3000.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		4.00	3000.00	1330.81	3000.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	2.00	3150.00	2185.66	2185.66
NHPPR100-241		I-70 , I-76, & I-270 BRIDGE P	12/06/18	1.00	2000.00	2293.19	1250.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3.00	2766.67	2262.46	1873.77
		WEIGHTED AVERAGE FOR THE YEAR		11.00	2481.82	1526.40	2097.55
=====	615-00050	Emb Prot Ty 5		Each	=====	=====	=====
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	1.00	2000.00	2406.25	1055.34
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	2000.00	2406.25	1055.34
C0853-109		GREELEY ADA CURB RAMPS PHASE	08/09/18	4.00	1000.00	1096.25	800.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		4.00	1000.00	1096.25	800.00
NHPP0702-366		I-70 Avon to Vail	11/08/18	1.00	3000.00	4124.92	4500.00
STA086A-051		SH 86; WEST OF I-70	11/29/18	5.00	2250.00	2838.53	3000.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		6.00	2375.00	2989.87	3250.00
		WEIGHTED AVERAGE FOR THE YEAR		11.00	1840.91	2386.66	2159.58

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 509

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	616-30036	36 In Trash Guard		Each	=====	=====	=====
STM0242-081		US 24 ROCKFALL MITIGATION	04/12/18	1.00	2000.00	1910.00	500.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	2000.00	1910.00	500.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	2000.00	1910.00	500.00
=====	618-00154	Prestress Conc I (BT54)		Lin Foot	=====	=====	=====
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	4,104.60	400.00	268.93	220.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		4,104.60	400.00	268.93	220.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	2,160.00	253.37	253.37	253.37
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2,160.00	253.37	253.37	253.37
		WEIGHTED AVERAGE FOR THE YEAR		6,264.60	349.44	268.15	231.51
=====	618-00163	Prestress Conc I (BT63)		Lin Foot	=====	=====	=====
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	548.00	210.00	370.59	322.01
FBR0705-087		I-70: EMERGENCY BRIDGE G-25-K	05/16/18	1,820.00	280.00	280.00	280.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2,368.00	263.80	348.00	289.72
FBR060A-022		SH 60 over the South Platte	07/12/18	3,125.00	230.00	236.81	235.00
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	2,588.00	240.00	265.69	250.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		5,713.00	234.53	249.28	241.80
		WEIGHTED AVERAGE FOR THE YEAR		8,081.00	243.11	259.11	255.84
=====	618-00173	Prestress Conc I (BT 72) (Install Only)		Sq Yard	=====	=====	=====
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	1,215.00	84.69	84.81	84.81
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,215.00	84.69	84.81	84.81
		WEIGHTED AVERAGE FOR THE YEAR		1,215.00	84.69	84.81	84.81

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	618-01992	Prestress Conc Box (Depth Less Than 32")		Sq Foot	=====		
CC0341-098		PR US 34 BTC LARIMER COUNTY S	01/12/18	2,276.00	102.87	100.00	100.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,276.00	102.87	100.00	100.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	14,730.00	56.09	56.09	56.09
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		14,730.00	56.09	56.09	56.09
		WEIGHTED AVERAGE FOR THE YEAR		17,006.00	62.35	61.97	61.97
=====	618-01994	Prestress Conc Box (Depth 32" Thru 48")		Sq Foot	=====		
CC0341-098		PR US 34 BTC LARIMER COUNTY S	01/12/18	3,440.00	102.87	80.00	80.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3,440.00	102.87	80.00	80.00
		WEIGHTED AVERAGE FOR THE YEAR		3,440.00	102.87	80.00	80.00
=====	618-01995	Prestress Conc Box (32" - 48")		Each	=====		
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	14,728.00	51.02	51.02	51.02
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		14,728.00	51.02	51.02	51.02
		WEIGHTED AVERAGE FOR THE YEAR		14,728.00	51.02	51.02	51.02
=====	618-06036	Prestress Conc Slab (Depth Gr Than 13")		Sq Foot	=====		
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	1,770.00	58.00	81.58	65.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,770.00	58.00	81.58	65.00
		WEIGHTED AVERAGE FOR THE YEAR		1,770.00	58.00	81.58	65.00
=====	618-08900	Ground Anchor		Lin Foot	=====		
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	4,640.00	70.00	38.87	42.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4,640.00	70.00	38.87	42.00
		WEIGHTED AVERAGE FOR THE YEAR		4,640.00	70.00	38.87	42.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	619-00007	Connect To Existing Waterline		Each	=====		
ER052A-039	SH 170		11/15/18	2.00	3000.00	4707.48	2040.00
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA		11/27/18	6.00	8954.32	8955.06	8955.06
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			8.00	7465.74	6300.32	7226.30
	WEIGHTED AVERAGE FOR THE YEAR			8.00	7465.74	6300.32	7226.30
=====	619-06060	6 In Duct Iron Pipe		Lin Foot	=====		
NHPPC200-009	US 550/32_22_12_17 DURANGO SI		05/24/18	54.00	150.00	175.00	175.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			54.00	150.00	175.00	175.00
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA		11/27/18	27.00	154.58	154.59	154.59
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			27.00	154.58	154.59	154.59
	WEIGHTED AVERAGE FOR THE YEAR			81.00	151.53	168.20	168.20
=====	619-06080	8 In Duct Iron Pipe		Lin Foot	=====		
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA		11/27/18	58.00	266.51	266.52	266.52
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			58.00	266.51	266.52	266.52
	WEIGHTED AVERAGE FOR THE YEAR			58.00	266.51	266.52	266.52
=====	619-06100	10 In Duct Iron Pipe		Lin Foot	=====		
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA		11/27/18	8.00	586.30	586.34	586.34
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			8.00	586.30	586.34	586.34
	WEIGHTED AVERAGE FOR THE YEAR			8.00	586.30	586.34	586.34
=====	619-06120	12 In Duct Iron Pipe		Lin Foot	=====		
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA		11/27/18	667.00	302.74	302.77	302.77
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			667.00	302.74	302.77	302.77
	WEIGHTED AVERAGE FOR THE YEAR			667.00	302.74	302.77	302.77

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	619-06125	12-In Duct Iron Pipe (Preinsul)		Lin Foot	=====		
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	210.00	416.80	416.84	416.84
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		210.00	416.80	416.84	416.84
		WEIGHTED AVERAGE FOR THE YEAR		210.00	416.80	416.84	416.84
=====	619-06160	16 In Duct Iron Pipe		Lin Foot	=====		
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	1,514.00	291.02	291.04	291.04
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1,514.00	291.02	291.04	291.04
		WEIGHTED AVERAGE FOR THE YEAR		1,514.00	291.02	291.04	291.04
=====	619-10127	12 In Weld Steel Pipe (J)		Lin Foot	=====		
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	172.00	150.00	557.58	492.39
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		172.00	150.00	557.58	492.39
		WEIGHTED AVERAGE FOR THE YEAR		172.00	150.00	557.58	492.39
=====	619-10200	20 In Weld Steel Pipe		Lin Foot	=====		
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	110.00	651.53	651.53	651.53
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		110.00	651.53	651.53	651.53
		WEIGHTED AVERAGE FOR THE YEAR		110.00	651.53	651.53	651.53
=====	619-10270	27 In Weld Steel Pipe		Lin Foot	=====		
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	70.00	884.78	884.85	884.85
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		70.00	884.78	884.85	884.85
		WEIGHTED AVERAGE FOR THE YEAR		70.00	884.78	884.85	884.85
=====	619-10277	27 In Weld Steel Pipe (J)		Lin Foot	=====		
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	145.00	2398.48	2398.67	2398.67
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		145.00	2398.48	2398.67	2398.67
		WEIGHTED AVERAGE FOR THE YEAR		145.00	2398.48	2398.67	2398.67

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 619-10300		30 In Weld Steel Pipe		Lin Foot	=====		
ER052A-039	SH 170		11/15/18	280.00	450.00	456.19	271.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			280.00	450.00	456.19	271.00
	WEIGHTED AVERAGE FOR THE YEAR			280.00	450.00	456.19	271.00
===== 619-30060		3/4 In Galv Pipe		Lin Foot	=====		
SHE2254-092	SH225 AND 17TH PLACE IMPROVEM		10/18/18	500.00	20.00	42.42	23.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			500.00	20.00	42.42	23.00
	WEIGHTED AVERAGE FOR THE YEAR			500.00	20.00	42.42	23.00
===== 619-40120		1-1/2 In Copper Pipe		Lin Foot	=====		
NHPPC200-009	US 550/32_22_12_17 DURANGO SI		05/24/18	10.00	40.00	210.00	210.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			10.00	40.00	210.00	210.00
	WEIGHTED AVERAGE FOR THE YEAR			10.00	40.00	210.00	210.00
===== 619-50060		3/4 In Plastic Pipe		Lin Foot	=====		
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA		11/27/18	2,150.00	6.83	6.96	6.96
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			2,150.00	6.83	6.96	6.96
	WEIGHTED AVERAGE FOR THE YEAR			2,150.00	6.83	6.96	6.96
===== 619-50080		1 In Plastic Pipe		Lin Foot	=====		
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA		11/27/18	650.00	7.20	7.34	7.34
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			650.00	7.20	7.34	7.34
	WEIGHTED AVERAGE FOR THE YEAR			650.00	7.20	7.34	7.34
===== 619-50100		1-1/4 In Plastic Pipe		Lin Foot	=====		
C0703-440	AVALANCHE CONTROL SYSTEM: EJM		02/01/18	100.00	30.00	58.05	22.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			100.00	30.00	58.05	22.00
	WEIGHTED AVERAGE FOR THE YEAR			100.00	30.00	58.05	22.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 619-50120		1-1/2 In Plastic Pipe		Lin Foot	=====		
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	190.00	7.41	7.55	7.55
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			190.00	7.41	7.55	7.55
	WEIGHTED AVERAGE FOR THE YEAR			190.00	7.41	7.55	7.55
===== 619-50160		2 In Plastic Pipe		Lin Foot	=====		
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	840.00	11.55	11.78	11.78
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			840.00	11.55	11.78	11.78
	WEIGHTED AVERAGE FOR THE YEAR			840.00	11.55	11.78	11.78
===== 619-50320		4 In Plastic Pipe		Lin Foot	=====		
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	10.00	30.00	210.00	210.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			10.00	30.00	210.00	210.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	250.00	24.15	25.71	25.71
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			250.00	24.15	25.71	25.71
	WEIGHTED AVERAGE FOR THE YEAR			260.00	24.38	32.80	32.80
===== 619-50480		6 In Plastic Pipe		Lin Foot	=====		
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	10.00	215.34	215.34	215.34
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			10.00	215.34	215.34	215.34
	WEIGHTED AVERAGE FOR THE YEAR			10.00	215.34	215.34	215.34
===== 619-51280		16 In Plastic Pipe		Lin Foot	=====		
ER052A-039		SH 170	11/15/18	370.00	150.00	155.49	145.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			370.00	150.00	155.49	145.00
	WEIGHTED AVERAGE FOR THE YEAR			370.00	150.00	155.49	145.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	619-51290	18 In Plastic Pipe		Lin Foot	=====		
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	190.00	89.55	218.55	218.55
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		190.00	89.55	218.55	218.55
		WEIGHTED AVERAGE FOR THE YEAR		190.00	89.55	218.55	218.55
=====	619-71516	2 In Air and Vacuum Valve		Each	=====		
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	2.00	11374.12	11375.06	11375.06
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		2.00	11374.12	11375.06	11375.06
		WEIGHTED AVERAGE FOR THE YEAR		2.00	11374.12	11375.06	11375.06
=====	619-73000	PRV Vault		Each	=====		
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	1.00	189965.79	189981.55	189981.55
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1.00	189965.79	189981.55	189981.55
		WEIGHTED AVERAGE FOR THE YEAR		1.00	189965.79	189981.55	189981.55
=====	619-75016	2 In Gate Valve		Each	=====		
ER052A-039		SH 170	11/15/18	2.00	550.00	810.36	236.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		2.00	550.00	810.36	236.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	550.00	810.36	236.00
=====	619-75064	8 In Gate Valve		Each	=====		
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	1.00	2131.99	4264.31	4264.31
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1.00	2131.99	4264.31	4264.31
		WEIGHTED AVERAGE FOR THE YEAR		1.00	2131.99	4264.31	4264.31
=====	619-75096	12 In Gate Valve		Each	=====		
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	9.00	3730.97	3731.27	3731.27
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		9.00	3730.97	3731.27	3731.27
		WEIGHTED AVERAGE FOR THE YEAR		9.00	3730.97	3731.27	3731.27

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	619-75116	16 In Gate Valve		Each	=====	=====	=====
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	13.00	14923.86	18369.35	18369.35
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		13.00	14923.86	18369.35	18369.35
		WEIGHTED AVERAGE FOR THE YEAR		13.00	14923.86	18369.35	18369.35
=====	619-76128	16 In Btrfly Valve		Each	=====	=====	=====
ER052A-039		SH 170	11/15/18	2.00	4500.00	19902.09	20000.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		2.00	4500.00	19902.09	20000.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	4500.00	19902.09	20000.00
=====	619-77216	16-In Restrained Coupling Adapter		Each	=====	=====	=====
ER052A-039		SH 170	11/15/18	2.00	1250.00	4990.99	4000.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		2.00	1250.00	4990.99	4000.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	1250.00	4990.99	4000.00
=====	619-77300	Corporation Stop		Each	=====	=====	=====
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	1.00	1000.00	525.00	525.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		1.00	1000.00	525.00	525.00
ER052A-039		SH 170	11/15/18	2.00	700.00	2007.88	2165.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		2.00	700.00	2007.88	2165.00
		WEIGHTED AVERAGE FOR THE YEAR		3.00	800.00	1873.07	1618.33
=====	619-77400	Curb Stop and Box		Each	=====	=====	=====
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	3.00	1000.00	1200.00	1200.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		3.00	1000.00	1200.00	1200.00
		WEIGHTED AVERAGE FOR THE YEAR		3.00	1000.00	1200.00	1200.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 517

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 619-78048		6 In Fire Hydrant		Each			
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	4.00	7653.81	7654.45	7654.45
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			4.00	7653.81	7654.45	7654.45
	WEIGHTED AVERAGE FOR THE YEAR			4.00	7653.81	7654.45	7654.45
===== 619-78049		Inst 6 In Fire Hydrant		Each			
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	2.00	5000.00	10000.00	10000.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			2.00	5000.00	10000.00	10000.00
	WEIGHTED AVERAGE FOR THE YEAR			2.00	5000.00	10000.00	10000.00
===== 619-80000		Cathodic Protection		LUMP SUM			
ER052A-039		SH 170	11/15/18	1.00	2000.00	5732.09	4540.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	1.00	13324.88	13325.98	13325.98
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			2.00	7662.44	6997.74	8932.99
	WEIGHTED AVERAGE FOR THE YEAR			2.00	7662.44	6997.74	8932.99
===== 620-00001		Field Office (CL 1)		Each			
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	1.00	5000.00	22047.25	23094.50
NHPP 0703-449		I-70 BRIDGE REPAIRS MP 244.2	03/29/18	1.00	15000.00	22541.78	24403.35
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2.00	10000.00	22343.97	23748.93
SHE025A-042		I-25 MEDIAN CABLERAIL PHS II	04/19/18	1.00	15000.00	17000.00	20000.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	15000.00	17000.00	20000.00
STR151A-010		R5 SH 151 MP 13.36 Priority C	07/12/18	1.00	23000.00	18260.14	8750.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 518

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	620-00001	Field Office (CL 1)		Each =====			
STA052A-040	SH 52: Antelope Creek		08/23/18	1.00	10000.00	10494.17	4865.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			2.00	16500.00	14675.85	6807.50
STA3851-017	US 385 @ Cheyenne Wells 90 De		11/08/18	1.00	18000.00	20387.14	21000.00
ERR400-329	PR SH14 & US287 NW OF FT COLL		11/29/18	1.00	12500.00	20138.16	6420.00
STA086A-051	SH 86; WEST OF I-70		11/29/18	1.00	17500.00	24164.97	10000.00
ER0252-467	PR SOUTH DOUGLAS CREEK		12/13/18	1.00	13000.00	24571.43	13500.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			4.00	15250.00	22246.92	12730.00
	WEIGHTED AVERAGE FOR THE YEAR			9.00	14333.33	19939.85	14670.32
=====	620-00002	Field Office (CL 2)		Each =====			
FSA145A-061	SH 145 Dolores Sidewalk Ramps		01/04/18	1.00	10000.00	19823.55	14647.10
STR069A-032	SH69, MP 25.7 TO MP 50.1		01/04/18	1.00	25000.00	14799.63	14000.00
STR0091-043	SH 9 SUMMIT BOULEVARD MP 96.1		01/04/18	1.00	26000.00	31250.00	18000.00
STR133A-046	SH 133 BOWIE RESURFACING		01/04/18	1.00	24000.00	19351.18	26000.00
NHPP0402-092	US 40 RABBIT EARS WEST		01/04/18	1.00	28000.00	23257.50	45000.00
ER0342-058	PR US 34D MP 13.75 TO MP 14.7		01/04/18	1.00	20000.00	26369.26	20750.00
STA0342-060	US 34D OVERLAY AND BRIDGE WOR						
STA0142-065	SH-14 RESURF FT COLLINS, LEMA		01/11/18	1.00	25000.00	34750.00	10000.00
FBR0701-242	I-70 G-03-Q CO OVERFLOW NEAR		01/25/18	1.00	25000.00	32607.26	20000.00
BR0252-444	Ramp BMP I-25 and Rockrimmon		01/25/18	1.00	97800.00	46911.61	32749.82
NHPP1602-153	US 160 SH 84 TO TREASURE FALL		02/15/18	1.00	14000.00	18009.05	19136.75
FBR0701-244	I-70 F-05-L CO RIVER BRIDGE N		02/15/18	1.00	25000.00	26848.90	25000.00
ER144A-002	SH 144 East and West of Goodr		03/08/18	1.00	22000.00	21923.07	14270.00
NHPP1602-166	US 160 JCT 172 TO BAYFIELD RE		03/08/18	1.00	25000.00	18656.34	16750.00
STA1381-008	SH 138 LODGEPOLE CREEK & HMA		03/08/18	1.00	18000.00	18800.88	9000.00
NHPP0852-112	US85:HAMPDEN TO FLORIDA-RESUR		03/29/18	1.00	22000.00	34800.00	34600.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			15.00	27120.00	25916.97	21326.91
STM0242-081	US 24 ROCKFALL MITIGATION		04/12/18	1.00	20000.00	22023.20	36956.00
FBR069A-034	REPLACEMENT OF STR M-16-P		04/12/18	1.00	20000.00	25414.80	30986.73
FBR096A-047	STRUCTURE K-17-F FASTER BRIDG		04/19/18	1.00	21000.00	19300.00	20000.00
FBR0502-081	US 50, MP 190.4 Near Sargents		04/19/18	1.00	25000.00	21656.25	16500.00
NHPP0701-239	I-70 MP 67-78 IN GARFIELD COU		04/19/18	1.00	22000.00	21981.41	35000.00
NH0242-071	US 24 & 31ST STREET and US24		05/03/18	1.00	22500.00	23666.67	26000.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 620-00002		Field Office (CL 2)		Each =====			
FBR0705-087		I-70: EMERGENCY BRIDGE G-25-K	05/16/18	1.00	20000.00	20000.00	20000.00
ER055A-001		PR SH 55 FLOOD REPAIR 2015	06/28/18	1.00	15000.00	20745.64	9250.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		8.00	20687.50	22242.83	24336.59
FBR060A-022		SH 60 over the South Platte	07/12/18	1.00	32500.00	33596.56	21750.00
NH0853-106		US 85 AND WCR 18 Intersection	07/19/18	1.00	18500.00	26333.33	19000.00
SHE 0701-227		I-70 Wildlife Fencing mp 65-8	07/19/18	1.00	20000.00	55038.33	50115.00
NHPP0703-448		I-70 MP 253.7 TO 256.2 AND MP	08/02/18	1.00	28000.00	38800.00	10000.00
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	1.00	30000.00	24280.00	21745.00
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	1.00	30000.00	35691.36	38000.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	1.00	26000.00	25375.00	26000.00
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	1.00	20000.00	25811.33	21000.00
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	1.00	21000.00	32279.74	61700.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		9.00	25111.11	32396.56	29923.33
BR1131-006		SH 113 AT MP 11.5	10/11/18	1.00	16000.00	24541.53	14000.00
NHPP006A-064		US 6 MACK TO FRUITA	10/18/18	1.00	24000.00	15525.00	8050.00
NHPP0401-023		US 40 ELK SPRINGS	10/25/18	1.00	28000.00	19323.65	13132.50
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	1.00	23000.00	39209.23	25627.70
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	1.00	20000.00	24115.89	25000.00
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	1.00	50000.00	36373.67	42725.00
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	1.00	20000.00	26304.16	26608.32
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	1.00	15000.00	25227.03	19021.20
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	1.00	35000.00	42468.23	26372.93
STRM331-007		I25C/SH160 PED/BIKE IMPROV (11/29/18	1.00	20000.00	18700.00	25000.00
NHPP2854-138		US 285 DECK REHABILITATION (F	11/29/18	1.00	35000.00	25000.00	25000.00
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	1.00	40000.00	20330.76	9000.00
STR112A-001		SH 112 FROM US 285 TO SH 17	12/06/18	1.00	28000.00	15025.03	15075.10
NHPPR100-241		I-70 , I-76, & I-270 BRIDGE P	12/06/18	1.00	9000.00	37050.06	22500.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	1.00	80000.00	113314.66	110000.00
STR1591-001		SH 159 SAN LUIS TO FT GARLAND	12/13/18	1.00	20000.00	18882.56	11000.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	1.00	40000.00	64376.76	43021.03
STA052A-045		SH 52B NEW RAYMER SOUTH	12/13/18	1.00	20000.00	16304.33	17913.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	3.00	100809.86	100809.86	100809.86
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		21.00	39306.17	35055.71	37213.16
		WEIGHTED AVERAGE FOR THE YEAR		53.00	30636.41	29418.20	29535.52
===== 620-00005		Field Office (Spec)		Each =====			
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	1.00	25000.00	38018.28	16023.04

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 520

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	620-00005	Field Office (Spec)		Each =====			
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	1.00	36000.00	121508.75	50000.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	30500.00	82546.53	33011.52
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	1.00	30000.00	47100.00	38900.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	30000.00	47100.00	38900.00
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	1.00	1506057.35	1506057.35	1506057.35
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	1506057.35	1506057.35	1506057.35
NHPP0702-366		I-70 Avon to Vail	11/08/18	1.00	20000.00	34547.19	42000.00
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	1.00	50000.00	63721.67	75000.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	1.00	71908.04	72829.70	72829.70
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	796559.65	796559.65	796559.65
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	234616.92	133193.68	246597.34
		WEIGHTED AVERAGE FOR THE YEAR		8.00	316940.63	142462.02	324671.22
=====	620-00011	Field Lab (CL 1)		Each =====			
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	1.00	21000.00	21200.00	25400.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	21000.00	21200.00	25400.00
SHE025A-042		I-25 MEDIAN CABLERAIL PHS II	04/19/18	1.00	15000.00	17000.00	20000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	15000.00	17000.00	20000.00
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	1.00	18000.00	17855.71	22000.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 521

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 620-00011		Field Lab (CL 1)		Each =====			
STA086A-051	SH 86; WEST OF I-70		11/29/18	1.00	17500.00	19381.69	12000.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			2.00	17750.00	18560.01	17000.00
	WEIGHTED AVERAGE FOR THE YEAR			4.00	17875.00	18687.07	19850.00
===== 620-00012		Field Lab (CL 2)		Each =====			
STR069A-032	SH69, MP 25.7 TO MP 50.1		01/04/18	1.00	20000.00	13823.22	14000.00
STR0091-043	SH 9 SUMMIT BOULEVARD MP 96.1		01/04/18	1.00	24000.00	30250.00	16000.00
SHE0212-010	SH 21, OMAHA INTERSECTION IMP		01/04/18	1.00	18000.00	16600.00	12000.00
STR133A-046	SH 133 BOWIE RESURFACING		01/04/18	1.00	22000.00	18299.54	26000.00
NHPP0402-092	US 40 RABBIT EARS WEST		01/04/18	1.00	26000.00	21720.00	40000.00
ER0342-058	PR US 34D MP 13.75 TO MP 14.7		01/04/18	1.00	20000.00	16841.40	7500.00
STA0342-060	US 34D OVERLAY AND BRIDGE WOR						
STA0142-065	SH-14 RESURF FT COLLINS, LEMA		01/11/18	1.00	22000.00	21500.00	12000.00
STR133A-045	SH 133 MCCLURE PASS TO REDSTO		01/18/18	1.00	25000.00	24000.00	24000.00
STR R200-238	SH 101 MP 0.85, SH 101 MP 2.1		01/18/18	1.00	10000.00	16304.18	7100.00
FBR0701-242	I-70 G-03-Q CO OVERFLOW NEAR		01/25/18	1.00	20000.00	27487.40	7500.00
BR0252-444	Ramp BMP I-25 and Rockrimmon		01/25/18	1.00	20000.00	29970.38	46528.84
FBR0702-382	I-70 F-10-L EAGLE RIVER BR NE		02/01/18	1.00	20000.00	24179.35	14388.03
FBR0701-244	I-70 F-05-L CO RIVER BRIDGE N		02/15/18	1.00	20000.00	23066.97	10000.00
ER007A-026	PR SH-7 FLOOD (PH II),EP - JC		03/01/18	1.00	24000.00	47668.75	25000.00
STA007A-025	SH-7 NON FLOOD, SHO (PH II),E						
ER144A-002	SH 144 East and West of Goodr		03/08/18	1.00	20000.00	17479.81	9100.00
STA1381-008	SH 138 LODGEPOLE CREEK & HMA		03/08/18	1.00	18000.00	18606.35	14000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			16.00	20562.50	23548.46	17819.80
STM0242-081	US 24 ROCKFALL MITIGATION		04/12/18	1.00	20000.00	20203.20	20465.00
FBR069A-034	REPLACEMENT OF STR M-16-P		04/12/18	1.00	19000.00	20872.01	11201.72
FBR096A-047	STRUCTURE K-17-F FASTER BRIDG		04/19/18	1.00	20000.00	16900.00	20000.00
FBR0502-081	US 50, MP 190.4 Near Sargents		04/19/18	1.00	25000.00	16621.88	16500.00
NHPP0701-239	I-70 MP 67-78 IN GARFIELD COU		04/19/18	1.00	26000.00	17914.47	25000.00
NH0242-071	US 24 & 31ST STREET and US24		05/03/18	1.00	22000.00	19916.67	15000.00
STA 177A-011	SH 177 Arapahoe to Hampden Re		05/10/18	1.00	35000.00	30500.00	40500.00
FBR0705-087	I-70: EMERGENCY BRIDGE G-25-K		05/16/18	1.00	17000.00	17000.00	17000.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			8.00	23000.00	19938.81	20708.34
FBR060A-022	SH 60 over the South Platte		07/12/18	1.00	32500.00	22941.90	12500.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	620-00012	Field Lab (CL 2)		Each =====			
NH0853-106		US 85 AND WCR 18 Intersection	07/19/18	1.00	20000.00	22500.00	29000.00
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	1.00	109345.39	109345.39	109345.39
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	1.00	16000.00	20310.00	8100.00
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	1.00	26000.00	25086.12	33000.00
STA052A-040		SH 52: Antelope Creek	08/23/18	1.00	8500.00	9110.83	4865.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	1.00	20000.00	24406.25	16000.00
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	1.00	20000.00	20126.11	23000.00
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	1.00	20000.00	21244.42	14300.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		9.00	30260.60	22677.81	27790.04
BR1131-006		SH 113 AT MP 11.5	10/11/18	1.00	16000.00	19898.69	14000.00
NHPP006A-064		US 6 MACK TO FRUITA	10/18/18	1.00	22000.00	12725.00	7450.00
NHPP0401-023		US 40 ELK SPRINGS	10/25/18	1.00	26000.00	17747.31	12187.50
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	1.00	18000.00	28167.39	20502.16
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	1.00	20000.00	20959.54	15000.00
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	1.00	45000.00	29950.67	28675.00
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	1.00	30000.00	70998.33	75000.00
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	1.00	13000.00	19447.40	19021.20
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	1.00	47210.39	54357.12	54357.12
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	1.00	30000.00	33700.06	24800.23
STRM331-007		I25C/SH160 PED/BIKE IMPROV (11/29/18	1.00	20000.00	20360.00	25000.00
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	1.00	25000.00	18830.76	8000.00
STR112A-001		SH 112 FROM US 285 TO SH 17	12/06/18	1.00	24000.00	14861.71	17085.12
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	1.00	36000.00	50888.80	38600.00
STR1591-001		SH 159 SAN LUIS TO FT GARLAND	12/13/18	1.00	20000.00	16172.64	10000.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	1.00	40000.00	31850.41	25812.62
STA052A-045		SH 52B NEW RAYMER SOUTH	12/13/18	1.00	20000.00	12380.67	12142.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	67041.14	67041.14	67041.14
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		18.00	28847.31	26252.51	26370.78
		WEIGHTED AVERAGE FOR THE YEAR		51.00	25580.33	23480.62	23050.35
=====	620-00015	Field Lab (State Furn)		Each =====			
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	1.00	7000.00	12050.91	15376.62
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	7000.00	12050.91	15376.62
		WEIGHTED AVERAGE FOR THE YEAR		1.00	7000.00	12050.91	15376.62
=====	620-00020	Sanitary Facility		Each =====			
FSA145A-061		SH 145 Dolores Sidewalk Ramps	01/04/18	1.00	1000.00	669.01	338.01

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	620-00020	Sanitary Facility		Each =====			
STR069A-032		SH69, MP 25.7 TO MP 50.1	01/04/18	1.00	3000.00	4255.87	4716.00
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	1.00	2000.00	6250.00	6000.00
SHE0212-010		SH 21, OMAHA INTERSECTION IMP	01/04/18	1.00	2000.00	1150.00	2500.00
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	2.00	2000.00	4285.70	5500.00
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	2.00	2500.00	4800.00	5000.00
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	2.00	1500.00	1935.60	2250.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
NHPP0702-373		I-70 GWC Longitudinal Joint R	01/11/18	2.00	2000.00	970.00	1440.00
ER0252-466		PR MONUMENT CREEK BRANCH	01/11/18	1.00	5000.00	1516.46	910.00
MTCER100-296		MTCE R1 FY18 WEST SIGN REPLAC	01/11/18	2.00	3000.00	1280.00	1500.00
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	2.00	2400.00	3812.50	3000.00
MTCE0712-017		SH 71 CHIP SEAL MP 123 TO MP	01/18/18	1.00	1000.00	2500.00	1500.00
ITSSW01-833		ABOUT 1.5 MILES NORTH OF THE	01/18/18	1.00	1500.00	832.25	354.00
STR133A-045		SH 133 MCCLURE PASS TO REDSTO	01/18/18	1.00	2000.00	4000.00	4000.00
STR R200-238		SH 101 MP 0.85, SH 101 MP 2.1	01/18/18	2.00	500.00	943.90	190.00
ER1151-033		PR SH 115-MP 34.7	01/25/18	3.00	1000.00	648.16	200.00
ER1151-034		PR SH 115-MP 40.5					
NH0242-086		PR US24 MONTESSORI WALL MP 29					
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	1.00	3000.00	2684.60	3000.00
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	2.00	2700.00	2504.99	2310.40
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	1.00	3000.00	2650.63	1199.00
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	1.00	2200.00	4788.71	6000.00
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	1.00	3000.00	3132.31	3500.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	1.00	3500.00	7100.00	2500.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
ER144A-002		SH 144 East and West of Goodr	03/08/18	1.00	2000.00	3465.19	1650.00
NHPP1602-166		US 160 JCT 172 TO BAYFIELD RE	03/08/18	1.00	2000.00	4805.39	2500.00
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	1.00	2000.00	1659.35	800.00
NH0504-904		CRITICAL CULVERT REPAIR - SH5	03/08/18	1.00	2000.00	460.00	160.00
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	1.00	3000.00	3825.00	1650.00
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	1.00	2000.00	1300.00	1300.00
NHPP 0703-449		I-70 BRIDGE REPAIRS MP 244.2	03/29/18	1.00	1000.00	1311.83	1498.50
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		39.00	2112.82	2652.00	2283.50
NHPP072A-042		SH72:64TH/INDIANA SIGNAL REPL	04/05/18	1.00	1500.00	643.33	530.00
STM0242-081		US 24 ROCKFALL MITIGATION	04/12/18	1.00	1500.00	4810.60	5250.00
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	2.00	1700.00	2190.78	1382.82
NHPPC470-041		DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	1.00	3000.00	1200.00	1000.00
STAR400-347		Various intersections across	04/12/18	1.00	1500.00	1507.00	100.00
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	2.00	1500.00	1245.00	1000.00
SHE025A-042		I-25 MEDIAN CABLERAIL PHS II	04/19/18	2.00	2000.00	1750.00	1000.00
FBR0502-081		US 50, MP 190.4 Near Sargents	04/19/18	1.00	5000.00	2085.63	4125.00
STA001A-002		SIGNALIZATION OF SH1 & I-25 S	04/19/18	1.00	1500.00	1312.50	1215.00
NHPP0701-239		I-70 MP 67-78 IN GARFIELD COU	04/19/18	2.00	2500.00	3750.04	3500.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 620-00020							
Sanitary Facility				Each	=====		
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	1.00	3300.00	2525.00	5900.00
FSA0711-020		SH 71 & SH 94: PUNKIN CENTER	05/03/18	1.00	1500.00	1600.00	500.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	1.00	1500.00	3510.00	3840.00
FBR0705-087		I-70: EMERGENCY BRIDGE G-25-K	05/16/18	2.00	800.00	800.00	800.00
MTCE R100-312		R1 CHIP SEAL	05/17/18	1.00	2500.00	1350.00	1350.00
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	2.00	2000.00	7000.00	7000.00
MTCE R300-244		MTCE R3 FY 18/19 REGIONWIDE S	05/31/18	2.00	750.00	1033.33	1800.00
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	2.00	2800.00	8546.67	10640.00
NHPP0761-230		I-76 AND COUNTY ROAD 22 AT FO	06/14/18	1.00	1500.00	666.67	1100.00
ER055A-001		PR SH 55 FLOOD REPAIR 2015	06/28/18	1.00	2000.00	2344.97	1250.00
WEIGHTED AVERAGE FOR THE SECOND QUARTER				28.00	1942.86	2500.17	2871.63
NHPP0501-068		CITY OF DELTA: US 50 MP 69.14	07/05/18	1.00	2500.00	1800.00	1800.00
FBR060A-022		SH 60 over the South Platte	07/12/18	1.00	2000.00	3144.29	4000.00
NHPP5502-090		R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	5.00	2000.00	1477.58	1188.00
STR151A-010		R5 SH 151 MP 13.36 Priority C	07/12/18	1.00	1000.00	2391.43	1000.00
SHE0701-245		I-70 MEDIAN CABLE RAIL INSTAL	07/12/18	1.00	1800.00	650.00	650.00
NH0853-106		US 85 AND WCR 18 Intersection	07/19/18	1.00	2000.00	1883.33	1100.00
SHE 0701-227		I-70 Wildlife Fencing mp 65-8	07/19/18	2.00	2000.00	3541.67	2125.00
CO252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	1.00	3570.00	3570.00	3570.00
NHPPR100-243		CULVERT REPAIRS THROUGHOUT REG	08/02/18	1.00	2000.00	4233.13	1975.00
NHPP0703-448		I-70 MP 253.7 TO 256.2 AND MP	08/02/18	1.00	3000.00	4487.50	1600.00
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	1.00	1200.00	1558.50	1405.00
CO853-109		GREELEY ADA CURB RAMPS PHASE	08/09/18	1.00	1500.00	1612.50	2000.00
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	1.00	1500.00	4341.70	3500.00
STA052A-040		SH 52: Antelope Creek	08/23/18	2.00	1500.00	709.67	300.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	2.00	2400.00	5421.87	6000.00
M850-027		US24E MANITOU AVE. AT RUXTON	08/28/18	1.00	4000.00	1294.98	2100.00
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	2.00	1900.00	1121.45	1000.00
NHPPR100-287		R1 CURB RAMPS - PH 2	09/06/18	1.00	2500.00	1666.25	2000.00
STM0252-469		R2 ADA RAMPS I-25 INT S NEV-	09/06/18	6.00	2580.00	975.00	1000.00
NHPP0501-069		US 50 S. DELTA PHASE 2 ADA RA	09/06/18	1.00	2000.00	3500.00	3500.00
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	2.00	1500.00	2368.87	2290.00
STAR400-345		Region 4 at US 85 bus @ 26th	09/20/18	1.00	2000.00	4855.75	2000.00
NHPP070A-032		I-70B & Z GRAND JCT PHASE 1 A	09/20/18	1.00	2500.00	1616.00	1500.00
STMR200-246		R2-2018 CRITICAL CULVERTS REP	09/20/18	2.00	1000.00	300.00	300.00
MTCE0704-244		Crack Seal I-70 MP 328 TO MP	09/27/18	1.00	2500.00	2640.00	2640.00
WEIGHTED AVERAGE FOR THE THIRD QUARTER				40.00	2091.25	2261.09	1807.75
NHPP006A-066		US 6: I-25 TO PERRY WB OPS IM	10/04/18	2.00	2500.00	444.00	200.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	620-00020	Sanitary Facility		Each =====			
BR1131-006		SH 113 AT MP 11.5	10/11/18	1.00	1750.00	2805.00	2500.00
NHPPR100-280		SIGNAL CABINET UPGRADE PHASE	10/18/18	1.00	2500.00	906.00	834.00
NHPP006A-064		US 6 MACK TO FRUITA	10/18/18	1.00	2000.00	4000.00	4500.00
NHPP0401-023		US 40 ELK SPRINGS	10/25/18	1.00	2500.00	4387.65	4950.00
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	2.00	2300.00	6208.51	5125.54
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	1.00	1500.00	2706.71	2200.00
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	2.00	1500.00	1823.57	435.00
NHPP0702-366		I-70 Avon to Vail	11/08/18	3.00	2500.00	2574.98	420.00
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	5.00	1750.00	3554.33	4050.00
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	1.00	3000.00	5000.00	4000.00
ITS0242-088		FIBER OPTIC ON US 24 (I25 TO	11/15/18	1.00	2500.00	2761.50	1000.00
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	2.00	1500.00	2262.88	968.00
ER052A-039		SH 170	11/15/18	1.00	1500.00	1387.00	2210.00
C5502-098		US 550/160 PEDESTRIAN SIDEWAL	11/15/18	1.00	3000.00	4500.00	4500.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	1.00	2205.00	1764.00	1764.00
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	2.00	2500.00	2411.16	1814.65
STRM331-007		I25C/SH160 PED/BIKE IMPROV (11/29/18	2.00	1500.00	2820.00	5000.00
NHPP2854-138		US 285 DECK REHABILITATION (F	11/29/18	2.00	2500.00	1250.00	1300.00
C R500-198		R5 GUARDRAIL REPLACEMENT/UPGR	11/29/18	1.00	3500.00	3825.00	3000.00
ERR400-329		PR SH14 & US287 NW OF FT COLL	11/29/18	2.00	2000.00	1573.50	642.00
STA086A-051		SH 86; WEST OF I-70	11/29/18	2.00	1500.00	3766.45	650.00
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	1.00	1500.00	3498.30	2000.00
STR112A-001		SH 112 FROM US 285 TO SH 17	12/06/18	1.00	4000.00	3674.18	4522.53
NHPPR100-241		I-70 , I-76, & I-270 BRIDGE P	12/06/18	1.00	2000.00	3837.20	1750.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	6.00	3500.00	3485.60	4700.00
C2873-192		LOVELAND ADA CURB RAMPS PHASE	12/06/18	1.00	1900.00	2015.00	2000.00
STR1591-001		SH 159 SAN LUIS TO FT GARLAND	12/13/18	1.00	3000.00	4206.37	3369.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	2.00	2000.00	5904.91	5377.63
STA052A-045		SH 52B NEW RAYMER SOUTH	12/13/18	1.00	2500.00	6233.33	11000.00
SHER100-302		RAMP METERING - DENVER METRO	12/13/18	1.00	2500.00	3381.67	950.00
STAR100-279		FY20 HMA PREVENTATIVE MAINTEN	12/13/18	1.00	2500.00	5675.00	10000.00
MTCE0253-267		MTCE R4 FY19 I25 CONCRETE PAN	12/13/18	1.00	2000.00	1252.75	1000.00
ER0252-467		PR SOUTH DOUGLAS CREEK	12/13/18	1.00	1200.00	1540.00	2000.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	4.00	5670.00	5670.00	5670.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		59.00	2518.39	3016.53	3143.48
		WEIGHTED AVERAGE FOR THE YEAR		166.00	2223.10	2650.76	2573.72
=====	621-00411	Str Temp Acc Rd (Loc 1)		LUMP SUM =====			
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	1.00	37500.00	142783.40	10000.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	37500.00	142783.40	10000.00
FBR060A-022		SH 60 over the South Platte	07/12/18	1.00	55000.00	120843.34	35000.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	621-00411	Str Temp Acc Rd (Loc 1)		LUMP SUM	=====	=====	=====
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	1.00	30000.00	140601.49	75000.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	42500.00	130292.89	55000.00
		WEIGHTED AVERAGE FOR THE YEAR		3.00	40833.33	132523.34	40000.00
=====	621-00425	Detour		LUMP SUM	=====	=====	=====
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	1.00	432627.25	631995.72	378798.20
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	1.00	250000.00	297600.00	240000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	341313.63	520530.48	309399.10
STR151A-010		R5 SH 151 MP 13.36 Priority C	07/12/18	1.00	50000.00	45570.32	28375.00
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	1.00	400000.00	955686.34	1000000.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	225000.00	580932.68	514187.50
		WEIGHTED AVERAGE FOR THE YEAR		4.00	283156.81	552619.15	411793.30
=====	621-00430	Detour		Sq Yard	=====	=====	=====
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	700.00	114.74	37.33	37.33
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		700.00	114.74	37.33	37.33
		WEIGHTED AVERAGE FOR THE YEAR		700.00	114.74	37.33	37.33
=====	621-00450	Detour Pvmt		Sq Yard	=====	=====	=====
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	377.00	25.00	52.00	35.00
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	1,186.00	50.00	147.25	115.00
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	850.00	85.00	99.48	95.00
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	3,125.00	63.00	71.33	61.00
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	1,613.00	70.00	93.44	78.10
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	2,273.00	70.00	54.07	80.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	1,000.00	45.00	79.67	65.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		10,424.00	62.82	80.39	76.15

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 527

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 621-00450		Detour Pvmt		Sq Yard	=====		
STM0242-081		US 24 ROCKFALL MITIGATION	04/12/18	60.00	55.00	185.20	85.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	78.00	80.00	97.90	61.61
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		138.00	69.13	140.70	71.78
FBR060A-022		SH 60 over the South Platte	07/12/18	700.00	65.00	65.20	50.00
SHE 0701-227		I-70 Wildlife Fencing mp 65-8	07/19/18	888.00	35.00	50.13	45.40
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	7,665.00	64.64	64.64	64.64
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		9,253.00	61.82	62.83	61.69
BR1131-006		SH 113 AT MP 11.5	10/11/18	2,500.00	60.00	144.13	120.83
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	37,577.00	56.00	56.87	44.21
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	199.00	70.00	99.26	130.00
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	2,365.00	65.00	44.99	39.94
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	1,100.00	87.89	74.21	74.21
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	44,210.00	64.16	64.16	64.16
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		87,951.00	60.89	68.43	56.87
		WEIGHTED AVERAGE FOR THE YEAR		107,766.00	61.17	70.86	59.17
===== 621-00451		Detour Pavement		Ton	=====		
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	564.00	35.18	168.24	168.24
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		564.00	35.18	168.24	168.24
		WEIGHTED AVERAGE FOR THE YEAR		564.00	35.18	168.24	168.24
===== 622-00024		Entry Sign		Each	=====		
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	2.00	35292.50	17240.15	17240.15
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	35292.50	17240.15	17240.15
		WEIGHTED AVERAGE FOR THE YEAR		2.00	35292.50	17240.15	17240.15

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 528

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	622-00270	Bollard		Each	=====	=====	=====
FSA145A-061		SH 145 Dolores Sidewalk Ramps	01/04/18	3.00	1500.00	703.38	906.76
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			3.00	1500.00	703.38	906.76
	WEIGHTED AVERAGE FOR THE YEAR			3.00	1500.00	703.38	906.76
=====	623-00156	Irrig Bubbler		Each	=====	=====	=====
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	11.00	5.46	5.58	5.58
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			11.00	5.46	5.58	5.58
	WEIGHTED AVERAGE FOR THE YEAR			11.00	5.46	5.58	5.58
=====	623-00162	Drip Emit Tubing		Lin Foot	=====	=====	=====
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	6,030.00	1.50	2.10	2.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			6,030.00	1.50	2.10	2.00
	WEIGHTED AVERAGE FOR THE YEAR			6,030.00	1.50	2.10	2.00
=====	623-00164	Drip Emit		Each	=====	=====	=====
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	1,114.00	1.03	1.05	1.05
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	830.00	3.50	4.14	3.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1,944.00	2.08	3.37	1.88
	WEIGHTED AVERAGE FOR THE YEAR			1,944.00	2.08	3.37	1.88
=====	623-00206	6 In Pop-Up Spray Spr		Each	=====	=====	=====
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	57.00	25.20	25.71	25.71
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			57.00	25.20	25.71	25.71
	WEIGHTED AVERAGE FOR THE YEAR			57.00	25.20	25.71	25.71

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	623-00336	6 Inch Pop-Up Rotary Spr		Each	=====		
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	400.00	45.00	36.07	36.50
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			400.00	45.00	36.07	36.50
	WEIGHTED AVERAGE FOR THE YEAR			400.00	45.00	36.07	36.50
=====	623-00600	1-1/2 In Plastic Pipe		Lin Foot	=====		
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	5,960.00	3.00	3.60	2.60
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			5,960.00	3.00	3.60	2.60
	WEIGHTED AVERAGE FOR THE YEAR			5,960.00	3.00	3.60	2.60
=====	623-00601	1 In Plastic Pipe		Lin Foot	=====		
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	2,690.00	2.00	3.34	2.20
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			2,690.00	2.00	3.34	2.20
	WEIGHTED AVERAGE FOR THE YEAR			2,690.00	2.00	3.34	2.20
=====	623-00602	2 In Plastic Pipe (Irrig/Sleve)		Lin Foot	=====		
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	8,370.00	3.00	4.18	4.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			8,370.00	3.00	4.18	4.00
	WEIGHTED AVERAGE FOR THE YEAR			8,370.00	3.00	4.18	4.00
=====	623-01716	2 In Backflow Preventer		Each	=====		
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	1.00	3097.50	3160.71	3160.71
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	3097.50	3160.71	3160.71
	WEIGHTED AVERAGE FOR THE YEAR			1.00	3097.50	3160.71	3160.71
=====	623-03106	3/4 In Auto Ctrl Valve		Each	=====		
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	5.00	288.75	294.64	294.64
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			5.00	288.75	294.64	294.64
	WEIGHTED AVERAGE FOR THE YEAR			5.00	288.75	294.64	294.64

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	623-03108	1 In Auto Ctrl Valve		Each	=====		
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	1.00	283.50	289.29	289.29
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1.00	283.50	289.29	289.29
		WEIGHTED AVERAGE FOR THE YEAR		1.00	283.50	289.29	289.29
=====	623-03112	1-1/2 In Auto Ctrl Val		Each	=====		
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	3.00	304.50	310.72	310.72
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		3.00	304.50	310.72	310.72
		WEIGHTED AVERAGE FOR THE YEAR		3.00	304.50	310.72	310.72
=====	623-03116	2 In Auto Ctrl Valve		Each	=====		
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	1.00	341.25	348.21	348.21
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	13.00	500.00	403.67	735.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		14.00	488.66	402.63	707.37
		WEIGHTED AVERAGE FOR THE YEAR		14.00	488.66	402.63	707.37
=====	623-04000	Ctrl Wire 24 Volt		Lin Foot	=====		
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	3,400.00	0.27	0.27	0.27
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	13,960.00	1.00	15.24	0.30
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		17,360.00	0.86	14.38	0.29
		WEIGHTED AVERAGE FOR THE YEAR		17,360.00	0.86	14.38	0.29
=====	623-04006	3/4 In Quick-Coupler		Each	=====		
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	1.00	241.50	246.42	246.42
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1.00	241.50	246.42	246.42
		WEIGHTED AVERAGE FOR THE YEAR		1.00	241.50	246.42	246.42

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	623-07012	1-1/2 In Water Meter		Each	=====		
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	1.00	12075.00	20351.23	20351.23
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1.00	12075.00	20351.23	20351.23
		WEIGHTED AVERAGE FOR THE YEAR		1.00	12075.00	20351.23	20351.23
=====	623-08110	10 Station Auto Ctrler		Each	=====		
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	1.00	1023.75	1044.65	1044.65
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1.00	1023.75	1044.65	1044.65
		WEIGHTED AVERAGE FOR THE YEAR		1.00	1023.75	1044.65	1044.65
=====	623-09900	Sprinkler System		LUMP SUM	=====		
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	1.00	11000.00	27938.21	14000.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1.00	11000.00	27938.21	14000.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	11000.00	27938.21	14000.00
=====	624-20014	12 In Drain Pipe End Sect		Each	=====		
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	1.00	533.00	533.09	533.09
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1.00	533.00	533.09	533.09
		WEIGHTED AVERAGE FOR THE YEAR		1.00	533.00	533.09	533.09
=====	624-20025	24 In Drainage Pipe (CL 0) (CIP)		Lin Foot	=====		
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	67.00	80.00	87.43	53.73
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		67.00	80.00	87.43	53.73
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	109.00	90.00	107.14	120.63
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		109.00	90.00	107.14	120.63
		WEIGHTED AVERAGE FOR THE YEAR		176.00	86.19	98.58	95.16

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 624-20030		30 In Drainage Pipe (CL 0)		Lin Foot	=====		
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	200.00	133.25	133.28	133.28
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			200.00	133.25	133.28	133.28
	WEIGHTED AVERAGE FOR THE YEAR			200.00	133.25	133.28	133.28
===== 624-20060		60 In Drainage Pipe (CL 0)		Lin Foot	=====		
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	300.00	150.00	123.00	120.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			300.00	150.00	123.00	120.00
	WEIGHTED AVERAGE FOR THE YEAR			300.00	150.00	123.00	120.00
===== 624-20300		Detour Drainage Pipe (CL 0)		Lin Foot	=====		
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	300.00	45.00	62.04	50.00
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	485.00	45.00	41.40	45.10
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	837.00	45.00	24.64	40.00
ER144A-002		SH 144 East and West of Goodr	03/08/18	101.00	80.00	80.38	60.71
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,723.00	47.05	41.42	44.39
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	4,675.00	141.25	141.25	141.25
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			4,675.00	141.25	141.25	141.25
BR1131-006		SH 113 AT MP 11.5	10/11/18	160.00	85.00	126.57	125.69
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	3,100.00	50.00	49.70	76.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1,500.00	142.23	142.23	142.23
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			4,760.00	80.24	70.81	98.54
	WEIGHTED AVERAGE FOR THE YEAR			11,158.00	100.68	72.02	108.07
===== 624-20301		Detour Drainage Pipe (CL 0)		LUMP SUM	=====		
STR151A-010		R5 SH 151 MP 13.36 Priority C	07/12/18	1.00	5000.00	9857.86	3125.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	5000.00	9857.86	3125.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	5000.00	9857.86	3125.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 624-27037		36 In Drainage Pipe (CL 7) (CIP)		Lin Foot	=====		
ER0252-466		PR MONUMENT CREEK BRANCH	01/11/18	250.00	125.00	127.15	99.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		250.00	125.00	127.15	99.00
		WEIGHTED AVERAGE FOR THE YEAR		250.00	125.00	127.15	99.00
===== 624-27049		48 In Drainage Pipe (CL 7) (CIP)		Lin Foot	=====		
ER0252-466		PR MONUMENT CREEK BRANCH	01/11/18	172.00	200.00	175.01	150.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		172.00	200.00	175.01	150.00
		WEIGHTED AVERAGE FOR THE YEAR		172.00	200.00	175.01	150.00
===== 624-29019		18 In Drainage Pipe (CL 9) (CIP)		Lin Foot	=====		
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	571.00	125.00	77.50	75.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		571.00	125.00	77.50	75.00
		WEIGHTED AVERAGE FOR THE YEAR		571.00	125.00	77.50	75.00
===== 624-29024		24 In Drainage Pipe (CL 9)		Lin Foot	=====		
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	108.00	80.00	223.05	66.09
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		108.00	80.00	223.05	66.09
		WEIGHTED AVERAGE FOR THE YEAR		108.00	80.00	223.05	66.09
===== 624-29025		24 In Drainage Pipe (CL 9) (CIP)		Lin Foot	=====		
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	169.00	145.00	169.76	160.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		169.00	145.00	169.76	160.00
		WEIGHTED AVERAGE FOR THE YEAR		169.00	145.00	169.76	160.00
===== 624-29031		30 In Drainage Pipe (CL 9) (CIP)		Lin Foot	=====		
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	173.00	175.00	182.73	160.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		173.00	175.00	182.73	160.00
		WEIGHTED AVERAGE FOR THE YEAR		173.00	175.00	182.73	160.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	624-29037	36 In Drainage Pipe (CL 9) (CIP)		Lin Foot	=====		
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	415.00	190.00	215.11	200.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		415.00	190.00	215.11	200.00
		WEIGHTED AVERAGE FOR THE YEAR		415.00	190.00	215.11	200.00
=====	624-30037	36 In Drainage Pipe (CL 10) (CIP)		Lin Foot	=====		
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	290.00	125.00	129.73	150.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		290.00	125.00	129.73	150.00
		WEIGHTED AVERAGE FOR THE YEAR		290.00	125.00	129.73	150.00
=====	624-49025	24 In Equiv Drain Pipe E (CL 9) (CIP)		Lin Foot	=====		
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	24.00	175.00	281.77	345.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		24.00	175.00	281.77	345.00
		WEIGHTED AVERAGE FOR THE YEAR		24.00	175.00	281.77	345.00
=====	625-00000	Const Surveying		LUMP SUM	=====		
FSA145A-061		SH 145 Dolores Sidewalk Ramps	01/04/18	1.00	15000.00	17993.89	17987.77
STR069A-032		SH69, MP 25.7 TO MP 50.1	01/04/18	1.00	25000.00	22668.07	20000.00
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	1.00	15000.00	29250.00	26000.00
SHE0212-010		SH 21, OMAHA INTERSECTION IMP	01/04/18	1.00	15000.00	24900.00	15000.00
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	1.00	20000.00	18105.00	20000.00
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	1.00	60000.00	64337.60	42500.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
ER0252-466		PR MONUMENT CREEK BRANCH	01/11/18	1.00	50000.00	25766.62	25000.00
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	1.00	65000.00	64503.84	45000.00
CC0341-098		PR US 34 BTC LARIMER COUNTY S	01/12/18	1.00	163648.04	100000.00	100000.00
ER1151-033		PR SH 115-MP 34.7	01/25/18	1.00	2333.33	3324.70	2200.00
ER1151-034		PR SH 115-MP 40.5					
NH0242-086		PR US24 MONTESSORI WALL MP 29					
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	1.00	35000.00	23030.48	8714.00
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	1.00	175000.00	224455.54	200000.00
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	1.00	40000.00	29135.62	21783.07

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	625-00000	Const Surveying		LUMP SUM	=====	=====	=====
STAM086-076		PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	1.00	9000.00	8066.67	5750.00
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	1.00	5000.00	18075.80	20000.00
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	1.00	45000.00	28037.92	15000.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	1.00	150000.00	265062.25	210000.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
ER144A-002		SH 144 East and West of Goodr	03/08/18	1.00	80000.00	76767.09	25351.00
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	1.00	20000.00	31598.92	15000.00
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	1.00	10000.00	23600.00	31200.00
ER0341-099		PR US 34 BIG THOMPSON CANYON	03/28/18	1.00	488763.49	247700.00	247700.00
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	1.00	25000.00	38257.85	32600.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		22.00	63267.15	63751.42	47966.08
STM0242-081		US 24 ROCKFALL MITIGATION	04/12/18	1.00	500.00	15228.00	8500.00
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	1.00	30000.00	29247.36	25529.05
NHPPC470-041		DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	1.00	30000.00	58307.33	40000.00
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	1.00	40000.00	26037.78	20000.00
SHE025A-042		I-25 MEDIAN CABLERAIL PHS II	04/19/18	1.00	40000.00	28000.00	16000.00
FBR0502-081		US 50, MP 190.4 Near Sargents	04/19/18	1.00	20000.00	25354.00	11660.00
STA001A-002		SIGNALIZATION OF SH1 & I-25 S	04/19/18	1.00	3500.00	4145.75	3200.00
NH0242-071		US 24 & 31ST STRET and US24	05/03/18	1.00	30000.00	32266.71	16000.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	1.00	40000.00	66958.90	27800.00
FBR0705-087		I-70: EMERGENCY BRIDGE G-25-K	05/16/18	1.00	65000.00	65000.00	65000.00
MTCE R100-312		R1 CHIP SEAL	05/17/18	1.00	57996.32	2500.00	2500.00
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	1.00	50000.00	25000.00	25000.00
STA0661-016		SH 66 and US 85 (BUS) IN PLAT	06/07/18	1.00	8500.00	5875.00	8125.00
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	1.00	56000.00	32000.00	26000.00
ER055A-001		PR SH 55 FLOOD REPAIR 2015	06/28/18	1.00	15000.00	24011.47	9100.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		15.00	32433.09	28072.04	20294.27
FBR060A-022		SH 60 over the South Platte	07/12/18	1.00	120000.00	79234.28	70000.00
NHPP5502-090		R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	1.00	15000.00	41634.83	17900.00
STR151A-010		R5 SH 151 MP 13.36 Priority C	07/12/18	1.00	8000.00	14656.00	12100.00
NH0853-106		US 85 AND WCR 18 Intersection	07/19/18	1.00	17000.00	36913.71	38000.00
SHE 0701-227		I-70 Wildlife Fencing mp 65-8	07/19/18	1.00	30000.00	48583.33	23750.00
CO252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	1.00	461475.00	461475.00	461475.00
NHPPR100-243		CULVERT REPAIRS THROUGHOUT REG	08/02/18	1.00	10000.00	9791.44	6100.00
NHPP0703-448		I-70 MP 253.7 TO 256.2 AND MP	08/02/18	1.00	25000.00	34477.50	7500.00
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	1.00	25000.00	9806.50	8305.00
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	1.00	180000.00	72656.53	85000.00
STA052A-040		SH 52: Antelope Creek	08/23/18	1.00	7500.00	8838.33	11000.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	625-00000	Const Surveying		LUMP SUM	=====	=====	=====
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	1.00	15000.00	61450.00	40000.00
M850-027		US24E MANITOU AVE. AT RUXTON	08/28/18	1.00	15000.00	9856.47	4600.00
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	1.00	15000.00	42758.57	47000.00
STM0252-469		R2 ADA RAMPS I-25 INT S NEV-	09/06/18	1.00	31000.00	33975.00	45000.00
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	1.00	30000.00	56184.98	30000.00
STAR400-345		Region 4 at US 85 bus @ 26th	09/20/18	1.00	7500.00	4281.25	5000.00
MTCER100-301		MTCE R1 FY18 FREEWAY SIGNING	09/27/18	1.00	10000.00	7313.25	3450.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		18.00	56804.17	45854.18	50898.89
NHPP006A-066		US 6: I-25 TO PERRY WB OPS IM	10/04/18	1.00	10000.00	10050.00	9500.00
BR1131-006		SH 113 AT MP 11.5	10/11/18	1.00	16000.00	22519.92	9427.78
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	1.00	40000.00	109326.11	90978.33
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	1.00	30000.00	51962.91	80000.00
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	1.00	15000.00	43580.00	30500.00
NHPP0702-366		I-70 Avon to Vail	11/08/18	1.00	30000.00	31114.35	34000.00
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	1.00	255000.00	209438.00	75000.00
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	1.00	80000.00	25336.00	30672.00
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	1.00	80000.00	37000.00	5000.00
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	1.00	25000.00	50854.17	44500.00
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	1.00	14000.00	28089.06	26402.50
ER052A-039		SH 170	11/15/18	1.00	10000.00	11152.74	5830.00
C5502-098		US 550/160 PEDESTRIAN SIDEWAL	11/15/18	1.00	25000.00	40000.00	40000.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	1.00	234412.50	243547.50	243547.50
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	1.00	75000.00	75768.71	56913.49
STRM331-007		I25C/SH160 PED/BIKE IMPROV (11/29/18	1.00	10000.00	31400.00	26000.00
ERR400-329		PR SH14 & US287 NW OF FT COLL	11/29/18	1.00	12500.00	13506.40	12600.00
STA086A-051		SH 86; WEST OF I-70	11/29/18	1.00	25000.00	44921.75	35850.00
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	1.00	50000.00	45376.24	51700.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	1.00	21000.00	270000.00	100000.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	1.00	100000.00	114322.21	21736.94
STA052A-045		SH 52B NEW RAYMER SOUTH	12/13/18	1.00	20000.00	41000.00	49000.00
SHER100-302		RAMP METERING - DENVER METRO	12/13/18	1.00	3000.00	16850.00	22650.00
STAR100-279		FY20 HMA PREVENTATIVE MAINTEN	12/13/18	1.00	7000.00	26250.00	50000.00
ER0252-467		PR SOUTH DOUGLAS CREEK	12/13/18	1.00	25000.00	18728.57	25000.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	1219245.30	1219245.30	1219245.30
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		26.00	93544.53	64009.85	92155.92
		WEIGHTED AVERAGE FOR THE YEAR		81.00	65777.60	53089.14	57443.78
=====	625-00001	Const Surveying (Hour)		Hour	=====	=====	=====
FSA145A-061		SH 145 Dolores Sidewalk Ramps	01/04/18	10.00	200.00	220.42	140.84

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 537

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	625-00001	Const Surveying (Hour)		Hour	=====	=====	=====
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	30.00	150.00	235.00	210.00
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	20.00	150.00	148.50	129.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		60.00	158.33	189.93	171.47
FBR0502-081		US 50, MP 190.4 Near Sargents	04/19/18	40.00	200.00	219.13	176.00
NHPP0701-239		I-70 MP 67-78 IN GARFIELD COU	04/19/18	40.00	150.00	178.25	150.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	40.00	175.00	189.74	273.95
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		120.00	175.00	201.56	199.98
FBR060A-022		SH 60 over the South Platte	07/12/18	20.00	300.00	170.19	155.00
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	300.00	173.25	173.25	173.25
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	32.00	200.00	215.50	205.00
C0853-109		GREELEY ADA CURB RAMPS PHASE	08/09/18	50.00	225.00	165.25	164.00
NHPPR100-287		R1 CURB RAMPS - PH 2	09/06/18	25.00	200.00	292.50	300.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		427.00	188.82	186.85	181.11
NHPP006A-064		US 6 MACK TO FRUITA	10/18/18	50.00	150.00	152.50	125.00
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	10.00	275.00	180.63	177.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	50.00	157.50	183.75	183.75
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	100.00	125.00	211.89	203.00
C2873-192		LOVELAND ADA CURB RAMPS PHASE	12/06/18	50.00	175.00	190.00	165.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	300.00	173.25	173.25	173.25
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		560.00	163.13	189.08	174.52
		WEIGHTED AVERAGE FOR THE YEAR		1,167.00	173.50	191.20	179.39
=====	625-00015	Settlement Instrument		LUMP SUM	=====	=====	=====
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	1.00	103515.05	103515.05	103515.05
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	103515.05	103515.05	103515.05
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	71862.40	71862.40	71862.40
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	71862.40	71862.40	71862.40
		WEIGHTED AVERAGE FOR THE YEAR		2.00	87688.73	87688.73	87688.73

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	625-00100	Ground Penetrating Radar Survey		Sq Foot	=====	=====	=====
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	39,913.00	1.00	0.60	0.45
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		39,913.00	1.00	0.60	0.45
		WEIGHTED AVERAGE FOR THE YEAR		39,913.00	1.00	0.60	0.45
=====	626-00000	Mobilization		LUMP SUM	=====	=====	=====
FSA145A-061		SH 145 Dolores Sidewalk Ramps	01/04/18	1.00	5000.00	44448.00	58895.99
STR069A-032		SH69, MP 25.7 TO MP 50.1	01/04/18	1.00	558484.00	234000.00	85000.00
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	1.00	240000.00	413000.00	326000.00
SHE0212-010		SH 21, OMAHA INTERSECTION IMP	01/04/18	1.00	31646.95	119666.67	64000.00
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	1.00	750000.00	709419.53	790000.00
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	1.00	600000.00	601250.00	875000.00
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	1.00	375000.00	490568.92	470000.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
NHPP0702-373		I-70 GWC Longitudinal Joint R	01/11/18	1.00	65000.00	120125.00	110250.00
ER0252-466		PR MONUMENT CREEK BRANCH	01/11/18	1.00	85941.75	158527.38	133000.00
MTCER100-296		MTCE R1 FY18 WEST SIGN REPLAC	01/11/18	1.00	10000.00	36375.00	45000.00
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	1.00	420000.00	460045.50	387000.00
MTCE0712-017		SH 71 CHIP SEAL MP 123 TO MP	01/18/18	1.00	90000.00	116287.51	62425.00
ITSSW01-833		ABOUT 1.5 MILES NORTH OF THE	01/18/18	1.00	32000.00	18927.50	18990.00
STR133A-045		SH 133 MCCLURE PASS TO REDSTO	01/18/18	1.00	330000.00	355500.00	355500.00
STR R200-238		SH 101 MP 0.85, SH 101 MP 2.1	01/18/18	1.00	21043.25	83056.11	58000.00
NHPP5502-088		US 550 RIVERSIDE SNOW SHED LI	01/25/18	1.00	40000.00	99980.73	61169.00
ER1151-033		PR SH 115-MP 34.7	01/25/18	1.00	8979.00	16956.32	15000.00
ER1151-034		PR SH 115-MP 40.5					
NH0242-086		PR US24 MONTESSORI WALL MP 29					
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	1.00	320000.00	321412.29	229500.00
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	1.00	335982.10	954857.14	1060000.00
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	1.00	235000.00	326850.38	237588.00
C0703-440		AVALANCHE CONTROL SYSTEM: EJM	02/01/18	1.00	90000.00	91717.51	61900.00
STAM086-076		PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	1.00	60616.10	69466.67	28400.00
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	1.00	400000.00	624787.50	515000.00
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	1.00	305000.00	281002.57	265000.00
NHPP5502-096		US550 STRIPING & RUMBLE STRIP	03/01/18	1.00	110000.00	125750.00	90000.00
FSA070A-029		SH70A PECOS ROUNDABOUT IMPROV	03/01/18	1.00	43500.00	91375.00	35000.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	1.00	1100000.00	1319405.04	884500.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
ER144A-002		SH 144 East and West of Goodr	03/08/18	1.00	575000.00	432831.66	357591.55
NHPP1602-166		US 160 JCT 172 TO BAYFIELD RE	03/08/18	1.00	400000.00	399585.04	261340.17
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	1.00	140000.00	227800.25	90000.00
MTCER500-202		R5 FY18 STRIPING	03/08/18	1.00	10000.00	22200.00	25000.00
MTCER500-201		R5 FY18 SIGN REPLACEMENT	03/08/18	1.00	40000.00	38585.71	35000.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 626-00000 Mobilization LUMP SUM =====							
FSAR200-247		US 287 FROM MP 0.00 (STATE LI	03/08/18	1.00	46157.60	106475.00	112950.00
MT CER500-203		WITHIN CDOT'S R5 MAINTENANCE	03/08/18	1.00	50000.00	109000.00	160000.00
NH0504-904		CRITICAL CULVERT REPAIR - SH5	03/08/18	1.00	30943.00	59908.33	21975.00
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	1.00	150000.00	184458.54	128917.08
MT CER300-245		MTCE R3 FY 18/19 REGIONWIDE E	03/29/18	1.00	20000.00	15500.00	5000.00
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	1.00	260000.00	205000.00	110000.00
NHPP 0703-449		I-70 BRIDGE REPAIRS MP 244.2	03/29/18	1.00	75000.00	168090.05	140270.16
WEIGHTED AVERAGE FOR THE FIRST QUARTER				39.00	206786.63	293632.70	214638.10
NHPP072A-042		SH72:64TH/INDIANA SIGNAL REPL	04/05/18	1.00	2000.00	19519.00	20602.00
STM0242-081		US 24 ROCKFALL MITIGATION	04/12/18	1.00	113229.00	223529.15	174225.75
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	1.00	133154.00	281305.26	242620.34
NHPPC470-041		DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	1.00	300000.00	251666.67	290000.00
STAR400-347		Various intersections across	04/12/18	1.00	40000.00	181239.89	161122.96
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	1.00	93662.60	185677.40	195000.00
SHE025A-042		I-25 MEDIAN CABLERAIL PHS II	04/19/18	1.00	202287.97	230000.00	220000.00
FBR0502-081		US 50, MP 190.4 Near Sargents	04/19/18	1.00	175000.00	165868.13	50000.00
STA001A-002		SIGNALIZATION OF SH1 & I-25 S	04/19/18	1.00	30000.00	34216.25	15000.00
NHPP0701-239		I-70 MP 67-78 IN GARFIELD COU	04/19/18	1.00	590000.00	388000.00	348000.00
MTCE0701-246		MTCE R3 FY18 I-70 CENTERLINE	05/03/18	1.00	20000.00	15562.50	16750.00
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	1.00	147631.51	190564.82	60000.00
FSA0711-020		SH 71 & SH 94: PUNKIN CENTER	05/03/18	1.00	33000.00	60000.00	51000.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	1.00	300000.00	467637.58	222700.00
FBR0705-087		I-70: EMERGENCY BRIDGE G-25-K	05/16/18	1.00	297735.00	297735.00	297735.00
MTCE R100-312		R1 CHIP SEAL	05/17/18	1.00	90000.00	45000.00	45000.00
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	1.00	500000.00	355000.00	355000.00
MT CER300-244		MTCE R3 FY 18/19 REGIONWIDE S	05/31/18	1.00	50000.00	46068.67	30000.00
STA0661-016		SH 66 and US 85 (BUS) IN PLAT	06/07/18	1.00	21500.00	34677.28	24050.00
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	1.00	480000.00	871834.67	752000.00
NHPP0761-230		I-76 AND COUNTY ROAD 22 AT FO	06/14/18	1.00	15000.00	31571.67	13000.00
MPR200-251		R2 FY19 PAVEMENT MARKING	06/21/18	1.00	58199.10	10625.00	15000.00
NHPP0703-436		EJMT PLENUM WATERPROOFING MEM	06/28/18	1.00	270000.00	165465.00	212000.00
ER055A-001		PR SH 55 FLOOD REPAIR 2015	06/28/18	1.00	160000.00	178573.24	220000.00
WEIGHTED AVERAGE FOR THE SECOND QUARTER				24.00	171766.63	192232.36	167950.25
MTCE R100-313		R1 FY19/20 REGIONWIDE PAVEMEN	07/05/18	1.00	120000.00	16250.00	22500.00
NHPP0501-068		CITY OF DELTA: US 50 MP 69.14	07/05/18	1.00	40000.00	52000.00	52000.00
FBR060A-022		SH 60 over the South Platte	07/12/18	1.00	550000.00	432278.63	630000.00
NHPP5502-090		R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	1.00	200000.00	306839.01	239504.08
STR151A-010		R5 SH 151 MP 13.36 Priority C	07/12/18	1.00	100000.00	166103.91	82627.38

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	626-00000	Mobilization		LUMP SUM	=====	=====	=====
SHE0701-245		I-70 MEDIAN CABLE RAIL INSTAL	07/12/18	1.00	50000.00	105845.00	105845.00
NH0853-106		US 85 AND WCR 18 Intersection	07/19/18	1.00	180000.00	152750.00	95000.00
SHE 0701-227		I-70 Wildlife Fencing mp 65-8	07/19/18	1.00	275000.00	492480.00	447440.00
NHPPR100-243		CULVERT REPAIRS THROUGHOUT REG	08/02/18	1.00	200000.00	266770.89	126000.00
NHPP0703-448		I-70 MP 253.7 TO 256.2 AND MP	08/02/18	1.00	140000.00	280000.00	219000.00
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	1.00	65000.00	59158.00	80041.00
C0853-109		GREELEY ADA CURB RAMPS PHASE	08/09/18	1.00	40000.00	57500.00	50000.00
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	1.00	431888.00	595644.14	430000.00
STA052A-040		SH 52: Antelope Creek	08/23/18	1.00	35000.00	54458.33	32000.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	1.00	454597.20	579650.97	463593.00
M850-027		US24E MANITOU AVE. AT RUXTON	08/28/18	1.00	110000.00	222750.00	16000.00
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	1.00	183516.79	291826.80	270000.00
NHPPR100-287		R1 CURB RAMPS - PH 2	09/06/18	1.00	110000.00	131250.00	50000.00
STM0252-469		R2 ADA RAMPS I-25 INT S NEV-	09/06/18	1.00	75118.00	145667.50	30000.00
NHPP0501-069		US 50 S. DELTA PHASE 2 ADA RA	09/06/18	1.00	60000.00	45000.00	45000.00
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	1.00	478489.51	584338.33	440000.00
STAR400-345		Region 4 at US 85 bus @ 26th	09/20/18	1.00	60000.00	45858.25	38900.00
NHPP070A-032		I-70B & Z GRAND JCT PHASE 1 A	09/20/18	1.00	78000.00	71128.00	83926.00
STMR200-246		R2-2018 CRITICAL CULVERTS REP	09/20/18	1.00	33058.50	24000.00	24000.00
MTCE0704-244		Crack Seal I-70 MP 328 TO MP	09/27/18	1.00	55000.00	43000.00	43000.00
MTCER100-201		MTCE R1 FY18 FREEWAY SIGNING	09/27/18	1.00	47757.00	70160.00	36950.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		26.00	160477.88	290529.35	159743.33
NHPP006A-066		US 6: I-25 TO PERRY WB OPS IM	10/04/18	1.00	35800.00	112300.00	45000.00
BR1131-006		SH 113 AT MP 11.5	10/11/18	1.00	122500.00	189809.07	86235.82
MTCER400-365		REGION 4 FY 19 EPOXY 1	10/18/18	1.00	10000.00	14000.00	5000.00
NHPPR100-280		SIGNAL CABINET UPGRADE PHASE	10/18/18	1.00	135000.00	66266.68	115000.70
FSA076A-011		I-76 FROM MM 25 TO MM 100	10/18/18	1.00	10000.00	23000.00	10000.00
NHPP006A-064		US 6 MACK TO FRUITA	10/18/18	1.00	325000.00	193000.00	142000.00
SHER200-243		R2 WRONG WAY PREVENTION	10/18/18	1.00	169676.45	266867.50	133735.00
SHE2254-092		SH225 AND 17TH PLACE IMPROVEM	10/18/18	1.00	15000.00	15500.00	9000.00
NHPP0401-023		US 40 ELK SPRINGS	10/25/18	1.00	256000.00	289140.51	155000.00
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	1.00	753383.50	851666.67	845000.00
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	1.00	200000.00	260530.41	230000.00
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	1.00	135000.00	277657.14	175000.00
NHPP0702-366		I-70 Avon to Vail	11/08/18	1.00	900000.00	1077334.78	1245000.00
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	1.00	2500000.00	2184413.61	1731240.84
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	1.00	750000.00	814166.24	657805.38
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	1.00	670000.00	608333.33	470000.00
ITS0242-088		FIBER OPTIC ON US 24 (I25 TO	11/15/18	1.00	67556.00	188812.00	25000.00
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	1.00	200000.00	406092.50	225000.00
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	1.00	135000.00	140528.46	57817.43
ER052A-039		SH 170	11/15/18	1.00	80000.00	104150.00	147800.00
C5502-098		US 550/160 PEDESTRIAN SIDEWAL	11/15/18	1.00	50000.00	94000.00	94000.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 626-00000 Mobilization LUMP SUM =====							
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	1.00	250000.00	462666.84	342937.35
STRM331-007		I25C/SH160 PED/BIKE IMPROV (11/29/18	1.00	113950.70	213440.00	75000.00
NHPP2854-138		US 285 DECK REHABILITATION (F	11/29/18	1.00	100000.00	187250.00	212000.00
C R500-198		R5 GUARDRAIL REPLACEMENT/UPGR	11/29/18	1.00	110000.00	132500.00	125000.00
ERR400-329		PR SH14 & US287 NW OF FT COLL	11/29/18	1.00	120000.00	93969.09	66000.00
STA086A-051		SH 86; WEST OF I-70	11/29/18	1.00	300000.00	442560.80	335000.00
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	1.00	340655.00	540088.27	565850.00
STR112A-001		SH 112 FROM US 285 TO SH 17	12/06/18	1.00	360000.00	255962.97	108811.60
NHPPR100-241		I-70 , I-76, & I-270 BRIDGE P	12/06/18	1.00	225000.00	170103.36	130000.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	1.00	1500000.00	2755396.57	2037690.55
C2873-192		LOVELAND ADA CURB RAMPS PHASE	12/06/18	1.00	50000.00	52760.00	40000.00
STR1591-001		SH 159 SAN LUIS TO FT GARLAND	12/13/18	1.00	275000.00	316334.62	94000.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	1.00	1150000.00	1554574.06	950296.25
STA052A-045		SH 52B NEW RAYMER SOUTH	12/13/18	1.00	325000.00	268241.31	294723.92
SHER100-302		RAMP METERING - DENVER METRO	12/13/18	1.00	200000.00	127166.67	141500.00
STAR100-279		FY20 HMA PREVENTATIVE MAINTEN	12/13/18	1.00	90000.00	238250.00	280000.00
MTCE0253-267		MTCE R4 FY19 I25 CONCRETE PAN	12/13/18	1.00	60000.00	104931.00	65000.00
ER0252-467		PR SOUTH DOUGLAS CREEK	12/13/18	1.00	150293.25	168124.93	142000.00
MPR200-252		REGION 2 - PUEBLO COUNTY HIGH	12/20/18	1.00	23037.50	88333.33	30000.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			40.00	331571.31	384825.82	316011.12
	WEIGHTED AVERAGE FOR THE YEAR			129.00	229281.90	301614.85	226143.05
===== 626-00100 Mobilization (w/o Autopay) LUMP SUM =====							
CC0341-098		PR US 34 BTC LARIMER COUNTY S	01/12/18	1.00	818804.28	327320.00	327320.00
ER0341-099		PR US 34 BIG THOMPSON CANYON	03/28/18	1.00	421087.87	414843.00	414843.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2.00	619946.08	371081.50	371081.50
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	1.00	10116857.72	10116857.72	10116857.72
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	10116857.72	10116857.72	10116857.72
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	1.00	2231004.28	2407193.15	2407193.15
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	13124414.99	13124414.99	13124414.99
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			2.00	7677709.64	7765804.07	7765804.07
	WEIGHTED AVERAGE FOR THE YEAR			5.00	5342433.83	5278125.77	5278125.77

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 542

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 626-01101 Public Info Services (Tier I) LUMP SUM =====							
STM0242-081		US 24 ROCKFALL MITIGATION	04/12/18	1.00	30000.00	13434.00	8100.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	30000.00	13434.00	8100.00
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	1.00	562753.80	562753.80	562753.80
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	562753.80	562753.80	562753.80
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	521189.55	521189.55	521189.55
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	521189.55	521189.55	521189.55
		WEIGHTED AVERAGE FOR THE YEAR		3.00	371314.45	164444.76	364014.45
===== 626-01102 Public Info Services (Tier II) LUMP SUM =====							
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	1.00	31000.00	27270.75	30000.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	31000.00	27270.75	30000.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	1.00	108513.83	108513.56	108513.56
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	1.00	55000.00	61875.00	58000.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	81756.92	71202.71	83256.78
		WEIGHTED AVERAGE FOR THE YEAR		3.00	64837.94	40999.49	65504.52
===== 626-01103 Public Info Services (Tier III) LUMP SUM =====							
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	1.00	15000.00	17750.00	16000.00
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	1.00	25000.00	7102.65	7000.00
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	1.00	15000.00	16088.00	30000.00
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	1.00	8000.00	12432.00	10000.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	626-01103	Public Info Services (Tier III)		LUMP SUM	=====		
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
NHPP0702-373		I-70 GWC Longitudinal Joint R	01/11/18	1.00	5000.00	10250.00	16000.00
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	1.00	18000.00	12000.00	12000.00
STR133A-045		SH 133 MCCLURE PASS TO REDSTO	01/18/18	1.00	5000.00	6000.00	6000.00
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	1.00	10000.00	8110.89	5445.76
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	1.00	6000.00	6492.67	7800.00
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	1.00	10000.00	12207.83	9000.00
NHPP5502-096		US550 STRIPING & RUMBLE STRIP	03/01/18	1.00	7000.00	4840.00	3160.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	1.00	20000.00	29290.70	20000.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
ER144A-002		SH 144 East and West of Goodr	03/08/18	1.00	8500.00	13900.53	13000.00
NHPP1602-166		US 160 JCT 172 TO BAYFIELD RE	03/08/18	1.00	7000.00	3662.53	3000.00
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	1.00	75000.00	6908.50	7400.00
NHPP 0703-449		I-70 BRIDGE REPAIRS MP 244.2	03/29/18	1.00	2500.00	7229.33	6032.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		16.00	14812.50	12341.37	10739.86
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	1.00	10000.00	8092.89	6000.00
SHE025A-042		I-25 MEDIAN CABLERAIL PHS II	04/19/18	1.00	45336.03	15500.00	11000.00
NHPP0701-239		I-70 MP 67-78 IN GARFIELD COU	04/19/18	1.00	15000.00	10562.60	15000.00
NH0242-071		US 24 & 31ST STRET and US24	05/03/18	1.00	5000.00	10983.33	9300.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	1.00	10000.00	13425.00	13700.00
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	1.00	25000.00	12000.00	12000.00
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	1.00	14000.00	16568.33	10000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		7.00	17762.29	11800.79	11000.00
SHE0701-245		I-70 MEDIAN CABLE RAIL INSTAL	07/12/18	1.00	5000.00	6365.00	6365.00
SHE 0701-227		I-70 Wildlife Fencing mp 65-8	07/19/18	1.00	30000.00	22245.00	11735.00
NHPP0703-448		I-70 MP 253.7 TO 256.2 AND MP	08/02/18	1.00	2500.00	8250.00	6000.00
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	1.00	8000.00	11832.00	8414.00
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	1.00	10000.00	21095.59	33000.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	1.00	15000.00	13843.75	15000.00
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	1.00	13750.00	8532.59	10000.00
NHPPR100-287		R1 CURB RAMPS - PH 2	09/06/18	1.00	25000.00	9775.00	8000.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		8.00	13656.25	14497.67	12314.25
NHPP006A-066		US 6: I-25 TO PERRY WB OPS IM	10/04/18	1.00	5000.00	4310.00	5000.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 626-01103 Public Info Services (Tier III) LUMP SUM =====							
NHPP006A-064	US 6 MACK TO FRUITA		10/18/18	1.00	15000.00	7500.00	5000.00
FSA052A-047	SH52 WCR 13 INTERSECTION		11/01/18	1.00	8000.00	13121.41	16000.00
NHPP0702-366	I-70 Avon to Vail		11/08/18	1.00	20000.00	12457.32	8870.00
NHPP4912-007	US 491 MP 36.15 - MP 53.74		11/15/18	1.00	8000.00	5300.00	3600.00
NHPP 0252-455	SMART 25 MANAGED MOTORWAYS DE		11/15/18	1.00	30000.00	40065.00	40000.00
NHPP0402-090	US 40 CRAIG EAST BPM		11/15/18	1.00	15000.00	20000.00	15000.00
C5502-098	US 550/160 PEDESTRIAN SIDEWAL		11/15/18	1.00	7000.00	17000.00	17000.00
STU1211-085	SH121 (WADSWORTH): YALE TO 4T		11/29/18	1.00	20000.00	17324.96	18799.85
NHPP2854-138	US 285 DECK REHABILITATION (F		11/29/18	1.00	25000.00	6425.00	5850.00
STA050A-028	US 50C Overlay 4th to Baxter		12/06/18	1.00	5000.00	12128.52	5600.00
NHPPR100-241	I-70 , I-76, & I-270 BRIDGE P		12/06/18	1.00	17000.00	19663.00	10625.00
FSA0142-063	SH 14: S-CURVE RECONSTRUCTION		12/13/18	1.00	15000.00	24004.52	14429.73
ER0252-467	PR SOUTH DOUGLAS CREEK		12/13/18	1.00	25000.00	14057.14	10000.00
WEIGHTED AVERAGE FOR THE FOURTH QUARTER				14.00	15357.14	16279.38	12555.33
WEIGHTED AVERAGE FOR THE YEAR				45.00	15235.25	13793.52	11625.03
===== 626-01104 Public Info Services (Tier IV) LUMP SUM =====							
FSA145A-061	SH 145 Dolores Sidewalk Ramps		01/04/18	1.00	4000.00	5326.69	2653.38
STR069A-032	SH69, MP 25.7 TO MP 50.1		01/04/18	1.00	15000.00	6586.86	8000.00
SHE0212-010	SH 21, OMAHA INTERSECTION IMP		01/04/18	1.00	8000.00	3233.33	1500.00
MTCER100-296	MTCE R1 FY18 WEST SIGN REPLAC		01/11/18	1.00	10000.00	6727.00	3700.00
MTCE0712-017	SH 71 CHIP SEAL MP 123 TO MP		01/18/18	1.00	4500.00	3061.67	3685.00
STR R200-238	SH 101 MP 0.85, SH 101 MP 2.1		01/18/18	1.00	1300.00	5167.45	1800.00
NHPP5502-088	US 550 RIVERSIDE SNOW SHED LI		01/25/18	1.00	3500.00	5656.10	3263.00
FBR0701-242	I-70 G-03-Q CO OVERFLOW NEAR		01/25/18	1.00	10000.00	14534.56	11272.00
C0703-440	AVALANCHE CONTROL SYSTEM: EJM		02/01/18	1.00	5000.00	8299.31	4400.00
FSA070A-029	SH70A PECOS ROUNDABOUT IMPROV		03/01/18	1.00	5000.00	2737.50	1750.00
STA1381-008	SH 138 LODGEPOLE CREEK & HMA		03/08/18	1.00	10000.00	7104.56	7000.00
MTCER500-202	R5 FY18 STRIPING		03/08/18	1.00	4000.00	5300.00	5000.00
MTCER500-201	R5 FY18 SIGN REPLACEMENT		03/08/18	1.00	3000.00	4645.29	3500.00
FSAR200-247	US 287 FROM MP 0.00 (STATE LI		03/08/18	1.00	6000.00	6500.00	5500.00
MTCER500-203	WITHIN CDOT'S R5 MAINTENANCE		03/08/18	1.00	5500.00	11517.50	21000.00
NH0504-904	CRITICAL CULVERT REPAIR - SH5		03/08/18	1.00	7000.00	3566.67	1000.00
NHPP1602-164	US 160 WOLF CREEK PASS RSA		03/15/18	1.00	15000.00	2988.00	1976.00
WEIGHTED AVERAGE FOR THE FIRST QUARTER				17.00	6870.59	6195.12	5117.61
FBR069A-034	REPLACEMENT OF STR M-16-P		04/12/18	1.00	10000.00	9934.26	7445.98
NHPPC470-041	DOUGLAS COUNTY BRIDGE SCOUR R		04/12/18	1.00	15000.00	5666.67	5000.00
FBR0502-081	US 50, MP 190.4 Near Sargents		04/19/18	1.00	7500.00	6828.88	5500.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 626-01104							
		Public Info Services (Tier IV)		LUMP SUM			
STA001A-002		SIGNALIZATION OF SH1 & I-25 S	04/19/18	1.00	5000.00	2357.50	2125.00
FSA0711-020		SH 71 & SH 94: PUNKIN CENTER	05/03/18	1.00	3500.00	2066.67	2600.00
MTCE R100-312		R1 CHIP SEAL	05/17/18	1.00	15312.20	6500.00	6500.00
STA0661-016		SH 66 and US 85 (BUS) IN PLAT	06/07/18	1.00	3500.00	4125.39	5727.50
MPR200-251		R2 FY19 PAVEMENT MARKING	06/21/18	1.00	5000.00	8750.00	2500.00
ER055A-001		PR SH 55 FLOOD REPAIR 2015	06/28/18	1.00	5000.00	6205.10	4000.00
WEIGHTED AVERAGE FOR THE SECOND QUARTER				9.00	7756.91	6568.85	4599.83
NHPP0501-068		CITY OF DELTA: US 50 MP 69.14	07/05/18	1.00	10000.00	8800.00	8800.00
FBR060A-022		SH 60 over the South Platte	07/12/18	1.00	20000.00	8084.35	6500.00
NHPP5502-090		R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	1.00	4000.00	9743.83	9261.00
STR151A-010		R5 SH 151 MP 13.36 Priority C	07/12/18	1.00	3000.00	5115.71	4200.00
NH0853-106		US 85 AND WCR 18 Intersection	07/19/18	1.00	8000.00	6494.50	4300.00
C0853-109		GREELEY ADA CURB RAMPS PHASE	08/09/18	1.00	6750.00	4897.50	4590.00
STA052A-040		SH 52: Antelope Creek	08/23/18	1.00	4000.00	4647.17	4100.00
STM0252-469		R2 ADA RAMPS I-25 INT S NEV-	09/06/18	1.00	11000.00	3350.00	1200.00
NHPP0501-069		US 50 S. DELTA PHASE 2 ADA RA	09/06/18	1.00	10000.00	6563.00	6563.00
STAR400-345		Region 4 at US 85 bus @ 26th	09/20/18	1.00	7000.00	3729.00	5000.00
NHPP070A-032		I-70B & Z GRAND JCT PHASE 1 A	09/20/18	1.00	10000.00	19281.00	15000.00
STM200-246		R2-2018 CRITICAL CULVERTS REP	09/20/18	1.00	3000.00	1700.00	1700.00
MTCE0704-244		Crack Seal I-70 MP 328 TO MP	09/27/18	1.00	7000.00	6323.00	6323.00
MTCER100-301		MTCE R1 FY18 FREEWAY SIGNING	09/27/18	1.00	5000.00	7507.00	13800.00
WEIGHTED AVERAGE FOR THE THIRD QUARTER				14.00	7767.86	6865.21	6524.07
BR1131-006		SH 113 AT MP 11.5	10/11/18	1.00	8000.00	6860.73	6750.33
NHPPR100-280		SIGNAL CABINET UPGRADE PHASE	10/18/18	1.00	15000.00	8582.75	9786.00
SHER200-243		R2 WRONG WAY PREVENTION	10/18/18	1.00	2500.00	14900.00	4800.00
SHE2254-092		SH225 AND 17TH PLACE IMPROVEM	10/18/18	1.00	4117.61	4196.67	4190.00
NHPP0401-023		US 40 ELK SPRINGS	10/25/18	1.00	8000.00	8354.45	6415.00
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	1.00	6000.00	8027.14	6900.00
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	1.00	28000.00	15530.08	23252.25
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	1.00	5000.00	6429.88	6018.00
ER052A-039		SH 170	11/15/18	1.00	5000.00	6066.00	5830.00
STRM331-007		I25C/SH160 PED/BIKE IMPROV (11/29/18	1.00	5000.00	9911.60	20000.00
C R500-198		R5 GUARDRAIL REPLACEMENT/UPGR	11/29/18	1.00	15000.00	4425.00	4500.00
ERR400-329		PR SH14 & US287 NW OF FT COLL	11/29/18	1.00	8000.00	5434.92	4815.00
STA086A-051		SH 86; WEST OF I-70	11/29/18	1.00	8000.00	5810.01	2500.00
STR112A-001		SH 112 FROM US 285 TO SH 17	12/06/18	1.00	8000.00	5315.01	6030.04
C2873-192		LOVELAND ADA CURB RAMPS PHASE	12/06/18	1.00	5000.00	6589.00	4370.00
STR1591-001		SH 159 SAN LUIS TO FT GARLAND	12/13/18	1.00	3000.00	5657.04	5000.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 546

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 626-01104		Public Info Services (Tier IV)		LUMP SUM			
STA052A-045	SH 52B NEW RAYMER SOUTH		12/13/18	1.00	6000.00	4316.67	2500.00
SHER100-302	RAMP METERING - DENVER METRO		12/13/18	1.00	5000.00	8691.00	7548.00
STAR100-279	FY20 HMA PREVENTATIVE MAINTEN		12/13/18	1.00	9000.00	8250.00	10000.00
MTCE0253-267	MTCE R4 FY19 I25 CONCRETE PAN		12/13/18	1.00	7000.00	3784.25	3500.00
MPR200-252	REGION 2 - PUEBLO COUNTY HIGH		12/20/18	1.00	2500.00	10000.00	10000.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			21.00	7767.51	7186.18	7366.89
	WEIGHTED AVERAGE FOR THE YEAR			61.00	7516.06	6749.61	6138.35
===== 627-00001		Pvmt Mkg Paint		Gallon			
STR069A-032	SH69, MP 25.7 TO MP 50.1		01/04/18	2,860.00	40.00	31.86	32.00
STR R200-238	SH 101 MP 0.85, SH 101 MP 2.1		01/18/18	10.00	125.00	135.77	89.25
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2,870.00	40.30	32.40	32.20
STA050A-028	US 50C Overlay 4th to Baxter		12/06/18	5,137.00	20.00	38.72	37.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			5,137.00	20.00	38.72	37.00
	WEIGHTED AVERAGE FOR THE YEAR			8,007.00	27.27	36.45	35.28
===== 627-00002		Thermoplastic Pvmt Mkg		Sq Foot			
STM0252-469	R2 ADA RAMPS I-25 INT S NEV-		09/06/18	500.00	15.00	16.50	15.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			500.00	15.00	16.50	15.00
	WEIGHTED AVERAGE FOR THE YEAR			500.00	15.00	16.50	15.00
===== 627-00003		Thermoplastic Pvmt Mkg (Inlaid)		Sq Foot			
ER007A-026	PR SH-7 FLOOD (PH II),EP - JC		03/01/18	369.00	45.00	22.81	17.00
STA007A-025	SH-7 NON FLOOD, SHO (PH II),E						
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			369.00	45.00	22.81	17.00
	WEIGHTED AVERAGE FOR THE YEAR			369.00	45.00	22.81	17.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 547

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	627-00005	Epoxy Pvmt Mkg		Gallon	=====	=====	=====
STM0242-081		US 24 ROCKFALL MITIGATION	04/12/18	4.00	100.00	1093.85	706.25
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		4.00	100.00	1093.85	706.25
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	1,736.00	90.68	90.68	90.68
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,736.00	90.68	90.68	90.68
NHPP006A-066		US 6: I-25 TO PERRY WB OPS IM	10/04/18	8.00	250.00	352.00	370.00
STA086A-051		SH 86; WEST OF I-70	11/29/18	883.00	90.00	75.72	80.00
MTCE0253-267		MTCE R4 FY19 I25 CONCRETE PAN	12/13/18	25.00	150.00	153.80	158.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1,400.00	77.14	77.14	77.14
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2,316.00	83.43	77.81	80.11
		WEIGHTED AVERAGE FOR THE YEAR		4,056.00	86.55	82.79	85.25
=====	627-00006	Mod Epoxy Pvmt Mkg (On-Call)		Gallon	=====	=====	=====
MTCER300-245		MTCE R3 FY 18/19 REGIONWIDE E	03/29/18	1,100.00	60.00	61.63	51.50
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,100.00	60.00	61.63	51.50
		WEIGHTED AVERAGE FOR THE YEAR		1,100.00	60.00	61.63	51.50
=====	627-00008	Mod Epoxy Pvmt Mkg		Gallon	=====	=====	=====
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	74.00	200.00	223.45	220.00
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	1,114.00	75.00	80.00	70.00
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	160.00	150.00	153.72	100.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	399.00	100.00	106.00	120.00
STR133A-045		SH 133 MCCLURE PASS TO REDSTO	01/18/18	820.00	80.00	76.00	76.00
ER1151-033		PR SH 115-MP 34.7	01/25/18	5.00	65.00	565.54	650.00
ER1151-034		PR SH 115-MP 40.5					
NH0242-086		PR US24 MONTESSORI WALL MP 29					

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	627-00008	Mod Epoxy Pvmt Mkg		Gallon	=====	=====	=====
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	101.00	200.00	119.63	105.00
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	36.00	200.00	207.16	147.04
STAM086-076		PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	21.00	75.00	361.67	360.00
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	38.00	200.00	188.96	175.00
FSAO70A-029		SH70A PECOS ROUNDABOUT IMPROV	03/01/18	10.00	65.00	273.75	270.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	952.00	77.00	74.11	80.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
ER144A-002		SH 144 East and West of Goodr	03/08/18	91.00	150.00	114.86	98.00
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	268.00	135.00	107.39	89.00
FSAR200-247		US 287 FROM MP 0.00 (STATE LI	03/08/18	1,532.00	75.00	115.00	125.00
ER0341-099		PR US 34 BIG THOMPSON CANYON	03/28/18	3.00	125.31	105.00	105.00
MTCER300-245		MTCE R3 FY 18/19 REGIONWIDE E	03/29/18	21,494.00	56.00	58.44	51.50
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	114.00	67.00	83.50	87.00
NHPP 0703-449		I-70 BRIDGE REPAIRS MP 244.2	03/29/18	12.00	80.00	360.00	286.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		27,244.00	62.99	66.56	61.58
NHPPC470-041		DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	10.00	68.00	299.67	580.00
NHPP0701-239		I-70 MP 67-78 IN GARFIELD COU	04/19/18	550.00	60.00	74.33	81.00
FSAO711-020		SH 71 & SH 94: PUNKIN CENTER	05/03/18	69.00	125.00	191.67	150.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	392.00	250.00	77.38	74.51
MTCE R100-312		R1 CHIP SEAL	05/17/18	933.00	65.00	85.00	85.00
MPR200-251		R2 FY19 PAVEMENT MARKING	06/21/18	22,738.00	49.50	52.95	52.50
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		24,692.00	53.72	54.53	55.20
MTCE R100-313		R1 FY19/20 REGIONWIDE PAVEMEN	07/05/18	49,085.00	51.00	53.13	54.25
FBR060A-022		SH 60 over the South Platte	07/12/18	59.00	150.00	124.98	105.00
NH0853-106		US 85 AND WCR 18 Intersection	07/19/18	58.40	200.00	181.90	170.00
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	81.00	80.00	152.00	151.00
STAR400-345		Region 4 at US 85 bus @ 26th	09/20/18	6.00	300.00	391.63	437.50
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		49,289.40	51.37	54.33	54.65
BR1131-006		SH 113 AT MP 11.5	10/11/18	26.00	275.00	137.93	138.89
MTCER400-365		REGION 4 FY 19 EPOXY 1	10/18/18	13,958.00	54.00	56.25	53.25
NHPP0401-023		US 40 ELK SPRINGS	10/25/18	507.00	70.00	91.38	84.00
FSAO52A-047		SH52 WCR 13 INTERSECTION	11/01/18	134.00	80.00	147.52	98.00
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	39.00	155.00	339.86	340.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 627-00008 Mod Epoxy Pvmt Mkg Gallon =====							
NHPP0702-366	I-70 Avon to Vail		11/08/18	604.00	75.00	95.18	92.00
NHPP0705-082	I-70 ARRIBA: EAST AND WEST		11/15/18	1,290.00	82.00	89.00	88.20
NHPP 0252-455	SMART 25 MANAGED MOTORWAYS DE		11/15/18	67.00	270.00	345.00	425.00
NHPP0402-090	US 40 CRAIG EAST BPM		11/15/18	33.00	200.00	265.50	350.00
C060A-023	SH-60 AND WCR-40 INTERSECTION		11/15/18	60.00	100.00	128.89	112.10
ER052A-039	SH 170		11/15/18	2.00	65.00	901.23	504.00
STU1211-085	SH121 (WADSWORTH): YALE TO 4T		11/29/18	171.00	100.00	88.08	83.61
NHPP2854-138	US 285 DECK REHABILITATION (F		11/29/18	45.00	75.00	275.00	300.00
IM 0253-268	I-25: 120TH (SH 128) TO E470		12/06/18	627.00	130.00	74.14	72.00
FSA0142-063	SH 14: S-CURVE RECONSTRUCTION		12/13/18	271.00	75.00	113.80	117.30
STA052A-045	SH 52B NEW RAYMER SOUTH		12/13/18	726.00	76.00	112.00	74.00
SHER100-302	RAMP METERING - DENVER METRO		12/13/18	2.00	300.00	498.33	506.00
STAR100-279	FY20 HMA PREVENTATIVE MAINTEN		12/13/18	301.00	85.00	74.13	72.50
WEIGHTED AVERAGE FOR THE FOURTH QUARTER				18,863.00	63.55	71.03	64.37
WEIGHTED AVERAGE FOR THE YEAR				120,088.40	56.40	60.77	57.86
===== 627-00009 Mod Epoxy (Inlaid) Gallon =====							
SHE0212-010	SH 21, OMAHA INTERSECTION IMP		01/04/18	40.00	120.00	270.00	270.00
STR133A-046	SH 133 BOWIE RESURFACING		01/04/18	908.00	140.00	172.66	172.00
BR0252-444	Ramp BMP I-25 and Rockrimmon		01/25/18	86.00	135.00	248.92	245.40
WEIGHTED AVERAGE FOR THE FIRST QUARTER				1,034.00	138.81	185.89	181.90
NH0242-071	US 24 & 31ST STREET and US24		05/03/18	73.00	175.00	233.24	260.00
WEIGHTED AVERAGE FOR THE SECOND QUARTER				73.00	175.00	233.24	260.00
BR025A-028	BRIDGE I25A BUTTE CREEK N-17-		08/23/18	45.00	180.00	200.45	180.00
BRR200-228	REPLACE M-22-Z ON SH 10 MP 69		09/06/18	19.00	185.00	441.05	400.00
WEIGHTED AVERAGE FOR THE THIRD QUARTER				64.00	181.48	255.34	245.31
NHPP006A-064	US 6 MACK TO FRUITA		10/18/18	689.00	180.00	122.50	120.00
SHER200-243	R2 WRONG WAY PREVENTION		10/18/18	34.00	200.00	520.00	510.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 627-00009 Mod Epoxy (Inlaid) Gallon =====							
NH2854-139	US285, MP 171.3 TO MP 190.0	US285, MP 171.3 TO MP 190.0	11/01/18	1,288.00	185.00	113.78	98.85
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA	I-70G EDWARDS INT UPGRADE PHA	11/27/18	66.00	198.22	198.22	198.22
STRM331-007	I25C/SH160 PED/BIKE IMPROV (I25C/SH160 PED/BIKE IMPROV (11/29/18	23.00	95.00	286.80	300.00
STA050A-028	US 50C Overlay 4th to Baxter	US 50C Overlay 4th to Baxter	12/06/18	1,145.00	20.00	122.25	105.00
IM 0253-268	I-25: 120TH (SH 128) TO E470	I-25: 120TH (SH 128) TO E470	12/06/18	672.00	125.00	107.53	100.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			3,917.00	125.42	120.61	110.99
	WEIGHTED AVERAGE FOR THE YEAR			5,088.00	129.56	143.33	129.23
===== 627-00011 Pvmt Mkg Paint (Waterborne) Gallon =====							
SHE0212-010	SH 21, OMAHA INTERSECTION IMP	SH 21, OMAHA INTERSECTION IMP	01/04/18	12.00	170.00	200.00	200.00
NHPP0702-373	I-70 GWC Longitudinal Joint R	I-70 GWC Longitudinal Joint R	01/11/18	37.00	80.00	257.50	265.00
STA0142-065	SH-14 RESURF FT COLLINS, LEMA	SH-14 RESURF FT COLLINS, LEMA	01/11/18	338.00	50.00	71.63	48.50
CC0341-098	PR US 34 BTC LARIMER COUNTY S	PR US 34 BTC LARIMER COUNTY S	01/12/18	100.00	63.86	48.00	48.00
STR133A-045	SH 133 MCCLURE PASS TO REDSTO	SH 133 MCCLURE PASS TO REDSTO	01/18/18	564.00	30.00	28.00	28.00
BR0252-444	Ramp BMP I-25 and Rockrimmon	Ramp BMP I-25 and Rockrimmon	01/25/18	399.00	44.00	75.48	130.96
STA1381-008	SH 138 LODGEPOLE CREEK & HMA	SH 138 LODGEPOLE CREEK & HMA	03/08/18	506.00	50.00	44.37	45.00
ER0341-099	PR US 34 BIG THOMPSON CANYON	PR US 34 BIG THOMPSON CANYON	03/28/18	50.00	59.70	50.00	50.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2,006.00	45.39	59.51	63.17
STM0242-081	US 24 ROCKFALL MITIGATION	US 24 ROCKFALL MITIGATION	04/12/18	4.00	45.00	260.60	50.00
FBR096A-047	STRUCTURE K-17-F FASTER BRIDG	STRUCTURE K-17-F FASTER BRIDG	04/19/18	68.00	40.00	100.07	85.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			72.00	40.28	108.98	83.06
STR167A-002	SH 167 from MP 0 - 4.9 Near F	SH 167 from MP 0 - 4.9 Near F	08/23/18	2,487.00	50.00	36.34	41.00
BRR200-228	REPLACE M-22-Z ON SH 10 MP 69	REPLACE M-22-Z ON SH 10 MP 69	09/06/18	47.00	65.00	61.89	55.00
FBR071A-018	SH 71 ARKANSAS RIVER FASTER B	SH 71 ARKANSAS RIVER FASTER B	09/20/18	76.00	40.00	59.40	56.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			2,610.00	49.98	38.83	41.69
BR1131-006	SH 113 AT MP 11.5	SH 113 AT MP 11.5	10/11/18	22.00	100.00	72.93	72.22
NH2854-139	US285, MP 171.3 TO MP 190.0	US285, MP 171.3 TO MP 190.0	11/01/18	3,863.00	65.00	42.43	33.30
NHPP 0252-455	SMART 25 MANAGED MOTORWAYS DE	SMART 25 MANAGED MOTORWAYS DE	11/15/18	200.00	160.00	67.67	70.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 551

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	627-00011	Pvmt Mkg Paint (Waterborne)		Gallon	=====	=====	=====
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	54.00	150.00	148.00	145.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			4,139.00	70.89	46.84	36.74
	WEIGHTED AVERAGE FOR THE YEAR			8,827.00	58.66	48.27	44.59
=====	627-00012	Pvmt Mkg Paint (Low VOC Solvent Base)		Gallon	=====	=====	=====
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	148.00	33.33	51.37	57.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			148.00	33.33	51.37	57.00
NHPPR100-287		R1 CURB RAMPS - PH 2	09/06/18	10.00	250.00	186.48	75.90
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			10.00	250.00	186.48	75.90
	WEIGHTED AVERAGE FOR THE YEAR			158.00	47.04	57.19	58.20
=====	627-00013	Pvmt Mkg Paint (High Build)		Gallon	=====	=====	=====
STR069A-032		SH69, MP 25.7 TO MP 50.1	01/04/18	1,941.00	45.00	58.52	58.00
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	148.00	100.00	65.98	60.00
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	4,412.00	30.00	40.46	37.75
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	1,425.00	27.00	43.25	43.00
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	140.00	65.00	82.26	75.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
MTCE0712-017		SH 71 CHIP SEAL MP 123 TO MP	01/18/18	3,181.00	30.00	35.56	23.68
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	1,044.00	30.00	59.98	52.00
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	532.00	30.00	39.38	59.91
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	3,365.00	30.00	33.36	36.00
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	284.00	40.00	43.19	40.00
NHPP5502-096		US550 STRIPING & RUMBLE STRIP	03/01/18	3,499.00	28.00	34.61	30.91
FSA070A-029		SH70A PECOS ROUNDABOUT IMPROV	03/01/18	10.00	28.00	74.00	80.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	940.00	37.50	37.55	39.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
NHPP1602-166		US 160 JCT 172 TO BAYFIELD RE	03/08/18	3,252.00	45.00	31.32	34.75
MTCER500-202		R5 FY18 STRIPING	03/08/18	62,500.00	24.00	24.49	21.00
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	1,422.00	90.24	82.03	79.58
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	571.00	70.00	36.50	38.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			88,666.00	28.03	28.59	26.61

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	627-00013	Pvmt Mkg Paint (High Build)		Gallon	=====	=====	=====
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	38.00	300.00	124.24	106.67
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	34.00	40.00	124.60	96.00
FBR0502-081		US 50, MP 190.4 Near Sargents	04/19/18	28.00	200.00	126.03	167.20
NHPP0701-239		I-70 MP 67-78 IN GARFIELD COU	04/19/18	1,580.00	30.00	36.19	50.75
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	1,484.00	28.00	35.22	32.87
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	20.00	50.00	70.00	70.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3,184.00	34.02	41.05	44.71
FBR060A-022		SH 60 over the South Platte	07/12/18	160.00	70.00	51.14	45.00
NHPP5502-090		R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	124.00	50.00	113.42	108.00
STR151A-010		R5 SH 151 MP 13.36 Priority C	07/12/18	36.00	44.25	154.54	138.00
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	9,026.00	30.23	30.23	30.23
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	940.00	38.00	46.52	45.00
STA052A-040		SH 52: Antelope Creek	08/23/18	3.00	350.00	455.00	460.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	1,907.00	30.00	42.14	43.00
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	38.00	86.00	98.18	61.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		12,234.00	31.80	44.29	34.85
NHPP006A-064		US 6 MACK TO FRUITA	10/18/18	2,511.00	40.00	30.75	26.00
NHPP0401-023		US 40 ELK SPRINGS	10/25/18	614.00	35.00	36.70	32.00
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	583.00	48.00	62.14	52.00
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	2,627.00	37.50	35.05	34.65
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	7,900.00	40.00	27.96	17.33
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	158.00	60.00	68.11	64.90
ER052A-039		SH 170	11/15/18	6.00	28.00	255.87	133.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	175.00	82.97	69.65	69.65
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	2,202.00	45.00	36.91	34.84
NHPP2854-138		US 285 DECK REHABILITATION (F	11/29/18	84.00	45.00	137.50	150.00
STA086A-051		SH 86; WEST OF I-70	11/29/18	1,794.00	42.00	34.61	36.00
STR112A-001		SH 112 FROM US 285 TO SH 17	12/06/18	2,978.00	40.00	39.38	38.69
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	12,000.00	45.00	36.17	32.00
STR1591-001		SH 159 SAN LUIS TO FT GARLAND	12/13/18	3,262.00	35.00	39.50	40.60
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	693.00	450.00	44.10	45.48
STA052A-045		SH 52B NEW RAYMER SOUTH	12/13/18	1,851.00	40.00	62.67	46.00
STAR100-279		FY20 HMA PREVENTATIVE MAINTEN	12/13/18	5,529.00	30.00	25.98	13.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	2,800.00	36.42	36.42	36.42
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		47,767.00	45.93	36.79	30.20
		WEIGHTED AVERAGE FOR THE YEAR		151,851.00	34.09	31.58	28.79

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 627-00014		Pvmt Mkg Paint (Low Temp)		Gallon			
NHPP 0703-449		I-70 BRIDGE REPAIRS MP 244.2	03/29/18	40.00	80.00	90.24	70.72
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		40.00	80.00	90.24	70.72
NHPP0702-366		I-70 Avon to Vail	11/08/18	1,517.00	45.00	38.07	36.75
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,517.00	45.00	38.07	36.75
		WEIGHTED AVERAGE FOR THE YEAR		1,557.00	45.90	39.08	37.62
===== 627-00029		24 In Pvmt Mkg Tape (Rem)		Lin Foot			
STA086A-051		SH 86; WEST OF I-70	11/29/18	48.00	25.00	19.72	25.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		48.00	25.00	19.72	25.00
		WEIGHTED AVERAGE FOR THE YEAR		48.00	25.00	19.72	25.00
===== 627-00030		Raised Pvmt Marker (Temp)		Each			
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	24,611.00	2.00	1.89	2.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		24,611.00	2.00	1.89	2.00
		WEIGHTED AVERAGE FOR THE YEAR		24,611.00	2.00	1.89	2.00
===== 627-00032		Raised Flex Pvmt Marker (Temp)		Each			
MTCE R100-312		R1 CHIP SEAL	05/17/18	3,000.00	2.50	2.00	2.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3,000.00	2.50	2.00	2.00
STAR100-279		FY20 HMA PREVENTATIVE MAINTEN	12/13/18	5,000.00	2.00	1.30	0.50
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		5,000.00	2.00	1.30	0.50
		WEIGHTED AVERAGE FOR THE YEAR		8,000.00	2.19	1.46	1.06

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 554

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	627-00070	Preform Thermoplastic Pvmt Mkg		Sq Foot	=====		
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	22.00	50.00	21.00	21.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		22.00	50.00	21.00	21.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	126.00	50.00	14.03	16.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		126.00	50.00	14.03	16.00
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	30.00	20.00	111.83	105.00
STA052A-045		SH 52B NEW RAYMER SOUTH	12/13/18	544.00	15.00	16.25	11.25
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		574.00	15.26	25.75	16.15
		WEIGHTED AVERAGE FOR THE YEAR		722.00	22.38	23.17	16.27
=====	627-01001	Preform Plastic Pvmt Mkg (Ty I)		Sq Foot	=====		
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	1,774.00	12.00	13.50	13.09
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,774.00	12.00	13.50	13.09
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	641.00	12.00	12.24	11.30
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		641.00	12.00	12.24	11.30
		WEIGHTED AVERAGE FOR THE YEAR		2,415.00	12.00	13.29	12.61
=====	627-01010	Preform Plastic Pvmt Mkg (TY I) (Inlaid)		Sq Foot	=====		
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	1,383.00	18.00	14.92	13.00
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	3,948.00	10.00	13.49	11.98
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	1,033.00	12.00	11.50	12.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		6,364.00	12.06	13.83	12.20

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 627-01010		Preform Plastic Pvmt Mkg (TY I) (Inlaid)		Sq Foot	=====		
NHPP0701-239		I-70 MP 67-78 IN GARFIELD COU	04/19/18	6,233.00	15.00	11.67	11.30
MTCE0701-246		MTCE R3 FY18 I-70 CENTERLINE	05/03/18	26,900.00	9.25	10.70	9.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	22,384.00	11.00	12.97	12.38
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	3,527.00	20.00	15.00	15.00
MPR200-251		R2 FY19 PAVEMENT MARKING	06/21/18	48,866.00	10.00	9.64	9.25
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		107,910.00	10.64	10.78	10.14
MTCE R100-313		R1 FY19/20 REGIONWIDE PAVEMEN	07/05/18	149,860.00	9.00	9.10	9.15
NHPP5502-090		R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	877.00	20.00	19.00	17.00
SHE 0701-227		I-70 Wildlife Fencing mp 65-8	07/19/18	918.00	22.00	22.85	21.55
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	809.00	20.00	18.86	18.00
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	459.00	14.00	17.82	16.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		152,923.00	9.21	9.72	9.34
SHER200-243		R2 WRONG WAY PREVENTION	10/18/18	6,237.00	13.80	14.64	14.27
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	3,091.00	12.50	14.57	14.57
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	279.00	20.00	20.58	20.50
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	43.00	20.00	21.11	16.75
NHPP0702-366		I-70 Avon to Vail	11/08/18	6,080.00	14.00	13.48	13.00
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	4,048.00	17.00	16.83	19.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	557.00	16.08	16.08	16.08
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	19,706.00	12.00	12.66	14.23
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	34,923.00	12.00	12.98	11.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	9,332.00	13.00	13.96	14.30
SHER100-302		RAMP METERING - DENVER METRO	12/13/18	652.00	15.00	21.33	23.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		84,948.00	12.72	13.41	13.17
		WEIGHTED AVERAGE FOR THE YEAR		352,145.00	10.55	11.29	10.56
===== 627-02010		Preform Plastic Pvmt Mkg (Ty II) (Inlaid)		Sq Foot	=====		
NHPP0702-373		I-70 GWC Longitudinal Joint R	01/11/18	3,707.00	20.00	20.50	20.00
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	2,125.00	12.50	16.45	16.36

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 627-02010							
		Preform Plastic Pvmt Mkg (Ty II) (Inlaid)		Sq Foot			
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	638.00	18.00	20.78	17.43
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	777.00	18.00	15.66	14.50
FSA070A-029		SH70A PECOS ROUNDABOUT IMPROV	03/01/18	663.00	12.00	18.63	18.00
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	9,283.00	10.00	12.50	13.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		17,193.00	13.20	16.04	15.35
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	775.00	20.00	14.00	14.00
MPR200-251		R2 FY19 PAVEMENT MARKING	06/21/18	37,627.00	12.00	10.48	9.75
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		38,402.00	12.16	10.49	9.84
MTCE R100-313		R1 FY19/20 REGIONWIDE PAVEMEN	07/05/18	98,618.00	9.70	9.58	9.60
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		98,618.00	9.70	9.58	9.60
NHPP006A-066		US 6: I-25 TO PERRY WB OPS IM	10/04/18	2,002.00	20.00	16.50	16.00
MTCER400-365		REGION 4 FY 19 EPOXY 1	10/18/18	135,720.00	9.75	10.05	9.85
FSA076A-011		I-76 FROM MM 25 TO MM 100	10/18/18	109,332.00	9.80	10.96	10.25
SHER200-243		R2 WRONG WAY PREVENTION	10/18/18	24,601.00	14.75	15.22	15.19
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	36.00	20.00	26.09	22.00
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	30,135.00	12.00	11.18	11.03
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	1,310.00	20.00	18.67	20.00
NHPP2854-138		US 285 DECK REHABILITATION (F	11/29/18	905.00	12.00	19.75	21.50
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	1,051.00	14.00	15.44	15.86
MTCE0253-267		MTCE R4 FY19 I25 CONCRETE PAN	12/13/18	120.00	14.00	15.56	15.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		305,212.00	10.53	10.92	10.68
		WEIGHTED AVERAGE FOR THE YEAR		459,425.00	10.59	10.87	10.55
===== 627-30205							
		Thermoplastic Pvmt Mkg (WS)		Sq Foot			
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	904.00	25.00	21.49	19.98
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		904.00	25.00	21.49	19.98
		WEIGHTED AVERAGE FOR THE YEAR		904.00	25.00	21.49	19.98

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 557

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 627-30210		Thermoplastic Pvmt Mkg (XS)		Sq Foot	=====		
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	14.00	20.00	14.74	12.48
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		14.00	20.00	14.74	12.48
STA0661-016		SH 66 and US 85 (BUS) IN PLAT	06/07/18	336.00	16.00	16.58	15.75
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		336.00	16.00	16.58	15.75
FBR060A-022		SH 60 over the South Platte	07/12/18	120.00	25.00	14.88	12.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		120.00	25.00	14.88	12.00
SHER100-302		RAMP METERING - DENVER METRO	12/13/18	744.00	14.00	19.67	18.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		744.00	14.00	19.67	18.00
		WEIGHTED AVERAGE FOR THE YEAR		1,214.00	15.71	17.51	16.72
===== 627-30310		Plastic Pvmt Mkg (60 Mil) (XS)		Sq Foot	=====		
ER0342-058 STA0342-060		PR US 34D MP 13.75 TO MP 14.7 US 34D OVERLAY AND BRIDGE WOR	01/04/18	1,200.00	18.50	15.11	20.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,200.00	18.50	15.11	20.00
		WEIGHTED AVERAGE FOR THE YEAR		1,200.00	18.50	15.11	20.00
===== 627-30323		Preform Plastic Pvmt Mkg (WS) (Typ I) (In)		Sq Foot	=====		
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	2,156.00	15.00	21.51	21.84
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2,156.00	15.00	21.51	21.84
		WEIGHTED AVERAGE FOR THE YEAR		2,156.00	15.00	21.51	21.84

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 627-30324		Preform Plastic Pvmt Mkg (WS) (TY I)		Sq Foot	=====		
NHPP006A-066		US 6: I-25 TO PERRY WB OPS IM	10/04/18	116.00	20.00	37.00	42.00
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	444.00	25.00	26.56	20.00
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	117.00	22.00	25.01	20.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	406.00	18.00	40.03	47.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,083.00	21.52	31.27	32.48
		WEIGHTED AVERAGE FOR THE YEAR		1,083.00	21.52	31.27	32.48
===== 627-30326		Preform Plastic Pvmt Mkg (WS) (Ty II)		Sq Foot	=====		
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	179.00	23.00	27.73	22.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		179.00	23.00	27.73	22.00
		WEIGHTED AVERAGE FOR THE YEAR		179.00	23.00	27.73	22.00
===== 627-30328		Pre Plastic Pvmt Mkg (XWalk) (Typ1) (In)		Sq Foot	=====		
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	10,126.00	11.00	14.15	14.60
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		10,126.00	11.00	14.15	14.60
		WEIGHTED AVERAGE FOR THE YEAR		10,126.00	11.00	14.15	14.60
===== 627-30329		Preform Plastic Pvmt Mkg (XS) (TY I)		Sq Foot	=====		
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	1,080.00	15.00	15.35	14.50
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	640.00	15.00	13.02	13.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,720.00	15.00	14.60	13.94
		WEIGHTED AVERAGE FOR THE YEAR		1,720.00	15.00	14.60	13.94
===== 627-30405		Preform Thermoplastic Pvmt Mkg (WS)		Sq Foot	=====		
SHE0212-010		SH 21, OMAHA INTERSECTION IMP	01/04/18	119.00	20.00	14.00	14.00
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	1,183.00	14.00	18.50	20.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	627-30405	Preform Thermoplastic Pvmnt Mkg (WS)		Sq Foot	=====	=====	=====
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	179.00	16.00	19.94	18.54
STAM086-076		PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	551.00	18.00	21.70	18.10
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	400.00	20.00	15.29	17.00
NHPP5502-096		US550 STRIPING & RUMBLE STRIP	03/01/18	1,646.00	20.00	13.80	11.20
FSA070A-029		SH70A PECOS ROUNDABOUT IMPROV	03/01/18	216.00	16.00	21.19	21.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	1,633.00	17.00	15.05	15.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
NHPP1602-166		US 160 JCT 172 TO BAYFIELD RE	03/08/18	1,276.00	12.00	19.52	20.00
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	880.00	15.00	15.50	16.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		8,083.00	16.38	16.51	16.39
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	545.00	15.00	18.06	21.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	2,799.00	17.00	14.54	13.42
MTCE R100-312		R1 CHIP SEAL	05/17/18	225.00	15.00	20.00	20.00
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	1,630.00	20.00	25.00	25.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		5,199.00	17.64	16.37	18.13
MTCE R100-313		R1 FY19/20 REGIONWIDE PAVEMEN	07/05/18	23,603.00	20.00	10.58	10.00
NHPP5502-090		R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	109.00	25.00	19.35	18.00
NH0853-106		US 85 AND WCR 18 Intersection	07/19/18	638.00	18.00	20.05	17.75
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	307.00	18.00	16.70	17.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	620.00	15.00	16.56	22.00
STAR400-345		Region 4 at US 85 bus @ 26th	09/20/18	28.00	20.00	32.38	22.50
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		25,305.00	19.82	11.72	10.62
NHPP006A-064		US 6 MACK TO FRUITA	10/18/18	680.00	20.00	17.50	17.00
SHER200-243		R2 WRONG WAY PREVENTION	10/18/18	8,867.00	12.50	13.44	12.88
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	729.00	17.00	22.22	21.85
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	3,102.00	23.00	12.00	7.00
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	696.00	22.00	20.00	24.00
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	142.00	13.00	26.69	21.24
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	14,954.00	12.00	11.93	12.72
NHPP2854-138		US 285 DECK REHABILITATION (F	11/29/18	110.00	17.00	22.00	24.00
STA086A-051		SH 86; WEST OF I-70	11/29/18	154.00	20.00	17.31	18.50
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	3,340.00	16.50	15.87	14.00
STR112A-001		SH 112 FROM US 285 TO SH 17	12/06/18	270.00	20.00	23.15	26.13

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 560

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	627-30405	Preform Thermoplastic Pvmt Mkg (WS)		Sq Foot	=====	=====	=====
STR1591-001		SH 159 SAN LUIS TO FT GARLAND	12/13/18	4,123.00	20.00	17.31	18.00
STAR100-279		FY20 HMA PREVENTATIVE MAINTEN	12/13/18	97.00	15.00	25.40	35.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		37,264.00	14.87	13.86	13.69
		WEIGHTED AVERAGE FOR THE YEAR		75,851.00	16.87	13.96	13.26
=====	627-30407	Preform Thermoplastic Pvmt Mkg (WS) (Sp)		Sq Foot	=====	=====	=====
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	719.00	20.00	21.68	20.00
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	525.00	24.00	16.00	15.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,244.00	21.69	18.31	17.89
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	772.00	30.00	26.00	26.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		772.00	30.00	26.00	26.00
SHER200-243		R2 WRONG WAY PREVENTION	10/18/18	2,784.00	15.00	16.67	16.33
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	707.00	17.15	17.15	17.15
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3,491.00	15.44	16.72	16.50
		WEIGHTED AVERAGE FOR THE YEAR		5,507.00	18.89	17.93	18.14
=====	627-30408	Pre Thermo Pvmt Mkg (Shield)		Sq Foot	=====	=====	=====
FSA070A-029		SH70A PECOS ROUNDABOUT IMPROV	03/01/18	150.00	27.00	30.63	32.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		150.00	27.00	30.63	32.00
MTCE R100-313		R1 FY19/20 REGIONWIDE PAVEMEN	07/05/18	4,770.00	23.00	22.63	23.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		4,770.00	23.00	22.63	23.00
SHER200-243		R2 WRONG WAY PREVENTION	10/18/18	3,968.00	28.00	29.90	28.80

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 561

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 627-30408	Pre Thermo Pvmt Mkg (Shield)			Sq Foot			
STA3851-017	US 385 @ Cheyenne Wells 90 De		11/08/18	808.00	25.00	32.84	26.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			4,776.00	27.49	31.12	28.33
	WEIGHTED AVERAGE FOR THE YEAR			9,696.00	25.27	27.70	25.76
===== 627-30410	Preform Thermoplastic Pvmt Mkg (XS)			Sq Foot			
FSA145A-061	SH 145 Dolores Sidewalk Ramps		01/04/18	144.00	25.00	48.95	52.89
STA0142-065	SH-14 RESURF FT COLLINS, LEMA		01/11/18	3,705.00	16.00	11.63	13.00
MTCE0712-017	SH 71 CHIP SEAL MP 123 TO MP		01/18/18	60.00	22.00	30.02	21.05
BR0252-444	Ramp BMP I-25 and Rockrimmon		01/25/18	254.00	10.00	14.08	13.09
STAM086-076	PUEBLO FY17/18 SIGNAL CAPITAL		02/08/18	728.00	15.00	18.25	16.75
FSA070A-029	SH70A PECOS ROUNDABOUT IMPROV		03/01/18	179.00	12.00	11.83	11.00
ER007A-026	PR SH-7 FLOOD (PH II),EP - JC		03/01/18	3,381.00	17.00	10.54	11.00
STA007A-025	SH-7 NON FLOOD, SHO (PH II),E						
NHPP1602-166	US 160 JCT 172 TO BAYFIELD RE		03/08/18	272.00	10.00	14.38	16.00
STA1381-008	SH 138 LODGEPOLE CREEK & HMA		03/08/18	688.00	15.00	13.35	12.00
NHPP0852-112	US85:HAMPDEN TO FLORIDA-RESUR		03/29/18	2,774.00	12.00	9.88	10.25
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			12,185.00	15.07	11.74	12.54
STA001A-002	SIGNALIZATION OF SH1 & I-25 S		04/19/18	68.00	23.00	26.89	23.00
FSA0711-020	SH 71 & SH 94: PUNKIN CENTER		05/03/18	100.00	24.00	18.33	14.00
STA 177A-011	SH 177 Arapahoe to Hampden Re		05/10/18	7,542.00	10.00	11.19	10.74
MTCE R100-312	R1 CHIP SEAL		05/17/18	392.00	11.59	15.00	15.00
NHPPC200-009	US 550/32_22_12_17 DURANGO SI		05/24/18	3,247.00	30.00	16.00	16.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			11,349.00	15.98	11.87	12.49
MTCE R100-313	R1 FY19/20 REGIONWIDE PAVEMEN		07/05/18	47,048.00	10.00	8.75	8.25
NHPP0501-068	CITY OF DELTA: US 50 MP 69.14		07/05/18	780.00	20.00	27.00	27.00
NH0853-106	US 85 AND WCR 18 Intersection		07/19/18	426.00	18.00	13.80	12.50
STA141A-045	SH 141 CLIFTON SIGNAL REPLACE		08/09/18	2,540.00	18.00	12.78	12.55
C0853-109	GREELEY ADA CURB RAMPS PHASE		08/09/18	1,175.00	12.50	14.73	14.50
NHPPR100-287	R1 CURB RAMPS - PH 2		09/06/18	1,912.00	12.00	14.36	14.95
STAR400-345	Region 4 at US 85 bus @ 26th		09/20/18	72.00	20.00	21.25	15.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			53,953.00	10.72	9.81	9.14
NHPP006A-064	US 6 MACK TO FRUITA		10/18/18	762.00	15.00	12.38	12.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 627-30410		Preform Thermoplastic Pvmt Mkg (XS)		Sq Foot	=====	=====	=====
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	64.00	13.00	13.58	12.49
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	620.00	18.00	11.00	7.00
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	496.00	17.00	14.33	17.00
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	48.00	13.00	21.06	17.70
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	242.00	11.79	11.78	11.78
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	1,939.00	12.00	16.37	14.17
STRM331-007		I25C/SH160 PED/BIKE IMPROV (11/29/18	1,248.00	6.50	16.60	25.00
STA086A-051		SH 86; WEST OF I-70	11/29/18	283.00	20.00	11.93	12.50
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	5,529.00	12.50	13.82	12.00
STR112A-001		SH 112 FROM US 285 TO SH 17	12/06/18	256.00	20.00	17.48	20.10
C2873-192		LOVELAND ADA CURB RAMPS PHASE	12/06/18	525.00	15.00	13.70	13.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		12,012.00	12.86	14.55	13.90
		WEIGHTED AVERAGE FOR THE YEAR		89,499.00	12.27	11.39	10.67
===== 627-30411		Preform Thermoplastic Pvmt Mkg (XS) (Sp)		Sq Foot	=====	=====	=====
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	5,288.00	15.00	16.78	18.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		5,288.00	15.00	16.78	18.00
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	1,110.00	11.00	15.15	17.00
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	714.00	20.00	17.00	17.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,824.00	14.52	15.33	17.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	736.00	12.00	16.20	18.00
NHPP0501-069		US 50 S. DELTA PHASE 2 ADA RA	09/06/18	728.00	15.00	12.00	12.00
NHPP070A-032		I-70B & Z GRAND JCT PHASE 1 A	09/20/18	248.00	20.00	19.25	18.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,712.00	14.43	15.83	15.45
SHER200-243		R2 WRONG WAY PREVENTION	10/18/18	11,299.00	12.00	14.05	12.60
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	684.00	11.79	11.78	11.78
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		11,983.00	11.99	13.98	12.55
		WEIGHTED AVERAGE FOR THE YEAR		20,807.00	13.18	15.02	14.57

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 563

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	627-40003	Methyl Methacrylate Pvmt Mkg (Inlaid)		Sq Foot	=====		
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	2,263.00	25.00	26.75	27.27
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		2,263.00	25.00	26.75	27.27
		WEIGHTED AVERAGE FOR THE YEAR		2,263.00	25.00	26.75	27.27
=====	628-00135	Brdg Girder+Deck Unit (135-140)		Each	=====		
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	2.00	258176.51	265492.50	265492.50
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		2.00	258176.51	265492.50	265492.50
		WEIGHTED AVERAGE FOR THE YEAR		2.00	258176.51	265492.50	265492.50
=====	629-01001	Survey Monument (Ty 1)		Each	=====		
SHE 0701-227		I-70 Wildlife Fencing mp 65-8	07/19/18	205.00	500.00	281.07	363.20
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	8.00	224.00	350.79	275.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		213.00	489.63	286.89	359.89
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	5.00	1470.00	294.00	294.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	165.00	450.00	225.12	300.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		170.00	480.00	225.64	299.82
		WEIGHTED AVERAGE FOR THE YEAR		383.00	485.36	256.40	333.23
=====	629-01002	Survey Monument (Ty 2)		Each	=====		
SHE 0701-227		I-70 Wildlife Fencing mp 65-8	07/19/18	44.00	700.00	433.52	670.55
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	16.00	200.00	505.25	450.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		60.00	566.67	474.51	611.74
		WEIGHTED AVERAGE FOR THE YEAR		60.00	566.67	474.51	611.74
=====	629-01003	Survey Monument (Ty 3)		Each	=====		
ER144A-002		SH 144 East and West of Goodr	03/08/18	1.00	800.00	1283.66	1500.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		1.00	800.00	1283.66	1500.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 564

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 629-01003		Survey Monument (Ty 3)		Each	=====	=====	=====
FBR060A-022		SH 60 over the South Platte	07/12/18	4.00	310.00	914.91	1000.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		4.00	310.00	914.91	1000.00
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	1.00	1500.00	933.86	930.00
STA052A-045		SH 52B NEW RAYMER SOUTH	12/13/18	3.00	300.00	895.00	760.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	600.00	908.88	802.50
		WEIGHTED AVERAGE FOR THE YEAR		9.00	493.33	964.95	967.78
===== 629-01004		Survey Monument (Ty 4)		Each	=====	=====	=====
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	18.00	300.00	367.21	215.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		18.00	300.00	367.21	215.00
		WEIGHTED AVERAGE FOR THE YEAR		18.00	300.00	367.21	215.00
===== 629-01005		Survey Monument (Ty 5)		Each	=====	=====	=====
NHPP0501-068		CITY OF DELTA: US 50 MP 69.14	07/05/18	5.00	300.00	1600.00	1600.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		5.00	300.00	1600.00	1600.00
		WEIGHTED AVERAGE FOR THE YEAR		5.00	300.00	1600.00	1600.00
===== 629-01006		Survey Monument (Ty 6)		Each	=====	=====	=====
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	13.00	200.00	550.50	400.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	15.00	1470.00	98.00	98.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		28.00	880.36	477.52	238.21
		WEIGHTED AVERAGE FOR THE YEAR		28.00	880.36	477.52	238.21

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 565

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 629-01011		Survey Monument (Ty 1A)		Each	=====	=====	=====
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	6.00	375.00	395.78	493.11
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			6.00	375.00	395.78	493.11
	WEIGHTED AVERAGE FOR THE YEAR			6.00	375.00	395.78	493.11
===== 629-01031		Survey Monument (Ty 3A)		Each	=====	=====	=====
ER0342-058 STA0342-060		PR US 34D MP 13.75 TO MP 14.7	01/04/18	3.00	650.00	787.20	500.00
	US 34D OVERLAY AND BRIDGE WOR						
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			3.00	650.00	787.20	500.00
NH0853-106 FBR071A-018		US 85 AND WCR 18 Intersection	07/19/18	2.00	950.00	907.50	790.00
	SH 71 ARKANSAS RIVER FASTER B		09/20/18	1.00	900.00	759.60	450.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			3.00	933.33	836.77	676.67
C060A-023 IM 0253-268		SH-60 AND WCR-40 INTERSECTION	11/15/18	1.00	500.00	921.88	885.00
	I-25: 120TH (SH 128) TO E470		12/06/18	5.00	450.00	910.06	700.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			6.00	458.33	913.43	730.83
	WEIGHTED AVERAGE FOR THE YEAR			12.00	625.00	858.03	659.58
===== 629-01041		Survey Mont (Special)		Each	=====	=====	=====
SHE0212-010		SH 21, OMAHA INTERSECTION IMP	01/04/18	1.00	700.00	1141.67	725.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	700.00	1141.67	725.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	700.00	1141.67	725.00
===== 629-01065		Survey Monument (Ty 5S)		Each	=====	=====	=====
NHPP0501-069		US 50 S. DELTA PHASE 2 ADA RA	09/06/18	6.00	1600.00	750.00	750.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 566

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 629-01065 NHPP070A-032		Survey Monument (Ty 5S) I-70B & Z GRAND JCT PHASE 1 A	09/20/18	Each 29.00	300.00	762.50	720.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			35.00	522.86	761.33	725.14
	WEIGHTED AVERAGE FOR THE YEAR			35.00	522.86	761.33	725.14
===== 629-01110		Locate Monuments		Hour			
FBR096A-047 STA 177A-011		STRUCTURE K-17-F FASTER BRIDG SH 177 Arapahoe to Hampden Re	04/19/18 05/10/18	10.00 6.00	150.00 240.00	209.56 178.06	140.00 197.24
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			16.00	183.75	199.34	161.47
SHE 0701-227 FBR071A-018		I-70 Wildlife Fencing mp 65-8 SH 71 ARKANSAS RIVER FASTER B	07/19/18 09/20/18	400.00 10.00	140.00 200.00	137.15 181.88	156.45 150.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			410.00	141.46	140.91	156.29
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	10.00	200.00	254.58	350.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			10.00	200.00	254.58	350.00
	WEIGHTED AVERAGE FOR THE YEAR			436.00	144.36	147.14	160.93
===== 629-01210		Adjust Monument Box		Each			
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	6.00	450.00	343.44	328.74
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			6.00	450.00	343.44	328.74
	WEIGHTED AVERAGE FOR THE YEAR			6.00	450.00	343.44	328.74
===== 630-00000		Flagging		Hour			
FSA145A-061 STR069A-032		SH 145 Dolores Sidewalk Ramps SH69, MP 25.7 TO MP 50.1	01/04/18 01/04/18	1,632.00 3,100.00	25.00 24.00	29.33 24.36	23.66 22.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-00000	Flagging		Hour =====			
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	2,420.00	28.00	32.15	28.00
SHE0212-010		SH 21, OMAHA INTERSECTION IMP	01/04/18	100.00	30.00	29.00	29.00
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	12,500.00	25.00	21.17	21.00
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	4,000.00	30.00	27.63	27.50
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	2,550.00	27.00	26.19	24.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
NHPP0702-373		I-70 GWC Longitudinal Joint R	01/11/18	700.00	28.00	35.00	42.00
MTCER100-296		MTCE R1 FY18 WEST SIGN REPLAC	01/11/18	200.00	26.00	25.50	5.00
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	2,000.00	28.00	28.88	25.50
MTCE0712-017		SH 71 CHIP SEAL MP 123 TO MP	01/18/18	800.00	30.00	24.33	20.00
ITSSW01-833		ABOUT 1.5 MILES NORTH OF THE	01/18/18	20.00	25.00	29.00	28.00
STR133A-045		SH 133 MCCLURE PASS TO REDSTO	01/18/18	2,000.00	30.00	30.00	30.00
STR R200-238		SH 101 MP 0.85, SH 101 MP 2.1	01/18/18	400.00	30.00	29.44	29.75
NHPP5502-088		US 550 RIVERSIDE SNOW SHED LI	01/25/18	800.00	25.00	30.61	24.36
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	300.00	25.00	27.00	22.00
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	200.00	26.00	29.85	33.05
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	1,000.00	22.00	30.14	28.32
CO703-440		AVALANCHE CONTROL SYSTEM: EJM	02/01/18	200.00	30.00	37.58	39.00
STAM086-076		PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	200.00	28.00	16.67	20.00
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	6,400.00	25.00	20.57	21.00
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	500.00	25.00	27.69	35.00
NHPP5502-096		US550 STRIPING & RUMBLE STRIP	03/01/18	350.00	30.00	29.75	23.00
FSAO70A-029		SH70A PECOS ROUNDABOUT IMPROV	03/01/18	400.00	35.00	29.06	26.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	12,000.00	27.00	26.76	27.50
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
ER144A-002		SH 144 East and West of Goodr	03/08/18	2,500.00	28.00	14.93	27.00
NHPP1602-166		US 160 JCT 172 TO BAYFIELD RE	03/08/18	3,800.00	25.00	22.07	20.00
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	1,000.00	30.00	26.77	25.75
MTCER500-201		R5 FY18 SIGN REPLACEMENT	03/08/18	300.00	25.00	19.54	20.00
MTCER500-203		WITHIN CDOT'S R5 MAINTENANCE	03/08/18	1,800.00	23.00	21.00	21.00
NH0504-904		CRITICAL CULVERT REPAIR - SH5	03/08/18	80.00	35.00	29.17	28.00
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	200.00	25.00	26.50	26.00
ER0341-099		PR US 34 BIG THOMPSON CANYON	03/28/18	3,000.00	36.74	27.00	27.00
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	1,000.00	35.00	25.50	25.00
NHPP 0703-449		I-70 BRIDGE REPAIRS MP 244.2	03/29/18	2,300.00	30.00	30.00	26.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		70,752.00	27.11	24.56	24.60
NHPP072A-042		SH72:64TH/INDIANA SIGNAL REPL	04/05/18	40.00	28.00	42.15	79.45
STM0242-081		US 24 ROCKFALL MITIGATION	04/12/18	1,600.00	20.00	27.40	26.00
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	1,900.00	23.00	24.06	23.40
NHPPC470-041		DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	700.00	35.00	29.00	30.00
STAR400-347		Various intersections across	04/12/18	100.00	30.00	27.00	25.00
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	500.00	26.00	23.52	22.25
FBR0502-081		US 50, MP 190.4 Near Sargents	04/19/18	3,000.00	28.00	20.79	12.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-00000	Flagging		Hour =====			
STA001A-002		SIGNALIZATION OF SH1 & I-25 S	04/19/18	60.00	30.00	29.41	26.25
NHPP0701-239		I-70 MP 67-78 IN GARFIELD COU	04/19/18	1,200.00	25.00	25.07	27.00
MTCE0701-246		MTCE R3 FY18 I-70 CENTERLINE	05/03/18	150.00	15.00	16.75	14.00
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	500.00	20.00	26.99	30.00
FSA0711-020		SH 71 & SH 94: PUNKIN CENTER	05/03/18	150.00	28.00	30.67	33.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	4,000.00	22.00	26.30	27.95
FBR0705-087		I-70: EMERGENCY BRIDGE G-25-K	05/16/18	300.00	31.00	31.00	31.00
MTCE R100-312		R1 CHIP SEAL	05/17/18	1,000.00	35.00	35.00	35.00
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	3,000.00	30.00	25.00	25.00
MTCE R300-244		MTCE R3 FY 18/19 REGIONWIDE S	05/31/18	520.00	25.00	17.00	15.00
STA0661-016		SH 66 and US 85 (BUS) IN PLAT	06/07/18	250.00	28.00	30.31	31.25
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	2,240.00	30.00	25.50	25.00
ER055A-001		PR SH 55 FLOOD REPAIR 2015	06/28/18	1,000.00	28.00	27.96	23.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		22,210.00	26.43	24.99	24.09
NHPP0501-068		CITY OF DELTA: US 50 MP 69.14	07/05/18	900.00	28.00	28.00	28.00
FBR060A-022		SH 60 over the South Platte	07/12/18	500.00	28.00	38.77	55.00
NHPP5502-090		R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	400.00	25.00	35.32	28.20
STR151A-010		R5 SH 151 MP 13.36 Priority C	07/12/18	1,300.00	22.00	24.32	23.00
NH0853-106		US 85 AND WCR 18 Intersection	07/19/18	1,000.00	28.00	26.92	26.00
SHE 0701-227		I-70 Wildlife Fencing mp 65-8	07/19/18	1,600.00	28.00	24.28	26.85
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	20,430.00	25.45	25.45	25.45
NHPPR100-243		CULVERT REPAIRS THROUGHOUT REG	08/02/18	400.00	30.00	45.49	28.50
NHPP0703-448		I-70 MP 253.7 TO 256.2 AND MP	08/02/18	150.00	25.00	29.13	27.50
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	720.00	28.00	28.83	28.25
C0853-109		GREELEY ADA CURB RAMPS PHASE	08/09/18	600.00	28.00	28.25	25.00
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	1,832.00	26.50	26.39	27.00
STA052A-040		SH 52: Antelope Creek	08/23/18	500.00	30.00	23.92	25.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	3,500.00	25.00	26.83	22.00
M850-027		US24E MANITOU AVE. AT RUXTON	08/28/18	150.00	36.00	30.20	25.00
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	200.00	23.00	28.39	26.00
NHPPR100-287		R1 CURB RAMPS - PH 2	09/06/18	3,200.00	25.00	26.88	33.00
STM0252-469		R2 ADA RAMPS I-25 INT S NEV-	09/06/18	3,000.00	25.00	29.13	28.25
NHPP0501-069		US 50 S. DELTA PHASE 2 ADA RA	09/06/18	1,200.00	28.00	27.00	27.00
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	300.00	26.00	26.49	26.00
NHPP070A-032		I-70B & Z GRAND JCT PHASE 1 A	09/20/18	1,400.00	28.00	19.73	8.00
STM200-246		R2-2018 CRITICAL CULVERTS REP	09/20/18	160.00	35.00	29.00	29.00
MTCE0704-244		Crack Seal I-70 MP 328 TO MP	09/27/18	800.00	28.00	33.00	33.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		44,242.00	25.95	27.28	26.09
NHPP006A-066		US 6: I-25 TO PERRY WB OPS IM	10/04/18	400.00	30.00	29.50	29.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-00000		Flagging		Hour =====			
BR1131-006		SH 113 AT MP 11.5	10/11/18	1,000.00	28.00	25.24	27.78
NHPPR100-280		SIGNAL CABINET UPGRADE PHASE	10/18/18	40.00	26.00	39.50	39.00
NHPP006A-064		US 6 MACK TO FRUITA	10/18/18	4,480.00	28.00	24.00	24.00
SHER200-243		R2 WRONG WAY PREVENTION	10/18/18	200.00	25.00	22.50	20.00
SHE2254-092		SH225 AND 17TH PLACE IMPROVEM	10/18/18	24.00	24.60	37.00	28.00
NHPP0401-023		US 40 ELK SPRINGS	10/25/18	1,872.00	28.00	27.00	29.00
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	10,000.00	25.00	23.19	24.57
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	2,200.00	28.00	26.89	28.00
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	300.00	30.00	34.51	26.00
NHPP0702-366		I-70 Avon to Vail	11/08/18	5,000.00	28.00	25.38	30.00
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	1,920.00	31.00	28.95	28.35
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	7,500.00	24.00	21.50	22.00
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	200.00	25.00	31.50	30.00
ITS0242-088		FIBER OPTIC ON US 24 (I25 TO	11/15/18	40.00	30.00	29.71	30.00
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	2,000.00	25.00	30.00	27.00
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	1,200.00	28.00	42.11	47.20
ER052A-039		SH 170	11/15/18	320.00	28.00	29.20	28.00
C5502-098		US 550/160 PEDESTRIAN SIDEWAL	11/15/18	800.00	29.00	28.00	28.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	5,000.00	29.40	30.31	30.31
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	2,200.00	25.00	34.62	37.16
STRM331-007		I25C/SH160 PED/BIKE IMPROV (11/29/18	3,200.00	20.00	25.36	30.00
NHPP2854-138		US 285 DECK REHABILITATION (F	11/29/18	640.00	35.00	25.50	26.00
C R500-198		R5 GUARDRAIL REPLACEMENT/UPGR	11/29/18	1,500.00	30.00	27.15	28.50
ERR400-329		PR SH14 & US287 NW OF FT COLL	11/29/18	640.00	28.00	32.57	25.00
STA086A-051		SH 86; WEST OF I-70	11/29/18	2,960.00	28.00	25.93	29.00
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	1,120.00	28.00	31.06	30.00
STR112A-001		SH 112 FROM US 285 TO SH 17	12/06/18	3,000.00	27.00	23.09	22.11
NHPPR100-241		I-70 , I-76, & I-270 BRIDGE P	12/06/18	80.00	30.00	38.85	26.00
C2873-192		LOVELAND ADA CURB RAMPS PHASE	12/06/18	450.00	28.00	31.10	26.50
STR1591-001		SH 159 SAN LUIS TO FT GARLAND	12/13/18	2,400.00	27.00	21.52	20.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	10,000.00	28.00	28.39	28.87
STA052A-045		SH 52B NEW RAYMER SOUTH	12/13/18	2,500.00	28.00	29.00	29.50
SHER100-302		RAMP METERING - DENVER METRO	12/13/18	200.00	35.00	28.00	31.00
STAR100-279		FY20 HMA PREVENTATIVE MAINTEN	12/13/18	2,400.00	30.00	24.25	20.00
ER0252-467		PR SOUTH DOUGLAS CREEK	12/13/18	160.00	30.00	27.86	28.00
MPR200-252		REGION 2 - PUEBLO COUNTY HIGH	12/20/18	50.00	25.00	24.67	30.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	8,068.00	25.45	25.45	25.45
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		86,064.00	26.88	27.03	26.98
		WEIGHTED AVERAGE FOR THE YEAR		223,268.00	26.72	25.84	25.76
===== 630-00001		Pilot Car Operation		Hour =====			
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	660.00	50.00	60.58	65.00
MTCE0712-017		SH 71 CHIP SEAL MP 123 TO MP	01/18/18	300.00	63.00	35.00	35.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 570

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-00001 Pilot Car Operation Hour =====							
STR133A-045		SH 133 MCCLURE PASS TO REDSTO	01/18/18	480.00	50.00	55.00	55.00
NHPP5502-096		US550 STRIPING & RUMBLE STRIP	03/01/18	100.00	50.00	53.50	42.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	130.00	55.00	75.34	103.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
NHPP1602-166		US 160 JCT 172 TO BAYFIELD RE	03/08/18	400.00	40.00	42.06	40.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2,070.00	50.27	54.52	54.78
MTCE R100-312		R1 CHIP SEAL	05/17/18	600.00	50.00	55.00	55.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			600.00	50.00	55.00	55.00
NHPP006A-064		US 6 MACK TO FRUITA	10/18/18	300.00	60.00	50.00	55.00
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	3,000.00	55.00	41.88	37.64
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	1,000.00	35.00	45.00	40.00
STA052A-045		SH 52B NEW RAYMER SOUTH	12/13/18	1,900.00	60.00	48.50	50.50
STAR100-279		FY20 HMA PREVENTATIVE MAINTEN	12/13/18	600.00	60.00	51.58	40.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			6,800.00	54.12	45.15	42.55
	WEIGHTED AVERAGE FOR THE YEAR			9,470.00	53.01	47.90	46.01
===== 630-00003 Uniformed Traf Ctrl Hour =====							
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	220.00	68.00	79.13	76.24
FSA070A-029		SH70A PECOS ROUNDABOUT IMPROV	03/01/18	144.00	100.00	86.63	65.00
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	144.00	100.00	67.50	60.00
NHPP 0703-449		I-70 BRIDGE REPAIRS MP 244.2	03/29/18	300.00	100.00	108.00	130.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			808.00	91.29	87.29	91.30
NHPP072A-042		SH72:64TH/INDIANA SIGNAL REPL	04/05/18	24.00	100.00	91.00	83.00
STAR400-347		Various intersections across	04/12/18	450.00	65.00	117.00	100.00
SHE025A-042		I-25 MEDIAN CABLERAIL PHS II	04/19/18	600.00	80.00	97.50	100.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1,074.00	74.16	107.36	99.62
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	10,215.00	97.89	97.89	97.89

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 571

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-00003	Uniformed Traf Ctrl		Hour =====			
NHPP0703-448		I-70 MP 253.7 TO 256.2 AND MP	08/02/18	32.00	100.00	134.00	126.00
STAR400-345		Region 4 at US 85 bus @ 26th	09/20/18	24.00	70.00	109.75	95.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		10,271.00	97.83	98.22	97.97
NHPPR100-280		SIGNAL CABINET UPGRADE PHASE	10/18/18	170.00	100.00	102.00	95.00
NHPP0702-366		I-70 Avon to Vail	11/08/18	200.00	100.00	105.85	100.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	150.00	73.50	81.19	81.19
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	800.00	85.00	105.98	104.52
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	100.00	75.00	94.79	101.89
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	3,744.00	97.89	97.89	97.89
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		5,164.00	94.89	101.38	98.50
		WEIGHTED AVERAGE FOR THE YEAR		17,317.00	95.18	98.86	97.92
=====	630-00004	Traf Ctrl Vehicle		Each =====			
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	1.00	4500.00	1925.00	2350.00
NHPP 0703-449		I-70 BRIDGE REPAIRS MP 244.2	03/29/18	1.00	3000.00	9722.00	3120.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	3750.00	6603.20	2735.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	3750.00	6603.20	2735.00
=====	630-00006	Uniformed Traf Ctrl (Vehicle)		Hour =====			
FSA070A-029		SH70A PECOS ROUNDABOUT IMPROV	03/01/18	144.00	25.00	54.88	7.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		144.00	25.00	54.88	7.00
MT CER100-301		MTCE R1 FY18 FREEWAY SIGNING	09/27/18	80.00	90.00	106.38	62.50
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		80.00	90.00	106.38	62.50
NHPP006A-066		US 6: I-25 TO PERRY WB OPS IM	10/04/18	64.00	30.00	56.50	7.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-00006	Uniformed Traf Ctrl (Vehicle)		Hour	=====	=====	=====
NHPPR100-280		SIGNAL CABINET UPGRADE PHASE	10/18/18	170.00	20.00	50.00	23.00
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	800.00	25.00	31.83	23.23
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	100.00	30.00	59.55	33.96
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1,134.00	24.97	37.87	23.23
	WEIGHTED AVERAGE FOR THE YEAR			1,358.00	28.81	43.85	23.82
=====	630-00007	Traf Ctrl Inspection		Day	=====	=====	=====
FSA145A-061		SH 145 Dolores Sidewalk Ramps	01/04/18	21.00	200.00	116.02	107.04
STR069A-032		SH69, MP 25.7 TO MP 50.1	01/04/18	40.00	180.00	296.21	60.00
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	53.00	200.00	265.85	240.00
SHE0212-010		SH 21, OMAHA INTERSECTION IMP	01/04/18	25.00	150.00	54.33	56.00
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	43.00	300.00	247.74	375.00
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	36.00	250.00	306.25	350.00
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	70.00	200.00	119.89	100.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
NHPP0702-373		I-70 GWC Longitudinal Joint R	01/11/18	17.00	250.00	300.00	350.00
ER0252-466		PR MONUMENT CREEK BRANCH	01/11/18	30.00	255.00	147.01	120.00
MTCER100-296		MTCE R1 FY18 WEST SIGN REPLAC	01/11/18	6.00	185.00	109.75	1.00
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	50.00	200.00	109.94	84.75
MTCE0712-017		SH 71 CHIP SEAL MP 123 TO MP	01/18/18	6.00	200.00	208.33	225.00
ITSSW01-833		ABOUT 1.5 MILES NORTH OF THE	01/18/18	5.00	250.00	88.50	118.00
STR133A-045		SH 133 MCCLURE PASS TO REDSTO	01/18/18	16.00	250.00	400.00	400.00
STR R200-238		SH 101 MP 0.85, SH 101 MP 2.1	01/18/18	52.00	180.00	160.02	180.00
ER1151-033		PR SH 115-MP 34.7	01/25/18	70.00	143.57	213.59	200.00
ER1151-034		PR SH 115-MP 40.5					
NH0242-086		PR US24 MONTESSORI WALL MP 29					
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	66.00	275.00	330.12	75.00
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	75.00	208.00	109.46	106.23
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	20.00	250.00	613.13	707.95
STAM086-076		PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	38.00	125.00	103.33	50.00
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	39.00	130.00	108.15	140.00
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	66.00	275.00	138.25	350.00
NHPP5502-096		US550 STRIPING & RUMBLE STRIP	03/01/18	4.00	160.00	269.75	105.00
FSA070A-029		SH70A PECOS ROUNDABOUT IMPROV	03/01/18	10.00	200.00	150.00	120.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	88.00	175.00	278.50	180.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
ER144A-002		SH 144 East and West of Goodr	03/08/18	80.00	225.00	327.93	175.00
NHPP1602-166		US 160 JCT 172 TO BAYFIELD RE	03/08/18	30.00	200.00	78.86	75.00
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	45.00	200.00	244.55	257.00
NH0504-904		CRITICAL CULVERT REPAIR - SH5	03/08/18	18.00	300.00	101.50	150.00
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	26.00	150.00	158.00	156.00
ER0341-099		PR US 34 BIG THOMPSON CANYON	03/28/18	16.00	295.23	250.00	250.00
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	28.00	250.00	95.00	115.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-00007	Traf Ctrl Inspection		Day			
NHPP 0703-449		I-70 BRIDGE REPAIRS MP 244.2	03/29/18	28.00	200.00	265.05	245.14
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,217.00	209.45	219.80	183.76
NHPP072A-042		SH72:64TH/INDIANA SIGNAL REPL	04/05/18	14.00	225.00	154.00	177.00
STM0242-081		US 24 ROCKFALL MITIGATION	04/12/18	40.00	185.00	263.15	281.25
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	222.00	125.00	265.96	374.43
NHPPC470-041		DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	32.00	200.00	193.33	180.00
STAR400-347		Various intersections across	04/12/18	40.00	150.00	108.33	10.00
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	110.00	180.00	134.38	133.00
SHE025A-042		I-25 MEDIAN CABLERAIL PHS II	04/19/18	30.00	200.00	142.50	135.00
FBR0502-081		US 50, MP 190.4 Near Sargents	04/19/18	36.00	200.00	139.92	132.00
STA001A-002		SIGNALIZATION OF SH1 & I-25 S	04/19/18	10.00	150.00	111.91	80.00
NHPP0701-239		I-70 MP 67-78 IN GARFIELD COU	04/19/18	24.00	250.00	203.36	300.00
FSA0711-020		SH 71 & SH 94: PUNKIN CENTER	05/03/18	6.00	175.00	276.67	330.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	65.00	200.00	142.05	145.20
FBR0705-087		I-70: EMERGENCY BRIDGE G-25-K	05/16/18	10.00	175.00	175.00	175.00
MTCE R100-312		R1 CHIP SEAL	05/17/18	15.00	200.00	300.00	300.00
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	50.00	250.00	70.00	70.00
STA0661-016		SH 66 and US 85 (BUS) IN PLAT	06/07/18	8.00	220.00	171.13	112.50
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	70.00	500.00	350.00	350.00
NHPP0761-230		I-76 AND COUNTY ROAD 22 AT FO	06/14/18	10.00	200.00	205.50	175.00
ER055A-001		PR SH 55 FLOOD REPAIR 2015	06/28/18	40.00	200.00	218.23	175.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		832.00	203.44	222.02	228.08
NHPP0501-068		CITY OF DELTA: US 50 MP 69.14	07/05/18	20.00	175.00	280.00	280.00
FBR060A-022		SH 60 over the South Platte	07/12/18	62.00	200.00	186.46	250.00
NHPP5502-090		R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	10.00	200.00	336.58	164.00
STR151A-010		R5 SH 151 MP 13.36 Priority C	07/12/18	23.00	80.00	161.07	128.00
SHE0701-245		I-70 MEDIAN CABLE RAIL INSTAL	07/12/18	32.00	200.00	100.00	100.00
NH0853-106		US 85 AND WCR 18 Intersection	07/19/18	90.00	175.00	131.67	120.00
SHE 0701-227		I-70 Wildlife Fencing mp 65-8	07/19/18	120.00	250.00	295.10	335.30
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	132.00	106.06	106.06	106.06
NHPPR100-243		CULVERT REPAIRS THROUGHOUT REG	08/02/18	48.00	300.00	262.63	235.00
NHPP0703-448		I-70 MP 253.7 TO 256.2 AND MP	08/02/18	30.00	175.00	180.00	110.00
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	35.00	425.00	108.73	110.00
C0853-109		GREELEY ADA CURB RAMPS PHASE	08/09/18	30.00	175.00	192.00	150.00
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	229.00	155.00	232.52	325.00
STA052A-040		SH 52: Antelope Creek	08/23/18	20.00	200.00	292.17	285.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	90.00	200.00	237.84	90.00
M850-027		US24E MANITOU AVE. AT RUXTON	08/28/18	10.00	700.00	234.37	180.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-00007	Traf Ctrl Inspection		Day =====			
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	36.00	210.00	230.86	225.00
NHPPR100-287		R1 CURB RAMPS - PH 2	09/06/18	34.00	200.00	222.25	150.00
STM0252-469		R2 ADA RAMPS I-25 INT S NEV-	09/06/18	44.00	185.00	140.30	135.60
NHPP0501-069		US 50 S. DELTA PHASE 2 ADA RA	09/06/18	20.00	250.00	160.00	160.00
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	220.00	180.00	251.92	230.00
STAR400-345		Region 4 at US 85 bus @ 26th	09/20/18	18.00	200.00	377.50	110.00
NHPP070A-032		I-70B & Z GRAND JCT PHASE 1 A	09/20/18	30.00	300.00	129.00	90.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,383.00	195.13	226.12	205.73
NHPP006A-066		US 6: I-25 TO PERRY WB OPS IM	10/04/18	10.00	210.00	92.00	120.00
BR1131-006		SH 113 AT MP 11.5	10/11/18	50.00	200.00	246.15	222.22
NHPPR100-280		SIGNAL CABINET UPGRADE PHASE	10/18/18	19.00	175.00	174.25	167.00
NHPP006A-064		US 6 MACK TO FRUITA	10/18/18	21.00	300.00	175.00	175.00
SHE2254-092		SH225 AND 17TH PLACE IMPROVEM	10/18/18	2.00	183.76	155.00	165.00
NHPP0401-023		US 40 ELK SPRINGS	10/25/18	31.00	300.00	227.90	295.00
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	64.00	190.00	185.63	203.89
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	53.00	200.00	380.10	165.00
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	80.00	200.00	362.14	260.00
NHPP0702-366		I-70 Avon to Vail	11/08/18	60.00	400.00	262.61	400.00
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	350.00	205.00	506.32	502.95
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	44.00	130.00	100.00	100.00
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	162.00	150.00	150.33	165.00
ITS0242-088		FIBER OPTIC ON US 24 (I25 TO	11/15/18	10.00	200.00	184.18	250.00
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	86.00	250.00	193.67	175.00
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	36.00	200.00	282.28	324.50
ER052A-039		SH 170	11/15/18	24.00	175.00	195.25	160.00
C5502-098		US 550/160 PEDESTRIAN SIDEWAL	11/15/18	16.00	155.00	270.00	270.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	95.00	210.00	129.90	129.90
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	56.00	200.00	135.08	110.32
STRM331-007		I25C/SH160 PED/BIKE IMPROV (11/29/18	58.00	185.00	178.13	235.00
NHPP2854-138		US 285 DECK REHABILITATION (F	11/29/18	36.00	190.00	190.00	180.00
C R500-198		R5 GUARDRAIL REPLACEMENT/UPGR	11/29/18	12.00	400.00	118.25	185.00
ERR400-329		PR SH14 & US287 NW OF FT COLL	11/29/18	25.00	200.00	195.34	149.00
STA086A-051		SH 86; WEST OF I-70	11/29/18	35.00	250.00	194.52	240.00
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	85.00	500.00	149.41	145.00
STR112A-001		SH 112 FROM US 285 TO SH 17	12/06/18	20.00	170.00	175.13	125.63
NHPPR100-241		I-70 , I-76, & I-270 BRIDGE P	12/06/18	83.00	150.00	192.49	275.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	65.00	130.00	154.50	175.00
C2873-192		LOVELAND ADA CURB RAMPS PHASE	12/06/18	23.00	175.00	294.00	165.00
STR1591-001		SH 159 SAN LUIS TO FT GARLAND	12/13/18	24.00	170.00	101.04	50.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	150.00	230.00	226.30	226.43
STA052A-045		SH 52B NEW RAYMER SOUTH	12/13/18	34.00	185.00	217.33	202.00
SHER100-302		RAMP METERING - DENVER METRO	12/13/18	29.00	200.00	59.67	89.00
STAR100-279		FY20 HMA PREVENTATIVE MAINTEN	12/13/18	30.00	180.00	194.21	200.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-00007	Traf Ctrl Inspection		Day =====			
ER0252-467		PR SOUTH DOUGLAS CREEK	12/13/18	100.00	120.00	187.86	170.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	156.00	106.06	106.06	106.06
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2,234.00	204.12	246.12	237.13
		WEIGHTED AVERAGE FOR THE YEAR		5,666.00	202.97	230.24	216.67
=====	630-00012	Traf Ctrl Mgmt		Day =====			
FSA145A-061		SH 145 Dolores Sidewalk Ramps	01/04/18	50.00	700.00	682.03	614.05
STR069A-032		SH69, MP 25.7 TO MP 50.1	01/04/18	100.00	730.00	1066.38	1500.00
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	70.00	800.00	1200.00	1100.00
SHE0212-010		SH 21, OMAHA INTERSECTION IMP	01/04/18	38.00	575.00	543.33	560.00
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	105.00	900.00	983.53	1075.00
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	90.00	750.00	1087.50	1250.00
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	175.00	750.00	732.80	675.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
NHPP0702-373		I-70 GWC Longitudinal Joint R	01/11/18	23.00	900.00	937.50	900.00
ER0252-466		PR MONUMENT CREEK BRANCH	01/11/18	60.00	1000.00	811.15	760.00
MTCER100-296		MTCE R1 FY18 WEST SIGN REPLAC	01/11/18	40.00	900.00	622.50	800.00
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	95.00	900.00	671.25	515.00
MTCE0712-017		SH 71 CHIP SEAL MP 123 TO MP	01/18/18	15.00	775.00	683.33	500.00
ITSSW01-833		ABOUT 1.5 MILES NORTH OF THE	01/18/18	40.00	900.00	798.50	514.00
STR133A-045		SH 133 MCCLURE PASS TO REDSTO	01/18/18	40.00	1000.00	1100.00	1100.00
STR R200-238		SH 101 MP 0.85, SH 101 MP 2.1	01/18/18	66.00	685.00	787.49	830.00
NHPP5502-088		US 550 RIVERSIDE SNOW SHED LI	01/25/18	40.00	650.00	849.94	663.48
ER1151-033		PR SH 115-MP 34.7	01/25/18	70.00	557.14	700.33	850.00
ER1151-034		PR SH 115-MP 40.5					
NH0242-086		PR US24 MONTESSORI WALL MP 29					
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	164.00	775.00	680.19	475.00
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	215.00	820.00	1046.36	1416.46
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	142.00	750.00	1177.30	1072.81
C0703-440		AVALANCHE CONTROL SYSTEM: EJM	02/01/18	20.00	1000.00	1154.84	1191.00
STAM086-076		PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	98.00	655.00	578.33	550.00
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	90.00	650.00	764.17	730.00
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	164.00	775.00	894.05	550.00
NHPP5502-096		US550 STRIPING & RUMBLE STRIP	03/01/18	30.00	1000.00	753.75	765.00
FSA070A-029		SH70A PECOS ROUNDABOUT IMPROV	03/01/18	30.00	850.00	873.75	650.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	220.00	850.00	837.50	650.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
ER144A-002		SH 144 East and West of Goodr	03/08/18	160.00	725.00	618.13	750.00
NHPP1602-166		US 160 JCT 172 TO BAYFIELD RE	03/08/18	80.00	800.00	762.27	725.00
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	65.00	725.00	840.14	910.00
MTCER500-201		R5 FY18 SIGN REPLACEMENT	03/08/18	80.00	600.00	385.86	300.00
MTCER500-203		WITHIN CDOT'S R5 MAINTENANCE	03/08/18	15.00	1500.00	1077.50	725.00
NH0504-904		CRITICAL CULVERT REPAIR - SH5	03/08/18	10.00	850.00	596.67	600.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-00012	Traf Ctrl Mgmt		Day =====			
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	60.00	850.00	609.40	618.80
ER0341-099		PR US 34 BIG THOMPSON CANYON	03/28/18	40.00	1049.72	850.00	850.00
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	70.00	850.00	612.50	600.00
NHPP 0703-449		I-70 BRIDGE REPAIRS MP 244.2	03/29/18	57.00	850.00	1077.09	905.26
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,927.00	788.65	826.14	812.84
NHPP072A-042		SH72:64TH/INDIANA SIGNAL REPL	04/05/18	40.00	950.00	774.33	633.00
STM0242-081		US 24 ROCKFALL MITIGATION	04/12/18	90.00	760.00	812.75	776.25
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	150.00	600.00	522.11	374.43
NHPPC470-041		DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	83.00	850.00	775.00	770.00
STAR400-347		Various intersections across	04/12/18	100.00	725.00	848.67	750.00
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	25.00	890.00	739.00	715.00
SHE025A-042		I-25 MEDIAN CABLERAIL PHS II	04/19/18	76.00	700.00	1250.00	1200.00
FBR0502-081		US 50, MP 190.4 Near Sargents	04/19/18	85.00	800.00	654.21	352.00
STA001A-002		SIGNALIZATION OF SH1 & I-25 S	04/19/18	25.00	800.00	817.50	875.00
NHPP0701-239		I-70 MP 67-78 IN GARFIELD COU	04/19/18	60.00	1000.00	1134.57	1500.00
MTCE0701-246		MTCE R3 FY18 I-70 CENTERLINE	05/03/18	15.00	225.00	381.25	225.00
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	105.00	720.00	855.44	900.00
FSA0711-020		SH 71 & SH 94: PUNKIN CENTER	05/03/18	20.00	850.00	850.00	750.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	130.00	700.00	828.33	918.30
FBR0705-087		I-70: EMERGENCY BRIDGE G-25-K	05/16/18	42.00	910.00	910.00	910.00
MTCE R100-312		R1 CHIP SEAL	05/17/18	30.00	850.00	815.00	815.00
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	100.00	850.00	850.00	850.00
MTCE R300-244		MTCE R3 FY 18/19 REGIONWIDE S	05/31/18	70.00	400.00	383.33	350.00
STA0661-016		SH 66 and US 85 (BUS) IN PLAT	06/07/18	20.00	800.00	763.43	812.50
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	140.00	1500.00	1113.33	950.00
NHPP0761-230		I-76 AND COUNTY ROAD 22 AT FO	06/14/18	25.00	800.00	733.33	725.00
MPR200-251		R2 FY19 PAVEMENT MARKING	06/21/18	20.00	350.00	425.00	100.00
ER055A-001		PR SH 55 FLOOD REPAIR 2015	06/28/18	90.00	750.00	746.18	650.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,541.00	809.28	748.28	761.47
NHPP0501-068		CITY OF DELTA: US 50 MP 69.14	07/05/18	45.00	900.00	720.00	720.00
FBR060A-022		SH 60 over the South Platte	07/12/18	155.00	750.00	503.08	300.00
NHPP5502-090		R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	65.00	850.00	871.17	800.00
STR151A-010		R5 SH 151 MP 13.36 Priority C	07/12/18	57.00	500.00	628.93	583.00
SHE0701-245		I-70 MEDIAN CABLE RAIL INSTAL	07/12/18	80.00	850.00	500.00	500.00
NH0853-106		US 85 AND WCR 18 Intersection	07/19/18	90.00	850.00	860.00	650.00
SHE 0701-227		I-70 Wildlife Fencing mp 65-8	07/19/18	300.00	750.00	946.55	1089.65
NHPPR100-243		CULVERT REPAIRS THROUGHOUT REG	08/02/18	70.00	900.00	608.53	790.00
NHPP0703-448		I-70 MP 253.7 TO 256.2 AND MP	08/02/18	70.00	650.00	637.50	420.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-00012	Traf Ctrl Mgmt		Day	=====	=====	=====
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	90.00	1200.00	599.15	582.00
C0853-109		GREELEY ADA CURB RAMPS PHASE	08/09/18	70.00	775.00	730.00	370.00
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	114.00	705.00	573.14	610.00
STA052A-040		SH 52: Antelope Creek	08/23/18	40.00	675.00	351.00	341.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	176.00	900.00	796.03	700.00
M850-027		US24E MANITOU AVE. AT RUXTON	08/28/18	32.00	1100.00	1037.44	520.00
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	90.00	815.00	609.50	600.00
NHPPR100-287		R1 CURB RAMPS - PH 2	09/06/18	85.00	650.00	678.50	550.00
STM0252-469		R2 ADA RAMPS I-25 INT S NEV-	09/06/18	74.00	2000.00	724.45	598.90
NHPP0501-069		US 50 S. DELTA PHASE 2 ADA RA	09/06/18	55.00	750.00	684.00	684.00
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	45.00	890.00	590.16	510.00
STAR400-345		Region 4 at US 85 bus @ 26th	09/20/18	45.00	750.00	646.50	800.00
NHPP070A-032		I-70B & Z GRAND JCT PHASE 1 A	09/20/18	75.00	900.00	862.50	660.00
STMR200-246		R2-2018 CRITICAL CULVERTS REP	09/20/18	40.00	600.00	635.00	635.00
MTCE0704-244		Crack Seal I-70 MP 328 TO MP	09/27/18	40.00	680.00	545.00	545.00
MTCER100-301		MTCE R1 FY18 FREEWAY SIGNING	09/27/18	70.00	850.00	935.00	750.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,073.00	844.94	675.11	659.12
NHPP006A-066		US 6: I-25 TO PERRY WB OPS IM	10/04/18	20.00	1200.00	996.00	1250.00
BR1131-006		SH 113 AT MP 11.5	10/11/18	110.00	725.00	705.15	783.33
NHPPR100-280		SIGNAL CABINET UPGRADE PHASE	10/18/18	95.00	850.00	755.25	751.00
NHPP006A-064		US 6 MACK TO FRUITA	10/18/18	50.00	900.00	800.00	800.00
SHER200-243		R2 WRONG WAY PREVENTION	10/18/18	150.00	600.00	300.00	300.00
SHE2254-092		SH225 AND 17TH PLACE IMPROVEM	10/18/18	5.00	812.84	871.67	715.00
NHPP0401-023		US 40 ELK SPRINGS	10/25/18	52.00	900.00	839.03	945.00
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	140.00	820.00	979.88	679.65
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	113.00	750.00	687.73	780.00
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	10.00	725.00	988.43	775.00
NHPP0702-366		I-70 Avon to Vail	11/08/18	125.00	1200.00	2454.59	2400.00
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	120.00	725.00	1192.50	1197.00
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	120.00	750.00	762.50	725.00
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	301.00	2300.00	940.00	750.00
ITS0242-088		FIBER OPTIC ON US 24 (I25 TO	11/15/18	175.00	850.00	550.26	342.00
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	214.00	800.00	910.33	815.00
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	90.00	700.00	386.88	354.00
ER052A-039		SH 170	11/15/18	40.00	700.00	739.87	595.00
C5502-098		US 550/160 PEDESTRIAN SIDEWAL	11/15/18	80.00	750.00	780.00	780.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	230.00	1034.25	1066.23	1066.23
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	140.00	800.00	924.77	807.08
STRM331-007		I25C/SH160 PED/BIKE IMPROV (11/29/18	100.00	760.00	760.17	650.00
NHPP2854-138		US 285 DECK REHABILITATION (F	11/29/18	70.00	850.00	907.50	1100.00
C R500-198		R5 GUARDRAIL REPLACEMENT/UPGR	11/29/18	55.00	1100.00	687.50	700.00
ERR400-329		PR SH14 & US287 NW OF FT COLL	11/29/18	55.00	750.00	912.28	831.00
STA086A-051		SH 86; WEST OF I-70	11/29/18	70.00	750.00	718.41	800.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-00012 Traf Ctrl Mgmt Day =====							
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	140.00	600.00	973.49	850.00
STR112A-001		SH 112 FROM US 285 TO SH 17	12/06/18	45.00	750.00	755.38	728.63
NHPPR100-241		I-70 , I-76, & I-270 BRIDGE P	12/06/18	97.00	200.00	1211.14	775.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	300.00	1100.00	1190.00	990.00
C2873-192		LOVELAND ADA CURB RAMPS PHASE	12/06/18	53.00	725.00	780.00	1000.00
STR1591-001		SH 159 SAN LUIS TO FT GARLAND	12/13/18	53.00	650.00	722.71	700.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	300.00	675.00	807.38	250.00
STA052A-045		SH 52B NEW RAYMER SOUTH	12/13/18	64.00	875.00	950.00	900.00
SHER100-302		RAMP METERING - DENVER METRO	12/13/18	145.00	850.00	957.67	828.00
STAR100-279		FY20 HMA PREVENTATIVE MAINTEN	12/13/18	63.00	850.00	900.00	600.00
MTCE0253-267		MTCE R4 FY19 I25 CONCRETE PAN	12/13/18	30.00	900.00	1283.93	1000.00
ER0252-467		PR SOUTH DOUGLAS CREEK	12/13/18	60.00	800.00	640.00	630.00
MPR200-252		REGION 2 - PUEBLO COUNTY HIGH	12/20/18	120.00	500.00	341.67	275.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			4,200.00	908.90	881.63	777.55
	WEIGHTED AVERAGE FOR THE YEAR			10,741.00	849.49	802.77	762.01
===== 630-00015 Uniformed Traf Ctrl Coordination Hour =====							
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	10.00	35.00	86.75	97.00
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	80.00	150.00	36.65	11.80
FSA070A-029		SH70A PECOS ROUNDABOUT IMPROV	03/01/18	5.00	35.00	77.88	16.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			95.00	131.84	41.21	20.99
NH0853-106		US 85 AND WCR 18 Intersection	07/19/18	10.00	50.00	43.00	15.00
STAR400-345		Region 4 at US 85 bus @ 26th	09/20/18	2.00	90.00	121.25	125.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			12.00	56.67	52.21	33.33
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	52.00	90.00	80.75	145.00
NHPP2854-138		US 285 DECK REHABILITATION (F	11/29/18	140.00	100.00	59.25	3.50
NHPPR100-241		I-70 , I-76, & I-270 BRIDGE P	12/06/18	10.00	100.00	30.41	0.01
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	100.00	10.00	43.54	11.50
MTCE0253-267		MTCE R4 FY19 I25 CONCRETE PAN	12/13/18	35.00	40.00	11.48	10.50
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			337.00	65.52	48.47	28.33
	WEIGHTED AVERAGE FOR THE YEAR			444.00	79.47	45.99	26.90

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 579

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-00017	Traffic Control Management (Special)		Day	=====		
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	10.00	1000.00	1342.50	1150.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		10.00	1000.00	1342.50	1150.00
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	1,619.00	996.96	996.96	996.96
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,619.00	996.96	996.96	996.96
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1,440.00	996.96	996.96	996.96
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,440.00	996.96	996.96	996.96
		WEIGHTED AVERAGE FOR THE YEAR		3,069.00	996.97	1001.42	997.46
=====	630-00030	Courtesy Patrol		Day	=====		
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	484.00	902.35	902.35	902.35
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		484.00	902.35	902.35	902.35
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	572.00	1217.78	1217.78	1217.78
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		572.00	1217.78	1217.78	1217.78
		WEIGHTED AVERAGE FOR THE YEAR		1,056.00	1073.21	1073.21	1073.21
=====	630-00031	Courtesy Patrol		Hour	=====		
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	600.00	75.00	150.63	76.88
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		600.00	75.00	150.63	76.88
		WEIGHTED AVERAGE FOR THE YEAR		600.00	75.00	150.63	76.88

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-00040		Develop Traf Incident Mgmt Plan		LUMP SUM	=====		
NHPPC200-009	US 550/32_22_12_17 DURANGO SI	05/24/18		1.00	15000.00	15000.00	15000.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	15000.00	15000.00	15000.00
C0252-475	I-25 : MONUMENT TO CASTLE ROC	07/20/18		1.00	5250.00	5250.00	5250.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	5250.00	5250.00	5250.00
NH2854-139 FSA0142-063	US285, MP 171.3 TO MP 190.0	11/01/18		1.00	10000.00	18275.18	5125.54
	SH 14: S-CURVE RECONSTRUCTION	12/13/18		1.00	2500.00	3110.67	8560.19
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			2.00	6250.00	9609.75	6842.87
	WEIGHTED AVERAGE FOR THE YEAR			4.00	8187.50	9724.25	8483.93
===== 630-00041		Implement Traf Incident Mgmt Plan		Month	=====		
NHPPC200-009	US 550/32_22_12_17 DURANGO SI	05/24/18		5.00	7000.00	15000.00	15000.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			5.00	7000.00	15000.00	15000.00
C0252-475	I-25 : MONUMENT TO CASTLE ROC	07/20/18		36.00	1785.00	1785.00	1785.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			36.00	1785.00	1785.00	1785.00
NH2854-139 FSA0142-063	US285, MP 171.3 TO MP 190.0	11/01/18		8.00	2000.00	3086.82	4510.47
	SH 14: S-CURVE RECONSTRUCTION	12/13/18		18.00	600.00	281.75	358.51
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			26.00	1030.77	983.02	1636.04
	WEIGHTED AVERAGE FOR THE YEAR			67.00	1881.49	1705.33	2713.39
===== 630-80001		Flash Beacon (Port)		Each	=====		
STR069A-032	SH69, MP 25.7 TO MP 50.1	01/04/18		2.00	650.00	845.45	800.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-80001	Flash Beacon (Port)		Each =====			
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	2.00	800.00	197.23	200.00
SHE0212-010		SH 21, OMAHA INTERSECTION IMP	01/04/18	4.00	1000.00	543.33	560.00
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	4.00	1000.00	393.75	210.00
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	12.00	800.00	652.40	600.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	12.00	950.00	1230.00	1200.00
STR R200-238		SH 101 MP 0.85, SH 101 MP 2.1	01/18/18	6.00	1000.00	1085.20	1200.00
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	35.00	1000.00	480.25	150.00
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	24.00	818.00	676.34	944.30
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	22.00	750.00	796.56	544.57
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	20.00	750.00	310.56	65.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	8.00	700.00	2282.50	1360.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
ER144A-002		SH 144 East and West of Goodr	03/08/18	4.00	1200.00	346.22	600.00
NHPP 0703-449		I-70 BRIDGE REPAIRS MP 244.2	03/29/18	8.00	1200.00	1383.67	2145.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		163.00	883.63	772.45	647.32
STM0242-081		US 24 ROCKFALL MITIGATION	04/12/18	3.00	1100.00	2189.40	2500.00
SHE025A-042		I-25 MEDIAN CABLERAIL PHS II	04/19/18	11.00	700.00	114.00	108.00
FBR0502-081		US 50, MP 190.4 Near Sargents	04/19/18	4.00	1000.00	746.80	442.20
FSA0711-020		SH 71 & SH 94: PUNKIN CENTER	05/03/18	4.00	1000.00	1800.00	1000.00
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	24.00	1100.00	286.67	275.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		46.00	986.96	663.31	457.76
FBR060A-022		SH 60 over the South Platte	07/12/18	2.00	1300.00	1067.99	1500.00
STR151A-010		R5 SH 151 MP 13.36 Priority C	07/12/18	4.00	570.00	627.43	556.00
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	6.00	1000.00	551.64	550.00
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	10.00	700.00	693.29	550.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		22.00	812.73	685.87	637.45
NHPP006A-066		US 6: I-25 TO PERRY WB OPS IM	10/04/18	12.00	800.00	762.00	1100.00
BR1131-006		SH 113 AT MP 11.5	10/11/18	6.00	1000.00	1153.80	1111.00
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	8.00	660.00	938.39	1150.17
NHPP0702-366		I-70 Avon to Vail	11/08/18	23.00	1200.00	785.46	1200.00
STRM331-007		I25C/SH160 PED/BIKE IMPROV (11/29/18	12.00	850.00	584.93	1200.00
STA086A-051		SH 86; WEST OF I-70	11/29/18	2.00	2000.00	891.70	1350.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		63.00	994.92	838.59	1170.91
		WEIGHTED AVERAGE FOR THE YEAR		294.00	918.34	762.91	729.12

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-80002		Flash Beacon (Solar)		Each			
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	4.00	750.00	1178.57	535.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	750.00	1178.57	535.00
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	6.00	1000.00	749.74	489.31
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	10.00	725.00	931.78	850.00
FBR0705-087		I-70: EMERGENCY BRIDGE G-25-K	05/16/18	6.00	4100.00	4100.00	4100.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		22.00	1720.45	1001.50	1637.99
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	33.00	795.46	795.46	795.46
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	12.00	725.00	924.80	920.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		45.00	776.67	898.93	828.67
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	34.00	1000.00	1163.59	925.00
STA052A-045		SH 52B NEW RAYMER SOUTH	12/13/18	3.00	500.00	750.00	475.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	8.00	795.46	795.46	795.46
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		45.00	930.30	1120.01	871.97
		WEIGHTED AVERAGE FOR THE YEAR		116.00	1014.34	1016.25	988.83
===== 630-80335		Barricade (3 M-A) (Temp)		Each			
FSA145A-061		SH 145 Dolores Sidewalk Ramps	01/04/18	6.00	100.00	320.42	140.84
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	4.00	250.00	230.00	200.00
SHE0212-010		SH 21, OMAHA INTERSECTION IMP	01/04/18	5.00	180.00	55.67	60.00
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	14.00	300.00	131.36	120.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
MTCER100-296		MTCE R1 FY18 WEST SIGN REPLAC	01/11/18	2.00	175.00	105.25	10.00
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	15.00	175.00	149.25	182.00
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	6.00	300.00	525.02	125.00
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	8.00	170.50	83.12	94.43
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	6.00	300.00	347.14	326.75

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-80335	Barricade (3 M-A) (Temp)		Each =====			
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	4.00	300.00	218.09	326.00
FSA070A-029		SH70A PECOS ROUNDABOUT IMPROV	03/01/18	3.00	125.00	256.25	230.00
ER144A-002		SH 144 East and West of Goodr	03/08/18	8.00	150.00	382.52	80.00
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	4.00	125.00	143.24	160.00
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	1.00	2000.00	178.00	156.00
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	6.00	150.00	132.50	230.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		92.00	226.24	228.90	159.25
STM0242-081		US 24 ROCKFALL MITIGATION	04/12/18	16.00	185.00	142.50	125.00
NHPPC470-041		DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	4.00	130.00	190.00	180.00
SHE025A-042		I-25 MEDIAN CABLERAIL PHS II	04/19/18	3.00	150.00	85.00	81.00
FBR0502-081		US 50, MP 190.4 Near Sargents	04/19/18	4.00	180.00	195.99	93.50
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	7.00	180.00	169.35	180.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	4.00	120.00	62.90	51.58
FBR0705-087		I-70: EMERGENCY BRIDGE G-25-K	05/16/18	12.00	60.00	60.00	60.00
STA0661-016		SH 66 and US 85 (BUS) IN PLAT	06/07/18	6.00	190.00	75.78	50.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		56.00	147.32	140.66	103.99
NHPP0501-068		CITY OF DELTA: US 50 MP 69.14	07/05/18	8.00	170.00	250.00	250.00
NH0853-106		US 85 AND WCR 18 Intersection	07/19/18	4.00	200.00	100.83	125.00
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	30.00	138.65	138.65	138.65
NHPPR100-243		CULVERT REPAIRS THROUGHOUT REG	08/02/18	2.00	175.00	199.98	230.00
NHPP0703-448		I-70 MP 253.7 TO 256.2 AND MP	08/02/18	3.00	150.00	138.50	27.00
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	4.00	350.00	141.25	141.00
C0853-109		GREELEY ADA CURB RAMPS PHASE	08/09/18	9.00	115.00	92.75	130.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	4.00	200.00	134.21	80.00
M850-027		US24E MANITOU AVE. AT RUXTON	08/28/18	6.00	200.00	206.87	140.00
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	10.00	145.00	106.25	110.00
NHPPR100-287		R1 CURB RAMPS - PH 2	09/06/18	8.00	200.00	242.50	80.00
STM0252-469		R2 ADA RAMPS I-25 INT S NEV-	09/06/18	16.00	170.00	116.50	113.00
NHPP0501-069		US 50 S. DELTA PHASE 2 ADA RA	09/06/18	8.00	250.00	192.00	192.00
NHPP070A-032		I-70B & Z GRAND JCT PHASE 1 A	09/20/18	8.00	170.00	89.00	10.00
MTCER100-301		MTCE R1 FY18 FREEWAY SIGNING	09/27/18	5.00	150.00	140.25	175.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		125.00	171.48	139.89	129.07
NHPP006A-066		US 6: I-25 TO PERRY WB OPS IM	10/04/18	13.00	150.00	81.00	140.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-80335 Barricade (3 M-A) (Temp) Each =====							
BR1131-006	SH 113 AT MP 11.5		10/11/18	4.00	250.00	201.04	222.00
STA3851-017	US 385 @ Cheyenne Wells 90 De		11/08/18	20.00	150.00	253.86	130.00
NHPP0702-366	I-70 Avon to Vail		11/08/18	6.00	170.00	206.78	450.00
NHPP0402-090	US 40 CRAIG EAST BPM		11/15/18	16.00	200.00	110.83	100.00
NHPP0702-344	I-70G EDWARDS INT UPGRADE PHA		11/27/18	18.00	157.50	156.95	156.95
STU1211-085	SH121 (WADSWORTH): YALE TO 4T		11/29/18	2.00	200.00	96.14	63.87
STRM331-007	I25C/SH160 PED/BIKE IMPROV (11/29/18	10.00	250.00	159.26	125.00
NHPP2854-138	US 285 DECK REHABILITATION (F		11/29/18	12.00	225.00	83.00	66.00
STA050A-028	US 50C Overlay 4th to Baxter		12/06/18	5.00	200.00	99.49	100.00
NHPPR100-241	I-70 , I-76, & I-270 BRIDGE P		12/06/18	20.00	120.00	95.31	65.00
C2873-192	LOVELAND ADA CURB RAMPS PHASE		12/06/18	9.00	130.00	223.20	96.00
STR1591-001	SH 159 SAN LUIS TO FT GARLAND		12/13/18	2.00	165.00	126.25	75.00
FSA0142-063	SH 14: S-CURVE RECONSTRUCTION		12/13/18	30.00	175.00	170.55	113.21
ER0252-467	PR SOUTH DOUGLAS CREEK		12/13/18	6.00	250.00	104.71	115.00
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T		12/21/18	32.00	138.65	138.65	138.65
WEIGHTED AVERAGE FOR THE FOURTH QUARTER				205.00	169.23	159.88	126.54
WEIGHTED AVERAGE FOR THE YEAR				478.00	178.22	171.36	130.85
===== 630-80336 Barricade (3 M-B) (Temp) Each =====							
NHPP0402-092	US 40 RABBIT EARS WEST		01/04/18	3.00	200.00	191.50	105.00
ER1151-033	PR SH 115-MP 34.7		01/25/18	3.00	200.00	662.06	420.00
ER1151-034	PR SH 115-MP 40.5						
NH0242-086	PR US24 MONTESSORI WALL MP 29						
STA1381-008	SH 138 LODGEPOLE CREEK & HMA		03/08/18	4.00	250.00	251.00	257.00
NHPP 0703-449	I-70 BRIDGE REPAIRS MP 244.2		03/29/18	2.00	375.00	177.33	208.00
WEIGHTED AVERAGE FOR THE FIRST QUARTER				12.00	245.83	311.92	251.58
FBR069A-034	REPLACEMENT OF STR M-16-P		04/12/18	4.00	200.00	134.82	239.33
NHPPC200-009	US 550/32_22_12_17 DURANGO SI		05/24/18	4.00	500.00	225.00	225.00
WEIGHTED AVERAGE FOR THE SECOND QUARTER				8.00	350.00	143.02	232.17
STR151A-010	R5 SH 151 MP 13.36 Priority C		07/12/18	2.00	190.00	174.64	139.00
STR167A-002	SH 167 from MP 0 - 4.9 Near F		08/23/18	8.00	500.00	147.28	80.00
BRR200-228	REPLACE M-22-Z ON SH 10 MP 69		09/06/18	6.00	251.00	184.33	225.00
WEIGHTED AVERAGE FOR THE THIRD QUARTER				16.00	367.88	169.32	141.75

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 585

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-80336		Barricade (3 M-B) (Temp)		Each	=====	=====	=====
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	4.00	260.00	151.11	209.12
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	12.00	200.00	115.65	135.00
NHPP0702-366		I-70 Avon to Vail	11/08/18	4.00	250.00	286.18	550.00
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	10.00	230.00	99.49	100.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		30.00	224.67	135.24	188.55
		WEIGHTED AVERAGE FOR THE YEAR		66.00	278.42	179.63	193.95
===== 630-80337		Barricade (3 M-C) (Temp)		Each	=====	=====	=====
FBR060A-022		SH 60 over the South Platte	07/12/18	7.00	150.00	146.37	100.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	4.00	300.00	198.98	80.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		11.00	204.55	154.79	92.73
		WEIGHTED AVERAGE FOR THE YEAR		11.00	204.55	154.79	92.73
===== 630-80338		Barricade (3 M-D) (Temp)		Each	=====	=====	=====
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	8.00	320.00	492.63	616.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	4.00	450.00	359.89	375.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		12.00	363.33	448.38	535.67
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	2.00	365.00	213.89	185.00
FSA0711-020		SH 71 & SH 94: PUNKIN CENTER	05/03/18	4.00	600.00	326.67	500.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		6.00	521.67	275.40	395.00
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	15.00	210.00	368.84	110.00
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	18.00	365.00	462.11	510.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		33.00	294.55	421.91	328.18

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 586

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-80338		Barricade (3 M-D) (Temp)		Each	=====	=====	=====
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	24.00	175.00	32.07	31.50
STA086A-051		SH 86; WEST OF I-70	11/29/18	2.00	500.00	154.00	245.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		----- 26.00	----- 200.00	----- 49.49	----- 47.92
		WEIGHTED AVERAGE FOR THE YEAR		=====	=====	=====	=====
				77.00	291.04	363.79	271.09
===== 630-80340		Pedestrian Barricade (ADA)		Lin Foot	=====	=====	=====
NHPP0501-068		CITY OF DELTA: US 50 MP 69.14	07/05/18	50.00	50.00	130.00	130.00
C0853-109		GREELEY ADA CURB RAMPS PHASE	08/09/18	300.00	30.00	18.85	8.40
NHPPR100-287		R1 CURB RAMPS - PH 2	09/06/18	400.00	100.00	41.25	25.00
STM0252-469		R2 ADA RAMPS I-25 INT S NEV-	09/06/18	250.00	50.00	10.00	10.00
NHPP0501-069		US 50 S. DELTA PHASE 2 ADA RA	09/06/18	100.00	120.00	45.00	45.00
NHPP070A-032		I-70B & Z GRAND JCT PHASE 1 A	09/20/18	400.00	120.00	34.65	30.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		----- 1,500.00	----- 82.67	----- 31.14	----- 25.35
C2873-192		LOVELAND ADA CURB RAMPS PHASE	12/06/18	300.00	30.00	26.40	8.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		----- 300.00	----- 30.00	----- 26.40	----- 8.00
		WEIGHTED AVERAGE FOR THE YEAR		=====	=====	=====	=====
				1,800.00	73.89	29.90	22.46
===== 630-80341		Const Traf Sign (A)		Each	=====	=====	=====
FSA145A-061		SH 145 Dolores Sidewalk Ramps	01/04/18	30.00	30.00	52.54	45.07
STR069A-032		SH69, MP 25.7 TO MP 50.1	01/04/18	14.00	35.00	50.32	8.00
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	71.00	30.00	77.15	70.00
SHE0212-010		SH 21, OMAHA INTERSECTION IMP	01/04/18	21.00	50.00	32.00	32.00
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	25.00	50.00	35.50	48.00
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	40.00	60.00	44.25	42.00
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	23.00	50.00	82.00	75.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
NHPP0702-373		I-70 GWC Longitudinal Joint R	01/11/18	10.00	40.00	108.00	66.00
ER0252-466		PR MONUMENT CREEK BRANCH	01/11/18	10.00	45.00	57.07	58.00
MTCER100-296		MTCE R1 FY18 WEST SIGN REPLAC	01/11/18	4.00	54.00	25.49	5.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-80341	Const Traf Sign (A)		Each =====			
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	84.00	50.00	65.25	79.00
MTCE0712-017		SH 71 CHIP SEAL MP 123 TO MP	01/18/18	66.00	25.00	40.00	30.00
STR133A-045		SH 133 MCCLURE PASS TO REDSTO	01/18/18	14.00	35.00	44.00	44.00
STR R200-238		SH 101 MP 0.85, SH 101 MP 2.1	01/18/18	22.00	32.00	44.69	47.75
NHPP5502-088		US 550 RIVERSIDE SNOW SHED LI	01/25/18	14.00	30.00	59.77	60.86
ER1151-033		PR SH 115-MP 34.7	01/25/18	26.00	48.08	70.86	50.00
ER1151-034		PR SH 115-MP 40.5					
NH0242-086		PR US24 MONTESSORI WALL MP 29					
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	29.00	50.00	64.62	30.00
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	24.00	49.00	43.40	94.43
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	19.00	50.00	104.25	103.47
C0703-440		AVALANCHE CONTROL SYSTEM: EJM	02/01/18	10.00	55.00	48.67	70.00
STAM086-076		PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	18.00	45.00	25.67	21.00
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	28.00	40.00	18.15	12.00
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	18.00	50.00	54.29	41.00
NHPP5502-096		US550 STRIPING & RUMBLE STRIP	03/01/18	43.00	25.00	22.75	21.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	170.00	50.00	60.22	47.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
ER144A-002		SH 144 East and West of Goodr	03/08/18	64.00	60.00	45.08	85.00
NHPP1602-166		US 160 JCT 172 TO BAYFIELD RE	03/08/18	27.00	30.00	21.03	20.00
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	72.00	80.00	47.30	59.00
MTCER500-201		R5 FY18 SIGN REPLACEMENT	03/08/18	6.00	25.00	20.00	5.00
MTCER500-203		WITHIN CDOT'S R5 MAINTENANCE	03/08/18	22.00	50.00	31.50	30.00
NH0504-904		CRITICAL CULVERT REPAIR - SH5	03/08/18	16.00	45.00	24.33	25.00
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	9.00	50.00	11.20	10.40
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	17.00	65.00	50.50	66.00
NHPP 0703-449		I-70 BRIDGE REPAIRS MP 244.2	03/29/18	28.00	60.00	36.00	52.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,094.00	46.89	51.94	50.77
NHPP072A-042		SH72:64TH/INDIANA SIGNAL REPL	04/05/18	17.00	55.00	19.67	36.00
STM0242-081		US 24 ROCKFALL MITIGATION	04/12/18	25.00	50.00	54.30	62.50
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	7.00	50.00	26.82	53.18
NHPPC470-041		DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	8.00	65.00	45.67	60.00
STAR400-347		Various intersections across	04/12/18	24.00	50.00	57.67	100.00
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	16.00	55.00	22.84	22.00
SHE025A-042		I-25 MEDIAN CABLERAIL PHS II	04/19/18	31.00	50.00	34.00	33.00
FBR0502-081		US 50, MP 190.4 Near Sargents	04/19/18	40.00	55.00	31.29	38.50
STA001A-002		SIGNALIZATION OF SH1 & I-25 S	04/19/18	25.00	45.00	35.13	11.00
NHPP0701-239		I-70 MP 67-78 IN GARFIELD COU	04/19/18	68.00	50.00	13.23	10.00
MTCE0701-246		MTCE R3 FY18 I-70 CENTERLINE	05/03/18	8.00	10.00	17.50	25.00
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	14.00	50.00	52.89	36.00
FSA0711-020		SH 71 & SH 94: PUNKIN CENTER	05/03/18	12.00	40.00	41.67	30.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	49.00	52.00	52.17	60.69
FBR0705-087		I-70: EMERGENCY BRIDGE G-25-K	05/16/18	45.00	41.00	41.00	41.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-80341	Const Traf Sign (A)		Each =====			
MTCE R100-312		R1 CHIP SEAL	05/17/18	6.00	60.00	45.00	45.00
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	98.00	50.00	35.00	35.00
MTCER300-244		MTCE R3 FY 18/19 REGIONWIDE S	05/31/18	14.00	5.00	10.33	10.00
STA0661-016		SH 66 and US 85 (BUS) IN PLAT	06/07/18	59.00	40.00	36.57	37.50
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	16.00	35.00	80.00	76.00
NHPP0761-230		I-76 AND COUNTY ROAD 22 AT FO	06/14/18	4.00	40.00	72.50	60.00
MPR200-251		R2 FY19 PAVEMENT MARKING	06/21/18	16.00	60.00	13.75	10.00
ER055A-001		PR SH 55 FLOOD REPAIR 2015	06/28/18	16.00	50.00	49.60	25.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		618.00	47.30	36.45	37.62
NHPP0501-068		CITY OF DELTA: US 50 MP 69.14	07/05/18	84.00	60.00	125.00	125.00
FBR060A-022		SH 60 over the South Platte	07/12/18	49.00	40.00	28.20	10.00
NHPP5502-090		R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	12.00	25.00	43.87	23.00
STR151A-010		R5 SH 151 MP 13.36 Priority C	07/12/18	24.00	6.00	29.97	22.00
SHE0701-245		I-70 MEDIAN CABLE RAIL INSTAL	07/12/18	12.00	60.00	25.00	25.00
NH0853-106		US 85 AND WCR 18 Intersection	07/19/18	14.00	55.00	71.00	65.00
SHE 0701-227		I-70 Wildlife Fencing mp 65-8	07/19/18	16.00	30.00	27.12	22.35
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	200.00	42.42	42.42	42.42
NHPPR100-243		CULVERT REPAIRS THROUGHOUT REG	08/02/18	13.00	33.00	57.08	37.00
NHPP0703-448		I-70 MP 253.7 TO 256.2 AND MP	08/02/18	8.00	55.00	48.50	27.00
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	32.00	55.00	37.50	41.00
C0853-109		GREELEY ADA CURB RAMPS PHASE	08/09/18	63.00	45.00	34.50	52.00
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	33.00	51.00	46.30	35.00
STA052A-040		SH 52: Antelope Creek	08/23/18	8.00	25.00	119.17	115.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	78.00	55.00	39.43	15.00
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	100.00	35.00	46.03	55.00
NHPPR100-287		R1 CURB RAMPS - PH 2	09/06/18	91.00	60.00	48.88	38.50
STM0252-469		R2 ADA RAMPS I-25 INT S NEV-	09/06/18	340.00	48.00	46.60	45.20
NHPP0501-069		US 50 S. DELTA PHASE 2 ADA RA	09/06/18	84.00	70.00	30.00	30.00
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	180.00	55.00	56.17	56.00
STAR400-345		Region 4 at US 85 bus @ 26th	09/20/18	20.00	35.00	23.50	45.00
NHPP070A-032		I-70B & Z GRAND JCT PHASE 1 A	09/20/18	84.00	70.00	24.65	10.00
STMR200-246		R2-2018 CRITICAL CULVERTS REP	09/20/18	10.00	55.00	35.00	35.00
MTCE0704-244		Crack Seal I-70 MP 328 TO MP	09/27/18	22.00	45.00	61.00	61.00
MTCER100-301		MTCE R1 FY18 FREEWAY SIGNING	09/27/18	12.00	50.00	54.75	45.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,589.00	49.92	47.21	44.88
NHPP006A-066		US 6: I-25 TO PERRY WB OPS IM	10/04/18	14.00	50.00	46.00	70.00
BR1131-006		SH 113 AT MP 11.5	10/11/18	22.00	50.00	63.01	61.00
NHPPR100-280		SIGNAL CABINET UPGRADE PHASE	10/18/18	8.00	52.00	47.25	51.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-80341	Const Traf Sign (A)		Each =====			
NHPP006A-064		US 6 MACK TO FRUITA	10/18/18	42.00	50.00	30.00	30.00
SHER200-243		R2 WRONG WAY PREVENTION	10/18/18	8.00	50.00	22.50	25.00
SHE2254-092		SH225 AND 17TH PLACE IMPROVEM	10/18/18	4.00	50.77	57.00	11.00
NHPP0401-023		US 40 ELK SPRINGS	10/25/18	20.00	50.00	33.21	10.00
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	46.00	51.00	29.12	31.37
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	67.00	45.00	68.63	75.00
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	120.00	60.00	134.14	65.00
NHPP0702-366		I-70 Avon to Vail	11/08/18	96.00	62.00	64.39	55.00
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	203.00	40.00	21.28	21.00
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	39.00	35.00	28.50	35.00
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	42.00	85.00	75.33	160.00
ITS0242-088		FIBER OPTIC ON US 24 (I25 TO	11/15/18	12.00	50.00	42.79	30.00
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	39.00	40.00	16.67	15.00
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	4.00	40.00	111.31	118.00
ER052A-039		SH 170	11/15/18	2.00	40.00	50.51	74.00
C5502-098		US 550/160 PEDESTRIAN SIDEWAL	11/15/18	30.00	30.00	50.00	50.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	28.00	10.50	81.19	81.19
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	13.00	45.00	43.59	40.64
STRM331-007		I25C/SH160 PED/BIKE IMPROV (11/29/18	131.00	50.00	38.88	50.00
NHPP2854-138		US 285 DECK REHABILITATION (F	11/29/18	37.00	65.00	45.50	36.00
C R500-198		R5 GUARDRAIL REPLACEMENT/UPGR	11/29/18	10.00	50.00	25.50	25.00
ERR400-329		PR SH14 & US287 NW OF FT COLL	11/29/18	10.00	40.00	63.33	27.00
STA086A-051		SH 86; WEST OF I-70	11/29/18	38.00	65.00	29.83	37.00
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	93.00	52.00	33.27	40.00
STR112A-001		SH 112 FROM US 285 TO SH 17	12/06/18	96.00	45.00	33.73	15.08
NHPPRI00-241		I-70 , I-76, & I-270 BRIDGE P	12/06/18	28.00	55.00	86.99	45.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	250.00	110.00	106.96	68.00
C2873-192		LOVELAND ADA CURB RAMPS PHASE	12/06/18	63.00	40.00	59.75	43.75
STR1591-001		SH 159 SAN LUIS TO FT GARLAND	12/13/18	68.00	45.00	12.79	8.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	295.00	60.00	76.31	96.23
STA052A-045		SH 52B NEW RAYMER SOUTH	12/13/18	56.00	75.00	72.50	90.50
SHER100-302		RAMP METERING - DENVER METRO	12/13/18	72.00	65.00	58.33	65.00
STAR100-279		FY20 HMA PREVENTATIVE MAINTEN	12/13/18	6.00	65.00	40.66	55.00
MTCE0253-267		MTCE R4 FY19 I25 CONCRETE PAN	12/13/18	16.00	40.00	22.73	10.50
ER0252-467		PR SOUTH DOUGLAS CREEK	12/13/18	11.00	60.00	56.14	65.00
MPR200-252		REGION 2 - PUEBLO COUNTY HIGH	12/20/18	20.00	25.00	23.33	25.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	138.00	42.42	42.42	42.42
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2,297.00	57.64	64.35	54.17
		WEIGHTED AVERAGE FOR THE YEAR		5,598.00	52.20	53.82	49.04
=====	630-80342	Const Traf Sign (B)		Each =====			
FSA145A-061		SH 145 Dolores Sidewalk Ramps	01/04/18	27.00	60.00	52.54	45.07
STR069A-032		SH69, MP 25.7 TO MP 50.1	01/04/18	76.00	40.00	54.15	8.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-80342	Const Traf Sign (B)		Each =====			
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	63.00	40.00	77.15	70.00
SHE0212-010		SH 21, OMAHA INTERSECTION IMP	01/04/18	45.00	65.00	54.33	56.00
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	112.00	60.00	38.25	59.00
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	156.00	80.00	48.00	42.00
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	41.00	60.00	121.28	110.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
NHPP0702-373		I-70 GWC Longitudinal Joint R	01/11/18	24.00	50.00	111.00	72.00
ER0252-466		PR MONUMENT CREEK BRANCH	01/11/18	40.00	50.00	107.17	76.00
MTCER100-296		MTCE R1 FY18 WEST SIGN REPLAC	01/11/18	22.00	62.00	30.00	5.00
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	39.00	65.00	86.25	103.00
MTCE0712-017		SH 71 CHIP SEAL MP 123 TO MP	01/18/18	68.00	35.00	51.00	35.00
ITSSW01-833		ABOUT 1.5 MILES NORTH OF THE	01/18/18	24.00	65.00	31.50	65.00
STR133A-045		SH 133 MCCLURE PASS TO REDSTO	01/18/18	69.00	45.00	55.00	55.00
STR R200-238		SH 101 MP 0.85, SH 101 MP 2.1	01/18/18	11.00	40.00	64.76	71.50
NHPP5502-088		US 550 RIVERSIDE SNOW SHED LI	01/25/18	10.00	35.00	62.93	60.90
ER1151-033		PR SH 115-MP 34.7	01/25/18	17.00	78.35	116.56	75.00
ER1151-034		PR SH 115-MP 40.5					
NH0242-086		PR US24 MONTESSORI WALL MP 29					
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	60.00	60.00	69.02	30.00
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	29.00	65.00	66.63	94.43
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	48.00	60.00	117.25	103.47
C0703-440		AVALANCHE CONTROL SYSTEM: EJM	02/01/18	27.00	65.00	100.17	176.00
STAM086-076		PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	36.00	55.00	36.00	26.00
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	106.00	45.00	20.73	17.00
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	51.00	60.00	58.32	56.00
NHPP5502-096		US550 STRIPING & RUMBLE STRIP	03/01/18	14.00	30.00	28.25	21.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	90.00	60.00	69.88	62.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
ER144A-002		SH 144 East and West of Goodr	03/08/18	42.00	75.00	49.28	95.00
NHPP1602-166		US 160 JCT 172 TO BAYFIELD RE	03/08/18	104.00	35.00	21.03	20.00
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	62.00	100.00	68.85	64.00
MTCER500-201		R5 FY18 SIGN REPLACEMENT	03/08/18	26.00	30.00	26.57	5.00
MTCER500-203		WITHIN CDOT'S R5 MAINTENANCE	03/08/18	69.00	50.00	31.50	30.00
NH0504-904		CRITICAL CULVERT REPAIR - SH5	03/08/18	47.00	70.00	24.33	25.00
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	35.00	60.00	21.40	20.80
ER0341-099		PR US 34 BIG THOMPSON CANYON	03/28/18	18.00	78.73	63.00	63.00
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	43.00	100.00	80.00	120.00
NHPP 0703-449		I-70 BRIDGE REPAIRS MP 244.2	03/29/18	20.00	110.00	98.00	208.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,771.00	58.90	60.00	54.23
NHPP072A-042		SH72:64TH/INDIANA SIGNAL REPL	04/05/18	16.00	85.00	50.33	48.00
STM0242-081		US 24 ROCKFALL MITIGATION	04/12/18	84.00	50.00	155.65	23.25
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	28.00	60.00	27.22	57.27
NHPPC470-041		DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	54.00	110.00	69.00	80.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-80342	Const Traf Sign (B)		Each =====			
STAR400-347		Various intersections across	04/12/18	16.00	60.00	138.00	200.00
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	28.00	62.00	32.67	32.00
SHE025A-042		I-25 MEDIAN CABLERAIL PHS II	04/19/18	27.00	60.00	57.00	54.00
FBR0502-081		US 50, MP 190.4 Near Sargents	04/19/18	10.00	65.00	31.91	38.50
STA001A-002		SIGNALIZATION OF SH1 & I-25 S	04/19/18	6.00	65.00	40.63	16.00
NHPP0701-239		I-70 MP 67-78 IN GARFIELD COU	04/19/18	94.00	65.00	16.73	15.00
MTCE0701-246		MTCE R3 FY18 I-70 CENTERLINE	05/03/18	44.00	10.00	20.00	25.00
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	62.00	55.00	135.87	78.00
FSA0711-020		SH 71 & SH 94: PUNKIN CENTER	05/03/18	48.00	55.00	121.67	50.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	66.00	85.00	67.46	72.83
FBR0705-087		I-70: EMERGENCY BRIDGE G-25-K	05/16/18	69.00	52.00	52.00	52.00
MTCE R100-312		R1 CHIP SEAL	05/17/18	42.00	90.00	45.00	45.00
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	16.00	60.00	35.00	35.00
MTCER300-244		MTCE R3 FY 18/19 REGIONWIDE S	05/31/18	32.00	10.00	10.33	10.00
STA0661-016		SH 66 and US 85 (BUS) IN PLAT	06/07/18	35.00	60.00	58.80	62.50
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	50.00	45.00	87.33	76.00
NHPP0761-230		I-76 AND COUNTY ROAD 22 AT FO	06/14/18	4.00	50.00	102.17	85.00
MPR200-251		R2 FY19 PAVEMENT MARKING	06/21/18	26.00	75.00	15.00	10.00
ER055A-001		PR SH 55 FLOOD REPAIR 2015	06/28/18	8.00	65.00	130.32	30.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		865.00	60.59	73.69	49.04
NHPP0501-068		CITY OF DELTA: US 50 MP 69.14	07/05/18	24.00	75.00	175.00	175.00
FBR060A-022		SH 60 over the South Platte	07/12/18	22.00	45.00	75.43	100.00
NHPP5502-090		R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	30.00	30.00	48.75	34.00
STR151A-010		R5 SH 151 MP 13.36 Priority C	07/12/18	10.00	12.00	35.69	33.00
SHE0701-245		I-70 MEDIAN CABLE RAIL INSTAL	07/12/18	20.00	70.00	35.00	35.00
NH0853-106		US 85 AND WCR 18 Intersection	07/19/18	38.00	80.00	99.00	115.00
SHE 0701-227		I-70 Wildlife Fencing mp 65-8	07/19/18	56.00	40.00	30.45	22.35
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	200.00	79.55	79.55	79.55
NHPPR100-243		CULVERT REPAIRS THROUGHOUT REG	08/02/18	36.00	50.60	63.83	43.00
NHPP0703-448		I-70 MP 253.7 TO 256.2 AND MP	08/02/18	56.00	95.00	187.50	120.00
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	72.00	65.00	48.50	52.00
C0853-109		GREELEY ADA CURB RAMPS PHASE	08/09/18	36.00	55.00	65.00	90.00
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	123.00	90.00	64.09	38.00
STA052A-040		SH 52: Antelope Creek	08/23/18	30.00	35.00	119.17	115.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	68.00	65.00	53.24	15.00
M850-027		US24E MANITOU AVE. AT RUXTON	08/28/18	30.00	50.00	90.12	23.00
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	40.00	55.00	63.26	80.00
NHPPR100-287		R1 CURB RAMPS - PH 2	09/06/18	33.00	100.00	94.50	45.00
STM0252-469		R2 ADA RAMPS I-25 INT S NEV-	09/06/18	90.00	62.00	46.60	45.20
NHPP0501-069		US 50 S. DELTA PHASE 2 ADA RA	09/06/18	24.00	80.00	30.00	30.00
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	17.00	62.00	67.92	66.00
STAR400-345		Region 4 at US 85 bus @ 26th	09/20/18	42.00	45.00	31.25	75.00
NHPP070A-032		I-70B & Z GRAND JCT PHASE 1 A	09/20/18	24.00	80.00	24.65	10.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-80342	Const Traf Sign (B)		Each =====			
STMR200-246		R2-2018 CRITICAL CULVERTS REP	09/20/18	44.00	65.00	47.00	47.00
MTCE0704-244		Crack Seal I-70 MP 328 TO MP	09/27/18	38.00	55.00	226.00	226.00
MTCE100-301		MTCE R1 FY18 FREEWAY SIGNING	09/27/18	30.00	55.00	112.00	75.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,233.00	67.08	70.81	66.47
NHPP006A-066		US 6: I-25 TO PERRY WB OPS IM	10/04/18	43.00	60.00	71.00	120.00
BR1131-006		SH 113 AT MP 11.5	10/11/18	23.00	65.00	159.59	227.00
NHPPR100-280		SIGNAL CABINET UPGRADE PHASE	10/18/18	52.00	69.00	61.50	62.00
NHPP006A-064		US 6 MACK TO FRUITA	10/18/18	141.00	60.00	35.00	35.00
SHER200-243		R2 WRONG WAY PREVENTION	10/18/18	30.00	60.00	22.50	25.00
SHE2254-092		SH225 AND 17TH PLACE IMPROVEM	10/18/18	10.00	54.23	65.50	16.50
NHPP0401-023		US 40 ELK SPRINGS	10/25/18	68.00	60.00	38.46	20.00
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	129.00	55.00	38.61	41.82
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	22.00	55.00	76.23	95.00
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	29.00	50.00	161.71	110.00
NHPP0702-366		I-70 Avon to Vail	11/08/18	141.00	72.00	85.64	60.00
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	96.00	50.00	26.55	26.25
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	132.00	45.00	30.00	35.00
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	130.00	90.00	157.83	390.00
ITS0242-088		FIBER OPTIC ON US 24 (I25 TO	11/15/18	36.00	65.00	51.35	30.00
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	28.00	50.00	16.67	15.00
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	38.00	50.00	118.94	118.00
ER052A-039		SH 170	11/15/18	20.00	50.00	66.45	101.00
C5502-098		US 550/160 PEDESTRIAN SIDEWAL	11/15/18	27.00	50.00	50.00	50.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	84.00	10.50	81.19	81.19
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	39.00	60.00	55.49	52.26
STRM331-007		I25C/SH160 PED/BIKE IMPROV (11/29/18	16.00	60.00	58.34	60.00
NHPP2854-138		US 285 DECK REHABILITATION (F	11/29/18	114.00	100.00	126.50	48.00
C R500-198		R5 GUARDRAIL REPLACEMENT/UPGR	11/29/18	78.00	60.00	25.50	25.00
ERR400-329		PR SH14 & US287 NW OF FT COLL	11/29/18	42.00	60.00	85.89	32.00
STA086A-051		SH 86; WEST OF I-70	11/29/18	129.00	75.00	37.77	49.00
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	63.00	60.00	45.19	50.00
STR112A-001		SH 112 FROM US 285 TO SH 17	12/06/18	38.00	55.00	33.73	15.08
NHPPR100-241		I-70 , I-76, & I-270 BRIDGE P	12/06/18	55.00	55.00	96.15	55.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	150.00	140.00	111.51	70.00
C2873-192		LOVELAND ADA CURB RAMPS PHASE	12/06/18	36.00	50.00	84.90	76.50
STR1591-001		SH 159 SAN LUIS TO FT GARLAND	12/13/18	40.00	55.00	12.79	8.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	26.00	50.00	140.65	135.86
STA052A-045		SH 52B NEW RAYMER SOUTH	12/13/18	106.00	90.00	81.33	101.00
SHER100-302		RAMP METERING - DENVER METRO	12/13/18	116.00	100.00	107.33	137.00
STAR100-279		FY20 HMA PREVENTATIVE MAINTEN	12/13/18	42.00	110.00	118.29	205.00
MTCE0253-267		MTCE R4 FY19 I25 CONCRETE PAN	12/13/18	24.00	50.00	26.48	10.50
ER0252-467		PR SOUTH DOUGLAS CREEK	12/13/18	9.00	75.00	71.29	75.00
MPR200-252		REGION 2 - PUEBLO COUNTY HIGH	12/20/18	30.00	25.00	23.33	25.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-80342		Const Traf Sign (B)		Each =====			
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	180.00	79.55	79.55	79.55
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			2,612.00	70.15	75.66	79.29
	WEIGHTED AVERAGE FOR THE YEAR			6,481.00	65.22	69.53	65.97
===== 630-80343		Const Traf Sign (C)		Each =====			
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	68.00	50.00	77.15	70.00
SHE0212-010		SH 21, OMAHA INTERSECTION IMP	01/04/18	9.00	75.00	54.33	56.00
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	8.00	100.00	49.25	42.00
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	14.00	70.00	121.28	110.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
MTCER100-296		MTCE R1 FY18 WEST SIGN REPLAC	01/11/18	4.00	72.00	32.25	5.00
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	22.00	75.00	109.25	127.00
ITSSW01-833		ABOUT 1.5 MILES NORTH OF THE	01/18/18	6.00	85.00	33.00	71.00
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	36.00	65.00	73.63	30.00
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	26.00	78.00	86.06	94.43
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	23.00	65.00	118.11	103.47
C0703-440		AVALANCHE CONTROL SYSTEM: EJM	02/01/18	10.00	75.00	115.17	176.00
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	20.00	50.00	20.73	17.00
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	22.00	65.00	60.15	60.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	30.00	70.00	92.72	98.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
ER144A-002		SH 144 East and West of Goodr	03/08/18	8.00	120.00	58.73	105.00
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	16.00	125.00	81.37	75.00
MTCER500-203		WITHIN CDOT'S R5 MAINTENANCE	03/08/18	12.00	50.00	31.50	30.00
NH0504-904		CRITICAL CULVERT REPAIR - SH5	03/08/18	4.00	80.00	24.33	25.00
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	9.00	100.00	102.50	160.00
NHPP 0703-449		I-70 BRIDGE REPAIRS MP 244.2	03/29/18	19.00	110.00	104.33	208.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			366.00	71.90	82.09	83.46
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	6.00	75.00	38.26	79.78
NHPPC470-041		DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	10.00	105.00	71.00	85.00
STAR400-347		Various intersections across	04/12/18	8.00	70.00	121.67	140.00
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	18.00	67.00	43.49	43.00
SHE025A-042		I-25 MEDIAN CABLERAIL PHS II	04/19/18	10.00	70.00	85.50	81.00
MTCE0701-246		MTCE R3 FY18 I-70 CENTERLINE	05/03/18	8.00	10.00	22.50	25.00
FSA0711-020		SH 71 & SH 94: PUNKIN CENTER	05/03/18	8.00	70.00	126.67	60.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	4.00	80.00	78.27	94.06
FBR0705-087		I-70: EMERGENCY BRIDGE G-25-K	05/16/18	36.00	60.00	60.00	60.00
MTCE R100-312		R1 CHIP SEAL	05/17/18	4.00	72.06	45.00	45.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-80343	Const Traf Sign (C)		Each =====			
MTCER300-244		MTCE R3 FY 18/19 REGIONWIDE S	05/31/18	8.00	10.00	10.33	10.00
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	8.00	55.00	101.33	96.00
MPR200-251		R2 FY19 PAVEMENT MARKING	06/21/18	8.00	100.00	16.25	10.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		136.00	63.93	56.54	61.45
SHE0701-245		I-70 MEDIAN CABLE RAIL INSTAL	07/12/18	28.00	80.00	45.00	45.00
NH0853-106		US 85 AND WCR 18 Intersection	07/19/18	12.00	75.00	110.17	150.00
SHE 0701-327		I-70 Wildlife Fencing mp 65-8	07/19/18	60.00	25.00	32.12	22.35
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	75.00	124.25	124.25	124.25
NHPPR100-243		CULVERT REPAIRS THROUGHOUT REG	08/02/18	8.00	66.00	71.33	43.00
NHPP0703-448		I-70 MP 253.7 TO 256.2 AND MP	08/02/18	20.00	100.00	187.50	120.00
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	8.00	80.00	64.09	38.00
STMR200-246		R2-2018 CRITICAL CULVERTS REP	09/20/18	10.00	75.00	47.00	47.00
MTCE0704-244		Crack Seal I-70 MP 328 TO MP	09/27/18	20.00	65.00	226.00	226.00
MTCER100-301		MTCE R1 FY18 FREEWAY SIGNING	09/27/18	15.00	84.00	119.50	110.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		256.00	79.83	86.03	91.44
NHPP006A-066		US 6: I-25 TO PERRY WB OPS IM	10/04/18	10.00	75.00	91.00	160.00
BR1131-006		SH 113 AT MP 11.5	10/11/18	4.00	100.00	160.09	227.00
SHER200-243		R2 WRONG WAY PREVENTION	10/18/18	20.00	70.00	22.50	25.00
NHPP0401-023		US 40 ELK SPRINGS	10/25/18	4.00	70.00	41.31	20.00
NHPP0702-366		I-70 Avon to Vail	11/08/18	15.00	82.00	119.39	65.00
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	8.00	60.00	30.00	29.40
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	8.00	100.00	201.67	500.00
ITS0242-088		FIBER OPTIC ON US 24 (I25 TO	11/15/18	16.00	65.00	58.63	30.00
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	21.00	60.00	16.92	15.00
ER052A-039		SH 170	11/15/18	4.00	65.00	72.19	106.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	12.00	10.50	81.19	81.19
NHPP2854-138		US 285 DECK REHABILITATION (F	11/29/18	10.00	110.00	126.50	48.00
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	5.00	60.00	47.69	50.00
NHPPR100-241		I-70 , I-76, & I-270 BRIDGE P	12/06/18	4.00	55.00	109.47	75.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	19.00	145.00	111.53	70.00
SHER100-302		RAMP METERING - DENVER METRO	12/13/18	8.00	110.00	101.33	119.00
STAR100-279		FY20 HMA PREVENTATIVE MAINTEN	12/13/18	4.00	120.00	120.92	205.00
MTCE0253-267		MTCE R4 FY19 I25 CONCRETE PAN	12/13/18	28.00	80.00	30.23	10.50
MPR200-252		REGION 2 - PUEBLO COUNTY HIGH	12/20/18	20.00	25.00	23.33	25.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	106.00	122.75	122.75	122.75
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		326.00	90.53	74.16	87.21
		WEIGHTED AVERAGE FOR THE YEAR		1,084.00	78.38	77.84	83.71

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-80344	Const Traf Sign (Spec)		Sq Foot	=====		
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	114.00	40.00	25.48	25.00
NHPP0702-373		I-70 GWC Longitudinal Joint R	01/11/18	16.00	20.00	24.25	23.50
STR133A-045		SH 133 MCCLURE PASS TO REDSTO	01/18/18	608.00	25.00	20.00	20.00
NHPP1602-166		US 160 JCT 172 TO BAYFIELD RE	03/08/18	54.00	22.00	21.03	20.00
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	252.00	25.00	22.26	21.00
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	101.00	40.00	33.10	31.20
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,145.00	27.61	22.67	21.75
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	54.00	23.00	11.84	19.15
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	300.00	23.00	5.67	5.30
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	201.00	40.00	18.00	18.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		555.00	29.16	8.26	11.25
NH0853-106		US 85 AND WCR 18 Intersection	07/19/18	100.00	20.00	19.83	20.00
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	450.00	18.56	18.56	18.56
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	91.00	17.00	13.66	14.00
STA052A-040		SH 52: Antelope Creek	08/23/18	64.00	50.00	59.42	57.00
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	64.00	22.00	20.03	14.00
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	110.00	23.00	13.84	12.00
MTCER100-301		MTCE R1 FY18 FREEWAY SIGNING	09/27/18	64.00	22.00	22.25	20.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		943.00	21.68	20.41	19.90
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	96.00	25.00	19.29	19.87
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	430.00	20.00	29.67	21.00
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	576.00	20.00	21.28	21.00
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	54.00	20.00	15.00	10.00
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	50.00	55.00	53.16	59.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	300.00	21.00	21.65	21.65
NHPP2854-138		US 285 DECK REHABILITATION (F	11/29/18	29.00	30.00	20.50	21.00
STA086A-051		SH 86; WEST OF I-70	11/29/18	1,225.00	25.00	18.87	23.00
STR112A-001		SH 112 FROM US 285 TO SH 17	12/06/18	64.00	30.00	32.72	12.06
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	221.00	50.00	34.94	29.00
STR1591-001		SH 159 SAN LUIS TO FT GARLAND	12/13/18	32.00	30.00	11.43	10.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	351.00	25.00	19.73	16.98

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-80344		Const Traf Sign (Spec)		Sq Foot			
NHPP0252-476	I-25 SOUTH GAP:	CASTLE ROCK T	12/21/18	200.00	18.56	18.56	18.56
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			3,628.00	24.96	23.14	21.77
	WEIGHTED AVERAGE FOR THE YEAR			6,271.00	25.32	21.34	20.55
===== 630-80348		Const Info Sign		Each			
STR R200-238	SH 101 MP 0.85,	SH 101 MP 2.1	01/18/18	4.00	200.00	104.90	120.00
FBR0702-382	I-70 F-10-L	EAGLE RIVER BR NE	02/01/18	2.00	250.00	311.00	217.83
FBR0701-244	I-70 F-05-L	CO RIVER BRIDGE N	02/15/18	2.00	250.00	281.39	385.00
NH0504-904	CRITICAL CULVERT REPAIR - SH5		03/08/18	2.00	140.00	238.33	235.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			10.00	208.00	205.84	215.57
NH2854-139	US285, MP 171.3 TO MP 190.0		11/01/18	6.00	250.00	80.61	41.82
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			6.00	250.00	80.61	41.82
	WEIGHTED AVERAGE FOR THE YEAR			16.00	223.75	174.53	150.41
===== 630-80350		Vert Panel		Each			
FSA145A-061	SH 145 Dolores Sidewalk Ramps		01/04/18	50.00	50.00	25.32	5.63
NHPP0702-373	I-70 GWC Longitudinal Joint R		01/11/18	10.00	55.00	24.00	18.00
BR0252-444	Ramp BMP I-25 and Rockrimmon		01/25/18	50.00	36.00	22.32	35.41
FBR0702-382	I-70 F-10-L	EAGLE RIVER BR NE	02/01/18	25.00	32.00	49.11	54.46
FBR0701-244	I-70 F-05-L	CO RIVER BRIDGE N	02/15/18	25.00	32.00	30.40	1.45
ER007A-026	PR SH-7 FLOOD (PH II),EP - JC		03/01/18	100.00	28.00	18.59	16.00
STA007A-025	SH-7 NON FLOOD, SHO (PH II),E						
STA1381-008	SH 138 LODGEPOLE CREEK & HMA		03/08/18	25.00	40.00	41.59	42.00
MTCER500-201	R5 FY18 SIGN REPLACEMENT		03/08/18	20.00	25.00	8.86	10.00
MTCER500-203	WITHIN CDOT'S R5 MAINTENANCE		03/08/18	50.00	10.00	11.00	11.00
NHPP 0703-449	I-70 BRIDGE REPAIRS MP 244.2		03/29/18	80.00	33.00	39.33	26.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			435.00	31.93	25.86	20.94
NHPP0701-239	I-70 MP 67-78 IN GARFIELD COU		04/19/18	230.00	30.00	15.84	10.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-80350	Vert Panel		Each =====			
ER055A-001		PR SH 55 FLOOD REPAIR 2015	06/28/18	20.00	30.00	35.14	30.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		250.00	30.00	19.57	11.60
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	50.00	25.00	17.45	25.00
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	25.00	35.00	44.26	26.00
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	100.00	30.00	10.70	10.50
ITS0242-088		FIBER OPTIC ON US 24 (I25 TO	11/15/18	50.00	30.00	40.36	45.00
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	10.00	25.00	110.25	118.00
ER052A-039		SH 170	11/15/18	10.00	25.00	23.43	27.00
NHPP2854-138		US 285 DECK REHABILITATION (F	11/29/18	75.00	40.00	29.50	24.00
C R500-198		R5 GUARDRAIL REPLACEMENT/UPGR	11/29/18	20.00	45.00	19.00	25.00
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	30.00	30.00	24.31	25.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	50.00	30.00	30.03	39.62
STA052A-045		SH 52B NEW RAYMER SOUTH	12/13/18	50.00	35.00	33.83	30.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		470.00	32.29	30.65	28.04
		WEIGHTED AVERAGE FOR THE YEAR		1,155.00	31.66	26.06	21.81
=====	630-80355	Port Mesg Panel		Each =====			
STR069A-032		SH69, MP 25.7 TO MP 50.1	01/04/18	2.00	5500.00	6038.74	8000.00
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	5.00	5000.00	4125.00	5000.00
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	2.00	5000.00	7078.76	6450.00
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	5.00	5500.00	6024.00	5500.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
MTCER100-296		MTCE R1 FY18 WEST SIGN REPLAC	01/11/18	4.00	5200.00	2169.00	1500.00
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	4.00	4000.00	5837.50	6100.00
STR R200-238		SH 101 MP 0.85, SH 101 MP 2.1	01/18/18	2.00	7000.00	5925.68	6600.00
NHPP5502-088		US 550 RIVERSIDE SNOW SHED LI	01/25/18	2.00	4000.00	2531.69	2434.50
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	3.00	5250.00	5540.57	4500.00
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	2.00	5800.00	4267.82	7082.28
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	2.00	5250.00	6397.07	4901.19
STAM086-076		PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	2.00	5400.00	4925.00	4125.00
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	3.00	5000.00	2913.04	5000.00
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	2.00	5250.00	3519.25	4000.00
NHPP5502-096		US550 STRIPING & RUMBLE STRIP	03/01/18	2.00	1200.00	2037.50	950.00
FSA070A-029		SH70A PECOS ROUNDABOUT IMPROV	03/01/18	2.00	5000.00	2725.00	3300.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	10.00	6000.00	6899.00	5642.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
ER144A-002		SH 144 East and West of Goodr	03/08/18	2.00	4000.00	4516.53	6000.00
NHPP1602-166		US 160 JCT 172 TO BAYFIELD RE	03/08/18	4.00	5000.00	1051.41	1000.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-80355	Port Mesg Panel		Each =====			
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	2.00	3000.00	6779.85	4820.00
MTCER500-201		R5 FY18 SIGN REPLACEMENT	03/08/18	2.00	1150.00	2557.86	1500.00
FSAR200-247		US 287 FROM MP 0.00 (STATE LI	03/08/18	2.00	2100.00	3175.00	2450.00
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	2.00	5000.00	6860.00	5720.00
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	2.00	5250.00	5700.00	8900.00
NHPP 0703-449		I-70 BRIDGE REPAIRS MP 244.2	03/29/18	2.00	5000.00	5048.88	4436.64
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		72.00	4859.03	5022.83	4654.99
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	2.00	5500.00	8142.44	6382.26
STAR400-347		Various intersections across	04/12/18	4.00	3500.00	2713.33	500.00
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	2.00	5600.00	4588.80	4300.00
SHE025A-042		I-25 MEDIAN CABLERAIL PHS II	04/19/18	2.00	5000.00	4950.00	4400.00
STA001A-002		SIGNALIZATION OF SH1 & I-25 S	04/19/18	2.00	1300.00	1297.50	1050.00
NHPP0701-239		I-70 MP 67-78 IN GARFIELD COU	04/19/18	2.00	5700.00	5653.46	6500.00
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	3.00	2500.00	8149.54	9000.00
FSA0711-020		SH 71 & SH 94: PUNKIN CENTER	05/03/18	4.00	4000.00	2433.33	2000.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	6.00	4500.00	6621.67	4386.67
FBR0705-087		I-70: EMERGENCY BRIDGE G-25-K	05/16/18	4.00	2500.00	2500.00	2500.00
MTCE R100-312		R1 CHIP SEAL	05/17/18	4.00	5500.00	1800.00	1800.00
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	4.00	2500.00	2500.00	2500.00
STA0661-016		SH 66 and US 85 (BUS) IN PLAT	06/07/18	6.00	1500.00	1286.11	1250.00
ER055A-001		PR SH 55 FLOOD REPAIR 2015	06/28/18	2.00	4000.00	7472.30	7800.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		47.00	3610.64	5156.29	3380.52
NHPP0501-068		CITY OF DELTA: US 50 MP 69.14	07/05/18	3.00	10000.00	2500.00	2500.00
FBR060A-022		SH 60 over the South Platte	07/12/18	2.00	4500.00	5583.14	5500.00
NHPP5502-090		R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	2.00	5000.00	4588.50	2820.00
STR151A-010		R5 SH 151 MP 13.36 Priority C	07/12/18	2.00	2000.00	2953.57	2775.00
SHE0701-245		I-70 MEDIAN CABLE RAIL INSTAL	07/12/18	2.00	7000.00	3750.00	3750.00
NH0853-106		US 85 AND WCR 18 Intersection	07/19/18	4.00	4250.00	5166.67	8900.00
SHE 0701-227		I-70 Wildlife Fencing mp 65-8	07/19/18	2.00	1100.00	3931.27	2793.80
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	8.00	9015.15	9015.15	9015.15
NHPP0703-448		I-70 MP 253.7 TO 256.2 AND MP	08/02/18	4.00	5500.00	4950.00	2500.00
C0853-109		GREELEY ADA CURB RAMPS PHASE	08/09/18	2.00	4000.00	3248.25	3355.00
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	6.00	3270.00	7233.88	5000.00
STA052A-040		SH 52: Antelope Creek	08/23/18	2.00	3500.00	599.17	600.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	8.00	5500.00	6176.19	12000.00
M850-027		US24E MANITOU AVE. AT RUXTON	08/28/18	4.00	5000.00	3043.67	2300.00
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	2.00	5000.00	8802.11	6400.00
STM0252-469		R2 ADA RAMPS I-25 INT S NEV-	09/06/18	12.00	5500.00	5242.50	5085.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-80355							
		Port Mesg Panel		Each			
NHPP0501-069		US 50 S. DELTA PHASE 2 ADA RA	09/06/18	3.00	5000.00	4480.00	4480.00
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	5.00	5600.00	9005.45	8670.00
STAR400-345		Region 4 at US 85 bus @ 26th	09/20/18	2.00	3250.00	1818.25	5500.00
NHPP070A-032		I-70B & Z GRAND JCT PHASE 1 A	09/20/18	3.00	5000.00	2315.00	700.00
MTCE0704-244		Crack Seal I-70 MP 328 TO MP	09/27/18	2.00	3600.00	1100.00	1100.00
MTCE0704-301		MTCE R1 FY18 FREEWAY SIGNING	09/27/18	2.00	4600.00	3401.75	2750.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		82.00	5315.14	5827.80	5549.01
BR1131-006		SH 113 AT MP 11.5	10/11/18	2.00	4000.00	4700.90	3333.00
NHPP0401-023		US 40 ELK SPRINGS	10/25/18	2.00	5500.00	5451.48	3500.00
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	4.00	5000.00	11448.26	13864.79
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	4.00	4000.00	4256.65	5050.00
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	3.00	3300.00	7661.43	9000.00
NHPP0702-366		I-70 Avon to Vail	11/08/18	4.00	4500.00	8562.77	6500.00
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	4.00	4500.00	9501.75	9371.25
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	5.00	5000.00	5000.00	3000.00
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	8.00	9000.00	5955.00	5750.00
ITS0242-088		FIBER OPTIC ON US 24 (I25 TO	11/15/18	2.00	5000.00	7090.00	5000.00
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	4.00	4500.00	1125.00	1000.00
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	2.00	3500.00	4484.00	4130.00
ER052A-039		SH 170	11/15/18	2.00	3500.00	2868.42	2050.00
C5502-098		US 550/160 PEDESTRIAN SIDEWAL	11/15/18	2.00	5500.00	4500.00	4500.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	5.00	2625.00	1623.71	1623.71
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	2.00	5000.00	4748.69	4354.75
ERR400-329		PR SH14 & US287 NW OF FT COLL	11/29/18	4.00	4000.00	3237.28	2835.00
STA086A-051		SH 86; WEST OF I-70	11/29/18	2.00	4500.00	7146.26	15000.00
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	4.00	1200.00	3555.86	2500.00
NHPPR100-241		I-70 , I-76, & I-270 BRIDGE P	12/06/18	4.00	4000.00	4987.61	4000.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	8.00	13000.00	9724.35	9300.00
C2873-192		LOVELAND ADA CURB RAMPS PHASE	12/06/18	2.00	4000.00	5364.00	3120.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	5.00	10000.00	12936.73	7924.93
STA052A-045		SH 52B NEW RAYMER SOUTH	12/13/18	3.00	4000.00	4846.67	3540.00
SHER100-302		RAMP METERING - DENVER METRO	12/13/18	2.00	6000.00	7012.00	2136.00
STAR100-279		FY20 HMA PREVENTATIVE MAINTEN	12/13/18	8.00	7000.00	2671.00	2500.00
MTCE0253-267		MTCE R4 FY19 I25 CONCRETE PAN	12/13/18	2.00	3500.00	837.20	530.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	11.00	9015.15	9015.15	9015.15
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		110.00	6072.65	5928.53	5597.47
		WEIGHTED AVERAGE FOR THE YEAR		311.00	5219.88	5546.92	5031.46
===== 630-80356							
		Flash Arrow Panel (A Ty)		Each			
NHPP072A-042		SH72:64TH/INDIANA SIGNAL REPL	04/05/18	1.00	600.00	1888.00	4759.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	600.00	1888.00	4759.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-80356		Flash Arrow Panel (A Ty)		Each	=====		
STR1591-001		SH 159 SAN LUIS TO FT GARLAND	12/13/18	2.00	800.00	587.50	250.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	2.00	1400.00	3868.32	2264.27
SHER100-302		RAMP METERING - DENVER METRO	12/13/18	2.00	1600.00	1693.33	830.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		6.00	1266.67	2231.58	1114.76
		WEIGHTED AVERAGE FOR THE YEAR		7.00	1171.43	2186.76	1635.36
===== 630-80357		Flash Arrow Panel (B Ty)		Each	=====		
SHE0212-010		SH 21, OMAHA INTERSECTION IMP	01/04/18	2.00	1450.00	440.00	460.00
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	2.00	2000.00	1788.20	800.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
NHPP5502-088		US 550 RIVERSIDE SNOW SHED LI	01/25/18	2.00	500.00	669.89	608.50
ER1151-033		PR SH 115-MP 34.7	01/25/18	1.00	1000.00	2059.45	125.00
ER1151-034		PR SH 115-MP 40.5					
NH0242-086		PR US24 MONTESSORI WALL MP 29					
NHPP5502-096		US550 STRIPING & RUMBLE STRIP	03/01/18	2.00	500.00	721.25	685.00
NHPP1602-166		US 160 JCT 172 TO BAYFIELD RE	03/08/18	1.00	700.00	262.85	250.00
MTCER500-201		R5 FY18 SIGN REPLACEMENT	03/08/18	1.00	500.00	483.43	300.00
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	2.00	1500.00	1175.00	1600.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		13.00	1084.62	950.27	690.92
STM0242-081		US 24 ROCKFALL MITIGATION	04/12/18	8.00	1000.00	2368.40	2250.00
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	3.00	1000.00	1708.80	600.00
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	4.00	300.00	800.00	800.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		15.00	813.33	2075.72	1533.33
NHPP0501-068		CITY OF DELTA: US 50 MP 69.14	07/05/18	3.00	2200.00	1000.00	1000.00
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	3.00	1500.00	864.50	881.00
C0853-109		GREELEY ADA CURB RAMPS PHASE	08/09/18	6.00	900.00	900.00	820.00
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	2.00	1000.00	710.91	550.00
NHPPR100-287		R1 CURB RAMPS - PH 2	09/06/18	6.00	1200.00	931.25	1000.00
STM0252-469		R2 ADA RAMPS I-25 INT S NEV-	09/06/18	12.00	1165.00	1190.00	1130.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 601

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-80357 Flash Arrow Panel (B Ty) Each =====							
NHPP0501-069		US 50 S. DELTA PHASE 2 ADA RA	09/06/18	3.00	1000.00	960.00	960.00
NHPP070A-032		I-70B & Z GRAND JCT PHASE 1 A	09/20/18	3.00	1000.00	2075.00	220.00
WEIGHTED AVERAGE FOR THE THIRD QUARTER				38.00	1202.11	1002.23	914.82
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	4.00	500.00	1375.00	750.00
C5502-098		US 550/160 PEDESTRIAN SIDEWAL	11/15/18	2.00	2000.00	2000.00	2000.00
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	2.00	2000.00	1595.40	1451.59
NHPP2854-138		US 285 DECK REHABILITATION (F	11/29/18	4.00	1250.00	975.00	700.00
C2873-192		LOVELAND ADA CURB RAMPS PHASE	12/06/18	6.00	1000.00	1438.00	940.00
WEIGHTED AVERAGE FOR THE FOURTH QUARTER				18.00	1166.67	1405.41	1019.07
WEIGHTED AVERAGE FOR THE YEAR				84.00	1106.90	1309.63	1012.95
===== 630-80358 Flash Arrow Panel (C Ty) Each =====							
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	2.00	2000.00	1975.00	2000.00
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	1.00	1500.00	1566.59	1600.00
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	2.00	1000.00	1725.00	2000.00
NHPP0702-373		I-70 GWC Longitudinal Joint R	01/11/18	1.00	2000.00	2100.00	1200.00
ER0252-466		PR MONUMENT CREEK BRANCH	01/11/18	2.00	2500.00	1235.27	1200.00
MTCER100-296		MTCE R1 FY18 WEST SIGN REPLAC	01/11/18	2.00	1500.00	932.00	250.00
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	1.00	1500.00	1177.50	970.00
STR R200-238		SH 101 MP 0.85, SH 101 MP 2.1	01/18/18	1.00	1250.00	375.24	120.00
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	3.00	3000.00	2119.88	3500.00
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	2.00	1700.00	978.36	1298.42
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	2.00	3000.00	3753.51	3812.03
C0703-440		AVALANCHE CONTROL SYSTEM: EJM	02/01/18	2.00	1000.00	505.48	655.00
STAM086-076		PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	2.00	2000.00	905.00	875.00
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	2.00	3000.00	1680.79	2100.00
FSA070A-029		SH70A PECOS ROUNDABOUT IMPROV	03/01/18	2.00	1500.00	792.50	600.00
NH0504-904		CRITICAL CULVERT REPAIR - SH5	03/08/18	2.00	500.00	651.67	650.00
NHPP 0703-449		I-70 BRIDGE REPAIRS MP 244.2	03/29/18	2.00	1500.00	1687.33	1560.00
WEIGHTED AVERAGE FOR THE FIRST QUARTER				31.00	1859.68	1510.42	1561.00
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	2.00	1250.00	887.10	850.97
NHPPC470-041		DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	4.00	1500.00	500.33	100.00
STAR400-347		Various intersections across	04/12/18	2.00	1500.00	1076.67	1000.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-80358	Flash Arrow Panel (C Ty)		Each =====			
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	2.00	1500.00	376.80	212.00
SHE025A-042		I-25 MEDIAN CABLERAIL PHS II	04/19/18	1.00	1500.00	2300.00	2200.00
STA001A-002		SIGNALIZATION OF SH1 & I-25 S	04/19/18	1.00	1300.00	747.50	735.00
NHPP0701-239		I-70 MP 67-78 IN GARFIELD COU	04/19/18	2.00	1200.00	1654.58	1550.00
MTCE0701-246		MTCE R3 FY18 I-70 CENTERLINE	05/03/18	2.00	200.00	206.25	150.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	4.00	1600.00	1189.64	758.57
MTCE R100-312		R1 CHIP SEAL	05/17/18	1.00	1500.00	500.00	500.00
MTCE R300-244		MTCE R3 FY 18/19 REGIONWIDE S	05/31/18	2.00	400.00	335.00	500.00
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	4.00	3000.00	580.00	550.00
MPR200-251		R2 FY19 PAVEMENT MARKING	06/21/18	2.00	2000.00	531.25	100.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		29.00	1544.83	789.42	613.63
SHE0701-245		I-70 MEDIAN CABLE RAIL INSTAL	07/12/18	2.00	900.00	2750.00	2750.00
NH0853-106		US 85 AND WCR 18 Intersection	07/19/18	2.00	2000.00	1241.67	1650.00
SHE 0701-227		I-70 Wildlife Fencing mp 65-8	07/19/18	2.00	900.00	1491.97	1675.90
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	8.00	2068.19	2068.19	2068.19
NHPPR100-243		CULVERT REPAIRS THROUGHOUT REG	08/02/18	1.00	1500.00	5521.34	1450.00
NHPP0703-448		I-70 MP 253.7 TO 256.2 AND MP	08/02/18	2.00	1500.00	1325.00	750.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	1.00	1500.00	1647.75	1500.00
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	2.00	1500.00	368.50	200.00
STAR400-345		Region 4 at US 85 bus @ 26th	09/20/18	2.00	1750.00	227.50	550.00
MTCE0704-244		Crack Seal I-70 MP 328 TO MP	09/27/18	2.00	1500.00	550.00	550.00
MTCE R100-301		MTCE R1 FY18 FREEWAY SIGNING	09/27/18	4.00	1500.00	968.50	550.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		28.00	1630.20	1209.05	1355.26
NHPP006A-066		US 6: I-25 TO PERRY WB OPS IM	10/04/18	3.00	1800.00	462.00	500.00
NHPP0401-023		US 40 ELK SPRINGS	10/25/18	2.00	1500.00	1488.46	1250.00
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	4.00	1600.00	2867.62	3412.87
NHPP0702-366		I-70 Avon to Vail	11/08/18	2.00	2500.00	3269.93	2500.00
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	2.00	1750.00	2455.83	2425.50
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	5.00	3000.00	2591.67	3900.00
ITS0242-088		FIBER OPTIC ON US 24 (I25 TO	11/15/18	2.00	1500.00	988.38	600.00
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	1.00	2000.00	561.00	500.00
STA086A-051		SH 86; WEST OF I-70	11/29/18	2.00	1000.00	1257.15	2000.00
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	4.00	700.00	950.79	550.00
NHPPR100-241		I-70 , I-76, & I-270 BRIDGE P	12/06/18	10.00	750.00	786.45	1000.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	8.00	1800.00	2929.94	2300.00
STAR100-279		FY20 HMA PREVENTATIVE MAINTEN	12/13/18	1.00	1650.00	1192.50	1500.00
MTCE0253-267		MTCE R4 FY19 I25 CONCRETE PAN	12/13/18	2.00	1200.00	687.20	530.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	8.00	2068.19	2068.19	2068.19
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		56.00	1617.78	1664.67	1828.71
		WEIGHTED AVERAGE FOR THE YEAR		144.00	1657.58	1366.97	1434.32

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-80359		Port Mesg Panel		Day			
FSA145A-061		SH 145 Dolores Sidewalk Ramps	01/04/18	114.00	65.00	55.04	45.07
SHE0212-010		SH 21, OMAHA INTERSECTION IMP	01/04/18	30.00	250.00	81.00	85.00
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	302.00	60.00	73.25	90.00
NHPP0702-373		I-70 GWC Longitudinal Joint R	01/11/18	94.00	125.00	97.50	85.00
STR133A-045		SH 133 MCCLURE PASS TO REDSTO	01/18/18	130.00	60.00	90.00	90.00
ER144A-002		SH 144 East and West of Goodr	03/08/18	7.00	100.00	157.17	200.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		677.00	78.70	78.03	82.66
STM0242-081		US 24 ROCKFALL MITIGATION	04/12/18	28.00	75.00	92.45	93.75
NHPPC470-041		DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	60.00	85.00	52.67	40.00
FBR0502-081		US 50, MP 190.4 Near Sargents	04/19/18	350.00	60.00	35.10	38.50
MTCER300-244		MTCE R3 FY 18/19 REGIONWIDE S	05/31/18	150.00	40.00	40.67	30.00
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	280.00	120.00	100.00	95.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		868.00	78.11	50.57	57.14
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	17.00	53.04	53.04	53.04
NHPPR100-243		CULVERT REPAIRS THROUGHOUT REG	08/02/18	42.00	75.00	161.99	160.00
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	240.00	100.00	33.23	32.50
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		299.00	93.82	66.26	51.58
NHPP006A-066		US 6: I-25 TO PERRY WB OPS IM	10/04/18	120.00	85.00	66.00	110.00
NHPP006A-064		US 6 MACK TO FRUITA	10/18/18	180.00	100.00	45.00	45.00
STRM331-007		I25C/SH160 PED/BIKE IMPROV (11/29/18	360.00	70.00	60.34	60.00
NHPP2854-138		US 285 DECK REHABILITATION (F	11/29/18	40.00	80.00	49.00	48.00
STR112A-001		SH 112 FROM US 285 TO SH 17	12/06/18	65.00	100.00	78.32	40.20
STR1591-001		SH 159 SAN LUIS TO FT GARLAND	12/13/18	100.00	70.00	54.46	52.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	4.00	53.04	53.04	53.04
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		869.00	80.91	59.21	60.81
		WEIGHTED AVERAGE FOR THE YEAR		2,713.00	80.89	59.47	64.07
===== 630-80360		Drum Channel Dev		Each			
FSA145A-061		SH 145 Dolores Sidewalk Ramps	01/04/18	50.00	30.00	22.82	5.63

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-80360	Drum Channel Dev		Each =====			
STR069A-032		SH69, MP 25.7 TO MP 50.1	01/04/18	100.00	20.00	15.02	11.00
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	200.00	30.00	45.93	40.00
SHE0212-010		SH 21, OMAHA INTERSECTION IMP	01/04/18	100.00	35.00	28.00	30.00
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	100.00	35.00	19.67	16.00
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	100.00	30.00	27.88	31.50
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	225.00	33.40	43.72	40.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
ER0252-466		PR MONUMENT CREEK BRANCH	01/11/18	50.00	25.00	54.53	47.00
MTCER100-296		MTCE R1 FY18 WEST SIGN REPLAC	01/11/18	40.00	35.00	19.50	1.00
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	105.00	40.00	43.13	42.50
CC0341-098		PR US 34 BTC LARIMER COUNTY S	01/12/18	40.00	49.12	40.00	40.00
ITSSW01-833		ABOUT 1.5 MILES NORTH OF THE	01/18/18	10.00	60.00	22.75	30.00
STR133A-045		SH 133 MCCLURE PASS TO REDSTO	01/18/18	20.00	30.00	22.00	22.00
STR R200-238		SH 101 MP 0.85, SH 101 MP 2.1	01/18/18	30.00	32.00	43.35	47.75
NHPP5502-088		US 550 RIVERSIDE SNOW SHED LI	01/25/18	20.00	20.00	19.44	6.10
ER1151-033		PR SH 115-MP 34.7	01/25/18	30.00	31.00	55.85	60.00
ER1151-034		PR SH 115-MP 40.5					
NH0242-086		PR US24 MONTESSORI WALL MP 29					
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	50.00	35.00	21.02	15.00
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	100.00	35.00	26.12	35.41
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	50.00	35.00	48.71	54.46
STAM086-076		PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	100.00	40.00	6.33	6.00
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	115.00	25.00	15.40	11.00
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	50.00	35.00	31.34	1.00
NHPP5502-096		US550 STRIPING & RUMBLE STRIP	03/01/18	20.00	20.00	12.19	2.15
FSA070A-029		SH70A PECOS ROUNDABOUT IMPROV	03/01/18	50.00	35.00	49.63	27.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	100.00	35.00	28.09	36.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
ER144A-002		SH 144 East and West of Goodr	03/08/18	20.00	45.00	91.63	40.00
NHPP1602-166		US 160 JCT 172 TO BAYFIELD RE	03/08/18	80.00	15.00	2.10	2.00
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	10.00	50.00	41.85	37.50
NH0504-904		CRITICAL CULVERT REPAIR - SH5	03/08/18	20.00	75.00	24.33	25.00
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	50.00	20.00	21.40	20.80
ER0341-099		PR US 34 BIG THOMPSON CANYON	03/28/18	35.00	32.80	27.00	27.00
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	150.00	25.00	32.00	44.00
NHPP 0703-449		I-70 BRIDGE REPAIRS MP 244.2	03/29/18	40.00	35.00	42.00	52.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,260.00	31.86	32.60	28.81
NHPP072A-042		SH72:64TH/INDIANA SIGNAL REPL	04/05/18	25.00	30.00	23.00	24.00
STM0242-081		US 24 ROCKFALL MITIGATION	04/12/18	115.00	25.00	43.75	56.25
NHPPC470-041		DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	100.00	35.00	46.67	50.00
STAR400-347		Various intersections across	04/12/18	20.00	50.00	36.33	50.00
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	75.00	35.00	12.02	11.00
FBR0502-081		US 50, MP 190.4 Near Sargents	04/19/18	50.00	38.00	23.62	18.70

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-80360	Drum Channel Dev		Each =====			
STA001A-002		SIGNALIZATION OF SH1 & I-25 S	04/19/18	25.00	40.00	20.04	11.00
NHPP0701-239		I-70 MP 67-78 IN GARFIELD COU	04/19/18	100.00	27.00	16.59	10.00
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	122.00	23.00	49.35	54.00
FSA0711-020		SH 71 & SH 94: PUNKIN CENTER	05/03/18	100.00	40.00	36.67	25.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	100.00	30.00	20.73	21.92
FBR0705-087		I-70: EMERGENCY BRIDGE G-25-K	05/16/18	25.00	25.00	25.00	25.00
MTCE R100-312		R1 CHIP SEAL	05/17/18	100.00	35.00	37.50	37.50
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	50.00	20.00	18.00	18.00
STA0661-016		SH 66 and US 85 (BUS) IN PLAT	06/07/18	15.00	40.00	37.59	20.00
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	234.00	26.00	40.00	38.00
MPR200-251		R2 FY19 PAVEMENT MARKING	06/21/18	120.00	40.00	16.25	5.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,376.00	31.08	32.02	30.85
FBR060A-022		SH 60 over the South Platte	07/12/18	100.00	30.00	16.08	10.00
NHPP5502-090		R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	20.00	25.00	26.29	23.00
STR151A-010		R5 SH 151 MP 13.36 Priority C	07/12/18	35.00	40.00	16.67	17.00
SHE0701-245		I-70 MEDIAN CABLE RAIL INSTAL	07/12/18	184.00	25.00	17.50	17.50
NH0853-106		US 85 AND WCR 18 Intersection	07/19/18	62.00	35.00	47.17	44.00
SHE 0701-227		I-70 Wildlife Fencing mp 65-8	07/19/18	20.00	50.00	26.18	33.55
CO252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	665.00	37.12	37.12	37.12
NHPPR100-243		CULVERT REPAIRS THROUGHOUT REG	08/02/18	150.00	63.00	53.16	37.00
NHPP0703-448		I-70 MP 253.7 TO 256.2 AND MP	08/02/18	200.00	38.00	49.50	37.00
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	50.00	30.00	21.50	26.00
CO853-109		GREELEY ADA CURB RAMPS PHASE	08/09/18	200.00	40.00	29.38	25.50
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	100.00	15.00	34.06	27.00
STA052A-040		SH 52: Antelope Creek	08/23/18	20.00	40.00	52.83	54.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	155.00	35.00	25.67	12.00
M850-027		US24E MANITOU AVE. AT RUXTON	08/28/18	30.00	20.00	34.69	23.00
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	25.00	35.00	47.46	55.00
NHPPR100-287		R1 CURB RAMPS - PH 2	09/06/18	200.00	37.00	37.00	25.00
STM0252-469		R2 ADA RAMPS I-25 INT S NEV-	09/06/18	600.00	31.00	29.13	28.25
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	50.00	35.00	34.61	41.00
STAR400-345		Region 4 at US 85 bus @ 26th	09/20/18	55.00	35.00	17.00	29.00
STMR200-246		R2-2018 CRITICAL CULVERTS REP	09/20/18	100.00	20.00	29.00	29.00
MT CER100-301		MTCE R1 FY18 FREEWAY SIGNING	09/27/18	30.00	30.00	28.50	29.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3,051.00	34.64	32.07	29.43
NHPP006A-066		US 6: I-25 TO PERRY WB OPS IM	10/04/18	30.00	30.00	38.50	45.00
BR1131-006		SH 113 AT MP 11.5	10/11/18	50.00	40.00	45.43	55.56
NHPP006A-064		US 6 MACK TO FRUITA	10/18/18	100.00	25.00	10.00	10.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-80360		Drum Channel Dev		Each =====			
SHER200-243		R2 WRONG WAY PREVENTION	10/18/18	10.00	10.00	12.50	10.00
SHE2254-092		SH225 AND 17TH PLACE IMPROVEM	10/18/18	50.00	28.81	21.25	5.75
NHPP0401-023		US 40 ELK SPRINGS	10/25/18	50.00	30.00	36.96	25.00
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	160.00	30.00	24.79	31.37
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	200.00	40.00	37.45	41.00
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	50.00	40.00	41.60	44.00
NHPP0702-366		I-70 Avon to Vail	11/08/18	250.00	35.00	13.18	15.00
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	324.00	45.00	10.70	10.50
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	200.00	15.00	21.00	25.00
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	350.00	50.00	38.25	75.75
ITS0242-088		FIBER OPTIC ON US 24 (I25 TO	11/15/18	100.00	25.00	37.24	20.00
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	100.00	35.00	17.00	15.00
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	20.00	35.00	103.06	118.00
ER052A-039		SH 170	11/15/18	40.00	30.00	21.28	20.00
C5502-098		US 550/160 PEDESTRIAN SIDEWAL	11/15/18	200.00	35.00	50.00	50.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	300.00	31.50	32.48	32.48
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	100.00	32.00	30.41	29.03
STRM331-007		I25C/SH160 PED/BIKE IMPROV (11/29/18	10.00	34.00	35.03	60.00
NHPP2854-138		US 285 DECK REHABILITATION (F	11/29/18	120.00	65.00	41.00	12.00
C R500-198		R5 GUARDRAIL REPLACEMENT/UPGR	11/29/18	25.00	40.00	16.50	20.00
ERR400-329		PR SH14 & US287 NW OF FT COLL	11/29/18	40.00	35.00	28.49	11.00
STA086A-051		SH 86; WEST OF I-70	11/29/18	30.00	55.00	23.80	37.00
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	1,420.00	25.00	23.06	25.00
STR112A-001		SH 112 FROM US 285 TO SH 17	12/06/18	50.00	35.00	17.02	10.05
NHPPR100-241		I-70 , I-76, & I-270 BRIDGE P	12/06/18	200.00	30.00	34.63	25.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	600.00	25.00	43.60	34.00
C2873-192		LOVELAND ADA CURB RAMPS PHASE	12/06/18	200.00	35.00	33.30	21.50
STR1591-001		SH 159 SAN LUIS TO FT GARLAND	12/13/18	42.00	35.00	8.42	5.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	250.00	40.00	50.90	52.08
STA052A-045		SH 52B NEW RAYMER SOUTH	12/13/18	175.00	40.00	37.33	35.00
STAR100-279		FY20 HMA PREVENTATIVE MAINTEN	12/13/18	100.00	36.00	23.00	25.00
MTCE0253-267		MTCE R4 FY19 I25 CONCRETE PAN	12/13/18	135.00	40.00	14.10	11.00
ER0252-467		PR SOUTH DOUGLAS CREEK	12/13/18	20.00	50.00	44.00	50.00
MPR200-252		REGION 2 - PUEBLO COUNTY HIGH	12/20/18	10.00	10.00	18.33	15.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	950.00	37.12	37.12	37.12
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		7,061.00	33.41	30.55	31.11
		WEIGHTED AVERAGE FOR THE YEAR		13,748.00	33.19	31.42	30.33
===== 630-80363		Drum Channel Dev (Light) (F)		Each =====			
FSA145A-061		SH 145 Dolores Sidewalk Ramps	01/04/18	20.00	50.00	36.59	28.17
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	20.00	35.00	45.93	40.00
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	10.00	40.00	35.33	16.00
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	20.00	35.00	29.38	31.50

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-80363	Drum Channel Dev (Light) (F)		Each =====			
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	10.00	49.10	108.20	100.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
STR133A-045		SH 133 MCCLURE PASS TO REDSTO	01/18/18	5.00	35.00	45.00	45.00
STR R200-238		SH 101 MP 0.85, SH 101 MP 2.1	01/18/18	10.00	40.00	57.04	59.50
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	55.00	40.00	21.02	15.00
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	45.00	40.00	55.00	54.46
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	10.00	70.00	33.11	40.00
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	40.00	40.00	31.49	1.75
NHPP1602-166		US 160 JCT 172 TO BAYFIELD RE	03/08/18	20.00	25.00	5.26	5.00
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	10.00	50.00	45.79	37.00
NH0504-904		CRITICAL CULVERT REPAIR - SH5	03/08/18	2.00	60.00	24.33	25.00
ER0341-099		PR US 34 BIG THOMPSON CANYON	03/28/18	18.00	65.61	55.00	55.00
NHPP 0703-449		I-70 BRIDGE REPAIRS MP 244.2	03/29/18	35.00	48.00	51.73	57.20
WEIGHTED AVERAGE FOR THE FIRST QUARTER				330.00	42.87	40.10	34.03
NHPPC470-041		DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	8.00	50.00	45.00	50.00
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	50.00	45.00	18.33	16.00
SHE025A-042		I-25 MEDIAN CABLERAIL PHS II	04/19/18	212.00	40.00	34.00	33.00
FBR0502-081		US 50, MP 190.4 Near Sargents	04/19/18	10.00	50.00	41.70	40.70
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	77.00	28.00	45.50	43.50
ER055A-001		PR SH 55 FLOOD REPAIR 2015	06/28/18	20.00	45.00	57.63	30.00
WEIGHTED AVERAGE FOR THE SECOND QUARTER				377.00	38.95	37.92	33.30
SHE0701-245		I-70 MEDIAN CABLE RAIL INSTAL	07/12/18	4.00	35.00	85.00	85.00
SHE 0701-227		I-70 Wildlife Fencing mp 65-8	07/19/18	20.00	35.00	26.18	33.55
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	80.00	66.29	66.29	66.29
NHPPR100-243		CULVERT REPAIRS THOUGHOUT REG	08/02/18	6.00	95.00	56.45	43.00
C0853-109		GREELEY ADA CURB RAMPS PHASE	08/09/18	6.00	50.00	75.50	169.00
NHPPR100-287		R1 CURB RAMPS - PH 2	09/06/18	8.00	50.00	62.88	27.50
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	25.00	45.00	43.34	51.00
WEIGHTED AVERAGE FOR THE THIRD QUARTER				149.00	57.30	48.72	60.95
NHPP006A-066		US 6: I-25 TO PERRY WB OPS IM	10/04/18	60.00	40.00	46.00	60.00
BR1131-006		SH 113 AT MP 11.5	10/11/18	6.00	45.00	53.12	61.00
NHPP006A-064		US 6 MACK TO FRUITA	10/18/18	10.00	30.00	15.00	15.00
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	25.00	45.00	88.71	87.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-80363	Drum Channel Dev (Light) (F)		Each =====			
NHPP0702-366		I-70 Avon to Vail	11/08/18	50.00	40.00	16.68	20.00
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	6.00	50.00	13.87	13.65
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	40.00	20.00	35.50	45.00
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	50.00	70.00	43.33	85.00
C5502-098		US 550/160 PEDESTRIAN SIDEWAL	11/15/18	20.00	48.00	75.00	75.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	50.00	31.50	32.48	32.48
STRM331-007		I25C/SH160 PED/BIKE IMPROV (11/29/18	75.00	47.00	41.64	70.00
C R500-198		R5 GUARDRAIL REPLACEMENT/UPGR	11/29/18	9.00	50.00	38.00	50.00
STR112A-001		SH 112 FROM US 285 TO SH 17	12/06/18	10.00	40.00	27.20	20.10
C2873-192		LOVELAND ADA CURB RAMPS PHASE	12/06/18	6.00	50.00	64.40	74.00
STR1591-001		SH 159 SAN LUIS TO FT GARLAND	12/13/18	10.00	42.00	15.50	6.00
SHER100-302		RAMP METERING - DENVER METRO	12/13/18	10.00	43.00	40.00	41.00
MTCE0253-267		MTCE R4 FY19 I25 CONCRETE PAN	12/13/18	35.00	45.00	20.23	10.50
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	90.00	66.29	66.29	66.29
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		562.00	46.79	42.84	52.84
		WEIGHTED AVERAGE FOR THE YEAR		1,418.00	44.90	41.37	44.12
=====	630-80364	Drum Channel Dev (Light) (SB)		Each =====			
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	40.00	35.00	45.93	40.00
SHE0212-010		SH 21, OMAHA INTERSECTION IMP	01/04/18	50.00	50.00	44.00	46.00
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	25.00	40.00	35.33	16.00
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	20.00	35.00	29.38	31.50
STR133A-045		SH 133 MCCLURE PASS TO REDSTO	01/18/18	5.00	35.00	45.00	45.00
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	45.00	40.00	21.02	15.00
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	15.00	40.00	167.71	54.46
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	65.00	40.00	32.52	1.75
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	50.00	50.00	41.38	47.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
ER144A-002		SH 144 East and West of Goodr	03/08/18	20.00	55.00	112.61	90.00
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	20.00	25.00	41.80	41.60
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		355.00	41.90	52.65	33.08
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	17.00	35.00	26.87	53.18
NHPP0701-239		I-70 MP 67-78 IN GARFIELD COU	04/19/18	80.00	22.00	22.84	20.00
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	25.00	35.00	25.00	25.00
MPR200-251		R2 FY19 PAVEMENT MARKING	06/21/18	120.00	50.00	21.25	5.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		242.00	38.14	22.82	15.41
SHE 0701-227		I-70 Wildlife Fencing mp 65-8	07/19/18	10.00	35.00	26.25	33.75

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-80364		Drum Channel Dev (Light) (SB)		Each =====			
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	10.00	60.00	46.10	35.00
STM0252-469		R2 ADA RAMPS I-25 INT S NEV-	09/06/18	60.00	43.00	34.95	33.90
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		80.00	44.13	38.36	34.02
NHPP006A-066		US 6: I-25 TO PERRY WB OPS IM	10/04/18	60.00	40.00	46.00	60.00
BR1131-006		SH 113 AT MP 11.5	10/11/18	10.00	45.00	53.12	61.00
NHPP006A-064		US 6 MACK TO FRUITA	10/18/18	25.00	30.00	15.00	15.00
SHER200-243		R2 WRONG WAY PREVENTION	10/18/18	10.00	15.00	12.50	10.00
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	20.00	36.00	28.20	36.60
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	50.00	45.00	65.65	112.00
NHPP0702-366		I-70 Avon to Vail	11/08/18	250.00	40.00	16.68	20.00
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	24.00	55.00	14.93	14.70
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	50.00	70.00	46.00	85.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	20.00	31.50	32.48	32.48
NHPP2854-138		US 285 DECK REHABILITATION (F	11/29/18	40.00	55.00	45.50	16.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		559.00	43.60	30.63	39.19
		WEIGHTED AVERAGE FOR THE YEAR		1,236.00	42.08	37.16	32.45
===== 630-80367		Port Traf Speed Monitor		Each =====			
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	4.00	1500.00	1200.00	950.00
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	2.00	1400.00	2775.00	2200.00
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	4.00	3250.00	1732.48	3000.00
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	2.00	3150.00	4198.47	2360.76
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	2.00	3250.00	3972.08	3812.03
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	2.00	3250.00	1762.59	2200.00
NHPP 0703-449		I-70 BRIDGE REPAIRS MP 244.2	03/29/18	1.00	1500.00	2261.00	2080.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		17.00	2505.88	2527.60	2295.62
NHPP0701-239		I-70 MP 67-78 IN GARFIELD COU	04/19/18	2.00	2500.00	2517.08	3000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	2500.00	2517.08	3000.00
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	2.00	2810.61	2810.61	2810.61

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-80367		Port Traf Speed Monitor		Each =====			
MTCE0704-244		Crack Seal I-70 MP 328 TO MP	09/27/18	1.00	5500.00	1100.00	1100.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3.00	3707.07	2240.41	2240.41
BR1131-006		SH 113 AT MP 11.5	10/11/18	2.00	4000.00	1818.30	1111.00
NHPP0702-366		I-70 Avon to Vail	11/08/18	2.00	2500.00	2811.76	3000.00
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	2.00	3465.00	561.00	500.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	2.00	2808.75	1082.48	1082.48
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	4.00	2500.00	4729.63	4528.53
MTCE0253-267		MTCE R4 FY19 I25 CONCRETE PAN	12/13/18	2.00	3000.00	687.20	530.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	4.00	2810.61	2810.61	2810.61
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		18.00	2932.77	2288.16	2322.42
		WEIGHTED AVERAGE FOR THE YEAR		40.00	2787.78	2420.93	2338.76
===== 630-80370		Conc Barrier (Temp)		Lin Foot =====			
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	220.00	40.00	78.98	75.00
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	160.00	50.00	63.25	29.00
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	570.00	40.00	50.00	50.00
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	7,725.00	32.00	28.94	24.75
ER1151-033		PR SH 115-MP 34.7	01/25/18	103.00	30.00	52.69	110.00
ER1151-034		PR SH 115-MP 40.5					
NH0242-086		PR US24 MONTESSORI WALL MP 29					
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	12,712.00	30.00	50.70	55.00
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	14,000.00	30.00	39.28	25.94
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	4,455.00	40.00	41.68	26.19
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	300.00	40.00	60.70	60.00
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	3,818.00	40.00	46.09	40.00
FSA070A-029		SH70A PECOS ROUNDABOUT IMPROV	03/01/18	265.00	40.00	33.50	35.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	1,200.00	45.00	38.90	30.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	1,000.00	30.00	67.68	43.35
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	1,800.00	35.00	28.50	22.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		48,328.00	32.94	41.96	35.80
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	2,990.00	38.00	29.65	26.35
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	3,000.00	24.00	22.30	15.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-80370							
		Conc Barrier (Temp)		Lin Foot	=====		
FBR0502-081		US 50, MP 190.4 Near Sargents	04/19/18	300.00	60.00	50.89	34.10
NHPP0701-239		I-70 MP 67-78 IN GARFIELD COU	04/19/18	1,250.00	45.00	50.25	42.00
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	5,217.00	45.00	29.00	10.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	600.00	44.00	55.19	65.75
FBR0705-087		I-70: EMERGENCY BRIDGE G-25-K	05/16/18	1,000.00	40.00	40.00	40.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		14,357.00	39.08	30.74	22.16
FBR060A-022		SH 60 over the South Platte	07/12/18	2,400.00	30.00	28.82	25.00
STR151A-010		R5 SH 151 MP 13.36 Priority C	07/12/18	175.00	35.00	64.46	31.00
NH0853-106		US 85 AND WCR 18 Intersection	07/19/18	600.00	35.00	40.33	27.00
SHE 0701-227		I-70 Wildlife Fencing mp 65-8	07/19/18	270.00	40.00	57.27	16.80
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	57,492.00	47.93	47.93	47.93
NHPPR100-243		CULVERT REPAIRS THROUGHOUT REG	08/02/18	60.00	30.00	68.82	48.00
STA052A-040		SH 52: Antelope Creek	08/23/18	120.00	45.00	57.50	28.00
M850-027		US24E MANITOU AVE. AT RUXTON	08/28/18	100.00	50.00	79.12	97.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		61,217.00	47.01	42.30	46.68
NHPP006A-066		US 6: I-25 TO PERRY WB OPS IM	10/04/18	2,025.00	40.00	26.50	23.00
BR1131-006		SH 113 AT MP 11.5	10/11/18	490.00	30.00	42.46	37.50
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	16,200.00	40.00	39.54	34.85
NHPP0702-366		I-70 Avon to Vail	11/08/18	825.00	45.00	61.60	90.00
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	2,077.00	32.00	38.79	28.68
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	1,200.00	70.00	58.07	60.18
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	2,220.00	33.00	31.11	14.17
ER052A-039		SH 170	11/15/18	100.00	40.00	56.71	55.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	648.00	70.10	61.18	61.18
STRM331-007		I25C/SH160 PED/BIKE IMPROV (11/29/18	100.00	30.00	82.95	25.00
ERR400-329		PR SH14 & US287 NW OF FT COLL	11/29/18	100.00	40.00	68.17	64.00
STA086A-051		SH 86; WEST OF I-70	11/29/18	1,280.00	50.00	75.21	34.00
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	1,000.00	50.00	31.90	42.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	26,366.00	25.00	32.63	20.50
STR1591-001		SH 159 SAN LUIS TO FT GARLAND	12/13/18	1,000.00	30.00	27.05	8.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	93,200.00	47.87	47.87	47.87
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		148,831.00	42.50	40.61	40.43
		WEIGHTED AVERAGE FOR THE YEAR		272,733.00	41.64	40.15	40.05
===== 630-80371							
		Reset Concrete Barrier (Temp)		Lin Foot	=====		
ER0341-099		PR US 34 BIG THOMPSON CANYON	03/28/18	2,000.00	13.79	15.00	15.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,000.00	13.79	15.00	15.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-80371	Reset Concrete Barrier (Temp)		Lin Foot	=====		
STM0242-081		US 24 ROCKFALL MITIGATION	04/12/18	600.00	10.00	26.58	26.10
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		600.00	10.00	26.58	26.10
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	16,200.00	15.00	8.28	3.08
ERR400-329		PR SH14 & US287 NW OF FT COLL	11/29/18	100.00	15.00	23.49	14.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		16,300.00	15.00	8.49	3.15
		WEIGHTED AVERAGE FOR THE YEAR		18,900.00	14.71	9.73	5.13
=====	630-80372	Conc Barrier (Temp) (Furnish & Install)		Lin Foot	=====		
CC0341-098		PR US 34 BTC LARIMER COUNTY S	01/12/18	1,500.00	59.62	51.00	51.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,500.00	59.62	51.00	51.00
		WEIGHTED AVERAGE FOR THE YEAR		1,500.00	59.62	51.00	51.00
=====	630-80373	Concrete Barrier (Temporary) (Remove)		Lin Foot	=====		
ER0341-099		PR US 34 BIG THOMPSON CANYON	03/28/18	2,000.00	14.28	15.00	15.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,000.00	14.28	15.00	15.00
ERR400-329		PR SH14 & US287 NW OF FT COLL	11/29/18	168.00	10.00	31.88	17.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		168.00	10.00	31.88	17.00
		WEIGHTED AVERAGE FOR THE YEAR		2,168.00	13.95	21.25	15.15
=====	630-80377	Port Water Filled Barrier (Temp)		Lin Foot	=====		
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	1,000.00	60.00	50.00	50.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,000.00	60.00	50.00	50.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-80377		Port Water Filled Barrier (Temp)		Lin Foot	=====		
C R500-198		R5 GUARDRAIL REPLACEMENT/UPGR	11/29/18	120.00	80.00	30.00	25.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		120.00	80.00	30.00	25.00
		WEIGHTED AVERAGE FOR THE YEAR		1,120.00	62.14	46.13	47.32
===== 630-80378		Glare Screen (Temp)		Lin Foot	=====		
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	7,231.00	18.00	18.28	15.00
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	4,140.00	20.00	22.09	18.30
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	4,276.00	15.00	18.78	10.86
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	2,500.00	18.00	15.73	15.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		18,147.00	17.75	19.15	14.78
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	1,500.00	32.14	32.14	32.14
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,500.00	32.14	32.14	32.14
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	4,290.00	33.26	33.26	33.26
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4,290.00	33.26	33.26	33.26
		WEIGHTED AVERAGE FOR THE YEAR		23,937.00	21.43	19.86	19.18
===== 630-80380		Traffic Cone		Each	=====		
FSA145A-061		SH 145 Dolores Sidewalk Ramps	01/04/18	150.00	5.00	4.57	1.13
STR069A-032		SH69, MP 25.7 TO MP 50.1	01/04/18	200.00	10.00	8.43	1.00
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	200.00	7.00	17.23	15.00
SHE0212-010		SH 21, OMAHA INTERSECTION IMP	01/04/18	200.00	8.00	5.67	6.00
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	300.00	8.00	3.35	10.25
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	250.00	10.00	12.25	20.00
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	125.00	11.90	13.30	12.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-80380	Traffic Cone		Each =====			
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
NHPP0702-373		I-70 GWC Longitudinal Joint R	01/11/18	200.00	10.00	11.00	12.00
MTCER100-296		MTCE R1 FY18 WEST SIGN REPLAC	01/11/18	200.00	9.00	6.00	1.00
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	100.00	10.00	11.50	12.00
CC0341-098		PR US 34 BTC LARIMER COUNTY S	01/12/18	80.00	8.42	7.00	7.00
MTCE0712-017		SH 71 CHIP SEAL MP 123 TO MP	01/18/18	600.00	5.00	3.33	4.00
ITSSW01-833		ABOUT 1.5 MILES NORTH OF THE	01/18/18	100.00	13.00	7.44	6.00
STR133A-045		SH 133 MCCLURE PASS TO REDSTO	01/18/18	200.00	8.00	1.00	1.00
STR R200-238		SH 101 MP 0.85, SH 101 MP 2.1	01/18/18	75.00	3.25	8.51	10.00
NHPP5502-088		US 550 RIVERSIDE SNOW SHED LI	01/25/18	40.00	5.00	6.83	1.23
ER1151-033		PR SH 115-MP 34.7	01/25/18	67.00	10.00	28.97	9.75
ER1151-034		PR SH 115-MP 40.5					
NH0242-086		PR US24 MONTESSORI WALL MP 29					
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	300.00	8.00	10.11	5.50
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	50.00	10.00	8.54	9.44
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	300.00	8.00	15.31	16.34
C0703-440		AVALANCHE CONTROL SYSTEM: EJM	02/01/18	130.00	7.00	8.42	5.85
STAM086-076		PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	200.00	11.00	5.75	5.25
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	505.00	6.00	1.02	1.00
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	300.00	8.00	9.22	2.00
NHPP5502-096		US550 STRIPING & RUMBLE STRIP	03/01/18	150.00	10.00	1.31	1.05
FSA070A-029		SH70A PECOS ROUNDABOUT IMPROV	03/01/18	80.00	10.00	9.88	7.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	275.00	8.00	9.81	6.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
ER144A-002		SH 144 East and West of Goodr	03/08/18	50.00	10.00	21.17	9.00
NHPP1602-166		US 160 JCT 172 TO BAYFIELD RE	03/08/18	200.00	7.00	1.05	1.00
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	200.00	10.00	6.35	5.50
MTCER500-201		R5 FY18 SIGN REPLACEMENT	03/08/18	50.00	6.00	4.43	1.00
MTCER500-203		WITHIN CDOT'S R5 MAINTENANCE	03/08/18	600.00	4.00	2.50	2.00
NH0504-904		CRITICAL CULVERT REPAIR - SH5	03/08/18	100.00	10.00	5.80	6.00
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	100.00	12.00	1.52	1.04
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		6,677.00	7.75	7.79	5.87
NHPP072A-042		SH72:64TH/INDIANA SIGNAL REPL	04/05/18	25.00	10.00	13.67	18.00
STM0242-081		US 24 ROCKFALL MITIGATION	04/12/18	1,775.00	5.00	10.26	13.80
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	40.00	9.00	5.34	10.64
NHPPC470-041		DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	100.00	10.00	5.42	6.00
STAR400-347		Various intersections across	04/12/18	40.00	12.00	13.33	20.00
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	100.00	9.00	9.28	9.00
SHE025A-042		I-25 MEDIAN CABLERAIL PHS II	04/19/18	200.00	10.00	9.50	9.00
FBR0502-081		US 50, MP 190.4 Near Sargents	04/19/18	100.00	10.00	3.88	4.40
STA001A-002		SIGNALIZATION OF SH1 & I-25 S	04/19/18	40.00	13.00	9.69	11.00
NHPP0701-239		I-70 MP 67-78 IN GARFIELD COU	04/19/18	180.00	7.00	2.31	1.00
MTCE0701-246		MTCE R3 FY18 I-70 CENTERLINE	05/03/18	400.00	5.00	3.63	0.50

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-80380							
		Traffic Cone		Each			
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	100.00	5.00	14.91	12.00
FSA0711-020		SH 71 & SH 94: PUNKIN CENTER	05/03/18	150.00	10.00	7.00	3.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	300.00	9.00	7.02	8.09
FBR0705-087		I-70: EMERGENCY BRIDGE G-25-K	05/16/18	100.00	12.00	12.00	12.00
MTCE R100-312		R1 CHIP SEAL	05/17/18	200.00	10.00	5.00	5.00
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	100.00	15.00	3.00	3.00
MTCE R300-244		MTCE R3 FY 18/19 REGIONWIDE S	05/31/18	250.00	1.00	1.00	1.00
STA0661-016		SH 66 and US 85 (BUS) IN PLAT	06/07/18	40.00	10.00	7.52	5.00
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	200.00	6.00	23.00	22.00
MPR200-251		R2 FY19 PAVEMENT MARKING	06/21/18	200.00	20.00	6.25	5.00
ER055A-001		PR SH 55 FLOOD REPAIR 2015	06/28/18	100.00	10.00	9.66	3.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		4,740.00	7.36	8.62	9.17
NHPP0501-068		CITY OF DELTA: US 50 MP 69.14	07/05/18	150.00	8.00	15.00	15.00
FBR060A-022		SH 60 over the South Platte	07/12/18	100.00	15.00	3.68	1.00
NHPP5502-090		R5 SEC 3 & 7 CHAIN STATIONS	07/12/18	100.00	10.00	6.91	1.13
STR151A-010		R5 SH 151 MP 13.36 Priority C	07/12/18	100.00	2.00	3.03	1.00
NH0853-106		US 85 AND WCR 18 Intersection	07/19/18	50.00	10.00	10.20	13.00
SHE 0701-227		I-70 Wildlife Fencing mp 65-8	07/19/18	100.00	6.00	12.73	11.20
CO252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	800.00	17.71	17.71	17.71
NHPPR100-243		CULVERT REPAIRS THROUGHOUT REG	08/02/18	100.00	6.60	7.57	4.00
NHPP0703-448		I-70 MP 253.7 TO 256.2 AND MP	08/02/18	100.00	11.00	12.00	8.00
STA141A-045		SH 141 CLIFTON SIGNAL REPLACE	08/09/18	400.00	7.00	1.58	2.00
CO853-109		GREELEY ADA CURB RAMPS PHASE	08/09/18	200.00	10.00	7.59	8.55
STA052A-040		SH 52: Antelope Creek	08/23/18	50.00	10.00	1.43	1.10
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	100.00	10.00	7.11	3.00
M850-027		US24E MANITOU AVE. AT RUXTON	08/28/18	60.00	6.00	8.50	4.50
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	25.00	8.50	8.28	11.00
NHPPR100-287		R1 CURB RAMPS - PH 2	09/06/18	200.00	12.00	14.00	12.00
STM0252-469		R2 ADA RAMPS I-25 INT S NEV-	09/06/18	200.00	8.00	10.53	9.05
NHPP0501-069		US 50 S. DELTA PHASE 2 ADA RA	09/06/18	150.00	10.00	2.00	2.00
FBR071A-018		SH 71 ARKANSAS RIVER FASTER B	09/20/18	100.00	9.00	8.73	10.00
STAR400-345		Region 4 at US 85 bus @ 26th	09/20/18	55.00	15.00	4.13	7.50
NHPP070A-032		I-70B & Z GRAND JCT PHASE 1 A	09/20/18	150.00	8.00	6.13	1.00
STMR200-246		R2-2018 CRITICAL CULVERTS REP	09/20/18	75.00	15.00	8.00	8.00
MTCE0704-244		Crack Seal I-70 MP 328 TO MP	09/27/18	300.00	5.00	14.00	14.00
MTCE R100-301		MTCE R1 FY18 FREEWAY SIGNING	09/27/18	200.00	7.00	9.50	5.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3,865.00	10.41	8.16	9.05
NHPP006A-066		US 6: I-25 TO PERRY WB OPS IM	10/04/18	100.00	8.00	8.00	14.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-80380		Traffic Cone		Each =====			
BR1131-006		SH 113 AT MP 11.5	10/11/18	50.00	10.00	10.14	13.89
NHPPR100-280		SIGNAL CABINET UPGRADE PHASE	10/18/18	40.00	10.00	13.38	13.00
NHPP006A-064		US 6 MACK TO FRUITA	10/18/18	300.00	8.00	5.00	5.00
SHER200-243		R2 WRONG WAY PREVENTION	10/18/18	400.00	6.00	3.00	5.00
SHE2254-092		SH225 AND 17TH PLACE IMPROVEM	10/18/18	50.00	5.87	17.67	5.00
NHPP0401-023		US 40 ELK SPRINGS	10/25/18	200.00	8.00	4.74	1.00
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	800.00	6.00	3.38	3.14
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	50.00	10.00	9.24	12.00
STA3851-017		US 385 @ Cheyenne Wells 90 De	11/08/18	25.00	10.00	13.17	14.00
NHPP0702-366		I-70 Avon to Vail	11/08/18	400.00	8.00	12.37	15.00
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	100.00	10.00	4.25	4.20
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	500.00	10.00	2.50	4.00
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	400.00	10.00	11.02	14.55
ITS0242-088		FIBER OPTIC ON US 24 (I25 TO	11/15/18	200.00	7.50	10.92	20.00
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	100.00	10.00	3.55	1.18
ER052A-039		SH 170	11/15/18	75.00	7.00	7.51	8.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	200.00	10.50	10.83	10.83
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	150.00	15.00	12.50	12.78
STRM331-007		I25C/SH160 PED/BIKE IMPROV (11/29/18	75.00	11.00	9.62	10.00
NHPP2854-138		US 285 DECK REHABILITATION (F	11/29/18	100.00	12.00	8.75	5.00
C R500-198		R5 GUARDRAIL REPLACEMENT/UPGR	11/29/18	150.00	12.00	4.40	7.50
ERR400-329		PR SH14 & US287 NW OF FT COLL	11/29/18	100.00	7.00	8.49	5.00
STA086A-051		SH 86; WEST OF I-70	11/29/18	396.00	10.00	5.22	4.00
STR112A-001		SH 112 FROM US 285 TO SH 17	12/06/18	300.00	10.00	4.10	1.00
NHPPR100-241		I-70 , I-76, & I-270 BRIDGE P	12/06/18	200.00	20.00	10.49	5.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	600.00	12.00	15.00	6.50
C2873-192		LOVELAND ADA CURB RAMPS PHASE	12/06/18	200.00	8.00	11.34	6.20
STR1591-001		SH 159 SAN LUIS TO FT GARLAND	12/13/18	264.00	10.00	1.01	1.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	250.00	10.00	11.44	13.59
STA052A-045		SH 52B NEW RAYMER SOUTH	12/13/18	500.00	10.00	8.00	10.00
SHER100-302		RAMP METERING - DENVER METRO	12/13/18	40.00	12.00	17.33	17.00
STAR100-279		FY20 HMA PREVENTATIVE MAINTEN	12/13/18	200.00	12.00	7.10	10.00
MTCE0253-267		MTCE R4 FY19 I25 CONCRETE PAN	12/13/18	50.00	10.00	10.73	10.50
ER0252-467		PR SOUTH DOUGLAS CREEK	12/13/18	20.00	35.00	15.29	18.00
MPR200-252		REGION 2 - PUEBLO COUNTY HIGH	12/20/18	400.00	6.00	13.33	18.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1,120.00	17.71	17.71	17.71
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		9,105.00	10.46	8.73	9.14
		WEIGHTED AVERAGE FOR THE YEAR		24,387.00	9.11	8.34	8.24
===== 630-80384		Tubular Marker		Each =====			
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	40.00	30.00	30.00	35.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		40.00	30.00	30.00	35.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 617

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-80384		Tubular Marker		Each	=====		
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	50.00	31.00	23.73	21.92
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			50.00	31.00	23.73	21.92
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	20.00	63.64	63.64	63.64
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			20.00	63.64	63.64	63.64
	WEIGHTED AVERAGE FOR THE YEAR			110.00	36.57	28.47	34.26
===== 630-80391		Channel Dev (Fixed)		Each	=====		
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	100.00	67.00	40.46	43.83
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			100.00	67.00	40.46	43.83
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	75.00	22.00	31.48	35.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			75.00	22.00	31.48	35.00
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	1,293.00	60.00	4.01	3.94
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1,293.00	60.00	4.01	3.94
	WEIGHTED AVERAGE FOR THE YEAR			1,468.00	58.54	11.01	8.24
===== 630-80392		Stackable Tubular Marker		Each	=====		
NHPPR100-243		CULVERT REPAIRS THROUGHOUT REG	08/02/18	30.00	25.00	25.13	36.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			30.00	25.00	25.13	36.00
	WEIGHTED AVERAGE FOR THE YEAR			30.00	25.00	25.13	36.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-80393		Stackable Vertical Panels		Each =====			
MTCE0712-017		SH 71 CHIP SEAL MP 123 TO MP	01/18/18	40.00	20.00	20.00	25.00
STR R200-238		SH 101 MP 0.85, SH 101 MP 2.1	01/18/18	20.00	30.00	43.35	47.75
ER144A-002		SH 144 East and West of Goodr	03/08/18	20.00	25.00	19.42	25.00
NH0504-904		CRITICAL CULVERT REPAIR - SH5	03/08/18	10.00	45.00	24.33	25.00
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	50.00	25.00	22.90	20.80
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		140.00	25.71	25.45	26.75
SHE025A-042		I-25 MEDIAN CABLERAIL PHS II	04/19/18	25.00	30.00	17.50	17.00
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	50.00	26.00	15.98	21.92
FBR0705-087		I-70: EMERGENCY BRIDGE G-25-K	05/16/18	100.00	23.42	23.42	23.42
MTCE R100-312		R1 CHIP SEAL	05/17/18	100.00	30.00	31.25	31.25
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		275.00	26.88	21.20	25.41
NHPP0501-068		CITY OF DELTA: US 50 MP 69.14	07/05/18	60.00	30.00	28.00	28.00
C0853-109		GREELEY ADA CURB RAMPS PHASE	08/09/18	50.00	30.00	21.88	32.50
NHPPR100-287		R1 CURB RAMPS - PH 2	09/06/18	40.00	32.00	35.50	14.00
STM0252-469		R2 ADA RAMPS I-25 INT S NEV-	09/06/18	150.00	23.00	34.95	33.90
NHPP0501-069		US 50 S. DELTA PHASE 2 ADA RA	09/06/18	60.00	35.00	12.00	12.00
NHPP070A-032		I-70B & Z GRAND JCT PHASE 1 A	09/20/18	60.00	35.00	8.13	5.00
MTCE0704-244		Crack Seal I-70 MP 328 TO MP	09/27/18	32.00	18.00	17.00	17.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		452.00	28.33	26.24	23.26
BR1131-006		SH 113 AT MP 11.5	10/11/18	20.00	25.00	37.83	55.56
NHPPR100-280		SIGNAL CABINET UPGRADE PHASE	10/18/18	10.00	25.00	40.00	25.00
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	50.00	30.00	17.00	15.00
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	50.00	25.00	23.83	23.23
ERR400-329		PR SH14 & US287 NW OF FT COLL	11/29/18	26.00	30.00	21.47	9.00
STA086A-051		SH 86; WEST OF I-70	11/29/18	50.00	25.00	25.50	43.00
NHPPR100-241		I-70 , I-76, & I-270 BRIDGE P	12/06/18	200.00	30.00	30.47	15.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	100.00	30.00	31.63	34.00
C2873-192		LOVELAND ADA CURB RAMPS PHASE	12/06/18	50.00	30.00	31.54	22.70
SHER100-302		RAMP METERING - DENVER METRO	12/13/18	30.00	28.00	20.67	17.00
STAR100-279		FY20 HMA PREVENTATIVE MAINTEN	12/13/18	100.00	35.00	23.00	25.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		686.00	29.69	27.85	23.62
		WEIGHTED AVERAGE FOR THE YEAR		1,553.00	28.44	26.70	24.11

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-80401		Delin (Ty I) (Temp)		Each	=====		
ER007A-026 STA007A-025		PR SH-7 FLOOD (PH II),EP - JC SH-7 NON FLOOD, SHO (PH II),E	03/01/18	10.00	10.00	32.34	16.00
	WEIGHTED AVERAGE FOR THE FIRST	QUARTER		10.00	10.00	32.34	16.00
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	30.00	37.12	37.12	37.12
	WEIGHTED AVERAGE FOR THE THIRD	QUARTER		30.00	37.12	37.12	37.12
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	30.00	37.12	37.12	37.12
	WEIGHTED AVERAGE FOR THE FOURTH	QUARTER		30.00	37.12	37.12	37.12
	WEIGHTED AVERAGE FOR THE YEAR			70.00	33.25	34.39	34.10
===== 630-80402		Delin (Ty II) (Temp)		Each	=====		
ER007A-026 STA007A-025		PR SH-7 FLOOD (PH II),EP - JC SH-7 NON FLOOD, SHO (PH II),E	03/01/18	10.00	10.00	33.09	16.00
	WEIGHTED AVERAGE FOR THE FIRST	QUARTER		10.00	10.00	33.09	16.00
	WEIGHTED AVERAGE FOR THE YEAR			10.00	10.00	33.09	16.00
===== 630-80403		Delin (Ty III) (Temp)		Each	=====		
ER007A-026 STA007A-025		PR SH-7 FLOOD (PH II),EP - JC SH-7 NON FLOOD, SHO (PH II),E	03/01/18	10.00	10.00	33.59	19.00
	WEIGHTED AVERAGE FOR THE FIRST	QUARTER		10.00	10.00	33.59	19.00
	WEIGHTED AVERAGE FOR THE YEAR			10.00	10.00	33.59	19.00
===== 630-80415		Adv Warn Flash or Seq Panel (C Type)		Day	=====		
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	17.00	37.12	37.12	37.12
	WEIGHTED AVERAGE FOR THE THIRD	QUARTER		17.00	37.12	37.12	37.12

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-80415		Adv Warn Flash or Seq Panel (C Type)		Day	=====		
NHPPR100-280		SIGNAL CABINET UPGRADE PHASE	10/18/18	30.00	50.00	76.25	84.00
SHER200-243		R2 WRONG WAY PREVENTION	10/18/18	20.00	40.00	125.00	100.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	20.00	105.00	162.37	162.37
MPR200-252		REGION 2 - PUEBLO COUNTY HIGH	12/20/18	60.00	100.00	130.00	300.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	10.00	37.12	37.12	37.12
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			140.00	76.94	111.27	186.70
	WEIGHTED AVERAGE FOR THE YEAR			157.00	72.63	108.01	170.51
===== 630-80430		Rumble Strip (Port)		Each	=====		
BR1131-006		SH 113 AT MP 11.5	10/11/18	2.00	1850.00	1574.30	1111.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			2.00	1850.00	1574.30	1111.00
	WEIGHTED AVERAGE FOR THE YEAR			2.00	1850.00	1574.30	1111.00
===== 630-80440		Port Rumble Strips (Temp)		Each	=====		
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	12.00	2000.00	835.39	1775.00
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	18.00	2500.00	921.25	785.00
NHPP0702-373		I-70 GWC Longitudinal Joint R	01/11/18	18.00	1000.00	1100.00	1200.00
STR133A-045		SH 133 MCCLURE PASS TO REDSTO	01/18/18	18.00	900.00	750.00	750.00
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	24.00	875.00	874.53	762.40
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	24.00	875.00	963.84	1000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			114.00	1273.68	913.66	989.72
FBR0502-081		US 50, MP 190.4 Near Sargents	04/19/18	6.00	2500.00	2335.22	2081.75
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			6.00	2500.00	2335.22	2081.75
SHE 0701-227		I-70 Wildlife Fencing mp 65-8	07/19/18	18.00	900.00	1290.20	670.60

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 621

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-80440		Port Rumble Strips (Temp)		Each =====			
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	10.00	6395.46	6395.46	6395.46
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			28.00	2862.66	2087.90	2715.19
NHPP006A-064		US 6 MACK TO FRUITA	10/18/18	36.00	1500.00	1500.00	1500.00
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	18.00	2500.00	1549.17	1300.00
STR112A-001		SH 112 FROM US 285 TO SH 17	12/06/18	12.00	2000.00	909.46	678.38
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			66.00	1863.64	1426.16	1296.07
	WEIGHTED AVERAGE FOR THE YEAR			214.00	1697.92	1235.29	1340.58
===== 630-80511		Mobile Pvmt Marking Zone		LUMP SUM =====			
STR069A-032		SH69, MP 25.7 TO MP 50.1	01/04/18	1.00	5000.00	2841.09	3000.00
STR133A-046		SH 133 BOWIE RESURFACING	01/04/18	1.00	5000.00	5631.15	8000.00
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	1.00	2500.00	9125.00	15000.00
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	1.00	4000.00	6030.40	6000.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
NHPP1602-153		US 160 SH 84 TO TREASURE FALL	02/15/18	1.00	10000.00	2577.25	3000.00
NHPP5502-096		US550 STRIPING & RUMBLE STRIP	03/01/18	1.00	10000.00	5106.25	2525.00
NHPP1602-166		US 160 JCT 172 TO BAYFIELD RE	03/08/18	1.00	10000.00	2762.24	2500.00
MTCER500-202		R5 FY18 STRIPING	03/08/18	1.00	7000.00	15600.00	45000.00
NHPP1602-164		US 160 WOLF CREEK PASS RSA	03/15/18	1.00	4000.00	2800.00	2600.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			9.00	6388.89	6275.66	9736.11
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	1.00	15000.00	4897.75	3000.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	15000.00	4897.75	3000.00
MTCER400-365		REGION 4 FY 19 EPOXY 1	10/18/18	1.00	2500.00	8166.67	2500.00
FSA076A-011		I-76 FROM MM 25 TO MM 100	10/18/18	1.00	2500.00	9000.00	10000.00
NHPP006A-064		US 6 MACK TO FRUITA	10/18/18	1.00	5000.00	2700.00	2400.00
NHPP0401-023		US 40 ELK SPRINGS	10/25/18	1.00	6000.00	3252.15	2400.00
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	1.00	6000.00	7365.72	2497.16
NHPP4912-007		US 491 MP 36.15 - MP 53.74	11/15/18	1.00	5000.00	7250.00	6500.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-80511 Mobile Pvmt Marking Zone LUMP SUM =====							
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	1.00	10000.00	7931.67	12000.00
STR112A-001		SH 112 FROM US 285 TO SH 17	12/06/18	1.00	3000.00	4066.68	5025.03
STR1591-001		SH 159 SAN LUIS TO FT GARLAND	12/13/18	1.00	3000.00	3986.69	5000.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			9.00	4777.78	6159.32	5369.13
	WEIGHTED AVERAGE FOR THE YEAR			19.00	6078.95	6146.70	7313.01
===== 630-80520 Mobile Pvmt Mkg Zone Day =====							
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	2.00	1000.00	825.00	1000.00
STAM086-076		PUEBLO FY17/18 SIGNAL CAPITAL	02/08/18	2.00	500.00	2940.00	3150.00
STA1381-008		SH 138 LODGEPOLE CREEK & HMA	03/08/18	1.00	3000.00	2991.56	975.00
FSAR200-247		US 287 FROM MP 0.00 (STATE LI	03/08/18	40.00	475.00	1.13	1.25
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			45.00	555.56	458.80	207.22
MPR200-251		R2 FY19 PAVEMENT MARKING	06/21/18	100.00	200.00	256.25	50.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			100.00	200.00	256.25	50.00
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	25.00	318.18	318.18	318.18
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			25.00	318.18	318.18	318.18
NHPP0702-366		I-70 Avon to Vail	11/08/18	5.00	2500.00	726.48	700.00
STA086A-051		SH 86; WEST OF I-70	11/29/18	4.00	1750.00	1855.83	1200.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	10.00	1500.00	1405.09	1436.34
STA052A-045		SH 52B NEW RAYMER SOUTH	12/13/18	5.00	2500.00	916.67	1050.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			24.00	1958.33	1303.26	1163.06
	WEIGHTED AVERAGE FOR THE YEAR			194.00	515.23	457.30	258.73
===== 630-85006 Impact Atten (Sand Fill) (Temp) Each =====							
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	2.00	4000.00	2862.50	2650.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-85006		Impact Atten (Sand Fill) (Temp)		Each =====			
STA0142-065	SH-14 RESURF FT COLLINS, LEMA	SH-14 RESURF FT COLLINS, LEMA	01/11/18	12.00	2000.00	1045.25	242.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			14.00	2285.71	1304.86	586.00
NH0242-071	US 24 & 31ST STREET and US24	US 24 & 31ST STREET and US24	05/03/18	7.00	3600.00	6681.48	6000.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			7.00	3600.00	6681.48	6000.00
NH0853-106	US 85 AND WCR 18 Intersection	US 85 AND WCR 18 Intersection	07/19/18	2.00	3000.00	4866.67	5900.00
SHE 0701-227	I-70 Wildlife Fencing mp 65-8	I-70 Wildlife Fencing mp 65-8	07/19/18	2.00	4000.00	2997.93	2793.80
C0252-475	I-25 : MONUMENT TO CASTLE ROC	I-25 : MONUMENT TO CASTLE ROC	07/20/18	3.00	7975.58	7975.58	7975.58
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			7.00	5418.11	4776.87	5902.05
NHPP0702-366	I-70 Avon to Vail	I-70 Avon to Vail	11/08/18	6.00	4000.00	3278.01	4865.00
STR1591-001	SH 159 SAN LUIS TO FT GARLAND	SH 159 SAN LUIS TO FT GARLAND	12/13/18	2.00	4000.00	1345.84	1000.00
NHPP0252-476	I-25 SOUTH GAP: CASTLE ROCK T	I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	4.00	6967.11	6967.11	6967.11
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			12.00	4989.04	3371.05	4921.54
	WEIGHTED AVERAGE FOR THE YEAR			40.00	3874.88	3716.50	3764.42
===== 630-85010		Impact Atten (Temp)		Each =====			
STR133A-046	SH 133 BOWIE RESURFACING	SH 133 BOWIE RESURFACING	01/04/18	8.00	4000.00	1874.91	2700.00
NHPP0402-092	US 40 RABBIT EARS WEST	US 40 RABBIT EARS WEST	01/04/18	2.00	3000.00	2568.75	1575.00
STA0142-065	SH-14 RESURF FT COLLINS, LEMA	SH-14 RESURF FT COLLINS, LEMA	01/11/18	4.00	4000.00	5798.75	4000.00
CC0341-098	PR US 34 BTC LARIMER COUNTY S	PR US 34 BTC LARIMER COUNTY S	01/12/18	5.00	7158.07	5360.00	5360.00
ER1151-033	PR SH 115-MP 34.7	PR SH 115-MP 34.7	01/25/18	1.00	2065.00	14917.85	12500.00
ER1151-034	PR SH 115-MP 40.5	PR SH 115-MP 40.5					
NH0242-086	PR US24 MONTESSORI WALL MP 29	PR US24 MONTESSORI WALL MP 29					
FBR0701-242	I-70 G-03-Q CO OVERFLOW NEAR	I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	5.00	5000.00	3551.10	1250.00
BR0252-444	Ramp BMP I-25 and Rockrimmon	Ramp BMP I-25 and Rockrimmon	01/25/18	12.00	3500.00	4552.87	2360.76
FBR0702-382	I-70 F-10-L EAGLE RIVER BR NE	I-70 F-10-L EAGLE RIVER BR NE	02/01/18	3.00	5000.00	4690.17	2287.21
NHPP1602-153	US 160 SH 84 TO TREASURE FALL	US 160 SH 84 TO TREASURE FALL	02/15/18	2.00	3500.00	5313.47	7000.00
FBR0701-244	I-70 F-05-L CO RIVER BRIDGE N	I-70 F-05-L CO RIVER BRIDGE N	02/15/18	3.00	5000.00	2255.75	3500.00
NHPP1602-164	US 160 WOLF CREEK PASS RSA	US 160 WOLF CREEK PASS RSA	03/15/18	2.00	1500.00	3570.47	2640.94

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 624

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-85010		Impact Atten (Temp)		Each =====			
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	4.00	450.00	9650.00	7300.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			51.00	3934.42	4336.25	3538.68
FBR069A-034		REPLACEMENT OF STR M-16-P	04/12/18	4.00	8000.00	5564.84	5850.40
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	4.00	8800.00	1573.20	1600.00
FBR0502-081		US 50, MP 190.4 Near Sargents	04/19/18	2.00	3700.00	4195.94	3767.50
STA 177A-011		SH 177 Arapahoe to Hampden Re	05/10/18	2.00	4000.00	4133.79	2035.16
NHPPC200-009		US 550/32_22_12_17 DURANGO SI	05/24/18	2.00	7000.00	10000.00	10000.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			14.00	6900.00	4351.89	4386.21
FBR060A-022		SH 60 over the South Platte	07/12/18	4.00	5000.00	2706.10	2000.00
STR151A-010		R5 SH 151 MP 13.36 Priority C	07/12/18	4.00	2000.00	3095.71	2775.00
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	14.00	13425.72	13425.72	13425.72
NHPPR100-243		CULVERT REPAIRS THROUGHOUT REG	08/02/18	1.00	4000.00	8266.81	4870.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			23.00	9563.48	4655.32	9214.35
NHPP006A-066		US 6: I-25 TO PERRY WB OPS IM	10/04/18	2.00	4000.00	7275.00	3500.00
BR1131-006		SH 113 AT MP 11.5	10/11/18	2.00	3500.00	9413.64	9400.00
NHPP0401-023		US 40 ELK SPRINGS	10/25/18	2.00	5000.00	3411.92	2500.00
NHPP0702-366		I-70 Avon to Vail	11/08/18	2.00	5000.00	2853.80	4865.00
NHPP0705-082		I-70 ARRIBA: EAST AND WEST	11/15/18	2.00	3500.00	9328.33	10000.00
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	2.00	5000.00	1542.50	800.00
C060A-023		SH-60 AND WCR-40 INTERSECTION	11/15/18	4.00	3250.00	2100.50	1770.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	4.00	840.00	1180.98	1180.98
ERR400-329		PR SH14 & US287 NW OF FT COLL	11/29/18	2.00	3500.00	3490.71	2205.00
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	4.00	2500.00	2743.36	1250.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	10.00	10000.00	10053.98	12500.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	27.00	13815.35	13815.35	13815.35
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			63.00	8863.09	6711.29	9227.91
	WEIGHTED AVERAGE FOR THE YEAR			151.00	7123.11	5143.19	6855.42
===== 630-85011		Imp Atten (Temp)		Day =====			
NHPP0701-239		I-70 MP 67-78 IN GARFIELD COU	04/19/18	120.00	45.00	15.98	11.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			120.00	45.00	15.98	11.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-85011		Imp Atten (Temp)		Day	=====		
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	100.00	100.00	316.67	115.02
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		100.00	100.00	316.67	115.02
		WEIGHTED AVERAGE FOR THE YEAR		220.00	70.00	131.63	58.28
===== 630-85013		Impact Atten (Temp) (Reset)		Each	=====		
ER0341-099		PR US 34 BIG THOMPSON CANYON	03/28/18	4.00	1837.02	1470.00	1470.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	1837.02	1470.00	1470.00
ERR400-329		PR SH14 & US287 NW OF FT COLL	11/29/18	2.00	1250.00	1180.00	735.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	1250.00	1180.00	735.00
		WEIGHTED AVERAGE FOR THE YEAR		6.00	1641.35	1244.44	1225.00
===== 630-85014		Impact Atten(Temp) (Remove)		Each	=====		
ER0341-099		PR US 34 BIG THOMPSON CANYON	03/28/18	4.00	1837.02	1470.00	1470.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	1837.02	1470.00	1470.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	1837.02	1470.00	1470.00
===== 630-85020		Mobile Attenuator		Each	=====		
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	1.00	12000.00	7725.00	7000.00
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	2.00	18500.00	41298.75	43590.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
NH0504-904		CRITICAL CULVERT REPAIR - SH5	03/08/18	2.00	15000.00	596.67	600.00
NHPP 0703-449		I-70 BRIDGE REPAIRS MP 244.2	03/29/18	1.00	35000.00	30061.33	32604.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		6.00	19000.00	28518.30	21330.67

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 626

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-85020		Mobile Attenuator		Each	=====	=====	=====
SHE025A-042		I-25 MEDIAN CABLERAIL PHS II	04/19/18	2.00	15000.00	8650.00	8000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	15000.00	8650.00	8000.00
NH0853-106		US 85 AND WCR 18 Intersection	07/19/18	2.00	16500.00	20333.33	20000.00
STMR200-246		R2-2018 CRITICAL CULVERTS REP	09/20/18	2.00	3500.00	5000.00	5000.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		4.00	10000.00	18142.86	12500.00
NHPPR100-280		SIGNAL CABINET UPGRADE PHASE	10/18/18	2.00	25000.00	11319.51	4671.00
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	1.00	15000.00	18528.16	11612.65
STA050A-028		US 50C Overlay 4th to Baxter	12/06/18	4.00	10000.00	22596.84	10000.00
NHPPR100-241		I-70 , I-76, & I-270 BRIDGE P	12/06/18	4.00	7000.00	27378.73	6500.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		11.00	12090.91	22370.69	7904.97
		WEIGHTED AVERAGE FOR THE YEAR		23.00	13782.61	22928.89	12214.72
===== 630-85040		Impact Atten (T-M-A) (Temp)		Each	=====	=====	=====
STR R200-238		SH 101 MP 0.85, SH 101 MP 2.1	01/18/18	1.00	4000.00	16173.40	14000.00
FBR0701-242		I-70 G-03-Q CO OVERFLOW NEAR	01/25/18	2.00	4500.00	12858.00	14075.00
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	1.00	2900.00	105736.94	64920.91
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	2.00	4500.00	25301.71	28317.98
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	2.00	7000.00	13336.42	5000.00
FSA070A-029		SH70A PECOS ROUNDABOUT IMPROV	03/01/18	1.00	7500.00	15875.00	10000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		9.00	5155.56	29742.49	20411.87
STM0242-081		US 24 ROCKFALL MITIGATION	04/12/18	1.00	5000.00	44077.00	43700.00
MTCE0701-246		MTCE R3 FY18 I-70 CENTERLINE	05/03/18	2.00	500.00	3775.00	600.00
NH0242-071		US 24 & 31ST STREET and US24	05/03/18	1.00	5000.00	34013.20	18000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		4.00	2750.00	23929.69	15725.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 627

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-85040		Impact Atten (T-M-A) (Temp)		Each	=====	=====	=====
SHE0701-245		I-70 MEDIAN CABLE RAIL INSTAL	07/12/18	2.00	10000.00	43000.00	43000.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	1.00	45000.00	14733.06	12000.00
BRR200-228		REPLACE M-22-Z ON SH 10 MP 69	09/06/18	1.00	10500.00	8137.56	7000.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		4.00	18875.00	15530.40	26250.00
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	2.00	12000.00	8090.47	18000.00
NHPP0702-366		I-70 Avon to Vail	11/08/18	3.00	45000.00	42294.51	32000.00
STRM331-007		I25C/SH160 PED/BIKE IMPROV (11/29/18	2.00	20000.00	10476.13	20000.00
NHPPR100-241		I-70 , I-76, & I-270 BRIDGE P	12/06/18	2.00	40000.00	39596.09	35000.00
MTCE0253-267		MTCE R4 FY19 I25 CONCRETE PAN	12/13/18	2.00	15000.00	6757.75	5825.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		11.00	28090.91	22864.46	23059.09
		WEIGHTED AVERAGE FOR THE YEAR		28.00	15782.14	24937.21	21616.32
===== 630-85041		Mobile Attenuator		Day	=====	=====	=====
STR069A-032		SH69, MP 25.7 TO MP 50.1	01/04/18	20.00	700.00	528.88	500.00
SHE0212-010		SH 21, OMAHA INTERSECTION IMP	01/04/18	30.00	450.00	343.33	350.00
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	126.00	350.00	155.00	165.00
ER0342-058		PR US 34D MP 13.75 TO MP 14.7	01/04/18	68.00	390.00	543.20	500.00
STA0342-060		US 34D OVERLAY AND BRIDGE WOR					
NHPP0702-373		I-70 GWC Longitudinal Joint R	01/11/18	23.00	400.00	437.50	375.00
MT CER100-296		MTCE R1 FY18 WEST SIGN REPLAC	01/11/18	20.00	380.00	382.75	10.00
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	60.00	290.00	356.50	242.00
ITSSW01-833		ABOUT 1.5 MILES NORTH OF THE	01/18/18	25.00	450.00	264.50	100.00
STR133A-045		SH 133 MCCLURE PASS TO REDSTO	01/18/18	40.00	350.00	300.00	300.00
ER144A-002		SH 144 East and West of Goodr	03/08/18	10.00	400.00	246.48	500.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		422.00	382.87	330.51	279.94
NHPP072A-042		SH72:64TH/INDIANA SIGNAL REPL	04/05/18	40.00	500.00	368.67	316.00
NHPPC470-041		DOUGLAS COUNTY BRIDGE SCOUR R	04/12/18	60.00	550.00	206.67	120.00
FBR096A-047		STRUCTURE K-17-F FASTER BRIDG	04/19/18	20.00	165.00	84.67	80.00
STA001A-002		SIGNALIZATION OF SH1 & I-25 S	04/19/18	25.00	325.00	443.00	225.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-85041							
		Mobile Attenuator		Day			
NHPP0701-239		I-70 MP 67-78 IN GARFIELD COU	04/19/18	60.00	350.00	548.42	600.00
MTCE R100-312		R1 CHIP SEAL	05/17/18	40.00	550.00	800.00	800.00
MTCE R300-244		MTCE R3 FY 18/19 REGIONWIDE S	05/31/18	70.00	100.00	68.33	50.00
NHPP0702-342		I-70 GW CANYON VARIABLE SPEED	06/14/18	420.00	300.00	611.67	550.00
MPR200-251		R2 FY19 PAVEMENT MARKING	06/21/18	20.00	250.00	350.00	100.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		755.00	325.07	476.77	439.16
SHE 0701-227		I-70 Wildlife Fencing mp 65-8	07/19/18	75.00	350.00	469.60	558.80
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	1,135.00	668.18	668.18	668.18
NHPPR100-243		CULVERT REPAIRS THROUGHOUT REG	08/02/18	7.00	600.00	564.11	485.00
NHPP0703-448		I-70 MP 253.7 TO 256.2 AND MP	08/02/18	70.00	350.00	385.00	150.00
STAR400-345		Region 4 at US 85 bus @ 26th	09/20/18	45.00	325.00	142.00	365.00
MTCE0704-244		Crack Seal I-70 MP 328 TO MP	09/27/18	40.00	550.00	578.00	578.00
MTCE R100-301		MTCE R1 FY18 FREEWAY SIGNING	09/27/18	70.00	200.00	573.50	350.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,442.00	599.14	563.61	609.04
SHER200-243		R2 WRONG WAY PREVENTION	10/18/18	75.00	300.00	352.50	280.00
SHE2254-092		SH225 AND 17TH PLACE IMPROVEM	10/18/18	5.00	279.94	675.00	550.00
NH2854-139		US285, MP 171.3 TO MP 190.0	11/01/18	40.00	300.00	500.32	365.96
NHPP 0252-455		SMART 25 MANAGED MOTORWAYS DE	11/15/18	550.00	540.00	573.09	227.28
ITS0242-088		FIBER OPTIC ON US 24 (I25 TO	11/15/18	150.00	375.00	313.63	300.00
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	30.00	350.00	214.50	190.00
NHPP2854-138		US 285 DECK REHABILITATION (F	11/29/18	40.00	450.00	493.75	300.00
STA086A-051		SH 86; WEST OF I-70	11/29/18	40.00	550.00	400.90	435.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	500.00	350.00	392.38	450.00
SHER100-302		RAMP METERING - DENVER METRO	12/13/18	40.00	600.00	248.00	219.00
STAR100-279		FY20 HMA PREVENTATIVE MAINTEN	12/13/18	70.00	500.00	550.00	300.00
MPR200-252		REGION 2 - PUEBLO COUNTY HIGH	12/20/18	50.00	300.00	400.00	325.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1,352.00	668.18	668.18	668.18
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2,942.00	541.14	483.46	481.94
		WEIGHTED AVERAGE FOR THE YEAR		5,561.00	514.83	475.57	493.76
===== 630-86801							
		Traffic Signal (Temp)		LUMP SUM			
NHPP0402-092		US 40 RABBIT EARS WEST	01/04/18	1.00	35000.00	9150.00	5500.00
STR R200-238		SH 101 MP 0.85, SH 101 MP 2.1	01/18/18	1.00	10000.00	17151.60	5000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	22500.00	13950.96	5250.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2018 COST DATA

10:52 Thursday, February 28, 2019 629

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-86801		Traffic Signal (Temp)		LUMP SUM	=====		
FSA052A-047		SH52 WCR 13 INTERSECTION	11/01/18	1.00	15000.00	63995.55	60000.00
NHPP0402-090		US 40 CRAIG EAST BPM	11/15/18	1.00	50000.00	31297.50	19500.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	1.00	15750.00	84297.69	84297.69
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3.00	26916.67	49338.37	54599.23
		WEIGHTED AVERAGE FOR THE YEAR		5.00	25150.00	33253.18	34859.54
===== 630-86810		Traffic Signal (Temp)		Each	=====		
ER007A-026		PR SH-7 FLOOD (PH II),EP - JC	03/01/18	5.00	15000.00	4551.88	3590.00
STA007A-025		SH-7 NON FLOOD, SHO (PH II),E					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		5.00	15000.00	4551.88	3590.00
FBR0502-081		US 50, MP 190.4 Near Sargents	04/19/18	1.00	30000.00	15441.63	14300.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	30000.00	15441.63	14300.00
STR151A-010		R5 SH 151 MP 13.36 Priority C	07/12/18	1.00	15000.00	14508.57	16500.00
SHE 0701-227		I-70 Wildlife Fencing mp 65-8	07/19/18	2.00	35000.00	9231.27	2793.80
BR025A-028		BRIDGE I25A BUTTE CREEK N-17-	08/23/18	1.00	16000.00	27851.14	33000.00
STR167A-002		SH 167 from MP 0 - 4.9 Near F	08/23/18	2.00	18000.00	17170.62	7000.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		6.00	22833.33	18478.19	11514.60
ER052A-039		SH 170	11/15/18	2.00	12500.00	8891.56	7200.00
STA086A-051		SH 86; WEST OF I-70	11/29/18	2.00	15000.00	18006.99	22000.00
FSA0142-063		SH 14: S-CURVE RECONSTRUCTION	12/13/18	13.00	16500.00	24651.94	27000.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		17.00	15852.94	21444.60	24082.35
		WEIGHTED AVERAGE FOR THE YEAR		29.00	17637.93	16113.28	17611.64

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 632-00000		Night Work Lighting		LUMP SUM	=====		
STR0091-043		SH 9 SUMMIT BOULEVARD MP 96.1	01/04/18	1.00	15000.00	31250.00	30000.00
STA0142-065		SH-14 RESURF FT COLLINS, LEMA	01/11/18	1.00	30000.00	64708.00	98000.00
BR0252-444		Ramp BMP I-25 and Rockrimmon	01/25/18	1.00	45000.00	43046.10	50000.00
FBR0702-382		I-70 F-10-L EAGLE RIVER BR NE	02/01/18	1.00	12000.00	27820.87	26714.74
FBR0701-244		I-70 F-05-L CO RIVER BRIDGE N	02/15/18	1.00	8000.00	28157.06	30000.00
FSA070A-029		SH70A PECOS ROUNDABOUT IMPROV	03/01/18	1.00	10000.00	7800.00	400.00
NHPP1602-166		US 160 JCT 172 TO BAYFIELD RE	03/08/18	1.00	40000.00	52530.69	46760.25
ER0341-099		PR US 34 BIG THOMPSON CANYON	03/28/18	1.00	99730.40	114400.00	114400.00
NHPP0852-112		US85:HAMPDEN TO FLORIDA-RESUR	03/29/18	1.00	25000.00	11300.00	2600.00
NHPP 0703-449		I-70 BRIDGE REPAIRS MP 244.2	03/29/18	1.00	500.00	64462.85	39852.55
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		10.00	28523.04	39228.14	43872.75
MTCE R100-312		R1 CHIP SEAL	05/17/18	1.00	50000.00	2000.00	2000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	50000.00	2000.00	2000.00
C0252-475		I-25 : MONUMENT TO CASTLE ROC	07/20/18	1.00	187671.07	187671.07	187671.07
M850-027		US24E MANITOU AVE. AT RUXTON	08/28/18	1.00	35000.00	32273.33	12000.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	111335.54	63352.88	99835.54
NHPP006A-066		US 6: I-25 TO PERRY WB OPS IM	10/04/18	1.00	12000.00	14262.50	3300.00
NHPP0702-366		I-70 Avon to Vail	11/08/18	1.00	100000.00	161976.59	200000.00
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	1.00	15996.72	9284.34	9284.34
STU1211-085		SH121 (WADSWORTH): YALE TO 4T	11/29/18	1.00	30000.00	38016.65	40566.61
NHPP2854-138		US 285 DECK REHABILITATION (F	11/29/18	1.00	35000.00	24650.00	4300.00
IM 0253-268		I-25: 120TH (SH 128) TO E470	12/06/18	1.00	50000.00	112500.00	55000.00
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	1.00	238373.74	238373.74	238373.74
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		7.00	68767.21	87525.34	78689.24
		WEIGHTED AVERAGE FOR THE YEAR		20.00	51963.60	54351.08	59561.17
===== 641-10000		Shotcrete		Sq Yard	=====		
ER0341-099		PR US 34 BIG THOMPSON CANYON	03/28/18	194.00	612.89	680.00	680.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		194.00	612.89	680.00	680.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	641-10000	Shotcrete		Sq Yard	=====		
NHPP0252-476		I-25 SOUTH GAP: CASTLE ROCK T	12/21/18	445.00	117.86	117.86	117.86
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		445.00	117.86	117.86	117.86
		WEIGHTED AVERAGE FOR THE YEAR		639.00	268.15	288.53	288.53
=====	641-10010	Initial Shotcrete Facing		Sq Foot	=====		
NHPPR100-243		CULVERT REPAIRS THOUGHOUT REG	08/02/18	136.00	300.00	176.55	62.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		136.00	300.00	176.55	62.00
		WEIGHTED AVERAGE FOR THE YEAR		136.00	300.00	176.55	62.00
=====	641-10070	Shotcrete Sculpting		Sq Yard	=====		
ER0341-099		PR US 34 BIG THOMPSON CANYON	03/28/18	194.00	302.87	340.00	340.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		194.00	302.87	340.00	340.00
		WEIGHTED AVERAGE FOR THE YEAR		194.00	302.87	340.00	340.00
=====	642-00010	Exploder (Ty 1) (Install)		Each	=====		
C0703-440		AVALANCHE CONTROL SYSTEM: EJM	02/01/18	1.00	31000.00	26782.69	13806.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	31000.00	26782.69	13806.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	31000.00	26782.69	13806.00
=====	642-00020	Exploder (Ty 2) (Install)		Each	=====		
C0703-440		AVALANCHE CONTROL SYSTEM: EJM	02/01/18	15.00	21000.00	13592.37	5040.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		15.00	21000.00	13592.37	5040.00
		WEIGHTED AVERAGE FOR THE YEAR		15.00	21000.00	13592.37	5040.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	642-00030	Cntrl Shelter (Ty 1) (Install)		Each	=====	=====	=====
C0703-440		AVALANCHE CONTROL SYSTEM: EJM	02/01/18	1.00	42500.00	35605.57	12911.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	42500.00	35605.57	12911.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	42500.00	35605.57	12911.00
=====	670-00000	Electrical Syst		LUMP SUM	=====	=====	=====
NHPP0702-344		I-70G EDWARDS INT UPGRADE PHA	11/27/18	1.00	17455.93	17325.00	17325.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	17455.93	17325.00	17325.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	17455.93	17325.00	17325.00