

2019

COST DATA

January – September



Compiled By
Engineering Estimates and Market Analysis Unit
of the
Contracts and Market Analysis Branch

October 28, 2019

COLORADO COST DATA

FOREWORD

The Colorado Department of Transportation's Engineering Estimates and Market Analysis (EEMA) Unit, of the Contracts and Market Analysis Branch, publishes the Cost Data Book annually. A joint effort has been made between the Department's sections and the EEMA Unit to gather and record cost data for this publication.

The following data includes weighted average prices for items on highway construction projects that were bid during the 2019 calendar year. Caution should be used in applying these historical averages to specific projects. Allowances for varying geographic, climatic, social, economic conditions and type of project should be made.

Changes and improvements are continually being made to update and increase the usefulness for future issues. Comments and suggestions for improvements for users of this publication are welcome.

2019 COST DATA
CONSTRUCTION
TABLE OF CONTENTS

	<u># OF PAGES</u>
LIST OF 2019 BID PROJECTS	6
BRIDGE COST PER SQUARE FEET	1
ITEM UNIT COSTS BY PROJECTS	479

Colorado Department of Transportation
2019 Cost Data
PROJECTS BID FROM 01/01/19 THROUGH 09/30/19

15:12 Monday, October 28, 2019 1

BID LETTING	CONTRACTOR/ PROJECT NUMBER	LOCATION	DIST	TERRAIN	BIDS	AWARDED BID	INDEX
20190103	ZAK DIRT, INC. ERI119A-065	PR SH 119A BOULDER CANYON	4	M	8	\$30,306,322.04	97.57
20190103	ZAK DIRT, INC. STA119A-069	SH 119: NEDERLAND - EAST	4	M	8	\$30,306,322.04	97.57
20190103	Bixby Electric, Inc. NHPPR500-173	US 160_550 DURANGO SIGNALS OPS	5	M	2	\$1,203,248.00	91.75
20190103	MARTIN MARIETTA MATERIALS IM0251-351	I-25 South of Pueblo MP 79.6 t	2	P	4	\$7,699,264.78	102.66
20190103	STRUCTURES, INC. STAR200-242	R2 NORTH PROGRAM WALL REPAIRS	2	U	2	\$2,656,524.00	106.26
20190103	JALISCO INTERNATIONAL, INC. SHER100-289	INTERSECTIONS @ SH83 & LONGS W	1	R	5	\$1,254,593.50	80.21
20190103	AB Underground FSA0142-068	SH 14 & WCR 33 INTERSECTION IM	4	P	4	\$166,650.95	83.79
20190110	STRUCTURES, INC. FBR0341-087	US 34 OVER NORTH FORK CO RIVER	3	R	6	\$3,822,565.87	87.86
20190110	Kilgore Companies, LLC dba Elam Construc STR0132-021	SH 13-MOFFAT COUNTY-CR 3 SOUTH	3	R	5	\$10,888,031.90	94.88
20190110	RDP BARRICADE CO., LLC MTCER300-247	MTCE R3 FY19 REGION ROUNDABOUT	3	M	5	\$292,337.50	71.06
20190117	OLDCASTLE SW GROUP, INC. STR141A-047	SH 141 MP 120-143 MESA COUNTY	3	M	4	\$6,640,287.15	81.95
20190117	LAWSON CONSTRUCTION COMPANY NHPP0701-241	I-70 TRUCK PARKING GARFIELD CO	3	M	5	\$3,285,824.15	120.68
20190117	ROADSAFE TRAFFIC SYSTEMS, INC MTCER400-368	REGION 4 FY 19 STENCIL NW	4	R	4	\$810,557.00	100.45
20190124	AMERICAN CIVIL CONSTRUCTORS, LLC dba A STR0241-062	US 24 143.4 - 148	3	M	3	\$6,766,336.00	124.94
20190124	ABCO CONTRACTING, INC. NHPPR100-250	PACKAGE A (I-25 / I-70 / I-76)	1	U	5	\$2,634,897.00	96.85
20190131	M. A. MORTENSON COMPANY ER072A-040 NHPP072A-041	PR SH72A FLOOD PERMANENT REPAI PR SH72A FLOOD PERMANENT REPAI	1 1	M M	12	\$8,825,893.42	85.80
20190131	ARROW ELECTRIC SERVICE, INC. STAM086-075	SH96A ABRIENDO - ORMAN SAFETY	2	U	3	\$1,652,620.50	110.17

Colorado Department of Transportation
 2019 Cost Data
 PROJECTS BID FROM 01/01/19 THROUGH 09/30/19

15:12 Monday, October 28, 2019 2

BID LETTING	CONTRACTOR/ PROJECT NUMBER	LOCATION	DIST	TERRAIN	BIDS	AWARDED BID	INDEX
20190131	KIEWIT INFRASTRUCTURE CO. STA067A-038	SH 67 SEDALIA RESURFACING	1	R	3	\$1,122,309.00	85.44
20190207	CASTLE ROCK CONST. CO. OF COLO, LLC NH2871-035	US 287 PASSING LANES SOUTH OF	2	P	4	\$3,826,381.89	109.33
20190207	PAONIA, INC ITSSW01-638	ETHERNET PHASE III (PRIMARYLY	2	P	2	\$2,207,222.50	100.33
20190207	GRAND RIVER CONSTRUCTION NHPP0821-107	SH 82 GLENWOOD SPRINGS TO CAR	3	M	2	\$7,296,532.86	93.31
20190207	INNOVATIVE MARKING SYSTEMS, INC. MTCER500-206	R5 FY19 STRIPING	5	M	3	\$1,528,025.00	93.03
20190214	OLDCASTLE SW GROUP, INC. NHPP145A-065	SH 145 PASSING LANES AT DEEP C	5	M	5	\$5,394,676.05	94.32
20190214	APC CONSTRUCTION CO., LLC NHPP0741-022	SH 74: I-70 TO CR 65 RESURFACI	1	M	4	\$2,948,790.02	79.83
20190220	GEOSTABILIZATION INTERNATIONAL, LLC NHPP0702-379	I-70 VAIL PASS VARIOUS WALL RE	3	M	1	\$2,116,515.00	100.00
20190221	OLDCASTLE SW GROUP, INC. NHPP1601-076	US 160 MANCOS HILL (MP 40.000)	5	R	3	\$2,620,142.20	85.71
20190221	SEMA CONSTRUCTION, INC. NHPP070A-028	FALL RIVER ROAD BRIDGE	1	M	5	\$2,544,166.60	93.23
20190221	W.L. CONTRACTORS, INC. SHER100-284	FY19 NORTH SIGNAL PKG	1	U	3	\$1,223,678.00	96.66
20190307	OLDCASTLE SW GROUP, INC. NHPP1601-073	US 160 PASSING LANE NORTH OF T	5	R	2	\$9,086,930.60	102.08
20190307	APC SOUTHERN CONSTRUCTION COMPANY, LLC NHPP006A-058	US 6 LOVELAND PASS - I-70 (FY1	1	M	2	\$4,627,901.98	102.08
20190307	ZAK DIRT, INC. FBR0253-247	I25 AT VINE DRIVE BRIDGE REPLA	4	R	11	\$4,931,805.85	90.31
20190307	K.E.C.I. COLORADO, INC. SHE2254-090	Colfax & I-225, Colfax & Chamb	1	U	2	\$2,455,668.00	105.84
20190307	ROADSAFE TRAFFIC SYSTEMS, INC MPR200-253	R2 FY19 STENCIL PVMT MKG PROJE	2	R	3	\$459,964.65	76.66
20190307	NORAA CONCRETE CONSTRUCTION CORPORATION C R100-315	R1 ADA CURB RAMPS - PH 5	1	U	2	\$1,179,971.00	115.88

Colorado Department of Transportation
 2019 Cost Data
 PROJECTS BID FROM 01/01/19 THROUGH 09/30/19

15:12 Monday, October 28, 2019 3

BID LETTING	CONTRACTOR/ PROJECT NUMBER	LOCATION	DIST	TERRAIN	BIDS	AWARDED BID	INDEX
20190314	APC SOUTHERN CONSTRUCTION COMPANY, LLC NHPP0702-378	I-70 OFFICERS GULCH TO FRISCO	3	M	3	\$5,631,566.28	104.90
20190314	Kilgore Companies, LLC dba Elam NHPP050A-033	Construc US50 West of Delta EB Lanes Re	3	R	3	\$5,568,270.57	96.99
20190321	A and S CONSTRUCTION CO. NHPP0503-087	US 50 PASSING LANES EAST OF SA	5	M	2	\$4,173,000.00	117.72
20190321	BRANNAN SAND AND GRAVEL, LLC NHPP2254-089	I-225 RESURFACING FROM I-25 TO	1	R	3	\$9,692,868.95	109.57
20190321	W.L. CONTRACTORS, INC. SHER100-308	MIDPOINT - SIGNAL CONST PACKAG	1	U	2	\$2,699,567.00	118.63
20190321	STURGEON ELECTRIC COMPANY, INC SHE 0252-481	I-25 RAMP METER INSTALLATION	1	U	3	\$3,866,299.75	111.55
20190328	HAMILTON CONSTRUCTION CO. STM0242-077	US24 - 8TH ST TO WEST OF MANIT	2	M	3	\$9,699,261.40	96.99
20190328	SCOTT CONTRACTING INC. STA0131-070 HMA ALT STA0131-070 PCCP ALT	SH 13 CR 5 NORTH AND SOUTH SH 13 CR 5 NORTH AND SOUTH	3 3	M M	6	\$16,872,998.84	87.18
20190404	HAMON INFRASTRUCTURE, INC. NHPP030A-035	US 285/SH30	1	U	1	\$7,599,000.00	103.13
20190404	OLDCASTLE SW GROUP, INC. STRR300-236	SH 92 and SH 133	3	R	1	\$2,765,365.50	101.86
20190404	KIRKLAND CONSTRUCTION, LLLP IM0252-472	I-25 CABLE BARRIER PHASE III	2	R	2	\$2,606,409.00	130.32
20190404	KOLBE STRIPING INC. MT CER300-252	MTCE R3 FY19/20 REGION WIDE EP	3	M	3	\$2,483,355.70	101.25
20190418	Lobato Construction, LLC BR071A-020	REPLACEMENT OF STRUCTURE L-22-	2	R	3	\$1,176,279.10	106.93
20190418	INTERFACE COMMUNICATIONS COMPANY FSA0252-468	I-25 AND PLUM CREEK IMPROVEMEN	1	R	4	\$1,250,558.84	110.57
20190418	INNOVATIVE MARKING SYSTEMS, INC. MTCE0702-387	MTCE R3 FY19 I-70 TAPE	3	M	3	\$528,630.00	105.74
20190418	ROADSAFE TRAFFIC SYSTEMS, INC MT CER300-253	MTCE R3 FY19/20 REGION WIDE ST	3	M	2	\$446,398.85	98.25
20190425	GRAHAM CONTRACTING LTD NHPP0703-445	I-70 WESTBOUND PEAK PERIOD SHO	1	M	3	\$61,648,291.79	112.79

Colorado Department of Transportation
2019 Cost Data
PROJECTS BID FROM 01/01/19 THROUGH 09/30/19

15:12 Monday, October 28, 2019 4

BID LETTING	CONTRACTOR/ PROJECT NUMBER	LOCATION	DIST	TERRAIN	BIDS	AWARDED BID	INDEX
20190502	INTERMOUNTAIN SLURRY SEAL, INC. NHPP2851-012	US 285 Antonito to Estrella Ch	5	P	3	\$2,087,647.10	115.09
20190502	STURGEON ELECTRIC COMPANY, INC FSA2873-190	US 287 AND FOOTHILLS PARKWAY	4	U	2	\$525,469.00	119.44
20190502	SURFACE PREPARATION TECHNOLOGIES FSA0061-090	SH 6: CENTER LINE RUMBLE STRIP	4	P	1	\$297,699.70	115.39
20190502	KSK, LLC MTCE0641-103	MTCE R3 FY20 SH 64 RANGELY PED	3	M	2	\$490,000.00	98.11
20190502	CAN DO CONCRETE CONSTRUCTION, INC C2571-013	SH257 & 392:WINDSOR CURB RAMPS	4	U	3	\$572,176.50	93.32
20190509	ROADSAFE TRAFFIC SYSTEMS, INC FSAR100-327	REGION 1 6 INCH LANE LINE MARK	1	R	1	\$7,896,410.44	102.41
20190516	MAIN ELECTRIC LTD IMO252-456	I-25 COLORADO SPRINGS RAMP MET	2	U	3	\$2,357,641.59	107.17
20190516	KSK, LLC SHE0701-243	I-70 EXIT 26 DDI MODIFICATIONS	3	U	4	\$864,000.00	101.47
20190516	HAMON INFRASTRUCTURE, INC. FSA0703-454	EB I-70 AUX LANE WARD TO KIPLI	1	U	3	\$2,128,000.00	98.25
20190516	KSK, LLC CR300-248	CRAIG RESIDENCY ADA RAMPS	3	U	3	\$1,030,000.00	84.24
20190523	AVERY ASPHALT STMC430-020	ADA RAMPS DIVIDE ESB	2	M	1	\$359,777.96	109.02
20190530	OLDCASTLE SW GROUP, INC. FBR0063-057	US-6 F-09-K BRIDGE OVER CASTLE	3	M	2	\$3,273,447.70	90.64
20190530	MORTON ELECTRIC, INC. STRR200-257	ROAD CLOSURE GATES ON VARIOUS	2	R	2	\$343,793.45	71.62
20190606	HARVEY CONTRACTORS INC MPR200-255	FY20 R2 PAVEMENT MARKING PROJE	2	R	3	\$3,505,808.20	100.17
20190607	WILLIAMS CONSTRUCTION CONTRACTORS ERI45A-081	SH 145 MP 21 EMERGENCY ROCKFAL	5	M	2	\$589,326.00	117.29
20190610	RLW/SEMA, A Joint Venture 0253-277	I-25 EXPRESS LANES SEGMENT 5 &	4	U	1	\$2,282,301.00	101.27
20190613	Lobato Construction, LLC NHPP0703-442	I-70 SILVERPLUME SOUNDWALL AND	1	M	8	\$3,086,000.00	103.33

Colorado Department of Transportation
2019 Cost Data
PROJECTS BID FROM 01/01/19 THROUGH 09/30/19

15:12 Monday, October 28, 2019 5

BID LETTING	CONTRACTOR/ PROJECT NUMBER	LOCATION	DIST	TERRAIN	BIDS	AWARDED BID	INDEX
20190613	SURFACE PREPARATION TECHNOLOGIES FSA0142-067	SH 14 RUMBLESTRIPS: AULT TO SH	4	R	1	\$260,707.75	103.25
20190613	KIEWIT INFRASTRUCTURE CO. NHPP030A-036	SH 30 & TOWER RD IMPROVEMENTS	1	U	1	\$681,630.50	112.49
20190613	GONZALES CONSTRUCTION COMPANY, INC. CR500-205	R5 GUARDRAIL END TREATMENT EAS	5	R	1	\$528,219.95	105.85
20190620	AMERICAN CIVIL CONSTRUCTORS, LLC dba A STR 141A-040	R5 YEAR 4 BRDG PREV MAINT RAMP	5	R	2	\$2,647,688.00	135.00
20190620	AMERICAN WEST CONSTRUCTION, LLC NHPP160A-030	US160 MM 43.2, 150.4, 156.3, 1	5	M	2	\$985,023.00	87.01
20190627	MIDWEST ROCKFALL, INC. C0502-085	US 50 MM 201.8 MONARCH AVALANC	5	M	2	\$366,397.75	96.52
20190702	KRAEMER NORTH AMERICA, LLC FBR0252-486 NHPP0252-477	I-25 S GAP - BE BRIDGES UPPER I-25 SOUTH GAP PACKAGE 3	1 1	R R	1	\$123,757,660.41	100.00
20190711	W.L. CONTRACTORS, INC. STAR400-353	Region 4 - US 287C at intersec	4	U	2	\$1,673,655.00	101.43
20190711	Casey Industrial, Inc. NHPP0703-435	EJMT 480V MOTOR CONTROL CENTER	1	M	2	\$8,077,723.20	128.35
20190711	MORTON ELECTRIC, INC. NHPPR500-207	R5 CHAIN STATION IMPROVEMENTS	5	M	4	\$917,183.00	76.42
20190711	MARTIN MARIETTA MATERIALS MTCE 001A-004	MTCE FY20 R4 SH-1	4	U	2	\$330,667.65	86.16
20190718	INTERFACE COMMUNICATIONS COMPANY FSA076A-010	I-76: VMS BOARDS EAST AND WEST	4	P	5	\$1,533,000.00	81.97
20190725	SURFACE PREPARATION TECHNOLOGIES FSA0361-125	US 36 RUMBLE STRIPS: ESTES TO	4	R	1	\$364,976.00	99.12
20190801	ABCO CONTRACTING, INC. MTCE 0761-234	I76 MP 69-77	4	P	3	\$817,912.00	126.81
20190801	INNOVATIVE MARKING SYSTEMS, INC. MT CER400-369	REGION 4 FY20 EPOXY	4	R	2	\$3,272,123.70	109.07
20190805	RLW/SEMA, A Joint Venture NHPP0253-273	I-25 EXPRESS LANES SEGMENT 5 &	4	R	1	\$16,685,952.70	100.00
20190806	KRAEMER NORTH AMERICA, LLC NHPP0361-126	US 36 EMERGENCY REPAIR	1	U	1	\$4,287,083.37	100.00

Colorado Department of Transportation
 2019 Cost Data
 PROJECTS BID FROM 01/01/19 THROUGH 09/30/19

15:12 Monday, October 28, 2019 6

BID LETTING	CONTRACTOR/ PROJECT NUMBER	LOCATION	DIST	TERRAIN	BIDS	AWARDED BID	INDEX	
20190808	ROADSAFE TRAFFIC SYSTEMS, INC MT CER500-200	WEST 160 TO HIGH BRIDGE	5	U	2	\$1,397,358.60	96.58	
20190822	Bixby Electric, Inc. NHPPR500-186	INTERSECTIONS IN PAGOSA SPRING	5	U	2	\$1,509,496.00	89.70	
20190822	SILVA CONSTRUCTION, INC. CR400-367	R4 LONGMONT ADA CURB RAMPS	4	U	2	\$1,124,675.50	92.80	
20190827	KRAEMER NORTH AMERICA, LLC NHPP0361-127	US 36 EMERGENCY REPAIR - PACKA	1	U	1	\$9,177,630.79	95.57	
20190829	ROADSAFE TRAFFIC SYSTEMS, INC MTCE0253-279	I-25 EPOXY STRIPING	4	P	2	\$211,906.50	76.53	
20190905	DILLIE AND KUHN, INC. ITSSW01-718	ITS DSRC ON I-25 AND I-70	00	P	3	\$988,855.80	69.25	
20190905	OLDCASTLE SW GROUP, INC. NHPP050A-038	US550 MONTROSE PHASE 1 ADA RAM	3	U	3	\$1,199,920.50	104.34	
20190912	CHATO'S CONCRETE, LLC C R100-314	R1 CURB RAMPS - PH 2	1	U	3	\$1,831,369.25	68.15	
20190919	A-1 CHIPSEAL COMPANY MTCE052A-048	MTCE R4 FY20 SH52A CRACK SEAL	4	U	3	\$224,742.00	126.62	
					=====	=====	=====	
					TOTALS	279	\$499,727,814.09	100.57

Colorado Department of Transportation
 2019 Cost Data
 BRIDGE COST PER SQUARE FOOT
 (01/01/19 THROUGH 09/30/19)

15:12 Monday, October 28, 2019 1

DATE LET	PROJECT NUMBER/ PROJECT LOCATION	TERR/ BRIDGE ID	LENGTH	WIDTH	TOTAL SQUARE FT	TOTAL COST	COST PER SQUARE FOOT
BRIDGE REPAIR							
190314	NHPP0702-378 I-70 OFFICERS GULCH TO FRISCO	M 0300	131.0000	108.0000	14148.0	\$35,564	\$2.51
		0301	144.0000	42.0000	6048.0	\$167,255	\$27.65
		0302	144.0000	42.0000	6048.0	\$176,494	\$29.18
		0303	297.6000	40.0000	11904.0	\$42,107	\$3.54
190620	STR 141A-040 R5 YEAR 4 BRDG PREV MAINT RAMP	R O-05-H	92.0000	34.0000	3128.0	\$119,080	\$38.07
		P-05-S	502.0000	86.0000	43172.0	\$320,740	\$7.43
		P-05-AI	151.0000	55.0000	8305.0	\$387,689	\$46.68
		P-05-AH	57.0000	51.0000	2907.0	\$185,538	\$63.82
		P-07-D	364.0000	32.0000	11648.0	\$196,370	\$16.86
		O-08-A	189.0000	38.0000	7182.0	\$216,540	\$30.15
			WEIGHTED AVERAGE COST:				
			NEW STRUCTURES		114490.0	\$1,847,377	\$16.14
PRESTRES GIRDER (BOX SECTION)							
190221	NHPP070A-028 FALL RIVER ROAD BRIDGE	M CLR312-1.10	64.0000	41.0000	2624.0	\$1,064,241	\$405.58
			WEIGHTED AVERAGE COST:				
			NEW STRUCTURES		2624.0	\$1,064,241	\$405.58
PRESTRES GIRDER (I-SECTION G-54)							
190110	FBR0341-087 US 34 OVER NORTH FORK CO RIVER	R D-13-Y	117.0000	44.0000	5148.0	\$1,942,312	\$377.29
			WEIGHTED AVERAGE COST:				
			NEW STRUCTURES		5148.0	\$1,942,312	\$377.29

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	201-00000	Clear and Grub		LUMP SUM	=====		
STAR200-242		R2 NORTH PROGRAM WALL REPAIRS	01/03/19	1.00	15000.00	5857.16	5762.00
FSA0142-068		SH 14 & WCR 33 INTERSECTION I	01/03/19	1.00	8000.00	4819.50	4500.00
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	1.00	100000.00	92080.72	148000.00
STAL19A-069		SH 119: NEDERLAND - EAST					
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	1.00	50000.00	73226.40	33500.00
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	1.00	20000.00	26179.33	28600.00
STR141A-047		SH 141 MP 120-143 MESA COUNTY	01/17/19	1.00	15000.00	28990.34	25000.00
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	1.00	8000.00	16832.62	35000.00
STR0241-062		US 24 143.4 - 148	01/24/19	1.00	30000.00	67608.33	50000.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	1.00	7000.00	86134.60	20000.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	1.00	10000.00	9833.33	1000.00
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	1.00	85000.00	138485.28	148000.00
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	1.00	5000.00	34113.06	72500.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	1.00	15000.00	24415.00	27330.00
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	1.00	25000.00	23521.13	18500.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	1.00	2000.00	73250.00	16500.00
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	1.00	30000.00	82000.00	54000.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	1.00	5000.00	8133.33	13150.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	1.00	45000.00	133795.00	14150.00
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		18.00	27368.42	57558.35	39749.56
IM0252-472		I-25 CABLE BARRIER PHASE III	04/04/19	1.00	20000.00	55000.00	60000.00
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	1.00	4250.00	30166.67	30000.00
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	1.00	1500.00	7231.50	1770.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	1.00	78000.00	267898.33	77695.00
MTCE0641-103		MTCE R3 FY20 SH 64 RANGELY PE	05/02/19	1.00	2000.00	14552.50	9000.00
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	1.00	5000.00	4385.00	7000.00
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	1.00	13425.57	53333.33	45000.00
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	1.00	35000.00	35050.00	10100.00
STRR200-257		ROAD CLOSURE GATES ON VARIOUS	05/30/19	1.00	10000.00	2576.00	1000.00
ER145A-081		SH 145 MP 21 EMERGENCY ROCKFA	06/07/19	1.00	15000.00	11944.72	14437.00
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	1.00	3000.00	46212.13	49900.00
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	1.00	40000.00	84375.00	125000.00
C0502-085		US 50 MM 201.8 MONARCH AVALAN	06/27/19	1.00	15000.00	20731.00	5000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		13.00	18628.89	51622.88	33530.92
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	1.00	115710.00	115710.00	115710.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	201-00000	Clear and Grub		LUMP SUM	=====		
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
FSA076A-010		I-76: VMS BOARDS EAST AND WES	07/18/19	1.00	10000.00	10173.20	1186.00
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	1.00	40003.81	40003.81	40003.81
NHPP0361-126		US 36 EMERGENCY REPAIR	08/06/19	1.00	7094.04	7094.04	7094.04
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			4.00	43201.96	26709.23	40998.46
	WEIGHTED AVERAGE FOR THE YEAR			35.00	25971.76	54051.54	37582.51
=====	201-00001	Clear and Grub		Acre	=====		
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	6.74	3250.00	7877.43	6500.00
STA119A-069		SH 119: NEDERLAND - EAST					
NH2871-035		US 287 PASSING LANES SOUTH OF	02/07/19	10.00	10000.00	5389.42	8500.01
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	0.80	19800.00	29666.67	14000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			17.54	7853.19	7387.12	7982.33
	WEIGHTED AVERAGE FOR THE YEAR			17.54	7853.19	7387.12	7982.33
=====	201-00005	Rem of Debris		LUMP SUM	=====		
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	1.00	5000.00	23963.70	2500.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR0241-062		US 24 143.4 - 148	01/24/19	1.00	5000.00	8788.33	10000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2.00	5000.00	19824.96	6250.00
	WEIGHTED AVERAGE FOR THE YEAR			2.00	5000.00	19824.96	6250.00
=====	202-00000	Rem Str and Obstructions		LUMP SUM	=====		
STR0241-062		US 24 143.4 - 148	01/24/19	1.00	20000.00	34000.00	15000.00
NHPP006A-058		US 6 LOVELAND PASS - I-70 (FY	03/07/19	1.00	2000.00	12085.76	15171.51
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2.00	11000.00	25234.30	15085.76
MTCE0641-103		MTCE R3 FY20 SH 64 RANGELY PE	05/02/19	1.00	2000.00	1265.00	2100.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	2000.00	1265.00	2100.00
	WEIGHTED AVERAGE FOR THE YEAR			3.00	8000.00	18385.93	10757.17

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 3

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00001		Rem Structure		Each			
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	2.00	2000.00	6060.71	5020.00
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	2000.00	6060.71	5020.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	1.00	3000.00	1900.45	733.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	3000.00	1900.45	733.00
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	1.00	4497.67	4497.67	4497.67
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	2.00	10000.00	1483.33	2500.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3.00	8165.89	1913.95	3165.89
		WEIGHTED AVERAGE FOR THE YEAR		6.00	5249.61	3466.46	3050.13
===== 202-00002		Rem of Structure (Spec)		Each			
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	1.00	9710.14	9710.14	9710.14
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	9710.14	9710.14	9710.14
		WEIGHTED AVERAGE FOR THE YEAR		1.00	9710.14	9710.14	9710.14
===== 202-00003		Rem of Structure (Spec)		LUMP SUM			
NHPP0361-126		US 36 EMERGENCY REPAIR	08/06/19	1.00	28354.66	28354.66	28354.66
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	28354.66	28354.66	28354.66
		WEIGHTED AVERAGE FOR THE YEAR		1.00	28354.66	28354.66	28354.66
===== 202-00008		Tree Trimming		Hour			
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	10.00	350.00	226.52	170.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		10.00	350.00	226.52	170.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 4

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00008		Tree Trimming		Hour	=====		
STAR400-353		Region 4 - US 287C at interse	07/11/19	8.00	150.00	612.50	850.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			8.00	150.00	612.50	850.00
	WEIGHTED AVERAGE FOR THE YEAR			18.00	261.11	290.85	472.22
===== 202-00010		Rem Tree		Each	=====		
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	428.00	300.00	410.26	300.00
STA119A-069		SH 119: NEDERLAND - EAST					
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	38.00	500.00	419.65	404.34
STR0241-062		US 24 143.4 - 148	01/24/19	15.00	500.00	636.67	300.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	92.00	350.00	501.04	230.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	11.00	325.00	431.42	510.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	8.00	500.00	753.50	507.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	29.00	262.00	281.67	175.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			621.00	325.72	432.04	296.56
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	32.00	330.00	515.49	291.00
MTCE0641-103		MTCE R3 FY20 SH 64 RANGELY PE	05/02/19	8.00	400.00	380.00	400.00
CR300-248		CRAIG RESIDENCY ADA RAMP	05/16/19	2.00	300.00	1303.33	500.00
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	4.00	2000.00	635.00	770.00
C0502-085		US 50 MM 201.8 MONARCH AVALAN	06/27/19	30.00	300.00	577.50	185.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			76.00	412.63	554.39	291.34
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	450.00	435.75	435.75	435.75
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	29.00	483.45	483.45	483.45
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	1.00	1000.00	2260.00	1520.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			480.00	439.81	446.21	440.89
	WEIGHTED AVERAGE FOR THE YEAR			1,177.00	377.86	437.29	355.09

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00012		Rem Tree Stump		Each =====			
NHPP050A-038		US550 MONTROSE PHASE 1 ADA RA	09/05/19	1.00	500.00	1041.67	325.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	500.00	1041.67	325.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	500.00	1041.67	325.00
===== 202-00015		Rem Headwall		Each =====			
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	8.00	800.00	1341.19	650.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	18.00	1000.00	640.00	355.00
STR0241-062		US 24 143.4 - 148	01/24/19	2.00	300.00	1466.67	1000.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	1.00	2500.00	2783.33	1700.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	1.00	2000.00	2124.23	675.00
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	4.00	500.00	2150.00	300.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			34.00	926.47	1153.82	504.85
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	6.00	1008.00	1008.00	1008.00
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			6.00	1008.00	1008.00	1008.00
	WEIGHTED AVERAGE FOR THE YEAR			40.00	938.70	1149.24	580.33
===== 202-00019		Rem Inlet		Each =====			
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	1.00	1500.00	1206.20	1650.00
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	6.00	600.00	1433.07	600.00
STA119A-069		SH 119: NEDERLAND - EAST					
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	2.00	760.00	1477.07	575.00
STR0241-062		US 24 143.4 - 148	01/24/19	10.00	1200.00	1838.33	500.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	4.00	1500.00	1520.46	1700.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	3.00	1000.00	5159.00	2932.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	1.00	1500.00	3300.00	2600.00
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	1.00	1000.00	2030.00	790.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	1.00	1000.00	3025.00	3200.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			29.00	1073.10	1801.86	1158.14

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 6

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00019		Rem Inlet		Each			
IM0252-472		I-25 CABLE BARRIER PHASE III	04/04/19	2.00	1000.00	3550.00	5000.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	16.00	1500.00	893.70	630.00
MTCE0641-103		MTCE R3 FY20 SH 64 RANGELY PE	05/02/19	3.00	1000.00	1027.50	1250.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		21.00	1380.95	1090.73	1134.76
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	26.00	987.00	987.00	987.00
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	2.00	1294.15	1294.15	1294.15
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		28.00	1008.94	1008.94	1008.94
		WEIGHTED AVERAGE FOR THE YEAR		78.00	1132.95	1540.76	1098.29
===== 202-00020		Rem CBC		Each			
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	1.00	20000.00	17126.68	12000.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	1.00	15000.00	31032.00	36710.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	4.00	20000.00	20695.86	14000.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		6.00	19166.67	21074.99	17451.67
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	1.00	23205.00	23205.00	23205.00
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	23205.00	23205.00	23205.00
		WEIGHTED AVERAGE FOR THE YEAR		7.00	19743.57	21109.35	18273.57
===== 202-00021		Rem Manhole		Each			
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	2.00	2000.00	1283.40	2200.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 7

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00021	Rem Manhole			Each =====			
STAM086-075	SH96A ABRIENDO - ORMAN SAFETY		01/31/19	1.00	1200.00	5159.00	2932.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			3.00	1733.33	2177.77	2444.00
NHPP0703-445	I-70 WESTBOUND PEAK PERIOD SH		04/25/19	23.00	1000.00	2987.74	838.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			23.00	1000.00	2987.74	838.00
NHPP0252-477	I-25 SOUTH GAP PACKAGE 3		07/02/19	2.00	1207.50	1207.50	1207.50
FBR0252-486	I-25 S GAP - BE BRIDGES UPPER						
NHPP0253-273	I-25 EXPRESS LANES SEGMENT 5		08/05/19	1.00	1136.80	1136.80	1136.80
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			3.00	1183.93	1183.93	1183.93
	WEIGHTED AVERAGE FOR THE YEAR			29.00	1094.89	2800.20	1039.92
===== 202-00023	Rem Emb Prot Ty 3			Each =====			
NHPP0252-477	I-25 SOUTH GAP PACKAGE 3		07/02/19	3.00	420.00	420.00	420.00
FBR0252-486	I-25 S GAP - BE BRIDGES UPPER						
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			3.00	420.00	420.00	420.00
	WEIGHTED AVERAGE FOR THE YEAR			3.00	420.00	420.00	420.00
===== 202-00024	Rem Emb Prot Ty 5			Each =====			
STM0242-077	US24 - 8TH ST TO WEST OF MANI		03/28/19	1.00	2500.00	790.00	800.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	2500.00	790.00	800.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	2500.00	790.00	800.00
===== 202-00026	Rem S and D Pave			Sq Yard =====			
SHE2254-090	Colfax & I-225, Colfax & Cham		03/07/19	142.00	17.00	40.50	26.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			142.00	17.00	40.50	26.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00026		Rem S and D Pave		Sq Yard	=====		
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	167.00	17.00	32.78	25.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		167.00	17.00	32.78	25.00
NHPP0361-126		US 36 EMERGENCY REPAIR	08/06/19	390.00	56.30	56.30	56.30
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		390.00	56.30	56.30	56.30
		WEIGHTED AVERAGE FOR THE YEAR		699.00	38.93	42.45	42.67
===== 202-00027		Rem Riprap		Sq Yard	=====		
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	22.00	30.00	23.20	20.34
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	11.00	70.00	68.33	55.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	300.00	75.00	46.00	25.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		333.00	71.86	43.87	25.68
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	166.00	23.10	23.10	23.10
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	7.00	172.50	172.50	172.50
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		173.00	29.15	29.15	29.15
		WEIGHTED AVERAGE FOR THE YEAR		506.00	57.26	41.81	26.87
===== 202-00032		Rem Valve		Each	=====		
STR0241-062		US 24 143.4 - 148	01/24/19	1.00	1200.00	2648.33	750.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	1200.00	2648.33	750.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	1200.00	2648.33	750.00
===== 202-00033		Rem Pipe		Each	=====		
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	15.00	1500.00	2411.30	560.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00033							
		Rem Pipe		Each			
STA119A-069		SH 119: NEDERLAND - EAST					
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	12.00	2000.00	2528.00	2620.00
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	13.00	1500.00	3593.26	1750.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	12.00	4000.00	1460.00	1320.00
NHPP006A-058		US 6 LOVELAND PASS - I-70 (FY	03/07/19	3.00	2000.00	3249.17	2498.33
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	60.00	1200.00	3648.67	3310.00
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		115.00	1669.57	3045.92	2179.12
		WEIGHTED AVERAGE FOR THE YEAR		115.00	1669.57	3045.92	2179.12
===== 202-00035							
		Rem Pipe		Lin Foot			
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	738.00	27.00	25.80	28.00
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	182.00	60.00	46.73	20.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR0241-062		US 24 143.4 - 148	01/24/19	151.00	40.00	60.67	34.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	470.00	40.00	53.37	16.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	290.00	27.00	58.17	39.50
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	269.00	25.00	20.26	14.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	9.00	27.00	289.50	64.00
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	769.00	50.00	57.50	70.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	32.00	30.00	70.25	64.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,910.00	37.76	41.97	37.33
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	1,082.00	28.00	35.96	32.00
MTCE0641-103		MTCE R3 FY20 SH 64 RANGELY PE	05/02/19	35.00	25.00	51.75	62.00
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	78.00	80.00	81.75	63.50
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,195.00	31.31	38.34	34.93
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	2,587.00	26.25	26.25	26.25
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	1,029.00	33.63	33.63	33.63
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	48.00	57.50	57.50	57.50
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3,664.00	28.73	28.73	28.73
		WEIGHTED AVERAGE FOR THE YEAR		7,769.00	32.51	39.41	32.91

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 10

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00037		Rem of End Section		Each =====			
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	2.00	300.00	322.10	330.00
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	1.00	340.00	697.50	250.00
STA119A-069		SH 119: NEDERLAND - EAST					
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	6.00	550.00	985.74	125.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
NH2871-035		US 287 PASSING LANES SOUTH OF	02/07/19	1.00	500.00	577.52	353.00
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	2.00	800.00	1483.14	375.00
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	1.00	500.00	457.97	400.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	1.00	300.00	875.00	850.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		14.00	510.00	886.35	286.64
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	9.00	300.00	481.01	385.00
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	1.00	500.00	1107.50	715.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		10.00	320.00	524.21	418.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	36.00	264.60	264.60	264.60
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	4.00	422.96	422.96	422.96
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		40.00	280.44	280.44	280.44
		WEIGHTED AVERAGE FOR THE YEAR		64.00	336.84	699.59	303.29
===== 202-00039		Rem of Bollard		Each =====			
STR0241-062		US 24 143.4 - 148	01/24/19	6.00	120.00	245.00	200.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		6.00	120.00	245.00	200.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	8.00	1000.00	403.03	618.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		8.00	1000.00	403.03	618.00
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	1.00	400.00	450.00	500.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	400.00	450.00	500.00
		WEIGHTED AVERAGE FOR THE YEAR		15.00	608.00	342.95	442.93

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 11

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00040		Rem Elec Conduit		Lin Foot	=====		
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	2,760.00	19.00	28.56	30.00
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	528.00	10.00	5.30	5.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3,288.00	17.55	23.84	25.99
NHPP0361-126		US 36 EMERGENCY REPAIR	08/06/19	716.00	4.43	4.43	4.43
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		716.00	4.43	4.43	4.43
		WEIGHTED AVERAGE FOR THE YEAR		4,004.00	15.21	22.58	22.13
===== 202-00045		Rem Elec Equip		Lin Foot	=====		
NHPPR500-207		R5 CHAIN STATION IMPROVEMENTS	07/11/19	43.00	2.00	42.53	55.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		43.00	2.00	42.53	55.00
		WEIGHTED AVERAGE FOR THE YEAR		43.00	2.00	42.53	55.00
===== 202-00047		Rem Elec Equipment		LUMP SUM	=====		
NHPP0703-435		EJMT 480V MOTOR CONTROL CENTE	07/11/19	1.00	65000.00	120136.38	173438.76
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	65000.00	120136.38	173438.76
		WEIGHTED AVERAGE FOR THE YEAR		1.00	65000.00	120136.38	173438.76
===== 202-00060		Rem Trav Time Indicator		Each	=====		
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	5.00	1211.70	1211.70	1211.70
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		5.00	1211.70	1211.70	1211.70
		WEIGHTED AVERAGE FOR THE YEAR		5.00	1211.70	1211.70	1211.70
===== 202-00070		Rem Barricade		Each	=====		
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	1.00	500.00	877.61	500.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	500.00	877.61	500.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	500.00	877.61	500.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 12

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00080		Rem Guard Post		Each	=====	=====	=====
NHPP030A-035	US 285/SH30		04/04/19	4.00	200.00	200.00	200.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			4.00	200.00	200.00	200.00
	WEIGHTED AVERAGE FOR THE YEAR			4.00	200.00	200.00	200.00
===== 202-00090		Rem Delineator		Each	=====	=====	=====
IM0251-351	I-25 South of Pueblo MP 79.6		01/03/19	415.00	9.00	3.99	4.46
SHER100-289	INTERSECTIONS @ SH83 & LONGS		01/03/19	38.00	35.00	14.30	10.50
ER119A-065	PR SH 119A BOULDER CANYON		01/03/19	825.00	7.00	8.57	4.00
STA119A-069	SH 119: NEDERLAND - EAST						
STR0132-021	SH 13-MOFFAT COUNTY-CR 3 SOUT		01/10/19	92.00	6.00	11.90	12.10
FBR0341-087	US 34 OVER NORTH FORK CO RIVE		01/10/19	9.00	15.00	9.36	6.03
STR141A-047	SH 141 MP 120-143 MESA COUNTY		01/17/19	485.00	10.00	5.73	5.25
STR0241-062	US 24 143.4 - 148		01/24/19	23.00	8.00	10.67	13.00
STA067A-038	SH 67 SEDALIA RESURFACING		01/31/19	5.00	80.00	63.98	20.00
NH2871-035	US 287 PASSING LANES SOUTH OF		02/07/19	95.00	10.00	5.50	5.25
NHPP145A-065	SH 145 PASSING LANES AT DEEP		02/14/19	20.00	10.00	11.05	10.00
NHPP0741-022	SH 74: I-70 TO CR 65 RESURFAC		02/14/19	10.00	13.00	8.22	7.60
NHPP070A-028	FALL RIVER ROAD BRIDGE		02/21/19	12.00	20.00	35.06	12.00
NHPP1601-073	US 160 PASSING LANE NORTH OF		03/07/19	60.00	8.00	7.90	7.80
C R100-315	R1 ADA CURB RAMPS - PH 5		03/07/19	50.00	14.00	135.00	85.00
NHPP050A-033	US50 West of Delta EB Lanes R		03/14/19	170.00	6.00	5.17	5.00
NHPP0503-087	US 50 PASSING LANES EAST OF S		03/21/19	35.00	10.00	4.00	5.00
SHE 0252-481	I-25 RAMP METER INSTALLATION		03/21/19	32.00	13.00	33.33	72.00
NHPP2254-089	I-225 RESURFACING FROM I-25 T		03/21/19	160.00	7.00	13.11	20.00
STM0242-077	US24 - 8TH ST TO WEST OF MANI		03/28/19	303.00	8.05	5.40	7.00
STA0131-070 HMA ALT	SH 13 CR 5 NORTH AND SOUTH		03/28/19	146.00	8.00	11.23	6.05
STA0131-070 PCCP ALT	SH 13 CR 5 NORTH AND SOUTH						
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2,985.00	8.77	8.88	8.38
BR071A-020	REPLACEMENT OF STRUCTURE L-22		04/18/19	16.00	6.50	30.50	21.00
NHPP0703-445	I-70 WESTBOUND PEAK PERIOD SH		04/25/19	200.00	10.00	14.79	20.00
FBR0063-057	US-6 F-09-K BRIDGE OVER CASTL		05/30/19	6.00	5.00	28.75	55.00
STRR200-257	ROAD CLOSURE GATES ON VARIOUS		05/30/19	3.00	20.00	58.50	50.00
NHPP030A-036	SH 30 & TOWER RD IMPROVEMENTS		06/13/19	6.00	16.00	7.00	7.00
CR500-205	R5 GUARDRAIL END TREATMENT EA		06/13/19	53.00	10.00	7.60	7.60
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			284.00	9.93	15.83	18.52

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 13

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00090		Rem Delineator		Each	=====		
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	746.00	1.07	1.07	1.07
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	27.00	6.42	6.42	6.42
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		773.00	1.26	1.26	1.26
		WEIGHTED AVERAGE FOR THE YEAR		4,042.00	7.41	8.83	7.72
===== 202-00127		Rem of Riprap		Cubic Yard	=====		
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	451.00	19.43	19.43	19.43
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		451.00	19.43	19.43	19.43
		WEIGHTED AVERAGE FOR THE YEAR		451.00	19.43	19.43	19.43
===== 202-00150		Rem Wall		Each	=====		
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	15.00	850.00	717.61	95.00
STA119A-069		SH 119: NEDERLAND - EAST					
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		15.00	850.00	717.61	95.00
		WEIGHTED AVERAGE FOR THE YEAR		15.00	850.00	717.61	95.00
===== 202-00155		Rem Wall		Lin Foot	=====		
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	246.00	40.00	60.34	17.50
STA119A-069		SH 119: NEDERLAND - EAST					
STR0241-062		US 24 143.4 - 148	01/24/19	201.00	70.00	28.33	25.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		447.00	53.49	52.83	20.87
MTCE0641-103		MTCE R3 FY20 SH 64 RANGELY PE	05/02/19	430.00	30.00	12.38	14.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		430.00	30.00	12.38	14.00
		WEIGHTED AVERAGE FOR THE YEAR		877.00	41.97	42.69	17.50

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 14

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	202-00165	Rem Wall		LUMP SUM	=====		
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	1.00	100000.00	271131.55	212800.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	100000.00	271131.55	212800.00
NHPP0361-126		US 36 EMERGENCY REPAIR	08/06/19	1.00	156783.56	156783.56	156783.56
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	156783.56	156783.56	156783.56
		WEIGHTED AVERAGE FOR THE YEAR		2.00	128391.78	258426.22	184791.78
=====	202-00170	Grinding And Texturing Conc Pvmt		Sq Yard	=====		
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	1,662.00	10.00	25.29	42.00
STMC430-020		ADA RAMPS DIVIDE ESB	05/23/19	10.00	8.90	272.88	272.88
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,672.00	9.99	25.78	43.38
		WEIGHTED AVERAGE FOR THE YEAR		1,672.00	9.99	25.78	43.38
=====	202-00175	Rem Concrete		LUMP SUM	=====		
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	1.00	4000.00	24000.00	18000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	4000.00	24000.00	18000.00
MTCE0641-103		MTCE R3 FY20 SH 64 RANGELY PE	05/02/19	1.00	1500.00	2185.00	1200.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	1500.00	2185.00	1200.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	2750.00	13092.50	9600.00
=====	202-00190	Rem of Conc Median Cover Matl		Sq Yard	=====		
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	886.00	20.00	12.00	10.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 15

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00190							
		Rem of Conc Median Cover Matl		Sq Yard			
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	396.00	25.00	28.07	35.80
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	57.00	29.00	38.00	35.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	812.00	20.00	29.50	24.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	337.00	7.50	34.50	35.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	186.00	40.00	46.15	52.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,674.00	20.75	22.24	24.68
===== 202-00195							
		Rem of Median Cover		Sq Yard			
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	641.00	16.00	24.00	36.00
C2571-013		SH257 & 392:WINDSOR CURB RAMP	05/02/19	28.00	40.00	32.00	30.00
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	31.00	22.00	53.50	60.00
STMC430-020		ADA RAMPS DIVIDE ESB	05/23/19	83.00	16.00	102.83	102.83
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		783.00	17.10	27.24	43.82
===== 202-00195							
		Rem of Median Cover		Sq Yard			
CR400-367		R4 LONGMONT ADA CURB RAMPS	08/22/19	195.00	30.00	30.00	20.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		195.00	30.00	30.00	20.00
		WEIGHTED AVERAGE FOR THE YEAR		3,652.00	20.46	23.63	28.53
===== 202-00195							
		Rem of Median Cover		Sq Yard			
C R100-315		R1 ADA CURB RAMPS - PH 5	03/07/19	123.00	26.00	32.50	25.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	1,245.00	20.00	5.83	3.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,368.00	20.54	7.48	4.98
===== 202-00200							
		Rem Sidewalk		Sq Yard			
NHPP030A-035		US 285/SH30	04/04/19	859.00	5.00	20.00	20.00
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	22.00	25.00	54.50	60.00
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	1,442.00	10.00	4.06	5.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2,323.00	8.29	6.45	11.07
		WEIGHTED AVERAGE FOR THE YEAR		3,691.00	12.83	6.83	8.81
===== 202-00200							
		Rem Sidewalk		Sq Yard			
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	56.00	30.00	17.30	12.50

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00200							
		Rem Sidewalk		Sq Yard			
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	896.00	18.00	14.76	5.00
STA119A-069		SH 119: NEDERLAND - EAST					
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	479.00	17.00	16.35	16.00
STR0241-062		US 24 143.4 - 148	01/24/19	462.00	17.00	27.33	10.00
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	149.00	26.00	55.83	41.50
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	228.00	25.00	47.00	34.00
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	1.00	30.00	314.67	126.00
C R100-315		R1 ADA CURB RAMPS - PH 5	03/07/19	1,320.00	28.00	34.00	28.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	408.00	25.00	45.50	26.00
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	47.00	400.00	142.92	358.75
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	205.00	30.00	35.00	36.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	73.00	25.00	83.65	93.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	214.00	17.00	9.67	6.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4,538.00	26.66	24.76	24.55
NHPP030A-035		US 285/SH30	04/04/19	217.50	25.00	90.00	90.00
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	31.00	30.00	35.25	59.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	261.00	25.00	20.55	18.00
C2571-013		SH257 & 392:WINDSOR CURB RAMP	05/02/19	274.00	30.00	27.67	25.00
MTCE0641-103		MTCE R3 FY20 SH 64 RANGELY PE	05/02/19	457.00	25.00	25.50	21.00
CR300-248		CRAIG RESIDENCY ADA RAMPS	05/16/19	1,974.00	45.00	42.00	22.00
STMC430-020		ADA RAMPS DIVIDE ESB	05/23/19	171.00	20.00	58.58	58.58
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	5.00	50.00	105.00	50.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3,390.50	36.88	38.59	28.39
STAR400-353		Region 4 - US 287C at interse	07/11/19	242.00	28.00	122.00	44.00
NHPP0361-126		US 36 EMERGENCY REPAIR	08/06/19	87.00	17.08	17.08	17.08
CR400-367		R4 LONGMONT ADA CURB RAMPS	08/22/19	1,215.00	28.00	25.00	20.00
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	2.00	100.00	522.17	250.00
NHPP050A-038		US550 MONTROSE PHASE 1 ADA RA	09/05/19	2,200.00	45.00	46.42	37.25
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	2,440.00	40.00	28.00	30.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		6,186.00	38.65	37.56	31.05
		WEIGHTED AVERAGE FOR THE YEAR		14,114.50	34.37	32.70	28.32
===== 202-00201							
		Rem Curb		Lin Foot			
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	807.00	5.00	12.63	12.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 17

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	202-00201	Rem Curb		Lin Foot	=====		
STA119A-069		SH 119: NEDERLAND - EAST					
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	370.00	12.00	13.49	12.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	533.00	10.00	10.00	5.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	3,467.00	10.00	4.13	5.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		5,177.00	9.36	7.89	6.59
NHPP030A-035		US 285/SH30	04/04/19	41.30	10.00	70.00	70.00
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	75.00	20.00	17.50	24.00
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	504.00	10.00	5.56	5.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		620.30	11.21	7.58	11.63
CR400-367		R4 LONGMONT ADA CURB RAMPS	08/22/19	29.00	30.00	32.50	25.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		29.00	30.00	32.50	25.00
		WEIGHTED AVERAGE FOR THE YEAR		5,826.30	9.66	7.93	7.22
=====	202-00202	Rem Gutter		Lin Foot	=====		
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	18.00	15.00	38.64	17.00
STA119A-069		SH 119: NEDERLAND - EAST					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		18.00	15.00	38.64	17.00
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	149.00	5.33	5.33	5.33
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		149.00	5.33	5.33	5.33
		WEIGHTED AVERAGE FOR THE YEAR		167.00	6.37	21.70	6.59
=====	202-00203	Rem Curb and Gutter		Lin Foot	=====		
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	1,606.00	14.00	10.30	11.50

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00203		Rem Curb and Gutter		Lin Foot	=====	=====	=====
ER119A-065	PR SH 119A BOULDER CANYON	PR SH 119A BOULDER CANYON	01/03/19	522.00	8.00	12.85	6.00
STA119A-069	SH 119: NEDERLAND - EAST	SH 119: NEDERLAND - EAST					
NHPP0701-241	I-70 TRUCK PARKING GARFIELD C	I-70 TRUCK PARKING GARFIELD C	01/17/19	896.00	8.00	9.88	12.00
STR0241-062	US 24 143.4 - 148	US 24 143.4 - 148	01/24/19	479.00	25.00	12.67	7.00
STAM086-075	SH96A ABRIENDO - ORMAN SAFETY	SH96A ABRIENDO - ORMAN SAFETY	01/31/19	841.00	9.00	26.00	16.00
NHPP0821-107	SH 82 GLENWOOD SPRINGS TO CA	SH 82 GLENWOOD SPRINGS TO CA	02/07/19	340.00	10.00	21.50	8.00
NHPP0741-022	SH 74: I-70 TO CR 65 RESURFAC	SH 74: I-70 TO CR 65 RESURFAC	02/14/19	843.00	12.00	14.60	10.85
SHER100-284	FY19 NORTH SIGNAL PKG	FY19 NORTH SIGNAL PKG	02/21/19	229.00	15.00	13.33	14.00
FBR0253-247	I25 AT VINE DRIVE BRIDGE REPL	I25 AT VINE DRIVE BRIDGE REPL	03/07/19	410.00	10.00	6.92	5.50
C R100-315	R1 ADA CURB RAMPS - PH 5	R1 ADA CURB RAMPS - PH 5	03/07/19	2,373.00	14.00	26.50	15.00
SHE2254-090	Colfax & I-225, Colfax & Cham	Colfax & I-225, Colfax & Cham	03/07/19	1,321.00	15.00	20.50	10.00
NHPP0702-378	I-70 OFFICERS GULCH TO FRISCO	I-70 OFFICERS GULCH TO FRISCO	03/14/19	78.00	30.00	30.29	35.87
SHER100-308	MIDPOINT - SIGNAL CONST PACKA	MIDPOINT - SIGNAL CONST PACKA	03/21/19	972.00	10.00	12.88	12.00
NHPP2254-089	I-225 RESURFACING FROM I-25 T	I-225 RESURFACING FROM I-25 T	03/21/19	312.00	11.00	20.21	22.00
STM0242-077	US24 - 8TH ST TO WEST OF MANI	US24 - 8TH ST TO WEST OF MANI	03/28/19	2,606.00	10.00	5.80	2.50
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			13,828.00	12.22	13.38	10.35
NHPP030A-035	US 285/SH30	US 285/SH30	04/04/19	957.50	14.00	24.00	24.00
FSA0252-468	I-25 AND PLUM CREEK IMPROVEME	I-25 AND PLUM CREEK IMPROVEME	04/18/19	553.00	15.00	18.50	19.00
NHPP0703-445	I-70 WESTBOUND PEAK PERIOD SH	I-70 WESTBOUND PEAK PERIOD SH	04/25/19	443.00	14.00	9.35	9.00
C2571-013	SH257 & 392:WINDSOR CURB RAMP	SH257 & 392:WINDSOR CURB RAMP	05/02/19	850.00	20.00	13.17	12.00
MTCE0641-103	MTCE R3 FY20 SH 64 RANGELY PE	MTCE R3 FY20 SH 64 RANGELY PE	05/02/19	828.00	15.00	10.25	10.00
FSA2873-190	US 287 AND FOOTHILLS PARKWAY	US 287 AND FOOTHILLS PARKWAY	05/02/19	136.00	20.00	17.50	20.00
CR300-248	CRAIG RESIDENCY ADA RAMPS	CRAIG RESIDENCY ADA RAMPS	05/16/19	4,237.00	20.00	20.00	9.00
SHE0701-243	I-70 EXIT 26 DDI MODIFICATION	I-70 EXIT 26 DDI MODIFICATION	05/16/19	815.00	10.00	6.19	8.00
STMC430-020	ADA RAMPS DIVIDE ESB	ADA RAMPS DIVIDE ESB	05/23/19	394.00	14.50	17.13	17.13
STR 141A-040	R5 YEAR 4 BRDG PREV MAINT RAM	R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	12.00	15.00	56.00	50.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			9,225.50	17.22	16.33	12.00
STAR400-353	Region 4 - US 287C at interse	Region 4 - US 287C at interse	07/11/19	13.00	20.00	167.00	19.00
CR400-367	R4 LONGMONT ADA CURB RAMPS	R4 LONGMONT ADA CURB RAMPS	08/22/19	1,118.00	30.00	17.50	15.00
NHPP050A-038	US550 MONTROSE PHASE 1 ADA RA	US550 MONTROSE PHASE 1 ADA RA	09/05/19	3,667.00	20.00	31.67	20.00
C R100-314	R1 CURB RAMPS - PH 2	R1 CURB RAMPS - PH 2	09/12/19	3,933.00	20.00	14.33	10.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			8,731.00	21.28	22.38	14.85
	WEIGHTED AVERAGE FOR THE YEAR			31,784.50	16.16	16.42	12.07
===== 202-00204		Rem C, G and Sidewalk		Lin Foot	=====	=====	=====
ER119A-065	PR SH 119A BOULDER CANYON	PR SH 119A BOULDER CANYON	01/03/19	125.00	8.00	39.13	11.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 19

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00204		Rem C, G and Sidewalk		Lin Foot			
STA119A-069		SH 119: NEDERLAND - EAST					
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	538.00	20.00	34.00	18.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			663.00	17.74	35.96	16.68
	WEIGHTED AVERAGE FOR THE YEAR			663.00	17.74	35.96	16.68
===== 202-00206		Rem Conc Curb Ramp		Sq Yard			
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	148.00	38.00	24.60	33.00
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	117.00	27.00	37.79	10.00
STA119A-069		SH 119: NEDERLAND - EAST					
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	139.00	36.00	28.56	36.90
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	199.00	40.00	29.33	36.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	393.00	38.00	57.00	34.00
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	25.00	450.00	163.33	410.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	131.00	43.00	39.50	38.50
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	118.00	36.00	61.76	75.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	61.00	46.20	25.00	12.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,331.00	45.55	40.28	42.51
NHPP030A-035		US 285/SH30	04/04/19	730.20	30.00	80.00	80.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	119.00	40.00	30.63	39.00
C2571-013		SH257 & 392:WINDSOR CURB RAMP	05/02/19	826.00	28.00	28.00	20.00
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	90.00	45.00	49.00	61.00
STMC430-020		ADA RAMPS DIVIDE ESB	05/23/19	189.00	32.57	77.80	77.80
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1,954.20	30.70	41.24	51.05
STAR400-353		Region 4 - US 287C at interse	07/11/19	53.00	45.00	126.00	42.00
CR400-367		R4 LONGMONT ADA CURB RAMPS	08/22/19	1,236.00	31.00	37.50	45.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1,289.00	31.58	41.14	44.88
	WEIGHTED AVERAGE FOR THE YEAR			4,574.20	35.27	40.82	46.83
===== 202-00207		Rem of Brick Pavers		Sq Yard			
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	70.00	25.00	33.96	16.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 20

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00207		Rem of Brick Pavers		Sq Yard			
STA119A-069		SH 119: NEDERLAND - EAST					
STR0241-062		US 24 143.4 - 148	01/24/19	144.00	30.00	27.17	9.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			214.00	28.36	31.00	11.29
	WEIGHTED AVERAGE FOR THE YEAR			214.00	28.36	31.00	11.29
===== 202-00210		Rem Conc Pavement		Sq Yard			
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	59.00	35.00	30.40	21.00
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	474.00	30.00	18.97	8.50
STA119A-069		SH 119: NEDERLAND - EAST					
STR0241-062		US 24 143.4 - 148	01/24/19	238.00	25.00	44.67	14.00
NHPPR100-250		PACKAGE A (I-25 / I-70 / I-76	01/24/19	160.00	27.00	179.12	75.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	118.00	45.00	78.28	20.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	150.00	55.00	96.00	63.00
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	88.00	35.00	68.50	67.00
C R100-315		R1 ADA CURB RAMPS - PH 5	03/07/19	29.00	37.00	60.00	45.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	326.00	37.00	189.00	165.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,642.00	34.31	70.34	56.88
NHPP030A-035		US 285/SH30	04/04/19	75.30	37.00	200.00	200.00
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	605.00	47.00	44.88	36.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	3,878.00	35.00	16.03	14.00
C2571-013		SH257 & 392:WINDSOR CURB RAMP	05/02/19	163.00	35.00	42.00	30.00
MTCE0641-103		MTCE R3 FY20 SH 64 RANGELY PE	05/02/19	272.00	30.00	33.50	28.00
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	18.00	25.00	98.50	160.00
CR300-248		CRAIG RESIDENCY ADA RAMPS	05/16/19	275.00	45.00	60.00	32.00
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	357.00	30.00	11.69	25.00
STMC430-020		ADA RAMPS DIVIDE ESB	05/23/19	121.00	65.00	41.72	41.72
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	846.00	40.00	75.50	16.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			6,610.30	37.22	28.62	21.61
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	15,262.00	8.83	8.83	8.83
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
MTCE 0761-234		I76 MP 69-77	08/01/19	2,852.00	35.00	65.03	67.00
NHPP0361-126		US 36 EMERGENCY REPAIR	08/06/19	4,750.00	21.78	21.78	21.78

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 21

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	202-00210	Rem Conc Pavement		Sq Yard	=====	=====	=====
CR400-367		R4 LONGMONT ADA CURB RAMPS	08/22/19	104.00	45.00	52.50	30.00
NHPP050A-038		US550 MONTROSE PHASE 1 ADA RA	09/05/19	211.00	45.00	45.00	37.00
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	1,599.00	50.00	38.33	33.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			24,778.00	17.44	29.76	19.90
	WEIGHTED AVERAGE FOR THE YEAR			33,030.30	22.24	35.07	22.08
=====	202-00212	Rem Conc Pavement (Spec)		Sq Yard	=====	=====	=====
NH2871-035		US 287 PASSING LANES SOUTH OF	02/07/19	13,726.00	10.00	22.17	12.39
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			13,726.00	10.00	22.17	12.39
	WEIGHTED AVERAGE FOR THE YEAR			13,726.00	10.00	22.17	12.39
=====	202-00217	Rem Conc Pvmt (Planing) (Spec)		Sq Yard	=====	=====	=====
NHPPR100-250		PACKAGE A (I-25 / I-70 / I-76	01/24/19	2,225.00	35.00	38.25	33.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2,225.00	35.00	38.25	33.00
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	865.00	45.00	52.50	20.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			865.00	45.00	52.50	20.00
	WEIGHTED AVERAGE FOR THE YEAR			3,090.00	37.80	40.17	29.36
=====	202-00220	Rem Asphalt Mat		Sq Yard	=====	=====	=====
FSA0142-068		SH 14 & WCR 33 INTERSECTION I	01/03/19	25.00	60.00	130.25	30.00
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	1,817.00	12.00	16.50	12.50
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	35,625.00	5.00	6.54	5.50
STA119A-069		SH 119: NEDERLAND - EAST					
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	1,610.00	11.00	8.68	6.64
STR141A-047		SH 141 MP 120-143 MESA COUNTY	01/17/19	16,205.00	25.00	4.42	4.15
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	7,489.00	7.00	5.69	7.50
STR0241-062		US 24 143.4 - 148	01/24/19	4,307.00	9.00	12.90	8.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	13,690.00	14.00	13.18	7.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 22

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	202-00220	Rem Asphalt Mat		Sq Yard	=====	=====	=====
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	265.00	7.44	33.00	45.00
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	58.00	25.00	86.50	48.00
NH2871-035		US 287 PASSING LANES SOUTH OF	02/07/19	557.00	10.00	5.80	3.29
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	51.00	25.00	37.01	20.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	228.00	13.00	28.11	30.50
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	3,260.00	15.00	8.46	8.50
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	28.00	14.00	60.33	57.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	8,161.00	12.00	6.50	4.00
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	10,104.00	6.00	4.18	3.10
NHPP006A-058		US 6 LOVELAND PASS - I-70 (FY	03/07/19	60.00	5.00	46.93	58.85
C R100-315		R1 ADA CURB RAMPS - PH 5	03/07/19	466.00	22.00	34.00	30.00
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	21.00	50.00	48.58	30.75
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	10,149.00	2.00	7.50	8.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	25.00	21.00	111.33	170.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	600.00	10.00	37.50	41.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	2,764.00	15.38	13.00	15.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		117,565.00	10.28	7.99	6.56
NHPP030A-035		US 285/SH30	04/04/19	5,380.00	16.00	15.00	15.00
IM0252-472		I-25 CABLE BARRIER PHASE III	04/04/19	374.00	15.00	15.00	20.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	33,852.00	14.00	12.99	11.00
C2571-013		SH257 & 392:WINDSOR CURB RAMP	05/02/19	135.00	30.00	33.67	20.00
MTCE0641-103		MTCE R3 FY20 SH 64 RANGELY PE	05/02/19	297.00	30.00	24.25	20.00
US2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	80.00	60.00	80.00	110.00
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	5,707.00	10.00	13.34	7.00
CR300-248		CRAIG RESIDENCY ADA RAMPS	05/16/19	109.00	30.00	54.67	30.00
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	99.00	50.00	12.38	16.00
STMC430-020		ADA RAMPS DIVIDE ESB	05/23/19	56.00	35.30	60.45	60.45
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	1,461.00	6.00	11.25	13.00
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	356.00	12.00	34.96	28.00
NHPP030A-036		SH 30 & TOWER RD IMPROVEMENTS	06/13/19	1,134.00	12.00	15.00	15.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		49,040.00	13.81	13.89	11.67
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	98,515.00	8.63	8.63	8.63
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
STAR400-353		Region 4 - US 287C at interse	07/11/19	19.00	60.00	162.50	55.00
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	6,600.00	19.99	19.99	19.99
CR400-367		R4 LONGMONT ADA CURB RAMPS	08/22/19	432.00	30.00	32.50	30.00
NHPP050A-038		US550 MONTROSE PHASE 1 ADA RA	09/05/19	113.00	30.00	60.00	95.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 23

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	202-00220	Rem Asphalt Mat		Sq Yard	=====	=====	=====
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	1,408.00	12.00	29.67	29.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		107,087.00	9.49	10.51	9.78
		WEIGHTED AVERAGE FOR THE YEAR		273,692.00	10.61	9.05	8.74
=====	202-00222	Removal of Detour Pavement		Sq Yard	=====	=====	=====
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	2,030.00	20.00	18.27	14.80
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,030.00	20.00	18.27	14.80
		WEIGHTED AVERAGE FOR THE YEAR		2,030.00	20.00	18.27	14.80
=====	202-00226	Rem of Asph Mat (Special)		Sq Yard	=====	=====	=====
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	457.00	5.80	43.67	45.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	2,258.00	20.00	27.50	24.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,715.00	17.61	31.26	27.53
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	45.00	136.94	136.94	136.94
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		45.00	136.94	136.94	136.94
		WEIGHTED AVERAGE FOR THE YEAR		2,760.00	19.56	32.07	29.32
=====	202-00240	Rem Asphalt Mat (Planing)		Sq Yard	=====	=====	=====
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	282,404.00	1.50	1.81	1.32
FSA0142-068		SH 14 & WCR 33 INTERSECTION I	01/03/19	1,788.00	7.50	5.88	4.50
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	17,019.00	3.50	3.22	4.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	970.00	10.00	9.60	18.00
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	1,865.00	5.50	4.94	4.88
STR141A-047		SH 141 MP 120-143 MESA COUNTY	01/17/19	858.00	3.00	12.12	7.15
STR0241-062		US 24 143.4 - 148	01/24/19	80,947.00	3.00	4.78	3.00
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	229.00	4.00	103.25	34.75
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	31,926.00	2.00	1.85	1.50

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 24

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00240		Rem Asphalt Mat (Planing)		Sq Yard			
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	263,797.00	2.40	1.45	1.25
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	12,492.00	15.00	3.20	3.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	113,445.00	4.00	2.76	1.54
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	1,004.00	4.00	5.81	4.40
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	414.00	5.00	21.70	21.40
NHPP006A-058		US 6 LOVELAND PASS - I-70 (FY	03/07/19	213,002.00	4.00	2.18	1.56
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	196,965.00	2.50	3.14	1.82
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	120,424.00	1.50	2.30	2.05
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	11,923.00	3.00	4.25	5.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	1,087.00	30.00	7.50	10.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	344,279.00	2.50	2.57	3.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	270,620.00	1.80	2.93	2.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	2,400.00	3.00	8.97	7.30
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,969,858.00	2.57	2.56	1.99
NHPP030A-035		US 285/SH30	04/04/19	215,242.20	3.00	1.60	1.60
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	2,241.00	4.00	12.12	6.60
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	284,570.00	3.50	2.50	3.00
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	50.00	3.00	50.20	72.00
ER145A-081		SH 145 MP 21 EMERGENCY ROCKFA	06/07/19	1,368.00	5.00	20.96	26.00
NHPP030A-036		SH 30 & TOWER RD IMPROVEMENTS	06/13/19	499.00	16.00	10.00	10.00
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	206.00	15.00	47.50	50.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		504,176.20	3.31	2.45	2.51
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	213,721.00	2.84	2.84	2.84
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
MTCE 001A-004		MTCE FY20 R4 SH-1	07/11/19	15,019.00	3.50	3.55	3.35
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		228,740.00	2.88	2.93	2.87
		WEIGHTED AVERAGE FOR THE YEAR		2,702,774.20	2.73	2.55	2.17
===== 202-00246		Rem Asphalt Mat (Planing) (Special)		Sq Yard			
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	345.00	18.00	25.87	25.09
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	778.00	5.00	31.53	45.00
STA119A-069		SH 119: NEDERLAND - EAST					

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 25

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00246							
		Rem Asphalt Mat (Planing) (Special)		Sq Yard			
NHPPR100-250		PACKAGE A (I-25 / I-70 / I-76	01/24/19	3,509.00	15.00	19.89	17.00
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	1,198.00	15.00	8.64	13.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	1,162.00	20.00	13.26	16.00
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	59.00	40.00	109.20	82.61
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	4,148.00	20.00	10.66	10.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	6,126.00	21.75	12.00	12.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		17,325.00	18.61	16.25	14.85
NHPP2851-012		US 285 Antonito to Estrella C	05/02/19	40,550.00	5.00	2.15	1.76
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	2,475.00	20.00	21.50	20.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		43,025.00	5.86	2.91	2.81
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	30,368.00	8.93	8.93	8.93
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		30,368.00	8.93	8.93	8.93
		WEIGHTED AVERAGE FOR THE YEAR		90,718.00	9.32	7.62	7.16
===== 202-00248							
		Rem Rumble Strips		Lin Foot			
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	46,250.00	2.89	2.89	2.89
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		46,250.00	2.89	2.89	2.89
		WEIGHTED AVERAGE FOR THE YEAR		46,250.00	2.89	2.89	2.89
===== 202-00250							
		Rem Pavement Marking		Sq Foot			
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	5,000.00	1.00	1.50	1.63
NHPPR500-173		US 160_550 DURANGO SIGNALS OP	01/03/19	172.00	5.00	5.00	4.00
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	2,100.00	1.50	1.50	1.30
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	35,472.00	1.75	1.03	0.80
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	2,160.00	3.00	2.59	2.08
MT CER300-247		MTCE R3 FY19 REGION ROUNDABOU	01/10/19	17,200.00	5.00	3.71	2.25

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 26

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	202-00250	Rem Pavement Marking		Sq Foot	=====	=====	=====
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	4,499.00	0.58	2.89	3.25
STR0241-062		US 24 143.4 - 148	01/24/19	29,089.00	1.50	0.83	1.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	11,000.00	1.00	1.88	2.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	1,360.00	0.66	2.67	2.52
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	11,000.00	1.00	1.03	0.44
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	187,601.00	0.58	0.64	0.53
NH2871-035		US 287 PASSING LANES SOUTH OF	02/07/19	14,295.00	2.00	1.43	1.00
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	17,068.00	2.00	1.69	1.75
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	100.00	2.50	2.35	2.20
NHPP1601-076		US 160 MANCOS HILL (MP 40.000	02/21/19	92.00	5.00	5.89	6.00
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	50.00	10.00	5.51	5.50
MPR200-253		R2 FY19 STENCIL PVMT MKG PROJ	03/07/19	500.00	2.50	4.92	2.75
C R100-315		R1 ADA CURB RAMPS - PH 5	03/07/19	74.00	2.50	6.50	5.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	6,852.00	1.50	2.25	2.50
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	34,581.00	1.00	0.99	0.61
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	30,463.00	1.50	0.68	0.60
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	1,355.00	1.00	4.05	4.50
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	3,245.00	2.00	3.00	3.50
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	52,500.00	1.00	0.61	0.55
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	176,929.00	0.56	0.56	0.52
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	88,340.00	1.00	0.89	0.85
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		733,097.00	1.02	1.03	0.78
NHPP030A-035		US 285/SH30	04/04/19	10,000.00	0.76	0.95	0.95
STRR300-236		SH 92 and SH 133	04/04/19	231,960.00	0.75	0.60	0.60
MTCER300-252		MTCE R3 FY19/20 REGION WIDE E	04/04/19	919,483.00	0.42	0.46	0.50
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	599.00	1.00	2.93	2.20
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	6,600.00	1.00	1.75	1.48
MTCER300-253		MTCE R3 FY19/20 REGION WIDE S	04/18/19	1,497.00	1.00	2.38	2.75
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	48,000.00	1.00	0.98	1.10
NHPP2851-012		US 285 Antonito to Estrella C	05/02/19	1,558.00	0.75	4.25	6.00
C2571-013		SH257 & 392:WINDSOR CURB RAMP	05/02/19	851.00	5.00	3.67	3.00
MTCE0641-103		MTCE R3 FY20 SH 64 RANGELY PE	05/02/19	1,160.00	4.00	3.88	5.00
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	324.00	6.00	4.50	5.00
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	5,325.00	0.80	2.99	1.85
CR300-248		CRAIG RESIDENCY ADA RAMPS	05/16/19	308.00	4.50	3.17	3.00
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	994.00	6.00	3.90	4.00
STMC430-020		ADA RAMPS DIVIDE ESB	05/23/19	53.00	50.00	37.76	37.76
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	1,316.00	1.00	2.88	3.00
MPR200-255		FY20 R2 PAVEMENT MARKING PROJ	06/06/19	5,857.00	0.50	0.88	0.60
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	210.00	1.50	6.21	5.80
NHPP030A-036		SH 30 & TOWER RD IMPROVEMENTS	06/13/19	2,630.00	1.50	2.00	2.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 27

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	202-00250	Rem Pavement Marking		Sq Foot	=====		
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	3,510.00	2.50	3.00	3.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,242,235.00	0.54	0.55	0.59
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	220,969.00	0.72	0.72	0.72
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
MTCER400-369		REGION 4 FY20 EPOXY	08/01/19	1,674,852.00	0.48	0.58	0.60
MTCE 0761-234		I76 MP 69-77	08/01/19	2,307.00	2.50	6.29	4.00
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	8,858.00	2.21	2.21	2.21
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	2,812.00	4.00	5.13	5.25
CR400-367		R4 LONGMONT ADA CURB RAMPS	08/22/19	5,927.00	3.50	3.75	4.50
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	3,000.00	3.76	3.76	3.76
NHPP050A-038		US550 MONTROSE PHASE 1 ADA RA	09/05/19	1,125.00	12.00	8.33	13.00
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	875.00	1.00	3.65	3.75
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,920,725.00	0.54	0.63	0.66
		WEIGHTED AVERAGE FOR THE YEAR		3,896,057.00	0.63	0.70	0.66
=====	202-00251	Rem Pvmt Marking (Asph Grooving)		Sq Foot	=====		
MPR200-255		FY20 R2 PAVEMENT MARKING PROJ	06/06/19	583,853.00	0.80	0.57	0.60
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		583,853.00	0.80	0.57	0.60
		WEIGHTED AVERAGE FOR THE YEAR		583,853.00	0.80	0.57	0.60
=====	202-00252	Rem Pvmt Marking (Conc Grooving)		Sq Foot	=====		
MPR200-255		FY20 R2 PAVEMENT MARKING PROJ	06/06/19	789,347.00	0.90	0.70	0.60
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		789,347.00	0.90	0.70	0.60
		WEIGHTED AVERAGE FOR THE YEAR		789,347.00	0.90	0.70	0.60
=====	202-00254	Rem of Pvmt Mkg (12 In)		Sq Foot	=====		
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	2,000.00	1.00	1.50	1.30
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,000.00	1.00	1.50	1.30
		WEIGHTED AVERAGE FOR THE YEAR		2,000.00	1.00	1.50	1.30

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 28

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	202-00256	Rem of Pvmt Mkg (15 In)		Sq Foot	=====		
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	3,500.00	1.50	0.61	0.55
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3,500.00	1.50	0.61	0.55
		WEIGHTED AVERAGE FOR THE YEAR		3,500.00	1.50	0.61	0.55
=====	202-00260	Rem of Pvmt Mkg (On-Call)		Sq Foot	=====		
NHPP030A-035		US 285/SH30	04/04/19	730.20	1.00	0.95	0.95
MTCER300-252		MTCE R3 FY19/20 REGION WIDE E	04/04/19	74,000.00	0.42	0.63	0.65
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		74,730.20	0.43	0.63	0.65
		WEIGHTED AVERAGE FOR THE YEAR		74,730.20	0.43	0.63	0.65
=====	202-00400	Rem Bridge		Each	=====		
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	1.00	50000.00	132068.64	133311.84
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	1.00	70000.00	133001.93	200000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	60000.00	132672.53	166655.92
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	1.00	30000.00	78166.67	46000.00
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	1.00	60000.00	43500.00	41000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	45000.00	64300.00	43500.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	4.00	144826.54	144826.54	144826.54
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	1.00	122359.05	122359.05	122359.05
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		5.00	140333.04	140333.04	140333.04
		WEIGHTED AVERAGE FOR THE YEAR		9.00	101296.13	121429.57	124664.12
=====	202-00405	Rem of Pilling		Each	=====		
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	6.00	4291.33	4291.33	4291.33
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		6.00	4291.33	4291.33	4291.33
		WEIGHTED AVERAGE FOR THE YEAR		6.00	4291.33	4291.33	4291.33

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 29

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	202-00410	Rem Mat From Br		Sq Yard	=====		
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	184.00	25.00	30.00	25.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		184.00	25.00	30.00	25.00
		WEIGHTED AVERAGE FOR THE YEAR		184.00	25.00	30.00	25.00
=====	202-00425	Rem Bridge Railing		Lin Foot	=====		
STR141A-047		SH 141 MP 120-143 MESA COUNTY	01/17/19	380.00	45.00	26.83	28.35
NHPPR100-250		PACKAGE A (I-25 / I-70 / I-76	01/24/19	16.00	50.00	177.51	180.00
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	142.00	65.00	39.28	20.00
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	627.00	50.00	26.40	20.19
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	2,626.00	48.81	25.67	8.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3,791.00	49.24	27.46	13.23
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	472.00	30.44	30.44	30.44
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		472.00	30.44	30.44	30.44
		WEIGHTED AVERAGE FOR THE YEAR		4,263.00	47.16	27.57	15.14
=====	202-00450	Rem Port Present Str (1)		Sq Yard	=====		
NHPPR100-250		PACKAGE A (I-25 / I-70 / I-76	01/24/19	321.00	80.00	137.62	110.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		321.00	80.00	137.62	110.00
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	118.00	120.00	215.00	200.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		118.00	120.00	215.00	200.00
		WEIGHTED AVERAGE FOR THE YEAR		439.00	90.75	147.54	134.19
=====	202-00453	Rem Port Present Str (2)		Sq Yard	=====		
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	17.00	300.00	412.82	394.21

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 30

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00453		Rem Port Present Str (2)		Sq Yard	=====	=====	=====
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	16.00	300.00	1465.70	250.00
STA119A-069		SH 119: NEDERLAND - EAST					
NHPPR100-250		PACKAGE A (I-25 / I-70 / I-76	01/24/19	133.00	300.00	259.69	175.00
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	139.00	350.00	260.34	320.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	59.00	350.00	273.57	260.00
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	3.00	280.00	663.33	1025.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	209.00	280.00	315.63	295.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	461.00	227.60	263.33	350.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,037.00	273.27	319.72	308.46
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	37.00	300.00	500.00	650.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		37.00	300.00	500.00	650.00
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	20.00	1419.42	1419.42	1419.42
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		20.00	1419.42	1419.42	1419.42
		WEIGHTED AVERAGE FOR THE YEAR		1,094.00	295.13	329.46	340.32
===== 202-00460		Rem Port Present Str (3)		Sq Yard	=====	=====	=====
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	2.00	600.00	1645.77	1407.88
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	4.00	400.00	2433.80	1000.00
STA119A-069		SH 119: NEDERLAND - EAST					
NHPPR100-250		PACKAGE A (I-25 / I-70 / I-76	01/24/19	18.00	600.00	627.95	325.00
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	69.00	600.00	411.13	500.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	12.00	700.00	574.22	435.00
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	14.00	475.00	736.67	1025.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	22.00	500.00	570.93	480.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	30.00	479.17	753.33	1000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		171.00	558.04	680.36	627.46
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	8.00	500.00	1025.00	1400.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		8.00	500.00	1025.00	1400.00
		WEIGHTED AVERAGE FOR THE YEAR		179.00	555.45	689.57	661.99

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 31

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00495		Rem Port Present Str		LUMP SUM	=====		
NHPP0703-445 STR 141A-040		I-70 WESTBOUND PEAK PERIOD SH 04/25/19 R5 YEAR 4 BRDG PREV MAINT RAM 06/20/19		1.00 1.00	5000.00 30000.00	10503.79 39500.00	11155.00 15000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	17500.00	22102.27	13077.50
		WEIGHTED AVERAGE FOR THE YEAR		2.00	17500.00	22102.27	13077.50
===== 202-00500		Rem Port Present Str		Each	=====		
ER119A-065 STA119A-069		PR SH 119A BOULDER CANYON SH 119: NEDERLAND - EAST	01/03/19	1.00	10000.00	12703.78	9000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	10000.00	12703.78	9000.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH 04/25/19		1.00	1000.00	5872.44	6475.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	1000.00	5872.44	6475.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	5500.00	10840.69	7737.50
===== 202-00502		Rem Port Present Str		Cubic Yard	=====		
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	23.00	1500.00	1183.33	950.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		23.00	1500.00	1183.33	950.00
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM 06/20/19		1.00	2500.00	26500.00	15000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	2500.00	26500.00	15000.00
		WEIGHTED AVERAGE FOR THE YEAR		24.00	1541.67	1896.48	1535.42
===== 202-00503		Rem Port Present Str		Sq Yard	=====		
NHPPR100-250		PACKAGE A (I-25 / I-70 / I-76	01/24/19	66.00	900.00	945.98	1270.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 32

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00503		Rem Port Present Str		Sq Yard			
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	77.00	500.00	370.83	512.50
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			143.00	684.62	709.15	862.12
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	6.00	800.00	1875.00	1500.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			6.00	800.00	1875.00	1500.00
	WEIGHTED AVERAGE FOR THE YEAR			149.00	689.26	733.57	887.80
===== 202-00504		Rem Exp Device		Lin Foot			
NHPPR100-250		PACKAGE A (I-25 / I-70 / I-76	01/24/19	203.00	280.00	258.11	222.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	228.00	300.00	227.65	195.50
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			431.00	290.58	243.69	207.98
NHPP030A-035		US 285/SH30	04/04/19	328.00	250.00	100.00	100.00
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	174.00	250.00	290.00	170.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			502.00	250.00	197.81	124.26
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	170.00	200.14	200.14	200.14
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			170.00	200.14	200.14	200.14
	WEIGHTED AVERAGE FOR THE YEAR			1,103.00	258.17	229.84	168.67
===== 202-00505		Rem Port of Present Structure		Sq Foot			
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	292.00	45.00	260.92	259.05
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	100.00	60.00	261.86	230.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			392.00	48.83	261.16	251.64

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 33

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	202-00505	Rem Port of Present Structure		Sq Foot	=====		
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	4.00	172.20	172.20	172.20
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		4.00	172.20	172.20	172.20
		WEIGHTED AVERAGE FOR THE YEAR		396.00	50.07	260.94	250.84
=====	202-00520	Rem of Exp Joint Matl		Lin Foot	=====		
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	168.00	12.50	28.50	20.50
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		168.00	12.50	28.50	20.50
		WEIGHTED AVERAGE FOR THE YEAR		168.00	12.50	28.50	20.50
=====	202-00700	Rem Light Standard		Each	=====		
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY	02/07/19	1.00	600.00	600.00	500.00
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	1.00	210.00	1641.60	1100.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	405.00	1344.00	800.00
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	2.00	600.00	339.25	621.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	600.00	339.25	621.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	8.00	807.45	807.45	807.45
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	3.00	1070.00	1070.00	1070.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		11.00	879.05	879.05	879.05
		WEIGHTED AVERAGE FOR THE YEAR		15.00	778.64	838.14	834.11
=====	202-00705	Rem Light Standard Foundation		Each	=====		
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY	02/07/19	1.00	600.00	750.00	500.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 34

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00705		Rem Light Standard Foundation		Each =====			
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	1.00	1000.00	1251.00	1100.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2.00	800.00	1107.86	800.00
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	3.00	850.00	569.25	582.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	13.00	750.00	980.29	1032.00
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	3.00	900.00	1016.48	750.00
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	4.00	700.00	575.00	500.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			23.00	773.91	834.35	844.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	8.00	807.45	807.45	807.45
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	3.00	1301.40	1301.40	1301.40
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			11.00	942.16	942.16	942.16
	WEIGHTED AVERAGE FOR THE YEAR			36.00	826.77	867.34	871.55
===== 202-00715		Rem CCTV Pole		Each =====			
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY	02/07/19	12.00	600.00	1560.00	500.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			12.00	600.00	1560.00	500.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	2.00	500.00	2727.40	2865.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			2.00	500.00	2727.40	2865.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	7.00	971.25	971.25	971.25
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			7.00	971.25	971.25	971.25
	WEIGHTED AVERAGE FOR THE YEAR			21.00	714.23	1637.92	882.32

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 35

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00720		Rem CCTV Camera		Each =====			
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY	02/07/19	22.00	650.00	447.50	500.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		22.00	650.00	447.50	500.00
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	1.00	341.25	341.25	341.25
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	341.25	341.25	341.25
		WEIGHTED AVERAGE FOR THE YEAR		23.00	636.58	445.14	493.10
===== 202-00750		Rem Luminaire		Each =====			
STR0241-062 NHPP2254-089		US 24 143.4 - 148 I-225 RESURFACING FROM I-25 T	01/24/19 03/21/19	1.00 6.00	100.00 200.00	648.33 278.77	240.00 150.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		7.00	185.71	331.56	162.86
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	8.00	404.25	404.25	404.25
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		8.00	404.25	404.25	404.25
		WEIGHTED AVERAGE FOR THE YEAR		15.00	302.27	351.62	291.60
===== 202-00805		Rem Overhead Sign Str		Each =====			
NHPP0703-445 SHE0701-243		I-70 WESTBOUND PEAK PERIOD SH I-70 EXIT 26 DDI MODIFICATION	04/25/19 05/16/19	1.00 1.00	5500.00 5000.00	5229.57 5712.50	2373.00 6350.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	5250.00	5505.53	4361.50
		WEIGHTED AVERAGE FOR THE YEAR		2.00	5250.00	5505.53	4361.50
===== 202-00806		Rem Walkway		Lin Foot =====			
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	72.00	7.00	84.36	105.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		72.00	7.00	84.36	105.00
		WEIGHTED AVERAGE FOR THE YEAR		72.00	7.00	84.36	105.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 36

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00810		Rem Ground Sign		Each =====			
NHPPR500-173		US 160_550 DURANGO SIGNALS OP	01/03/19	2.00	200.00	321.00	367.00
FSA0142-068		SH 14 & WCR 33 INTERSECTION I	01/03/19	2.00	200.00	127.50	60.00
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	13.00	150.00	145.60	130.00
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	339.00	45.00	86.18	56.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	6.00	100.00	161.80	152.00
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	6.00	60.00	103.31	78.45
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	1.00	150.00	177.46	235.00
STR0241-062		US 24 143.4 - 148	01/24/19	3.00	100.00	135.67	140.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	8.00	150.00	89.38	57.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	4.00	160.00	267.51	100.00
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	6.00	150.00	102.00	79.00
NH2871-035		US 287 PASSING LANES SOUTH OF	02/07/19	2.00	100.00	114.04	78.75
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	2.00	60.00	174.25	150.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	3.00	150.00	166.97	162.80
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	6.00	150.00	147.64	160.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	2.00	400.00	225.00	300.00
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	8.00	100.00	65.77	55.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	2.00	125.00	112.50	130.00
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	17.00	70.00	87.50	100.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	15.00	93.36	78.33	65.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	40.00	120.00	106.94	90.90
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		487.00	67.90	91.13	69.80
NHPP030A-035		US 285/SH30	04/04/19	10.00	100.00	65.00	65.00
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	6.00	175.00	178.75	237.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	50.00	120.00	225.60	148.00
NHPP2851-012		US 285 Antonito to Estrella C	05/02/19	32.00	82.00	138.33	200.00
MTCE0641-103		MTCE R3 FY20 SH 64 RANGELY PE	05/02/19	2.00	125.00	397.50	500.00
NHPP030A-036		SH 30 & TOWER RD IMPROVEMENTS	06/13/19	10.00	150.00	155.00	155.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		110.00	112.95	187.76	167.47
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	143.00	42.64	42.64	42.64
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	11.00	48.15	48.15	48.15
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		154.00	43.03	43.03	43.03
		WEIGHTED AVERAGE FOR THE YEAR		751.00	69.40	96.67	78.86

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 37

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00815		Rem of Sign (Special)		Each	=====	=====	=====
SHER100-284	FY19 NORTH SIGNAL PKG		02/21/19	11.00	50.00	296.33	605.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			11.00	50.00	296.33	605.00
	WEIGHTED AVERAGE FOR THE YEAR			11.00	50.00	296.33	605.00
===== 202-00821		Rem Sign Panel		Each	=====	=====	=====
NHPPR500-173	US 160_550 DURANGO SIGNALS OP		01/03/19	67.00	50.00	84.50	54.00
ER119A-065	PR SH 119A BOULDER CANYON		01/03/19	2.00	70.00	82.08	56.00
STA119A-069	SH 119: NEDERLAND - EAST						
STAM086-075	SH96A ABRIENDO - ORMAN SAFETY		01/31/19	9.00	31.81	39.17	37.50
NHPP0821-107	SH 82 GLENWOOD SPRINGS TO CA		02/07/19	6.00	100.00	89.00	53.00
NHPP145A-065	SH 145 PASSING LANES AT DEEP		02/14/19	2.00	80.00	84.58	100.00
NHPP0741-022	SH 74: I-70 TO CR 65 RESURFAC		02/14/19	7.00	60.00	33.39	32.55
MPR200-253	R2 FY19 STENCIL PVMT MKG PROJ		03/07/19	6.00	45.00	128.33	75.00
NHPP006A-058	US 6 LOVELAND PASS - I-70 (FY		03/07/19	23.00	80.00	140.82	81.64
NHPP2254-089	I-225 RESURFACING FROM I-25 T		03/21/19	6.00	45.00	264.23	160.00
STM0242-077	US24 - 8TH ST TO WEST OF MANI		03/28/19	8.00	51.64	65.00	65.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			136.00	56.98	95.03	63.39
NHPP030A-035	US 285/SH30		04/04/19	20.00	60.00	65.00	65.00
FSA0252-468	I-25 AND PLUM CREEK IMPROVEME		04/18/19	3.00	100.00	62.50	45.00
NHPP2851-012	US 285 Antonito to Estrella C		05/02/19	62.00	30.00	57.00	26.00
FSA0703-454	EB I-70 AUX LANE WARD TO KIPL		05/16/19	2.00	300.00	190.40	170.00
SHE0701-243	I-70 EXIT 26 DDI MODIFICATION		05/16/19	3.00	50.00	450.00	400.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			90.00	45.67	81.33	50.97
NHPP0252-477	I-25 SOUTH GAP PACKAGE 3		07/02/19	2.00	53.30	53.30	53.30
FBR0252-486	I-25 S GAP - BE BRIDGES UPPER						
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			2.00	53.30	53.30	53.30
	WEIGHTED AVERAGE FOR THE YEAR			228.00	52.48	89.22	58.40
===== 202-00823		Rem Dynamic Message Sign		Each	=====	=====	=====
NHPP0252-477	I-25 SOUTH GAP PACKAGE 3		07/02/19	1.00	20994.75	20994.75	20994.75

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 38

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00823 FBR0252-486		Rem Dynamic Message Sign I-25 S GAP - BE BRIDGES UPPER		Each =====			
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	20994.75	20994.75	20994.75
	WEIGHTED AVERAGE FOR THE YEAR			1.00	20994.75	20994.75	20994.75
===== 202-00825		Rem Flashing Beacon		Each =====			
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	2.00	160.00	860.12	2000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2.00	160.00	860.12	2000.00
	WEIGHTED AVERAGE FOR THE YEAR			2.00	160.00	860.12	2000.00
===== 202-00827		Rem of Pull Box		Each =====			
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY	02/07/19	5.00	250.00	488.50	500.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	4.00	350.00	238.99	235.00
C R100-315		R1 ADA CURB RAMPS - PH 5	03/07/19	14.00	325.00	770.00	590.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	4.00	202.00	1340.00	250.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			27.00	296.59	702.25	470.37
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	4.00	325.00	203.25	178.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	23.00	320.00	4531.02	4770.00
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	3.00	250.00	812.50	475.00
CR300-248		CRAIG RESIDENCY ADA RAMPS	05/16/19	5.00	300.00	527.33	300.00
STRR200-257		ROAD CLOSURE GATES ON VARIOUS	05/30/19	2.00	275.00	327.50	250.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			37.00	309.73	2999.89	3076.95
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	25.00	231.00	231.00	231.00
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	8.00	500.00	462.00	274.00
NHPP050A-038		US550 MONTROSE PHASE 1 ADA RA	09/05/19	2.00	300.00	696.67	390.00
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	27.00	300.00	561.67	600.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			62.00	297.98	490.95	402.37
	WEIGHTED AVERAGE FOR THE YEAR			126.00	301.13	1444.67	1202.33

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 39

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00828		Rem Traf Sig Equipment		LUMP SUM	=====		
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	1.00	20000.00	7877.00	7375.00
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	1.00	3500.00	27833.33	13500.00
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	1.00	40000.00	22512.33	18900.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	1.00	15000.00	24985.00	25000.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	1.00	30000.00	72369.00	94738.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	1.00	70000.00	6133.33	4500.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		6.00	29750.00	22418.33	27335.50
NHPP030A-035		US 285/SH30	04/04/19	1.00	15000.00	4400.00	4400.00
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	1.00	14000.00	5692.00	4174.00
MTCE0641-103		MTCE R3 FY20 SH 64 RANGELY PE	05/02/19	1.00	2500.00	5280.00	4800.00
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	1.00	15000.00	8585.00	11000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		4.00	11625.00	6099.78	6093.50
STAR400-353		Region 4 - US 287C at interse	07/11/19	1.00	52000.00	41025.00	36050.00
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	1.00	12000.00	9567.17	10134.33
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	22000.00	17431.63	16613.25
		WEIGHTED AVERAGE FOR THE YEAR		12.00	22357.14	17082.31	18202.86
===== 202-00831		Rem Traf Sig Head		Each	=====		
NHPPR500-173		US 160_550 DURANGO SIGNALS OP	01/03/19	10.00	150.00	175.50	76.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		10.00	150.00	175.50	76.00
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	1.00	175.00	83.00	77.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	175.00	83.00	77.00
NHPP050A-038		US550 MONTROSE PHASE 1 ADA RA	09/05/19	2.00	250.00	546.67	170.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	250.00	546.67	170.00
		WEIGHTED AVERAGE FOR THE YEAR		13.00	167.31	237.40	90.54

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 40

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00840		Rem Traf Sig Pole		Each =====			
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	1.00	2500.00	1614.89	800.00
	WEIGHTED AVERAGE FOR THE FIRST	QUARTER		1.00	2500.00	1614.89	800.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	2500.00	1614.89	800.00
===== 202-00855		Rem Traf Sig Control Cab		Each =====			
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY	02/07/19	2.00	1500.00	2147.50	3000.00
	WEIGHTED AVERAGE FOR THE FIRST	QUARTER		2.00	1500.00	2147.50	3000.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	4.00	1300.00	2777.45	2942.00
	WEIGHTED AVERAGE FOR THE SECOND	QUARTER		4.00	1300.00	2777.45	2942.00
	WEIGHTED AVERAGE FOR THE YEAR			6.00	1366.67	2619.96	2961.33
===== 202-00858		Rem Pedestal Pole		Each =====			
NHPPR500-173		US 160_550 DURANGO SIGNALS OP	01/03/19	1.00	1000.00	542.00	219.00
	WEIGHTED AVERAGE FOR THE FIRST	QUARTER		1.00	1000.00	542.00	219.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	1000.00	542.00	219.00
===== 202-00860		Rem Ped Push Button		Each =====			
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	12.00	50.00	66.76	65.00
C R100-315		R1 ADA CURB RAMPS - PH 5	03/07/19	15.00	120.00	172.50	60.00
	WEIGHTED AVERAGE FOR THE FIRST	QUARTER		27.00	88.89	107.43	62.22
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	8.00	65.00	22.25	18.00
	WEIGHTED AVERAGE FOR THE SECOND	QUARTER		8.00	65.00	22.25	18.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 41

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00860		Rem Ped Push Button		Each	=====		
CR400-367		R4 LONGMONT ADA CURB RAMPS	08/22/19	13.00	100.00	89.00	100.00
NHPP050A-038		US550 MONTROSE PHASE 1 ADA RA	09/05/19	4.00	100.00	2781.67	170.00
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	15.00	65.00	93.33	30.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		32.00	83.59	480.65	75.94
		WEIGHTED AVERAGE FOR THE YEAR		67.00	83.51	253.81	63.49
===== 202-00889		Rem of Detect Warning		Each	=====		
STR0241-062		US 24 143.4 - 148	01/24/19	1.00	200.00	541.67	320.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	200.00	541.67	320.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	200.00	541.67	320.00
===== 202-00895		Rem of Impact Attenuator		Each	=====		
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	3.00	1500.00	1750.00	1500.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	2.00	1200.00	2900.00	4000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		5.00	1380.00	2210.00	2500.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	2.00	3000.00	1580.43	2076.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	3000.00	1580.43	2076.00
		WEIGHTED AVERAGE FOR THE YEAR		7.00	1842.86	1973.91	2378.86
===== 202-00900		Rem Conc Footing		Each	=====		
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	1.00	954.70	954.70	954.70
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	954.70	954.70	954.70
		WEIGHTED AVERAGE FOR THE YEAR		1.00	954.70	954.70	954.70

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-01000		Rem Fence		Lin Foot	=====		
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	98.00	5.00	6.52	5.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	49,160.00	1.00	0.91	0.78
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	297.00	2.00	4.82	4.22
STR0241-062		US 24 143.4 - 148	01/24/19	252.00	3.00	11.17	15.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	149.00	3.00	6.40	6.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	3,813.00	1.50	1.45	0.90
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	513.00	5.00	2.94	2.00
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	7,286.00	1.20	1.08	1.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	745.00	3.00	2.17	2.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	105,060.00	1.20	1.13	0.85
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		167,373.00	1.18	1.11	0.89
NHPP030A-035		US 285/SH30	04/04/19	69.00	3.00	12.00	12.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	2,456.00	3.00	6.52	7.00
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	218.00	3.00	2.63	2.50
ER145A-081		SH 145 MP 21 EMERGENCY ROCKFA	06/07/19	100.00	1.50	4.47	8.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2,843.00	2.95	6.31	6.81
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	58,520.00	0.34	0.34	0.34
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPPR500-207		R5 CHAIN STATION IMPROVEMENTS	07/11/19	541.00	5.00	6.32	7.00
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	1,834.00	2.17	2.17	2.17
NHPP0361-126		US 36 EMERGENCY REPAIR	08/06/19	635.00	4.57	4.57	4.57
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		61,530.00	0.48	0.64	0.50
		WEIGHTED AVERAGE FOR THE YEAR		231,746.00	1.01	1.13	0.85
===== 202-01030		Rem of Road Closure Gate		Each	=====		
NHPPR500-207		R5 CHAIN STATION IMPROVEMENTS	07/11/19	1.00	1500.00	1050.25	1200.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	1500.00	1050.25	1200.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	1500.00	1050.25	1200.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 43

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-01035		Rem of Gate		Each =====			
	STR0132-021	SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	12.00	150.00	122.00	104.00
	NHPP1601-073	US 160 PASSING LANE NORTH OF	03/07/19	1.00	210.00	270.00	390.00
	NHPP0503-087	US 50 PASSING LANES EAST OF S	03/21/19	7.00	270.00	155.50	200.00
	STA0131-070 HMA ALT	SH 13 CR 5 NORTH AND SOUTH	03/28/19	66.00	325.00	181.50	121.00
	STA0131-070 PCCP ALT	SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		86.00	294.77	167.79	132.66
	FBR0063-057	US-6 F-09-K BRIDGE OVER CASTL	05/30/19	1.00	200.00	200.00	100.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	200.00	200.00	100.00
	NHPP0252-477	I-25 SOUTH GAP PACKAGE 3	07/02/19	13.00	139.63	139.63	139.63
	FBR0252-486	I-25 S GAP - BE BRIDGES UPPER					
	NHPP0253-273	I-25 EXPRESS LANES SEGMENT 5	08/05/19	2.00	217.26	217.26	217.26
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		15.00	149.98	149.98	149.98
		WEIGHTED AVERAGE FOR THE YEAR		102.00	272.55	167.09	135.95
===== 202-01130		Rem Gdrail Ty 3		Lin Foot =====			
	IM0251-351	I-25 South of Pueblo MP 79.6	01/03/19	16,600.00	4.50	3.15	3.37
	ER119A-065	PR SH 119A BOULDER CANYON	01/03/19	14,780.00	4.00	2.85	2.50
	STA119A-069	SH 119: NEDERLAND - EAST					
	FBR0341-087	US 34 OVER NORTH FORK CO RIVE	01/10/19	367.00	5.00	7.50	8.45
	STR141A-047	SH 141 MP 120-143 MESA COUNTY	01/17/19	4,500.00	5.00	3.27	3.00
	NHPP0701-241	I-70 TRUCK PARKING GARFIELD C	01/17/19	1,135.00	4.00	6.63	5.70
	STR0241-062	US 24 143.4 - 148	01/24/19	3,711.00	5.00	6.92	8.00
	ER072A-040	PR SH72A FLOOD PERMANENT REPA	01/31/19	2,916.00	4.00	6.44	6.00
	NHPP072A-041	PR SH72A FLOOD PERMANENT REPA					
	STA067A-038	SH 67 SEDALIA RESURFACING	01/31/19	96.00	4.50	11.28	10.00
	NHPP0821-107	SH 82 GLENWOOD SPRINGS TO CA	02/07/19	39,380.00	4.00	2.30	2.10
	NH2871-035	US 287 PASSING LANES SOUTH OF	02/07/19	500.00	5.00	4.44	3.94
	NHPP0741-022	SH 74: I-70 TO CR 65 RESURFAC	02/14/19	363.00	5.00	7.45	7.30
	NHPP070A-028	FALL RIVER ROAD BRIDGE	02/21/19	260.00	4.50	8.55	9.50
	NHPP1601-073	US 160 PASSING LANE NORTH OF	03/07/19	237.00	10.00	6.38	5.75
	FBR0253-247	I25 AT VINE DRIVE BRIDGE REPL	03/07/19	1,150.00	4.00	5.10	10.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 44

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-01130							
		Rem Gd rail Ty 3		Lin Foot			
NHPP006A-058		US 6 LOVELAND PASS - I-70 (FY	03/07/19	4,216.00	5.00	3.74	3.48
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	67.00	5.00	20.98	24.00
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	2,141.00	5.00	6.96	5.89
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	6,872.00	4.00	3.55	3.15
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	564.00	4.00	5.80	6.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	303.00	5.00	9.50	9.50
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	1,391.00	6.00	6.34	6.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	7,505.00	4.58	2.92	2.75
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	3,822.00	4.00	5.68	5.40
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		112,876.00	4.29	3.65	3.27
===== 202-01135							
		REPLACEMENT OF STRUCTURE L-22	04/18/19	265.00	6.00	17.17	16.50
BR071A-020		I-25 AND PLUM CREEK IMPROVEME	04/18/19	216.00	8.00	14.20	13.28
FSA0252-468		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	44,221.00	4.00	2.93	2.50
NHPP0703-445		EB I-70 AUX LANE WARD TO KIPL	05/16/19	57.00	7.00	66.78	20.00
FSA0703-454		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	50.00	30.00	20.58	46.00
NHPP0703-442		R5 GUARDRAIL END TREATMENT EA	06/13/19	1,105.00	10.00	6.50	6.50
CR500-205							
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		45,914.00	4.21	3.25	2.80
===== 202-01140							
		I-25 SOUTH GAP PACKAGE 3	07/02/19	41,909.00	6.57	6.57	6.57
NHPP0252-477		I-25 S GAP - BE BRIDGES UPPER					
FBR0252-486		I-25 EXPRESS LANES SEGMENT 5	08/05/19	1,066.00	5.43	5.43	5.43
NHPP0253-273							
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		42,975.00	6.54	6.54	6.54
		WEIGHTED AVERAGE FOR THE YEAR		201,765.00	4.75	3.77	3.86
===== 202-01135							
		Rem Gd rail Thrie Beam		Lin Foot			
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	413.00	5.00	6.20	6.00
STA119A-069		SH 119: NEDERLAND - EAST					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		413.00	5.00	6.20	6.00
		WEIGHTED AVERAGE FOR THE YEAR		413.00	5.00	6.20	6.00
===== 202-01140							
		Rem Gd rail Ty 4		Lin Foot			
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	9,081.00	12.00	14.44	11.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 45

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-01140		Rem Gdrail Ty 4		Lin Foot	=====		
STA119A-069		SH 119: NEDERLAND - EAST					
NHPPR100-250		PACKAGE A (I-25 / I-70 / I-76	01/24/19	77.00	50.00	200.79	156.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			9,158.00	12.32	15.42	12.22
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	13,642.00	25.00	25.33	15.00
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	1,294.00	30.00	30.20	28.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			14,936.00	25.43	26.32	16.13
	WEIGHTED AVERAGE FOR THE YEAR			24,094.00	20.45	19.92	14.64
===== 202-01170		Rem Gdrail Ty 7		Lin Foot	=====		
STR0241-062		US 24 143.4 - 148	01/24/19	100.00	10.00	23.33	9.00
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	19.00	90.00	118.15	28.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	33.00	120.00	300.00	300.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			152.00	43.88	82.48	74.55
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	1,104.00	100.00	30.67	17.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1,104.00	100.00	30.67	17.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	2,481.00	15.75	15.75	15.75
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0361-126		US 36 EMERGENCY REPAIR	08/06/19	700.00	21.31	21.31	21.31
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			3,181.00	16.97	16.97	16.97
	WEIGHTED AVERAGE FOR THE YEAR			4,437.00	38.55	27.84	18.95
===== 202-01180		Rem Median Barrier		Lin Foot	=====		
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	238.00	25.00	145.00	50.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			238.00	25.00	145.00	50.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 46

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	202-01180	Rem Median Barrier		Lin Foot	=====		
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	3,014.00	6.51	6.51	6.51
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3,014.00	6.51	6.51	6.51
		WEIGHTED AVERAGE FOR THE YEAR		3,252.00	7.86	25.40	9.69
=====	202-01200	Rem Tensioned Cable Barrier		Lin Foot	=====		
IM0252-472		I-25 CABLE BARRIER PHASE III	04/04/19	16,083.00	5.00	6.00	7.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		16,083.00	5.00	6.00	7.00
NHPP0252-477 FBR0252-486 NHPP0253-273		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER I-25 EXPRESS LANES SEGMENT 5	07/02/19 08/05/19	9,595.00 1,510.00	3.49 13.98	3.49 13.98	3.49 13.98
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		11,105.00	4.92	4.92	4.92
		WEIGHTED AVERAGE FOR THE YEAR		27,188.00	4.97	5.72	6.15
=====	202-01300	Rem End Anchorage		Each	=====		
IM0251-351 ER119A-065 STA119A-069 FBR0341-087 STR141A-047 NHPP0701-241 STR0241-062 ER072A-040 NHPP072A-041 STA067A-038 NHPP0821-107 NH2871-035 NHPP145A-065 NHPP0741-022		I-25 South of Pueblo MP 79.6 FR SH 119A BOULDER CANYON SH 119: NEDERLAND - EAST US 34 OVER NORTH FORK CO RIVE SH 141 MP 120-143 MESA COUNTY I-70 TRUCK PARKING GARFIELD C US 24 143.4 - 148 PR SH72A FLOOD PERMANENT REPA PR SH72A FLOOD PERMANENT REPA SH 67 SEDALIA RESURFACING SH 82 GLENWOOD SPRINGS TO CA US 287 PASSING LANES SOUTH OF SH 145 PASSING LANES AT DEEP SH 74: I-70 TO CR 65 RESURFAC	01/03/19 01/03/19 01/10/19 01/17/19 01/17/19 01/24/19 01/31/19 01/31/19 02/07/19 02/07/19 02/14/19 02/14/19	40.00 67.00 4.00 10.00 4.00 26.00 17.00 3.00 50.00 4.00 1.00 4.00	290.00 225.37 275.00 300.00 300.00 300.00 250.00 400.00 300.00 500.00 200.00 400.00	309.41 250.86 367.73 334.45 439.09 323.33 375.01 433.89 183.00 389.38 337.85 335.55	336.89 215.00 392.27 310.00 375.00 340.00 375.00 500.00 166.00 325.50 300.00 325.50

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-01300							
		Rem End Anchorage		Each			
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	4.00	200.00	370.00	340.00
NHPP006A-058		US 6 LOVELAND PASS - I-70 (FY	03/07/19	26.00	300.00	307.85	315.69
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	1.00	300.00	1050.00	1500.00
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	10.00	250.00	496.67	410.00
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	20.00	325.00	331.67	285.00
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	4.00	200.00	400.00	400.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	64.00	200.00	307.57	275.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	15.00	292.67	253.33	220.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	14.00	300.00	482.86	431.00
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		388.00	268.40	304.78	284.39
===== 202-01400							
		Removal of Cattle Guard		Each			
IM0252-472		I-25 CABLE BARRIER PHASE III	04/04/19	20.00	300.00	2500.00	2000.00
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	6.00	300.00	823.33	790.00
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	1.00	3500.00	514.50	478.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	52.00	250.00	344.02	356.00
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	2.00	350.00	709.33	1430.00
CR500-205		R5 GUARDRAIL END TREATMENT EA	06/13/19	40.00	500.00	325.00	325.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		121.00	371.90	711.30	657.77
===== 202-04001							
		Plug Culvert		Each			
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	38.00	812.43	812.43	812.43
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		38.00	812.43	812.43	812.43
		WEIGHTED AVERAGE FOR THE YEAR		547.00	329.09	371.48	405.21
===== 202-01400							
		Removal of Cattle Guard		Each			
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	1.00	4000.00	2596.00	1640.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	2.00	3000.00	2038.73	606.00
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3.00	3333.33	2292.03	1123.00
		WEIGHTED AVERAGE FOR THE YEAR		3.00	3333.33	2292.03	1123.00
===== 202-04001							
		Plug Culvert		Each			
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	1.00	5000.00	28378.26	13000.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 48

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-04001 Plug Culvert Each =====							
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	3.00	5000.00	6500.00	10000.00
NHPP006A-058		US 6 LOVELAND PASS - I-70 (FY	03/07/19	3.00	1500.00	5191.98	7383.96
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	2.00	1800.00	3100.00	700.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		9.00	3122.22	10687.77	7394.65
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	11.00	2500.00	3692.81	1392.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		11.00	2500.00	3692.81	1392.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	1.00	3675.00	3675.00	3675.00
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	1.00	3072.98	3072.98	3072.98
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	3373.99	3373.99	3373.99
		WEIGHTED AVERAGE FOR THE YEAR		22.00	2834.00	6304.53	4027.81
===== 202-04002 Clean Culvert Each =====							
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	1.00	2500.00	1374.20	1600.00
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	176.00	1350.00	1324.48	850.00
STA119A-069		SH 119: NEDERLAND - EAST					
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	2.00	2500.00	2499.56	1600.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	12.00	2500.00	999.95	250.00
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	4.00	2500.00	1976.22	1400.00
NHPP006A-058		US 6 LOVELAND PASS - I-70 (FY	03/07/19	10.00	2500.00	3655.05	3810.09
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	2.00	2300.00	2375.00	750.00
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	2.00	2500.00	5180.00	1540.00
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	2.00	2000.00	4150.00	4000.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	3.00	1500.00	1625.00	1050.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	1.00	1500.00	2685.17	4000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		215.00	1533.49	1403.21	1027.12
IM0252-472		I-25 CABLE BARRIER PHASE III	04/04/19	10.00	2500.00	2900.00	2000.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 49

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-04002 Clean Culvert Each =====							
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	77.00	2500.00	1831.75	1516.00
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	3.00	2500.00	2095.71	2000.00
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	1.00	3000.00	2729.34	2830.00
NHPP030A-036		SH 30 & TOWER RD IMPROVEMENTS	06/13/19	2.00	2200.00	2400.00	2400.00
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	1.00	1000.00	5000.00	5000.00
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	4.00	3000.00	5150.00	5300.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			98.00	2504.08	2063.68	1801.65
	WEIGHTED AVERAGE FOR THE YEAR			313.00	1837.38	1505.05	1269.63
===== 202-04003 Clean Culvert (Spec) Each =====							
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	1.00	1500.00	1610.67	2182.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	1500.00	1610.67	2182.00
===== 202-04005 Clean Valve Box Each =====							
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	3.00	300.00	600.00	200.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			3.00	300.00	600.00	200.00
===== 202-04006 Clean Culvert Hour =====							
NHPP030A-035		US 285/SH30	04/04/19	80.00	250.00	400.00	400.00
NHPP030A-036		SH 30 & TOWER RD IMPROVEMENTS	06/13/19	2.00	300.00	245.00	245.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			82.00	251.22	396.22	396.22
	WEIGHTED AVERAGE FOR THE YEAR			85.00	252.94	410.11	389.29
===== 202-04006 Clean Culvert Hour =====							
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	10.00	350.00	400.00	300.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-04006		Clean Culvert		Hour =====			
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	5.00	350.00	1272.50	345.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			15.00	350.00	690.83	315.00
	WEIGHTED AVERAGE FOR THE YEAR			15.00	350.00	690.83	315.00
===== 202-04010		Clean Inlet		Each =====			
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	1.00	520.00	1768.96	800.00
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	8.00	450.00	329.67	250.00
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	3.00	450.00	2040.00	1580.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	18.00	800.00	1205.71	1625.00
NHPP006A-058		US 6 LOVELAND PASS - I-70 (FY	03/07/19	10.00	700.00	1255.19	1110.37
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	1.00	400.00	1177.50	1725.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	27.00	375.00	540.78	200.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			68.00	549.93	890.81	809.10
NHPP030A-035		US 285/SH30	04/04/19	61.00	400.00	1300.00	1300.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	35.00	400.00	655.85	640.00
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	1.00	500.00	948.39	1100.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			97.00	401.03	893.55	1059.79
	WEIGHTED AVERAGE FOR THE YEAR			165.00	462.39	892.03	956.48
===== 202-04050		Clean Exp Joint		Lin Foot =====			
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	212.00	20.00	53.50	25.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			212.00	20.00	53.50	25.00
	WEIGHTED AVERAGE FOR THE YEAR			212.00	20.00	53.50	25.00
===== 202-05010		Sawing Concrete (10 In)		Lin Foot =====			
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	133.00	10.00	6.50	6.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			133.00	10.00	6.50	6.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 51

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	202-05010	Sawing Concrete (10 In)		Lin Foot	=====		
NHPP0361-126		US 36 EMERGENCY REPAIR	08/06/19	2,500.00	5.69	5.69	5.69
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,500.00	5.69	5.69	5.69
		WEIGHTED AVERAGE FOR THE YEAR		2,633.00	5.91	5.86	5.71
=====	202-05011	Sawing Concrete (10.5 In)		Lin Foot	=====		
NHPP030A-035		US 285/SH30	04/04/19	152.80	15.00	30.00	30.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		152.80	15.00	30.00	30.00
		WEIGHTED AVERAGE FOR THE YEAR		152.80	15.00	30.00	30.00
=====	202-05019	Sawing Concrete (Spec)		Lin Foot	=====		
NHPP0361-126		US 36 EMERGENCY REPAIR	08/06/19	200.00	23.00	23.00	23.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		200.00	23.00	23.00	23.00
		WEIGHTED AVERAGE FOR THE YEAR		200.00	23.00	23.00	23.00
=====	202-05026	Sawing Asphalt Mat (6 In)		Lin Foot	=====		
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	1,518.00	4.00	3.77	2.35
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	506.00	10.00	24.72	8.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	1,480.00	7.00	5.40	8.55
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3,504.00	6.13	6.65	5.04
STMC430-020		ADA RAMPS DIVIDE ESB	05/23/19	263.00	5.50	8.06	8.06
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	1,668.00	4.00	3.32	5.20
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,931.00	4.20	3.41	5.59
		WEIGHTED AVERAGE FOR THE YEAR		5,435.00	5.45	5.03	5.27

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 52

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	202-05030	Sawing Asphalt Mat (10 In)		Lin Foot	=====		
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	2,676.00	4.00	4.04	4.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,676.00	4.00	4.04	4.00
NHPP030A-035		US 285/SH30	04/04/19	8,359.20	4.00	5.00	5.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		8,359.20	4.00	5.00	5.00
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	119,538.00	3.15	3.15	3.15
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		119,538.00	3.15	3.15	3.15
		WEIGHTED AVERAGE FOR THE YEAR		130,573.20	3.22	3.34	3.29
=====	202-05150	Sandblasting		Sq Foot	=====		
STAR200-242		R2 NORTH PROGRAM WALL REPAIRS	01/03/19	406,360.00	1.00	1.95	1.10
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		406,360.00	1.00	1.95	1.10
		WEIGHTED AVERAGE FOR THE YEAR		406,360.00	1.00	1.95	1.10
=====	202-06000	Rem Detour		LUMP SUM	=====		
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	1.00	5000.00	4233.33	1000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	5000.00	4233.33	1000.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	5000.00	4233.33	1000.00
=====	202-07000	Oblit Old Road		LUMP SUM	=====		
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	1.00	45000.00	9000.00	11000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	45000.00	9000.00	11000.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	45000.00	9000.00	11000.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 53

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 203-00000		Uncl Excav		Cubic Yard	=====		
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	2,315.00	40.00	21.45	12.75
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	376.00	75.00	98.67	35.00
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	696.00	24.00	36.35	37.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	2,024.00	45.00	28.17	38.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	1,596.00	25.00	41.67	50.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		7,007.00	38.32	31.68	32.13
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	2,000.00	41.69	41.69	41.69
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,000.00	41.69	41.69	41.69
		WEIGHTED AVERAGE FOR THE YEAR		9,007.00	39.07	32.37	34.25
===== 203-00010		Uncl Excav (CIP)		Cubic Yard	=====		
FSA0142-068		SH 14 & WCR 33 INTERSECTION I	01/03/19	118.00	65.00	83.75	42.00
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	745.00	15.00	66.20	34.00
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	47,766.00	30.00	28.24	21.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR141A-047		SH 141 MP 120-143 MESA COUNTY	01/17/19	7,280.00	40.00	37.67	21.50
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	5,514.00	20.00	31.51	14.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	37.00	45.00	80.93	36.85
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	666.00	20.00	59.00	68.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	203.00	18.00	122.50	50.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	105.00	50.00	76.13	75.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		62,434.00	30.07	29.80	21.33
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	2,270.00	20.00	27.83	24.50
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	962.00	25.00	65.82	70.80
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	17,871.00	20.00	31.67	21.00
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	3,344.00	17.00	43.90	25.00
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	1,205.00	25.00	18.50	17.00
NHPP030A-036		SH 30 & TOWER RD IMPROVEMENTS	06/13/19	1,115.00	20.00	22.00	22.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		26,767.00	20.03	33.58	23.45

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 54

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	203-00010	Uncl Excav (CIP)		Cubic Yard	=====		
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	30,780.00	14.17	14.17	14.17
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		30,780.00	14.17	14.17	14.17
		WEIGHTED AVERAGE FOR THE YEAR		119,981.00	23.75	29.50	19.97
=====	203-00012	Uncl Excav (CIP) (Spec)		Cubic Yard	=====		
STR0241-062		US 24 143.4 - 148	01/24/19	67.00	100.00	56.67	25.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		67.00	100.00	56.67	25.00
		WEIGHTED AVERAGE FOR THE YEAR		67.00	100.00	56.67	25.00
=====	203-00040	Uncl Excav (Spec)		Cubic Yard	=====		
ER119A-065 STA119A-069		PR SH 119A BOULDER CANYON SH 119: NEDERLAND - EAST	01/03/19	2,554.00	20.00	32.72	23.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,554.00	20.00	32.72	23.00
		WEIGHTED AVERAGE FOR THE YEAR		2,554.00	20.00	32.72	23.00
=====	203-00050	Unsuitable Material		Cubic Yard	=====		
ER119A-065 STA119A-069		PR SH 119A BOULDER CANYON SH 119: NEDERLAND - EAST	01/03/19	100.00	28.00	61.45	47.50
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	10,000.00	20.00	7.85	10.60
STR0241-062		US 24 143.4 - 148	01/24/19	100.00	40.00	57.00	25.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	500.00	40.00	42.18	35.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	50.00	45.00	28.94	18.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	24,000.00	12.00	12.37	7.10
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		34,750.00	14.88	12.44	9.53
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	250.00	400.00	58.48	40.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 203-00050							
		Unsuitable Material		Cubic Yard			
C2571-013		SH257 & 392:WINDSOR CURB RAMP	05/02/19	52.00	60.00	84.33	75.00
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	100.00	25.00	63.33	25.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		402.00	262.74	63.03	40.80
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	4,000.00	39.90	39.90	39.90
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	1,960.00	37.91	37.91	37.91
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	25,000.00	27.36	27.36	27.36
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	1,011.00	40.00	59.33	50.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		31,971.00	29.98	32.30	30.29
		WEIGHTED AVERAGE FOR THE YEAR		67,123.00	23.55	16.91	21.80
===== 203-00060							
		Emb Matl (CIP)		Cubic Yard			
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	1,401.00	60.00	48.02	37.62
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	93,297.00	17.00	14.70	12.20
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	1,349.00	200.00	46.56	41.04
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	4,477.00	22.00	47.63	65.00
STR0241-062		US 24 143.4 - 148	01/24/19	776.00	35.00	90.67	94.00
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	293.00	45.00	45.82	45.00
NH2871-035		US 287 PASSING LANES SOUTH OF	02/07/19	17,067.00	12.00	24.71	17.75
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	13,627.00	25.00	44.41	40.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	14,799.00	12.00	16.50	17.00
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	25,053.00	17.50	24.64	17.00
NHPP006A-058		US 6 LOVELAND PASS - I-70 (FY	03/07/19	77.00	30.00	78.82	81.64
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	19,921.00	14.00	28.50	25.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	560.00	22.00	50.33	72.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	329.00	15.00	44.33	55.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	504,419.00	10.00	9.84	5.65
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		697,445.00	12.31	14.77	11.58
IM0252-472		I-25 CABLE BARRIER PHASE III	04/04/19	18,782.00	11.00	31.50	23.00
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	9,284.00	25.00	60.25	49.00
STRR200-257		ROAD CLOSURE GATES ON VARIOUS	05/30/19	16.00	55.00	87.00	100.00
ER145A-081		SH 145 MP 21 EMERGENCY ROCKFA	06/07/19	304.00	12.00	64.19	51.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 56

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	203-00060	Emb Matl (CIP)		Cubic Yard	=====	=====	=====
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	80.00	40.00	71.13	87.00
NHPP030A-036		SH 30 & TOWER RD IMPROVEMENTS	06/13/19	6.00	50.00	80.00	80.00
CR500-205		R5 GUARDRAIL END TREATMENT EA	06/13/19	90.00	80.00	255.00	255.00
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	145.00	50.00	77.50	105.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		28,707.00	16.07	42.13	33.08
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	304,462.00	14.54	14.54	14.54
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		304,462.00	14.54	14.54	14.54
		WEIGHTED AVERAGE FOR THE YEAR		1,030,614.00	13.07	15.30	13.54
=====	203-00062	Emb Matl (CIP) (Spec)		Cubic Yard	=====	=====	=====
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	412.00	20.00	59.67	90.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		412.00	20.00	59.67	90.00
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	809.00	20.00	75.65	82.60
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	921.00	20.00	47.21	10.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,730.00	20.00	62.55	43.95
		WEIGHTED AVERAGE FOR THE YEAR		2,142.00	20.00	62.06	52.81
=====	203-00066	Emb Matl (CIP) (R40)		Cubic Yard	=====	=====	=====
FSA0142-068		SH 14 & WCR 33 INTERSECTION I	01/03/19	41.00	75.00	248.50	115.00
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	9,114.00	20.00	27.65	23.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	488.00	20.00	63.67	90.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		9,643.00	20.23	28.52	26.78
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	9,798.00	40.41	40.41	40.41
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		9,798.00	40.41	40.41	40.41
		WEIGHTED AVERAGE FOR THE YEAR		19,441.00	30.40	29.57	33.65

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 57

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 203-00100		Muck Excav		Cubic Yard	=====		
ER119A-065	PR SH 119A BOULDER CANYON	PR SH 119A BOULDER CANYON	01/03/19	3,736.00	40.00	51.07	45.00
STA119A-069	SH 119: NEDERLAND - EAST	SH 119: NEDERLAND - EAST					
FBR0341-087	US 34 OVER NORTH FORK CO RIVE	US 34 OVER NORTH FORK CO RIVE	01/10/19	300.00	37.00	17.18	12.74
NHPP145A-065	SH 145 PASSING LANES AT DEEP	SH 145 PASSING LANES AT DEEP	02/14/19	50.00	50.00	85.17	130.00
NHPP1601-073	US 160 PASSING LANE NORTH OF	US 160 PASSING LANE NORTH OF	03/07/19	500.00	36.00	44.00	28.00
FBR0253-247	I25 AT VINE DRIVE BRIDGE REPL	I25 AT VINE DRIVE BRIDGE REPL	03/07/19	200.00	35.00	26.05	40.00
C R100-315	R1 ADA CURB RAMPS - PH 5	R1 ADA CURB RAMPS - PH 5	03/07/19	900.00	35.00	53.00	48.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			5,686.00	38.61	48.06	42.85
STMC430-020	ADA RAMPS DIVIDE ESB	ADA RAMPS DIVIDE ESB	05/23/19	5.00	200.00	50.00	50.00
FBR0063-057	US-6 F-09-K BRIDGE OVER CASTL	US-6 F-09-K BRIDGE OVER CASTL	05/30/19	50.00	25.00	34.38	44.75
NHPP030A-036	SH 30 & TOWER RD IMPROVEMENTS	SH 30 & TOWER RD IMPROVEMENTS	06/13/19	200.00	50.00	74.00	74.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			255.00	48.04	60.61	67.79
	WEIGHTED AVERAGE FOR THE YEAR			5,941.00	39.02	48.17	43.92
===== 203-00400		Rock Excav		Cubic Yard	=====		
ER119A-065	PR SH 119A BOULDER CANYON	PR SH 119A BOULDER CANYON	01/03/19	46,620.00	65.00	71.65	48.00
STA119A-069	SH 119: NEDERLAND - EAST	SH 119: NEDERLAND - EAST					
STR0241-062	US 24 143.4 - 148	US 24 143.4 - 148	01/24/19	170.00	90.00	75.17	60.00
ER072A-040	PR SH72A FLOOD PERMANENT REPA	PR SH72A FLOOD PERMANENT REPA	01/31/19	451.00	45.00	91.83	48.00
NHPP072A-041	PR SH72A FLOOD PERMANENT REPA	PR SH72A FLOOD PERMANENT REPA					
NHPP145A-065	SH 145 PASSING LANES AT DEEP	SH 145 PASSING LANES AT DEEP	02/14/19	200.00	50.00	103.94	96.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			47,441.00	64.84	72.03	48.25
	WEIGHTED AVERAGE FOR THE YEAR			47,441.00	64.84	72.03	48.25
===== 203-00440		Rock Excav (Spec)		Cubic Yard	=====		
NHPP0703-445	I-70 WESTBOUND PEAK PERIOD SH	I-70 WESTBOUND PEAK PERIOD SH	04/25/19	20.00	800.00	418.08	404.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			20.00	800.00	418.08	404.00
	WEIGHTED AVERAGE FOR THE YEAR			20.00	800.00	418.08	404.00
===== 203-00598		Rock Scaling		Hour	=====		
ER119A-065	PR SH 119A BOULDER CANYON	PR SH 119A BOULDER CANYON	01/03/19	375.00	250.00	174.63	115.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 203-00598		Rock Scaling		Hour =====			
STA119A-069		SH 119: NEDERLAND - EAST					
STR0241-062		US 24 143.4 - 148	01/24/19	100.00	85.00	208.33	230.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		475.00	215.26	177.69	139.21
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	320.00	250.00	180.19	198.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		320.00	250.00	180.19	198.00
		WEIGHTED AVERAGE FOR THE YEAR		795.00	229.25	178.25	162.87
===== 203-00840		Polystyrene Fill		Cubic Yard =====			
NHPP0361-126		US 36 EMERGENCY REPAIR	08/06/19	26,719.00	93.68	93.68	93.68
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	23,388.00	25.36	25.36	25.36
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		50,107.00	61.79	61.79	61.79
		WEIGHTED AVERAGE FOR THE YEAR		50,107.00	61.79	61.79	61.79
===== 203-01020		Compaction (AASHTO T 99)		Cubic Yard =====			
NHPP030A-036		SH 30 & TOWER RD IMPROVEMENTS	06/13/19	1,562.00	15.00	40.00	40.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,562.00	15.00	40.00	40.00
		WEIGHTED AVERAGE FOR THE YEAR		1,562.00	15.00	40.00	40.00
===== 203-01100		Proof Rolling		Hour =====			
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	40.00	105.00	120.83	85.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	40.00	90.00	165.80	182.00
NH2871-035		US 287 PASSING LANES SOUTH OF	02/07/19	10.00	100.00	109.27	117.15
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	20.00	200.00	130.09	81.00
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	10.00	130.00	100.89	100.00
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	40.00	140.00	80.00	110.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	20.00	175.00	83.02	90.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	360.00	120.00	129.04	100.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 59

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 203-01100 Proof Rolling Hour =====							
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			540.00	122.96	126.94	107.42
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	200.00	152.25	152.25	152.25
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	20.00	127.99	127.99	127.99
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	50.00	138.00	138.00	138.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			270.00	147.81	147.81	147.81
	WEIGHTED AVERAGE FOR THE YEAR			810.00	131.25	129.50	124.73
===== 203-01140 Rolling Hour =====							
STR0241-062		US 24 143.4 - 148	01/24/19	20.00	120.00	100.00	100.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	20.00	150.00	115.00	130.00
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	20.00	120.00	70.00	90.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			60.00	130.00	95.71	106.67
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	10.00	100.00	86.75	50.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			10.00	100.00	86.75	50.00
	WEIGHTED AVERAGE FOR THE YEAR			70.00	125.71	93.72	98.57
===== 203-01500 Blading Hour =====							
STAR200-242		R2 NORTH PROGRAM WALL REPAIRS	01/03/19	40.00	130.00	184.14	200.00
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	200.00	150.00	163.80	180.00
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	40.00	150.00	136.73	125.84
STR141A-047		SH 141 MP 120-143 MESA COUNTY	01/17/19	150.00	140.00	125.38	90.00
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	20.00	145.00	163.39	185.00
STR0241-062		US 24 143.4 - 148	01/24/19	60.00	160.00	129.33	150.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	200.00	180.00	160.46	220.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	10.00	180.00	199.06	150.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 203-01500 Blading Hour =====							
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	20.00	150.00	107.50	125.00
NH2871-035		US 287 PASSING LANES SOUTH OF	02/07/19	50.00	150.00	162.85	132.15
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	40.00	200.00	135.21	92.00
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	20.00	180.00	160.46	180.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	20.00	160.00	126.50	113.00
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	20.00	140.00	139.60	115.00
NHPP006A-058		US 6 LOVELAND PASS - I-70 (FY	03/07/19	60.00	150.00	170.25	190.50
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	40.00	150.00	124.58	153.75
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	125.00	150.00	117.67	123.00
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	60.00	150.00	95.00	140.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	20.00	200.00	167.26	150.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	20.00	150.00	161.67	135.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	320.00	140.00	196.36	215.00
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
WEIGHTED AVERAGE FOR THE FIRST QUARTER				1,535.00	153.19	156.27	162.28
IM0252-472		I-25 CABLE BARRIER PHASE III	04/04/19	160.00	100.00	125.00	100.00
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	40.00	134.00	146.67	100.00
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	10.00	150.00	103.00	50.00
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	40.00	150.00	112.75	101.50
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	10.00	140.00	142.50	160.00
WEIGHTED AVERAGE FOR THE SECOND QUARTER				260.00	116.38	126.88	100.62
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	40.00	213.81	213.81	213.81
WEIGHTED AVERAGE FOR THE THIRD QUARTER				40.00	213.81	213.81	213.81
WEIGHTED AVERAGE FOR THE YEAR				1,835.00	149.30	154.39	153.94
===== 203-01510 Backhoe Hour =====							
STAR200-242		R2 NORTH PROGRAM WALL REPAIRS	01/03/19	40.00	130.00	116.50	104.00
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	960.00	120.00	134.16	110.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	40.00	90.00	120.20	125.00
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	20.00	170.00	140.52	125.84
STR141A-047		SH 141 MP 120-143 MESA COUNTY	01/17/19	15.00	140.00	101.67	75.00
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	20.00	150.00	126.07	180.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 61

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 203-01510 Backhoe Hour =====							
STR0241-062		US 24 143.4 - 148	01/24/19	60.00	150.00	138.00	200.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	200.00	170.00	124.93	88.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	10.00	200.00	147.94	140.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	40.00	200.00	145.00	130.00
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	20.00	125.00	128.90	75.00
NHPP006A-058		US 6 LOVELAND PASS - I-70 (FY	03/07/19	10.00	175.00	148.04	136.07
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	40.00	130.00	100.00	150.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	360.00	140.00	160.33	123.00
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
WEIGHTED AVERAGE FOR THE FIRST QUARTER				1,835.00	133.71	134.03	114.32
IM0252-472		I-25 CABLE BARRIER PHASE III	04/04/19	160.00	50.00	125.00	50.00
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	40.00	163.00	145.00	100.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	200.00	180.00	150.21	75.00
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	30.00	150.00	126.00	85.00
ER145A-081		SH 145 MP 21 EMERGENCY ROCKFA	06/07/19	20.00	200.00	131.04	98.00
WEIGHTED AVERAGE FOR THE SECOND QUARTER				450.00	131.16	140.64	70.02
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	100.00	199.50	199.50	199.50
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	40.00	223.47	223.47	223.47
NHPP0361-126		US 36 EMERGENCY REPAIR	08/06/19	50.00	201.25	201.25	201.25
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	50.00	201.25	201.25	201.25
WEIGHTED AVERAGE FOR THE THIRD QUARTER				240.00	204.22	204.22	204.22
WEIGHTED AVERAGE FOR THE YEAR				2,525.00	139.95	135.81	115.02
===== 203-01515 Backhoe (Landscaping) Hour =====							
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	2.00	185.00	175.07	125.84
WEIGHTED AVERAGE FOR THE FIRST QUARTER				2.00	185.00	175.07	125.84
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	7.00	180.00	270.00	90.00
WEIGHTED AVERAGE FOR THE SECOND QUARTER				7.00	180.00	270.00	90.00
WEIGHTED AVERAGE FOR THE YEAR				9.00	181.11	226.19	97.96

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 62

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 203-01550		Dozing		Hour =====			
STAR200-242		R2 NORTH PROGRAM WALL REPAIRS	01/03/19	40.00	155.00	202.14	236.00
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	40.00	150.00	185.40	210.00
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	40.00	165.00	148.99	125.84
STR0241-062		US 24 143.4 - 148	01/24/19	60.00	180.00	208.33	200.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	200.00	150.00	159.50	130.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	40.00	180.00	180.00	190.00
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	20.00	150.00	154.12	120.00
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	40.00	150.00	115.00	180.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	320.00	150.00	219.75	196.00
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		800.00	154.75	175.17	170.99
IM0252-472		I-25 CABLE BARRIER PHASE III	04/04/19	60.00	100.00	150.00	100.00
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	40.00	193.00	170.00	100.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	720.00	150.00	163.39	98.00
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	20.00	200.00	177.25	212.50
ER145A-081		SH 145 MP 21 EMERGENCY ROCKFA	06/07/19	20.00	180.00	160.49	151.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		860.00	150.37	163.24	102.13
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	40.00	260.56	260.56	260.56
NHPP0361-126		US 36 EMERGENCY REPAIR	08/06/19	50.00	189.75	189.75	189.75
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	50.00	189.75	189.75	189.75
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		140.00	209.98	209.98	209.98
		WEIGHTED AVERAGE FOR THE YEAR		1,800.00	156.95	171.67	138.21
===== 203-01555		Dozing (Landscaping)		Hour =====			
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	2.00	190.00	221.61	150.80
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	190.00	221.61	150.80
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	7.00	150.00	325.00	200.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		7.00	150.00	325.00	200.00
		WEIGHTED AVERAGE FOR THE YEAR		9.00	158.89	277.28	189.07

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 63

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 203-01565		Hydraulic Excavator		Hour	=====		
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	40.00	175.00	185.60	210.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	200.00	135.00	167.19	140.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	40.00	200.00	155.12	103.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		280.00	150.00	167.64	144.71
ER145A-081		SH 145 MP 21 EMERGENCY ROCKFA	06/07/19	150.00	150.00	223.41	177.00
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	40.00	190.00	145.00	165.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		190.00	158.42	206.90	174.47
		WEIGHTED AVERAGE FOR THE YEAR		470.00	153.40	172.34	156.74
===== 203-01580		Truck		Hour	=====		
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	40.00	125.00	97.42	92.25
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		40.00	125.00	97.42	92.25
		WEIGHTED AVERAGE FOR THE YEAR		40.00	125.00	97.42	92.25
===== 203-01582		Truck (Dump)		Hour	=====		
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	40.00	100.00	100.62	117.00
STR0241-062		US 24 143.4 - 148	01/24/19	60.00	110.00	107.00	100.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	200.00	125.00	119.38	160.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	20.00	120.00	90.00	95.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		320.00	118.75	116.84	139.31
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	500.00	300.00	144.30	116.00
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	10.00	100.00	86.25	50.00
ER145A-081		SH 145 MP 21 EMERGENCY ROCKFA	06/07/19	20.00	115.00	142.80	144.00
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	30.00	120.00	116.88	115.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		560.00	280.18	141.85	115.77

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 64

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 203-01582		Truck (Dump)		Hour	=====	=====	=====
NHPP0361-126		US 36 EMERGENCY REPAIR	08/06/19	50.00	126.50	126.50	126.50
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	50.00	126.50	126.50	126.50
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		100.00	126.50	126.50	126.50
		WEIGHTED AVERAGE FOR THE YEAR		980.00	211.79	126.05	124.55
===== 203-01590		Front End Loader (Rubber)		Hour	=====	=====	=====
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	40.00	150.00	162.20	200.00
STR0241-062		US 24 143.4 - 148	01/24/19	30.00	140.00	138.33	130.00
C R100-315		R1 ADA CURB RAMPS - PH 5	03/07/19	20.00	130.00	142.50	100.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		90.00	142.22	153.30	154.44
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	500.00	175.00	127.11	90.00
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	10.00	150.00	102.00	50.00
ER145A-081		SH 145 MP 21 EMERGENCY ROCKFA	06/07/19	20.00	125.00	159.68	141.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		530.00	172.64	127.30	91.17
NHPP0361-126		US 36 EMERGENCY REPAIR	08/06/19	50.00	155.25	155.25	155.25
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	50.00	155.25	155.25	155.25
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	20.00	150.00	141.67	125.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		120.00	154.38	150.16	150.21
		WEIGHTED AVERAGE FOR THE YEAR		740.00	165.98	133.21	108.44
===== 203-01594		Combination Loader		Hour	=====	=====	=====
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	60.00	125.00	124.15	65.00
STA119A-069		SH 119: NEDERLAND - EAST					
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	20.00	120.00	111.33	125.84

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID	
===== 203-01594								
Combination Loader								
ER072A-040	PR SH72A FLOOD PERMANENT REPA	PR SH72A FLOOD PERMANENT REPA	01/31/19	Hour	200.00	175.00	127.15	190.00
NHPP072A-041	PR SH72A FLOOD PERMANENT REPA	PR SH72A FLOOD PERMANENT REPA						
NHPP0821-107	SH 82 GLENWOOD SPRINGS TO CA	SH 82 GLENWOOD SPRINGS TO CA	02/07/19	20.00	120.00	130.00	115.00	
NHPP145A-065	SH 145 PASSING LANES AT DEEP	SH 145 PASSING LANES AT DEEP	02/14/19	40.00	150.00	123.65	98.00	
NHPP070A-028	FALL RIVER ROAD BRIDGE	FALL RIVER ROAD BRIDGE	02/21/19	60.00	175.00	120.02	110.00	
NHPP1601-073	US 160 PASSING LANE NORTH OF	US 160 PASSING LANE NORTH OF	03/07/19	100.00	150.00	113.00	96.00	
FBR0253-247	I25 AT VINE DRIVE BRIDGE REPL	I25 AT VINE DRIVE BRIDGE REPL	03/07/19	20.00	120.00	105.22	75.00	
SHE2254-090	Colfax & I-225, Colfax & Cham	Colfax & I-225, Colfax & Cham	03/07/19	8.00	180.00	125.00	120.00	
NHPP0702-378	I-70 OFFICERS GULCH TO FRISCO	I-70 OFFICERS GULCH TO FRISCO	03/14/19	40.00	125.00	111.00	123.00	
NHPP0503-087	US 50 PASSING LANES EAST OF S	US 50 PASSING LANES EAST OF S	03/21/19	40.00	120.00	80.00	110.00	
STM0242-077	US24 - 8TH ST TO WEST OF MANI	US24 - 8TH ST TO WEST OF MANI	03/28/19	20.00	120.00	111.67	75.00	
STA0131-070 HMA ALT	SH 13 CR 5 NORTH AND SOUTH	SH 13 CR 5 NORTH AND SOUTH	03/28/19	360.00	120.00	148.95	164.00	
STA0131-070 PCCP ALT	SH 13 CR 5 NORTH AND SOUTH	SH 13 CR 5 NORTH AND SOUTH						
WEIGHTED AVERAGE FOR THE FIRST QUARTER					988.00	139.72	127.74	135.69
IM0252-472	I-25 CABLE BARRIER PHASE III	I-25 CABLE BARRIER PHASE III	04/04/19	60.00	75.00	112.50	100.00	
BR071A-020	REPLACEMENT OF STRUCTURE L-22	REPLACEMENT OF STRUCTURE L-22	04/18/19	40.00	120.00	124.00	100.00	
CR300-248	CRAIG RESIDENCY ADA RAMPS	CRAIG RESIDENCY ADA RAMPS	05/16/19	10.00	125.00	101.67	25.00	
SHE0701-243	I-70 EXIT 26 DDI MODIFICATION	I-70 EXIT 26 DDI MODIFICATION	05/16/19	10.00	100.00	94.50	50.00	
FBR0063-057	US-6 F-09-K BRIDGE OVER CASTL	US-6 F-09-K BRIDGE OVER CASTL	05/30/19	50.00	120.00	108.75	108.50	
ER145A-081	SH 145 MP 21 EMERGENCY ROCKFA	SH 145 MP 21 EMERGENCY ROCKFA	06/07/19	20.00	150.00	159.68	141.00	
NHPP0703-442	I-70 SILVERPLUME SOUNDWALL AN	I-70 SILVERPLUME SOUNDWALL AN	06/13/19	40.00	180.00	125.73	204.00	
CR500-205	R5 GUARDRAIL END TREATMENT EA	R5 GUARDRAIL END TREATMENT EA	06/13/19	20.00	120.00	95.00	95.00	
STR 141A-040	R5 YEAR 4 BRDG PREV MAINT RAM	R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	30.00	150.00	230.00	130.00	
NHPP160A-030	US160 MM 43.2, 150.4, 156.3,	US160 MM 43.2, 150.4, 156.3,	06/20/19	30.00	120.00	120.00	115.00	
WEIGHTED AVERAGE FOR THE SECOND QUARTER					310.00	123.39	127.04	117.44
NHPP0253-273	I-25 EXPRESS LANES SEGMENT 5	I-25 EXPRESS LANES SEGMENT 5	08/05/19	40.00	97.05	97.05	97.05	
WEIGHTED AVERAGE FOR THE THIRD QUARTER					40.00	97.05	97.05	97.05
WEIGHTED AVERAGE FOR THE YEAR					1,338.00	134.66	127.44	129.47
===== 203-01597								
Potholing								
Hour =====								
STAR200-242	R2 NORTH PROGRAM WALL REPAIRS	R2 NORTH PROGRAM WALL REPAIRS	01/03/19	16.00	200.00	258.61	248.00	
NHPPR500-173	US 160_550 DURANGO SIGNALS OP	US 160_550 DURANGO SIGNALS OP	01/03/19	8.00	300.00	499.50	494.00	
SHER100-289	INTERSECTIONS @ SH83 & LONGS	INTERSECTIONS @ SH83 & LONGS	01/03/19	80.00	200.00	226.40	175.00	

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	203-01597	Potholing		Hour =====			
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	80.00	162.50	243.91	250.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	10.00	300.00	264.60	290.00
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	60.00	240.00	273.38	286.00
STR141A-047		SH 141 MP 120-143 MESA COUNTY	01/17/19	15.00	250.00	256.38	220.00
STR0241-062		US 24 143.4 - 148	01/24/19	80.00	240.00	296.67	280.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	160.00	265.00	254.19	255.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	135.00	100.00	285.00	155.00
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	20.00	200.00	270.93	300.00
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	120.00	240.00	435.00	445.00
NH2871-035		US 287 PASSING LANES SOUTH OF	02/07/19	10.00	200.00	276.09	367.50
ITSSW01-638		ETHERNET PHASE III (PRIMARILY	02/07/19	200.00	220.00	115.00	10.00
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	40.00	400.00	294.21	385.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	20.00	200.00	278.99	265.00
NHPP1601-076		US 160 MANCOS HILL (MP 40.000	02/21/19	8.00	300.00	385.67	550.00
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	40.00	270.00	275.83	200.00
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	75.00	200.00	241.00	180.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	80.00	350.00	367.50	335.00
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	20.00	225.00	256.08	245.00
NHPP006A-058		US 6 LOVELAND PASS - I-70 (FY	03/07/19	40.00	250.00	233.86	217.72
C R100-315		R1 ADA CURB RAMPS - PH 5	03/07/19	15.00	200.00	332.50	300.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	120.00	200.00	202.50	225.00
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	25.00	300.00	261.67	205.00
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	20.00	225.00	320.00	220.00
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	40.00	200.00	245.00	240.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	100.00	200.00	213.00	285.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	100.00	260.00	262.50	175.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	75.00	200.00	287.39	375.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	160.00	215.00	258.00	204.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	100.00	240.00	305.98	262.00
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,072.00	225.27	259.85	233.42
NHPP030A-035		US 285/SH30	04/04/19	100.00	200.00	180.00	180.00
IM0252-472		I-25 CABLE BARRIER PHASE III	04/04/19	120.00	250.00	230.00	260.00
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	40.00	230.00	285.00	245.00
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	40.00	225.00	208.25	219.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	500.00	200.00	347.18	219.00
NHPP2851-012		US 285 Antonito to Estrella C	05/02/19	2.00	400.00	450.00	100.00
C2571-013		SH257 & 392:WINDSOR CURB RAMP	05/02/19	20.00	230.00	265.33	200.00
MTCE0641-103		MTCE R3 FY20 SH 64 RANGELY PE	05/02/19	20.00	250.00	357.50	350.00
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	40.00	200.00	360.00	420.00
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	180.00	250.00	224.67	159.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 203-01597 Potholing Hour =====							
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	40.00	200.00	319.29	250.00
CR300-248		CRAIG RESIDENCY ADA RAMPS	05/16/19	10.00	220.00	266.67	150.00
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	30.00	500.00	288.75	250.00
STMC430-020		ADA RAMPS DIVIDE ESB	05/23/19	40.00	180.00	10.00	10.00
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	20.00	250.00	272.50	330.00
ER145A-081		SH 145 MP 21 EMERGENCY ROCKFA	06/07/19	20.00	350.00	347.00	222.00
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	20.00	220.00	260.44	425.00
NHPP030A-036		SH 30 & TOWER RD IMPROVEMENTS	06/13/19	30.00	225.00	250.00	250.00
CR500-205		R5 GUARDRAIL END TREATMENT EA	06/13/19	50.00	400.00	380.00	380.00
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	20.00	225.00	250.00	170.00
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	16.00	300.00	337.50	300.00
WEIGHTED AVERAGE FOR THE SECOND QUARTER				1,358.00	233.03	293.02	226.45
=====							
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	1,200.00	263.38	263.38	263.38
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
STAR400-353		Region 4 - US 287C at interse	07/11/19	48.00	220.00	287.50	250.00
NHPPR500-207		R5 CHAIN STATION IMPROVEMENTS	07/11/19	40.00	350.00	358.50	250.00
FSA076A-010		I-76: VMS BOARDS EAST AND WES	07/18/19	70.00	250.00	211.38	21.91
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	80.00	378.94	378.94	378.94
NHPP0361-126		US 36 EMERGENCY REPAIR	08/06/19	20.00	287.50	287.50	287.50
MTCER500-200		WEST 160 TO HIGH BRIDGE	08/08/19	8.00	550.00	187.50	100.00
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	40.00	240.00	352.50	430.00
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	40.00	287.50	287.50	287.50
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	100.00	250.00	221.83	160.00
NHPP050A-038		US550 MONTROSE PHASE 1 ADA RA	09/05/19	40.00	220.00	200.00	325.00
WEIGHTED AVERAGE FOR THE THIRD QUARTER				1,686.00	268.97	261.70	257.51
WEIGHTED AVERAGE FOR THE YEAR				5,116.00	241.73	268.55	239.57
=====							
===== 203-01620 Sweeping Hour =====							
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	50.00	220.00	163.99	101.62
WEIGHTED AVERAGE FOR THE FIRST QUARTER				50.00	220.00	163.99	101.62
=====							
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	50.00	130.00	145.00	130.00
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	44.00	150.00	116.25	120.00
WEIGHTED AVERAGE FOR THE SECOND QUARTER				94.00	139.36	131.54	125.32

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 68

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	203-01620	Sweeping		Hour	=====	=====	=====
NHPP0703-435		EJMT 480V MOTOR CONTROL CENTE	07/11/19	16.00	100.00	723.75	333.50
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	100.00	179.69	179.69	179.69
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		116.00	168.70	311.58	200.91
		WEIGHTED AVERAGE FOR THE YEAR		260.00	167.96	185.58	154.48
=====	203-01622	Sweeping (With Pickup Broom)		Hour	=====	=====	=====
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	40.00	175.00	121.33	170.00
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	20.00	200.00	110.00	170.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		60.00	183.33	118.50	170.00
MTCER500-200		WEST 160 TO HIGH BRIDGE	08/08/19	122.00	150.00	125.00	100.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		122.00	150.00	125.00	100.00
		WEIGHTED AVERAGE FOR THE YEAR		182.00	160.99	122.43	123.08
=====	203-02300	Rock Scaler		Hour	=====	=====	=====
C0502-085		US 50 MM 201.8 MONARCH AVALAN	06/27/19	20.00	250.00	731.50	276.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		20.00	250.00	731.50	276.00
		WEIGHTED AVERAGE FOR THE YEAR		20.00	250.00	731.50	276.00
=====	203-02324	Blast Vibration Monitoring		LUMP SUM	=====	=====	=====
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	1.00	50000.00	103693.79	180000.00
STA119A-069		SH 119: NEDERLAND - EAST					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	50000.00	103693.79	180000.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	50000.00	103693.79	180000.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	203-02330	Laborer		Hour	=====		
STAR200-242		R2 NORTH PROGRAM WALL REPAIRS	01/03/19	60.00	40.00	49.67	50.00
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	60.00	50.00	49.11	35.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	100.00	44.00	39.70	45.00
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	120.00	55.00	43.44	39.10
STR141A-047		SH 141 MP 120-143 MESA COUNTY	01/17/19	15.00	45.00	50.97	32.00
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	60.00	45.00	48.95	50.00
STR0241-062		US 24 143.4 - 148	01/24/19	80.00	50.00	48.17	47.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	80.00	75.00	50.53	45.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	40.00	48.00	33.50	35.00
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	40.00	50.00	49.21	32.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	10.00	75.00	57.98	45.00
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	30.00	75.00	39.36	42.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	80.00	60.00	53.00	46.00
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	20.00	50.00	42.13	35.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	62.00	70.00	49.00	28.00
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	40.00	60.00	50.42	51.25
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	40.00	45.00	42.50	60.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		937.00	54.47	46.66	42.78
NHPP030A-035		US 285/SH30	04/04/19	50.00	65.00	50.00	50.00
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	40.00	40.00	41.67	32.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	1,540.00	75.00	51.30	43.00
CR300-248		CRAIG RESIDENCY ADA RAMPS	05/16/19	10.00	50.00	51.67	45.00
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	120.00	42.00	33.50	35.00
ER145A-081		SH 145 MP 21 EMERGENCY ROCKFA	06/07/19	60.00	60.00	65.50	53.00
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	40.00	80.00	39.76	36.00
CR500-205		R5 GUARDRAIL END TREATMENT EA	06/13/19	20.00	55.00	69.60	69.60
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	60.00	50.00	57.50	50.00
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	24.00	50.00	46.88	50.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,964.00	70.26	50.15	43.21
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	100.00	50.98	50.98	50.98
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0703-435		EJMT 480V MOTOR CONTROL CENTE	07/11/19	20.00	50.00	66.84	52.67
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	40.00	47.32	47.32	47.32
NHPP0361-126		US 36 EMERGENCY REPAIR	08/06/19	100.00	58.00	58.00	58.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 70

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 203-02330 Laborer Hour =====							
MTCER500-200	WEST 160 TO HIGH BRIDGE		08/08/19	10.00	40.00	41.50	28.00
NHPP0361-127	US 36 EMERGENCY REPAIR - PACK		08/27/19	40.00	58.00	58.00	58.00
C R100-314	R1 CURB RAMPS - PH 2		09/12/19	40.00	60.00	63.00	45.00
WEIGHTED AVERAGE FOR THE THIRD QUARTER				350.00	54.03	56.90	52.13
WEIGHTED AVERAGE FOR THE YEAR				3,251.00	63.96	48.95	44.05
===== 206-00000 Str Excav Cubic Yard =====							
STAR200-242	R2 NORTH PROGRAM WALL REPAIRS		01/03/19	278.00	50.00	48.28	59.00
ER119A-065	PR SH 119A BOULDER CANYON		01/03/19	3,256.00	30.00	43.40	28.00
STA119A-069	SH 119: NEDERLAND - EAST						
FBR0341-087	US 34 OVER NORTH FORK CO RIVE		01/10/19	1,053.00	20.00	18.12	16.29
STR0241-062	US 24 143.4 - 148		01/24/19	75.00	40.00	58.33	65.00
ER072A-040	PR SH72A FLOOD PERMANENT REPA		01/31/19	5,566.00	17.00	30.95	15.00
NHPP072A-041	PR SH72A FLOOD PERMANENT REPA						
STAM086-075	SH96A ABRIENDO - ORMAN SAFETY		01/31/19	215.00	32.00	129.83	94.50
NHPP0821-107	SH 82 GLENWOOD SPRINGS TO CA		02/07/19	300.00	29.00	122.50	190.00
NHPP145A-065	SH 145 PASSING LANES AT DEEP		02/14/19	1,517.00	35.00	32.24	18.00
NHPP070A-028	FALL RIVER ROAD BRIDGE		02/21/19	589.00	34.00	25.37	14.00
NHPP1601-073	US 160 PASSING LANE NORTH OF		03/07/19	1,012.00	27.00	23.50	23.00
FBR0253-247	I25 AT VINE DRIVE BRIDGE REPL		03/07/19	4,390.00	20.00	11.66	8.00
NHPP006A-058	US 6 LOVELAND PASS - I-70 (FY		03/07/19	106.00	35.00	48.32	46.64
NHPP0503-087	US 50 PASSING LANES EAST OF S		03/21/19	323.00	30.00	45.00	40.00
STM0242-077	US24 - 8TH ST TO WEST OF MANI		03/28/19	410.00	40.00	43.67	55.00
WEIGHTED AVERAGE FOR THE FIRST QUARTER				19,090.00	24.30	27.62	22.25
BR071A-020	REPLACEMENT OF STRUCTURE L-22		04/18/19	407.00	30.00	26.00	29.00
NHPP0703-445	I-70 WESTBOUND PEAK PERIOD SH		04/25/19	37,161.00	17.00	24.92	23.00
FBR0063-057	US-6 F-09-K BRIDGE OVER CASTL		05/30/19	5,856.00	20.00	35.44	13.50
ER145A-081	SH 145 MP 21 EMERGENCY ROCKFA		06/07/19	1,005.00	40.00	37.47	33.00
NHPP0703-442	I-70 SILVERPLUME SOUNDWALL AN		06/13/19	844.00	20.00	29.86	33.00
NHPP160A-030	US160 MM 43.2, 150.4, 156.3,		06/20/19	101.00	22.00	49.88	31.00
WEIGHTED AVERAGE FOR THE SECOND QUARTER				45,374.00	18.08	26.33	22.25
NHPP0252-477	I-25 SOUTH GAP PACKAGE 3		07/02/19	94,051.00	20.00	20.00	20.00
FBR0252-486	I-25 S GAP - BE BRIDGES UPPER						

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 71

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	206-00000	Str Excav		Cubic Yard	=====	=====	=====
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	725.00	47.40	47.40	47.40
NHPP0361-126		US 36 EMERGENCY REPAIR	08/06/19	32,233.00	14.59	14.59	14.59
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	2,364.00	7.19	7.19	7.19
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		129,373.00	18.57	18.57	18.57
		WEIGHTED AVERAGE FOR THE YEAR		193,837.00	19.02	24.47	19.80
=====	206-00050	Str Bkfl (Spec)		Cubic Yard	=====	=====	=====
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	320.00	130.00	73.19	60.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		320.00	130.00	73.19	60.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	29,581.00	26.00	73.04	72.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		29,581.00	26.00	73.04	72.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	704.00	85.49	85.49	85.49
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	150.00	205.38	205.38	205.38
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		854.00	106.55	106.55	106.55
		WEIGHTED AVERAGE FOR THE YEAR		30,755.00	29.32	73.35	72.83
=====	206-00060	Str Bkfl (Spec) (Flow-Fill)		Cubic Yard	=====	=====	=====
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	68.00	175.13	175.13	175.13
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		68.00	175.13	175.13	175.13
		WEIGHTED AVERAGE FOR THE YEAR		68.00	175.13	175.13	175.13
=====	206-00065	Str Bkfl (Flow-Fill)		Cubic Yard	=====	=====	=====
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	5.00	275.00	947.23	991.15

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 72

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 206-00065 Str Bkfl (Flow-Fill) Cubic Yard =====							
ER119A-065	PR SH 119A BOULDER CANYON	PR SH 119A BOULDER CANYON	01/03/19	965.00	300.00	188.18	170.00
STA119A-069	SH 119: NEDERLAND - EAST	SH 119: NEDERLAND - EAST					
STR0132-021	SH 13-MOFFAT COUNTY-CR 3 SOUT	SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	50.20	300.00	300.40	268.00
STR0241-062	US 24 143.4 - 148	US 24 143.4 - 148	01/24/19	569.00	190.00	317.00	400.00
NHPP0741-022	SH 74: I-70 TO CR 65 RESURFAC	SH 74: I-70 TO CR 65 RESURFAC	02/14/19	0.50	400.00	5042.16	4350.00
SHE 0252-481	I-25 RAMP METER INSTALLATION	I-25 RAMP METER INSTALLATION	03/21/19	6.00	400.00	258.33	190.00
STM0242-077	US24 - 8TH ST TO WEST OF MANI	US24 - 8TH ST TO WEST OF MANI	03/28/19	14.00	200.00	890.00	1750.00
WEIGHTED AVERAGE FOR THE FIRST QUARTER				1,609.70	260.57	219.30	272.02
NHPP0703-445	I-70 WESTBOUND PEAK PERIOD SH	I-70 WESTBOUND PEAK PERIOD SH	04/25/19	100.00	200.00	274.14	279.00
STR 141A-040	R5 YEAR 4 BRDG PREV MAINT RAM	R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	64.00	250.00	580.00	600.00
WEIGHTED AVERAGE FOR THE SECOND QUARTER				164.00	219.51	365.61	404.27
NHPP0252-477	I-25 SOUTH GAP PACKAGE 3	I-25 SOUTH GAP PACKAGE 3	07/02/19	159.00	290.85	290.85	290.85
FBR0252-486	I-25 S GAP - BE BRIDGES UPPER	I-25 S GAP - BE BRIDGES UPPER					
NHPP0253-273	I-25 EXPRESS LANES SEGMENT 5	I-25 EXPRESS LANES SEGMENT 5	08/05/19	1,085.00	212.85	212.85	212.85
NHPP0361-127	US 36 EMERGENCY REPAIR - PACK	US 36 EMERGENCY REPAIR - PACK	08/27/19	99.00	280.35	280.35	280.35
WEIGHTED AVERAGE FOR THE THIRD QUARTER				1,343.00	227.06	227.06	227.06
WEIGHTED AVERAGE FOR THE YEAR				3,116.70	243.97	225.63	259.61
===== 206-00100 Str Bkfl (CL 1) Cubic Yard =====							
ER119A-065	PR SH 119A BOULDER CANYON	PR SH 119A BOULDER CANYON	01/03/19	1,310.00	45.00	53.93	51.00
STA119A-069	SH 119: NEDERLAND - EAST	SH 119: NEDERLAND - EAST					
FBR0341-087	US 34 OVER NORTH FORK CO RIVE	US 34 OVER NORTH FORK CO RIVE	01/10/19	757.00	45.00	49.65	44.54
ER072A-040	PR SH72A FLOOD PERMANENT REPA	PR SH72A FLOOD PERMANENT REPA	01/31/19	2,110.00	45.00	50.94	34.00
NHPP072A-041	PR SH72A FLOOD PERMANENT REPA	PR SH72A FLOOD PERMANENT REPA					
NHPP070A-028	FALL RIVER ROAD BRIDGE	FALL RIVER ROAD BRIDGE	02/21/19	597.00	34.00	40.43	24.00
NHPP1601-073	US 160 PASSING LANE NORTH OF	US 160 PASSING LANE NORTH OF	03/07/19	134.00	80.00	57.50	63.00
FBR0253-247	I25 AT VINE DRIVE BRIDGE REPL	I25 AT VINE DRIVE BRIDGE REPL	03/07/19	2,652.00	40.00	39.25	46.00
NHPP006A-058	US 6 LOVELAND PASS - I-70 (FY	US 6 LOVELAND PASS - I-70 (FY	03/07/19	80.00	17.00	70.54	61.07
NHPP0503-087	US 50 PASSING LANES EAST OF S	US 50 PASSING LANES EAST OF S	03/21/19	259.00	50.00	62.50	65.00
STM0242-077	US24 - 8TH ST TO WEST OF MANI	US24 - 8TH ST TO WEST OF MANI	03/28/19	229.00	40.00	60.33	70.00
WEIGHTED AVERAGE FOR THE FIRST QUARTER				8,128.00	42.88	46.49	43.65
BR071A-020	REPLACEMENT OF STRUCTURE L-22	REPLACEMENT OF STRUCTURE L-22	04/18/19	152.00	50.00	116.33	49.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 73

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 206-00100 Str Bkfl (CL 1) Cubic Yard =====							
NHPP0703-445	I-70 WESTBOUND PEAK PERIOD SH	04/25/19	3,907.00	25.00	42.68	42.00	
FBR0063-057	US-6 F-09-K BRIDGE OVER CASTL	05/30/19	5,700.00	50.00	71.78	57.00	
STR 141A-040	R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	13.00	60.00	1100.00	200.00	
NHPP160A-030	US160 MM 43.2, 150.4, 156.3,	06/20/19	64.00	70.00	170.00	240.00	
WEIGHTED AVERAGE FOR THE SECOND QUARTER				9,836.00	40.21	59.92	52.30
NHPP0252-477	I-25 SOUTH GAP PACKAGE 3	07/02/19	123,498.00	36.57	36.57	36.57	
FBR0252-486	I-25 S GAP - BE BRIDGES UPPER						
NHPP0361-127	US 36 EMERGENCY REPAIR - PACK	08/27/19	2,526.00	8.63	8.63	8.63	
WEIGHTED AVERAGE FOR THE THIRD QUARTER				126,024.00	36.01	36.01	36.01
WEIGHTED AVERAGE FOR THE YEAR				143,988.00	36.68	42.02	37.55
===== 206-00200 Str Bkfl (CL 2) Cubic Yard =====							
FBR0341-087	US 34 OVER NORTH FORK CO RIVE	01/10/19	163.00	25.00	32.79	49.49	
STR0241-062	US 24 143.4 - 148	01/24/19	110.00	50.00	74.83	50.00	
ER072A-040	PR SH72A FLOOD PERMANENT REPA	01/31/19	332.00	20.00	70.65	36.00	
NHPP072A-041	PR SH72A FLOOD PERMANENT REPA						
NHPP0821-107	SH 82 GLENWOOD SPRINGS TO CA	02/07/19	76.00	40.00	177.50	195.00	
NHPP145A-065	SH 145 PASSING LANES AT DEEP	02/14/19	5,859.00	40.00	43.34	20.00	
NHPP070A-028	FALL RIVER ROAD BRIDGE	02/21/19	47.00	40.00	50.46	86.00	
FBR0253-247	I25 AT VINE DRIVE BRIDGE REPL	03/07/19	17.00	30.00	33.92	20.00	
WEIGHTED AVERAGE FOR THE FIRST QUARTER				6,604.00	38.77	47.01	24.52
BR071A-020	REPLACEMENT OF STRUCTURE L-22	04/18/19	70.00	40.00	34.67	26.00	
NHPP0703-445	I-70 WESTBOUND PEAK PERIOD SH	04/25/19	852.00	35.00	56.41	15.00	
NHPP0703-442	I-70 SILVERPLUME SOUNDWALL AN	06/13/19	729.00	45.00	33.18	21.00	
WEIGHTED AVERAGE FOR THE SECOND QUARTER				1,651.00	39.63	40.12	18.12
NHPP0252-477	I-25 SOUTH GAP PACKAGE 3	07/02/19	3,322.00	21.00	21.00	21.00	
FBR0252-486	I-25 S GAP - BE BRIDGES UPPER						
NHPP0253-273	I-25 EXPRESS LANES SEGMENT 5	08/05/19	80.00	52.75	52.75	52.75	
WEIGHTED AVERAGE FOR THE THIRD QUARTER				3,402.00	21.75	21.75	21.75
WEIGHTED AVERAGE FOR THE YEAR				11,657.00	33.92	43.93	22.80

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 74

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 206-00360 Mechanical Reinforcement of Soil Cubic Yard =====							
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	656.00	45.00	26.34	18.71
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	534.00	35.00	27.96	18.00
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	1,796.00	28.00	32.71	18.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,986.00	32.99	31.28	18.16
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	152.00	40.00	58.67	45.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	16,526.00	30.00	20.69	35.00
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	3,060.00	35.00	14.55	15.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		19,738.00	30.85	20.33	31.98
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	51,288.00	18.76	18.76	18.76
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		51,288.00	18.76	18.76	18.76
		WEIGHTED AVERAGE FOR THE YEAR		74,012.00	22.56	21.88	22.26
===== 206-00510 Filter Mat1 (CL A) Cubic Yard =====							
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	302.00	60.00	100.29	108.00
STA119A-069		SH 119: NEDERLAND - EAST					
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	2,545.00	90.00	73.22	68.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,847.00	86.82	75.20	72.24
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	4,438.00	90.30	90.30	90.30
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	3,958.00	98.83	98.83	98.83
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		8,396.00	94.32	94.32	94.32
		WEIGHTED AVERAGE FOR THE YEAR		11,243.00	92.42	79.09	88.73

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 75

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	206-00520	Filter Matl (CL B)		Cubic Yard	=====		
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	149.00	125.00	81.37	88.00
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	12.00	120.00	150.00	140.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		161.00	124.63	83.51	91.88
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	411.00	125.00	93.77	110.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		411.00	125.00	93.77	110.00
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	504.00	118.32	118.32	118.32
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		504.00	118.32	118.32	118.32
		WEIGHTED AVERAGE FOR THE YEAR		1,076.00	121.82	94.75	111.19
=====	206-01000	Bed Course Matl		Cubic Yard	=====		
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	325.00	80.00	74.50	59.00
NHPP006A-058		US 6 LOVELAND PASS - I-70 (FY	03/07/19	4.00	40.00	219.37	238.73
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		329.00	79.51	76.26	61.19
		WEIGHTED AVERAGE FOR THE YEAR		329.00	79.51	76.26	61.19
=====	206-01010	Bed Course Matl		Ton	=====		
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	21.00	115.00	115.00	115.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		21.00	115.00	115.00	115.00
		WEIGHTED AVERAGE FOR THE YEAR		21.00	115.00	115.00	115.00
=====	206-01750	Shoring		LUMP SUM	=====		
STR0241-062		US 24 143.4 - 148	01/24/19	1.00	10000.00	88666.67	6300.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 76

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 206-01750							
NHPP070A-028	Shoring FALL RIVER ROAD BRIDGE		02/21/19	LUMP SUM 1.00	34000.00	42342.30	99500.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2.00	22000.00	59713.94	52900.00
	WEIGHTED AVERAGE FOR THE YEAR			2.00	22000.00	59713.94	52900.00
===== 206-01781							
	Shoring (A 1)			LUMP SUM			
ER119A-065	PR SH 119A BOULDER CANYON		01/03/19	1.00	20000.00	31474.34	18800.00
STA119A-069	SH 119: NEDERLAND - EAST						
ER072A-040	PR SH72A FLOOD PERMANENT REPA		01/31/19	1.00	56000.00	51513.88	20000.00
NHPP072A-041	PR SH72A FLOOD PERMANENT REPA						
NHPP145A-065	SH 145 PASSING LANES AT DEEP		02/14/19	1.00	20000.00	25476.26	25000.00
STM0242-077	US24 - 8TH ST TO WEST OF MANI		03/28/19	1.00	5000.00	16166.67	0.01
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			4.00	24200.00	36045.48	16520.00
NHPP0703-445	I-70 WESTBOUND PEAK PERIOD SH		04/25/19	1.00	25000.00	181152.00	163456.00
FBR0063-057	US-6 F-09-K BRIDGE OVER CASTL		05/30/19	1.00	45000.00	78412.50	94825.00
NHPP160A-030	US160 MM 43.2, 150.4, 156.3,		06/20/19	1.00	10000.00	5350.00	7700.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			3.00	26666.67	101568.71	88660.33
NHPP0252-477	I-25 SOUTH GAP PACKAGE 3		07/02/19	1.00	13650.00	13650.00	13650.00
FBR0252-486	I-25 S GAP - BE BRIDGES UPPER						
NHPP0253-273	I-25 EXPRESS LANES SEGMENT 5		08/05/19	1.00	90519.97	90519.97	90519.97
NHPP0361-127	US 36 EMERGENCY REPAIR - PACK		08/27/19	1.00	110467.60	110467.60	110467.60
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			3.00	71545.86	71545.86	71545.86
	WEIGHTED AVERAGE FOR THE YEAR			10.00	37785.23	48331.65	51201.69
===== 206-01782							
	Shoring (A 2)			LUMP SUM			
ER119A-065	PR SH 119A BOULDER CANYON		01/03/19	1.00	20000.00	35602.20	19800.00
STA119A-069	SH 119: NEDERLAND - EAST						
ER072A-040	PR SH72A FLOOD PERMANENT REPA		01/31/19	1.00	49000.00	56765.27	67000.00
NHPP072A-041	PR SH72A FLOOD PERMANENT REPA						

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 77

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 206-01782 Shoring (A 2) LUMP SUM =====							
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	1.00	20000.00	16380.12	10000.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	1.00	5000.00	16166.67	0.01
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	22800.00	38367.20	23320.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	1.00	35000.00	334228.00	305684.00
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	1.00	40000.00	48092.50	43185.00
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	1.00	10000.00	4350.00	5700.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3.00	28333.33	158224.14	118189.67
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	1.00	28350.00	28350.00	28350.00
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	1.00	92809.77	92809.77	92809.77
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	60579.89	60579.89	60579.89
		WEIGHTED AVERAGE FOR THE YEAR		9.00	32015.98	57998.84	59232.88
===== 206-01783 Shoring (A 3) LUMP SUM =====							
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	1.00	20000.00	54445.26	27800.00
ST119A-069		SH 119: NEDERLAND - EAST					
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	1.00	58500.00	42047.15	48000.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	32833.33	49131.78	34533.33
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	1.00	10000.00	4350.00	5700.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	10000.00	4350.00	5700.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	1.00	51240.00	51240.00	51240.00
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	51240.00	51240.00	51240.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	31948.00	46310.64	32108.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 78

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 206-01784		Shoring (A 4)		LUMP SUM	=====		
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	1.00	20000.00	61964.76	43500.00
STA119A-069		SH 119: NEDERLAND - EAST					
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	1.00	45500.00	55010.83	88000.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	28500.00	58984.50	58333.33
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	1.00	10000.00	4350.00	5700.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	10000.00	4350.00	5700.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	1.00	31710.00	31710.00	31710.00
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	31710.00	31710.00	31710.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	25442.00	54579.87	42482.00
===== 206-01785		Shoring (A 5)		LUMP SUM	=====		
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	1.00	20000.00	40079.71	25700.00
STA119A-069		SH 119: NEDERLAND - EAST					
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	1.00	10000.00	37299.98	37000.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	16666.67	38888.40	29466.67
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	1.00	31710.00	31710.00	31710.00
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	31710.00	31710.00	31710.00
		WEIGHTED AVERAGE FOR THE YEAR		3.00	20427.50	38640.86	30027.50
===== 206-01786		Shoring (A 6)		LUMP SUM	=====		
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	1.00	20000.00	23268.83	14900.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 79

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 206-01786	STA119A-069	Shoring (A 6) SH 119: NEDERLAND - EAST		LUMP SUM	=====		
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	20000.00	23268.83	14900.00
NHPP0252-477	FBR0252-486	I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	1.00	14595.00	14595.00	14595.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	14595.00	14595.00	14595.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	17297.50	22305.07	14747.50
===== 206-01787		Shoring (A 7)		LUMP SUM	=====		
NHPP0252-477	FBR0252-486	I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	1.00	32655.00	32655.00	32655.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	32655.00	32655.00	32655.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	32655.00	32655.00	32655.00
===== 206-01788		Shoring (A 8)		LUMP SUM	=====		
NHPP0252-477	FBR0252-486	I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	1.00	12495.00	12495.00	12495.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	12495.00	12495.00	12495.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	12495.00	12495.00	12495.00
===== 206-01789		Shoring (A 9)		LUMP SUM	=====		
NHPP0252-477	FBR0252-486	I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	1.00	36960.00	36960.00	36960.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	36960.00	36960.00	36960.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	36960.00	36960.00	36960.00
===== 206-01790		Shoring (A 10)		LUMP SUM	=====		
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	1.00	12495.00	12495.00	12495.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 80

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 206-01790		Shoring (A 10)		LUMP SUM	=====		
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	12495.00	12495.00	12495.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	12495.00	12495.00	12495.00
===== 206-01791		Shoring (A 11)		LUMP SUM	=====		
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	1.00	29295.00	29295.00	29295.00
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	29295.00	29295.00	29295.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	29295.00	29295.00	29295.00
===== 206-01792		Shoring (A 12)		LUMP SUM	=====		
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	1.00	12495.00	12495.00	12495.00
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	12495.00	12495.00	12495.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	12495.00	12495.00	12495.00
===== 206-01793		Shoring (A 13)		LUMP SUM	=====		
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	1.00	15750.00	15750.00	15750.00
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	15750.00	15750.00	15750.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	15750.00	15750.00	15750.00
===== 206-01794		Shoring (A 14)		LUMP SUM	=====		
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	1.00	33600.00	33600.00	33600.00
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	33600.00	33600.00	33600.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	33600.00	33600.00	33600.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 81

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 206-01795		Shoring (A 15)		LUMP SUM	=====		
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	1.00	29295.00	29295.00	29295.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		1.00	29295.00	29295.00	29295.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	29295.00	29295.00	29295.00
===== 206-01796		Shoring (A 16)		LUMP SUM	=====		
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	1.00	15855.00	15855.00	15855.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		1.00	15855.00	15855.00	15855.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	15855.00	15855.00	15855.00
===== 206-01797		Shoring (A 17)		LUMP SUM	=====		
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	1.00	41475.00	41475.00	41475.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		1.00	41475.00	41475.00	41475.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	41475.00	41475.00	41475.00
===== 206-01798		Shoring (A 18)		LUMP SUM	=====		
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	1.00	12495.00	12495.00	12495.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		1.00	12495.00	12495.00	12495.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	12495.00	12495.00	12495.00
===== 206-01799		Shoring (A 19)		LUMP SUM	=====		
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	1.00	31710.00	31710.00	31710.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		1.00	31710.00	31710.00	31710.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	31710.00	31710.00	31710.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 82

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 206-01800		Shoring (A 20)		LUMP SUM	=====		
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	1.00	43890.00	43890.00	43890.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		1.00	43890.00	43890.00	43890.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	43890.00	43890.00	43890.00
===== 206-01801		Shoring (A 21)		LUMP SUM	=====		
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	1.00	25200.00	25200.00	25200.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		1.00	25200.00	25200.00	25200.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	25200.00	25200.00	25200.00
===== 206-01802		Shoring (A 22)		LUMP SUM	=====		
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	1.00	13650.00	13650.00	13650.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		1.00	13650.00	13650.00	13650.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	13650.00	13650.00	13650.00
===== 206-01810		Shoring (A 30)		LUMP SUM	=====		
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	1.00	55684.79	55684.79	55684.79
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		1.00	55684.79	55684.79	55684.79
		WEIGHTED AVERAGE FOR THE YEAR		1.00	55684.79	55684.79	55684.79
===== 206-01811		Shoring (A 31)		LUMP SUM	=====		
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	1.00	55684.79	55684.79	55684.79
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		1.00	55684.79	55684.79	55684.79
		WEIGHTED AVERAGE FOR THE YEAR		1.00	55684.79	55684.79	55684.79

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 83

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 206-01812		Shoring (A 32)		LUMP SUM	=====		
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	1.00	74597.29	74597.29	74597.29
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		1.00	74597.29	74597.29	74597.29
		WEIGHTED AVERAGE FOR THE YEAR		1.00	74597.29	74597.29	74597.29
===== 206-01813		Shoring (A 33)		LUMP SUM	=====		
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	1.00	67215.52	67215.52	67215.52
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		1.00	67215.52	67215.52	67215.52
		WEIGHTED AVERAGE FOR THE YEAR		1.00	67215.52	67215.52	67215.52
===== 206-01814		Shoring (A 34)		LUMP SUM	=====		
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	1.00	85414.67	85414.67	85414.67
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		1.00	85414.67	85414.67	85414.67
		WEIGHTED AVERAGE FOR THE YEAR		1.00	85414.67	85414.67	85414.67
===== 206-01815		Shoring (A 35)		LUMP SUM	=====		
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	1.00	69894.09	69894.09	69894.09
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		1.00	69894.09	69894.09	69894.09
		WEIGHTED AVERAGE FOR THE YEAR		1.00	69894.09	69894.09	69894.09
===== 206-01816		Shoring (A 36)		LUMP SUM	=====		
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	1.00	213570.00	213570.00	213570.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		1.00	213570.00	213570.00	213570.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	213570.00	213570.00	213570.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 206-01817		Shoring (A 37)		LUMP SUM	=====		
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	1.00	76492.50	76492.50	76492.50
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	76492.50	76492.50	76492.50
	WEIGHTED AVERAGE FOR THE YEAR			1.00	76492.50	76492.50	76492.50
===== 206-01818		Shoring (A 38)		LUMP SUM	=====		
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	1.00	118895.24	118895.24	118895.24
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	118895.24	118895.24	118895.24
	WEIGHTED AVERAGE FOR THE YEAR			1.00	118895.24	118895.24	118895.24
===== 206-01819		Shoring (A 39)		LUMP SUM	=====		
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	1.00	31145.31	31145.31	31145.31
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	31145.31	31145.31	31145.31
	WEIGHTED AVERAGE FOR THE YEAR			1.00	31145.31	31145.31	31145.31
===== 207-00205		Topsoil		Cubic Yard	=====		
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	9,646.00	15.00	31.84	35.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	24,200.00	4.00	3.99	5.25
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	216.00	10.00	28.51	18.71
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	425.00	16.00	41.71	5.00
STR0241-062		US 24 143.4 - 148	01/24/19	219.00	20.00	76.67	65.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	4,840.00	30.00	27.64	20.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
NH2871-035		US 287 PASSING LANES SOUTH OF	02/07/19	3,557.00	15.00	5.24	3.20
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	2,570.00	35.00	19.16	21.00
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	37.00	50.00	65.14	46.00
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	1,850.00	10.00	14.90	7.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	61.00	30.00	74.50	65.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 207-00205 Topsoil Cubic Yard =====							
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	3,362.00	10.00	8.50	5.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	2,256.00	25.00	28.00	45.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	544.00	10.15	41.17	31.50
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	68,298.00	8.00	5.53	3.60
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
WEIGHTED AVERAGE FOR THE FIRST QUARTER				122,081.00	9.89	12.90	10.51
IM0252-472		I-25 CABLE BARRIER PHASE III	04/04/19	11,700.00	8.00	8.50	10.00
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	140.00	20.00	21.33	16.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	6,722.00	20.00	16.30	13.00
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	1,742.00	10.00	30.02	18.00
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	752.00	10.00	45.50	73.00
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	296.00	40.00	25.83	21.00
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	790.00	25.00	17.50	10.00
WEIGHTED AVERAGE FOR THE SECOND QUARTER				22,142.00	12.98	15.56	13.86
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	31,903.00	7.04	7.04	7.04
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	11,185.00	10.46	10.46	10.46
WEIGHTED AVERAGE FOR THE THIRD QUARTER				43,088.00	7.93	7.93	7.93
WEIGHTED AVERAGE FOR THE YEAR				187,311.00	9.80	12.79	10.27
===== 207-00210 Stockpile Topsoil Cubic Yard =====							
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	1,000.00	7.00	17.29	6.90
STA119A-069		SH 119: NEDERLAND - EAST					
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	24,200.00	5.00	4.15	7.00
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	2,570.00	15.00	20.01	18.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	5,750.00	10.00	6.15	4.30
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	61.00	12.00	34.50	27.00
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	3,362.00	10.00	8.00	4.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	2,256.00	12.00	18.33	25.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	68,298.00	4.00	6.06	4.15
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
WEIGHTED AVERAGE FOR THE FIRST QUARTER				107,497.00	5.20	6.43	6.28

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 86

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 207-00210		Stockpile Topsoil		Cubic Yard	=====		
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	13.00	12.00	94.50	108.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	6,722.00	10.00	10.94	8.00
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	1,742.00	3.50	20.15	5.00
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	296.00	10.00	15.90	14.00
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	790.00	15.00	15.00	5.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		9,563.00	9.23	13.34	7.53
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	31,903.00	5.78	5.78	5.78
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	11,185.00	7.83	7.83	7.83
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		43,088.00	6.31	6.31	6.31
		WEIGHTED AVERAGE FOR THE YEAR		160,148.00	5.74	6.88	6.38
===== 207-00305		Wetland Topsoil		Cubic Yard	=====		
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	1,516.00	40.00	17.41	7.55
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,516.00	40.00	17.41	7.55
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	45.00	40.00	40.00	30.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		45.00	40.00	40.00	30.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	2,581.00	18.90	18.90	18.90
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	340.00	87.57	87.57	87.57
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,921.00	26.89	26.89	26.89
		WEIGHTED AVERAGE FOR THE YEAR		4,482.00	31.46	21.34	22.99

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 87

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 207-00310		Stockpile Wetland Topsoil		Cubic Yard	=====		
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	3.00	15.00	258.11	150.00
STA119A-069		SH 119: NEDERLAND - EAST					
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	1,492.00	20.00	9.65	7.00
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,495.00	19.99	10.98	7.57
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	45.00	115.00	35.00	20.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		45.00	115.00	35.00	20.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	2,581.00	17.33	17.33	17.33
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	340.00	22.37	22.37	22.37
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,921.00	17.92	17.92	17.92
		WEIGHTED AVERAGE FOR THE YEAR		4,461.00	19.59	13.96	15.86
===== 207-00405		Topsoil (Spec)		Cubic Yard	=====		
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	1,200.00	95.55	95.55	95.55
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	710.00	53.50	53.50	53.50
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,910.00	79.92	79.92	79.92
		WEIGHTED AVERAGE FOR THE YEAR		1,910.00	79.92	79.92	79.92
===== 208-00002		Erosion Log Type 1 (12 In)		Lin Foot	=====		
STAR200-242		R2 NORTH PROGRAM WALL REPAIRS	01/03/19	300.00	5.00	12.67	13.00
FSA0142-068		SH 14 & WCR 33 INTERSECTION I	01/03/19	435.00	10.00	5.49	3.95
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	3,330.00	4.00	5.78	4.25
STA119A-069		SH 119: NEDERLAND - EAST					
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	15,500.00	4.00	4.49	4.15

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	208-00002	Erosion Log Type 1 (12 In)		Lin Foot	=====	=====	=====
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	1,400.00	5.00	5.83	7.13
STR141A-047		SH 141 MP 120-143 MESA COUNTY	01/17/19	800.00	6.00	6.43	5.50
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	1,650.00	5.50	5.51	5.25
STR0241-062		US 24 143.4 - 148	01/24/19	1,080.00	5.00	5.00	4.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	34,850.00	5.00	4.97	4.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	220.00	5.50	5.05	4.60
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	1,130.00	5.00	5.03	5.50
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	421.00	7.00	6.60	7.00
NHPP1601-076		US 160 MANCOS HILL (MP 40.000	02/21/19	50.00	5.00	5.37	4.75
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	4,129.00	7.00	4.87	4.30
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	90.00	6.00	7.83	6.50
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	2,060.00	15.00	4.93	4.85
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	5,360.00	6.00	4.26	4.50
NHPP006A-058		US 6 LOVELAND PASS - I-70 (FY	03/07/19	280.00	5.00	12.51	5.02
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	234.00	7.00	10.00	5.00
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	500.00	10.00	8.16	4.73
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	1,000.00	7.00	5.32	5.45
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	1,100.00	5.50	5.00	5.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	680.00	5.00	8.25	7.50
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	925.00	5.50	4.13	4.50
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	43,920.00	5.00	4.52	4.75
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		121,444.00	5.22	4.87	4.45
IM0252-472		I-25 CABLE BARRIER PHASE III	04/04/19	4,110.00	6.00	4.00	4.00
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	3,000.00	5.00	5.13	3.00
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	675.00	7.00	5.84	5.84
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	900.00	6.00	8.14	8.00
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	20.00	10.00	10.75	10.00
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	1,500.00	5.00	4.87	4.75
STRR200-257		ROAD CLOSURE GATES ON VARIOUS	05/30/19	1,000.00	7.55	5.95	5.00
ER145A-081		SH 145 MP 21 EMERGENCY ROCKFA	06/07/19	200.00	15.00	5.86	6.00
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	230.00	6.00	10.36	5.80
CR500-205		R5 GUARDRAIL END TREATMENT EA	06/13/19	1,500.00	4.50	5.55	5.55
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	480.00	5.00	6.00	6.00
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	1,919.00	6.00	7.50	5.00
C0502-085		US 50 MM 201.8 MONARCH AVALAN	06/27/19	40.00	15.00	14.25	19.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		15,574.00	5.82	5.77	4.69
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	32,000.00	5.20	5.20	5.20

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 89

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	208-00002	Erosion Log Type 1 (12 In)		Lin Foot	=====		
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
STAR400-353		Region 4 - US 287C at interse	07/11/19	50.00	10.00	26.50	25.00
FSA076A-010		I-76: VMS BOARDS EAST AND WES	07/18/19	700.00	8.00	18.60	6.00
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	20,370.00	4.13	4.13	4.13
NHPP0361-126		US 36 EMERGENCY REPAIR	08/06/19	500.00	8.15	8.15	8.15
MTCER500-200		WEST 160 TO HIGH BRIDGE	08/08/19	20.00	5.00	11.38	7.75
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	80.00	9.00	6.10	6.70
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	500.00	8.15	8.15	8.15
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	2,700.00	5.00	5.67	5.50
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			56,920.00	4.90	5.73	4.91
	WEIGHTED AVERAGE FOR THE YEAR			193,938.00	5.17	4.97	4.63
=====	208-00008	Erosion Log Type 2 (12 In)		Lin Foot	=====		
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	1,600.00	5.50	8.16	7.67
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	20,000.00	5.00	7.32	6.25
STA119A-069		SH 119: NEDERLAND - EAST					
ITSSW01-638		ETHERNET PHASE III (PRIMARILY	02/07/19	400.00	8.00	4.50	1.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	6,650.00	7.00	6.17	7.50
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			28,650.00	5.53	7.21	6.55
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	29,150.00	6.00	7.08	8.00
NHPP030A-036		SH 30 & TOWER RD IMPROVEMENTS	06/13/19	100.00	10.00	5.50	5.50
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			29,250.00	6.01	7.08	7.99
MTCE 0761-234		I76 MP 69-77	08/01/19	200.00	8.00	8.82	7.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			200.00	8.00	8.82	7.00
	WEIGHTED AVERAGE FOR THE YEAR			58,100.00	5.78	7.17	7.28
=====	208-00009	Erosion Log Type 2 (18 In)		Lin Foot	=====		
NH2871-035		US 287 PASSING LANES SOUTH OF	02/07/19	2,000.00	7.00	11.68	10.45
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2,000.00	7.00	11.68	10.45
	WEIGHTED AVERAGE FOR THE YEAR			2,000.00	7.00	11.68	10.45

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 90

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	208-00012	Erosion Log Type 1 (9 In)		Lin Foot	=====		
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	1,400.00	15.00	4.24	4.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	92.00	10.00	14.50	4.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	7,152.00	10.00	6.67	8.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		8,644.00	10.81	6.33	7.31
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	8,660.00	8.00	4.50	4.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		8,660.00	8.00	4.50	4.00
		WEIGHTED AVERAGE FOR THE YEAR		17,304.00	9.40	5.41	5.65
=====	208-00013	Erosion Log Type 1 (20 In)		Lin Foot	=====		
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	400.00	7.00	8.08	6.60
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	750.00	10.00	5.34	4.50
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,150.00	8.96	6.63	5.23
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	20,000.00	6.80	6.80	6.80
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0361-126		US 36 EMERGENCY REPAIR	08/06/19	1,000.00	10.61	10.61	10.61
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	500.00	10.61	10.61	10.61
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		21,500.00	7.07	7.07	7.07
		WEIGHTED AVERAGE FOR THE YEAR		22,650.00	7.16	6.99	6.97
=====	208-00020	Silt Fence		Lin Foot	=====		
NH2871-035		US 287 PASSING LANES SOUTH OF	02/07/19	13,200.00	2.00	1.65	1.42
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	3,926.00	5.00	2.00	1.50
NHPP1601-076		US 160 MANCOS HILL (MP 40.000	02/21/19	1,000.00	2.00	2.60	1.80
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	1,100.00	5.00	2.00	2.00
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	432.00	2.00	2.31	1.50
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	1,900.00	1.50	2.00	2.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 91

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 208-00020		Silt Fence		Lin Foot	=====		
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	980.00	3.50	1.82	2.75
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		22,538.00	2.69	1.82	1.59
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	398.00	2.00	2.40	1.60
NHPP2851-012		US 285 Antonito to Estrella C	05/02/19	500.00	1.00	2.75	2.00
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	100.00	2.00	7.04	10.00
ER145A-081		SH 145 MP 21 EMERGENCY ROCKFA	06/07/19	300.00	5.00	2.59	3.00
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	1,300.00	3.00	5.01	1.40
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	100.00	3.50	2.75	3.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2,698.00	2.69	4.40	2.10
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	10,000.00	1.21	1.21	1.21
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	4,400.00	1.47	1.47	1.47
NHPP0361-126		US 36 EMERGENCY REPAIR	08/06/19	2,000.00	1.73	1.73	1.73
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	274.00	2.50	3.75	5.00
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	500.00	1.73	1.73	1.73
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		17,174.00	1.37	1.43	1.41
		WEIGHTED AVERAGE FOR THE YEAR		42,410.00	2.16	2.08	1.55
===== 208-00021		Silt Fence (Reinf)		Lin Foot	=====		
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	500.00	6.50	4.43	4.31
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		500.00	6.50	4.43	4.31
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	12,500.00	3.16	3.16	3.16
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		12,500.00	3.16	3.16	3.16
		WEIGHTED AVERAGE FOR THE YEAR		13,000.00	3.29	3.33	3.20
===== 208-00023		Erosion Log (Type 3) (12 In)		Lin Foot	=====		
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	4,000.00	6.00	7.02	5.90

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 208-00023		Erosion Log (Type 3) (12 In)		Lin Foot			
STA119A-069		SH 119: NEDERLAND - EAST					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			4,000.00	6.00	7.02	5.90
	WEIGHTED AVERAGE FOR THE YEAR			4,000.00	6.00	7.02	5.90
===== 208-00025		Plastic Sheeting		Sq Yard			
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	250.00	10.00	10.50	13.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			250.00	10.00	10.50	13.00
	WEIGHTED AVERAGE FOR THE YEAR			250.00	10.00	10.50	13.00
===== 208-00033		Sediment Trap		Each			
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	2.00	4095.00	4095.00	4095.00
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	2.00	1823.79	1823.79	1823.79
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			4.00	2959.40	2959.40	2959.40
	WEIGHTED AVERAGE FOR THE YEAR			4.00	2959.40	2959.40	2959.40
===== 208-00035		Aggregate Bag		Lin Foot			
NHPPR500-173		US 160_550 DURANGO SIGNALS OP	01/03/19	100.00	15.00	14.50	9.00
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	400.00	12.00	8.35	4.75
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	764.00	10.00	9.69	5.60
STA119A-069		SH 119: NEDERLAND - EAST					
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	100.00	5.00	10.27	7.45
STR141A-047		SH 141 MP 120-143 MESA COUNTY	01/17/19	250.00	10.00	8.63	6.00
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	200.00	8.00	11.52	17.00
STR0241-062		US 24 143.4 - 148	01/24/19	2,288.00	7.00	12.67	11.00
NHPPR100-250		PACKAGE A (I-25 / I-70 / I-76	01/24/19	150.00	12.00	10.93	7.00
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	128.00	9.50	13.00	15.00
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	48.00	12.00	8.40	10.00
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	400.00	5.00	9.45	14.20
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY	02/07/19	300.00	8.00	5.00	1.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	100.00	12.00	8.77	10.30
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	32.00	12.00	7.79	5.50
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	240.00	12.00	9.00	7.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 208-00035 Aggregate Bag Lin Foot =====							
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	320.00	8.00	6.63	6.55
NHPP006A-058		US 6 LOVELAND PASS - I-70 (FY	03/07/19	40.00	20.00	19.39	13.78
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	350.00	12.00	11.00	7.00
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	500.00	15.00	14.35	11.56
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	100.00	10.00	6.15	5.45
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	240.00	12.00	7.33	7.50
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	436.00	10.00	8.00	7.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	2,442.00	11.00	6.10	5.50
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	65.00	9.00	5.75	6.75
WEIGHTED AVERAGE FOR THE FIRST QUARTER				9,993.00	9.78	9.26	8.04
NHPP030A-035		US 285/SH30	04/04/19	500.00	12.00	10.00	10.00
STRR300-236		SH 92 and SH 133	04/04/19	400.00	10.00	5.00	5.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	14,980.00	12.00	10.90	11.00
MTCE0641-103		MTCE R3 FY20 SH 64 RANGELY PE	05/02/19	85.00	20.00	17.38	20.00
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	100.00	10.00	17.50	21.00
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	24.00	8.00	12.00	7.00
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	50.00	12.00	26.89	15.00
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	130.00	9.00	7.56	1.00
NHPP030A-036		SH 30 & TOWER RD IMPROVEMENTS	06/13/19	100.00	12.00	10.00	10.00
CR500-205		R5 GUARDRAIL END TREATMENT EA	06/13/19	200.00	10.00	9.95	9.95
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	430.00	8.00	14.50	15.00
C0502-085		US 50 MM 201.8 MONARCH AVALAN	06/27/19	40.00	16.00	20.25	25.00
WEIGHTED AVERAGE FOR THE SECOND QUARTER				17,039.00	11.84	10.98	10.98
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	5,000.00	4.02	4.02	4.02
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
STAR400-353		Region 4 - US 287C at interse	07/11/19	150.00	10.00	26.50	13.00
NHPPR500-207		R5 CHAIN STATION IMPROVEMENTS	07/11/19	500.00	10.00	9.99	9.00
MTCE 001A-004		MTCE FY20 R4 SH-1	07/11/19	200.00	6.00	14.33	15.00
FSA076A-010		I-76: VMS BOARDS EAST AND WES	07/18/19	700.00	10.00	17.80	10.00
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	112.00	10.86	10.86	10.86
NHPP0361-126		US 36 EMERGENCY REPAIR	08/06/19	200.00	9.96	9.96	9.96
MTCER500-200		WEST 160 TO HIGH BRIDGE	08/08/19	20.00	5.00	13.88	7.75
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	240.00	9.00	14.55	16.10
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	500.00	9.96	9.96	9.96
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	200.00	8.00	12.93	11.53
WEIGHTED AVERAGE FOR THE THIRD QUARTER				7,822.00	5.99	10.63	6.53
=====							
WEIGHTED AVERAGE FOR THE YEAR				34,854.00	9.94	10.29	9.14

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 94

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 208-00041		Rock Check Dam		Each	=====	=====	=====
ER119A-065	PR SH 119A BOULDER CANYON	01/03/19	100.00	400.00	687.18	285.00	
STA119A-069	SH 119: NEDERLAND - EAST						
NHPP0821-107	SH 82 GLENWOOD SPRINGS TO CA	02/07/19	1.00	800.00	3275.00	1050.00	
NH2871-035	US 287 PASSING LANES SOUTH OF	02/07/19	6.00	500.00	1205.85	1800.00	
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		107.00	409.35	708.52	377.10	
NHPP0252-477	I-25 SOUTH GAP PACKAGE 3	07/02/19	75.00	1470.00	1470.00	1470.00	
FBR0252-486	I-25 S GAP - BE BRIDGES UPPER						
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		75.00	1470.00	1470.00	1470.00	
	WEIGHTED AVERAGE FOR THE YEAR		182.00	846.43	771.90	827.47	
===== 208-00045		Conc Washout Str		Each	=====	=====	=====
STAR200-242	R2 NORTH PROGRAM WALL REPAIRS	01/03/19	1.00	1500.00	1866.83	2051.00	
IM0251-351	I-25 South of Pueblo MP 79.6	01/03/19	1.00	2000.00	1984.88	1999.19	
ER119A-065	PR SH 119A BOULDER CANYON	01/03/19	12.00	1566.67	2495.15	4400.00	
STA119A-069	SH 119: NEDERLAND - EAST						
FBR0341-087	US 34 OVER NORTH FORK CO RIVE	01/10/19	2.00	2000.00	1640.33	1680.91	
NHPPR100-250	PACKAGE A (I-25 / I-70 / I-76	01/24/19	2.00	1500.00	2490.08	1500.00	
ER072A-040	PR SH72A FLOOD PERMANENT REPA	01/31/19	8.00	1500.00	1658.02	1000.00	
NHPP072A-041	PR SH72A FLOOD PERMANENT REPA						
STAM086-075	SH96A ABRIENDO - ORMAN SAFETY	01/31/19	2.00	2000.00	2141.67	625.00	
STA067A-038	SH 67 SEDALIA RESURFACING	01/31/19	1.00	1500.00	1480.02	1500.00	
NH2871-035	US 287 PASSING LANES SOUTH OF	02/07/19	2.00	1000.00	2784.22	3675.00	
ITSSW01-638	ETHERNET PHASE III (PRIMARYLY	02/07/19	3.00	1400.00	650.00	500.00	
NHPP145A-065	SH 145 PASSING LANES AT DEEP	02/14/19	1.00	1500.00	2034.67	1650.00	
NHPP0741-022	SH 74: I-70 TO CR 65 RESURFAC	02/14/19	1.00	1500.00	2242.02	2200.00	
NHPP070A-028	FALL RIVER ROAD BRIDGE	02/21/19	2.00	1500.00	1375.37	570.00	
SHER100-284	FY19 NORTH SIGNAL PKG	02/21/19	3.00	1400.00	1374.00	1576.00	
NHPP1601-073	US 160 PASSING LANE NORTH OF	03/07/19	2.00	1500.00	1850.00	1700.00	
FBR0253-247	I25 AT VINE DRIVE BRIDGE REPL	03/07/19	2.00	1500.00	1195.39	850.00	
SHE2254-090	Colfax & I-225, Colfax & Cham	03/07/19	1.00	1500.00	2575.00	1150.00	
NHPP050A-033	US50 West of Delta EB Lanes R	03/14/19	1.00	1500.00	1916.67	2500.00	
NHPP0503-087	US 50 PASSING LANES EAST OF S	03/21/19	2.00	1200.00	3250.00	1500.00	
SHE 0252-481	I-25 RAMP METER INSTALLATION	03/21/19	16.00	1500.00	1291.67	1550.00	
STM0242-077	US24 - 8TH ST TO WEST OF MANI	03/28/19	3.00	1930.00	1666.67	2000.00	
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		68.00	1535.15	1868.56	1986.47	

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 95

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 208-00045		Conc Washout Str		Each	=====		
NHPP030A-035		US 285/SH30	04/04/19	1.00	1500.00	5000.00	5000.00
IM0252-472		I-25 CABLE BARRIER PHASE III	04/04/19	3.00	1200.00	2000.00	3000.00
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	1.00	2000.00	1330.00	1416.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	14.00	1500.00	5900.98	1779.00
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	1.00	1500.00	2037.50	2600.00
STRR200-257		ROAD CLOSURE GATES ON VARIOUS	05/30/19	3.00	739.25	596.50	350.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		23.00	1383.38	4554.35	1911.83
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	6.00	3978.18	3978.18	3978.18
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
FSA076A-010		I-76: VMS BOARDS EAST AND WES	07/18/19	7.00	1350.00	1447.00	230.00
MTCE 0761-234		I76 MP 69-77	08/01/19	1.00	2000.00	4383.33	4700.00
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	3.00	1189.29	1189.29	1189.29
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	1.00	5776.00	5776.00	5776.00
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	1.00	2500.00	1666.67	2000.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		19.00	2482.26	2000.16	2185.42
		WEIGHTED AVERAGE FOR THE YEAR		110.00	1667.01	2227.60	2005.23
===== 208-00046		Pre-fab Conc Washout Str (Type 1)		Each	=====		
NHPPR500-173		US 160_550 DURANGO SIGNALS OP	01/03/19	1.00	1000.00	1450.00	650.00
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	2.00	1500.00	1416.00	2350.00
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	1.00	1800.00	2670.00	1380.00
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	1.00	1700.00	4187.62	4500.00
STR0241-062		US 24 143.4 - 148	01/24/19	3.00	2100.00	1286.67	560.00
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	2.00	1500.00	2800.00	2600.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	2.00	1300.00	2925.00	350.00
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	1.00	1000.00	2254.17	2562.50
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	3.00	1450.00	1550.00	1300.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	2.00	2000.00	2337.44	2250.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	6.00	1500.00	2591.00	1820.00
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		24.00	1572.92	2257.68	1677.74
NHPP030A-035		US 285/SH30	04/04/19	5.00	2000.00	4000.00	4000.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 96

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	208-00046	Pre-fab Conc Washout Str (Type 1)		Each =====			
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	2.00	2000.00	943.33	700.00
MTCE0641-103		MTCE R3 FY20 SH 64 RANGELY PE	05/02/19	1.00	2000.00	1590.00	2000.00
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	3.00	1600.00	910.00	880.00
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	2.00	2000.00	3922.07	6000.00
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	1.00	2000.00	1875.00	2000.00
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	1.00	1500.00	1532.69	970.00
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	1.00	2000.00	2718.27	2680.00
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	2.00	2400.00	375.00	500.00
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	4.00	3000.00	1615.00	980.00
C0502-085		US 50 MM 201.8 MONARCH AVALAN	06/27/19	1.00	2000.00	5391.50	4730.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		23.00	2134.78	2108.52	2319.13
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	5.00	4643.48	4643.48	4643.48
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
STAR400-353		Region 4 - US 287C at interse	07/11/19	6.00	1600.00	777.50	745.00
NHPPR500-207		R5 CHAIN STATION IMPROVEMENTS	07/11/19	7.00	1500.00	629.89	400.00
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	3.00	6197.64	6197.64	6197.64
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	3.00	3000.00	240.00	258.00
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	2.00	1600.00	1391.00	400.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		26.00	2850.40	1309.39	1948.24
		WEIGHTED AVERAGE FOR THE YEAR		73.00	2204.94	1910.60	1988.95
=====	208-00051	Storm Drain Inlet Protection (Type I)		Lin Foot =====			
NHPPR500-173		US 160_550 DURANGO SIGNALS OP	01/03/19	100.00	20.00	60.00	20.00
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	100.00	10.00	11.10	7.50
STR0241-062		US 24 143.4 - 148	01/24/19	14.00	20.00	13.67	12.00
NHPPR100-250		PACKAGE A (I-25 / I-70 / I-76	01/24/19	175.00	15.00	12.67	12.00
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	5.00	14.00	24.67	22.00
ITSSW01-638		ETHERNET PHASE III (PRIMARILY	02/07/19	100.00	15.00	9.00	1.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	206.00	20.00	15.78	10.30
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	4.00	200.00	50.33	51.00
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	22.00	100.00	11.85	7.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	26.00	14.00	62.50	58.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	24.00	12.00	18.90	20.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		776.00	19.65	17.29	12.49
MTCE0641-103		MTCE R3 FY20 SH 64 RANGELY PE	05/02/19	26.00	20.00	110.60	200.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 97

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	208-00051	Storm Drain Inlet Protection (Type I)		Lin Foot	=====	=====	=====
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	92.00	15.00	14.50	15.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		118.00	16.10	35.67	55.76
MT CER500-200		WEST 160 TO HIGH BRIDGE	08/08/19	170.00	20.00	15.00	10.00
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	100.00	20.00	36.76	34.28
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		270.00	20.00	25.20	18.99
		WEIGHTED AVERAGE FOR THE YEAR		1,164.00	19.37	19.70	18.39
=====	208-00052	Storm Drain Inlet Protection (Type II)		Lin Foot	=====	=====	=====
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	1.00	100.00	190.66	235.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR0241-062		US 24 143.4 - 148	01/24/19	28.00	50.00	74.33	72.00
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	3.00	55.00	62.67	48.00
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	20.00	55.00	35.02	21.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		52.00	53.17	58.88	54.13
STAR400-353		Region 4 - US 287C at interse	07/11/19	81.00	50.00	49.50	50.00
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	100.00	20.00	87.05	85.14
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		181.00	33.43	73.88	69.41
		WEIGHTED AVERAGE FOR THE YEAR		233.00	37.83	69.33	66.00
=====	208-00053	Storm Drain Inlet Protect (Ty I) (84 In)		Each	=====	=====	=====
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	6.00	400.00	232.31	73.00
STA119A-069		SH 119: NEDERLAND - EAST					
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	15.00	300.00	177.50	200.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	9.00	130.00	215.00	215.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		30.00	269.00	212.20	179.10
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	2.00	150.00	214.75	195.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	150.00	214.75	195.00
		WEIGHTED AVERAGE FOR THE YEAR		32.00	261.56	212.38	180.09

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 98

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 208-00054		Storm Drain Inlet Protection (Type II)		Each	=====	=====	=====
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	9.00	150.00	320.67	315.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	3.00	250.00	327.76	400.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		12.00	175.00	322.44	336.25
NHPP030A-035		US 285/SH30	04/04/19	67.00	300.00	200.00	200.00
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	11.00	300.00	218.75	150.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		78.00	300.00	207.43	192.95
MTCER500-200		WEST 160 TO HIGH BRIDGE	08/08/19	4.00	300.00	177.50	105.00
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	2.00	200.00	274.00	337.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		6.00	266.67	209.67	182.33
		WEIGHTED AVERAGE FOR THE YEAR		96.00	282.29	233.64	210.20
===== 208-00056		Storm Drain Inlet Protection (Type III)		Each	=====	=====	=====
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	2.00	50.00	264.35	240.00
STAl19A-069		SH 119: NEDERLAND - EAST					
STR0241-062		US 24 143.4 - 148	01/24/19	12.00	300.00	158.33	205.00
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	8.00	15.00	313.34	265.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		22.00	173.64	267.88	230.00
MTCE0641-103		MTCE R3 FY20 SH 64 RANGELY PE	05/02/19	1.00	500.00	385.00	200.00
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	2.00	300.00	150.00	150.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3.00	366.67	228.33	166.67
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	65.00	428.57	428.57	428.57

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 99

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 208-00056		Storm Drain Inlet Protection (Type III)		Each			
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
STAR400-353		Region 4 - US 287C at interse	07/11/19	11.00	250.00	258.00	216.00
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	2.00	195.53	195.53	195.53
MTCER500-200		WEST 160 TO HIGH BRIDGE	08/08/19	2.00	250.00	307.50	115.00
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	3.00	300.00	274.00	337.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			83.00	390.34	371.70	383.92
	WEIGHTED AVERAGE FOR THE YEAR			108.00	345.54	308.86	346.53
===== 208-00060		Temporary Slope Drain		Lin Foot			
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	465.00	11.25	11.25	11.25
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			465.00	11.25	11.25	11.25
	WEIGHTED AVERAGE FOR THE YEAR			465.00	11.25	11.25	11.25
===== 208-00070		Vehicle Tracking Pad		Each			
STAR200-242		R2 NORTH PROGRAM WALL REPAIRS	01/03/19	1.00	1500.00	3324.06	3395.00
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	2.00	2000.00	2081.65	3345.46
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	18.00	2066.67	3196.57	3100.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	1.00	2000.00	3382.00	3790.00
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	4.00	2500.00	2077.94	1552.26
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	16.00	2200.00	2218.57	830.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	2.00	2000.00	2250.00	2400.00
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	1.00	3000.00	3096.93	3750.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	2.00	3500.00	1550.00	1700.00
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	2.00	2000.00	2674.28	4000.00
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	1.00	2900.00	2633.33	4500.00
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	2.00	1800.00	1750.00	900.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	3.00	2500.00	2490.00	2500.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	1.00	2000.00	1875.00	2550.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	5.00	2318.00	2950.00	3750.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	8.00	2500.00	3023.92	2180.00
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			69.00	2253.48	2620.46	2352.85
NHPP030A-035		US 285/SH30	04/04/19	1.00	2500.00	4000.00	4000.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 100

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 208-00070		Vehicle Tracking Pad		Each =====			
IM0252-472		I-25 CABLE BARRIER PHASE III	04/04/19	5.00	1500.00	2200.00	2000.00
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	2.00	2200.00	2493.25	2773.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	14.00	2500.00	3921.20	2373.00
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	3.00	2500.00	2610.81	2000.00
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	2.00	2000.00	2738.49	2965.00
STRR200-257		ROAD CLOSURE GATES ON VARIOUS	05/30/19	4.00	1550.00	1420.25	517.50
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	1.00	3000.00	2015.70	1700.00
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	3.00	2500.00	2750.00	3000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		35.00	2217.14	3011.20	2213.37
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	2.00	4095.00	4095.00	4095.00
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	8.00	3541.28	3541.28	3541.28
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	1.00	6000.00	4870.00	4740.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		11.00	3865.48	3855.02	3750.93
		WEIGHTED AVERAGE FOR THE YEAR		115.00	2396.61	2711.46	2447.42
===== 208-00071		Maint Aggregate (Veh Track Pad)		Cubic Yard =====			
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	200.00	80.00	69.88	53.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		200.00	80.00	69.88	53.00
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	75.00	50.00	71.67	55.00
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	20.00	100.00	118.61	57.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		95.00	60.53	91.17	55.42
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	300.00	74.55	74.55	74.55
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	300.00	82.39	82.39	82.39
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		600.00	78.47	78.47	78.47
		WEIGHTED AVERAGE FOR THE YEAR		895.00	76.91	73.83	70.33

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 101

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 208-00075		Pre-fab Vehicle Track Pad		Each	=====	=====	=====
NH2871-035		US 287 PASSING LANES SOUTH OF	02/07/19	4.00	1000.00	4857.87	3675.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	2.00	1500.00	3500.00	500.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		6.00	1166.67	4586.29	2616.67
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	4.00	3000.00	6116.67	6000.00
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	8.00	2000.00	1325.00	1400.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		12.00	2333.33	3378.57	2933.33
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	12.00	17896.37	17896.37	17896.37
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0361-126		US 36 EMERGENCY REPAIR	08/06/19	1.00	9504.55	9504.55	9504.55
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		13.00	17250.85	17250.85	17250.85
		WEIGHTED AVERAGE FOR THE YEAR		31.00	8363.26	6730.93	8876.16
===== 208-00082		Construction Mat		Sq Foot	=====	=====	=====
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	100.00	200.00	656.00	62.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		100.00	200.00	656.00	62.00
		WEIGHTED AVERAGE FOR THE YEAR		100.00	200.00	656.00	62.00
===== 208-00090		Erosion Control (Curb Ramp)		Each	=====	=====	=====
C R100-315		R1 ADA CURB RAMPS - PH 5	03/07/19	118.00	450.00	625.00	650.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		118.00	450.00	625.00	650.00
C2571-013		SH257 & 392:WINDSOR CURB RAMP	05/02/19	60.00	500.00	362.00	300.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 208-00090		Erosion Control (Curb Ramp)		Each =====			
CR300-248		CRAIG RESIDENCY ADA RAMPS	05/16/19	197.00	300.00	285.00	10.00
STMC430-020		ADA RAMPS DIVIDE ESB	05/23/19	23.00	58.00	350.00	350.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		280.00	322.98	304.34	100.07
CR400-367		R4 LONGMONT ADA CURB RAMPS	08/22/19	74.00	650.00	517.50	400.00
NHPP050A-038		US550 MONTROSE PHASE 1 ADA RA	09/05/19	139.00	130.00	136.00	108.00
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	124.00	500.00	443.33	50.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		337.00	380.33	318.27	150.78
		WEIGHTED AVERAGE FOR THE YEAR		735.00	369.67	349.45	211.61
===== 208-00103		Removal and Disposal of Sediment (Labor)		Hour =====			
STAR200-242		R2 NORTH PROGRAM WALL REPAIRS	01/03/19	20.00	50.00	105.64	43.00
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	80.00	60.00	70.59	61.33
NHPPR500-173		US 160_550 DURANGO SIGNALS OP	01/03/19	5.00	50.00	158.50	217.00
FSA0142-068		SH 14 & WCR 33 INTERSECTION I	01/03/19	40.00	50.00	54.55	35.00
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	200.00	75.00	53.60	38.00
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	660.00	45.91	59.44	35.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	40.00	45.00	42.60	45.00
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	80.00	40.00	52.77	42.46
STR141A-047		SH 141 MP 120-143 MESA COUNTY	01/17/19	60.00	50.00	51.72	35.00
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	30.00	60.00	81.48	75.00
STR0241-062		US 24 143.4 - 148	01/24/19	30.00	60.00	59.00	47.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	120.00	100.00	59.52	45.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	20.00	50.00	66.00	68.00
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY	02/07/19	40.00	60.00	15.00	10.00
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	20.00	70.00	67.87	32.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	20.00	61.00	68.87	75.00
NHPP1601-076		US 160 MANCOS HILL (MP 40.000	02/21/19	8.00	60.00	153.10	50.00
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	30.00	100.00	36.89	37.00
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	40.00	75.00	63.00	70.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	80.00	60.00	63.25	61.50
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	40.00	60.00	50.21	35.00
NHPP006A-058		US 6 LOVELAND PASS - I-70 (FY	03/07/19	80.00	85.00	57.22	54.43
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	5.00	70.00	77.50	55.00
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	40.00	70.00	47.08	51.25
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	40.00	55.00	51.33	39.00
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	80.00	50.00	40.00	55.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 103

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 208-00103		Removal and Disposal of Sediment (Labor)		Hour =====			
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	85.00	75.00	53.33	70.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	20.00	60.00	68.50	60.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	540.00	56.85	47.67	50.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	640.00	55.00	47.22	48.50
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3,193.00	58.34	55.40	46.00
NHPP030A-035		US 285/SH30	04/04/19	15.00	65.00	80.00	80.00
STRR300-236		SH 92 and SH 133	04/04/19	20.00	50.00	30.00	30.00
IM0252-472		I-25 CABLE BARRIER PHASE III	04/04/19	60.00	29.00	36.00	40.00
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	20.00	54.00	38.00	32.00
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	24.00	60.00	51.50	47.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	180.00	75.00	75.97	86.00
NHPP2851-012		US 285 Antonito to Estrella C	05/02/19	8.00	55.00	56.67	50.00
MTCE0641-103		MTCE R3 FY20 SH 64 RANGELY PE	05/02/19	10.00	60.00	69.25	100.00
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	10.00	75.00	105.00	100.00
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	48.00	55.00	62.42	87.25
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	16.00	65.00	64.65	50.00
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	20.00	70.00	51.50	45.00
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	40.00	50.00	50.00	35.00
STRR200-257		ROAD CLOSURE GATES ON VARIOUS	05/30/19	40.00	95.24	63.00	20.00
ER145A-081		SH 145 MP 21 EMERGENCY ROCKFA	06/07/19	20.00	60.00	93.86	124.00
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	10.00	90.00	51.16	36.00
NHPP030A-036		SH 30 & TOWER RD IMPROVEMENTS	06/13/19	3.00	70.00	50.00	50.00
CR500-205		R5 GUARDRAIL END TREATMENT EA	06/13/19	10.00	45.00	91.10	91.10
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	20.00	60.00	55.00	40.00
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	80.00	55.00	49.38	55.00
C0502-085		US 50 MM 201.8 MONARCH AVALAN	06/27/19	10.00	90.00	117.50	85.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		664.00	62.76	62.25	63.08
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	332.00	50.98	50.98	50.98
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
STAR400-353		Region 4 - US 287C at interse	07/11/19	24.00	50.00	110.00	142.00
NHPPR500-207		R5 CHAIN STATION IMPROVEMENTS	07/11/19	10.00	50.00	69.25	50.00
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	80.00	52.29	52.29	52.29
NHPP0361-126		US 36 EMERGENCY REPAIR	08/06/19	100.00	62.74	62.74	62.74
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	10.00	70.00	100.50	72.00
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	50.00	62.74	62.74	62.74
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	32.00	50.00	54.83	50.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		638.00	54.11	59.85	57.60
		WEIGHTED AVERAGE FOR THE YEAR		4,495.00	58.39	56.26	50.49

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 104

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 208-00105		Removal and Disposal of Sediment (Equip)		Hour =====			
STAR200-242		R2 NORTH PROGRAM WALL REPAIRS	01/03/19	20.00	100.00	188.22	96.00
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	80.00	120.00	123.67	122.67
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	100.00	150.00	113.00	75.00
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	650.00	96.54	143.54	90.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	40.00	125.00	116.80	90.00
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	40.00	120.00	109.97	98.45
STR141A-047		SH 141 MP 120-143 MESA COUNTY	01/17/19	30.00	140.00	126.67	165.00
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	30.00	115.00	127.39	150.00
STR0241-062		US 24 143.4 - 148	01/24/19	30.00	120.00	120.00	100.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	120.00	165.00	118.34	82.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	20.00	115.00	147.50	145.00
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY	02/07/19	40.00	110.00	15.00	10.00
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	20.00	75.00	146.03	166.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	20.00	118.00	105.51	95.00
NHPP1601-076		US 160 MANCOS HILL (MP 40.000	02/21/19	8.00	130.00	128.33	85.00
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	30.00	150.00	74.08	110.00
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	40.00	150.00	114.67	130.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	80.00	150.00	141.50	153.00
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	40.00	120.00	97.76	90.00
NHPP006A-058		US 6 LOVELAND PASS - I-70 (FY	03/07/19	10.00	150.00	124.43	108.86
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	5.00	140.00	127.50	105.00
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	40.00	150.00	97.50	102.50
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	40.00	145.00	117.33	122.00
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	80.00	100.00	90.00	130.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	85.00	125.00	79.67	94.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	15.00	115.00	112.50	100.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	640.00	109.69	131.67	105.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	100.00	110.00	97.48	60.60
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,453.00	116.04	127.82	100.63
NHPP030A-035		US 285/SH30	04/04/19	10.00	150.00	140.00	140.00
IM0252-472		I-25 CABLE BARRIER PHASE III	04/04/19	14.00	75.00	94.00	100.00
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	40.00	150.00	115.00	100.00
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	24.00	100.00	102.00	72.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	90.00	150.00	156.32	103.00
NHPP2851-012		US 285 Antonito to Estrella C	05/02/19	8.00	135.00	203.33	75.00
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	20.00	150.00	155.00	150.00
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	48.00	120.00	53.97	31.90
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	16.00	120.00	155.50	200.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 208-00105		Removal and Disposal of Sediment (Equip)		Hour =====			
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	20.00	100.00	143.71	175.00
STRR200-257		ROAD CLOSURE GATES ON VARIOUS	05/30/19	40.00	123.00	94.50	20.00
ER145A-081		SH 145 MP 21 EMERGENCY ROCKFA	06/07/19	20.00	150.00	192.71	224.00
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	10.00	150.00	121.05	118.00
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	20.00	140.00	152.50	125.00
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	40.00	115.00	113.75	115.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		420.00	131.02	124.60	102.83
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	332.00	165.66	165.66	165.66
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
STAR400-353		Region 4 - US 287C at interse	07/11/19	24.00	115.00	191.00	247.00
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	80.00	97.05	97.05	97.05
NHPP0361-126		US 36 EMERGENCY REPAIR	08/06/19	20.00	126.55	126.55	126.55
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	10.00	150.00	183.00	208.00
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	50.00	126.55	126.55	126.55
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	32.00	100.00	91.00	75.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		548.00	144.31	144.25	149.69
		WEIGHTED AVERAGE FOR THE YEAR		3,421.00	122.41	128.31	108.88
===== 208-00106		Sweeping (Sediment Removal)		Hour =====			
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	40.00	160.00	176.74	178.42
NHPPR500-173		US 160_550 DURANGO SIGNALS OP	01/03/19	5.00	120.00	170.50	76.00
FSA0142-068		SH 14 & WCR 33 INTERSECTION I	01/03/19	32.00	140.00	118.25	75.00
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	60.00	150.00	140.40	160.00
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	720.00	107.78	165.21	125.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	40.00	150.00	235.20	350.00
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	50.00	150.00	160.13	98.45
STR141A-047		SH 141 MP 120-143 MESA COUNTY	01/17/19	20.00	150.00	162.76	110.00
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	10.00	150.00	245.33	300.00
STR0241-062		US 24 143.4 - 148	01/24/19	30.00	150.00	191.67	140.00
NHPPR100-250		PACKAGE A (I-25 / I-70 / I-76	01/24/19	110.00	170.00	157.34	145.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	120.00	155.00	136.68	86.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	28.00	140.00	170.33	161.00
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	8.00	150.00	271.58	200.00
ITSSW01-638		ETHERNET PHASE III (PRIMARILY	02/07/19	40.00	150.00	15.00	10.00
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	20.00	250.00	231.56	396.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	40.00	150.00	178.77	220.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 106

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	208-00106	Sweeping (Sediment Removal)		Hour =====			
NHPP1601-076		US 160 MANCOS HILL (MP 40.000	02/21/19	40.00	150.00	237.33	370.00
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	15.00	150.00	122.49	170.00
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	36.00	150.00	102.00	32.00
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	20.00	150.00	128.99	95.00
NHPP006A-058		US 6 LOVELAND PASS - I-70 (FY	03/07/19	30.00	195.00	195.25	190.50
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	15.00	150.00	120.00	105.00
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	40.00	180.00	173.54	230.62
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	20.00	150.00	146.30	68.90
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	66.00	165.00	115.33	135.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	60.00	140.00	147.50	150.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	16.00	150.00	186.54	160.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	360.00	150.83	186.67	150.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	320.00	150.00	198.89	182.00
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,411.00	140.58	164.97	146.26
NHPP030A-035		US 285/SH30	04/04/19	75.00	160.00	135.00	135.00
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	30.00	140.00	156.67	120.00
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	24.00	150.00	110.75	72.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	90.00	150.00	218.34	220.00
MTCE0641-103		MTCE R3 FY20 SH 64 RANGELY PE	05/02/19	20.00	160.00	115.00	100.00
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	20.00	140.00	215.00	215.00
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	80.00	160.00	165.00	170.00
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	20.00	150.00	149.96	200.00
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	40.00	160.00	116.25	75.00
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	20.00	150.00	202.50	230.00
STRR200-257		ROAD CLOSURE GATES ON VARIOUS	05/30/19	40.00	217.98	105.50	20.00
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	40.00	375.00	188.56	298.00
NHPP030A-036		SH 30 & TOWER RD IMPROVEMENTS	06/13/19	40.00	150.00	150.00	150.00
CR500-205		R5 GUARDRAIL END TREATMENT EA	06/13/19	40.00	175.00	182.00	182.00
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	60.00	150.00	182.00	200.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		639.00	172.49	167.27	163.93
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	2,000.00	164.64	164.64	164.64
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
STAR400-353		Region 4 - US 287C at interse	07/11/19	18.00	130.00	250.00	280.00
NHPPR500-207		R5 CHAIN STATION IMPROVEMENTS	07/11/19	10.00	200.00	161.45	50.00
MTCE 0761-234		I76 MP 69-77	08/01/19	20.00	140.00	197.87	250.00
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	80.00	141.89	141.89	141.89
NHPP0361-126		US 36 EMERGENCY REPAIR	08/06/19	50.00	179.69	179.69	179.69

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 107

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 208-00106							
		Sweeping (Sediment Removal)		Hour			
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	10.00	150.00	108.00	58.00
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	32.00	150.00	212.33	72.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,220.00	163.54	167.71	163.53
		WEIGHTED AVERAGE FOR THE YEAR		5,270.00	154.12	165.59	155.97
===== 208-00107							
		Rem Trash		Hour			
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	20.00	125.00	139.16	250.13
FSA0142-068		SH 14 & WCR 33 INTERSECTION I	01/03/19	2.00	60.00	161.75	35.00
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	10.00	125.00	108.70	160.00
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	30.00	70.00	161.87	35.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	80.00	50.00	121.80	80.00
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	10.00	125.00	97.46	39.10
STR141A-047		SH 141 MP 120-143 MESA COUNTY	01/17/19	10.00	80.00	179.25	180.00
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	10.00	100.00	177.05	50.00
STR0241-062		US 24 143.4 - 148	01/24/19	30.00	115.00	150.67	47.00
NHPPR100-250		PACKAGE A (I-25 / I-70 / I-76	01/24/19	22.00	125.00	69.91	40.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	80.00	120.00	101.48	91.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	24.00	90.00	76.33	14.00
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	6.00	125.00	184.74	225.00
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	8.00	100.00	113.50	37.00
ITSSW01-638		ETHERNET PHASE III (PRIMARILY	02/07/19	10.00	100.00	15.00	10.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	10.00	100.00	97.36	165.00
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	20.00	50.00	80.45	35.00
NHPP006A-058		US 6 LOVELAND PASS - I-70 (FY	03/07/19	10.00	125.00	75.82	81.64
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	30.00	135.00	195.00	40.00
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	40.00	80.00	73.96	76.87
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	20.00	50.00	81.93	80.80
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	20.00	125.00	51.33	64.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	10.00	115.00	73.50	70.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	8.00	125.00	132.49	75.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	60.00	125.00	197.00	100.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	120.00	90.00	95.46	203.00
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		700.00	97.11	113.40	91.07
===== 208-00107							
NHPP030A-035		US 285/SH30	04/04/19	10.00	135.00	200.00	200.00
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	30.00	87.00	60.00	32.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 108

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	208-00107	Rem Trash		Hour =====			
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	90.00	135.00	177.78	161.00
MTCE0641-103		MTCE R3 FY20 SH 64 RANGELY PE	05/02/19	5.00	125.00	130.00	100.00
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	10.00	100.00	140.09	225.00
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	20.00	120.00	61.50	75.00
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	20.00	50.00	76.22	70.00
STRR200-257		ROAD CLOSURE GATES ON VARIOUS	05/30/19	16.00	64.00	44.50	20.00
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	10.00	125.00	102.26	36.00
NHPP030A-036		SH 30 & TOWER RD IMPROVEMENTS	06/13/19	10.00	90.00	260.00	260.00
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	60.00	60.00	73.00	100.00
C0502-085		US 50 MM 201.8 MONARCH AVALAN	06/27/19	10.00	250.00	142.50	135.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		291.00	104.50	117.03	115.91
MTCE 0761-234		I76 MP 69-77	08/01/19	20.00	75.00	104.62	65.00
MTCER500-200		WEST 160 TO HIGH BRIDGE	08/08/19	8.00	55.00	89.00	28.00
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	32.00	50.00	63.17	50.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		60.00	59.00	80.03	52.07
		WEIGHTED AVERAGE FOR THE YEAR		1,051.00	96.98	112.74	96.00
=====	208-00200	Erosion Control Management		LUMP SUM =====			
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	1.00	6000.00	12500.00	5000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	6000.00	12500.00	5000.00
STRR200-257		ROAD CLOSURE GATES ON VARIOUS	05/30/19	1.00	3400.00	10620.50	2500.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	3400.00	10620.50	2500.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	1.00	1687173.19	1687173.19	1687173.19
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	1687173.19	1687173.19	1687173.19
		WEIGHTED AVERAGE FOR THE YEAR		3.00	565524.40	346682.84	564891.06

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 208-00207		Erosion Control Management		Day =====			
STAR200-242		R2 NORTH PROGRAM WALL REPAIRS	01/03/19	20.00	300.00	350.10	308.00
FSA0142-068		SH 14 & WCR 33 INTERSECTION I	01/03/19	15.00	210.00	192.50	110.00
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	380.00	190.00	210.42	135.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	120.00	150.00	389.00	940.00
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	226.00	200.00	140.00	99.80
STR141A-047		SH 141 MP 120-143 MESA COUNTY	01/17/19	45.00	210.00	264.51	150.00
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	80.00	240.00	349.89	575.00
STR0241-062		US 24 143.4 - 148	01/24/19	140.00	220.00	536.67	180.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	195.00	300.00	169.07	105.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	30.00	215.00	316.67	200.00
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	5.00	250.00	305.89	100.00
NH2871-035		US 287 PASSING LANES SOUTH OF	02/07/19	29.00	250.00	406.01	420.00
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	75.00	400.00	326.44	300.00
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	35.00	250.00	152.94	48.00
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	12.00	250.00	159.67	140.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	90.00	300.00	528.50	557.00
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	150.00	210.00	102.95	85.00
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	30.00	250.00	360.00	255.00
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	90.00	150.00	450.00	400.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	132.00	250.00	140.00	140.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	135.00	260.00	49.67	50.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	600.00	250.00	344.36	182.00
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,634.00	234.17	229.92	224.42
NHPP030A-035		US 285/SH30	04/04/19	50.00	250.00	200.00	200.00
IM0252-472		I-25 CABLE BARRIER PHASE III	04/04/19	60.00	100.00	360.00	400.00
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	15.00	300.00	155.67	50.00
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	60.00	250.00	238.50	136.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	720.00	275.00	222.55	113.00
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	45.00	250.00	355.49	100.00
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	127.00	205.00	404.29	635.00
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	50.00	250.00	216.19	39.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,127.00	253.58	245.39	187.55
NHPP0361-126		US 36 EMERGENCY REPAIR	08/06/19	22.00	598.61	598.61	598.61

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 110

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	208-00207	Erosion Control Management		Day	=====	=====	=====
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	90.00	390.21	390.21	390.21
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	20.00	300.00	728.83	731.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			132.00	411.28	534.99	476.58
	WEIGHTED AVERAGE FOR THE YEAR			3,893.00	245.79	235.92	222.12
=====	208-00300	Temporary Berms		Lin Foot	=====	=====	=====
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	300.00	15.00	15.82	8.65
STA119A-069		SH 119: NEDERLAND - EAST					
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	1,746.00	3.00	12.56	2.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	1,309.00	10.00	4.22	3.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	200.00	1.00	15.33	20.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			3,555.00	6.48	11.08	3.94
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	21,000.00	3.36	3.36	3.36
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	1,000.00	2.22	2.22	2.22
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			22,000.00	3.31	3.31	3.31
	WEIGHTED AVERAGE FOR THE YEAR			25,555.00	3.75	7.82	3.40
=====	208-00301	Temporary Diversion		Lin Foot	=====	=====	=====
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	2,700.00	155.00	62.50	55.00
STA119A-069		SH 119: NEDERLAND - EAST					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2,700.00	155.00	62.50	55.00
	WEIGHTED AVERAGE FOR THE YEAR			2,700.00	155.00	62.50	55.00
=====	208-00400	Water Control		LUMP SUM	=====	=====	=====
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	1.00	30000.00	124660.74	150000.00
STA119A-069		SH 119: NEDERLAND - EAST					

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 111

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	208-00400	Water Control		LUMP SUM	=====	=====	=====
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	1.00	75000.00	46903.04	37918.23
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	1.00	50000.00	82000.00	45000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3.00	51666.67	89688.48	77639.41
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	1.00	60000.00	37250.00	27000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	60000.00	37250.00	27000.00
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	1.00	263557.16	263557.16	263557.16
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	263557.16	263557.16	263557.16
		WEIGHTED AVERAGE FOR THE YEAR		5.00	95711.43	93138.06	104695.08
=====	208-00520	Temp Stream Crossing		LUMP SUM	=====	=====	=====
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	1.00	10000.00	96489.59	30000.00
STA119A-069		SH 119: NEDERLAND - EAST					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	10000.00	96489.59	30000.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	10000.00	96489.59	30000.00
=====	208-00521	Temp Stream Crossing		Each	=====	=====	=====
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	1.00	154161.93	154161.93	154161.93
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	154161.93	154161.93	154161.93
		WEIGHTED AVERAGE FOR THE YEAR		1.00	154161.93	154161.93	154161.93
=====	209-00600	Dust Palliative (Mg Cl)		Gallon	=====	=====	=====
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	100,000.00	1.00	0.85	0.76
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	900.00	2.50	4.38	0.80

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 112

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 209-00600		Dust Palliative (Mg Cl)		Gallon			
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	35,000.00	2.50	1.88	1.75
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	60,000.00	1.15	1.44	1.50
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			195,900.00	1.32	1.11	1.10
	WEIGHTED AVERAGE FOR THE YEAR			195,900.00	1.32	1.11	1.10
===== 210-00001		Res Structure		Each			
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	1.00	15000.00	9314.69	9490.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	15000.00	9314.69	9490.00
CR400-367		R4 LONGMONT ADA CURB RAMPS	08/22/19	5.00	750.00	925.00	1000.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			5.00	750.00	925.00	1000.00
	WEIGHTED AVERAGE FOR THE YEAR			6.00	3125.00	2861.08	2415.00
===== 210-00002		Reset Structure		LUMP SUM			
STAR200-242		R2 NORTH PROGRAM WALL REPAIRS	01/03/19	1.00	508732.00	518246.60	654792.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	508732.00	518246.60	654792.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	508732.00	518246.60	654792.00
===== 210-00010		Res Mailbox Str		Each			
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	1.00	450.00	331.19	400.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	24.00	500.00	365.53	424.00
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			25.00	498.00	360.63	422.15
	WEIGHTED AVERAGE FOR THE YEAR			25.00	498.00	360.63	422.15
===== 210-00011		Res Mailbox Str (Ty 1)		Each			
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	42.00	150.00	309.22	270.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 113

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	210-00011	Res Mailbox Str (Ty 1)		Each	=====	=====	=====
STA119A-069		SH 119: NEDERLAND - EAST					
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	5.00	500.00	500.00	500.00
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	11.00	300.00	325.00	250.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		58.00	208.62	315.34	286.03
		WEIGHTED AVERAGE FOR THE YEAR		58.00	208.62	315.34	286.03
=====	210-00012	Res Mailbox Str (Ty 2)		Each	=====	=====	=====
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	11.00	190.00	341.21	280.00
STA119A-069		SH 119: NEDERLAND - EAST					
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	1.00	360.00	387.50	300.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		12.00	204.17	342.24	281.67
		WEIGHTED AVERAGE FOR THE YEAR		12.00	204.17	342.24	281.67
=====	210-00013	Res Mailbox Str (Ty 3)		Each	=====	=====	=====
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	6.00	300.00	442.90	380.00
STA119A-069		SH 119: NEDERLAND - EAST					
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	2.00	500.00	480.00	400.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		8.00	350.00	445.75	385.00
		WEIGHTED AVERAGE FOR THE YEAR		8.00	350.00	445.75	385.00
=====	210-00015	Res End Section		Each	=====	=====	=====
NH2871-035		US 287 PASSING LANES SOUTH OF	02/07/19	1.00	1000.00	1419.40	3000.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		1.00	1000.00	1419.40	3000.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	1000.00	1419.40	3000.00
=====	210-00050	Res Fire Hydrant		Each	=====	=====	=====
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	1.00	1500.00	5149.71	6400.00
STA119A-069		SH 119: NEDERLAND - EAST					

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 114

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 210-00050	STR0241-062	Res Fire Hydrant US 24 143.4 - 148	01/24/19	Each 6.00	3200.00	7863.33	11000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		7.00	2957.14	7028.37	10342.86
MTCE0641-103		MTCE R3 FY20 SH 64 RANGELY PE	05/02/19	1.00	6000.00	6100.00	4700.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	6000.00	6100.00	4700.00
		WEIGHTED AVERAGE FOR THE YEAR		8.00	3337.50	6962.06	9637.50
===== 210-00060		Res Marker		Each			
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	1.00	287.50	287.50	287.50
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	287.50	287.50	287.50
		WEIGHTED AVERAGE FOR THE YEAR		1.00	287.50	287.50	287.50
===== 210-00065		Res Monument (Ty 3A)		Each			
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	16.00	1000.00	950.00	300.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		16.00	1000.00	950.00	300.00
		WEIGHTED AVERAGE FOR THE YEAR		16.00	1000.00	950.00	300.00
===== 210-00075		Reset Pre-Fab Veh Tracking Pad		Each			
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	5.00	1380.46	1380.46	1380.46
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		5.00	1380.46	1380.46	1380.46
		WEIGHTED AVERAGE FOR THE YEAR		5.00	1380.46	1380.46	1380.46
===== 210-00090		Res Delineator		Each			
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	1.00	120.00	40.92	25.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 115

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	210-00090	Res Delineator		Each	=====		
STA119A-069		SH 119: NEDERLAND - EAST					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	120.00	40.92	25.00
NHPP030A-035		US 285/SH30	04/04/19	1.00	135.00	120.00	120.00
IM0252-472		I-25 CABLE BARRIER PHASE III	04/04/19	3.00	50.00	161.50	300.00
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	2.00	140.00	73.17	57.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		6.00	94.17	98.25	189.00
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	6.00	230.00	136.67	100.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		6.00	230.00	136.67	100.00
		WEIGHTED AVERAGE FOR THE YEAR		13.00	158.85	103.00	135.31
=====	210-00425	Res Bridge Railing		Lin Foot	=====		
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	40.00	60.00	175.00	150.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		40.00	60.00	175.00	150.00
		WEIGHTED AVERAGE FOR THE YEAR		40.00	60.00	175.00	150.00
=====	210-00473	Res TV Cameras		Each	=====		
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY	02/07/19	4.00	1000.00	1284.50	1000.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	1.00	1500.00	685.00	700.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		5.00	1100.00	1164.60	940.00
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	1.00	1200.00	1140.25	607.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	1.00	1500.00	3161.34	3328.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	1350.00	2006.43	1967.50

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 116

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 210-00473		Res TV Cameras		Each			
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	2.00	5769.75	5769.75	5769.75
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
STAR400-353		Region 4 - US 287C at interse	07/11/19	3.00	2000.00	962.50	735.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		5.00	3507.90	2164.31	2748.90
		WEIGHTED AVERAGE FOR THE YEAR		12.00	2144.96	1720.22	1864.96
===== 210-00475		Res CCTV Pole		Each			
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	1.00	2000.00	6152.05	6496.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	2000.00	6152.05	6496.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	1.00	15172.50	15172.50	15172.50
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	15172.50	15172.50	15172.50
		WEIGHTED AVERAGE FOR THE YEAR		2.00	8586.25	8407.17	10834.25
===== 210-00476		Reset MVRD		Each			
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY	02/07/19	1.00	1200.00	2284.50	3000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	1200.00	2284.50	3000.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	2.00	1200.00	1799.41	1898.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	1200.00	1799.41	1898.00
		WEIGHTED AVERAGE FOR THE YEAR		3.00	1200.00	1920.68	2265.33
===== 210-00479		Res Radio Com Antenna		Each			
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	3.00	760.50	1523.33	1075.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 117

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	210-00479	Res Radio Com Antenna		Each =====			
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	3.00	750.00	540.00	550.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	1.00	375.00	1088.28	800.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			7.00	700.93	1123.05	810.71
	WEIGHTED AVERAGE FOR THE YEAR			7.00	700.93	1123.05	810.71
=====	210-00481	Reset DSRC (Roadside Unit)		Each =====			
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	1.00	1500.00	1799.41	1898.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	1500.00	1799.41	1898.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	1500.00	1799.41	1898.00
=====	210-00500	Reb Port Present Str		Each =====			
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	2.00	7633.50	7633.50	7633.50
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			2.00	7633.50	7633.50	7633.50
	WEIGHTED AVERAGE FOR THE YEAR			2.00	7633.50	7633.50	7633.50
=====	210-00510	Reb Port Present Str		LUMP SUM =====			
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	1.00	350000.00	138437.38	111546.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	350000.00	138437.38	111546.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	350000.00	138437.38	111546.00
=====	210-00530	Rebuild Port of Present Str		Sq Foot =====			
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	100.00	250.00	226.30	300.00
STA119A-069		SH 119: NEDERLAND - EAST					
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	97.00	650.00	330.50	300.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			197.00	446.95	254.09	300.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	4.00	190.58	190.58	190.58

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 118

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	210-00530	Rebuild Port of Present Str		Sq Foot	=====		
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			4.00	190.58	190.58	190.58
	WEIGHTED AVERAGE FOR THE YEAR			201.00	441.85	253.86	297.82
=====	210-00750	Res Light Standard		Each	=====		
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	2.00	2000.00	3449.75	3300.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	3.00	2300.00	1718.15	1825.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			5.00	2180.00	2947.03	2415.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	14.00	2000.00	2053.42	2135.00
MTCE0641-103		MTCE R3 FY20 SH 64 RANGELY PE	05/02/19	2.00	1500.00	4235.00	3850.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			16.00	1937.50	2243.12	2349.38
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	2.00	8452.50	8452.50	8452.50
NHPP050A-038		US550 MONTROSE PHASE 1 ADA RA	09/05/19	1.00	1500.00	3213.33	4000.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			3.00	6135.00	5309.00	6968.33
	WEIGHTED AVERAGE FOR THE YEAR			24.00	2512.71	2696.18	2940.42
=====	210-00760	Res Luminaire		Each	=====		
STAR400-353		Region 4 - US 287C at interse	07/11/19	6.00	475.00	327.50	220.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			6.00	475.00	327.50	220.00
	WEIGHTED AVERAGE FOR THE YEAR			6.00	475.00	327.50	220.00
=====	210-00809	Res Blank Sign (Fib Opt)		Each	=====		
MTCE0641-103		MTCE R3 FY20 SH 64 RANGELY PE	05/02/19	1.00	200.00	4520.00	4110.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	200.00	4520.00	4110.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	200.00	4520.00	4110.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 210-00810		Res Ground Sign		Each =====			
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	2.00	300.00	178.05	350.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	13.00	400.00	331.60	300.00
STR141A-047		SH 141 MP 120-143 MESA COUNTY	01/17/19	32.00	300.00	235.63	260.00
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	4.00	300.00	438.82	400.00
STR0241-062		US 24 143.4 - 148	01/24/19	24.00	250.00	376.67	340.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	24.00	300.00	253.78	400.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	4.00	250.00	315.30	55.00
NH2871-035		US 287 PASSING LANES SOUTH OF	02/07/19	13.00	250.00	329.92	315.00
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	6.00	250.00	319.22	360.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	12.00	400.00	315.00	280.00
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	13.00	250.00	491.50	1500.00
C R100-315		R1 ADA CURB RAMPS - PH 5	03/07/19	6.00	300.00	265.00	250.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	8.00	250.00	210.00	325.00
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	10.00	300.00	258.33	275.00
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	1.00	280.00	500.00	400.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	1.00	300.00	333.33	340.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	3.00	260.00	710.00	770.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	40.00	300.00	274.54	273.00
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		216.00	295.19	313.19	392.73
NHPP030A-035		US 285/SH30	04/04/19	11.00	250.00	398.00	398.00
IM0252-472		I-25 CABLE BARRIER PHASE III	04/04/19	2.00	300.00	400.00	500.00
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	4.00	250.00	685.25	830.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	11.00	300.00	863.86	445.00
C2571-013		SH257 & 392:WINDSOR CURB RAMP	05/02/19	4.00	325.00	658.67	200.00
MTCE0641-103		MTCE R3 FY20 SH 64 RANGELY PE	05/02/19	3.00	250.00	925.00	650.00
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	1.00	250.00	510.00	750.00
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	20.00	250.00	389.00	382.00
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	5.00	250.00	335.93	270.00
CR300-248		CRAIG RESIDENCY ADA RAMPS	05/16/19	39.00	400.00	231.00	150.00
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	5.00	250.00	326.25	500.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		105.00	314.76	411.67	327.93
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	3.00	426.39	426.39	426.39
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 210-00810 Res Ground Sign Each =====							
STAR400-353		Region 4 - US 287C at interse	07/11/19	1.00	350.00	537.50	240.00
CR400-367		R4 LONGMONT ADA CURB RAMPS	08/22/19	2.00	300.00	430.00	400.00
NHPP050A-038		US550 MONTROSE PHASE 1 ADA RA	09/05/19	12.00	800.00	333.33	450.00
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	38.00	425.00	333.33	250.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			56.00	499.63	340.09	307.49
	WEIGHTED AVERAGE FOR THE YEAR			377.00	331.01	335.56	360.30
===== 210-00815 Res Sign Panel Each =====							
NHPPR500-173		US 160_550 DURANGO SIGNALS OP	01/03/19	6.00	200.00	421.00	242.00
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	4.00	150.00	584.00	555.00
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	1.00	300.00	120.16	110.00
STA119A-069		SH 119: NEDERLAND - EAST					
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	22.00	174.70	140.00	30.00
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	2.00	150.00	417.64	65.00
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	11.00	200.00	581.67	540.00
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	2.00	391.40	134.24	150.00
NHPP006A-058		US 6 LOVELAND PASS - I-70 (FY	03/07/19	2.00	65.00	256.65	163.29
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	4.00	200.00	147.50	175.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	7.00	160.00	95.00	90.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	11.00	250.00	81.64	170.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	1.00	215.87	201.67	250.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			73.00	195.10	255.12	199.84
NHPP030A-035		US 285/SH30	04/04/19	1.00	350.00	100.00	100.00
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	4.00	400.00	168.75	171.00
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	1.00	150.00	347.50	475.00
NHPP030A-036		SH 30 & TOWER RD IMPROVEMENTS	06/13/19	4.00	450.00	33.00	33.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			10.00	390.00	157.70	139.10
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	1.00	266.50	266.50	266.50
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
STAR400-353		Region 4 - US 287C at interse	07/11/19	64.00	300.00	140.00	205.00
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	6.00	250.00	322.00	252.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			71.00	295.30	156.39	209.84
	WEIGHTED AVERAGE FOR THE YEAR			154.00	253.95	214.00	200.51

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 121

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 210-00816		Res Sign Panel (Spec)		Each	=====	=====	=====
MTCE0641-103		MTCE R3 FY20 SH 64 RANGELY PE	05/02/19	1.00	3000.00	680.00	1000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	3000.00	680.00	1000.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	19.00	2201.91	2201.91	2201.91
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	1.00	287.50	287.50	287.50
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		20.00	2106.19	2106.19	2106.19
		WEIGHTED AVERAGE FOR THE YEAR		21.00	2148.75	1976.54	2053.51
===== 210-00820		Res Var Mesg Sign		Each	=====	=====	=====
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	1.00	7000.00	3500.00	5000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	7000.00	3500.00	5000.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	1.00	5000.00	19123.06	20208.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	5000.00	19123.06	20208.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	6000.00	12873.83	12604.00
===== 210-00825		Res Flashing Beacon		Each	=====	=====	=====
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	2.00	2742.60	2742.60	2742.60
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	2742.60	2742.60	2742.60
		WEIGHTED AVERAGE FOR THE YEAR		2.00	2742.60	2742.60	2742.60
===== 210-00827		Res Pull Box		Each	=====	=====	=====
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	4.00	579.00	244.20	240.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 122

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 210-00827		Res Pull Box		Each =====			
C R100-315		R1 ADA CURB RAMPS - PH 5	03/07/19	10.00	265.00	742.50	385.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		14.00	354.71	521.03	343.57
NHPP030A-035		US 285/SH30	04/04/19	9.00	365.00	825.00	825.00
C2571-013		SH257 & 392:WINDSOR CURB RAMP	05/02/19	4.00	325.00	2336.67	350.00
MTCE0641-103		MTCE R3 FY20 SH 64 RANGELY PE	05/02/19	1.00	500.00	1210.00	1100.00
STMC430-020		ADA RAMPS DIVIDE ESB	05/23/19	2.00	400.00	1000.00	1000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		16.00	367.81	1595.40	745.31
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	2.00	1575.00	1575.00	1575.00
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
CR400-367		R4 LONGMONT ADA CURB RAMPS	08/22/19	13.00	450.00	425.00	450.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		15.00	600.00	507.14	600.00
		WEIGHTED AVERAGE FOR THE YEAR		45.00	441.13	818.45	571.89
===== 210-00831		Res Traf Sig Head		Each =====			
NHPPR500-173		US 160_550 DURANGO SIGNALS OP	01/03/19	3.00	400.00	504.50	234.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3.00	400.00	504.50	234.00
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	7.00	300.00	333.75	325.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		7.00	300.00	333.75	325.00
		WEIGHTED AVERAGE FOR THE YEAR		10.00	330.00	363.88	297.70
===== 210-00840		Res Traf Sig Pole		Each =====			
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	1.00	3500.00	3165.50	4493.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	3500.00	3165.50	4493.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	3500.00	3165.50	4493.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 123

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 210-00845		Res Traf Sig Cntrlr		Each	=====	=====	=====
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	3.00	1024.66	1125.00	1325.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			3.00	1024.66	1125.00	1325.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	4.00	1500.00	455.56	481.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			4.00	1500.00	455.56	481.00
	WEIGHTED AVERAGE FOR THE YEAR			7.00	1296.28	742.46	842.71
===== 210-00847		Res Trav Time Ind		Each	=====	=====	=====
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY	02/07/19	4.00	650.00	1784.50	2000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			4.00	650.00	1784.50	2000.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	2.00	1100.00	4311.80	6740.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			2.00	1100.00	4311.80	6740.00
	WEIGHTED AVERAGE FOR THE YEAR			6.00	800.00	2867.63	3580.00
===== 210-00848		Res Traf Sig Control+Cab		Each	=====	=====	=====
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	3.00	3000.00	6100.00	6000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			3.00	3000.00	6100.00	6000.00
	WEIGHTED AVERAGE FOR THE YEAR			3.00	3000.00	6100.00	6000.00
===== 210-00855		Res Traf Sig Control Cab		Each	=====	=====	=====
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	1.00	4000.00	9678.98	10597.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	4000.00	9678.98	10597.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	4000.00	9678.98	10597.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 124

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	210-00858	Res Pedestal Pole		Each	=====	=====	=====
NHPP030A-035		US 285/SH30	04/04/19	1.00	450.00	2350.00	2350.00
CR300-248		CRAIG RESIDENCY ADA RAMPS	05/16/19	1.00	700.00	1200.00	1600.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	575.00	1487.50	1975.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	575.00	1487.50	1975.00
=====	210-00859	Mod Ped Push Button		Each	=====	=====	=====
C R100-315		R1 ADA CURB RAMPS - PH 5	03/07/19	12.00	250.00	697.50	445.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		12.00	250.00	697.50	445.00
		WEIGHTED AVERAGE FOR THE YEAR		12.00	250.00	697.50	445.00
=====	210-00860	Res Ped Push Button		Each	=====	=====	=====
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	1.00	1500.00	80.43	80.00
C R100-315		R1 ADA CURB RAMPS - PH 5	03/07/19	28.00	180.00	827.50	655.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		29.00	225.52	777.70	635.17
C2571-013		SH257 & 392:WINDSOR CURB RAMP	05/02/19	14.00	71.00	1592.67	1430.00
CR300-248		CRAIG RESIDENCY ADA RAMPS	05/16/19	1.00	200.00	397.33	420.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		15.00	79.60	1512.98	1362.67
CR400-367		R4 LONGMONT ADA CURB RAMPS	08/22/19	6.00	650.00	1700.00	1600.00
NHPP050A-038		US550 MONTROSE PHASE 1 ADA RA	09/05/19	4.00	200.00	1136.67	450.00
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	24.00	260.00	772.00	739.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		34.00	321.76	933.58	856.94
		WEIGHTED AVERAGE FOR THE YEAR		78.00	239.41	1016.76	871.74
=====	210-00865	Res Ped Sig Head		Each	=====	=====	=====
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	2.00	100.00	242.50	325.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	100.00	242.50	325.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	100.00	242.50	325.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 125

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 210-00867		Res Fire Preempt Unit		Each =====			
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	2.00	500.00	522.80	500.00
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	5.00	500.00	520.33	425.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	9.00	475.00	810.00	410.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		16.00	485.94	642.16	425.94
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	1.00	800.00	862.50	935.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	800.00	862.50	935.00
		WEIGHTED AVERAGE FOR THE YEAR		17.00	504.41	651.96	455.88
===== 210-00875		Res Surface Cond Analyser		Each =====			
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY	02/07/19	1.00	800.00	3250.00	3000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	800.00	3250.00	3000.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	800.00	3250.00	3000.00
===== 210-00882		Res Detector		Each =====			
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	6.00	2000.00	990.00	1250.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		6.00	2000.00	990.00	1250.00
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	17.00	1338.24	1891.35	1926.71
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		17.00	1338.24	1891.35	1926.71
		WEIGHTED AVERAGE FOR THE YEAR		23.00	1510.87	1656.22	1750.17
===== 210-00890		Res Int Detect Sys (Camera)		Each =====			
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	8.00	8000.00	1625.00	975.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 126

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 210-00890		Res Int Detect Sys (Camera)		Each =====			
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	1.00	1300.00	1151.52	850.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			9.00	7255.56	1572.39	961.11
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	4.00	950.00	1475.00	1250.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			4.00	950.00	1475.00	1250.00
	WEIGHTED AVERAGE FOR THE YEAR			13.00	5315.38	1550.13	1050.00
===== 210-01000		Res Fence		Lin Foot =====			
STR0241-062		US 24 143.4 - 148	01/24/19	426.00	15.00	45.17	60.00
NHPPR100-250		PACKAGE A (I-25 / I-70 / I-76	01/24/19	20.00	25.00	69.64	75.00
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	226.00	18.00	22.00	33.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	570.00	22.00	27.83	25.50
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,242.00	18.92	34.53	39.50
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	200.00	80.00	27.23	38.50
CR300-248		CRAIG RESIDENCY ADA RAMP	05/16/19	22.00	25.00	46.33	20.00
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	30.00	40.00	68.00	50.00
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	30.00	15.00	19.25	16.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			282.00	64.54	31.34	35.89
NHPP050A-038		US550 MONTROSE PHASE 1 ADA RA	09/05/19	99.00	25.00	11.17	13.50
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	86.00	75.00	55.00	20.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			185.00	48.24	31.54	16.52
	WEIGHTED AVERAGE FOR THE YEAR			1,709.00	29.62	33.67	36.41
===== 210-01011		Res Gate		Each =====			
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	3.00	700.00	265.00	300.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			3.00	700.00	265.00	300.00
	WEIGHTED AVERAGE FOR THE YEAR			3.00	700.00	265.00	300.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 127

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 210-01050		Res C I Fence		Lin Foot	=====		
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY 02/07/19		35.00	23.00	18.50	10.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		35.00	23.00	18.50	10.00
		WEIGHTED AVERAGE FOR THE YEAR		35.00	23.00	18.50	10.00
===== 210-01130		Res Gdrail Ty 3		Lin Foot	=====		
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA 02/07/19		50.00	145.00	31.00	22.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		50.00	145.00	31.00	22.00
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM 06/20/19		37.50	50.00	97.60	110.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		37.50	50.00	97.60	110.00
		WEIGHTED AVERAGE FOR THE YEAR		87.50	104.29	59.54	59.71
===== 210-01180		Reset Guardrail (Special)		Lin Foot	=====		
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM 06/20/19		50.00	60.00	182.50	180.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		50.00	60.00	182.50	180.00
		WEIGHTED AVERAGE FOR THE YEAR		50.00	60.00	182.50	180.00
===== 210-01190		Reset Tensioned Cable Barrier		Lin Foot	=====		
IM0252-472		I-25 CABLE BARRIER PHASE III 04/04/19		14,903.00	18.00	23.50	25.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		14,903.00	18.00	23.50	25.00
		WEIGHTED AVERAGE FOR THE YEAR		14,903.00	18.00	23.50	25.00
===== 210-01700		Res Sprinkler Head		Each	=====		
C R100-315		R1 ADA CURB RAMPS - PH 5 03/07/19		15.00	75.00	78.00	58.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		15.00	75.00	78.00	58.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 128

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 210-01700		Res Sprinkler Head		Each	=====	=====	=====
CR300-248		CRAIG RESIDENCY ADA RAMPS	05/16/19	33.00	70.00	196.67	100.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		33.00	70.00	196.67	100.00
		WEIGHTED AVERAGE FOR THE YEAR		48.00	71.56	169.07	86.88
===== 210-01710		Res Valve		Each	=====	=====	=====
STR0241-062		US 24 143.4 - 148	01/24/19	3.00	1700.00	3933.33	4900.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3.00	1700.00	3933.33	4900.00
		WEIGHTED AVERAGE FOR THE YEAR		3.00	1700.00	3933.33	4900.00
===== 210-02024		Relay Pipe (24 In)		Lin Foot	=====	=====	=====
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	62.00	212.75	212.75	212.75
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		62.00	212.75	212.75	212.75
		WEIGHTED AVERAGE FOR THE YEAR		62.00	212.75	212.75	212.75
===== 210-02510		Relay Sprinkler System		LUMP SUM	=====	=====	=====
ER119A-065 STA119A-069		PR SH 119A BOULDER CANYON SH 119: NEDERLAND - EAST	01/03/19	1.00	6000.00	29293.92	26000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	6000.00	29293.92	26000.00
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	1.00	5000.00	3500.00	5000.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	5000.00	3500.00	5000.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	5142.86	11436.59	8000.00
===== 210-02804		Grinding: Sidwlk and/or Curb Ramp Repair		Lin Foot	=====	=====	=====
C2571-013		SH257 & 392:WINDSOR CURB RAMP	05/02/19	25.00	42.00	53.33	40.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 129

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	210-02804	Grinding: Sidwlk and/or Curb Ramp Repair		Lin Foot	=====	=====	=====
CR300-248		CRAIG RESIDENCY ADA RAMPS	05/16/19	99.00	30.00	76.00	15.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		124.00	32.42	71.43	20.04
CR400-367		R4 LONGMONT ADA CURB RAMPS	08/22/19	40.00	85.00	132.50	200.00
NHPP050A-038		US550 MONTROSE PHASE 1 ADA RA	09/05/19	72.00	30.00	38.83	23.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		112.00	49.64	64.15	86.21
		WEIGHTED AVERAGE FOR THE YEAR		236.00	40.59	68.20	51.44
=====	210-02806	Grinding: Slope Correction		Sq Foot	=====	=====	=====
C2571-013		SH257 & 392:WINDSOR CURB RAMP	05/02/19	400.00	70.00	44.17	10.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		400.00	70.00	44.17	10.00
		WEIGHTED AVERAGE FOR THE YEAR		400.00	70.00	44.17	10.00
=====	210-04010	Adj Manhole		Each	=====	=====	=====
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	1.00	750.00	565.00	475.00
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	2.00	820.00	2159.50	1448.39
STR0241-062		US 24 143.4 - 148	01/24/19	23.00	1000.00	1145.00	800.00
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	2.00	900.00	675.00	100.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	2.00	900.00	1200.00	650.00
C R100-315		R1 ADA CURE RAMPS - PH 5	03/07/19	1.00	600.00	970.00	950.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	7.00	700.00	425.00	500.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	68.00	650.00	815.93	750.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		106.00	742.36	925.74	742.66
NHPP030A-035		US 285/SH30	04/04/19	90.00	650.00	700.00	700.00
STMC430-020		ADA RAMPS DIVIDE ESB	05/23/19	1.00	700.00	3000.00	3000.00
NHPP030A-036		SH 30 & TOWER RD IMPROVEMENTS	06/13/19	1.00	700.00	700.00	700.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		92.00	651.09	725.00	725.00
MTCE 001A-004		MTCE FY20 R4 SH-1	07/11/19	2.00	1000.00	682.50	775.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 130

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	210-04010	Adj Manhole		Each	=====	=====	=====
CR400-367	R4 LONGMONT ADA CURB RAMPS		08/22/19	3.00	1200.00	675.00	400.00
NHPP050A-038	US550 MONTROSE PHASE 1 ADA RA		09/05/19	1.00	850.00	550.00	400.00
C R100-314	R1 CURB RAMPS - PH 2		09/12/19	9.00	700.00	766.67	750.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			15.00	850.00	728.25	660.00
	WEIGHTED AVERAGE FOR THE YEAR			213.00	710.52	867.14	729.21
=====	210-04015	Modify Manhole		Each	=====	=====	=====
STR0241-062	US 24 143.4 - 148		01/24/19	16.00	10000.00	4233.33	4800.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			16.00	10000.00	4233.33	4800.00
NHPP0253-273	I-25 EXPRESS LANES SEGMENT 5		08/05/19	1.00	2374.11	2374.11	2374.11
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	2374.11	2374.11	2374.11
	WEIGHTED AVERAGE FOR THE YEAR			17.00	9551.42	4195.39	4657.30
=====	210-04020	Modify Inlet		Each	=====	=====	=====
ER119A-065 STA119A-069	PR SH 119A BOULDER CANYON SH 119: NEDERLAND - EAST		01/03/19	4.00	2500.00	3848.13	3200.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			4.00	2500.00	3848.13	3200.00
IM0252-472 FSA0703-454	I-25 CABLE BARRIER PHASE III EB I-70 AUX LANE WARD TO KIPL		04/04/19 05/16/19	2.00 1.00	2000.00 3500.00	2500.00 5735.16	3000.00 2500.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			3.00	2500.00	3886.50	2833.33
NHPP0252-477 FBR0252-486 C R100-314	I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER R1 CURB RAMPS - PH 2		07/02/19 09/12/19	7.00 2.00	2625.00 10000.00	2625.00 6666.67	2625.00 7500.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			9.00	4263.89	4490.38	3708.33
	WEIGHTED AVERAGE FOR THE YEAR			16.00	3492.19	4013.86	3417.19

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 131

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	210-04025	Modify Structure		Each	=====	=====	=====
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	1.00	6000.00	12250.00	5000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	6000.00	12250.00	5000.00
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	2.00	3675.00	3675.00	3675.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	3675.00	3675.00	3675.00
		WEIGHTED AVERAGE FOR THE YEAR		3.00	4450.00	7962.50	4116.67
=====	210-04030	Modify Guardrail		Lin Foot	=====	=====	=====
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	4,388.00	12.00	9.18	9.52
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4,388.00	12.00	9.18	9.52
		WEIGHTED AVERAGE FOR THE YEAR		4,388.00	12.00	9.18	9.52
=====	210-04050	Adj Valve Box		Each	=====	=====	=====
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	1.00	540.00	1178.44	245.62
STR0241-062		US 24 143.4 - 148	01/24/19	57.00	500.00	921.67	430.00
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	2.00	610.00	250.00	75.00
C R100-315		R1 ADA CURB RAMPS - PH 5	03/07/19	10.00	400.00	497.50	500.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	6.00	300.00	325.00	300.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		76.00	474.47	842.84	417.18
NHPP030A-035		US 285/SH30	04/04/19	160.00	350.00	525.00	525.00
MTCE0641-103		MTCE R3 FY20 SH 64 RANGELY PE	05/02/19	4.00	1500.00	407.50	700.00
CR300-248		CRAIG RESIDENCY ADA RAMPS	05/16/19	2.00	350.00	661.00	450.00
NHPP030A-036		SH 30 & TOWER RD IMPROVEMENTS	06/13/19	2.00	400.00	425.00	425.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		168.00	377.98	523.16	527.08
MTCE 001A-004		MTCE FY20 R4 SH-1	07/11/19	6.00	350.00	547.50	600.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 132

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 210-04050		Adj Valve Box		Each =====			
CR400-367		R4 LONGMONT ADA CURB RAMPS	08/22/19	3.00	400.00	450.00	400.00
NHPP050A-038		US550 MONTROSE PHASE 1 ADA RA	09/05/19	1.00	350.00	308.33	325.00
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	54.00	450.00	466.67	300.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			64.00	436.72	468.83	333.20
	WEIGHTED AVERAGE FOR THE YEAR			308.00	413.99	624.82	459.68
===== 210-04060		Adj Water Meter		Each =====			
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	2.00	750.00	750.00	400.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			2.00	750.00	750.00	400.00
	WEIGHTED AVERAGE FOR THE YEAR			2.00	750.00	750.00	400.00
===== 210-04200		Adj Gdrail		Lin Foot =====			
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	655.00	150.00	17.00	16.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			655.00	150.00	17.00	16.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	2,640.00	22.00	20.58	21.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			2,640.00	22.00	20.58	21.00
	WEIGHTED AVERAGE FOR THE YEAR			3,295.00	47.44	19.87	20.01
===== 211-00220		2 In Cored Drilled Hole		Each =====			
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	20.00	93.00	2168.72	4900.00
STA119A-069		SH 119: NEDERLAND - EAST					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			20.00	93.00	2168.72	4900.00
	WEIGHTED AVERAGE FOR THE YEAR			20.00	93.00	2168.72	4900.00
===== 211-01111		Rock Reinf (Dowels)		Lin Foot =====			
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	300.00	115.00	85.69	91.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			300.00	115.00	85.69	91.00
	WEIGHTED AVERAGE FOR THE YEAR			300.00	115.00	85.69	91.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 133

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	211-01115	Rock Reinf (No.10)		Lin Foot	=====		
ER119A-065 STA119A-069		PR SH 119A BOULDER CANYON SH 119: NEDERLAND - EAST	01/03/19	15,225.00	90.00	98.80	98.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		15,225.00	90.00	98.80	98.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	400.00	170.00	87.74	92.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		400.00	170.00	87.74	92.00
		WEIGHTED AVERAGE FOR THE YEAR		15,625.00	92.05	98.69	97.85
=====	211-01300	Rock Anchor		Each	=====		
C0502-085		US 50 MM 201.8 MONARCH AVALAN	06/27/19	12.00	2500.00	5649.50	3470.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		12.00	2500.00	5649.50	3470.00
		WEIGHTED AVERAGE FOR THE YEAR		12.00	2500.00	5649.50	3470.00
=====	211-03005	Dewatering		LUMP SUM	=====		
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	1.00	5000.00	4613.20	4800.00
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	1.00	30000.00	122791.58	185000.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR0241-062		US 24 143.4 - 148	01/24/19	1.00	5000.00	34058.33	20000.00
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	1.00	40000.00	54600.00	84200.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	1.00	25000.00	29066.67	15000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		5.00	21000.00	62093.98	61800.00
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	1.00	5000.00	20760.00	8520.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	5000.00	20760.00	8520.00
		WEIGHTED AVERAGE FOR THE YEAR		6.00	18333.33	58499.72	52920.00
=====	212-00005	Seeding (Native)		Pound	=====		
NH2871-035		US 287 PASSING LANES SOUTH OF	02/07/19	10.00	500.00	892.49	446.25
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		10.00	500.00	892.49	446.25
		WEIGHTED AVERAGE FOR THE YEAR		10.00	500.00	892.49	446.25

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 134

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	212-00006	Seeding (Native)		Acres =====			
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	1.00	1500.00	1695.06	1458.73
FSA0142-068		SH 14 & WCR 33 INTERSECTION I	01/03/19	0.13	5000.00	3411.00	6215.00
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	11.17	1000.00	834.88	450.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	45.00	1000.00	507.80	428.00
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	0.46	3000.00	2182.32	1452.16
STR141A-047		SH 141 MP 120-143 MESA COUNTY	01/17/19	3.00	3000.00	1421.47	1350.00
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	0.95	1025.00	1960.13	1300.00
STR0241-062		US 24 143.4 - 148	01/24/19	0.40	1200.00	3413.33	5200.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	9.00	750.00	839.38	575.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	0.10	2500.00	5793.28	9000.00
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	0.37	1025.00	2200.00	1400.00
ITSSW01-638		ETHERNET PHASE III (PRIMARILY	02/07/19	1.21	800.00	725.00	250.00
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	6.60	2000.00	1307.70	675.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	0.30	2000.00	1755.65	1955.00
NHPP1601-076		US 160 MANCOS HILL (MP 40.000	02/21/19	0.10	3000.00	2713.33	2500.00
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	0.10	8333.00	7981.29	4012.00
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	0.05	10000.00	9966.67	7600.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	10.70	1500.00	490.00	630.00
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	7.80	800.00	899.21	650.00
NHPP006A-058		US 6 LOVELAND PASS - I-70 (FY	03/07/19	0.20	5000.00	2365.44	1730.87
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	0.13	3500.00	2079.96	3000.00
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	3.00	1000.00	526.67	580.00
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	6.24	800.00	725.00	700.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	3.30	800.00	785.67	770.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	0.42	825.00	1307.50	1215.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	0.10	5000.00	3971.35	3500.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	1.20	796.67	1361.50	884.50
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	128.00	750.00	383.06	315.00
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		241.03	938.11	637.18	513.09
NHPP030A-035		US 285/SH30	04/04/19	0.10	1000.00	680.00	680.00
IM0252-472		I-25 CABLE BARRIER PHASE III	04/04/19	17.30	500.00	585.00	370.00
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	1.00	730.00	1853.33	1660.00
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	0.03	2000.00	15160.75	27743.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	23.00	1000.00	1007.70	1000.00
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	0.90	2600.00	1345.33	1335.00
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	2.00	1500.00	729.30	575.00
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	1.40	800.00	1197.50	1045.00
STRR200-257		ROAD CLOSURE GATES ON VARIOUS	05/30/19	0.60	5858.00	1315.00	750.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 135

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 212-00006 Seeding (Native) Acre =====							
ER145A-081		SH 145 MP 21 EMERGENCY ROCKFA	06/07/19	1.00	1500.00	1690.21	1824.00
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	0.70	2000.00	3341.38	1740.00
NHPP030A-036		SH 30 & TOWER RD IMPROVEMENTS	06/13/19	0.10	2000.00	800.00	800.00
CR500-205		R5 GUARDRAIL END TREATMENT EA	06/13/19	0.15	15000.00	1950.00	1950.00
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	0.30	3000.00	6300.00	10000.00
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	1.70	2000.00	968.41	1100.00
C0502-085		US 50 MM 201.8 MONARCH AVALAN	06/27/19	0.20	4000.00	2475.00	3000.00
WEIGHTED AVERAGE FOR THE SECOND QUARTER				50.48	1049.22	1067.67	893.63
=====							
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	46.00	637.50	637.50	637.50
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
FSA076A-010		I-76: VMS BOARDS EAST AND WES	07/18/19	0.77	1000.00	3346.00	1077.00
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	20.80	706.09	706.09	706.09
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	0.10	6500.00	2045.00	2090.00
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	0.50	5000.00	1532.67	920.00
WEIGHTED AVERAGE FOR THE THIRD QUARTER				68.17	703.12	823.80	667.60
WEIGHTED AVERAGE FOR THE YEAR				359.68	909.17	694.82	613.68
=====							
===== 212-00007 Seeding (Native) (Hydraulic) Acre =====							
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	1.00	1000.00	1659.16	1000.00
STA119A-069		SH 119: NEDERLAND - EAST					
WEIGHTED AVERAGE FOR THE FIRST QUARTER				1.00	1000.00	1659.16	1000.00
WEIGHTED AVERAGE FOR THE YEAR				1.00	1000.00	1659.16	1000.00
=====							
===== 212-00009 Seeding (Temporary) Acre =====							
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	0.53	1000.00	1428.91	800.00
STA119A-069		SH 119: NEDERLAND - EAST					
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	0.11	4000.00	2718.94	1160.69
WEIGHTED AVERAGE FOR THE FIRST QUARTER				0.64	1515.63	1602.67	861.99
=====							
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	0.30	600.00	2175.00	1760.00
WEIGHTED AVERAGE FOR THE SECOND QUARTER				0.30	600.00	2175.00	1760.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 136

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	212-00009	Seeding (Temporary)		Acre	=====		
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	22.00	375.00	375.00	375.00
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		22.00	375.00	375.00	375.00
		WEIGHTED AVERAGE FOR THE YEAR		22.94	409.76	633.02	406.70
=====	212-00022	Seeding (Riparian)		Acre	=====		
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	0.20	2500.00	3268.29	3500.00
STA119A-069		SH 119: NEDERLAND - EAST					
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	1.01	500.00	1348.25	1100.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.21	830.58	1572.16	1496.69
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	10.00	1050.00	1050.00	1050.00
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	0.40	1433.90	1433.90	1433.90
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		10.40	1064.77	1064.77	1064.77
		WEIGHTED AVERAGE FOR THE YEAR		11.61	1040.36	1353.38	1109.78
=====	212-00028	Seeding (Wetlands)		Acre	=====		
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	0.05	5000.00	7852.58	6983.15
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	0.12	10000.00	3375.63	1800.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	0.03	12000.00	29000.00	28000.00
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	0.10	5000.00	4943.44	6340.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	0.94	20000.00	2358.43	3120.00
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.24	17024.19	3531.09	4552.67
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	0.09	25000.00	1612.50	2100.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		0.09	25000.00	1612.50	2100.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 137

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 212-00028 Seeding (Wetlands) Acre =====							
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	1.00	1366.07	1366.07	1366.07
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	0.20	3802.05	3802.05	3802.05
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.20	1772.07	1772.07	1772.07
	WEIGHTED AVERAGE FOR THE YEAR			2.53	10073.71	3153.22	2825.75
===== 212-00032 Soil Conditioning Acre =====							
FSA0142-068		SH 14 & WCR 33 INTERSECTION I	01/03/19	0.13	5000.00	6043.75	7600.00
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	10.50	3250.00	3502.89	3400.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	45.00	4000.00	371.20	335.00
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	0.46	3300.00	6213.11	7601.33
STR141A-047		SH 141 MP 120-143 MESA COUNTY	01/17/19	3.00	5000.00	4487.47	3750.00
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	0.95	3200.00	2941.88	925.00
STR0241-062		US 24 143.4 - 148	01/24/19	0.40	3000.00	6853.33	7700.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	9.00	4200.00	3130.32	2900.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	0.10	2500.00	7772.93	10000.00
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	0.40	3200.00	3407.50	6515.00
NH2871-035		US 287 PASSING LANES SOUTH OF	02/07/19	10.00	3000.00	2814.44	2602.95
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY	02/07/19	1.21	2700.00	1025.00	250.00
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	6.60	2000.00	3353.95	3200.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	0.30	3000.00	4278.08	4125.00
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	0.10	8333.00	9016.24	3111.60
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	0.05	10000.00	16100.00	14400.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	10.70	3500.00	6600.00	4200.00
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	5.20	1750.00	2380.99	3800.00
NHPP006A-058		US 6 LOVELAND PASS - I-70 (FY	03/07/19	0.20	5000.00	8223.01	7446.01
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	0.13	3500.00	6445.50	9000.00
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	3.00	2500.00	3933.33	3600.00
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	6.24	2500.00	3000.00	3000.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	3.30	3000.00	4616.67	4350.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	0.42	3300.00	3925.00	4100.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	1.20	2946.67	3008.33	2325.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	128.00	3000.00	1443.22	1320.00
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			246.59	3217.85	1993.04	1917.53
NHPP030A-035		US 285/SH30	04/04/19	0.10	2000.00	2500.00	2500.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	212-00032	Soil Conditioning		Acre	=====	=====	=====
IM0252-472		I-25 CABLE BARRIER PHASE III	04/04/19	17.30	2000.00	2900.00	2800.00
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	1.00	2700.00	4246.67	3490.00
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	0.03	2000.00	17532.75	38031.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	23.00	3000.00	3258.36	3400.00
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	0.90	3800.00	5134.67	3869.00
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	2.00	2500.00	3594.86	2800.00
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	1.40	2500.00	4382.50	5015.00
STRR200-257		ROAD CLOSURE GATES ON VARIOUS	05/30/19	0.60	10858.00	4884.17	3500.00
ER145A-081		SH 145 MP 21 EMERGENCY ROCKFA	06/07/19	1.00	3500.00	7040.37	8956.00
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	0.70	2500.00	7004.74	5520.00
NHPP030A-036		SH 30 & TOWER RD IMPROVEMENTS	06/13/19	0.10	2000.00	3000.00	3000.00
CR500-205		R5 GUARDRAIL END TREATMENT EA	06/13/19	0.15	15000.00	6765.00	6765.00
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	0.30	6000.00	8150.00	9000.00
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	1.70	4000.00	3691.67	4800.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		50.28	2810.16	3546.39	3474.92
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	79.00	3053.57	3053.57	3053.57
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
FSA076A-010		I-76: VMS BOARDS EAST AND WES	07/18/19	0.77	2650.00	9047.00	9667.00
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	20.80	2525.63	2525.63	2525.63
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	0.10	6500.00	7985.00	8470.00
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	0.50	5000.00	4956.33	4200.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		101.17	2954.98	3204.82	3006.38
		WEIGHTED AVERAGE FOR THE YEAR		398.04	3099.54	2257.91	2481.73
=====	212-00040	Soil Preparation (Lawn)		Acre	=====	=====	=====
NHPP030A-035		US 285/SH30	04/04/19	0.03	3000.00	1000.00	1000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		0.03	3000.00	1000.00	1000.00
		WEIGHTED AVERAGE FOR THE YEAR		0.03	3000.00	1000.00	1000.00
=====	212-00050	Sod		Sq Foot	=====	=====	=====
STR0241-062		US 24 143.4 - 148	01/24/19	610.00	5.00	3.08	2.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		610.00	5.00	3.08	2.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 139

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	212-00050	Sod		Sq Foot	=====		
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	436.00	2.00	12.50	14.00
CR300-248		CRAIG RESIDENCY ADA RAMPS	05/16/19	310.00	3.00	12.33	5.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		746.00	2.42	12.41	10.26
CR400-367		R4 LONGMONT ADA CURB RAMPS	08/22/19	776.00	4.00	5.00	4.00
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	300.00	5.00	7.67	5.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,076.00	4.28	5.98	4.28
		WEIGHTED AVERAGE FOR THE YEAR		2,432.00	3.89	7.01	5.54
=====	212-00100	Tree Retention and Protection		LUMP SUM	=====		
STR0241-062		US 24 143.4 - 148	01/24/19	1.00	15000.00	3743.33	4000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	15000.00	3743.33	4000.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	15000.00	3743.33	4000.00
=====	212-00900	Compost		Cubic Yard	=====		
NHPP030A-036		SH 30 & TOWER RD IMPROVEMENTS	06/13/19	65.00	250.00	26.00	26.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		65.00	250.00	26.00	26.00
		WEIGHTED AVERAGE FOR THE YEAR		65.00	250.00	26.00	26.00
=====	212-01200	Landscape Restoration		LUMP SUM	=====		
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	1.00	2500.00	9200.00	4600.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	2500.00	9200.00	4600.00
NHPP030A-035		US 285/SH30	04/04/19	1.00	10000.00	15000.00	15000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	10000.00	15000.00	15000.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 140

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 212-01200 Landscape Restoration				LUMP SUM =====			
STAR400-353		Region 4 - US 287C at interse	07/11/19	1.00	7000.00	16750.00	6200.00
CR400-367		R4 LONGMONT ADA CURB RAMPS	08/22/19	1.00	6500.00	14050.00	17000.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	6750.00	15400.00	11600.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	6500.00	13025.00	10700.00
===== 213-00002 Mulching (Weed Free Hay)				Acre =====			
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	1.15	1250.00	1294.59	680.00
STA119A-069		SH 119: NEDERLAND - EAST					
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	0.10	2500.00	2288.87	3000.00
NH2871-035		US 287 PASSING LANES SOUTH OF	02/07/19	10.00	1000.00	880.73	769.65
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	0.30	2000.00	4689.43	5680.00
NHPP006A-058		US 6 LOVELAND PASS - I-70 (FY	03/07/19	0.20	2000.00	5099.91	4199.81
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	0.80	900.00	1950.00	3250.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		12.55	1068.33	1124.73	1109.36
IM0252-472		I-25 CABLE BARRIER PHASE III	04/04/19	17.30	450.00	990.00	480.00
STRR200-257		ROAD CLOSURE GATES ON VARIOUS	05/30/19	0.60	10858.00	1653.50	800.00
NHPP030A-036		SH 30 & TOWER RD IMPROVEMENTS	06/13/19	0.10	2000.00	3500.00	3500.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		18.00	805.54	1019.17	507.44
		WEIGHTED AVERAGE FOR THE YEAR		30.55	913.50	1082.34	754.71
===== 213-00003 Mulching (Weed Free)				Acre =====			
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	45.00	800.00	658.40	525.00
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY	02/07/19	1.21	1000.00	725.00	250.00
NHPP1601-076		US 160 MANCOS HILL (MP 40.000	02/21/19	0.10	3500.00	5206.67	5000.00
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	7.80	1000.00	753.57	650.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	3.30	1000.00	2066.67	1965.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	0.42	1100.00	4795.06	5065.12
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	0.10	5000.00	4340.26	3500.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	96.00	1000.00	894.16	746.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 141

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 213-00003 Mulching (Weed Free) Acre =====							
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			153.93	946.03	815.30	701.10
NHPP030A-035		US 285/SH30	04/04/19	0.10	1200.00	2000.00	2000.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	23.00	1500.00	922.93	1000.00
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	0.90	1800.00	2185.33	2259.00
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	2.00	1500.00	2231.35	820.00
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	0.70	2500.00	5757.09	1400.00
CR500-205		R5 GUARDRAIL END TREATMENT EA	06/13/19	0.15	15000.00	6030.00	6030.00
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	0.30	3000.00	5850.00	6000.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			27.15	1625.78	1423.95	1125.51
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	20.80	793.00	793.00	793.00
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	0.10	5000.00	3530.00	3790.00
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	0.50	5000.00	4209.33	4200.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			21.40	910.95	1045.08	886.61
	WEIGHTED AVERAGE FOR THE YEAR			202.48	1033.47	893.70	801.39
===== 213-00004 Mulching (Weed Free Straw) Acre =====							
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	9.40	1250.00	1170.12	630.00
STA119A-069		SH 119: NEDERLAND - EAST					
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	0.10	8333.00	9540.31	3276.80
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	10.70	1500.00	1100.00	1100.00
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	3.00	1000.00	1320.00	1160.00
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	6.24	700.00	650.00	600.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	0.40	1000.00	1566.67	2800.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			29.84	1219.88	1153.58	883.50
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	1.70	1600.00	1857.36	3200.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.70	1600.00	1857.36	3200.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 142

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 213-00004		Mulching (Weed Free Straw)		Acre =====			
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	56.00	642.85	642.85	642.85
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			56.00	642.85	642.85	642.85
	WEIGHTED AVERAGE FOR THE YEAR			87.54	858.13	1007.31	774.54
===== 213-00007		Mulching (Wood Strand)		Acre =====			
C0502-085		US 50 MM 201.8 MONARCH AVALAN	06/27/19	0.20	15000.00	37389.00	15000.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			0.20	15000.00	37389.00	15000.00
	WEIGHTED AVERAGE FOR THE YEAR			0.20	15000.00	37389.00	15000.00
===== 213-00008		Mulching (Wood Chip)		Cubic Foot =====			
ER072A-040 NHPP072A-041		PR SH72A FLOOD PERMANENT REPA PR SH72A FLOOD PERMANENT REPA	01/31/19	9,800.00	3.00	2.19	0.35
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			9,800.00	3.00	2.19	0.35
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	100.00	2.00	18.00	22.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			100.00	2.00	18.00	22.00
	WEIGHTED AVERAGE FOR THE YEAR			9,900.00	2.99	2.23	0.57
===== 213-00011		Mulching (Hydraulic)		Acre =====			
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	35.00	1500.00	1402.00	1150.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			35.00	1500.00	1402.00	1150.00
	WEIGHTED AVERAGE FOR THE YEAR			35.00	1500.00	1402.00	1150.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 143

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 213-00012		Spray-on Mulch Blanket		Acre	=====		
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	1.50	2500.00	4563.87	3500.00
STA119A-069		SH 119: NEDERLAND - EAST					
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	0.37	4500.00	4750.23	8306.14
STR141A-047		SH 141 MP 120-143 MESA COUNTY	01/17/19	3.00	4000.00	4525.73	4400.00
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	0.95	3200.00	5968.83	5500.00
STRO241-062		US 24 143.4 - 148	01/24/19	0.40	3500.00	7190.00	7600.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	9.00	3500.00	4275.01	3300.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	0.37	3200.00	6525.00	5250.00
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	6.60	2500.00	4196.54	3600.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH		6.00	4000.00	3156.67	
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		28.19	3371.37	4264.69	3839.15
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	1.20	6000.00	4005.00	4585.00
ER145A-081		SH 145 MP 21 EMERGENCY ROCKFA	06/07/19	1.00	1500.00	5994.97	6169.00
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	0.16	4000.00	2875.00	4500.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.36	3957.63	4771.60	5250.42
FSA076A-010		I-76: VMS BOARDS EAST AND WES	07/18/19	0.77	3200.00	7949.60	8463.00
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	2.00	4562.44	4562.44	4562.44
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.77	4183.71	6791.60	5646.71
		WEIGHTED AVERAGE FOR THE YEAR		33.32	3480.43	4349.51	4144.33
===== 213-00013		Spray-on Mulch Blanket		Pound	=====		
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	6.00	4000.00	3139.13	3090.00
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		6.00	4000.00	3139.13	3090.00
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	3,000.00	1.70	2.02	1.55
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3,000.00	1.70	2.02	1.55
		WEIGHTED AVERAGE FOR THE YEAR		3,006.00	9.68	8.28	7.71

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 144

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	213-00061	Mulch Tackifier		Pound	=====		
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	2,110.00	5.00	3.01	2.75
STA119A-069		SH 119: NEDERLAND - EAST					
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	9,000.00	4.00	2.12	1.85
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	1,800.00	3.00	2.43	2.50
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	20.00	3.00	23.40	40.00
NH2871-035		US 287 PASSING LANES SOUTH OF	02/07/19	1,880.00	5.00	2.66	2.36
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	60.00	5.00	5.12	5.00
NHPP1601-076		US 160 MANCOS HILL (MP 40.000	02/21/19	10.00	20.00	28.53	26.00
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	8.00	3.00	33.14	34.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	1,071.00	4.00	4.85	3.70
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	780.00	4.00	2.90	3.00
NHPP006A-058		US 6 LOVELAND PASS - I-70 (FY	03/07/19	40.00	10.00	12.38	10.76
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	600.00	3.00	2.97	2.80
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	1,248.00	3.00	3.00	3.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	59.00	2.60	5.25	3.25
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	200.00	6.00	3.89	3.35
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	240.00	2.67	2.58	2.75
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	19,256.00	4.00	2.35	2.60
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		38,382.00	4.02	2.49	2.49
NHPP030A-035		US 285/SH30	04/04/19	20.00	25.00	2.59	2.59
IM0252-472		I-25 CABLE BARRIER PHASE III	04/04/19	1,730.00	2.00	2.00	1.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	4,600.00	3.00	2.69	3.00
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	270.00	5.00	10.31	2.93
STRR200-257		ROAD CLOSURE GATES ON VARIOUS	05/30/19	150.00	13.25	4.15	2.00
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	210.00	5.00	11.31	5.50
NHPP030A-036		SH 30 & TOWER RD IMPROVEMENTS	06/13/19	100.00	3.00	5.00	5.00
CR500-205		R5 GUARDRAIL END TREATMENT EA	06/13/19	30.00	20.00	10.00	10.00
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	60.00	4.00	8.50	10.00
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	340.00	5.00	3.25	4.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		7,510.00	3.33	3.65	2.74
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	15,600.00	2.14	2.14	2.14
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	3,840.00	2.44	2.44	2.44
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	10.00	4.00	18.35	19.70

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 145

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 213-00061		Mulch Tackifier		Pound =====			
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	100.00	10.00	4.10	3.30
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			19,550.00	2.24	2.24	2.21
	WEIGHTED AVERAGE FOR THE YEAR			65,442.00	3.41	2.59	2.43
===== 213-00067		Rock Mulch (Weed Free)		Sq Foot =====			
C R100-315		R1 ADA CURB RAMPS - PH 5	03/07/19	100.00	30.00	20.00	12.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			100.00	30.00	20.00	12.00
CR300-248		CRAIG RESIDENCY ADA RAMPS	05/16/19	30.00	15.00	24.67	5.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			30.00	15.00	24.67	5.00
NHPP050A-038		US550 MONTROSE PHASE 1 ADA RA	09/05/19	37.00	10.00	14.33	16.00
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	200.00	30.00	27.00	52.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			237.00	26.88	25.02	46.38
	WEIGHTED AVERAGE FOR THE YEAR			367.00	26.76	23.99	33.63
===== 213-00070		Landscape Weed Barr Fabric		Sq Yard =====			
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	200.00	2.00	16.37	4.60
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			200.00	2.00	16.37	4.60
	WEIGHTED AVERAGE FOR THE YEAR			200.00	2.00	16.37	4.60
===== 213-00150		Bonded Fiber Matrix		Acre =====			
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	10.00	3000.00	3173.00	2930.00
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	0.11	5000.00	7658.24	8724.23
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	128.00	3000.00	2907.19	2910.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 146

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 213-00150		Bonded Fiber Matrix		Acres			
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			138.11	3001.59	2944.98	2921.33
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH 04/25/19		20.00	3500.00	3469.62	3800.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			20.00	3500.00	3469.62	3800.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	21.00	2892.86	2892.86	2892.86
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			21.00	2892.86	2892.86	2892.86
	WEIGHTED AVERAGE FOR THE YEAR			179.11	3044.50	3003.90	3068.80
===== 213-00470		Landscape Border (1/4x5 In)		Lin Foot			
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	150.00	5.00	8.00	6.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			150.00	5.00	8.00	6.00
	WEIGHTED AVERAGE FOR THE YEAR			150.00	5.00	8.00	6.00
===== 213-00700		Landscape Boulder		Each			
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	529.00	250.00	533.31	285.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			529.00	250.00	533.31	285.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH 04/25/19		107.00	300.00	491.35	356.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			107.00	300.00	491.35	356.00
	WEIGHTED AVERAGE FOR THE YEAR			636.00	258.41	531.29	296.94

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 147

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 214-00000		Landscape Maintenance		LUMP SUM	=====		
ER119A-065 STA119A-069 ER072A-040 NHPP072A-041		PR SH 119A BOULDER CANYON SH 119: NEDERLAND - EAST PR SH72A FLOOD PERMANENT REPA PR SH72A FLOOD PERMANENT REPA	01/03/19 01/31/19	1.00 1.00	7500.00 75000.00	24160.50 51469.28	11000.00 80000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2.00	41250.00	40545.77	45500.00
NHPP030A-035 NHPP0703-445		US 285/SH30 I-70 WESTBOUND PEAK PERIOD SH	04/04/19 04/25/19	1.00 1.00	10000.00 100000.00	32528.00 40399.66	32528.00 18986.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			2.00	55000.00	38431.75	25757.00
	WEIGHTED AVERAGE FOR THE YEAR			4.00	48125.00	40193.43	35628.50
===== 214-00005		Landscape Maintenance (24 Month)		LUMP SUM	=====		
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	1.00	82657.40	82657.40	82657.40
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	82657.40	82657.40	82657.40
	WEIGHTED AVERAGE FOR THE YEAR			1.00	82657.40	82657.40	82657.40
===== 214-00145		Plant Protect Fence		Lin Foot	=====		
ER119A-065 STA119A-069		PR SH 119A BOULDER CANYON SH 119: NEDERLAND - EAST	01/03/19	1,730.00	3.00	4.94	6.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,730.00	3.00	4.94	6.00
NHPP030A-035		US 285/SH30	04/04/19	125.00	4.00	3.80	3.80
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			125.00	4.00	3.80	3.80
	WEIGHTED AVERAGE FOR THE YEAR			1,855.00	3.07	4.93	5.85
===== 214-00205		Deciduous Tree (5 Gal)		Each	=====		
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	5.00	350.00	240.65	162.94

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 148

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	214-00205	Deciduous Tree (5 Gal)		Each =====			
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	140.00	85.00	89.35	59.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	29.00	500.00	88.33	110.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			174.00	161.78	91.82	70.49
	WEIGHTED AVERAGE FOR THE YEAR			174.00	161.78	91.82	70.49
=====	214-00220	Deciduous Tree (2 In C)		Each =====			
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	24.00	600.00	674.32	650.00
STA119A-069		SH 119: NEDERLAND - EAST					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			24.00	600.00	674.32	650.00
	WEIGHTED AVERAGE FOR THE YEAR			24.00	600.00	674.32	650.00
=====	214-00222	Decid Tree (2 In Cal) (Furnish)		Each =====			
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	3.00	350.00	505.39	420.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			3.00	350.00	505.39	420.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	22.00	450.00	505.76	480.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			22.00	450.00	505.76	480.00
	WEIGHTED AVERAGE FOR THE YEAR			25.00	438.00	505.69	472.80
=====	214-00330	Deciduous Shrub (3 Gal)		Each =====			
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	95.00	30.00	70.70	60.00
STA119A-069		SH 119: NEDERLAND - EAST					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			95.00	30.00	70.70	60.00
	WEIGHTED AVERAGE FOR THE YEAR			95.00	30.00	70.70	60.00
=====	214-00350	Deciduous Shrub (5 Gal)		Each =====			
STR0241-062		US 24 143.4 - 148	01/24/19	5.00	350.00	103.00	55.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 149

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	214-00350	Deciduous Shrub (5 Gal)		Each =====			
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	419.00	86.00	43.11	35.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	34.00	65.00	51.00	55.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			458.00	87.32	43.45	36.70
	WEIGHTED AVERAGE FOR THE YEAR			458.00	87.32	43.45	36.70
=====	214-00450	Evergreen Tree (5 Gal)		Each =====			
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	23.00	200.00	160.55	81.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			23.00	200.00	160.55	81.00
	WEIGHTED AVERAGE FOR THE YEAR			23.00	200.00	160.55	81.00
=====	214-00507	Furn Evergreen Tree (6 Ft) (B-B)		Each =====			
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	8.00	500.00	386.05	350.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			8.00	500.00	386.05	350.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	10.00	400.00	591.72	575.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			10.00	400.00	591.72	575.00
	WEIGHTED AVERAGE FOR THE YEAR			18.00	444.44	474.19	475.00
=====	214-00510	Evergreen Tree (10 Ft) (B-B)		Each =====			
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	4.00	1000.00	1600.00	1700.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			4.00	1000.00	1600.00	1700.00
	WEIGHTED AVERAGE FOR THE YEAR			4.00	1000.00	1600.00	1700.00
=====	214-01010	Brush Layer Cutting		Each =====			
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	600.00	8.00	8.36	8.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 150

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 214-01010		Brush Layer Cutting		Each =====			
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	15.00	15.00	14.50	19.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			615.00	8.17	8.42	8.27
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	100.00	6.00	11.03	16.50
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			100.00	6.00	11.03	16.50
	WEIGHTED AVERAGE FOR THE YEAR			715.00	7.87	8.58	9.42
===== 214-01011		Live Brush Mattress		Lin Foot =====			
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	850.00	18.22	18.22	18.22
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	268.00	53.50	53.50	53.50
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1,118.00	26.68	26.68	26.68
	WEIGHTED AVERAGE FOR THE YEAR			1,118.00	26.68	26.68	26.68
===== 214-01012		Live Brush Fascine		Lin Foot =====			
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	660.00	26.79	26.79	26.79
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			660.00	26.79	26.79	26.79
	WEIGHTED AVERAGE FOR THE YEAR			660.00	26.79	26.79	26.79
===== 214-01013		Live Willow Stakes		Each =====			
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	100.00	25.00	6.02	3.25
STA119A-069		SH 119: NEDERLAND - EAST					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			100.00	25.00	6.02	3.25
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	3,860.00	3.49	3.49	3.49

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 151

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 214-01013 FBR0252-486		Live Willow Stakes I-25 S GAP - BE BRIDGES UPPER		Each =====			
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			3,860.00	3.49	3.49	3.49
	WEIGHTED AVERAGE FOR THE YEAR			3,960.00	4.03	3.92	3.48
===== 214-01015		Willow Cuttings		Each =====			
FBR0341-087 ER072A-040 NHPP072A-041		US 34 OVER NORTH FORK CO RIVE PR SH72A FLOOD PERMANENT REPA PR SH72A FLOOD PERMANENT REPA	01/10/19 01/31/19	205.00 2,904.00	7.40 6.00	11.03 5.62	5.87 4.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			3,109.00	6.09	5.80	4.12
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	15.00	4.00	22.00	30.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			15.00	4.00	22.00	30.00
	WEIGHTED AVERAGE FOR THE YEAR			3,124.00	6.08	5.81	4.25
===== 214-01025		Dormant Log Cutting		Each =====			
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	15.00	50.00	132.86	100.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			15.00	50.00	132.86	100.00
	WEIGHTED AVERAGE FOR THE YEAR			15.00	50.00	132.86	100.00
===== 214-01130		Beaver Dam Analog		Lin Foot =====			
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	825.00	50.89	50.89	50.89
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			825.00	50.89	50.89	50.89
	WEIGHTED AVERAGE FOR THE YEAR			825.00	50.89	50.89	50.89
===== 214-01228		Riprap Planting Pocket		Each =====			
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	183.00	400.00	160.56	140.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 152

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 214-01228 NHPP072A-041		Riprap Planting Pocket PR SH72A FLOOD PERMANENT REPA		Each =====			
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			183.00	400.00	160.56	140.00
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	250.00	34.28	34.28	34.28
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			250.00	34.28	34.28	34.28
	WEIGHTED AVERAGE FOR THE YEAR			433.00	188.85	147.66	78.96
===== 214-01401		Nursery Stock Container (DRC #10)		Each =====			
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	3,570.00	5.36	5.36	5.36
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			3,570.00	5.36	5.36	5.36
	WEIGHTED AVERAGE FOR THE YEAR			3,570.00	5.36	5.36	5.36
===== 214-01403		Nursery Stock Container (DRC # 60)		Each =====			
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	9,015.00	7.50	7.50	7.50
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			9,015.00	7.50	7.50	7.50
	WEIGHTED AVERAGE FOR THE YEAR			9,015.00	7.50	7.50	7.50
===== 214-01404		Nursery Stock Container (DRC # 180)		Each =====			
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	860.00	34.28	34.28	34.28
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			860.00	34.28	34.28	34.28
	WEIGHTED AVERAGE FOR THE YEAR			860.00	34.28	34.28	34.28
===== 215-00000		Transplant Shrub		Each =====			
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	30.00	80.00	64.27	45.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			30.00	80.00	64.27	45.00
	WEIGHTED AVERAGE FOR THE YEAR			30.00	80.00	64.27	45.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 153

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	216-00021	Soil Reten Blanket (Cl 1)		Sq Yard	=====		
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	138,900.00	2.09	2.09	2.09
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		138,900.00	2.09	2.09	2.09
		WEIGHTED AVERAGE FOR THE YEAR		138,900.00	2.09	2.09	2.09
=====	216-00041	Soil Reten Blanket (S/C)		Sq Yard	=====		
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	1,136.00	5.00	3.75	3.50
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,136.00	5.00	3.75	3.50
STRR200-257		ROAD CLOSURE GATES ON VARIOUS	05/30/19	2,420.00	6.63	3.29	2.50
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2,420.00	6.63	3.29	2.50
		WEIGHTED AVERAGE FOR THE YEAR		3,556.00	6.11	3.44	2.82
=====	216-00042	Soil Retent Blanket (BioD S/C)		Sq Yard	=====		
ER119A-065 STA119A-069 NH2871-035		PR SH 119A BOULDER CANYON SH 119: NEDERLAND - EAST US 287 PASSING LANES SOUTH OF	01/03/19 02/07/19	4,000.00 50.00	2.50 10.00	3.77 5.60	2.30 5.25
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4,050.00	2.59	3.78	2.34
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	1,415.00	7.00	4.50	4.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,415.00	7.00	4.50	4.00
		WEIGHTED AVERAGE FOR THE YEAR		5,465.00	3.73	3.83	2.77
=====	216-00070	Geocell Confinement Sys		Sq Yard	=====		
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	56.00	58.37	58.37	58.37

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 154

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 216-00070 FBR0252-486		Geocell Confinement Sys I-25 S GAP - BE BRIDGES UPPER		Sq Yard			
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			56.00	58.37	58.37	58.37
	WEIGHTED AVERAGE FOR THE YEAR			56.00	58.37	58.37	58.37
===== 216-00101		Soil Reten Blanket (S-C) (PhotoD Cl 1)		Sq Yard			
SHER100-284 SHE2254-090		FY19 NORTH SIGNAL PKG Colfax & I-225, Colfax & Cham	02/21/19 03/07/19	60.00 594.00	10.00 10.00	11.57 3.47	7.70 3.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			654.00	10.00	4.54	3.43
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	100.00	25.00	7.00	10.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			100.00	25.00	7.00	10.00
	WEIGHTED AVERAGE FOR THE YEAR			754.00	11.99	4.85	4.30
===== 216-00201		Soil Reten Blanket (S-C) (BioD Cl 1)		Sq Yard			
IM0251-351 FSA0142-068 ER119A-065 STA119A-069 STR0132-021 FBR0341-087 STR0241-062 ER072A-040 NHPP072A-041 NHPP0821-107 NHPP145A-065 FBR0253-247 NHPP0503-087 STM0242-077 STA0131-070 HMA ALT STA0131-070 PCCP ALT		I-25 South of Pueblo MP 79.6 SH 14 & WCR 33 INTERSECTION I PR SH 119A BOULDER CANYON SH 119: NEDERLAND - EAST SH 13-MOFFAT COUNTY-CR 3 SOUT US 34 OVER NORTH FORK CO RIVE US 24 143.4 - 148 PR SH72A FLOOD PERMANENT REPA PR SH72A FLOOD PERMANENT REPA SH 82 GLENWOOD SPRINGS TO CA SH 145 PASSING LANES AT DEEP I25 AT VINE DRIVE BRIDGE REPL US 50 PASSING LANES EAST OF S US24 - 8TH ST TO WEST OF MANI SH 13 CR 5 NORTH AND SOUTH SH 13 CR 5 NORTH AND SOUTH	01/03/19 01/03/19 01/03/19 01/10/19 01/10/19 01/24/19 01/31/19 02/07/19 02/14/19 03/07/19 03/21/19 03/28/19 03/28/19	900.00 600.00 300.00 28,000.00 500.00 300.00 17,000.00 145.00 9,546.00 13,375.00 1,000.00 100.00 160,272.00	4.00 4.50 3.00 2.00 3.50 8.00 3.00 3.00 3.00 3.00 2.20 2.50 2.00	4.22 3.93 3.22 2.42 3.91 4.50 2.86 6.38 3.17 2.48 3.50 2.42 2.70	3.87 2.35 2.30 2.15 4.38 4.00 3.00 8.50 3.50 2.30 4.00 2.75 2.70
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			232,038.00	2.20	2.70	2.67
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	63,001.00	3.00	2.94	3.80

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 155

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 216-00201		Soil Reten Blanket (S-C) (BioD Cl 1)		Sq Yard	=====	=====	=====
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	5,324.00	3.50	5.06	2.50
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	4,000.00	3.50	2.65	3.25
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		72,325.00	3.06	3.09	3.67
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	12,836.00	2.66	2.66	2.66
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		12,836.00	2.66	2.66	2.66
		WEIGHTED AVERAGE FOR THE YEAR		317,199.00	2.42	2.77	2.98
===== 216-00211		Soil Reten Blanket (Exc) (BioD Cl 1)		Sq Yard	=====	=====	=====
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	200.00	21.00	5.70	4.10
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		200.00	21.00	5.70	4.10
		WEIGHTED AVERAGE FOR THE YEAR		200.00	21.00	5.70	4.10
===== 216-00221		Soil Reten Blanket (C) (BioD Cl 1)		Sq Yard	=====	=====	=====
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	2,570.00	5.50	3.77	3.00
STA119A-069		SH 119: NEDERLAND - EAST					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,570.00	5.50	3.77	3.00
		WEIGHTED AVERAGE FOR THE YEAR		2,570.00	5.50	3.77	3.00
===== 216-00301		Turf Reinf Mat (Cl 1)		Sq Yard	=====	=====	=====
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	1,700.00	5.00	6.32	5.00
STA119A-069		SH 119: NEDERLAND - EAST					
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	10.00	6.00	7.83	13.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,710.00	5.01	6.32	5.05
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	15,400.00	4.04	4.04	4.04

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 156

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 216-00301 FBR0252-486		Turf Reinf Mat (Cl 1) I-25 S GAP - BE BRIDGES UPPER		Sq Yard			
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			15,400.00	4.04	4.04	4.04
	WEIGHTED AVERAGE FOR THE YEAR			17,110.00	4.14	5.11	4.14
===== 216-00302		Turf Reinf Mat (Cl 2)		Sq Yard			
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	1,373.00	6.00	6.59	5.40
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	11,590.00	6.00	5.45	5.60
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			12,963.00	6.00	5.80	5.56
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	24,415.00	5.00	6.35	7.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			24,415.00	5.00	6.35	7.00
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	8,400.00	5.39	5.39	5.39
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			8,400.00	5.39	5.39	5.39
	WEIGHTED AVERAGE FOR THE YEAR			45,778.00	5.35	6.08	6.40
===== 216-00303		Turf Reinf Mat (Cl 3)		Sq Yard			
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	4,100.00	6.46	6.46	6.46
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			4,100.00	6.46	6.46	6.46
	WEIGHTED AVERAGE FOR THE YEAR			4,100.00	6.46	6.46	6.46
===== 217-00000		Herbicide Treatment		Sq Yard			
IM0252-472		I-25 CABLE BARRIER PHASE III	04/04/19	3,500.00	0.30	0.65	0.30
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			3,500.00	0.30	0.65	0.30

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 157

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	217-00000	Herbicide Treatment		Sq Yard	=====		
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	100.00	203.57	203.57	203.57
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		100.00	203.57	203.57	203.57
		WEIGHTED AVERAGE FOR THE YEAR		3,600.00	5.95	3.51	5.95
=====	217-00015	Noxious Weed Management		Sq Yard	=====		
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	900.00	5.00	3.92	5.00
STA119A-069		SH 119: NEDERLAND - EAST					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		900.00	5.00	3.92	5.00
		WEIGHTED AVERAGE FOR THE YEAR		900.00	5.00	3.92	5.00
=====	217-00020	Herbicide Treatment		Hour	=====		
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	10.00	175.00	186.45	76.65
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	48.00	120.00	186.43	170.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	10.00	130.00	151.00	122.00
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	20.00	200.00	187.82	230.00
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	40.00	130.00	133.54	95.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	10.00	150.00	104.50	110.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		138.00	141.38	164.98	142.37
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	160.00	150.00	93.52	118.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		160.00	150.00	93.52	118.00
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	20.00	107.17	107.17	107.17
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		20.00	107.17	107.17	107.17
		WEIGHTED AVERAGE FOR THE YEAR		318.00	143.56	144.44	127.89

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 158

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 218-00000		Noxious Weed Management		LUMP SUM	=====	=====	=====
NHPP0253-273	I-25 EXPRESS LANES SEGMENT 5		08/05/19	1.00	6858.61	6858.61	6858.61
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	6858.61	6858.61	6858.61
	WEIGHTED AVERAGE FOR THE YEAR			1.00	6858.61	6858.61	6858.61
===== 240-00000		Wildlife Biologist		Hour	=====	=====	=====
ER119A-065	PR SH 119A BOULDER CANYON		01/03/19	16.00	150.00	94.51	125.00
STA119A-069	SH 119: NEDERLAND - EAST						
STR0132-021	SH 13-MOFFAT COUNTY-CR 3 SOUT		01/10/19	24.00	120.00	147.60	115.00
FBR0341-087	US 34 OVER NORTH FORK CO RIVE		01/10/19	40.00	135.00	124.75	117.44
STR141A-047	SH 141 MP 120-143 MESA COUNTY		01/17/19	80.00	125.00	159.13	80.00
NHPP0701-241	I-70 TRUCK PARKING GARFIELD C		01/17/19	10.00	115.00	199.23	135.00
STR0241-062	US 24 143.4 - 148		01/24/19	40.00	125.00	155.33	120.00
NHPPR100-250	PACKAGE A (I-25 / I-70 / I-76		01/24/19	150.00	125.00	83.36	40.00
ER072A-040	PR SH72A FLOOD PERMANENT REPA		01/31/19	92.00	125.00	115.59	135.00
NHPP072A-041	PR SH72A FLOOD PERMANENT REPA						
STA067A-038	SH 67 SEDALIA RESURFACING		01/31/19	40.00	125.00	113.13	110.00
NHPP0821-107	SH 82 GLENWOOD SPRINGS TO CA		02/07/19	8.00	150.00	102.00	114.00
ITSSW01-638	ETHERNET PHASE III (PRIMARYLY		02/07/19	30.00	120.00	80.00	10.00
NHPP145A-065	SH 145 PASSING LANES AT DEEP		02/14/19	60.00	100.00	139.37	135.00
NHPP0741-022	SH 74: I-70 TO CR 65 RESURFAC		02/14/19	40.00	120.00	64.46	48.85
NHPP070A-028	FALL RIVER ROAD BRIDGE		02/21/19	10.00	200.00	121.74	100.00
NHPP1601-073	US 160 PASSING LANE NORTH OF		03/07/19	20.00	140.00	178.50	107.00
SHE2254-090	Colfax & I-225, Colfax & Cham		03/07/19	20.00	120.00	100.50	106.00
NHPP0702-378	I-70 OFFICERS GULCH TO FRISCO		03/14/19	40.00	130.00	161.68	125.05
NHPP0503-087	US 50 PASSING LANES EAST OF S		03/21/19	30.00	100.00	140.00	135.00
NHPP2254-089	I-225 RESURFACING FROM I-25 T		03/21/19	40.00	120.00	104.53	95.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			790.00	123.90	117.18	93.74
NHPP030A-035	US 285/SH30		04/04/19	80.00	125.00	75.00	75.00
NHPP0703-445	I-70 WESTBOUND PEAK PERIOD SH		04/25/19	120.00	125.00	118.38	118.00
FSA0703-454	EB I-70 AUX LANE WARD TO KIPL		05/16/19	8.00	100.00	222.20	110.00
FBR0063-057	US-6 F-09-K BRIDGE OVER CASTL		05/30/19	40.00	100.00	129.25	126.50
NHPP0703-442	I-70 SILVERPLUME SOUNDWALL AN		06/13/19	10.00	105.00	113.31	109.00
CR500-205	R5 GUARDRAIL END TREATMENT EA		06/13/19	30.00	120.00	145.00	145.00
STR 141A-040	R5 YEAR 4 BRDG PREV MAINT RAM		06/20/19	45.00	120.00	140.00	135.00
NHPP160A-030	US160 MM 43.2, 150.4, 156.3,		06/20/19	100.00	120.00	75.00	100.00
C0502-085	US 50 MM 201.8 MONARCH AVALAN		06/27/19	40.00	150.00	129.00	135.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			473.00	122.30	112.91	112.08

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 240-00000		Wildlife Biologist		Hour	=====		
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	400.00	108.21	108.21	108.21
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPPR500-207		R5 CHAIN STATION IMPROVEMENTS	07/11/19	40.00	150.00	181.30	187.00
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	20.00	107.00	107.00	107.00
MTCER500-200		WEST 160 TO HIGH BRIDGE	08/08/19	10.00	150.00	180.00	110.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			470.00	112.60	130.05	114.90
	WEIGHTED AVERAGE FOR THE YEAR			1,733.00	120.40	117.79	104.49
===== 240-00001		Wildlife Biologist		Day	=====		
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	90.00	800.00	935.09	1520.00
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			90.00	800.00	935.09	1520.00
	WEIGHTED AVERAGE FOR THE YEAR			90.00	800.00	935.09	1520.00
===== 240-00010		Rem of Nests		Hour	=====		
STAR200-242		R2 NORTH PROGRAM WALL REPAIRS	01/03/19	10.00	130.00	83.59	55.00
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	60.00	106.00	78.81	134.03
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	80.00	120.00	108.67	90.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	40.00	100.00	92.00	90.00
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	10.00	130.00	98.51	149.92
STR141A-047		SH 141 MP 120-143 MESA COUNTY	01/17/19	5.00	115.00	126.41	160.00
STR0241-062		US 24 143.4 - 148	01/24/19	40.00	115.00	102.00	120.00
NHPPR100-250		PACKAGE A (I-25 / I-70 / I-76	01/24/19	150.00	125.00	108.19	72.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	80.00	165.00	110.84	135.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	40.00	145.00	102.85	100.00
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	8.00	150.00	102.00	114.00
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY	02/07/19	10.00	105.00	105.00	10.00
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	10.00	120.00	114.22	135.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	40.00	150.00	66.27	54.30
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	10.00	200.00	80.04	79.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	10.00	150.00	76.00	62.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	20.00	150.00	85.00	80.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 160

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 240-00010							
		Rem of Nests		Hour			
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	40.00	130.00	115.02	125.05
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	10.00	80.00	85.00	70.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	40.00	95.00	100.67	90.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	45.00	102.33	151.50	104.50
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	60.00	150.00	100.99	170.00
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
WEIGHTED AVERAGE FOR THE FIRST QUARTER				818.00	128.17	104.48	99.92
NHPP030A-035		US 285/SH30	04/04/19	80.00	150.00	70.00	70.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	120.00	150.00	106.85	112.00
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	10.00	130.00	166.75	126.50
STRR200-257		ROAD CLOSURE GATES ON VARIOUS	05/30/19	8.00	120.00	216.00	150.00
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	10.00	90.00	134.41	95.00
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	56.00	85.00	219.00	120.00
WEIGHTED AVERAGE FOR THE SECOND QUARTER				284.00	133.52	128.95	102.73
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	400.00	105.87	105.87	105.87
NHPP0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	40.00	238.74	238.74	238.74
WEIGHTED AVERAGE FOR THE THIRD QUARTER				440.00	117.95	117.95	117.95
WEIGHTED AVERAGE FOR THE YEAR				1,542.00	126.24	108.79	105.70
=====							
===== 240-00020							
		Netting		Sq Yard			
STAR200-242		R2 NORTH PROGRAM WALL REPAIRS	01/03/19	100.00	10.00	19.22	16.00
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	2,100.00	10.00	7.67	11.26
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	1,400.00	11.00	13.48	9.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	40.00	20.00	23.09	15.40
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	400.00	18.00	9.72	8.57
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	114.00	20.00	13.69	3.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	100.00	20.00	16.59	9.78
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	5,892.00	12.83	5.00	3.00
WEIGHTED AVERAGE FOR THE FIRST QUARTER				10,146.00	12.35	8.61	6.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 161

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	240-00020	Netting		Sq Yard	=====		
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	400.00	10.00	13.75	10.50
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		400.00	10.00	13.75	10.50
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	3,000.00	13.13	13.13	13.13
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	100.00	171.80	171.80	171.80
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3,100.00	18.25	18.25	18.25
		WEIGHTED AVERAGE FOR THE YEAR		13,646.00	13.62	9.35	8.92
=====	240-00100	Prairie Dog Mgmt		LUMP SUM	=====		
NHPP030A-036		SH 30 & TOWER RD IMPROVEMENTS	06/13/19	1.00	15000.00	1000.00	1000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	15000.00	1000.00	1000.00
NHPP0361-126		US 36 EMERGENCY REPAIR	08/06/19	1.00	5704.00	5704.00	5704.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	5704.00	5704.00	5704.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	10352.00	3352.00	3352.00
=====	250-00010	Envir Health/Safety Mngmt		LUMP SUM	=====		
NHPPR500-173		US 160_550 DURANGO SIGNALS OP	01/03/19	1.00	5000.00	5000.00	5200.00
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	1.00	4500.00	5371.67	7020.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	1.00	5000.00	4580.93	8100.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	1.00	6000.00	3937.80	2400.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	5125.00	4675.61	5680.00
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	1.00	5000.00	2875.00	3000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	5000.00	2875.00	3000.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 162

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	250-00010	Envir Health/Safety Mngmt		LUMP SUM	=====		
NHPPR500-207		R5 CHAIN STATION IMPROVEMENTS	07/11/19	1.00	6500.00	5254.25	4620.00
NHPP0703-435		EJMT 480V MOTOR CONTROL CENTE	07/11/19	1.00	20000.00	60431.30	85146.60
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	1.00	2669.65	2669.65	2669.65
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	1.00	6000.00	4305.00	4560.00
NHPP050A-038		US550 MONTROSE PHASE 1 ADA RA	09/05/19	1.00	10000.00	7316.67	1250.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		5.00	9033.93	14592.44	19649.25
		WEIGHTED AVERAGE FOR THE YEAR		10.00	7066.97	7634.60	12396.63
=====	250-00050	Monitoring Technician		Hour	=====		
NHPPR500-173		US 160_550 DURANGO SIGNALS OP	01/03/19	80.00	250.00	100.00	100.00
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	10.00	135.00	87.90	78.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	43.00	100.00	98.57	120.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	64.00	125.00	84.87	90.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		197.00	170.81	94.03	100.00
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	10.00	80.00	113.50	117.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		10.00	80.00	113.50	117.00
NHPPR500-207		R5 CHAIN STATION IMPROVEMENTS	07/11/19	40.00	150.00	180.71	161.00
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	60.00	130.00	137.00	144.00
NHPP050A-038		US550 MONTROSE PHASE 1 ADA RA	09/05/19	40.00	90.00	100.00	80.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		140.00	124.29	143.38	130.57
		WEIGHTED AVERAGE FOR THE YEAR		347.00	149.42	107.67	112.82
=====	250-00110	Health and Safety Officer		Hour	=====		
NHPPR500-173		US 160_550 DURANGO SIGNALS OP	01/03/19	8.00	200.00	171.00	142.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 163

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 250-00110 Health and Safety Officer Hour =====							
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	10.00	150.00	104.32	78.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	43.00	100.00	116.14	135.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	24.00	125.00	98.19	110.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			85.00	122.35	113.35	121.89
===== 250-00120 Material Sampling and Delivery Each =====							
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	1.00	1000.00	290.31	476.32
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	1000.00	290.31	476.32
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	1.00	400.00	520.50	275.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	400.00	520.50	275.00
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	16.00	220.00	170.50	181.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			16.00	220.00	170.50	181.00
	WEIGHTED AVERAGE FOR THE YEAR			176.00	125.11	114.01	120.49
NHPPR500-207		R5 CHAIN STATION IMPROVEMENTS	07/11/19	2.00	400.00	282.00	198.00
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	8.00	400.00	677.00	719.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			10.00	400.00	545.33	614.80
	WEIGHTED AVERAGE FOR THE YEAR			12.00	450.00	495.96	574.94

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 164

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	250-00200	Material Handling (Stockpile)		Cubic Yard	=====		
NHPPR500-173		US 160_550 DURANGO SIGNALS OP	01/03/19	5.00	300.00	1741.50	2883.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		5.00	300.00	1741.50	2883.00
NHPPR500-207		R5 CHAIN STATION IMPROVEMENTS	07/11/19	10.00	500.00	170.25	300.00
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	25.00	500.00	204.50	59.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		35.00	500.00	189.28	127.86
		WEIGHTED AVERAGE FOR THE YEAR		40.00	475.00	344.50	472.25
=====	250-00204	Materials Management Plan		LUMP SUM	=====		
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	1.00	2669.65	2669.65	2669.65
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	2669.65	2669.65	2669.65
		WEIGHTED AVERAGE FOR THE YEAR		1.00	2669.65	2669.65	2669.65
=====	250-00210	Solid Waste Disposal		Cubic Yard	=====		
NHPPR500-207		R5 CHAIN STATION IMPROVEMENTS	07/11/19	10.00	200.00	113.03	88.00
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	25.00	150.00	98.50	105.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		35.00	164.29	104.96	100.14
		WEIGHTED AVERAGE FOR THE YEAR		35.00	164.29	104.96	100.14
=====	250-00220	Hazardous Waste Disposal		Cubic Yard	=====		
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	25.00	900.00	187.50	200.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		25.00	900.00	187.50	200.00
		WEIGHTED AVERAGE FOR THE YEAR		25.00	900.00	187.50	200.00
=====	304-01000	ABC (CL 1)		Ton	=====		
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	59,888.00	16.00	19.67	17.60

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 165

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 304-01000	ABC (CL 1)			Ton =====			
STA0131-070 HMA ALT	SH 13 CR 5 NORTH AND SOUTH	SH 13 CR 5 NORTH AND SOUTH	03/28/19	134,792.00	20.00	23.32	17.85
STA0131-070 PCCP ALT	SH 13 CR 5 NORTH AND SOUTH	SH 13 CR 5 NORTH AND SOUTH					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			194,680.00	18.77	21.77	17.67
	WEIGHTED AVERAGE FOR THE YEAR			194,680.00	18.77	21.77	17.67
===== 304-01005	ABC (CL 1)			Cubic Yard =====			
FBR0341-087	US 34 OVER NORTH FORK CO RIVE	US 34 OVER NORTH FORK CO RIVE	01/10/19	300.00	50.00	52.49	39.83
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			300.00	50.00	52.49	39.83
	WEIGHTED AVERAGE FOR THE YEAR			300.00	50.00	52.49	39.83
===== 304-02000	ABC (CL 2)			Ton =====			
NHPP145A-065	SH 145 PASSING LANES AT DEEP	SH 145 PASSING LANES AT DEEP	02/14/19	10,766.00	21.00	33.89	25.00
NHPP1601-073	US 160 PASSING LANE NORTH OF	US 160 PASSING LANE NORTH OF	03/07/19	31,868.00	23.00	25.00	18.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			42,634.00	22.49	29.07	19.77
ER145A-081	SH 145 MP 21 EMERGENCY ROCKFA	SH 145 MP 21 EMERGENCY ROCKFA	06/07/19	1,387.00	23.00	31.95	28.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1,387.00	23.00	31.95	28.00
	WEIGHTED AVERAGE FOR THE YEAR			44,021.00	22.51	29.14	20.03
===== 304-03000	ABC (CL 3)			Ton =====			
SHE0701-243	I-70 EXIT 26 DDI MODIFICATION	I-70 EXIT 26 DDI MODIFICATION	05/16/19	548.00	25.00	30.25	31.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			548.00	25.00	30.25	31.00
	WEIGHTED AVERAGE FOR THE YEAR			548.00	25.00	30.25	31.00
===== 304-03005	ABC (CL 3)			Cubic Yard =====			
FBR0063-057	US-6 F-09-K BRIDGE OVER CASTL	US-6 F-09-K BRIDGE OVER CASTL	05/30/19	50.00	60.00	66.77	53.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			50.00	60.00	66.77	53.00
	WEIGHTED AVERAGE FOR THE YEAR			50.00	60.00	66.77	53.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 166

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 304-06000	ABC (CL 6)			Ton			
FSA0142-068		SH 14 & WCR 33 INTERSECTION I	01/03/19	91.00	75.00	81.20	40.00
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	3,563.00	25.00	35.82	42.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	40,976.00	17.00	21.73	19.20
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	1,075.00	30.00	35.46	27.10
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	7,076.00	30.00	35.68	32.00
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	377.00	25.00	80.83	44.50
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	4,835.00	25.00	39.99	29.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	26.00	52.00	110.97	55.85
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	5.00	50.00	144.00	170.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	21,001.00	27.00	26.00	18.00
C R100-315		R1 ADA CURB RAMPS - PH 5	03/07/19	900.00	40.00	77.50	65.00
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	137.30	50.00	50.97	69.90
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	11,908.00	21.00	26.50	23.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	489.00	50.00	72.50	45.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	1,735.00	35.00	40.67	60.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	113,756.00	22.00	25.85	21.65
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			207,950.30	22.20	26.59	22.69
NHPP030A-035		US 285/SH30	04/04/19	1,737.00	35.00	40.00	40.00
IM0252-472		I-25 CABLE BARRIER PHASE III	04/04/19	4,345.00	35.00	32.00	29.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	18,783.00	35.00	31.73	22.00
CR300-248		CRAIG RESIDENCY ADA RAMPS	05/16/19	415.00	40.00	67.00	43.00
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	522.00	30.00	35.63	33.00
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	925.00	40.00	43.46	38.00
ER145A-081		SH 145 MP 21 EMERGENCY ROCKFA	06/07/19	394.00	27.00	51.09	52.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			27,121.00	35.03	33.19	25.79
MTCE 0761-234		I76 MP 69-77	08/01/19	50.00	110.00	130.01	98.00
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	6,038.00	33.58	33.58	33.58
NHPP050A-038		US550 MONTROSE PHASE 1 ADA RA	09/05/19	250.00	136.00	55.67	78.00
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	1,200.00	25.00	41.67	35.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			7,538.00	36.12	39.29	35.71
	WEIGHTED AVERAGE FOR THE YEAR			242,609.30	24.07	27.36	23.65
===== 304-06007	ABC (CL 6)			Cubic Yard			
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	518.00	40.00	51.60	48.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 167

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 304-06007		ABC (CL 6)		Cubic Yard	=====	=====	=====
ER119A-065	PR SH 119A BOULDER CANYON	01/03/19	6,619.00	35.00	54.58	49.50	
STA119A-069	SH 119: NEDERLAND - EAST						
STR141A-047	SH 141 MP 120-143 MESA COUNTY	01/17/19	6,716.00	40.00	56.90	47.00	
STR0241-062	US 24 143.4 - 148	01/24/19	1,465.00	55.00	110.00	80.00	
ER072A-040	PR SH72A FLOOD PERMANENT REPA	01/31/19	59.00	45.00	84.57	57.00	
NHPP072A-041	PR SH72A FLOOD PERMANENT REPA						
STA067A-038	SH 67 SEDALIA RESURFACING	01/31/19	58.00	35.00	120.70	90.00	
NH2871-035	US 287 PASSING LANES SOUTH OF	02/07/19	4,671.00	50.00	55.73	42.25	
NHPP070A-028	FALL RIVER ROAD BRIDGE	02/21/19	987.00	35.00	45.43	39.00	
FBR0253-247	I25 AT VINE DRIVE BRIDGE REPL	03/07/19	2,282.00	45.00	50.82	45.00	
SHE2254-090	Colfax & I-225, Colfax & Cham	03/07/19	614.00	50.00	86.50	93.00	
SHER100-308	MIDPOINT - SIGNAL CONST PACKA	03/21/19	133.00	90.00	96.00	77.00	
STM0242-077	US24 - 8TH ST TO WEST OF MANI	03/28/19	401.00	55.00	70.67	100.00	
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		24,523.00	42.48	56.61	50.56	
BR071A-020	REPLACEMENT OF STRUCTURE L-22	04/18/19	603.00	30.00	56.67	46.00	
C2571-013	SH257 & 392:WINDSOR CURB RAMP	05/02/19	181.00	65.00	70.00	60.00	
MTCE0641-103	MTCE R3 FY20 SH 64 RANGELY PE	05/02/19	77.00	65.00	227.50	105.00	
FSA2873-190	US 287 AND FOOTHILLS PARKWAY	05/02/19	14.00	200.00	150.00	180.00	
FSA0703-454	EB I-70 AUX LANE WARD TO KIPL	05/16/19	2,232.00	54.00	54.15	45.00	
STMC430-020	ADA RAMPS DIVIDE ESB	05/23/19	42.00	42.00	141.29	141.29	
NHPP0703-442	I-70 SILVERPLUME SOUNDWALL AN	06/13/19	146.00	60.00	83.98	76.00	
NHPP030A-036	SH 30 & TOWER RD IMPROVEMENTS	06/13/19	500.00	50.00	100.00	100.00	
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		3,795.00	51.04	63.65	57.09	
NHPP0252-477	I-25 SOUTH GAP PACKAGE 3	07/02/19	53,436.00	54.69	54.69	54.69	
FBR0252-486	I-25 S GAP - BE BRIDGES UPPER						
NHPP0253-273	I-25 EXPRESS LANES SEGMENT 5	08/05/19	4,788.00	62.18	62.18	62.18	
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		58,224.00	55.31	55.31	55.31	
	WEIGHTED AVERAGE FOR THE YEAR		86,542.00	51.49	56.62	54.04	
===== 304-06008		ABC (CL 6) (Spec)		Cubic Yard	=====	=====	=====
ER119A-065	PR SH 119A BOULDER CANYON	01/03/19	48.00	40.00	92.03	125.00	
STA119A-069	SH 119: NEDERLAND - EAST						
FBR0253-247	I25 AT VINE DRIVE BRIDGE REPL	03/07/19	386.00	60.00	63.25	55.00	
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		434.00	57.79	65.63	62.74	
	WEIGHTED AVERAGE FOR THE YEAR		434.00	57.79	65.63	62.74	

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 168

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	304-06009	ABC (CL 6) (Spec)		Ton	=====	=====	=====
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	4,460.00	40.00	30.00	30.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4,460.00	40.00	30.00	30.00
		WEIGHTED AVERAGE FOR THE YEAR		4,460.00	40.00	30.00	30.00
=====	304-07000	ABC (CL 7)		Ton	=====	=====	=====
STR141A-047		SH 141 MP 120-143 MESA COUNTY	01/17/19	8,453.62	30.00	27.59	20.00
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	100.00	25.00	86.00	22.00
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	1,493.61	24.00	35.20	41.60
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		10,047.23	29.06	28.78	23.23
		WEIGHTED AVERAGE FOR THE YEAR		10,047.23	29.06	28.78	23.23
=====	304-07005	ABC (CL 7)		Cubic Yard	=====	=====	=====
STR0241-062		US 24 143.4 - 148	01/24/19	1,831.00	75.00	73.33	80.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,831.00	75.00	73.33	80.00
		WEIGHTED AVERAGE FOR THE YEAR		1,831.00	75.00	73.33	80.00
=====	304-08002	ABC (Shoulder Material)		Cubic Yard	=====	=====	=====
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	504.00	42.00	52.13	42.90
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	665.00	40.00	85.00	95.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,169.00	40.86	68.48	72.54
		WEIGHTED AVERAGE FOR THE YEAR		1,169.00	40.86	68.48	72.54
=====	304-09001	ABC (Spec) (Install Only)		Cubic Yard	=====	=====	=====
CR500-205		R5 GUARDRAIL END TREATMENT EA	06/13/19	27.00	100.00	355.00	355.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		27.00	100.00	355.00	355.00
		WEIGHTED AVERAGE FOR THE YEAR		27.00	100.00	355.00	355.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 169

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	304-09014	ABC (Spec)		Ton	=====	=====	=====
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	333.00	50.00	81.12	44.00
STA119A-069		SH 119: NEDERLAND - EAST					
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	117.00	40.00	74.84	48.00
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	1,560.00	20.00	42.50	54.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,010.00	26.13	61.62	51.99
		WEIGHTED AVERAGE FOR THE YEAR		2,010.00	26.13	61.62	51.99
=====	304-09100	ABC (RAP)		Ton	=====	=====	=====
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	436.30	50.00	25.45	30.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		436.30	50.00	25.45	30.00
		WEIGHTED AVERAGE FOR THE YEAR		436.30	50.00	25.45	30.00
=====	307-00212	Lime Tr Subgrade (12 In)		Sq Yard	=====	=====	=====
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	760.00	12.00	34.67	20.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		760.00	12.00	34.67	20.00
		WEIGHTED AVERAGE FOR THE YEAR		760.00	12.00	34.67	20.00
=====	310-00500	Full Depth Reclam of Hot Mix Asph Pvm		Sq Yard	=====	=====	=====
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	18,993.00	0.80	2.18	2.90
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		18,993.00	0.80	2.18	2.90
		WEIGHTED AVERAGE FOR THE YEAR		18,993.00	0.80	2.18	2.90
=====	310-00608	Full Depth Reclam. of HMA Pvm (0-8 in.)		Sq Yard	=====	=====	=====
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	130,193.00	2.60	2.42	2.75
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		130,193.00	2.60	2.42	2.75
		WEIGHTED AVERAGE FOR THE YEAR		130,193.00	2.60	2.42	2.75

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 170

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	310-00610	Full Depth Reclam. of HMA Pvmt (8-12 in)		Sq Yard	=====	=====	=====
	STR0132-021	SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	66,711.00	2.50	2.07	0.95
	NHPP1601-073	US 160 PASSING LANE NORTH OF	03/07/19	38,140.00	5.00	4.25	2.50
	STA0131-070 HMA ALT	SH 13 CR 5 NORTH AND SOUTH	03/28/19	32,549.00	2.80	2.48	2.80
	STA0131-070 PCCP ALT	SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		137,400.00	3.27	2.48	1.69
		WEIGHTED AVERAGE FOR THE YEAR		137,400.00	3.27	2.48	1.69
=====	310-00614	Full Depth Reclam of HMA Pvmt (12-16 in)		Sq Yard	=====	=====	=====
	NHPP050A-033	US50 West of Delta EB Lanes R	03/14/19	45,525.00	6.00	5.07	3.95
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		45,525.00	6.00	5.07	3.95
		WEIGHTED AVERAGE FOR THE YEAR		45,525.00	6.00	5.07	3.95
=====	403-00720	HMA (Patching) (Asph)		Ton	=====	=====	=====
	IM0251-351	I-25 South of Pueblo MP 79.6	01/03/19	616.00	135.00	156.17	135.49
	FSA0142-068	SH 14 & WCR 33 INTERSECTION I	01/03/19	50.00	210.00	242.00	300.00
	SHER100-289	INTERSECTIONS @ SH83 & LONGS	01/03/19	157.00	200.00	183.20	250.00
	ER119A-065	PR SH 119A BOULDER CANYON	01/03/19	957.00	185.00	167.15	145.00
	STA119A-069	SH 119: NEDERLAND - EAST					
	STR0132-021	SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	120.00	300.00	187.60	165.00
	FBR0341-087	US 34 OVER NORTH FORK CO RIVE	01/10/19	122.00	260.00	300.49	286.20
	NHPP0701-241	I-70 TRUCK PARKING GARFIELD C	01/17/19	6.00	400.00	597.81	450.00
	STR0241-062	US 24 143.4 - 148	01/24/19	215.00	175.00	240.00	230.00
	ER072A-040	PR SH72A FLOOD PERMANENT REPA	01/31/19	10,300.00	150.00	135.59	105.00
	NHPP072A-041	PR SH72A FLOOD PERMANENT REPA					
	STAM086-075	SH96A ABRIENDO - ORMAN SAFETY	01/31/19	115.00	150.00	251.33	162.00
	STA067A-038	SH 67 SEDALIA RESURFACING	01/31/19	112.00	200.00	262.27	170.00
	NHPP0821-107	SH 82 GLENWOOD SPRINGS TO CA	02/07/19	100.00	230.00	152.50	125.00
	NHPP145A-065	SH 145 PASSING LANES AT DEEP	02/14/19	540.00	350.00	221.95	155.00
	NHPP0741-022	SH 74: I-70 TO CR 65 RESURFAC	02/14/19	572.00	200.00	171.25	170.00
	NHPP070A-028	FALL RIVER ROAD BRIDGE	02/21/19	50.00	225.00	191.61	160.00
	SHER100-284	FY19 NORTH SIGNAL PKG	02/21/19	15.00	250.00	310.00	310.00
	NHPP1601-073	US 160 PASSING LANE NORTH OF	03/07/19	204.00	175.00	202.50	205.00
	NHPP006A-058	US 6 LOVELAND PASS - I-70 (FY	03/07/19	1,000.00	350.00	146.07	162.14
	C R100-315	R1 ADA CURB RAMPS - PH 5	03/07/19	213.00	170.00	412.50	325.00
	SHE2254-090	Colfax & I-225, Colfax & Cham	03/07/19	33.00	125.00	237.50	300.00
	NHPP050A-033	US50 West of Delta EB Lanes R	03/14/19	7,798.70	90.00	103.33	80.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 171

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 403-00720 HMA (Patching) (Asph) Ton =====							
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	559.00	175.00	135.00	120.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	575.00	185.00	325.00	260.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	298.11	200.00	286.61	325.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	535.00	175.98	178.58	155.75
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	700.00	200.00	210.45	193.00
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
WEIGHTED AVERAGE FOR THE FIRST QUARTER				25,962.81	152.59	141.29	120.25
NHPP030A-035		US 285/SH30	04/04/19	50.00	225.00	435.00	435.00
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	40.00	175.00	290.00	260.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	5,592.00	200.00	170.08	157.00
C2571-013		SH257 & 392:WINDSOR CURB RAMP	05/02/19	46.00	300.00	351.33	300.00
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	8.00	325.00	523.50	430.00
STMC430-020		ADA RAMP DIVIDE ESB	05/23/19	41.00	210.00	282.22	282.22
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	103.00	130.00	245.32	235.00
ER145A-081		SH 145 MP 21 EMERGENCY ROCKFA	06/07/19	443.00	175.00	218.96	236.00
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	335.00	250.00	230.17	170.00
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	360.00	300.00	512.50	550.00
WEIGHTED AVERAGE FOR THE SECOND QUARTER				7,018.00	205.80	194.55	188.46
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	2,273.00	172.57	172.57	172.57
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
MTCE 001A-004		MTCE FY20 R4 SH-1	07/11/19	50.00	250.00	187.50	175.00
FSA0361-125		US 36 RUMBLE STRIPS: ESTES TO	07/25/19	50.00	350.00	500.00	500.00
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	118.00	189.14	189.14	189.14
CR400-367		R4 LONGMONT ADA CURB RAMPS	08/22/19	177.00	350.00	297.50	210.00
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	300.00	140.00	255.00	200.00
WEIGHTED AVERAGE FOR THE THIRD QUARTER				2,968.00	184.81	208.99	183.79
WEIGHTED AVERAGE FOR THE YEAR				35,948.81	165.64	148.29	138.99
===== 403-00721 HMA (Patching) (Asph) Sq Yard =====							
STAR200-242		R2 NORTH PROGRAM WALL REPAIRS	01/03/19	11.00	50.00	485.53	298.00
NHPPR100-250		PACKAGE A (I-25 / I-70 / I-76	01/24/19	723.00	290.00	54.16	25.00
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	47.00	38.00	187.50	50.00
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	710.00	45.00	55.88	34.65

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 172

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 403-00721		HMA (Patching) (Asph)		Sq Yard			
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	406.00	300.00	141.00	58.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,897.00	192.81	72.73	37.88
STRR300-236		SH 92 and SH 133	04/04/19	50.00	250.00	150.00	150.00
MTCE0641-103		MTCE R3 FY20 SH 64 RANGELY PE	05/02/19	328.00	49.00	83.00	100.00
CR300-248		CRAIG RESIDENCY ADA RAMPS	05/16/19	50.00	150.00	134.00	95.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		428.00	84.28	95.85	105.26
STAR400-353		Region 4 - US 287C at interse	07/11/19	20.00	300.00	350.00	250.00
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	25.00	100.00	377.00	140.00
NHPP050A-038		US550 MONTROSE PHASE 1 ADA RA	09/05/19	42.00	150.00	165.00	130.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		87.00	170.11	261.68	160.46
		WEIGHTED AVERAGE FOR THE YEAR		2,412.00	172.73	80.72	54.25
===== 403-00800		Emerg Pothole Rep		Ton			
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	10.00	600.00	632.64	600.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	50.00	750.00	658.75	700.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	50.00	500.00	651.54	875.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		110.00	622.73	653.84	770.45
NHPP030A-035		US 285/SH30	04/04/19	50.00	500.00	1000.00	1000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		50.00	500.00	1000.00	1000.00
		WEIGHTED AVERAGE FOR THE YEAR		160.00	584.38	694.09	842.19
===== 403-09210		SMA		Ton			
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	42,231.00	135.00	115.14	111.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 173

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	403-09210	SMA		Ton	=====	=====	=====
STA119A-069		SH 119: NEDERLAND - EAST					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		42,231.00	135.00	115.14	111.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	20,000.00	104.74	104.74	104.74
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		20,000.00	104.74	104.74	104.74
		WEIGHTED AVERAGE FOR THE YEAR		62,231.00	125.27	114.56	108.99
=====	403-09221	SMA (Fibers) (Asph)		Ton	=====	=====	=====
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	7,646.00	120.00	144.50	149.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	50,328.08	100.00	127.82	115.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		57,974.08	102.64	129.36	119.48
NHPP030A-035		US 285/SH30	04/04/19	23,676.60	115.00	115.00	115.00
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	1,346.00	125.00	133.83	126.20
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		25,022.60	115.54	117.74	115.60
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	41.00	489.38	489.38	489.38
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		41.00	489.38	489.38	489.38
		WEIGHTED AVERAGE FOR THE YEAR		83,037.68	106.72	127.77	118.50
=====	403-09500	Furnish HMA		Ton	=====	=====	=====
STR141A-047		SH 141 MP 120-143 MESA COUNTY	01/17/19	6,897.41	50.00	89.82	90.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	800.00	70.00	90.75	91.50
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		7,697.41	52.08	89.87	90.16
		WEIGHTED AVERAGE FOR THE YEAR		7,697.41	52.08	89.87	90.16

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 174

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 403-33741		HMA (Gr S) (75) (PG 64-22)		Ton	=====	=====	=====
NHPP030A-036		SH 30 & TOWER RD IMPROVEMENTS	06/13/19	1,501.00	80.00	102.00	102.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,501.00	80.00	102.00	102.00
		WEIGHTED AVERAGE FOR THE YEAR		1,501.00	80.00	102.00	102.00
===== 403-33841		HMA (Gr S) (100) (PG 64-22)		Ton	=====	=====	=====
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	187,843.00	68.09	68.09	68.09
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	7,200.00	79.17	79.17	79.17
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		195,043.00	68.50	68.50	68.50
		WEIGHTED AVERAGE FOR THE YEAR		195,043.00	68.50	68.50	68.50
===== 403-34701		HMA (Gr SX) (75)		Ton	=====	=====	=====
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	38,824.00	50.00	57.54	59.30
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	975.00	125.00	195.93	197.28
STR141A-047		SH 141 MP 120-143 MESA COUNTY	01/17/19	30,946.82	55.00	67.85	55.00
STR0241-062		US 24 143.4 - 148	01/24/19	11,178.00	67.00	104.33	120.00
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	30,182.00	62.00	52.50	50.00
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	26,007.00	75.00	79.85	90.54
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		138,112.82	60.36	67.81	68.07
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	1,135.00	180.00	105.22	100.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,135.00	180.00	105.22	100.00
		WEIGHTED AVERAGE FOR THE YEAR		139,247.82	61.33	67.98	68.33
===== 403-34721		HMA (Gr SX) (75) (PG 58-28)		Ton	=====	=====	=====
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	26,681.00	87.25	87.57	82.00
STA119A-069		SH 119: NEDERLAND - EAST					

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 175

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 403-34721		HMA (Gr SX) (75) (PG 58-28)		Ton =====			
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	6,815.00	125.00	130.76	125.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	15,855.00	95.00	82.35	73.40
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	1,088.00	110.00	117.70	97.00
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	13,599.00	82.00	92.50	87.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	1,271.80	70.00	97.50	95.50
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		65,309.80	92.02	91.82	85.95
IM0252-472		I-25 CABLE BARRIER PHASE III	04/04/19	1,195.00	130.00	152.50	170.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,195.00	130.00	152.50	170.00
		WEIGHTED AVERAGE FOR THE YEAR		66,504.80	92.70	92.23	87.46
===== 403-34723		HMA (Gr SX) (75) (PG 58-28) (3 In)		Sq Yard =====			
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	7,362.00	16.00	21.08	22.10
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		7,362.00	16.00	21.08	22.10
		WEIGHTED AVERAGE FOR THE YEAR		7,362.00	16.00	21.08	22.10
===== 403-34725		HMA (Gr SX) (75) (PG 58-28) (4.5 In)		Sq Yard =====			
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	145,072.00	19.01	20.09	31.70
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		145,072.00	19.01	20.09	31.70
		WEIGHTED AVERAGE FOR THE YEAR		145,072.00	19.01	20.09	31.70
===== 403-34731		HMA (Gr SX) (75) (PG 58-34)		Ton =====			
NHPP006A-058		US 6 LOVELAND PASS - I-70 (FY 03/07/19		21,911.00	95.00	116.29	118.57
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		21,911.00	95.00	116.29	118.57
		WEIGHTED AVERAGE FOR THE YEAR		21,911.00	95.00	116.29	118.57

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 176

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 403-34733		HMA (Gr SX) (75) (PG 58-34) (2 In)		Sq Yard			
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	162,662.00	9.06	11.32	14.40
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			162,662.00	9.06	11.32	14.40
	WEIGHTED AVERAGE FOR THE YEAR			162,662.00	9.06	11.32	14.40
===== 403-34751		HMA (Gr SX) (75) (PG 64-28)		Ton			
FSA0142-068		SH 14 & WCR 33 INTERSECTION I	01/03/19	310.00	167.50	158.75	154.00
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	997.00	200.00	119.00	104.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,307.00	192.29	126.92	115.86
MTCE 001A-004		MTCE FY20 R4 SH-1	07/11/19	1,652.00	130.00	116.00	115.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1,652.00	130.00	116.00	115.00
	WEIGHTED AVERAGE FOR THE YEAR			2,959.00	157.51	123.13	115.38
===== 403-34771		HMA (Gr SX) (75) (PG 76-28)		Ton			
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	38,311.00	80.00	82.52	72.20
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	3,798.00	90.00	97.27	89.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			42,109.00	80.90	83.54	73.72
NHPP030A-036		SH 30 & TOWER RD IMPROVEMENTS	06/13/19	551.00	90.00	125.00	125.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			551.00	90.00	125.00	125.00
	WEIGHTED AVERAGE FOR THE YEAR			42,660.00	81.02	83.68	74.38
===== 403-34801		HMA (Gr SX) (100)		Ton			
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	32,072.53	52.00	54.92	58.25
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			32,072.53	52.00	54.92	58.25
	WEIGHTED AVERAGE FOR THE YEAR			32,072.53	52.00	54.92	58.25

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 177

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 403-34821		HMA (Gr SX) (100) (PG 58-28)		Ton	=====	=====	=====
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	178.00	100.00	228.33	160.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			178.00	100.00	228.33	160.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	22,057.00	85.00	97.17	92.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			22,057.00	85.00	97.17	92.00
	WEIGHTED AVERAGE FOR THE YEAR			22,235.00	85.12	98.22	92.54
===== 403-34841		HMA (Gr SX) (100) (PG 64-22)		Ton	=====	=====	=====
NHPP1601-073 SHER100-308		US 160 PASSING LANE NORTH OF MIDPOINT - SIGNAL CONST PACKA	03/07/19 03/21/19	17,313.00 151.00	85.00 125.00	109.25 310.00	108.50 395.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			17,464.00	85.35	110.99	110.98
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	1,423.00	95.00	95.58	85.32
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1,423.00	95.00	95.58	85.32
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	65,398.00	73.50	73.50	73.50
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			65,398.00	73.50	73.50	73.50
	WEIGHTED AVERAGE FOR THE YEAR			84,285.00	76.32	86.92	81.46
===== 403-34851		HMA (Gr SX) (100) (PG 64-28)		Ton	=====	=====	=====
BR071A-020 NHPP0703-445		REPLACEMENT OF STRUCTURE L-22 I-70 WESTBOUND PEAK PERIOD SH	04/18/19 04/25/19	1,171.79 53,286.00	110.00 90.00	110.00 103.33	100.00 98.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			54,457.79	90.43	103.48	98.04
	WEIGHTED AVERAGE FOR THE YEAR			54,457.79	90.43	103.48	98.04

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 178

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 403-34871		HMA (Gr SX) (100) (PG 76-28)		Ton			
NHPPR100-250		PACKAGE A (I-25 / I-70 / I-76	01/24/19	112.00	120.00	272.66	265.00
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	94.00	300.00	329.00	175.00
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	5,482.00	120.00	90.88	90.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	1,559.00	120.00	138.00	175.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	151.00	125.00	389.00	398.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	38,463.00	85.00	90.42	84.25
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		45,861.00	91.03	92.84	89.68
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	138.00	400.00	308.25	300.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		138.00	400.00	308.25	300.00
		WEIGHTED AVERAGE FOR THE YEAR		45,999.00	91.96	93.50	90.31
===== 403-40000		HMA Safety Edge		Lin Foot			
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	51,407.00	1.20	1.26	4.05
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		51,407.00	1.20	1.26	4.05
		WEIGHTED AVERAGE FOR THE YEAR		51,407.00	1.20	1.26	4.05
===== 405-00100		Heating and Remixing Treatment		Sq Yard			
STR141A-047		SH 141 MP 120-143 MESA COUNTY	01/17/19	359,548.00	4.80	4.14	3.25
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		359,548.00	4.80	4.14	3.25
		WEIGHTED AVERAGE FOR THE YEAR		359,548.00	4.80	4.14	3.25
===== 408-01000		Hot Joint-Crack Sealant		Ton			
MTCE052A-048		MTCE R4 FY20 SH52A CRACK SEAL	09/19/19	19.00	4250.00	6176.36	5300.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		19.00	4250.00	6176.36	5300.00
		WEIGHTED AVERAGE FOR THE YEAR		19.00	4250.00	6176.36	5300.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 179

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 408-01100		Joint Sealant		Lin Foot	=====		
NHPPR100-250		PACKAGE A (I-25 / I-70 / I-76	01/24/19	122.00	18.00	20.79	23.00
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	130.00	20.00	25.80	25.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		252.00	19.03	22.74	24.03
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	113.00	30.00	63.50	100.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		113.00	30.00	63.50	100.00
		WEIGHTED AVERAGE FOR THE YEAR		365.00	22.43	30.26	47.55
===== 409-01015		CC Matl (Ty I)		Sq Yard	=====		
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	237,901.00	1.00	1.35	1.55
NHPP1601-076		US 160 MANCOS HILL (MP 40.000	02/21/19	762,614.00	1.20	0.88	0.80
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,000,515.00	1.15	0.96	0.98
STRR300-236		SH 92 and SH 133	04/04/19	786,105.00	0.90	0.88	0.88
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		786,105.00	0.90	0.88	0.88
		WEIGHTED AVERAGE FOR THE YEAR		1,786,620.00	1.04	0.95	0.94
===== 409-02015		CC Matl (Ty II)		Sq Yard	=====		
NHPP1601-076		US 160 MANCOS HILL (MP 40.000	02/21/19	35,501.00	1.25	1.50	1.25
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		35,501.00	1.25	1.50	1.25
STRR300-236		SH 92 and SH 133	04/04/19	111,653.00	1.15	1.25	1.25
NHPP2851-012		US 285 Antonito to Estrella C	05/02/19	588,166.00	0.95	1.38	1.10
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		699,819.00	0.98	1.37	1.12
		WEIGHTED AVERAGE FOR THE YEAR		735,320.00	0.99	1.38	1.13

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 180

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	409-09000	Micro-Surfacing Seal Coat		Ton	=====	=====	=====
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	8,425.00	200.00	233.55	234.18
NHPP1601-076		US 160 MANCOS HILL (MP 40.000	02/21/19	852.00	225.00	369.67	445.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			9,277.00	202.30	243.14	253.54
	WEIGHTED AVERAGE FOR THE YEAR			9,277.00	202.30	243.14	253.54
=====	411-03342	Asph Cem (PG 64-28)		Ton	=====	=====	=====
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	1,811.00	440.00	465.00	580.00
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	1,307.52	480.00	585.00	600.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			3,118.52	456.77	527.39	588.39
	WEIGHTED AVERAGE FOR THE YEAR			3,118.52	456.77	527.39	588.39
=====	411-03352	Asph Cem (PG 58-28)		Ton	=====	=====	=====
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	1,533.00	400.00	449.20	405.00
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	60.00	650.00	718.83	760.40
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	1,820.00	420.00	459.64	518.92
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	616.83	380.00	428.33	430.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			4,029.83	409.69	456.73	465.57
	WEIGHTED AVERAGE FOR THE YEAR			4,029.83	409.69	456.73	465.57
=====	411-03354	Asph Cem (PG 64-22)		Ton	=====	=====	=====
STR141A-047		SH 141 MP 120-143 MESA COUNTY	01/17/19	2,250.95	400.00	354.82	265.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2,250.95	400.00	354.82	265.00
	WEIGHTED AVERAGE FOR THE YEAR			2,250.95	400.00	354.82	265.00
=====	411-03355	Asph Cem (PG 58-34)		Ton	=====	=====	=====
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	795.00	500.00	528.20	475.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 181

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 411-03355	STR0241-062	Asph Cem (PG 58-34) US 24 143.4 - 148	01/24/19	Ton 673.00	400.00	556.67	720.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,468.00	454.16	537.79	587.32
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	68.00	700.00	778.97	745.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		68.00	700.00	778.97	745.00
		WEIGHTED AVERAGE FOR THE YEAR		1,536.00	465.04	543.14	594.30
===== 411-10216	NHPP1601-076	Emul Asph (CRS-2P) US 160 MANCOS HILL (MP 40.000	02/21/19	Gallon 315,323.00	2.40	2.07	2.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		315,323.00	2.40	2.07	2.00
STRR300-236		SH 92 and SH 133	04/04/19	415,429.00	1.80	2.15	2.15
NHPP2851-012		US 285 Antonito to Estrella C	05/02/19	228,711.00	1.90	3.23	3.50
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		644,140.00	1.84	2.82	2.63
		WEIGHTED AVERAGE FOR THE YEAR		959,463.00	2.02	2.47	2.42
===== 411-10217	NHPP0821-107	Emulsified Asphalt (CRS-2P) SH 82 GLENWOOD SPRINGS TO CA	02/07/19	Ton 508.00	440.00	460.50	521.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		508.00	440.00	460.50	521.00
		WEIGHTED AVERAGE FOR THE YEAR		508.00	440.00	460.50	521.00
===== 411-10251	ER072A-040	Emul Asph (CSS-1) PR SH72A FLOOD PERMANENT REPA	01/31/19	Gallon 1,950.00	3.50	4.81	6.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,950.00	3.50	4.81	6.00
		WEIGHTED AVERAGE FOR THE YEAR		1,950.00	3.50	4.81	6.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 182

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	411-10253	Emul Asph (CSS-1H)		Gallon	=====	=====	=====
NHPP1601-076		US 160 MANCOS HILL (MP 40.000	02/21/19	47,954.00	2.50	2.45	2.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		47,954.00	2.50	2.45	2.00
		WEIGHTED AVERAGE FOR THE YEAR		47,954.00	2.50	2.45	2.00
=====	411-10255	Emul Asph (SS)		Gallon	=====	=====	=====
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	44,984.00	3.00	3.11	3.78
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	1,076.00	3.45	3.18	2.25
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	17,589.00	2.75	2.69	2.25
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	193.00	4.00	24.94	30.17
STR141A-047		SH 141 MP 120-143 MESA COUNTY	01/17/19	17,863.00	4.00	2.72	2.00
STR0241-062		US 24 143.4 - 148	01/24/19	5,750.00	5.00	4.92	7.00
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	1,608.00	4.00	3.86	3.00
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	13,190.00	5.50	2.75	3.00
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	1,535.00	4.00	5.31	4.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	5,827.00	4.50	3.45	5.80
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	3,486.00	4.00	3.93	4.85
NHPP006A-058		US 6 LOVELAND PASS - I-70 (FY	03/07/19	11,761.00	4.50	2.00	2.99
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	22,991.00	4.00	2.19	3.07
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	16,614.00	4.00	2.75	2.50
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	3,939.00	4.00	2.50	1.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	17,414.00	4.50	2.91	3.50
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	14,140.00	3.00	2.83	3.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	15,482.00	3.00	3.51	7.25
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		215,442.00	3.75	2.97	3.26
NHPP030A-035		US 285/SH30	04/04/19	10,762.10	3.50	3.00	3.00
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	360.00	3.60	7.04	7.80
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	40,895.00	4.00	3.11	3.00
NHPP2851-012		US 285 Antonito to Estrella C	05/02/19	38,282.00	2.15	3.08	3.50
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	1,961.00	5.00	6.45	3.10
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	84.00	10.00	9.19	6.00
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	266.00	4.00	17.12	16.35
ER145A-081		SH 145 MP 21 EMERGENCY ROCKFA	06/07/19	150.00	4.00	13.04	12.00
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	44.00	4.50	5.08	5.70
NHPP030A-036		SH 30 & TOWER RD IMPROVEMENTS	06/13/19	1,201.00	5.50	2.50	2.50
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		94,005.10	3.23	3.23	3.27

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 183

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	411-10255	Emul Asph (SS)		Gallon	=====	=====	=====
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	112,685.00	3.15	3.15	3.15
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		112,685.00	3.15	3.15	3.15
		WEIGHTED AVERAGE FOR THE YEAR		422,132.10	3.47	3.05	3.23
=====	411-90010	Asph Rejuvenating Agent		Gallon	=====	=====	=====
STR141A-047		SH 141 MP 120-143 MESA COUNTY	01/17/19	22,651.00	3.00	3.33	3.30
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		22,651.00	3.00	3.33	3.30
		WEIGHTED AVERAGE FOR THE YEAR		22,651.00	3.00	3.33	3.30
=====	412-00000	Furn Conc Pvmt		Cubic Yard	=====	=====	=====
MTCE 0761-234		I76 MP 69-77	08/01/19	225.00	200.00	238.40	230.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		225.00	200.00	238.40	230.00
		WEIGHTED AVERAGE FOR THE YEAR		225.00	200.00	238.40	230.00
=====	412-00190	Conc Pvmt (Patching)		Sq Yard	=====	=====	=====
NHPP0252-477 FBR0252-486 CR400-367		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER R4 LONGMONT ADA CURB RAMPS	07/02/19 08/22/19	902.00 180.00	126.00 150.00	126.00 180.00	126.00 160.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,082.00	129.99	141.40	131.66
		WEIGHTED AVERAGE FOR THE YEAR		1,082.00	129.99	141.40	131.66
=====	412-00600	Conc Pvmt (6 In)		Sq Yard	=====	=====	=====
STR0241-062		US 24 143.4 - 148	01/24/19	471.00	80.00	104.00	95.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 184

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 412-00600		Conc Pvmt (6 In)		Sq Yard	=====	=====	=====
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	150.00	200.00	127.75	88.25
NH2871-035		US 287 PASSING LANES SOUTH OF	02/07/19	693.00	80.00	70.83	80.83
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,314.00	93.70	86.47	86.76
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	48.00	150.00	98.27	107.00
C2571-013		SH257 & 392:WINDSOR CURB RAMP	05/02/19	160.00	100.00	126.00	80.00
MTCE0641-103		MTCE R3 FY20 SH 64 RANGELY PE	05/02/19	112.00	85.00	152.50	95.00
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	13.00	120.00	156.00	165.00
CR300-248		CRAIG RESIDENCY ADA RAMP	05/16/19	240.00	55.00	145.00	85.00
STMC430-020		ADA RAMP	05/23/19	121.00	100.00	104.57	104.57
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		694.00	85.85	134.05	91.89
C R100-314		R1 CURB RAMP - PH 2	09/12/19	1,869.00	135.00	110.33	63.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,869.00	135.00	110.33	63.00
		WEIGHTED AVERAGE FOR THE YEAR		3,877.00	112.20	104.48	76.22
===== 412-00605		Conc Pvmt (6 In) (Fast Track)		Sq Yard	=====	=====	=====
STR0241-062		US 24 143.4 - 148	01/24/19	1,412.00	120.00	104.83	94.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,412.00	120.00	104.83	94.00
NHPP050A-038		US550 MONTROSE PHASE 1 ADA RA	09/05/19	187.00	75.00	141.67	150.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		187.00	75.00	141.67	150.00
		WEIGHTED AVERAGE FOR THE YEAR		1,599.00	114.74	109.14	100.55
===== 412-00800		Conc Pvmt (8 In)		Sq Yard	=====	=====	=====
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	87.00	220.00	133.50	142.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 185

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 412-00800		Conc Pvmt (8 In)		Sq Yard			
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	525.00	135.00	201.83	135.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		612.00	147.08	195.04	136.00
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	9,791.00	70.00	84.17	67.50
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		9,791.00	70.00	84.17	67.50
		WEIGHTED AVERAGE FOR THE YEAR		10,403.00	74.53	90.40	71.53
===== 412-00900		Conc Pvmt (9 In)		Sq Yard			
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	23,479.00	62.00	87.80	76.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	142,064.00	48.00	54.04	48.86
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		165,543.00	49.99	61.33	52.71
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	1,506.00	71.00	98.00	80.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,506.00	71.00	98.00	80.00
		WEIGHTED AVERAGE FOR THE YEAR		167,049.00	50.18	61.73	52.96
===== 412-00920		Conc Pvmt (9 In) (Fast Track)		Sq Yard			
MTCE 0761-234		I76 MP 69-77	08/01/19	2,852.00	112.00	127.38	110.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,852.00	112.00	127.38	110.00
		WEIGHTED AVERAGE FOR THE YEAR		2,852.00	112.00	127.38	110.00
===== 412-00950		Conc Pvmt (9-1/2 In)		Sq Yard			
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	200.00	100.00	258.88	290.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		200.00	100.00	258.88	290.00
		WEIGHTED AVERAGE FOR THE YEAR		200.00	100.00	258.88	290.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 186

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 412-00952		Conc Pvmt (9 1/2 In) (Fast Track)		Sq Yard	=====		
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	49.00	200.00	145.80	130.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		49.00	200.00	145.80	130.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	3,223.00	170.00	104.46	93.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3,223.00	170.00	104.46	93.00
		WEIGHTED AVERAGE FOR THE YEAR		3,272.00	170.45	105.48	93.55
===== 412-01000		Conc Pvmt (10 In)		Sq Yard	=====		
C R100-315		R1 ADA CURB RAMPS - PH 5	03/07/19	29.00	140.00	200.00	200.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	1,236.00	150.00	210.00	140.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,265.00	149.77	209.85	141.38
NHPP030A-035		US 285/SH30	04/04/19	46.00	100.00	500.00	500.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		46.00	100.00	500.00	500.00
		WEIGHTED AVERAGE FOR THE YEAR		1,311.00	148.02	213.35	153.96
===== 412-01020		Conc Pvmt (10 In) (Fast Track)		Sq Yard	=====		
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	628.00	90.00	267.00	200.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		628.00	90.00	267.00	200.00
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	3,870.00	122.65	122.65	122.65
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3,870.00	122.65	122.65	122.65
		WEIGHTED AVERAGE FOR THE YEAR		4,498.00	118.09	158.02	133.45

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 187

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	412-01050	Conc Pvmt (10-1/2 In)		Sq Yard	=====		
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	1,118.00	100.00	158.75	177.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1,118.00	100.00	158.75	177.00
	WEIGHTED AVERAGE FOR THE YEAR			1,118.00	100.00	158.75	177.00
=====	412-01100	Conc Pvmt (11 In)		Sq Yard	=====		
NH2871-035		US 287 PASSING LANES SOUTH OF	02/07/19	26,014.00	55.00	74.35	68.97
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			26,014.00	55.00	74.35	68.97
	WEIGHTED AVERAGE FOR THE YEAR			26,014.00	55.00	74.35	68.97
=====	412-01120	Conc Pvmt (11 In) (Fast Track)		Sq Yard	=====		
NHPP030A-035		US 285/SH30	04/04/19	84.30	200.00	575.00	575.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			84.30	200.00	575.00	575.00
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	1,000.00	450.00	163.33	110.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1,000.00	450.00	163.33	110.00
	WEIGHTED AVERAGE FOR THE YEAR			1,084.30	430.56	174.58	146.15
=====	412-01255	Conc Pvmt (12 In) (Spec)		Sq Yard	=====		
NHPPR100-250		PACKAGE A (I-25 / I-70 / I-76	01/24/19	160.00	600.00	472.24	207.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			160.00	600.00	472.24	207.00
NHPP030A-035		US 285/SH30	04/04/19	69.00	750.00	350.00	350.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			69.00	750.00	350.00	350.00
	WEIGHTED AVERAGE FOR THE YEAR			229.00	645.20	462.53	250.09

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 188

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	412-02000	Conc Safety Edge		Lin Foot	=====		
NH2871-035		US 287 PASSING LANES SOUTH OF	02/07/19	12,011.00	5.00	4.58	3.82
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	49,249.00	2.00	3.80	3.45
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		61,260.00	2.59	3.99	3.52
		WEIGHTED AVERAGE FOR THE YEAR		61,260.00	2.59	3.99	3.52
=====	412-05100	Poly Slab Jacking		Pound	=====		
NHPPR100-250		PACKAGE A (I-25 / I-70 / I-76	01/24/19	11,583.00	8.00	6.67	6.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		11,583.00	8.00	6.67	6.00
		WEIGHTED AVERAGE FOR THE YEAR		11,583.00	8.00	6.67	6.00
=====	412-15000	Routing and Sealing Cracks		Lin Foot	=====		
NHPPR100-250		PACKAGE A (I-25 / I-70 / I-76	01/24/19	160.00	20.00	39.67	15.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		160.00	20.00	39.67	15.00
		WEIGHTED AVERAGE FOR THE YEAR		160.00	20.00	39.67	15.00
=====	420-00000	Geomembrane		Sq Yard	=====		
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	170.00	25.00	10.87	14.69
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	124.00	25.00	28.68	11.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	152.00	12.00	10.50	15.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		446.00	20.57	16.49	13.77
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	19,250.00	12.00	12.04	12.00
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	1,534.00	20.00	10.91	11.30
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		20,784.00	12.59	11.99	11.95
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	23,516.00	11.32	11.32	11.32

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 189

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 420-00000		Geomembrane		Sq Yard			
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	7,240.00	29.41	29.41	29.41
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			30,756.00	15.58	15.58	15.58
	WEIGHTED AVERAGE FOR THE YEAR			51,986.00	14.43	13.26	14.11
===== 420-00102		Geotextile (Er Cont) (CL 1)		Sq Yard			
STAR200-242		R2 NORTH PROGRAM WALL REPAIRS	01/03/19	30.00	4.00	6.06	6.50
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	181.00	4.00	7.02	9.54
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	97.00	6.00	12.43	16.85
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	762.00	6.00	3.19	2.50
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,070.00	5.61	3.82	5.10
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	120.00	15.00	15.79	5.70
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	60.00	8.00	12.00	5.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			180.00	12.67	15.37	5.47
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	4,200.00	2.64	2.64	2.64
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	6.00	8.14	8.14	8.14
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			4,206.00	2.65	2.65	2.65
	WEIGHTED AVERAGE FOR THE YEAR			5,456.00	3.56	4.32	3.22
===== 420-00112		Geotextile (Drain) (CL 1)		Sq Yard			
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	781.00	3.00	3.80	3.77
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	245.00	80.00	10.58	3.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	1,283.00	4.50	4.18	3.35
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	230.00	6.00	10.00	3.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	1,308.00	3.50	3.50	3.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			3,847.00	8.75	5.35	3.27

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 190

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	420-00112	Geotextile (Drain) (CL 1)		Sq Yard	=====		
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	5,000.00	3.08	3.08	3.08
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		5,000.00	3.08	3.08	3.08
		WEIGHTED AVERAGE FOR THE YEAR		8,847.00	5.55	4.77	3.16
=====	420-00113	Geotextile (Drain) (CL 2)		Sq Yard	=====		
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	22,329.00	2.41	2.67	1.80
STA119A-069		SH 119: NEDERLAND - EAST					
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	116.00	6.00	14.50	3.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		22,445.00	2.43	2.68	1.81
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	641.00	2.00	3.78	4.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		641.00	2.00	3.78	4.00
		WEIGHTED AVERAGE FOR THE YEAR		23,086.00	2.41	2.70	1.87
=====	420-00114	Geotextile (Drain) (CL 3)		Sq Yard	=====		
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	35.00	7.00	13.58	25.00
STA119A-069		SH 119: NEDERLAND - EAST					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		35.00	7.00	13.58	25.00
		WEIGHTED AVERAGE FOR THE YEAR		35.00	7.00	13.58	25.00
=====	420-00132	Geotextile (Separator) (CL 1)		Sq Yard	=====		
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	20,192.00	2.50	1.69	1.95
STR0241-062		US 24 143.4 - 148	01/24/19	23.00	20.00	30.67	10.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	68,000.00	2.00	1.80	1.50
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		88,215.00	2.12	1.77	1.67
		WEIGHTED AVERAGE FOR THE YEAR		88,215.00	2.12	1.77	1.67

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 191

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	420-00200	Geotextile (Weed Barrier)		Sq Yard	=====		
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	56.00	2.10	2.10	2.10
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		56.00	2.10	2.10	2.10
		WEIGHTED AVERAGE FOR THE YEAR		56.00	2.10	2.10	2.10
=====	420-00300	Geotextile (Reinforcement)		Sq Yard	=====		
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	3,000.00	5.78	5.78	5.78
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3,000.00	5.78	5.78	5.78
		WEIGHTED AVERAGE FOR THE YEAR		3,000.00	5.78	5.78	5.78
=====	420-00510	Geotextile (Cr Reduc) (H D)		Sq Yard	=====		
ER119A-065 STA119A-069		PR SH 119A BOULDER CANYON SH 119: NEDERLAND - EAST	01/03/19	580.00	20.00	12.89	18.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		580.00	20.00	12.89	18.00
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	285.00	20.00	12.50	10.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		285.00	20.00	12.50	10.00
		WEIGHTED AVERAGE FOR THE YEAR		865.00	20.00	12.84	15.36
=====	420-00520	Geogrid Pvmt Reinf		Sq Yard	=====		
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	21,601.00	14.70	14.70	14.70
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		21,601.00	14.70	14.70	14.70
		WEIGHTED AVERAGE FOR THE YEAR		21,601.00	14.70	14.70	14.70

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 192

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	420-00526	Cellular Geogrid		Sq Yard	=====		
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	2,000.00	45.00	4.13	2.25
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,000.00	45.00	4.13	2.25
		WEIGHTED AVERAGE FOR THE YEAR		2,000.00	45.00	4.13	2.25
=====	502-00100	Drill Hole Fac Pile Driving		Lin Foot	=====		
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	444.00	350.00	604.86	611.87
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		444.00	350.00	604.86	611.87
		WEIGHTED AVERAGE FOR THE YEAR		444.00	350.00	604.86	611.87
=====	502-00460	Pile Tip		Each	=====		
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	16.00	200.00	214.03	240.75
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	18.00	200.00	183.47	215.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		34.00	200.00	193.45	227.12
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	12.00	150.00	156.67	100.00
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	82.00	200.00	186.06	159.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		94.00	193.62	184.53	151.47
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	78.00	196.98	196.98	196.98
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	18.00	147.60	147.60	147.60
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		96.00	187.72	187.72	187.72
		WEIGHTED AVERAGE FOR THE YEAR		224.00	192.06	187.23	178.49
=====	502-00500	CJP Splice		Each	=====		
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	36.00	725.00	450.66	1.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		36.00	725.00	450.66	1.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 193

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	502-00500	CJP Splice		Each	=====		
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	12.00	200.00	789.00	1.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		12.00	200.00	789.00	1.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	8.00	1821.15	1821.15	1821.15
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	1.00	249.41	249.41	249.41
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		9.00	1646.51	1646.51	1646.51
		WEIGHTED AVERAGE FOR THE YEAR		57.00	759.98	502.69	260.82
=====	502-02010	Dynamic Pile Test		Each	=====		
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	2.00	7500.00	3233.33	3500.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	7500.00	3233.33	3500.00
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	2.00	2461.00	2461.00	2461.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	2461.00	2461.00	2461.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	4980.50	3040.25	2980.50
=====	502-11274	Steel Pile (HP 12x74)		Lin Foot	=====		
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	977.00	75.00	86.83	95.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	213.00	100.00	298.33	225.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,190.00	79.47	98.70	118.27
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	498.00	120.00	126.33	90.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		498.00	120.00	126.33	90.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 194

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	502-11274	Steel Pile (HP 12x74)		Lin Foot	=====		
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	806.00	102.02	102.02	102.02
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		806.00	102.02	102.02	102.02
		WEIGHTED AVERAGE FOR THE YEAR		2,494.00	94.85	101.92	107.37
=====	502-11489	Steel Pile (HP 14x89)		Lin Foot	=====		
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	492.00	100.00	114.32	76.20
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		492.00	100.00	114.32	76.20
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	5,857.00	97.07	97.07	97.07
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		5,857.00	97.07	97.07	97.07
		WEIGHTED AVERAGE FOR THE YEAR		6,349.00	97.30	102.85	95.45
=====	502-14102	Steel Pile (HP 14x102)		Lin Foot	=====		
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	2,214.00	80.00	106.72	135.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2,214.00	80.00	106.72	135.00
		WEIGHTED AVERAGE FOR THE YEAR		2,214.00	80.00	106.72	135.00
=====	503-00018	Drilled Shaft (18 In)		Lin Foot	=====		
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	70.00	150.00	224.00	162.00
ITSSW01-638		ETHERNET PHASE III (PRIMARY)	02/07/19	20.00	400.00	253.00	400.00
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	5.00	150.00	211.00	210.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	105.00	250.00	226.42	290.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	35.00	145.00	180.00	145.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	8.00	165.00	284.26	230.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 195

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 503-00018		Drilled Shaft (18 In)		Lin Foot	=====	=====	=====
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	10.00	225.00	328.33	295.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			253.00	214.01	228.58	239.94
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	10.00	250.00	216.50	188.00
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	63.00	200.00	316.33	384.00
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	4.00	225.00	280.00	250.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			77.00	207.79	297.66	351.58
STAR400-353		Region 4 - US 287C at interse	07/11/19	10.00	250.00	270.00	225.00
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	5.00	230.00	733.50	467.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			15.00	243.33	424.50	305.67
	WEIGHTED AVERAGE FOR THE YEAR			345.00	213.90	251.87	267.72
===== 503-00024		Drilled Shaft (24 In)		Lin Foot	=====	=====	=====
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY	02/07/19	72.00	450.00	390.00	500.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	7.00	200.00	257.50	235.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			79.00	427.85	378.26	476.52
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	1,216.00	300.00	570.14	510.00
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	121.00	350.00	441.00	418.00
STRR200-257		ROAD CLOSURE GATES ON VARIOUS	05/30/19	56.00	500.00	194.50	122.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1,393.00	312.38	548.56	486.41
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	62.00	384.30	384.30	384.30
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPPR500-207		R5 CHAIN STATION IMPROVEMENTS	07/11/19	30.00	700.00	380.73	300.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			92.00	487.25	381.94	356.81
	WEIGHTED AVERAGE FOR THE YEAR			1,564.00	328.50	535.74	478.29

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 196

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	503-00030	Drilled Shaft (30 In)		Lin Foot	=====		
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	24.00	250.00	322.50	365.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		24.00	250.00	322.50	365.00
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	1,837.00	403.16	403.16	403.16
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,837.00	403.16	403.16	403.16
		WEIGHTED AVERAGE FOR THE YEAR		1,861.00	401.18	401.11	402.67
=====	503-00036	Drilled Shaft (36 In)		Lin Foot	=====		
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	57.00	300.00	330.80	315.00
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	209.00	600.00	508.33	475.00
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY	02/07/19	90.00	500.00	491.50	600.00
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	576.00	350.00	827.04	600.00
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	133.00	350.00	346.67	285.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	48.00	350.00	330.00	375.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	76.00	450.00	425.00	500.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	342.00	350.00	437.50	385.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	16.00	350.00	420.87	290.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	15.00	950.00	468.33	395.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,562.00	400.90	637.93	482.06
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	53.00	500.00	376.75	413.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	36.00	400.00	993.74	900.00
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	57.00	400.00	417.50	485.00
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	38.00	500.00	541.00	473.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		184.00	449.46	540.99	542.98
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	25.00	630.61	630.61	630.61

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 197

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 503-00036							
		Drilled Shaft (36 In)		Lin Foot			
STAR400-353		Region 4 - US 287C at interse	07/11/19	330.00	475.00	457.50	425.00
FSA076A-010		I-76: VMS BOARDS EAST AND WES	07/18/19	126.00	460.00	494.40	331.00
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	209.00	1250.00	1101.00	1102.00
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	5,656.00	199.47	199.47	199.47
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	96.00	350.00	527.00	750.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		6,442.00	256.68	308.63	252.75
		WEIGHTED AVERAGE FOR THE YEAR		8,188.00	288.52	449.49	303.02
===== 503-00042							
		Drilled Shaft (42 In)		Lin Foot			
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY	02/07/19	42.00	600.00	645.00	900.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	152.00	550.00	382.50	400.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	17.00	525.00	498.33	425.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		211.00	557.94	446.18	501.54
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	18.00	650.00	629.51	300.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		18.00	650.00	629.51	300.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	22.00	685.38	685.38	685.38
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
STAR400-353		Region 4 - US 287C at interse	07/11/19	17.00	800.00	545.00	525.00
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	490.00	542.98	542.98	542.98
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		529.00	557.16	548.84	548.32
		WEIGHTED AVERAGE FOR THE YEAR		758.00	559.58	509.66	529.40
===== 503-00048							
		Drilled Shaft (48 In)		Lin Foot			
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	21.00	800.00	576.67	525.00
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY	02/07/19	120.00	700.00	722.50	1000.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	21.00	540.00	542.50	495.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	21.00	560.00	561.67	475.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		183.00	677.05	656.62	827.30

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 198

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	503-00048	Drilled Shaft (48 In)		Lin Foot	=====		
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	472.00	500.00	1165.83	1150.00
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	21.00	550.00	590.00	610.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		493.00	502.13	1149.24	1127.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	1,223.00	639.56	639.56	639.56
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
FSA076A-010		I-76: VMS BOARDS EAST AND WES	07/18/19	224.00	700.00	633.40	388.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,447.00	648.92	636.62	600.62
		WEIGHTED AVERAGE FOR THE YEAR		2,123.00	617.25	816.13	742.39
=====	503-00054	Drilled Shaft (54 In)		Lin Foot	=====		
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	21.00	650.00	643.00	610.00
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	84.00	650.00	509.33	500.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	42.00	550.00	592.50	585.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	21.00	700.00	618.33	535.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		168.00	631.25	564.67	539.38
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	49.00	850.00	649.75	601.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	45.00	750.00	1501.33	1526.00
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	48.00	700.00	733.25	1260.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		142.00	767.61	900.22	1116.89
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	441.00	855.70	855.70	855.70
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		441.00	855.70	855.70	855.70
		WEIGHTED AVERAGE FOR THE YEAR		751.00	788.83	771.64	834.32

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 199

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	503-00060	Drilled Shaft (60 In)		Lin Foot	=====		
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	143.00	900.00	964.80	1050.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			143.00	900.00	964.80	1050.00
	WEIGHTED AVERAGE FOR THE YEAR			143.00	900.00	964.80	1050.00
=====	503-00310	CSL Testing		Each	=====		
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	3.00	1950.00	2730.17	1100.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			3.00	1950.00	2730.17	1100.00
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	6.00	5350.00	5350.00	5350.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			6.00	5350.00	5350.00	5350.00
	WEIGHTED AVERAGE FOR THE YEAR			9.00	4216.67	3133.22	3933.33
=====	504-03411	Retaining Wall (Boulder)		Sq Foot	=====		
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	7,645.00	40.00	38.40	19.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			7,645.00	40.00	38.40	19.00
	WEIGHTED AVERAGE FOR THE YEAR			7,645.00	40.00	38.40	19.00
=====	504-04410	Block Facing		Sq Foot	=====		
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	586.00	50.00	38.57	32.12
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			586.00	50.00	38.57	32.12
	WEIGHTED AVERAGE FOR THE YEAR			586.00	50.00	38.57	32.12
=====	504-04420	Precast Panel Facing		Sq Foot	=====		
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	340.00	50.00	288.59	50.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			340.00	50.00	288.59	50.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 200

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	504-04420	Precast Panel Facing		Sq Foot	=====		
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	67,224.00	25.00	30.67	22.00
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	45.00	45.00	217.76	250.00
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	6,941.00	40.00	28.75	34.50
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		74,210.00	26.42	30.66	23.31
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	68,397.00	28.18	28.18	28.18
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	16,723.00	80.65	55.22	55.22
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		85,120.00	38.49	33.49	33.49
		WEIGHTED AVERAGE FOR THE YEAR		159,670.00	32.90	34.62	28.79
=====	504-04430	Reinforced Concrete Facing		Sq Foot	=====		
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	495.00	60.00	57.03	42.00
STA119A-069		SH 119: NEDERLAND - EAST					
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	100.00	40.00	368.58	325.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		595.00	56.64	85.61	89.56
		WEIGHTED AVERAGE FOR THE YEAR		595.00	56.64	85.61	89.56
=====	504-05000	Wire Mesh Facing		Sq Foot	=====		
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	14,850.00	25.00	33.19	27.75
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		14,850.00	25.00	33.19	27.75
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	18,384.00	1.31	1.31	1.31
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		18,384.00	1.31	1.31	1.31
		WEIGHTED AVERAGE FOR THE YEAR		33,234.00	11.90	26.87	13.12

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 201

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	504-06100	Ground Nailed Wall		Sq Foot	=====		
ER119A-065 STA119A-069		PR SH 119A BOULDER CANYON SH 119: NEDERLAND - EAST	01/03/19	1,474.00	20.00	28.43	16.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,474.00	20.00	28.43	16.00
		WEIGHTED AVERAGE FOR THE YEAR		1,474.00	20.00	28.43	16.00
=====	504-06400	Soil Nail Wall		Sq Foot	=====		
ER119A-065 STA119A-069		PR SH 119A BOULDER CANYON SH 119: NEDERLAND - EAST	01/03/19	1,756.00	27.00	86.92	120.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,756.00	27.00	86.92	120.00
		WEIGHTED AVERAGE FOR THE YEAR		1,756.00	27.00	86.92	120.00
=====	504-06406	Soil Nail		Lin Foot	=====		
STAR200-242 ER119A-065 STA119A-069		R2 NORTH PROGRAM WALL REPAIRS PR SH 119A BOULDER CANYON SH 119: NEDERLAND - EAST	01/03/19 01/03/19	2,800.00 8,245.00	96.00 60.00	46.56 37.20	41.00 38.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		11,045.00	69.13	37.93	38.76
		WEIGHTED AVERAGE FOR THE YEAR		11,045.00	69.13	37.93	38.76
=====	504-06410	Verification Testing		Each	=====		
STAR200-242 ER119A-065 STA119A-069		R2 NORTH PROGRAM WALL REPAIRS PR SH 119A BOULDER CANYON SH 119: NEDERLAND - EAST	01/03/19 01/03/19	2.00 5.00	5000.00 2500.00	3942.86 2986.08	1716.00 3500.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		7.00	3214.29	3073.06	2990.29
		WEIGHTED AVERAGE FOR THE YEAR		7.00	3214.29	3073.06	2990.29
=====	504-08255	Masonry Landscape Wall (Dry Stack)		Sq Foot	=====		
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	813.00	30.00	59.08	59.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 202

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 504-08255 STA119A-069		Masonry Landscape Wall (Dry Stack) SH 119: NEDERLAND - EAST		Sq Foot			
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			813.00	30.00	59.08	59.00
	WEIGHTED AVERAGE FOR THE YEAR			813.00	30.00	59.08	59.00
===== 506-00020		Place Riprap		Cubic Yard			
ER119A-065 STA119A-069		PR SH 119A BOULDER CANYON SH 119: NEDERLAND - EAST	01/03/19	1,505.00	75.00	49.24	30.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,505.00	75.00	49.24	30.00
ER145A-081		SH 145 MP 21 EMERGENCY ROCKFA	06/07/19	404.00	25.00	162.28	66.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			404.00	25.00	162.28	66.00
	WEIGHTED AVERAGE FOR THE YEAR			1,909.00	64.42	56.35	37.62
===== 506-00030		Grouted Riprap		Cubic Yard			
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	2.00	1500.00	1200.00	1200.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2.00	1500.00	1200.00	1200.00
	WEIGHTED AVERAGE FOR THE YEAR			2.00	1500.00	1200.00	1200.00
===== 506-00100		Riprap (Gabions)		Cubic Yard			
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	64.00	150.00	268.54	166.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			64.00	150.00	268.54	166.00
	WEIGHTED AVERAGE FOR THE YEAR			64.00	150.00	268.54	166.00
===== 506-00206		Riprap (6 In)		Cubic Yard			
STAR200-242		R2 NORTH PROGRAM WALL REPAIRS	01/03/19	1.00	300.00	307.87	491.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 203

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 506-00206 Riprap (6 In) Cubic Yard =====							
ER119A-065	PR SH 119A BOULDER CANYON	PR SH 119A BOULDER CANYON	01/03/19	777.00	100.00	94.08	78.00
STA119A-069	SH 119: NEDERLAND - EAST	SH 119: NEDERLAND - EAST					
FBR0341-087	US 34 OVER NORTH FORK CO RIVE	US 34 OVER NORTH FORK CO RIVE	01/10/19	8.00	150.00	108.89	60.35
NHPP0701-241	I-70 TRUCK PARKING GARFIELD C	I-70 TRUCK PARKING GARFIELD C	01/17/19	58.00	115.00	163.86	215.00
STR0241-062	US 24 143.4 - 148	US 24 143.4 - 148	01/24/19	9.00	180.00	275.00	210.00
NHPP070A-028	FALL RIVER ROAD BRIDGE	FALL RIVER ROAD BRIDGE	02/21/19	32.00	75.00	104.65	65.00
NHPP1601-073	US 160 PASSING LANE NORTH OF	US 160 PASSING LANE NORTH OF	03/07/19	314.00	180.00	211.50	183.00
FBR0253-247	I25 AT VINE DRIVE BRIDGE REPL	I25 AT VINE DRIVE BRIDGE REPL	03/07/19	254.00	90.00	102.74	80.00
NHPP0503-087	US 50 PASSING LANES EAST OF S	US 50 PASSING LANES EAST OF S	03/21/19	12.00	200.00	285.00	200.00
WEIGHTED AVERAGE FOR THE FIRST QUARTER				1,465.00	117.18	106.89	107.99
BR071A-020	REPLACEMENT OF STRUCTURE L-22	REPLACEMENT OF STRUCTURE L-22	04/18/19	161.00	120.00	141.67	120.00
NHPP0703-445	I-70 WESTBOUND PEAK PERIOD SH	I-70 WESTBOUND PEAK PERIOD SH	04/25/19	86.00	65.00	103.61	87.00
STR 141A-040	R5 YEAR 4 BRDG PREV MAINT RAM	R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	56.00	150.00	540.00	150.00
WEIGHTED AVERAGE FOR THE SECOND QUARTER				303.00	109.93	182.46	116.18
NHPP0252-477	I-25 SOUTH GAP PACKAGE 3	I-25 SOUTH GAP PACKAGE 3	07/02/19	4,966.00	95.55	95.55	95.55
FBR0252-486	I-25 S GAP - BE BRIDGES UPPER	I-25 S GAP - BE BRIDGES UPPER					
WEIGHTED AVERAGE FOR THE THIRD QUARTER				4,966.00	95.55	95.55	95.55
WEIGHTED AVERAGE FOR THE YEAR				6,734.00	100.90	107.40	99.18
===== 506-00209 Riprap (9 In) Cubic Yard =====							
STR0132-021	SH 13-MOFFAT COUNTY-CR 3 SOUT	SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	67.00	140.00	119.45	70.00
FBR0341-087	US 34 OVER NORTH FORK CO RIVE	US 34 OVER NORTH FORK CO RIVE	01/10/19	352.00	150.00	122.27	131.48
ER072A-040	PR SH72A FLOOD PERMANENT REPA	PR SH72A FLOOD PERMANENT REPA	01/31/19	243.00	125.00	112.65	68.00
NHPP072A-041	PR SH72A FLOOD PERMANENT REPA	PR SH72A FLOOD PERMANENT REPA					
NHPP1601-073	US 160 PASSING LANE NORTH OF	US 160 PASSING LANE NORTH OF	03/07/19	16.00	150.00	252.50	235.00
FBR0253-247	I25 AT VINE DRIVE BRIDGE REPL	I25 AT VINE DRIVE BRIDGE REPL	03/07/19	12.00	120.00	155.47	150.00
NHPP0503-087	US 50 PASSING LANES EAST OF S	US 50 PASSING LANES EAST OF S	03/21/19	52.00	130.00	180.00	220.00
WEIGHTED AVERAGE FOR THE FIRST QUARTER				742.00	139.02	119.70	113.87
NHPP0703-445	I-70 WESTBOUND PEAK PERIOD SH	I-70 WESTBOUND PEAK PERIOD SH	04/25/19	103.00	75.00	102.90	86.00
WEIGHTED AVERAGE FOR THE SECOND QUARTER				103.00	75.00	102.90	86.00
WEIGHTED AVERAGE FOR THE YEAR				845.00	131.22	118.83	110.48

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 204

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 506-00212		Riprap (12 In)		Cubic Yard	=====		
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	124.00	120.00	114.93	125.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	56.00	150.00	135.95	80.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	118.00	177.00	113.05	68.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	275.00	200.00	209.07	225.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	58.00	250.00	242.50	200.00
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	40.00	160.00	183.00	134.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	954.00	120.00	141.01	115.00
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,625.00	144.34	147.09	140.85
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	105.00	140.00	117.20	120.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		105.00	140.00	117.20	120.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	2,281.00	111.30	111.30	111.30
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	8.00	546.25	546.25	546.25
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,289.00	112.82	112.82	112.82
		WEIGHTED AVERAGE FOR THE YEAR		4,019.00	126.27	138.09	122.12
===== 506-00218		Riprap (18 In)		Cubic Yard	=====		
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	7,888.00	95.00	88.97	80.00
STA119A-069		SH 119: NEDERLAND - EAST					
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	1,963.00	130.00	117.16	72.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	91.00	100.00	255.00	200.00
NHPP006A-058		US 6 LOVELAND PASS - I-70 (FY	03/07/19	20.00	350.00	255.47	260.94
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	18.00	130.00	197.50	250.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		9,980.00	102.50	97.08	80.19
		WEIGHTED AVERAGE FOR THE YEAR		9,980.00	102.50	97.08	80.19

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 205

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 506-00224		Riprap (24 In)		Cubic Yard	=====		
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	1,590.00	135.00	102.47	130.00
STA119A-069		SH 119: NEDERLAND - EAST					
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	116.00	180.00	196.25	147.50
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	411.00	120.00	114.51	79.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	1,012.00	140.00	107.00	100.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3,129.00	136.32	105.81	114.25
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	19.00	150.00	204.59	280.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		19.00	150.00	204.59	280.00
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	2,863.00	146.26	146.26	146.26
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,863.00	146.26	146.26	146.26
		WEIGHTED AVERAGE FOR THE YEAR		6,011.00	141.10	111.52	130.02
===== 506-00236		Riprap (36 In)		Cubic Yard	=====		
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	1,100.00	169.05	169.05	169.05
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,100.00	169.05	169.05	169.05
		WEIGHTED AVERAGE FOR THE YEAR		1,100.00	169.05	169.05	169.05
===== 506-00406		Soil Riprap (6 In)		Cubic Yard	=====		
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	91.00	80.00	123.50	115.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		91.00	80.00	123.50	115.00
		WEIGHTED AVERAGE FOR THE YEAR		91.00	80.00	123.50	115.00
===== 506-00409		Soil Riprap (9 In)		Cubic Yard	=====		
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	73.00	201.46	201.46	201.46
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		73.00	201.46	201.46	201.46
		WEIGHTED AVERAGE FOR THE YEAR		73.00	201.46	201.46	201.46

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 206

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	506-00412	Soil Riprap (12 In)		Cubic Yard	=====		
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	793.00	147.00	147.00	147.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		793.00	147.00	147.00	147.00
		WEIGHTED AVERAGE FOR THE YEAR		793.00	147.00	147.00	147.00
=====	506-00418	Soil Riprap (18 In)		Cubic Yard	=====		
ER072A-040 NHPP072A-041		PR SH72A FLOOD PERMANENT REPA PR SH72A FLOOD PERMANENT REPA	01/31/19	5,178.00	110.00	104.74	58.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		5,178.00	110.00	104.74	58.00
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	12.00	40.00	216.39	280.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		12.00	40.00	216.39	280.00
		WEIGHTED AVERAGE FOR THE YEAR		5,190.00	109.84	104.78	58.51
=====	506-00424	Soil Riprap (24 In)		Cubic Yard	=====		
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	52.00	120.00	161.50	158.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		52.00	120.00	161.50	158.00
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	1,534.00	160.10	160.10	160.10
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,534.00	160.10	160.10	160.10
		WEIGHTED AVERAGE FOR THE YEAR		1,586.00	158.79	160.19	160.03
=====	506-00612	Matrix Riprap (12 In)		Cubic Yard	=====		
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	4,751.00	160.00	142.44	125.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 207

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	506-00612	Matrix Riprap (12 In)		Cubic Yard	=====		
STA119A-069		SH 119: NEDERLAND - EAST					
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	120.00	225.00	356.67	300.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			4,871.00	161.60	144.45	129.31
	WEIGHTED AVERAGE FOR THE YEAR			4,871.00	161.60	144.45	129.31
=====	506-00700	Void-Filled Riprap		Cubic Yard	=====		
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	1,026.00	163.97	163.97	163.97
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1,026.00	163.97	163.97	163.97
	WEIGHTED AVERAGE FOR THE YEAR			1,026.00	163.97	163.97	163.97
=====	506-01020	Geogrid Reinforce		Sq Yard	=====		
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	40,000.00	3.00	1.81	1.65
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	900.00	4.00	5.41	4.65
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	300.00	7.00	7.00	11.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	1,115.00	3.00	4.00	5.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	136,000.00	4.00	2.14	2.85
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			178,315.00	3.77	2.07	2.47
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	33.00	5.00	37.47	24.15
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			33.00	5.00	37.47	24.15
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	852.00	7.46	7.46	7.46
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			852.00	7.46	7.46	7.46
	WEIGHTED AVERAGE FOR THE YEAR			179,200.00	3.79	2.09	2.52
=====	507-00000	Conc S and D Pave		Cubic Yard	=====		
STAR200-242		R2 NORTH PROGRAM WALL REPAIRS	01/03/19	60.00	452.01	827.34	758.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 208

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 507-00000 Conc S and D Pave Cubic Yard =====							
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	3.30	1000.00	989.73	770.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
NH2871-035		US 287 PASSING LANES SOUTH OF	02/07/19	10.00	1000.00	637.47	618.10
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	24.00	900.00	862.50	725.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	34.00	700.00	1504.33	1970.00
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		131.30	653.62	1026.36	919.44
=====							
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	10.00	1000.00	844.55	320.00
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	49.00	600.00	697.26	604.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		59.00	667.80	707.73	555.86
=====							
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	129.00	1473.68	1473.68	1473.68
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	39.00	947.44	947.44	947.44
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		168.00	1351.52	1351.52	1351.52
		WEIGHTED AVERAGE FOR THE YEAR		358.30	983.19	941.39	1069.27
=====							
===== 507-00100 Conc S and D Pave (Reinf) Cubic Yard =====							
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	149.00	400.00	832.76	650.00
STA119A-069		SH 119: NEDERLAND - EAST					
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	1.00	500.00	3855.00	2450.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		150.00	400.67	840.34	662.00
		WEIGHTED AVERAGE FOR THE YEAR		150.00	400.67	840.34	662.00
=====							
===== 507-00350 Gr Riprap S and D Pave Cubic Yard =====							
STAR200-242		R2 NORTH PROGRAM WALL REPAIRS	01/03/19	8.00	500.00	451.26	458.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		8.00	500.00	451.26	458.00
		WEIGHTED AVERAGE FOR THE YEAR		8.00	500.00	451.26	458.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 209

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	507-00400	Bitum S and D Pave (Asph)		Ton	=====	=====	=====
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	9.00	380.00	459.65	457.60
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		9.00	380.00	459.65	457.60
BR071A-020 NHPP0703-445		REPLACEMENT OF STRUCTURE L-22	04/18/19	12.00	250.00	423.33	510.00
		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	3.00	450.00	2056.96	2243.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		15.00	290.00	750.06	856.60
		WEIGHTED AVERAGE FOR THE YEAR		24.00	323.75	591.65	706.98
=====	509-00000	Str Steel		Pound	=====	=====	=====
NHPPR100-250		PACKAGE A (I-25 / I-70 / I-76	01/24/19	4,087.00	12.50	10.63	9.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4,087.00	12.50	10.63	9.00
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	91,859.00	2.50	3.17	2.80
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		91,859.00	2.50	3.17	2.80
		WEIGHTED AVERAGE FOR THE YEAR		95,946.00	2.93	3.37	3.06
=====	509-00001	Str Steel (Galv)		Pound	=====	=====	=====
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	720.00	10.00	21.50	8.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		720.00	10.00	21.50	8.00
		WEIGHTED AVERAGE FOR THE YEAR		720.00	10.00	21.50	8.00
=====	509-08121	Temp Bridge Deck		Lin Foot	=====	=====	=====
NHPPR100-250		PACKAGE A (I-25 / I-70 / I-76	01/24/19	103.00	900.00	1726.03	800.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		103.00	900.00	1726.03	800.00
		WEIGHTED AVERAGE FOR THE YEAR		103.00	900.00	1726.03	800.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 210

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	509-50410	Metal Panels (New)		Sq Foot	=====		
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	6,128.00	5.84	5.84	5.84
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		6,128.00	5.84	5.84	5.84
		WEIGHTED AVERAGE FOR THE YEAR		6,128.00	5.84	5.84	5.84
=====	509-90003	Paint Structural Steel		LUMP SUM	=====		
STAR200-242		R2 NORTH PROGRAM WALL REPAIRS	01/03/19	1.00	25000.00	81086.85	83650.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	25000.00	81086.85	83650.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	25000.00	81086.85	83650.00
=====	513-00600	Bridge Drain		Each	=====		
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	10.00	4942.84	4942.84	4942.84
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		10.00	4942.84	4942.84	4942.84
		WEIGHTED AVERAGE FOR THE YEAR		10.00	4942.84	4942.84	4942.84
=====	514-00000	Pipe Railing		Lin Foot	=====		
STR0241-062		US 24 143.4 - 148	01/24/19	247.00	200.00	221.67	240.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		247.00	200.00	221.67	240.00
		WEIGHTED AVERAGE FOR THE YEAR		247.00	200.00	221.67	240.00
=====	514-00042	Ped Railing (42 In)		Lin Foot	=====		
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	15.00	200.00	860.00	570.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		15.00	200.00	860.00	570.00
		WEIGHTED AVERAGE FOR THE YEAR		15.00	200.00	860.00	570.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 211

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	514-00048	Ped Railing (48 In)		Lin Foot	=====		
ER119A-065 STA119A-069		PR SH 119A BOULDER CANYON SH 119: NEDERLAND - EAST	01/03/19	238.00	225.00	293.08	225.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		238.00	225.00	293.08	225.00
		WEIGHTED AVERAGE FOR THE YEAR		238.00	225.00	293.08	225.00
=====	514-00100	Hand Rail		Lin Foot	=====		
CR300-248		CRAIG RESIDENCY ADA RAMPS	05/16/19	14.00	120.00	173.67	50.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		14.00	120.00	173.67	50.00
NHPP050A-038		US550 MONTROSE PHASE 1 ADA RA	09/05/19	13.00	120.00	283.33	275.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		13.00	120.00	283.33	275.00
		WEIGHTED AVERAGE FOR THE YEAR		27.00	120.00	226.47	158.33
=====	514-00200	Pedestrian Railing (Steel)		Lin Foot	=====		
ER119A-065 STA119A-069		PR SH 119A BOULDER CANYON SH 119: NEDERLAND - EAST	01/03/19	722.00	175.00	255.97	265.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		722.00	175.00	255.97	265.00
		WEIGHTED AVERAGE FOR THE YEAR		722.00	175.00	255.97	265.00
=====	514-00201	Ped Railing (Steel) (Spec)		Lin Foot	=====		
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	130.00	150.00	473.87	540.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		130.00	150.00	473.87	540.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	399.00	450.00	285.27	367.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		399.00	450.00	285.27	367.00
		WEIGHTED AVERAGE FOR THE YEAR		529.00	376.28	351.64	409.51

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 212

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 515-00120		Waterproofing (Membrane)		Sq Yard	=====		
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	345.00	20.00	25.48	22.53
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	1,266.00	20.00	25.84	22.00
STA119A-069		SH 119: NEDERLAND - EAST					
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	568.00	22.00	23.94	24.09
NHPPR100-250		PACKAGE A (I-25 / I-70 / I-76	01/24/19	987.00	20.00	18.24	14.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	1,047.00	20.00	22.01	18.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	1,198.00	20.00	17.14	20.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	1,415.00	20.00	17.94	16.25
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	359.00	20.00	24.04	24.00
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	1,453.00	21.00	17.34	16.00
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	61.00	250.00	70.96	76.87
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	4,148.00	20.00	25.28	24.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	5,917.00	18.20	20.08	19.25
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		18,764.00	20.32	21.29	20.19
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	449.00	20.00	25.67	25.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	75.00	18.00	32.30	46.00
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	184.00	30.00	36.38	42.75
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	2,229.00	17.00	26.00	35.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2,937.00	18.30	26.75	34.24
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	10,788.00	21.16	21.16	21.16
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	2,248.00	16.05	16.05	16.05
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	227.00	29.04	29.04	29.04
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		13,263.00	20.43	20.43	20.43
		WEIGHTED AVERAGE FOR THE YEAR		34,964.00	20.19	21.51	21.46
===== 515-00122		Waterproofing (Membrane) (Spec)		Sq Yard	=====		
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	1.00	150.00	1286.21	824.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	150.00	1286.21	824.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	150.00	1286.21	824.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 213

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	515-00400	Concrete Sealer		Sq Yard	=====		
STAR200-242		R2 NORTH PROGRAM WALL REPAIRS	01/03/19	46,468.00	11.44	17.47	14.75
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	406.00	16.00	11.30	11.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	52.00	15.00	27.58	55.75
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		46,926.00	11.48	17.20	14.76
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	556.00	20.00	22.50	30.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		556.00	20.00	22.50	30.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	11,121.00	13.02	13.02	13.02
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0703-435		EJMT 480V MOTOR CONTROL CENTE	07/11/19	80.00	120.00	98.36	10.72
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		11,201.00	13.78	14.23	13.00
		WEIGHTED AVERAGE FOR THE YEAR		58,683.00	12.00	16.95	14.57
=====	518-00000	Brdg Compress Joint Sealer		Lin Foot	=====		
NHPP030A-035		US 285/SH30	04/04/19	328.00	165.00	145.00	145.00
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	48.00	200.00	250.00	150.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		376.00	169.47	168.77	145.64
		WEIGHTED AVERAGE FOR THE YEAR		376.00	169.47	168.77	145.64
=====	518-00100	Waterstop		Lin Foot	=====		
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	36.00	45.00	26.97	7.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		36.00	45.00	26.97	7.00
		WEIGHTED AVERAGE FOR THE YEAR		36.00	45.00	26.97	7.00
=====	518-01001	Br Expan Joint (Asphaltic Plug)		Lin Foot	=====		
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	804.00	170.00	176.55	155.43

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 214

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	518-01001	Br Expan Joint (Asphaltic Plug)		Lin Foot	=====	=====	=====
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	168.00	154.00	185.77	217.30
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	789.00	220.00	230.67	192.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,761.00	190.88	198.36	177.72
	WEIGHTED AVERAGE FOR THE YEAR			1,761.00	190.88	198.36	177.72
=====	518-01004	Br Expan Device (0-4 In)		Lin Foot	=====	=====	=====
NHPPR100-250		PACKAGE A (I-25 / I-70 / I-76	01/24/19	100.00	375.00	312.36	260.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	228.00	350.00	440.89	445.00
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	130.00	210.00	271.27	200.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			458.00	315.72	332.93	335.07
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	126.00	300.00	430.00	400.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			126.00	300.00	430.00	400.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	873.00	252.47	252.47	252.47
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	182.00	318.89	318.89	318.89
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1,055.00	263.93	263.93	263.93
	WEIGHTED AVERAGE FOR THE YEAR			1,639.00	281.17	321.28	294.27
=====	518-01050	Br Expan Device (Special)		Lin Foot	=====	=====	=====
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	128.00	400.00	410.00	450.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			128.00	400.00	410.00	450.00
NHPP0361-126		US 36 EMERGENCY REPAIR	08/06/19	132.00	147.88	147.88	147.88
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			132.00	147.88	147.88	147.88
	WEIGHTED AVERAGE FOR THE YEAR			260.00	272.00	320.83	296.62

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 215

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	518-01060	Br Expan Device (Gland) (0-4 In)		Lin Foot	=====		
NHPPR100-250		PACKAGE A (I-25 / I-70 / I-76	01/24/19	56.00	200.00	132.10	75.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			56.00	200.00	132.10	75.00
	WEIGHTED AVERAGE FOR THE YEAR			56.00	200.00	132.10	75.00
=====	518-01104	Inst Br Expan Device (0-4 In)		Lin Foot	=====		
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	133.00	240.73	240.73	240.73
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			133.00	240.73	240.73	240.73
	WEIGHTED AVERAGE FOR THE YEAR			133.00	240.73	240.73	240.73
=====	518-01109	Inst Br Expan Device (Greater Than 4 In)		Lin Foot	=====		
NHPPR100-250		PACKAGE A (I-25 / I-70 / I-76	01/24/19	103.00	220.00	637.17	435.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			103.00	220.00	637.17	435.00
	WEIGHTED AVERAGE FOR THE YEAR			103.00	220.00	637.17	435.00
=====	518-03000	Saw and Seal Br Joint		Lin Foot	=====		
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	90.00	31.00	27.92	28.16
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	715.00	25.00	20.51	28.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR141A-047		SH 141 MP 120-143 MESA COUNTY	01/17/19	219.00	25.00	27.45	23.00
NHPPR100-250		PACKAGE A (I-25 / I-70 / I-76	01/24/19	1,531.00	22.00	15.94	10.00
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	1,320.00	26.00	28.87	25.62
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	1,480.00	35.00	14.27	16.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			5,355.00	27.25	19.60	18.75
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	212.00	25.00	46.00	80.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			212.00	25.00	46.00	80.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 216

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	518-03000	Saw and Seal Br Joint		Lin Foot	=====		
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	1,425.00	31.44	31.44	31.44
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	131.00	46.46	46.46	46.46
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		1,556.00	32.70	32.70	32.70
		WEIGHTED AVERAGE FOR THE YEAR		7,123.00	28.38	20.87	23.62
=====	518-03100	Rapid Cure Silicone Jt Seal		Lin Foot	=====		
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	20.00	40.00	155.63	270.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		20.00	40.00	155.63	270.00
		WEIGHTED AVERAGE FOR THE YEAR		20.00	40.00	155.63	270.00
=====	519-01000	Epoxy Resin (Injection)		Lin Foot	=====		
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	61.00	150.00	319.40	366.05
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		61.00	150.00	319.40	366.05
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	25.00	140.00	187.50	250.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		25.00	140.00	187.50	250.00
		WEIGHTED AVERAGE FOR THE YEAR		86.00	147.09	296.97	332.31
=====	519-03035	Place Thin Bond Overlay (Poly Conc)		Sq Yard	=====		
NHPPR100-250		PACKAGE A (I-25 / I-70 / I-76	01/24/19	7,302.00	25.00	44.56	50.50
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		7,302.00	25.00	44.56	50.50
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	1,631.00	70.00	129.50	175.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		1,631.00	70.00	129.50	175.00
		WEIGHTED AVERAGE FOR THE YEAR		8,933.00	33.22	51.52	73.23

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 217

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	519-03055	Furnish Thin Bond Overlay (Poly Conc)		Cubic Foot	=====		
NHPPR100-250		PACKAGE A (I-25 / I-70 / I-76	01/24/19	6,354.00	100.00	116.76	99.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		6,354.00	100.00	116.76	99.00
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	1,156.00	130.00	160.00	197.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,156.00	130.00	160.00	197.00
		WEIGHTED AVERAGE FOR THE YEAR		7,510.00	104.62	119.69	114.08
=====	601-01000	Conc CL B		Cubic Yard	=====		
STAR200-242		R2 NORTH PROGRAM WALL REPAIRS	01/03/19	3.00	700.00	1192.08	1322.00
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	53.00	1200.00	1071.01	697.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	61.10	1000.00	894.00	690.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	390.00	800.00	1113.00	963.00
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		507.10	865.31	1068.79	867.83
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	25.00	3500.00	2437.50	3000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		25.00	3500.00	2437.50	3000.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	112.00	1443.75	1443.75	1443.75
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		112.00	1443.75	1443.75	1443.75
		WEIGHTED AVERAGE FOR THE YEAR		644.10	1068.16	1122.21	1130.15
=====	601-01050	Conc CL B (Wall)		Cubic Yard	=====		
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	18.00	1200.00	1202.47	800.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 218

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 601-01050 Conc CL B (Wall) Cubic Yard =====							
STA119A-069		SH 119: NEDERLAND - EAST					
STR0241-062		US 24 143.4 - 148	01/24/19	3.00	2000.00	1328.33	1400.00
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	17.00	1500.00	1750.00	1300.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			38.00	1397.37	1308.08	1071.05
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	18.00	520.00	1197.67	593.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			18.00	520.00	1197.67	593.00
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	1.00	1200.00	1650.00	600.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	1200.00	1650.00	600.00
	WEIGHTED AVERAGE FOR THE YEAR			57.00	1116.84	1287.85	911.82
===== 601-03000 Conc CL D Cubic Yard =====							
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	53.00	1400.00	1124.82	330.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR0241-062		US 24 143.4 - 148	01/24/19	10.00	2500.00	1110.00	1200.00
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	28.00	600.00	824.00	1158.00
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	44.40	1000.00	1625.95	1825.00
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	289.00	800.00	724.33	520.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	50.00	1000.00	1525.00	1050.00
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	26.00	1500.00	923.75	1281.25
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			500.40	960.43	929.31	757.47
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	8.00	1800.00	1635.00	1320.00
C0502-085		US 50 MM 201.8 MONARCH AVALAN	06/27/19	8.60	4000.00	7183.50	6000.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			16.60	2939.76	4509.52	3744.58
NHPP0703-435		EJMT 480V MOTOR CONTROL CENTE	07/11/19	9.00	1000.00	5573.79	10703.58

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 219

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 601-03000 Conc CL D Cubic Yard =====							
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	330.00	1118.47	1118.47	1118.47
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	834.00	657.41	657.41	657.41
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1,173.00	789.75	861.00	864.20
	WEIGHTED AVERAGE FOR THE YEAR			1,690.00	861.41	939.99	860.89
===== 601-03030 Conc CL D (Box) Cubic Yard =====							
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	37.00	800.00	1097.65	700.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	94.90	1200.00	997.00	900.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	1,500.00	750.00	721.47	840.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	155.00	800.00	1250.00	1100.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,786.90	779.27	742.74	862.84
	WEIGHTED AVERAGE FOR THE YEAR			1,786.90	779.27	742.74	862.84
===== 601-03040 Conc CL D (Bridge) Cubic Yard =====							
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	35.00	1000.00	1736.21	890.00
STA119A-069		SH 119: NEDERLAND - EAST					
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	107.00	1300.00	884.55	726.02
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	315.00	850.00	963.06	670.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	145.00	1071.38	1433.33	1600.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			602.00	992.03	1089.47	916.75
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	163.00	800.00	950.00	510.00
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	102.00	1000.00	1150.00	1500.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			265.00	876.98	1008.87	891.06
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	5,167.00	704.93	704.93	704.93
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			5,167.00	704.93	704.93	704.93
	WEIGHTED AVERAGE FOR THE YEAR			6,034.00	741.13	857.13	734.24

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 220

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	601-03050	Conc CL D (Wall)		Cubic Yard	=====		
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	656.00	790.00	893.95	905.00
STA119A-069		SH 119: NEDERLAND - EAST					
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	12.00	1500.00	1430.24	1882.85
STR0241-062		US 24 143.4 - 148	01/24/19	134.00	1200.00	993.33	1000.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	152.00	800.00	717.79	805.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	12.00	900.00	585.93	700.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		966.00	858.63	857.04	912.04
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	7,997.00	600.00	733.33	450.00
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	79.00	1600.00	1460.00	1320.00
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	82.00	650.00	893.31	901.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		8,158.00	610.19	742.19	462.96
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	11,695.00	557.68	557.68	557.68
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	45.00	957.34	957.34	957.34
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		11,740.00	559.21	559.21	559.21
		WEIGHTED AVERAGE FOR THE YEAR		20,864.00	593.01	713.56	537.91
=====	601-03057	Conc CL DR		Cubic Yard	=====		
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	2.00	3500.00	2307.39	2534.18
NHPPR100-250		PACKAGE A (I-25 / I-70 / I-76)	01/24/19	55.00	1050.00	2466.56	1500.00
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	31.00	3000.00	2416.10	1800.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	24.90	3000.00	3023.68	2985.00
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	5.00	3600.00	1324.17	2562.50
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	59.00	1600.00	2150.00	2250.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		176.90	1949.41	2431.14	2053.46
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	22.00	4000.00	2875.00	1500.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		22.00	4000.00	2875.00	1500.00
		WEIGHTED AVERAGE FOR THE YEAR		198.90	2176.22	2458.59	1992.24

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 221

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	601-03540	Conc CL DT (Deck Topping)		Cubic Yard	=====		
ER119A-065 STA119A-069		PR SH 119A BOULDER CANYON SH 119: NEDERLAND - EAST	01/03/19	39.00	1000.00	964.20	1100.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		39.00	1000.00	964.20	1100.00
		WEIGHTED AVERAGE FOR THE YEAR		39.00	1000.00	964.20	1100.00
=====	601-04550	Conc CL G		Cubic Yard	=====		
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	952.00	750.00	752.44	635.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		952.00	750.00	752.44	635.00
NHPP0253-273 NHPP0361-127		I-25 EXPRESS LANES SEGMENT 5 US 36 EMERGENCY REPAIR - PACK	08/05/19 08/27/19	824.00 1,124.00	1043.09 700.52	1043.09 700.52	1043.09 700.52
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,948.00	845.43	845.43	845.43
		WEIGHTED AVERAGE FOR THE YEAR		2,900.00	814.10	767.02	776.35
=====	601-06100	Conc (Patching)		Cubic Yard	=====		
ER119A-065 STA119A-069 NHPPR100-250 NHPP2254-089 STM0242-077		PR SH 119A BOULDER CANYON SH 119: NEDERLAND - EAST PACKAGE A (I-25 / I-70 / I-76 I-225 RESURFACING FROM I-25 T US24 - 8TH ST TO WEST OF MANI	01/03/19 01/24/19 03/21/19 03/28/19	10.00 3.00 27.00 4.00	100.00 1900.00 2250.00 2700.00	3234.87 3620.79 2983.17 2600.00	2800.00 3200.00 2700.00 3000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		44.00	1778.41	3116.69	2784.09
		WEIGHTED AVERAGE FOR THE YEAR		44.00	1778.41	3116.69	2784.09
=====	601-06102	Concrete (Patching)		Cubic Foot	=====		
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	77.00	110.00	236.29	270.31
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		77.00	110.00	236.29	270.31
		WEIGHTED AVERAGE FOR THE YEAR		77.00	110.00	236.29	270.31

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 222

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	601-06150	Conc (Patching)		Sq Foot	=====		
STAR200-242		R2 NORTH PROGRAM WALL REPAIRS	01/03/19	72.00	200.00	195.07	311.00
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	50.00	120.00	143.00	120.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		122.00	167.21	173.73	232.72
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	10.00	68.43	68.43	68.43
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		10.00	68.43	68.43	68.43
		WEIGHTED AVERAGE FOR THE YEAR		132.00	159.73	169.58	220.28
=====	601-06164	Conc (Patching) (Fast Curing)		Cubic Yard	=====		
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	1.00	7000.00	9750.00	17000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	7000.00	9750.00	17000.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	7000.00	9750.00	17000.00
=====	601-06404	Concrete (UHPC)		Cubic Foot	=====		
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	920.00	380.00	309.75	390.94
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		920.00	380.00	309.75	390.94
		WEIGHTED AVERAGE FOR THE YEAR		920.00	380.00	309.75	390.94
=====	601-10310	Fly Ash Slurry		Cubic Yard	=====		
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	40.00	300.00	237.83	120.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		40.00	300.00	237.83	120.00
		WEIGHTED AVERAGE FOR THE YEAR		40.00	300.00	237.83	120.00
=====	601-40005	Cut Stone Veneer		Sq Foot	=====		
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	4,092.00	62.00	65.17	60.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 223

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	601-40005	Cut Stone Veneer		Sq Foot	=====	=====	=====
STA119A-069		SH 119: NEDERLAND - EAST					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4,092.00	62.00	65.17	60.00
		WEIGHTED AVERAGE FOR THE YEAR		4,092.00	62.00	65.17	60.00
=====	601-40300	Struct Conc Coating		Sq Yard	=====	=====	=====
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	52.00	30.00	39.11	10.00
STA119A-069		SH 119: NEDERLAND - EAST					
NHPPR100-250		PACKAGE A (I-25 / I-70 / I-76	01/24/19	88.00	10.00	35.02	30.00
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	1,067.00	20.00	15.59	13.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,207.00	19.70	18.55	14.11
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	45,065.00	16.00	11.50	13.00
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	834.00	30.00	26.88	13.75
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		45,899.00	16.25	11.69	13.01
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	862.00	14.34	14.34	14.34
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		862.00	14.34	14.34	14.34
		WEIGHTED AVERAGE FOR THE YEAR		47,968.00	16.31	12.00	13.07
=====	601-40301	Struct Conc Coating		Sq Foot	=====	=====	=====
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	202,463.00	1.51	1.51	1.51
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		202,463.00	1.51	1.51	1.51
		WEIGHTED AVERAGE FOR THE YEAR		202,463.00	1.51	1.51	1.51
=====	601-40400	Struct Conc Stain		Sq Yard	=====	=====	=====
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	5.00	18.00	83.72	90.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 224

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	601-40400	Struct Conc Stain		Sq Yard	=====		
STA119A-069		SH 119: NEDERLAND - EAST					
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	442.00	25.00	26.49	32.59
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	1,574.00	10.00	14.14	14.70
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,021.00	13.30	15.91	18.80
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	5,460.00	20.00	11.15	10.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		5,460.00	20.00	11.15	10.00
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	2,008.00	16.96	16.96	16.96
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,008.00	16.96	16.96	16.96
		WEIGHTED AVERAGE FOR THE YEAR		9,489.00	17.93	12.78	13.35
=====	601-40401	Struct Conc Stain		Sq Foot	=====		
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	7,750.00	2.00	8.06	10.00
STA119A-069		SH 119: NEDERLAND - EAST					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		7,750.00	2.00	8.06	10.00
		WEIGHTED AVERAGE FOR THE YEAR		7,750.00	2.00	8.06	10.00
=====	601-51005	Galvanic Anodes		Each	=====		
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	100.00	40.00	37.59	30.00
STA119A-069		SH 119: NEDERLAND - EAST					
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	1,040.00	25.00	22.46	15.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	355.00	27.00	26.07	27.10
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	85.00	25.00	44.75	51.25
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	1,155.00	30.00	36.07	35.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	2,455.00	26.18	21.17	16.50
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		5,190.00	27.10	26.15	21.87
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	225.00	45.00	28.00	25.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		225.00	45.00	28.00	25.00
		WEIGHTED AVERAGE FOR THE YEAR		5,415.00	27.84	26.20	22.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 225

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 601-51007 Galvanic Anodes (Install Only) Each =====							
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	95.00	40.00	22.59	18.02
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			95.00	40.00	22.59	18.02
	WEIGHTED AVERAGE FOR THE YEAR			95.00	40.00	22.59	18.02
===== 602-00000 Reinf Steel Pound =====							
STAR200-242		R2 NORTH PROGRAM WALL REPAIRS	01/03/19	229.00	3.00	2.54	3.00
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	200.00	5.00	13.30	16.89
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	69,930.00	1.10	1.27	1.05
STA119A-069		SH 119: NEDERLAND - EAST					
STR0241-062		US 24 143.4 - 148	01/24/19	1,550.00	2.00	2.00	2.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	15,128.00	2.00	1.12	1.60
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	1,385.00	2.00	2.77	2.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	415.00	2.50	2.84	3.26
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	1,265.00	1.50	2.56	2.10
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	7,490.00	1.37	2.58	3.75
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	20,808.00	1.40	2.07	1.50
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			118,400.00	1.33	1.36	1.44
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	53,815.00	1.00	0.99	0.95
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	265.00	4.00	3.00	2.00
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	60.00	2.00	16.25	30.00
C0502-085		US 50 MM 201.8 MONARCH AVALAN	06/27/19	809.00	6.00	25.50	22.75
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			54,949.00	1.09	1.25	1.31
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	491,759.00	1.08	1.08	1.08
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	36,594.00	1.14	1.14	1.14
NHPP0361-126		US 36 EMERGENCY REPAIR	08/06/19	469,092.00	0.80	0.80	0.80
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	25,278.00	1.20	1.20	1.20
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1,022,723.00	0.96	0.96	0.96
	WEIGHTED AVERAGE FOR THE YEAR			1,196,072.00	1.00	1.15	1.02

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 602-00020		Reinf Steel (Epoxy)		Pound	=====		
ER119A-065	PR SH 119A BOULDER CANYON	SH 119: NEDERLAND - EAST	01/03/19	70,350.00	1.10	1.62	1.10
STA119A-069	SH 119: NEDERLAND - EAST						
STR0132-021	SH 13-MOFFAT COUNTY-CR 3 SOUT		01/10/19	6,326.00	3.00	4.41	5.50
FBR0341-087	US 34 OVER NORTH FORK CO RIVE		01/10/19	18,970.00	1.30	1.52	1.48
STR0241-062	US 24 143.4 - 148		01/24/19	11,020.00	2.00	2.72	2.50
NHPPR100-250	PACKAGE A (I-25 / I-70 / I-76		01/24/19	4,508.00	2.00	2.05	2.00
ER072A-040	PR SH72A FLOOD PERMANENT REPA		01/31/19	350,682.00	2.50	1.25	1.60
NHPP072A-041	PR SH72A FLOOD PERMANENT REPA						
NHPP0821-107	SH 82 GLENWOOD SPRINGS TO CA		02/07/19	2,930.00	1.80	3.45	3.15
NHPP145A-065	SH 145 PASSING LANES AT DEEP		02/14/19	2,168.00	7.00	2.73	1.85
NHPP0741-022	SH 74: I-70 TO CR 65 RESURFAC		02/14/19	1,888.00	2.50	3.39	3.80
NHPP070A-028	FALL RIVER ROAD BRIDGE		02/21/19	77,905.00	1.65	1.31	1.00
NHPP1601-073	US 160 PASSING LANE NORTH OF		03/07/19	3,651.00	2.00	4.25	6.50
FBR0253-247	I25 AT VINE DRIVE BRIDGE REPL		03/07/19	183,239.00	1.10	1.11	1.05
NHPP0702-378	I-70 OFFICERS GULCH TO FRISCO		03/14/19	6,930.00	6.00	3.87	5.12
NHPP0503-087	US 50 PASSING LANES EAST OF S		03/21/19	24,749.00	1.50	2.25	2.00
STM0242-077	US24 - 8TH ST TO WEST OF MANI		03/28/19	15,175.00	1.20	2.30	1.50
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			780,491.00	1.91	1.30	1.49
BR071A-020	REPLACEMENT OF STRUCTURE L-22		04/18/19	28,600.00	2.00	1.22	1.15
NHPP0703-445	I-70 WESTBOUND PEAK PERIOD SH		04/25/19	1,101,795.00	1.50	1.16	1.02
FBR0063-057	US-6 F-09-K BRIDGE OVER CASTL		05/30/19	9,513.00	3.00	2.45	2.40
NHPP0703-442	I-70 SILVERPLUME SOUNDWALL AN		06/13/19	17,794.00	1.25	1.63	1.30
STR 141A-040	R5 YEAR 4 BRDG PREV MAINT RAM		06/20/19	19,190.00	2.50	2.75	2.00
NHPP160A-030	US160 MM 43.2, 150.4, 156.3,		06/20/19	50.00	2.15	31.40	60.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1,176,942.00	1.54	1.20	1.06
NHPP0252-477	I-25 SOUTH GAP PACKAGE 3		07/02/19	1,790,246.00	1.24	1.24	1.24
FBR0252-486	I-25 S GAP - BE BRIDGES UPPER						
NHPP0253-273	I-25 EXPRESS LANES SEGMENT 5		08/05/19	239,820.00	1.33	1.33	1.33
NHPP0361-127	US 36 EMERGENCY REPAIR - PACK		08/27/19	214,366.00	1.41	1.41	1.41
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			2,244,432.00	1.27	1.27	1.27
	WEIGHTED AVERAGE FOR THE YEAR			4,201,865.00	1.46	1.27	1.25
===== 602-00210		Welded Wire Fabric		Sq Yard	=====		
NHPP145A-065	SH 145 PASSING LANES AT DEEP		02/14/19	11,432.00	22.00	14.94	3.50

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 227

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 602-00210		Welded Wire Fabric		Sq Yard			
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	145.00	13.00	26.50	8.00
	WEIGHTED AVERAGE FOR THE FIRST	QUARTER		11,577.00	21.89	15.00	3.56
C0502-085		US 50 MM 201.8 MONARCH AVALAN	06/27/19	51.00	50.00	427.71	140.71
	WEIGHTED AVERAGE FOR THE SECOND	QUARTER		51.00	50.00	427.71	140.71
	WEIGHTED AVERAGE FOR THE YEAR			11,628.00	22.01	15.73	4.16
===== 603-00001		Annular Space Grouting		Cubic Yard			
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	114.00	300.00	420.00	390.00
	WEIGHTED AVERAGE FOR THE FIRST	QUARTER		114.00	300.00	420.00	390.00
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	117.00	700.00	376.46	425.00
	WEIGHTED AVERAGE FOR THE SECOND	QUARTER		117.00	700.00	376.46	425.00
	WEIGHTED AVERAGE FOR THE YEAR			231.00	502.60	397.94	407.73
===== 603-00024		Prep Culvert Pipe (24 In)		Lin Foot			
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	86.00	100.00	80.51	57.20
	WEIGHTED AVERAGE FOR THE FIRST	QUARTER		86.00	100.00	80.51	57.20
	WEIGHTED AVERAGE FOR THE YEAR			86.00	100.00	80.51	57.20
===== 603-00025		Culvert Lining (24 Inch) (Special)		Lin Foot			
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	86.00	500.00	504.05	191.36
	WEIGHTED AVERAGE FOR THE FIRST	QUARTER		86.00	500.00	504.05	191.36
	WEIGHTED AVERAGE FOR THE YEAR			86.00	500.00	504.05	191.36

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 228

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	603-00036	Culvert Lining (36 In)		Lin Foot	=====		
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	112.00	500.00	392.37	390.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			112.00	500.00	392.37	390.00
	WEIGHTED AVERAGE FOR THE YEAR			112.00	500.00	392.37	390.00
=====	603-00048	Culvert Lining (48 In)		Lin Foot	=====		
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	374.00	600.00	498.34	450.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			374.00	600.00	498.34	450.00
	WEIGHTED AVERAGE FOR THE YEAR			374.00	600.00	498.34	450.00
=====	603-00051	Culvert Lining (48 In) (Slip)		Lin Foot	=====		
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	334.00	500.00	873.50	647.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			334.00	500.00	873.50	647.00
	WEIGHTED AVERAGE FOR THE YEAR			334.00	500.00	873.50	647.00
=====	603-01125	12 In RCP (CIP)		Lin Foot	=====		
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	147.00	100.00	73.40	105.00
STR0241-062		US 24 143.4 - 148	01/24/19	23.00	135.00	143.00	80.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	100.00	175.00	167.00	194.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			270.00	130.76	96.83	135.83
	WEIGHTED AVERAGE FOR THE YEAR			270.00	130.76	96.83	135.83
=====	603-01150	15 In RCP		Lin Foot	=====		
MTCE0641-103		MTCE R3 FY20 SH 64 RANGELY PE	05/02/19	31.00	200.00	101.00	77.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			31.00	200.00	101.00	77.00
	WEIGHTED AVERAGE FOR THE YEAR			31.00	200.00	101.00	77.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 229

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	603-01155	15 In RCP (CIP)		Lin Foot	=====		
STR0241-062		US 24 143.4 - 148	01/24/19	45.00	145.00	154.67	85.00
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	27.00	200.00	591.50	417.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		72.00	165.63	318.48	209.50
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	179.00	86.00	118.67	107.00
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	200.00	100.00	205.00	150.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		379.00	93.39	155.52	129.69
		WEIGHTED AVERAGE FOR THE YEAR		451.00	104.92	186.05	142.43
=====	603-01180	18 In RCP		Lin Foot	=====		
STAR200-242		R2 NORTH PROGRAM WALL REPAIRS	01/03/19	30.00	150.00	163.63	204.00
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	865.00	100.00	78.90	57.00
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	185.00	100.00	115.00	120.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,080.00	101.39	80.75	71.88
MTCE0641-103		MTCE R3 FY20 SH 64 RANGELY PE	05/02/19	30.00	250.00	108.50	82.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		30.00	250.00	108.50	82.00
		WEIGHTED AVERAGE FOR THE YEAR		1,110.00	105.41	80.92	72.15
=====	603-01185	18 In RCP (CIP)		Lin Foot	=====		
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	724.00	130.00	71.50	85.00
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	362.00	100.00	172.74	100.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR0241-062		US 24 143.4 - 148	01/24/19	39.00	155.00	161.67	105.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	239.00	95.00	150.66	94.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	116.00	250.00	180.00	200.00
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	192.00	80.00	173.33	185.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 230

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 603-01185	18 In RCP (CIP)			Lin Foot			
SHER100-308	MIDPOINT - SIGNAL CONST	PACKA	03/21/19	20.00	100.00	246.50	193.00
	WEIGHTED AVERAGE FOR THE FIRST	QUARTER		1,692.00	121.41	131.56	110.45
NHPP0703-445	I-70 WESTBOUND PEAK PERIOD SH		04/25/19	5,495.00	93.00	133.00	105.00
	WEIGHTED AVERAGE FOR THE SECOND	QUARTER		5,495.00	93.00	133.00	105.00
NHPP0252-477	I-25 SOUTH GAP PACKAGE 3		07/02/19	8,124.00	95.25	95.25	95.25
FBR0252-486	I-25 S GAP - BE BRIDGES UPPER						
	WEIGHTED AVERAGE FOR THE THIRD	QUARTER		8,124.00	95.25	95.25	95.25
	WEIGHTED AVERAGE FOR THE YEAR			15,311.00	97.33	123.80	100.43
===== 603-01240	24 In RCP			Lin Foot			
SHE2254-090	Colfax & I-225, Colfax & Cham		03/07/19	14.00	100.00	1012.50	475.00
NHPP0503-087	US 50 PASSING LANES EAST OF S		03/21/19	97.00	120.00	123.00	126.00
	WEIGHTED AVERAGE FOR THE FIRST	QUARTER		111.00	117.48	235.19	170.02
MTCE0641-103	MTCE R3 FY20 SH 64 RANGELY PE		05/02/19	24.00	300.00	131.00	92.00
NHPP0703-442	I-70 SILVERPLUME SOUNDWALL AN		06/13/19	139.00	150.00	139.59	169.00
	WEIGHTED AVERAGE FOR THE SECOND	QUARTER		163.00	172.09	139.23	157.66
	WEIGHTED AVERAGE FOR THE YEAR			274.00	149.96	154.65	162.67
===== 603-01245	24 In RCP (CIP)			Lin Foot			
ER119A-065	PR SH 119A BOULDER CANYON		01/03/19	96.00	125.00	222.02	160.00
STA119A-069	SH 119: NEDERLAND - EAST						
STR0241-062	US 24 143.4 - 148		01/24/19	1,002.00	165.00	179.00	115.00
	WEIGHTED AVERAGE FOR THE FIRST	QUARTER		1,098.00	161.50	187.75	118.93

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 231

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	603-01245	24 In RCP (CIP)		Lin Foot	=====		
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	433.00	100.00	211.67	197.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		433.00	100.00	211.67	197.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	694.00	131.25	131.25	131.25
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	48.00	212.75	212.75	212.75
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		742.00	136.52	136.52	136.52
		WEIGHTED AVERAGE FOR THE YEAR		2,273.00	141.63	186.56	139.55
=====	603-01305	30 In RCP (CIP)		Lin Foot	=====		
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	37.00	400.00	630.67	602.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		37.00	400.00	630.67	602.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	117.00	162.75	162.75	162.75
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		117.00	162.75	162.75	162.75
		WEIGHTED AVERAGE FOR THE YEAR		154.00	219.75	390.55	268.28
=====	603-01360	36 In RCP		Lin Foot	=====		
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	389.00	160.00	214.00	250.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		389.00	160.00	214.00	250.00
		WEIGHTED AVERAGE FOR THE YEAR		389.00	160.00	214.00	250.00
=====	603-01365	36 In RCP (CIP)		Lin Foot	=====		
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	41.00	150.00	335.71	210.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 232

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	603-01365	36 In RCP (CIP)		Lin Foot	=====		
STA119A-069		SH 119: NEDERLAND - EAST					
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	910.00	135.00	255.04	255.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	860.00	274.00	256.23	170.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	536.00	190.00	338.00	396.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,347.00	198.76	262.29	255.27
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	1,228.00	212.10	212.10	212.10
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,228.00	212.10	212.10	212.10
		WEIGHTED AVERAGE FOR THE YEAR		3,575.00	203.34	258.84	240.44
=====	603-01425	42 In RCP (CIP)		Lin Foot	=====		
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	32.00	250.00	295.47	170.00
STA119A-069		SH 119: NEDERLAND - EAST					
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	84.00	500.00	743.67	702.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		116.00	431.03	517.80	555.24
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	959.00	332.34	332.34	332.34
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		959.00	332.34	332.34	332.34
		WEIGHTED AVERAGE FOR THE YEAR		1,075.00	342.99	396.56	356.39
=====	603-01485	48 In RCP (CIP)		Lin Foot	=====		
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	247.00	275.00	355.17	320.00
STA119A-069		SH 119: NEDERLAND - EAST					
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	154.00	165.00	310.22	230.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		401.00	232.76	333.45	285.44

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 233

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	603-01485	48 In RCP (CIP)		Lin Foot	=====		
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	63.00	362.96	362.96	362.96
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		63.00	362.96	362.96	362.96
		WEIGHTED AVERAGE FOR THE YEAR		464.00	250.43	333.92	295.96
=====	603-01545	54 In RCP (CIP)		Lin Foot	=====		
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	30.00	334.95	334.95	334.95
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		30.00	334.95	334.95	334.95
		WEIGHTED AVERAGE FOR THE YEAR		30.00	334.95	334.95	334.95
=====	603-01605	60 In RCP (CIP)		Lin Foot	=====		
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	112.00	600.00	984.67	1045.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		112.00	600.00	984.67	1045.00
		WEIGHTED AVERAGE FOR THE YEAR		112.00	600.00	984.67	1045.00
=====	603-01720	72 In RCP		Lin Foot	=====		
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	88.00	1000.00	533.00	600.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		88.00	1000.00	533.00	600.00
		WEIGHTED AVERAGE FOR THE YEAR		88.00	1000.00	533.00	600.00
=====	603-01845	84 In RCP (CIP)		Lin Foot	=====		
NH2871-035		US 287 PASSING LANES SOUTH OF	02/07/19	8.00	1000.00	926.12	1100.01
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		8.00	1000.00	926.12	1100.01
		WEIGHTED AVERAGE FOR THE YEAR		8.00	1000.00	926.12	1100.01

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 234

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	603-02180	23x14 In RCP		Lin Foot	=====		
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	114.00	280.35	280.35	280.35
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		114.00	280.35	280.35	280.35
		WEIGHTED AVERAGE FOR THE YEAR		114.00	280.35	280.35	280.35
=====	603-02185	23x14 In RCP (CIP)		Lin Foot	=====		
STR0241-062		US 24 143.4 - 148	01/24/19	264.00	200.00	245.00	125.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	372.00	120.00	218.00	196.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		636.00	153.21	231.92	166.53
		WEIGHTED AVERAGE FOR THE YEAR		636.00	153.21	231.92	166.53
=====	603-02240	30x19 In RCP		Lin Foot	=====		
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	77.00	150.00	168.00	170.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		77.00	150.00	168.00	170.00
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	72.00	150.00	235.92	198.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		72.00	150.00	235.92	198.00
		WEIGHTED AVERAGE FOR THE YEAR		149.00	150.00	221.59	183.53
=====	603-02360	45x29 In RCP		Lin Foot	=====		
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	70.00	300.00	325.00	320.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		70.00	300.00	325.00	320.00
		WEIGHTED AVERAGE FOR THE YEAR		70.00	300.00	325.00	320.00
=====	603-02365	45x29 In RCP (CIP)		Lin Foot	=====		
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	88.00	200.00	375.00	400.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		88.00	200.00	375.00	400.00
		WEIGHTED AVERAGE FOR THE YEAR		88.00	200.00	375.00	400.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 235

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	603-02425	53x34 In RCP (CIP)		Lin Foot	=====		
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	84.00	200.00	470.00	500.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		84.00	200.00	470.00	500.00
		WEIGHTED AVERAGE FOR THE YEAR		84.00	200.00	470.00	500.00
=====	603-05015	15 In RCES		Each	=====		
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	2.00	1200.00	1303.67	1961.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	1200.00	1303.67	1961.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	1200.00	1303.67	1961.00
=====	603-05018	18 In RCES		Each	=====		
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	3.00	1300.00	1865.18	950.00
STA119A-069		SH 119: NEDERLAND - EAST					
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	1.00	900.00	1850.49	1800.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	2.00	1500.00	1550.00	1500.00
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	5.00	1250.00	1203.02	1050.00
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	10.00	1000.00	2150.00	1800.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		21.00	1145.24	1585.53	1471.43
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	3.00	1200.00	1370.33	1901.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3.00	1200.00	1370.33	1901.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	16.00	997.50	997.50	997.50
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		16.00	997.50	997.50	997.50
		WEIGHTED AVERAGE FOR THE YEAR		40.00	1090.25	1504.50	1314.08

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 236

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	603-05024	24 In RCES		Each =====			
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	1.00	1400.00	2071.92	1100.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR0241-062		US 24 143.4 - 148	01/24/19	1.00	2200.00	1510.00	1800.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	1.00	2000.00	1650.00	1100.00
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	2.00	1500.00	2350.00	2000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		5.00	1720.00	1988.55	1600.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	2.00	1500.00	1505.33	1927.00
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	1.00	900.00	2461.47	2330.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3.00	1300.00	2051.70	2061.33
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	9.00	1155.00	1155.00	1155.00
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		9.00	1155.00	1155.00	1155.00
		WEIGHTED AVERAGE FOR THE YEAR		17.00	1346.76	1823.10	1445.82
=====	603-05030	30 In RCES		Each =====			
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	6.00	1365.00	1365.00	1365.00
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		6.00	1365.00	1365.00	1365.00
		WEIGHTED AVERAGE FOR THE YEAR		6.00	1365.00	1365.00	1365.00
=====	603-05036	36 In RCES		Each =====			
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	2.00	1600.00	5305.39	5300.00
STA119A-069		SH 119: NEDERLAND - EAST					
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	19.00	2100.00	2675.64	2400.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	8.00	3000.00	3397.40	3000.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 237

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 603-05036							
		36 In RCES		Each			
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	8.00	2000.00	2575.00	2150.00
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	6.00	2200.00	3450.00	3000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		43.00	2239.53	2927.65	2683.72
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	17.00	1627.50	1627.50	1627.50
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		17.00	1627.50	1627.50	1627.50
		WEIGHTED AVERAGE FOR THE YEAR		60.00	2066.13	2860.47	2384.46
===== 603-05042							
		42 In RCES		Each			
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	2.00	1700.00	7879.74	6800.00
STA119A-069		SH 119: NEDERLAND - EAST					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	1700.00	7879.74	6800.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	5.00	1785.00	1785.00	1785.00
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		5.00	1785.00	1785.00	1785.00
		WEIGHTED AVERAGE FOR THE YEAR		7.00	1760.71	6428.61	3217.86
===== 603-05048							
		48 In RCES		Each			
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	1.00	1900.00	6728.79	8000.00
STA119A-069		SH 119: NEDERLAND - EAST					
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	3.00	2300.00	3127.34	2600.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	2200.00	3782.15	3950.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	2200.00	3782.15	3950.00
===== 603-05118							
		23x14 In RCES		Each			
STR0241-062		US 24 143.4 - 148	01/24/19	4.00	1500.00	1613.33	1850.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 238

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	603-05118	23x14 In RCES		Each =====			
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	22.00	1800.00	2300.00	2800.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		26.00	1753.85	2152.86	2653.85
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	1.00	1365.00	1365.00	1365.00
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	1365.00	1365.00	1365.00
		WEIGHTED AVERAGE FOR THE YEAR		27.00	1739.44	2139.04	2606.11
=====	603-05124	30x19 In RCES		Each =====			
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	2.00	2500.00	2750.00	2500.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	2500.00	2750.00	2500.00
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	1.00	2000.00	2641.93	2790.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	2000.00	2641.93	2790.00
		WEIGHTED AVERAGE FOR THE YEAR		3.00	2333.33	2677.95	2596.67
=====	603-05136	45x29 In RCES		Each =====			
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	1.00	1700.00	2687.50	2375.00
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	1.00	5000.00	4750.00	4000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	3350.00	3718.75	3187.50
		WEIGHTED AVERAGE FOR THE YEAR		2.00	3350.00	3718.75	3187.50
=====	603-05142	53x34 In RCES		Each =====			
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	1.00	3000.00	4700.00	5400.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	3000.00	4700.00	5400.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	3000.00	4700.00	5400.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 239

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 603-10180	18 In CSP			Lin Foot	=====		
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	40.00	190.00	148.88	175.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			40.00	190.00	148.88	175.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	81.00	80.00	141.67	237.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			81.00	80.00	141.67	237.00
	WEIGHTED AVERAGE FOR THE YEAR			121.00	116.36	144.92	216.50
===== 603-10240	24 In CSP			Lin Foot	=====		
ER119A-065 STA119A-069 FBR0253-247		PR SH 119A BOULDER CANYON SH 119: NEDERLAND - EAST	01/03/19	15.00	110.00	224.86	98.00
		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	21.00	90.00	94.57	82.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			36.00	98.33	139.11	88.67
NHPP0703-445 FBR0063-057		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	69.00	100.00	129.00	92.00
		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	25.00	150.00	220.88	91.75
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			94.00	113.30	146.87	91.93
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	195.00	206.75	206.75	206.75
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			195.00	206.75	206.75	206.75
	WEIGHTED AVERAGE FOR THE YEAR			325.00	167.71	158.02	160.46
===== 603-10300	30 In CSP			Lin Foot	=====		
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	19.00	150.00	139.33	99.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			19.00	150.00	139.33	99.00
	WEIGHTED AVERAGE FOR THE YEAR			19.00	150.00	139.33	99.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 240

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	603-10360	36 In CSP		Lin Foot	=====		
STR0241-062		US 24 143.4 - 148	01/24/19	7.00	180.00	284.67	150.00
NH2871-035		US 287 PASSING LANES SOUTH OF	02/07/19	8.00	500.00	293.03	510.21
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		15.00	350.67	289.72	342.11
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	46.00	175.00	139.00	117.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		46.00	175.00	139.00	117.00
		WEIGHTED AVERAGE FOR THE YEAR		61.00	218.20	180.82	172.36
=====	603-30018	18 In SES		Each	=====		
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	1.00	200.00	588.40	660.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	200.00	588.40	660.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	2.00	700.00	459.00	392.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	700.00	459.00	392.00
		WEIGHTED AVERAGE FOR THE YEAR		3.00	533.33	517.82	481.33
=====	603-30024	24 In SES		Each	=====		
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	3.00	690.00	1133.87	650.00
STA119A-069		SH 119: NEDERLAND - EAST					
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	1.00	500.00	1528.47	2010.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	1.00	500.00	788.09	800.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		5.00	614.00	1153.69	952.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	4.00	800.00	537.67	478.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 241

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 603-30024 FBR0063-057	24 In SES US-6 F-09-K BRIDGE OVER CASTL		05/30/19	Each 1.00	2000.00	2180.00	360.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			5.00	1040.00	772.29	454.40
	WEIGHTED AVERAGE FOR THE YEAR			10.00	827.00	1066.15	703.20
===== 603-30036 NHPP0703-445	36 In SES I-70 WESTBOUND PEAK PERIOD SH		04/25/19	Each 2.00	1000.00	821.67	655.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			2.00	1000.00	821.67	655.00
	WEIGHTED AVERAGE FOR THE YEAR			2.00	1000.00	821.67	655.00
===== 603-33036 NH2871-035	36 In Pipe Safety End Treat US 287 PASSING LANES SOUTH OF		02/07/19	Each 1.00	3000.00	1605.16	1200.01
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	3000.00	1605.16	1200.01
	WEIGHTED AVERAGE FOR THE YEAR			1.00	3000.00	1605.16	1200.01
===== 603-50003 NHPP0361-127	3 In Plastic Pipe US 36 EMERGENCY REPAIR - PACK		08/27/19	Lin Foot 180.00	17.33	17.33	17.33
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			180.00	17.33	17.33	17.33
	WEIGHTED AVERAGE FOR THE YEAR			180.00	17.33	17.33	17.33
===== 603-50004 NHPP0361-127	4 In Plastic Pipe US 36 EMERGENCY REPAIR - PACK		08/27/19	Lin Foot 465.00	32.43	32.43	32.43
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			465.00	32.43	32.43	32.43
	WEIGHTED AVERAGE FOR THE YEAR			465.00	32.43	32.43	32.43
===== 603-50006 ER119A-065	6 In Plastic Pipe PR SH 119A BOULDER CANYON		01/03/19	Lin Foot 159.00	40.00	58.09	28.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 242

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	603-50006	6 In Plastic Pipe		Lin Foot	=====		
STA119A-069		SH 119: NEDERLAND - EAST					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		159.00	40.00	58.09	28.00
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	30.00	32.44	32.44	32.44
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		30.00	32.44	32.44	32.44
		WEIGHTED AVERAGE FOR THE YEAR		189.00	38.80	57.49	28.70
=====	603-50012	12 In Plastic Pipe		Lin Foot	=====		
STAR200-242		R2 NORTH PROGRAM WALL REPAIRS	01/03/19	28.00	70.00	96.87	128.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		28.00	70.00	96.87	128.00
		WEIGHTED AVERAGE FOR THE YEAR		28.00	70.00	96.87	128.00
=====	603-50015	15 In Plastic Pipe		Lin Foot	=====		
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	23.00	109.52	109.52	109.52
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		23.00	109.52	109.52	109.52
		WEIGHTED AVERAGE FOR THE YEAR		23.00	109.52	109.52	109.52
=====	603-70606	6x6 Ft CBC (Precast)		Lin Foot	=====		
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	12.00	2220.75	2220.75	2220.75
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		12.00	2220.75	2220.75	2220.75
		WEIGHTED AVERAGE FOR THE YEAR		12.00	2220.75	2220.75	2220.75
=====	603-70607	6x7 Ft CBC (Precast)		Lin Foot	=====		
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	7.00	3381.00	3381.00	3381.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 243

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 603-70607 FBR0252-486		6x7 Ft CBC (Precast) I-25 S GAP - BE BRIDGES UPPER		Lin Foot			
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			7.00	3381.00	3381.00	3381.00
	WEIGHTED AVERAGE FOR THE YEAR			7.00	3381.00	3381.00	3381.00
===== 603-70808		8x8 Ft CBC (Precast)		Lin Foot			
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	206.00	1200.00	1407.00	1590.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	594.00	1200.00	1331.85	1320.00
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			800.00	1200.00	1359.38	1430.58
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	197.00	1512.00	1512.00	1512.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			197.00	1512.00	1512.00	1512.00
	WEIGHTED AVERAGE FOR THE YEAR			997.00	1261.65	1369.37	1453.49
===== 603-70905		9x5 Ft CBC (Precast)		Lin Foot			
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	130.00	1400.00	1490.00	1580.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			130.00	1400.00	1490.00	1580.00
	WEIGHTED AVERAGE FOR THE YEAR			130.00	1400.00	1490.00	1580.00
===== 603-71006		10x6 Ft CBC (Precast)		Lin Foot			
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	96.00	1200.00	2463.13	2300.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			96.00	1200.00	2463.13	2300.00
	WEIGHTED AVERAGE FOR THE YEAR			96.00	1200.00	2463.13	2300.00
===== 603-71609		16x8 Ft CBC (Precast)		Lin Foot			
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	72.00	3850.00	2158.97	1680.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 244

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	603-71609	16x8 Ft CBC (Precast)		Lin Foot	=====	=====	=====
STA119A-069		SH 119: NEDERLAND - EAST					
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		72.00	3850.00	2158.97	1680.00
		WEIGHTED AVERAGE FOR THE YEAR		72.00	3850.00	2158.97	1680.00
=====	603-71610	16x10 Ft CBC (Precast)		Lin Foot	=====	=====	=====
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	120.00	4250.00	2167.39	1700.00
STA119A-069		SH 119: NEDERLAND - EAST					
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		120.00	4250.00	2167.39	1700.00
		WEIGHTED AVERAGE FOR THE YEAR		120.00	4250.00	2167.39	1700.00
=====	603-72011	20x10 Ft CBC (Precast)		Lin Foot	=====	=====	=====
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	67.00	9000.00	3700.00	3900.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		67.00	9000.00	3700.00	3900.00
		WEIGHTED AVERAGE FOR THE YEAR		67.00	9000.00	3700.00	3900.00
=====	603-72100	CBC Wingwall (Precast)		Each	=====	=====	=====
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	4.00	20000.00	27112.50	29225.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		4.00	20000.00	27112.50	29225.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	20000.00	27112.50	29225.00
=====	603-83009	8 In Sewer Pipe (Spec)		Lin Foot	=====	=====	=====
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	1,363.00	120.00	163.33	11.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		1,363.00	120.00	163.33	11.00
		WEIGHTED AVERAGE FOR THE YEAR		1,363.00	120.00	163.33	11.00
=====	604-00305	Inlet Ty C (5 Ft)		Each	=====	=====	=====
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	10.00	3900.00	4519.99	3800.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 245

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 604-00305		Inlet Ty C (5 Ft)		Each =====			
STA119A-069		SH 119: NEDERLAND - EAST					
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	1.00	3500.00	4573.01	8500.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	2.00	4000.00	3693.33	2480.00
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	1.00	4000.00	5000.00	4000.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	2.00	4000.00	4015.82	5230.00
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		16.00	3906.25	4459.72	4046.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	6.00	5000.00	4815.67	4587.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		6.00	5000.00	4815.67	4587.00
		WEIGHTED AVERAGE FOR THE YEAR		22.00	4204.55	4511.39	4200.57
===== 604-00310		Inlet Ty C (10 Ft)		Each =====			
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	1.00	8500.00	6172.12	4500.00
STA119A-069		SH 119: NEDERLAND - EAST					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	8500.00	6172.12	4500.00
IM0252-472		I-25 CABLE BARRIER PHASE III	04/04/19	2.00	5000.00	9250.00	13000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	5000.00	9250.00	13000.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	2.00	4725.00	4725.00	4725.00
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	4725.00	4725.00	4725.00
		WEIGHTED AVERAGE FOR THE YEAR		5.00	5590.00	6844.78	7990.00
===== 604-00350		Inlet Ty C (Spec)		Each =====			
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	2.00	5000.00	5816.59	4700.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 246

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	604-00350	Inlet Ty C (Spec)		Each	=====	=====	=====
STA119A-069		SH 119: NEDERLAND - EAST					
STR0241-062		US 24 143.4 - 148	01/24/19	1.00	5000.00	4246.67	5400.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			3.00	5000.00	5568.71	4933.33
	WEIGHTED AVERAGE FOR THE YEAR			3.00	5000.00	5568.71	4933.33
=====	604-00505	Inlet Ty D (5 Ft)		Each	=====	=====	=====
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	1.00	5000.00	5101.40	4800.00
STA119A-069		SH 119: NEDERLAND - EAST					
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	14.00	4500.00	5016.47	7800.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
NHPP006A-058		US 6 LOVELAND PASS - I-70 (FY	03/07/19	1.00	5200.00	5178.27	6856.54
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	4.00	4500.00	6000.00	5000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			20.00	4560.00	5064.17	7042.83
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	5.00	5000.00	7555.00	8005.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			5.00	5000.00	7555.00	8005.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	14.00	4935.00	4935.00	4935.00
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	1.00	3944.00	3944.00	3944.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			15.00	4868.93	4868.93	4868.93
	WEIGHTED AVERAGE FOR THE YEAR			40.00	4730.85	5223.58	6347.89
=====	604-00510	Inlet Ty D (10 Ft)		Each	=====	=====	=====
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	1.00	8500.00	7117.75	5500.00
STA119A-069		SH 119: NEDERLAND - EAST					
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	2.00	700.00	6440.12	5500.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	9.00	8000.00	5638.67	4250.00
NHPP006A-058		US 6 LOVELAND PASS - I-70 (FY	03/07/19	3.00	5500.00	7136.46	7272.92
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			15.00	6560.00	6121.25	5104.58

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 247

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 604-00510		Inlet Ty D (10 Ft)		Each	=====	=====	=====
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	2.00	5500.00	10753.33	14860.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	5500.00	10753.33	14860.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	3.00	6930.00	6930.00	6930.00
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	1.00	5438.53	5438.53	5438.53
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		4.00	6557.13	6557.13	6557.13
		WEIGHTED AVERAGE FOR THE YEAR		21.00	6458.50	6438.84	6310.35
===== 604-00511		Inlet Ty D (Spec) (10 Ft)		Each	=====	=====	=====
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	1.00	5000.00	9144.73	8400.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	5000.00	9144.73	8400.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	5000.00	9144.73	8400.00
===== 604-13005		Inlet Ty 13 (5 Ft)		Each	=====	=====	=====
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	3.00	3500.00	5996.50	4500.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR0241-062		US 24 143.4 - 148	01/24/19	5.00	4000.00	4516.67	4700.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		8.00	3812.50	5427.33	4625.00
MTCE0641-103		MTCE R3 FY20 SH 64 RANGELY PE	05/02/19	1.00	3200.00	5325.00	5800.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	3200.00	5325.00	5800.00
		WEIGHTED AVERAGE FOR THE YEAR		9.00	3744.44	5422.34	4755.56

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 248

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	604-13006	Inlet Ty 13 (5 Ft) (Spec)		Each	=====	=====	=====
STR0241-062		US 24 143.4 - 148	01/24/19	11.00	4750.00	4625.00	4700.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		11.00	4750.00	4625.00	4700.00
		WEIGHTED AVERAGE FOR THE YEAR		11.00	4750.00	4625.00	4700.00
=====	604-16005	Inlet Ty 16 (5 Ft)		Each	=====	=====	=====
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	1.00	2500.00	5117.60	6500.00
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	1.00	4500.00	7630.90	7000.00
STA119A-069		SH 119: NEDERLAND - EAST					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	3500.00	6664.25	6750.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	3500.00	6664.25	6750.00
=====	604-16010	Inlet Ty 16 (10 Ft)		Each	=====	=====	=====
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	1.00	10000.00	13129.33	6275.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	10000.00	13129.33	6275.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	10000.00	13129.33	6275.00
=====	604-16505	Inlet Ty 16 (D) (5 Ft)		Each	=====	=====	=====
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	3.00	5000.00	9569.67	8959.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3.00	5000.00	9569.67	8959.00
		WEIGHTED AVERAGE FOR THE YEAR		3.00	5000.00	9569.67	8959.00
=====	604-16515	Inlet Ty 16 (D) (15 Ft)		Each	=====	=====	=====
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	1.00	15000.00	18851.67	8425.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	15000.00	18851.67	8425.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	15000.00	18851.67	8425.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 249

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	604-16550	Inlet Ty 16 (D) (Spec)		Each	=====	=====	=====
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	1.00	18000.00	24360.67	7524.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	18000.00	24360.67	7524.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	18000.00	24360.67	7524.00
=====	604-16605	Inlet Ty 16 (T) (5 Ft)		Each	=====	=====	=====
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	9.00	6000.00	11045.00	10435.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		9.00	6000.00	11045.00	10435.00
		WEIGHTED AVERAGE FOR THE YEAR		9.00	6000.00	11045.00	10435.00
=====	604-16610	Inlet Ty 16 (T) (10 Ft)		Each	=====	=====	=====
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	3.00	7000.00	11360.33	12131.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3.00	7000.00	11360.33	12131.00
		WEIGHTED AVERAGE FOR THE YEAR		3.00	7000.00	11360.33	12131.00
=====	604-19000	Inlet Spec		Each	=====	=====	=====
STR0241-062		US 24 143.4 - 148	01/24/19	1.00	5000.00	5363.33	4700.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	5000.00	5363.33	4700.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	282.00	150.00	265.33	256.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		282.00	150.00	265.33	256.00
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	2.00	5250.00	5250.00	5250.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	5250.00	5250.00	5250.00
		WEIGHTED AVERAGE FOR THE YEAR		285.00	202.81	295.02	306.64

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 250

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	604-19005	Inlet Spec (5 Ft)		Each	=====	=====	=====
STR0241-062		US 24 143.4 - 148	01/24/19	1.00	5000.00	5721.67	4700.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	5000.00	5721.67	4700.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	5000.00	5721.67	4700.00
=====	604-19025	Inlet Spec (25 Ft)		Each	=====	=====	=====
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	1.00	25000.00	35171.67	16710.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	25000.00	35171.67	16710.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	25000.00	35171.67	16710.00
=====	604-19105	Inlet Ty R L5 (5 Ft)		Each	=====	=====	=====
FBR0253-247 SHER100-308		I25 AT VINE DRIVE BRIDGE REPL MIDPOINT - SIGNAL CONST PACKA	03/07/19 03/21/19	5.00 1.00	4750.00 5500.00	5401.45 8890.00	4600.00 9000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		6.00	4875.00	5523.85	5333.33
MTCE0641-103		MTCE R3 FY20 SH 64 RANGELY PE	05/02/19	2.00	4500.00	6767.50	7700.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	4500.00	6767.50	7700.00
		WEIGHTED AVERAGE FOR THE YEAR		8.00	4781.25	5605.40	5925.00
=====	604-19110	Inlet Ty R L5 (10 Ft)		Each	=====	=====	=====
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	4.00	6500.00	7285.68	7250.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	6500.00	7285.68	7250.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	6500.00	7285.68	7250.00
=====	604-19115	Inlet Ty R L5 (15 Ft)		Each	=====	=====	=====
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	2.00	8000.00	9805.46	9700.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	8000.00	9805.46	9700.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	8000.00	9805.46	9700.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 251

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 604-19210		Inlet Ty R L10 (10 Ft)		Each			
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	1.00	7500.00	10500.00	8000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	7500.00	10500.00	8000.00
MTCE0641-103		MTCE R3 FY20 SH 64 RANGELY PE	05/02/19	1.00	6500.00	10392.50	11000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	6500.00	10392.50	11000.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	7000.00	10446.25	9500.00
===== 604-19405		Inlet Ty R Spec (5 Ft)		Each			
STR0241-062		US 24 143.4 - 148	01/24/19	1.00	7500.00	6473.33	6000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	7500.00	6473.33	6000.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	7500.00	6473.33	6000.00
===== 604-20000		Outlet Structure		Each			
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	1.00	12000.00	11783.33	11350.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	12000.00	11783.33	11350.00
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	1.00	31756.78	31756.78	31756.78
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	31756.78	31756.78	31756.78
		WEIGHTED AVERAGE FOR THE YEAR		2.00	21878.39	16776.70	21553.39
===== 604-25000		Vane Grate Inlet Spec		Each			
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	4.00	7500.00	7790.68	4650.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	7500.00	7790.68	4650.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 252

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 604-25000		Vane Grate Inlet Spec		Each	=====	=====	=====
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	10.00	9082.50	9082.50	9082.50
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			10.00	9082.50	9082.50	9082.50
	WEIGHTED AVERAGE FOR THE YEAR			14.00	8630.36	8029.91	7816.07
===== 604-25005		Vane Grate Inlet (5 Ft)		Each	=====	=====	=====
ER119A-065 STA119A-069		PR SH 119A BOULDER CANYON SH 119: NEDERLAND - EAST	01/03/19	1.00	4000.00	6140.97	4800.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	4000.00	6140.97	4800.00
NHPP0703-445 STR 141A-040		I-70 WESTBOUND PEAK PERIOD SH R5 YEAR 4 BRDG PREV MAINT RAM	04/25/19 06/20/19	45.00 1.00	5000.00 5000.00	5933.33 10000.00	4000.00 10000.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			46.00	5000.00	5992.70	4130.43
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	32.00	7570.50	7570.50	7570.50
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			32.00	7570.50	7570.50	7570.50
	WEIGHTED AVERAGE FOR THE YEAR			79.00	6028.56	6284.65	5532.35
===== 604-25007		Vane Grate Inlet Spec (D) (5 Ft)		Each	=====	=====	=====
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	1.00	9974.71	9974.71	9974.71
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	9974.71	9974.71	9974.71
	WEIGHTED AVERAGE FOR THE YEAR			1.00	9974.71	9974.71	9974.71
===== 604-25010		Vane Grate Inlet (10 Ft)		Each	=====	=====	=====
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	1.00	4750.00	8427.84	5700.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 253

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 604-25010 STA119A-069		Vane Grate Inlet (10 Ft) SH 119: NEDERLAND - EAST		Each =====			
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	4750.00	8427.84	5700.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH 04/25/19		17.00	6000.00	7191.33	5374.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			17.00	6000.00	7191.33	5374.00
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	18.00	8505.00	8505.00	8505.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			18.00	8505.00	8505.00	8505.00
	WEIGHTED AVERAGE FOR THE YEAR			36.00	7217.78	7626.89	6948.56
===== 604-25015		Vane Grate Inlet (15 Ft)		Each =====			
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH 04/25/19		1.00	7000.00	10567.67	7803.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	7000.00	10567.67	7803.00
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	5.00	10342.50	10342.50	10342.50
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			5.00	10342.50	10342.50	10342.50
	WEIGHTED AVERAGE FOR THE YEAR			6.00	9785.42	10426.94	9919.25
===== 604-26005		Vane Grate Inlet (D) (5 Ft)		Each =====			
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH 04/25/19		1.00	5500.00	9166.00	7723.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	5500.00	9166.00	7723.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	12.00	10027.50	10027.50	10027.50

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 254

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 604-26005 FBR0252-486		Vane Grate Inlet (D) (5 Ft) I-25 S GAP - BE BRIDGES UPPER		Each =====			
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			12.00	10027.50	10027.50	10027.50
	WEIGHTED AVERAGE FOR THE YEAR			13.00	9679.23	9855.20	9850.23
===== 604-26010		Vane Grate Inlet (D) (10 Ft)		Each =====			
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	23.00	11130.00	11130.00	11130.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			23.00	11130.00	11130.00	11130.00
	WEIGHTED AVERAGE FOR THE YEAR			23.00	11130.00	11130.00	11130.00
===== 604-26015		Vane Grate Inlet (D) (15 Ft)		Each =====			
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	1.00	10000.00	14804.00	13612.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	10000.00	14804.00	13612.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	10000.00	14804.00	13612.00
===== 604-30005		MH Slab Base (5 Ft)		Each =====			
SHER100-289 STR0241-062 ER072A-040 NHPP072A-041		INTERSECTIONS @ SH83 & LONGS US 24 143.4 - 148 PR SH72A FLOOD PERMANENT REPA PR SH72A FLOOD PERMANENT REPA	01/03/19 01/24/19 01/31/19	6.00 3.00 2.00	3200.00 7500.00 4000.00	4144.80 4956.67 5777.36	3500.00 4100.00 9800.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			11.00	4518.18	4882.71	4809.09
NHPP0703-445 NHPP0703-442		I-70 WESTBOUND PEAK PERIOD SH I-70 SILVERPLUME SOUNDWALL AN	04/25/19 06/13/19	2.00 1.00	3500.00 4000.00	4015.00 5880.09	2645.00 4650.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			3.00	3666.67	5080.76	3313.33
	WEIGHTED AVERAGE FOR THE YEAR			14.00	4335.71	4918.72	4488.57
===== 604-30010		MH Slab Base (10 Ft)		Each =====			
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	2.00	5000.00	7506.96	6000.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 255

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	604-30010	MH Slab Base (10 Ft)		Each =====			
STA119A-069		SH 119: NEDERLAND - EAST					
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	1.00	5000.00	10375.00	12850.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3.00	5000.00	7825.63	8283.33
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	18.00	3500.00	5442.00	3626.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		18.00	3500.00	5442.00	3626.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	2.00	5145.00	5145.00	5145.00
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	5145.00	5145.00	5145.00
		WEIGHTED AVERAGE FOR THE YEAR		23.00	3838.70	6013.78	4365.57
=====	604-30015	MH Slab Base (15 Ft)		Each =====			
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	3.00	6500.00	10051.52	8500.00
STA119A-069		SH 119: NEDERLAND - EAST					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3.00	6500.00	10051.52	8500.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	6.00	7000.00	7129.00	5437.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		6.00	7000.00	7129.00	5437.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	1.00	7612.50	7612.50	7612.50
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	7612.50	7612.50	7612.50
		WEIGHTED AVERAGE FOR THE YEAR		10.00	6911.25	8771.42	6573.45
=====	604-30020	MH Slab Base (20 Ft)		Each =====			
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	5.00	9922.50	9922.50	9922.50

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 256

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	604-30020	MH Slab Base (20 Ft)		Each			
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		5.00	9922.50	9922.50	9922.50
		WEIGHTED AVERAGE FOR THE YEAR		5.00	9922.50	9922.50	9922.50
=====	604-31000	MH Box Base (Spec)		Each			
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	12.00	18165.00	18165.00	18165.00
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		12.00	18165.00	18165.00	18165.00
		WEIGHTED AVERAGE FOR THE YEAR		12.00	18165.00	18165.00	18165.00
=====	604-31010	MH Box Base (10 Ft)		Each			
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	1.00	10000.00	5989.33	5000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	10000.00	5989.33	5000.00
MTCE0641-103		MTCE R3 FY20 SH 64 RANGELY PE	05/02/19	1.00	7500.00	9812.50	12200.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	7500.00	9812.50	12200.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	8750.00	6577.51	8600.00
=====	604-31015	MH Box Base (15 Ft)		Each			
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	2.00	16000.00	19763.33	14675.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	16000.00	19763.33	14675.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	16000.00	19763.33	14675.00
=====	604-39005	MH Spec (5 Ft)		Each			
STR0241-062		US 24 143.4 - 148	01/24/19	1.00	7500.00	4783.33	4100.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	7500.00	4783.33	4100.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	7500.00	4783.33	4100.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 257

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 604-39010		MH Spec (10 Ft)		Each	=====	=====	=====
STR0241-062		US 24 143.4 - 148	01/24/19	3.00	6000.00	7195.00	5100.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3.00	6000.00	7195.00	5100.00
MTCE0641-103		MTCE R3 FY20 SH 64 RANGELY PE	05/02/19	1.00	8000.00	9812.50	12200.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	8000.00	9812.50	12200.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	6500.00	7670.91	6875.00
===== 604-39050		MH (TMS)		Each	=====	=====	=====
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	27.00	5000.00	27401.67	29505.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		27.00	5000.00	27401.67	29505.00
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	1.00	5000.00	7248.33	8000.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	5000.00	7248.33	8000.00
		WEIGHTED AVERAGE FOR THE YEAR		28.00	5000.00	26681.90	28736.96
===== 604-50003		IG and F Ty C		Each	=====	=====	=====
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	1.00	2000.00	2580.78	850.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	2000.00	2580.78	850.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	2000.00	2580.78	850.00
===== 604-50200		MH R and C		Each	=====	=====	=====
MTCE0641-103		MTCE R3 FY20 SH 64 RANGELY PE	05/02/19	2.00	500.00	580.00	500.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	500.00	580.00	500.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	500.00	580.00	500.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 258

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	604-50800	San Sewer Vault		Each	=====	=====	=====
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	1.00	8000.00	27015.00	30945.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		1.00	8000.00	27015.00	30945.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	8000.00	27015.00	30945.00
=====	605-00040	4 In PP Underdrain		Lin Foot	=====	=====	=====
ER119A-065 STA119A-069		PR SH 119A BOULDER CANYON SH 119: NEDERLAND - EAST	01/03/19	292.00	20.00	33.96	40.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		292.00	20.00	33.96	40.00
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	3,732.00	31.68	31.68	31.68
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		3,732.00	31.68	31.68	31.68
		WEIGHTED AVERAGE FOR THE YEAR		4,024.00	30.83	32.56	32.28
=====	605-00060	6 In PP Underdrain		Lin Foot	=====	=====	=====
NHPP050A-033 NHPP0503-087		US50 West of Delta EB Lanes R US 50 PASSING LANES EAST OF S	03/14/19 03/21/19	1,935.00 140.00	30.00 25.00	46.70 55.00	24.10 80.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		2,075.00	29.66	47.08	27.87
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	15.00	32.44	32.44	32.44
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		15.00	32.44	32.44	32.44
		WEIGHTED AVERAGE FOR THE YEAR		2,090.00	29.68	47.05	27.90
=====	605-00061	6 In PP Underdrain (Special)		Lin Foot	=====	=====	=====
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	850.00	40.00	37.52	60.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 259

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	605-00061	6 In PP Underdrain (Special)		Lin Foot	=====		
STA119A-069		SH 119: NEDERLAND - EAST					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			850.00	40.00	37.52	60.00
	WEIGHTED AVERAGE FOR THE YEAR			850.00	40.00	37.52	60.00
=====	605-00080	8 In PP Underdrain		Lin Foot	=====		
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	60.00	50.00	85.27	110.00
STA119A-069		SH 119: NEDERLAND - EAST					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			60.00	50.00	85.27	110.00
	WEIGHTED AVERAGE FOR THE YEAR			60.00	50.00	85.27	110.00
=====	605-00120	12 In PP Underdrain		Lin Foot	=====		
STAR200-242		R2 NORTH PROGRAM WALL REPAIRS	01/03/19	147.00	59.75	112.87	160.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			147.00	59.75	112.87	160.00
	WEIGHTED AVERAGE FOR THE YEAR			147.00	59.75	112.87	160.00
=====	605-83002	Geocomp Drain (w/ Pipe)		Sq Yard	=====		
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	445.00	50.00	34.02	88.00
STA119A-069		SH 119: NEDERLAND - EAST					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			445.00	50.00	34.02	88.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	1,374.00	21.00	21.00	21.00
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1,374.00	21.00	21.00	21.00
	WEIGHTED AVERAGE FOR THE YEAR			1,819.00	28.09	30.40	37.39
=====	605-84000	Subsurface Drain Outlet		Lin Foot	=====		
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	99.00	50.00	55.78	62.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 260

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	605-84000	Subsurface Drain Outlet		Lin Foot	=====		
STA119A-069		SH 119: NEDERLAND - EAST					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		99.00	50.00	55.78	62.00
		WEIGHTED AVERAGE FOR THE YEAR		99.00	50.00	55.78	62.00
=====	606-00301	Gd rail Ty 3 (6-3)		Lin Foot	=====		
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	16,600.00	22.00	23.39	23.37
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	13,882.00	26.00	47.60	47.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	950.00	38.00	43.48	38.40
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	125.00	40.00	50.72	52.26
STR141A-047		SH 141 MP 120-143 MESA COUNTY	01/17/19	5,400.00	36.00	26.02	24.75
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	1,135.00	32.00	29.82	28.00
STR0241-062		US 24 143.4 - 148	01/24/19	4,219.00	36.00	47.50	49.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	7,337.50	31.00	45.04	48.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	612.50	35.00	40.70	44.00
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	39,318.00	32.00	22.23	22.45
NH2871-035		US 287 PASSING LANES SOUTH OF	02/07/19	538.00	25.00	28.66	26.51
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	2,887.50	25.00	39.24	35.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	114.00	45.00	75.43	75.00
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	806.00	50.00	46.40	45.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	1,988.00	25.00	27.25	26.50
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	3,679.00	35.00	40.15	50.00
NHPP006A-058		US 6 LOVELAND PASS - I-70 (FY	03/07/19	4,216.00	45.00	42.39	40.77
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	1,904.00	48.00	54.93	48.28
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	6,900.00	28.00	23.03	20.60
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	1,025.00	30.00	41.00	41.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	733.00	35.00	42.67	40.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	3,800.00	25.00	52.10	47.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	6,262.50	25.92	24.70	23.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	3,822.00	30.00	33.14	39.30
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		128,254.00	30.17	36.36	31.57
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	150.00	28.00	84.83	82.00
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	332.00	35.00	49.51	45.55
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	38.00	30.00	53.50	45.00
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	788.00	45.00	38.00	39.00
ER145A-081		SH 145 MP 21 EMERGENCY ROCKFA	06/07/19	237.50	30.00	45.10	46.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 261

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 606-00301		Gdrail Ty 3 (6-3)		Lin Foot			
CR500-205		R5 GUARDRAIL END TREATMENT EA	06/13/19	1,156.25	40.00	32.80	32.80
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2,701.75	39.16	45.02	40.24
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	30,335.00	27.45	27.45	27.45
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
FSA076A-010		I-76: VMS BOARDS EAST AND WES	07/18/19	1,260.00	45.00	46.60	46.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		31,595.00	28.15	30.75	28.19
		WEIGHTED AVERAGE FOR THE YEAR		162,550.75	29.93	36.08	31.06
===== 606-00302		Gdrail Ty 3 (31 In MGS)		Lin Foot			
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	675.00	57.69	57.69	57.69
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		675.00	57.69	57.69	57.69
		WEIGHTED AVERAGE FOR THE YEAR		675.00	57.69	57.69	57.69
===== 606-00305		Gdrail Ty 3 (Spec)		Lin Foot			
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	30,221.00	50.00	44.00	43.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		30,221.00	50.00	44.00	43.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	2,439.00	34.26	34.26	34.26
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,439.00	34.26	34.26	34.26
		WEIGHTED AVERAGE FOR THE YEAR		32,660.00	48.82	43.74	42.35
===== 606-00350		Gdrail Ty 3 (D) (6-3)		Lin Foot			
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	62.00	45.00	48.25	46.50
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		62.00	45.00	48.25	46.50
		WEIGHTED AVERAGE FOR THE YEAR		62.00	45.00	48.25	46.50

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 262

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	606-00710	Gdrail Ty 7 (Sty CA)		Lin Foot	=====		
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	25.00	90.00	318.17	512.50
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		25.00	90.00	318.17	512.50
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	34.00	200.00	261.00	472.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	15.00	200.00	368.33	355.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		49.00	200.00	287.69	436.18
		WEIGHTED AVERAGE FOR THE YEAR		74.00	162.84	296.62	461.97
=====	606-00740	Gdrail Ty 7 (Sty CE)		Lin Foot	=====		
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	10.00	201.25	201.25	201.25
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		10.00	201.25	201.25	201.25
		WEIGHTED AVERAGE FOR THE YEAR		10.00	201.25	201.25	201.25
=====	606-00745	Gdrail Ty 7 (Sty CE) (Conc Glare Screen)		Lin Foot	=====		
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	36.00	175.00	471.33	474.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		36.00	175.00	471.33	474.00
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	1,810.00	129.75	129.75	129.75
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,810.00	129.75	129.75	129.75
		WEIGHTED AVERAGE FOR THE YEAR		1,846.00	130.63	148.98	136.46
=====	606-00900	Gdrail (Spec)		Lin Foot	=====		
NHPPRI00-250		PACKAGE A (I-25 / I-70 / I-76	01/24/19	77.00	310.00	325.26	245.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		77.00	310.00	325.26	245.00
		WEIGHTED AVERAGE FOR THE YEAR		77.00	310.00	325.26	245.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 263

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 606-00910		Guardrail Type 9 (Style CA)		Lin Foot	=====		
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	8,074.00	82.00	99.03	79.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR0241-062		US 24 143.4 - 148	01/24/19	250.00	96.00	169.33	170.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	24.00	220.00	550.00	450.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		8,348.00	82.82	100.17	82.79
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	2,300.00	85.00	157.67	148.00
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	78.00	200.00	154.75	145.00
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	1,239.00	130.00	120.99	99.00
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	238.00	170.00	320.00	200.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3,855.00	107.04	141.35	135.40
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	3,888.00	112.97	112.97	112.97
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3,888.00	112.97	112.97	112.97
		WEIGHTED AVERAGE FOR THE YEAR		16,091.00	95.90	109.09	102.69
===== 606-00915		Guardrail Type 9 (Style CG)		Lin Foot	=====		
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	10,937.00	95.00	144.00	120.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		10,937.00	95.00	144.00	120.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	1,410.00	111.75	111.75	111.75
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,410.00	111.75	111.75	111.75
		WEIGHTED AVERAGE FOR THE YEAR		12,347.00	96.91	142.67	119.06
===== 606-00917		Guardrail Type 9 (Style CG) (Special)		Lin Foot	=====		
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	2,724.00	100.00	173.33	150.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2,724.00	100.00	173.33	150.00
		WEIGHTED AVERAGE FOR THE YEAR		2,724.00	100.00	173.33	150.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 264

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 606-00931		Guardrail Type 9 (Style CD) (Special)		Lin Foot	=====		
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	368.00	136.00	360.00	330.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		368.00	136.00	360.00	330.00
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	445.00	201.00	201.00	201.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		445.00	201.00	201.00	201.00
		WEIGHTED AVERAGE FOR THE YEAR		813.00	171.58	314.32	259.39
===== 606-00940		Guardrail Type 9 (Style CE)		Lin Foot	=====		
ER119A-065 STA119A-069		PR SH 119A BOULDER CANYON SH 119: NEDERLAND - EAST	01/03/19	1,474.00	85.00	178.22	160.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,474.00	85.00	178.22	160.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	29.00	220.00	626.00	575.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		29.00	220.00	626.00	575.00
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	23,574.00	171.24	171.24	171.24
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		23,574.00	171.24	171.24	171.24
		WEIGHTED AVERAGE FOR THE YEAR		25,077.00	166.23	174.68	171.05
===== 606-00941		Guardrail Type 9 (Style CE) (Special)		Lin Foot	=====		
ER119A-065 STA119A-069		PR SH 119A BOULDER CANYON SH 119: NEDERLAND - EAST	01/03/19	446.00	90.00	239.69	285.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		446.00	90.00	239.69	285.00
		WEIGHTED AVERAGE FOR THE YEAR		446.00	90.00	239.69	285.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 265

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 606-00942		Guardrail Type 9 (Style CGE)		Lin Foot	=====		
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	2,668.00	162.00	243.67	231.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2,668.00	162.00	243.67	231.00
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	3,832.00	167.62	167.62	167.62
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3,832.00	167.62	167.62	167.62
		WEIGHTED AVERAGE FOR THE YEAR		6,500.00	165.31	219.05	193.64
===== 606-00943		Guardrail Type 9 (Style CGE) (Special)		Lin Foot	=====		
STA0131-070 HMA ALT STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH SH 13 CR 5 NORTH AND SOUTH	03/28/19	1,370.00	90.00	276.97	76.60
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,370.00	90.00	276.97	76.60
		WEIGHTED AVERAGE FOR THE YEAR		1,370.00	90.00	276.97	76.60
===== 606-00944		Guardrail Type 9 (Style CGD) (Special)		Lin Foot	=====		
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	80.00	100.00	531.00	528.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		80.00	100.00	531.00	528.00
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	52.00	290.55	290.55	290.55
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		52.00	290.55	290.55	290.55
		WEIGHTED AVERAGE FOR THE YEAR		132.00	175.07	488.18	434.46
===== 606-01320		End Anchor Ty 3B		Each	=====		
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	2.00	1500.00	4645.18	5300.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 266

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 606-01320							
NHPP072A-041		End Anchor Ty 3B PR SH72A FLOOD PERMANENT REPA		Each			
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	1500.00	4645.18	5300.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	1500.00	4645.18	5300.00
===== 606-01340							
		End Anchor Ty 3D		Each			
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	15.00	1500.00	1073.03	1122.96
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	2.00	1900.00	3119.38	2900.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	2.00	1500.00	1109.00	1100.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	1.00	1500.00	2220.00	2375.00
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	5.00	1200.00	3216.12	2598.37
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	9.00	1500.00	1876.67	1680.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	1.00	1500.00	4036.67	3810.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	10.00	1500.00	1446.00	1300.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	6.00	1610.00	870.00	800.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		51.00	1499.22	1569.81	1508.65
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	1.00	1400.00	2096.25	1947.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	31.00	1500.00	2140.27	2228.00
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	1.00	2000.00	4525.00	1420.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		33.00	1512.12	2232.97	2195.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	22.00	1033.03	1033.03	1033.03
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
FSA076A-010		I-76: VMS BOARDS EAST AND WES	07/18/19	7.00	2500.00	1760.60	2042.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		29.00	1387.13	1479.78	1276.57
		WEIGHTED AVERAGE FOR THE YEAR		113.00	1474.22	1748.04	1649.53
===== 606-01370							
		Transition Ty 3G		Each			
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	25.00	1980.00	4678.48	4790.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 267

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 606-01370							
		Transition Ty 3G		Each			
STA119A-069		SH 119: NEDERLAND - EAST					
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	4.00	2400.00	3030.82	3301.11
STR141A-047		SH 141 MP 120-143 MESA COUNTY	01/17/19	8.00	2500.00	2077.36	2085.00
STR0241-062		US 24 143.4 - 148	01/24/19	6.00	2200.00	4128.33	4000.00
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	7.00	3000.00	3060.43	2400.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	4.00	3000.00	3680.02	3595.00
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	5.00	3000.00	4378.22	3800.00
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	4.00	2000.00	3632.71	3700.00
NHPP006A-058		US 6 LOVELAND PASS - I-70 (FY	03/07/19	2.00	3000.00	3894.16	3788.32
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	6.00	3500.00	4265.83	3587.50
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	30.00	2500.00	3817.53	3300.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	11.00	2554.55	3233.33	3100.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		112.00	2485.71	3970.10	3578.72
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	4.00	2000.00	4823.62	4710.00
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	1.00	3000.00	4247.50	3965.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	29.00	2500.00	5112.64	5000.00
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	1.00	3500.00	6471.39	5920.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		35.00	2485.71	5148.14	4963.57
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	39.00	4179.27	4179.27	4179.27
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		39.00	4179.27	4179.27	4179.27
		WEIGHTED AVERAGE FOR THE YEAR		186.00	2840.81	4175.91	3965.23
===== 606-01371							
		Transition Ty 3G (Spec)		Each			
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	2.00	3500.00	5245.00	5120.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	3500.00	5245.00	5120.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	3500.00	5245.00	5120.00
===== 606-01380							
		Transition Ty 3H		Each			
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	2.00	1700.00	2093.53	2186.81

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 268

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 606-01380 Transition Ty 3H Each =====							
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	1.00	2000.00	2289.74	2000.00
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	1.00	2300.00	2478.25	2039.75
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	12.00	1500.00	1733.33	1600.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			16.00	1606.25	1885.22	1725.84
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	21.00	2000.00	2219.57	2313.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			21.00	2000.00	2219.57	2313.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	35.00	1199.54	1199.54	1199.54
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	1.00	1955.33	1955.33	1955.33
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			36.00	1220.53	1220.53	1220.53
	WEIGHTED AVERAGE FOR THE YEAR			73.00	1529.30	1866.25	1645.56
===== 606-01385 Transition Ty 3J Each =====							
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	2.00	1250.00	1654.20	1600.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR0241-062		US 24 143.4 - 148	01/24/19	3.00	2000.00	3126.67	3200.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	6.00	1500.00	1699.42	1600.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	1.00	1350.00	2012.50	1525.00
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	1.00	1800.00	1318.95	1300.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	2.00	1500.00	2991.90	3000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			15.00	1576.67	1840.09	2081.67
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	2.00	2000.00	3250.00	3170.00
CR500-205		R5 GUARDRAIL END TREATMENT EA	06/13/19	5.00	1700.00	2370.00	2370.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			7.00	1785.71	2850.00	2598.57
	WEIGHTED AVERAGE FOR THE YEAR			22.00	1643.18	1927.56	2246.14

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 269

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	606-01390	End Anchor Ty 3K		Each	=====		
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	2.00	1800.00	2209.95	2180.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR0241-062		US 24 143.4 - 148	01/24/19	3.00	2200.00	2711.67	2900.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	6.00	3000.00	1763.23	1600.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	1.00	1850.00	1762.50	1525.00
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	1.00	2000.00	2061.84	2100.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	1.00	1000.00	2901.02	2500.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		14.00	2360.71	1961.28	2056.07
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	4.00	2000.00	2943.33	2830.00
CR500-205		R5 GUARDRAIL END TREATMENT EA	06/13/19	15.00	1900.00	1630.00	1630.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		19.00	1921.05	2213.70	1882.63
		WEIGHTED AVERAGE FOR THE YEAR		33.00	2107.58	2009.96	1956.21
=====	606-01392	Interrupted Structure Approach		Lin Foot	=====		
CR500-205		R5 GUARDRAIL END TREATMENT EA	06/13/19	284.00	80.00	68.00	68.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		284.00	80.00	68.00	68.00
		WEIGHTED AVERAGE FOR THE YEAR		284.00	80.00	68.00	68.00
=====	606-01395	Transition Ty 3L		Each	=====		
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	9.00	2000.00	2103.62	2100.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		9.00	2000.00	2103.62	2100.00
		WEIGHTED AVERAGE FOR THE YEAR		9.00	2000.00	2103.62	2100.00
=====	606-01460	Median Terminal		Each	=====		
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	2.00	4600.00	5600.26	5851.20

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 270

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 606-01460		Median Terminal		Each =====			
NHPP0821-107	SH 82 GLENWOOD SPRINGS TO CA	SH 82 GLENWOOD SPRINGS TO CA	02/07/19	3.00	4500.00	6100.00	7000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			5.00	4540.00	5814.43	6540.48
	WEIGHTED AVERAGE FOR THE YEAR			5.00	4540.00	5814.43	6540.48
===== 606-02003		End Anchor (Nonflared)		Each =====			
IM0251-351	I-25 South of Pueblo MP 79.6	I-25 South of Pueblo MP 79.6	01/03/19	16.00	2700.00	3398.87	2896.05
ER119A-065	PR SH 119A BOULDER CANYON	PR SH 119A BOULDER CANYON	01/03/19	47.00	2600.00	4981.53	5100.00
STA119A-069	SH 119: NEDERLAND - EAST	SH 119: NEDERLAND - EAST					
FBR0341-087	US 34 OVER NORTH FORK CO RIVE	US 34 OVER NORTH FORK CO RIVE	01/10/19	4.00	3500.00	4020.13	4242.56
STR141A-047	SH 141 MP 120-143 MESA COUNTY	SH 141 MP 120-143 MESA COUNTY	01/17/19	1.00	3000.00	3444.45	3100.00
NHPP0701-241	I-70 TRUCK PARKING GARFIELD C	I-70 TRUCK PARKING GARFIELD C	01/17/19	2.00	2500.00	3680.87	3400.00
STR0241-062	US 24 143.4 - 148	US 24 143.4 - 148	01/24/19	27.00	2500.00	5016.67	4700.00
ER072A-040	PR SH72A FLOOD PERMANENT REPA	PR SH72A FLOOD PERMANENT REPA	01/31/19	13.00	4500.00	3370.14	3400.00
NHPP072A-041	PR SH72A FLOOD PERMANENT REPA	PR SH72A FLOOD PERMANENT REPA					
STA067A-038	SH 67 SEDALIA RESURFACING	SH 67 SEDALIA RESURFACING	01/31/19	2.00	3000.00	3552.63	3400.00
NHPP0821-107	SH 82 GLENWOOD SPRINGS TO CA	SH 82 GLENWOOD SPRINGS TO CA	02/07/19	31.00	2800.00	2770.00	2640.00
NH2871-035	US 287 PASSING LANES SOUTH OF	US 287 PASSING LANES SOUTH OF	02/07/19	1.00	2250.00	3718.08	3207.75
NHPP145A-065	SH 145 PASSING LANES AT DEEP	SH 145 PASSING LANES AT DEEP	02/14/19	3.00	2700.00	4360.76	4365.00
NHPP0741-022	SH 74: I-70 TO CR 65 RESURFAC	SH 74: I-70 TO CR 65 RESURFAC	02/14/19	2.00	3000.00	3936.66	3850.00
NHPP070A-028	FALL RIVER ROAD BRIDGE	FALL RIVER ROAD BRIDGE	02/21/19	4.00	3500.00	5086.10	4600.00
NHPP1601-073	US 160 PASSING LANE NORTH OF	US 160 PASSING LANE NORTH OF	03/07/19	8.00	4000.00	3800.00	3200.00
FBR0253-247	I25 AT VINE DRIVE BRIDGE REPL	I25 AT VINE DRIVE BRIDGE REPL	03/07/19	9.00	3000.00	3355.09	3400.00
NHPP006A-058	US 6 LOVELAND PASS - I-70 (FY	US 6 LOVELAND PASS - I-70 (FY	03/07/19	4.00	2500.00	4636.38	4272.75
SHE2254-090	Colfax & I-225, Colfax & Cham	Colfax & I-225, Colfax & Cham	03/07/19	1.00	3000.00	3895.00	4200.00
NHPP0702-378	I-70 OFFICERS GULCH TO FRISCO	I-70 OFFICERS GULCH TO FRISCO	03/14/19	1.00	4400.00	5458.83	4776.50
NHPP050A-033	US50 West of Delta EB Lanes R	US50 West of Delta EB Lanes R	03/14/19	2.00	2800.00	3190.00	2570.00
SHE 0252-481	I-25 RAMP METER INSTALLATION	I-25 RAMP METER INSTALLATION	03/21/19	2.00	3500.00	4881.67	4600.00
NHPP2254-089	I-225 RESURFACING FROM I-25 T	I-225 RESURFACING FROM I-25 T	03/21/19	11.00	3000.00	3857.65	3300.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			191.00	2924.35	4193.66	3916.01
NHPP0703-445	I-70 WESTBOUND PEAK PERIOD SH	I-70 WESTBOUND PEAK PERIOD SH	04/25/19	7.00	3700.00	4476.55	4400.00
SHE0701-243	I-70 EXIT 26 DDI MODIFICATION	I-70 EXIT 26 DDI MODIFICATION	05/16/19	1.00	3000.00	4740.00	3160.00
FBR0063-057	US-6 F-09-K BRIDGE OVER CASTL	US-6 F-09-K BRIDGE OVER CASTL	05/30/19	2.00	4000.00	3607.50	3860.00
ER145A-081	SH 145 MP 21 EMERGENCY ROCKFA	SH 145 MP 21 EMERGENCY ROCKFA	06/07/19	2.00	4000.00	4812.35	5005.00
NHPP0703-442	I-70 SILVERPLUME SOUNDWALL AN	I-70 SILVERPLUME SOUNDWALL AN	06/13/19	1.00	4300.00	7120.47	6270.00
CR500-205	R5 GUARDRAIL END TREATMENT EA	R5 GUARDRAIL END TREATMENT EA	06/13/19	35.00	3000.00	2970.00	2970.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			48.00	3212.50	4046.85	3373.13
	WEIGHTED AVERAGE FOR THE YEAR			239.00	2982.22	4183.32	3806.98

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 271

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 606-02005		End Anchor (Flared)		Each	=====		
	IM0251-351	I-25 South of Pueblo MP 79.6	01/03/19	7.00	3200.00	3210.96	4348.45
	ER119A-065	PR SH 119A BOULDER CANYON	01/03/19	19.00	2500.00	3947.70	3900.00
	STA119A-069	SH 119: NEDERLAND - EAST					
	STR0132-021	SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	6.00	3000.00	3258.00	2840.00
	STR141A-047	SH 141 MP 120-143 MESA COUNTY	01/17/19	19.00	3000.00	4348.41	4150.00
	ER072A-040	PR SH72A FLOOD PERMANENT REPA	01/31/19	13.00	4000.00	2852.26	2900.00
	NHPP072A-041	PR SH72A FLOOD PERMANENT REPA					
	STA067A-038	SH 67 SEDALIA RESURFACING	01/31/19	5.00	2500.00	3836.54	4500.00
	NHPP0821-107	SH 82 GLENWOOD SPRINGS TO CA	02/07/19	19.00	3400.00	3150.00	3000.00
	NH2871-035	US 287 PASSING LANES SOUTH OF	02/07/19	3.00	2500.00	3096.39	2661.75
	NHPP0741-022	SH 74: I-70 TO CR 65 RESURFAC	02/14/19	2.00	2500.00	3310.62	3195.00
	NHPP006A-058	US 6 LOVELAND PASS - I-70 (FY	03/07/19	22.00	3000.00	4296.88	3793.76
	NHPP0702-378	I-70 OFFICERS GULCH TO FRISCO	03/14/19	9.00	4000.00	5058.07	4314.22
	NHPP050A-033	US50 West of Delta EB Lanes R	03/14/19	9.00	2600.00	2850.00	2250.00
	NHPP0503-087	US 50 PASSING LANES EAST OF S	03/21/19	6.00	2200.00	4650.00	5000.00
	NHPP2254-089	I-225 RESURFACING FROM I-25 T	03/21/19	16.00	3000.00	3105.68	2700.00
	STM0242-077	US24 - 8TH ST TO WEST OF MANI	03/28/19	9.00	2977.78	2533.33	2300.00
	STA0131-070 HMA ALT	SH 13 CR 5 NORTH AND SOUTH	03/28/19	22.00	2500.00	3439.66	3900.00
	STA0131-070 PCCP ALT	SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		186.00	2983.33	3533.80	3493.40
	BR071A-020	REPLACEMENT OF STRUCTURE L-22	04/18/19	2.00	2500.00	4425.00	4330.00
	FSA0252-468	I-25 AND PLUM CREEK IMPROVEME	04/18/19	1.00	3000.00	3775.75	3493.00
	NHPP0703-445	I-70 WESTBOUND PEAK PERIOD SH	04/25/19	27.00	2500.00	4027.05	4202.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		30.00	2516.67	4042.24	4186.90
	NHPP0252-477	I-25 SOUTH GAP PACKAGE 3	07/02/19	26.00	2354.54	2354.54	2354.54
	FBR0252-486	I-25 S GAP - BE BRIDGES UPPER					
	FSA076A-010	I-76: VMS BOARDS EAST AND WES	07/18/19	7.00	3500.00	3357.00	3450.00
	NHPP0253-273	I-25 EXPRESS LANES SEGMENT 5	08/05/19	1.00	3530.45	3530.45	3530.45
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		34.00	2624.96	2939.41	2614.66
		WEIGHTED AVERAGE FOR THE YEAR		250.00	2878.59	3544.04	3455.44
===== 606-10405		Brdg Rail Ty 4 (Spec)		Lin Foot	=====		
	NHPPR100-250	PACKAGE A (I-25 / I-70 / I-76	01/24/19	12.00	300.00	698.15	405.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		12.00	300.00	698.15	405.00
		WEIGHTED AVERAGE FOR THE YEAR		12.00	300.00	698.15	405.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 272

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 606-10700		Brdg Rail Ty 7		Lin Foot	=====		
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	149.00	150.00	175.89	220.00
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	505.00	150.00	132.60	130.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		654.00	150.00	137.72	150.50
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	15,824.00	165.00	125.00	95.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		15,824.00	165.00	125.00	95.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	13,777.00	98.64	98.64	98.64
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		13,777.00	98.64	98.64	98.64
		WEIGHTED AVERAGE FOR THE YEAR		30,255.00	134.46	120.81	97.86
===== 606-10705		Brdg Rail Ty 7 (Spec)		Lin Foot	=====		
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	82.00	95.00	213.76	190.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		82.00	95.00	213.76	190.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	2,101.00	140.00	191.00	170.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2,101.00	140.00	191.00	170.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	568.00	132.83	132.83	132.83
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	25.00	294.33	294.33	294.33
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		593.00	139.64	139.64	139.64
		WEIGHTED AVERAGE FOR THE YEAR		2,776.00	138.59	188.11	164.11

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 273

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	606-11000	Brdg Rail Ty 10		Lin Foot	=====		
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	7.00	187.00	665.04	620.12
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			7.00	187.00	665.04	620.12
	WEIGHTED AVERAGE FOR THE YEAR			7.00	187.00	665.04	620.12
=====	606-11010	Brdg Rail Ty 10R		Lin Foot	=====		
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	36.00	200.00	335.80	475.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR141A-047		SH 141 MP 120-143 MESA COUNTY	01/17/19	381.00	180.00	215.53	235.00
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	142.00	250.00	286.50	250.00
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	718.00	133.00	220.85	227.55
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	2,470.00	323.05	211.67	175.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			3,747.00	268.14	219.57	196.90
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	472.00	152.70	152.70	152.70
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			472.00	152.70	152.70	152.70
	WEIGHTED AVERAGE FOR THE YEAR			4,219.00	255.22	217.00	191.95
=====	606-11030	Brdg Rail Ty 10M		Lin Foot	=====		
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	237.00	220.00	235.07	216.60
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	416.00	175.00	242.83	160.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			653.00	191.33	239.68	180.54
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	202.00	180.00	243.33	170.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			202.00	180.00	243.33	170.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	1,914.00	154.43	154.43	154.43

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 274

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	606-11030	Brdg Rail Ty 10M		Lin Foot	=====		
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	470.00	192.93	192.93	192.93
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			2,384.00	162.02	162.02	162.02
	WEIGHTED AVERAGE FOR THE YEAR			3,239.00	169.05	211.50	166.25
=====	606-21010	End Anchor (Tens Cab Bar)		Each	=====		
IM0252-472		I-25 CABLE BARRIER PHASE III	04/04/19	10.00	8000.00	8750.00	8000.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			10.00	8000.00	8750.00	8000.00
	WEIGHTED AVERAGE FOR THE YEAR			10.00	8000.00	8750.00	8000.00
=====	606-99999	Gdrail Ty 7 (Precast)		Lin Foot	=====		
NHPPR100-250		PACKAGE A (I-25 / I-70 / I-76)	01/24/19	100.00	120.00	94.50	114.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			100.00	120.00	94.50	114.00
	WEIGHTED AVERAGE FOR THE YEAR			100.00	120.00	94.50	114.00
=====	607-00005	End Post		Each	=====		
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	34.00	250.00	170.80	156.00
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	6.00	530.00	333.05	325.89
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	11.00	350.00	222.50	225.00
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	38.00	250.00	222.50	220.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	50.00	300.00	237.65	261.00
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			139.00	287.99	216.91	215.96
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	10.00	250.00	189.13	375.00
ER145A-081		SH 145 MP 21 EMERGENCY ROCKFA	06/07/19	4.00	350.00	133.25	60.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			14.00	278.57	173.16	285.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	216.00	417.76	417.76	417.76

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 275

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 607-00005 End Post Each =====							
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	10.00	488.83	488.83	488.83
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			226.00	420.90	420.90	420.90
	WEIGHTED AVERAGE FOR THE YEAR			379.00	366.90	280.30	349.53
===== 607-00010 Corner and Line Br Post Each =====							
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	77.00	320.00	230.20	208.00
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	2.00	600.00	386.75	380.20
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	25.00	250.00	315.00	330.00
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	22.00	380.00	280.00	280.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	54.00	400.00	264.81	297.00
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			180.00	344.72	251.51	256.24
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	6.00	300.00	417.50	485.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			6.00	300.00	417.50	485.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	499.00	638.94	638.94	638.94
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	5.00	1070.00	1070.00	1070.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			504.00	643.22	643.22	643.22
	WEIGHTED AVERAGE FOR THE YEAR			690.00	562.36	422.09	552.48
===== 607-00015 End Post (Spec) Each =====							
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	156.00	500.00	309.96	352.00
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			156.00	500.00	309.96	352.00
	WEIGHTED AVERAGE FOR THE YEAR			156.00	500.00	309.96	352.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 276

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	607-00020	Corner and Line Br Post (Spec)		Each	=====		
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	180.00	700.00	358.49	121.00
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			180.00	700.00	358.49	121.00
	WEIGHTED AVERAGE FOR THE YEAR			180.00	700.00	358.49	121.00
=====	607-01000	Fence BW MP		Lin Foot	=====		
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	85.00	8.00	18.70	45.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	2,601.00	3.00	5.13	4.25
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	513.00	5.00	7.51	5.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	740.00	8.00	11.08	5.50
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			3,939.00	4.31	8.00	5.46
ER145A-081		SH 145 MP 21 EMERGENCY ROCKFA	06/07/19	300.00	3.00	9.97	10.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			300.00	3.00	9.97	10.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	1,272.00	2.17	2.17	2.17
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	1,870.00	3.26	3.26	3.26
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			3,142.00	2.82	2.82	2.82
	WEIGHTED AVERAGE FOR THE YEAR			7,381.00	3.62	7.16	4.52
=====	607-01050	Fence Wire MP		Lin Foot	=====		
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	887.00	2.00	125.93	12.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	50.00	10.00	108.00	160.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			937.00	2.43	125.76	19.90

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 277

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	607-01050	Fence Wire MP		Lin Foot	=====		
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	3,754.00	33.80	33.80	33.80
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3,754.00	33.80	33.80	33.80
		WEIGHTED AVERAGE FOR THE YEAR		4,691.00	27.53	101.95	31.02
=====	607-01055	Fence Wire TWP		Lin Foot	=====		
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	319.00	5.00	11.57	10.38
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		319.00	5.00	11.57	10.38
		WEIGHTED AVERAGE FOR THE YEAR		319.00	5.00	11.57	10.38
=====	607-01100	Fence BW TWP		Lin Foot	=====		
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	7,129.00	10.00	3.80	4.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		7,129.00	10.00	3.80	4.00
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	100.00	5.00	11.63	20.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		100.00	5.00	11.63	20.00
		WEIGHTED AVERAGE FOR THE YEAR		7,229.00	9.93	3.91	4.22
=====	607-01110	Fence BW TWP (Spec)		Lin Foot	=====		
STA0131-070 HMA ALT STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH SH 13 CR 5 NORTH AND SOUTH	03/28/19	69,946.00	6.00	6.59	5.70
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		69,946.00	6.00	6.59	5.70
		WEIGHTED AVERAGE FOR THE YEAR		69,946.00	6.00	6.59	5.70

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 278

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	607-11200	Fence CW MP		Lin Foot	=====		
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	612.00	4.00	6.00	5.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		612.00	4.00	6.00	5.00
		WEIGHTED AVERAGE FOR THE YEAR		612.00	4.00	6.00	5.00
=====	607-11300	Fence CW TWP		Lin Foot	=====		
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	50.00	8.00	21.63	40.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		50.00	8.00	21.63	40.00
		WEIGHTED AVERAGE FOR THE YEAR		50.00	8.00	21.63	40.00
=====	607-11310	Fence CW TWP (Spec)		Lin Foot	=====		
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	44,120.00	4.00	3.85	3.45
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	33,556.00	5.00	5.95	6.15
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		77,676.00	4.43	4.51	4.19
		WEIGHTED AVERAGE FOR THE YEAR		77,676.00	4.43	4.51	4.19
=====	607-11350	Fence Deer		Lin Foot	=====		
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	144,925.00	7.86	7.86	7.86
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		144,925.00	7.86	7.86	7.86
		WEIGHTED AVERAGE FOR THE YEAR		144,925.00	7.86	7.86	7.86
=====	607-11455	Fence Wood		Lin Foot	=====		
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	326.00	18.00	25.35	20.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR0241-062		US 24 143.4 - 148	01/24/19	213.00	50.00	74.33	98.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		539.00	30.65	34.99	50.82
		WEIGHTED AVERAGE FOR THE YEAR		539.00	30.65	34.99	50.82

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 279

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	607-11525	Fence (Plastic)		Lin Foot	=====		
STAR200-242		R2 NORTH PROGRAM WALL REPAIRS	01/03/19	200.00	3.20	4.19	5.00
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	400.00	4.00	2.79	3.10
NHPPR500-173		US 160_550 DURANGO SIGNALS OP	01/03/19	200.00	15.00	9.00	8.00
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	500.00	4.50	4.95	3.00
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	2,500.00	3.60	4.65	2.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	500.00	7.00	2.71	2.65
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	765.00	5.00	3.90	2.46
STR141A-047		SH 141 MP 120-143 MESA COUNTY	01/17/19	350.00	8.00	4.45	5.00
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	1,000.00	4.50	4.18	3.25
STR0241-062		US 24 143.4 - 148	01/24/19	625.00	5.00	8.50	4.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	300.00	5.00	4.28	3.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
STAM086-075		SH96A ABRRIENDO - ORMAN SAFETY	01/31/19	500.00	4.30	4.15	1.45
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	880.00	5.00	2.18	2.85
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY	02/07/19	40.00	4.00	6.00	2.00
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	151.00	5.00	3.19	1.50
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	2,896.00	5.00	2.58	2.10
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	1,000.00	3.00	3.30	2.60
C R100-315		R1 ADA CURB RAMPS - PH 5	03/07/19	500.00	5.00	7.50	8.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	20.00	4.00	22.50	15.00
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	500.00	5.00	2.92	2.35
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	500.00	4.00	3.50	3.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	2,260.00	4.00	4.67	4.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	290.00	5.00	4.75	3.50
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	500.00	4.50	5.42	5.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	500.00	8.00	3.33	3.50
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	1,000.00	4.00	3.27	1.20
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		18,877.00	4.69	4.04	3.05
NHPP030A-035		US 285/SH30	04/04/19	100.00	5.00	15.00	15.00
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	2,000.00	3.50	3.57	2.90
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	1,118.00	4.00	3.49	2.00
NHPP2851-012		US 285 Antonito to Estrella C	05/02/19	100.00	4.00	11.62	8.00
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	1,000.00	4.00	3.64	1.92
CR300-248		CRAIG RESIDENCY ADA RAMPS	05/16/19	500.00	7.00	2.00	0.50
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	200.00	4.00	3.25	3.00
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	2,050.00	4.00	3.22	2.00
NHPP030A-036		SH 30 & TOWER RD IMPROVEMENTS	06/13/19	500.00	4.00	5.00	5.00
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	470.00	3.00	7.00	10.00
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	2,657.00	5.00	3.68	3.50
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		10,695.00	4.26	3.56	3.15

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 280

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	607-11525	Fence (Plastic)		Lin Foot	=====		
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	3,000.00	5.03	5.03	5.03
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPPR500-207		R5 CHAIN STATION IMPROVEMENTS	07/11/19	300.00	5.00	6.17	5.00
FSA076A-010		I-76: VMS BOARDS EAST AND WES	07/18/19	500.00	4.00	5.00	5.00
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	2,415.00	2.68	2.68	2.68
NHPP0361-126		US 36 EMERGENCY REPAIR	08/06/19	3,000.00	3.17	3.17	3.17
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	500.00	4.50	5.00	5.00
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	300.00	10.00	5.46	4.88
NHPP050A-038		US550 MONTROSE PHASE 1 ADA RA	09/05/19	500.00	7.00	4.83	3.00
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	500.00	4.00	7.33	10.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		11,015.00	4.11	4.65	4.13
		WEIGHTED AVERAGE FOR THE YEAR		40,587.00	4.42	3.98	3.37
=====	607-11530	Fence (Spec)		Lin Foot	=====		
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	74.00	25.00	26.85	18.00
STA119A-069		SH 119: NEDERLAND - EAST					
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	438.00	60.00	30.45	31.50
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		512.00	54.94	29.33	28.09
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	1,147.00	2.63	2.63	2.63
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,147.00	2.63	2.63	2.63
		WEIGHTED AVERAGE FOR THE YEAR		1,659.00	18.77	19.30	7.81
=====	607-11580	Fence (Temp)		Lin Foot	=====		
NHPP006A-058		US 6 LOVELAND PASS - I-70 (FY	03/07/19	100.00	10.00	6.95	10.89
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		100.00	10.00	6.95	10.89
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	267.00	10.00	6.50	5.50
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		267.00	10.00	6.50	5.50
		WEIGHTED AVERAGE FOR THE YEAR		367.00	10.00	6.62	6.97

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 281

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	607-15000	Fence Conc (Sound)		Sq Foot	=====		
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	19,170.00	60.00	112.56	54.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		19,170.00	60.00	112.56	54.00
		WEIGHTED AVERAGE FOR THE YEAR		19,170.00	60.00	112.56	54.00
=====	607-32208	Wood Snow Fence (8 Ft)		Each	=====		
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	590.00	565.00	452.40	416.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		590.00	565.00	452.40	416.00
		WEIGHTED AVERAGE FOR THE YEAR		590.00	565.00	452.40	416.00
=====	607-53005	Fence CL (Spec)		Lin Foot	=====		
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	505.00	135.00	279.82	275.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		505.00	135.00	279.82	275.00
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3	07/02/19	286.00	87.40	87.40	87.40
		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		286.00	87.40	87.40	87.40
		WEIGHTED AVERAGE FOR THE YEAR		791.00	117.79	270.40	207.17
=====	607-53136	Fence CL (36 In)		Lin Foot	=====		
NHPP0703-445 FBR0063-057		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	1,280.00	15.00	19.91	20.00
		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	824.00	70.00	32.50	30.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2,104.00	36.54	23.69	23.92
		WEIGHTED AVERAGE FOR THE YEAR		2,104.00	36.54	23.69	23.92
=====	607-53137	Fence CL (Spec) (36 In)		Lin Foot	=====		
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	788.00	53.61	53.61	53.61

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 282

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 607-53137 FBR0252-486		Fence CL (Spec) (36 In) I-25 S GAP - BE BRIDGES UPPER		Lin Foot	=====	=====	=====
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			788.00	53.61	53.61	53.61
	WEIGHTED AVERAGE FOR THE YEAR			788.00	53.61	53.61	53.61
===== 607-53143		Fence CL (Spec) (42 In)		Lin Foot	=====	=====	=====
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK 08/27/19		688.00	85.66	85.66	85.66
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			688.00	85.66	85.66	85.66
	WEIGHTED AVERAGE FOR THE YEAR			688.00	85.66	85.66	85.66
===== 607-53148		Fence CL (48 In)		Lin Foot	=====	=====	=====
STR0241-062		US 24 143.4 - 148	01/24/19	53.00	50.00	90.33	100.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			53.00	50.00	90.33	100.00
	WEIGHTED AVERAGE FOR THE YEAR			53.00	50.00	90.33	100.00
===== 607-53161		Fence CL (Spec) (60 In)		Lin Foot	=====	=====	=====
NHPP030A-035		US 285/SH30	04/04/19	69.00	120.00	83.00	83.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			69.00	120.00	83.00	83.00
	WEIGHTED AVERAGE FOR THE YEAR			69.00	120.00	83.00	83.00
===== 607-53173		Fence CL (Spec) (72 In)		Lin Foot	=====	=====	=====
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK 08/27/19		80.00	143.45	143.45	143.45
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			80.00	143.45	143.45	143.45
	WEIGHTED AVERAGE FOR THE YEAR			80.00	143.45	143.45	143.45
===== 607-53185		Fence CL (Spec) (84 In)		Lin Foot	=====	=====	=====
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK 08/27/19		30.00	386.07	386.07	386.07
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			30.00	386.07	386.07	386.07
	WEIGHTED AVERAGE FOR THE YEAR			30.00	386.07	386.07	386.07

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 283

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	607-55040	Mesh Anchor		Each	=====	=====	=====
ER119A-065 STA119A-069		PR SH 119A BOULDER CANYON SH 119: NEDERLAND - EAST	01/03/19	50.00	500.00	965.46	840.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		50.00	500.00	965.46	840.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH 04/25/19		855.00	550.00	522.05	500.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		855.00	550.00	522.05	500.00
		WEIGHTED AVERAGE FOR THE YEAR		905.00	547.24	581.87	518.78
=====	607-55050	Mesh Anchor (Spec)		Each	=====	=====	=====
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH 04/25/19		85.00	2000.00	1197.07	1500.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		85.00	2000.00	1197.07	1500.00
		WEIGHTED AVERAGE FOR THE YEAR		85.00	2000.00	1197.07	1500.00
=====	607-55060	Mesh Pin		Each	=====	=====	=====
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH 04/25/19		50.00	260.00	177.62	170.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		50.00	260.00	177.62	170.00
		WEIGHTED AVERAGE FOR THE YEAR		50.00	260.00	177.62	170.00
=====	607-55100	Wire Mesh (Draped)		Sq Foot	=====	=====	=====
ER119A-065 STA119A-069		PR SH 119A BOULDER CANYON SH 119: NEDERLAND - EAST	01/03/19	68,700.00	4.00	2.77	3.15
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		68,700.00	4.00	2.77	3.15
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH 04/25/19		117,295.00	6.00	2.45	2.40
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		117,295.00	6.00	2.45	2.40
		WEIGHTED AVERAGE FOR THE YEAR		185,995.00	5.26	2.65	2.68

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 284

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	607-55104	Wire Mesh (Special)		Sq Foot	=====		
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	54,445.00	14.00	8.38	8.50
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		54,445.00	14.00	8.38	8.50
		WEIGHTED AVERAGE FOR THE YEAR		54,445.00	14.00	8.38	8.50
=====	607-56001	Fence (Animal Protect)		Lin Foot	=====		
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	50.00	13.00	21.55	13.33
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		50.00	13.00	21.55	13.33
		WEIGHTED AVERAGE FOR THE YEAR		50.00	13.00	21.55	13.33
=====	607-60002	Game Ramp		Each	=====		
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	61.00	6871.91	6871.91	6871.91
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		61.00	6871.91	6871.91	6871.91
		WEIGHTED AVERAGE FOR THE YEAR		61.00	6871.91	6871.91	6871.91
=====	607-60008	Game Ramp (Special)		Each	=====		
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	2.00	5140.54	5140.54	5140.54
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	5140.54	5140.54	5140.54
		WEIGHTED AVERAGE FOR THE YEAR		2.00	5140.54	5140.54	5140.54
=====	607-60108	8 Ft Gate		Each	=====		
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	1.00	1000.00	392.50	385.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	1000.00	392.50	385.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	1000.00	392.50	385.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 285

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	607-60109	8 Foot Gate (Spec)		Each	=====	=====	=====
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	11.00	2345.74	2345.74	2345.74
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		11.00	2345.74	2345.74	2345.74
		WEIGHTED AVERAGE FOR THE YEAR		11.00	2345.74	2345.74	2345.74
=====	607-60110	10 Ft Gate		Each	=====	=====	=====
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	4.00	700.00	720.00	640.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	700.00	720.00	640.00
ER145A-081		SH 145 MP 21 EMERGENCY ROCKFA	06/07/19	1.00	700.00	297.50	300.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	700.00	297.50	300.00
		WEIGHTED AVERAGE FOR THE YEAR		5.00	700.00	635.50	572.00
=====	607-60116	16 Ft Gate		Each	=====	=====	=====
NHPP0503-087 STA0131-070 HMA ALT STA0131-070 PCCP ALT		US 50 PASSING LANES EAST OF S SH 13 CR 5 NORTH AND SOUTH SH 13 CR 5 NORTH AND SOUTH	03/21/19 03/28/19	5.00 16.00	800.00 1500.00	490.00 397.57	480.00 242.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		21.00	1333.33	413.51	333.54
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	1.00	597.47	597.47	597.47
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	597.47	597.47	597.47
		WEIGHTED AVERAGE FOR THE YEAR		22.00	1299.89	416.62	352.39
=====	607-60117	16 Ft Gate (Spec)		Each	=====	=====	=====
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	18.00	700.00	289.40	260.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 286

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 607-60117		16 Ft Gate (Spec)		Each =====			
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	28.00	1500.00	434.71	242.00
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			46.00	1186.96	359.55	252.13
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	7.00	3071.81	3071.81	3071.81
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			7.00	3071.81	3071.81	3071.81
	WEIGHTED AVERAGE FOR THE YEAR			53.00	1435.90	464.44	758.22
===== 607-60120		20 Ft Gate		Each =====			
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	1.00	980.00	1047.26	905.24
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	2.00	1600.00	540.00	530.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	6.00	1900.00	528.56	364.00
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			9.00	1731.11	641.34	509.54
	WEIGHTED AVERAGE FOR THE YEAR			9.00	1731.11	641.34	509.54
===== 607-60121		20 Ft Gate (Spec)		Each =====			
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	16.00	1900.00	616.20	667.00
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			16.00	1900.00	616.20	667.00
	WEIGHTED AVERAGE FOR THE YEAR			16.00	1900.00	616.20	667.00
===== 607-60243		40 Foot Gate (Special)		Each =====			
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	6.00	1396.28	1396.28	1396.28
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			6.00	1396.28	1396.28	1396.28
	WEIGHTED AVERAGE FOR THE YEAR			6.00	1396.28	1396.28	1396.28

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 287

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	607-60620	Road Closure Gate		Each	=====		
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	1.00	15000.00	20896.00	10700.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	15000.00	20896.00	10700.00
STRR200-257		ROAD CLOSURE GATES ON VARIOUS	05/30/19	8.00	15000.00	10879.00	10500.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		8.00	15000.00	10879.00	10500.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	4.00	20475.00	20475.00	20475.00
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPPR500-207		R5 CHAIN STATION IMPROVEMENTS	07/11/19	1.00	15000.00	19613.75	13000.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		5.00	19380.00	20044.38	18980.00
		WEIGHTED AVERAGE FOR THE YEAR		14.00	16564.29	15134.45	13542.86
=====	608-00000	Conc Sidewalk		Sq Yard	=====		
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	40.00	75.00	71.60	77.00
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	125.00	60.00	65.33	56.00
STAL19A-069		SH 119: NEDERLAND - EAST					
STR0241-062		US 24 143.4 - 148	01/24/19	2,173.00	50.00	89.83	85.00
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	35.00	75.00	96.05	68.15
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	20.00	75.00	115.33	130.00
C R100-315		R1 ADA CURB RAMPS - PH 5	03/07/19	466.00	85.00	116.50	105.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	350.00	75.00	82.50	65.00
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	18.00	300.00	185.58	358.75
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	231.00	50.00	90.00	104.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	54.00	80.00	182.65	200.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	231.00	67.00	51.67	50.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3,743.00	60.35	88.69	86.64
NHPP030A-035		US 285/SH30	04/04/19	83.30	75.00	110.00	110.00
MTCE0641-103		MTCE R3 FY20 SH 64 RANGELY PE	05/02/19	382.00	125.00	106.00	72.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 288

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	608-00000	Conc Sidewalk		Sq Yard	=====	=====	=====
CR300-248		CRAIG RESIDENCY ADA RAMPS	05/16/19	439.00	70.00	123.00	56.00
STMC430-020		ADA RAMPS DIVIDE ESB	05/23/19	59.00	102.00	114.56	114.56
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	5.00	130.00	245.00	150.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		968.30	94.39	117.02	71.01
STAR400-353		Region 4 - US 287C at interse	07/11/19	196.00	80.00	104.63	134.00
CR400-367		R4 LONGMONT ADA CURB RAMPS	08/22/19	763.00	100.00	116.50	113.00
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	2.00	120.00	627.33	250.00
NHPP050A-038		US550 MONTROSE PHASE 1 ADA RA	09/05/19	472.00	70.00	77.33	87.00
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	1,579.00	85.00	103.67	68.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3,012.00	86.15	101.91	86.79
		WEIGHTED AVERAGE FOR THE YEAR		7,723.30	74.68	96.71	84.74
=====	608-00005	Conc Sidewalk (Spec)		Sq Yard	=====	=====	=====
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	87.00	150.00	172.00	254.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		87.00	150.00	172.00	254.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	95.00	100.00	133.06	145.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		95.00	100.00	133.06	145.00
		WEIGHTED AVERAGE FOR THE YEAR		182.00	123.90	147.82	197.10
=====	608-00006	Conc Sidewalk (6 In)		Sq Yard	=====	=====	=====
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	1,524.00	55.00	65.78	59.00
STA119A-069		SH 119: NEDERLAND - EAST					
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	7.00	150.00	197.50	120.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,531.00	55.43	65.93	59.28
NHPP030A-035		US 285/SH30	04/04/19	98.00	85.00	135.00	135.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 289

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	608-00006	Conc Sidewalk (6 In)		Sq Yard	=====	=====	=====
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	23.00	80.00	94.63	96.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	307.00	65.00	89.91	105.00
C2571-013		SH257 & 392:WINDSOR CURB RAMP	05/02/19	140.00	95.00	119.00	70.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			568.00	76.45	101.06	101.18
	WEIGHTED AVERAGE FOR THE YEAR			2,099.00	61.12	69.85	70.62
=====	608-00010	Conc Curb Ramp		Sq Yard	=====	=====	=====
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	140.00	150.00	152.80	180.00
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	106.00	147.00	171.47	120.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR0241-062		US 24 143.4 - 148	01/24/19	581.00	150.00	195.00	180.00
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	429.00	60.00	139.00	126.50
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	302.00	160.00	190.75	156.50
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	133.00	200.00	155.95	146.55
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	202.00	175.00	149.00	185.00
C R100-315		R1 ADA CURB RAMPS - PH 5	03/07/19	1,437.00	162.00	197.50	175.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	447.00	155.00	264.00	238.00
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	46.00	200.00	277.75	461.25
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	220.00	185.00	160.50	196.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	129.00	165.00	384.70	425.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	114.00	146.05	216.67	190.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			4,286.00	151.58	192.64	186.56
NHPP030A-035		US 285/SH30	04/04/19	884.40	155.00	250.00	250.00
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	12.00	200.00	185.38	213.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	81.00	155.00	188.75	175.00
C2571-013		SH257 & 392:WINDSOR CURB RAMP	05/02/19	1,178.00	170.00	175.33	180.00
MTCE0641-103		MTCE R3 FY20 SH 64 RANGELY PE	05/02/19	179.00	180.00	203.50	132.00
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	106.00	185.00	202.50	180.00
CR300-248		CRAIG RESIDENCY ADA RAMPS	05/16/19	3,085.00	150.00	201.33	126.00
STMC430-020		ADA RAMPS DIVIDE ESB	05/23/19	340.00	250.00	180.27	180.27
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			5,865.40	162.29	197.38	160.70
STAR400-353		Region 4 - US 287C at interse	07/11/19	60.00	200.00	184.63	205.00
CR400-367		R4 LONGMONT ADA CURB RAMPS	08/22/19	1,757.00	180.00	194.00	190.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 290

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 608-00010 Conc Curb Ramp Sq Yard =====							
NHPP050A-038		US550 MONTROSE PHASE 1 ADA RA	09/05/19	2,366.00	150.00	140.67	125.00
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	2,280.00	170.00	175.00	130.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		6,463.00	165.68	165.00	145.18
		WEIGHTED AVERAGE FOR THE YEAR		16,614.40	160.84	183.17	161.33
===== 608-00015 Detectable Warnings Sq Foot =====							
STR0241-062		US 24 143.4 - 148	01/24/19	18.00	100.00	62.50	64.00
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	70.00	118.83	90.92	72.75
C R100-315		R1 ADA CURB RAMPS - PH 5	03/07/19	105.00	90.00	111.50	125.00
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	16.00	125.00	170.08	256.25
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		209.00	103.20	103.54	112.29
NHPP030A-035		US 285/SH30	04/04/19	13.40	100.00	100.00	100.00
C2571-013		SH257 & 392:WINDSOR CURB RAMP	05/02/19	13.00	125.00	122.67	150.00
CR300-248		CRAIG RESIDENCY ADA RAMPS	05/16/19	189.00	100.00	49.33	50.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		215.40	101.51	55.05	59.15
CR400-367		R4 LONGMONT ADA CURB RAMPS	08/22/19	30.00	120.00	129.00	108.00
NHPP050A-038		US550 MONTROSE PHASE 1 ADA RA	09/05/19	20.00	100.00	80.00	110.00
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	42.00	100.00	91.67	40.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		92.00	106.52	97.93	77.39
		WEIGHTED AVERAGE FOR THE YEAR		516.40	103.09	80.89	83.91
===== 608-00018 Curb Ramp (Temp Parallel) (Single) Each =====							
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	4.00	1500.00	1190.00	380.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	1500.00	1190.00	380.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	1500.00	1190.00	380.00
===== 608-00026 Conc Bikeway (6 In) Sq Yard =====							
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	2,386.00	45.00	70.68	65.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 291

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	608-00026	Conc Bikeway (6 In)		Sq Yard	=====		
STA119A-069		SH 119: NEDERLAND - EAST					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2,386.00	45.00	70.68	65.00
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	68.00	94.35	94.35	94.35
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			68.00	94.35	94.35	94.35
	WEIGHTED AVERAGE FOR THE YEAR			2,454.00	46.37	70.76	65.81
=====	608-00028	Conc Bikeway (8 In)		Sq Yard	=====		
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	429.00	50.00	90.41	75.00
STA119A-069		SH 119: NEDERLAND - EAST					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			429.00	50.00	90.41	75.00
	WEIGHTED AVERAGE FOR THE YEAR			429.00	50.00	90.41	75.00
=====	608-00040	Conc Bikeway (Spec)		Sq Yard	=====		
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	153.00	100.00	143.51	150.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			153.00	100.00	143.51	150.00
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	95.00	94.35	94.35	94.35
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			95.00	94.35	94.35	94.35
	WEIGHTED AVERAGE FOR THE YEAR			248.00	97.84	135.08	128.68
=====	608-00350	Conc Sidewalk (C)		Sq Yard	=====		
STAR400-353		Region 4 - US 287C at interse	07/11/19	34.00	250.00	259.50	252.00
NHPP050A-038		US550 MONTROSE PHASE 1 ADA RA	09/05/19	3.00	55.00	181.67	210.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			37.00	234.19	250.40	248.59
	WEIGHTED AVERAGE FOR THE YEAR			37.00	234.19	250.40	248.59

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 292

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 608-10010 Sidewalk Drain Each =====							
STR0241-062	US 24 143.4 - 148	US 24 143.4 - 148	01/24/19	7.00	3000.00	2576.67	2700.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			7.00	3000.00	2576.67	2700.00
	WEIGHTED AVERAGE FOR THE YEAR			7.00	3000.00	2576.67	2700.00
===== 609-20010 Curb Ty 2 B Lin Foot =====							
STR0241-062	US 24 143.4 - 148	US 24 143.4 - 148	01/24/19	27.00	30.00	76.50	72.00
C R100-315	R1 ADA CURB RAMPS - PH 5	R1 ADA CURB RAMPS - PH 5	03/07/19	10.00	80.00	68.00	80.00
SHE2254-090	Colfax & I-225, Colfax & Cham	Colfax & I-225, Colfax & Cham	03/07/19	311.00	70.00	44.00	23.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			348.00	67.18	48.30	28.44
NHPP030A-035	US 285/SH30	US 285/SH30	04/04/19	20.00	65.00	65.00	65.00
FSA2873-190	US 287 AND FOOTHILLS PARKWAY	US 287 AND FOOTHILLS PARKWAY	05/02/19	11.00	100.00	75.00	80.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			31.00	77.42	70.24	70.32
CR400-367	R4 LONGMONT ADA CURB RAMPS	R4 LONGMONT ADA CURB RAMPS	08/22/19	132.00	70.00	65.00	50.00
C R100-314	R1 CURB RAMPS - PH 2	R1 CURB RAMPS - PH 2	09/12/19	333.00	85.00	49.00	40.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			465.00	80.74	52.34	42.84
	WEIGHTED AVERAGE FOR THE YEAR			844.00	75.03	51.27	37.91
===== 609-21010 C and G Ty 2 I-B Lin Foot =====							
SHER100-289	INTERSECTIONS @ SH83 & LONGS	INTERSECTIONS @ SH83 & LONGS	01/03/19	250.00	17.00	29.20	30.00
ER119A-065	PR SH 119A BOULDER CANYON	PR SH 119A BOULDER CANYON	01/03/19	282.00	25.00	33.33	34.00
STA119A-069	SH 119: NEDERLAND - EAST	SH 119: NEDERLAND - EAST					
STAM086-075	SH96A ABRIENDO - ORMAN SAFETY	SH96A ABRIENDO - ORMAN SAFETY	01/31/19	213.00	24.00	37.08	28.25
NHPP0741-022	SH 74: I-70 TO CR 65 RESURFAC	SH 74: I-70 TO CR 65 RESURFAC	02/14/19	843.00	22.00	32.35	40.15
C R100-315	R1 ADA CURB RAMPS - PH 5	R1 ADA CURB RAMPS - PH 5	03/07/19	379.00	35.00	49.50	45.00
SHE2254-090	Colfax & I-225, Colfax & Cham	Colfax & I-225, Colfax & Cham	03/07/19	696.00	20.00	40.00	30.00
SHER100-308	MIDPOINT - SIGNAL CONST PACKA	MIDPOINT - SIGNAL CONST PACKA	03/21/19	382.00	35.00	36.25	33.50

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 293

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 609-21010		C and G Ty 2 I-B		Lin Foot	=====	=====	=====
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	179.00	17.00	59.24	47.50
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			3,224.00	24.37	36.21	36.04
NHPP030A-035		US 285/SH30	04/04/19	8,558.40	20.00	40.00	40.00
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	458.00	25.00	35.50	30.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	487.00	20.00	34.16	32.00
C2571-013		SH257 & 392:WINDSOR CURB RAMP	05/02/19	41.00	50.00	43.67	45.00
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	157.00	40.00	37.50	30.00
STMC430-020		ADA RAMPS DIVIDE ESB	05/23/19	94.00	50.00	46.98	46.98
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			9,795.40	20.97	38.67	39.06
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	8.00	38.00	46.33	37.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			8.00	38.00	46.33	37.00
	WEIGHTED AVERAGE FOR THE YEAR			13,027.40	21.82	37.52	38.31
===== 609-21011		C and G Ty 2 I-M		Lin Foot	=====	=====	=====
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	1,800.00	22.00	26.40	27.00
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	1,636.00	30.00	32.74	26.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	2,499.00	35.00	21.42	16.25
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			5,935.00	29.68	26.99	22.20
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	307.00	26.00	34.82	33.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			307.00	26.00	34.82	33.00
	WEIGHTED AVERAGE FOR THE YEAR			6,242.00	29.50	27.27	22.73
===== 609-21013		C and G Ty 2 I-M (Spec)		Lin Foot	=====	=====	=====
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	361.00	35.00	33.33	28.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			361.00	35.00	33.33	28.00
	WEIGHTED AVERAGE FOR THE YEAR			361.00	35.00	33.33	28.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 294

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 609-21020		C and G Ty 2 II-B		Lin Foot	=====		
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	12.00	45.00	43.80	50.00
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	1,603.00	34.26	34.29	36.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR0241-062		US 24 143.4 - 148	01/24/19	5,153.00	35.00	42.33	35.00
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	600.00	30.00	45.78	32.35
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	84.00	40.00	48.00	48.00
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	214.00	45.00	39.67	45.00
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	4,344.00	28.00	26.14	30.00
C R100-315		R1 ADA CURB RAMPS - PH 5	03/07/19	315.00	40.00	49.50	45.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	854.00	32.00	50.00	35.00
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	18.00	60.00	81.17	102.50
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	803.00	37.00	40.50	36.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	81.00	40.00	35.67	28.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		14,081.00	32.84	32.01	34.03
NHPP030A-035		US 285/SH30	04/04/19	459.50	35.00	43.00	43.00
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	75.00	35.00	43.00	38.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	326.00	35.00	38.27	37.00
C2571-013		SH257 & 392:WINDSOR CURB RAMP	05/02/19	142.00	50.00	42.00	40.00
MTCE0641-103		MTCE R3 FY20 SH 64 RANGELY PE	05/02/19	583.00	40.00	52.00	34.00
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	18.00	60.00	81.00	75.00
CR300-248		CRAIG RESIDENCY ADA RAMPS	05/16/19	633.00	40.00	89.00	37.00
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	731.00	35.00	33.63	27.00
STMC430-020		ADA RAMPS DIVIDE ESB	05/23/19	145.00	36.50	42.64	42.64
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3,112.50	37.85	51.00	35.62
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	324.00	39.60	39.60	39.60
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
STAR400-353		Region 4 - US 287C at interse	07/11/19	21.00	50.00	166.50	68.00
CR400-367		R4 LONGMONT ADA CURB RAMPS	08/22/19	834.00	50.00	49.00	48.00
NHPP050A-038		US550 MONTROSE PHASE 1 ADA RA	09/05/19	612.00	40.00	42.67	41.00
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	1,961.00	40.00	43.67	40.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3,752.00	42.24	44.78	42.06
		WEIGHTED AVERAGE FOR THE YEAR		20,945.50	35.27	34.81	35.70
===== 609-21021		C and G Ty 2 II-M		Lin Foot	=====		
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	580.00	30.00	32.40	32.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 295

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	609-21021	C and G Ty 2 II-M		Lin Foot	=====	=====	=====
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	39.00	35.00	54.95	50.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	1,070.00	40.00	26.00	21.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,689.00	36.45	30.88	25.45
				-----	-----	-----	-----
NHPP030A-035		US 285/SH30	04/04/19	2.80	40.00	200.00	200.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	312.00	35.00	38.61	38.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		314.80	35.04	39.09	39.44
				-----	-----	-----	-----
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	8.00	35.00	47.33	40.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		8.00	35.00	47.33	40.00
				-----	-----	-----	-----
		WEIGHTED AVERAGE FOR THE YEAR		2,011.80	36.22	31.96	27.69
				=====	=====	=====	=====
=====	609-21023	C and G Ty 2 II-B (Spec)		Lin Foot	=====	=====	=====
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	267.00	33.87	55.45	34.15
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		267.00	33.87	55.45	34.15
				-----	-----	-----	-----
		WEIGHTED AVERAGE FOR THE YEAR		267.00	33.87	55.45	34.15
				=====	=====	=====	=====
=====	609-21900	C and G Ty 2 (Spec)		Lin Foot	=====	=====	=====
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	96.00	50.00	107.00	135.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		96.00	50.00	107.00	135.00
				-----	-----	-----	-----
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	12.00	50.00	90.00	60.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		12.00	50.00	90.00	60.00
				-----	-----	-----	-----
		WEIGHTED AVERAGE FOR THE YEAR		108.00	50.00	105.11	126.67
				=====	=====	=====	=====

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 296

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	609-22021	CGS Ty 2 MS		Lin Foot	=====		
STR0241-062		US 24 143.4 - 148	01/24/19	16.00	60.00	143.33	115.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		16.00	60.00	143.33	115.00
		WEIGHTED AVERAGE FOR THE YEAR		16.00	60.00	143.33	115.00
=====	609-24002	Gutter Ty 2 (2 Ft)		Lin Foot	=====		
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	129.00	30.00	37.44	27.00
STA119A-069		SH 119: NEDERLAND - EAST					
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	350.00	75.00	28.39	42.24
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		479.00	62.88	31.37	38.14
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	1,950.00	25.67	25.67	25.67
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,950.00	25.67	25.67	25.67
		WEIGHTED AVERAGE FOR THE YEAR		2,429.00	33.01	29.18	28.13
=====	609-24004	Gutter Ty 2 (4 Ft)		Lin Foot	=====		
STR0241-062		US 24 143.4 - 148	01/24/19	125.00	50.00	63.00	53.00
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	107.00	44.90	59.25	38.25
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		232.00	47.65	61.27	46.20
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	423.00	50.00	36.57	34.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		423.00	50.00	36.57	34.00
		WEIGHTED AVERAGE FOR THE YEAR		655.00	49.17	45.32	38.32
=====	609-24008	Gutter Ty 2 (8 Ft)		Lin Foot	=====		
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	31.00	75.00	125.33	96.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		31.00	75.00	125.33	96.00
		WEIGHTED AVERAGE FOR THE YEAR		31.00	75.00	125.33	96.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 297

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	609-24010	Gutter Ty 2 (10 Ft)		Lin Foot	=====		
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	187.00	20.00	108.89	105.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		187.00	20.00	108.89	105.00
		WEIGHTED AVERAGE FOR THE YEAR		187.00	20.00	108.89	105.00
=====	609-40010	Curb Ty 4 B		Lin Foot	=====		
NHPPR100-250		PACKAGE A (I-25 / I-70 / I-76	01/24/19	61.00	25.00	54.60	37.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	221.00	53.00	37.50	20.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		282.00	46.94	44.48	23.68
		WEIGHTED AVERAGE FOR THE YEAR		282.00	46.94	44.48	23.68
=====	609-40031	Curb Ty 4 B (Key-Way)		Lin Foot	=====		
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	332.00	8.00	21.80	30.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		332.00	8.00	21.80	30.00
		WEIGHTED AVERAGE FOR THE YEAR		332.00	8.00	21.80	30.00
=====	609-40120	Curb Median Special		Sq Yard	=====		
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	22.00	175.00	115.20	115.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		22.00	175.00	115.20	115.00
		WEIGHTED AVERAGE FOR THE YEAR		22.00	175.00	115.20	115.00
=====	609-60011	Curb Ty 6 M		Lin Foot	=====		
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	341.00	17.00	25.67	36.21
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	635.00	12.00	21.58	19.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	303.00	18.00	53.17	61.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 298

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	609-60011	Curb Ty 6 M		Lin Foot	=====	=====	=====
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	3,497.00	16.00	11.00	8.50
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4,776.00	15.67	18.07	15.21
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	50.00	20.00	33.67	16.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	46.00	65.00	85.23	15.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		96.00	41.56	58.38	15.52
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	2,171.00	8.40	8.40	8.40
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,171.00	8.40	8.40	8.40
		WEIGHTED AVERAGE FOR THE YEAR		7,043.00	13.78	17.67	13.11
=====	609-71000	Curb (Special)		Lin Foot	=====	=====	=====
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	85.00	40.00	75.00	50.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		85.00	40.00	75.00	50.00
NHPP030A-035		US 285/SH30	04/04/19	48.00	36.00	66.00	66.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		48.00	36.00	66.00	66.00
		WEIGHTED AVERAGE FOR THE YEAR		133.00	38.56	73.02	55.77
=====	610-00010	Median Cover Matl (Dec)		Sq Foot	=====	=====	=====
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	422.00	20.00	46.00	67.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		422.00	20.00	46.00	67.00
		WEIGHTED AVERAGE FOR THE YEAR		422.00	20.00	46.00	67.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 299

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	610-00020	Median Cover (Pattern Conc)		Sq Foot	=====		
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	1,600.00	15.00	11.72	10.85
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	2,963.00	15.00	33.33	17.75
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4,563.00	15.00	23.09	15.33
NHPP030A-035		US 285/SH30	04/04/19	43,858.00	12.00	12.00	12.00
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	3,780.00	15.00	16.80	17.70
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		47,638.00	12.24	13.23	12.45
		WEIGHTED AVERAGE FOR THE YEAR		52,201.00	12.48	15.43	12.70
=====	610-00024	Median Cover (4 In Pattern Conc)		Sq Foot	=====		
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	3,979.00	7.00	16.00	10.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3,979.00	7.00	16.00	10.00
		WEIGHTED AVERAGE FOR THE YEAR		3,979.00	7.00	16.00	10.00
=====	610-00026	Median Cover (6 In Pattern Conc)		Sq Foot	=====		
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	1,269.00	15.00	12.40	11.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	7,031.00	10.00	14.67	11.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		8,300.00	10.76	14.14	11.00
		WEIGHTED AVERAGE FOR THE YEAR		8,300.00	10.76	14.14	11.00
=====	610-00030	Median Cover Matl (Conc)		Sq Foot	=====		
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	7,266.00	6.00	8.60	7.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	3,555.00	6.00	12.92	16.25
C R100-315		R1 ADA CURB RAMPS - PH 5	03/07/19	1,082.00	10.00	27.75	17.50
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	450.00	10.00	14.75	15.50
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	248.00	6.00	18.81	19.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		12,601.00	6.49	10.73	11.05

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 300

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	610-00030	Median Cover Matl (Conc)		Sq Foot	=====		
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	6,568.00	10.00	9.13	8.00
C2571-013		SH257 & 392:WINDSOR CURB RAMP	05/02/19	149.00	25.00	34.00	15.00
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	359.00	25.00	37.00	55.00
STMC430-020		ADA RAMP DIVIDE ESB	05/23/19	92.00	12.75	47.08	47.08
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		7,168.00	11.10	10.78	11.00
CR400-367		R4 LONGMONT ADA CURB RAMP	08/22/19	619.00	30.00	26.50	18.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		619.00	30.00	26.50	18.00
		WEIGHTED AVERAGE FOR THE YEAR		20,388.00	8.82	11.00	11.24
=====	611-00016	16 Ft Cattle Gd		Each	=====		
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	2.00	16000.00	18508.66	3030.00
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	16000.00	18508.66	3030.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	16000.00	18508.66	3030.00
=====	611-00019	18 Ft Deer Gd		Each	=====		
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	1.00	54165.80	54165.80	54165.80
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	54165.80	54165.80	54165.80
		WEIGHTED AVERAGE FOR THE YEAR		1.00	54165.80	54165.80	54165.80
=====	611-00020	20 Ft Cattle Gd		Each	=====		
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	1.00	20000.00	21180.00	19500.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	20000.00	21180.00	19500.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	20000.00	21180.00	19500.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 301

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	611-00023	22 Ft Deer Gd		Each	=====	=====	=====
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	2.00	70133.86	70133.86	70133.86
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	70133.86	70133.86	70133.86
		WEIGHTED AVERAGE FOR THE YEAR		2.00	70133.86	70133.86	70133.86
=====	611-00025	24 Ft Deer Gd		Each	=====	=====	=====
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	1.00	72221.08	72221.08	72221.08
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	72221.08	72221.08	72221.08
		WEIGHTED AVERAGE FOR THE YEAR		1.00	72221.08	72221.08	72221.08
=====	611-00029	28 Ft Deer Gd		Each	=====	=====	=====
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	5.00	84255.40	84255.40	84255.40
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		5.00	84255.40	84255.40	84255.40
		WEIGHTED AVERAGE FOR THE YEAR		5.00	84255.40	84255.40	84255.40
=====	611-00031	30 Ft Deer Gd		Each	=====	=====	=====
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	3.00	92901.34	92901.34	92901.34
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3.00	92901.34	92901.34	92901.34
		WEIGHTED AVERAGE FOR THE YEAR		3.00	92901.34	92901.34	92901.34
=====	611-00033	32 Ft Deer Gd		Each	=====	=====	=====
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	2.00	104176.08	104176.08	104176.08
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	104176.08	104176.08	104176.08
		WEIGHTED AVERAGE FOR THE YEAR		2.00	104176.08	104176.08	104176.08

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 302

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	611-00039	38 Ft Deer Gd		Each	=====	=====	=====
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	1.00	122212.44	122212.44	122212.44
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	122212.44	122212.44	122212.44
		WEIGHTED AVERAGE FOR THE YEAR		1.00	122212.44	122212.44	122212.44
=====	611-00041	40 Ft Deer Gd		Each	=====	=====	=====
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	1.00	128237.16	128237.16	128237.16
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	128237.16	128237.16	128237.16
		WEIGHTED AVERAGE FOR THE YEAR		1.00	128237.16	128237.16	128237.16
=====	611-00043	42 Ft Deer Guard		Each	=====	=====	=====
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	2.00	134261.88	134261.88	134261.88
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	134261.88	134261.88	134261.88
		WEIGHTED AVERAGE FOR THE YEAR		2.00	134261.88	134261.88	134261.88
=====	611-00051	50 Ft Deer Guard		Each	=====	=====	=====
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	2.00	154385.48	154385.48	154385.48
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	154385.48	154385.48	154385.48
		WEIGHTED AVERAGE FOR THE YEAR		2.00	154385.48	154385.48	154385.48
=====	611-00059	58 Ft Deer Gd		Each	=====	=====	=====
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	1.00	182402.97	182402.97	182402.97
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	182402.97	182402.97	182402.97
		WEIGHTED AVERAGE FOR THE YEAR		1.00	182402.97	182402.97	182402.97

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 303

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 612-00001		Delin (Ty I)		Each =====			
	STR0132-021	SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	117.00	40.00	25.94	23.20
	FBR0341-087	US 34 OVER NORTH FORK CO RIVE	01/10/19	9.00	25.00	24.95	24.14
	STR141A-047	SH 141 MP 120-143 MESA COUNTY	01/17/19	827.00	24.00	22.15	21.00
	NHPP0701-241	I-70 TRUCK PARKING GARFIELD C	01/17/19	4.00	12.00	49.58	38.50
	STR0241-062	US 24 143.4 - 148	01/24/19	50.00	25.00	25.33	30.00
	ER072A-040	PR SH72A FLOOD PERMANENT REPA	01/31/19	15.00	25.00	67.64	275.00
	NHPP072A-041	PR SH72A FLOOD PERMANENT REPA					
	STA067A-038	SH 67 SEDALIA RESURFACING	01/31/19	8.00	75.00	62.27	22.00
	NHPP0821-107	SH 82 GLENWOOD SPRINGS TO CA	02/07/19	300.00	30.00	22.50	21.00
	NHPP145A-065	SH 145 PASSING LANES AT DEEP	02/14/19	10.00	20.00	27.15	28.00
	NHPP0741-022	SH 74: I-70 TO CR 65 RESURFAC	02/14/19	362.00	65.00	31.40	30.40
	NHPP070A-028	FALL RIVER ROAD BRIDGE	02/21/19	2.00	35.00	38.06	30.00
	NHPP1601-073	US 160 PASSING LANE NORTH OF	03/07/19	30.00	40.00	23.75	23.50
	NHPP050A-033	US50 West of Delta EB Lanes R	03/14/19	180.00	25.00	22.67	22.00
	NHPP0503-087	US 50 PASSING LANES EAST OF S	03/21/19	47.00	22.00	21.00	22.00
	NHPP2254-089	I-225 RESURFACING FROM I-25 T	03/21/19	150.00	25.00	53.31	85.00
	STM0242-077	US24 - 8TH ST TO WEST OF MANI	03/28/19	430.00	26.05	18.00	16.00
	STA0131-070 HMA ALT	SH 13 CR 5 NORTH AND SOUTH	03/28/19	146.00	24.00	23.71	26.70
	STA0131-070 PCCP ALT	SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,687.00	31.64	26.04	27.23
	FSA0252-468	I-25 AND PLUM CREEK IMPROVEME	04/18/19	5.00	35.00	69.75	29.00
	NHPP0703-445	I-70 WESTBOUND PEAK PERIOD SH	04/25/19	100.00	47.00	44.20	34.00
	FSA0703-454	EB I-70 AUX LANE WARD TO KIPL	05/16/19	10.00	35.00	90.20	85.00
	FBR0063-057	US-6 F-09-K BRIDGE OVER CASTL	05/30/19	3.00	25.00	22.75	27.50
	ER145A-081	SH 145 MP 21 EMERGENCY ROCKFA	06/07/19	6.00	40.00	29.39	34.00
	CR500-205	R5 GUARDRAIL END TREATMENT EA	06/13/19	26.00	30.00	31.65	31.65
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		150.00	42.13	47.40	36.70
	NHPP0252-477	I-25 SOUTH GAP PACKAGE 3	07/02/19	223.00	14.92	14.92	14.92
	FBR0252-486	I-25 S GAP - BE BRIDGES UPPER					
	C R100-314	R1 CURB RAMPS - PH 2	09/12/19	20.00	35.00	168.33	55.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		243.00	16.57	47.45	18.22
		WEIGHTED AVERAGE FOR THE YEAR		3,080.00	30.96	27.49	26.97
===== 612-00002		Delin (Ty II)		Each =====			
	SHER100-289	INTERSECTIONS @ SH83 & LONGS	01/03/19	34.00	65.00	45.30	28.50

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 612-00002 Delin (Ty II) Each =====							
STR0241-062		US 24 143.4 - 148	01/24/19	50.00	35.00	26.33	30.00
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	4.00	74.00	64.33	24.00
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	50.00	32.00	24.05	22.10
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	25.00	25.00	31.52	32.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	17.00	30.00	26.95	27.90
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	40.00	27.00	24.33	23.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	10.00	35.00	57.08	90.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	222.00	26.41	19.75	17.25
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	32.00	26.00	25.84	29.10
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
WEIGHTED AVERAGE FOR THE FIRST QUARTER				484.00	31.23	26.58	23.63
NHPP030A-035		US 285/SH30	04/04/19	25.00	50.00	18.50	18.50
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	11.00	40.00	72.25	31.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	100.00	60.00	45.96	35.00
NHPP030A-036		SH 30 & TOWER RD IMPROVEMENTS	06/13/19	12.00	35.00	55.00	55.00
WEIGHTED AVERAGE FOR THE SECOND QUARTER				148.00	54.80	47.48	33.54
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	123.00	17.05	17.05	17.05
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	5.00	35.00	285.00	55.00
WEIGHTED AVERAGE FOR THE THIRD QUARTER				128.00	17.75	46.18	18.53
WEIGHTED AVERAGE FOR THE YEAR				760.00	33.55	31.86	24.72
===== 612-00003 Delin (Ty III) Each =====							
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	4.00	75.00	47.30	30.50
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	3.00	50.00	27.10	27.30
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	2.00	30.00	28.25	26.55
STR141A-047		SH 141 MP 120-143 MESA COUNTY	01/17/19	360.00	28.00	24.95	23.00
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	2.00	15.00	62.29	43.80
STR0241-062		US 24 143.4 - 148	01/24/19	25.00	45.00	29.00	33.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	55.00	35.00	52.71	31.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	4.00	85.00	65.67	26.00
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	20.00	34.00	25.58	23.15

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 305

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 612-00003 Delin (Ty III) Each =====							
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	30.00	30.00	35.23	33.00
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	2.00	85.00	46.22	33.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	8.00	35.00	30.25	32.50
C R100-315		R1 ADA CURB RAMPS - PH 5	03/07/19	100.00	60.00	145.00	90.00
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	15.00	29.00	26.67	24.00
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	25.00	30.00	25.00	23.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	89.00	24.87	20.67	18.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	226.00	28.00	28.00	31.50
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
WEIGHTED AVERAGE FOR THE FIRST QUARTER				970.00	32.75	37.62	32.83
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	20.00	75.00	46.99	36.00
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	10.00	50.00	90.20	85.00
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	3.00	35.00	27.50	31.00
ER145A-081		SH 145 MP 21 EMERGENCY ROCKFA	06/07/19	2.00	35.00	41.11	48.00
CR500-205		R5 GUARDRAIL END TREATMENT EA	06/13/19	27.00	33.00	38.00	38.00
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	8.00	27.00	84.45	80.00
WEIGHTED AVERAGE FOR THE SECOND QUARTER				70.00	46.89	57.57	48.93
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	65.00	18.12	18.12	18.12
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	5.00	85.00	293.33	60.00
WEIGHTED AVERAGE FOR THE THIRD QUARTER				70.00	22.90	69.72	21.11
WEIGHTED AVERAGE FOR THE YEAR				1,110.00	33.02	39.00	33.14
===== 612-00021 Delin (Ty I) (Barrier) Each =====							
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	33.00	40.00	58.13	75.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	76.00	40.00	57.00	55.00
WEIGHTED AVERAGE FOR THE FIRST QUARTER				109.00	40.00	57.72	61.06
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	40.00	50.00	41.71	52.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 306

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	612-00021	Delin (Ty I) (Barrier)		Each =====			
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	3.00	70.00	69.00	60.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		43.00	51.40	44.19	52.56
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	81.00	61.82	61.82	61.82
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		81.00	61.82	61.82	61.82
		WEIGHTED AVERAGE FOR THE YEAR		233.00	49.69	55.98	59.75
=====	612-00022	Delin (Ty II) (Barrier)		Each =====			
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	40.00	48.00	42.04	53.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		40.00	48.00	42.04	53.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	293.00	61.82	61.82	61.82
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		293.00	61.82	61.82	61.82
		WEIGHTED AVERAGE FOR THE YEAR		333.00	60.16	56.07	60.76
=====	612-00023	Delin (Ty III) (Barrier)		Each =====			
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	13.00	66.09	66.09	66.09
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		13.00	66.09	66.09	66.09
		WEIGHTED AVERAGE FOR THE YEAR		13.00	66.09	66.09	66.09
=====	612-00031	Delin (Ty I) (Extra Ht)		Each =====			
NHPP006A-058		US 6 LOVELAND PASS - I-70 (FY	03/07/19	50.00	450.00	43.77	43.54

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 307

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 612-00031		Delin (Ty I) (Extra Ht)		Each =====			
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	10.00	45.00	53.37	46.12
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			60.00	382.50	45.99	43.97
	WEIGHTED AVERAGE FOR THE YEAR			60.00	382.50	45.99	43.97
===== 612-00032		Delin (Ty II) (Extra Ht)		Each =====			
C0502-085		US 50 MM 201.8 MONARCH AVALAN	06/27/19	3.00	50.00	262.50	225.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			3.00	50.00	262.50	225.00
	WEIGHTED AVERAGE FOR THE YEAR			3.00	50.00	262.50	225.00
===== 612-00033		Delin (Ty III) (Extra Ht)		Each =====			
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	16.00	50.00	60.42	51.25
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			16.00	50.00	60.42	51.25
	WEIGHTED AVERAGE FOR THE YEAR			16.00	50.00	60.42	51.25
===== 612-00037		Delin (Flex) (Flat Mount)		Each =====			
NH2871-035		US 287 PASSING LANES SOUTH OF	02/07/19	18.00	60.00	66.23	63.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			18.00	60.00	66.23	63.00
	WEIGHTED AVERAGE FOR THE YEAR			18.00	60.00	66.23	63.00
===== 612-00041		Delin (Flex) (Ty I)		Each =====			
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	290.00	60.00	70.96	64.68
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	600.00	50.00	72.82	68.00
STA119A-069		SH 119: NEDERLAND - EAST					
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	18.00	72.00	115.13	105.00
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	5.00	64.00	81.09	125.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	6.00	55.00	60.33	55.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			919.00	53.70	73.13	67.90

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 308

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 612-00041		Delin (Flex) (Ty I)		Each			
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	13.00	30.00	64.33	63.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			13.00	30.00	64.33	63.00
	WEIGHTED AVERAGE FOR THE YEAR			932.00	53.36	73.07	67.83
===== 612-00042		Delin (Flex) (Ty II)		Each			
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	24.00	65.00	74.53	66.91
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	40.00	50.00	77.58	68.00
STA119A-069		SH 119: NEDERLAND - EAST					
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	5.00	64.00	107.54	175.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	5.00	60.00	65.33	60.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			74.00	56.49	79.99	74.34
	WEIGHTED AVERAGE FOR THE YEAR			74.00	56.49	79.99	74.34
===== 612-00043		Delin (Flex) (Ty III)		Each			
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	101.00	65.00	78.85	69.14
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	70.00	50.00	79.72	75.00
STA119A-069		SH 119: NEDERLAND - EAST					
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	4.00	64.00	134.25	225.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			175.00	58.98	81.75	75.05
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	5.00	40.00	68.00	65.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			5.00	40.00	68.00	65.00
	WEIGHTED AVERAGE FOR THE YEAR			180.00	58.45	81.55	74.77
===== 612-00052		Reflector		Each			
STR0241-062		US 24 143.4 - 148	01/24/19	434.00	4.00	12.33	8.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			434.00	4.00	12.33	8.00
	WEIGHTED AVERAGE FOR THE YEAR			434.00	4.00	12.33	8.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 309

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	612-00070	Reflector Strip (4 In)		Each	=====	=====	=====
STR0241-062		US 24 143.4 - 148	01/24/19	90.00	30.00	61.00	60.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		90.00	30.00	61.00	60.00
		WEIGHTED AVERAGE FOR THE YEAR		90.00	30.00	61.00	60.00
=====	612-00075	Reflector Strip (6 In)		Each	=====	=====	=====
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	4,341.00	29.85	29.85	29.85
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		4,341.00	29.85	29.85	29.85
		WEIGHTED AVERAGE FOR THE YEAR		4,341.00	29.85	29.85	29.85
=====	612-00101	Delin (Drv Conc Inst) (Ty I)		Each	=====	=====	=====
FSA0142-068 ER119A-065 STA119A-069 SHE 0252-481		SH 14 & WCR 33 INTERSECTION I PR SH 119A BOULDER CANYON SH 119: NEDERLAND - EAST I-25 RAMP METER INSTALLATION	01/03/19 01/03/19 03/21/19	8.00 156.00 17.00	150.00 130.00 110.00	138.00 129.06 146.00	110.00 115.00 150.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		181.00	129.01	129.93	118.07
		WEIGHTED AVERAGE FOR THE YEAR		181.00	129.01	129.93	118.07
=====	612-00102	Delin (Drv Conc Inst) (Ty II)		Each	=====	=====	=====
ER119A-065 STA119A-069 SHE 0252-481		PR SH 119A BOULDER CANYON SH 119: NEDERLAND - EAST I-25 RAMP METER INSTALLATION	01/03/19 03/21/19	1.00 12.00	180.00 125.00	133.64 149.33	120.00 150.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		13.00	129.23	146.48	147.69
		WEIGHTED AVERAGE FOR THE YEAR		13.00	129.23	146.48	147.69
=====	612-00103	Delin (Drv Conc Inst) (Ty III)		Each	=====	=====	=====
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	28.00	150.00	139.36	125.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 310

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 612-00103 STA119A-069		Delin (Drv Conc Inst) (Ty III) SH 119: NEDERLAND - EAST		Each =====			
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			28.00	150.00	139.36	125.00
	WEIGHTED AVERAGE FOR THE YEAR			28.00	150.00	139.36	125.00
===== 612-00111		Delin (Drv) (Ty I)		Each =====			
NH2871-035		US 287 PASSING LANES SOUTH OF 02/07/19		64.00	90.00	65.59	60.90
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			64.00	90.00	65.59	60.90
	WEIGHTED AVERAGE FOR THE YEAR			64.00	90.00	65.59	60.90
===== 612-00112		Delin (Drv) (Ty II)		Each =====			
NH2871-035		US 287 PASSING LANES SOUTH OF 02/07/19		30.00	90.00	68.73	63.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			30.00	90.00	68.73	63.00
	WEIGHTED AVERAGE FOR THE YEAR			30.00	90.00	68.73	63.00
===== 612-00113		Delin (Drv) (Ty III)		Each =====			
NH2871-035		US 287 PASSING LANES SOUTH OF 02/07/19		10.00	90.00	70.88	65.10
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			10.00	90.00	70.88	65.10
	WEIGHTED AVERAGE FOR THE YEAR			10.00	90.00	70.88	65.10
===== 612-00260		Loc Mark (Fib Opt) (Dome)		Each =====			
ITSSW01-638 SHE 0252-481		ETHERNET PHASE III (PRIMARILY 02/07/19 I-25 RAMP METER INSTALLATION 03/21/19		20.00 29.00	120.00 76.00	100.00 77.67	100.00 125.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			49.00	93.96	84.70	114.80
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH 04/25/19		86.00	100.00	614.69	614.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 311

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	612-00260	Loc Mark (Fib Opt) (Dome)		Each =====			
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	26.00	125.00	123.67	98.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		112.00	105.80	500.71	494.21
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	10.00	170.10	170.10	170.10
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
FSA076A-010		I-76: VMS BOARDS EAST AND WES	07/18/19	7.00	130.00	109.80	54.00
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	2.00	419.75	419.75	419.75
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	22.00	100.00	121.50	150.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		41.00	137.82	127.46	151.67
		WEIGHTED AVERAGE FOR THE YEAR		202.00	109.43	335.76	332.65
=====	612-00270	Loc Mark (Util) (Flat Slat)		Each =====			
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY	02/07/19	16.00	85.00	87.50	100.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	83.00	80.00	53.67	90.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		99.00	80.81	57.52	91.62
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	87.00	125.00	471.27	470.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		87.00	125.00	471.27	470.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	19.00	75.60	75.60	75.60
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	10.00	100.00	92.50	80.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		29.00	84.01	85.95	77.12
		WEIGHTED AVERAGE FOR THE YEAR		215.00	99.12	242.60	242.77
=====	612-00300	Steel Guard Post		Each =====			
NHPP030A-035		US 285/SH30	04/04/19	8.00	750.00	500.00	500.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		8.00	750.00	500.00	500.00
		WEIGHTED AVERAGE FOR THE YEAR		8.00	750.00	500.00	500.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 312

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	612-15000	Inst Marker		Each	=====		
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	1.00	1050.00	1050.00	1050.00
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	1050.00	1050.00	1050.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	1050.00	1050.00	1050.00
=====	613-00050	1/2 In Elec Cond		Lin Foot	=====		
FSA076A-010		I-76: VMS BOARDS EAST AND WES	07/18/19	345.00	12.50	27.80	17.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		345.00	12.50	27.80	17.00
		WEIGHTED AVERAGE FOR THE YEAR		345.00	12.50	27.80	17.00
=====	613-00100	1 In Elec Cond		Lin Foot	=====		
NHPP0703-435		EJMT 480V MOTOR CONTROL CENTE	07/11/19	37,425.00	15.62	18.61	20.22
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	110.00	110.00	27.00	15.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		37,535.00	15.90	18.63	20.20
		WEIGHTED AVERAGE FOR THE YEAR		37,535.00	15.90	18.63	20.20
=====	613-00102	1 In Elec Cond (GRC) (Special)		Lin Foot	=====		
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	300.00	18.00	61.43	61.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		300.00	18.00	61.43	61.00
		WEIGHTED AVERAGE FOR THE YEAR		300.00	18.00	61.43	61.00
=====	613-00125	1-1/4 In Elec Cond		Lin Foot	=====		
ER145A-081		SH 145 MP 21 EMERGENCY ROCKFA	06/07/19	650.00	24.00	14.79	14.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		650.00	24.00	14.79	14.00
		WEIGHTED AVERAGE FOR THE YEAR		650.00	24.00	14.79	14.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 313

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	613-00200	2 In Elec Cond		Lin Foot	=====		
NHPPR500-173		US 160_550 DURANGO SIGNALS OP	01/03/19	15.00	80.00	28.50	29.00
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	253.00	30.00	11.38	8.46
STR0241-062		US 24 143.4 - 148	01/24/19	175.00	15.00	116.67	35.00
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	5,400.00	15.00	16.85	12.07
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	368.00	15.00	9.07	16.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	10,560.00	8.00	10.80	10.60
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	530.00	12.00	13.77	20.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		17,301.00	10.91	14.85	11.69
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	530.00	25.00	13.13	9.00
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	190.00	25.00	22.50	23.00
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	528.00	20.00	14.03	13.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,248.00	22.88	14.31	12.82
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	4,137.00	12.55	12.55	12.55
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
STAR400-353		Region 4 - US 287C at interse	07/11/19	380.00	18.00	13.88	15.00
NHPPR500-207		R5 CHAIN STATION IMPROVEMENTS	07/11/19	5,220.00	30.00	26.78	20.00
NHPP0703-435		EJMT 480V MOTOR CONTROL CENTE	07/11/19	4,120.00	22.74	37.63	35.25
FSA076A-010		I-76: VMS BOARDS EAST AND WES	07/18/19	35.00	19.00	60.80	67.00
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	610.00	23.54	23.54	23.54
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	225.00	20.00	25.75	20.00
CR400-367		R4 LONGMONT ADA CURB RAMPS	08/22/19	117.00	25.00	54.00	50.00
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	6,000.00	24.44	24.44	24.44
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	60.00	50.00	62.83	75.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		20,904.00	23.02	27.33	23.22
		WEIGHTED AVERAGE FOR THE YEAR		39,453.00	17.70	19.82	17.84
=====	613-00206	2 In Elec Cond (Bored)		Lin Foot	=====		
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	500.00	15.00	15.80	15.00
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	739.00	10.00	19.40	16.10
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	2,833.00	20.00	59.38	58.00
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY	02/07/19	1,280.00	20.00	30.25	35.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 314

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 613-00206							
		2 In Elec Cond (Bored)		Lin Foot			
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	1,170.00	15.00	42.03	41.25
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	960.00	15.00	18.00	13.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	795.00	12.00	25.00	33.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	37,350.00	13.00	13.20	15.50
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	2,335.00	16.00	14.70	14.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	380.00	14.00	33.76	30.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	540.00	17.00	27.83	18.50
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		48,882.00	13.83	17.06	19.40
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	9,305.00	35.00	152.51	150.00
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	25,565.00	12.00	17.11	16.33
STRR200-257		ROAD CLOSURE GATES ON VARIOUS	05/30/19	675.00	30.00	23.23	26.40
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		35,545.00	18.36	52.86	51.51
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	4,350.00	13.87	13.87	13.87
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
STAR400-353		Region 4 - US 287C at interse	07/11/19	2,010.00	25.00	17.00	16.00
NHPPR500-207		R5 CHAIN STATION IMPROVEMENTS	07/11/19	250.00	50.00	69.97	56.00
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	760.00	35.00	19.00	23.00
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	3,100.00	16.00	23.07	19.37
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		10,470.00	19.03	21.90	17.58
		WEIGHTED AVERAGE FOR THE YEAR		94,897.00	16.10	31.60	31.23
===== 613-00300							
		3 In Elec Cond		Lin Foot			
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	774.00	40.00	18.00	22.00
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	140.00	35.00	25.50	25.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		914.00	39.23	18.62	22.46
STAR400-353		Region 4 - US 287C at interse	07/11/19	630.00	20.00	15.38	16.00
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	340.00	30.00	33.00	21.00
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	6,000.00	24.73	24.73	24.73
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		6,970.00	24.56	23.95	23.76
		WEIGHTED AVERAGE FOR THE YEAR		7,884.00	26.26	22.36	23.61

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 315

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	613-00306	3 In Elec Cond (Bored)		Lin Foot	=====		
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	850.00	17.00	17.70	16.50
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	1,478.00	20.00	22.73	18.25
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	5,138.00	30.00	64.82	63.15
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	1,920.00	15.00	19.17	14.50
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	1,590.00	15.00	27.09	36.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	12,525.00	15.00	15.33	18.50
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	3,800.00	24.00	16.10	15.50
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	160.00	17.00	31.75	33.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	1,000.00	25.00	28.67	19.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		28,461.00	19.59	24.01	26.89
NHPP030A-035		US 285/SH30	04/04/19	660.00	20.00	66.00	66.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	685.00	40.00	152.51	150.00
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	1,400.00	25.00	19.80	19.91
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	81.00	81.00	55.75	52.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2,826.00	29.07	63.30	63.13
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	3,760.00	22.33	22.33	22.33
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
STAR400-353		Region 4 - US 287C at interse	07/11/19	3,660.00	30.00	18.63	17.00
FSA076A-010		I-76: VMS BOARDS EAST AND WES	07/18/19	380.00	25.00	32.40	33.00
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	1,515.00	35.00	20.63	24.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		9,315.00	27.51	21.51	20.94
		WEIGHTED AVERAGE FOR THE YEAR		40,602.00	22.07	26.46	28.05
=====	613-00400	4 In Elec Cond		Lin Foot	=====		
NHPP0703-435		EJMT 480V MOTOR CONTROL CENTE	07/11/19	4,777.00	48.84	82.98	82.96
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		4,777.00	48.84	82.98	82.96
		WEIGHTED AVERAGE FOR THE YEAR		4,777.00	48.84	82.98	82.96
=====	613-01100	1 In Elec Cond (P)		Lin Foot	=====		
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	250.00	20.00	9.40	8.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		250.00	20.00	9.40	8.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 316

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	613-01100	1 In Elec Cond (P)		Lin Foot	=====		
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	1,070.00	18.00	40.64	40.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,070.00	18.00	40.64	40.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	1,210.00	20.19	20.19	20.19
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,210.00	20.19	20.19	20.19
		WEIGHTED AVERAGE FOR THE YEAR		2,530.00	19.25	32.43	27.36
=====	613-01200	2 In Elec Cond (P)		Lin Foot	=====		
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	50.00	7.00	11.20	10.50
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	339.00	14.00	16.42	9.25
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	50.00	10.00	48.59	17.00
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	276.00	15.00	21.00	20.00
ITSSW01-638		ETHERNET PHASE III (PRIMARILY	02/07/19	4,770.00	14.00	16.00	20.00
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	400.00	15.00	22.40	16.00
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	480.00	10.00	16.67	14.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	185.00	10.00	15.50	21.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	1,450.00	12.00	13.33	12.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	805.00	11.00	12.55	12.50
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	120.00	10.00	20.65	19.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		8,925.00	13.07	16.23	17.05
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	218.00	7.00	12.80	3.40
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	31,638.00	20.00	44.96	35.00
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	4,560.00	20.00	12.87	13.61
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	600.00	12.00	33.01	31.00
STRR200-257		ROAD CLOSURE GATES ON VARIOUS	05/30/19	355.00	16.00	19.54	17.39
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		37,371.00	19.76	40.49	31.97
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	20,744.00	12.55	12.55	12.55

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 317

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	613-01200	2 In Elec Cond (P)		Lin Foot	=====		
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
FSA076A-010		I-76: VMS BOARDS EAST AND WES	07/18/19	1,920.00	15.00	13.75	11.00
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	100.00	18.50	18.50	18.50
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	1,465.00	40.00	13.59	13.77
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		24,229.00	14.43	13.03	12.53
		WEIGHTED AVERAGE FOR THE YEAR		70,525.00	17.08	31.68	23.40
=====	613-01201	2 In Elec Cond (P) (Spec)		Lin Foot	=====		
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	1,490.00	50.00	27.00	10.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,490.00	50.00	27.00	10.00
		WEIGHTED AVERAGE FOR THE YEAR		1,490.00	50.00	27.00	10.00
=====	613-01300	3 In Elec Cond (P)		Lin Foot	=====		
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	100.00	13.00	13.60	12.50
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	139.00	16.00	17.42	10.25
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	263.00	19.00	22.00	21.00
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	480.00	12.00	17.67	16.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	235.00	15.00	26.00	37.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	335.00	12.00	14.67	13.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	960.00	13.00	16.15	18.50
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	240.00	12.00	38.76	20.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,752.00	13.51	19.57	18.71
NHPP030A-035		US 285/SH30	04/04/19	270.00	15.00	56.00	56.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	990.00	22.00	92.17	92.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,260.00	20.50	89.16	84.29
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	1,720.00	19.07	19.07	19.07
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
FSA076A-010		I-76: VMS BOARDS EAST AND WES	07/18/19	1,200.00	16.00	15.70	9.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 318

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 613-01300 ITSSW01-718	3 In Elec Cond (P) ITS DSRC ON I-25 AND I-70		09/05/19	Lin Foot 20.00	300.00	28.00	22.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			2,940.00	19.73	16.54	14.98
	WEIGHTED AVERAGE FOR THE YEAR			6,952.00	17.41	30.77	29.02
===== 613-03491	Elec Cond (P) (Mult)			Lin Foot			
NHPP0703-445	I-70 WESTBOUND PEAK PERIOD SH	04/25/19		27,200.00	30.00	80.82	63.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			27,200.00	30.00	80.82	63.00
	WEIGHTED AVERAGE FOR THE YEAR			27,200.00	30.00	80.82	63.00
===== 613-03492	Elec Cond (P) (Mult) (Bored)			Lin Foot			
NHPP0703-445	I-70 WESTBOUND PEAK PERIOD SH	04/25/19		5,475.00	49.00	242.51	245.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			5,475.00	49.00	242.51	245.00
	WEIGHTED AVERAGE FOR THE YEAR			5,475.00	49.00	242.51	245.00
===== 613-03500	Elec Cond (P) (Mult) (Spec)			Lin Foot			
NHPP0703-445	I-70 WESTBOUND PEAK PERIOD SH	04/25/19		1,250.00	49.00	231.22	243.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1,250.00	49.00	231.22	243.00
	WEIGHTED AVERAGE FOR THE YEAR			1,250.00	49.00	231.22	243.00
===== 613-04100	Elect System Mods			LUMP SUM			
SHE 0252-481	I-25 RAMP METER INSTALLATION	03/21/19		1.00	10000.00	10371.67	9345.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	10000.00	10371.67	9345.00
NHPP0703-445	I-70 WESTBOUND PEAK PERIOD SH	04/25/19		1.00	25000.00	225427.54	220000.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	25000.00	225427.54	220000.00
	WEIGHTED AVERAGE FOR THE YEAR			2.00	17500.00	117899.61	114672.50

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 319

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	613-04200	2 In Elec Cond (Liquidtight Flx Met)		Lin Foot	=====		
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	635.00	39.38	39.38	39.38
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
FSA076A-010		I-76: VMS BOARDS EAST AND WES	07/18/19	42.00	25.00	43.00	1.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		677.00	38.49	40.28	37.00
		WEIGHTED AVERAGE FOR THE YEAR		677.00	38.49	40.28	37.00
=====	613-05630	30 In Wide Cable Tray		Lin Foot	=====		
NHPP0703-435		EJMT 480V MOTOR CONTROL CENTE	07/11/19	1,056.00	80.00	42.21	68.42
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,056.00	80.00	42.21	68.42
		WEIGHTED AVERAGE FOR THE YEAR		1,056.00	80.00	42.21	68.42
=====	613-07000	Pull Box (Spec)		Each	=====		
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	2.00	600.00	680.79	1200.00
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	15.00	900.00	1270.00	1250.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	12.00	500.00	440.26	430.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	36.00	400.00	1169.67	845.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	18.00	450.00	538.59	400.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		83.00	520.48	889.13	770.24
NHPP030A-035		US 285/SH30	04/04/19	4.00	600.00	2777.00	2777.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	5.00	600.00	866.45	913.00
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	56.00	600.00	1046.67	1140.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		65.00	600.00	1069.22	1223.28
		WEIGHTED AVERAGE FOR THE YEAR		148.00	555.41	966.91	969.21
=====	613-07001	Type One Pull Box		Each	=====		
STR0241-062		US 24 143.4 - 148	01/24/19	4.00	1000.00	1220.00	860.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 320

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 613-07001 Type One Pull Box Each =====							
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	11.00	750.00	1126.67	515.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	4.00	900.00	635.36	620.00
C R100-315		R1 ADA CURB RAMPS - PH 5	03/07/19	4.00	900.00	2007.50	1125.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	1.00	500.00	830.00	630.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	1.00	700.00	849.05	650.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		25.00	826.00	1111.53	694.60
C2571-013		SH257 & 392:WINDSOR CURB RAMP	05/02/19	1.00	1300.00	832.00	805.00
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	59.00	800.00	833.67	658.00
CR300-248		CRAIG RESIDENCY ADA RAMPS	05/16/19	4.00	950.00	829.00	700.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		64.00	817.19	833.35	662.92
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	59.00	1223.25	1223.25	1223.25
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP050A-038		US550 MONTROSE PHASE 1 ADA RA	09/05/19	5.00	950.00	1005.00	1250.00
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	14.00	900.00	1510.00	1840.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		78.00	1147.71	1298.85	1335.66
		WEIGHTED AVERAGE FOR THE YEAR		167.00	972.88	1028.59	981.88
===== 613-07002 Type Two Pull Box Each =====							
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	10.00	1000.00	1422.50	1395.00
C R100-315		R1 ADA CURB RAMPS - PH 5	03/07/19	4.00	950.00	2420.00	1390.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	4.00	580.00	1075.00	880.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	1.00	800.00	1111.28	900.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		19.00	890.53	1531.89	1259.47
C2571-013		SH257 & 392:WINDSOR CURB RAMP	05/02/19	1.00	1600.00	1171.33	1104.00
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	22.00	950.00	1360.33	1081.00
SHE0701-243		I-70 EXIT 26 DDI MODFICATION	05/16/19	1.00	1000.00	1058.75	960.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		24.00	979.17	1336.04	1076.92

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 321

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 613-07002 Type Two Pull Box Each =====							
FSA076A-010		I-76: VMS BOARDS EAST AND WES	07/18/19	10.00	825.00	1078.40	874.00
CR400-367		R4 LONGMONT ADA CURB RAMPS	08/22/19	1.00	1500.00	1670.00	1600.00
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	6.00	1000.00	1933.33	2240.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		17.00	926.47	1315.14	1398.82
		WEIGHTED AVERAGE FOR THE YEAR		60.00	936.17	1369.97	1225.93
===== 613-07003 Type Three Pull Box Each =====							
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	5.00	1000.00	954.20	900.00
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	3.00	800.00	1421.67	565.00
C R100-315		R1 ADA CURB RAMPS - PH 5	03/07/19	5.00	1400.00	2800.00	1950.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	2.00	1200.00	492.50	500.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		15.00	1120.00	1387.92	1129.67
C2571-013		SH257 & 392:WINDSOR CURB RAMP	05/02/19	1.00	2250.00	1524.00	1415.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	2250.00	1524.00	1415.00
STAR400-353		Region 4 - US 287C at interse	07/11/19	20.00	1300.00	1265.00	1230.00
CR400-367		R4 LONGMONT ADA CURB RAMPS	08/22/19	1.00	2500.00	2025.00	1900.00
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	6.00	1500.00	2252.33	2537.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		27.00	1388.89	1586.53	1545.26
		WEIGHTED AVERAGE FOR THE YEAR		43.00	1315.12	1498.95	1397.26
===== 613-07004 Type Four Pull Box Each =====							
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	3.00	1250.00	1106.00	1050.00
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	2.00	1500.00	1204.78	1298.68
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	10.00	1600.00	1802.50	1765.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 322

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 613-07004 Type Four Pull Box Each =====							
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	6.00	4000.00	2400.99	1450.00
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	12.00	1300.00	1237.67	1100.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	8.00	1525.00	2725.00	3350.00
C R100-315		R1 ADA CURB RAMPS - PH 5	03/07/19	1.00	1800.00	3190.00	2595.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	15.00	1250.00	727.50	725.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	23.00	1225.00	1755.00	1555.00
WEIGHTED AVERAGE FOR THE FIRST QUARTER				80.00	1540.94	1624.24	1516.65
C2571-013		SH257 & 392:WINDSOR CURB RAMP	05/02/19	1.00	2750.00	1715.33	1584.00
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	14.00	1600.00	2055.00	1827.00
WEIGHTED AVERAGE FOR THE SECOND QUARTER				15.00	1676.67	2032.36	1810.80
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	1.00	2640.75	2640.75	2640.75
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
STAR400-353		Region 4 - US 287C at interse	07/11/19	5.00	1500.00	1505.00	1410.00
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	1.00	1500.00	3068.33	3595.00
WEIGHTED AVERAGE FOR THE THIRD QUARTER				7.00	1662.96	1921.13	1897.96
WEIGHTED AVERAGE FOR THE YEAR				102.00	1569.27	1708.91	1586.08
===== 613-07005 Type Five Pull Box Each =====							
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	2.00	1750.00	1446.40	1350.00
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	4.00	1800.00	2127.50	2080.00
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	3.00	1750.00	1526.67	1321.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	4.00	1700.00	983.50	950.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	6.00	1500.00	2255.00	2150.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	5.00	1250.00	1537.33	1112.00
WEIGHTED AVERAGE FOR THE FIRST QUARTER				24.00	1583.33	1664.71	1551.79
C2571-013		SH257 & 392:WINDSOR CURB RAMP	05/02/19	1.00	3250.00	2178.67	1993.00
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	4.00	1700.00	2247.50	1825.00
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	12.00	1800.00	2425.00	2250.00
WEIGHTED AVERAGE FOR THE SECOND QUARTER				17.00	1861.76	2379.06	2134.88

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 323

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	613-07005	Type Five Pull Box		Each	=====	=====	=====
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	1.00	1700.00	4555.67	5417.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	1700.00	4555.67	5417.00
		WEIGHTED AVERAGE FOR THE YEAR		42.00	1698.81	2041.92	1879.83
=====	613-07010	Pull Box (Surf Mtd)		Each	=====	=====	=====
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	3.00	1500.00	1936.13	1900.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3.00	1500.00	1936.13	1900.00
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	2.00	1552.50	1552.50	1552.50
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	1552.50	1552.50	1552.50
		WEIGHTED AVERAGE FOR THE YEAR		5.00	1521.00	1866.38	1761.00
=====	613-07011	Pull Box (11"x18"x12")		Each	=====	=====	=====
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	83.00	500.00	834.33	990.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		83.00	500.00	834.33	990.00
NHPP030A-035		US 285/SH30	04/04/19	8.00	750.00	1200.00	1200.00
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	8.00	900.00	778.25	473.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	82.00	625.00	1831.95	1800.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		98.00	657.65	1696.38	1642.69
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	18.00	1223.25	1223.25	1223.25

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 324

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 613-07011		Pull Box (11"x18"x12")		Each =====			
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
FSA076A-010		I-76: VMS BOARDS EAST AND WES	07/18/19	7.00	600.00	1011.00	769.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			25.00	1048.74	1083.08	1096.06
	WEIGHTED AVERAGE FOR THE YEAR			206.00	641.59	1276.05	1313.38
===== 613-07016		Pull Box (16"x16"x6")		Each =====			
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	4.00	700.00	976.67	670.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			4.00	700.00	976.67	670.00
	WEIGHTED AVERAGE FOR THE YEAR			4.00	700.00	976.67	670.00
===== 613-07023		Pull Box (24"x36"x24")		Each =====			
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY	02/07/19	35.00	2600.00	1467.00	1200.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	14.00	1500.00	1846.00	2010.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			49.00	2285.71	1609.13	1431.43
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	70.00	1400.00	3362.65	3300.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			70.00	1400.00	3362.65	3300.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	9.00	1904.70	1904.70	1904.70
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
FSA076A-010		I-76: VMS BOARDS EAST AND WES	07/18/19	7.00	1750.00	1866.80	1683.00
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	1.00	2259.75	2259.75	2259.75
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	22.00	1400.00	1873.33	1770.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			39.00	1601.33	1877.30	1798.03
	WEIGHTED AVERAGE FOR THE YEAR			158.00	1724.38	2528.31	2349.77
===== 613-07025		Pull Box (24"x24"x14")		Each =====			
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	2.00	1500.00	2112.00	1600.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2.00	1500.00	2112.00	1600.00
	WEIGHTED AVERAGE FOR THE YEAR			2.00	1500.00	2112.00	1600.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 325

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	613-07034	Pull Box (24"x36"x18")		Each	=====	=====	=====
STRR200-257		ROAD CLOSURE GATES ON VARIOUS	05/30/19	16.00	1250.00	1064.00	865.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		16.00	1250.00	1064.00	865.00
		WEIGHTED AVERAGE FOR THE YEAR		16.00	1250.00	1064.00	865.00
=====	613-07040	Pull Box (30"x48"x24")		Each	=====	=====	=====
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY	02/07/19	3.00	2000.00	2544.00	3000.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	15.00	2000.00	2224.33	2570.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		18.00	2000.00	2261.94	2641.67
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	7.00	2000.00	4153.31	4000.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		7.00	2000.00	4153.31	4000.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	3.00	2640.75	2640.75	2640.75
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	1.00	2691.00	2691.00	2691.00
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	11.00	3000.00	2335.00	2145.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		15.00	2907.55	2369.41	2280.55
		WEIGHTED AVERAGE FOR THE YEAR		40.00	2340.33	2662.81	2743.96
=====	613-07195	Proof Conduit		Lin Foot	=====	=====	=====
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	1,370.00	3.00	2.49	2.47
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		1,370.00	3.00	2.49	2.47
		WEIGHTED AVERAGE FOR THE YEAR		1,370.00	3.00	2.49	2.47
=====	613-10000	Wiring		LUMP SUM	=====	=====	=====
NHPPR500-173		US 160_550 DURANGO SIGNALS OP	01/03/19	1.00	50000.00	37600.00	46200.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 326

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 613-10000							
		Wiring		LUMP SUM			
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	1.00	6500.00	7539.60	4400.00
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	1.00	15000.00	39333.33	24000.00
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	1.00	10000.00	38250.00	26500.00
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY	02/07/19	1.00	30000.00	22500.00	30000.00
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	1.00	25000.00	8164.00	10700.00
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	1.00	6000.00	28841.00	21067.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	1.00	10000.00	27303.00	35000.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	1.00	155000.00	227255.00	265600.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	1.00	30000.00	54000.00	33000.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	1.00	10000.00	8293.73	6500.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	1.00	30000.00	18833.33	6500.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		12.00	31458.33	40156.95	42455.58
=====							
NHPP030A-035		US 285/SH30	04/04/19	1.00	5000.00	28500.00	28500.00
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	1.00	10000.00	9740.00	7460.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	1.00	150000.00	462766.67	438300.00
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	1.00	8000.00	11135.00	12000.00
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	1.00	70000.00	239145.67	163700.00
STR200-257		ROAD CLOSURE GATES ON VARIOUS	05/30/19	1.00	25000.00	7997.00	4000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		6.00	44666.67	147430.73	108993.33
=====							
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	1.00	259035.00	259035.00	259035.00
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
STAR400-353		Region 4 - US 287C at interse	07/11/19	1.00	50000.00	41850.00	25700.00
NHPPR500-207		R5 CHAIN STATION IMPROVEMENTS	07/11/19	1.00	100000.00	86882.25	35000.00
NHPP0703-435		EJMT 480V MOTOR CONTROL CENTE	07/11/19	1.00	508188.00	926007.83	992695.66
FSA076A-010		I-76: VMS BOARDS EAST AND WES	07/18/19	1.00	50000.00	81202.40	69112.00
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	1.00	9792.07	9792.07	9792.07
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	1.00	19333.33	20043.50	25087.00
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	1.00	40000.00	22071.67	24000.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		8.00	107501.51	131023.32	149059.57
		WEIGHTED AVERAGE FOR THE YEAR		26.00	61446.97	91371.81	94786.53
=====							
===== 613-10015							
		Breakaway Wiring System		Each			
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	36.00	1200.00	1337.35	1300.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 327

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 613-10015		Breakaway Wiring System		Each =====			
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	12.00	1000.00	1267.33	1337.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			48.00	1150.00	1319.85	1309.25
	WEIGHTED AVERAGE FOR THE YEAR			48.00	1150.00	1319.85	1309.25
===== 613-13000		Luminaire (LED)		Each =====			
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	3.00	1000.00	849.50	708.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	10.00	1000.00	2426.98	2400.00
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	4.00	1100.00	1030.00	790.00
STRR200-257		ROAD CLOSURE GATES ON VARIOUS	05/30/19	8.00	750.00	1094.50	1000.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			25.00	936.00	1647.81	1491.36
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	3.00	921.51	921.51	921.51
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			3.00	921.51	921.51	921.51
	WEIGHTED AVERAGE FOR THE YEAR			28.00	934.45	1616.23	1430.30
===== 613-13006		Lumin (LED) (8500 Lumens)		Each =====			
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	4.00	850.00	1010.60	950.00
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	11.00	1200.00	697.33	782.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	6.00	750.00	808.50	800.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	17.00	835.00	627.50	515.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	4.00	835.00	1015.00	885.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			42.00	919.88	778.75	702.31
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	10.00	1200.00	1819.00	1338.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			10.00	1200.00	1819.00	1338.00
	WEIGHTED AVERAGE FOR THE YEAR			52.00	973.75	937.56	824.56
===== 613-13010		Lumin(LED) (5000 Lumens)		Each =====			
NHPPR500-207		R5 CHAIN STATION IMPROVEMENTS	07/11/19	48.00	1000.00	869.45	883.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			48.00	1000.00	869.45	883.00
	WEIGHTED AVERAGE FOR THE YEAR			48.00	1000.00	869.45	883.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 328

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 613-13012		Lumin (LED) (Wall Type) (10,000 Lumens)		Each	=====		
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	5.00	1380.75	1380.75	1380.75
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			5.00	1380.75	1380.75	1380.75
	WEIGHTED AVERAGE FOR THE YEAR			5.00	1380.75	1380.75	1380.75
===== 613-13040		Lumin (LED) (20400 lumins)		Each	=====		
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	45.00	948.15	948.15	948.15
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			45.00	948.15	948.15	948.15
	WEIGHTED AVERAGE FOR THE YEAR			45.00	948.15	948.15	948.15
===== 613-13065		Lumin (LED) (5400 Lumen)		Each	=====		
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	4.00	4252.50	4252.50	4252.50
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			4.00	4252.50	4252.50	4252.50
	WEIGHTED AVERAGE FOR THE YEAR			4.00	4252.50	4252.50	4252.50
===== 613-16000		Luminaire (Spec)		Each	=====		
STAM086-075 SHE2254-090		SH96A ABRIENDO - ORMAN SAFETY Colfax & I-225, Colfax & Cham	01/31/19 03/07/19	12.00 7.00	4000.00 1850.00	945.67 808.50	992.00 800.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			19.00	3207.89	907.26	921.26
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	10.00	2000.00	3372.02	3300.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			10.00	2000.00	3372.02	3300.00
	WEIGHTED AVERAGE FOR THE YEAR			29.00	2791.38	1831.55	1741.52

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 329

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 613-20200		Inst Lumin		Each =====			
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	5.00	1000.00	318.64	530.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	4.00	240.00	200.00	150.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		9.00	662.22	289.88	361.11
STAR400-353		Region 4 - US 287C at interse	07/11/19	17.00	300.00	270.00	250.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		17.00	300.00	270.00	250.00
		WEIGHTED AVERAGE FOR THE YEAR		26.00	425.38	279.79	288.46
===== 613-30352		Light Std Alum (35 Ft) (2)		Each =====			
NHPPR500-207		R5 CHAIN STATION IMPROVEMENTS	07/11/19	36.00	7000.00	4391.50	3566.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		36.00	7000.00	4391.50	3566.00
		WEIGHTED AVERAGE FOR THE YEAR		36.00	7000.00	4391.50	3566.00
===== 613-32300		Light Std Steel (30 Ft)		Each =====			
STRR200-257		ROAD CLOSURE GATES ON VARIOUS	05/30/19	8.00	1550.00	4787.50	2970.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		8.00	1550.00	4787.50	2970.00
		WEIGHTED AVERAGE FOR THE YEAR		8.00	1550.00	4787.50	2970.00
===== 613-32350		Light Std Steel (35 Ft)		Each =====			
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	17.00	3000.00	2948.00	2240.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		17.00	3000.00	2948.00	2240.00
		WEIGHTED AVERAGE FOR THE YEAR		17.00	3000.00	2948.00	2240.00
===== 613-32400		Light Std Steel (40 Ft)		Each =====			
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	5.00	3300.00	6790.40	5300.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		5.00	3300.00	6790.40	5300.00
		WEIGHTED AVERAGE FOR THE YEAR		5.00	3300.00	6790.40	5300.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 330

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	613-33300	Light Std Timber (30 Ft)		Each	=====	=====	=====
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	3.00	3437.46	3437.46	3437.46
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3.00	3437.46	3437.46	3437.46
		WEIGHTED AVERAGE FOR THE YEAR		3.00	3437.46	3437.46	3437.46
=====	613-34250	Light Std Metal (25 Ft)		Each	=====	=====	=====
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	2.00	2856.00	2856.00	2856.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	2856.00	2856.00	2856.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	2856.00	2856.00	2856.00
=====	613-34300	Light Std Metal (30 Ft)		Each	=====	=====	=====
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	34.00	2856.00	2856.00	2856.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		34.00	2856.00	2856.00	2856.00
		WEIGHTED AVERAGE FOR THE YEAR		34.00	2856.00	2856.00	2856.00
=====	613-34351	Light Std Metal (35 Ft) (Spec) (1)		Each	=====	=====	=====
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	1.00	4100.00	6664.02	6500.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	4100.00	6664.02	6500.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	4100.00	6664.02	6500.00
=====	613-34400	Light Std Metal (40 Ft)		Each	=====	=====	=====
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	5.00	3602.55	3602.55	3602.55
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		5.00	3602.55	3602.55	3602.55
		WEIGHTED AVERAGE FOR THE YEAR		5.00	3602.55	3602.55	3602.55

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 331

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	613-40000	Conc Foundation Pad		Each	=====	=====	=====
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	12.00	1500.00	1545.00	560.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		12.00	1500.00	1545.00	560.00
FSA076A-010		I-76: VMS BOARDS EAST AND WES	07/18/19	2.00	1000.00	1978.60	1153.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	1000.00	1978.60	1153.00
		WEIGHTED AVERAGE FOR THE YEAR		14.00	1428.57	1639.26	644.71
=====	613-40010	Light Std Foundation		Each	=====	=====	=====
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	5.00	2500.00	1976.60	1600.00
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	2.00	1000.00	1956.70	1750.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	17.00	1250.00	1320.12	1480.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		24.00	1489.58	1630.49	1527.50
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	14.00	1300.00	3918.02	2500.00
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	3.00	1500.00	910.69	790.00
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	4.00	1400.00	1801.25	1680.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		21.00	1347.62	3008.56	2099.52
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	39.00	1478.40	1478.40	1478.40
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		39.00	1478.40	1478.40	1478.40
		WEIGHTED AVERAGE FOR THE YEAR		84.00	1448.90	2054.02	1647.71
=====	613-40012	Light Std Foundation Spec		Each	=====	=====	=====
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	1.00	2100.00	4169.92	2900.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	2100.00	4169.92	2900.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 332

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	613-40012	Light Std Foundation Spec		Each	=====	=====	=====
NHPPR500-207		R5 CHAIN STATION IMPROVEMENTS	07/11/19	36.00	3000.00	2521.05	1800.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			36.00	3000.00	2521.05	1800.00
	WEIGHTED AVERAGE FOR THE YEAR			37.00	2975.68	2554.70	1829.73
=====	613-50100	Lighting Ctrl Center		Each	=====	=====	=====
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	3.00	11203.50	11203.50	11203.50
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			3.00	11203.50	11203.50	11203.50
	WEIGHTED AVERAGE FOR THE YEAR			3.00	11203.50	11203.50	11203.50
=====	613-50105	Lighting Ctrl Center (Pedestal Only)		Each	=====	=====	=====
FSA076A-010		I-76: VMS BOARDS EAST AND WES	07/18/19	2.00	6500.00	9285.40	5627.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			2.00	6500.00	9285.40	5627.00
	WEIGHTED AVERAGE FOR THE YEAR			2.00	6500.00	9285.40	5627.00
=====	613-50106	Light Cont Center (Spec)		Each	=====	=====	=====
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	1.00	1322.72	1322.72	1322.72
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	1322.72	1322.72	1322.72
	WEIGHTED AVERAGE FOR THE YEAR			1.00	1322.72	1322.72	1322.72
=====	613-50127	Local Control Station		Each	=====	=====	=====
NHPP0703-435		EJMT 480V MOTOR CONTROL CENTE	07/11/19	40.00	1800.00	2016.51	1976.02
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			40.00	1800.00	2016.51	1976.02
	WEIGHTED AVERAGE FOR THE YEAR			40.00	1800.00	2016.51	1976.02

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 333

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	613-50150	Secondary Serv Pedestal		Each	=====		
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	3.00	4546.50	4546.50	4546.50
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
STAR400-353		Region 4 - US 287C at interse	07/11/19	2.00	4000.00	3625.00	950.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		5.00	4327.90	4019.93	3107.90
		WEIGHTED AVERAGE FOR THE YEAR		5.00	4327.90	4019.93	3107.90
=====	613-50210	Temporary Lighting		LUMP SUM	=====		
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	1.00	46977.00	46977.00	46977.00
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	46977.00	46977.00	46977.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	46977.00	46977.00	46977.00
=====	613-50355	Power Transformer		Each	=====		
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	2.00	4000.00	3425.98	3300.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	4000.00	3425.98	3300.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	4000.00	3425.98	3300.00
=====	613-50375	Solar Collection System		Each	=====		
NHPPR500-207		R5 CHAIN STATION IMPROVEMENTS	07/11/19	6.00	20000.00	22951.00	27560.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		6.00	20000.00	22951.00	27560.00
		WEIGHTED AVERAGE FOR THE YEAR		6.00	20000.00	22951.00	27560.00
=====	613-74000	Light Mast Arm		Each	=====		
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	3.00	1469.56	1469.56	1469.56
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3.00	1469.56	1469.56	1469.56
		WEIGHTED AVERAGE FOR THE YEAR		3.00	1469.56	1469.56	1469.56

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 613-80124		Load Center (120/240V,1-Ph, 60A,16 Circ)		Each =====			
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	17.00	2900.00	2447.60	2400.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			17.00	2900.00	2447.60	2400.00
	WEIGHTED AVERAGE FOR THE YEAR			17.00	2900.00	2447.60	2400.00
===== 613-80130		Service Meter Cabinet		Each =====			
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	1.00	5000.00	5218.00	5000.00
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY	02/07/19	2.00	6000.00	6250.00	7500.00
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	3.00	5000.00	6147.67	7015.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	4.00	5000.00	4905.00	5000.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	3.00	5000.00	5155.00	5915.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	4.00	4250.00	4815.00	3915.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			17.00	4941.18	5362.19	5555.88
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	14.00	5300.00	8220.78	8000.00
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	12.00	5000.00	5298.33	3420.00
STRR200-257		ROAD CLOSURE GATES ON VARIOUS	05/30/19	6.00	6000.00	5442.50	3500.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			32.00	5318.75	6681.36	5438.75
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	4.00	7072.80	7072.80	7072.80
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
FSA076A-010		I-76: VMS BOARDS EAST AND WES	07/18/19	5.00	5500.00	6507.80	989.00
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	6.00	4500.00	4705.00	3720.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			15.00	5519.41	5865.45	3703.75
	WEIGHTED AVERAGE FOR THE YEAR			64.00	5265.49	6153.18	5063.22
===== 613-80204		480V Motor Control Center		Each =====			
NHPP0703-435		EJMT 480V MOTOR CONTROL CENTE	07/11/19	2.00	61500.00	261803.83	248570.65
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			2.00	61500.00	261803.83	248570.65
	WEIGHTED AVERAGE FOR THE YEAR			2.00	61500.00	261803.83	248570.65

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 335

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	613-80274	Struct Mount Disc Switch		Each	=====	=====	=====
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	13.00	20.00	498.33	685.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		13.00	20.00	498.33	685.00
FSA076A-010		I-76: VMS BOARDS EAST AND WES	07/18/19	7.00	1200.00	1993.20	616.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		7.00	1200.00	1993.20	616.00
		WEIGHTED AVERAGE FOR THE YEAR		20.00	433.00	1205.36	660.85
=====	613-80278	Systems Integration		LUMP SUM	=====	=====	=====
NHPP0703-435		EJMT 480V MOTOR CONTROL CENTE	07/11/19	1.00	214000.00	798762.74	250830.47
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	214000.00	798762.74	250830.47
		WEIGHTED AVERAGE FOR THE YEAR		1.00	214000.00	798762.74	250830.47
=====	613-80300	320 kA Surge Protection Device		Each	=====	=====	=====
NHPP0703-435		EJMT 480V MOTOR CONTROL CENTE	07/11/19	16.00	12000.00	3814.27	4269.54
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		16.00	12000.00	3814.27	4269.54
		WEIGHTED AVERAGE FOR THE YEAR		16.00	12000.00	3814.27	4269.54
=====	613-80302	Switchboard		Each	=====	=====	=====
NHPP0703-435		EJMT 480V MOTOR CONTROL CENTE	07/11/19	2.00	84582.00	336244.25	380506.50
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	84582.00	336244.25	380506.50
		WEIGHTED AVERAGE FOR THE YEAR		2.00	84582.00	336244.25	380506.50
=====	613-80303	480V Trip Unit Retrofit Kit		Each	=====	=====	=====
NHPP0703-435		EJMT 480V MOTOR CONTROL CENTE	07/11/19	10.00	8000.00	14326.21	8415.42
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		10.00	8000.00	14326.21	8415.42
		WEIGHTED AVERAGE FOR THE YEAR		10.00	8000.00	14326.21	8415.42

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 336

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	613-80304	Active Harmonic Filter (500 AMP)		Each	=====	=====	=====
NHPP0703-435		EJMT 480V MOTOR CONTROL CENTE	07/11/19	6.00	165000.00	99063.91	93196.82
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		6.00	165000.00	99063.91	93196.82
		WEIGHTED AVERAGE FOR THE YEAR		6.00	165000.00	99063.91	93196.82
=====	613-80306	VFD and Enclosure (100 HP)		Each	=====	=====	=====
NHPP0703-435		EJMT 480V MOTOR CONTROL CENTE	07/11/19	16.00	18750.00	37523.86	38550.72
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		16.00	18750.00	37523.86	38550.72
		WEIGHTED AVERAGE FOR THE YEAR		16.00	18750.00	37523.86	38550.72
=====	613-80308	VFD and Enclosure (600 HP)		Each	=====	=====	=====
NHPP0703-435		EJMT 480V MOTOR CONTROL CENTE	07/11/19	16.00	112500.00	124037.26	128545.51
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		16.00	112500.00	124037.26	128545.51
		WEIGHTED AVERAGE FOR THE YEAR		16.00	112500.00	124037.26	128545.51
=====	613-81609	Bus Duct (1600 A)		Lin Foot	=====	=====	=====
NHPP0703-435		EJMT 480V MOTOR CONTROL CENTE	07/11/19	182.00	627.02	1230.16	505.32
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		182.00	627.02	1230.16	505.32
		WEIGHTED AVERAGE FOR THE YEAR		182.00	627.02	1230.16	505.32
=====	613-81698	30 A Safety Switch, NEMA 3R		Each	=====	=====	=====
NHPP0703-435		EJMT 480V MOTOR CONTROL CENTE	07/11/19	24.00	1200.00	1171.47	640.93
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		24.00	1200.00	1171.47	640.93
		WEIGHTED AVERAGE FOR THE YEAR		24.00	1200.00	1171.47	640.93
=====	613-81699	Safe Switch NEMA 3R, 30A, 2-pole, 240 V		Each	=====	=====	=====
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	50.00	370.00	1538.19	1500.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		50.00	370.00	1538.19	1500.00
		WEIGHTED AVERAGE FOR THE YEAR		50.00	370.00	1538.19	1500.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 337

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	613-81700	Safe Switch NEMA 3R 60A 2 Pole 240V		Each	=====	=====	=====
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH 04/25/19		21.00	1000.00	1677.57	1700.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		21.00	1000.00	1677.57	1700.00
FSA076A-010		I-76: VMS BOARDS EAST AND WES 07/18/19		7.00	1250.00	1267.20	616.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		7.00	1250.00	1267.20	616.00
		WEIGHTED AVERAGE FOR THE YEAR		28.00	1062.50	1531.01	1429.00
=====	613-81900	Mobile Light Tower		Each	=====	=====	=====
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT 01/10/19		3.00	7500.00	6566.00	5050.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3.00	7500.00	6566.00	5050.00
		WEIGHTED AVERAGE FOR THE YEAR		3.00	7500.00	6566.00	5050.00
=====	614-00011	Sign Panel (CL I)		Sq Foot	=====	=====	=====
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	9.25	18.00	21.68	22.30
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	256.00	27.00	30.20	20.00
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	497.00	21.80	23.58	21.00
STA119A-069		SH 119: NEDERLAND - EAST					
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	7.00	21.00	17.36	16.90
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	33.00	25.00	22.61	21.00
STR0241-062		US 24 143.4 - 148	01/24/19	168.00	25.00	26.67	30.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	48.50	30.00	28.66	21.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	197.00	20.67	41.58	17.75
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	7.00	30.00	28.91	20.00
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	25.00	25.00	19.88	14.75
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	14.75	37.00	21.08	25.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	2.00	35.00	21.21	20.65
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	79.00	27.00	20.05	26.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	6.25	32.00	20.00	20.00
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	35.00	22.00	25.40	28.00
MPR200-253		R2 FY19 STENCIL PVMT MKG PROJ	03/07/19	30.00	20.00	53.33	25.00
NHPP006A-058		US 6 LOVELAND PASS - I-70 (FY	03/07/19	149.00	25.00	21.89	21.77

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-00011							
		Sign Panel (CL I)		Sq Foot			
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	193.00	25.00	26.00	20.00
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	77.00	17.00	21.00	20.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	290.00	25.00	25.32	32.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	311.50	20.00	25.50	26.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	38.00	27.00	24.32	35.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	139.00	23.02	30.00	50.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	132.26	24.00	17.27	24.20
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,744.51	23.50	26.00	24.96
NHPP030A-035		US 285/SH30	04/04/19	137.00	25.00	18.00	18.00
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	86.00	27.00	27.50	27.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	118.00	25.00	29.29	20.00
NHPP2851-012		US 285 Antonito to Estrella C	05/02/19	294.00	20.00	22.33	20.00
MTCE0641-103		MTCE R3 FY20 SH 64 RANGELY PE	05/02/19	50.00	25.00	51.00	25.00
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	60.00	20.00	35.50	36.00
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	251.00	20.00	24.33	18.00
NHPP030A-036		SH 30 & TOWER RD IMPROVEMENTS	06/13/19	26.00	30.00	21.00	21.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,022.00	22.34	25.85	21.04
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	170.00	17.59	17.59	17.59
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
STAR400-353		Region 4 - US 287C at interse	07/11/19	77.00	25.00	37.50	33.00
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	90.00	30.00	26.50	30.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		337.00	22.60	26.86	24.43
		WEIGHTED AVERAGE FOR THE YEAR		4,103.51	23.14	26.00	23.92
===== 614-00012							
		Sign Panel (CL II)		Sq Foot			
NHPPR500-173		US 160_550 DURANGO SIGNALS OP	01/03/19	452.00	30.00	56.88	63.00
FSA0142-068		SH 14 & WCR 33 INTERSECTION I	01/03/19	18.00	25.00	29.63	27.50
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	34.00	32.00	34.60	28.00
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	1,555.00	16.00	28.16	26.00
STA119A-069		SH 119: NEDERLAND - EAST					
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	73.00	23.00	21.49	21.73
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	27.00	23.08	19.92	20.25

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 339

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	614-00012	Sign Panel (CL II)		Sq Foot	=====	=====	=====
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	89.00	31.00	35.03	30.00
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	36.00	27.00	23.00	19.00
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	78.00	25.00	26.65	32.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	70.00	35.00	20.13	19.50
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	94.00	30.00	24.95	34.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	126.50	20.00	27.50	25.00
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	20.00	25.00	33.61	38.00
NHPP006A-058		US 6 LOVELAND PASS - I-70 (FY	03/07/19	108.00	30.00	24.57	26.13
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	32.00	27.00	29.00	25.00
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	215.00	20.00	22.50	22.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	67.00	25.00	36.32	51.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	157.00	25.00	26.00	27.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	138.00	25.00	27.54	40.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	173.00	25.99	21.17	19.50
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	118.00	26.00	22.31	30.30
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3,680.50	22.08	28.89	31.34
NHPP030A-035		US 285/SH30	04/04/19	358.00	25.00	21.00	21.00
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	77.00	29.00	33.00	29.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	601.00	26.00	27.83	22.00
NHPP2851-012		US 285 Antonito to Estrella C	05/02/19	383.00	22.00	28.33	25.00
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	153.00	25.00	31.67	20.00
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	11.00	25.00	29.00	30.00
NHPP030A-036		SH 30 & TOWER RD IMPROVEMENTS	06/13/19	20.00	30.00	22.00	22.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,603.00	24.91	28.17	22.69
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	2,557.00	19.99	19.99	19.99
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	193.00	40.00	33.00	34.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,750.00	21.39	21.70	20.97
		WEIGHTED AVERAGE FOR THE YEAR		8,033.50	22.41	27.95	26.03
=====	614-00013	Sign Panel (CL III)		Sq Foot	=====	=====	=====
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	48.00	35.00	37.90	31.50

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 340

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-00013							
		Sign Panel (CL III)		Sq Foot			
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	20.00	35.00	35.75	28.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	24.00	40.00	37.90	36.90
NHPP006A-058		US 6 LOVELAND PASS - I-70 (FY	03/07/19	60.00	30.00	28.83	32.66
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	606.00	32.00	35.53	33.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	311.00	28.00	25.49	36.40
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,069.00	31.09	32.67	33.47
===== 614-00014							
		Lighted Street Name Sign (Inst Only)		Each			
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	4.00	2000.00	900.00	950.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	2000.00	900.00	950.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	2000.00	900.00	950.00
===== 614-00026							
		Inst Sign Panel (CL I)		Each			
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	2.00	200.00	305.40	303.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	200.00	305.40	303.00
===== 614-00013							
		Sign Panel (CL III)		Sq Foot			
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	836.00	30.00	39.25	25.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	1,683.00	30.00	37.12	34.00
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	504.00	30.00	38.50	30.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3,023.00	30.00	38.07	30.84
===== 614-00014							
		Lighted Street Name Sign (Inst Only)		Each			
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	3,339.00	35.18	35.18	35.18
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3,339.00	35.18	35.18	35.18
		WEIGHTED AVERAGE FOR THE YEAR		7,431.00	32.48	36.47	33.16
===== 614-00014							
		Lighted Street Name Sign (Inst Only)		Each			
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	4.00	2000.00	900.00	950.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	2000.00	900.00	950.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	2000.00	900.00	950.00
===== 614-00026							
		Inst Sign Panel (CL I)		Each			
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	2.00	200.00	305.40	303.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	200.00	305.40	303.00
===== 614-00013							
		Sign Panel (CL III)		Sq Foot			
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	4.00	200.00	246.00	215.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		4.00	200.00	246.00	215.00
		WEIGHTED AVERAGE FOR THE YEAR		6.00	200.00	279.00	244.33

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 341

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	614-00027	Inst Sign Panel (CL II)		Sq Foot	=====		
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	16.00	10.00	33.19	24.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			16.00	10.00	33.19	24.00
	WEIGHTED AVERAGE FOR THE YEAR			16.00	10.00	33.19	24.00
=====	614-00028	Inst Sign Panel (CL III)		Sq Foot	=====		
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	298.00	30.00	42.15	37.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			298.00	30.00	42.15	37.00
	WEIGHTED AVERAGE FOR THE YEAR			298.00	30.00	42.15	37.00
=====	614-00035	Sign Panel (Spec)		Sq Foot	=====		
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	70.00	52.00	26.96	24.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	4.34	30.00	47.14	38.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			74.34	50.72	29.57	24.82
	WEIGHTED AVERAGE FOR THE YEAR			74.34	50.72	29.57	24.82
=====	614-00037	Sign Panel (Spec)		Each	=====		
FSA0142-068		SH 14 & WCR 33 INTERSECTION I	01/03/19	2.00	1000.00	3453.75	3250.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2.00	1000.00	3453.75	3250.00
	WEIGHTED AVERAGE FOR THE YEAR			2.00	1000.00	3453.75	3250.00
=====	614-00040	Sign Post (Spec)		Lin Foot	=====		
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	30.00	95.94	95.94	95.94
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			30.00	95.94	95.94	95.94
	WEIGHTED AVERAGE FOR THE YEAR			30.00	95.94	95.94	95.94

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 342

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	614-00041	Sign Post (Spec)		Each	=====	=====	=====
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	1.00	900.00	1217.74	1500.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	900.00	1217.74	1500.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	900.00	1217.74	1500.00
=====	614-00200	Steel Sign Post (U-2)		Lin Foot	=====	=====	=====
ER072A-040 NHPP072A-041		PR SH72A FLOOD PERMANENT REPA	01/31/19	7.00	21.00	18.59	31.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			7.00	21.00	18.59	31.00
NHPP030A-036		SH 30 & TOWER RD IMPROVEMENTS	06/13/19	14.00	30.00	11.00	11.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			14.00	30.00	11.00	11.00
	WEIGHTED AVERAGE FOR THE YEAR			21.00	27.00	17.50	17.67
=====	614-00216	Steel Sign Post (2x2 In T)		Lin Foot	=====	=====	=====
ER119A-065 STA119A-069		PR SH 119A BOULDER CANYON	01/03/19	150.00	13.00	16.37	8.50
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			150.00	13.00	16.37	8.50
STAR400-353		Region 4 - US 287C at interse	07/11/19	60.00	15.00	36.50	16.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			60.00	15.00	36.50	16.00
	WEIGHTED AVERAGE FOR THE YEAR			210.00	13.57	18.20	10.64
=====	614-00218	Steel Sign Post (2.25x2.25 In T)		Lin Foot	=====	=====	=====
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	45.00	25.00	20.23	10.50

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 343

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	614-00218	Steel Sign Post (2.25x2.25 In T)		Lin Foot	=====		
STA119A-069		SH 119: NEDERLAND - EAST					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			45.00	25.00	20.23	10.50
	WEIGHTED AVERAGE FOR THE YEAR			45.00	25.00	20.23	10.50
=====	614-00615	Steel Sign Post (W 6x15)		Lin Foot	=====		
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	100.00	52.24	52.24	52.24
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			100.00	52.24	52.24	52.24
	WEIGHTED AVERAGE FOR THE YEAR			100.00	52.24	52.24	52.24
=====	614-00818	Steel Sign Post (W 8x18)		Lin Foot	=====		
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	112.00	75.00	104.16	128.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			112.00	75.00	104.16	128.00
	WEIGHTED AVERAGE FOR THE YEAR			112.00	75.00	104.16	128.00
=====	614-00821	Steel Sign Post (W 8x21)		Lin Foot	=====		
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	40.00	85.00	81.54	70.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			40.00	85.00	81.54	70.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	67.00	69.29	69.29	69.29
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			67.00	69.29	69.29	69.29
	WEIGHTED AVERAGE FOR THE YEAR			107.00	75.16	77.15	69.56
=====	614-01022	Steel Sign Post (W 10x22)		Lin Foot	=====		
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	120.00	74.62	74.62	74.62

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 344

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-01022 FBR0252-486		Steel Sign Post (W 10x22) I-25 S GAP - BE BRIDGES UPPER		Lin Foot			
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			120.00	74.62	74.62	74.62
	WEIGHTED AVERAGE FOR THE YEAR			120.00	74.62	74.62	74.62
===== 614-01026		Steel Sign Post (W 10x26)		Lin Foot			
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	110.00	77.82	77.82	77.82
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			110.00	77.82	77.82	77.82
	WEIGHTED AVERAGE FOR THE YEAR			110.00	77.82	77.82	77.82
===== 614-01226		Steel Sign Post (W 12x26)		Lin Foot			
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	87.00	79.95	79.95	79.95
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			87.00	79.95	79.95	79.95
	WEIGHTED AVERAGE FOR THE YEAR			87.00	79.95	79.95	79.95
===== 614-01502		Steel Sign Supp (2-In Rd) (Po&Sock)		Lin Foot			
STA0131-070 HMA ALT STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH SH 13 CR 5 NORTH AND SOUTH	03/28/19	183.00	25.00	27.60	40.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			183.00	25.00	27.60	40.00
	WEIGHTED AVERAGE FOR THE YEAR			183.00	25.00	27.60	40.00
===== 614-01503		Steel Sign Supp (2-In Rd) (Po&Sock)		Each			
ER119A-065 STA119A-069 STR0132-021 FBR0253-247 SHER100-308		PR SH 119A BOULDER CANYON SH 119: NEDERLAND - EAST SH 13-MOFFAT COUNTY-CR 3 SOUT I25 AT VINE DRIVE BRIDGE REPL MIDPOINT - SIGNAL CONST PACKA	01/03/19 01/10/19 03/07/19 03/21/19	86.00 1.00 6.00 1.00	200.00 300.00 205.00 210.00	193.45 524.80 296.20 460.00	150.00 505.00 275.00 450.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 345

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== STM0242-077	614-01503	Steel Sign Supp (2-In Rd) (Po&Sock) US24 - 8TH ST TO WEST OF MANI	03/28/19	Each 9.00	220.00	213.33	200.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		103.00	203.11	205.52	168.01
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	2.00	180.00	365.00	475.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	180.00	365.00	475.00
		WEIGHTED AVERAGE FOR THE YEAR		105.00	202.67	206.32	173.86
===== ER119A-065 STA119A-069 FBR0341-087 NHPP145A-065 NHPP1601-073 NHPP0503-087	614-01512	Steel Sign Supp (2-In Rd) (Post) PR SH 119A BOULDER CANYON SH 119: NEDERLAND - EAST US 34 OVER NORTH FORK CO RIVE SH 145 PASSING LANES AT DEEP US 160 PASSING LANE NORTH OF US 50 PASSING LANES EAST OF S	01/03/19 01/10/19 02/14/19 03/07/19 03/21/19	Lin Foot 1,035.00 10.00 24.00 36.00 146.00	9.06 11.60 27.00 10.00 15.00	10.77 13.14 15.04 17.33 13.00	9.00 12.07 8.00 16.65 14.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,251.00	10.14	10.97	9.81
NHPP2851-012		US 285 Antonito to Estrella C	05/02/19	384.00	22.00	12.67	17.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		384.00	22.00	12.67	17.00
		WEIGHTED AVERAGE FOR THE YEAR		1,635.00	12.93	11.16	11.50
===== ER119A-065 STA119A-069 FBR0341-087 NHPP145A-065 NHPP1601-073 NHPP0503-087	614-01522	Steel Sign Supp (2-In Rd) (Sock) PR SH 119A BOULDER CANYON SH 119: NEDERLAND - EAST US 34 OVER NORTH FORK CO RIVE SH 145 PASSING LANES AT DEEP US 160 PASSING LANE NORTH OF US 50 PASSING LANES EAST OF S	01/03/19 01/10/19 02/14/19 03/07/19 03/21/19	Each 198.00 1.00 5.00 11.00 13.00	50.25 130.00 75.00 60.00 110.00	135.12 193.98 96.83 112.50 143.50	120.00 181.05 100.00 105.00 120.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		228.00	55.02	134.59	119.11
NHPP2851-012		US 285 Antonito to Estrella C	05/02/19	32.00	100.00	186.67	160.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 346

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-01522		Steel Sign Supp (2-In Rd) (Sock)		Each =====			
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	3.00	92.00	115.00	200.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			35.00	99.31	178.70	163.43
	WEIGHTED AVERAGE FOR THE YEAR			263.00	60.92	137.28	125.00
===== 614-01572		Steel Sign Supp (2-1/2 Rd NP40) (Po&Slip)		Lin Foot =====			
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	58.00	36.00	19.20	19.31
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	887.00	48.00	41.84	30.30
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			945.00	47.26	39.22	29.03
NHPP030A-036		SH 30 & TOWER RD IMPROVEMENTS	06/13/19	7.00	50.00	80.00	80.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			7.00	50.00	80.00	80.00
	WEIGHTED AVERAGE FOR THE YEAR			952.00	47.28	39.31	29.73
===== 614-01573		Steel Sign Supp (2-1/2 Rd NP40) (Po&Slip)		Each =====			
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	3.00	350.00	321.84	390.30
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	27.00	360.00	413.30	355.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR0241-062		US 24 143.4 - 148	01/24/19	12.00	360.00	476.67	500.00
NH2871-035		US 287 PASSING LANES SOUTH OF	02/07/19	10.00	350.00	418.96	393.75
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	15.00	420.00	410.00	400.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			67.00	371.49	416.91	398.41
MTCE0641-103		MTCE R3 FY20 SH 64 RANGELY PE	05/02/19	6.00	380.00	970.00	500.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			6.00	380.00	970.00	500.00
	WEIGHTED AVERAGE FOR THE YEAR			73.00	372.19	435.30	406.76
===== 614-01575		Steel Sign Supp (2-1/2 In Rd NP40) (Po)		Lin Foot =====			
NHPPR500-173		US 160_550 DURANGO SIGNALS OP	01/03/19	52.00	20.00	76.50	13.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 347

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-01575		Steel Sign Supp (2-1/2 In Rd NP40) (Po)		Lin Foot	=====	=====	=====
FSA0142-068		SH 14 & WCR 33 INTERSECTION I	01/03/19	44.00	18.00	20.38	10.50
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	507.00	19.00	25.48	22.00
STA119A-069		SH 119: NEDERLAND - EAST					
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	120.00	20.00	16.43	17.85
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	268.00	16.00	21.00	19.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		991.00	18.32	25.45	19.70
		WEIGHTED AVERAGE FOR THE YEAR		991.00	18.32	25.45	19.70
===== 614-01578		Steel Sign Supp (2-1/2 In Rd NP40) (Slip)		Each	=====	=====	=====
NHPPR500-173		US 160_550 DURANGO SIGNALS OP	01/03/19	5.00	400.00	368.50	367.00
FSA0142-068		SH 14 & WCR 33 INTERSECTION I	01/03/19	4.00	300.00	187.50	105.00
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	62.00	200.00	279.66	275.00
STA119A-069		SH 119: NEDERLAND - EAST					
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	5.00	225.00	274.42	295.71
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	14.00	250.00	275.00	260.00
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	22.00	250.00	203.50	240.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		112.00	229.69	272.89	265.21
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	2.00	212.00	347.00	500.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	212.00	347.00	500.00
		WEIGHTED AVERAGE FOR THE YEAR		114.00	229.38	273.83	269.33
===== 614-01582		Steel Sign Supp (2-1/2 In Rd) (Po&Slip)		Lin Foot	=====	=====	=====
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	74.00	40.00	368.62	51.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		74.00	40.00	368.62	51.00
		WEIGHTED AVERAGE FOR THE YEAR		74.00	40.00	368.62	51.00
===== 614-01583		Stl Sign Supp (2-1/2 In Rd 80) (Po&Slip)		Each	=====	=====	=====
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	28.00	500.00	413.40	450.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 348

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-01583		Stl Sign Supp (2-1/2 In Rd 80) (Po&Slip)		Each =====			
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	18.00	600.00	504.45	470.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	27.00	500.00	494.38	450.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	2.00	542.63	471.67	415.00
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	10.00	500.00	530.91	500.00
NH2871-035		US 287 PASSING LANES SOUTH OF	02/07/19	3.00	550.00	473.74	446.25
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	2.00	420.00	616.31	710.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	3.00	500.00	570.00	690.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	2.00	500.00	576.67	525.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	8.00	425.00	780.00	770.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	15.00	400.00	638.40	500.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		118.00	498.10	501.50	496.43
NHPP030A-035		US 285/SH30	04/04/19	85.00	400.00	405.00	405.00
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	5.00	500.00	639.91	542.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		90.00	405.56	440.24	412.61
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	200.00	421.07	421.07	421.07
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		200.00	421.07	421.07	421.07
		WEIGHTED AVERAGE FOR THE YEAR		408.00	439.92	479.22	441.00
===== 614-01585		Steel Sign Supp (2-1/2 In Rd 80) (Post)		Lin Foot =====			
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	78.00	24.00	27.50	21.00
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	60.00	25.00	26.15	32.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	24.00	25.00	30.70	29.30
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	190.00	25.00	24.92	30.00
NHPP006A-058		US 6 LOVELAND PASS - I-70 (FY	03/07/19	40.00	30.00	30.33	32.66
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		392.00	25.31	26.03	28.74
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	156.00	30.00	30.25	25.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 349

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-01585		Steel Sign Supp (2-1/2 In Rd 80) (Post)		Lin Foot			
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	954.00	20.00	31.95	28.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1,110.00	21.41	31.65	27.58
	WEIGHTED AVERAGE FOR THE YEAR			1,502.00	22.42	29.90	27.88
===== 614-01588		Steel Sign Supp (2-1/2 In Rd 80) (Slip)		Each			
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	8.00	320.00	325.00	260.00
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	9.00	240.00	268.84	400.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	2.00	400.00	310.24	300.00
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	16.00	400.00	308.62	420.00
NHPP006A-058		US 6 LOVELAND PASS - I-70 (FY	03/07/19	3.00	250.00	404.11	408.22
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			38.00	333.42	302.54	374.33
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	14.00	300.00	350.50	372.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	73.00	320.00	422.70	296.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			87.00	316.78	408.00	308.23
	WEIGHTED AVERAGE FOR THE YEAR			125.00	321.84	369.99	328.33
===== 614-03001		Conc Footing (Ty 1)		Each			
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	6.00	1800.00	607.50	215.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			6.00	1800.00	607.50	215.00
	WEIGHTED AVERAGE FOR THE YEAR			6.00	1800.00	607.50	215.00
===== 614-03002		Conc Footing (Ty 2)		Each			
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	6.00	1940.11	1940.11	1940.11
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			6.00	1940.11	1940.11	1940.11
	WEIGHTED AVERAGE FOR THE YEAR			6.00	1940.11	1940.11	1940.11

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 350

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	614-03003	Conc Footing (Ty 3)		Each	=====	=====	=====
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	8.00	1500.00	2497.25	984.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			8.00	1500.00	2497.25	984.00
	WEIGHTED AVERAGE FOR THE YEAR			8.00	1500.00	2497.25	984.00
=====	614-03004	Conc Footing (Ty 4)		Each	=====	=====	=====
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	2.00	1500.00	1575.67	1320.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			2.00	1500.00	1575.67	1320.00
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	4.00	2131.98	2131.98	2131.98
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			4.00	2131.98	2131.98	2131.98
	WEIGHTED AVERAGE FOR THE YEAR			6.00	1921.32	1798.20	1861.32
=====	614-03005	Conc Footing (Ty 5)		Each	=====	=====	=====
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	6.00	2345.18	2345.18	2345.18
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			6.00	2345.18	2345.18	2345.18
	WEIGHTED AVERAGE FOR THE YEAR			6.00	2345.18	2345.18	2345.18
=====	614-03006	Conc Footing (Ty 6)		Each	=====	=====	=====
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	6.00	2558.38	2558.38	2558.38
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			6.00	2558.38	2558.38	2558.38
	WEIGHTED AVERAGE FOR THE YEAR			6.00	2558.38	2558.38	2558.38
=====	614-03007	Conc Footing (Ty 7)		Each	=====	=====	=====
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	4.00	2718.27	2718.27	2718.27

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 351

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	614-03007	Conc Footing (Ty 7)		Each			
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			4.00	2718.27	2718.27	2718.27
	WEIGHTED AVERAGE FOR THE YEAR			4.00	2718.27	2718.27	2718.27
=====	614-07105	Mod Sign Legend		Each			
NHPP2254-089		I-225 RESURFACING FROM I-25 T 03/21/19		2.00	1200.00	3052.48	4000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2.00	1200.00	3052.48	4000.00
	WEIGHTED AVERAGE FOR THE YEAR			2.00	1200.00	3052.48	4000.00
=====	614-10050	Mod Overhead Sign Str		Each			
NHPP2254-089		I-225 RESURFACING FROM I-25 T 03/21/19		1.00	5000.00	13379.54	4500.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	5000.00	13379.54	4500.00
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL 05/16/19		1.00	1000.00	6186.32	8000.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	1000.00	6186.32	8000.00
	WEIGHTED AVERAGE FOR THE YEAR			2.00	3000.00	9782.93	6250.00
=====	614-10115	Dyn Mesg Sign (Color LED) (O/H)		Each			
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH 04/25/19		7.00	100000.00	105784.87	151000.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			7.00	100000.00	105784.87	151000.00
	WEIGHTED AVERAGE FOR THE YEAR			7.00	100000.00	105784.87	151000.00
=====	614-10116	Dyn Msg Sign Ctrl		Each			
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY 02/07/19)		2.00	12500.00	22810.00	25000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2.00	12500.00	22810.00	25000.00
	WEIGHTED AVERAGE FOR THE YEAR			2.00	12500.00	22810.00	25000.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 352

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-10119		Scroll Sign		Each			
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	6.00	20000.00	20166.22	2373.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			6.00	20000.00	20166.22	2373.00
	WEIGHTED AVERAGE FOR THE YEAR			6.00	20000.00	20166.22	2373.00
===== 614-10120		Var Mesg Sign		Each			
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	4.00	75000.00	45903.88	45000.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			4.00	75000.00	45903.88	45000.00
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	4.00	50000.00	3933.33	5000.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			4.00	50000.00	3933.33	5000.00
	WEIGHTED AVERAGE FOR THE YEAR			8.00	62500.00	24918.61	25000.00
===== 614-10123		Inst Var Mesg Sign		Each			
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	3.00	28460.25	28460.25	28460.25
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			3.00	28460.25	28460.25	28460.25
	WEIGHTED AVERAGE FOR THE YEAR			3.00	28460.25	28460.25	28460.25
===== 614-10127		Var Speed Limit Sign		Each			
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	12.00	30000.00	20578.79	21000.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			12.00	30000.00	20578.79	21000.00
	WEIGHTED AVERAGE FOR THE YEAR			12.00	30000.00	20578.79	21000.00
===== 614-10139		Radar Speed Disp Sgn (LED)		Each			
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	2.00	10000.00	15728.33	22185.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2.00	10000.00	15728.33	22185.00
	WEIGHTED AVERAGE FOR THE YEAR			2.00	10000.00	15728.33	22185.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 353

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-10147		VMS LED (Overhead)		Each =====			
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	3.00	15000.00	24410.43	24000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3.00	15000.00	24410.43	24000.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	2.00	120608.25	120608.25	120608.25
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
FSA076A-010		I-76: VMS BOARDS EAST AND WES	07/18/19	7.00	67500.00	70027.80	69698.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		9.00	79301.83	72761.88	81011.39
		WEIGHTED AVERAGE FOR THE YEAR		12.00	63226.38	63301.81	66758.54
===== 614-10160		Sig Head B-Plates		Each =====			
NHPPR500-173		US 160_550 DURANGO SIGNALS OP	01/03/19	164.00	343.29	180.78	146.32
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	39.00	220.00	296.50	290.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		203.00	319.61	203.01	173.92
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	12.00	450.00	99.00	55.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		12.00	450.00	99.00	55.00
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	22.00	275.00	302.50	305.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		22.00	275.00	302.50	305.00
		WEIGHTED AVERAGE FOR THE YEAR		237.00	322.07	201.78	180.07
===== 614-10245		LUS LED (Single Faced)		Each =====			
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	7.00	50000.00	33742.04	35500.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		7.00	50000.00	33742.04	35500.00
		WEIGHTED AVERAGE FOR THE YEAR		7.00	50000.00	33742.04	35500.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 354

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	614-30110	Btrfly Str		Each	=====	=====	=====
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	1.00	38347.47	38347.47	38347.47
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	38347.47	38347.47	38347.47
		WEIGHTED AVERAGE FOR THE YEAR		1.00	38347.47	38347.47	38347.47
=====	614-31600	Monotube Overhead Sign Cant (16 In Dia)		Each	=====	=====	=====
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	1.00	31522.47	31522.47	31522.47
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	31522.47	31522.47	31522.47
		WEIGHTED AVERAGE FOR THE YEAR		1.00	31522.47	31522.47	31522.47
=====	614-31800	Monotube Overhead Sign Cant (18 In Dia)		Each	=====	=====	=====
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	1.00	37000.00	57195.50	45000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	37000.00	57195.50	45000.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	37000.00	57195.50	45000.00
=====	614-32000	Monotube Overhead Sign Cant (20 In Dia)		Each	=====	=====	=====
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	1.00	42000.00	48196.08	42680.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	42000.00	48196.08	42680.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	42000.00	48196.08	42680.00
=====	614-32400	Monotube Overhead Sign Cant (24 In Dia)		Each	=====	=====	=====
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	21.00	46000.00	58327.02	43417.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		21.00	46000.00	58327.02	43417.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	3.00	62287.47	62287.47	62287.47

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 355

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	614-32400	Monotube Overhead Sign Cant (24 In Dia)		Each	=====	=====	=====
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			3.00	62287.47	62287.47	62287.47
	WEIGHTED AVERAGE FOR THE YEAR			24.00	48035.93	58507.04	45775.81
=====	614-42000	Monotube Overhead Sign Brdg (20 In Dia)		Each	=====	=====	=====
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	1.00	70000.00	114141.00	88285.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	70000.00	114141.00	88285.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	70000.00	114141.00	88285.00
=====	614-42400	Monotube Overhead Sign Brdg (24 In Dia)		Each	=====	=====	=====
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	1.00	100000.00	158037.50	120000.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	100000.00	158037.50	120000.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	8.00	81232.46	81232.46	81232.46
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			8.00	81232.46	81232.46	81232.46
	WEIGHTED AVERAGE FOR THE YEAR			9.00	83317.74	106834.14	85539.96
=====	614-42500	Monotube Overhead Sign Brdg (Inst Only)		Each	=====	=====	=====
FSA076A-010		I-76: VMS BOARDS EAST AND WES	07/18/19	7.00	15000.00	9052.00	10.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			7.00	15000.00	9052.00	10.00
	WEIGHTED AVERAGE FOR THE YEAR			7.00	15000.00	9052.00	10.00
=====	614-70000	Prog Traf Sig Face		Each	=====	=====	=====
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	5.00	5300.00	5464.77	5400.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			5.00	5300.00	5464.77	5400.00
	WEIGHTED AVERAGE FOR THE YEAR			5.00	5300.00	5464.77	5400.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 356

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-70010		Mod Sig Face		Each =====			
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	3.00	500.00	455.00	620.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			3.00	500.00	455.00	620.00
	WEIGHTED AVERAGE FOR THE YEAR			3.00	500.00	455.00	620.00
===== 614-70024		1310nm SFP Optic Module		Each =====			
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	2.00	650.00	333.60	312.00
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY	02/07/19	60.00	400.00	687.50	1000.00
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	3.00	2000.00	421.33	601.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	26.00	300.00	275.00	265.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	6.00	575.00	577.50	610.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			97.00	438.66	515.32	752.34
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	16.00	500.00	473.52	498.00
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	28.00	400.00	544.33	468.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			44.00	436.36	518.58	478.91
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	4.00	358.05	358.05	358.05
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	10.00	500.00	331.00	195.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			14.00	459.44	334.18	241.59
	WEIGHTED AVERAGE FOR THE YEAR			155.00	439.89	500.82	628.59
===== 614-70026		CWDM Multiplexor Demultiplexor Module		Each =====			
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY	02/07/19	4.00	7500.00	9528.50	10000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			4.00	7500.00	9528.50	10000.00
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	1.00	9150.00	7700.33	2150.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	9150.00	7700.33	2150.00
	WEIGHTED AVERAGE FOR THE YEAR			5.00	7830.00	9029.91	8430.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 357

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	614-70028	CWDM SFP Optic Module		Each	=====		
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY	02/07/19	66.00	900.00	859.50	700.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	2.00	1000.00	852.33	830.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		68.00	902.94	859.19	703.82
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	25.00	1600.00	1272.30	1323.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		25.00	1600.00	1272.30	1323.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	12.00	1010.10	1010.10	1010.10
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	27.00	1010.00	968.33	520.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		39.00	1010.03	973.72	670.80
		WEIGHTED AVERAGE FOR THE YEAR		132.00	1066.60	995.25	811.33
=====	614-70030	Optical Attenuator		Each	=====		
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	2.00	200.00	106.40	99.00
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY	02/07/19	126.00	100.00	62.50	50.00
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	3.00	2000.00	334.33	335.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	28.00	85.00	91.33	100.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	3.00	175.00	267.50	155.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		162.00	135.22	80.61	66.47
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	41.00	150.00	168.92	178.00
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	28.00	150.00	140.67	193.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		69.00	150.00	157.46	184.09
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	16.00	97.65	97.65	97.65

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 358

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-70030		Optical Attenuator		Each =====			
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	34.00	175.00	147.83	120.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			50.00	150.25	141.03	112.85
	WEIGHTED AVERAGE FOR THE YEAR			281.00	141.52	114.19	103.60
===== 614-70032		Optical Filter		Each =====			
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY	02/07/19	76.00	450.00	477.50	500.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			76.00	450.00	477.50	500.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	66.00	1000.00	535.02	565.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			66.00	1000.00	535.02	565.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	16.00	1268.40	1268.40	1268.40
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	40.00	1281.00	507.83	410.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			56.00	1277.40	597.31	655.26
	WEIGHTED AVERAGE FOR THE YEAR			198.00	867.35	534.46	565.58
===== 614-70112		Traf Sig Face (12)		Each =====			
NHPPR500-173		US 160_550 DURANGO SIGNALS OP	01/03/19	2.00	600.00	552.00	494.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2.00	600.00	552.00	494.00
	WEIGHTED AVERAGE FOR THE YEAR			2.00	600.00	552.00	494.00
===== 614-70150		Ped Sig Face (16) (Countdown)		Each =====			
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	6.00	650.00	555.00	525.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 359

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-70150		Ped Sig Face (16) (Countdown)		Each =====			
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	24.00	800.00	680.67	560.00
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	18.00	800.00	553.33	485.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	14.00	550.00	695.00	720.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	40.00	525.00	625.00	550.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	2.00	750.00	809.44	700.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	8.00	720.00	695.00	615.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		112.00	655.89	634.47	568.93
NHPP030A-035		US 285/SH30	04/04/19	40.00	600.00	840.00	840.00
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	2.00	600.00	594.25	485.00
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	8.00	700.00	710.00	750.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		50.00	616.00	776.78	811.40
STAR400-353		Region 4 - US 287C at interse	07/11/19	46.00	525.00	622.50	520.00
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	18.00	700.00	702.75	551.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		64.00	574.22	645.07	528.72
		WEIGHTED AVERAGE FOR THE YEAR		226.00	623.94	656.00	611.19
===== 614-70200		Access Ped Sig		Each =====			
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	8.00	1280.65	1416.00	890.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		8.00	1280.65	1416.00	890.00
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	10.00	1300.00	1691.25	1435.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		10.00	1300.00	1691.25	1435.00
		WEIGHTED AVERAGE FOR THE YEAR		18.00	1291.40	1588.03	1192.78
===== 614-70225		Traf Sig Face (12-12)		Each =====			
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	32.00	650.00	565.67	590.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		32.00	650.00	565.67	590.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 360

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-70225		Traf Sig Face (12-12)		Each	=====	=====	=====
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	23.00	700.00	605.67	640.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			23.00	700.00	605.67	640.00
	WEIGHTED AVERAGE FOR THE YEAR			55.00	670.91	582.39	610.91
===== 614-70336		Traf Sig Face (12-12-12)		Each	=====	=====	=====
NHPPR500-173		US 160_550 DURANGO SIGNALS OP	01/03/19	5.00	1200.00	929.00	783.00
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	19.00	750.00	770.80	725.00
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	46.00	1200.00	898.33	720.00
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	17.00	1200.00	1292.50	1265.00
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	39.00	750.00	716.67	635.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	51.00	700.00	1178.00	1200.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	40.00	700.00	871.73	1020.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	89.00	700.00	745.00	625.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	16.00	850.00	946.67	760.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			322.00	822.05	875.41	828.77
NHPP030A-035		US 285/SH30	04/04/19	29.00	750.00	1000.00	1000.00
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	14.00	800.00	786.25	574.00
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	14.00	750.00	970.00	950.00
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	25.00	900.00	911.67	780.00
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	2.00	1100.00	1587.50	1500.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			84.00	811.31	924.82	867.10
STAR400-353		Region 4 - US 287C at interse	07/11/19	66.00	800.00	817.50	660.00
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	27.00	1000.00	850.75	697.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			93.00	858.06	827.15	670.74
	WEIGHTED AVERAGE FOR THE YEAR			499.00	826.95	875.99	805.77
===== 614-70448		Traf Sig Face (12-12-12-12)		Each	=====	=====	=====
NHPPR500-173		US 160_550 DURANGO SIGNALS OP	01/03/19	7.00	1300.00	1079.00	933.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 361

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	614-70448	Traf Sig Face (12-12-12-12)		Each =====			
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	9.00	1000.00	1085.67	795.00
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	8.00	1200.00	955.67	897.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	12.00	1000.00	1511.50	1500.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	6.00	1200.00	1106.67	900.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		42.00	1116.67	1154.68	1053.86
NHPP030A-035		US 285/SH30	04/04/19	6.00	1200.00	1200.00	1200.00
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	2.00	1000.00	990.00	722.00
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	8.00	1100.00	1272.50	1175.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		16.00	1125.00	1182.67	1127.75
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	16.00	1250.00	997.25	875.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		16.00	1250.00	997.25	875.00
		WEIGHTED AVERAGE FOR THE YEAR		74.00	1147.30	1129.84	1031.16
=====	614-70560	Traf Sig Face (12-12-12-12-12)		Each =====			
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	4.00	1400.00	1390.00	1480.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	1400.00	1390.00	1480.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	1400.00	1390.00	1480.00
=====	614-72830	Communications Cabinet		Each =====			
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	16.00	12000.00	12537.00	14775.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		16.00	12000.00	12537.00	14775.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	20.00	2500.00	24099.22	25304.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		20.00	2500.00	24099.22	25304.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 362

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	614-72830	Communications Cabinet		Each	=====	=====	=====
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	3.00	14144.20	14144.20	14144.20
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3.00	14144.20	14144.20	14144.20
		WEIGHTED AVERAGE FOR THE YEAR		39.00	7293.14	18830.28	20125.96
=====	614-72832	Comm Cabinet (Type 2)		Each	=====	=====	=====
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY	02/07/19	16.00	15000.00	11625.00	14000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		16.00	15000.00	11625.00	14000.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	4.00	10000.00	19489.61	21032.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		4.00	10000.00	19489.61	21032.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	2.00	15608.25	15608.25	15608.25
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
FSA076A-010		I-76: VMS BOARDS EAST AND WES	07/18/19	7.00	12500.00	14290.60	9920.00
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	6.00	10000.00	12551.67	11700.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		15.00	11914.43	13769.41	11390.43
		WEIGHTED AVERAGE FOR THE YEAR		35.00	13106.19	13769.62	13685.27
=====	614-72836	Conflict Monitor		Each	=====	=====	=====
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	1.00	1000.00	1106.00	1050.00
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	3.00	1000.00	898.33	961.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	4.00	900.00	1420.00	1500.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	3.00	920.00	802.50	820.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		11.00	941.82	1063.93	1126.64
		WEIGHTED AVERAGE FOR THE YEAR		11.00	941.82	1063.93	1126.64

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 363

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	614-72854	Traf Ctrl Cabinet		Each	=====	=====	=====
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	2.00	19000.00	29631.00	29262.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	19000.00	29631.00	29262.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	19000.00	29631.00	29262.00
=====	614-72855	Traf Sig Ctrl Cabinet		Each	=====	=====	=====
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	1.00	25000.00	19398.00	16000.00
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	3.00	15000.00	22926.67	19780.00
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	3.00	20000.00	16450.00	16100.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	4.00	15000.00	20780.50	21000.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	3.00	15000.00	16900.00	16500.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	1.00	23100.00	22283.33	21150.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		15.00	17206.67	19646.85	18552.67
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	1.00	20000.00	23550.00	21400.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	20000.00	23550.00	21400.00
STAR400-353		Region 4 - US 287C at interse	07/11/19	2.00	22000.00	22500.00	22000.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	22000.00	22500.00	22000.00
		WEIGHTED AVERAGE FOR THE YEAR		18.00	17894.44	20064.65	19093.89
=====	614-72858	Ped Pole (3.5 In)		Each	=====	=====	=====
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	9.00	1750.00	1180.00	1050.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		9.00	1750.00	1180.00	1050.00
		WEIGHTED AVERAGE FOR THE YEAR		9.00	1750.00	1180.00	1050.00
=====	614-72860	Ped Push Button		Each	=====	=====	=====
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	16.00	430.00	1528.33	1375.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 364

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-72860 Ped Push Button Each =====							
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	16.00	700.00	243.67	182.00
C R100-315		R1 ADA CURB RAMPS - PH 5	03/07/19	5.00	750.00	3227.50	1770.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	14.00	600.00	260.00	330.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	42.00	600.00	297.50	220.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	3.00	700.00	396.67	400.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		96.00	599.27	674.76	508.56
NHPP030A-035		US 285/SH30	04/04/19	6.00	700.00	420.00	420.00
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	8.00	500.00	402.50	435.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		14.00	585.71	407.27	428.57
CR400-367		R4 LONGMONT ADA CURB RAMPS	08/22/19	2.00	2250.00	1505.00	1500.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	2250.00	1505.00	1500.00
		WEIGHTED AVERAGE FOR THE YEAR		112.00	627.05	664.63	516.27
===== 614-72863 Ped Push Button Post Assem Each =====							
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	6.00	2500.00	1395.20	1325.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	9.00	3000.00	3318.04	3215.00
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	3.00	2000.00	1192.00	1416.00
C R100-315		R1 ADA CURB RAMPS - PH 5	03/07/19	27.00	2300.00	2150.50	2301.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	6.00	3000.00	1219.50	1000.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	15.00	3000.00	1170.00	740.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	2.00	2000.00	2733.53	3000.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	5.00	1500.00	1368.33	1105.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		73.00	2528.77	1952.19	1806.64
NHPP030A-035		US 285/SH30	04/04/19	20.00	2500.00	2400.00	2400.00
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	7.00	1700.00	1897.50	1525.00
CR300-248		CRAIG RESIDENCY ADA RAMPS	05/16/19	2.00	3000.00	2299.67	1600.00
STMC430-020		ADA RAMPS DIVIDE ESB	05/23/19	2.00	950.00	2000.00	2000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		31.00	2251.61	2199.12	2125.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 365

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-72863		Ped Push Button Post Assem		Each	=====		
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	17.00	2800.00	2658.50	2567.00
CR400-367		R4 LONGMONT ADA CURB RAMPS	08/22/19	7.00	2500.00	3647.50	3500.00
NHPP050A-038		US550 MONTROSE PHASE 1 ADA RA	09/05/19	8.00	3000.00	1556.67	2100.00
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	13.00	2000.00	3231.00	3658.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			45.00	2557.78	2746.15	2944.29
	WEIGHTED AVERAGE FOR THE YEAR			149.00	2479.87	2237.70	2216.46
===== 614-72864		Fire Preempt Unit		Each	=====		
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	6.00	6000.00	2419.00	2500.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			6.00	6000.00	2419.00	2500.00
STAR400-353		Region 4 - US 287C at interse	07/11/19	12.00	2750.00	3175.00	3100.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			12.00	2750.00	3175.00	3100.00
	WEIGHTED AVERAGE FOR THE YEAR			18.00	3833.33	2923.00	2900.00
===== 614-72866		Fire Preempt Unit + Timer		Each	=====		
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	2.00	6000.00	3993.75	2155.00
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	1.00	4000.00	5625.00	5550.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			3.00	5333.33	4320.00	3286.67
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	6.00	5000.00	4221.50	4243.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			6.00	5000.00	4221.50	4243.00
	WEIGHTED AVERAGE FOR THE YEAR			9.00	5111.11	4266.27	3924.22
===== 614-72871		Loop Detect Wire (Prefab) Spec		Lin Foot	=====		
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	232.00	5.00	16.55	13.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			232.00	5.00	16.55	13.00
	WEIGHTED AVERAGE FOR THE YEAR			232.00	5.00	16.55	13.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 366

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-72875		Loop Detect Wire		Lin Foot	=====		
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	464.00	4.00	5.94	6.50
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	4,624.00	4.80	11.80	11.60
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	6,336.00	5.00	6.08	5.92
NHPP006A-058		US 6 LOVELAND PASS - I-70 (FY	03/07/19	750.00	10.00	9.31	7.62
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	12,320.00	4.25	4.83	4.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	5,200.00	4.50	7.06	6.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		29,694.00	4.68	6.38	6.07
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	3,180.00	4.00	8.15	8.00
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	18,928.00	4.00	7.29	4.88
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		22,108.00	4.00	7.42	5.33
		WEIGHTED AVERAGE FOR THE YEAR		51,802.00	4.39	6.82	5.76
===== 614-72878		Detect Amp (Loop) (4)		Each	=====		
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	20.00	1000.00	951.67	900.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		20.00	1000.00	951.67	900.00
		WEIGHTED AVERAGE FOR THE YEAR		20.00	1000.00	951.67	900.00
===== 614-72884		Detect (Micro Wave)		Each	=====		
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	1.00	10000.00	10392.00	9785.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	10000.00	10392.00	9785.00
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	11.00	9000.00	9437.75	7651.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		11.00	9000.00	9437.75	7651.00
		WEIGHTED AVERAGE FOR THE YEAR		12.00	9083.33	9498.66	7828.83
===== 614-72885		Detect (Spec)		Each	=====		
NHPPR500-173		US 160_550 DURANGO SIGNALS OP	01/03/19	90.00	9000.00	8096.60	8203.20

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 367

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-72885 Detect (Spec) Each =====							
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	6.00	12000.00	6080.20	5800.00
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	17.00	12000.00	7315.33	7733.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	6.00	12000.00	11267.50	12000.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	35.00	11500.00	7675.00	7900.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			154.00	10133.12	7828.97	8136.68
	WEIGHTED AVERAGE FOR THE YEAR			154.00	10133.12	7828.97	8136.68
===== 614-72886 Intersection Detect Sys (Camera) Each =====							
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	4.00	6000.00	6766.67	6300.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			4.00	6000.00	6766.67	6300.00
NHPP030A-035		US 285/SH30	04/04/19	5.00	12000.00	12100.00	12100.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			5.00	12000.00	12100.00	12100.00
	WEIGHTED AVERAGE FOR THE YEAR			9.00	9333.33	8335.29	9522.22
===== 614-72887 Detect (Microwave Veh) Each =====							
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY	02/07/19	2.00	10800.00	9500.00	10000.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	16.00	10500.00	11705.82	11135.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			18.00	10533.33	11536.14	11008.89
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	12.00	10000.00	11247.67	11043.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			12.00	10000.00	11247.67	11043.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	7.00	12831.00	12831.00	12831.00
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			7.00	12831.00	12831.00	12831.00
	WEIGHTED AVERAGE FOR THE YEAR			37.00	10795.05	11522.23	11364.68

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 368

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	614-72895	Vehicle Detect Sys (Single Camera)		Each	=====	=====	=====
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	1.00	9000.00	11650.00	12500.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	9000.00	11650.00	12500.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	9000.00	11650.00	12500.00
=====	614-73005	Piezo (Elec) (CL II)		Each	=====	=====	=====
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	5.00	3500.00	8134.05	8573.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			5.00	3500.00	8134.05	8573.00
	WEIGHTED AVERAGE FOR THE YEAR			5.00	3500.00	8134.05	8573.00
=====	614-75855	Inst Traf Sig Ctrler Cab		Each	=====	=====	=====
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	3.00	2400.00	6060.00	5920.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			3.00	2400.00	6060.00	5920.00
	WEIGHTED AVERAGE FOR THE YEAR			3.00	2400.00	6060.00	5920.00
=====	614-80000	Flash Beacon		Each	=====	=====	=====
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	12.00	2000.00	2249.43	1960.00
STA119A-069		SH 119: NEDERLAND - EAST					
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	2.00	3000.00	3901.29	2800.00
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	4.00	3600.00	6850.00	6700.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	3.00	3000.00	5330.81	5215.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	32.00	3000.00	3303.67	3020.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			53.00	2818.87	3097.59	3173.68
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	24.00	2500.00	2511.33	1831.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			24.00	2500.00	2511.33	1831.00
	WEIGHTED AVERAGE FOR THE YEAR			77.00	2719.48	2952.04	2755.18

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 369

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	614-80010	Travel Time Indicator		Each	=====		
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	1.00	20000.00	34964.97	36903.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	20000.00	34964.97	36903.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	20000.00	34964.97	36903.00
=====	614-80311	Barricade (Ty 3 F-A)		Each	=====		
FSA0142-068		SH 14 & WCR 33 INTERSECTION I	01/03/19	6.00	1000.00	308.88	10.50
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			6.00	1000.00	308.88	10.50
	WEIGHTED AVERAGE FOR THE YEAR			6.00	1000.00	308.88	10.50
=====	614-80312	Barricade (Ty 3 F-B)		Each	=====		
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	1.00	1000.00	3938.62	3400.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	1000.00	3938.62	3400.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	1000.00	3938.62	3400.00
=====	614-80385	Rumble Strip		Lin Foot	=====		
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	78,978.00	0.22	0.27	0.18
STA119A-069		SH 119: NEDERLAND - EAST					
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	35,600.00	0.25	0.28	0.44
NHPP1601-076		US 160 MANCOS HILL (MP 40.000	02/21/19	11,290.00	0.80	0.33	0.35
NHPP006A-058		US 6 LOVELAND PASS - I-70 (FY	03/07/19	18,850.00	0.30	0.18	0.16
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	37,049.00	0.20	0.31	0.40
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	65,835.00	0.25	0.41	0.30
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			247,602.00	0.26	0.30	0.29
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	55,977.00	0.30	0.19	0.20
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	719.00	1.00	2.85	3.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			56,696.00	0.31	0.21	0.24

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 370

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-80385		Rumble Strip		Lin Foot	=====		
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	189,896.00	0.14	0.14	0.14
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			189,896.00	0.14	0.14	0.14
	WEIGHTED AVERAGE FOR THE YEAR			494,194.00	0.22	0.27	0.22
===== 614-80390		Rumble Strip (Grinding) (Asphalt) (Sin)		Lin Foot	=====		
FSA0361-125		US 36 RUMBLE STRIPS: ESTES TO	07/25/19	111,310.00	0.45	0.50	0.50
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			111,310.00	0.45	0.50	0.50
	WEIGHTED AVERAGE FOR THE YEAR			111,310.00	0.45	0.50	0.50
===== 614-80391		Rumble Strip (Grind) (Asphalt)		Lin Foot	=====		
IM0251-351 NHPP0821-107 NHPP1601-073 NHPP0702-378		I-25 South of Pueblo MP 79.6 SH 82 GLENWOOD SPRINGS TO CA US 160 PASSING LANE NORTH OF I-70 OFFICERS GULCH TO FRISCO	01/03/19 02/07/19 03/07/19 03/14/19	189,615.00 61,293.00 14,750.00 77,941.00	0.01 0.35 0.50 0.10	0.12 0.24 0.33 0.13	0.13 0.11 0.35 0.09
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			343,599.00	0.11	0.14	0.13
FSA0061-090 FSA0142-067		SH 6: CENTER LINE RUMBLE STRI SH 14 RUMBLESTRIPS: AULT TO S	05/02/19 06/13/19	162,024.00 259,683.00	0.20 0.26	0.25 0.25	0.25 0.25
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			421,707.00	0.24	0.25	0.25
	WEIGHTED AVERAGE FOR THE YEAR			765,306.00	0.18	0.17	0.19
===== 614-80392		Rumble Strip (Grind) (Conc)		Lin Foot	=====		
FSA0061-090		SH 6: CENTER LINE RUMBLE STRI	05/02/19	115,630.00	0.65	0.69	0.69
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			115,630.00	0.65	0.69	0.69
	WEIGHTED AVERAGE FOR THE YEAR			115,630.00	0.65	0.69	0.69

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 371

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-81000		Sig-Light Pole Steel		Each			
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	1.00	8000.00	10175.00	7900.00
	WEIGHTED AVERAGE FOR THE FIRST	QUARTER		1.00	8000.00	10175.00	7900.00
STAR400-353		Region 4 - US 287C at interse	07/11/19	7.00	11000.00	20625.00	20700.00
	WEIGHTED AVERAGE FOR THE THIRD	QUARTER		7.00	11000.00	20625.00	20700.00
	WEIGHTED AVERAGE FOR THE YEAR			8.00	10625.00	19318.75	19100.00
===== 614-81020		Sig-Light Pole Steel (2)		Each			
STAR400-353		Region 4 - US 287C at interse	07/11/19	1.00	30000.00	58725.00	59800.00
	WEIGHTED AVERAGE FOR THE THIRD	QUARTER		1.00	30000.00	58725.00	59800.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	30000.00	58725.00	59800.00
===== 614-81120		Sig-Light Pole Steel (1-20 Ft)		Each			
STAR400-353		Region 4 - US 287C at interse	07/11/19	1.00	15000.00	23625.00	23700.00
	WEIGHTED AVERAGE FOR THE THIRD	QUARTER		1.00	15000.00	23625.00	23700.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	15000.00	23625.00	23700.00
===== 614-81125		Sig-Light Pole Steel (1-25 Ft)		Each			
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	1.00	11000.00	13777.50	11855.00
	WEIGHTED AVERAGE FOR THE FIRST	QUARTER		1.00	11000.00	13777.50	11855.00
STAR400-353		Region 4 - US 287C at interse	07/11/19	5.00	13000.00	24587.50	24600.00
	WEIGHTED AVERAGE FOR THE THIRD	QUARTER		5.00	13000.00	24587.50	24600.00
	WEIGHTED AVERAGE FOR THE YEAR			6.00	12666.67	22785.83	22475.83

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 372

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-81130		Sig-Light Pole Steel (1-30 Ft)		Each	=====		
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	1.00	17000.00	18510.00	17600.00
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	1.00	16000.00	16970.00	16000.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	1.00	14000.00	9675.00	12000.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	3.00	15000.00	15642.50	14885.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		6.00	15333.33	16041.56	15042.50
STAR400-353		Region 4 - US 287C at interse	07/11/19	1.00	15000.00	24885.00	24920.00
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	2.00	20000.00	23681.50	22030.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3.00	18333.33	24082.67	22993.33
		WEIGHTED AVERAGE FOR THE YEAR		9.00	16333.33	18234.59	17692.78
===== 614-81135		Sig-Light Pole Steel (1-35 Ft)		Each	=====		
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	2.00	14000.00	19820.67	18900.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	1.00	15000.00	10247.50	12500.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	2.00	13000.00	17687.17	16630.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	1.00	13000.00	16300.00	16100.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		6.00	13666.67	17383.88	16610.00
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	1.00	16000.00	19671.00	19481.00
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	2.00	16000.00	20046.00	20138.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3.00	16000.00	19896.00	19919.00
STAR400-353		Region 4 - US 287C at interse	07/11/19	3.00	16000.00	25862.50	25900.00
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	3.00	21000.00	24283.00	23020.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		6.00	18500.00	25072.75	24460.00
		WEIGHTED AVERAGE FOR THE YEAR		15.00	16066.67	20473.03	20411.80
===== 614-81140		Sig-Light Pole Steel (1-40 Ft)		Each	=====		
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	1.00	18000.00	20114.00	19150.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 373

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	614-81140	Sig-Light Pole Steel (1-40 Ft)		Each =====			
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	4.00	14000.00	21750.00	20250.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	1.00	16000.00	10792.50	13000.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	1.00	13750.00	17462.50	16725.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	1.00	16000.00	20666.67	19200.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		8.00	14968.75	20003.33	18634.38
STAR400-353		Region 4 - US 287C at interse	07/11/19	1.00	17000.00	28700.00	28900.00
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	2.00	22000.00	25916.00	25090.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3.00	20333.33	26844.00	26360.00
		WEIGHTED AVERAGE FOR THE YEAR		11.00	16431.82	21371.47	20741.36
=====	614-81145	Sig-Light Pole Steel (1-45 Ft)		Each =====			
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	2.00	15000.00	22083.33	20750.00
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	1.00	17500.00	18494.33	18000.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	2.00	17000.00	18855.33	18305.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	1.00	15800.00	17707.50	17000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		6.00	16216.67	19795.88	18851.67
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	1.00	18000.00	22500.00	21000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	18000.00	22500.00	21000.00
STAR400-353		Region 4 - US 287C at interse	07/11/19	2.00	18000.00	28950.00	29100.00
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	3.00	22500.00	27284.50	27700.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		5.00	20700.00	27950.70	28260.00
		WEIGHTED AVERAGE FOR THE YEAR		12.00	18233.33	22794.38	22950.83
=====	614-81150	Sig-Light Pole Steel (1-50 Ft)		Each =====			
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	2.00	15500.00	23000.00	22375.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 374

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-81150 Sig-Light Pole Steel (1-50 Ft) Each =====							
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	3.00	17000.00	18992.00	18190.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	1.00	17000.00	13550.00	16000.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	4.00	15900.00	17950.00	17350.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	1.00	14900.00	21516.67	19950.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			11.00	16136.36	19434.93	18606.36

FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	1.00	19000.00	23000.00	21000.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	19000.00	23000.00	21000.00

STAR400-353		Region 4 - US 287C at interse	07/11/19	1.00	19000.00	29275.00	29400.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	19000.00	29275.00	29400.00
	WEIGHTED AVERAGE FOR THE YEAR			13.00	16576.92	20272.75	19620.77
===== 614-81155 Sig-Light Pole Steel (1-55 Ft) Each =====							
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	1.00	19000.00	22954.00	21800.00
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	1.00	16000.00	23841.67	22875.00
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	2.00	22000.00	19578.67	19000.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	2.00	17500.00	14876.00	17500.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	7.00	15500.00	18120.00	17500.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	1.00	17000.00	24660.48	25000.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	1.00	14900.00	21716.67	20250.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			15.00	16960.00	19896.91	19028.33

FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	1.00	20000.00	24235.00	21700.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	20000.00	24235.00	21700.00

STAR400-353		Region 4 - US 287C at interse	07/11/19	1.00	20000.00	29655.00	29800.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 375

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-81155 NHPPR500-186		Sig-Light Pole Steel (1-55 Ft) INTERSECTIONS IN PAGOSA SPRIN	08/22/19	Each 1.00	23000.00	28500.00	29500.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			2.00	21500.00	29077.50	29650.00
	WEIGHTED AVERAGE FOR THE YEAR			18.00	17633.33	20928.69	20356.94
===== 614-81160		Sig-Light Pole Steel (1-60 Ft)		Each			
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	1.00	22000.00	27272.50	26950.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	22000.00	27272.50	26950.00
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	1.00	23500.00	31900.00	31100.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	23500.00	31900.00	31100.00
	WEIGHTED AVERAGE FOR THE YEAR			2.00	22750.00	29586.25	29025.00
===== 614-81165		Sig-Light Pole Steel (1-65 Ft)		Each			
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	1.00	18500.00	30383.33	31150.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	4.00	21000.00	18858.50	22000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			5.00	20500.00	22001.64	23830.00
	WEIGHTED AVERAGE FOR THE YEAR			5.00	20500.00	22001.64	23830.00
===== 614-81170		Sig-Light Pole Steel (1-70 Ft)		Each			
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	1.00	22000.00	33651.00	32000.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	1.00	25000.00	20616.00	23500.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	1.00	23800.00	30952.50	28350.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			3.00	23600.00	30154.67	27950.00
	WEIGHTED AVERAGE FOR THE YEAR			3.00	23600.00	30154.67	27950.00
===== 614-81175		Sig-Light Pole Steel (1-75 Ft)		Each			
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	4.00	30000.00	33120.67	35000.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 376

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	614-81175	Sig-Light Pole Steel (1-75 Ft)		Each =====			
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	2.00	29000.00	20871.00	24000.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	1.00	24500.00	31252.50	28555.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			7.00	28928.57	30190.94	30936.43
	WEIGHTED AVERAGE FOR THE YEAR			7.00	28928.57	30190.94	30936.43
=====	614-81525	Sig-Light Pole Steel (2-25&50 Ft)		Each =====			
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	1.00	32000.00	32100.00	30000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	32000.00	32100.00	30000.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	32000.00	32100.00	30000.00
=====	614-81535	Sig-Light Pole Steel (2-35&40 Ft)		Each =====			
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	1.00	23000.00	34461.25	30138.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	23000.00	34461.25	30138.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	23000.00	34461.25	30138.00
=====	614-84000	Traf Sig Ped Pole Steel		Each =====			
NHPPR500-173		US 160_550 DURANGO SIGNALS OP	01/03/19	1.00	3000.00	4146.50	4093.00
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY	02/07/19	4.00	2500.00	2000.00	1500.00
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	1.00	1500.00	2641.33	2645.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	4.00	200.00	2431.00	1500.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	6.00	2100.00	2550.00	2025.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	2.00	3100.00	3200.00	3000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			18.00	1894.44	2601.67	2049.33
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	2.00	2500.00	3219.50	2868.00
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	17.00	1800.00	2430.00	2775.00
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	1.00	2400.00	4376.25	4050.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			20.00	1900.00	2653.83	2848.05

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 377

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-84000		Traf Sig Ped Pole Steel		Each	=====	=====	=====
NHPPR500-207		R5 CHAIN STATION IMPROVEMENTS	07/11/19	6.00	4000.00	7083.75	2700.00
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	1.00	4500.00	4305.00	5110.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		7.00	4071.43	6870.00	3044.29
		WEIGHTED AVERAGE FOR THE YEAR		45.00	2235.56	3494.34	2559.09
===== 614-84100		Traf Sig Ped Pole Alum		Each	=====	=====	=====
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	14.00	2000.00	1825.83	1625.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	32.00	1500.00	1899.00	1945.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		46.00	1652.17	1876.73	1847.61
STAR400-353		Region 4 - US 287C at interse	07/11/19	2.00	2500.00	3237.50	2900.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	2500.00	3237.50	2900.00
		WEIGHTED AVERAGE FOR THE YEAR		48.00	1687.50	1915.06	1891.46
===== 614-85001		Impact Atten		Each	=====	=====	=====
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	1.00	30000.00	22201.12	16900.00
STA119A-069		SH 119: NEDERLAND - EAST					
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	3.00	30000.00	19842.50	13685.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	2.00	2000.00	29000.00	28000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		6.00	20666.67	22925.78	18992.50
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	1.00	25000.00	21123.88	24987.19
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	1.00	25000.00	17762.50	24000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	25000.00	19203.09	24493.60
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	5.00	3395.44	3395.44	3395.44
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		5.00	3395.44	3395.44	3395.44
		WEIGHTED AVERAGE FOR THE YEAR		13.00	14690.55	18802.09	13839.95

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 378

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	614-85003	Impact Atten (LM)		Each	=====	=====	=====
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	6.00	24551.55	24551.55	24551.55
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		6.00	24551.55	24551.55	24551.55
		WEIGHTED AVERAGE FOR THE YEAR		6.00	24551.55	24551.55	24551.55
=====	614-85005	Impact Atten (Sand Barrel Array)		Each	=====	=====	=====
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	1.00	5500.00	5342.24	5600.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	5500.00	5342.24	5600.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	5500.00	5342.24	5600.00
=====	614-86006	Telemetry (Master)		Each	=====	=====	=====
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	8.00	3000.00	8209.68	8638.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		8.00	3000.00	8209.68	8638.00
		WEIGHTED AVERAGE FOR THE YEAR		8.00	3000.00	8209.68	8638.00
=====	614-86007	Serial to IP Converter		Each	=====	=====	=====
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY	02/07/19	6.00	1750.00	2000.00	1000.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	16.00	1150.00	885.00	1095.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		22.00	1313.64	1108.00	1069.09
		WEIGHTED AVERAGE FOR THE YEAR		22.00	1313.64	1108.00	1069.09
=====	614-86105	Telemetry (Field)		Each	=====	=====	=====
NHPPR500-173		US 160_550 DURANGO SIGNALS OP	01/03/19	9.00	7000.00	4805.00	3110.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		9.00	7000.00	4805.00	3110.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	2.00	2500.00	10047.84	10596.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	2500.00	10047.84	10596.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 379

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	614-86105	Telemetry (Field)		Each	=====	=====	=====
FSA076A-010		I-76: VMS BOARDS EAST AND WES	07/18/19	7.00	2000.00	3985.20	2621.00
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	4.00	6000.00	1010.00	1670.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		11.00	3454.55	3431.67	2275.18
		WEIGHTED AVERAGE FOR THE YEAR		22.00	4818.18	4393.12	3373.14
=====	614-86238	Ctrlr (S-S) (F-A) (8)		Each	=====	=====	=====
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	2.00	7000.00	4839.00	5100.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	7000.00	4839.00	5100.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	7000.00	4839.00	5100.00
=====	614-86240	Ctrlr (Ty 170)		Each	=====	=====	=====
STAR400-353		Region 4 - US 287C at interse	07/11/19	4.00	8500.00	7087.50	7200.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		4.00	8500.00	7087.50	7200.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	8500.00	7087.50	7200.00
=====	614-86248	Traf Ctrlr (Type 2070LC)		Each	=====	=====	=====
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	1.00	10000.00	7752.00	7400.00
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	3.00	7000.00	5698.67	7170.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	3.00	5100.00	6137.50	5925.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		7.00	6614.29	6343.65	6669.29
		WEIGHTED AVERAGE FOR THE YEAR		7.00	6614.29	6343.65	6669.29
=====	614-86250	Ctrlr (Ramp Metering)		Each	=====	=====	=====
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	16.00	2300.00	1588.33	1615.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		16.00	2300.00	1588.33	1615.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 380

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-86250		Ctrlr (Ramp Metering)		Each	=====	=====	=====
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	12.00	15000.00	12225.67	12000.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			12.00	15000.00	12225.67	12000.00
	WEIGHTED AVERAGE FOR THE YEAR			28.00	7742.86	6147.19	6065.71
===== 614-86734		WIM Station (Ty III)		Each	=====	=====	=====
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	1.00	50000.00	139752.78	148475.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	50000.00	139752.78	148475.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	50000.00	139752.78	148475.00
===== 614-86741		Weather Monitor System		Each	=====	=====	=====
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	1.00	62973.75	62973.75	62973.75
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
FSA076A-010		I-76: VMS BOARDS EAST AND WES	07/18/19	2.00	55000.00	58922.20	53611.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			3.00	57657.92	59290.52	56731.92
	WEIGHTED AVERAGE FOR THE YEAR			3.00	57657.92	59290.52	56731.92
===== 614-86748		Ctrlr (Ty 2070)		Each	=====	=====	=====
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	1.00	5000.00	5485.00	5600.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	5000.00	5485.00	5600.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	5000.00	5485.00	5600.00
===== 614-86754		Maint of ITS Equip		LUMP SUM	=====	=====	=====
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	1.00	125000.00	1374479.40	1382413.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	125000.00	1374479.40	1382413.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	125000.00	1374479.40	1382413.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 381

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-86800		Uninterrupted Power Supply		Each	=====		
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	1.00	10000.00	9641.20	9200.00
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	3.00	10000.00	6728.00	7400.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	3.00	8000.00	8952.00	9500.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	3.00	9900.00	7072.50	7525.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	1.00	11000.00	6333.33	6000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		11.00	9518.18	7720.86	8043.18
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	17.00	10000.00	17049.92	18042.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		17.00	10000.00	17049.92	18042.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	2.00	26353.95	26353.95	26353.95
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
STAR400-353		Region 4 - US 287C at interse	07/11/19	6.00	9500.00	10550.00	11100.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		8.00	13713.49	12807.71	14913.49
		WEIGHTED AVERAGE FOR THE YEAR		36.00	10678.00	13539.99	14291.58
===== 614-86920		Mod Traf Sig Ctrler Cab		Each	=====		
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY	02/07/19	16.00	2500.00	3250.00	1500.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		16.00	2500.00	3250.00	1500.00
		WEIGHTED AVERAGE FOR THE YEAR		16.00	2500.00	3250.00	1500.00
===== 614-87010		Fiber Optic Cable (S Mode) (12 Fiber)		Lin Foot	=====		
NHPPR500-173		US 160_550 DURANGO SIGNALS OP	01/03/19	5,200.00	4.00	4.35	3.04
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	500.00	7.50	3.14	3.00
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY	02/07/19	16,145.00	4.50	9.05	5.00
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	75.00	8.00	36.67	13.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	11,845.00	3.00	2.13	2.15
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	480.00	10.00	5.38	7.25
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		34,245.00	4.03	5.30	3.74

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 382

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-87010		Fiber Optic Cable (S Mode) (12 Fiber)		Lin Foot	=====		
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	18,450.00	7.00	22.17	23.00
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	9,245.00	5.00	4.70	3.60
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		27,695.00	6.33	16.34	16.52
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	4,695.00	8.03	8.03	8.03
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	4,760.00	9.00	10.35	6.55
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		9,455.00	8.52	9.78	7.28
		WEIGHTED AVERAGE FOR THE YEAR		71,395.00	5.52	10.75	9.17
===== 614-87012		Fiber Optic Term Panel (12 Fiber)		Each	=====		
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	1.00	1000.00	904.60	860.00
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	3.00	3000.00	1514.33	645.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	12.00	1250.00	1314.00	1330.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	3.00	575.00	1092.50	655.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		19.00	1406.58	1285.91	1090.53
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	15.00	600.00	501.23	528.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		15.00	600.00	501.23	528.00
STAR400-353		Region 4 - US 287C at interse	07/11/19	4.00	750.00	1000.00	800.00
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	7.00	1000.00	722.67	900.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		11.00	909.09	799.17	863.64
		WEIGHTED AVERAGE FOR THE YEAR		45.00	1016.11	905.71	847.56
===== 614-87015		Buffer Tube Fan Out Kit		Each	=====		
NHPPR500-173		US 160_550 DURANGO SIGNALS OP	01/03/19	3.00	600.00	1125.00	250.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 383

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-87015		Buffer Tube Fan Out Kit		Each =====			
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	1.00	650.00	343.40	325.00
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY	02/07/19	18.00	400.00	151.50	200.00
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	3.00	1000.00	710.00	80.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	12.00	230.00	70.33	80.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	3.00	500.00	179.00	78.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		40.00	422.75	244.05	152.73
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	22.00	1200.00	528.60	557.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		22.00	1200.00	528.60	557.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	6.00	739.20	739.20	739.20
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
STAR400-353		Region 4 - US 287C at interse	07/11/19	4.00	600.00	337.50	250.00
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	7.00	150.00	328.33	120.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		17.00	463.84	400.86	369.13
		WEIGHTED AVERAGE FOR THE YEAR		79.00	648.04	366.01	311.88
===== 614-87024		Fiber Optic Term Panel (24 Fiber)		Each =====			
NHPPR500-173		US 160_550 DURANGO SIGNALS OP	01/03/19	3.00	1000.00	2109.50	1419.00
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY	02/07/19	13.00	1250.00	1151.00	1800.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		16.00	1203.13	1330.72	1728.56
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	6.00	1383.90	1383.90	1383.90
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		6.00	1383.90	1383.90	1383.90
		WEIGHTED AVERAGE FOR THE YEAR		22.00	1252.43	1339.12	1634.56
===== 614-87096		Fiber Optic Termi Panel (96 Fiber)		Each =====			
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	1.00	2500.00	4829.00	2900.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	2500.00	4829.00	2900.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	2500.00	4829.00	2900.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 384

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-87100		Auto Traf Rec Sta		Each	=====	=====	=====
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	1.00	12000.00	28800.17	30490.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		1.00	12000.00	28800.17	30490.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	12000.00	28800.17	30490.00
===== 614-87320		CCTV		Each	=====	=====	=====
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY	02/07/19	33.00	3500.00	4910.00	5500.00
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	3.00	2500.00	4504.00	4670.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	3.00	5000.00	4900.00	4400.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		39.00	3538.46	4864.15	5351.54
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	4.00	5000.00	6536.06	6882.36
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		4.00	5000.00	6536.06	6882.36
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	4.00	13322.40	13322.40	13322.40
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
FSA076A-010		I-76: VMS BOARDS EAST AND WES	07/18/19	7.00	5000.00	5131.80	3939.00
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	8.00	7000.00	4824.67	5120.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		19.00	7594.19	5534.83	6411.72
		WEIGHTED AVERAGE FOR THE YEAR		62.00	4875.64	5263.61	5775.19
===== 614-87321		CCTV (Inst)		Each	=====	=====	=====
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY	02/07/19	3.00	500.00	1379.50	1500.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		3.00	500.00	1379.50	1500.00
		WEIGHTED AVERAGE FOR THE YEAR		3.00	500.00	1379.50	1500.00
===== 614-87333		CCTV Camera (Traf Surveil)		Each	=====	=====	=====
NHPPR500-173		US 160_550 DURANGO SIGNALS OP	01/03/19	3.00	7000.00	12440.00	17380.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		3.00	7000.00	12440.00	17380.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 385

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-87333		CCTV Camera (Traf Surveil)		Each	=====	=====	=====
STAR400-353		Region 4 - US 287C at interse	07/11/19	3.00	13000.00	5480.00	5510.00
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	2.00	9000.00	7907.50	9815.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		5.00	11400.00	6451.00	7232.00
		WEIGHTED AVERAGE FOR THE YEAR		8.00	9750.00	8696.88	11037.50
===== 614-87350		Test Fiber Optic Cable		LUMP SUM	=====	=====	=====
NHPPR500-173		US 160_550 DURANGO SIGNALS OP	01/03/19	1.00	5000.00	7428.50	1857.00
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	1.00	10000.00	1517.00	1440.00
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY	02/07/19	1.00	15000.00	23817.50	20000.00
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	1.00	5000.00	9348.00	4700.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	1.00	6000.00	6388.33	8265.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	1.00	6000.00	6015.00	4100.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		6.00	7833.33	7606.82	6727.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	1.00	75000.00	167098.51	176212.00
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	1.00	40000.00	9564.00	12100.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	57500.00	88331.26	94156.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	1.00	18081.00	18081.00	18081.00
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
STAR400-353		Region 4 - US 287C at interse	07/11/19	1.00	6500.00	3500.00	3000.00
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	1.00	3000.00	20335.00	12000.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3.00	9193.67	14347.67	11027.00
		WEIGHTED AVERAGE FOR THE YEAR		11.00	17234.64	25703.09	23795.91
===== 614-87362		CCTV Pole w Low Dev (40 Ft)		Each	=====	=====	=====
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	3.00	11632.95	11632.95	11632.95

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 386

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-87362 FBR0252-486		CCTV Pole w Low Dev (40 Ft) I-25 S GAP - BE BRIDGES UPPER		Each =====			
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			3.00	11632.95	11632.95	11632.95
	WEIGHTED AVERAGE FOR THE YEAR			3.00	11632.95	11632.95	11632.95
===== 614-87364		CCTV Pole w Low Dev (50 Ft)		Each =====			
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY 02/07/19		5.00	23000.00	22363.00	20000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			5.00	23000.00	22363.00	20000.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH 04/25/19		1.00	22000.00	41203.39	43430.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	22000.00	41203.39	43430.00
NHPP0252-477 FBR0252-486 FSA076A-010 ITSSW01-718		I-25 SOUTH GAP PACKAGE 3 07/02/19 I-25 S GAP - BE BRIDGES UPPER I-76: VMS BOARDS EAST AND WES 07/18/19 ITS DSRC ON I-25 AND I-70 09/05/19		2.00 7.00 6.00	15172.50 22600.00 30000.00	15172.50 20055.80 20715.67	15172.50 15769.00 24900.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			15.00	24569.67	20094.18	19341.87
	WEIGHTED AVERAGE FOR THE YEAR			21.00	24073.57	21359.12	20645.62
===== 614-87366		CCTV Pole w Low Dev (60 Ft)		Each =====			
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY 02/07/19		2.00	26000.00	28312.00	25000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2.00	26000.00	28312.00	25000.00
	WEIGHTED AVERAGE FOR THE YEAR			2.00	26000.00	28312.00	25000.00
===== 614-87368		CCTV Pole w Low Dev (70 Ft)		Each =====			
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY 02/07/19		5.00	30000.00	35035.00	30000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			5.00	30000.00	35035.00	30000.00
	WEIGHTED AVERAGE FOR THE YEAR			5.00	30000.00	35035.00	30000.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 387

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-87400		Brkaway Taper ITS Pole Steel (30 Ft)		Each			
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	11.00	8000.00	5866.67	5100.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			11.00	8000.00	5866.67	5100.00
	WEIGHTED AVERAGE FOR THE YEAR			11.00	8000.00	5866.67	5100.00
===== 614-87402		Brkaway Taper ITS Pole Steel (40 Ft)		Each			
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY	02/07/19	6.00	6500.00	9000.00	12500.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			6.00	6500.00	9000.00	12500.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	3.00	4500.00	6034.13	6366.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			3.00	4500.00	6034.13	6366.00
	WEIGHTED AVERAGE FOR THE YEAR			9.00	5833.33	7728.91	10455.33
===== 614-87412		Fiber Optic Cable (S Mode) (12 S) (Inst)		Lin Foot			
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	25.00	5.00	18.00	20.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			25.00	5.00	18.00	20.00
	WEIGHTED AVERAGE FOR THE YEAR			25.00	5.00	18.00	20.00
===== 614-87413		Fiber Optic Cable (M Mode) (12 S)		Lin Foot			
STAR400-353		Region 4 - US 287C at interse	07/11/19	1,000.00	6.00	6.50	7.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1,000.00	6.00	6.50	7.00
	WEIGHTED AVERAGE FOR THE YEAR			1,000.00	6.00	6.50	7.00
===== 614-87448		Fiber Optic Cable (S Mode) (48 S)		Lin Foot			
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	1,815.00	20.00	6.57	5.45
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1,815.00	20.00	6.57	5.45
	WEIGHTED AVERAGE FOR THE YEAR			1,815.00	20.00	6.57	5.45

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 388

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-87501		Splice FO Cable (1 S)		Each	=====	=====	=====
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY	02/07/19	100.00	120.00	272.50	500.00
	WEIGHTED AVERAGE FOR THE FIRST	QUARTER		100.00	120.00	272.50	500.00
	WEIGHTED AVERAGE FOR THE YEAR			100.00	120.00	272.50	500.00
===== 614-87512		Splice FO Cable (12 S)		Each	=====	=====	=====
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	1.00	1650.00	1656.00	1575.00
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	3.00	1650.00	1187.00	2600.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	3.00	125.00	2000.00	2100.00
	WEIGHTED AVERAGE FOR THE FIRST	QUARTER		7.00	996.43	1548.15	2239.29
	WEIGHTED AVERAGE FOR THE YEAR			7.00	996.43	1548.15	2239.29
===== 614-87650		Fiber Optic Cable (S Mode) (216 S)		Lin Foot	=====	=====	=====
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	58,660.00	4.00	8.83	9.00
	WEIGHTED AVERAGE FOR THE SECOND	QUARTER		58,660.00	4.00	8.83	9.00
	WEIGHTED AVERAGE FOR THE YEAR			58,660.00	4.00	8.83	9.00
===== 614-87690		Ethernet Switch		Each	=====	=====	=====
STAR400-353		Region 4 - US 287C at interse	07/11/19	6.00	3000.00	2950.00	3000.00
	WEIGHTED AVERAGE FOR THE THIRD	QUARTER		6.00	3000.00	2950.00	3000.00
	WEIGHTED AVERAGE FOR THE YEAR			6.00	3000.00	2950.00	3000.00
===== 614-87691		Ethernet Switch Type I		Each	=====	=====	=====
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY	02/07/19	25.00	3500.00	3515.00	3000.00
	WEIGHTED AVERAGE FOR THE FIRST	QUARTER		25.00	3500.00	3515.00	3000.00
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	4.00	6500.00	6937.67	4000.00
	WEIGHTED AVERAGE FOR THE THIRD	QUARTER		4.00	6500.00	6937.67	4000.00
	WEIGHTED AVERAGE FOR THE YEAR			29.00	3913.79	4177.45	3137.93

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 389

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-87692		Ethernet Switch Type II		Each	=====	=====	=====
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	1.00	5000.00	5282.00	5035.00
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY	02/07/19	22.00	3800.00	3221.50	3000.00
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	3.00	5000.00	4193.33	4200.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	12.00	3500.00	3047.33	2865.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	3.00	3580.00	3912.50	4025.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		41.00	3813.17	3390.75	3172.93
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	14.00	5000.00	4854.45	5114.00
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	12.00	4500.00	3656.67	3702.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		26.00	4769.23	4301.63	4462.31
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	5.00	3960.60	3960.60	3960.60
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	7.00	8500.00	4490.33	4000.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		12.00	6608.58	4388.46	3983.58
		WEIGHTED AVERAGE FOR THE YEAR		79.00	4552.44	3866.19	3720.42
===== 614-87697		Ethernet Agg Switch Type I		Each	=====	=====	=====
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	1.00	15000.00	20346.67	6500.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	15000.00	20346.67	6500.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	15000.00	20346.67	6500.00
===== 614-87698		Ethernet Agg Switch Type II		Each	=====	=====	=====
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	2.00	25000.00	55411.62	58636.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	25000.00	55411.62	58636.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	25000.00	55411.62	58636.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 390

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	615-00030	Emb Prot Ty 3		Each	=====	=====	=====
NHPP006A-058		US 6 LOVELAND PASS - I-70	03/07/19	1.00	3000.00	5121.50	5442.99
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	3000.00	5121.50	5442.99
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	1.00	2039.48	2039.48	2039.48
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	2039.48	2039.48	2039.48
		WEIGHTED AVERAGE FOR THE YEAR		2.00	2519.74	4094.16	3741.24
=====	615-00050	Emb Prot Ty 5		Each	=====	=====	=====
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	3.00	2000.00	6419.86	4400.00
STA119A-069		SH 119: NEDERLAND - EAST					
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	4.00	3200.00	1427.46	3017.47
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	1.00	4000.00	4694.39	2700.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	1.00	3000.00	8350.00	13000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		9.00	2866.67	4215.62	4552.21
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	2.00	3000.00	3410.00	1580.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	3000.00	3410.00	1580.00
		WEIGHTED AVERAGE FOR THE YEAR		11.00	2890.91	4144.53	4011.81
=====	615-00150	Emb Prot (Spec)		Each	=====	=====	=====
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	1.00	1850.00	1483.33	2000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	1850.00	1483.33	2000.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	2.00	1600.00	4408.02	7119.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	1600.00	4408.02	7119.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 391

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	615-00150	Emb Prot (Spec)		Each	=====	=====	=====
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	1.00	2875.00	2875.00	2875.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	2875.00	2875.00	2875.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	1981.25	3377.31	4778.25
=====	618-00142	Prestress Conc I (BT42)		Lin Foot	=====	=====	=====
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	2,307.00	255.00	247.87	228.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,307.00	255.00	247.87	228.00
		WEIGHTED AVERAGE FOR THE YEAR		2,307.00	255.00	247.87	228.00
=====	618-00154	Prestress Conc I (BT54)		Lin Foot	=====	=====	=====
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	818.00	350.00	371.38	414.74
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		818.00	350.00	371.38	414.74
		WEIGHTED AVERAGE FOR THE YEAR		818.00	350.00	371.38	414.74
=====	618-01150	Prestress Conc I (Spec) (S.Gap Proj BT50)		Lin Foot	=====	=====	=====
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	1,476.00	311.27	311.27	311.27
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,476.00	311.27	311.27	311.27
		WEIGHTED AVERAGE FOR THE YEAR		1,476.00	311.27	311.27	311.27
=====	618-01158	Prestress Conc I (Spec) (S.Gap Proj BT58)		Lin Foot	=====	=====	=====
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	1,944.00	312.06	312.06	312.06
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,944.00	312.06	312.06	312.06
		WEIGHTED AVERAGE FOR THE YEAR		1,944.00	312.06	312.06	312.06

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 392

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	618-01166	Prestress Conc I (Spec) (S.Gap Proj BT66)		Lin Foot	=====		
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	5,423.00	324.89	324.89	324.89
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		5,423.00	324.89	324.89	324.89
		WEIGHTED AVERAGE FOR THE YEAR		5,423.00	324.89	324.89	324.89
=====	618-01992	Prestress Conc Box (Depth Less Than 32")		Sq Foot	=====		
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	2,381.00	100.00	85.74	76.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,381.00	100.00	85.74	76.00
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	2,975.00	60.00	74.33	75.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2,975.00	60.00	74.33	75.00
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	16,336.00	62.74	62.74	62.74
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		16,336.00	62.74	62.74	62.74
		WEIGHTED AVERAGE FOR THE YEAR		21,692.00	66.45	72.89	65.88
=====	618-01994	Prestress Conc Box (Depth 32" Thru 48")		Sq Foot	=====		
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	9,177.00	54.67	54.67	54.67
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		9,177.00	54.67	54.67	54.67
		WEIGHTED AVERAGE FOR THE YEAR		9,177.00	54.67	54.67	54.67
=====	618-06034	Prestress Conc Slab (Depth 6" Thru 13")		Sq Foot	=====		
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	5,216.00	50.00	108.25	93.29
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		5,216.00	50.00	108.25	93.29
		WEIGHTED AVERAGE FOR THE YEAR		5,216.00	50.00	108.25	93.29

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 393

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	619-00005	Water Line		LUMP SUM	=====		
STR0241-062		US 24 143.4 - 148	01/24/19	1.00	5000.00	18566.67	30000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	5000.00	18566.67	30000.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	5000.00	18566.67	30000.00
=====	619-06240	24 In Duct Iron Pipe		Lin Foot	=====		
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	250.00	180.00	182.50	185.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		250.00	180.00	182.50	185.00
		WEIGHTED AVERAGE FOR THE YEAR		250.00	180.00	182.50	185.00
=====	619-06440	42 In Duct Iron Pipe (Restrained) (Furn)		Lin Foot	=====		
0253-277		I-25 EXPRESS LANES SEGMENT 5	06/10/19	2,960.00	578.00	585.99	585.99
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2,960.00	578.00	585.99	585.99
		WEIGHTED AVERAGE FOR THE YEAR		2,960.00	578.00	585.99	585.99
=====	619-06441	42 Inch Ductile Iron Pipe (Res) (Instl)		Lin Foot	=====		
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	2,830.00	414.77	414.77	414.77
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,830.00	414.77	414.77	414.77
		WEIGHTED AVERAGE FOR THE YEAR		2,830.00	414.77	414.77	414.77
=====	619-06450	42 In Duct Iron Pipe (NonRestrained) (Furn)		Lin Foot	=====		
0253-277		I-25 EXPRESS LANES SEGMENT 5	06/10/19	1,170.00	464.00	468.18	468.18
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,170.00	464.00	468.18	468.18
		WEIGHTED AVERAGE FOR THE YEAR		1,170.00	464.00	468.18	468.18
=====	619-06451	42 In Ductile Iron Pipe (Non-Res) (Instl)		Lin Foot	=====		
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	1,045.00	400.53	400.53	400.53
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,045.00	400.53	400.53	400.53
		WEIGHTED AVERAGE FOR THE YEAR		1,045.00	400.53	400.53	400.53

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 394

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	619-10160	16 In Weld Steel Pipe		Lin Foot	=====		
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	348.00	300.00	616.14	365.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		348.00	300.00	616.14	365.00
		WEIGHTED AVERAGE FOR THE YEAR		348.00	300.00	616.14	365.00
=====	619-10240	24 In Weld Steel Pipe		Lin Foot	=====		
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	100.00	882.62	882.62	882.62
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		100.00	882.62	882.62	882.62
		WEIGHTED AVERAGE FOR THE YEAR		100.00	882.62	882.62	882.62
=====	619-10600	60 In Weld Steel Pipe		Lin Foot	=====		
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	200.00	1377.20	1377.20	1377.20
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		200.00	1377.20	1377.20	1377.20
		WEIGHTED AVERAGE FOR THE YEAR		200.00	1377.20	1377.20	1377.20
=====	619-30320	4 In Galv Pipe		Lin Foot	=====		
ER119A-065 ST119A-069		PR SH 119A BOULDER CANYON SH 119: NEDERLAND - EAST	01/03/19	14.00	50.00	209.22	550.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		14.00	50.00	209.22	550.00
		WEIGHTED AVERAGE FOR THE YEAR		14.00	50.00	209.22	550.00
=====	619-50100	1-1/4 In Plastic Pipe		Lin Foot	=====		
C0502-085		US 50 MM 201.8 MONARCH AVALAN	06/27/19	4,020.00	22.00	24.38	7.50
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		4,020.00	22.00	24.38	7.50
		WEIGHTED AVERAGE FOR THE YEAR		4,020.00	22.00	24.38	7.50

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 395

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	619-50480	6 In Plastic Pipe		Lin Foot	=====		
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	2,684.00	77.23	77.23	77.23
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			2,684.00	77.23	77.23	77.23
	WEIGHTED AVERAGE FOR THE YEAR			2,684.00	77.23	77.23	77.23
=====	619-50640	8 In Plastic Pipe		Lin Foot	=====		
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	285.00	97.00	52.00	49.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			285.00	97.00	52.00	49.00
	WEIGHTED AVERAGE FOR THE YEAR			285.00	97.00	52.00	49.00
=====	619-51280	16 In Plastic Pipe		Lin Foot	=====		
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	10,462.00	105.00	120.00	113.70
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			10,462.00	105.00	120.00	113.70
	WEIGHTED AVERAGE FOR THE YEAR			10,462.00	105.00	120.00	113.70
=====	619-51290	18 In Plastic Pipe		Lin Foot	=====		
C0502-085		US 50 MM 201.8 MONARCH AVALAN	06/27/19	6.00	100.00	715.38	475.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			6.00	100.00	715.38	475.00
	WEIGHTED AVERAGE FOR THE YEAR			6.00	100.00	715.38	475.00
=====	619-71000	Place Valve		Each	=====		
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	5.00	7600.00	14718.00	15636.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			5.00	7600.00	14718.00	15636.00
	WEIGHTED AVERAGE FOR THE YEAR			5.00	7600.00	14718.00	15636.00
=====	619-71516	2 In Air and Vacuum Valve		Each	=====		
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	14.00	8500.00	4900.00	4800.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			14.00	8500.00	4900.00	4800.00
	WEIGHTED AVERAGE FOR THE YEAR			14.00	8500.00	4900.00	4800.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 396

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	619-77210	Restrained Plug (Spec)		Each	=====	=====	=====
STR0241-062	US 24 143.4 - 148		01/24/19	1.00	1500.00	2730.00	4300.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	1500.00	2730.00	4300.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	1500.00	2730.00	4300.00
=====	619-77400	Curb Stop and Box		Each	=====	=====	=====
STR0241-062	US 24 143.4 - 148		01/24/19	1.00	500.00	3116.67	3300.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	500.00	3116.67	3300.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	500.00	3116.67	3300.00
=====	619-78042	5-1/4 In Fire Hydrant		Each	=====	=====	=====
STR0241-062	US 24 143.4 - 148		01/24/19	3.00	10750.00	13256.67	9800.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			3.00	10750.00	13256.67	9800.00
	WEIGHTED AVERAGE FOR THE YEAR			3.00	10750.00	13256.67	9800.00
=====	620-00001	Field Office (CL 1)		Each	=====	=====	=====
NHPP1601-076	US 160 MANCOS HILL (MP 40.000		02/21/19	1.00	20000.00	26580.00	25000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	20000.00	26580.00	25000.00
IM0252-472	I-25 CABLE BARRIER PHASE III		04/04/19	1.00	15000.00	16750.00	20000.00
FSA0252-468	I-25 AND PLUM CREEK IMPROVEME		04/18/19	1.00	14000.00	14821.50	16161.00
MTCE0641-103	MTCE R3 FY20 SH 64 RANGELY PE		05/02/19	1.00	20000.00	15750.00	5000.00
FSA0703-454	EB I-70 AUX LANE WARD TO KIPL		05/16/19	1.00	15000.00	39000.00	40000.00
NHPP160A-030	US160 MM 43.2, 150.4, 156.3,		06/20/19	1.00	20000.00	17750.00	13000.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			5.00	16800.00	21291.23	18832.20
NHPP0361-126	US 36 EMERGENCY REPAIR		08/06/19	1.00	19040.54	19040.54	19040.54

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 397

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	620-00001	Field Office (CL 1)		Each	=====	=====	=====
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	1.00	20000.00	18425.00	21850.00
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	1.00	48875.25	48875.25	48875.25
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3.00	29305.26	26191.45	29921.93
		WEIGHTED AVERAGE FOR THE YEAR		9.00	21323.98	23064.59	23214.09
=====	620-00002	Field Office (CL 2)		Each	=====	=====	=====
STAR200-242		R2 NORTH PROGRAM WALL REPAIRS	01/03/19	1.00	25000.00	26271.52	35380.00
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	1.00	30000.00	19043.01	12768.72
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	1.00	36000.00	37976.00	37630.00
STR141A-047		SH 141 MP 120-143 MESA COUNTY	01/17/19	1.00	24000.00	23850.51	30000.00
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	1.00	30000.00	27203.94	19250.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	1.00	100000.00	37504.74	18000.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
NH2871-035		US 287 PASSING LANES SOUTH OF	02/07/19	1.00	25000.00	29206.46	36750.00
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	1.00	40000.00	30740.19	35000.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	1.00	24705.00	42750.00	42000.00
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	1.00	75000.00	22158.13	23800.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	1.00	25000.00	25450.00	31900.00
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	1.00	20000.00	28507.39	30000.00
NHPP006A-058		US 6 LOVELAND PASS - I-70 (FY	03/07/19	1.00	30000.00	19205.61	20411.21
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	1.00	25000.00	28825.00	19475.00
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	1.00	28000.00	25343.33	20030.00
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	1.00	25000.00	23000.00	16000.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	1.00	22000.00	34166.67	17500.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	2.00	50000.00	68333.33	64250.00
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		19.00	36037.11	32637.67	28341.38
NHPP030A-035		US 285/SH30	04/04/19	1.00	40000.00	55000.00	55000.00
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	1.00	10000.00	28267.00	1.00
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	1.00	25000.00	22250.00	20000.00
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	1.00	25000.00	30928.02	41400.00
C0502-085		US 50 MM 201.8 MONARCH AVALAN	06/27/19	1.00	18000.00	18850.00	16700.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		5.00	23600.00	28551.40	26620.20
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	3.00	63923.08	63923.08	63923.08

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 398

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 620-00002 Field Office (CL 2) Each =====							
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	1.00	30000.00	35833.33	60000.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			4.00	55442.31	49878.21	62942.31
	WEIGHTED AVERAGE FOR THE YEAR			28.00	36588.37	32919.65	33148.71
===== 620-00005 Field Office (Spec) Each =====							
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	1.00	37500.00	155004.52	165000.00
STA119A-069		SH 119: NEDERLAND - EAST					
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	1.00	35000.00	35222.93	21396.30
STR0241-062		US 24 143.4 - 148	01/24/19	1.00	28000.00	27333.33	23000.00
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	1.00	25000.00	14687.82	16000.00
NHPP0702-379		I-70 VAIL PASS VARIOUS WALL R	02/20/19	1.00	15900.00	15900.00	15900.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	1.00	22000.00	45128.40	70000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			6.00	27233.33	72030.10	51882.72
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	1.00	50000.00	367603.00	252809.00
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	1.00	20000.00	28500.00	27000.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			2.00	35000.00	231961.80	139904.50
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	1.00	585191.28	585191.28	585191.28
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	585191.28	585191.28	585191.28
	WEIGHTED AVERAGE FOR THE YEAR			9.00	90954.59	115790.76	130699.62
===== 620-00011 Field Lab (CL 1) Each =====							
IM0252-472		I-25 CABLE BARRIER PHASE III	04/04/19	1.00	15000.00	16500.00	20000.00
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	1.00	20000.00	25000.00	30000.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			2.00	17500.00	20750.00	25000.00
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	1.00	20000.00	28100.00	41200.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	20000.00	28100.00	41200.00
	WEIGHTED AVERAGE FOR THE YEAR			3.00	18333.33	23200.00	30400.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 399

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 620-00012		Field Lab (CL 2)		Each =====			
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	1.00	20000.00	16979.12	12553.49
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	1.00	30000.00	47355.04	85000.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	1.00	34000.00	34752.00	30710.00
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	1.00	23000.00	26929.48	20921.93
STR141A-047		SH 141 MP 120-143 MESA COUNTY	01/17/19	1.00	22000.00	21274.17	28000.00
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	1.00	25000.00	26109.63	17000.00
STR0241-062		US 24 143.4 - 148	01/24/19	1.00	26000.00	25666.67	23000.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	1.00	35000.00	26849.64	18000.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	1.00	25000.00	11132.65	9000.00
NH2871-035		US 287 PASSING LANES SOUTH OF	02/07/19	1.00	20000.00	16563.36	15750.00
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	1.00	40000.00	30266.29	33000.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	1.00	55000.00	29125.00	41500.00
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	1.00	45000.00	15762.45	12600.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	1.00	25000.00	29800.00	41600.00
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	1.00	18000.00	19067.04	30000.00
NHPP006A-058		US 6 LOVELAND PASS - I-70 (FY	03/07/19	1.00	13000.00	15783.48	15566.95
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	1.00	28000.00	25808.33	17425.00
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	1.00	24000.00	23000.00	18000.00
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	1.00	20000.00	22000.00	14000.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	1.00	10000.00	33132.33	40000.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	1.00	18000.00	22000.00	11000.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	2.00	50000.00	62058.33	63050.00
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		23.00	28521.74	27886.46	27167.15
NHPP030A-035		US 285/SH30	04/04/19	1.00	20000.00	30000.00	30000.00
STRR300-236		SH 92 and SH 133	04/04/19	1.00	23000.00	15000.00	15000.00
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	1.00	10000.00	20033.67	1.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	1.00	200000.00	115230.68	55717.00
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	1.00	25000.00	21500.00	17500.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		5.00	55600.00	46844.82	23643.60
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	2.00	34757.05	34757.05	34757.05
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	34757.05	34757.05	34757.05
		WEIGHTED AVERAGE FOR THE YEAR		30.00	33450.47	29802.70	27083.09

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 620-00014		Field Lab (Spec)		Each	=====	=====	=====
NHPP0253-273	I-25 EXPRESS LANES SEGMENT 5		08/05/19	1.00	16889.54	16889.54	16889.54
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	16889.54	16889.54	16889.54
	WEIGHTED AVERAGE FOR THE YEAR			1.00	16889.54	16889.54	16889.54
===== 620-00020		Sanitary Facility		Each	=====	=====	=====
STAR200-242	R2 NORTH PROGRAM WALL REPAIRS		01/03/19	2.00	2000.00	1238.39	1355.00
IM0251-351	I-25 South of Pueblo MP 79.6		01/03/19	1.00	2700.00	5090.85	5018.19
FSA0142-068	SH 14 & WCR 33 INTERSECTION I		01/03/19	1.00	1500.00	401.25	275.00
SHER100-289	INTERSECTIONS @ SH83 & LONGS		01/03/19	2.00	1500.00	969.00	650.00
ER119A-065	PR SH 119A BOULDER CANYON		01/03/19	3.00	1750.00	6244.50	5800.00
STA119A-069	SH 119: NEDERLAND - EAST						
STR0132-021	SH 13-MOFFAT COUNTY-CR 3 SOUT		01/10/19	2.00	2500.00	5413.26	3750.00
FBR0341-087	US 34 OVER NORTH FORK CO RIVE		01/10/19	1.00	1000.00	2260.24	3228.69
STR141A-047	SH 141 MP 120-143 MESA COUNTY		01/17/19	1.00	2000.00	8242.68	12500.00
NHPP0701-241	I-70 TRUCK PARKING GARFIELD C		01/17/19	1.00	2500.00	1845.69	1750.00
MTCER400-368	REGION 4 FY 19 STENCIL NW		01/17/19	2.00	1500.00	1625.00	500.00
STR0241-062	US 24 143.4 - 148		01/24/19	1.00	2500.00	7383.33	3500.00
NHPPR100-250	PACKAGE A (I-25 / I-70 / I-76		01/24/19	2.00	3000.00	1634.88	1200.00
ER072A-040	PR SH72A FLOOD PERMANENT REPA		01/31/19	2.00	3500.00	2798.10	1000.00
NHPP072A-041	PR SH72A FLOOD PERMANENT REPA						
STA067A-038	SH 67 SEDALIA RESURFACING		01/31/19	1.00	2500.00	1005.53	500.00
NHPP0821-107	SH 82 GLENWOOD SPRINGS TO CA		02/07/19	2.00	2000.00	1500.00	2500.00
NH2871-035	US 287 PASSING LANES SOUTH OF		02/07/19	1.00	3000.00	4401.29	5250.00
ITSSW01-638	ETHERNET PHASE III (PRIMARYLY		02/07/19	1.00	2000.00	500.00	500.00
NHPP145A-065	SH 145 PASSING LANES AT DEEP		02/14/19	2.00	4000.00	3468.74	2160.00
NHPP0741-022	SH 74: I-70 TO CR 65 RESURFAC		02/14/19	2.00	3500.00	1825.15	3550.00
NHPP0702-379	I-70 VAIL PASS VARIOUS WALL R		02/20/19	1.00	2500.00	2500.00	2500.00
NHPP1601-076	US 160 MANCOS HILL (MP 40.000		02/21/19	1.00	1700.00	3676.67	1500.00
NHPP070A-028	FALL RIVER ROAD BRIDGE		02/21/19	1.00	4000.00	2748.95	1100.00
SHER100-284	FY19 NORTH SIGNAL PKG		02/21/19	2.00	3000.00	879.33	500.00
NHPP1601-073	US 160 PASSING LANE NORTH OF		03/07/19	1.00	3000.00	4950.00	3900.00
FBR0253-247	I25 AT VINE DRIVE BRIDGE REPL		03/07/19	2.00	1500.00	2996.66	3000.00
NHPP006A-058	US 6 LOVELAND PASS - I-70 (FY		03/07/19	2.00	1500.00	5643.33	6286.65
C R100-315	R1 ADA CURB RAMPS - PH 5		03/07/19	3.00	1500.00	1625.00	1500.00
SHE2254-090	Colfax & I-225, Colfax & Cham		03/07/19	1.00	1500.00	2500.00	1500.00
NHPP0702-378	I-70 OFFICERS GULCH TO FRISCO		03/14/19	1.00	1500.00	6041.67	5125.00
NHPP050A-033	US50 West of Delta EB Lanes R		03/14/19	1.00	1800.00	5266.67	6600.00
NHPP0503-087	US 50 PASSING LANES EAST OF S		03/21/19	2.00	2500.00	2900.00	4000.00
SHE 0252-481	I-25 RAMP METER INSTALLATION		03/21/19	1.00	2500.00	2663.33	2915.00
SHER100-308	MIDPOINT - SIGNAL CONST PACKA		03/21/19	1.00	1900.00	1750.00	1700.00
NHPP2254-089	I-225 RESURFACING FROM I-25 T		03/21/19	1.00	2500.00	2258.81	4000.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 401

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 620-00020 Sanitary Facility							
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	Each 2.00	2300.00	1716.67	2750.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	4.00	3500.00	7797.26	9700.00
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
WEIGHTED AVERAGE FOR THE FIRST QUARTER				57.00	2367.54	3441.43	3110.28
NHPP030A-035		US 285/SH30	04/04/19	1.00	2000.00	4075.19	4075.19
STRR300-236		SH 92 and SH 133	04/04/19	1.00	2000.00	750.00	750.00
IM0252-472		I-25 CABLE BARRIER PHASE III	04/04/19	2.00	1000.00	2250.00	2500.00
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	2.00	1500.00	1108.33	525.00
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	1.00	2250.00	1165.50	862.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	4.00	7500.00	5118.25	5339.00
NHPP2851-012		US 285 Antonito to Estrella C	05/02/19	1.00	2000.00	2500.00	1000.00
C2571-013		SH257 & 392:WINDSOR CURB RAMP	05/02/19	2.00	1500.00	1125.00	1000.00
MTCE0641-103		MTCE R3 FY20 SH 64 RANGELY PE	05/02/19	1.00	2500.00	4725.00	1500.00
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	1.00	1000.00	875.00	980.00
FSA0061-090		SH 6: CENTER LINE RUMBLE STRI	05/02/19	1.00	3000.00	1500.00	1500.00
FSAR100-327		REGION 1 6 INCH LANE LINE MAR	05/09/19	2.00	2500.00	5000.00	5000.00
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	1.00	1500.00	3680.00	2440.00
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	1.00	3500.00	2666.67	2500.00
CR300-248		CRAIG RESIDENCY ADA RAMPS	05/16/19	1.00	1800.00	3478.33	3500.00
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	1.00	1500.00	2106.25	5000.00
STMC430-020		ADA RAMPS DIVIDE ESB	05/23/19	1.00	2000.00	2500.00	2500.00
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	1.00	2500.00	4537.50	7725.00
STRR200-257		ROAD CLOSURE GATES ON VARIOUS	05/30/19	4.00	1000.00	475.50	400.00
ER145A-081		SH 145 MP 21 EMERGENCY ROCKFA	06/07/19	1.00	3000.00	770.50	361.00
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	1.00	2000.00	1989.48	2550.00
NHPP030A-036		SH 30 & TOWER RD IMPROVEMENTS	06/13/19	1.00	3000.00	2200.00	2200.00
CR500-205		R5 GUARDRAIL END TREATMENT EA	06/13/19	1.00	3500.00	3035.00	3035.00
FSA0142-067		SH 14 RUMBLESTRIPS: AULT TO S	06/13/19	1.00	2000.00	1500.00	1500.00
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	2.00	2500.00	2625.00	2000.00
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	4.00	2500.00	1355.00	210.00
C0502-085		US 50 MM 201.8 MONARCH AVALAN	06/27/19	1.00	2500.00	2900.00	2000.00
WEIGHTED AVERAGE FOR THE SECOND QUARTER				41.00	2574.39	2401.23	2239.61
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	4.00	3570.00	3570.00	3570.00
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
STAR400-353		Region 4 - US 287C at interse	07/11/19	1.00	2000.00	1750.00	1000.00
NHPPR500-207		R5 CHAIN STATION IMPROVEMENTS	07/11/19	3.00	2000.00	1332.33	1200.00
FSA076A-010		I-76: VMS BOARDS EAST AND WES	07/18/19	1.00	2000.00	3684.20	921.00
FSA0361-125		US 36 RUMBLE STRIPS: ESTES TO	07/25/19	1.00	1500.00	1500.00	1500.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 620-00020 Sanitary Facility Each =====							
MTCE 0761-234	I76 MP 69-77		08/01/19	1.00	2000.00	918.17	1000.00
NHPP0253-273	I-25 EXPRESS LANES SEGMENT 5		08/05/19	3.00	1712.00	1712.00	1712.00
NHPP0361-126	US 36 EMERGENCY REPAIR		08/06/19	1.00	143.75	143.75	143.75
NHPPR500-186	INTERSECTIONS IN PAGOSA SPRIN		08/22/19	1.00	1500.00	3580.00	2160.00
CR400-367	R4 LONGMONT ADA CURB RAMPS		08/22/19	1.00	1500.00	1500.00	1500.00
NHPP0361-127	US 36 EMERGENCY REPAIR - PACK		08/27/19	1.00	575.00	575.00	575.00
ITSSW01-718	ITS DSRC ON I-25 AND I-70		09/05/19	1.00	2000.00	1270.00	800.00
NHPP050A-038	US550 MONTROSE PHASE 1 ADA RA		09/05/19	1.00	1800.00	1766.67	1300.00
MTCE052A-048	MTCE R4 FY20 SH52A CRACK SEAL		09/19/19	1.00	1500.00	998.41	375.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			21.00	1996.89	1879.19	1632.89
	WEIGHTED AVERAGE FOR THE YEAR			119.00	2373.40	2989.24	2540.00
===== 621-00425 Detour LUMP SUM =====							
ER119A-065	PR SH 119A BOULDER CANYON		01/03/19	1.00	90000.00	107804.46	85000.00
STA119A-069	SH 119: NEDERLAND - EAST						
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	90000.00	107804.46	85000.00
ER145A-081	SH 145 MP 21 EMERGENCY ROCKFA		06/07/19	1.00	43000.00	36163.00	29244.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	43000.00	36163.00	29244.00
	WEIGHTED AVERAGE FOR THE YEAR			2.00	66500.00	93476.17	57122.00
===== 621-00450 Detour Pvmt Sq Yard =====							
ER119A-065	PR SH 119A BOULDER CANYON		01/03/19	500.00	100.00	70.24	55.00
STA119A-069	SH 119: NEDERLAND - EAST						
FBR0341-087	US 34 OVER NORTH FORK CO RIVE		01/10/19	1,653.00	120.00	60.27	65.42
ER072A-040	PR SH72A FLOOD PERMANENT REPA		01/31/19	1,370.00	125.00	86.74	45.00
NHPP072A-041	PR SH72A FLOOD PERMANENT REPA						
NHPP070A-028	FALL RIVER ROAD BRIDGE		02/21/19	107.00	110.00	96.92	100.00
NHPP050A-033	US50 West of Delta EB Lanes R		03/14/19	2,030.00	55.00	47.80	50.40
NHPP0503-087	US 50 PASSING LANES EAST OF S		03/21/19	200.00	65.00	73.00	56.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			5,860.00	94.89	71.61	54.86
NHPP0703-445	I-70 WESTBOUND PEAK PERIOD SH		04/25/19	1,100.00	75.00	126.00	83.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 403

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	621-00450	Detour Pvmt		Sq Yard	=====	=====	=====
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	2,800.00	80.00	59.00	43.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3,900.00	78.59	83.84	54.28
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	33,003.00	71.37	71.37	71.37
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		33,003.00	71.37	71.37	71.37
		WEIGHTED AVERAGE FOR THE YEAR		42,763.00	75.25	72.88	67.55
=====	621-00451	Detour Pavement		Ton	=====	=====	=====
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	2,654.00	94.66	94.66	94.66
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,654.00	94.66	94.66	94.66
		WEIGHTED AVERAGE FOR THE YEAR		2,654.00	94.66	94.66	94.66
=====	621-00500	Temp Brdg		LUMP SUM	=====	=====	=====
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	1.00	420000.00	396404.28	302425.65
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	420000.00	396404.28	302425.65
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	1.00	687414.95	687414.95	687414.95
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	687414.95	687414.95	687414.95
		WEIGHTED AVERAGE FOR THE YEAR		2.00	553707.48	437977.23	494920.30
=====	622-00270	Bollard		Each	=====	=====	=====
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	1.00	1000.00	1157.19	1000.00
STA119A-069		SH 119: NEDERLAND - EAST					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	1000.00	1157.19	1000.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 404

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	622-00270	Bollard		Each	=====		
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	3.00	1500.00	1460.90	1423.00
CR300-248		CRAIG RESIDENCY ADA RAMPS	05/16/19	2.00	1000.00	1281.67	500.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		5.00	1300.00	1389.21	1053.80
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	1.00	1500.00	916.67	1050.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	1500.00	916.67	1050.00
		WEIGHTED AVERAGE FOR THE YEAR		7.00	1285.71	1263.29	1045.57
=====	622-00352	Trash Receptacle (Bear Resist) (Special)		Each	=====		
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	6.00	1200.00	2147.45	1500.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		6.00	1200.00	2147.45	1500.00
		WEIGHTED AVERAGE FOR THE YEAR		6.00	1200.00	2147.45	1500.00
=====	622-00715	Monitor Wells		Lin Foot	=====		
STR0241-062		US 24 143.4 - 148	01/24/19	26.00	200.00	251.33	120.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		26.00	200.00	251.33	120.00
		WEIGHTED AVERAGE FOR THE YEAR		26.00	200.00	251.33	120.00
=====	622-03262	Sani Vault Restroom (Special)		LUMP SUM	=====		
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	1.00	45000.00	69062.39	65000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	45000.00	69062.39	65000.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	45000.00	69062.39	65000.00
=====	624-20019	18 In Drainage Pipe (CL 0) (CIP)		Lin Foot	=====		
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	260.00	100.00	122.60	129.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		260.00	100.00	122.60	129.00
		WEIGHTED AVERAGE FOR THE YEAR		260.00	100.00	122.60	129.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 405

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	624-20025	24 In Drainage Pipe (CL 0) (CIP)		Lin Foot	=====		
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	255.00	110.00	144.00	156.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			255.00	110.00	144.00	156.00
	WEIGHTED AVERAGE FOR THE YEAR			255.00	110.00	144.00	156.00
=====	624-20031	30 In Drainage Pipe (CL 0) (CIP)		Lin Foot	=====		
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	493.00	120.00	156.20	163.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			493.00	120.00	156.20	163.00
	WEIGHTED AVERAGE FOR THE YEAR			493.00	120.00	156.20	163.00
=====	624-20037	36 In Drainage Pipe (CL 0) (CIP)		Lin Foot	=====		
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	418.00	140.00	166.20	173.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			418.00	140.00	166.20	173.00
	WEIGHTED AVERAGE FOR THE YEAR			418.00	140.00	166.20	173.00
=====	624-20049	48 In Drainage Pipe (CL 0) (CIP)		Lin Foot	=====		
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	130.00	160.00	241.20	231.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			130.00	160.00	241.20	231.00
	WEIGHTED AVERAGE FOR THE YEAR			130.00	160.00	241.20	231.00
=====	624-20061	60 In Drainage Pipe (CL 0) (CIP)		Lin Foot	=====		
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	214.00	200.00	302.00	296.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			214.00	200.00	302.00	296.00
	WEIGHTED AVERAGE FOR THE YEAR			214.00	200.00	302.00	296.00
=====	624-20300	Detour Drainage Pipe (CL 0)		Lin Foot	=====		
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	100.00	70.00	74.55	54.31

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 406

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 624-20300		Detour Drainage Pipe (CL 0)		Lin Foot	=====	=====	=====
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	600.00	80.00	52.17	44.50
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			700.00	78.57	57.76	45.90
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	300.00	50.00	102.00	19.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			300.00	50.00	102.00	19.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	2,037.00	143.09	143.09	143.09
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	64.00	228.04	228.04	228.04
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			2,101.00	145.68	145.68	145.68
	WEIGHTED AVERAGE FOR THE YEAR			3,101.00	121.27	99.18	110.90
===== 624-20301		Detour Drainage Pipe (CL 0)		LUMP SUM	=====	=====	=====
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	1.00	16000.00	133627.66	140000.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	1.00	20000.00	44906.66	19500.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2.00	18000.00	107533.25	79750.00
	WEIGHTED AVERAGE FOR THE YEAR			2.00	18000.00	107533.25	79750.00
===== 624-21013		12 In Drainage Pipe (CL 1) (CIP)		Lin Foot	=====	=====	=====
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	255.00	65.00	138.56	68.50
STA119A-069		SH 119: NEDERLAND - EAST					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			255.00	65.00	138.56	68.50
	WEIGHTED AVERAGE FOR THE YEAR			255.00	65.00	138.56	68.50
===== 624-27024		24 In Drainage Pipe (CL 7)		Lin Foot	=====	=====	=====
NHPP006A-058		US 6 LOVELAND PASS - I-70 (FY	03/07/19	139.00	100.00	153.85	127.69
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			139.00	100.00	153.85	127.69
	WEIGHTED AVERAGE FOR THE YEAR			139.00	100.00	153.85	127.69

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 407

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 624-27025		24 In Drainage Pipe (CL 7) (CIP)		Lin Foot	=====		
ER119A-065 STA119A-069		PR SH 119A BOULDER CANYON SH 119: NEDERLAND - EAST	01/03/19	34.00	75.00	212.90	90.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		34.00	75.00	212.90	90.00
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	44.00	164.51	164.51	164.51
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		44.00	164.51	164.51	164.51
		WEIGHTED AVERAGE FOR THE YEAR		78.00	125.49	206.16	132.03
===== 624-27031		30 In Drainage Pipe (CL 7) (CIP)		Lin Foot	=====		
ER119A-065 STA119A-069		PR SH 119A BOULDER CANYON SH 119: NEDERLAND - EAST	01/03/19	62.00	100.00	255.93	165.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		62.00	100.00	255.93	165.00
		WEIGHTED AVERAGE FOR THE YEAR		62.00	100.00	255.93	165.00
===== 624-27037		36 In Drainage Pipe (CL 7) (CIP)		Lin Foot	=====		
ER119A-065 STA119A-069		PR SH 119A BOULDER CANYON SH 119: NEDERLAND - EAST	01/03/19	530.00	105.00	249.91	150.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		530.00	105.00	249.91	150.00
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	430.00	202.47	202.47	202.47
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		430.00	202.47	202.47	202.47
		WEIGHTED AVERAGE FOR THE YEAR		960.00	148.66	245.55	173.50
===== 624-27049		48 In Drainage Pipe (CL 7) (CIP)		Lin Foot	=====		
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	76.00	150.00	328.52	210.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 408

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 624-27049 STA119A-069		48 In Drainage Pipe (CL 7) (CIP) SH 119: NEDERLAND - EAST		Lin Foot			
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			76.00	150.00	328.52	210.00
	WEIGHTED AVERAGE FOR THE YEAR			76.00	150.00	328.52	210.00
===== 624-30019		18 In Drainage Pipe (CL 10) (CIP)		Lin Foot			
STA0131-070 HMA ALT STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH SH 13 CR 5 NORTH AND SOUTH	03/28/19	548.00	100.00	88.01	87.20
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			548.00	100.00	88.01	87.20
	WEIGHTED AVERAGE FOR THE YEAR			548.00	100.00	88.01	87.20
===== 624-30025		24 In Drainage Pipe (CL 10) (CIP)		Lin Foot			
STA0131-070 HMA ALT STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH SH 13 CR 5 NORTH AND SOUTH	03/28/19	3,258.00	140.00	107.79	93.90
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			3,258.00	140.00	107.79	93.90
	WEIGHTED AVERAGE FOR THE YEAR			3,258.00	140.00	107.79	93.90
===== 624-30031		30 In Drainage Pipe (CL 10) (CIP)		Lin Foot			
STA0131-070 HMA ALT STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH SH 13 CR 5 NORTH AND SOUTH	03/28/19	318.00	180.00	138.24	116.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			318.00	180.00	138.24	116.00
	WEIGHTED AVERAGE FOR THE YEAR			318.00	180.00	138.24	116.00
===== 624-30037		36 In Drainage Pipe (CL 10) (CIP)		Lin Foot			
STA0131-070 HMA ALT STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH SH 13 CR 5 NORTH AND SOUTH	03/28/19	688.00	280.00	159.95	134.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			688.00	280.00	159.95	134.00
	WEIGHTED AVERAGE FOR THE YEAR			688.00	280.00	159.95	134.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 409

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 624-30049		48 In Drainage Pipe (CL 10) (CIP)		Lin Foot	=====		
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	612.00	480.00	231.97	184.00
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			612.00	480.00	231.97	184.00
	WEIGHTED AVERAGE FOR THE YEAR			612.00	480.00	231.97	184.00
===== 624-30061		60 In Drainage Pipe (CL 10) (CIP)		Lin Foot	=====		
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	816.00	680.00	330.98	252.00
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			816.00	680.00	330.98	252.00
	WEIGHTED AVERAGE FOR THE YEAR			816.00	680.00	330.98	252.00
===== 624-50025		24 In Equiv Drain Pipe E (CL 10) (CIP)		Lin Foot	=====		
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	1,108.00	300.00	186.84	181.00
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,108.00	300.00	186.84	181.00
	WEIGHTED AVERAGE FOR THE YEAR			1,108.00	300.00	186.84	181.00
===== 624-50049		48 In Equiv Drain Pipe E (CL 10) (CIP)		Lin Foot	=====		
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	232.00	600.00	355.86	366.00
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			232.00	600.00	355.86	366.00
	WEIGHTED AVERAGE FOR THE YEAR			232.00	600.00	355.86	366.00
===== 625-00000		Const Surveying		LUMP SUM	=====		
STAR200-242		R2 NORTH PROGRAM WALL REPAIRS	01/03/19	1.00	10000.00	21208.84	31200.00
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	1.00	15000.00	14828.96	14173.59

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	625-00000	Const Surveying		LUMP SUM	=====	=====	=====
FSA0142-068		SH 14 & WCR 33 INTERSECTION I	01/03/19	1.00	6000.00	6388.75	5355.00
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	1.00	20000.00	16300.00	20000.00
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	1.00	165000.00	360584.24	250000.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	1.00	80000.00	131276.00	103380.00
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	1.00	60000.00	37684.59	32382.52
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	1.00	25000.00	40974.92	27500.00
STR0241-062		US 24 143.4 - 148	01/24/19	1.00	50000.00	99000.00	75000.00
NHPPR100-250		PACKAGE A (I-25 / I-70 / I-76	01/24/19	1.00	5000.00	26723.49	10000.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	1.00	90000.00	87827.32	99000.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	1.00	15000.00	30583.33	15250.00
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	1.00	7500.00	11829.70	10000.00
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	1.00	20000.00	23400.00	11800.00
NH2871-035		US 287 PASSING LANES SOUTH OF	02/07/19	1.00	50000.00	28383.84	21399.00
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	1.00	70000.00	64758.36	68000.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	1.00	15000.00	24459.94	29500.00
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	1.00	24000.00	40880.00	37200.00
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	1.00	5000.00	12966.67	16700.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	1.00	100000.00	78188.43	76376.85
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	1.00	45000.00	44126.92	40500.00
NHPP006A-058		US 6 LOVELAND PASS - I-70 (FY	03/07/19	1.00	25000.00	13531.59	13063.18
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	1.00	15000.00	32500.00	25000.00
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	1.00	12000.00	54666.67	44000.00
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	1.00	50000.00	57500.00	65000.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	1.00	20000.00	17190.00	14080.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	1.00	10000.00	24600.00	30000.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	1.00	80000.00	16236.76	15000.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	1.00	45000.00	64233.33	42700.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	1.00	100000.00	166816.67	124900.00
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		30.00	43048.39	70659.78	45615.34
NHPP030A-035		US 285/SH30	04/04/19	1.00	65000.00	120000.00	120000.00
IM0252-472		I-25 CABLE BARRIER PHASE III	04/04/19	1.00	20000.00	23500.00	17000.00
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	1.00	10000.00	17000.00	12000.00
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	1.00	20000.00	15616.50	11446.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	1.00	275000.00	765253.00	495759.00
MTCE0641-103		MTCE R3 FY20 SH 64 RANGELY PE	05/02/19	1.00	25000.00	19750.00	20000.00
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	1.00	25000.00	50000.00	35000.00
CR300-248		CRAIG RESIDENCY ADA RAMPS	05/16/19	1.00	3600.00	6144.33	7500.00
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	1.00	20000.00	22625.00	25000.00
STM0430-020		ADA RAMPS DIVIDE ESB	05/23/19	1.00	12000.00	35000.00	35000.00
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	1.00	40000.00	35925.00	51850.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 411

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 625-00000 Const Surveying LUMP SUM =====							
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	1.00	25000.00	32639.82	22700.00
NHPP030A-036		SH 30 & TOWER RD IMPROVEMENTS	06/13/19	1.00	10000.00	12000.00	12000.00
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	1.00	30000.00	40000.00	40000.00
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	1.00	25000.00	9483.34	9500.00
WEIGHTED AVERAGE FOR THE SECOND QUARTER				15.00	40373.33	81794.96	60983.67
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	1.00	663180.00	663180.00	663180.00
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
STAR400-353		Region 4 - US 287C at interse	07/11/19	1.00	20000.00	17550.00	15600.00
NHPPR500-207		R5 CHAIN STATION IMPROVEMENTS	07/11/19	1.00	30000.00	26240.00	30000.00
MTCE 001A-004		MTCE FY20 R4 SH-1	07/11/19	1.00	9000.00	5800.00	2600.00
FSA076A-010		I-76: VMS BOARDS EAST AND WES	07/18/19	1.00	15000.00	21031.00	16905.00
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	1.00	141596.31	141596.31	141596.31
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	1.00	10000.00	21550.00	19100.00
CR400-367		R4 LONGMONT ADA CURB RAMPS	08/22/19	1.00	45000.00	34125.00	19500.00
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	1.00	52290.50	52290.50	52290.50
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	1.00	10000.00	16017.00	5000.00
WEIGHTED AVERAGE FOR THE THIRD QUARTER				10.00	150840.62	80685.95	148086.53
WEIGHTED AVERAGE FOR THE YEAR				55.00	63146.44	74290.88	69860.12
===== 625-00001 Const Surveying (Hour) Hour =====							
STR0241-062		US 24 143.4 - 148	01/24/19	40.00	200.00	175.33	160.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	200.00	200.00	161.11	155.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	10.00	200.00	235.48	200.00
C R100-315		R1 ADA CURB RAMPS - PH 5	03/07/19	25.00	300.00	232.50	180.00
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	20.00	175.00	138.33	125.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	40.00	250.00	187.55	165.00
WEIGHTED AVERAGE FOR THE FIRST QUARTER				335.00	211.94	164.46	158.21
C2571-013		SH257 & 392:WINDSOR CURB RAMP	05/02/19	100.00	200.00	227.33	185.00
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	50.00	200.00	237.50	255.00
WEIGHTED AVERAGE FOR THE SECOND QUARTER				150.00	200.00	229.88	208.33
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	300.00	183.75	183.75	183.75

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	625-00001	Const Surveying (Hour)		Hour	=====	=====	=====
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0361-126		US 36 EMERGENCY REPAIR	08/06/19	20.00	201.25	201.25	201.25
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	100.00	201.25	201.25	201.25
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	40.00	200.00	356.67	450.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		460.00	189.73	226.06	211.47
		WEIGHTED AVERAGE FOR THE YEAR		945.00	199.23	180.44	192.09
=====	625-00015	Settlement Instrument		LUMP SUM	=====	=====	=====
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	1.00	82935.55	82935.55	82935.55
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	82935.55	82935.55	82935.55
		WEIGHTED AVERAGE FOR THE YEAR		1.00	82935.55	82935.55	82935.55
=====	626-00000	Mobilization		LUMP SUM	=====	=====	=====
STAR200-242		R2 NORTH PROGRAM WALL REPAIRS	01/03/19	1.00	363403.23	208828.65	231792.00
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	1.00	328193.35	668258.43	295562.71
NHPPR500-173		US 160_550 DURANGO SIGNALS OP	01/03/19	1.00	110000.00	104615.00	119230.00
FSA0142-068		SH 14 & WCR 33 INTERSECTION I	01/03/19	1.00	18000.00	25437.50	16750.00
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	1.00	150000.00	99534.00	75000.00
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	1.00	2750000.00	2810186.27	3480000.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	1.00	900000.00	869676.00	717980.00
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	1.00	500000.00	425528.09	298668.54
MTCER300-247		MTCE R3 FY19 REGION ROUNDABOU	01/10/19	1.00	25000.00	43400.00	21500.00
STR141A-047		SH 141 MP 120-143 MESA COUNTY	01/17/19	1.00	600000.00	557124.20	405000.00
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	1.00	250000.00	262472.51	275000.00
MTCER400-368		REGION 4 FY 19 STENCIL NW	01/17/19	1.00	25000.00	42250.00	15000.00
STR0241-062		US 24 143.4 - 148	01/24/19	1.00	600000.00	727333.33	670000.00
NHPPR100-250		PACKAGE A (I-25 / I-70 / I-76	01/24/19	1.00	280000.00	277077.96	209000.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	1.00	840000.00	844173.09	614000.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	1.00	37319.78	254166.67	62500.00
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	1.00	95000.00	149610.66	112000.00
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	1.00	620000.00	530500.00	380000.00
NH2871-035		US 287 PASSING LANES SOUTH OF	02/07/19	1.00	313616.00	361883.73	320381.19
ITSSW01-638		ETHERNET PHASE III (PRIMARILY	02/07/19	1.00	206257.50	192500.00	100000.00
MTCER500-206		R5 FY19 STRIPING	02/07/19	1.00	15000.00	45666.67	12000.00
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	1.00	450000.00	598138.35	535000.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	626-00000	Mobilization		LUMP SUM	=====	=====	=====
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	1.00	300000.00	215748.71	156500.00
NHPP1601-076		US 160 MANCOS HILL (MP 40.000	02/21/19	1.00	300000.00	327666.67	278000.00
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	1.00	300000.00	265565.61	254416.66
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	1.00	24000.00	88333.33	61000.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	1.00	850000.00	674500.00	579000.00
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	1.00	450000.00	404805.50	215000.00
MPR200-253		R2 FY19 STENCIL PVMT MKG PROJ	03/07/19	1.00	40714.16	17500.00	12500.00
NHPP006A-058		US 6 LOVELAND PASS - I-70 (FY	03/07/19	1.00	270000.00	412751.54	456503.08
C R100-315		R1 ADA CURB RAMPS - PH 5	03/07/19	1.00	150000.00	159648.00	154296.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	1.00	495000.00	257500.00	290000.00
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	1.00	550000.00	660500.00	451500.00
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	1.00	520000.00	443333.33	218000.00
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	1.00	350000.00	412896.00	355792.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	1.00	170000.00	401250.00	130000.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	1.00	25000.00	177500.00	218000.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	1.00	800000.00	749441.99	412300.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	1.00	574114.62	919000.00	960000.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	1.00	1600000.00	1672776.12	694344.00
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		40.00	459649.24	568546.02	373012.90
NHPP030A-035		US 285/SH30	04/04/19	1.00	650000.00	690000.00	690000.00
STRR300-236		SH 92 and SH 133	04/04/19	1.00	210000.00	270000.00	270000.00
IM0252-472		I-25 CABLE BARRIER PHASE III	04/04/19	1.00	279038.00	280000.00	260000.00
MTCER300-252		MTCE R3 FY19/20 REGION WIDE E	04/04/19	1.00	5000.00	16500.00	15000.00
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	1.00	31605.10	178278.94	120000.00
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	1.00	80000.00	113087.75	76801.00
MTCE0702-387		MTCE R3 FY19 I-70 TAPE	04/18/19	1.00	8000.00	14833.33	12000.00
MTCER300-253		MTCE R3 FY19/20 REGION WIDE S	04/18/19	1.00	15000.00	31250.00	12500.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	1.00	6000000.00	6721624.67	6164874.00
NHPP2851-012		US 285 Antonito to Estrella C	05/02/19	1.00	180000.00	138663.33	100000.00
C2571-013		SH257 & 392:WINDSOR CURB RAMP	05/02/19	1.00	60000.00	125000.00	75000.00
MTCE0641-103		MTCE R3 FY20 SH 64 RANGELY PE	05/02/19	1.00	50000.00	102326.50	98593.00
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	1.00	32500.00	46100.50	40200.00
FSA0061-090		SH 6: CENTER LINE RUMBLE STRI	05/02/19	1.00	43460.70	85000.00	85000.00
FSAR100-327		REGION 1 6 INCH LANE LINE MAR	05/09/19	1.00	50000.00	32500.00	32500.00
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	1.00	128501.00	227052.33	125462.00
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	1.00	225000.00	205333.33	186000.00
CR300-248		CRAIG RESIDENCY ADA RAMPS	05/16/19	1.00	150000.00	153349.67	125374.00
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	1.00	100000.00	114395.75	138583.00
STMC430-020		ADA RAMPS DIVIDE ESB	05/23/19	1.00	51289.67	37000.00	37000.00
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	1.00	370300.00	262394.07	283000.00
STRR200-257		ROAD CLOSURE GATES ON VARIOUS	05/30/19	1.00	68922.95	73120.00	45471.00
MPR200-255		FY20 R2 PAVEMENT MARKING PROJ	06/06/19	1.00	41407.80	67500.00	25000.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 626-00000 Mobilization LUMP SUM =====							
ER145A-081		SH 145 MP 21 EMERGENCY ROCKFA	06/07/19	1.00	50000.00	85005.11	49875.00
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	1.00	250000.00	419843.56	304892.20
NHPP030A-036		SH 30 & TOWER RD IMPROVEMENTS	06/13/19	1.00	50000.00	111000.00	111000.00
CR500-205		R5 GUARDRAIL END TREATMENT EA	06/13/19	1.00	60000.00	110825.00	110825.00
FSA0142-067		SH 14 RUMBLESTRIPS: AULT TO S	06/13/19	1.00	54907.42	65000.00	65000.00
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	1.00	200000.00	534000.00	250000.00
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	1.00	110000.00	121704.68	120000.00
C0502-085		US 50 MM 201.8 MONARCH AVALAN	06/27/19	1.00	40000.00	59250.00	45500.00
WEIGHTED AVERAGE FOR THE SECOND QUARTER				31.00	311126.86	437901.57	325014.52
STAR400-353		Region 4 - US 287C at interse	07/11/19	1.00	143764.00	55165.25	33000.00
NHPPR500-207		R5 CHAIN STATION IMPROVEMENTS	07/11/19	1.00	130000.00	158911.25	149675.00
MTCE 001A-004		MTCE FY20 R4 SH-1	07/11/19	1.00	30000.00	29000.00	30000.00
NHPP0703-435		EJMT 480V MOTOR CONTROL CENTE	07/11/19	1.00	600000.00	243265.23	271784.45
FSA076A-010		I-76: VMS BOARDS EAST AND WES	07/18/19	1.00	165000.00	228436.78	101587.91
FSA0361-125		US 36 RUMBLE STRIPS: ESTES TO	07/25/19	1.00	85000.00	95000.00	95000.00
MTCER400-369		REGION 4 FY20 EPOXY	08/01/19	1.00	15521.30	40000.00	30000.00
MTCE 0761-234		I76 MP 69-77	08/01/19	1.00	60228.50	105200.00	149000.00
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	1.00	1734310.95	1734310.95	1734310.95
NHPP0361-126		US 36 EMERGENCY REPAIR	08/06/19	1.00	273394.40	273394.40	273394.40
MTCER500-200		WEST 160 TO HIGH BRIDGE	08/08/19	1.00	130000.00	82500.00	100000.00
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	1.00	250000.00	324970.00	149940.00
CR400-367		R4 LONGMONT ADA CURB RAMPS	08/22/19	1.00	165000.00	137500.00	110000.00
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	1.00	867570.35	867570.35	867570.35
MTCE0253-279		I-25 EPOXY STRIPING	08/29/19	1.00	30000.00	6250.00	7500.00
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	1.00	100000.00	70319.33	59000.00
NHPP050A-038		US550 MONTROSE PHASE 1 ADA RA	09/05/19	1.00	105558.00	139358.33	212075.00
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	1.00	200000.00	170616.67	145000.00
MTCE052A-048		MTCE R4 FY20 SH52A CRACK SEAL	09/19/19	1.00	21500.00	36073.33	45000.00
WEIGHTED AVERAGE FOR THE THIRD QUARTER				19.00	268781.45	185229.74	240202.00
=====							
WEIGHTED AVERAGE FOR THE YEAR				90.00	369202.18	472409.77	328442.27
=====							
===== 626-00100 Mobilization (w/o Autopay) LUMP SUM =====							
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	1.00	7969661.77	7969661.77	7969661.77
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	1.00	2274227.64	2274227.64	2274227.64
WEIGHTED AVERAGE FOR THE THIRD QUARTER				2.00	6071183.72	6071183.72	6071183.72
=====							
WEIGHTED AVERAGE FOR THE YEAR				2.00	6071183.72	6071183.72	6071183.72

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 415

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	626-01101	Public Info Services (Tier I)		LUMP SUM	=====		
NHPP0252-477	I-25 SOUTH GAP PACKAGE 3		07/02/19	1.00	419581.05	419581.05	419581.05
FBR0252-486	I-25 S GAP - BE BRIDGES UPPER						
NHPP0253-273	I-25 EXPRESS LANES SEGMENT 5		08/05/19	1.00	33153.95	33153.95	33153.95
NHPP0361-127	US 36 EMERGENCY REPAIR - PACK		08/27/19	1.00	16100.00	16100.00	16100.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			3.00	156278.33	156278.33	156278.33
	WEIGHTED AVERAGE FOR THE YEAR			3.00	156278.33	156278.33	156278.33
=====	626-01102	Public Info Services (Tier II)		LUMP SUM	=====		
ER119A-065	PR SH 119A BOULDER CANYON		01/03/19	1.00	30000.00	50323.47	65000.00
STA119A-069	SH 119: NEDERLAND - EAST						
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	30000.00	50323.47	65000.00
NHPP0703-445	I-70 WESTBOUND PEAK PERIOD SH		04/25/19	1.00	150000.00	105339.68	116501.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	150000.00	105339.68	116501.00
	WEIGHTED AVERAGE FOR THE YEAR			2.00	90000.00	65327.89	90750.50
=====	626-01103	Public Info Services (Tier III)		LUMP SUM	=====		
STAR200-242	R2 NORTH PROGRAM WALL REPAIRS		01/03/19	1.00	25000.00	11989.43	8835.00
IM0251-351	I-25 South of Pueblo MP 79.6		01/03/19	1.00	28000.00	11056.73	19515.17
STR0132-021	SH 13-MOFFAT COUNTY-CR 3 SOUT		01/10/19	1.00	15000.00	13372.00	8080.00
FBR0341-087	US 34 OVER NORTH FORK CO RIVE		01/10/19	1.00	10000.00	12269.99	5719.92
NHPP0701-241	I-70 TRUCK PARKING GARFIELD C		01/17/19	1.00	15000.00	6103.23	4000.00
STR0241-062	US 24 143.4 - 148		01/24/19	1.00	20000.00	11336.67	19000.00
NHPPR100-250	PACKAGE A (I-25 / I-70 / I-76		01/24/19	1.00	75000.00	14728.16	8000.00
ER072A-040	PR SH72A FLOOD PERMANENT REPA		01/31/19	1.00	35000.00	19168.50	20000.00
NHPP072A-041	PR SH72A FLOOD PERMANENT REPA						
NHPP0821-107	SH 82 GLENWOOD SPRINGS TO CA		02/07/19	1.00	15000.00	22800.00	10600.00
NHPP145A-065	SH 145 PASSING LANES AT DEEP		02/14/19	1.00	20000.00	7716.83	6500.00
NHPP0741-022	SH 74: I-70 TO CR 65 RESURFAC		02/14/19	1.00	6500.00	11451.89	11775.00
NHPP070A-028	FALL RIVER ROAD BRIDGE		02/21/19	1.00	6500.00	11567.00	8000.00
FBR0253-247	I25 AT VINE DRIVE BRIDGE REPL		03/07/19	1.00	10000.00	13538.73	13000.00
NHPP006A-058	US 6 LOVELAND PASS - I-70 (FY		03/07/19	1.00	15000.00	10201.29	13063.18

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 416

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID	
===== 626-01103				Public Info Services (Tier III)				LUMP SUM =====
C R100-315		R1 ADA CURB RAMPS - PH 5	03/07/19	1.00	10000.00	9000.00	8500.00	
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	1.00	15000.00	25458.33	15375.00	
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	1.00	20000.00	5666.67	4000.00	
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	1.00	15000.00	10500.00	14000.00	
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	1.00	25000.00	9406.06	10000.00	
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	1.00	75000.00	11391.38	7440.00	
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH						
WEIGHTED AVERAGE FOR THE FIRST QUARTER				20.00	25285.71	12921.90	10770.16	
NHPP030A-035		US 285/SH30	04/04/19	1.00	15000.00	8400.00	8400.00	
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	1.00	2000.00	9233.33	7500.00	
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	1.00	25000.00	8098.00	4594.00	
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	1.00	7000.00	11532.02	4000.00	
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	1.00	10000.00	10072.50	18490.00	
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	1.00	15000.00	16581.00	17370.00	
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	1.00	15000.00	8623.91	7480.00	
NHPP030A-036		SH 30 & TOWER RD IMPROVEMENTS	06/13/19	1.00	5000.00	5000.00	5000.00	
WEIGHTED AVERAGE FOR THE SECOND QUARTER				8.00	11750.00	9697.33	9104.25	
NHPP0361-126		US 36 EMERGENCY REPAIR	08/06/19	1.00	80500.00	80500.00	80500.00	
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	1.00	25000.00	11566.67	10200.00	
WEIGHTED AVERAGE FOR THE THIRD QUARTER				2.00	52750.00	28800.00	45350.00	
WEIGHTED AVERAGE FOR THE YEAR				30.00	23564.52	12778.19	12631.24	
===== 626-01104				Public Info Services (Tier IV)				LUMP SUM =====
NHPPR500-173		US 160_550 DURANGO SIGNALS OP	01/03/19	1.00	5000.00	8790.00	8080.00	
FSA0142-068		SH 14 & WCR 33 INTERSECTION I	01/03/19	1.00	2500.00	3095.00	2380.00	
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	1.00	10000.00	6270.00	4500.00	
STR141A-047		SH 141 MP 120-143 MESA COUNTY	01/17/19	1.00	12000.00	6135.15	10000.00	
MTCER400-368		REGION 4 FY 19 STENCIL NW	01/17/19	1.00	7500.00	6625.00	2500.00	
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	1.00	10000.00	8876.67	9745.00	
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	1.00	7500.00	3385.34	2500.00	
NH2871-035		US 287 PASSING LANES SOUTH OF	02/07/19	1.00	15000.00	6843.70	6678.00	
MTCER500-206		R5 FY19 STRIPING	02/07/19	1.00	5000.00	3966.67	4400.00	
NHPP1601-076		US 160 MANCOS HILL (MP 40.000	02/21/19	1.00	3000.00	9220.00	8500.00	

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 417

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 626-01104							
		Public Info Services (Tier IV)		LUMP SUM			
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	1.00	3500.00	7347.00	6700.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	1.00	20000.00	4500.00	4000.00
MPR200-253		R2 FY19 STENCIL PVMT MKG PROJ	03/07/19	1.00	2500.00	7333.33	2500.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	1.00	5000.00	12612.09	18000.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	1.00	10000.00	11379.33	10040.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	1.00	5000.00	6387.50	6825.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		16.00	7718.75	6824.99	6709.25
STRR300-236		SH 92 and SH 133	04/04/19	1.00	9000.00	7500.00	7500.00
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	1.00	8000.00	7465.50	4012.00
NHPP2851-012		US 285 Antonito to Estrella C	05/02/19	1.00	5000.00	9333.33	3000.00
C2571-013		SH257 & 392:WINDSOR CURB RAMP	05/02/19	1.00	5500.00	7210.33	5000.00
MTCE0641-103		MTCE R3 FY20 SH 64 RANGELY PE	05/02/19	1.00	5000.00	12700.00	16500.00
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	1.00	6000.00	4950.00	5000.00
FSA0061-090		SH 6: CENTER LINE RUMBLE STRI	05/02/19	1.00	6000.00	10000.00	10000.00
CR300-248		CRAIG RESIDENCY ADA RAMPS	05/16/19	1.00	10000.00	8228.67	18000.00
STM430-020		ADA RAMPS DIVIDE ESB	05/23/19	1.00	8200.00	5000.00	5000.00
STRR200-257		ROAD CLOSURE GATES ON VARIOUS	05/30/19	1.00	3000.00	3191.00	4000.00
MPR200-255		FY20 R2 PAVEMENT MARKING PROJ	06/06/19	1.00	2500.00	26666.67	45000.00
CR500-205		R5 GUARDRAIL END TREATMENT EA	06/13/19	1.00	12000.00	9500.00	9500.00
FSA0142-067		SH 14 RUMBLESTRIPS: AULT TO S	06/13/19	1.00	8000.00	7500.00	7500.00
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	1.00	12000.00	18500.00	20000.00
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	1.00	7500.00	6325.00	6400.00
C0502-085		US 50 MM 201.8 MONARCH AVALAN	06/27/19	1.00	2000.00	4522.50	6000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		16.00	6856.25	9819.88	10775.75
STAR400-353		Region 4 - US 287C at interse	07/11/19	1.00	8000.00	8397.50	7645.00
NHPPR500-207		R5 CHAIN STATION IMPROVEMENTS	07/11/19	1.00	8000.00	4923.50	3575.00
MTCE 001A-004		MTCE FY20 R4 SH-1	07/11/19	1.00	4000.00	1900.00	1800.00
FSA0361-125		US 36 RUMBLE STRIPS: ESTES TO	07/25/19	1.00	8000.00	12750.00	12750.00
MTCE 0761-234		I76 MP 69-77	08/01/19	1.00	4000.00	4736.67	4600.00
MTCER500-200		WEST 160 TO HIGH BRIDGE	08/08/19	1.00	4500.00	7500.00	7500.00
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	1.00	8500.00	10150.00	11300.00
CR400-367		R4 LONGMONT ADA CURB RAMPS	08/22/19	1.00	8000.00	6000.00	5000.00
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	1.00	4000.00	7225.67	7100.00
NHPP050A-038		US550 MONTROSE PHASE 1 ADA RA	09/05/19	1.00	10000.00	10433.33	5300.00
MTCE052A-048		MTCE R4 FY20 SH52A CRACK SEAL	09/19/19	1.00	5000.00	3632.33	3955.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		11.00	6545.45	6608.26	6411.36
		WEIGHTED AVERAGE FOR THE YEAR		43.00	7097.67	7670.26	8146.16

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 418

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	627-00001	Pvmt Mkg Paint		Gallon	=====	=====	=====
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	698.00	35.00	38.81	45.53
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	116.00	65.00	67.49	65.00
STA119A-069		SH 119: NEDERLAND - EAST					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		814.00	39.28	45.96	48.30
		WEIGHTED AVERAGE FOR THE YEAR		814.00	39.28	45.96	48.30
=====	627-00002	Thermoplastic Pvmt Mkg		Sq Foot	=====	=====	=====
STMC430-020		ADA RAMPS DIVIDE ESB	05/23/19	100.00	83.30	25.00	25.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		100.00	83.30	25.00	25.00
		WEIGHTED AVERAGE FOR THE YEAR		100.00	83.30	25.00	25.00
=====	627-00005	Epoxy Pvmt Mkg		Gallon	=====	=====	=====
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	264.00	50.00	100.25	100.50
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		264.00	50.00	100.25	100.50
		WEIGHTED AVERAGE FOR THE YEAR		264.00	50.00	100.25	100.50
=====	627-00006	Mod Epoxy Pvmt Mkg (On-Call)		Gallon	=====	=====	=====
MTCER300-252		MTCE R3 FY19/20 REGION WIDE E	04/04/19	1,100.00	60.00	80.50	62.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,100.00	60.00	80.50	62.00
		WEIGHTED AVERAGE FOR THE YEAR		1,100.00	60.00	80.50	62.00
=====	627-00008	Mod Epoxy Pvmt Mkg		Gallon	=====	=====	=====
FSA0142-068		SH 14 & WCR 33 INTERSECTION I	01/03/19	11.00	250.00	481.00	340.00
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	24.00	100.00	118.60	91.00
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	1,044.84	80.00	91.11	85.00
STA119A-069		SH 119: NEDERLAND - EAST					

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	627-00008	Mod Epoxy Pvmt Mkg		Gallon	=====	=====	=====
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	286.00	250.00	101.40	95.00
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	11.00	250.00	367.61	338.00
MTCER300-247		MTCE R3 FY19 REGION ROUNDABOU	01/10/19	220.00	350.00	274.60	175.00
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	48.00	75.00	273.91	435.00
STR0241-062		US 24 143.4 - 148	01/24/19	330.00	75.00	93.92	100.00
NHPPR100-250		PACKAGE A (I-25 / I-70 / I-76	01/24/19	20.00	80.00	448.80	295.00
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	129.00	100.00	77.79	75.00
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	2,612.00	72.00	77.90	75.80
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	214.00	90.00	93.01	92.30
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	18.00	100.00	195.40	160.00
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	56.00	200.00	118.65	90.00
NHPP006A-058		US 6 LOVELAND PASS - I-70 (FY	03/07/19	906.00	65.00	67.38	70.76
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	73.00	90.00	151.00	167.00
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	403.00	92.00	90.62	76.87
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	29.00	40.00	378.33	360.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	11.00	100.00	461.50	488.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	432.00	75.00	69.76	60.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	1,044.00	78.00	84.78	106.00
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		7,921.84	91.11	99.97	89.67
NHPP030A-035		US 285/SH30	04/04/19	202.00	90.00	70.00	70.00
STRR300-236		SH 92 and SH 133	04/04/19	3,863.00	75.00	63.00	63.00
MTCER300-252		MTCE R3 FY19/20 REGION WIDE E	04/04/19	32,739.00	60.00	60.58	57.80
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	54.00	90.00	181.28	171.10
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	926.00	75.00	82.81	78.00
FSA0061-090		SH 6: CENTER LINE RUMBLE STRI	05/02/19	621.00	110.00	110.00	110.00
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	10.00	500.00	829.33	375.00
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	43.00	90.00	96.31	98.00
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	9.00	300.00	172.50	145.00
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	17.00	75.00	152.50	160.00
MPR200-255		FY20 R2 PAVEMENT MARKING PROJ	06/06/19	24,071.00	54.00	66.42	65.00
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	12.00	75.00	588.90	578.00
NHPP030A-036		SH 30 & TOWER RD IMPROVEMENTS	06/13/19	49.00	90.00	175.00	175.00
FSA0142-067		SH 14 RUMBLESTRIPS: AULT TO S	06/13/19	1,000.00	96.00	110.00	110.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		63,616.00	60.19	64.44	62.90
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	1,400.00	63.03	63.03	63.03
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
FSA0361-125		US 36 RUMBLE STRIPS: ESTES TO	07/25/19	1,099.00	110.00	82.50	82.50

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 420

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 627-00008 Mod Epoxy Pvmt Mkg Gallon =====							
MTCER400-369	REGION 4 FY20 EPOXY		08/01/19	35,310.00	59.50	64.75	60.00
MTCE 0761-234	I76 MP 69-77		08/01/19	52.00	275.00	259.90	160.00
NHPP0361-127	US 36 EMERGENCY REPAIR - PACK		08/27/19	10.00	189.92	189.92	189.92
MTCE0253-279	I-25 EPOXY STRIPING		08/29/19	2,961.00	80.00	71.58	66.50
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			40,832.00	62.77	65.88	61.34
	WEIGHTED AVERAGE FOR THE YEAR			112,369.84	63.31	68.23	64.10
===== 627-00009 Mod Epoxy (Inlaid) Gallon =====							
IM0251-351	I-25 South of Pueblo MP 79.6		01/03/19	1,197.00	105.00	120.54	143.10
STR141A-047	SH 141 MP 120-143 MESA COUNTY		01/17/19	1,559.00	140.00	103.73	102.00
STAM086-075	SH96A ABRIENDO - ORMAN SAFETY		01/31/19	20.00	150.00	395.67	335.00
NH2871-035	US 287 PASSING LANES SOUTH OF		02/07/19	166.00	150.00	160.06	131.25
NHPP050A-033	US50 West of Delta EB Lanes R		03/14/19	351.00	140.00	105.00	85.00
STM0242-077	US24 - 8TH ST TO WEST OF MANI		03/28/19	494.00	182.00	63.00	60.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			3,787.00	134.91	109.08	110.45
MTCE0641-103	MTCE R3 FY20 SH 64 RANGELY PE		05/02/19	7.00	350.00	452.50	425.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			7.00	350.00	452.50	425.00
NHPP0252-477	I-25 SOUTH GAP PACKAGE 3		07/02/19	3,260.00	90.53	90.53	90.53
FBR0252-486	I-25 S GAP - BE BRIDGES UPPER						
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			3,260.00	90.53	90.53	90.53
	WEIGHTED AVERAGE FOR THE YEAR			7,054.00	114.61	105.91	101.56
===== 627-00011 Pvmt Mkg Paint (Waterborne) Gallon =====							
ER119A-065	PR SH 119A BOULDER CANYON		01/03/19	15.00	200.00	92.36	65.00
STA119A-069	SH 119: NEDERLAND - EAST						
STAM086-075	SH96A ABRIENDO - ORMAN SAFETY		01/31/19	16.00	50.00	69.17	62.50
STM0242-077	US24 - 8TH ST TO WEST OF MANI		03/28/19	1,823.00	64.00	33.67	31.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,854.00	64.98	35.22	31.55

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 421

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	627-00011	Pvmt Mkg Paint (Waterborne)		Gallon	=====		
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	18.00	60.00	55.00	54.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		18.00	60.00	55.00	54.00
		WEIGHTED AVERAGE FOR THE YEAR		1,872.00	64.93	35.41	31.76
=====	627-00012	Pvmt Mkg Paint (Low VOC Solvent Base)		Gallon	=====		
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	28.00	80.00	145.30	135.82
C R100-315		R1 ADA CURB RAMPS - PH 5	03/07/19	10.00	100.00	192.50	200.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	148.00	33.33	43.33	40.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		186.00	43.94	75.16	63.03
		WEIGHTED AVERAGE FOR THE YEAR		186.00	43.94	75.16	63.03
=====	627-00013	Pvmt Mkg Paint (High Build)		Gallon	=====		
STAR200-242		R2 NORTH PROGRAM WALL REPAIRS	01/03/19	2.00	100.00	243.20	234.00
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	104.00	35.00	52.20	45.00
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	1,048.00	40.00	47.70	48.50
STR141A-047		SH 141 MP 120-143 MESA COUNTY	01/17/19	3,989.00	35.00	39.70	40.50
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	62.00	27.00	95.25	132.00
STR0241-062		US 24 143.4 - 148	01/24/19	674.00	55.00	52.58	56.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	428.00	67.00	50.86	46.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	314.00	45.00	34.24	36.00
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	3,865.00	36.00	34.80	31.60
NH2871-035		US 287 PASSING LANES SOUTH OF	02/07/19	255.00	50.00	104.84	99.75
MTCER500-206		R5 FY19 STRIPING	02/07/19	64,500.00	25.00	25.80	23.25
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	475.00	140.00	60.04	63.37
NHPP1601-076		US 160 MANCOS HILL (MP 40.000	02/21/19	8,405.00	30.00	28.53	27.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	528.00	60.00	46.50	48.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	15.00	45.00	82.75	110.00
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	1,208.00	75.00	45.25	30.75
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	1,089.00	36.00	35.33	33.00
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	418.00	40.00	78.33	74.02
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	15.00	45.00	147.33	145.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	2.00	35.00	366.50	238.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	1,614.00	37.00	34.99	31.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 422

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 627-00013 Pvmt Mkg Paint (High Build) Gallon =====							
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	2,853.00	39.00	42.50	48.70
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
WEIGHTED AVERAGE FOR THE FIRST QUARTER				91,863.00	29.40	30.15	27.00
NHPP030A-035		US 285/SH30	04/04/19	1,267.00	40.00	30.00	30.00
STRR300-236		SH 92 and SH 133	04/04/19	2,189.00	32.00	36.00	36.00
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	9.00	70.00	136.67	130.00
NHPP2851-012		US 285 Antonito to Estrella C	05/02/19	4,061.00	35.00	35.55	38.00
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	162.00	36.00	53.66	58.00
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	64.00	40.00	84.00	88.00
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	129.00	110.00	41.00	50.00
WEIGHTED AVERAGE FOR THE SECOND QUARTER				7,881.00	36.30	36.34	37.28
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	7,038.00	32.09	32.09	32.09
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
FSA0361-125		US 36 RUMBLE STRIPS: ESTES TO	07/25/19	1,023.00	60.00	55.00	55.00
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	320.00	60.01	60.01	60.01
MTCER500-200		WEST 160 TO HIGH BRIDGE	08/08/19	27.00	150.00	170.00	225.00
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	22.00	130.00	277.50	295.00
WEIGHTED AVERAGE FOR THE THIRD QUARTER				8,430.00	37.17	38.06	37.23
WEIGHTED AVERAGE FOR THE YEAR				108,174.00	30.51	30.70	28.57
===== 627-00014 Pvmt Mkg Paint (Low Temp) Gallon =====							
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	105.00	75.00	49.93	45.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	888.00	110.00	33.81	32.55
NHPP006A-058		US 6 LOVELAND PASS - I-70 (FY	03/07/19	3,438.00	35.00	33.24	30.48
WEIGHTED AVERAGE FOR THE FIRST QUARTER				4,431.00	50.98	35.21	31.24
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	4,267.00	85.00	44.11	50.00
WEIGHTED AVERAGE FOR THE SECOND QUARTER				4,267.00	85.00	44.11	50.00
WEIGHTED AVERAGE FOR THE YEAR				8,698.00	67.67	39.86	40.44

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 423

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	627-00019	Pvmt Mkg Paint (High Build) (Inlaid)		Gallon	=====	=====	=====
ER119A-065 STA119A-069		PR SH 119A BOULDER CANYON SH 119: NEDERLAND - EAST	01/03/19	2,772.00	50.00	81.72	73.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,772.00	50.00	81.72	73.00
		WEIGHTED AVERAGE FOR THE YEAR		2,772.00	50.00	81.72	73.00
=====	627-00032	Raised Flex Pvmt Marker (Temp)		Each	=====	=====	=====
NHPP2851-012 STR 141A-040		US 285 Antonito to Estrella C R5 YEAR 4 BRDG PREV MAINT RAM	05/02/19 06/20/19	8,220.00 65.00	2.00 20.00	1.55 8.50	0.65 10.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		8,285.00	2.14	1.59	0.72
		WEIGHTED AVERAGE FOR THE YEAR		8,285.00	2.14	1.59	0.72
=====	627-00070	Preform Thermoplastic Pvmt Mkg		Sq Foot	=====	=====	=====
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	409.00	19.00	13.95	13.65
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		409.00	19.00	13.95	13.65
		WEIGHTED AVERAGE FOR THE YEAR		409.00	19.00	13.95	13.65
=====	627-01001	Preform Plastic Pvmt Mkg (Ty I)		Sq Foot	=====	=====	=====
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	72.00	14.00	17.38	16.52
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		72.00	14.00	17.38	16.52
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	36.00	25.30	25.30	25.30
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		36.00	25.30	25.30	25.30
		WEIGHTED AVERAGE FOR THE YEAR		108.00	17.77	18.26	19.45
=====	627-01010	Preform Plastic Pvmt Mkg (TY I) (Inlaid)		Sq Foot	=====	=====	=====
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	128.00	14.00	18.52	32.52

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 424

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	627-01010	Preform Plastic Pvmt Mkg (TY I) (Inlaid)		Sq Foot	=====	=====	=====
NHPPR500-173	US 160_550 DURANGO SIGNALS OP	01/03/19	150.00	16.00	22.10	23.00	
SHER100-289	INTERSECTIONS @ SH83 & LONGS	01/03/19	3,304.00	14.00	12.80	11.50	
ER119A-065	PR SH 119A BOULDER CANYON	01/03/19	307.00	16.03	26.78	25.00	
STA119A-069	SH 119: NEDERLAND - EAST						
STR0241-062	US 24 143.4 - 148	01/24/19	66.00	15.00	26.42	23.00	
NHPP0741-022	SH 74: I-70 TO CR 65 RESURFAC	02/14/19	1,915.00	15.00	13.47	13.00	
NHPP1601-073	US 160 PASSING LANE NORTH OF	03/07/19	457.40	18.00	26.75	23.50	
NHPP006A-058	US 6 LOVELAND PASS - I-70 (FY	03/07/19	325.00	12.00	27.07	26.13	
NHPP0702-378	I-70 OFFICERS GULCH TO FRISCO	03/14/19	5,197.00	15.00	14.10	12.30	
SHER100-308	MIDPOINT - SIGNAL CONST PACKA	03/21/19	221.00	12.50	20.25	20.50	
NHPP2254-089	I-225 RESURFACING FROM I-25 T	03/21/19	16,408.00	13.00	13.09	11.50	
STM0242-077	US24 - 8TH ST TO WEST OF MANI	03/28/19	21,782.00	13.00	11.67	11.00	
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		50,260.40	13.42	13.01	11.85	
NHPP030A-035	US 285/SH30	04/04/19	27,221.00	13.00	10.00	10.00	
MTCE0702-387	MTCE R3 FY19 I-70 TAPE	04/18/19	30,200.00	10.00	10.93	10.25	
NHPP0703-445	I-70 WESTBOUND PEAK PERIOD SH	04/25/19	8,395.00	12.00	13.61	13.00	
FSAR100-327	REGION 1 6 INCH LANE LINE MAR	05/09/19	551,705.00	9.30	9.64	9.64	
FSAR0703-454	EB I-70 AUX LANE WARD TO KIPL	05/16/19	1,498.00	12.00	12.84	12.80	
MPR200-255	FY20 R2 PAVEMENT MARKING PROJ	06/06/19	28,889.00	10.00	11.15	11.00	
NHPP030A-036	SH 30 & TOWER RD IMPROVEMENTS	06/13/19	634.00	13.00	17.00	17.00	
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		648,542.00	9.56	10.12	9.80	
NHPP0252-477	I-25 SOUTH GAP PACKAGE 3	07/02/19	46,930.00	10.89	10.89	10.89	
FBR0252-486	I-25 S GAP - BE BRIDGES UPPER						
MTCER500-200	WEST 160 TO HIGH BRIDGE	08/08/19	15,630.00	13.50	13.23	13.50	
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		62,560.00	11.54	11.82	11.54	
	WEIGHTED AVERAGE FOR THE YEAR		761,362.40	9.98	10.70	10.08	
=====	627-01011	Preform Plastic Pvmt Mkg (Contr) (Inlaid)		Sq Foot	=====	=====	=====
FSAR100-327	REGION 1 6 INCH LANE LINE MAR	05/09/19	263,016.00	9.60	9.64	9.64	
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		263,016.00	9.60	9.64	9.64	
	WEIGHTED AVERAGE FOR THE YEAR		263,016.00	9.60	9.64	9.64	

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 425

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 627-02001 Preform Plastic Pvmt Mkg (Ty II) Sq Foot =====							
NHPPR100-250		PACKAGE A (I-25 / I-70 / I-76	01/24/19	286.00	15.00	26.37	24.00
	WEIGHTED AVERAGE FOR THE FIRST	QUARTER		286.00	15.00	26.37	24.00
=====							
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	36.00	46.00	46.00	46.00
	WEIGHTED AVERAGE FOR THE THIRD	QUARTER		36.00	46.00	46.00	46.00
	WEIGHTED AVERAGE FOR THE YEAR			322.00	18.47	26.85	26.46
=====							
===== 627-02010 Preform Plastic Pvmt Mkg (Ty II) (Inlaid) Sq Foot =====							
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	1,865.00	13.00	15.00	14.00
NH2871-035		US 287 PASSING LANES SOUTH OF	02/07/19	2,618.00	10.00	19.68	16.59
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	265.00	12.00	25.67	24.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	3,336.00	12.00	15.32	13.50
	WEIGHTED AVERAGE FOR THE FIRST	QUARTER		8,084.00	11.58	16.99	14.96
=====							
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	282.00	12.00	18.49	17.46
MTCE0702-387		MTCE R3 FY19 I-70 TAPE	04/18/19	16,100.00	11.00	11.95	11.50
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	1,263.00	12.00	14.89	14.00
MPR200-255		FY20 R2 PAVEMENT MARKING PROJ	06/06/19	54,690.00	10.50	12.15	12.00
	WEIGHTED AVERAGE FOR THE SECOND	QUARTER		72,335.00	10.64	12.19	11.94
=====							
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	2,580.00	13.41	13.41	13.41
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
MTCER400-369		REGION 4 FY20 EPOXY	08/01/19	7,089.00	11.00	12.50	12.50
MTCE 0761-234		I76 MP 69-77	08/01/19	336.00	25.00	31.11	19.00
MTCER500-200		WEST 160 TO HIGH BRIDGE	08/08/19	61,720.00	14.00	13.98	14.00
	WEIGHTED AVERAGE FOR THE THIRD	QUARTER		71,725.00	13.73	13.94	13.85
	WEIGHTED AVERAGE FOR THE YEAR			152,144.00	12.15	13.20	13.01

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 426

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 627-30210		Thermoplastic Pvmt Mkg (XS)		Sq Foot	=====	=====	=====
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	552.00	18.00	17.67	17.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			552.00	18.00	17.67	17.00
NHPP030A-035		US 285/SH30	04/04/19	1,230.00	18.00	8.50	8.50
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1,230.00	18.00	8.50	8.50
	WEIGHTED AVERAGE FOR THE YEAR			1,782.00	18.00	13.76	11.13
===== 627-30323		Preform Plastic Pvmt Mkg (WS) (Typ I) (In)		Sq Foot	=====	=====	=====
NHPP030A-036		SH 30 & TOWER RD IMPROVEMENTS	06/13/19	32.00	25.00	22.00	22.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			32.00	25.00	22.00	22.00
	WEIGHTED AVERAGE FOR THE YEAR			32.00	25.00	22.00	22.00
===== 627-30324		Preform Plastic Pvmt Mkg (WS) (TY I)		Sq Foot	=====	=====	=====
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	53.50	13.00	21.07	20.00
ST119A-069		SH 119: NEDERLAND - EAST					
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	88.00	26.00	36.33	38.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			141.50	21.08	26.89	31.19
MTCER500-200		WEST 160 TO HIGH BRIDGE	08/08/19	3,365.20	25.00	25.90	28.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			3,365.20	25.00	25.90	28.00
	WEIGHTED AVERAGE FOR THE YEAR			3,506.70	24.84	25.99	28.13
===== 627-30328		Pre Plastic Pvmt Mkg (XWalk) (Typ1) (In)		Sq Foot	=====	=====	=====
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	604.00	25.00	25.67	20.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			604.00	25.00	25.67	20.00
	WEIGHTED AVERAGE FOR THE YEAR			604.00	25.00	25.67	20.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 427

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 627-30329		Preform Plastic Pvmt Mkg (XS) (TY I)		Sq Foot	=====		
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	826.00	15.00	12.87	12.00
STA119A-069		SH 119: NEDERLAND - EAST					
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	96.00	14.00	28.00	29.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		922.00	14.90	13.50	13.77
NHPP030A-036		SH 30 & TOWER RD IMPROVEMENTS	06/13/19	110.00	13.00	17.00	17.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		110.00	13.00	17.00	17.00
MTCER500-200		WEST 160 TO HIGH BRIDGE	08/08/19	2,484.00	16.00	15.28	16.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,484.00	16.00	15.28	16.00
		WEIGHTED AVERAGE FOR THE YEAR		3,516.00	15.62	14.27	15.45
===== 627-30405		Preform Thermoplastic Pvmt Mkg (WS)		Sq Foot	=====		
NHPPR500-173		US 160_550 DURANGO SIGNALS OP	01/03/19	239.00	17.00	25.00	26.00
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	427.00	16.00	19.00	18.00
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	54.00	19.00	20.49	20.00
STA119A-069		SH 119: NEDERLAND - EAST					
MTCER400-368		REGION 4 FY 19 STENCIL NW	01/17/19	23,954.00	11.50	13.74	13.50
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	247.00	18.00	17.50	16.50
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	17.00	15.00	20.86	18.00
NH2871-035		US 287 PASSING LANES SOUTH OF	02/07/19	348.00	20.00	19.30	14.39
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	229.00	30.00	23.10	22.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	338.00	20.00	15.28	14.10
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	76.00	25.00	16.98	17.00
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	178.00	15.00	19.49	17.50
MPR200-253		R2 FY19 STENCIL PVMT MKG PROJ	03/07/19	10,168.00	12.88	15.50	13.00
NHPP006A-058		US 6 LOVELAND PASS - I-70 (FY	03/07/19	64.00	25.00	30.57	26.13
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	193.00	15.00	19.00	18.00
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	348.00	20.00	24.00	22.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	357.00	20.00	18.00	18.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	2,279.00	15.00	19.50	17.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	1,671.00	16.64	17.00	16.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		41,187.00	12.84	14.93	14.05

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 428

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 627-30405		Preform Thermoplastic Pvmt Mkg (WS)		Sq Foot	=====		
NHPP030A-035		US 285/SH30	04/04/19	689.00	13.00	13.00	13.00
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	550.00	14.00	17.14	16.05
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	45.00	25.00	30.50	35.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,284.00	13.85	16.58	15.08
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	810.00	13.76	13.76	13.76
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	103.00	40.00	30.88	33.00
CR400-367		R4 LONGMONT ADA CURB RAMPS	08/22/19	16.00	30.00	24.00	30.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		929.00	16.95	17.44	16.17
		WEIGHTED AVERAGE FOR THE YEAR		43,400.00	12.96	14.98	14.13
===== 627-30407		Preform Thermoplastic Pvmt Mkg (WS) (Sp)		Sq Foot	=====		
MTCER300-247		MTCE R3 FY19 REGION ROUNDABOU	01/10/19	5,755.00	22.00	23.80	20.50
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	163.00	24.00	24.30	27.00
STR0241-062		US 24 143.4 - 148	01/24/19	17.00	20.00	21.17	16.00
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	18.00	17.00	22.00	19.00
MPR200-253		R2 FY19 STENCIL PVMT MKG PROJ	03/07/19	120.00	17.00	16.17	13.00
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	193.00	30.00	23.33	17.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	1,292.00	20.00	21.94	25.20
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		7,558.00	21.81	23.51	20.85
STRR300-236		SH 92 and SH 133	04/04/19	1,751.00	14.00	18.00	18.00
MTCER300-253		MTCE R3 FY19/20 REGION WIDE S	04/18/19	6,020.00	13.00	14.50	13.00
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	53.00	30.00	21.75	17.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		7,824.00	13.34	15.05	14.15
		WEIGHTED AVERAGE FOR THE YEAR		15,382.00	17.50	21.07	17.29
===== 627-30408		Pre Thermo Pvmt Mkg (Shield)		Sq Foot	=====		
MPR200-253		R2 FY19 STENCIL PVMT MKG PROJ	03/07/19	564.00	30.00	25.00	26.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		564.00	30.00	25.00	26.00
		WEIGHTED AVERAGE FOR THE YEAR		564.00	30.00	25.00	26.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 429

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 627-30410		Preform Thermoplastic Pvmt Mkg (XS)		Sq Foot	=====		
NHPPR500-173		US 160_550 DURANGO SIGNALS OP	01/03/19	40.00	17.00	23.50	19.40
FSA0142-068		SH 14 & WCR 33 INTERSECTION I	01/03/19	49.00	18.00	37.31	26.25
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	2,548.00	12.00	12.40	11.50
MTCER400-368		REGION 4 FY 19 STENCIL NW	01/17/19	40,756.00	10.20	11.04	10.50
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	2,661.00	16.00	11.87	11.60
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	40.00	12.00	17.19	15.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	3,126.00	12.00	11.60	10.85
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	150.00	25.00	13.63	13.00
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	178.00	15.00	14.58	12.50
C R100-315		R1 ADA CURB RAMPS - PH 5	03/07/19	180.00	40.00	27.00	25.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	4,325.00	12.00	10.25	11.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	4,351.00	12.50	12.00	13.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	3,005.00	12.00	13.59	12.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	4,990.00	13.00	11.67	11.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		66,399.00	11.28	11.40	10.97
NHPP030A-035		US 285/SH30	04/04/19	23,950.00	12.00	8.50	8.50
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	1,678.00	13.00	12.25	11.51
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	583.00	12.00	11.19	10.00
C2571-013		SH257 & 392:WINDSOR CURB RAMP	05/02/19	855.00	20.00	16.50	12.50
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	558.00	20.00	15.00	15.00
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	126.00	20.00	27.00	30.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		27,750.00	12.50	10.22	9.07
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	1,370.00	10.31	10.31	10.31
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	2,234.00	40.00	21.50	23.00
CR400-367		R4 LONGMONT ADA CURB RAMPS	08/22/19	6,884.00	13.00	12.50	13.00
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	1,150.00	12.00	15.83	19.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		11,638.00	17.77	14.61	15.20
		WEIGHTED AVERAGE FOR THE YEAR		105,787.00	12.32	11.50	10.94
===== 627-30411		Preform Thermoplastic Pvmt Mkg (XS) (Sp)		Sq Foot	=====		
MTCER300-247		MTCE R3 FY19 REGION ROUNDABOU	01/10/19	3,000.00	20.00	17.50	16.50

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 430

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	627-30411	Preform Thermoplastic Pvmt Mkg (XS) (Sp)		Sq Foot	=====	=====	=====
STR0241-062	US 24 143.4 - 148		01/24/19	994.00	19.00	14.50	13.00
NHPP0821-107	SH 82 GLENWOOD SPRINGS TO CA		02/07/19	1,608.00	12.00	10.25	10.00
MPR200-253	R2 FY19 STENCIL PVMT MKG PROJ		03/07/19	26,211.00	12.00	12.05	10.15
NHPP0702-378	I-70 OFFICERS GULCH TO FRISCO		03/14/19	520.00	20.00	17.52	22.55
NHPP050A-033	US50 West of Delta EB Lanes R		03/14/19	283.00	30.00	19.00	12.00
STM0242-077	US24 - 8TH ST TO WEST OF MANI		03/28/19	1,600.00	11.00	13.00	12.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			34,216.00	13.13	13.01	11.07
STRR300-236	SH 92 and SH 133		04/04/19	90.00	16.00	13.75	13.75
MTCER300-253	MTCE R3 FY19/20 REGION WIDE S		04/18/19	32,814.00	10.25	10.58	10.15
MTCE0641-103	MTCE R3 FY20 SH 64 RANGELY PE		05/02/19	360.00	30.00	15.75	14.00
CR300-248	CRAIG RESIDENCY ADA RAMPS		05/16/19	462.00	17.00	15.67	13.00
SHE0701-243	I-70 EXIT 26 DDI MODIFICATION		05/16/19	43.00	30.00	20.25	15.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			33,769.00	10.59	10.76	10.25
NHPP050A-038	US550 MONTROSE PHASE 1 ADA RA		09/05/19	796.00	17.00	19.67	26.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			796.00	17.00	19.67	26.00
	WEIGHTED AVERAGE FOR THE YEAR			68,781.00	11.93	12.24	10.84
=====	627-40012	Methyl Methac Pvmt Mkg (WS) (In)		Sq Foot	=====	=====	=====
NHPP1601-076	US 160 MANCOS HILL (MP 40.000		02/21/19	5,863.00	33.00	16.57	14.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			5,863.00	33.00	16.57	14.00
NHPP2851-012	US 285 Antonito to Estrella C		05/02/19	1,558.00	30.00	18.75	19.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1,558.00	30.00	18.75	19.00
	WEIGHTED AVERAGE FOR THE YEAR			7,421.00	32.37	17.03	15.05
=====	627-40013	Methyl Methac Pvmt Mkg (XS) (In)		Sq Foot	=====	=====	=====
NHPP1601-076	US 160 MANCOS HILL (MP 40.000		02/21/19	1,960.00	33.00	12.80	11.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,960.00	33.00	12.80	11.00
	WEIGHTED AVERAGE FOR THE YEAR			1,960.00	33.00	12.80	11.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 431

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	629-01001	Survey Monument (Ty 1)		Each	=====		
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	2.00	500.00	420.89	212.91
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	20.00	155.00	244.52	240.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	1.00	6000.00	1358.33	975.00
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	6.00	200.00	715.89	450.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		29.00	389.66	313.29	306.92
		WEIGHTED AVERAGE FOR THE YEAR		29.00	389.66	313.29	306.92
=====	629-01003	Survey Monument (Ty 3)		Each	=====		
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	3.00	500.00	1400.87	1500.00
STA119A-069		SH 119: NEDERLAND - EAST					
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	3.00	850.00	416.45	360.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		6.00	675.00	810.22	930.00
		WEIGHTED AVERAGE FOR THE YEAR		6.00	675.00	810.22	930.00
=====	629-01005	Survey Monument (Ty 5)		Each	=====		
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	40.00	250.00	227.12	240.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		40.00	250.00	227.12	240.00
NHPP050A-038		US550 MONTROSE PHASE 1 ADA RA	09/05/19	1.00	300.00	1225.00	575.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	300.00	1225.00	575.00
		WEIGHTED AVERAGE FOR THE YEAR		41.00	251.22	233.32	248.17
=====	629-01006	Survey Monument (Ty 6)		Each	=====		
NHPP050A-038		US550 MONTROSE PHASE 1 ADA RA	09/05/19	2.00	600.00	841.67	675.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	600.00	841.67	675.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	600.00	841.67	675.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 432

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	629-01031	Survey Monument (Ty 3A)		Each	=====		
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	3.00	500.00	664.15	605.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	1.00	500.00	843.95	750.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	500.00	706.23	641.25
		WEIGHTED AVERAGE FOR THE YEAR		4.00	500.00	706.23	641.25
=====	629-01050	Monument Box		Each	=====		
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	1.00	500.00	180.00	160.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	500.00	180.00	160.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	500.00	180.00	160.00
=====	629-01065	Survey Monument (Ty 5S)		Each	=====		
CR300-248		CRAIG RESIDENCY ADA RAMPS	05/16/19	14.00	750.00	849.67	965.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		14.00	750.00	849.67	965.00
NHPP050A-038		US550 MONTROSE PHASE 1 ADA RA	09/05/19	6.00	1500.00	975.00	625.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		6.00	1500.00	975.00	625.00
		WEIGHTED AVERAGE FOR THE YEAR		20.00	975.00	887.27	863.00
=====	629-01110	Locate Monuments		Hour	=====		
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	4.00	200.00	180.00	160.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	8.00	180.00	182.50	190.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		12.00	186.67	181.67	180.00
		WEIGHTED AVERAGE FOR THE YEAR		12.00	186.67	181.67	180.00
=====	630-00000	Flagging		Hour	=====		
STAR200-242		R2 NORTH PROGRAM WALL REPAIRS	01/03/19	400.00	28.00	27.59	26.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-00000	Flagging		Hour =====			
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	14,000.00	20.00	16.49	25.02
NHPPR500-173		US 160_550 DURANGO SIGNALS OP	01/03/19	100.00	30.00	31.25	26.00
FSA0142-068		SH 14 & WCR 33 INTERSECTION I	01/03/19	280.00	28.00	49.81	57.75
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	500.00	35.00	29.20	29.00
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	10,570.00	28.50	29.65	27.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	12,000.00	28.00	24.66	21.20
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	4,000.00	28.00	27.65	28.08
MTCER300-247		MTCE R3 FY19 REGION ROUNDABOU	01/10/19	320.00	25.00	26.60	25.00
STR141A-047		SH 141 MP 120-143 MESA COUNTY	01/17/19	6,600.00	28.00	24.81	25.00
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	1,908.00	25.00	29.12	22.00
MTCER400-368		REGION 4 FY 19 STENCIL NW	01/17/19	1,100.00	20.00	24.75	12.00
STR0241-062		US 24 143.4 - 148	01/24/19	10,000.00	26.00	29.17	30.00
NHPPR100-250		PACKAGE A (I-25 / I-70 / I-76	01/24/19	300.00	35.00	34.41	35.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	6,700.00	30.00	29.42	28.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	200.00	22.00	26.50	25.50
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	1,200.00	30.00	28.77	30.00
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	3,749.00	30.00	27.25	29.50
NH2871-035		US 287 PASSING LANES SOUTH OF	02/07/19	500.00	24.00	26.03	24.68
ITSSW01-638		ETHERNET PHASE III (PRIMARILY	02/07/19	80.00	25.00	26.25	25.00
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	5,800.00	28.00	27.52	23.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	3,180.00	35.00	27.40	27.15
NHPP1601-076		US 160 MANCOS HILL (MP 40.000	02/21/19	2,300.00	24.00	20.90	23.50
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	400.00	30.00	27.06	32.00
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	600.00	30.00	30.67	35.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	5,580.00	25.00	24.28	24.55
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	1,000.00	30.00	24.50	21.00
MPR200-253		R2 FY19 STENCIL PVMT MKG PROJ	03/07/19	750.00	25.00	21.67	12.00
NHPP006A-058		US 6 LOVELAND PASS - I-70 (FY	03/07/19	2,500.00	25.00	34.60	39.19
C R100-315		R1 ADA CURB RAMPS - PH 5	03/07/19	2,200.00	26.00	30.50	25.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	1,350.00	30.00	28.50	27.00
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	4,150.00	30.00	32.27	32.80
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	6,000.00	28.00	24.00	25.00
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	2,400.00	25.00	24.00	21.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	880.00	30.00	30.00	28.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	1,000.00	25.00	30.50	32.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	3,000.00	30.00	32.56	36.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	700.00	28.57	29.67	32.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	16,000.00	28.00	30.85	31.50
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		134,297.00	27.10	26.99	26.75
NHPP030A-035		US 285/SH30	04/04/19	750.00	32.00	30.00	30.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-00000	Flagging		Hour =====			
STRR300-236		SH 92 and SH 133	04/04/19	3,500.00	28.00	27.00	27.00
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	100.00	26.00	30.67	26.00
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	32.00	30.00	34.25	29.50
MTCE0702-387		MTCE R3 FY19 I-70 TAPE	04/18/19	200.00	14.00	17.33	24.00
MTCE0702-387		MTCE R3 FY19/20 REGION WIDE S	04/18/19	300.00	14.00	18.50	12.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	2,500.00	30.00	45.26	71.00
NHPP2851-012		US 285 Antonito to Estrella C	05/02/19	1,920.00	26.00	21.00	18.00
C2571-013		SH257 & 392:WINDSOR CURB RAMP	05/02/19	220.00	28.00	36.00	45.50
MTCE0641-103		MTCE R3 FY20 SH 64 RANGELY PE	05/02/19	500.00	30.00	20.25	8.00
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	240.00	30.00	33.35	33.00
FSA0061-090		SH 6: CENTER LINE RUMBLE STRI	05/02/19	480.00	25.00	0.10	0.10
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	120.00	30.00	31.17	31.00
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	640.00	30.00	29.95	30.00
CR300-248		CRAIG RESIDENCY ADA RAMPS	05/16/19	500.00	28.00	29.00	20.00
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	1,600.00	25.00	19.88	8.00
STMC430-020		ADA RAMPS DIVIDE ESB	05/23/19	512.00	12.00	30.00	30.00
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	2,160.00	30.00	30.50	33.00
STRR200-257		ROAD CLOSURE GATES ON VARIOUS	05/30/19	400.00	20.00	29.42	27.50
ER145A-081		SH 145 MP 21 EMERGENCY ROCKFA	06/07/19	480.00	25.00	28.57	30.00
NHPP030A-036		SH 30 & TOWER RD IMPROVEMENTS	06/13/19	960.00	30.00	26.00	26.00
CR500-205		R5 GUARDRAIL END TREATMENT EA	06/13/19	1,500.00	25.00	29.10	29.10
FSA0142-067		SH 14 RUMBLESTRIPS: AULT TO S	06/13/19	390.00	20.00	0.10	0.10
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	3,776.00	27.00	30.00	30.00
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	400.00	23.00	26.89	26.00
C0502-085		US 50 MM 201.8 MONARCH AVALAN	06/27/19	100.00	33.00	37.50	38.50
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		24,280.00	26.94	28.72	29.53
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	8,658.00	25.20	25.20	25.20
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPPR500-207		R5 CHAIN STATION IMPROVEMENTS	07/11/19	400.00	30.00	25.59	30.00
MTCE 001A-004		MTCE FY20 R4 SH-1	07/11/19	150.00	29.00	28.50	28.00
FSA076A-010		I-76: VMS BOARDS EAST AND WES	07/18/19	300.00	30.00	26.90	3.00
FSA0361-125		US 36 RUMBLE STRIPS: ESTES TO	07/25/19	300.00	10.00	1.00	1.00
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	200.00	30.89	30.89	30.89
NHPP0361-126		US 36 EMERGENCY REPAIR	08/06/19	400.00	28.75	28.75	28.75
MTCE0500-200		WEST 160 TO HIGH BRIDGE	08/08/19	720.00	30.00	24.50	24.00
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	2,400.00	25.00	24.50	26.00
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	1,000.00	31.25	31.25	31.25
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	40.00	30.00	36.67	35.00
NHPP050A-038		US550 MONTROSE PHASE 1 ADA RA	09/05/19	3,000.00	28.00	26.00	27.00
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	1,200.00	35.00	32.33	30.00
MTCE052A-048		MTCE R4 FY20 SH52A CRACK SEAL	09/19/19	600.00	32.00	34.80	32.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		19,368.00	27.03	26.72	25.91
		WEIGHTED AVERAGE FOR THE YEAR		177,945.00	27.07	27.11	27.05

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 435

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-00001 Pilot Car Operation Hour =====							
ER119A-065	PR SH 119A BOULDER CANYON	01/03/19	800.00	50.00	64.49	65.00	
STA119A-069	SH 119: NEDERLAND - EAST						
STR0132-021	SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	3,000.00	60.00	33.86	45.50	
STR141A-047	SH 141 MP 120-143 MESA COUNTY	01/17/19	1,920.00	60.00	50.38	50.00	
NHPP0821-107	SH 82 GLENWOOD SPRINGS TO CA	02/07/19	150.00	50.00	61.75	63.00	
NHPP1601-076	US 160 MANCOS HILL (MP 40.000	02/21/19	800.00	40.00	37.30	43.00	
NHPP0503-087	US 50 PASSING LANES EAST OF S	03/21/19	160.00	50.00	96.51	60.00	
STA0131-070 HMA ALT	SH 13 CR 5 NORTH AND SOUTH	03/28/19	6,400.00	60.00	56.25	72.70	
STA0131-070 PCCP ALT	SH 13 CR 5 NORTH AND SOUTH						
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		13,230.00	57.95	49.25	56.89	
STRR300-236	SH 92 and SH 133	04/04/19	720.00	60.00	60.00	60.00	
NHPP2851-012	US 285 Antonito to Estrella C	05/02/19	360.00	46.00	43.33	50.00	
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,080.00	55.33	50.00	56.67	
FSA0361-125	US 36 RUMBLE STRIPS: ESTES TO	07/25/19	150.00	25.00	1.00	1.00	
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		150.00	25.00	1.00	1.00	
	WEIGHTED AVERAGE FOR THE YEAR		14,460.00	57.41	49.14	56.12	
===== 630-00003 Uniformed Traf Ctrl Hour =====							
NHPPR100-250	PACKAGE A (I-25 / I-70 / I-76	01/24/19	1,500.00	100.00	99.82	105.00	
ER072A-040	PR SH72A FLOOD PERMANENT REPA	01/31/19	2,400.00	110.00	106.53	125.00	
NHPP072A-041	PR SH72A FLOOD PERMANENT REPA						
NHPP0741-022	SH 74: I-70 TO CR 65 RESURFAC	02/14/19	408.00	100.00	129.34	141.15	
SHER100-284	FY19 NORTH SIGNAL PKG	02/21/19	48.00	100.00	121.00	135.00	
SHE2254-090	Colfax & I-225, Colfax & Cham	03/07/19	64.00	100.00	100.00	100.00	
SHER100-308	MIDPOINT - SIGNAL CONST PACKA	03/21/19	96.00	100.00	140.00	145.00	
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		4,516.00	105.31	106.39	119.99	
NHPP030A-035	US 285/SH30	04/04/19	2,000.00	102.00	75.00	75.00	

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 436

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-00003 Uniformed Traf Ctrl Hour =====							
IM0252-472	I-25 CABLE BARRIER PHASE III	04/04/19	1,000.00	100.00	95.50	91.00	
FSA0252-468	I-25 AND PLUM CREEK IMPROVEME	04/18/19	16.00	120.00	124.40	141.60	
NHPP0703-445	I-70 WESTBOUND PEAK PERIOD SH	04/25/19	1,000.00	100.00	138.67	100.00	
FSA0703-454	EB I-70 AUX LANE WARD TO KIPL	05/16/19	200.00	90.00	97.09	90.00	
NHPP0703-442	I-70 SILVERPLUME SOUNDWALL AN	06/13/19	100.00	100.00	110.03	113.00	
NHPP030A-036	SH 30 & TOWER RD IMPROVEMENTS	06/13/19	8.00	100.00	150.00	150.00	
WEIGHTED AVERAGE FOR THE SECOND QUARTER				4,324.00	100.54	107.70	86.44
NHPP0252-477	I-25 SOUTH GAP PACKAGE 3	07/02/19	8,368.00	96.92	96.92	96.92	
FBR0252-486	I-25 S GAP - BE BRIDGES UPPER						
STAR400-353	Region 4 - US 287C at interse	07/11/19	72.00	100.00	157.50	145.00	
MTCE 001A-004	MTCE FY20 R4 SH-1	07/11/19	24.00	100.00	93.63	95.00	
FSA076A-010	I-76: VMS BOARDS EAST AND WES	07/18/19	70.00	150.00	168.80	115.00	
WEIGHTED AVERAGE FOR THE THIRD QUARTER				8,534.00	97.39	100.70	97.47
WEIGHTED AVERAGE FOR THE YEAR				17,374.00	100.23	105.68	100.58
===== 630-00004 Traf Ctrl Vehicle Each =====							
SHER100-284	FY19 NORTH SIGNAL PKG	02/21/19	2.00	5000.00	1160.00	1250.00	
WEIGHTED AVERAGE FOR THE FIRST QUARTER				2.00	5000.00	1160.00	1250.00
NHPP030A-035	US 285/SH30	04/04/19	2.00	6500.00	4000.00	4000.00	
WEIGHTED AVERAGE FOR THE SECOND QUARTER				2.00	6500.00	4000.00	4000.00
WEIGHTED AVERAGE FOR THE YEAR				4.00	5750.00	1870.00	2625.00
===== 630-00007 Traf Ctrl Inspection Day =====							
STAR200-242	R2 NORTH PROGRAM WALL REPAIRS	01/03/19	28.00	175.00	216.18	208.00	
IM0251-351	I-25 South of Pueblo MP 79.6	01/03/19	72.00	150.00	136.90	174.56	
FSA0142-068	SH 14 & WCR 33 INTERSECTION I	01/03/19	18.00	200.00	159.00	105.00	
SHER100-289	INTERSECTIONS @ SH83 & LONGS	01/03/19	26.00	200.00	127.00	125.00	
ER119A-065	PR SH 119A BOULDER CANYON	01/03/19	195.00	187.18	370.13	450.00	

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-00007	Traf Ctrl Inspection		Day	=====	=====	=====
STA119A-069		SH 119: NEDERLAND - EAST					
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	150.00	250.00	239.20	247.00
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	70.00	250.00	209.48	130.00
STR141A-047		SH 141 MP 120-143 MESA COUNTY	01/17/19	32.00	300.00	303.51	260.00
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	25.00	225.00	411.72	525.00
STR0241-062		US 24 143.4 - 148	01/24/19	60.00	300.00	403.33	420.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	120.00	250.00	201.22	220.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	56.00	50.00	55.67	51.00
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	10.00	175.00	173.60	150.00
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	70.00	250.00	165.25	116.00
NH2871-035		US 287 PASSING LANES SOUTH OF	02/07/19	48.00	180.00	238.57	220.50
ITSSW01-638		ETHERNET PHASE III (PRIMARILY	02/07/19	20.00	190.00	85.00	5.00
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	85.00	150.00	150.98	90.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	40.00	200.00	226.83	195.40
NHPP1601-076		US 160 MANCOS HILL (MP 40.000	02/21/19	48.00	100.00	97.50	107.50
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	60.00	250.00	259.23	420.00
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	60.00	200.00	204.67	250.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	78.00	200.00	106.00	112.00
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	90.00	200.00	331.50	460.00
NHPP006A-058		US 6 LOVELAND PASS - I-70 (FY	03/07/19	45.00	200.00	304.11	408.22
C R100-315		R1 ADA CURB RAMPS - PH 5	03/07/19	24.00	220.00	275.00	150.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	40.00	175.00	125.00	150.00
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	85.00	400.00	403.33	410.00
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	55.00	300.00	285.00	300.00
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	50.00	170.00	205.00	110.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	40.00	150.00	239.33	225.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	56.00	185.00	187.50	255.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	40.00	175.00	226.16	250.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	60.00	190.00	210.67	312.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	252.00	300.00	365.55	424.00
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,208.00	222.15	262.35	266.72
NHPP030A-035		US 285/SH30	04/04/19	73.00	175.00	250.00	250.00
STRR300-236		SH 92 and SH 133	04/04/19	25.00	300.00	350.00	350.00
IM0252-472		I-25 CABLE BARRIER PHASE III	04/04/19	75.00	130.00	233.50	167.00
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	60.00	250.00	306.67	200.00
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	16.00	185.00	166.75	236.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	110.00	175.00	411.67	500.00
NHPP2851-012		US 285 Antonito to Estrella C	05/02/19	18.00	125.00	125.00	75.00
C2571-013		SH257 & 392:WINDSOR CURB RAMP	05/02/19	35.00	170.00	314.67	411.00
MTCE0641-103		MTCE R3 FY20 SH 64 RANGELY PE	05/02/19	20.00	200.00	162.50	30.00
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	14.00	200.00	307.50	225.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-00007		Traf Ctrl Inspection		Day =====			
FSA0061-090		SH 6: CENTER LINE RUMBLE STRI	05/02/19	6.00	150.00	250.00	250.00
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	69.00	180.00	173.83	159.00
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	40.00	190.00	243.74	100.00
CR300-248		CRAIG RESIDENCY ADA RAMPS	05/16/19	48.00	175.00	280.33	300.00
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	20.00	200.00	247.50	300.00
STMC430-020		ADA RAMPS DIVIDE ESB	05/23/19	21.00	122.00	215.00	215.00
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	37.00	300.00	320.00	415.00
ER145A-081		SH 145 MP 21 EMERGENCY ROCKFA	06/07/19	12.00	200.00	77.35	78.00
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	36.00	200.00	322.82	226.00
NHPP030A-036		SH 30 & TOWER RD IMPROVEMENTS	06/13/19	40.00	200.00	100.00	100.00
CR500-205		R5 GUARDRAIL END TREATMENT EA	06/13/19	12.00	220.00	250.00	250.00
FSA0142-067		SH 14 RUMBLESTRIPS: AULT TO S	06/13/19	4.00	200.00	250.00	250.00
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	65.00	160.00	107.50	150.00
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	30.00	300.00	218.34	220.00
C0502-085		US 50 MM 201.8 MONARCH AVALAN	06/27/19	4.00	700.00	381.50	478.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		890.00	193.77	267.62	249.28
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	274.00	105.00	105.00	105.00
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
STAR400-353		Region 4 - US 287C at interse	07/11/19	48.00	200.00	165.00	155.00
NHPPR500-207		R5 CHAIN STATION IMPROVEMENTS	07/11/19	32.00	120.00	257.25	220.00
MTCE 001A-004		MTCE FY20 R4 SH-1	07/11/19	4.00	225.00	150.00	150.00
FSA076A-010		I-76: VMS BOARDS EAST AND WES	07/18/19	25.00	200.00	411.40	25.00
FSA0361-125		US 36 RUMBLE STRIPS: ESTES TO	07/25/19	6.00	200.00	300.00	300.00
MTCE 0761-234		I76 MP 69-77	08/01/19	15.00	350.00	519.13	515.00
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	378.00	275.77	275.77	275.77
NHPP0361-126		US 36 EMERGENCY REPAIR	08/06/19	21.00	184.00	184.00	184.00
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	18.00	100.00	362.50	385.00
CR400-367		R4 LONGMONT ADA CURB RAMPS	08/22/19	30.00	200.00	350.00	500.00
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	35.00	195.42	195.42	195.42
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	15.00	250.00	106.67	75.00
NHPP050A-038		US550 MONTROSE PHASE 1 ADA RA	09/05/19	52.00	175.00	354.67	350.00
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	24.00	250.00	483.33	600.00
MTCE052A-048		MTCE R4 FY20 SH52A CRACK SEAL	09/19/19	4.00	250.00	202.67	170.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		981.00	200.97	268.32	229.64
		WEIGHTED AVERAGE FOR THE YEAR		4,079.00	210.86	263.86	253.60
===== 630-00012		Traf Ctrl Mgmt		Day =====			
STAR200-242		R2 NORTH PROGRAM WALL REPAIRS	01/03/19	111.00	700.00	815.21	733.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-00012	Traf Ctrl Mgmt		Day =====			
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	122.00	700.00	1157.46	1454.64
NHPPR500-173		US 160_550 DURANGO SIGNALS OP	01/03/19	40.00	850.00	733.00	806.00
FSA0142-068		SH 14 & WCR 33 INTERSECTION I	01/03/19	15.00	700.00	710.00	420.00
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	69.00	850.00	588.80	575.00
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	380.00	765.00	1096.99	1000.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	250.00	750.00	764.20	904.00
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	156.00	1800.00	654.15	676.00
MTCER300-247		MTCE R3 FY19 REGION ROUNDABOU	01/10/19	35.00	800.00	580.00	500.00
STR141A-047		SH 141 MP 120-143 MESA COUNTY	01/17/19	110.00	900.00	864.90	850.00
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	53.00	1000.00	904.81	715.00
MTCER400-368		REGION 4 FY 19 STENCIL NW	01/17/19	150.00	135.00	450.00	150.00
STR0241-062		US 24 143.4 - 148	01/24/19	140.00	900.00	1246.67	1200.00
NHPPR100-250		PACKAGE A (I-25 / I-70 / I-76	01/24/19	121.00	850.00	1034.72	1127.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	240.00	850.00	891.94	790.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	126.00	400.00	620.67	590.00
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	25.00	800.00	1113.00	1100.00
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	170.00	1000.00	1000.00	1050.00
NH2871-035		US 287 PASSING LANES SOUTH OF	02/07/19	120.00	950.00	722.12	682.50
ITSSW01-638		ETHERNET PHASE III (PRIMARILY	02/07/19	200.00	550.00	690.00	500.00
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	160.00	800.00	943.84	650.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	106.00	850.00	1013.82	640.50
NHPP1601-076		US 160 MANCOS HILL (MP 40.000	02/21/19	52.00	750.00	675.33	780.00
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	135.00	1000.00	1162.10	980.00
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	75.00	750.00	908.67	900.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	193.00	800.00	754.50	809.00
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	150.00	725.00	674.22	510.00
MPR200-253		R2 FY19 STENCIL PVMT MKG PROJ	03/07/19	40.00	600.00	415.00	150.00
NHPP006A-058		US 6 LOVELAND PASS - I-70 (FY	03/07/19	105.00	680.00	1144.30	1088.60
C R100-315		R1 ADA CURB RAMPS - PH 5	03/07/19	60.00	650.00	1017.50	650.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	120.00	850.00	785.00	770.00
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	99.00	1400.00	1008.33	1025.00
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	115.00	900.00	965.00	950.00
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	90.00	600.00	1050.00	1300.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	110.00	850.00	1365.33	1475.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	140.00	750.00	900.00	900.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	100.00	750.00	1218.35	900.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	154.00	815.00	1203.33	1310.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	558.00	900.00	1089.63	1180.00
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		5,195.00	821.55	916.94	877.09
NHPP030A-035		US 285/SH30	04/04/19	145.00	850.00	1250.00	1250.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-00012	Traf Ctrl Mgmt		Day =====			
STRR300-236		SH 92 and SH 133	04/04/19	40.00	900.00	1000.00	1000.00
IM0252-472		I-25 CABLE BARRIER PHASE III	04/04/19	177.00	1100.00	1200.00	1400.00
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	30.00	750.00	986.67	560.00
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	60.00	850.00	939.03	702.10
MTCE0702-387		MTCE R3 FY19 I-70 TAPE	04/18/19	20.00	200.00	416.67	450.00
MTCE0300-253		MTCE R3 FY19/20 REGION WIDE S	04/18/19	90.00	200.00	735.00	150.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	500.00	750.00	2300.00	1200.00
NHPP2851-012		US 285 Antonito to Estrella C	05/02/19	35.00	750.00	708.33	800.00
C2571-013		SH257 & 392:WINDSOR CURB RAMP	05/02/19	60.00	700.00	1106.00	700.00
MTCE0641-103		MTCE R3 FY20 SH 64 RANGELY PE	05/02/19	45.00	900.00	567.50	300.00
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	34.00	850.00	1271.00	745.00
FSA0061-090		SH 6: CENTER LINE RUMBLE STRI	05/02/19	16.00	250.00	100.00	100.00
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	172.00	700.00	1275.33	1276.00
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	80.00	900.00	1164.74	875.00
CR300-248		CRAIG RESIDENCY ADA RAMPS	05/16/19	136.00	750.00	1056.00	1400.00
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	50.00	1000.00	827.50	1000.00
STMC430-020		ADA RAMPS DIVIDE ESB	05/23/19	32.00	733.00	600.00	600.00
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	90.00	1010.00	1000.00	1075.00
STRR200-257		ROAD CLOSURE GATES ON VARIOUS	05/30/19	35.00	500.00	914.00	825.00
MPR200-255		FY20 R2 PAVEMENT MARKING PROJ	06/06/19	20.00	100.00	716.67	400.00
ER145A-081		SH 145 MP 21 EMERGENCY ROCKFA	06/07/19	30.00	800.00	831.42	969.00
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	88.00	850.00	819.84	793.00
NHPP030A-036		SH 30 & TOWER RD IMPROVEMENTS	06/13/19	40.00	900.00	300.00	300.00
CR500-205		R5 GUARDRAIL END TREATMENT EA	06/13/19	55.00	1100.00	750.00	750.00
FSA0142-067		SH 14 RUMBLESTRIPS: AULT TO S	06/13/19	13.00	150.00	100.00	100.00
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	155.00	800.00	882.50	1000.00
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	72.00	800.00	560.00	570.00
C0502-085		US 50 MM 201.8 MONARCH AVALAN	06/27/19	5.00	1100.00	882.50	985.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2,325.00	786.54	1287.21	988.38
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	2,353.00	987.00	987.00	987.00
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
STAR400-353		Region 4 - US 287C at interse	07/11/19	120.00	825.00	1022.50	1070.00
NHPPR500-207		R5 CHAIN STATION IMPROVEMENTS	07/11/19	80.00	850.00	810.25	660.00
MTCE 001A-004		MTCE FY20 R4 SH-1	07/11/19	10.00	900.00	1025.00	1050.00
FSA076A-010		I-76: VMS BOARDS EAST AND WES	07/18/19	75.00	800.00	799.40	883.00
FSA0361-125		US 36 RUMBLE STRIPS: ESTES TO	07/25/19	15.00	200.00	1.00	1.00
MTCE 0761-234		I76 MP 69-77	08/01/19	30.00	910.00	1026.93	1000.00
MTCE0500-200		WEST 160 TO HIGH BRIDGE	08/08/19	39.00	800.00	800.00	750.00
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	60.00	1200.00	736.50	788.00
CR400-367		R4 LONGMONT ADA CURB RAMPS	08/22/19	73.00	775.00	810.50	500.00
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	40.00	1175.12	1175.12	1175.12
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	85.00	850.00	814.67	910.00
NHPP050A-038		US550 MONTROSE PHASE 1 ADA RA	09/05/19	110.00	750.00	1098.67	900.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 441

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-00012 Traf Ctrl Mgmt Day =====							
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	64.00	1150.00	773.33	950.00
MTCE052A-048		MTCE R4 FY20 SH52A CRACK SEAL	09/19/19	15.00	850.00	1215.00	1115.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3,169.00	958.22	937.30	954.33
		WEIGHTED AVERAGE FOR THE YEAR		10,689.00	854.45	988.17	925.42
===== 630-00015 Uniformed Traf Ctrl Coordination Hour =====							
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	10.00	87.00	45.60	16.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	30.00	75.00	34.17	15.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		40.00	78.00	38.25	15.25
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	8.00	125.00	62.50	115.00
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	50.00	125.00	109.50	82.00
MPR200-255		FY20 R2 PAVEMENT MARKING PROJ	06/06/19	840.00	120.00	98.33	20.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		898.00	120.32	98.74	24.30
STAR400-353		Region 4 - US 287C at interse	07/11/19	8.00	80.00	68.00	21.00
MTCE 001A-004		MTCE FY20 R4 SH-1	07/11/19	8.00	50.00	32.75	32.00
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	30.00	55.15	55.15	55.15
MTCE052A-048		MTCE R4 FY20 SH52A CRACK SEAL	09/19/19	10.00	50.00	93.00	225.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		56.00	57.04	65.83	77.29
		WEIGHTED AVERAGE FOR THE YEAR		994.00	115.05	94.80	26.92
===== 630-00017 Traffic Control Management (Special) Day =====							
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	50.00	100.00	1111.47	1000.00
STA119A-069		SH 119: NEDERLAND - EAST					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		50.00	100.00	1111.47	1000.00
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	140.00	1103.09	1103.09	1103.09

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 442

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-00017	Traffic Control Management (Special)		Day =====			
NHPP0361-126	US 36 EMERGENCY REPAIR	US 36 EMERGENCY REPAIR	08/06/19	7.00	1150.00	1150.00	1150.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			147.00	1105.32	1105.32	1105.32
	WEIGHTED AVERAGE FOR THE YEAR			197.00	850.17	1109.82	1078.59
=====	630-00030	Courtesy Patrol		Day =====			
NHPP0252-477 FBR0252-486	I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	468.00	1217.78	1217.78	1217.78
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			468.00	1217.78	1217.78	1217.78
	WEIGHTED AVERAGE FOR THE YEAR			468.00	1217.78	1217.78	1217.78
=====	630-00031	Courtesy Patrol		Hour =====			
STM0242-077	US24 - 8TH ST TO WEST OF MANI	US24 - 8TH ST TO WEST OF MANI	03/28/19	600.00	75.00	141.67	125.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			600.00	75.00	141.67	125.00
	WEIGHTED AVERAGE FOR THE YEAR			600.00	75.00	141.67	125.00
=====	630-00040	Develop Traf Incident Mgmt Plan		LUMP SUM =====			
STM0242-077	US24 - 8TH ST TO WEST OF MANI	US24 - 8TH ST TO WEST OF MANI	03/28/19	1.00	1200.00	3100.00	500.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	1200.00	3100.00	500.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	1200.00	3100.00	500.00
=====	630-00041	Implement Traf Incident Mgmt Plan		Month =====			
STM0242-077	US24 - 8TH ST TO WEST OF MANI	US24 - 8TH ST TO WEST OF MANI	03/28/19	6.00	300.00	2766.67	300.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			6.00	300.00	2766.67	300.00
	WEIGHTED AVERAGE FOR THE YEAR			6.00	300.00	2766.67	300.00
=====	630-80000	Traffic Control Devices (Maintain)		Day =====			
NHPP0361-127	US 36 EMERGENCY REPAIR - PACK	US 36 EMERGENCY REPAIR - PACK	08/27/19	75.00	140.46	140.46	140.46
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			75.00	140.46	140.46	140.46
	WEIGHTED AVERAGE FOR THE YEAR			75.00	140.46	140.46	140.46

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 443

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-80001	Flash Beacon (Port)		Each	=====		
	STR0132-021	SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	4.00	1000.00	1688.00	2530.00
	FBR0341-087	US 34 OVER NORTH FORK CO RIVE	01/10/19	4.00	550.00	672.20	120.70
	NHPPR100-250	PACKAGE A (I-25 / I-70 / I-76	01/24/19	6.00	900.00	577.77	590.00
	NH2871-035	US 287 PASSING LANES SOUTH OF	02/07/19	8.00	650.00	1286.37	1155.00
	FBR0253-247	I25 AT VINE DRIVE BRIDGE REPL	03/07/19	16.00	1000.00	372.20	110.00
	NHPP0702-378	I-70 OFFICERS GULCH TO FRISCO	03/14/19	4.00	775.00	1410.00	1230.00
	NHPP0503-087	US 50 PASSING LANES EAST OF S	03/21/19	4.00	850.00	865.00	900.00
	STM0242-077	US24 - 8TH ST TO WEST OF MANI	03/28/19	10.00	650.00	1033.33	300.00
	STA0131-070 HMA ALT	SH 13 CR 5 NORTH AND SOUTH	03/28/19	12.00	1200.00	770.87	1450.00
	STA0131-070 PCCP ALT	SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		68.00	885.29	696.98	731.66
	NHPP030A-035	US 285/SH30	04/04/19	12.00	1000.00	1100.00	1100.00
	IM0252-472	I-25 CABLE BARRIER PHASE III	04/04/19	11.00	100.00	1200.00	900.00
	NHPP0703-445	I-70 WESTBOUND PEAK PERIOD SH	04/25/19	25.00	1250.00	1376.06	118.00
	MTCE0641-103	MTCE R3 FY20 SH 64 RANGELY PE	05/02/19	2.00	700.00	525.00	150.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		50.00	915.00	1282.34	527.00
	FSA076A-010	I-76: VMS BOARDS EAST AND WES	07/18/19	8.00	1000.00	438.80	115.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		8.00	1000.00	438.80	115.00
		WEIGHTED AVERAGE FOR THE YEAR		126.00	904.37	804.12	605.27
=====	630-80002	Flash Beacon (Solar)		Each	=====		
	IM0251-351	I-25 South of Pueblo MP 79.6	01/03/19	20.00	850.00	389.19	232.74
	ER119A-065	PR SH 119A BOULDER CANYON	01/03/19	2.00	2000.00	1256.54	1500.00
	STA119A-069	SH 119: NEDERLAND - EAST					
	ER072A-040	PR SH72A FLOOD PERMANENT REPA	01/31/19	6.00	1100.00	968.68	1100.00
	NHPP072A-041	PR SH72A FLOOD PERMANENT REPA					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		28.00	985.71	720.15	509.10
	BR071A-020	REPLACEMENT OF STRUCTURE L-22	04/18/19	16.00	725.00	473.33	200.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 444

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-80002		Flash Beacon (Solar)		Each =====			
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	4.00	1300.00	870.75	1180.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			20.00	840.00	572.69	396.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	2.00	787.50	787.50	787.50
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	10.00	882.47	882.47	882.47
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			12.00	866.64	866.64	866.64
	WEIGHTED AVERAGE FOR THE YEAR			60.00	913.33	688.67	542.91
===== 630-80305		Flagging Station Light		Each =====			
STR141A-047		SH 141 MP 120-143 MESA COUNTY	01/17/19	2.00	1200.00	3613.84	3500.00
MTCER400-368		REGION 4 FY 19 STENCIL NW	01/17/19	4.00	110.00	693.75	500.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	6.00	1500.00	2622.58	1100.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
MPR200-253		R2 FY19 STENCIL PVMT MKG PROJ	03/07/19	4.00	1290.00	1083.33	500.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			16.00	1062.50	2239.22	1100.00
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	2.00	2200.00	1040.00	1500.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			2.00	2200.00	1040.00	1500.00
	WEIGHTED AVERAGE FOR THE YEAR			18.00	1188.89	2156.52	1144.44
===== 630-80335		Barricade (3 M-A) (Temp)		Each =====			
STAR200-242		R2 NORTH PROGRAM WALL REPAIRS	01/03/19	2.00	125.00	210.57	208.00
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	12.00	160.00	295.49	300.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	4.00	240.00	237.94	152.00
STR0241-062		US 24 143.4 - 148	01/24/19	12.00	185.00	258.33	360.00
NHPPR100-250		PACKAGE A (I-25 / I-70 / I-76	01/24/19	20.00	125.00	95.92	95.00
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	4.00	150.00	111.71	250.00
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY	02/07/19	3.00	220.00	160.00	100.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 445

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-80335 Barricade (3 M-A) (Temp) Each =====							
NHPP145A-065	SH 145 PASSING LANES AT DEEP	SH 145 PASSING LANES AT DEEP	02/14/19	2.00	175.00	321.41	275.00
C R100-315	R1 ADA CURB RAMPS - PH 5	R1 ADA CURB RAMPS - PH 5	03/07/19	8.00	250.00	167.50	100.00
SHE2254-090	Colfax & I-225, Colfax & Cham	Colfax & I-225, Colfax & Cham	03/07/19	14.00	145.00	140.00	250.00
NHPP0702-378	I-70 OFFICERS GULCH TO FRISCO	I-70 OFFICERS GULCH TO FRISCO	03/14/19	2.00	150.00	268.75	256.25
SHE 0252-481	I-25 RAMP METER INSTALLATION	I-25 RAMP METER INSTALLATION	03/21/19	6.00	150.00	63.50	60.00
SHER100-308	MIDPOINT - SIGNAL CONST PACKA	MIDPOINT - SIGNAL CONST PACKA	03/21/19	10.00	185.00	120.50	195.00
NHPP2254-089	I-225 RESURFACING FROM I-25 T	I-225 RESURFACING FROM I-25 T	03/21/19	4.00	135.00	120.21	250.00
STM0242-077	US24 - 8TH ST TO WEST OF MANI	US24 - 8TH ST TO WEST OF MANI	03/28/19	8.00	150.00	175.00	55.00
STA0131-070 HMA ALT	SH 13 CR 5 NORTH AND SOUTH	SH 13 CR 5 NORTH AND SOUTH	03/28/19	4.00	250.00	372.25	424.00
STA0131-070 PCCP ALT	SH 13 CR 5 NORTH AND SOUTH	SH 13 CR 5 NORTH AND SOUTH					
WEIGHTED AVERAGE FOR THE FIRST QUARTER				115.00	167.65	191.07	195.62
=====							
NHPP030A-035	US 285/SH30	US 285/SH30	04/04/19	20.00	130.00	210.00	210.00
IM0252-472	I-25 CABLE BARRIER PHASE III	I-25 CABLE BARRIER PHASE III	04/04/19	3.00	80.00	167.50	85.00
FSA0252-468	I-25 AND PLUM CREEK IMPROVEME	I-25 AND PLUM CREEK IMPROVEME	04/18/19	12.00	125.00	158.50	118.00
NHPP0703-445	I-70 WESTBOUND PEAK PERIOD SH	I-70 WESTBOUND PEAK PERIOD SH	04/25/19	10.00	200.00	269.92	118.00
C2571-013	SH257 & 392:WINDSOR CURB RAMP	SH257 & 392:WINDSOR CURB RAMP	05/02/19	9.00	150.00	149.00	110.00
MTCE0641-103	MTCE R3 FY20 SH 64 RANGELY PE	MTCE R3 FY20 SH 64 RANGELY PE	05/02/19	20.00	160.00	27.50	1.00
CR300-248	CRAIG RESIDENCY ADA RAMPS	CRAIG RESIDENCY ADA RAMPS	05/16/19	8.00	170.00	152.00	5.00
STM0430-020	ADA RAMPS DIVIDE ESB	ADA RAMPS DIVIDE ESB	05/23/19	8.00	78.00	120.00	120.00
STR 141A-040	R5 YEAR 4 BRDG PREV MAINT RAM	R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	12.00	360.00	82.50	100.00
WEIGHTED AVERAGE FOR THE SECOND QUARTER				102.00	168.57	143.71	100.60
=====							
NHPP0252-477	I-25 SOUTH GAP PACKAGE 3	I-25 SOUTH GAP PACKAGE 3	07/02/19	10.00	120.75	120.75	120.75
FBR0252-486	I-25 S GAP - BE BRIDGES UPPER	I-25 S GAP - BE BRIDGES UPPER					
FSA076A-010	I-76: VMS BOARDS EAST AND WES	I-76: VMS BOARDS EAST AND WES	07/18/19	3.00	160.00	168.20	115.00
NHPP050A-038	US550 MONTROSE PHASE 1 ADA RA	US550 MONTROSE PHASE 1 ADA RA	09/05/19	8.00	170.00	226.67	275.00
C R100-314	R1 CURB RAMPS - PH 2	R1 CURB RAMPS - PH 2	09/12/19	8.00	150.00	231.67	195.00
WEIGHTED AVERAGE FOR THE THIRD QUARTER				29.00	146.47	201.79	183.19
WEIGHTED AVERAGE FOR THE YEAR				246.00	165.53	177.22	154.42
=====							
===== 630-80336 Barricade (3 M-B) (Temp) Each =====							
NH2871-035	US 287 PASSING LANES SOUTH OF	US 287 PASSING LANES SOUTH OF	02/07/19	16.00	250.00	232.86	210.00
NHPP070A-028	FALL RIVER ROAD BRIDGE	FALL RIVER ROAD BRIDGE	02/21/19	6.00	170.00	163.45	580.00
SHER100-284	FY19 NORTH SIGNAL PKG	FY19 NORTH SIGNAL PKG	02/21/19	4.00	250.00	293.33	320.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 446

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-80336	Barricade (3 M-B) (Temp)		Each =====			
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	7.00	200.00	132.21	110.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	8.00	255.00	250.00	80.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		41.00	230.73	190.85	232.44
NHPP030A-036		SH 30 & TOWER RD IMPROVEMENTS	06/13/19	4.00	250.00	60.00	60.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		4.00	250.00	60.00	60.00
MTCE 001A-004		MTCE FY20 R4 SH-1	07/11/19	12.00	150.00	27.50	27.00
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	6.00	137.89	137.89	137.89
MTCER500-200		WEST 160 TO HIGH BRIDGE	08/08/19	3.00	200.00	187.50	150.00
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	18.00	170.00	92.50	98.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		39.00	161.21	82.53	86.29
		WEIGHTED AVERAGE FOR THE YEAR		84.00	199.37	161.45	156.37
=====	630-80337	Barricade (3 M-C) (Temp)		Each =====			
STAR200-242		R2 NORTH PROGRAM WALL REPAIRS	01/03/19	5.00	100.00	317.14	208.00
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	4.00	180.00	185.28	90.52
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		9.00	135.56	224.06	155.79
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	4.00	100.00	487.50	825.00
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	1.00	150.00	710.79	231.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		5.00	110.00	599.15	706.20
		WEIGHTED AVERAGE FOR THE YEAR		14.00	126.43	344.09	352.36
=====	630-80338	Barricade (3 M-D) (Temp)		Each =====			
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	8.00	550.00	328.99	290.93

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 447

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-80338		Barricade (3 M-D) (Temp)		Each =====			
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	9.00	450.00	275.00	250.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			17.00	497.06	304.28	269.26
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	28.00	365.00	156.33	25.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			28.00	365.00	156.33	25.00
	WEIGHTED AVERAGE FOR THE YEAR			45.00	414.89	217.38	117.28
===== 630-80340		Pedestrian Barricade (ADA)		Lin Foot =====			
STR0241-062		US 24 143.4 - 148	01/24/19	100.00	45.00	59.00	75.00
C R100-315		R1 ADA CURB RAMPS - PH 5	03/07/19	400.00	45.00	50.00	30.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			500.00	45.00	52.45	39.00
C2571-013		SH257 & 392:WINDSOR CURB RAMP	05/02/19	300.00	32.00	18.43	10.30
MTCE0641-103		MTCE R3 FY20 SH 64 RANGELY PE	05/02/19	50.00	50.00	51.00	60.00
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	16.00	50.00	320.00	600.00
CR300-248		CRAIG RESIDENCY ADA RAMPS	05/16/19	400.00	50.00	47.33	30.00
STMC430-020		ADA RAMPS DIVIDE ESB	05/23/19	125.00	16.00	15.00	15.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			891.00	39.17	38.44	33.18
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	300.00	30.00	18.13	19.00
CR400-367		R4 LONGMONT ADA CURB RAMPS	08/22/19	100.00	30.00	42.95	80.00
NHPP050A-038		US550 MONTROSE PHASE 1 ADA RA	09/05/19	400.00	50.00	52.00	55.00
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	400.00	40.00	56.33	44.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1,200.00	40.00	46.71	44.42
	WEIGHTED AVERAGE FOR THE YEAR			2,591.00	40.68	44.73	39.51
===== 630-80341		Const Traf Sign (A)		Each =====			
STAR200-242		R2 NORTH PROGRAM WALL REPAIRS	01/03/19	20.00	50.00	62.16	57.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-80341	Const Traf Sign (A)		Each =====			
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	42.00	55.00	40.07	52.37
NHPPR500-173		US 160_550 DURANGO SIGNALS OP	01/03/19	84.00	35.00	33.50	33.00
FSA0142-068		SH 14 & WCR 33 INTERSECTION I	01/03/19	44.00	50.00	33.38	10.50
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	38.00	55.00	38.00	70.00
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	72.00	50.00	85.76	75.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	26.00	35.00	27.46	20.20
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	46.00	55.00	24.87	12.07
MTCER300-247		MTCE R3 FY19 REGION ROUNDABOU	01/10/19	8.00	15.00	15.00	10.00
STR141A-047		SH 141 MP 120-143 MESA COUNTY	01/17/19	50.00	45.00	30.83	36.75
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	18.00	50.00	23.50	16.50
MTCER400-368		REGION 4 FY 19 STENCIL NW	01/17/19	80.00	11.00	32.50	10.00
STR0241-062		US 24 143.4 - 148	01/24/19	135.00	50.00	48.00	60.00
NHPPR100-250		PACKAGE A (I-25 / I-70 / I-76	01/24/19	60.00	60.00	92.38	95.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	50.00	65.00	80.82	60.70
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	32.00	54.55	55.67	51.00
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	10.00	65.00	37.38	60.00
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	114.00	35.00	13.25	21.00
NH2871-035		US 287 PASSING LANES SOUTH OF	02/07/19	28.00	35.00	34.12	31.50
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY	02/07/19	14.00	45.00	160.25	260.00
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	4.00	60.00	43.20	35.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	8.00	65.00	39.15	41.00
NHPP1601-076		US 160 MANCOS HILL (MP 40.000	02/21/19	20.00	30.00	40.38	37.75
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	41.00	65.00	32.10	53.00
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	29.00	65.00	44.00	50.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	8.00	35.00	34.50	39.00
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	157.00	55.00	49.29	11.00
MPR200-253		R2 FY19 STENCIL PVMT MKG PROJ	03/07/19	24.00	40.00	36.67	15.00
NHPP006A-058		US 6 LOVELAND PASS - I-70 (FY	03/07/19	6.00	75.00	45.66	65.32
C R100-315		R1 ADA CURB RAMPS - PH 5	03/07/19	91.00	60.00	60.00	40.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	33.00	55.00	37.50	65.00
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	12.00	80.00	60.50	61.50
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	47.00	50.00	36.33	45.00
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	22.00	40.00	30.00	10.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	32.00	45.00	34.67	33.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	44.00	45.00	43.75	51.50
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	8.00	50.00	44.81	60.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	48.00	51.54	76.00	30.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	94.00	55.00	35.04	72.70
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,699.00	48.55	50.01	42.29
NHPP030A-035		US 285/SH30	04/04/19	48.00	45.00	65.00	65.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-80341	Const Traf Sign (A)		Each =====			
STRR300-236		SH 92 and SH 133	04/04/19	82.00	45.00	45.00	45.00
IM0252-472		I-25 CABLE BARRIER PHASE III	04/04/19	31.00	30.00	71.50	43.00
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	180.00	55.00	39.00	30.00
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	18.00	75.00	60.23	64.90
MTCE0702-387		MTCE R3 FY19 I-70 TAPE	04/18/19	8.00	10.00	26.67	45.00
MTCE0300-253		MTCE R3 FY19/20 REGION WIDE S	04/18/19	21.00	10.00	10.00	10.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	70.00	60.00	81.44	118.00
NHPP2851-012		US 285 Antonito to Estrella C	05/02/19	87.00	32.00	31.00	13.00
C2571-013		SH257 & 392:WINDSOR CURB RAMP	05/02/19	50.00	40.00	45.67	12.00
MTCE0641-103		MTCE R3 FY20 SH 64 RANGELY PE	05/02/19	25.00	85.00	8.50	5.00
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	36.00	25.00	58.50	80.00
FSA0061-090		SH 6: CENTER LINE RUMBLE STRI	05/02/19	16.00	50.00	100.00	100.00
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	56.00	45.00	74.50	82.00
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	14.00	75.00	68.42	20.00
CR300-248		CRAIG RESIDENCY ADA RAMPS	05/16/19	84.00	50.00	32.33	5.00
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	51.00	50.00	36.25	5.00
STMC430-020		ADA RAMPS DIVIDE ESB	05/23/19	170.00	58.79	60.00	60.00
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	33.00	50.00	50.75	71.50
STRR200-257		ROAD CLOSURE GATES ON VARIOUS	05/30/19	24.00	40.00	50.75	38.50
MPR200-255		FY20 R2 PAVEMENT MARKING PROJ	06/06/19	16.00	10.00	28.33	10.00
ER145A-081		SH 145 MP 21 EMERGENCY ROCKFA	06/07/19	8.00	35.00	11.90	12.00
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	31.00	70.00	52.76	35.00
NHPP030A-036		SH 30 & TOWER RD IMPROVEMENTS	06/13/19	29.00	75.00	55.00	55.00
CR500-205		R5 GUARDRAIL END TREATMENT EA	06/13/19	10.00	50.00	25.00	25.00
FSA0142-067		SH 14 RUMBLESTRIPS: AULT TO S	06/13/19	16.00	100.00	100.00	100.00
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	25.00	50.00	31.50	50.00
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	90.00	33.00	34.17	35.00
C0502-085		US 50 MM 201.8 MONARCH AVALAN	06/27/19	4.00	60.00	65.50	66.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,333.00	49.06	46.87	43.78
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	10.00	42.00	42.00	42.00
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
STAR400-353		Region 4 - US 287C at interse	07/11/19	32.00	50.00	29.00	19.00
NHPPR500-207		R5 CHAIN STATION IMPROVEMENTS	07/11/19	60.00	35.00	31.25	27.50
MTCE 001A-004		MTCE FY20 R4 SH-1	07/11/19	20.00	50.00	14.25	14.00
FSA076A-010		I-76: VMS BOARDS EAST AND WES	07/18/19	82.00	48.00	66.00	12.00
FSA0361-125		US 36 RUMBLE STRIPS: ESTES TO	07/25/19	39.00	100.00	100.00	100.00
MTCE 0761-234		I76 MP 69-77	08/01/19	8.00	75.00	13.00	13.00
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	42.00	110.31	110.31	110.31
MTCE0500-200		WEST 160 TO HIGH BRIDGE	08/08/19	60.00	30.00	30.00	10.00
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	115.00	50.00	24.50	26.00
CR400-367		R4 LONGMONT ADA CURB RAMPS	08/22/19	44.00	50.00	86.00	100.00
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	20.00	45.00	47.33	62.00
NHPP050A-038		US550 MONTROSE PHASE 1 ADA RA	09/05/19	103.00	50.00	45.33	55.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 450

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-80341		Const Traf Sign (A)		Each =====			
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	98.00	75.00	89.00	52.00
MTCE052A-048		MTCE R4 FY20 SH52A CRACK SEAL	09/19/19	20.00	45.00	53.79	50.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		753.00	56.09	53.84	44.58
		WEIGHTED AVERAGE FOR THE YEAR		3,785.00	50.23	49.83	43.28
===== 630-80342		Const Traf Sign (B)		Each =====			
STAR200-242		R2 NORTH PROGRAM WALL REPAIRS	01/03/19	30.00	60.00	145.76	213.00
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	27.00	65.00	48.03	64.00
NHPPR500-173		US 160_550 DURANGO SIGNALS OP	01/03/19	24.00	40.00	41.00	33.00
FSA0142-068		SH 14 & WCR 33 INTERSECTION I	01/03/19	53.00	60.00	39.13	10.50
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	58.00	105.00	99.40	125.00
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	204.00	55.00	97.18	80.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	96.00	40.00	37.24	30.30
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	12.00	80.00	35.54	12.07
MTCER300-247		MTCE R3 FY19 REGION ROUNDABOU	01/10/19	18.00	15.00	12.60	10.00
STR141A-047		SH 141 MP 120-143 MESA COUNTY	01/17/19	8.00	55.00	50.05	70.00
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	30.00	65.00	25.80	17.00
MTCER400-368		REGION 4 FY 19 STENCIL NW	01/17/19	24.00	11.00	35.00	10.00
STR0241-062		US 24 143.4 - 148	01/24/19	2.00	60.00	90.67	120.00
NHPPR100-250		PACKAGE A (I-25 / I-70 / I-76	01/24/19	41.00	100.00	93.20	95.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	70.00	100.00	140.01	225.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	41.00	79.19	66.67	61.00
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	41.00	100.00	58.09	70.00
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	154.00	40.00	13.25	21.00
NH2871-035		US 287 PASSING LANES SOUTH OF	02/07/19	90.00	40.00	39.47	36.75
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY	02/07/19	38.00	60.00	130.75	190.00
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	48.00	60.00	43.60	35.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	48.00	110.00	48.38	52.00
NHPP1601-076		US 160 MANCOS HILL (MP 40.000	02/21/19	91.00	35.00	40.38	37.75
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	22.00	110.00	38.48	63.00
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	29.00	120.00	54.67	60.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	40.00	50.00	39.50	39.00
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	19.00	60.00	581.91	1200.00
MPR200-253		R2 FY19 STENCIL PVMT MKG PROJ	03/07/19	48.00	50.00	36.67	15.00
NHPP006A-058		US 6 LOVELAND PASS - I-70 (FY	03/07/19	38.00	125.00	50.38	70.76
C R100-315		R1 ADA CURB RAMPS - PH 5	03/07/19	33.00	100.00	91.50	48.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	38.00	110.00	47.50	75.00
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	64.00	85.00	67.21	66.62
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	71.00	60.00	42.67	50.00
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	58.00	55.00	36.00	12.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	18.00	85.00	40.50	38.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 451

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-80342							
		Const Traf Sign (B)		Each			
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	66.00	60.00	150.00	264.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	62.00	90.00	52.38	70.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	149.00	55.00	86.67	35.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	184.00	65.00	36.05	78.80
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,187.00	65.14	82.54	77.79
NHPP030A-035		US 285/SH30	04/04/19	84.00	90.00	75.00	75.00
STRR300-236		SH 92 and SH 133	04/04/19	102.00	50.00	50.00	50.00
IM0252-472		I-25 CABLE BARRIER PHASE III	04/04/19	23.00	40.00	91.50	73.00
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	17.00	62.00	64.00	70.00
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	31.00	110.00	111.63	206.50
MTCE0702-387		MTCE R3 FY19 I-70 TAPE	04/18/19	48.00	10.00	26.67	45.00
MTCER300-253		MTCE R3 FY19/20 REGION WIDE S	04/18/19	15.00	10.00	10.00	10.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	80.00	120.00	196.40	118.00
NHPP2851-012		US 285 Antonito to Estrella C	05/02/19	30.00	42.00	38.33	25.00
C2571-013		SH257 & 392:WINDSOR CURB RAMP	05/02/19	36.00	60.00	73.33	12.50
MTCE0641-103		MTCE R3 FY20 SH 64 RANGELY PE	05/02/19	24.00	85.00	14.50	5.00
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	34.00	35.00	68.50	90.00
FSA0061-090		SH 6: CENTER LINE RUMBLE STRI	05/02/19	28.00	65.00	100.00	100.00
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	20.00	50.00	92.17	108.00
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	22.00	100.00	99.08	50.00
CR300-248		CRAIG RESIDENCY ADA RAMPS	05/16/19	24.00	70.00	42.67	5.00
STMC430-020		ADA RAMPS DIVIDE ESB	05/23/19	45.00	25.00	66.00	66.00
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	27.00	65.00	53.50	77.00
STRR200-257		ROAD CLOSURE GATES ON VARIOUS	05/30/19	100.00	50.00	71.75	49.50
MPR200-255		FY20 R2 PAVEMENT MARKING PROJ	06/06/19	26.00	10.00	28.33	10.00
ER145A-081		SH 145 MP 21 EMERGENCY ROCKFA	06/07/19	29.00	50.00	11.90	12.00
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	27.00	100.00	57.11	40.00
NHPP030A-036		SH 30 & TOWER RD IMPROVEMENTS	06/13/19	29.00	100.00	65.00	65.00
CR500-205		R5 GUARDRAIL END TREATMENT EA	06/13/19	78.00	60.00	38.00	38.00
FSA0142-067		SH 14 RUMBLESTRIPS: AULT TO S	06/13/19	28.00	100.00	100.00	100.00
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	102.00	60.00	31.50	50.00
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	32.00	36.00	44.72	45.00
C0502-085		US 50 MM 201.8 MONARCH AVALAN	06/27/19	6.00	70.00	172.50	110.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,147.00	62.76	71.33	60.61
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	10.00	78.75	78.75	78.75
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
STAR400-353		Region 4 - US 287C at interse	07/11/19	8.00	65.00	40.00	31.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-80342							
		Const Traf Sign (B)		Each			
NHPPR500-207		R5 CHAIN STATION IMPROVEMENTS	07/11/19	24.00	40.00	44.69	55.00
MTCE 001A-004		MTCE FY20 R4 SH-1	07/11/19	36.00	60.00	19.50	19.00
FSA076A-010		I-76: VMS BOARDS EAST AND WES	07/18/19	8.00	65.00	179.10	600.00
FSA0361-125		US 36 RUMBLE STRIPS: ESTES TO	07/25/19	8.00	100.00	100.00	100.00
MTCE 0761-234		I76 MP 69-77	08/01/19	18.00	20.00	13.00	13.00
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	65.00	165.46	165.46	165.46
MTCE500-200		WEST 160 TO HIGH BRIDGE	08/08/19	18.00	30.00	35.00	20.00
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	44.00	55.00	37.00	39.00
CR400-367		R4 LONGMONT ADA CURB RAMPS	08/22/19	4.00	65.00	192.50	300.00
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	50.00	45.00	100.00	220.00
NHPP050A-038		US550 MONTROSE PHASE 1 ADA RA	09/05/19	24.00	70.00	57.67	70.00
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	33.00	100.00	165.33	61.00
MTCE052A-048		MTCE R4 FY20 SH52A CRACK SEAL	09/19/19	28.00	55.00	127.86	62.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		378.00	76.33	87.82	104.06
		WEIGHTED AVERAGE FOR THE YEAR		3,712.00	65.55	80.68	75.09
===== 630-80343							
		Const Traf Sign (C)		Each			
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	53.00	85.00	57.24	75.64
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	4.00	120.00	117.40	165.00
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	2.00	70.00	126.89	200.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	4.00	45.00	39.26	40.40
NHPPR100-250		PACKAGE A (I-25 / I-70 / I-76	01/24/19	4.00	100.00	95.92	95.00
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	4.00	76.89	68.33	62.00
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	6.00	115.00	74.76	120.00
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	16.00	45.00	18.75	21.00
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY	02/07/19	4.00	80.00	291.25	500.00
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	2.00	60.00	47.69	40.00
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	9.00	100.00	45.06	74.00
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	4.00	140.00	65.00	70.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	2.00	60.00	42.50	45.00
MPR200-253		R2 FY19 STENCIL PVMT MKG PROJ	03/07/19	24.00	60.00	36.67	15.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	4.00	125.00	65.00	100.00
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	48.00	90.00	72.25	71.75
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	2.00	70.00	61.00	50.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	11.00	75.00	155.00	264.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	14.00	100.00	59.63	80.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	12.00	75.00	37.07	84.90
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		229.00	82.83	64.50	84.61
NHPP030A-035		US 285/SH30	04/04/19	10.00	120.00	85.00	85.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-80343 Const Traf Sign (C) Each =====							
STRR300-236		SH 92 and SH 133	04/04/19	12.00	55.00	60.00	60.00
IM0252-472		I-25 CABLE BARRIER PHASE III	04/04/19	10.00	50.00	102.50	90.00
MTCE0702-387		MTCE R3 FY19 I-70 TAPE	04/18/19	8.00	10.00	26.67	45.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	55.00	130.00	196.40	118.00
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	4.00	65.00	95.50	108.00
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	2.00	120.00	104.19	60.00
STRR200-257		ROAD CLOSURE GATES ON VARIOUS	05/30/19	4.00	55.00	71.75	49.50
MPR200-255		FY20 R2 PAVEMENT MARKING PROJ	06/06/19	8.00	10.00	28.33	10.00
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	12.00	110.00	63.88	43.00
NHPP030A-036		SH 30 & TOWER RD IMPROVEMENTS	06/13/19	4.00	120.00	75.00	75.00
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	10.00	65.00	40.00	60.00
C0502-085		US 50 MM 201.8 MONARCH AVALAN	06/27/19	4.00	150.00	194.50	154.00
WEIGHTED AVERAGE FOR THE SECOND QUARTER				143.00	93.99	118.53	85.19
=====							
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	10.00	121.12	121.12	121.12
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
FSA076A-010		I-76: VMS BOARDS EAST AND WES	07/18/19	14.00	85.00	416.80	600.00
MTCE 0761-234		I76 MP 69-77	08/01/19	16.00	25.00	13.00	13.00
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	8.00	193.04	193.04	193.04
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	8.00	45.00	103.00	220.00
WEIGHTED AVERAGE FOR THE THIRD QUARTER				56.00	84.03	218.92	234.35
=====							
WEIGHTED AVERAGE FOR THE YEAR				428.00	86.71	99.80	104.68
=====							
===== 630-80344 Const Traf Sign (Spec) Sq Foot =====							
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	210.00	30.00	26.91	30.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	132.00	22.00	37.96	30.30
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	320.00	30.00	15.61	22.10
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	128.00	15.00	18.75	21.00
NH2871-035		US 287 PASSING LANES SOUTH OF	02/07/19	64.00	20.00	21.34	19.95
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	24.00	30.00	21.28	24.00
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	32.00	30.00	27.67	30.00
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	55.00	20.00	36.83	60.00
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	96.00	85.00	26.87	25.62
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	80.00	25.00	24.13	24.20
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
WEIGHTED AVERAGE FOR THE FIRST QUARTER				1,141.00	30.63	22.57	26.88

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 454

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-80344		Const Traf Sign (Spec)		Sq Foot	=====		
STRR300-236		SH 92 and SH 133	04/04/19	192.00	25.00	20.00	20.00
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	64.00	25.00	25.00	15.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	200.00	30.00	54.71	118.00
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	60.00	30.00	21.00	22.00
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	72.00	30.00	40.00	60.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		588.00	27.82	39.86	57.89
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	30.00	18.38	18.38	18.38
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	32.00	22.06	22.06	22.06
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		62.00	20.28	20.28	20.28
		WEIGHTED AVERAGE FOR THE YEAR		1,791.00	29.35	24.86	37.06
===== 630-80348		Const Info Sign		Each	=====		
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	2.00	250.00	223.33	220.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	250.00	223.33	220.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	250.00	223.33	220.00
===== 630-80350		Vert Panel		Each	=====		
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	75.00	40.00	36.63	34.91
FSA0142-068		SH 14 & WCR 33 INTERSECTION I	01/03/19	10.00	30.00	15.63	10.50
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	150.00	20.00	22.42	20.00
STA119A-069		SH 119: NEDERLAND - EAST					
NH2871-035		US 287 PASSING LANES SOUTH OF	02/07/19	30.00	30.00	39.97	36.75
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	200.00	10.00	24.38	25.00
NHPP1601-076		US 160 MANCOS HILL (MP 40.000	02/21/19	30.00	5.00	29.80	27.00
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	24.00	45.00	37.00	40.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	100.00	50.00	26.00	28.00
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	300.00	25.00	15.88	20.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	100.00	40.00	26.07	40.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,019.00	26.43	23.77	25.90

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 455

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-80350	Vert Panel		Each	=====		
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	50.00	25.00	42.50	60.00
CR500-205		R5 GUARDRAIL END TREATMENT EA	06/13/19	20.00	45.00	25.00	25.00
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	75.00	30.00	31.50	50.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		145.00	30.34	35.09	50.00
FSA0361-125		US 36 RUMBLE STRIPS: ESTES TO	07/25/19	10.00	60.00	15.00	15.00
MTCER500-200		WEST 160 TO HIGH BRIDGE	08/08/19	50.00	25.00	25.00	25.00
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	152.00	20.00	6.13	6.50
CR400-367		R4 LONGMONT ADA CURB RAMPS	08/22/19	30.00	30.00	47.00	70.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		242.00	23.93	15.47	18.55
		WEIGHTED AVERAGE FOR THE YEAR		1,406.00	26.40	23.59	27.12
=====	630-80353	Vert Panel (Light) (F)		Each	=====		
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	25.00	35.00	21.83	20.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		25.00	35.00	21.83	20.00
		WEIGHTED AVERAGE FOR THE YEAR		25.00	35.00	21.83	20.00
=====	630-80354	Vert Panel (Light) (SB)		Each	=====		
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	75.00	75.00	42.86	40.73
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	25.00	35.00	21.83	20.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		100.00	65.00	38.65	35.55
		WEIGHTED AVERAGE FOR THE YEAR		100.00	65.00	38.65	35.55
=====	630-80355	Port Mesg Panel		Each	=====		
STAR200-242		R2 NORTH PROGRAM WALL REPAIRS	01/03/19	4.00	5000.00	5185.30	3640.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-80355	Port Mesg Panel		Each =====			
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	6.00	5000.00	6752.84	6400.43
NHPPR500-173		US 160_550 DURANGO SIGNALS OP	01/03/19	4.00	2500.00	2096.50	1468.00
FSA0142-068		SH 14 & WCR 33 INTERSECTION I	01/03/19	4.00	1000.00	1181.25	525.00
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	3.00	7500.00	2035.00	2200.00
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	16.00	3500.00	8277.33	6000.00
STA119A-069		SH 119: NEDERLAND - EAST					
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	2.00	13000.00	3740.37	1206.99
STR0241-062		US 24 143.4 - 148	01/24/19	4.00	6000.00	7201.67	8000.00
NHPPR100-250		PACKAGE A (I-25 / I-70 / I-76	01/24/19	5.00	5000.00	3443.04	3500.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	6.00	6000.00	8527.86	11000.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	2.00	4000.00	6758.33	6375.00
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	5.00	6000.00	910.18	1700.00
NH2871-035		US 287 PASSING LANES SOUTH OF	02/07/19	4.00	5500.00	12036.84	11466.00
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	2.00	5000.00	4828.10	3000.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	2.00	6500.00	4374.48	2985.00
NHPP1601-076		US 160 MANCOS HILL (MP 40.000	02/21/19	3.00	2000.00	1976.67	2000.00
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	4.00	7000.00	3945.80	3700.00
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	4.00	7000.00	5883.33	6500.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	2.00	4000.00	2925.00	3350.00
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	6.00	6500.00	3505.88	550.00
NHPP006A-058		US 6 LOVELAND PASS - I-70 (FY	03/07/19	2.00	6000.00	7037.95	7075.89
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	2.00	6000.00	4250.00	7500.00
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	2.00	5000.00	7375.00	5125.00
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	3.00	5500.00	6000.00	4000.00
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	4.00	5000.00	6000.00	9000.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	4.00	4500.00	3999.33	3745.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	2.00	5000.00	3612.53	4500.05
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	4.00	4000.00	6296.87	10000.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	6.00	3233.33	10606.67	3720.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	6.00	7000.00	4405.16	8180.00
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		123.00	5052.03	6025.32	5129.79
NHPP030A-035		US 285/SH30	04/04/19	6.00	4200.00	6500.00	6500.00
STRR300-236		SH 92 and SH 133	04/04/19	6.00	8000.00	2750.00	2750.00
IM0252-472		I-25 CABLE BARRIER PHASE III	04/04/19	2.00	4500.00	10000.00	7000.00
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	5.00	2000.00	5000.00	3000.00
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	4.00	6000.00	4340.00	4130.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	5.00	5500.00	15143.98	5933.00
C2571-013		SH257 & 392:WINDSOR CURB RAMP	05/02/19	4.00	3400.00	2691.67	525.00
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	2.00	3500.00	2160.00	2350.00
FSA0061-090		SH 6: CENTER LINE RUMBLE STRI	05/02/19	2.00	3000.00	2500.00	2500.00
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	4.00	5000.00	10149.67	13399.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-80355		Port Mesg Panel		Each =====			
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	2.00	6000.00	5087.90	2000.00
CR300-248		CRAIG RESIDENCY ADA RAMP	05/16/19	3.00	3000.00	4603.00	4000.00
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	2.00	10.00	3825.00	4000.00
STMC430-020		ADA RAMP DIVIDE ESB	05/23/19	4.00	5000.00	5000.00	5000.00
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	2.00	5000.00	3862.50	5225.00
ER145A-081		SH 145 MP 21 EMERGENCY ROCKFA	06/07/19	2.00	4000.00	1012.50	1022.00
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	2.00	7000.00	7786.15	9320.00
NHPP030A-036		SH 30 & TOWER RD IMPROVEMENTS	06/13/19	2.00	6000.00	2500.00	2500.00
CR500-205		R5 GUARDRAIL END TREATMENT EA	06/13/19	2.00	2000.00	4430.00	4430.00
FSA0142-067		SH 14 RUMBLESTRIPS: AULT TO S	06/13/19	2.00	2500.00	2500.00	2500.00
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	2.00	11000.00	6550.00	10000.00
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	8.00	3600.00	1000.00	1000.00
C0502-085		US 50 MM 201.8 MONARCH AVALAN	06/27/19	2.00	3600.00	3082.50	4950.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		75.00	4564.27	5635.02	4373.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	2.00	8925.00	8925.00	8925.00
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
STAR400-353		Region 4 - US 287C at interse	07/11/19	3.00	5000.00	3705.50	3711.00
NHPPR500-207		R5 CHAIN STATION IMPROVEMENTS	07/11/19	6.00	2500.00	2873.25	1320.00
MTCE 001A-004		MTCE FY20 R4 SH-1	07/11/19	4.00	3000.00	1100.00	1100.00
FSA076A-010		I-76: VMS BOARDS EAST AND WES	07/18/19	1.00	6000.00	4967.00	5750.00
FSA0361-125		US 36 RUMBLE STRIPS: ESTES TO	07/25/19	2.00	2500.00	3000.00	3000.00
MTCE 0761-234		I76 MP 69-77	08/01/19	3.00	1200.00	649.16	645.00
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	5.00	9927.83	9927.83	9927.83
MTCER500-200		WEST 160 TO HIGH BRIDGE	08/08/19	2.00	4500.00	1000.00	1000.00
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	2.00	3000.00	8081.00	8687.00
CR400-367		R4 LONGMONT ADA CURB RAMP	08/22/19	2.00	3500.00	4650.00	6000.00
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	2.00	5250.00	2553.83	1500.00
NHPP050A-038		US550 MONTROSE PHASE 1 ADA RA	09/05/19	5.00	3000.00	3516.67	2750.00
MTCE052A-048		MTCE R4 FY20 SH52A CRACK SEAL	09/19/19	2.00	4000.00	1387.69	1300.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		41.00	4380.22	3354.81	3789.05
		WEIGHTED AVERAGE FOR THE YEAR		239.00	4783.72	5633.55	4656.36
===== 630-80356		Flash Arrow Panel (A Ty)		Each =====			
STAR200-242		R2 NORTH PROGRAM WALL REPAIRS	01/03/19	1.00	1000.00	1810.03	1040.00
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	4.00	1250.00	672.88	10.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	6.00	1000.00	962.50	1300.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		11.00	1090.91	772.01	807.27
		WEIGHTED AVERAGE FOR THE YEAR		11.00	1090.91	772.01	807.27

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 458

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-80357		Flash Arrow Panel (B Ty)		Each	=====		
NHPPR500-173		US 160_550 DURANGO SIGNALS OP	01/03/19	4.00	1700.00	637.00	649.00
NHPP1601-076		US 160 MANCOS HILL (MP 40.000	02/21/19	2.00	550.00	804.33	700.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	2.00	1000.00	1375.00	750.00
C R100-315		R1 ADA CURB RAMPS - PH 5	03/07/19	6.00	950.00	1600.00	900.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	3.00	1000.00	550.00	1000.00
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	2.00	1500.00	800.00	600.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	3.00	1000.00	1593.33	1580.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		22.00	1118.18	1131.88	901.64
C2571-013		SH257 & 392:WINDSOR CURB RAMP	05/02/19	6.00	1000.00	1196.67	115.00
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	2.00	1500.00	985.00	1000.00
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	2.00	1500.00	1683.67	1531.00
CR300-248		CRAIG RESIDENCY ADA RAMPS	05/16/19	3.00	1250.00	766.33	250.00
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	2.00	5000.00	892.50	1000.00
STMC430-020		ADA RAMPS DIVIDE ESB	05/23/19	2.00	560.00	1500.00	1500.00
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	6.00	1500.00	2325.00	4000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		23.00	1559.57	1364.73	1543.57
MTCER500-200		WEST 160 TO HIGH BRIDGE	08/08/19	1.00	700.00	750.00	750.00
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	3.00	800.00	186.75	201.00
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	2.00	2250.00	1142.17	1500.00
NHPP050A-038		US550 MONTROSE PHASE 1 ADA RA	09/05/19	4.00	1250.00	1015.33	900.00
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	6.00	1250.00	1316.67	2500.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		16.00	1256.25	1030.85	1434.56
		WEIGHTED AVERAGE FOR THE YEAR		61.00	1320.82	1193.02	1283.46
===== 630-80358		Flash Arrow Panel (C Ty)		Each	=====		
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	4.00	1500.00	1031.46	1745.57
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	2.00	2000.00	932.00	1260.00
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	2.00	1500.00	502.16	275.00
MTCER400-368		REGION 4 FY 19 STENCIL NW	01/17/19	2.00	110.00	637.50	250.00
STR0241-062		US 24 143.4 - 148	01/24/19	4.00	2000.00	1830.00	2100.00
NHPPR100-250		PACKAGE A (I-25 / I-70 / I-76	01/24/19	4.00	1500.00	1140.21	1200.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-80358	Flash Arrow Panel (C Ty)		Each =====			
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	4.00	800.00	626.67	725.00
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	2.00	1500.00	537.12	850.00
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	2.00	1500.00	1625.00	1600.00
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY	02/07/19	2.00	1500.00	1800.00	2500.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	1.00	1600.00	2030.30	1630.00
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	4.00	1750.00	1564.10	1800.00
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	2.00	1650.00	1790.00	2000.00
NHPP006A-058		US 6 LOVELAND PASS - I-70 (FY	03/07/19	1.00	3000.00	1925.31	1850.62
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	2.00	3000.00	2112.50	1537.50
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	3.00	1500.00	1481.04	1250.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	3.00	1500.00	1363.00	1280.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	4.00	1000.00	1669.65	2000.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	4.00	1600.00	1593.33	1580.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		52.00	1533.08	1299.85	1465.73
NHPP030A-035		US 285/SH30	04/04/19	6.00	1500.00	1600.00	1600.00
STRR300-236		SH 92 and SH 133	04/04/19	1.00	2000.00	850.00	850.00
IM0252-472		I-25 CABLE BARRIER PHASE III	04/04/19	1.00	2200.00	2750.00	2500.00
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	2.00	1500.00	1543.33	50.00
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	4.00	1500.00	1487.85	1274.40
MTCE0702-387		MTCE R3 FY19 I-70 TAPE	04/18/19	2.00	200.00	383.33	525.00
MTCE0702-387		MTCE R3 FY19 I-70 TAPE	04/18/19	2.00	200.00	383.33	525.00
MTCE0702-387		MTCE R3 FY19/20 REGION WIDE S	04/18/19	2.00	100.00	250.00	250.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	10.00	1600.00	3272.09	593.00
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	2.00	1500.00	2043.95	500.00
STRR200-257		ROAD CLOSURE GATES ON VARIOUS	05/30/19	4.00	800.00	235.50	220.00
MPR200-255		FY20 R2 PAVEMENT MARKING PROJ	06/06/19	2.00	100.00	933.33	100.00
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	1.00	1500.00	1831.09	2150.00
NHPP030A-036		SH 30 & TOWER RD IMPROVEMENTS	06/13/19	2.00	600.00	1000.00	1000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		39.00	1228.21	1850.25	816.86
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	2.00	2047.50	2047.50	2047.50
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
STAR400-353		Region 4 - US 287C at interse	07/11/19	2.00	1500.00	2082.50	1855.00
MTCE 001A-004		MTCE FY20 R4 SH-1	07/11/19	2.00	800.00	330.00	325.00
FSA076A-010		I-76: VMS BOARDS EAST AND WES	07/18/19	2.00	2000.00	1812.00	575.00
MTCE 0761-234		I76 MP 69-77	08/01/19	2.00	4000.00	130.03	130.00
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	4.00	1070.00	1070.00	1070.00
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	3.00	1200.00	186.75	201.00
CR400-367		R4 LONGMONT ADA CURB RAMPS	08/22/19	2.00	1500.00	613.00	400.00
MTCE052A-048		MTCE R4 FY20 SH52A CRACK SEAL	09/19/19	2.00	1800.00	1334.92	2800.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		21.00	1675.00	1054.50	1007.05
		WEIGHTED AVERAGE FOR THE YEAR		112.00	1453.53	1434.51	1153.78

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 460

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-80359 Port Mesg Panel Day =====							
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	630.00	60.00	70.56	80.80
STR141A-047		SH 141 MP 120-143 MESA COUNTY	01/17/19	220.00	100.00	49.56	25.00
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	92.00	80.00	118.91	110.00
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	416.00	80.00	93.50	132.00
WEIGHTED AVERAGE FOR THE FIRST QUARTER				1,358.00	73.96	74.85	89.42
NHPP2851-012		US 285 Antonito to Estrella C	05/02/19	76.00	65.00	100.00	60.00
MTCE0641-103		MTCE R3 FY20 SH 64 RANGELY PE	05/02/19	100.00	85.00	86.00	100.00
WEIGHTED AVERAGE FOR THE SECOND QUARTER				176.00	76.36	93.46	82.73
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	20.00	52.50	52.50	52.50
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
WEIGHTED AVERAGE FOR THE THIRD QUARTER				20.00	52.50	52.50	52.50
WEIGHTED AVERAGE FOR THE YEAR				1,554.00	73.96	76.16	88.19
===== 630-80360 Drum Channel Dev Each =====							
STAR200-242		R2 NORTH PROGRAM WALL REPAIRS	01/03/19	200.00	40.00	45.33	57.00
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	25.00	32.00	42.55	58.19
NHPPR500-173		US 160_550 DURANGO SIGNALS OP	01/03/19	150.00	22.00	15.00	19.00
FSA0142-068		SH 14 & WCR 33 INTERSECTION I	01/03/19	40.00	40.00	16.50	11.00
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	100.00	35.00	33.40	45.00
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	250.00	40.00	28.34	20.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	500.00	30.00	28.72	10.10
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	50.00	55.00	20.87	12.07
STR141A-047		SH 141 MP 120-143 MESA COUNTY	01/17/19	50.00	30.00	13.83	10.00
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	20.00	40.00	10.58	5.50
STR0241-062		US 24 143.4 - 148	01/24/19	200.00	35.00	19.17	18.00
NHPPR100-250		PACKAGE A (I-25 / I-70 / I-76	01/24/19	50.00	35.00	33.81	35.00
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	75.00	6.00	45.00	42.00
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	50.00	35.00	39.33	45.00
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	40.00	40.00	27.15	15.80
NH2871-035		US 287 PASSING LANES SOUTH OF	02/07/19	200.00	20.00	39.97	36.75

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-80360	Drum Channel Dev		Each =====			
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY	02/07/19	60.00	35.00	65.00	75.00
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	100.00	25.00	23.98	25.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	100.00	35.00	30.35	21.70
NHPP1601-076		US 160 MANCOS HILL (MP 40.000	02/21/19	50.00	8.00	29.13	27.00
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	50.00	45.00	23.52	32.00
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	50.00	37.00	36.33	38.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	50.00	12.00	34.00	28.00
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	50.00	40.00	76.16	125.00
NHPP006A-058		US 6 LOVELAND PASS - I-70 (FY	03/07/19	50.00	40.00	21.17	16.33
C R100-315		R1 ADA CURB RAMPS - PH 5	03/07/19	200.00	40.00	60.00	30.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	75.00	37.00	40.00	70.00
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	500.00	15.00	15.46	15.37
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	500.00	30.00	12.38	15.00
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	400.00	30.00	12.50	14.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	70.00	35.00	63.00	90.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	200.00	35.00	23.40	30.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	179.00	27.00	49.00	17.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	600.00	30.00	30.34	18.20
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		5,284.00	30.01	29.08	25.27
NHPP030A-035		US 285/SH30	04/04/19	100.00	35.00	37.00	37.00
STRR300-236		SH 92 and SH 133	04/04/19	70.00	40.00	15.00	15.00
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	50.00	35.00	44.33	35.00
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	100.00	40.00	35.88	29.50
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	500.00	40.00	61.14	11.00
NHPP2851-012		US 285 Antonito to Estrella C	05/02/19	48.00	25.00	20.00	10.00
C2571-013		SH257 & 392:WINDSOR CURB RAMP	05/02/19	50.00	40.00	68.33	102.00
MTCE0641-103		MTCE R3 FY20 SH 64 RANGELY PE	05/02/19	50.00	35.00	37.00	50.00
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	50.00	30.00	42.00	57.00
FSA0061-090		SH 6: CENTER LINE RUMBLE STRI	05/02/19	35.00	27.00	1.00	1.00
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	50.00	30.00	52.67	63.00
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	150.00	40.00	34.10	25.00
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	85.00	25.00	19.25	40.00
STMC430-020		ADA RAMPS DIVIDE ESB	05/23/19	300.00	35.00	30.00	30.00
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	25.00	40.00	13.00	11.00
STRR200-257		ROAD CLOSURE GATES ON VARIOUS	05/30/19	100.00	50.00	44.50	33.00
MPR200-255		FY20 R2 PAVEMENT MARKING PROJ	06/06/19	120.00	5.00	16.67	5.00
ER145A-081		SH 145 MP 21 EMERGENCY ROCKFA	06/07/19	20.00	40.00	28.72	48.00
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	100.00	37.00	22.62	35.00
NHPP030A-036		SH 30 & TOWER RD IMPROVEMENTS	06/13/19	25.00	35.00	30.00	30.00
CR500-205		R5 GUARDRAIL END TREATMENT EA	06/13/19	25.00	40.00	25.00	25.00
FSA0142-067		SH 14 RUMBLESTRIPS: AULT TO S	06/13/19	35.00	25.00	1.00	1.00
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	60.00	24.00	31.50	50.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-80360	Drum Channel Dev		Each =====			
NHPP160A-030		US160 MM 43.2, 150.4, 156.3	06/20/19	150.00	22.00	11.31	11.50
C0502-085		US 50 MM 201.8 MONARCH AVALAN	06/27/19	20.00	5.00	27.75	22.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2,318.00	33.76	37.07	26.07
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	50.00	36.75	36.75	36.75
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
STAR400-353		Region 4 - US 287C at interse	07/11/19	24.00	40.00	8.00	6.00
NHPPR500-207		R5 CHAIN STATION IMPROVEMENTS	07/11/19	75.00	22.00	27.88	33.00
MTCE 001A-004		MTCE FY20 R4 SH-1	07/11/19	60.00	40.00	9.00	9.00
FSA0361-125		US 36 RUMBLE STRIPS: ESTES TO	07/25/19	35.00	10.00	0.10	0.10
MTCE 0761-234		I76 MP 69-77	08/01/19	150.00	40.00	13.00	13.00
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	50.00	60.67	60.67	60.67
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	193.00	25.00	13.00	20.00
CR400-367		R4 LONGMONT ADA CURB RAMPS	08/22/19	30.00	40.00	50.00	70.00
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	60.00	35.00	47.67	63.00
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	400.00	45.00	44.00	42.00
MTCE052A-048		MTCE R4 FY20 SH52A CRACK SEAL	09/19/19	60.00	40.00	48.56	39.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,187.00	37.71	32.26	32.74
		WEIGHTED AVERAGE FOR THE YEAR		8,789.00	32.04	31.18	26.53
=====	630-80363	Drum Channel Dev (Light) (F)		Each =====			
STAR200-242		R2 NORTH PROGRAM WALL REPAIRS	01/03/19	100.00	40.00	70.57	57.00
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	20.00	50.00	78.65	150.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	40.00	40.00	36.04	25.30
STR141A-047		SH 141 MP 120-143 MESA COUNTY	01/17/19	15.00	35.00	22.74	15.00
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	5.00	45.00	12.11	9.00
STR0241-062		US 24 143.4 - 148	01/24/19	100.00	45.00	19.83	18.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	45.00	60.00	104.89	77.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	10.00	45.00	35.40	15.80
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	50.00	50.00	40.35	40.00
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	10.00	80.00	59.67	65.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	25.00	26.00	44.50	45.00
C R100-315		R1 ADA CURB RAMPS - PH 5	03/07/19	8.00	60.00	69.00	38.00
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	20.00	20.00	23.50	20.50
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	50.00	35.00	22.17	20.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	60.00	35.00	30.34	18.20
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		558.00	42.44	55.45	40.61

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-80363		Drum Channel Dev (Light) (F)		Each	=====		
	IM0252-472	I-25 CABLE BARRIER PHASE III	04/04/19	212.00	33.00	77.50	50.00
	BR071A-020	REPLACEMENT OF STRUCTURE L-22	04/18/19	25.00	45.00	50.33	40.00
	NHPP0703-445	I-70 WESTBOUND PEAK PERIOD SH	04/25/19	10.00	50.00	100.49	118.00
	C2571-013	SH257 & 392:WINDSOR CURB RAMP	05/02/19	6.00	50.00	82.33	115.00
	MTCE0641-103	MTCE R3 FY20 SH 64 RANGELY PE	05/02/19	25.00	40.00	52.00	50.00
	FSA0703-454	EB I-70 AUX LANE WARD TO KIPL	05/16/19	15.00	65.00	73.31	50.00
	SHE0701-243	I-70 EXIT 26 DDI MODIFICATION	05/16/19	12.00	35.00	19.25	40.00
	FBR0063-057	US-6 F-09-K BRIDGE OVER CASTL	05/30/19	10.00	40.00	13.00	11.00
	NHPP030A-036	SH 30 & TOWER RD IMPROVEMENTS	06/13/19	10.00	60.00	35.00	35.00
	CR500-205	R5 GUARDRAIL END TREATMENT EA	06/13/19	9.00	50.00	50.00	50.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		334.00	38.22	67.24	50.48
	NHPP0252-477	I-25 SOUTH GAP PACKAGE 3	07/02/19	20.00	65.63	65.63	65.63
	FBR0252-486	I-25 S GAP - BE BRIDGES UPPER					
	MTCE 001A-004	MTCE FY20 R4 SH-1	07/11/19	4.00	60.00	27.50	27.00
	FSA076A-010	I-76: VMS BOARDS EAST AND WES	07/18/19	55.00	41.00	66.20	115.00
	NHPP0253-273	I-25 EXPRESS LANES SEGMENT 5	08/05/19	10.00	110.31	110.31	110.31
	C R100-314	R1 CURB RAMPS - PH 2	09/12/19	40.00	70.00	56.67	55.00
	MTCE052A-048	MTCE R4 FY20 SH52A CRACK SEAL	09/19/19	8.00	45.00	60.75	62.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		137.00	58.91	63.67	84.27
		WEIGHTED AVERAGE FOR THE YEAR		1,029.00	43.26	59.06	49.89
===== 630-80364		Drum Channel Dev (Light) (SB)		Each	=====		
	IM0251-351	I-25 South of Pueblo MP 79.6	01/03/19	75.00	55.00	46.53	64.00
	NHPPR500-173	US 160_550 DURANGO SIGNALS OP	01/03/19	25.00	30.00	26.50	25.00
	STR0132-021	SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	40.00	40.00	36.04	25.30
	STR141A-047	SH 141 MP 120-143 MESA COUNTY	01/17/19	15.00	35.00	22.74	15.00
	NHPP0701-241	I-70 TRUCK PARKING GARFIELD C	01/17/19	5.00	45.00	12.71	12.00
	STR0241-062	US 24 143.4 - 148	01/24/19	50.00	53.00	20.50	18.00
	NHPP0821-107	SH 82 GLENWOOD SPRINGS TO CA	02/07/19	15.00	45.00	35.40	15.80
	NHPP1601-073	US 160 PASSING LANE NORTH OF	03/07/19	25.00	40.00	44.50	45.00
	NHPP0702-378	I-70 OFFICERS GULCH TO FRISCO	03/14/19	40.00	20.00	33.50	20.50
	NHPP050A-033	US50 West of Delta EB Lanes R	03/14/19	50.00	35.00	22.17	20.00
	STM0242-077	US24 - 8TH ST TO WEST OF MANI	03/28/19	40.00	34.00	55.33	20.00
	STA0131-070 HMA ALT	SH 13 CR 5 NORTH AND SOUTH	03/28/19	60.00	35.00	30.34	18.20

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 464

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-80364	STA0131-070 PCCP ALT	Drum Channel Dev (Light) (SB) SH 13 CR 5 NORTH AND SOUTH		Each =====			
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			440.00	39.91	34.83	29.63
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	25.00	35.00	69.00	76.00
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	10.00	40.00	19.25	40.00
STMC430-020		ADA RAMP DIVIDE ESB	05/23/19	30.00	2.25	34.00	34.00
MPR200-255		FY20 R2 PAVEMENT MARKING PROJ	06/06/19	120.00	5.00	30.00	5.00
ER145A-081		SH 145 MP 21 EMERGENCY ROCKFA	06/07/19	20.00	40.00	23.80	24.00
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	20.00	30.00	37.50	55.00
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	32.00	34.00	34.17	35.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			257.00	17.24	34.52	25.76
MTCE 0761-234		I76 MP 69-77	08/01/19	50.00	45.00	13.00	13.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			50.00	45.00	13.00	13.00
	WEIGHTED AVERAGE FOR THE YEAR			747.00	32.45	33.27	27.09
===== 630-80367		Port Traf Speed Monitor		Each =====			
STR0241-062		US 24 143.4 - 148	01/24/19	1.00	4000.00	3675.00	3100.00
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	2.00	3000.00	5033.33	4100.00
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	4.00	3000.00	4233.33	4500.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			7.00	3142.86	4382.14	4185.71
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	10.00	2000.00	11134.28	5933.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			10.00	2000.00	11134.28	5933.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	2.00	8557.50	8557.50	8557.50
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 465

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-80367		Port Traf Speed Monitor		Each =====			
MTCE 0761-234		I76 MP 69-77	08/01/19	2.00	1200.00	130.03	130.00
MTCE052A-048		MTCE R4 FY20 SH52A CRACK SEAL	09/19/19	1.00	3500.00	994.44	725.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		5.00	4603.00	1898.05	3620.00
		WEIGHTED AVERAGE FOR THE YEAR		22.00	2955.23	7208.58	4851.36
===== 630-80368		Port Traf Speed Monitor		Day =====			
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	630.00	50.00	17.88	20.20
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	1,260.00	50.00	119.04	18.20
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,890.00	50.00	73.06	19.20
		WEIGHTED AVERAGE FOR THE YEAR		1,890.00	50.00	73.06	19.20
===== 630-80370		Barrier (Temp)		Lin Foot =====			
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	11,100.00	40.00	32.76	20.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	1,000.00	50.00	62.98	32.90
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	788.00	40.00	29.85	49.12
STR0241-062		US 24 143.4 - 148	01/24/19	1,000.00	60.00	59.00	45.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	2,040.00	40.00	51.73	35.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
NH2871-035		US 287 PASSING LANES SOUTH OF	02/07/19	6,808.00	45.00	45.42	35.85
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	4,500.00	30.00	70.32	69.00
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	1,000.00	40.00	35.44	20.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	500.00	70.00	81.00	82.00
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	1,500.00	30.00	33.92	31.00
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	660.00	75.00	87.25	71.75
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	1,250.00	45.00	52.07	41.20
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	1,000.00	50.00	60.00	70.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	3,516.00	45.00	44.17	10.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	600.00	45.00	63.30	50.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	4,418.00	40.00	37.00	50.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	4,000.00	40.00	50.89	58.60
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		45,680.00	41.73	43.58	37.64
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	24,000.00	45.00	61.67	27.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 466

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-80370	Barrier (Temp)		Lin Foot	=====		
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	4,800.00	35.00	23.94	30.00
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	900.00	30.00	47.00	49.00
ER145A-081		SH 145 MP 21 EMERGENCY ROCKFA	06/07/19	500.00	70.00	119.12	105.00
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	1,400.00	70.00	49.87	35.00
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	1,390.00	40.00	105.00	100.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		32,990.00	44.36	56.59	32.63
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	91,377.00	46.13	46.13	46.13
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	8,500.00	66.99	66.99	66.99
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	3,500.00	22.25	22.25	22.25
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		103,377.00	47.04	47.04	47.04
		WEIGHTED AVERAGE FOR THE YEAR		182,047.00	45.22	47.35	42.12
=====	630-80371	Reset Concrete Barrier (Temp)		Lin Foot	=====		
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	6,076.00	15.00	9.33	12.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		6,076.00	15.00	9.33	12.00
		WEIGHTED AVERAGE FOR THE YEAR		6,076.00	15.00	9.33	12.00
=====	630-80372	Conc Barrier (Temp) (Furnish & Install)		Lin Foot	=====		
NHPP030A-036		SH 30 & TOWER RD IMPROVEMENTS	06/13/19	700.00	45.00	20.00	20.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		700.00	45.00	20.00	20.00
		WEIGHTED AVERAGE FOR THE YEAR		700.00	45.00	20.00	20.00
=====	630-80377	Port Water Filled Barrier (Temp)		Lin Foot	=====		
CR500-205		R5 GUARDRAIL END TREATMENT EA	06/13/19	120.00	40.00	25.00	25.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		120.00	40.00	25.00	25.00
		WEIGHTED AVERAGE FOR THE YEAR		120.00	40.00	25.00	25.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 467

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-80378	Glare Screen (Temp)		Lin Foot	=====		
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	6,078.00	32.93	32.93	32.93
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0361-126		US 36 EMERGENCY REPAIR	08/06/19	3,000.00	12.22	12.22	12.22
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		9,078.00	26.09	26.09	26.09
		WEIGHTED AVERAGE FOR THE YEAR		9,078.00	26.09	26.09	26.09
=====	630-80380	Traffic Cone		Each	=====		
STAR200-242		R2 NORTH PROGRAM WALL REPAIRS	01/03/19	200.00	25.00	10.43	13.00
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	150.00	8.00	12.94	17.46
NHPPR500-173		US 160_550 DURANGO SIGNALS OP	01/03/19	250.00	5.00	4.00	2.50
FSA0142-068		SH 14 & WCR 33 INTERSECTION I	01/03/19	100.00	10.00	4.78	1.10
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	200.00	12.00	11.40	13.00
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	380.00	8.03	12.78	11.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	250.00	5.00	3.58	1.05
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	50.00	10.00	8.29	6.03
MTCER300-247		MTCE R3 FY19 REGION ROUNDABOU	01/10/19	80.00	5.00	6.00	5.00
STR141A-047		SH 141 MP 120-143 MESA COUNTY	01/17/19	175.00	8.00	4.41	5.00
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	200.00	15.00	4.48	2.50
MTCER400-368		REGION 4 FY 19 STENCIL NW	01/17/19	150.00	6.00	7.50	5.00
STR0241-062		US 24 143.4 - 148	01/24/19	600.00	8.00	11.23	12.00
NHPPR100-250		PACKAGE A (I-25 / I-70 / I-76	01/24/19	500.00	10.00	10.18	11.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	45.00	12.00	14.68	14.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	250.00	5.00	9.33	9.00
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	250.00	12.00	8.35	7.00
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	700.00	6.00	5.80	10.50
NH2871-035		US 287 PASSING LANES SOUTH OF	02/07/19	200.00	10.00	11.65	3.15
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY	02/07/19	200.00	10.00	15.25	14.00
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	50.00	10.00	2.13	2.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	100.00	12.00	12.42	10.85
NHPP1601-076		US 160 MANCOS HILL (MP 40.000	02/21/19	350.00	2.00	2.12	2.15
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	50.00	12.00	12.00	13.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	100.00	10.00	1.75	2.50
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	200.00	7.50	4.69	1.00
MPR200-253		R2 FY19 STENCIL PVMT MKG PROJ	03/07/19	300.00	5.00	7.33	5.00
NHPP006A-058		US 6 LOVELAND PASS - I-70 (FY	03/07/19	100.00	15.00	11.45	10.89
C R100-315		R1 ADA CURB RAMPS - PH 5	03/07/19	200.00	13.50	13.50	5.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	120.00	12.00	4.00	7.00
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	1,000.00	10.00	8.42	10.25
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	150.00	8.00	4.42	5.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 468

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-80380							
		Traffic Cone		Each			
NHPP0503-087	US 50 PASSING LANES EAST OF S	03/21/19	300.00	10.00	4.50	1.00	
NHPP2254-089	I-225 RESURFACING FROM I-25 T	03/21/19	400.00	10.00	12.03	20.00	
STM0242-077	US24 - 8TH ST TO WEST OF MANI	03/28/19	600.00	7.00	16.67	10.00	
STA0131-070 HMA ALT	SH 13 CR 5 NORTH AND SOUTH	03/28/19	300.00	8.00	15.16	6.05	
STA0131-070 PCCP ALT	SH 13 CR 5 NORTH AND SOUTH						
WEIGHTED AVERAGE FOR THE FIRST QUARTER				9,250.00	8.82	9.11	8.53
NHPP030A-035	US 285/SH30	04/04/19	400.00	10.00	11.00	11.00	
STRR300-236	SH 92 and SH 133	04/04/19	1,000.00	10.00	1.00	1.00	
IM0252-472	I-25 CABLE BARRIER PHASE III	04/04/19	200.00	10.00	15.00	10.00	
BR071A-020	REPLACEMENT OF STRUCTURE L-22	04/18/19	100.00	9.00	10.83	10.00	
MTCE0702-387	MTCE R3 FY19 I-70 TAPE	04/18/19	600.00	5.00	3.67	3.00	
MTCE0702-387	MTCE R3 FY19/20 REGION WIDE S	04/18/19	100.00	5.00	5.00	5.00	
NHPP0703-445	I-70 WESTBOUND PEAK PERIOD SH	04/25/19	400.00	12.00	13.36	11.00	
NHPP2851-012	US 285 Antonito to Estrella C	05/02/19	264.00	5.00	5.00	1.00	
C2571-013	SH257 & 392:WINDSOR CURB RAMP	05/02/19	100.00	7.00	7.67	2.00	
MTCE0641-103	MTCE R3 FY20 SH 64 RANGELY PE	05/02/19	80.00	10.00	1.60	2.00	
FSA2873-190	US 287 AND FOOTHILLS PARKWAY	05/02/19	100.00	10.00	15.35	17.00	
IM0252-456	I-25 COLORADO SPRINGS RAMP ME	05/16/19	100.00	10.00	20.17	19.00	
FSA0703-454	EB I-70 AUX LANE WARD TO KIPL	05/16/19	150.00	12.00	9.20	5.00	
CR300-248	CRAIG RESIDENCY ADA RAMPS	05/16/19	150.00	8.00	5.33	1.00	
STMC430-020	ADA RAMPS DIVIDE ESB	05/23/19	100.00	7.02	10.00	10.00	
FBR0063-057	US-6 F-09-K BRIDGE OVER CASTL	05/30/19	50.00	10.00	5.25	5.50	
STRR200-257	ROAD CLOSURE GATES ON VARIOUS	05/30/19	200.00	10.00	9.77	7.00	
MPR200-255	FY20 R2 PAVEMENT MARKING PROJ	06/06/19	200.00	5.00	5.48	5.00	
ER145A-081	SH 145 MP 21 EMERGENCY ROCKFA	06/07/19	40.00	10.00	4.86	5.00	
NHPP0703-442	I-70 SILVERPLUME SOUNDWALL AN	06/13/19	100.00	12.00	9.71	3.50	
NHPP030A-036	SH 30 & TOWER RD IMPROVEMENTS	06/13/19	50.00	12.00	11.00	11.00	
CR500-205	R5 GUARDRAIL END TREATMENT EA	06/13/19	150.00	12.00	1.30	1.30	
STR 141A-040	R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	40.00	7.00	12.00	20.00	
NHPP160A-030	US160 MM 43.2, 150.4, 156.3,	06/20/19	80.00	4.00	1.13	1.15	
C0502-085	US 50 MM 201.8 MONARCH AVALAN	06/27/19	50.00	10.00	8.05	1.10	
WEIGHTED AVERAGE FOR THE SECOND QUARTER				4,804.00	8.81	7.57	5.44
NHPP0252-477	I-25 SOUTH GAP PACKAGE 3	07/02/19	10.00	17.54	17.54	17.54	
FBR0252-486	I-25 S GAP - BE BRIDGES UPPER						
STAR400-353	Region 4 - US 287C at interse	07/11/19	45.00	10.00	7.00	6.00	
NHPPR500-207	R5 CHAIN STATION IMPROVEMENTS	07/11/19	300.00	5.00	3.68	8.80	
MTCE 001A-004	MTCE FY20 R4 SH-1	07/11/19	60.00	40.00	4.35	4.20	
FSA076A-010	I-76: VMS BOARDS EAST AND WES	07/18/19	130.00	8.00	12.20	2.00	

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 469

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-80380 Traffic Cone Each =====							
FSA0361-125	US 36 RUMBLE STRIPS: ESTES TO	07/25/19	200.00	10.00	0.10	0.10	
NHPP0253-273	I-25 EXPRESS LANES SEGMENT 5	08/05/19	100.00	14.34	14.34	14.34	
MTCER500-200	WEST 160 TO HIGH BRIDGE	08/08/19	105.00	2.50	5.00	5.00	
CR400-367	R4 LONGMONT ADA CURB RAMPS	08/22/19	50.00	10.00	18.00	30.00	
ITSSW01-718	ITS DSRC ON I-25 AND I-70	09/05/19	100.00	10.00	15.83	19.00	
NHPP050A-038	US550 MONTROSE PHASE 1 ADA RA	09/05/19	450.00	8.00	4.17	5.50	
C R100-314	R1 CURB RAMPS - PH 2	09/12/19	400.00	12.00	18.00	12.00	
MTCE052A-048	MTCE R4 FY20 SH52A CRACK SEAL	09/19/19	60.00	10.00	9.93	6.75	
WEIGHTED AVERAGE FOR THE THIRD QUARTER				2,010.00	9.83	9.06	8.29
WEIGHTED AVERAGE FOR THE YEAR				16,064.00	8.94	8.78	7.57
===== 630-80384 Tubular Marker Each =====							
STA067A-038	SH 67 SEDALIA RESURFACING	01/31/19	25.00	15.00	32.38	45.00	
WEIGHTED AVERAGE FOR THE FIRST QUARTER				25.00	15.00	32.38	45.00
WEIGHTED AVERAGE FOR THE YEAR				25.00	15.00	32.38	45.00
===== 630-80391 Channel Dev (Fixed) Each =====							
NHPP2254-089	I-225 RESURFACING FROM I-25 T	03/21/19	50.00	45.00	60.79	55.00	
WEIGHTED AVERAGE FOR THE FIRST QUARTER				50.00	45.00	60.79	55.00
WEIGHTED AVERAGE FOR THE YEAR				50.00	45.00	60.79	55.00
===== 630-80393 Stackable Vertical Panels Each =====							
SHER100-289	INTERSECTIONS @ SH83 & LONGS	01/03/19	50.00	30.00	33.60	45.00	
MTCER400-368	REGION 4 FY 19 STENCIL NW	01/17/19	50.00	6.00	21.88	5.00	
NHPPR100-250	PACKAGE A (I-25 / I-70 / I-76	01/24/19	80.00	45.00	23.00	25.00	
STAM086-075	SH96A ABRIENDO - ORMAN SAFETY	01/31/19	50.00	24.10	45.00	42.00	
NHPP0741-022	SH 74: I-70 TO CR 65 RESURFAC	02/14/19	50.00	30.00	34.71	40.70	
SHER100-284	FY19 NORTH SIGNAL PKG	02/21/19	20.00	50.00	37.00	40.00	
NHPP006A-058	US 6 LOVELAND PASS - I-70 (FY	03/07/19	25.00	30.00	21.89	21.77	
C R100-315	R1 ADA CURB RAMPS - PH 5	03/07/19	40.00	35.00	25.00	20.00	
SHE 0252-481	I-25 RAMP METER INSTALLATION	03/21/19	50.00	25.00	21.00	20.00	
SHER100-308	MIDPOINT - SIGNAL CONST PACKA	03/21/19	155.00	17.50	35.25	38.50	
WEIGHTED AVERAGE FOR THE FIRST QUARTER				570.00	26.70	29.76	31.13

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 470

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-80393		Stackable Vertical Panels		Each			
IM0252-472		I-25 CABLE BARRIER PHASE III	04/04/19	25.00	15.00	57.50	35.00
C2571-013		SH257 & 392:WINDSOR CURB RAMP	05/02/19	50.00	22.00	49.83	102.00
CR300-248		CRAIG RESIDENCY ADA RAMP	05/16/19	60.00	20.00	22.00	30.00
STMC430-020		ADA RAMP DIVIDE ESB	05/23/19	75.00	22.00	34.00	34.00
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	50.00	30.00	23.85	40.00
NHPP030A-036		SH 30 & TOWER RD IMPROVEMENTS	06/13/19	20.00	30.00	50.00	50.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		280.00	22.95	31.31	47.59
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	100.00	25.00	26.50	28.00
NHPP050A-038		US550 MONTROSE PHASE 1 ADA RA	09/05/19	60.00	20.00	23.67	15.00
C R100-314		R1 CURB RAMP - PH 2	09/12/19	40.00	25.00	105.00	200.00
MTCE052A-048		MTCE R4 FY20 SH52A CRACK SEAL	09/19/19	20.00	20.00	21.45	10.25
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		220.00	23.18	39.54	54.11
		WEIGHTED AVERAGE FOR THE YEAR		1,070.00	24.99	32.07	40.17
===== 630-80401		Delin (Ty I) (Temp)		Each			
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	24.00	5.00	28.00	31.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		24.00	5.00	28.00	31.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	22.00	36.75	36.75	36.75
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		22.00	36.75	36.75	36.75
		WEIGHTED AVERAGE FOR THE YEAR		46.00	20.18	30.75	33.75
===== 630-80415		Adv Warn Flash or Seq Panel (C Type)		Day			
MPR200-253		R2 FY19 STENCIL PVMT MKG PROJ	03/07/19	100.00	120.00	31.67	20.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		100.00	120.00	31.67	20.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 471

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-80415	Adv Warn Flash or Seq Panel (C Type)		Day	=====		
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	10.00	52.50	52.50	52.50
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		10.00	52.50	52.50	52.50
		WEIGHTED AVERAGE FOR THE YEAR		110.00	113.86	32.34	22.95
=====	630-80430	Rumble Strip (Port)		Each	=====		
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	2.00	1500.00	5014.00	3030.00
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	12.00	1500.00	1955.00	1160.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		14.00	1500.00	2854.71	1427.14
NHPP050A-038		US550 MONTROSE PHASE 1 ADA RA	09/05/19	36.00	500.00	488.33	555.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		36.00	500.00	488.33	555.00
		WEIGHTED AVERAGE FOR THE YEAR		50.00	780.00	1054.93	799.20
=====	630-80440	Port Rumble Strips (Temp)		Each	=====		
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	12.00	1200.00	1258.96	850.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	12.00	1000.00	1525.00	2050.00
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	12.00	800.00	2533.54	1600.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		36.00	1000.00	1694.54	1500.00
STRR300-236		SH 92 and SH 133	04/04/19	24.00	1800.00	800.00	800.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		24.00	1800.00	800.00	800.00
		WEIGHTED AVERAGE FOR THE YEAR		60.00	1320.00	1545.45	1220.00
=====	630-80511	Mobile Pvmt Marking Zone		LUMP SUM	=====		
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	1.00	10000.00	14027.87	8500.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 472

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-80511		Mobile Pvmt Marking Zone		LUMP SUM	=====		
STA119A-069		SH 119: NEDERLAND - EAST					
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	1.00	4000.00	16318.00	8590.00
STR0241-062		US 24 143.4 - 148	01/24/19	1.00	12000.00	6450.00	8200.00
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	1.00	6000.00	9150.00	8950.00
MTCER500-206		R5 FY19 STRIPING	02/07/19	1.00	10000.00	35666.67	12000.00
NHPP1601-076		US 160 MANCOS HILL (MP 40.000	02/21/19	1.00	10000.00	11830.00	10000.00
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	1.00	10000.00	10486.67	2460.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	1.00	10000.00	10866.67	3500.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		8.00	9000.00	14600.43	7775.00
STRR300-236		SH 92 and SH 133	04/04/19	1.00	5000.00	5000.00	5000.00
NHPP2851-012		US 285 Antonito to Estrella C	05/02/19	1.00	2000.00	7500.00	5000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	3500.00	6875.00	5000.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	1.00	1317.86	1317.86	1317.86
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
FSA0361-125		US 36 RUMBLE STRIPS: ESTES TO	07/25/19	1.00	250.00	15000.00	15000.00
MTCER400-369		REGION 4 FY20 EPOXY	08/01/19	1.00	10000.00	27500.00	30000.00
MTCE 0761-234		I76 MP 69-77	08/01/19	1.00	2500.00	6277.97	3200.00
MTCE0253-279		I-25 EPOXY STRIPING	08/29/19	1.00	10000.00	6250.00	7500.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		5.00	2237.78	5265.30	3971.99
		WEIGHTED AVERAGE FOR THE YEAR		15.00	4190.27	10291.49	5092.00
===== 630-80520		Mobile Pvmt Mkg Zone		Day	=====		
FSA0061-090		SH 6: CENTER LINE RUMBLE STRI	05/02/19	16.00	200.00	1.00	1.00
MPR200-255		FY20 R2 PAVEMENT MARKING PROJ	06/06/19	100.00	50.00	383.33	400.00
FSA0142-067		SH 14 RUMBLESTRIPS: AULT TO S	06/13/19	13.00	250.00	1.00	1.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		129.00	88.76	349.63	310.30
		WEIGHTED AVERAGE FOR THE YEAR		129.00	88.76	349.63	310.30
===== 630-85006		Impact Atten (Sand Fill) (Temp)		Each	=====		
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	4.00	3500.00	3142.23	2172.58

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 473

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-85006	Impact Atten (Sand Fill) (Temp)		Each =====			
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	4.00	4500.00	4508.33	3765.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		8.00	4000.00	3597.60	2968.79
NHPP030A-036		SH 30 & TOWER RD IMPROVEMENTS	06/13/19	2.00	7000.00	2000.00	2000.00
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	4.00	6000.00	2100.00	3000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		6.00	6333.33	2080.00	2666.67
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	4.00	6782.17	6782.17	6782.17
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		4.00	6782.17	6782.17	6782.17
		WEIGHTED AVERAGE FOR THE YEAR		18.00	5396.04	3548.85	3715.50
=====	630-85010	Impact Atten (Temp)		Each =====			
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	18.00	3500.00	6837.07	5600.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR141A-047		SH 141 MP 120-143 MESA COUNTY	01/17/19	2.00	5500.00	2777.58	3200.00
STR0241-062		US 24 143.4 - 148	01/24/19	1.00	5000.00	4098.33	4200.00
NH2871-035		US 287 PASSING LANES SOUTH OF	02/07/19	4.00	3000.00	3996.99	3675.00
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	4.00	4000.00	5420.93	4000.00
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	3.00	3500.00	6789.66	4700.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	2.00	6000.00	4050.00	4100.00
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	2.00	5000.00	4700.00	4100.00
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	2.00	600.00	4250.00	4000.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	2.00	5000.00	3673.64	5000.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	6.00	3600.00	9550.00	5750.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	8.00	5000.00	2311.24	5460.00
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		54.00	3931.48	5985.37	4938.80
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	15.00	5200.00	11762.49	4153.00
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	2.00	4000.00	2525.00	3850.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 474

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-85010		Impact Atten (Temp)		Each =====			
ER145A-081	SH 145 MP 21	EMERGENCY ROCKFA	06/07/19	2.00	6000.00	3306.75	3221.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			19.00	5157.89	10427.15	4023.00
NHPP0252-477	I-25 SOUTH GAP PACKAGE 3		07/02/19	41.00	10258.73	10258.73	10258.73
FBR0252-486	I-25 S GAP - BE BRIDGES UPPER						
NHPP0253-273	I-25 EXPRESS LANES SEGMENT 5		08/05/19	5.00	6563.40	6563.40	6563.40
NHPP0361-126	US 36 EMERGENCY REPAIR		08/06/19	1.00	1848.51	1848.51	1848.51
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			47.00	9686.67	9686.67	9686.67
	WEIGHTED AVERAGE FOR THE YEAR			120.00	6379.78	7097.81	6712.50
===== 630-85011		Imp Atten (Temp)		Day =====			
STR0132-021	SH 13-MOFFAT COUNTY-CR 3 SOUT		01/10/19	160.00	40.00	54.58	101.00
ER072A-040	PR SH72A FLOOD PERMANENT REPA		01/31/19	1,180.00	100.00	55.62	33.00
NHPP072A-041	PR SH72A FLOOD PERMANENT REPA						
NHPP0821-107	SH 82 GLENWOOD SPRINGS TO CA		02/07/19	20.00	72.00	125.00	85.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,360.00	92.53	55.75	41.76
FSA0252-468	I-25 AND PLUM CREEK IMPROVEME		04/18/19	60.00	100.00	125.88	147.50
IM0252-456	I-25 COLORADO SPRINGS RAMP ME		05/16/19	100.00	100.00	696.00	638.00
FSA0703-454	EB I-70 AUX LANE WARD TO KIPL		05/16/19	80.00	40.00	153.33	100.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			240.00	80.00	353.60	336.04
	WEIGHTED AVERAGE FOR THE YEAR			1,600.00	90.65	70.47	85.91
===== 630-85020		Mobile Attenuator		Each =====			
ER119A-065	PR SH 119A BOULDER CANYON		01/03/19	2.00	14000.00	37514.76	30000.00
STA119A-069	SH 119: NEDERLAND - EAST						
STR141A-047	SH 141 MP 120-143 MESA COUNTY		01/17/19	2.00	12000.00	16235.38	15000.00
STR0241-062	US 24 143.4 - 148		01/24/19	1.00	20000.00	38700.00	36000.00
NHPPR100-250	PACKAGE A (I-25 / I-70 / I-76		01/24/19	2.00	550.00	49720.00	53000.00
NHPP0741-022	SH 74: I-70 TO CR 65 RESURFAC		02/14/19	1.00	500.00	54423.81	19550.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 475

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-85020							
		Mobile Attenuator		Each			
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	2.00	25000.00	10652.68	5500.00
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	1.00	25000.00	23816.67	18450.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	4.00	25000.00	4373.63	14550.00
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		15.00	16573.33	24607.78	23853.85
IM0252-472		I-25 CABLE BARRIER PHASE III	04/04/19	2.00	8000.00	26500.00	19000.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	4.00	10000.00	63551.77	29665.00
STRR200-257		ROAD CLOSURE GATES ON VARIOUS	05/30/19	4.00	1000.00	7649.00	7150.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		10.00	6000.00	38742.22	18526.00
MTCER500-200		WEST 160 TO HIGH BRIDGE	08/08/19	2.00	6000.00	15500.00	2500.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	6000.00	15500.00	2500.00
		WEIGHTED AVERAGE FOR THE YEAR		27.00	11874.07	27464.34	20014.40
===== 630-85040							
		Impact Atten (T-M-A) (Temp)		Each			
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	2.00	25000.00	20097.61	15128.29
MTCER400-368		REGION 4 FY 19 STENCIL NW	01/17/19	2.00	17500.00	15175.00	250.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	21250.00	17636.31	7689.15
MTCE0702-387		MTCE R3 FY19 I-70 TAPE	04/18/19	2.00	1000.00	9400.00	1200.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	1000.00	9400.00	1200.00
FSA076A-010		I-76: VMS BOARDS EAST AND WES	07/18/19	1.00	25000.00	28035.00	54855.00
MTCE 0761-234		I76 MP 69-77	08/01/19	2.00	7000.00	9760.00	9500.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3.00	13000.00	18066.82	24618.33
		WEIGHTED AVERAGE FOR THE YEAR		9.00	14000.00	16282.30	11890.18

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 476

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-85041		Mobile Attenuator		Day			
	SHER100-289	INTERSECTIONS @ SH83 & LONGS	01/03/19	20.00	350.00	384.60	360.00
	NHPP0701-241	I-70 TRUCK PARKING GARFIELD C	01/17/19	53.00	350.00	309.99	400.00
	ER072A-040	PR SH72A FLOOD PERMANENT REPA	01/31/19	210.00	350.00	549.39	550.00
	NHPP072A-041	PR SH72A FLOOD PERMANENT REPA					
	STA067A-038	SH 67 SEDALIA RESURFACING	01/31/19	5.00	500.00	738.01	650.00
	NHPP0821-107	SH 82 GLENWOOD SPRINGS TO CA	02/07/19	180.00	350.00	468.50	552.00
	ITSSW01-638	ETHERNET PHASE III (PRIMARYLY	02/07/19	90.00	500.00	450.00	350.00
	NHPP1601-076	US 160 MANCOS HILL (MP 40.000	02/21/19	46.00	400.00	636.33	650.00
	SHER100-284	FY19 NORTH SIGNAL PKG	02/21/19	75.00	125.00	465.67	500.00
	MPR200-253	R2 FY19 STENCIL PVMT MKG PROJ	03/07/19	80.00	300.00	241.67	75.00
	NHPP050A-033	US50 West of Delta EB Lanes R	03/14/19	5.00	400.00	650.00	450.00
	SHE 0252-481	I-25 RAMP METER INSTALLATION	03/21/19	60.00	450.00	367.33	345.00
	NHPP2254-089	I-225 RESURFACING FROM I-25 T	03/21/19	150.00	350.00	734.22	550.00
	STM0242-077	US24 - 8TH ST TO WEST OF MANI	03/28/19	70.00	331.43	510.00	440.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,044.00	350.60	516.49	467.11
	NHPP030A-035	US 285/SH30	04/04/19	80.00	450.00	315.00	315.00
	FSA0252-468	I-25 AND PLUM CREEK IMPROVEME	04/18/19	60.00	650.00	464.25	472.00
	FSA0703-454	EB I-70 AUX LANE WARD TO KIPL	05/16/19	25.00	382.87	563.19	350.00
	MPR200-255	FY20 R2 PAVEMENT MARKING PROJ	06/06/19	20.00	100.00	433.33	100.00
	NHPP0703-442	I-70 SILVERPLUME SOUNDWALL AN	06/13/19	10.00	550.00	547.63	521.00
	NHPP030A-036	SH 30 & TOWER RD IMPROVEMENTS	06/13/19	80.00	450.00	200.00	200.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		275.00	465.72	430.36	310.84
	NHPP0252-477	I-25 SOUTH GAP PACKAGE 3	07/02/19	1,924.00	661.50	661.50	661.50
	FBR0252-486	I-25 S GAP - BE BRIDGES UPPER					
	STAR400-353	Region 4 - US 287C at interse	07/11/19	120.00	350.00	432.50	435.00
	MTCE 001A-004	MTCE FY20 R4 SH-1	07/11/19	10.00	500.00	507.50	500.00
	NHPP0253-273	I-25 EXPRESS LANES SEGMENT 5	08/05/19	140.00	551.55	551.55	551.55
	CR400-367	R4 LONGMONT ADA CURB RAMPS	08/22/19	15.00	400.00	450.00	300.00
	ITSSW01-718	ITS DSRC ON I-25 AND I-70	09/05/19	50.00	5000.00	437.50	750.00
	MTCE052A-048	MTCE R4 FY20 SH52A CRACK SEAL	09/19/19	15.00	400.00	573.33	250.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,274.00	729.53	615.46	638.92
		WEIGHTED AVERAGE FOR THE YEAR		3,593.00	599.23	541.21	563.88
===== 630-86801		Traffic Signal (Temp)		LUMP SUM			
	STR0132-021	SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	1.00	10000.00	71172.00	35360.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 477

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-86801		Traffic Signal (Temp)		LUMP SUM	=====	=====	=====
STR141A-047	SH 141 MP 120-143 MESA COUNTY	SH 141 MP 120-143 MESA COUNTY	01/17/19	1.00	22000.00	11991.44	10000.00
NHPP070A-028	FALL RIVER ROAD BRIDGE	FALL RIVER ROAD BRIDGE	02/21/19	1.00	30000.00	25686.80	19000.00
STA0131-070 HMA ALT	SH 13 CR 5 NORTH AND SOUTH	SH 13 CR 5 NORTH AND SOUTH	03/28/19	1.00	25000.00	26965.00	31500.00
STA0131-070 PCCP ALT	SH 13 CR 5 NORTH AND SOUTH	SH 13 CR 5 NORTH AND SOUTH					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			4.00	22400.00	34702.49	23965.00
ER145A-081	SH 145 MP 21 EMERGENCY ROCKFA	SH 145 MP 21 EMERGENCY ROCKFA	06/07/19	1.00	15000.00	2978.00	3006.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	15000.00	2978.00	3006.00
	WEIGHTED AVERAGE FOR THE YEAR			5.00	21166.67	31818.44	19773.20
===== 630-86802		Traffic Signal (Temporary)		Day	=====	=====	=====
NHPP0252-477	I-25 SOUTH GAP PACKAGE 3	I-25 SOUTH GAP PACKAGE 3	07/02/19	273.00	109.20	109.20	109.20
FBR0252-486	I-25 S GAP - BE BRIDGES UPPER	I-25 S GAP - BE BRIDGES UPPER					
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			273.00	109.20	109.20	109.20
	WEIGHTED AVERAGE FOR THE YEAR			273.00	109.20	109.20	109.20
===== 630-86810		Traffic Signal (Temp)		Each	=====	=====	=====
ER119A-065	PR SH 119A BOULDER CANYON	PR SH 119A BOULDER CANYON	01/03/19	8.00	23125.00	22528.25	25000.00
STA119A-069	SH 119: NEDERLAND - EAST	SH 119: NEDERLAND - EAST					
ER072A-040	PR SH72A FLOOD PERMANENT REPA	PR SH72A FLOOD PERMANENT REPA	01/31/19	3.00	5000.00	34049.19	44000.00
NHPP072A-041	PR SH72A FLOOD PERMANENT REPA	PR SH72A FLOOD PERMANENT REPA					
NHPP145A-065	SH 145 PASSING LANES AT DEEP	SH 145 PASSING LANES AT DEEP	02/14/19	1.00	20000.00	17847.47	12000.00
NHPP0741-022	SH 74: I-70 TO CR 65 RESURFAC	SH 74: I-70 TO CR 65 RESURFAC	02/14/19	2.00	18000.00	17072.08	7925.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			14.00	18285.71	25605.25	25703.57
STR 141A-040	R5 YEAR 4 BRDG PREV MAINT RAM	R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	3.00	16000.00	5500.00	6000.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			3.00	16000.00	5500.00	6000.00
	WEIGHTED AVERAGE FOR THE YEAR			17.00	17882.35	24591.54	22226.47

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 478

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 632-00000		Night Work Lighting		LUMP SUM	=====		
NHPPR500-173		US 160_550 DURANGO SIGNALS OP	01/03/19	1.00	10000.00	19400.00	8800.00
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	1.00	50000.00	52271.61	1.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	1.00	10000.00	18510.00	2500.00
NHPPR100-250		PACKAGE A (I-25 / I-70 / I-76	01/24/19	1.00	10000.00	105728.85	23000.00
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	1.00	15000.00	22938.01	29900.00
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	1.00	50000.00	108791.66	56374.99
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	1.00	10000.00	140000.00	40000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		7.00	22142.86	62555.88	22939.43
NHPP030A-035		US 285/SH30	04/04/19	1.00	15000.00	48000.00	48000.00
IM0252-472		I-25 CABLE BARRIER PHASE III	04/04/19	1.00	50000.00	70000.00	40000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	32500.00	62666.67	44000.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	1.00	207643.30	207643.30	207643.30
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
MTCE 001A-004		MTCE FY20 R4 SH-1	07/11/19	1.00	10000.00	15800.00	9000.00
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	1.00	73502.47	73502.47	73502.47
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	1.00	10000.00	23550.00	8100.00
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	1.00	66156.54	66156.54	66156.54
MTCE052A-048		MTCE R4 FY20 SH52A CRACK SEAL	09/19/19	1.00	8000.00	13743.97	17000.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		6.00	62550.39	46723.42	63567.05
		WEIGHTED AVERAGE FOR THE YEAR		15.00	39686.82	58965.15	41998.55
===== 641-10000		Shotcrete		Sq Yard	=====		
STAR200-242		R2 NORTH PROGRAM WALL REPAIRS	01/03/19	218.00	250.00	172.92	136.00
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	164.00	500.00	206.54	215.00
STA119A-069		SH 119: NEDERLAND - EAST					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		382.00	357.33	198.15	169.92
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	80.00	120.00	663.51	652.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		80.00	120.00	663.51	652.00
		WEIGHTED AVERAGE FOR THE YEAR		462.00	316.23	254.33	253.39

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

15:18 Monday, October 28, 2019 479

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	641-10010	Initial Shotcrete Facing		Sq Foot	=====		
ER119A-065 STA119A-069		PR SH 119A BOULDER CANYON SH 119: NEDERLAND - EAST	01/03/19	6,153.00	60.00	25.57	20.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			6,153.00	60.00	25.57	20.00
	WEIGHTED AVERAGE FOR THE YEAR			6,153.00	60.00	25.57	20.00
=====	641-10070	Shotcrete Sculpting		Sq Yard	=====		
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	80.00	300.00	116.52	118.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			80.00	300.00	116.52	118.00
	WEIGHTED AVERAGE FOR THE YEAR			80.00	300.00	116.52	118.00
=====	642-00010	Exploder (Ty 1) (Install)		Each	=====		
C0502-085		US 50 MM 201.8 MONARCH AVALAN	06/27/19	3.00	25000.00	31503.00	20590.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			3.00	25000.00	31503.00	20590.00
	WEIGHTED AVERAGE FOR THE YEAR			3.00	25000.00	31503.00	20590.00
=====	642-00030	Cntrl Shelter (Ty 1) (Install)		Each	=====		
C0502-085		US 50 MM 201.8 MONARCH AVALAN	06/27/19	1.00	15000.00	36983.00	25550.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	15000.00	36983.00	25550.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	15000.00	36983.00	25550.00