

# 2019

## COST DATA

### January – December



Compiled By  
**Engineering Estimates and Market Analysis Unit**  
of the  
**Contracts and Market Analysis Branch**

January 28, 2020

# **COLORADO COST DATA**

## **FOREWORD**

**The Colorado Department of Transportation's Engineering Estimates and Market Analysis (EEMA) Unit, of the Contracts and Market Analysis Branch, publishes the Cost Data Book annually. A joint effort has been made between the Department's sections and the EEMA Unit to gather and record cost data for this publication.**

**The following data includes weighted average prices for items on highway construction projects that were bid during the 2019 calendar year. Caution should be used in applying these historical averages to specific projects. Allowances for varying geographic, climatic, social, economic conditions and type of project should be made.**

**Changes and improvements are continually being made to update and increase the usefulness for future issues. Comments and suggestions for improvements for users of this publication are welcome.**

**2019 COST DATA**  
**CONSTRUCTION**  
**TABLE OF CONTENTS**

	<u><b># OF PAGES</b></u>
<b>LIST OF 2019 BID PROJECTS</b>	<b>8</b>
<b>BRIDGE COST PER SQUARE FEET</b>	<b>2</b>
<b>ITEM UNIT COSTS BY PROJECTS</b>	<b>617</b>

Colorado Department of Transportation  
2019 Cost Data  
PROJECTS BID FROM 01/01/19 THROUGH 12/31/19

14:32 Tuesday, January 28, 2020 1

BID LETTING	CONTRACTOR/ PROJECT NUMBER	LOCATION	DIST	TERRAIN	BIDS	AWARDED BID	INDEX
20190103	ZAK DIRT, INC. ER119A-065	PR SH 119A BOULDER CANYON	4	M	8	\$30,306,322.04	97.57
20190103	ZAK DIRT, INC. STA119A-069	SH 119: NEDERLAND - EAST	4	M	8	\$30,306,322.04	97.57
20190103	Bixby Electric, Inc. NHPPR500-173	US 160_550 DURANGO SIGNALS OPS	5	M	2	\$1,203,248.00	91.75
20190103	MARTIN MARIETTA MATERIALS IM0251-351	I-25 South of Pueblo MP 79.6 t	2	P	4	\$7,699,264.78	102.66
20190103	STRUCTURES, INC. STAR200-242	R2 NORTH PROGRAM WALL REPAIRS	2	U	2	\$2,656,524.00	106.26
20190103	JALISCO INTERNATIONAL, INC. SHER100-289	INTERSECTIONS @ SH83 & LONGS W	1	R	5	\$1,254,593.50	80.21
20190103	AB Underground FSA0142-068	SH 14 & WCR 33 INTERSECTION IM	4	P	4	\$166,650.95	83.79
20190110	STRUCTURES, INC. FBR0341-087	US 34 OVER NORTH FORK CO RIVER	3	R	6	\$3,822,565.87	87.86
20190110	Kilgore Companies, LLC dba Elam Construc STR0132-021	SH 13-MOFFAT COUNTY-CR 3 SOUTH	3	R	5	\$10,888,031.90	94.88
20190110	RDP BARRICADE CO., LLC MTCER300-247	MTCE R3 FY19 REGION ROUNDABOUT	3	M	5	\$292,337.50	71.06
20190117	OLDCASTLE SW GROUP, INC. STR141A-047	SH 141 MP 120-143 MESA COUNTY	3	M	4	\$6,640,287.15	81.95
20190117	LAWSON CONSTRUCTION COMPANY NHPP0701-241	I-70 TRUCK PARKING GARFIELD CO	3	M	5	\$3,285,824.15	120.68
20190117	ROADSAFE TRAFFIC SYSTEMS, INC MTCER400-368	REGION 4 FY 19 STENCIL NW	4	R	4	\$810,557.00	100.45
20190124	AMERICAN CIVIL CONSTRUCTORS, LLC dba A STR0241-062	US 24 143.4 - 148	3	M	3	\$6,766,336.00	124.94
20190124	ABCO CONTRACTING, INC. NHPPR100-250	PACKAGE A (I-25 / I-70 / I-76)	1	U	5	\$2,634,897.00	96.85
20190131	M. A. MORTENSON COMPANY ER072A-040 NHPP072A-041	PR SH72A FLOOD PERMANENT REPAI PR SH72A FLOOD PERMANENT REPAI	1 1	M M	12	\$8,825,893.42	85.80
20190131	ARROW ELECTRIC SERVICE, INC. STAM086-075	SH96A ABRIENDO - ORMAN SAFETY	2	U	3	\$1,652,620.50	110.17

Colorado Department of Transportation  
 2019 Cost Data  
 PROJECTS BID FROM 01/01/19 THROUGH 12/31/19

14:32 Tuesday, January 28, 2020 2

BID LETTING	CONTRACTOR/ PROJECT NUMBER	LOCATION	DIST	TERRAIN	BIDS	AWARDED BID	INDEX
20190131	KIEWIT INFRASTRUCTURE CO. STA067A-038	SH 67 SEDALIA RESURFACING	1	R	3	\$1,122,309.00	85.44
20190207	CASTLE ROCK CONST. CO. OF COLO, LLC NH2871-035	US 287 PASSING LANES SOUTH OF	2	P	4	\$3,826,381.89	109.33
20190207	PAONIA, INC ITSSW01-638	ETHERNET PHASE III (PRIMARILY	2	P	2	\$2,207,222.50	100.33
20190207	GRAND RIVER CONSTRUCTION NHPP0821-107	SH 82 GLENWOOD SPRINGS TO CAR	3	M	2	\$7,296,532.86	93.31
20190207	INNOVATIVE MARKING SYSTEMS, INC. MTCER500-206	R5 FY19 STRIPING	5	M	3	\$1,528,025.00	93.03
20190214	OLDCASTLE SW GROUP, INC. NHPP145A-065	SH 145 PASSING LANES AT DEEP C	5	M	5	\$5,394,676.05	94.32
20190214	APC CONSTRUCTION CO., LLC NHPP0741-022	SH 74: I-70 TO CR 65 RESURFACI	1	M	4	\$2,948,790.02	79.83
20190220	GEOSTABILIZATION INTERNATIONAL, LLC NHPP0702-379	I-70 VAIL PASS VARIOUS WALL RE	3	M	1	\$2,116,515.00	100.00
20190221	OLDCASTLE SW GROUP, INC. NHPP1601-076	US 160 MANCOS HILL (MP 40.000)	5	R	3	\$2,620,142.20	85.71
20190221	SEMA CONSTRUCTION, INC. NHPP070A-028	FALL RIVER ROAD BRIDGE	1	M	5	\$2,544,166.60	93.23
20190221	W.L. CONTRACTORS, INC. SHER100-284	FY19 NORTH SIGNAL PKG	1	U	3	\$1,223,678.00	96.66
20190307	OLDCASTLE SW GROUP, INC. NHPP1601-073	US 160 PASSING LANE NORTH OF T	5	R	2	\$9,086,930.60	102.08
20190307	APC SOUTHERN CONSTRUCTION COMPANY, LLC NHPP006A-058	US 6 LOVELAND PASS - I-70 (FY1	1	M	2	\$4,627,901.98	102.08
20190307	ZAK DIRT, INC. FBR0253-247	I25 AT VINE DRIVE BRIDGE REPLA	4	R	11	\$4,931,805.85	90.31
20190307	K.E.C.I. COLORADO, INC. SHE2254-090	Colfax & I-225, Colfax & Chamb	1	U	2	\$2,455,668.00	105.84
20190307	ROADSAFE TRAFFIC SYSTEMS, INC MPR200-253	R2 FY19 STENCIL PVMT MKG PROJE	2	R	3	\$459,964.65	76.66
20190307	NORAA CONCRETE CONSTRUCTION CORPORATION C R100-315	R1 ADA CURB RAMPS - PH 5	1	U	2	\$1,179,971.00	115.88

Colorado Department of Transportation  
2019 Cost Data  
PROJECTS BID FROM 01/01/19 THROUGH 12/31/19

14:32 Tuesday, January 28, 2020 3

BID LETTING	CONTRACTOR/ PROJECT NUMBER	LOCATION	DIST	TERRAIN	BIDS	AWARDED BID	INDEX
20190314	APC SOUTHERN CONSTRUCTION COMPANY, LLC NHPP0702-378	I-70 OFFICERS GULCH TO FRISCO	3	M	3	\$5,631,566.28	104.90
20190314	Kilgore Companies, LLC dba Elam NHPP050A-033	Construc US50 West of Delta EB Lanes Re	3	R	3	\$5,568,270.57	96.99
20190321	A and S CONSTRUCTION CO. NHPP0503-087	US 50 PASSING LANES EAST OF SA	5	M	2	\$4,173,000.00	117.72
20190321	BRANNAN SAND AND GRAVEL, LLC NHPP2254-089	I-225 RESURFACING FROM I-25 TO	1	R	3	\$9,692,868.95	109.57
20190321	W.L. CONTRACTORS, INC. SHER100-308	MIDPOINT - SIGNAL CONST PACKAG	1	U	2	\$2,699,567.00	118.63
20190321	STURGEON ELECTRIC COMPANY, INC SHE 0252-481	I-25 RAMP METER INSTALLATION	1	U	3	\$3,866,299.75	111.55
20190328	HAMILTON CONSTRUCTION CO. STM0242-077	US24 - 8TH ST TO WEST OF MANIT	2	M	3	\$9,699,261.40	96.99
20190328	SCOTT CONTRACTING INC. STA0131-070 HMA ALT STA0131-070 PCCP ALT	SH 13 CR 5 NORTH AND SOUTH SH 13 CR 5 NORTH AND SOUTH	3 3	M M	6	\$16,872,998.84	87.18
20190404	HAMON INFRASTRUCTURE, INC. NHPP030A-035	US 285/SH30	1	U	1	\$7,599,000.00	103.13
20190404	OLDCASTLE SW GROUP, INC. STRR300-236	SH 92 and SH 133	3	R	1	\$2,765,365.50	101.86
20190404	KIRKLAND CONSTRUCTION, LLLP IM0252-472	I-25 CABLE BARRIER PHASE III	2	R	2	\$2,606,409.00	130.32
20190404	KOLBE STRIPING INC. MT CER300-252	MTCE R3 FY19/20 REGION WIDE EP	3	M	3	\$2,483,355.70	101.25
20190418	Lobato Construction, LLC BR071A-020	REPLACEMENT OF STRUCTURE L-22-	2	R	3	\$1,176,279.10	106.93
20190418	INTERFACE COMMUNICATIONS COMPANY FSA0252-468	I-25 AND PLUM CREEK IMPROVEMEN	1	R	4	\$1,250,558.84	110.57
20190418	INNOVATIVE MARKING SYSTEMS, INC. MTCE0702-387	MTCE R3 FY19 I-70 TAPE	3	M	3	\$528,630.00	105.74
20190418	ROADSAFE TRAFFIC SYSTEMS, INC MT CER300-253	MTCE R3 FY19/20 REGION WIDE ST	3	M	2	\$446,398.85	98.25
20190425	GRAHAM CONTRACTING LTD NHPP0703-445	I-70 WESTBOUND PEAK PERIOD SHO	1	M	3	\$61,648,291.79	112.79

Colorado Department of Transportation  
2019 Cost Data  
PROJECTS BID FROM 01/01/19 THROUGH 12/31/19

14:32 Tuesday, January 28, 2020 4

BID LETTING	CONTRACTOR/ PROJECT NUMBER	LOCATION	DIST	TERRAIN	BIDS	AWARDED BID	INDEX
20190502	INTERMOUNTAIN SLURRY SEAL, INC. NHPP2851-012	US 285 Antonito to Estrella Ch	5	P	3	\$2,087,647.10	115.09
20190502	STURGEON ELECTRIC COMPANY, INC FSA2873-190	US 287 AND FOOTHILLS PARKWAY	4	U	2	\$525,469.00	119.44
20190502	SURFACE PREPARATION TECHNOLOGIES FSA0061-090	SH 6: CENTER LINE RUMBLE STRIP	4	P	1	\$297,699.70	115.39
20190502	KSK, LLC MTCE0641-103	MTCE R3 FY20 SH 64 RANGELY PED	3	M	2	\$490,000.00	98.11
20190502	CAN DO CONCRETE CONSTRUCTION, INC C2571-013	SH257 & 392:WINDSOR CURB RAMPS	4	U	3	\$572,176.50	93.32
20190509	ROADSAFE TRAFFIC SYSTEMS, INC FSAR100-327	REGION 1 6 INCH LANE LINE MARK	1	R	1	\$7,896,410.44	102.41
20190516	MAIN ELECTRIC LTD IMO252-456	I-25 COLORADO SPRINGS RAMP MET	2	U	3	\$2,357,641.59	107.17
20190516	KSK, LLC SHE0701-243	I-70 EXIT 26 DDI MODIFICATIONS	3	U	4	\$864,000.00	101.47
20190516	HAMON INFRASTRUCTURE, INC. FSA0703-454	EB I-70 AUX LANE WARD TO KIPLI	1	U	3	\$2,128,000.00	98.25
20190516	KSK, LLC CR300-248	CRAIG RESIDENCY ADA RAMPS	3	U	3	\$1,030,000.00	84.24
20190523	AVERY ASPHALT STMC430-020	ADA RAMPS DIVIDE ESB	2	M	1	\$359,777.96	109.02
20190530	OLDCASTLE SW GROUP, INC. FBR0063-057	US-6 F-09-K BRIDGE OVER CASTLE	3	M	2	\$3,273,447.70	90.64
20190530	MORTON ELECTRIC, INC. STRR200-257	ROAD CLOSURE GATES ON VARIOUS	2	R	2	\$343,793.45	71.62
20190606	HARVEY CONTRACTORS INC MPR200-255	FY20 R2 PAVEMENT MARKING PROJE	2	R	3	\$3,505,808.20	100.17
20190607	WILLIAMS CONSTRUCTION CONTRACTORS ERI45A-081	SH 145 MP 21 EMERGENCY ROCKFAL	5	M	2	\$589,326.00	117.29
20190610	RLW/SEMA, A Joint Venture 0253-277	I-25 EXPRESS LANES SEGMENT 5 &	4	U	1	\$2,282,301.00	101.27
20190613	Lobato Construction, LLC NHPP0703-442	I-70 SILVERPLUME SOUNDWALL AND	1	M	8	\$3,086,000.00	103.33

Colorado Department of Transportation  
 2019 Cost Data  
 PROJECTS BID FROM 01/01/19 THROUGH 12/31/19

14:32 Tuesday, January 28, 2020 5

BID LETTING	CONTRACTOR/ PROJECT NUMBER	LOCATION	DIST	TERRAIN	BIDS	AWARDED BID	INDEX
20190613	SURFACE PREPARATION TECHNOLOGIES FSA0142-067	SH 14 RUMBLESTRIPS: AULT TO SH	4	R	1	\$260,707.75	103.25
20190613	KIEWIT INFRASTRUCTURE CO. NHPP030A-036	SH 30 & TOWER RD IMPROVEMENTS	1	U	1	\$681,630.50	112.49
20190613	GONZALES CONSTRUCTION COMPANY, INC. CR500-205	R5 GUARDRAIL END TREATMENT EAS	5	R	1	\$528,219.95	105.85
20190620	AMERICAN CIVIL CONSTRUCTORS, LLC dba A STR 141A-040	R5 YEAR 4 BRDG PREV MAINT RAMP	5	R	2	\$2,647,688.00	135.00
20190620	AMERICAN WEST CONSTRUCTION, LLC NHPP160A-030	US160 MM 43.2, 150.4, 156.3, 1	5	M	2	\$985,023.00	87.01
20190627	MIDWEST ROCKFALL, INC. C0502-085	US 50 MM 201.8 MONARCH AVALANC	5	M	2	\$366,397.75	96.52
20190702	KRAEMER NORTH AMERICA, LLC FBR0252-486 NHPP0252-477	I-25 S GAP - BE BRIDGES UPPER I-25 SOUTH GAP PACKAGE 3	1 1	R R	1	\$123,757,660.41	100.00
20190711	W.L. CONTRACTORS, INC. STAR400-353	Region 4 - US 287C at intersec	4	U	2	\$1,673,655.00	101.43
20190711	Casey Industrial, Inc. NHPP0703-435	EJMT 480V MOTOR CONTROL CENTER	1	M	2	\$8,077,723.20	128.35
20190711	MORTON ELECTRIC, INC. NHPPR500-207	R5 CHAIN STATION IMPROVEMENTS	5	M	4	\$917,183.00	76.42
20190711	MARTIN MARIETTA MATERIALS MTCE 001A-004	MTCE FY20 R4 SH-1	4	U	2	\$330,667.65	86.16
20190718	INTERFACE COMMUNICATIONS COMPANY FSA076A-010	I-76: VMS BOARDS EAST AND WEST	4	P	5	\$1,533,000.00	81.97
20190725	SURFACE PREPARATION TECHNOLOGIES FSA0361-125	US 36 RUMBLE STRIPS: ESTES TO	4	R	1	\$364,976.00	99.12
20190801	ABCO CONTRACTING, INC. MTCE 0761-234	I76 MP 69-77	4	P	3	\$817,912.00	126.81
20190801	INNOVATIVE MARKING SYSTEMS, INC. MT CER400-369	REGION 4 FY20 EPOXY	4	R	2	\$3,272,123.70	109.07
20190805	RLW/SEMA, A Joint Venture NHPP0253-273	I-25 EXPRESS LANES SEGMENT 5 &	4	R	1	\$16,685,952.70	100.00
20190806	KRAEMER NORTH AMERICA, LLC NHPP0361-126	US 36 EMERGENCY REPAIR	1	U	1	\$4,287,083.37	100.00



Colorado Department of Transportation  
2019 Cost Data  
PROJECTS BID FROM 01/01/19 THROUGH 12/31/19

14:32 Tuesday, January 28, 2020 6

BID LETTING	CONTRACTOR/ PROJECT NUMBER	LOCATION	DIST	TERRAIN	BIDS	AWARDED BID	INDEX
20190808	ROADSAFE TRAFFIC SYSTEMS, INC MTCE500-200	WEST 160 TO HIGH BRIDGE	5	U	2	\$1,397,358.60	96.58
20190822	Bixby Electric, Inc. NHPPR500-186	INTERSECTIONS IN PAGOSA SPRING	5	U	2	\$1,509,496.00	89.70
20190822	SILVA CONSTRUCTION, INC. CR400-367	R4 LONGMONT ADA CURB RAMPS	4	U	2	\$1,124,675.50	92.80
20190827	KRAEMER NORTH AMERICA, LLC NHPP0361-127	US 36 EMERGENCY REPAIR - PACKA	1	U	1	\$9,177,630.79	95.57
20190829	ROADSAFE TRAFFIC SYSTEMS, INC MTCE0253-279	I-25 EPOXY STRIPING	4	P	2	\$211,906.50	76.53
20190905	DILLIE AND KUHN, INC. ITSSW01-718	ITS DSRC ON I-25 AND I-70	00	P	3	\$988,855.80	69.25
20190905	OLDCASTLE SW GROUP, INC. NHPP050A-038	US550 MONTROSE PHASE 1 ADA RAM	3	U	3	\$1,199,920.50	104.34
20190912	CHATO'S CONCRETE, LLC C R100-314	R1 CURB RAMPS - PH 2	1	U	3	\$1,831,369.25	68.15
20190919	A-1 CHIPSEAL COMPANY MTCE052A-048	MTCE R4 FY20 SH52A CRACK SEAL	4	U	3	\$224,742.00	126.62
20191003	A and S CONSTRUCTION CO. STA0711-018	SH 71 SOUTH OF LIMON	4	P	4	\$16,679,000.00	99.28
20191003	Western Gravel Constructors, LLC CR400-366	BOULDER ADA CURB RAMPS PHASE 1	4	U	3	\$1,019,756.00	92.08
20191024	SCOTT CONTRACTING INC. STA086A-056	SH86 WEST SIDE OF ELIZABETH IN	4	R	5	\$3,714,134.50	90.73
20191024	ARROW ELECTRIC SERVICE, INC. STMC040-043	FY19 PIKES PEAK AREA SIGNAL RE	2	U	4	\$2,606,989.31	100.27
20191031	KIEWIT INFRASTRUCTURE CO. FSA0243-090	US 24 near Peyton from MP 326.	2	R	4	\$3,828,811.60	95.72
20191031	INTERFACE COMMUNICATIONS COMPANY CRI00-321	SIGNAL CABINET UPGRADE PHASE I	1	U	4	\$2,356,053.00	81.39
20191031	PAONIA, INC ITS SW02-286	ITS FIBER TO STATE BUILDINGS	00	M	2	\$2,899,460.00	96.65
20191031	CC ENTRPRS TRAFFIC CONTROL SPECIALISTS MPC040-056	REGION 2 FY20 SIGN REPLACEMENT	2	U	3	\$982,210.00	151.11

Colorado Department of Transportation  
 2019 Cost Data  
 PROJECTS BID FROM 01/01/19 THROUGH 12/31/19

14:32 Tuesday, January 28, 2020 7

BID LETTING	CONTRACTOR/ PROJECT NUMBER	LOCATION	DIST	TERRAIN	BIDS	AWARDED BID	INDEX
20191107	Kilgore Companies, LLC dba Elam NHPP0702-377	Construc I-70 VAIL EAST AND WEST	3	M	4	\$10,431,006.40	98.89
20191107	ASPHALT SPECIALTIES CO., INC. STA079A-015	SH 79 FY20 RESURFACING MP 19 -	4	R	5	\$2,480,869.25	101.11
20191114	American Civil Constructors West Coast, NHPP0702-380	THIS PROJECT IS LOCATED ALONG	3	M	3	\$14,160,100.00	76.36
20191114	AMERICAN WEST CONSTRUCTION, LLC STR196A-001	CRITICAL CULVERT REPAIR - SH19	2	P	1	\$368,019.00	92.00
20191114	TONY J. BELTRAMO AND SONS, INC. STA0504-905	US50C - 23RD LANE DRAINAGE IMP	2	R	2	\$1,637,795.00	109.19
20191114	PAONIA, INC ITS SW02-285	FY 19 ITS VMS UPGRADE	00	M	4	\$3,149,350.00	99.20
20191114	INTERFACE COMMUNICATIONS COMPANY MTCER100-333	MTCE R1 FY20 FREEWAY SIGNING	1	U	2	\$635,207.00	74.68
20191121	FLATIRON CONSTRUCTORS, INC. ERO361-118	US 36 MP 7.2 - 8.5	4	M	3	\$8,764,706.00	98.56
20191121	HAMILTON CONSTRUCTION CO. BRR100-268	SH 119 WALL REPAIR @ MP 6.8	1	M	3	\$481,505.85	126.81
20191121	ROADSAFE TRAFFIC SYSTEMS, INC MTCER400-378	Region 4 Stencil North East	4	P	1	\$758,686.00	107.71
20191205	RALPH L. WADSWORTH CONSTRUCTION STAR100-265	CO., LLC Concrete Resurfacing, Various	1	U	5	\$4,008,191.15	80.81
20191205	KIEWIT INFRASTRUCTURE CO. SHE094A-035	HWY 94 & PEYTON HWY	2	P	3	\$1,562,107.00	104.14
20191205	A-1 CHIPSEAL COMPANY NHPP0242-084	US 24 JOHNSON VILLAGE EAST CHI	5	M	4	\$936,398.00	97.59
20191205	JALISCO INTERNATIONAL, INC. SHE0881-031	FEDERAL BLVD. SH088A MP 1.98 -	1	U	5	\$2,446,495.00	79.63
20191205	OLDCASTLE SW GROUP, INC. STR330A-002	SH 330 COLLEBRAN	3	M	2	\$2,988,266.55	92.91
20191205	OLDCASTLE SW GROUP, INC. NHPP1602-172	US 160 REST AREA TRUCK PARKING	5	R	1	\$1,233,600.09	134.53
20191219	CASTLE ROCK CONST. CO. OF COLO, STA050A-029	LLC US 50 FROM MP 352-359 BETWEEN	2	R	3	\$10,762,722.28	89.69

Colorado Department of Transportation  
 2019 Cost Data  
 PROJECTS BID FROM 01/01/19 THROUGH 12/31/19

14:32 Tuesday, January 28, 2020 8

BID LETTING	CONTRACTOR/ PROJECT NUMBER	LOCATION	DIST	TERRAIN	BIDS	AWARDED BID	INDEX	
20191219	BRANNAN SAND AND GRAVEL, LLC STA0831-120	SH83A (LEETSDALE) :MISS TO COLO(	1	R	4	\$3,726,917.10	90.63	
20191219	BRANNAN SAND AND GRAVEL, LLC NHPP0881-030	SH 88 (BELLEVIEW) UNIVERSITY T	1	U	5	\$3,223,052.50	88.20	
20191219	OLDCASTLE SW GROUP, INC. STA0241-065	US 24 LEADVILLE RESURFACING	3	M	3	\$4,999,824.70	101.98	
20191219	SCOTT CONTRACTING INC. FSA0253-258	I-25: FORT COLLINS NORTH CABLE	4	R	4	\$4,546,548.30	80.21	
20191219	OLDCASTLE SW GROUP, INC. C145A-077	SH 145 MP 24.5 & 49.3 & US 550	5	M	5	\$1,495,553.37	110.28	
20191219	STRUCTURES, INC. FBR0761-232	I-76 OVER CLEAR CREEK REHAB	1	R	3	\$1,785,325.50	75.85	
20191219	CHATO'S CONCRETE, LLC C R100-318	REGION 1 ADA CURB RAMPS ESB	1	R	2	\$1,151,957.00	106.22	
					=====	=====	=====	
					TOTALS	385	\$621,548,431.54	98.78

Colorado Department of Transportation  
 2019 Cost Data  
 BRIDGE COST PER SQUARE FOOT  
 (01/01/19 THROUGH 12/31/19)

14:32 Tuesday, January 28, 2020 1

DATE LET	PROJECT NUMBER/ PROJECT LOCATION	TERR/ BRIDGE ID	LENGTH	WIDTH	TOTAL SQUARE FT	TOTAL COST	COST PER SQUARE FOOT
BRIDGE REPAIR							
190314	NHPP0702-378 I-70 OFFICERS GULCH TO FRISCO	M 0300 0301 0302 0303	131.0000 144.0000 144.0000 297.6000	108.0000 42.0000 42.0000 40.0000	14148.0 6048.0 6048.0 11904.0	\$35,564 \$167,255 \$176,494 \$42,107	\$2.51 \$27.65 \$29.18 \$3.54
190620	STR 141A-040 R5 YEAR 4 BRDG PREV MAINT RAMP	R O-05-H P-05-S P-05-AI P-05-AH P-07-D O-08-A	92.0000 502.0000 151.0000 57.0000 364.0000 189.0000	34.0000 86.0000 55.0000 51.0000 32.0000 38.0000	3128.0 43172.0 8305.0 2907.0 11648.0 7182.0	\$119,080 \$320,740 \$387,689 \$185,538 \$196,370 \$216,540	\$38.07 \$7.43 \$46.68 \$63.82 \$16.86 \$30.15
191219	FBR0761-232 I-76 OVER CLEAR CREEK REHAB	R 0301	435.0000	41.0000	17835.0	\$596,039	\$33.42
			WEIGHTED AVERAGE COST:		132325.0	\$2,443,416	\$18.47
			NEW STRUCTURES				
CONCRETE SLAB AND GIRDER							
191003	STA0711-018 SH 71 SOUTH OF LIMON	P 0302 0303 0306 0307	54.0000 187.0000 125.0000 181.0000	28.0000 28.0000 28.0000 28.0000	1512.0 5236.0 3500.0 5068.0	\$137,887 \$357,243 \$152,199 \$344,108	\$91.20 \$68.23 \$43.49 \$67.90
			WEIGHTED AVERAGE COST:		15316.0	\$991,437	\$64.73
			NEW STRUCTURES				
PRESTRES GIRDER (BOX SECTION)							
190221	NHPP070A-028 FALL RIVER ROAD BRIDGE	M CLR312-1.10	64.0000	41.0000	2624.0	\$1,064,241	\$405.58
191003	STA0711-018 SH 71 SOUTH OF LIMON	P 0300 0304 0305	212.0000 293.0000 265.0000	36.0000 36.0000 36.0000	7632.0 10548.0 9540.0	\$104,522 \$14,940 \$13,968	\$13.70 \$1.42 \$1.46
			WEIGHTED AVERAGE COST:		30344.0	\$1,197,671	\$39.47
			NEW STRUCTURES				
PRESTRES GIRDER (I-SECTION G-54)							
190110	FBR0341-087 US 34 OVER NORTH FORK CO RIVER	R D-13-Y	117.0000	44.0000	5148.0	\$1,942,312	\$377.29
			WEIGHTED AVERAGE COST:		5148.0	\$1,942,312	\$377.29
			NEW STRUCTURES				

Colorado Department of Transportation  
 2019 Cost Data  
 BRIDGE COST PER SQUARE FOOT  
 (01/01/19 THROUGH 12/31/19)

14:32 Tuesday, January 28, 2020 2

DATE LET	PROJECT NUMBER/ PROJECT LOCATION	TERR/ BRIDGE ID	LENGTH	WIDTH	TOTAL SQUARE FT	TOTAL COST	COST PER SQUARE FOOT
MAJOR STRUCTURE CBC OR PIPES							
191003	STA0711-018 SH 71 SOUTH OF LIMON	P 0308	50.0000	28.0000	1400.0	\$375,410	\$268.15
			WEIGHTED AVERAGE COST:				
					NEW STRUCTURES 1400.0	\$375,410	\$268.15
MISCELLANEOUS							
191003	STA0711-018 SH 71 SOUTH OF LIMON	P 0301	5.0000	28.0000	140.0	\$68,576	\$489.83
			WEIGHTED AVERAGE COST:				
					NEW STRUCTURES 140.0	\$68,576	\$489.83

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	201-00000	Clear and Grub		LUMP SUM	=====		
STAR200-242		R2 NORTH PROGRAM WALL REPAIRS	01/03/19	1.00	15000.00	5857.16	5762.00
FSA0142-068		SH 14 & WCR 33 INTERSECTION I	01/03/19	1.00	8000.00	4819.50	4500.00
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	1.00	100000.00	92080.72	148000.00
STAL19A-069		SH 119: NEDERLAND - EAST					
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	1.00	50000.00	73226.40	33500.00
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	1.00	20000.00	26179.33	28600.00
STR141A-047		SH 141 MP 120-143 MESA COUNTY	01/17/19	1.00	15000.00	28990.34	25000.00
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	1.00	8000.00	16832.62	35000.00
STR0241-062		US 24 143.4 - 148	01/24/19	1.00	30000.00	67608.33	50000.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	1.00	7000.00	86134.60	20000.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	1.00	10000.00	9833.33	1000.00
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	1.00	85000.00	138485.28	148000.00
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	1.00	5000.00	34113.06	72500.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	1.00	15000.00	24415.00	27330.00
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	1.00	25000.00	23521.13	18500.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	1.00	2000.00	73250.00	16500.00
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	1.00	30000.00	82000.00	54000.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	1.00	5000.00	8133.33	13150.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	1.00	45000.00	133795.00	14150.00
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		18.00	27368.42	57558.35	39749.56
IM0252-472		I-25 CABLE BARRIER PHASE III	04/04/19	1.00	20000.00	55000.00	60000.00
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	1.00	4250.00	30166.67	30000.00
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	1.00	1500.00	7231.50	1770.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	1.00	78000.00	267898.33	77695.00
MTCE0641-103		MTCE R3 FY20 SH 64 RANGELY PE	05/02/19	1.00	2000.00	14552.50	9000.00
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	1.00	5000.00	4385.00	7000.00
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	1.00	13425.57	53333.33	45000.00
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	1.00	35000.00	35050.00	10100.00
STRR200-257		ROAD CLOSURE GATES ON VARIOUS	05/30/19	1.00	10000.00	2576.00	1000.00
ER145A-081		SH 145 MP 21 EMERGENCY ROCKFA	06/07/19	1.00	15000.00	11944.72	14437.00
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	1.00	3000.00	46212.13	49900.00
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	1.00	40000.00	84375.00	125000.00
C0502-085		US 50 MM 201.8 MONARCH AVALAN	06/27/19	1.00	15000.00	20731.00	5000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		13.00	18628.89	51622.88	33530.92
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	1.00	115710.00	115710.00	115710.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	201-00000	Clear and Grub		LUMP SUM	=====		
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
FSA076A-010		I-76: VMS BOARDS EAST AND WES	07/18/19	1.00	10000.00	10173.20	1186.00
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	1.00	40003.81	40003.81	40003.81
NHPP0361-126		US 36 EMERGENCY REPAIR	08/06/19	1.00	7094.04	7094.04	7094.04
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		4.00	43201.96	26709.23	40998.46
STMC040-043		FY19 PIKES PEAK AREA SIGNAL R	10/24/19	1.00	5000.00	9256.25	6025.00
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	1.00	20000.00	29038.00	1190.00
FSA0243-090		US 24 near Peyton from MP 326	10/31/19	1.00	30000.00	29821.34	15000.00
SHE094A-035		HWY 94 & PEYTON HWY	12/05/19	1.00	20000.00	16591.12	26500.00
STA050A-029		US 50 FROM MP 352-359 BETWEEN	12/19/19	1.00	50000.00	81079.00	5000.01
C145A-077		SH 145 MP 24.5 & 49.3 & US 55	12/19/19	1.00	20000.00	38423.23	16000.00
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	1.00	20000.00	29686.73	15560.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		7.00	23571.43	32432.85	12182.14
		WEIGHTED AVERAGE FOR THE YEAR		42.00	25581.01	50403.39	33349.12
=====	201-00001	Clear and Grub		Acre	=====		
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	6.74	3250.00	7877.43	6500.00
STA119A-069		SH 119: NEDERLAND - EAST					
NH2871-035		US 287 PASSING LANES SOUTH OF	02/07/19	10.00	10000.00	5389.42	8500.01
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	0.80	19800.00	29666.67	14000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		17.54	7853.19	7387.12	7982.33
ER0361-118		US 36 MP 7.2 - 8.5	11/21/19	2.50	35000.00	24283.33	8600.00
NHPP1602-172		US 160 REST AREA TRUCK PARKIN	12/05/19	1.00	10000.00	4688.41	4688.41
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3.50	27857.14	21978.05	7482.40
		WEIGHTED AVERAGE FOR THE YEAR		21.04	11180.85	8570.32	7899.17
=====	201-00005	Rem of Debris		LUMP SUM	=====		
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	1.00	5000.00	23963.70	2500.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 3

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	201-00005	Rem of Debris		LUMP SUM	=====		
STA119A-069		SH 119: NEDERLAND - EAST					
STR0241-062		US 24 143.4 - 148	01/24/19	1.00	5000.00	8788.33	10000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2.00	5000.00	19824.96	6250.00
STMC040-043		FY19 PIKES PEAK AREA SIGNAL R	10/24/19	1.00	5000.00	7987.50	3950.00
FBR0761-232		I-76 OVER CLEAR CREEK REHAB	12/19/19	1.00	15000.00	195545.67	34500.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			2.00	10000.00	88369.57	19225.00
	WEIGHTED AVERAGE FOR THE YEAR			4.00	7500.00	46481.20	12737.50
=====	201-00007	Rem of Debris		Each	=====		
NHPP0702-377		I-70 VAIL EAST AND WEST	11/07/19	10.00	2000.00	5598.95	3860.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			10.00	2000.00	5598.95	3860.00
	WEIGHTED AVERAGE FOR THE YEAR			10.00	2000.00	5598.95	3860.00
=====	202-00000	Rem Str and Obstructions		LUMP SUM	=====		
STR0241-062		US 24 143.4 - 148	01/24/19	1.00	20000.00	34000.00	15000.00
NHPP006A-058		US 6 LOVELAND PASS - I-70 (FY	03/07/19	1.00	2000.00	12085.76	15171.51
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2.00	11000.00	25234.30	15085.76
MTCE0641-103		MTCE R3 FY20 SH 64 RANGELY PE	05/02/19	1.00	2000.00	1265.00	2100.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	2000.00	1265.00	2100.00
NHPP0702-380		THIS PROJECT IS LOCATED ALONG	11/14/19	1.00	1000.00	3141.13	3423.40
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	1.00	10000.00	20896.70	9965.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			2.00	5500.00	12018.92	6694.20
	WEIGHTED AVERAGE FOR THE YEAR			5.00	7000.00	15447.31	9131.98



COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 4

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00001		Rem Structure		Each	=====		
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	2.00	2000.00	6060.71	5020.00
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	2000.00	6060.71	5020.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	1.00	3000.00	1900.45	733.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	3000.00	1900.45	733.00
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	1.00	4497.67	4497.67	4497.67
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	2.00	10000.00	1483.33	2500.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3.00	8165.89	1913.95	3165.89
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	2.00	10000.00	1759.02	102.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	10000.00	1759.02	102.00
		WEIGHTED AVERAGE FOR THE YEAR		8.00	6437.21	3000.79	2207.81
===== 202-00002		Rem of Structure (Spec)		Each	=====		
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	1.00	9710.14	9710.14	9710.14
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	9710.14	9710.14	9710.14
		WEIGHTED AVERAGE FOR THE YEAR		1.00	9710.14	9710.14	9710.14
===== 202-00003		Rem of Structure (Spec)		LUMP SUM	=====		
NHPP0361-126		US 36 EMERGENCY REPAIR	08/06/19	1.00	28354.66	28354.66	28354.66
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	28354.66	28354.66	28354.66

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00003		Rem of Structure (Spec)		LUMP SUM	=====		
STR330A-002		SH 330 COLBRAN	12/05/19	1.00	8000.00	20000.00	10000.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	8000.00	20000.00	10000.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	18177.33	22784.89	19177.33
===== 202-00008		Tree Trimming		Hour	=====		
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	10.00	350.00	226.52	170.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		10.00	350.00	226.52	170.00
STAR400-353		Region 4 - US 287C at interse	07/11/19	8.00	150.00	612.50	850.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		8.00	150.00	612.50	850.00
		WEIGHTED AVERAGE FOR THE YEAR		18.00	261.11	290.85	472.22
===== 202-00010		Rem Tree		Each	=====		
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	428.00	300.00	410.26	300.00
STA119A-069		SH 119: NEDERLAND - EAST					
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	38.00	500.00	419.65	404.34
STR0241-062		US 24 143.4 - 148	01/24/19	15.00	500.00	636.67	300.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	92.00	350.00	501.04	230.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	11.00	325.00	431.42	510.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	8.00	500.00	753.50	507.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	29.00	262.00	281.67	175.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		621.00	325.72	432.04	296.56
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	32.00	330.00	515.49	291.00
MTCE0641-103		MTCE R3 FY20 SH 64 RANGELY PE	05/02/19	8.00	400.00	380.00	400.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 6

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00010 Rem Tree Each =====							
CR300-248		CRAIG RESIDENCY ADA RAMPS	05/16/19	2.00	300.00	1303.33	500.00
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	4.00	2000.00	635.00	770.00
C0502-085		US 50 MM 201.8 MONARCH AVALAN	06/27/19	30.00	300.00	577.50	185.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			76.00	412.63	554.39	291.34
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	450.00	435.75	435.75	435.75
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	29.00	483.45	483.45	483.45
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	1.00	1000.00	2260.00	1520.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			480.00	439.81	446.21	440.89
ER0361-118		US 36 MP 7.2 - 8.5	11/21/19	652.00	250.00	325.00	290.00
NHPP1602-172		US 160 REST AREA TRUCK PARKIN	12/05/19	51.00	400.00	624.16	624.16
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			703.00	260.88	332.60	314.24
	WEIGHTED AVERAGE FOR THE YEAR			1,880.00	334.12	409.77	339.81
===== 202-00012 Rem Tree Stump Each =====							
NHPP050A-038		US550 MONTROSE PHASE 1 ADA RA	09/05/19	1.00	500.00	1041.67	325.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	500.00	1041.67	325.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	500.00	1041.67	325.00
===== 202-00015 Rem Headwall Each =====							
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	8.00	800.00	1341.19	650.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	18.00	1000.00	640.00	355.00
STR0241-062		US 24 143.4 - 148	01/24/19	2.00	300.00	1466.67	1000.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	1.00	2500.00	2783.33	1700.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	1.00	2000.00	2124.23	675.00
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	4.00	500.00	2150.00	300.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			34.00	926.47	1153.82	504.85

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 7

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	202-00015	Rem Headwall		Each	=====	=====	=====
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	6.00	1008.00	1008.00	1008.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		6.00	1008.00	1008.00	1008.00
FSA0243-090		US 24 near Peyton from MP 326	10/31/19	1.00	1000.00	925.34	300.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	1000.00	925.34	300.00
		WEIGHTED AVERAGE FOR THE YEAR		41.00	940.20	1144.65	573.49
=====	202-00019	Rem Inlet		Each	=====	=====	=====
SHER100-289 ER119A-065 STA119A-069 NHPP0701-241 STR0241-062 ER072A-040 NHPP072A-041 STAM086-075 SHE2254-090 NHPP050A-033 SHER100-308		INTERSECTIONS @ SH83 & LONGS PR SH 119A BOULDER CANYON SH 119: NEDERLAND - EAST I-70 TRUCK PARKING GARFIELD C US 24 143.4 - 148 PR SH72A FLOOD PERMANENT REPA PR SH72A FLOOD PERMANENT REPA SH96A ABRIENDO - ORMAN SAFETY Colfax & I-225, Colfax & Cham US50 West of Delta EB Lanes R MIDPOINT - SIGNAL CONST PACKA	01/03/19 01/03/19  01/17/19 01/24/19 01/31/19  01/31/19 03/07/19 03/14/19 03/21/19	1.00 6.00  2.00 10.00 4.00  3.00 1.00 1.00 1.00	1500.00 600.00  760.00 1200.00 1500.00  1000.00 1500.00 1000.00 1000.00	1206.20 1433.07  1477.07 1838.33 1520.46  5159.00 3300.00 2030.00 3025.00	1650.00 600.00  575.00 500.00 1700.00  2932.00 2600.00 790.00 3200.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		29.00	1073.10	1801.86	1158.14
IM0252-472 NHPP0703-445 MTCE0641-103		I-25 CABLE BARRIER PHASE III I-70 WESTBOUND PEAK PERIOD SH MTCE R3 FY20 SH 64 RANGELY PE	04/04/19 04/25/19 05/02/19	2.00 16.00 3.00	1000.00 1500.00 1000.00	3550.00 893.70 1027.50	5000.00 630.00 1250.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		21.00	1380.95	1090.73	1134.76
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	26.00	987.00	987.00	987.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 8

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00019		Rem Inlet		Each =====			
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	2.00	1294.15	1294.15	1294.15
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			28.00	1008.94	1008.94	1008.94
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	1.00	1000.00	1124.00	1570.00
NHPP0702-377		I-70 VAIL EAST AND WEST	11/07/19	1.00	2000.00	3739.26	2420.00
STA0504-905		US50C - 23RD LANE DRAINAGE IM	11/14/19	2.00	7000.00	2000.00	1000.00
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	1.00	1500.00	2406.68	2330.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			5.00	3700.00	2237.32	1664.00
	WEIGHTED AVERAGE FOR THE YEAR			83.00	1287.59	1583.79	1132.37
===== 202-00020		Rem CBC		Each =====			
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	1.00	20000.00	17126.68	12000.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	1.00	15000.00	31032.00	36710.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	4.00	20000.00	20695.86	14000.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			6.00	19166.67	21074.99	17451.67
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	1.00	23205.00	23205.00	23205.00
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	23205.00	23205.00	23205.00
	WEIGHTED AVERAGE FOR THE YEAR			7.00	19743.57	21109.35	18273.57
===== 202-00021		Rem Manhole		Each =====			
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	2.00	2000.00	1283.40	2200.00
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	1.00	1200.00	5159.00	2932.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			3.00	1733.33	2177.77	2444.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	23.00	1000.00	2987.74	838.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			23.00	1000.00	2987.74	838.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 9

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	202-00021	Rem Manhole		Each	=====	=====	=====
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	2.00	1207.50	1207.50	1207.50
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	1.00	1136.80	1136.80	1136.80
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3.00	1183.93	1183.93	1183.93
		WEIGHTED AVERAGE FOR THE YEAR		29.00	1094.89	2800.20	1039.92
=====	202-00023	Rem Emb Prot Ty 3		Each	=====	=====	=====
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	3.00	420.00	420.00	420.00
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3.00	420.00	420.00	420.00
		WEIGHTED AVERAGE FOR THE YEAR		3.00	420.00	420.00	420.00
=====	202-00024	Rem Emb Prot Ty 5		Each	=====	=====	=====
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	1.00	2500.00	790.00	800.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	2500.00	790.00	800.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	2500.00	790.00	800.00
=====	202-00026	Rem S and D Pave		Sq Yard	=====	=====	=====
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	142.00	17.00	40.50	26.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		142.00	17.00	40.50	26.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	167.00	17.00	32.78	25.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		167.00	17.00	32.78	25.00
NHPP0361-126		US 36 EMERGENCY REPAIR	08/06/19	390.00	56.30	56.30	56.30
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		390.00	56.30	56.30	56.30
		WEIGHTED AVERAGE FOR THE YEAR		699.00	38.93	42.45	42.67

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 10

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00027		Rem Riprap		Sq Yard			
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	22.00	30.00	23.20	20.34
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	11.00	70.00	68.33	55.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	300.00	75.00	46.00	25.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		333.00	71.86	43.87	25.68
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	166.00	23.10	23.10	23.10
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	7.00	172.50	172.50	172.50
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		173.00	29.15	29.15	29.15
STR330A-002		SH 330 COLLEBRAN	12/05/19	120.00	30.00	23.00	34.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		120.00	30.00	23.00	34.00
		WEIGHTED AVERAGE FOR THE YEAR		626.00	52.03	38.75	28.23
===== 202-00031		Rem of Fire Hydrant		Each			
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	1.00	1500.00	1198.00	1040.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	1500.00	1198.00	1040.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	1500.00	1198.00	1040.00
===== 202-00032		Rem Valve		Each			
STR0241-062		US 24 143.4 - 148	01/24/19	1.00	1200.00	2648.33	750.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	1200.00	2648.33	750.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	1200.00	2648.33	750.00
===== 202-00033		Rem Pipe		Each			
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	15.00	1500.00	2411.30	560.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00033							
		Rem Pipe		Each			
STA119A-069		SH 119: NEDERLAND - EAST					
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	12.00	2000.00	2528.00	2620.00
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	13.00	1500.00	3593.26	1750.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	12.00	4000.00	1460.00	1320.00
NHPP006A-058		US 6 LOVELAND PASS - I-70 (FY	03/07/19	3.00	2000.00	3249.17	2498.33
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	60.00	1200.00	3648.67	3310.00
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		115.00	1669.57	3045.92	2179.12
STA050A-029		US 50 FROM MP 352-359 BETWEEN	12/19/19	20.00	1500.00	1870.00	575.00
C145A-077		SH 145 MP 24.5 & 49.3 & US 55	12/19/19	1.00	1500.00	11385.18	5500.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		21.00	1500.00	2601.94	809.52
		WEIGHTED AVERAGE FOR THE YEAR		136.00	1643.38	2990.42	1907.78
===== 202-00035							
		Rem Pipe		Lin Foot			
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	738.00	27.00	25.80	28.00
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	182.00	60.00	46.73	20.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR0241-062		US 24 143.4 - 148	01/24/19	151.00	40.00	60.67	34.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	470.00	40.00	53.37	16.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	290.00	27.00	58.17	39.50
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	269.00	25.00	20.26	14.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	9.00	27.00	289.50	64.00
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	769.00	50.00	57.50	70.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	32.00	30.00	70.25	64.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,910.00	37.76	41.97	37.33
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	1,082.00	28.00	35.96	32.00
MTCE0641-103		MTCE R3 FY20 SH 64 RANGELY PE	05/02/19	35.00	25.00	51.75	62.00
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	78.00	80.00	81.75	63.50
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,195.00	31.31	38.34	34.93
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	2,587.00	26.25	26.25	26.25



PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00035							
		Rem Pipe		Lin Foot			
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	1,029.00	33.63	33.63	33.63
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	48.00	57.50	57.50	57.50
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3,664.00	28.73	28.73	28.73
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	302.00	20.00	44.50	116.00
FSA0243-090		US 24 near Peyton from MP 326	10/31/19	203.00	20.00	34.46	40.00
STA079A-015		SH 79 FY20 RESURFACING MP 19	11/07/19	899.00	33.00	50.00	40.00
NHPP0702-377		I-70 VAIL EAST AND WEST	11/07/19	213.00	25.00	128.36	87.00
STA0504-905		US50C - 23RD LANE DRAINAGE IM	11/14/19	70.00	25.00	65.00	30.00
ER0361-118		US 36 MP 7.2 - 8.5	11/21/19	10.00	100.00	101.47	200.00
SHE094A-035		HWY 94 & PEYTON HWY	12/05/19	80.00	8.00	67.96	40.00
FSA0253-258		I-25: FORT COLLINS NORTH CABL	12/19/19	132.00	30.00	50.95	18.80
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	20.00	50.00	96.43	34.30
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,929.00	27.70	56.58	56.04
		WEIGHTED AVERAGE FOR THE YEAR		9,698.00	31.56	43.99	37.51
===== 202-00037							
		Rem of End Section		Each			
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	2.00	300.00	322.10	330.00
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	1.00	340.00	697.50	250.00
STA119A-069		SH 119: NEDERLAND - EAST					
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	6.00	550.00	985.74	125.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
NH2871-035		US 287 PASSING LANES SOUTH OF	02/07/19	1.00	500.00	577.52	353.00
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	2.00	800.00	1483.14	375.00
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	1.00	500.00	457.97	400.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	1.00	300.00	875.00	850.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		14.00	510.00	886.35	286.64
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	9.00	300.00	481.01	385.00
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	1.00	500.00	1107.50	715.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		10.00	320.00	524.21	418.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	36.00	264.60	264.60	264.60

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 13

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	202-00037	Rem of End Section		Each	=====	=====	=====
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	4.00	422.96	422.96	422.96
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			40.00	280.44	280.44	280.44
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	3.00	300.00	372.20	581.00
FSA0243-090		US 24 near Peyton from MP 326	10/31/19	1.00	200.00	461.17	400.00
NHPP0702-377		I-70 VAIL EAST AND WEST	11/07/19	3.00	400.00	1485.67	830.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			7.00	328.57	814.70	661.86
	WEIGHTED AVERAGE FOR THE YEAR			71.00	336.02	716.03	338.64
=====	202-00039	Rem of Bollard		Each	=====	=====	=====
STR0241-062		US 24 143.4 - 148	01/24/19	6.00	120.00	245.00	200.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			6.00	120.00	245.00	200.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	8.00	1000.00	403.03	618.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			8.00	1000.00	403.03	618.00
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	1.00	400.00	450.00	500.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	400.00	450.00	500.00
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	2.00	200.00	668.50	375.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			2.00	200.00	668.50	375.00
	WEIGHTED AVERAGE FOR THE YEAR			17.00	560.00	381.25	434.94
=====	202-00040	Rem Elec Conduit		Lin Foot	=====	=====	=====
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	2,760.00	19.00	28.56	30.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 14

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00040	Rem Elec Conduit			Lin Foot			
SHE0701-243	I-70 EXIT 26 DDI MODIFICATION		05/16/19	528.00	10.00	5.30	5.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			3,288.00	17.55	23.84	25.99
NHPP0361-126	US 36 EMERGENCY REPAIR		08/06/19	716.00	4.43	4.43	4.43
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			716.00	4.43	4.43	4.43
	WEIGHTED AVERAGE FOR THE YEAR			4,004.00	15.21	22.58	22.13
===== 202-00045	Rem Elec Equip			Lin Foot			
NHPPR500-207	R5 CHAIN STATION IMPROVEMENTS		07/11/19	43.00	2.00	42.53	55.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			43.00	2.00	42.53	55.00
	WEIGHTED AVERAGE FOR THE YEAR			43.00	2.00	42.53	55.00
===== 202-00047	Rem Elec Equipment			LUMP SUM			
NHPP0703-435	EJMT 480V MOTOR CONTROL CENTE		07/11/19	1.00	65000.00	120136.38	173438.76
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	65000.00	120136.38	173438.76
	WEIGHTED AVERAGE FOR THE YEAR			1.00	65000.00	120136.38	173438.76
===== 202-00060	Rem Trav Time Indicator			Each			
NHPP0252-477	I-25 SOUTH GAP PACKAGE 3		07/02/19	5.00	1211.70	1211.70	1211.70
FBR0252-486	I-25 S GAP - BE BRIDGES UPPER						
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			5.00	1211.70	1211.70	1211.70
	WEIGHTED AVERAGE FOR THE YEAR			5.00	1211.70	1211.70	1211.70
===== 202-00070	Rem Barricade			Each			
STA067A-038	SH 67 SEDALIA RESURFACING		01/31/19	1.00	500.00	877.61	500.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	500.00	877.61	500.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	500.00	877.61	500.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00080		Rem Guard Post		Each	=====	=====	=====
NHPP030A-035	US 285/SH30		04/04/19	4.00	200.00	200.00	200.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			4.00	200.00	200.00	200.00
	WEIGHTED AVERAGE FOR THE YEAR			4.00	200.00	200.00	200.00
===== 202-00090		Rem Delineator		Each	=====	=====	=====
IM0251-351	I-25 South of Pueblo MP 79.6		01/03/19	415.00	9.00	3.99	4.46
SHER100-289	INTERSECTIONS @ SH83 & LONGS		01/03/19	38.00	35.00	14.30	10.50
ER119A-065	PR SH 119A BOULDER CANYON		01/03/19	825.00	7.00	8.57	4.00
STA119A-069	SH 119: NEDERLAND - EAST						
STR0132-021	SH 13-MOFFAT COUNTY-CR 3 SOUT		01/10/19	92.00	6.00	11.90	12.10
FBR0341-087	US 34 OVER NORTH FORK CO RIVE		01/10/19	9.00	15.00	9.36	6.03
STR141A-047	SH 141 MP 120-143 MESA COUNTY		01/17/19	485.00	10.00	5.73	5.25
STR0241-062	US 24 143.4 - 148		01/24/19	23.00	8.00	10.67	13.00
STA067A-038	SH 67 SEDALIA RESURFACING		01/31/19	5.00	80.00	63.98	20.00
NH2871-035	US 287 PASSING LANES SOUTH OF		02/07/19	95.00	10.00	5.50	5.25
NHPP145A-065	SH 145 PASSING LANES AT DEEP		02/14/19	20.00	10.00	11.05	10.00
NHPP0741-022	SH 74: I-70 TO CR 65 RESURFAC		02/14/19	10.00	13.00	8.22	7.60
NHPP070A-028	FALL RIVER ROAD BRIDGE		02/21/19	12.00	20.00	35.06	12.00
NHPP1601-073	US 160 PASSING LANE NORTH OF		03/07/19	60.00	8.00	7.90	7.80
C R100-315	R1 ADA CURB RAMPS - PH 5		03/07/19	50.00	14.00	135.00	85.00
NHPP050A-033	US50 West of Delta EB Lanes R		03/14/19	170.00	6.00	5.17	5.00
NHPP0503-087	US 50 PASSING LANES EAST OF S		03/21/19	35.00	10.00	4.00	5.00
SHE 0252-481	I-25 RAMP METER INSTALLATION		03/21/19	32.00	13.00	33.33	72.00
NHPP2254-089	I-225 RESURFACING FROM I-25 T		03/21/19	160.00	7.00	13.11	20.00
STM0242-077	US24 - 8TH ST TO WEST OF MANI		03/28/19	303.00	8.05	5.40	7.00
STA0131-070 HMA ALT	SH 13 CR 5 NORTH AND SOUTH		03/28/19	146.00	8.00	11.23	6.05
STA0131-070 PCCP ALT	SH 13 CR 5 NORTH AND SOUTH						
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2,985.00	8.77	8.88	8.38
BR071A-020	REPLACEMENT OF STRUCTURE L-22		04/18/19	16.00	6.50	30.50	21.00
NHPP0703-445	I-70 WESTBOUND PEAK PERIOD SH		04/25/19	200.00	10.00	14.79	20.00
FBR0063-057	US-6 F-09-K BRIDGE OVER CASTL		05/30/19	6.00	5.00	28.75	55.00
STRR200-257	ROAD CLOSURE GATES ON VARIOUS		05/30/19	3.00	20.00	58.50	50.00
NHPP030A-036	SH 30 & TOWER RD IMPROVEMENTS		06/13/19	6.00	16.00	7.00	7.00
CR500-205	R5 GUARDRAIL END TREATMENT EA		06/13/19	53.00	10.00	7.60	7.60
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			284.00	9.93	15.83	18.52

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 16

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00090		Rem Delineator		Each			
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	746.00	1.07	1.07	1.07
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	27.00	6.42	6.42	6.42
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		773.00	1.26	1.26	1.26
STA0711-018		SH 71 SOUTH OF LIMON	10/03/19	950.00	2.00	5.06	4.00
STMC040-043		FY19 PIKES PEAK AREA SIGNAL R	10/24/19	8.00	12.00	51.25	60.00
FSA0243-090		US 24 near Peyton from MP 326	10/31/19	23.00	7.00	8.58	16.00
NHPP0702-377		I-70 VAIL EAST AND WEST	11/07/19	61.00	7.00	7.73	5.00
ER0361-118		US 36 MP 7.2 - 8.5	11/21/19	31.00	7.00	38.39	45.00
STR330A-002		SH 330 COLLEBRAN	12/05/19	313.00	6.00	4.50	4.00
NHPP1602-172		US 160 REST AREA TRUCK PARKIN	12/05/19	3.00	50.00	31.25	31.25
STA050A-029		US 50 FROM MP 352-359 BETWEEN	12/19/19	139.00	7.00	18.10	18.99
STA0831-120		SH83A (LEETS DALE):MISS TO COLO	12/19/19	16.00	35.00	18.00	16.10
C145A-077		SH 145 MP 24.5 & 49.3 & US 55	12/19/19	2.00	8.00	31.09	7.00
C R100-318		REGION 1 ADA CURB RAMPS ESB	12/19/19	60.00	10.00	67.50	50.00
NHPP0881-030		SH 88 (BELLEVIEW) UNIVERSITY	12/19/19	137.00	5.75	19.96	15.00
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	44.00	10.00	5.28	5.60
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,787.00	4.59	9.74	8.90
		WEIGHTED AVERAGE FOR THE YEAR		5,829.00	6.55	9.09	8.08
===== 202-00127		Rem of Riprap		Cubic Yard			
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	451.00	19.43	19.43	19.43
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		451.00	19.43	19.43	19.43
		WEIGHTED AVERAGE FOR THE YEAR		451.00	19.43	19.43	19.43
===== 202-00150		Rem Wall		Each			
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	15.00	850.00	717.61	95.00
STA119A-069		SH 119: NEDERLAND - EAST					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		15.00	850.00	717.61	95.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 17

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00150		Rem Wall		Each	=====	=====	=====
C145A-077		SH 145 MP 24.5 & 49.3 & US 55	12/19/19	5.00	17800.00	23995.95	6500.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			5.00	17800.00	23995.95	6500.00
	WEIGHTED AVERAGE FOR THE YEAR			20.00	5087.50	4731.11	1696.25
===== 202-00155		Rem Wall		Lin Foot	=====	=====	=====
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	246.00	40.00	60.34	17.50
STA119A-069		SH 119: NEDERLAND - EAST					
STRO241-062		US 24 143.4 - 148	01/24/19	201.00	70.00	28.33	25.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			447.00	53.49	52.83	20.87
MTCE0641-103		MTCE R3 FY20 SH 64 RANGELY PE	05/02/19	430.00	30.00	12.38	14.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			430.00	30.00	12.38	14.00
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	111.00	40.00	149.08	42.50
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			111.00	40.00	149.08	42.50
	WEIGHTED AVERAGE FOR THE YEAR			988.00	41.75	52.10	20.31
===== 202-00165		Rem Wall		LUMP SUM	=====	=====	=====
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	1.00	100000.00	271131.55	212800.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	100000.00	271131.55	212800.00
NHPP0361-126		US 36 EMERGENCY REPAIR	08/06/19	1.00	156783.56	156783.56	156783.56
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	156783.56	156783.56	156783.56
	WEIGHTED AVERAGE FOR THE YEAR			2.00	128391.78	258426.22	184791.78

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 18

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	202-00170	Grinding And Texturing Conc Pvmt		Sq Yard	=====		
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	1,662.00	10.00	25.29	42.00
STMC430-020		ADA RAMPS DIVIDE ESB	05/23/19	10.00	8.90	272.88	272.88
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,672.00	9.99	25.78	43.38
NHPP0702-377		I-70 VAIL EAST AND WEST	11/07/19	664.00	30.00	24.15	21.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		664.00	30.00	24.15	21.00
		WEIGHTED AVERAGE FOR THE YEAR		2,336.00	15.68	25.21	37.02
=====	202-00175	Rem Concrete		LUMP SUM	=====		
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	1.00	4000.00	24000.00	18000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	4000.00	24000.00	18000.00
MTCE0641-103		MTCE R3 FY20 SH 64 RANGELY PE	05/02/19	1.00	1500.00	2185.00	1200.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	1500.00	2185.00	1200.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	2750.00	13092.50	9600.00
=====	202-00190	Rem of Conc Median Cover Matl		Sq Yard	=====		
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	886.00	20.00	12.00	10.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	396.00	25.00	28.07	35.80
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	57.00	29.00	38.00	35.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	812.00	20.00	29.50	24.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	337.00	7.50	34.50	35.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	186.00	40.00	46.15	52.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,674.00	20.75	22.24	24.68
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	641.00	16.00	24.00	36.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 19

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00190		Rem of Conc Median Cover Matl		Sq Yard	=====	=====	=====
C2571-013		SH257 & 392:WINDSOR CURB RAMP	05/02/19	28.00	40.00	32.00	30.00
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	31.00	22.00	53.50	60.00
STMC430-020		ADA RAMPS DIVIDE ESB	05/23/19	83.00	16.00	102.83	102.83
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		783.00	17.10	27.24	43.82
CR400-367		R4 LONGMONT ADA CURB RAMPS	08/22/19	195.00	30.00	30.00	20.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		195.00	30.00	30.00	20.00
CR400-366		BOULDER ADA CURB RAMPS PHASE	10/03/19	18.00	30.00	40.00	45.00
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	59.00	17.00	18.20	14.00
STAR100-265		Concrete Resurfacing, Various	12/05/19	8.00	25.00	95.34	58.72
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	12.00	200.00	144.83	69.50
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		97.00	42.71	38.96	30.31
		WEIGHTED AVERAGE FOR THE YEAR		3,749.00	21.03	24.14	28.58
===== 202-00195		Rem of Median Cover		Sq Yard	=====	=====	=====
C R100-315		R1 ADA CURB RAMPS - PH 5	03/07/19	123.00	26.00	32.50	25.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	1,245.00	20.00	5.83	3.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,368.00	20.54	7.48	4.98
NHPP030A-035		US 285/SH30	04/04/19	859.00	5.00	20.00	20.00
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	22.00	25.00	54.50	60.00
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	1,442.00	10.00	4.06	5.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2,323.00	8.29	6.45	11.07
STA0831-120		SH83A(LEETSDALE):MISS TO COLO	12/19/19	139.00	30.00	33.73	25.40
C R100-318		REGION 1 ADA CURB RAMPS ESB	12/19/19	1,033.00	25.00	31.50	33.00



PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00195		Rem of Median Cover		Sq Yard			
NHPP0881-030	SH 88 (BELLEVIEW) UNIVERSITY	SH 88 (BELLEVIEW) UNIVERSITY	12/19/19	103.00	20.00	27.03	25.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1,275.00	25.14	31.16	31.53
	WEIGHTED AVERAGE FOR THE YEAR			4,966.00	15.99	12.37	14.64
===== 202-00200		Rem Sidewalk		Sq Yard			
SHER100-289	INTERSECTIONS @ SH83 & LONGS	INTERSECTIONS @ SH83 & LONGS	01/03/19	56.00	30.00	17.30	12.50
ER119A-065	PR SH 119A BOULDER CANYON	PR SH 119A BOULDER CANYON	01/03/19	896.00	18.00	14.76	5.00
STA119A-069	SH 119: NEDERLAND - EAST	SH 119: NEDERLAND - EAST					
NHPP0701-241	I-70 TRUCK PARKING GARFIELD C	I-70 TRUCK PARKING GARFIELD C	01/17/19	479.00	17.00	16.35	16.00
STR0241-062	US 24 143.4 - 148	US 24 143.4 - 148	01/24/19	462.00	17.00	27.33	10.00
STAM086-075	SH96A ABRIENDO - ORMAN SAFETY	SH96A ABRIENDO - ORMAN SAFETY	01/31/19	149.00	26.00	55.83	41.50
NHPP0821-107	SH 82 GLENWOOD SPRINGS TO CA	SH 82 GLENWOOD SPRINGS TO CA	02/07/19	228.00	25.00	47.00	34.00
SHER100-284	FY19 NORTH SIGNAL PKG	FY19 NORTH SIGNAL PKG	02/21/19	1.00	30.00	314.67	126.00
C R100-315	R1 ADA CURB RAMPS - PH 5	R1 ADA CURB RAMPS - PH 5	03/07/19	1,320.00	28.00	34.00	28.00
SHE2254-090	Colfax & I-225, Colfax & Cham	Colfax & I-225, Colfax & Cham	03/07/19	408.00	25.00	45.50	26.00
NHPP0702-378	I-70 OFFICERS GULCH TO FRISCO	I-70 OFFICERS GULCH TO FRISCO	03/14/19	47.00	400.00	142.92	358.75
SHER100-308	MIDPOINT - SIGNAL CONST PACKA	MIDPOINT - SIGNAL CONST PACKA	03/21/19	205.00	30.00	35.00	36.00
NHPP2254-089	I-225 RESURFACING FROM I-25 T	I-225 RESURFACING FROM I-25 T	03/21/19	73.00	25.00	83.65	93.00
STM0242-077	US24 - 8TH ST TO WEST OF MANI	US24 - 8TH ST TO WEST OF MANI	03/28/19	214.00	17.00	9.67	6.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			4,538.00	26.66	24.76	24.55
NHPP030A-035	US 285/SH30	US 285/SH30	04/04/19	217.50	25.00	90.00	90.00
FSA0252-468	I-25 AND PLUM CREEK IMPROVEME	I-25 AND PLUM CREEK IMPROVEME	04/18/19	31.00	30.00	35.25	59.00
NHPP0703-445	I-70 WESTBOUND PEAK PERIOD SH	I-70 WESTBOUND PEAK PERIOD SH	04/25/19	261.00	25.00	20.55	18.00
C2571-013	SH257 & 392:WINDSOR CURB RAMP	SH257 & 392:WINDSOR CURB RAMP	05/02/19	274.00	30.00	27.67	25.00
MTCE0641-103	MTCE R3 FY20 SH 64 RANGELY PE	MTCE R3 FY20 SH 64 RANGELY PE	05/02/19	457.00	25.00	25.50	21.00
CR300-248	CRAIG RESIDENCY ADA RAMPS	CRAIG RESIDENCY ADA RAMPS	05/16/19	1,974.00	45.00	42.00	22.00
STMC430-020	ADA RAMPS DIVIDE ESB	ADA RAMPS DIVIDE ESB	05/23/19	171.00	20.00	58.58	58.58
STR 141A-040	R5 YEAR 4 BRDG PREV MAINT RAM	R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	5.00	50.00	105.00	50.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			3,390.50	36.88	38.59	28.39
STAR400-353	Region 4 - US 287C at interse	Region 4 - US 287C at interse	07/11/19	242.00	28.00	122.00	44.00
NHPP0361-126	US 36 EMERGENCY REPAIR	US 36 EMERGENCY REPAIR	08/06/19	87.00	17.08	17.08	17.08
CR400-367	R4 LONGMONT ADA CURB RAMPS	R4 LONGMONT ADA CURB RAMPS	08/22/19	1,215.00	28.00	25.00	20.00
ITSSW01-718	ITS DSRC ON I-25 AND I-70	ITS DSRC ON I-25 AND I-70	09/05/19	2.00	100.00	522.17	250.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 21

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	202-00200	Rem Sidewalk		Sq Yard	=====	=====	=====
NHPP050A-038		US550 MONTROSE PHASE 1 ADA RA	09/05/19	2,200.00	45.00	46.42	37.25
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	2,440.00	40.00	28.00	30.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		6,186.00	38.65	37.56	31.05
CR400-366		BOULDER ADA CURB RAMPS PHASE	10/03/19	189.00	30.00	38.33	40.00
STMC040-043		FY19 PIKES PEAK AREA SIGNAL R	10/24/19	299.00	21.00	49.44	41.75
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	148.00	15.00	19.50	25.50
ITS SW02-286		ITS FIBER TO STATE BUILDINGS	10/31/19	10.00	100.00	67.50	35.00
NHPP0702-380		THIS PROJECT IS LOCATED ALONG	11/14/19	374.00	30.00	56.83	40.00
STA0831-120		SH83A(LEETSDALE):MISS TO COLO	12/19/19	1,132.00	30.00	24.54	18.30
C R100-318		REGION 1 ADA CURB RAMPS ESB	12/19/19	1,255.00	29.00	30.50	31.00
NHPP0881-030		SH 88 (BELLEVIEW) UNIVERSITY	12/19/19	485.00	20.00	27.03	25.00
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	784.00	50.00	53.92	35.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4,676.00	31.15	34.96	29.58
		WEIGHTED AVERAGE FOR THE YEAR		18,790.50	33.57	33.30	28.63
=====	202-00201	Rem Curb		Lin Foot	=====	=====	=====
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	807.00	5.00	12.63	12.00
STA119A-069		SH 119: NEDERLAND - EAST					
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	370.00	12.00	13.49	12.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	533.00	10.00	10.00	5.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	3,467.00	10.00	4.13	5.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		5,177.00	9.36	7.89	6.59
NHPP030A-035		US 285/SH30	04/04/19	41.30	10.00	70.00	70.00
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	75.00	20.00	17.50	24.00
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	504.00	10.00	5.56	5.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		620.30	11.21	7.58	11.63
CR400-367		R4 LONGMONT ADA CURB RAMPS	08/22/19	29.00	30.00	32.50	25.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		29.00	30.00	32.50	25.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 22

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	202-00201	Rem Curb		Lin Foot	=====		
STAR100-265		Concrete Resurfacing, Various	12/05/19	53.00	2012.00	26.70	11.51
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	198.00	50.00	26.28	31.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		251.00	464.29	26.41	26.88
		WEIGHTED AVERAGE FOR THE YEAR		6,077.30	28.44	8.64	8.03
=====	202-00202	Rem Gutter		Lin Foot	=====		
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	18.00	15.00	38.64	17.00
STA119A-069		SH 119: NEDERLAND - EAST					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		18.00	15.00	38.64	17.00
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	149.00	5.33	5.33	5.33
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		149.00	5.33	5.33	5.33
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	43.00	7.00	13.56	12.30
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	20.00	20.00	36.70	33.50
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		63.00	11.13	18.61	19.03
		WEIGHTED AVERAGE FOR THE YEAR		230.00	7.67	20.20	10.00
=====	202-00203	Rem Curb and Gutter		Lin Foot	=====		
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	1,606.00	14.00	10.30	11.50
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	522.00	8.00	12.85	6.00
STA119A-069		SH 119: NEDERLAND - EAST					
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	896.00	8.00	9.88	12.00
STR0241-062		US 24 143.4 - 148	01/24/19	479.00	25.00	12.67	7.00
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	841.00	9.00	26.00	16.00
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	340.00	10.00	21.50	8.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 23

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	202-00203	Rem Curb and Gutter		Lin Foot	=====	=====	=====
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	843.00	12.00	14.60	10.85
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	229.00	15.00	13.33	14.00
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	410.00	10.00	6.92	5.50
C R100-315		R1 ADA CURB RAMPS - PH 5	03/07/19	2,373.00	14.00	26.50	15.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	1,321.00	15.00	20.50	10.00
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	78.00	30.00	30.29	35.87
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	972.00	10.00	12.88	12.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	312.00	11.00	20.21	22.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	2,606.00	10.00	5.80	2.50
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		13,828.00	12.22	13.38	10.35
NHPP030A-035		US 285/SH30	04/04/19	957.50	14.00	24.00	24.00
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	553.00	15.00	18.50	19.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	443.00	14.00	9.35	9.00
C2571-013		SH257 & 392:WINDSOR CURB RAMP	05/02/19	850.00	20.00	13.17	12.00
MTCE0641-103		MTCE R3 FY20 SH 64 RANGELY PE	05/02/19	828.00	15.00	10.25	10.00
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	136.00	20.00	17.50	20.00
CR300-248		CRAIG RESIDENCY ADA RAMPS	05/16/19	4,237.00	20.00	20.00	9.00
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	815.00	10.00	6.19	8.00
STMC430-020		ADA RAMPS DIVIDE ESB	05/23/19	394.00	14.50	17.13	17.13
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	12.00	15.00	56.00	50.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		9,225.50	17.22	16.33	12.00
STAR400-353		Region 4 - US 287C at interse	07/11/19	13.00	20.00	167.00	19.00
CR400-367		R4 LONGMONT ADA CURB RAMPS	08/22/19	1,118.00	30.00	17.50	15.00
NHPP050A-038		US550 MONTROSE PHASE 1 ADA RA	09/05/19	3,667.00	20.00	31.67	20.00
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	3,933.00	20.00	14.33	10.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		8,731.00	21.28	22.38	14.85
CR400-366		BOULDER ADA CURB RAMPS PHASE	10/03/19	84.00	20.00	30.00	35.00
STMC040-043		FY19 PIKES PEAK AREA SIGNAL R	10/24/19	481.00	15.00	21.94	26.25
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	669.00	7.00	8.84	9.70
NHPP0702-380		THIS PROJECT IS LOCATED ALONG	11/14/19	372.00	15.00	31.17	25.00
STA0831-120		SH83A(LEETSDALE):MISS TO COLO	12/19/19	1,854.00	13.00	14.10	11.20
C R100-318		REGION 1 ADA CURB RAMPS ESB	12/19/19	105.00	16.00	15.00	10.00
NHPP0881-030		SH 88 (BELLEVIEW) UNIVERSITY	12/19/19	656.00	18.00	17.55	13.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 24

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	202-00203	Rem Curb and Gutter		Lin Foot	=====		
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	1,971.00	35.00	27.20	45.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			6,192.00	20.31	18.77	24.29
	WEIGHTED AVERAGE FOR THE YEAR			37,976.50	16.84	16.87	14.06
=====	202-00204	Rem C, G and Sidewalk		Lin Foot	=====		
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	125.00	8.00	39.13	11.00
STA119A-069		SH 119: NEDERLAND - EAST					
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	538.00	20.00	34.00	18.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			663.00	17.74	35.96	16.68
	WEIGHTED AVERAGE FOR THE YEAR			663.00	17.74	35.96	16.68
=====	202-00206	Rem Conc Curb Ramp		Sq Yard	=====		
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	148.00	38.00	24.60	33.00
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	117.00	27.00	37.79	10.00
STA119A-069		SH 119: NEDERLAND - EAST					
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	139.00	36.00	28.56	36.90
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	199.00	40.00	29.33	36.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	393.00	38.00	57.00	34.00
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	25.00	450.00	163.33	410.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	131.00	43.00	39.50	38.50
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	118.00	36.00	61.76	75.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	61.00	46.20	25.00	12.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,331.00	45.55	40.28	42.51
NHPP030A-035		US 285/SH30	04/04/19	730.20	30.00	80.00	80.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	119.00	40.00	30.63	39.00
C2571-013		SH257 & 392:WINDSOR CURB RAMP	05/02/19	826.00	28.00	28.00	20.00
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	90.00	45.00	49.00	61.00
STMC430-020		ADA RAMP DIVIDE ESB	05/23/19	189.00	32.57	77.80	77.80
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1,954.20	30.70	41.24	51.05
STAR400-353		Region 4 - US 287C at interse	07/11/19	53.00	45.00	126.00	42.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 25

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	202-00206	Rem Conc Curb Ramp		Sq Yard	=====		
CR400-367		R4 LONGMONT ADA CURB RAMPS	08/22/19	1,236.00	31.00	37.50	45.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,289.00	31.58	41.14	44.88
CR400-366		BOULDER ADA CURB RAMPS PHASE	10/03/19	2,295.00	37.00	36.67	30.00
STMC040-043		FY19 PIKES PEAK AREA SIGNAL R	10/24/19	252.00	37.00	51.94	26.75
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	34.00	25.00	26.10	21.50
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2,581.00	36.84	38.35	29.57
		WEIGHTED AVERAGE FOR THE YEAR		7,155.20	35.84	39.78	40.60
=====	202-00207	Rem of Brick Pavers		Sq Yard	=====		
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	70.00	25.00	33.96	16.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR0241-062		US 24 143.4 - 148	01/24/19	144.00	30.00	27.17	9.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		214.00	28.36	31.00	11.29
STMC040-043		FY19 PIKES PEAK AREA SIGNAL R	10/24/19	1.00	45.00	156.06	29.25
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	877.00	10.00	33.50	30.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		878.00	10.04	33.69	30.00
		WEIGHTED AVERAGE FOR THE YEAR		1,092.00	13.63	32.95	26.33
=====	202-00210	Rem Conc Pavement		Sq Yard	=====		
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	59.00	35.00	30.40	21.00
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	474.00	30.00	18.97	8.50
STA119A-069		SH 119: NEDERLAND - EAST					
STR0241-062		US 24 143.4 - 148	01/24/19	238.00	25.00	44.67	14.00
NHPPR100-250		PACKAGE A (I-25 / I-70 / I-76	01/24/19	160.00	27.00	179.12	75.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	118.00	45.00	78.28	20.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	150.00	55.00	96.00	63.00
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	88.00	35.00	68.50	67.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 26

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	202-00210	Rem Conc Pavement		Sq Yard	=====	=====	=====
C R100-315		R1 ADA CURB RAMPS - PH 5	03/07/19	29.00	37.00	60.00	45.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	326.00	37.00	189.00	165.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,642.00	34.31	70.34	56.88
NHPP030A-035		US 285/SH30	04/04/19	75.30	37.00	200.00	200.00
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	605.00	47.00	44.88	36.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	3,878.00	35.00	16.03	14.00
C2571-013		SH257 & 392:WINDSOR CURB RAMP	05/02/19	163.00	35.00	42.00	30.00
MTCE0641-103		MTCE R3 FY20 SH 64 RANGELY PE	05/02/19	272.00	30.00	33.50	28.00
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	18.00	25.00	98.50	160.00
CR300-248		CRAIG RESIDENCY ADA RAMPS	05/16/19	275.00	45.00	60.00	32.00
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	357.00	30.00	11.69	25.00
STMC430-020		ADA RAMPS DIVIDE ESB	05/23/19	121.00	65.00	41.72	41.72
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	846.00	40.00	75.50	16.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		6,610.30	37.22	28.62	21.61
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	15,262.00	8.83	8.83	8.83
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
MTCE 0761-234		I76 MP 69-77	08/01/19	2,852.00	35.00	65.03	67.00
NHPP0361-126		US 36 EMERGENCY REPAIR	08/06/19	4,750.00	21.78	21.78	21.78
CR400-367		R4 LONGMONT ADA CURB RAMPS	08/22/19	104.00	45.00	52.50	30.00
NHPP050A-038		US550 MONTROSE PHASE 1 ADA RA	09/05/19	211.00	45.00	45.00	37.00
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	1,599.00	50.00	38.33	33.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		24,778.00	17.44	29.76	19.90
STA0711-018		SH 71 SOUTH OF LIMON	10/03/19	81.00	20.00	44.61	30.00
CR400-366		BOULDER ADA CURB RAMPS PHASE	10/03/19	4.00	50.00	85.00	100.00
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	53.00	20.00	23.30	17.50
NHPP0702-380		THIS PROJECT IS LOCATED ALONG	11/14/19	225.00	32.00	55.33	45.00
STAR100-265		Concrete Resurfacing, Various	12/05/19	11,010.00	27.00	44.60	35.00
SHE0881-031		FEDERAL BLVD. SH088A MP 1.98	12/05/19	1,000.00	40.00	31.00	35.00
C R100-318		REGION 1 ADA CURB RAMPS ESB	12/19/19	10.00	35.00	40.00	35.00
NHPP0881-030		SH 88 (BELLEVIEW) UNIVERSITY	12/19/19	49.00	50.00	81.20	74.00
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	75.00	120.00	46.63	45.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		12,507.00	28.72	43.68	35.31
		WEIGHTED AVERAGE FOR THE YEAR		45,537.30	24.02	39.37	25.71

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 27

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00212		Rem Conc Pavement (Spec)		Sq Yard	=====		
NH2871-035		US 287 PASSING LANES SOUTH OF	02/07/19	13,726.00	10.00	22.17	12.39
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		13,726.00	10.00	22.17	12.39
STA0504-905		US50C - 23RD LANE DRAINAGE IM	11/14/19	50.00	15.00	35.00	20.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		50.00	15.00	35.00	20.00
		WEIGHTED AVERAGE FOR THE YEAR		13,776.00	10.02	22.20	12.42
===== 202-00215		Rem Conc Pvmt (Planing)		Sq Yard	=====		
NHPP0702-377		I-70 VAIL EAST AND WEST	11/07/19	664.00	15.00	20.69	12.60
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		664.00	15.00	20.69	12.60
		WEIGHTED AVERAGE FOR THE YEAR		664.00	15.00	20.69	12.60
===== 202-00217		Rem Conc Pvmt (Planing) (Spec)		Sq Yard	=====		
NHPPR100-250		PACKAGE A (I-25 / I-70 / I-76	01/24/19	2,225.00	35.00	38.25	33.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,225.00	35.00	38.25	33.00
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	865.00	45.00	52.50	20.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		865.00	45.00	52.50	20.00
		WEIGHTED AVERAGE FOR THE YEAR		3,090.00	37.80	40.17	29.36
===== 202-00220		Rem Asphalt Mat		Sq Yard	=====		
FSA0142-068		SH 14 & WCR 33 INTERSECTION I	01/03/19	25.00	60.00	130.25	30.00
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	1,817.00	12.00	16.50	12.50



COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 28

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	202-00220	Rem Asphalt Mat		Sq Yard	=====	=====	=====
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	35,625.00	5.00	6.54	5.50
STA119A-069		SH 119: NEDERLAND - EAST					
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	1,610.00	11.00	8.68	6.64
STR141A-047		SH 141 MP 120-143 MESA COUNTY	01/17/19	16,205.00	25.00	4.42	4.15
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	7,489.00	7.00	5.69	7.50
STR0241-062		US 24 143.4 - 148	01/24/19	4,307.00	9.00	12.90	8.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	13,690.00	14.00	13.18	7.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	265.00	7.44	33.00	45.00
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	58.00	25.00	86.50	48.00
NH2871-035		US 287 PASSING LANES SOUTH OF	02/07/19	557.00	10.00	5.80	3.29
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	51.00	25.00	37.01	20.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	228.00	13.00	28.11	30.50
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	3,260.00	15.00	8.46	8.50
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	28.00	14.00	60.33	57.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	8,161.00	12.00	6.50	4.00
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	10,104.00	6.00	4.18	3.10
NHPP006A-058		US 6 LOVELAND PASS - I-70 (FY	03/07/19	60.00	5.00	46.93	58.85
C R100-315		R1 ADA CURB RAMPS - PH 5	03/07/19	466.00	22.00	34.00	30.00
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	21.00	50.00	48.58	30.75
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	10,149.00	2.00	7.50	8.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	25.00	21.00	111.33	170.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	600.00	10.00	37.50	41.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	2,764.00	15.38	13.00	15.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		117,565.00	10.28	7.99	6.56
NHPP030A-035		US 285/SH30	04/04/19	5,380.00	16.00	15.00	15.00
IM0252-472		I-25 CABLE BARRIER PHASE III	04/04/19	374.00	15.00	15.00	20.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	33,852.00	14.00	12.99	11.00
C2571-013		SH257 & 392:WINDSOR CURB RAMP	05/02/19	135.00	30.00	33.67	20.00
MTCE0641-103		MTCE R3 FY20 SH 64 RANGELY PE	05/02/19	297.00	30.00	24.25	20.00
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	80.00	60.00	80.00	110.00
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	5,707.00	10.00	13.34	7.00
CR300-248		CRAIG RESIDENCY ADA RAMPS	05/16/19	109.00	30.00	54.67	30.00
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	99.00	50.00	12.38	16.00
STMC430-020		ADA RAMPS DIVIDE ESB	05/23/19	56.00	35.30	60.45	60.45
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	1,461.00	6.00	11.25	13.00
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	356.00	12.00	34.96	28.00
NHPP030A-036		SH 30 & TOWER RD IMPROVEMENTS	06/13/19	1,134.00	12.00	15.00	15.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		49,040.00	13.81	13.89	11.67
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	98,515.00	8.63	8.63	8.63

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00220		Rem Asphalt Mat		Sq Yard			
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
STAR400-353		Region 4 - US 287C at interse	07/11/19	19.00	60.00	162.50	55.00
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	6,600.00	19.99	19.99	19.99
CR400-367		R4 LONGMONT ADA CURB RAMPS	08/22/19	432.00	30.00	32.50	30.00
NHPP050A-038		US550 MONTROSE PHASE 1 ADA RA	09/05/19	113.00	30.00	60.00	95.00
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	1,408.00	12.00	29.67	29.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		107,087.00	9.49	10.51	9.78
STMC040-043		FY19 PIKES PEAK AREA SIGNAL R	10/24/19	88.00	60.00	59.54	42.15
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	4,414.00	6.00	9.00	5.60
FSA0243-090		US 24 near Peyton from MP 326	10/31/19	3,668.00	10.00	17.05	12.00
NHPP0702-380		THIS PROJECT IS LOCATED ALONG	11/14/19	15.00	50.00	53.33	35.00
STA0504-905		US50C - 23RD LANE DRAINAGE IM	11/14/19	2,665.00	7.50	9.00	8.00
ER0361-118		US 36 MP 7.2 - 8.5	11/21/19	967.00	15.00	25.88	20.00
SHE0881-031		FEDERAL BLVD. SH088A MP 1.98	12/05/19	4,881.00	10.00	15.20	12.00
SHE094A-035		HWY 94 & PEYTON HWY	12/05/19	5,800.00	6.00	9.05	5.00
STA050A-029		US 50 FROM MP 352-359 BETWEEN	12/19/19	30,201.00	6.50	8.05	4.55
STA0831-120		SH83A (LEETS DALE):MISS TO COLO	12/19/19	99.00	12.00	76.17	88.50
C145A-077		SH 145 MP 24.5 & 49.3 & US 55	12/19/19	541.00	12.00	39.33	25.00
C R100-318		REGION 1 ADA CURB RAMPS ESB	12/19/19	163.00	30.00	52.50	30.00
NHPP0881-030		SH 88 (BELLEVIEW) UNIVERSITY	12/19/19	51.00	20.00	63.68	84.00
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	1,246.00	30.00	28.90	27.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		54,799.00	7.93	11.51	7.37
		WEIGHTED AVERAGE FOR THE YEAR		328,491.00	10.16	9.43	8.51
===== 202-00222		Removal of Detour Pavement		Sq Yard			
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	2,030.00	20.00	18.27	14.80
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,030.00	20.00	18.27	14.80
NHPP0702-377		I-70 VAIL EAST AND WEST	11/07/19	35.00	15.00	87.29	126.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		35.00	15.00	87.29	126.00
		WEIGHTED AVERAGE FOR THE YEAR		2,065.00	19.92	19.82	16.68
===== 202-00226		Rem of Asph Mat (Special)		Sq Yard			
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	457.00	5.80	43.67	45.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 30

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	202-00226	Rem of Asph Mat (Special)		Sq Yard	=====	=====	=====
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	2,258.00	20.00	27.50	24.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,715.00	17.61	31.26	27.53
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	45.00	136.94	136.94	136.94
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		45.00	136.94	136.94	136.94
		WEIGHTED AVERAGE FOR THE YEAR		2,760.00	19.56	32.07	29.32
=====	202-00240	Rem Asphalt Mat (Planing)		Sq Yard	=====	=====	=====
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	282,404.00	1.50	1.81	1.32
FSA0142-068		SH 14 & WCR 33 INTERSECTION I	01/03/19	1,788.00	7.50	5.88	4.50
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	17,019.00	3.50	3.22	4.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	970.00	10.00	9.60	18.00
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	1,865.00	5.50	4.94	4.88
STR141A-047		SH 141 MP 120-143 MESA COUNTY	01/17/19	858.00	3.00	12.12	7.15
STR0241-062		US 24 143.4 - 148	01/24/19	80,947.00	3.00	4.78	3.00
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	229.00	4.00	103.25	34.75
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	31,926.00	2.00	1.85	1.50
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	263,797.00	2.40	1.45	1.25
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	12,492.00	15.00	3.20	3.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	113,445.00	4.00	2.76	1.54
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	1,004.00	4.00	5.81	4.40
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	414.00	5.00	21.70	21.40
NHPP006A-058		US 6 LOVELAND PASS - I-70 (FY	03/07/19	213,002.00	4.00	2.18	1.56
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	196,965.00	2.50	3.14	1.82
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	120,424.00	1.50	2.30	2.05
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	11,923.00	3.00	4.25	5.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	1,087.00	30.00	7.50	10.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	344,279.00	2.50	2.57	3.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	270,620.00	1.80	2.93	2.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	2,400.00	3.00	8.97	7.30
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,969,858.00	2.57	2.56	1.99
NHPP030A-035		US 285/SH30	04/04/19	215,242.20	3.00	1.60	1.60

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 31

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00240							
		Rem Asphalt Mat (Planing)		Sq Yard			
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	2,241.00	4.00	12.12	6.60
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	284,570.00	3.50	2.50	3.00
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	50.00	3.00	50.20	72.00
ER145A-081		SH 145 MP 21 EMERGENCY ROCKFA	06/07/19	1,368.00	5.00	20.96	26.00
NHPP030A-036		SH 30 & TOWER RD IMPROVEMENTS	06/13/19	499.00	16.00	10.00	10.00
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	206.00	15.00	47.50	50.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		504,176.20	3.31	2.45	2.51
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	213,721.00	2.84	2.84	2.84
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
MTCE 001A-004		MTCE FY20 R4 SH-1	07/11/19	15,019.00	3.50	3.55	3.35
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		228,740.00	2.88	2.93	2.87
STA0711-018		SH 71 SOUTH OF LIMON	10/03/19	14,878.00	3.00	3.63	5.00
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	8,217.00	3.50	2.67	2.55
FSA0243-090		US 24 near Peyton from MP 326	10/31/19	16,428.00	3.00	2.23	2.00
STA079A-015		SH 79 FY20 RESURFACING MP 19	11/07/19	96,291.00	2.80	2.13	2.00
NHPP0702-377		I-70 VAIL EAST AND WEST	11/07/19	466,819.00	2.00	2.20	1.60
ER0361-118		US 36 MP 7.2 - 8.5	11/21/19	4,047.00	2.80	5.01	5.10
STAR100-265		Concrete Resurfacing, Various	12/05/19	2,306.00	4.00	8.41	6.52
STR330A-002		SH 330 COLLBRAN	12/05/19	10,111.00	4.00	4.58	4.00
SHE0881-031		FEDERAL BLVD. SH088A MP 1.98	12/05/19	6,154.00	5.00	3.82	2.25
SHE094A-035		HWY 94 & PEYTON HWY	12/05/19	9,332.00	4.00	3.49	3.00
NHPP1602-172		US 160 REST AREA TRUCK PARKIN	12/05/19	2,872.00	20.00	10.77	10.77
STA050A-029		US 50 FROM MP 352-359 BETWEEN	12/19/19	143,575.00	2.50	1.96	1.28
STA0831-120		SH83A(LEETS DALE):MISS TO COLO	12/19/19	93,833.00	3.00	2.82	2.80
C145A-077		SH 145 MP 24.5 & 49.3 & US 55	12/19/19	225.00	50.00	36.35	30.00
NHPP0881-030		SH 88 (BELLEVIEW) UNIVERSITY	12/19/19	132,891.00	3.00	2.52	1.75
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	67,000.00	4.00	3.71	3.60
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,074,979.00	2.63	2.44	1.99
		WEIGHTED AVERAGE FOR THE YEAR		3,777,753.20	2.70	2.51	2.12
===== 202-00246							
		Rem Asphalt Mat (Planing) (Special)		Sq Yard			
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	345.00	18.00	25.87	25.09
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	778.00	5.00	31.53	45.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00246		Rem Asphalt Mat (Planing) (Special)		Sq Yard			
STA119A-069		SH 119: NEDERLAND - EAST					
NHPPR100-250		PACKAGE A (I-25 / I-70 / I-76	01/24/19	3,509.00	15.00	19.89	17.00
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	1,198.00	15.00	8.64	13.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	1,162.00	20.00	13.26	16.00
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	59.00	40.00	109.20	82.61
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	4,148.00	20.00	10.66	10.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	6,126.00	21.75	12.00	12.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		17,325.00	18.61	16.25	14.85
NHPP2851-012		US 285 Antonito to Estrella C	05/02/19	40,550.00	5.00	2.15	1.76
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	2,475.00	20.00	21.50	20.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		43,025.00	5.86	2.91	2.81
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	30,368.00	8.93	8.93	8.93
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		30,368.00	8.93	8.93	8.93
STA0711-018		SH 71 SOUTH OF LIMON	10/03/19	1,704.00	12.00	16.81	18.00
NHPP0702-380		THIS PROJECT IS LOCATED ALONG	11/14/19	95,128.00	15.00	6.73	9.00
STA050A-029		US 50 FROM MP 352-359 BETWEEN	12/19/19	411.00	15.00	12.03	19.49
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		97,243.00	14.95	6.99	9.20
		WEIGHTED AVERAGE FOR THE YEAR		187,961.00	12.23	7.26	8.22
===== 202-00248		Rem Rumble Strips		Lin Foot			
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	46,250.00	2.89	2.89	2.89
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		46,250.00	2.89	2.89	2.89
		WEIGHTED AVERAGE FOR THE YEAR		46,250.00	2.89	2.89	2.89
===== 202-00250		Rem Pavement Marking		Sq Foot			
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	5,000.00	1.00	1.50	1.63

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	202-00250	Rem Pavement Marking		Sq Foot	=====	=====	=====
NHPPR500-173		US 160_550 DURANGO SIGNALS OP	01/03/19	172.00	5.00	5.00	4.00
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	2,100.00	1.50	1.50	1.30
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	35,472.00	1.75	1.03	0.80
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	2,160.00	3.00	2.59	2.08
MTCE300-247		MTCE R3 FY19 REGION ROUNDABOU	01/10/19	17,200.00	5.00	3.71	2.25
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	4,499.00	0.58	2.89	3.25
STR0241-062		US 24 143.4 - 148	01/24/19	29,089.00	1.50	0.83	1.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	11,000.00	1.00	1.88	2.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	1,360.00	0.66	2.67	2.52
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	11,000.00	1.00	1.03	0.44
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	187,601.00	0.58	0.64	0.53
NH2871-035		US 287 PASSING LANES SOUTH OF	02/07/19	14,295.00	2.00	1.43	1.00
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	17,068.00	2.00	1.69	1.75
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	100.00	2.50	2.35	2.20
NHPP1601-076		US 160 MANCOS HILL (MP 40.000	02/21/19	92.00	5.00	5.89	6.00
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	50.00	10.00	5.51	5.50
MPR200-253		R2 FY19 STENCIL PVMT MKG PROJ	03/07/19	500.00	2.50	4.92	2.75
C R100-315		R1 ADA CURB RAMPS - PH 5	03/07/19	74.00	2.50	6.50	5.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	6,852.00	1.50	2.25	2.50
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	34,581.00	1.00	0.99	0.61
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	30,463.00	1.50	0.68	0.60
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	1,355.00	1.00	4.05	4.50
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	3,245.00	2.00	3.00	3.50
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	52,500.00	1.00	0.61	0.55
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	176,929.00	0.56	0.56	0.52
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	88,340.00	1.00	0.89	0.85
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
	WEIGHTED AVERAGE FOR THE FIRST	QUARTER		733,097.00	1.02	1.03	0.78
NHPP030A-035		US 285/SH30	04/04/19	10,000.00	0.76	0.95	0.95
STRR300-236		SH 92 and SH 133	04/04/19	231,960.00	0.75	0.60	0.60
MTCE300-252		MTCE R3 FY19/20 REGION WIDE E	04/04/19	919,483.00	0.42	0.46	0.50
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	599.00	1.00	2.93	2.20
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	6,600.00	1.00	1.75	1.48
MTCE300-253		MTCE R3 FY19/20 REGION WIDE S	04/18/19	1,497.00	1.00	2.38	2.75
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	48,000.00	1.00	0.98	1.10
NHPP2851-012		US 285 Antonito to Estrella C	05/02/19	1,558.00	0.75	4.25	6.00
C2571-013		SH257 & 392:WINDSOR CURB RAMP	05/02/19	851.00	5.00	3.67	3.00
MTCE0641-103		MTCE R3 FY20 SH 64 RANGELY PE	05/02/19	1,160.00	4.00	3.88	5.00
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	324.00	6.00	4.50	5.00
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	5,325.00	0.80	2.99	1.85
CR300-248		CRAIG RESIDENCY ADA RAMPS	05/16/19	308.00	4.50	3.17	3.00
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	994.00	6.00	3.90	4.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	202-00250	Rem Pavement Marking		Sq Foot	=====	=====	=====
STMC430-020		ADA RAMPS DIVIDE ESB	05/23/19	53.00	50.00	37.76	37.76
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	1,316.00	1.00	2.88	3.00
MPR200-255		FY20 R2 PAVEMENT MARKING PROJ	06/06/19	5,857.00	0.50	0.88	0.60
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	210.00	1.50	6.21	5.80
NHPP030A-036		SH 30 & TOWER RD IMPROVEMENTS	06/13/19	2,630.00	1.50	2.00	2.00
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	3,510.00	2.50	3.00	3.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,242,235.00	0.54	0.55	0.59
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	220,969.00	0.72	0.72	0.72
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
MTCER400-369		REGION 4 FY20 EPOXY	08/01/19	1,674,852.00	0.48	0.58	0.60
MTCE 0761-234		I76 MP 69-77	08/01/19	2,307.00	2.50	6.29	4.00
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	8,858.00	2.21	2.21	2.21
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	2,812.00	4.00	5.13	5.25
CR400-367		R4 LONGMONT ADA CURB RAMPS	08/22/19	5,927.00	3.50	3.75	4.50
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	3,000.00	3.76	3.76	3.76
NHPP050A-038		US550 MONTROSE PHASE 1 ADA RA	09/05/19	1,125.00	12.00	8.33	13.00
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	875.00	1.00	3.65	3.75
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,920,725.00	0.54	0.63	0.66
STA0711-018		SH 71 SOUTH OF LIMON	10/03/19	207,782.00	0.95	0.70	0.10
CR400-366		BOULDER ADA CURB RAMPS PHASE	10/03/19	660.00	3.80	5.17	4.50
STMC040-043		FY19 PIKES PEAK AREA SIGNAL R	10/24/19	7,018.00	2.00	2.93	4.15
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	12,000.00	2.50	2.86	2.45
FSA0243-090		US 24 near Peyton from MP 326	10/31/19	18,800.00	2.00	1.38	0.95
NHPP0702-377		I-70 VAIL EAST AND WEST	11/07/19	125,610.00	0.70	0.76	0.60
NHPP0702-380		THIS PROJECT IS LOCATED ALONG	11/14/19	143,527.00	1.00	0.86	0.80
STAR100-265		Concrete Resurfacing, Various	12/05/19	500.00	5.00	5.46	6.06
STR330A-002		SH 330 COLLBRAN	12/05/19	108,638.00	0.60	0.65	0.70
SHE0881-031		FEDERAL BLVD. SH088A MP 1.98	12/05/19	2,000.00	0.75	8.34	3.20
SHE094A-035		HWY 94 & PEYTON HWY	12/05/19	4,008.00	3.00	2.52	2.50
NHPP0242-084		US 24 JOHNSON VILLAGE EAST CH	12/05/19	709.00	6.00	6.24	4.75
NHPP1602-172		US 160 REST AREA TRUCK PARKIN	12/05/19	650.00	10.00	6.88	6.88
STA050A-029		US 50 FROM MP 352-359 BETWEEN	12/19/19	500.00	0.50	8.13	7.50
STA0831-120		SH83A(LEETSDALE):MISS TO COLO	12/19/19	15,400.00	1.00	1.05	0.75
C145A-077		SH 145 MP 24.5 & 49.3 & US 55	12/19/19	2,000.00	6.00	3.86	2.90
C R100-318		REGION 1 ADA CURB RAMPS ESB	12/19/19	400.00	3.75	5.78	4.55
NHPP0881-030		SH 88 (BELLEVIEW) UNIVERSITY	12/19/19	5,000.00	0.55	1.64	1.15
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	53,559.00	1.00	0.69	0.60
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		708,761.00	0.97	0.93	0.64
		WEIGHTED AVERAGE FOR THE YEAR		4,604,818.00	0.68	0.75	0.66

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 35

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	202-00251	Rem Pvmt Marking (Asph Grooving)		Sq Foot	=====		
MPR200-255		FY20 R2 PAVEMENT MARKING PROJ	06/06/19	583,853.00	0.80	0.57	0.60
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		583,853.00	0.80	0.57	0.60
		WEIGHTED AVERAGE FOR THE YEAR		583,853.00	0.80	0.57	0.60
=====	202-00252	Rem Pvmt Marking (Conc Grooving)		Sq Foot	=====		
MPR200-255		FY20 R2 PAVEMENT MARKING PROJ	06/06/19	789,347.00	0.90	0.70	0.60
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		789,347.00	0.90	0.70	0.60
		WEIGHTED AVERAGE FOR THE YEAR		789,347.00	0.90	0.70	0.60
=====	202-00254	Rem of Pvmt Mkg (12 In)		Sq Foot	=====		
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	2,000.00	1.00	1.50	1.30
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		2,000.00	1.00	1.50	1.30
NHPP0881-030		SH 88 (BELLEVIEW) UNIVERSITY	12/19/19	5,000.00	1.00	1.64	1.15
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		5,000.00	1.00	1.64	1.15
		WEIGHTED AVERAGE FOR THE YEAR		7,000.00	1.00	1.60	1.19
=====	202-00256	Rem of Pvmt Mkg (15 In)		Sq Foot	=====		
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	3,500.00	1.50	0.61	0.55
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		3,500.00	1.50	0.61	0.55
		WEIGHTED AVERAGE FOR THE YEAR		3,500.00	1.50	0.61	0.55
=====	202-00260	Rem of Pvmt Mkg (On-Call)		Sq Foot	=====		
NHPP030A-035		US 285/SH30	04/04/19	730.20	1.00	0.95	0.95



COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 36

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00260		Rem of Pvmt Mkg (On-Call)		Sq Foot			
MTCER300-252		MTCE R3 FY19/20 REGION WIDE E	04/04/19	74,000.00	0.42	0.63	0.65
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			74,730.20	0.43	0.63	0.65
	WEIGHTED AVERAGE FOR THE YEAR			74,730.20	0.43	0.63	0.65
===== 202-00400		Rem Bridge		Each			
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	1.00	50000.00	132068.64	133311.84
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	1.00	70000.00	133001.93	200000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2.00	60000.00	132672.53	166655.92
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	1.00	30000.00	78166.67	46000.00
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	1.00	60000.00	43500.00	41000.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			2.00	45000.00	64300.00	43500.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	4.00	144826.54	144826.54	144826.54
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	1.00	122359.05	122359.05	122359.05
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			5.00	140333.04	140333.04	140333.04
	WEIGHTED AVERAGE FOR THE YEAR			9.00	101296.13	121429.57	124664.12
===== 202-00405		Rem of Pilling		Each			
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	6.00	4291.33	4291.33	4291.33
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			6.00	4291.33	4291.33	4291.33
	WEIGHTED AVERAGE FOR THE YEAR			6.00	4291.33	4291.33	4291.33
===== 202-00410		Rem Mat From Br		Sq Yard			
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	184.00	25.00	30.00	25.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			184.00	25.00	30.00	25.00
	WEIGHTED AVERAGE FOR THE YEAR			184.00	25.00	30.00	25.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 37

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00420		Rem Ped Rail		Lin Foot	=====		
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	128.00	35.00	78.33	10.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			128.00	35.00	78.33	10.00
	WEIGHTED AVERAGE FOR THE YEAR			128.00	35.00	78.33	10.00
===== 202-00425		Rem Bridge Railing		Lin Foot	=====		
STR141A-047		SH 141 MP 120-143 MESA COUNTY	01/17/19	380.00	45.00	26.83	28.35
NHPPR100-250		PACKAGE A (I-25 / I-70 / I-76	01/24/19	16.00	50.00	177.51	180.00
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	142.00	65.00	39.28	20.00
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	627.00	50.00	26.40	20.19
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	2,626.00	48.81	25.67	8.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			3,791.00	49.24	27.46	13.23
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	472.00	30.44	30.44	30.44
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			472.00	30.44	30.44	30.44
STA0711-018		SH 71 SOUTH OF LIMON	10/03/19	1,587.00	25.00	21.20	13.00
NHPP0702-380		THIS PROJECT IS LOCATED ALONG	11/14/19	85.00	39.00	47.33	50.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1,672.00	25.71	22.21	14.88
	WEIGHTED AVERAGE FOR THE YEAR			5,935.00	41.12	25.69	15.06
===== 202-00450		Rem Port Present Str (1)		Sq Yard	=====		
NHPPR100-250		PACKAGE A (I-25 / I-70 / I-76	01/24/19	321.00	80.00	137.62	110.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			321.00	80.00	137.62	110.00
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	118.00	120.00	215.00	200.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			118.00	120.00	215.00	200.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 38

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00450		Rem Port Present Str (1)		Sq Yard	=====		
NHPP0702-380		THIS PROJECT IS LOCATED ALONG	11/14/19	500.00	100.00	160.00	105.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			500.00	100.00	160.00	105.00
	WEIGHTED AVERAGE FOR THE YEAR			939.00	95.68	153.13	118.65
===== 202-00453		Rem Port Present Str (2)		Sq Yard	=====		
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	17.00	300.00	412.82	394.21
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	16.00	300.00	1465.70	250.00
STA119A-069		SH 119: NEDERLAND - EAST					
NHPPR100-250		PACKAGE A (I-25 / I-70 / I-76	01/24/19	133.00	300.00	259.69	175.00
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	139.00	350.00	260.34	320.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	59.00	350.00	273.57	260.00
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	3.00	280.00	663.33	1025.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	209.00	280.00	315.63	295.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	461.00	227.60	263.33	350.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,037.00	273.27	319.72	308.46
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	37.00	300.00	500.00	650.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			37.00	300.00	500.00	650.00
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	20.00	1419.42	1419.42	1419.42
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			20.00	1419.42	1419.42	1419.42
STA0711-018		SH 71 SOUTH OF LIMON	10/03/19	345.00	300.00	304.59	270.00
NHPP0702-377		I-70 VAIL EAST AND WEST	11/07/19	115.00	275.00	368.26	325.00
STA050A-029		US 50 FROM MP 352-359 BETWEEN	12/19/19	82.00	250.00	951.60	330.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			542.00	287.13	394.93	290.75
	WEIGHTED AVERAGE FOR THE YEAR			1,636.00	292.48	353.37	323.90

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 39

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00460		Rem Port Present Str (3)		Sq Yard	=====		
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	2.00	600.00	1645.77	1407.88
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	4.00	400.00	2433.80	1000.00
STA119A-069		SH 119: NEDERLAND - EAST					
NHPPR100-250		PACKAGE A (I-25 / I-70 / I-76	01/24/19	18.00	600.00	627.95	325.00
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	69.00	600.00	411.13	500.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	12.00	700.00	574.22	435.00
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	14.00	475.00	736.67	1025.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	22.00	500.00	570.93	480.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	30.00	479.17	753.33	1000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		171.00	558.04	680.36	627.46
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	8.00	500.00	1025.00	1400.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		8.00	500.00	1025.00	1400.00
STA0711-018		SH 71 SOUTH OF LIMON	10/03/19	143.00	500.00	683.87	400.00
NHPP0702-377		I-70 VAIL EAST AND WEST	11/07/19	24.00	475.00	653.71	620.00
STA050A-029		US 50 FROM MP 352-359 BETWEEN	12/19/19	2.00	500.00	1555.67	1465.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		169.00	496.45	687.33	443.85
		WEIGHTED AVERAGE FOR THE YEAR		348.00	526.80	688.39	556.05
===== 202-00495		Rem Port Present Str		LUMP SUM	=====		
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	1.00	5000.00	10503.79	11155.00
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	1.00	30000.00	39500.00	15000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	17500.00	22102.27	13077.50
		WEIGHTED AVERAGE FOR THE YEAR		2.00	17500.00	22102.27	13077.50
===== 202-00500		Rem Port Present Str		Each	=====		
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	1.00	10000.00	12703.78	9000.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 40

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00500	202-00500	Rem Port Present Str		Each =====			
STA119A-069		SH 119: NEDERLAND - EAST					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	10000.00	12703.78	9000.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH 04/25/19		1.00	1000.00	5872.44	6475.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	1000.00	5872.44	6475.00
STA0711-018		SH 71 SOUTH OF LIMON	10/03/19	8.00	1000.00	1606.73	1200.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			8.00	1000.00	1606.73	1200.00
	WEIGHTED AVERAGE FOR THE YEAR			10.00	1900.00	3968.90	2507.50
===== 202-00502	202-00502	Rem Port Present Str		Cubic Yard =====			
STM0242-077		US24 - 8TH ST TO WEST OF MANI 03/28/19		23.00	1500.00	1183.33	950.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			23.00	1500.00	1183.33	950.00
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM 06/20/19		1.00	2500.00	26500.00	15000.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	2500.00	26500.00	15000.00
NHPP0702-380		THIS PROJECT IS LOCATED ALONG 11/14/19		8.00	2500.00	4671.67	1500.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			8.00	2500.00	4671.67	1500.00
	WEIGHTED AVERAGE FOR THE YEAR			32.00	1781.25	2597.58	1526.56
===== 202-00503	202-00503	Rem Port Present Str		Sq Yard =====			
NHPPR100-250		PACKAGE A (I-25 / I-70 / I-76 01/24/19		66.00	900.00	945.98	1270.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 41

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00503		Rem Port Present Str		Sq Yard			
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	77.00	500.00	370.83	512.50
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		143.00	684.62	709.15	862.12
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	6.00	800.00	1875.00	1500.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		6.00	800.00	1875.00	1500.00
STA0711-018		SH 71 SOUTH OF LIMON	10/03/19	91.00	300.00	240.81	240.00
STA050A-029		US 50 FROM MP 352-359 BETWEEN	12/19/19	1.00	500.00	1996.00	2000.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		92.00	302.17	255.16	259.13
		WEIGHTED AVERAGE FOR THE YEAR		241.00	541.49	546.79	647.81
===== 202-00504		Rem Exp Device		Lin Foot			
NHPPR100-250		PACKAGE A (I-25 / I-70 / I-76	01/24/19	203.00	280.00	258.11	222.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	228.00	300.00	227.65	195.50
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		431.00	290.58	243.69	207.98
NHPP030A-035		US 285/SH30	04/04/19	328.00	250.00	100.00	100.00
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	174.00	250.00	290.00	170.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		502.00	250.00	197.81	124.26
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	170.00	200.14	200.14	200.14
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		170.00	200.14	200.14	200.14
NHPP0702-380		THIS PROJECT IS LOCATED ALONG	11/14/19	205.00	300.00	667.00	400.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		205.00	300.00	667.00	400.00
		WEIGHTED AVERAGE FOR THE YEAR		1,308.00	264.73	309.19	204.93

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 42

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	202-00505	Rem Port of Present Structure		Sq Foot	=====		
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	292.00	45.00	260.92	259.05
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	100.00	60.00	261.86	230.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		392.00	48.83	261.16	251.64
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	4.00	172.20	172.20	172.20
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		4.00	172.20	172.20	172.20
STA0711-018		SH 71 SOUTH OF LIMON	10/03/19	231.00	75.00	148.14	100.00
FBR0761-232		I-76 OVER CLEAR CREEK REHAB	12/19/19	93.00	60.00	355.25	110.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		324.00	70.69	196.17	102.87
		WEIGHTED AVERAGE FOR THE YEAR		720.00	59.35	232.86	184.25
=====	202-00514	Removal of Anti-icing System (Special)		LUMP SUM	=====		
NHPP0702-380		THIS PROJECT IS LOCATED ALONG	11/14/19	1.00	15000.00	44483.33	52500.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	15000.00	44483.33	52500.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	15000.00	44483.33	52500.00
=====	202-00520	Rem of Exp Joint Matl		Lin Foot	=====		
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	168.00	12.50	28.50	20.50
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		168.00	12.50	28.50	20.50
		WEIGHTED AVERAGE FOR THE YEAR		168.00	12.50	28.50	20.50
=====	202-00700	Rem Light Standard		Each	=====		
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY	02/07/19	1.00	600.00	600.00	500.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 43

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00700		Rem Light Standard		Each =====			
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	1.00	210.00	1641.60	1100.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	405.00	1344.00	800.00
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	2.00	600.00	339.25	621.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	600.00	339.25	621.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	8.00	807.45	807.45	807.45
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	3.00	1070.00	1070.00	1070.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		11.00	879.05	879.05	879.05
STMC040-043		FY19 PIKES PEAK AREA SIGNAL R	10/24/19	2.00	726.00	1145.00	575.00
NHPP1602-172		US 160 REST AREA TRUCK PARKIN	12/05/19	6.00	300.00	650.00	650.00
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	2.00	350.00	1193.09	1430.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		10.00	395.20	1010.93	791.00
		WEIGHTED AVERAGE FOR THE YEAR		25.00	625.26	913.26	816.86
===== 202-00705		Rem Light Standard Foundation		Each =====			
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY	02/07/19	1.00	600.00	750.00	500.00
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	1.00	1000.00	1251.00	1100.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	800.00	1107.86	800.00
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	3.00	850.00	569.25	582.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	13.00	750.00	980.29	1032.00
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	3.00	900.00	1016.48	750.00
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	4.00	700.00	575.00	500.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		23.00	773.91	834.35	844.00



COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 44

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00705		Rem Light Standard Foundation		Each	=====	=====	=====
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	8.00	807.45	807.45	807.45
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	3.00	1301.40	1301.40	1301.40
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		11.00	942.16	942.16	942.16
NHPP1602-172		US 160 REST AREA TRUCK PARKIN	12/05/19	9.00	500.00	1040.00	1040.00
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	17.00	500.00	1692.43	1945.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		26.00	500.00	1594.57	1631.73
		WEIGHTED AVERAGE FOR THE YEAR		62.00	689.74	1150.67	1190.34
===== 202-00715		Rem CCTV Pole		Each	=====	=====	=====
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY	02/07/19	12.00	600.00	1560.00	500.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		12.00	600.00	1560.00	500.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	2.00	500.00	2727.40	2865.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	500.00	2727.40	2865.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	7.00	971.25	971.25	971.25
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		7.00	971.25	971.25	971.25
		WEIGHTED AVERAGE FOR THE YEAR		21.00	714.23	1637.92	882.32
===== 202-00720		Rem CCTV Camera		Each	=====	=====	=====
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY	02/07/19	22.00	650.00	447.50	500.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		22.00	650.00	447.50	500.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 45

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	202-00720	Rem CCTV Camera		Each	=====		
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	1.00	341.25	341.25	341.25
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	341.25	341.25	341.25
CR100-321		SIGNAL CABINET UPGRADE PHASE	10/31/19	2.00	1000.00	320.75	193.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	1000.00	320.75	193.00
		WEIGHTED AVERAGE FOR THE YEAR		25.00	665.65	426.36	469.09
=====	202-00750	Rem Luminaire		Each	=====		
STR0241-062 NHPP2254-089		US 24 143.4 - 148 I-225 RESURFACING FROM I-25 T	01/24/19 03/21/19	1.00 6.00	100.00 200.00	648.33 278.77	240.00 150.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		7.00	185.71	331.56	162.86
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	8.00	404.25	404.25	404.25
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		8.00	404.25	404.25	404.25
MTCER100-333		MTCE R1 FY20 FREEWAY SIGNING	11/14/19	71.00	150.00	261.50	48.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		71.00	150.00	261.50	48.00
		WEIGHTED AVERAGE FOR THE YEAR		86.00	176.56	276.78	90.49
=====	202-00805	Rem Overhead Sign Str		Each	=====		
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	1.00	5500.00	5229.57	2373.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 46

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00805		Rem Overhead Sign Str		Each =====			
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	1.00	5000.00	5712.50	6350.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	5250.00	5505.53	4361.50
MPC040-056		REGION 2 FY20 SIGN REPLACEMEN	10/31/19	1.00	3500.00	4191.67	4500.00
ITS SW02-285		FY 19 ITS VMS UPGRADE	11/14/19	1.00	5000.00	4490.85	5000.00
MTCER100-333		MTCE R1 FY20 FREEWAY SIGNING	11/14/19	3.00	5500.00	5220.50	4441.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		5.00	5000.00	4758.57	4564.60
		WEIGHTED AVERAGE FOR THE YEAR		7.00	5071.43	5020.01	4506.57
===== 202-00806		Rem Walkway		Lin Foot =====			
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	72.00	7.00	84.36	105.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		72.00	7.00	84.36	105.00
MTCER100-333		MTCE R1 FY20 FREEWAY SIGNING	11/14/19	794.00	10.00	50.00	15.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		794.00	10.00	50.00	15.00
		WEIGHTED AVERAGE FOR THE YEAR		866.00	9.75	54.11	22.48
===== 202-00810		Rem Ground Sign		Each =====			
NHPPR500-173		US 160_550 DURANGO SIGNALS OP	01/03/19	2.00	200.00	321.00	367.00
FSA0142-068		SH 14 & WCR 33 INTERSECTION I	01/03/19	2.00	200.00	127.50	60.00
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	13.00	150.00	145.60	130.00
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	339.00	45.00	86.18	56.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	6.00	100.00	161.80	152.00
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	6.00	60.00	103.31	78.45
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	1.00	150.00	177.46	235.00
STR0241-062		US 24 143.4 - 148	01/24/19	3.00	100.00	135.67	140.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	8.00	150.00	89.38	57.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	4.00	160.00	267.51	100.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00810		Rem Ground Sign		Each =====			
NHPP0821-107	SH 82 GLENWOOD SPRINGS TO CA	SH 82 GLENWOOD SPRINGS TO CA	02/07/19	6.00	150.00	102.00	79.00
NH2871-035	US 287 PASSING LANES SOUTH OF	US 287 PASSING LANES SOUTH OF	02/07/19	2.00	100.00	114.04	78.75
NHPP145A-065	SH 145 PASSING LANES AT DEEP	SH 145 PASSING LANES AT DEEP	02/14/19	2.00	60.00	174.25	150.00
NHPP0741-022	SH 74: I-70 TO CR 65 RESURFAC	SH 74: I-70 TO CR 65 RESURFAC	02/14/19	3.00	150.00	166.97	162.80
NHPP070A-028	FALL RIVER ROAD BRIDGE	FALL RIVER ROAD BRIDGE	02/21/19	6.00	150.00	147.64	160.00
NHPP1601-073	US 160 PASSING LANE NORTH OF	US 160 PASSING LANE NORTH OF	03/07/19	2.00	400.00	225.00	300.00
FBR0253-247	I25 AT VINE DRIVE BRIDGE REPL	I25 AT VINE DRIVE BRIDGE REPL	03/07/19	8.00	100.00	65.77	55.00
SHE2254-090	Colfax & I-225, Colfax & Cham	Colfax & I-225, Colfax & Cham	03/07/19	2.00	125.00	112.50	130.00
NHPP0503-087	US 50 PASSING LANES EAST OF S	US 50 PASSING LANES EAST OF S	03/21/19	17.00	70.00	87.50	100.00
STM0242-077	US24 - 8TH ST TO WEST OF MANI	US24 - 8TH ST TO WEST OF MANI	03/28/19	15.00	93.36	78.33	65.00
STA0131-070 HMA ALT	SH 13 CR 5 NORTH AND SOUTH	SH 13 CR 5 NORTH AND SOUTH	03/28/19	40.00	120.00	106.94	90.90
STA0131-070 PCCP ALT	SH 13 CR 5 NORTH AND SOUTH	SH 13 CR 5 NORTH AND SOUTH					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			487.00	67.90	91.13	69.80
NHPP030A-035	US 285/SH30	US 285/SH30	04/04/19	10.00	100.00	65.00	65.00
FSA0252-468	I-25 AND PLUM CREEK IMPROVEME	I-25 AND PLUM CREEK IMPROVEME	04/18/19	6.00	175.00	178.75	237.00
NHPP0703-445	I-70 WESTBOUND PEAK PERIOD SH	I-70 WESTBOUND PEAK PERIOD SH	04/25/19	50.00	120.00	225.60	148.00
NHPP2851-012	US 285 Antonito to Estrella C	US 285 Antonito to Estrella C	05/02/19	32.00	82.00	138.33	200.00
MTCE0641-103	MTCE R3 FY20 SH 64 RANGELY PE	MTCE R3 FY20 SH 64 RANGELY PE	05/02/19	2.00	125.00	397.50	500.00
NHPP030A-036	SH 30 & TOWER RD IMPROVEMENTS	SH 30 & TOWER RD IMPROVEMENTS	06/13/19	10.00	150.00	155.00	155.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			110.00	112.95	187.76	167.47
NHPP0252-477	I-25 SOUTH GAP PACKAGE 3	I-25 SOUTH GAP PACKAGE 3	07/02/19	143.00	42.64	42.64	42.64
FBR0252-486	I-25 S GAP - BE BRIDGES UPPER	I-25 S GAP - BE BRIDGES UPPER					
NHPP0253-273	I-25 EXPRESS LANES SEGMENT 5	I-25 EXPRESS LANES SEGMENT 5	08/05/19	11.00	48.15	48.15	48.15
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			154.00	43.03	43.03	43.03
STA0711-018	SH 71 SOUTH OF LIMON	SH 71 SOUTH OF LIMON	10/03/19	2.00	75.00	201.87	200.00
STMC040-043	FY19 PIKES PEAK AREA SIGNAL R	FY19 PIKES PEAK AREA SIGNAL R	10/24/19	3.00	200.00	195.00	120.00
STA086A-056	SH86 WEST SIDE OF ELIZABETH I	SH86 WEST SIDE OF ELIZABETH I	10/24/19	15.00	100.00	144.34	91.70
FSA0243-090	US 24 near Peyton from MP 326	US 24 near Peyton from MP 326	10/31/19	8.00	75.00	204.12	550.00
MPC040-056	REGION 2 FY20 SIGN REPLACEMENT	REGION 2 FY20 SIGN REPLACEMENT	10/31/19	167.00	46.00	93.33	75.00
ITS SW02-285	FY 19 ITS VMS UPGRADE	FY 19 ITS VMS UPGRADE	11/14/19	14.00	2000.00	2162.50	150.00
MT CER100-333	MTCE R1 FY20 FREEWAY SIGNING	MTCE R1 FY20 FREEWAY SIGNING	11/14/19	3.00	200.00	1275.50	551.00
ER0361-118	US 36 MP 7.2 - 8.5	US 36 MP 7.2 - 8.5	11/21/19	8.00	60.00	96.56	84.00
SHE094A-035	HWY 94 & PEYTON HWY	HWY 94 & PEYTON HWY	12/05/19	2.00	200.00	267.97	75.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 48

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00810							
		Rem Ground Sign		Each			
NHPP0242-084	US 24 JOHNSON VILLAGE EAST CH	US 24 JOHNSON VILLAGE EAST CH	12/05/19	2.00	100.00	176.25	160.00
NHPP1602-172	US 160 REST AREA TRUCK PARKIN	US 160 REST AREA TRUCK PARKIN	12/05/19	3.00	100.00	195.00	195.00
STA050A-029	US 50 FROM MP 352-359 BETWEEN	US 50 FROM MP 352-359 BETWEEN	12/19/19	25.00	100.00	79.93	65.00
STA0831-120	SH83A(LEETSDALE):MISS TO COLO	SH83A(LEETSDALE):MISS TO COLO	12/19/19	10.00	175.00	148.89	180.00
NHPP0881-030	SH 88 (BELLEVIEW) UNIVERSITY	SH 88 (BELLEVIEW) UNIVERSITY	12/19/19	11.00	65.00	156.59	200.00
STA0241-065	US 24 LEADVILLE RESURFACING	US 24 LEADVILLE RESURFACING	12/19/19	1.00	150.00	162.50	130.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			274.00	166.52	247.56	110.57
	WEIGHTED AVERAGE FOR THE YEAR			1,025.00	95.36	125.71	87.50
===== 202-00815							
		Rem of Sign (Special)		Each			
SHER100-284	FY19 NORTH SIGNAL PKG	FY19 NORTH SIGNAL PKG	02/21/19	11.00	50.00	296.33	605.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			11.00	50.00	296.33	605.00
===== 202-00819							
STA0241-065	US 24 LEADVILLE RESURFACING	US 24 LEADVILLE RESURFACING	12/19/19	3.00	300.00	1080.50	84.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			3.00	300.00	1080.50	84.00
	WEIGHTED AVERAGE FOR THE YEAR			14.00	103.57	464.37	493.36
===== 202-00821							
		Rem Sign Panel		Each			
NHPPR500-173	US 160_550 DURANGO SIGNALS OP	US 160_550 DURANGO SIGNALS OP	01/03/19	67.00	50.00	84.50	54.00
ER119A-065	PR SH 119A BOULDER CANYON	PR SH 119A BOULDER CANYON	01/03/19	2.00	70.00	82.08	56.00
STA119A-069	SH 119: NEDERLAND - EAST	SH 119: NEDERLAND - EAST					
STAM086-075	SH96A ABRIENDO - ORMAN SAFETY	SH96A ABRIENDO - ORMAN SAFETY	01/31/19	9.00	31.81	39.17	37.50
NHPP0821-107	SH 82 GLENWOOD SPRINGS TO CA	SH 82 GLENWOOD SPRINGS TO CA	02/07/19	6.00	100.00	89.00	53.00
NHPP145A-065	SH 145 PASSING LANES AT DEEP	SH 145 PASSING LANES AT DEEP	02/14/19	2.00	80.00	84.58	100.00
NHPP0741-022	SH 74: I-70 TO CR 65 RESURFAC	SH 74: I-70 TO CR 65 RESURFAC	02/14/19	7.00	60.00	33.39	32.55
MPR200-253	R2 FY19 STENCIL PVMT MKG PROJ	R2 FY19 STENCIL PVMT MKG PROJ	03/07/19	6.00	45.00	128.33	75.00
NHPP006A-058	US 6 LOVELAND PASS - I-70 (FY	US 6 LOVELAND PASS - I-70 (FY	03/07/19	23.00	80.00	140.82	81.64
NHPP2254-089	I-225 RESURFACING FROM I-25 T	I-225 RESURFACING FROM I-25 T	03/21/19	6.00	45.00	264.23	160.00
STM0242-077	US24 - 8TH ST TO WEST OF MANI	US24 - 8TH ST TO WEST OF MANI	03/28/19	8.00	51.64	65.00	65.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			136.00	56.98	95.03	63.39
===== 202-00830							
NHPP030A-035	US 285/SH30	US 285/SH30	04/04/19	20.00	60.00	65.00	65.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 49

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00821		Rem Sign Panel		Each =====			
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	3.00	100.00	62.50	45.00
NHPP2851-012		US 285 Antonito to Estrella C	05/02/19	62.00	30.00	57.00	26.00
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	2.00	300.00	190.40	170.00
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	3.00	50.00	450.00	400.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		90.00	45.67	81.33	50.97
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	2.00	53.30	53.30	53.30
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	53.30	53.30	53.30
STA0711-018		SH 71 SOUTH OF LIMON	10/03/19	2.00	60.00	58.13	70.00
MPC040-056		REGION 2 FY20 SIGN REPLACEMEN	10/31/19	199.00	25.00	248.33	200.00
MTCER100-333		MTCE R1 FY20 FREEWAY SIGNING	11/14/19	72.00	170.00	250.50	201.00
SHE094A-035		HWY 94 & PEYTON HWY	12/05/19	2.00	50.00	153.20	55.00
NHPP0242-084		US 24 JOHNSON VILLAGE EAST CH	12/05/19	36.00	40.00	23.50	21.25
STA0831-120		SH83A (LEETSDALE) :MISS TO COLO	12/19/19	7.00	55.00	63.94	25.20
NHPP0881-030		SH 88 (BELLEVIEW) UNIVERSITY	12/19/19	56.00	70.00	53.59	29.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		374.00	61.98	170.58	152.64
		WEIGHTED AVERAGE FOR THE YEAR		602.00	58.38	144.45	116.95
===== 202-00823		Rem Dynamic Message Sign		Each =====			
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	1.00	20994.75	20994.75	20994.75
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	20994.75	20994.75	20994.75
ITS SW02-285		FY 19 ITS VMS UPGRADE	11/14/19	15.00	2000.00	2004.50	2500.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		15.00	2000.00	2004.50	2500.00
		WEIGHTED AVERAGE FOR THE YEAR		16.00	3187.17	2315.82	3655.92
===== 202-00825		Rem Flashing Beacon		Each =====			
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	2.00	160.00	860.12	2000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	160.00	860.12	2000.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00825		Rem Flashing Beacon		Each	=====		
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	1.00	475.00	968.00	1130.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	475.00	968.00	1130.00
	WEIGHTED AVERAGE FOR THE YEAR			3.00	265.00	909.16	1710.00
===== 202-00827		Rem of Pull Box		Each	=====		
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY	02/07/19	5.00	250.00	488.50	500.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	4.00	350.00	238.99	235.00
C R100-315		R1 ADA CURB RAMPS - PH 5	03/07/19	14.00	325.00	770.00	590.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	4.00	202.00	1340.00	250.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			27.00	296.59	702.25	470.37
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	4.00	325.00	203.25	178.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	23.00	320.00	4531.02	4770.00
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	3.00	250.00	812.50	475.00
CR300-248		CRAIG RESIDENCY ADA RAMPS	05/16/19	5.00	300.00	527.33	300.00
STRR200-257		ROAD CLOSURE GATES ON VARIOUS	05/30/19	2.00	275.00	327.50	250.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			37.00	309.73	2999.89	3076.95
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	25.00	231.00	231.00	231.00
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	8.00	500.00	462.00	274.00
NHPP050A-038		US550 MONTROSE PHASE 1 ADA RA	09/05/19	2.00	300.00	696.67	390.00
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	27.00	300.00	561.67	600.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			62.00	297.98	490.95	402.37
CR100-321		SIGNAL CABINET UPGRADE PHASE	10/31/19	4.00	500.00	302.75	386.00
STA0831-120		SH83A(LEETSDALE):MISS TO COLO	12/19/19	26.00	300.00	460.83	450.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 51

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00827		Rem of Pull Box		Each			
C R100-318		REGION 1 ADA CURB RAMPS ESB	12/19/19	26.00	565.00	656.00	682.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			56.00	437.32	505.13	553.14
	WEIGHTED AVERAGE FOR THE YEAR			182.00	343.04	1105.17	1002.58
===== 202-00828		Rem Traf Sig Equipment		LUMP SUM			
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	1.00	20000.00	7877.00	7375.00
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	1.00	3500.00	27833.33	13500.00
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	1.00	40000.00	22512.33	18900.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	1.00	15000.00	24985.00	25000.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	1.00	30000.00	72369.00	94738.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	1.00	70000.00	6133.33	4500.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			6.00	29750.00	22418.33	27335.50
NHPP030A-035		US 285/SH30	04/04/19	1.00	15000.00	4400.00	4400.00
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	1.00	14000.00	5692.00	4174.00
MTCE0641-103		MTCE R3 FY20 SH 64 RANGELY PE	05/02/19	1.00	2500.00	5280.00	4800.00
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	1.00	15000.00	8585.00	11000.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			4.00	11625.00	6099.78	6093.50
STAR400-353		Region 4 - US 287C at interse	07/11/19	1.00	52000.00	41025.00	36050.00
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	1.00	12000.00	9567.17	10134.33
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			2.00	22000.00	17431.63	16613.25
STMC040-043		FY19 PIKES PEAK AREA SIGNAL R	10/24/19	1.00	45000.00	33012.50	27050.00
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	1.00	20000.00	14830.00	19350.00
STA0831-120		SH83A (LEETSDALE):MISS TO COLO	12/19/19	1.00	15000.00	12538.10	11070.00
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	1.00	15000.00	11235.07	11680.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			4.00	23750.00	18128.60	17287.50
	WEIGHTED AVERAGE FOR THE YEAR			16.00	22666.67	17410.56	17999.44



COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 52

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00831		Rem Traf Sig Head		Each			
NHPPR500-173		US 160_550 DURANGO SIGNALS OP	01/03/19	10.00	150.00	175.50	76.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		10.00	150.00	175.50	76.00
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	1.00	175.00	83.00	77.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	175.00	83.00	77.00
NHPP050A-038		US550 MONTROSE PHASE 1 ADA RA	09/05/19	2.00	250.00	546.67	170.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	250.00	546.67	170.00
NHPP0881-030		SH 88 (BELLEVIEW) UNIVERSITY	12/19/19	4.00	80.00	551.76	415.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	80.00	551.76	415.00
		WEIGHTED AVERAGE FOR THE YEAR		17.00	146.76	363.14	166.88
===== 202-00840		Rem Traf Sig Pole		Each			
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	1.00	2500.00	1614.89	800.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	2500.00	1614.89	800.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	2500.00	1614.89	800.00
===== 202-00855		Rem Traf Sig Control Cab		Each			
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY	02/07/19	2.00	1500.00	2147.50	3000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	1500.00	2147.50	3000.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	4.00	1300.00	2777.45	2942.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		4.00	1300.00	2777.45	2942.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 53

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00855		Rem Traf Sig Control Cab		Each	=====		
CR100-321		SIGNAL CABINET UPGRADE PHASE	10/31/19	21.00	1500.00	1626.25	1280.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			21.00	1500.00	1626.25	1280.00
	WEIGHTED AVERAGE FOR THE YEAR			27.00	1470.37	1785.24	1653.63
===== 202-00858		Rem Pedestal Pole		Each	=====		
NHPPR500-173		US 160_550 DURANGO SIGNALS OP	01/03/19	1.00	1000.00	542.00	219.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	1000.00	542.00	219.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	1000.00	542.00	219.00
===== 202-00860		Rem Ped Push Button		Each	=====		
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	12.00	50.00	66.76	65.00
C R100-315		R1 ADA CURB RAMPS - PH 5	03/07/19	15.00	120.00	172.50	60.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			27.00	88.89	107.43	62.22
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	8.00	65.00	22.25	18.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			8.00	65.00	22.25	18.00
CR400-367		R4 LONGMONT ADA CURB RAMPS	08/22/19	13.00	100.00	89.00	100.00
NHPP050A-038		US550 MONTROSE PHASE 1 ADA RA	09/05/19	4.00	100.00	2781.67	170.00
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	15.00	65.00	93.33	30.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			32.00	83.59	480.65	75.94
C R100-318		REGION 1 ADA CURB RAMPS ESB	12/19/19	29.00	100.00	110.00	110.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 54

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00860		Rem Ped Push Button		Each =====			
NHPP0881-030	SH 88 (BELLEVIEW) UNIVERSITY	SH 88 (BELLEVIEW) UNIVERSITY	12/19/19	2.00	170.00	145.56	51.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			31.00	104.52	115.23	106.19
	WEIGHTED AVERAGE FOR THE YEAR			98.00	90.15	217.70	77.00
===== 202-00889		Rem of Detect Warning		Each =====			
STR0241-062	US 24 143.4 - 148	US 24 143.4 - 148	01/24/19	1.00	200.00	541.67	320.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	200.00	541.67	320.00
CR400-366	BOULDER ADA CURB RAMPS PHASE	BOULDER ADA CURB RAMPS PHASE	10/03/19	7.00	200.00	516.67	100.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			7.00	200.00	516.67	100.00
	WEIGHTED AVERAGE FOR THE YEAR			8.00	200.00	519.79	127.50
===== 202-00895		Rem of Impact Attenuator		Each =====			
NHPP0821-107	SH 82 GLENWOOD SPRINGS TO CA	SH 82 GLENWOOD SPRINGS TO CA	02/07/19	3.00	1500.00	1750.00	1500.00
SHE2254-090	Colfax & I-225, Colfax & Cham	Colfax & I-225, Colfax & Cham	03/07/19	2.00	1200.00	2900.00	4000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			5.00	1380.00	2210.00	2500.00
NHPP0703-445	I-70 WESTBOUND PEAK PERIOD SH	I-70 WESTBOUND PEAK PERIOD SH	04/25/19	2.00	3000.00	1580.43	2076.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			2.00	3000.00	1580.43	2076.00
	WEIGHTED AVERAGE FOR THE YEAR			7.00	1842.86	1973.91	2378.86
===== 202-00900		Rem Conc Footing		Each =====			
NHPP0253-273	I-25 EXPRESS LANES SEGMENT 5	I-25 EXPRESS LANES SEGMENT 5	08/05/19	1.00	954.70	954.70	954.70
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	954.70	954.70	954.70
	WEIGHTED AVERAGE FOR THE YEAR			1.00	954.70	954.70	954.70

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-01000		Rem Fence		Lin Foot	=====		
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	98.00	5.00	6.52	5.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	49,160.00	1.00	0.91	0.78
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	297.00	2.00	4.82	4.22
STR0241-062		US 24 143.4 - 148	01/24/19	252.00	3.00	11.17	15.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	149.00	3.00	6.40	6.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	3,813.00	1.50	1.45	0.90
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	513.00	5.00	2.94	2.00
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	7,286.00	1.20	1.08	1.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	745.00	3.00	2.17	2.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	105,060.00	1.20	1.13	0.85
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		167,373.00	1.18	1.11	0.89
NHPP030A-035		US 285/SH30	04/04/19	69.00	3.00	12.00	12.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	2,456.00	3.00	6.52	7.00
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	218.00	3.00	2.63	2.50
ER145A-081		SH 145 MP 21 EMERGENCY ROCKFA	06/07/19	100.00	1.50	4.47	8.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2,843.00	2.95	6.31	6.81
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	58,520.00	0.34	0.34	0.34
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPPR500-207		R5 CHAIN STATION IMPROVEMENTS	07/11/19	541.00	5.00	6.32	7.00
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	1,834.00	2.17	2.17	2.17
NHPP0361-126		US 36 EMERGENCY REPAIR	08/06/19	635.00	4.57	4.57	4.57
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		61,530.00	0.48	0.64	0.50
STA0711-018		SH 71 SOUTH OF LIMON	10/03/19	90.00	1.80	5.30	5.00
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	1,305.00	2.00	2.68	2.45
FSA0243-090		US 24 near Peyton from MP 326	10/31/19	5,886.00	2.00	1.07	0.95
STR330A-002		SH 330 COLLBRAN	12/05/19	138.00	5.00	6.50	10.00
SHE094A-035		HWY 94 & PEYTON HWY	12/05/19	4,696.00	1.60	1.75	1.50
NHPP1602-172		US 160 REST AREA TRUCK PARKIN	12/05/19	140.00	5.00	7.59	7.59

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 56

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-01000		Rem Fence		Lin Foot	=====	=====	=====
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	43.00	50.00	33.93	5.40
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			12,298.00	2.08	1.69	1.54
	WEIGHTED AVERAGE FOR THE YEAR			244,044.00	1.07	1.16	0.90
===== 202-01030		Rem of Road Closure Gate		Each	=====	=====	=====
NHPPR500-207		R5 CHAIN STATION IMPROVEMENTS	07/11/19	1.00	1500.00	1050.25	1200.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	1500.00	1050.25	1200.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	1500.00	1050.25	1200.00
===== 202-01035		Rem of Gate		Each	=====	=====	=====
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	12.00	150.00	122.00	104.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	1.00	210.00	270.00	390.00
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	7.00	270.00	155.50	200.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	66.00	325.00	181.50	121.00
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			86.00	294.77	167.79	132.66
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	1.00	200.00	200.00	100.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	200.00	200.00	100.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	13.00	139.63	139.63	139.63
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	2.00	217.26	217.26	217.26
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			15.00	149.98	149.98	149.98
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	1.00	100.00	435.84	230.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	100.00	435.84	230.00
	WEIGHTED AVERAGE FOR THE YEAR			103.00	270.87	169.83	137.30

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 57

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	202-01130	Rem Gdrail Ty 3		Lin Foot	=====		
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	16,600.00	4.50	3.15	3.37
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	14,780.00	4.00	2.85	2.50
STA119A-069		SH 119: NEDERLAND - EAST					
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	367.00	5.00	7.50	8.45
STR141A-047		SH 141 MP 120-143 MESA COUNTY	01/17/19	4,500.00	5.00	3.27	3.00
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	1,135.00	4.00	6.63	5.70
STR0241-062		US 24 143.4 - 148	01/24/19	3,711.00	5.00	6.92	8.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	2,916.00	4.00	6.44	6.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	96.00	4.50	11.28	10.00
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	39,380.00	4.00	2.30	2.10
NH2871-035		US 287 PASSING LANES SOUTH OF	02/07/19	500.00	5.00	4.44	3.94
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	363.00	5.00	7.45	7.30
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	260.00	4.50	8.55	9.50
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	237.00	10.00	6.38	5.75
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	1,150.00	4.00	5.10	10.00
NHPP006A-058		US 6 LOVELAND PASS - I-70 (FY	03/07/19	4,216.00	5.00	3.74	3.48
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	67.00	5.00	20.98	24.00
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	2,141.00	5.00	6.96	5.89
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	6,872.00	4.00	3.55	3.15
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	564.00	4.00	5.80	6.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	303.00	5.00	9.50	9.50
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	1,391.00	6.00	6.34	6.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	7,505.00	4.58	2.92	2.75
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	3,822.00	4.00	5.68	5.40
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		112,876.00	4.29	3.65	3.27
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	265.00	6.00	17.17	16.50
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	216.00	8.00	14.20	13.28
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	44,221.00	4.00	2.93	2.50
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	57.00	7.00	66.78	20.00
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	50.00	30.00	20.58	46.00
CR500-205		R5 GUARDRAIL END TREATMENT EA	06/13/19	1,105.00	10.00	6.50	6.50
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		45,914.00	4.21	3.25	2.80
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	41,909.00	6.57	6.57	6.57
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 58

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-01130	Rem Gd rail Ty 3			Lin Foot	=====		
NHPP0253-273	I-25 EXPRESS LANES SEGMENT 5	08/05/19	1,066.00	5.43	5.43	5.43	
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		42,975.00	6.54	6.54	6.54	
STA0711-018	SH 71 SOUTH OF LIMON	10/03/19	1,645.00	10.00	7.09	5.00	
FSA0243-090	US 24 near Peyton from MP 326	10/31/19	718.00	5.00	7.25	7.00	
STA079A-015	SH 79 FY20 RESURFACING MP 19	11/07/19	450.00	10.00	13.54	13.50	
NHPP0702-377	I-70 VAIL EAST AND WEST	11/07/19	30,235.00	3.60	3.91	2.50	
ITS SW02-285	FY 19 ITS VMS UPGRADE	11/14/19	805.00	10.00	13.13	9.00	
MTCER100-333	MTCE R1 FY20 FREEWAY SIGNING	11/14/19	345.00	4.00	29.00	8.00	
ER0361-118	US 36 MP 7.2 - 8.5	11/21/19	1,979.00	4.50	4.08	3.90	
STR330A-002	SH 330 COLLBRAN	12/05/19	3,260.00	6.00	6.75	8.50	
STA050A-029	US 50 FROM MP 352-359 BETWEEN	12/19/19	7,303.00	4.50	5.92	2.75	
STA0831-120	SH83A(LEETSDALE):MISS TO COLO	12/19/19	175.00	8.00	7.94	6.70	
C145A-077	SH 145 MP 24.5 & 49.3 & US 55	12/19/19	1,250.00	10.00	4.03	3.50	
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		48,165.00	4.53	4.85	3.45	
	WEIGHTED AVERAGE FOR THE YEAR		249,930.00	4.71	4.01	3.78	
===== 202-01135	Rem Gd rail Thrie Beam			Lin Foot	=====		
ER119A-065	PR SH 119A BOULDER CANYON	01/03/19	413.00	5.00	6.20	6.00	
STA119A-069	SH 119: NEDERLAND - EAST						
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		413.00	5.00	6.20	6.00	
	WEIGHTED AVERAGE FOR THE YEAR		413.00	5.00	6.20	6.00	
===== 202-01140	Rem Gd rail Ty 4			Lin Foot	=====		
ER119A-065	PR SH 119A BOULDER CANYON	01/03/19	9,081.00	12.00	14.44	11.00	
STA119A-069	SH 119: NEDERLAND - EAST						
NHPPR100-250	PACKAGE A (I-25 / I-70 / I-76)	01/24/19	77.00	50.00	200.79	156.00	
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		9,158.00	12.32	15.42	12.22	
NHPP0703-445	I-70 WESTBOUND PEAK PERIOD SH	04/25/19	13,642.00	25.00	25.33	15.00	

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 59

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-01140		Rem Gdrail Ty 4		Lin Foot			
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	1,294.00	30.00	30.20	28.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		14,936.00	25.43	26.32	16.13
		WEIGHTED AVERAGE FOR THE YEAR		24,094.00	20.45	19.92	14.64
===== 202-01170		Rem Gdrail Ty 7		Lin Foot			
STR0241-062		US 24 143.4 - 148	01/24/19	100.00	10.00	23.33	9.00
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	19.00	90.00	118.15	28.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	33.00	120.00	300.00	300.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		152.00	43.88	82.48	74.55
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	1,104.00	100.00	30.67	17.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,104.00	100.00	30.67	17.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	2,481.00	15.75	15.75	15.75
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0361-126		US 36 EMERGENCY REPAIR	08/06/19	700.00	21.31	21.31	21.31
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3,181.00	16.97	16.97	16.97
NHPP0702-380		THIS PROJECT IS LOCATED ALONG	11/14/19	610.00	30.00	26.33	35.00
ITS SW02-285		FY 19 ITS VMS UPGRADE	11/14/19	140.00	20.00	49.13	56.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		750.00	28.13	31.67	38.92
		WEIGHTED AVERAGE FOR THE YEAR		5,187.00	37.05	28.82	21.84
===== 202-01180		Rem Median Barrier		Lin Foot			
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	238.00	25.00	145.00	50.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		238.00	25.00	145.00	50.00



COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 60

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	202-01180	Rem Median Barrier		Lin Foot	=====		
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	3,014.00	6.51	6.51	6.51
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3,014.00	6.51	6.51	6.51
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	50.00	45.00	20.70	26.50
NHPP0702-377		I-70 VAIL EAST AND WEST	11/07/19	45.00	35.00	161.68	54.70
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		95.00	40.26	79.71	39.86
		WEIGHTED AVERAGE FOR THE YEAR		3,347.00	8.78	31.36	10.55
=====	202-01200	Rem Tensioned Cable Barrier		Lin Foot	=====		
IM0252-472		I-25 CABLE BARRIER PHASE III	04/04/19	16,083.00	5.00	6.00	7.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		16,083.00	5.00	6.00	7.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	9,595.00	3.49	3.49	3.49
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	1,510.00	13.98	13.98	13.98
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		11,105.00	4.92	4.92	4.92
		WEIGHTED AVERAGE FOR THE YEAR		27,188.00	4.97	5.72	6.15
=====	202-01300	Rem End Anchorage		Each	=====		
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	40.00	290.00	309.41	336.89
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	67.00	225.37	250.86	215.00
STA119A-069		SH 119: NEDERLAND - EAST					
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	4.00	275.00	367.73	392.27
STR141A-047		SH 141 MP 120-143 MESA COUNTY	01/17/19	10.00	300.00	334.45	310.00
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	4.00	300.00	439.09	375.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-01300		Rem End Anchorage		Each =====			
STR0241-062	US 24 143.4 - 148		01/24/19	26.00	300.00	323.33	340.00
ER072A-040	PR SH72A FLOOD PERMANENT REPA		01/31/19	17.00	250.00	375.01	375.00
NHPP072A-041	PR SH72A FLOOD PERMANENT REPA						
STA067A-038	SH 67 SEDALIA RESURFACING		01/31/19	3.00	400.00	433.89	500.00
NHPP0821-107	SH 82 GLENWOOD SPRINGS TO CA		02/07/19	50.00	300.00	183.00	166.00
NH2871-035	US 287 PASSING LANES SOUTH OF		02/07/19	4.00	500.00	389.38	325.50
NHPP145A-065	SH 145 PASSING LANES AT DEEP		02/14/19	1.00	200.00	337.85	300.00
NHPP0741-022	SH 74: I-70 TO CR 65 RESURFAC		02/14/19	4.00	400.00	335.55	325.50
NHPP1601-073	US 160 PASSING LANE NORTH OF		03/07/19	4.00	200.00	370.00	340.00
NHPP006A-058	US 6 LOVELAND PASS - I-70 (FY		03/07/19	26.00	300.00	307.85	315.69
SHE2254-090	Colfax & I-225, Colfax & Cham		03/07/19	1.00	300.00	1050.00	1500.00
NHPP0702-378	I-70 OFFICERS GULCH TO FRISCO		03/14/19	10.00	250.00	496.67	410.00
NHPP050A-033	US50 West of Delta EB Lanes R		03/14/19	20.00	325.00	331.67	285.00
NHPP0503-087	US 50 PASSING LANES EAST OF S		03/21/19	4.00	200.00	400.00	400.00
NHPP2254-089	I-225 RESURFACING FROM I-25 T		03/21/19	64.00	200.00	307.57	275.00
STM0242-077	US24 - 8TH ST TO WEST OF MANI		03/28/19	15.00	292.67	253.33	220.00
STA0131-070 HMA ALT	SH 13 CR 5 NORTH AND SOUTH		03/28/19	14.00	300.00	482.86	431.00
STA0131-070 PCCP ALT	SH 13 CR 5 NORTH AND SOUTH						
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			388.00	268.40	304.78	284.39
IM0252-472	I-25 CABLE BARRIER PHASE III		04/04/19	20.00	300.00	2500.00	2000.00
BR071A-020	REPLACEMENT OF STRUCTURE L-22		04/18/19	6.00	300.00	823.33	790.00
FSA0252-468	I-25 AND PLUM CREEK IMPROVEME		04/18/19	1.00	3500.00	514.50	478.00
NHPP0703-445	I-70 WESTBOUND PEAK PERIOD SH		04/25/19	52.00	250.00	344.02	356.00
NHPP0703-442	I-70 SILVERPLUME SOUNDWALL AN		06/13/19	2.00	350.00	709.33	1430.00
CR500-205	R5 GUARDRAIL END TREATMENT EA		06/13/19	40.00	500.00	325.00	325.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			121.00	371.90	711.30	657.77
NHPP0252-477	I-25 SOUTH GAP PACKAGE 3		07/02/19	38.00	812.43	812.43	812.43
FBR0252-486	I-25 S GAP - BE BRIDGES UPPER						
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			38.00	812.43	812.43	812.43
STA0711-018	SH 71 SOUTH OF LIMON		10/03/19	12.00	600.00	321.40	220.00
FSA0243-090	US 24 near Peyton from MP 326		10/31/19	4.00	350.00	388.08	375.00
NHPP0702-377	I-70 VAIL EAST AND WEST		11/07/19	48.00	300.00	349.43	275.00
ITS SW02-285	FY 19 ITS VMS UPGRADE		11/14/19	5.00	300.00	676.00	750.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 62

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	202-01300	Rem End Anchorage		Each =====			
ER0361-118	US 36 MP 7.2 - 8.5		11/21/19	4.00	300.00	259.47	250.00
STA050A-029	US 50 FROM MP 352-359 BETWEEN		12/19/19	32.00	250.00	367.07	220.00
STA0831-120	SH83A (LEETS DALE) :MISS TO COLO		12/19/19	2.00	350.00	271.48	230.00
C145A-077	SH 145 MP 24.5 & 49.3 & US 55		12/19/19	2.00	200.00	513.20	350.00
FSA0253-258	I-25: FORT COLLINS NORTH CABL		12/19/19	1.00	500.00	984.25	532.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			110.00	320.91	373.99	280.20
	WEIGHTED AVERAGE FOR THE YEAR			657.00	327.72	371.91	384.06
=====	202-01400	Removal of Cattle Guard		Each =====			
STR0132-021	SH 13-MOFFAT COUNTY-CR 3 SOUT		01/10/19	1.00	4000.00	2596.00	1640.00
STA0131-070 HMA ALT	SH 13 CR 5 NORTH AND SOUTH		03/28/19	2.00	3000.00	2038.73	606.00
STA0131-070 PCCP ALT	SH 13 CR 5 NORTH AND SOUTH						
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			3.00	3333.33	2292.03	1123.00
	WEIGHTED AVERAGE FOR THE YEAR			3.00	3333.33	2292.03	1123.00
=====	202-04000	Plug Structure		Each =====			
STA086A-056	SH86 WEST SIDE OF ELIZABETH I		10/24/19	2.00	2000.00	944.40	907.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			2.00	2000.00	944.40	907.00
	WEIGHTED AVERAGE FOR THE YEAR			2.00	2000.00	944.40	907.00
=====	202-04001	Plug Culvert		Each =====			
NHPP145A-065	SH 145 PASSING LANES AT DEEP		02/14/19	1.00	5000.00	28378.26	13000.00
NHPP1601-073	US 160 PASSING LANE NORTH OF		03/07/19	3.00	5000.00	6500.00	10000.00
NHPP006A-058	US 6 LOVELAND PASS - I-70 (FY		03/07/19	3.00	1500.00	5191.98	7383.96
NHPP0503-087	US 50 PASSING LANES EAST OF S		03/21/19	2.00	1800.00	3100.00	700.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			9.00	3122.22	10687.77	7394.65
NHPP0703-445	I-70 WESTBOUND PEAK PERIOD SH		04/25/19	11.00	2500.00	3692.81	1392.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			11.00	2500.00	3692.81	1392.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	202-04001	Plug Culvert		Each	=====		
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	1.00	3675.00	3675.00	3675.00
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	1.00	3072.98	3072.98	3072.98
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	3373.99	3373.99	3373.99
NHPP0702-377		I-70 VAIL EAST AND WEST	11/07/19	1.00	1500.00	2719.57	643.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	1500.00	2719.57	643.00
		WEIGHTED AVERAGE FOR THE YEAR		23.00	2776.00	6065.54	3880.65
=====	202-04002	Clean Culvert		Each	=====		
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	1.00	2500.00	1374.20	1600.00
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	176.00	1350.00	1324.48	850.00
STA119A-069		SH 119: NEDERLAND - EAST					
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	2.00	2500.00	2499.56	1600.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	12.00	2500.00	999.95	250.00
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	4.00	2500.00	1976.22	1400.00
NHPP006A-058		US 6 LOVELAND PASS - I-70 (FY	03/07/19	10.00	2500.00	3655.05	3810.09
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	2.00	2300.00	2375.00	750.00
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	2.00	2500.00	5180.00	1540.00
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	2.00	2000.00	4150.00	4000.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	3.00	1500.00	1625.00	1050.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	1.00	1500.00	2685.17	4000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		215.00	1533.49	1403.21	1027.12
IM0252-472		I-25 CABLE BARRIER PHASE III	04/04/19	10.00	2500.00	2900.00	2000.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	77.00	2500.00	1831.75	1516.00
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	3.00	2500.00	2095.71	2000.00
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	1.00	3000.00	2729.34	2830.00
NHPP030A-036		SH 30 & TOWER RD IMPROVEMENTS	06/13/19	2.00	2200.00	2400.00	2400.00
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	1.00	1000.00	5000.00	5000.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 64

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	202-04002	Clean Culvert		Each =====			
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	4.00	3000.00	5150.00	5300.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		98.00	2504.08	2063.68	1801.65
NHPP0702-377		I-70 VAIL EAST AND WEST	11/07/19	1.00	3000.00	5821.08	4200.00
STR196A-001		CRITICAL CULVERT REPAIR - SH1	11/14/19	3.00	6000.00	6000.00	6000.00
BRR100-268		SH 119 WALL REPAIR @ MP 6.8	11/21/19	1.00	2500.00	4112.21	2250.00
STR330A-002		SH 330 COLLBRAN	12/05/19	1.00	500.00	3500.00	4000.00
SHE094A-035		HWY 94 & PEYTON HWY	12/05/19	2.00	1500.00	1579.98	1500.00
STA050A-029		US 50 FROM MP 352-359 BETWEEN	12/19/19	60.00	2500.00	2290.00	785.00
FBR0761-232		I-76 OVER CLEAR CREEK REHAB	12/19/19	2.00	2000.00	6461.88	9000.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		70.00	2585.71	2554.28	1379.29
		WEIGHTED AVERAGE FOR THE YEAR		383.00	1974.15	1611.01	1289.67
=====	202-04003	Clean Culvert (Spec)		Each =====			
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	1.00	1500.00	1610.67	2182.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	1500.00	1610.67	2182.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	7,012.00	34.44	34.44	34.44
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		7,012.00	34.44	34.44	34.44
		WEIGHTED AVERAGE FOR THE YEAR		7,013.00	34.65	35.11	34.74
=====	202-04005	Clean Valve Box		Each =====			
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	3.00	300.00	600.00	200.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3.00	300.00	600.00	200.00
NHPP030A-035		US 285/SH30	04/04/19	80.00	250.00	400.00	400.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 65

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	202-04005	Clean Valve Box		Each =====			
NHPP030A-036		SH 30 & TOWER RD IMPROVEMENTS	06/13/19	2.00	300.00	245.00	245.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		82.00	251.22	396.22	396.22
SHE0881-031		FEDERAL BLVD. SH088A MP 1.98	12/05/19	5.00	900.00	314.80	750.00
STA0831-120		SH83A(LEETSDALE):MISS TO COLO	12/19/19	63.00	300.00	332.35	75.50
NHPP0881-030		SH 88 (BELLEVIEW) UNIVERSITY	12/19/19	39.00	275.00	224.25	87.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		107.00	318.93	286.76	111.21
		WEIGHTED AVERAGE FOR THE YEAR		192.00	289.71	306.15	234.32
=====	202-04006	Clean Culvert		Hour =====			
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	10.00	350.00	400.00	300.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	5.00	350.00	1272.50	345.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		15.00	350.00	690.83	315.00
		WEIGHTED AVERAGE FOR THE YEAR		15.00	350.00	690.83	315.00
=====	202-04010	Clean Inlet		Each =====			
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	1.00	520.00	1768.96	800.00
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	8.00	450.00	329.67	250.00
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	3.00	450.00	2040.00	1580.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	18.00	800.00	1205.71	1625.00
NHPP006A-058		US 6 LOVELAND PASS - I-70 (FY	03/07/19	10.00	700.00	1255.19	1110.37
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	1.00	400.00	1177.50	1725.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	27.00	375.00	540.78	200.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		68.00	549.93	890.81	809.10
NHPP030A-035		US 285/SH30	04/04/19	61.00	400.00	1300.00	1300.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	35.00	400.00	655.85	640.00
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	1.00	500.00	948.39	1100.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		97.00	401.03	893.55	1059.79

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 66

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-04010		Clean Inlet		Each	=====	=====	=====
NHPP0702-377		I-70 VAIL EAST AND WEST	11/07/19	1.00	1700.00	2936.30	2100.00
BRR100-268		SH 119 WALL REPAIR @ MP 6.8	11/21/19	3.00	1000.00	1582.43	1252.00
SHE0881-031		FEDERAL BLVD. SH088A MP 1.98	12/05/19	63.00	1500.00	620.00	700.00
STA0831-120		SH83A(LEETSDALE):MISS TO COLO	12/19/19	49.00	700.00	716.45	170.00
FBR0761-232		I-76 OVER CLEAR CREEK REHAB	12/19/19	2.00	500.00	2303.98	1060.00
NHPP0881-030		SH 88 (BELLEVIEW) UNIVERSITY	12/19/19	71.00	375.00	484.24	195.00
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	4.00	500.00	3081.68	1670.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		193.00	845.21	651.53	419.33
		WEIGHTED AVERAGE FOR THE YEAR		358.00	668.77	722.96	666.90
===== 202-04050		Clean Exp Joint		Lin Foot	=====	=====	=====
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	212.00	20.00	53.50	25.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		212.00	20.00	53.50	25.00
STA0711-018		SH 71 SOUTH OF LIMON	10/03/19	144.00	30.00	22.91	19.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		144.00	30.00	22.91	19.00
		WEIGHTED AVERAGE FOR THE YEAR		356.00	24.04	35.88	22.57
===== 202-05006		Sawing Concrete (6 In)		Lin Foot	=====	=====	=====
STA0504-905		US50C - 23RD LANE DRAINAGE IM	11/14/19	118.00	15.00	12.50	10.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		118.00	15.00	12.50	10.00
		WEIGHTED AVERAGE FOR THE YEAR		118.00	15.00	12.50	10.00
===== 202-05010		Sawing Concrete (10 In)		Lin Foot	=====	=====	=====
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	133.00	10.00	6.50	6.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		133.00	10.00	6.50	6.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 67

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	202-05010	Sawing Concrete (10 In)		Lin Foot	=====		
NHPP0361-126		US 36 EMERGENCY REPAIR	08/06/19	2,500.00	5.69	5.69	5.69
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,500.00	5.69	5.69	5.69
		WEIGHTED AVERAGE FOR THE YEAR		2,633.00	5.91	5.86	5.71
=====	202-05011	Sawing Concrete (10.5 In)		Lin Foot	=====		
NHPP030A-035		US 285/SH30	04/04/19	152.80	15.00	30.00	30.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		152.80	15.00	30.00	30.00
		WEIGHTED AVERAGE FOR THE YEAR		152.80	15.00	30.00	30.00
=====	202-05019	Sawing Concrete (Spec)		Lin Foot	=====		
NHPP0361-126		US 36 EMERGENCY REPAIR	08/06/19	200.00	23.00	23.00	23.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		200.00	23.00	23.00	23.00
		WEIGHTED AVERAGE FOR THE YEAR		200.00	23.00	23.00	23.00
=====	202-05026	Sawing Asphalt Mat (6 In)		Lin Foot	=====		
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	1,518.00	4.00	3.77	2.35
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	506.00	10.00	24.72	8.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	1,480.00	7.00	5.40	8.55
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3,504.00	6.13	6.65	5.04
STMC430-020		ADA RAMPS DIVIDE ESB	05/23/19	263.00	5.50	8.06	8.06
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	1,668.00	4.00	3.32	5.20
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,931.00	4.20	3.41	5.59



COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 68

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-05026		Sawing Asphalt Mat (6 In)		Lin Foot	=====		
STMC040-043		FY19 PIKES PEAK AREA SIGNAL R	10/24/19	630.00	9.00	8.88	12.00
STA0504-905		US50C - 23RD LANE DRAINAGE IM	11/14/19	5,958.00	3.00	3.00	1.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		6,588.00	3.57	4.03	2.05
		WEIGHTED AVERAGE FOR THE YEAR		12,023.00	4.42	4.68	3.39
===== 202-05030		Sawing Asphalt Mat (10 In)		Lin Foot	=====		
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	2,676.00	4.00	4.04	4.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,676.00	4.00	4.04	4.00
NHPP030A-035		US 285/SH30	04/04/19	8,359.20	4.00	5.00	5.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		8,359.20	4.00	5.00	5.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	119,538.00	3.15	3.15	3.15
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		119,538.00	3.15	3.15	3.15
STA050A-029		US 50 FROM MP 352-359 BETWEEN	12/19/19	7,460.00	3.25	5.04	2.01
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		7,460.00	3.25	5.04	2.01
		WEIGHTED AVERAGE FOR THE YEAR		138,033.20	3.22	3.58	3.22
===== 202-05150		Sandblasting		Sq Foot	=====		
STAR200-242		R2 NORTH PROGRAM WALL REPAIRS	01/03/19	406,360.00	1.00	1.95	1.10
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		406,360.00	1.00	1.95	1.10
		WEIGHTED AVERAGE FOR THE YEAR		406,360.00	1.00	1.95	1.10

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-06000		Rem Detour		LUMP SUM	=====		
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	1.00	5000.00	4233.33	1000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	5000.00	4233.33	1000.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	5000.00	4233.33	1000.00
===== 202-07000		Oblit Old Road		LUMP SUM	=====		
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	1.00	45000.00	9000.00	11000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	45000.00	9000.00	11000.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	45000.00	9000.00	11000.00
===== 203-00000		Uncl Excav		Cubic Yard	=====		
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	2,315.00	40.00	21.45	12.75
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	376.00	75.00	98.67	35.00
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	696.00	24.00	36.35	37.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	2,024.00	45.00	28.17	38.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	1,596.00	25.00	41.67	50.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			7,007.00	38.32	31.68	32.13
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	2,000.00	41.69	41.69	41.69
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			2,000.00	41.69	41.69	41.69
STA0711-018		SH 71 SOUTH OF LIMON	10/03/19	163.00	23.00	48.20	30.00
STR196A-001		CRITICAL CULVERT REPAIR - SH1	11/14/19	5.00	55.00	210.00	210.00
STAR100-265		Concrete Resurfacing, Various	12/05/19	600.00	35.00	50.97	32.83
STR330A-002		SH 330 COLLBRAN	12/05/19	11.00	50.00	120.00	140.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			779.00	32.83	51.10	34.89
	WEIGHTED AVERAGE FOR THE YEAR			9,786.00	38.57	34.47	34.30

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 70

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 203-00010		Uncl Excav (CIP)		Cubic Yard	=====		
FSA0142-068		SH 14 & WCR 33 INTERSECTION I	01/03/19	118.00	65.00	83.75	42.00
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	745.00	15.00	66.20	34.00
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	47,766.00	30.00	28.24	21.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR141A-047		SH 141 MP 120-143 MESA COUNTY	01/17/19	7,280.00	40.00	37.67	21.50
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	5,514.00	20.00	31.51	14.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	37.00	45.00	80.93	36.85
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	666.00	20.00	59.00	68.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	203.00	18.00	122.50	50.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	105.00	50.00	76.13	75.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		62,434.00	30.07	29.80	21.33
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	2,270.00	20.00	27.83	24.50
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	962.00	25.00	65.82	70.80
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	17,871.00	20.00	31.67	21.00
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	3,344.00	17.00	43.90	25.00
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	1,205.00	25.00	18.50	17.00
NHPP030A-036		SH 30 & TOWER RD IMPROVEMENTS	06/13/19	1,115.00	20.00	22.00	22.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		26,767.00	20.03	33.58	23.45
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	30,780.00	14.17	14.17	14.17
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		30,780.00	14.17	14.17	14.17
NHPP1602-172		US 160 REST AREA TRUCK PARKIN	12/05/19	672.00	60.00	64.93	64.93
STA050A-029		US 50 FROM MP 352-359 BETWEEN	12/19/19	70,342.00	22.00	12.79	5.47
FSA0253-258		I-25: FORT COLLINS NORTH CABL	12/19/19	6,968.00	28.00	35.45	9.80
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	678.00	20.00	103.22	100.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		78,660.00	22.84	16.31	7.18
		WEIGHTED AVERAGE FOR THE YEAR		198,641.00	23.39	25.69	14.90
===== 203-00012		Uncl Excav (CIP) (Spec)		Cubic Yard	=====		
STR0241-062		US 24 143.4 - 148	01/24/19	67.00	100.00	56.67	25.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		67.00	100.00	56.67	25.00
		WEIGHTED AVERAGE FOR THE YEAR		67.00	100.00	56.67	25.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 203-00040		Uncl Excav (Spec)		Cubic Yard	=====		
ER119A-065 STA119A-069		PR SH 119A BOULDER CANYON SH 119: NEDERLAND - EAST	01/03/19	2,554.00	20.00	32.72	23.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2,554.00	20.00	32.72	23.00
	WEIGHTED AVERAGE FOR THE YEAR			2,554.00	20.00	32.72	23.00
===== 203-00050		Unsuitable Material		Cubic Yard	=====		
ER119A-065 STA119A-069		PR SH 119A BOULDER CANYON SH 119: NEDERLAND - EAST	01/03/19	100.00	28.00	61.45	47.50
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	10,000.00	20.00	7.85	10.60
STR0241-062		US 24 143.4 - 148	01/24/19	100.00	40.00	57.00	25.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	500.00	40.00	42.18	35.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	50.00	45.00	28.94	18.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	24,000.00	12.00	12.37	7.10
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			34,750.00	14.88	12.44	9.53
NHPP0703-445 C2571-013 FSA0703-454		I-70 WESTBOUND PEAK PERIOD SH SH257 & 392:WINDSOR CURB RAMP EB I-70 AUX LANE WARD TO KIPL	04/25/19 05/02/19 05/16/19	250.00 52.00 100.00	400.00 60.00 25.00	58.48 84.33 63.33	40.00 75.00 25.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			402.00	262.74	63.03	40.80
NHPP0252-477 FBR0252-486 NHPP0253-273 NHPP0361-127 C R100-314		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER I-25 EXPRESS LANES SEGMENT 5 US 36 EMERGENCY REPAIR - PACK R1 CURB RAMPS - PH 2	07/02/19  08/05/19 08/27/19 09/12/19	4,000.00  1,960.00 25,000.00 1,011.00	39.90  37.91 27.36 40.00	39.90  37.91 27.36 59.33	39.90  37.91 27.36 50.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			31,971.00	29.98	32.30	30.29
STA0711-018		SH 71 SOUTH OF LIMON	10/03/19	2,500.00	20.00	31.09	20.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 203-00050							
		Unsuitable Material		Cubic Yard			
FSA0243-090		US 24 near Peyton from MP 326	10/31/19	500.00	15.00	39.02	30.00
STA079A-015		SH 79 FY20 RESURFACING MP 19	11/07/19	500.00	50.00	43.76	35.50
ER0361-118		US 36 MP 7.2 - 8.5	11/21/19	500.00	50.00	68.54	86.00
C R100-318		REGION 1 ADA CURB RAMPS ESB	12/19/19	300.00	60.00	52.50	50.00
NHPP0881-030		SH 88 (BELLEVIEW) UNIVERSITY	12/19/19	48.00	50.00	104.86	170.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4,348.00	29.42	39.06	34.25
		WEIGHTED AVERAGE FOR THE YEAR		71,471.00	23.91	18.97	22.71
===== 203-00060							
		Emb Matl (CIP)		Cubic Yard			
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	1,401.00	60.00	48.02	37.62
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	93,297.00	17.00	14.70	12.20
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	1,349.00	200.00	46.56	41.04
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	4,477.00	22.00	47.63	65.00
STR0241-062		US 24 143.4 - 148	01/24/19	776.00	35.00	90.67	94.00
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	293.00	45.00	45.82	45.00
NH2871-035		US 287 PASSING LANES SOUTH OF	02/07/19	17,067.00	12.00	24.71	17.75
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	13,627.00	25.00	44.41	40.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	14,799.00	12.00	16.50	17.00
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	25,053.00	17.50	24.64	17.00
NHPP006A-058		US 6 LOVELAND PASS - I-70 (FY	03/07/19	77.00	30.00	78.82	81.64
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	19,921.00	14.00	28.50	25.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	560.00	22.00	50.33	72.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	329.00	15.00	44.33	55.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	504,419.00	10.00	9.84	5.65
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		697,445.00	12.31	14.77	11.58
IM0252-472		I-25 CABLE BARRIER PHASE III	04/04/19	18,782.00	11.00	31.50	23.00
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	9,284.00	25.00	60.25	49.00
STRR200-257		ROAD CLOSURE GATES ON VARIOUS	05/30/19	16.00	55.00	87.00	100.00
ER145A-081		SH 145 MP 21 EMERGENCY ROCKFA	06/07/19	304.00	12.00	64.19	51.00
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	80.00	40.00	71.13	87.00
NHPP030A-036		SH 30 & TOWER RD IMPROVEMENTS	06/13/19	6.00	50.00	80.00	80.00
CR500-205		R5 GUARDRAIL END TREATMENT EA	06/13/19	90.00	80.00	255.00	255.00
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	145.00	50.00	77.50	105.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		28,707.00	16.07	42.13	33.08
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	304,462.00	14.54	14.54	14.54

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 73

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	203-00060	Emb Matl (CIP)		Cubic Yard	=====		
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			304,462.00	14.54	14.54	14.54
STA0711-018		SH 71 SOUTH OF LIMON	10/03/19	13,148.00	20.00	37.20	42.00
FSA0243-090		US 24 near Peyton from MP 326	10/31/19	20,765.00	20.00	29.57	25.00
ER0361-118		US 36 MP 7.2 - 8.5	11/21/19	690.00	45.00	42.40	37.00
SHE094A-035		HWY 94 & PEYTON HWY	12/05/19	3,154.00	20.00	31.35	28.00
FBR0761-232		I-76 OVER CLEAR CREEK REHAB	12/19/19	25.00	15.00	196.30	215.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			37,782.00	20.45	32.67	31.51
	WEIGHTED AVERAGE FOR THE YEAR			1,068,396.00	13.33	16.15	14.37
=====	203-00062	Emb Matl (CIP) (Spec)		Cubic Yard	=====		
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	412.00	20.00	59.67	90.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			412.00	20.00	59.67	90.00
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	809.00	20.00	75.65	82.60
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	921.00	20.00	47.21	10.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1,730.00	20.00	62.55	43.95
	WEIGHTED AVERAGE FOR THE YEAR			2,142.00	20.00	62.06	52.81
=====	203-00066	Emb Matl (CIP) (R40)		Cubic Yard	=====		
FSA0142-068		SH 14 & WCR 33 INTERSECTION I	01/03/19	41.00	75.00	248.50	115.00
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	9,114.00	20.00	27.65	23.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	488.00	20.00	63.67	90.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			9,643.00	20.23	28.52	26.78
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	9,798.00	40.41	40.41	40.41
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			9,798.00	40.41	40.41	40.41

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 74

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	203-00066	Emb Matl (CIP) (R40)		Cubic Yard	=====		
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	54,549.00	22.00	20.23	17.50
STA050A-029		US 50 FROM MP 352-359 BETWEEN	12/19/19	33,054.00	20.00	24.12	19.97
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		87,603.00	21.25	21.27	18.43
		WEIGHTED AVERAGE FOR THE YEAR		107,044.00	22.91	23.18	21.20
=====	203-00100	Muck Excav		Cubic Yard	=====		
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	3,736.00	40.00	51.07	45.00
STA119A-069		SH 119: NEDERLAND - EAST					
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	300.00	37.00	17.18	12.74
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	50.00	50.00	85.17	130.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	500.00	36.00	44.00	28.00
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	200.00	35.00	26.05	40.00
C R100-315		R1 ADA CURB RAMPS - PH 5	03/07/19	900.00	35.00	53.00	48.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		5,686.00	38.61	48.06	42.85
STMC430-020		ADA RAMPS DIVIDE ESB	05/23/19	5.00	200.00	50.00	50.00
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	50.00	25.00	34.38	44.75
NHPP030A-036		SH 30 & TOWER RD IMPROVEMENTS	06/13/19	200.00	50.00	74.00	74.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		255.00	48.04	60.61	67.79
STA050A-029		US 50 FROM MP 352-359 BETWEEN	12/19/19	100.00	30.00	65.14	45.01
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		100.00	30.00	65.14	45.01
		WEIGHTED AVERAGE FOR THE YEAR		6,041.00	38.87	48.30	43.94
=====	203-00400	Rock Excav		Cubic Yard	=====		
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	46,620.00	65.00	71.65	48.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 75

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	203-00400	Rock Excav		Cubic Yard	=====		
STA119A-069		SH 119: NEDERLAND - EAST					
STR0241-062		US 24 143.4 - 148	01/24/19	170.00	90.00	75.17	60.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	451.00	45.00	91.83	48.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	200.00	50.00	103.94	96.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		47,441.00	64.84	72.03	48.25
ER0361-118		US 36 MP 7.2 - 8.5	11/21/19	3,000.00	60.00	120.99	80.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3,000.00	60.00	120.99	80.00
		WEIGHTED AVERAGE FOR THE YEAR		50,441.00	64.55	73.16	50.13
=====	203-00440	Rock Excav (Spec)		Cubic Yard	=====		
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	20.00	800.00	418.08	404.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		20.00	800.00	418.08	404.00
C145A-077		SH 145 MP 24.5 & 49.3 & US 55	12/19/19	80.00	195.00	570.73	275.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		80.00	195.00	570.73	275.00
		WEIGHTED AVERAGE FOR THE YEAR		100.00	316.00	550.82	300.80
=====	203-00598	Rock Scaling		Hour	=====		
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	375.00	250.00	174.63	115.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR0241-062		US 24 143.4 - 148	01/24/19	100.00	85.00	208.33	230.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		475.00	215.26	177.69	139.21
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	320.00	250.00	180.19	198.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		320.00	250.00	180.19	198.00
		WEIGHTED AVERAGE FOR THE YEAR		795.00	229.25	178.25	162.87



COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 76

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	203-00840	Polystyrene Fill		Cubic Yard	=====		
NHPP0361-126		US 36 EMERGENCY REPAIR	08/06/19	26,719.00	93.68	93.68	93.68
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	23,388.00	25.36	25.36	25.36
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		50,107.00	61.79	61.79	61.79
		WEIGHTED AVERAGE FOR THE YEAR		50,107.00	61.79	61.79	61.79
=====	203-01020	Compaction (AASHTO T 99)		Cubic Yard	=====		
NHPP030A-036		SH 30 & TOWER RD IMPROVEMENTS	06/13/19	1,562.00	15.00	40.00	40.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,562.00	15.00	40.00	40.00
		WEIGHTED AVERAGE FOR THE YEAR		1,562.00	15.00	40.00	40.00
=====	203-01100	Proof Rolling		Hour	=====		
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	40.00	105.00	120.83	85.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	40.00	90.00	165.80	182.00
NH2871-035		US 287 PASSING LANES SOUTH OF	02/07/19	10.00	100.00	109.27	117.15
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	20.00	200.00	130.09	81.00
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	10.00	130.00	100.89	100.00
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	40.00	140.00	80.00	110.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	20.00	175.00	83.02	90.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	360.00	120.00	129.04	100.00
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		540.00	122.96	126.94	107.42
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	200.00	152.25	152.25	152.25
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	20.00	127.99	127.99	127.99
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	50.00	138.00	138.00	138.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		270.00	147.81	147.81	147.81
STA0711-018		SH 71 SOUTH OF LIMON	10/03/19	10.00	100.00	135.75	160.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 77

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 203-01100 Proof Rolling Hour =====							
FSA0243-090	US 24 near Peyton from MP 326	US 24 near Peyton from MP 326	10/31/19	40.00	125.00	120.43	160.00
ER0361-118	US 36 MP 7.2 - 8.5	US 36 MP 7.2 - 8.5	11/21/19	40.00	100.00	256.80	380.00
SHE094A-035	HWY 94 & PEYTON HWY	HWY 94 & PEYTON HWY	12/05/19	40.00	100.00	126.10	125.00
WEIGHTED AVERAGE FOR THE FOURTH QUARTER				130.00	107.69	160.56	216.92
WEIGHTED AVERAGE FOR THE YEAR				940.00	127.99	134.68	140.50
===== 203-01140 Rolling Hour =====							
STR0241-062	US 24 143.4 - 148	US 24 143.4 - 148	01/24/19	20.00	120.00	100.00	100.00
NHPP1601-073	US 160 PASSING LANE NORTH OF	US 160 PASSING LANE NORTH OF	03/07/19	20.00	150.00	115.00	130.00
NHPP0503-087	US 50 PASSING LANES EAST OF S	US 50 PASSING LANES EAST OF S	03/21/19	20.00	120.00	70.00	90.00
WEIGHTED AVERAGE FOR THE FIRST QUARTER				60.00	130.00	95.71	106.67
SHE0701-243	I-70 EXIT 26 DDI MODIFICATION	I-70 EXIT 26 DDI MODIFICATION	05/16/19	10.00	100.00	86.75	50.00
WEIGHTED AVERAGE FOR THE SECOND QUARTER				10.00	100.00	86.75	50.00
NHPP1602-172	US 160 REST AREA TRUCK PARKIN	US 160 REST AREA TRUCK PARKIN	12/05/19	10.00	100.00	160.47	160.47
WEIGHTED AVERAGE FOR THE FOURTH QUARTER				10.00	100.00	160.47	160.47
WEIGHTED AVERAGE FOR THE YEAR				80.00	122.50	97.24	106.31
===== 203-01500 Blading Hour =====							
STAR200-242	R2 NORTH PROGRAM WALL REPAIRS	R2 NORTH PROGRAM WALL REPAIRS	01/03/19	40.00	130.00	184.14	200.00
STR0132-021	SH 13-MOFFAT COUNTY-CR 3 SOUT	SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	200.00	150.00	163.80	180.00
FBR0341-087	US 34 OVER NORTH FORK CO RIVE	US 34 OVER NORTH FORK CO RIVE	01/10/19	40.00	150.00	136.73	125.84
STR141A-047	SH 141 MP 120-143 MESA COUNTY	SH 141 MP 120-143 MESA COUNTY	01/17/19	150.00	140.00	125.38	90.00
NHPP0701-241	I-70 TRUCK PARKING GARFIELD C	I-70 TRUCK PARKING GARFIELD C	01/17/19	20.00	145.00	163.39	185.00
STR0241-062	US 24 143.4 - 148	US 24 143.4 - 148	01/24/19	60.00	160.00	129.33	150.00
ER072A-040	PR SH72A FLOOD PERMANENT REPA	PR SH72A FLOOD PERMANENT REPA	01/31/19	200.00	180.00	160.46	220.00
NHPP072A-041	PR SH72A FLOOD PERMANENT REPA	PR SH72A FLOOD PERMANENT REPA					
STA067A-038	SH 67 SEDALIA RESURFACING	SH 67 SEDALIA RESURFACING	01/31/19	10.00	180.00	199.06	150.00
NHPP0821-107	SH 82 GLENWOOD SPRINGS TO CA	SH 82 GLENWOOD SPRINGS TO CA	02/07/19	20.00	150.00	107.50	125.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	203-01500	Blading		Hour =====			
NH2871-035		US 287 PASSING LANES SOUTH OF	02/07/19	50.00	150.00	162.85	132.15
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	40.00	200.00	135.21	92.00
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	20.00	180.00	160.46	180.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	20.00	160.00	126.50	113.00
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	20.00	140.00	139.60	115.00
NHPP006A-058		US 6 LOVELAND PASS - I-70 (FY	03/07/19	60.00	150.00	170.25	190.50
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	40.00	150.00	124.58	153.75
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	125.00	150.00	117.67	123.00
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	60.00	150.00	95.00	140.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	20.00	200.00	167.26	150.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	20.00	150.00	161.67	135.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	320.00	140.00	196.36	215.00
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,535.00	153.19	156.27	162.28
IM0252-472		I-25 CABLE BARRIER PHASE III	04/04/19	160.00	100.00	125.00	100.00
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	40.00	134.00	146.67	100.00
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	10.00	150.00	103.00	50.00
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	40.00	150.00	112.75	101.50
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	10.00	140.00	142.50	160.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		260.00	116.38	126.88	100.62
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	40.00	213.81	213.81	213.81
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		40.00	213.81	213.81	213.81
STA0711-018		SH 71 SOUTH OF LIMON	10/03/19	8.00	135.00	147.37	140.00
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	25.00	150.00	146.40	137.00
FSA0243-090		US 24 near Peyton from MP 326	10/31/19	40.00	125.00	160.15	220.00
STA079A-015		SH 79 FY20 RESURFACING MP 19	11/07/19	40.00	150.00	178.56	185.00
NHPP0702-377		I-70 VAIL EAST AND WEST	11/07/19	140.00	175.00	136.07	124.00
STA0504-905		US50C - 23RD LANE DRAINAGE IM	11/14/19	100.00	80.00	97.50	45.00
STR330A-002		SH 330 COLLBRAN	12/05/19	20.00	125.00	130.50	135.00
SHE094A-035		HWY 94 & PEYTON HWY	12/05/19	40.00	100.00	142.09	158.00
NHPP1602-172		US 160 REST AREA TRUCK PARKIN	12/05/19	10.00	125.00	153.97	153.97
STA050A-029		US 50 FROM MP 352-359 BETWEEN	12/19/19	160.00	150.00	190.67	120.00
FSA0253-258		I-25: FORT COLLINS NORTH CABL	12/19/19	100.00	160.00	154.00	161.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		683.00	140.67	153.41	129.52
		WEIGHTED AVERAGE FOR THE YEAR		2,518.00	146.96	154.17	146.87

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	203-01510	Backhoe		Hour	=====		
STAR200-242		R2 NORTH PROGRAM WALL REPAIRS	01/03/19	40.00	130.00	116.50	104.00
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	960.00	120.00	134.16	110.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	40.00	90.00	120.20	125.00
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	20.00	170.00	140.52	125.84
STR141A-047		SH 141 MP 120-143 MESA COUNTY	01/17/19	15.00	140.00	101.67	75.00
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	20.00	150.00	126.07	180.00
STR0241-062		US 24 143.4 - 148	01/24/19	60.00	150.00	138.00	200.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	200.00	170.00	124.93	88.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	10.00	200.00	147.94	140.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	40.00	200.00	145.00	130.00
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	20.00	125.00	128.90	75.00
NHPP006A-058		US 6 LOVELAND PASS - I-70 (FY	03/07/19	10.00	175.00	148.04	136.07
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	40.00	130.00	100.00	150.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	360.00	140.00	160.33	123.00
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,835.00	133.71	134.03	114.32
IM0252-472		I-25 CABLE BARRIER PHASE III	04/04/19	160.00	50.00	125.00	50.00
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	40.00	163.00	145.00	100.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	200.00	180.00	150.21	75.00
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	30.00	150.00	126.00	85.00
ER145A-081		SH 145 MP 21 EMERGENCY ROCKFA	06/07/19	20.00	200.00	131.04	98.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		450.00	131.16	140.64	70.02
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	100.00	199.50	199.50	199.50
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	40.00	223.47	223.47	223.47
NHPP0361-126		US 36 EMERGENCY REPAIR	08/06/19	50.00	201.25	201.25	201.25
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	50.00	201.25	201.25	201.25
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		240.00	204.22	204.22	204.22
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	25.00	150.00	151.40	137.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 80

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 203-01510 Backhoe Hour =====							
NHPP0702-377	I-70 VAIL EAST AND WEST		11/07/19	170.00	160.00	151.80	84.20
ER0361-118	US 36 MP 7.2 - 8.5		11/21/19	210.00	125.00	191.13	270.00
STR330A-002	SH 330 COLLBRAN		12/05/19	10.00	135.00	105.30	125.00
STA050A-029	US 50 FROM MP 352-359 BETWEEN		12/19/19	160.00	150.00	156.73	105.00
STA0241-065	US 24 LEADVILLE RESURFACING		12/19/19	20.00	100.00	151.42	163.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			595.00	142.10	164.90	160.92
	WEIGHTED AVERAGE FOR THE YEAR			3,120.00	140.36	139.50	124.31
===== 203-01515 Backhoe (Landscaping) Hour =====							
FBR0341-087	US 34 OVER NORTH FORK CO RIVE		01/10/19	2.00	185.00	175.07	125.84
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2.00	185.00	175.07	125.84
STR 141A-040	R5 YEAR 4 BRDG PREV MAINT RAM		06/20/19	7.00	180.00	270.00	90.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			7.00	180.00	270.00	90.00
	WEIGHTED AVERAGE FOR THE YEAR			9.00	181.11	226.19	97.96
===== 203-01550 Dozing Hour =====							
STAR200-242	R2 NORTH PROGRAM WALL REPAIRS		01/03/19	40.00	155.00	202.14	236.00
STR0132-021	SH 13-MOFFAT COUNTY-CR 3 SOUT		01/10/19	40.00	150.00	185.40	210.00
FBR0341-087	US 34 OVER NORTH FORK CO RIVE		01/10/19	40.00	165.00	148.99	125.84
STR0241-062	US 24 143.4 - 148		01/24/19	60.00	180.00	208.33	200.00
ER072A-040	PR SH72A FLOOD PERMANENT REPA		01/31/19	200.00	150.00	159.50	130.00
NHPP072A-041	PR SH72A FLOOD PERMANENT REPA						
NHPP1601-073	US 160 PASSING LANE NORTH OF		03/07/19	40.00	180.00	180.00	190.00
FBR0253-247	I25 AT VINE DRIVE BRIDGE REPL		03/07/19	20.00	150.00	154.12	120.00
NHPP0503-087	US 50 PASSING LANES EAST OF S		03/21/19	40.00	150.00	115.00	180.00
STA0131-070 HMA ALT	SH 13 CR 5 NORTH AND SOUTH		03/28/19	320.00	150.00	219.75	196.00
STA0131-070 PCCP ALT	SH 13 CR 5 NORTH AND SOUTH						
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			800.00	154.75	175.17	170.99
IM0252-472	I-25 CABLE BARRIER PHASE III		04/04/19	60.00	100.00	150.00	100.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	203-01550	Dozing		Hour	=====	=====	=====
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	40.00	193.00	170.00	100.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	720.00	150.00	163.39	98.00
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	20.00	200.00	177.25	212.50
ER145A-081		SH 145 MP 21 EMERGENCY ROCKFA	06/07/19	20.00	180.00	160.49	151.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		860.00	150.37	163.24	102.13
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	40.00	260.56	260.56	260.56
NHPP0361-126		US 36 EMERGENCY REPAIR	08/06/19	50.00	189.75	189.75	189.75
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	50.00	189.75	189.75	189.75
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		140.00	209.98	209.98	209.98
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	25.00	175.00	178.20	156.00
NHPP0702-377		I-70 VAIL EAST AND WEST	11/07/19	10.00	285.00	206.97	142.00
STA050A-029		US 50 FROM MP 352-359 BETWEEN	12/19/19	160.00	150.00	194.63	120.00
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	60.00	200.00	208.33	215.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		255.00	169.51	195.73	146.75
		WEIGHTED AVERAGE FOR THE YEAR		2,055.00	158.51	174.19	139.36
=====	203-01555	Dozing (Landscaping)		Hour	=====	=====	=====
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	2.00	190.00	221.61	150.80
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	190.00	221.61	150.80
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	7.00	150.00	325.00	200.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		7.00	150.00	325.00	200.00
		WEIGHTED AVERAGE FOR THE YEAR		9.00	158.89	277.28	189.07
=====	203-01565	Hydraulic Excavator		Hour	=====	=====	=====
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	40.00	175.00	185.60	210.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 82

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 203-01565		Hydraulic Excavator		Hour =====			
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	200.00	135.00	167.19	140.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	40.00	200.00	155.12	103.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		280.00	150.00	167.64	144.71
ER145A-081		SH 145 MP 21 EMERGENCY ROCKFA	06/07/19	150.00	150.00	223.41	177.00
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	40.00	190.00	145.00	165.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		190.00	158.42	206.90	174.47
		WEIGHTED AVERAGE FOR THE YEAR		470.00	153.40	172.34	156.74
===== 203-01580		Truck		Hour =====			
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	40.00	125.00	97.42	92.25
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		40.00	125.00	97.42	92.25
		WEIGHTED AVERAGE FOR THE YEAR		40.00	125.00	97.42	92.25
===== 203-01582		Truck (Dump)		Hour =====			
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	40.00	100.00	100.62	117.00
STR0241-062		US 24 143.4 - 148	01/24/19	60.00	110.00	107.00	100.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	200.00	125.00	119.38	160.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	20.00	120.00	90.00	95.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		320.00	118.75	116.84	139.31
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	500.00	300.00	144.30	116.00
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	10.00	100.00	86.25	50.00
ER145A-081		SH 145 MP 21 EMERGENCY ROCKFA	06/07/19	20.00	115.00	142.80	144.00
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	30.00	120.00	116.88	115.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		560.00	280.18	141.85	115.77
NHPP0361-126		US 36 EMERGENCY REPAIR	08/06/19	50.00	126.50	126.50	126.50

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 83

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 203-01582		Truck (Dump)		Hour =====			
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	50.00	126.50	126.50	126.50
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		100.00	126.50	126.50	126.50
NHPP0702-377		I-70 VAIL EAST AND WEST	11/07/19	174.00	125.00	120.60	128.00
NHPP0702-380		THIS PROJECT IS LOCATED ALONG	11/14/19	10.00	150.00	137.33	120.00
STR330A-002		SH 330 COLLEBRAN	12/05/19	10.00	120.00	102.00	80.00
C145A-077		SH 145 MP 24.5 & 49.3 & US 55	12/19/19	25.00	150.00	116.84	92.00
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	60.00	120.00	122.75	117.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		279.00	126.88	120.65	120.40
		WEIGHTED AVERAGE FOR THE YEAR		1,259.00	192.97	125.03	123.63
===== 203-01590		Front End Loader (Rubber)		Hour =====			
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	40.00	150.00	162.20	200.00
STR0241-062		US 24 143.4 - 148	01/24/19	30.00	140.00	138.33	130.00
C R100-315		R1 ADA CURB RAMPS - PH 5	03/07/19	20.00	130.00	142.50	100.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		90.00	142.22	153.30	154.44
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	500.00	175.00	127.11	90.00
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	10.00	150.00	102.00	50.00
ER145A-081		SH 145 MP 21 EMERGENCY ROCKFA	06/07/19	20.00	125.00	159.68	141.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		530.00	172.64	127.30	91.17
NHPP0361-126		US 36 EMERGENCY REPAIR	08/06/19	50.00	155.25	155.25	155.25
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	50.00	155.25	155.25	155.25
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	20.00	150.00	141.67	125.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		120.00	154.38	150.16	150.21
NHPP0702-377		I-70 VAIL EAST AND WEST	11/07/19	160.00	165.00	152.93	143.00



PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 203-01590							
		Front End Loader (Rubber)		Hour			
NHPP0702-380		THIS PROJECT IS LOCATED ALONG	11/14/19	10.00	160.00	192.33	115.00
STR330A-002		SH 330 COLLEBRAN	12/05/19	10.00	125.00	147.50	150.00
C R100-318		REGION 1 ADA CURB RAMPS ESB	12/19/19	20.00	150.00	150.00	200.00
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	30.00	150.00	162.83	111.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		230.00	159.78	155.18	142.87
		WEIGHTED AVERAGE FOR THE YEAR		970.00	164.51	139.45	116.60
===== 203-01594							
		Combination Loader		Hour			
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	60.00	125.00	124.15	65.00
STA119A-069		SH 119: NEDERLAND - EAST					
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	20.00	120.00	111.33	125.84
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	200.00	175.00	127.15	190.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	20.00	120.00	130.00	115.00
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	40.00	150.00	123.65	98.00
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	60.00	175.00	120.02	110.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	100.00	150.00	113.00	96.00
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	20.00	120.00	105.22	75.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	8.00	180.00	125.00	120.00
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	40.00	125.00	111.00	123.00
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	40.00	120.00	80.00	110.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	20.00	120.00	111.67	75.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	360.00	120.00	148.95	164.00
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		988.00	139.72	127.74	135.69
IM0252-472		I-25 CABLE BARRIER PHASE III	04/04/19	60.00	75.00	112.50	100.00
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	40.00	120.00	124.00	100.00
CR300-248		CRAIG RESIDENCY ADA RAMPS	05/16/19	10.00	125.00	101.67	25.00
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	10.00	100.00	94.50	50.00
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	50.00	120.00	108.75	108.50
ER145A-081		SH 145 MP 21 EMERGENCY ROCKFA	06/07/19	20.00	150.00	159.68	141.00
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	40.00	180.00	125.73	204.00
CR500-205		R5 GUARDRAIL END TREATMENT EA	06/13/19	20.00	120.00	95.00	95.00
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	30.00	150.00	230.00	130.00
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	30.00	120.00	120.00	115.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		310.00	123.39	127.04	117.44
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	40.00	97.05	97.05	97.05
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		40.00	97.05	97.05	97.05

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 203-01594		Combination Loader		Hour	=====	=====	=====
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	25.00	135.00	129.40	122.00
FSA0243-090		US 24 near Peyton from MP 326	10/31/19	20.00	125.00	128.66	150.00
NHPP0702-380		THIS PROJECT IS LOCATED ALONG	11/14/19	10.00	180.00	192.33	115.00
STR196A-001		CRITICAL CULVERT REPAIR - SH1	11/14/19	20.00	120.00	110.00	110.00
BRR100-268		SH 119 WALL REPAIR @ MP 6.8	11/21/19	12.00	145.00	149.97	131.00
NHPP1602-172		US 160 REST AREA TRUCK PARKIN	12/05/19	20.00	100.00	78.06	78.06
C145A-077		SH 145 MP 24.5 & 49.3 & US 55	12/19/19	40.00	150.00	121.26	100.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		147.00	134.80	128.47	112.47
		WEIGHTED AVERAGE FOR THE YEAR		1,485.00	134.67	127.52	127.55
===== 203-01597		Potholing		Hour	=====	=====	=====
STAR200-242		R2 NORTH PROGRAM WALL REPAIRS	01/03/19	16.00	200.00	258.61	248.00
NHPPR500-173		US 160_550 DURANGO SIGNALS OP	01/03/19	8.00	300.00	499.50	494.00
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	80.00	200.00	226.40	175.00
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	80.00	162.50	243.91	250.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	10.00	300.00	264.60	290.00
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	60.00	240.00	273.38	286.00
STR141A-047		SH 141 MP 120-143 MESA COUNTY	01/17/19	15.00	250.00	256.38	220.00
STR0241-062		US 24 143.4 - 148	01/24/19	80.00	240.00	296.67	280.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	160.00	265.00	254.19	255.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	135.00	100.00	285.00	155.00
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	20.00	200.00	270.93	300.00
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	120.00	240.00	435.00	445.00
NH2871-035		US 287 PASSING LANES SOUTH OF	02/07/19	10.00	200.00	276.09	367.50
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY	02/07/19	200.00	220.00	115.00	10.00
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	40.00	400.00	294.21	385.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	20.00	200.00	278.99	265.00
NHPP1601-076		US 160 MANCOS HILL (MP 40.000	02/21/19	8.00	300.00	385.67	550.00
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	40.00	270.00	275.83	200.00
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	75.00	200.00	241.00	180.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	80.00	350.00	367.50	335.00
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	20.00	225.00	256.08	245.00
NHPP006A-058		US 6 LOVELAND PASS - I-70 (FY	03/07/19	40.00	250.00	233.86	217.72
C R100-315		R1 ADA CURB RAMPS - PH 5	03/07/19	15.00	200.00	332.50	300.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	120.00	200.00	202.50	225.00
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	25.00	300.00	261.67	205.00
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	20.00	225.00	320.00	220.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 203-01597 Potholing Hour =====							
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	40.00	200.00	245.00	240.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	100.00	200.00	213.00	285.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	100.00	260.00	262.50	175.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	75.00	200.00	287.39	375.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	160.00	215.00	258.00	204.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	100.00	240.00	305.98	262.00
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
WEIGHTED AVERAGE FOR THE FIRST QUARTER				2,072.00	225.27	259.85	233.42
NHPP030A-035		US 285/SH30	04/04/19	100.00	200.00	180.00	180.00
IM0252-472		I-25 CABLE BARRIER PHASE III	04/04/19	120.00	250.00	230.00	260.00
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	40.00	230.00	285.00	245.00
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	40.00	225.00	208.25	219.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	500.00	200.00	347.18	219.00
NHPP2851-012		US 285 Antonito to Estrella C	05/02/19	2.00	400.00	450.00	100.00
C2571-013		SH257 & 392:WINDSOR CURB RAMP	05/02/19	20.00	230.00	265.33	200.00
MTCE0641-103		MTCE R3 FY20 SH 64 RANGELY PE	05/02/19	20.00	250.00	357.50	350.00
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	40.00	200.00	360.00	420.00
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	180.00	250.00	224.67	159.00
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	40.00	200.00	319.29	250.00
CR300-248		CRAIG RESIDENCY ADA RAMPS	05/16/19	10.00	220.00	266.67	150.00
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	30.00	500.00	288.75	250.00
STMC430-020		ADA RAMPS DIVIDE ESB	05/23/19	40.00	180.00	10.00	10.00
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	20.00	250.00	272.50	330.00
ER145A-081		SH 145 MP 21 EMERGENCY ROCKFA	06/07/19	20.00	350.00	347.00	222.00
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	20.00	220.00	260.44	425.00
NHPP030A-036		SH 30 & TOWER RD IMPROVEMENTS	06/13/19	30.00	225.00	250.00	250.00
CR500-205		R5 GUARDRAIL END TREATMENT EA	06/13/19	50.00	400.00	380.00	380.00
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	20.00	225.00	250.00	170.00
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	16.00	300.00	337.50	300.00
WEIGHTED AVERAGE FOR THE SECOND QUARTER				1,358.00	233.03	293.02	226.45
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	1,200.00	263.38	263.38	263.38
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
STAR400-353		Region 4 - US 287C at interse	07/11/19	48.00	220.00	287.50	250.00
NHPPR500-207		R5 CHAIN STATION IMPROVEMENTS	07/11/19	40.00	350.00	358.50	250.00
FSA076A-010		I-76: VMS BOARDS EAST AND WES	07/18/19	70.00	250.00	211.38	21.91
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	80.00	378.94	378.94	378.94
NHPP0361-126		US 36 EMERGENCY REPAIR	08/06/19	20.00	287.50	287.50	287.50
MT CER500-200		WEST 160 TO HIGH BRIDGE	08/08/19	8.00	550.00	187.50	100.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 203-01597 Potholing Hour =====							
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	40.00	240.00	352.50	430.00
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	40.00	287.50	287.50	287.50
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	100.00	250.00	221.83	160.00
NHPP050A-038		US550 MONTROSE PHASE 1 ADA RA	09/05/19	40.00	220.00	200.00	325.00
WEIGHTED AVERAGE FOR THE THIRD QUARTER				1,686.00	268.97	261.70	257.51
STA0711-018		SH 71 SOUTH OF LIMON	10/03/19	16.00	250.00	260.81	260.00
STMC040-043		FY19 PIKES PEAK AREA SIGNAL R	10/24/19	256.00	155.00	245.00	190.00
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	40.00	250.00	250.00	275.00
FSA0243-090		US 24 near Peyton from MP 326	10/31/19	100.00	175.00	281.15	275.00
ITS SW02-286		ITS FIBER TO STATE BUILDINGS	10/31/19	250.00	200.00	160.00	10.00
CR100-321		SIGNAL CABINET UPGRADE PHASE	10/31/19	200.00	230.00	233.25	228.00
STA079A-015		SH 79 FY20 RESURFACING MP 19	11/07/19	10.00	235.00	233.60	200.00
NHPP0702-377		I-70 VAIL EAST AND WEST	11/07/19	100.00	440.00	323.75	350.00
NHPP0702-380		THIS PROJECT IS LOCATED ALONG	11/14/19	25.00	300.00	346.00	375.00
ITS SW02-285		FY 19 ITS VMS UPGRADE	11/14/19	150.00	200.00	206.25	10.00
STA0504-905		US50C - 23RD LANE DRAINAGE IM	11/14/19	100.00	260.00	202.78	150.00
MTCER100-333		MTCE R1 FY20 FREEWAY SIGNING	11/14/19	40.00	250.00	300.00	300.00
STR196A-001		CRITICAL CULVERT REPAIR - SH1	11/14/19	16.00	245.00	400.00	400.00
STAR100-265		Concrete Resurfacing, Various	12/05/19	40.00	270.00	246.27	296.36
STR330A-002		SH 330 COLLEBRAN	12/05/19	50.00	300.00	382.50	365.00
SHE0881-031		FEDERAL BLVD. SH088A MP 1.98	12/05/19	40.00	200.00	275.80	185.00
SHE094A-035		HWY 94 & PEYTON HWY	12/05/19	40.00	160.00	273.08	250.00
NHPP0242-084		US 24 JOHNSON VILLAGE EAST CH	12/05/19	5.00	500.00	261.25	100.00
NHPP1602-172		US 160 REST AREA TRUCK PARKIN	12/05/19	20.00	300.00	812.50	812.50
STA050A-029		US 50 FROM MP 352-359 BETWEEN	12/19/19	40.00	250.00	337.20	215.00
STA0831-120		SH83A(LEETSDALE):MISS TO COLO	12/19/19	30.00	200.00	299.58	460.00
FBR0761-232		I-76 OVER CLEAR CREEK REHAB	12/19/19	8.00	200.00	269.93	230.00
C145A-077		SH 145 MP 24.5 & 49.3 & US 55	12/19/19	40.00	300.00	324.60	370.00
C R100-318		REGION 1 ADA CURB RAMPS ESB	12/19/19	20.00	250.00	375.00	450.00
NHPP0881-030		SH 88 (BELLEVIEW) UNIVERSITY	12/19/19	20.00	200.00	240.18	225.00
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	80.00	300.00	421.67	465.00
WEIGHTED AVERAGE FOR THE FOURTH QUARTER				1,736.00	231.71	261.02	215.82
WEIGHTED AVERAGE FOR THE YEAR				6,852.00	239.19	266.32	233.51
===== 203-01620 Sweeping Hour =====							
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	50.00	220.00	163.99	101.62
WEIGHTED AVERAGE FOR THE FIRST QUARTER				50.00	220.00	163.99	101.62

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	203-01620	Sweeping		Hour	=====		
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	50.00	130.00	145.00	130.00
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	44.00	150.00	116.25	120.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		94.00	139.36	131.54	125.32
NHPP0703-435		EJMT 480V MOTOR CONTROL CENTE	07/11/19	16.00	100.00	723.75	333.50
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	100.00	179.69	179.69	179.69
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		116.00	168.70	311.58	200.91
		WEIGHTED AVERAGE FOR THE YEAR		260.00	167.96	185.58	154.48
=====	203-01622	Sweeping (With Pickup Broom)		Hour	=====		
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	40.00	175.00	121.33	170.00
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	20.00	200.00	110.00	170.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		60.00	183.33	118.50	170.00
MTCER500-200		WEST 160 TO HIGH BRIDGE	08/08/19	122.00	150.00	125.00	100.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		122.00	150.00	125.00	100.00
		WEIGHTED AVERAGE FOR THE YEAR		182.00	160.99	122.43	123.08
=====	203-02300	Rock Scaler		Hour	=====		
C0502-085		US 50 MM 201.8 MONARCH AVALAN	06/27/19	20.00	250.00	731.50	276.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		20.00	250.00	731.50	276.00
		WEIGHTED AVERAGE FOR THE YEAR		20.00	250.00	731.50	276.00
=====	203-02324	Blast Vibration Monitoring		LUMP SUM	=====		
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	1.00	50000.00	103693.79	180000.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	203-02324	Blast Vibration Monitoring		LUMP SUM	=====		
STA119A-069		SH 119: NEDERLAND - EAST					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	50000.00	103693.79	180000.00
ER0361-118		US 36 MP 7.2 - 8.5	11/21/19	1.00	45000.00	29266.67	2800.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	45000.00	29266.67	2800.00
	WEIGHTED AVERAGE FOR THE YEAR			2.00	47500.00	83395.49	91400.00
=====	203-02330	Laborer		Hour	=====		
STAR200-242		R2 NORTH PROGRAM WALL REPAIRS	01/03/19	60.00	40.00	49.67	50.00
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	60.00	50.00	49.11	35.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	100.00	44.00	39.70	45.00
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	120.00	55.00	43.44	39.10
STR141A-047		SH 141 MP 120-143 MESA COUNTY	01/17/19	15.00	45.00	50.97	32.00
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	60.00	45.00	48.95	50.00
STR0241-062		US 24 143.4 - 148	01/24/19	80.00	50.00	48.17	47.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	80.00	75.00	50.53	45.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	40.00	48.00	33.50	35.00
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	40.00	50.00	49.21	32.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	10.00	75.00	57.98	45.00
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	30.00	75.00	39.36	42.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	80.00	60.00	53.00	46.00
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	20.00	50.00	42.13	35.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	62.00	70.00	49.00	28.00
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	40.00	60.00	50.42	51.25
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	40.00	45.00	42.50	60.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			937.00	54.47	46.66	42.78
NHPP030A-035		US 285/SH30	04/04/19	50.00	65.00	50.00	50.00
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	40.00	40.00	41.67	32.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	1,540.00	75.00	51.30	43.00
CR300-248		CRAIG RESIDENCY ADA RAMPS	05/16/19	10.00	50.00	51.67	45.00
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	120.00	42.00	33.50	35.00
ER145A-081		SH 145 MP 21 EMERGENCY ROCKFA	06/07/19	60.00	60.00	65.50	53.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 203-02330 Laborer Hour =====							
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	40.00	80.00	39.76	36.00
CR500-205		R5 GUARDRAIL END TREATMENT EA	06/13/19	20.00	55.00	69.60	69.60
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	60.00	50.00	57.50	50.00
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	24.00	50.00	46.88	50.00
WEIGHTED AVERAGE FOR THE SECOND QUARTER				1,964.00	70.26	50.15	43.21
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	100.00	50.98	50.98	50.98
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0703-435		EJMT 480V MOTOR CONTROL CENTE	07/11/19	20.00	50.00	66.84	52.67
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	40.00	47.32	47.32	47.32
NHPP0361-126		US 36 EMERGENCY REPAIR	08/06/19	100.00	58.00	58.00	58.00
MTCER500-200		WEST 160 TO HIGH BRIDGE	08/08/19	10.00	40.00	41.50	28.00
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	40.00	58.00	58.00	58.00
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	40.00	60.00	63.00	45.00
WEIGHTED AVERAGE FOR THE THIRD QUARTER				350.00	54.03	56.90	52.13
CR400-366		BOULDER ADA CURB RAMPS PHASE	10/03/19	20.00	45.00	61.67	40.00
FSA0243-090		US 24 near Peyton from MP 326	10/31/19	40.00	50.00	44.19	50.00
NHPP0702-377		I-70 VAIL EAST AND WEST	11/07/19	60.00	86.00	51.91	40.40
NHPP0702-380		THIS PROJECT IS LOCATED ALONG	11/14/19	50.00	54.00	68.00	65.00
STA0504-905		US50C - 23RD LANE DRAINAGE IM	11/14/19	40.00	20.00	36.25	35.00
STR196A-001		CRITICAL CULVERT REPAIR - SH1	11/14/19	40.00	40.00	50.00	50.00
SHE0881-031		FEDERAL BLVD. SH088A MP 1.98	12/05/19	40.00	65.00	60.20	45.00
SHE094A-035		HWY 94 & PEYTON HWY	12/05/19	40.00	40.00	39.02	32.00
NHPP1602-172		US 160 REST AREA TRUCK PARKIN	12/05/19	40.00	35.00	126.28	126.28
STA050A-029		US 50 FROM MP 352-359 BETWEEN	12/19/19	460.00	50.00	76.17	45.00
FBR0761-232		I-76 OVER CLEAR CREEK REHAB	12/19/19	20.00	50.00	66.09	40.00
C145A-077		SH 145 MP 24.5 & 49.3 & US 55	12/19/19	80.00	60.00	46.80	33.00
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	40.00	40.00	60.42	36.50
WEIGHTED AVERAGE FOR THE FOURTH QUARTER				970.00	50.68	63.98	47.02
WEIGHTED AVERAGE FOR THE YEAR				4,221.00	60.91	52.29	44.73
===== 206-00000 Str Excav Cubic Yard =====							
STAR200-242		R2 NORTH PROGRAM WALL REPAIRS	01/03/19	278.00	50.00	48.28	59.00
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	3,256.00	30.00	43.40	28.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	206-00000	Str Excav		Cubic Yard	=====		
STA119A-069		SH 119: NEDERLAND - EAST					
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	1,053.00	20.00	18.12	16.29
STR0241-062		US 24 143.4 - 148	01/24/19	75.00	40.00	58.33	65.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	5,566.00	17.00	30.95	15.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	215.00	32.00	129.83	94.50
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	300.00	29.00	122.50	190.00
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	1,517.00	35.00	32.24	18.00
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	589.00	34.00	25.37	14.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	1,012.00	27.00	23.50	23.00
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	4,390.00	20.00	11.66	8.00
NHPP006A-058		US 6 LOVELAND PASS - I-70 (FY	03/07/19	106.00	35.00	48.32	46.64
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	323.00	30.00	45.00	40.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	410.00	40.00	43.67	55.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		19,090.00	24.30	27.62	22.25
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	407.00	30.00	26.00	29.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	37,161.00	17.00	24.92	23.00
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	5,856.00	20.00	35.44	13.50
ER145A-081		SH 145 MP 21 EMERGENCY ROCKFA	06/07/19	1,005.00	40.00	37.47	33.00
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	844.00	20.00	29.86	33.00
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	101.00	22.00	49.88	31.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		45,374.00	18.08	26.33	22.25
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	94,051.00	20.00	20.00	20.00
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	725.00	47.40	47.40	47.40
NHPP0361-126		US 36 EMERGENCY REPAIR	08/06/19	32,233.00	14.59	14.59	14.59
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	2,364.00	7.19	7.19	7.19
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		129,373.00	18.57	18.57	18.57
STA0711-018		SH 71 SOUTH OF LIMON	10/03/19	697.00	25.00	46.86	26.00
FSA0243-090		US 24 near Peyton from MP 326	10/31/19	15.00	30.00	63.97	25.00
ER0361-118		US 36 MP 7.2 - 8.5	11/21/19	2,667.00	50.00	41.43	40.00
BRR100-268		SH 119 WALL REPAIR @ MP 6.8	11/21/19	50.00	25.00	485.86	450.00
STR330A-002		SH 330 COLLEBRAN	12/05/19	296.00	38.00	36.75	58.50



COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 92

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	206-00000	Str Excav		Cubic Yard	=====	=====	=====
SHE0881-031	FEDERAL BLVD. SH088A MP 1.98		12/05/19	180.00	18.00	61.80	30.00
SHE094A-035	HWY 94 & PEYTON HWY		12/05/19	54.00	35.00	68.33	35.00
C145A-077	SH 145 MP 24.5 & 49.3 & US 55		12/19/19	1,091.00	50.00	83.76	50.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			5,050.00	44.24	59.87	44.92
	WEIGHTED AVERAGE FOR THE YEAR			198,887.00	19.66	25.91	20.43
=====	206-00010	Str Excav (Spec)		Cubic Yard	=====	=====	=====
C145A-077	SH 145 MP 24.5 & 49.3 & US 55		12/19/19	397.00	75.00	156.30	58.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			397.00	75.00	156.30	58.00
	WEIGHTED AVERAGE FOR THE YEAR			397.00	75.00	156.30	58.00
=====	206-00050	Str Bkfl (Spec)		Cubic Yard	=====	=====	=====
NHPP145A-065	SH 145 PASSING LANES AT DEEP		02/14/19	320.00	130.00	73.19	60.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			320.00	130.00	73.19	60.00
NHPP0703-445	I-70 WESTBOUND PEAK PERIOD SH		04/25/19	29,581.00	26.00	73.04	72.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			29,581.00	26.00	73.04	72.00
NHPP0252-477	I-25 SOUTH GAP PACKAGE 3		07/02/19	704.00	85.49	85.49	85.49
FBR0252-486	I-25 S GAP - BE BRIDGES UPPER						
NHPP0361-127	US 36 EMERGENCY REPAIR - PACK		08/27/19	150.00	205.38	205.38	205.38
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			854.00	106.55	106.55	106.55
C145A-077	SH 145 MP 24.5 & 49.3 & US 55		12/19/19	323.00	80.00	160.01	75.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			323.00	80.00	160.01	75.00
	WEIGHTED AVERAGE FOR THE YEAR			31,078.00	29.85	74.86	72.86

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 93

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 206-00060		Str Bkfl (Spec) (Flow-Fill)		Cubic Yard	=====		
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	68.00	175.13	175.13	175.13
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		68.00	175.13	175.13	175.13
		WEIGHTED AVERAGE FOR THE YEAR		68.00	175.13	175.13	175.13
===== 206-00065		Str Bkfl (Flow-Fill)		Cubic Yard	=====		
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	5.00	275.00	947.23	991.15
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	965.00	300.00	188.18	170.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	50.20	300.00	300.40	268.00
STR0241-062		US 24 143.4 - 148	01/24/19	569.00	190.00	317.00	400.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	0.50	400.00	5042.16	4350.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	6.00	400.00	258.33	190.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	14.00	200.00	890.00	1750.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,609.70	260.57	219.30	272.02
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	100.00	200.00	274.14	279.00
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	64.00	250.00	580.00	600.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		164.00	219.51	365.61	404.27
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	159.00	290.85	290.85	290.85
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	1,085.00	212.85	212.85	212.85
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	99.00	280.35	280.35	280.35
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,343.00	227.06	227.06	227.06
SHE0881-031		FEDERAL BLVD. SH088A MP 1.98	12/05/19	243.00	300.00	180.20	130.00
C145A-077		SH 145 MP 24.5 & 49.3 & US 55	12/19/19	20.00	600.00	405.60	180.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		263.00	322.81	197.34	133.80
		WEIGHTED AVERAGE FOR THE YEAR		3,379.70	250.11	222.74	249.82

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 206-00066		Str Bkfl (FF Ash)		Cubic Yard	=====		
STA0504-905		US50C - 23RD LANE DRAINAGE IM	11/14/19	50.00	30.00	190.21	80.00
STAR100-265		Concrete Resurfacing, Various	12/05/19	39.00	100.00	296.85	207.71
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		89.00	60.67	260.70	135.96
		WEIGHTED AVERAGE FOR THE YEAR		89.00	60.67	260.70	135.96
===== 206-00100		Str Bkfl (CL 1)		Cubic Yard	=====		
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	1,310.00	45.00	53.93	51.00
STA119A-069		SH 119: NEDERLAND - EAST					
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	757.00	45.00	49.65	44.54
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	2,110.00	45.00	50.94	34.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	597.00	34.00	40.43	24.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	134.00	80.00	57.50	63.00
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	2,652.00	40.00	39.25	46.00
NHPP006A-058		US 6 LOVELAND PASS - I-70 (FY	03/07/19	80.00	17.00	70.54	61.07
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	259.00	50.00	62.50	65.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	229.00	40.00	60.33	70.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		8,128.00	42.88	46.49	43.65
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	152.00	50.00	116.33	49.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	3,907.00	25.00	42.68	42.00
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	5,700.00	50.00	71.78	57.00
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	13.00	60.00	1100.00	200.00
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	64.00	70.00	170.00	240.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		9,836.00	40.21	59.92	52.30
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	123,498.00	36.57	36.57	36.57
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	2,526.00	8.63	8.63	8.63
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		126,024.00	36.01	36.01	36.01
STA0711-018		SH 71 SOUTH OF LIMON	10/03/19	26.00	45.00	153.45	140.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 95

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 206-00100 Str Bkfl (CL 1) Cubic Yard =====							
ER0361-118	US 36 MP 7.2 - 8.5		11/21/19	1,413.00	85.00	92.86	100.00
STR330A-002	SH 330 COLLBRAN		12/05/19	224.00	55.00	115.75	156.00
SHE094A-035	HWY 94 & PEYTON HWY		12/05/19	34.00	50.00	101.00	50.00
WEIGHTED AVERAGE FOR THE FOURTH QUARTER				1,697.00	79.73	96.41	107.00
WEIGHTED AVERAGE FOR THE YEAR				145,685.00	37.19	43.18	38.36
===== 206-00200 Str Bkfl (CL 2) Cubic Yard =====							
FBR0341-087	US 34 OVER NORTH FORK CO RIVE		01/10/19	163.00	25.00	32.79	49.49
STR0241-062	US 24 143.4 - 148		01/24/19	110.00	50.00	74.83	50.00
ER072A-040	PR SH72A FLOOD PERMANENT REPA		01/31/19	332.00	20.00	70.65	36.00
NHPP072A-041	PR SH72A FLOOD PERMANENT REPA						
NHPP0821-107	SH 82 GLENWOOD SPRINGS TO CA		02/07/19	76.00	40.00	177.50	195.00
NHPP145A-065	SH 145 PASSING LANES AT DEEP		02/14/19	5,859.00	40.00	43.34	20.00
NHPP070A-028	FALL RIVER ROAD BRIDGE		02/21/19	47.00	40.00	50.46	86.00
FBR0253-247	I25 AT VINE DRIVE BRIDGE REPL		03/07/19	17.00	30.00	33.92	20.00
WEIGHTED AVERAGE FOR THE FIRST QUARTER				6,604.00	38.77	47.01	24.52
BR071A-020	REPLACEMENT OF STRUCTURE L-22		04/18/19	70.00	40.00	34.67	26.00
NHPP0703-445	I-70 WESTBOUND PEAK PERIOD SH		04/25/19	852.00	35.00	56.41	15.00
NHPP0703-442	I-70 SILVERPLUME SOUNDWALL AN		06/13/19	729.00	45.00	33.18	21.00
WEIGHTED AVERAGE FOR THE SECOND QUARTER				1,651.00	39.63	40.12	18.12
NHPP0252-477	I-25 SOUTH GAP PACKAGE 3		07/02/19	3,322.00	21.00	21.00	21.00
FBR0252-486	I-25 S GAP - BE BRIDGES UPPER						
NHPP0253-273	I-25 EXPRESS LANES SEGMENT 5		08/05/19	80.00	52.75	52.75	52.75
WEIGHTED AVERAGE FOR THE THIRD QUARTER				3,402.00	21.75	21.75	21.75
STA0711-018	SH 71 SOUTH OF LIMON		10/03/19	258.00	20.00	87.07	125.00
WEIGHTED AVERAGE FOR THE FOURTH QUARTER				258.00	20.00	87.07	125.00
WEIGHTED AVERAGE FOR THE YEAR				11,915.00	33.62	44.86	25.01

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 96

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 206-00360		Mechanical Reinforcement of Soil		Cubic Yard	=====		
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	656.00	45.00	26.34	18.71
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	534.00	35.00	27.96	18.00
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	1,796.00	28.00	32.71	18.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,986.00	32.99	31.28	18.16
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	152.00	40.00	58.67	45.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	16,526.00	30.00	20.69	35.00
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	3,060.00	35.00	14.55	15.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		19,738.00	30.85	20.33	31.98
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	51,288.00	18.76	18.76	18.76
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		51,288.00	18.76	18.76	18.76
		WEIGHTED AVERAGE FOR THE YEAR		74,012.00	22.56	21.88	22.26
===== 206-00510		Filter Matl (CL A)		Cubic Yard	=====		
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	302.00	60.00	100.29	108.00
STA119A-069		SH 119: NEDERLAND - EAST					
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	2,545.00	90.00	73.22	68.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,847.00	86.82	75.20	72.24
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	4,438.00	90.30	90.30	90.30
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	3,958.00	98.83	98.83	98.83
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		8,396.00	94.32	94.32	94.32
FSA0243-090		US 24 near Peyton from MP 326	10/31/19	500.00	80.00	86.66	90.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 97

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	206-00510	Filter Matl (CL A)		Cubic Yard	=====		
C145A-077		SH 145 MP 24.5 & 49.3 & US 55	12/19/19	64.00	80.00	112.37	140.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		564.00	80.00	90.20	95.67
		WEIGHTED AVERAGE FOR THE YEAR		11,807.00	91.83	79.68	89.06
=====	206-00520	Filter Matl (CL B)		Cubic Yard	=====		
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	149.00	125.00	81.37	88.00
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	12.00	120.00	150.00	140.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		161.00	124.63	83.51	91.88
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	411.00	125.00	93.77	110.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		411.00	125.00	93.77	110.00
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	504.00	118.32	118.32	118.32
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		504.00	118.32	118.32	118.32
		WEIGHTED AVERAGE FOR THE YEAR		1,076.00	121.82	94.75	111.19
=====	206-01000	Bed Course Matl		Cubic Yard	=====		
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	325.00	80.00	74.50	59.00
NHPP006A-058		US 6 LOVELAND PASS - I-70 (FY	03/07/19	4.00	40.00	219.37	238.73
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		329.00	79.51	76.26	61.19
		WEIGHTED AVERAGE FOR THE YEAR		329.00	79.51	76.26	61.19
=====	206-01010	Bed Course Matl		Ton	=====		
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	21.00	115.00	115.00	115.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		21.00	115.00	115.00	115.00
		WEIGHTED AVERAGE FOR THE YEAR		21.00	115.00	115.00	115.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 98

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 206-01750 Shoring LUMP SUM =====							
STR0241-062		US 24 143.4 - 148	01/24/19	1.00	10000.00	88666.67	6300.00
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	1.00	34000.00	42342.30	99500.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	22000.00	59713.94	52900.00
-----							
STR330A-002		SH 330 COLBRAN	12/05/19	1.00	3000.00	25750.00	46500.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	3000.00	25750.00	46500.00
		WEIGHTED AVERAGE FOR THE YEAR		3.00	15666.67	52921.15	50766.67
===== 206-01781 Shoring (A 1) LUMP SUM =====							
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	1.00	20000.00	31474.34	18800.00
STA119A-069		SH 119: NEDERLAND - EAST					
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	1.00	56000.00	51513.88	20000.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	1.00	20000.00	25476.26	25000.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	1.00	5000.00	16166.67	0.01
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	24200.00	36045.48	16520.00
-----							
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	1.00	25000.00	181152.00	163456.00
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	1.00	45000.00	78412.50	94825.00
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	1.00	10000.00	5350.00	7700.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3.00	26666.67	101568.71	88660.33
-----							
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	1.00	13650.00	13650.00	13650.00
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	1.00	90519.97	90519.97	90519.97
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	1.00	110467.60	110467.60	110467.60
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3.00	71545.86	71545.86	71545.86
-----							
ER0361-118		US 36 MP 7.2 - 8.5	11/21/19	1.00	30000.00	70433.14	16000.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	30000.00	70433.14	16000.00
		WEIGHTED AVERAGE FOR THE YEAR		11.00	37136.46	49684.80	48268.22

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 99

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 206-01782		Shoring (A 2)		LUMP SUM	=====		
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	1.00	20000.00	35602.20	19800.00
STA119A-069		SH 119: NEDERLAND - EAST					
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	1.00	49000.00	56765.27	67000.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	1.00	20000.00	16380.12	10000.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	1.00	5000.00	16166.67	0.01
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	22800.00	38367.20	23320.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	1.00	35000.00	334228.00	305684.00
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	1.00	40000.00	48092.50	43185.00
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	1.00	10000.00	4350.00	5700.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3.00	28333.33	158224.14	118189.67
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	1.00	28350.00	28350.00	28350.00
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	1.00	92809.77	92809.77	92809.77
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	60579.89	60579.89	60579.89
ER0361-118		US 36 MP 7.2 - 8.5	11/21/19	1.00	30000.00	55453.93	16000.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	30000.00	55453.93	16000.00
		WEIGHTED AVERAGE FOR THE YEAR		10.00	31832.71	57839.78	55302.62
===== 206-01783		Shoring (A 3)		LUMP SUM	=====		
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	1.00	20000.00	54445.26	27800.00
STA119A-069		SH 119: NEDERLAND - EAST					
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	1.00	58500.00	42047.15	48000.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	32833.33	49131.78	34533.33



COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 100

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 206-01783		Shoring (A 3)		LUMP SUM	=====		
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	1.00	10000.00	4350.00	5700.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	10000.00	4350.00	5700.00
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	1.00	51240.00	51240.00	51240.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	51240.00	51240.00	51240.00
ER0361-118		US 36 MP 7.2 - 8.5	11/21/19	1.00	125000.00	83902.17	97000.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	125000.00	83902.17	97000.00
		WEIGHTED AVERAGE FOR THE YEAR		5.00	47456.67	49627.54	42923.33
===== 206-01784		Shoring (A 4)		LUMP SUM	=====		
ER119A-065 STA119A-069 ER072A-040 NHPP072A-041		PR SH 119A BOULDER CANYON SH 119: NEDERLAND - EAST PR SH72A FLOOD PERMANENT REPA PR SH72A FLOOD PERMANENT REPA	01/03/19 01/31/19	1.00 1.00	20000.00 45500.00	61964.76 55010.83	43500.00 88000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	28500.00	58984.50	58333.33
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	1.00	10000.00	4350.00	5700.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	10000.00	4350.00	5700.00
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	1.00	31710.00	31710.00	31710.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	31710.00	31710.00	31710.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 101

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 206-01784		Shoring (A 4)		LUMP SUM	=====		
ER0361-118		US 36 MP 7.2 - 8.5	11/21/19	1.00	120000.00	79290.67	88000.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	120000.00	79290.67	88000.00
		WEIGHTED AVERAGE FOR THE YEAR		5.00	41201.67	56760.24	50068.33
===== 206-01785		Shoring (A 5)		LUMP SUM	=====		
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	1.00	20000.00	40079.71	25700.00
STA119A-069		SH 119: NEDERLAND - EAST					
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	1.00	10000.00	37299.98	37000.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	16666.67	38888.40	29466.67
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	1.00	31710.00	31710.00	31710.00
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	31710.00	31710.00	31710.00
ER0361-118		US 36 MP 7.2 - 8.5	11/21/19	1.00	130000.00	336889.61	273000.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	130000.00	336889.61	273000.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	42342.00	66601.68	78622.00
===== 206-01786		Shoring (A 6)		LUMP SUM	=====		
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	1.00	20000.00	23268.83	14900.00
STA119A-069		SH 119: NEDERLAND - EAST					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	20000.00	23268.83	14900.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	1.00	14595.00	14595.00	14595.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 102

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 206-01786 FBR0252-486		Shoring (A 6) I-25 S GAP - BE BRIDGES UPPER		LUMP SUM			
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	14595.00	14595.00	14595.00
ER0361-118		US 36 MP 7.2 - 8.5	11/21/19	1.00	130000.00	415260.14	363000.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	130000.00	415260.14	363000.00
	WEIGHTED AVERAGE FOR THE YEAR			3.00	54865.00	120543.84	130831.67
===== 206-01787		Shoring (A 7)		LUMP SUM			
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	1.00	32655.00	32655.00	32655.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	32655.00	32655.00	32655.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	32655.00	32655.00	32655.00
===== 206-01788		Shoring (A 8)		LUMP SUM			
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	1.00	12495.00	12495.00	12495.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	12495.00	12495.00	12495.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	12495.00	12495.00	12495.00
===== 206-01789		Shoring (A 9)		LUMP SUM			
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	1.00	36960.00	36960.00	36960.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	36960.00	36960.00	36960.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	36960.00	36960.00	36960.00
===== 206-01790		Shoring (A 10)		LUMP SUM			
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	1.00	12495.00	12495.00	12495.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 103

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 206-01790		Shoring (A 10)		LUMP SUM	=====		
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	12495.00	12495.00	12495.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	12495.00	12495.00	12495.00
===== 206-01791		Shoring (A 11)		LUMP SUM	=====		
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	1.00	29295.00	29295.00	29295.00
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	29295.00	29295.00	29295.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	29295.00	29295.00	29295.00
===== 206-01792		Shoring (A 12)		LUMP SUM	=====		
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	1.00	12495.00	12495.00	12495.00
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	12495.00	12495.00	12495.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	12495.00	12495.00	12495.00
===== 206-01793		Shoring (A 13)		LUMP SUM	=====		
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	1.00	15750.00	15750.00	15750.00
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	15750.00	15750.00	15750.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	15750.00	15750.00	15750.00
===== 206-01794		Shoring (A 14)		LUMP SUM	=====		
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	1.00	33600.00	33600.00	33600.00
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	33600.00	33600.00	33600.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	33600.00	33600.00	33600.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 104

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 206-01795		Shoring (A 15)		LUMP SUM	=====		
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	1.00	29295.00	29295.00	29295.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	29295.00	29295.00	29295.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	29295.00	29295.00	29295.00
===== 206-01796		Shoring (A 16)		LUMP SUM	=====		
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	1.00	15855.00	15855.00	15855.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	15855.00	15855.00	15855.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	15855.00	15855.00	15855.00
===== 206-01797		Shoring (A 17)		LUMP SUM	=====		
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	1.00	41475.00	41475.00	41475.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	41475.00	41475.00	41475.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	41475.00	41475.00	41475.00
===== 206-01798		Shoring (A 18)		LUMP SUM	=====		
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	1.00	12495.00	12495.00	12495.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	12495.00	12495.00	12495.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	12495.00	12495.00	12495.00
===== 206-01799		Shoring (A 19)		LUMP SUM	=====		
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	1.00	31710.00	31710.00	31710.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	31710.00	31710.00	31710.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	31710.00	31710.00	31710.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 105

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 206-01800		Shoring (A 20)		LUMP SUM	=====		
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	1.00	43890.00	43890.00	43890.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		1.00	43890.00	43890.00	43890.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	43890.00	43890.00	43890.00
===== 206-01801		Shoring (A 21)		LUMP SUM	=====		
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	1.00	25200.00	25200.00	25200.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		1.00	25200.00	25200.00	25200.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	25200.00	25200.00	25200.00
===== 206-01802		Shoring (A 22)		LUMP SUM	=====		
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	1.00	13650.00	13650.00	13650.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		1.00	13650.00	13650.00	13650.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	13650.00	13650.00	13650.00
===== 206-01810		Shoring (A 30)		LUMP SUM	=====		
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	1.00	55684.79	55684.79	55684.79
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		1.00	55684.79	55684.79	55684.79
		WEIGHTED AVERAGE FOR THE YEAR		1.00	55684.79	55684.79	55684.79
===== 206-01811		Shoring (A 31)		LUMP SUM	=====		
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	1.00	55684.79	55684.79	55684.79
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		1.00	55684.79	55684.79	55684.79
		WEIGHTED AVERAGE FOR THE YEAR		1.00	55684.79	55684.79	55684.79

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 106

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 206-01812		Shoring (A 32)		LUMP SUM	=====		
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	1.00	74597.29	74597.29	74597.29
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		1.00	74597.29	74597.29	74597.29
		WEIGHTED AVERAGE FOR THE YEAR		1.00	74597.29	74597.29	74597.29
===== 206-01813		Shoring (A 33)		LUMP SUM	=====		
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	1.00	67215.52	67215.52	67215.52
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		1.00	67215.52	67215.52	67215.52
		WEIGHTED AVERAGE FOR THE YEAR		1.00	67215.52	67215.52	67215.52
===== 206-01814		Shoring (A 34)		LUMP SUM	=====		
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	1.00	85414.67	85414.67	85414.67
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		1.00	85414.67	85414.67	85414.67
		WEIGHTED AVERAGE FOR THE YEAR		1.00	85414.67	85414.67	85414.67
===== 206-01815		Shoring (A 35)		LUMP SUM	=====		
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	1.00	69894.09	69894.09	69894.09
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		1.00	69894.09	69894.09	69894.09
		WEIGHTED AVERAGE FOR THE YEAR		1.00	69894.09	69894.09	69894.09
===== 206-01816		Shoring (A 36)		LUMP SUM	=====		
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	1.00	213570.00	213570.00	213570.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		1.00	213570.00	213570.00	213570.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	213570.00	213570.00	213570.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 107

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 206-01817		Shoring (A 37)		LUMP SUM	=====		
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	1.00	76492.50	76492.50	76492.50
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	76492.50	76492.50	76492.50
	WEIGHTED AVERAGE FOR THE YEAR			1.00	76492.50	76492.50	76492.50
===== 206-01818		Shoring (A 38)		LUMP SUM	=====		
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	1.00	118895.24	118895.24	118895.24
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	118895.24	118895.24	118895.24
	WEIGHTED AVERAGE FOR THE YEAR			1.00	118895.24	118895.24	118895.24
===== 206-01819		Shoring (A 39)		LUMP SUM	=====		
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	1.00	31145.31	31145.31	31145.31
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	31145.31	31145.31	31145.31
	WEIGHTED AVERAGE FOR THE YEAR			1.00	31145.31	31145.31	31145.31
===== 207-00205		Topsoil		Cubic Yard	=====		
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	9,646.00	15.00	31.84	35.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	24,200.00	4.00	3.99	5.25
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	216.00	10.00	28.51	18.71
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	425.00	16.00	41.71	5.00
STR0241-062		US 24 143.4 - 148	01/24/19	219.00	20.00	76.67	65.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	4,840.00	30.00	27.64	20.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
NH2871-035		US 287 PASSING LANES SOUTH OF	02/07/19	3,557.00	15.00	5.24	3.20
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	2,570.00	35.00	19.16	21.00
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	37.00	50.00	65.14	46.00
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	1,850.00	10.00	14.90	7.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	61.00	30.00	74.50	65.00



COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 108

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 207-00205 Topsoil Cubic Yard =====							
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	3,362.00	10.00	8.50	5.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	2,256.00	25.00	28.00	45.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	544.00	10.15	41.17	31.50
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	68,298.00	8.00	5.53	3.60
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
WEIGHTED AVERAGE FOR THE FIRST QUARTER				122,081.00	9.89	12.90	10.51
IM0252-472		I-25 CABLE BARRIER PHASE III	04/04/19	11,700.00	8.00	8.50	10.00
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	140.00	20.00	21.33	16.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	6,722.00	20.00	16.30	13.00
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	1,742.00	10.00	30.02	18.00
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	752.00	10.00	45.50	73.00
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	296.00	40.00	25.83	21.00
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	790.00	25.00	17.50	10.00
WEIGHTED AVERAGE FOR THE SECOND QUARTER				22,142.00	12.98	15.56	13.86
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	31,903.00	7.04	7.04	7.04
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	11,185.00	10.46	10.46	10.46
WEIGHTED AVERAGE FOR THE THIRD QUARTER				43,088.00	7.93	7.93	7.93
STA0711-018		SH 71 SOUTH OF LIMON	10/03/19	430.00	11.00	15.20	7.00
FSA0243-090		US 24 near Peyton from MP 326	10/31/19	5,005.00	15.00	6.91	3.80
STA079A-015		SH 79 FY20 RESURFACING MP 19	11/07/19	160.00	5.00	71.69	90.00
NHPP0702-377		I-70 VAIL EAST AND WEST	11/07/19	73.00	100.00	127.75	149.00
ER0361-118		US 36 MP 7.2 - 8.5	11/21/19	1,950.00	20.00	47.97	32.00
SHE094A-035		HWY 94 & PEYTON HWY	12/05/19	855.00	20.00	21.03	7.00
NHPP1602-172		US 160 REST AREA TRUCK PARKIN	12/05/19	30.00	45.00	66.93	66.93
STA050A-029		US 50 FROM MP 352-359 BETWEEN	12/19/19	5,000.00	12.00	13.78	5.35
C145A-077		SH 145 MP 24.5 & 49.3 & US 55	12/19/19	205.00	40.00	58.39	115.00
C R100-318		REGION 1 ADA CURB RAMPS ESB	12/19/19	15.00	20.00	105.00	125.00
FSA0253-258		I-25: FORT COLLINS NORTH CABL	12/19/19	32,076.00	10.00	7.09	3.85
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	54.00	50.00	147.83	116.00
WEIGHTED AVERAGE FOR THE FOURTH QUARTER				45,853.00	11.72	10.23	6.54
WEIGHTED AVERAGE FOR THE YEAR				233,164.00	10.18	12.23	9.41

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 207-00210		Stockpile Topsoil		Cubic Yard	=====		
ER119A-065	PR SH 119A BOULDER CANYON	PR SH 119A BOULDER CANYON	01/03/19	1,000.00	7.00	17.29	6.90
STA119A-069	SH 119: NEDERLAND - EAST	SH 119: NEDERLAND - EAST					
STR0132-021	SH 13-MOFFAT COUNTY-CR 3 SOUT	SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	24,200.00	5.00	4.15	7.00
NHPP145A-065	SH 145 PASSING LANES AT DEEP	SH 145 PASSING LANES AT DEEP	02/14/19	2,570.00	15.00	20.01	18.00
NHPP1601-073	US 160 PASSING LANE NORTH OF	US 160 PASSING LANE NORTH OF	03/07/19	5,750.00	10.00	6.15	4.30
SHE2254-090	Colfax & I-225, Colfax & Cham	Colfax & I-225, Colfax & Cham	03/07/19	61.00	12.00	34.50	27.00
NHPP0503-087	US 50 PASSING LANES EAST OF S	US 50 PASSING LANES EAST OF S	03/21/19	3,362.00	10.00	8.00	4.00
SHE 0252-481	I-25 RAMP METER INSTALLATION	I-25 RAMP METER INSTALLATION	03/21/19	2,256.00	12.00	18.33	25.00
STA0131-070 HMA ALT	SH 13 CR 5 NORTH AND SOUTH	SH 13 CR 5 NORTH AND SOUTH	03/28/19	68,298.00	4.00	6.06	4.15
STA0131-070 PCCP ALT	SH 13 CR 5 NORTH AND SOUTH	SH 13 CR 5 NORTH AND SOUTH					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			107,497.00	5.20	6.43	6.28
FSA0252-468	I-25 AND PLUM CREEK IMPROVEME	I-25 AND PLUM CREEK IMPROVEME	04/18/19	13.00	12.00	94.50	108.00
NHPP0703-445	I-70 WESTBOUND PEAK PERIOD SH	I-70 WESTBOUND PEAK PERIOD SH	04/25/19	6,722.00	10.00	10.94	8.00
FSA0703-454	EB I-70 AUX LANE WARD TO KIPL	EB I-70 AUX LANE WARD TO KIPL	05/16/19	1,742.00	3.50	20.15	5.00
NHPP0703-442	I-70 SILVERPLUME SOUNDWALL AN	I-70 SILVERPLUME SOUNDWALL AN	06/13/19	296.00	10.00	15.90	14.00
NHPP160A-030	US160 MM 43.2, 150.4, 156.3,	US160 MM 43.2, 150.4, 156.3,	06/20/19	790.00	15.00	15.00	5.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			9,563.00	9.23	13.34	7.53
NHPP0252-477	I-25 SOUTH GAP PACKAGE 3	I-25 SOUTH GAP PACKAGE 3	07/02/19	31,903.00	5.78	5.78	5.78
FBR0252-486	I-25 S GAP - BE BRIDGES UPPER	I-25 S GAP - BE BRIDGES UPPER					
NHPP0253-273	I-25 EXPRESS LANES SEGMENT 5	I-25 EXPRESS LANES SEGMENT 5	08/05/19	11,185.00	7.83	7.83	7.83
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			43,088.00	6.31	6.31	6.31
STA0711-018	SH 71 SOUTH OF LIMON	SH 71 SOUTH OF LIMON	10/03/19	430.00	6.00	10.65	5.00
STA079A-015	SH 79 FY20 RESURFACING MP 19	SH 79 FY20 RESURFACING MP 19	11/07/19	160.00	3.00	35.05	15.00
NHPP1602-172	US 160 REST AREA TRUCK PARKIN	US 160 REST AREA TRUCK PARKIN	12/05/19	30.00	35.00	41.96	41.96
STA050A-029	US 50 FROM MP 352-359 BETWEEN	US 50 FROM MP 352-359 BETWEEN	12/19/19	5,000.00	7.00	9.92	3.75
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			5,620.00	6.96	11.19	4.37
	WEIGHTED AVERAGE FOR THE YEAR			165,768.00	5.78	7.04	6.30
===== 207-00305		Wetland Topsoil		Cubic Yard	=====		
STA0131-070 HMA ALT	SH 13 CR 5 NORTH AND SOUTH	SH 13 CR 5 NORTH AND SOUTH	03/28/19	1,516.00	40.00	17.41	7.55

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 110

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 207-00305 Wetland Topsoil Cubic Yard =====							
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,516.00	40.00	17.41	7.55
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	45.00	40.00	40.00	30.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			45.00	40.00	40.00	30.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	2,581.00	18.90	18.90	18.90
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	340.00	87.57	87.57	87.57
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			2,921.00	26.89	26.89	26.89
	WEIGHTED AVERAGE FOR THE YEAR			4,482.00	31.46	21.34	22.99
===== 207-00310 Stockpile Wetland Topsoil Cubic Yard =====							
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	3.00	15.00	258.11	150.00
STA119A-069		SH 119: NEDERLAND - EAST					
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	1,492.00	20.00	9.65	7.00
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,495.00	19.99	10.98	7.57
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	45.00	115.00	35.00	20.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			45.00	115.00	35.00	20.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	2,581.00	17.33	17.33	17.33
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	340.00	22.37	22.37	22.37
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			2,921.00	17.92	17.92	17.92
	WEIGHTED AVERAGE FOR THE YEAR			4,461.00	19.59	13.96	15.86

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 207-00405		Topsoil (Spec)		Cubic Yard	=====		
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	1,200.00	95.55	95.55	95.55
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	710.00	53.50	53.50	53.50
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,910.00	79.92	79.92	79.92
		WEIGHTED AVERAGE FOR THE YEAR		1,910.00	79.92	79.92	79.92
===== 208-00001		Silt Dike		Lin Foot	=====		
STA0711-018		SH 71 SOUTH OF LIMON	10/03/19	300.00	10.00	8.48	10.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		300.00	10.00	8.48	10.00
		WEIGHTED AVERAGE FOR THE YEAR		300.00	10.00	8.48	10.00
===== 208-00002		Erosion Log Type 1 (12 In)		Lin Foot	=====		
STAR200-242		R2 NORTH PROGRAM WALL REPAIRS	01/03/19	300.00	5.00	12.67	13.00
FSA0142-068		SH 14 & WCR 33 INTERSECTION I	01/03/19	435.00	10.00	5.49	3.95
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	3,330.00	4.00	5.78	4.25
STA119A-069		SH 119: NEDERLAND - EAST					
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	15,500.00	4.00	4.49	4.15
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	1,400.00	5.00	5.83	7.13
STR141A-047		SH 141 MP 120-143 MESA COUNTY	01/17/19	800.00	6.00	6.43	5.50
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	1,650.00	5.50	5.51	5.25
STR0241-062		US 24 143.4 - 148	01/24/19	1,080.00	5.00	5.00	4.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	34,850.00	5.00	4.97	4.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	220.00	5.50	5.05	4.60
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	1,130.00	5.00	5.03	5.50
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	421.00	7.00	6.60	7.00
NHPP1601-076		US 160 MANCOS HILL (MP 40.000	02/21/19	50.00	5.00	5.37	4.75
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	4,129.00	7.00	4.87	4.30
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	90.00	6.00	7.83	6.50
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	2,060.00	15.00	4.93	4.85
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	5,360.00	6.00	4.26	4.50
NHPP006A-058		US 6 LOVELAND PASS - I-70 (FY	03/07/19	280.00	5.00	12.51	5.02
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	234.00	7.00	10.00	5.00
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	500.00	10.00	8.16	4.73
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	1,000.00	7.00	5.32	5.45
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	1,100.00	5.50	5.00	5.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 112

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 208-00002							
SHER100-308		Erosion Log Type 1 (12 In)		Lin Foot			
STM0242-077		MIDPOINT - SIGNAL CONST PACKA	03/21/19	680.00	5.00	8.25	7.50
STA0131-070 HMA ALT		US24 - 8TH ST TO WEST OF MANI	03/28/19	925.00	5.50	4.13	4.50
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	43,920.00	5.00	4.52	4.75
		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		121,444.00	5.22	4.87	4.45
IM0252-472		I-25 CABLE BARRIER PHASE III	04/04/19	4,110.00	6.00	4.00	4.00
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	3,000.00	5.00	5.13	3.00
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	675.00	7.00	5.84	5.84
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	900.00	6.00	8.14	8.00
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	20.00	10.00	10.75	10.00
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	1,500.00	5.00	4.87	4.75
STRR200-257		ROAD CLOSURE GATES ON VARIOUS	05/30/19	1,000.00	7.55	5.95	5.00
ER145A-081		SH 145 MP 21 EMERGENCY ROCKFA	06/07/19	200.00	15.00	5.86	6.00
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	230.00	6.00	10.36	5.80
CR500-205		R5 GUARDRAIL END TREATMENT EA	06/13/19	1,500.00	4.50	5.55	5.55
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	480.00	5.00	6.00	6.00
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	1,919.00	6.00	7.50	5.00
C0502-085		US 50 MM 201.8 MONARCH AVALAN	06/27/19	40.00	15.00	14.25	19.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		15,574.00	5.82	5.77	4.69
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	32,000.00	5.20	5.20	5.20
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
STAR400-353		Region 4 - US 287C at interse	07/11/19	50.00	10.00	26.50	25.00
FSA076A-010		I-76: VMS BOARDS EAST AND WES	07/18/19	700.00	8.00	18.60	6.00
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	20,370.00	4.13	4.13	4.13
NHPP0361-126		US 36 EMERGENCY REPAIR	08/06/19	500.00	8.15	8.15	8.15
MTCER500-200		WEST 160 TO HIGH BRIDGE	08/08/19	20.00	5.00	11.38	7.75
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	80.00	9.00	6.10	6.70
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	500.00	8.15	8.15	8.15
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	2,700.00	5.00	5.67	5.50
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		56,920.00	4.90	5.73	4.91
STA0711-018		SH 71 SOUTH OF LIMON	10/03/19	1,500.00	5.00	5.56	8.00
CR400-366		BOULDER ADA CURB RAMPS PHASE	10/03/19	300.00	5.00	8.67	10.00
STMC040-043		FY19 PIKES PEAK AREA SIGNAL R	10/24/19	300.00	6.00	12.03	16.10

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 113

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 208-00002		Erosion Log Type 1 (12 In)		Lin Foot	=====		
FSA0243-090		US 24 near Peyton from MP 326	10/31/19	15,400.00	3.20	4.52	3.75
ITS SW02-286		ITS FIBER TO STATE BUILDINGS	10/31/19	1,000.00	5.00	10.50	5.00
CR100-321		SIGNAL CABINET UPGRADE PHASE	10/31/19	50.00	6.00	14.00	9.00
MPC040-056		REGION 2 FY20 SIGN REPLACEMENT	10/31/19	200.00	6.00	7.17	5.00
STA079A-015		SH 79 FY20 RESURFACING MP 19	11/07/19	2,600.00	8.00	5.36	4.30
NHPP0702-377		I-70 VAIL EAST AND WEST	11/07/19	4,660.00	8.00	6.29	6.20
ITS SW02-285		FY 19 ITS VMS UPGRADE	11/14/19	2,000.00	5.00	4.38	1.00
STR196A-001		CRITICAL CULVERT REPAIR - SH1	11/14/19	470.00	7.50	7.00	7.00
STR330A-002		SH 330 COLLBRAN	12/05/19	50.00	10.00	11.85	18.40
NHPP1602-172		US 160 REST AREA TRUCK PARKIN	12/05/19	110.00	5.00	5.44	5.44
STA050A-029		US 50 FROM MP 352-359 BETWEEN	12/19/19	12,000.00	5.00	5.61	4.73
FBR0761-232		I-76 OVER CLEAR CREEK REHAB	12/19/19	225.00	10.00	34.47	8.50
C145A-077		SH 145 MP 24.5 & 49.3 & US 55	12/19/19	150.00	15.00	6.15	4.50
FSA0253-258		I-25: FORT COLLINS NORTH CABL	12/19/19	9,000.00	5.00	7.03	5.35
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	350.00	6.00	9.21	8.80
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		50,365.00	4.98	5.77	4.79
		WEIGHTED AVERAGE FOR THE YEAR		244,303.00	5.13	5.11	4.67
===== 208-00008		Erosion Log Type 2 (12 In)		Lin Foot	=====		
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	1,600.00	5.50	8.16	7.67
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	20,000.00	5.00	7.32	6.25
STA119A-069		SH 119: NEDERLAND - EAST					
ITSSW01-638		ETHERNET PHASE III (PRIMARILY	02/07/19	400.00	8.00	4.50	1.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	6,650.00	7.00	6.17	7.50
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		28,650.00	5.53	7.21	6.55
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	29,150.00	6.00	7.08	8.00
NHPP030A-036		SH 30 & TOWER RD IMPROVEMENTS	06/13/19	100.00	10.00	5.50	5.50
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		29,250.00	6.01	7.08	7.99
MTCE 0761-234		I76 MP 69-77	08/01/19	200.00	8.00	8.82	7.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		200.00	8.00	8.82	7.00
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	4,608.00	6.00	7.04	7.05

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 114

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 208-00008		Erosion Log Type 2 (12 In)		Lin Foot	=====		
ER0361-118		US 36 MP 7.2 - 8.5	11/21/19	2,600.00	5.00	8.03	6.70
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			7,208.00	5.64	7.29	6.92
	WEIGHTED AVERAGE FOR THE YEAR			65,308.00	5.77	7.19	7.24
===== 208-00009		Erosion Log Type 2 (18 In)		Lin Foot	=====		
NH2871-035		US 287 PASSING LANES SOUTH OF	02/07/19	2,000.00	7.00	11.68	10.45
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2,000.00	7.00	11.68	10.45
STR196A-001		CRITICAL CULVERT REPAIR - SH1	11/14/19	45.00	16.00	10.00	10.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			45.00	16.00	10.00	10.00
	WEIGHTED AVERAGE FOR THE YEAR			2,045.00	7.20	11.67	10.44
===== 208-00012		Erosion Log Type 1 (9 In)		Lin Foot	=====		
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	1,400.00	15.00	4.24	4.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	92.00	10.00	14.50	4.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	7,152.00	10.00	6.67	8.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			8,644.00	10.81	6.33	7.31
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	8,660.00	8.00	4.50	4.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			8,660.00	8.00	4.50	4.00
STA0504-905		US50C - 23RD LANE DRAINAGE IM	11/14/19	200.00	30.00	6.88	5.00
MTCER100-333		MTCE R1 FY20 FREEWAY SIGNING	11/14/19	700.00	7.00	10.16	5.31
SHE094A-035		HWY 94 & PEYTON HWY	12/05/19	2,200.00	3.20	6.00	3.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			3,100.00	5.79	6.73	3.65
	WEIGHTED AVERAGE FOR THE YEAR			20,404.00	8.85	5.60	5.35

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 115

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 208-00013		Erosion Log Type 1 (20 In)		Lin Foot	=====		
STR0132-021	SH 13-MOFFAT COUNTY-CR 3 SOUT	SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	400.00	7.00	8.08	6.60
STA067A-038	SH 67 SEDALIA RESURFACING	SH 67 SEDALIA RESURFACING	01/31/19	750.00	10.00	5.34	4.50
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,150.00	8.96	6.63	5.23
NHPP0252-477	I-25 SOUTH GAP PACKAGE 3	I-25 SOUTH GAP PACKAGE 3	07/02/19	20,000.00	6.80	6.80	6.80
FBR0252-486	I-25 S GAP - BE BRIDGES UPPER	I-25 S GAP - BE BRIDGES UPPER					
NHPP0361-126	US 36 EMERGENCY REPAIR	US 36 EMERGENCY REPAIR	08/06/19	1,000.00	10.61	10.61	10.61
NHPP0361-127	US 36 EMERGENCY REPAIR - PACK	US 36 EMERGENCY REPAIR - PACK	08/27/19	500.00	10.61	10.61	10.61
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			21,500.00	7.07	7.07	7.07
BRR100-268	SH 119 WALL REPAIR @ MP 6.8	SH 119 WALL REPAIR @ MP 6.8	11/21/19	100.00	7.00	28.65	17.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			100.00	7.00	28.65	17.00
	WEIGHTED AVERAGE FOR THE YEAR			22,750.00	7.16	7.24	7.02
===== 208-00020		Silt Fence		Lin Foot	=====		
NH2871-035	US 287 PASSING LANES SOUTH OF	US 287 PASSING LANES SOUTH OF	02/07/19	13,200.00	2.00	1.65	1.42
NHPP145A-065	SH 145 PASSING LANES AT DEEP	SH 145 PASSING LANES AT DEEP	02/14/19	3,926.00	5.00	2.00	1.50
NHPP1601-076	US 160 MANCOS HILL (MP 40.000	US 160 MANCOS HILL (MP 40.000	02/21/19	1,000.00	2.00	2.60	1.80
NHPP1601-073	US 160 PASSING LANE NORTH OF	US 160 PASSING LANE NORTH OF	03/07/19	1,100.00	5.00	2.00	2.00
FBR0253-247	I25 AT VINE DRIVE BRIDGE REPL	I25 AT VINE DRIVE BRIDGE REPL	03/07/19	432.00	2.00	2.31	1.50
NHPP0503-087	US 50 PASSING LANES EAST OF S	US 50 PASSING LANES EAST OF S	03/21/19	1,900.00	1.50	2.00	2.00
STM0242-077	US24 - 8TH ST TO WEST OF MANI	US24 - 8TH ST TO WEST OF MANI	03/28/19	980.00	3.50	1.82	2.75
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			22,538.00	2.69	1.82	1.59
FSA0252-468	I-25 AND PLUM CREEK IMPROVEME	I-25 AND PLUM CREEK IMPROVEME	04/18/19	398.00	2.00	2.40	1.60
NHPP2851-012	US 285 Antonito to Estrella C	US 285 Antonito to Estrella C	05/02/19	500.00	1.00	2.75	2.00
FSA0703-454	EB I-70 AUX LANE WARD TO KIPL	EB I-70 AUX LANE WARD TO KIPL	05/16/19	100.00	2.00	7.04	10.00
ER145A-081	SH 145 MP 21 EMERGENCY ROCKFA	SH 145 MP 21 EMERGENCY ROCKFA	06/07/19	300.00	5.00	2.59	3.00
NHPP0703-442	I-70 SILVERPLUME SOUNDWALL AN	I-70 SILVERPLUME SOUNDWALL AN	06/13/19	1,300.00	3.00	5.01	1.40



COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 116

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	208-00020	Silt Fence		Lin Foot	=====		
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	100.00	3.50	2.75	3.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2,698.00	2.69	4.40	2.10
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	10,000.00	1.21	1.21	1.21
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	4,400.00	1.47	1.47	1.47
NHPP0361-126		US 36 EMERGENCY REPAIR	08/06/19	2,000.00	1.73	1.73	1.73
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	274.00	2.50	3.75	5.00
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	500.00	1.73	1.73	1.73
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		17,174.00	1.37	1.43	1.41
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	300.00	1.50	4.48	10.40
FSA0243-090		US 24 near Peyton from MP 326	10/31/19	5,000.00	1.50	2.26	1.40
SHE094A-035		HWY 94 & PEYTON HWY	12/05/19	1,200.00	2.00	2.63	1.50
NHPP0242-084		US 24 JOHNSON VILLAGE EAST CH	12/05/19	500.00	2.00	2.69	1.25
NHPP1602-172		US 160 REST AREA TRUCK PARKIN	12/05/19	500.00	3.00	2.28	2.28
STA050A-029		US 50 FROM MP 352-359 BETWEEN	12/19/19	2,000.00	2.00	2.28	1.75
C145A-077		SH 145 MP 24.5 & 49.3 & US 55	12/19/19	685.00	5.00	3.48	2.25
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		10,185.00	1.99	2.53	1.84
		WEIGHTED AVERAGE FOR THE YEAR		52,595.00	2.13	2.18	1.61
=====	208-00021	Silt Fence (Reinf)		Lin Foot	=====		
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	500.00	6.50	4.43	4.31
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		500.00	6.50	4.43	4.31
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	12,500.00	3.16	3.16	3.16
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		12,500.00	3.16	3.16	3.16
C145A-077		SH 145 MP 24.5 & 49.3 & US 55	12/19/19	281.00	5.00	4.61	3.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		281.00	5.00	4.61	3.00
		WEIGHTED AVERAGE FOR THE YEAR		13,281.00	3.32	3.45	3.20

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 117

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	208-00023	Erosion Log (Type 3) (12 In)		Lin Foot	=====		
ER119A-065 STA119A-069		PR SH 119A BOULDER CANYON SH 119: NEDERLAND - EAST	01/03/19	4,000.00	6.00	7.02	5.90
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4,000.00	6.00	7.02	5.90
ER0361-118		US 36 MP 7.2 - 8.5	11/21/19	1,150.00	6.00	6.90	6.40
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,150.00	6.00	6.90	6.40
		WEIGHTED AVERAGE FOR THE YEAR		5,150.00	6.00	7.01	6.01
=====	208-00025	Plastic Sheeting		Sq Yard	=====		
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	250.00	10.00	10.50	13.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		250.00	10.00	10.50	13.00
		WEIGHTED AVERAGE FOR THE YEAR		250.00	10.00	10.50	13.00
=====	208-00033	Sediment Trap		Each	=====		
NHPP0252-477 FBR0252-486 NHPP0253-273		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER I-25 EXPRESS LANES SEGMENT 5	07/02/19 08/05/19	2.00 2.00	4095.00 1823.79	4095.00 1823.79	4095.00 1823.79
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		4.00	2959.40	2959.40	2959.40
		WEIGHTED AVERAGE FOR THE YEAR		4.00	2959.40	2959.40	2959.40
=====	208-00035	Aggregate Bag		Lin Foot	=====		
NHPPR500-173 SHER100-289 ER119A-065 STA119A-069 STR0132-021 STR141A-047		US 160_550 DURANGO SIGNALS OP INTERSECTIONS @ SH83 & LONGS PR SH 119A BOULDER CANYON SH 119: NEDERLAND - EAST SH 13-MOFFAT COUNTY-CR 3 SOUT SH 141 MP 120-143 MESA COUNTY	01/03/19 01/03/19 01/03/19 01/10/19 01/17/19	100.00 400.00 764.00 100.00 250.00	15.00 12.00 10.00 5.00 10.00	14.50 8.35 9.69 10.27 8.63	9.00 4.75 5.60 7.45 6.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	208-00035	Aggregate Bag		Lin Foot	=====	=====	=====
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	200.00	8.00	11.52	17.00
STR0241-062		US 24 143.4 - 148	01/24/19	2,288.00	7.00	12.67	11.00
NHPPR100-250		PACKAGE A (I-25 / I-70 / I-76	01/24/19	150.00	12.00	10.93	7.00
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	128.00	9.50	13.00	15.00
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	48.00	12.00	8.40	10.00
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	400.00	5.00	9.45	14.20
ITSSW01-638		ETHERNET PHASE III (PRIMARILY	02/07/19	300.00	8.00	5.00	1.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	100.00	12.00	8.77	10.30
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	32.00	12.00	7.79	5.50
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	240.00	12.00	9.00	7.00
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	320.00	8.00	6.63	6.55
NHPP006A-058		US 6 LOVELAND PASS - I-70 (FY	03/07/19	40.00	20.00	19.39	13.78
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	350.00	12.00	11.00	7.00
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	500.00	15.00	14.35	11.56
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	100.00	10.00	6.15	5.45
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	240.00	12.00	7.33	7.50
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	436.00	10.00	8.00	7.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	2,442.00	11.00	6.10	5.50
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	65.00	9.00	5.75	6.75
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		9,993.00	9.78	9.26	8.04
NHPP030A-035		US 285/SH30	04/04/19	500.00	12.00	10.00	10.00
STRR300-236		SH 92 and SH 133	04/04/19	400.00	10.00	5.00	5.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	14,980.00	12.00	10.90	11.00
MTCE0641-103		MTCE R3 FY20 SH 64 RANGELY PE	05/02/19	85.00	20.00	17.38	20.00
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	100.00	10.00	17.50	21.00
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	24.00	8.00	12.00	7.00
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	50.00	12.00	26.89	15.00
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	130.00	9.00	7.56	1.00
NHPP030A-036		SH 30 & TOWER RD IMPROVEMENTS	06/13/19	100.00	12.00	10.00	10.00
CR500-205		R5 GUARDRAIL END TREATMENT EA	06/13/19	200.00	10.00	9.95	9.95
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	430.00	8.00	14.50	15.00
C0502-085		US 50 MM 201.8 MONARCH AVALAN	06/27/19	40.00	16.00	20.25	25.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		17,039.00	11.84	10.98	10.98
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	5,000.00	4.02	4.02	4.02
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
STAR400-353		Region 4 - US 287C at interse	07/11/19	150.00	10.00	26.50	13.00
NHPPR500-207		R5 CHAIN STATION IMPROVEMENTS	07/11/19	500.00	10.00	9.99	9.00
MTCE 001A-004		MTCE FY20 R4 SH-1	07/11/19	200.00	6.00	14.33	15.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 119

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 208-00035				Aggregate Bag	Lin Foot	=====	
FSA076A-010		I-76: VMS BOARDS EAST AND WES	07/18/19	700.00	10.00	17.80	10.00
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	112.00	10.86	10.86	10.86
NHPP0361-126		US 36 EMERGENCY REPAIR	08/06/19	200.00	9.96	9.96	9.96
MTCER500-200		WEST 160 TO HIGH BRIDGE	08/08/19	20.00	5.00	13.88	7.75
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	240.00	9.00	14.55	16.10
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	500.00	9.96	9.96	9.96
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	200.00	8.00	12.93	11.53
WEIGHTED AVERAGE FOR THE THIRD QUARTER				7,822.00	5.99	10.63	6.53
STA0711-018		SH 71 SOUTH OF LIMON	10/03/19	1,500.00	10.00	6.99	10.00
CR400-366		BOULDER ADA CURB RAMPS PHASE	10/03/19	200.00	9.00	23.33	5.00
STMC040-043		FY19 PIKES PEAK AREA SIGNAL R	10/24/19	70.00	10.50	11.81	15.75
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	192.00	8.00	9.87	8.55
ITS SW02-286		ITS FIBER TO STATE BUILDINGS	10/31/19	200.00	8.00	25.00	10.00
CR100-321		SIGNAL CABINET UPGRADE PHASE	10/31/19	100.00	12.00	15.25	6.00
STA079A-015		SH 79 FY20 RESURFACING MP 19	11/07/19	1,300.00	10.00	8.05	7.00
NHPP0702-377		I-70 VAIL EAST AND WEST	11/07/19	100.00	16.00	12.11	15.40
NHPP0702-380		THIS PROJECT IS LOCATED ALONG	11/14/19	2,560.00	8.00	9.29	6.50
ITS SW02-285		FY 19 ITS VMS UPGRADE	11/14/19	200.00	8.00	14.38	7.50
STA0504-905		US50C - 23RD LANE DRAINAGE IM	11/14/19	60.00	20.00	13.13	20.00
ER0361-118		US 36 MP 7.2 - 8.5	11/21/19	600.00	7.00	12.10	8.90
STAR100-265		Concrete Resurfacing, Various	12/05/19	350.00	11.00	9.95	13.73
SHE0881-031		FEDERAL BLVD. SH088A MP 1.98	12/05/19	100.00	12.00	14.75	9.75
NHPP1602-172		US 160 REST AREA TRUCK PARKIN	12/05/19	500.00	8.00	9.76	9.76
STA050A-029		US 50 FROM MP 352-359 BETWEEN	12/19/19	1,000.00	9.50	12.57	5.40
STA0831-120		SH83A(LEETSDALE):MISS TO COLO	12/19/19	600.00	7.00	11.63	6.50
C145A-077		SH 145 MP 24.5 & 49.3 & US 55	12/19/19	120.00	10.00	14.46	8.00
NHPP0881-030		SH 88 (BELLEVIEW) UNIVERSITY	12/19/19	100.00	6.00	12.92	8.00
FSA0253-258		I-25: FORT COLLINS NORTH CABL	12/19/19	500.00	8.00	12.44	4.75
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	1,960.00	15.00	14.64	10.40
WEIGHTED AVERAGE FOR THE FOURTH QUARTER				12,312.00	9.90	10.90	8.22
WEIGHTED AVERAGE FOR THE YEAR				47,166.00	9.93	10.47	8.90
===== 208-00041				Rock Check Dam	Each	=====	
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	100.00	400.00	687.18	285.00
STA119A-069		SH 119: NEDERLAND - EAST					
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	1.00	800.00	3275.00	1050.00
NH2871-035		US 287 PASSING LANES SOUTH OF	02/07/19	6.00	500.00	1205.85	1800.00
WEIGHTED AVERAGE FOR THE FIRST QUARTER				107.00	409.35	708.52	377.10

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 120

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	208-00041	Rock Check Dam		Each	=====		
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	75.00	1470.00	1470.00	1470.00
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		75.00	1470.00	1470.00	1470.00
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	6.00	800.00	1078.00	1340.00
ER0361-118		US 36 MP 7.2 - 8.5	11/21/19	10.00	600.00	2032.25	1100.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		16.00	675.00	1555.13	1190.00
		WEIGHTED AVERAGE FOR THE YEAR		198.00	832.58	820.80	856.77
=====	208-00045	Conc Washout Str		Each	=====		
STAR200-242		R2 NORTH PROGRAM WALL REPAIRS	01/03/19	1.00	1500.00	1866.83	2051.00
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	1.00	2000.00	1984.88	1999.19
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	12.00	1566.67	2495.15	4400.00
STA119A-069		SH 119: NEDERLAND - EAST					
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	2.00	2000.00	1640.33	1680.91
NHPPR100-250		PACKAGE A (I-25 / I-70 / I-76	01/24/19	2.00	1500.00	2490.08	1500.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	8.00	1500.00	1658.02	1000.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	2.00	2000.00	2141.67	625.00
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	1.00	1500.00	1480.02	1500.00
NH2871-035		US 287 PASSING LANES SOUTH OF	02/07/19	2.00	1000.00	2784.22	3675.00
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY	02/07/19	3.00	1400.00	650.00	500.00
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	1.00	1500.00	2034.67	1650.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	1.00	1500.00	2242.02	2200.00
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	2.00	1500.00	1375.37	570.00
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	3.00	1400.00	1374.00	1576.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	2.00	1500.00	1850.00	1700.00
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	2.00	1500.00	1195.39	850.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	1.00	1500.00	2575.00	1150.00
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	1.00	1500.00	1916.67	2500.00
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	2.00	1200.00	3250.00	1500.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	16.00	1500.00	1291.67	1550.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	3.00	1930.00	1666.67	2000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		68.00	1535.15	1868.56	1986.47

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 121

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 208-00045		Conc Washout Str		Each	=====		
NHPP030A-035		US 285/SH30	04/04/19	1.00	1500.00	5000.00	5000.00
IM0252-472		I-25 CABLE BARRIER PHASE III	04/04/19	3.00	1200.00	2000.00	3000.00
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	1.00	2000.00	1330.00	1416.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	14.00	1500.00	5900.98	1779.00
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	1.00	1500.00	2037.50	2600.00
STRR200-257		ROAD CLOSURE GATES ON VARIOUS	05/30/19	3.00	739.25	596.50	350.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		23.00	1383.38	4554.35	1911.83
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	6.00	3978.18	3978.18	3978.18
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
FSA076A-010		I-76: VMS BOARDS EAST AND WES	07/18/19	7.00	1350.00	1447.00	230.00
MTCE 0761-234		I76 MP 69-77	08/01/19	1.00	2000.00	4383.33	4700.00
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	3.00	1189.29	1189.29	1189.29
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	1.00	5776.00	5776.00	5776.00
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	1.00	2500.00	1666.67	2000.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		19.00	2482.26	2000.16	2185.42
STMC040-043		FY19 PIKES PEAK AREA SIGNAL R	10/24/19	2.00	1600.00	3007.50	1525.00
MPC040-056		REGION 2 FY20 SIGN REPLACEMENT	10/31/19	1.00	1400.00	1933.33	800.00
STA0504-905		US50C - 23RD LANE DRAINAGE IM	11/14/19	1.00	4000.00	1437.50	1000.00
STR196A-001		CRITICAL CULVERT REPAIR - SH1	11/14/19	1.00	1600.00	2000.00	2000.00
ER0361-118		US 36 MP 7.2 - 8.5	11/21/19	2.00	2200.00	4749.87	6500.00
NHPP1602-172		US 160 REST AREA TRUCK PARKIN	12/05/19	2.00	800.00	240.75	240.75
STA050A-029		US 50 FROM MP 352-359 BETWEEN	12/19/19	5.00	1750.00	2183.33	1200.00
STA0831-120		SH83A(LEETSDALE):MISS TO COLO	12/19/19	2.00	1000.00	2543.03	1610.00
NHPP0881-030		SH 88 (BELLEVIEW) UNIVERSITY	12/19/19	2.00	1300.00	2602.77	1300.00
FSA0253-258		I-25: FORT COLLINS NORTH CABL	12/19/19	5.00	500.00	3865.00	4260.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		23.00	1393.48	2935.17	2323.98
		WEIGHTED AVERAGE FOR THE YEAR		133.00	1619.70	2324.08	2060.35
===== 208-00046		Pre-fab Conc Washout Str (Type 1)		Each	=====		
NHPPR500-173		US 160_550 DURANGO SIGNALS OP	01/03/19	1.00	1000.00	1450.00	650.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 122

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 208-00046							
		Pre-fab Conc Washout Str (Type 1)		Each			
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	2.00	1500.00	1416.00	2350.00
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	1.00	1800.00	2670.00	1380.00
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	1.00	1700.00	4187.62	4500.00
STR0241-062		US 24 143.4 - 148	01/24/19	3.00	2100.00	1286.67	560.00
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	2.00	1500.00	2800.00	2600.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	2.00	1300.00	2925.00	350.00
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	1.00	1000.00	2254.17	2562.50
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	3.00	1450.00	1550.00	1300.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	2.00	2000.00	2337.44	2250.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	6.00	1500.00	2591.00	1820.00
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		24.00	1572.92	2257.68	1677.74
NHPP030A-035		US 285/SH30	04/04/19	5.00	2000.00	4000.00	4000.00
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	2.00	2000.00	943.33	700.00
MTCE0641-103		MTCE R3 FY20 SH 64 RANGELY PE	05/02/19	1.00	2000.00	1590.00	2000.00
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	3.00	1600.00	910.00	880.00
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	2.00	2000.00	3922.07	6000.00
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	1.00	2000.00	1875.00	2000.00
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	1.00	1500.00	1532.69	970.00
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	1.00	2000.00	2718.27	2680.00
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	2.00	2400.00	375.00	500.00
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	4.00	3000.00	1615.00	980.00
C0502-085		US 50 MM 201.8 MONARCH AVALAN	06/27/19	1.00	2000.00	5391.50	4730.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		23.00	2134.78	2108.52	2319.13
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	5.00	4643.48	4643.48	4643.48
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
STAR400-353		Region 4 - US 287C at interse	07/11/19	6.00	1600.00	777.50	745.00
NHPPR500-207		R5 CHAIN STATION IMPROVEMENTS	07/11/19	7.00	1500.00	629.89	400.00
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	3.00	6197.64	6197.64	6197.64
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	3.00	3000.00	240.00	258.00
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	2.00	1600.00	1391.00	400.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		26.00	2850.40	1309.39	1948.24
STA0711-018		SH 71 SOUTH OF LIMON	10/03/19	4.00	1750.00	2339.61	1700.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 208-00046		Pre-fab Conc Washout Str (Type 1)		Each =====			
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	2.00	1650.00	2176.00	1830.00
FSA0243-090		US 24 near Peyton from MP 326	10/31/19	2.00	1000.00	1721.32	600.00
ITS SW02-286		ITS FIBER TO STATE BUILDINGS	10/31/19	32.00	500.00	387.50	25.00
CR100-321		SIGNAL CABINET UPGRADE PHASE	10/31/19	5.00	2500.00	881.00	249.00
NHPP0702-377		I-70 VAIL EAST AND WEST	11/07/19	4.00	1500.00	2087.54	500.00
NHPP0702-380		THIS PROJECT IS LOCATED ALONG	11/14/19	2.00	1700.00	1358.67	1500.00
ITS SW02-285		FY 19 ITS VMS UPGRADE	11/14/19	18.00	500.00	575.00	125.00
MTCER100-333		MTCE R1 FY20 FREEWAY SIGNING	11/14/19	2.00	2250.00	1421.50	343.00
BRR100-268		SH 119 WALL REPAIR @ MP 6.8	11/21/19	1.00	2500.00	4624.51	4502.00
STAR100-265		Concrete Resurfacing, Various	12/05/19	5.00	2500.00	1978.79	1343.95
STR330A-002		SH 330 COLLRAN	12/05/19	1.00	1000.00	1750.00	2500.00
SHE0881-031		FEDERAL BLVD. SH088A MP 1.98	12/05/19	2.00	2000.00	3436.00	6000.00
FBR0761-232		I-76 OVER CLEAR CREEK REHAB	12/19/19	1.00	2000.00	5714.00	1500.00
C145A-077		SH 145 MP 24.5 & 49.3 & US 55	12/19/19	2.00	2400.00	848.74	200.00
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	1.00	2000.00	4443.37	3080.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		84.00	1101.19	1265.39	623.13
		WEIGHTED AVERAGE FOR THE YEAR		157.00	1614.40	1529.08	1243.96
===== 208-00051		Storm Drain Inlet Protection (Type I)		Lin Foot =====			
NHPPR500-173		US 160_550 DURANGO SIGNALS OP	01/03/19	100.00	20.00	60.00	20.00
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	100.00	10.00	11.10	7.50
STR0241-062		US 24 143.4 - 148	01/24/19	14.00	20.00	13.67	12.00
NHPPR100-250		PACKAGE A (I-25 / I-70 / I-76	01/24/19	175.00	15.00	12.67	12.00
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	5.00	14.00	24.67	22.00
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY	02/07/19	100.00	15.00	9.00	1.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	206.00	20.00	15.78	10.30
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	4.00	200.00	50.33	51.00
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	22.00	100.00	11.85	7.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	26.00	14.00	62.50	58.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	24.00	12.00	18.90	20.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		776.00	19.65	17.29	12.49
MTCE0641-103		MTCE R3 FY20 SH 64 RANGELY PE	05/02/19	26.00	20.00	110.60	200.00
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	92.00	15.00	14.50	15.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		118.00	16.10	35.67	55.76
MTCER500-200		WEST 160 TO HIGH BRIDGE	08/08/19	170.00	20.00	15.00	10.00



COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 124

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 208-00051		Storm Drain Inlet Protection (Type I)		Lin Foot	=====		
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	100.00	20.00	36.76	34.28
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		270.00	20.00	25.20	18.99
STMC040-043		FY19 PIKES PEAK AREA SIGNAL R	10/24/19	180.00	19.00	22.00	42.00
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	60.00	14.00	18.08	24.40
CR100-321		SIGNAL CABINET UPGRADE PHASE	10/31/19	100.00	12.00	18.25	6.00
STA0504-905		US50C - 23RD LANE DRAINAGE IM	11/14/19	40.00	50.00	12.50	10.00
BRR100-268		SH 119 WALL REPAIR @ MP 6.8	11/21/19	40.00	15.00	23.65	12.00
SHE0881-031		FEDERAL BLVD. SH088A MP 1.98	12/05/19	1,450.00	12.00	10.10	8.00
STA0831-120		SH83A (LEETSDALE):MISS TO COLO	12/19/19	640.00	12.00	16.50	7.60
NHPP0881-030		SH 88 (BELLEVIEW) UNIVERSITY	12/19/19	650.00	12.00	29.12	8.25
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	492.00	15.00	16.38	21.60
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3,652.00	13.23	16.51	11.76
		WEIGHTED AVERAGE FOR THE YEAR		4,816.00	14.71	17.13	13.36
===== 208-00052		Storm Drain Inlet Protection (Type II)		Lin Foot	=====		
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	1.00	100.00	190.66	235.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR0241-062		US 24 143.4 - 148	01/24/19	28.00	50.00	74.33	72.00
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	3.00	55.00	62.67	48.00
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	20.00	55.00	35.02	21.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		52.00	53.17	58.88	54.13
STAR400-353		Region 4 - US 287C at interse	07/11/19	81.00	50.00	49.50	50.00
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	100.00	20.00	87.05	85.14
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		181.00	33.43	73.88	69.41
CR100-321		SIGNAL CABINET UPGRADE PHASE	10/31/19	100.00	45.00	53.50	20.00
BRR100-268		SH 119 WALL REPAIR @ MP 6.8	11/21/19	20.00	50.00	81.49	80.00
STA0831-120		SH83A (LEETSDALE):MISS TO COLO	12/19/19	40.00	40.00	120.92	100.00
NHPP0881-030		SH 88 (BELLEVIEW) UNIVERSITY	12/19/19	50.00	40.00	77.83	59.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		210.00	43.33	74.82	50.24
		WEIGHTED AVERAGE FOR THE YEAR		443.00	40.44	72.45	58.53

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 125

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 208-00053		Storm Drain Inlet Protect (Ty I) (84 In)		Each			
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	6.00	400.00	232.31	73.00
STA119A-069		SH 119: NEDERLAND - EAST					
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	15.00	300.00	177.50	200.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	9.00	130.00	215.00	215.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		30.00	269.00	212.20	179.10
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	2.00	150.00	214.75	195.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	150.00	214.75	195.00
CR400-366		BOULDER ADA CURB RAMPS PHASE	10/03/19	10.00	200.00	160.00	200.00
STAR100-265		Concrete Resurfacing, Various	12/05/19	12.00	200.00	175.43	230.15
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		22.00	200.00	170.29	216.45
		WEIGHTED AVERAGE FOR THE YEAR		54.00	236.48	193.72	194.90
===== 208-00054		Storm Drain Inlet Protection (Type II)		Each			
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	9.00	150.00	320.67	315.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	3.00	250.00	327.76	400.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		12.00	175.00	322.44	336.25
NHPP030A-035		US 285/SH30	04/04/19	67.00	300.00	200.00	200.00
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	11.00	300.00	218.75	150.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		78.00	300.00	207.43	192.95
MTCER500-200		WEST 160 TO HIGH BRIDGE	08/08/19	4.00	300.00	177.50	105.00
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	2.00	200.00	274.00	337.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		6.00	266.67	209.67	182.33

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 126

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 208-00054		Storm Drain Inlet Protection (Type II)		Each	=====		
CR400-366		BOULDER ADA CURB RAMPS PHASE	10/03/19	24.00	250.00	216.67	225.00
STAR100-265		Concrete Resurfacing, Various	12/05/19	4.00	250.00	338.79	368.93
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	44.00	200.00	282.24	230.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			72.00	219.44	266.21	236.05
	WEIGHTED AVERAGE FOR THE YEAR			168.00	255.36	252.69	221.28
===== 208-00056		Storm Drain Inlet Protection (Type III)		Each	=====		
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	2.00	50.00	264.35	240.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR0241-062		US 24 143.4 - 148	01/24/19	12.00	300.00	158.33	205.00
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	8.00	15.00	313.34	265.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			22.00	173.64	267.88	230.00
MTCE0641-103		MTCE R3 FY20 SH 64 RANGELY PE	05/02/19	1.00	500.00	385.00	200.00
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	2.00	300.00	150.00	150.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			3.00	366.67	228.33	166.67
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	65.00	428.57	428.57	428.57
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
STAR400-353		Region 4 - US 287C at interse	07/11/19	11.00	250.00	258.00	216.00
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	2.00	195.53	195.53	195.53
MTCER500-200		WEST 160 TO HIGH BRIDGE	08/08/19	2.00	250.00	307.50	115.00
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	3.00	300.00	274.00	337.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			83.00	390.34	371.70	383.92
STAR100-265		Concrete Resurfacing, Various	12/05/19	3.00	400.00	483.93	339.66
FBR0761-232		I-76 OVER CLEAR CREEK REHAB	12/19/19	2.00	750.00	648.29	540.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 127

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 208-00056	208-00056	Storm Drain Inlet Protection (Type III)		Each =====			
STA0241-065	US 24 LEADVILLE RESURFACING	US 24 LEADVILLE RESURFACING	12/19/19	24.00	200.00	263.69	370.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			29.00	258.62	324.03	378.59
	WEIGHTED AVERAGE FOR THE YEAR			137.00	327.14	313.03	353.31
===== 208-00060	208-00060	Temporary Slope Drain		Lin Foot =====			
NHPP0252-477	I-25 SOUTH GAP PACKAGE 3	I-25 SOUTH GAP PACKAGE 3	07/02/19	465.00	11.25	11.25	11.25
FBR0252-486	I-25 S GAP - BE BRIDGES UPPER	I-25 S GAP - BE BRIDGES UPPER					
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			465.00	11.25	11.25	11.25
	WEIGHTED AVERAGE FOR THE YEAR			465.00	11.25	11.25	11.25
===== 208-00070	208-00070	Vehicle Tracking Pad		Each =====			
STAR200-242	R2 NORTH PROGRAM WALL REPAIRS	R2 NORTH PROGRAM WALL REPAIRS	01/03/19	1.00	1500.00	3324.06	3395.00
IM0251-351	I-25 South of Pueblo MP 79.6	I-25 South of Pueblo MP 79.6	01/03/19	2.00	2000.00	2081.65	3345.46
ER119A-065	PR SH 119A BOULDER CANYON	PR SH 119A BOULDER CANYON	01/03/19	18.00	2066.67	3196.57	3100.00
STA119A-069	SH 119: NEDERLAND - EAST	SH 119: NEDERLAND - EAST					
STR0132-021	SH 13-MOFFAT COUNTY-CR 3 SOUT	SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	1.00	2000.00	3382.00	3790.00
FBR0341-087	US 34 OVER NORTH FORK CO RIVE	US 34 OVER NORTH FORK CO RIVE	01/10/19	4.00	2500.00	2077.94	1552.26
ER072A-040	PR SH72A FLOOD PERMANENT REPA	PR SH72A FLOOD PERMANENT REPA	01/31/19	16.00	2200.00	2218.57	830.00
NHPP072A-041	PR SH72A FLOOD PERMANENT REPA	PR SH72A FLOOD PERMANENT REPA					
NHPP0821-107	SH 82 GLENWOOD SPRINGS TO CA	SH 82 GLENWOOD SPRINGS TO CA	02/07/19	2.00	2000.00	2250.00	2400.00
NHPP145A-065	SH 145 PASSING LANES AT DEEP	SH 145 PASSING LANES AT DEEP	02/14/19	1.00	3000.00	3096.93	3750.00
NHPP1601-073	US 160 PASSING LANE NORTH OF	US 160 PASSING LANE NORTH OF	03/07/19	2.00	3500.00	1550.00	1700.00
FBR0253-247	I25 AT VINE DRIVE BRIDGE REPL	I25 AT VINE DRIVE BRIDGE REPL	03/07/19	2.00	2000.00	2674.28	4000.00
NHPP050A-033	US50 West of Delta EB Lanes R	US50 West of Delta EB Lanes R	03/14/19	1.00	2900.00	2633.33	4500.00
NHPP0503-087	US 50 PASSING LANES EAST OF S	US 50 PASSING LANES EAST OF S	03/21/19	2.00	1800.00	1750.00	900.00
SHE 0252-481	I-25 RAMP METER INSTALLATION	I-25 RAMP METER INSTALLATION	03/21/19	3.00	2500.00	2490.00	2500.00
SHER100-308	MIDPOINT - SIGNAL CONST PACKA	MIDPOINT - SIGNAL CONST PACKA	03/21/19	1.00	2000.00	1875.00	2550.00
STM0242-077	US24 - 8TH ST TO WEST OF MANI	US24 - 8TH ST TO WEST OF MANI	03/28/19	5.00	2318.00	2950.00	3750.00
STA0131-070 HMA ALT	SH 13 CR 5 NORTH AND SOUTH	SH 13 CR 5 NORTH AND SOUTH	03/28/19	8.00	2500.00	3023.92	2180.00
STA0131-070 PCCP ALT	SH 13 CR 5 NORTH AND SOUTH	SH 13 CR 5 NORTH AND SOUTH					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			69.00	2253.48	2620.46	2352.85
NHPP030A-035	US 285/SH30	US 285/SH30	04/04/19	1.00	2500.00	4000.00	4000.00
IM0252-472	I-25 CABLE BARRIER PHASE III	I-25 CABLE BARRIER PHASE III	04/04/19	5.00	1500.00	2200.00	2000.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 128

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 208-00070							
		Vehicle Tracking Pad		Each			
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	2.00	2200.00	2493.25	2773.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	14.00	2500.00	3921.20	2373.00
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	3.00	2500.00	2610.81	2000.00
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	2.00	2000.00	2738.49	2965.00
STRR200-257		ROAD CLOSURE GATES ON VARIOUS	05/30/19	4.00	1550.00	1420.25	517.50
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	1.00	3000.00	2015.70	1700.00
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	3.00	2500.00	2750.00	3000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		35.00	2217.14	3011.20	2213.37
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	2.00	4095.00	4095.00	4095.00
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	8.00	3541.28	3541.28	3541.28
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	1.00	6000.00	4870.00	4740.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		11.00	3865.48	3855.02	3750.93
FSA0243-090		US 24 near Peyton from MP 326	10/31/19	3.00	2000.00	2734.27	2400.00
STR196A-001		CRITICAL CULVERT REPAIR - SH1	11/14/19	2.00	2000.00	3300.00	3300.00
ER0361-118		US 36 MP 7.2 - 8.5	11/21/19	2.00	2000.00	4536.60	5500.00
BRR100-268		SH 119 WALL REPAIR @ MP 6.8	11/21/19	1.00	3000.00	2663.74	2350.00
STR330A-002		SH 330 COLLBRAN	12/05/19	1.00	1500.00	3000.00	2500.00
SHE094A-035		HWY 94 & PEYTON HWY	12/05/19	2.00	2750.00	2132.36	3000.00
NHPP1602-172		US 160 REST AREA TRUCK PARKIN	12/05/19	2.00	1500.00	20226.30	20226.30
STA050A-029		US 50 FROM MP 352-359 BETWEEN	12/19/19	4.00	3000.00	5698.00	10000.00
STA0831-120		SH83A(LEETSDALE):MISS TO COLO	12/19/19	2.00	2500.00	3043.84	2113.00
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	1.00	3000.00	3480.03	3190.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		20.00	2350.00	4232.78	6175.93
		WEIGHTED AVERAGE FOR THE YEAR		135.00	2389.71	2846.48	3016.65
===== 208-00071							
		Maint Aggregate (Veh Track Pad)		Cubic Yard			
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	200.00	80.00	69.88	53.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		200.00	80.00	69.88	53.00
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	75.00	50.00	71.67	55.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 129

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	208-00071	Maint Aggregate (Veh Track Pad)		Cubic Yard	=====		
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	20.00	100.00	118.61	57.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		95.00	60.53	91.17	55.42
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	300.00	74.55	74.55	74.55
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	300.00	82.39	82.39	82.39
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		600.00	78.47	78.47	78.47
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	132.00	65.00	67.12	82.60
BRR100-268		SH 119 WALL REPAIR @ MP 6.8	11/21/19	20.00	59.00	77.01	56.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		152.00	64.21	67.94	79.10
		WEIGHTED AVERAGE FOR THE YEAR		1,047.00	75.06	72.80	71.60
=====	208-00075	Pre-fab Vehicle Track Pad		Each	=====		
NH2871-035		US 287 PASSING LANES SOUTH OF	02/07/19	4.00	1000.00	4857.87	3675.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	2.00	1500.00	3500.00	500.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		6.00	1166.67	4586.29	2616.67
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	4.00	3000.00	6116.67	6000.00
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	8.00	2000.00	1325.00	1400.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		12.00	2333.33	3378.57	2933.33
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	12.00	17896.37	17896.37	17896.37
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0361-126		US 36 EMERGENCY REPAIR	08/06/19	1.00	9504.55	9504.55	9504.55
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		13.00	17250.85	17250.85	17250.85

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 130

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 208-00075		Pre-fab Vehicle Track Pad		Each	=====	=====	=====
STA0711-018		SH 71 SOUTH OF LIMON	10/03/19	6.00	1200.00	2064.96	1200.00
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	3.00	2050.00	5612.00	1960.00
STA079A-015		SH 79 FY20 RESURFACING MP 19	11/07/19	2.00	1600.00	1979.65	420.00
NHPP0702-377		I-70 VAIL EAST AND WEST	11/07/19	1.00	5000.00	7970.07	18600.00
FBR0761-232		I-76 OVER CLEAR CREEK REHAB	12/19/19	1.00	2000.00	8030.12	1400.00
FSA0253-258		I-25: FORT COLLINS NORTH CABL	12/19/19	5.00	3000.00	6500.00	13900.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		18.00	2141.67	4467.19	5745.56
		WEIGHTED AVERAGE FOR THE YEAR		49.00	6077.78	5475.13	7726.14
===== 208-00082		Construction Mat		Sq Foot	=====	=====	=====
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	100.00	200.00	656.00	62.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		100.00	200.00	656.00	62.00
C145A-077		SH 145 MP 24.5 & 49.3 & US 55	12/19/19	480.00	100.00	32.72	8.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		480.00	100.00	32.72	8.00
		WEIGHTED AVERAGE FOR THE YEAR		580.00	117.24	80.67	17.31
===== 208-00090		Erosion Control (Curb Ramp)		Each	=====	=====	=====
C R100-315		R1 ADA CURB RAMPS - PH 5	03/07/19	118.00	450.00	625.00	650.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		118.00	450.00	625.00	650.00
C2571-013		SH257 & 392:WINDSOR CURB RAMP	05/02/19	60.00	500.00	362.00	300.00
CR300-248		CRAIG RESIDENCY ADA RAMPS	05/16/19	197.00	300.00	285.00	10.00
STMC430-020		ADA RAMPS DIVIDE ESB	05/23/19	23.00	58.00	350.00	350.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		280.00	322.98	304.34	100.07

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 208-00090		Erosion Control (Curb Ramp)		Each	=====		
CR400-367		R4 LONGMONT ADA CURB RAMPS	08/22/19	74.00	650.00	517.50	400.00
NHPP050A-038		US550 MONTROSE PHASE 1 ADA RA	09/05/19	139.00	130.00	136.00	108.00
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	124.00	500.00	443.33	50.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		337.00	380.33	318.27	150.78
CR400-366		BOULDER ADA CURB RAMPS PHASE	10/03/19	123.00	400.00	556.67	170.00
C R100-318		REGION 1 ADA CURB RAMPS ESB	12/19/19	59.00	600.00	525.00	400.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		182.00	464.84	548.99	244.56
		WEIGHTED AVERAGE FOR THE YEAR		917.00	388.55	389.05	218.15
===== 208-00103		Removal and Disposal of Sediment (Labor)		Hour	=====		
STAR200-242		R2 NORTH PROGRAM WALL REPAIRS	01/03/19	20.00	50.00	105.64	43.00
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	80.00	60.00	70.59	61.33
NHPPR500-173		US 160_550 DURANGO SIGNALS OP	01/03/19	5.00	50.00	158.50	217.00
FSA0142-068		SH 14 & WCR 33 INTERSECTION I	01/03/19	40.00	50.00	54.55	35.00
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	200.00	75.00	53.60	38.00
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	660.00	45.91	59.44	35.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	40.00	45.00	42.60	45.00
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	80.00	40.00	52.77	42.46
STR141A-047		SH 141 MP 120-143 MESA COUNTY	01/17/19	60.00	50.00	51.72	35.00
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	30.00	60.00	81.48	75.00
STR0241-062		US 24 143.4 - 148	01/24/19	30.00	60.00	59.00	47.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	120.00	100.00	59.52	45.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	20.00	50.00	66.00	68.00
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY	02/07/19	40.00	60.00	15.00	10.00
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	20.00	70.00	67.87	32.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	20.00	61.00	68.87	75.00
NHPP1601-076		US 160 MANCOS HILL (MP 40.000	02/21/19	8.00	60.00	153.10	50.00
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	30.00	100.00	36.89	37.00
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	40.00	75.00	63.00	70.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	80.00	60.00	63.25	61.50
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	40.00	60.00	50.21	35.00
NHPP006A-058		US 6 LOVELAND PASS - I-70 (FY	03/07/19	80.00	85.00	57.22	54.43



PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 208-00103		Removal and Disposal of Sediment (Labor)		Hour =====			
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	5.00	70.00	77.50	55.00
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	40.00	70.00	47.08	51.25
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	40.00	55.00	51.33	39.00
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	80.00	50.00	40.00	55.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	85.00	75.00	53.33	70.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	20.00	60.00	68.50	60.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	540.00	56.85	47.67	50.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	640.00	55.00	47.22	48.50
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3,193.00	58.34	55.40	46.00
NHPP030A-035		US 285/SH30	04/04/19	15.00	65.00	80.00	80.00
STRR300-236		SH 92 and SH 133	04/04/19	20.00	50.00	30.00	30.00
IM0252-472		I-25 CABLE BARRIER PHASE III	04/04/19	60.00	29.00	36.00	40.00
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	20.00	54.00	38.00	32.00
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	24.00	60.00	51.50	47.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	180.00	75.00	75.97	86.00
NHPP2851-012		US 285 Antonito to Estrella C	05/02/19	8.00	55.00	56.67	50.00
MTCE0641-103		MTCE R3 FY20 SH 64 RANGELY PE	05/02/19	10.00	60.00	69.25	100.00
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	10.00	75.00	105.00	100.00
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	48.00	55.00	62.42	87.25
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	16.00	65.00	64.65	50.00
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	20.00	70.00	51.50	45.00
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	40.00	50.00	50.00	35.00
STRR200-257		ROAD CLOSURE GATES ON VARIOUS	05/30/19	40.00	95.24	63.00	20.00
ER145A-081		SH 145 MP 21 EMERGENCY ROCKFA	06/07/19	20.00	60.00	93.86	124.00
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	10.00	90.00	51.16	36.00
NHPP030A-036		SH 30 & TOWER RD IMPROVEMENTS	06/13/19	3.00	70.00	50.00	50.00
CR500-205		R5 GUARDRAIL END TREATMENT EA	06/13/19	10.00	45.00	91.10	91.10
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	20.00	60.00	55.00	40.00
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	80.00	55.00	49.38	55.00
C0502-085		US 50 MM 201.8 MONARCH AVALAN	06/27/19	10.00	90.00	117.50	85.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		664.00	62.76	62.25	63.08
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	332.00	50.98	50.98	50.98
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
STAR400-353		Region 4 - US 287C at interse	07/11/19	24.00	50.00	110.00	142.00
NHPPR500-207		R5 CHAIN STATION IMPROVEMENTS	07/11/19	10.00	50.00	69.25	50.00
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	80.00	52.29	52.29	52.29
NHPP0361-126		US 36 EMERGENCY REPAIR	08/06/19	100.00	62.74	62.74	62.74

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	208-00103	Removal and Disposal of Sediment (Labor)		Hour	=====	=====	=====
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRING	08/22/19	10.00	70.00	100.50	72.00
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	50.00	62.74	62.74	62.74
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	32.00	50.00	54.83	50.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			638.00	54.11	59.85	57.60
STA0711-018		SH 71 SOUTH OF LIMON	10/03/19	80.00	60.00	71.63	60.00
CR400-366		BOULDER ADA CURB RAMPS PHASE	10/03/19	10.00	50.00	126.67	35.00
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	20.00	55.00	77.68	46.40
FSA0243-090		US 24 near Peyton from MP 326	10/31/19	40.00	65.00	56.19	72.00
ITS SW02-286		ITS FIBER TO STATE BUILDINGS	10/31/19	100.00	60.00	97.50	55.00
CR100-321		SIGNAL CABINET UPGRADE PHASE	10/31/19	5.00	70.00	69.00	41.00
STA079A-015		SH 79 FY20 RESURFACING MP 19	11/07/19	40.00	50.00	103.92	60.00
NHPP0702-377		I-70 VAIL EAST AND WEST	11/07/19	20.00	70.00	63.23	40.40
NHPP0702-380		THIS PROJECT IS LOCATED ALONG	11/14/19	20.00	60.00	141.00	85.00
ITS SW02-285		FY 19 ITS VMS UPGRADE	11/14/19	100.00	50.00	48.00	5.00
STR196A-001		CRITICAL CULVERT REPAIR - SH1	11/14/19	30.00	55.00	50.00	50.00
ER0361-118		US 36 MP 7.2 - 8.5	11/21/19	200.00	50.00	103.03	190.00
BRR100-268		SH 119 WALL REPAIR @ MP 6.8	11/21/19	4.00	70.00	63.41	58.00
STAR100-265		Concrete Resurfacing, Various	12/05/19	40.00	65.00	78.55	37.75
STR330A-002		SH 330 COLLBRAN	12/05/19	20.00	45.00	38.45	35.00
SHE0881-031		FEDERAL BLVD. SH088A MP 1.98	12/05/19	40.00	60.00	66.40	45.00
SHE094A-035		HWY 94 & PEYTON HWY	12/05/19	20.00	40.00	45.44	45.00
NHPP0242-084		US 24 JOHNSON VILLAGE EAST CH	12/05/19	8.00	55.00	47.75	45.00
NHPP1602-172		US 160 REST AREA TRUCK PARKIN	12/05/19	10.00	65.00	81.00	81.00
STA050A-029		US 50 FROM MP 352-359 BETWEEN	12/19/19	230.00	55.00	76.57	50.00
STA0831-120		SH83A (LEETSDALE):MISS TO COLO	12/19/19	20.00	65.00	213.34	470.00
FBR0761-232		I-76 OVER CLEAR CREEK REHAB	12/19/19	20.00	100.00	71.79	44.00
C145A-077		SH 145 MP 24.5 & 49.3 & US 55	12/19/19	15.00	85.00	65.82	65.00
NHPP0881-030		SH 88 (BELLEVIEW) UNIVERSITY	12/19/19	100.00	75.00	220.17	130.00
FSA0253-258		I-25: FORT COLLINS NORTH CABL	12/19/19	150.00	35.00	63.60	48.40
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	40.00	50.00	58.42	36.50
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1,382.00	55.46	92.63	79.85
	WEIGHTED AVERAGE FOR THE YEAR			5,877.00	57.70	64.20	57.79
=====	208-00105	Removal and Disposal of Sediment (Equip)		Hour	=====	=====	=====
STAR200-242		R2 NORTH PROGRAM WALL REPAIRS	01/03/19	20.00	100.00	188.22	96.00
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	80.00	120.00	123.67	122.67
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	100.00	150.00	113.00	75.00
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	650.00	96.54	143.54	90.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 134

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	208-00105	Removal and Disposal of Sediment (Equip)		Hour =====			
STA119A-069		SH 119: NEDERLAND - EAST					
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	40.00	125.00	116.80	90.00
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	40.00	120.00	109.97	98.45
STR141A-047		SH 141 MP 120-143 MESA COUNTY	01/17/19	30.00	140.00	126.67	165.00
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	30.00	115.00	127.39	150.00
STR0241-062		US 24 143.4 - 148	01/24/19	30.00	120.00	120.00	100.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	120.00	165.00	118.34	82.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	20.00	115.00	147.50	145.00
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY	02/07/19	40.00	110.00	15.00	10.00
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	20.00	75.00	146.03	166.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	20.00	118.00	105.51	95.00
NHPP1601-076		US 160 MANCOS HILL (MP 40.000	02/21/19	8.00	130.00	128.33	85.00
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	30.00	150.00	74.08	110.00
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	40.00	150.00	114.67	130.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	80.00	150.00	141.50	153.00
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	40.00	120.00	97.76	90.00
NHPP006A-058		US 6 LOVELAND PASS - I-70 (FY	03/07/19	10.00	150.00	124.43	108.86
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	5.00	140.00	127.50	105.00
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	40.00	150.00	97.50	102.50
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	40.00	145.00	117.33	122.00
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	80.00	100.00	90.00	130.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	85.00	125.00	79.67	94.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	15.00	115.00	112.50	100.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	640.00	109.69	131.67	105.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	100.00	110.00	97.48	60.60
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,453.00	116.04	127.82	100.63
NHPP030A-035		US 285/SH30	04/04/19	10.00	150.00	140.00	140.00
IM0252-472		I-25 CABLE BARRIER PHASE III	04/04/19	14.00	75.00	94.00	100.00
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	40.00	150.00	115.00	100.00
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	24.00	100.00	102.00	72.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	90.00	150.00	156.32	103.00
NHPP2851-012		US 285 Antonito to Estrella C	05/02/19	8.00	135.00	203.33	75.00
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	20.00	150.00	155.00	150.00
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	48.00	120.00	53.97	31.90
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	16.00	120.00	155.50	200.00
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	20.00	100.00	143.71	175.00
STRR200-257		ROAD CLOSURE GATES ON VARIOUS	05/30/19	40.00	123.00	94.50	20.00
ER145A-081		SH 145 MP 21 EMERGENCY ROCKFA	06/07/19	20.00	150.00	192.71	224.00
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	10.00	150.00	121.05	118.00
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	20.00	140.00	152.50	125.00
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	40.00	115.00	113.75	115.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		420.00	131.02	124.60	102.83

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 135

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 208-00105		Removal and Disposal of Sediment (Equip)		Hour	=====	=====	=====
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	332.00	165.66	165.66	165.66
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
STAR400-353		Region 4 - US 287C at interse	07/11/19	24.00	115.00	191.00	247.00
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	80.00	97.05	97.05	97.05
NHPP0361-126		US 36 EMERGENCY REPAIR	08/06/19	20.00	126.55	126.55	126.55
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	10.00	150.00	183.00	208.00
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	50.00	126.55	126.55	126.55
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	32.00	100.00	91.00	75.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		548.00	144.31	144.25	149.69
STA0711-018		SH 71 SOUTH OF LIMON	10/03/19	10.00	115.00	131.12	130.00
CR400-366		BOULDER ADA CURB RAMPS PHASE	10/03/19	10.00	125.00	130.00	50.00
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	20.00	110.00	144.40	122.00
FSA0243-090		US 24 near Peyton from MP 326	10/31/19	40.00	100.00	139.63	160.00
ITS SW02-286		ITS FIBER TO STATE BUILDINGS	10/31/19	100.00	120.00	107.50	115.00
CR100-321		SIGNAL CABINET UPGRADE PHASE	10/31/19	3.00	120.00	112.25	74.00
STA079A-015		SH 79 FY20 RESURFACING MP 19	11/07/19	20.00	125.00	180.03	130.00
NHPP0702-377		I-70 VAIL EAST AND WEST	11/07/19	10.00	145.00	138.50	143.00
NHPP0702-380		THIS PROJECT IS LOCATED ALONG	11/14/19	10.00	120.00	249.33	185.00
ITS SW02-285		FY 19 ITS VMS UPGRADE	11/14/19	100.00	125.00	83.25	5.00
STR196A-001		CRITICAL CULVERT REPAIR - SH1	11/14/19	30.00	120.00	110.00	110.00
ER0361-118		US 36 MP 7.2 - 8.5	11/21/19	200.00	100.00	161.55	240.00
BRR100-268		SH 119 WALL REPAIR @ MP 6.8	11/21/19	4.00	120.00	148.13	85.00
STAR100-265		Concrete Resurfacing, Various	12/05/19	20.00	100.00	166.84	104.19
STR330A-002		SH 330 COLLBRAN	12/05/19	20.00	120.00	122.50	100.00
SHE0881-031		FEDERAL BLVD. SH088A MP 1.98	12/05/19	40.00	100.00	139.40	75.00
SHE094A-035		HWY 94 & PEYTON HWY	12/05/19	40.00	120.00	141.21	145.00
NHPP0242-084		US 24 JOHNSON VILLAGE EAST CH	12/05/19	8.00	130.00	135.25	85.00
NHPP1602-172		US 160 REST AREA TRUCK PARKIN	12/05/19	10.00	160.00	162.00	162.00
STA050A-029		US 50 FROM MP 352-359 BETWEEN	12/19/19	160.00	120.00	129.87	150.00
STA0831-120		SH83A(LEETSDALE):MISS TO COLO	12/19/19	20.00	105.00	382.26	723.00
FBR0761-232		I-76 OVER CLEAR CREEK REHAB	12/19/19	20.00	150.00	160.27	102.00
C145A-077		SH 145 MP 24.5 & 49.3 & US 55	12/19/19	15.00	100.00	127.08	116.00
NHPP0881-030		SH 88 (BELLEVIEW) UNIVERSITY	12/19/19	100.00	110.00	210.15	225.00
FSA0253-258		I-25: FORT COLLINS NORTH CABL	12/19/19	60.00	110.00	182.25	145.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,070.00	113.95	153.98	157.95
		WEIGHTED AVERAGE FOR THE YEAR		4,491.00	120.39	133.60	120.70
===== 208-00106		Sweeping (Sediment Removal)		Hour	=====	=====	=====
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	40.00	160.00	176.74	178.42

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 136

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	208-00106	Sweeping (Sediment Removal)		Hour =====			
NHPPR500-173		US 160_550 DURANGO SIGNALS OP	01/03/19	5.00	120.00	170.50	76.00
FSA0142-068		SH 14 & WCR 33 INTERSECTION I	01/03/19	32.00	140.00	118.25	75.00
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	60.00	150.00	140.40	160.00
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	720.00	107.78	165.21	125.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	40.00	150.00	235.20	350.00
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	50.00	150.00	160.13	98.45
STR141A-047		SH 141 MP 120-143 MESA COUNTY	01/17/19	20.00	150.00	162.76	110.00
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	10.00	150.00	245.33	300.00
STR0241-062		US 24 143.4 - 148	01/24/19	30.00	150.00	191.67	140.00
NHPPR100-250		PACKAGE A (I-25 / I-70 / I-76	01/24/19	110.00	170.00	157.34	145.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	120.00	155.00	136.68	86.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	28.00	140.00	170.33	161.00
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	8.00	150.00	271.58	200.00
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY	02/07/19	40.00	150.00	15.00	10.00
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	20.00	250.00	231.56	396.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	40.00	150.00	178.77	220.00
NHPP1601-076		US 160 MANCOS HILL (MP 40.000	02/21/19	40.00	150.00	237.33	370.00
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	15.00	150.00	122.49	170.00
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	36.00	150.00	102.00	32.00
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	20.00	150.00	128.99	95.00
NHPP006A-058		US 6 LOVELAND PASS - I-70 (FY	03/07/19	30.00	195.00	195.25	190.50
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	15.00	150.00	120.00	105.00
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	40.00	180.00	173.54	230.62
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	20.00	150.00	146.30	68.90
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	66.00	165.00	115.33	135.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	60.00	140.00	147.50	150.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	16.00	150.00	186.54	160.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	360.00	150.83	186.67	150.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	320.00	150.00	198.89	182.00
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,411.00	140.58	164.97	146.26
NHPP030A-035		US 285/SH30	04/04/19	75.00	160.00	135.00	135.00
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	30.00	140.00	156.67	120.00
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	24.00	150.00	110.75	72.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	90.00	150.00	218.34	220.00
MTCE0641-103		MTCE R3 FY20 SH 64 RANGELY PE	05/02/19	20.00	160.00	115.00	100.00
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	20.00	140.00	215.00	215.00
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	80.00	160.00	165.00	170.00
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	20.00	150.00	149.96	200.00
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	40.00	160.00	116.25	75.00
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	20.00	150.00	202.50	230.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	208-00106	Sweeping (Sediment Removal)		Hour =====			
STRR200-257		ROAD CLOSURE GATES ON VARIOUS	05/30/19	40.00	217.98	105.50	20.00
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	40.00	375.00	188.56	298.00
NHPP030A-036		SH 30 & TOWER RD IMPROVEMENTS	06/13/19	40.00	150.00	150.00	150.00
CR500-205		R5 GUARDRAIL END TREATMENT EA	06/13/19	40.00	175.00	182.00	182.00
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	60.00	150.00	182.00	200.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		639.00	172.49	167.27	163.93
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	2,000.00	164.64	164.64	164.64
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
STAR400-353		Region 4 - US 287C at interse	07/11/19	18.00	130.00	250.00	280.00
NHPPR500-207		R5 CHAIN STATION IMPROVEMENTS	07/11/19	10.00	200.00	161.45	50.00
MTCE 0761-234		I76 MP 69-77	08/01/19	20.00	140.00	197.87	250.00
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	80.00	141.89	141.89	141.89
NHPP0361-126		US 36 EMERGENCY REPAIR	08/06/19	50.00	179.69	179.69	179.69
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	10.00	150.00	108.00	58.00
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	32.00	150.00	212.33	72.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,220.00	163.54	167.71	163.53
STA0711-018		SH 71 SOUTH OF LIMON	10/03/19	40.00	140.00	213.50	170.00
STMC040-043		FY19 PIKES PEAK AREA SIGNAL R	10/24/19	40.00	162.00	161.25	151.00
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	40.00	142.00	193.80	134.00
FSA0243-090		US 24 near Peyton from MP 326	10/31/19	40.00	150.00	184.98	200.00
ITS SW02-286		ITS FIBER TO STATE BUILDINGS	10/31/19	150.00	150.00	210.00	140.00
CR100-321		SIGNAL CABINET UPGRADE PHASE	10/31/19	50.00	150.00	116.25	75.00
STA079A-015		SH 79 FY20 RESURFACING MP 19	11/07/19	72.00	140.00	204.47	137.00
NHPP0702-377		I-70 VALL EAST AND WEST	11/07/19	10.00	160.00	173.33	70.30
NHPP0702-380		THIS PROJECT IS LOCATED ALONG	11/14/19	10.00	160.00	162.33	105.00
ITS SW02-285		FY 19 ITS VMS UPGRADE	11/14/19	100.00	150.00	117.00	5.00
STA0504-905		US50C - 23RD LANE DRAINAGE IM	11/14/19	40.00	30.00	100.63	45.00
MTCER100-333		MTCE R1 FY20 FREEWAY SIGNING	11/14/19	10.00	150.00	95.00	100.00
ER0361-118		US 36 MP 7.2 - 8.5	11/21/19	160.00	135.00	158.88	170.00
BRR100-268		SH 119 WALL REPAIR @ MP 6.8	11/21/19	8.00	160.00	244.79	175.00
STAR100-265		Concrete Resurfacing, Various	12/05/19	110.00	150.00	200.12	135.60
SHE0881-031		FEDERAL BLVD. SH088A MP 1.98	12/05/19	50.00	150.00	149.40	175.00
SHE094A-035		HWY 94 & PEYTON HWY	12/05/19	40.00	150.00	160.33	175.00
NHPP1602-172		US 160 REST AREA TRUCK PARKIN	12/05/19	40.00	100.00	170.50	170.50
STA050A-029		US 50 FROM MP 352-359 BETWEEN	12/19/19	100.00	135.00	190.77	100.00
STA0831-120		SH83A(LEETSDALE):MISS TO COLO	12/19/19	120.00	160.00	227.75	310.00
C145A-077		SH 145 MP 24.5 & 49.3 & US 55	12/19/19	10.00	175.00	182.67	105.00
NHPP0881-030		SH 88 (BELLEVIEW) UNIVERSITY	12/19/19	60.00	150.00	173.59	155.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 138

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	208-00106	Sweeping (Sediment Removal)		Hour =====			
FSA0253-258		I-25: FORT COLLINS NORTH CABL	12/19/19	100.00	120.00	177.75	155.00
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	40.00	150.00	237.50	240.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,440.00	141.02	179.88	149.03
		WEIGHTED AVERAGE FOR THE YEAR		6,710.00	151.31	168.98	154.45
=====	208-00107	Rem Trash		Hour =====			
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	20.00	125.00	139.16	250.13
FSA0142-068		SH 14 & WCR 33 INTERSECTION I	01/03/19	2.00	60.00	161.75	35.00
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	10.00	125.00	108.70	160.00
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	30.00	70.00	161.87	35.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	80.00	50.00	121.80	80.00
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	10.00	125.00	97.46	39.10
STR141A-047		SH 141 MP 120-143 MESA COUNTY	01/17/19	10.00	80.00	179.25	180.00
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	10.00	100.00	177.05	50.00
STR0241-062		US 24 143.4 - 148	01/24/19	30.00	115.00	150.67	47.00
NHPPR100-250		PACKAGE A (I-25 / I-70 / I-76	01/24/19	22.00	125.00	69.91	40.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	80.00	120.00	101.48	91.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	24.00	90.00	76.33	14.00
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	6.00	125.00	184.74	225.00
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	8.00	100.00	113.50	37.00
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY	02/07/19	10.00	100.00	15.00	10.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	10.00	100.00	97.36	165.00
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	20.00	50.00	80.45	35.00
NHPP006A-058		US 6 LOVELAND PASS - I-70 (FY	03/07/19	10.00	125.00	75.82	81.64
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	30.00	135.00	195.00	40.00
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	40.00	80.00	73.96	76.87
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	20.00	50.00	81.93	80.80
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	20.00	125.00	51.33	64.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	10.00	115.00	73.50	70.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	8.00	125.00	132.49	75.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	60.00	125.00	197.00	100.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	120.00	90.00	95.46	203.00
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		700.00	97.11	113.40	91.07
NHPP030A-035		US 285/SH30	04/04/19	10.00	135.00	200.00	200.00
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	30.00	87.00	60.00	32.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 208-00107							
		Rem Trash		Hour			
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	90.00	135.00	177.78	161.00
MTCE0641-103		MTCE R3 FY20 SH 64 RANGELY PE	05/02/19	5.00	125.00	130.00	100.00
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	10.00	100.00	140.09	225.00
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	20.00	120.00	61.50	75.00
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	20.00	50.00	76.22	70.00
STRR200-257		ROAD CLOSURE GATES ON VARIOUS	05/30/19	16.00	64.00	44.50	20.00
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	10.00	125.00	102.26	36.00
NHPP030A-036		SH 30 & TOWER RD IMPROVEMENTS	06/13/19	10.00	90.00	260.00	260.00
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	60.00	60.00	73.00	100.00
C0502-085		US 50 MM 201.8 MONARCH AVALAN	06/27/19	10.00	250.00	142.50	135.00
WEIGHTED AVERAGE FOR THE SECOND QUARTER				291.00	104.50	117.03	115.91
MTCE 0761-234		I76 MP 69-77	08/01/19	20.00	75.00	104.62	65.00
MTCER500-200		WEST 160 TO HIGH BRIDGE	08/08/19	8.00	55.00	89.00	28.00
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	32.00	50.00	63.17	50.00
WEIGHTED AVERAGE FOR THE THIRD QUARTER				60.00	59.00	80.03	52.07
CR400-366		BOULDER ADA CURB RAMPS PHASE	10/03/19	5.00	75.00	123.33	50.00
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	20.00	90.00	114.00	263.00
FSA0243-090		US 24 near Peyton from MP 326	10/31/19	40.00	50.00	81.84	100.00
ITS SW02-286		ITS FIBER TO STATE BUILDINGS	10/31/19	100.00	90.00	75.00	10.00
CR100-321		SIGNAL CABINET UPGRADE PHASE	10/31/19	3.00	125.00	75.50	32.00
NHPP0702-377		I-70 VAIL EAST AND WEST	11/07/19	20.00	70.00	157.75	157.00
NHPP0702-380		THIS PROJECT IS LOCATED ALONG	11/14/19	80.00	100.00	104.00	85.00
ITS SW02-285		FY 19 ITS VMS UPGRADE	11/14/19	100.00	100.00	61.75	5.00
MTCER100-333		MTCE R1 FY20 FREEWAY SIGNING	11/14/19	10.00	100.00	64.50	39.00
STR196A-001		CRITICAL CULVERT REPAIR - SH1	11/14/19	16.00	75.00	140.00	140.00
BRR100-268		SH 119 WALL REPAIR @ MP 6.8	11/21/19	8.00	100.00	62.83	45.00
STAR100-265		Concrete Resurfacing, Various	12/05/19	11.00	100.00	139.94	154.71
STR330A-002		SH 330 COLLBRAN	12/05/19	20.00	50.00	98.50	38.00
SHE0881-031		FEDERAL BLVD. SH088A MP 1.98	12/05/19	10.00	100.00	193.80	230.00
SHE094A-035		HWY 94 & PEYTON HWY	12/05/19	16.00	45.00	87.43	65.00
STA050A-029		US 50 FROM MP 352-359 BETWEEN	12/19/19	100.00	90.00	266.80	50.00
STA0831-120		SH83A(LEETSDALE):MISS TO COLO	12/19/19	25.00	75.00	252.84	523.00
FBR0761-232		I-76 OVER CLEAR CREEK REHAB	12/19/19	16.00	150.00	142.50	120.00
C145A-077		SH 145 MP 24.5 & 49.3 & US 55	12/19/19	10.00	100.00	117.28	78.00
NHPP0881-030		SH 88 (BELLEVIEW) UNIVERSITY	12/19/19	10.00	80.00	186.15	130.00
FSA0253-258		I-25: FORT COLLINS NORTH CABL	12/19/19	40.00	90.00	137.53	60.10
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	40.00	50.00	107.83	142.50
WEIGHTED AVERAGE FOR THE FOURTH QUARTER				700.00	86.35	129.97	85.74
WEIGHTED AVERAGE FOR THE YEAR				1,751.00	92.73	118.69	91.75



COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 140

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 208-00200		Erosion Control Management		LUMP SUM	=====		
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	1.00	6000.00	12500.00	5000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	6000.00	12500.00	5000.00
STRR200-257		ROAD CLOSURE GATES ON VARIOUS	05/30/19	1.00	3400.00	10620.50	2500.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	3400.00	10620.50	2500.00
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	1.00	1687173.19	1687173.19	1687173.19
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	1687173.19	1687173.19	1687173.19
	WEIGHTED AVERAGE FOR THE YEAR			3.00	565524.40	346682.84	564891.06
===== 208-00207		Erosion Control Management		Day	=====		
STAR200-242		R2 NORTH PROGRAM WALL REPAIRS	01/03/19	20.00	300.00	350.10	308.00
FSA0142-068		SH 14 & WCR 33 INTERSECTION I	01/03/19	15.00	210.00	192.50	110.00
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	380.00	190.00	210.42	135.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	120.00	150.00	389.00	940.00
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	226.00	200.00	140.00	99.80
STR141A-047		SH 141 MP 120-143 MESA COUNTY	01/17/19	45.00	210.00	264.51	150.00
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	80.00	240.00	349.89	575.00
STR0241-062		US 24 143.4 - 148	01/24/19	140.00	220.00	536.67	180.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	195.00	300.00	169.07	105.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	30.00	215.00	316.67	200.00
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	5.00	250.00	305.89	100.00
NH2871-035		US 287 PASSING LANES SOUTH OF	02/07/19	29.00	250.00	406.01	420.00
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	75.00	400.00	326.44	300.00
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	35.00	250.00	152.94	48.00
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	12.00	250.00	159.67	140.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	90.00	300.00	528.50	557.00
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	150.00	210.00	102.95	85.00
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	30.00	250.00	360.00	255.00
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	90.00	150.00	450.00	400.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 141

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 208-00207 Erosion Control Management Day =====							
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	132.00	250.00	140.00	140.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	135.00	260.00	49.67	50.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	600.00	250.00	344.36	182.00
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
WEIGHTED AVERAGE FOR THE FIRST QUARTER				2,634.00	234.17	229.92	224.42
NHPP030A-035		US 285/SH30	04/04/19	50.00	250.00	200.00	200.00
IM0252-472		I-25 CABLE BARRIER PHASE III	04/04/19	60.00	100.00	360.00	400.00
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	15.00	300.00	155.67	50.00
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	60.00	250.00	238.50	136.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	720.00	275.00	222.55	113.00
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	45.00	250.00	355.49	100.00
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	127.00	205.00	404.29	635.00
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	50.00	250.00	216.19	39.00
WEIGHTED AVERAGE FOR THE SECOND QUARTER				1,127.00	253.58	245.39	187.55
NHPP0361-126		US 36 EMERGENCY REPAIR	08/06/19	22.00	598.61	598.61	598.61
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	90.00	390.21	390.21	390.21
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	20.00	300.00	728.83	731.00
WEIGHTED AVERAGE FOR THE THIRD QUARTER				132.00	411.28	534.99	476.58
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	90.00	230.00	190.40	342.00
FSA0243-090		US 24 near Peyton from MP 326	10/31/19	50.00	300.00	335.12	50.00
STR196A-001		CRITICAL CULVERT REPAIR - SH1	11/14/19	30.00	225.00	110.00	110.00
ER0361-118		US 36 MP 7.2 - 8.5	11/21/19	110.00	200.00	607.91	1400.00
BRR100-268		SH 119 WALL REPAIR @ MP 6.8	11/21/19	20.00	250.00	248.94	50.00
STR330A-002		SH 330 COLLBRAN	12/05/19	35.00	100.00	471.00	80.00
SHE094A-035		HWY 94 & PEYTON HWY	12/05/19	30.00	200.00	540.12	50.00
STA050A-029		US 50 FROM MP 352-359 BETWEEN	12/19/19	200.00	220.00	282.33	100.00
STA0831-120		SH83A(LEETSDALE):MISS TO COLO	12/19/19	40.00	250.00	239.83	270.00
FBR0761-232		I-76 OVER CLEAR CREEK REHAB	12/19/19	56.00	250.00	302.42	175.00
C145A-077		SH 145 MP 24.5 & 49.3 & US 55	12/19/19	8.00	300.00	804.68	750.00
NHPP0881-030		SH 88 (BELLEVIEW) UNIVERSITY	12/19/19	30.00	200.00	336.42	175.00
FSA0253-258		I-25: FORT COLLINS NORTH CABL	12/19/19	75.00	175.00	402.00	588.00
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	131.00	100.00	397.50	380.00
WEIGHTED AVERAGE FOR THE FOURTH QUARTER				905.00	200.64	352.25	377.47
WEIGHTED AVERAGE FOR THE YEAR				4,798.00	237.28	253.12	253.37

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 142

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 208-00300		Temporary Berms		Lin Foot	=====		
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	300.00	15.00	15.82	8.65
STA119A-069		SH 119: NEDERLAND - EAST					
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	1,746.00	3.00	12.56	2.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	1,309.00	10.00	4.22	3.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	200.00	1.00	15.33	20.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3,555.00	6.48	11.08	3.94
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	21,000.00	3.36	3.36	3.36
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	1,000.00	2.22	2.22	2.22
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		22,000.00	3.31	3.31	3.31
FSA0253-258		I-25: FORT COLLINS NORTH CABL	12/19/19	78,500.00	3.00	0.93	0.80
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		78,500.00	3.00	0.93	0.80
		WEIGHTED AVERAGE FOR THE YEAR		104,055.00	3.18	1.91	1.44
===== 208-00301		Temporary Diversion		Lin Foot	=====		
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	2,700.00	155.00	62.50	55.00
STA119A-069		SH 119: NEDERLAND - EAST					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,700.00	155.00	62.50	55.00
		WEIGHTED AVERAGE FOR THE YEAR		2,700.00	155.00	62.50	55.00
===== 208-00400		Water Control		LUMP SUM	=====		
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	1.00	30000.00	124660.74	150000.00
STA119A-069		SH 119: NEDERLAND - EAST					
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	1.00	75000.00	46903.04	37918.23
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	1.00	50000.00	82000.00	45000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3.00	51666.67	89688.48	77639.41

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 143

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 208-00400		Water Control		LUMP SUM	=====		
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	1.00	60000.00	37250.00	27000.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	60000.00	37250.00	27000.00
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	1.00	263557.16	263557.16	263557.16
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	263557.16	263557.16	263557.16
STR196A-001		CRITICAL CULVERT REPAIR - SH1	11/14/19	1.00	17000.00	15000.00	15000.00
ER0361-118		US 36 MP 7.2 - 8.5	11/21/19	1.00	70000.00	98491.89	43000.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			2.00	43500.00	77618.92	29000.00
	WEIGHTED AVERAGE FOR THE YEAR			7.00	80793.88	90551.54	83067.91
===== 208-00520		Temp Stream Crossing		LUMP SUM	=====		
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	1.00	10000.00	96489.59	30000.00
STA119A-069		SH 119: NEDERLAND - EAST					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	10000.00	96489.59	30000.00
BRR100-268		SH 119 WALL REPAIR @ MP 6.8	11/21/19	1.00	25000.00	90586.80	90000.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	25000.00	90586.80	90000.00
	WEIGHTED AVERAGE FOR THE YEAR			2.00	17500.00	94879.74	60000.00
===== 208-00521		Temp Stream Crossing		Each	=====		
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	1.00	154161.93	154161.93	154161.93
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	154161.93	154161.93	154161.93
	WEIGHTED AVERAGE FOR THE YEAR			1.00	154161.93	154161.93	154161.93

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 144

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	209-00600	Dust Palliative (Mg Cl)		Gallon	=====	=====	=====
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	100,000.00	1.00	0.85	0.76
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	900.00	2.50	4.38	0.80
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	35,000.00	2.50	1.88	1.75
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	60,000.00	1.15	1.44	1.50
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			195,900.00	1.32	1.11	1.10
	WEIGHTED AVERAGE FOR THE YEAR			195,900.00	1.32	1.11	1.10
=====	210-00001	Res Structure		Each	=====	=====	=====
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	1.00	15000.00	9314.69	9490.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	15000.00	9314.69	9490.00
CR400-367		R4 LONGMONT ADA CURB RAMPS	08/22/19	5.00	750.00	925.00	1000.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			5.00	750.00	925.00	1000.00
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	15.00	1000.00	708.34	175.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			15.00	1000.00	708.34	175.00
	WEIGHTED AVERAGE FOR THE YEAR			21.00	1607.14	1190.85	815.00
=====	210-00002	Reset Structure		LUMP SUM	=====	=====	=====
STAR200-242		R2 NORTH PROGRAM WALL REPAIRS	01/03/19	1.00	508732.00	518246.60	654792.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	508732.00	518246.60	654792.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	508732.00	518246.60	654792.00
=====	210-00010	Res Mailbox Str		Each	=====	=====	=====
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	1.00	450.00	331.19	400.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 145

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 210-00010 Res Mailbox Str Each =====							
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	24.00	500.00	365.53	424.00
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			25.00	498.00	360.63	422.15
CR400-366 BOULDER ADA CURB RAMPS PHASE 10/03/19 1.00 300.00 916.67 250.00							
STA079A-015		SH 79 FY20 RESURFACING MP 19	11/07/19	15.00	300.00	452.97	265.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			16.00	300.00	470.80	264.06
	WEIGHTED AVERAGE FOR THE YEAR			41.00	420.73	413.67	334.93
===== 210-00011 Res Mailbox Str (Ty 1) Each =====							
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	42.00	150.00	309.22	270.00
STA119A-069		SH 119: NEDERLAND - EAST					
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	5.00	500.00	500.00	500.00
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	11.00	300.00	325.00	250.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			58.00	208.62	315.34	286.03
	WEIGHTED AVERAGE FOR THE YEAR			58.00	208.62	315.34	286.03
===== 210-00012 Res Mailbox Str (Ty 2) Each =====							
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	11.00	190.00	341.21	280.00
STA119A-069		SH 119: NEDERLAND - EAST					
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	1.00	360.00	387.50	300.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			12.00	204.17	342.24	281.67
	WEIGHTED AVERAGE FOR THE YEAR			12.00	204.17	342.24	281.67
===== 210-00013 Res Mailbox Str (Ty 3) Each =====							
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	6.00	300.00	442.90	380.00
STA119A-069		SH 119: NEDERLAND - EAST					
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	2.00	500.00	480.00	400.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			8.00	350.00	445.75	385.00
	WEIGHTED AVERAGE FOR THE YEAR			8.00	350.00	445.75	385.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 146

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 210-00015		Res End Section		Each =====			
NH2871-035		US 287 PASSING LANES SOUTH OF	02/07/19	1.00	1000.00	1419.40	3000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	1000.00	1419.40	3000.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	1000.00	1419.40	3000.00
===== 210-00050		Res Fire Hydrant		Each =====			
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	1.00	1500.00	5149.71	6400.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR0241-062		US 24 143.4 - 148	01/24/19	6.00	3200.00	7863.33	11000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			7.00	2957.14	7028.37	10342.86
MTCE0641-103		MTCE R3 FY20 SH 64 RANGELY PE	05/02/19	1.00	6000.00	6100.00	4700.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	6000.00	6100.00	4700.00
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	1.00	4000.00	4818.00	8240.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	4000.00	4818.00	8240.00
	WEIGHTED AVERAGE FOR THE YEAR			9.00	3411.11	6637.20	9482.22
===== 210-00060		Res Marker		Each =====			
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	1.00	287.50	287.50	287.50
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	287.50	287.50	287.50
STA050A-029		US 50 FROM MP 352-359 BETWEEN	12/19/19	16.00	300.00	240.10	300.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			16.00	300.00	240.10	300.00
	WEIGHTED AVERAGE FOR THE YEAR			17.00	299.26	241.07	299.26

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 147

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	210-00065	Res Monument (Ty 3A)		Each	=====	=====	=====
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	16.00	1000.00	950.00	300.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		16.00	1000.00	950.00	300.00
		WEIGHTED AVERAGE FOR THE YEAR		16.00	1000.00	950.00	300.00
=====	210-00075	Reset Pre-Fab Veh Tracking Pad		Each	=====	=====	=====
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	5.00	1380.46	1380.46	1380.46
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		5.00	1380.46	1380.46	1380.46
		WEIGHTED AVERAGE FOR THE YEAR		5.00	1380.46	1380.46	1380.46
=====	210-00090	Res Delineator		Each	=====	=====	=====
ER119A-065 STA119A-069		PR SH 119A BOULDER CANYON SH 119: NEDERLAND - EAST	01/03/19	1.00	120.00	40.92	25.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	120.00	40.92	25.00
NHPP030A-035 IM0252-472 NHPP0703-442		US 285/SH30 I-25 CABLE BARRIER PHASE III I-70 SILVERPLUME SOUNDWALL AN	04/04/19 04/04/19 06/13/19	1.00 3.00 2.00	135.00 50.00 140.00	120.00 161.50 73.17	120.00 300.00 57.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		6.00	94.17	98.25	189.00
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	6.00	230.00	136.67	100.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		6.00	230.00	136.67	100.00
CR400-366		BOULDER ADA CURB RAMPS PHASE	10/03/19	7.00	50.00	126.67	50.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		7.00	50.00	126.67	50.00
		WEIGHTED AVERAGE FOR THE YEAR		20.00	120.75	110.10	105.45



COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 148

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	210-00300	Res Brick Pavers		Sq Yard	=====		
CR400-366		BOULDER ADA CURB RAMPS PHASE	10/03/19	5.00	100.00	400.00	100.00
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	6.00	100.00	574.17	650.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		11.00	100.00	495.00	400.00
		WEIGHTED AVERAGE FOR THE YEAR		11.00	100.00	495.00	400.00
=====	210-00425	Res Bridge Railing		Lin Foot	=====		
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	40.00	60.00	175.00	150.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		40.00	60.00	175.00	150.00
		WEIGHTED AVERAGE FOR THE YEAR		40.00	60.00	175.00	150.00
=====	210-00473	Res TV Cameras		Each	=====		
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY	02/07/19	4.00	1000.00	1284.50	1000.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	1.00	1500.00	685.00	700.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		5.00	1100.00	1164.60	940.00
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	1.00	1200.00	1140.25	607.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	1.00	1500.00	3161.34	3328.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	1350.00	2006.43	1967.50
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	2.00	5769.75	5769.75	5769.75
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
STAR400-353		Region 4 - US 287C at interse	07/11/19	3.00	2000.00	962.50	735.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		5.00	3507.90	2164.31	2748.90
		WEIGHTED AVERAGE FOR THE YEAR		12.00	2144.96	1720.22	1864.96
=====	210-00475	Res CCTV Pole		Each	=====		
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	1.00	2000.00	6152.05	6496.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	2000.00	6152.05	6496.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 149

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 210-00475		Res CCTV Pole		Each	=====		
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	1.00	15172.50	15172.50	15172.50
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	15172.50	15172.50	15172.50
	WEIGHTED AVERAGE FOR THE YEAR			2.00	8586.25	8407.17	10834.25
===== 210-00476		Reset MVRD		Each	=====		
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY	02/07/19	1.00	1200.00	2284.50	3000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	1200.00	2284.50	3000.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	2.00	1200.00	1799.41	1898.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			2.00	1200.00	1799.41	1898.00
STMC040-043		FY19 PIKES PEAK AREA SIGNAL R	10/24/19	4.00	1800.00	778.75	1050.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			4.00	1800.00	778.75	1050.00
	WEIGHTED AVERAGE FOR THE YEAR			7.00	1542.86	1159.39	1570.86
===== 210-00479		Res Radio Com Antenna		Each	=====		
STAM086-075 SHE2254-090 NHPP2254-089		SH96A ABRIENDO - ORMAN SAFETY Colfax & I-225, Colfax & Cham I-225 RESURFACING FROM I-25 T	01/31/19 03/07/19 03/21/19	3.00 3.00 1.00	760.50 750.00 375.00	1523.33 540.00 1088.28	1075.00 550.00 800.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			7.00	700.93	1123.05	810.71
STMC040-043		FY19 PIKES PEAK AREA SIGNAL R	10/24/19	4.00	950.00	693.75	710.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			4.00	950.00	693.75	710.00
	WEIGHTED AVERAGE FOR THE YEAR			11.00	791.50	921.02	774.09

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 150

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 210-00481		Reset DSRC (Roadside Unit)		Each	=====	=====	=====
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	1.00	1500.00	1799.41	1898.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		1.00	1500.00	1799.41	1898.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	1500.00	1799.41	1898.00
===== 210-00500		Reb Port Present Str		Each	=====	=====	=====
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3	07/02/19	2.00	7633.50	7633.50	7633.50
		I-25 S GAP - BE BRIDGES UPPER					
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		2.00	7633.50	7633.50	7633.50
NHPP0702-380		THIS PROJECT IS LOCATED ALONG	11/14/19	1.00	4400.00	14811.67	35000.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1.00	4400.00	14811.67	35000.00
		WEIGHTED AVERAGE FOR THE YEAR		3.00	6555.67	11940.40	16755.67
===== 210-00510		Reb Port Present Str		LUMP SUM	=====	=====	=====
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	1.00	350000.00	138437.38	111546.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		1.00	350000.00	138437.38	111546.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	350000.00	138437.38	111546.00
===== 210-00530		Rebuild Port of Present Str		Sq Foot	=====	=====	=====
ER119A-065 STA119A-069 STA067A-038		PR SH 119A BOULDER CANYON	01/03/19	100.00	250.00	226.30	300.00
		SH 119: NEDERLAND - EAST					
		SH 67 SEDALIA RESURFACING	01/31/19	97.00	650.00	330.50	300.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		197.00	446.95	254.09	300.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	4.00	190.58	190.58	190.58

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 151

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 210-00530 FBR0252-486		Rebuild Port of Present Str I-25 S GAP - BE BRIDGES UPPER		Sq Foot =====			
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			4.00	190.58	190.58	190.58
	WEIGHTED AVERAGE FOR THE YEAR			201.00	441.85	253.86	297.82
===== 210-00750		Res Light Standard		Each =====			
FBR0253-247 SHE 0252-481		I25 AT VINE DRIVE BRIDGE REPL I-25 RAMP METER INSTALLATION	03/07/19 03/21/19	2.00 3.00	2000.00 2300.00	3449.75 1718.15	3300.00 1825.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			5.00	2180.00	2947.03	2415.00
NHPP0703-445 MTCE0641-103		I-70 WESTBOUND PEAK PERIOD SH MTCE R3 FY20 SH 64 RANGELY PE	04/25/19 05/02/19	14.00 2.00	2000.00 1500.00	2053.42 4235.00	2135.00 3850.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			16.00	1937.50	2243.12	2349.38
NHPP0361-127 NHPP050A-038		US 36 EMERGENCY REPAIR - PACK US550 MONTROSE PHASE 1 ADA RA	08/27/19 09/05/19	2.00 1.00	8452.50 1500.00	8452.50 3213.33	8452.50 4000.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			3.00	6135.00	5309.00	6968.33
NHPP1602-172 STA0241-065		US 160 REST AREA TRUCK PARKIN US 24 LEADVILLE RESURFACING	12/05/19 12/19/19	3.00 14.00	2500.00 1000.00	668.75 3921.70	668.75 5565.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			17.00	1264.71	3704.84	4700.96
	WEIGHTED AVERAGE FOR THE YEAR			41.00	1995.24	3053.58	3670.40
===== 210-00760		Res Luminaire		Each =====			
STAR400-353		Region 4 - US 287C at interse	07/11/19	6.00	475.00	327.50	220.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			6.00	475.00	327.50	220.00
	WEIGHTED AVERAGE FOR THE YEAR			6.00	475.00	327.50	220.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 210-00809		Res Blank Sign (Fib Opt)		Each	=====		
MTCE0641-103		MTCE R3 FY20 SH 64 RANGELY PE	05/02/19	1.00	200.00	4520.00	4110.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	200.00	4520.00	4110.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	200.00	4520.00	4110.00
===== 210-00810		Res Ground Sign		Each	=====		
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	2.00	300.00	178.05	350.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	13.00	400.00	331.60	300.00
STR141A-047		SH 141 MP 120-143 MESA COUNTY	01/17/19	32.00	300.00	235.63	260.00
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	4.00	300.00	438.82	400.00
STR0241-062		US 24 143.4 - 148	01/24/19	24.00	250.00	376.67	340.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	24.00	300.00	253.78	400.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	4.00	250.00	315.30	55.00
NH2871-035		US 287 PASSING LANES SOUTH OF	02/07/19	13.00	250.00	329.92	315.00
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	6.00	250.00	319.22	360.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	12.00	400.00	315.00	280.00
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	13.00	250.00	491.50	1500.00
C R100-315		R1 ADA CURB RAMPS - PH 5	03/07/19	6.00	300.00	265.00	250.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	8.00	250.00	210.00	325.00
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	10.00	300.00	258.33	275.00
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	1.00	280.00	500.00	400.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	1.00	300.00	333.33	340.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	3.00	260.00	710.00	770.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	40.00	300.00	274.54	273.00
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		216.00	295.19	313.19	392.73
NHPP030A-035		US 285/SH30	04/04/19	11.00	250.00	398.00	398.00
IM0252-472		I-25 CABLE BARRIER PHASE III	04/04/19	2.00	300.00	400.00	500.00
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	4.00	250.00	685.25	830.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	11.00	300.00	863.86	445.00
C2571-013		SH257 & 392:WINDSOR CURB RAMP	05/02/19	4.00	325.00	658.67	200.00
MTCE0641-103		MTCE R3 FY20 SH 64 RANGELY PE	05/02/19	3.00	250.00	925.00	650.00
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	1.00	250.00	510.00	750.00
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	20.00	250.00	389.00	382.00
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	5.00	250.00	335.93	270.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	210-00810	Res Ground Sign		Each =====			
CR300-248		CRAIG RESIDENCY ADA RAMPS	05/16/19	39.00	400.00	231.00	150.00
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	5.00	250.00	326.25	500.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		105.00	314.76	411.67	327.93
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	3.00	426.39	426.39	426.39
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
STAR400-353		Region 4 - US 287C at interse	07/11/19	1.00	350.00	537.50	240.00
CR400-367		R4 LONGMONT ADA CURB RAMPS	08/22/19	2.00	300.00	430.00	400.00
NHPP050A-038		US550 MONTROSE PHASE 1 ADA RA	09/05/19	12.00	800.00	333.33	450.00
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	38.00	425.00	333.33	250.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		56.00	499.63	340.09	307.49
CR400-366		BOULDER ADA CURB RAMPS PHASE	10/03/19	3.00	400.00	366.67	250.00
STMC040-043		FY19 PIKES PEAK AREA SIGNAL R	10/24/19	1.00	400.00	471.25	250.00
NHPP0702-380		THIS PROJECT IS LOCATED ALONG	11/14/19	1.00	300.00	316.67	300.00
BRR100-268		SH 119 WALL REPAIR @ MP 6.8	11/21/19	2.00	450.00	412.63	567.00
STAR100-265		Concrete Resurfacing, Various	12/05/19	1.00	450.00	482.58	312.91
SHE094A-035		HWY 94 & PEYTON HWY	12/05/19	5.00	350.00	767.63	400.00
NHPP1602-172		US 160 REST AREA TRUCK PARKIN	12/05/19	3.00	100.00	437.50	437.50
STA050A-029		US 50 FROM MP 352-359 BETWEEN	12/19/19	32.00	230.00	319.13	350.00
C145A-077		SH 145 MP 24.5 & 49.3 & US 55	12/19/19	1.00	300.00	309.86	270.00
C R100-318		REGION 1 ADA CURB RAMPS ESB	12/19/19	2.00	375.00	250.00	250.00
NHPP0881-030		SH 88 (BELLEVIEW) UNIVERSITY	12/19/19	2.00	200.00	365.19	540.00
FSA0253-258		I-25: FORT COLLINS NORTH CABL	12/19/19	11.00	500.00	264.50	318.00
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	28.00	350.00	348.34	280.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		92.00	319.67	352.73	330.95
		WEIGHTED AVERAGE FOR THE YEAR		469.00	328.78	338.34	354.29
=====	210-00815	Res Sign Panel		Each =====			
NHPPR500-173		US 160_550 DURANGO SIGNALS OP	01/03/19	6.00	200.00	421.00	242.00
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	4.00	150.00	584.00	555.00
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	1.00	300.00	120.16	110.00
STA119A-069		SH 119: NEDERLAND - EAST					
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	22.00	174.70	140.00	30.00
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	2.00	150.00	417.64	65.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 154

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 210-00815 Res Sign Panel Each =====							
SHER100-284	FY19 NORTH SIGNAL PKG		02/21/19	11.00	200.00	581.67	540.00
FBR0253-247	I25 AT VINE DRIVE BRIDGE REPL		03/07/19	2.00	391.40	134.24	150.00
NHPP006A-058	US 6 LOVELAND PASS - I-70 (FY		03/07/19	2.00	65.00	256.65	163.29
SHE2254-090	Colfax & I-225, Colfax & Cham		03/07/19	4.00	200.00	147.50	175.00
SHER100-308	MIDPOINT - SIGNAL CONST PACKA		03/21/19	7.00	160.00	95.00	90.00
NHPP2254-089	I-225 RESURFACING FROM I-25 T		03/21/19	11.00	250.00	81.64	170.00
STM0242-077	US24 - 8TH ST TO WEST OF MANI		03/28/19	1.00	215.87	201.67	250.00
WEIGHTED AVERAGE FOR THE FIRST QUARTER				73.00	195.10	255.12	199.84
=====							
NHPP030A-035	US 285/SH30		04/04/19	1.00	350.00	100.00	100.00
FSA0252-468	I-25 AND PLUM CREEK IMPROVEME		04/18/19	4.00	400.00	168.75	171.00
FSA2873-190	US 287 AND FOOTHILLS PARKWAY		05/02/19	1.00	150.00	347.50	475.00
NHPP030A-036	SH 30 & TOWER RD IMPROVEMENTS		06/13/19	4.00	450.00	33.00	33.00
WEIGHTED AVERAGE FOR THE SECOND QUARTER				10.00	390.00	157.70	139.10
=====							
NHPP0252-477	I-25 SOUTH GAP PACKAGE 3		07/02/19	1.00	266.50	266.50	266.50
FBR0252-486	I-25 S GAP - BE BRIDGES UPPER						
STAR400-353	Region 4 - US 287C at interse		07/11/19	64.00	300.00	140.00	205.00
NHPPR500-186	INTERSECTIONS IN PAGOSA SPRIN		08/22/19	6.00	250.00	322.00	252.00
WEIGHTED AVERAGE FOR THE THIRD QUARTER				71.00	295.30	156.39	209.84
=====							
STMC040-043	FY19 PIKES PEAK AREA SIGNAL R		10/24/19	1.00	391.00	215.00	225.00
ER0361-118	US 36 MP 7.2 - 8.5		11/21/19	1.00	150.00	270.73	420.00
SHE094A-035	HWY 94 & PEYTON HWY		12/05/19	6.00	150.00	211.88	60.00
NHPP0881-030	SH 88 (BELLEVIEW) UNIVERSITY		12/19/19	1.00	175.00	85.99	38.00
STA0241-065	US 24 LEADVILLE RESURFACING		12/19/19	51.00	150.00	72.75	84.00
WEIGHTED AVERAGE FOR THE FOURTH QUARTER				60.00	154.43	93.15	88.78
WEIGHTED AVERAGE FOR THE YEAR				214.00	226.05	175.60	169.18
=====							
===== 210-00816 Res Sign Panel (Spec) Each =====							
MTCE0641-103	MTCE R3 FY20 SH 64 RANGELY PE		05/02/19	1.00	3000.00	680.00	1000.00
WEIGHTED AVERAGE FOR THE SECOND QUARTER				1.00	3000.00	680.00	1000.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 155

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 210-00816		Res Sign Panel (Spec)		Each	=====	=====	=====
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	19.00	2201.91	2201.91	2201.91
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	1.00	287.50	287.50	287.50
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		20.00	2106.19	2106.19	2106.19
		WEIGHTED AVERAGE FOR THE YEAR		21.00	2148.75	1976.54	2053.51
===== 210-00820		Res Var Mesg Sign		Each	=====	=====	=====
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	1.00	7000.00	3500.00	5000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	7000.00	3500.00	5000.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	1.00	5000.00	19123.06	20208.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	5000.00	19123.06	20208.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	6000.00	12873.83	12604.00
===== 210-00825		Res Flashing Beacon		Each	=====	=====	=====
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	2.00	2742.60	2742.60	2742.60
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	2742.60	2742.60	2742.60
		WEIGHTED AVERAGE FOR THE YEAR		2.00	2742.60	2742.60	2742.60
===== 210-00827		Res Pull Box		Each	=====	=====	=====
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	4.00	579.00	244.20	240.00
C R100-315		R1 ADA CURB RAMPS - PH 5	03/07/19	10.00	265.00	742.50	385.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		14.00	354.71	521.03	343.57



COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 156

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 210-00827		Res Pull Box		Each	=====		
NHPP030A-035		US 285/SH30	04/04/19	9.00	365.00	825.00	825.00
C2571-013		SH257 & 392:WINDSOR CURB RAMP	05/02/19	4.00	325.00	2336.67	350.00
MTCE0641-103		MTCE R3 FY20 SH 64 RANGELY PE	05/02/19	1.00	500.00	1210.00	1100.00
STMC430-020		ADA RAMPS DIVIDE ESB	05/23/19	2.00	400.00	1000.00	1000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		16.00	367.81	1595.40	745.31
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	2.00	1575.00	1575.00	1575.00
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
CR400-367		R4 LONGMONT ADA CURB RAMPS	08/22/19	13.00	450.00	425.00	450.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		15.00	600.00	507.14	600.00
CR400-366		BOULDER ADA CURB RAMPS PHASE	10/03/19	52.00	425.00	560.00	350.00
STMC040-043		FY19 PIKES PEAK AREA SIGNAL R	10/24/19	2.00	633.00	628.75	495.00
C R100-318		REGION 1 ADA CURB RAMPS ESB	12/19/19	1.00	1500.00	592.50	615.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		55.00	452.11	563.70	360.09
		WEIGHTED AVERAGE FOR THE YEAR		100.00	447.17	652.62	455.40
===== 210-00831		Res Traf Sig Head		Each	=====		
NHPPR500-173		US 160_550 DURANGO SIGNALS OP	01/03/19	3.00	400.00	504.50	234.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3.00	400.00	504.50	234.00
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	7.00	300.00	333.75	325.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		7.00	300.00	333.75	325.00
		WEIGHTED AVERAGE FOR THE YEAR		10.00	330.00	363.88	297.70
===== 210-00840		Res Traf Sig Pole		Each	=====		
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	1.00	3500.00	3165.50	4493.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	3500.00	3165.50	4493.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	3500.00	3165.50	4493.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 157

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 210-00845		Res Traf Sig Cntrlr		Each	=====	=====	=====
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	3.00	1024.66	1125.00	1325.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3.00	1024.66	1125.00	1325.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	4.00	1500.00	455.56	481.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		4.00	1500.00	455.56	481.00
		WEIGHTED AVERAGE FOR THE YEAR		7.00	1296.28	742.46	842.71
===== 210-00847		Res Trav Time Ind		Each	=====	=====	=====
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY	02/07/19	4.00	650.00	1784.50	2000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	650.00	1784.50	2000.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	2.00	1100.00	4311.80	6740.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	1100.00	4311.80	6740.00
		WEIGHTED AVERAGE FOR THE YEAR		6.00	800.00	2867.63	3580.00
===== 210-00848		Res Traf Sig Control+Cab		Each	=====	=====	=====
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	3.00	3000.00	6100.00	6000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3.00	3000.00	6100.00	6000.00
		WEIGHTED AVERAGE FOR THE YEAR		3.00	3000.00	6100.00	6000.00
===== 210-00855		Res Traf Sig Control Cab		Each	=====	=====	=====
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	1.00	4000.00	9678.98	10597.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	4000.00	9678.98	10597.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 158

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 210-00855		Res Traf Sig Control Cab		Each	=====		
STMC040-043		FY19 PIKES PEAK AREA SIGNAL R	10/24/19	1.00	9500.00	2602.50	1495.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	9500.00	2602.50	1495.00
	WEIGHTED AVERAGE FOR THE YEAR			2.00	6750.00	5635.28	6046.00
===== 210-00858		Res Pedestal Pole		Each	=====		
NHPP030A-035		US 285/SH30	04/04/19	1.00	450.00	2350.00	2350.00
CR300-248		CRAIG RESIDENCY ADA RAMPS	05/16/19	1.00	700.00	1200.00	1600.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			2.00	575.00	1487.50	1975.00
	WEIGHTED AVERAGE FOR THE YEAR			2.00	575.00	1487.50	1975.00
===== 210-00859		Mod Ped Push Button		Each	=====		
C R100-315		R1 ADA CURB RAMPS - PH 5	03/07/19	12.00	250.00	697.50	445.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			12.00	250.00	697.50	445.00
C R100-318		REGION 1 ADA CURB RAMPS ESB	12/19/19	2.00	500.00	945.00	980.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			2.00	500.00	945.00	980.00
	WEIGHTED AVERAGE FOR THE YEAR			14.00	285.71	732.86	521.43
===== 210-00860		Res Ped Push Button		Each	=====		
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	1.00	1500.00	80.43	80.00
C R100-315		R1 ADA CURB RAMPS - PH 5	03/07/19	28.00	180.00	827.50	655.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			29.00	225.52	777.70	635.17
C2571-013		SH257 & 392:WINDSOR CURB RAMP	05/02/19	14.00	71.00	1592.67	1430.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 159

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	210-00860	Res Ped Push Button		Each =====			
CR300-248		CRAIG RESIDENCY ADA RAMPS	05/16/19	1.00	200.00	397.33	420.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		15.00	79.60	1512.98	1362.67
CR400-367		R4 LONGMONT ADA CURB RAMPS	08/22/19	6.00	650.00	1700.00	1600.00
NHPP050A-038		US550 MONTROSE PHASE 1 ADA RA	09/05/19	4.00	200.00	1136.67	450.00
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	24.00	260.00	772.00	739.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		34.00	321.76	933.58	856.94
C R100-318		REGION 1 ADA CURB RAMPS ESB	12/19/19	2.00	800.00	945.00	980.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	800.00	945.00	980.00
		WEIGHTED AVERAGE FOR THE YEAR		80.00	253.43	1015.36	874.45
=====	210-00865	Res Ped Sig Head		Each =====			
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	2.00	100.00	242.50	325.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	100.00	242.50	325.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	100.00	242.50	325.00
=====	210-00867	Res Fire Preempt Unit		Each =====			
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	2.00	500.00	522.80	500.00
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	5.00	500.00	520.33	425.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	9.00	475.00	810.00	410.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		16.00	485.94	642.16	425.94
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	1.00	800.00	862.50	935.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	800.00	862.50	935.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 160

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 210-00867		Res Fire Preempt Unit		Each	=====		
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	1.00	475.00	1276.00	1240.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	475.00	1276.00	1240.00
	WEIGHTED AVERAGE FOR THE YEAR			18.00	502.78	714.36	499.44
===== 210-00875		Res Surface Cond Analyser		Each	=====		
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY	02/07/19	1.00	800.00	3250.00	3000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	800.00	3250.00	3000.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	800.00	3250.00	3000.00
===== 210-00882		Res Detector		Each	=====		
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	6.00	2000.00	990.00	1250.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			6.00	2000.00	990.00	1250.00
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	17.00	1338.24	1891.35	1926.71
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			17.00	1338.24	1891.35	1926.71
	WEIGHTED AVERAGE FOR THE YEAR			23.00	1510.87	1656.22	1750.17
===== 210-00890		Res Int Detect Sys (Camera)		Each	=====		
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	8.00	8000.00	1625.00	975.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	1.00	1300.00	1151.52	850.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			9.00	7255.56	1572.39	961.11
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	4.00	950.00	1475.00	1250.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			4.00	950.00	1475.00	1250.00
	WEIGHTED AVERAGE FOR THE YEAR			13.00	5315.38	1550.13	1050.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 161

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 210-01000		Res Fence		Lin Foot	=====		
STR0241-062		US 24 143.4 - 148	01/24/19	426.00	15.00	45.17	60.00
NHPPR100-250		PACKAGE A (I-25 / I-70 / I-76	01/24/19	20.00	25.00	69.64	75.00
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	226.00	18.00	22.00	33.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	570.00	22.00	27.83	25.50
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,242.00	18.92	34.53	39.50
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	200.00	80.00	27.23	38.50
CR300-248		CRAIG RESIDENCY ADA RAMPS	05/16/19	22.00	25.00	46.33	20.00
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	30.00	40.00	68.00	50.00
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	30.00	15.00	19.25	16.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		282.00	64.54	31.34	35.89
NHPP050A-038		US550 MONTROSE PHASE 1 ADA RA	09/05/19	99.00	25.00	11.17	13.50
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	86.00	75.00	55.00	20.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		185.00	48.24	31.54	16.52
C145A-077		SH 145 MP 24.5 & 49.3 & US 55	12/19/19	40.00	400.00	24.04	4.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		40.00	400.00	24.04	4.00
		WEIGHTED AVERAGE FOR THE YEAR		1,749.00	38.09	33.30	35.67
===== 210-01011		Res Gate		Each	=====		
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	3.00	700.00	265.00	300.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3.00	700.00	265.00	300.00
STR330A-002		SH 330 COLLBRAN	12/05/19	1.00	600.00	750.00	1000.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	600.00	750.00	1000.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	675.00	386.25	475.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 162

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 210-01050		Res C I Fence		Lin Foot	=====		
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY	02/07/19	35.00	23.00	18.50	10.00
	WEIGHTED AVERAGE FOR THE FIRST	QUARTER		35.00	23.00	18.50	10.00
	WEIGHTED AVERAGE FOR THE YEAR			35.00	23.00	18.50	10.00
===== 210-01130		Res Gdrail Ty 3		Lin Foot	=====		
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	50.00	145.00	31.00	22.00
	WEIGHTED AVERAGE FOR THE FIRST	QUARTER		50.00	145.00	31.00	22.00
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	37.50	50.00	97.60	110.00
	WEIGHTED AVERAGE FOR THE SECOND	QUARTER		37.50	50.00	97.60	110.00
C145A-077		SH 145 MP 24.5 & 49.3 & US 55	12/19/19	100.00	100.00	26.95	23.00
	WEIGHTED AVERAGE FOR THE FOURTH	QUARTER		100.00	100.00	26.95	23.00
	WEIGHTED AVERAGE FOR THE YEAR			187.50	102.00	35.40	40.13
===== 210-01170		Res Gdrail Ty 7		Lin Foot	=====		
NHPP0702-380		THIS PROJECT IS LOCATED ALONG	11/14/19	610.00	15.00	18.33	15.00
	WEIGHTED AVERAGE FOR THE FOURTH	QUARTER		610.00	15.00	18.33	15.00
	WEIGHTED AVERAGE FOR THE YEAR			610.00	15.00	18.33	15.00
===== 210-01180		Reset Guardrail (Special)		Lin Foot	=====		
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	50.00	60.00	182.50	180.00
	WEIGHTED AVERAGE FOR THE SECOND	QUARTER		50.00	60.00	182.50	180.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 163

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 210-01180		Reset Guardrail (Special)		Lin Foot	=====		
BRR100-268		SH 119 WALL REPAIR @ MP 6.8	11/21/19	200.00	25.00	59.48	55.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		200.00	25.00	59.48	55.00
		WEIGHTED AVERAGE FOR THE YEAR		250.00	32.00	77.06	80.00
===== 210-01190		Reset Tensioned Cable Barrier		Lin Foot	=====		
IM0252-472		I-25 CABLE BARRIER PHASE III	04/04/19	14,903.00	18.00	23.50	25.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		14,903.00	18.00	23.50	25.00
		WEIGHTED AVERAGE FOR THE YEAR		14,903.00	18.00	23.50	25.00
===== 210-01700		Res Sprinkler Head		Each	=====		
C R100-315		R1 ADA CURB RAMPS - PH 5	03/07/19	15.00	75.00	78.00	58.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		15.00	75.00	78.00	58.00
CR300-248		CRAIG RESIDENCY ADA RAMPS	05/16/19	33.00	70.00	196.67	100.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		33.00	70.00	196.67	100.00
C R100-318 NHPP0881-030		REGION 1 ADA CURB RAMPS ESB	12/19/19	15.00	100.00	54.00	50.00
		SH 88 (BELLEVIEW) UNIVERSITY	12/19/19	10.00	75.00	178.08	115.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		25.00	90.00	131.55	76.00
		WEIGHTED AVERAGE FOR THE YEAR		73.00	77.88	154.71	83.15
===== 210-01710		Res Valve		Each	=====		
STR0241-062		US 24 143.4 - 148	01/24/19	3.00	1700.00	3933.33	4900.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3.00	1700.00	3933.33	4900.00



COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 164

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 210-01710		Res Valve		Each	=====	=====	=====
CR400-366		BOULDER ADA CURB RAMPS PHASE	10/03/19	2.00	3000.00	600.00	500.00
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	1.00	3400.00	2262.00	2860.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3.00	3133.33	1355.45	1286.67
		WEIGHTED AVERAGE FOR THE YEAR		6.00	2416.67	2515.50	3093.33
===== 210-02024		Relay Pipe (24 In)		Lin Foot	=====	=====	=====
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	62.00	212.75	212.75	212.75
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		62.00	212.75	212.75	212.75
		WEIGHTED AVERAGE FOR THE YEAR		62.00	212.75	212.75	212.75
===== 210-02510		Relay Sprinkler System		LUMP SUM	=====	=====	=====
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	1.00	6000.00	29293.92	26000.00
STA119A-069		SH 119: NEDERLAND - EAST					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	6000.00	29293.92	26000.00
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	1.00	5000.00	3500.00	5000.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	5000.00	3500.00	5000.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	5142.86	11436.59	8000.00
===== 210-02804		Grinding: Sidwlk and/or Curb Ramp Repair		Lin Foot	=====	=====	=====
C2571-013		SH257 & 392:WINDSOR CURB RAMP	05/02/19	25.00	42.00	53.33	40.00
CR300-248		CRAIG RESIDENCY ADA RAMPS	05/16/19	99.00	30.00	76.00	15.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		124.00	32.42	71.43	20.04
CR400-367		R4 LONGMONT ADA CURB RAMPS	08/22/19	40.00	85.00	132.50	200.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 165

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 210-02804 NHPP050A-038		Grinding: Sidwlk and/or Curb Ramp Repair US550 MONTROSE PHASE 1 ADA RA	09/05/19	Lin Foot 72.00	30.00	38.83	23.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		112.00	49.64	64.15	86.21
CR400-366		BOULDER ADA CURB RAMPS PHASE	10/03/19	81.00	120.00	73.33	25.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		81.00	120.00	73.33	25.00
		WEIGHTED AVERAGE FOR THE YEAR		317.00	60.88	69.57	44.69
===== 210-02806		Grinding: Slope Correction		Sq Foot			
C2571-013		SH257 & 392:WINDSOR CURB RAMP	05/02/19	400.00	70.00	44.17	10.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		400.00	70.00	44.17	10.00
		WEIGHTED AVERAGE FOR THE YEAR		400.00	70.00	44.17	10.00
===== 210-04010		Adj Manhole		Each			
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	1.00	750.00	565.00	475.00
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	2.00	820.00	2159.50	1448.39
STR0241-062		US 24 143.4 - 148	01/24/19	23.00	1000.00	1145.00	800.00
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	2.00	900.00	675.00	100.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	2.00	900.00	1200.00	650.00
C R100-315		R1 ADA CURB RAMPS - PH 5	03/07/19	1.00	600.00	970.00	950.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	7.00	700.00	425.00	500.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	68.00	650.00	815.93	750.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		106.00	742.36	925.74	742.66
NHPP030A-035		US 285/SH30	04/04/19	90.00	650.00	700.00	700.00
STMC430-020		ADA RAMPS DIVIDE ESB	05/23/19	1.00	700.00	3000.00	3000.00
NHPP030A-036		SH 30 & TOWER RD IMPROVEMENTS	06/13/19	1.00	700.00	700.00	700.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		92.00	651.09	725.00	725.00
MTCE 001A-004		MTCE FY20 R4 SH-1	07/11/19	2.00	1000.00	682.50	775.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 166

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	210-04010	Adj Manhole		Each =====			
CR400-367		R4 LONGMONT ADA CURB RAMPS	08/22/19	3.00	1200.00	675.00	400.00
NHPP050A-038		US550 MONTROSE PHASE 1 ADA RA	09/05/19	1.00	850.00	550.00	400.00
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	9.00	700.00	766.67	750.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		15.00	850.00	728.25	660.00
CR400-366		BOULDER ADA CURB RAMPS PHASE	10/03/19	1.00	1000.00	916.67	1000.00
SHE0881-031		FEDERAL BLVD. SH088A MP 1.98	12/05/19	25.00	800.00	722.00	265.00
STA0831-120		SH83A (LEETSDALE) :MISS TO COLO	12/19/19	134.00	700.00	719.70	837.00
NHPP0881-030		SH 88 (BELLEVIEW) UNIVERSITY	12/19/19	142.00	750.00	768.22	775.00
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	17.00	1000.00	3150.02	1025.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		319.00	747.02	831.47	775.10
		WEIGHTED AVERAGE FOR THE YEAR		532.00	732.41	840.03	756.73
=====	210-04015	Modify Manhole		Each =====			
STR0241-062		US 24 143.4 - 148	01/24/19	16.00	10000.00	4233.33	4800.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		16.00	10000.00	4233.33	4800.00
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	1.00	2374.11	2374.11	2374.11
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	2374.11	2374.11	2374.11
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	1.00	2000.00	3378.00	6010.00
STR330A-002		SH 330 COLLBRAN	12/05/19	3.00	800.00	532.50	350.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	1100.00	1825.91	1765.00
		WEIGHTED AVERAGE FOR THE YEAR		21.00	7941.62	3760.99	4106.39
=====	210-04020	Modify Inlet		Each =====			
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	4.00	2500.00	3848.13	3200.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 167

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 210-04020		Modify Inlet		Each =====			
STA119A-069		SH 119: NEDERLAND - EAST					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			4.00	2500.00	3848.13	3200.00
IM0252-472		I-25 CABLE BARRIER PHASE III	04/04/19	2.00	2000.00	2500.00	3000.00
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	1.00	3500.00	5735.16	2500.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			3.00	2500.00	3886.50	2833.33
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	7.00	2625.00	2625.00	2625.00
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	2.00	10000.00	6666.67	7500.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			9.00	4263.89	4490.38	3708.33
NHPP0702-380		THIS PROJECT IS LOCATED ALONG	11/14/19	50.00	2800.00	1748.33	1750.00
STA0831-120		SH83A(LEETSDALE):MISS TO COLO	12/19/19	1.00	10000.00	5332.54	4000.00
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	4.00	2500.00	4713.35	6000.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			55.00	2909.09	2049.04	2100.00
	WEIGHTED AVERAGE FOR THE YEAR			71.00	3040.49	2517.71	2396.83
===== 210-04022		Modify Inlet (Post Tensioned Slab)		Each =====			
NHPP0702-380		THIS PROJECT IS LOCATED ALONG	11/14/19	28.00	3600.00	2122.33	2850.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			28.00	3600.00	2122.33	2850.00
	WEIGHTED AVERAGE FOR THE YEAR			28.00	3600.00	2122.33	2850.00
===== 210-04025		Modify Structure		Each =====			
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	1.00	6000.00	12250.00	5000.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	6000.00	12250.00	5000.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 168

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	210-04025	Modify Structure		Each	=====		
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	2.00	3675.00	3675.00	3675.00
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	3675.00	3675.00	3675.00
		WEIGHTED AVERAGE FOR THE YEAR		3.00	4450.00	7962.50	4116.67
=====	210-04030	Modify Guardrail		Lin Foot	=====		
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	4,388.00	12.00	9.18	9.52
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4,388.00	12.00	9.18	9.52
		WEIGHTED AVERAGE FOR THE YEAR		4,388.00	12.00	9.18	9.52
=====	210-04050	Adj Valve Box		Each	=====		
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	1.00	540.00	1178.44	245.62
STR0241-062		US 24 143.4 - 148	01/24/19	57.00	500.00	921.67	430.00
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	2.00	610.00	250.00	75.00
C R100-315		R1 ADA CURB RAMPS - PH 5	03/07/19	10.00	400.00	497.50	500.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	6.00	300.00	325.00	300.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		76.00	474.47	842.84	417.18
NHPP030A-035		US 285/SH30	04/04/19	160.00	350.00	525.00	525.00
MTCE0641-103		MTCE R3 FY20 SH 64 RANGELY PE	05/02/19	4.00	1500.00	407.50	700.00
CR300-248		CRAIG RESIDENCY ADA RAMPS	05/16/19	2.00	350.00	661.00	450.00
NHPP030A-036		SH 30 & TOWER RD IMPROVEMENTS	06/13/19	2.00	400.00	425.00	425.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		168.00	377.98	523.16	527.08
MTCE 001A-004		MTCE FY20 R4 SH-1	07/11/19	6.00	350.00	547.50	600.00
CR400-367		R4 LONGMONT ADA CURB RAMPS	08/22/19	3.00	400.00	450.00	400.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 169

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 210-04050		Adj Valve Box		Each =====			
NHPP050A-038		US550 MONTROSE PHASE 1 ADA RA	09/05/19	1.00	350.00	308.33	325.00
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	54.00	450.00	466.67	300.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		64.00	436.72	468.83	333.20
SHE0881-031		FEDERAL BLVD. SH088A MP 1.98	12/05/19	5.00	350.00	416.20	135.00
STA0831-120		SH83A(LEETSDALE):MISS TO COLO	12/19/19	126.00	350.00	457.40	658.00
NHPP0881-030		SH 88 (BELLEVIEW) UNIVERSITY	12/19/19	78.00	500.00	498.55	615.00
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	53.00	500.00	1531.68	320.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		262.00	425.00	629.78	566.84
		WEIGHTED AVERAGE FOR THE YEAR		570.00	419.05	628.06	508.94
===== 210-04060		Adj Water Meter		Each =====			
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	2.00	750.00	750.00	400.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	750.00	750.00	400.00
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	6.00	400.00	1775.01	1350.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		6.00	400.00	1775.01	1350.00
		WEIGHTED AVERAGE FOR THE YEAR		8.00	487.50	1518.76	1112.50
===== 210-04200		Adj Gdrail		Lin Foot =====			
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	655.00	150.00	17.00	16.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		655.00	150.00	17.00	16.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	2,640.00	22.00	20.58	21.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2,640.00	22.00	20.58	21.00
		WEIGHTED AVERAGE FOR THE YEAR		3,295.00	47.44	19.87	20.01

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 170

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	211-00001	Tunnel Excav		Lin Foot	=====		
ER0361-118		US 36 MP 7.2 - 8.5	11/21/19	118.00	11000.00	9213.73	8500.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		118.00	11000.00	9213.73	8500.00
		WEIGHTED AVERAGE FOR THE YEAR		118.00	11000.00	9213.73	8500.00
=====	211-00002	Tunnel Ex (Rock Tunneling)		Lin Foot	=====		
ER0361-118		US 36 MP 7.2 - 8.5	11/21/19	100.00	12000.00	10756.17	10000.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		100.00	12000.00	10756.17	10000.00
		WEIGHTED AVERAGE FOR THE YEAR		100.00	12000.00	10756.17	10000.00
=====	211-00100	Drilling Hole		Lin Foot	=====		
ER0361-118		US 36 MP 7.2 - 8.5	11/21/19	648.00	150.00	217.41	240.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		648.00	150.00	217.41	240.00
		WEIGHTED AVERAGE FOR THE YEAR		648.00	150.00	217.41	240.00
=====	211-00220	2 In Cored Drilled Hole		Each	=====		
ER119A-065 STA119A-069		PR SH 119A BOULDER CANYON SH 119: NEDERLAND - EAST	01/03/19	20.00	93.00	2168.72	4900.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		20.00	93.00	2168.72	4900.00
		WEIGHTED AVERAGE FOR THE YEAR		20.00	93.00	2168.72	4900.00
=====	211-00988	Port Protect Canopy (Furn & Install)		Each	=====		
ER0361-118		US 36 MP 7.2 - 8.5	11/21/19	2.00	75000.00	51507.05	53000.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	75000.00	51507.05	53000.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	75000.00	51507.05	53000.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 171

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 211-01111		Rock Reinf (Dowels)		Lin Foot	=====		
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	300.00	115.00	85.69	91.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			300.00	115.00	85.69	91.00
	WEIGHTED AVERAGE FOR THE YEAR			300.00	115.00	85.69	91.00
===== 211-01115		Rock Reinf (No.10)		Lin Foot	=====		
ER119A-065 STA119A-069		PR SH 119A BOULDER CANYON SH 119: NEDERLAND - EAST	01/03/19	15,225.00	90.00	98.80	98.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			15,225.00	90.00	98.80	98.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	400.00	170.00	87.74	92.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			400.00	170.00	87.74	92.00
C145A-077		SH 145 MP 24.5 & 49.3 & US 55	12/19/19	80.00	100.00	315.16	250.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			80.00	100.00	315.16	250.00
	WEIGHTED AVERAGE FOR THE YEAR			15,705.00	92.09	99.39	98.62
===== 211-01300		Rock Anchor		Each	=====		
C0502-085		US 50 MM 201.8 MONARCH AVALAN	06/27/19	12.00	2500.00	5649.50	3470.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			12.00	2500.00	5649.50	3470.00
	WEIGHTED AVERAGE FOR THE YEAR			12.00	2500.00	5649.50	3470.00
===== 211-02277		Cement Grout (Voids)		Cubic Yard	=====		
STR196A-001		CRITICAL CULVERT REPAIR - SH1	11/14/19	11.00	2100.00	570.00	570.00



COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 172

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 211-02277		Cement Grout (Voids)		Cubic Yard			
ER0361-118	US 36 MP 7.2 - 8.5	US 36 MP 7.2 - 8.5	11/21/19	100.00	2000.00	2004.79	1900.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			111.00	2009.91	1954.05	1768.20
	WEIGHTED AVERAGE FOR THE YEAR			111.00	2009.91	1954.05	1768.20
===== 211-03005		Dewatering		LUMP SUM			
SHER100-289	INTERSECTIONS @ SH83 & LONGS	INTERSECTIONS @ SH83 & LONGS	01/03/19	1.00	5000.00	4613.20	4800.00
ER119A-065	PR SH 119A BOULDER CANYON	PR SH 119A BOULDER CANYON	01/03/19	1.00	30000.00	122791.58	185000.00
STA119A-069	SH 119: NEDERLAND - EAST	SH 119: NEDERLAND - EAST					
STR0241-062	US 24 143.4 - 148	US 24 143.4 - 148	01/24/19	1.00	5000.00	34058.33	20000.00
NHPP0821-107	SH 82 GLENWOOD SPRINGS TO CA	SH 82 GLENWOOD SPRINGS TO CA	02/07/19	1.00	40000.00	54600.00	84200.00
STM0242-077	US24 - 8TH ST TO WEST OF MANI	US24 - 8TH ST TO WEST OF MANI	03/28/19	1.00	25000.00	29066.67	15000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			5.00	21000.00	62093.98	61800.00
NHPPR500-186	INTERSECTIONS IN PAGOSA SPRIN	INTERSECTIONS IN PAGOSA SPRIN	08/22/19	1.00	5000.00	20760.00	8520.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	5000.00	20760.00	8520.00
ER0361-118	US 36 MP 7.2 - 8.5	US 36 MP 7.2 - 8.5	11/21/19	1.00	125000.00	141578.62	177000.00
STR330A-002	SH 330 COLLBRAN	SH 330 COLLBRAN	12/05/19	1.00	5000.00	11500.00	20000.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			2.00	65000.00	89547.17	98500.00
	WEIGHTED AVERAGE FOR THE YEAR			8.00	30000.00	64043.91	64315.00
===== 212-00005		Seeding (Native)		Pound			
NH2871-035	US 287 PASSING LANES SOUTH OF	US 287 PASSING LANES SOUTH OF	02/07/19	10.00	500.00	892.49	446.25
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			10.00	500.00	892.49	446.25
	WEIGHTED AVERAGE FOR THE YEAR			10.00	500.00	892.49	446.25
===== 212-00006		Seeding (Native)		Acre			
IM0251-351	I-25 South of Pueblo MP 79.6	I-25 South of Pueblo MP 79.6	01/03/19	1.00	1500.00	1695.06	1458.73

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	212-00006	Seeding (Native)		Acre =====			
FSA0142-068		SH 14 & WCR 33 INTERSECTION I	01/03/19	0.13	5000.00	3411.00	6215.00
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	11.17	1000.00	834.88	450.00
STAL19A-069		SH 119: NEDERLAND - EAST					
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	45.00	1000.00	507.80	428.00
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	0.46	3000.00	2182.32	1452.16
STR141A-047		SH 141 MP 120-143 MESA COUNTY	01/17/19	3.00	3000.00	1421.47	1350.00
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	0.95	1025.00	1960.13	1300.00
STRO241-062		US 24 143.4 - 148	01/24/19	0.40	1200.00	3413.33	5200.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	9.00	750.00	839.38	575.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	0.10	2500.00	5793.28	9000.00
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	0.37	1025.00	2200.00	1400.00
ITSSW01-638		ETHERNET PHASE III (PRIMARILY	02/07/19	1.21	800.00	725.00	250.00
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	6.60	2000.00	1307.70	675.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	0.30	2000.00	1755.65	1955.00
NHPP1601-076		US 160 MANCOS HILL (MP 40.000	02/21/19	0.10	3000.00	2713.33	2500.00
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	0.10	8333.00	7981.29	4012.00
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	0.05	10000.00	9966.67	7600.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	10.70	1500.00	490.00	630.00
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	7.80	800.00	899.21	650.00
NHPP006A-058		US 6 LOVELAND PASS - I-70 (FY	03/07/19	0.20	5000.00	2365.44	1730.87
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	0.13	3500.00	2079.96	3000.00
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	3.00	1000.00	526.67	580.00
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	6.24	800.00	725.00	700.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	3.30	800.00	785.67	770.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	0.42	825.00	1307.50	1215.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	0.10	5000.00	3971.35	3500.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	1.20	796.67	1361.50	884.50
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	128.00	750.00	383.06	315.00
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		241.03	938.11	637.18	513.09
NHPP030A-035		US 285/SH30	04/04/19	0.10	1000.00	680.00	680.00
IM0252-472		I-25 CABLE BARRIER PHASE III	04/04/19	17.30	500.00	585.00	370.00
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	1.00	730.00	1853.33	1660.00
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	0.03	2000.00	15160.75	27743.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	23.00	1000.00	1007.70	1000.00
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	0.90	2600.00	1345.33	1335.00
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	2.00	1500.00	729.30	575.00
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	1.40	800.00	1197.50	1045.00
STRR200-257		ROAD CLOSURE GATES ON VARIOUS	05/30/19	0.60	5858.00	1315.00	750.00
ER145A-081		SH 145 MP 21 EMERGENCY ROCKFA	06/07/19	1.00	1500.00	1690.21	1824.00
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	0.70	2000.00	3341.38	1740.00
NHPP030A-036		SH 30 & TOWER RD IMPROVEMENTS	06/13/19	0.10	2000.00	800.00	800.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 174

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	212-00006	Seeding (Native)		Acre	=====	=====	=====
CR500-205		R5 GUARDRAIL END TREATMENT EA	06/13/19	0.15	15000.00	1950.00	1950.00
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	0.30	3000.00	6300.00	10000.00
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	1.70	2000.00	968.41	1100.00
C0502-085		US 50 MM 201.8 MONARCH AVALAN	06/27/19	0.20	4000.00	2475.00	3000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		50.48	1049.22	1067.67	893.63
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	46.00	637.50	637.50	637.50
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
FSA076A-010		I-76: VMS BOARDS EAST AND WES	07/18/19	0.77	1000.00	3346.00	1077.00
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	20.80	706.09	706.09	706.09
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	0.10	6500.00	2045.00	2090.00
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	0.50	5000.00	1532.67	920.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		68.17	703.12	823.80	667.60
STA0711-018		SH 71 SOUTH OF LIMON	10/03/19	1.00	4000.00	944.23	700.00
CR400-366		BOULDER ADA CURB RAMPS PHASE	10/03/19	0.20	1000.00	3566.67	5000.00
STMC040-043		FY19 PIKES PEAK AREA SIGNAL R	10/24/19	0.29	10000.00	4759.75	539.00
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	4.00	900.00	963.40	947.00
FSA0243-090		US 24 near Peyton from MP 326	10/31/19	9.30	750.00	1186.24	1100.00
ITS SW02-286		ITS FIBER TO STATE BUILDINGS	10/31/19	1.70	3000.00	6375.00	2750.00
CR100-321		SIGNAL CABINET UPGRADE PHASE	10/31/19	0.15	1500.00	10201.75	8340.00
MPC040-056		REGION 2 FY20 SIGN REPLACEMEN	10/31/19	0.25	1000.00	1262.17	250.00
STA079A-015		SH 79 FY20 RESURFACING MP 19	11/07/19	0.30	5000.00	1831.82	1150.00
NHPP0702-377		I-70 VAIL EAST AND WEST	11/07/19	0.70	4000.00	2353.42	2960.00
ITS SW02-285		FY 19 ITS VMS UPGRADE	11/14/19	0.80	8000.00	3777.75	4375.00
STA0504-905		US50C - 23RD LANE DRAINAGE IM	11/14/19	1.00	900.00	656.25	500.00
MTCER100-333		MTCE R1 FY20 FREEWAY SIGNING	11/14/19	0.10	5000.00	2020.00	3540.00
STR196A-001		CRITICAL CULVERT REPAIR - SH1	11/14/19	1.00	2200.00	1600.00	1600.00
ER0361-118		US 36 MP 7.2 - 8.5	11/21/19	2.19	1200.00	522.27	510.00
BRR100-268		SH 119 WALL REPAIR @ MP 6.8	11/21/19	0.15	2500.00	3659.68	5333.00
STR330A-002		SH 330 COLLBRAN	12/05/19	0.09	10000.00	4360.00	5000.00
SHE094A-035		HWY 94 & PEYTON HWY	12/05/19	5.04	500.00	1371.20	1500.00
NHPP1602-172		US 160 REST AREA TRUCK PARKIN	12/05/19	0.20	6000.00	2299.63	2299.63
STA050A-029		US 50 FROM MP 352-359 BETWEEN	12/19/19	6.00	750.00	754.47	534.00
STA0831-120		SH83A(LEETSDALE):MISS TO COLO	12/19/19	0.01	10000.00	65163.63	15090.00
FBR0761-232		I-76 OVER CLEAR CREEK REHAB	12/19/19	1.20	1000.00	1045.38	990.00
C145A-077		SH 145 MP 24.5 & 49.3 & US 55	12/19/19	0.26	100.00	5563.66	4500.00
NHPP0881-030		SH 88 (BELLEVIEW) UNIVERSITY	12/19/19	0.01	10000.00	19274.15	75000.00
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	0.10	10000.00	9149.05	4400.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		36.04	1445.59	1499.49	1318.63
		WEIGHTED AVERAGE FOR THE YEAR		395.72	958.02	769.28	690.27

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 175

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 212-00007		Seeding (Native) (Hydraulic)		Acre	=====		
ER119A-065 STA119A-069		PR SH 119A BOULDER CANYON SH 119: NEDERLAND - EAST	01/03/19	1.00	1000.00	1659.16	1000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	1000.00	1659.16	1000.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	1000.00	1659.16	1000.00
===== 212-00009		Seeding (Temporary)		Acre	=====		
ER119A-065 STA119A-069 FBR0341-087		PR SH 119A BOULDER CANYON SH 119: NEDERLAND - EAST US 34 OVER NORTH FORK CO RIVE	01/03/19 01/10/19	0.53 0.11	1000.00 4000.00	1428.91 2718.94	800.00 1160.69
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			0.64	1515.63	1602.67	861.99
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	0.30	600.00	2175.00	1760.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			0.30	600.00	2175.00	1760.00
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	22.00	375.00	375.00	375.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			22.00	375.00	375.00	375.00
	WEIGHTED AVERAGE FOR THE YEAR			22.94	409.76	633.02	406.70
===== 212-00022		Seeding (Riparian)		Acre	=====		
ER119A-065 STA119A-069 ER072A-040 NHPP072A-041		PR SH 119A BOULDER CANYON SH 119: NEDERLAND - EAST PR SH72A FLOOD PERMANENT REPA PR SH72A FLOOD PERMANENT REPA	01/03/19 01/31/19	0.20 1.01	2500.00 500.00	3268.29 1348.25	3500.00 1100.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.21	830.58	1572.16	1496.69
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	10.00	1050.00	1050.00	1050.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 176

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 212-00022 Seeding (Riparian) Acre =====							
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	0.40	1433.90	1433.90	1433.90
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			10.40	1064.77	1064.77	1064.77
===== 212-00028 Seeding (Wetlands) Acre =====							
ER0361-118		US 36 MP 7.2 - 8.5	11/21/19	0.32	4060.00	578.09	560.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			0.32	4060.00	578.09	560.00
	WEIGHTED AVERAGE FOR THE YEAR			11.93	1121.35	1323.71	1095.03
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	0.05	5000.00	7852.58	6983.15
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	0.12	10000.00	3375.63	1800.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	0.03	12000.00	29000.00	28000.00
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	0.10	5000.00	4943.44	6340.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	0.94	20000.00	2358.43	3120.00
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.24	17024.19	3531.09	4552.67
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	0.09	25000.00	1612.50	2100.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			0.09	25000.00	1612.50	2100.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	1.00	1366.07	1366.07	1366.07
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	0.20	3802.05	3802.05	3802.05
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.20	1772.07	1772.07	1772.07
C145A-077		SH 145 MP 24.5 & 49.3 & US 55	12/19/19	0.04	500.00	5854.22	3000.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			0.04	500.00	5854.22	3000.00
	WEIGHTED AVERAGE FOR THE YEAR			2.57	9924.70	3233.84	2829.07

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	212-00032	Soil Conditioning		Acre	=====	=====	=====
FSA0142-068		SH 14 & WCR 33 INTERSECTION I	01/03/19	0.13	5000.00	6043.75	7600.00
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	10.50	3250.00	3502.89	3400.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	45.00	4000.00	371.20	335.00
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	0.46	3300.00	6213.11	7601.33
STR141A-047		SH 141 MP 120-143 MESA COUNTY	01/17/19	3.00	5000.00	4487.47	3750.00
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	0.95	3200.00	2941.88	925.00
STR0241-062		US 24 143.4 - 148	01/24/19	0.40	3000.00	6853.33	7700.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	9.00	4200.00	3130.32	2900.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	0.10	2500.00	7772.93	10000.00
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	0.40	3200.00	3407.50	6515.00
NH2871-035		US 287 PASSING LANES SOUTH OF	02/07/19	10.00	3000.00	2814.44	2602.95
ITSSW01-638		ETHERNET PHASE III (PRIMARILY	02/07/19	1.21	2700.00	1025.00	250.00
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	6.60	2000.00	3353.95	3200.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	0.30	3000.00	4278.08	4125.00
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	0.10	8333.00	9016.24	3111.60
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	0.05	10000.00	16100.00	14400.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	10.70	3500.00	6600.00	4200.00
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	5.20	1750.00	2380.99	3800.00
NHPP006A-058		US 6 LOVELAND PASS - I-70 (FY	03/07/19	0.20	5000.00	8223.01	7446.01
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	0.13	3500.00	6445.50	9000.00
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	3.00	2500.00	3933.33	3600.00
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	6.24	2500.00	3000.00	3000.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	3.30	3000.00	4616.67	4350.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	0.42	3300.00	3925.00	4100.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	1.20	2946.67	3008.33	2325.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	128.00	3000.00	1443.22	1320.00
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		246.59	3217.85	1993.04	1917.53
NHPP030A-035		US 285/SH30	04/04/19	0.10	2000.00	2500.00	2500.00
IM0252-472		I-25 CABLE BARRIER PHASE III	04/04/19	17.30	2000.00	2900.00	2800.00
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	1.00	2700.00	4246.67	3490.00
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	0.03	2000.00	17532.75	38031.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	23.00	3000.00	3258.36	3400.00
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	0.90	3800.00	5134.67	3869.00
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	2.00	2500.00	3594.86	2800.00
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	1.40	2500.00	4382.50	5015.00
STRR200-257		ROAD CLOSURE GATES ON VARIOUS	05/30/19	0.60	10858.00	4884.17	3500.00
ER145A-081		SH 145 MP 21 EMERGENCY ROCKFA	06/07/19	1.00	3500.00	7040.37	8956.00
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	0.70	2500.00	7004.74	5520.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 178

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 212-00032		Soil Conditioning		Acre =====			
NHPP030A-036		SH 30 & TOWER RD IMPROVEMENTS	06/13/19	0.10	2000.00	3000.00	3000.00
CR500-205		R5 GUARDRAIL END TREATMENT EA	06/13/19	0.15	15000.00	6765.00	6765.00
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	0.30	6000.00	8150.00	9000.00
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	1.70	4000.00	3691.67	4800.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		50.28	2810.16	3546.39	3474.92
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	79.00	3053.57	3053.57	3053.57
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
FSA076A-010		I-76: VMS BOARDS EAST AND WES	07/18/19	0.77	2650.00	9047.00	9667.00
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	20.80	2525.63	2525.63	2525.63
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	0.10	6500.00	7985.00	8470.00
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	0.50	5000.00	4956.33	4200.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		101.17	2954.98	3204.82	3006.38
STA0711-018		SH 71 SOUTH OF LIMON	10/03/19	0.80	5000.00	4641.00	6000.00
CR400-366		BOULDER ADA CURB RAMPS PHASE	10/03/19	0.20	3000.00	4666.67	5000.00
STMC040-043		FY19 PIKES PEAK AREA SIGNAL R	10/24/19	0.29	10000.00	5275.00	1100.00
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	4.00	2700.00	3362.00	4110.00
FSA0243-090		US 24 near Peyton from MP 326	10/31/19	9.30	3000.00	4199.34	2500.00
ITS SW02-286		ITS FIBER TO STATE BUILDINGS	10/31/19	1.70	3000.00	24562.50	23125.00
CR100-321		SIGNAL CABINET UPGRADE PHASE	10/31/19	0.15	3500.00	11223.75	7228.00
STA079A-015		SH 79 FY20 RESURFACING MP 19	11/07/19	0.30	8000.00	5472.96	4450.00
NHPP0702-377		I-70 VAIL EAST AND WEST	11/07/19	0.70	5000.00	6960.58	7240.00
NHPP0702-380		THIS PROJECT IS LOCATED ALONG	11/14/19	0.10	3200.00	18333.33	2500.00
ITS SW02-285		FY 19 ITS VMS UPGRADE	11/14/19	0.80	8000.00	10105.50	4375.00
MTCER100-333		MTCE R1 FY20 FREEWAY SIGNING	11/14/19	0.10	5000.00	6150.00	11800.00
STR196A-001		CRITICAL CULVERT REPAIR - SH1	11/14/19	1.00	6500.00	4500.00	4500.00
ER0361-118		US 36 MP 7.2 - 8.5	11/21/19	2.41	2750.00	3225.26	3100.00
BRR100-268		SH 119 WALL REPAIR @ MP 6.8	11/21/19	0.15	5000.00	5507.85	6000.00
STR330A-002		SH 330 COLLBRAN	12/05/19	0.09	10000.00	14665.00	17000.00
SHE094A-035		HWY 94 & PEYTON HWY	12/05/19	5.04	2000.00	4217.41	2800.00
NHPP1602-172		US 160 REST AREA TRUCK PARKIN	12/05/19	0.20	10000.00	10019.70	10019.70
STA050A-029		US 50 FROM MP 352-359 BETWEEN	12/19/19	6.00	2750.00	4088.67	3785.00
STA0831-120		SH83A(LEETSDALE):MISS TO COLO	12/19/19	0.01	10000.00	87138.63	30190.00
FBR0761-232		I-76 OVER CLEAR CREEK REHAB	12/19/19	1.20	3000.00	4700.50	4125.00
C145A-077		SH 145 MP 24.5 & 49.3 & US 55	12/19/19	0.27	4000.00	7207.83	6275.00
NHPP0881-030		SH 88 (BELLEVIEW) UNIVERSITY	12/19/19	0.01	10000.00	15225.08	47000.00
FSA0253-258		I-25: FORT COLLINS NORTH CABL	12/19/19	39.80	3000.00	2165.00	2860.00
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	0.10	10000.00	19956.56	7230.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		74.72	3126.10	3411.06	3650.06
		WEIGHTED AVERAGE FOR THE YEAR		472.76	3103.74	2469.16	2695.29

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 179

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 212-00040 Soil Preparation (Lawn) Acre =====							
NHPP030A-035	US 285/SH30		04/04/19	0.03	3000.00	1000.00	1000.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			0.03	3000.00	1000.00	1000.00
	WEIGHTED AVERAGE FOR THE YEAR			0.03	3000.00	1000.00	1000.00
===== 212-00050 Sod Sq Foot =====							
STR0241-062	US 24 143.4 - 148		01/24/19	610.00	5.00	3.08	2.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			610.00	5.00	3.08	2.00
FSA2873-190 CR300-248	US 287 AND FOOTHILLS PARKWAY CRAIG RESIDENCY ADA RAMPS		05/02/19 05/16/19	436.00 310.00	2.00 3.00	12.50 12.33	14.00 5.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			746.00	2.42	12.41	10.26
CR400-367 C R100-314	R4 LONGMONT ADA CURB RAMPS R1 CURB RAMPS - PH 2		08/22/19 09/12/19	776.00 300.00	4.00 5.00	5.00 7.67	4.00 5.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1,076.00	4.28	5.98	4.28
CR400-366 NHPP0702-380 STA0831-120 C R100-318 NHPP0881-030	BOULDER ADA CURB RAMPS PHASE THIS PROJECT IS LOCATED ALONG SH83A (LEETSDALE):MISS TO COLO REGION 1 ADA CURB RAMPS ESB SH 88 (BELLEVIEW) UNIVERSITY		10/03/19 11/14/19 12/19/19 12/19/19 12/19/19	1,305.00 500.00 350.00 1,000.00 265.00	5.00 1.50 4.50 5.00 4.00	4.33 28.00 4.79 5.13 11.58	5.00 5.00 3.00 5.25 3.75
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			3,420.00	4.36	9.00	4.77
	WEIGHTED AVERAGE FOR THE YEAR			5,852.00	4.16	8.26	5.09
===== 212-00100 Tree Retention and Protection LUMP SUM =====							
STR0241-062	US 24 143.4 - 148		01/24/19	1.00	15000.00	3743.33	4000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	15000.00	3743.33	4000.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	15000.00	3743.33	4000.00



COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 180

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 212-00706 Seed (Native) Drill Acre =====							
FSA0253-258		I-25: FORT COLLINS NORTH CABL	12/19/19	39.80	900.00	805.00	955.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			39.80	900.00	805.00	955.00
	WEIGHTED AVERAGE FOR THE YEAR			39.80	900.00	805.00	955.00
===== 212-00900 Compost Cubic Yard =====							
NHPP030A-036		SH 30 & TOWER RD IMPROVEMENTS	06/13/19	65.00	250.00	26.00	26.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			65.00	250.00	26.00	26.00
	WEIGHTED AVERAGE FOR THE YEAR			65.00	250.00	26.00	26.00
===== 212-01200 Landscape Restoration LUMP SUM =====							
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	1.00	2500.00	9200.00	4600.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	2500.00	9200.00	4600.00
NHPP030A-035		US 285/SH30	04/04/19	1.00	10000.00	15000.00	15000.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	10000.00	15000.00	15000.00
STAR400-353		Region 4 - US 287C at interse	07/11/19	1.00	7000.00	16750.00	6200.00
CR400-367		R4 LONGMONT ADA CURB RAMPS	08/22/19	1.00	6500.00	14050.00	17000.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			2.00	6750.00	15400.00	11600.00
	WEIGHTED AVERAGE FOR THE YEAR			4.00	6500.00	13025.00	10700.00
===== 213-00002 Mulching (Weed Free Hay) Acre =====							
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	1.15	1250.00	1294.59	680.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 181

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 213-00002 Mulching (Weed Free Hay) Acre =====							
STA119A-069		SH 119: NEDERLAND - EAST					
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	0.10	2500.00	2288.87	3000.00
NH2871-035		US 287 PASSING LANES SOUTH OF	02/07/19	10.00	1000.00	880.73	769.65
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	0.30	2000.00	4689.43	5680.00
NHPP006A-058		US 6 LOVELAND PASS - I-70 (FY	03/07/19	0.20	2000.00	5099.91	4199.81
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	0.80	900.00	1950.00	3250.00
WEIGHTED AVERAGE FOR THE FIRST QUARTER				12.55	1068.33	1124.73	1109.36
IM0252-472		I-25 CABLE BARRIER PHASE III	04/04/19	17.30	450.00	990.00	480.00
STRR200-257		ROAD CLOSURE GATES ON VARIOUS	05/30/19	0.60	10858.00	1653.50	800.00
NHPP030A-036		SH 30 & TOWER RD IMPROVEMENTS	06/13/19	0.10	2000.00	3500.00	3500.00
WEIGHTED AVERAGE FOR THE SECOND QUARTER				18.00	805.54	1019.17	507.44
MPC040-056		REGION 2 FY20 SIGN REPLACEMEN	10/31/19	0.25	1700.00	2250.00	250.00
MTCER100-333		MTCE R1 FY20 FREEWAY SIGNING	11/14/19	0.10	5000.00	3790.00	7080.00
SHE094A-035		HWY 94 & PEYTON HWY	12/05/19	3.80	2000.00	1031.55	550.00
NHPP1602-172		US 160 REST AREA TRUCK PARKIN	12/05/19	0.20	5000.00	3911.85	3911.85
STA050A-029		US 50 FROM MP 352-359 BETWEEN	12/19/19	6.00	800.00	1131.00	722.00
FBR0761-232		I-76 OVER CLEAR CREEK REHAB	12/19/19	1.20	1500.00	1777.42	1085.00
C145A-077		SH 145 MP 24.5 & 49.3 & US 55	12/19/19	0.27	1500.00	4949.49	4260.00
FSA0253-258		I-25: FORT COLLINS NORTH CABL	12/19/19	39.80	1200.00	993.75	1190.00
WEIGHTED AVERAGE FOR THE FOURTH QUARTER				51.62	1245.45	1061.28	1119.51
WEIGHTED AVERAGE FOR THE YEAR				82.17	1122.03	1067.91	983.88
===== 213-00003 Mulching (Weed Free) Acre =====							
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	45.00	800.00	658.40	525.00
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY	02/07/19	1.21	1000.00	725.00	250.00
NHPP1601-076		US 160 MANCOS HILL (MP 40.000	02/21/19	0.10	3500.00	5206.67	5000.00
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	7.80	1000.00	753.57	650.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	3.30	1000.00	2066.67	1965.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	0.42	1100.00	4795.06	5065.12
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	0.10	5000.00	4340.26	3500.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	96.00	1000.00	894.16	746.00
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
WEIGHTED AVERAGE FOR THE FIRST QUARTER				153.93	946.03	815.30	701.10

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 182

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 213-00003		Mulching (Weed Free)		Acre	=====		
NHPP030A-035		US 285/SH30	04/04/19	0.10	1200.00	2000.00	2000.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	23.00	1500.00	922.93	1000.00
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	0.90	1800.00	2185.33	2259.00
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	2.00	1500.00	2231.35	820.00
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	0.70	2500.00	5757.09	1400.00
CR500-205		R5 GUARDRAIL END TREATMENT EA	06/13/19	0.15	15000.00	6030.00	6030.00
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	0.30	3000.00	5850.00	6000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		27.15	1625.78	1423.95	1125.51
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	20.80	793.00	793.00	793.00
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	0.10	5000.00	3530.00	3790.00
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	0.50	5000.00	4209.33	4200.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		21.40	910.95	1045.08	886.61
FSA0243-090		US 24 near Peyton from MP 326	10/31/19	8.70	750.00	826.11	550.00
ITS SW02-286		ITS FIBER TO STATE BUILDINGS	10/31/19	0.10	600.00	20650.00	25000.00
ITS SW02-285		FY 19 ITS VMS UPGRADE	11/14/19	0.10	6000.00	13585.50	35000.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		8.90	807.30	1082.29	1211.80
		WEIGHTED AVERAGE FOR THE YEAR		211.38	1023.94	902.55	823.74
===== 213-00004		Mulching (Weed Free Straw)		Acre	=====		
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	9.40	1250.00	1170.12	630.00
STA119A-069		SH 119: NEDERLAND - EAST					
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	0.10	8333.00	9540.31	3276.80
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	10.70	1500.00	1100.00	1100.00
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	3.00	1000.00	1320.00	1160.00
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	6.24	700.00	650.00	600.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	0.40	1000.00	1566.67	2800.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		29.84	1219.88	1153.58	883.50
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	1.70	1600.00	1857.36	3200.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.70	1600.00	1857.36	3200.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 183

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	213-00004	Mulching (Weed Free Straw)		Acre	=====	=====	=====
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	56.00	642.85	642.85	642.85
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		56.00	642.85	642.85	642.85
STA086A-056 STA0504-905		SH86 WEST SIDE OF ELIZABETH I US50C - 23RD LANE DRAINAGE IM	10/24/19 11/14/19	4.00 1.00	1200.00 650.00	999.00 1125.00	1130.00 1500.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		5.00	1090.00	1010.45	1204.00
		WEIGHTED AVERAGE FOR THE YEAR		92.54	870.66	1007.65	797.74
=====	213-00007	Mulching (Wood Strand)		Acre	=====	=====	=====
C0502-085		US 50 MM 201.8 MONARCH AVALAN	06/27/19	0.20	15000.00	37389.00	15000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		0.20	15000.00	37389.00	15000.00
		WEIGHTED AVERAGE FOR THE YEAR		0.20	15000.00	37389.00	15000.00
=====	213-00008	Mulching (Wood Chip)		Cubic Foot	=====	=====	=====
ER072A-040 NHPP072A-041		PR SH72A FLOOD PERMANENT REPA PR SH72A FLOOD PERMANENT REPA	01/31/19	9,800.00	3.00	2.19	0.35
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		9,800.00	3.00	2.19	0.35
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	100.00	2.00	18.00	22.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		100.00	2.00	18.00	22.00
		WEIGHTED AVERAGE FOR THE YEAR		9,900.00	2.99	2.23	0.57
=====	213-00011	Mulching (Hydraulic)		Acre	=====	=====	=====
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	35.00	1500.00	1402.00	1150.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		35.00	1500.00	1402.00	1150.00
		WEIGHTED AVERAGE FOR THE YEAR		35.00	1500.00	1402.00	1150.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 184

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 213-00012		Spray-on Mulch Blanket		Acre =====			
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	1.50	2500.00	4563.87	3500.00
STA119A-069		SH 119: NEDERLAND - EAST					
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	0.37	4500.00	4750.23	8306.14
STR141A-047		SH 141 MP 120-143 MESA COUNTY	01/17/19	3.00	4000.00	4525.73	4400.00
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	0.95	3200.00	5968.83	5500.00
STRO241-062		US 24 143.4 - 148	01/24/19	0.40	3500.00	7190.00	7600.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	9.00	3500.00	4275.01	3300.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	0.37	3200.00	6525.00	5250.00
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	6.60	2500.00	4196.54	3600.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH		6.00	4000.00	3156.67	
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			28.19	3371.37	4264.69	3839.15
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	1.20	6000.00	4005.00	4585.00
ER145A-081		SH 145 MP 21 EMERGENCY ROCKFA	06/07/19	1.00	1500.00	5994.97	6169.00
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	0.16	4000.00	2875.00	4500.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			2.36	3957.63	4771.60	5250.42
FSA076A-010		I-76: VMS BOARDS EAST AND WES	07/18/19	0.77	3200.00	7949.60	8463.00
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	2.00	4562.44	4562.44	4562.44
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			2.77	4183.71	6791.60	5646.71
STA0711-018		SH 71 SOUTH OF LIMON	10/03/19	0.20	5000.00	5579.43	5000.00
CR400-366		BOULDER ADA CURB RAMPS PHASE	10/03/19	0.20	3000.00	6166.67	5000.00
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	2.20	3250.00	3940.00	4400.00
NHPP0702-377		I-70 VAIL EAST AND WEST	11/07/19	0.35	5000.00	8816.10	9110.00
ER0361-118		US 36 MP 7.2 - 8.5	11/21/19	2.02	4000.00	4039.91	3900.00
STA050A-029		US 50 FROM MP 352-359 BETWEEN	12/19/19	6.00	3000.00	3949.33	3376.00
C145A-077		SH 145 MP 24.5 & 49.3 & US 55	12/19/19	0.27	6000.00	7553.93	6621.00
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	0.10	5000.00	14644.00	9730.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			11.34	3412.70	4404.12	4035.55
	WEIGHTED AVERAGE FOR THE YEAR			44.66	3463.23	4358.43	4112.42

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 185

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	213-00013	Spray-on Mulch Blanket		Pound	=====		
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	6.00	4000.00	3139.13	3090.00
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		6.00	4000.00	3139.13	3090.00
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	3,000.00	1.70	2.02	1.55
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3,000.00	1.70	2.02	1.55
		WEIGHTED AVERAGE FOR THE YEAR		3,006.00	9.68	8.28	7.71
=====	213-00061	Mulch Tackifier		Pound	=====		
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	2,110.00	5.00	3.01	2.75
STA119A-069		SH 119: NEDERLAND - EAST					
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	9,000.00	4.00	2.12	1.85
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	1,800.00	3.00	2.43	2.50
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	20.00	3.00	23.40	40.00
NH2871-035		US 287 PASSING LANES SOUTH OF	02/07/19	1,880.00	5.00	2.66	2.36
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	60.00	5.00	5.12	5.00
NHPP1601-076		US 160 MANCOS HILL (MP 40.000	02/21/19	10.00	20.00	28.53	26.00
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	8.00	3.00	33.14	34.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	1,071.00	4.00	4.85	3.70
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	780.00	4.00	2.90	3.00
NHPP006A-058		US 6 LOVELAND PASS - I-70 (FY	03/07/19	40.00	10.00	12.38	10.76
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	600.00	3.00	2.97	2.80
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	1,248.00	3.00	3.00	3.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	59.00	2.60	5.25	3.25
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	200.00	6.00	3.89	3.35
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	240.00	2.67	2.58	2.75
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	19,256.00	4.00	2.35	2.60
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		38,382.00	4.02	2.49	2.49
NHPP030A-035		US 285/SH30	04/04/19	20.00	25.00	2.59	2.59
IM0252-472		I-25 CABLE BARRIER PHASE III	04/04/19	1,730.00	2.00	2.00	1.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 186

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 213-00061							
		Mulch Tackifier		Pound			
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	4,600.00	3.00	2.69	3.00
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	270.00	5.00	10.31	2.93
STRR200-257		ROAD CLOSURE GATES ON VARIOUS	05/30/19	150.00	13.25	4.15	2.00
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	210.00	5.00	11.31	5.50
NHPP030A-036		SH 30 & TOWER RD IMPROVEMENTS	06/13/19	100.00	3.00	5.00	5.00
CR500-205		R5 GUARDRAIL END TREATMENT EA	06/13/19	30.00	20.00	10.00	10.00
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	60.00	4.00	8.50	10.00
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	340.00	5.00	3.25	4.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		7,510.00	3.33	3.65	2.74
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	15,600.00	2.14	2.14	2.14
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	3,840.00	2.44	2.44	2.44
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	10.00	4.00	18.35	19.70
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	100.00	10.00	4.10	3.30
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		19,550.00	2.24	2.24	2.21
FSA0243-090		US 24 near Peyton from MP 326	10/31/19	1,740.00	3.00	3.15	2.10
ITS SW02-286		ITS FIBER TO STATE BUILDINGS	10/31/19	20.00	5.00	81.50	125.00
MPC040-056		REGION 2 FY20 SIGN REPLACEMEN	10/31/19	50.00	2.50	8.17	5.00
ITS SW02-285		FY 19 ITS VMS UPGRADE	11/14/19	20.00	4.00	41.75	100.00
MTCER100-333		MTCE R1 FY20 FREEWAY SIGNING	11/14/19	20.00	10.00	29.00	18.00
BRR100-268		SH 119 WALL REPAIR @ MP 6.8	11/21/19	300.00	5.00	2.39	3.00
NHPP1602-172		US 160 REST AREA TRUCK PARKIN	12/05/19	20.00	20.00	34.26	34.26
STA050A-029		US 50 FROM MP 352-359 BETWEEN	12/19/19	4,800.00	2.50	2.45	2.05
FBR0761-232		I-76 OVER CLEAR CREEK REHAB	12/19/19	260.00	3.00	3.42	4.00
C145A-077		SH 145 MP 24.5 & 49.3 & US 55	12/19/19	34.00	4.00	24.15	23.00
FSA0253-258		I-25: FORT COLLINS NORTH CABL	12/19/19	7,960.00	3.00	2.43	3.20
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		15,224.00	2.92	2.76	3.12
		WEIGHTED AVERAGE FOR THE YEAR		80,666.00	3.32	2.62	2.58
===== 213-00067							
		Rock Mulch (Weed Free)		Sq Foot			
C R100-315		R1 ADA CURB RAMPS - PH 5	03/07/19	100.00	30.00	20.00	12.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		100.00	30.00	20.00	12.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 187

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 213-00067		Rock Mulch (Weed Free)		Sq Foot	=====		
CR300-248		CRAIG RESIDENCY ADA RAMPS	05/16/19	30.00	15.00	24.67	5.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		30.00	15.00	24.67	5.00
NHPP050A-038 C R100-314		US550 MONTROSE PHASE 1 ADA RA R1 CURB RAMPS - PH 2	09/05/19 09/12/19	37.00 200.00	10.00 30.00	14.33 27.00	16.00 52.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		237.00	26.88	25.02	46.38
CR400-366 C R100-318 STA0241-065		BOULDER ADA CURB RAMPS PHASE REGION 1 ADA CURB RAMPS ESB US 24 LEADVILLE RESURFACING	10/03/19 12/19/19 12/19/19	57.00 100.00 15.00	5.00 30.00 20.00	15.00 11.00 97.12	10.00 10.00 55.60
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		172.00	20.84	21.96	13.98
		WEIGHTED AVERAGE FOR THE YEAR		539.00	24.87	23.39	27.36
===== 213-00070		Landscape Weed Barr Fabric		Sq Yard	=====		
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	200.00	2.00	16.37	4.60
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		200.00	2.00	16.37	4.60
		WEIGHTED AVERAGE FOR THE YEAR		200.00	2.00	16.37	4.60
===== 213-00150		Bonded Fiber Matrix		Acre	=====		
STR0132-021 FBR0341-087 STA0131-070 HMA ALT STA0131-070 PCCP ALT		SH 13-MOFFAT COUNTY-CR 3 SOUT US 34 OVER NORTH FORK CO RIVE SH 13 CR 5 NORTH AND SOUTH SH 13 CR 5 NORTH AND SOUTH	01/10/19 01/10/19 03/28/19	10.00 0.11 128.00	3000.00 5000.00 3000.00	3173.00 7658.24 2907.19	2930.00 8724.23 2910.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		138.11	3001.59	2944.98	2921.33
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	20.00	3500.00	3469.62	3800.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		20.00	3500.00	3469.62	3800.00



COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 188

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	213-00150	Bonded Fiber Matrix		Acre	=====		
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	21.00	2892.86	2892.86	2892.86
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		21.00	2892.86	2892.86	2892.86
BRR100-268		SH 119 WALL REPAIR @ MP 6.8	11/21/19	0.15	5000.00	5088.49	6666.00
STA050A-029		US 50 FROM MP 352-359 BETWEEN	12/19/19	6.00	3000.00	3648.33	3376.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		6.15	3048.78	3683.46	3456.24
		WEIGHTED AVERAGE FOR THE YEAR		185.26	3044.64	3027.38	3088.45
=====	213-00470	Landscape Border (1/4x5 In)		Lin Foot	=====		
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	150.00	5.00	8.00	6.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		150.00	5.00	8.00	6.00
		WEIGHTED AVERAGE FOR THE YEAR		150.00	5.00	8.00	6.00
=====	213-00700	Landscape Boulder		Each	=====		
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	529.00	250.00	533.31	285.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		529.00	250.00	533.31	285.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	107.00	300.00	491.35	356.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		107.00	300.00	491.35	356.00
ER0361-118		US 36 MP 7.2 - 8.5	11/21/19	201.00	200.00	456.82	260.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		201.00	200.00	456.82	260.00
		WEIGHTED AVERAGE FOR THE YEAR		837.00	244.38	525.12	288.07

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 214-00000		Landscape Maintenance		LUMP SUM	=====		
ER119A-065	PR SH 119A BOULDER CANYON	01/03/19	1.00	7500.00	24160.50	11000.00	
STA119A-069	SH 119: NEDERLAND - EAST						
ER072A-040	PR SH72A FLOOD PERMANENT REPA	01/31/19	1.00	75000.00	51469.28	80000.00	
NHPP072A-041	PR SH72A FLOOD PERMANENT REPA						
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	41250.00	40545.77	45500.00	
NHPP030A-035	US 285/SH30	04/04/19	1.00	10000.00	32528.00	32528.00	
NHPP0703-445	I-70 WESTBOUND PEAK PERIOD SH	04/25/19	1.00	100000.00	40399.66	18986.00	
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	55000.00	38431.75	25757.00	
ER0361-118	US 36 MP 7.2 - 8.5	11/21/19	1.00	5000.00	4631.33	4500.00	
BRR100-268	SH 119 WALL REPAIR @ MP 6.8	11/21/19	1.00	6000.00	6148.40	2733.00	
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	5500.00	5389.86	3616.50	
	WEIGHTED AVERAGE FOR THE YEAR		6.00	33916.67	33232.72	24957.83	
===== 214-00005		Landscape Maintenance (24 Month)		LUMP SUM	=====		
NHPP0252-477	I-25 SOUTH GAP PACKAGE 3	07/02/19	1.00	82657.40	82657.40	82657.40	
FBR0252-486	I-25 S GAP - BE BRIDGES UPPER						
	WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	82657.40	82657.40	82657.40	
	WEIGHTED AVERAGE FOR THE YEAR		1.00	82657.40	82657.40	82657.40	
===== 214-00145		Plant Protect Fence		Lin Foot	=====		
ER119A-065	PR SH 119A BOULDER CANYON	01/03/19	1,730.00	3.00	4.94	6.00	
STA119A-069	SH 119: NEDERLAND - EAST						
	WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,730.00	3.00	4.94	6.00	
NHPP030A-035	US 285/SH30	04/04/19	125.00	4.00	3.80	3.80	
	WEIGHTED AVERAGE FOR THE SECOND QUARTER		125.00	4.00	3.80	3.80	
	WEIGHTED AVERAGE FOR THE YEAR		1,855.00	3.07	4.93	5.85	

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 190

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 214-00205		Deciduous Tree (5 Gal)		Each			
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	5.00	350.00	240.65	162.94
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	140.00	85.00	89.35	59.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	29.00	500.00	88.33	110.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			174.00	161.78	91.82	70.49
	WEIGHTED AVERAGE FOR THE YEAR			174.00	161.78	91.82	70.49
===== 214-00220		Deciduous Tree (2 In C)		Each			
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	24.00	600.00	674.32	650.00
STA119A-069		SH 119: NEDERLAND - EAST					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			24.00	600.00	674.32	650.00
	WEIGHTED AVERAGE FOR THE YEAR			24.00	600.00	674.32	650.00
===== 214-00222		Decid Tree (2 In Cal) (Furnish)		Each			
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	3.00	350.00	505.39	420.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			3.00	350.00	505.39	420.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	22.00	450.00	505.76	480.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			22.00	450.00	505.76	480.00
	WEIGHTED AVERAGE FOR THE YEAR			25.00	438.00	505.69	472.80
===== 214-00225		Deciduous Tree (2.5 In C)		Each			
FBR0761-232		I-76 OVER CLEAR CREEK REHAB	12/19/19	1.00	700.00	1396.50	1275.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	700.00	1396.50	1275.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	700.00	1396.50	1275.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 191

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	214-00330	Deciduous Shrub (3 Gal)		Each	=====	=====	=====
ER119A-065 STA119A-069		PR SH 119A BOULDER CANYON SH 119: NEDERLAND - EAST	01/03/19	95.00	30.00	70.70	60.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			95.00	30.00	70.70	60.00
	WEIGHTED AVERAGE FOR THE YEAR			95.00	30.00	70.70	60.00
=====	214-00350	Deciduous Shrub (5 Gal)		Each	=====	=====	=====
STR0241-062 ER072A-040 NHPP072A-041 STM0242-077		US 24 143.4 - 148 PR SH72A FLOOD PERMANENT REPA PR SH72A FLOOD PERMANENT REPA US24 - 8TH ST TO WEST OF MANI	01/24/19 01/31/19 03/28/19	5.00 419.00 34.00	350.00 86.00 65.00	103.00 43.11 51.00	55.00 35.00 55.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			458.00	87.32	43.45	36.70
	WEIGHTED AVERAGE FOR THE YEAR			458.00	87.32	43.45	36.70
=====	214-00450	Evergreen Tree (5 Gal)		Each	=====	=====	=====
ER072A-040 NHPP072A-041		PR SH72A FLOOD PERMANENT REPA PR SH72A FLOOD PERMANENT REPA	01/31/19	23.00	200.00	160.55	81.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			23.00	200.00	160.55	81.00
	WEIGHTED AVERAGE FOR THE YEAR			23.00	200.00	160.55	81.00
=====	214-00507	Furn Evergreen Tree (6 Ft) (B-B)		Each	=====	=====	=====
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	8.00	500.00	386.05	350.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			8.00	500.00	386.05	350.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	10.00	400.00	591.72	575.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			10.00	400.00	591.72	575.00
	WEIGHTED AVERAGE FOR THE YEAR			18.00	444.44	474.19	475.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 192

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 214-00510		Evergreen Tree (10 Ft) (B-B)		Each	=====	=====	=====
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	4.00	1000.00	1600.00	1700.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		4.00	1000.00	1600.00	1700.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	1000.00	1600.00	1700.00
===== 214-01010		Brush Layer Cutting		Each	=====	=====	=====
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	600.00	8.00	8.36	8.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	15.00	15.00	14.50	19.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		615.00	8.17	8.42	8.27
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	100.00	6.00	11.03	16.50
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		100.00	6.00	11.03	16.50
C145A-077		SH 145 MP 24.5 & 49.3 & US 55	12/19/19	150.00	20.00	15.17	11.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		150.00	20.00	15.17	11.00
		WEIGHTED AVERAGE FOR THE YEAR		865.00	9.97	9.82	9.69
===== 214-01011		Live Brush Mattress		Lin Foot	=====	=====	=====
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	850.00	18.22	18.22	18.22
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	268.00	53.50	53.50	53.50
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		1,118.00	26.68	26.68	26.68
		WEIGHTED AVERAGE FOR THE YEAR		1,118.00	26.68	26.68	26.68
===== 214-01012		Live Brush Fascine		Lin Foot	=====	=====	=====
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	660.00	26.79	26.79	26.79

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 193

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 214-01012 FBR0252-486		Live Brush Fascine I-25 S GAP - BE BRIDGES UPPER		Lin Foot =====			
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			660.00	26.79	26.79	26.79
	WEIGHTED AVERAGE FOR THE YEAR			660.00	26.79	26.79	26.79
===== 214-01013		Live Willow Stakes		Each =====			
ER119A-065 STA119A-069		PR SH 119A BOULDER CANYON SH 119: NEDERLAND - EAST	01/03/19	100.00	25.00	6.02	3.25
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			100.00	25.00	6.02	3.25
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	3,860.00	3.49	3.49	3.49
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			3,860.00	3.49	3.49	3.49
	WEIGHTED AVERAGE FOR THE YEAR			3,960.00	4.03	3.92	3.48
===== 214-01015		Willow Cuttings		Each =====			
FBR0341-087 ER072A-040 NHPP072A-041		US 34 OVER NORTH FORK CO RIVE PR SH72A FLOOD PERMANENT REPA PR SH72A FLOOD PERMANENT REPA	01/10/19 01/31/19	205.00 2,904.00	7.40 6.00	11.03 5.62	5.87 4.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			3,109.00	6.09	5.80	4.12
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	15.00	4.00	22.00	30.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			15.00	4.00	22.00	30.00
	WEIGHTED AVERAGE FOR THE YEAR			3,124.00	6.08	5.81	4.25
===== 214-01025		Dormant Log Cutting		Each =====			
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	15.00	50.00	132.86	100.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			15.00	50.00	132.86	100.00
	WEIGHTED AVERAGE FOR THE YEAR			15.00	50.00	132.86	100.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 194

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 214-01130		Beaver Dam Analog		Lin Foot	=====		
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	825.00	50.89	50.89	50.89
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			825.00	50.89	50.89	50.89
	WEIGHTED AVERAGE FOR THE YEAR			825.00	50.89	50.89	50.89
===== 214-01228		Riprap Planting Pocket		Each	=====		
ER072A-040 NHPP072A-041		PR SH72A FLOOD PERMANENT REPA PR SH72A FLOOD PERMANENT REPA	01/31/19	183.00	400.00	160.56	140.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			183.00	400.00	160.56	140.00
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	250.00	34.28	34.28	34.28
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			250.00	34.28	34.28	34.28
	WEIGHTED AVERAGE FOR THE YEAR			433.00	188.85	147.66	78.96
===== 214-01401		Nursery Stock Container (DRC #10)		Each	=====		
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	3,570.00	5.36	5.36	5.36
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			3,570.00	5.36	5.36	5.36
	WEIGHTED AVERAGE FOR THE YEAR			3,570.00	5.36	5.36	5.36
===== 214-01403		Nursery Stock Container (DRC # 60)		Each	=====		
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	9,015.00	7.50	7.50	7.50
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			9,015.00	7.50	7.50	7.50
	WEIGHTED AVERAGE FOR THE YEAR			9,015.00	7.50	7.50	7.50

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 195

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	214-01404	Nursery Stock Container (DRC # 180)		Each	=====		
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	860.00	34.28	34.28	34.28
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		860.00	34.28	34.28	34.28
		WEIGHTED AVERAGE FOR THE YEAR		860.00	34.28	34.28	34.28
=====	215-00000	Transplant Shrub		Each	=====		
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	30.00	80.00	64.27	45.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		30.00	80.00	64.27	45.00
		WEIGHTED AVERAGE FOR THE YEAR		30.00	80.00	64.27	45.00
=====	216-00021	Soil Reten Blanket (C1 1)		Sq Yard	=====		
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	138,900.00	2.09	2.09	2.09
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		138,900.00	2.09	2.09	2.09
		WEIGHTED AVERAGE FOR THE YEAR		138,900.00	2.09	2.09	2.09
=====	216-00041	Soil Reten Blanket (S/C)		Sq Yard	=====		
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	1,136.00	5.00	3.75	3.50
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		1,136.00	5.00	3.75	3.50
STRR200-257		ROAD CLOSURE GATES ON VARIOUS	05/30/19	2,420.00	6.63	3.29	2.50
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		2,420.00	6.63	3.29	2.50
		WEIGHTED AVERAGE FOR THE YEAR		3,556.00	6.11	3.44	2.82
=====	216-00042	Soil Retent Blanket (BioD S/C)		Sq Yard	=====		
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	4,000.00	2.50	3.77	2.30



COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 196

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	216-00042	Soil Retent Blanket (BioD S/C)		Sq Yard	=====		
STA119A-069		SH 119: NEDERLAND - EAST					
NH2871-035		US 287 PASSING LANES SOUTH OF	02/07/19	50.00	10.00	5.60	5.25
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4,050.00	2.59	3.78	2.34
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	1,415.00	7.00	4.50	4.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,415.00	7.00	4.50	4.00
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	1,800.00	3.00	2.94	3.55
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,800.00	3.00	2.94	3.55
		WEIGHTED AVERAGE FOR THE YEAR		7,265.00	3.55	3.65	2.96
=====	216-00070	Geocell Confinement Sys		Sq Yard	=====		
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	56.00	58.37	58.37	58.37
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		56.00	58.37	58.37	58.37
		WEIGHTED AVERAGE FOR THE YEAR		56.00	58.37	58.37	58.37
=====	216-00101	Soil Reten Blanket (S-C) (PhotoD Cl 1)		Sq Yard	=====		
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	60.00	10.00	11.57	7.70
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	594.00	10.00	3.47	3.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		654.00	10.00	4.54	3.43
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	100.00	25.00	7.00	10.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		100.00	25.00	7.00	10.00
		WEIGHTED AVERAGE FOR THE YEAR		754.00	11.99	4.85	4.30

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 197

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 216-00201		Soil Reten Blanket (S-C) (BioD Cl 1)		Sq Yard	=====		
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	900.00	4.00	4.22	3.87
FSA0142-068		SH 14 & WCR 33 INTERSECTION I	01/03/19	600.00	4.50	3.93	2.35
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	300.00	3.00	3.22	2.30
STA119A-069		SH 119: NEDERLAND - EAST					
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	28,000.00	2.00	2.42	2.15
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	500.00	3.50	3.91	4.38
STR0241-062		US 24 143.4 - 148	01/24/19	300.00	8.00	4.50	4.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	17,000.00	3.00	2.86	3.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	145.00	3.00	6.38	8.50
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	9,546.00	3.00	3.17	3.50
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	13,375.00	3.00	2.48	2.30
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	1,000.00	2.20	3.50	4.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	100.00	2.50	2.42	2.75
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	160,272.00	2.00	2.70	2.70
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		232,038.00	2.20	2.70	2.67
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	63,001.00	3.00	2.94	3.80
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	5,324.00	3.50	5.06	2.50
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	4,000.00	3.50	2.65	3.25
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		72,325.00	3.06	3.09	3.67
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	12,836.00	2.66	2.66	2.66
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		12,836.00	2.66	2.66	2.66
FSA0243-090		US 24 near Peyton from MP 326	10/31/19	2,325.00	2.50	2.91	2.20
ITS SW02-286		ITS FIBER TO STATE BUILDINGS	10/31/19	8,000.00	2.00	11.95	14.90
STA079A-015		SH 79 FY20 RESURFACING MP 19	11/07/19	1,500.00	2.00	3.42	3.25
NHPP0702-377		I-70 VAIL EAST AND WEST	11/07/19	1,655.00	5.00	3.71	4.40
ITS SW02-285		FY 19 ITS VMS UPGRADE	11/14/19	4,000.00	2.00	4.13	2.50
STR196A-001		CRITICAL CULVERT REPAIR - SH1	11/14/19	1,610.00	4.50	4.00	4.00
STR330A-002		SH 330 COLLBRAN	12/05/19	368.00	3.00	4.63	4.75
SHE094A-035		HWY 94 & PEYTON HWY	12/05/19	4,820.00	3.00	3.57	2.50
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		24,278.00	2.63	5.48	6.87
		WEIGHTED AVERAGE FOR THE YEAR		341,477.00	2.43	2.91	3.34

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 198

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 216-00211		Soil Reten Blanket (Exc) (BioD Cl 1)		Sq Yard	=====		
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	200.00	21.00	5.70	4.10
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		200.00	21.00	5.70	4.10
CR100-321		SIGNAL CABINET UPGRADE PHASE	10/31/19	725.00	17.00	12.75	4.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		725.00	17.00	12.75	4.00
		WEIGHTED AVERAGE FOR THE YEAR		925.00	17.86	11.54	4.02
===== 216-00221		Soil Reten Blanket (C) (BioD Cl 1)		Sq Yard	=====		
ER119A-065 STA119A-069		PR SH 119A BOULDER CANYON SH 119: NEDERLAND - EAST	01/03/19	2,570.00	5.50	3.77	3.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,570.00	5.50	3.77	3.00
		WEIGHTED AVERAGE FOR THE YEAR		2,570.00	5.50	3.77	3.00
===== 216-00222		Soil Reten Blanket (C) (BioD Cl 2)		Sq Yard	=====		
STA0711-018 ER0361-118		SH 71 SOUTH OF LIMON US 36 MP 7.2 - 8.5	10/03/19 11/21/19	3,880.00 1,000.00	3.00 6.00	3.41 4.63	4.00 4.50
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4,880.00	3.61	3.61	4.10
		WEIGHTED AVERAGE FOR THE YEAR		4,880.00	3.61	3.61	4.10
===== 216-00301		Turf Reinf Mat (Cl 1)		Sq Yard	=====		
ER119A-065 STA119A-069 STM0242-077		PR SH 119A BOULDER CANYON SH 119: NEDERLAND - EAST US24 - 8TH ST TO WEST OF MANI	01/03/19 03/28/19	1,700.00 10.00	5.00 6.00	6.32 7.83	5.00 13.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,710.00	5.01	6.32	5.05
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	15,400.00	4.04	4.04	4.04

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 199

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 216-00301 FBR0252-486		Turf Reinf Mat (Cl 1) I-25 S GAP - BE BRIDGES UPPER		Sq Yard			
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			15,400.00	4.04	4.04	4.04
FSA0243-090		US 24 near Peyton from MP 326	10/31/19	550.00	6.00	6.50	4.20
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			550.00	6.00	6.50	4.20
	WEIGHTED AVERAGE FOR THE YEAR			17,660.00	4.19	5.21	4.14
===== 216-00302		Turf Reinf Mat (Cl 2)		Sq Yard			
FBR0253-247 STA0131-070 HMA ALT STA0131-070 PCCP ALT		I25 AT VINE DRIVE BRIDGE REPL SH 13 CR 5 NORTH AND SOUTH	03/07/19 03/28/19	1,373.00 11,590.00	6.00 6.00	6.59 5.45	5.40 5.60
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			12,963.00	6.00	5.80	5.56
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	24,415.00	5.00	6.35	7.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			24,415.00	5.00	6.35	7.00
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	8,400.00	5.39	5.39	5.39
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			8,400.00	5.39	5.39	5.39
	WEIGHTED AVERAGE FOR THE YEAR			45,778.00	5.35	6.08	6.40
===== 216-00303		Turf Reinf Mat (Cl 3)		Sq Yard			
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	4,100.00	6.46	6.46	6.46
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			4,100.00	6.46	6.46	6.46
	WEIGHTED AVERAGE FOR THE YEAR			4,100.00	6.46	6.46	6.46

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 200

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 217-00000		Herbicide Treatment		Sq Yard			
IM0252-472		I-25 CABLE BARRIER PHASE III	04/04/19	3,500.00	0.30	0.65	0.30
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3,500.00	0.30	0.65	0.30
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	100.00	203.57	203.57	203.57
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		100.00	203.57	203.57	203.57
STMC040-043 ER0361-118 STA0241-065		FY19 PIKES PEAK AREA SIGNAL R US 36 MP 7.2 - 8.5 US 24 LEADVILLE RESURFACING	10/24/19 11/21/19 12/19/19	1,478.00 20.00 484.00	0.25 150.00 10.00	1.65 32.87 1.91	1.10 34.00 2.25
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,982.00	4.14	1.95	1.71
		WEIGHTED AVERAGE FOR THE YEAR		5,582.00	5.31	2.71	4.44
===== 217-00015		Noxious Weed Management		Sq Yard			
ER119A-065 STA119A-069		PR SH 119A BOULDER CANYON SH 119: NEDERLAND - EAST	01/03/19	900.00	5.00	3.92	5.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		900.00	5.00	3.92	5.00
		WEIGHTED AVERAGE FOR THE YEAR		900.00	5.00	3.92	5.00
===== 217-00020		Herbicide Treatment		Hour			
FBR0341-087 ER072A-040 NHPP072A-041 NHPP0821-107 NHPP070A-028 FBR0253-247 SHE 0252-481		US 34 OVER NORTH FORK CO RIVE PR SH72A FLOOD PERMANENT REPA PR SH72A FLOOD PERMANENT REPA SH 82 GLENWOOD SPRINGS TO CA FALL RIVER ROAD BRIDGE I25 AT VINE DRIVE BRIDGE REPL I-25 RAMP METER INSTALLATION	01/10/19 01/31/19 02/07/19 02/21/19 03/07/19 03/21/19	10.00 48.00 10.00 20.00 40.00 10.00	175.00 120.00 130.00 200.00 130.00 150.00	186.45 186.43 151.00 187.82 133.54 104.50	76.65 170.00 122.00 230.00 95.00 110.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		138.00	141.38	164.98	142.37

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 201

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 217-00020		Herbicide Treatment		Hour	=====		
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	160.00	150.00	93.52	118.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		160.00	150.00	93.52	118.00
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	20.00	107.17	107.17	107.17
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		20.00	107.17	107.17	107.17
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	40.00	130.00	167.20	244.00
MTCER100-333		MTCE R1 FY20 FREEWAY SIGNING	11/14/19	16.00	150.00	202.00	254.00
STA050A-029		US 50 FROM MP 352-359 BETWEEN	12/19/19	40.00	125.00	231.13	130.00
STA0831-120		SH83A (LEETS DALE) :MISS TO COLO	12/19/19	40.00	150.00	180.13	220.00
FBR0761-232		I-76 OVER CLEAR CREEK REHAB	12/19/19	10.00	4.00	133.95	90.00
FSA0253-258		I-25: FORT COLLINS NORTH CABL	12/19/19	40.00	100.00	116.75	127.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		186.00	121.72	169.74	181.74
		WEIGHTED AVERAGE FOR THE YEAR		504.00	135.50	151.75	147.77
===== 218-00000		Noxious Weed Management		LUMP SUM	=====		
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	1.00	6858.61	6858.61	6858.61
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	6858.61	6858.61	6858.61
		WEIGHTED AVERAGE FOR THE YEAR		1.00	6858.61	6858.61	6858.61
===== 240-00000		Wildlife Biologist		Hour	=====		
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	16.00	150.00	94.51	125.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	24.00	120.00	147.60	115.00
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	40.00	135.00	124.75	117.44
STR141A-047		SH 141 MP 120-143 MESA COUNTY	01/17/19	80.00	125.00	159.13	80.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	240-00000	Wildlife Biologist		Hour =====			
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	10.00	115.00	199.23	135.00
STR0241-062		US 24 143.4 - 148	01/24/19	40.00	125.00	155.33	120.00
NHPPR100-250		PACKAGE A (I-25 / I-70 / I-76	01/24/19	150.00	125.00	83.36	40.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	92.00	125.00	115.59	135.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	40.00	125.00	113.13	110.00
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	8.00	150.00	102.00	114.00
ITSSW01-638		ETHERNET PHASE III (PRIMARILY	02/07/19	30.00	120.00	80.00	10.00
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	60.00	100.00	139.37	135.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	40.00	120.00	64.46	48.85
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	10.00	200.00	121.74	100.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	20.00	140.00	178.50	107.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	20.00	120.00	100.50	106.00
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	40.00	130.00	161.68	125.05
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	30.00	100.00	140.00	130.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	40.00	120.00	104.53	95.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		790.00	123.90	117.18	93.74
NHPP030A-035		US 285/SH30	04/04/19	80.00	125.00	75.00	75.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	120.00	125.00	118.38	118.00
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	8.00	100.00	222.20	110.00
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	40.00	100.00	129.25	126.50
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	10.00	105.00	113.31	109.00
CR500-205		R5 GUARDRAIL END TREATMENT EA	06/13/19	30.00	120.00	145.00	145.00
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	45.00	120.00	140.00	135.00
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	100.00	120.00	75.00	100.00
C0502-085		US 50 MM 201.8 MONARCH AVALAN	06/27/19	40.00	150.00	129.00	135.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		473.00	122.30	112.91	112.08
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	400.00	108.21	108.21	108.21
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPPR500-207		R5 CHAIN STATION IMPROVEMENTS	07/11/19	40.00	150.00	181.30	187.00
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	20.00	107.00	107.00	107.00
MTCER500-200		WEST 160 TO HIGH BRIDGE	08/08/19	10.00	150.00	180.00	110.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		470.00	112.60	130.05	114.90
ITS SW02-286		ITS FIBER TO STATE BUILDINGS	10/31/19	50.00	100.00	105.00	125.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 240-00000		Wildlife Biologist		Hour =====			
NHPP0702-377		I-70 VAIL EAST AND WEST	11/07/19	40.00	140.00	176.50	132.00
NHPP0702-380		THIS PROJECT IS LOCATED ALONG	11/14/19	80.00	120.00	140.00	109.00
ITS SW02-285		FY 19 ITS VMS UPGRADE	11/14/19	40.00	100.00	160.75	167.00
MTCER100-333		MTCE R1 FY20 FREEWAY SIGNING	11/14/19	16.00	100.00	112.50	125.00
SHE0881-031		FEDERAL BLVD. SH088A MP 1.98	12/05/19	20.00	125.00	89.90	110.00
NHPP0242-084		US 24 JOHNSON VILLAGE EAST CH	12/05/19	15.00	100.00	213.55	125.00
NHPP1602-172		US 160 REST AREA TRUCK PARKIN	12/05/19	20.00	150.00	140.00	140.00
FBR0761-232		I-76 OVER CLEAR CREEK REHAB	12/19/19	60.00	150.00	123.09	115.00
C145A-077		SH 145 MP 24.5 & 49.3 & US 55	12/19/19	40.00	140.00	122.68	105.00
NHPP0881-030		SH 88 (BELLEVIEW) UNIVERSITY	12/19/19	24.00	0.01	104.67	105.00
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	40.00	200.00	155.25	145.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			445.00	124.49	136.83	124.10
	WEIGHTED AVERAGE FOR THE YEAR			2,178.00	121.24	121.83	108.49
===== 240-00001		Wildlife Biologist		Day =====			
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	90.00	800.00	935.09	1520.00
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			90.00	800.00	935.09	1520.00
	WEIGHTED AVERAGE FOR THE YEAR			90.00	800.00	935.09	1520.00
===== 240-00010		Rem of Nests		Hour =====			
STAR200-242		R2 NORTH PROGRAM WALL REPAIRS	01/03/19	10.00	130.00	83.59	55.00
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	60.00	106.00	78.81	134.03
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	80.00	120.00	108.67	90.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	40.00	100.00	92.00	90.00
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	10.00	130.00	98.51	149.92
STR141A-047		SH 141 MP 120-143 MESA COUNTY	01/17/19	5.00	115.00	126.41	160.00
STR0241-062		US 24 143.4 - 148	01/24/19	40.00	115.00	102.00	120.00
NHPPR100-250		PACKAGE A (I-25 / I-70 / I-76	01/24/19	150.00	125.00	108.19	72.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	80.00	165.00	110.84	135.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	40.00	145.00	102.85	100.00
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	8.00	150.00	102.00	114.00
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY	02/07/19	10.00	105.00	105.00	10.00
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	10.00	120.00	114.22	135.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	40.00	150.00	66.27	54.30
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	10.00	200.00	80.04	79.00



COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 204

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 240-00010							
		Rem of Nests		Hour			
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	10.00	150.00	76.00	62.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	20.00	150.00	85.00	80.00
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	40.00	130.00	115.02	125.05
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	10.00	80.00	85.00	70.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	40.00	95.00	100.67	90.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	45.00	102.33	151.50	104.50
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	60.00	150.00	100.99	170.00
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		818.00	128.17	104.48	99.92
NHPP030A-035		US 285/SH30	04/04/19	80.00	150.00	70.00	70.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	120.00	150.00	106.85	112.00
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	10.00	130.00	166.75	126.50
STRR200-257		ROAD CLOSURE GATES ON VARIOUS	05/30/19	8.00	120.00	216.00	150.00
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	10.00	90.00	134.41	95.00
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	56.00	85.00	219.00	120.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		284.00	133.52	128.95	102.73
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	400.00	105.87	105.87	105.87
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	40.00	238.74	238.74	238.74
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		440.00	117.95	117.95	117.95
FSA0243-090		US 24 near Peyton from MP 326	10/31/19	80.00	50.00	122.96	140.00
NHPP0702-377		I-70 VAIL EAST AND WEST	11/07/19	100.00	120.00	147.13	88.50
ITS SW02-285		FY 19 ITS VMS UPGRADE	11/14/19	10.00	100.00	137.50	143.00
MTCER100-333		MTCE R1 FY20 FREEWAY SIGNING	11/14/19	16.00	100.00	100.50	101.00
STR196A-001		CRITICAL CULVERT REPAIR - SH1	11/14/19	8.00	150.00	220.00	220.00
ER0361-118		US 36 MP 7.2 - 8.5	11/21/19	20.00	100.00	126.02	130.00
STA050A-029		US 50 FROM MP 352-359 BETWEEN	12/19/19	40.00	120.00	130.97	100.00
FBR0761-232		I-76 OVER CLEAR CREEK REHAB	12/19/19	60.00	100.00	118.83	155.00
C145A-077		SH 145 MP 24.5 & 49.3 & US 55	12/19/19	20.00	150.00	77.24	55.00
NHPP0881-030		SH 88 (BELLEVIEW) UNIVERSITY	12/19/19	24.00	0.01	99.14	100.00
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	40.00	200.00	108.58	135.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		418.00	104.31	123.99	118.79
		WEIGHTED AVERAGE FOR THE YEAR		1,960.00	121.56	112.21	108.53

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 205

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 240-00020		Netting		Sq Yard	=====		
STAR200-242		R2 NORTH PROGRAM WALL REPAIRS	01/03/19	100.00	10.00	19.22	16.00
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	2,100.00	10.00	7.67	11.26
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	1,400.00	11.00	13.48	9.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	40.00	20.00	23.09	15.40
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	400.00	18.00	9.72	8.57
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	114.00	20.00	13.69	3.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	100.00	20.00	16.59	9.78
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	5,892.00	12.83	5.00	3.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		10,146.00	12.35	8.61	6.00
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	400.00	10.00	13.75	10.50
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		400.00	10.00	13.75	10.50
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	3,000.00	13.13	13.13	13.13
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	100.00	171.80	171.80	171.80
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3,100.00	18.25	18.25	18.25
FSA0243-090		US 24 near Peyton from MP 326	10/31/19	200.00	15.00	25.91	32.00
NHPP0702-377		I-70 VAIL EAST AND WEST	11/07/19	200.00	32.00	17.45	15.20
STR196A-001		CRITICAL CULVERT REPAIR - SH1	11/14/19	16.00	25.00	11.00	11.00
ER0361-118		US 36 MP 7.2 - 8.5	11/21/19	100.00	10.00	18.29	15.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		516.00	20.93	21.06	21.54
		WEIGHTED AVERAGE FOR THE YEAR		14,162.00	13.89	9.82	9.38
===== 240-00100		Prairie Dog Mgmt		LUMP SUM	=====		
NHPP030A-036		SH 30 & TOWER RD IMPROVEMENTS	06/13/19	1.00	15000.00	1000.00	1000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	15000.00	1000.00	1000.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 206

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 240-00100		Prairie Dog Mgmt		LUMP SUM	=====		
NHPP0361-126		US 36 EMERGENCY REPAIR	08/06/19	1.00	5704.00	5704.00	5704.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	5704.00	5704.00	5704.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	10352.00	3352.00	3352.00
===== 250-00010		Envir Health/Safety Mngmt		LUMP SUM	=====		
NHPPR500-173		US 160_550 DURANGO SIGNALS OP	01/03/19	1.00	5000.00	5000.00	5200.00
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	1.00	4500.00	5371.67	7020.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	1.00	5000.00	4580.93	8100.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	1.00	6000.00	3937.80	2400.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	5125.00	4675.61	5680.00
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	1.00	5000.00	2875.00	3000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	5000.00	2875.00	3000.00
NHPPR500-207		R5 CHAIN STATION IMPROVEMENTS	07/11/19	1.00	6500.00	5254.25	4620.00
NHPP0703-435		EJMT 480V MOTOR CONTROL CENTE	07/11/19	1.00	20000.00	60431.30	85146.60
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	1.00	2669.65	2669.65	2669.65
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	1.00	6000.00	4305.00	4560.00
NHPP050A-038		US550 MONTROSE PHASE 1 ADA RA	09/05/19	1.00	10000.00	7316.67	1250.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		5.00	9033.93	14592.44	19649.25
ITS SW02-285		FY 19 ITS VMS UPGRADE	11/14/19	1.00	5000.00	5684.25	5900.00
MTCER100-333		MTCE R1 FY20 FREEWAY SIGNING	11/14/19	1.00	5000.00	9211.00	3422.00
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	1.00	10000.00	7910.07	6230.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3.00	6666.67	7209.91	5184.00
		WEIGHTED AVERAGE FOR THE YEAR		13.00	6974.59	7554.97	10732.17

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 250-00050		Monitoring Technician		Hour	=====		
NHPPR500-173		US 160_550 DURANGO SIGNALS OP	01/03/19	80.00	250.00	100.00	100.00
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	10.00	135.00	87.90	78.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	43.00	100.00	98.57	120.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	64.00	125.00	84.87	90.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		197.00	170.81	94.03	100.00
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	10.00	80.00	113.50	117.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		10.00	80.00	113.50	117.00
NHPPR500-207		R5 CHAIN STATION IMPROVEMENTS	07/11/19	40.00	150.00	180.71	161.00
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	60.00	130.00	137.00	144.00
NHPP050A-038		US550 MONTROSE PHASE 1 ADA RA	09/05/19	40.00	90.00	100.00	80.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		140.00	124.29	143.38	130.57
ITS SW02-285		FY 19 ITS VMS UPGRADE	11/14/19	20.00	100.00	144.25	149.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		20.00	100.00	144.25	149.00
		WEIGHTED AVERAGE FOR THE YEAR		367.00	146.73	109.55	114.80
===== 250-00100		Environmental Health and Safety		LUMP SUM	=====		
FBR0761-232		I-76 OVER CLEAR CREEK REHAB	12/19/19	1.00	5000.00	36100.00	9900.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	5000.00	36100.00	9900.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	5000.00	36100.00	9900.00
===== 250-00110		Health and Safety Officer		Hour	=====		
NHPPR500-173		US 160_550 DURANGO SIGNALS OP	01/03/19	8.00	200.00	171.00	142.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 208

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 250-00110 Health and Safety Officer Hour =====							
FBR0341-087	US 34 OVER NORTH FORK CO RIVE	US 34 OVER NORTH FORK CO RIVE	01/10/19	10.00	150.00	104.32	78.00
ER072A-040	PR SH72A FLOOD PERMANENT REPA	PR SH72A FLOOD PERMANENT REPA	01/31/19	43.00	100.00	116.14	135.00
NHPP072A-041	PR SH72A FLOOD PERMANENT REPA	PR SH72A FLOOD PERMANENT REPA					
NHPP070A-028	FALL RIVER ROAD BRIDGE	FALL RIVER ROAD BRIDGE	02/21/19	24.00	125.00	98.19	110.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			85.00	122.35	113.35	121.89
FBR0063-057	US-6 F-09-K BRIDGE OVER CASTL	US-6 F-09-K BRIDGE OVER CASTL	05/30/19	15.00	100.00	125.50	130.00
STR 141A-040	R5 YEAR 4 BRDG PREV MAINT RAM	R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	60.00	110.00	100.00	100.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			75.00	108.00	105.10	106.00
NHPPR500-186	INTERSECTIONS IN PAGOSA SPRIN	INTERSECTIONS IN PAGOSA SPRIN	08/22/19	16.00	220.00	170.50	181.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			16.00	220.00	170.50	181.00
BRR100-268	SH 119 WALL REPAIR @ MP 6.8	SH 119 WALL REPAIR @ MP 6.8	11/21/19	12.00	120.00	110.14	85.00
FBR0761-232	I-76 OVER CLEAR CREEK REHAB	I-76 OVER CLEAR CREEK REHAB	12/19/19	20.00	130.00	141.56	107.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			32.00	126.25	129.78	98.75
	WEIGHTED AVERAGE FOR THE YEAR			208.00	125.29	115.54	117.15
===== 250-00120 Material Sampling and Delivery Each =====							
FBR0341-087	US 34 OVER NORTH FORK CO RIVE	US 34 OVER NORTH FORK CO RIVE	01/10/19	1.00	1000.00	290.31	476.32
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	1000.00	290.31	476.32
FBR0063-057	US-6 F-09-K BRIDGE OVER CASTL	US-6 F-09-K BRIDGE OVER CASTL	05/30/19	1.00	400.00	520.50	275.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	400.00	520.50	275.00
NHPPR500-207	R5 CHAIN STATION IMPROVEMENTS	R5 CHAIN STATION IMPROVEMENTS	07/11/19	2.00	400.00	282.00	198.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 209

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	250-00120	Material Sampling and Delivery		Each =====			
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	8.00	400.00	677.00	719.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			10.00	400.00	545.33	614.80
ITS SW02-285		FY 19 ITS VMS UPGRADE	11/14/19	2.00	200.00	300.50	312.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			2.00	200.00	300.50	312.00
	WEIGHTED AVERAGE FOR THE YEAR			14.00	414.29	456.87	537.38
=====	250-00200	Material Handling (Stockpile)		Cubic Yard =====			
NHPPR500-173		US 160_550 DURANGO SIGNALS OP	01/03/19	5.00	300.00	1741.50	2883.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			5.00	300.00	1741.50	2883.00
NHPPR500-207		R5 CHAIN STATION IMPROVEMENTS	07/11/19	10.00	500.00	170.25	300.00
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	25.00	500.00	204.50	59.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			35.00	500.00	189.28	127.86
ITS SW02-285		FY 19 ITS VMS UPGRADE	11/14/19	20.00	50.00	148.75	150.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			20.00	50.00	148.75	150.00
	WEIGHTED AVERAGE FOR THE YEAR			60.00	333.33	257.50	364.83
=====	250-00204	Materials Management Plan		LUMP SUM =====			
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	1.00	2669.65	2669.65	2669.65
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	2669.65	2669.65	2669.65
	WEIGHTED AVERAGE FOR THE YEAR			1.00	2669.65	2669.65	2669.65
=====	250-00210	Solid Waste Disposal		Cubic Yard =====			
NHPPR500-207		R5 CHAIN STATION IMPROVEMENTS	07/11/19	10.00	200.00	113.03	88.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 210

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 250-00210		Solid Waste Disposal		Cubic Yard			
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	25.00	150.00	98.50	105.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			35.00	164.29	104.96	100.14
ITS SW02-285		FY 19 ITS VMS UPGRADE	11/14/19	20.00	300.00	109.25	113.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			20.00	300.00	109.25	113.00
	WEIGHTED AVERAGE FOR THE YEAR			55.00	213.64	106.98	104.82
===== 250-00220		Hazardous Waste Disposal		Cubic Yard			
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	25.00	900.00	187.50	200.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			25.00	900.00	187.50	200.00
ITS SW02-285		FY 19 ITS VMS UPGRADE	11/14/19	20.00	300.00	212.00	250.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			20.00	300.00	212.00	250.00
	WEIGHTED AVERAGE FOR THE YEAR			45.00	633.33	202.58	222.22
===== 304-01000		ABC (CL 1)		Ton			
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	59,888.00	16.00	19.67	17.60
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	134,792.00	20.00	23.32	17.85
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			194,680.00	18.77	21.77	17.67
STR330A-002		SH 330 COLLRAN	12/05/19	14.40	75.00	93.50	75.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			14.40	75.00	93.50	75.00
	WEIGHTED AVERAGE FOR THE YEAR			194,694.40	18.77	21.77	17.68

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 211

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	304-01005	ABC (CL 1)		Cubic Yard	=====		
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	300.00	50.00	52.49	39.83
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		300.00	50.00	52.49	39.83
		WEIGHTED AVERAGE FOR THE YEAR		300.00	50.00	52.49	39.83
=====	304-02000	ABC (CL 2)		Ton	=====		
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	10,766.00	21.00	33.89	25.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	31,868.00	23.00	25.00	18.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		42,634.00	22.49	29.07	19.77
ER145A-081		SH 145 MP 21 EMERGENCY ROCKFA	06/07/19	1,387.00	23.00	31.95	28.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,387.00	23.00	31.95	28.00
NHPP1602-172		US 160 REST AREA TRUCK PARKIN	12/05/19	1,151.00	45.00	52.18	52.18
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,151.00	45.00	52.18	52.18
		WEIGHTED AVERAGE FOR THE YEAR		45,172.00	23.08	29.35	20.85
=====	304-02005	ABC (CL 2)		Cubic Yard	=====		
C145A-077		SH 145 MP 24.5 & 49.3 & US 55	12/19/19	132.00	50.00	121.69	85.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		132.00	50.00	121.69	85.00
		WEIGHTED AVERAGE FOR THE YEAR		132.00	50.00	121.69	85.00
=====	304-03000	ABC (CL 3)		Ton	=====		
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	548.00	25.00	30.25	31.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		548.00	25.00	30.25	31.00
		WEIGHTED AVERAGE FOR THE YEAR		548.00	25.00	30.25	31.00



COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 212

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	304-03005	ABC (CL 3)		Cubic Yard	=====		
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	50.00	60.00	66.77	53.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			50.00	60.00	66.77	53.00
	WEIGHTED AVERAGE FOR THE YEAR			50.00	60.00	66.77	53.00
=====	304-05000	ABC (CL 5)		Ton	=====		
STAR100-265		Concrete Resurfacing, Various	12/05/19	600.00	40.00	87.03	76.13
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			600.00	40.00	87.03	76.13
	WEIGHTED AVERAGE FOR THE YEAR			600.00	40.00	87.03	76.13
=====	304-06000	ABC (CL 6)		Ton	=====		
FSA0142-068		SH 14 & WCR 33 INTERSECTION I	01/03/19	91.00	75.00	81.20	40.00
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	3,563.00	25.00	35.82	42.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	40,976.00	17.00	21.73	19.20
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	1,075.00	30.00	35.46	27.10
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	7,076.00	30.00	35.68	32.00
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	377.00	25.00	80.83	44.50
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	4,835.00	25.00	39.99	29.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	26.00	52.00	110.97	55.85
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	5.00	50.00	144.00	170.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	21,001.00	27.00	26.00	18.00
C R100-315		R1 ADA CURB RAMPS - PH 5	03/07/19	900.00	40.00	77.50	65.00
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	137.30	50.00	50.97	69.90
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	11,908.00	21.00	26.50	23.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	489.00	50.00	72.50	45.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	1,735.00	35.00	40.67	60.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	113,756.00	22.00	25.85	21.65
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			207,950.30	22.20	26.59	22.69
NHPP030A-035		US 285/SH30	04/04/19	1,737.00	35.00	40.00	40.00
IM0252-472		I-25 CABLE BARRIER PHASE III	04/04/19	4,345.00	35.00	32.00	29.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 304-06000 ABC (CL 6) Ton =====							
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	18,783.00	35.00	31.73	22.00
CR300-248		CRAIG RESIDENCY ADA RAMPS	05/16/19	415.00	40.00	67.00	43.00
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	522.00	30.00	35.63	33.00
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	925.00	40.00	43.46	38.00
ER145A-081		SH 145 MP 21 EMERGENCY ROCKFA	06/07/19	394.00	27.00	51.09	52.00
WEIGHTED AVERAGE FOR THE SECOND QUARTER				27,121.00	35.03	33.19	25.79
MTCE 0761-234		I76 MP 69-77	08/01/19	50.00	110.00	130.01	98.00
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	6,038.00	33.58	33.58	33.58
NHPP050A-038		US550 MONTROSE PHASE 1 ADA RA	09/05/19	250.00	136.00	55.67	78.00
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	1,200.00	25.00	41.67	35.00
WEIGHTED AVERAGE FOR THE THIRD QUARTER				7,538.00	36.12	39.29	35.71
STA0711-018		SH 71 SOUTH OF LIMON	10/03/19	375.00	45.00	44.92	39.00
FSA0243-090		US 24 near Peyton from MP 326	10/31/19	18,812.00	25.00	33.48	29.50
STAR100-265		Concrete Resurfacing, Various	12/05/19	200.00	50.01	78.22	78.12
STR330A-002		SH 330 COLLEBRAN	12/05/19	25.40	45.00	156.50	180.00
SHE094A-035		HWY 94 & PEYTON HWY	12/05/19	4,732.00	26.00	35.77	40.00
NHPP1602-172		US 160 REST AREA TRUCK PARKIN	12/05/19	576.00	50.00	73.70	73.70
STA0831-120		SH83A(LEETSDALE):MISS TO COLO	12/19/19	100.00	25.00	167.43	130.00
C145A-077		SH 145 MP 24.5 & 49.3 & US 55	12/19/19	298.00	65.00	92.52	48.00
C R100-318		REGION 1 ADA CURB RAMPS ESB	12/19/19	400.00	42.00	50.00	35.00
NHPP0881-030		SH 88 (BELLEVIEW) UNIVERSITY	12/19/19	187.00	25.00	84.82	90.00
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	1,171.00	40.00	103.32	66.50
WEIGHTED AVERAGE FOR THE FOURTH QUARTER				26,876.40	27.55	39.21	35.63
WEIGHTED AVERAGE FOR THE YEAR				269,485.70	24.41	28.67	25.14
===== 304-06007 ABC (CL 6) Cubic Yard =====							
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	518.00	40.00	51.60	48.00
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	6,619.00	35.00	54.58	49.50
STA119A-069		SH 119: NEDERLAND - EAST					
STR141A-047		SH 141 MP 120-143 MESA COUNTY	01/17/19	6,716.00	40.00	56.90	47.00
STR0241-062		US 24 143.4 - 148	01/24/19	1,465.00	55.00	110.00	80.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	59.00	45.00	84.57	57.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 304-06007	ABC (CL 6)			Cubic Yard	=====	=====	=====
STA067A-038	SH 67 SEDALIA RESURFACING		01/31/19	58.00	35.00	120.70	90.00
NH2871-035	US 287 PASSING LANES SOUTH OF		02/07/19	4,671.00	50.00	55.73	42.25
NHPP070A-028	FALL RIVER ROAD BRIDGE		02/21/19	987.00	35.00	45.43	39.00
FBR0253-247	I25 AT VINE DRIVE BRIDGE REPL		03/07/19	2,282.00	45.00	50.82	45.00
SHE2254-090	Colfax & I-225, Colfax & Cham		03/07/19	614.00	50.00	86.50	93.00
SHER100-308	MIDPOINT - SIGNAL CONST PACKA		03/21/19	133.00	90.00	96.00	77.00
STM0242-077	US24 - 8TH ST TO WEST OF MANI		03/28/19	401.00	55.00	70.67	100.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			24,523.00	42.48	56.61	50.56
BR071A-020	REPLACEMENT OF STRUCTURE L-22		04/18/19	603.00	30.00	56.67	46.00
C2571-013	SH257 & 392:WINDSOR CURB RAMP		05/02/19	181.00	65.00	70.00	60.00
MTCE0641-103	MTCE R3 FY20 SH 64 RANGELY PE		05/02/19	77.00	65.00	227.50	105.00
FSA2873-190	US 287 AND FOOTHILLS PARKWAY		05/02/19	14.00	200.00	150.00	180.00
FSA0703-454	EB I-70 AUX LANE WARD TO KIPL		05/16/19	2,232.00	54.00	54.15	45.00
STMC430-020	ADA RAMP DIVIDE ESB		05/23/19	42.00	42.00	141.29	141.29
NHPP0703-442	I-70 SILVERPLUME SOUNDWALL AN		06/13/19	146.00	60.00	83.98	76.00
NHPP030A-036	SH 30 & TOWER RD IMPROVEMENTS		06/13/19	500.00	50.00	100.00	100.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			3,795.00	51.04	63.65	57.09
NHPP0252-477	I-25 SOUTH GAP PACKAGE 3		07/02/19	53,436.00	54.69	54.69	54.69
FBR0252-486	I-25 S GAP - BE BRIDGES UPPER						
NHPP0253-273	I-25 EXPRESS LANES SEGMENT 5		08/05/19	4,788.00	62.18	62.18	62.18
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			58,224.00	55.31	55.31	55.31
CR400-366	BOULDER ADA CURB RAMP PHASE		10/03/19	425.00	60.00	61.67	35.00
STA086A-056	SH86 WEST SIDE OF ELIZABETH I		10/24/19	2,462.00	55.00	68.60	55.60
STA079A-015	SH 79 FY20 RESURFACING MP 19		11/07/19	102.00	53.00	94.19	195.00
ER0361-118	US 36 MP 7.2 - 8.5		11/21/19	964.00	50.00	124.26	120.00
SHE0881-031	FEDERAL BLVD. SH088A MP 1.98		12/05/19	887.00	45.00	60.20	50.00
STA050A-029	US 50 FROM MP 352-359 BETWEEN		12/19/19	7,741.00	50.00	53.17	30.71
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			12,581.00	50.99	63.44	45.26
	WEIGHTED AVERAGE FOR THE YEAR			99,123.00	51.42	57.82	52.93
===== 304-06008	ABC (CL 6) (Spec)			Cubic Yard	=====	=====	=====
ER119A-065	PR SH 119A BOULDER CANYON		01/03/19	48.00	40.00	92.03	125.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 215

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 304-06008		ABC (CL 6) (Spec)		Cubic Yard	=====		
STA119A-069		SH 119: NEDERLAND - EAST					
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	386.00	60.00	63.25	55.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			434.00	57.79	65.63	62.74
STA079A-015		SH 79 FY20 RESURFACING MP 19	11/07/19	1,420.00	75.00	54.07	70.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1,420.00	75.00	54.07	70.00
	WEIGHTED AVERAGE FOR THE YEAR			1,854.00	70.97	58.63	68.30
===== 304-06009		ABC (CL 6) (Spec)		Ton	=====		
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	4,460.00	40.00	30.00	30.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			4,460.00	40.00	30.00	30.00
	WEIGHTED AVERAGE FOR THE YEAR			4,460.00	40.00	30.00	30.00
===== 304-07000		ABC (CL 7)		Ton	=====		
STR141A-047		SH 141 MP 120-143 MESA COUNTY	01/17/19	8,453.62	30.00	27.59	20.00
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	100.00	25.00	86.00	22.00
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	1,493.61	24.00	35.20	41.60
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			10,047.23	29.06	28.78	23.23
FSA0243-090		US 24 near Peyton from MP 326	10/31/19	810.00	32.00	31.52	25.00
STR330A-002		SH 330 COLLBRAN	12/05/19	2,990.00	25.00	32.40	28.00
SHE094A-035		HWY 94 & PEYTON HWY	12/05/19	19.00	30.00	72.56	100.00
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	398.00	25.00	53.30	56.15
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			4,217.00	26.37	34.73	30.40
	WEIGHTED AVERAGE FOR THE YEAR			14,264.23	28.26	30.05	25.35
===== 304-07005		ABC (CL 7)		Cubic Yard	=====		
STR0241-062		US 24 143.4 - 148	01/24/19	1,831.00	75.00	73.33	80.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,831.00	75.00	73.33	80.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 216

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	304-07005	ABC (CL 7)		Cubic Yard	=====		
NHPP0702-377		I-70 VAIL EAST AND WEST	11/07/19	4,396.00	80.00	71.14	78.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4,396.00	80.00	71.14	78.00
		WEIGHTED AVERAGE FOR THE YEAR		6,227.00	78.53	71.66	78.59
=====	304-08002	ABC (Shoulder Material)		Cubic Yard	=====		
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	504.00	42.00	52.13	42.90
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	665.00	40.00	85.00	95.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,169.00	40.86	68.48	72.54
STA050A-029		US 50 FROM MP 352-359 BETWEEN	12/19/19	9,995.00	50.00	28.36	11.07
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		9,995.00	50.00	28.36	11.07
		WEIGHTED AVERAGE FOR THE YEAR		11,164.00	49.04	33.09	17.51
=====	304-09000	ABC (Spec)		Cubic Yard	=====		
ER0361-118		US 36 MP 7.2 - 8.5	11/21/19	827.00	170.00	175.01	237.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		827.00	170.00	175.01	237.00
		WEIGHTED AVERAGE FOR THE YEAR		827.00	170.00	175.01	237.00
=====	304-09001	ABC (Spec) (Install Only)		Cubic Yard	=====		
CR500-205		R5 GUARDRAIL END TREATMENT EA	06/13/19	27.00	100.00	355.00	355.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		27.00	100.00	355.00	355.00
		WEIGHTED AVERAGE FOR THE YEAR		27.00	100.00	355.00	355.00
=====	304-09014	ABC (Spec)		Ton	=====		
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	333.00	50.00	81.12	44.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 217

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	304-09014	ABC (Spec)		Ton	=====	=====	=====
STA119A-069		SH 119: NEDERLAND - EAST					
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	117.00	40.00	74.84	48.00
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	1,560.00	20.00	42.50	54.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2,010.00	26.13	61.62	51.99
	WEIGHTED AVERAGE FOR THE YEAR			2,010.00	26.13	61.62	51.99
=====	304-09100	ABC (RAP)		Ton	=====	=====	=====
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	436.30	50.00	25.45	30.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			436.30	50.00	25.45	30.00
	WEIGHTED AVERAGE FOR THE YEAR			436.30	50.00	25.45	30.00
=====	307-00212	Lime Tr Subgrade (12 In)		Sq Yard	=====	=====	=====
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	760.00	12.00	34.67	20.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			760.00	12.00	34.67	20.00
	WEIGHTED AVERAGE FOR THE YEAR			760.00	12.00	34.67	20.00
=====	310-00500	Full Depth Reclam of Hot Mix Asph Pvmt		Sq Yard	=====	=====	=====
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	18,993.00	0.80	2.18	2.90
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			18,993.00	0.80	2.18	2.90
	WEIGHTED AVERAGE FOR THE YEAR			18,993.00	0.80	2.18	2.90
=====	310-00608	Full Depth Reclam. of HMA Pvmt (0-8 in.)		Sq Yard	=====	=====	=====
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	130,193.00	2.60	2.42	2.75
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			130,193.00	2.60	2.42	2.75
STA0711-018		SH 71 SOUTH OF LIMON	10/03/19	196,181.00	2.80	3.67	2.60
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			196,181.00	2.80	3.67	2.60
	WEIGHTED AVERAGE FOR THE YEAR			326,374.00	2.72	3.26	2.64

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 310-00610		Full Depth Reclam. of HMA Pvmnt (8-12 in)		Sq Yard	=====		
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	66,711.00	2.50	2.07	0.95
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	38,140.00	5.00	4.25	2.50
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	32,549.00	2.80	2.48	2.80
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			137,400.00	3.27	2.48	1.69
	WEIGHTED AVERAGE FOR THE YEAR			137,400.00	3.27	2.48	1.69
===== 310-00614		Full Depth Reclam of HMA Pvmnt (12-16 in)		Sq Yard	=====		
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	45,525.00	6.00	5.07	3.95
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			45,525.00	6.00	5.07	3.95
	WEIGHTED AVERAGE FOR THE YEAR			45,525.00	6.00	5.07	3.95
===== 403-00720		HMA (Patching) (Asph)		Ton	=====		
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	616.00	135.00	156.17	135.49
FSA0142-068		SH 14 & WCR 33 INTERSECTION I	01/03/19	50.00	210.00	242.00	300.00
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	157.00	200.00	183.20	250.00
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	957.00	185.00	167.15	145.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	120.00	300.00	187.60	165.00
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	122.00	260.00	300.49	286.20
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	6.00	400.00	597.81	450.00
STR0241-062		US 24 143.4 - 148	01/24/19	215.00	175.00	240.00	230.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	10,300.00	150.00	135.59	105.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	115.00	150.00	251.33	162.00
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	112.00	200.00	262.27	170.00
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	100.00	230.00	152.50	125.00
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	540.00	350.00	221.95	155.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	572.00	200.00	171.25	170.00
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	50.00	225.00	191.61	160.00
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	15.00	250.00	310.00	310.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	204.00	175.00	202.50	205.00
NHPP006A-058		US 6 LOVELAND PASS - I-70 (FY	03/07/19	1,000.00	350.00	146.07	162.14
C R100-315		R1 ADA CURB RAMPS - PH 5	03/07/19	213.00	170.00	412.50	325.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	33.00	125.00	237.50	300.00
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	7,798.70	90.00	103.33	80.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 403-00720							
		HMA (Patching) (Asph)		Ton			
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	559.00	175.00	135.00	120.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	575.00	185.00	325.00	260.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	298.11	200.00	286.61	325.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	535.00	175.98	178.58	155.75
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	700.00	200.00	210.45	193.00
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
WEIGHTED AVERAGE FOR THE FIRST QUARTER				25,962.81	152.59	141.29	120.25
NHPP030A-035		US 285/SH30	04/04/19	50.00	225.00	435.00	435.00
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	40.00	175.00	290.00	260.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	5,592.00	200.00	170.08	157.00
C2571-013		SH257 & 392:WINDSOR CURB RAMP	05/02/19	46.00	300.00	351.33	300.00
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	8.00	325.00	523.50	430.00
STMC430-020		ADA RAMP DIVIDE ESB	05/23/19	41.00	210.00	282.22	282.22
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	103.00	130.00	245.32	235.00
ER145A-081		SH 145 MP 21 EMERGENCY ROCKFA	06/07/19	443.00	175.00	218.96	236.00
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	335.00	250.00	230.17	170.00
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	360.00	300.00	512.50	550.00
WEIGHTED AVERAGE FOR THE SECOND QUARTER				7,018.00	205.80	194.55	188.46
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	2,273.00	172.57	172.57	172.57
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
MTCE 001A-004		MTCE FY20 R4 SH-1	07/11/19	50.00	250.00	187.50	175.00
FSA0361-125		US 36 RUMBLE STRIPS: ESTES TO	07/25/19	50.00	350.00	500.00	500.00
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	118.00	189.14	189.14	189.14
CR400-367		R4 LONGMONT ADA CURB RAMPS	08/22/19	177.00	350.00	297.50	210.00
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	300.00	140.00	255.00	200.00
WEIGHTED AVERAGE FOR THE THIRD QUARTER				2,968.00	184.81	208.99	183.79
STA0711-018		SH 71 SOUTH OF LIMON	10/03/19	2,000.00	170.00	148.48	110.00
CR400-366		BOULDER ADA CURB RAMPS PHASE	10/03/19	148.00	300.00	356.67	250.00
STMC040-043		FY19 PIKES PEAK AREA SIGNAL R	10/24/19	31.06	300.00	439.61	320.00
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	210.00	225.00	300.00	211.00
FSA0243-090		US 24 near Peyton from MP 326	10/31/19	100.00	175.00	182.63	200.00
STA079A-015		SH 79 FY20 RESURFACING MP 19	11/07/19	184.00	200.00	336.24	305.00
NHPP0702-377		I-70 VAIL EAST AND WEST	11/07/19	40.00	250.00	321.00	388.00



COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 220

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	403-00720	HMA (Patching) (Asph)		Ton	=====	=====	=====
NHPP0702-380		THIS PROJECT IS LOCATED ALONG	11/14/19	23.00	410.00	413.00	250.00
ER0361-118		US 36 MP 7.2 - 8.5	11/21/19	345.00	300.00	203.46	97.00
STAR100-265		Concrete Resurfacing, Various	12/05/19	200.00	250.00	145.40	275.00
STR330A-002		SH 330 COLLBRAN	12/05/19	17.90	300.00	377.00	350.00
SHE0881-031		FEDERAL BLVD. SH088A MP 1.98	12/05/19	113.00	251.00	156.14	200.00
SHE094A-035		HWY 94 & PEYTON HWY	12/05/19	150.00	175.00	194.89	175.00
NHPP1602-172		US 160 REST AREA TRUCK PARKIN	12/05/19	750.00	175.00	205.28	205.28
STA050A-029		US 50 FROM MP 352-359 BETWEEN	12/19/19	650.00	175.00	293.23	180.00
STA0831-120		SH83A(LEETSDALE):MISS TO COLO	12/19/19	412.00	200.00	233.80	170.00
C145A-077		SH 145 MP 24.5 & 49.3 & US 55	12/19/19	275.00	275.00	346.20	265.00
NHPP0881-030		SH 88 (BELLEVIEW) UNIVERSITY	12/19/19	275.00	200.00	200.55	145.00
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	311.00	300.00	266.83	210.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		6,234.96	205.21	216.98	171.82
		WEIGHTED AVERAGE FOR THE YEAR		42,183.77	171.49	155.13	143.89
=====	403-00721	HMA (Patching) (Asph)		Sq Yard	=====	=====	=====
STAR200-242		R2 NORTH PROGRAM WALL REPAIRS	01/03/19	11.00	50.00	485.53	298.00
NHPPRI00-250		PACKAGE A (I-25 / I-70 / I-76	01/24/19	723.00	290.00	54.16	25.00
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	47.00	38.00	187.50	50.00
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	710.00	45.00	55.88	34.65
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	406.00	300.00	141.00	58.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,897.00	192.81	72.73	37.88
STRR300-236		SH 92 and SH 133	04/04/19	50.00	250.00	150.00	150.00
MTCE0641-103		MTCE R3 FY20 SH 64 RANGELY PE	05/02/19	328.00	49.00	83.00	100.00
CR300-248		CRAIG RESIDENCY ADA RAMP	05/16/19	50.00	150.00	134.00	95.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		428.00	84.28	95.85	105.26
STAR400-353		Region 4 - US 287C at interse	07/11/19	20.00	300.00	350.00	250.00
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	25.00	100.00	377.00	140.00
NHPP050A-038		US550 MONTROSE PHASE 1 ADA RA	09/05/19	42.00	150.00	165.00	130.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		87.00	170.11	261.68	160.46
ITS SW02-286		ITS FIBER TO STATE BUILDINGS	10/31/19	500.00	100.00	117.50	55.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 221

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 403-00721		HMA (Patching) (Asph)		Sq Yard			
ITS SW02-285		FY 19 ITS VMS UPGRADE	11/14/19	300.00	100.00	195.50	65.00
STA0504-905		US50C - 23RD LANE DRAINAGE IM	11/14/19	38.00	160.00	97.88	77.00
C R100-318		REGION 1 ADA CURB RAMPS ESB	12/19/19	172.00	285.00	272.50	220.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1,010.00	133.76	173.01	86.90
	WEIGHTED AVERAGE FOR THE YEAR			3,422.00	161.23	103.12	63.89
===== 403-00800		Emerg Pothole Rep		Ton			
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	10.00	600.00	632.64	600.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	50.00	750.00	658.75	700.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	50.00	500.00	651.54	875.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			110.00	622.73	653.84	770.45
NHPP030A-035		US 285/SH30	04/04/19	50.00	500.00	1000.00	1000.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			50.00	500.00	1000.00	1000.00
	WEIGHTED AVERAGE FOR THE YEAR			160.00	584.38	694.09	842.19
===== 403-09210		SMA		Ton			
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	42,231.00	135.00	115.14	111.00
STA119A-069		SH 119: NEDERLAND - EAST					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			42,231.00	135.00	115.14	111.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	20,000.00	104.74	104.74	104.74
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			20,000.00	104.74	104.74	104.74
	WEIGHTED AVERAGE FOR THE YEAR			62,231.00	125.27	114.56	108.99
===== 403-09221		SMA (Fibers) (Asph)		Ton			
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	7,646.00	120.00	144.50	149.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 222

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 403-09221 NHPP2254-089	SMA (Fibers) (Asph) I-225 RESURFACING FROM I-25 T		03/21/19	Ton 50,328.08	100.00	127.82	115.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			57,974.08	102.64	129.36	119.48
NHPP030A-035 FSA0703-454	US 285/SH30 EB I-70 AUX LANE WARD TO KIPL		04/04/19 05/16/19	23,676.60 1,346.00	115.00 125.00	115.00 133.83	115.00 126.20
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			25,022.60	115.54	117.74	115.60
NHPP0361-127	US 36 EMERGENCY REPAIR - PACK		08/27/19	41.00	489.38	489.38	489.38
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			41.00	489.38	489.38	489.38
STA0831-120 NHPP0881-030	SH83A (LEETSDALE) :MISS TO COLO SH 88 (BELLEVIEW) UNIVERSITY		12/19/19 12/19/19	11,114.00 14,617.00	120.90 125.00	128.22 125.38	121.80 103.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			25,731.00	123.23	126.45	111.12
	WEIGHTED AVERAGE FOR THE YEAR			108,768.68	110.62	127.28	116.75
===== 403-09500	Furnish HMA			Ton =====			
STR141A-047 NHPP1601-073	SH 141 MP 120-143 MESA COUNTY US 160 PASSING LANE NORTH OF		01/17/19 03/07/19	6,897.41 800.00	50.00 70.00	89.82 90.75	90.00 91.50
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			7,697.41	52.08	89.87	90.16
	WEIGHTED AVERAGE FOR THE YEAR			7,697.41	52.08	89.87	90.16
===== 403-33741	HMA (Gr S) (75) (PG 64-22)			Ton =====			
NHPP030A-036	SH 30 & TOWER RD IMPROVEMENTS		06/13/19	1,501.00	80.00	102.00	102.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1,501.00	80.00	102.00	102.00
STA0711-018	SH 71 SOUTH OF LIMON		10/03/19	51,069.00	76.00	87.12	77.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 223

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 403-33741		HMA (Gr S) (75) (PG 64-22)		Ton =====			
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	3,350.00	80.00	113.50	111.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			54,419.00	76.25	89.11	79.09
	WEIGHTED AVERAGE FOR THE YEAR			55,920.00	76.35	89.20	79.71
===== 403-33751		HMA (Gr S) (75) (PG 64-28)		Ton =====			
STA079A-015		SH 79 FY20 RESURFACING MP 19	11/07/19	16,675.00	78.50	96.03	84.75
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			16,675.00	78.50	96.03	84.75
	WEIGHTED AVERAGE FOR THE YEAR			16,675.00	78.50	96.03	84.75
===== 403-33841		HMA (Gr S) (100) (PG 64-22)		Ton =====			
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	187,843.00	68.09	68.09	68.09
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	7,200.00	79.17	79.17	79.17
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			195,043.00	68.50	68.50	68.50
	WEIGHTED AVERAGE FOR THE YEAR			195,043.00	68.50	68.50	68.50
===== 403-34701		HMA (Gr SX) (75)		Ton =====			
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	38,824.00	50.00	57.54	59.30
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	975.00	125.00	195.93	197.28
STR141A-047		SH 141 MP 120-143 MESA COUNTY	01/17/19	30,946.82	55.00	67.85	55.00
STR0241-062		US 24 143.4 - 148	01/24/19	11,178.00	67.00	104.33	120.00
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	30,182.00	62.00	52.50	50.00
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	26,007.00	75.00	79.85	90.54
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			138,112.82	60.36	67.81	68.07
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	1,135.00	180.00	105.22	100.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1,135.00	180.00	105.22	100.00
STR330A-002		SH 330 COLLEBRAN	12/05/19	15,368.00	70.00	65.15	67.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 224

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 403-34701		HMA (Gr SX) (75)		Ton =====			
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	8,141.00	140.00	116.57	97.25
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			23,509.00	94.24	87.92	77.48
	WEIGHTED AVERAGE FOR THE YEAR			162,756.82	66.08	69.97	69.65
===== 403-34721		HMA (Gr SX) (75) (PG 58-28)		Ton =====			
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	26,681.00	87.25	87.57	82.00
STA119A-069		SH 119: NEDERLAND - EAST					
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	6,815.00	125.00	130.76	125.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	15,855.00	95.00	82.35	73.40
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	1,088.00	110.00	117.70	97.00
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	13,599.00	82.00	92.50	87.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	1,271.80	70.00	97.50	95.50
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			65,309.80	92.02	91.82	85.95
IM0252-472		I-25 CABLE BARRIER PHASE III	04/04/19	1,195.00	130.00	152.50	170.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1,195.00	130.00	152.50	170.00
FSA0243-090		US 24 near Peyton from MP 326	10/31/19	14,584.00	105.00	89.24	85.00
ER0361-118		US 36 MP 7.2 - 8.5	11/21/19	600.00	170.00	153.62	90.00
SHE094A-035		HWY 94 & PEYTON HWY	12/05/19	4,674.00	110.00	99.96	96.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			19,858.00	108.14	92.83	87.74
	WEIGHTED AVERAGE FOR THE YEAR			86,362.80	96.25	92.34	87.53
===== 403-34723		HMA (Gr SX) (75) (PG 58-28) (3 In)		Sq Yard =====			
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	7,362.00	16.00	21.08	22.10
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			7,362.00	16.00	21.08	22.10
	WEIGHTED AVERAGE FOR THE YEAR			7,362.00	16.00	21.08	22.10

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 225

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 403-34725		HMA (Gr SX) (75) (PG 58-28) (4.5 In)		Sq Yard	=====		
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	145,072.00	19.01	20.09	31.70
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			145,072.00	19.01	20.09	31.70
	WEIGHTED AVERAGE FOR THE YEAR			145,072.00	19.01	20.09	31.70
===== 403-34731		HMA (Gr SX) (75) (PG 58-34)		Ton	=====		
NHPP006A-058		US 6 LOVELAND PASS - I-70 (FY 03/07/19)		21,911.00	95.00	116.29	118.57
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			21,911.00	95.00	116.29	118.57
	WEIGHTED AVERAGE FOR THE YEAR			21,911.00	95.00	116.29	118.57
===== 403-34733		HMA (Gr SX) (75) (PG 58-34) (2 In)		Sq Yard	=====		
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	162,662.00	9.06	11.32	14.40
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			162,662.00	9.06	11.32	14.40
	WEIGHTED AVERAGE FOR THE YEAR			162,662.00	9.06	11.32	14.40
===== 403-34751		HMA (Gr SX) (75) (PG 64-28)		Ton	=====		
FSA0142-068		SH 14 & WCR 33 INTERSECTION I	01/03/19	310.00	167.50	158.75	154.00
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	997.00	200.00	119.00	104.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,307.00	192.29	126.92	115.86
MTCE 001A-004		MTCE FY20 R4 SH-1	07/11/19	1,652.00	130.00	116.00	115.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1,652.00	130.00	116.00	115.00
STA0711-018		SH 71 SOUTH OF LIMON	10/03/19	82,953.00	87.00	92.18	81.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 226

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 403-34751 STA086A-056	HMA (Gr SX) (75) (PG 64-28)	SH86 WEST SIDE OF ELIZABETH I	10/24/19	Ton 2,374.00	125.00	124.80	127.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			85,327.00	88.06	93.31	82.28
	WEIGHTED AVERAGE FOR THE YEAR			88,286.00	90.39	94.11	83.39
===== 403-34771	HMA (Gr SX) (75) (PG 76-28)			Ton			
IM0251-351 STA067A-038	I-25 South of Pueblo MP 79.6	SH 67 SEDALIA RESURFACING	01/03/19 01/31/19	38,311.00 3,798.00	80.00 90.00	82.52 97.27	72.20 89.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			42,109.00	80.90	83.54	73.72
NHPP030A-036		SH 30 & TOWER RD IMPROVEMENTS	06/13/19	551.00	90.00	125.00	125.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			551.00	90.00	125.00	125.00
	WEIGHTED AVERAGE FOR THE YEAR			42,660.00	81.02	83.68	74.38
===== 403-34801	HMA (Gr SX) (100)			Ton			
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	32,072.53	52.00	54.92	58.25
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			32,072.53	52.00	54.92	58.25
NHPP0702-377		I-70 VAIL EAST AND WEST	11/07/19	40,788.00	80.00	94.41	76.80
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			40,788.00	80.00	94.41	76.80
	WEIGHTED AVERAGE FOR THE YEAR			72,860.53	67.67	79.76	68.63
===== 403-34821	HMA (Gr SX) (100) (PG 58-28)			Ton			
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	178.00	100.00	228.33	160.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			178.00	100.00	228.33	160.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 227

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 403-34821		HMA (Gr SX) (100) (PG 58-28)		Ton	=====	=====	=====
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	22,057.00	85.00	97.17	92.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			22,057.00	85.00	97.17	92.00
	WEIGHTED AVERAGE FOR THE YEAR			22,235.00	85.12	98.22	92.54
===== 403-34841		HMA (Gr SX) (100) (PG 64-22)		Ton	=====	=====	=====
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	17,313.00	85.00	109.25	108.50
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	151.00	125.00	310.00	395.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			17,464.00	85.35	110.99	110.98
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	1,423.00	95.00	95.58	85.32
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1,423.00	95.00	95.58	85.32
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	65,398.00	73.50	73.50	73.50
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			65,398.00	73.50	73.50	73.50
STA050A-029		US 50 FROM MP 352-359 BETWEEN	12/19/19	1,636.00	80.00	200.30	156.50
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1,636.00	80.00	200.30	156.50
	WEIGHTED AVERAGE FOR THE YEAR			85,921.00	76.39	92.00	82.89
===== 403-34851		HMA (Gr SX) (100) (PG 64-28)		Ton	=====	=====	=====
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	1,171.79	110.00	110.00	100.00



COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 228

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 403-34851		HMA (Gr SX) (100) (PG 64-28)		Ton =====			
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	53,286.00	90.00	103.33	98.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			54,457.79	90.43	103.48	98.04
	WEIGHTED AVERAGE FOR THE YEAR			54,457.79	90.43	103.48	98.04
===== 403-34871		HMA (Gr SX) (100) (PG 76-28)		Ton =====			
NHPPR100-250		PACKAGE A (I-25 / I-70 / I-76	01/24/19	112.00	120.00	272.66	265.00
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	94.00	300.00	329.00	175.00
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	5,482.00	120.00	90.88	90.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	1,559.00	120.00	138.00	175.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	151.00	125.00	389.00	398.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	38,463.00	85.00	90.42	84.25
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			45,861.00	91.03	92.84	89.68
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	138.00	400.00	308.25	300.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			138.00	400.00	308.25	300.00
STAR100-265		Concrete Resurfacing, Various	12/05/19	317.00	195.00	121.60	137.24
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			317.00	195.00	121.60	137.24
	WEIGHTED AVERAGE FOR THE YEAR			46,316.00	92.66	93.74	90.63
===== 403-40000		HMA Safety Edge		Lin Foot =====			
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	51,407.00	1.20	1.26	4.05
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			51,407.00	1.20	1.26	4.05
	WEIGHTED AVERAGE FOR THE YEAR			51,407.00	1.20	1.26	4.05
===== 405-00100		Heating and Remixing Treatment		Sq Yard =====			
STR141A-047		SH 141 MP 120-143 MESA COUNTY	01/17/19	359,548.00	4.80	4.14	3.25
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			359,548.00	4.80	4.14	3.25
	WEIGHTED AVERAGE FOR THE YEAR			359,548.00	4.80	4.14	3.25

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 229

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 408-01000		Hot Joint-Crack Sealant		Ton			
MTCE052A-048		MTCE R4 FY20 SH52A CRACK SEAL	09/19/19	19.00	4250.00	6176.36	5300.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		19.00	4250.00	6176.36	5300.00
		WEIGHTED AVERAGE FOR THE YEAR		19.00	4250.00	6176.36	5300.00
===== 408-01100		Joint Sealant		Lin Foot			
NHPPR100-250		PACKAGE A (I-25 / I-70 / I-76	01/24/19	122.00	18.00	20.79	23.00
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	130.00	20.00	25.80	25.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		252.00	19.03	22.74	24.03
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	113.00	30.00	63.50	100.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		113.00	30.00	63.50	100.00
STA0711-018		SH 71 SOUTH OF LIMON	10/03/19	557.00	30.00	29.08	22.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		557.00	30.00	29.08	22.00
		WEIGHTED AVERAGE FOR THE YEAR		922.00	27.00	29.49	32.11
===== 409-01015		CC Mat1 (Ty I)		Sq Yard			
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	237,901.00	1.00	1.35	1.55
NHPP1601-076		US 160 MANCOS HILL (MP 40.000	02/21/19	762,614.00	1.20	0.88	0.80
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,000,515.00	1.15	0.96	0.98
STRR300-236		SH 92 and SH 133	04/04/19	786,105.00	0.90	0.88	0.88
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		786,105.00	0.90	0.88	0.88
		WEIGHTED AVERAGE FOR THE YEAR		1,786,620.00	1.04	0.95	0.94

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 230

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 409-02015		CC Matl (Ty II)		Sq Yard	=====		
NHPP1601-076		US 160 MANCOS HILL (MP 40.000	02/21/19	35,501.00	1.25	1.50	1.25
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		35,501.00	1.25	1.50	1.25
STRR300-236		SH 92 and SH 133	04/04/19	111,653.00	1.15	1.25	1.25
NHPP2851-012		US 285 Antonito to Estrella C	05/02/19	588,166.00	0.95	1.38	1.10
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		699,819.00	0.98	1.37	1.12
NHPP0242-084		US 24 JOHNSON VILLAGE EAST CH	12/05/19	264,762.00	1.25	1.23	1.30
NHPP1602-172		US 160 REST AREA TRUCK PARKIN	12/05/19	19,557.00	2.00	4.11	4.11
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		284,319.00	1.30	1.28	1.49
		WEIGHTED AVERAGE FOR THE YEAR		1,019,639.00	1.08	1.34	1.23
===== 409-09000		Micro-Surfacing Seal Coat		Ton	=====		
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	8,425.00	200.00	233.55	234.18
NHPP1601-076		US 160 MANCOS HILL (MP 40.000	02/21/19	852.00	225.00	369.67	445.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		9,277.00	202.30	243.14	253.54
		WEIGHTED AVERAGE FOR THE YEAR		9,277.00	202.30	243.14	253.54
===== 411-03342		Asph Cem (PG 64-28)		Ton	=====		
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	1,811.00	440.00	465.00	580.00
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	1,307.52	480.00	585.00	600.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3,118.52	456.77	527.39	588.39
NHPP0702-377		I-70 VAIL EAST AND WEST	11/07/19	2,455.00	550.00	512.23	550.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 231

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 411-03342	Asph Cem (PG 64-28)			Ton =====			
STR330A-002	SH 330 COLLEBRAN		12/05/19	953.00	600.00	468.50	375.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			3,408.00	563.98	505.12	501.06
	WEIGHTED AVERAGE FOR THE YEAR			6,526.52	512.75	513.84	542.79
===== 411-03352	Asph Cem (PG 58-28)			Ton =====			
STR0132-021	SH 13-MOFFAT COUNTY-CR 3 SOUT		01/10/19	1,533.00	400.00	449.20	405.00
FBR0341-087	US 34 OVER NORTH FORK CO RIVE		01/10/19	60.00	650.00	718.83	760.40
NHPP0702-378	I-70 OFFICERS GULCH TO FRISCO		03/14/19	1,820.00	420.00	459.64	518.92
NHPP050A-033	US50 West of Delta EB Lanes R		03/14/19	616.83	380.00	428.33	430.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			4,029.83	409.69	456.73	465.57
	WEIGHTED AVERAGE FOR THE YEAR			4,029.83	409.69	456.73	465.57
===== 411-03354	Asph Cem (PG 64-22)			Ton =====			
STR141A-047	SH 141 MP 120-143 MESA COUNTY		01/17/19	2,250.95	400.00	354.82	265.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2,250.95	400.00	354.82	265.00
	WEIGHTED AVERAGE FOR THE YEAR			2,250.95	400.00	354.82	265.00
===== 411-03355	Asph Cem (PG 58-34)			Ton =====			
STR0132-021	SH 13-MOFFAT COUNTY-CR 3 SOUT		01/10/19	795.00	500.00	528.20	475.00
STR0241-062	US 24 143.4 - 148		01/24/19	673.00	400.00	556.67	720.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,468.00	454.16	537.79	587.32
FBR0063-057	US-6 F-09-K BRIDGE OVER CASTL		05/30/19	68.00	700.00	778.97	745.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			68.00	700.00	778.97	745.00
STA0241-065	US 24 LEADVILLE RESURFACING		12/19/19	518.00	700.00	597.02	525.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			518.00	700.00	597.02	525.00
	WEIGHTED AVERAGE FOR THE YEAR			2,054.00	524.29	554.04	576.82

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 232

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	411-10216	Emul Asph (CRS-2P)		Gallon	=====		
NHPP1601-076		US 160 MANCOS HILL (MP 40.000	02/21/19	315,323.00	2.40	2.07	2.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		315,323.00	2.40	2.07	2.00
STRR300-236		SH 92 and SH 133	04/04/19	415,429.00	1.80	2.15	2.15
NHPP2851-012		US 285 Antonito to Estrella C	05/02/19	228,711.00	1.90	3.23	3.50
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		644,140.00	1.84	2.82	2.63
NHPP0242-084		US 24 JOHNSON VILLAGE EAST CH	12/05/19	105,905.00	2.10	2.87	2.50
NHPP1602-172		US 160 REST AREA TRUCK PARKIN	12/05/19	7,823.00	3.00	5.05	5.05
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		113,728.00	2.16	2.90	2.68
		WEIGHTED AVERAGE FOR THE YEAR		1,073,191.00	2.04	2.55	2.45
=====	411-10217	Emulsified Asphalt (CRS-2P)		Ton	=====		
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	508.00	440.00	460.50	521.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		508.00	440.00	460.50	521.00
		WEIGHTED AVERAGE FOR THE YEAR		508.00	440.00	460.50	521.00
=====	411-10251	Emul Asph (CSS-1)		Gallon	=====		
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	1,950.00	3.50	4.81	6.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,950.00	3.50	4.81	6.00
		WEIGHTED AVERAGE FOR THE YEAR		1,950.00	3.50	4.81	6.00
=====	411-10253	Emul Asph (CSS-1H)		Gallon	=====		
NHPP1601-076		US 160 MANCOS HILL (MP 40.000	02/21/19	47,954.00	2.50	2.45	2.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		47,954.00	2.50	2.45	2.00
		WEIGHTED AVERAGE FOR THE YEAR		47,954.00	2.50	2.45	2.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 233

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	411-10255	Emul Asph (SS)		Gallon	=====	=====	=====
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	44,984.00	3.00	3.11	3.78
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	1,076.00	3.45	3.18	2.25
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	17,589.00	2.75	2.69	2.25
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	193.00	4.00	24.94	30.17
STR141A-047		SH 141 MP 120-143 MESA COUNTY	01/17/19	17,863.00	4.00	2.72	2.00
STR0241-062		US 24 143.4 - 148	01/24/19	5,750.00	5.00	4.92	7.00
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	1,608.00	4.00	3.86	3.00
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	13,190.00	5.50	2.75	3.00
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	1,535.00	4.00	5.31	4.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	5,827.00	4.50	3.45	5.80
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	3,486.00	4.00	3.93	4.85
NHPP006A-058		US 6 LOVELAND PASS - I-70 (FY	03/07/19	11,761.00	4.50	2.00	2.99
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	22,991.00	4.00	2.19	3.07
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	16,614.00	4.00	2.75	2.50
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	3,939.00	4.00	2.50	1.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	17,414.00	4.50	2.91	3.50
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	14,140.00	3.00	2.83	3.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	15,482.00	3.00	3.51	7.25
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		215,442.00	3.75	2.97	3.26
NHPP030A-035		US 285/SH30	04/04/19	10,762.10	3.50	3.00	3.00
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	360.00	3.60	7.04	7.80
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	40,895.00	4.00	3.11	3.00
NHPP2851-012		US 285 Antonito to Estrella C	05/02/19	38,282.00	2.15	3.08	3.50
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	1,961.00	5.00	6.45	3.10
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	84.00	10.00	9.19	6.00
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	266.00	4.00	17.12	16.35
ER145A-081		SH 145 MP 21 EMERGENCY ROCKFA	06/07/19	150.00	4.00	13.04	12.00
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	44.00	4.50	5.08	5.70
NHPP030A-036		SH 30 & TOWER RD IMPROVEMENTS	06/13/19	1,201.00	5.50	2.50	2.50
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		94,005.10	3.23	3.23	3.27
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	112,685.00	3.15	3.15	3.15
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		112,685.00	3.15	3.15	3.15
STA0711-018		SH 71 SOUTH OF LIMON	10/03/19	58,305.00	3.00	2.27	3.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 234

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	411-10255	Emul Asph (SS)		Gallon	=====	=====	=====
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	1,548.00	3.50	4.35	3.50
FSA0243-090		US 24 near Peyton from MP 326	10/31/19	4,742.00	5.00	3.91	2.50
NHPP0702-377		I-70 VAIL EAST AND WEST	11/07/19	23,356.00	4.00	3.31	2.00
STAR100-265		Concrete Resurfacing, Various	12/05/19	115.00	5.00	5.38	6.02
STR330A-002		SH 330 COLLEBRAN	12/05/19	8,850.00	4.00	3.25	4.00
SHE094A-035		HWY 94 & PEYTON HWY	12/05/19	2,912.00	3.00	3.57	2.50
NHPP0242-084		US 24 JOHNSON VILLAGE EAST CH	12/05/19	18,293.00	2.20	2.63	2.20
NHPP1602-172		US 160 REST AREA TRUCK PARKIN	12/05/19	1,167.00	6.00	5.14	5.14
STA050A-029		US 50 FROM MP 352-359 BETWEEN	12/19/19	684.00	3.00	20.42	13.55
STA0831-120		SH83A(LEETSDALE):MISS TO COLO	12/19/19	4,691.00	4.50	4.29	3.70
NHPP0881-030		SH 88 (BELLEVIEW) UNIVERSITY	12/19/19	6,645.00	4.50	4.28	3.00
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	3,370.00	4.00	6.30	9.65
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		134,678.00	3.39	3.02	3.03
		WEIGHTED AVERAGE FOR THE YEAR		556,810.10	3.45	3.04	3.18
=====	411-90010	Asph Rejuvenating Agent		Gallon	=====	=====	=====
STR141A-047		SH 141 MP 120-143 MESA COUNTY	01/17/19	22,651.00	3.00	3.33	3.30
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		22,651.00	3.00	3.33	3.30
		WEIGHTED AVERAGE FOR THE YEAR		22,651.00	3.00	3.33	3.30
=====	412-00000	Furn Conc Pvmt		Cubic Yard	=====	=====	=====
MTCE 0761-234		I76 MP 69-77	08/01/19	225.00	200.00	238.40	230.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		225.00	200.00	238.40	230.00
		WEIGHTED AVERAGE FOR THE YEAR		225.00	200.00	238.40	230.00
=====	412-00190	Conc Pvmt (Patching)		Sq Yard	=====	=====	=====
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	902.00	126.00	126.00	126.00
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
CR400-367		R4 LONGMONT ADA CURB RAMPS	08/22/19	180.00	150.00	180.00	160.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,082.00	129.99	141.40	131.66
CR400-366		BOULDER ADA CURB RAMPS PHASE	10/03/19	55.00	175.00	183.33	150.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 235

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	412-00190	Conc Pvmt (Patching)		Sq Yard	=====	=====	=====
STAR100-265		Concrete Resurfacing, Various	12/05/19	11,010.00	200.00	259.60	138.00
SHE0881-031		FEDERAL BLVD. SH088A MP 1.98	12/05/19	1,000.00	174.00	203.20	105.00
NHPP0881-030		SH 88 (BELLEVIEW) UNIVERSITY	12/19/19	49.00	300.00	240.96	245.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			12,114.00	198.14	254.65	135.76
	WEIGHTED AVERAGE FOR THE YEAR			13,196.00	192.56	252.34	135.43
=====	412-00600	Conc Pvmt (6 In)		Sq Yard	=====	=====	=====
STR0241-062		US 24 143.4 - 148	01/24/19	471.00	80.00	104.00	95.00
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	150.00	200.00	127.75	88.25
NH2871-035		US 287 PASSING LANES SOUTH OF	02/07/19	693.00	80.00	70.83	80.83
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,314.00	93.70	86.47	86.76
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	48.00	150.00	98.27	107.00
C2571-013		SH257 & 392:WINDSOR CURB RAMP	05/02/19	160.00	100.00	126.00	80.00
MTCE0641-103		MTCE R3 FY20 SH 64 RANGELY PE	05/02/19	112.00	85.00	152.50	95.00
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	13.00	120.00	156.00	165.00
CR300-248		CRAIG RESIDENCY ADA RAMPS	05/16/19	240.00	55.00	145.00	85.00
STMC430-020		ADA RAMPS DIVIDE ESB	05/23/19	121.00	100.00	104.57	104.57
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			694.00	85.85	134.05	91.89
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	1,869.00	135.00	110.33	63.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1,869.00	135.00	110.33	63.00
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	56.00	75.00	76.84	74.20
STA050A-029		US 50 FROM MP 352-359 BETWEEN	12/19/19	135,819.00	25.50	40.09	28.96
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	40.00	110.00	188.92	157.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			135,915.00	25.55	40.16	29.02
	WEIGHTED AVERAGE FOR THE YEAR			139,792.00	27.95	41.99	30.33
=====	412-00605	Conc Pvmt (6 In) (Fast Track)		Sq Yard	=====	=====	=====
STR0241-062		US 24 143.4 - 148	01/24/19	1,412.00	120.00	104.83	94.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,412.00	120.00	104.83	94.00



COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 236

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	412-00605	Conc Pvmt (6 In) (Fast Track)		Sq Yard	=====		
NHPP050A-038		US550 MONTROSE PHASE 1 ADA RA	09/05/19	187.00	75.00	141.67	150.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			187.00	75.00	141.67	150.00
	WEIGHTED AVERAGE FOR THE YEAR			1,599.00	114.74	109.14	100.55
=====	412-00800	Conc Pvmt (8 In)		Sq Yard	=====		
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	87.00	220.00	133.50	142.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	525.00	135.00	201.83	135.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			612.00	147.08	195.04	136.00
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	9,791.00	70.00	84.17	67.50
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			9,791.00	70.00	84.17	67.50
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	55.00	90.00	103.10	84.50
STA050A-029		US 50 FROM MP 352-359 BETWEEN	12/19/19	46,135.00	34.00	52.64	38.83
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			46,190.00	34.07	52.74	38.88
	WEIGHTED AVERAGE FOR THE YEAR			56,593.00	41.51	59.64	44.89
=====	412-00900	Conc Pvmt (9 In)		Sq Yard	=====		
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	23,479.00	62.00	87.80	76.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	142,064.00	48.00	54.04	48.86
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			165,543.00	49.99	61.33	52.71
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	1,506.00	71.00	98.00	80.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1,506.00	71.00	98.00	80.00
	WEIGHTED AVERAGE FOR THE YEAR			167,049.00	50.18	61.73	52.96

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 237

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 412-00920		Conc Pvmt (9 In) (Fast Track)		Sq Yard	=====	=====	=====
MTCE 0761-234	I76 MP 69-77		08/01/19	2,852.00	112.00	127.38	110.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			2,852.00	112.00	127.38	110.00
	WEIGHTED AVERAGE FOR THE YEAR			2,852.00	112.00	127.38	110.00
===== 412-00950		Conc Pvmt (9-1/2 In)		Sq Yard	=====	=====	=====
NHPP2254-089	I-225 RESURFACING FROM I-25 T		03/21/19	200.00	100.00	258.88	290.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			200.00	100.00	258.88	290.00
	WEIGHTED AVERAGE FOR THE YEAR			200.00	100.00	258.88	290.00
===== 412-00952		Conc Pvmt (9 1/2 In) (Fast Track)		Sq Yard	=====	=====	=====
SHER100-289	INTERSECTIONS @ SH83 & LONGS		01/03/19	49.00	200.00	145.80	130.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			49.00	200.00	145.80	130.00
NHPP0703-445	I-70 WESTBOUND PEAK PERIOD SH		04/25/19	3,223.00	170.00	104.46	93.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			3,223.00	170.00	104.46	93.00
	WEIGHTED AVERAGE FOR THE YEAR			3,272.00	170.45	105.48	93.55
===== 412-01000		Conc Pvmt (10 In)		Sq Yard	=====	=====	=====
C R100-315	R1 ADA CURB RAMPS - PH 5		03/07/19	29.00	140.00	200.00	200.00
SHE 0252-481	I-25 RAMP METER INSTALLATION		03/21/19	1,236.00	150.00	210.00	140.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,265.00	149.77	209.85	141.38
NHPP030A-035	US 285/SH30		04/04/19	46.00	100.00	500.00	500.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			46.00	100.00	500.00	500.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 238

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	412-01000	Conc Pvmt (10 In)		Sq Yard	=====		
C R100-318		REGION 1 ADA CURB RAMPS ESB	12/19/19	10.00	200.00	154.00	108.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		10.00	200.00	154.00	108.00
		WEIGHTED AVERAGE FOR THE YEAR		1,321.00	148.42	213.04	153.61
=====	412-01020	Conc Pvmt (10 In) (Fast Track)		Sq Yard	=====		
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	628.00	90.00	267.00	200.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		628.00	90.00	267.00	200.00
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	3,870.00	122.65	122.65	122.65
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3,870.00	122.65	122.65	122.65
		WEIGHTED AVERAGE FOR THE YEAR		4,498.00	118.09	158.02	133.45
=====	412-01050	Conc Pvmt (10-1/2 In)		Sq Yard	=====		
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	1,118.00	100.00	158.75	177.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,118.00	100.00	158.75	177.00
		WEIGHTED AVERAGE FOR THE YEAR		1,118.00	100.00	158.75	177.00
=====	412-01100	Conc Pvmt (11 In)		Sq Yard	=====		
NH2871-035		US 287 PASSING LANES SOUTH OF	02/07/19	26,014.00	55.00	74.35	68.97
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		26,014.00	55.00	74.35	68.97
		WEIGHTED AVERAGE FOR THE YEAR		26,014.00	55.00	74.35	68.97
=====	412-01120	Conc Pvmt (11 In) (Fast Track)		Sq Yard	=====		
NHPP030A-035		US 285/SH30	04/04/19	84.30	200.00	575.00	575.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		84.30	200.00	575.00	575.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 239

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 412-01120		Conc Pvmt (11 In) (Fast Track)		Sq Yard	=====	=====	=====
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	1,000.00	450.00	163.33	110.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,000.00	450.00	163.33	110.00
		WEIGHTED AVERAGE FOR THE YEAR		1,084.30	430.56	174.58	146.15
===== 412-01255		Conc Pvmt (12 In) (Spec)		Sq Yard	=====	=====	=====
NHPPR100-250		PACKAGE A (I-25 / I-70 / I-76	01/24/19	160.00	600.00	472.24	207.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		160.00	600.00	472.24	207.00
NHPP030A-035		US 285/SH30	04/04/19	69.00	750.00	350.00	350.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		69.00	750.00	350.00	350.00
		WEIGHTED AVERAGE FOR THE YEAR		229.00	645.20	462.53	250.09
===== 412-02000		Conc Safety Edge		Lin Foot	=====	=====	=====
NH2871-035		US 287 PASSING LANES SOUTH OF	02/07/19	12,011.00	5.00	4.58	3.82
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	49,249.00	2.00	3.80	3.45
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		61,260.00	2.59	3.99	3.52
STA050A-029		US 50 FROM MP 352-359 BETWEEN	12/19/19	72,895.00	1.00	3.30	1.99
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		72,895.00	1.00	3.30	1.99
		WEIGHTED AVERAGE FOR THE YEAR		134,155.00	1.73	3.62	2.69
===== 412-05002		Full Depth Repair of Conc Pavement		Sq Foot	=====	=====	=====
STAR100-265		Concrete Resurfacing, Various	12/05/19	243.00	250.00	143.92	169.62
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		243.00	250.00	143.92	169.62
		WEIGHTED AVERAGE FOR THE YEAR		243.00	250.00	143.92	169.62

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 240

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	412-05100	Poly Slab Jacking		Pound	=====		
NHPPR100-250		PACKAGE A (I-25 / I-70 / I-76	01/24/19	11,583.00	8.00	6.67	6.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		11,583.00	8.00	6.67	6.00
		WEIGHTED AVERAGE FOR THE YEAR		11,583.00	8.00	6.67	6.00
=====	412-11000	Conc Pave Dowel Bar Retro		Each	=====		
STAR100-265		Concrete Resurfacing, Various	12/05/19	165.00	120.00	80.82	61.08
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		165.00	120.00	80.82	61.08
		WEIGHTED AVERAGE FOR THE YEAR		165.00	120.00	80.82	61.08
=====	412-14000	Sawing and Sealing Joints		Lin Foot	=====		
STAR100-265		Concrete Resurfacing, Various	12/05/19	8,866.00	15.00	5.70	15.55
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		8,866.00	15.00	5.70	15.55
		WEIGHTED AVERAGE FOR THE YEAR		8,866.00	15.00	5.70	15.55
=====	412-15000	Routing and Sealing Cracks		Lin Foot	=====		
NHPPR100-250		PACKAGE A (I-25 / I-70 / I-76	01/24/19	160.00	20.00	39.67	15.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		160.00	20.00	39.67	15.00
STAR100-265		Concrete Resurfacing, Various	12/05/19	112.00	45.00	44.72	91.08
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		112.00	45.00	44.72	91.08
		WEIGHTED AVERAGE FOR THE YEAR		272.00	30.29	41.75	46.33
=====	412-19000	Hot Conc Joint Sealant		Lin Foot	=====		
STAR100-265		Concrete Resurfacing, Various	12/05/19	1,579.00	120.00	9.29	14.09
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1,579.00	120.00	9.29	14.09
		WEIGHTED AVERAGE FOR THE YEAR		1,579.00	120.00	9.29	14.09

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 241

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	420-00000	Geomembrane		Sq Yard	=====		
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	170.00	25.00	10.87	14.69
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	124.00	25.00	28.68	11.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	152.00	12.00	10.50	15.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		446.00	20.57	16.49	13.77
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	19,250.00	12.00	12.04	12.00
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	1,534.00	20.00	10.91	11.30
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		20,784.00	12.59	11.99	11.95
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	23,516.00	11.32	11.32	11.32
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	7,240.00	29.41	29.41	29.41
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		30,756.00	15.58	15.58	15.58
		WEIGHTED AVERAGE FOR THE YEAR		51,986.00	14.43	13.26	14.11
=====	420-00102	Geotextile (Er Cont) (CL 1)		Sq Yard	=====		
STAR200-242		R2 NORTH PROGRAM WALL REPAIRS	01/03/19	30.00	4.00	6.06	6.50
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	181.00	4.00	7.02	9.54
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	97.00	6.00	12.43	16.85
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	762.00	6.00	3.19	2.50
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,070.00	5.61	3.82	5.10
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	120.00	15.00	15.79	5.70
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	60.00	8.00	12.00	5.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		180.00	12.67	15.37	5.47
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	4,200.00	2.64	2.64	2.64

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 242

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 420-00102		Geotextile (Er Cont) (CL 1)		Sq Yard			
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	6.00	8.14	8.14	8.14
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		4,206.00	2.65	2.65	2.65
STA0711-018		SH 71 SOUTH OF LIMON	10/03/19	863.00	4.00	5.33	4.00
NHPP0702-377		I-70 VAIL EAST AND WEST	11/07/19	23.00	50.00	40.70	25.00
STR196A-001		CRITICAL CULVERT REPAIR - SH1	11/14/19	18.00	10.00	20.00	20.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		904.00	5.29	6.31	4.85
		WEIGHTED AVERAGE FOR THE YEAR		6,360.00	3.80	4.70	3.45
===== 420-00112		Geotextile (Drain) (CL 1)		Sq Yard			
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	781.00	3.00	3.80	3.77
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	245.00	80.00	10.58	3.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	1,283.00	4.50	4.18	3.35
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	230.00	6.00	10.00	3.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	1,308.00	3.50	3.50	3.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3,847.00	8.75	5.35	3.27
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	5,000.00	3.08	3.08	3.08
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		5,000.00	3.08	3.08	3.08
SHE094A-035		HWY 94 & PEYTON HWY	12/05/19	64.00	15.00	11.77	20.00
C145A-077		SH 145 MP 24.5 & 49.3 & US 55	12/19/19	888.00	7.50	8.79	4.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		952.00	8.00	8.92	5.08
		WEIGHTED AVERAGE FOR THE YEAR		9,799.00	5.79	5.56	3.35
===== 420-00113		Geotextile (Drain) (CL 2)		Sq Yard			
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	22,329.00	2.41	2.67	1.80

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 243

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 420-00113		Geotextile (Drain) (CL 2)		Sq Yard	=====	=====	=====
STA119A-069		SH 119: NEDERLAND - EAST					
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	116.00	6.00	14.50	3.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		22,445.00	2.43	2.68	1.81
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	641.00	2.00	3.78	4.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		641.00	2.00	3.78	4.00
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	105.00	2.50	7.18	9.30
FSA0243-090		US 24 near Peyton from MP 326	10/31/19	44.00	5.00	21.21	12.00
FBR0761-232		I-76 OVER CLEAR CREEK REHAB	12/19/19	169.00	10.00	8.89	8.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		318.00	6.83	9.94	8.98
		WEIGHTED AVERAGE FOR THE YEAR		23,404.00	2.47	2.74	1.96
===== 420-00114		Geotextile (Drain) (CL 3)		Sq Yard	=====	=====	=====
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	35.00	7.00	13.58	25.00
STA119A-069		SH 119: NEDERLAND - EAST					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		35.00	7.00	13.58	25.00
		WEIGHTED AVERAGE FOR THE YEAR		35.00	7.00	13.58	25.00
===== 420-00132		Geotextile (Separator) (CL 1)		Sq Yard	=====	=====	=====
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	20,192.00	2.50	1.69	1.95
STR0241-062		US 24 143.4 - 148	01/24/19	23.00	20.00	30.67	10.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	68,000.00	2.00	1.80	1.50
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		88,215.00	2.12	1.77	1.67
STA0711-018		SH 71 SOUTH OF LIMON	10/03/19	3,750.00	2.80	4.64	6.00



COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 244

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	420-00132	Geotextile (Separator) (CL 1)		Sq Yard	=====	=====	=====
FSA0243-090		US 24 near Peyton from MP 326	10/31/19	1,000.00	1.00	3.31	2.50
STR330A-002		SH 330 COLLEBRAN	12/05/19	25.00	50.00	26.50	25.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4,775.00	2.67	4.41	5.37
		WEIGHTED AVERAGE FOR THE YEAR		92,990.00	2.15	1.92	1.97
=====	420-00200	Geotextile (Weed Barrier)		Sq Yard	=====	=====	=====
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	56.00	2.10	2.10	2.10
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		56.00	2.10	2.10	2.10
		WEIGHTED AVERAGE FOR THE YEAR		56.00	2.10	2.10	2.10
=====	420-00300	Geotextile (Reinforcement)		Sq Yard	=====	=====	=====
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	3,000.00	5.78	5.78	5.78
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3,000.00	5.78	5.78	5.78
ER0361-118		US 36 MP 7.2 - 8.5	11/21/19	4,763.00	5.00	4.07	3.60
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4,763.00	5.00	4.07	3.60
		WEIGHTED AVERAGE FOR THE YEAR		7,763.00	5.30	4.36	4.44
=====	420-00510	Geotextile (Cr Reduc) (H D)		Sq Yard	=====	=====	=====
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	580.00	20.00	12.89	18.00
STA119A-069		SH 119: NEDERLAND - EAST					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		580.00	20.00	12.89	18.00
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	285.00	20.00	12.50	10.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		285.00	20.00	12.50	10.00
		WEIGHTED AVERAGE FOR THE YEAR		865.00	20.00	12.84	15.36

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 245

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	420-00520	Geogrid Pvmt Reinf		Sq Yard	=====		
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	21,601.00	14.70	14.70	14.70
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		21,601.00	14.70	14.70	14.70
C145A-077		SH 145 MP 24.5 & 49.3 & US 55	12/19/19	697.00	10.00	15.17	12.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		697.00	10.00	15.17	12.00
		WEIGHTED AVERAGE FOR THE YEAR		22,298.00	14.55	14.77	14.62
=====	420-00526	Cellular Geogrid		Sq Yard	=====		
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	2,000.00	45.00	4.13	2.25
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,000.00	45.00	4.13	2.25
		WEIGHTED AVERAGE FOR THE YEAR		2,000.00	45.00	4.13	2.25
=====	502-00100	Drill Hole Fac Pile Driving		Lin Foot	=====		
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	444.00	350.00	604.86	611.87
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		444.00	350.00	604.86	611.87
		WEIGHTED AVERAGE FOR THE YEAR		444.00	350.00	604.86	611.87
=====	502-00460	Pile Tip		Each	=====		
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	16.00	200.00	214.03	240.75
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	18.00	200.00	183.47	215.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		34.00	200.00	193.45	227.12
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	12.00	150.00	156.67	100.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 246

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 502-00460		File Tip		Each =====			
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	82.00	200.00	186.06	159.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			94.00	193.62	184.53	151.47
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	78.00	196.98	196.98	196.98
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	18.00	147.60	147.60	147.60
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			96.00	187.72	187.72	187.72
	WEIGHTED AVERAGE FOR THE YEAR			224.00	192.06	187.23	178.49
===== 502-00500		CJP Splice		Each =====			
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	36.00	725.00	450.66	1.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			36.00	725.00	450.66	1.00
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	12.00	200.00	789.00	1.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			12.00	200.00	789.00	1.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	8.00	1821.15	1821.15	1821.15
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	1.00	249.41	249.41	249.41
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			9.00	1646.51	1646.51	1646.51
	WEIGHTED AVERAGE FOR THE YEAR			57.00	759.98	502.69	260.82
===== 502-02010		Dynamic Pile Test		Each =====			
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	2.00	7500.00	3233.33	3500.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			2.00	7500.00	3233.33	3500.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 247

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 502-02010		Dynamic Pile Test		Each	=====	=====	=====
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	2.00	2461.00	2461.00	2461.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			2.00	2461.00	2461.00	2461.00
	WEIGHTED AVERAGE FOR THE YEAR			4.00	4980.50	3040.25	2980.50
===== 502-11274		Steel Pile (HP 12x74)		Lin Foot	=====	=====	=====
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	977.00	75.00	86.83	95.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	213.00	100.00	298.33	225.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,190.00	79.47	98.70	118.27
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	498.00	120.00	126.33	90.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			498.00	120.00	126.33	90.00
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	806.00	102.02	102.02	102.02
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			806.00	102.02	102.02	102.02
	WEIGHTED AVERAGE FOR THE YEAR			2,494.00	94.85	101.92	107.37
===== 502-11284		Steel Pile (HP 12x84)		Lin Foot	=====	=====	=====
BRR100-268		SH 119 WALL REPAIR @ MP 6.8	11/21/19	209.00	120.00	202.96	170.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			209.00	120.00	202.96	170.00
	WEIGHTED AVERAGE FOR THE YEAR			209.00	120.00	202.96	170.00
===== 502-11489		Steel Pile (HP 14x89)		Lin Foot	=====	=====	=====
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	492.00	100.00	114.32	76.20
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			492.00	100.00	114.32	76.20

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 248

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	502-11489	Steel Pile (HP 14x89)		Lin Foot	=====		
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	5,857.00	97.07	97.07	97.07
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			5,857.00	97.07	97.07	97.07
	WEIGHTED AVERAGE FOR THE YEAR			6,349.00	97.30	102.85	95.45
=====	502-14102	Steel Pile (HP 14x102)		Lin Foot	=====		
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	2,214.00	80.00	106.72	135.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			2,214.00	80.00	106.72	135.00
	WEIGHTED AVERAGE FOR THE YEAR			2,214.00	80.00	106.72	135.00
=====	503-00002	Ground Improvement		Cubic Yard	=====		
ER0361-118		US 36 MP 7.2 - 8.5	11/21/19	1,494.00	350.00	122.73	110.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1,494.00	350.00	122.73	110.00
	WEIGHTED AVERAGE FOR THE YEAR			1,494.00	350.00	122.73	110.00
=====	503-00012	Drilled Shaft (12 In)		Lin Foot	=====		
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	14.00	400.00	649.34	735.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			14.00	400.00	649.34	735.00
	WEIGHTED AVERAGE FOR THE YEAR			14.00	400.00	649.34	735.00
=====	503-00018	Drilled Shaft (18 In)		Lin Foot	=====		
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	70.00	150.00	224.00	162.00
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY	02/07/19	20.00	400.00	253.00	400.00
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	5.00	150.00	211.00	210.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 249

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 503-00018 Drilled Shaft (18 In) Lin Foot =====							
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	105.00	250.00	226.42	290.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	35.00	145.00	180.00	145.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	8.00	165.00	284.26	230.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	10.00	225.00	328.33	295.00
WEIGHTED AVERAGE FOR THE FIRST QUARTER				253.00	214.01	228.58	239.94
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	10.00	250.00	216.50	188.00
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	63.00	200.00	316.33	384.00
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	4.00	225.00	280.00	250.00
WEIGHTED AVERAGE FOR THE SECOND QUARTER				77.00	207.79	297.66	351.58
STAR400-353		Region 4 - US 287C at interse	07/11/19	10.00	250.00	270.00	225.00
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	5.00	230.00	733.50	467.00
WEIGHTED AVERAGE FOR THE THIRD QUARTER				15.00	243.33	424.50	305.67
STMC040-043		FY19 PIKES PEAK AREA SIGNAL R	10/24/19	65.00	320.00	360.63	502.50
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	15.00	400.00	314.00	410.00
STA0831-120		SH83A (LEETSDALE):MISS TO COLO	12/19/19	4.00	250.00	528.41	503.00
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	15.00	400.00	764.09	830.00
WEIGHTED AVERAGE FOR THE FOURTH QUARTER				99.00	341.41	404.42	538.13
WEIGHTED AVERAGE FOR THE YEAR				444.00	242.33	295.80	328.01
===== 503-00024 Drilled Shaft (24 In) Lin Foot =====							
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY	02/07/19	72.00	450.00	390.00	500.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	7.00	200.00	257.50	235.00
WEIGHTED AVERAGE FOR THE FIRST QUARTER				79.00	427.85	378.26	476.52
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	1,216.00	300.00	570.14	510.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 250

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	503-00024	Drilled Shaft (24 In)		Lin Foot	=====	=====	=====
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	121.00	350.00	441.00	418.00
STRR200-257		ROAD CLOSURE GATES ON VARIOUS	05/30/19	56.00	500.00	194.50	122.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,393.00	312.38	548.56	486.41
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	62.00	384.30	384.30	384.30
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPPR500-207		R5 CHAIN STATION IMPROVEMENTS	07/11/19	30.00	700.00	380.73	300.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		92.00	487.25	381.94	356.81
		WEIGHTED AVERAGE FOR THE YEAR		1,564.00	328.50	535.74	478.29
=====	503-00030	Drilled Shaft (30 In)		Lin Foot	=====	=====	=====
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	24.00	250.00	322.50	365.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		24.00	250.00	322.50	365.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	1,837.00	403.16	403.16	403.16
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,837.00	403.16	403.16	403.16
BRR100-268		SH 119 WALL REPAIR @ MP 6.8	11/21/19	99.00	450.00	1289.43	800.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		99.00	450.00	1289.43	800.00
		WEIGHTED AVERAGE FOR THE YEAR		1,960.00	403.65	522.02	422.74
=====	503-00036	Drilled Shaft (36 In)		Lin Foot	=====	=====	=====
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	57.00	300.00	330.80	315.00
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	209.00	600.00	508.33	475.00
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY	02/07/19	90.00	500.00	491.50	600.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 251

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 503-00036							
		Drilled Shaft (36 In)		Lin Foot			
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	576.00	350.00	827.04	600.00
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	133.00	350.00	346.67	285.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	48.00	350.00	330.00	375.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	76.00	450.00	425.00	500.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	342.00	350.00	437.50	385.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	16.00	350.00	420.87	290.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	15.00	950.00	468.33	395.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,562.00	400.90	637.93	482.06
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	53.00	500.00	376.75	413.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	36.00	400.00	993.74	900.00
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	57.00	400.00	417.50	485.00
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	38.00	500.00	541.00	473.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		184.00	449.46	540.99	542.98
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	25.00	630.61	630.61	630.61
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
STAR400-353		Region 4 - US 287C at interse	07/11/19	330.00	475.00	457.50	425.00
FSA076A-010		I-76: VMS BOARDS EAST AND WES	07/18/19	126.00	460.00	494.40	331.00
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	209.00	1250.00	1101.00	1102.00
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	5,656.00	199.47	199.47	199.47
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	96.00	350.00	527.00	750.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		6,442.00	256.68	308.63	252.75
STMC040-043		FY19 PIKES PEAK AREA SIGNAL R	10/24/19	30.00	500.00	591.25	615.00
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	52.00	450.00	577.60	615.00
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	76.00	450.00	1054.34	960.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		158.00	459.49	759.07	780.95
		WEIGHTED AVERAGE FOR THE YEAR		8,346.00	291.76	462.64	312.07
===== 503-00042							
		Drilled Shaft (42 In)		Lin Foot			
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY	02/07/19	42.00	600.00	645.00	900.00



COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 252

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	503-00042	Drilled Shaft (42 In)		Lin Foot	=====	=====	=====
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	152.00	550.00	382.50	400.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	17.00	525.00	498.33	425.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		211.00	557.94	446.18	501.54
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	18.00	650.00	629.51	300.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		18.00	650.00	629.51	300.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	22.00	685.38	685.38	685.38
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
STAR400-353		Region 4 - US 287C at interse	07/11/19	17.00	800.00	545.00	525.00
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	490.00	542.98	542.98	542.98
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		529.00	557.16	548.84	548.32
STMC040-043		FY19 PIKES PEAK AREA SIGNAL R	10/24/19	34.00	600.00	643.75	695.00
ITS SW02-285		FY 19 ITS VMS UPGRADE	11/14/19	17.00	700.00	781.00	650.00
MTCER100-333		MTCE R1 FY20 FREEWAY SIGNING	11/14/19	18.00	600.00	672.00	444.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		69.00	624.64	686.88	618.43
		WEIGHTED AVERAGE FOR THE YEAR		827.00	565.01	542.91	536.83
=====	503-00048	Drilled Shaft (48 In)		Lin Foot	=====	=====	=====
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	21.00	800.00	576.67	525.00
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY	02/07/19	120.00	700.00	722.50	1000.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	21.00	540.00	542.50	495.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	21.00	560.00	561.67	475.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		183.00	677.05	656.62	827.30
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	472.00	500.00	1165.83	1150.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 253

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	503-00048	Drilled Shaft (48 In)		Lin Foot	=====		
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	21.00	550.00	590.00	610.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		493.00	502.13	1149.24	1127.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	1,223.00	639.56	639.56	639.56
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
FSA076A-010		I-76: VMS BOARDS EAST AND WES	07/18/19	224.00	700.00	633.40	388.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,447.00	648.92	636.62	600.62
STMC040-043		FY19 PIKES PEAK AREA SIGNAL R	10/24/19	195.00	700.00	798.75	785.00
ITS SW02-285		FY 19 ITS VMS UPGRADE	11/14/19	186.00	700.00	893.00	750.00
MTCER100-333		MTCE R1 FY20 FREEWAY SIGNING	11/14/19	42.00	1000.00	727.50	455.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		423.00	729.79	838.64	736.84
		WEIGHTED AVERAGE FOR THE YEAR		2,546.00	635.95	822.35	741.47
=====	503-00054	Drilled Shaft (54 In)		Lin Foot	=====		
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	21.00	650.00	643.00	610.00
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	84.00	650.00	509.33	500.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	42.00	550.00	592.50	585.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	21.00	700.00	618.33	535.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		168.00	631.25	564.67	539.38
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	49.00	850.00	649.75	601.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	45.00	750.00	1501.33	1526.00
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	48.00	700.00	733.25	1260.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		142.00	767.61	900.22	1116.89
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	441.00	855.70	855.70	855.70

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 254

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 503-00054 FBR0252-486		Drilled Shaft (54 In) I-25 S GAP - BE BRIDGES UPPER		Lin Foot			
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			441.00	855.70	855.70	855.70
STMC040-043		FY19 PIKES PEAK AREA SIGNAL R	10/24/19	105.00	720.00	877.50	815.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			105.00	720.00	877.50	815.00
	WEIGHTED AVERAGE FOR THE YEAR			856.00	780.39	795.19	831.95
===== 503-00060		Drilled Shaft (60 In)		Lin Foot			
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	143.00	900.00	964.80	1050.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			143.00	900.00	964.80	1050.00
	WEIGHTED AVERAGE FOR THE YEAR			143.00	900.00	964.80	1050.00
===== 503-00310		CSL Testing		Each			
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	3.00	1950.00	2730.17	1100.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			3.00	1950.00	2730.17	1100.00
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	6.00	5350.00	5350.00	5350.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			6.00	5350.00	5350.00	5350.00
	WEIGHTED AVERAGE FOR THE YEAR			9.00	4216.67	3133.22	3933.33
===== 503-01060		M pile (6 In)		Lin Foot			
C145A-077		SH 145 MP 24.5 & 49.3 & US 55	12/19/19	336.00	60.00	137.49	83.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			336.00	60.00	137.49	83.00
	WEIGHTED AVERAGE FOR THE YEAR			336.00	60.00	137.49	83.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 255

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	503-01070	M Pile (7 In)		Lin Foot	=====		
C145A-077		SH 145 MP 24.5 & 49.3 & US 55	12/19/19	154.00	110.00	240.77	144.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		154.00	110.00	240.77	144.00
		WEIGHTED AVERAGE FOR THE YEAR		154.00	110.00	240.77	144.00
=====	504-03411	Retaining Wall (Boulder)		Sq Foot	=====		
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	7,645.00	40.00	38.40	19.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		7,645.00	40.00	38.40	19.00
		WEIGHTED AVERAGE FOR THE YEAR		7,645.00	40.00	38.40	19.00
=====	504-04410	Block Facing		Sq Foot	=====		
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	586.00	50.00	38.57	32.12
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		586.00	50.00	38.57	32.12
		WEIGHTED AVERAGE FOR THE YEAR		586.00	50.00	38.57	32.12
=====	504-04420	Precast Panel Facing		Sq Foot	=====		
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	340.00	50.00	288.59	50.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		340.00	50.00	288.59	50.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	67,224.00	25.00	30.67	22.00
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	45.00	45.00	217.76	250.00
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	6,941.00	40.00	28.75	34.50
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		74,210.00	26.42	30.66	23.31
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	68,397.00	28.18	28.18	28.18

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 256

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	504-04420	Precast Panel Facing		Sq Foot	=====		
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	16,723.00	80.65	55.22	55.22
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			85,120.00	38.49	33.49	33.49
	WEIGHTED AVERAGE FOR THE YEAR			159,670.00	32.90	34.62	28.79
=====	504-04430	Reinforced Concrete Facing		Sq Foot	=====		
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	495.00	60.00	57.03	42.00
STA119A-069		SH 119: NEDERLAND - EAST					
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	100.00	40.00	368.58	325.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			595.00	56.64	85.61	89.56
	WEIGHTED AVERAGE FOR THE YEAR			595.00	56.64	85.61	89.56
=====	504-05000	Wire Mesh Facing		Sq Foot	=====		
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	14,850.00	25.00	33.19	27.75
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			14,850.00	25.00	33.19	27.75
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	18,384.00	1.31	1.31	1.31
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			18,384.00	1.31	1.31	1.31
C145A-077		SH 145 MP 24.5 & 49.3 & US 55	12/19/19	1,588.00	45.00	53.21	33.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1,588.00	45.00	53.21	33.00
	WEIGHTED AVERAGE FOR THE YEAR			34,822.00	13.41	28.95	14.03
=====	504-06100	Ground Nailed Wall		Sq Foot	=====		
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	1,474.00	20.00	28.43	16.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 257

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	504-06100	Ground Nailed Wall		Sq Foot	=====		
STA119A-069		SH 119: NEDERLAND - EAST					
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		1,474.00	20.00	28.43	16.00
		WEIGHTED AVERAGE FOR THE YEAR		1,474.00	20.00	28.43	16.00
=====	504-06400	Soil Nail Wall		Sq Foot	=====		
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	1,756.00	27.00	86.92	120.00
STA119A-069		SH 119: NEDERLAND - EAST					
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		1,756.00	27.00	86.92	120.00
		WEIGHTED AVERAGE FOR THE YEAR		1,756.00	27.00	86.92	120.00
=====	504-06406	Soil Nail		Lin Foot	=====		
STAR200-242		R2 NORTH PROGRAM WALL REPAIRS	01/03/19	2,800.00	96.00	46.56	41.00
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	8,245.00	60.00	37.20	38.00
STA119A-069		SH 119: NEDERLAND - EAST					
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		11,045.00	69.13	37.93	38.76
		WEIGHTED AVERAGE FOR THE YEAR		11,045.00	69.13	37.93	38.76
=====	504-06410	Verification Testing		Each	=====		
STAR200-242		R2 NORTH PROGRAM WALL REPAIRS	01/03/19	2.00	5000.00	3942.86	1716.00
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	5.00	2500.00	2986.08	3500.00
STA119A-069		SH 119: NEDERLAND - EAST					
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		7.00	3214.29	3073.06	2990.29
		WEIGHTED AVERAGE FOR THE YEAR		7.00	3214.29	3073.06	2990.29
=====	504-08255	Masonry Landscape Wall (Dry Stack)		Sq Foot	=====		
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	813.00	30.00	59.08	59.00
STA119A-069		SH 119: NEDERLAND - EAST					
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		813.00	30.00	59.08	59.00
		WEIGHTED AVERAGE FOR THE YEAR		813.00	30.00	59.08	59.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 258

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	506-00010	Riprap (Special)		Cubic Yard	=====		
STA0711-018		SH 71 SOUTH OF LIMON	10/03/19	124.00	110.00	268.34	220.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		124.00	110.00	268.34	220.00
		WEIGHTED AVERAGE FOR THE YEAR		124.00	110.00	268.34	220.00
=====	506-00020	Place Riprap		Cubic Yard	=====		
ER119A-065 STA119A-069		PR SH 119A BOULDER CANYON SH 119: NEDERLAND - EAST	01/03/19	1,505.00	75.00	49.24	30.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,505.00	75.00	49.24	30.00
ER145A-081		SH 145 MP 21 EMERGENCY ROCKFA	06/07/19	404.00	25.00	162.28	66.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		404.00	25.00	162.28	66.00
		WEIGHTED AVERAGE FOR THE YEAR		1,909.00	64.42	56.35	37.62
=====	506-00030	Grouted Riprap		Cubic Yard	=====		
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	2.00	1500.00	1200.00	1200.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	1500.00	1200.00	1200.00
STR196A-001 BRR100-268		CRITICAL CULVERT REPAIR - SH1 SH 119 WALL REPAIR @ MP 6.8	11/14/19 11/21/19	10.00 50.00	500.00 300.00	800.00 436.63	800.00 499.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		60.00	333.33	459.34	549.17
		WEIGHTED AVERAGE FOR THE YEAR		62.00	370.97	477.41	570.16
=====	506-00100	Riprap (Gabions)		Cubic Yard	=====		
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	64.00	150.00	268.54	166.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		64.00	150.00	268.54	166.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 259

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	506-00100	Riprap (Gabions)		Cubic Yard	=====		
STR330A-002		SH 330 COLLEBRAN	12/05/19	22.00	162.00	351.00	360.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		22.00	162.00	351.00	360.00
		WEIGHTED AVERAGE FOR THE YEAR		86.00	153.07	283.92	215.63
=====	506-00206	Riprap (6 In)		Cubic Yard	=====		
STAR200-242		R2 NORTH PROGRAM WALL REPAIRS	01/03/19	1.00	300.00	307.87	491.00
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	777.00	100.00	94.08	78.00
STA119A-069		SH 119: NEDERLAND - EAST					
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	8.00	150.00	108.89	60.35
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	58.00	115.00	163.86	215.00
STR0241-062		US 24 143.4 - 148	01/24/19	9.00	180.00	275.00	210.00
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	32.00	75.00	104.65	65.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	314.00	180.00	211.50	183.00
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	254.00	90.00	102.74	80.00
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	12.00	200.00	285.00	200.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,465.00	117.18	106.89	107.99
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	161.00	120.00	141.67	120.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	86.00	65.00	103.61	87.00
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	56.00	150.00	540.00	150.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		303.00	109.93	182.46	116.18
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	4,966.00	95.55	95.55	95.55
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		4,966.00	95.55	95.55	95.55
SHE094A-035		HWY 94 & PEYTON HWY	12/05/19	21.00	200.00	215.96	250.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		21.00	200.00	215.96	250.00
		WEIGHTED AVERAGE FOR THE YEAR		6,755.00	101.21	107.82	99.65



COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 260

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 506-00209		Riprap (9 In)		Cubic Yard	=====		
	STR0132-021	SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	67.00	140.00	119.45	70.00
	FBR0341-087	US 34 OVER NORTH FORK CO RIVE	01/10/19	352.00	150.00	122.27	131.48
	ER072A-040	PR SH72A FLOOD PERMANENT REPA	01/31/19	243.00	125.00	112.65	68.00
	NHPP072A-041	PR SH72A FLOOD PERMANENT REPA					
	NHPP1601-073	US 160 PASSING LANE NORTH OF	03/07/19	16.00	150.00	252.50	235.00
	FBR0253-247	I25 AT VINE DRIVE BRIDGE REPL	03/07/19	12.00	120.00	155.47	150.00
	NHPP0503-087	US 50 PASSING LANES EAST OF S	03/21/19	52.00	130.00	180.00	220.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		742.00	139.02	119.70	113.87
	NHPP0703-445	I-70 WESTBOUND PEAK PERIOD SH	04/25/19	103.00	75.00	102.90	86.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		103.00	75.00	102.90	86.00
	STMC040-043	FY19 PIKES PEAK AREA SIGNAL R	10/24/19	5.00	300.00	288.75	325.00
	FSA0243-090	US 24 near Peyton from MP 326	10/31/19	20.00	100.00	149.32	180.00
	FBR0761-232	I-76 OVER CLEAR CREEK REHAB	12/19/19	83.00	150.00	209.66	160.00
	C145A-077	SH 145 MP 24.5 & 49.3 & US 55	12/19/19	870.00	110.00	257.71	230.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		978.00	114.16	253.45	223.52
		WEIGHTED AVERAGE FOR THE YEAR		1,823.00	122.07	178.29	171.12
===== 506-00212		Riprap (12 In)		Cubic Yard	=====		
	ER119A-065	PR SH 119A BOULDER CANYON	01/03/19	124.00	120.00	114.93	125.00
	STA119A-069	SH 119: NEDERLAND - EAST					
	STR0132-021	SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	56.00	150.00	135.95	80.00
	ER072A-040	PR SH72A FLOOD PERMANENT REPA	01/31/19	118.00	177.00	113.05	68.00
	NHPP072A-041	PR SH72A FLOOD PERMANENT REPA					
	NHPP145A-065	SH 145 PASSING LANES AT DEEP	02/14/19	275.00	200.00	209.07	225.00
	NHPP1601-073	US 160 PASSING LANE NORTH OF	03/07/19	58.00	250.00	242.50	200.00
	NHPP050A-033	US50 West of Delta EB Lanes R	03/14/19	40.00	160.00	183.00	134.00
	STA0131-070 HMA ALT	SH 13 CR 5 NORTH AND SOUTH	03/28/19	954.00	120.00	141.01	115.00
	STA0131-070 PCCP ALT	SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,625.00	144.34	147.09	140.85
	NHPP0703-445	I-70 WESTBOUND PEAK PERIOD SH	04/25/19	105.00	140.00	117.20	120.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		105.00	140.00	117.20	120.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 261

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	506-00212	Riprap (12 In)		Cubic Yard	=====		
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	2,281.00	111.30	111.30	111.30
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	8.00	546.25	546.25	546.25
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,289.00	112.82	112.82	112.82
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	35.00	120.00	128.00	105.00
NHPP0702-377		I-70 VAIL EAST AND WEST	11/07/19	16.00	210.00	480.51	870.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		51.00	148.24	222.40	345.00
		WEIGHTED AVERAGE FOR THE YEAR		4,070.00	126.55	140.10	125.28
=====	506-00218	Riprap (18 In)		Cubic Yard	=====		
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	7,888.00	95.00	88.97	80.00
STA119A-069		SH 119: NEDERLAND - EAST					
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	1,963.00	130.00	117.16	72.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	91.00	100.00	255.00	200.00
NHPP006A-058		US 6 LOVELAND PASS - I-70 (FY	03/07/19	20.00	350.00	255.47	260.94
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	18.00	130.00	197.50	250.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		9,980.00	102.50	97.08	80.19
STA0711-018		SH 71 SOUTH OF LIMON	10/03/19	342.00	100.00	159.92	210.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		342.00	100.00	159.92	210.00
		WEIGHTED AVERAGE FOR THE YEAR		10,322.00	102.42	98.05	84.49
=====	506-00224	Riprap (24 In)		Cubic Yard	=====		
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	1,590.00	135.00	102.47	130.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 262

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	506-00224	Riprap (24 In)		Cubic Yard	=====		
STA119A-069		SH 119: NEDERLAND - EAST					
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	116.00	180.00	196.25	147.50
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	411.00	120.00	114.51	79.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	1,012.00	140.00	107.00	100.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3,129.00	136.32	105.81	114.25
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	19.00	150.00	204.59	280.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		19.00	150.00	204.59	280.00
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	2,863.00	146.26	146.26	146.26
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,863.00	146.26	146.26	146.26
		WEIGHTED AVERAGE FOR THE YEAR		6,011.00	141.10	111.52	130.02
=====	506-00236	Riprap (36 In)		Cubic Yard	=====		
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	1,100.00	169.05	169.05	169.05
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,100.00	169.05	169.05	169.05
		WEIGHTED AVERAGE FOR THE YEAR		1,100.00	169.05	169.05	169.05
=====	506-00406	Soil Riprap (6 In)		Cubic Yard	=====		
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	91.00	80.00	123.50	115.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		91.00	80.00	123.50	115.00
		WEIGHTED AVERAGE FOR THE YEAR		91.00	80.00	123.50	115.00
=====	506-00409	Soil Riprap (9 In)		Cubic Yard	=====		
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	73.00	201.46	201.46	201.46
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		73.00	201.46	201.46	201.46
		WEIGHTED AVERAGE FOR THE YEAR		73.00	201.46	201.46	201.46

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 263

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	506-00412	Soil Riprap (12 In)		Cubic Yard	=====		
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	793.00	147.00	147.00	147.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		793.00	147.00	147.00	147.00
ER0361-118		US 36 MP 7.2 - 8.5	11/21/19	346.00	110.00	153.22	130.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		346.00	110.00	153.22	130.00
		WEIGHTED AVERAGE FOR THE YEAR		1,139.00	135.76	150.53	141.84
=====	506-00418	Soil Riprap (18 In)		Cubic Yard	=====		
ER072A-040 NHPP072A-041		PR SH72A FLOOD PERMANENT REPA PR SH72A FLOOD PERMANENT REPA	01/31/19	5,178.00	110.00	104.74	58.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		5,178.00	110.00	104.74	58.00
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	12.00	40.00	216.39	280.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		12.00	40.00	216.39	280.00
ER0361-118		US 36 MP 7.2 - 8.5	11/21/19	1,232.00	125.00	125.50	110.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,232.00	125.00	125.50	110.00
		WEIGHTED AVERAGE FOR THE YEAR		6,422.00	112.75	105.94	68.39
=====	506-00424	Soil Riprap (24 In)		Cubic Yard	=====		
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	52.00	120.00	161.50	158.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		52.00	120.00	161.50	158.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 264

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	506-00424	Soil Riprap (24 In)		Cubic Yard	=====		
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	1,534.00	160.10	160.10	160.10
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,534.00	160.10	160.10	160.10
STA0711-018		SH 71 SOUTH OF LIMON	10/03/19	263.00	115.00	163.30	200.00
ER0361-118		US 36 MP 7.2 - 8.5	11/21/19	223.00	140.00	150.34	140.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		486.00	126.47	158.26	172.47
		WEIGHTED AVERAGE FOR THE YEAR		2,072.00	151.21	159.20	162.95
=====	506-00612	Matrix Riprap (12 In)		Cubic Yard	=====		
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	4,751.00	160.00	142.44	125.00
STA119A-069		SH 119: NEDERLAND - EAST					
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	120.00	225.00	356.67	300.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4,871.00	161.60	144.45	129.31
		WEIGHTED AVERAGE FOR THE YEAR		4,871.00	161.60	144.45	129.31
=====	506-00700	Void-Filled Riprap		Cubic Yard	=====		
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	1,026.00	163.97	163.97	163.97
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,026.00	163.97	163.97	163.97
		WEIGHTED AVERAGE FOR THE YEAR		1,026.00	163.97	163.97	163.97
=====	506-00800	Rock Ribs		Lin Foot	=====		
ER0361-118		US 36 MP 7.2 - 8.5	11/21/19	1,145.00	100.00	164.93	50.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,145.00	100.00	164.93	50.00
		WEIGHTED AVERAGE FOR THE YEAR		1,145.00	100.00	164.93	50.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 265

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID				
===== 506-01020				Geogrid Reinforce				Sq Yard =====			
	STR0132-021	SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	40,000.00	3.00	1.81	1.65				
	FBR0341-087	US 34 OVER NORTH FORK CO RIVE	01/10/19	900.00	4.00	5.41	4.65				
	NHPP1601-073	US 160 PASSING LANE NORTH OF	03/07/19	300.00	7.00	7.00	11.00				
	STM0242-077	US24 - 8TH ST TO WEST OF MANI	03/28/19	1,115.00	3.00	4.00	5.00				
	STA0131-070 HMA ALT	SH 13 CR 5 NORTH AND SOUTH	03/28/19	136,000.00	4.00	2.14	2.85				
	STA0131-070 PCCP ALT	SH 13 CR 5 NORTH AND SOUTH									
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			178,315.00	3.77	2.07	2.47				
	FBR0063-057	US-6 F-09-K BRIDGE OVER CASTL	05/30/19	33.00	5.00	37.47	24.15				
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			33.00	5.00	37.47	24.15				
	NHPP0361-127	US 36 EMERGENCY REPAIR - PACK	08/27/19	852.00	7.46	7.46	7.46				
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			852.00	7.46	7.46	7.46				
	FSA0243-090	US 24 near Peyton from MP 326	10/31/19	1,000.00	5.00	4.61	4.00				
	SHE094A-035	HWY 94 & PEYTON HWY	12/05/19	250.00	10.00	4.75	5.00				
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1,250.00	6.00	4.63	4.20				
	WEIGHTED AVERAGE FOR THE YEAR			180,450.00	3.81	2.10	2.54				
===== 507-00000				Conc S and D Pave				Cubic Yard =====			
	STAR200-242	R2 NORTH PROGRAM WALL REPAIRS	01/03/19	60.00	452.01	827.34	758.00				
	ER072A-040	PR SH72A FLOOD PERMANENT REPA	01/31/19	3.30	1000.00	989.73	770.00				
	NHPP072A-041	PR SH72A FLOOD PERMANENT REPA									
	NH2871-035	US 287 PASSING LANES SOUTH OF	02/07/19	10.00	1000.00	637.47	618.10				
	SHE2254-090	Colfax & I-225, Colfax & Cham	03/07/19	24.00	900.00	862.50	725.00				
	STA0131-070 HMA ALT	SH 13 CR 5 NORTH AND SOUTH	03/28/19	34.00	700.00	1504.33	1970.00				
	STA0131-070 PCCP ALT	SH 13 CR 5 NORTH AND SOUTH									
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			131.30	653.62	1026.36	919.44				

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 266

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	507-00000	Conc S and D Pave		Cubic Yard	=====		
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	10.00	1000.00	844.55	320.00
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	49.00	600.00	697.26	604.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		59.00	667.80	707.73	555.86
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	129.00	1473.68	1473.68	1473.68
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	39.00	947.44	947.44	947.44
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		168.00	1351.52	1351.52	1351.52
STA0711-018		SH 71 SOUTH OF LIMON	10/03/19	15.00	900.00	1114.02	1100.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		15.00	900.00	1114.02	1100.00
		WEIGHTED AVERAGE FOR THE YEAR		373.30	979.84	951.75	1070.57
=====	507-00100	Conc S and D Pave (Reinf)		Cubic Yard	=====		
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	149.00	400.00	832.76	650.00
STA119A-069		SH 119: NEDERLAND - EAST					
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	1.00	500.00	3855.00	2450.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		150.00	400.67	840.34	662.00
		WEIGHTED AVERAGE FOR THE YEAR		150.00	400.67	840.34	662.00
=====	507-00350	Gr Riprap S and D Pave		Cubic Yard	=====		
STAR200-242		R2 NORTH PROGRAM WALL REPAIRS	01/03/19	8.00	500.00	451.26	458.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		8.00	500.00	451.26	458.00
		WEIGHTED AVERAGE FOR THE YEAR		8.00	500.00	451.26	458.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 267

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	507-00400	Bitum S and D Pave (Asph)		Ton	=====	=====	=====
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	9.00	380.00	459.65	457.60
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		9.00	380.00	459.65	457.60
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	12.00	250.00	423.33	510.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	3.00	450.00	2056.96	2243.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		15.00	290.00	750.06	856.60
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	12.00	350.00	318.40	211.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		12.00	350.00	318.40	211.00
		WEIGHTED AVERAGE FOR THE YEAR		36.00	332.50	488.54	541.65
=====	507-00725	S and D Paving (Special)		Lin Foot	=====	=====	=====
NHPP0702-377		I-70 VAIL EAST AND WEST	11/07/19	90.00	500.00	482.72	642.00
FSA0253-258		I-25: FORT COLLINS NORTH CABL	12/19/19	78,363.00	30.00	23.53	17.10
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		78,453.00	30.54	24.05	17.82
		WEIGHTED AVERAGE FOR THE YEAR		78,453.00	30.54	24.05	17.82
=====	509-00000	Str Steel		Pound	=====	=====	=====
NHPPR100-250		PACKAGE A (I-25 / I-70 / I-76	01/24/19	4,087.00	12.50	10.63	9.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4,087.00	12.50	10.63	9.00
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	91,859.00	2.50	3.17	2.80
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		91,859.00	2.50	3.17	2.80
		WEIGHTED AVERAGE FOR THE YEAR		95,946.00	2.93	3.37	3.06



COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 268

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	509-00001	Str Steel (Galv)		Pound	=====	=====	=====
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	720.00	10.00	21.50	8.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		720.00	10.00	21.50	8.00
		WEIGHTED AVERAGE FOR THE YEAR		720.00	10.00	21.50	8.00
=====	509-08102	Provide Temporary Support		Each	=====	=====	=====
NHPP0702-380		THIS PROJECT IS LOCATED ALONG	11/14/19	1.00	65000.00	60900.00	120000.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1.00	65000.00	60900.00	120000.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	65000.00	60900.00	120000.00
=====	509-08121	Temp Bridge Deck		Lin Foot	=====	=====	=====
NHPPR100-250		PACKAGE A (I-25 / I-70 / I-76	01/24/19	103.00	900.00	1726.03	800.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		103.00	900.00	1726.03	800.00
		WEIGHTED AVERAGE FOR THE YEAR		103.00	900.00	1726.03	800.00
=====	509-08201	Retrofit/Repair Type I		Each	=====	=====	=====
FBR0761-232		I-76 OVER CLEAR CREEK REHAB	12/19/19	221.00	2400.00	3612.89	2560.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		221.00	2400.00	3612.89	2560.00
		WEIGHTED AVERAGE FOR THE YEAR		221.00	2400.00	3612.89	2560.00
=====	509-08202	Retrofit/Repair Ty II		Each	=====	=====	=====
FBR0761-232		I-76 OVER CLEAR CREEK REHAB	12/19/19	54.00	3000.00	5133.99	4150.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		54.00	3000.00	5133.99	4150.00
		WEIGHTED AVERAGE FOR THE YEAR		54.00	3000.00	5133.99	4150.00
=====	509-08203	Retrofit/Repair Type III		Each	=====	=====	=====
FBR0761-232		I-76 OVER CLEAR CREEK REHAB	12/19/19	59.00	300.00	2974.98	2730.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		59.00	300.00	2974.98	2730.00
		WEIGHTED AVERAGE FOR THE YEAR		59.00	300.00	2974.98	2730.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 269

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	509-08204	Retrofit/Repair Type IV		Each	=====	=====	=====
FBR0761-232		I-76 OVER CLEAR CREEK REHAB	12/19/19	20.00	500.00	5009.52	7200.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		20.00	500.00	5009.52	7200.00
		WEIGHTED AVERAGE FOR THE YEAR		20.00	500.00	5009.52	7200.00
=====	509-50410	Metal Panels (New)		Sq Foot	=====	=====	=====
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	6,128.00	5.84	5.84	5.84
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		6,128.00	5.84	5.84	5.84
		WEIGHTED AVERAGE FOR THE YEAR		6,128.00	5.84	5.84	5.84
=====	509-90003	Paint Structural Steel		LUMP SUM	=====	=====	=====
STAR200-242		R2 NORTH PROGRAM WALL REPAIRS	01/03/19	1.00	25000.00	81086.85	83650.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		1.00	25000.00	81086.85	83650.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	25000.00	81086.85	83650.00
=====	512-00103	Bearing Device (Type III)		Each	=====	=====	=====
NHPP0702-380		THIS PROJECT IS LOCATED ALONG	11/14/19	1.00	6000.00	31193.33	65000.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1.00	6000.00	31193.33	65000.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	6000.00	31193.33	65000.00
=====	513-00600	Bridge Drain		Each	=====	=====	=====
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	10.00	4942.84	4942.84	4942.84
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		10.00	4942.84	4942.84	4942.84
		WEIGHTED AVERAGE FOR THE YEAR		10.00	4942.84	4942.84	4942.84

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 270

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	514-00000	Pipe Railing		Lin Foot	=====		
STR0241-062		US 24 143.4 - 148	01/24/19	247.00	200.00	221.67	240.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		247.00	200.00	221.67	240.00
		WEIGHTED AVERAGE FOR THE YEAR		247.00	200.00	221.67	240.00
=====	514-00042	Ped Railing (42 In)		Lin Foot	=====		
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	15.00	200.00	860.00	570.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		15.00	200.00	860.00	570.00
		WEIGHTED AVERAGE FOR THE YEAR		15.00	200.00	860.00	570.00
=====	514-00048	Ped Railing (48 In)		Lin Foot	=====		
ER119A-065 STA119A-069		PR SH 119A BOULDER CANYON SH 119: NEDERLAND - EAST	01/03/19	238.00	225.00	293.08	225.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		238.00	225.00	293.08	225.00
		WEIGHTED AVERAGE FOR THE YEAR		238.00	225.00	293.08	225.00
=====	514-00100	Hand Rail		Lin Foot	=====		
CR300-248		CRAIG RESIDENCY ADA RAMPS	05/16/19	14.00	120.00	173.67	50.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		14.00	120.00	173.67	50.00
NHPP050A-038		US550 MONTROSE PHASE 1 ADA RA	09/05/19	13.00	120.00	283.33	275.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		13.00	120.00	283.33	275.00
		WEIGHTED AVERAGE FOR THE YEAR		27.00	120.00	226.47	158.33
=====	514-00200	Pedestrian Railing (Steel)		Lin Foot	=====		
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	722.00	175.00	255.97	265.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 514-00200	STA119A-069	Pedestrian Railing (Steel) SH 119: NEDERLAND - EAST		Lin Foot	=====	=====	=====
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		722.00	175.00	255.97	265.00
		WEIGHTED AVERAGE FOR THE YEAR		722.00	175.00	255.97	265.00
===== 514-00201	NHPP070A-028	Ped Railing (Steel) (Spec) FALL RIVER ROAD BRIDGE	02/21/19	Lin Foot	=====	=====	=====
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		130.00	150.00	473.87	540.00
		WEIGHTED AVERAGE FOR THE YEAR		130.00	150.00	473.87	540.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH 04/25/19		399.00	450.00	285.27	367.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		399.00	450.00	285.27	367.00
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	419.00	300.00	579.17	560.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		419.00	300.00	579.17	560.00
		WEIGHTED AVERAGE FOR THE YEAR		948.00	342.56	443.78	476.03
===== 515-00120		Waterproofing (Membrane)		Sq Yard	=====	=====	=====
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	345.00	20.00	25.48	22.53
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	1,266.00	20.00	25.84	22.00
STA119A-069		SH 119: NEDERLAND - EAST					
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	568.00	22.00	23.94	24.09
NHPPR100-250		PACKAGE A (I-25 / I-70 / I-76	01/24/19	987.00	20.00	18.24	14.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	1,047.00	20.00	22.01	18.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	1,198.00	20.00	17.14	20.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	1,415.00	20.00	17.94	16.25
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	359.00	20.00	24.04	24.00
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	1,453.00	21.00	17.34	16.00
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	61.00	250.00	70.96	76.87
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	4,148.00	20.00	25.28	24.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	5,917.00	18.20	20.08	19.25
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		18,764.00	20.32	21.29	20.19

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 272

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	515-00120	Waterproofing (Membrane)		Sq Yard	=====		
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	449.00	20.00	25.67	25.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	75.00	18.00	32.30	46.00
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	184.00	30.00	36.38	42.75
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	2,229.00	17.00	26.00	35.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2,937.00	18.30	26.75	34.24
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	10,788.00	21.16	21.16	21.16
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	2,248.00	16.05	16.05	16.05
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	227.00	29.04	29.04	29.04
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		13,263.00	20.43	20.43	20.43
STA0711-018		SH 71 SOUTH OF LIMON	10/03/19	1,704.00	20.00	28.69	20.00
NHPP0702-377		I-70 VAIL EAST AND WEST	11/07/19	2,281.00	25.00	18.70	16.00
STA050A-029		US 50 FROM MP 352-359 BETWEEN	12/19/19	411.00	18.00	28.10	24.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4,396.00	22.41	23.34	18.30
		WEIGHTED AVERAGE FOR THE YEAR		39,360.00	20.44	21.75	21.11
=====	515-00122	Waterproofing (Membrane) (Spec)		Sq Yard	=====		
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	1.00	150.00	1286.21	824.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	150.00	1286.21	824.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	150.00	1286.21	824.00
=====	515-00400	Concrete Sealer		Sq Yard	=====		
STAR200-242		R2 NORTH PROGRAM WALL REPAIRS	01/03/19	46,468.00	11.44	17.47	14.75
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	406.00	16.00	11.30	11.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 273

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 515-00400		Concrete Sealer		Sq Yard			
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	52.00	15.00	27.58	55.75
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		46,926.00	11.48	17.20	14.76
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	556.00	20.00	22.50	30.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		556.00	20.00	22.50	30.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	11,121.00	13.02	13.02	13.02
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0703-435		EJMT 480V MOTOR CONTROL CENTE	07/11/19	80.00	120.00	98.36	10.72
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		11,201.00	13.78	14.23	13.00
STA0711-018		SH 71 SOUTH OF LIMON	10/03/19	318.00	20.00	21.76	20.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		318.00	20.00	21.76	20.00
		WEIGHTED AVERAGE FOR THE YEAR		59,001.00	12.05	17.01	14.60
===== 518-00000		Brdg Compress Joint Sealer		Lin Foot			
NHPP030A-035		US 285/SH30	04/04/19	328.00	165.00	145.00	145.00
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	48.00	200.00	250.00	150.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		376.00	169.47	168.77	145.64
		WEIGHTED AVERAGE FOR THE YEAR		376.00	169.47	168.77	145.64
===== 518-00100		Waterstop		Lin Foot			
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	36.00	45.00	26.97	7.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		36.00	45.00	26.97	7.00
		WEIGHTED AVERAGE FOR THE YEAR		36.00	45.00	26.97	7.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 274

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 518-01001		Br Expan Joint (Asphaltic Plug)		Lin Foot	=====		
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	804.00	170.00	176.55	155.43
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	168.00	154.00	185.77	217.30
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	789.00	220.00	230.67	192.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,761.00	190.88	198.36	177.72
STA050A-029		US 50 FROM MP 352-359 BETWEEN	12/19/19	30.00	200.00	244.60	200.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		30.00	200.00	244.60	200.00
		WEIGHTED AVERAGE FOR THE YEAR		1,791.00	191.03	199.03	178.09
===== 518-01004		Br Expan Device (0-4 In)		Lin Foot	=====		
NHPPR100-250		PACKAGE A (I-25 / I-70 / I-76	01/24/19	100.00	375.00	312.36	260.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	228.00	350.00	440.89	445.00
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	130.00	210.00	271.27	200.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		458.00	315.72	332.93	335.07
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	126.00	300.00	430.00	400.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		126.00	300.00	430.00	400.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	873.00	252.47	252.47	252.47
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	182.00	318.89	318.89	318.89
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,055.00	263.93	263.93	263.93
NHPP0702-380		THIS PROJECT IS LOCATED ALONG	11/14/19	36.00	450.00	906.67	325.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		36.00	450.00	906.67	325.00
		WEIGHTED AVERAGE FOR THE YEAR		1,675.00	284.80	336.13	294.93

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 275

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	518-01009	Br Expan Device (0-9 In)		Lin Foot	=====		
NHPP0702-380		THIS PROJECT IS LOCATED ALONG	11/14/19	34.00	2500.00	2546.00	2700.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			34.00	2500.00	2546.00	2700.00
	WEIGHTED AVERAGE FOR THE YEAR			34.00	2500.00	2546.00	2700.00
=====	518-01012	Br Expan Device (0-12 In)		Lin Foot	=====		
NHPP0702-380		THIS PROJECT IS LOCATED ALONG	11/14/19	101.00	3000.00	2798.33	3100.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			101.00	3000.00	2798.33	3100.00
	WEIGHTED AVERAGE FOR THE YEAR			101.00	3000.00	2798.33	3100.00
=====	518-01050	Br Expan Device (Special)		Lin Foot	=====		
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	128.00	400.00	410.00	450.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			128.00	400.00	410.00	450.00
NHPP0361-126		US 36 EMERGENCY REPAIR	08/06/19	132.00	147.88	147.88	147.88
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			132.00	147.88	147.88	147.88
	WEIGHTED AVERAGE FOR THE YEAR			260.00	272.00	320.83	296.62
=====	518-01060	Br Expan Device (Gland) (0-4 In)		Lin Foot	=====		
NHPPR100-250		PACKAGE A (I-25 / I-70 / I-76	01/24/19	56.00	200.00	132.10	75.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			56.00	200.00	132.10	75.00
NHPP0702-377		I-70 VAIL EAST AND WEST	11/07/19	228.00	60.00	396.44	368.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			228.00	60.00	396.44	368.00
	WEIGHTED AVERAGE FOR THE YEAR			284.00	87.61	334.34	310.23



COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 276

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	518-01104	Inst Br Expan Device (0-4 In)		Lin Foot	=====		
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	133.00	240.73	240.73	240.73
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			133.00	240.73	240.73	240.73
	WEIGHTED AVERAGE FOR THE YEAR			133.00	240.73	240.73	240.73
=====	518-01109	Inst Br Expan Device (Greater Than 4 In)		Lin Foot	=====		
NHPPR100-250		PACKAGE A (I-25 / I-70 / I-76	01/24/19	103.00	220.00	637.17	435.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			103.00	220.00	637.17	435.00
NHPP0702-380		THIS PROJECT IS LOCATED ALONG	11/14/19	34.00	650.00	1786.67	1500.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			34.00	650.00	1786.67	1500.00
	WEIGHTED AVERAGE FOR THE YEAR			137.00	326.72	827.20	699.31
=====	518-02030	Polyester Conc End Dam		Cubic Foot	=====		
NHPP0702-380		THIS PROJECT IS LOCATED ALONG	11/14/19	1,114.00	200.00	159.83	110.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1,114.00	200.00	159.83	110.00
	WEIGHTED AVERAGE FOR THE YEAR			1,114.00	200.00	159.83	110.00
=====	518-03000	Saw and Seal Br Joint		Lin Foot	=====		
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	90.00	31.00	27.92	28.16
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	715.00	25.00	20.51	28.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR141A-047		SH 141 MP 120-143 MESA COUNTY	01/17/19	219.00	25.00	27.45	23.00
NHPPR100-250		PACKAGE A (I-25 / I-70 / I-76	01/24/19	1,531.00	22.00	15.94	10.00
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	1,320.00	26.00	28.87	25.62
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	1,480.00	35.00	14.27	16.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			5,355.00	27.25	19.60	18.75

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 277

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 518-03000		Saw and Seal Br Joint		Lin Foot	=====		
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	212.00	25.00	46.00	80.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		212.00	25.00	46.00	80.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	1,425.00	31.44	31.44	31.44
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	131.00	46.46	46.46	46.46
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,556.00	32.70	32.70	32.70
NHPP0702-377		I-70 VAIL EAST AND WEST	11/07/19	560.00	40.00	36.63	32.00
STR330A-002		SH 330 COLLBRAN	12/05/19	365.00	35.00	19.60	20.00
STA050A-029		US 50 FROM MP 352-359 BETWEEN	12/19/19	802.00	22.00	99.47	26.50
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,727.00	30.58	62.44	26.91
		WEIGHTED AVERAGE FOR THE YEAR		8,850.00	28.81	28.23	24.26
===== 518-03100		Rapid Cure Silicone Jt Seal		Lin Foot	=====		
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	20.00	40.00	155.63	270.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		20.00	40.00	155.63	270.00
NHPP0702-377		I-70 VAIL EAST AND WEST	11/07/19	279.00	35.00	48.80	42.00
NHPP0702-380		THIS PROJECT IS LOCATED ALONG	11/14/19	3,627.00	40.00	46.08	65.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3,906.00	39.64	46.34	63.36
		WEIGHTED AVERAGE FOR THE YEAR		3,926.00	39.64	46.70	64.41
===== 519-01000		Epoxy Resin (Injection)		Lin Foot	=====		
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	61.00	150.00	319.40	366.05
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		61.00	150.00	319.40	366.05

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 278

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 519-01000		Epoxy Resin (Injection)		Lin Foot	=====		
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	25.00	140.00	187.50	250.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		25.00	140.00	187.50	250.00
		WEIGHTED AVERAGE FOR THE YEAR		86.00	147.09	296.97	332.31
===== 519-03035		Place Thin Bond Overlay (Poly Conc)		Sq Yard	=====		
NHPPR100-250		PACKAGE A (I-25 / I-70 / I-76	01/24/19	7,302.00	25.00	44.56	50.50
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		7,302.00	25.00	44.56	50.50
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	1,631.00	70.00	129.50	175.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,631.00	70.00	129.50	175.00
NHPP0702-377		I-70 VAIL EAST AND WEST	11/07/19	664.00	50.00	189.07	169.00
NHPP0702-380		THIS PROJECT IS LOCATED ALONG	11/14/19	95,142.00	34.00	19.67	12.50
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		95,806.00	34.11	21.23	13.58
		WEIGHTED AVERAGE FOR THE YEAR		104,739.00	34.03	24.90	18.67
===== 519-03055		Furnish Thin Bond Overlay (Poly Conc)		Cubic Foot	=====		
NHPPR100-250		PACKAGE A (I-25 / I-70 / I-76	01/24/19	6,354.00	100.00	116.76	99.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		6,354.00	100.00	116.76	99.00
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	1,156.00	130.00	160.00	197.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,156.00	130.00	160.00	197.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 279

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	519-03055	Furnish Thin Bond Overlay (Poly Conc)		Cubic Foot	=====		
NHPP0702-377		I-70 VAIL EAST AND WEST	11/07/19	374.00	115.00	158.53	140.00
NHPP0702-380		THIS PROJECT IS LOCATED ALONG	11/14/19	97,426.00	94.00	84.58	80.75
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		97,800.00	94.08	84.96	80.98
		WEIGHTED AVERAGE FOR THE YEAR		105,310.00	94.83	88.57	83.34
=====	601-01000	Conc CL B		Cubic Yard	=====		
STAR200-242		R2 NORTH PROGRAM WALL REPAIRS	01/03/19	3.00	700.00	1192.08	1322.00
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	53.00	1200.00	1071.01	697.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	61.10	1000.00	894.00	690.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	390.00	800.00	1113.00	963.00
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		507.10	865.31	1068.79	867.83
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	25.00	3500.00	2437.50	3000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		25.00	3500.00	2437.50	3000.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	112.00	1443.75	1443.75	1443.75
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		112.00	1443.75	1443.75	1443.75
FSA0243-090		US 24 near Peyton from MP 326	10/31/19	2.00	1.00	1094.99	1600.00
NHPP0702-377		I-70 VAIL EAST AND WEST	11/07/19	3.00	1500.00	2695.05	2000.00
STR196A-001		CRITICAL CULVERT REPAIR - SH1	11/14/19	5.00	1600.00	2300.00	2300.00
FBR0761-232		I-76 OVER CLEAR CREEK REHAB	12/19/19	1.00	650.00	4372.22	5190.00
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	76.00	1000.00	1585.18	896.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		87.00	1024.74	1668.51	1080.30
		WEIGHTED AVERAGE FOR THE YEAR		731.10	1062.99	1182.40	1122.06

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 280

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	601-01025	Conc CL B (Misc)		Cubic Yard	=====		
FBR0761-232		I-76 OVER CLEAR CREEK REHAB	12/19/19	39.00	650.00	2054.89	1260.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		39.00	650.00	2054.89	1260.00
		WEIGHTED AVERAGE FOR THE YEAR		39.00	650.00	2054.89	1260.00
=====	601-01050	Conc CL B (Wall)		Cubic Yard	=====		
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	18.00	1200.00	1202.47	800.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR0241-062		US 24 143.4 - 148	01/24/19	3.00	2000.00	1328.33	1400.00
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	17.00	1500.00	1750.00	1300.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		38.00	1397.37	1308.08	1071.05
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	18.00	520.00	1197.67	593.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		18.00	520.00	1197.67	593.00
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	1.00	1200.00	1650.00	600.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	1200.00	1650.00	600.00
		WEIGHTED AVERAGE FOR THE YEAR		57.00	1116.84	1287.85	911.82
=====	601-03000	Conc CL D		Cubic Yard	=====		
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	53.00	1400.00	1124.82	330.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR0241-062		US 24 143.4 - 148	01/24/19	10.00	2500.00	1110.00	1200.00
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	28.00	600.00	824.00	1158.00
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	44.40	1000.00	1625.95	1825.00
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	289.00	800.00	724.33	520.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	50.00	1000.00	1525.00	1050.00
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	26.00	1500.00	923.75	1281.25
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		500.40	960.43	929.31	757.47

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 281

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	601-03000	Conc CL D		Cubic Yard	=====		
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	8.00	1800.00	1635.00	1320.00
C0502-085		US 50 MM 201.8 MONARCH AVALAN	06/27/19	8.60	4000.00	7183.50	6000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		16.60	2939.76	4509.52	3744.58
NHPP0703-435		EJMT 480V MOTOR CONTROL CENTE	07/11/19	9.00	1000.00	5573.79	10703.58
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	330.00	1118.47	1118.47	1118.47
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	834.00	657.41	657.41	657.41
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,173.00	789.75	861.00	864.20
STA0711-018		SH 71 SOUTH OF LIMON	10/03/19	5.00	875.00	1898.06	750.00
NHPP0702-380		THIS PROJECT IS LOCATED ALONG	11/14/19	11.00	1500.00	2426.67	2500.00
ER0361-118		US 36 MP 7.2 - 8.5	11/21/19	172.30	2000.00	1381.67	2060.00
C145A-077		SH 145 MP 24.5 & 49.3 & US 55	12/19/19	25.50	1000.00	2000.35	2850.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		213.80	1828.70	1559.03	2146.23
		WEIGHTED AVERAGE FOR THE YEAR		1,903.80	970.03	1041.15	1005.24
=====	601-03030	Conc CL D (Box)		Cubic Yard	=====		
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	37.00	800.00	1097.65	700.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	94.90	1200.00	997.00	900.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	1,500.00	750.00	721.47	840.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	155.00	800.00	1250.00	1100.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,786.90	779.27	742.74	862.84
STA0711-018		SH 71 SOUTH OF LIMON	10/03/19	371.00	700.00	812.45	720.00
ER0361-118		US 36 MP 7.2 - 8.5	11/21/19	37.80	2000.00	1551.67	2500.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 282

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	601-03030	Conc CL D (Box)		Cubic Yard	=====		
STR330A-002		SH 330 COLBRAN	12/05/19	32.00	820.00	775.00	950.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		440.80	820.19	861.46	889.34
		WEIGHTED AVERAGE FOR THE YEAR		2,227.70	787.37	752.25	868.08
=====	601-03040	Conc CL D (Bridge)		Cubic Yard	=====		
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	35.00	1000.00	1736.21	890.00
STA119A-069		SH 119: NEDERLAND - EAST					
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	107.00	1300.00	884.55	726.02
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	315.00	850.00	963.06	670.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	145.00	1071.38	1433.33	1600.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		602.00	992.03	1089.47	916.75
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	163.00	800.00	950.00	510.00
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	102.00	1000.00	1150.00	1500.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		265.00	876.98	1008.87	891.06
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	5,167.00	704.93	704.93	704.93
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		5,167.00	704.93	704.93	704.93
		WEIGHTED AVERAGE FOR THE YEAR		6,034.00	741.13	857.13	734.24
=====	601-03050	Conc CL D (Wall)		Cubic Yard	=====		
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	656.00	790.00	893.95	905.00
STA119A-069		SH 119: NEDERLAND - EAST					
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	12.00	1500.00	1430.24	1882.85
STR0241-062		US 24 143.4 - 148	01/24/19	134.00	1200.00	993.33	1000.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	152.00	800.00	717.79	805.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	12.00	900.00	585.93	700.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		966.00	858.63	857.04	912.04

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 283

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	601-03050	Conc CL D (Wall)		Cubic Yard	=====		
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	7,997.00	600.00	733.33	450.00
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	79.00	1600.00	1460.00	1320.00
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	82.00	650.00	893.31	901.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		8,158.00	610.19	742.19	462.96
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	11,695.00	557.68	557.68	557.68
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	45.00	957.34	957.34	957.34
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		11,740.00	559.21	559.21	559.21
SHE0881-031		FEDERAL BLVD. SH088A MP 1.98	12/05/19	47.00	1500.00	1345.00	1275.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		47.00	1500.00	1345.00	1275.00
		WEIGHTED AVERAGE FOR THE YEAR		20,911.00	595.05	716.89	539.57
=====	601-03057	Conc CL DR		Cubic Yard	=====		
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	2.00	3500.00	2307.39	2534.18
NHPPR100-250		PACKAGE A (I-25 / I-70 / I-76	01/24/19	55.00	1050.00	2466.56	1500.00
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	31.00	3000.00	2416.10	1800.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	24.90	3000.00	3023.68	2985.00
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	5.00	3600.00	1324.17	2562.50
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	59.00	1600.00	2150.00	2250.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		176.90	1949.41	2431.14	2053.46
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	22.00	4000.00	2875.00	1500.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		22.00	4000.00	2875.00	1500.00
STA0711-018		SH 71 SOUTH OF LIMON	10/03/19	55.00	1500.00	3006.88	3000.00



COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 284

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 601-03057		Conc CL DR		Cubic Yard			
NHPP0702-377		I-70 VAIL EAST AND WEST	11/07/19	19.00	2400.00	3280.04	3000.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		74.00	1731.08	3077.01	3000.00
		WEIGHTED AVERAGE FOR THE YEAR		272.90	2055.51	2640.26	2265.51
===== 601-03540		Conc CL DT (Deck Topping)		Cubic Yard			
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	39.00	1000.00	964.20	1100.00
STA119A-069		SH 119: NEDERLAND - EAST					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		39.00	1000.00	964.20	1100.00
NHPP0702-380		THIS PROJECT IS LOCATED ALONG	11/14/19	18.00	1200.00	1066.33	900.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		18.00	1200.00	1066.33	900.00
		WEIGHTED AVERAGE FOR THE YEAR		57.00	1063.16	979.27	1036.84
===== 601-04550		Conc CL G		Cubic Yard			
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	952.00	750.00	752.44	635.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		952.00	750.00	752.44	635.00
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	824.00	1043.09	1043.09	1043.09
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	1,124.00	700.52	700.52	700.52
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,948.00	845.43	845.43	845.43
		WEIGHTED AVERAGE FOR THE YEAR		2,900.00	814.10	767.02	776.35
===== 601-06100		Conc (Patching)		Cubic Yard			
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	10.00	100.00	3234.87	2800.00
STA119A-069		SH 119: NEDERLAND - EAST					

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 285

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	601-06100	Conc (Patching)		Cubic Yard	=====	=====	=====
NHPPR100-250		PACKAGE A (I-25 / I-70 / I-76	01/24/19	3.00	1900.00	3620.79	3200.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	27.00	2250.00	2983.17	2700.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	4.00	2700.00	2600.00	3000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			44.00	1778.41	3116.69	2784.09
STA050A-029		US 50 FROM MP 352-359 BETWEEN	12/19/19	12.00	1800.00	2554.00	2617.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			12.00	1800.00	2554.00	2617.00
	WEIGHTED AVERAGE FOR THE YEAR			56.00	1783.04	3026.26	2748.29
=====	601-06102	Concrete (Patching)		Cubic Foot	=====	=====	=====
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	77.00	110.00	236.29	270.31
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			77.00	110.00	236.29	270.31
STA0711-018		SH 71 SOUTH OF LIMON	10/03/19	77.00	150.00	344.27	170.00
NHPP0702-380		THIS PROJECT IS LOCATED ALONG	11/14/19	33.00	500.00	491.00	240.00
FBR0761-232		I-76 OVER CLEAR CREEK REHAB	12/19/19	35.00	95.00	361.87	200.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			145.00	216.38	376.25	193.17
	WEIGHTED AVERAGE FOR THE YEAR			222.00	179.48	323.68	219.93
=====	601-06150	Conc (Patching)		Sq Foot	=====	=====	=====
STAR200-242		R2 NORTH PROGRAM WALL REPAIRS	01/03/19	72.00	200.00	195.07	311.00
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	50.00	120.00	143.00	120.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			122.00	167.21	173.73	232.72
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	10.00	68.43	68.43	68.43
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			10.00	68.43	68.43	68.43

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 286

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	601-06150	Conc (Patching)		Sq Foot	=====		
STA0504-905		US50C - 23RD LANE DRAINAGE IM	11/14/19	377.00	65.00	10.00	10.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		377.00	65.00	10.00	10.00
		WEIGHTED AVERAGE FOR THE YEAR		509.00	89.57	50.21	64.53
=====	601-06164	Conc (Patching) (Fast Curing)		Cubic Yard	=====		
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	1.00	7000.00	9750.00	17000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	7000.00	9750.00	17000.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	7000.00	9750.00	17000.00
=====	601-06404	Concrete (UHPC)		Cubic Foot	=====		
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	920.00	380.00	309.75	390.94
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		920.00	380.00	309.75	390.94
		WEIGHTED AVERAGE FOR THE YEAR		920.00	380.00	309.75	390.94
=====	601-10310	Fly Ash Slurry		Cubic Yard	=====		
ER072A-040 NHPP072A-041		PR SH72A FLOOD PERMANENT REPA	01/31/19	40.00	300.00	237.83	120.00
		PR SH72A FLOOD PERMANENT REPA					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		40.00	300.00	237.83	120.00
		WEIGHTED AVERAGE FOR THE YEAR		40.00	300.00	237.83	120.00
=====	601-40005	Cut Stone Veneer		Sq Foot	=====		
ER119A-065 STA119A-069		PR SH 119A BOULDER CANYON	01/03/19	4,092.00	62.00	65.17	60.00
		SH 119: NEDERLAND - EAST					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4,092.00	62.00	65.17	60.00
		WEIGHTED AVERAGE FOR THE YEAR		4,092.00	62.00	65.17	60.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 287

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	601-40300	Struct Conc Coating		Sq Yard	=====		
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	52.00	30.00	39.11	10.00
STA119A-069		SH 119: NEDERLAND - EAST					
NHPPR100-250		PACKAGE A (I-25 / I-70 / I-76	01/24/19	88.00	10.00	35.02	30.00
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	1,067.00	20.00	15.59	13.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,207.00	19.70	18.55	14.11
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	45,065.00	16.00	11.50	13.00
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	834.00	30.00	26.88	13.75
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		45,899.00	16.25	11.69	13.01
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	862.00	14.34	14.34	14.34
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		862.00	14.34	14.34	14.34
NHPP0702-380		THIS PROJECT IS LOCATED ALONG	11/14/19	380.00	120.00	60.67	35.00
BRR100-268		SH 119 WALL REPAIR @ MP 6.8	11/21/19	111.00	13.00	38.77	18.00
FBR0761-232		I-76 OVER CLEAR CREEK REHAB	12/19/19	1,748.00	15.00	24.95	10.25
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2,239.00	32.72	31.69	14.83
		WEIGHTED AVERAGE FOR THE YEAR		50,207.00	17.04	12.88	13.14
=====	601-40301	Struct Conc Coating		Sq Foot	=====		
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	202,463.00	1.51	1.51	1.51
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		202,463.00	1.51	1.51	1.51
		WEIGHTED AVERAGE FOR THE YEAR		202,463.00	1.51	1.51	1.51
=====	601-40302	Struct Conc Coating (Anti-Graf)		Sq Foot	=====		
FBR0761-232		I-76 OVER CLEAR CREEK REHAB	12/19/19	15,730.00	1.50	2.56	1.15
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		15,730.00	1.50	2.56	1.15
		WEIGHTED AVERAGE FOR THE YEAR		15,730.00	1.50	2.56	1.15

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 288

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	601-40400	Struct Conc Stain		Sq Yard	=====		
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	5.00	18.00	83.72	90.00
STA119A-069		SH 119: NEDERLAND - EAST					
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	442.00	25.00	26.49	32.59
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	1,574.00	10.00	14.14	14.70
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,021.00	13.30	15.91	18.80
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	5,460.00	20.00	11.15	10.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		5,460.00	20.00	11.15	10.00
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	2,008.00	16.96	16.96	16.96
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,008.00	16.96	16.96	16.96
		WEIGHTED AVERAGE FOR THE YEAR		9,489.00	17.93	12.78	13.35
=====	601-40401	Struct Conc Stain		Sq Foot	=====		
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	7,750.00	2.00	8.06	10.00
STA119A-069		SH 119: NEDERLAND - EAST					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		7,750.00	2.00	8.06	10.00
		WEIGHTED AVERAGE FOR THE YEAR		7,750.00	2.00	8.06	10.00
=====	601-51005	Galvanic Anodes		Each	=====		
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	100.00	40.00	37.59	30.00
STA119A-069		SH 119: NEDERLAND - EAST					
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	1,040.00	25.00	22.46	15.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	355.00	27.00	26.07	27.10
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	85.00	25.00	44.75	51.25
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	1,155.00	30.00	36.07	35.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	2,455.00	26.18	21.17	16.50
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		5,190.00	27.10	26.15	21.87

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 289

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	601-51005	Galvanic Anodes		Each	=====		
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	225.00	45.00	28.00	25.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		225.00	45.00	28.00	25.00
STA0711-018		SH 71 SOUTH OF LIMON	10/03/19	2,440.00	25.00	31.18	33.00
NHPP0702-377		I-70 VAIL EAST AND WEST	11/07/19	695.00	35.00	37.35	34.50
STA050A-029		US 50 FROM MP 352-359 BETWEEN	12/19/19	420.00	25.00	42.13	37.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3,555.00	26.95	33.42	33.77
		WEIGHTED AVERAGE FOR THE YEAR		8,970.00	27.49	29.45	26.66
=====	601-51007	Galvanic Anodes (Install Only)		Each	=====		
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	95.00	40.00	22.59	18.02
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		95.00	40.00	22.59	18.02
		WEIGHTED AVERAGE FOR THE YEAR		95.00	40.00	22.59	18.02
=====	602-00000	Reinf Steel		Pound	=====		
STAR200-242		R2 NORTH PROGRAM WALL REPAIRS	01/03/19	229.00	3.00	2.54	3.00
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	200.00	5.00	13.30	16.89
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	69,930.00	1.10	1.27	1.05
STA119A-069		SH 119: NEDERLAND - EAST					
STR0241-062		US 24 143.4 - 148	01/24/19	1,550.00	2.00	2.00	2.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	15,128.00	2.00	1.12	1.60
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	1,385.00	2.00	2.77	2.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	415.00	2.50	2.84	3.26
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	1,265.00	1.50	2.56	2.10
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	7,490.00	1.37	2.58	3.75
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	20,808.00	1.40	2.07	1.50
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		118,400.00	1.33	1.36	1.44

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 290

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	602-00000	Reinf Steel		Pound	=====		
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	53,815.00	1.00	0.99	0.95
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	265.00	4.00	3.00	2.00
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	60.00	2.00	16.25	30.00
C0502-085		US 50 MM 201.8 MONARCH AVALAN	06/27/19	809.00	6.00	25.50	22.75
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		54,949.00	1.09	1.25	1.31
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	491,759.00	1.08	1.08	1.08
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	36,594.00	1.14	1.14	1.14
NHPP0361-126		US 36 EMERGENCY REPAIR	08/06/19	469,092.00	0.80	0.80	0.80
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	25,278.00	1.20	1.20	1.20
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,022,723.00	0.96	0.96	0.96
STA0711-018		SH 71 SOUTH OF LIMON	10/03/19	4,257.00	3.00	2.15	1.50
NHPP0702-377		I-70 VAIL EAST AND WEST	11/07/19	1,194.00	1.70	3.99	3.80
STR196A-001		CRITICAL CULVERT REPAIR - SH1	11/14/19	440.00	6.00	6.00	6.00
ER0361-118		US 36 MP 7.2 - 8.5	11/21/19	78,823.00	1.25	1.52	0.65
STA050A-029		US 50 FROM MP 352-359 BETWEEN	12/19/19	299.00	1.30	4.37	4.50
FBR0761-232		I-76 OVER CLEAR CREEK REHAB	12/19/19	1,373.00	2.25	2.31	1.50
C145A-077		SH 145 MP 24.5 & 49.3 & US 55	12/19/19	285.00	1.10	4.93	2.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		86,671.00	1.38	1.65	0.79
		WEIGHTED AVERAGE FOR THE YEAR		1,282,743.00	1.03	1.21	1.00
=====	602-00020	Reinf Steel (Epoxy)		Pound	=====		
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	70,350.00	1.10	1.62	1.10
STA119A-069		SH 119: NEDERLAND - EAST					
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	6,326.00	3.00	4.41	5.50
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	18,970.00	1.30	1.52	1.48
STR0241-062		US 24 143.4 - 148	01/24/19	11,020.00	2.00	2.72	2.50
NHPPR100-250		PACKAGE A (I-25 / I-70 / I-76	01/24/19	4,508.00	2.00	2.05	2.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	350,682.00	2.50	1.25	1.60

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 291

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	602-00020	Reinf Steel (Epoxy)		Pound	=====		
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	2,930.00	1.80	3.45	3.15
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	2,168.00	7.00	2.73	1.85
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	1,888.00	2.50	3.39	3.80
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	77,905.00	1.65	1.31	1.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	3,651.00	2.00	4.25	6.50
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	183,239.00	1.10	1.11	1.05
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	6,930.00	6.00	3.87	5.12
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	24,749.00	1.50	2.25	2.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	15,175.00	1.20	2.30	1.50
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		780,491.00	1.91	1.30	1.49
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	28,600.00	2.00	1.22	1.15
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	1,101,795.00	1.50	1.16	1.02
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	9,513.00	3.00	2.45	2.40
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	17,794.00	1.25	1.63	1.30
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	19,190.00	2.50	2.75	2.00
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	50.00	2.15	31.40	60.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,176,942.00	1.54	1.20	1.06
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	1,790,246.00	1.24	1.24	1.24
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	239,820.00	1.33	1.33	1.33
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	214,366.00	1.41	1.41	1.41
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,244,432.00	1.27	1.27	1.27
STA0711-018		SH 71 SOUTH OF LIMON	10/03/19	52,378.00	1.20	2.08	2.20
NHPP0702-380		THIS PROJECT IS LOCATED ALONG	11/14/19	250.00	2.20	5.77	6.00
BRR100-268		SH 119 WALL REPAIR @ MP 6.8	11/21/19	6,080.00	2.00	4.18	7.00
STR330A-002		SH 330 COLLEBRAN	12/05/19	3,498.00	1.80	3.78	1.55
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	7,769.00	3.00	3.05	2.80
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		69,975.00	1.50	2.37	2.66
		WEIGHTED AVERAGE FOR THE YEAR		4,271,840.00	1.46	1.29	1.27
=====	602-00210	Welded Wire Fabric		Sq Yard	=====		
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	11,432.00	22.00	14.94	3.50



COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 292

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 602-00210		Welded Wire Fabric		Sq Yard			
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	145.00	13.00	26.50	8.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			11,577.00	21.89	15.00	3.56
C0502-085		US 50 MM 201.8 MONARCH AVALAN	06/27/19	51.00	50.00	427.71	140.71
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			51.00	50.00	427.71	140.71
C145A-077		SH 145 MP 24.5 & 49.3 & US 55	12/19/19	828.00	25.00	19.46	6.50
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			828.00	25.00	19.46	6.50
	WEIGHTED AVERAGE FOR THE YEAR			12,456.00	22.21	15.98	4.31
===== 603-00001		Annular Space Grouting		Cubic Yard			
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	114.00	300.00	420.00	390.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			114.00	300.00	420.00	390.00
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	117.00	700.00	376.46	425.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			117.00	700.00	376.46	425.00
	WEIGHTED AVERAGE FOR THE YEAR			231.00	502.60	397.94	407.73
===== 603-00024		Prep Culvert Pipe (24 In)		Lin Foot			
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	86.00	100.00	80.51	57.20
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			86.00	100.00	80.51	57.20
	WEIGHTED AVERAGE FOR THE YEAR			86.00	100.00	80.51	57.20
===== 603-00025		Culvert Lining (24 Inch) (Special)		Lin Foot			
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	86.00	500.00	504.05	191.36
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			86.00	500.00	504.05	191.36
	WEIGHTED AVERAGE FOR THE YEAR			86.00	500.00	504.05	191.36

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 293

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	603-00036	Culvert Lining (36 In)		Lin Foot	=====		
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	112.00	500.00	392.37	390.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		112.00	500.00	392.37	390.00
NHPP0702-377		I-70 VAIL EAST AND WEST	11/07/19	126.00	500.00	348.00	390.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		126.00	500.00	348.00	390.00
		WEIGHTED AVERAGE FOR THE YEAR		238.00	500.00	361.65	390.00
=====	603-00043	Culvert Lining (42 In) (Spray App)		Lin Foot	=====		
STR196A-001		CRITICAL CULVERT REPAIR - SH1	11/14/19	82.00	600.00	370.00	370.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		82.00	600.00	370.00	370.00
		WEIGHTED AVERAGE FOR THE YEAR		82.00	600.00	370.00	370.00
=====	603-00045	Culvert Lining (36") (Spray App)		Lin Foot	=====		
STR196A-001		CRITICAL CULVERT REPAIR - SH1	11/14/19	60.00	750.00	460.00	460.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		60.00	750.00	460.00	460.00
		WEIGHTED AVERAGE FOR THE YEAR		60.00	750.00	460.00	460.00
=====	603-00048	Culvert Lining (48 In)		Lin Foot	=====		
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	374.00	600.00	498.34	450.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		374.00	600.00	498.34	450.00
		WEIGHTED AVERAGE FOR THE YEAR		374.00	600.00	498.34	450.00
=====	603-00051	Culvert Lining (48 In) (Slip)		Lin Foot	=====		
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	334.00	500.00	873.50	647.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		334.00	500.00	873.50	647.00
		WEIGHTED AVERAGE FOR THE YEAR		334.00	500.00	873.50	647.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 294

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	603-00097	Culvert Lining (96 In) (Spray App)		Lin Foot	=====		
STR196A-001		CRITICAL CULVERT REPAIR - SH1	11/14/19	51.00	1200.00	1400.00	1400.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		51.00	1200.00	1400.00	1400.00
		WEIGHTED AVERAGE FOR THE YEAR		51.00	1200.00	1400.00	1400.00
=====	603-01125	12 In RCP (CIP)		Lin Foot	=====		
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	147.00	100.00	73.40	105.00
STR0241-062		US 24 143.4 - 148	01/24/19	23.00	135.00	143.00	80.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	100.00	175.00	167.00	194.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		270.00	130.76	96.83	135.83
		WEIGHTED AVERAGE FOR THE YEAR		270.00	130.76	96.83	135.83
=====	603-01150	15 In RCP		Lin Foot	=====		
MTCE0641-103		MTCE R3 FY20 SH 64 RANGELY PE	05/02/19	31.00	200.00	101.00	77.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		31.00	200.00	101.00	77.00
		WEIGHTED AVERAGE FOR THE YEAR		31.00	200.00	101.00	77.00
=====	603-01155	15 In RCP (CIP)		Lin Foot	=====		
STR0241-062		US 24 143.4 - 148	01/24/19	45.00	145.00	154.67	85.00
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	27.00	200.00	591.50	417.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		72.00	165.63	318.48	209.50
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	179.00	86.00	118.67	107.00
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	200.00	100.00	205.00	150.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		379.00	93.39	155.52	129.69
		WEIGHTED AVERAGE FOR THE YEAR		451.00	104.92	186.05	142.43

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 295

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 603-01180		18 In RCP		Lin Foot	=====		
STAR200-242		R2 NORTH PROGRAM WALL REPAIRS	01/03/19	30.00	150.00	163.63	204.00
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	865.00	100.00	78.90	57.00
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	185.00	100.00	115.00	120.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,080.00	101.39	80.75	71.88
MTCE0641-103		MTCE R3 FY20 SH 64 RANGELY PE	05/02/19	30.00	250.00	108.50	82.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		30.00	250.00	108.50	82.00
SHE094A-035		HWY 94 & PEYTON HWY	12/05/19	66.00	80.00	180.17	225.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		66.00	80.00	180.17	225.00
		WEIGHTED AVERAGE FOR THE YEAR		1,176.00	103.98	82.85	80.73
===== 603-01185		18 In RCP (CIP)		Lin Foot	=====		
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	724.00	130.00	71.50	85.00
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	362.00	100.00	172.74	100.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR0241-062		US 24 143.4 - 148	01/24/19	39.00	155.00	161.67	105.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	239.00	95.00	150.66	94.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	116.00	250.00	180.00	200.00
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	192.00	80.00	173.33	185.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	20.00	100.00	246.50	193.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,692.00	121.41	131.56	110.45
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	5,495.00	93.00	133.00	105.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		5,495.00	93.00	133.00	105.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	8,124.00	95.25	95.25	95.25

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 296

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 603-01185 FBR0252-486	18 In RCP (CIP) I-25 S GAP - BE BRIDGES UPPER			Lin Foot			
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			8,124.00	95.25	95.25	95.25
STA079A-015 NHPP0702-377 STA0504-905	SH 79 FY20 RESURFACING MP 19 I-70 VAIL EAST AND WEST US50C - 23RD LANE DRAINAGE IM		11/07/19 11/07/19 11/14/19	91.00 40.00 224.00	105.00 120.00 110.00	145.35 176.78 138.10	104.00 193.00 153.75
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			355.00	109.85	147.03	145.42
	WEIGHTED AVERAGE FOR THE YEAR			15,666.00	97.62	124.49	101.45
===== 603-01240	24 In RCP			Lin Foot			
SHE2254-090 NHPP0503-087	Colfax & I-225, Colfax & Cham US 50 PASSING LANES EAST OF S		03/07/19 03/21/19	14.00 97.00	100.00 120.00	1012.50 123.00	475.00 126.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			111.00	117.48	235.19	170.02
MTCE0641-103 NHPP0703-442	MTCE R3 FY20 SH 64 RANGELY PE I-70 SILVERPLUME SOUNDWALL AN		05/02/19 06/13/19	24.00 139.00	300.00 150.00	131.00 139.59	92.00 169.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			163.00	172.09	139.23	157.66
	WEIGHTED AVERAGE FOR THE YEAR			274.00	149.96	154.65	162.67
===== 603-01245	24 In RCP (CIP)			Lin Foot			
ER119A-065 STA119A-069 STR0241-062	PR SH 119A BOULDER CANYON SH 119: NEDERLAND - EAST US 24 143.4 - 148		01/03/19 01/24/19	96.00 1,002.00	125.00 165.00	222.02 179.00	160.00 115.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,098.00	161.50	187.75	118.93
NHPP0703-445	I-70 WESTBOUND PEAK PERIOD SH		04/25/19	433.00	100.00	211.67	197.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			433.00	100.00	211.67	197.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 297

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	603-01245	24 In RCP (CIP)		Lin Foot	=====		
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	694.00	131.25	131.25	131.25
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	48.00	212.75	212.75	212.75
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		742.00	136.52	136.52	136.52
STA079A-015		SH 79 FY20 RESURFACING MP 19	11/07/19	582.00	125.00	172.28	125.00
NHPP0702-377		I-70 VAIL EAST AND WEST	11/07/19	88.00	200.00	247.24	252.00
STA0504-905		US50C - 23RD LANE DRAINAGE IM	11/14/19	24.00	125.00	169.08	167.25
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		694.00	134.51	180.20	142.56
		WEIGHTED AVERAGE FOR THE YEAR		2,967.00	139.97	184.25	140.25
=====	603-01300	30 In RCP		Lin Foot	=====		
SHE094A-035		HWY 94 & PEYTON HWY	12/05/19	86.00	200.00	243.07	300.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		86.00	200.00	243.07	300.00
		WEIGHTED AVERAGE FOR THE YEAR		86.00	200.00	243.07	300.00
=====	603-01305	30 In RCP (CIP)		Lin Foot	=====		
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	37.00	400.00	630.67	602.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		37.00	400.00	630.67	602.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	117.00	162.75	162.75	162.75
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		117.00	162.75	162.75	162.75
STA079A-015		SH 79 FY20 RESURFACING MP 19	11/07/19	94.00	175.00	192.96	148.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 298

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	603-01305	30 In RCP (CIP)		Lin Foot	=====	=====	=====
STA050A-029		US 50 FROM MP 352-359 BETWEEN	12/19/19	135.00	175.00	205.64	196.31
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		229.00	175.00	198.83	176.48
		WEIGHTED AVERAGE FOR THE YEAR		383.00	192.99	238.46	213.39
=====	603-01360	36 In RCP		Lin Foot	=====	=====	=====
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	389.00	160.00	214.00	250.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		389.00	160.00	214.00	250.00
		WEIGHTED AVERAGE FOR THE YEAR		389.00	160.00	214.00	250.00
=====	603-01365	36 In RCP (CIP)		Lin Foot	=====	=====	=====
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	41.00	150.00	335.71	210.00
STA119A-069		SH 119: NEDERLAND - EAST					
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	910.00	135.00	255.04	255.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	860.00	274.00	256.23	170.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	536.00	190.00	338.00	396.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,347.00	198.76	262.29	255.27
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	1,228.00	212.10	212.10	212.10
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,228.00	212.10	212.10	212.10
NHPP0702-377		I-70 VAIL EAST AND WEST	11/07/19	38.00	250.00	331.97	341.00
STA0504-905		US50C - 23RD LANE DRAINAGE IM	11/14/19	76.00	210.00	213.73	200.75
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		114.00	223.33	272.85	247.50
		WEIGHTED AVERAGE FOR THE YEAR		3,689.00	203.96	259.07	240.66
=====	603-01425	42 In RCP (CIP)		Lin Foot	=====	=====	=====
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	32.00	250.00	295.47	170.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 299

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 603-01425		42 In RCP (CIP)		Lin Foot	=====	=====	=====
STA119A-069		SH 119: NEDERLAND - EAST					
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	84.00	500.00	743.67	702.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			116.00	431.03	517.80	555.24
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	959.00	332.34	332.34	332.34
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			959.00	332.34	332.34	332.34
	WEIGHTED AVERAGE FOR THE YEAR			1,075.00	342.99	396.56	356.39
===== 603-01485		48 In RCP (CIP)		Lin Foot	=====	=====	=====
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	247.00	275.00	355.17	320.00
STA119A-069		SH 119: NEDERLAND - EAST					
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	154.00	165.00	310.22	230.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			401.00	232.76	333.45	285.44
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	63.00	362.96	362.96	362.96
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			63.00	362.96	362.96	362.96
STA0504-905		US50C - 23RD LANE DRAINAGE IM	11/14/19	8.00	300.00	325.59	368.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			8.00	300.00	325.59	368.00
	WEIGHTED AVERAGE FOR THE YEAR			472.00	251.27	333.89	297.18
===== 603-01545		54 In RCP (CIP)		Lin Foot	=====	=====	=====
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	30.00	334.95	334.95	334.95
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			30.00	334.95	334.95	334.95



COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 300

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	603-01545	54 In RCP (CIP)		Lin Foot	=====		
STA0504-905		US50C - 23RD LANE DRAINAGE IM	11/14/19	2,450.00	300.00	456.62	415.50
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2,450.00	300.00	456.62	415.50
		WEIGHTED AVERAGE FOR THE YEAR		2,480.00	300.42	455.87	414.53
=====	603-01605	60 In RCP (CIP)		Lin Foot	=====		
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	112.00	600.00	984.67	1045.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		112.00	600.00	984.67	1045.00
		WEIGHTED AVERAGE FOR THE YEAR		112.00	600.00	984.67	1045.00
=====	603-01720	72 In RCP		Lin Foot	=====		
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	88.00	1000.00	533.00	600.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		88.00	1000.00	533.00	600.00
		WEIGHTED AVERAGE FOR THE YEAR		88.00	1000.00	533.00	600.00
=====	603-01845	84 In RCP (CIP)		Lin Foot	=====		
NH2871-035		US 287 PASSING LANES SOUTH OF	02/07/19	8.00	1000.00	926.12	1100.01
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		8.00	1000.00	926.12	1100.01
		WEIGHTED AVERAGE FOR THE YEAR		8.00	1000.00	926.12	1100.01
=====	603-02180	23x14 In RCP		Lin Foot	=====		
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3	07/02/19	114.00	280.35	280.35	280.35
		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		114.00	280.35	280.35	280.35
		WEIGHTED AVERAGE FOR THE YEAR		114.00	280.35	280.35	280.35

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 301

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	603-02185	23x14 In RCP (CIP)		Lin Foot	=====		
STR0241-062		US 24 143.4 - 148	01/24/19	264.00	200.00	245.00	125.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	372.00	120.00	218.00	196.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		636.00	153.21	231.92	166.53
		WEIGHTED AVERAGE FOR THE YEAR		636.00	153.21	231.92	166.53
=====	603-02240	30x19 In RCP		Lin Foot	=====		
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	77.00	150.00	168.00	170.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		77.00	150.00	168.00	170.00
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	72.00	150.00	235.92	198.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		72.00	150.00	235.92	198.00
		WEIGHTED AVERAGE FOR THE YEAR		149.00	150.00	221.59	183.53
=====	603-02360	45x29 In RCP		Lin Foot	=====		
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	70.00	300.00	325.00	320.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		70.00	300.00	325.00	320.00
		WEIGHTED AVERAGE FOR THE YEAR		70.00	300.00	325.00	320.00
=====	603-02365	45x29 In RCP (CIP)		Lin Foot	=====		
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	88.00	200.00	375.00	400.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		88.00	200.00	375.00	400.00
		WEIGHTED AVERAGE FOR THE YEAR		88.00	200.00	375.00	400.00
=====	603-02425	53x34 In RCP (CIP)		Lin Foot	=====		
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	84.00	200.00	470.00	500.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		84.00	200.00	470.00	500.00
		WEIGHTED AVERAGE FOR THE YEAR		84.00	200.00	470.00	500.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 302

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	603-05015	15 In RCES		Each =====			
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	2.00	1200.00	1303.67	1961.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	1200.00	1303.67	1961.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	1200.00	1303.67	1961.00
=====	603-05018	18 In RCES		Each =====			
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	3.00	1300.00	1865.18	950.00
STA119A-069		SH 119: NEDERLAND - EAST					
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	1.00	900.00	1850.49	1800.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	2.00	1500.00	1550.00	1500.00
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	5.00	1250.00	1203.02	1050.00
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	10.00	1000.00	2150.00	1800.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		21.00	1145.24	1585.53	1471.43
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	3.00	1200.00	1370.33	1901.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3.00	1200.00	1370.33	1901.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	16.00	997.50	997.50	997.50
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		16.00	997.50	997.50	997.50
STA079A-015		SH 79 FY20 RESURFACING MP 19	11/07/19	2.00	760.00	1520.36	1200.00
SHE094A-035		HWY 94 & PEYTON HWY	12/05/19	2.00	1200.00	1135.99	1500.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	980.00	1376.22	1350.00
		WEIGHTED AVERAGE FOR THE YEAR		44.00	1080.23	1491.34	1317.34
=====	603-05024	24 In RCES		Each =====			
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	1.00	1400.00	2071.92	1100.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 303

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 603-05024      24 In RCES      Each =====							
STA119A-069		SH 119: NEDERLAND - EAST					
STR0241-062		US 24 143.4 - 148	01/24/19	1.00	2200.00	1510.00	1800.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	1.00	2000.00	1650.00	1100.00
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	2.00	1500.00	2350.00	2000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		5.00	1720.00	1988.55	1600.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	2.00	1500.00	1505.33	1927.00
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	1.00	900.00	2461.47	2330.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3.00	1300.00	2051.70	2061.33
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	9.00	1155.00	1155.00	1155.00
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		9.00	1155.00	1155.00	1155.00
STA079A-015		SH 79 FY20 RESURFACING MP 19	11/07/19	18.00	865.00	1706.16	1450.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		18.00	865.00	1706.16	1450.00
		WEIGHTED AVERAGE FOR THE YEAR		35.00	1099.00	1742.14	1447.97
===== 603-05030      30 In RCES      Each =====							
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	6.00	1365.00	1365.00	1365.00
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		6.00	1365.00	1365.00	1365.00
STA079A-015		SH 79 FY20 RESURFACING MP 19	11/07/19	2.00	1075.00	2520.37	1750.00
SHE094A-035		HWY 94 & PEYTON HWY	12/05/19	2.00	1500.00	1596.32	2500.00
STA050A-029		US 50 FROM MP 352-359 BETWEEN	12/19/19	11.00	3000.00	2329.86	1539.57
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		15.00	2543.33	2278.92	1695.68
		WEIGHTED AVERAGE FOR THE YEAR		21.00	2206.67	2179.22	1601.20

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 304

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 603-05036		36 In RCES		Each =====			
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	2.00	1600.00	5305.39	5300.00
STA119A-069		SH 119: NEDERLAND - EAST					
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	19.00	2100.00	2675.64	2400.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	8.00	3000.00	3397.40	3000.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	8.00	2000.00	2575.00	2150.00
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	6.00	2200.00	3450.00	3000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		43.00	2239.53	2927.65	2683.72
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	17.00	1627.50	1627.50	1627.50
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		17.00	1627.50	1627.50	1627.50
NHPP0702-377		I-70 VAIL EAST AND WEST	11/07/19	1.00	2000.00	2765.07	1930.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	2000.00	2765.07	1930.00
		WEIGHTED AVERAGE FOR THE YEAR		61.00	2065.04	2859.32	2377.01
===== 603-05042		42 In RCES		Each =====			
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	2.00	1700.00	7879.74	6800.00
STA119A-069		SH 119: NEDERLAND - EAST					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	1700.00	7879.74	6800.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	5.00	1785.00	1785.00	1785.00
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		5.00	1785.00	1785.00	1785.00
		WEIGHTED AVERAGE FOR THE YEAR		7.00	1760.71	6428.61	3217.86
===== 603-05048		48 In RCES		Each =====			
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	1.00	1900.00	6728.79	8000.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 305

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	603-05048	48 In RCES		Each =====			
STA119A-069		SH 119: NEDERLAND - EAST					
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	3.00	2300.00	3127.34	2600.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			4.00	2200.00	3782.15	3950.00
	WEIGHTED AVERAGE FOR THE YEAR			4.00	2200.00	3782.15	3950.00
=====	603-05118	23x14 In RCES		Each =====			
STR0241-062		US 24 143.4 - 148	01/24/19	4.00	1500.00	1613.33	1850.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	22.00	1800.00	2300.00	2800.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			26.00	1753.85	2152.86	2653.85
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	1.00	1365.00	1365.00	1365.00
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	1365.00	1365.00	1365.00
	WEIGHTED AVERAGE FOR THE YEAR			27.00	1739.44	2139.04	2606.11
=====	603-05124	30x19 In RCES		Each =====			
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	2.00	2500.00	2750.00	2500.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2.00	2500.00	2750.00	2500.00
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	1.00	2000.00	2641.93	2790.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	2000.00	2641.93	2790.00
	WEIGHTED AVERAGE FOR THE YEAR			3.00	2333.33	2677.95	2596.67
=====	603-05136	45x29 In RCES		Each =====			
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	1.00	1700.00	2687.50	2375.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 306

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 603-05136 NHPP0503-087	45x29 In RCES US 50 PASSING LANES EAST OF S	03/21/19		Each 1.00	5000.00	4750.00	4000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2.00	3350.00	3718.75	3187.50
	WEIGHTED AVERAGE FOR THE YEAR			2.00	3350.00	3718.75	3187.50
===== 603-05142 NHPP1601-073	53x34 In RCES US 160 PASSING LANE NORTH OF	03/07/19		Each 1.00	3000.00	4700.00	5400.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	3000.00	4700.00	5400.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	3000.00	4700.00	5400.00
===== 603-10180 NHPP0701-241	18 In CSP I-70 TRUCK PARKING GARFIELD C	01/17/19		Lin Foot 40.00	190.00	148.88	175.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			40.00	190.00	148.88	175.00
NHPP0703-445	I-70 WESTBOUND PEAK PERIOD SH	04/25/19		81.00	80.00	141.67	237.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			81.00	80.00	141.67	237.00
	WEIGHTED AVERAGE FOR THE YEAR			121.00	116.36	144.92	216.50
===== 603-10240 ER119A-065 STA119A-069 FBR0253-247	24 In CSP PR SH 119A BOULDER CANYON SH 119: NEDERLAND - EAST I25 AT VINE DRIVE BRIDGE REPL	01/03/19 03/07/19		Lin Foot 15.00 21.00	110.00 90.00	224.86 94.57	98.00 82.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			36.00	98.33	139.11	88.67
NHPP0703-445 FBR0063-057	I-70 WESTBOUND PEAK PERIOD SH US-6 F-09-K BRIDGE OVER CASTL	04/25/19 05/30/19		69.00 25.00	100.00 150.00	129.00 220.88	92.00 91.75
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			94.00	113.30	146.87	91.93

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 307

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	603-10240	24 In CSP		Lin Foot	=====		
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	195.00	206.75	206.75	206.75
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		195.00	206.75	206.75	206.75
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	10.00	150.00	396.58	490.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		10.00	150.00	396.58	490.00
		WEIGHTED AVERAGE FOR THE YEAR		335.00	167.18	166.61	170.30
=====	603-10300	30 In CSP		Lin Foot	=====		
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	19.00	150.00	139.33	99.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		19.00	150.00	139.33	99.00
		WEIGHTED AVERAGE FOR THE YEAR		19.00	150.00	139.33	99.00
=====	603-10360	36 In CSP		Lin Foot	=====		
STR0241-062		US 24 143.4 - 148	01/24/19	7.00	180.00	284.67	150.00
NH2871-035		US 287 PASSING LANES SOUTH OF	02/07/19	8.00	500.00	293.03	510.21
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		15.00	350.67	289.72	342.11
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	46.00	175.00	139.00	117.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		46.00	175.00	139.00	117.00
		WEIGHTED AVERAGE FOR THE YEAR		61.00	218.20	180.82	172.36
=====	603-30018	18 In SES		Each	=====		
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	1.00	200.00	588.40	660.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	200.00	588.40	660.00



COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 308

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 603-30018		18 In SES		Each =====			
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	2.00	700.00	459.00	392.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	700.00	459.00	392.00
FSA0243-090		US 24 near Peyton from MP 326	10/31/19	2.00	500.00	456.93	650.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	500.00	456.93	650.00
		WEIGHTED AVERAGE FOR THE YEAR		5.00	520.00	492.18	548.80
===== 603-30024		24 In SES		Each =====			
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	3.00	690.00	1133.87	650.00
STA119A-069		SH 119: NEDERLAND - EAST					
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	1.00	500.00	1528.47	2010.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	1.00	500.00	788.09	800.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		5.00	614.00	1153.69	952.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	4.00	800.00	537.67	478.00
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	1.00	2000.00	2180.00	360.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		5.00	1040.00	772.29	454.40
		WEIGHTED AVERAGE FOR THE YEAR		10.00	827.00	1066.15	703.20
===== 603-30036		36 In SES		Each =====			
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	2.00	1000.00	821.67	655.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	1000.00	821.67	655.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	1000.00	821.67	655.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 309

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	603-33036	36 In Pipe Safety End Treat		Each	=====	=====	=====
NH2871-035		US 287 PASSING LANES SOUTH OF	02/07/19	1.00	3000.00	1605.16	1200.01
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	3000.00	1605.16	1200.01
	WEIGHTED AVERAGE FOR THE YEAR			1.00	3000.00	1605.16	1200.01
=====	603-50003	3 In Plastic Pipe		Lin Foot	=====	=====	=====
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	180.00	17.33	17.33	17.33
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			180.00	17.33	17.33	17.33
	WEIGHTED AVERAGE FOR THE YEAR			180.00	17.33	17.33	17.33
=====	603-50004	4 In Plastic Pipe		Lin Foot	=====	=====	=====
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	465.00	32.43	32.43	32.43
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			465.00	32.43	32.43	32.43
	WEIGHTED AVERAGE FOR THE YEAR			465.00	32.43	32.43	32.43
=====	603-50006	6 In Plastic Pipe		Lin Foot	=====	=====	=====
ER119A-065 ST119A-069		PR SH 119A BOULDER CANYON SH 119: NEDERLAND - EAST	01/03/19	159.00	40.00	58.09	28.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			159.00	40.00	58.09	28.00
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	30.00	32.44	32.44	32.44
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			30.00	32.44	32.44	32.44
	WEIGHTED AVERAGE FOR THE YEAR			189.00	38.80	57.49	28.70
=====	603-50012	12 In Plastic Pipe		Lin Foot	=====	=====	=====
STAR200-242		R2 NORTH PROGRAM WALL REPAIRS	01/03/19	28.00	70.00	96.87	128.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			28.00	70.00	96.87	128.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 310

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	603-50012	12 In Plastic Pipe		Lin Foot	=====		
C145A-077		SH 145 MP 24.5 & 49.3 & US 55	12/19/19	25.00	60.00	86.36	50.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		25.00	60.00	86.36	50.00
		WEIGHTED AVERAGE FOR THE YEAR		53.00	65.28	89.61	91.21
=====	603-50015	15 In Plastic Pipe		Lin Foot	=====		
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	23.00	109.52	109.52	109.52
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		23.00	109.52	109.52	109.52
		WEIGHTED AVERAGE FOR THE YEAR		23.00	109.52	109.52	109.52
=====	603-50018	18 In Plastic Pipe		Lin Foot	=====		
STA0504-905		US50C - 23RD LANE DRAINAGE IM	11/14/19	70.00	65.00	69.50	64.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		70.00	65.00	69.50	64.00
		WEIGHTED AVERAGE FOR THE YEAR		70.00	65.00	69.50	64.00
=====	603-70604	6x4 Ft CBC (Precast)		Lin Foot	=====		
STA050A-029		US 50 FROM MP 352-359 BETWEEN	12/19/19	47.00	500.00	1305.13	1086.39
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		47.00	500.00	1305.13	1086.39
		WEIGHTED AVERAGE FOR THE YEAR		47.00	500.00	1305.13	1086.39
=====	603-70606	6x6 Ft CBC (Precast)		Lin Foot	=====		
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	12.00	2220.75	2220.75	2220.75
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		12.00	2220.75	2220.75	2220.75
		WEIGHTED AVERAGE FOR THE YEAR		12.00	2220.75	2220.75	2220.75

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 311

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 603-70607		6x7 Ft CBC (Precast)		Lin Foot	=====		
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	7.00	3381.00	3381.00	3381.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			7.00	3381.00	3381.00	3381.00
	WEIGHTED AVERAGE FOR THE YEAR			7.00	3381.00	3381.00	3381.00
===== 603-70806		8x6 Ft CBC (Precast)		Lin Foot	=====		
STR330A-002		SH 330 COLLEBRAN	12/05/19	86.00	1600.00	1170.00	1100.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			86.00	1600.00	1170.00	1100.00
	WEIGHTED AVERAGE FOR THE YEAR			86.00	1600.00	1170.00	1100.00
===== 603-70808		8x8 Ft CBC (Precast)		Lin Foot	=====		
STR0132-021 STA0131-070 HMA ALT STA0131-070 PCCP ALT		SH 13-MOFFAT COUNTY-CR 3 SOUT SH 13 CR 5 NORTH AND SOUTH SH 13 CR 5 NORTH AND SOUTH	01/10/19 03/28/19	206.00 594.00	1200.00 1200.00	1407.00 1331.85	1590.00 1320.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			800.00	1200.00	1359.38	1430.58
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	197.00	1512.00	1512.00	1512.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			197.00	1512.00	1512.00	1512.00
	WEIGHTED AVERAGE FOR THE YEAR			997.00	1261.65	1369.37	1453.49
===== 603-70905		9x5 Ft CBC (Precast)		Lin Foot	=====		
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	130.00	1400.00	1490.00	1580.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			130.00	1400.00	1490.00	1580.00
	WEIGHTED AVERAGE FOR THE YEAR			130.00	1400.00	1490.00	1580.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 312

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	603-71006	10x6 Ft CBC (Precast)		Lin Foot	=====		
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	96.00	1200.00	2463.13	2300.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		96.00	1200.00	2463.13	2300.00
		WEIGHTED AVERAGE FOR THE YEAR		96.00	1200.00	2463.13	2300.00
=====	603-71410	10x14 Foot CBC (Precast)		Lin Foot	=====		
ER0361-118		US 36 MP 7.2 - 8.5	11/21/19	66.00	3750.00	1966.67	2100.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		66.00	3750.00	1966.67	2100.00
		WEIGHTED AVERAGE FOR THE YEAR		66.00	3750.00	1966.67	2100.00
=====	603-71609	16x8 Ft CBC (Precast)		Lin Foot	=====		
ER119A-065 STA119A-069		PR SH 119A BOULDER CANYON SH 119: NEDERLAND - EAST	01/03/19	72.00	3850.00	2158.97	1680.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		72.00	3850.00	2158.97	1680.00
		WEIGHTED AVERAGE FOR THE YEAR		72.00	3850.00	2158.97	1680.00
=====	603-71610	16x10 Ft CBC (Precast)		Lin Foot	=====		
ER119A-065 STA119A-069		PR SH 119A BOULDER CANYON SH 119: NEDERLAND - EAST	01/03/19	120.00	4250.00	2167.39	1700.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		120.00	4250.00	2167.39	1700.00
		WEIGHTED AVERAGE FOR THE YEAR		120.00	4250.00	2167.39	1700.00
=====	603-72011	20x10 Ft CBC (Precast)		Lin Foot	=====		
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	67.00	9000.00	3700.00	3900.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		67.00	9000.00	3700.00	3900.00
		WEIGHTED AVERAGE FOR THE YEAR		67.00	9000.00	3700.00	3900.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	603-72100	CBC Wingwall (Precast)		Each	=====	=====	=====
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	4.00	20000.00	27112.50	29225.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		4.00	20000.00	27112.50	29225.00
ER0361-118		US 36 MP 7.2 - 8.5	11/21/19	3.00	15000.00	49333.33	55000.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3.00	15000.00	49333.33	55000.00
		WEIGHTED AVERAGE FOR THE YEAR		7.00	17857.14	38876.47	40271.43
=====	603-83008	8 In Sewer Pipe		Lin Foot	=====	=====	=====
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	1,123.00	70.00	75.46	66.60
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,123.00	70.00	75.46	66.60
		WEIGHTED AVERAGE FOR THE YEAR		1,123.00	70.00	75.46	66.60
=====	603-83009	8 In Sewer Pipe (Spec)		Lin Foot	=====	=====	=====
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	1,363.00	120.00	163.33	11.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,363.00	120.00	163.33	11.00
		WEIGHTED AVERAGE FOR THE YEAR		1,363.00	120.00	163.33	11.00
=====	604-00305	Inlet Ty C (5 Ft)		Each	=====	=====	=====
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	10.00	3900.00	4519.99	3800.00
STA119A-069		SH 119: NEDERLAND - EAST					
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	1.00	3500.00	4573.01	8500.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	2.00	4000.00	3693.33	2480.00
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	1.00	4000.00	5000.00	4000.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	2.00	4000.00	4015.82	5230.00
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		16.00	3906.25	4459.72	4046.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 314

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 604-00305		Inlet Ty C (5 Ft)		Each	=====	=====	=====
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	6.00	5000.00	4815.67	4587.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			6.00	5000.00	4815.67	4587.00
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	2.00	4000.00	5002.00	5360.00
NHPP0702-377		I-70 VAIL EAST AND WEST	11/07/19	1.00	5000.00	6026.52	3450.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			3.00	4333.33	5294.72	4723.33
	WEIGHTED AVERAGE FOR THE YEAR			25.00	4220.00	4590.85	4265.92
===== 604-00310		Inlet Ty C (10 Ft)		Each	=====	=====	=====
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	1.00	8500.00	6172.12	4500.00
STA119A-069		SH 119: NEDERLAND - EAST					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	8500.00	6172.12	4500.00
IM0252-472		I-25 CABLE BARRIER PHASE III	04/04/19	2.00	5000.00	9250.00	13000.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			2.00	5000.00	9250.00	13000.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	2.00	4725.00	4725.00	4725.00
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			2.00	4725.00	4725.00	4725.00
	WEIGHTED AVERAGE FOR THE YEAR			5.00	5590.00	6844.78	7990.00
===== 604-00350		Inlet Ty C (Spec)		Each	=====	=====	=====
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	2.00	5000.00	5816.59	4700.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 315

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	604-00350	Inlet Ty C (Spec)		Each	=====	=====	=====
STA119A-069		SH 119: NEDERLAND - EAST					
STR0241-062		US 24 143.4 - 148	01/24/19	1.00	5000.00	4246.67	5400.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			3.00	5000.00	5568.71	4933.33
	WEIGHTED AVERAGE FOR THE YEAR			3.00	5000.00	5568.71	4933.33
=====	604-00505	Inlet Ty D (5 Ft)		Each	=====	=====	=====
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	1.00	5000.00	5101.40	4800.00
STA119A-069		SH 119: NEDERLAND - EAST					
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	14.00	4500.00	5016.47	7800.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
NHPP006A-058		US 6 LOVELAND PASS - I-70 (FY	03/07/19	1.00	5200.00	5178.27	6856.54
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	4.00	4500.00	6000.00	5000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			20.00	4560.00	5064.17	7042.83
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	5.00	5000.00	7555.00	8005.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			5.00	5000.00	7555.00	8005.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	14.00	4935.00	4935.00	4935.00
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	1.00	3944.00	3944.00	3944.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			15.00	4868.93	4868.93	4868.93
	WEIGHTED AVERAGE FOR THE YEAR			40.00	4730.85	5223.58	6347.89
=====	604-00510	Inlet Ty D (10 Ft)		Each	=====	=====	=====
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	1.00	8500.00	7117.75	5500.00
STA119A-069		SH 119: NEDERLAND - EAST					
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	2.00	700.00	6440.12	5500.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	9.00	8000.00	5638.67	4250.00
NHPP006A-058		US 6 LOVELAND PASS - I-70 (FY	03/07/19	3.00	5500.00	7136.46	7272.92
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			15.00	6560.00	6121.25	5104.58



COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 316

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	604-00510	Inlet Ty D (10 Ft)		Each	=====		
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	2.00	5500.00	10753.33	14860.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	5500.00	10753.33	14860.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	3.00	6930.00	6930.00	6930.00
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	1.00	5438.53	5438.53	5438.53
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		4.00	6557.13	6557.13	6557.13
NHPP0702-377		I-70 VAIL EAST AND WEST	11/07/19	1.00	7000.00	9191.98	7500.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	7000.00	9191.98	7500.00
		WEIGHTED AVERAGE FOR THE YEAR		22.00	6483.12	6552.37	6364.42
=====	604-00511	Inlet Ty D (Spec) (10 Ft)		Each	=====		
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	1.00	5000.00	9144.73	8400.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	5000.00	9144.73	8400.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	5000.00	9144.73	8400.00
=====	604-00550	Inlet Ty D (Spec)		Each	=====		
NHPP0702-377		I-70 VAIL EAST AND WEST	11/07/19	1.00	12000.00	32643.97	51430.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	12000.00	32643.97	51430.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	12000.00	32643.97	51430.00
=====	604-13005	Inlet Ty 13 (5 Ft)		Each	=====		
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	3.00	3500.00	5996.50	4500.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 317

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 604-13005		Inlet Ty 13 (5 Ft)		Each =====			
STA119A-069		SH 119: NEDERLAND - EAST					
STR0241-062		US 24 143.4 - 148	01/24/19	5.00	4000.00	4516.67	4700.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			8.00	3812.50	5427.33	4625.00
MTCE0641-103		MTCE R3 FY20 SH 64 RANGELY PE	05/02/19	1.00	3200.00	5325.00	5800.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	3200.00	5325.00	5800.00
	WEIGHTED AVERAGE FOR THE YEAR			9.00	3744.44	5422.34	4755.56
===== 604-13006		Inlet Ty 13 (5 Ft) (Spec)		Each =====			
STR0241-062		US 24 143.4 - 148	01/24/19	11.00	4750.00	4625.00	4700.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			11.00	4750.00	4625.00	4700.00
	WEIGHTED AVERAGE FOR THE YEAR			11.00	4750.00	4625.00	4700.00
===== 604-16005		Inlet Ty 16 (5 Ft)		Each =====			
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	1.00	2500.00	5117.60	6500.00
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	1.00	4500.00	7630.90	7000.00
STA119A-069		SH 119: NEDERLAND - EAST					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2.00	3500.00	6664.25	6750.00
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	2.00	6500.00	7077.55	5515.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			2.00	6500.00	7077.55	5515.00
	WEIGHTED AVERAGE FOR THE YEAR			4.00	5000.00	6794.76	6132.50
===== 604-16010		Inlet Ty 16 (10 Ft)		Each =====			
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	1.00	10000.00	13129.33	6275.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	10000.00	13129.33	6275.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	10000.00	13129.33	6275.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 318

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 604-16505		Inlet Ty 16 (D) (5 Ft)		Each	=====	=====	=====
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	3.00	5000.00	9569.67	8959.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			3.00	5000.00	9569.67	8959.00
	WEIGHTED AVERAGE FOR THE YEAR			3.00	5000.00	9569.67	8959.00
===== 604-16515		Inlet Ty 16 (D) (15 Ft)		Each	=====	=====	=====
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	1.00	15000.00	18851.67	8425.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	15000.00	18851.67	8425.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	15000.00	18851.67	8425.00
===== 604-16550		Inlet Ty 16 (D) (Spec)		Each	=====	=====	=====
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	1.00	18000.00	24360.67	7524.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	18000.00	24360.67	7524.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	18000.00	24360.67	7524.00
===== 604-16605		Inlet Ty 16 (T) (5 Ft)		Each	=====	=====	=====
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	9.00	6000.00	11045.00	10435.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			9.00	6000.00	11045.00	10435.00
	WEIGHTED AVERAGE FOR THE YEAR			9.00	6000.00	11045.00	10435.00
===== 604-16610		Inlet Ty 16 (T) (10 Ft)		Each	=====	=====	=====
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	3.00	7000.00	11360.33	12131.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			3.00	7000.00	11360.33	12131.00
	WEIGHTED AVERAGE FOR THE YEAR			3.00	7000.00	11360.33	12131.00
===== 604-19000		Inlet Spec		Each	=====	=====	=====
STR0241-062		US 24 143.4 - 148	01/24/19	1.00	5000.00	5363.33	4700.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	5000.00	5363.33	4700.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 319

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 604-19000		Inlet Spec		Each			
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	282.00	150.00	265.33	256.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			282.00	150.00	265.33	256.00
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	2.00	5250.00	5250.00	5250.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			2.00	5250.00	5250.00	5250.00
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	1.00	2500.00	3946.00	3130.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	2500.00	3946.00	3130.00
	WEIGHTED AVERAGE FOR THE YEAR			286.00	210.84	316.35	316.51
===== 604-19005		Inlet Spec (5 Ft)		Each			
STR0241-062		US 24 143.4 - 148	01/24/19	1.00	5000.00	5721.67	4700.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	5000.00	5721.67	4700.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	5000.00	5721.67	4700.00
===== 604-19010		Inlet Spec (10 Ft)		Each			
STA0504-905		US50C - 23RD LANE DRAINAGE IM	11/14/19	1.00	7000.00	11601.39	8800.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	7000.00	11601.39	8800.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	7000.00	11601.39	8800.00
===== 604-19025		Inlet Spec (25 Ft)		Each			
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	1.00	25000.00	35171.67	16710.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	25000.00	35171.67	16710.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	25000.00	35171.67	16710.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 320

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 604-19105		Inlet Ty R L5 (5 Ft)		Each			
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	5.00	4750.00	5401.45	4600.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	1.00	5500.00	8890.00	9000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		6.00	4875.00	5523.85	5333.33
MTCE0641-103		MTCE R3 FY20 SH 64 RANGELY PE	05/02/19	2.00	4500.00	6767.50	7700.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	4500.00	6767.50	7700.00
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	1.00	6500.00	6006.00	5510.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	6500.00	6006.00	5510.00
		WEIGHTED AVERAGE FOR THE YEAR		9.00	4972.22	5635.75	5878.89
===== 604-19110		Inlet Ty R L5 (10 Ft)		Each			
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	4.00	6500.00	7285.68	7250.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	6500.00	7285.68	7250.00
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	1.00	8000.00	8024.00	8240.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	8000.00	8024.00	8240.00
		WEIGHTED AVERAGE FOR THE YEAR		5.00	6800.00	7361.02	7448.00
===== 604-19115		Inlet Ty R L5 (15 Ft)		Each			
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	2.00	8000.00	9805.46	9700.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	8000.00	9805.46	9700.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	8000.00	9805.46	9700.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 321

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 604-19205		Inlet Ty R L10 (5 Ft)		Each			
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	1.00	8500.00	9245.00	8950.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	8500.00	9245.00	8950.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	8500.00	9245.00	8950.00
===== 604-19210		Inlet Ty R L10 (10 Ft)		Each			
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	1.00	7500.00	10500.00	8000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	7500.00	10500.00	8000.00
MTCE0641-103		MTCE R3 FY20 SH 64 RANGELY PE	05/02/19	1.00	6500.00	10392.50	11000.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	6500.00	10392.50	11000.00
	WEIGHTED AVERAGE FOR THE YEAR			2.00	7000.00	10446.25	9500.00
===== 604-19215		Inlet Ty R L10 (15 Ft)		Each			
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	1.00	9000.00	11596.20	13150.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	9000.00	11596.20	13150.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	9000.00	11596.20	13150.00
===== 604-19405		Inlet Ty R Spec (5 Ft)		Each			
STR0241-062		US 24 143.4 - 148	01/24/19	1.00	7500.00	6473.33	6000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	7500.00	6473.33	6000.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	7500.00	6473.33	6000.00
===== 604-20000		Outlet Structure		Each			
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	1.00	12000.00	11783.33	11350.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	12000.00	11783.33	11350.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 322

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 604-20000		Outlet Structure		Each	=====	=====	=====
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	1.00	31756.78	31756.78	31756.78
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	31756.78	31756.78	31756.78
	WEIGHTED AVERAGE FOR THE YEAR			2.00	21878.39	16776.70	21553.39
===== 604-25000		Vane Grate Inlet Spec		Each	=====	=====	=====
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	4.00	7500.00	7790.68	4650.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			4.00	7500.00	7790.68	4650.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	10.00	9082.50	9082.50	9082.50
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			10.00	9082.50	9082.50	9082.50
	WEIGHTED AVERAGE FOR THE YEAR			14.00	8630.36	8029.91	7816.07
===== 604-25005		Vane Grate Inlet (5 Ft)		Each	=====	=====	=====
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	1.00	4000.00	6140.97	4800.00
ST119A-069		SH 119: NEDERLAND - EAST					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	4000.00	6140.97	4800.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	45.00	5000.00	5933.33	4000.00
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	1.00	5000.00	10000.00	10000.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			46.00	5000.00	5992.70	4130.43
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	32.00	7570.50	7570.50	7570.50

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 323

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 604-25005 FBR0252-486		Vane Grate Inlet (5 Ft) I-25 S GAP - BE BRIDGES UPPER		Each =====			
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			32.00	7570.50	7570.50	7570.50
	WEIGHTED AVERAGE FOR THE YEAR			79.00	6028.56	6284.65	5532.35
===== 604-25007		Vane Grate Inlet Spec (D) (5 Ft)		Each =====			
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	1.00	9974.71	9974.71	9974.71
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	9974.71	9974.71	9974.71
	WEIGHTED AVERAGE FOR THE YEAR			1.00	9974.71	9974.71	9974.71
===== 604-25010		Vane Grate Inlet (10 Ft)		Each =====			
ER119A-065 STA119A-069		PR SH 119A BOULDER CANYON SH 119: NEDERLAND - EAST	01/03/19	1.00	4750.00	8427.84	5700.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	4750.00	8427.84	5700.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	17.00	6000.00	7191.33	5374.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			17.00	6000.00	7191.33	5374.00
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	18.00	8505.00	8505.00	8505.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			18.00	8505.00	8505.00	8505.00
	WEIGHTED AVERAGE FOR THE YEAR			36.00	7217.78	7626.89	6948.56
===== 604-25015		Vane Grate Inlet (15 Ft)		Each =====			
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	1.00	7000.00	10567.67	7803.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	7000.00	10567.67	7803.00



COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 324

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 604-25015		Vane Grate Inlet (15 Ft)		Each			
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	5.00	10342.50	10342.50	10342.50
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			5.00	10342.50	10342.50	10342.50
	WEIGHTED AVERAGE FOR THE YEAR			6.00	9785.42	10426.94	9919.25
===== 604-26005		Vane Grate Inlet (D) (5 Ft)		Each			
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	1.00	5500.00	9166.00	7723.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	5500.00	9166.00	7723.00
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	12.00	10027.50	10027.50	10027.50
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			12.00	10027.50	10027.50	10027.50
	WEIGHTED AVERAGE FOR THE YEAR			13.00	9679.23	9855.20	9850.23
===== 604-26010		Vane Grate Inlet (D) (10 Ft)		Each			
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	23.00	11130.00	11130.00	11130.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			23.00	11130.00	11130.00	11130.00
STA0504-905		US50C - 23RD LANE DRAINAGE IM	11/14/19	1.00	7000.00	11159.72	6500.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	7000.00	11159.72	6500.00
	WEIGHTED AVERAGE FOR THE YEAR			24.00	10957.92	11132.38	10937.08
===== 604-26015		Vane Grate Inlet (D) (15 Ft)		Each			
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	1.00	10000.00	14804.00	13612.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	10000.00	14804.00	13612.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	10000.00	14804.00	13612.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 325

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 604-30005		MH Slab Base (5 Ft)		Each =====			
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	6.00	3200.00	4144.80	3500.00
STR0241-062		US 24 143.4 - 148	01/24/19	3.00	7500.00	4956.67	4100.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	2.00	4000.00	5777.36	9800.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		11.00	4518.18	4882.71	4809.09
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	2.00	3500.00	4015.00	2645.00
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	1.00	4000.00	5880.09	4650.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3.00	3666.67	5080.76	3313.33
		WEIGHTED AVERAGE FOR THE YEAR		14.00	4335.71	4918.72	4488.57
===== 604-30010		MH Slab Base (10 Ft)		Each =====			
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	2.00	5000.00	7506.96	6000.00
STA119A-069		SH 119: NEDERLAND - EAST					
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	1.00	5000.00	10375.00	12850.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3.00	5000.00	7825.63	8283.33
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	18.00	3500.00	5442.00	3626.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		18.00	3500.00	5442.00	3626.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	2.00	5145.00	5145.00	5145.00
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	5145.00	5145.00	5145.00
STA0504-905		US50C - 23RD LANE DRAINAGE IM	11/14/19	1.00	5500.00	6467.02	6500.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	5500.00	6467.02	6500.00
		WEIGHTED AVERAGE FOR THE YEAR		24.00	3907.92	6025.70	4454.50

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 326

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 604-30015		MH Slab Base (15 Ft)		Each =====			
ER119A-065 STA119A-069		PR SH 119A BOULDER CANYON SH 119: NEDERLAND - EAST	01/03/19	3.00	6500.00	10051.52	8500.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3.00	6500.00	10051.52	8500.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	6.00	7000.00	7129.00	5437.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		6.00	7000.00	7129.00	5437.00
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	1.00	7612.50	7612.50	7612.50
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	7612.50	7612.50	7612.50
STA0504-905		US50C - 23RD LANE DRAINAGE IM	11/14/19	9.00	7500.00	7218.75	7000.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		9.00	7500.00	7218.75	7000.00
		WEIGHTED AVERAGE FOR THE YEAR		19.00	7190.13	8313.25	6775.50
===== 604-30020		MH Slab Base (20 Ft)		Each =====			
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	5.00	9922.50	9922.50	9922.50
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		5.00	9922.50	9922.50	9922.50
		WEIGHTED AVERAGE FOR THE YEAR		5.00	9922.50	9922.50	9922.50
===== 604-31000		MH Box Base (Spec)		Each =====			
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	12.00	18165.00	18165.00	18165.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		12.00	18165.00	18165.00	18165.00
		WEIGHTED AVERAGE FOR THE YEAR		12.00	18165.00	18165.00	18165.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 327

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 604-31010		MH Box Base (10 Ft)		Each =====			
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	1.00	10000.00	5989.33	5000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	10000.00	5989.33	5000.00
MTCE0641-103		MTCE R3 FY20 SH 64 RANGELY PE	05/02/19	1.00	7500.00	9812.50	12200.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	7500.00	9812.50	12200.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	8750.00	6577.51	8600.00
===== 604-31015		MH Box Base (15 Ft)		Each =====			
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	2.00	16000.00	19763.33	14675.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	16000.00	19763.33	14675.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	16000.00	19763.33	14675.00
===== 604-39000		MH Spec		Each =====			
STA0504-905		US50C - 23RD LANE DRAINAGE IM	11/14/19	1.00	9000.00	12055.56	9000.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	9000.00	12055.56	9000.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	9000.00	12055.56	9000.00
===== 604-39005		MH Spec (5 Ft)		Each =====			
STR0241-062		US 24 143.4 - 148	01/24/19	1.00	7500.00	4783.33	4100.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	7500.00	4783.33	4100.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	7500.00	4783.33	4100.00
===== 604-39010		MH Spec (10 Ft)		Each =====			
STR0241-062		US 24 143.4 - 148	01/24/19	3.00	6000.00	7195.00	5100.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3.00	6000.00	7195.00	5100.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 328

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 604-39010		MH Spec (10 Ft)		Each =====			
MTCE0641-103		MTCE R3 FY20 SH 64 RANGELY PE	05/02/19	1.00	8000.00	9812.50	12200.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	8000.00	9812.50	12200.00
	WEIGHTED AVERAGE FOR THE YEAR			4.00	6500.00	7670.91	6875.00
===== 604-39020		MH Spec (20 Ft)		Each =====			
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	5.00	25000.00	8134.00	7470.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			5.00	25000.00	8134.00	7470.00
	WEIGHTED AVERAGE FOR THE YEAR			5.00	25000.00	8134.00	7470.00
===== 604-39025		MH Spec (25 Ft)		Each =====			
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	1.00	30000.00	8952.00	6010.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	30000.00	8952.00	6010.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	30000.00	8952.00	6010.00
===== 604-39050		MH (TMS)		Each =====			
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	27.00	5000.00	27401.67	29505.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			27.00	5000.00	27401.67	29505.00
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	1.00	5000.00	7248.33	8000.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	5000.00	7248.33	8000.00
ITS SW02-285		FY 19 ITS VMS UPGRADE	11/14/19	1.00	8000.00	8630.50	10000.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	8000.00	8630.50	10000.00
	WEIGHTED AVERAGE FOR THE YEAR			29.00	5103.45	25861.39	28090.86

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 329

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	604-50003	IG and F Ty C		Each	=====	=====	=====
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	1.00	2000.00	2580.78	850.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	2000.00	2580.78	850.00
C145A-077		SH 145 MP 24.5 & 49.3 & US 55	12/19/19	1.00	850.00	5145.03	575.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	850.00	5145.03	575.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	1425.00	3382.11	712.50
=====	604-50200	MH R and C		Each	=====	=====	=====
MTCE0641-103		MTCE R3 FY20 SH 64 RANGELY PE	05/02/19	2.00	500.00	580.00	500.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	500.00	580.00	500.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	500.00	580.00	500.00
=====	604-50800	San Sewer Vault		Each	=====	=====	=====
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	1.00	8000.00	27015.00	30945.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	8000.00	27015.00	30945.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	8000.00	27015.00	30945.00
=====	605-00040	4 In PP Underdrain		Lin Foot	=====	=====	=====
ER119A-065 STA119A-069		PR SH 119A BOULDER CANYON SH 119: NEDERLAND - EAST	01/03/19	292.00	20.00	33.96	40.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		292.00	20.00	33.96	40.00
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	3,732.00	31.68	31.68	31.68
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3,732.00	31.68	31.68	31.68

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 330

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	605-00040	4 In PP Underdrain		Lin Foot	=====		
C145A-077		SH 145 MP 24.5 & 49.3 & US 55	12/19/19	140.00	30.00	34.29	12.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		140.00	30.00	34.29	12.00
		WEIGHTED AVERAGE FOR THE YEAR		4,164.00	30.80	32.74	31.60
=====	605-00060	6 In PP Underdrain		Lin Foot	=====		
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	1,935.00	30.00	46.70	24.10
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	140.00	25.00	55.00	80.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,075.00	29.66	47.08	27.87
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	15.00	32.44	32.44	32.44
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		15.00	32.44	32.44	32.44
		WEIGHTED AVERAGE FOR THE YEAR		2,090.00	29.68	47.05	27.90
=====	605-00061	6 In PP Underdrain (Special)		Lin Foot	=====		
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	850.00	40.00	37.52	60.00
STA119A-069		SH 119: NEDERLAND - EAST					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		850.00	40.00	37.52	60.00
		WEIGHTED AVERAGE FOR THE YEAR		850.00	40.00	37.52	60.00
=====	605-00080	8 In PP Underdrain		Lin Foot	=====		
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	60.00	50.00	85.27	110.00
STA119A-069		SH 119: NEDERLAND - EAST					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		60.00	50.00	85.27	110.00
		WEIGHTED AVERAGE FOR THE YEAR		60.00	50.00	85.27	110.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 331

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	605-00120	12 In PP Underdrain		Lin Foot	=====		
STAR200-242		R2 NORTH PROGRAM WALL REPAIRS	01/03/19	147.00	59.75	112.87	160.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		147.00	59.75	112.87	160.00
		WEIGHTED AVERAGE FOR THE YEAR		147.00	59.75	112.87	160.00
=====	605-83002	Geocomp Drain (w/ Pipe)		Sq Yard	=====		
ER119A-065 STA119A-069		PR SH 119A BOULDER CANYON SH 119: NEDERLAND - EAST	01/03/19	445.00	50.00	34.02	88.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		445.00	50.00	34.02	88.00
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	1,374.00	21.00	21.00	21.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,374.00	21.00	21.00	21.00
		WEIGHTED AVERAGE FOR THE YEAR		1,819.00	28.09	30.40	37.39
=====	605-84000	Subsurface Drain Outlet		Lin Foot	=====		
ER119A-065 STA119A-069		PR SH 119A BOULDER CANYON SH 119: NEDERLAND - EAST	01/03/19	99.00	50.00	55.78	62.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		99.00	50.00	55.78	62.00
		WEIGHTED AVERAGE FOR THE YEAR		99.00	50.00	55.78	62.00
=====	606-00301	Gdrail Ty 3 (6-3)		Lin Foot	=====		
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	16,600.00	22.00	23.39	23.37
ER119A-065 STA119A-069		PR SH 119A BOULDER CANYON SH 119: NEDERLAND - EAST	01/03/19	13,882.00	26.00	47.60	47.00
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	950.00	38.00	43.48	38.40
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	125.00	40.00	50.72	52.26
STR141A-047		SH 141 MP 120-143 MESA COUNTY	01/17/19	5,400.00	36.00	26.02	24.75



PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	606-00301	Gd rail Ty 3 (6-3)		Lin Foot	=====	=====	=====
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	1,135.00	32.00	29.82	28.00
STR0241-062		US 24 143.4 - 148	01/24/19	4,219.00	36.00	47.50	49.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	7,337.50	31.00	45.04	48.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	612.50	35.00	40.70	44.00
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	39,318.00	32.00	22.23	22.45
NH2871-035		US 287 PASSING LANES SOUTH OF	02/07/19	538.00	25.00	28.66	26.51
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	2,887.50	25.00	39.24	35.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	114.00	45.00	75.43	75.00
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	806.00	50.00	46.40	45.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	1,988.00	25.00	27.25	26.50
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	3,679.00	35.00	40.15	50.00
NHPP006A-058		US 6 LOVELAND PASS - I-70 (FY	03/07/19	4,216.00	45.00	42.39	40.77
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	1,904.00	48.00	54.93	48.28
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	6,900.00	28.00	23.03	20.60
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	1,025.00	30.00	41.00	41.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	733.00	35.00	42.67	40.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	3,800.00	25.00	52.10	47.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	6,262.50	25.92	24.70	23.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	3,822.00	30.00	33.14	39.30
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		128,254.00	30.17	36.36	31.57
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	150.00	28.00	84.83	82.00
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	332.00	35.00	49.51	45.55
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	38.00	30.00	53.50	45.00
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	788.00	45.00	38.00	39.00
ER145A-081		SH 145 MP 21 EMERGENCY ROCKFA	06/07/19	237.50	30.00	45.10	46.00
CR500-205		R5 GUARDRAIL END TREATMENT EA	06/13/19	1,156.25	40.00	32.80	32.80
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2,701.75	39.16	45.02	40.24
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	30,335.00	27.45	27.45	27.45
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
FSA076A-010		I-76: VMS BOARDS EAST AND WES	07/18/19	1,260.00	45.00	46.60	46.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		31,595.00	28.15	30.75	28.19
STA0711-018		SH 71 SOUTH OF LIMON	10/03/19	2,775.00	33.00	26.99	27.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 333

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	606-00301	Gdrail Ty 3 (6-3)		Lin Foot	=====		
FSA0243-090		US 24 near Peyton from MP 326	10/31/19	750.00	30.00	36.48	30.00
STA079A-015		SH 79 FY20 RESURFACING MP 19	11/07/19	200.00	45.00	42.05	41.00
ITS SW02-285		FY 19 ITS VMS UPGRADE	11/14/19	1,175.00	30.00	64.13	92.50
MTCER100-333		MTCE R1 FY20 FREEWAY SIGNING	11/14/19	488.00	45.00	102.50	45.00
ER0361-118		US 36 MP 7.2 - 8.5	11/21/19	2,313.00	80.00	110.01	105.00
STR330A-002		SH 330 COLLBRAN	12/05/19	3,075.00	35.00	33.05	37.00
C145A-077		SH 145 MP 24.5 & 49.3 & US 55	12/19/19	1,250.00	25.00	29.08	25.00
FSA0253-258		I-25: FORT COLLINS NORTH CABL	12/19/19	174.00	28.00	36.48	42.40
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		12,200.00	41.73	49.65	51.77
		WEIGHTED AVERAGE FOR THE YEAR		174,750.75	30.75	36.98	32.52
=====	606-00302	Gdrail Ty 3 (31 In MGS)		Lin Foot	=====		
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	675.00	57.69	57.69	57.69
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		675.00	57.69	57.69	57.69
NHPP0702-377		I-70 VAIL EAST AND WEST	11/07/19	30,744.00	36.00	35.15	32.00
STA050A-029		US 50 FROM MP 352-359 BETWEEN	12/19/19	6,673.00	30.00	33.93	23.00
STA0831-120		SH83A(LEETSDALE):MISS TO COLO	12/19/19	175.00	50.00	41.79	36.20
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		37,592.00	35.00	35.01	30.42
		WEIGHTED AVERAGE FOR THE YEAR		38,267.00	35.40	35.12	30.90
=====	606-00305	Gdrail Ty 3 (Spec)		Lin Foot	=====		
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	30,221.00	50.00	44.00	43.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		30,221.00	50.00	44.00	43.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	2,439.00	34.26	34.26	34.26
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,439.00	34.26	34.26	34.26
		WEIGHTED AVERAGE FOR THE YEAR		32,660.00	48.82	43.74	42.35

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 334

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	606-00350	Gdrail Ty 3 (D) (6-3)		Lin Foot	=====		
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	62.00	45.00	48.25	46.50
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			62.00	45.00	48.25	46.50
	WEIGHTED AVERAGE FOR THE YEAR			62.00	45.00	48.25	46.50
=====	606-00710	Gdrail Ty 7 (Sty CA)		Lin Foot	=====		
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	25.00	90.00	318.17	512.50
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			25.00	90.00	318.17	512.50
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	34.00	200.00	261.00	472.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	15.00	200.00	368.33	355.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			49.00	200.00	287.69	436.18
	WEIGHTED AVERAGE FOR THE YEAR			74.00	162.84	296.62	461.97
=====	606-00740	Gdrail Ty 7 (Sty CE)		Lin Foot	=====		
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	10.00	201.25	201.25	201.25
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			10.00	201.25	201.25	201.25
	WEIGHTED AVERAGE FOR THE YEAR			10.00	201.25	201.25	201.25
=====	606-00745	Gdrail Ty 7 (Sty CE) (Conc Glare Screen)		Lin Foot	=====		
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	36.00	175.00	471.33	474.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			36.00	175.00	471.33	474.00
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	1,810.00	129.75	129.75	129.75
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1,810.00	129.75	129.75	129.75
	WEIGHTED AVERAGE FOR THE YEAR			1,846.00	130.63	148.98	136.46

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 335

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	606-00900	Gdrail (Spec)		Lin Foot	=====		
NHPPR100-250		PACKAGE A (I-25 / I-70 / I-76	01/24/19	77.00	310.00	325.26	245.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			77.00	310.00	325.26	245.00
	WEIGHTED AVERAGE FOR THE YEAR			77.00	310.00	325.26	245.00
=====	606-00910	Guardrail Type 9 (Style CA)		Lin Foot	=====		
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	8,074.00	82.00	99.03	79.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR0241-062		US 24 143.4 - 148	01/24/19	250.00	96.00	169.33	170.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	24.00	220.00	550.00	450.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			8,348.00	82.82	100.17	82.79
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	2,300.00	85.00	157.67	148.00
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	78.00	200.00	154.75	145.00
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	1,239.00	130.00	120.99	99.00
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	238.00	170.00	320.00	200.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			3,855.00	107.04	141.35	135.40
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	3,888.00	112.97	112.97	112.97
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			3,888.00	112.97	112.97	112.97
	WEIGHTED AVERAGE FOR THE YEAR			16,091.00	95.90	109.09	102.69
=====	606-00915	Guardrail Type 9 (Style CG)		Lin Foot	=====		
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	10,937.00	95.00	144.00	120.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			10,937.00	95.00	144.00	120.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	1,410.00	111.75	111.75	111.75

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 336

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 606-00915 FBR0252-486		Guardrail Type 9 (Style CG) I-25 S GAP - BE BRIDGES UPPER		Lin Foot	=====	=====	=====
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1,410.00	111.75	111.75	111.75
	WEIGHTED AVERAGE FOR THE YEAR			12,347.00	96.91	142.67	119.06
===== 606-00917		Guardrail Type 9 (Style CG) (Special)		Lin Foot	=====	=====	=====
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH 04/25/19		2,724.00	100.00	173.33	150.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			2,724.00	100.00	173.33	150.00
	WEIGHTED AVERAGE FOR THE YEAR			2,724.00	100.00	173.33	150.00
===== 606-00931		Guardrail Type 9 (Style CD) (Special)		Lin Foot	=====	=====	=====
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH 04/25/19		368.00	136.00	360.00	330.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			368.00	136.00	360.00	330.00
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	445.00	201.00	201.00	201.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			445.00	201.00	201.00	201.00
	WEIGHTED AVERAGE FOR THE YEAR			813.00	171.58	314.32	259.39
===== 606-00940		Guardrail Type 9 (Style CE)		Lin Foot	=====	=====	=====
ER119A-065 STA119A-069		PR SH 119A BOULDER CANYON SH 119: NEDERLAND - EAST	01/03/19	1,474.00	85.00	178.22	160.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,474.00	85.00	178.22	160.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH 04/25/19		29.00	220.00	626.00	575.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			29.00	220.00	626.00	575.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 337

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	606-00940	Guardrail Type 9 (Style CE)		Lin Foot	=====		
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	23,574.00	171.24	171.24	171.24
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			23,574.00	171.24	171.24	171.24
	WEIGHTED AVERAGE FOR THE YEAR			25,077.00	166.23	174.68	171.05
=====	606-00941	Guardrail Type 9 (Style CE) (Special)		Lin Foot	=====		
ER119A-065 STA119A-069		PR SH 119A BOULDER CANYON SH 119: NEDERLAND - EAST	01/03/19	446.00	90.00	239.69	285.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			446.00	90.00	239.69	285.00
	WEIGHTED AVERAGE FOR THE YEAR			446.00	90.00	239.69	285.00
=====	606-00942	Guardrail Type 9 (Style CGE)		Lin Foot	=====		
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	2,668.00	162.00	243.67	231.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			2,668.00	162.00	243.67	231.00
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	3,832.00	167.62	167.62	167.62
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			3,832.00	167.62	167.62	167.62
	WEIGHTED AVERAGE FOR THE YEAR			6,500.00	165.31	219.05	193.64
=====	606-00943	Guardrail Type 9 (Style CGE) (Special)		Lin Foot	=====		
STA0131-070 HMA ALT STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH SH 13 CR 5 NORTH AND SOUTH	03/28/19	1,370.00	90.00	276.97	76.60
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,370.00	90.00	276.97	76.60
	WEIGHTED AVERAGE FOR THE YEAR			1,370.00	90.00	276.97	76.60

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 338

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	606-00944	Guardrail Type 9 (Style CGD) (Special)		Lin Foot	=====		
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	80.00	100.00	531.00	528.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		80.00	100.00	531.00	528.00
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	52.00	290.55	290.55	290.55
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		52.00	290.55	290.55	290.55
		WEIGHTED AVERAGE FOR THE YEAR		132.00	175.07	488.18	434.46
=====	606-01320	End Anchor Ty 3B		Each	=====		
ER072A-040 NHPP072A-041		PR SH72A FLOOD PERMANENT REPA PR SH72A FLOOD PERMANENT REPA	01/31/19	2.00	1500.00	4645.18	5300.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	1500.00	4645.18	5300.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	1500.00	4645.18	5300.00
=====	606-01340	End Anchor Ty 3D		Each	=====		
IM0251-351 NHPP0701-241 ER072A-040 NHPP072A-041 SHE2254-090 NHPP0702-378 NHPP050A-033 SHE 0252-481 NHPP2254-089 STM0242-077		I-25 South of Pueblo MP 79.6 I-70 TRUCK PARKING GARFIELD C PR SH72A FLOOD PERMANENT REPA PR SH72A FLOOD PERMANENT REPA Colfax & I-225, Colfax & Cham I-70 OFFICERS GULCH TO FRISCO US50 West of Delta EB Lanes R I-25 RAMP METER INSTALLATION I-225 RESURFACING FROM I-25 T US24 - 8TH ST TO WEST OF MANI	01/03/19 01/17/19 01/31/19 01/31/19 03/07/19 03/14/19 03/14/19 03/21/19 03/21/19 03/28/19	15.00 2.00 2.00 1.00 5.00 9.00 1.00 10.00 6.00	1500.00 1900.00 1500.00 1500.00 1200.00 1500.00 1500.00 1500.00 1610.00	1073.03 3119.38 1109.00 2220.00 3216.12 1876.67 4036.67 1446.00 870.00	1122.96 2900.00 1100.00 2375.00 2598.37 1680.00 3810.00 1300.00 800.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		51.00	1499.22	1569.81	1508.65
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	1.00	1400.00	2096.25	1947.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 339

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 606-01340							
		End Anchor Ty 3D		Each			
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	31.00	1500.00	2140.27	2228.00
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	1.00	2000.00	4525.00	1420.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		33.00	1512.12	2232.97	2195.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	22.00	1033.03	1033.03	1033.03
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
FSA076A-010		I-76: VMS BOARDS EAST AND WES	07/18/19	7.00	2500.00	1760.60	2042.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		29.00	1387.13	1479.78	1276.57
NHPP0702-377		I-70 VAIL EAST AND WEST	11/07/19	22.00	1600.00	1870.29	1600.00
ITS SW02-285		FY 19 ITS VMS UPGRADE	11/14/19	2.00	1400.00	2322.50	3380.00
MTCER100-333		MTCE R1 FY20 FREEWAY SIGNING	11/14/19	3.00	2000.00	3482.00	1464.00
STA050A-029		US 50 FROM MP 352-359 BETWEEN	12/19/19	3.00	1500.00	1328.33	800.00
STA0831-120		SH83A(LEETSDALE):MISS TO COLO	12/19/19	1.00	2500.00	1514.78	1318.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		31.00	1645.16	1931.06	1615.16
		WEIGHTED AVERAGE FOR THE YEAR		144.00	1511.02	1793.60	1642.13
===== 606-01370							
		Transition Ty 3G		Each			
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	25.00	1980.00	4678.48	4790.00
STA119A-069		SH 119: NEDERLAND - EAST					
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	4.00	2400.00	3030.82	3301.11
STR141A-047		SH 141 MP 120-143 MESA COUNTY	01/17/19	8.00	2500.00	2077.36	2085.00
STR0241-062		US 24 143.4 - 148	01/24/19	6.00	2200.00	4128.33	4000.00
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	7.00	3000.00	3060.43	2400.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	4.00	3000.00	3680.02	3595.00
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	5.00	3000.00	4378.22	3800.00
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	4.00	2000.00	3632.71	3700.00
NHPP006A-058		US 6 LOVELAND PASS - I-70 (FY	03/07/19	2.00	3000.00	3894.16	3788.32
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	6.00	3500.00	4265.83	3587.50
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	30.00	2500.00	3817.53	3300.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	11.00	2554.55	3233.33	3100.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		112.00	2485.71	3970.10	3578.72
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	4.00	2000.00	4823.62	4710.00



COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 340

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	606-01370	Transition Ty 3G		Each =====			
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	1.00	3000.00	4247.50	3965.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	29.00	2500.00	5112.64	5000.00
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	1.00	3500.00	6471.39	5920.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		35.00	2485.71	5148.14	4963.57
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	39.00	4179.27	4179.27	4179.27
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		39.00	4179.27	4179.27	4179.27
STA0711-018		SH 71 SOUTH OF LIMON	10/03/19	28.00	2300.00	2888.15	3400.00
FSA0243-090		US 24 near Peyton from MP 326	10/31/19	4.00	2500.00	2969.83	2300.00
STA079A-015		SH 79 FY20 RESURFACING MP 19	11/07/19	4.00	2500.00	2959.02	2900.00
NHPP0702-377		I-70 VAIL EAST AND WEST	11/07/19	18.00	2000.00	4445.68	4110.00
ITS SW02-285		FY 19 ITS VMS UPGRADE	11/14/19	1.00	2500.00	4920.25	7000.00
STR330A-002		SH 330 COLLEBRAN	12/05/19	15.00	2500.00	2710.00	2120.00
STA050A-029		US 50 FROM MP 352-359 BETWEEN	12/19/19	23.00	2000.00	3668.00	3100.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		93.00	2219.35	3418.98	3226.67
		WEIGHTED AVERAGE FOR THE YEAR		279.00	2633.66	3930.93	3719.04
=====	606-01371	Transition Ty 3G (Spec)		Each =====			
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	2.00	3500.00	5245.00	5120.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	3500.00	5245.00	5120.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	3500.00	5245.00	5120.00
=====	606-01380	Transition Ty 3H		Each =====			
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	2.00	1700.00	2093.53	2186.81
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	1.00	2000.00	2289.74	2000.00
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	1.00	2300.00	2478.25	2039.75
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	12.00	1500.00	1733.33	1600.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		16.00	1606.25	1885.22	1725.84

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 341

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 606-01380		Transition Ty 3H		Each	=====	=====	=====
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	21.00	2000.00	2219.57	2313.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			21.00	2000.00	2219.57	2313.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	35.00	1199.54	1199.54	1199.54
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	1.00	1955.33	1955.33	1955.33
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			36.00	1220.53	1220.53	1220.53
NHPP0702-377		I-70 VAIL EAST AND WEST	11/07/19	14.00	1200.00	2189.22	1950.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			14.00	1200.00	2189.22	1950.00
	WEIGHTED AVERAGE FOR THE YEAR			87.00	1476.31	1953.62	1694.55
===== 606-01385		Transition Ty 3J		Each	=====	=====	=====
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	2.00	1250.00	1654.20	1600.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR0241-062		US 24 143.4 - 148	01/24/19	3.00	2000.00	3126.67	3200.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	6.00	1500.00	1699.42	1600.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	1.00	1350.00	2012.50	1525.00
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	1.00	1800.00	1318.95	1300.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	2.00	1500.00	2991.90	3000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			15.00	1576.67	1840.09	2081.67
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	2.00	2000.00	3250.00	3170.00
CR500-205		R5 GUARDRAIL END TREATMENT EA	06/13/19	5.00	1700.00	2370.00	2370.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			7.00	1785.71	2850.00	2598.57

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 342

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	606-01385	Transition Ty 3J		Each	=====		
ITS SW02-285		FY 19 ITS VMS UPGRADE	11/14/19	2.00	2000.00	2571.25	3160.00
STR330A-002		SH 330 COLLBRAN	12/05/19	2.00	2000.00	2555.00	2480.00
STA050A-029		US 50 FROM MP 352-359 BETWEEN	12/19/19	4.00	2000.00	2082.33	1400.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		8.00	2000.00	2324.08	2110.00
		WEIGHTED AVERAGE FOR THE YEAR		30.00	1738.33	1990.58	2209.83
=====	606-01390	End Anchor Ty 3K		Each	=====		
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	2.00	1800.00	2209.95	2180.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR0241-062		US 24 143.4 - 148	01/24/19	3.00	2200.00	2711.67	2900.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	6.00	3000.00	1763.23	1600.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	1.00	1850.00	1762.50	1525.00
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	1.00	2000.00	2061.84	2100.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	1.00	1000.00	2901.02	2500.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		14.00	2360.71	1961.28	2056.07
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	4.00	2000.00	2943.33	2830.00
CR500-205		R5 GUARDRAIL END TREATMENT EA	06/13/19	15.00	1900.00	1630.00	1630.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		19.00	1921.05	2213.70	1882.63
ITS SW02-285		FY 19 ITS VMS UPGRADE	11/14/19	2.00	2000.00	2520.50	2904.00
STR330A-002		SH 330 COLLBRAN	12/05/19	2.00	2500.00	1637.50	1475.00
STA050A-029		US 50 FROM MP 352-359 BETWEEN	12/19/19	4.00	2100.00	1969.00	1400.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		8.00	2175.00	2097.58	1794.75
		WEIGHTED AVERAGE FOR THE YEAR		41.00	2120.73	2022.78	1924.71
=====	606-01392	Interrupted Structure Approach		Lin Foot	=====		
CR500-205		R5 GUARDRAIL END TREATMENT EA	06/13/19	284.00	80.00	68.00	68.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		284.00	80.00	68.00	68.00
		WEIGHTED AVERAGE FOR THE YEAR		284.00	80.00	68.00	68.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 343

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	606-01395	Transition Ty 3L		Each	=====	=====	=====
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	9.00	2000.00	2103.62	2100.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			9.00	2000.00	2103.62	2100.00
	WEIGHTED AVERAGE FOR THE YEAR			9.00	2000.00	2103.62	2100.00
=====	606-01460	Median Terminal		Each	=====	=====	=====
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	2.00	4600.00	5600.26	5851.20
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	3.00	4500.00	6100.00	7000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			5.00	4540.00	5814.43	6540.48
STA050A-029		US 50 FROM MP 352-359 BETWEEN	12/19/19	2.00	5500.00	7969.33	7200.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			2.00	5500.00	7969.33	7200.00
	WEIGHTED AVERAGE FOR THE YEAR			7.00	4814.29	6460.90	6728.91
=====	606-02003	End Anchor (Nonflared)		Each	=====	=====	=====
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	16.00	2700.00	3398.87	2896.05
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	47.00	2600.00	4981.53	5100.00
STA119A-069		SH 119: NEDERLAND - EAST					
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	4.00	3500.00	4020.13	4242.56
STR141A-047		SH 141 MP 120-143 MESA COUNTY	01/17/19	1.00	3000.00	3444.45	3100.00
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	2.00	2500.00	3680.87	3400.00
STR0241-062		US 24 143.4 - 148	01/24/19	27.00	2500.00	5016.67	4700.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	13.00	4500.00	3370.14	3400.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	2.00	3000.00	3552.63	3400.00
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	31.00	2800.00	2770.00	2640.00
NH2871-035		US 287 PASSING LANES SOUTH OF	02/07/19	1.00	2250.00	3718.08	3207.75
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	3.00	2700.00	4360.76	4365.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	2.00	3000.00	3936.66	3850.00
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	4.00	3500.00	5086.10	4600.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	8.00	4000.00	3800.00	3200.00
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	9.00	3000.00	3355.09	3400.00
NHPP006A-058		US 6 LOVELAND PASS - I-70 (FY	03/07/19	4.00	2500.00	4636.38	4272.75

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	606-02003	End Anchor (Nonflared)		Each =====			
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	1.00	3000.00	3895.00	4200.00
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	1.00	4400.00	5458.83	4776.50
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	2.00	2800.00	3190.00	2570.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	2.00	3500.00	4881.67	4600.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	11.00	3000.00	3857.65	3300.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		191.00	2924.35	4193.66	3916.01
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	7.00	3700.00	4476.55	4400.00
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	1.00	3000.00	4740.00	3160.00
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	2.00	4000.00	3607.50	3860.00
ER145A-081		SH 145 MP 21 EMERGENCY ROCKFA	06/07/19	2.00	4000.00	4812.35	5005.00
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	1.00	4300.00	7120.47	6270.00
CR500-205		R5 GUARDRAIL END TREATMENT EA	06/13/19	35.00	3000.00	2970.00	2970.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		48.00	3212.50	4046.85	3373.13
FSA0243-090		US 24 near Peyton from MP 326	10/31/19	4.00	3500.00	3787.95	3200.00
NHPP0702-377		I-70 VAIL EAST AND WEST	11/07/19	26.00	2500.00	5594.31	4000.00
MT CER100-333		MTCE R1 FY20 FREEWAY SIGNING	11/14/19	3.00	4000.00	5374.00	4248.00
ER0361-118		US 36 MP 7.2 - 8.5	11/21/19	4.00	4000.00	7719.47	7400.00
STR330A-002		SH 330 COLLBRAN	12/05/19	23.00	3500.00	3687.50	3735.00
STA050A-029		US 50 FROM MP 352-359 BETWEEN	12/19/19	21.00	2800.00	3421.33	2800.00
STA0831-120		SH83A (LEETSDALE):MISS TO COLO	12/19/19	1.00	4000.00	4191.93	3623.00
C145A-077		SH 145 MP 24.5 & 49.3 & US 55	12/19/19	2.00	4000.00	3429.20	2750.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		84.00	3075.00	4611.20	3725.86
		WEIGHTED AVERAGE FOR THE YEAR		323.00	3006.35	4266.66	3785.88
=====	606-02005	End Anchor (Flared)		Each =====			
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	7.00	3200.00	3210.96	4348.45
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	19.00	2500.00	3947.70	3900.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	6.00	3000.00	3258.00	2840.00
STR141A-047		SH 141 MP 120-143 MESA COUNTY	01/17/19	19.00	3000.00	4348.41	4150.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	13.00	4000.00	2852.26	2900.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	5.00	2500.00	3836.54	4500.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 345

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	606-02005	End Anchor (Flared)		Each =====			
NHPP0821-107	SH 82 GLENWOOD SPRINGS TO CA	SH 82 GLENWOOD SPRINGS TO CA	02/07/19	19.00	3400.00	3150.00	3000.00
NH2871-035	US 287 PASSING LANES SOUTH OF	US 287 PASSING LANES SOUTH OF	02/07/19	3.00	2500.00	3096.39	2661.75
NHPP0741-022	SH 74: I-70 TO CR 65 RESURFAC	SH 74: I-70 TO CR 65 RESURFAC	02/14/19	2.00	2500.00	3310.62	3195.00
NHPP006A-058	US 6 LOVELAND PASS - I-70 (FY	US 6 LOVELAND PASS - I-70 (FY	03/07/19	22.00	3000.00	4296.88	3793.76
NHPP0702-378	I-70 OFFICERS GULCH TO FRISCO	I-70 OFFICERS GULCH TO FRISCO	03/14/19	9.00	4000.00	5058.07	4314.22
NHPP050A-033	US50 West of Delta EB Lanes R	US50 West of Delta EB Lanes R	03/14/19	9.00	2600.00	2850.00	2250.00
NHPP0503-087	US 50 PASSING LANES EAST OF S	US 50 PASSING LANES EAST OF S	03/21/19	6.00	2200.00	4650.00	5000.00
NHPP2254-089	I-225 RESURFACING FROM I-25 T	I-225 RESURFACING FROM I-25 T	03/21/19	16.00	3000.00	3105.68	2700.00
STM0242-077	US24 - 8TH ST TO WEST OF MANI	US24 - 8TH ST TO WEST OF MANI	03/28/19	9.00	2977.78	2533.33	2300.00
STA0131-070 HMA ALT	SH 13 CR 5 NORTH AND SOUTH	SH 13 CR 5 NORTH AND SOUTH	03/28/19	22.00	2500.00	3439.66	3900.00
STA0131-070 PCCP ALT	SH 13 CR 5 NORTH AND SOUTH	SH 13 CR 5 NORTH AND SOUTH					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			186.00	2983.33	3533.80	3493.40
BR071A-020	REPLACEMENT OF STRUCTURE L-22	REPLACEMENT OF STRUCTURE L-22	04/18/19	2.00	2500.00	4425.00	4330.00
FSA0252-468	I-25 AND PLUM CREEK IMPROVEME	I-25 AND PLUM CREEK IMPROVEME	04/18/19	1.00	3000.00	3775.75	3493.00
NHPP0703-445	I-70 WESTBOUND PEAK PERIOD SH	I-70 WESTBOUND PEAK PERIOD SH	04/25/19	27.00	2500.00	4027.05	4202.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			30.00	2516.67	4042.24	4186.90
NHPP0252-477	I-25 SOUTH GAP PACKAGE 3	I-25 SOUTH GAP PACKAGE 3	07/02/19	26.00	2354.54	2354.54	2354.54
FBR0252-486	I-25 S GAP - BE BRIDGES UPPER	I-25 S GAP - BE BRIDGES UPPER					
FSA076A-010	I-76: VMS BOARDS EAST AND WES	I-76: VMS BOARDS EAST AND WES	07/18/19	7.00	3500.00	3357.00	3450.00
NHPP0253-273	I-25 EXPRESS LANES SEGMENT 5	I-25 EXPRESS LANES SEGMENT 5	08/05/19	1.00	3530.45	3530.45	3530.45
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			34.00	2624.96	2939.41	2614.66
STA0711-018	SH 71 SOUTH OF LIMON	SH 71 SOUTH OF LIMON	10/03/19	14.00	2810.00	3331.79	3500.00
STA079A-015	SH 79 FY20 RESURFACING MP 19	SH 79 FY20 RESURFACING MP 19	11/07/19	4.00	2750.00	3365.47	3200.00
ITS SW02-285	FY 19 ITS VMS UPGRADE	FY 19 ITS VMS UPGRADE	11/14/19	9.00	2800.00	4920.25	7002.00
ER0361-118	US 36 MP 7.2 - 8.5	US 36 MP 7.2 - 8.5	11/21/19	2.00	4250.00	5492.95	5300.00
STR330A-002	SH 330 COLLBRAN	SH 330 COLLBRAN	12/05/19	3.00	2500.00	3205.00	3080.00
FSA0253-258	I-25: FORT COLLINS NORTH CABL	I-25: FORT COLLINS NORTH CABL	12/19/19	1.00	2500.00	3175.00	3050.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			33.00	2849.70	3874.27	4476.00
	WEIGHTED AVERAGE FOR THE YEAR			283.00	2875.22	3584.42	3579.26
=====	606-10305	Brdg Rail Ty 3 (Spec)		Lin Foot =====			
STA050A-029	US 50 FROM MP 352-359 BETWEEN	US 50 FROM MP 352-359 BETWEEN	12/19/19	68.00	120.00	311.07	220.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			68.00	120.00	311.07	220.00
	WEIGHTED AVERAGE FOR THE YEAR			68.00	120.00	311.07	220.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 346

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	606-10405	Brdg Rail Ty 4 (Spec)		Lin Foot	=====		
NHPPR100-250		PACKAGE A (I-25 / I-70 / I-76	01/24/19	12.00	300.00	698.15	405.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		12.00	300.00	698.15	405.00
		WEIGHTED AVERAGE FOR THE YEAR		12.00	300.00	698.15	405.00
=====	606-10700	Brdg Rail Ty 7		Lin Foot	=====		
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	149.00	150.00	175.89	220.00
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	505.00	150.00	132.60	130.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		654.00	150.00	137.72	150.50
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	15,824.00	165.00	125.00	95.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		15,824.00	165.00	125.00	95.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	13,777.00	98.64	98.64	98.64
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		13,777.00	98.64	98.64	98.64
STR330A-002		SH 330 COLBRAN	12/05/19	188.00	100.00	190.00	185.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		188.00	100.00	190.00	185.00
		WEIGHTED AVERAGE FOR THE YEAR		30,443.00	134.25	121.19	98.40
=====	606-10705	Brdg Rail Ty 7 (Spec)		Lin Foot	=====		
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	82.00	95.00	213.76	190.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		82.00	95.00	213.76	190.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 347

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	606-10705	Brdg Rail Ty 7 (Spec)		Lin Foot	=====		
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	2,101.00	140.00	191.00	170.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2,101.00	140.00	191.00	170.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	568.00	132.83	132.83	132.83
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	25.00	294.33	294.33	294.33
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		593.00	139.64	139.64	139.64
		WEIGHTED AVERAGE FOR THE YEAR		2,776.00	138.59	188.11	164.11
=====	606-10810	Bridge Rail Type 8R MASH		Lin Foot	=====		
NHPP0702-380		THIS PROJECT IS LOCATED ALONG	11/14/19	85.00	200.00	315.87	180.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		85.00	200.00	315.87	180.00
		WEIGHTED AVERAGE FOR THE YEAR		85.00	200.00	315.87	180.00
=====	606-11000	Brdg Rail Ty 10		Lin Foot	=====		
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	7.00	187.00	665.04	620.12
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		7.00	187.00	665.04	620.12
		WEIGHTED AVERAGE FOR THE YEAR		7.00	187.00	665.04	620.12
=====	606-11010	Brdg Rail Ty 10R		Lin Foot	=====		
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	36.00	200.00	335.80	475.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR141A-047		SH 141 MP 120-143 MESA COUNTY	01/17/19	381.00	180.00	215.53	235.00
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	142.00	250.00	286.50	250.00
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	718.00	133.00	220.85	227.55



COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 348

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 606-11010		Brdg Rail Ty 10R		Lin Foot			
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	2,470.00	323.05	211.67	175.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			3,747.00	268.14	219.57	196.90
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	472.00	152.70	152.70	152.70
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			472.00	152.70	152.70	152.70
STA0711-018		SH 71 SOUTH OF LIMON	10/03/19	1,587.00	185.00	165.81	175.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1,587.00	185.00	165.81	175.00
	WEIGHTED AVERAGE FOR THE YEAR			5,806.00	236.03	199.55	187.32
===== 606-11030		Brdg Rail Ty 10M		Lin Foot			
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	237.00	220.00	235.07	216.60
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	416.00	175.00	242.83	160.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			653.00	191.33	239.68	180.54
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	202.00	180.00	243.33	170.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			202.00	180.00	243.33	170.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	1,914.00	154.43	154.43	154.43
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	470.00	192.93	192.93	192.93
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			2,384.00	162.02	162.02	162.02
	WEIGHTED AVERAGE FOR THE YEAR			3,239.00	169.05	211.50	166.25
===== 606-20013		Tensioned Cable Barrier (TL-3)		Lin Foot			
FSA0253-258		I-25: FORT COLLINS NORTH CABL	12/19/19	76,063.00	17.00	20.80	21.20
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			76,063.00	17.00	20.80	21.20
	WEIGHTED AVERAGE FOR THE YEAR			76,063.00	17.00	20.80	21.20

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 349

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	606-21010	End Anchor (Tens Cab Bar)		Each	=====		
IM0252-472		I-25 CABLE BARRIER PHASE III	04/04/19	10.00	8000.00	8750.00	8000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		10.00	8000.00	8750.00	8000.00
FSA0253-258		I-25: FORT COLLINS NORTH CABL	12/19/19	46.00	5000.00	6467.50	6970.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		46.00	5000.00	6467.50	6970.00
		WEIGHTED AVERAGE FOR THE YEAR		56.00	5535.71	6691.27	7153.93
=====	606-99999	Gd rail Ty 7 (Precast)		Lin Foot	=====		
NHPPR100-250		PACKAGE A (I-25 / I-70 / I-76	01/24/19	100.00	120.00	94.50	114.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		100.00	120.00	94.50	114.00
		WEIGHTED AVERAGE FOR THE YEAR		100.00	120.00	94.50	114.00
=====	607-00005	End Post		Each	=====		
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	34.00	250.00	170.80	156.00
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	6.00	530.00	333.05	325.89
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	11.00	350.00	222.50	225.00
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	38.00	250.00	222.50	220.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	50.00	300.00	237.65	261.00
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		139.00	287.99	216.91	215.96
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	10.00	250.00	189.13	375.00
ER145A-081		SH 145 MP 21 EMERGENCY ROCKFA	06/07/19	4.00	350.00	133.25	60.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		14.00	278.57	173.16	285.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	216.00	417.76	417.76	417.76

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 350

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	607-00005	End Post		Each	=====	=====	=====
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	10.00	488.83	488.83	488.83
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		226.00	420.90	420.90	420.90
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	9.00	250.00	391.80	342.00
FSA0243-090		US 24 near Peyton from MP 326	10/31/19	6.00	250.00	236.02	200.00
STA050A-029		US 50 FROM MP 352-359 BETWEEN	12/19/19	39.00	200.00	274.83	200.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		54.00	213.89	298.12	223.67
		WEIGHTED AVERAGE FOR THE YEAR		433.00	347.82	284.01	332.87
=====	607-00010	Corner and Line Br Post		Each	=====	=====	=====
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	77.00	320.00	230.20	208.00
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	2.00	600.00	386.75	380.20
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	25.00	250.00	315.00	330.00
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	22.00	380.00	280.00	280.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	54.00	400.00	264.81	297.00
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		180.00	344.72	251.51	256.24
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	6.00	300.00	417.50	485.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		6.00	300.00	417.50	485.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	499.00	638.94	638.94	638.94
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	5.00	1070.00	1070.00	1070.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		504.00	643.22	643.22	643.22
STA0711-018		SH 71 SOUTH OF LIMON	10/03/19	4.00	250.00	432.49	400.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 351

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	607-00010	Corner and Line Br Post		Each =====			
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	1.00	350.00	532.20	403.00
FSA0243-090		US 24 near Peyton from MP 326	10/31/19	17.00	250.00	301.96	220.00
STR330A-002		SH 330 COLLBRAN	12/05/19	2.00	300.00	537.50	1000.00
SHE094A-035		HWY 94 & PEYTON HWY	12/05/19	24.00	300.00	327.50	350.00
STA050A-029		US 50 FROM MP 352-359 BETWEEN	12/19/19	30.00	450.00	613.97	250.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		78.00	344.87	435.69	303.12
		WEIGHTED AVERAGE FOR THE YEAR		768.00	540.27	424.53	526.23
=====	607-00015	End Post (Spec)		Each =====			
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	156.00	500.00	309.96	352.00
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		156.00	500.00	309.96	352.00
		WEIGHTED AVERAGE FOR THE YEAR		156.00	500.00	309.96	352.00
=====	607-00020	Corner and Line Br Post (Spec)		Each =====			
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	180.00	700.00	358.49	121.00
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		180.00	700.00	358.49	121.00
		WEIGHTED AVERAGE FOR THE YEAR		180.00	700.00	358.49	121.00
=====	607-01000	Fence BW MP		Lin Foot =====			
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	85.00	8.00	18.70	45.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	2,601.00	3.00	5.13	4.25
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	513.00	5.00	7.51	5.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	740.00	8.00	11.08	5.50
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3,939.00	4.31	8.00	5.46
ER145A-081		SH 145 MP 21 EMERGENCY ROCKFA	06/07/19	300.00	3.00	9.97	10.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		300.00	3.00	9.97	10.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 352

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	607-01000	Fence BW MP		Lin Foot	=====		
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	1,272.00	2.17	2.17	2.17
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	1,870.00	3.26	3.26	3.26
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3,142.00	2.82	2.82	2.82
STA0711-018		SH 71 SOUTH OF LIMON	10/03/19	105.00	2.50	8.59	11.00
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	1,300.00	5.00	4.32	2.45
FSA0243-090		US 24 near Peyton from MP 326	10/31/19	5,681.00	4.00	3.28	2.50
SHE094A-035		HWY 94 & PEYTON HWY	12/05/19	4,420.00	4.00	3.85	3.00
STA050A-029		US 50 FROM MP 352-359 BETWEEN	12/19/19	20,226.00	6.00	3.47	2.20
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		31,732.00	5.31	3.55	2.40
		WEIGHTED AVERAGE FOR THE YEAR		39,113.00	4.99	4.08	2.80
=====	607-01050	Fence Wire MP		Lin Foot	=====		
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	887.00	2.00	125.93	12.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	50.00	10.00	108.00	160.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		937.00	2.43	125.76	19.90
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	3,754.00	33.80	33.80	33.80
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3,754.00	33.80	33.80	33.80
ER0361-118		US 36 MP 7.2 - 8.5	11/21/19	168.00	65.00	41.73	34.00
NHPP1602-172		US 160 REST AREA TRUCK PARKIN	12/05/19	160.00	15.00	13.00	13.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		328.00	40.61	34.81	23.76
		WEIGHTED AVERAGE FOR THE YEAR		5,019.00	28.39	99.01	30.55

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 353

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	607-01055	Fence Wire TWP		Lin Foot	=====		
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	319.00	5.00	11.57	10.38
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		319.00	5.00	11.57	10.38
		WEIGHTED AVERAGE FOR THE YEAR		319.00	5.00	11.57	10.38
=====	607-01100	Fence BW TWP		Lin Foot	=====		
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	7,129.00	10.00	3.80	4.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		7,129.00	10.00	3.80	4.00
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	100.00	5.00	11.63	20.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		100.00	5.00	11.63	20.00
		WEIGHTED AVERAGE FOR THE YEAR		7,229.00	9.93	3.91	4.22
=====	607-01110	Fence BW TWP (Spec)		Lin Foot	=====		
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	69,946.00	6.00	6.59	5.70
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		69,946.00	6.00	6.59	5.70
		WEIGHTED AVERAGE FOR THE YEAR		69,946.00	6.00	6.59	5.70
=====	607-11200	Fence CW MP		Lin Foot	=====		
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	612.00	4.00	6.00	5.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		612.00	4.00	6.00	5.00
FSA0243-090		US 24 near Peyton from MP 326	10/31/19	909.00	4.00	4.51	2.80

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 354

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 607-11200	Fence CW MP			Lin Foot			
STR330A-002	SH 330 COLBRAN		12/05/19	88.00	5.00	17.70	23.40
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			997.00	4.09	5.11	4.62
	WEIGHTED AVERAGE FOR THE YEAR			1,609.00	4.05	5.33	4.76
===== 607-11300	Fence CW TWP			Lin Foot			
FBR0063-057	US-6 F-09-K BRIDGE OVER CASTL		05/30/19	50.00	8.00	21.63	40.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			50.00	8.00	21.63	40.00
	WEIGHTED AVERAGE FOR THE YEAR			50.00	8.00	21.63	40.00
===== 607-11310	Fence CW TWP (Spec)			Lin Foot			
STR0132-021	SH 13-MOFFAT COUNTY-CR 3 SOUT		01/10/19	44,120.00	4.00	3.85	3.45
STA0131-070 HMA ALT	SH 13 CR 5 NORTH AND SOUTH		03/28/19	33,556.00	5.00	5.95	6.15
STA0131-070 PCCP ALT	SH 13 CR 5 NORTH AND SOUTH						
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			77,676.00	4.43	4.51	4.19
	WEIGHTED AVERAGE FOR THE YEAR			77,676.00	4.43	4.51	4.19
===== 607-11350	Fence Deer			Lin Foot			
NHPP0252-477	I-25 SOUTH GAP PACKAGE 3		07/02/19	144,925.00	7.86	7.86	7.86
FBR0252-486	I-25 S GAP - BE BRIDGES UPPER						
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			144,925.00	7.86	7.86	7.86
	WEIGHTED AVERAGE FOR THE YEAR			144,925.00	7.86	7.86	7.86
===== 607-11455	Fence Wood			Lin Foot			
ER119A-065	PR SH 119A BOULDER CANYON		01/03/19	326.00	18.00	25.35	20.00
STA119A-069	SH 119: NEDERLAND - EAST						
STR0241-062	US 24 143.4 - 148		01/24/19	213.00	50.00	74.33	98.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			539.00	30.65	34.99	50.82

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	607-11455	Fence Wood		Lin Foot	=====		
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	40.00	100.00	61.17	50.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		40.00	100.00	61.17	50.00
		WEIGHTED AVERAGE FOR THE YEAR		579.00	35.44	35.92	50.77
=====	607-11525	Fence (Plastic)		Lin Foot	=====		
STAR200-242		R2 NORTH PROGRAM WALL REPAIRS	01/03/19	200.00	3.20	4.19	5.00
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	400.00	4.00	2.79	3.10
NHPPR500-173		US 160_550 DURANGO SIGNALS OP	01/03/19	200.00	15.00	9.00	8.00
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	500.00	4.50	4.95	3.00
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	2,500.00	3.60	4.65	2.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	500.00	7.00	2.71	2.65
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	765.00	5.00	3.90	2.46
STR141A-047		SH 141 MP 120-143 MESA COUNTY	01/17/19	350.00	8.00	4.45	5.00
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	1,000.00	4.50	4.18	3.25
STR0241-062		US 24 143.4 - 148	01/24/19	625.00	5.00	8.50	4.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	300.00	5.00	4.28	3.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	500.00	4.30	4.15	1.45
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	880.00	5.00	2.18	2.85
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY	02/07/19	40.00	4.00	6.00	2.00
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	151.00	5.00	3.19	1.50
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	2,896.00	5.00	2.58	2.10
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	1,000.00	3.00	3.30	2.60
C R100-315		R1 ADA CURB RAMPS - PH 5	03/07/19	500.00	5.00	7.50	8.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	20.00	4.00	22.50	15.00
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	500.00	5.00	2.92	2.35
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	500.00	4.00	3.50	3.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	2,260.00	4.00	4.67	4.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	290.00	5.00	4.75	3.50
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	500.00	4.50	5.42	5.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	500.00	8.00	3.33	3.50
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	1,000.00	4.00	3.27	1.20
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		18,877.00	4.69	4.04	3.05
NHPP030A-035		US 285/SH30	04/04/19	100.00	5.00	15.00	15.00



COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 356

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	607-11525	Fence (Plastic)		Lin Foot	=====	=====	=====
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	2,000.00	3.50	3.57	2.90
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	1,118.00	4.00	3.49	2.00
NHPP2851-012		US 285 Antonito to Estrella C	05/02/19	100.00	4.00	11.62	8.00
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	1,000.00	4.00	3.64	1.92
CR300-248		CRAIG RESIDENCY ADA RAMP	05/16/19	500.00	7.00	2.00	0.50
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	200.00	4.00	3.25	3.00
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	2,050.00	4.00	3.22	2.00
NHPP030A-036		SH 30 & TOWER RD IMPROVEMENTS	06/13/19	500.00	4.00	5.00	5.00
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	470.00	3.00	7.00	10.00
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	2,657.00	5.00	3.68	3.50
WEIGHTED AVERAGE FOR THE SECOND QUARTER				10,695.00	4.26	3.56	3.15
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	3,000.00	5.03	5.03	5.03
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPPR500-207		R5 CHAIN STATION IMPROVEMENTS	07/11/19	300.00	5.00	6.17	5.00
FSA076A-010		I-76: VMS BOARDS EAST AND WES	07/18/19	500.00	4.00	5.00	5.00
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	2,415.00	2.68	2.68	2.68
NHPP0361-126		US 36 EMERGENCY REPAIR	08/06/19	3,000.00	3.17	3.17	3.17
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	500.00	4.50	5.00	5.00
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	300.00	10.00	5.46	4.88
NHPP050A-038		US550 MONTROSE PHASE 1 ADA RA	09/05/19	500.00	7.00	4.83	3.00
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	500.00	4.00	7.33	10.00
WEIGHTED AVERAGE FOR THE THIRD QUARTER				11,015.00	4.11	4.65	4.13
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	500.00	4.00	3.67	7.35
FSA0243-090		US 24 near Peyton from MP 326	10/31/19	1,465.00	3.00	3.42	3.40
ITS SW02-286		ITS FIBER TO STATE BUILDINGS	10/31/19	1,000.00	10.00	12.50	5.00
CR100-321		SIGNAL CABINET UPGRADE PHASE	10/31/19	300.00	5.00	5.63	4.00
NHPP0702-377		I-70 VAILL EAST AND WEST	11/07/19	200.00	5.00	6.48	3.50
ITS SW02-285		FY 19 ITS VMS UPGRADE	11/14/19	200.00	5.00	4.50	1.00
STR196A-001		CRITICAL CULVERT REPAIR - SH1	11/14/19	163.00	3.75	9.00	9.00
ER0361-118		US 36 MP 7.2 - 8.5	11/21/19	500.00	4.50	6.53	2.80
BRR100-268		SH 119 WALL REPAIR @ MP 6.8	11/21/19	100.00	4.00	11.76	7.00
STR330A-002		SH 330 COLLBRAN	12/05/19	200.00	3.50	4.78	6.00
NHPP0242-084		US 24 JOHNSON VILLAGE EAST CH	12/05/19	100.00	8.00	4.36	1.85
NHPP1602-172		US 160 REST AREA TRUCK PARKIN	12/05/19	300.00	5.00	4.07	4.07
STA050A-029		US 50 FROM MP 352-359 BETWEEN	12/19/19	20,400.00	4.00	2.58	2.15
FBR0761-232		I-76 OVER CLEAR CREEK REHAB	12/19/19	905.00	10.00	6.06	4.00
C145A-077		SH 145 MP 24.5 & 49.3 & US 55	12/19/19	50.00	3.00	4.07	2.00
C R100-318		REGION 1 ADA CURB RAMPS ESB	12/19/19	500.00	4.00	9.50	11.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 357

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	607-11525	Fence (Plastic)		Lin Foot	=====		
FSA0253-258		I-25: FORT COLLINS NORTH CABL	12/19/19	2,000.00	4.00	3.36	1.45
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	828.00	5.00	4.22	4.50
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		29,711.00	4.41	3.39	2.75
		WEIGHTED AVERAGE FOR THE YEAR		70,298.00	4.42	3.75	3.11
=====	607-11530	Fence (Spec)		Lin Foot	=====		
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	74.00	25.00	26.85	18.00
STA119A-069		SH 119: NEDERLAND - EAST					
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	438.00	60.00	30.45	31.50
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		512.00	54.94	29.33	28.09
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	1,147.00	2.63	2.63	2.63
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,147.00	2.63	2.63	2.63
		WEIGHTED AVERAGE FOR THE YEAR		1,659.00	18.77	19.30	7.81
=====	607-11580	Fence (Temp)		Lin Foot	=====		
NHPP006A-058		US 6 LOVELAND PASS - I-70 (FY 03/07/19		100.00	10.00	6.95	10.89
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		100.00	10.00	6.95	10.89
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	267.00	10.00	6.50	5.50
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		267.00	10.00	6.50	5.50
STMC040-043		FY19 PIKES PEAK AREA SIGNAL R	10/24/19	149.00	6.50	8.38	5.50
FSA0243-090		US 24 near Peyton from MP 326	10/31/19	400.00	5.00	3.57	3.50

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 358

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	607-11580	Fence (Temp)		Lin Foot	=====	=====	=====
STR330A-002	SH 330 COLLEBRAN		12/05/19	175.00	6.00	11.50	12.00
SHE094A-035	HWY 94 & PEYTON HWY		12/05/19	3,620.00	3.00	5.18	6.00
STA0241-065	US 24 LEADVILLE RESURFACING		12/19/19	38.00	10.00	39.98	39.20
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			4,382.00	3.48	5.59	6.28
	WEIGHTED AVERAGE FOR THE YEAR			4,749.00	3.99	5.64	6.34
=====	607-15000	Fence Conc (Sound)		Sq Foot	=====	=====	=====
NHPP0703-442	I-70 SILVERPLUME SOUNDWALL AN		06/13/19	19,170.00	60.00	112.56	54.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			19,170.00	60.00	112.56	54.00
	WEIGHTED AVERAGE FOR THE YEAR			19,170.00	60.00	112.56	54.00
=====	607-32208	Wood Snow Fence (8 Ft)		Each	=====	=====	=====
STR0132-021	SH 13-MOFFAT COUNTY-CR 3 SOUT		01/10/19	590.00	565.00	452.40	416.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			590.00	565.00	452.40	416.00
	WEIGHTED AVERAGE FOR THE YEAR			590.00	565.00	452.40	416.00
=====	607-53005	Fence CL (Spec)		Lin Foot	=====	=====	=====
FBR0253-247	I25 AT VINE DRIVE BRIDGE REPL		03/07/19	505.00	135.00	279.82	275.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			505.00	135.00	279.82	275.00
NHPP0252-477	I-25 SOUTH GAP PACKAGE 3		07/02/19	286.00	87.40	87.40	87.40
FBR0252-486	I-25 S GAP - BE BRIDGES UPPER						
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			286.00	87.40	87.40	87.40
	WEIGHTED AVERAGE FOR THE YEAR			791.00	117.79	270.40	207.17
=====	607-53136	Fence CL (36 In)		Lin Foot	=====	=====	=====
NHPP0703-445	I-70 WESTBOUND PEAK PERIOD SH		04/25/19	1,280.00	15.00	19.91	20.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 359

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== FBR0063-057	607-53136	Fence CL (36 In) US-6 F-09-K BRIDGE OVER CASTL	05/30/19	Lin Foot 824.00	70.00	32.50	30.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2,104.00	36.54	23.69	23.92
ER0361-118		US 36 MP 7.2 - 8.5	11/21/19	143.00	64.00	120.28	110.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		143.00	64.00	120.28	110.00
		WEIGHTED AVERAGE FOR THE YEAR		2,247.00	38.29	30.69	29.39
===== NHP0252-477 FBR0252-486	607-53137	Fence CL (Spec) (36 In) I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	Lin Foot 788.00	53.61	53.61	53.61
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		788.00	53.61	53.61	53.61
		WEIGHTED AVERAGE FOR THE YEAR		788.00	53.61	53.61	53.61
===== NHPP0361-127	607-53143	Fence CL (Spec) (42 In) US 36 EMERGENCY REPAIR - PACK	08/27/19	Lin Foot 688.00	85.66	85.66	85.66
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		688.00	85.66	85.66	85.66
		WEIGHTED AVERAGE FOR THE YEAR		688.00	85.66	85.66	85.66
===== STR0241-062	607-53148	Fence CL (48 In) US 24 143.4 - 148	01/24/19	Lin Foot 53.00	50.00	90.33	100.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		53.00	50.00	90.33	100.00
		WEIGHTED AVERAGE FOR THE YEAR		53.00	50.00	90.33	100.00
===== NHPP030A-035	607-53161	Fence CL (Spec) (60 In) US 285/SH30	04/04/19	Lin Foot 69.00	120.00	83.00	83.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		69.00	120.00	83.00	83.00
		WEIGHTED AVERAGE FOR THE YEAR		69.00	120.00	83.00	83.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 360

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	607-53173	Fence CL (Spec) (72 In)		Lin Foot	=====		
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	80.00	143.45	143.45	143.45
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			80.00	143.45	143.45	143.45
	WEIGHTED AVERAGE FOR THE YEAR			80.00	143.45	143.45	143.45
=====	607-53185	Fence CL (Spec) (84 In)		Lin Foot	=====		
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	30.00	386.07	386.07	386.07
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			30.00	386.07	386.07	386.07
	WEIGHTED AVERAGE FOR THE YEAR			30.00	386.07	386.07	386.07
=====	607-55040	Mesh Anchor		Each	=====		
ER119A-065 STA119A-069		PR SH 119A BOULDER CANYON SH 119: NEDERLAND - EAST	01/03/19	50.00	500.00	965.46	840.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			50.00	500.00	965.46	840.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	855.00	550.00	522.05	500.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			855.00	550.00	522.05	500.00
	WEIGHTED AVERAGE FOR THE YEAR			905.00	547.24	581.87	518.78
=====	607-55050	Mesh Anchor (Spec)		Each	=====		
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	85.00	2000.00	1197.07	1500.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			85.00	2000.00	1197.07	1500.00
	WEIGHTED AVERAGE FOR THE YEAR			85.00	2000.00	1197.07	1500.00
=====	607-55060	Mesh Pin		Each	=====		
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	50.00	260.00	177.62	170.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			50.00	260.00	177.62	170.00
	WEIGHTED AVERAGE FOR THE YEAR			50.00	260.00	177.62	170.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 361

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	607-55100	Wire Mesh (Draped)		Sq Foot	=====		
ER119A-065 STA119A-069		PR SH 119A BOULDER CANYON SH 119: NEDERLAND - EAST	01/03/19	68,700.00	4.00	2.77	3.15
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		68,700.00	4.00	2.77	3.15
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	117,295.00	6.00	2.45	2.40
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		117,295.00	6.00	2.45	2.40
		WEIGHTED AVERAGE FOR THE YEAR		185,995.00	5.26	2.65	2.68
=====	607-55104	Wire Mesh (Special)		Sq Foot	=====		
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	54,445.00	14.00	8.38	8.50
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		54,445.00	14.00	8.38	8.50
		WEIGHTED AVERAGE FOR THE YEAR		54,445.00	14.00	8.38	8.50
=====	607-56001	Fence (Animal Protect)		Lin Foot	=====		
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	50.00	13.00	21.55	13.33
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		50.00	13.00	21.55	13.33
		WEIGHTED AVERAGE FOR THE YEAR		50.00	13.00	21.55	13.33
=====	607-60002	Game Ramp		Each	=====		
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	61.00	6871.91	6871.91	6871.91
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		61.00	6871.91	6871.91	6871.91
		WEIGHTED AVERAGE FOR THE YEAR		61.00	6871.91	6871.91	6871.91
=====	607-60004	4 Ft Gate Walk		Each	=====		
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	1.00	400.00	1065.01	1335.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	400.00	1065.01	1335.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	400.00	1065.01	1335.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 362

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	607-60008	Game Ramp (Special)		Each	=====	=====	=====
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	2.00	5140.54	5140.54	5140.54
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	5140.54	5140.54	5140.54
		WEIGHTED AVERAGE FOR THE YEAR		2.00	5140.54	5140.54	5140.54
=====	607-60108	8 Ft Gate		Each	=====	=====	=====
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	1.00	1000.00	392.50	385.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	1000.00	392.50	385.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	1000.00	392.50	385.00
=====	607-60109	8 Foot Gate (Spec)		Each	=====	=====	=====
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	11.00	2345.74	2345.74	2345.74
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		11.00	2345.74	2345.74	2345.74
		WEIGHTED AVERAGE FOR THE YEAR		11.00	2345.74	2345.74	2345.74
=====	607-60110	10 Ft Gate		Each	=====	=====	=====
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	4.00	700.00	720.00	640.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	700.00	720.00	640.00
ER145A-081		SH 145 MP 21 EMERGENCY ROCKFA	06/07/19	1.00	700.00	297.50	300.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	700.00	297.50	300.00
		WEIGHTED AVERAGE FOR THE YEAR		5.00	700.00	635.50	572.00
=====	607-60116	16 Ft Gate		Each	=====	=====	=====
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	5.00	800.00	490.00	480.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 363

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 607-60116 16 Ft Gate Each =====							
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	16.00	1500.00	397.57	242.00
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			21.00	1333.33	413.51	333.54
-----							
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	1.00	597.47	597.47	597.47
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	597.47	597.47	597.47
-----							
SHE094A-035		HWY 94 & PEYTON HWY	12/05/19	1.00	40.00	801.33	700.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	40.00	801.33	700.00
	WEIGHTED AVERAGE FOR THE YEAR			23.00	1245.11	435.24	375.56
=====							
===== 607-60117 16 Ft Gate (Spec) Each =====							
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	18.00	700.00	289.40	260.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	28.00	1500.00	434.71	242.00
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			46.00	1186.96	359.55	252.13
-----							
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	7.00	3071.81	3071.81	3071.81
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			7.00	3071.81	3071.81	3071.81
	WEIGHTED AVERAGE FOR THE YEAR			53.00	1435.90	464.44	758.22
=====							
===== 607-60120 20 Ft Gate Each =====							
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	1.00	980.00	1047.26	905.24
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	2.00	1600.00	540.00	530.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	6.00	1900.00	528.56	364.00



COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 364

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	607-60120	20 Ft Gate		Each			
STA0131-070	PCCP ALT	SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		9.00	1731.11	641.34	509.54
		WEIGHTED AVERAGE FOR THE YEAR		9.00	1731.11	641.34	509.54
=====	607-60121	20 Ft Gate (Spec)		Each			
STA0131-070	HMA ALT	SH 13 CR 5 NORTH AND SOUTH	03/28/19	16.00	1900.00	616.20	667.00
STA0131-070	PCCP ALT	SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		16.00	1900.00	616.20	667.00
		WEIGHTED AVERAGE FOR THE YEAR		16.00	1900.00	616.20	667.00
=====	607-60243	40 Foot Gate (Special)		Each			
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	6.00	1396.28	1396.28	1396.28
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		6.00	1396.28	1396.28	1396.28
		WEIGHTED AVERAGE FOR THE YEAR		6.00	1396.28	1396.28	1396.28
=====	607-60610	Vehicle Gate		Each			
ER0361-118		US 36 MP 7.2 - 8.5	11/21/19	1.00	12000.00	6254.69	6000.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	12000.00	6254.69	6000.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	12000.00	6254.69	6000.00
=====	607-60620	Road Closure Gate		Each			
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	1.00	15000.00	20896.00	10700.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	15000.00	20896.00	10700.00
STRR200-257		ROAD CLOSURE GATES ON VARIOUS	05/30/19	8.00	15000.00	10879.00	10500.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		8.00	15000.00	10879.00	10500.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	607-60620	Road Closure Gate		Each	=====	=====	=====
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	4.00	20475.00	20475.00	20475.00
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPPR500-207		R5 CHAIN STATION IMPROVEMENTS	07/11/19	1.00	15000.00	19613.75	13000.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		5.00	19380.00	20044.38	18980.00
		WEIGHTED AVERAGE FOR THE YEAR		14.00	16564.29	15134.45	13542.86
=====	608-00000	Conc Sidewalk		Sq Yard	=====	=====	=====
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	40.00	75.00	71.60	77.00
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	125.00	60.00	65.33	56.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR0241-062		US 24 143.4 - 148	01/24/19	2,173.00	50.00	89.83	85.00
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	35.00	75.00	96.05	68.15
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	20.00	75.00	115.33	130.00
C R100-315		R1 ADA CURB RAMPS - PH 5	03/07/19	466.00	85.00	116.50	105.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	350.00	75.00	82.50	65.00
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	18.00	300.00	185.58	358.75
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	231.00	50.00	90.00	104.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	54.00	80.00	182.65	200.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	231.00	67.00	51.67	50.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3,743.00	60.35	88.69	86.64
NHPP030A-035		US 285/SH30	04/04/19	83.30	75.00	110.00	110.00
MTCE0641-103		MTCE R3 FY20 SH 64 RANGELY PE	05/02/19	382.00	125.00	106.00	72.00
CR300-248		CRAIG RESIDENCY ADA RAMPS	05/16/19	439.00	70.00	123.00	56.00
STMC430-020		ADA RAMPS DIVIDE ESB	05/23/19	59.00	102.00	114.56	114.56
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	5.00	130.00	245.00	150.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		968.30	94.39	117.02	71.01
STAR400-353		Region 4 - US 287C at interse	07/11/19	196.00	80.00	104.63	134.00
CR400-367		R4 LONGMONT ADA CURB RAMPS	08/22/19	763.00	100.00	116.50	113.00
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	2.00	120.00	627.33	250.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 366

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	608-00000	Conc Sidewalk		Sq Yard	=====	=====	=====
NHPP050A-038		US550 MONTROSE PHASE 1 ADA RA	09/05/19	472.00	70.00	77.33	87.00
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	1,579.00	85.00	103.67	68.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3,012.00	86.15	101.91	86.79
CR400-366		BOULDER ADA CURB RAMPS PHASE	10/03/19	99.00	115.00	114.67	94.00
STMC040-043		FY19 PIKES PEAK AREA SIGNAL R	10/24/19	332.00	105.00	89.41	66.15
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	1,915.00	60.00	45.89	32.60
ITS SW02-286		ITS FIBER TO STATE BUILDINGS	10/31/19	10.00	300.00	300.00	200.00
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	662.00	120.00	133.08	96.30
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3,018.00	80.71	65.31	52.83
		WEIGHTED AVERAGE FOR THE YEAR		10,741.30	76.37	84.66	75.77
=====	608-00005	Conc Sidewalk (Spec)		Sq Yard	=====	=====	=====
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	87.00	150.00	172.00	254.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		87.00	150.00	172.00	254.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	95.00	100.00	133.06	145.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		95.00	100.00	133.06	145.00
		WEIGHTED AVERAGE FOR THE YEAR		182.00	123.90	147.82	197.10
=====	608-00006	Conc Sidewalk (6 In)		Sq Yard	=====	=====	=====
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	1,524.00	55.00	65.78	59.00
STA119A-069		SH 119: NEDERLAND - EAST					
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	7.00	150.00	197.50	120.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,531.00	55.43	65.93	59.28
NHPP030A-035		US 285/SH30	04/04/19	98.00	85.00	135.00	135.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 367

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 608-00006 Conc Sidewalk (6 In) Sq Yard =====							
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	23.00	80.00	94.63	96.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	307.00	65.00	89.91	105.00
C2571-013		SH257 & 392:WINDSOR CURB RAMP	05/02/19	140.00	95.00	119.00	70.00
WEIGHTED AVERAGE FOR THE SECOND QUARTER				568.00	76.45	101.06	101.18
NHPP0702-380		THIS PROJECT IS LOCATED ALONG	11/14/19	25.00	150.00	102.73	80.00
STA0831-120		SH83A(LEETSDALE):MISS TO COLO	12/19/19	294.00	75.00	86.05	56.90
C R100-318		REGION 1 ADA CURB RAMPS ESB	12/19/19	1,150.00	120.00	97.50	70.00
NHPP0881-030		SH 88 (BELLEVIEW) UNIVERSITY	12/19/19	66.00	75.00	102.90	102.00
WEIGHTED AVERAGE FOR THE FOURTH QUARTER				1,535.00	109.93	94.59	69.03
WEIGHTED AVERAGE FOR THE YEAR				3,634.00	81.74	75.30	69.95
===== 608-00010 Conc Curb Ramp Sq Yard =====							
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	140.00	150.00	152.80	180.00
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	106.00	147.00	171.47	120.00
STA119A-069		SH 119: NEDERLAND - EAST					
STRO241-062		US 24 143.4 - 148	01/24/19	581.00	150.00	195.00	180.00
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	429.00	60.00	139.00	126.50
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	302.00	160.00	190.75	156.50
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	133.00	200.00	155.95	146.55
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	202.00	175.00	149.00	185.00
C R100-315		R1 ADA CURB RAMPS - PH 5	03/07/19	1,437.00	162.00	197.50	175.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	447.00	155.00	264.00	238.00
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	46.00	200.00	277.75	461.25
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	220.00	185.00	160.50	196.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	129.00	165.00	384.70	425.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	114.00	146.05	216.67	190.00
WEIGHTED AVERAGE FOR THE FIRST QUARTER				4,286.00	151.58	192.64	186.56
NHPP030A-035		US 285/SH30	04/04/19	884.40	155.00	250.00	250.00
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	12.00	200.00	185.38	213.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	81.00	155.00	188.75	175.00
C2571-013		SH257 & 392:WINDSOR CURB RAMP	05/02/19	1,178.00	170.00	175.33	180.00
MTCE0641-103		MTCE R3 FY20 SH 64 RANGELY PE	05/02/19	179.00	180.00	203.50	132.00
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	106.00	185.00	202.50	180.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 368

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	608-00010	Conc Curb Ramp		Sq Yard	=====	=====	=====
CR300-248		CRAIG RESIDENCY ADA RAMPS	05/16/19	3,085.00	150.00	201.33	126.00
STMC430-020		ADA RAMPS DIVIDE ESB	05/23/19	340.00	250.00	180.27	180.27
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		5,865.40	162.29	197.38	160.70
STAR400-353		Region 4 - US 287C at interse	07/11/19	60.00	200.00	184.63	205.00
CR400-367		R4 LONGMONT ADA CURB RAMPS	08/22/19	1,757.00	180.00	194.00	190.00
NHPP050A-038		US550 MONTROSE PHASE 1 ADA RA	09/05/19	2,366.00	150.00	140.67	125.00
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	2,280.00	170.00	175.00	130.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		6,463.00	165.68	165.00	145.18
CR400-366		BOULDER ADA CURB RAMPS PHASE	10/03/19	2,419.00	180.00	194.00	167.00
STMC040-043		FY19 PIKES PEAK AREA SIGNAL R	10/24/19	218.00	170.00	173.75	130.00
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	184.00	170.00	199.60	228.00
NHPP0702-380		THIS PROJECT IS LOCATED ALONG	11/14/19	452.00	160.00	169.00	160.00
STA0831-120		SH83A(LEETSDALE):MISS TO COLO	12/19/19	1,009.00	185.00	192.53	150.00
C R100-318		REGION 1 ADA CURB RAMPS ESB	12/19/19	719.00	200.00	180.00	150.00
NHPP0881-030		SH 88 (BELLEVIEW) UNIVERSITY	12/19/19	276.00	200.00	230.11	238.00
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	896.00	200.00	224.35	168.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		6,173.00	184.83	196.95	165.56
		WEIGHTED AVERAGE FOR THE YEAR		22,787.40	167.34	187.48	162.48
=====	608-00015	Detectable Warnings		Sq Foot	=====	=====	=====
STR0241-062		US 24 143.4 - 148	01/24/19	18.00	100.00	62.50	64.00
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	70.00	118.83	90.92	72.75
C R100-315		R1 ADA CURB RAMPS - PH 5	03/07/19	105.00	90.00	111.50	125.00
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	16.00	125.00	170.08	256.25
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		209.00	103.20	103.54	112.29
NHPP030A-035		US 285/SH30	04/04/19	13.40	100.00	100.00	100.00
C2571-013		SH257 & 392:WINDSOR CURB RAMP	05/02/19	13.00	125.00	122.67	150.00
CR300-248		CRAIG RESIDENCY ADA RAMPS	05/16/19	189.00	100.00	49.33	50.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		215.40	101.51	55.05	59.15

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 608-00015		Detectable Warnings		Sq Foot	=====		
CR400-367		R4 LONGMONT ADA CURB RAMPS	08/22/19	30.00	120.00	129.00	108.00
NHPP050A-038		US550 MONTROSE PHASE 1 ADA RA	09/05/19	20.00	100.00	80.00	110.00
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	42.00	100.00	91.67	40.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		92.00	106.52	97.93	77.39
CR400-366		BOULDER ADA CURB RAMPS PHASE	10/03/19	203.00	60.00	113.33	50.00
STMC040-043		FY19 PIKES PEAK AREA SIGNAL R	10/24/19	8.00	150.00	161.50	200.00
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	80.00	15.00	85.20	174.00
C R100-318		REGION 1 ADA CURB RAMPS ESB	12/19/19	40.00	120.00	115.00	90.00
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	81.00	100.00	77.28	85.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		412.00	66.70	99.89	87.75
		WEIGHTED AVERAGE FOR THE YEAR		928.40	86.94	90.31	85.61
===== 608-00018		Curb Ramp (Temp Parallel) (Single)		Each	=====		
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	4.00	1500.00	1190.00	380.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	1500.00	1190.00	380.00
NHPP0702-380		THIS PROJECT IS LOCATED ALONG	11/14/19	4.00	1500.00	849.00	450.00
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	4.00	1000.00	1310.01	1680.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		8.00	1250.00	1079.50	1065.00
		WEIGHTED AVERAGE FOR THE YEAR		12.00	1333.33	1107.13	836.67
===== 608-00026		Conc Bikeway (6 In)		Sq Yard	=====		
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	2,386.00	45.00	70.68	65.00
STA119A-069		SH 119: NEDERLAND - EAST					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,386.00	45.00	70.68	65.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 370

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	608-00026	Conc Bikeway (6 In)		Sq Yard	=====		
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	68.00	94.35	94.35	94.35
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		68.00	94.35	94.35	94.35
		WEIGHTED AVERAGE FOR THE YEAR		2,454.00	46.37	70.76	65.81
=====	608-00028	Conc Bikeway (8 In)		Sq Yard	=====		
ER119A-065 STA119A-069		PR SH 119A BOULDER CANYON SH 119: NEDERLAND - EAST	01/03/19	429.00	50.00	90.41	75.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		429.00	50.00	90.41	75.00
		WEIGHTED AVERAGE FOR THE YEAR		429.00	50.00	90.41	75.00
=====	608-00040	Conc Bikeway (Spec)		Sq Yard	=====		
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	153.00	100.00	143.51	150.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		153.00	100.00	143.51	150.00
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	95.00	94.35	94.35	94.35
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		95.00	94.35	94.35	94.35
		WEIGHTED AVERAGE FOR THE YEAR		248.00	97.84	135.08	128.68
=====	608-00050	Brick Pavers		Sq Foot	=====		
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	4,219.00	40.00	25.92	11.40
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4,219.00	40.00	25.92	11.40
		WEIGHTED AVERAGE FOR THE YEAR		4,219.00	40.00	25.92	11.40
=====	608-00350	Conc Sidewalk (C)		Sq Yard	=====		
STAR400-353		Region 4 - US 287C at interse	07/11/19	34.00	250.00	259.50	252.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 371

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	608-00350	Conc Sidewalk (C)		Sq Yard	=====	=====	=====
NHPP050A-038		US550 MONTROSE PHASE 1 ADA RA	09/05/19	3.00	55.00	181.67	210.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		37.00	234.19	250.40	248.59
CR400-366		BOULDER ADA CURB RAMPS PHASE	10/03/19	10.00	200.00	211.67	150.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		10.00	200.00	211.67	150.00
		WEIGHTED AVERAGE FOR THE YEAR		47.00	226.91	239.54	227.62
=====	608-10010	Sidewalk Drain		Each	=====	=====	=====
STR0241-062		US 24 143.4 - 148	01/24/19	7.00	3000.00	2576.67	2700.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		7.00	3000.00	2576.67	2700.00
		WEIGHTED AVERAGE FOR THE YEAR		7.00	3000.00	2576.67	2700.00
=====	609-20010	Curb Ty 2 B		Lin Foot	=====	=====	=====
STR0241-062		US 24 143.4 - 148	01/24/19	27.00	30.00	76.50	72.00
C R100-315		R1 ADA CURB RAMPS - PH 5	03/07/19	10.00	80.00	68.00	80.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	311.00	70.00	44.00	23.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		348.00	67.18	48.30	28.44
NHPP030A-035		US 285/SH30	04/04/19	20.00	65.00	65.00	65.00
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	11.00	100.00	75.00	80.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		31.00	77.42	70.24	70.32
CR400-367		R4 LONGMONT ADA CURB RAMPS	08/22/19	132.00	70.00	65.00	50.00
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	333.00	85.00	49.00	40.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		465.00	80.74	52.34	42.84



COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 372

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	609-20010	Curb Ty 2 B		Lin Foot	=====		
CR400-366		BOULDER ADA CURB RAMPS PHASE	10/03/19	12.00	40.00	53.33	50.00
C R100-318		REGION 1 ADA CURB RAMPS ESB	12/19/19	108.00	51.00	47.50	45.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		----- 120.00	----- 49.90	----- 48.33	----- 45.50
		WEIGHTED AVERAGE FOR THE YEAR		=====	=====	=====	=====
				964.00	71.90	50.95	38.86
=====	609-21010	C and G Ty 2 I-B		Lin Foot	=====		
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	250.00	17.00	29.20	30.00
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	282.00	25.00	33.33	34.00
STA119A-069		SH 119: NEDERLAND - EAST					
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	213.00	24.00	37.08	28.25
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	843.00	22.00	32.35	40.15
C R100-315		R1 ADA CURB RAMPS - PH 5	03/07/19	379.00	35.00	49.50	45.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	696.00	20.00	40.00	30.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	382.00	35.00	36.25	33.50
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	179.00	17.00	59.24	47.50
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		----- 3,224.00	----- 24.37	----- 36.21	----- 36.04
NHPP030A-035		US 285/SH30	04/04/19	8,558.40	20.00	40.00	40.00
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	458.00	25.00	35.50	30.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	487.00	20.00	34.16	32.00
C2571-013		SH257 & 392:WINDSOR CURB RAMP	05/02/19	41.00	50.00	43.67	45.00
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	157.00	40.00	37.50	30.00
STMC430-020		ADA RAMPS DIVIDE ESB	05/23/19	94.00	50.00	46.98	46.98
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		----- 9,795.40	----- 20.97	----- 38.67	----- 39.06
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	8.00	38.00	46.33	37.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		----- 8.00	----- 38.00	----- 46.33	----- 37.00
STMC040-043		FY19 PIKES PEAK AREA SIGNAL R	10/24/19	56.00	32.00	50.94	45.75

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 373

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 609-21010		C and G Ty 2 I-B		Lin Foot	=====	=====	=====
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	529.00	32.00	24.14	26.20
SHE0881-031		FEDERAL BLVD. SH088A MP 1.98	12/05/19	7,252.00	30.00	33.75	22.75
C R100-318		REGION 1 ADA CURB RAMPS ESB	12/19/19	1,703.00	50.00	47.50	40.00
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	147.00	40.00	59.93	36.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			9,687.00	33.79	34.61	26.31
	WEIGHTED AVERAGE FOR THE YEAR			22,714.40	26.92	35.63	33.19
===== 609-21011		C and G Ty 2 I-M		Lin Foot	=====	=====	=====
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	1,800.00	22.00	26.40	27.00
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	1,636.00	30.00	32.74	26.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	2,499.00	35.00	21.42	16.25
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			5,935.00	29.68	26.99	22.20
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	307.00	26.00	34.82	33.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			307.00	26.00	34.82	33.00
STMC040-043		FY19 PIKES PEAK AREA SIGNAL R	10/24/19	172.00	40.00	46.25	50.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			172.00	40.00	46.25	50.00
	WEIGHTED AVERAGE FOR THE YEAR			6,414.00	29.78	27.77	23.46
===== 609-21013		C and G Ty 2 I-M (Spec)		Lin Foot	=====	=====	=====
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	361.00	35.00	33.33	28.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			361.00	35.00	33.33	28.00
	WEIGHTED AVERAGE FOR THE YEAR			361.00	35.00	33.33	28.00
===== 609-21020		C and G Ty 2 II-B		Lin Foot	=====	=====	=====
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	12.00	45.00	43.80	50.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	609-21020	C and G Ty 2 II-B		Lin Foot	=====	=====	=====
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	1,603.00	34.26	34.29	36.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR0241-062		US 24 143.4 - 148	01/24/19	5,153.00	35.00	42.33	35.00
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	600.00	30.00	45.78	32.35
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	84.00	40.00	48.00	48.00
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	214.00	45.00	39.67	45.00
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	4,344.00	28.00	26.14	30.00
C R100-315		R1 ADA CURB RAMPS - PH 5	03/07/19	315.00	40.00	49.50	45.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	854.00	32.00	50.00	35.00
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	18.00	60.00	81.17	102.50
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	803.00	37.00	40.50	36.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	81.00	40.00	35.67	28.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		14,081.00	32.84	32.01	34.03
NHPP030A-035		US 285/SH30	04/04/19	459.50	35.00	43.00	43.00
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	75.00	35.00	43.00	38.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	326.00	35.00	38.27	37.00
C2571-013		SH257 & 392:WINDSOR CURB RAMP	05/02/19	142.00	50.00	42.00	40.00
MTCE0641-103		MTCE R3 FY20 SH 64 RANGELY PE	05/02/19	583.00	40.00	52.00	34.00
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	18.00	60.00	81.00	75.00
CR300-248		CRAIG RESIDENCY ADA RAMPS	05/16/19	633.00	40.00	89.00	37.00
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	731.00	35.00	33.63	27.00
STMC430-020		ADA RAMPS DIVIDE ESB	05/23/19	145.00	36.50	42.64	42.64
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3,112.50	37.85	51.00	35.62
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	324.00	39.60	39.60	39.60
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
STAR400-353		Region 4 - US 287C at interse	07/11/19	21.00	50.00	166.50	68.00
CR400-367		R4 LONGMONT ADA CURB RAMPS	08/22/19	834.00	50.00	49.00	48.00
NHPP050A-038		US550 MONTROSE PHASE 1 ADA RA	09/05/19	612.00	40.00	42.67	41.00
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	1,961.00	40.00	43.67	40.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3,752.00	42.24	44.78	42.06
CR400-366		BOULDER ADA CURB RAMPS PHASE	10/03/19	101.00	50.00	50.00	50.00
STMC040-043		FY19 PIKES PEAK AREA SIGNAL R	10/24/19	452.00	38.00	60.03	56.10
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	2,539.00	35.00	24.29	17.40

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 609-21020		C and G Ty 2 II-B		Lin Foot	=====		
STA0831-120		SH83A(LEETSDALE):MISS TO COLO	12/19/19	657.00	35.00	33.19	22.40
C R100-318		REGION 1 ADA CURB RAMPS ESB	12/19/19	150.00	45.00	50.00	45.00
NHPP0881-030		SH 88 (BELLEVIEW) UNIVERSITY	12/19/19	190.00	35.00	41.77	42.00
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	1,353.00	40.00	53.83	33.60
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			5,442.00	37.05	34.84	27.47
	WEIGHTED AVERAGE FOR THE YEAR			26,387.50	35.63	34.82	34.01
===== 609-21021		C and G Ty 2 II-M		Lin Foot	=====		
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	580.00	30.00	32.40	32.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	39.00	35.00	54.95	50.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	1,070.00	40.00	26.00	21.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,689.00	36.45	30.88	25.45
NHPP030A-035		US 285/SH30	04/04/19	2.80	40.00	200.00	200.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	312.00	35.00	38.61	38.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			314.80	35.04	39.09	39.44
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	8.00	35.00	47.33	40.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			8.00	35.00	47.33	40.00
STMC040-043		FY19 PIKES PEAK AREA SIGNAL R	10/24/19	131.00	40.00	62.65	85.10
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			131.00	40.00	62.65	85.10
	WEIGHTED AVERAGE FOR THE YEAR			2,142.80	36.46	33.95	31.20
===== 609-21023		C and G Ty 2 II-B (Spec)		Lin Foot	=====		
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	267.00	33.87	55.45	34.15
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			267.00	33.87	55.45	34.15
	WEIGHTED AVERAGE FOR THE YEAR			267.00	33.87	55.45	34.15

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 376

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 609-21900		C and G Ty 2 (Spec)		Lin Foot	=====		
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	96.00	50.00	107.00	135.00
	WEIGHTED AVERAGE FOR THE FIRST	QUARTER		96.00	50.00	107.00	135.00
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	12.00	50.00	90.00	60.00
	WEIGHTED AVERAGE FOR THE SECOND	QUARTER		12.00	50.00	90.00	60.00
	WEIGHTED AVERAGE FOR THE YEAR			108.00	50.00	105.11	126.67
===== 609-22021		CGS Ty 2 MS		Lin Foot	=====		
STR0241-062		US 24 143.4 - 148	01/24/19	16.00	60.00	143.33	115.00
	WEIGHTED AVERAGE FOR THE FIRST	QUARTER		16.00	60.00	143.33	115.00
	WEIGHTED AVERAGE FOR THE YEAR			16.00	60.00	143.33	115.00
===== 609-24002		Gutter Ty 2 (2 Ft)		Lin Foot	=====		
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	129.00	30.00	37.44	27.00
STA119A-069		SH 119: NEDERLAND - EAST					
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	350.00	75.00	28.39	42.24
	WEIGHTED AVERAGE FOR THE FIRST	QUARTER		479.00	62.88	31.37	38.14
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	1,950.00	25.67	25.67	25.67
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
	WEIGHTED AVERAGE FOR THE THIRD	QUARTER		1,950.00	25.67	25.67	25.67
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	19.00	50.00	56.62	45.00
	WEIGHTED AVERAGE FOR THE FOURTH	QUARTER		19.00	50.00	56.62	45.00
	WEIGHTED AVERAGE FOR THE YEAR			2,448.00	33.14	29.49	28.26

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 377

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 609-24004		Gutter Ty 2 (4 Ft)		Lin Foot	=====		
STR0241-062		US 24 143.4 - 148	01/24/19	125.00	50.00	63.00	53.00
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	107.00	44.90	59.25	38.25
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		232.00	47.65	61.27	46.20
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	423.00	50.00	36.57	34.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		423.00	50.00	36.57	34.00
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	71.00	60.00	91.08	56.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		71.00	60.00	91.08	56.00
		WEIGHTED AVERAGE FOR THE YEAR		726.00	50.23	49.79	40.05
===== 609-24006		Gutter Ty 2 (6 Ft)		Lin Foot	=====		
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	42.00	55.00	55.72	63.10
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		42.00	55.00	55.72	63.10
		WEIGHTED AVERAGE FOR THE YEAR		42.00	55.00	55.72	63.10
===== 609-24008		Gutter Ty 2 (8 Ft)		Lin Foot	=====		
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	31.00	75.00	125.33	96.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		31.00	75.00	125.33	96.00
		WEIGHTED AVERAGE FOR THE YEAR		31.00	75.00	125.33	96.00
===== 609-24010		Gutter Ty 2 (10 Ft)		Lin Foot	=====		
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	187.00	20.00	108.89	105.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 378

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	609-24010	Gutter Ty 2 (10 Ft)		Lin Foot	=====	=====	=====
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			187.00	20.00	108.89	105.00
	WEIGHTED AVERAGE FOR THE YEAR			187.00	20.00	108.89	105.00
=====	609-40010	Curb Ty 4 B		Lin Foot	=====	=====	=====
NHPPR100-250		PACKAGE A (I-25 / I-70 / I-76	01/24/19	61.00	25.00	54.60	37.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	221.00	53.00	37.50	20.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			282.00	46.94	44.48	23.68
	WEIGHTED AVERAGE FOR THE YEAR			282.00	46.94	44.48	23.68
=====	609-40031	Curb Ty 4 B (Key-Way)		Lin Foot	=====	=====	=====
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	332.00	8.00	21.80	30.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			332.00	8.00	21.80	30.00
STAR100-265		Concrete Resurfacing, Various	12/05/19	43.00	40.00	103.82	38.59
SHE0881-031		FEDERAL BLVD. SH088A MP 1.98	12/05/19	14,193.00	27.00	29.35	14.75
STA0831-120		SH83A (LEETSDALE) :MISS TO COLO	12/19/19	5,197.00	35.00	17.59	6.90
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			19,433.00	29.17	26.87	12.70
	WEIGHTED AVERAGE FOR THE YEAR			19,765.00	28.81	26.78	12.99
=====	609-40120	Curb Median Special		Sq Yard	=====	=====	=====
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	22.00	175.00	115.20	115.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			22.00	175.00	115.20	115.00
SHE0881-031		FEDERAL BLVD. SH088A MP 1.98	12/05/19	93.00	105.00	197.60	235.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 379

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	609-40120	Curb Median Special		Sq Yard	=====	=====	=====
STA0831-120		SH83A(LEETSDALE):MISS TO COLO	12/19/19	34.00	157.00	111.20	20.30
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		127.00	118.92	178.05	177.52
		WEIGHTED AVERAGE FOR THE YEAR		149.00	127.20	168.33	168.29
=====	609-60011	Curb Ty 6 M		Lin Foot	=====	=====	=====
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	341.00	17.00	25.67	36.21
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	635.00	12.00	21.58	19.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	303.00	18.00	53.17	61.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	3,497.00	16.00	11.00	8.50
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4,776.00	15.67	18.07	15.21
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	50.00	20.00	33.67	16.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	46.00	65.00	85.23	15.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		96.00	41.56	58.38	15.52
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	2,171.00	8.40	8.40	8.40
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,171.00	8.40	8.40	8.40
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	77.00	15.00	28.45	25.60
C145A-077		SH 145 MP 24.5 & 49.3 & US 55	12/19/19	269.00	25.00	26.67	20.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		346.00	22.77	27.06	21.25
		WEIGHTED AVERAGE FOR THE YEAR		7,389.00	14.20	18.31	13.49
=====	609-71000	Curb (Special)		Lin Foot	=====	=====	=====
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	85.00	40.00	75.00	50.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		85.00	40.00	75.00	50.00



COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 380

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	609-71000	Curb (Special)		Lin Foot	=====		
NHPP030A-035		US 285/SH30	04/04/19	48.00	36.00	66.00	66.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		48.00	36.00	66.00	66.00
		WEIGHTED AVERAGE FOR THE YEAR		133.00	38.56	73.02	55.77
=====	610-00010	Median Cover Matl (Dec)		Sq Foot	=====		
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	422.00	20.00	46.00	67.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		422.00	20.00	46.00	67.00
		WEIGHTED AVERAGE FOR THE YEAR		422.00	20.00	46.00	67.00
=====	610-00020	Median Cover (Pattern Conc)		Sq Foot	=====		
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	1,600.00	15.00	11.72	10.85
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	2,963.00	15.00	33.33	17.75
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4,563.00	15.00	23.09	15.33
NHPP030A-035		US 285/SH30	04/04/19	43,858.00	12.00	12.00	12.00
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	3,780.00	15.00	16.80	17.70
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		47,638.00	12.24	13.23	12.45
CR400-366		BOULDER ADA CURB RAMPS PHASE	10/03/19	92.00	30.00	26.00	18.00
STMC040-043		FY19 PIKES PEAK AREA SIGNAL R	10/24/19	6,650.00	10.00	22.78	24.10
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	1,380.00	15.00	16.59	15.80
SHE0881-031		FEDERAL BLVD. SH088A MP 1.98	12/05/19	40,843.00	13.00	12.80	10.00
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	891.00	20.00	19.75	13.50
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		49,856.00	12.81	14.10	12.12
		WEIGHTED AVERAGE FOR THE YEAR		102,057.00	12.64	14.42	12.42

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 381

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	610-00024	Median Cover (4 In Pattern Conc)		Sq Foot	=====		
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	3,979.00	7.00	16.00	10.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3,979.00	7.00	16.00	10.00
SHE0881-031		FEDERAL BLVD. SH088A MP 1.98	12/05/19	33,614.00	10.00	11.30	9.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		33,614.00	10.00	11.30	9.00
		WEIGHTED AVERAGE FOR THE YEAR		37,593.00	9.68	11.51	9.11
=====	610-00026	Median Cover (6 In Pattern Conc)		Sq Foot	=====		
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	1,269.00	15.00	12.40	11.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	7,031.00	10.00	14.67	11.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		8,300.00	10.76	14.14	11.00
STA0831-120		SH83A (LEETSDALE) :MISS TO COLO	12/19/19	20,210.00	20.00	10.49	7.10
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		20,210.00	20.00	10.49	7.10
		WEIGHTED AVERAGE FOR THE YEAR		28,510.00	17.31	11.42	8.24
=====	610-00030	Median Cover Mat1 (Conc)		Sq Foot	=====		
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	7,266.00	6.00	8.60	7.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	3,555.00	6.00	12.92	16.25
C R100-315		R1 ADA CURB RAMPS - PH 5	03/07/19	1,082.00	10.00	27.75	17.50
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	450.00	10.00	14.75	15.50
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	248.00	6.00	18.81	19.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		12,601.00	6.49	10.73	11.05
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	6,568.00	10.00	9.13	8.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 382

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	610-00030	Median Cover Matl (Conc)		Sq Foot	=====	=====	=====
C2571-013		SH257 & 392:WINDSOR CURB RAMP	05/02/19	149.00	25.00	34.00	15.00
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	359.00	25.00	37.00	55.00
STMC430-020		ADA RAMPS DIVIDE ESB	05/23/19	92.00	12.75	47.08	47.08
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			7,168.00	11.10	10.78	11.00
CR400-367		R4 LONGMONT ADA CURB RAMPS	08/22/19	619.00	30.00	26.50	18.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			619.00	30.00	26.50	18.00
STAR100-265		Concrete Resurfacing, Various	12/05/19	11.00	12.00	288.34	41.72
STA0831-120		SH83A(LEETSDALE):MISS TO COLO	12/19/19	1,158.00	6.00	9.11	5.60
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1,169.00	6.06	12.39	5.94
	WEIGHTED AVERAGE FOR THE YEAR			21,557.00	8.67	11.08	10.96
=====	611-00016	16 Ft Cattle Gd		Each	=====	=====	=====
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	2.00	16000.00	18508.66	3030.00
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2.00	16000.00	18508.66	3030.00
	WEIGHTED AVERAGE FOR THE YEAR			2.00	16000.00	18508.66	3030.00
=====	611-00019	18 Ft Deer Gd		Each	=====	=====	=====
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	1.00	54165.80	54165.80	54165.80
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	54165.80	54165.80	54165.80
	WEIGHTED AVERAGE FOR THE YEAR			1.00	54165.80	54165.80	54165.80
=====	611-00020	20 Ft Cattle Gd		Each	=====	=====	=====
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	1.00	20000.00	21180.00	19500.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	20000.00	21180.00	19500.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	20000.00	21180.00	19500.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 383

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	611-00023	22 Ft Deer Gd		Each	=====	=====	=====
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	2.00	70133.86	70133.86	70133.86
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	70133.86	70133.86	70133.86
		WEIGHTED AVERAGE FOR THE YEAR		2.00	70133.86	70133.86	70133.86
=====	611-00025	24 Ft Deer Gd		Each	=====	=====	=====
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	1.00	72221.08	72221.08	72221.08
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	72221.08	72221.08	72221.08
		WEIGHTED AVERAGE FOR THE YEAR		1.00	72221.08	72221.08	72221.08
=====	611-00029	28 Ft Deer Gd		Each	=====	=====	=====
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	5.00	84255.40	84255.40	84255.40
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		5.00	84255.40	84255.40	84255.40
		WEIGHTED AVERAGE FOR THE YEAR		5.00	84255.40	84255.40	84255.40
=====	611-00031	30 Ft Deer Gd		Each	=====	=====	=====
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	3.00	92901.34	92901.34	92901.34
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3.00	92901.34	92901.34	92901.34
		WEIGHTED AVERAGE FOR THE YEAR		3.00	92901.34	92901.34	92901.34
=====	611-00033	32 Ft Deer Gd		Each	=====	=====	=====
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	2.00	104176.08	104176.08	104176.08
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	104176.08	104176.08	104176.08
		WEIGHTED AVERAGE FOR THE YEAR		2.00	104176.08	104176.08	104176.08

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 384

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	611-00039	38 Ft Deer Gd		Each	=====		
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	1.00	122212.44	122212.44	122212.44
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	122212.44	122212.44	122212.44
		WEIGHTED AVERAGE FOR THE YEAR		1.00	122212.44	122212.44	122212.44
=====	611-00041	40 Ft Deer Gd		Each	=====		
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	1.00	128237.16	128237.16	128237.16
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	128237.16	128237.16	128237.16
		WEIGHTED AVERAGE FOR THE YEAR		1.00	128237.16	128237.16	128237.16
=====	611-00043	42 Ft Deer Guard		Each	=====		
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	2.00	134261.88	134261.88	134261.88
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	134261.88	134261.88	134261.88
		WEIGHTED AVERAGE FOR THE YEAR		2.00	134261.88	134261.88	134261.88
=====	611-00051	50 Ft Deer Guard		Each	=====		
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	2.00	154385.48	154385.48	154385.48
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	154385.48	154385.48	154385.48
		WEIGHTED AVERAGE FOR THE YEAR		2.00	154385.48	154385.48	154385.48
=====	611-00059	58 Ft Deer Gd		Each	=====		
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	1.00	182402.97	182402.97	182402.97
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	182402.97	182402.97	182402.97
		WEIGHTED AVERAGE FOR THE YEAR		1.00	182402.97	182402.97	182402.97

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 385

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 612-00001		Delin (Ty I)		Each =====			
	STR0132-021	SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	117.00	40.00	25.94	23.20
	FBR0341-087	US 34 OVER NORTH FORK CO RIVE	01/10/19	9.00	25.00	24.95	24.14
	STR141A-047	SH 141 MP 120-143 MESA COUNTY	01/17/19	827.00	24.00	22.15	21.00
	NHPP0701-241	I-70 TRUCK PARKING GARFIELD C	01/17/19	4.00	12.00	49.58	38.50
	STR0241-062	US 24 143.4 - 148	01/24/19	50.00	25.00	25.33	30.00
	ER072A-040	PR SH72A FLOOD PERMANENT REPA	01/31/19	15.00	25.00	67.64	275.00
	NHPP072A-041	PR SH72A FLOOD PERMANENT REPA					
	STA067A-038	SH 67 SEDALIA RESURFACING	01/31/19	8.00	75.00	62.27	22.00
	NHPP0821-107	SH 82 GLENWOOD SPRINGS TO CA	02/07/19	300.00	30.00	22.50	21.00
	NHPP145A-065	SH 145 PASSING LANES AT DEEP	02/14/19	10.00	20.00	27.15	28.00
	NHPP0741-022	SH 74: I-70 TO CR 65 RESURFAC	02/14/19	362.00	65.00	31.40	30.40
	NHPP070A-028	FALL RIVER ROAD BRIDGE	02/21/19	2.00	35.00	38.06	30.00
	NHPP1601-073	US 160 PASSING LANE NORTH OF	03/07/19	30.00	40.00	23.75	23.50
	NHPP050A-033	US50 West of Delta EB Lanes R	03/14/19	180.00	25.00	22.67	22.00
	NHPP0503-087	US 50 PASSING LANES EAST OF S	03/21/19	47.00	22.00	21.00	22.00
	NHPP2254-089	I-225 RESURFACING FROM I-25 T	03/21/19	150.00	25.00	53.31	85.00
	STM0242-077	US24 - 8TH ST TO WEST OF MANI	03/28/19	430.00	26.05	18.00	16.00
	STA0131-070 HMA ALT	SH 13 CR 5 NORTH AND SOUTH	03/28/19	146.00	24.00	23.71	26.70
	STA0131-070 PCCP ALT	SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,687.00	31.64	26.04	27.23
	FSA0252-468	I-25 AND PLUM CREEK IMPROVEME	04/18/19	5.00	35.00	69.75	29.00
	NHPP0703-445	I-70 WESTBOUND PEAK PERIOD SH	04/25/19	100.00	47.00	44.20	34.00
	FSA0703-454	EB I-70 AUX LANE WARD TO KIPL	05/16/19	10.00	35.00	90.20	85.00
	FBR0063-057	US-6 F-09-K BRIDGE OVER CASTL	05/30/19	3.00	25.00	22.75	27.50
	ER145A-081	SH 145 MP 21 EMERGENCY ROCKFA	06/07/19	6.00	40.00	29.39	34.00
	CR500-205	R5 GUARDRAIL END TREATMENT EA	06/13/19	26.00	30.00	31.65	31.65
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		150.00	42.13	47.40	36.70
	NHPP0252-477	I-25 SOUTH GAP PACKAGE 3	07/02/19	223.00	14.92	14.92	14.92
	FBR0252-486	I-25 S GAP - BE BRIDGES UPPER					
	C R100-314	R1 CURB RAMPS - PH 2	09/12/19	20.00	35.00	168.33	55.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		243.00	16.57	47.45	18.22
	STMC040-043	FY19 PIKES PEAK AREA SIGNAL R	10/24/19	15.00	28.00	39.29	22.15

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 386

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 612-00001 Delin (Ty I) Each =====							
STA079A-015		SH 79 FY20 RESURFACING MP 19	11/07/19	104.00	25.00	59.60	33.50
NHPP0702-377		I-70 VAIL EAST AND WEST	11/07/19	100.00	25.00	23.45	22.00
ITS SW02-285		FY 19 ITS VMS UPGRADE	11/14/19	6.00	25.00	31.69	25.00
STR330A-002		SH 330 COLLBRAN	12/05/19	229.00	25.00	22.00	22.00
C145A-077		SH 145 MP 24.5 & 49.3 & US 55	12/19/19	1.00	30.00	38.99	21.00
C R100-318		REGION 1 ADA CURB RAMPS ESB	12/19/19	12.00	225.00	207.50	315.00
NHPP0881-030		SH 88 (BELLEVIEW) UNIVERSITY	12/19/19	50.00	21.75	35.81	38.00
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	40.00	50.00	28.47	22.50
WEIGHTED AVERAGE FOR THE FOURTH QUARTER				557.00	30.90	38.21	31.97
WEIGHTED AVERAGE FOR THE YEAR				3,637.00	30.95	29.17	27.75
===== 612-00002 Delin (Ty II) Each =====							
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	34.00	65.00	45.30	28.50
STR0241-062		US 24 143.4 - 148	01/24/19	50.00	35.00	26.33	30.00
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	4.00	74.00	64.33	24.00
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	50.00	32.00	24.05	22.10
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	25.00	25.00	31.52	32.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	17.00	30.00	26.95	27.90
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	40.00	27.00	24.33	23.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	10.00	35.00	57.08	90.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	222.00	26.41	19.75	17.25
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	32.00	26.00	25.84	29.10
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
WEIGHTED AVERAGE FOR THE FIRST QUARTER				484.00	31.23	26.58	23.63
===== 612-00003 Delin (Ty III) Each =====							
NHPP030A-035		US 285/SH30	04/04/19	25.00	50.00	18.50	18.50
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	11.00	40.00	72.25	31.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	100.00	60.00	45.96	35.00
NHPP030A-036		SH 30 & TOWER RD IMPROVEMENTS	06/13/19	12.00	35.00	55.00	55.00
WEIGHTED AVERAGE FOR THE SECOND QUARTER				148.00	54.80	47.48	33.54
===== 612-00004 Delin (Ty IV) Each =====							
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	123.00	17.05	17.05	17.05
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	5.00	35.00	285.00	55.00
WEIGHTED AVERAGE FOR THE THIRD QUARTER				128.00	17.75	46.18	18.53

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 612-00002		Delin (Ty II)		Each	=====		
STMC040-043		FY19 PIKES PEAK AREA SIGNAL R	10/24/19	1.00	32.00	47.03	18.10
NHPP0702-377		I-70 VALL EAST AND WEST	11/07/19	50.00	25.00	25.53	24.00
STR330A-002		SH 330 COLLBRAN	12/05/19	6.00	30.00	23.00	23.00
SHE0881-031		FEDERAL BLVD. SH088A MP 1.98	12/05/19	83.00	30.00	57.06	88.00
STA0831-120		SH83A(LEETSDALE):MISS TO COLO	12/19/19	30.00	40.00	38.34	41.30
C145A-077		SH 145 MP 24.5 & 49.3 & US 55	12/19/19	1.00	30.00	43.31	25.00
C R100-318		REGION 1 ADA CURB RAMPS ESB	12/19/19	12.00	400.00	237.50	375.00
NHPP0881-030		SH 88 (BELLEVIEW) UNIVERSITY	12/19/19	37.00	22.00	38.93	39.00
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	4.00	50.00	36.08	27.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		224.00	49.09	48.52	71.32
		WEIGHTED AVERAGE FOR THE YEAR		984.00	37.09	37.28	35.51
===== 612-00003		Delin (Ty III)		Each	=====		
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	4.00	75.00	47.30	30.50
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	3.00	50.00	27.10	27.30
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	2.00	30.00	28.25	26.55
STR141A-047		SH 141 MP 120-143 MESA COUNTY	01/17/19	360.00	28.00	24.95	23.00
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	2.00	15.00	62.29	43.80
STR0241-062		US 24 143.4 - 148	01/24/19	25.00	45.00	29.00	33.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	55.00	35.00	52.71	31.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	4.00	85.00	65.67	26.00
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	20.00	34.00	25.58	23.15
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	30.00	30.00	35.23	33.00
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	2.00	85.00	46.22	33.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	8.00	35.00	30.25	32.50
C R100-315		R1 ADA CURB RAMPS - PH 5	03/07/19	100.00	60.00	145.00	90.00
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	15.00	29.00	26.67	24.00
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	25.00	30.00	25.00	23.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	89.00	24.87	20.67	18.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	226.00	28.00	28.00	31.50
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		970.00	32.75	37.62	32.83
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	20.00	75.00	46.99	36.00



COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 388

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 612-00003 Delin (Ty III) Each =====							
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	10.00	50.00	90.20	85.00
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	3.00	35.00	27.50	31.00
ER145A-081		SH 145 MP 21 EMERGENCY ROCKFA	06/07/19	2.00	35.00	41.11	48.00
CR500-205		R5 GUARDRAIL END TREATMENT EA	06/13/19	27.00	33.00	38.00	38.00
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	8.00	27.00	84.45	80.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			70.00	46.89	57.57	48.93
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	65.00	18.12	18.12	18.12
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	5.00	85.00	293.33	60.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			70.00	22.90	69.72	21.11
STMC040-043		FY19 PIKES PEAK AREA SIGNAL R	10/24/19	1.00	36.00	51.19	19.75
STA079A-015		SH 79 FY20 RESURFACING MP 19	11/07/19	44.00	30.00	63.71	37.50
NHPP0702-377		I-70 VAIL EAST AND WEST	11/07/19	10.00	30.00	27.62	26.00
ITS SW02-285		FY 19 ITS VMS UPGRADE	11/14/19	7.00	30.00	35.78	30.00
STR196A-001		CRITICAL CULVERT REPAIR - SH1	11/14/19	6.00	55.00	120.00	120.00
STR330A-002		SH 330 COLLBRAN	12/05/19	100.00	35.00	24.00	24.00
NHPP1602-172		US 160 REST AREA TRUCK PARKIN	12/05/19	6.00	33.00	118.75	118.75
C145A-077		SH 145 MP 24.5 & 49.3 & US 55	12/19/19	1.00	30.00	47.38	29.00
C R100-318		REGION 1 ADA CURB RAMPS ESB	12/19/19	36.00	410.00	270.00	420.00
NHPP0881-030		SH 88 (BELLEVIEW) UNIVERSITY	12/19/19	50.00	23.00	42.26	41.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			261.00	83.66	63.54	88.78
	WEIGHTED AVERAGE FOR THE YEAR			1,371.00	42.66	43.29	44.68
===== 612-00021 Delin (Ty I) (Barrier) Each =====							
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	33.00	40.00	58.13	75.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	76.00	40.00	57.00	55.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			109.00	40.00	57.72	61.06
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	40.00	50.00	41.71	52.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 389

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	612-00021	Delin (Ty I) (Barrier)		Each =====			
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	3.00	70.00	69.00	60.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		43.00	51.40	44.19	52.56
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	81.00	61.82	61.82	61.82
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		81.00	61.82	61.82	61.82
		WEIGHTED AVERAGE FOR THE YEAR		233.00	49.69	55.98	59.75
=====	612-00022	Delin (Ty II) (Barrier)		Each =====			
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	40.00	48.00	42.04	53.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		40.00	48.00	42.04	53.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	293.00	61.82	61.82	61.82
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		293.00	61.82	61.82	61.82
		WEIGHTED AVERAGE FOR THE YEAR		333.00	60.16	56.07	60.76
=====	612-00023	Delin (Ty III) (Barrier)		Each =====			
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	13.00	66.09	66.09	66.09
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		13.00	66.09	66.09	66.09
		WEIGHTED AVERAGE FOR THE YEAR		13.00	66.09	66.09	66.09
=====	612-00031	Delin (Ty I) (Extra Ht)		Each =====			
NHPP006A-058		US 6 LOVELAND PASS - I-70 (FY	03/07/19	50.00	450.00	43.77	43.54

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 390

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 612-00031		Delin (Ty I) (Extra Ht)		Each =====			
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	10.00	45.00	53.37	46.12
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			60.00	382.50	45.99	43.97
NHPP0702-377		I-70 VAIL EAST AND WEST	11/07/19	32.00	35.00	48.28	42.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			32.00	35.00	48.28	42.00
	WEIGHTED AVERAGE FOR THE YEAR			92.00	261.63	47.12	43.28
===== 612-00032		Delin (Ty II) (Extra Ht)		Each =====			
C0502-085		US 50 MM 201.8 MONARCH AVALAN	06/27/19	3.00	50.00	262.50	225.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			3.00	50.00	262.50	225.00
	WEIGHTED AVERAGE FOR THE YEAR			3.00	50.00	262.50	225.00
===== 612-00033		Delin (Ty III) (Extra Ht)		Each =====			
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	16.00	50.00	60.42	51.25
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			16.00	50.00	60.42	51.25
NHPP0702-377		I-70 VAIL EAST AND WEST	11/07/19	32.00	55.00	56.48	45.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			32.00	55.00	56.48	45.00
	WEIGHTED AVERAGE FOR THE YEAR			48.00	53.33	57.55	47.08
===== 612-00037		Delin (Flex) (Flat Mount)		Each =====			
NH2871-035		US 287 PASSING LANES SOUTH OF	02/07/19	18.00	60.00	66.23	63.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			18.00	60.00	66.23	63.00
FSA0253-258		I-25: FORT COLLINS NORTH CABL	12/19/19	24.00	65.00	111.25	127.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			24.00	65.00	111.25	127.00
	WEIGHTED AVERAGE FOR THE YEAR			42.00	62.86	91.96	99.57

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 391

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	612-00039	Delin (Flex) (Surf Mount)		Each	=====	=====	=====
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	10.00	80.00	88.00	122.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			10.00	80.00	88.00	122.00
	WEIGHTED AVERAGE FOR THE YEAR			10.00	80.00	88.00	122.00
=====	612-00041	Delin (Flex) (Ty I)		Each	=====	=====	=====
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	290.00	60.00	70.96	64.68
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	600.00	50.00	72.82	68.00
STA119A-069		SH 119: NEDERLAND - EAST					
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	18.00	72.00	115.13	105.00
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	5.00	64.00	81.09	125.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	6.00	55.00	60.33	55.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			919.00	53.70	73.13	67.90
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	13.00	30.00	64.33	63.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			13.00	30.00	64.33	63.00
FSA0243-090		US 24 near Peyton from MP 326	10/31/19	31.00	40.00	77.77	72.00
SHE094A-035		HWY 94 & PEYTON HWY	12/05/19	24.00	100.00	148.11	70.00
STA050A-029		US 50 FROM MP 352-359 BETWEEN	12/19/19	335.00	65.00	77.47	70.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			390.00	65.17	81.73	70.16
	WEIGHTED AVERAGE FOR THE YEAR			1,322.00	56.85	74.48	68.52
=====	612-00042	Delin (Flex) (Ty II)		Each	=====	=====	=====
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	24.00	65.00	74.53	66.91
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	40.00	50.00	77.58	68.00
STA119A-069		SH 119: NEDERLAND - EAST					
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	5.00	64.00	107.54	175.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	5.00	60.00	65.33	60.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			74.00	56.49	79.99	74.34

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 392

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	612-00042	Delin (Flex) (Ty II)		Each	=====		
FSA0243-090		US 24 near Peyton from MP 326	10/31/19	17.00	45.00	82.04	80.00
SHE094A-035		HWY 94 & PEYTON HWY	12/05/19	8.00	100.00	149.29	75.00
STA050A-029		US 50 FROM MP 352-359 BETWEEN	12/19/19	23.00	85.00	86.27	72.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		48.00	73.33	93.88	75.33
		WEIGHTED AVERAGE FOR THE YEAR		122.00	63.11	83.45	74.73
=====	612-00043	Delin (Flex) (Ty III)		Each	=====		
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	101.00	65.00	78.85	69.14
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	70.00	50.00	79.72	75.00
STA119A-069		SH 119: NEDERLAND - EAST					
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	4.00	64.00	134.25	225.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		175.00	58.98	81.75	75.05
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	5.00	40.00	68.00	65.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		5.00	40.00	68.00	65.00
FSA0243-090		US 24 near Peyton from MP 326	10/31/19	4.00	45.00	85.76	88.00
SHE094A-035		HWY 94 & PEYTON HWY	12/05/19	4.00	100.00	161.07	80.00
STA050A-029		US 50 FROM MP 352-359 BETWEEN	12/19/19	51.00	75.00	89.57	74.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		59.00	74.66	93.97	75.36
		WEIGHTED AVERAGE FOR THE YEAR		239.00	62.45	83.42	74.91
=====	612-00052	Reflector		Each	=====		
STR0241-062		US 24 143.4 - 148	01/24/19	434.00	4.00	12.33	8.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		434.00	4.00	12.33	8.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 393

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	612-00052	Reflector		Each	=====	=====	=====
NHPP0702-377		I-70 VAIL EAST AND WEST	11/07/19	400.00	15.00	6.46	5.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		400.00	15.00	6.46	5.00
		WEIGHTED AVERAGE FOR THE YEAR		834.00	9.28	9.10	6.56
=====	612-00070	Reflector Strip (4 In)		Each	=====	=====	=====
STR0241-062		US 24 143.4 - 148	01/24/19	90.00	30.00	61.00	60.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		90.00	30.00	61.00	60.00
		WEIGHTED AVERAGE FOR THE YEAR		90.00	30.00	61.00	60.00
=====	612-00075	Reflector Strip (6 In)		Each	=====	=====	=====
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	4,341.00	29.85	29.85	29.85
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		4,341.00	29.85	29.85	29.85
		WEIGHTED AVERAGE FOR THE YEAR		4,341.00	29.85	29.85	29.85
=====	612-00101	Delin (Drv Conc Inst) (Ty I)		Each	=====	=====	=====
FSA0142-068 ER119A-065 STA119A-069 SHE 0252-481		SH 14 & WCR 33 INTERSECTION I PR SH 119A BOULDER CANYON SH 119: NEDERLAND - EAST I-25 RAMP METER INSTALLATION	01/03/19 01/03/19 03/21/19	8.00 156.00 17.00	150.00 130.00 110.00	138.00 129.06 146.00	110.00 115.00 150.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		181.00	129.01	129.93	118.07
ER0361-118 FSA0253-258		US 36 MP 7.2 - 8.5 I-25: FORT COLLINS NORTH CABL	11/21/19 12/19/19	38.00 87.00	25.00 120.00	109.00 187.25	110.00 159.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		125.00	91.12	167.94	144.10
		WEIGHTED AVERAGE FOR THE YEAR		306.00	113.53	139.72	128.70

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 394

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	612-00102	Delin (Drv Conc Inst) (Ty II)		Each	=====		
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	1.00	180.00	133.64	120.00
STA119A-069		SH 119: NEDERLAND - EAST					
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	12.00	125.00	149.33	150.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		13.00	129.23	146.48	147.69
		WEIGHTED AVERAGE FOR THE YEAR		13.00	129.23	146.48	147.69
=====	612-00103	Delin (Drv Conc Inst) (Ty III)		Each	=====		
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	28.00	150.00	139.36	125.00
STA119A-069		SH 119: NEDERLAND - EAST					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		28.00	150.00	139.36	125.00
ER0361-118		US 36 MP 7.2 - 8.5	11/21/19	4.00	230.00	143.81	120.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	230.00	143.81	120.00
		WEIGHTED AVERAGE FOR THE YEAR		32.00	160.00	139.59	124.38
=====	612-00111	Delin (Drv) (Ty I)		Each	=====		
NH2871-035		US 287 PASSING LANES SOUTH OF	02/07/19	64.00	90.00	65.59	60.90
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		64.00	90.00	65.59	60.90
STA0711-018		SH 71 SOUTH OF LIMON	10/03/19	1,006.00	65.00	85.88	120.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,006.00	65.00	85.88	120.00
		WEIGHTED AVERAGE FOR THE YEAR		1,070.00	66.50	84.67	116.47
=====	612-00112	Delin (Drv) (Ty II)		Each	=====		
NH2871-035		US 287 PASSING LANES SOUTH OF	02/07/19	30.00	90.00	68.73	63.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		30.00	90.00	68.73	63.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 395

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	612-00112	Delin (Drv) (Ty II)		Each	=====		
STA0711-018		SH 71 SOUTH OF LIMON	10/03/19	29.00	77.00	90.19	122.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		29.00	77.00	90.19	122.00
		WEIGHTED AVERAGE FOR THE YEAR		59.00	83.61	79.28	92.00
=====	612-00113	Delin (Drv) (Ty III)		Each	=====		
NH2871-035		US 287 PASSING LANES SOUTH OF	02/07/19	10.00	90.00	70.88	65.10
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		10.00	90.00	70.88	65.10
STA0711-018		SH 71 SOUTH OF LIMON	10/03/19	93.00	80.00	92.69	130.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		93.00	80.00	92.69	130.00
		WEIGHTED AVERAGE FOR THE YEAR		103.00	80.97	90.57	123.70
=====	612-00114	Delin (Drv) (Ty I) (Furn Only)		Each	=====		
STA0711-018		SH 71 SOUTH OF LIMON	10/03/19	20.00	40.00	49.32	55.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		20.00	40.00	49.32	55.00
		WEIGHTED AVERAGE FOR THE YEAR		20.00	40.00	49.32	55.00
=====	612-00115	Delin (Drv) (Ty II) (Furn Only)		Each	=====		
STA0711-018		SH 71 SOUTH OF LIMON	10/03/19	2.00	40.00	52.11	55.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	40.00	52.11	55.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	40.00	52.11	55.00
=====	612-00116	Delin (Drv) (Ty III) (Furn Only)		Each	=====		
STA0711-018		SH 71 SOUTH OF LIMON	10/03/19	3.00	40.00	53.36	60.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3.00	40.00	53.36	60.00
		WEIGHTED AVERAGE FOR THE YEAR		3.00	40.00	53.36	60.00



COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 396

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 612-00260		Loc Mark (Fib Opt) (Dome)		Each	=====		
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY	02/07/19	20.00	120.00	100.00	100.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	29.00	76.00	77.67	125.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		49.00	93.96	84.70	114.80
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	86.00	100.00	614.69	614.00
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	26.00	125.00	123.67	98.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		112.00	105.80	500.71	494.21
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	10.00	170.10	170.10	170.10
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
FSA076A-010		I-76: VMS BOARDS EAST AND WES	07/18/19	7.00	130.00	109.80	54.00
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	2.00	419.75	419.75	419.75
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	22.00	100.00	121.50	150.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		41.00	137.82	127.46	151.67
ITS SW02-286		ITS FIBER TO STATE BUILDINGS	10/31/19	78.00	80.00	237.50	125.00
ITS SW02-285		FY 19 ITS VMS UPGRADE	11/14/19	9.00	100.00	233.50	125.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		87.00	82.07	236.75	125.00
		WEIGHTED AVERAGE FOR THE YEAR		289.00	101.19	311.01	270.14
===== 612-00270		Loc Mark (Util) (Flat Slat)		Each	=====		
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY	02/07/19	16.00	85.00	87.50	100.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	83.00	80.00	53.67	90.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		99.00	80.81	57.52	91.62
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	87.00	125.00	471.27	470.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		87.00	125.00	471.27	470.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 397

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	612-00270	Loc Mark (Util) (Flat Slat)		Each	=====	=====	=====
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	19.00	75.60	75.60	75.60
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	10.00	100.00	92.50	80.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		29.00	84.01	85.95	77.12
ITS SW02-285		FY 19 ITS VMS UPGRADE	11/14/19	16.00	80.00	89.25	100.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		16.00	80.00	89.25	100.00
		WEIGHTED AVERAGE FOR THE YEAR		231.00	97.80	227.62	232.88
=====	612-00300	Steel Guard Post		Each	=====	=====	=====
NHPP030A-035		US 285/SH30	04/04/19	8.00	750.00	500.00	500.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		8.00	750.00	500.00	500.00
		WEIGHTED AVERAGE FOR THE YEAR		8.00	750.00	500.00	500.00
=====	612-15000	Inst Marker		Each	=====	=====	=====
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	1.00	1050.00	1050.00	1050.00
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	1050.00	1050.00	1050.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	1050.00	1050.00	1050.00
=====	613-00050	1/2 In Elec Cond		Lin Foot	=====	=====	=====
FSA076A-010		I-76: VMS BOARDS EAST AND WES	07/18/19	345.00	12.50	27.80	17.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		345.00	12.50	27.80	17.00
		WEIGHTED AVERAGE FOR THE YEAR		345.00	12.50	27.80	17.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 398

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	613-00100	1 In Elec Cond		Lin Foot	=====		
NHPP0703-435		EJMT 480V MOTOR CONTROL CENTE	07/11/19	37,425.00	15.62	18.61	20.22
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	110.00	110.00	27.00	15.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		37,535.00	15.90	18.63	20.20
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	52.00	20.00	30.30	33.40
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		52.00	20.00	30.30	33.40
		WEIGHTED AVERAGE FOR THE YEAR		37,587.00	15.90	18.66	20.22
=====	613-00102	1 In Elec Cond (GRC) (Special)		Lin Foot	=====		
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	300.00	18.00	61.43	61.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		300.00	18.00	61.43	61.00
		WEIGHTED AVERAGE FOR THE YEAR		300.00	18.00	61.43	61.00
=====	613-00125	1-1/4 In Elec Cond		Lin Foot	=====		
ER145A-081		SH 145 MP 21 EMERGENCY ROCKFA	06/07/19	650.00	24.00	14.79	14.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		650.00	24.00	14.79	14.00
		WEIGHTED AVERAGE FOR THE YEAR		650.00	24.00	14.79	14.00
=====	613-00200	2 In Elec Cond		Lin Foot	=====		
NHPPR500-173		US 160_550 DURANGO SIGNALS OP	01/03/19	15.00	80.00	28.50	29.00
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	253.00	30.00	11.38	8.46
STR0241-062		US 24 143.4 - 148	01/24/19	175.00	15.00	116.67	35.00
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	5,400.00	15.00	16.85	12.07
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	368.00	15.00	9.07	16.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	10,560.00	8.00	10.80	10.60
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	530.00	12.00	13.77	20.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		17,301.00	10.91	14.85	11.69

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 399

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 613-00200		2 In Elec Cond		Lin Foot	=====		
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	530.00	25.00	13.13	9.00
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	190.00	25.00	22.50	23.00
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	528.00	20.00	14.03	13.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,248.00	22.88	14.31	12.82
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	4,137.00	12.55	12.55	12.55
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
STAR400-353		Region 4 - US 287C at interse	07/11/19	380.00	18.00	13.88	15.00
NHPPR500-207		R5 CHAIN STATION IMPROVEMENTS	07/11/19	5,220.00	30.00	26.78	20.00
NHPP0703-435		EJMT 480V MOTOR CONTROL CENTE	07/11/19	4,120.00	22.74	37.63	35.25
FSA076A-010		I-76: VMS BOARDS EAST AND WES	07/18/19	35.00	19.00	60.80	67.00
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	610.00	23.54	23.54	23.54
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	225.00	20.00	25.75	20.00
CR400-367		R4 LONGMONT ADA CURB RAMPS	08/22/19	117.00	25.00	54.00	50.00
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	6,000.00	24.44	24.44	24.44
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	60.00	50.00	62.83	75.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		20,904.00	23.02	27.33	23.22
ITS SW02-286		ITS FIBER TO STATE BUILDINGS	10/31/19	900.00	80.00	60.00	40.00
FBR0761-232		I-76 OVER CLEAR CREEK REHAB	12/19/19	525.00	15.00	52.36	85.00
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	446.00	22.00	77.92	106.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,871.00	47.94	62.53	68.36
		WEIGHTED AVERAGE FOR THE YEAR		41,324.00	19.07	21.67	20.13
===== 613-00206		2 In Elec Cond (Bored)		Lin Foot	=====		
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	500.00	15.00	15.80	15.00
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	739.00	10.00	19.40	16.10
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	2,833.00	20.00	59.38	58.00
ITSSW01-638		ETHERNET PHASE III (PRIMARILY	02/07/19	1,280.00	20.00	30.25	35.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	1,170.00	15.00	42.03	41.25
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	960.00	15.00	18.00	13.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 613-00206		2 In Elec Cond (Bored)		Lin Foot	=====	=====	=====
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	795.00	12.00	25.00	33.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	37,350.00	13.00	13.20	15.50
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	2,335.00	16.00	14.70	14.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	380.00	14.00	33.76	30.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	540.00	17.00	27.83	18.50
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		48,882.00	13.83	17.06	19.40
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	9,305.00	35.00	152.51	150.00
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	25,565.00	12.00	17.11	16.33
STRR200-257		ROAD CLOSURE GATES ON VARIOUS	05/30/19	675.00	30.00	23.23	26.40
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		35,545.00	18.36	52.86	51.51
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	4,350.00	13.87	13.87	13.87
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
STAR400-353		Region 4 - US 287C at interse	07/11/19	2,010.00	25.00	17.00	16.00
NHPPR500-207		R5 CHAIN STATION IMPROVEMENTS	07/11/19	250.00	50.00	69.97	56.00
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	760.00	35.00	19.00	23.00
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	3,100.00	16.00	23.07	19.37
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		10,470.00	19.03	21.90	17.58
STMC040-043		FY19 PIKES PEAK AREA SIGNAL R	10/24/19	10,050.00	10.50	18.56	18.25
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	1,445.00	20.00	20.73	23.40
ITS SW02-286		ITS FIBER TO STATE BUILDINGS	10/31/19	34,430.00	25.00	27.50	25.00
CR100-321		SIGNAL CABINET UPGRADE PHASE	10/31/19	490.00	25.00	24.00	30.00
ITS SW02-285		FY 19 ITS VMS UPGRADE	11/14/19	7,140.00	35.00	32.04	20.00
NHPP1602-172		US 160 REST AREA TRUCK PARKIN	12/05/19	1,660.00	60.00	37.50	37.50
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	180.00	50.00	117.70	135.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		55,395.00	24.66	26.02	23.87
		WEIGHTED AVERAGE FOR THE YEAR		150,292.00	19.26	29.60	28.52
===== 613-00300		3 In Elec Cond		Lin Foot	=====	=====	=====
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	774.00	40.00	18.00	22.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 401

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	613-00300	3 In Elec Cond		Lin Foot	=====		
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	140.00	35.00	25.50	25.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		914.00	39.23	18.62	22.46
STAR400-353		Region 4 - US 287C at interse	07/11/19	630.00	20.00	15.38	16.00
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	340.00	30.00	33.00	21.00
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	6,000.00	24.73	24.73	24.73
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		6,970.00	24.56	23.95	23.76
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	1,244.00	24.00	78.17	100.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,244.00	24.00	78.17	100.00
		WEIGHTED AVERAGE FOR THE YEAR		9,128.00	25.95	36.20	34.02
=====	613-00306	3 In Elec Cond (Bored)		Lin Foot	=====		
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	850.00	17.00	17.70	16.50
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	1,478.00	20.00	22.73	18.25
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	5,138.00	30.00	64.82	63.15
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	1,920.00	15.00	19.17	14.50
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	1,590.00	15.00	27.09	36.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	12,525.00	15.00	15.33	18.50
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	3,800.00	24.00	16.10	15.50
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	160.00	17.00	31.75	33.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	1,000.00	25.00	28.67	19.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		28,461.00	19.59	24.01	26.89
NHPP030A-035		US 285/SH30	04/04/19	660.00	20.00	66.00	66.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	685.00	40.00	152.51	150.00
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	1,400.00	25.00	19.80	19.91
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	81.00	81.00	55.75	52.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2,826.00	29.07	63.30	63.13
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	3,760.00	22.33	22.33	22.33

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 402

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	613-00306	3 In Elec Cond (Bored)		Lin Foot	=====		
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
STAR400-353		Region 4 - US 287C at interse	07/11/19	3,660.00	30.00	18.63	17.00
FSA076A-010		I-76: VMS BOARDS EAST AND WES	07/18/19	380.00	25.00	32.40	33.00
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	1,515.00	35.00	20.63	24.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		9,315.00	27.51	21.51	20.94
STMC040-043		FY19 PIKES PEAK AREA SIGNAL R	10/24/19	4,610.00	15.50	21.19	19.75
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	705.00	25.00	25.60	27.00
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	260.00	50.00	121.03	135.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		5,575.00	18.31	25.30	26.04
		WEIGHTED AVERAGE FOR THE YEAR		46,177.00	21.62	26.25	27.81
=====	613-00400	4 In Elec Cond		Lin Foot	=====		
NHPP0703-435		EJMT 480V MOTOR CONTROL CENTE	07/11/19	4,777.00	48.84	82.98	82.96
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		4,777.00	48.84	82.98	82.96
		WEIGHTED AVERAGE FOR THE YEAR		4,777.00	48.84	82.98	82.96
=====	613-01100	1 In Elec Cond (P)		Lin Foot	=====		
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	250.00	20.00	9.40	8.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		250.00	20.00	9.40	8.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	1,070.00	18.00	40.64	40.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,070.00	18.00	40.64	40.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	1,210.00	20.19	20.19	20.19
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,210.00	20.19	20.19	20.19

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	613-01100	1 In Elec Cond (P)		Lin Foot	=====		
STMC040-043		FY19 PIKES PEAK AREA SIGNAL R	10/24/19	169.00	16.50	13.44	10.75
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		169.00	16.50	13.44	10.75
		WEIGHTED AVERAGE FOR THE YEAR		2,699.00	19.07	30.14	26.32
=====	613-01200	2 In Elec Cond (P)		Lin Foot	=====		
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	50.00	7.00	11.20	10.50
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	339.00	14.00	16.42	9.25
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	50.00	10.00	48.59	17.00
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	276.00	15.00	21.00	20.00
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY	02/07/19	4,770.00	14.00	16.00	20.00
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	400.00	15.00	22.40	16.00
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	480.00	10.00	16.67	14.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	185.00	10.00	15.50	21.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	1,450.00	12.00	13.33	12.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	805.00	11.00	12.55	12.50
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	120.00	10.00	20.65	19.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		8,925.00	13.07	16.23	17.05
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	218.00	7.00	12.80	3.40
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	31,638.00	20.00	44.96	35.00
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	4,560.00	20.00	12.87	13.61
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	600.00	12.00	33.01	31.00
STRR200-257		ROAD CLOSURE GATES ON VARIOUS	05/30/19	355.00	16.00	19.54	17.39
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		37,371.00	19.76	40.49	31.97
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	20,744.00	12.55	12.55	12.55
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
FSA076A-010		I-76: VMS BOARDS EAST AND WES	07/18/19	1,920.00	15.00	13.75	11.00
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	100.00	18.50	18.50	18.50
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	1,465.00	40.00	13.59	13.77
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		24,229.00	14.43	13.03	12.53



COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 404

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	613-01200	2 In Elec Cond (P)		Lin Foot	=====		
STMC040-043		FY19 PIKES PEAK AREA SIGNAL R	10/24/19	213.00	12.50	13.50	10.25
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	100.00	15.00	17.96	18.80
ITS SW02-286		ITS FIBER TO STATE BUILDINGS	10/31/19	1,010.00	25.00	21.00	21.00
CR100-321		SIGNAL CABINET UPGRADE PHASE	10/31/19	1,275.00	15.00	17.63	16.00
ITS SW02-285		FY 19 ITS VMS UPGRADE	11/14/19	650.00	25.00	25.39	20.00
MTCEP100-333		MTCE R1 FY20 FREEWAY SIGNING	11/14/19	120.00	25.00	36.00	20.00
NHPP1602-172		US 160 REST AREA TRUCK PARKIN	12/05/19	530.00	20.00	18.75	18.75
NHPP0881-030		SH 88 (BELLEVIEW) UNIVERSITY	12/19/19	20.00	30.00	54.67	64.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3,918.00	20.16	20.34	18.45
		WEIGHTED AVERAGE FOR THE YEAR		74,443.00	17.24	30.93	23.14
=====	613-01201	2 In Elec Cond (P) (Spec)		Lin Foot	=====		
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	1,490.00	50.00	27.00	10.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,490.00	50.00	27.00	10.00
		WEIGHTED AVERAGE FOR THE YEAR		1,490.00	50.00	27.00	10.00
=====	613-01300	3 In Elec Cond (P)		Lin Foot	=====		
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	100.00	13.00	13.60	12.50
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	139.00	16.00	17.42	10.25
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	263.00	19.00	22.00	21.00
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	480.00	12.00	17.67	16.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	235.00	15.00	26.00	37.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	335.00	12.00	14.67	13.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	960.00	13.00	16.15	18.50
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	240.00	12.00	38.76	20.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,752.00	13.51	19.57	18.71
NHPP030A-035		US 285/SH30	04/04/19	270.00	15.00	56.00	56.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	990.00	22.00	92.17	92.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,260.00	20.50	89.16	84.29

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 405

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 613-01300		3 In Elec Cond (P)		Lin Foot	=====		
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	1,720.00	19.07	19.07	19.07
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
FSA076A-010		I-76: VMS BOARDS EAST AND WES	07/18/19	1,200.00	16.00	15.70	9.00
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	20.00	300.00	28.00	22.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,940.00	19.73	16.54	14.98
STMC040-043		FY19 PIKES PEAK AREA SIGNAL R	10/24/19	366.00	13.00	15.54	10.75
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	100.00	20.00	20.92	21.10
CR100-321		SIGNAL CABINET UPGRADE PHASE	10/31/19	260.00	20.00	24.75	24.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		726.00	16.47	19.62	16.92
		WEIGHTED AVERAGE FOR THE YEAR		7,678.00	17.32	29.18	27.87
===== 613-03491		Elec Cond (P) (Mult)		Lin Foot	=====		
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	27,200.00	30.00	80.82	63.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		27,200.00	30.00	80.82	63.00
		WEIGHTED AVERAGE FOR THE YEAR		27,200.00	30.00	80.82	63.00
===== 613-03492		Elec Cond (P) (Mult) (Bored)		Lin Foot	=====		
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	5,475.00	49.00	242.51	245.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		5,475.00	49.00	242.51	245.00
		WEIGHTED AVERAGE FOR THE YEAR		5,475.00	49.00	242.51	245.00
===== 613-03500		Elec Cond (P) (Mult) (Spec)		Lin Foot	=====		
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	1,250.00	49.00	231.22	243.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,250.00	49.00	231.22	243.00
		WEIGHTED AVERAGE FOR THE YEAR		1,250.00	49.00	231.22	243.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 406

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	613-04100	Elect System Mods		LUMP SUM	=====		
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	1.00	10000.00	10371.67	9345.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	10000.00	10371.67	9345.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	1.00	25000.00	225427.54	220000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	25000.00	225427.54	220000.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	17500.00	117899.61	114672.50
=====	613-04200	2 In Elec Cond (Liquidtight Flx Met)		Lin Foot	=====		
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	635.00	39.38	39.38	39.38
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
FSA076A-010		I-76: VMS BOARDS EAST AND WES	07/18/19	42.00	25.00	43.00	1.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		677.00	38.49	40.28	37.00
		WEIGHTED AVERAGE FOR THE YEAR		677.00	38.49	40.28	37.00
=====	613-05630	30 In Wide Cable Tray		Lin Foot	=====		
NHPP0703-435		EJMT 480V MOTOR CONTROL CENTE	07/11/19	1,056.00	80.00	42.21	68.42
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,056.00	80.00	42.21	68.42
		WEIGHTED AVERAGE FOR THE YEAR		1,056.00	80.00	42.21	68.42
=====	613-07000	Pull Box (Spec)		Each	=====		
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	2.00	600.00	680.79	1200.00
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	15.00	900.00	1270.00	1250.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	12.00	500.00	440.26	430.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	36.00	400.00	1169.67	845.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	18.00	450.00	538.59	400.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		83.00	520.48	889.13	770.24

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 407

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	613-07000	Pull Box (Spec)		Each	=====		
NHPP030A-035		US 285/SH30	04/04/19	4.00	600.00	2777.00	2777.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	5.00	600.00	866.45	913.00
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	56.00	600.00	1046.67	1140.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		65.00	600.00	1069.22	1223.28
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	8.00	750.00	436.00	445.00
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	6.00	1000.00	736.75	675.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		14.00	857.14	529.34	543.57
		WEIGHTED AVERAGE FOR THE YEAR		162.00	581.48	915.22	932.43
=====	613-07001	Type One Pull Box		Each	=====		
STR0241-062		US 24 143.4 - 148	01/24/19	4.00	1000.00	1220.00	860.00
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	11.00	750.00	1126.67	515.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	4.00	900.00	635.36	620.00
C R100-315		R1 ADA CURB RAMPS - PH 5	03/07/19	4.00	900.00	2007.50	1125.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	1.00	500.00	830.00	630.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	1.00	700.00	849.05	650.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		25.00	826.00	1111.53	694.60
C2571-013		SH257 & 392:WINDSOR CURB RAMP	05/02/19	1.00	1300.00	832.00	805.00
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	59.00	800.00	833.67	658.00
CR300-248		CRAIG RESIDENCY ADA RAMPS	05/16/19	4.00	950.00	829.00	700.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		64.00	817.19	833.35	662.92
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	59.00	1223.25	1223.25	1223.25
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP050A-038		US550 MONTROSE PHASE 1 ADA RA	09/05/19	5.00	950.00	1005.00	1250.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 408

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	613-07001	Type One Pull Box		Each =====			
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	14.00	900.00	1510.00	1840.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		78.00	1147.71	1298.85	1335.66
STMC040-043		FY19 PIKES PEAK AREA SIGNAL R	10/24/19	8.00	600.00	926.25	595.00
STA0831-120		SH83A(LEETSDALE):MISS TO COLO	12/19/19	12.00	700.00	1158.37	583.00
C R100-318		REGION 1 ADA CURB RAMPS ESB	12/19/19	13.00	1400.00	1243.50	1287.00
NHPP0881-030		SH 88 (BELLEVIEW) UNIVERSITY	12/19/19	2.00	800.00	2032.58	2350.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		35.00	942.86	1188.78	948.20
		WEIGHTED AVERAGE FOR THE YEAR		202.00	967.68	1065.91	976.04
=====	613-07002	Type Two Pull Box		Each =====			
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	10.00	1000.00	1422.50	1395.00
C R100-315		R1 ADA CURB RAMPS - PH 5	03/07/19	4.00	950.00	2420.00	1390.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	4.00	580.00	1075.00	880.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	1.00	800.00	1111.28	900.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		19.00	890.53	1531.89	1259.47
C2571-013		SH257 & 392:WINDSOR CURB RAMP	05/02/19	1.00	1600.00	1171.33	1104.00
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	22.00	950.00	1360.33	1081.00
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	1.00	1000.00	1058.75	960.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		24.00	979.17	1336.04	1076.92
FSA076A-010		I-76: VMS BOARDS EAST AND WES	07/18/19	10.00	825.00	1078.40	874.00
CR400-367		R4 LONGMONT ADA CURB RAMPS	08/22/19	1.00	1500.00	1670.00	1600.00
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	6.00	1000.00	1933.33	2240.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		17.00	926.47	1315.14	1398.82
STMC040-043		FY19 PIKES PEAK AREA SIGNAL R	10/24/19	12.00	700.00	1014.25	645.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 409

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	613-07002	Type Two Pull Box		Each	=====	=====	=====
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	9.00	1000.00	1239.60	1370.00
STA0831-120		SH83A (LEETSDALE):MISS TO COLO	12/19/19	1.00	900.00	1329.12	666.00
C R100-318		REGION 1 ADA CURB RAMPS ESB	12/19/19	13.00	1800.00	1562.50	1625.00
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	2.00	1200.00	1644.01	1715.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		37.00	1191.89	1242.41	1224.08
		WEIGHTED AVERAGE FOR THE YEAR		97.00	1033.71	1317.06	1225.23
=====	613-07003	Type Three Pull Box		Each	=====	=====	=====
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	5.00	1000.00	954.20	900.00
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	3.00	800.00	1421.67	565.00
C R100-315		R1 ADA CURB RAMPS - PH 5	03/07/19	5.00	1400.00	2800.00	1950.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	2.00	1200.00	492.50	500.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		15.00	1120.00	1387.92	1129.67
C2571-013		SH257 & 392:WINDSOR CURB RAMP	05/02/19	1.00	2250.00	1524.00	1415.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	2250.00	1524.00	1415.00
STAR400-353		Region 4 - US 287C at interse	07/11/19	20.00	1300.00	1265.00	1230.00
CR400-367		R4 LONGMONT ADA CURB RAMPS	08/22/19	1.00	2500.00	2025.00	1900.00
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	6.00	1500.00	2252.33	2537.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		27.00	1388.89	1586.53	1545.26
STMC040-043		FY19 PIKES PEAK AREA SIGNAL R	10/24/19	19.00	800.00	1101.25	745.00
STA0831-120		SH83A (LEETSDALE):MISS TO COLO	12/19/19	13.00	1100.00	1456.53	739.00
C R100-318		REGION 1 ADA CURB RAMPS ESB	12/19/19	5.00	2000.00	2187.50	2275.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		37.00	1067.57	1313.84	949.65
		WEIGHTED AVERAGE FOR THE YEAR		80.00	1200.63	1396.36	1190.24
=====	613-07004	Type Four Pull Box		Each	=====	=====	=====
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	3.00	1250.00	1106.00	1050.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 613-07004      Type Four Pull Box      Each =====							
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	2.00	1500.00	1204.78	1298.68
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	10.00	1600.00	1802.50	1765.00
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	6.00	4000.00	2400.99	1450.00
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	12.00	1300.00	1237.67	1100.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	8.00	1525.00	2725.00	3350.00
C R100-315		R1 ADA CURB RAMPS - PH 5	03/07/19	1.00	1800.00	3190.00	2595.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	15.00	1250.00	727.50	725.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	23.00	1225.00	1755.00	1555.00
WEIGHTED AVERAGE FOR THE FIRST QUARTER				80.00	1540.94	1624.24	1516.65
C2571-013		SH257 & 392:WINDSOR CURB RAMP	05/02/19	1.00	2750.00	1715.33	1584.00
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	14.00	1600.00	2055.00	1827.00
WEIGHTED AVERAGE FOR THE SECOND QUARTER				15.00	1676.67	2032.36	1810.80
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	1.00	2640.75	2640.75	2640.75
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
STAR400-353		Region 4 - US 287C at interse	07/11/19	5.00	1500.00	1505.00	1410.00
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	1.00	1500.00	3068.33	3595.00
WEIGHTED AVERAGE FOR THE THIRD QUARTER				7.00	1662.96	1921.13	1897.96
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	1.00	1200.00	1923.00	2030.00
C R100-318		REGION 1 ADA CURB RAMPS ESB	12/19/19	5.00	2800.00	4062.50	4225.00
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	5.00	2000.00	2326.85	2460.00
WEIGHTED AVERAGE FOR THE FOURTH QUARTER				11.00	2290.91	2838.09	3223.18
WEIGHTED AVERAGE FOR THE YEAR				113.00	1639.52	1823.35	1745.44
===== 613-07005      Type Five Pull Box      Each =====							
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	2.00	1750.00	1446.40	1350.00
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	4.00	1800.00	2127.50	2080.00
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	3.00	1750.00	1526.67	1321.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	4.00	1700.00	983.50	950.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 411

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 613-07005      Type Five Pull Box      Each =====							
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	6.00	1500.00	2255.00	2150.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	5.00	1250.00	1537.33	1112.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		24.00	1583.33	1664.71	1551.79
C2571-013		SH257 & 392:WINDSOR CURB RAMP	05/02/19	1.00	3250.00	2178.67	1993.00
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	4.00	1700.00	2247.50	1825.00
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	12.00	1800.00	2425.00	2250.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		17.00	1861.76	2379.06	2134.88
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	1.00	1700.00	4555.67	5417.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	1700.00	4555.67	5417.00
STMC040-043		FY19 PIKES PEAK AREA SIGNAL R	10/24/19	10.00	1800.00	1499.25	1015.00
MTCER100-333		MTCE R1 FY20 FREEWAY SIGNING	11/14/19	3.00	1500.00	2394.00	1788.00
C R100-318		REGION 1 ADA CURB RAMPS ESB	12/19/19	1.00	4125.00	4562.50	4745.00
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	1.00	3000.00	3367.02	3140.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		15.00	1975.00	1834.51	1559.93
		WEIGHTED AVERAGE FOR THE YEAR		57.00	1771.49	1977.02	1795.65
===== 613-07010      Pull Box (Surf Mtd)      Each =====							
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	3.00	1500.00	1936.13	1900.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3.00	1500.00	1936.13	1900.00
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	2.00	1552.50	1552.50	1552.50
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	1552.50	1552.50	1552.50
ITS SW02-286		ITS FIBER TO STATE BUILDINGS	10/31/19	24.00	2500.00	850.00	1100.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		24.00	2500.00	850.00	1100.00
		WEIGHTED AVERAGE FOR THE YEAR		29.00	2331.21	1039.49	1213.97



COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 412

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	613-07011	Pull Box (11"x18"x12")		Each	=====	=====	=====
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	83.00	500.00	834.33	990.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		83.00	500.00	834.33	990.00
NHPP030A-035		US 285/SH30	04/04/19	8.00	750.00	1200.00	1200.00
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	8.00	900.00	778.25	473.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	82.00	625.00	1831.95	1800.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		98.00	657.65	1696.38	1642.69
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	18.00	1223.25	1223.25	1223.25
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
FSA076A-010		I-76: VMS BOARDS EAST AND WES	07/18/19	7.00	600.00	1011.00	769.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		25.00	1048.74	1083.08	1096.06
CR100-321		SIGNAL CABINET UPGRADE PHASE	10/31/19	3.00	900.00	961.00	819.00
ITS SW02-285		FY 19 ITS VMS UPGRADE	11/14/19	21.00	1000.00	927.50	950.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		24.00	987.50	931.69	933.63
		WEIGHTED AVERAGE FOR THE YEAR		230.00	677.69	1227.72	1273.75
=====	613-07016	Pull Box (16"x16"x6")		Each	=====	=====	=====
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	4.00	700.00	976.67	670.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		4.00	700.00	976.67	670.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	700.00	976.67	670.00
=====	613-07023	Pull Box (24"x36"x24")		Each	=====	=====	=====
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY	02/07/19	35.00	2600.00	1467.00	1200.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 413

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 613-07023		Pull Box (24"x36"x24")		Each =====			
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	14.00	1500.00	1846.00	2010.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			49.00	2285.71	1609.13	1431.43
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	70.00	1400.00	3362.65	3300.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			70.00	1400.00	3362.65	3300.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	9.00	1904.70	1904.70	1904.70
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
FSA076A-010		I-76: VMS BOARDS EAST AND WES	07/18/19	7.00	1750.00	1866.80	1683.00
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	1.00	2259.75	2259.75	2259.75
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	22.00	1400.00	1873.33	1770.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			39.00	1601.33	1877.30	1798.03
ITS SW02-286		ITS FIBER TO STATE BUILDINGS	10/31/19	100.00	2000.00	1750.00	1500.00
CR100-321		SIGNAL CABINET UPGRADE PHASE	10/31/19	16.00	2000.00	1910.00	1635.00
ITS SW02-285		FY 19 ITS VMS UPGRADE	11/14/19	14.00	1500.00	1624.00	1050.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			130.00	1946.15	1759.95	1468.15
	WEIGHTED AVERAGE FOR THE YEAR			288.00	1824.49	2201.78	1951.82
===== 613-07025		Pull Box (24"x24"x14")		Each =====			
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	2.00	1500.00	2112.00	1600.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2.00	1500.00	2112.00	1600.00
	WEIGHTED AVERAGE FOR THE YEAR			2.00	1500.00	2112.00	1600.00
===== 613-07034		Pull Box (24"x36"x18")		Each =====			
STRR200-257		ROAD CLOSURE GATES ON VARIOUS	05/30/19	16.00	1250.00	1064.00	865.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			16.00	1250.00	1064.00	865.00
	WEIGHTED AVERAGE FOR THE YEAR			16.00	1250.00	1064.00	865.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 414

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	613-07040	Pull Box (30"x48"x24")		Each	=====		
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY	02/07/19	3.00	2000.00	2544.00	3000.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	15.00	2000.00	2224.33	2570.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		18.00	2000.00	2261.94	2641.67
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	7.00	2000.00	4153.31	4000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		7.00	2000.00	4153.31	4000.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	3.00	2640.75	2640.75	2640.75
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	1.00	2691.00	2691.00	2691.00
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	11.00	3000.00	2335.00	2145.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		15.00	2907.55	2369.41	2280.55
ITS SW02-286		ITS FIBER TO STATE BUILDINGS	10/31/19	9.00	2200.00	2550.00	2500.00
CR100-321		SIGNAL CABINET UPGRADE PHASE	10/31/19	4.00	2500.00	2576.00	2114.00
ITS SW02-285		FY 19 ITS VMS UPGRADE	11/14/19	1.00	2500.00	2082.00	1250.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		14.00	2307.14	2511.68	2300.43
		WEIGHTED AVERAGE FOR THE YEAR		54.00	2331.73	2623.75	2628.97
=====	613-07060	Pull Box (18"x30"x18") Deep		Each	=====		
NHPP1602-172		US 160 REST AREA TRUCK PARKIN	12/05/19	17.00	900.00	1162.50	1162.50
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		17.00	900.00	1162.50	1162.50
		WEIGHTED AVERAGE FOR THE YEAR		17.00	900.00	1162.50	1162.50
=====	613-07195	Proof Conduit		Lin Foot	=====		
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	1,370.00	3.00	2.49	2.47
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,370.00	3.00	2.49	2.47
		WEIGHTED AVERAGE FOR THE YEAR		1,370.00	3.00	2.49	2.47

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	613-10000	Wiring		LUMP SUM	=====		
NHPPR500-173		US 160_550 DURANGO SIGNALS OP	01/03/19	1.00	50000.00	37600.00	46200.00
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	1.00	6500.00	7539.60	4400.00
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	1.00	15000.00	39333.33	24000.00
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	1.00	10000.00	38250.00	26500.00
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY	02/07/19	1.00	30000.00	22500.00	30000.00
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	1.00	25000.00	8164.00	10700.00
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	1.00	6000.00	28841.00	21067.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	1.00	10000.00	27303.00	35000.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	1.00	155000.00	227255.00	265600.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	1.00	30000.00	54000.00	33000.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	1.00	10000.00	8293.73	6500.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	1.00	30000.00	18833.33	6500.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		12.00	31458.33	40156.95	42455.58
NHPP030A-035		US 285/SH30	04/04/19	1.00	5000.00	28500.00	28500.00
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	1.00	10000.00	9740.00	7460.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	1.00	150000.00	462766.67	438300.00
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	1.00	8000.00	11135.00	12000.00
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	1.00	70000.00	239145.67	163700.00
STRR200-257		ROAD CLOSURE GATES ON VARIOUS	05/30/19	1.00	25000.00	7997.00	4000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		6.00	44666.67	147430.73	108993.33
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	1.00	259035.00	259035.00	259035.00
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
STAR400-353		Region 4 - US 287C at interse	07/11/19	1.00	50000.00	41850.00	25700.00
NHPPR500-207		R5 CHAIN STATION IMPROVEMENTS	07/11/19	1.00	100000.00	86882.25	35000.00
NHPP0703-435		EJMT 480V MOTOR CONTROL CENTE	07/11/19	1.00	508188.00	926007.83	992695.66
FSA076A-010		I-76: VMS BOARDS EAST AND WES	07/18/19	1.00	50000.00	81202.40	69112.00
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	1.00	9792.07	9792.07	9792.07
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	1.00	19333.33	20043.50	25087.00
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	1.00	40000.00	22071.67	24000.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		8.00	107501.51	131023.32	149059.57
STMC040-043		FY19 PIKES PEAK AREA SIGNAL R	10/24/19	1.00	40000.00	48437.50	37250.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 416

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 613-10000 Wiring LUMP SUM =====							
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	1.00	15000.00	12413.00	12900.00
CR100-321		SIGNAL CABINET UPGRADE PHASE	10/31/19	1.00	40000.00	60677.75	35861.00
NHPP1602-172		US 160 REST AREA TRUCK PARKIN	12/05/19	1.00	20000.00	4375.00	4375.00
STA0831-120		SH83A(LEETSDALE):MISS TO COLO	12/19/19	1.00	5000.00	16481.59	18870.00
NHPP0881-030		SH 88 (BELLEVIEW) UNIVERSITY	12/19/19	1.00	5000.00	3925.48	3200.00
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	1.00	30000.00	24308.46	20025.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			7.00	22142.86	25437.70	18925.86
	WEIGHTED AVERAGE FOR THE YEAR			33.00	53586.14	74228.94	79614.39
===== 613-10015 Breakaway Wiring System Each =====							
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	36.00	1200.00	1337.35	1300.00
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	12.00	1000.00	1267.33	1337.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			48.00	1150.00	1319.85	1309.25
	WEIGHTED AVERAGE FOR THE YEAR			48.00	1150.00	1319.85	1309.25
===== 613-13000 Luminaire (LED) (Spec) Each =====							
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	3.00	1000.00	849.50	708.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	10.00	1000.00	2426.98	2400.00
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	4.00	1100.00	1030.00	790.00
STRR200-257		ROAD CLOSURE GATES ON VARIOUS	05/30/19	8.00	750.00	1094.50	1000.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			25.00	936.00	1647.81	1491.36
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	3.00	921.51	921.51	921.51
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			3.00	921.51	921.51	921.51
	WEIGHTED AVERAGE FOR THE YEAR			28.00	934.45	1616.23	1430.30
===== 613-13006 Lumin (LED) (6,000 Lumens) Each =====							
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	4.00	850.00	1010.60	950.00
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	11.00	1200.00	697.33	782.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 417

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 613-13006		Lumin (LED) (6,000 Lumens)		Each =====			
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	6.00	750.00	808.50	800.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	17.00	835.00	627.50	515.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	4.00	835.00	1015.00	885.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			42.00	919.88	778.75	702.31
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	10.00	1200.00	1819.00	1338.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			10.00	1200.00	1819.00	1338.00
STMC040-043		FY19 PIKES PEAK AREA SIGNAL R	10/24/19	2.00	1000.00	1205.00	925.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			2.00	1000.00	1205.00	925.00
	WEIGHTED AVERAGE FOR THE YEAR			54.00	974.72	952.96	828.28
===== 613-13010		Lumin(LED) (10,000 Lumens)		Each =====			
NHPPR500-207		R5 CHAIN STATION IMPROVEMENTS	07/11/19	48.00	1000.00	869.45	883.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			48.00	1000.00	869.45	883.00
NHPP1602-172		US 160 REST AREA TRUCK PARKIN	12/05/19	9.00	1000.00	586.25	586.25
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			9.00	1000.00	586.25	586.25
	WEIGHTED AVERAGE FOR THE YEAR			57.00	1000.00	856.77	836.14
===== 613-13012		Lumin (LED) (12,000 Lumens)		Each =====			
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	5.00	1380.75	1380.75	1380.75
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			5.00	1380.75	1380.75	1380.75
	WEIGHTED AVERAGE FOR THE YEAR			5.00	1380.75	1380.75	1380.75

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 418

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	613-13016	Lumin (LED) (16,000 Lumens)		Each	=====	=====	=====
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	4.00	1500.00	911.00	909.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			4.00	1500.00	911.00	909.00
	WEIGHTED AVERAGE FOR THE YEAR			4.00	1500.00	911.00	909.00
=====	613-13040	Lumin (LED) (40,000 lumens)		Each	=====	=====	=====
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3	07/02/19	45.00	948.15	948.15	948.15
		I-25 S GAP - BE BRIDGES UPPER					
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			45.00	948.15	948.15	948.15
	WEIGHTED AVERAGE FOR THE YEAR			45.00	948.15	948.15	948.15
=====	613-13065	Lumin (LED) (5400 Lumen)		Each	=====	=====	=====
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3	07/02/19	4.00	4252.50	4252.50	4252.50
		I-25 S GAP - BE BRIDGES UPPER					
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			4.00	4252.50	4252.50	4252.50
	WEIGHTED AVERAGE FOR THE YEAR			4.00	4252.50	4252.50	4252.50
=====	613-16000	Luminaire (Spec)		Each	=====	=====	=====
STAM086-075 SHE2254-090		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	12.00	4000.00	945.67	992.00
		Colfax & I-225, Colfax & Cham	03/07/19	7.00	1850.00	808.50	800.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			19.00	3207.89	907.26	921.26
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	10.00	2000.00	3372.02	3300.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			10.00	2000.00	3372.02	3300.00
	WEIGHTED AVERAGE FOR THE YEAR			29.00	2791.38	1831.55	1741.52
=====	613-20200	Inst Lumin		Each	=====	=====	=====
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	5.00	1000.00	318.64	530.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 419

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 613-20200		Inst Lumin		Each =====			
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	4.00	240.00	200.00	150.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			9.00	662.22	289.88	361.11
STAR400-353		Region 4 - US 287C at interse	07/11/19	17.00	300.00	270.00	250.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			17.00	300.00	270.00	250.00
STMC040-043		FY19 PIKES PEAK AREA SIGNAL R	10/24/19	16.00	270.00	382.50	375.00
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	4.00	200.00	353.42	340.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			20.00	256.00	377.91	368.00
	WEIGHTED AVERAGE FOR THE YEAR			46.00	351.74	331.94	323.04
===== 613-30352		Light Std Alum (35 Ft) (2)		Each =====			
NHPPR500-207		R5 CHAIN STATION IMPROVEMENTS	07/11/19	36.00	7000.00	4391.50	3566.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			36.00	7000.00	4391.50	3566.00
	WEIGHTED AVERAGE FOR THE YEAR			36.00	7000.00	4391.50	3566.00
===== 613-30400		Light Std Alum (40 Ft)		Each =====			
NHPP1602-172		US 160 REST AREA TRUCK PARKIN	12/05/19	9.00	5000.00	3711.25	3711.25
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			9.00	5000.00	3711.25	3711.25
	WEIGHTED AVERAGE FOR THE YEAR			9.00	5000.00	3711.25	3711.25
===== 613-32300		Light Std Steel (30 Ft)		Each =====			
STRR200-257		ROAD CLOSURE GATES ON VARIOUS	05/30/19	8.00	1550.00	4787.50	2970.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			8.00	1550.00	4787.50	2970.00
	WEIGHTED AVERAGE FOR THE YEAR			8.00	1550.00	4787.50	2970.00



COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 420

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	613-32350	Light Std Steel (35 Ft)		Each	=====	=====	=====
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	17.00	3000.00	2948.00	2240.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			17.00	3000.00	2948.00	2240.00
	WEIGHTED AVERAGE FOR THE YEAR			17.00	3000.00	2948.00	2240.00
=====	613-32400	Light Std Steel (40 Ft)		Each	=====	=====	=====
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	5.00	3300.00	6790.40	5300.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			5.00	3300.00	6790.40	5300.00
	WEIGHTED AVERAGE FOR THE YEAR			5.00	3300.00	6790.40	5300.00
=====	613-33300	Light Std Timber (30 Ft)		Each	=====	=====	=====
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	3.00	3437.46	3437.46	3437.46
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			3.00	3437.46	3437.46	3437.46
	WEIGHTED AVERAGE FOR THE YEAR			3.00	3437.46	3437.46	3437.46
=====	613-34250	Light Std Metal (25 Ft)		Each	=====	=====	=====
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	2.00	2856.00	2856.00	2856.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			2.00	2856.00	2856.00	2856.00
	WEIGHTED AVERAGE FOR THE YEAR			2.00	2856.00	2856.00	2856.00
=====	613-34300	Light Std Metal (30 Ft)		Each	=====	=====	=====
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	34.00	2856.00	2856.00	2856.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			34.00	2856.00	2856.00	2856.00
	WEIGHTED AVERAGE FOR THE YEAR			34.00	2856.00	2856.00	2856.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 421

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 613-34351		Light Std Metal (35 Ft) (Spec) (1)		Each			
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	1.00	4100.00	6664.02	6500.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	4100.00	6664.02	6500.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	4100.00	6664.02	6500.00
===== 613-34400		Light Std Metal (40 Ft)		Each			
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	5.00	3602.55	3602.55	3602.55
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			5.00	3602.55	3602.55	3602.55
	WEIGHTED AVERAGE FOR THE YEAR			5.00	3602.55	3602.55	3602.55
===== 613-40000		Conc Foundation Pad		Each			
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	12.00	1500.00	1545.00	560.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			12.00	1500.00	1545.00	560.00
FSA076A-010		I-76: VMS BOARDS EAST AND WES	07/18/19	2.00	1000.00	1978.60	1153.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			2.00	1000.00	1978.60	1153.00
	WEIGHTED AVERAGE FOR THE YEAR			14.00	1428.57	1639.26	644.71
===== 613-40010		Light Std Foundation		Each			
NHPP070A-028 FBR0253-247 SHE 0252-481		FALL RIVER ROAD BRIDGE I25 AT VINE DRIVE BRIDGE REPL I-25 RAMP METER INSTALLATION	02/21/19 03/07/19 03/21/19	5.00 2.00 17.00	2500.00 1000.00 1250.00	1976.60 1956.70 1320.12	1600.00 1750.00 1480.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			24.00	1489.58	1630.49	1527.50
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	14.00	1300.00	3918.02	2500.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 422

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	613-40010	Light Std Foundation		Each =====			
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	3.00	1500.00	910.69	790.00
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	4.00	1400.00	1801.25	1680.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		21.00	1347.62	3008.56	2099.52
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	39.00	1478.40	1478.40	1478.40
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		39.00	1478.40	1478.40	1478.40
NHPP1602-172		US 160 REST AREA TRUCK PARKIN	12/05/19	12.00	2000.00	1750.00	1750.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		12.00	2000.00	1750.00	1750.00
		WEIGHTED AVERAGE FOR THE YEAR		96.00	1517.79	2037.13	1660.50
=====	613-40012	Light Std Foundation Spec		Each =====			
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	1.00	2100.00	4169.92	2900.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	2100.00	4169.92	2900.00
NHPPR500-207		R5 CHAIN STATION IMPROVEMENTS	07/11/19	36.00	3000.00	2521.05	1800.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		36.00	3000.00	2521.05	1800.00
		WEIGHTED AVERAGE FOR THE YEAR		37.00	2975.68	2554.70	1829.73
=====	613-50100	Lighting Ctrl Center		Each =====			
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	3.00	11203.50	11203.50	11203.50
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3.00	11203.50	11203.50	11203.50
		WEIGHTED AVERAGE FOR THE YEAR		3.00	11203.50	11203.50	11203.50

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 423

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	613-50105	Lighting Ctrl Center (Pedestal Only)		Each	=====	=====	=====
FSA076A-010		I-76: VMS BOARDS EAST AND WES	07/18/19	2.00	6500.00	9285.40	5627.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			2.00	6500.00	9285.40	5627.00
	WEIGHTED AVERAGE FOR THE YEAR			2.00	6500.00	9285.40	5627.00
=====	613-50106	Light Cont Center (Spec)		Each	=====	=====	=====
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	1.00	1322.72	1322.72	1322.72
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	1322.72	1322.72	1322.72
	WEIGHTED AVERAGE FOR THE YEAR			1.00	1322.72	1322.72	1322.72
=====	613-50127	Local Control Station		Each	=====	=====	=====
NHPP0703-435		EJMT 480V MOTOR CONTROL CENTE	07/11/19	40.00	1800.00	2016.51	1976.02
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			40.00	1800.00	2016.51	1976.02
	WEIGHTED AVERAGE FOR THE YEAR			40.00	1800.00	2016.51	1976.02
=====	613-50150	Secondary Serv Pedestal		Each	=====	=====	=====
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	3.00	4546.50	4546.50	4546.50
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
STAR400-353		Region 4 - US 287C at interse	07/11/19	2.00	4000.00	3625.00	950.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			5.00	4327.90	4019.93	3107.90
STMC040-043		FY19 PIKES PEAK AREA SIGNAL R	10/24/19	5.00	3500.00	4698.75	4275.00
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	1.00	4000.00	7000.05	8230.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			6.00	3583.33	4998.92	4934.17
	WEIGHTED AVERAGE FOR THE YEAR			11.00	3921.77	4770.49	4104.05
=====	613-50210	Temporary Lighting		LUMP SUM	=====	=====	=====
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	1.00	46977.00	46977.00	46977.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 424

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== FBR0252-486	613-50210	Temporary Lighting I-25 S GAP - BE BRIDGES UPPER		LUMP SUM			
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	46977.00	46977.00	46977.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	46977.00	46977.00	46977.00
===== NHPP0703-445	613-50355	Power Transformer		Each			
		I-70 WESTBOUND PEAK PERIOD SH 04/25/19		2.00	4000.00	3425.98	3300.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	4000.00	3425.98	3300.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	4000.00	3425.98	3300.00
===== NHPPR500-207	613-50375	Solar Collection System		Each			
		R5 CHAIN STATION IMPROVEMENTS 07/11/19		6.00	20000.00	22951.00	27560.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		6.00	20000.00	22951.00	27560.00
		WEIGHTED AVERAGE FOR THE YEAR		6.00	20000.00	22951.00	27560.00
===== NHPP0253-273	613-74000	Light Mast Arm		Each			
		I-25 EXPRESS LANES SEGMENT 5 08/05/19		3.00	1469.56	1469.56	1469.56
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3.00	1469.56	1469.56	1469.56
		WEIGHTED AVERAGE FOR THE YEAR		3.00	1469.56	1469.56	1469.56
===== NHPP0703-445	613-80124	Load Center (120/240V,1-Ph, 60A,16 Circ)		Each			
		I-70 WESTBOUND PEAK PERIOD SH 04/25/19		17.00	2900.00	2447.60	2400.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		17.00	2900.00	2447.60	2400.00
		WEIGHTED AVERAGE FOR THE YEAR		17.00	2900.00	2447.60	2400.00
===== SHER100-289	613-80130	Service Meter Cabinet		Each			
		INTERSECTIONS @ SH83 & LONGS 01/03/19		1.00	5000.00	5218.00	5000.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 425

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	613-80130	Service Meter Cabinet		Each =====			
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY	02/07/19	2.00	6000.00	6250.00	7500.00
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	3.00	5000.00	6147.67	7015.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	4.00	5000.00	4905.00	5000.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	3.00	5000.00	5155.00	5915.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	4.00	4250.00	4815.00	3915.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		17.00	4941.18	5362.19	5555.88
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	14.00	5300.00	8220.78	8000.00
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	12.00	5000.00	5298.33	3420.00
STRR200-257		ROAD CLOSURE GATES ON VARIOUS	05/30/19	6.00	6000.00	5442.50	3500.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		32.00	5318.75	6681.36	5438.75
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	4.00	7072.80	7072.80	7072.80
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
FSA076A-010		I-76: VMS BOARDS EAST AND WES	07/18/19	5.00	5500.00	6507.80	989.00
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	6.00	4500.00	4705.00	3720.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		15.00	5519.41	5865.45	3703.75
CR100-321		SIGNAL CABINET UPGRADE PHASE	10/31/19	17.00	6000.00	5223.00	4217.00
ITS SW02-285		FY 19 ITS VMS UPGRADE	11/14/19	16.00	5000.00	6334.00	5500.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		33.00	5515.15	5761.67	4839.06
		WEIGHTED AVERAGE FOR THE YEAR		97.00	5350.42	5987.54	4986.96
=====	613-80204	480V Motor Control Center		Each =====			
NHPP0703-435		EJMT 480V MOTOR CONTROL CENTE	07/11/19	2.00	61500.00	261803.83	248570.65
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	61500.00	261803.83	248570.65
		WEIGHTED AVERAGE FOR THE YEAR		2.00	61500.00	261803.83	248570.65
=====	613-80274	Struct Mount Disc Switch		Each =====			
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	13.00	20.00	498.33	685.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		13.00	20.00	498.33	685.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 426

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	613-80274	Struct Mount Disc Switch		Each	=====	=====	=====
FSA076A-010		I-76: VMS BOARDS EAST AND WES	07/18/19	7.00	1200.00	1993.20	616.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		7.00	1200.00	1993.20	616.00
		WEIGHTED AVERAGE FOR THE YEAR		20.00	433.00	1205.36	660.85
=====	613-80278	Systems Integration		LUMP SUM	=====	=====	=====
NHPP0703-435		EJMT 480V MOTOR CONTROL CENTE	07/11/19	1.00	214000.00	798762.74	250830.47
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	214000.00	798762.74	250830.47
		WEIGHTED AVERAGE FOR THE YEAR		1.00	214000.00	798762.74	250830.47
=====	613-80300	320 kA Surge Protection Device		Each	=====	=====	=====
NHPP0703-435		EJMT 480V MOTOR CONTROL CENTE	07/11/19	16.00	12000.00	3814.27	4269.54
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		16.00	12000.00	3814.27	4269.54
		WEIGHTED AVERAGE FOR THE YEAR		16.00	12000.00	3814.27	4269.54
=====	613-80302	Switchboard		Each	=====	=====	=====
NHPP0703-435		EJMT 480V MOTOR CONTROL CENTE	07/11/19	2.00	84582.00	336244.25	380506.50
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	84582.00	336244.25	380506.50
		WEIGHTED AVERAGE FOR THE YEAR		2.00	84582.00	336244.25	380506.50
=====	613-80303	480V Trip Unit Retrofit Kit		Each	=====	=====	=====
NHPP0703-435		EJMT 480V MOTOR CONTROL CENTE	07/11/19	10.00	8000.00	14326.21	8415.42
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		10.00	8000.00	14326.21	8415.42
		WEIGHTED AVERAGE FOR THE YEAR		10.00	8000.00	14326.21	8415.42

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 427

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	613-80304	Active Harmonic Filter (500 AMP)		Each	=====	=====	=====
NHPP0703-435		EJMT 480V MOTOR CONTROL CENTE	07/11/19	6.00	165000.00	99063.91	93196.82
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		6.00	165000.00	99063.91	93196.82
		WEIGHTED AVERAGE FOR THE YEAR		6.00	165000.00	99063.91	93196.82
=====	613-80306	VFD and Enclosure (100 HP)		Each	=====	=====	=====
NHPP0703-435		EJMT 480V MOTOR CONTROL CENTE	07/11/19	16.00	18750.00	37523.86	38550.72
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		16.00	18750.00	37523.86	38550.72
		WEIGHTED AVERAGE FOR THE YEAR		16.00	18750.00	37523.86	38550.72
=====	613-80308	VFD and Enclosure (600 HP)		Each	=====	=====	=====
NHPP0703-435		EJMT 480V MOTOR CONTROL CENTE	07/11/19	16.00	112500.00	124037.26	128545.51
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		16.00	112500.00	124037.26	128545.51
		WEIGHTED AVERAGE FOR THE YEAR		16.00	112500.00	124037.26	128545.51
=====	613-81609	Bus Duct (1600 A)		Lin Foot	=====	=====	=====
NHPP0703-435		EJMT 480V MOTOR CONTROL CENTE	07/11/19	182.00	627.02	1230.16	505.32
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		182.00	627.02	1230.16	505.32
		WEIGHTED AVERAGE FOR THE YEAR		182.00	627.02	1230.16	505.32
=====	613-81698	30 A Safety Switch, NEMA 3R		Each	=====	=====	=====
NHPP0703-435		EJMT 480V MOTOR CONTROL CENTE	07/11/19	24.00	1200.00	1171.47	640.93
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		24.00	1200.00	1171.47	640.93
		WEIGHTED AVERAGE FOR THE YEAR		24.00	1200.00	1171.47	640.93
=====	613-81699	Safe Switch NEMA 3R, 30A, 2-pole, 240 V		Each	=====	=====	=====
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	50.00	370.00	1538.19	1500.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		50.00	370.00	1538.19	1500.00
		WEIGHTED AVERAGE FOR THE YEAR		50.00	370.00	1538.19	1500.00



PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 613-81700		Safe Switch NEMA 3R 60A 2 Pole 240V		Each			
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH 04/25/19		21.00	1000.00	1677.57	1700.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		21.00	1000.00	1677.57	1700.00
FSA076A-010		I-76: VMS BOARDS EAST AND WES 07/18/19		7.00	1250.00	1267.20	616.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		7.00	1250.00	1267.20	616.00
		WEIGHTED AVERAGE FOR THE YEAR		28.00	1062.50	1531.01	1429.00
===== 613-81900		Mobile Light Tower		Each			
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT 01/10/19		3.00	7500.00	6566.00	5050.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3.00	7500.00	6566.00	5050.00
		WEIGHTED AVERAGE FOR THE YEAR		3.00	7500.00	6566.00	5050.00
===== 614-00011		Sign Panel (CL I)		Sq Foot			
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	9.25	18.00	21.68	22.30
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	256.00	27.00	30.20	20.00
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	497.00	21.80	23.58	21.00
STA119A-069		SH 119: NEDERLAND - EAST					
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	7.00	21.00	17.36	16.90
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	33.00	25.00	22.61	21.00
STR0241-062		US 24 143.4 - 148	01/24/19	168.00	25.00	26.67	30.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	48.50	30.00	28.66	21.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	197.00	20.67	41.58	17.75
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	7.00	30.00	28.91	20.00
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	25.00	25.00	19.88	14.75
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	14.75	37.00	21.08	25.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	2.00	35.00	21.21	20.65
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	79.00	27.00	20.05	26.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	6.25	32.00	20.00	20.00
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	35.00	22.00	25.40	28.00
MPR200-253		R2 FY19 STENCIL PVMT MKG PROJ	03/07/19	30.00	20.00	53.33	25.00
NHPP006A-058		US 6 LOVELAND PASS - I-70 (FY	03/07/19	149.00	25.00	21.89	21.77

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-00011							
		Sign Panel (CL I)		Sq Foot			
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	193.00	25.00	26.00	20.00
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	77.00	17.00	21.00	20.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	290.00	25.00	25.32	32.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	311.50	20.00	25.50	26.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	38.00	27.00	24.32	35.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	139.00	23.02	30.00	50.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	132.26	24.00	17.27	24.20
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
WEIGHTED AVERAGE FOR THE FIRST QUARTER				2,744.51	23.50	26.00	24.96
NHPP030A-035		US 285/SH30	04/04/19	137.00	25.00	18.00	18.00
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	86.00	27.00	27.50	27.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	118.00	25.00	29.29	20.00
NHPP2851-012		US 285 Antonito to Estrella C	05/02/19	294.00	20.00	22.33	20.00
MTCE0641-103		MTCE R3 FY20 SH 64 RANGELY PE	05/02/19	50.00	25.00	51.00	25.00
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	60.00	20.00	35.50	36.00
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	251.00	20.00	24.33	18.00
NHPP030A-036		SH 30 & TOWER RD IMPROVEMENTS	06/13/19	26.00	30.00	21.00	21.00
WEIGHTED AVERAGE FOR THE SECOND QUARTER				1,022.00	22.34	25.85	21.04
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	170.00	17.59	17.59	17.59
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
STAR400-353		Region 4 - US 287C at interse	07/11/19	77.00	25.00	37.50	33.00
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	90.00	30.00	26.50	30.00
WEIGHTED AVERAGE FOR THE THIRD QUARTER				337.00	22.60	26.86	24.43
STMC040-043		FY19 PIKES PEAK AREA SIGNAL R	10/24/19	622.00	20.00	27.56	19.25
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	223.00	20.00	26.59	23.20
FSA0243-090		US 24 near Peyton from MP 326	10/31/19	11.00	20.00	20.79	20.00
MPC040-056		REGION 2 FY20 SIGN REPLACEMEN	10/31/19	1,139.00	17.60	17.08	15.00
ITS SW02-285		FY 19 ITS VMS UPGRADE	11/14/19	36.50	25.00	33.38	25.00
SHE0881-031		FEDERAL BLVD. SH088A MP 1.98	12/05/19	528.00	25.00	20.66	18.00
SHE094A-035		HWY 94 & PEYTON HWY	12/05/19	14.00	20.00	52.30	25.00
NHPP0242-084		US 24 JOHNSON VILLAGE EAST CH	12/05/19	89.00	23.00	19.96	17.95
NHPP1602-172		US 160 REST AREA TRUCK PARKIN	12/05/19	6.00	20.00	31.25	31.25
STA050A-029		US 50 FROM MP 352-359 BETWEEN	12/19/19	45.00	20.00	22.40	18.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	614-00011	Sign Panel (CL I)		Sq Foot	=====		
STA0831-120		SH83A(LEETSDALE):MISS TO COLO	12/19/19	302.00	28.00	23.25	19.10
NHPP0881-030		SH 88 (BELLEVIEW) UNIVERSITY	12/19/19	359.00	28.00	24.28	22.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3,374.50	21.67	22.48	18.22
		WEIGHTED AVERAGE FOR THE YEAR		7,478.01	22.48	24.33	21.33
=====	614-00012	Sign Panel (CL II)		Sq Foot	=====		
NHPPR500-173		US 160_550 DURANGO SIGNALS OP	01/03/19	452.00	30.00	56.88	63.00
FSA0142-068		SH 14 & WCR 33 INTERSECTION I	01/03/19	18.00	25.00	29.63	27.50
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	34.00	32.00	34.60	28.00
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	1,555.00	16.00	28.16	26.00
STA119A-069		SH 119: NEDERLAND - EAST					
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	73.00	23.00	21.49	21.73
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	27.00	23.08	19.92	20.25
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	89.00	31.00	35.03	30.00
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	36.00	27.00	23.00	19.00
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	78.00	25.00	26.65	32.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	70.00	35.00	20.13	19.50
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	94.00	30.00	24.95	34.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	126.50	20.00	27.50	25.00
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	20.00	25.00	33.61	38.00
NHPP006A-058		US 6 LOVELAND PASS - I-70 (FY	03/07/19	108.00	30.00	24.57	26.13
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	32.00	27.00	29.00	25.00
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	215.00	20.00	22.50	22.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	67.00	25.00	36.32	51.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	157.00	25.00	26.00	27.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	138.00	25.00	27.54	40.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	173.00	25.99	21.17	19.50
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	118.00	26.00	22.31	30.30
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3,680.50	22.08	28.89	31.34
NHPP030A-035		US 285/SH30	04/04/19	358.00	25.00	21.00	21.00
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	77.00	29.00	33.00	29.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	601.00	26.00	27.83	22.00
NHPP2851-012		US 285 Antonito to Estrella C	05/02/19	383.00	22.00	28.33	25.00
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	153.00	25.00	31.67	20.00
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	11.00	25.00	29.00	30.00
NHPP030A-036		SH 30 & TOWER RD IMPROVEMENTS	06/13/19	20.00	30.00	22.00	22.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,603.00	24.91	28.17	22.69

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-00012		Sign Panel (CL II)		Sq Foot	=====		
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	2,557.00	19.99	19.99	19.99
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	193.00	40.00	33.00	34.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,750.00	21.39	21.70	20.97
STA0711-018		SH 71 SOUTH OF LIMON	10/03/19	38.00	20.00	28.10	24.00
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	231.00	25.00	32.61	31.80
FSA0243-090		US 24 near Peyton from MP 326	10/31/19	94.00	25.00	24.26	22.00
MPC040-056		REGION 2 FY20 SIGN REPLACEMENT	10/31/19	3,765.00	18.50	20.67	21.00
ITS SW02-285		FY 19 ITS VMS UPGRADE	11/14/19	28.00	25.00	32.73	35.00
ER0361-118		US 36 MP 7.2 - 8.5	11/21/19	90.00	23.00	28.11	28.00
SHE0881-031		FEDERAL BLVD. SH088A MP 1.98	12/05/19	383.00	26.00	23.35	20.00
SHE094A-035		HWY 94 & PEYTON HWY	12/05/19	52.00	30.00	66.20	30.00
NHPP0242-084		US 24 JOHNSON VILLAGE EAST CH	12/05/19	204.00	25.00	23.50	21.25
NHPP1602-172		US 160 REST AREA TRUCK PARKIN	12/05/19	16.00	50.00	43.75	43.75
STA050A-029		US 50 FROM MP 352-359 BETWEEN	12/19/19	175.00	25.00	26.77	20.00
STA0831-120		SH83A(LEETSDALE):MISS TO COLO	12/19/19	10.00	32.00	27.29	20.10
NHPP0881-030		SH 88 (BELLEVIEW) UNIVERSITY	12/19/19	322.00	32.00	24.95	24.00
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	85.00	25.00	25.37	20.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		5,493.00	21.09	23.13	21.90
		WEIGHTED AVERAGE FOR THE YEAR		13,526.50	21.88	25.92	24.34
===== 614-00013		Sign Panel (CL III)		Sq Foot	=====		
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	48.00	35.00	37.90	31.50
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	20.00	35.00	35.75	28.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	24.00	40.00	37.90	36.90
NHPP006A-058		US 6 LOVELAND PASS - I-70 (FY	03/07/19	60.00	30.00	28.83	32.66
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	606.00	32.00	35.53	33.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	311.00	28.00	25.49	36.40
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,069.00	31.09	32.67	33.47
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	836.00	30.00	39.25	25.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 432

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-00013		Sign Panel (CL III)		Sq Foot			
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	1,683.00	30.00	37.12	34.00
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	504.00	30.00	38.50	30.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3,023.00	30.00	38.07	30.84
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	3,339.00	35.18	35.18	35.18
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3,339.00	35.18	35.18	35.18
MPC040-056		REGION 2 FY20 SIGN REPLACEMEN	10/31/19	3,261.00	24.00	30.67	30.00
NHPP0702-377		I-70 VAIL EAST AND WEST	11/07/19	40.00	40.00	33.20	30.00
STA0831-120		SH83A(LEETSDALE):MISS TO COLO	12/19/19	48.00	30.00	35.68	32.20
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3,349.00	24.28	30.80	30.03
		WEIGHTED AVERAGE FOR THE YEAR		10,780.00	29.94	34.35	32.18
===== 614-00014		Lighted Street Name Sign (Inst Only)		Each			
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	4.00	2000.00	900.00	950.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	2000.00	900.00	950.00
STMC040-043		FY19 PIKES PEAK AREA SIGNAL R	10/24/19	16.00	750.00	881.25	1125.00
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	4.00	26.00	694.00	821.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		20.00	605.20	836.67	1064.20
		WEIGHTED AVERAGE FOR THE YEAR		24.00	837.67	844.58	1045.17
===== 614-00026		Inst Sign Panel (CL I)		Each			
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	2.00	200.00	305.40	303.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	200.00	305.40	303.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 433

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	614-00026	Inst Sign Panel (CL I)		Each	=====		
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	4.00	200.00	246.00	215.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		4.00	200.00	246.00	215.00
		WEIGHTED AVERAGE FOR THE YEAR		6.00	200.00	279.00	244.33
=====	614-00027	Inst Sign Panel (CL II)		Sq Foot	=====		
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	16.00	10.00	33.19	24.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		16.00	10.00	33.19	24.00
		WEIGHTED AVERAGE FOR THE YEAR		16.00	10.00	33.19	24.00
=====	614-00028	Inst Sign Panel (CL III)		Sq Foot	=====		
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	298.00	30.00	42.15	37.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		298.00	30.00	42.15	37.00
MPC040-056		REGION 2 FY20 SIGN REPLACEMEN	10/31/19	8,576.00	15.00	16.33	15.00
MTCER100-333		MTCE R1 FY20 FREEWAY SIGNING	11/14/19	11,074.00	10.00	15.00	5.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		19,650.00	12.18	15.72	9.36
		WEIGHTED AVERAGE FOR THE YEAR		19,948.00	12.45	16.20	9.78
=====	614-00035	Sign Panel (Spec)		Sq Foot	=====		
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	70.00	52.00	26.96	24.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	4.34	30.00	47.14	38.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		74.34	50.72	29.57	24.82
		WEIGHTED AVERAGE FOR THE YEAR		74.34	50.72	29.57	24.82

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 434

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	614-00037	Sign Panel (Spec)		Each	=====	=====	=====
FSA0142-068		SH 14 & WCR 33 INTERSECTION I	01/03/19	2.00	1000.00	3453.75	3250.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	1000.00	3453.75	3250.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	1000.00	3453.75	3250.00
=====	614-00040	Sign Post (Spec)		Lin Foot	=====	=====	=====
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	30.00	95.94	95.94	95.94
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		30.00	95.94	95.94	95.94
		WEIGHTED AVERAGE FOR THE YEAR		30.00	95.94	95.94	95.94
=====	614-00041	Sign Post (Spec)		Each	=====	=====	=====
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	1.00	900.00	1217.74	1500.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	900.00	1217.74	1500.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	900.00	1217.74	1500.00
=====	614-00200	Steel Sign Post (U-2)		Lin Foot	=====	=====	=====
ER072A-040 NHPP072A-041		PR SH72A FLOOD PERMANENT REPA PR SH72A FLOOD PERMANENT REPA	01/31/19	7.00	21.00	18.59	31.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		7.00	21.00	18.59	31.00
NHPP030A-036		SH 30 & TOWER RD IMPROVEMENTS	06/13/19	14.00	30.00	11.00	11.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		14.00	30.00	11.00	11.00
NHPP0881-030		SH 88 (BELLEVIEW) UNIVERSITY	12/19/19	30.00	17.50	17.16	10.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		30.00	17.50	17.16	10.00
		WEIGHTED AVERAGE FOR THE YEAR		51.00	21.41	17.29	13.16

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 435

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-00216		Steel Sign Post (2x2 In T)		Lin Foot	=====		
ER119A-065 STA119A-069		PR SH 119A BOULDER CANYON SH 119: NEDERLAND - EAST	01/03/19	150.00	13.00	16.37	8.50
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		150.00	13.00	16.37	8.50
STAR400-353		Region 4 - US 287C at interse	07/11/19	60.00	15.00	36.50	16.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		60.00	15.00	36.50	16.00
SHE0881-031 STA0831-120		FEDERAL BLVD. SH088A MP 1.98 SH83A (LEETS DALE) :MISS TO COLO	12/05/19 12/19/19	888.00 384.00	34.00 150.00	12.85 14.36	13.00 11.10
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,272.00	69.02	13.24	12.43
		WEIGHTED AVERAGE FOR THE YEAR		1,482.00	61.16	14.13	12.17
===== 614-00218		Steel Sign Post (2.25x2.25 In T)		Lin Foot	=====		
ER119A-065 STA119A-069		PR SH 119A BOULDER CANYON SH 119: NEDERLAND - EAST	01/03/19	45.00	25.00	20.23	10.50
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		45.00	25.00	20.23	10.50
		WEIGHTED AVERAGE FOR THE YEAR		45.00	25.00	20.23	10.50
===== 614-00612		Steel Sign Post (W 6x12)		Lin Foot	=====		
MPC040-056 NHPP0702-377		REGION 2 FY20 SIGN REPLACEMEN I-70 VAIL EAST AND WEST	10/31/19 11/07/19	83.00 26.00	45.00 60.00	76.67 74.00	70.00 65.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		109.00	48.58	75.88	68.81
		WEIGHTED AVERAGE FOR THE YEAR		109.00	48.58	75.88	68.81
===== 614-00615		Steel Sign Post (W 6x15)		Lin Foot	=====		
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	100.00	52.24	52.24	52.24



COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 436

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-00615 FBR0252-486		Steel Sign Post (W 6x15) I-25 S GAP - BE BRIDGES UPPER		Lin Foot			
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			100.00	52.24	52.24	52.24
MPC040-056		REGION 2 FY20 SIGN REPLACEMEN	10/31/19	128.00	48.00	88.00	90.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			128.00	48.00	88.00	90.00
	WEIGHTED AVERAGE FOR THE YEAR			228.00	49.86	80.61	73.44
===== 614-00818		Steel Sign Post (W 8x18)		Lin Foot			
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	112.00	75.00	104.16	128.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			112.00	75.00	104.16	128.00
MPC040-056 ITS SW02-285		REGION 2 FY20 SIGN REPLACEMEN FY 19 ITS VMS UPGRADE	10/31/19 11/14/19	110.00 40.00	55.00 60.00	101.67 80.75	110.00 75.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			150.00	56.33	94.84	100.67
	WEIGHTED AVERAGE FOR THE YEAR			262.00	64.31	98.63	112.35
===== 614-00821		Steel Sign Post (W 8x21)		Lin Foot			
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	40.00	85.00	81.54	70.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			40.00	85.00	81.54	70.00
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	67.00	69.29	69.29	69.29
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			67.00	69.29	69.29	69.29
MPC040-056		REGION 2 FY20 SIGN REPLACEMEN	10/31/19	159.00	62.00	113.33	125.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			159.00	62.00	113.33	125.00
	WEIGHTED AVERAGE FOR THE YEAR			266.00	67.29	103.14	102.70

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 437

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	614-01022	Steel Sign Post (W 10x22)		Lin Foot	=====		
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	120.00	74.62	74.62	74.62
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		120.00	74.62	74.62	74.62
MPC040-056 ITS SW02-285		REGION 2 FY20 SIGN REPLACEMEN FY 19 ITS VMS UPGRADE	10/31/19 11/14/19	35.00 306.00	65.00 100.00	130.00 101.25	145.00 95.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		341.00	96.41	103.52	100.13
		WEIGHTED AVERAGE FOR THE YEAR		461.00	90.74	101.13	93.49
=====	614-01026	Steel Sign Post (W 10x26)		Lin Foot	=====		
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	110.00	77.82	77.82	77.82
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		110.00	77.82	77.82	77.82
MPC040-056		REGION 2 FY20 SIGN REPLACEMEN	10/31/19	126.00	72.00	143.33	160.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		126.00	72.00	143.33	160.00
		WEIGHTED AVERAGE FOR THE YEAR		236.00	74.71	128.57	121.70
=====	614-01226	Steel Sign Post (W 12x26)		Lin Foot	=====		
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	87.00	79.95	79.95	79.95
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		87.00	79.95	79.95	79.95
MPC040-056		REGION 2 FY20 SIGN REPLACEMEN	10/31/19	52.00	76.00	155.00	170.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		52.00	76.00	155.00	170.00
		WEIGHTED AVERAGE FOR THE YEAR		139.00	78.47	128.13	113.64

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 438

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-01502 Steel Sign Supp (2-In Rd) (Po&Sock) Lin Foot =====							
STA0131-070 HMA ALT	SH 13 CR 5 NORTH AND SOUTH	SH 13 CR 5 NORTH AND SOUTH	03/28/19	183.00	25.00	27.60	40.00
STA0131-070 PCCP ALT	SH 13 CR 5 NORTH AND SOUTH	SH 13 CR 5 NORTH AND SOUTH					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			183.00	25.00	27.60	40.00
===== 614-01503 Steel Sign Supp (2-In Rd) (Po&Sock) Each =====							
ER119A-065	PR SH 119A BOULDER CANYON	PR SH 119A BOULDER CANYON	01/03/19	86.00	200.00	193.45	150.00
STA119A-069	SH 119: NEDERLAND - EAST	SH 119: NEDERLAND - EAST					
STR0132-021	SH 13-MOFFAT COUNTY-CR 3 SOUT	SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	1.00	300.00	524.80	505.00
FBR0253-247	I25 AT VINE DRIVE BRIDGE REPL	I25 AT VINE DRIVE BRIDGE REPL	03/07/19	6.00	205.00	296.20	275.00
SHER100-308	MIDPOINT - SIGNAL CONST PACKA	MIDPOINT - SIGNAL CONST PACKA	03/21/19	1.00	210.00	460.00	450.00
STM0242-077	US24 - 8TH ST TO WEST OF MANI	US24 - 8TH ST TO WEST OF MANI	03/28/19	9.00	220.00	213.33	200.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			103.00	203.11	205.52	168.01
FSA2873-190	US 287 AND FOOTHILLS PARKWAY	US 287 AND FOOTHILLS PARKWAY	05/02/19	2.00	180.00	365.00	475.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			2.00	180.00	365.00	475.00
MPC040-056	REGION 2 FY20 SIGN REPLACEMENT	REGION 2 FY20 SIGN REPLACEMENT	10/31/19	64.00	180.00	240.00	165.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			64.00	180.00	240.00	165.00
	WEIGHTED AVERAGE FOR THE YEAR			169.00	194.08	212.89	170.50
===== 614-01512 Steel Sign Support (2-In Rd) (Post) Lin Foot =====							
ER119A-065	PR SH 119A BOULDER CANYON	PR SH 119A BOULDER CANYON	01/03/19	1,035.00	9.06	10.77	9.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 439

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	614-01512	Steel Sign Support (2-In Rd) (Post)		Lin Foot	=====		
STA119A-069		SH 119: NEDERLAND - EAST					
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	10.00	11.60	13.14	12.07
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	24.00	27.00	15.04	8.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	36.00	10.00	17.33	16.65
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	146.00	15.00	13.00	14.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,251.00	10.14	10.97	9.81
NHPP2851-012		US 285 Antonito to Estrella C	05/02/19	384.00	22.00	12.67	17.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		384.00	22.00	12.67	17.00
FSA0243-090		US 24 near Peyton from MP 326	10/31/19	7.00	12.00	22.74	18.00
NHPP1602-172		US 160 REST AREA TRUCK PARKIN	12/05/19	20.00	15.00	12.50	12.50
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		27.00	14.22	18.47	13.93
		WEIGHTED AVERAGE FOR THE YEAR		1,662.00	12.95	11.20	11.54
=====	614-01522	Steel Sign Supp (2-In Rd) (Sock)		Each	=====		
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	198.00	50.25	135.12	120.00
STA119A-069		SH 119: NEDERLAND - EAST					
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	1.00	130.00	193.98	181.05
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	5.00	75.00	96.83	100.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	11.00	60.00	112.50	105.00
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	13.00	110.00	143.50	120.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		228.00	55.02	134.59	119.11
NHPP2851-012		US 285 Antonito to Estrella C	05/02/19	32.00	100.00	186.67	160.00
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	3.00	92.00	115.00	200.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		35.00	99.31	178.70	163.43
FSA0243-090		US 24 near Peyton from MP 326	10/31/19	1.00	125.00	91.44	60.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 440

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	614-01522	Steel Sign Supp (2-In Rd) (Sock)		Each	=====	=====	=====
NHPP1602-172	US 160 REST AREA TRUCK PARKIN	US 160 REST AREA TRUCK PARKIN	12/05/19	4.00	100.00	118.75	118.75
FSA0253-258	I-25: FORT COLLINS NORTH CABL	I-25: FORT COLLINS NORTH CABL	12/19/19	10.00	125.00	168.25	318.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			15.00	118.33	157.72	247.67
	WEIGHTED AVERAGE FOR THE YEAR			278.00	64.01	137.82	131.62
=====	614-01572	Steel Sign Supp (2-1/2 Rd NP40) (Po&Slip)		Lin Foot	=====	=====	=====
FBR0341-087	US 34 OVER NORTH FORK CO RIVE	US 34 OVER NORTH FORK CO RIVE	01/10/19	58.00	36.00	19.20	19.31
STA0131-070 HMA ALT	SH 13 CR 5 NORTH AND SOUTH	SH 13 CR 5 NORTH AND SOUTH	03/28/19	887.00	48.00	41.84	30.30
STA0131-070 PCCP ALT	SH 13 CR 5 NORTH AND SOUTH	SH 13 CR 5 NORTH AND SOUTH					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			945.00	47.26	39.22	29.03
NHPP030A-036	SH 30 & TOWER RD IMPROVEMENTS	SH 30 & TOWER RD IMPROVEMENTS	06/13/19	7.00	50.00	80.00	80.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			7.00	50.00	80.00	80.00
STA086A-056	SH86 WEST SIDE OF ELIZABETH I	SH86 WEST SIDE OF ELIZABETH I	10/24/19	42.00	40.00	44.78	46.40
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			42.00	40.00	44.78	46.40
	WEIGHTED AVERAGE FOR THE YEAR			994.00	46.98	39.67	31.00
=====	614-01573	Steel Sign Supp (2-1/2 Rd NP40) (Po&Slip)		Each	=====	=====	=====
IM0251-351	I-25 South of Pueblo MP 79.6	I-25 South of Pueblo MP 79.6	01/03/19	3.00	350.00	321.84	390.30
ER119A-065	PR SH 119A BOULDER CANYON	PR SH 119A BOULDER CANYON	01/03/19	27.00	360.00	413.30	355.00
STA119A-069	SH 119: NEDERLAND - EAST	SH 119: NEDERLAND - EAST					
STR0241-062	US 24 143.4 - 148	US 24 143.4 - 148	01/24/19	12.00	360.00	476.67	500.00
NH2871-035	US 287 PASSING LANES SOUTH OF	US 287 PASSING LANES SOUTH OF	02/07/19	10.00	350.00	418.96	393.75
STM0242-077	US24 - 8TH ST TO WEST OF MANI	US24 - 8TH ST TO WEST OF MANI	03/28/19	15.00	420.00	410.00	400.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			67.00	371.49	416.91	398.41
MTCE0641-103	MTCE R3 FY20 SH 64 RANGELY PE	MTCE R3 FY20 SH 64 RANGELY PE	05/02/19	6.00	380.00	970.00	500.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			6.00	380.00	970.00	500.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 441

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-01573		Steel Sign Supp (2-1/2 Rd NP40) (Po&Slip)		Each	=====	=====	=====
STA0711-018		SH 71 SOUTH OF LIMON	10/03/19	2.00	400.00	442.54	500.00
STMC040-043		FY19 PIKES PEAK AREA SIGNAL R	10/24/19	5.00	450.00	470.06	415.25
MPC040-056		REGION 2 FY20 SIGN REPLACEMENT	10/31/19	112.00	330.00	410.00	375.00
ER0361-118		US 36 MP 7.2 - 8.5	11/21/19	94.00	350.00	33.15	22.00
SHE094A-035		HWY 94 & PEYTON HWY	12/05/19	9.00	350.00	763.79	400.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		222.00	342.61	268.46	228.58
		WEIGHTED AVERAGE FOR THE YEAR		295.00	349.93	326.71	272.67
===== 614-01575		Steel Sign Supp (2-1/2 In Rd NP40) (Po)		Lin Foot	=====	=====	=====
NHPPR500-173		US 160_550 DURANGO SIGNALS OP	01/03/19	52.00	20.00	76.50	13.00
FSA0142-068		SH 14 & WCR 33 INTERSECTION I	01/03/19	44.00	18.00	20.38	10.50
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	507.00	19.00	25.48	22.00
STA119A-069		SH 119: NEDERLAND - EAST					
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	120.00	20.00	16.43	17.85
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	268.00	16.00	21.00	19.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		991.00	18.32	25.45	19.70
FSA0243-090		US 24 near Peyton from MP 326	10/31/19	106.00	20.00	30.36	28.00
NHPP0242-084		US 24 JOHNSON VILLAGE EAST CH	12/05/19	24.00	30.00	28.33	25.50
NHPP1602-172		US 160 REST AREA TRUCK PARKIN	12/05/19	22.00	20.00	17.50	17.50
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		152.00	21.58	29.47	26.09
		WEIGHTED AVERAGE FOR THE YEAR		1,143.00	18.75	25.84	20.55
===== 614-01578		Steel Sign Supp (2-1/2 In Rd NP40) (Slip)		Each	=====	=====	=====
NHPPR500-173		US 160_550 DURANGO SIGNALS OP	01/03/19	5.00	400.00	368.50	367.00
FSA0142-068		SH 14 & WCR 33 INTERSECTION I	01/03/19	4.00	300.00	187.50	105.00
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	62.00	200.00	279.66	275.00
STA119A-069		SH 119: NEDERLAND - EAST					
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	5.00	225.00	274.42	295.71
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	14.00	250.00	275.00	260.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 442

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-01578		Steel Sign Supp (2-1/2 In Rd NP40) (Slip)		Each =====			
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	22.00	250.00	203.50	240.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			112.00	229.69	272.89	265.21
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	2.00	212.00	347.00	500.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			2.00	212.00	347.00	500.00
FSA0243-090		US 24 near Peyton from MP 326	10/31/19	8.00	250.00	185.25	160.00
NHPP0242-084		US 24 JOHNSON VILLAGE EAST CH	12/05/19	2.00	300.00	376.00	340.00
NHPP1602-172		US 160 REST AREA TRUCK PARKIN	12/05/19	3.00	250.00	287.50	287.50
FSA0253-258		I-25: FORT COLLINS NORTH CABL	12/19/19	1.00	500.00	371.75	573.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			14.00	275.00	240.12	242.54
	WEIGHTED AVERAGE FOR THE YEAR			128.00	234.37	271.49	266.40
===== 614-01582		Steel Sign Supp (2-1/2 In Rd) (Po&Slip)		Lin Foot =====			
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	74.00	40.00	368.62	51.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			74.00	40.00	368.62	51.00
	WEIGHTED AVERAGE FOR THE YEAR			74.00	40.00	368.62	51.00
===== 614-01583		Stl Sign Supp (2-1/2 In Rd 80) (Po&Slip)		Each =====			
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	28.00	500.00	413.40	450.00
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	18.00	600.00	504.45	470.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	27.00	500.00	494.38	450.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	2.00	542.63	471.67	415.00
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	10.00	500.00	530.91	500.00
NH2871-035		US 287 PASSING LANES SOUTH OF	02/07/19	3.00	550.00	473.74	446.25
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	2.00	420.00	616.31	710.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	3.00	500.00	570.00	690.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	2.00	500.00	576.67	525.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	8.00	425.00	780.00	770.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 443

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-01583		Stl Sign Supp (2-1/2 In Rd 80) (Po&Slip)		Each =====			
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	15.00	400.00	638.40	500.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		118.00	498.10	501.50	496.43
NHPP030A-035		US 285/SH30	04/04/19	85.00	400.00	405.00	405.00
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	5.00	500.00	639.91	542.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		90.00	405.56	440.24	412.61
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	200.00	421.07	421.07	421.07
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		200.00	421.07	421.07	421.07
MPC040-056		REGION 2 FY20 SIGN REPLACEMEN	10/31/19	67.00	415.00	545.00	500.00
BRR100-268		SH 119 WALL REPAIR @ MP 6.8	11/21/19	2.00	500.00	818.39	845.00
SHE094A-035		HWY 94 & PEYTON HWY	12/05/19	2.00	500.00	915.32	450.00
STA050A-029		US 50 FROM MP 352-359 BETWEEN	12/19/19	17.00	350.00	559.83	450.00
STA0831-120		SH83A (LEETSDALE) :MISS TO COLO	12/19/19	8.00	175.00	637.96	679.00
NHPP0881-030		SH 88 (BELLEVIEW) UNIVERSITY	12/19/19	15.00	400.00	658.76	725.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		111.00	388.78	588.46	540.96
		WEIGHTED AVERAGE FOR THE YEAR		519.00	428.99	508.85	462.38
===== 614-01585		Steel Sign Supp (2-1/2 In Rd 80) (Post)		Lin Foot =====			
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	78.00	24.00	27.50	21.00
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	60.00	25.00	26.15	32.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	24.00	25.00	30.70	29.30
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	190.00	25.00	24.92	30.00
NHPP006A-058		US 6 LOVELAND PASS - I-70 (FY	03/07/19	40.00	30.00	30.33	32.66
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		392.00	25.31	26.03	28.74
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	156.00	30.00	30.25	25.00



COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 444

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-01585 NHPP0703-445		Steel Sign Supp (2-1/2 In Rd 80) (Post) I-70 WESTBOUND PEAK PERIOD SH	04/25/19	Lin Foot 954.00	20.00	31.95	28.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1,110.00	21.41	31.65	27.58
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	46.00	20.00	25.87	20.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			46.00	20.00	25.87	20.00
	WEIGHTED AVERAGE FOR THE YEAR			1,548.00	22.35	29.79	27.65
===== 614-01588		Steel Sign Supp (2-1/2 In Rd 80) (Slip)		Each			
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	8.00	320.00	325.00	260.00
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	9.00	240.00	268.84	400.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	2.00	400.00	310.24	300.00
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	16.00	400.00	308.62	420.00
NHPP006A-058		US 6 LOVELAND PASS - I-70 (FY	03/07/19	3.00	250.00	404.11	408.22
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			38.00	333.42	302.54	374.33
FSA0252-468 NHPP0703-445		I-25 AND PLUM CREEK IMPROVEME I-70 WESTBOUND PEAK PERIOD SH	04/18/19 04/25/19	14.00 73.00	300.00 320.00	350.50 422.70	372.00 296.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			87.00	316.78	408.00	308.23
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	4.00	300.00	286.67	250.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			4.00	300.00	286.67	250.00
	WEIGHTED AVERAGE FOR THE YEAR			129.00	321.16	367.72	325.90
===== 614-03001		Conc Footing (Ty 1)		Each			
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	6.00	1800.00	607.50	215.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			6.00	1800.00	607.50	215.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 445

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	614-03001	Conc Footing (Ty 1)		Each	=====		
MPC040-056		REGION 2 FY20 SIGN REPLACEMEN	10/31/19	6.00	1225.00	1400.00	1200.00
NHPP0702-377		I-70 VALL EAST AND WEST	11/07/19	2.00	2000.00	1731.26	1550.00
MTCER100-333		MTCE R1 FY20 FREEWAY SIGNING	11/14/19	1.00	1000.00	1844.00	1888.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		9.00	1372.22	1526.36	1354.22
		WEIGHTED AVERAGE FOR THE YEAR		15.00	1543.33	1250.70	898.53
=====	614-03002	Conc Footing (Ty 2)		Each	=====		
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	6.00	1940.11	1940.11	1940.11
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		6.00	1940.11	1940.11	1940.11
MPC040-056		REGION 2 FY20 SIGN REPLACEMEN	10/31/19	8.00	1325.00	1658.33	1400.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		8.00	1325.00	1658.33	1400.00
		WEIGHTED AVERAGE FOR THE YEAR		14.00	1588.62	1714.69	1631.48
=====	614-03003	Conc Footing (Ty 3)		Each	=====		
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	8.00	1500.00	2497.25	984.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		8.00	1500.00	2497.25	984.00
MPC040-056		REGION 2 FY20 SIGN REPLACEMEN	10/31/19	6.00	1400.00	1816.67	1800.00
ITS SW02-285		FY 19 ITS VMS UPGRADE	11/14/19	2.00	3500.00	2782.25	2500.00
MTCER100-333		MTCE R1 FY20 FREEWAY SIGNING	11/14/19	5.00	2000.00	2320.50	1941.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		13.00	1953.85	2171.19	1961.92
		WEIGHTED AVERAGE FOR THE YEAR		21.00	1780.95	2301.62	1589.38

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 446

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-03004 Conc Footing (Ty 4) Each =====							
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	2.00	1500.00	1575.67	1320.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	1500.00	1575.67	1320.00
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	4.00	2131.98	2131.98	2131.98
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		4.00	2131.98	2131.98	2131.98
MPC040-056 MTCER100-333		REGION 2 FY20 SIGN REPLACEMEN MTCE R1 FY20 FREEWAY SIGNING	10/31/19 11/14/19	8.00 2.00	1600.00 2500.00	2066.67 2973.50	2000.00 2247.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		10.00	1780.00	2196.21	2049.40
		WEIGHTED AVERAGE FOR THE YEAR		16.00	1833.00	2091.47	1978.87
===== 614-03005 Conc Footing (Ty 5) Each =====							
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	6.00	2345.18	2345.18	2345.18
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		6.00	2345.18	2345.18	2345.18
MPC040-056 ITS SW02-285 MTCER100-333		REGION 2 FY20 SIGN REPLACEMEN FY 19 ITS VMS UPGRADE MTCE R1 FY20 FREEWAY SIGNING	10/31/19 11/14/19 11/14/19	2.00 18.00 3.00	1800.00 2500.00 3000.00	2450.00 3276.00 4079.50	2400.00 3500.00 3659.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		23.00	2504.35	3274.39	3425.09
		WEIGHTED AVERAGE FOR THE YEAR		29.00	2471.42	3212.45	3201.66
===== 614-03006 Conc Footing (Ty 6) Each =====							
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	6.00	2558.38	2558.38	2558.38

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 447

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-03006 FBR0252-486		Conc Footing (Ty 6) I-25 S GAP - BE BRIDGES UPPER		Each =====			
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			6.00	2558.38	2558.38	2558.38
MPC040-056		REGION 2 FY20 SIGN REPLACEMEN	10/31/19	6.00	2000.00	2766.67	2900.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			6.00	2000.00	2766.67	2900.00
	WEIGHTED AVERAGE FOR THE YEAR			12.00	2279.19	2714.60	2729.19
===== 614-03007		Conc Footing (Ty 7)		Each =====			
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	4.00	2718.27	2718.27	2718.27
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			4.00	2718.27	2718.27	2718.27
MPC040-056		REGION 2 FY20 SIGN REPLACEMEN	10/31/19	2.00	2150.00	3058.33	3250.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			2.00	2150.00	3058.33	3250.00
	WEIGHTED AVERAGE FOR THE YEAR			6.00	2528.85	2922.31	2895.51
===== 614-07000		Mask Sign Legend		Each =====			
MPC040-056		REGION 2 FY20 SIGN REPLACEMEN	10/31/19	1.00	500.00	800.00	350.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	500.00	800.00	350.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	500.00	800.00	350.00
===== 614-07105		Mod Sign Legend		Each =====			
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	2.00	1200.00	3052.48	4000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2.00	1200.00	3052.48	4000.00
	WEIGHTED AVERAGE FOR THE YEAR			2.00	1200.00	3052.48	4000.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 448

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-10015		Overpass Mtd Sign Bracket		Each =====			
MPC040-056		REGION 2 FY20 SIGN REPLACEMEN	10/31/19	40.00	1000.00	2266.67	1500.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			40.00	1000.00	2266.67	1500.00
	WEIGHTED AVERAGE FOR THE YEAR			40.00	1000.00	2266.67	1500.00
===== 614-10050		Mod Overhead Sign Str		Each =====			
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	1.00	5000.00	13379.54	4500.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	5000.00	13379.54	4500.00
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	1.00	1000.00	6186.32	8000.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	1000.00	6186.32	8000.00
MTCER100-333		MTCE R1 FY20 FREEWAY SIGNING	11/14/19	15.00	4000.00	7124.50	249.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			15.00	4000.00	7124.50	249.00
	WEIGHTED AVERAGE FOR THE YEAR			17.00	3882.35	7567.57	955.00
===== 614-10115		Dyn Mesg Sign (Color LED) (O/H)		Each =====			
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	7.00	100000.00	105784.87	151000.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			7.00	100000.00	105784.87	151000.00
ITS SW02-285		FY 19 ITS VMS UPGRADE	11/14/19	2.00	120000.00	111679.50	129000.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			2.00	120000.00	111679.50	129000.00
	WEIGHTED AVERAGE FOR THE YEAR			9.00	104444.44	107410.98	146111.11

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 449

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-10116		Dyn Msg Sign Ctrl		Each	=====	=====	=====
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY 02/07/19		2.00	12500.00	22810.00	25000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2.00	12500.00	22810.00	25000.00
	WEIGHTED AVERAGE FOR THE YEAR			2.00	12500.00	22810.00	25000.00
===== 614-10119		Scroll Sign		Each	=====	=====	=====
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH 04/25/19		6.00	20000.00	20166.22	2373.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			6.00	20000.00	20166.22	2373.00
	WEIGHTED AVERAGE FOR THE YEAR			6.00	20000.00	20166.22	2373.00
===== 614-10120		Var Mesg Sign		Each	=====	=====	=====
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH 04/25/19		4.00	75000.00	45903.88	45000.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			4.00	75000.00	45903.88	45000.00
C R100-314		R1 CURB RAMPS - PH 2 09/12/19		4.00	50000.00	3933.33	5000.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			4.00	50000.00	3933.33	5000.00
ITS SW02-285		FY 19 ITS VMS UPGRADE 11/14/19		5.00	70000.00	69447.00	78000.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			5.00	70000.00	69447.00	78000.00
	WEIGHTED AVERAGE FOR THE YEAR			13.00	65384.62	45158.78	45384.62
===== 614-10123		Inst Var Mesg Sign		Each	=====	=====	=====
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 07/02/19 I-25 S GAP - BE BRIDGES UPPER		3.00	28460.25	28460.25	28460.25
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			3.00	28460.25	28460.25	28460.25
	WEIGHTED AVERAGE FOR THE YEAR			3.00	28460.25	28460.25	28460.25

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 450

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-10127		Var Speed Limit Sign		Each	=====	=====	=====
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	12.00	30000.00	20578.79	21000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		12.00	30000.00	20578.79	21000.00
ITS SW02-285		FY 19 ITS VMS UPGRADE	11/14/19	2.00	20000.00	26078.50	29000.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	20000.00	26078.50	29000.00
		WEIGHTED AVERAGE FOR THE YEAR		14.00	28571.43	21578.73	22142.86
===== 614-10139		Radar Speed Disp Sgn (LED)		Each	=====	=====	=====
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	2.00	10000.00	15728.33	22185.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	10000.00	15728.33	22185.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	10000.00	15728.33	22185.00
===== 614-10145		VMS LED (Single Faced)		Each	=====	=====	=====
ITS SW02-285		FY 19 ITS VMS UPGRADE	11/14/19	9.00	70000.00	64946.00	73000.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		9.00	70000.00	64946.00	73000.00
		WEIGHTED AVERAGE FOR THE YEAR		9.00	70000.00	64946.00	73000.00
===== 614-10147		VMS LED (Overhead)		Each	=====	=====	=====
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	3.00	15000.00	24410.43	24000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3.00	15000.00	24410.43	24000.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	2.00	120608.25	120608.25	120608.25
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 451

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-10147	FSA076A-010	VMS LED (Overhead) I-76: VMS BOARDS EAST AND WES	07/18/19	Each 7.00	67500.00	70027.80	69698.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		9.00	79301.83	72761.88	81011.39
		WEIGHTED AVERAGE FOR THE YEAR		12.00	63226.38	63301.81	66758.54
===== 614-10160	NHPPR500-173 NHPP0821-107	Sig Head B-Plates US 160_550 DURANGO SIGNALS OP SH 82 GLENWOOD SPRINGS TO CA	01/03/19 02/07/19	Each 164.00 39.00	343.29 220.00	180.78 296.50	146.32 290.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		203.00	319.61	203.01	173.92
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	12.00	450.00	99.00	55.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		12.00	450.00	99.00	55.00
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	22.00	275.00	302.50	305.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		22.00	275.00	302.50	305.00
		WEIGHTED AVERAGE FOR THE YEAR		237.00	322.07	201.78	180.07
===== 614-10245	NHPP0703-445	LUS LED (Single Faced) I-70 WESTBOUND PEAK PERIOD SH	04/25/19	Each 7.00	50000.00	33742.04	35500.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		7.00	50000.00	33742.04	35500.00
		WEIGHTED AVERAGE FOR THE YEAR		7.00	50000.00	33742.04	35500.00
===== 614-30110	NHPP0252-477 FBR0252-486	Btrfly Str I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	Each 1.00	38347.47	38347.47	38347.47
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	38347.47	38347.47	38347.47
		WEIGHTED AVERAGE FOR THE YEAR		1.00	38347.47	38347.47	38347.47



COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 452

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-30205		VMS Butterfly Support (Roadside)		Each	=====	=====	=====
ITS SW02-285		FY 19 ITS VMS UPGRADE	11/14/19	1.00	40000.00	30430.25	24500.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1.00	40000.00	30430.25	24500.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	40000.00	30430.25	24500.00
===== 614-31600		Monotube Overhead Sign Cant (16 In Dia)		Each	=====	=====	=====
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	1.00	31522.47	31522.47	31522.47
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		1.00	31522.47	31522.47	31522.47
		WEIGHTED AVERAGE FOR THE YEAR		1.00	31522.47	31522.47	31522.47
===== 614-31800		Monotube Overhead Sign Cant (18 In Dia)		Each	=====	=====	=====
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	1.00	37000.00	57195.50	45000.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		1.00	37000.00	57195.50	45000.00
MT CER100-333		MTCE R1 FY20 FREEWAY SIGNING	11/14/19	1.00	35000.00	33210.00	31420.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1.00	35000.00	33210.00	31420.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	36000.00	47601.30	38210.00
===== 614-32000		Monotube Overhead Sign Cant (20 In Dia)		Each	=====	=====	=====
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	1.00	42000.00	48196.08	42680.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		1.00	42000.00	48196.08	42680.00
MT CER100-333		MTCE R1 FY20 FREEWAY SIGNING	11/14/19	1.00	49000.00	34859.00	32718.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1.00	49000.00	34859.00	32718.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	45500.00	42861.25	37699.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 453

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-32400		Monotube Overhead Sign Cant (24 In Dia)		Each	=====	=====	=====
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	21.00	46000.00	58327.02	43417.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			21.00	46000.00	58327.02	43417.00
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	3.00	62287.47	62287.47	62287.47
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			3.00	62287.47	62287.47	62287.47
ITS SW02-285 MTCER100-333		FY 19 ITS VMS UPGRADE MTCE R1 FY20 FREEWAY SIGNING	11/14/19 11/14/19	6.00 1.00	45000.00 60000.00	52875.00 41573.00	49000.00 38146.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			7.00	47142.86	52005.62	47449.43
	WEIGHTED AVERAGE FOR THE YEAR			31.00	47834.27	56669.68	46153.72
===== 614-42000		Monotube Overhead Sign Brdg (20 In Dia)		Each	=====	=====	=====
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	1.00	70000.00	114141.00	88285.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	70000.00	114141.00	88285.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	70000.00	114141.00	88285.00
===== 614-42400		Monotube Overhead Sign Brdg (24 In Dia)		Each	=====	=====	=====
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	1.00	100000.00	158037.50	120000.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	100000.00	158037.50	120000.00
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	8.00	81232.46	81232.46	81232.46
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			8.00	81232.46	81232.46	81232.46
	WEIGHTED AVERAGE FOR THE YEAR			9.00	83317.74	106834.14	85539.96

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 454

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	614-42500	Monotube Overhead Sign Brdg (Inst Only)		Each	=====	=====	=====
FSA076A-010		I-76: VMS BOARDS EAST AND WES	07/18/19	7.00	15000.00	9052.00	10.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		7.00	15000.00	9052.00	10.00
		WEIGHTED AVERAGE FOR THE YEAR		7.00	15000.00	9052.00	10.00
=====	614-70000	Prog Traf Sig Face		Each	=====	=====	=====
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	5.00	5300.00	5464.77	5400.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		5.00	5300.00	5464.77	5400.00
		WEIGHTED AVERAGE FOR THE YEAR		5.00	5300.00	5464.77	5400.00
=====	614-70010	Mod Sig Face		Each	=====	=====	=====
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	3.00	500.00	455.00	620.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3.00	500.00	455.00	620.00
		WEIGHTED AVERAGE FOR THE YEAR		3.00	500.00	455.00	620.00
=====	614-70024	1310nm SFP Optic Module		Each	=====	=====	=====
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	2.00	650.00	333.60	312.00
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY	02/07/19	60.00	400.00	687.50	1000.00
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	3.00	2000.00	421.33	601.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	26.00	300.00	275.00	265.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	6.00	575.00	577.50	610.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		97.00	438.66	515.32	752.34
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	16.00	500.00	473.52	498.00
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	28.00	400.00	544.33	468.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		44.00	436.36	518.58	478.91
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	4.00	358.05	358.05	358.05

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 455

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	614-70024	1310nm SFP Optic Module		Each	=====	=====	=====
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	10.00	500.00	331.00	195.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		14.00	459.44	334.18	241.59
ITS SW02-286		ITS FIBER TO STATE BUILDINGS	10/31/19	99.00	500.00	600.00	500.00
CR100-321		SIGNAL CABINET UPGRADE PHASE	10/31/19	82.00	375.00	351.25	135.00
ITS SW02-285		FY 19 ITS VMS UPGRADE	11/14/19	12.00	500.00	611.50	900.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		193.00	446.89	458.82	369.79
		WEIGHTED AVERAGE FOR THE YEAR		348.00	443.77	475.94	485.06
=====	614-70026	CWDM Multiplexor Demultiplexor Module		Each	=====	=====	=====
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY	02/07/19	4.00	7500.00	9528.50	10000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	7500.00	9528.50	10000.00
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	1.00	9150.00	7700.33	2150.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	9150.00	7700.33	2150.00
		WEIGHTED AVERAGE FOR THE YEAR		5.00	7830.00	9029.91	8430.00
=====	614-70028	CWDM SFP Optic Module		Each	=====	=====	=====
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY	02/07/19	66.00	900.00	859.50	700.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	2.00	1000.00	852.33	830.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		68.00	902.94	859.19	703.82
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	25.00	1600.00	1272.30	1323.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		25.00	1600.00	1272.30	1323.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 456

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-70028		CWDM SFP Optic Module		Each	=====		
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	12.00	1010.10	1010.10	1010.10
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	27.00	1010.00	968.33	520.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		39.00	1010.03	973.72	670.80
CR100-321		SIGNAL CABINET UPGRADE PHASE	10/31/19	16.00	1200.00	906.25	590.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		16.00	1200.00	906.25	590.00
		WEIGHTED AVERAGE FOR THE YEAR		148.00	1081.02	979.86	787.41
===== 614-70030		Optical Attenuator		Each	=====		
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	2.00	200.00	106.40	99.00
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY	02/07/19	126.00	100.00	62.50	50.00
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	3.00	2000.00	334.33	335.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	28.00	85.00	91.33	100.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	3.00	175.00	267.50	155.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		162.00	135.22	80.61	66.47
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	41.00	150.00	168.92	178.00
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	28.00	150.00	140.67	193.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		69.00	150.00	157.46	184.09
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	16.00	97.65	97.65	97.65
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	34.00	175.00	147.83	120.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		50.00	150.25	141.03	112.85
CR100-321		SIGNAL CABINET UPGRADE PHASE	10/31/19	98.00	100.00	134.75	40.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		98.00	100.00	134.75	40.00
		WEIGHTED AVERAGE FOR THE YEAR		379.00	130.78	121.67	87.16

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	614-70032	Optical Filter		Each	=====		
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY	02/07/19	76.00	450.00	477.50	500.00
		WEIGHTED AVERAGE FOR THE FIRST	QUARTER	76.00	450.00	477.50	500.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	66.00	1000.00	535.02	565.00
		WEIGHTED AVERAGE FOR THE SECOND	QUARTER	66.00	1000.00	535.02	565.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	16.00	1268.40	1268.40	1268.40
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	40.00	1281.00	507.83	410.00
		WEIGHTED AVERAGE FOR THE THIRD	QUARTER	56.00	1277.40	597.31	655.26
		WEIGHTED AVERAGE FOR THE YEAR		198.00	867.35	534.46	565.58
=====	614-70112	Traf Sig Face (12)		Each	=====		
NHPPR500-173		US 160_550 DURANGO SIGNALS OP	01/03/19	2.00	600.00	552.00	494.00
		WEIGHTED AVERAGE FOR THE FIRST	QUARTER	2.00	600.00	552.00	494.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	600.00	552.00	494.00
=====	614-70150	Ped Sig Face (16) (Countdown)		Each	=====		
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	6.00	650.00	555.00	525.00
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	24.00	800.00	680.67	560.00
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	18.00	800.00	553.33	485.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	14.00	550.00	695.00	720.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	40.00	525.00	625.00	550.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	2.00	750.00	809.44	700.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	8.00	720.00	695.00	615.00
		WEIGHTED AVERAGE FOR THE FIRST	QUARTER	112.00	655.89	634.47	568.93
NHPP030A-035		US 285/SH30	04/04/19	40.00	600.00	840.00	840.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 458

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-70150		Ped Sig Face (16) (Countdown)		Each =====			
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	2.00	600.00	594.25	485.00
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	8.00	700.00	710.00	750.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		50.00	616.00	776.78	811.40
STAR400-353		Region 4 - US 287C at interse	07/11/19	46.00	525.00	622.50	520.00
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	18.00	700.00	702.75	551.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		64.00	574.22	645.07	528.72
STMC040-043		FY19 PIKES PEAK AREA SIGNAL R	10/24/19	32.00	650.00	650.63	562.00
STA0831-120		SH83A(LEETSDALE):MISS TO COLO	12/19/19	25.00	800.00	631.58	642.00
NHPP0881-030		SH 88 (BELLEVIEW) UNIVERSITY	12/19/19	4.00	800.00	749.31	745.00
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	8.00	500.00	949.26	950.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		69.00	695.65	677.23	646.58
		WEIGHTED AVERAGE FOR THE YEAR		295.00	640.71	663.62	619.46
===== 614-70200		Access Ped Sig		Each =====			
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	8.00	1280.65	1416.00	890.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		8.00	1280.65	1416.00	890.00
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	10.00	1300.00	1691.25	1435.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		10.00	1300.00	1691.25	1435.00
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	8.00	2250.00	2490.00	3050.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		8.00	2250.00	2490.00	3050.00
		WEIGHTED AVERAGE FOR THE YEAR		26.00	1586.35	1934.94	1764.23

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 459

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-70225		Traf Sig Face (12-12)		Each	=====	=====	=====
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	32.00	650.00	565.67	590.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		32.00	650.00	565.67	590.00
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	23.00	700.00	605.67	640.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		23.00	700.00	605.67	640.00
		WEIGHTED AVERAGE FOR THE YEAR		55.00	670.91	582.39	610.91
===== 614-70336		Traf Sig Face (12-12-12)		Each	=====	=====	=====
NHPPR500-173		US 160_550 DURANGO SIGNALS OP	01/03/19	5.00	1200.00	929.00	783.00
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	19.00	750.00	770.80	725.00
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	46.00	1200.00	898.33	720.00
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	17.00	1200.00	1292.50	1265.00
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	39.00	750.00	716.67	635.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	51.00	700.00	1178.00	1200.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	40.00	700.00	871.73	1020.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	89.00	700.00	745.00	625.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	16.00	850.00	946.67	760.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		322.00	822.05	875.41	828.77
NHPP030A-035		US 285/SH30	04/04/19	29.00	750.00	1000.00	1000.00
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	14.00	800.00	786.25	574.00
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	14.00	750.00	970.00	950.00
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	25.00	900.00	911.67	780.00
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	2.00	1100.00	1587.50	1500.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		84.00	811.31	924.82	867.10
STAR400-353		Region 4 - US 287C at interse	07/11/19	66.00	800.00	817.50	660.00
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	27.00	1000.00	850.75	697.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		93.00	858.06	827.15	670.74



COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 460

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-70336		Traf Sig Face (12-12-12)		Each	=====	=====	=====
STMC040-043		FY19 PIKES PEAK AREA SIGNAL R	10/24/19	82.00	750.00	888.75	725.00
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	8.00	1000.00	1063.00	1170.00
STA0831-120		SH83A(LEETSDALE):MISS TO COLO	12/19/19	9.00	850.00	830.82	760.00
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	10.00	1000.00	1242.84	1300.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		109.00	799.54	924.48	813.30
		WEIGHTED AVERAGE FOR THE YEAR		608.00	822.04	888.68	807.12
===== 614-70448		Traf Sig Face (12-12-12-12)		Each	=====	=====	=====
NHPPR500-173		US 160_550 DURANGO SIGNALS OP	01/03/19	7.00	1300.00	1079.00	933.00
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	9.00	1000.00	1085.67	795.00
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	8.00	1200.00	955.67	897.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	12.00	1000.00	1511.50	1500.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	6.00	1200.00	1106.67	900.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		42.00	1116.67	1154.68	1053.86
NHPP030A-035		US 285/SH30	04/04/19	6.00	1200.00	1200.00	1200.00
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	2.00	1000.00	990.00	722.00
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	8.00	1100.00	1272.50	1175.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		16.00	1125.00	1182.67	1127.75
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	16.00	1250.00	997.25	875.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		16.00	1250.00	997.25	875.00
STMC040-043		FY19 PIKES PEAK AREA SIGNAL R	10/24/19	16.00	800.00	1038.75	790.00
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	8.00	1250.00	1275.00	1410.00
CR100-321		SIGNAL CABINET UPGRADE PHASE	10/31/19	4.00	1000.00	964.00	801.00
STA0831-120		SH83A(LEETSDALE):MISS TO COLO	12/19/19	2.00	1000.00	1026.32	897.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		30.00	960.00	1102.46	963.93
		WEIGHTED AVERAGE FOR THE YEAR		104.00	1093.27	1118.04	1011.77

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 461

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-70560		Traf Sig Face (12-12-12-12-12)		Each	=====	=====	=====
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	4.00	1400.00	1390.00	1480.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	1400.00	1390.00	1480.00
STA0831-120		SH83A(LEETSDALE):MISS TO COLO	12/19/19	1.00	1350.00	1263.39	1029.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	1350.00	1263.39	1029.00
		WEIGHTED AVERAGE FOR THE YEAR		5.00	1390.00	1347.80	1389.80
===== 614-72830		Communications Cabinet		Each	=====	=====	=====
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	16.00	12000.00	12537.00	14775.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		16.00	12000.00	12537.00	14775.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	20.00	2500.00	24099.22	25304.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		20.00	2500.00	24099.22	25304.00
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	3.00	14144.20	14144.20	14144.20
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3.00	14144.20	14144.20	14144.20
		WEIGHTED AVERAGE FOR THE YEAR		39.00	7293.14	18830.28	20125.96
===== 614-72832		Comm Cabinet (Type 2)		Each	=====	=====	=====
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY	02/07/19	16.00	15000.00	11625.00	14000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		16.00	15000.00	11625.00	14000.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	4.00	10000.00	19489.61	21032.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		4.00	10000.00	19489.61	21032.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-72832		Comm Cabinet (Type 2)		Each			
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	2.00	15608.25	15608.25	15608.25
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
FSA076A-010		I-76: VMS BOARDS EAST AND WES	07/18/19	7.00	12500.00	14290.60	9920.00
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	6.00	10000.00	12551.67	11700.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		15.00	11914.43	13769.41	11390.43
		WEIGHTED AVERAGE FOR THE YEAR		35.00	13106.19	13769.62	13685.27
===== 614-72836		Conflict Monitor		Each			
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	1.00	1000.00	1106.00	1050.00
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	3.00	1000.00	898.33	961.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	4.00	900.00	1420.00	1500.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	3.00	920.00	802.50	820.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		11.00	941.82	1063.93	1126.64
CR100-321		SIGNAL CABINET UPGRADE PHASE	10/31/19	39.00	1000.00	775.75	730.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		39.00	1000.00	775.75	730.00
		WEIGHTED AVERAGE FOR THE YEAR		50.00	987.20	819.60	817.26
===== 614-72854		Traf Ctrl Cabinet		Each			
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	2.00	19000.00	29631.00	29262.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	19000.00	29631.00	29262.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	19000.00	29631.00	29262.00
===== 614-72855		Traf Sig Ctrl Cabinet		Each			
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	1.00	25000.00	19398.00	16000.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 463

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-72855		Traf Sig Ctrl Cabinet		Each =====			
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	3.00	15000.00	22926.67	19780.00
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	3.00	20000.00	16450.00	16100.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	4.00	15000.00	20780.50	21000.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	3.00	15000.00	16900.00	16500.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	1.00	23100.00	22283.33	21150.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		15.00	17206.67	19646.85	18552.67
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	1.00	20000.00	23550.00	21400.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	20000.00	23550.00	21400.00
STAR400-353		Region 4 - US 287C at interse	07/11/19	2.00	22000.00	22500.00	22000.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	22000.00	22500.00	22000.00
STMC040-043		FY19 PIKES PEAK AREA SIGNAL R	10/24/19	5.00	18000.00	23873.13	19970.00
CR100-321		SIGNAL CABINET UPGRADE PHASE	10/31/19	21.00	15000.00	14590.50	13792.00
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	1.00	35000.00	36291.87	33375.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		27.00	16296.30	16934.02	15661.37
		WEIGHTED AVERAGE FOR THE YEAR		45.00	16935.56	17875.26	17034.38
===== 614-72858		Ped Pole (3.5 In)		Each =====			
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	9.00	1750.00	1180.00	1050.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		9.00	1750.00	1180.00	1050.00
		WEIGHTED AVERAGE FOR THE YEAR		9.00	1750.00	1180.00	1050.00
===== 614-72860		Ped Push Button		Each =====			
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	16.00	430.00	1528.33	1375.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 464

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-72860 Ped Push Button Each =====							
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	16.00	700.00	243.67	182.00
C R100-315		R1 ADA CURB RAMPS - PH 5	03/07/19	5.00	750.00	3227.50	1770.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	14.00	600.00	260.00	330.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	42.00	600.00	297.50	220.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	3.00	700.00	396.67	400.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		96.00	599.27	674.76	508.56
NHPP030A-035		US 285/SH30	04/04/19	6.00	700.00	420.00	420.00
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	8.00	500.00	402.50	435.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		14.00	585.71	407.27	428.57
CR400-367		R4 LONGMONT ADA CURB RAMPS	08/22/19	2.00	2250.00	1505.00	1500.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	2250.00	1505.00	1500.00
STMC040-043		FY19 PIKES PEAK AREA SIGNAL R	10/24/19	33.00	1040.00	1258.00	1372.00
STA0831-120		SH83A(LEETSDALE):MISS TO COLO	12/19/19	12.00	725.00	481.38	470.00
C R100-318		REGION 1 ADA CURB RAMPS ESB	12/19/19	5.00	450.00	2097.50	2175.00
NHPP0881-030		SH 88 (BELLEVIEW) UNIVERSITY	12/19/19	2.00	1300.00	358.78	325.00
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	4.00	1000.00	568.50	570.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		56.00	926.25	1040.32	1155.73
		WEIGHTED AVERAGE FOR THE YEAR		168.00	726.79	835.91	729.42
===== 614-72863 Ped Push Button Post Assem Each =====							
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	6.00	2500.00	1395.20	1325.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	9.00	3000.00	3318.04	3215.00
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	3.00	2000.00	1192.00	1416.00
C R100-315		R1 ADA CURB RAMPS - PH 5	03/07/19	27.00	2300.00	2150.50	2301.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	6.00	3000.00	1219.50	1000.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	15.00	3000.00	1170.00	740.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	2.00	2000.00	2733.53	3000.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	5.00	1500.00	1368.33	1105.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		73.00	2528.77	1952.19	1806.64

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 465

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-72863		Ped Push Button Post Assem		Each	=====		
NHPP030A-035		US 285/SH30	04/04/19	20.00	2500.00	2400.00	2400.00
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	7.00	1700.00	1897.50	1525.00
CR300-248		CRAIG RESIDENCY ADA RAMP	05/16/19	2.00	3000.00	2299.67	1600.00
STMC430-020		ADA RAMP DIVIDE ESB	05/23/19	2.00	950.00	2000.00	2000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		31.00	2251.61	2199.12	2125.00
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRING	08/22/19	17.00	2800.00	2658.50	2567.00
CR400-367		R4 LONGMONT ADA CURB RAMP	08/22/19	7.00	2500.00	3647.50	3500.00
NHPP050A-038		US550 MONTROSE PHASE 1 ADA RAMP	09/05/19	8.00	3000.00	1556.67	2100.00
C R100-314		R1 CURB RAMP - PH 2	09/12/19	13.00	2000.00	3231.00	3658.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		45.00	2557.78	2746.15	2944.29
STMC040-043		FY19 PIKES PEAK AREA SIGNAL R	10/24/19	14.00	2050.00	1926.25	2175.00
STA0831-120		SH83A(LEETSDALE):MISS TO COLO	12/19/19	25.00	2300.00	1160.49	1241.00
C R100-318		REGION 1 ADA CURB RAMP ESB	12/19/19	29.00	3000.00	3602.50	3705.00
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	4.00	3000.00	2117.51	1725.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		72.00	2572.22	2027.76	2441.94
		WEIGHTED AVERAGE FOR THE YEAR		221.00	2509.95	2154.61	2289.92
===== 614-72864		Fire Preempt Unit		Each	=====		
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	6.00	6000.00	2419.00	2500.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		6.00	6000.00	2419.00	2500.00
STAR400-353		Region 4 - US 287C at interse	07/11/19	12.00	2750.00	3175.00	3100.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		12.00	2750.00	3175.00	3100.00
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	1.00	4500.00	8352.00	10200.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	4500.00	8352.00	10200.00
		WEIGHTED AVERAGE FOR THE YEAR		19.00	3868.42	3585.07	3284.21

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 466

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-72866		Fire Preempt Unit + Timer		Each	=====		
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	2.00	6000.00	3993.75	2155.00
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	1.00	4000.00	5625.00	5550.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3.00	5333.33	4320.00	3286.67
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	6.00	5000.00	4221.50	4243.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		6.00	5000.00	4221.50	4243.00
		WEIGHTED AVERAGE FOR THE YEAR		9.00	5111.11	4266.27	3924.22
===== 614-72871		Loop Detect Wire (Prefab) Spec		Lin Foot	=====		
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	232.00	5.00	16.55	13.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		232.00	5.00	16.55	13.00
		WEIGHTED AVERAGE FOR THE YEAR		232.00	5.00	16.55	13.00
===== 614-72875		Loop Detect Wire		Lin Foot	=====		
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	464.00	4.00	5.94	6.50
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	4,624.00	4.80	11.80	11.60
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	6,336.00	5.00	6.08	5.92
NHPP006A-058		US 6 LOVELAND PASS - I-70 (FY	03/07/19	750.00	10.00	9.31	7.62
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	12,320.00	4.25	4.83	4.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	5,200.00	4.50	7.06	6.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		29,694.00	4.68	6.38	6.07
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	3,180.00	4.00	8.15	8.00
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	18,928.00	4.00	7.29	4.88
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		22,108.00	4.00	7.42	5.33
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	1,925.00	4.50	7.83	8.20

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 467

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-72875	Loop Detect Wire			Lin Foot			
STA0241-065	US 24 LEADVILLE RESURFACING		12/19/19	436.00	5.00	19.42	22.25
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			2,361.00	4.59	9.22	10.79
	WEIGHTED AVERAGE FOR THE YEAR			54,163.00	4.40	6.97	5.98
===== 614-72878	Detect Amp (Loop) (4)			Each			
SHE 0252-481	I-25 RAMP METER INSTALLATION		03/21/19	20.00	1000.00	951.67	900.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			20.00	1000.00	951.67	900.00
	WEIGHTED AVERAGE FOR THE YEAR			20.00	1000.00	951.67	900.00
===== 614-72884	Detect (Micro Wave)			Each			
SHE 0252-481	I-25 RAMP METER INSTALLATION		03/21/19	1.00	10000.00	10392.00	9785.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	10000.00	10392.00	9785.00
FSA0252-468	I-25 AND PLUM CREEK IMPROVEME		04/18/19	11.00	9000.00	9437.75	7651.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			11.00	9000.00	9437.75	7651.00
CR100-321	SIGNAL CABINET UPGRADE PHASE		10/31/19	98.00	9000.00	9418.75	8550.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			98.00	9000.00	9418.75	8550.00
	WEIGHTED AVERAGE FOR THE YEAR			110.00	9009.09	9427.31	8471.33
===== 614-72885	Detect (Spec)			Each			
NHPPR500-173	US 160_550 DURANGO SIGNALS OP		01/03/19	90.00	9000.00	8096.60	8203.20
SHER100-289	INTERSECTIONS @ SH83 & LONGS		01/03/19	6.00	12000.00	6080.20	5800.00
SHER100-284	FY19 NORTH SIGNAL PKG		02/21/19	17.00	12000.00	7315.33	7733.00
SHE2254-090	Colfax & I-225, Colfax & Cham		03/07/19	6.00	12000.00	11267.50	12000.00



COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 468

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-72885		Detect (Spec)		Each =====			
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	35.00	11500.00	7675.00	7900.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			154.00	10133.12	7828.97	8136.68
NHPP0881-030		SH 88 (BELLEVIEW) UNIVERSITY	12/19/19	1.00	10000.00	13766.12	14500.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	10000.00	13766.12	14500.00
	WEIGHTED AVERAGE FOR THE YEAR			155.00	10132.26	7914.27	8177.74
===== 614-72886		Intersection Detect Sys (Camera)		Each =====			
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	4.00	6000.00	6766.67	6300.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			4.00	6000.00	6766.67	6300.00
NHPP030A-035		US 285/SH30	04/04/19	5.00	12000.00	12100.00	12100.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			5.00	12000.00	12100.00	12100.00
STA0831-120		SH83A(LEETSDALE):MISS TO COLO	12/19/19	4.00	12000.00	6553.47	7450.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			4.00	12000.00	6553.47	7450.00
	WEIGHTED AVERAGE FOR THE YEAR			13.00	10153.85	7471.38	8884.62
===== 614-72887		Detect (Microwave Veh)		Each =====			
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY	02/07/19	2.00	10800.00	9500.00	10000.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	16.00	10500.00	11705.82	11135.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			18.00	10533.33	11536.14	11008.89
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	12.00	10000.00	11247.67	11043.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			12.00	10000.00	11247.67	11043.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 469

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	614-72887	Detect (Microwave Veh)		Each	=====		
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	7.00	12831.00	12831.00	12831.00
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		7.00	12831.00	12831.00	12831.00
STMC040-043		FY19 PIKES PEAK AREA SIGNAL R	10/24/19	4.00	10120.00	9192.25	9725.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	10120.00	9192.25	9725.00
		WEIGHTED AVERAGE FOR THE YEAR		41.00	10729.20	11186.38	11204.71
=====	614-72895	Vehicle Detect Sys (Single Camera)		Each	=====		
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	1.00	9000.00	11650.00	12500.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	9000.00	11650.00	12500.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	9000.00	11650.00	12500.00
=====	614-72896	Inst Intersect Detect Sys (Camera)		Each	=====		
STMC040-043		FY19 PIKES PEAK AREA SIGNAL R	10/24/19	14.00	2000.00	1518.75	1925.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		14.00	2000.00	1518.75	1925.00
		WEIGHTED AVERAGE FOR THE YEAR		14.00	2000.00	1518.75	1925.00
=====	614-73005	Piezo (Elec) (CL II)		Each	=====		
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	5.00	3500.00	8134.05	8573.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		5.00	3500.00	8134.05	8573.00
		WEIGHTED AVERAGE FOR THE YEAR		5.00	3500.00	8134.05	8573.00
=====	614-75855	Inst Traf Sig Ctrler Cab		Each	=====		
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	3.00	2400.00	6060.00	5920.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3.00	2400.00	6060.00	5920.00
		WEIGHTED AVERAGE FOR THE YEAR		3.00	2400.00	6060.00	5920.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 470

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-75866		Inst Fire Preempt Unit + Timer		Each	=====	=====	=====
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	1.00	1000.00	2287.52	2500.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	1000.00	2287.52	2500.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	1000.00	2287.52	2500.00
===== 614-80000		Flash Beacon		Each	=====	=====	=====
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	12.00	2000.00	2249.43	1960.00
STA119A-069		SH 119: NEDERLAND - EAST					
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	2.00	3000.00	3901.29	2800.00
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	4.00	3600.00	6850.00	6700.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	3.00	3000.00	5330.81	5215.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	32.00	3000.00	3303.67	3020.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		53.00	2818.87	3097.59	3173.68
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	24.00	2500.00	2511.33	1831.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		24.00	2500.00	2511.33	1831.00
STMC040-043		FY19 PIKES PEAK AREA SIGNAL R	10/24/19	6.00	3000.00	3535.00	3175.00
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	6.00	1000.00	3675.86	3615.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		12.00	2000.00	3595.37	3395.00
		WEIGHTED AVERAGE FOR THE YEAR		89.00	2622.47	3033.42	2841.45
===== 614-80010		Travel Time Indicator		Each	=====	=====	=====
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	1.00	20000.00	34964.97	36903.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	20000.00	34964.97	36903.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	20000.00	34964.97	36903.00
===== 614-80311		Barricade (Ty 3 F-A)		Each	=====	=====	=====
FSA0142-068		SH 14 & WCR 33 INTERSECTION I	01/03/19	6.00	1000.00	308.88	10.50
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		6.00	1000.00	308.88	10.50
		WEIGHTED AVERAGE FOR THE YEAR		6.00	1000.00	308.88	10.50

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 471

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	614-80312	Barricade (Ty 3 F-B)		Each	=====	=====	=====
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	1.00	1000.00	3938.62	3400.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	1000.00	3938.62	3400.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	1000.00	3938.62	3400.00
=====	614-80385	Rumble Strip		Lin Foot	=====	=====	=====
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	78,978.00	0.22	0.27	0.18
STA119A-069		SH 119: NEDERLAND - EAST					
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	35,600.00	0.25	0.28	0.44
NHPP1601-076		US 160 MANCOS HILL (MP 40.000	02/21/19	11,290.00	0.80	0.33	0.35
NHPP006A-058		US 6 LOVELAND PASS - I-70 (FY	03/07/19	18,850.00	0.30	0.18	0.16
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	37,049.00	0.20	0.31	0.40
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	65,835.00	0.25	0.41	0.30
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		247,602.00	0.26	0.30	0.29
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	55,977.00	0.30	0.19	0.20
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	719.00	1.00	2.85	3.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		56,696.00	0.31	0.21	0.24
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	189,896.00	0.14	0.14	0.14
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		189,896.00	0.14	0.14	0.14
FSA0243-090		US 24 near Peyton from MP 326	10/31/19	11,257.00	0.40	0.82	0.60
NHPP0702-377		I-70 VAIL EAST AND WEST	11/07/19	135,000.00	0.50	0.25	0.35
SHE094A-035		HWY 94 & PEYTON HWY	12/05/19	6,040.00	2.45	1.24	0.35
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		152,297.00	0.57	0.32	0.37
		WEIGHTED AVERAGE FOR THE YEAR		646,491.00	0.30	0.29	0.26

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 472

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-80390		Rumble Strip (Grinding) (Asphalt) (Sin)		Lin Foot	=====		
FSA0361-125		US 36 RUMBLE STRIPS: ESTES TO	07/25/19	111,310.00	0.45	0.50	0.50
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		111,310.00	0.45	0.50	0.50
		WEIGHTED AVERAGE FOR THE YEAR		111,310.00	0.45	0.50	0.50
===== 614-80391		Rumble Strip (Grind) (Asphalt)		Lin Foot	=====		
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	189,615.00	0.01	0.12	0.13
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	61,293.00	0.35	0.24	0.11
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	14,750.00	0.50	0.33	0.35
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	77,941.00	0.10	0.13	0.09
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		343,599.00	0.11	0.14	0.13
FSA0061-090		SH 6: CENTER LINE RUMBLE STRI	05/02/19	162,024.00	0.20	0.25	0.25
FSA0142-067		SH 14 RUMBLESTRIPS: AULT TO S	06/13/19	259,683.00	0.26	0.25	0.25
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		421,707.00	0.24	0.25	0.25
		WEIGHTED AVERAGE FOR THE YEAR		765,306.00	0.18	0.17	0.19
===== 614-80392		Rumble Strip (Grind) (Conc)		Lin Foot	=====		
FSA0061-090		SH 6: CENTER LINE RUMBLE STRI	05/02/19	115,630.00	0.65	0.69	0.69
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		115,630.00	0.65	0.69	0.69
STA050A-029		US 50 FROM MP 352-359 BETWEEN	12/19/19	98,160.00	0.80	0.57	0.20
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		98,160.00	0.80	0.57	0.20
		WEIGHTED AVERAGE FOR THE YEAR		213,790.00	0.72	0.60	0.47
===== 614-81000		Sig-Light Pole Steel		Each	=====		
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	1.00	8000.00	10175.00	7900.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	8000.00	10175.00	7900.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 473

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	614-81000	Sig-Light Pole Steel		Each	=====	=====	=====
STAR400-353		Region 4 - US 287C at interse	07/11/19	7.00	11000.00	20625.00	20700.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			7.00	11000.00	20625.00	20700.00
	WEIGHTED AVERAGE FOR THE YEAR			8.00	10625.00	19318.75	19100.00
=====	614-81020	Sig-Light Pole Steel (2)		Each	=====	=====	=====
STAR400-353		Region 4 - US 287C at interse	07/11/19	1.00	30000.00	58725.00	59800.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	30000.00	58725.00	59800.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	30000.00	58725.00	59800.00
=====	614-81120	Sig-Light Pole Steel (1-20 Ft)		Each	=====	=====	=====
STAR400-353		Region 4 - US 287C at interse	07/11/19	1.00	15000.00	23625.00	23700.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	15000.00	23625.00	23700.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	15000.00	23625.00	23700.00
=====	614-81125	Sig-Light Pole Steel (1-25 Ft)		Each	=====	=====	=====
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	1.00	11000.00	13777.50	11855.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	11000.00	13777.50	11855.00
STAR400-353		Region 4 - US 287C at interse	07/11/19	5.00	13000.00	24587.50	24600.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			5.00	13000.00	24587.50	24600.00
	WEIGHTED AVERAGE FOR THE YEAR			6.00	12666.67	22785.83	22475.83
=====	614-81130	Sig-Light Pole Steel (1-30 Ft)		Each	=====	=====	=====
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	1.00	17000.00	18510.00	17600.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 474

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	614-81130	Sig-Light Pole Steel (1-30 Ft)		Each =====			
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	1.00	16000.00	16970.00	16000.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	1.00	14000.00	9675.00	12000.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	3.00	15000.00	15642.50	14885.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		6.00	15333.33	16041.56	15042.50
STAR400-353		Region 4 - US 287C at interse	07/11/19	1.00	15000.00	24885.00	24920.00
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	2.00	20000.00	23681.50	22030.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3.00	18333.33	24082.67	22993.33
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	3.00	25000.00	23313.00	22400.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3.00	25000.00	23313.00	22400.00
		WEIGHTED AVERAGE FOR THE YEAR		12.00	18500.00	20293.41	18869.58
=====	614-81135	Sig-Light Pole Steel (1-35 Ft)		Each =====			
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	2.00	14000.00	19820.67	18900.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	1.00	15000.00	10247.50	12500.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	2.00	13000.00	17687.17	16630.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	1.00	13000.00	16300.00	16100.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		6.00	13666.67	17383.88	16610.00
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	1.00	16000.00	19671.00	19481.00
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	2.00	16000.00	20046.00	20138.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3.00	16000.00	19896.00	19919.00
STAR400-353		Region 4 - US 287C at interse	07/11/19	3.00	16000.00	25862.50	25900.00
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	3.00	21000.00	24283.00	23020.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		6.00	18500.00	25072.75	24460.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 475

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	614-81135	Sig-Light Pole Steel (1-35 Ft)		Each	=====		
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	1.00	28000.00	23500.20	22400.00
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	1.00	20000.00	23351.79	19575.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	24000.00	23444.55	20987.50
		WEIGHTED AVERAGE FOR THE YEAR		17.00	17000.00	20989.81	20479.53
=====	614-81140	Sig-Light Pole Steel (1-40 Ft)		Each	=====		
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	1.00	18000.00	20114.00	19150.00
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	4.00	14000.00	21750.00	20250.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	1.00	16000.00	10792.50	13000.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	1.00	13750.00	17462.50	16725.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	1.00	16000.00	20666.67	19200.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		8.00	14968.75	20003.33	18634.38
STAR400-353		Region 4 - US 287C at interse	07/11/19	1.00	17000.00	28700.00	28900.00
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	2.00	22000.00	25916.00	25090.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3.00	20333.33	26844.00	26360.00
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	2.00	22000.00	23001.79	20580.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	22000.00	23001.79	20580.00
		WEIGHTED AVERAGE FOR THE YEAR		13.00	17288.46	21643.19	20716.54
=====	614-81145	Sig-Light Pole Steel (1-45 Ft)		Each	=====		
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	2.00	15000.00	22083.33	20750.00
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	1.00	17500.00	18494.33	18000.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	2.00	17000.00	18855.33	18305.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	1.00	15800.00	17707.50	17000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		6.00	16216.67	19795.88	18851.67



COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 476

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	614-81145	Sig-Light Pole Steel (1-45 Ft)		Each	=====		
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	1.00	18000.00	22500.00	21000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	18000.00	22500.00	21000.00
STAR400-353 NHPPR500-186		Region 4 - US 287C at interse INTERSECTIONS IN PAGOSA SPRIN	07/11/19 08/22/19	2.00 3.00	18000.00 22500.00	28950.00 27284.50	29100.00 27700.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		5.00	20700.00	27950.70	28260.00
STMC040-043		FY19 PIKES PEAK AREA SIGNAL R	10/24/19	2.00	20000.00	18035.75	17215.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	20000.00	18035.75	17215.00
		WEIGHTED AVERAGE FOR THE YEAR		14.00	18485.71	21765.49	22131.43
=====	614-81150	Sig-Light Pole Steel (1-50 Ft)		Each	=====		
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	2.00	15500.00	23000.00	22375.00
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	3.00	17000.00	18992.00	18190.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	1.00	17000.00	13550.00	16000.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	4.00	15900.00	17950.00	17350.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	1.00	14900.00	21516.67	19950.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		11.00	16136.36	19434.93	18606.36
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	1.00	19000.00	23000.00	21000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	19000.00	23000.00	21000.00
STAR400-353		Region 4 - US 287C at interse	07/11/19	1.00	19000.00	29275.00	29400.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	19000.00	29275.00	29400.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 477

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	614-81150	Sig-Light Pole Steel (1-50 Ft)		Each	=====		
STMC040-043		FY19 PIKES PEAK AREA SIGNAL R	10/24/19	1.00	21500.00	19166.75	18395.00
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	1.00	24000.00	26793.47	21800.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	22750.00	22435.34	20097.50
		WEIGHTED AVERAGE FOR THE YEAR		15.00	17400.00	20660.91	19684.33
=====	614-81155	Sig-Light Pole Steel (1-55 Ft)		Each	=====		
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	1.00	19000.00	22954.00	21800.00
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	1.00	16000.00	23841.67	22875.00
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	2.00	22000.00	19578.67	19000.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	2.00	17500.00	14876.00	17500.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	7.00	15500.00	18120.00	17500.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	1.00	17000.00	24660.48	25000.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	1.00	14900.00	21716.67	20250.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		15.00	16960.00	19896.91	19028.33
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	1.00	20000.00	24235.00	21700.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	20000.00	24235.00	21700.00
STAR400-353		Region 4 - US 287C at interse	07/11/19	1.00	20000.00	29655.00	29800.00
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	1.00	23000.00	28500.00	29500.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	21500.00	29077.50	29650.00
STMC040-043		FY19 PIKES PEAK AREA SIGNAL R	10/24/19	1.00	22800.00	19547.50	18525.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	22800.00	19547.50	18525.00
		WEIGHTED AVERAGE FOR THE YEAR		19.00	17905.26	20813.59	20260.53

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 478

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	614-81160	Sig-Light Pole Steel (1-60 Ft)		Each	=====		
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	1.00	22000.00	27272.50	26950.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	22000.00	27272.50	26950.00
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	1.00	23500.00	31900.00	31100.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	23500.00	31900.00	31100.00
STMC040-043		FY19 PIKES PEAK AREA SIGNAL R	10/24/19	2.00	23000.00	26673.75	24325.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	23000.00	26673.75	24325.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	22875.00	27644.58	26675.00
=====	614-81165	Sig-Light Pole Steel (1-65 Ft)		Each	=====		
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	1.00	18500.00	30383.33	31150.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	4.00	21000.00	18858.50	22000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		5.00	20500.00	22001.64	23830.00
STMC040-043		FY19 PIKES PEAK AREA SIGNAL R	10/24/19	5.00	28500.00	27095.75	24975.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		5.00	28500.00	27095.75	24975.00
		WEIGHTED AVERAGE FOR THE YEAR		10.00	24500.00	25288.16	24402.50
=====	614-81170	Sig-Light Pole Steel (1-70 Ft)		Each	=====		
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	1.00	22000.00	33651.00	32000.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	1.00	25000.00	20616.00	23500.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	1.00	23800.00	30952.50	28350.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3.00	23600.00	30154.67	27950.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 479

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-81170		Sig-Light Pole Steel (1-70 Ft)		Each	=====	=====	=====
STMC040-043		FY19 PIKES PEAK AREA SIGNAL R	10/24/19	1.00	29000.00	29486.50	26050.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	29000.00	29486.50	26050.00
	WEIGHTED AVERAGE FOR THE YEAR			4.00	24950.00	29949.08	27475.00
===== 614-81175		Sig-Light Pole Steel (1-75 Ft)		Each	=====	=====	=====
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	4.00	30000.00	33120.67	35000.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	2.00	29000.00	20871.00	24000.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	1.00	24500.00	31252.50	28555.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			7.00	28928.57	30190.94	30936.43
STMC040-043		FY19 PIKES PEAK AREA SIGNAL R	10/24/19	4.00	30000.00	31113.50	28520.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			4.00	30000.00	31113.50	28520.00
	WEIGHTED AVERAGE FOR THE YEAR			11.00	29318.18	30625.09	30057.73
===== 614-81525		Sig-Light Pole Steel (2-25&50 Ft)		Each	=====	=====	=====
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	1.00	32000.00	32100.00	30000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	32000.00	32100.00	30000.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	32000.00	32100.00	30000.00
===== 614-81535		Sig-Light Pole Steel (2-35&40 Ft)		Each	=====	=====	=====
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	1.00	23000.00	34461.25	30138.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	23000.00	34461.25	30138.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	23000.00	34461.25	30138.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 480

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	614-81555	Sig-Light Pole Steel (2-55&65 Ft)		Each	=====		
STMC040-043		FY19 PIKES PEAK AREA SIGNAL R	10/24/19	1.00	41000.00	36812.25	30950.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	41000.00	36812.25	30950.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	41000.00	36812.25	30950.00
=====	614-81560	Sig-Light Pole Steel (2-60&65 Ft)		Each	=====		
STMC040-043		FY19 PIKES PEAK AREA SIGNAL R	10/24/19	1.00	42000.00	37753.50	32050.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	42000.00	37753.50	32050.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	42000.00	37753.50	32050.00
=====	614-84000	Traf Sig Ped Pole Steel		Each	=====		
NHPPR500-173		US 160_550 DURANGO SIGNALS OP	01/03/19	1.00	3000.00	4146.50	4093.00
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY	02/07/19	4.00	2500.00	2000.00	1500.00
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	1.00	1500.00	2641.33	2645.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	4.00	200.00	2431.00	1500.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	6.00	2100.00	2550.00	2025.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	2.00	3100.00	3200.00	3000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		18.00	1894.44	2601.67	2049.33
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	2.00	2500.00	3219.50	2868.00
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	17.00	1800.00	2430.00	2775.00
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	1.00	2400.00	4376.25	4050.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		20.00	1900.00	2653.83	2848.05
NHPPR500-207		R5 CHAIN STATION IMPROVEMENTS	07/11/19	6.00	4000.00	7083.75	2700.00
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	1.00	4500.00	4305.00	5110.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		7.00	4071.43	6870.00	3044.29
STMC040-043		FY19 PIKES PEAK AREA SIGNAL R	10/24/19	13.00	2700.00	2378.75	2725.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 481

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-84000		Traf Sig Ped Pole Steel		Each =====			
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	3.00	2500.00	3531.00	3750.00
STA0831-120		SH83A (LEETSDALE):MISS TO COLO	12/19/19	1.00	4.00	6326.94	2091.00
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	3.00	2000.00	3507.52	2940.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			20.00	2430.20	2919.19	2879.30
	WEIGHTED AVERAGE FOR THE YEAR			65.00	2295.45	3273.13	2657.62
===== 614-84100		Traf Sig Ped Pole Alum		Each =====			
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	14.00	2000.00	1825.83	1625.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	32.00	1500.00	1899.00	1945.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			46.00	1652.17	1876.73	1847.61
STAR400-353		Region 4 - US 287C at interse	07/11/19	2.00	2500.00	3237.50	2900.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			2.00	2500.00	3237.50	2900.00
	WEIGHTED AVERAGE FOR THE YEAR			48.00	1687.50	1915.06	1891.46
===== 614-85001		Impact Atten		Each =====			
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	1.00	30000.00	22201.12	16900.00
STA119A-069		SH 119: NEDERLAND - EAST					
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	3.00	30000.00	19842.50	13685.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	2.00	2000.00	29000.00	28000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			6.00	20666.67	22925.78	18992.50
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	1.00	25000.00	21123.88	24987.19
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	1.00	25000.00	17762.50	24000.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			2.00	25000.00	19203.09	24493.60
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	5.00	3395.44	3395.44	3395.44
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			5.00	3395.44	3395.44	3395.44
	WEIGHTED AVERAGE FOR THE YEAR			13.00	14690.55	18802.09	13839.95

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 482

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	614-85003	Impact Atten (LM)		Each	=====	=====	=====
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	6.00	24551.55	24551.55	24551.55
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		6.00	24551.55	24551.55	24551.55
		WEIGHTED AVERAGE FOR THE YEAR		6.00	24551.55	24551.55	24551.55
=====	614-85005	Impact Atten (Sand Barrel Array)		Each	=====	=====	=====
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	1.00	5500.00	5342.24	5600.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	5500.00	5342.24	5600.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	5500.00	5342.24	5600.00
=====	614-86006	Telemetry (Master)		Each	=====	=====	=====
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	8.00	3000.00	8209.68	8638.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		8.00	3000.00	8209.68	8638.00
		WEIGHTED AVERAGE FOR THE YEAR		8.00	3000.00	8209.68	8638.00
=====	614-86007	Serial to IP Converter		Each	=====	=====	=====
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY	02/07/19	6.00	1750.00	2000.00	1000.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	16.00	1150.00	885.00	1095.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		22.00	1313.64	1108.00	1069.09
		WEIGHTED AVERAGE FOR THE YEAR		22.00	1313.64	1108.00	1069.09
=====	614-86105	Telemetry (Field)		Each	=====	=====	=====
NHPPR500-173		US 160_550 DURANGO SIGNALS OP	01/03/19	9.00	7000.00	4805.00	3110.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		9.00	7000.00	4805.00	3110.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	2.00	2500.00	10047.84	10596.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	2500.00	10047.84	10596.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 483

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	614-86105	Telemetry (Field)		Each	=====	=====	=====
FSA076A-010		I-76: VMS BOARDS EAST AND WES	07/18/19	7.00	2000.00	3985.20	2621.00
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	4.00	6000.00	1010.00	1670.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		11.00	3454.55	3431.67	2275.18
ITS SW02-285		FY 19 ITS VMS UPGRADE	11/14/19	13.00	1500.00	2710.75	3000.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		13.00	1500.00	2710.75	3000.00
		WEIGHTED AVERAGE FOR THE YEAR		35.00	3585.71	3657.97	3234.54
=====	614-86238	Ctrlrler (S-S) (F-A) (8)		Each	=====	=====	=====
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	2.00	7000.00	4839.00	5100.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	7000.00	4839.00	5100.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	7000.00	4839.00	5100.00
=====	614-86240	Ctrlrler (Ty 170)		Each	=====	=====	=====
STAR400-353		Region 4 - US 287C at interse	07/11/19	4.00	8500.00	7087.50	7200.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		4.00	8500.00	7087.50	7200.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	8500.00	7087.50	7200.00
=====	614-86248	Traf Ctrlrler (Type 2070LC)		Each	=====	=====	=====
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	1.00	10000.00	7752.00	7400.00
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	3.00	7000.00	5698.67	7170.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	3.00	5100.00	6137.50	5925.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		7.00	6614.29	6343.65	6669.29
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	1.00	10000.00	33048.00	29300.00



COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 484

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-86248		Traf Ctrlr (Type 2070LC)		Each =====			
CR100-321		SIGNAL CABINET UPGRADE PHASE	10/31/19	39.00	5500.00	5674.75	5104.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			40.00	5612.50	6524.85	5708.90
	WEIGHTED AVERAGE FOR THE YEAR			47.00	5761.70	6504.83	5851.94
===== 614-86250		Ctrlr (Ramp Metering)		Each =====			
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	16.00	2300.00	1588.33	1615.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			16.00	2300.00	1588.33	1615.00
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	12.00	15000.00	12225.67	12000.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			12.00	15000.00	12225.67	12000.00
	WEIGHTED AVERAGE FOR THE YEAR			28.00	7742.86	6147.19	6065.71
===== 614-86734		WIM Station (Ty III)		Each =====			
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	1.00	50000.00	139752.78	148475.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	50000.00	139752.78	148475.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	50000.00	139752.78	148475.00
===== 614-86741		Weather Monitor System		Each =====			
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	1.00	62973.75	62973.75	62973.75
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
FSA076A-010		I-76: VMS BOARDS EAST AND WES	07/18/19	2.00	55000.00	58922.20	53611.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			3.00	57657.92	59290.52	56731.92
	WEIGHTED AVERAGE FOR THE YEAR			3.00	57657.92	59290.52	56731.92
===== 614-86748		Ctrlr (Ty 2070)		Each =====			
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	1.00	5000.00	5485.00	5600.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	5000.00	5485.00	5600.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	5000.00	5485.00	5600.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 485

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-86754      Maint of ITS Equip      LUMP SUM =====							
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	1.00	125000.00	1374479.40	1382413.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	125000.00	1374479.40	1382413.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	125000.00	1374479.40	1382413.00
===== 614-86800      Uninterrupted Power Supply      Each =====							
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	1.00	10000.00	9641.20	9200.00
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	3.00	10000.00	6728.00	7400.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	3.00	8000.00	8952.00	9500.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	3.00	9900.00	7072.50	7525.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	1.00	11000.00	6333.33	6000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			11.00	9518.18	7720.86	8043.18
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	17.00	10000.00	17049.92	18042.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			17.00	10000.00	17049.92	18042.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	2.00	26353.95	26353.95	26353.95
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
STAR400-353		Region 4 - US 287C at interse	07/11/19	6.00	9500.00	10550.00	11100.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			8.00	13713.49	12807.71	14913.49
CR100-321		SIGNAL CABINET UPGRADE PHASE	10/31/19	21.00	10000.00	6578.50	6239.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			21.00	10000.00	6578.50	6239.00
	WEIGHTED AVERAGE FOR THE YEAR			57.00	10428.21	10254.79	11324.84
===== 614-86920      Mod Traf Sig Ctrlr Cab      Each =====							
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY	02/07/19	16.00	2500.00	3250.00	1500.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			16.00	2500.00	3250.00	1500.00
	WEIGHTED AVERAGE FOR THE YEAR			16.00	2500.00	3250.00	1500.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 486

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-87006		Fiber Optic Term Panel (6 Fiber)		Each			
STMC040-043		FY19 PIKES PEAK AREA SIGNAL R	10/24/19	1.00	1500.00	773.75	675.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	1500.00	773.75	675.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	1500.00	773.75	675.00
===== 614-87010		Fiber Optic Cable (S Mode) (12 Fiber)		Lin Foot			
NHPPR500-173		US 160_550 DURANGO SIGNALS OP	01/03/19	5,200.00	4.00	4.35	3.04
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	500.00	7.50	3.14	3.00
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY	02/07/19	16,145.00	4.50	9.05	5.00
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	75.00	8.00	36.67	13.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	11,845.00	3.00	2.13	2.15
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	480.00	10.00	5.38	7.25
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			34,245.00	4.03	5.30	3.74
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	18,450.00	7.00	22.17	23.00
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	9,245.00	5.00	4.70	3.60
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			27,695.00	6.33	16.34	16.52
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	4,695.00	8.03	8.03	8.03
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	4,760.00	9.00	10.35	6.55
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			9,455.00	8.52	9.78	7.28
ITS SW02-285		FY 19 ITS VMS UPGRADE	11/14/19	350.00	5.00	8.75	15.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			350.00	5.00	8.75	15.00
	WEIGHTED AVERAGE FOR THE YEAR			71,745.00	5.52	10.73	9.20
===== 614-87011		Fiber Optic Cable (S Mode) (24 Fiber)		Lin Foot			
CR100-321		SIGNAL CABINET UPGRADE PHASE	10/31/19	570.00	7.00	7.63	2.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			570.00	7.00	7.63	2.00
	WEIGHTED AVERAGE FOR THE YEAR			570.00	7.00	7.63	2.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 487

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-87012		Fiber Optic Term Panel (12 Fiber)		Each =====			
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	1.00	1000.00	904.60	860.00
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	3.00	3000.00	1514.33	645.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	12.00	1250.00	1314.00	1330.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	3.00	575.00	1092.50	655.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		19.00	1406.58	1285.91	1090.53
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	15.00	600.00	501.23	528.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		15.00	600.00	501.23	528.00
STAR400-353		Region 4 - US 287C at interse	07/11/19	4.00	750.00	1000.00	800.00
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	7.00	1000.00	722.67	900.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		11.00	909.09	799.17	863.64
CR100-321		SIGNAL CABINET UPGRADE PHASE	10/31/19	21.00	1000.00	1044.75	684.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		21.00	1000.00	1044.75	684.00
		WEIGHTED AVERAGE FOR THE YEAR		66.00	1010.98	960.29	795.52
===== 614-87015		Buffer Tube Fan Out Kit		Each =====			
NHPPR500-173		US 160_550 DURANGO SIGNALS OP	01/03/19	3.00	600.00	1125.00	250.00
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	1.00	650.00	343.40	325.00
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY	02/07/19	18.00	400.00	151.50	200.00
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	3.00	1000.00	710.00	80.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	12.00	230.00	70.33	80.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	3.00	500.00	179.00	78.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		40.00	422.75	244.05	152.73
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	22.00	1200.00	528.60	557.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		22.00	1200.00	528.60	557.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 488

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-87015		Buffer Tube Fan Out Kit		Each =====			
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	6.00	739.20	739.20	739.20
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
STAR400-353		Region 4 - US 287C at interse	07/11/19	4.00	600.00	337.50	250.00
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	7.00	150.00	328.33	120.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		17.00	463.84	400.86	369.13
CR100-321		SIGNAL CABINET UPGRADE PHASE	10/31/19	23.00	300.00	304.75	44.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		23.00	300.00	304.75	44.00
		WEIGHTED AVERAGE FOR THE YEAR		102.00	569.56	346.64	251.47
===== 614-87024		Fiber Optic Term Panel (24 Fiber)		Each =====			
NHPPR500-173		US 160_550 DURANGO SIGNALS OP	01/03/19	3.00	1000.00	2109.50	1419.00
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY	02/07/19	13.00	1250.00	1151.00	1800.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		16.00	1203.13	1330.72	1728.56
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	6.00	1383.90	1383.90	1383.90
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		6.00	1383.90	1383.90	1383.90
STMC040-043		FY19 PIKES PEAK AREA SIGNAL R	10/24/19	1.00	1500.00	1736.25	1765.00
ITS SW02-286		ITS FIBER TO STATE BUILDINGS	10/31/19	29.00	1500.00	825.00	850.00
ITS SW02-285		FY 19 ITS VMS UPGRADE	11/14/19	3.00	1500.00	1403.00	1100.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		33.00	1500.00	967.99	900.45
		WEIGHTED AVERAGE FOR THE YEAR		55.00	1400.97	1093.91	1194.10
===== 614-87096		Fiber Optic Termi Panel (96 Fiber)		Each =====			
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	1.00	2500.00	4829.00	2900.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	2500.00	4829.00	2900.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	2500.00	4829.00	2900.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 489

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-87100		Auto Traf Rec Sta		Each	=====	=====	=====
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	1.00	12000.00	28800.17	30490.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	12000.00	28800.17	30490.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	12000.00	28800.17	30490.00
===== 614-87320		CCTV		Each	=====	=====	=====
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY	02/07/19	33.00	3500.00	4910.00	5500.00
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	3.00	2500.00	4504.00	4670.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	3.00	5000.00	4900.00	4400.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		39.00	3538.46	4864.15	5351.54
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	4.00	5000.00	6536.06	6882.36
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		4.00	5000.00	6536.06	6882.36
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	4.00	13322.40	13322.40	13322.40
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
FSA076A-010		I-76: VMS BOARDS EAST AND WES	07/18/19	7.00	5000.00	5131.80	3939.00
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	8.00	7000.00	4824.67	5120.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		19.00	7594.19	5534.83	6411.72
STMC040-043		FY19 PIKES PEAK AREA SIGNAL R	10/24/19	1.00	9800.00	6895.00	8915.00
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	1.00	4500.00	6881.00	6210.00
CR100-321		SIGNAL CABINET UPGRADE PHASE	10/31/19	29.00	5000.00	4039.25	3497.00
ITS SW02-285		FY 19 ITS VMS UPGRADE	11/14/19	3.00	10000.00	5460.00	5500.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		34.00	5567.65	4350.79	3912.88
		WEIGHTED AVERAGE FOR THE YEAR		96.00	5120.73	4836.80	5115.63
===== 614-87321		CCTV (Inst)		Each	=====	=====	=====
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY	02/07/19	3.00	500.00	1379.50	1500.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3.00	500.00	1379.50	1500.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 490

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	614-87321	CCTV (Inst)		Each	=====		
STMC040-043		FY19 PIKES PEAK AREA SIGNAL R	10/24/19	1.00	6000.00	2170.00	4510.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	6000.00	2170.00	4510.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	1875.00	1695.70	2252.50
=====	614-87333	CCTV Camera (Traf Surveil)		Each	=====		
NHPPR500-173		US 160_550 DURANGO SIGNALS OP	01/03/19	3.00	7000.00	12440.00	17380.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3.00	7000.00	12440.00	17380.00
STAR400-353		Region 4 - US 287C at interse	07/11/19	3.00	13000.00	5480.00	5510.00
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	2.00	9000.00	7907.50	9815.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		5.00	11400.00	6451.00	7232.00
		WEIGHTED AVERAGE FOR THE YEAR		8.00	9750.00	8696.88	11037.50
=====	614-87350	Test Fiber Optic Cable		LUMP SUM	=====		
NHPPR500-173		US 160_550 DURANGO SIGNALS OP	01/03/19	1.00	5000.00	7428.50	1857.00
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	1.00	10000.00	1517.00	1440.00
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY	02/07/19	1.00	15000.00	23817.50	20000.00
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	1.00	5000.00	9348.00	4700.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	1.00	6000.00	6388.33	8265.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	1.00	6000.00	6015.00	4100.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		6.00	7833.33	7606.82	6727.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	1.00	75000.00	167098.51	176212.00
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	1.00	40000.00	9564.00	12100.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	57500.00	88331.26	94156.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 491

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-87350		Test Fiber Optic Cable		LUMP SUM	=====		
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	1.00	18081.00	18081.00	18081.00
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
STAR400-353		Region 4 - US 287C at interse	07/11/19	1.00	6500.00	3500.00	3000.00
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	1.00	3000.00	20335.00	12000.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3.00	9193.67	14347.67	11027.00
STMC040-043		FY19 PIKES PEAK AREA SIGNAL R	10/24/19	1.00	13500.00	3353.50	3982.00
ITS SW02-286		ITS FIBER TO STATE BUILDINGS	10/31/19	1.00	20000.00	18150.00	20000.00
CR100-321		SIGNAL CABINET UPGRADE PHASE	10/31/19	1.00	20000.00	56038.25	22518.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3.00	17833.33	27386.70	15500.00
		WEIGHTED AVERAGE FOR THE YEAR		14.00	17362.93	26134.78	22018.21
===== 614-87362		CCTV Pole w Low Dev (40 Ft)		Each	=====		
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	3.00	11632.95	11632.95	11632.95
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3.00	11632.95	11632.95	11632.95
		WEIGHTED AVERAGE FOR THE YEAR		3.00	11632.95	11632.95	11632.95
===== 614-87364		CCTV Pole w Low Dev (50 Ft)		Each	=====		
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY	02/07/19	5.00	23000.00	22363.00	20000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		5.00	23000.00	22363.00	20000.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	1.00	22000.00	41203.39	43430.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	22000.00	41203.39	43430.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	2.00	15172.50	15172.50	15172.50



COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 492

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	614-87364	CCTV Pole w Low Dev (50 Ft)		Each	=====	=====	=====
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
FSA076A-010		I-76: VMS BOARDS EAST AND WES	07/18/19	7.00	22600.00	20055.80	15769.00
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	6.00	30000.00	20715.67	24900.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			15.00	24569.67	20094.18	19341.87
	WEIGHTED AVERAGE FOR THE YEAR			21.00	24073.57	21359.12	20645.62
=====	614-87366	CCTV Pole w Low Dev (60 Ft)		Each	=====	=====	=====
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY 02/07/19		2.00	26000.00	28312.00	25000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2.00	26000.00	28312.00	25000.00
	WEIGHTED AVERAGE FOR THE YEAR			2.00	26000.00	28312.00	25000.00
=====	614-87368	CCTV Pole w Low Dev (70 Ft)		Each	=====	=====	=====
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY 02/07/19		5.00	30000.00	35035.00	30000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			5.00	30000.00	35035.00	30000.00
	WEIGHTED AVERAGE FOR THE YEAR			5.00	30000.00	35035.00	30000.00
=====	614-87400	Brkaway Taper ITS Pole Steel (30 Ft)		Each	=====	=====	=====
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	11.00	8000.00	5866.67	5100.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			11.00	8000.00	5866.67	5100.00
	WEIGHTED AVERAGE FOR THE YEAR			11.00	8000.00	5866.67	5100.00
=====	614-87402	Brkaway Taper ITS Pole Steel (40 Ft)		Each	=====	=====	=====
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY 02/07/19		6.00	6500.00	9000.00	12500.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			6.00	6500.00	9000.00	12500.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	3.00	4500.00	6034.13	6366.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			3.00	4500.00	6034.13	6366.00
	WEIGHTED AVERAGE FOR THE YEAR			9.00	5833.33	7728.91	10455.33

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 493

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	614-87412	Fiber Optic Cable (S Mode) (12 S) (Inst)		Lin Foot	=====		
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	25.00	5.00	18.00	20.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			25.00	5.00	18.00	20.00
	WEIGHTED AVERAGE FOR THE YEAR			25.00	5.00	18.00	20.00
=====	614-87413	Fiber Optic Cable (M Mode) (12 S)		Lin Foot	=====		
STAR400-353		Region 4 - US 287C at interse	07/11/19	1,000.00	6.00	6.50	7.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1,000.00	6.00	6.50	7.00
	WEIGHTED AVERAGE FOR THE YEAR			1,000.00	6.00	6.50	7.00
=====	614-87424	Fiber Optic Cable (S Mode) (24 S)		Lin Foot	=====		
STMC040-043		FY19 PIKES PEAK AREA SIGNAL R	10/24/19	300.00	6.50	7.23	6.67
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			300.00	6.50	7.23	6.67
	WEIGHTED AVERAGE FOR THE YEAR			300.00	6.50	7.23	6.67
=====	614-87448	Fiber Optic Cable (S Mode) (48 S)		Lin Foot	=====		
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	1,815.00	20.00	6.57	5.45
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1,815.00	20.00	6.57	5.45
ITS SW02-286		ITS FIBER TO STATE BUILDINGS	10/31/19	43,825.00	6.00	7.57	12.50
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			43,825.00	6.00	7.57	12.50
	WEIGHTED AVERAGE FOR THE YEAR			45,640.00	6.56	7.51	12.22
=====	614-87496	Fiber Optic Cable (S Mode) (96 S)		Lin Foot	=====		
ITS SW02-285		FY 19 ITS VMS UPGRADE	11/14/19	4,300.00	5.00	12.75	10.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			4,300.00	5.00	12.75	10.00
	WEIGHTED AVERAGE FOR THE YEAR			4,300.00	5.00	12.75	10.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 494

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-87501		Splice FO Cable (1 S)		Each			
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY	02/07/19	100.00	120.00	272.50	500.00
	WEIGHTED AVERAGE FOR THE FIRST	QUARTER		100.00	120.00	272.50	500.00
CR100-321		SIGNAL CABINET UPGRADE PHASE	10/31/19	306.00	120.00	115.00	135.00
	WEIGHTED AVERAGE FOR THE FOURTH	QUARTER		306.00	120.00	115.00	135.00
	WEIGHTED AVERAGE FOR THE YEAR			406.00	120.00	137.12	224.90
===== 614-87512		Splice FO Cable (12 S)		Each			
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	1.00	1650.00	1656.00	1575.00
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	3.00	1650.00	1187.00	2600.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	3.00	125.00	2000.00	2100.00
	WEIGHTED AVERAGE FOR THE FIRST	QUARTER		7.00	996.43	1548.15	2239.29
	WEIGHTED AVERAGE FOR THE YEAR			7.00	996.43	1548.15	2239.29
===== 614-87524		Splice FO Cable (24 Strand)		Each			
STMC040-043		FY19 PIKES PEAK AREA SIGNAL R	10/24/19	1.00	2300.00	2859.25	4015.00
	WEIGHTED AVERAGE FOR THE FOURTH	QUARTER		1.00	2300.00	2859.25	4015.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	2300.00	2859.25	4015.00
===== 614-87624		Term FO Cable (24 Strand)		Each			
STMC040-043		FY19 PIKES PEAK AREA SIGNAL R	10/24/19	1.00	4000.00	2695.00	4015.00
	WEIGHTED AVERAGE FOR THE FOURTH	QUARTER		1.00	4000.00	2695.00	4015.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	4000.00	2695.00	4015.00
===== 614-87650		Fiber Optic Cable (S Mode) (216 S)		Lin Foot			
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	58,660.00	4.00	8.83	9.00
	WEIGHTED AVERAGE FOR THE SECOND	QUARTER		58,660.00	4.00	8.83	9.00
	WEIGHTED AVERAGE FOR THE YEAR			58,660.00	4.00	8.83	9.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 495

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-87690 Ethernet Switch Each =====							
STAR400-353		Region 4 - US 287C at interse	07/11/19	6.00	3000.00	2950.00	3000.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		6.00	3000.00	2950.00	3000.00
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	1.00	5000.00	5585.00	6920.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	5000.00	5585.00	6920.00
		WEIGHTED AVERAGE FOR THE YEAR		7.00	3285.71	3725.00	3560.00
===== 614-87691 Ethernet Switch Type I Each =====							
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY	02/07/19	25.00	3500.00	3515.00	3000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		25.00	3500.00	3515.00	3000.00
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	4.00	6500.00	6937.67	4000.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		4.00	6500.00	6937.67	4000.00
ITS SW02-285		FY 19 ITS VMS UPGRADE	11/14/19	3.00	5000.00	5040.75	4000.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3.00	5000.00	5040.75	4000.00
		WEIGHTED AVERAGE FOR THE YEAR		32.00	4015.63	4317.45	3218.75
===== 614-87692 Ethernet Switch Type II Each =====							
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	1.00	5000.00	5282.00	5035.00
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY	02/07/19	22.00	3800.00	3221.50	3000.00
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	3.00	5000.00	4193.33	4200.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	12.00	3500.00	3047.33	2865.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	3.00	3580.00	3912.50	4025.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		41.00	3813.17	3390.75	3172.93

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 496

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-87692		Ethernet Switch Type II		Each	=====		
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	14.00	5000.00	4854.45	5114.00
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	12.00	4500.00	3656.67	3702.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		26.00	4769.23	4301.63	4462.31
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	5.00	3960.60	3960.60	3960.60
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	7.00	8500.00	4490.33	4000.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		12.00	6608.58	4388.46	3983.58
CR100-321		SIGNAL CABINET UPGRADE PHASE	10/31/19	37.00	3500.00	3802.00	3188.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		37.00	3500.00	3802.00	3188.00
		WEIGHTED AVERAGE FOR THE YEAR		116.00	4216.75	3839.20	3550.59
===== 614-87693		Ethernet Switch Type III		Each	=====		
STMC040-043		FY19 PIKES PEAK AREA SIGNAL R	10/24/19	1.00	11500.00	5785.25	5775.00
ITS SW02-286		ITS FIBER TO STATE BUILDINGS	10/31/19	30.00	7000.00	6310.00	7500.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		31.00	7145.16	6277.20	7444.35
		WEIGHTED AVERAGE FOR THE YEAR		31.00	7145.16	6277.20	7444.35
===== 614-87697		Ethernet Agg Switch Type I		Each	=====		
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	1.00	15000.00	20346.67	6500.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	15000.00	20346.67	6500.00
ITS SW02-286		ITS FIBER TO STATE BUILDINGS	10/31/19	11.00	15000.00	10142.50	11000.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 497

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-87697		Ethernet Agg Switch Type I		Each =====			
CR100-321		SIGNAL CABINET UPGRADE PHASE	10/31/19	4.00	7000.00	11258.00	6588.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			15.00	12866.67	10612.18	9823.47
	WEIGHTED AVERAGE FOR THE YEAR			16.00	13000.00	11324.46	9615.75
===== 614-87698		Ethernet Agg Switch Type II		Each =====			
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	2.00	25000.00	55411.62	58636.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			2.00	25000.00	55411.62	58636.00
	WEIGHTED AVERAGE FOR THE YEAR			2.00	25000.00	55411.62	58636.00
===== 614-87708		Cellular Modem (CDMA)		Each =====			
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	1.00	3500.00	3681.60	4570.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	3500.00	3681.60	4570.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	3500.00	3681.60	4570.00
===== 615-00030		Emb Prot Ty 3		Each =====			
NHPP006A-058		US 6 LOVELAND PASS - I-70 (FY	03/07/19	1.00	3000.00	5121.50	5442.99
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	3000.00	5121.50	5442.99
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	1.00	2039.48	2039.48	2039.48
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	2039.48	2039.48	2039.48
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	1.00	610.00	2763.00	4760.00
C145A-077		SH 145 MP 24.5 & 49.3 & US 55	12/19/19	1.00	4000.00	3253.41	3250.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			2.00	2305.00	3008.20	4005.00
	WEIGHTED AVERAGE FOR THE YEAR			4.00	2412.37	3258.81	3873.12

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 498

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	615-00050	Emb Prot Ty 5		Each	=====		
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	3.00	2000.00	6419.86	4400.00
STA119A-069		SH 119: NEDERLAND - EAST					
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	4.00	3200.00	1427.46	3017.47
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	1.00	4000.00	4694.39	2700.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	1.00	3000.00	8350.00	13000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		9.00	2866.67	4215.62	4552.21
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	2.00	3000.00	3410.00	1580.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	3000.00	3410.00	1580.00
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	1.00	1300.00	1966.00	3260.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	1300.00	1966.00	3260.00
		WEIGHTED AVERAGE FOR THE YEAR		12.00	2758.33	3995.32	3949.16
=====	615-00150	Emb Prot (Spec)		Each	=====		
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	1.00	1850.00	1483.33	2000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	1850.00	1483.33	2000.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	2.00	1600.00	4408.02	7119.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	1600.00	4408.02	7119.00
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	1.00	2875.00	2875.00	2875.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	2875.00	2875.00	2875.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	1981.25	3377.31	4778.25

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 499

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	618-00142	Prestress Conc I (BT42)		Lin Foot	=====		
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	2,307.00	255.00	247.87	228.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2,307.00	255.00	247.87	228.00
	WEIGHTED AVERAGE FOR THE YEAR			2,307.00	255.00	247.87	228.00
=====	618-00154	Prestress Conc I (BT54)		Lin Foot	=====		
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	818.00	350.00	371.38	414.74
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			818.00	350.00	371.38	414.74
	WEIGHTED AVERAGE FOR THE YEAR			818.00	350.00	371.38	414.74
=====	618-01150	Prestress Conc I (Spec) (S.Gap Proj BT50)		Lin Foot	=====		
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	1,476.00	311.27	311.27	311.27
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1,476.00	311.27	311.27	311.27
	WEIGHTED AVERAGE FOR THE YEAR			1,476.00	311.27	311.27	311.27
=====	618-01158	Prestress Conc I (Spec) (S.Gap Proj BT58)		Lin Foot	=====		
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	1,944.00	312.06	312.06	312.06
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1,944.00	312.06	312.06	312.06
	WEIGHTED AVERAGE FOR THE YEAR			1,944.00	312.06	312.06	312.06
=====	618-01166	Prestress Conc I (Spec) (S.Gap Proj BT66)		Lin Foot	=====		
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	5,423.00	324.89	324.89	324.89
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			5,423.00	324.89	324.89	324.89
	WEIGHTED AVERAGE FOR THE YEAR			5,423.00	324.89	324.89	324.89



COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 500

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	618-01992	Prestress Conc Box (Depth Less Than 32")		Sq Foot	=====		
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	2,381.00	100.00	85.74	76.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,381.00	100.00	85.74	76.00
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	2,975.00	60.00	74.33	75.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2,975.00	60.00	74.33	75.00
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	16,336.00	62.74	62.74	62.74
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		16,336.00	62.74	62.74	62.74
		WEIGHTED AVERAGE FOR THE YEAR		21,692.00	66.45	72.89	65.88
=====	618-01994	Prestress Conc Box (Depth 32" Thru 48")		Sq Foot	=====		
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	9,177.00	54.67	54.67	54.67
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		9,177.00	54.67	54.67	54.67
		WEIGHTED AVERAGE FOR THE YEAR		9,177.00	54.67	54.67	54.67
=====	618-06034	Prestress Conc Slab (Depth 6" Thru 13")		Sq Foot	=====		
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	5,216.00	50.00	108.25	93.29
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		5,216.00	50.00	108.25	93.29
		WEIGHTED AVERAGE FOR THE YEAR		5,216.00	50.00	108.25	93.29
=====	619-00005	Water Line		LUMP SUM	=====		
STR0241-062		US 24 143.4 - 148	01/24/19	1.00	5000.00	18566.67	30000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	5000.00	18566.67	30000.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	5000.00	18566.67	30000.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 501

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	619-06240	24 In Duct Iron Pipe		Lin Foot	=====		
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	250.00	180.00	182.50	185.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		250.00	180.00	182.50	185.00
		WEIGHTED AVERAGE FOR THE YEAR		250.00	180.00	182.50	185.00
=====	619-06440	42 In Duct Iron Pipe (Restrained) (Furn)		Lin Foot	=====		
0253-277		I-25 EXPRESS LANES SEGMENT 5	06/10/19	2,960.00	578.00	585.99	585.99
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		2,960.00	578.00	585.99	585.99
		WEIGHTED AVERAGE FOR THE YEAR		2,960.00	578.00	585.99	585.99
=====	619-06441	42 Inch Ductile Iron Pipe (Res) (Instl)		Lin Foot	=====		
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	2,830.00	414.77	414.77	414.77
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		2,830.00	414.77	414.77	414.77
		WEIGHTED AVERAGE FOR THE YEAR		2,830.00	414.77	414.77	414.77
=====	619-06450	42 In Duct Iron Pipe (NonRestrained) (Furn)		Lin Foot	=====		
0253-277		I-25 EXPRESS LANES SEGMENT 5	06/10/19	1,170.00	464.00	468.18	468.18
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		1,170.00	464.00	468.18	468.18
		WEIGHTED AVERAGE FOR THE YEAR		1,170.00	464.00	468.18	468.18
=====	619-06451	42 In Ductile Iron Pipe (Non-Res) (Instl)		Lin Foot	=====		
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	1,045.00	400.53	400.53	400.53
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		1,045.00	400.53	400.53	400.53
		WEIGHTED AVERAGE FOR THE YEAR		1,045.00	400.53	400.53	400.53
=====	619-10160	16 In Weld Steel Pipe		Lin Foot	=====		
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	348.00	300.00	616.14	365.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		348.00	300.00	616.14	365.00
		WEIGHTED AVERAGE FOR THE YEAR		348.00	300.00	616.14	365.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 502

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 619-10240		24 In Weld Steel Pipe		Lin Foot	=====		
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	100.00	882.62	882.62	882.62
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		100.00	882.62	882.62	882.62
C145A-077		SH 145 MP 24.5 & 49.3 & US 55	12/19/19	47.00	300.00	673.48	940.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		47.00	300.00	673.48	940.00
		WEIGHTED AVERAGE FOR THE YEAR		147.00	696.34	735.91	900.97
===== 619-10600		60 In Weld Steel Pipe		Lin Foot	=====		
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	200.00	1377.20	1377.20	1377.20
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		200.00	1377.20	1377.20	1377.20
		WEIGHTED AVERAGE FOR THE YEAR		200.00	1377.20	1377.20	1377.20
===== 619-30320		4 In Galv Pipe		Lin Foot	=====		
ER119A-065 STA119A-069		PR SH 119A BOULDER CANYON SH 119: NEDERLAND - EAST	01/03/19	14.00	50.00	209.22	550.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		14.00	50.00	209.22	550.00
STA0711-018		SH 71 SOUTH OF LIMON	10/03/19	63.00	50.00	358.45	470.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		63.00	50.00	358.45	470.00
		WEIGHTED AVERAGE FOR THE YEAR		77.00	50.00	312.53	484.55
===== 619-50100		1-1/4 In Plastic Pipe		Lin Foot	=====		
C0502-085		US 50 MM 201.8 MONARCH AVALAN	06/27/19	4,020.00	22.00	24.38	7.50
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		4,020.00	22.00	24.38	7.50
		WEIGHTED AVERAGE FOR THE YEAR		4,020.00	22.00	24.38	7.50

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 503

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	619-50320	4 In Plastic Pipe		Lin Foot	=====		
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	45.00	50.00	133.84	27.20
C145A-077		SH 145 MP 24.5 & 49.3 & US 55	12/19/19	100.00	12.00	28.65	10.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		145.00	23.79	61.29	15.34
		WEIGHTED AVERAGE FOR THE YEAR		145.00	23.79	61.29	15.34
=====	619-50480	6 In Plastic Pipe		Lin Foot	=====		
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	2,684.00	77.23	77.23	77.23
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,684.00	77.23	77.23	77.23
		WEIGHTED AVERAGE FOR THE YEAR		2,684.00	77.23	77.23	77.23
=====	619-50640	8 In Plastic Pipe		Lin Foot	=====		
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	285.00	97.00	52.00	49.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		285.00	97.00	52.00	49.00
		WEIGHTED AVERAGE FOR THE YEAR		285.00	97.00	52.00	49.00
=====	619-50960	12 In Plastic Pipe		Lin Foot	=====		
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	1,277.00	80.00	122.54	85.70
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,277.00	80.00	122.54	85.70
		WEIGHTED AVERAGE FOR THE YEAR		1,277.00	80.00	122.54	85.70
=====	619-51280	16 In Plastic Pipe		Lin Foot	=====		
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	10,462.00	105.00	120.00	113.70
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		10,462.00	105.00	120.00	113.70
		WEIGHTED AVERAGE FOR THE YEAR		10,462.00	105.00	120.00	113.70

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 504

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	619-51290	18 In Plastic Pipe		Lin Foot	=====		
C0502-085		US 50 MM 201.8 MONARCH AVALAN	06/27/19	6.00	100.00	715.38	475.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			6.00	100.00	715.38	475.00
	WEIGHTED AVERAGE FOR THE YEAR			6.00	100.00	715.38	475.00
=====	619-71000	Place Valve		Each	=====		
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	5.00	7600.00	14718.00	15636.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			5.00	7600.00	14718.00	15636.00
	WEIGHTED AVERAGE FOR THE YEAR			5.00	7600.00	14718.00	15636.00
=====	619-71516	2 In Air and Vacuum Valve		Each	=====		
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	14.00	8500.00	4900.00	4800.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			14.00	8500.00	4900.00	4800.00
	WEIGHTED AVERAGE FOR THE YEAR			14.00	8500.00	4900.00	4800.00
=====	619-75032	4 In Gate Valve		Each	=====		
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	1.00	1000.00	1607.00	1520.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	1000.00	1607.00	1520.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	1000.00	1607.00	1520.00
=====	619-75096	12 In Gate Valve		Each	=====		
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	13.00	4500.00	3936.00	3750.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			13.00	4500.00	3936.00	3750.00
	WEIGHTED AVERAGE FOR THE YEAR			13.00	4500.00	3936.00	3750.00
=====	619-77210	Restrained Plug (Spec)		Each	=====		
STR0241-062		US 24 143.4 - 148	01/24/19	1.00	1500.00	2730.00	4300.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	1500.00	2730.00	4300.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	1500.00	2730.00	4300.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 505

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	619-77400	Curb Stop and Box		Each	=====	=====	=====
STR0241-062	US 24 143.4 - 148		01/24/19	1.00	500.00	3116.67	3300.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	500.00	3116.67	3300.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	500.00	3116.67	3300.00
=====	619-78042	5-1/4 In Fire Hydrant		Each	=====	=====	=====
STR0241-062	US 24 143.4 - 148		01/24/19	3.00	10750.00	13256.67	9800.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			3.00	10750.00	13256.67	9800.00
	WEIGHTED AVERAGE FOR THE YEAR			3.00	10750.00	13256.67	9800.00
=====	619-78048	6 In Fire Hydrant		Each	=====	=====	=====
STA086A-056	SH86 WEST SIDE OF ELIZABETH I		10/24/19	3.00	8000.00	9403.20	7570.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			3.00	8000.00	9403.20	7570.00
	WEIGHTED AVERAGE FOR THE YEAR			3.00	8000.00	9403.20	7570.00
=====	620-00001	Field Office (CL 1)		Each	=====	=====	=====
NHPP1601-076	US 160 MANCOS HILL (MP 40.000		02/21/19	1.00	20000.00	26580.00	25000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	20000.00	26580.00	25000.00
IM0252-472	I-25 CABLE BARRIER PHASE III		04/04/19	1.00	15000.00	16750.00	20000.00
FSA0252-468	I-25 AND PLUM CREEK IMPROVEME		04/18/19	1.00	14000.00	14821.50	16161.00
MTCE0641-103	MTCE R3 FY20 SH 64 RANGELY PE		05/02/19	1.00	20000.00	15750.00	5000.00
FSA0703-454	EB I-70 AUX LANE WARD TO KIPL		05/16/19	1.00	15000.00	39000.00	40000.00
NHPP160A-030	US160 MM 43.2, 150.4, 156.3,		06/20/19	1.00	20000.00	17750.00	13000.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			5.00	16800.00	21291.23	18832.20
NHPP0361-126	US 36 EMERGENCY REPAIR		08/06/19	1.00	19040.54	19040.54	19040.54

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 506

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 620-00001 Field Office (CL 1) Each =====							
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	1.00	20000.00	18425.00	21850.00
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	1.00	48875.25	48875.25	48875.25
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3.00	29305.26	26191.45	29921.93
===== 620-00002 Field Office (CL 2) Each =====							
NHPP1602-172		US 160 REST AREA TRUCK PARKIN	12/05/19	1.00	15000.00	23660.00	23660.00
FSA0253-258		I-25: FORT COLLINS NORTH CABL	12/19/19	1.00	20000.00	24962.50	12850.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	17500.00	24702.00	18255.00
		WEIGHTED AVERAGE FOR THE YEAR		11.00	20628.71	23392.07	22312.44
===== 620-00002 Field Office (CL 2) Each =====							
STAR200-242		R2 NORTH PROGRAM WALL REPAIRS	01/03/19	1.00	25000.00	26271.52	35380.00
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	1.00	30000.00	19043.01	12768.72
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	1.00	36000.00	37976.00	37630.00
STR141A-047		SH 141 MP 120-143 MESA COUNTY	01/17/19	1.00	24000.00	23850.51	30000.00
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	1.00	30000.00	27203.94	19250.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	1.00	100000.00	37504.74	18000.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
NH2871-035		US 287 PASSING LANES SOUTH OF	02/07/19	1.00	25000.00	29206.46	36750.00
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	1.00	40000.00	30740.19	35000.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	1.00	24705.00	42750.00	42000.00
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	1.00	75000.00	22158.13	23800.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	1.00	25000.00	25450.00	31900.00
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	1.00	20000.00	28507.39	30000.00
NHPP006A-058		US 6 LOVELAND PASS - I-70 (FY	03/07/19	1.00	30000.00	19205.61	20411.21
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	1.00	25000.00	28825.00	19475.00
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	1.00	28000.00	25343.33	20030.00
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	1.00	25000.00	23000.00	16000.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	1.00	22000.00	34166.67	17500.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	2.00	50000.00	68333.33	64250.00
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		19.00	36037.11	32637.67	28341.38
NHPP030A-035		US 285/SH30	04/04/19	1.00	40000.00	55000.00	55000.00
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	1.00	10000.00	28267.00	1.00
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	1.00	25000.00	22250.00	20000.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 507

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	620-00002	Field Office (CL 2)		Each =====			
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	1.00	25000.00	30928.02	41400.00
C0502-085		US 50 MM 201.8 MONARCH AVALAN	06/27/19	1.00	18000.00	18850.00	16700.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		5.00	23600.00	28551.40	26620.20
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	3.00	63923.08	63923.08	63923.08
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	1.00	30000.00	35833.33	60000.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		4.00	55442.31	49878.21	62942.31
STA0711-018		SH 71 SOUTH OF LIMON	10/03/19	1.00	20000.00	23974.41	22000.00
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	1.00	20000.00	33980.00	25500.00
FSA0243-090		US 24 near Peyton from MP 326	10/31/19	1.00	35000.00	22047.42	32000.00
STA079A-015		SH 79 FY20 RESURFACING MP 19	11/07/19	1.00	20000.00	35605.56	24850.00
STA0504-905		US50C - 23RD LANE DRAINAGE IM	11/14/19	1.00	15000.00	16375.00	14000.00
ER0361-118		US 36 MP 7.2 - 8.5	11/21/19	1.00	55000.00	80064.37	77000.00
STR330A-002		SH 330 COLLBRAN	12/05/19	1.00	20000.00	32050.00	35000.00
SHE094A-035		HWY 94 & PEYTON HWY	12/05/19	1.00	20000.00	16893.27	18000.00
STA050A-029		US 50 FROM MP 352-359 BETWEEN	12/19/19	1.00	30000.00	43279.00	37730.00
STA0831-120		SH83A(LEETSDALE):MISS TO COLO	12/19/19	1.00	20000.00	44687.47	65000.00
FBR0761-232		I-76 OVER CLEAR CREEK REHAB	12/19/19	1.00	27500.00	44195.67	42000.00
C145A-077		SH 145 MP 24.5 & 49.3 & US 55	12/19/19	1.00	20000.00	43931.56	62000.00
NHPP0881-030		SH 88 (BELLEVIEW) UNIVERSITY	12/19/19	1.00	20000.00	40328.20	45000.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		13.00	24807.69	37129.39	38467.69
		WEIGHTED AVERAGE FOR THE YEAR		41.00	32853.03	34231.78	34877.38
=====	620-00005	Field Office (Spec)		Each =====			
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	1.00	37500.00	155004.52	165000.00
STA119A-069		SH 119: NEDERLAND - EAST					
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	1.00	35000.00	35222.93	21396.30
STR0241-062		US 24 143.4 - 148	01/24/19	1.00	28000.00	27333.33	23000.00
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	1.00	25000.00	14687.82	16000.00
NHPP0702-379		I-70 VAIL PASS VARIOUS WALL R	02/20/19	1.00	15900.00	15900.00	15900.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	1.00	22000.00	45128.40	70000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		6.00	27233.33	72030.10	51882.72



COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 508

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	620-00005	Field Office (Spec)		Each	=====		
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	1.00	50000.00	367603.00	252809.00
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	1.00	20000.00	28500.00	27000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	35000.00	231961.80	139904.50
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	1.00	585191.28	585191.28	585191.28
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	585191.28	585191.28	585191.28
NHPP0702-377		I-70 VAIL EAST AND WEST	11/07/19	1.00	42000.00	47433.12	66930.00
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	1.00	28000.00	29443.53	25530.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	35000.00	39723.29	46230.00
		WEIGHTED AVERAGE FOR THE YEAR		11.00	80781.03	101399.61	115341.51
=====	620-00011	Field Lab (CL 1)		Each	=====		
IM0252-472		I-25 CABLE BARRIER PHASE III	04/04/19	1.00	15000.00	16500.00	20000.00
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	1.00	20000.00	25000.00	30000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	17500.00	20750.00	25000.00
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	1.00	20000.00	28100.00	41200.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	20000.00	28100.00	41200.00
		WEIGHTED AVERAGE FOR THE YEAR		3.00	18333.33	23200.00	30400.00
=====	620-00012	Field Lab (CL 2)		Each	=====		
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	1.00	20000.00	16979.12	12553.49

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	620-00012	Field Lab (CL 2)		Each =====			
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	1.00	30000.00	47355.04	85000.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	1.00	34000.00	34752.00	30710.00
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	1.00	23000.00	26929.48	20921.93
STR141A-047		SH 141 MP 120-143 MESA COUNTY	01/17/19	1.00	22000.00	21274.17	28000.00
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	1.00	25000.00	26109.63	17000.00
STR0241-062		US 24 143.4 - 148	01/24/19	1.00	26000.00	25666.67	23000.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	1.00	35000.00	26849.64	18000.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	1.00	25000.00	11132.65	9000.00
NH2871-035		US 287 PASSING LANES SOUTH OF	02/07/19	1.00	20000.00	16563.36	15750.00
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	1.00	40000.00	30266.29	33000.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	1.00	55000.00	29125.00	41500.00
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	1.00	45000.00	15762.45	12600.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	1.00	25000.00	29800.00	41600.00
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	1.00	18000.00	19067.04	30000.00
NHPP006A-058		US 6 LOVELAND PASS - I-70 (FY	03/07/19	1.00	13000.00	15783.48	15566.95
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	1.00	28000.00	25808.33	17425.00
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	1.00	24000.00	23000.00	18000.00
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	1.00	20000.00	22000.00	14000.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	1.00	10000.00	33132.33	40000.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	1.00	18000.00	22000.00	11000.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	2.00	50000.00	62058.33	63050.00
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		23.00	28521.74	27886.46	27167.15
NHPP030A-035		US 285/SH30	04/04/19	1.00	20000.00	30000.00	30000.00
STRR300-236		SH 92 and SH 133	04/04/19	1.00	23000.00	15000.00	15000.00
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	1.00	10000.00	20033.67	1.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	1.00	200000.00	115230.68	55717.00
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	1.00	25000.00	21500.00	17500.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		5.00	55600.00	46844.82	23643.60
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	2.00	34757.05	34757.05	34757.05
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	34757.05	34757.05	34757.05
STA0711-018		SH 71 SOUTH OF LIMON	10/03/19	1.00	22000.00	21914.57	22000.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 510

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	620-00012	Field Lab (CL 2)		Each =====			
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	1.00	20000.00	23212.20	22350.00
FSA0243-090		US 24 near Peyton from MP 326	10/31/19	1.00	20000.00	21868.78	32000.00
STA079A-015		SH 79 FY20 RESURFACING MP 19	11/07/19	1.00	20000.00	26529.69	15000.00
NHPP0702-377		I-70 VAIL EAST AND WEST	11/07/19	1.00	40000.00	27677.80	25980.00
STA0504-905		US50C - 23RD LANE DRAINAGE IM	11/14/19	1.00	10000.00	13375.00	8000.00
ER0361-118		US 36 MP 7.2 - 8.5	11/21/19	1.00	20000.00	51785.63	21000.00
STR330A-002		SH 330 COLLBRAN	12/05/19	1.00	22000.00	25530.00	30000.00
SHE094A-035		HWY 94 & PEYTON HWY	12/05/19	1.00	20000.00	16191.93	15000.00
STA0831-120		SH83A(LEETSDALE):MISS TO COLO	12/19/19	1.00	65000.00	35366.42	55000.00
NHPP0881-030		SH 88 (BELLEVIEW) UNIVERSITY	12/19/19	1.00	20000.00	23646.91	18000.00
FSA0253-258		I-25: FORT COLLINS NORTH CABL	12/19/19	1.00	20000.00	16900.00	11600.00
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	1.00	25000.00	33596.82	50690.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		13.00	24923.08	25924.74	25124.62
		WEIGHTED AVERAGE FOR THE YEAR		43.00	30872.42	28667.68	26476.89
=====	620-00013	Field Lab (CL 3)		Each =====			
STA050A-029		US 50 FROM MP 352-359 BETWEEN	12/19/19	1.00	25000.00	39087.33	32175.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	25000.00	39087.33	32175.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	25000.00	39087.33	32175.00
=====	620-00014	Field Lab (Spec)		Each =====			
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	1.00	16889.54	16889.54	16889.54
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	16889.54	16889.54	16889.54
		WEIGHTED AVERAGE FOR THE YEAR		1.00	16889.54	16889.54	16889.54
=====	620-00020	Sanitary Facility		Each =====			
STAR200-242		R2 NORTH PROGRAM WALL REPAIRS	01/03/19	2.00	2000.00	1238.39	1355.00
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	1.00	2700.00	5090.85	5018.19
FSA0142-068		SH 14 & WCR 33 INTERSECTION I	01/03/19	1.00	1500.00	401.25	275.00
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	2.00	1500.00	969.00	650.00
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	3.00	1750.00	6244.50	5800.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	2.00	2500.00	5413.26	3750.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	620-00020	Sanitary Facility		Each =====			
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	1.00	1000.00	2260.24	3228.69
STR141A-047		SH 141 MP 120-143 MESA COUNTY	01/17/19	1.00	2000.00	8242.68	12500.00
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	1.00	2500.00	1845.69	1750.00
MTCER400-368		REGION 4 FY 19 STENCIL NW	01/17/19	2.00	1500.00	1625.00	500.00
STR0241-062		US 24 143.4 - 148	01/24/19	1.00	2500.00	7383.33	3500.00
NHPPR100-250		PACKAGE A (I-25 / I-70 / I-76	01/24/19	2.00	3000.00	1634.88	1200.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	2.00	3500.00	2798.10	1000.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	1.00	2500.00	1005.53	500.00
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	2.00	2000.00	1500.00	2500.00
NH2871-035		US 287 PASSING LANES SOUTH OF	02/07/19	1.00	3000.00	4401.29	5250.00
ITSSW01-638		ETHERNET PHASE III (PRIMARILY	02/07/19	1.00	2000.00	500.00	500.00
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	2.00	4000.00	3468.74	2160.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	2.00	3500.00	1825.15	3550.00
NHPP0702-379		I-70 VAIL PASS VARIOUS WALL R	02/20/19	1.00	2500.00	2500.00	2500.00
NHPP1601-076		US 160 MANCOS HILL (MP 40.000	02/21/19	1.00	1700.00	3676.67	1500.00
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	1.00	4000.00	2748.95	1100.00
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	2.00	3000.00	879.33	500.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	1.00	3000.00	4950.00	3900.00
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	2.00	1500.00	2996.66	3000.00
NHPP006A-058		US 6 LOVELAND PASS - I-70 (FY	03/07/19	2.00	1500.00	5643.33	6286.65
C R100-315		R1 ADA CURB RAMPS - PH 5	03/07/19	3.00	1500.00	1625.00	1500.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	1.00	1500.00	2500.00	1500.00
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	1.00	1500.00	6041.67	5125.00
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	1.00	1800.00	5266.67	6600.00
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	2.00	2500.00	2900.00	4000.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	1.00	2500.00	2663.33	2915.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	1.00	1900.00	1750.00	1700.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	1.00	2500.00	2258.81	4000.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	2.00	2300.00	1716.67	2750.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	4.00	3500.00	7797.26	9700.00
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		57.00	2367.54	3441.43	3110.28
NHPP030A-035		US 285/SH30	04/04/19	1.00	2000.00	4075.19	4075.19
STRR300-236		SH 92 and SH 133	04/04/19	1.00	2000.00	750.00	750.00
IM0252-472		I-25 CABLE BARRIER PHASE III	04/04/19	2.00	1000.00	2250.00	2500.00
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	2.00	1500.00	1108.33	525.00
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	1.00	2250.00	1165.50	862.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	4.00	7500.00	5118.25	5339.00
NHPP2851-012		US 285 Antonito to Estrella C	05/02/19	1.00	2000.00	2500.00	1000.00
C2571-013		SH257 & 392:WINDSOR CURB RAMP	05/02/19	2.00	1500.00	1125.00	1000.00
MTCE0641-103		MTCE R3 FY20 SH 64 RANGELY PE	05/02/19	1.00	2500.00	4725.00	1500.00
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	1.00	1000.00	875.00	980.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 620-00020 Sanitary Facility Each =====							
FSA0061-090		SH 6: CENTER LINE RUMBLE STRI	05/02/19	1.00	3000.00	1500.00	1500.00
FSAR100-327		REGION 1 6 INCH LANE LINE MAR	05/09/19	2.00	2500.00	5000.00	5000.00
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	1.00	1500.00	3680.00	2440.00
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	1.00	3500.00	2666.67	2500.00
CR300-248		CRAIG RESIDENCY ADA RAMPS	05/16/19	1.00	1800.00	3478.33	3500.00
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	1.00	1500.00	2106.25	5000.00
STMC430-020		ADA RAMPS DIVIDE ESB	05/23/19	1.00	2000.00	2500.00	2500.00
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	1.00	2500.00	4537.50	7725.00
STRR200-257		ROAD CLOSURE GATES ON VARIOUS	05/30/19	4.00	1000.00	475.50	400.00
ER145A-081		SH 145 MP 21 EMERGENCY ROCKFA	06/07/19	1.00	3000.00	770.50	361.00
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	1.00	2000.00	1989.48	2550.00
NHPP030A-036		SH 30 & TOWER RD IMPROVEMENTS	06/13/19	1.00	3000.00	2200.00	2200.00
CR500-205		R5 GUARDRAIL END TREATMENT EA	06/13/19	1.00	3500.00	3035.00	3035.00
FSA0142-067		SH 14 RUMBLESTRIPS: AULT TO S	06/13/19	1.00	2000.00	1500.00	1500.00
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	2.00	2500.00	2625.00	2000.00
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	4.00	2500.00	1355.00	210.00
C0502-085		US 50 MM 201.8 MONARCH AVALAN	06/27/19	1.00	2500.00	2900.00	2000.00
WEIGHTED AVERAGE FOR THE SECOND QUARTER				41.00	2574.39	2401.23	2239.61
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	4.00	3570.00	3570.00	3570.00
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
STAR400-353		Region 4 - US 287C at interse	07/11/19	1.00	2000.00	1750.00	1000.00
NHPPR500-207		R5 CHAIN STATION IMPROVEMENTS	07/11/19	3.00	2000.00	1332.33	1200.00
FSA076A-010		I-76: VMS BOARDS EAST AND WES	07/18/19	1.00	2000.00	3684.20	921.00
FSA0361-125		US 36 RUMBLE STRIPS: ESTES TO	07/25/19	1.00	1500.00	1500.00	1500.00
MTCE 0761-234		I76 MP 69-77	08/01/19	1.00	2000.00	918.17	1000.00
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	3.00	1712.00	1712.00	1712.00
NHPP0361-126		US 36 EMERGENCY REPAIR	08/06/19	1.00	143.75	143.75	143.75
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	1.00	1500.00	3580.00	2160.00
CR400-367		R4 LONGMONT ADA CURB RAMPS	08/22/19	1.00	1500.00	1500.00	1500.00
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	1.00	575.00	575.00	575.00
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	1.00	2000.00	1270.00	800.00
NHPP050A-038		US550 MONTROSE PHASE 1 ADA RA	09/05/19	1.00	1800.00	1766.67	1300.00
MTCE052A-048		MTCE R4 FY20 SH52A CRACK SEAL	09/19/19	1.00	1500.00	998.41	375.00
WEIGHTED AVERAGE FOR THE THIRD QUARTER				21.00	1996.89	1879.19	1632.89
STA0711-018		SH 71 SOUTH OF LIMON	10/03/19	3.00	1750.00	4000.72	5000.00
CR400-366		BOULDER ADA CURB RAMPS PHASE	10/03/19	1.00	1500.00	1900.00	2500.00
STMC040-043		FY19 PIKES PEAK AREA SIGNAL R	10/24/19	1.00	2600.00	2598.75	3095.00
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	2.00	2500.00	2400.00	2500.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	620-00020	Sanitary Facility		Each	=====	=====	=====
FSA0243-090		US 24 near Peyton from MP 326	10/31/19	2.00	2000.00	1646.03	3000.00
ITS SW02-286		ITS FIBER TO STATE BUILDINGS	10/31/19	1.00	2000.00	2750.00	500.00
CR100-321		SIGNAL CABINET UPGRADE PHASE	10/31/19	1.00	3500.00	3981.25	1500.00
STA079A-015		SH 79 FY20 RESURFACING MP 19	11/07/19	1.00	2000.00	3242.47	1500.00
NHPP0702-377		I-70 VAIL EAST AND WEST	11/07/19	1.00	3000.00	6987.57	8250.00
NHPP0702-380		THIS PROJECT IS LOCATED ALONG	11/14/19	2.00	1900.00	5790.00	5000.00
ITS SW02-285		FY 19 ITS VMS UPGRADE	11/14/19	1.00	2000.00	4577.00	500.00
STA0504-905		US50C - 23RD LANE DRAINAGE IM	11/14/19	1.00	2500.00	1937.50	2000.00
STR196A-001		CRITICAL CULVERT REPAIR - SH1	11/14/19	1.00	750.00	340.00	340.00
ER0361-118		US 36 MP 7.2 - 8.5	11/21/19	2.00	2000.00	1679.01	1600.00
MTCER400-378		Region 4 Stencil North East	11/21/19	2.00	1500.00	500.00	500.00
BRR100-268		SH 119 WALL REPAIR @ MP 6.8	11/21/19	1.00	1500.00	1663.50	1289.00
STAR100-265		Concrete Resurfacing, Various	12/05/19	1.00	3000.00	5341.00	5555.00
STR330A-002		SH 330 COLBRAN	12/05/19	2.00	1000.00	4350.00	4500.00
SHE0881-031		FEDERAL BLVD. SH088A MP 1.98	12/05/19	1.00	3500.00	3582.00	4900.00
SHE094A-035		HWY 94 & PEYTON HWY	12/05/19	2.00	2000.00	1881.99	2500.00
NHPP0242-084		US 24 JOHNSON VILLAGE EAST CH	12/05/19	1.00	2000.00	2212.50	1350.00
STA050A-029		US 50 FROM MP 352-359 BETWEEN	12/19/19	2.00	2500.00	7554.33	2915.00
STA0831-120		SH83A (LEETS DALE):MISS TO COLO	12/19/19	1.00	2000.00	2767.14	5469.00
FBR0761-232		I-76 OVER CLEAR CREEK REHAB	12/19/19	2.00	1500.00	3223.67	2870.00
C145A-077		SH 145 MP 24.5 & 49.3 & US 55	12/19/19	1.00	2500.00	3545.20	6840.00
C R100-318		REGION 1 ADA CURB RAMPS ESB	12/19/19	3.00	2500.00	2000.00	2500.00
NHPP0881-030		SH 88 (BELLEVIEW) UNIVERSITY	12/19/19	1.00	2500.00	2615.97	1500.00
FSA0253-258		I-25: FORT COLLINS NORTH CABL	12/19/19	2.00	2400.00	1837.50	2850.00
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	1.00	3500.00	5158.37	3225.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		43.00	2132.56	3294.14	3006.58
		WEIGHTED AVERAGE FOR THE YEAR		162.00	2309.47	3073.57	2665.39
=====	621-00425	Detour		LUMP SUM	=====	=====	=====
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	1.00	90000.00	107804.46	85000.00
STA119A-069		SH 119: NEDERLAND - EAST					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	90000.00	107804.46	85000.00
ER145A-081		SH 145 MP 21 EMERGENCY ROCKFA	06/07/19	1.00	43000.00	36163.00	29244.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	43000.00	36163.00	29244.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	66500.00	93476.17	57122.00
=====	621-00450	Detour Pvmt		Sq Yard	=====	=====	=====
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	500.00	100.00	70.24	55.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 514

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	621-00450	Detour Pvmt		Sq Yard	=====		
STA119A-069		SH 119: NEDERLAND - EAST					
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	1,653.00	120.00	60.27	65.42
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	1,370.00	125.00	86.74	45.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	107.00	110.00	96.92	100.00
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	2,030.00	55.00	47.80	50.40
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	200.00	65.00	73.00	56.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		5,860.00	94.89	71.61	54.86
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	1,100.00	75.00	126.00	83.00
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	2,800.00	80.00	59.00	43.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3,900.00	78.59	83.84	54.28
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	33,003.00	71.37	71.37	71.37
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		33,003.00	71.37	71.37	71.37
NHPP0702-377		I-70 VAIL EAST AND WEST	11/07/19	35.00	80.00	176.75	169.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		35.00	80.00	176.75	169.00
		WEIGHTED AVERAGE FOR THE YEAR		42,798.00	75.25	73.06	67.63
=====	621-00451	Detour Pavement		Ton	=====		
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	2,654.00	94.66	94.66	94.66
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,654.00	94.66	94.66	94.66
ER0361-118		US 36 MP 7.2 - 8.5	11/21/19	70.00	150.00	397.53	230.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		70.00	150.00	397.53	230.00
		WEIGHTED AVERAGE FOR THE YEAR		2,724.00	96.08	116.87	98.14

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 515

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	621-00500	Temp Brdg		LUMP SUM	=====		
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	1.00	420000.00	396404.28	302425.65
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	420000.00	396404.28	302425.65
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	1.00	687414.95	687414.95	687414.95
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	687414.95	687414.95	687414.95
		WEIGHTED AVERAGE FOR THE YEAR		2.00	553707.48	437977.23	494920.30
=====	622-00270	Bollard		Each	=====		
ER119A-065 STA119A-069		PR SH 119A BOULDER CANYON SH 119: NEDERLAND - EAST	01/03/19	1.00	1000.00	1157.19	1000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	1000.00	1157.19	1000.00
NHPP0703-445 CR300-248		I-70 WESTBOUND PEAK PERIOD SH CRAIG RESIDENCY ADA RAMP	04/25/19 05/16/19	3.00 2.00	1500.00 1000.00	1460.90 1281.67	1423.00 500.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		5.00	1300.00	1389.21	1053.80
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	1.00	1500.00	916.67	1050.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	1500.00	916.67	1050.00
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	1.00	1000.00	2661.68	3360.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	1000.00	2661.68	3360.00
		WEIGHTED AVERAGE FOR THE YEAR		8.00	1250.00	1407.95	1334.88
=====	622-00352	Trash Receptacle (Bear Resist) (Special)		Each	=====		
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	6.00	1200.00	2147.45	1500.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		6.00	1200.00	2147.45	1500.00
		WEIGHTED AVERAGE FOR THE YEAR		6.00	1200.00	2147.45	1500.00



COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 516

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	622-00715	Monitor Wells		Lin Foot	=====		
STR0241-062		US 24 143.4 - 148	01/24/19	26.00	200.00	251.33	120.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		26.00	200.00	251.33	120.00
		WEIGHTED AVERAGE FOR THE YEAR		26.00	200.00	251.33	120.00
=====	622-03262	Sani Vault Restroom (Special)		LUMP SUM	=====		
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	1.00	45000.00	69062.39	65000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	45000.00	69062.39	65000.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	45000.00	69062.39	65000.00
=====	624-20018	18 In Drainage Pipe (CL 0)		Lin Foot	=====		
FSA0243-090		US 24 near Peyton from MP 326	10/31/19	30.00	80.00	153.97	145.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		30.00	80.00	153.97	145.00
		WEIGHTED AVERAGE FOR THE YEAR		30.00	80.00	153.97	145.00
=====	624-20019	18 In Drainage Pipe (CL 0) (CIP)		Lin Foot	=====		
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	260.00	100.00	122.60	129.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		260.00	100.00	122.60	129.00
		WEIGHTED AVERAGE FOR THE YEAR		260.00	100.00	122.60	129.00
=====	624-20024	24 In Drainage Pipe (CL 0)		Lin Foot	=====		
FSA0243-090		US 24 near Peyton from MP 326	10/31/19	159.00	110.00	161.05	165.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		159.00	110.00	161.05	165.00
		WEIGHTED AVERAGE FOR THE YEAR		159.00	110.00	161.05	165.00
=====	624-20025	24 In Drainage Pipe (CL 0) (CIP)		Lin Foot	=====		
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	255.00	110.00	144.00	156.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		255.00	110.00	144.00	156.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 517

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 624-20025		24 In Drainage Pipe (CL 0) (CIP)		Lin Foot	=====		
STR330A-002		SH 330 COLLEBRAN	12/05/19	10.00	100.00	290.00	500.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		10.00	100.00	290.00	500.00
		WEIGHTED AVERAGE FOR THE YEAR		265.00	109.62	146.25	168.98
===== 624-20031		30 In Drainage Pipe (CL 0) (CIP)		Lin Foot	=====		
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	493.00	120.00	156.20	163.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		493.00	120.00	156.20	163.00
		WEIGHTED AVERAGE FOR THE YEAR		493.00	120.00	156.20	163.00
===== 624-20036		36 In Drainage Pipe (CL 0)		Lin Foot	=====		
FSA0243-090		US 24 near Peyton from MP 326	10/31/19	100.00	150.00	184.46	185.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		100.00	150.00	184.46	185.00
		WEIGHTED AVERAGE FOR THE YEAR		100.00	150.00	184.46	185.00
===== 624-20037		36 In Drainage Pipe (CL 0) (CIP)		Lin Foot	=====		
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	418.00	140.00	166.20	173.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		418.00	140.00	166.20	173.00
		WEIGHTED AVERAGE FOR THE YEAR		418.00	140.00	166.20	173.00
===== 624-20049		48 In Drainage Pipe (CL 0) (CIP)		Lin Foot	=====		
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	130.00	160.00	241.20	231.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		130.00	160.00	241.20	231.00
		WEIGHTED AVERAGE FOR THE YEAR		130.00	160.00	241.20	231.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 518

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	624-20061	60 In Drainage Pipe (CL 0) (CIP)		Lin Foot	=====		
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	214.00	200.00	302.00	296.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		214.00	200.00	302.00	296.00
		WEIGHTED AVERAGE FOR THE YEAR		214.00	200.00	302.00	296.00
=====	624-20300	Detour Drainage Pipe (CL 0)		Lin Foot	=====		
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	100.00	70.00	74.55	54.31
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	600.00	80.00	52.17	44.50
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		700.00	78.57	57.76	45.90
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	300.00	50.00	102.00	19.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		300.00	50.00	102.00	19.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	2,037.00	143.09	143.09	143.09
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	64.00	228.04	228.04	228.04
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,101.00	145.68	145.68	145.68
		WEIGHTED AVERAGE FOR THE YEAR		3,101.00	121.27	99.18	110.90
=====	624-20301	Detour Drainage Pipe (CL 0)		LUMP SUM	=====		
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	1.00	16000.00	133627.66	140000.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	1.00	20000.00	44906.66	19500.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	18000.00	107533.25	79750.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	18000.00	107533.25	79750.00
=====	624-21013	12 In Drainage Pipe (CL 1) (CIP)		Lin Foot	=====		
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	255.00	65.00	138.56	68.50

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 519

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 624-21013 STA119A-069	12 In Drainage Pipe (CL 1) (CIP) SH 119: NEDERLAND - EAST			Lin Foot			
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			255.00	65.00	138.56	68.50
	WEIGHTED AVERAGE FOR THE YEAR			255.00	65.00	138.56	68.50
===== 624-27018 STA086A-056	18 In Drainage Pipe (CL 7) SH86 WEST SIDE OF ELIZABETH I 10/24/19			Lin Foot			
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			148.00	80.00	111.88	74.40
	WEIGHTED AVERAGE FOR THE YEAR			148.00	80.00	111.88	74.40
===== 624-27024 NHPP006A-058	24 In Drainage Pipe (CL 7) US 6 LOVELAND PASS - I-70 (FY 03/07/19)			Lin Foot			
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			139.00	100.00	153.85	127.69
	WEIGHTED AVERAGE FOR THE YEAR			139.00	100.00	153.85	127.69
STA086A-056	SH86 WEST SIDE OF ELIZABETH I 10/24/19			Lin Foot			
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			873.00	85.00	134.98	89.90
	WEIGHTED AVERAGE FOR THE YEAR			1,012.00	87.06	136.11	95.09
===== 624-27025 ER119A-065 STA119A-069	24 In Drainage Pipe (CL 7) (CIP) PR SH 119A BOULDER CANYON SH 119: NEDERLAND - EAST		01/03/19	Lin Foot			
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			34.00	75.00	212.90	90.00
	WEIGHTED AVERAGE FOR THE YEAR			34.00	75.00	212.90	90.00
NHPP0253-273	I-25 EXPRESS LANES SEGMENT 5 08/05/19			Lin Foot			
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			44.00	164.51	164.51	164.51
	WEIGHTED AVERAGE FOR THE YEAR			78.00	125.49	206.16	132.03

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 520

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	624-27031	30 In Drainage Pipe (CL 7) (CIP)		Lin Foot	=====		
ER119A-065 STA119A-069		PR SH 119A BOULDER CANYON SH 119: NEDERLAND - EAST	01/03/19	62.00	100.00	255.93	165.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		62.00	100.00	255.93	165.00
		WEIGHTED AVERAGE FOR THE YEAR		62.00	100.00	255.93	165.00
=====	624-27037	36 In Drainage Pipe (CL 7) (CIP)		Lin Foot	=====		
ER119A-065 STA119A-069		PR SH 119A BOULDER CANYON SH 119: NEDERLAND - EAST	01/03/19	530.00	105.00	249.91	150.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		530.00	105.00	249.91	150.00
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	430.00	202.47	202.47	202.47
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		430.00	202.47	202.47	202.47
		WEIGHTED AVERAGE FOR THE YEAR		960.00	148.66	245.55	173.50
=====	624-27049	48 In Drainage Pipe (CL 7) (CIP)		Lin Foot	=====		
ER119A-065 STA119A-069		PR SH 119A BOULDER CANYON SH 119: NEDERLAND - EAST	01/03/19	76.00	150.00	328.52	210.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		76.00	150.00	328.52	210.00
		WEIGHTED AVERAGE FOR THE YEAR		76.00	150.00	328.52	210.00
=====	624-30019	18 In Drainage Pipe (CL 10) (CIP)		Lin Foot	=====		
STA0131-070 HMA ALT STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH SH 13 CR 5 NORTH AND SOUTH	03/28/19	548.00	100.00	88.01	87.20
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		548.00	100.00	88.01	87.20
		WEIGHTED AVERAGE FOR THE YEAR		548.00	100.00	88.01	87.20

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 521

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	624-30025	24 In Drainage Pipe (CL 10) (CIP)		Lin Foot	=====		
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	3,258.00	140.00	107.79	93.90
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		3,258.00	140.00	107.79	93.90
		WEIGHTED AVERAGE FOR THE YEAR		3,258.00	140.00	107.79	93.90
=====	624-30031	30 In Drainage Pipe (CL 10) (CIP)		Lin Foot	=====		
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	318.00	180.00	138.24	116.00
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		318.00	180.00	138.24	116.00
		WEIGHTED AVERAGE FOR THE YEAR		318.00	180.00	138.24	116.00
=====	624-30037	36 In Drainage Pipe (CL 10) (CIP)		Lin Foot	=====		
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	688.00	280.00	159.95	134.00
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		688.00	280.00	159.95	134.00
		WEIGHTED AVERAGE FOR THE YEAR		688.00	280.00	159.95	134.00
=====	624-30049	48 In Drainage Pipe (CL 10) (CIP)		Lin Foot	=====		
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	612.00	480.00	231.97	184.00
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		612.00	480.00	231.97	184.00
		WEIGHTED AVERAGE FOR THE YEAR		612.00	480.00	231.97	184.00
=====	624-30061	60 In Drainage Pipe (CL 10) (CIP)		Lin Foot	=====		
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	816.00	680.00	330.98	252.00
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		816.00	680.00	330.98	252.00
		WEIGHTED AVERAGE FOR THE YEAR		816.00	680.00	330.98	252.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 624-50025		24 In Equip Drain Pipe E (CL 10) (CIP)		Lin Foot	=====		
STA0131-070 HMA ALT	SH 13 CR 5 NORTH AND SOUTH	SH 13 CR 5 NORTH AND SOUTH	03/28/19	1,108.00	300.00	186.84	181.00
STA0131-070 PCCP ALT	SH 13 CR 5 NORTH AND SOUTH	SH 13 CR 5 NORTH AND SOUTH					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,108.00	300.00	186.84	181.00
	WEIGHTED AVERAGE FOR THE YEAR			1,108.00	300.00	186.84	181.00
===== 624-50049		48 In Equip Drain Pipe E (CL 10) (CIP)		Lin Foot	=====		
STA0131-070 HMA ALT	SH 13 CR 5 NORTH AND SOUTH	SH 13 CR 5 NORTH AND SOUTH	03/28/19	232.00	600.00	355.86	366.00
STA0131-070 PCCP ALT	SH 13 CR 5 NORTH AND SOUTH	SH 13 CR 5 NORTH AND SOUTH					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			232.00	600.00	355.86	366.00
	WEIGHTED AVERAGE FOR THE YEAR			232.00	600.00	355.86	366.00
===== 625-00000		Const Surveying		LUMP SUM	=====		
STAR200-242	R2 NORTH PROGRAM WALL REPAIRS	R2 NORTH PROGRAM WALL REPAIRS	01/03/19	1.00	10000.00	21208.84	31200.00
IM0251-351	I-25 South of Pueblo MP 79.6	I-25 South of Pueblo MP 79.6	01/03/19	1.00	15000.00	14828.96	14173.59
FSA0142-068	SH 14 & WCR 33 INTERSECTION I	SH 14 & WCR 33 INTERSECTION I	01/03/19	1.00	6000.00	6388.75	5355.00
SHER100-289	INTERSECTIONS @ SH83 & LONGS	INTERSECTIONS @ SH83 & LONGS	01/03/19	1.00	20000.00	16300.00	20000.00
ER119A-065	PR SH 119A BOULDER CANYON	PR SH 119A BOULDER CANYON	01/03/19	1.00	165000.00	360584.24	250000.00
STA119A-069	SH 119: NEDERLAND - EAST	SH 119: NEDERLAND - EAST					
STR0132-021	SH 13-MOFFAT COUNTY-CR 3 SOUT	SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	1.00	80000.00	131276.00	103380.00
FBR0341-087	US 34 OVER NORTH FORK CO RIVE	US 34 OVER NORTH FORK CO RIVE	01/10/19	1.00	60000.00	37684.59	32382.52
NHPP0701-241	I-70 TRUCK PARKING GARFIELD C	I-70 TRUCK PARKING GARFIELD C	01/17/19	1.00	25000.00	40974.92	27500.00
STR0241-062	US 24 143.4 - 148	US 24 143.4 - 148	01/24/19	1.00	50000.00	99000.00	75000.00
NHPPR100-250	PACKAGE A (I-25 / I-70 / I-76	PACKAGE A (I-25 / I-70 / I-76	01/24/19	1.00	5000.00	26723.49	10000.00
ER072A-040	PR SH72A FLOOD PERMANENT REPA	PR SH72A FLOOD PERMANENT REPA	01/31/19	1.00	90000.00	87827.32	99000.00
NHPP072A-041	PR SH72A FLOOD PERMANENT REPA	PR SH72A FLOOD PERMANENT REPA					
STAM086-075	SH96A ABRIENDO - ORMAN SAFETY	SH96A ABRIENDO - ORMAN SAFETY	01/31/19	1.00	15000.00	30583.33	15250.00
STA067A-038	SH 67 SEDALIA RESURFACING	SH 67 SEDALIA RESURFACING	01/31/19	1.00	7500.00	11829.70	10000.00
NHPP0821-107	SH 82 GLENWOOD SPRINGS TO CA	SH 82 GLENWOOD SPRINGS TO CA	02/07/19	1.00	20000.00	23400.00	11800.00
NH2871-035	US 287 PASSING LANES SOUTH OF	US 287 PASSING LANES SOUTH OF	02/07/19	1.00	50000.00	28383.84	21399.00
NHPP145A-065	SH 145 PASSING LANES AT DEEP	SH 145 PASSING LANES AT DEEP	02/14/19	1.00	70000.00	64758.36	68000.00
NHPP0741-022	SH 74: I-70 TO CR 65 RESURFAC	SH 74: I-70 TO CR 65 RESURFAC	02/14/19	1.00	15000.00	24459.94	29500.00
NHPP070A-028	FALL RIVER ROAD BRIDGE	FALL RIVER ROAD BRIDGE	02/21/19	1.00	24000.00	40880.00	37200.00
SHER100-284	FY19 NORTH SIGNAL PKG	FY19 NORTH SIGNAL PKG	02/21/19	1.00	5000.00	12966.67	16700.00
NHPP1601-073	US 160 PASSING LANE NORTH OF	US 160 PASSING LANE NORTH OF	03/07/19	1.00	100000.00	78188.43	76376.85
FBR0253-247	I25 AT VINE DRIVE BRIDGE REPL	I25 AT VINE DRIVE BRIDGE REPL	03/07/19	1.00	45000.00	44126.92	40500.00
NHPP006A-058	US 6 LOVELAND PASS - I-70 (FY	US 6 LOVELAND PASS - I-70 (FY	03/07/19	1.00	25000.00	13531.59	13063.18

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	625-00000	Const Surveying		LUMP SUM	=====	=====	=====
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	1.00	15000.00	32500.00	25000.00
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	1.00	12000.00	54666.67	44000.00
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	1.00	50000.00	57500.00	65000.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	1.00	20000.00	17190.00	14080.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	1.00	10000.00	24600.00	30000.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	1.00	80000.00	16236.76	15000.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	1.00	45000.00	64233.33	42700.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	1.00	100000.00	166816.67	124900.00
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		30.00	43048.39	70659.78	45615.34
NHPP030A-035		US 285/SH30	04/04/19	1.00	65000.00	120000.00	120000.00
IM0252-472		I-25 CABLE BARRIER PHASE III	04/04/19	1.00	20000.00	23500.00	17000.00
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	1.00	10000.00	17000.00	12000.00
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	1.00	20000.00	15616.50	11446.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	1.00	275000.00	765253.00	495759.00
MTCE0641-103		MTCE R3 FY20 SH 64 RANGELY PE	05/02/19	1.00	25000.00	19750.00	20000.00
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	1.00	25000.00	50000.00	35000.00
CR300-248		CRAIG RESIDENCY ADA RAMP	05/16/19	1.00	3600.00	6144.33	7500.00
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	1.00	20000.00	22625.00	25000.00
STMC430-020		ADA RAMP DIVIDE ESB	05/23/19	1.00	12000.00	35000.00	35000.00
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	1.00	40000.00	35925.00	51850.00
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	1.00	25000.00	32639.82	22700.00
NHPP030A-036		SH 30 & TOWER RD IMPROVEMENTS	06/13/19	1.00	10000.00	12000.00	12000.00
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	1.00	30000.00	40000.00	40000.00
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	1.00	25000.00	9483.34	9500.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		15.00	40373.33	81794.96	60983.67
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	1.00	663180.00	663180.00	663180.00
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
STAR400-353		Region 4 - US 287C at interse	07/11/19	1.00	20000.00	17550.00	15600.00
NHPPR500-207		R5 CHAIN STATION IMPROVEMENTS	07/11/19	1.00	30000.00	26240.00	30000.00
MTCE 001A-004		MTCE FY20 R4 SH-1	07/11/19	1.00	9000.00	5800.00	2600.00
FSA076A-010		I-76: VMS BOARDS EAST AND WES	07/18/19	1.00	15000.00	21031.00	16905.00
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	1.00	141596.31	141596.31	141596.31
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	1.00	10000.00	21550.00	19100.00
CR400-367		R4 LONGMONT ADA CURB RAMP	08/22/19	1.00	45000.00	34125.00	19500.00
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	1.00	52290.50	52290.50	52290.50
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	1.00	10000.00	16017.00	5000.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		10.00	150840.62	80685.95	148086.53



PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	625-00000	Const Surveying		LUMP SUM	=====		
STA0711-018		SH 71 SOUTH OF LIMON	10/03/19	1.00	40000.00	69857.47	48000.00
CR400-366		BOULDER ADA CURB RAMPS PHASE	10/03/19	1.00	30000.00	62285.00	30000.00
STMC040-043		FY19 PIKES PEAK AREA SIGNAL R	10/24/19	1.00	25000.00	18202.50	23010.00
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	1.00	40000.00	43070.00	21350.00
FSA0243-090		US 24 near Peyton from MP 326	10/31/19	1.00	50000.00	36454.85	25000.00
ITS SW02-286		ITS FIBER TO STATE BUILDINGS	10/31/19	1.00	7500.00	16000.00	10000.00
STA079A-015		SH 79 FY20 RESURFACING MP 19	11/07/19	1.00	10000.00	16025.91	12600.00
NHPP0702-377		I-70 VAIL EAST AND WEST	11/07/19	1.00	50000.00	33775.34	22100.00
NHPP0702-380		THIS PROJECT IS LOCATED ALONG	11/14/19	1.00	75000.00	93980.00	120000.00
ITS SW02-285		FY 19 ITS VMS UPGRADE	11/14/19	1.00	20000.00	30364.75	9500.00
STA0504-905		US50C - 23RD LANE DRAINAGE IM	11/14/19	1.00	90000.00	16700.00	27400.00
MTCER100-333		MTCE R1 FY20 FREEWAY SIGNING	11/14/19	1.00	7500.00	29531.00	9062.00
ER0361-118		US 36 MP 7.2 - 8.5	11/21/19	1.00	80000.00	73943.66	101400.15
STAR100-265		Concrete Resurfacing, Various	12/05/19	1.00	10000.00	38690.00	42250.00
STR330A-002		SH 330 COLLBRAN	12/05/19	1.00	5000.00	18445.00	25000.00
SHE0881-031		FEDERAL BLVD. SH088A MP 1.98	12/05/19	1.00	30000.00	74265.40	46000.00
SHE094A-035		HWY 94 & PEYTON HWY	12/05/19	1.00	30000.00	23108.51	25000.00
NHPP1602-172		US 160 REST AREA TRUCK PARKIN	12/05/19	1.00	15000.00	31250.00	31250.00
STA050A-029		US 50 FROM MP 352-359 BETWEEN	12/19/19	1.00	225000.00	78749.67	62000.00
C145A-077		SH 145 MP 24.5 & 49.3 & US 55	12/19/19	1.00	40000.00	32234.40	35000.00
FSA0253-258		I-25: FORT COLLINS NORTH CABL	12/19/19	1.00	14000.00	59134.25	95500.00
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	1.00	50000.00	67333.69	59400.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		22.00	42909.09	44781.43	40037.37
		WEIGHTED AVERAGE FOR THE YEAR		77.00	57510.72	65922.53	61448.58
=====	625-00001	Const Surveying (Hour)		Hour	=====		
STR0241-062		US 24 143.4 - 148	01/24/19	40.00	200.00	175.33	160.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	200.00	200.00	161.11	155.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	10.00	200.00	235.48	200.00
C R100-315		R1 ADA CURB RAMPS - PH 5	03/07/19	25.00	300.00	232.50	180.00
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	20.00	175.00	138.33	125.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	40.00	250.00	187.55	165.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		335.00	211.94	164.46	158.21
C2571-013		SH257 & 392:WINDSOR CURB RAMP	05/02/19	100.00	200.00	227.33	185.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 525

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	625-00001	Const Surveying (Hour)		Hour	=====	=====	=====
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	50.00	200.00	237.50	255.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		150.00	200.00	229.88	208.33
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	300.00	183.75	183.75	183.75
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0361-126		US 36 EMERGENCY REPAIR	08/06/19	20.00	201.25	201.25	201.25
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	100.00	201.25	201.25	201.25
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	40.00	200.00	356.67	450.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		460.00	189.73	226.06	211.47
NHPP0702-377		I-70 VAIL EAST AND WEST	11/07/19	10.00	180.00	190.50	196.00
BRR100-268		SH 119 WALL REPAIR @ MP 6.8	11/21/19	12.00	200.00	319.92	225.00
STA0831-120		SH83A(LEETSDALE):MISS TO COLO	12/19/19	100.00	200.00	215.19	180.00
FBR0761-232		I-76 OVER CLEAR CREEK REHAB	12/19/19	40.00	200.00	189.15	182.00
C R100-318		REGION 1 ADA CURB RAMPS ESB	12/19/19	25.00	320.00	260.00	300.00
NHPP0881-030		SH 88 (BELLEVIEW) UNIVERSITY	12/19/19	100.00	175.00	240.19	215.00
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	40.00	150.00	164.83	167.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		327.00	194.80	221.79	200.67
		WEIGHTED AVERAGE FOR THE YEAR		1,272.00	198.09	190.94	194.30
=====	625-00002	Const Survey (Tunnel)		LUMP SUM	=====	=====	=====
ER0361-118		US 36 MP 7.2 - 8.5	11/21/19	1.00	85000.00	89320.40	82000.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	85000.00	89320.40	82000.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	85000.00	89320.40	82000.00
=====	625-00015	Settlement Instrument		LUMP SUM	=====	=====	=====
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	1.00	82935.55	82935.55	82935.55
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	82935.55	82935.55	82935.55
		WEIGHTED AVERAGE FOR THE YEAR		1.00	82935.55	82935.55	82935.55

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	626-00000	Mobilization		LUMP SUM	=====		
STAR200-242		R2 NORTH PROGRAM WALL REPAIRS	01/03/19	1.00	363403.23	208828.65	231792.00
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	1.00	328193.35	668258.43	295562.71
NHPPR500-173		US 160_550 DURANGO SIGNALS OP	01/03/19	1.00	110000.00	104615.00	119230.00
FSA0142-068		SH 14 & WCR 33 INTERSECTION I	01/03/19	1.00	18000.00	25437.50	16750.00
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	1.00	150000.00	99534.00	75000.00
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	1.00	2750000.00	2810186.27	3480000.00
STAl19A-069		SH 119: NEDERLAND - EAST					
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	1.00	900000.00	869676.00	717980.00
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	1.00	500000.00	425528.09	298668.54
MTCER300-247		MTCE R3 FY19 REGION ROUNDABOU	01/10/19	1.00	25000.00	43400.00	21500.00
STR141A-047		SH 141 MP 120-143 MESA COUNTY	01/17/19	1.00	600000.00	557124.20	405000.00
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	1.00	250000.00	262472.51	275000.00
MTCER400-368		REGION 4 FY 19 STENCIL NW	01/17/19	1.00	25000.00	42250.00	15000.00
STR0241-062		US 24 143.4 - 148	01/24/19	1.00	600000.00	727333.33	670000.00
NHPPR100-250		PACKAGE A (I-25 / I-70 / I-76	01/24/19	1.00	280000.00	277077.96	209000.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	1.00	840000.00	844173.09	614000.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	1.00	37319.78	254166.67	62500.00
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	1.00	95000.00	149610.66	112000.00
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	1.00	620000.00	530500.00	380000.00
NH2871-035		US 287 PASSING LANES SOUTH OF	02/07/19	1.00	313616.00	361883.73	320381.19
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY	02/07/19	1.00	206257.50	192500.00	100000.00
MTCER500-206		R5 FY19 STRIPING	02/07/19	1.00	15000.00	45666.67	12000.00
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	1.00	450000.00	598138.35	535000.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	1.00	300000.00	215748.71	156500.00
NHPP1601-076		US 160 MANCOS HILL (MP 40.000	02/21/19	1.00	300000.00	327666.67	278000.00
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	1.00	300000.00	265565.61	254416.66
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	1.00	24000.00	88333.33	61000.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	1.00	850000.00	674500.00	579000.00
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	1.00	450000.00	404805.50	215000.00
MPR200-253		R2 FY19 STENCIL PVMT MKG PROJ	03/07/19	1.00	40714.16	17500.00	12500.00
NHPP006A-058		US 6 LOVELAND PASS - I-70 (FY	03/07/19	1.00	270000.00	412751.54	456503.08
C R100-315		R1 ADA CURB RAMPS - PH 5	03/07/19	1.00	150000.00	159648.00	154296.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	1.00	495000.00	257500.00	290000.00
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	1.00	550000.00	660500.00	451500.00
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	1.00	520000.00	443333.33	275000.00
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	1.00	350000.00	412896.00	355792.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	1.00	170000.00	401250.00	130000.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	1.00	25000.00	177500.00	218000.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	1.00	800000.00	749441.99	412300.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	1.00	574114.62	919000.00	960000.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	1.00	1600000.00	1672776.12	694344.00
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		40.00	459649.24	568546.02	373012.90
NHPP030A-035		US 285/SH30	04/04/19	1.00	650000.00	690000.00	690000.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	626-00000	Mobilization		LUMP SUM	=====	=====	=====
STRR300-236		SH 92 and SH 133	04/04/19	1.00	210000.00	270000.00	270000.00
IM0252-472		I-25 CABLE BARRIER PHASE III	04/04/19	1.00	279038.00	280000.00	260000.00
MTCE300-252		MTCE R3 FY19/20 REGION WIDE E	04/04/19	1.00	5000.00	16500.00	15000.00
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	1.00	31605.10	178278.94	120000.00
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	1.00	80000.00	113087.75	76801.00
MTCE0702-387		MTCE R3 FY19 I-70 TAPE	04/18/19	1.00	8000.00	14833.33	12000.00
MTCE300-253		MTCE R3 FY19/20 REGION WIDE S	04/18/19	1.00	15000.00	31250.00	12500.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	1.00	6000000.00	6721624.67	6164874.00
NHPP2851-012		US 285 Antonito to Estrella C	05/02/19	1.00	180000.00	138663.33	100000.00
C2571-013		SH257 & 392:WINDSOR CURB RAMP	05/02/19	1.00	60000.00	125000.00	75000.00
MTCE0641-103		MTCE R3 FY20 SH 64 RANGELY PE	05/02/19	1.00	50000.00	102326.50	98593.00
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	1.00	32500.00	46100.50	40200.00
FSA0061-090		SH 6: CENTER LINE RUMBLE STRI	05/02/19	1.00	43460.70	85000.00	85000.00
FSAR100-327		REGION 1 6 INCH LANE LINE MAR	05/09/19	1.00	50000.00	32500.00	32500.00
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	1.00	128501.00	227052.33	125462.00
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	1.00	225000.00	205333.33	186000.00
CR300-248		CRAIG RESIDENCY ADA RAMPS	05/16/19	1.00	150000.00	153349.67	125374.00
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	1.00	100000.00	114395.75	138583.00
STMC430-020		ADA RAMPS DIVIDE ESB	05/23/19	1.00	51289.67	37000.00	37000.00
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	1.00	370300.00	262394.07	283000.00
STRR200-257		ROAD CLOSURE GATES ON VARIOUS	05/30/19	1.00	68922.95	73120.00	45471.00
MPR200-255		FY20 R2 PAVEMENT MARKING PROJ	06/06/19	1.00	41407.80	67500.00	25000.00
ER145A-081		SH 145 MP 21 EMERGENCY ROCKFA	06/07/19	1.00	50000.00	85005.11	49875.00
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	1.00	250000.00	419843.56	304892.20
NHPP030A-036		SH 30 & TOWER RD IMPROVEMENTS	06/13/19	1.00	50000.00	111000.00	111000.00
CR500-205		R5 GUARDRAIL END TREATMENT EA	06/13/19	1.00	60000.00	110825.00	110825.00
FSA0142-067		SH 14 RUMBLESTRIPS: AULT TO S	06/13/19	1.00	54907.42	65000.00	65000.00
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	1.00	200000.00	534000.00	250000.00
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	1.00	110000.00	121704.68	120000.00
C0502-085		US 50 MM 201.8 MONARCH AVALAN	06/27/19	1.00	40000.00	59250.00	45500.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		31.00	311126.86	437901.57	325014.52
STAR400-353		Region 4 - US 287C at interse	07/11/19	1.00	143764.00	55165.25	33000.00
NHPPR500-207		R5 CHAIN STATION IMPROVEMENTS	07/11/19	1.00	130000.00	158911.25	149675.00
MTCE 001A-004		MTCE FY20 R4 SH-1	07/11/19	1.00	30000.00	29000.00	30000.00
NHPP0703-435		EJMT 480V MOTOR CONTROL CENTE	07/11/19	1.00	600000.00	243265.23	271784.45
FSA076A-010		I-76: VMS BOARDS EAST AND WES	07/18/19	1.00	165000.00	228436.78	101587.91
FSA0361-125		US 36 RUMBLE STRIPS: ESTES TO	07/25/19	1.00	85000.00	95000.00	95000.00
MTCE300-369		REGION 4 FY20 EPOXY	08/01/19	1.00	15521.30	40000.00	30000.00
MTCE 0761-234		I76 MP 69-77	08/01/19	1.00	60228.50	105200.00	149000.00
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	1.00	1734310.95	1734310.95	1734310.95
NHPP0361-126		US 36 EMERGENCY REPAIR	08/06/19	1.00	273394.40	273394.40	273394.40
MTCE300-200		WEST 160 TO HIGH BRIDGE	08/08/19	1.00	130000.00	82500.00	100000.00
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	1.00	250000.00	324970.00	149940.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 528

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 626-00000 Mobilization LUMP SUM =====							
CR400-367		R4 LONGMONT ADA CURB RAMPS	08/22/19	1.00	165000.00	137500.00	110000.00
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	1.00	867570.35	867570.35	867570.35
MTCE0253-279		I-25 EPOXY STRIPING	08/29/19	1.00	30000.00	6250.00	7500.00
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	1.00	100000.00	70319.33	59000.00
NHPP050A-038		US550 MONTROSE PHASE 1 ADA RA	09/05/19	1.00	105558.00	139358.33	212075.00
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	1.00	200000.00	170616.67	145000.00
MTCE052A-048		MTCE R4 FY20 SH52A CRACK SEAL	09/19/19	1.00	21500.00	36073.33	45000.00
WEIGHTED AVERAGE FOR THE THIRD QUARTER				19.00	268781.45	185229.74	240202.00
STA0711-018		SH 71 SOUTH OF LIMON	10/03/19	1.00	997729.20	1378066.62	998517.10
CR400-366		BOULDER ADA CURB RAMPS PHASE	10/03/19	1.00	118500.00	149833.33	84000.00
STMC040-043		FY19 PIKES PEAK AREA SIGNAL R	10/24/19	1.00	306205.00	186464.25	88200.00
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	1.00	300000.00	349147.40	95000.00
FSA0243-090		US 24 near Peyton from MP 326	10/31/19	1.00	257645.70	276250.00	289000.00
ITS SW02-286		ITS FIBER TO STATE BUILDINGS	10/31/19	1.00	498600.00	495000.00	440000.00
CR100-321		SIGNAL CABINET UPGRADE PHASE	10/31/19	1.00	250000.00	157407.00	90303.00
MPC040-056		REGION 2 FY20 SIGN REPLACEMENT	10/31/19	1.00	63419.10	153333.33	195000.00
STA079A-015		SH 79 FY20 RESURFACING MP 19	11/07/19	1.00	175000.00	158214.76	115500.00
NHPP0702-377		I-70 VAIL EAST AND WEST	11/07/19	1.00	944000.00	1288821.40	1086380.00
NHPP0702-380		THIS PROJECT IS LOCATED ALONG	11/14/19	1.00	1900000.00	1307564.46	1285000.00
ITS SW02-285		FY 19 ITS VMS UPGRADE	11/14/19	1.00	333525.00	544208.67	370000.00
STA0504-905		US50C - 23RD LANE DRAINAGE IM	11/14/19	1.00	231088.50	169073.12	260071.00
MTCER100-333		MTCE R1 FY20 FREEWAY SIGNING	11/14/19	1.00	75000.00	130000.00	70000.00
STR196A-001		CRITICAL CULVERT REPAIR - SH1	11/14/19	1.00	49593.75	68000.00	68000.00
ER0361-118		US 36 MP 7.2 - 8.5	11/21/19	1.00	750000.00	822476.24	490000.00
MTCER400-378		Region 4 Stencil North East	11/21/19	1.00	17000.00	27500.00	27500.00
BRR100-268		SH 119 WALL REPAIR @ MP 6.8	11/21/19	1.00	40000.00	58713.26	48000.00
STAR100-265		Concrete Resurfacing, Various	12/05/19	1.00	495943.00	449800.20	399001.00
STR330A-002		SH 330 COLLBRAN	12/05/19	1.00	260000.00	197710.00	141500.00
SHE0881-031		FEDERAL BLVD. SH088A MP 1.98	12/05/19	1.00	305000.00	199580.00	225000.00
SHE094A-035		HWY 94 & PEYTON HWY	12/05/19	1.00	97931.40	147788.93	145000.00
NHPP0242-084		US 24 JOHNSON VILLAGE EAST CH	12/05/19	1.00	150000.00	113962.80	94450.00
NHPP1602-172		US 160 REST AREA TRUCK PARKIN	12/05/19	1.00	100000.00	308210.70	308210.70
STA050A-029		US 50 FROM MP 352-359 BETWEEN	12/19/19	1.00	677144.30	1137039.17	1026317.50
STA0831-120		SH83A(LEETSDALE):MISS TO COLO	12/19/19	1.00	330000.00	469827.95	372500.00
FBR0761-232		I-76 OVER CLEAR CREEK REHAB	12/19/19	1.00	1150000.00	262742.00	161775.00
C145A-077		SH 145 MP 24.5 & 49.3 & US 55	12/19/19	1.00	134000.00	310095.01	266000.00
C R100-318		REGION 1 ADA CURB RAMPS ESB	12/19/19	1.00	70000.00	164000.00	125000.00
NHPP0881-030		SH 88 (BELLEVIEW) UNIVERSITY	12/19/19	1.00	300000.00	354099.92	245000.00
FSA0253-258		I-25: FORT COLLINS NORTH CABL	12/19/19	1.00	450000.00	458875.00	150500.00
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	1.00	500000.00	689969.86	693280.00
WEIGHTED AVERAGE FOR THE FOURTH QUARTER				32.00	385228.90	429281.89	326687.67
WEIGHTED AVERAGE FOR THE YEAR				122.00	373371.74	460442.35	327982.05

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 529

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	626-00100	Mobilization (w/o Autopay)		LUMP SUM	=====		
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	1.00	7969661.77	7969661.77	7969661.77
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	1.00	2274227.64	2274227.64	2274227.64
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	6071183.72	6071183.72	6071183.72
		WEIGHTED AVERAGE FOR THE YEAR		2.00	6071183.72	6071183.72	6071183.72
=====	626-01101	Public Info Services (Tier I)		LUMP SUM	=====		
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	1.00	419581.05	419581.05	419581.05
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	1.00	33153.95	33153.95	33153.95
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	1.00	16100.00	16100.00	16100.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3.00	156278.33	156278.33	156278.33
		WEIGHTED AVERAGE FOR THE YEAR		3.00	156278.33	156278.33	156278.33
=====	626-01102	Public Info Services (Tier II)		LUMP SUM	=====		
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	1.00	30000.00	50323.47	65000.00
STA119A-069		SH 119: NEDERLAND - EAST					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	30000.00	50323.47	65000.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	1.00	150000.00	105339.68	116501.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	150000.00	105339.68	116501.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	90000.00	65327.89	90750.50
=====	626-01103	Public Info Services (Tier III)		LUMP SUM	=====		
STAR200-242		R2 NORTH PROGRAM WALL REPAIRS	01/03/19	1.00	25000.00	11989.43	8835.00
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	1.00	28000.00	11056.73	19515.17
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	1.00	15000.00	13372.00	8080.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 626-01103 Public Info Services (Tier III) LUMP SUM =====							
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	1.00	10000.00	12269.99	5719.92
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	1.00	15000.00	6103.23	4000.00
STR0241-062		US 24 143.4 - 148	01/24/19	1.00	20000.00	11336.67	19000.00
NHPPR100-250		PACKAGE A (I-25 / I-70 / I-76	01/24/19	1.00	75000.00	14728.16	8000.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	1.00	35000.00	19168.50	20000.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	1.00	15000.00	22800.00	10600.00
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	1.00	20000.00	7716.83	6500.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	1.00	6500.00	11451.89	11775.00
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	1.00	6500.00	11567.00	8000.00
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	1.00	10000.00	13538.73	13000.00
NHPP006A-058		US 6 LOVELAND PASS - I-70 (FY	03/07/19	1.00	15000.00	10201.29	13063.18
C R100-315		R1 ADA CURB RAMPS - PH 5	03/07/19	1.00	10000.00	9000.00	8500.00
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	1.00	15000.00	25458.33	15375.00
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	1.00	20000.00	5666.67	4000.00
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	1.00	15000.00	10500.00	14000.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	1.00	25000.00	9406.06	10000.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	1.00	75000.00	11391.38	7440.00
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
WEIGHTED AVERAGE FOR THE FIRST QUARTER				20.00	25285.71	12921.90	10770.16
NHPP030A-035		US 285/SH30	04/04/19	1.00	15000.00	8400.00	8400.00
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	1.00	2000.00	9233.33	7500.00
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	1.00	25000.00	8098.00	4594.00
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	1.00	7000.00	11532.02	4000.00
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	1.00	10000.00	10072.50	18490.00
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	1.00	15000.00	16581.00	17370.00
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	1.00	15000.00	8623.91	7480.00
NHPP030A-036		SH 30 & TOWER RD IMPROVEMENTS	06/13/19	1.00	5000.00	5000.00	5000.00
WEIGHTED AVERAGE FOR THE SECOND QUARTER				8.00	11750.00	9697.33	9104.25
NHPP0361-126		US 36 EMERGENCY REPAIR	08/06/19	1.00	80500.00	80500.00	80500.00
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	1.00	25000.00	11566.67	10200.00
WEIGHTED AVERAGE FOR THE THIRD QUARTER				2.00	52750.00	28800.00	45350.00
FSA0243-090		US 24 near Peyton from MP 326	10/31/19	1.00	10000.00	13958.50	10000.00
WEIGHTED AVERAGE FOR THE FOURTH QUARTER				1.00	10000.00	13958.50	10000.00
WEIGHTED AVERAGE FOR THE YEAR				31.00	23140.63	12816.58	12546.36

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 531

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	626-01104	Public Info Services (Tier IV)		LUMP SUM	=====		
NHPPR500-173		US 160_550 DURANGO SIGNALS OP	01/03/19	1.00	5000.00	8790.00	8080.00
FSA0142-068		SH 14 & WCR 33 INTERSECTION I	01/03/19	1.00	2500.00	3095.00	2380.00
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	1.00	10000.00	6270.00	4500.00
STR141A-047		SH 141 MP 120-143 MESA COUNTY	01/17/19	1.00	12000.00	6135.15	10000.00
MTCER400-368		REGION 4 FY 19 STENCIL NW	01/17/19	1.00	7500.00	6625.00	2500.00
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	1.00	10000.00	8876.67	9745.00
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	1.00	7500.00	3385.34	2500.00
NH2871-035		US 287 PASSING LANES SOUTH OF	02/07/19	1.00	15000.00	6843.70	6678.00
MTCER500-206		R5 FY19 STRIPING	02/07/19	1.00	5000.00	3966.67	4400.00
NHPP1601-076		US 160 MANCOS HILL (MP 40.000)	02/21/19	1.00	3000.00	9220.00	8500.00
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	1.00	3500.00	7347.00	6700.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	1.00	20000.00	4500.00	4000.00
MPR200-253		R2 FY19 STENCIL PVMT MKG PROJ	03/07/19	1.00	2500.00	7333.33	2500.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	1.00	5000.00	12612.09	18000.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	1.00	10000.00	11379.33	10040.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	1.00	5000.00	6387.50	6825.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		16.00	7718.75	6824.99	6709.25
STRR300-236		SH 92 and SH 133	04/04/19	1.00	9000.00	7500.00	7500.00
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	1.00	8000.00	7465.50	4012.00
NHPP2851-012		US 285 Antonito to Estrella C	05/02/19	1.00	5000.00	9333.33	3000.00
C2571-013		SH257 & 392:WINDSOR CURB RAMP	05/02/19	1.00	5500.00	7210.33	5000.00
MTCE0641-103		MTCE R3 FY20 SH 64 RANGELY PE	05/02/19	1.00	5000.00	12700.00	16500.00
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	1.00	6000.00	4950.00	5000.00
FSA0061-090		SH 6: CENTER LINE RUMBLE STRI	05/02/19	1.00	6000.00	10000.00	10000.00
CR300-248		CRAIG RESIDENCY ADA RAMP	05/16/19	1.00	10000.00	8228.67	18000.00
STMC430-020		ADA RAMP DIVIDE ESB	05/23/19	1.00	8200.00	5000.00	5000.00
STRR200-257		ROAD CLOSURE GATES ON VARIOUS	05/30/19	1.00	3000.00	3191.00	4000.00
MPR200-255		FY20 R2 PAVEMENT MARKING PROJ	06/06/19	1.00	2500.00	26666.67	45000.00
CR500-205		R5 GUARDRAIL END TREATMENT EA	06/13/19	1.00	12000.00	9500.00	9500.00
FSA0142-067		SH 14 RUMBLESTRIPS: AULT TO S	06/13/19	1.00	8000.00	7500.00	7500.00
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	1.00	12000.00	18500.00	20000.00
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	1.00	7500.00	6325.00	6400.00
C0502-085		US 50 MM 201.8 MONARCH AVALAN	06/27/19	1.00	2000.00	4522.50	6000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		16.00	6856.25	9819.88	10775.75
STAR400-353		Region 4 - US 287C at interse	07/11/19	1.00	8000.00	8397.50	7645.00
NHPPR500-207		R5 CHAIN STATION IMPROVEMENTS	07/11/19	1.00	8000.00	4923.50	3575.00



COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 532

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 626-01104 Public Info Services (Tier IV) LUMP SUM =====							
MTCE 001A-004		MTCE FY20 R4 SH-1	07/11/19	1.00	4000.00	1900.00	1800.00
FSA0361-125		US 36 RUMBLE STRIPS: ESTES TO	07/25/19	1.00	8000.00	12750.00	12750.00
MTCE 0761-234		I76 MP 69-77	08/01/19	1.00	4000.00	4736.67	4600.00
MTCER500-200		WEST 160 TO HIGH BRIDGE	08/08/19	1.00	4500.00	7500.00	7500.00
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	1.00	8500.00	10150.00	11300.00
CR400-367		R4 LONGMONT ADA CURB RAMPS	08/22/19	1.00	8000.00	6000.00	5000.00
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	1.00	4000.00	7225.67	7100.00
NHPP050A-038		US550 MONTROSE PHASE 1 ADA RA	09/05/19	1.00	10000.00	10433.33	5300.00
MTCE052A-048		MTCE R4 FY20 SH52A CRACK SEAL	09/19/19	1.00	5000.00	3632.33	3955.00
WEIGHTED AVERAGE FOR THE THIRD QUARTER				11.00	6545.45	6608.26	6411.36
STA0711-018		SH 71 SOUTH OF LIMON	10/03/19	1.00	10000.00	11162.10	10000.00
CR400-366		BOULDER ADA CURB RAMPS PHASE	10/03/19	1.00	5000.00	8600.00	7000.00
CR100-321		SIGNAL CABINET UPGRADE PHASE	10/31/19	1.00	10000.00	8100.00	4400.00
MPC040-056		REGION 2 FY20 SIGN REPLACEMENT	10/31/19	1.00	8000.00	9666.67	15000.00
WEIGHTED AVERAGE FOR THE FOURTH QUARTER				4.00	8250.00	9417.74	9100.00
WEIGHTED AVERAGE FOR THE YEAR				47.00	7195.74	7867.56	8227.34
===== 626-01113 Public Info Manage (Tier III) Day =====							
STMC040-043		FY19 PIKES PEAK AREA SIGNAL R	10/24/19	1.00	5000.00	14106.25	15050.00
NHPP0702-377		I-70 VAIL EAST AND WEST	11/07/19	1.00	15000.00	14071.51	5000.00
ER0361-118		US 36 MP 7.2 - 8.5	11/21/19	270.00	60.00	103.73	130.00
STAR100-265		Concrete Resurfacing, Various	12/05/19	400.00	42.88	83.08	82.40
SHE0881-031		FEDERAL BLVD. SH088A MP 1.98	12/05/19	200.00	70.00	84.89	84.00
SHE094A-035		HWY 94 & PEYTON HWY	12/05/19	120.00	80.00	141.59	65.00
STA050A-029		US 50 FROM MP 352-359 BETWEEN	12/19/19	228.00	80.00	93.77	79.00
FBR0761-232		I-76 OVER CLEAR CREEK REHAB	12/19/19	180.00	90.00	115.56	65.00
C R100-318		REGION 1 ADA CURB RAMPS ESB	12/19/19	100.00	0.10	149.00	200.00
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	269.00	74.00	87.67	78.00
WEIGHTED AVERAGE FOR THE FOURTH QUARTER				1,769.00	74.23	113.25	103.68
WEIGHTED AVERAGE FOR THE YEAR				1,769.00	74.23	113.25	103.68
===== 626-01114 Public Info Manage (Tier IV) Day =====							
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	1.00	7500.00	6218.00	8570.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 626-01114 Public Info Manage (Tier IV) Day =====							
STA079A-015	SH 79 FY20 RESURFACING MP 19	SH 79 FY20 RESURFACING MP 19	11/07/19	1.00	8000.00	4478.23	4450.00
STA0504-905	US50C - 23RD LANE DRAINAGE IM	US50C - 23RD LANE DRAINAGE IM	11/14/19	69.00	75.00	81.67	80.00
MTCER100-333	MTCE R1 FY20 FREEWAY SIGNING	MTCE R1 FY20 FREEWAY SIGNING	11/14/19	5.00	1200.00	7660.50	321.00
STR196A-001	CRITICAL CULVERT REPAIR - SH1	CRITICAL CULVERT REPAIR - SH1	11/14/19	30.00	70.00	100.00	100.00
MTCER400-378	Region 4 Stencil North East	Region 4 Stencil North East	11/21/19	40.00	125.00	50.00	50.00
BRR100-268	SH 119 WALL REPAIR @ MP 6.8	SH 119 WALL REPAIR @ MP 6.8	11/21/19	30.00	150.00	78.22	50.00
STR330A-002	SH 330 COLLEBRAN	SH 330 COLLEBRAN	12/05/19	84.00	142.86	40.50	41.00
NHPP0242-084	US 24 JOHNSON VILLAGE EAST CH	US 24 JOHNSON VILLAGE EAST CH	12/05/19	54.00	120.00	44.93	1.00
NHPP1602-172	US 160 REST AREA TRUCK PARKIN	US 160 REST AREA TRUCK PARKIN	12/05/19	100.00	100.00	75.00	75.00
STA0831-120	SH83A(LEETSDALE):MISS TO COLO	SH83A(LEETSDALE):MISS TO COLO	12/19/19	141.00	165.00	78.12	73.80
C145A-077	SH 145 MP 24.5 & 49.3 & US 55	SH 145 MP 24.5 & 49.3 & US 55	12/19/19	180.00	80.00	55.06	33.00
NHPP0881-030	SH 88 (BELLEVIEW) UNIVERSITY	SH 88 (BELLEVIEW) UNIVERSITY	12/19/19	153.00	80.00	98.00	55.00
FSA0253-258	I-25: FORT COLLINS NORTH CABL	I-25: FORT COLLINS NORTH CABL	12/19/19	75.00	40.00	71.70	82.80
WEIGHTED AVERAGE FOR THE FOURTH QUARTER				963.00	124.26	110.33	71.25
WEIGHTED AVERAGE FOR THE YEAR				963.00	124.26	110.33	71.25
===== 627-00001 Pvmt Mkg Paint Gallon =====							
IM0251-351	I-25 South of Pueblo MP 79.6	I-25 South of Pueblo MP 79.6	01/03/19	698.00	35.00	38.81	45.53
ER119A-065	PR SH 119A BOULDER CANYON	PR SH 119A BOULDER CANYON	01/03/19	116.00	65.00	67.49	65.00
STA119A-069	SH 119: NEDERLAND - EAST	SH 119: NEDERLAND - EAST					
WEIGHTED AVERAGE FOR THE FIRST QUARTER				814.00	39.28	45.96	48.30
===== 627-00002 Thermoplastic Pvmt Mkg Sq Foot =====							
ER0361-118	US 36 MP 7.2 - 8.5	US 36 MP 7.2 - 8.5	11/21/19	90.00	50.00	247.27	39.00
SHE094A-035	HWY 94 & PEYTON HWY	HWY 94 & PEYTON HWY	12/05/19	214.00	43.00	79.41	70.00
STA050A-029	US 50 FROM MP 352-359 BETWEEN	US 50 FROM MP 352-359 BETWEEN	12/19/19	40.00	35.00	98.10	98.00
WEIGHTED AVERAGE FOR THE FOURTH QUARTER				344.00	43.90	125.50	65.15
WEIGHTED AVERAGE FOR THE YEAR				1,158.00	40.65	63.23	53.31
===== 627-00002 Thermoplastic Pvmt Mkg Sq Foot =====							
STMC430-020	ADA RAMPS DIVIDE ESB	ADA RAMPS DIVIDE ESB	05/23/19	100.00	83.30	25.00	25.00
WEIGHTED AVERAGE FOR THE SECOND QUARTER				100.00	83.30	25.00	25.00
WEIGHTED AVERAGE FOR THE YEAR				100.00	83.30	25.00	25.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 534

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 627-00005 Epoxy Pvmt Mkg Gallon =====							
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	264.00	50.00	100.25	100.50
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		264.00	50.00	100.25	100.50
=====							
NHPP0702-380		THIS PROJECT IS LOCATED ALONG	11/14/19	557.00	70.00	87.23	90.00
ER0361-118		US 36 MP 7.2 - 8.5	11/21/19	22.00	85.00	441.99	93.00
SHE0881-031		FEDERAL BLVD. SH088A MP 1.98	12/05/19	143.00	250.00	111.00	125.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		722.00	106.11	103.71	97.02
		WEIGHTED AVERAGE FOR THE YEAR		986.00	91.09	103.10	97.95
=====							
===== 627-00006 Mod Epoxy Pvmt Mkg (On-Call) Gallon =====							
MTCER300-252		MTCE R3 FY19/20 REGION WIDE E	04/04/19	1,100.00	60.00	80.50	62.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,100.00	60.00	80.50	62.00
		WEIGHTED AVERAGE FOR THE YEAR		1,100.00	60.00	80.50	62.00
=====							
===== 627-00007 Epoxy Pvmt Mkg (Spec) Gallon =====							
CR400-366		BOULDER ADA CURB RAMPS PHASE	10/03/19	1.00	500.00	1016.67	500.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	500.00	1016.67	500.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	500.00	1016.67	500.00
=====							
===== 627-00008 Mod Epoxy Pvmt Mkg Gallon =====							
FSA0142-068		SH 14 & WCR 33 INTERSECTION I	01/03/19	11.00	250.00	481.00	340.00
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	24.00	100.00	118.60	91.00
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	1,044.84	80.00	91.11	85.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	286.00	250.00	101.40	95.00
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	11.00	250.00	367.61	338.00
MTCER300-247		MTCE R3 FY19 REGION ROUNDABOU	01/10/19	220.00	350.00	274.60	175.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	627-00008	Mod Epoxy Pvmt Mkg		Gallon	=====	=====	=====
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	48.00	75.00	273.91	435.00
STR0241-062		US 24 143.4 - 148	01/24/19	330.00	75.00	93.92	100.00
NHPPR100-250		PACKAGE A (I-25 / I-70 / I-76	01/24/19	20.00	80.00	448.80	295.00
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	129.00	100.00	77.79	75.00
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	2,612.00	72.00	77.90	75.80
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	214.00	90.00	93.01	92.30
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	18.00	100.00	195.40	160.00
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	56.00	200.00	118.65	90.00
NHPP006A-058		US 6 LOVELAND PASS - I-70 (FY	03/07/19	906.00	65.00	67.38	70.76
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	73.00	90.00	151.00	167.00
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	403.00	92.00	90.62	76.87
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	29.00	40.00	378.33	360.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	11.00	100.00	461.50	488.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	432.00	75.00	69.76	60.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	1,044.00	78.00	84.78	106.00
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		7,921.84	91.11	99.97	89.67
NHPP030A-035		US 285/SH30	04/04/19	202.00	90.00	70.00	70.00
STRR300-236		SH 92 and SH 133	04/04/19	3,863.00	75.00	63.00	63.00
MTCER300-252		MTCE R3 FY19/20 REGION WIDE E	04/04/19	32,739.00	60.00	60.58	57.80
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	54.00	90.00	181.28	171.10
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	926.00	75.00	82.81	78.00
FSA0061-090		SH 6: CENTER LINE RUMBLE STRI	05/02/19	621.00	110.00	110.00	110.00
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	10.00	500.00	829.33	375.00
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	43.00	90.00	96.31	98.00
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	9.00	300.00	172.50	145.00
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	17.00	75.00	152.50	160.00
MPR200-255		FY20 R2 PAVEMENT MARKING PROJ	06/06/19	24,071.00	54.00	66.42	65.00
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	12.00	75.00	588.90	578.00
NHPP030A-036		SH 30 & TOWER RD IMPROVEMENTS	06/13/19	49.00	90.00	175.00	175.00
FSA0142-067		SH 14 RUMBLESTRIPS: AULT TO S	06/13/19	1,000.00	96.00	110.00	110.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		63,616.00	60.19	64.44	62.90
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	1,400.00	63.03	63.03	63.03
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
FSA0361-125		US 36 RUMBLE STRIPS: ESTES TO	07/25/19	1,099.00	110.00	82.50	82.50
MTCER400-369		REGION 4 FY20 EPOXY	08/01/19	35,310.00	59.50	64.75	60.00
MTCE 0761-234		I76 MP 69-77	08/01/19	52.00	275.00	259.90	160.00
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	10.00	189.92	189.92	189.92

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 536

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	627-00008	Mod Epoxy Pvmt Mkg		Gallon	=====		
MTCE0253-279		I-25 EPOXY STRIPING	08/29/19	2,961.00	80.00	71.58	66.50
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		40,832.00	62.77	65.88	61.34
STMC040-043		FY19 PIKES PEAK AREA SIGNAL R	10/24/19	21.00	200.00	488.25	515.00
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	109.00	160.00	172.20	226.00
STA079A-015		SH 79 FY20 RESURFACING MP 19	11/07/19	279.00	80.00	129.98	126.00
NHPP0702-377		I-70 VAIL EAST AND WEST	11/07/19	1,221.00	90.00	97.92	92.00
NHPP0702-380		THIS PROJECT IS LOCATED ALONG	11/14/19	810.00	75.00	82.57	90.00
STAR100-265		Concrete Resurfacing, Various	12/05/19	220.00	100.00	196.65	223.00
STR330A-002		SH 330 COLLEBRAN	12/05/19	1,278.00	60.00	86.50	88.00
STA0831-120		SH83A(LEETS DALE):MISS TO COLO	12/19/19	184.00	175.00	143.10	97.10
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	183.00	100.00	210.08	206.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4,305.00	84.50	115.77	109.85
		WEIGHTED AVERAGE FOR THE YEAR		116,674.84	64.09	70.49	65.80
=====	627-00009	Mod Epoxy (Inlaid)		Gallon	=====		
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	1,197.00	105.00	120.54	143.10
STR141A-047		SH 141 MP 120-143 MESA COUNTY	01/17/19	1,559.00	140.00	103.73	102.00
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	20.00	150.00	395.67	335.00
NH2871-035		US 287 PASSING LANES SOUTH OF	02/07/19	166.00	150.00	160.06	131.25
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	351.00	140.00	105.00	85.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	494.00	182.00	63.00	60.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3,787.00	134.91	109.08	110.45
MTCE0641-103		MTCE R3 FY20 SH 64 RANGELY PE	05/02/19	7.00	350.00	452.50	425.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		7.00	350.00	452.50	425.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	3,260.00	90.53	90.53	90.53
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3,260.00	90.53	90.53	90.53

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 537

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	627-00009	Mod Epoxy (Inlaid)		Gallon	=====	=====	=====
STA0711-018		SH 71 SOUTH OF LIMON	10/03/19	2,831.00	120.00	91.59	90.00
FSA0243-090		US 24 near Peyton from MP 326	10/31/19	124.00	250.00	214.44	220.00
SHE094A-035		HWY 94 & PEYTON HWY	12/05/19	79.00	130.00	350.14	400.00
STA050A-029		US 50 FROM MP 352-359 BETWEEN	12/19/19	565.00	40.00	237.40	185.00
NHPP0881-030		SH 88 (BELLEVIEW) UNIVERSITY	12/19/19	165.00	250.00	177.63	101.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3,764.00	118.18	121.80	115.53
		WEIGHTED AVERAGE FOR THE YEAR		10,818.00	115.85	113.12	106.42
=====	627-00011	Pvmt Mkg Paint (Waterborne)		Gallon	=====	=====	=====
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	15.00	200.00	92.36	65.00
STA119A-069		SH 119: NEDERLAND - EAST					
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	16.00	50.00	69.17	62.50
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	1,823.00	64.00	33.67	31.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,854.00	64.98	35.22	31.55
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	18.00	60.00	55.00	54.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		18.00	60.00	55.00	54.00
FSA0243-090		US 24 near Peyton from MP 326	10/31/19	300.00	90.00	63.00	65.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		300.00	90.00	63.00	65.00
		WEIGHTED AVERAGE FOR THE YEAR		2,172.00	68.39	40.21	36.35
=====	627-00012	Pvmt Mkg Paint (Low VOC Solvent Base)		Gallon	=====	=====	=====
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	28.00	80.00	145.30	135.82
C R100-315		R1 ADA CURB RAMPS - PH 5	03/07/19	10.00	100.00	192.50	200.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	148.00	33.33	43.33	40.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		186.00	43.94	75.16	63.03

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	627-00012	Pvmt Mkg Paint (Low VOC Solvent Base)		Gallon	=====	=====	=====
C R100-318		REGION 1 ADA CURB RAMPS ESB	12/19/19	10.00	150.00	550.00	500.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		10.00	150.00	550.00	500.00
		WEIGHTED AVERAGE FOR THE YEAR		196.00	49.35	89.73	85.32
=====	627-00013	Pvmt Mkg Paint (High Build)		Gallon	=====	=====	=====
STAR200-242		R2 NORTH PROGRAM WALL REPAIRS	01/03/19	2.00	100.00	243.20	234.00
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	104.00	35.00	52.20	45.00
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	1,048.00	40.00	47.70	48.50
STR141A-047		SH 141 MP 120-143 MESA COUNTY	01/17/19	3,989.00	35.00	39.70	40.50
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	62.00	27.00	95.25	132.00
STR0241-062		US 24 143.4 - 148	01/24/19	674.00	55.00	52.58	56.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	428.00	67.00	50.86	46.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	314.00	45.00	34.24	36.00
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	3,865.00	36.00	34.80	31.60
NH2871-035		US 287 PASSING LANES SOUTH OF	02/07/19	255.00	50.00	104.84	99.75
MTCER500-206		R5 FY19 STRIPING	02/07/19	64,500.00	25.00	25.80	23.25
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	475.00	140.00	60.04	63.37
NHPP1601-076		US 160 MANCOS HILL (MP 40.000	02/21/19	8,405.00	30.00	28.53	27.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	528.00	60.00	46.50	48.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	15.00	45.00	82.75	110.00
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	1,208.00	75.00	45.25	30.75
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	1,089.00	36.00	35.33	33.00
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	418.00	40.00	78.33	74.02
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	15.00	45.00	147.33	145.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	2.00	35.00	366.50	238.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	1,614.00	37.00	34.99	31.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	2,853.00	39.00	42.50	48.70
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		91,863.00	29.40	30.15	27.00
NHPP030A-035		US 285/SH30	04/04/19	1,267.00	40.00	30.00	30.00
STRR300-236		SH 92 and SH 133	04/04/19	2,189.00	32.00	36.00	36.00
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	9.00	70.00	136.67	130.00
NHPP2851-012		US 285 Antonito to Estrella C	05/02/19	4,061.00	35.00	35.55	38.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 539

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 627-00013 Pvmt Mkg Paint (High Build) Gallon =====							
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	162.00	36.00	53.66	58.00
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	64.00	40.00	84.00	88.00
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	129.00	110.00	41.00	50.00
WEIGHTED AVERAGE FOR THE SECOND QUARTER				7,881.00	36.30	36.34	37.28
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	7,038.00	32.09	32.09	32.09
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
FSA0361-125		US 36 RUMBLE STRIPS: ESTES TO	07/25/19	1,023.00	60.00	55.00	55.00
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	320.00	60.01	60.01	60.01
MTCER500-200		WEST 160 TO HIGH BRIDGE	08/08/19	27.00	150.00	170.00	225.00
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	22.00	130.00	277.50	295.00
WEIGHTED AVERAGE FOR THE THIRD QUARTER				8,430.00	37.17	38.06	37.23
STA0711-018		SH 71 SOUTH OF LIMON	10/03/19	7,511.00	45.00	49.47	48.00
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	180.00	50.00	76.36	67.80
STA079A-015		SH 79 FY20 RESURFACING MP 19	11/07/19	558.00	45.00	67.41	61.00
NHPP0702-377		I-70 VAIL EAST AND WEST	11/07/19	1,491.00	45.00	48.22	34.00
STAR100-265		Concrete Resurfacing, Various	12/05/19	44.00	37.00	273.09	83.47
STR330A-002		SH 330 COLLBRAN	12/05/19	1,161.00	30.00	32.93	37.85
SHE0881-031		FEDERAL BLVD. SH088A MP 1.98	12/05/19	444.00	35.00	50.77	37.00
NHPP0242-084		US 24 JOHNSON VILLAGE EAST CH	12/05/19	3,278.00	30.00	40.96	36.75
NHPP1602-172		US 160 REST AREA TRUCK PARKIN	12/05/19	43.00	70.00	343.75	343.75
STA0831-120		SH83A(LEETS DALE):MISS TO COLO	12/19/19	506.00	48.00	44.30	40.90
C145A-077		SH 145 MP 24.5 & 49.3 & US 55	12/19/19	40.00	260.00	148.06	110.00
NHPP0881-030		SH 88 (BELLEVIEW) UNIVERSITY	12/19/19	514.00	65.00	35.32	36.00
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	461.00	80.00	60.78	63.00
WEIGHTED AVERAGE FOR THE FOURTH QUARTER				16,231.00	42.97	49.00	44.94
WEIGHTED AVERAGE FOR THE YEAR				124,405.00	32.13	33.85	30.74
===== 627-00014 Pvmt Mkg Paint (Low Temp) Gallon =====							
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	105.00	75.00	49.93	45.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	888.00	110.00	33.81	32.55
NHPP006A-058		US 6 LOVELAND PASS - I-70 (FY	03/07/19	3,438.00	35.00	33.24	30.48
WEIGHTED AVERAGE FOR THE FIRST QUARTER				4,431.00	50.98	35.21	31.24



COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 540

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	627-00014	Pvmt Mkg Paint (Low Temp)		Gallon	=====		
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH 04/25/19		4,267.00	85.00	44.11	50.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		4,267.00	85.00	44.11	50.00
		WEIGHTED AVERAGE FOR THE YEAR		8,698.00	67.67	39.86	40.44
=====	627-00019	Pvmt Mkg Paint (High Build) (Inlaid)		Gallon	=====		
ER119A-065 STA119A-069		PR SH 119A BOULDER CANYON SH 119: NEDERLAND - EAST	01/03/19	2,772.00	50.00	81.72	73.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,772.00	50.00	81.72	73.00
		WEIGHTED AVERAGE FOR THE YEAR		2,772.00	50.00	81.72	73.00
=====	627-00029	24 In Pvmt Mkg Tape (Rem)		Lin Foot	=====		
STA0711-018		SH 71 SOUTH OF LIMON	10/03/19	120.00	15.00	27.75	30.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		120.00	15.00	27.75	30.00
		WEIGHTED AVERAGE FOR THE YEAR		120.00	15.00	27.75	30.00
=====	627-00032	Raised Flex Pvmt Marker (Temp)		Each	=====		
NHPP2851-012 STR 141A-040		US 285 Antonito to Estrella C R5 YEAR 4 BRDG PREV MAINT RAM	05/02/19 06/20/19	8,220.00 65.00	2.00 20.00	1.55 8.50	0.65 10.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		8,285.00	2.14	1.59	0.72
NHPP0702-380 NHPP0242-084		THIS PROJECT IS LOCATED ALONG US 24 JOHNSON VILLAGE EAST CH	11/14/19 12/05/19	104.00 3,432.00	3.00 2.10	99.23 2.24	6.00 0.50
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3,536.00	2.13	4.39	0.66
		WEIGHTED AVERAGE FOR THE YEAR		11,821.00	2.14	2.60	0.70

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 541

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	627-00070	Preform Thermoplastic Pvmt Mkg		Sq Foot	=====		
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	409.00	19.00	13.95	13.65
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			409.00	19.00	13.95	13.65
	WEIGHTED AVERAGE FOR THE YEAR			409.00	19.00	13.95	13.65
=====	627-01001	Preform Plastic Pvmt Mkg (Ty I)		Sq Foot	=====		
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	72.00	14.00	17.38	16.52
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			72.00	14.00	17.38	16.52
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	36.00	25.30	25.30	25.30
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			36.00	25.30	25.30	25.30
NHPP0702-380		THIS PROJECT IS LOCATED ALONG	11/14/19	2,305.00	16.00	16.37	14.50
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			2,305.00	16.00	16.37	14.50
	WEIGHTED AVERAGE FOR THE YEAR			2,413.00	16.08	16.45	14.72
=====	627-01010	Preform Plastic Pvmt Mkg (TY I) (Inlaid)		Sq Foot	=====		
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	128.00	14.00	18.52	32.52
NHPPR500-173		US 160_550 DURANGO SIGNALS OP	01/03/19	150.00	16.00	22.10	23.00
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	3,304.00	14.00	12.80	11.50
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	307.00	16.03	26.78	25.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR0241-062		US 24 143.4 - 148	01/24/19	66.00	15.00	26.42	23.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	1,915.00	15.00	13.47	13.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	457.40	18.00	26.75	23.50
NHPP006A-058		US 6 LOVELAND PASS - I-70 (FY	03/07/19	325.00	12.00	27.07	26.13
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	5,197.00	15.00	14.10	12.30
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	221.00	12.50	20.25	20.50
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	16,408.00	13.00	13.09	11.50

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 542

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 627-01010		Preform Plastic Pvmt Mkg (TY I) (Inlaid)		Sq Foot			
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	21,782.00	13.00	11.67	11.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		50,260.40	13.42	13.01	11.85
NHPP030A-035		US 285/SH30	04/04/19	27,221.00	13.00	10.00	10.00
MTCE0702-387		MTCE R3 FY19 I-70 TAPE	04/18/19	30,200.00	10.00	10.93	10.25
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	8,395.00	12.00	13.61	13.00
FSAR100-327		REGION 1 6 INCH LANE LINE MAR	05/09/19	551,705.00	9.30	9.64	9.64
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	1,498.00	12.00	12.84	12.80
MPR200-255		FY20 R2 PAVEMENT MARKING PROJ	06/06/19	28,889.00	10.00	11.15	11.00
NHPP030A-036		SH 30 & TOWER RD IMPROVEMENTS	06/13/19	634.00	13.00	17.00	17.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		648,542.00	9.56	10.12	9.80
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	46,930.00	10.89	10.89	10.89
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
MTCER500-200		WEST 160 TO HIGH BRIDGE	08/08/19	15,630.00	13.50	13.23	13.50
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		62,560.00	11.54	11.82	11.54
FSA0243-090		US 24 near Peyton from MP 326	10/31/19	1,659.00	14.00	24.25	25.00
NHPP0702-377		I-70 VAIL EAST AND WEST	11/07/19	6,126.00	12.00	11.94	10.00
STAR100-265		Concrete Resurfacing, Various	12/05/19	909.00	12.00	27.48	31.22
SHE0881-031		FEDERAL BLVD. SH088A MP 1.98	12/05/19	3,393.00	14.00	19.76	16.50
STA0831-120		SH83A (LEETSDALE):MISS TO COLO	12/19/19	2,104.00	13.00	14.44	15.30
NHPP0881-030		SH 88 (BELLEVIEW) UNIVERSITY	12/19/19	3,619.00	13.50	14.79	16.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		17,810.00	12.99	16.46	15.56
		WEIGHTED AVERAGE FOR THE YEAR		779,172.40	10.05	11.11	10.21
===== 627-01011		Preform Plastic Pvmt Mkg (Contr) (Inlaid)		Sq Foot			
FSAR100-327		REGION 1 6 INCH LANE LINE MAR	05/09/19	263,016.00	9.60	9.64	9.64
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		263,016.00	9.60	9.64	9.64
STAR100-265		Concrete Resurfacing, Various	12/05/19	909.00	11.00	27.48	31.22
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		909.00	11.00	27.48	31.22
		WEIGHTED AVERAGE FOR THE YEAR		263,925.00	9.60	9.94	9.71

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 543

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	627-02001	Preform Plastic Pvmt Mkg (Ty II)		Sq Foot	=====		
NHPPR100-250		PACKAGE A (I-25 / I-70 / I-76	01/24/19	286.00	15.00	26.37	24.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		286.00	15.00	26.37	24.00
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	36.00	46.00	46.00	46.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		36.00	46.00	46.00	46.00
NHPP0702-380		THIS PROJECT IS LOCATED ALONG	11/14/19	2,952.00	18.00	17.38	15.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2,952.00	18.00	17.38	15.00
		WEIGHTED AVERAGE FOR THE YEAR		3,274.00	18.05	18.73	16.13
=====	627-02010	Preform Plastic Pvmt Mkg (Ty II) (Inlaid)		Sq Foot	=====		
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	1,865.00	13.00	15.00	14.00
NH2871-035		US 287 PASSING LANES SOUTH OF	02/07/19	2,618.00	10.00	19.68	16.59
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	265.00	12.00	25.67	24.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	3,336.00	12.00	15.32	13.50
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		8,084.00	11.58	16.99	14.96
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	282.00	12.00	18.49	17.46
MTCE0702-387		MTCE R3 FY19 I-70 TAPE	04/18/19	16,100.00	11.00	11.95	11.50
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	1,263.00	12.00	14.89	14.00
MPR200-255		FY20 R2 PAVEMENT MARKING PROJ	06/06/19	54,690.00	10.50	12.15	12.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		72,335.00	10.64	12.19	11.94
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	2,580.00	13.41	13.41	13.41
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 544

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	627-02010	Preform Plastic Pvmt Mkg (Ty II) (Inlaid)		Sq Foot	=====	=====	=====
MTCER400-369		REGION 4 FY20 EPOXY	08/01/19	7,089.00	11.00	12.50	12.50
MTCE 0761-234		I76 MP 69-77	08/01/19	336.00	25.00	31.11	19.00
MTCER500-200		WEST 160 TO HIGH BRIDGE	08/08/19	61,720.00	14.00	13.98	14.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		71,725.00	13.73	13.94	13.85
NHPP0702-380		THIS PROJECT IS LOCATED ALONG	11/14/19	3,623.00	18.00	16.60	15.50
STAR100-265		Concrete Resurfacing, Various	12/05/19	77.00	12.00	29.65	33.77
STA050A-029		US 50 FROM MP 352-359 BETWEEN	12/19/19	1,640.00	10.00	23.00	18.90
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		5,340.00	15.46	18.86	16.81
		WEIGHTED AVERAGE FOR THE YEAR		157,484.00	12.26	13.43	13.13
=====	627-30210	Thermoplastic Pvmt Mkg (XS)		Sq Foot	=====	=====	=====
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	552.00	18.00	17.67	17.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		552.00	18.00	17.67	17.00
NHPP030A-035		US 285/SH30	04/04/19	1,230.00	18.00	8.50	8.50
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,230.00	18.00	8.50	8.50
		WEIGHTED AVERAGE FOR THE YEAR		1,782.00	18.00	13.76	11.13
=====	627-30305	Plastic Pvmt Mkg (60 Mil) (WS)		Sq Foot	=====	=====	=====
STA0711-018		SH 71 SOUTH OF LIMON	10/03/19	109.00	14.00	18.92	20.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		109.00	14.00	18.92	20.00
		WEIGHTED AVERAGE FOR THE YEAR		109.00	14.00	18.92	20.00
=====	627-30310	Plastic Pvmt Mkg (60 Mil) (XS)		Sq Foot	=====	=====	=====
STA0711-018		SH 71 SOUTH OF LIMON	10/03/19	572.00	20.00	12.36	13.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		572.00	20.00	12.36	13.00
		WEIGHTED AVERAGE FOR THE YEAR		572.00	20.00	12.36	13.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 545

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 627-30323		Preform Plastic Pvmt Mkg (WS) (Typ I) (In)		Sq Foot	=====	=====	=====
NHPP030A-036		SH 30 & TOWER RD IMPROVEMENTS	06/13/19	32.00	25.00	22.00	22.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			32.00	25.00	22.00	22.00
	WEIGHTED AVERAGE FOR THE YEAR			32.00	25.00	22.00	22.00
===== 627-30324		Preform Plastic Pvmt Mkg (WS) (TY I)		Sq Foot	=====	=====	=====
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	53.50	13.00	21.07	20.00
STA119A-069		SH 119: NEDERLAND - EAST					
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	88.00	26.00	36.33	38.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			141.50	21.08	26.89	31.19
MTCER500-200		WEST 160 TO HIGH BRIDGE	08/08/19	3,365.20	25.00	25.90	28.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			3,365.20	25.00	25.90	28.00
	WEIGHTED AVERAGE FOR THE YEAR			3,506.70	24.84	25.99	28.13
===== 627-30328		Pre Plastic Pvmt Mkg (XWalk) (Typ1) (In)		Sq Foot	=====	=====	=====
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	604.00	25.00	25.67	20.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			604.00	25.00	25.67	20.00
	WEIGHTED AVERAGE FOR THE YEAR			604.00	25.00	25.67	20.00
===== 627-30329		Preform Plastic Pvmt Mkg (XS) (TY I)		Sq Foot	=====	=====	=====
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	826.00	15.00	12.87	12.00
STA119A-069		SH 119: NEDERLAND - EAST					
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	96.00	14.00	28.00	29.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			922.00	14.90	13.50	13.77
NHPP030A-036		SH 30 & TOWER RD IMPROVEMENTS	06/13/19	110.00	13.00	17.00	17.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			110.00	13.00	17.00	17.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 546

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	627-30329	Preform Plastic Pvmt Mkg (XS) (TY I)		Sq Foot	=====		
MTCER500-200		WEST 160 TO HIGH BRIDGE	08/08/19	2,484.00	16.00	15.28	16.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,484.00	16.00	15.28	16.00
		WEIGHTED AVERAGE FOR THE YEAR		3,516.00	15.62	14.27	15.45
=====	627-30405	Preform Thermoplastic Pvmt Mkg (WS)		Sq Foot	=====		
NHPPR500-173		US 160_550 DURANGO SIGNALS OP	01/03/19	239.00	17.00	25.00	26.00
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	427.00	16.00	19.00	18.00
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	54.00	19.00	20.49	20.00
STA119A-069		SH 119: NEDERLAND - EAST					
MTCER400-368		REGION 4 FY 19 STENCIL NW	01/17/19	23,954.00	11.50	13.74	13.50
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	247.00	18.00	17.50	16.50
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	17.00	15.00	20.86	18.00
NH2871-035		US 287 PASSING LANES SOUTH OF	02/07/19	348.00	20.00	19.30	14.39
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	229.00	30.00	23.10	22.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	338.00	20.00	15.28	14.10
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	76.00	25.00	16.98	17.00
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	178.00	15.00	19.49	17.50
MPR200-253		R2 FY19 STENCIL PVMT MKG PROJ	03/07/19	10,168.00	12.88	15.50	13.00
NHPP006A-058		US 6 LOVELAND PASS - I-70 (FY	03/07/19	64.00	25.00	30.57	26.13
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	193.00	15.00	19.00	18.00
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	348.00	20.00	24.00	22.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	357.00	20.00	18.00	18.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	2,279.00	15.00	19.50	17.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	1,671.00	16.64	17.00	16.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		41,187.00	12.84	14.93	14.05
NHPP030A-035		US 285/SH30	04/04/19	689.00	13.00	13.00	13.00
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	550.00	14.00	17.14	16.05
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	45.00	25.00	30.50	35.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,284.00	13.85	16.58	15.08
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	810.00	13.76	13.76	13.76

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 547

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	627-30405	Preform Thermoplastic Pvmt Mkg (WS)		Sq Foot	=====		
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	103.00	40.00	30.88	33.00
CR400-367		R4 LONGMONT ADA CURB RAMPS	08/22/19	16.00	30.00	24.00	30.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		929.00	16.95	17.44	16.17
STMC040-043		FY19 PIKES PEAK AREA SIGNAL R	10/24/19	982.00	11.00	18.16	15.65
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	676.00	20.00	20.70	22.00
MTCER400-378		Region 4 Stencil North East	11/21/19	15,379.00	12.80	15.25	15.25
STAR100-265		Concrete Resurfacing, Various	12/05/19	297.00	14.00	20.77	23.58
SHE0881-031		FEDERAL BLVD. SH088A MP 1.98	12/05/19	773.00	13.00	17.50	19.25
SHE094A-035		HWY 94 & PEYTON HWY	12/05/19	79.00	20.00	83.79	25.00
STA050A-029		US 50 FROM MP 352-359 BETWEEN	12/19/19	232.00	20.00	21.08	19.65
STA0831-120		SH83A(LEETSDALE):MISS TO COLO	12/19/19	564.00	15.00	18.10	20.40
NHPP0881-030		SH 88 (BELLEVIEW) UNIVERSITY	12/19/19	1,922.00	14.00	19.52	21.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		20,904.00	13.25	18.05	16.51
		WEIGHTED AVERAGE FOR THE YEAR		64,304.00	13.05	15.63	14.90
=====	627-30407	Preform Thermoplastic Pvmt Mkg (WS) (Sp)		Sq Foot	=====		
MTCER300-247		MTCE R3 FY19 REGION ROUNDABOU	01/10/19	5,755.00	22.00	23.80	20.50
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	163.00	24.00	24.30	27.00
STR0241-062		US 24 143.4 - 148	01/24/19	17.00	20.00	21.17	16.00
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	18.00	17.00	22.00	19.00
MPR200-253		R2 FY19 STENCIL PVMT MKG PROJ	03/07/19	120.00	17.00	16.17	13.00
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	193.00	30.00	23.33	17.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	1,292.00	20.00	21.94	25.20
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		7,558.00	21.81	23.51	20.85
STRR300-236		SH 92 and SH 133	04/04/19	1,751.00	14.00	18.00	18.00
MTCER300-253		MTCE R3 FY19/20 REGION WIDE S	04/18/19	6,020.00	13.00	14.50	13.00
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	53.00	30.00	21.75	17.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		7,824.00	13.34	15.05	14.15
CR400-366		BOULDER ADA CURB RAMPS PHASE	10/03/19	72.00	30.00	26.67	20.00



COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 548

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	627-30407	Preform Thermoplastic Pvmt Mkg (WS) (Sp)		Sq Foot	=====	=====	=====
NHPP0702-377	I-70 VAIL EAST AND WEST		11/07/19	86.00	20.00	30.98	17.00
STA0241-065	US 24 LEADVILLE RESURFACING		12/19/19	562.00	20.00	24.54	25.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			720.00	21.00	25.73	23.54
	WEIGHTED AVERAGE FOR THE YEAR			16,102.00	17.66	21.27	17.58
=====	627-30408	Pre Thermo Pvmt Mkg (Shield)		Sq Foot	=====	=====	=====
MPR200-253	R2 FY19 STENCIL PVMT MKG PROJ		03/07/19	564.00	30.00	25.00	26.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			564.00	30.00	25.00	26.00
NHPP0881-030	SH 88 (BELLEVIEW) UNIVERSITY		12/19/19	825.00	26.00	29.60	30.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			825.00	26.00	29.60	30.00
	WEIGHTED AVERAGE FOR THE YEAR			1,389.00	27.62	28.26	28.38
=====	627-30410	Preform Thermoplastic Pvmt Mkg (XS)		Sq Foot	=====	=====	=====
NHPPR500-173	US 160_550 DURANGO SIGNALS OP		01/03/19	40.00	17.00	23.50	19.40
FSA0142-068	SH 14 & WCR 33 INTERSECTION I		01/03/19	49.00	18.00	37.31	26.25
SHER100-289	INTERSECTIONS @ SH83 & LONGS		01/03/19	2,548.00	12.00	12.40	11.50
MTCER400-368	REGION 4 FY 19 STENCIL NW		01/17/19	40,756.00	10.20	11.04	10.50
STAM086-075	SH96A ABRIENDO - ORMAN SAFETY		01/31/19	2,661.00	16.00	11.87	11.60
STA067A-038	SH 67 SEDALIA RESURFACING		01/31/19	40.00	12.00	17.19	15.00
NHPP0741-022	SH 74: I-70 TO CR 65 RESURFAC		02/14/19	3,126.00	12.00	11.60	10.85
NHPP070A-028	FALL RIVER ROAD BRIDGE		02/21/19	150.00	25.00	13.63	13.00
FBR0253-247	I25 AT VINE DRIVE BRIDGE REPL		03/07/19	178.00	15.00	14.58	12.50
C R100-315	R1 ADA CURB RAMPS - PH 5		03/07/19	180.00	40.00	27.00	25.00
SHE2254-090	Colfax & I-225, Colfax & Cham		03/07/19	4,325.00	12.00	10.25	11.00
SHER100-308	MIDPOINT - SIGNAL CONST PACKA		03/21/19	4,351.00	12.50	12.00	13.00
NHPP2254-089	I-225 RESURFACING FROM I-25 T		03/21/19	3,005.00	12.00	13.59	12.00
STM0242-077	US24 - 8TH ST TO WEST OF MANI		03/28/19	4,990.00	13.00	11.67	11.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			66,399.00	11.28	11.40	10.97
NHPP030A-035	US 285/SH30		04/04/19	23,950.00	12.00	8.50	8.50

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 549

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 627-30410		Preform Thermoplastic Pvmt Mkg (XS)		Sq Foot	=====	=====	=====
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	1,678.00	13.00	12.25	11.51
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	583.00	12.00	11.19	10.00
C2571-013		SH257 & 392:WINDSOR CURB RAMP	05/02/19	855.00	20.00	16.50	12.50
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	558.00	20.00	15.00	15.00
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	126.00	20.00	27.00	30.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		27,750.00	12.50	10.22	9.07
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	1,370.00	10.31	10.31	10.31
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	2,234.00	40.00	21.50	23.00
CR400-367		R4 LONGMONT ADA CURB RAMPS	08/22/19	6,884.00	13.00	12.50	13.00
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	1,150.00	12.00	15.83	19.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		11,638.00	17.77	14.61	15.20
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	872.00	15.00	14.59	12.20
MTCER400-378		Region 4 Stencil North East	11/21/19	40,437.00	10.50	11.25	11.25
STAR100-265		Concrete Resurfacing, Various	12/05/19	2,325.00	12.00	14.06	15.93
SHE0881-031		FEDERAL BLVD. SH088A MP 1.98	12/05/19	10,708.00	12.00	13.07	15.00
STA0831-120		SH83A(LEETSDALE):MISS TO COLO	12/19/19	5,662.00	12.00	12.57	10.20
C R100-318		REGION 1 ADA CURB RAMPS ESB	12/19/19	400.00	15.00	22.50	25.00
NHPP0881-030		SH 88 (BELLEVIEW) UNIVERSITY	12/19/19	4,396.00	11.00	11.74	11.50
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		64,800.00	11.06	12.50	12.06
		WEIGHTED AVERAGE FOR THE YEAR		170,587.00	11.84	11.84	11.36
===== 627-30411		Preform Thermoplastic Pvmt Mkg (XS) (Sp)		Sq Foot	=====	=====	=====
MTCER300-247		MTCE R3 FY19 REGION ROUNDABOU	01/10/19	3,000.00	20.00	17.50	16.50
STR0241-062		US 24 143.4 - 148	01/24/19	994.00	19.00	14.50	13.00
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	1,608.00	12.00	10.25	10.00
MPR200-253		R2 FY19 STENCIL PVMT MKG PROJ	03/07/19	26,211.00	12.00	12.05	10.15
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	520.00	20.00	17.52	22.55
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	283.00	30.00	19.00	12.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	1,600.00	11.00	13.00	12.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		34,216.00	13.13	13.01	11.07
STRR300-236		SH 92 and SH 133	04/04/19	90.00	16.00	13.75	13.75

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 550

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	627-30411	Preform Thermoplastic Pvmt Mkg (XS) (Sp)		Sq Foot	=====	=====	=====
MTCER300-253		MTCE R3 FY19/20 REGION WIDE S	04/18/19	32,814.00	10.25	10.58	10.15
MTCE0641-103		MTCE R3 FY20 SH 64 RANGELY PE	05/02/19	360.00	30.00	15.75	14.00
CR300-248		CRAIG RESIDENCY ADA RAMPS	05/16/19	462.00	17.00	15.67	13.00
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	43.00	30.00	20.25	15.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		33,769.00	10.59	10.76	10.25
NHPP050A-038		US550 MONTROSE PHASE 1 ADA RA	09/05/19	796.00	17.00	19.67	26.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		796.00	17.00	19.67	26.00
CR400-366		BOULDER ADA CURB RAMPS PHASE	10/03/19	680.00	15.00	19.67	20.00
STMC040-043		FY19 PIKES PEAK AREA SIGNAL R	10/24/19	5,604.00	10.00	13.29	13.15
NHPP0702-377		I-70 VAIL EAST AND WEST	11/07/19	315.00	20.00	21.98	17.00
SHE0881-031		FEDERAL BLVD. SH088A MP 1.98	12/05/19	1,056.00	12.00	14.50	16.00
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	1,937.00	20.00	14.20	14.20
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		9,592.00	12.92	14.26	14.29
		WEIGHTED AVERAGE FOR THE YEAR		78,373.00	12.05	12.58	11.26
=====	627-40012	Methyl Methac Pvmt Mkg (WS) (In)		Sq Foot	=====	=====	=====
NHPP1601-076		US 160 MANCOS HILL (MP 40.000	02/21/19	5,863.00	33.00	16.57	14.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		5,863.00	33.00	16.57	14.00
NHPP2851-012		US 285 Antonito to Estrella C	05/02/19	1,558.00	30.00	18.75	19.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,558.00	30.00	18.75	19.00
NHPP0242-084		US 24 JOHNSON VILLAGE EAST CH	12/05/19	709.00	19.00	21.44	17.50
NHPP1602-172		US 160 REST AREA TRUCK PARKIN	12/05/19	70.20	30.00	30.63	30.63
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		779.20	19.99	21.66	18.68
		WEIGHTED AVERAGE FOR THE YEAR		8,200.20	31.19	17.56	15.39

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 551

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	627-40013	Methyl Methac Pvmt Mkg (XS) (In)		Sq Foot	=====		
NHPP1601-076		US 160 MANCOS HILL (MP 40.000	02/21/19	1,960.00	33.00	12.80	11.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,960.00	33.00	12.80	11.00
NHPP1602-172		US 160 REST AREA TRUCK PARKIN	12/05/19	644.00	30.00	23.13	23.13
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		644.00	30.00	23.13	23.13
		WEIGHTED AVERAGE FOR THE YEAR		2,604.00	32.26	13.82	14.00
=====	627-40015	Methyl Methac Pvmt Mkg (Colored) (In)		Gallon	=====		
NHPP1602-172		US 160 REST AREA TRUCK PARKIN	12/05/19	3.30	750.00	1062.50	1062.50
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3.30	750.00	1062.50	1062.50
		WEIGHTED AVERAGE FOR THE YEAR		3.30	750.00	1062.50	1062.50
=====	629-01001	Survey Monument (Ty 1)		Each	=====		
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	2.00	500.00	420.89	212.91
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	20.00	155.00	244.52	240.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	1.00	6000.00	1358.33	975.00
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	6.00	200.00	715.89	450.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		29.00	389.66	313.29	306.92
		WEIGHTED AVERAGE FOR THE YEAR		29.00	389.66	313.29	306.92
=====	629-01002	Survey Monument (Ty 2)		Each	=====		
ER0361-118		US 36 MP 7.2 - 8.5	11/21/19	1.00	1500.00	828.94	1300.00
STA050A-029		US 50 FROM MP 352-359 BETWEEN	12/19/19	4.00	800.00	482.50	300.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		5.00	940.00	551.79	500.00
		WEIGHTED AVERAGE FOR THE YEAR		5.00	940.00	551.79	500.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 552

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	629-01003	Survey Monument (Ty 3)		Each	=====	=====	=====
ER119A-065	PR SH 119A BOULDER CANYON	PR SH 119A BOULDER CANYON	01/03/19	3.00	500.00	1400.87	1500.00
STA119A-069	SH 119: NEDERLAND - EAST	SH 119: NEDERLAND - EAST					
ER072A-040	PR SH72A FLOOD PERMANENT REPA	PR SH72A FLOOD PERMANENT REPA	01/31/19	3.00	850.00	416.45	360.00
NHPP072A-041	PR SH72A FLOOD PERMANENT REPA	PR SH72A FLOOD PERMANENT REPA					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			6.00	675.00	810.22	930.00
	WEIGHTED AVERAGE FOR THE YEAR			6.00	675.00	810.22	930.00
=====	629-01005	Survey Monument (Ty 5)		Each	=====	=====	=====
ER072A-040	PR SH72A FLOOD PERMANENT REPA	PR SH72A FLOOD PERMANENT REPA	01/31/19	40.00	250.00	227.12	240.00
NHPP072A-041	PR SH72A FLOOD PERMANENT REPA	PR SH72A FLOOD PERMANENT REPA					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			40.00	250.00	227.12	240.00
NHPP050A-038	US550 MONTROSE PHASE 1 ADA RA	US550 MONTROSE PHASE 1 ADA RA	09/05/19	1.00	300.00	1225.00	575.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	300.00	1225.00	575.00
	WEIGHTED AVERAGE FOR THE YEAR			41.00	251.22	233.32	248.17
=====	629-01006	Survey Monument (Ty 6)		Each	=====	=====	=====
NHPP050A-038	US550 MONTROSE PHASE 1 ADA RA	US550 MONTROSE PHASE 1 ADA RA	09/05/19	2.00	600.00	841.67	675.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			2.00	600.00	841.67	675.00
STR330A-002	SH 330 COLLBRAN	SH 330 COLLBRAN	12/05/19	3.00	300.00	455.00	260.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			3.00	300.00	455.00	260.00
	WEIGHTED AVERAGE FOR THE YEAR			5.00	420.00	648.33	426.00
=====	629-01031	Survey Monument (Ty 3A)		Each	=====	=====	=====
ER072A-040	PR SH72A FLOOD PERMANENT REPA	PR SH72A FLOOD PERMANENT REPA	01/31/19	3.00	500.00	664.15	605.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 553

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 629-01031		Survey Monument (Ty 3A)		Each =====			
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	1.00	500.00	843.95	750.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			4.00	500.00	706.23	641.25
STA0711-018		SH 71 SOUTH OF LIMON	10/03/19	9.00	600.00	951.11	1000.00
STA079A-015		SH 79 FY20 RESURFACING MP 19	11/07/19	10.00	800.00	877.36	650.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			19.00	705.26	908.23	815.79
	WEIGHTED AVERAGE FOR THE YEAR			23.00	669.57	836.85	785.43
===== 629-01050		Monument Box		Each =====			
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	1.00	500.00	180.00	160.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	500.00	180.00	160.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	500.00	180.00	160.00
===== 629-01065		Survey Monument (Ty 5S)		Each =====			
CR300-248		CRAIG RESIDENCY ADA RAMPS	05/16/19	14.00	750.00	849.67	965.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			14.00	750.00	849.67	965.00
NHPP050A-038		US550 MONTROSE PHASE 1 ADA RA	09/05/19	6.00	1500.00	975.00	625.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			6.00	1500.00	975.00	625.00
	WEIGHTED AVERAGE FOR THE YEAR			20.00	975.00	887.27	863.00
===== 629-01110		Locate Monuments		Hour =====			
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	4.00	200.00	180.00	160.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	8.00	180.00	182.50	190.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			12.00	186.67	181.67	180.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 554

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 629-01110		Locate Monuments		Hour	=====	=====	=====
STAR100-265		Concrete Resurfacing, Various	12/05/19	4.00	250.00	403.01	365.06
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			4.00	250.00	403.01	365.06
	WEIGHTED AVERAGE FOR THE YEAR			16.00	202.50	282.28	226.27
===== 629-01210		Adjust Monument Box		Each	=====	=====	=====
NHPP0881-030		SH 88 (BELLEVIEW) UNIVERSITY	12/19/19	10.00	500.00	634.60	550.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			10.00	500.00	634.60	550.00
	WEIGHTED AVERAGE FOR THE YEAR			10.00	500.00	634.60	550.00
===== 630-00000		Flagging		Hour	=====	=====	=====
STAR200-242		R2 NORTH PROGRAM WALL REPAIRS	01/03/19	400.00	28.00	27.59	26.00
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	14,000.00	20.00	16.49	25.02
NHPPR500-173		US 160_550 DURANGO SIGNALS OP	01/03/19	100.00	30.00	31.25	26.00
FSA0142-068		SH 14 & WCR 33 INTERSECTION I	01/03/19	280.00	28.00	49.81	57.75
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	500.00	35.00	29.20	29.00
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	10,570.00	28.50	29.65	27.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	12,000.00	28.00	24.66	21.20
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	4,000.00	28.00	27.65	28.08
MTCER300-247		MTCE R3 FY19 REGION ROUNDABOU	01/10/19	320.00	25.00	26.60	25.00
STR141A-047		SH 141 MP 120-143 MESA COUNTY	01/17/19	6,600.00	28.00	24.81	25.00
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	1,908.00	25.00	29.12	22.00
MTCER400-368		REGION 4 FY 19 STENCIL NW	01/17/19	1,100.00	20.00	24.75	12.00
STR0241-062		US 24 143.4 - 148	01/24/19	10,000.00	26.00	29.17	30.00
NHPPR100-250		PACKAGE A (I-25 / I-70 / I-76	01/24/19	300.00	35.00	34.41	35.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	6,700.00	30.00	29.42	28.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	200.00	22.00	26.50	25.50
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	1,200.00	30.00	28.77	30.00
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	3,749.00	30.00	27.25	29.50
NH2871-035		US 287 PASSING LANES SOUTH OF	02/07/19	500.00	24.00	26.03	24.68
ITSSW01-638		ETHERNET PHASE III (PRIMARILY	02/07/19	80.00	25.00	26.25	25.00
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	5,800.00	28.00	27.52	23.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	3,180.00	35.00	27.40	27.15

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-00000	Flagging		Hour =====			
NHPP1601-076		US 160 MANCOS HILL (MP 40.000	02/21/19	2,300.00	24.00	20.90	23.50
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	400.00	30.00	27.06	32.00
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	600.00	30.00	30.67	35.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	5,580.00	25.00	24.28	24.55
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	1,000.00	30.00	24.50	21.00
MPR200-253		R2 FY19 STENCIL PVMT MKG PROJ	03/07/19	750.00	25.00	21.67	12.00
NHPP006A-058		US 6 LOVELAND PASS - I-70 (FY	03/07/19	2,500.00	25.00	34.60	39.19
C R100-315		R1 ADA CURB RAMPS - PH 5	03/07/19	2,200.00	26.00	30.50	25.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	1,350.00	30.00	28.50	27.00
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	4,150.00	30.00	32.27	32.80
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	6,000.00	28.00	24.00	25.00
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	2,400.00	25.00	24.00	21.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	880.00	30.00	30.00	28.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	1,000.00	25.00	30.50	32.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	3,000.00	30.00	32.56	36.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	700.00	28.57	29.67	32.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	16,000.00	28.00	30.85	31.50
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		134,297.00	27.10	26.99	26.75
NHPP030A-035		US 285/SH30	04/04/19	750.00	32.00	30.00	30.00
STRR300-236		SH 92 and SH 133	04/04/19	3,500.00	28.00	27.00	27.00
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	100.00	26.00	30.67	26.00
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	32.00	30.00	34.25	29.50
MTCE0702-387		MTCE R3 FY19 I-70 TAPE	04/18/19	200.00	14.00	17.33	24.00
MTCER300-253		MTCE R3 FY19/20 REGION WIDE S	04/18/19	300.00	14.00	18.50	12.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	2,500.00	30.00	45.26	71.00
NHPP2851-012		US 285 Antonito to Estrella C	05/02/19	1,920.00	26.00	21.00	18.00
C2571-013		SH257 & 392:WINDSOR CURB RAMP	05/02/19	220.00	28.00	36.00	45.50
MTCE0641-103		MTCE R3 FY20 SH 64 RANGELY PE	05/02/19	500.00	30.00	20.25	8.00
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	240.00	30.00	33.35	33.00
FSA0061-090		SH 6: CENTER LINE RUMBLE STRI	05/02/19	480.00	25.00	0.10	0.10
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	120.00	30.00	31.17	31.00
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	640.00	30.00	29.95	30.00
CR300-248		CRAIG RESIDENCY ADA RAMPS	05/16/19	500.00	28.00	29.00	20.00
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	1,600.00	25.00	19.88	8.00
STMC430-020		ADA RAMPS DIVIDE ESB	05/23/19	512.00	12.00	30.00	30.00
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	2,160.00	30.00	30.50	33.00
STRR200-257		ROAD CLOSURE GATES ON VARIOUS	05/30/19	400.00	20.00	29.42	27.50
ER145A-081		SH 145 MP 21 EMERGENCY ROCKFA	06/07/19	480.00	25.00	28.57	30.00
NHPP030A-036		SH 30 & TOWER RD IMPROVEMENTS	06/13/19	960.00	30.00	26.00	26.00
CR500-205		R5 GUARDRAIL END TREATMENT EA	06/13/19	1,500.00	25.00	29.10	29.10
FSA0142-067		SH 14 RUMBLESTRIPS: AULT TO S	06/13/19	390.00	20.00	0.10	0.10
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	3,776.00	27.00	30.00	30.00



COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 556

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-00000	Flagging		Hour =====			
NHPP160A-030		US160 MM 43.2, 150.4, 156.3	06/20/19	400.00	23.00	26.89	26.00
C0502-085		US 50 MM 201.8 MONARCH AVALAN	06/27/19	100.00	33.00	37.50	38.50
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		24,280.00	26.94	28.72	29.53
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	8,658.00	25.20	25.20	25.20
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPPR500-207		R5 CHAIN STATION IMPROVEMENTS	07/11/19	400.00	30.00	25.59	30.00
MTCE 001A-004		MTCE FY20 R4 SH-1	07/11/19	150.00	29.00	28.50	28.00
FSA076A-010		I-76: VMS BOARDS EAST AND WES	07/18/19	300.00	30.00	26.90	3.00
FSA0361-125		US 36 RUMBLE STRIPS: ESTES TO	07/25/19	300.00	10.00	1.00	1.00
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	200.00	30.89	30.89	30.89
NHPP0361-126		US 36 EMERGENCY REPAIR	08/06/19	400.00	28.75	28.75	28.75
MTCER500-200		WEST 160 TO HIGH BRIDGE	08/08/19	720.00	30.00	24.50	24.00
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	2,400.00	25.00	24.50	26.00
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	1,000.00	31.25	31.25	31.25
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	40.00	30.00	36.67	35.00
NHPP050A-038		US550 MONTROSE PHASE 1 ADA RA	09/05/19	3,000.00	28.00	26.00	27.00
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	1,200.00	35.00	32.33	30.00
MTCE052A-048		MTCE R4 FY20 SH52A CRACK SEAL	09/19/19	600.00	32.00	34.80	32.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		19,368.00	27.03	26.72	25.91
STA0711-018		SH 71 SOUTH OF LIMON	10/03/19	11,350.00	28.00	31.40	25.00
CR400-366		BOULDER ADA CURB RAMPS PHASE	10/03/19	2,500.00	28.00	31.17	28.50
STMC040-043		FY19 PIKES PEAK AREA SIGNAL R	10/24/19	150.00	25.00	28.78	27.10
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	1,600.00	28.00	35.69	36.70
FSA0243-090		US 24 near Peyton from MP 326	10/31/19	1,000.00	25.00	35.32	40.00
ITS SW02-286		ITS FIBER TO STATE BUILDINGS	10/31/19	500.00	30.00	33.50	30.00
CR100-321		SIGNAL CABINET UPGRADE PHASE	10/31/19	40.00	32.00	36.00	33.00
MPC040-056		REGION 2 FY20 SIGN REPLACEMEN	10/31/19	10.00	25.00	35.00	30.00
STA079A-015		SH 79 FY20 RESURFACING MP 19	11/07/19	2,800.00	28.00	31.19	29.65
NHPP0702-377		I-70 VAIL EAST AND WEST	11/07/19	4,120.00	30.00	28.08	25.00
NHPP0702-380		THIS PROJECT IS LOCATED ALONG	11/14/19	6,000.00	28.00	25.00	29.00
ITS SW02-285		FY 19 ITS VMS UPGRADE	11/14/19	500.00	25.00	35.80	30.00
STA0504-905		US50C - 23RD LANE DRAINAGE IM	11/14/19	300.00	30.00	24.17	25.00
MTCER100-333		MTCE R1 FY20 FREEWAY SIGNING	11/14/19	40.00	35.00	42.00	34.00
STR196A-001		CRITICAL CULVERT REPAIR - SH1	11/14/19	480.00	35.00	26.00	26.00
ER0361-118		US 36 MP 7.2 - 8.5	11/21/19	4,000.00	30.00	37.53	31.00
MTCER400-378		Region 4 Stencil North East	11/21/19	600.00	20.00	12.00	12.00
BRR100-268		SH 119 WALL REPAIR @ MP 6.8	11/21/19	8.00	35.00	41.87	30.00
STAR100-265		Concrete Resurfacing, Various	12/05/19	3,600.00	32.00	32.50	34.99

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-00000							
		Flagging		Hour			
STR330A-002		SH 330 COLLEBRAN	12/05/19	4,500.00	35.00	25.00	25.00
SHE0881-031		FEDERAL BLVD. SH088A MP 1.98	12/05/19	400.00	30.00	32.70	22.50
SHE094A-035		HWY 94 & PEYTON HWY	12/05/19	100.00	25.00	39.14	50.00
NHPP0242-084		US 24 JOHNSON VILLAGE EAST CH	12/05/19	1,000.00	25.00	19.40	15.00
NHPP1602-172		US 160 REST AREA TRUCK PARKIN	12/05/19	100.00	25.00	27.50	27.50
STA050A-029		US 50 FROM MP 352-359 BETWEEN	12/19/19	3,000.00	26.00	26.67	22.00
STA0831-120		SH83A (LEETS DALE) MISS TO COLO	12/19/19	2,250.00	27.00	36.59	32.90
FBR0761-232		I-76 OVER CLEAR CREEK REHAB	12/19/19	100.00	30.00	37.55	31.20
C145A-077		SH 145 MP 24.5 & 49.3 & US 55	12/19/19	2,280.00	25.00	28.63	25.00
C R100-318		REGION 1 ADA CURB RAMPS ESB	12/19/19	2,400.00	35.00	45.50	45.00
NHPP0881-030		SH 88 (BELLEVIEW) UNIVERSITY	12/19/19	2,400.00	27.50	37.63	35.00
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	8,000.00	30.00	29.45	30.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		66,128.00	29.08	31.10	28.80
		WEIGHTED AVERAGE FOR THE YEAR		244,073.00	27.61	28.15	27.54
===== 630-00001							
		Pilot Car Operation		Hour			
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	800.00	50.00	64.49	65.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	3,000.00	60.00	33.86	45.50
STR141A-047		SH 141 MP 120-143 MESA COUNTY	01/17/19	1,920.00	60.00	50.38	50.00
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	150.00	50.00	61.75	63.00
NHPP1601-076		US 160 MANCOS HILL (MP 40.000)	02/21/19	800.00	40.00	37.30	43.00
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	160.00	50.00	96.51	60.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	6,400.00	60.00	56.25	72.70
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		13,230.00	57.95	49.25	56.89
STRR300-236		SH 92 and SH 133	04/04/19	720.00	60.00	60.00	60.00
NHPP2851-012		US 285 Antonito to Estrella C	05/02/19	360.00	46.00	43.33	50.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,080.00	55.33	50.00	56.67
FSA0361-125		US 36 RUMBLE STRIPS: ESTES TO	07/25/19	150.00	25.00	1.00	1.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		150.00	25.00	1.00	1.00
ER0361-118		US 36 MP 7.2 - 8.5	11/21/19	220.00	65.00	77.56	67.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 558

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-00001	Pilot Car Operation		Hour =====			
STR330A-002		SH 330 COLLEBRAN	12/05/19	300.00	60.00	60.00	60.00
NHPP0242-084		US 24 JOHNSON VILLAGE EAST CH	12/05/19	180.00	45.00	38.50	30.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		700.00	57.71	58.03	54.49
		WEIGHTED AVERAGE FOR THE YEAR		15,160.00	57.43	49.46	56.03
=====	630-00003	Uniformed Traf Ctrl		Hour =====			
NHPPR100-250		PACKAGE A (I-25 / I-70 / I-76	01/24/19	1,500.00	100.00	99.82	105.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	2,400.00	110.00	106.53	125.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	408.00	100.00	129.34	141.15
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	48.00	100.00	121.00	135.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	64.00	100.00	100.00	100.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	96.00	100.00	140.00	145.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4,516.00	105.31	106.39	119.99
NHPP030A-035		US 285/SH30	04/04/19	2,000.00	102.00	75.00	75.00
IM0252-472		I-25 CABLE BARRIER PHASE III	04/04/19	1,000.00	100.00	95.50	91.00
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	16.00	120.00	124.40	141.60
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	1,000.00	100.00	138.67	100.00
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	200.00	90.00	97.09	90.00
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	100.00	100.00	110.03	113.00
NHPP030A-036		SH 30 & TOWER RD IMPROVEMENTS	06/13/19	8.00	100.00	150.00	150.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		4,324.00	100.54	107.70	86.44
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	8,368.00	96.92	96.92	96.92
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
STAR400-353		Region 4 - US 287C at interse	07/11/19	72.00	100.00	157.50	145.00
MTCE 001A-004		MTCE FY20 R4 SH-1	07/11/19	24.00	100.00	93.63	95.00
FSA076A-010		I-76: VMS BOARDS EAST AND WES	07/18/19	70.00	150.00	168.80	115.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		8,534.00	97.39	100.70	97.47
STMC040-043		FY19 PIKES PEAK AREA SIGNAL R	10/24/19	100.00	150.00	135.75	145.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 559

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-00003	Uniformed Traf Ctrl		Hour =====			
CR100-321		SIGNAL CABINET UPGRADE PHASE	10/31/19	170.00	100.00	116.25	120.00
NHPP0702-377		I-70 VAIL EAST AND WEST	11/07/19	350.00	100.00	92.03	80.30
ITS SW02-285		FY 19 ITS VMS UPGRADE	11/14/19	24.00	100.00	131.35	125.00
STAR100-265		Concrete Resurfacing, Various	12/05/19	2,450.00	110.00	97.63	109.38
SHE0881-031		FEDERAL BLVD. SH088A MP 1.98	12/05/19	80.00	100.00	112.60	90.00
STA0831-120		SH83A(LEETSDALE):MISS TO COLO	12/19/19	1,000.00	90.00	127.18	87.30
FBR0761-232		I-76 OVER CLEAR CREEK REHAB	12/19/19	200.00	100.00	133.27	88.40
NHPP0881-030		SH 88 (BELLEVIEW) UNIVERSITY	12/19/19	640.00	120.00	125.40	100.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		5,014.00	106.44	108.82	101.75
		WEIGHTED AVERAGE FOR THE YEAR		22,388.00	101.62	106.60	100.84
=====	630-00004	Traf Ctrl Vehicle		Each =====			
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	2.00	5000.00	1160.00	1250.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	5000.00	1160.00	1250.00
NHPP030A-035		US 285/SH30	04/04/19	2.00	6500.00	4000.00	4000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	6500.00	4000.00	4000.00
STA0831-120		SH83A(LEETSDALE):MISS TO COLO	12/19/19	2.00	5500.00	4472.85	4621.00
NHPP0881-030		SH 88 (BELLEVIEW) UNIVERSITY	12/19/19	2.00	2750.00	5709.55	4700.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	4125.00	5159.91	4660.50
		WEIGHTED AVERAGE FOR THE YEAR		8.00	4937.50	4147.63	3642.75
=====	630-00006	Uniformed Traf Ctrl (Vehicle)		Hour =====			
CR100-321		SIGNAL CABINET UPGRADE PHASE	10/31/19	170.00	35.00	38.50	28.00
MTCER100-333		MTCE R1 FY20 FREEWAY SIGNING	11/14/19	40.00	45.00	128.00	136.00
STAR100-265		Concrete Resurfacing, Various	12/05/19	2,450.00	45.00	26.11	27.35
FBR0761-232		I-76 OVER CLEAR CREEK REHAB	12/19/19	200.00	19.00	30.62	10.40
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2,860.00	42.59	27.53	27.72
		WEIGHTED AVERAGE FOR THE YEAR		2,860.00	42.59	27.53	27.72

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 560

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-00007	Traf Ctrl Inspection		Day	=====	=====	=====
STAR200-242		R2 NORTH PROGRAM WALL REPAIRS	01/03/19	28.00	175.00	216.18	208.00
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	72.00	150.00	136.90	174.56
FSA0142-068		SH 14 & WCR 33 INTERSECTION I	01/03/19	18.00	200.00	159.00	105.00
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	26.00	200.00	127.00	125.00
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	195.00	187.18	370.13	450.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	150.00	250.00	239.20	247.00
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	70.00	250.00	209.48	130.00
STR141A-047		SH 141 MP 120-143 MESA COUNTY	01/17/19	32.00	300.00	303.51	260.00
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	25.00	225.00	411.72	525.00
STR0241-062		US 24 143.4 - 148	01/24/19	60.00	300.00	403.33	420.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	120.00	250.00	201.22	220.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	56.00	50.00	55.67	51.00
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	10.00	175.00	173.60	150.00
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	70.00	250.00	165.25	116.00
NH2871-035		US 287 PASSING LANES SOUTH OF	02/07/19	48.00	180.00	238.57	220.50
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY	02/07/19	20.00	190.00	85.00	5.00
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	85.00	150.00	150.98	90.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	40.00	200.00	226.83	195.40
NHPP1601-076		US 160 MANCOS HILL (MP 40.000	02/21/19	48.00	100.00	97.50	107.50
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	60.00	250.00	259.23	420.00
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	60.00	200.00	204.67	250.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	78.00	200.00	106.00	112.00
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	90.00	200.00	331.50	460.00
NHPP006A-058		US 6 LOVELAND PASS - I-70 (FY	03/07/19	45.00	200.00	304.11	408.22
C R100-315		R1 ADA CURB RAMPS - PH 5	03/07/19	24.00	220.00	275.00	150.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	40.00	175.00	125.00	150.00
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	85.00	400.00	403.33	410.00
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	55.00	300.00	285.00	300.00
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	50.00	170.00	205.00	110.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	40.00	150.00	239.33	225.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	56.00	185.00	187.50	255.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	40.00	175.00	226.16	250.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	60.00	190.00	210.67	312.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	252.00	300.00	365.55	424.00
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,208.00	222.15	262.35	266.72
NHPP030A-035		US 285/SH30	04/04/19	73.00	175.00	250.00	250.00
STRR300-236		SH 92 and SH 133	04/04/19	25.00	300.00	350.00	350.00
IM0252-472		I-25 CABLE BARRIER PHASE III	04/04/19	75.00	130.00	233.50	167.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-00007	Traf Ctrl Inspection		Day	=====	=====	=====
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	60.00	250.00	306.67	200.00
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	16.00	185.00	166.75	236.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	110.00	175.00	411.67	500.00
NHPP2851-012		US 285 Antonito to Estrella C	05/02/19	18.00	125.00	125.00	75.00
C2571-013		SH257 & 392:WINDSOR CURB RAMP	05/02/19	35.00	170.00	314.67	411.00
MTCE0641-103		MTCE R3 FY20 SH 64 RANGELY PE	05/02/19	20.00	200.00	162.50	30.00
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	14.00	200.00	307.50	225.00
FSA0061-090		SH 6: CENTER LINE RUMBLE STRI	05/02/19	6.00	150.00	250.00	250.00
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	69.00	180.00	173.83	159.00
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	40.00	190.00	243.74	100.00
CR300-248		CRAIG RESIDENCY ADA RAMPS	05/16/19	48.00	175.00	280.33	300.00
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	20.00	200.00	247.50	300.00
STMC430-020		ADA RAMPS DIVIDE ESB	05/23/19	21.00	122.00	215.00	215.00
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	37.00	300.00	320.00	415.00
ER145A-081		SH 145 MP 21 EMERGENCY ROCKFA	06/07/19	12.00	200.00	77.35	78.00
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	36.00	200.00	322.82	226.00
NHPP030A-036		SH 30 & TOWER RD IMPROVEMENTS	06/13/19	40.00	200.00	100.00	100.00
CR500-205		R5 GUARDRAIL END TREATMENT EA	06/13/19	12.00	220.00	250.00	250.00
FSA0142-067		SH 14 RUMBLESTRIPS: AULT TO S	06/13/19	4.00	200.00	250.00	250.00
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	65.00	160.00	107.50	150.00
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	30.00	300.00	218.34	220.00
C0502-085		US 50 MM 201.8 MONARCH AVALAN	06/27/19	4.00	700.00	381.50	478.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		890.00	193.77	267.62	249.28
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	274.00	105.00	105.00	105.00
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
STAR400-353		Region 4 - US 287C at interse	07/11/19	48.00	200.00	165.00	155.00
NHPPR500-207		R5 CHAIN STATION IMPROVEMENTS	07/11/19	32.00	120.00	257.25	220.00
MTCE 001A-004		MTCE FY20 R4 SH-1	07/11/19	4.00	225.00	150.00	150.00
FSA076A-010		I-76: VMS BOARDS EAST AND WES	07/18/19	25.00	200.00	411.40	25.00
FSA0361-125		US 36 RUMBLE STRIPS: ESTES TO	07/25/19	6.00	200.00	300.00	300.00
MTCE 0761-234		I76 MP 69-77	08/01/19	15.00	350.00	519.13	515.00
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	378.00	275.77	275.77	275.77
NHPP0361-126		US 36 EMERGENCY REPAIR	08/06/19	21.00	184.00	184.00	184.00
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	18.00	100.00	362.50	385.00
CR400-367		R4 LONGMONT ADA CURB RAMPS	08/22/19	30.00	200.00	350.00	500.00
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	35.00	195.42	195.42	195.42
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	15.00	250.00	106.67	75.00
NHPP050A-038		US550 MONTROSE PHASE 1 ADA RA	09/05/19	52.00	175.00	354.67	350.00
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	24.00	250.00	483.33	600.00
MTCE052A-048		MTCE R4 FY20 SH52A CRACK SEAL	09/19/19	4.00	250.00	202.67	170.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		981.00	200.97	268.32	229.64
STA0711-018		SH 71 SOUTH OF LIMON	10/03/19	75.00	200.00	336.90	230.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-00007		Traf Ctrl Inspection		Day =====			
CR400-366		BOULDER ADA CURB RAMPS PHASE	10/03/19	30.00	175.00	336.67	500.00
STMC040-043		FY19 PIKES PEAK AREA SIGNAL R	10/24/19	73.00	200.00	210.00	185.00
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	52.00	200.00	175.56	97.80
FSA0243-090		US 24 near Peyton from MP 326	10/31/19	40.00	200.00	218.26	120.00
ITS SW02-286		ITS FIBER TO STATE BUILDINGS	10/31/19	10.00	250.00	322.50	125.00
CR100-321		SIGNAL CABINET UPGRADE PHASE	10/31/19	19.00	250.00	226.25	115.00
STA079A-015		SH 79 FY20 RESURFACING MP 19	11/07/19	20.00	200.00	177.58	200.00
NHPP0702-377		I-70 VAIL EAST AND WEST	11/07/19	60.00	500.00	424.76	475.00
NHPP0702-380		THIS PROJECT IS LOCATED ALONG	11/14/19	88.00	400.00	73.80	77.00
ITS SW02-285		FY 19 ITS VMS UPGRADE	11/14/19	10.00	185.00	335.50	125.00
STA0504-905		US50C - 23RD LANE DRAINAGE IM	11/14/19	50.00	200.00	77.78	100.00
MTCER100-333		MTCE R1 FY20 FREEWAY SIGNING	11/14/19	100.00	250.00	79.00	118.00
STR196A-001		CRITICAL CULVERT REPAIR - SH1	11/14/19	10.00	175.00	400.00	400.00
ER0361-118		US 36 MP 7.2 - 8.5	11/21/19	255.00	300.00	591.76	560.00
BRR100-268		SH 119 WALL REPAIR @ MP 6.8	11/21/19	15.00	250.00	202.52	100.00
STAR100-265		Concrete Resurfacing, Various	12/05/19	135.00	225.00	376.72	328.12
STR330A-002		SH 330 COLLBRAN	12/05/19	24.00	200.00	250.00	250.00
SHE0881-031		FEDERAL BLVD. SH088A MP 1.98	12/05/19	60.00	185.00	264.20	130.00
SHE094A-035		HWY 94 & PEYTON HWY	12/05/19	40.00	200.00	273.39	120.00
NHPP0242-084		US 24 JOHNSON VILLAGE EAST CH	12/05/19	20.00	125.00	106.25	50.00
NHPP1602-172		US 160 REST AREA TRUCK PARKIN	12/05/19	16.00	200.00	75.00	75.00
STA050A-029		US 50 FROM MP 352-359 BETWEEN	12/19/19	125.00	200.00	104.73	100.00
STA0831-120		SH83A(LEETSDALE):MISS TO COLO	12/19/19	28.00	175.00	253.66	210.00
FBR0761-232		I-76 OVER CLEAR CREEK REHAB	12/19/19	55.00	175.00	223.78	130.00
C145A-077		SH 145 MP 24.5 & 49.3 & US 55	12/19/19	58.00	200.00	118.60	100.00
C R100-318		REGION 1 ADA CURB RAMPS ESB	12/19/19	24.00	450.00	465.00	650.00
NHPP0881-030		SH 88 (BELLEVIEW) UNIVERSITY	12/19/19	24.00	175.00	321.16	175.00
FSA0253-258		I-25: FORT COLLINS NORTH CABL	12/19/19	25.00	175.00	181.00	229.00
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	60.00	420.00	385.34	388.50
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1,601.00	252.48	288.73	256.07
	WEIGHTED AVERAGE FOR THE YEAR			5,680.00	222.60	271.01	254.31
===== 630-00009		Traf Ctrl Vehicle (Truck)		Each =====			
NHPP0702-380		THIS PROJECT IS LOCATED ALONG	11/14/19	1.00	10000.00	2110.00	2200.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	10000.00	2110.00	2200.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	10000.00	2110.00	2200.00
===== 630-00012		Traf Ctrl Mgmt		Day =====			
STAR200-242		R2 NORTH PROGRAM WALL REPAIRS	01/03/19	111.00	700.00	815.21	733.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-00012	Traf Ctrl Mgmt		Day =====			
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	122.00	700.00	1157.46	1454.64
NHPPR500-173		US 160_550 DURANGO SIGNALS OP	01/03/19	40.00	850.00	733.00	806.00
FSA0142-068		SH 14 & WCR 33 INTERSECTION I	01/03/19	15.00	700.00	710.00	420.00
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	69.00	850.00	588.80	575.00
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	380.00	765.00	1096.99	1000.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	250.00	750.00	764.20	904.00
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	156.00	1800.00	654.15	676.00
MTCER300-247		MTCE R3 FY19 REGION ROUNDABOU	01/10/19	35.00	800.00	580.00	500.00
STR141A-047		SH 141 MP 120-143 MESA COUNTY	01/17/19	110.00	900.00	864.90	850.00
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	53.00	1000.00	904.81	715.00
MTCER400-368		REGION 4 FY 19 STENCIL NW	01/17/19	150.00	135.00	450.00	150.00
STR0241-062		US 24 143.4 - 148	01/24/19	140.00	900.00	1246.67	1200.00
NHPPR100-250		PACKAGE A (I-25 / I-70 / I-76	01/24/19	121.00	850.00	1034.72	1127.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	240.00	850.00	891.94	790.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	126.00	400.00	620.67	590.00
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	25.00	800.00	1113.00	1100.00
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	170.00	1000.00	1000.00	1050.00
NH2871-035		US 287 PASSING LANES SOUTH OF	02/07/19	120.00	950.00	722.12	682.50
ITSSW01-638		ETHERNET PHASE III (PRIMARILY	02/07/19	200.00	550.00	690.00	500.00
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	160.00	800.00	943.84	650.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	106.00	850.00	1013.82	640.50
NHPP1601-076		US 160 MANCOS HILL (MP 40.000	02/21/19	52.00	750.00	675.33	780.00
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	135.00	1000.00	1162.10	980.00
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	75.00	750.00	908.67	900.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	193.00	800.00	754.50	809.00
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	150.00	725.00	674.22	510.00
MPR200-253		R2 FY19 STENCIL PVMT MKG PROJ	03/07/19	40.00	600.00	415.00	150.00
NHPP006A-058		US 6 LOVELAND PASS - I-70 (FY	03/07/19	105.00	680.00	1144.30	1088.60
C R100-315		R1 ADA CURB RAMPS - PH 5	03/07/19	60.00	650.00	1017.50	650.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	120.00	850.00	785.00	770.00
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	99.00	1400.00	1008.33	1025.00
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	115.00	900.00	965.00	950.00
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	90.00	600.00	1050.00	1300.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	110.00	850.00	1365.33	1475.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	140.00	750.00	900.00	900.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	100.00	750.00	1218.35	900.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	154.00	815.00	1203.33	1310.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	558.00	900.00	1089.63	1180.00
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		5,195.00	821.55	916.94	877.09
NHPP030A-035		US 285/SH30	04/04/19	145.00	850.00	1250.00	1250.00



PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-00012	Traf Ctrl Mgmt		Day =====			
STRR300-236		SH 92 and SH 133	04/04/19	40.00	900.00	1000.00	1000.00
IM0252-472		I-25 CABLE BARRIER PHASE III	04/04/19	177.00	1100.00	1200.00	1400.00
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	30.00	750.00	986.67	560.00
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	60.00	850.00	939.03	702.10
MTCE0702-387		MTCE R3 FY19 I-70 TAPE	04/18/19	20.00	200.00	416.67	450.00
MTCE0300-253		MTCE R3 FY19/20 REGION WIDE S	04/18/19	90.00	200.00	735.00	150.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	500.00	750.00	2300.00	1200.00
NHPP2851-012		US 285 Antonito to Estrella C	05/02/19	35.00	750.00	708.33	800.00
C2571-013		SH257 & 392:WINDSOR CURB RAMP	05/02/19	60.00	700.00	1106.00	700.00
MTCE0641-103		MTCE R3 FY20 SH 64 RANGELY PE	05/02/19	45.00	900.00	567.50	300.00
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	34.00	850.00	1271.00	745.00
FSA0061-090		SH 6: CENTER LINE RUMBLE STRI	05/02/19	16.00	250.00	100.00	100.00
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	172.00	700.00	1275.33	1276.00
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	80.00	900.00	1164.74	875.00
CR300-248		CRAIG RESIDENCY ADA RAMPS	05/16/19	136.00	750.00	1056.00	1400.00
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	50.00	1000.00	827.50	1000.00
STMC430-020		ADA RAMPS DIVIDE ESB	05/23/19	32.00	733.00	600.00	600.00
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	90.00	1010.00	1000.00	1075.00
STRR200-257		ROAD CLOSURE GATES ON VARIOUS	05/30/19	35.00	500.00	914.00	825.00
MPR200-255		FY20 R2 PAVEMENT MARKING PROJ	06/06/19	20.00	100.00	716.67	400.00
ER145A-081		SH 145 MP 21 EMERGENCY ROCKFA	06/07/19	30.00	800.00	831.42	969.00
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	88.00	850.00	819.84	793.00
NHPP030A-036		SH 30 & TOWER RD IMPROVEMENTS	06/13/19	40.00	900.00	300.00	300.00
CR500-205		R5 GUARDRAIL END TREATMENT EA	06/13/19	55.00	1100.00	750.00	750.00
FSA0142-067		SH 14 RUMBLESTRIPS: AULT TO S	06/13/19	13.00	150.00	100.00	100.00
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	155.00	800.00	882.50	1000.00
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	72.00	800.00	560.00	570.00
C0502-085		US 50 MM 201.8 MONARCH AVALAN	06/27/19	5.00	1100.00	882.50	985.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2,325.00	786.54	1287.21	988.38
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	2,353.00	987.00	987.00	987.00
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
STAR400-353		Region 4 - US 287C at interse	07/11/19	120.00	825.00	1022.50	1070.00
NHPPR500-207		R5 CHAIN STATION IMPROVEMENTS	07/11/19	80.00	850.00	810.25	660.00
MTCE 001A-004		MTCE FY20 R4 SH-1	07/11/19	10.00	900.00	1025.00	1050.00
FSA076A-010		I-76: VMS BOARDS EAST AND WES	07/18/19	75.00	800.00	799.40	883.00
FSA0361-125		US 36 RUMBLE STRIPS: ESTES TO	07/25/19	15.00	200.00	1.00	1.00
MTCE 0761-234		I76 MP 69-77	08/01/19	30.00	910.00	1026.93	1000.00
MTCE0500-200		WEST 160 TO HIGH BRIDGE	08/08/19	39.00	800.00	800.00	750.00
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	60.00	1200.00	736.50	788.00
CR400-367		R4 LONGMONT ADA CURB RAMPS	08/22/19	73.00	775.00	810.50	500.00
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	40.00	1175.12	1175.12	1175.12
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	85.00	850.00	814.67	910.00
NHPP050A-038		US550 MONTROSE PHASE 1 ADA RA	09/05/19	110.00	750.00	1098.67	900.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-00012	Traf Ctrl Mgmt		Day =====			
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	64.00	1150.00	773.33	950.00
MTCE052A-048		MTCE R4 FY20 SH52A CRACK SEAL	09/19/19	15.00	850.00	1215.00	1115.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3,169.00	958.22	937.30	954.33
STA0711-018		SH 71 SOUTH OF LIMON	10/03/19	145.00	775.00	1022.77	800.00
CR400-366		BOULDER ADA CURB RAMPS PHASE	10/03/19	74.00	750.00	1011.67	940.00
STMC040-043		FY19 PIKES PEAK AREA SIGNAL R	10/24/19	182.00	900.00	1015.00	1115.00
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	130.00	750.00	793.20	733.00
FSA0243-090		US 24 near Peyton from MP 326	10/31/19	100.00	800.00	957.49	550.00
ITS SW02-286		ITS FIBER TO STATE BUILDINGS	10/31/19	180.00	850.00	520.00	150.00
CR100-321		SIGNAL CABINET UPGRADE PHASE	10/31/19	95.00	850.00	952.25	784.00
MPC040-056		REGION 2 FY20 SIGN REPLACEMENT	10/31/19	50.00	300.00	850.00	900.00
STA079A-015		SH 79 FY20 RESURFACING MP 19	11/07/19	60.00	775.00	888.20	765.00
NHPP0702-377		I-70 VAIL EAST AND WEST	11/07/19	120.00	1800.00	2628.03	2600.00
NHPP0702-380		THIS PROJECT IS LOCATED ALONG	11/14/19	127.00	1200.00	1151.00	1155.00
ITS SW02-285		FY 19 ITS VMS UPGRADE	11/14/19	180.00	775.00	853.50	150.00
STA0504-905		US50C - 23RD LANE DRAINAGE IM	11/14/19	69.00	500.00	561.11	400.00
MT CER100-333		MTCE R1 FY20 FREEWAY SIGNING	11/14/19	100.00	1250.00	1225.00	950.00
STR196A-001		CRITICAL CULVERT REPAIR - SH1	11/14/19	30.00	845.00	600.00	600.00
ER0361-118		US 36 MP 7.2 - 8.5	11/21/19	240.00	1000.00	1384.89	1250.00
MT CER400-378		Region 4 Stencil North East	11/21/19	80.00	250.00	250.00	250.00
BRR100-268		SH 119 WALL REPAIR @ MP 6.8	11/21/19	30.00	1500.00	682.79	300.00
STAR100-265		Concrete Resurfacing, Various	12/05/19	245.00	1250.00	1120.38	957.00
STR330A-002		SH 330 COLLEBRAN	12/05/19	60.00	900.00	975.00	975.00
SHE0881-031		FEDERAL BLVD. SH088A MP 1.98	12/05/19	120.00	850.00	1062.40	775.00
SHE094A-035		HWY 94 & PEYTON HWY	12/05/19	80.00	800.00	968.04	700.00
NHPP0242-084		US 24 JOHNSON VILLAGE EAST CH	12/05/19	20.00	850.00	629.75	600.00
NHPP1602-172		US 160 REST AREA TRUCK PARKIN	12/05/19	45.00	800.00	937.50	937.50
STA050A-029		US 50 FROM MP 352-359 BETWEEN	12/19/19	170.00	825.00	668.13	550.00
STA0831-120		SH83A(LEETS DALE):MISS TO COLO	12/19/19	74.00	750.00	1183.78	1438.00
FBR0761-232		I-76 OVER CLEAR CREEK REHAB	12/19/19	25.00	900.00	1185.58	1378.00
C145A-077		SH 145 MP 24.5 & 49.3 & US 55	12/19/19	120.00	800.00	734.60	600.00
C R100-318		REGION 1 ADA CURB RAMPS ESB	12/19/19	60.00	700.00	1000.00	1000.00
NHPP0881-030		SH 88 (BELLEVIEW) UNIVERSITY	12/19/19	60.00	750.00	1334.95	1400.00
FSA0253-258		I-25: FORT COLLINS NORTH CABL	12/19/19	75.00	875.00	948.75	1340.00
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	131.00	1200.00	1168.67	1082.25
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3,277.00	917.15	1048.28	877.40
		WEIGHTED AVERAGE FOR THE YEAR		13,966.00	869.16	1003.69	913.93

=====	630-00015	Uniformed Traf Ctrl Coordination		Hour =====			
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	10.00	87.00	45.60	16.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 566

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-00015		Uniformed Traf Ctrl Coordination		Hour =====			
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	30.00	75.00	34.17	15.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		40.00	78.00	38.25	15.25
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	8.00	125.00	62.50	115.00
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	50.00	125.00	109.50	82.00
MPR200-255		FY20 R2 PAVEMENT MARKING PROJ	06/06/19	840.00	120.00	98.33	20.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		898.00	120.32	98.74	24.30
STAR400-353		Region 4 - US 287C at interse	07/11/19	8.00	80.00	68.00	21.00
MTCE 001A-004		MTCE FY20 R4 SH-1	07/11/19	8.00	50.00	32.75	32.00
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	30.00	55.15	55.15	55.15
MTCE052A-048		MTCE R4 FY20 SH52A CRACK SEAL	09/19/19	10.00	50.00	93.00	225.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		56.00	57.04	65.83	77.29
STMC040-043		FY19 PIKES PEAK AREA SIGNAL R	10/24/19	5.00	21.00	90.63	37.50
STAR100-265		Concrete Resurfacing, Various	12/05/19	120.00	35.00	29.52	27.35
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		125.00	34.44	31.49	27.76
		WEIGHTED AVERAGE FOR THE YEAR		1,119.00	106.05	83.71	27.01
===== 630-00017		Traffic Control Management (Special)		Day =====			
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	50.00	100.00	1111.47	1000.00
STA119A-069		SH 119: NEDERLAND - EAST					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		50.00	100.00	1111.47	1000.00
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	140.00	1103.09	1103.09	1103.09
NHPP0361-126		US 36 EMERGENCY REPAIR	08/06/19	7.00	1150.00	1150.00	1150.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		147.00	1105.32	1105.32	1105.32
		WEIGHTED AVERAGE FOR THE YEAR		197.00	850.17	1109.82	1078.59

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 567

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-00030	Courtesy Patrol		Day	=====		
NHPP0252-477 FBR0252-486		I-25 SOUTH GAP PACKAGE 3 I-25 S GAP - BE BRIDGES UPPER	07/02/19	468.00	1217.78	1217.78	1217.78
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		468.00	1217.78	1217.78	1217.78
		WEIGHTED AVERAGE FOR THE YEAR		468.00	1217.78	1217.78	1217.78
=====	630-00031	Courtesy Patrol		Hour	=====		
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	600.00	75.00	141.67	125.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		600.00	75.00	141.67	125.00
		WEIGHTED AVERAGE FOR THE YEAR		600.00	75.00	141.67	125.00
=====	630-00040	Develop Traf Incident Mgmt Plan		LUMP SUM	=====		
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	1.00	1200.00	3100.00	500.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	1200.00	3100.00	500.00
ER0361-118		US 36 MP 7.2 - 8.5	11/21/19	1.00	10000.00	3363.50	2700.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	10000.00	3363.50	2700.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	5600.00	3231.75	1600.00
=====	630-00041	Implement Traf Incident Mgmt Plan		Month	=====		
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	6.00	300.00	2766.67	300.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		6.00	300.00	2766.67	300.00
ER0361-118		US 36 MP 7.2 - 8.5	11/21/19	13.00	1000.00	1928.81	1000.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		13.00	1000.00	1928.81	1000.00
		WEIGHTED AVERAGE FOR THE YEAR		19.00	778.95	2193.39	778.95

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 568

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-80000	Traffic Control Devices (Maintain)		Day	=====	=====	=====
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	75.00	140.46	140.46	140.46
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		75.00	140.46	140.46	140.46
		WEIGHTED AVERAGE FOR THE YEAR		75.00	140.46	140.46	140.46
=====	630-80001	Flash Beacon (Port)		Each	=====	=====	=====
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	4.00	1000.00	1688.00	2530.00
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	4.00	550.00	672.20	120.70
NHPPR100-250		PACKAGE A (I-25 / I-70 / I-76	01/24/19	6.00	900.00	577.77	590.00
NH2871-035		US 287 PASSING LANES SOUTH OF	02/07/19	8.00	650.00	1286.37	1155.00
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	16.00	1000.00	372.20	110.00
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	4.00	775.00	1410.00	1230.00
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	4.00	850.00	865.00	900.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	10.00	650.00	1033.33	300.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	12.00	1200.00	770.87	1450.00
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		68.00	885.29	696.98	731.66
NHPP030A-035		US 285/SH30	04/04/19	12.00	1000.00	1100.00	1100.00
IM0252-472		I-25 CABLE BARRIER PHASE III	04/04/19	11.00	100.00	1200.00	900.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	25.00	1250.00	1376.06	118.00
MTCE0641-103		MTCE R3 FY20 SH 64 RANGELY PE	05/02/19	2.00	700.00	525.00	150.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		50.00	915.00	1282.34	527.00
FSA076A-010		I-76: VMS BOARDS EAST AND WES	07/18/19	8.00	1000.00	438.80	115.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		8.00	1000.00	438.80	115.00
STA0711-018		SH 71 SOUTH OF LIMON	10/03/19	8.00	800.00	1415.10	1200.00
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	4.00	800.00	1091.60	733.00
FSA0243-090		US 24 near Peyton from MP 326	10/31/19	2.00	1000.00	663.43	550.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 569

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-80001 Flash Beacon (Port) Each =====							
NHPP0702-377		I-70 VAIL EAST AND WEST	11/07/19	17.00	1200.00	1394.52	1200.00
STR196A-001		CRITICAL CULVERT REPAIR - SH1	11/14/19	6.00	1000.00	440.00	440.00
STAR100-265		Concrete Resurfacing, Various	12/05/19	4.00	1200.00	615.43	492.17
SHE0881-031		FEDERAL BLVD. SH088A MP 1.98	12/05/19	8.00	1200.00	712.00	1150.00
C R100-318		REGION 1 ADA CURB RAMPS ESB	12/19/19	12.00	800.00	787.50	75.00
NHPP0881-030		SH 88 (BELLEVIEW) UNIVERSITY	12/19/19	12.00	730.00	1008.38	1150.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			73.00	969.32	1043.46	856.72
	WEIGHTED AVERAGE FOR THE YEAR			199.00	928.19	887.39	700.38
===== 630-80002 Flash Beacon (Solar) Each =====							
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	20.00	850.00	389.19	232.74
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	2.00	2000.00	1256.54	1500.00
STA119A-069		SH 119: NEDERLAND - EAST					
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	6.00	1100.00	968.68	1100.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			28.00	985.71	720.15	509.10
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	16.00	725.00	473.33	200.00
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	4.00	1300.00	870.75	1180.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			20.00	840.00	572.69	396.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	2.00	787.50	787.50	787.50
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	10.00	882.47	882.47	882.47
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			12.00	866.64	866.64	866.64
NHPP0702-380		THIS PROJECT IS LOCATED ALONG	11/14/19	38.00	900.00	843.33	880.00
ER0361-118		US 36 MP 7.2 - 8.5	11/21/19	8.00	300.00	1274.11	1100.00
SHE094A-035		HWY 94 & PEYTON HWY	12/05/19	2.00	500.00	853.99	895.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			48.00	783.33	915.57	917.29
	WEIGHTED AVERAGE FOR THE YEAR			108.00	855.55	772.88	709.30

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-80305		Flagging Station Light		Each			
STR141A-047		SH 141 MP 120-143 MESA COUNTY	01/17/19	2.00	1200.00	3613.84	3500.00
MTCER400-368		REGION 4 FY 19 STENCIL NW	01/17/19	4.00	110.00	693.75	500.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	6.00	1500.00	2622.58	1100.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
MPR200-253		R2 FY19 STENCIL PVMT MKG PROJ	03/07/19	4.00	1290.00	1083.33	500.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		16.00	1062.50	2239.22	1100.00
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	2.00	2200.00	1040.00	1500.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	2200.00	1040.00	1500.00
MTCER400-378		Region 4 Stencil North East	11/21/19	4.00	600.00	250.00	250.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	600.00	250.00	250.00
		WEIGHTED AVERAGE FOR THE YEAR		22.00	1081.82	2092.97	981.82
===== 630-80335		Barricade (3 M-A) (Temp)		Each			
STAR200-242		R2 NORTH PROGRAM WALL REPAIRS	01/03/19	2.00	125.00	210.57	208.00
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	12.00	160.00	295.49	300.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	4.00	240.00	237.94	152.00
STR0241-062		US 24 143.4 - 148	01/24/19	12.00	185.00	258.33	360.00
NHPPR100-250		PACKAGE A (I-25 / I-70 / I-76	01/24/19	20.00	125.00	95.92	95.00
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	4.00	150.00	111.71	250.00
ITSSW01-638		ETHERNET PHASE III (PRIMARILY	02/07/19	3.00	220.00	160.00	100.00
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	2.00	175.00	321.41	275.00
C R100-315		R1 ADA CURB RAMPS - PH 5	03/07/19	8.00	250.00	167.50	100.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	14.00	145.00	140.00	250.00
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	2.00	150.00	268.75	256.25
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	6.00	150.00	63.50	60.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	10.00	185.00	120.50	195.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	4.00	135.00	120.21	250.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	8.00	150.00	175.00	55.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	4.00	250.00	372.25	424.00
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		115.00	167.65	191.07	195.62

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 571

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-80335		Barricade (3 M-A) (Temp)		Each	=====	=====	=====
NHPP030A-035		US 285/SH30	04/04/19	20.00	130.00	210.00	210.00
IM0252-472		I-25 CABLE BARRIER PHASE III	04/04/19	3.00	80.00	167.50	85.00
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	12.00	125.00	158.50	118.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	10.00	200.00	269.92	118.00
C2571-013		SH257 & 392:WINDSOR CURB RAMP	05/02/19	9.00	150.00	149.00	110.00
MTCE0641-103		MTCE R3 FY20 SH 64 RANGELY PE	05/02/19	20.00	160.00	27.50	1.00
CR300-248		CRAIG RESIDENCY ADA RAMPS	05/16/19	8.00	170.00	152.00	5.00
STMC430-020		ADA RAMPS DIVIDE ESB	05/23/19	8.00	78.00	120.00	120.00
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	12.00	360.00	82.50	100.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		102.00	168.57	143.71	100.60
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	10.00	120.75	120.75	120.75
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
FSA076A-010		I-76: VMS BOARDS EAST AND WES	07/18/19	3.00	160.00	168.20	115.00
NHPP050A-038		US550 MONTROSE PHASE 1 ADA RA	09/05/19	8.00	170.00	226.67	275.00
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	8.00	150.00	231.67	195.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		29.00	146.47	201.79	183.19
CR400-366		BOULDER ADA CURB RAMPS PHASE	10/03/19	16.00	150.00	136.67	150.00
STMC040-043		FY19 PIKES PEAK AREA SIGNAL R	10/24/19	4.00	250.00	220.00	205.00
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	8.00	173.00	201.56	97.80
NHPP0702-377		I-70 VAIL EAST AND WEST	11/07/19	2.00	220.00	313.01	300.00
NHPP0702-380		THIS PROJECT IS LOCATED ALONG	11/14/19	50.00	200.00	263.33	275.00
STA0504-905		US50C - 23RD LANE DRAINAGE IM	11/14/19	6.00	230.00	65.28	75.00
MT CER100-333		MTCE R1 FY20 FREEWAY SIGNING	11/14/19	3.00	150.00	268.00	236.00
ER0361-118		US 36 MP 7.2 - 8.5	11/21/19	6.00	150.00	291.02	280.00
BRR100-268		SH 119 WALL REPAIR @ MP 6.8	11/21/19	2.00	200.00	103.55	50.00
STAR100-265		Concrete Resurfacing, Various	12/05/19	20.00	150.00	97.69	98.44
SHE0881-031		FEDERAL BLVD. SH088A MP 1.98	12/05/19	4.00	125.00	122.20	140.00
STA050A-029		US 50 FROM MP 352-359 BETWEEN	12/19/19	16.00	175.00	81.15	31.25
STA0831-120		SH83A (LEETSDALE):MISS TO COLO	12/19/19	4.00	130.00	158.91	100.00
FBR0761-232		I-76 OVER CLEAR CREEK REHAB	12/19/19	9.00	170.00	215.44	105.00
C R100-318		REGION 1 ADA CURB RAMPS ESB	12/19/19	4.00	200.00	362.50	525.00
NHPP0881-030		SH 88 (BELLEVIEW) UNIVERSITY	12/19/19	4.00	130.00	174.96	115.00
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	2.00	200.00	308.00	166.50
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		160.00	177.65	184.18	178.48
		WEIGHTED AVERAGE FOR THE YEAR		406.00	170.31	180.23	163.95



COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 572

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-80336		Barricade (3 M-B) (Temp)		Each	=====		
NH2871-035		US 287 PASSING LANES SOUTH OF	02/07/19	16.00	250.00	232.86	210.00
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	6.00	170.00	163.45	580.00
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	4.00	250.00	293.33	320.00
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	7.00	200.00	132.21	110.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	8.00	255.00	250.00	80.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		41.00	230.73	190.85	232.44
NHPP030A-036		SH 30 & TOWER RD IMPROVEMENTS	06/13/19	4.00	250.00	60.00	60.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		4.00	250.00	60.00	60.00
MTCE 001A-004		MTCE FY20 R4 SH-1	07/11/19	12.00	150.00	27.50	27.00
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	6.00	137.89	137.89	137.89
MTCER500-200		WEST 160 TO HIGH BRIDGE	08/08/19	3.00	200.00	187.50	150.00
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	18.00	170.00	92.50	98.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		39.00	161.21	82.53	86.29
STA0711-018		SH 71 SOUTH OF LIMON	10/03/19	16.00	150.00	509.42	260.00
FSA0243-090		US 24 near Peyton from MP 326	10/31/19	4.00	200.00	151.00	120.00
ITS SW02-286		ITS FIBER TO STATE BUILDINGS	10/31/19	2.00	250.00	205.00	250.00
NHPP0702-377		I-70 VAIL EAST AND WEST	11/07/19	4.00	240.00	428.01	375.00
STR330A-002		SH 330 COLLBRAN	12/05/19	4.00	250.00	300.00	300.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		30.00	188.67	417.47	261.33
		WEIGHTED AVERAGE FOR THE YEAR		114.00	196.56	232.16	183.99
===== 630-80337		Barricade (3 M-C) (Temp)		Each	=====		
STAR200-242		R2 NORTH PROGRAM WALL REPAIRS	01/03/19	5.00	100.00	317.14	208.00
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	4.00	180.00	185.28	90.52
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		9.00	135.56	224.06	155.79

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 573

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-80337		Barricade (3 M-C) (Temp)		Each	=====	=====	=====
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	4.00	100.00	487.50	825.00
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	1.00	150.00	710.79	231.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		5.00	110.00	599.15	706.20
		WEIGHTED AVERAGE FOR THE YEAR		14.00	126.43	344.09	352.36
===== 630-80338		Barricade (3 M-D) (Temp)		Each	=====	=====	=====
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	8.00	550.00	328.99	290.93
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	9.00	450.00	275.00	250.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		17.00	497.06	304.28	269.26
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	28.00	365.00	156.33	25.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		28.00	365.00	156.33	25.00
		WEIGHTED AVERAGE FOR THE YEAR		45.00	414.89	217.38	117.28
===== 630-80340		Pedestrian Barricade (ADA)		Lin Foot	=====	=====	=====
STR0241-062		US 24 143.4 - 148	01/24/19	100.00	45.00	59.00	75.00
C R100-315		R1 ADA CURB RAMPS - PH 5	03/07/19	400.00	45.00	50.00	30.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		500.00	45.00	52.45	39.00
C2571-013		SH257 & 392:WINDSOR CURB RAMP	05/02/19	300.00	32.00	18.43	10.30
MTCE0641-103		MTCE R3 FY20 SH 64 RANGELY PE	05/02/19	50.00	50.00	51.00	60.00
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	16.00	50.00	320.00	600.00
CR300-248		CRAIG RESIDENCY ADA RAMPS	05/16/19	400.00	50.00	47.33	30.00
STMC430-020		ADA RAMPS DIVIDE ESB	05/23/19	125.00	16.00	15.00	15.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		891.00	39.17	38.44	33.18

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-80340		Pedestrian Barricade (ADA)		Lin Foot	=====		
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRING	08/22/19	300.00	30.00	18.13	19.00
CR400-367		R4 LONGMONT ADA CURB RAMPS	08/22/19	100.00	30.00	42.95	80.00
NHPP050A-038		US550 MONTROSE PHASE 1 ADA RA	09/05/19	400.00	50.00	52.00	55.00
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	400.00	40.00	56.33	44.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,200.00	40.00	46.71	44.42
NHPP0702-380		THIS PROJECT IS LOCATED ALONG	11/14/19	400.00	80.00	26.50	25.00
C R100-318		REGION 1 ADA CURB RAMPS ESB	12/19/19	400.00	37.00	65.00	65.00
NHPP0881-030		SH 88 (BELLEVIEW) UNIVERSITY	12/19/19	50.00	60.00	112.16	58.00
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	62.00	10.00	41.60	33.30
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		912.00	55.29	49.09	44.92
		WEIGHTED AVERAGE FOR THE YEAR		3,503.00	44.48	45.90	40.92
===== 630-80341		Const Traf Sign (A)		Each	=====		
STAR200-242		R2 NORTH PROGRAM WALL REPAIRS	01/03/19	20.00	50.00	62.16	57.00
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	42.00	55.00	40.07	52.37
NHPPR500-173		US 160_550 DURANGO SIGNALS OP	01/03/19	84.00	35.00	33.50	33.00
FSA0142-068		SH 14 & WCR 33 INTERSECTION I	01/03/19	44.00	50.00	33.38	10.50
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	38.00	55.00	38.00	70.00
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	72.00	50.00	85.76	75.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	26.00	35.00	27.46	20.20
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	46.00	55.00	24.87	12.07
MTCER300-247		MTCE R3 FY19 REGION ROUNDABOU	01/10/19	8.00	15.00	15.00	10.00
STR141A-047		SH 141 MP 120-143 MESA COUNTY	01/17/19	50.00	45.00	30.83	36.75
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	18.00	50.00	23.50	16.50
MTCER400-368		REGION 4 FY 19 STENCIL NW	01/17/19	80.00	11.00	32.50	10.00
STR0241-062		US 24 143.4 - 148	01/24/19	135.00	50.00	48.00	60.00
NHPPR100-250		PACKAGE A (I-25 / I-70 / I-76	01/24/19	60.00	60.00	92.38	95.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	50.00	65.00	80.82	60.70
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	32.00	54.55	55.67	51.00
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	10.00	65.00	37.38	60.00
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	114.00	35.00	13.25	21.00
NH2871-035		US 287 PASSING LANES SOUTH OF	02/07/19	28.00	35.00	34.12	31.50

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-80341	Const Traf Sign (A)		Each =====			
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY	02/07/19	14.00	45.00	160.25	260.00
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	4.00	60.00	43.20	35.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	8.00	65.00	39.15	41.00
NHPP1601-076		US 160 MANCOS HILL (MP 40.000	02/21/19	20.00	30.00	40.38	37.75
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	41.00	65.00	32.10	53.00
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	29.00	65.00	44.00	50.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	8.00	35.00	34.50	39.00
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	157.00	55.00	49.29	11.00
MPR200-253		R2 FY19 STENCIL PVMT MKG PROJ	03/07/19	24.00	40.00	36.67	15.00
NHPP006A-058		US 6 LOVELAND PASS - I-70 (FY	03/07/19	6.00	75.00	45.66	65.32
C R100-315		R1 ADA CURB RAMPS - PH 5	03/07/19	91.00	60.00	60.00	40.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	33.00	55.00	37.50	65.00
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	12.00	80.00	60.50	61.50
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	47.00	50.00	36.33	45.00
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	22.00	40.00	30.00	10.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	32.00	45.00	34.67	33.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	44.00	45.00	43.75	51.50
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	8.00	50.00	44.81	60.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	48.00	51.54	76.00	30.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	94.00	55.00	35.04	72.70
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,699.00	48.55	50.01	42.29
NHPP030A-035		US 285/SH30	04/04/19	48.00	45.00	65.00	65.00
STRR300-236		SH 92 and SH 133	04/04/19	82.00	45.00	45.00	45.00
IM0252-472		I-25 CABLE BARRIER PHASE III	04/04/19	31.00	30.00	71.50	43.00
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	180.00	55.00	39.00	30.00
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	18.00	75.00	60.23	64.90
MTCE0702-387		MTCE R3 FY19 I-70 TAPE	04/18/19	8.00	10.00	26.67	45.00
MTCE0300-253		MTCE R3 FY19/20 REGION WIDE S	04/18/19	21.00	10.00	10.00	10.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	70.00	60.00	81.44	118.00
NHPP2851-012		US 285 Antonito to Estrella C	05/02/19	87.00	32.00	31.00	13.00
C2571-013		SH257 & 392:WINDSOR CURB RAMP	05/02/19	50.00	40.00	45.67	12.00
MTCE0641-103		MTCE R3 FY20 SH 64 RANGELY PE	05/02/19	25.00	85.00	8.50	5.00
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	36.00	25.00	58.50	80.00
FSA0061-090		SH 6: CENTER LINE RUMBLE STRI	05/02/19	16.00	50.00	100.00	100.00
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	56.00	45.00	74.50	82.00
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	14.00	75.00	68.42	20.00
CR300-248		CRAIG RESIDENCY ADA RAMPS	05/16/19	84.00	50.00	32.33	5.00
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	51.00	50.00	36.25	5.00
STMC430-020		ADA RAMPS DIVIDE ESB	05/23/19	170.00	58.79	60.00	60.00
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	33.00	50.00	50.75	71.50
STRR200-257		ROAD CLOSURE GATES ON VARIOUS	05/30/19	24.00	40.00	50.75	38.50
MPR200-255		FY20 R2 PAVEMENT MARKING PROJ	06/06/19	16.00	10.00	28.33	10.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-80341	Const Traf Sign (A)		Each =====			
ER145A-081		SH 145 MP 21 EMERGENCY ROCKFA	06/07/19	8.00	35.00	11.90	12.00
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	31.00	70.00	52.76	35.00
NHPP030A-036		SH 30 & TOWER RD IMPROVEMENTS	06/13/19	29.00	75.00	55.00	55.00
CR500-205		R5 GUARDRAIL END TREATMENT EA	06/13/19	10.00	50.00	25.00	25.00
FSA0142-067		SH 14 RUMBLESTRIPS: AULT TO S	06/13/19	16.00	100.00	100.00	100.00
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	25.00	50.00	31.50	50.00
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	90.00	33.00	34.17	35.00
C0502-085		US 50 MM 201.8 MONARCH AVALAN	06/27/19	4.00	60.00	65.50	66.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,333.00	49.06	46.87	43.78
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	10.00	42.00	42.00	42.00
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
STAR400-353		Region 4 - US 287C at interse	07/11/19	32.00	50.00	29.00	19.00
NHPPR500-207		R5 CHAIN STATION IMPROVEMENTS	07/11/19	60.00	35.00	31.25	27.50
MTCE 001A-004		MTCE FY20 R4 SH-1	07/11/19	20.00	50.00	14.25	14.00
FSA076A-010		I-76: VMS BOARDS EAST AND WES	07/18/19	82.00	48.00	66.00	12.00
FSA0361-125		US 36 RUMBLE STRIPS: ESTES TO	07/25/19	39.00	100.00	100.00	100.00
MTCE 0761-234		I76 MP 69-77	08/01/19	8.00	75.00	13.00	13.00
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	42.00	110.31	110.31	110.31
MTCER500-200		WEST 160 TO HIGH BRIDGE	08/08/19	60.00	30.00	30.00	10.00
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	115.00	50.00	24.50	26.00
CR400-367		R4 LONGMONT ADA CURB RAMPS	08/22/19	44.00	50.00	86.00	100.00
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	20.00	45.00	47.33	62.00
NHPP050A-038		US550 MONTROSE PHASE 1 ADA RA	09/05/19	103.00	50.00	45.33	55.00
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	98.00	75.00	89.00	52.00
MTCE052A-048		MTCE R4 FY20 SH52A CRACK SEAL	09/19/19	20.00	45.00	53.79	50.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		753.00	56.09	53.84	44.58
STA0711-018		SH 71 SOUTH OF LIMON	10/03/19	52.00	50.00	63.88	32.00
CR400-366		BOULDER ADA CURB RAMPS PHASE	10/03/19	116.00	50.00	107.33	80.00
STMC040-043		FY19 PIKES PEAK AREA SIGNAL R	10/24/19	36.00	49.00	50.50	38.00
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	7.00	55.00	96.16	97.80
FSA0243-090		US 24 near Peyton from MP 326	10/31/19	21.00	50.00	64.39	55.00
ITS SW02-286		ITS FIBER TO STATE BUILDINGS	10/31/19	8.00	50.00	130.00	50.00
CR100-321		SIGNAL CABINET UPGRADE PHASE	10/31/19	8.00	75.00	56.25	62.00
STA079A-015		SH 79 FY20 RESURFACING MP 19	11/07/19	78.00	40.00	78.29	45.00
NHPP0702-377		I-70 VAIL EAST AND WEST	11/07/19	33.00	55.00	89.83	70.00
NHPP0702-380		THIS PROJECT IS LOCATED ALONG	11/14/19	237.00	60.00	27.17	30.00
ITS SW02-285		FY 19 ITS VMS UPGRADE	11/14/19	8.00	50.00	105.00	100.00
STA0504-905		US50C - 23RD LANE DRAINAGE IM	11/14/19	90.00	55.00	25.56	40.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-80341							
		Const Traf Sign (A)		Each			
MTCER100-333		MTCE R1 FY20 FREEWAY SIGNING	11/14/19	16.00	75.00	62.50	65.00
STR196A-001		CRITICAL CULVERT REPAIR - SH1	11/14/19	30.00	45.00	32.00	32.00
ER0361-118		US 36 MP 7.2 - 8.5	11/21/19	31.00	50.00	98.86	78.00
MTCER400-378		Region 4 Stencil North East	11/21/19	84.00	20.00	5.00	5.00
BRR100-268		SH 119 WALL REPAIR @ MP 6.8	11/21/19	10.00	80.00	73.44	30.00
STAR100-265		Concrete Resurfacing, Various	12/05/19	84.00	75.00	58.24	49.22
STR330A-002		SH 330 COLLBRAN	12/05/19	7.00	45.00	45.00	45.00
SHE0881-031		FEDERAL BLVD. SH088A MP 1.98	12/05/19	30.00	70.00	66.35	70.00
SHE094A-035		HWY 94 & PEYTON HWY	12/05/19	10.00	45.00	38.46	45.00
NHPP0242-084		US 24 JOHNSON VILLAGE EAST CH	12/05/19	73.00	35.00	11.44	10.00
NHPP1602-172		US 160 REST AREA TRUCK PARKIN	12/05/19	8.00	25.00	31.25	31.25
STA050A-029		US 50 FROM MP 352-359 BETWEEN	12/19/19	183.00	50.00	18.83	20.00
STA0831-120		SH83A (LEETS DALE) :MISS TO COLO	12/19/19	38.00	65.00	82.05	100.00
FBR0761-232		I-76 OVER CLEAR CREEK REHAB	12/19/19	43.00	60.00	84.50	105.00
C145A-077		SH 145 MP 24.5 & 49.3 & US 55	12/19/19	35.00	35.00	42.11	35.00
C R100-318		REGION 1 ADA CURB RAMPS ESB	12/19/19	60.00	90.00	75.00	100.00
NHPP0881-030		SH 88 (BELLEVIEW) UNIVERSITY	12/19/19	48.00	50.00	86.93	115.00
FSA0253-258		I-25: FORT COLLINS NORTH CABL	12/19/19	70.00	45.00	63.68	63.70
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	105.00	60.00	44.33	55.50
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,659.00	53.21	54.54	48.52
		WEIGHTED AVERAGE FOR THE YEAR		5,444.00	51.14	51.25	44.89
===== 630-80342							
		Const Traf Sign (B)		Each			
STAR200-242		R2 NORTH PROGRAM WALL REPAIRS	01/03/19	30.00	60.00	145.76	213.00
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	27.00	65.00	48.03	64.00
NHPPR500-173		US 160_550 DURANGO SIGNALS OP	01/03/19	24.00	40.00	41.00	33.00
FSA0142-068		SH 14 & WCR 33 INTERSECTION I	01/03/19	53.00	60.00	39.13	10.50
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	58.00	105.00	99.40	125.00
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	204.00	55.00	97.18	80.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	96.00	40.00	37.24	30.30
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	12.00	80.00	35.54	12.07
MTCER300-247		MTCE R3 FY19 REGION ROUNDABOU	01/10/19	18.00	15.00	12.60	10.00
STR141A-047		SH 141 MP 120-143 MESA COUNTY	01/17/19	8.00	55.00	50.05	70.00
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	30.00	65.00	25.80	17.00
MTCER400-368		REGION 4 FY 19 STENCIL NW	01/17/19	24.00	11.00	35.00	10.00
STR0241-062		US 24 143.4 - 148	01/24/19	2.00	60.00	90.67	120.00
NHPPR100-250		PACKAGE A (I-25 / I-70 / I-76	01/24/19	41.00	100.00	93.20	95.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	70.00	100.00	140.01	225.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	41.00	79.19	66.67	61.00
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	41.00	100.00	58.09	70.00
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	154.00	40.00	13.25	21.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-80342	Const Traf Sign (B)		Each =====			
NH2871-035		US 287 PASSING LANES SOUTH OF	02/07/19	90.00	40.00	39.47	36.75
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY	02/07/19	38.00	60.00	130.75	190.00
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	48.00	60.00	43.60	35.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	48.00	110.00	48.38	52.00
NHPP1601-076		US 160 MANCOS HILL (MP 40.000	02/21/19	91.00	35.00	40.38	37.75
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	22.00	110.00	38.48	63.00
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	29.00	120.00	54.67	60.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	40.00	50.00	39.50	39.00
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	19.00	60.00	581.91	1200.00
MPR200-253		R2 FY19 STENCIL PVMT MKG PROJ	03/07/19	48.00	50.00	36.67	15.00
NHPP006A-058		US 6 LOVELAND PASS - I-70 (FY	03/07/19	38.00	125.00	50.38	70.76
C R100-315		R1 ADA CURB RAMPS - PH 5	03/07/19	33.00	100.00	91.50	48.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	38.00	110.00	47.50	75.00
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	64.00	85.00	67.21	66.62
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	71.00	60.00	42.67	50.00
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	58.00	55.00	36.00	12.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	18.00	85.00	40.50	38.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	66.00	60.00	150.00	264.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	62.00	90.00	52.38	70.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	149.00	55.00	86.67	35.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	184.00	65.00	36.05	78.80
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,187.00	65.14	82.54	77.79
NHPP030A-035		US 285/SH30	04/04/19	84.00	90.00	75.00	75.00
STRR300-236		SH 92 and SH 133	04/04/19	102.00	50.00	50.00	50.00
IM0252-472		I-25 CABLE BARRIER PHASE III	04/04/19	23.00	40.00	91.50	73.00
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	17.00	62.00	64.00	70.00
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	31.00	110.00	111.63	206.50
MTCE0702-387		MTCE R3 FY19 I-70 TAPE	04/18/19	48.00	10.00	26.67	45.00
MT CER300-253		MTCE R3 FY19/20 REGION WIDE S	04/18/19	15.00	10.00	10.00	10.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	80.00	120.00	196.40	118.00
NHPP2851-012		US 285 Antonito to Estrella C	05/02/19	30.00	42.00	38.33	25.00
C2571-013		SH257 & 392:WINDSOR CURB RAMP	05/02/19	36.00	60.00	73.33	12.50
MTCE0641-103		MTCE R3 FY20 SH 64 RANGELY PE	05/02/19	24.00	85.00	14.50	5.00
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	34.00	35.00	68.50	90.00
FSA0061-090		SH 6: CENTER LINE RUMBLE STRI	05/02/19	28.00	65.00	100.00	100.00
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	20.00	50.00	92.17	108.00
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	22.00	100.00	99.08	50.00
CR300-248		CRAIG RESIDENCY ADA RAMPS	05/16/19	24.00	70.00	42.67	5.00
STMC430-020		ADA RAMPS DIVIDE ESB	05/23/19	45.00	25.00	66.00	66.00
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	27.00	65.00	53.50	77.00
STRR200-257		ROAD CLOSURE GATES ON VARIOUS	05/30/19	100.00	50.00	71.75	49.50
MPR200-255		FY20 R2 PAVEMENT MARKING PROJ	06/06/19	26.00	10.00	28.33	10.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-80342	Const Traf Sign (B)		Each =====			
ER145A-081		SH 145 MP 21 EMERGENCY ROCKFA	06/07/19	29.00	50.00	11.90	12.00
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	27.00	100.00	57.11	40.00
NHPP030A-036		SH 30 & TOWER RD IMPROVEMENTS	06/13/19	29.00	100.00	65.00	65.00
CR500-205		R5 GUARDRAIL END TREATMENT EA	06/13/19	78.00	60.00	38.00	38.00
FSA0142-067		SH 14 RUMBLESTRIPS: AULT TO S	06/13/19	28.00	100.00	100.00	100.00
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	102.00	60.00	31.50	50.00
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	32.00	36.00	44.72	45.00
C0502-085		US 50 MM 201.8 MONARCH AVALAN	06/27/19	6.00	70.00	172.50	110.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,147.00	62.76	71.33	60.61
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	10.00	78.75	78.75	78.75
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
STAR400-353		Region 4 - US 287C at interse	07/11/19	8.00	65.00	40.00	31.00
NHPPR500-207		R5 CHAIN STATION IMPROVEMENTS	07/11/19	24.00	40.00	44.69	55.00
MTCE 001A-004		MTCE FY20 R4 SH-1	07/11/19	36.00	60.00	19.50	19.00
FSA076A-010		I-76: VMS BOARDS EAST AND WES	07/18/19	8.00	65.00	179.10	600.00
FSA0361-125		US 36 RUMBLE STRIPS: ESTES TO	07/25/19	8.00	100.00	100.00	100.00
MTCE 0761-234		I76 MP 69-77	08/01/19	18.00	20.00	13.00	13.00
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	65.00	165.46	165.46	165.46
MTCER500-200		WEST 160 TO HIGH BRIDGE	08/08/19	18.00	30.00	35.00	20.00
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	44.00	55.00	37.00	39.00
CR400-367		R4 LONGMONT ADA CURB RAMPS	08/22/19	4.00	65.00	192.50	300.00
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	50.00	45.00	100.00	220.00
NHPP050A-038		US550 MONTROSE PHASE 1 ADA RA	09/05/19	24.00	70.00	57.67	70.00
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	33.00	100.00	165.33	61.00
MTCE052A-048		MTCE R4 FY20 SH52A CRACK SEAL	09/19/19	28.00	55.00	127.86	62.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		378.00	76.33	87.82	104.06
STA0711-018		SH 71 SOUTH OF LIMON	10/03/19	116.00	60.00	68.44	35.00
CR400-366		BOULDER ADA CURB RAMPS PHASE	10/03/19	16.00	75.00	86.67	80.00
STMC040-043		FY19 PIKES PEAK AREA SIGNAL R	10/24/19	34.00	66.00	68.06	53.25
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	102.00	62.00	166.56	97.80
FSA0243-090		US 24 near Peyton from MP 326	10/31/19	43.00	60.00	76.19	65.00
ITS SW02-286		ITS FIBER TO STATE BUILDINGS	10/31/19	32.00	55.00	170.00	75.00
CR100-321		SIGNAL CABINET UPGRADE PHASE	10/31/19	54.00	110.00	108.50	228.00
MPC040-056		REGION 2 FY20 SIGN REPLACEMEN	10/31/19	15.00	25.00	61.67	65.00
STA079A-015		SH 79 FY20 RESURFACING MP 19	11/07/19	48.00	50.00	91.42	65.00
NHPP0702-377		I-70 VAIL EAST AND WEST	11/07/19	107.00	60.00	97.50	75.00
NHPP0702-380		THIS PROJECT IS LOCATED ALONG	11/14/19	262.00	70.00	28.83	35.00
ITS SW02-285		FY 19 ITS VMS UPGRADE	11/14/19	32.00	60.00	135.25	125.00



PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-80342							
		Const Traf Sign (B)		Each			
STA0504-905		US50C - 23RD LANE DRAINAGE IM	11/14/19	36.00	80.00	30.56	50.00
MTCER100-333		MTCE R1 FY20 FREEWAY SIGNING	11/14/19	23.00	110.00	153.50	242.00
STR196A-001		CRITICAL CULVERT REPAIR - SH1	11/14/19	13.00	65.00	44.00	44.00
ER0361-118		US 36 MP 7.2 - 8.5	11/21/19	26.00	55.00	116.27	89.00
MTCER400-378		Region 4 Stencil North East	11/21/19	24.00	20.00	5.00	5.00
BRR100-268		SH 119 WALL REPAIR @ MP 6.8	11/21/19	26.00	120.00	110.21	50.00
STAR100-265		Concrete Resurfacing, Various	12/05/19	98.00	110.00	85.11	76.55
STR330A-002		SH 330 COLBRAN	12/05/19	68.00	55.00	55.00	55.00
SHE0881-031		FEDERAL BLVD. SH088A MP 1.98	12/05/19	60.00	100.00	96.20	120.00
SHE094A-035		HWY 94 & PEYTON HWY	12/05/19	31.00	55.00	46.73	55.00
NHPP0242-084		US 24 JOHNSON VILLAGE EAST CH	12/05/19	22.00	40.00	33.41	25.00
NHPP1602-172		US 160 REST AREA TRUCK PARKIN	12/05/19	11.00	25.00	31.25	31.25
STA050A-029		US 50 FROM MP 352-359 BETWEEN	12/19/19	53.00	60.00	20.83	20.00
STA0831-120		SH83A(LEETSDALE):MISS TO COLO	12/19/19	50.00	105.00	111.42	100.00
FBR0761-232		I-76 OVER CLEAR CREEK REHAB	12/19/19	21.00	75.00	219.91	105.00
C145A-077		SH 145 MP 24.5 & 49.3 & US 55	12/19/19	2.00	50.00	42.11	35.00
C R100-318		REGION 1 ADA CURB RAMPS ESB	12/19/19	56.00	120.00	92.50	125.00
NHPP0881-030		SH 88 (BELLEVIEW) UNIVERSITY	12/19/19	84.00	64.00	154.50	117.00
FSA0253-258		I-25: FORT COLLINS NORTH CABL	12/19/19	22.00	60.00	82.03	89.10
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	20.00	120.00	49.33	55.50
WEIGHTED AVERAGE FOR THE FOURTH QUARTER				1,607.00	72.84	90.44	75.21
WEIGHTED AVERAGE FOR THE YEAR				5,319.00	67.75	83.83	75.13
===== 630-80343							
		Const Traf Sign (C)		Each			
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	53.00	85.00	57.24	75.64
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	4.00	120.00	117.40	165.00
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	2.00	70.00	126.89	200.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	4.00	45.00	39.26	40.40
NHPPR100-250		PACKAGE A (I-25 / I-70 / I-76	01/24/19	4.00	100.00	95.92	95.00
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	4.00	76.89	68.33	62.00
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	6.00	115.00	74.76	120.00
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	16.00	45.00	18.75	21.00
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY	02/07/19	4.00	80.00	291.25	500.00
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	2.00	60.00	47.69	40.00
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	9.00	100.00	45.06	74.00
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	4.00	140.00	65.00	70.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	2.00	60.00	42.50	45.00
MPR200-253		R2 FY19 STENCIL PVMT MKG PROJ	03/07/19	24.00	60.00	36.67	15.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	4.00	125.00	65.00	100.00
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	48.00	90.00	72.25	71.75
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	2.00	70.00	61.00	50.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	11.00	75.00	155.00	264.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 581

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-80343		Const Traf Sign (C)		Each =====			
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	14.00	100.00	59.63	80.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	12.00	75.00	37.07	84.90
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		229.00	82.83	64.50	84.61
NHPP030A-035		US 285/SH30	04/04/19	10.00	120.00	85.00	85.00
STRR300-236		SH 92 and SH 133	04/04/19	12.00	55.00	60.00	60.00
IM0252-472		I-25 CABLE BARRIER PHASE III	04/04/19	10.00	50.00	102.50	90.00
MTCE0702-387		MTCE R3 FY19 I-70 TAPE	04/18/19	8.00	10.00	26.67	45.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	55.00	130.00	196.40	118.00
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	4.00	65.00	95.50	108.00
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	2.00	120.00	104.19	60.00
STRR200-257		ROAD CLOSURE GATES ON VARIOUS	05/30/19	4.00	55.00	71.75	49.50
MPR200-255		FY20 R2 PAVEMENT MARKING PROJ	06/06/19	8.00	10.00	28.33	10.00
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	12.00	110.00	63.88	43.00
NHPP030A-036		SH 30 & TOWER RD IMPROVEMENTS	06/13/19	4.00	120.00	75.00	75.00
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	10.00	65.00	40.00	60.00
C0502-085		US 50 MM 201.8 MONARCH AVALAN	06/27/19	4.00	150.00	194.50	154.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		143.00	93.99	118.53	85.19
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	10.00	121.12	121.12	121.12
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
FSA076A-010		I-76: VMS BOARDS EAST AND WES	07/18/19	14.00	85.00	416.80	600.00
MTCE 0761-234		I76 MP 69-77	08/01/19	16.00	25.00	13.00	13.00
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	8.00	193.04	193.04	193.04
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	8.00	45.00	103.00	220.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		56.00	84.03	218.92	234.35
STA0711-018		SH 71 SOUTH OF LIMON	10/03/19	20.00	72.00	77.32	40.00
FSA0243-090		US 24 near Peyton from MP 326	10/31/19	4.00	75.00	148.46	75.00
ITS SW02-286		ITS FIBER TO STATE BUILDINGS	10/31/19	12.00	70.00	1662.50	125.00
MPC040-056		REGION 2 FY20 SIGN REPLACEMENT	10/31/19	15.00	25.00	68.33	65.00
STA079A-015		SH 79 FY20 RESURFACING MP 19	11/07/19	8.00	75.00	62.94	65.00
NHPP0702-377		I-70 VAIL EAST AND WEST	11/07/19	40.00	65.00	108.00	90.00
NHPP0702-380		THIS PROJECT IS LOCATED ALONG	11/14/19	2.00	80.00	30.50	40.00
ITS SW02-285		FY 19 ITS VMS UPGRADE	11/14/19	12.00	70.00	151.75	150.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-80343	Const Traf Sign (C)		Each =====			
MTCER100-333		MTCE R1 FY20 FREEWAY SIGNING	11/14/19	14.00	125.00	156.00	242.00
STR196A-001		CRITICAL CULVERT REPAIR - SH1	11/14/19	2.00	50.00	57.00	57.00
ER0361-118		US 36 MP 7.2 - 8.5	11/21/19	4.00	80.00	133.68	100.00
STAR100-265		Concrete Resurfacing, Various	12/05/19	16.00	135.00	116.37	114.84
SHE0881-031		FEDERAL BLVD. SH088A MP 1.98	12/05/19	12.00	110.00	115.76	160.00
SHE094A-035		HWY 94 & PEYTON HWY	12/05/19	8.00	55.00	56.67	70.00
STA050A-029		US 50 FROM MP 352-359 BETWEEN	12/19/19	6.00	70.00	86.47	75.00
STA0831-120		SH83A(LEETSDALE):MISS TO COLO	12/19/19	4.00	150.00	118.92	100.00
FBR0761-232		I-76 OVER CLEAR CREEK REHAB	12/19/19	3.00	100.00	219.91	105.00
NHPP0881-030		SH 88 (BELLEVIEW) UNIVERSITY	12/19/19	10.00	83.00	154.50	117.00
FSA0253-258		I-25: FORT COLLINS NORTH CABL	12/19/19	26.00	70.00	101.38	95.50
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		218.00	78.97	153.54	103.73
		WEIGHTED AVERAGE FOR THE YEAR		646.00	84.10	120.36	104.35
=====	630-80344	Const Traf Sign (Spec)		Sq Foot =====			
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	210.00	30.00	26.91	30.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	132.00	22.00	37.96	30.30
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	320.00	30.00	15.61	22.10
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	128.00	15.00	18.75	21.00
NH2871-035		US 287 PASSING LANES SOUTH OF	02/07/19	64.00	20.00	21.34	19.95
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	24.00	30.00	21.28	24.00
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	32.00	30.00	27.67	30.00
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	55.00	20.00	36.83	60.00
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	96.00	85.00	26.87	25.62
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	80.00	25.00	24.13	24.20
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,141.00	30.63	22.57	26.88
STRR300-236		SH 92 and SH 133	04/04/19	192.00	25.00	20.00	20.00
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	64.00	25.00	25.00	15.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	200.00	30.00	54.71	118.00
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	60.00	30.00	21.00	22.00
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	72.00	30.00	40.00	60.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		588.00	27.82	39.86	57.89
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	30.00	18.38	18.38	18.38

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 583

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-80344	Const Traf Sign (Spec)		Sq Foot	=====	=====	=====
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	32.00	22.06	22.06	22.06
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		62.00	20.28	20.28	20.28
STA0711-018		SH 71 SOUTH OF LIMON	10/03/19	636.00	20.00	29.63	22.00
NHPP0702-380		THIS PROJECT IS LOCATED ALONG	11/14/19	158.00	30.00	21.75	24.00
ER0361-118		US 36 MP 7.2 - 8.5	11/21/19	240.00	40.00	30.07	28.00
STAR100-265		Concrete Resurfacing, Various	12/05/19	128.00	35.00	21.91	20.78
STR330A-002		SH 330 COLLBRAN	12/05/19	64.00	25.00	20.00	20.00
SHE0881-031		FEDERAL BLVD. SH088A MP 1.98	12/05/19	160.00	35.00	24.40	22.00
NHPP1602-172		US 160 REST AREA TRUCK PARKIN	12/05/19	24.00	25.00	31.25	31.25
FSA0253-258		I-25: FORT COLLINS NORTH CABL	12/19/19	100.00	25.00	22.28	19.10
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,510.00	27.71	26.72	22.93
		WEIGHTED AVERAGE FOR THE YEAR		3,301.00	28.60	25.57	30.52
=====	630-80348	Const Info Sign		Each	=====	=====	=====
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	2.00	250.00	223.33	220.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	250.00	223.33	220.00
MTCER100-333		MTCE R1 FY20 FREEWAY SIGNING	11/14/19	1.00	500.00	1135.00	1770.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	500.00	1135.00	1770.00
		WEIGHTED AVERAGE FOR THE YEAR		3.00	333.33	451.25	736.67
=====	630-80350	Vert Panel		Each	=====	=====	=====
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	75.00	40.00	36.63	34.91
FSA0142-068		SH 14 & WCR 33 INTERSECTION I	01/03/19	10.00	30.00	15.63	10.50
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	150.00	20.00	22.42	20.00
STA119A-069		SH 119: NEDERLAND - EAST					
NH2871-035		US 287 PASSING LANES SOUTH OF	02/07/19	30.00	30.00	39.97	36.75
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	200.00	10.00	24.38	25.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 584

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-80350 Vert Panel Each =====							
NHPP1601-076		US 160 MANCOS HILL (MP 40.000	02/21/19	30.00	5.00	29.80	27.00
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	24.00	45.00	37.00	40.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	100.00	50.00	26.00	28.00
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	300.00	25.00	15.88	20.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	100.00	40.00	26.07	40.00
WEIGHTED AVERAGE FOR THE FIRST QUARTER				1,019.00	26.43	23.77	25.90
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	50.00	25.00	42.50	60.00
CR500-205		R5 GUARDRAIL END TREATMENT EA	06/13/19	20.00	45.00	25.00	25.00
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	75.00	30.00	31.50	50.00
WEIGHTED AVERAGE FOR THE SECOND QUARTER				145.00	30.34	35.09	50.00
FSA0361-125		US 36 RUMBLE STRIPS: ESTES TO	07/25/19	10.00	60.00	15.00	15.00
MTCER500-200		WEST 160 TO HIGH BRIDGE	08/08/19	50.00	25.00	25.00	25.00
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	152.00	20.00	6.13	6.50
CR400-367		R4 LONGMONT ADA CURB RAMPS	08/22/19	30.00	30.00	47.00	70.00
WEIGHTED AVERAGE FOR THE THIRD QUARTER				242.00	23.93	15.47	18.55
STA0711-018		SH 71 SOUTH OF LIMON	10/03/19	36.00	25.00	22.69	40.00
ITS SW02-286		ITS FIBER TO STATE BUILDINGS	10/31/19	50.00	40.00	17.63	30.00
MPC040-056		REGION 2 FY20 SIGN REPLACEMEN	10/31/19	60.00	10.00	16.67	15.00
STA079A-015		SH 79 FY20 RESURFACING MP 19	11/07/19	100.00	21.00	29.50	35.00
STA0504-905		US50C - 23RD LANE DRAINAGE IM	11/14/19	15.00	35.00	70.56	30.00
WEIGHTED AVERAGE FOR THE FOURTH QUARTER				261.00	23.47	26.09	29.85
WEIGHTED AVERAGE FOR THE YEAR				1,667.00	25.94	23.99	27.55
===== 630-80351 Vert Panel (Plastic) Each =====							
ITS SW02-285		FY 19 ITS VMS UPGRADE	11/14/19	50.00	30.00	34.25	30.00
WEIGHTED AVERAGE FOR THE FOURTH QUARTER				50.00	30.00	34.25	30.00
WEIGHTED AVERAGE FOR THE YEAR				50.00	30.00	34.25	30.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 585

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-80353	Vert Panel (Light) (F)		Each	=====	=====	=====
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	25.00	35.00	21.83	20.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		25.00	35.00	21.83	20.00
		WEIGHTED AVERAGE FOR THE YEAR		25.00	35.00	21.83	20.00
=====	630-80354	Vert Panel (Light) (SB)		Each	=====	=====	=====
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	75.00	75.00	42.86	40.73
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	25.00	35.00	21.83	20.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		100.00	65.00	38.65	35.55
		WEIGHTED AVERAGE FOR THE YEAR		100.00	65.00	38.65	35.55
=====	630-80355	Port Mesg Panel		Each	=====	=====	=====
STAR200-242		R2 NORTH PROGRAM WALL REPAIRS	01/03/19	4.00	5000.00	5185.30	3640.00
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	6.00	5000.00	6752.84	6400.43
NHPPR500-173		US 160_550 DURANGO SIGNALS OP	01/03/19	4.00	2500.00	2096.50	1468.00
FSA0142-068		SH 14 & WCR 33 INTERSECTION I	01/03/19	4.00	1000.00	1181.25	525.00
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	3.00	7500.00	2035.00	2200.00
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	16.00	3500.00	8277.33	6000.00
STA119A-069		SH 119: NEDERLAND - EAST					
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	2.00	13000.00	3740.37	1206.99
STR0241-062		US 24 143.4 - 148	01/24/19	4.00	6000.00	7201.67	8000.00
NHPPR100-250		PACKAGE A (I-25 / I-70 / I-76	01/24/19	5.00	5000.00	3443.04	3500.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	6.00	6000.00	8527.86	11000.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	2.00	4000.00	6758.33	6375.00
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	5.00	6000.00	910.18	1700.00
NH2871-035		US 287 PASSING LANES SOUTH OF	02/07/19	4.00	5500.00	12036.84	11466.00
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	2.00	5000.00	4828.10	3000.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	2.00	6500.00	4374.48	2985.00
NHPP1601-076		US 160 MANCOS HILL (MP 40.000	02/21/19	3.00	2000.00	1976.67	2000.00
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	4.00	7000.00	3945.80	3700.00
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	4.00	7000.00	5883.33	6500.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	2.00	4000.00	2925.00	3350.00
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	6.00	6500.00	3505.88	550.00
NHPP006A-058		US 6 LOVELAND PASS - I-70 (FY	03/07/19	2.00	6000.00	7037.95	7075.89
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	2.00	6000.00	4250.00	7500.00
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	2.00	5000.00	7375.00	5125.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 586

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-80355							
		Port Mesg Panel		Each			
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	3.00	5500.00	6000.00	4000.00
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	4.00	5000.00	6000.00	9000.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	4.00	4500.00	3999.33	3745.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	2.00	5000.00	3612.53	4500.05
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	4.00	4000.00	6296.87	10000.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	6.00	3233.33	10606.67	3720.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	6.00	7000.00	4405.16	8180.00
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
WEIGHTED AVERAGE FOR THE FIRST QUARTER				123.00	5052.03	6025.32	5129.79
NHPP030A-035		US 285/SH30	04/04/19	6.00	4200.00	6500.00	6500.00
STRR300-236		SH 92 and SH 133	04/04/19	6.00	8000.00	2750.00	2750.00
IM0252-472		I-25 CABLE BARRIER PHASE III	04/04/19	2.00	4500.00	10000.00	7000.00
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	5.00	2000.00	5000.00	3000.00
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	4.00	6000.00	4340.00	4130.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	5.00	5500.00	15143.98	5933.00
C2571-013		SH257 & 392:WINDSOR CURB RAMP	05/02/19	4.00	3400.00	2691.67	525.00
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	2.00	3500.00	2160.00	2350.00
FSA0061-090		SH 6: CENTER LINE RUMBLE STRI	05/02/19	2.00	3000.00	2500.00	2500.00
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	4.00	5000.00	10149.67	13399.00
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	2.00	6000.00	5087.90	2000.00
CR300-248		CRAIG RESIDENCY ADA RAMP	05/16/19	3.00	3000.00	4603.00	4000.00
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	2.00	10.00	3825.00	4000.00
STMC430-020		ADA RAMP	05/23/19	4.00	5000.00	5000.00	5000.00
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	2.00	5000.00	3862.50	5225.00
ER145A-081		SH 145 MP 21 EMERGENCY ROCKFA	06/07/19	2.00	4000.00	1012.50	1022.00
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	2.00	7000.00	7786.15	9320.00
NHPP030A-036		SH 30 & TOWER RD IMPROVEMENTS	06/13/19	2.00	6000.00	2500.00	2500.00
CR500-205		R5 GUARDRAIL END TREATMENT EA	06/13/19	2.00	2000.00	4430.00	4430.00
FSA0142-067		SH 14 RUMBLESTRIPS: AULT TO S	06/13/19	2.00	2500.00	2500.00	2500.00
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	2.00	11000.00	6550.00	10000.00
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	8.00	3600.00	1000.00	1000.00
C0502-085		US 50 MM 201.8 MONARCH AVALAN	06/27/19	2.00	3600.00	3082.50	4950.00
WEIGHTED AVERAGE FOR THE SECOND QUARTER				75.00	4564.27	5635.02	4373.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	2.00	8925.00	8925.00	8925.00
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
STAR400-353		Region 4 - US 287C at interse	07/11/19	3.00	5000.00	3705.50	3711.00
NHPPR500-207		R5 CHAIN STATION IMPROVEMENTS	07/11/19	6.00	2500.00	2873.25	1320.00
MTCE 001A-004		MTCE FY20 R4 SH-1	07/11/19	4.00	3000.00	1100.00	1100.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-80355 Port Mesq Panel Each =====							
FSA076A-010		I-76: VMS BOARDS EAST AND WES	07/18/19	1.00	6000.00	4967.00	5750.00
FSA0361-125		US 36 RUMBLE STRIPS: ESTES TO	07/25/19	2.00	2500.00	3000.00	3000.00
MTCE 0761-234		I76 MP 69-77	08/01/19	3.00	1200.00	649.16	645.00
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	5.00	9927.83	9927.83	9927.83
MT CER500-200		WEST 160 TO HIGH BRIDGE	08/08/19	2.00	4500.00	1000.00	1000.00
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	2.00	3000.00	8081.00	8687.00
CR400-367		R4 LONGMONT ADA CURB RAMPS	08/22/19	2.00	3500.00	4650.00	6000.00
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	2.00	5250.00	2553.83	1500.00
NHPP050A-038		US550 MONTROSE PHASE 1 ADA RA	09/05/19	5.00	3000.00	3516.67	2750.00
MTCE052A-048		MTCE R4 FY20 SH52A CRACK SEAL	09/19/19	2.00	4000.00	1387.69	1300.00
WEIGHTED AVERAGE FOR THE THIRD QUARTER				41.00	4380.22	3354.81	3789.05
STA0711-018		SH 71 SOUTH OF LIMON	10/03/19	4.00	4000.00	9456.78	17000.00
CR400-366		BOULDER ADA CURB RAMPS PHASE	10/03/19	4.00	5000.00	4100.00	6400.00
STMC040-043		FY19 PIKES PEAK AREA SIGNAL R	10/24/19	4.00	5030.00	7535.00	6390.00
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	4.00	5000.00	5711.00	6110.00
FSA0243-090		US 24 near Peyton from MP 326	10/31/19	2.00	5000.00	6279.92	5500.00
STA079A-015		SH 79 FY20 RESURFACING MP 19	11/07/19	2.00	6000.00	2368.68	3100.00
NHPP0702-377		I-70 VAIL EAST AND WEST	11/07/19	5.00	6500.00	7027.56	7500.00
STA0504-905		US50C - 23RD LANE DRAINAGE IM	11/14/19	6.00	7000.00	3258.34	2500.00
MT CER100-333		MTCE R1 FY20 FREEWAY SIGNING	11/14/19	2.00	6500.00	9220.00	9440.00
STR196A-001		CRITICAL CULVERT REPAIR - SH1	11/14/19	2.00	4000.00	1500.00	1500.00
ER0361-118		US 36 MP 7.2 - 8.5	11/21/19	8.00	3250.00	8035.69	6100.00
BRR100-268		SH 119 WALL REPAIR @ MP 6.8	11/21/19	2.00	7000.00	3616.67	1000.00
STAR100-265		Concrete Resurfacing, Various	12/05/19	6.00	6500.00	13313.04	14765.18
STR330A-002		SH 330 COLLBRAN	12/05/19	4.00	8000.00	2625.00	2000.00
SHE0881-031		FEDERAL BLVD. SH088A MP 1.98	12/05/19	6.00	6000.00	6432.00	6000.00
SHE094A-035		HWY 94 & PEYTON HWY	12/05/19	4.00	60.00	6525.57	5500.00
NHPP1602-172		US 160 REST AREA TRUCK PARKIN	12/05/19	2.00	3000.00	3750.00	3750.00
STA050A-029		US 50 FROM MP 352-359 BETWEEN	12/19/19	6.00	8500.00	9749.00	7000.00
STA0831-120		SH83A (LEETS DALE) :MISS TO COLO	12/19/19	4.00	6500.00	5830.37	5134.00
FBR0761-232		I-76 OVER CLEAR CREEK REHAB	12/19/19	7.00	5000.00	4026.21	4500.00
C145A-077		SH 145 MP 24.5 & 49.3 & US 55	12/19/19	2.00	5000.00	4549.00	3750.00
NHPP0881-030		SH 88 (BELLEVIEW) UNIVERSITY	12/19/19	6.00	5500.00	4095.46	4650.00
FSA0253-258		I-25: FORT COLLINS NORTH CABL	12/19/19	4.00	9000.00	2363.75	4460.00
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	2.00	8000.00	9853.36	3885.00
WEIGHTED AVERAGE FOR THE FOURTH QUARTER				98.00	5651.63	6478.72	6154.26
WEIGHTED AVERAGE FOR THE YEAR				337.00	5036.11	5878.74	5095.86

===== 630-80356 Flash Arrow Panel (A Ty) Each =====							
STAR200-242		R2 NORTH PROGRAM WALL REPAIRS	01/03/19	1.00	1000.00	1810.03	1040.00



COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 588

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-80356	Flash Arrow Panel (A Ty)		Each =====			
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	4.00	1250.00	672.88	10.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	6.00	1000.00	962.50	1300.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		11.00	1090.91	772.01	807.27
		WEIGHTED AVERAGE FOR THE YEAR		11.00	1090.91	772.01	807.27
=====	630-80357	Flash Arrow Panel (B Ty)		Each =====			
NHPPR500-173		US 160_550 DURANGO SIGNALS OP	01/03/19	4.00	1700.00	637.00	649.00
NHPP1601-076		US 160 MANCOS HILL (MP 40.000	02/21/19	2.00	550.00	804.33	700.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	2.00	1000.00	1375.00	750.00
C R100-315		R1 ADA CURB RAMPS - PH 5	03/07/19	6.00	950.00	1600.00	900.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	3.00	1000.00	550.00	1000.00
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	2.00	1500.00	800.00	600.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	3.00	1000.00	1593.33	1580.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		22.00	1118.18	1131.88	901.64
C2571-013		SH257 & 392:WINDSOR CURB RAMP	05/02/19	6.00	1000.00	1196.67	115.00
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	2.00	1500.00	985.00	1000.00
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	2.00	1500.00	1683.67	1531.00
CR300-248		CRAIG RESIDENCY ADA RAMPS	05/16/19	3.00	1250.00	766.33	250.00
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	2.00	5000.00	892.50	1000.00
STMC430-020		ADA RAMPS DIVIDE ESB	05/23/19	2.00	560.00	1500.00	1500.00
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	6.00	1500.00	2325.00	4000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		23.00	1559.57	1364.73	1543.57
MTCER500-200		WEST 160 TO HIGH BRIDGE	08/08/19	1.00	700.00	750.00	750.00
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	3.00	800.00	186.75	201.00
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	2.00	2250.00	1142.17	1500.00
NHPP050A-038		US550 MONTROSE PHASE 1 ADA RA	09/05/19	4.00	1250.00	1015.33	900.00
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	6.00	1250.00	1316.67	2500.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		16.00	1256.25	1030.85	1434.56
CR400-366		BOULDER ADA CURB RAMPS PHASE	10/03/19	12.00	500.00	1150.00	700.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-80357							
		Flash Arrow Panel (B Ty)		Each			
STMC040-043		FY19 PIKES PEAK AREA SIGNAL R	10/24/19	4.00	1600.00	1270.00	1150.00
BRR100-268		SH 119 WALL REPAIR @ MP 6.8	11/21/19	1.00	2000.00	1541.33	100.00
C R100-318		REGION 1 ADA CURB RAMPS ESB	12/19/19	6.00	1300.00	2250.00	3000.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			23.00	965.22	1393.19	1352.17
	WEIGHTED AVERAGE FOR THE YEAR			84.00	1223.45	1254.26	1302.27
===== 630-80358							
		Flash Arrow Panel (C Ty)		Each			
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	4.00	1500.00	1031.46	1745.57
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	2.00	2000.00	932.00	1260.00
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	2.00	1500.00	502.16	275.00
MTCER400-368		REGION 4 FY 19 STENCIL NW	01/17/19	2.00	110.00	637.50	250.00
STR0241-062		US 24 143.4 - 148	01/24/19	4.00	2000.00	1830.00	2100.00
NHPPR100-250		PACKAGE A (I-25 / I-70 / I-76	01/24/19	4.00	1500.00	1140.21	1200.00
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	4.00	800.00	626.67	725.00
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	2.00	1500.00	537.12	850.00
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	2.00	1500.00	1625.00	1600.00
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY	02/07/19	2.00	1500.00	1800.00	2500.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	1.00	1600.00	2030.30	1630.00
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	4.00	1750.00	1564.10	1800.00
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	2.00	1650.00	1790.00	2000.00
NHPP006A-058		US 6 LOVELAND PASS - I-70 (FY	03/07/19	1.00	3000.00	1925.31	1850.62
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	2.00	3000.00	2112.50	1537.50
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	3.00	1500.00	1481.04	1250.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	3.00	1500.00	1363.00	1280.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	4.00	1000.00	1669.65	2000.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	4.00	1600.00	1593.33	1580.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			52.00	1533.08	1299.85	1465.73
NHPP030A-035		US 285/SH30	04/04/19	6.00	1500.00	1600.00	1600.00
STRR300-236		SH 92 and SH 133	04/04/19	1.00	2000.00	850.00	850.00
IM0252-472		I-25 CABLE BARRIER PHASE III	04/04/19	1.00	2200.00	2750.00	2500.00
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	2.00	1500.00	1543.33	50.00
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	4.00	1500.00	1487.85	1274.40
MTCE0702-387		MTCE R3 FY19 I-70 TAPE	04/18/19	2.00	200.00	383.33	525.00
MTCER300-253		MTCE R3 FY19/20 REGION WIDE S	04/18/19	2.00	100.00	250.00	250.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	10.00	1600.00	3272.09	593.00
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	2.00	1500.00	2043.95	500.00
STRR200-257		ROAD CLOSURE GATES ON VARIOUS	05/30/19	4.00	800.00	235.50	220.00
MPR200-255		FY20 R2 PAVEMENT MARKING PROJ	06/06/19	2.00	100.00	933.33	100.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 590

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-80358	Flash Arrow Panel (C Ty)		Each =====			
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	1.00	1500.00	1831.09	2150.00
NHPP030A-036		SH 30 & TOWER RD IMPROVEMENTS	06/13/19	2.00	600.00	1000.00	1000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		39.00	1228.21	1850.25	816.86
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	2.00	2047.50	2047.50	2047.50
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
STAR400-353		Region 4 - US 287C at interse	07/11/19	2.00	1500.00	2082.50	1855.00
MTCE 001A-004		MTCE FY20 R4 SH-1	07/11/19	2.00	800.00	330.00	325.00
FSA076A-010		I-76: VMS BOARDS EAST AND WES	07/18/19	2.00	2000.00	1812.00	575.00
MTCE 0761-234		I76 MP 69-77	08/01/19	2.00	4000.00	130.03	130.00
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	4.00	1070.00	1070.00	1070.00
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	3.00	1200.00	186.75	201.00
CR400-367		R4 LONGMONT ADA CURB RAMPS	08/22/19	2.00	1500.00	613.00	400.00
MTCE052A-048		MTCE R4 FY20 SH52A CRACK SEAL	09/19/19	2.00	1800.00	1334.92	2800.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		21.00	1675.00	1054.50	1007.05
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	2.00	1490.00	1493.00	978.00
FSA0243-090		US 24 near Peyton from MP 326	10/31/19	1.00	1500.00	1066.22	580.00
ITS SW02-286		ITS FIBER TO STATE BUILDINGS	10/31/19	2.00	2250.00	1382.50	2500.00
NHPP0702-377		I-70 VAIL EAST AND WEST	11/07/19	6.00	2500.00	2341.29	2500.00
NHPP0702-380		THIS PROJECT IS LOCATED ALONG	11/14/19	5.00	1500.00	527.17	550.00
ITS SW02-285		FY 19 ITS VMS UPGRADE	11/14/19	2.00	1500.00	2665.75	3500.00
STR196A-001		CRITICAL CULVERT REPAIR - SH1	11/14/19	2.00	200.00	320.00	320.00
MTCER400-378		Region 4 Stencil North East	11/21/19	2.00	20.00	500.00	500.00
STAR100-265		Concrete Resurfacing, Various	12/05/19	6.00	1700.00	2377.49	2187.43
SHE0881-031		FEDERAL BLVD. SH088A MP 1.98	12/05/19	4.00	1500.00	2543.00	1675.00
STA0831-120		SH83A (LEETSDALE):MISS TO COLO	12/19/19	2.00	1500.00	1841.23	2054.00
FBR0761-232		I-76 OVER CLEAR CREEK REHAB	12/19/19	1.00	2500.00	1252.22	1050.00
NHPP0881-030		SH 88 (BELLEVIEW) UNIVERSITY	12/19/19	6.00	1600.00	1385.11	2300.00
FSA0253-258		I-25: FORT COLLINS NORTH CABL	12/19/19	2.00	1200.00	1386.25	1270.00
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	3.00	2000.00	2106.68	2220.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		46.00	1622.17	1830.87	1780.62
		WEIGHTED AVERAGE FOR THE YEAR		158.00	1502.63	1573.16	1336.28
=====	630-80359	Port Mesg Panel		Day =====			
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	630.00	60.00	70.56	80.80

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 591

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-80359 Port Mesq Panel Day =====							
STR141A-047		SH 141 MP 120-143 MESA COUNTY	01/17/19	220.00	100.00	49.56	25.00
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	92.00	80.00	118.91	110.00
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	416.00	80.00	93.50	132.00
	WEIGHTED AVERAGE FOR THE FIRST	QUARTER		1,358.00	73.96	74.85	89.42
NHPP2851-012		US 285 Antonito to Estrella C	05/02/19	76.00	65.00	100.00	60.00
MTCE0641-103		MTCE R3 FY20 SH 64 RANGELY PE	05/02/19	100.00	85.00	86.00	100.00
	WEIGHTED AVERAGE FOR THE SECOND	QUARTER		176.00	76.36	93.46	82.73
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	20.00	52.50	52.50	52.50
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
	WEIGHTED AVERAGE FOR THE THIRD	QUARTER		20.00	52.50	52.50	52.50
ITS SW02-286		ITS FIBER TO STATE BUILDINGS	10/31/19	26.00	200.00	325.00	125.00
NHPP0702-380		THIS PROJECT IS LOCATED ALONG	11/14/19	430.00	80.00	63.25	66.00
ITS SW02-285		FY 19 ITS VMS UPGRADE	11/14/19	18.00	100.00	241.75	200.00
NHPP0242-084		US 24 JOHNSON VILLAGE EAST CH	12/05/19	46.00	70.00	120.00	60.00
	WEIGHTED AVERAGE FOR THE FOURTH	QUARTER		520.00	85.81	86.34	73.06
	WEIGHTED AVERAGE FOR THE YEAR			2,074.00	76.93	78.37	84.40
===== 630-80360 Drum Channel Dev Each =====							
STAR200-242		R2 NORTH PROGRAM WALL REPAIRS	01/03/19	200.00	40.00	45.33	57.00
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	25.00	32.00	42.55	58.19
NHPPR500-173		US 160_550 DURANGO SIGNALS OP	01/03/19	150.00	22.00	15.00	19.00
FSA0142-068		SH 14 & WCR 33 INTERSECTION I	01/03/19	40.00	40.00	16.50	11.00
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	100.00	35.00	33.40	45.00
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	250.00	40.00	28.34	20.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	500.00	30.00	28.72	10.10
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	50.00	55.00	20.87	12.07
STR141A-047		SH 141 MP 120-143 MESA COUNTY	01/17/19	50.00	30.00	13.83	10.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-80360	Drum Channel Dev		Each =====			
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	20.00	40.00	10.58	5.50
STR0241-062		US 24 143.4 - 148	01/24/19	200.00	35.00	19.17	18.00
NHPPR100-250		PACKAGE A (I-25 / I-70 / I-76	01/24/19	50.00	35.00	33.81	35.00
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	75.00	6.00	45.00	42.00
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	50.00	35.00	39.33	45.00
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	40.00	40.00	27.15	15.80
NH2871-035		US 287 PASSING LANES SOUTH OF	02/07/19	200.00	20.00	39.97	36.75
ITSSW01-638		ETHERNET PHASE III (PRIMARILY	02/07/19	60.00	35.00	65.00	75.00
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	100.00	25.00	23.98	25.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	100.00	35.00	30.35	21.70
NHPP1601-076		US 160 MANCOS HILL (MP 40.000	02/21/19	50.00	8.00	29.13	27.00
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	50.00	45.00	23.52	32.00
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	50.00	37.00	36.33	38.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	50.00	12.00	34.00	28.00
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	50.00	40.00	76.16	125.00
NHPP006A-058		US 6 LOVELAND PASS - I-70 (FY	03/07/19	50.00	40.00	21.17	16.33
C R100-315		RI ADA CURB RAMPS - PH 5	03/07/19	200.00	40.00	60.00	30.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	75.00	37.00	40.00	70.00
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	500.00	15.00	15.46	15.37
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	500.00	30.00	12.38	15.00
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	400.00	30.00	12.50	14.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	70.00	35.00	63.00	90.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	200.00	35.00	23.40	30.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	179.00	27.00	49.00	17.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	600.00	30.00	30.34	18.20
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		5,284.00	30.01	29.08	25.27
NHPP030A-035		US 285/SH30	04/04/19	100.00	35.00	37.00	37.00
STRR300-236		SH 92 and SH 133	04/04/19	70.00	40.00	15.00	15.00
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	50.00	35.00	44.33	35.00
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	100.00	40.00	35.88	29.50
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	500.00	40.00	61.14	11.00
NHPP2851-012		US 285 Antonito to Estrella C	05/02/19	48.00	25.00	20.00	10.00
C2571-013		SH257 & 392:WINDSOR CURB RAMP	05/02/19	50.00	40.00	68.33	102.00
MTCE0641-103		MTCE R3 FY20 SH 64 RANGELY PE	05/02/19	50.00	35.00	37.00	50.00
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	50.00	30.00	42.00	57.00
FSA0061-090		SH 6: CENTER LINE RUMBLE STRI	05/02/19	35.00	27.00	1.00	1.00
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	50.00	30.00	52.67	63.00
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	150.00	40.00	34.10	25.00
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	85.00	25.00	19.25	40.00
STMC430-020		ADA RAMPS DIVIDE ESB	05/23/19	300.00	35.00	30.00	30.00
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	25.00	40.00	13.00	11.00
STRR200-257		ROAD CLOSURE GATES ON VARIOUS	05/30/19	100.00	50.00	44.50	33.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-80360	Drum Channel Dev		Each =====			
MPR200-255		FY20 R2 PAVEMENT MARKING PROJ	06/06/19	120.00	5.00	16.67	5.00
ER145A-081		SH 145 MP 21 EMERGENCY ROCKFA	06/07/19	20.00	40.00	28.72	48.00
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	100.00	37.00	22.62	35.00
NHPP030A-036		SH 30 & TOWER RD IMPROVEMENTS	06/13/19	25.00	35.00	30.00	30.00
CR500-205		R5 GUARDRAIL END TREATMENT EA	06/13/19	25.00	40.00	25.00	25.00
FSA0142-067		SH 14 RUMBLESTRIPS: AULT TO S	06/13/19	35.00	25.00	1.00	1.00
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	60.00	24.00	31.50	50.00
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	150.00	22.00	11.31	11.50
C0502-085		US 50 MM 201.8 MONARCH AVALAN	06/27/19	20.00	5.00	27.75	22.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2,318.00	33.76	37.07	26.07
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	50.00	36.75	36.75	36.75
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
STAR400-353		Region 4 - US 287C at interse	07/11/19	24.00	40.00	8.00	6.00
NHPPR500-207		R5 CHAIN STATION IMPROVEMENTS	07/11/19	75.00	22.00	27.88	33.00
MTCE 001A-004		MTCE FY20 R4 SH-1	07/11/19	60.00	40.00	9.00	9.00
FSA0361-125		US 36 RUMBLE STRIPS: ESTES TO	07/25/19	35.00	10.00	0.10	0.10
MTCE 0761-234		I76 MP 69-77	08/01/19	150.00	40.00	13.00	13.00
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	50.00	60.67	60.67	60.67
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	193.00	25.00	13.00	20.00
CR400-367		R4 LONGMONT ADA CURB RAMPS	08/22/19	30.00	40.00	50.00	70.00
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	60.00	35.00	47.67	63.00
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	400.00	45.00	44.00	42.00
MTCE052A-048		MTCE R4 FY20 SH52A CRACK SEAL	09/19/19	60.00	40.00	48.56	39.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,187.00	37.71	32.26	32.74
STA0711-018		SH 71 SOUTH OF LIMON	10/03/19	453.00	40.00	25.50	36.00
CR400-366		BOULDER ADA CURB RAMPS PHASE	10/03/19	360.00	30.00	33.33	30.00
STMC040-043		FY19 PIKES PEAK AREA SIGNAL R	10/24/19	100.00	32.00	33.13	16.50
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	50.00	34.00	49.69	36.70
FSA0243-090		US 24 near Peyton from MP 326	10/31/19	100.00	30.00	49.63	42.00
ITS SW02-286		ITS FIBER TO STATE BUILDINGS	10/31/19	50.00	35.00	17.63	30.00
CR100-321		SIGNAL CABINET UPGRADE PHASE	10/31/19	30.00	40.00	50.00	62.00
NHPP0702-377		I-70 VAIL EAST AND WEST	11/07/19	170.00	30.00	24.80	20.00
NHPP0702-380		THIS PROJECT IS LOCATED ALONG	11/14/19	305.00	30.00	11.88	15.00
ITS SW02-285		FY 19 ITS VMS UPGRADE	11/14/19	50.00	35.00	31.63	30.00
STA0504-905		US50C - 23RD LANE DRAINAGE IM	11/14/19	23.00	45.00	45.56	80.00
MTCER100-333		MTCE R1 FY20 FREEWAY SIGNING	11/14/19	30.00	45.00	40.00	65.00
STR196A-001		CRITICAL CULVERT REPAIR - SH1	11/14/19	30.00	50.00	38.00	38.00
ER0361-118		US 36 MP 7.2 - 8.5	11/21/19	60.00	35.00	32.11	17.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-80360		Drum Channel Dev		Each =====			
BRR100-268		SH 119 WALL REPAIR @ MP 6.8	11/21/19	50.00	45.00	50.11	30.00
STAR100-265		Concrete Resurfacing, Various	12/05/19	400.00	42.00	44.25	43.75
STR330A-002		SH 330 COLLBRAN	12/05/19	50.00	40.00	10.20	10.40
SHE0881-031		FEDERAL BLVD. SH088A MP 1.98	12/05/19	200.00	35.00	45.40	44.00
SHE094A-035		HWY 94 & PEYTON HWY	12/05/19	200.00	25.00	27.08	9.00
NHPP0242-084		US 24 JOHNSON VILLAGE EAST CH	12/05/19	50.00	25.00	10.50	10.00
NHPP1602-172		US 160 REST AREA TRUCK PARKIN	12/05/19	20.00	25.00	18.75	18.75
STA050A-029		US 50 FROM MP 352-359 BETWEEN	12/19/19	200.00	30.00	16.73	10.00
STA0831-120		SH83A(LEETSDALE):MISS TO COLO	12/19/19	100.00	45.00	42.36	51.30
FBR0761-232		I-76 OVER CLEAR CREEK REHAB	12/19/19	212.00	35.00	67.00	52.50
C145A-077		SH 145 MP 24.5 & 49.3 & US 55	12/19/19	20.00	50.00	30.05	25.00
C R100-318		REGION 1 ADA CURB RAMPS ESB	12/19/19	100.00	42.00	50.00	45.00
NHPP0881-030		SH 88 (BELLEVIEW) UNIVERSITY	12/19/19	100.00	30.00	52.33	47.00
FSA0253-258		I-25: FORT COLLINS NORTH CABL	12/19/19	100.00	40.00	44.40	44.60
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	175.00	20.00	31.60	33.30
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3,788.00	34.37	35.41	32.42
		WEIGHTED AVERAGE FOR THE YEAR		12,577.00	32.74	32.59	28.35
===== 630-80363		Drum Channel Dev (Light) (F)		Each =====			
STAR200-242		R2 NORTH PROGRAM WALL REPAIRS	01/03/19	100.00	40.00	70.57	57.00
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	20.00	50.00	78.65	150.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	40.00	40.00	36.04	25.30
STR141A-047		SH 141 MP 120-143 MESA COUNTY	01/17/19	15.00	35.00	22.74	15.00
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	5.00	45.00	12.11	9.00
STR0241-062		US 24 143.4 - 148	01/24/19	100.00	45.00	19.83	18.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	45.00	60.00	104.89	77.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	10.00	45.00	35.40	15.80
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	50.00	50.00	40.35	40.00
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	10.00	80.00	59.67	65.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	25.00	26.00	44.50	45.00
C R100-315		R1 ADA CURB RAMPS - PH 5	03/07/19	8.00	60.00	69.00	38.00
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	20.00	20.00	23.50	20.50
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	50.00	35.00	22.17	20.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	60.00	35.00	30.34	18.20
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		558.00	42.44	55.45	40.61
IM0252-472		I-25 CABLE BARRIER PHASE III	04/04/19	212.00	33.00	77.50	50.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-80363		Drum Channel Dev (Light) (F)		Each =====			
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	25.00	45.00	50.33	40.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	10.00	50.00	100.49	118.00
C2571-013		SH257 & 392:WINDSOR CURB RAMP	05/02/19	6.00	50.00	82.33	115.00
MTCE0641-103		MTCE R3 FY20 SH 64 RANGELY PE	05/02/19	25.00	40.00	52.00	50.00
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	15.00	65.00	73.31	50.00
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	12.00	35.00	19.25	40.00
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	10.00	40.00	13.00	11.00
NHPP030A-036		SH 30 & TOWER RD IMPROVEMENTS	06/13/19	10.00	60.00	35.00	35.00
CR500-205		R5 GUARDRAIL END TREATMENT EA	06/13/19	9.00	50.00	50.00	50.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		334.00	38.22	67.24	50.48
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	20.00	65.63	65.63	65.63
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
MTCE 001A-004		MTCE FY20 R4 SH-1	07/11/19	4.00	60.00	27.50	27.00
FSA076A-010		I-76: VMS BOARDS EAST AND WES	07/18/19	55.00	41.00	66.20	115.00
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	10.00	110.31	110.31	110.31
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	40.00	70.00	56.67	55.00
MTCE052A-048		MTCE R4 FY20 SH52A CRACK SEAL	09/19/19	8.00	45.00	60.75	62.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		137.00	58.91	63.67	84.27
STA0711-018		SH 71 SOUTH OF LIMON	10/03/19	10.00	45.00	29.50	42.00
STMC040-043		FY19 PIKES PEAK AREA SIGNAL R	10/24/19	50.00	40.00	42.31	20.25
NHPP0702-377		I-70 VAIL EAST AND WEST	11/07/19	60.00	35.00	37.38	25.00
NHPP0702-380		THIS PROJECT IS LOCATED ALONG	11/14/19	26.00	35.00	13.33	15.00
STR196A-001		CRITICAL CULVERT REPAIR - SH1	11/14/19	4.00	60.00	50.00	50.00
ER0361-118		US 36 MP 7.2 - 8.5	11/21/19	14.00	45.00	48.43	22.00
STAR100-265		Concrete Resurfacing, Various	12/05/19	80.00	70.00	61.44	54.68
STR330A-002		SH 330 COLBRAN	12/05/19	10.00	45.00	10.20	10.40
FBR0761-232		I-76 OVER CLEAR CREEK REHAB	12/19/19	18.00	50.00	71.80	52.50
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	32.00	20.00	33.27	33.30
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		304.00	45.79	45.77	33.95
		WEIGHTED AVERAGE FOR THE YEAR		1,333.00	43.84	55.67	46.17
===== 630-80364		Drum Channel Dev (Light) (SB)		Each =====			
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	75.00	55.00	46.53	64.00



COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 596

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-80364	Drum Channel Dev (Light) (SB)		Each =====			
NHPPR500-173		US 160_550 DURANGO SIGNALS OP	01/03/19	25.00	30.00	26.50	25.00
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	40.00	40.00	36.04	25.30
STR141A-047		SH 141 MP 120-143 MESA COUNTY	01/17/19	15.00	35.00	22.74	15.00
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	5.00	45.00	12.71	12.00
STR0241-062		US 24 143.4 - 148	01/24/19	50.00	53.00	20.50	18.00
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	15.00	45.00	35.40	15.80
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	25.00	40.00	44.50	45.00
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	40.00	20.00	33.50	20.50
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	50.00	35.00	22.17	20.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	40.00	34.00	55.33	20.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	60.00	35.00	30.34	18.20
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		440.00	39.91	34.83	29.63
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	25.00	35.00	69.00	76.00
SHE0701-243		I-70 EXIT 26 DDI MODIFICATION	05/16/19	10.00	40.00	19.25	40.00
STMC430-020		ADA RAMPS DIVIDE ESB	05/23/19	30.00	2.25	34.00	34.00
MPR200-255		FY20 R2 PAVEMENT MARKING PROJ	06/06/19	120.00	5.00	30.00	5.00
ER145A-081		SH 145 MP 21 EMERGENCY ROCKFA	06/07/19	20.00	40.00	23.80	24.00
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	20.00	30.00	37.50	55.00
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	32.00	34.00	34.17	35.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		257.00	17.24	34.52	25.76
MTCE 0761-234		I76 MP 69-77	08/01/19	50.00	45.00	13.00	13.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		50.00	45.00	13.00	13.00
STA0711-018		SH 71 SOUTH OF LIMON	10/03/19	10.00	40.00	29.50	42.00
STMC040-043		FY19 PIKES PEAK AREA SIGNAL R	10/24/19	50.00	40.00	43.81	22.25
FSA0243-090		US 24 near Peyton from MP 326	10/31/19	13.00	70.00	67.80	55.00
NHPP0702-377		I-70 VAIL EAST AND WEST	11/07/19	70.00	35.00	37.38	25.00
NHPP0702-380		THIS PROJECT IS LOCATED ALONG	11/14/19	66.00	35.00	13.00	15.00
SHE094A-035		HWY 94 & PEYTON HWY	12/05/19	200.00	30.00	45.36	12.00
C145A-077		SH 145 MP 24.5 & 49.3 & US 55	12/19/19	20.00	25.00	47.79	40.00
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	32.00	35.00	33.27	33.30
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		461.00	34.03	39.40	20.07
		WEIGHTED AVERAGE FOR THE YEAR		1,208.00	33.06	35.80	24.34

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 597

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-80367				Port Traf Speed Monitor	Each	=====	
STR0241-062		US 24 143.4 - 148	01/24/19	1.00	4000.00	3675.00	3100.00
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	2.00	3000.00	5033.33	4100.00
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	4.00	3000.00	4233.33	4500.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		7.00	3142.86	4382.14	4185.71
===== 630-80368				Port Traf Speed Monitor	Day	=====	
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	10.00	2000.00	11134.28	5933.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		10.00	2000.00	11134.28	5933.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	2.00	8557.50	8557.50	8557.50
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
MTCE 0761-234		I76 MP 69-77	08/01/19	2.00	1200.00	130.03	130.00
MTCE052A-048		MTCE R4 FY20 SH52A CRACK SEAL	09/19/19	1.00	3500.00	994.44	725.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		5.00	4603.00	1898.05	3620.00
NHPP0702-377		I-70 VAIL EAST AND WEST	11/07/19	2.00	3000.00	3912.54	4000.00
NHPP0702-380		THIS PROJECT IS LOCATED ALONG	11/14/19	4.00	3000.00	527.17	550.00
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	1.00	4000.00	2773.35	2220.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		7.00	3142.86	1997.67	1774.29
		WEIGHTED AVERAGE FOR THE YEAR		29.00	3000.52	5798.57	4108.62
===== 630-80370				Barrier (Temp)	Lin Foot	=====	
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	11,100.00	40.00	32.76	20.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-80370	Barrier (Temp)		Lin Foot	=====		
STA119A-069		SH 119: NEDERLAND - EAST					
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	1,000.00	50.00	62.98	32.90
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	788.00	40.00	29.85	49.12
STR0241-062		US 24 143.4 - 148	01/24/19	1,000.00	60.00	59.00	45.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	2,040.00	40.00	51.73	35.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
NH2871-035		US 287 PASSING LANES SOUTH OF	02/07/19	6,808.00	45.00	45.42	35.85
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	4,500.00	30.00	70.32	69.00
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	1,000.00	40.00	35.44	20.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	500.00	70.00	81.00	82.00
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	1,500.00	30.00	33.92	31.00
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	660.00	75.00	87.25	71.75
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	1,250.00	45.00	52.07	41.20
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	1,000.00	50.00	60.00	70.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	3,516.00	45.00	44.17	10.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	600.00	45.00	63.30	50.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	4,418.00	40.00	37.00	50.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	4,000.00	40.00	50.89	58.60
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		45,680.00	41.73	43.58	37.64
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	24,000.00	45.00	61.67	27.00
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	4,800.00	35.00	23.94	30.00
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	900.00	30.00	47.00	49.00
ER145A-081		SH 145 MP 21 EMERGENCY ROCKFA	06/07/19	500.00	70.00	119.12	105.00
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	1,400.00	70.00	49.87	35.00
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	1,390.00	40.00	105.00	100.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		32,990.00	44.36	56.59	32.63
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	91,377.00	46.13	46.13	46.13
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	8,500.00	66.99	66.99	66.99
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	3,500.00	22.25	22.25	22.25
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		103,377.00	47.04	47.04	47.04
STA0711-018		SH 71 SOUTH OF LIMON	10/03/19	700.00	40.00	59.16	55.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 599

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-80370		Barrier (Temp)		Lin Foot	=====		
FSA0243-090		US 24 near Peyton from MP 326	10/31/19	6,800.00	30.00	42.22	28.00
NHPP0702-377		I-70 VAIL EAST AND WEST	11/07/19	460.00	60.00	90.00	64.00
NHPP0702-380		THIS PROJECT IS LOCATED ALONG	11/14/19	200.00	50.00	90.33	120.00
STA0504-905		US50C - 23RD LANE DRAINAGE IM	11/14/19	250.00	45.00	51.25	40.00
ER0361-118		US 36 MP 7.2 - 8.5	11/21/19	500.00	42.00	37.89	29.00
STR330A-002		SH 330 COLLBRAN	12/05/19	200.00	50.00	44.00	63.00
SHE094A-035		HWY 94 & PEYTON HWY	12/05/19	3,020.00	30.00	34.69	25.00
C145A-077		SH 145 MP 24.5 & 49.3 & US 55	12/19/19	500.00	100.00	88.86	75.00
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	200.00	20.00	174.08	117.25
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			12,830.00	35.58	48.40	35.53
	WEIGHTED AVERAGE FOR THE YEAR			194,877.00	44.59	47.45	41.68
===== 630-80371		Reset Concrete Barrier (Temp)		Lin Foot	=====		
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	6,076.00	15.00	9.33	12.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			6,076.00	15.00	9.33	12.00
SHE094A-035		HWY 94 & PEYTON HWY	12/05/19	3,020.00	15.00	6.37	4.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			3,020.00	15.00	6.37	4.00
	WEIGHTED AVERAGE FOR THE YEAR			9,096.00	15.00	8.35	9.34
===== 630-80372		Conc Barrier (Temp) (Furnish & Install)		Lin Foot	=====		
NHPP030A-036		SH 30 & TOWER RD IMPROVEMENTS	06/13/19	700.00	45.00	20.00	20.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			700.00	45.00	20.00	20.00
	WEIGHTED AVERAGE FOR THE YEAR			700.00	45.00	20.00	20.00
===== 630-80377		Port Water Filled Barrier (Temp)		Lin Foot	=====		
CR500-205		R5 GUARDRAIL END TREATMENT EA	06/13/19	120.00	40.00	25.00	25.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			120.00	40.00	25.00	25.00
	WEIGHTED AVERAGE FOR THE YEAR			120.00	40.00	25.00	25.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 600

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-80378		Glare Screen (Temp)		Lin Foot	=====		
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	6,078.00	32.93	32.93	32.93
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0361-126		US 36 EMERGENCY REPAIR	08/06/19	3,000.00	12.22	12.22	12.22
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		9,078.00	26.09	26.09	26.09
		WEIGHTED AVERAGE FOR THE YEAR		9,078.00	26.09	26.09	26.09
===== 630-80380		Traffic Cone		Each	=====		
STAR200-242		R2 NORTH PROGRAM WALL REPAIRS	01/03/19	200.00	25.00	10.43	13.00
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	150.00	8.00	12.94	17.46
NHPPR500-173		US 160_550 DURANGO SIGNALS OP	01/03/19	250.00	5.00	4.00	2.50
FSA0142-068		SH 14 & WCR 33 INTERSECTION I	01/03/19	100.00	10.00	4.78	1.10
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	200.00	12.00	11.40	13.00
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	380.00	8.03	12.78	11.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	250.00	5.00	3.58	1.05
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	50.00	10.00	8.29	6.03
MTCER300-247		MTCE R3 FY19 REGION ROUNDABOU	01/10/19	80.00	5.00	6.00	5.00
STR141A-047		SH 141 MP 120-143 MESA COUNTY	01/17/19	175.00	8.00	4.41	5.00
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	200.00	15.00	4.48	2.50
MTCER400-368		REGION 4 FY 19 STENCIL NW	01/17/19	150.00	6.00	7.50	5.00
STR0241-062		US 24 143.4 - 148	01/24/19	600.00	8.00	11.23	12.00
NHPPR100-250		PACKAGE A (I-25 / I-70 / I-76	01/24/19	500.00	10.00	10.18	11.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	45.00	12.00	14.68	14.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	250.00	5.00	9.33	9.00
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	250.00	12.00	8.35	7.00
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	700.00	6.00	5.80	10.50
NH2871-035		US 287 PASSING LANES SOUTH OF	02/07/19	200.00	10.00	11.65	3.15
ITSSW01-638		ETHERNET PHASE III (PRIMARYLY	02/07/19	200.00	10.00	15.25	14.00
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	50.00	10.00	2.13	2.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	100.00	12.00	12.42	10.85
NHPP1601-076		US 160 MANCOS HILL (MP 40.000	02/21/19	350.00	2.00	2.12	2.15
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	50.00	12.00	12.00	13.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	100.00	10.00	1.75	2.50
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	200.00	7.50	4.69	1.00
MPR200-253		R2 FY19 STENCIL PVMT MKG PROJ	03/07/19	300.00	5.00	7.33	5.00
NHPP006A-058		US 6 LOVELAND PASS - I-70 (FY	03/07/19	100.00	15.00	11.45	10.89
C R100-315		R1 ADA CURB RAMPS - PH 5	03/07/19	200.00	13.50	13.50	5.00
SHE2254-090		Colfax & I-225, Colfax & Cham	03/07/19	120.00	12.00	4.00	7.00
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	1,000.00	10.00	8.42	10.25
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	150.00	8.00	4.42	5.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-80380							
		Traffic Cone		Each			
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	300.00	10.00	4.50	1.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	400.00	10.00	12.03	20.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	600.00	7.00	16.67	10.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	300.00	8.00	15.16	6.05
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		9,250.00	8.82	9.11	8.53
NHPP030A-035		US 285/SH30	04/04/19	400.00	10.00	11.00	11.00
STRR300-236		SH 92 and SH 133	04/04/19	1,000.00	10.00	1.00	1.00
IM0252-472		I-25 CABLE BARRIER PHASE III	04/04/19	200.00	10.00	15.00	10.00
BR071A-020		REPLACEMENT OF STRUCTURE L-22	04/18/19	100.00	9.00	10.83	10.00
MTCE0702-387		MTCE R3 FY19 I-70 TAPE	04/18/19	600.00	5.00	3.67	3.00
MTCE0702-387		MTCE R3 FY19/20 REGION WIDE S	04/18/19	100.00	5.00	5.00	5.00
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	400.00	12.00	13.36	11.00
NHPP2851-012		US 285 Antonito to Estrella C	05/02/19	264.00	5.00	5.00	1.00
C2571-013		SH257 & 392:WINDSOR CURB RAMP	05/02/19	100.00	7.00	7.67	2.00
MTCE0641-103		MTCE R3 FY20 SH 64 RANGELY PE	05/02/19	80.00	10.00	1.60	2.00
FSA2873-190		US 287 AND FOOTHILLS PARKWAY	05/02/19	100.00	10.00	15.35	17.00
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	100.00	10.00	20.17	19.00
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	150.00	12.00	9.20	5.00
CR300-248		CRAIG RESIDENCY ADA RAMPS	05/16/19	150.00	8.00	5.33	1.00
STMC430-020		ADA RAMPS DIVIDE ESB	05/23/19	100.00	7.02	10.00	10.00
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	50.00	10.00	5.25	5.50
STRR200-257		ROAD CLOSURE GATES ON VARIOUS	05/30/19	200.00	10.00	9.77	7.00
MPR200-255		FY20 R2 PAVEMENT MARKING PROJ	06/06/19	200.00	5.00	5.48	5.00
ER145A-081		SH 145 MP 21 EMERGENCY ROCKFA	06/07/19	40.00	10.00	4.86	5.00
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	100.00	12.00	9.71	3.50
NHPP030A-036		SH 30 & TOWER RD IMPROVEMENTS	06/13/19	50.00	12.00	11.00	11.00
CR500-205		R5 GUARDRAIL END TREATMENT EA	06/13/19	150.00	12.00	1.30	1.30
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	40.00	7.00	12.00	20.00
NHPP160A-030		US160 MM 43.2, 150.4, 156.3,	06/20/19	80.00	4.00	1.13	1.15
C0502-085		US 50 MM 201.8 MONARCH AVALAN	06/27/19	50.00	10.00	8.05	1.10
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		4,804.00	8.81	7.57	5.44
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	10.00	17.54	17.54	17.54
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
STAR400-353		Region 4 - US 287C at interse	07/11/19	45.00	10.00	7.00	6.00
NHPPR500-207		R5 CHAIN STATION IMPROVEMENTS	07/11/19	300.00	5.00	3.68	8.80
MTCE 001A-004		MTCE FY20 R4 SH-1	07/11/19	60.00	40.00	4.35	4.20
FSA076A-010		I-76: VMS BOARDS EAST AND WES	07/18/19	130.00	8.00	12.20	2.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-80380	Traffic Cone		Each =====			
FSA0361-125		US 36 RUMBLE STRIPS: ESTES TO	07/25/19	200.00	10.00	0.10	0.10
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	100.00	14.34	14.34	14.34
MTCER500-200		WEST 160 TO HIGH BRIDGE	08/08/19	105.00	2.50	5.00	5.00
CR400-367		R4 LONGMONT ADA CURB RAMPS	08/22/19	50.00	10.00	18.00	30.00
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	100.00	10.00	15.83	19.00
NHPP050A-038		US550 MONTROSE PHASE 1 ADA RA	09/05/19	450.00	8.00	4.17	5.50
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	400.00	12.00	18.00	12.00
MTCE052A-048		MTCE R4 FY20 SH52A CRACK SEAL	09/19/19	60.00	10.00	9.93	6.75
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,010.00	9.83	9.06	8.29
STA0711-018		SH 71 SOUTH OF LIMON	10/03/19	600.00	10.00	5.06	4.00
CR400-366		BOULDER ADA CURB RAMPS PHASE	10/03/19	400.00	5.00	17.33	33.00
STMC040-043		FY19 PIKES PEAK AREA SIGNAL R	10/24/19	100.00	20.00	18.38	12.50
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	50.00	8.50	12.08	9.80
FSA0243-090		US 24 near Peyton from MP 326	10/31/19	100.00	10.00	11.18	11.00
ITS SW02-286		ITS FIBER TO STATE BUILDINGS	10/31/19	200.00	10.00	8.03	15.00
CR100-321		SIGNAL CABINET UPGRADE PHASE	10/31/19	40.00	12.00	17.50	16.00
MPC040-056		REGION 2 FY20 SIGN REPLACEMENT	10/31/19	300.00	8.00	9.58	10.00
STA079A-015		SH 79 FY20 RESURFACING MP 19	11/07/19	300.00	10.00	10.73	6.50
NHPP0702-377		I-70 VAIL EAST AND WEST	11/07/19	500.00	15.00	12.40	15.00
NHPP0702-380		THIS PROJECT IS LOCATED ALONG	11/14/19	100.00	10.00	4.42	1.25
ITS SW02-285		FY 19 ITS VMS UPGRADE	11/14/19	200.00	10.00	12.25	25.00
STA0504-905		US50C - 23RD LANE DRAINAGE IM	11/14/19	20.00	10.00	3.06	5.00
MTCER100-333		MTCE R1 FY20 FREEWAY SIGNING	11/14/19	150.00	12.00	15.50	16.00
STR196A-001		CRITICAL CULVERT REPAIR - SH1	11/14/19	75.00	9.00	6.00	6.00
ER0361-118		US 36 MP 7.2 - 8.5	11/21/19	50.00	8.00	20.44	17.00
MTCER400-378		Region 4 Stencil North East	11/21/19	150.00	6.00	5.00	5.00
BRR100-268		SH 119 WALL REPAIR @ MP 6.8	11/21/19	100.00	12.00	16.23	3.00
STAR100-265		Concrete Resurfacing, Various	12/05/19	300.00	12.00	7.59	5.47
STR330A-002		SH 330 COLLBRAN	12/05/19	250.00	10.00	3.75	2.50
SHE0881-031		FEDERAL BLVD. SH088A MP 1.98	12/05/19	200.00	12.00	11.83	14.00
SHE094A-035		HWY 94 & PEYTON HWY	12/05/19	200.00	8.00	2.70	5.50
NHPP0242-084		US 24 JOHNSON VILLAGE EAST CH	12/05/19	264.00	5.00	1.05	1.00
NHPP1602-172		US 160 REST AREA TRUCK PARKIN	12/05/19	100.00	5.00	3.75	3.75
STA050A-029		US 50 FROM MP 352-359 BETWEEN	12/19/19	500.00	9.50	3.17	1.00
STA0831-120		SH83A(LEETS DALE):MISS TO COLO	12/19/19	300.00	10.00	14.08	10.30
FBR0761-232		I-76 OVER CLEAR CREEK REHAB	12/19/19	500.00	8.00	14.84	10.50
C145A-077		SH 145 MP 24.5 & 49.3 & US 55	12/19/19	40.00	10.00	5.98	5.00
C R100-318		REGION 1 ADA CURB RAMPS ESB	12/19/19	200.00	15.00	14.50	15.00
NHPP0881-030		SH 88 (BELLEVIEW) UNIVERSITY	12/19/19	400.00	7.75	15.82	11.00
FSA0253-258		I-25: FORT COLLINS NORTH CABL	12/19/19	80.00	10.00	18.05	38.20
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	75.00	12.00	13.23	11.20
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		6,844.00	9.77	10.40	10.47
		WEIGHTED AVERAGE FOR THE YEAR		22,908.00	9.19	9.31	8.44

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 603

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-80384	Tubular Marker		Each	=====	=====	=====
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	25.00	15.00	32.38	45.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		25.00	15.00	32.38	45.00
		WEIGHTED AVERAGE FOR THE YEAR		25.00	15.00	32.38	45.00
=====	630-80390	Channel Dev (Spec)		Each	=====	=====	=====
NHPP0702-380		THIS PROJECT IS LOCATED ALONG	11/14/19	1,500.00	20.00	52.72	55.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1,500.00	20.00	52.72	55.00
		WEIGHTED AVERAGE FOR THE YEAR		1,500.00	20.00	52.72	55.00
=====	630-80391	Channel Dev (Fixed)		Each	=====	=====	=====
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	50.00	45.00	60.79	55.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		50.00	45.00	60.79	55.00
		WEIGHTED AVERAGE FOR THE YEAR		50.00	45.00	60.79	55.00
=====	630-80392	Stackable Tubular Marker		Each	=====	=====	=====
NHPP0702-380		THIS PROJECT IS LOCATED ALONG	11/14/19	247.00	40.00	16.15	17.50
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		247.00	40.00	16.15	17.50
		WEIGHTED AVERAGE FOR THE YEAR		247.00	40.00	16.15	17.50
=====	630-80393	Stackable Vertical Panels		Each	=====	=====	=====
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	50.00	30.00	33.60	45.00
MTCER400-368		REGION 4 FY 19 STENCIL NW	01/17/19	50.00	6.00	21.88	5.00
NHPPR100-250		PACKAGE A (I-25 / I-70 / I-76	01/24/19	80.00	45.00	23.00	25.00
STAM086-075		SH96A ABRIENDO - ORMAN SAFETY	01/31/19	50.00	24.10	45.00	42.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	50.00	30.00	34.71	40.70
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	20.00	50.00	37.00	40.00



PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-80393		Stackable Vertical Panels		Each =====			
NHPP006A-058		US 6 LOVELAND PASS - I-70 (FY	03/07/19	25.00	30.00	21.89	21.77
C R100-315		R1 ADA CURB RAMPS - PH 5	03/07/19	40.00	35.00	25.00	20.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	50.00	25.00	21.00	20.00
SHER100-308		MIDPOINT - SIGNAL CONST PACKA	03/21/19	155.00	17.50	35.25	38.50
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		570.00	26.70	29.76	31.13
IM0252-472		I-25 CABLE BARRIER PHASE III	04/04/19	25.00	15.00	57.50	35.00
C2571-013		SH257 & 392:WINDSOR CURB RAMP	05/02/19	50.00	22.00	49.83	102.00
CR300-248		CRAIG RESIDENCY ADA RAMPS	05/16/19	60.00	20.00	22.00	30.00
STMC430-020		ADA RAMPS DIVIDE ESB	05/23/19	75.00	22.00	34.00	34.00
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	50.00	30.00	23.85	40.00
NHPP030A-036		SH 30 & TOWER RD IMPROVEMENTS	06/13/19	20.00	30.00	50.00	50.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		280.00	22.95	31.31	47.59
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	100.00	25.00	26.50	28.00
NHPP050A-038		US550 MONTROSE PHASE 1 ADA RA	09/05/19	60.00	20.00	23.67	15.00
C R100-314		R1 CURB RAMPS - PH 2	09/12/19	40.00	25.00	105.00	200.00
MTCE052A-048		MTCE R4 FY20 SH52A CRACK SEAL	09/19/19	20.00	20.00	21.45	10.25
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		220.00	23.18	39.54	54.11
CR400-366		BOULDER ADA CURB RAMPS PHASE	10/03/19	80.00	25.00	56.07	112.20
STMC040-043		FY19 PIKES PEAK AREA SIGNAL R	10/24/19	50.00	24.00	39.19	29.75
CR100-321		SIGNAL CABINET UPGRADE PHASE	10/31/19	10.00	25.00	45.50	39.00
STR196A-001		CRITICAL CULVERT REPAIR - SH1	11/14/19	10.00	50.00	38.00	38.00
MTCER400-378		Region 4 Stencil North East	11/21/19	50.00	9.00	5.00	5.00
BRR100-268		SH 119 WALL REPAIR @ MP 6.8	11/21/19	50.00	27.00	32.73	20.00
SHE0881-031		FEDERAL BLVD. SH088A MP 1.98	12/05/19	200.00	27.00	41.20	45.00
STA0831-120		SH83A(LEETSDALE):MISS TO COLO	12/19/19	50.00	25.00	45.49	41.10
C R100-318		REGION 1 ADA CURB RAMPS ESB	12/19/19	40.00	60.00	127.50	210.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		540.00	27.41	45.25	59.15
		WEIGHTED AVERAGE FOR THE YEAR		1,610.00	25.80	36.92	46.53
===== 630-80401		Delin (Ty I) (Temp)		Each =====			
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	24.00	5.00	28.00	31.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		24.00	5.00	28.00	31.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 605

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-80401	Delin (Ty I) (Temp)		Each	=====	=====	=====
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	22.00	36.75	36.75	36.75
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		22.00	36.75	36.75	36.75
		WEIGHTED AVERAGE FOR THE YEAR		46.00	20.18	30.75	33.75
=====	630-80415	Adv Warn Flash or Seq Panel (C Type)		Day	=====	=====	=====
MPR200-253		R2 FY19 STENCIL PVMT MKG PROJ	03/07/19	100.00	120.00	31.67	20.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		100.00	120.00	31.67	20.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	10.00	52.50	52.50	52.50
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		10.00	52.50	52.50	52.50
CR100-321		SIGNAL CABINET UPGRADE PHASE	10/31/19	30.00	80.00	60.75	39.00
MPC040-056		REGION 2 FY20 SIGN REPLACEMENT	10/31/19	50.00	140.00	85.00	65.00
MTCER100-333		MTCE R1 FY20 FREEWAY SIGNING	11/14/19	4.00	70.00	1325.00	150.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		84.00	115.24	110.22	59.76
		WEIGHTED AVERAGE FOR THE YEAR		194.00	114.46	69.16	38.89
=====	630-80417	Seq Flashing Warning Light		Each	=====	=====	=====
MTCER100-333		MTCE R1 FY20 FREEWAY SIGNING	11/14/19	100.00	100.00	35.00	30.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		100.00	100.00	35.00	30.00
		WEIGHTED AVERAGE FOR THE YEAR		100.00	100.00	35.00	30.00
=====	630-80430	Rumble Strip (Port)		Each	=====	=====	=====
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	2.00	1500.00	5014.00	3030.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 606

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-80430		Rumble Strip (Port)		Each =====			
NHPP0821-107	SH 82 GLENWOOD SPRINGS TO CA	SH 82 GLENWOOD SPRINGS TO CA	02/07/19	12.00	1500.00	1955.00	1160.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			14.00	1500.00	2854.71	1427.14
NHPP050A-038	US550 MONTROSE PHASE 1 ADA RA	US550 MONTROSE PHASE 1 ADA RA	09/05/19	36.00	500.00	488.33	555.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			36.00	500.00	488.33	555.00
STR330A-002	SH 330 COLLBRAN	SH 330 COLLBRAN	12/05/19	36.00	500.00	900.00	900.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			36.00	500.00	900.00	900.00
	WEIGHTED AVERAGE FOR THE YEAR			86.00	662.79	1002.80	841.40
===== 630-80440		Port Rumble Strips (Temp)		Each =====			
NHPP145A-065	SH 145 PASSING LANES AT DEEP	SH 145 PASSING LANES AT DEEP	02/14/19	12.00	1200.00	1258.96	850.00
NHPP1601-073	US 160 PASSING LANE NORTH OF	US 160 PASSING LANE NORTH OF	03/07/19	12.00	1000.00	1525.00	2050.00
NHPP050A-033	US50 West of Delta EB Lanes R	US50 West of Delta EB Lanes R	03/14/19	12.00	800.00	2533.54	1600.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			36.00	1000.00	1694.54	1500.00
STRR300-236	SH 92 and SH 133	SH 92 and SH 133	04/04/19	24.00	1800.00	800.00	800.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			24.00	1800.00	800.00	800.00
	WEIGHTED AVERAGE FOR THE YEAR			60.00	1320.00	1545.45	1220.00
===== 630-80511		Mobile Pvmt Marking Zone		LUMP SUM =====			
ER119A-065	PR SH 119A BOULDER CANYON	PR SH 119A BOULDER CANYON	01/03/19	1.00	10000.00	14027.87	8500.00
STA119A-069	SH 119: NEDERLAND - EAST	SH 119: NEDERLAND - EAST					
STR0132-021	SH 13-MOFFAT COUNTY-CR 3 SOUT	SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	1.00	4000.00	16318.00	8590.00
STR0241-062	US 24 143.4 - 148	US 24 143.4 - 148	01/24/19	1.00	12000.00	6450.00	8200.00
NHPP0821-107	SH 82 GLENWOOD SPRINGS TO CA	SH 82 GLENWOOD SPRINGS TO CA	02/07/19	1.00	6000.00	9150.00	8950.00

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 607

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-80511 Mobile Pvmnt Marking Zone LUMP SUM =====							
MTCER500-206		R5 FY19 STRIPING	02/07/19	1.00	10000.00	35666.67	12000.00
NHPP1601-076		US 160 MANCOS HILL (MP 40.000	02/21/19	1.00	10000.00	11830.00	10000.00
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	1.00	10000.00	10486.67	2460.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	1.00	10000.00	10866.67	3500.00
WEIGHTED AVERAGE FOR THE FIRST QUARTER				8.00	9000.00	14600.43	7775.00
STRR300-236		SH 92 and SH 133	04/04/19	1.00	5000.00	5000.00	5000.00
NHPP2851-012		US 285 Antonito to Estrella C	05/02/19	1.00	2000.00	7500.00	5000.00
WEIGHTED AVERAGE FOR THE SECOND QUARTER				2.00	3500.00	6875.00	5000.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	1.00	1317.86	1317.86	1317.86
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
FSA0361-125		US 36 RUMBLE STRIPS: ESTES TO	07/25/19	1.00	250.00	15000.00	15000.00
MTCER400-369		REGION 4 FY20 EPOXY	08/01/19	1.00	10000.00	27500.00	30000.00
MTCE 0761-234		I76 MP 69-77	08/01/19	1.00	2500.00	6277.97	3200.00
MTCE0253-279		I-25 EPOXY STRIPING	08/29/19	1.00	10000.00	6250.00	7500.00
WEIGHTED AVERAGE FOR THE THIRD QUARTER				5.00	2237.78	5265.30	3971.99
FSA0243-090		US 24 near Peyton from MP 326	10/31/19	1.00	1750.00	7412.36	5500.00
NHPP0702-377		I-70 VAIL EAST AND WEST	11/07/19	1.00	6000.00	6170.06	4500.00
STR330A-002		SH 330 COLBRAN	12/05/19	1.00	5000.00	4900.00	5000.00
NHPP0242-084		US 24 JOHNSON VILLAGE EAST CH	12/05/19	1.00	5000.00	6312.50	2650.00
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	1.00	2000.00	7758.39	8400.00
WEIGHTED AVERAGE FOR THE FOURTH QUARTER				5.00	3950.00	6626.76	5210.00
WEIGHTED AVERAGE FOR THE YEAR				20.00	4154.94	9449.59	5109.35
===== 630-80520 Mobile Pvmnt Mkg Zone Day =====							
FSA0061-090		SH 6: CENTER LINE RUMBLE STRI	05/02/19	16.00	200.00	1.00	1.00
MPR200-255		FY20 R2 PAVEMENT MARKING PROJ	06/06/19	100.00	50.00	383.33	400.00
FSA0142-067		SH 14 RUMBLESTRIPS: AULT TO S	06/13/19	13.00	250.00	1.00	1.00
WEIGHTED AVERAGE FOR THE SECOND QUARTER				129.00	88.76	349.63	310.30

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 608

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-80520		Mobile Pvmt Mkg Zone		Day	=====		
STA0711-018		SH 71 SOUTH OF LIMON	10/03/19	3.00	1500.00	6810.03	7000.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3.00	1500.00	6810.03	7000.00
		WEIGHTED AVERAGE FOR THE YEAR		132.00	120.83	576.98	462.34
===== 630-85006		Impact Atten (Sand Fill) (Temp)		Each	=====		
FBR0341-087		US 34 OVER NORTH FORK CO RIVE	01/10/19	4.00	3500.00	3142.23	2172.58
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	4.00	4500.00	4508.33	3765.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		8.00	4000.00	3597.60	2968.79
NHPP030A-036		SH 30 & TOWER RD IMPROVEMENTS	06/13/19	2.00	7000.00	2000.00	2000.00
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	4.00	6000.00	2100.00	3000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		6.00	6333.33	2080.00	2666.67
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	4.00	6782.17	6782.17	6782.17
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		4.00	6782.17	6782.17	6782.17
NHPP0702-380		THIS PROJECT IS LOCATED ALONG	11/14/19	5.00	3500.00	1275.33	1350.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		5.00	3500.00	1275.33	1350.00
		WEIGHTED AVERAGE FOR THE YEAR		23.00	4983.86	3024.19	3201.26
===== 630-85010		Impact Atten (Temp)		Each	=====		
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	18.00	3500.00	6837.07	5600.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-85010		Impact Atten (Temp)		Each =====			
STA119A-069		SH 119: NEDERLAND - EAST					
STR141A-047		SH 141 MP 120-143 MESA COUNTY	01/17/19	2.00	5500.00	2777.58	3200.00
STR0241-062		US 24 143.4 - 148	01/24/19	1.00	5000.00	4098.33	4200.00
NH2871-035		US 287 PASSING LANES SOUTH OF	02/07/19	4.00	3000.00	3996.99	3675.00
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	4.00	4000.00	5420.93	4000.00
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	3.00	3500.00	6789.66	4700.00
NHPP1601-073		US 160 PASSING LANE NORTH OF	03/07/19	2.00	6000.00	4050.00	4100.00
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	2.00	5000.00	4700.00	4100.00
NHPP0503-087		US 50 PASSING LANES EAST OF S	03/21/19	2.00	600.00	4250.00	4000.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	2.00	5000.00	3673.64	5000.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	6.00	3600.00	9550.00	5750.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	8.00	5000.00	2311.24	5460.00
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		54.00	3931.48	5985.37	4938.80
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	15.00	5200.00	11762.49	4153.00
FBR0063-057		US-6 F-09-K BRIDGE OVER CASTL	05/30/19	2.00	4000.00	2525.00	3850.00
ER145A-081		SH 145 MP 21 EMERGENCY ROCKFA	06/07/19	2.00	6000.00	3306.75	3221.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		19.00	5157.89	10427.15	4023.00
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	41.00	10258.73	10258.73	10258.73
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	5.00	6563.40	6563.40	6563.40
NHPP0361-126		US 36 EMERGENCY REPAIR	08/06/19	1.00	1848.51	1848.51	1848.51
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		47.00	9686.67	9686.67	9686.67
FSA0243-090		US 24 near Peyton from MP 326	10/31/19	7.00	5000.00	7133.12	9000.00
NHPP0702-380		THIS PROJECT IS LOCATED ALONG	11/14/19	1.00	4000.00	900.00	900.00
STA0504-905		US50C - 23RD LANE DRAINAGE IM	11/14/19	2.00	4000.00	5222.22	1000.00
ER0361-118		US 36 MP 7.2 - 8.5	11/21/19	4.00	3600.00	7007.00	5000.00
STR330A-002		SH 330 COLLBRAN	12/05/19	2.00	5000.00	2750.00	3000.00
SHE094A-035		HWY 94 & PEYTON HWY	12/05/19	4.00	4000.00	6736.48	7800.00
C145A-077		SH 145 MP 24.5 & 49.3 & US 55	12/19/19	2.00	4000.00	5126.51	4000.00
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	1.00	4000.00	2245.34	896.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		23.00	4321.74	6016.30	5738.96
		WEIGHTED AVERAGE FOR THE YEAR		143.00	6048.77	6912.68	6551.41

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 610

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-85011		Imp Atten (Temp)		Day	=====		
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	160.00	40.00	54.58	101.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	1,180.00	100.00	55.62	33.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	20.00	72.00	125.00	85.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,360.00	92.53	55.75	41.76
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	60.00	100.00	125.88	147.50
IM0252-456		I-25 COLORADO SPRINGS RAMP ME	05/16/19	100.00	100.00	696.00	638.00
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	80.00	40.00	153.33	100.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		240.00	80.00	353.60	336.04
NHPP0702-377		I-70 VAIL EAST AND WEST	11/07/19	5.00	200.00	325.35	250.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		5.00	200.00	325.35	250.00
		WEIGHTED AVERAGE FOR THE YEAR		1,605.00	90.99	70.80	86.42
===== 630-85020		Mobile Attenuator		Each	=====		
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	2.00	14000.00	37514.76	30000.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR141A-047		SH 141 MP 120-143 MESA COUNTY	01/17/19	2.00	12000.00	16235.38	15000.00
STR0241-062		US 24 143.4 - 148	01/24/19	1.00	20000.00	38700.00	36000.00
NHPPR100-250		PACKAGE A (I-25 / I-70 / I-76	01/24/19	2.00	550.00	49720.00	53000.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	1.00	500.00	54423.81	19550.00
FBR0253-247		I25 AT VINE DRIVE BRIDGE REPL	03/07/19	2.00	25000.00	10652.68	5500.00
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	1.00	25000.00	23816.67	18450.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	4.00	25000.00	4373.63	14550.00
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		15.00	16573.33	24607.78	23853.85
IM0252-472		I-25 CABLE BARRIER PHASE III	04/04/19	2.00	8000.00	26500.00	19000.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 611

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-85020		Mobile Attenuator		Each =====			
NHPP0703-445		I-70 WESTBOUND PEAK PERIOD SH	04/25/19	4.00	10000.00	63551.77	29665.00
STRR200-257		ROAD CLOSURE GATES ON VARIOUS	05/30/19	4.00	1000.00	7649.00	7150.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		10.00	6000.00	38742.22	18526.00
MTCER500-200		WEST 160 TO HIGH BRIDGE	08/08/19	2.00	6000.00	15500.00	2500.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	6000.00	15500.00	2500.00
FSA0243-090		US 24 near Peyton from MP 326	10/31/19	1.00	50000.00	25795.39	18000.00
STR196A-001		CRITICAL CULVERT REPAIR - SH1	11/14/19	2.00	2500.00	5000.00	5000.00
FSA0253-258		I-25: FORT COLLINS NORTH CABL	12/19/19	2.00	8000.00	30387.50	42950.00
STA0241-065		US 24 LEADVILLE RESURFACING	12/19/19	1.00	35000.00	20353.46	20160.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		6.00	17666.67	24549.53	22343.33
		WEIGHTED AVERAGE FOR THE YEAR		33.00	12927.27	27061.48	20465.16
===== 630-85040		Impact Atten (T-M-A) (Temp)		Each =====			
IM0251-351		I-25 South of Pueblo MP 79.6	01/03/19	2.00	25000.00	20097.61	15128.29
MTCER400-368		REGION 4 FY 19 STENCIL NW	01/17/19	2.00	17500.00	15175.00	250.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	21250.00	17636.31	7689.15
MTCE0702-387		MTCE R3 FY19 I-70 TAPE	04/18/19	2.00	1000.00	9400.00	1200.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	1000.00	9400.00	1200.00
FSA076A-010		I-76: VMS BOARDS EAST AND WES	07/18/19	1.00	25000.00	28035.00	54855.00
MTCE 0761-234		I76 MP 69-77	08/01/19	2.00	7000.00	9760.00	9500.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3.00	13000.00	18066.82	24618.33
STMC040-043		FY19 PIKES PEAK AREA SIGNAL R	10/24/19	2.00	30000.00	23743.75	16975.00



COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 612

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-85040	Impact Atten (T-M-A) (Temp)		Each	=====	=====	=====
NHPP0702-377		I-70 VAIL EAST AND WEST	11/07/19	3.00	32000.00	44249.33	40000.00
MTCER400-378		Region 4 Stencil North East	11/21/19	2.00	10000.00	4000.00	4000.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		7.00	25142.86	33133.72	23135.71
		WEIGHTED AVERAGE FOR THE YEAR		16.00	18875.00	23022.87	16810.10
=====	630-85041	Mobile Attenuator		Day	=====	=====	=====
SHER100-289		INTERSECTIONS @ SH83 & LONGS	01/03/19	20.00	350.00	384.60	360.00
NHPP0701-241		I-70 TRUCK PARKING GARFIELD C	01/17/19	53.00	350.00	309.99	400.00
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	210.00	350.00	549.39	550.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
STA067A-038		SH 67 SEDALIA RESURFACING	01/31/19	5.00	500.00	738.01	650.00
NHPP0821-107		SH 82 GLENWOOD SPRINGS TO CA	02/07/19	180.00	350.00	468.50	552.00
ITSSW01-638		ETHERNET PHASE III (PRIMARY)	02/07/19	90.00	500.00	450.00	350.00
NHPP1601-076		US 160 MANCOS HILL (MP 40.000)	02/21/19	46.00	400.00	636.33	650.00
SHER100-284		FY19 NORTH SIGNAL PKG	02/21/19	75.00	125.00	465.67	500.00
MPR200-253		R2 FY19 STENCIL PVMT MKG PROJ	03/07/19	80.00	300.00	241.67	75.00
NHPP050A-033		US50 West of Delta EB Lanes R	03/14/19	5.00	400.00	650.00	450.00
SHE 0252-481		I-25 RAMP METER INSTALLATION	03/21/19	60.00	450.00	367.33	345.00
NHPP2254-089		I-225 RESURFACING FROM I-25 T	03/21/19	150.00	350.00	734.22	550.00
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	70.00	331.43	510.00	440.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,044.00	350.60	516.49	467.11
NHPP030A-035		US 285/SH30	04/04/19	80.00	450.00	315.00	315.00
FSA0252-468		I-25 AND PLUM CREEK IMPROVEME	04/18/19	60.00	650.00	464.25	472.00
FSA0703-454		EB I-70 AUX LANE WARD TO KIPL	05/16/19	25.00	382.87	563.19	350.00
MPR200-255		FY20 R2 PAVEMENT MARKING PROJ	06/06/19	20.00	100.00	433.33	100.00
NHPP0703-442		I-70 SILVERPLUME SOUNDWALL AN	06/13/19	10.00	550.00	547.63	521.00
NHPP030A-036		SH 30 & TOWER RD IMPROVEMENTS	06/13/19	80.00	450.00	200.00	200.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		275.00	465.72	430.36	310.84
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	1,924.00	661.50	661.50	661.50
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
STAR400-353		Region 4 - US 287C at interse	07/11/19	120.00	350.00	432.50	435.00
MTCE 001A-004		MTCE FY20 R4 SH-1	07/11/19	10.00	500.00	507.50	500.00
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	140.00	551.55	551.55	551.55

COLORADO DEPARTMENT OF TRANSPORTATION  
ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 613

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-85041	Mobile Attenuator		Day	=====	=====	=====
CR400-367		R4 LONGMONT ADA CURB RAMPS	08/22/19	15.00	400.00	450.00	300.00
ITSSW01-718		ITS DSRC ON I-25 AND I-70	09/05/19	50.00	5000.00	437.50	750.00
MTCE052A-048		MTCE R4 FY20 SH52A CRACK SEAL	09/19/19	15.00	400.00	573.33	250.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			2,274.00	729.53	615.46	638.92
ITS SW02-286		ITS FIBER TO STATE BUILDINGS	10/31/19	90.00	1000.00	312.50	150.00
CR100-321		SIGNAL CABINET UPGRADE PHASE	10/31/19	50.00	450.00	453.75	445.00
MPC040-056		REGION 2 FY20 SIGN REPLACEMENT	10/31/19	65.00	300.00	550.00	500.00
NHPP0702-380		THIS PROJECT IS LOCATED ALONG	11/14/19	300.00	400.00	325.00	375.00
ITS SW02-285		FY 19 ITS VMS UPGRADE	11/14/19	90.00	350.00	467.00	10.00
MTCER100-333		MTCE R1 FY20 FREEWAY SIGNING	11/14/19	100.00	425.00	620.00	590.00
ER0361-118		US 36 MP 7.2 - 8.5	11/21/19	20.00	300.00	621.90	450.00
BRR100-268		SH 119 WALL REPAIR @ MP 6.8	11/21/19	20.00	500.00	668.50	250.00
STAR100-265		Concrete Resurfacing, Various	12/05/19	255.00	450.00	462.69	273.43
SHE0881-031		FEDERAL BLVD. SH088A MP 1.98	12/05/19	100.00	400.00	357.40	335.00
NHPP0881-030		SH 88 (BELLEVIEW) UNIVERSITY	12/19/19	80.00	500.00	523.91	575.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1,170.00	458.76	437.52	345.19
	WEIGHTED AVERAGE FOR THE YEAR			4,763.00	564.73	504.98	510.16
=====	630-86801	Traffic Signal (Temp)		LUMP SUM	=====	=====	=====
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	1.00	10000.00	71172.00	35360.00
STR141A-047		SH 141 MP 120-143 MESA COUNTY	01/17/19	1.00	22000.00	11991.44	10000.00
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	1.00	30000.00	25686.80	19000.00
STA0131-070 HMA ALT		SH 13 CR 5 NORTH AND SOUTH	03/28/19	1.00	25000.00	26965.00	31500.00
STA0131-070 PCCP ALT		SH 13 CR 5 NORTH AND SOUTH					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			4.00	22400.00	34702.49	23965.00
ER145A-081		SH 145 MP 21 EMERGENCY ROCKFA	06/07/19	1.00	15000.00	2978.00	3006.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	15000.00	2978.00	3006.00
STR330A-002		SH 330 COLLEBRAN	12/05/19	1.00	25000.00	17000.00	25000.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	25000.00	17000.00	25000.00
	WEIGHTED AVERAGE FOR THE YEAR			6.00	21714.29	30583.57	20644.33

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 614

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-86802	Traffic Signal (Temporary)		Day	=====		
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	273.00	109.20	109.20	109.20
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		273.00	109.20	109.20	109.20
		WEIGHTED AVERAGE FOR THE YEAR		273.00	109.20	109.20	109.20
=====	630-86810	Traffic Signal (Temp)		Each	=====		
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	8.00	23125.00	22528.25	25000.00
STA119A-069		SH 119: NEDERLAND - EAST					
ER072A-040		PR SH72A FLOOD PERMANENT REPA	01/31/19	3.00	5000.00	34049.19	44000.00
NHPP072A-041		PR SH72A FLOOD PERMANENT REPA					
NHPP145A-065		SH 145 PASSING LANES AT DEEP	02/14/19	1.00	20000.00	17847.47	12000.00
NHPP0741-022		SH 74: I-70 TO CR 65 RESURFAC	02/14/19	2.00	18000.00	17072.08	7925.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		14.00	18285.71	25605.25	25703.57
STR 141A-040		R5 YEAR 4 BRDG PREV MAINT RAM	06/20/19	3.00	16000.00	5500.00	6000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3.00	16000.00	5500.00	6000.00
STA0711-018		SH 71 SOUTH OF LIMON	10/03/19	4.00	15000.00	18243.31	16000.00
STA086A-056		SH86 WEST SIDE OF ELIZABETH I	10/24/19	1.00	15000.00	32070.00	35150.00
C145A-077		SH 145 MP 24.5 & 49.3 & US 55	12/19/19	1.00	12000.00	25933.60	15000.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		6.00	14500.00	22381.19	19025.00
		WEIGHTED AVERAGE FOR THE YEAR		23.00	17000.00	24195.20	21391.30
=====	632-00000	Night Work Lighting		LUMP SUM	=====		
NHPPR500-173		US 160_550 DURANGO SIGNALS OP	01/03/19	1.00	10000.00	19400.00	8800.00
ER119A-065		PR SH 119A BOULDER CANYON	01/03/19	1.00	50000.00	52271.61	1.00
STA119A-069		SH 119: NEDERLAND - EAST					
STR0132-021		SH 13-MOFFAT COUNTY-CR 3 SOUT	01/10/19	1.00	10000.00	18510.00	2500.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 615

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 632-00000 Night Work Lighting LUMP SUM =====							
NHPPR100-250		PACKAGE A (I-25 / I-70 / I-76	01/24/19	1.00	10000.00	105728.85	23000.00
NHPP070A-028		FALL RIVER ROAD BRIDGE	02/21/19	1.00	15000.00	22938.01	29900.00
NHPP0702-378		I-70 OFFICERS GULCH TO FRISCO	03/14/19	1.00	50000.00	108791.66	56374.99
STM0242-077		US24 - 8TH ST TO WEST OF MANI	03/28/19	1.00	10000.00	140000.00	40000.00
	WEIGHTED AVERAGE FOR THE FIRST	QUARTER		7.00	22142.86	62555.88	22939.43
=====							
NHPP030A-035		US 285/SH30	04/04/19	1.00	15000.00	48000.00	48000.00
IM0252-472		I-25 CABLE BARRIER PHASE III	04/04/19	1.00	50000.00	70000.00	40000.00
	WEIGHTED AVERAGE FOR THE SECOND	QUARTER		2.00	32500.00	62666.67	44000.00
=====							
NHPP0252-477		I-25 SOUTH GAP PACKAGE 3	07/02/19	1.00	207643.30	207643.30	207643.30
FBR0252-486		I-25 S GAP - BE BRIDGES UPPER					
MTCE 001A-004		MTCE FY20 R4 SH-1	07/11/19	1.00	10000.00	15800.00	9000.00
NHPP0253-273		I-25 EXPRESS LANES SEGMENT 5	08/05/19	1.00	73502.47	73502.47	73502.47
NHPPR500-186		INTERSECTIONS IN PAGOSA SPRIN	08/22/19	1.00	10000.00	23550.00	8100.00
NHPP0361-127		US 36 EMERGENCY REPAIR - PACK	08/27/19	1.00	66156.54	66156.54	66156.54
MTCE052A-048		MTCE R4 FY20 SH52A CRACK SEAL	09/19/19	1.00	8000.00	13743.97	17000.00
	WEIGHTED AVERAGE FOR THE THIRD	QUARTER		6.00	62550.39	46723.42	63567.05
=====							
CR100-321		SIGNAL CABINET UPGRADE PHASE	10/31/19	1.00	25000.00	7883.70	1834.80
NHPP0702-377		I-70 VAIL EAST AND WEST	11/07/19	1.00	200000.00	152689.23	150010.00
NHPP0702-380		THIS PROJECT IS LOCATED ALONG	11/14/19	1.00	24000.00	33333.33	75000.00
MT CER100-333		MTCE R1 FY20 FREEWAY SIGNING	11/14/19	1.00	10000.00	20600.00	1200.00
ER0361-118		US 36 MP 7.2 - 8.5	11/21/19	1.00	30000.00	23410.40	8200.00
STAR100-265		Concrete Resurfacing, Various	12/05/19	1.00	45000.00	47349.55	27747.75
STA0831-120		SH83A (LEETSDALE) MISS TO COLO	12/19/19	1.00	25000.00	47328.06	51520.00
FBR0761-232		I-76 OVER CLEAR CREEK REHAB	12/19/19	1.00	112500.00	91194.00	45000.00
NHPP0881-030		SH 88 (BELLEVIEW) UNIVERSITY	12/19/19	1.00	20000.00	34553.20	16000.00
	WEIGHTED AVERAGE FOR THE FOURTH	QUARTER		9.00	54611.11	52307.00	41834.73
	WEIGHTED AVERAGE FOR THE YEAR			24.00	45283.43	56111.65	41937.12
=====							
===== 641-10000 Shotcrete Sq Yard =====							
STAR200-242		R2 NORTH PROGRAM WALL REPAIRS	01/03/19	218.00	250.00	172.92	136.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 616

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	641-10000	Shotcrete		Sq Yard	=====	=====	=====
ER119A-065	PR SH 119A BOULDER CANYON	PR SH 119A BOULDER CANYON	01/03/19	164.00	500.00	206.54	215.00
ST119A-069	SH 119: NEDERLAND - EAST	SH 119: NEDERLAND - EAST					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			382.00	357.33	198.15	169.92
NHPP0703-445	I-70 WESTBOUND PEAK PERIOD SH	I-70 WESTBOUND PEAK PERIOD SH	04/25/19	80.00	120.00	663.51	652.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			80.00	120.00	663.51	652.00
ER0361-118	US 36 MP 7.2 - 8.5	US 36 MP 7.2 - 8.5	11/21/19	837.00	140.00	397.06	400.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			837.00	140.00	397.06	400.00
	WEIGHTED AVERAGE FOR THE YEAR			1,299.00	202.68	333.99	347.86
=====	641-10010	Initial Shotcrete Facing		Sq Foot	=====	=====	=====
ER119A-065	PR SH 119A BOULDER CANYON	PR SH 119A BOULDER CANYON	01/03/19	6,153.00	60.00	25.57	20.00
ST119A-069	SH 119: NEDERLAND - EAST	SH 119: NEDERLAND - EAST					
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			6,153.00	60.00	25.57	20.00
	WEIGHTED AVERAGE FOR THE YEAR			6,153.00	60.00	25.57	20.00
=====	641-10070	Shotcrete Sculpting		Sq Yard	=====	=====	=====
NHPP0703-445	I-70 WESTBOUND PEAK PERIOD SH	I-70 WESTBOUND PEAK PERIOD SH	04/25/19	80.00	300.00	116.52	118.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			80.00	300.00	116.52	118.00
	WEIGHTED AVERAGE FOR THE YEAR			80.00	300.00	116.52	118.00
=====	641-11000	Shotcrete (CL A)		Cubic Yard	=====	=====	=====
BRR100-268	SH 119 WALL REPAIR @ MP 6.8	SH 119 WALL REPAIR @ MP 6.8	11/21/19	115.00	700.00	760.18	560.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			115.00	700.00	760.18	560.00
	WEIGHTED AVERAGE FOR THE YEAR			115.00	700.00	760.18	560.00

COLORADO DEPARTMENT OF TRANSPORTATION  
 ITEM UNIT COSTS BY PROJECTS -- 2019 COST DATA

14:38 Tuesday, January 28, 2020 617

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	642-00010	Exploder (Ty 1) (Install)		Each	=====		
C0502-085		US 50 MM 201.8 MONARCH AVALAN	06/27/19	3.00	25000.00	31503.00	20590.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3.00	25000.00	31503.00	20590.00
		WEIGHTED AVERAGE FOR THE YEAR		3.00	25000.00	31503.00	20590.00
=====	642-00030	Cntrl Shelter (Ty 1) (Install)		Each	=====		
C0502-085		US 50 MM 201.8 MONARCH AVALAN	06/27/19	1.00	15000.00	36983.00	25550.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	15000.00	36983.00	25550.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	15000.00	36983.00	25550.00