

2021

COST DATA

January – December



Compiled By
Cost Estimating Services Unit
of the
Construction Engineering Services Branch

February 17, 2022

2021 COST DATA
CONSTRUCTION
TABLE OF CONTENTS

	<u># OF PAGES</u>
LIST OF 2021 BID PROJECTS	9
BRIDGE COST PER SQUARE FEET	3
ITEM UNIT COSTS BY PROJECTS	690

COLORADO COST DATA

FOREWORD

The Colorado Department of Transportation's Cost Estimating Services Unit, of the Construction Engineering Services Branch, publishes the Cost Data Book annually. A joint effort has been made between the Department's sections and the Cost Estimating Services Unit to gather and record cost data for this publication.

The following data includes weighted average prices for items on highway construction projects that were bid during the 2021 calendar year. Caution should be used in applying these historical averages to specific projects. Allowances for varying geographic, climatic, social, economic conditions and type of project should be made.

Changes and improvements are continually being made to update and increase the usefulness for future issues. Comments and suggestions for improvements for users of this publication are welcome.

Colorado Department of Transportation
2021 Cost Data
PROJECTS BID FROM 01/01/21 THROUGH 12/31/21

15:55 Thursday, February 17, 2022 1

BID LETTING	CONTRACTOR/ PROJECT NUMBER	LOCATION	DIST	TERRAIN	BIDS	AWARDED BID	INDEX
20210107	ABCO CONTRACTING, INC. IM0253-246	I-25: PREVENTATIVE BRIDGE MAIN	4	R	4	\$2,241,203.00	107.94
20210107	APC SOUTHERN CONSTRUCTION COMPANY, LLC NHPP0502-079	US 50 Sargents West Resurfacin	5	P	3	\$4,047,183.10	89.45
20210107	A and S CONSTRUCTION CO. STR0505-049	US 50 MP 387 TO MP 397	2	P	2	\$4,636,611.00	81.34
20210107	SIMON CONTRACTORS NHPP0362-038	US 36D LAST CHANCE WEST	4	R	5	\$3,519,000.00	99.74
20210107	K.E.C.I. COLORADO, INC. NHPP385A-018	US 24/385 BURLINGTON INTERSECT	4	P	5	\$1,068,716.00	139.03
20210107	TLM CONSTRUCTORS, INC. BR071A-021	M-22-N BRIDGE REPLACEMENT SH 7	2	R	8	\$1,192,142.10	79.48
20210107	TLM CONSTRUCTORS, INC. CR400-375	LIMON RESIDENCY ADA CURB RAMPS	4	P	2	\$2,778,251.00	135.07
20210107	ROADSAFE TRAFFIC SYSTEMS, INC MTCER400-383	MTCE REGION 4 FY21 STENCILS SW	4	R	3	\$996,991.45	109.98
20210107	Colorado Barricade Company MTCER400-384	REGION 4 FY21 EPOXY II	4	R	4	\$450,626.50	81.28
20210114	BRANNAN SAND AND GRAVEL, LLC STA0404-056	SH40:PEORIA TO SABLE	1	U	5	\$3,225,150.78	94.76
20210114	MARTIN MARIETTA MATERIALS NHPP0361-124	US 36: 28TH AVE. TO TABLE MESA	1	R	4	\$4,251,133.20	106.28
20210114	Western Gravel Constructors, LLC C2911-003	R5 ADA, SALIDA	5	R	4	\$1,127,477.00	68.29
20210114	TEZAK HEAVY EQUIPMENT CO., INC. FBR0243-091	US24G at about MP 331.95 (or a	2	P	13	\$1,373,919.90	76.33
20210114	A and S CONSTRUCTION CO. STR109A-020	CO 109A SURFACE TREATMENT	2	P	3	\$9,731,000.00	97.31
20210121	INTERSTATE IMPROVEMENT, INC. NHPP1601-080	US 160 IN DOWNTOWN CORTEZ, MC	5	U	3	\$5,021,334.65	85.13
20210121	OLDCASTLE SW GROUP, INC. NHPP145A-076	SH145 DOLORES RICO US160 CORTE	5	M	2	\$6,242,111.75	104.90
20210121	ABCO CONTRACTING, INC. NHPPR100-346	Three structures at I25/I270	1	U	4	\$1,924,290.00	97.88

Colorado Department of Transportation
 2021 Cost Data
 PROJECTS BID FROM 01/01/21 THROUGH 12/31/21

15:55 Thursday, February 17, 2022 2

BID LETTING	CONTRACTOR/ PROJECT NUMBER	LOCATION	DIST	TERRAIN	BIDS	AWARDED BID	INDEX
20210204	COULSON EXCAVATING COMPANY NHPP0853-114	US 85: SOUTH OF PLATTEVILLE NB	4	R	3	\$6,421,280.10	90.69
20210204	DILLIE AND KUHN, INC. ITSITSB-001	ITS FIBER INSTALL ON S I-25	2	P	5	\$6,134,943.74	92.95
20210204	OLDCASTLE SW GROUP, INC. STR141A-050	SH 141, MP 60.63 AT NORTH END	5	M	5	\$9,098,756.76	97.34
20210204	OLDCASTLE SW GROUP, INC. NHPP0402-099	Midpoint of the project limits	3	M	4	\$2,154,630.70	97.93
20210210	CASTLE ROCK CONST. CO. OF COLO, LLC NHPPR400-370	US 287/SH 40 PASSING LANES	4	P	1	\$5,272,554.68	112.78
20210211	A-1 CHIPSEAL COMPANY STA0712-016	SH71D RESURFACING WOODROW NORT	4	P	3	\$1,734,605.84	110.32
20210211	APC SOUTHERN CONSTRUCTION COMPANY, LLC STR0241-066	US 24 LEADVILLE SOUTH RESURFAC	3	M	4	\$7,018,011.26	76.03
20210211	KSK, LLC C142A-004 MTF142A-005	SH 1242 Manassa Ped Improvemen Manassa Sidewalks MMOF	5 5	R U	4	\$686,000.00	69.11
20210218	KIEWIT INFRASTRUCTURE CO. HPP0252-460	ELIZABETH RECONSTRUCTION	2	U	3	\$827,581.25	68.97
20210218	Siete, Inc. FSA0503-094	US 50 WEST CABLE RAIL NEAR PEN	2	R	2	\$1,790,122.00	81.37
20210218	Lumin8 Transportation Tech. FSA0071-026	Canyon and Folsom Signal Upgra	4	U	3	\$384,987.50	117.07
20210218	BRANNAN SAND AND GRAVEL, LLC NHPP1211-094	SH 121:WADSWORTH - I-70 TO 65T	1	U	4	\$4,882,214.18	96.61
20210218	MARTIN MARIETTA MATERIALS STA0404-060	US 40 : GENESEE TO CR 93 RESUR	1	M	3	\$3,594,120.50	79.89
20210218	ZAK DIRT, INC. FBR2854-143	US 285 MP 172.36, Detour - SH	2	R	11	\$2,627,599.45	101.06
20210218	A and S CONSTRUCTION CO. STR0503-095	US50 TEXAS CREEK TO COALDALE	2	M	3	\$6,178,722.86	99.66
20210218	RALPH L. WADSWORTH CONSTRUCTION CO., LLC NHPP0831-125	SH83:E-470 TO ARAPAHOE ROAD	1	R	7	\$4,942,712.29	79.67
20210223	KRAEMER NORTH AMERICA, LLC FBR0702-385	I-70 MP 211 OVER FOREST SERVIC	3	M	1	\$11,537,166.80	100.00

Colorado Department of Transportation
2021 Cost Data
PROJECTS BID FROM 01/01/21 THROUGH 12/31/21

15:55 Thursday, February 17, 2022 3

BID LETTING	CONTRACTOR/ PROJECT NUMBER	LOCATION	DIST	TERRAIN	BIDS	AWARDED BID	INDEX
20210225	Lobato Construction, LLC NHPPR100-254	FY 21 Bridge Bearing & Exp Joi	1	U	6	\$1,231,602.06	93.57
20210225	ZAK DIRT, INC. FSA0141-030	SH 14B SAFETY TED'S PLACE WEST	4	M	2	\$2,163,761.40	98.35
20210225	Casper Electric, Inc. C0821-109	SH 82/133 GARFIELD COUNTY SIGN	3	M	2	\$2,429,999.84	121.41
20210225	MARTIN MARIETTA MATERIALS STA052A-050	CO 52 Resurf Prospect Valley	4	R	6	\$8,210,403.86	95.08
20210303	IHC Scott, Inc. CRI00-350	R1 ADA CURB RAMPS CMGC PKG 1	1	U	1	\$1,232,369.26	100.00
20210304	Lumin8 Transportation Tech. CR400-362	FY 21 SIGNAL POLE REPLACEMENT	4	U	3	\$1,247,572.00	98.61
20210304	CASTLE ROCK CONST. CO. OF COLO, LLC C0343-044	US 34 CURB RAMPS AKRON TO WRAY	4	P	4	\$1,453,444.63	88.02
20210311	TONY J. BELTRAMO AND SONS, INC. STM115A-016	SH67 / SH115 INTERSECTION IMPR	2	R	6	\$2,152,785.90	93.60
20210311	OLDCASTLE SW GROUP, INC. NHPP070A-030	I-70B AMERICAN WAY TO MAIN ST.	3	R	5	\$13,636,670.60	101.00
20210311	HARVEY CONTRACTORS INC MTCER200-270	FY21-REGION 2 STENCIL PROJECT	2	U	3	\$429,287.60	95.40
20210318	Lumin8 Transportation Tech. FSAR100-304	SH2 & SH95 CCD SIGNALS & MEDIA	1	U	4	\$4,489,543.00	108.64
20210318	Kilgore Companies, LLC dba Elam NHPP0501-070	Construc US 50 MP 47.6 TO MP 64.5	3	R	2	\$13,545,234.00	79.52
20210318	SIMON CONTRACTORS STR0961-016	CO96 ORDWAY TO ARLINGTON RESUR	2	P	3	\$7,450,048.00	95.51
20210318	TRICON 2, LLC NHPPR500-211	Chain Stations Throughout R5	5	M	5	\$2,242,550.00	82.96
20210318	KSK, LLC CR300-260	I-70/SH 6/SH 13, RIFLE TO NEW	3	M	3	\$483,000.00	111.22
20210318	KOLBE STRIPING INC. MTCER500-215	REGION 5 STRIPING - 2021/2022	5	R	4	\$2,115,675.00	103.88
20210401	TEZAK HEAVY EQUIPMENT CO., INC. STR0242-075	US24 WILKERSON PASS SAFETY IMP	2	M	5	\$2,841,807.59	109.30

Colorado Department of Transportation
2021 Cost Data
PROJECTS BID FROM 01/01/21 THROUGH 12/31/21

15:55 Thursday, February 17, 2022 4

BID LETTING	CONTRACTOR/ PROJECT NUMBER	LOCATION	DIST	TERRAIN	BIDS	AWARDED BID	INDEX
20210401	HARVEY CONTRACTORS INC MTCER300-266	MTCE R3 FY21/22 REGION EPOXY S	3	M	2	\$3,791,096.85	102.46
20210408	MORTON ELECTRIC, INC. FSA0703-478	I-70 MEXL VSL CONSTRUCTION	1	M	4	\$1,086,039.00	95.58
20210415	APC CONSTRUCTION CO., LLC NHPP006A-063	US-6, SH-119 TO SH-58 (GOLDEN)	1	M	1	\$11,566,137.70	98.33
20210415	MCATEE CONSTRUCTION CO. NHPP3852-019	385D PHILLIPS/YUMA COUNTY LINE	4	P	2	\$5,995,456.29	99.42
20210415	MORTON ELECTRIC, INC. C5502-106	US 550 8TH STREET TO 14TH STRE	5	U	1	\$3,289,092.32	113.42
20210415	PAONIA, INC SHE030A-037	AURORA SIGNALS 2019, CITY OF A	1	U	4	\$839,139.00	104.06
20210415	INTERFACE COMMUNICATIONS COMPANY SHE2873-202	FEDERAL BLVD & US36 TRAFFIC SI	1	U	3	\$900,069.00	87.15
20210415	Colorado Civil Infrastructure, Inc. STMM455-134	FORT COLLINS ADA RAMP IMPROVEM	4	U	5	\$375,686.00	93.92
20210422	KRAEMER NORTH AMERICA, LLC STM0212-011	Intersection of Research Pkwy	2	R	7	\$26,311,514.56	105.25
20210428	CASTLE ROCK CONST. CO. OF COLO, LLC NHPPR400-386	US287 US40 PASSING LANES CP-2	4	P	1	\$4,233,606.16	100.00
20210429	WILLIAMS CONSTRUCTION CONTRACTORS NHPPR500-168	R5 US 550 MP 80.72, 80.75 PRIO	5	M	6	\$1,412,234.07	104.53
20210429	CASTLE ROCK CONST. CO. OF COLO, LLC C0853-120	US85/O STREET INTERSECTION IMP	4	R	7	\$1,710,210.16	76.88
20210429	INTERFACE COMMUNICATIONS COMPANY NHPP0342-063	US 34 & SH 257 RAMPS SIGNALS	4	P	3	\$1,287,611.00	109.44
20210506	FLATIRON CONSTRUCTORS, INC. IM025A-040	I25 EXIT 11 INTERCHANGE IMPROV	2	P	5	\$12,336,881.00	112.15
20210506	Colorado Barricade Company SHE070A-036	R3 I-70 WRONG WAY DETECTION	3	M	3	\$2,173,763.50	71.77
20210513	OLDCASTLE SW GROUP, INC. BRI602-139	US 160 MCCABE CREEK PAGOSA	5	M	5	\$5,497,330.56	101.00
20210513	SEMA CONSTRUCTION, INC. NHPP025A-034	FY21 BRIDGE DECK REHAB & FIBER	1	U	3	\$1,975,896.50	131.80

Colorado Department of Transportation
 2021 Cost Data
 PROJECTS BID FROM 01/01/21 THROUGH 12/31/21

15:55 Thursday, February 17, 2022 5

BID LETTING	CONTRACTOR/ PROJECT NUMBER	LOCATION	DIST	TERRAIN	BIDS	AWARDED BID	INDEX
20210513	HAMILTON CONSTRUCTION CO. NHPPR100-252	REGION 1 WALL REPAIR	1	U	2	\$825,874.03	211.92
20210527	CASTLE ROCK CONST. CO. OF COLO, LLC C0761-237	I-76 SLABS & DIAMOND GRIND WB	4	P	7	\$4,617,588.27	79.84
20210527	AMERICAN WEST CONSTRUCTION, LLC IMR200-268	SH 9 at M.P 27.77	2	R	3	\$627,740.25	104.62
20210610	ROADSAFE TRAFFIC SYSTEMS, INC MPR200-271	FY22 R2 PAVEMENT MARKING (TAPE)	2	R	3	\$2,183,681.75	94.94
20210623	KIEWIT INFRASTRUCTURE CO. ER007A-034	PR SH7 FLOOD REPAIRS CP1	4	M	1	\$30,593,034.49	110.67
20210624	AMERICAN CIVIL CONSTRUCTORS, LLC dba A C0703-452	CLEAR CREEK GREENWAY	1	M	6	\$3,779,170.00	92.10
20210624	STURGEON ELECTRIC COMPANY, INC C2873-205	LONGMONT AND BOULDER	4	R	1	\$1,135,158.00	104.35
20210625	IHC Scott, Inc. CRI100-355	R1 ADA CURB RAMPS CMGC PKG 2	1	U	1	\$1,619,495.30	100.00
20210701	ROADSAFE TRAFFIC SYSTEMS, INC MTCER400-387	MTCE REGION 4 FY22 EPOXY	4	R	3	\$3,246,759.30	92.40
20210707	KRAEMER NORTH AMERICA, LLC CC 0252-501	SKY RIDGE EMERG BRDG REPAIR	1	U	4	\$822,699.80	100.00
20210708	OLDCASTLE SW GROUP, INC. FSA172A-020	SH 172 AT COUNTY ROAD 318	5	R	1	\$1,568,200.90	116.19
20210708	KOLBE STRIPING INC. MTCE0702-415	MTCE R3 FY22 I-70 TAPE	3	M	4	\$392,790.00	79.35
20210708	KOLBE STRIPING INC. MTCER300-267	MTCE R3 FY22 ROUNDABOUT MKS	3	M	2	\$258,100.00	77.44
20210709	KIEWIT INFRASTRUCTURE CO. NHPP0702-410	VAIL PASS AUX PHASE 1 CAP 1	3	M	1	\$8,666,684.84	104.59
20210715	CC ENTRPRS TRAFFIC CONTROL SPECIALISTS SHER300-261	R3 INT CONFLICT WARNING SYSTEM	3	R	1	\$121,174.00	40.39
20210804	SEMA CONSTRUCTION, INC. FBR0252-493	I-25 & S ACADEMY BRIDGE REPL	2	U	1	\$18,285,665.17	100.00
20210804	SEMA CONSTRUCTION, INC. IM0252-495	I-25 RESURFACING	2	U	1	\$64,489,476.50	100.00

Colorado Department of Transportation
 2021 Cost Data
 PROJECTS BID FROM 01/01/21 THROUGH 12/31/21

15:55 Thursday, February 17, 2022 6

BID LETTING	CONTRACTOR/ PROJECT NUMBER	LOCATION	DIST	TERRAIN	BIDS	AWARDED BID	INDEX
20210805	ARROW ELECTRIC SERVICE, INC. STAM086-078	FY21 R2 SCR PUEBLO / LA JUNTA	2	U	2	\$1,233,396.66	112.13
20210805	AMERICAN CIVIL CONSTRUCTORS, LLC dba A CC510-030	WB PPSL - CR 314 ROADWAY RECON	1	M	4	\$8,665,314.00	108.86
20210805	INTERFACE COMMUNICATIONS COMPANY SHE0703-462	I-70 @ SHERIDAN & HARLAN RAMP	1	U	2	\$806,793.00	110.24
20210805	WILLIAMS CONSTRUCTION CONTRACTORS C133A-048	SH 133 MP 21.7	3	M	3	\$2,777,487.83	153.99
20210805	AMERICAN WEST CONSTRUCTION, LLC STM067A-047	R2 - 2021 CRITICAL CULVERTS	2	M	1	\$539,237.00	108.94
20210805	KRAEMER NORTH AMERICA, LLC PAN0703-483	I-70 NOISE WALL REPLACEMENT	1	U	4	\$3,872,991.27	60.29
20210819	JALISCO INTERNATIONAL, INC. NHPP0853-107	PECKHAM GRADE SEPARATED INTERS	4	R	6	\$28,491,838.57	103.28
20210819	Siete, Inc. SHE0701-251	I-70 CABLE BARRIER & GUARDRAIL	3	M	2	\$2,755,466.00	124.48
20210819	MOUNTAIN CONSTRUCTORS, INC. C014A-002	CAMERON PEAK POST FIRE RESPONS	4	M	2	\$769,386.25	93.86
20210824	LAWRENCE CONSTRUCTION CO. ER0702-419	ER I-70 GWC DEBRIS FLOWS 2021	3	M	2	\$6,111,000.00	154.90
20210902	Myers & Sons Construction, LLC PAN052A-058	SH 52A & SH 59B TIMBER BRIDGE	4	P	2	\$405,363.90	123.27
20210903	KIEWIT INFRASTRUCTURE CO. C0253-286	I-25 & 58TH - ZIMMERMAN METALS	1	U	3	\$2,621,686.25	130.77
20210909	Siete, Inc. BRR200-239	BPM SH 12, AND SH 194	2	P	1	\$1,349,912.00	103.84
20210916	RALPH L. WADSWORTH CONSTRUCTION CO., LLC FBR092A-028 STR092A-032	SH 92 over the Gunnison River SH 92 West of Austin from MP 4	3 3	R R	1	\$12,613,255.77	114.31
20210923	KOLBE STRIPING INC. FSAR200-272	FY22 R2 EPOXY PAVEMENT MARKING	2	R	3	\$1,436,047.70	71.80
20210927	SEMA CONSTRUCTION, INC. NHPPC040-064	CHARTER OAK RANCH ROAD IMPROVE	2	U	1	\$9,775,659.09	100.00
20211007	OLDCASTLE SW GROUP, INC. C149A-028	SH 149 MP 21-42, 70-92 IN GUNN	51	M	3	\$21,982,066.35	106.59

Colorado Department of Transportation
2021 Cost Data
PROJECTS BID FROM 01/01/21 THROUGH 12/31/21

15:55 Thursday, February 17, 2022 7

BID LETTING	CONTRACTOR/ PROJECT NUMBER	LOCATION	DIST	TERRAIN	BIDS	AWARDED BID	INDEX
20211014	Kilgore Companies, LLC dba Elam NHPP0401-025	Construc US40 SAND SPRINGS GULCH-CRAIG	3	R	3	\$6,394,977.35	79.66
20211014	RALPH L. WADSWORTH CONSTRUCTION SHE0702-400	CO., LLC I-70 CABLE BARRIER & GUARDRAIL	3	M	3	\$1,400,899.00	143.81
20211014	ZAK DIRT, INC. STA052A-056	CO 52 PROSPECT VALLEY CULVERT	4	R	6	\$3,243,201.55	85.29
20211029	SEMA CONSTRUCTION, INC. STM094A-036	SH 94 - CORRIDOR STUDY	2	P	1	\$5,284,284.00	100.00
20211104	SEMA CONSTRUCTION, INC. IMO252-490	I-25 CO SPGS RAMP METERING PH2	2	R	5	\$4,148,547.30	90.19
20211118	AMERICAN WEST CONSTRUCTION, LLC C0911-007	SH-91 MP 10.52, 10.70	3	M	2	\$947,425.80	94.23
20211118	Kilgore Companies, LLC dba Elam NHPP0701-247	Construc I-70 PARACHUTE TO RULISON	3	M	2	\$6,331,944.20	102.14
20211118	OLDCASTLE SW GROUP, INC. NHPP0703-465	I-70: FLOYD HILL TO CHIEF HOSA	1	M	3	\$12,833,876.90	102.67
20211118	STURGEON ELECTRIC COMPANY, INC MTCE0501-075	US-50 DELTA SIGNAL UPGRADES	3	U	4	\$1,100,750.00	82.57
20211118	WORK ZONE TRAFFIC CONTROL, LLC FSAC040-072	US24 EL PASO CO. SIGN REPLACE	2	U	3	\$1,763,226.00	88.16
20211119	RLW/SEMA, A Joint Venture NHPP0253-284	I-25 SEGMENT 6 CP6 WITH PNR BU	4	R	1	\$7,041,298.06	108.82
20211119	LAWRENCE CONSTRUCTION CO. BR0405-040 FBR0362-039	US36/US40 TIMBER BRIDGE CONST. US36/US40 TIMBER BRIDGE CONST.	4 4	P P	1	\$10,418,752.22	100.00
20211202	Kilgore Companies, LLC dba Elam NHPP5502-081	Construc US 550 OURAY TO COLOGNA	5	R	2	\$13,278,578.80	102.14
20211202	CASTLE ROCK CONST. CO. OF COLO, LLC STA2872-019	US 287 PASSING LANE LAMAR TO K	2	R	3	\$9,696,572.28	97.76
20211202	OLDCASTLE SW GROUP, INC. NHPP5502-108	US 50 MP 86 TO 91.7 US 550 MP	3	R	2	\$9,185,527.90	85.84
20211202	OLDCASTLE SW GROUP, INC. NHPP0821-111	SH82 AABC TO ASPEN	3	M	2	\$8,716,110.25	127.42
20211202	STURGEON ELECTRIC COMPANY, INC FSA1151-040	SH-115 @ BROADWAY SIGNAL	2	R	3	\$884,367.15	110.55

Colorado Department of Transportation
 2021 Cost Data
 PROJECTS BID FROM 01/01/21 THROUGH 12/31/21

15:55 Thursday, February 17, 2022 8

BID LETTING	CONTRACTOR/ PROJECT NUMBER	LOCATION	DIST	TERRAIN	BIDS	AWARDED BID	INDEX
20211202	PAONIA, INC ITSSW02-653	ITS CAMERA INSTALL R2 AND R4	4	P	4	\$2,999,921.82	73.62
20211202	ROADSAFE TRAFFIC SYSTEMS, INC MTCER200-273	FY 22 STENCIL PAVEMENT MARKING	2	U	4	\$467,197.75	94.38
20211209	OLDCASTLE SW GROUP, INC. NHPP2852-020	US 285, NORTH AND SOUTH OF SH	5	P	4	\$3,165,324.00	96.98
20211209	OLDCASTLE SW GROUP, INC. STR1604-014	SH160 OVERLAY SPRINGFIELD EAST	2	P	3	\$5,157,481.90	117.22
20211209	STRUCTURES, INC. C R400-363	BOULDER POLYESTER OVERLAY	4	U	3	\$2,728,344.00	133.81
20211209	OLDCASTLE SW GROUP, INC. NHPP1602-178	US 160 MONTE VISTA EAST RESURF	5	P	2	\$10,440,648.00	106.54
20211209	STURGEON ELECTRIC COMPANY, INC NHPP1211-096	SH 121 SIGNAL PACKAGE FY 2020	1	U	2	\$1,832,965.00	118.25
20211209	OLDCASTLE SW GROUP, INC. STR0961-017	SH 96 - M.P. 0.01 TO M.P. 26.2	2	R	3	\$11,321,034.99	112.92
20211210	IHC Scott, Inc. ER0702-421	ER I-70 GWC 2021 COLORADO RIVE	3	M	2	\$3,675,986.60	61.33
20211214	CapitalTezak Joint Venture FBRR200-266 FBRR200-267	REGION 2 BRIDGE BUNDLE - GRANT REGION 2 BRIDGE BUNDLE - GRANT	2 2	R R	1	\$42,568,763.00	100.00
20211216	Kilgore Companies, LLC dba Elam NHPP0703-463	Construc I-70 SILVERTHORNE TO EJMT PHAS	3	M	2	\$8,973,056.70	103.33
20211216	JALISCO INTERNATIONAL, INC. C4701-132	C-470 KEN CARYL INT. IMPROVE	1		2	\$2,885,726.10	110.56
20211216	KRAEMER NORTH AMERICA, LLC C0703-473	I-70/32ND AVE BRIDGE REPLACEME	1	R	6	\$9,258,933.37	80.20
20211223	IHC Scott, Inc. NHPP0131-057	REGION 3 SH 13 MP 11-16.5	3	M	3	\$26,104,984.43	83.34
20211223	OLDCASTLE SW GROUP, INC. NHPP0063-062	US 6 & SH 141 MESA COUNTY RESU	3	R	2	\$4,806,910.48	84.65
20211223	OLDCASTLE SW GROUP, INC. STR139A-035	SH139 DOUGLAS PASS NORTH RURAL	3	M	3	\$8,032,745.27	91.71
20211223	ABCO CONTRACTING, INC. NHPP0242-094	US 24 JOHNSON VILLAGE EAST DEE	5	M	2	\$2,264,126.00	98.88

BID LETTING	CONTRACTOR/ PROJECT NUMBER	LOCATION	DIST	TERRAIN	BIDS	AWARDED BID	INDEX	
20211223	Lumin8 Transportation Tech. FSA2873-212	US 287 AND SWALLOW SIGNAL IMPR	4	U	3	\$473,829.00	99.01	
20211223	SIMON CONTRACTORS STA0142-071	SH 14 PAWNEE PASS TO STERLING	4	P	1	\$8,482,053.00	100.46	
					=====	=====	=====	
					TOTALS	448	\$789,001,234.16	98.47

Colorado Department of Transportation
 2021 Cost Data
 BRIDGE COST PER SQUARE FOOT
 (01/01/21 THROUGH 12/31/21)

15:55 Thursday, February 17, 2022 1

DATE LET	PROJECT NUMBER/ PROJECT LOCATION	TERR/ BRIDGE ID	LENGTH	WIDTH	TOTAL SQUARE FT	TOTAL COST	COST PER SQUARE FOOT	
BRIDGE REPAIR								
210107	IM0253-246 I-25: PREVENTATIVE BRIDGE MAIN	R 0300	247.0000	32.0000	7904.0	\$317,252	\$40.14	
		0301	247.0000	28.0000	6916.0	\$359,005	\$51.91	
		0302	269.0000	28.0000	7532.0	\$205,436	\$27.28	
		0303	76.5000	52.5000	4016.3	\$265,105	\$66.01	
210121	NHPPR100-346 Three structures at I25/I270	U E-17-QJ	1423.6000	47.0000	66909.2	\$836,938	\$12.51	
		E-17-QH	173.0000	85.0000	14705.0	\$260,560	\$17.72	
		E-17-QO	183.0000	70.0000	12810.0	\$328,047	\$25.61	
210204	STR141A-050 SH 141, MP 60.63 AT NORTH END	M 0300	244.0000	24.0000	5856.0	\$73,488	\$12.55	
211007	C149A-028 SH 149 MP 21-42, 70-92 IN GUNN	M 0300 STRUCTURES	117.3300	26.0000	3050.6	\$195,721	\$64.16	
		0301 STRUCTURES	103.4200	47.0000	4860.7	\$27,187	\$5.59	
		0302 STRUCTURES	253.5000	34.0000	8619.0	\$79,913	\$9.27	
		0303 STRUCTURES	226.0000	38.0000	8588.0	\$58,895	\$6.86	
		0304 STRUCTURES	55.0000	34.0000	1870.0	\$18,441	\$9.86	
211223	STA0142-071 SH 14 PAWNEE PASS TO STERLING	P 0300	43.0000	42.0000	1806.0	\$99,424	\$55.05	
			WEIGHTED AVERAGE COST:					
					NEW STRUCTURES	155442.8	\$3,125,411	\$20.11
CONCRETE SLAB AND GIRDER								
210422	STM0212-011 Intersection of Research Pkwy	R 0300	129.0000	126.0000	16254.0	\$2,047,580	\$125.97	
210819	NHPP0853-107 PECKHAM GRADE SEPARATED INTERS	R 0301	203.0000	59.0000	11977.0	\$2,720,500	\$227.14	
		0302	141.0000	63.0000	8883.0	\$2,115,739	\$238.18	
			WEIGHTED AVERAGE COST:					
					NEW STRUCTURES	37114.0	\$6,883,819	\$185.48
PRECAST SEGMENTAL BOX GIRDER								
210223	FBR0702-385 I-70 MP 211 OVER FOREST SERVIC	M F-13-VA	46.0000	84.5000	3887.0	\$1,087,633	\$279.81	
			WEIGHTED AVERAGE COST:					
					NEW STRUCTURES	3887.0	\$1,087,633	\$279.81

Colorado Department of Transportation
 2021 Cost Data
 BRIDGE COST PER SQUARE FOOT
 (01/01/21 THROUGH 12/31/21)

15:55 Thursday, February 17, 2022 2

DATE LET	PROJECT NUMBER/ PROJECT LOCATION	TERR/ BRIDGE ID	LENGTH	WIDTH	TOTAL SQUARE FT	TOTAL COST	COST PER SQUARE FOOT
PRESTRES GIRDER (BOX SECTION)							
210223	FBR0702-385 I-70 MP 211 OVER FOREST SERVIC	M F-13-V	46.0000	73.5000	3381.0	\$1,103,075	\$326.26
211119	FBR0362-039 US36/US40 TIMBER BRIDGE CONST.	P 0300 0301 0302	55.0000 105.0000 75.0000	43.0000 43.0000 43.0000	2365.0 4515.0 3225.0	\$840,626 \$1,248,308 \$968,783	\$355.44 \$276.48 \$300.40
211119	BR0405-040 US36/US40 TIMBER BRIDGE CONST.	P 0300	88.0000	43.0000	3784.0	\$1,045,850	\$276.39
211216	C0703-473 I-70/32ND AVE BRIDGE REPLACEME	R 0300 0301	86.0000 86.0000	76.9160 76.9160	6614.8 6614.8	\$2,680,245 \$2,335,563	\$405.19 \$353.08
			WEIGHTED AVERAGE COST: NEW STRUCTURES		30499.6	\$10,222,449	\$335.17
PRESTRES GIRDER (I-SECTION G-54)							
210916	FBR092A-028 SH 92 over the Gunnison River	R 0300	366.0000	47.0000	17202.0	\$5,565,449	\$323.54
			WEIGHTED AVERAGE COST: NEW STRUCTURES		17202.0	\$5,565,449	\$323.54
MAJOR STRUCTURE CBC OR PIPES							
211014	STA052A-056 CO 52 PROSPECT VALLEY CULVERT	R D-19-B	23.5000	78.0000	1833.0	\$315,224	\$171.97
			WEIGHTED AVERAGE COST: NEW STRUCTURES		1833.0	\$315,224	\$171.97
TIMBER BRIDGE (GLUELAM)							
210107	BR071A-021 M-22-N BRIDGE REPLACEMENT SH 7	R 0300	24.0000	30.0000	720.0	\$502,601	\$698.06
			WEIGHTED AVERAGE COST: NEW STRUCTURES		720.0	\$502,601	\$698.06
MISCELLANEOUS							
210114	FBR0243-091 US24G at about MP 331.95 (or a	P 0300	18.5000	107.2000	1983.2	\$362,491	\$182.78

2021 Cost Data

BRIDGE COST PER SQUARE FOOT
(01/01/21 THROUGH 12/31/21)

DATE LET	PROJECT NUMBER/ PROJECT LOCATION	TERR/ BRIDGE ID	LENGTH	WIDTH	TOTAL SQUARE FT	TOTAL COST	COST PER SQUARE FOOT
		0301	9.6600	18.0000	173.9	\$42,851	\$246.44
210204	NHPP0853-114 US 85: SOUTH OF PLATTEVILLE NB	R 0300	38.0000	38.0000	1444.0	\$58,220	\$40.32
			WEIGHTED AVERAGE COST: NEW STRUCTURES		3601.1	\$463,562	\$128.73

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	201-00000	Clear and Grub		LUMP SUM	=====		
BR071A-021		M-22-N BRIDGE REPLACEMENT SH	01/07/21	1.00	73000.00	25977.58	5000.00
FBR0243-091		US24G at about MP 331.95 (or	01/14/21	1.00	20041.50	14288.38	3046.27
STR0241-066		US 24 LEADVILLE SOUTH RESURFA	02/11/21	1.00	15000.00	29665.39	7711.56
STA0404-060		US 40 : GENESEE TO CR 93 RESU	02/18/21	1.00	10000.00	15808.17	2673.65
FSA0503-094		US 50 WEST CABLE RAIL NEAR PE	02/18/21	1.00	30000.00	20000.00	30000.00
FBR2854-143		US 285 MP 172.36, Detour - SH	02/18/21	1.00	50000.00	32988.11	12000.00
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	1.00	16282.49	16282.49	16282.49
FSA0141-030		SH 14B SAFETY TED'S PLACE WES	02/25/21	1.00	50000.00	41937.50	12000.00
STA052A-050		CO 52 Resurf Prospect Valley	02/25/21	1.00	20000.00	23082.43	3347.68
C0821-109		SH 82/133 GARFIELD COUNTY SIG	02/25/21	1.00	10000.00	6200.00	7500.00
CR100-350		R1 ADA CURB RAMPS CMGC PKG 1	03/03/21	1.00	10160.72	10160.72	10160.72
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	1.00	20000.00	64364.00	25000.00
STM115A-016		SH67 / SH115 INTERSECTION IMP	03/11/21	1.00	114734.00	37625.00	17000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		13.00	33786.05	27676.68	11670.95
STR0242-075		US24 WILKERSON PASS SAFETY IM	04/01/21	1.00	78484.50	42862.33	9311.65
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	1.00	30000.00	43800.00	43800.00
NHPP3852-019		385D PHILLIPS/YUMA COUNTY LIN	04/15/21	1.00	30000.00	20564.02	30000.00
STM0212-011		Intersection of Research Pkwy	04/22/21	1.00	47659.50	115630.16	25411.11
C0853-120		US85/O STREET INTERSECTION IM	04/29/21	1.00	10000.00	25394.30	3966.00
NHPPR500-168		R5 US 550 MP 80.72, 80.75 PRI	04/29/21	1.00	16000.00	26257.27	10914.64
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	1.00	50000.00	116000.00	50000.00
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	1.00	40000.00	54756.46	3022.97
C0761-237		I-76 SLABS & DIAMOND GRIND WB	05/27/21	1.00	30000.00	9547.75	3000.00
C0703-452		CLEAR CREEK GREENWAY	06/24/21	1.00	25000.00	53811.96	30000.00
CR100-355		R1 ADA CURB RAMPS CMGC PKG 2	06/25/21	1.00	14820.41	14820.41	14820.41
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		11.00	33814.95	51966.60	20386.07
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	1.00	47449.93	32961.70	32961.70
IM0252-495		I-25 RESURFACING	08/04/21	1.00	187789.92	187789.92	187789.92
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	1.00	51608.18	51608.18	51608.18
PAN0703-483		I-70 NOISE WALL REPLACEMENT	08/05/21	1.00	15000.00	37150.74	48380.31
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	1.00	30000.00	65750.00	48000.00
C014A-002		CAMERON PEAK POST FIRE RESPON	08/19/21	1.00	10000.00	25000.00	20000.00
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	1.00	30000.00	148247.36	73216.05
FBR092A-028		SH 92 over the Gunnison River	09/16/21	1.00	50000.00	300000.00	300000.00
STR092A-032		SH 92 West of Austin from MP					
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	1.00	40761.28	40761.28	40761.28
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		9.00	51401.03	93533.72	89190.83

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 201-00000		Clear and Grub		LUMP SUM	=====		
STA052A-056		CO 52 PROSPECT VALLEY CULVERT	10/14/21	1.00	20000.00	25495.30	45000.00
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	1.00	20413.88	20413.88	20413.88
C0911-007		SH-91 MP 10.52, 10.70	11/18/21	1.00	10000.00	31805.00	50000.00
FBR0362-039		US36/US40 TIMBER BRIDGE CONST	11/19/21	1.00	7288.67	7288.66	7288.66
BR0405-040		US36/US40 TIMBER BRIDGE CONST					
NHPP5502-081		US 550 OURAY TO COLOGNA	12/02/21	1.00	15000.00	47090.00	69180.00
NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	1.00	10000.00	52500.00	30000.00
FSA1151-040		SH-115 @ BROADWAY SIGNAL	12/02/21	1.00	3000.00	3816.67	3000.00
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	1.00	18000.00	22751.82	20000.00
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	1.00	10000.00	9500.00	6000.00
STA0142-071		SH 14 PAWNEE PASS TO STERLING	12/23/21	1.00	30000.00	9000.00	9000.00
FSA2873-212		US 287 AND SWALLOW SIGNAL IMP	12/23/21	1.00	5000.00	2016.67	1050.00
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	1.00	100000.00	112995.15	95657.66
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		12.00	19691.63	29446.95	27990.68
		WEIGHTED AVERAGE FOR THE YEAR		45.00	33256.17	43585.46	33534.03
===== 201-00001		Clear and Grub		Acre	=====		
STR0505-049		US 50 MP 387 TO MP 397	01/07/21	0.83	30000.00	20218.63	36000.00
NHPPR400-370		US 287/SH 40 PASSING LANES	02/10/21	13.50	10000.00	646.73	646.73
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		14.33	11158.41	2789.83	2694.41
NHPPR400-386		US287 US40 PASSING LANES CP-2	04/28/21	15.60	650.00	646.70	646.70
IMR200-268		SH 9 at M.P 27.77	05/27/21	0.10	200000.00	43273.40	50000.00
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	23.00	6638.21	6638.21	6638.21
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		38.70	4724.00	4517.98	4335.07
FSA172A-020		SH 172 AT COUNTY ROAD 318	07/08/21	0.84	5000.00	4580.00	4580.00
C133A-048		SH 133 MP 21.7	08/05/21	2.60	4000.00	5895.86	8287.57
STM067A-047		R2 - 2021 CRITICAL CULVERTS	08/05/21	0.80	8600.00	50000.00	50000.00
SHE0701-251		I-70 CABLE BARRIER & GUARDRAI	08/19/21	13.10	5000.00	1125.00	500.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		17.34	5016.15	3347.64	4149.07

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	201-00001	Clear and Grub		Acres	=====		
SHE0702-400		I-70 CABLE BARRIER & GUARDRAIL	10/14/21	3.30	5000.00	9433.33	1000.00
IM0252-490		I-25 CO SPGS RAMP METERING PH	11/04/21	3.10	5000.00	10494.39	10000.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		6.40	5000.00	10080.83	5359.38
		WEIGHTED AVERAGE FOR THE YEAR		76.77	6014.05	5155.57	4072.20
=====	201-00002	Clearing		LUMP SUM	=====		
NHPP0242-094		US 24 JOHNSON VILLAGE EAST DE	12/23/21	1.00	118164.00	97000.00	44000.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	118164.00	97000.00	44000.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	118164.00	97000.00	44000.00
=====	201-00005	Rem of Debris		LUMP SUM	=====		
NHPP0362-038		US 36D LAST CHANCE WEST	01/07/21	1.00	3000.00	9900.41	10400.00
STA052A-050		CO 52 Resurf Prospect Valley	02/25/21	1.00	8000.00	8965.93	4960.99
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	5500.00	9390.69	7680.50
STAM086-078		FY21 R2 SCR PUEBLO / LA JUNTA	08/05/21	1.00	2000.00	1625.00	2750.00
STM067A-047		R2 - 2021 CRITICAL CULVERTS	08/05/21	1.00	8000.00	3400.00	3400.00
C0253-286		I-25 & 58TH - ZIMMERMAN METAL	09/03/21	1.00	3500.00	15366.67	15000.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3.00	4500.00	8791.67	7050.00
		WEIGHTED AVERAGE FOR THE YEAR		5.00	4900.00	9179.27	7302.20
=====	201-00007	Rem of Debris		Each	=====		
BRR200-239		BPM SH 12, AND SH 194	09/09/21	2.00	500.00	5000.00	5000.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	500.00	5000.00	5000.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	500.00	5000.00	5000.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 4

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00001		Rem Structure		Each	=====		
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	7.00	1800.00	944.35	260.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		7.00	1800.00	944.35	260.00
C0911-007		SH-91 MP 10.52, 10.70	11/18/21	1.00	1000.00	4860.00	5000.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	1000.00	4860.00	5000.00
		WEIGHTED AVERAGE FOR THE YEAR		8.00	1700.00	1156.00	852.50
===== 202-00002		Rem of Structure (Spec)		Each	=====		
NHPP385A-018		US 24/385 BURLINGTON INTERSEC	01/07/21	1.00	10000.00	5353.20	5000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	10000.00	5353.20	5000.00
NHPPR500-168 ER007A-034		R5 US 550 MP 80.72, 80.75 PRI	04/29/21	2.00	3000.00	18518.16	10173.96
		PR SH7 FLOOD REPAIRS CP1	06/23/21	1.00	5704.88	5704.88	5704.88
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3.00	3901.63	17532.52	8684.27
		WEIGHTED AVERAGE FOR THE YEAR		4.00	5426.22	14149.38	7763.20
===== 202-00003		Rem of Structure (Spec)		LUMP SUM	=====		
C0703-452		CLEAR CREEK GREENWAY	06/24/21	1.00	50000.00	30673.49	4000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	50000.00	30673.49	4000.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	50000.00	30673.49	4000.00
===== 202-00005		Rem Temporary Supports		LUMP SUM	=====		
IMR200-268		SH 9 at M.P 27.77	05/27/21	1.00	2000.00	1931.89	5000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	2000.00	1931.89	5000.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	2000.00	1931.89	5000.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00008 Tree Trimming Hour =====							
BRR200-239		BPM SH 12, AND SH 194	09/09/21	30.00	250.00	150.00	150.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		30.00	250.00	150.00	150.00
C149A-028		SH 149 MP 21-42, 70-92 IN GUN	10/07/21	50.00	300.00	211.67	340.00
FSAC040-072		US24 EL PASO CO. SIGN REPLACE	11/18/21	10.00	200.00	65.00	65.00
C0911-007		SH-91 MP 10.52, 10.70	11/18/21	10.00	300.00	330.00	210.00
FSA2873-212		US 287 AND SWALLOW SIGNAL IMP	12/23/21	8.00	300.00	233.33	235.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		78.00	287.18	204.91	277.31
		WEIGHTED AVERAGE FOR THE YEAR		108.00	276.85	198.43	241.94
===== 202-00009 Tree Trimming LUMP SUM =====							
NHPP5502-081		US 550 OURAY TO COLOGNA	12/02/21	1.00	4000.00	5755.00	5560.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	4000.00	5755.00	5560.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	4000.00	5755.00	5560.00
===== 202-00010 Rem Tree Each =====							
STR0505-049		US 50 MP 387 TO MP 397	01/07/21	14.00	628.32	955.08	1400.00
STA0404-056		SH40:PEORIA TO SABLE	01/14/21	5.00	320.00	810.23	1006.47
FBR0243-091		US24G at about MP 331.95 (or	01/14/21	1.00	1000.00	2475.35	761.77
NHPP145A-076		SH145 DOLORES RICO US160 CORT	01/21/21	2.00	1000.00	1412.23	1694.45
STA0404-060		US 40 : GENESEE TO CR 93 RESU	02/18/21	5.00	500.00	1490.75	554.40
FSA0141-030		SH 14B SAFETY TED'S PLACE WES	02/25/21	63.00	500.00	456.59	310.00
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	41.00	500.00	619.20	390.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		131.00	518.29	701.09	512.02
STR0242-075		US24 WILKERSON PASS SAFETY IM	04/01/21	250.00	6.00	189.13	115.65
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	3.00	500.00	2591.00	2591.00
STM0212-011		Intersection of Research Pkwy	04/22/21	11.00	350.00	460.33	150.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00010							
		Rem Tree		Each			
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	16.00	500.00	556.73	600.00
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	5.00	250.00	1347.85	1162.11
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	438.00	576.33	576.33	576.33
C0703-452		CLEAR CREEK GREENWAY	06/24/21	147.00	350.00	511.85	260.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		870.00	367.80	385.39	395.86
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	15.00	583.43	1390.00	1390.00
IM0252-495		I-25 RESURFACING	08/04/21	112.00	467.62	467.62	467.62
PAN0703-483		I-70 NOISE WALL REPLACEMENT	08/05/21	8.00	200.00	927.22	850.00
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	576.00	300.00	360.00	265.00
C014A-002		CAMERON PEAK POST FIRE RESPON	08/19/21	20.00	750.00	385.00	500.00
BRR200-239		BPM SH 12, AND SH 194	09/09/21	5.00	500.00	1000.00	1000.00
FBR092A-028		SH 92 over the Gunnison River	09/16/21	20.00	800.00	400.85	400.85
STR092A-032		SH 92 West of Austin from MP					
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	37.00	393.74	393.74	393.74
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		793.00	357.62	380.24	340.79
STA052A-056		CO 52 PROSPECT VALLEY CULVERT	10/14/21	1.00	2000.00	2010.04	1500.00
IM0252-490		I-25 CO SPGS RAMP METERING PH	11/04/21	1.00	1000.00	1306.81	2000.00
NHPP5502-081		US 550 OURAY TO COLOGNA	12/02/21	30.00	500.00	745.50	924.00
NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	40.00	500.00	676.55	775.00
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	2.00	350.00	1175.00	1150.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		74.00	522.97	788.05	871.89
		WEIGHTED AVERAGE FOR THE YEAR		1,868.00	380.18	416.04	399.49
===== 202-00011							
		Tree Trimming		Each			
PAN0703-483		I-70 NOISE WALL REPLACEMENT	08/05/21	3.00	750.00	751.63	350.50
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3.00	750.00	751.63	350.50
		WEIGHTED AVERAGE FOR THE YEAR		3.00	750.00	751.63	350.50
===== 202-00012							
		Rem Tree Stump		Each			
CR400-375		LIMON RESIDENCY ADA CURB RAMP	01/07/21	1.00	1100.00	1125.00	1000.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 7

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	202-00012	Rem Tree Stump		Each	=====	=====	=====
FSA0141-030		SH 14B SAFETY TED'S PLACE WES	02/25/21	1.00	500.00	350.00	300.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	800.00	737.50	650.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	800.00	737.50	650.00
=====	202-00014	Brush Clearing		Hour	=====	=====	=====
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	3.00	500.00	372.00	372.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3.00	500.00	372.00	372.00
		WEIGHTED AVERAGE FOR THE YEAR		3.00	500.00	372.00	372.00
=====	202-00015	Rem Headwall		Each	=====	=====	=====
C2911-003		R5 ADA, SALIDA	01/14/21	2.00	1000.00	1250.00	1000.00
NHPP0853-114		US 85: SOUTH OF PLATTEVILLE N	02/04/21	2.00	1200.00	1967.67	690.00
NHPPR400-370		US 287/SH 40 PASSING LANES	02/10/21	1.00	1000.00	1435.95	1435.95
NHPPR500-211		Chain Stations Throughout R5	03/18/21	2.00	1500.00	1875.90	3125.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		7.00	1200.00	1680.04	1580.85
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	17.00	1250.00	2160.00	2160.00
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	7.00	866.02	866.02	866.02
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		24.00	1138.01	1782.59	1782.59
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	2.00	1000.00	1053.84	1709.82
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	1000.00	1053.84	1709.82
STA052A-056		CO 52 PROSPECT VALLEY CULVERT	10/14/21	1.00	575.00	1844.63	1000.00
NHPP5502-081		US 550 OURAY TO COLOGNA	12/02/21	2.00	650.00	636.50	323.00
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	1.00	2700.00	2168.29	1105.17
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	1143.75	1547.59	687.79
		WEIGHTED AVERAGE FOR THE YEAR		37.00	1142.90	1588.48	1622.13

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00019		Rem Inlet		Each			
STA0404-056		SH40:PEORIA TO SABLE	01/14/21	2.00	1250.00	3159.84	2912.82
C2911-003		R5 ADA, SALIDA	01/14/21	2.00	2000.00	1332.50	750.00
STA0404-060		US 40 : GENESEE TO CR 93 RESU	02/18/21	1.00	1250.00	2106.30	2337.19
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	4.00	1828.96	1828.96	1828.96
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	14.00	1200.00	1090.32	1330.00
STM115A-016		SH67 / SH115 INTERSECTION IMP	03/11/21	4.00	1200.00	1400.00	1000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		27.00	1357.99	1393.41	1466.62
STM0212-011		Intersection of Research Pkwy	04/22/21	20.00	1000.00	929.27	1387.42
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	2.00	1500.00	1378.65	1200.00
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	2.00	2000.00	2167.28	1734.25
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		24.00	1125.00	1034.73	1400.70
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	1.00	1887.84	969.26	969.26
IM0252-495		I-25 RESURFACING	08/04/21	10.00	1401.08	1401.08	1401.08
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	1.00	1200.00	1175.00	1100.00
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	5.00	1100.00	883.98	1102.41
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		17.00	1329.33	1026.66	1270.12
NHPP0703-463		I-70 SILVERTHORNE TO EJMT PHA	12/16/21	2.00	1500.00	1410.00	1270.00
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	1.00	2000.00	1607.50	1215.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3.00	1666.67	1475.83	1251.67
		WEIGHTED AVERAGE FOR THE YEAR		71.00	1285.42	1170.99	1388.21
===== 202-00020		Rem CBC		Each			
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	1.00	217066.14	217066.14	217066.14
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	217066.14	217066.14	217066.14
		WEIGHTED AVERAGE FOR THE YEAR		1.00	217066.14	217066.14	217066.14

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 9

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	202-00021	Rem Maintenance Hole		Each	=====		
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	14.00	1000.00	1330.62	1330.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		14.00	1000.00	1330.62	1330.00
STM0212-011 BR1602-139		Intersection of Research Pkwy US 160 MCCABE CREEK PAGOSA	04/22/21 05/13/21	3.00 1.00	2800.00 2500.00	1397.44 3807.41	1417.98 3637.45
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		4.00	2725.00	1860.90	1972.85
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	1.00	2500.00	2607.50	1215.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	2500.00	2607.50	1215.00
		WEIGHTED AVERAGE FOR THE YEAR		19.00	1442.11	1497.37	1459.28
=====	202-00024	Rem Emb Prot Ty 5		Each	=====		
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	2.00	1173.58	1173.58	1173.58
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	1173.58	1173.58	1173.58
		WEIGHTED AVERAGE FOR THE YEAR		2.00	1173.58	1173.58	1173.58
=====	202-00025	Rem Ditch Lining		Lin Foot	=====		
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	320.00	60.00	10.87	17.22
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		320.00	60.00	10.87	17.22
		WEIGHTED AVERAGE FOR THE YEAR		320.00	60.00	10.87	17.22
=====	202-00026	Rem S and D Pave		Sq Yard	=====		
FBR0243-091		US24G at about MP 331.95 (or	01/14/21	310.00	35.00	17.02	15.34
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		310.00	35.00	17.02	15.34

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 10

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00026		Rem S and D Pave		Sq Yard	=====		
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	272.00	100.00	24.26	22.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		272.00	100.00	24.26	22.00
FBR0252-493 NHPP0853-107		I-25 & S ACADEMY BRIDGE REPL PECKHAM GRADE SEPARATED INTER	08/04/21 08/19/21	1,560.00 241.00	14.26 50.00	14.26 15.59	14.26 22.87
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,801.00	19.04	14.90	15.41
IM0252-490 C0703-473		I-25 CO SPGS RAMP METERING PH I-70/32ND AVE BRIDGE REPLACEMENT	11/04/21 12/16/21	282.00 603.00	30.00 28.00	25.33 43.43	30.00 23.87
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		885.00	28.64	38.35	25.82
		WEIGHTED AVERAGE FOR THE YEAR		3,268.00	29.89	25.27	18.77
===== 202-00027		Rem Riprap		Sq Yard	=====		
STM0212-011 IM025A-040		Intersection of Research Pkwy I25 EXIT 11 INTERCHANGE IMPRO	04/22/21 05/06/21	381.00 172.00	39.00 60.00	20.87 53.21	4.68 15.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		553.00	45.53	28.76	7.89
IM0252-495 FBR092A-028 STR092A-032		I-25 RESURFACING SH 92 over the Gunnison River SH 92 West of Austin from MP	08/04/21 09/16/21	56.00 86.00	46.88 25.00	46.88 22.15	46.88 22.15
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		142.00	33.63	31.90	31.90
STA052A-056		CO 52 PROSPECT VALLEY CULVERT	10/14/21	152.00	70.00	36.73	16.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		152.00	70.00	36.73	16.00
		WEIGHTED AVERAGE FOR THE YEAR		847.00	47.93	30.44	13.37

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 11

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	202-00031	Rem of Fire Hydrant		Each	=====		
NHPP145A-076		SH145 DOLORES RICO US160 CORT	01/21/21	1.00	2400.00	1668.12	1636.23
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	4.00	2000.00	954.19	540.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		5.00	2080.00	1019.09	759.25
		WEIGHTED AVERAGE FOR THE YEAR		5.00	2080.00	1019.09	759.25
=====	202-00032	Rem Valve		Each	=====		
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	8.00	1000.00	267.82	315.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		8.00	1000.00	267.82	315.00
		WEIGHTED AVERAGE FOR THE YEAR		8.00	1000.00	267.82	315.00
=====	202-00033	Rem Pipe		Each	=====		
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	2.00	4955.10	4955.10	4955.10
NHPPR500-211		Chain Stations Throughout R5	03/18/21	2.00	5000.00	3952.09	375.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	4977.55	4119.26	2665.05
FSA172A-020		SH 172 AT COUNTY ROAD 318	07/08/21	1.00	400.00	2850.00	2850.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	400.00	2850.00	2850.00
		WEIGHTED AVERAGE FOR THE YEAR		5.00	4062.04	4021.62	2702.04
=====	202-00035	Rem Pipe		Lin Foot	=====		
NHPP0853-114		US 85: SOUTH OF PLATTEVILLE N	02/04/21	525.00	30.00	23.17	17.00
C142A-004		SH 1242 Manassa Ped Improve	02/11/21	14.00	80.00	101.50	120.00
MTF142A-005		Manassa Sidewalks MMOF					
FSA0503-094		US 50 WEST CABLE RAIL NEAR PE	02/18/21	7.00	100.00	150.25	113.00
FBR2854-143		US 285 MP 172.36, Detour - SH	02/18/21	55.00	38.00	56.14	18.00
STA052A-050		CO 52 Resurf Prospect Valley	02/25/21	344.00	25.00	45.37	62.97
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	3,750.00	15.00	38.27	21.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	202-00035	Rem Pipe		Lin Foot	=====	=====	=====
STM115A-016		SH67 / SH115 INTERSECTION IMP	03/11/21	245.00	24.00	39.17	30.00
FSAR100-304		SH2 & SH95 CCD SIGNALS & MEDI	03/18/21	97.00	40.00	71.75	105.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		5,037.00	18.72	39.11	25.88
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	20.00	61.00	107.89	107.89
NHPP3852-019		385D PHILLIPS/YUMA COUNTY LIN	04/15/21	184.00	40.00	42.81	48.00
STM0212-011		Intersection of Research Pkwy	04/22/21	2,430.00	35.00	32.77	26.66
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	405.00	40.00	34.88	20.00
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	792.00	40.00	58.27	39.78
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	1,617.00	11.71	11.71	11.71
C0703-452		CLEAR CREEK GREENWAY	06/24/21	131.00	35.00	32.45	22.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		5,579.00	29.58	35.72	24.59
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	198.00	51.38	57.71	57.71
IM0252-495		I-25 RESURFACING	08/04/21	306.00	50.93	50.93	50.93
STM067A-047		R2 - 2021 CRITICAL CULVERTS	08/05/21	12.00	42.00	260.00	260.00
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	228.00	32.00	36.25	25.00
C014A-002		CAMERON PEAK POST FIRE RESPON	08/19/21	108.00	33.00	69.50	65.00
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	1,121.00	30.00	21.24	17.84
FBR092A-028		SH 92 over the Gunnison River	09/16/21	104.00	30.00	36.80	36.80
STR092A-032		SH 92 West of Austin from MP					
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	234.00	44.84	44.84	44.84
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,311.00	36.51	27.03	33.39
STA052A-056		CO 52 PROSPECT VALLEY CULVERT	10/14/21	378.00	35.00	56.69	14.00
C0911-007		SH-91 MP 10.52, 10.70	11/18/21	60.00	100.00	53.50	60.00
NHPP0253-284		I-25 SEGMENT 6 CP6 WITH PNR B	11/19/21	32.00	34.02	60.68	60.68
FBR0362-039		US36/US40 TIMBER BRIDGE CONST	11/19/21	57.00	30.10	30.10	30.10
BR0405-040		US36/US40 TIMBER BRIDGE CONST					
NHPP5502-081		US 550 OURAY TO COLOGNA	12/02/21	297.00	50.00	26.75	13.50
STR1604-014		SH160 OVERLAY SPRINGFIELD EAS	12/09/21	112.00	50.00	43.22	34.65
NHPP0703-463		I-70 SILVERTHORNE TO EJMT PHA	12/16/21	20.00	120.00	235.00	211.00
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	12.00	25.00	150.00	100.00
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	1,979.00	31.00	33.56	37.66
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2,947.00	36.15	40.53	34.06
		WEIGHTED AVERAGE FOR THE YEAR		15,874.00	28.36	36.51	28.04

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 13

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00036							
		Rem of Pipe (Spec)		Lin Foot			
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	1,780.00	15.38	15.38	15.38
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,780.00	15.38	15.38	15.38
		WEIGHTED AVERAGE FOR THE YEAR		1,780.00	15.38	15.38	15.38
===== 202-00037							
		Rem of End Section		Each			
NHPPR400-370		US 287/SH 40 PASSING LANES	02/10/21	4.00	200.00	155.33	155.33
FSA0503-094		US 50 WEST CABLE RAIL NEAR PE	02/18/21	1.00	300.00	737.50	500.00
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	2.00	700.00	368.87	750.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		7.00	357.14	361.56	374.47
NHPPR400-386		US287 US40 PASSING LANES CP-2	04/28/21	2.00	245.00	262.32	262.32
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	7.00	350.00	430.74	500.00
IMR200-268		SH 9 at M.P 27.77	05/27/21	3.00	450.00	839.13	1200.00
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	4.00	237.10	237.10	237.10
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		16.00	327.40	482.02	535.82
FSA172A-020		SH 172 AT COUNTY ROAD 318	07/08/21	2.00	350.00	722.40	722.40
IM0252-495		I-25 RESURFACING	08/04/21	32.00	383.48	383.48	383.48
STM067A-047		R2 - 2021 CRITICAL CULVERTS	08/05/21	1.00	420.00	840.00	840.00
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	4.00	429.85	429.85	429.85
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		39.00	387.46	417.32	417.32
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	6.00	428.37	428.37	428.37
NHPP0253-284		I-25 SEGMENT 6 CP6 WITH PNR B	11/19/21	1.00	481.31	605.73	605.73
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		7.00	435.93	453.71	453.71
		WEIGHTED AVERAGE FOR THE YEAR		69.00	375.37	440.52	444.14
===== 202-00039							
		Rem of Bollard		Each			
CR400-375		LIMON RESIDENCY ADA CURB RAMP	01/07/21	2.00	100.00	175.00	100.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 14

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00039		Rem of Bollard		Each			
STA0404-056		SH40:PEORIA TO SABLE	01/14/21	1.00	100.00	549.43	459.89
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	6.00	200.00	140.52	125.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			9.00	166.67	196.48	156.65
	WEIGHTED AVERAGE FOR THE YEAR			9.00	166.67	196.48	156.65
===== 202-00040		Rem Elec Conduit		Lin Foot			
STM0212-011		Intersection of Research Pkwy	04/22/21	3,375.00	10.00	11.08	5.03
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			3,375.00	10.00	11.08	5.03
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	389.00	8.82	8.82	8.82
ER0702-419		ER I-70 GWC DEBRIS FLOWS 2021	08/24/21	300.00	50.00	435.00	450.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			689.00	26.75	267.37	200.92
	WEIGHTED AVERAGE FOR THE YEAR			4,064.00	12.84	21.38	38.24
===== 202-00047		Rem Elec Equipment		LUMP SUM			
C0821-109		SH 82/133 GARFIELD COUNTY SIG	02/25/21	1.00	200.00	11500.00	5000.00
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	1.00	5000.00	5050.60	5000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2.00	2600.00	6893.29	5000.00
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	1.00	1000.00	5981.45	10000.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	1000.00	5981.45	10000.00
	WEIGHTED AVERAGE FOR THE YEAR			3.00	2066.67	6513.35	6666.67
===== 202-00055		Rem of FO Cable		Lin Foot			
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	168.00	4.41	4.41	4.41

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00055							
NHPP0853-107		Rem of FO Cable		Lin Foot			
ER0702-419		PECKHAM GRADE SEPARATED INTER	08/19/21	6,950.00	1.50	1.47	1.43
		ER I-70 GWC DEBRIS FLOWS 2021	08/24/21	90,000.00	2.89	10.00	12.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		97,118.00	2.79	8.39	11.23
		WEIGHTED AVERAGE FOR THE YEAR		97,118.00	2.79	8.39	11.23
===== 202-00070							
				Each			
FSA0503-094		US 50 WEST CABLE RAIL NEAR PE	02/18/21	2.00	200.00	712.50	300.00
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	2.00	500.00	1295.10	1000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	350.00	1128.64	650.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	350.00	1128.64	650.00
===== 202-00090							
				Each			
STR0505-049		US 50 MP 387 TO MP 397	01/07/21	356.00	9.29	4.54	5.00
NHPP385A-018		US 24/385 BURLINGTON INTERSEC	01/07/21	1.00	10.00	69.60	35.00
BR071A-021		M-22-N BRIDGE REPLACEMENT SH	01/07/21	6.00	9.29	27.34	10.00
STR109A-020		CO 109A SURFACE TREATMENT	01/14/21	620.00	7.00	3.85	4.00
NHPP0361-124		US 36: 28TH AVE. TO TABLE MES	01/14/21	150.00	13.00	9.54	4.72
STA0404-056		SH40:PEORIA TO SABLE	01/14/21	8.00	6.55	28.51	50.32
FBR0243-091		US24G at about MP 331.95 (or	01/14/21	2.00	10.00	89.59	15.12
NHPP0853-114		US 85: SOUTH OF PLATTEVILLE N	02/04/21	393.00	9.00	5.33	5.00
NHPPR400-370		US 287/SH 40 PASSING LANES	02/10/21	53.00	10.00	6.42	6.42
STR0241-066		US 24 LEADVILLE SOUTH RESURFA	02/11/21	350.00	15.00	3.89	4.32
NHPP1211-094		SH 121:WADSWORTH - I-70 TO 65	02/18/21	18.00	100.00	14.59	21.40
STA0404-060		US 40 : GENESEE TO CR 93 RESU	02/18/21	205.00	9.00	4.71	4.35
STR0503-095		US50 TEXAS CREEK TO COALDALE	02/18/21	300.00	10.00	4.51	5.00
FSA0503-094		US 50 WEST CABLE RAIL NEAR PE	02/18/21	65.00	8.00	16.88	15.00
FBR2854-143		US 285 MP 172.36, Detour - SH	02/18/21	21.00	9.57	27.01	10.00
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	15.00	10.60	10.60	10.60
FSA0141-030		SH 14B SAFETY TED'S PLACE WES	02/25/21	159.00	12.00	10.11	4.50
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	2.00	20.00	121.41	500.00
NHPP0501-070		US 50 MP 47.6 TO MP 64.5	03/18/21	1,040.00	6.00	5.00	5.00
STR0961-016		CO96 ORDWAY TO ARLINGTON RESU	03/18/21	616.00	6.00	3.72	3.10
NHPPR500-211		Chain Stations Throughout R5	03/18/21	4.00	10.00	83.39	12.50
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4,384.00	8.78	6.03	5.09
STR0242-075		US24 WILKERSON PASS SAFETY IM	04/01/21	68.00	10.00	4.99	6.59

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00090		Rem Delineator		Each			
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	50.00	10.00	4.32	4.32
NHPPR400-386		US287 US40 PASSING LANES CP-2	04/28/21	22.00	6.00	6.42	6.42
NHPPR500-168		R5 US 550 MP 80.72, 80.75 PRI	04/29/21	5.00	15.00	24.00	16.07
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	73.00	10.00	7.47	15.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		218.00	9.71	6.82	9.09
FSA172A-020		SH 172 AT COUNTY ROAD 318	07/08/21	5.00	10.00	6.50	6.50
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	2.00	10.70	10.70	10.70
IM0252-495		I-25 RESURFACING	08/04/21	818.00	4.34	4.34	4.34
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	11.00	4.35	4.35	4.35
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	30.00	10.00	14.75	9.00
SHE0701-251		I-70 CABLE BARRIER & GUARDRAI	08/19/21	110.00	5.00	28.00	20.00
FBR092A-028		SH 92 over the Gunnison River	09/16/21	90.00	10.00	11.55	11.55
STR092A-032		SH 92 West of Austin from MP					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,066.00	5.08	9.97	6.72
C149A-028		SH 149 MP 21-42, 70-92 IN GUN	10/07/21	1,203.00	8.00	6.25	6.50
SHE0702-400		I-70 CABLE BARRIER & GUARDRAI	10/14/21	15.00	5.00	34.70	51.75
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	26.00	6.66	6.66	6.66
IM0252-490		I-25 CO SPGS RAMP METERING PH	11/04/21	20.00	10.00	58.75	8.50
NHPP0701-247		I-70 PARACHUTE TO RULISON	11/18/21	350.00	7.00	27.63	50.00
NHPP0703-465		I-70: FLOYD HILL TO CHIEF HOS	11/18/21	50.00	8.00	8.71	8.30
FSAC040-072		US24 EL PASO CO. SIGN REPLACE	11/18/21	6.00	10.00	26.67	25.00
NHPP5502-081		US 550 OURAY TO COLOGNA	12/02/21	794.00	5.00	7.55	8.10
NHPP5502-108		US 50 MP 86 TO 91.7 US 550 MP	12/02/21	364.00	6.00	5.33	5.25
STA2872-019		US 287 PASSING LANE LAMAR TO	12/02/21	143.00	10.00	5.45	6.10
FSA1151-040		SH-115 @ BROADWAY SIGNAL	12/02/21	2.00	30.00	103.67	96.00
NHPP1602-178		US 160 MONTE VISTA EAST RESUR	12/09/21	554.00	7.50	6.17	5.33
STR0961-017		SH 96 - M.P. 0.01 TO M.P. 26.	12/09/21	661.00	10.00	9.00	8.24
STR1604-014		SH160 OVERLAY SPRINGFIELD EAS	12/09/21	229.00	7.00	8.53	8.40
C R400-363		BOULDER POLYESTER OVERLAY	12/09/21	5.00	50.00	84.00	35.00
NHPP1211-096		SH 121 SIGNAL PACKAGE FY 2020	12/09/21	6.00	10.00	57.50	100.00
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	12.00	8.00	14.00	13.00
STR139A-035		SH139 DOUGLAS PASS NORTH RURA	12/23/21	71.00	15.00	7.48	5.15
NHPP0063-062		US 6 & SH 141 MESA COUNTY RES	12/23/21	218.00	10.00	5.20	5.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4,729.00	7.75	8.99	10.39
		WEIGHTED AVERAGE FOR THE YEAR		10,397.00	7.95	7.59	7.75
===== 202-00120		Rem CBC		Lin Foot			
NHPP1602-178		US 160 MONTE VISTA EAST RESUR	12/09/21	33.00	20.00	386.36	612.71
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		33.00	20.00	386.36	612.71
		WEIGHTED AVERAGE FOR THE YEAR		33.00	20.00	386.36	612.71

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 17

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	202-00150	Rem Wall		Each	=====	=====	=====
FBR0243-091		US24G at about MP 331.95 (or	01/14/21	2.00	500.00	3142.31	383.50
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	500.00	3142.31	383.50
		WEIGHTED AVERAGE FOR THE YEAR		2.00	500.00	3142.31	383.50
=====	202-00155	Rem Wall		Lin Foot	=====	=====	=====
STA0404-056		SH40:PEORIA TO SABLE	01/14/21	375.00	30.00	39.60	50.80
NHPP145A-076		SH145 DOLORES RICO US160 CORT	01/21/21	11.00	100.00	197.31	354.61
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	183.00	40.00	31.12	12.50
STM115A-016		SH67 / SH115 INTERSECTION IMP	03/11/21	27.00	100.00	92.33	50.00
FSAR100-304		SH2 & SH95 CCD SIGNALS & MEDI	03/18/21	31.00	125.00	108.25	95.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		627.00	41.86	43.72	47.10
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	18.00	150.00	210.91	94.47
ER007A-034		PR SH7 FLOOD REPAIRS CPI	06/23/21	19.00	106.48	106.48	106.48
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		37.00	127.65	192.71	100.64
PAN0703-483		I-70 NOISE WALL REPLACEMENT	08/05/21	5,390.00	60.00	39.88	26.93
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		5,390.00	60.00	39.88	26.93
NHPP0401-025		US40 SAND SPRINGS GULCH-CRAIG	10/14/21	24.00	125.00	73.33	110.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		24.00	125.00	73.33	110.00
		WEIGHTED AVERAGE FOR THE YEAR		6,078.00	58.80	41.12	29.79
=====	202-00170	Grinding And Texturing Conc Pvmt		Sq Yard	=====	=====	=====
NHPP1601-080		US 160 IN DOWNTOWN CORTEZ, MC	01/21/21	111,098.00	8.00	6.90	6.50
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		111,098.00	8.00	6.90	6.50

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 18

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	202-00170	Grinding And Texturing Conc Pvmt		Sq Yard	=====		
C0761-237		I-76 SLABS & DIAMOND GRIND WB	05/27/21	95,744.00	8.00	4.16	4.27
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		95,744.00	8.00	4.16	4.27
		WEIGHTED AVERAGE FOR THE YEAR		206,842.00	8.00	5.07	5.47
=====	202-00190	Rem of Conc Median Cover Matl		Sq Yard	=====		
STA0404-056		SH40:PEORIA TO SABLE	01/14/21	599.00	30.00	29.68	30.81
NHPP0831-125		SH83:E-470 TO ARAPAHOE ROAD	02/18/21	289.00	15.00	31.12	37.50
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	1,951.00	10.00	9.84	12.50
FSAR100-304		SH2 & SH95 CCD SIGNALS & MEDI	03/18/21	556.00	20.00	25.75	21.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3,395.00	15.59	17.95	19.25
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	34.00	30.00	51.00	51.00
SHE2873-202		FEDERAL BLVD & US36 TRAFFIC S	04/15/21	44.00	25.00	58.00	22.00
STM0212-011		Intersection of Research Pkwy	04/22/21	1,139.00	20.00	9.57	6.97
C2873-205		LONGMONT AND BOULDER	06/24/21	3.00	60.00	42.00	42.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,220.00	20.56	10.54	8.83
NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	268.00	25.00	45.05	62.00
FSA2873-212		US 287 AND SWALLOW SIGNAL IMP	12/23/21	2.00	45.00	425.00	445.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		270.00	25.15	49.25	64.84
		WEIGHTED AVERAGE FOR THE YEAR		4,885.00	17.36	16.26	19.17
=====	202-00195	Rem of Median Cover		Sq Yard	=====		
NHPP385A-018		US 24/385 BURLINGTON INTERSEC	01/07/21	20.00	40.00	45.44	40.00
NHPP1211-094		SH 121:WADSWORTH - I-70 TO 65	02/18/21	114.00	35.00	22.83	21.03
STA0404-060		US 40 : GENESEE TO CR 93 RESU	02/18/21	11.00	40.00	121.94	99.50

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 19

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	202-00195	Rem of Median Cover		Sq Yard	=====	=====	=====
CR400-362		FY 21 SIGNAL POLE REPLACEMENT	03/04/21	74.00	55.00	62.83	84.50
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		219.00	42.47	40.60	48.15
NHPP1211-096		SH 121 SIGNAL PACKAGE	FY 2020 12/09/21	57.00	18.00	37.00	40.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		57.00	18.00	37.00	40.00
		WEIGHTED AVERAGE FOR THE YEAR		276.00	37.41	40.16	46.47
=====	202-00200	Rem Sidewalk		Sq Yard	=====	=====	=====
CR400-375		LIMON RESIDENCY ADA CURB RAMP	01/07/21	2,334.00	20.00	30.00	30.00
NHPP385A-018		US 24/385 BURLINGTON INTERSEC	01/07/21	82.00	30.00	32.25	40.00
STA0404-056		SH40:PEORIA TO SABLE	01/14/21	900.00	38.65	33.03	30.81
C2911-003		R5 ADA, SALIDA	01/14/21	662.00	45.00	30.13	25.00
NHPP145A-076		SH145 DOLORES RICO US160 CORT	01/21/21	299.00	60.00	46.14	61.68
NHPP1601-080		US 160 IN DOWNTOWN CORTEZ, MC	01/21/21	85.40	50.00	41.46	28.00
C142A-004		SH 1242 Manassa Ped Improveme	02/11/21	914.00	45.00	36.75	29.00
MTF142A-005		Manassa Sidewalks MMOF					
NHPP1211-094		SH 121:WADSWORTH - I-70 TO 65	02/18/21	837.00	25.00	23.76	24.75
STA0404-060		US 40 : GENESEE TO CR 93 RESU	02/18/21	86.00	20.00	90.78	99.50
HPP0252-460		ELIZABETH RECONSTRUCTION	02/18/21	21.00	50.00	31.30	25.00
FSA0071-026		Canyon and Folsom Signal Upgr	02/18/21	4.00	35.00	224.67	64.00
NHPP0831-125		SH83:E-470 TO ARAPAHOE ROAD	02/18/21	194.00	22.00	29.65	48.56
C0821-109		SH 82/133 GARFIELD COUNTY SIG	02/25/21	675.00	30.00	34.50	52.00
CR100-350		R1 ADA CURB RAMPS CMGC PKG 1	03/03/21	1,918.00	50.14	50.14	50.14
CR400-362		FY 21 SIGNAL POLE REPLACEMENT	03/04/21	207.00	40.00	47.33	61.00
C0343-044		US 34 CURB RAMPS AKRON TO WRA	03/04/21	2,063.00	15.00	19.13	21.01
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	2,591.00	20.00	9.51	8.75
STM115A-016		SH67 / SH115 INTERSECTION IMP	03/11/21	1,370.00	30.00	17.83	10.00
STR0961-016		CO96 ORDWAY TO ARLINGTON RESU	03/18/21	65.00	100.00	30.52	29.00
FSAR100-304		SH2 & SH95 CCD SIGNALS & MEDI	03/18/21	620.00	35.00	42.00	24.00
CR300-260		I-70/SH 6/SH 13, RIFLE TO NEW	03/18/21	468.00	45.00	30.50	30.50
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		16,395.40	30.68	24.59	28.00
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	90.00	35.00	42.00	42.00
SHE2873-202		FEDERAL BLVD & US36 TRAFFIC S	04/15/21	90.00	40.00	39.00	25.00
SHE030A-037		AURORA SIGNALS 2019, CITY OF	04/15/21	14.00	50.00	123.75	28.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00200							
		Rem Sidewalk		Sq Yard			
STMM455-134		FORT COLLINS ADA RAMP IMPROVE	04/15/21	530.00	40.00	22.60	26.00
STM0212-011		Intersection of Research Pkwy	04/22/21	901.00	23.00	8.50	4.00
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	336.00	40.00	17.66	20.09
C2873-205		LONGMONT AND BOULDER	06/24/21	193.00	50.00	39.00	39.00
CR100-355		R1 ADA CURB RAMPS CMGC PKG 2	06/25/21	1,819.00	50.18	50.18	50.18
WEIGHTED AVERAGE FOR THE SECOND QUARTER				3,973.00	41.21	20.15	32.56
STAM086-078		FY21 R2 SCR PUEBLO / LA JUNTA	08/05/21	91.90	30.00	40.50	42.00
SHE0703-462		I-70 @ SHERIDAN & HARLAN RAMP	08/05/21	79.00	35.00	24.50	24.00
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	640.00	18.00	15.25	11.00
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	53.00	15.08	15.08	15.08
WEIGHTED AVERAGE FOR THE THIRD QUARTER				863.90	20.65	17.31	15.74
C149A-028		SH 149 MP 21-42, 70-92 IN GUN	10/07/21	9.00	100.00	155.00	160.00
NHPP0401-025		US40 SAND SPRINGS GULCH-CRAIG	10/14/21	70.00	50.00	49.67	29.00
NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	40.00	50.00	89.17	147.00
NHPP1602-178		US 160 MONTE VISTA EAST RESUR	12/09/21	247.00	30.00	71.21	120.41
C R400-363		BOULDER POLYESTER OVERLAY	12/09/21	8.00	50.00	412.00	795.00
NHPP1211-096		SH 121 SIGNAL PACKAGE FY 2020	12/09/21	619.00	30.00	29.00	28.00
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	89.00	36.00	35.32	21.25
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	264.00	30.00	22.00	22.00
NHPP0063-062		US 6 & SH 141 MESA COUNTY RES	12/23/21	84.00	30.00	99.03	115.00
WEIGHTED AVERAGE FOR THE FOURTH QUARTER				1,430.00	32.46	45.36	56.04
WEIGHTED AVERAGE FOR THE YEAR				22,662.30	32.26	24.45	30.10
===== 202-00201							
		Rem Curb		Lin Foot			
CR400-375		LIMON RESIDENCY ADA CURB RAMP	01/07/21	710.00	10.00	17.50	15.00
C2911-003		R5 ADA, SALIDA	01/14/21	21.00	80.00	25.38	15.00
NHPP145A-076		SH145 DOLORES RICO US160 CORT	01/21/21	41.00	35.00	60.52	91.04
NHPP1211-094		SH 121:WADSWORTH - I-70 TO 65	02/18/21	56.00	25.00	33.90	25.93
HPP0252-460		ELIZABETH RECONSTRUCTION	02/18/21	32.00	20.00	21.13	10.00
NHPP0831-125		SH83:E-470 TO ARAPAHOE ROAD	02/18/21	158.00	10.50	12.69	13.49
C0343-044		US 34 CURB RAMPS AKRON TO WRA	03/04/21	40.00	10.00	11.65	9.61
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	1,552.00	7.00	5.71	6.75
WEIGHTED AVERAGE FOR THE FIRST QUARTER				2,610.00	9.65	9.31	11.29

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 21

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00201 Rem Curb Lin Foot =====							
STR0242-075		US24 WILKERSON PASS SAFETY IM	04/01/21	404.00	12.00	6.33	6.02
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	47.00	70.00	33.00	33.00
STMM455-134		FORT COLLINS ADA RAMP IMPROVE	04/15/21	23.00	10.00	21.40	22.00
ER007A-034		PR SH7 FLOOD REPAIRS CPI	06/23/21	1,433.00	6.58	6.58	6.58
WEIGHTED AVERAGE FOR THE SECOND QUARTER				1,907.00	9.33	7.26	7.30
IM0252-495		I-25 RESURFACING	08/04/21	596.00	6.68	6.68	6.68
STAM086-078		FY21 R2 SCR PUEBLO / LA JUNTA	08/05/21	95.22	12.00	30.50	30.00
WEIGHTED AVERAGE FOR THE THIRD QUARTER				691.22	7.41	12.45	9.89
NHPP0401-025		US40 SAND SPRINGS GULCH-CRAIG	10/14/21	35.00	20.00	26.33	14.00
NHPP1602-178		US 160 MONTE VISTA EAST RESUR	12/09/21	36.00	15.00	55.09	84.18
WEIGHTED AVERAGE FOR THE FOURTH QUARTER				71.00	17.46	38.03	49.58
WEIGHTED AVERAGE FOR THE YEAR				5,279.22	9.35	9.32	10.18
===== 202-00202 Rem Gutter Lin Foot =====							
C2911-003		R5 ADA, SALIDA	01/14/21	152.00	40.00	26.60	15.00
NHPP145A-076		SH145 DOLORES RICO US160 CORT	01/21/21	14.00	40.00	148.32	266.63
NHPP0831-125		SH83:E-470 TO ARAPAHOE ROAD	02/18/21	135.00	7.00	18.55	23.75
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	78.00	20.63	20.63	20.63
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	388.00	15.19	11.46	15.49
WEIGHTED AVERAGE FOR THE FIRST QUARTER				767.00	19.67	17.15	21.95
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	42.00	35.00	33.60	33.60
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	42.00	30.00	26.93	34.56
WEIGHTED AVERAGE FOR THE SECOND QUARTER				84.00	32.50	28.05	34.08

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	202-00202	Rem Gutter		Lin Foot	=====		
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	130.00	10.00	15.73	42.41
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	37.00	20.02	20.02	20.02
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		167.00	12.22	15.92	37.45
NHPP0703-463		I-70 SILVERTHORNE TO EJMT PHA	12/16/21	60.00	80.00	105.50	95.00
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	62.00	20.00	22.00	25.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		122.00	49.51	63.07	59.43
		WEIGHTED AVERAGE FOR THE YEAR		1,140.00	22.72	19.78	29.13
=====	202-00203	Rem Curb and Gutter		Lin Foot	=====		
CR400-375		LIMON RESIDENCY ADA CURB RAMP	01/07/21	5,743.00	15.00	20.00	15.00
NHPP385A-018		US 24/385 BURLINGTON INTERSEC	01/07/21	299.00	20.00	14.00	20.00
STA0404-056		SH40:PEORIA TO SABLE	01/14/21	2,914.00	18.00	12.59	10.27
C2911-003		R5 ADA, SALIDA	01/14/21	1,389.00	40.00	17.13	15.00
NHPP145A-076		SH145 DOLORES RICO US160 CORT	01/21/21	855.00	45.00	28.56	27.11
NHPP1601-080		US 160 IN DOWNTOWN CORTEZ, MC	01/21/21	376.00	50.00	17.39	25.00
C142A-004		SH 1242 Manassa Ped Improveme	02/11/21	1,235.00	40.00	16.88	16.00
MTF142A-005		Manassa Sidewalks MMOF					
NHPP1211-094		SH 121:WADSWORTH - I-70 TO 65	02/18/21	1,391.00	10.00	15.99	30.06
STA0404-060		US 40 : GENESEE TO CR 93 RESU	02/18/21	155.00	12.00	33.15	27.64
NHPP0831-125		SH83:E-470 TO ARAPAHOE ROAD	02/18/21	838.00	11.00	15.31	22.66
C0821-109		SH 82/133 GARFIELD COUNTY SIG	02/25/21	412.00	25.00	37.50	50.00
CR100-350		R1 ADA CURB RAMPS CMGC PKG 1	03/03/21	798.00	19.02	19.02	19.02
CR400-362		FY 21 SIGNAL POLE REPLACEMENT	03/04/21	166.00	25.00	20.33	19.00
C0343-044		US 34 CURB RAMPS AKRON TO WRA	03/04/21	3,391.00	15.00	14.50	20.48
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	10,396.00	10.00	5.13	5.80
STM115A-016		SH67 / SH115 INTERSECTION IMP	03/11/21	1,623.00	10.00	11.17	10.00
STR0961-016		CO96 ORDWAY TO ARLINGTON RESU	03/18/21	76.00	20.00	22.30	20.50
FSAR100-304		SH2 & SH95 CCD SIGNALS & MEDI	03/18/21	4,179.00	16.00	17.75	18.00
CR300-260		I-70/SH 6/SH 13, RIFLE TO NEW	03/18/21	816.00	25.00	17.67	19.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		37,052.00	16.77	12.36	14.51
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	649.00	25.00	36.30	36.30

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00203							
		Rem Curb and Gutter		Lin Foot			
SHE2873-202		FEDERAL BLVD & US36 TRAFFIC S	04/15/21	222.00	16.00	18.67	15.00
STMM455-134		FORT COLLINS ADA RAMP IMPROVE	04/15/21	462.00	20.00	15.00	19.00
STM0212-011		Intersection of Research Pkwy	04/22/21	17,280.00	10.00	4.77	2.86
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	304.00	20.00	12.16	12.00
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	605.00	20.00	14.15	10.77
C2873-205		LONGMONT AND BOULDER	06/24/21	67.00	30.00	11.00	11.00
C0703-452		CLEAR CREEK GREENWAY	06/24/21	32.00	20.00	24.92	15.00
CR100-355		R1 ADA CURB RAMPS CMGC PKG 2	06/25/21	1,591.00	19.02	19.02	19.02
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		21,212.00	11.92	5.68	5.97
STAM086-078		FY21 R2 SCR PUEBLO / LA JUNTA	08/05/21	234.00	20.00	30.50	27.00
SHE0703-462		I-70 @ SHERIDAN & HARLAN RAMP	08/05/21	428.00	16.00	21.50	26.00
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	1,690.00	3.83	3.83	3.83
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,352.00	7.65	12.99	10.17
C149A-028		SH 149 MP 21-42, 70-92 IN GUN	10/07/21	21.00	30.00	35.00	25.00
NHPP0401-025		US40 SAND SPRINGS GULCH-CRAIG	10/14/21	1,293.00	25.00	20.67	16.00
NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	2,571.00	20.00	24.77	29.00
NHPP1602-178		US 160 MONTE VISTA EAST RESUR	12/09/21	615.00	16.00	27.92	29.84
NHPP1211-096		SH 121 SIGNAL PACKAGE FY 2020	12/09/21	543.00	12.00	16.00	16.00
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	181.00	15.00	20.17	15.25
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	1,949.00	17.00	16.00	13.00
NHPP0063-062		US 6 & SH 141 MESA COUNTY RES	12/23/21	137.00	12.00	42.38	33.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		7,310.00	18.91	21.45	21.26
		WEIGHTED AVERAGE FOR THE YEAR		67,926.00	15.17	9.96	12.42
===== 202-00204							
		Rem C, G and Sidewalk		Lin Foot			
NHPP0401-025		US40 SAND SPRINGS GULCH-CRAIG	10/14/21	44.00	25.00	50.33	35.00
NHPP1602-178		US 160 MONTE VISTA EAST RESUR	12/09/21	20.00	20.00	76.54	115.08
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		64.00	23.44	56.43	60.03
		WEIGHTED AVERAGE FOR THE YEAR		64.00	23.44	56.43	60.03
===== 202-00206							
		Rem Conc Curb Ramp		Sq Yard			
CR400-375		LIMON RESIDENCY ADA CURB RAMP	01/07/21	1,508.00	35.00	30.00	30.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00206							
		Rem Conc Curb Ramp		Sq Yard			
NHPP385A-018		US 24/385 BURLINGTON INTERSEC	01/07/21	49.00	35.00	42.60	50.00
C2911-003		R5 ADA, SALIDA	01/14/21	150.00	50.00	31.38	20.00
NHPP145A-076		SH145 DOLORES RICO US160 CORT	01/21/21	408.00	50.00	45.91	56.81
NHPP1601-080		US 160 IN DOWNTOWN CORTEZ, MC	01/21/21	81.00	60.00	47.88	35.00
C0343-044		US 34 CURB RAMPS AKRON TO WRA	03/04/21	1,006.00	30.00	22.70	23.79
STM115A-016		SH67 / SH115 INTERSECTION IMP	03/11/21	77.00	50.00	29.00	20.00
STR0961-016		CO96 ORDWAY TO ARLINGTON RESU	03/18/21	15.00	50.00	70.77	66.00
FSAR100-304		SH2 & SH95 CCD SIGNALS & MEDI	03/18/21	114.00	45.00	110.50	47.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3,408.00	37.31	33.02	31.84
=====							
SHE2873-202		FEDERAL BLVD & US36 TRAFFIC S	04/15/21	199.00	40.00	39.67	33.00
STMM455-134		FORT COLLINS ADA RAMP IMPROVE	04/15/21	405.00	40.00	26.00	34.00
STM0212-011		Intersection of Research Pkwy	04/22/21	92.00	38.00	24.49	16.40
C2873-205		LONGMONT AND BOULDER	06/24/21	125.00	50.00	45.00	45.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		821.00	41.30	28.82	33.46
=====							
STAM086-078		FY21 R2 SCR PUEBLO / LA JUNTA	08/05/21	39.42	30.00	39.50	39.00
SHE0703-462		I-70 @ SHERIDAN & HARLAN RAMP	08/05/21	25.00	58.00	32.50	40.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		64.42	40.87	36.78	39.39
=====							
NHPP0401-025		US40 SAND SPRINGS GULCH-CRAIG	10/14/21	81.00	50.00	78.00	29.00
NHPP1602-178		US 160 MONTE VISTA EAST RESUR	12/09/21	49.00	20.00	82.87	125.74
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	139.00	40.00	26.50	28.00
FSA2873-212		US 287 AND SWALLOW SIGNAL IMP	12/23/21	136.00	40.00	47.00	53.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		405.00	39.58	52.21	48.42
		WEIGHTED AVERAGE FOR THE YEAR		4,698.42	38.25	33.43	33.66
=====							
===== 202-00207							
		Rem of Brick Pavers		Sq Yard			
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	3.00	30.00	72.00	72.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3.00	30.00	72.00	72.00
		WEIGHTED AVERAGE FOR THE YEAR		3.00	30.00	72.00	72.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	202-00210	Rem Conc Pavement		Sq Yard	=====		
STR0505-049		US 50 MP 387 TO MP 397	01/07/21	103.00	41.33	144.44	180.00
CR400-375		LIMON RESIDENCY ADA CURB RAMP	01/07/21	1,306.00	22.00	42.50	35.00
NHPP385A-018		US 24/385 BURLINGTON INTERSEC	01/07/21	557.00	35.00	41.80	40.00
IM0253-246		I-25: PREVENTATIVE BRIDGE MAI	01/07/21	291.00	35.00	68.35	76.00
C2911-003		R5 ADA, SALIDA	01/14/21	35.00	50.00	32.13	20.00
NHPP145A-076		SH145 DOLORES RICO US160 CORT	01/21/21	95.00	50.00	103.67	172.34
NHPPR100-346		Three structures at I25/I270	01/21/21	6.00	100.00	504.02	160.00
NHPP1211-094		SH 121:WADSWORTH - I-70 TO 65	02/18/21	22.00	35.00	29.57	48.00
HPP0252-460		ELIZABETH RECONSTRUCTION	02/18/21	21.00	30.00	30.60	20.00
NHPP0831-125		SH83:E-470 TO ARAPAHOE ROAD	02/18/21	18,336.00	9.00	34.70	31.26
C0821-109		SH 82/133 GARFIELD COUNTY SIG	02/25/21	24.00	25.00	105.50	150.00
CR100-350		R1 ADA CURB RAMPS CMGC PKG 1	03/03/21	20.00	55.39	55.39	55.39
C0343-044		US 34 CURB RAMPS AKRON TO WRA	03/04/21	306.00	30.00	30.40	20.58
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	1,793.00	12.00	13.53	10.15
STM115A-016		SH67 / SH115 INTERSECTION IMP	03/11/21	410.00	30.00	25.67	20.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		23,325.00	12.04	34.11	31.67
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	3,228.00	50.00	76.00	76.00
STMM455-134		FORT COLLINS ADA RAMP IMPROVE	04/15/21	29.00	30.00	34.80	41.00
C0761-237		I-76 SLABS & DIAMOND GRIND WB	05/27/21	34,300.00	13.00	22.68	11.81
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	37.00	44.89	44.89	44.89
C2873-205		LONGMONT AND BOULDER	06/24/21	42.00	60.00	37.00	37.00
CR100-355		R1 ADA CURB RAMPS CMGC PKG 2	06/25/21	47.00	55.77	55.77	55.77
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		37,683.00	16.32	23.41	17.45
IM0252-495		I-25 RESURFACING	08/04/21	966.00	25.38	25.38	25.38
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	60.00	22.86	22.86	22.86
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	18,659.00	10.00	7.95	11.88
ER0702-419		ER I-70 GWC DEBRIS FLOWS 2021	08/24/21	966.00	30.00	57.50	65.00
C0253-286		I-25 & 58TH - ZIMMERMAN METAL	09/03/21	824.00	30.00	70.07	28.00
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	257.00	30.06	30.06	30.06
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		21,732.00	12.60	10.27	15.70
NHPP0401-025		US40 SAND SPRINGS GULCH-CRAIG	10/14/21	5.00	40.00	153.33	35.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 26

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00210							
		Rem Conc Pavement		Sq Yard			
IM0252-490		I-25 CO SPGS RAMP METERING PH	11/04/21	372.00	40.00	30.05	25.00
MTCE0501-075		US-50 DELTA SIGNAL UPGRADES	11/18/21	350.00	75.00	45.00	45.00
STA2872-019		US 287 PASSING LANE LAMAR TO	12/02/21	233.00	12.00	15.33	13.50
NHPP1211-096		SH 121 SIGNAL PACKAGE FY 2020	12/09/21	36.00	16.00	42.50	45.00
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	1,600.00	30.00	29.12	29.71
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2,596.00	35.71	30.38	29.86
		WEIGHTED AVERAGE FOR THE YEAR		85,336.00	14.79	23.67	21.27
===== 202-00212							
		Rem Conc Pavement (Spec)		Sq Yard			
NHPPR400-370		US 287/SH 40 PASSING LANES	02/10/21	15,276.00	20.00	17.46	17.46
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		15,276.00	20.00	17.46	17.46
NHPPR400-386		US287 US40 PASSING LANES CP-2	04/28/21	12,000.00	19.56	19.77	19.77
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		12,000.00	19.56	19.77	19.77
STA2872-019		US 287 PASSING LANE LAMAR TO	12/02/21	41,567.00	15.00	18.16	9.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		41,567.00	15.00	18.16	9.00
		WEIGHTED AVERAGE FOR THE YEAR		68,843.00	16.90	18.22	12.75
===== 202-00217							
		Rem Conc Pvmt (Planing) (Spec)		Sq Yard			
NHPPR100-346		Three structures at I25/I270	01/21/21	1,580.00	30.00	45.68	43.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,580.00	30.00	45.68	43.00
ER0702-419		ER I-70 GWC DEBRIS FLOWS 2021	08/24/21	856.00	40.00	15.00	8.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		856.00	40.00	15.00	8.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	202-00217	Rem Conc Pvmt (Planing) (Spec)		Sq Yard	=====		
C R400-363		BOULDER POLYESTER OVERLAY	12/09/21	1,254.00	55.00	41.33	43.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,254.00	55.00	41.33	43.00
		WEIGHTED AVERAGE FOR THE YEAR		3,690.00	40.82	39.84	34.88
=====	202-00220	Rem Asphalt Mat		Sq Yard	=====		
STR0505-049		US 50 MP 387 TO MP 397	01/07/21	1,826.00	12.83	8.99	14.00
CR400-375		LIMON RESIDENCY ADA CURB RAMP	01/07/21	1,297.00	15.00	30.00	30.00
NHPP385A-018		US 24/385 BURLINGTON INTERSEC	01/07/21	56.00	20.00	56.00	55.00
NHPP0502-079		US 50 Sargents West Resurfaci	01/07/21	400.00	40.00	14.10	10.81
BR071A-021		M-22-N BRIDGE REPLACEMENT SH	01/07/21	2,579.00	11.51	9.51	9.00
STA0404-056		SH40:PEORIA TO SABLE	01/14/21	558.00	8.00	40.89	64.77
FBR0243-091		US24G at about MP 331.95 (or	01/14/21	1,464.00	10.00	12.59	4.03
C2911-003		R5 ADA, SALIDA	01/14/21	3,078.00	30.00	16.13	15.00
NHPP145A-076		SH145 DOLORES RICO US160 CORT	01/21/21	2,585.00	15.00	15.02	16.23
C142A-004		SH 1242 Manassa Ped Improveme	02/11/21	1,180.00	30.00	39.13	24.00
MTF142A-005		Manassa Sidewalks MMOF					
NHPP1211-094		SH 121:WADSWORTH - I-70 TO 65	02/18/21	93.00	12.00	51.56	126.74
STA0404-060		US 40 : GENESEE TO CR 93 RESU	02/18/21	3,645.00	7.00	4.85	3.51
FBR2854-143		US 285 MP 172.36, Detour - SH	02/18/21	5,348.00	9.15	6.34	5.10
NHPP0831-125		SH83:E-470 TO ARAPAHOE ROAD	02/18/21	30.00	60.00	44.00	16.33
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	8,809.00	12.94	12.94	12.94
FSA0141-030		SH 14B SAFETY TED'S PLACE WES	02/25/21	2,086.00	25.00	32.35	35.00
STA052A-050		CO 52 Resurf Prospect Valley	02/25/21	21,864.00	6.50	4.08	4.31
CR100-350		R1 ADA CURB RAMPS CMGC PKG 1	03/03/21	20.00	55.39	55.39	55.39
CR400-362		FY 21 SIGNAL POLE REPLACEMENT	03/04/21	25.00	60.00	96.67	125.00
C0343-044		US 34 CURB RAMPS AKRON TO WRA	03/04/21	1,160.00	15.00	22.62	17.66
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	39,401.00	4.50	4.77	1.80
STM115A-016		SH67 / SH115 INTERSECTION IMP	03/11/21	10,098.00	9.50	6.74	9.70
FSAR100-304		SH2 & SH95 CCD SIGNALS & MEDI	03/18/21	1,698.00	8.00	41.25	23.00
NHPPR500-211		Chain Stations Throughout R5	03/18/21	1,132.00	20.00	27.46	15.00
CR300-260		I-70/SH 6/SH 13, RIFLE TO NEW	03/18/21	148.00	50.00	28.67	8.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		110,580.00	9.02	7.65	7.58
STR0242-075		US24 WILKERSON PASS SAFETY IM	04/01/21	4,264.00	15.00	5.77	3.37
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	20,505.00	7.50	6.93	6.93

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00220							
NHPP3852-019		Rem Asphalt Mat		Sq Yard			
C5502-106		385D PHILLIPS/YUMA COUNTY LIN	04/15/21	16,150.00	7.00	4.11	3.00
STMM455-134		US 550 8TH STREET TO 14TH STR	04/15/21	448.00	20.00	43.00	43.00
STM0212-011		FORT COLLINS ADA RAMP IMPROVE	04/15/21	188.00	20.00	26.20	39.00
C0853-120		Intersection of Research Pkwy	04/22/21	51,024.00	3.00	6.00	3.69
NHPPR500-168		US85/O STREET INTERSECTION IM	04/29/21	859.00	7.50	11.99	10.01
IM025A-040		R5 US 550 MP 80.72, 80.75 PRI	04/29/21	137.00	60.00	47.22	11.99
BR1602-139		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	16,825.00	8.00	7.54	9.00
C0761-237		US 160 MCCABE CREEK PAGOSA	05/13/21	4,477.00	15.00	14.20	8.25
ER007A-034		I-76 SLABS & DIAMOND GRIND WB	05/27/21	437.00	10.00	19.47	11.00
C2873-205		PR SH7 FLOOD REPAIRS CP1	06/23/21	25,787.00	13.13	13.13	13.13
C0703-452		LONGMONT AND BOULDER	06/24/21	66.00	50.00	32.00	32.00
CR100-355		CLEAR CREEK GREENWAY	06/24/21	3,580.00	8.00	10.18	7.50
		R1 ADA CURB RAMPS CMGC PKG 2	06/25/21	20.00	55.39	55.39	55.39
WEIGHTED AVERAGE FOR THE SECOND QUARTER				144,767.00	7.52	7.16	6.85
FSA172A-020		SH 172 AT COUNTY ROAD 318	07/08/21	450.00	20.00	29.88	29.88
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	1,857.00	5.84	4.02	4.02
IM0252-495		I-25 RESURFACING	08/04/21	14,487.00	22.34	22.34	22.34
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	8,040.00	7.86	7.86	7.86
PAN0703-483		I-70 NOISE WALL REPLACEMENT	08/05/21	100.00	10.00	59.83	22.50
C133A-048		SH 133 MP 21.7	08/05/21	2,129.00	12.00	20.67	27.52
STAM086-078		FY21 R2 SCR PUEBLO / LA JUNTA	08/05/21	76.75	10.00	41.00	42.00
SHE0703-462		I-70 @ SHERIDAN & HARLAN RAMP	08/05/21	552.00	41.00	30.50	23.00
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	4,606.00	10.00	15.00	13.00
C014A-002		CAMERON PEAK POST FIRE RESPON	08/19/21	495.00	40.00	23.50	20.00
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	79,612.00	6.00	4.49	4.90
FBR092A-028		SH 92 over the Gunnison River	09/16/21	3,636.00	12.00	3.05	3.05
STR092A-032		SH 92 West of Austin from MP					
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	34,025.00	3.50	3.50	3.50
WEIGHTED AVERAGE FOR THE THIRD QUARTER				150,065.75	7.75	5.60	7.16
C149A-028		SH 149 MP 21-42, 70-92 IN GUN	10/07/21	4.00	100.00	175.00	120.00
NHPP0401-025		US40 SAND SPRINGS GULCH-CRAIG	10/14/21	43.00	40.00	60.67	12.00
STA052A-056		CO 52 PROSPECT VALLEY CULVERT	10/14/21	9,427.00	6.50	5.91	5.00
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	7,374.00	7.56	7.56	7.56
IM0252-490		I-25 CO SPGS RAMP METERING PH	11/04/21	7,541.00	10.00	8.61	6.00
FBR0362-039		US36/US40 TIMBER BRIDGE CONST	11/19/21	8,201.00	14.51	14.51	14.51
BR0405-040		US36/US40 TIMBER BRIDGE CONST					
NHPP5502-108		US 50 MP 86 TO 91.7 US 550 MP	12/02/21	1,256.00	25.00	8.55	10.00
STA2872-019		US 287 PASSING LANE LAMAR TO	12/02/21	318.00	10.00	42.20	12.80

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00220 Rem Asphalt Mat Sq Yard =====							
FSA1151-040		SH-115 @ BROADWAY SIGNAL	12/02/21	653.00	18.00	31.92	36.00
NHPP1602-178		US 160 MONTE VISTA EAST RESUR	12/09/21	383.00	25.00	63.64	53.28
STR0961-017		SH 96 - M.P. 0.01 TO M.P. 26.	12/09/21	1,672.00	8.00	17.83	23.40
STR1604-014		SH160 OVERLAY SPRINGFIELD EAS	12/09/21	30.00	50.00	52.70	44.10
NHPP1211-096		SH 121 SIGNAL PACKAGE FY 2020	12/09/21	94.00	10.00	58.00	60.00
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	2,622.00	12.00	17.26	15.20
NHPP0703-463		I-70 SILVERTHORNE TO EJMT PHA	12/16/21	198.00	20.00	58.78	52.80
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	2,965.00	15.00	11.98	13.00
NHPP0242-094		US 24 JOHNSON VILLAGE EAST DE	12/23/21	494.00	25.00	43.00	66.00
FSA2873-212		US 287 AND SWALLOW SIGNAL IMP	12/23/21	51.00	35.00	64.00	70.00
WEIGHTED AVERAGE FOR THE FOURTH QUARTER				43,326.00	11.06	10.64	11.54
WEIGHTED AVERAGE FOR THE YEAR				448,738.75	8.31	7.10	7.59
===== 202-00222 Removal of Detour Pavement Sq Yard =====							
IM0252-495		I-25 RESURFACING	08/04/21	78,383.00	6.71	6.71	6.71
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	3,683.00	6.62	6.62	6.62
WEIGHTED AVERAGE FOR THE THIRD QUARTER				82,066.00	6.71	6.71	6.71
WEIGHTED AVERAGE FOR THE YEAR				82,066.00	6.71	6.71	6.71
===== 202-00240 Rem Asphalt Mat (Planing) Sq Yard =====							
STR0505-049		US 50 MP 387 TO MP 397	01/07/21	278,772.00	4.00	1.54	1.50
NHPP0362-038		US 36D LAST CHANCE WEST	01/07/21	163,906.00	2.00	1.45	0.75
NHPP0502-079		US 50 Sargents West Resurfaci	01/07/21	1,028.00	30.00	10.22	10.42
STR109A-020		CO 109A SURFACE TREATMENT	01/14/21	34,363.00	4.50	2.42	3.00
NHPP0361-124		US 36: 28TH AVE. TO TABLE MES	01/14/21	175,120.00	2.00	2.71	1.80
STA0404-056		SH40:PEORIA TO SABLE	01/14/21	82,566.00	3.00	3.11	2.21
NHPP145A-076		SH145 DOLORES RICO US160 CORT	01/21/21	80,762.00	4.00	2.05	1.65
STR141A-050		SH 141, MP 60.63 AT NORTH END	02/04/21	10,120.00	4.00	4.81	3.00
NHPP0853-114		US 85: SOUTH OF PLATTEVILLE N	02/04/21	219,150.00	2.30	1.12	1.20
ITSITSB-001		ITS FIBER INSTALL ON S I-25	02/04/21	930.00	50.00	29.88	21.99
STA0712-016		SH71D RESURFACING WOODROW NOR	02/11/21	416.00	2.50	10.38	6.15
STR0241-066		US 24 LEADVILLE SOUTH RESURFA	02/11/21	15,812.00	5.00	5.97	6.89
NHPP1211-094		SH 121:WADSWORTH - I-70 TO 65	02/18/21	161,497.00	2.30	2.62	2.24
STA0404-060		US 40 : GENESEE TO CR 93 RESU	02/18/21	129,665.00	1.85	2.06	0.58
STR0503-095		US50 TEXAS CREEK TO COALDALE	02/18/21	205,582.00	2.00	2.27	2.50
HPP0252-460		ELIZABETH RECONSTRUCTION	02/18/21	15,122.00	4.00	4.43	3.75
FBR2854-143		US 285 MP 172.36, Detour - SH	02/18/21	360.00	10.43	9.30	9.70
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	11,136.00	4.44	4.44	4.44

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	202-00240	Rem Asphalt Mat (Planing)		Sq Yard	=====	=====	=====
STA052A-050		CO 52 Resurf Prospect Valley	02/25/21	2,509.00	3.00	10.25	11.25
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	8,928.00	3.00	3.19	3.75
STM115A-016		SH67 / SH115 INTERSECTION IMP	03/11/21	3,194.00	3.50	4.40	6.00
NHPP0501-070		US 50 MP 47.6 TO MP 64.5	03/18/21	44,353.00	3.00	2.60	3.10
STR0961-016		CO96 ORDWAY TO ARLINGTON RESU	03/18/21	25,603.00	4.12	3.06	3.40
NHPPR500-211		Chain Stations Throughout R5	03/18/21	521.00	15.00	17.93	12.50
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,671,415.00	2.78	2.26	1.84
STR0242-075		US24 WILKERSON PASS SAFETY IM	04/01/21	1,761.30	10.00	10.17	6.87
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	196,280.00	3.00	2.37	2.37
NHPP3852-019		385D PHILLIPS/YUMA COUNTY LIN	04/15/21	79,426.00	3.00	1.88	1.85
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	1,685.00	8.00	19.60	19.60
STM0212-011		Intersection of Research Pkwy	04/22/21	83,403.00	2.00	1.90	1.36
NHPPR500-168		R5 US 550 MP 80.72, 80.75 PRI	04/29/21	1,521.00	10.00	5.93	5.53
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	1,083.00	3.00	4.60	5.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		365,159.30	2.86	2.15	2.15
FSA172A-020		SH 172 AT COUNTY ROAD 318	07/08/21	7,892.00	10.00	6.60	6.60
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	103.00	28.75	0.81	0.81
IM0252-495		I-25 RESURFACING	08/04/21	248,101.00	5.94	5.94	5.94
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	5,040.00	4.36	4.36	4.36
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	15,631.00	3.00	3.16	2.50
ER0702-419		ER I-70 GWC DEBRIS FLOWS 2021	08/24/21	500.00	5.00	33.50	22.00
PAN052A-058		SH 52A & SH 59B TIMBER BRIDGE	09/02/21	334.00	5.00	21.35	25.70
BRR200-239		BPM SH 12, AND SH 194	09/09/21	2,713.00	30.00	8.00	8.00
FBR092A-028		SH 92 over the Gunnison River	09/16/21	6,866.00	6.00	4.60	4.60
STR092A-032		SH 92 West of Austin from MP					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		287,180.00	6.10	5.51	5.78
C149A-028		SH 149 MP 21-42, 70-92 IN GUN	10/07/21	7,616.00	4.00	8.43	8.70
NHPP0401-025		US40 SAND SPRINGS GULCH-CRAIG	10/14/21	171,974.00	5.00	2.20	1.95
STA052A-056		CO 52 PROSPECT VALLEY CULVERT	10/14/21	1,201.00	3.00	10.54	6.50
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	9,338.00	3.26	3.26	3.26
IM0252-490		I-25 CO SPGS RAMP METERING PH	11/04/21	9,722.00	5.00	5.27	2.40
NHPP0701-247		I-70 PARACHUTE TO RULISON	11/18/21	15,064.00	2.75	3.25	3.30
NHPP0703-465		I-70: FLOYD HILL TO CHIEF HOS	11/18/21	466,836.00	1.80	2.70	2.80

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	202-00240	Rem Asphalt Mat (Planing)		Sq Yard	=====	=====	=====
FBR0362-039		US36/US40 TIMBER BRIDGE CONST	11/19/21	5,065.00	4.37	4.37	4.37
BR0405-040		US36/US40 TIMBER BRIDGE CONST					
NHPP5502-081		US 550 OURAY TO COLOGNA	12/02/21	9,394.00	10.00	6.15	6.80
NHPP5502-108		US 50 MP 86 TO 91.7 US 550 MP	12/02/21	245,307.00	2.50	2.30	1.75
NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	111,794.00	4.00	3.50	4.00
NHPP1602-178		US 160 MONTE VISTA EAST RESUR	12/09/21	27,736.00	4.00	3.50	2.99
STR0961-017		SH 96 - M.P. 0.01 TO M.P. 26.	12/09/21	31,224.00	2.50	3.32	3.01
STR1604-014		SH160 OVERLAY SPRINGFIELD EAS	12/09/21	2,735.00	10.00	7.84	5.92
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	19,195.00	2.50	4.53	4.43
NHPP0703-463		I-70 SILVERTHORNE TO EJMT PHA	12/16/21	223,057.00	4.00	4.43	4.10
STR139A-035		SH139 DOUGLAS PASS NORTH RURA	12/23/21	10,442.00	8.00	5.62	3.35
STA0142-071		SH 14 PAWNEE PASS TO STERLING	12/23/21	1,319.00	6.00	6.00	6.00
NHPP0063-062		US 6 & SH 141 MESA COUNTY RES	12/23/21	53,094.00	3.00	3.45	3.00
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	561.00	30.00	19.97	21.88
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,422,674.00	3.13	3.10	2.94
		WEIGHTED AVERAGE FOR THE YEAR		3,746,428.30	3.18	2.65	2.59
=====	202-00246	Rem Asphalt Mat (Planing) (Special)		Sq Yard	=====	=====	=====
NHPP0362-038		US 36D LAST CHANCE WEST	01/07/21	241.00	30.00	34.02	30.25
NHPP0502-079		US 50 Sargents West Resurfaci	01/07/21	397.00	19.50	34.04	36.87
IM0253-246		I-25: PREVENTATIVE BRIDGE MAI	01/07/21	1,401.00	15.00	50.53	27.00
NHPP0361-124		US 36: 28TH AVE. TO TABLE MES	01/14/21	957.00	15.00	21.38	14.32
NHPP145A-076		SH145 DOLORES RICO US160 CORT	01/21/21	365.00	18.00	34.13	28.26
NHPP0853-114		US 85: SOUTH OF PLATTEVILLE N	02/04/21	8,000.00	6.00	15.17	12.50
STR0503-095		US50 TEXAS CREEK TO COALDALE	02/18/21	433.00	15.00	39.95	42.00
NHPPR100-254		FY 21 Bridge Bearing & Exp Jo	02/25/21	3,000.00	9.00	16.42	5.92
STA052A-050		CO 52 Resurf Prospect Valley	02/25/21	214.00	7.00	40.51	33.74
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		15,008.00	9.32	21.61	15.12
NHPP025A-034		FY21 BRIDGE DECK REHAB & FIBE	05/13/21	2,021.00	9.00	20.70	29.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2,021.00	9.00	20.70	29.00
IM0252-495		I-25 RESURFACING	08/04/21	2,392.00	6.14	6.14	6.14
ER0702-419		ER I-70 GWC DEBRIS FLOWS 2021	08/24/21	200.00	10.00	65.50	64.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,592.00	6.44	14.64	10.60

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00246		Rem Asphalt Mat (Planing) (Special)		Sq Yard	=====		
C149A-028		SH 149 MP 21-42, 70-92 IN GUN	10/07/21	1,312.00	10.00	20.57	17.00
NHPP5502-081		US 550 OURAY TO COLOGNA	12/02/21	382.00	25.00	25.40	36.80
NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	6.00	10.00	182.59	258.00
C R400-363		BOULDER POLYESTER OVERLAY	12/09/21	200.00	40.00	25.00	24.00
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	2,308.00	21.00	10.06	8.58
STA0142-071		SH 14 PAWNEE PASS TO STERLING	12/23/21	209.00	10.00	16.00	16.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4,417.00	18.40	13.43	14.91
		WEIGHTED AVERAGE FOR THE YEAR		24,038.00	10.65	19.46	15.76
===== 202-00248		Rem Rumble Strips		Lin Foot	=====		
IM0252-495		I-25 RESURFACING	08/04/21	62,916.00	4.00	4.00	4.00
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	7,110.00	5.61	5.61	5.61
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		70,026.00	4.16	4.16	4.16
		WEIGHTED AVERAGE FOR THE YEAR		70,026.00	4.16	4.16	4.16
===== 202-00250		Rem Pavement Marking		Sq Foot	=====		
CR400-375		LIMON RESIDENCY ADA CURB RAMP	01/07/21	1,125.00	3.00	5.75	6.00
NHPP385A-018		US 24/385 BURLINGTON INTERSEC	01/07/21	1,100.00	3.50	4.51	4.00
IM0253-246		I-25: PREVENTATIVE BRIDGE MAI	01/07/21	1,500.00	1.25	8.79	10.00
MTCER400-384		REGION 4 FY21 EPOXY II	01/07/21	330,370.00	0.60	0.46	0.45
STA0404-056		SH40:PEORIA TO SABLE	01/14/21	10,000.00	1.10	1.09	1.01
FBR0243-091		US24G at about MP 331.95 (or	01/14/21	1,000.00	1.00	3.20	2.85
NHPP1601-080		US 160 IN DOWNTOWN CORTEZ, MC	01/21/21	33,331.00	0.80	1.80	1.85
NHPP0402-099		Midpoint of the project limit	02/04/21	129,389.00	0.80	0.57	0.45
NHPPR400-370		US 287/SH 40 PASSING LANES	02/10/21	43,100.00	1.00	0.54	0.54
C142A-004		SH 1242 Manassa Ped Improve	02/11/21	240.00	8.00	5.44	4.00
MTF142A-005		Manassa Sidewalks MMOF					
STA0712-016		SH71D RESURFACING WOODROW NOR	02/11/21	100,765.00	0.70	1.14	1.06
STR0241-066		US 24 LEADVILLE SOUTH RESURFA	02/11/21	163,796.00	1.00	0.51	0.49
STA0404-060		US 40 : GENESEE TO CR 93 RESU	02/18/21	3,000.00	1.00	2.44	1.94
HPP0252-460		ELIZABETH RECONSTRUCTION	02/18/21	4,532.00	0.58	2.17	2.00
FSA0071-026		Canyon and Folsom Signal Upgr	02/18/21	1,039.00	5.00	3.67	3.00
FBR2854-143		US 285 MP 172.36, Detour - SH	02/18/21	211.00	5.46	7.07	5.35
NHPP0831-125		SH83:E-470 TO ARAPAHOE ROAD	02/18/21	40,000.00	1.20	0.88	0.71

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00250							
		Rem Pavement Marking		Sq Foot			
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	24,000.00	2.54	2.54	2.54
FSA0141-030		SH 14B SAFETY TED'S PLACE WES	02/25/21	13,603.00	1.00	0.53	0.50
CR100-350		R1 ADA CURB RAMPS CMGC PKG 1	03/03/21	810.00	1.61	1.61	1.61
CR400-362		FY 21 SIGNAL POLE REPLACEMENT	03/04/21	540.00	4.00	3.22	3.00
C0343-044		US 34 CURB RAMPS AKRON TO WRA	03/04/21	2,607.00	3.00	4.01	2.79
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	14,907.00	3.00	3.65	4.38
MTCER200-270		FY21-REGION 2 STENCIL PROJECT	03/11/21	65.00	3.00	4.25	5.00
NHPP0501-070		US 50 MP 47.6 TO MP 64.5	03/18/21	225,845.00	1.50	0.57	0.57
CR300-260		I-70/SH 6/SH 13, RIFLE TO NEW	03/18/21	20.00	3.50	7.42	3.00
WEIGHTED AVERAGE FOR THE FIRST QUARTER				1,146,895.00	1.01	0.75	0.73
MTCER300-266		MTCE R3 FY21/22 REGION EPOXY	04/01/21	1,593,691.00	0.30	0.33	0.35
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	1,650.00	5.00	3.70	3.70
SHE2873-202		FEDERAL BLVD & US36 TRAFFIC S	04/15/21	916.00	5.00	6.00	6.00
SHE030A-037		AURORA SIGNALS 2019, CITY OF	04/15/21	348.00	5.00	5.44	5.00
STMM455-134		FORT COLLINS ADA RAMP IMPROVE	04/15/21	494.00	4.00	6.90	12.00
STM0212-011		Intersection of Research Pkwy	04/22/21	62,493.00	0.65	0.68	0.82
NHPPR400-386		US287 US40 PASSING LANES CP-2	04/28/21	20,957.00	0.50	0.54	0.54
C0853-120		US85/O STREET INTERSECTION IM	04/29/21	929.00	3.00	4.77	3.98
NHPPR500-168		R5 US 550 MP 80.72, 80.75 PRI	04/29/21	750.00	5.00	5.77	11.09
NHPP0342-063		US 34 & SH 257 RAMPS SIGNALS	04/29/21	13,500.00	1.20	1.66	0.99
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	7,000.00	2.00	2.64	2.25
NHPP025A-034		FY21 BRIDGE DECK REHAB & FIBE	05/13/21	1,170.00	4.00	3.46	5.50
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	1,418.00	5.00	6.36	3.25
C0761-237		I-76 SLABS & DIAMOND GRIND WB	05/27/21	17,600.00	2.00	1.05	0.83
C2873-205		LONGMONT AND BOULDER	06/24/21	163.00	5.00	8.00	8.00
CR100-355		R1 ADA CURB RAMPS CMGC PKG 2	06/25/21	870.00	1.61	1.61	1.61
WEIGHTED AVERAGE FOR THE SECOND QUARTER				1,723,949.00	0.37	0.46	0.41
MTCER400-387		MTCE REGION 4 FY22 EPOXY	07/01/21	2,202,101.00	0.50	0.49	0.30
FSA172A-020		SH 172 AT COUNTY ROAD 318	07/08/21	43.00	3.00	5.20	5.20
MTCER300-267		MTCE R3 FY22 ROUNDABOUT MKS	07/08/21	14,000.00	4.00	4.25	3.50
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	2,255.00	3.21	3.21	3.21
SHER300-261		R3 INT CONFLICT WARNING SYSTE	07/15/21	150.00	5.00	7.00	7.00
IM0252-495		I-25 RESURFACING	08/04/21	106,300.00	0.98	0.98	0.98
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	17,341.00	1.17	1.17	1.17
C133A-048		SH 133 MP 21.7	08/05/21	724.00	5.00	5.69	8.97
STAM086-078		FY21 R2 SCR PUEBLO / LA JUNTA	08/05/21	5,050.00	0.50	3.95	5.90
SHE0703-462		I-70 @ SHERIDAN & HARLAN RAMP	08/05/21	863.00	2.57	3.00	3.00
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	30,655.00	1.00	1.43	1.35

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	202-00250	Rem Pavement Marking		Sq Foot	=====	=====	=====
C0253-286		I-25 & 58TH - ZIMMERMAN METAL	09/03/21	2,100.00	0.85	4.14	3.00
FBR092A-028		SH 92 over the Gunnison River	09/16/21	19,706.00	1.50	2.10	2.10
STR092A-032		SH 92 West of Austin from MP					
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	6,300.00	3.43	3.43	3.43
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,407,588.00	0.57	0.56	0.41
NHPP0401-025		US40 SAND SPRINGS GULCH-CRAIG	10/14/21	74,424.00	0.90	0.82	0.75
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	9,806.00	1.31	1.31	1.31
IM0252-490		I-25 CO SPGS RAMP METERING PH	11/04/21	930.00	4.50	5.35	5.50
NHPP0701-247		I-70 PARACHUTE TO RULISON	11/18/21	97,699.00	1.25	0.65	0.60
MTCE0501-075		US-50 DELTA SIGNAL UPGRADES	11/18/21	3,304.00	3.50	2.94	3.00
C0911-007		SH-91 MP 10.52, 10.70	11/18/21	7,000.00	2.50	2.33	2.15
NHPP5502-081		US 550 OURAY TO COLOGNA	12/02/21	150.00	5.00	29.15	29.30
NHPP5502-108		US 50 MP 86 TO 91.7 US 550 MP	12/02/21	126,775.00	0.80	0.65	0.65
STA2872-019		US 287 PASSING LANE LAMAR TO	12/02/21	72,666.00	1.50	1.37	0.75
NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	46,505.00	1.50	1.39	1.50
FSA1151-040		SH-115 @ BROADWAY SIGNAL	12/02/21	225.00	3.00	6.08	6.00
MTCER200-273		FY 22 STENCIL PAVEMENT MARKIN	12/02/21	8,000.00	5.00	4.44	5.25
NHPP1602-178		US 160 MONTE VISTA EAST RESUR	12/09/21	182.00	5.00	2.97	2.93
NHPP2852-020		US 285, NORTH AND SOUTH OF SH	12/09/21	1,708.00	15.00	8.82	6.00
C R400-363		BOULDER POLYESTER OVERLAY	12/09/21	180.00	6.00	11.33	11.00
NHPP1211-096		SH 121 SIGNAL PACKAGE FY 2020	12/09/21	4,051.00	1.00	2.25	2.00
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	4,500.00	1.00	3.08	1.51
NHPP0703-463		I-70 SILVERTHORNE TO EJMT PHA	12/16/21	55,665.00	1.00	1.15	1.05
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	2,500.00	1.00	3.05	2.25
STR139A-035		SH139 DOUGLAS PASS NORTH RURA	12/23/21	111,620.00	0.90	0.68	0.65
NHPP0063-062		US 6 & SH 141 MESA COUNTY RES	12/23/21	100,041.00	1.00	0.65	0.65
FSA2873-212		US 287 AND SWALLOW SIGNAL IMP	12/23/21	750.00	3.00	5.13	7.00
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	27,379.00	0.80	0.95	0.95
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		756,060.00	1.16	1.05	0.89
		WEIGHTED AVERAGE FOR THE YEAR		6,034,492.00	0.67	0.64	0.53
=====	202-00251	Rem Pvmt Marking (Asph Grooving)		Sq Foot	=====	=====	=====
FBR0243-091		US24G at about MP 331.95 (or	01/14/21	2,266.00	2.00	1.62	1.43
STR0503-095		US50 TEXAS CREEK TO COALDALE	02/18/21	78,543.00	0.50	0.55	0.60
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		80,809.00	0.54	0.67	0.62
STM0212-011		Intersection of Research Pkwy	04/22/21	42,205.00	0.75	0.73	1.01
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		42,205.00	0.75	0.73	1.01

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00251		Rem Pvmt Marking (Asph Grooving)		Sq Foot	=====		
IM0252-495		I-25 RESURFACING	08/04/21	85,763.00	0.97	0.97	0.97
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	2,825.00	2.02	2.02	2.02
STAM086-078		FY21 R2 SCR PUEBLO / LA JUNTA	08/05/21	5,050.00	0.75	4.20	5.90
FSAR200-272		FY22 R2 EPOXY PAVEMENT MARKIN	09/23/21	1,046,542.00	0.75	0.36	0.35
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,140,180.00	0.77	0.39	0.43
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	11,043.00	1.35	1.35	1.35
STR0961-017		SH 96 - M.P. 0.01 TO M.P. 26.	12/09/21	141,568.00	0.80	0.88	0.93
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		152,611.00	0.84	0.89	0.96
		WEIGHTED AVERAGE FOR THE YEAR		1,415,805.00	0.76	0.48	0.51
===== 202-00252		Rem Pvmt Marking (Conc Grooving)		Sq Foot	=====		
IM0252-495		I-25 RESURFACING	08/04/21	19,433.00	1.09	1.09	1.09
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	2,038.00	2.20	2.20	2.20
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		21,471.00	1.20	1.20	1.20
STA2872-019		US 287 PASSING LANE LAMAR TO	12/02/21	20,385.00	1.00	3.44	1.55
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		20,385.00	1.00	3.44	1.55
		WEIGHTED AVERAGE FOR THE YEAR		41,856.00	1.10	2.86	1.37
===== 202-00254		Rem of Pvmt Mkg (12 In)		Sq Foot	=====		
STA0404-056		SH40:PEORIA TO SABLE	01/14/21	5,000.00	1.50	1.93	1.01
NHPP0831-125		SH83:E-470 TO ARAPAHOE ROAD	02/18/21	5,000.00	1.00	2.05	2.17
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		10,000.00	1.25	2.00	1.59
		WEIGHTED AVERAGE FOR THE YEAR		10,000.00	1.25	2.00	1.59

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 36

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00260		Rem of Pvmt Mkg (On-Call)		Sq Foot	=====		
MTCER300-266		MTCE R3 FY21/22 REGION EPOXY	04/01/21	74,000.00	0.45	0.42	0.42
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			74,000.00	0.45	0.42	0.42
	WEIGHTED AVERAGE FOR THE YEAR			74,000.00	0.45	0.42	0.42
===== 202-00300		Rem Bldg(s)		LUMP SUM	=====		
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	1.00	3118.69	3118.69	3118.69
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	3118.69	3118.69	3118.69
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	1.00	10000.00	92863.35	78935.52
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	10000.00	92863.35	78935.52
	WEIGHTED AVERAGE FOR THE YEAR			2.00	6559.35	80042.69	41027.11
===== 202-00400		Rem Bridge		Each	=====		
BR071A-021		M-22-N BRIDGE REPLACEMENT SH	01/07/21	1.00	90176.50	39643.28	25000.00
FBR0243-091		US24G at about MP 331.95 (or	01/14/21	1.00	50000.00	49014.25	37459.36
FBR2854-143		US 285 MP 172.36, Detour - SH	02/18/21	1.00	90000.00	107704.77	72000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			3.00	76725.50	66846.37	44819.79
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	1.00	125000.00	150647.10	88000.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	125000.00	150647.10	88000.00
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	2.00	229517.29	229517.29	229517.29
FBR092A-028		SH 92 over the Gunnison River	09/16/21	1.00	500000.00	700000.00	700000.00
STR092A-032		SH 92 West of Austin from MP					
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			3.00	319678.19	386344.86	386344.86

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00400		Rem Bridge		Each	=====		
FBR0362-039		US36/US40 TIMBER BRIDGE CONST	11/19/21	4.00	84006.05	84006.05	84006.05
BR0405-040		US36/US40 TIMBER BRIDGE CONST					
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	2.00	220000.00	192552.38	101514.27
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		6.00	129337.37	165415.80	89842.12
		WEIGHTED AVERAGE FOR THE YEAR		13.00	160787.33	119607.26	147734.36
===== 202-00420		Rem Ped Rail		Lin Foot	=====		
NHPP0253-284		I-25 SEGMENT 6 CP6 WITH PNR B	11/19/21	193.00	13.83	17.91	17.91
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		193.00	13.83	17.91	17.91
		WEIGHTED AVERAGE FOR THE YEAR		193.00	13.83	17.91	17.91
===== 202-00425		Rem Bridge Railing		Lin Foot	=====		
STR141A-050		SH 141, MP 60.63 AT NORTH END	02/04/21	289.00	30.00	23.75	19.80
NHPP0853-114		US 85: SOUTH OF PLATTEVILLE N	02/04/21	70.00	30.00	127.00	180.00
NHPP1211-094		SH 121:WADSWORTH - I-70 TO 65	02/18/21	5.00	25.00	204.51	210.46
STA052A-050		CO 52 Resurf Prospect Valley	02/25/21	268.00	27.00	17.50	18.04
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		632.00	28.69	28.40	38.31
IM0252-495		I-25 RESURFACING	08/04/21	326.00	38.73	38.73	38.73
ER0702-419		ER I-70 GWC DEBRIS FLOWS 2021	08/24/21	742.00	30.00	23.50	17.00
C0253-286		I-25 & 58TH - ZIMMERMAN METAL	09/03/21	1,044.00	38.00	162.83	220.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,112.00	35.30	112.81	120.70
C149A-028		SH 149 MP 21-42, 70-92 IN GUN	10/07/21	249.00	40.00	21.58	14.75
NHPP0701-247		I-70 PARACHUTE TO RULISON	11/18/21	646.00	65.00	16.80	16.30
NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	3.00	100.00	668.44	1260.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	202-00425	Rem Bridge Railing		Lin Foot	=====	=====	=====
STA0142-071		SH 14 PAWNEE PASS TO STERLING	12/23/21	253.00	30.00	18.00	18.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,151.00	51.99	20.19	19.58
		WEIGHTED AVERAGE FOR THE YEAR		3,895.00	39.16	66.25	77.45
=====	202-00426	Rem Bridge Railing (Spec)		Lin Foot	=====	=====	=====
STR0503-095		US50 TEXAS CREEK TO COALDALE	02/18/21	261.00	20.00	5.20	6.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		261.00	20.00	5.20	6.00
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN)	04/15/21	23.00	20.00	55.00	55.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		23.00	20.00	55.00	55.00
NHPP1602-178		US 160 MONTE VISTA EAST RESUR	12/09/21	105.00	74.00	20.70	19.39
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		105.00	74.00	20.70	19.39
		WEIGHTED AVERAGE FOR THE YEAR		389.00	34.58	9.53	12.51
=====	202-00450	Rem Port Present Str (1)		Sq Yard	=====	=====	=====
IM0253-246		I-25: PREVENTATIVE BRIDGE MAI	01/07/21	124.00	225.00	171.02	137.00
NHPPR100-346		Three structures at I25/I270	01/21/21	226.00	135.00	176.16	138.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		350.00	166.89	174.34	137.65
C R400-363		BOULDER POLYESTER OVERLAY	12/09/21	335.00	200.00	163.67	145.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		335.00	200.00	163.67	145.00
		WEIGHTED AVERAGE FOR THE YEAR		685.00	183.08	169.88	141.24
=====	202-00453	Rem Port Present Str (2)		Sq Yard	=====	=====	=====
NHPP0362-038		US 36D LAST CHANCE WEST	01/07/21	25.00	350.00	362.40	314.75

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00453 Rem Port Present Str (2) Sq Yard =====							
IM0253-246		I-25: PREVENTATIVE BRIDGE MAI	01/07/21	429.00	350.00	277.90	190.00
NHPP0361-124		US 36: 28TH AVE. TO TABLE MES	01/14/21	191.00	325.00	326.22	346.05
NHPPR100-346		Three structures at I25/I270	01/21/21	30.00	350.00	363.14	237.00
STR0503-095		US50 TEXAS CREEK TO COALDALE	02/18/21	28.00	750.00	494.76	500.00
NHPPR100-254		FY 21 Bridge Bearing & Exp Jo	02/25/21	586.00	400.00	420.99	303.93
STA052A-050		CO 52 Resurf Prospect Valley	02/25/21	9.00	450.00	398.53	377.36
WEIGHTED AVERAGE FOR THE FIRST QUARTER				1,298.00	378.22	369.69	275.87
NHPP025A-034		FY21 BRIDGE DECK REHAB & FIBE	05/13/21	606.00	275.00	302.25	270.00
WEIGHTED AVERAGE FOR THE SECOND QUARTER				606.00	275.00	302.25	270.00
IM0252-495		I-25 RESURFACING	08/04/21	268.00	315.02	315.02	315.02
BRR200-239		BPM SH 12, AND SH 194	09/09/21	12.00	400.00	1000.00	1000.00
WEIGHTED AVERAGE FOR THE THIRD QUARTER				280.00	318.66	344.38	344.38
NHPP5502-081		US 550 OURAY TO COLOGNA	12/02/21	2.00	500.00	470.50	473.00
NHPP5502-108		US 50 MP 86 TO 91.7 US 550 MP	12/02/21	11.00	400.00	464.00	460.00
NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	39.00	500.00	630.48	644.00
C R400-363		BOULDER POLYESTER OVERLAY	12/09/21	173.00	375.00	440.00	200.00
STA0142-071		SH 14 PAWNEE PASS TO STERLING	12/23/21	3.00	420.00	1050.00	1050.00
WEIGHTED AVERAGE FOR THE FOURTH QUARTER				228.00	399.28	467.70	302.07
WEIGHTED AVERAGE FOR THE YEAR				2,412.00	347.36	362.18	284.83
===== 202-00460 Rem Port Present Str (3) Sq Yard =====							
NHPP0362-038		US 36D LAST CHANCE WEST	01/07/21	5.00	600.00	1037.60	913.75
IM0253-246		I-25: PREVENTATIVE BRIDGE MAI	01/07/21	448.00	575.00	673.95	460.00
NHPP0361-124		US 36: 28TH AVE. TO TABLE MES	01/14/21	10.00	600.00	525.49	557.20
STR0503-095		US50 TEXAS CREEK TO COALDALE	02/18/21	5.00	1500.00	1502.53	1400.00
NHPPR100-254		FY 21 Bridge Bearing & Exp Jo	02/25/21	30.00	900.00	1101.42	423.22
STA052A-050		CO 52 Resurf Prospect Valley	02/25/21	4.00	1200.00	753.38	624.70
WEIGHTED AVERAGE FOR THE FIRST QUARTER				502.00	609.36	719.44	474.93

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00460		Rem Port Present Str (3)		Sq Yard	=====		
NHPP025A-034		FY21 BRIDGE DECK REHAB & FIBE	05/13/21	30.00	700.00	1139.59	1200.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		30.00	700.00	1139.59	1200.00
BRR200-239		BPM SH 12, AND SH 194	09/09/21	3.00	600.00	4000.00	4000.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3.00	600.00	4000.00	4000.00
NHPP5502-081		US 550 OURAY TO COLOGNA	12/02/21	2.00	1500.00	1381.00	1390.00
NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	8.00	600.00	1679.10	1685.00
C R400-363		BOULDER POLYESTER OVERLAY	12/09/21	34.00	600.00	718.67	250.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		44.00	640.91	866.34	562.73
		WEIGHTED AVERAGE FOR THE YEAR		579.00	616.41	748.06	537.44
===== 202-00480		Rem Port Present Str (Special)		Sq Yard	=====		
ER0702-419		ER I-70 GWC DEBRIS FLOWS 2021	08/24/21	125.00	476.00	868.50	1631.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		125.00	476.00	868.50	1631.00
		WEIGHTED AVERAGE FOR THE YEAR		125.00	476.00	868.50	1631.00
===== 202-00495		Rem Port Present Str		LUMP SUM	=====		
STR0503-095		US50 TEXAS CREEK TO COALDALE	02/18/21	1.00	4000.00	8713.30	8000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	4000.00	8713.30	8000.00
STM0212-011		Intersection of Research Pkwy	04/22/21	1.00	10000.00	102430.66	70274.61
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	10000.00	102430.66	70274.61

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 41

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00495		Rem Port Present Str		LUMP SUM	=====		
CC 0252-501		SKY RIDGE EMERG BRDG REPAIR	07/07/21	1.00	216400.00	433273.00	216400.00
C0253-286		I-25 & 58TH - ZIMMERMAN METAL	09/03/21	1.00	5000.00	4996.96	1500.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	110700.00	249726.12	108950.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	58850.00	146543.38	74043.65
===== 202-00500		Rem Port Present Str		Each	=====		
STR0503-095		US50 TEXAS CREEK TO COALDALE	02/18/21	6.00	2000.00	5400.99	3000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		6.00	2000.00	5400.99	3000.00
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	1.00	6069.93	6069.93	6069.93
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	6069.93	6069.93	6069.93
IM0252-495		I-25 RESURFACING	08/04/21	4.00	28549.24	28549.24	28549.24
PAN052A-058		SH 52A & SH 59B TIMBER BRIDGE	09/02/21	1.00	20000.00	39750.00	40500.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		5.00	26839.39	32282.83	30939.39
C R400-363		BOULDER POLYESTER OVERLAY	12/09/21	2.00	700.00	5013.33	4240.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	700.00	5013.33	4240.00
		WEIGHTED AVERAGE FOR THE YEAR		14.00	10976.21	10550.47	13374.78
===== 202-00502		Rem Port Present Str		Cubic Yard	=====		
STA052A-050		CO 52 Resurf Prospect Valley	02/25/21	3.00	1600.00	1240.38	660.48
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3.00	1600.00	1240.38	660.48
		WEIGHTED AVERAGE FOR THE YEAR		3.00	1600.00	1240.38	660.48

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 42

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00503		Rem Port Present Str		Sq Yard	=====		
IM0253-246		I-25: PREVENTATIVE BRIDGE MAI	01/07/21	156.00	200.00	168.00	64.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		156.00	200.00	168.00	64.00
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	12.00	5000.00	1310.00	1310.00
NHPP025A-034		FY21 BRIDGE DECK REHAB & FIBE	05/13/21	51.00	300.00	989.91	270.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		63.00	1195.24	1013.19	468.10
C0253-286		I-25 & 58TH - ZIMMERMAN METAL	09/03/21	874.00	40.00	115.42	150.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		874.00	40.00	115.42	150.00
NHPP0701-247		I-70 PARACHUTE TO RULISON	11/18/21	3.20	600.00	2785.00	2695.00
NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	4,384.00	150.00	107.43	78.00
NHPP0703-463		I-70 SILVERTHORNE TO EJMT PHA	12/16/21	10.00	550.00	2430.00	2850.00
NHPP0063-062		US 6 & SH 141 MESA COUNTY RES	12/23/21	18.00	500.00	480.50	260.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4,415.20	152.66	116.15	86.92
		WEIGHTED AVERAGE FOR THE YEAR		5,508.20	148.05	130.73	100.64
===== 202-00504		Rem Exp Device		Lin Foot	=====		
IM0253-246		I-25: PREVENTATIVE BRIDGE MAI	01/07/21	48.00	250.00	438.12	151.00
NHPP0361-124		US 36: 28TH AVE. TO TABLE MES	01/14/21	60.00	250.00	365.12	387.11
NHPPR100-346		Three structures at I25/I270	01/21/21	134.00	200.00	360.20	192.00
NHPP1211-094		SH 121:WADSWORTH - I-70 TO 65	02/18/21	285.00	215.00	363.19	377.34
NHPPR100-254		FY 21 Bridge Bearing & Exp Jo	02/25/21	149.00	200.00	239.70	185.17
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		676.00	214.31	330.82	283.04
IM0252-495		I-25 RESURFACING	08/04/21	171.00	130.98	130.98	130.98
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		171.00	130.98	130.98	130.98

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	202-00504	Rem Exp Device		Lin Foot	=====		
NHPP5502-108		US 50 MP 86 TO 91.7	US 550 MP 12/02/21	120.00	184.89	136.50	135.00
C R400-363		BOULDER POLYESTER OVERLAY	12/09/21	377.00	200.00	263.67	296.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		497.00	196.35	241.41	257.13
		WEIGHTED AVERAGE FOR THE YEAR		1,344.00	197.07	296.32	254.11
=====	202-00505	Rem Port of Present Structure		Sq Foot	=====		
NHPP0362-038		US 36D LAST CHANCE WEST	01/07/21	261.00	100.00	118.13	90.50
IM0253-246		I-25: PREVENTATIVE BRIDGE MAI	01/07/21	171.00	75.00	107.19	133.00
NHPPR100-346		Three structures at I25/I270	01/21/21	44.00	200.00	150.91	121.00
STR0503-095		US50 TEXAS CREEK TO COALDALE	02/18/21	132.00	100.00	238.17	270.00
NHPPR100-254		FY 21 Bridge Bearing & Exp Jo	02/25/21	3.00	300.00	1581.02	764.12
STA052A-050		CO 52 Resurf Prospect Valley	02/25/21	36.00	350.00	255.88	258.25
STR0961-016		CO96 ORDWAY TO ARLINGTON RESU	03/18/21	950.00	100.00	102.33	101.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,597.00	106.09	128.21	122.02
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	80.00	250.00	148.89	148.89
NHPPR100-252		REGION 1 WALL REPAIR	05/13/21	114.00	75.00	640.00	210.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		194.00	147.16	512.44	184.80
BRR200-239		BPM SH 12, AND SH 194	09/09/21	330.00	206.06	180.00	180.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		330.00	206.06	180.00	180.00
C R400-363		BOULDER POLYESTER OVERLAY	12/09/21	8.00	600.00	186.67	234.00
STA0142-071		SH 14 PAWNEE PASS TO STERLING	12/23/21	53.00	65.00	250.00	250.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		61.00	135.16	230.26	247.90
		WEIGHTED AVERAGE FOR THE YEAR		2,182.00	125.67	150.74	139.89

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 44

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00520 Rem of Exp Joint Matl Lin Foot =====							
NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	27.00	40.00	275.95	326.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			27.00	40.00	275.95	326.00
	WEIGHTED AVERAGE FOR THE YEAR			27.00	40.00	275.95	326.00
===== 202-00700 Rem Light Standard Each =====							
FSAR100-304		SH2 & SH95 CCD SIGNALS & MEDI	03/18/21	1.00	500.00	799.00	615.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	500.00	799.00	615.00
STM0212-011		Intersection of Research Pkwy	04/22/21	42.00	300.00	438.00	381.98
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	7.00	750.00	457.81	450.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			49.00	364.29	440.10	391.70
IM0252-495		I-25 RESURFACING	08/04/21	6.00	543.70	543.70	543.70
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	1.00	551.54	551.54	551.54
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	2.00	764.29	764.29	764.29
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			9.00	593.59	593.59	593.59
	WEIGHTED AVERAGE FOR THE YEAR			59.00	401.56	448.34	426.28
===== 202-00705 Rem Light Standard Foundation Each =====							
C0821-109		SH 82/133 GARFIELD COUNTY SIG	02/25/21	2.00	1000.00	1037.50	1275.00
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	35.00	600.00	741.32	810.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			37.00	621.62	747.94	835.14
STM0212-011		Intersection of Research Pkwy	04/22/21	42.00	500.00	546.54	442.30
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			42.00	500.00	546.54	442.30

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00705		Rem Light Standard Foundation		Each	=====		
IM0252-495		I-25 RESURFACING	08/04/21	33.00	706.81	706.81	706.81
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	1.00	496.39	496.39	496.39
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	2.00	982.66	982.66	982.66
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			36.00	716.29	716.29	716.29
	WEIGHTED AVERAGE FOR THE YEAR			115.00	606.84	629.37	654.46
===== 202-00710		Rem Power Pole		Each	=====		
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	1.00	700.00	7500.00	7500.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	700.00	7500.00	7500.00
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	1.00	500.00	1000.00	500.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	500.00	1000.00	500.00
	WEIGHTED AVERAGE FOR THE YEAR			2.00	600.00	2300.00	4000.00
===== 202-00715		Rem CCTV Pole		Each	=====		
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	1.00	551.54	551.54	551.54
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	551.54	551.54	551.54
	WEIGHTED AVERAGE FOR THE YEAR			1.00	551.54	551.54	551.54
===== 202-00720		Rem CCTV Camera		Each	=====		
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	1.00	275.77	275.77	275.77
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	275.77	275.77	275.77
	WEIGHTED AVERAGE FOR THE YEAR			1.00	275.77	275.77	275.77

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 46

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00750 Rem Luminaire Each =====							
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	2.00	382.15	382.15	382.15
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	382.15	382.15	382.15
C0703-473							
		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	4.00	295.00	261.25	226.26
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	295.00	261.25	226.26
		WEIGHTED AVERAGE FOR THE YEAR		6.00	324.05	270.55	278.22
===== 202-00805 Rem Overhead Sign Str Each =====							
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	2.00	5000.00	3809.00	5040.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	5000.00	3809.00	5040.00
STM0212-011							
		Intersection of Research Pkwy	04/22/21	1.00	5021.00	6891.27	4349.89
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	5021.00	6891.27	4349.89
NHPP0702-410							
IM0252-495		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	1.00	4113.34	3204.85	3204.85
		I-25 RESURFACING	08/04/21	1.00	5885.00	5885.00	5885.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	4999.17	4544.93	4544.93
FSAC040-072							
		US24 EL PASO CO. SIGN REPLACE	11/18/21	1.00	4500.00	5333.33	4500.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	4500.00	5333.33	4500.00
		WEIGHTED AVERAGE FOR THE YEAR		6.00	4919.89	5064.49	4669.96
===== 202-00810 Rem Ground Sign Each =====							
STR0505-049		US 50 MP 387 TO MP 397	01/07/21	56.00	109.27	93.37	100.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	202-00810	Rem Ground Sign		Each =====			
NHPP385A-018		US 24/385 BURLINGTON INTERSEC	01/07/21	3.00	100.00	135.60	100.00
STR109A-020		CO 109A SURFACE TREATMENT	01/14/21	133.00	150.00	60.37	70.00
NHPP0361-124		US 36: 28TH AVE. TO TABLE MES	01/14/21	4.00	150.00	110.63	117.89
STA0404-056		SH40:PEORIA TO SABLE	01/14/21	9.00	200.00	134.60	125.81
FBR0243-091		US24G at about MP 331.95 (or	01/14/21	1.00	100.00	121.55	37.79
C2911-003		R5 ADA, SALIDA	01/14/21	1.00	250.00	400.88	750.00
NHPP145A-076		SH145 DOLORES RICO US160 CORT	01/21/21	2.00	500.00	177.89	270.77
NHPPR400-370		US 287/SH 40 PASSING LANES	02/10/21	4.00	100.00	85.60	85.60
STR0241-066		US 24 LEADVILLE SOUTH RESURFA	02/11/21	7.00	200.00	101.53	70.12
NHPP1211-094		SH 121:WADSWORTH - I-70 TO 65	02/18/21	13.00	100.00	98.11	123.35
STA0404-060		US 40 : GENESEE TO CR 93 RESU	02/18/21	11.00	200.00	100.00	92.40
STR0503-095		US50 TEXAS CREEK TO COALDALE	02/18/21	144.00	100.00	67.07	75.00
FSA0503-094		US 50 WEST CABLE RAIL NEAR PE	02/18/21	6.00	85.00	187.50	125.00
HPP0252-460		ELIZABETH RECONSTRUCTION	02/18/21	7.00	122.05	84.51	75.00
FBR2854-143		US 285 MP 172.36, Detour - SH	02/18/21	1.00	112.55	165.23	200.00
NHPP0831-125		SH83:E-470 TO ARAPAHOE ROAD	02/18/21	21.00	65.00	120.69	24.53
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	1.00	106.08	106.08	106.08
FSA0141-030		SH 14B SAFETY TED'S PLACE WES	02/25/21	26.00	50.00	72.50	95.00
STA052A-050		CO 52 Resurf Prospect Valley	02/25/21	32.00	85.00	111.14	72.73
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	48.00	140.00	104.38	110.00
NHPP0501-070		US 50 MP 47.6 TO MP 64.5	03/18/21	2.00	80.00	80.00	80.00
STR0961-016		CO96 ORDWAY TO ARLINGTON RESU	03/18/21	111.00	75.00	54.00	51.00
FSAR100-304		SH2 & SH95 CCD SIGNALS & MEDI	03/18/21	26.00	125.00	196.50	56.00
NHPPR500-211		Chain Stations Throughout R5	03/18/21	7.00	150.00	133.29	55.56
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		676.00	112.86	89.26	77.27
STR0242-075		US24 WILKERSON PASS SAFETY IM	04/01/21	8.00	90.00	101.57	40.85
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	93.00	90.00	73.37	73.37
NHPP3852-019		385D PHILLIPS/YUMA COUNTY LIN	04/15/21	17.00	100.00	127.25	150.00
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	5.00	120.00	462.00	462.00
SHE2873-202		FEDERAL BLVD & US36 TRAFFIC S	04/15/21	1.00	200.00	151.67	75.00
STM0212-011		Intersection of Research Pkwy	04/22/21	68.00	85.00	116.82	90.47
NHPPR400-386		US287 US40 PASSING LANES CP-2	04/28/21	6.00	47.91	85.60	85.60
C0853-120		US85/O STREET INTERSECTION IM	04/29/21	6.00	155.00	262.48	212.00
NHPP0342-063		US 34 & SH 257 RAMPS SIGNALS	04/29/21	12.00	300.00	140.67	152.01
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	47.00	100.00	111.01	110.00
SHE070A-036		R3 I-70 WRONG WAY DETECTION	05/06/21	215.00	100.00	127.25	121.75
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	6.00	150.00	220.48	239.22
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		484.00	101.83	124.60	112.87
FSA172A-020		SH 172 AT COUNTY ROAD 318	07/08/21	4.00	75.00	617.00	617.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00810							
		Rem Ground Sign		Each			
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	24.00	160.50	160.50	160.50
SHER300-261		R3 INT CONFLICT WARNING SYSTE	07/15/21	4.00	250.00	90.00	90.00
IM0252-495		I-25 RESURFACING	08/04/21	92.00	73.87	73.87	73.87
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	3.00	73.87	73.87	73.87
PAN0703-483		I-70 NOISE WALL REPLACEMENT	08/05/21	2.00	80.00	127.64	74.03
STAM086-078		FY21 R2 SCR PUEBLO / LA JUNTA	08/05/21	2.00	175.00	425.00	350.00
SHE0703-462		I-70 @ SHERIDAN & HARLAN RAMP	08/05/21	1.00	160.00	186.50	73.00
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	8.00	150.00	188.75	150.00
C014A-002		CAMERON PEAK POST FIRE RESPON	08/19/21	2.00	120.00	132.50	125.00
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	69.00	200.00	117.08	137.74
FBR092A-028		SH 92 over the Gunnison River	09/16/21	4.00	150.00	157.60	157.60
STR092A-032		SH 92 West of Austin from MP					
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	5.00	108.63	108.63	108.63
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		220.00	132.83	121.68	121.57
C149A-028		SH 149 MP 21-42, 70-92 IN GUN	10/07/21	4.00	200.00	173.33	160.00
STA052A-056		CO 52 PROSPECT VALLEY CULVERT	10/14/21	3.00	85.00	162.59	175.00
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	14.00	83.16	83.16	83.16
IM0252-490		I-25 CO SPGS RAMP METERING PH	11/04/21	7.00	100.00	157.88	160.00
NHPP0703-465		I-70: FLOYD HILL TO CHIEF HOS	11/18/21	7.00	82.00	168.88	155.00
FSAC040-072		US24 EL PASO CO. SIGN REPLACE	11/18/21	738.00	62.50	111.67	95.00
STA2872-019		US 287 PASSING LANE LAMAR TO	12/02/21	11.00	100.00	77.80	75.00
FSA1151-040		SH-115 @ BROADWAY SIGNAL	12/02/21	7.00	125.00	182.00	96.00
NHPP1602-178		US 160 MONTE VISTA EAST RESUR	12/09/21	1.00	200.00	179.92	159.84
STR0961-017		SH 96 - M.P. 0.01 TO M.P. 26.	12/09/21	281.00	78.00	75.35	66.95
STR1604-014		SH160 OVERLAY SPRINGFIELD EAS	12/09/21	73.00	95.00	80.08	78.75
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	1.00	100.00	150.27	150.84
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	25.00	150.00	130.00	110.00
STR139A-035		SH139 DOUGLAS PASS NORTH RURA	12/23/21	9.00	115.00	210.67	300.00
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	10.00	82.00	109.19	120.49
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,191.00	72.50	103.43	90.40
		WEIGHTED AVERAGE FOR THE YEAR		2,571.00	93.80	105.04	93.85
===== 202-00815							
		Rem of Sign (Special)		Each			
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	9.00	300.00	1700.40	655.00
FSAR100-304		SH2 & SH95 CCD SIGNALS & MEDI	03/18/21	1.00	700.00	4536.25	2410.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		10.00	340.00	1931.90	830.50
FSA0703-478		I-70 MEXL VSL CONSTRUCTION	04/08/21	13.00	500.00	916.25	365.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		13.00	500.00	916.25	365.00
		WEIGHTED AVERAGE FOR THE YEAR		23.00	430.43	1408.99	567.39

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00821		Rem Sign Panel		Each =====			
STR0505-049		US 50 MP 387 TO MP 397	01/07/21	11.00	65.14	63.06	70.00
NHPP0502-079		US 50 Sargents West Resurfaci	01/07/21	97.00	72.00	27.23	10.20
NHPP0361-124		US 36: 28TH AVE. TO TABLE MES	01/14/21	11.00	60.00	81.30	64.84
STA0404-056		SH40:PEORIA TO SABLE	01/14/21	11.00	50.00	76.15	60.39
NHPP145A-076		SH145 DOLORES RICO US160 CORT	01/21/21	5.00	80.00	30.50	32.49
STR141A-050		SH 141, MP 60.63 AT NORTH END	02/04/21	418.00	20.00	52.24	40.00
NHPP1211-094		SH 121:WADSWORTH - I-70 TO 65	02/18/21	1.00	50.00	123.75	25.17
STA0404-060		US 40 : GENESEE TO CR 93 RESU	02/18/21	70.00	30.00	82.36	76.09
HPP0252-460		ELIZABETH RECONSTRUCTION	02/18/21	10.00	78.45	237.50	50.00
NHPP0831-125		SH83:E-470 TO ARAPAHOE ROAD	02/18/21	28.00	70.00	73.15	24.53
FSAR100-304		SH2 & SH95 CCD SIGNALS & MEDI	03/18/21	4.00	150.00	297.75	130.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		666.00	34.78	57.47	40.66
STR0242-075		US24 WILKERSON PASS SAFETY IM	04/01/21	1.00	80.00	136.27	86.36
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	7.00	50.00	32.37	32.37
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	4.00	55.00	450.00	450.00
SHE2873-202		FEDERAL BLVD & US36 TRAFFIC S	04/15/21	1.00	100.00	65.00	20.00
STM0212-011		Intersection of Research Pkwy	04/22/21	10.00	145.00	79.96	76.40
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	1.00	90.00	70.36	70.00
SHE070A-036		R3 I-70 WRONG WAY DETECTION	05/06/21	113.00	60.00	77.50	22.50
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		137.00	66.20	81.12	40.21
SHER300-261		R3 INT CONFLICT WARNING SYSTE	07/15/21	3.00	75.00	50.00	50.00
IM0252-495		I-25 RESURFACING	08/04/21	1.00	162.94	162.94	162.94
PAN0703-483		I-70 NOISE WALL REPLACEMENT	08/05/21	17.00	40.00	138.89	74.03
STAM086-078		FY21 R2 SCR PUEBLO / LA JUNTA	08/05/21	23.00	50.00	137.50	200.00
SHE0703-462		I-70 @ SHERIDAN & HARLAN RAMP	08/05/21	2.00	108.00	167.50	35.00
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	3.00	75.00	95.25	46.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		49.00	54.26	133.55	130.19
C149A-028		SH 149 MP 21-42, 70-92 IN GUN	10/07/21	96.00	50.00	47.33	32.00
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	2.00	55.45	55.45	55.45
IM0252-490		I-25 CO SPGS RAMP METERING PH	11/04/21	3.00	50.00	440.34	110.00
NHPP0703-465		I-70: FLOYD HILL TO CHIEF HOS	11/18/21	5.00	65.00	56.40	52.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00821							
		Rem Sign Panel		Each			
FSAC040-072		US24 EL PASO CO. SIGN REPLACE	11/18/21	402.00	50.00	83.33	75.00
MTCE0501-075		US-50 DELTA SIGNAL UPGRADES	11/18/21	12.00	75.00	104.50	125.00
NHPP5502-081		US 550 OURAY TO COLOGNA	12/02/21	161.00	40.00	58.40	75.80
NHPP1602-178		US 160 MONTE VISTA EAST RESUR	12/09/21	110.00	100.00	48.98	47.95
STR0961-017		SH 96 - M.P. 0.01 TO M.P. 26.	12/09/21	7.00	41.00	93.58	82.40
STA0142-071		SH 14 PAWNEE PASS TO STERLING	12/23/21	110.00	43.00	105.00	105.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		908.00	53.79	75.57	71.62
		WEIGHTED AVERAGE FOR THE YEAR		1,760.00	47.58	68.04	59.09
===== 202-00825							
		Rem Flashing Beacon		Each			
STAM086-078		FY21 R2 SCR PUEBLO / LA JUNTA	08/05/21	2.00	500.00	482.50	590.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	500.00	482.50	590.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	500.00	482.50	590.00
===== 202-00827							
		Rem of Pull Box		Each			
CR400-375		LIMON RESIDENCY ADA CURB RAMP	01/07/21	17.00	500.00	587.50	600.00
NHPP1211-094		SH 121:WADSWORTH - I-70 TO 65	02/18/21	14.00	350.00	221.35	133.42
CR100-350		R1 ADA CURB RAMPS CMGC PKG 1	03/03/21	11.00	1261.06	1261.06	1261.06
C0343-044		US 34 CURB RAMPS AKRON TO WRA	03/04/21	6.00	500.00	420.63	507.50
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	42.00	150.00	304.55	270.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		90.00	406.35	359.08	448.05
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	7.00	255.00	399.21	399.21
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	1.00	400.00	850.00	850.00
STMM455-134		FORT COLLINS ADA RAMP IMPROVE	04/15/21	3.00	300.00	668.40	750.00
STM0212-011		Intersection of Research Pkwy	04/22/21	1.00	1106.00	195.86	95.50
NHPP0342-063		US 34 & SH 257 RAMPS SIGNALS	04/29/21	3.00	500.00	224.70	84.11
CR100-355		R1 ADA CURB RAMPS CMGC PKG 2	06/25/21	26.00	1267.35	1267.35	1267.35
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		41.00	942.49	769.46	955.94
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	2.00	1123.50	1123.50	1123.50

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00827							
		Rem of Pull Box		Each			
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	1.00	220.62	220.62	220.62
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	5.00	300.00	46.31	44.51
ER0702-419		ER I-70 GWC DEBRIS FLOWS 2021	08/24/21	2.00	280.00	3350.00	3200.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		10.00	452.76	466.40	909.02
ITSSW02-653		ITS CAMERA INSTALL R2 AND R4	12/02/21	18.00	200.00	342.25	500.00
FSA1151-040		SH-115 @ BROADWAY SIGNAL	12/02/21	1.00	500.00	293.67	96.00
FSA2873-212		US 287 AND SWALLOW SIGNAL IMP	12/23/21	8.00	750.00	241.67	250.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		27.00	374.07	316.39	410.96
		WEIGHTED AVERAGE FOR THE YEAR		168.00	534.77	408.37	593.48
===== 202-00828							
		Rem Traf Sig Equipment		LUMP SUM			
NHPP385A-018		US 24/385 BURLINGTON INTERSEC	01/07/21	1.00	8500.00	5294.20	3000.00
STA0404-056		SH40:PEORIA TO SABLE	01/14/21	1.00	12000.00	8726.19	7753.95
FSA0071-026		Canyon and Folsom Signal Upgr	02/18/21	1.00	10000.00	19018.00	7054.00
C0821-109		SH 82/133 GARFIELD COUNTY SIG	02/25/21	1.00	20000.00	52853.50	65000.00
CR400-362		FY 21 SIGNAL POLE REPLACEMENT	03/04/21	1.00	30000.00	38491.67	46802.00
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	1.00	6000.00	40979.00	43000.00
FSAR100-304		SH2 & SH95 CCD SIGNALS & MEDI	03/18/21	1.00	25000.00	52958.00	50341.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		7.00	15928.57	28335.74	31850.14
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	1.00	12000.00	10000.00	10000.00
SHE2873-202		FEDERAL BLVD & US36 TRAFFIC S	04/15/21	1.00	10000.00	13586.67	10960.00
SHE030A-037		AURORA SIGNALS 2019, CITY OF	04/15/21	1.00	12000.00	14441.50	12000.00
STM0212-011		Intersection of Research Pkwy	04/22/21	1.00	15000.00	9818.60	7740.22
C2873-205		LONGMONT AND BOULDER	06/24/21	1.00	20000.00	23000.00	23000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		5.00	13500.00	12368.01	12283.37
STAM086-078		FY21 R2 SCR PUEBLO / LA JUNTA	08/05/21	1.00	30000.00	18450.00	21900.00
SHE0703-462		I-70 @ SHERIDAN & HARLAN RAMP	08/05/21	1.00	7600.00	8994.00	6788.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	18800.00	13722.00	14344.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00828		Rem Traf Sig Equipment		LUMP SUM	=====		
NHPP0401-025		US40 SAND SPRINGS GULCH-CRAIG	10/14/21	1.00	15000.00	14616.67	9850.00
MTCE0501-075		US-50 DELTA SIGNAL UPGRADES	11/18/21	1.00	25000.00	24481.25	12225.00
NHPP1602-178		US 160 MONTE VISTA EAST RESUR	12/09/21	1.00	10000.00	10521.88	13043.76
NHPP1211-096		SH 121 SIGNAL PACKAGE FY 2020	12/09/21	1.00	54000.00	25142.50	24250.00
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	1.00	12000.00	13495.75	13500.00
FSA2873-212		US 287 AND SWALLOW SIGNAL IMP	12/23/21	1.00	19000.00	9425.00	9875.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		6.00	22500.00	16773.14	13790.63
		WEIGHTED AVERAGE FOR THE YEAR		20.00	17385.71	20290.30	19432.52
===== 202-00830		Rem Traf Sig Face		Each	=====		
CR100-355		R1 ADA CURB RAMPS CMGC PKG 2	06/25/21	3.00	325.26	325.26	325.26
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3.00	325.26	325.26	325.26
		WEIGHTED AVERAGE FOR THE YEAR		3.00	325.26	325.26	325.26
===== 202-00840		Rem Traf Sig Pole		Each	=====		
NHPP385A-018		US 24/385 BURLINGTON INTERSEC	01/07/21	4.00	500.00	813.80	2000.00
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	1.00	2000.00	3465.13	3300.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		5.00	800.00	1344.07	2260.00
STM0212-011		Intersection of Research Pkwy	04/22/21	1.00	2500.00	2215.30	1553.07
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	2500.00	2215.30	1553.07
		WEIGHTED AVERAGE FOR THE YEAR		6.00	1083.33	1534.65	2142.18
===== 202-00842		Rem Mast Arm		Each	=====		
NHPP385A-018		US 24/385 BURLINGTON INTERSEC	01/07/21	4.00	400.00	556.60	1050.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	400.00	556.60	1050.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	400.00	556.60	1050.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-00855		Rem Traf Sig Control Cab		Each	=====	=====	=====
NHPP385A-018		US 24/385 BURLINGTON INTERSEC	01/07/21	1.00	1000.00	865.40	2500.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	1000.00	865.40	2500.00
NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	4.00	3000.00	1505.62	1740.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	3000.00	1505.62	1740.00
		WEIGHTED AVERAGE FOR THE YEAR		5.00	2600.00	1259.38	1892.00
===== 202-00858		Rem Pedestal Pole		Each	=====	=====	=====
FSA2873-212		US 287 AND SWALLOW SIGNAL IMP	12/23/21	3.00	1500.00	606.33	999.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3.00	1500.00	606.33	999.00
		WEIGHTED AVERAGE FOR THE YEAR		3.00	1500.00	606.33	999.00
===== 202-00860		Rem Ped Push Button		Each	=====	=====	=====
NHPP1211-094		SH 121:WADSWORTH - I-70 TO 65	02/18/21	29.00	150.00	47.27	37.76
CR100-350		R1 ADA CURB RAMPS CMGC PKG 1	03/03/21	15.00	926.43	926.43	926.43
C0343-044		US 34 CURB RAMPS AKRON TO WRA	03/04/21	8.00	100.00	229.88	304.50
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		52.00	366.28	164.02	335.14
STMM455-134		FORT COLLINS ADA RAMP IMPROVE	04/15/21	4.00	100.00	154.16	300.00
CR100-355		R1 ADA CURB RAMPS CMGC PKG 2	06/25/21	6.00	930.71	930.71	930.71
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		10.00	598.43	333.36	678.43
NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	1.00	400.00	441.49	830.00
NHPP0063-062		US 6 & SH 141 MESA COUNTY RES	12/23/21	8.00	200.00	321.00	318.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 54

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	202-00860	Rem Ped Push Button		Each =====			
FSA2873-212		US 287 AND SWALLOW SIGNAL IMP	12/23/21	8.00	300.00	136.67	25.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		17.00	258.82	221.40	210.24
		WEIGHTED AVERAGE FOR THE YEAR		79.00	372.54	193.52	351.72
=====	202-00895	Rem of Impact Attenuator		Each =====			
IM0252-495		I-25 RESURFACING	08/04/21	6.00	172.93	172.93	172.93
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		6.00	172.93	172.93	172.93
NHPP0063-062		US 6 & SH 141 MESA COUNTY RES	12/23/21	1.00	3000.00	904.50	1000.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	3000.00	904.50	1000.00
		WEIGHTED AVERAGE FOR THE YEAR		7.00	576.80	355.82	291.08
=====	202-00900	Rem Conc Footing		Each =====			
NHPP385A-018		US 24/385 BURLINGTON INTERSEC	01/07/21	1.00	1000.00	873.40	1500.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	1000.00	873.40	1500.00
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	3.00	1000.00	655.95	450.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3.00	1000.00	655.95	450.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	1000.00	710.31	712.50
=====	202-01000	Rem Fence		Lin Foot =====			
FBR0243-091		US24G at about MP 331.95 (or	01/14/21	500.00	1.00	3.45	3.42
NHPP0853-114		US 85: SOUTH OF PLATTEVILLE N	02/04/21	70.00	2.00	5.50	7.00
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	165.00	6.00	13.38	5.90
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		735.00	2.22	4.59	4.32

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-01000		Rem Fence		Lin Foot	=====		
C0853-120		US85/O STREET INTERSECTION IM	04/29/21	120.00	2.50	5.39	2.00
NHPPR100-252		REGION 1 WALL REPAIR	05/13/21	550.00	4.00	10.75	10.00
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	188.00	4.00	10.06	5.80
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	76.00	12.41	12.41	12.41
C0703-452		CLEAR CREEK GREENWAY	06/24/21	901.00	2.00	4.23	2.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,835.00	3.27	5.93	5.22
PAN0703-483		I-70 NOISE WALL REPLACEMENT	08/05/21	87.00	3.00	18.28	21.45
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	1,385.00	10.00	19.00	23.00
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	3,180.00	2.00	3.58	2.84
C0253-286		I-25 & 58TH - ZIMMERMAN METAL	09/03/21	786.00	5.00	13.14	10.00
BRR200-239		BPM SH 12, AND SH 194	09/09/21	1,014.00	2.50	5.00	5.00
FBR092A-028		SH 92 over the Gunnison River	09/16/21	1,712.00	2.00	2.75	2.75
STR092A-032		SH 92 West of Austin from MP					
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	8,907.00	1.43	1.43	1.43
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		17,071.00	2.52	5.99	4.28
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	1,508.00	1.66	1.66	1.66
FBR0362-039		US36/US40 TIMBER BRIDGE CONST	11/19/21	633.00	4.61	4.61	4.61
BR0405-040		US36/US40 TIMBER BRIDGE CONST					
NHPP5502-081		US 550 OURAY TO COLOGNA	12/02/21	120.00	8.00	6.38	8.50
STA2872-019		US 287 PASSING LANE LAMAR TO	12/02/21	29,558.00	1.00	0.53	0.50
STR1604-014		SH160 OVERLAY SPRINGFIELD EAS	12/09/21	5,280.00	3.00	1.64	1.41
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	1,107.00	2.00	5.00	3.00
NHPP0242-094		US 24 JOHNSON VILLAGE EAST DE	12/23/21	21,895.00	3.00	2.63	2.25
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	33,180.00	1.00	1.16	1.43
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		93,281.00	1.64	1.28	1.38
		WEIGHTED AVERAGE FOR THE YEAR		112,922.00	1.80	2.08	1.90
===== 202-01030		Rem of Road Closure Gate		Each	=====		
STR0961-016		CO96 ORDWAY TO ARLINGTON RESU	03/18/21	1.00	1300.00	1324.33	1200.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	1300.00	1324.33	1200.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-01030		Rem of Road Closure Gate		Each	=====		
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	2.00	500.00	1120.24	1100.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	500.00	1120.24	1100.00
IM0252-490		I-25 CO SPGS RAMP METERING PH	11/04/21	1.00	1000.00	2610.00	1600.00
STA2872-019		US 287 PASSING LANE LAMAR TO	12/02/21	1.00	1000.00	4297.51	3975.00
STA0142-071		SH 14 PAWNEE PASS TO STERLING	12/23/21	1.00	3000.00	2700.00	2700.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3.00	1666.67	3182.50	2758.33
		WEIGHTED AVERAGE FOR THE YEAR		6.00	1216.67	1991.72	1945.83
===== 202-01035		Rem of Gate		Each	=====		
BRR200-239		BPM SH 12, AND SH 194	09/09/21	2.00	500.00	1000.00	1000.00
FBR092A-028		SH 92 over the Gunnison River	09/16/21	1.00	300.00	502.00	502.00
STR092A-032		SH 92 West of Austin from MP					
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	3.00	275.77	275.77	275.77
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		6.00	354.55	554.89	554.89
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	9.00	212.00	238.95	286.69
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		9.00	212.00	238.95	286.69
		WEIGHTED AVERAGE FOR THE YEAR		15.00	269.02	296.39	393.97
===== 202-01130		Rem Gdrail Ty 3		Lin Foot	=====		
STR0505-049		US 50 MP 387 TO MP 397	01/07/21	4,585.00	4.65	3.51	4.00
NHPP0362-038		US 36D LAST CHANCE WEST	01/07/21	465.00	10.00	14.58	12.68
NHPP0502-079		US 50 Sargents West Resurfaci	01/07/21	212.50	8.00	7.07	6.45
BR071A-021		M-22-N BRIDGE REPLACEMENT SH	01/07/21	518.00	7.78	11.31	10.00
STR109A-020		CO 109A SURFACE TREATMENT	01/14/21	4,050.00	6.00	4.20	4.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	202-01130	Rem Gdrail Ty 3		Lin Foot	=====	=====	=====
NHPP0361-124		US 36: 28TH AVE. TO TABLE MES	01/14/21	2,375.00	8.00	4.76	3.83
STR141A-050		SH 141, MP 60.63 AT NORTH END	02/04/21	3,418.00	4.50	6.22	5.65
NHPP0853-114		US 85: SOUTH OF PLATTEVILLE N	02/04/21	3,975.00	9.00	3.27	3.00
STR0241-066		US 24 LEADVILLE SOUTH RESURFA	02/11/21	9,137.00	4.00	3.27	2.86
STA0404-060		US 40 : GENESEE TO CR 93 RESU	02/18/21	14,253.00	3.50	6.14	5.54
STR0503-095		US50 TEXAS CREEK TO COALDALE	02/18/21	22,424.00	8.00	3.60	4.00
FBR2854-143		US 285 MP 172.36, Detour - SH	02/18/21	603.00	7.50	5.51	8.00
NHPP0831-125		SH83:E-470 TO ARAPAHOE ROAD	02/18/21	2,204.00	6.00	3.70	3.09
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	2,560.00	3.80	3.80	3.80
STA052A-050		CO 52 Resurf Prospect Valley	02/25/21	595.00	5.00	6.22	6.63
NHPP0501-070		US 50 MP 47.6 TO MP 64.5	03/18/21	15,072.00	4.50	2.90	2.90
STR0961-016		CO96 ORDWAY TO ARLINGTON RESU	03/18/21	2,906.00	6.00	5.85	5.80
NHPPR500-211		Chain Stations Throughout R5	03/18/21	290.00	8.00	13.47	19.56
WEIGHTED AVERAGE FOR THE FIRST QUARTER				89,642.50	5.69	4.49	4.17
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	22,368.00	5.00	3.24	3.24
STM0212-011		Intersection of Research Pkwy	04/22/21	1,051.00	4.00	3.21	2.66
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	2,505.00	4.00	5.83	6.00
C0761-237		I-76 SLABS & DIAMOND GRIND WB	05/27/21	1,310.00	7.00	6.06	3.74
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	11,185.00	6.18	6.18	6.18
C0703-452		CLEAR CREEK GREENWAY	06/24/21	50.00	5.00	24.94	7.00
WEIGHTED AVERAGE FOR THE SECOND QUARTER				38,469.00	5.32	4.79	4.28
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	57.00	11.45	11.45	11.45
IM0252-495		I-25 RESURFACING	08/04/21	23,850.00	4.22	4.22	4.22
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	4,152.00	4.81	4.81	4.81
STAM086-078		FY21 R2 SCR PUEBLO / LA JUNTA	08/05/21	275.00	5.00	33.98	31.95
FBR092A-028		SH 92 over the Gunnison River	09/16/21	407.00	10.00	7.55	7.55
STR092A-032		SH 92 West of Austin from MP					
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	621.00	23.24	23.24	23.24
WEIGHTED AVERAGE FOR THE THIRD QUARTER				29,362.00	4.81	5.31	5.03
C149A-028		SH 149 MP 21-42, 70-92 IN GUN	10/07/21	12,433.00	7.00	5.62	5.00
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	2,374.00	5.38	5.38	5.38
NHPP0701-247		I-70 PARACHUTE TO RULISON	11/18/21	2,880.00	4.00	6.20	6.00
NHPP0703-465		I-70: FLOYD HILL TO CHIEF HOS	11/18/21	20,154.00	4.00	4.06	3.70

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	202-01130	Rem Gdrail Ty 3		Lin Foot	=====	=====	=====
FBR0362-039		US36/US40 TIMBER BRIDGE CONST	11/19/21	1,730.00	3.53	3.53	3.53
BR0405-040		US36/US40 TIMBER BRIDGE CONST					
NHPP5502-081		US 550 OURAY TO COLOGNA	12/02/21	4,925.00	6.00	3.70	3.65
NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	2,756.00	6.00	11.72	14.00
NHPP1602-178		US 160 MONTE VISTA EAST RESUR	12/09/21	413.00	6.00	4.80	4.60
STR0961-017		SH 96 - M.P. 0.01 TO M.P. 26.	12/09/21	1,275.00	5.00	7.13	11.90
STR1604-014		SH160 OVERLAY SPRINGFIELD EAS	12/09/21	750.00	5.00	5.35	5.04
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	964.00	6.00	3.44	2.66
NHPP0703-463		I-70 SILVERTHORNE TO EJMT PHA	12/16/21	32,457.00	5.00	4.45	3.70
STR139A-035		SH139 DOUGLAS PASS NORTH RURA	12/23/21	8,890.00	5.00	3.37	3.00
NHPP0063-062		US 6 & SH 141 MESA COUNTY RES	12/23/21	4,145.00	10.00	3.38	3.35
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	6,529.00	6.00	5.63	6.53
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		102,675.00	5.36	4.67	4.44
		WEIGHTED AVERAGE FOR THE YEAR		260,148.50	5.40	4.63	4.39
=====	202-01140	Rem Gdrail Ty 4		Lin Foot	=====	=====	=====
NHPPR100-346		Three structures at I25/I270	01/21/21	30.00	50.00	385.55	92.00
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	40.00	20.00	26.03	40.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		70.00	32.86	160.85	62.29
ER0702-419		ER I-70 GWC DEBRIS FLOWS 2021	08/24/21	495.00	150.00	53.50	47.00
C0253-286		I-25 & 58TH - ZIMMERMAN METAL	09/03/21	78.00	65.00	82.45	100.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		573.00	138.43	59.03	54.21
NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	40.00	30.00	158.42	52.00
NHPP0703-463		I-70 SILVERTHORNE TO EJMT PHA	12/16/21	70.00	150.00	334.00	165.00
STR139A-035		SH139 DOUGLAS PASS NORTH RURA	12/23/21	1,130.00	16.00	23.58	24.25
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,240.00	24.02	38.61	33.09
		WEIGHTED AVERAGE FOR THE YEAR		1,883.00	59.16	51.05	40.60
=====	202-01170	Rem Gdrail Ty 7		Lin Foot	=====	=====	=====
NHPPR100-346		Three structures at I25/I270	01/21/21	4.00	70.00	901.80	204.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-01170		Rem Gdrail Ty 7		Lin Foot			
STA0404-060		US 40 : GENESEE TO CR 93 RESU	02/18/21	40.00	30.00	123.49	32.33
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	1,349.00	20.00	24.44	12.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,393.00	20.43	28.21	13.14
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	238.00	22.00	28.61	15.00
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	836.00	12.81	12.81	12.81
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,074.00	14.85	22.09	13.30
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	165.00	5.28	31.35	31.35
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		165.00	5.28	31.35	31.35
IM0252-490		I-25 CO SPGS RAMP METERING PH	11/04/21	323.00	30.00	28.04	40.00
NHPP0703-465		I-70: FLOYD HILL TO CHIEF HOS	11/18/21	2,422.00	20.00	18.32	17.00
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	823.00	27.00	33.53	23.09
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3,568.00	22.52	24.89	20.49
		WEIGHTED AVERAGE FOR THE YEAR		6,200.00	20.26	25.69	17.88
===== 202-01180		Rem Median Barrier		Lin Foot			
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	182.00	25.84	25.84	25.84
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		182.00	25.84	25.84	25.84
		WEIGHTED AVERAGE FOR THE YEAR		182.00	25.84	25.84	25.84
===== 202-01200		Rem High-Tension Cable Barrier		Lin Foot			
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	1,148.00	6.00	8.99	11.61
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,148.00	6.00	8.99	11.61
		WEIGHTED AVERAGE FOR THE YEAR		1,148.00	6.00	8.99	11.61

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-01300		Rem End Anchorage		Each =====			
STR0505-049		US 50 MP 387 TO MP 397	01/07/21	28.00	347.00	420.90	500.00
NHPP0502-079		US 50 Sargents West Resurfaci	01/07/21	6.00	350.00	382.23	341.68
BR071A-021		M-22-N BRIDGE REPLACEMENT SH	01/07/21	8.00	347.00	582.82	450.00
STR109A-020		CO 109A SURFACE TREATMENT	01/14/21	24.00	300.00	317.31	400.00
NHPP0361-124		US 36: 28TH AVE. TO TABLE MES	01/14/21	14.00	400.00	303.25	265.24
NHPP145A-076		SH145 DOLORES RICO US160 CORT	01/21/21	1.00	500.00	888.65	877.30
STR141A-050		SH 141, MP 60.63 AT NORTH END	02/04/21	22.00	400.00	364.42	304.00
NHPP0853-114		US 85: SOUTH OF PLATTEVILLE N	02/04/21	7.00	400.00	325.67	357.00
STR0241-066		US 24 LEADVILLE SOUTH RESURFA	02/11/21	31.00	400.00	248.15	264.31
STA0404-060		US 40 : GENESEE TO CR 93 RESU	02/18/21	10.00	350.00	222.01	199.82
STR0503-095		US50 TEXAS CREEK TO COALDALE	02/18/21	45.00	250.00	231.23	300.00
FBR2854-143		US 285 MP 172.36, Detour - SH	02/18/21	4.00	1500.00	335.60	225.00
NHPP0831-125		SH83:E-470 TO ARAPAHOE ROAD	02/18/21	8.00	350.00	322.05	309.35
FSA0141-030		SH 14B SAFETY TED'S PLACE WES	02/25/21	1.00	350.00	283.75	270.00
STA052A-050		CO 52 Resurf Prospect Valley	02/25/21	8.00	359.00	245.03	217.13
NHPP0501-070		US 50 MP 47.6 TO MP 64.5	03/18/21	46.00	300.00	380.00	380.00
STR0961-016		CO96 ORDWAY TO ARLINGTON RESU	03/18/21	27.00	350.00	274.53	240.00
NHPPR500-211		Chain Stations Throughout R5	03/18/21	4.00	500.00	709.98	1000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		294.00	353.45	331.19	340.34
STR0242-075		US24 WILKERSON PASS SAFETY IM	04/01/21	2.00	400.00	337.48	210.39
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	92.00	350.00	350.65	350.65
STM0212-011		Intersection of Research Pkwy	04/22/21	6.00	330.00	249.20	246.28
ER007A-034		PR SH7 FLOOD REPAIRS CPL	06/23/21	28.00	792.07	792.07	792.07
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		128.00	446.55	396.97	440.13
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	1.00	428.00	428.00	428.00
IM0252-495		I-25 RESURFACING	08/04/21	45.00	409.56	409.56	409.56
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	7.00	673.59	673.59	673.59
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	1.00	500.00	303.75	265.00
FBR092A-028		SH 92 over the Gunnison River	09/16/21	8.00	500.00	382.25	382.25
STR092A-032		SH 92 West of Austin from MP					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		62.00	452.80	428.41	433.81
C149A-028		SH 149 MP 21-42, 70-92 IN GUN	10/07/21	58.00	500.00	228.33	190.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	202-01300	Rem End Anchorage		Each =====			
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	8.00	781.93	781.93	781.93
NHPP0701-247		I-70 PARACHUTE TO RULISON	11/18/21	40.00	350.00	217.50	210.00
NHPP0703-465		I-70: FLOYD HILL TO CHIEF HOS	11/18/21	47.00	300.00	249.86	228.00
NHPP5502-081		US 550 OURAY TO COLOGNA	12/02/21	28.00	700.00	367.50	360.00
NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	24.00	400.00	699.99	383.00
NHPP1602-178		US 160 MONTE VISTA EAST RESUR	12/09/21	12.00	250.00	414.94	379.88
STR0961-017		SH 96 - M.P. 0.01 TO M.P. 26	12/09/21	18.00	335.00	283.30	374.90
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	2.00	400.00	672.69	653.64
NHPP0703-463		I-70 SILVERTHORNE TO EJMT PHA	12/16/21	9.00	400.00	428.00	370.00
STR139A-035		SH139 DOUGLAS PASS NORTH RURA	12/23/21	38.00	500.00	410.00	360.00
NHPP0063-062		US 6 & SH 141 MESA COUNTY RES	12/23/21	9.00	200.00	700.50	695.00
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	16.00	1000.00	454.58	308.14
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		309.00	462.09	345.91	312.21
		WEIGHTED AVERAGE FOR THE YEAR		793.00	418.58	345.41	352.80
=====	202-01400	Removal of Cattle Guard		Each =====			
BRR200-239		BPM SH 12, AND SH 194	09/09/21	1.00	2000.00	5000.00	5000.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	2000.00	5000.00	5000.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	2000.00	5000.00	5000.00
=====	202-04001	Plug Culvert		Each =====			
C2911-003		R5 ADA, SALIDA	01/14/21	2.00	4000.00	1486.25	750.00
STR141A-050		SH 141, MP 60.63 AT NORTH END	02/04/21	1.00	2000.00	11784.97	5331.25
NHPPR500-211		Chain Stations Throughout R5	03/18/21	1.00	12000.00	5908.31	3750.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	5500.00	5575.36	2645.31
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	3.00	1794.84	1794.84	1794.84
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3.00	1794.84	1794.84	1794.84
FSA172A-020		SH 172 AT COUNTY ROAD 318	07/08/21	1.00	4000.00	12047.00	12047.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	202-04001	Plug Culvert		Each =====			
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	1.00	4657.19	4657.19	4657.19
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	4328.60	8352.10	8352.10
STA052A-056		CO 52 PROSPECT VALLEY CULVERT	10/14/21	1.00	3880.00	4193.84	3200.00
IM0252-490		I-25 CO SPGS RAMP METERING PH	11/04/21	1.00	500.00	3687.99	2500.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	2190.00	3963.91	2850.00
		WEIGHTED AVERAGE FOR THE YEAR		11.00	3674.70	4883.77	3488.18
=====	202-04002	Clean Culvert		Each =====			
NHPP0361-124		US 36: 28TH AVE. TO TABLE MES	01/14/21	14.00	2500.00	1277.83	1567.95
NHPPR400-370		US 287/SH 40 PASSING LANES	02/10/21	7.00	2500.00	839.95	839.95
C142A-004		SH 1242 Manassa Ped Improveme	02/11/21	9.00	3000.00	1575.00	500.00
MTF142A-005		Manassa Sidewalks MMOF					
STR0241-066		US 24 LEADVILLE SOUTH RESURFA	02/11/21	14.00	5000.00	1737.14	2408.56
NHPP1211-094		SH 121:WADSWORTH - I-70 TO 65	02/18/21	68.00	2000.00	2181.99	740.08
STA0404-060		US 40 : GENESEE TO CR 93 RESU	02/18/21	17.00	2750.00	1904.48	924.00
STR0503-095		US50 TEXAS CREEK TO COALDALE	02/18/21	28.00	625.00	1550.57	1650.00
HPP0252-460		ELIZABETH RECONSTRUCTION	02/18/21	2.00	2000.00	2040.46	1050.00
FSA0141-030		SH 14B SAFETY TED'S PLACE WES	02/25/21	14.00	1250.00	2000.00	1500.00
STM115A-016		SH67 / SH115 INTERSECTION IMP	03/11/21	4.00	500.00	1841.67	1000.00
STR0961-016		CO96 ORDWAY TO ARLINGTON RESU	03/18/21	1.00	8000.00	2419.99	1220.00
FSAR100-304		SH2 & SH95 CCD SIGNALS & MEDI	03/18/21	6.00	2000.00	2689.50	4150.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		184.00	2137.23	1911.20	1258.18
STR0242-075		US24 WILKERSON PASS SAFETY IM	04/01/21	4.00	1875.00	2306.88	1144.39
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	127.00	1800.00	3025.00	3025.00
NHPP3852-019		385D PHILLIPS/YUMA COUNTY LIN	04/15/21	4.00	2000.00	1283.67	1000.00
STM0212-011		Intersection of Research Pkwy	04/22/21	1.00	1500.00	3566.74	1348.19
NHPP0342-063		US 34 & SH 257 RAMPS SIGNALS	04/29/21	2.00	2000.00	1330.10	410.31
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	8.00	2000.00	1877.43	1700.00
C0703-452		CLEAR CREEK GREENWAY	06/24/21	3.00	2500.00	2315.16	2200.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		149.00	1832.89	2611.95	2786.05
CC 0252-501		SKY RIDGE EMERG BRDG REPAIR	07/07/21	2.00	3000.00	2412.50	3000.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-04002 Clean Culvert Each =====							
SHE0703-462		I-70 @ SHERIDAN & HARLAN RAMP	08/05/21	7.00	2500.00	825.00	450.00
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	8.00	2200.00	2623.75	2170.00
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	31.00	3000.00	1098.45	840.16
C0253-286		I-25 & 58TH - ZIMMERMAN METAL	09/03/21	1.00	3500.00	13097.03	20000.00
WEIGHTED AVERAGE FOR THE THIRD QUARTER				49.00	2808.16	1474.95	1480.71
===== 202-04003 Clean Culvert (Spec) Each =====							
IM0252-490		I-25 CO SPGS RAMP METERING PH	11/04/21	4.00	2000.00	4657.96	2100.00
NHPP0703-465		I-70: FLOYD HILL TO CHIEF HOS	11/18/21	21.00	1500.00	3458.37	2700.00
NHPP5502-081		US 550 OURAY TO COLOGNA	12/02/21	8.00	3000.00	1810.00	2170.00
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	4.00	1900.00	2385.19	2011.18
NHPP0703-463		I-70 SILVERTHORNE TO EJMT PHA	12/16/21	16.00	3000.00	5065.00	4650.00
WEIGHTED AVERAGE FOR THE FOURTH QUARTER				53.00	2247.17	3608.53	3111.41
WEIGHTED AVERAGE FOR THE YEAR				435.00	2121.95	2159.39	2032.38
===== 202-04004 Plug Culvert (Spec) Each =====							
FBR0243-091		US24G at about MP 331.95 (or	01/14/21	1.00	15000.00	7725.60	6876.70
WEIGHTED AVERAGE FOR THE FIRST QUARTER				1.00	15000.00	7725.60	6876.70
WEIGHTED AVERAGE FOR THE YEAR				1.00	15000.00	7725.60	6876.70
===== 202-04004 Plug Culvert (Spec) Each =====							
IM0252-495		I-25 RESURFACING	08/04/21	21.00	8358.14	8358.14	8358.14
WEIGHTED AVERAGE FOR THE THIRD QUARTER				21.00	8358.14	8358.14	8358.14
WEIGHTED AVERAGE FOR THE YEAR				21.00	8358.14	8358.14	8358.14
===== 202-04005 Clean Valve Box Each =====							
NHPP0361-124		US 36: 28TH AVE. TO TABLE MES	01/14/21	17.00	225.00	165.09	243.90
STA0404-056		SH40:PEORIA TO SABLE	01/14/21	20.00	250.00	342.16	291.88
NHPP1211-094		SH 121:WADSWORTH - I-70 TO 65	02/18/21	11.00	200.00	265.79	103.61
FSAR100-304		SH2 & SH95 CCD SIGNALS & MEDI	03/18/21	9.00	350.00	839.00	1025.00
WEIGHTED AVERAGE FOR THE FIRST QUARTER				57.00	248.68	352.18	356.99

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 64

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	202-04005	Clean Valve Box		Each	=====		
C0703-452		CLEAR CREEK GREENWAY	06/24/21	1.00	600.00	852.31	375.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	600.00	852.31	375.00
		WEIGHTED AVERAGE FOR THE YEAR		58.00	254.74	364.00	357.30
=====	202-04006	Clean Culvert		Hour	=====		
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	34.00	506.41	506.41	506.41
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		34.00	506.41	506.41	506.41
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	8.00	798.44	798.44	798.44
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		8.00	798.44	798.44	798.44
		WEIGHTED AVERAGE FOR THE YEAR		42.00	562.03	562.03	562.03
=====	202-04007	Plug Culvert		Cubic Yard	=====		
C0911-007		SH-91 MP 10.52, 10.70	11/18/21	8.00	250.00	722.50	780.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		8.00	250.00	722.50	780.00
		WEIGHTED AVERAGE FOR THE YEAR		8.00	250.00	722.50	780.00
=====	202-04008	Clean Culvert		Lin Foot	=====		
IMR200-268		SH 9 at M.P 27.77	05/27/21	185.00	65.00	138.58	200.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		185.00	65.00	138.58	200.00
STM067A-047		R2 - 2021 CRITICAL CULVERTS	08/05/21	294.00	65.00	7.50	7.50

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 65

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-04008		Clean Culvert		Lin Foot			
ER0702-419		ER I-70 GWC DEBRIS FLOWS	2021 08/24/21	20.00	80.00	500.00	600.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			314.00	65.96	66.48	45.24
	WEIGHTED AVERAGE FOR THE YEAR			499.00	65.60	111.49	102.62
===== 202-04010		Clean Inlet		Each			
NHPP385A-018		US 24/385 BURLINGTON INTERSEC	01/07/21	3.00	900.00	1140.00	1500.00
NHPP0361-124		US 36: 28TH AVE. TO TABLE MES	01/14/21	13.00	750.00	637.13	406.50
STA0404-056		SH40: PEORIA TO SABLE	01/14/21	52.00	1500.00	621.54	583.75
NHPP145A-076		SH145 DOLORES RICO US160 CORT	01/21/21	8.00	1000.00	910.31	920.62
NHPPR100-346		Three structures at I25/I270	01/21/21	16.00	900.00	385.57	678.00
STA0404-060		US 40 : GENESEE TO CR 93 RESU	02/18/21	11.00	1500.00	910.61	924.00
NHPP0831-125		SH83:E-470 TO ARAPAHOE ROAD	02/18/21	27.00	700.00	433.99	227.94
CR400-362		FY 21 SIGNAL POLE REPLACEMENT	03/04/21	9.00	1000.00	913.00	925.00
FSAR100-304		SH2 & SH95 CCD SIGNALS & MEDI	03/18/21	26.00	1000.00	1217.50	1040.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			165.00	1110.61	676.87	666.88
SHE2873-202		FEDERAL BLVD & US36 TRAFFIC S	04/15/21	8.00	800.00	981.33	569.00
SHE030A-037		AURORA SIGNALS 2019, CITY OF	04/15/21	5.00	1500.00	1239.25	500.00
NHPPR100-252		REGION 1 WALL REPAIR	05/13/21	6.00	1500.00	1235.50	1221.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			19.00	1205.26	1127.91	756.74
PAN0703-483		I-70 NOISE WALL REPLACEMENT	08/05/21	5.00	400.00	740.28	447.13
C0253-286		I-25 & 58TH - ZIMMERMAN METAL	09/03/21	4.00	1000.00	1346.61	1200.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			9.00	666.67	967.66	781.74
NHPP0703-465		I-70: FLOYD HILL TO CHIEF HOS	11/18/21	31.00	880.00	1168.15	1600.00
NHPP1602-178		US 160 MONTE VISTA EAST RESUR	12/09/21	7.00	700.00	2031.98	2663.95
NHPP1211-096		SH 121 SIGNAL PACKAGE FY 2020	12/09/21	13.00	850.00	1292.50	2000.00
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	4.00	1000.00	1102.50	705.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			55.00	858.73	1273.12	1764.87
	WEIGHTED AVERAGE FOR THE YEAR			248.00	1045.89	796.82	921.44

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 66

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-04050		Clean Exp Joint		Lin Foot	=====		
NHPPR100-252		REGION 1 WALL REPAIR	05/13/21	80.00	20.00	47.00	24.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		80.00	20.00	47.00	24.00
C149A-028		SH 149 MP 21-42, 70-92 IN GUN	10/07/21	86.00	20.00	85.00	100.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		86.00	20.00	85.00	100.00
		WEIGHTED AVERAGE FOR THE YEAR		166.00	20.00	70.45	63.37
===== 202-05004		Sawing Concrete (4 In)		Lin Foot	=====		
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	276.00	10.00	3.12	2.01
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		276.00	10.00	3.12	2.01
		WEIGHTED AVERAGE FOR THE YEAR		276.00	10.00	3.12	2.01
===== 202-05006		Sawing Concrete (6 In)		Lin Foot	=====		
STM115A-016		SH67 / SH115 INTERSECTION IMP	03/11/21	1,320.00	10.00	7.81	11.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,320.00	10.00	7.81	11.00
		WEIGHTED AVERAGE FOR THE YEAR		1,320.00	10.00	7.81	11.00
===== 202-05008		Sawing Concrete (8 In)		Lin Foot	=====		
STR0505-049		US 50 MP 387 TO MP 397	01/07/21	658.00	94.11	7.55	10.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		658.00	94.11	7.55	10.00
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	1,256.00	20.00	6.44	5.28
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,256.00	20.00	6.44	5.28
		WEIGHTED AVERAGE FOR THE YEAR		1,914.00	45.48	6.60	6.90

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 67

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 202-05019		Sawing Concrete (Spec)		Lin Foot	=====		
IM0252-490		I-25 CO SPGS RAMP METERING PH	11/04/21	1,360.00	6.00	11.63	9.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1,360.00	6.00	11.63	9.00
	WEIGHTED AVERAGE FOR THE YEAR			1,360.00	6.00	11.63	9.00
===== 202-05026		Sawing Asphalt Mat (6 In)		Lin Foot	=====		
STR0505-049		US 50 MP 387 TO MP 397	01/07/21	1,508.00	4.32	3.03	3.00
STA0404-060		US 40 : GENESEE TO CR 93 RESU	02/18/21	1,676.00	4.00	3.84	3.53
FBR2854-143		US 285 MP 172.36, Detour - SH	02/18/21	507.00	5.74	5.73	5.00
STM115A-016		SH67 / SH115 INTERSECTION IMP	03/11/21	127.00	5.00	5.85	5.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			3,818.00	4.39	4.51	3.56
STR0242-075		US24 WILKERSON PASS SAFETY IM	04/01/21	7,154.00	5.00	2.63	2.05
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			7,154.00	5.00	2.63	2.05
STAM086-078		FY21 R2 SCR PUEBLO / LA JUNTA	08/05/21	255.00	6.50	12.00	12.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			255.00	6.50	12.00	12.00
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	8,628.00	2.18	2.18	2.18
FSA1151-040		SH-115 @ BROADWAY SIGNAL	12/02/21	240.00	10.00	12.77	14.00
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	518.00	7.75	3.27	3.02
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			9,386.00	2.69	3.06	2.53
	WEIGHTED AVERAGE FOR THE YEAR			20,613.00	3.85	3.22	2.67
===== 202-05030		Sawing Asphalt Mat (10 In)		Lin Foot	=====		
IM0252-490		I-25 CO SPGS RAMP METERING PH	11/04/21	3,811.00	3.00	4.54	6.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			3,811.00	3.00	4.54	6.00
	WEIGHTED AVERAGE FOR THE YEAR			3,811.00	3.00	4.54	6.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	202-05100	Sandblasting Reinf Steel		Sq Yard	=====		
NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	47.00	60.00	37.06	31.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			47.00	60.00	37.06	31.00
	WEIGHTED AVERAGE FOR THE YEAR			47.00	60.00	37.06	31.00
=====	202-06530	Clean Drain Pipe (Spec)		Each	=====		
BRR200-239		BPM SH 12, AND SH 194	09/09/21	10.00	250.00	1000.00	1000.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			10.00	250.00	1000.00	1000.00
	WEIGHTED AVERAGE FOR THE YEAR			10.00	250.00	1000.00	1000.00
=====	203-00000	Uncl Excav		Cubic Yard	=====		
NHPP0502-079		US 50 Sargents West Resurfaci	01/07/21	67.00	50.00	102.95	23.86
STA0404-056		SH40:PEORIA TO SABLE	01/14/21	615.00	35.00	85.32	80.32
HPP0252-460		ELIZABETH RECONSTRUCTION	02/18/21	2,307.00	20.00	24.41	14.00
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	14,940.00	30.47	30.47	30.47
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			17,929.00	29.35	36.09	30.04
NHPPR500-168		R5 US 550 MP 80.72, 80.75 PRI	04/29/21	153.00	30.00	64.01	32.29
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	11,609.00	25.00	28.36	18.03
IMR200-268		SH 9 at M.P 27.77	05/27/21	167.00	12.00	39.67	31.75
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	27,549.00	47.46	49.35	49.35
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			39,478.00	40.64	35.45	40.00
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	8,869.00	19.01	19.01	19.01
C133A-048		SH 133 MP 21.7	08/05/21	830.00	30.00	50.04	43.61
STM067A-047		R2 - 2021 CRITICAL CULVERTS	08/05/21	45.00	44.00	39.00	39.00
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	5,425.00	25.00	44.25	62.00
C014A-002		CAMERON PEAK POST FIRE RESPON	08/19/21	305.00	28.00	65.00	80.00
BRR200-239		BPM SH 12, AND SH 194	09/09/21	3,022.00	27.84	35.00	35.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			18,496.00	22.91	38.13	36.39

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 203-00000		Uncl Excav		Cubic Yard	=====		
NHPP0401-025		US40 SAND SPRINGS GULCH-CRAIG	10/14/21	362.00	50.00	35.40	20.20
FSA1151-040		SH-115 @ BROADWAY SIGNAL	12/02/21	333.00	30.00	78.25	110.00
STR139A-035		SH139 DOUGLAS PASS NORTH RURA	12/23/21	439.00	40.00	63.37	31.00
STA0142-071		SH 14 PAWNEE PASS TO STERLING	12/23/21	602.00	23.50	41.00	41.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,736.00	34.45	56.13	47.37
		WEIGHTED AVERAGE FOR THE YEAR		77,639.00	33.67	36.74	37.01
===== 203-00010		Uncl Excav (CIP)		Cubic Yard	=====		
STR0505-049		US 50 MP 387 TO MP 397	01/07/21	972.00	39.25	32.97	36.00
NHPP385A-018		US 24/385 BURLINGTON INTERSEC	01/07/21	162.00	50.00	111.40	110.00
STR109A-020		CO 109A SURFACE TREATMENT	01/14/21	1,262.00	36.00	33.94	55.00
C2911-003		R5 ADA, SALIDA	01/14/21	380.00	100.00	60.63	25.00
NHPP145A-076		SH145 DOLORES RICO US160 CORT	01/21/21	1,126.00	50.00	50.49	33.38
NHPP1601-080		US 160 IN DOWNTOWN CORTEZ, MC	01/21/21	39.00	45.00	56.71	50.00
NHPPR400-370		US 287/SH 40 PASSING LANES	02/10/21	13,561.00	25.00	18.68	18.68
C142A-004		SH 1242 Manassa Ped Improve	02/11/21	258.00	100.00	51.75	54.00
MTF142A-005		Manassa Sidewalks MMOF					
STA0404-060		US 40 : GENESEE TO CR 93 RESU	02/18/21	1,867.00	14.00	47.03	45.10
FSA0503-094		US 50 WEST CABLE RAIL NEAR PE	02/18/21	6,354.00	30.00	31.50	23.00
FSA0141-030		SH 14B SAFETY TED'S PLACE WES	02/25/21	1,334.00	60.00	68.11	62.00
STA052A-050		CO 52 Resurf Prospect Valley	02/25/21	6,389.00	20.00	27.78	23.09
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	19,672.00	25.00	21.28	32.00
STM115A-016		SH67 / SH115 INTERSECTION IMP	03/11/21	3,405.00	15.00	31.65	37.90
FSAR100-304		SH2 & SH95 CCD SIGNALS & MEDI	03/18/21	410.00	60.00	61.25	75.00
NHPPR500-211		Chain Stations Throughout R5	03/18/21	3,063.00	40.00	54.54	43.75
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		60,254.00	27.67	29.02	30.25
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	7,198.00	25.00	50.85	50.85
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	88.00	60.00	35.00	35.00
NHPPR400-386		US287 US40 PASSING LANES CP-2	04/28/21	3,470.00	44.00	42.66	42.66
C0703-452		CLEAR CREEK GREENWAY	06/24/21	4,312.00	25.00	35.76	34.50
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		15,068.00	29.58	39.38	44.19
FSA172A-020		SH 172 AT COUNTY ROAD 318	07/08/21	2,963.00	30.00	70.75	70.75

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 203-00010 Uncl Excav (CIP) Cubic Yard =====							
NHPP0702-410	VAIL PASS AUX PHASE 1 CAP 1	07/09/21	5,170.00	32.25	32.54	32.54	
C133A-048	SH 133 MP 21.7	08/05/21	5,500.00	40.00	64.20	57.85	
SHE0703-462	I-70 @ SHERIDAN & HARLAN RAMP	08/05/21	214.00	40.00	126.50	195.00	
STM067A-047	R2 - 2021 CRITICAL CULVERTS	08/05/21	300.00	33.00	20.00	20.00	
NHPPC040-064	CHARTER OAK RANCH ROAD IMPROV	09/27/21	94,141.00	10.94	10.94	10.94	
WEIGHTED AVERAGE FOR THE THIRD QUARTER			108,288.00	14.07	21.15	16.38	
STA052A-056	CO 52 PROSPECT VALLEY CULVERT	10/14/21	8,904.00	50.00	19.55	20.00	
C0911-007	SH-91 MP 10.52, 10.70	11/18/21	94.00	50.00	120.13	200.00	
NHPP5502-081	US 550 OURAY TO COLOGNA	12/02/21	6,066.00	35.00	29.95	31.40	
NHPP5502-108	US 50 MP 86 TO 91.7 US 550 MP	12/02/21	83.00	50.00	112.50	40.00	
NHPP1602-178	US 160 MONTE VISTA EAST RESUR	12/09/21	93.00	60.00	228.73	267.46	
C0703-473	I-70/32ND AVE BRIDGE REPLACEM	12/16/21	1,074.00	45.00	59.15	44.23	
NHPP0703-463	I-70 SILVERTHORNE TO EJMT PHA	12/16/21	584.00	25.00	29.08	26.40	
C4701-132	C-470 KEN CARYL INT. IMPROVE	12/16/21	327.00	60.00	77.50	110.00	
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			17,225.00	43.80	26.32	29.87	
WEIGHTED AVERAGE FOR THE YEAR			200,835.00	21.87	27.33	23.78	
===== 203-00014 Uncl Ex (River Bttm Matl Salv and Repl) Cubic Yard =====							
C R400-363	BOULDER POLYESTER OVERLAY	12/09/21	42.00	35.00	249.00	213.00	
WEIGHTED AVERAGE FOR THE FOURTH QUARTER			42.00	35.00	249.00	213.00	
WEIGHTED AVERAGE FOR THE YEAR			42.00	35.00	249.00	213.00	
===== 203-00015 Uncl Ex (Channel Grading) Cubic Yard =====							
ER007A-034	PR SH7 FLOOD REPAIRS CP1	06/23/21	8,753.00	110.98	110.98	110.98	
WEIGHTED AVERAGE FOR THE SECOND QUARTER			8,753.00	110.98	110.98	110.98	
WEIGHTED AVERAGE FOR THE YEAR			8,753.00	110.98	110.98	110.98	
===== 203-00040 Uncl Excav (Spec) Cubic Yard =====							
C0703-452	CLEAR CREEK GREENWAY	06/24/21	1,180.00	25.00	71.70	77.00	
WEIGHTED AVERAGE FOR THE SECOND QUARTER			1,180.00	25.00	71.70	77.00	

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	203-00040	Uncl Excav (Spec)		Cubic Yard	=====		
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	1,300.00	18.83	22.14	22.14
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,300.00	18.83	22.14	22.14
		WEIGHTED AVERAGE FOR THE YEAR		2,480.00	21.77	64.01	48.24
=====	203-00041	Uncl Excav (Spec)		Ton	=====		
ER0702-421		ER I-70 GWC 2021 COLORADO RIV	12/10/21	130,325.00	40.00	24.80	21.80
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		130,325.00	40.00	24.80	21.80
		WEIGHTED AVERAGE FOR THE YEAR		130,325.00	40.00	24.80	21.80
=====	203-00050	Unsuitable Material		Cubic Yard	=====		
CR400-375		LIMON RESIDENCY ADA CURB RAMP	01/07/21	100.00	60.00	101.00	150.00
NHPP385A-018		US 24/385 BURLINGTON INTERSEC	01/07/21	25.00	50.00	95.80	50.00
STA0404-056		SH40:PEORIA TO SABLE	01/14/21	200.00	25.00	83.60	95.00
FBR0243-091		US24G at about MP 331.95 (or	01/14/21	100.00	25.00	58.03	59.26
STA0404-060		US 40 : GENESEE TO CR 93 RESU	02/18/21	300.00	50.00	50.51	43.98
FBR2854-143		US 285 MP 172.36, Detour - SH	02/18/21	500.00	36.00	37.03	16.00
NHPP0831-125		SH83:E-470 TO ARAPAHOE ROAD	02/18/21	245.00	50.00	88.47	23.65
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	200.00	47.54	47.54	47.54
CR100-350		R1 ADA CURB RAMPS CMGC PKG 1	03/03/21	10.00	165.23	165.23	165.23
C0343-044		US 34 CURB RAMPS AKRON TO WRA	03/04/21	50.00	100.00	77.69	50.75
STM115A-016		SH67 / SH115 INTERSECTION IMP	03/11/21	10.00	50.00	128.00	77.00
FSAR100-304		SH2 & SH95 CCD SIGNALS & MEDI	03/18/21	50.00	60.00	94.50	123.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,790.00	44.50	56.56	49.60
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	1,000.00	30.00	45.32	45.32
STMM455-134		FORT COLLINS ADA RAMP IMPROVE	04/15/21	10.00	60.00	75.60	68.00
STM0212-011		Intersection of Research Pkwy	04/22/21	1,000.00	49.00	30.25	18.77
C0853-120		US85/O STREET INTERSECTION IM	04/29/21	11,704.00	20.00	11.61	4.99
IMR200-268		SH 9 at M.P 27.77	05/27/21	68.00	40.00	66.32	25.50
CR100-355		R1 ADA CURB RAMPS CMGC PKG 2	06/25/21	100.00	165.23	165.23	165.23
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		13,882.00	23.98	13.75	10.19

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	203-00050	Unsuitable Material		Cubic Yard	=====		
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	200.00	94.00	86.02	86.02
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	200.00	60.00	40.75	28.00
BRR200-239		BPM SH 12, AND SH 194	09/09/21	30.00	100.00	125.00	125.00
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	100.00	68.00	68.00	68.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		530.00	76.60	53.41	62.93
C149A-028		SH 149 MP 21-42, 70-92 IN GUN	10/07/21	100.00	70.00	101.67	80.00
STA052A-056		CO 52 PROSPECT VALLEY CULVERT	10/14/21	191.00	20.00	60.95	21.00
FBR0362-039		US36/US40 TIMBER BRIDGE CONST	11/19/21	400.00	24.93	24.93	24.93
BR0405-040		US36/US40 TIMBER BRIDGE CONST					
NHPP5502-081		US 550 OURAY TO COLOGNA	12/02/21	100.00	115.00	57.15	30.30
STA2872-019		US 287 PASSING LANE LAMAR TO	12/02/21	600.00	30.00	63.23	44.79
STR0961-017		SH 96 - M.P. 0.01 TO M.P. 26.	12/09/21	36.00	15.00	77.29	65.13
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	100.00	50.00	61.00	60.00
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	10,000.00	35.00	23.41	18.26
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		11,527.00	35.21	28.06	21.07
		WEIGHTED AVERAGE FOR THE YEAR		27,729.00	30.98	21.21	18.26
=====	203-00060	Emb Matl (CIP)		Cubic Yard	=====		
BR071A-021		M-22-N BRIDGE REPLACEMENT SH	01/07/21	293.00	53.31	60.67	38.00
STR109A-020		CO 109A SURFACE TREATMENT	01/14/21	625.00	40.00	41.44	65.00
FBR0243-091		US24G at about MP 331.95 (or	01/14/21	3,226.00	50.00	36.99	24.96
NHPP0853-114		US 85: SOUTH OF PLATTEVILLE N	02/04/21	336.00	45.00	40.67	32.00
STR0241-066		US 24 LEADVILLE SOUTH RESURFA	02/11/21	4,889.00	55.00	39.36	32.15
FBR2854-143		US 285 MP 172.36, Detour - SH	02/18/21	11,559.00	20.00	30.73	18.00
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	16,328.00	12.86	12.86	12.86
CR300-260		I-70/SH 6/SH 13, RIFLE TO NEW	03/18/21	24.00	30.00	97.67	58.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		37,280.00	24.89	31.89	19.30
STR0242-075		US24 WILKERSON PASS SAFETY IM	04/01/21	13,019.00	22.00	47.87	42.35
NHPP3852-019		385D PHILLIPS/YUMA COUNTY LIN	04/15/21	13,478.00	17.50	7.50	4.55

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 203-00060		Emb Matl (CIP)		Cubic Yard	=====	=====	=====
STM0212-011		Intersection of Research Pkwy	04/22/21	239,268.00	5.00	9.03	10.51
NHPPR400-386		US287 US40 PASSING LANES CP-2	04/28/21	4,849.00	50.00	48.72	48.72
C0853-120		US85/O STREET INTERSECTION IM	04/29/21	3,515.00	18.00	19.18	9.70
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	26,971.00	20.00	26.33	28.00
IMR200-268		SH 9 at M.P 27.77	05/27/21	84.00	21.00	108.85	100.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		301,184.00	8.52	11.77	13.82
CC 0252-501		SKY RIDGE EMERG BRDG REPAIR	07/07/21	147.00	75.00	53.75	75.00
IM0252-495		I-25 RESURFACING	08/04/21	197,699.00	14.55	14.55	14.55
PAN0703-483		I-70 NOISE WALL REPLACEMENT	08/05/21	1,179.00	20.00	54.74	65.25
SHE0703-462		I-70 @ SHERIDAN & HARLAN RAMP	08/05/21	42.00	20.00	131.50	183.00
STM067A-047		R2 - 2021 CRITICAL CULVERTS	08/05/21	30.00	39.00	88.00	88.00
SHE0701-251		I-70 CABLE BARRIER & GUARDRAI	08/19/21	4,619.00	25.00	43.00	40.00
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	446,108.00	12.00	12.94	12.87
BRR200-239		BPM SH 12, AND SH 194	09/09/21	1,503.00	80.00	40.00	40.00
FBR092A-028		SH 92 over the Gunnison River	09/16/21	30,939.00	30.00	38.90	38.90
STR092A-032		SH 92 West of Austin from MP					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		682,266.00	13.82	13.51	14.90
SHE0702-400		I-70 CABLE BARRIER & GUARDRAI	10/14/21	25.00	25.00	144.75	177.60
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	13,473.00	34.09	34.09	34.09
IM0252-490		I-25 CO SPGS RAMP METERING PH	11/04/21	4,634.00	40.00	44.85	40.00
NHPP0701-247		I-70 PARACHUTE TO RULISON	11/18/21	4,955.00	25.00	41.75	48.50
NHPP0253-284		I-25 SEGMENT 6 CP6 WITH PNR B	11/19/21	2,942.00	29.49	15.59	15.59
FBR0362-039		US36/US40 TIMBER BRIDGE CONST	11/19/21	12,151.00	64.14	64.14	64.14
BR0405-040		US36/US40 TIMBER BRIDGE CONST					
STA2872-019		US 287 PASSING LANE LAMAR TO	12/02/21	30,440.00	20.00	24.06	18.95
STR0961-017		SH 96 - M.P. 0.01 TO M.P. 26.	12/09/21	1,790.00	16.00	53.16	47.18
C R400-363		BOULDER POLYESTER OVERLAY	12/09/21	50.00	100.00	185.00	227.00
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	179,450.00	29.00	18.75	14.80
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		249,910.00	29.94	22.03	20.18
		WEIGHTED AVERAGE FOR THE YEAR		1,270,640.00	16.06	14.63	15.81
===== 203-00062		Emb Matl (CIP) (Spec)		Cubic Yard	=====	=====	=====
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	15,585.00	17.00	25.07	18.35
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		15,585.00	17.00	25.07	18.35

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 74

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	203-00062	Emb Matl (CIP) (Spec)		Cubic Yard	=====		
IM0252-490		I-25 CO SPGS RAMP METERING PH	11/04/21	1,596.00	50.00	66.25	55.00
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	27,484.00	34.50	30.82	25.86
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		29,080.00	35.35	33.95	27.46
		WEIGHTED AVERAGE FOR THE YEAR		44,665.00	28.95	29.43	24.28
=====	203-00065	Emb Matl (CIP) (R20)		Cubic Yard	=====		
FSAR100-304		SH2 & SH95 CCD SIGNALS & MEDI	03/18/21	277.00	50.00	82.75	75.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		277.00	50.00	82.75	75.00
NHPP1211-096		SH 121 SIGNAL PACKAGE FY 2020	12/09/21	90.00	100.00	82.50	115.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		90.00	100.00	82.50	115.00
		WEIGHTED AVERAGE FOR THE YEAR		367.00	62.26	82.72	84.81
=====	203-00066	Emb Matl (CIP) (R40)		Cubic Yard	=====		
NHPPR400-370		US 287/SH 40 PASSING LANES	02/10/21	6,003.00	35.00	23.81	23.81
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		6,003.00	35.00	23.81	23.81
NHPP3852-019		385D PHILLIPS/YUMA COUNTY LIN	04/15/21	9,375.00	20.00	38.62	37.00
C0853-120		US85/O STREET INTERSECTION IM	04/29/21	7,001.00	22.00	25.26	18.10
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		16,376.00	20.86	28.95	28.92
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	100,746.00	14.00	15.63	9.91

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 75

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	203-00066	Emb Matl (CIP) (R40)		Cubic Yard	=====		
ER0702-419		ER I-70 GWC DEBRIS FLOWS	2021 08/24/21	1,658.00	35.00	139.50	74.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		102,404.00	14.34	16.30	10.95
NHPP0253-284		I-25 SEGMENT 6 CP6 WITH PNR B	11/19/21	7,905.00	31.89	27.92	27.92
FBR0362-039		US36/US40 TIMBER BRIDGE CONST	11/19/21	13,016.00	55.05	55.05	55.05
BR0405-040		US36/US40 TIMBER BRIDGE CONST					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		20,921.00	46.30	44.80	44.80
		WEIGHTED AVERAGE FOR THE YEAR		145,704.00	20.51	18.43	18.36
=====	203-00100	Muck Excav		Cubic Yard	=====		
STR0241-066		US 24 LEADVILLE SOUTH RESURFA	02/11/21	50.00	75.00	99.77	67.33
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		50.00	75.00	99.77	67.33
NHPPR500-168		R5 US 550 MP 80.72, 80.75 PRI	04/29/21	25.00	50.00	129.20	188.05
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		25.00	50.00	129.20	188.05
		WEIGHTED AVERAGE FOR THE YEAR		75.00	66.67	112.38	107.57
=====	203-00400	Rock Excav		Cubic Yard	=====		
FSA0141-030		SH 14B SAFETY TED'S PLACE WES	02/25/21	676.00	75.00	67.96	59.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		676.00	75.00	67.96	59.00
NHPPR500-168		R5 US 550 MP 80.72, 80.75 PRI	04/29/21	25.00	275.00	188.76	269.59
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	4,775.00	70.00	61.04	30.42
C0703-452		CLEAR CREEK GREENWAY	06/24/21	40.00	85.00	244.09	47.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		4,840.00	71.18	63.64	31.79

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 76

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	203-00400	Rock Excav		Cubic Yard	=====		
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	15,485.00	19.64	18.64	18.64
C014A-002		CAMERON PEAK POST FIRE RESPON	08/19/21	50.00	210.00	107.50	100.00
BRR200-239		BPM SH 12, AND SH 194	09/09/21	30.00	300.00	135.00	135.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		15,565.00	20.79	19.43	19.13
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	100.00	125.00	220.00	190.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		100.00	125.00	220.00	190.00
		WEIGHTED AVERAGE FOR THE YEAR		21,181.00	34.53	47.87	24.10
=====	203-00440	Rock Excav (Spec)		Cubic Yard	=====		
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	36.00	80.00	1078.93	1078.93
C0703-452		CLEAR CREEK GREENWAY	06/24/21	20.00	300.00	363.44	90.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		56.00	158.57	528.55	725.74
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	959.00	150.00	100.50	126.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		959.00	150.00	100.50	126.00
		WEIGHTED AVERAGE FOR THE YEAR		1,015.00	150.47	117.23	159.09
=====	203-00450	Rem Rock		Each	=====		
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	50.00	250.00	158.75	90.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		50.00	250.00	158.75	90.00
NHPP1211-096		SH 121 SIGNAL PACKAGE FY 2020	12/09/21	2.00	200.00	672.50	995.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	200.00	672.50	995.00
		WEIGHTED AVERAGE FOR THE YEAR		52.00	248.08	168.82	124.81

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	203-00592	Rock Staining		Sq Foot	=====		
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	906.00	6.00	110.00	110.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			906.00	6.00	110.00	110.00
	WEIGHTED AVERAGE FOR THE YEAR			906.00	6.00	110.00	110.00
=====	203-00598	Rock Scaling		Hour	=====		
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	330.00	1127.27	1127.27	1127.27
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			330.00	1127.27	1127.27	1127.27
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	40.00	250.00	295.75	123.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			40.00	250.00	295.75	123.00
	WEIGHTED AVERAGE FOR THE YEAR			370.00	1032.43	855.75	1018.70
=====	203-01000	Irregular Channel Toe		Lin Foot	=====		
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	6,451.00	65.32	65.32	65.32
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			6,451.00	65.32	65.32	65.32
	WEIGHTED AVERAGE FOR THE YEAR			6,451.00	65.32	65.32	65.32
=====	203-01100	Proof Rolling		Hour	=====		
BR071A-021		M-22-N BRIDGE REPLACEMENT SH	01/07/21	20.00	120.10	123.92	80.00
FBR0243-091		US24G at about MP 331.95 (or	01/14/21	20.00	140.00	122.13	117.07
NHPPR400-370		US 287/SH 40 PASSING LANES	02/10/21	13.00	1000.00	83.02	83.02
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	50.00	162.29	162.29	162.29
STA052A-050		CO 52 Resurf Prospect Valley	02/25/21	90.00	135.00	130.16	116.58
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			193.00	199.31	128.12	122.42
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	80.00	100.00	161.84	161.84

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	203-01100	Proof Rolling		Hour =====			
STM0212-011		Intersection of Research Pkwy	04/22/21	80.00	150.00	149.45	158.12
NHPPR400-386		US287 US40 PASSING LANES CP-2	04/28/21	12.00	104.00	111.49	111.49
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	100.00	242.73	242.73	242.73
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		272.00	167.36	162.56	188.26
IM0252-495		I-25 RESURFACING	08/04/21	150.00	114.74	114.74	114.74
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	50.00	114.80	114.80	114.80
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	10.00	150.00	123.75	115.00
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	40.00	125.00	145.74	195.23
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	50.00	113.72	113.72	113.72
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		300.00	117.12	129.37	125.32
STA052A-056		CO 52 PROSPECT VALLEY CULVERT	10/14/21	90.00	135.00	125.21	93.00
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	40.00	112.66	112.66	112.66
NHPP0253-284		I-25 SEGMENT 6 CP6 WITH PNR B	11/19/21	40.00	102.18	128.00	128.00
NHPP5502-081		US 550 OURAY TO COLOGNA	12/02/21	20.00	100.00	131.50	151.00
STA2872-019		US 287 PASSING LANE LAMAR TO	12/02/21	50.00	100.00	107.33	100.00
STA0142-071		SH 14 PAWNEE PASS TO STERLING	12/23/21	20.00	150.00	88.00	88.00
FSA2873-212		US 287 AND SWALLOW SIGNAL IMP	12/23/21	10.00	150.00	146.00	150.00
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	80.00	105.00	115.23	125.49
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		350.00	116.12	120.36	112.33
		WEIGHTED AVERAGE FOR THE YEAR		1,115.00	143.29	133.41	136.10
=====	203-01140	Rolling		Hour =====			
STR0241-066		US 24 LEADVILLE SOUTH RESURFA	02/11/21	80.00	120.00	117.25	150.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		80.00	120.00	117.25	150.00
NHPP5502-081		US 550 OURAY TO COLOGNA	12/02/21	20.00	150.00	138.50	165.00
NHPP1602-178		US 160 MONTE VISTA EAST RESUR	12/09/21	40.00	90.00	111.06	122.12
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		60.00	110.00	120.21	136.41
		WEIGHTED AVERAGE FOR THE YEAR		140.00	115.71	118.06	144.18

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	203-01500	Blading		Hour	=====	=====	=====
STR0505-049		US 50 MP 387 TO MP 397	01/07/21	15.00	160.70	157.08	130.00
NHPP0362-038		US 36D LAST CHANCE WEST	01/07/21	150.00	150.00	158.87	137.00
STR109A-020		CO 109A SURFACE TREATMENT	01/14/21	110.00	150.00	162.96	150.00
C2911-003		R5 ADA, SALIDA	01/14/21	20.00	140.00	81.66	50.00
C142A-004		SH 1242 Manassa Ped Improve	02/11/21	10.00	140.00	121.25	10.00
MTF142A-005		Manassa Sidewalks MMOF					
STR0241-066		US 24 LEADVILLE SOUTH RESURFA	02/11/21	80.00	200.00	131.38	150.00
STA0404-060		US 40 : GENESEE TO CR 93 RESU	02/18/21	80.00	150.00	207.15	148.45
FSA0503-094		US 50 WEST CABLE RAIL NEAR PE	02/18/21	60.00	130.00	95.00	90.00
HPP0252-460		ELIZABETH RECONSTRUCTION	02/18/21	20.00	147.92	115.87	150.00
FBR2854-143		US 285 MP 172.36, Detour - SH	02/18/21	20.00	159.60	156.84	110.00
NHPP0831-125		SH83:E-470 TO ARAPAHOE ROAD	02/18/21	20.00	155.00	160.74	140.15
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	40.00	176.56	176.56	176.56
FSA0141-030		SH 14B SAFETY TED'S PLACE WES	02/25/21	40.00	125.00	123.50	122.00
STA052A-050		CO 52 Resurf Prospect Valley	02/25/21	50.00	190.00	168.56	174.03
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	15.00	100.00	164.90	125.00
NHPP0501-070		US 50 MP 47.6 TO MP 64.5	03/18/21	120.00	125.00	107.50	123.00
STR0961-016		CO96 ORDWAY TO ARLINGTON RESU	03/18/21	40.00	150.00	127.42	109.07
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		890.00	151.37	149.80	133.73
STR0242-075		US24 WILKERSON PASS SAFETY IM	04/01/21	140.00	150.00	144.71	158.55
STM0212-011		Intersection of Research Pkwy	04/22/21	80.00	140.00	167.58	150.05
C0853-120		US85/O STREET INTERSECTION IM	04/29/21	15.00	140.00	130.36	113.00
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	80.00	145.00	145.00	150.00
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	80.00	150.00	147.71	118.70
IMR200-268		SH 9 at M.P 27.77	05/27/21	60.00	135.00	250.44	175.00
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	140.00	182.79	182.79	182.79
C0703-452		CLEAR CREEK GREENWAY	06/24/21	60.00	140.00	181.89	150.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		655.00	152.66	162.41	156.46
CC 0252-501		SKY RIDGE EMERG BRDG REPAIR	07/07/21	8.00	150.00	199.00	150.00
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	40.00	179.16	218.08	218.08
IM0252-495		I-25 RESURFACING	08/04/21	150.00	180.73	180.73	180.73
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	50.00	180.81	180.81	180.81
C133A-048		SH 133 MP 21.7	08/05/21	10.00	180.00	149.06	168.17
STM067A-047		R2 - 2021 CRITICAL CULVERTS	08/05/21	20.00	150.00	175.00	175.00
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	40.00	160.00	163.00	152.00
SHE0701-251		I-70 CABLE BARRIER & GUARDRAI	08/19/21	80.00	150.00	167.50	100.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	203-01500	Blading		Hour =====			
C014A-002		CAMERON PEAK POST FIRE RESPON	08/19/21	10.00	150.00	157.50	140.00
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	48.00	150.00	155.32	187.25
FBR092A-028		SH 92 over the Gunnison River	09/16/21	60.00	180.00	218.30	218.30
STR092A-032		SH 92 West of Austin from MP					
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	50.00	179.61	179.61	179.61
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		566.00	169.96	171.75	172.79
C149A-028		SH 149 MP 21-42, 70-92 IN GUN	10/07/21	40.00	135.00	135.00	125.00
NHPP0401-025		US40 SAND SPRINGS GULCH-CRAIG	10/14/21	20.00	150.00	135.00	150.00
STA052A-056		CO 52 PROSPECT VALLEY CULVERT	10/14/21	50.00	190.00	159.71	130.00
SHE0702-400		I-70 CABLE BARRIER & GUARDRAI	10/14/21	20.00	150.00	218.30	253.40
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	40.00	178.42	178.42	178.42
IM0252-490		I-25 CO SPGS RAMP METERING PH	11/04/21	20.00	150.00	236.63	190.00
NHPP0701-247		I-70 PARACHUTE TO RULISON	11/18/21	10.00	150.00	134.50	145.00
C0911-007		SH-91 MP 10.52, 10.70	11/18/21	10.00	150.00	227.50	170.00
FBR0362-039		US36/US40 TIMBER BRIDGE CONST	11/19/21	96.00	214.91	214.91	214.91
BR0405-040		US36/US40 TIMBER BRIDGE CONST					
NHPP5502-081		US 550 OURAY TO COLOGNA	12/02/21	20.00	180.00	159.50	201.00
NHPP5502-108		US 50 MP 86 TO 91.7 US 550 MP	12/02/21	20.00	150.00	120.50	100.00
STA2872-019		US 287 PASSING LANE LAMAR TO	12/02/21	50.00	150.00	116.01	100.00
NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	20.00	170.00	158.94	145.00
NHPP1602-178		US 160 MONTE VISTA EAST RESUR	12/09/21	40.00	150.00	131.76	128.51
STR0961-017		SH 96 - M.P. 0.01 TO M.P. 26.	12/09/21	50.00	150.00	132.40	124.21
STR1604-014		SH160 OVERLAY SPRINGFIELD EAS	12/09/21	50.00	150.00	136.37	128.10
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	40.00	167.40	159.68	125.05
NHPP0703-463		I-70 SILVERTHORNE TO EJMT PHA	12/16/21	120.00	150.00	168.00	150.00
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	20.00	150.00	151.50	175.00
STR139A-035		SH139 DOUGLAS PASS NORTH RURA	12/23/21	20.00	150.00	137.33	122.00
STA0142-071		SH 14 PAWNEE PASS TO STERLING	12/23/21	200.00	160.00	145.00	145.00
NHPP0063-062		US 6 & SH 141 MESA COUNTY RES	12/23/21	40.00	170.00	136.00	122.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		996.00	163.32	155.90	149.38
		WEIGHTED AVERAGE FOR THE YEAR		3,107.00	158.86	157.59	150.66
=====	203-01510	Backhoe		Hour =====			
STR0505-049		US 50 MP 387 TO MP 397	01/07/21	15.00	142.13	132.94	125.00
C2911-003		R5 ADA, SALIDA	01/14/21	20.00	130.00	76.06	50.00
C142A-004		SH 1242 Manassa Ped Improveme	02/11/21	10.00	130.00	90.00	10.00
MTF142A-005		Manassa Sidewalks MMOF					
STR0241-066		US 24 LEADVILLE SOUTH RESURFA	02/11/21	80.00	125.00	112.06	150.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 203-01510 Backhoe Hour =====							
FSA0503-094	US 50 WEST CABLE RAIL NEAR PE	US 50 WEST CABLE RAIL NEAR PE	02/18/21	60.00	130.00	90.00	80.00
FBR2854-143	US 285 MP 172.36, Detour - SH	US 285 MP 172.36, Detour - SH	02/18/21	20.00	142.49	146.85	100.00
FBR0702-385	I-70 MP 211 OVER FOREST SERVI	I-70 MP 211 OVER FOREST SERVI	02/23/21	40.00	208.28	208.28	208.28
FSAR100-304	SH2 & SH95 CCD SIGNALS & MEDI	SH2 & SH95 CCD SIGNALS & MEDI	03/18/21	20.00	125.00	170.00	275.00
WEIGHTED AVERAGE FOR THE FIRST QUARTER				265.00	141.56	123.19	134.36
STM0212-011	Intersection of Research Pkwy	Intersection of Research Pkwy	04/22/21	80.00	140.00	164.47	138.26
BR1602-139	US 160 MCCABE CREEK PAGOSA	US 160 MCCABE CREEK PAGOSA	05/13/21	40.00	150.00	123.65	136.64
IMR200-268	SH 9 at M.P 27.77	SH 9 at M.P 27.77	05/27/21	20.00	151.00	167.42	150.00
ER007A-034	PR SH7 FLOOD REPAIRS CP1	PR SH7 FLOOD REPAIRS CP1	06/23/21	750.00	249.87	249.87	249.87
C0703-452	CLEAR CREEK GREENWAY	CLEAR CREEK GREENWAY	06/24/21	90.00	125.00	158.84	200.00
WEIGHTED AVERAGE FOR THE SECOND QUARTER				980.00	223.34	189.60	229.52
NHPP0702-410	VAIL PASS AUX PHASE 1 CAP 1	VAIL PASS AUX PHASE 1 CAP 1	07/09/21	40.00	128.92	232.86	232.86
IM0252-495	I-25 RESURFACING	I-25 RESURFACING	08/04/21	150.00	191.64	191.64	191.64
FBR0252-493	I-25 & S ACADEMY BRIDGE REPL	I-25 & S ACADEMY BRIDGE REPL	08/04/21	50.00	191.72	191.72	191.72
C133A-048	SH 133 MP 21.7	SH 133 MP 21.7	08/05/21	10.00	180.00	145.65	112.95
STM067A-047	R2 - 2021 CRITICAL CULVERTS	R2 - 2021 CRITICAL CULVERTS	08/05/21	20.00	130.00	150.00	150.00
CC510-030	WB PPSL - CR 314 ROADWAY RECO	WB PPSL - CR 314 ROADWAY RECO	08/05/21	40.00	125.00	137.00	203.00
FBR092A-028	SH 92 over the Gunnison River	SH 92 over the Gunnison River	09/16/21	20.00	190.00	238.10	238.10
STR092A-032	SH 92 West of Austin from MP	SH 92 West of Austin from MP					
NHPPC040-064	CHARTER OAK RANCH ROAD IMPROV	CHARTER OAK RANCH ROAD IMPROV	09/27/21	50.00	190.51	190.51	190.51
WEIGHTED AVERAGE FOR THE THIRD QUARTER				380.00	174.25	175.43	195.22
C149A-028	SH 149 MP 21-42, 70-92 IN GUN	SH 149 MP 21-42, 70-92 IN GUN	10/07/21	20.00	150.00	120.00	120.00
NHPP0401-025	US40 SAND SPRINGS GULCH-CRAIG	US40 SAND SPRINGS GULCH-CRAIG	10/14/21	20.00	150.00	123.33	125.00
NHPP0703-465	I-70: FLOYD HILL TO CHIEF HOS	I-70: FLOYD HILL TO CHIEF HOS	11/18/21	60.00	120.00	167.95	150.00
C0703-473	I-70/32ND AVE BRIDGE REPLACEM	I-70/32ND AVE BRIDGE REPLACEM	12/16/21	40.00	154.40	146.24	126.05
STR139A-035	SH139 DOUGLAS PASS NORTH RURA	SH139 DOUGLAS PASS NORTH RURA	12/23/21	20.00	150.00	122.67	118.00
NHPP0063-062	US 6 & SH 141 MESA COUNTY RES	US 6 & SH 141 MESA COUNTY RES	12/23/21	20.00	180.00	113.50	102.00
NHPP0242-094	US 24 JOHNSON VILLAGE EAST DE	US 24 JOHNSON VILLAGE EAST DE	12/23/21	10.00	120.00	160.00	220.00
NHPP0131-057	REGION 3 SH 13 MP 11-16.5	REGION 3 SH 13 MP 11-16.5	12/23/21	80.00	103.00	112.17	128.73
WEIGHTED AVERAGE FOR THE FOURTH QUARTER				270.00	131.17	135.50	132.74
WEIGHTED AVERAGE FOR THE YEAR				1,895.00	188.93	163.18	195.55

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 203-01515 Backhoe (Landscaping) Hour =====							
FSA1151-040		SH-115 @ BROADWAY SIGNAL	12/02/21	32.00	180.00	119.00	132.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		32.00	180.00	119.00	132.00
		WEIGHTED AVERAGE FOR THE YEAR		32.00	180.00	119.00	132.00
===== 203-01548 Pump Day =====							
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	10.00	2056.13	913.87	913.87
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		10.00	2056.13	913.87	913.87
		WEIGHTED AVERAGE FOR THE YEAR		10.00	2056.13	913.87	913.87
===== 203-01550 Dozing Hour =====							
STR0241-066		US 24 LEADVILLE SOUTH RESURFA	02/11/21	80.00	185.00	149.70	150.00
FBR2854-143		US 285 MP 172.36, Detour - SH	02/18/21	20.00	174.99	171.25	115.00
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	40.00	173.25	173.25	173.25
FSA0141-030		SH 14B SAFETY TED'S PLACE WES	02/25/21	40.00	150.00	121.50	118.00
STA052A-050		CO 52 Resurf Prospect Valley	02/25/21	50.00	215.00	219.75	284.28
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	15.00	170.00	161.00	150.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		245.00	181.75	174.14	173.12
STR0242-075		US24 WILKERSON PASS SAFETY IM	04/01/21	20.00	150.00	161.09	135.45
STM0212-011		Intersection of Research Pkwy	04/22/21	80.00	150.00	187.81	171.67
C0853-120		US85/O STREET INTERSECTION IM	04/29/21	15.00	150.00	158.21	113.00
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	80.00	180.00	148.00	140.00
C0761-237		I-76 SLABS & DIAMOND GRIND WB	05/27/21	10.00	172.00	166.81	120.00
C0703-452		CLEAR CREEK GREENWAY	06/24/21	60.00	170.00	211.80	200.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		265.00	164.42	178.69	160.52
CC 0252-501		SKY RIDGE EMERG BRDG REPAIR	07/07/21	8.00	150.00	186.50	150.00
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	40.00	193.98	210.10	210.10

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 203-01550 Dozing Hour =====							
IM0252-495		I-25 RESURFACING	08/04/21	150.00	181.73	181.73	181.73
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	50.00	181.80	181.80	181.80
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	48.00	150.00	173.69	242.31
ER0702-419		ER I-70 GWC DEBRIS FLOWS 2021	08/24/21	280.00	180.00	172.50	135.00
FBR092A-028		SH 92 over the Gunnison River	09/16/21	20.00	200.00	225.35	225.35
STR092A-032		SH 92 West of Austin from MP					
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	50.00	180.59	180.59	180.59
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		646.00	179.47	177.21	168.61
STA052A-056		CO 52 PROSPECT VALLEY CULVERT	10/14/21	50.00	215.00	164.57	125.00
IM0252-490		I-25 CO SPGS RAMP METERING PH	11/04/21	20.00	200.00	228.45	190.00
C0911-007		SH-91 MP 10.52, 10.70	11/18/21	10.00	150.00	342.50	250.00
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	40.00	164.80	176.51	135.02
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	20.00	170.00	205.00	225.00
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	520.00	177.00	179.86	184.04
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		660.00	179.22	181.51	179.02
		WEIGHTED AVERAGE FOR THE YEAR		1,816.00	177.49	178.67	171.82
===== 203-01555 Dozing (Landscaping) Hour =====							
FBR092A-028		SH 92 over the Gunnison River	09/16/21	10.00	200.00	225.35	225.35
STR092A-032		SH 92 West of Austin from MP					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		10.00	200.00	225.35	225.35
		WEIGHTED AVERAGE FOR THE YEAR		10.00	200.00	225.35	225.35
===== 203-01565 Hydraulic Excavator Hour =====							
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	150.00	245.96	294.44	294.44
ER0702-419		ER I-70 GWC DEBRIS FLOWS 2021	08/24/21	560.00	150.00	205.00	230.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		710.00	170.27	215.56	243.61
ER0702-421		ER I-70 GWC 2021 COLORADO RIV	12/10/21	60.00	150.00	274.50	199.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		60.00	150.00	274.50	199.00
		WEIGHTED AVERAGE FOR THE YEAR		770.00	168.69	220.65	240.14

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 84

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 203-01580 Truck Hour =====							
STA0404-060		US 40 : GENESEE TO CR 93 RESU	02/18/21	40.00	92.00	131.84	135.88
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		40.00	92.00	131.84	135.88
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	40.00	128.40	158.36	158.36
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		40.00	128.40	158.36	158.36
NHPP0703-465		I-70: FLOYD HILL TO CHIEF HOS	11/18/21	40.00	115.00	111.14	110.00
NHPP0703-463		I-70 SILVERTHORNE TO EJMT PHA	12/16/21	120.00	150.00	132.50	150.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		160.00	141.25	125.38	140.00
		WEIGHTED AVERAGE FOR THE YEAR		240.00	130.90	129.41	142.37
===== 203-01582 Truck (Dump) Hour =====							
STR0241-066		US 24 LEADVILLE SOUTH RESURFA	02/11/21	80.00	120.00	121.38	150.00
STR0503-095		US50 TEXAS CREEK TO COALDALE	02/18/21	20.00	120.00	102.40	90.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		100.00	120.00	118.38	138.00
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	200.00	116.63	116.63	116.63
C0703-452		CLEAR CREEK GREENWAY	06/24/21	150.00	130.00	120.28	105.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		350.00	122.36	119.62	111.65
C133A-048		SH 133 MP 21.7	08/05/21	10.00	150.00	133.25	138.75
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	40.00	140.00	112.75	106.00
ER0702-419		ER I-70 GWC DEBRIS FLOWS 2021	08/24/21	1,120.00	120.00	162.50	175.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,170.00	120.94	158.86	172.33

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	203-01582	Truck (Dump)		Hour	=====		
C149A-028		SH 149 MP 21-42, 70-92 IN GUN	10/07/21	20.00	130.00	123.33	115.00
NHPP0401-025		US40 SAND SPRINGS GULCH-CRAIG	10/14/21	20.00	150.00	116.67	135.00
NHPP5502-081		US 550 OURAY TO COLOGNA	12/02/21	10.00	140.00	136.00	152.00
NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	20.00	200.00	130.91	134.00
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	40.00	169.20	124.48	112.26
STR139A-035		SH139 DOUGLAS PASS NORTH RURA	12/23/21	20.00	150.00	126.33	119.00
NHPP0063-062		US 6 & SH 141 MESA COUNTY RES	12/23/21	20.00	150.00	137.00	114.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		150.00	158.45	125.56	122.34
		WEIGHTED AVERAGE FOR THE YEAR		1,770.00	124.35	141.74	154.15
=====	203-01590	Front End Loader (Rubber)		Hour	=====		
STR0241-066		US 24 LEADVILLE SOUTH RESURFA	02/11/21	80.00	150.00	131.80	150.00
STR0503-095		US50 TEXAS CREEK TO COALDALE	02/18/21	30.00	150.00	146.00	160.00
FSAR100-304		SH2 & SH95 CCD SIGNALS & MEDI	03/18/21	20.00	125.00	188.25	375.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		130.00	146.15	143.62	186.92
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	300.00	167.08	167.08	167.08
C0703-452		CLEAR CREEK GREENWAY	06/24/21	90.00	150.00	169.56	130.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		390.00	163.14	168.67	158.52
C133A-048		SH 133 MP 21.7	08/05/21	10.00	150.00	138.19	154.57
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	40.00	151.00	142.00	133.00
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	40.00	125.00	142.62	180.23
ER0702-419		ER I-70 GWC DEBRIS FLOWS 2021	08/24/21	560.00	150.00	192.50	210.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		650.00	148.52	178.51	202.58
C149A-028		SH 149 MP 21-42, 70-92 IN GUN	10/07/21	20.00	135.00	151.67	130.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 86

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 203-01590		Front End Loader (Rubber)		Hour =====			
NHPP0703-465	I-70:	FLOYD HILL TO CHIEF HOS	11/18/21	60.00	150.00	149.42	150.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			80.00	146.25	149.98	145.00
	WEIGHTED AVERAGE FOR THE YEAR			1,250.00	152.69	168.19	183.52
===== 203-01594		Combination Loader		Hour =====			
BR071A-021	M-22-N BRIDGE REPLACEMENT SH		01/07/21	25.00	126.48	105.47	100.00
FBR0243-091	US24G at about MP 331.95 (or		01/14/21	40.00	250.00	128.05	111.04
C2911-003	R5 ADA, SALIDA		01/14/21	20.00	120.00	81.38	50.00
STR141A-050	SH 141, MP 60.63 AT NORTH END		02/04/21	40.00	95.00	136.30	78.50
C142A-004	SH 1242 Manassa Ped Improveme		02/11/21	10.00	120.00	90.00	10.00
MTF142A-005	Manassa Sidewalks MMOF						
NHPP1211-094	SH 121:WADSWORTH - I-70 TO 65		02/18/21	20.00	150.00	157.59	158.98
STA0404-060	US 40 : GENESEE TO CR 93 RESU		02/18/21	80.00	125.00	193.19	120.19
FSA0503-094	US 50 WEST CABLE RAIL NEAR PE		02/18/21	60.00	115.00	90.00	80.00
FBR2854-143	US 285 MP 172.36, Detour - SH		02/18/21	20.00	126.14	138.42	115.00
FSA0141-030	SH 14B SAFETY TED'S PLACE WES		02/25/21	40.00	120.00	92.25	72.00
NHPP070A-030	I-70B AMERICAN WAY TO MAIN ST		03/11/21	15.00	120.00	125.70	95.50
CR300-260	I-70/SH 6/SH 13, RIFLE TO NEW		03/18/21	10.00	150.00	70.00	10.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			380.00	134.43	129.54	93.39
STR0242-075	US24 WILKERSON PASS SAFETY IM		04/01/21	60.00	140.00	111.64	118.19
C5502-106	US 550 8TH STREET TO 14TH STR		04/15/21	20.00	230.00	227.50	227.50
STM0212-011	Intersection of Research Pkwy		04/22/21	80.00	100.00	125.17	96.16
NHPPR500-168	R5 US 550 MP 80.72, 80.75 PRI		04/29/21	30.00	145.00	132.66	63.97
IM025A-040	I25 EXIT 11 INTERCHANGE IMPRO		05/06/21	80.00	130.00	103.40	115.00
IMR200-268	SH 9 at M.P 27.77		05/27/21	10.00	135.00	203.33	110.00
ER007A-034	PR SH7 FLOOD REPAIRS CP1		06/23/21	140.00	155.24	155.24	155.24
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			420.00	140.08	123.44	126.87
IM0252-495	I-25 RESURFACING		08/04/21	150.00	107.98	107.98	107.98
FBR0252-493	I-25 & S ACADEMY BRIDGE REPL		08/04/21	50.00	108.06	108.06	108.06
STAM086-078	FY21 R2 SCR PUEBLO / LA JUNTA		08/05/21	30.00	135.00	225.00	250.00
STM067A-047	R2 - 2021 CRITICAL CULVERTS		08/05/21	10.00	120.00	125.00	125.00
C014A-002	CAMERON PEAK POST FIRE RESPON		08/19/21	10.00	120.00	120.00	125.00
NHPP0853-107	PECKHAM GRADE SEPARATED INTER		08/19/21	48.00	125.00	117.10	140.67

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 203-01594							
		Combination Loader		Hour			
BRR200-239		BPM SH 12, AND SH 194	09/09/21	30.00	150.00	80.00	80.00
FBR092A-028		SH 92 over the Gunnison River	09/16/21	30.00	200.00	266.90	266.90
STR092A-032		SH 92 West of Austin from MP					
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	50.00	106.98	106.98	106.98
WEIGHTED AVERAGE FOR THE THIRD QUARTER				408.00	122.30	128.24	132.62
=====							
NHPP5502-081		US 550 OURAY TO COLOGNA	12/02/21	20.00	150.00	142.00	154.00
NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	20.00	170.00	125.06	139.00
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	40.00	117.25	133.34	110.12
NHPP0703-463		I-70 SILVERTHORNE TO EJMT PHA	12/16/21	120.00	150.00	238.00	125.00
WEIGHTED AVERAGE FOR THE FOURTH QUARTER				200.00	145.45	178.22	126.32
WEIGHTED AVERAGE FOR THE YEAR				1,408.00	134.17	132.99	119.42
=====							
===== 203-01597							
		Potholing		Hour			
CR400-375		LIMON RESIDENCY ADA CURB RAMP	01/07/21	20.00	225.00	250.00	200.00
NHPP385A-018		US 24/385 BURLINGTON INTERSEC	01/07/21	30.00	300.00	283.40	250.00
NHPP0502-079		US 50 Sargents West Resurfaci	01/07/21	20.00	235.00	266.99	254.98
BR071A-021		M-22-N BRIDGE REPLACEMENT SH	01/07/21	10.00	263.82	256.13	135.00
NHPP0361-124		US 36: 28TH AVE. TO TABLE MES	01/14/21	40.00	200.00	217.61	290.36
STA0404-056		SH40:PEORIA TO SABLE	01/14/21	60.00	235.00	349.07	306.97
FBR0243-091		US24G at about MP 331.95 (or	01/14/21	20.00	235.00	279.70	161.00
C2911-003		R5 ADA, SALIDA	01/14/21	40.00	250.00	161.25	50.00
NHPP145A-076		SH145 DOLORES RICO US160 CORT	01/21/21	40.00	200.00	294.23	288.45
NHPP1601-080		US 160 IN DOWNTOWN CORTEZ, MC	01/21/21	10.00	300.00	291.59	255.00
STR141A-050		SH 141, MP 60.63 AT NORTH END	02/04/21	40.00	400.00	363.55	310.25
ITSITSB-001		ITS FIBER INSTALL ON S I-25	02/04/21	300.00	200.00	179.71	120.00
C142A-004		SH 1242 Manassa Ped Improve	02/11/21	20.00	250.00	168.75	50.00
MTF142A-005		Manassa Sidewalks MMOF					
STR0241-066		US 24 LEADVILLE SOUTH RESURFA	02/11/21	60.00	400.00	289.98	269.71
NHPP1211-094		SH 121:WADSWORTH - I-70 TO 65	02/18/21	100.00	210.00	333.25	308.37
STA0404-060		US 40 : GENESEE TO CR 93 RESU	02/18/21	100.00	240.00	291.57	271.77
STR0503-095		US50 TEXAS CREEK TO COALDALE	02/18/21	20.00	200.00	265.00	240.00
FSA0503-094		US 50 WEST CABLE RAIL NEAR PE	02/18/21	150.00	250.00	200.00	150.00
HPP0252-460		ELIZABETH RECONSTRUCTION	02/18/21	80.00	249.57	216.59	225.00
FSA0071-026		Canyon and Folsom Signal Upgr	02/18/21	40.00	250.00	316.67	200.00
FBR2854-143		US 285 MP 172.36, Detour - SH	02/18/21	20.00	254.85	279.26	250.00
NHPP0831-125		SH83:E-470 TO ARAPAHOE ROAD	02/18/21	20.00	200.00	285.52	271.36
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	20.00	353.10	353.10	353.10
FSA0141-030		SH 14B SAFETY TED'S PLACE WES	02/25/21	24.00	250.00	276.88	310.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 203-01597 Potholing Hour =====							
STA052A-050		CO 52 Resurf Prospect Valley	02/25/21	40.00	250.00	253.28	209.46
C0821-109		SH 82/133 GARFIELD COUNTY SIG	02/25/21	100.00	350.00	415.00	380.00
CR100-350		R1 ADA CURB RAMPS CMGC PKG 1	03/03/21	40.00	277.83	277.83	277.83
CR400-362		FY 21 SIGNAL POLE REPLACEMENT	03/04/21	40.00	250.00	282.67	236.00
C0343-044		US 34 CURB RAMPS AKRON TO WRA	03/04/21	20.00	250.00	241.95	187.78
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	130.00	300.00	347.75	325.00
STM115A-016		SH67 / SH115 INTERSECTION IMP	03/11/21	40.00	250.00	319.17	250.00
NHPP0501-070		US 50 MP 47.6 TO MP 64.5	03/18/21	30.00	350.00	300.00	250.00
STR0961-016		CO96 ORDWAY TO ARLINGTON RESU	03/18/21	10.00	200.00	261.50	205.00
FSAR100-304		SH2 & SH95 CCD SIGNALS & MEDI	03/18/21	200.00	270.00	264.00	250.00
NHPPR500-211		Chain Stations Throughout R5	03/18/21	80.00	250.00	212.96	112.50
CR300-260		I-70/SH 6/SH 13, RIFLE TO NEW	03/18/21	25.00	250.00	203.33	50.00
WEIGHTED AVERAGE FOR THE FIRST QUARTER				2,039.00	257.54	263.63	226.51
STR0242-075		US24 WILKERSON PASS SAFETY IM	04/01/21	40.00	270.00	272.75	173.74
FSA0703-478		I-70 MEXL VSL CONSTRUCTION	04/08/21	80.00	220.00	252.75	150.00
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	300.00	250.00	409.99	409.99
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	40.00	400.00	250.00	250.00
SHE2873-202		FEDERAL BLVD & US36 TRAFFIC S	04/15/21	40.00	240.00	321.67	285.00
SHE030A-037		AURORA SIGNALS 2019, CITY OF	04/15/21	160.00	240.00	172.75	18.00
STMM455-134		FORT COLLINS ADA RAMP IMPROVE	04/15/21	8.00	225.00	300.00	500.00
STM0212-011		Intersection of Research Pkwy	04/22/21	370.00	100.00	257.65	241.08
C0853-120		US85/O STREET INTERSECTION IM	04/29/21	20.00	240.00	261.43	200.00
NHPP0342-063		US 34 & SH 257 RAMPS SIGNALS	04/29/21	60.00	270.00	291.46	289.38
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	80.00	250.00	334.40	424.61
IMR200-268		SH 9 at M.P 27.77	05/27/21	20.00	240.00	372.21	275.00
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	100.00	490.48	490.48	490.48
C2873-205		LONGMONT AND BOULDER	06/24/21	100.00	250.00	264.00	264.00
C0703-452		CLEAR CREEK GREENWAY	06/24/21	50.00	275.00	333.60	230.00
CR100-355		R1 ADA CURB RAMPS CMGC PKG 2	06/25/21	80.00	277.83	277.83	277.83
WEIGHTED AVERAGE FOR THE SECOND QUARTER				1,548.00	233.87	274.48	277.41
FSA172A-020		SH 172 AT COUNTY ROAD 318	07/08/21	40.00	250.00	455.00	455.00
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	40.00	497.55	497.55	497.55
SHER300-261		R3 INT CONFLICT WARNING SYSTE	07/15/21	20.00	300.00	200.00	200.00
IM0252-495		I-25 RESURFACING	08/04/21	100.00	383.22	383.22	383.22
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	80.00	487.58	487.58	487.58
PAN0703-483		I-70 NOISE WALL REPLACEMENT	08/05/21	300.00	250.00	222.03	191.95
C133A-048		SH 133 MP 21.7	08/05/21	10.00	350.00	302.72	293.15
STAM086-078		FY21 R2 SCR PUEBLO / LA JUNTA	08/05/21	100.00	240.00	225.00	200.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	203-01597	Potholing		Hour =====			
SHE0703-462		I-70 @ SHERIDAN & HARLAN RAMP	08/05/21	60.00	220.00	285.00	320.00
STM067A-047		R2 - 2021 CRITICAL CULVERTS	08/05/21	10.00	200.00	310.00	310.00
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	40.00	247.00	275.75	223.00
SHE0701-251		I-70 CABLE BARRIER & GUARDRAI	08/19/21	80.00	350.00	215.00	100.00
C014A-002		CAMERON PEAK POST FIRE RESPON	08/19/21	10.00	300.00	222.50	225.00
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	100.00	250.00	253.17	277.57
ER0702-419		ER I-70 GWC DEBRIS FLOWS 2021	08/24/21	140.00	300.00	725.00	350.00
FBR092A-028		SH 92 over the Gunnison River	09/16/21	30.00	400.00	578.55	578.55
STR092A-032		SH 92 West of Austin from MP					
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	100.00	333.93	333.93	333.93
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,260.00	304.92	302.78	292.80
C149A-028		SH 149 MP 21-42, 70-92 IN GUN	10/07/21	80.00	300.00	325.00	305.00
NHPP0401-025		US40 SAND SPRINGS GULCH-CRAIG	10/14/21	120.00	350.00	311.67	350.00
STA052A-056		CO 52 PROSPECT VALLEY CULVERT	10/14/21	40.00	250.00	246.32	200.00
SHE0702-400		I-70 CABLE BARRIER & GUARDRAI	10/14/21	40.00	300.00	360.10	322.30
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	80.00	267.19	267.19	267.19
IM0252-490		I-25 CO SPGS RAMP METERING PH	11/04/21	100.00	250.00	295.37	200.00
NHPP0701-247		I-70 PARACHUTE TO RULISON	11/18/21	80.00	350.00	227.00	220.00
NHPP0703-465		I-70: FLOYD HILL TO CHIEF HOS	11/18/21	150.00	240.00	304.24	250.00
MTCE0501-075		US-50 DELTA SIGNAL UPGRADES	11/18/21	200.00	350.00	286.25	265.00
NHPP0253-284		I-25 SEGMENT 6 CP6 WITH PNR B	11/19/21	40.00	346.00	304.74	304.74
FBR0362-039		US36/US40 TIMBER BRIDGE CONST	11/19/21	80.00	309.60	309.60	309.60
BR0405-040		US36/US40 TIMBER BRIDGE CONST					
NHPP5502-081		US 550 OURAY TO COLOGNA	12/02/21	40.00	350.00	323.00	321.00
NHPP5502-108		US 50 MP 86 TO 91.7 US 550 MP	12/02/21	30.00	300.00	308.00	325.00
STA2872-019		US 287 PASSING LANE LAMAR TO	12/02/21	120.00	200.00	288.16	248.00
NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	120.00	500.00	351.62	436.00
ITSSW02-653		ITS CAMERA INSTALL R2 AND R4	12/02/21	200.00	250.00	166.25	10.00
FSA1151-040		SH-115 @ BROADWAY SIGNAL	12/02/21	42.00	175.00	230.00	250.00
NHPP1602-178		US 160 MONTE VISTA EAST RESUR	12/09/21	40.00	450.00	314.55	229.10
STR0961-017		SH 96 - M.P. 0.01 TO M.P. 26.	12/09/21	40.00	230.00	285.18	257.49
C R400-363		BOULDER POLYESTER OVERLAY	12/09/21	4.00	500.00	361.83	338.00
NHPP1211-096		SH 121 SIGNAL PACKAGE FY 2020	12/09/21	60.00	260.00	237.50	275.00
NHPP0703-463		I-70 SILVERTHORNE TO EJMT PHA	12/16/21	100.00	350.00	355.00	360.00
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	80.00	270.00	322.50	295.00
STR139A-035		SH139 DOUGLAS PASS NORTH RURA	12/23/21	100.00	400.00	290.00	300.00
STA0142-071		SH 14 PAWNEE PASS TO STERLING	12/23/21	10.00	250.00	250.00	250.00
NHPP0063-062		US 6 & SH 141 MESA COUNTY RES	12/23/21	20.00	250.00	312.50	325.00
NHPP0242-094		US 24 JOHNSON VILLAGE EAST DE	12/23/21	20.00	350.00	337.50	425.00
FSA2873-212		US 287 AND SWALLOW SIGNAL IMP	12/23/21	40.00	250.00	283.33	265.00
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	30.00	250.00	311.74	420.49
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2,106.00	306.14	279.96	265.21
		WEIGHTED AVERAGE FOR THE YEAR		6,953.00	275.58	276.01	261.58

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 90

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 203-01620 Sweeping Hour =====							
FSA0503-094		US 50 WEST CABLE RAIL NEAR PE	02/18/21	80.00	100.00	110.00	145.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		80.00	100.00	110.00	145.00
MPR200-271		FY22 R2 PAVEMENT MARKING(TAPE	06/10/21	100.00	122.00	108.33	50.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		100.00	122.00	108.33	50.00
F SAR200-272		FY22 R2 EPOXY PAVEMENT MARKIN	09/23/21	50.00	50.00	91.67	175.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		50.00	50.00	91.67	175.00
		WEIGHTED AVERAGE FOR THE YEAR		230.00	98.70	104.67	110.22
===== 203-01622 Sweeping (With Pickup Broom) Hour =====							
HPP0252-460		ELIZABETH RECONSTRUCTION	02/18/21	20.00	242.10	148.49	155.00
FBR2854-143		US 285 MP 172.36, Detour - SH	02/18/21	20.00	157.04	158.17	80.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		40.00	199.57	156.10	117.50
C0853-120		US85/O STREET INTERSECTION IM	04/29/21	40.00	150.00	154.45	225.00
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	20.00	200.00	901.68	196.61
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		60.00	166.67	351.09	215.54
ER0702-419		ER I-70 GWC DEBRIS FLOWS 2021	08/24/21	280.00	200.00	222.50	250.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		280.00	200.00	222.50	250.00
		WEIGHTED AVERAGE FOR THE YEAR		380.00	194.69	247.31	230.61
===== 203-02300 Rock Scaler Hour =====							
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	56.00	300.00	78.76	78.76
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		56.00	300.00	78.76	78.76
		WEIGHTED AVERAGE FOR THE YEAR		56.00	300.00	78.76	78.76

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	203-02330	Laborer		Hour	=====		
STR0505-049		US 50 MP 387 TO MP 397	01/07/21	15.00	51.56	67.90	65.00
BR071A-021		M-22-N BRIDGE REPLACEMENT SH	01/07/21	25.00	51.50	52.88	40.00
C2911-003		R5 ADA, SALIDA	01/14/21	20.00	50.00	41.94	35.00
NHPP145A-076		SH145 DOLORES RICO US160 CORT	01/21/21	40.00	75.00	61.40	58.80
NHPP1601-080		US 160 IN DOWNTOWN CORTEZ, MC	01/21/21	10.00	60.00	65.59	63.25
STR141A-050		SH 141, MP 60.63 AT NORTH END	02/04/21	40.00	35.00	56.35	33.75
C142A-004		SH 1242 Manassa Ped Improveme	02/11/21	10.00	50.00	43.75	20.00
MTF142A-005		Manassa Sidewalks MMOF					
STR0241-066		US 24 LEADVILLE SOUTH RESURFA	02/11/21	80.00	80.00	53.15	71.61
NHPP1211-094		SH 121:WADSWORTH - I-70 TO 65	02/18/21	20.00	50.00	69.50	90.73
STA0404-060		US 40 : GENESEE TO CR 93 RESU	02/18/21	40.00	50.00	58.17	38.26
STR0503-095		US50 TEXAS CREEK TO COALDALE	02/18/21	30.00	50.00	57.00	70.00
FBR2854-143		US 285 MP 172.36, Detour - SH	02/18/21	20.00	51.27	52.63	40.00
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	100.00	52.99	52.99	52.99
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	50.00	40.00	52.84	37.00
FSAR100-304		SH2 & SH95 CCD SIGNALS & MEDI	03/18/21	20.00	55.00	51.00	50.00
CR300-260		I-70/SH 6/SH 13, RIFLE TO NEW	03/18/21	10.00	50.00	34.00	20.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		530.00	55.44	54.22	51.95
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	40.00	60.00	65.00	65.00
STM0212-011		Intersection of Research Pkwy	04/22/21	120.00	50.00	52.21	43.00
NHPPR500-168		R5 US 550 MP 80.72, 80.75 PRI	04/29/21	20.00	55.00	60.87	63.24
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	40.00	60.00	59.82	48.31
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	990.00	62.52	62.52	62.52
C0703-452		CLEAR CREEK GREENWAY	06/24/21	150.00	50.00	58.00	50.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,360.00	59.78	58.19	59.08
CC 0252-501		SKY RIDGE EMERG BRDG REPAIR	07/07/21	30.00	60.00	60.50	60.00
IM0252-495		I-25 RESURFACING	08/04/21	150.00	54.64	54.64	54.64
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	50.00	49.98	49.98	49.98
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	80.00	60.00	67.75	51.00
ER0702-419		ER I-70 GWC DEBRIS FLOWS 2021	08/24/21	1,120.00	50.00	60.50	55.00
FBR092A-028		SH 92 over the Gunnison River	09/16/21	60.00	60.00	37.30	37.30
STR092A-032		SH 92 West of Austin from MP					
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	50.00	49.13	49.13	49.13
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,540.00	51.53	60.15	53.81
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	40.00	52.91	52.91	52.91

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 203-02330 Laborer Hour =====							
NHPP5502-081		US 550 OURAY TO COLOGNA	12/02/21	40.00	65.00	60.40	75.80
NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	40.00	60.00	44.80	52.00
NHPP1602-178		US 160 MONTE VISTA EAST RESUR	12/09/21	24.00	60.00	58.64	42.27
ER0702-421		ER I-70 GWC 2021 COLORADO RIV	12/10/21	1,120.00	50.00	56.20	66.40
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	60.00	52.40	59.53	61.65
NHPP0703-463		I-70 SILVERTHORNE TO EJMT PHA	12/16/21	120.00	60.00	71.88	50.00
STR139A-035		SH139 DOUGLAS PASS NORTH RURA	12/23/21	10.00	50.00	55.67	47.00
NHPP0063-062		US 6 & SH 141 MESA COUNTY RES	12/23/21	20.00	60.00	47.50	45.00
NHPP0242-094		US 24 JOHNSON VILLAGE EAST DE	12/23/21	10.00	55.00	49.00	45.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1,484.00	51.99	57.41	63.43
	WEIGHTED AVERAGE FOR THE YEAR			4,914.00	54.37	57.80	57.97
===== 206-00000 Str Excav Cubic Yard =====							
BR071A-021		M-22-N BRIDGE REPLACEMENT SH	01/07/21	310.00	35.84	38.08	25.00
FBR0243-091		US24G at about MP 331.95 (or	01/14/21	285.00	20.00	27.19	25.36
NHPP1601-080		US 160 IN DOWNTOWN CORTEZ, MC	01/21/21	10.00	100.00	64.70	50.00
NHPP0853-114		US 85: SOUTH OF PLATTEVILLE N	02/04/21	515.00	30.00	38.00	15.50
FBR2854-143		US 285 MP 172.36, Detour - SH	02/18/21	420.00	15.00	22.87	11.00
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	8,820.00	26.25	26.25	26.25
STA052A-050		CO 52 Resurf Prospect Valley	02/25/21	155.00	43.00	42.08	120.24
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	563.00	50.00	33.87	26.65
STM115A-016		SH67 / SH115 INTERSECTION IMP	03/11/21	611.00	20.00	21.17	7.00
STR0961-016		CO96 ORDWAY TO ARLINGTON RESU	03/18/21	4.00	120.00	686.10	680.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			11,693.00	27.25	28.42	25.68
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	95.00	50.00	99.26	99.26
STM0212-011		Intersection of Research Pkwy	04/22/21	1,777.00	24.00	14.22	5.03
C0853-120		US85/O STREET INTERSECTION IM	04/29/21	67.00	35.00	30.17	46.00
NHPPR500-168		R5 US 550 MP 80.72, 80.75 PRI	04/29/21	388.00	30.00	103.63	40.43
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	3,290.00	20.00	21.80	26.00
NHPPR100-252		REGION 1 WALL REPAIR	05/13/21	121.00	40.00	149.50	113.00
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	3,586.00	30.00	35.83	29.59
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	15,085.00	28.01	28.01	28.01
C0703-452		CLEAR CREEK GREENWAY	06/24/21	717.00	35.00	44.95	36.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			25,126.00	27.35	30.21	27.49
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	2,216.00	26.11	19.80	19.80

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 206-00000		Str Excav		Cubic Yard	=====	=====	=====
IM0252-495		I-25 RESURFACING	08/04/21	1,862.00	28.69	28.69	28.69
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	5,004.00	20.18	20.18	20.18
PAN0703-483		I-70 NOISE WALL REPLACEMENT	08/05/21	73.00	28.00	44.68	52.00
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	4,212.00	25.00	40.75	61.00
C014A-002		CAMERON PEAK POST FIRE RESPON	08/19/21	320.00	60.00	54.50	54.00
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	658.00	30.00	12.89	11.46
ER0702-419		ER I-70 GWC DEBRIS FLOWS 2021	08/24/21	821.00	30.00	70.00	40.00
FBR092A-028		SH 92 over the Gunnison River	09/16/21	180.00	80.00	28.80	28.80
STR092A-032		SH 92 West of Austin from MP					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		15,346.00	25.91	33.82	34.01
STA052A-056		CO 52 PROSPECT VALLEY CULVERT	10/14/21	1,767.00	30.00	22.09	15.00
C0911-007		SH-91 MP 10.52, 10.70	11/18/21	49.00	70.00	118.00	150.00
FBR0362-039		US36/US40 TIMBER BRIDGE CONST	11/19/21	1,870.00	25.90	25.90	25.90
BR0405-040		US36/US40 TIMBER BRIDGE CONST					
NHPP5502-081		US 550 OURAY TO COLOGNA	12/02/21	198.00	100.00	51.70	36.40
NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	34.00	50.00	140.21	250.00
C R400-363		BOULDER POLYESTER OVERLAY	12/09/21	182.00	50.00	121.33	94.00
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	2,208.00	32.00	33.95	22.96
NHPP0703-463		I-70 SILVERTHORNE TO EJMT PHA	12/16/21	120.00	40.00	88.10	79.20
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	125.00	40.00	31.00	45.00
STR139A-035		SH139 DOUGLAS PASS NORTH RURA	12/23/21	37.00	50.00	97.67	60.00
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	6,591.00	10.60	9.66	6.22
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		13,181.00	21.82	22.69	17.01
		WEIGHTED AVERAGE FOR THE YEAR		65,346.00	25.88	28.59	26.58
===== 206-00050		Str Bkfl (Spec)		Cubic Yard	=====	=====	=====
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	3,995.00	75.00	75.50	78.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3,995.00	75.00	75.50	78.00
NHPP0703-463		I-70 SILVERTHORNE TO EJMT PHA	12/16/21	56.00	200.00	616.50	554.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		56.00	200.00	616.50	554.00
		WEIGHTED AVERAGE FOR THE YEAR		4,051.00	76.73	79.27	84.58

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 94

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	206-00060	Str Bkfl (Spec) (Flow-Fill)		Cubic Yard	=====		
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	2,092.00	129.36	129.36	129.36
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2,092.00	129.36	129.36	129.36
		WEIGHTED AVERAGE FOR THE YEAR		2,092.00	129.36	129.36	129.36
=====	206-00065	Str Bkfl (Flow-Fill)		Cubic Yard	=====		
STR0505-049		US 50 MP 387 TO MP 397	01/07/21	42.20	301.34	214.18	260.00
NHPP0362-038		US 36D LAST CHANCE WEST	01/07/21	3.00	1000.00	583.39	487.35
NHPP1601-080		US 160 IN DOWNTOWN CORTEZ, MC	01/21/21	10.00	275.00	298.53	250.00
NHPP0853-114		US 85: SOUTH OF PLATTEVILLE N	02/04/21	198.00	225.00	170.00	165.00
STR0503-095		US50 TEXAS CREEK TO COALDALE	02/18/21	36.60	100.00	446.90	300.00
FBR2854-143		US 285 MP 172.36, Detour - SH	02/18/21	13.00	220.00	489.98	455.00
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	40.00	333.07	333.07	333.07
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	24.00	110.00	138.90	110.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		366.80	233.10	251.62	219.36
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	481.00	265.00	242.76	242.76
STM0212-011		Intersection of Research Pkwy	04/22/21	159.00	223.00	217.37	246.61
NHPPR500-168		R5 US 550 MP 80.72, 80.75 PRI	04/29/21	63.00	250.00	356.59	259.52
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	366.00	230.00	259.65	271.87
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	15,085.00	158.11	158.11	158.11
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		16,154.00	163.92	177.57	164.47
STAM086-078		FY21 R2 SCR PUEBLO / LA JUNTA	08/05/21	10.00	220.00	297.50	295.00
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	25.00	300.00	366.00	544.00
BRR200-239		BPM SH 12, AND SH 194	09/09/21	35.00	350.00	400.00	400.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		70.00	313.57	364.84	436.43
FBR0362-039		US36/US40 TIMBER BRIDGE CONST	11/19/21	200.00	111.73	111.73	111.73
BR0405-040		US36/US40 TIMBER BRIDGE CONST					

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 206-00065 Str Bkfl (Flow-Fill) Cubic Yard =====							
NHPP5502-081	US 550 OURAY TO COLOGNA		12/02/21	34.00	250.00	372.50	520.00
NHPP1211-096	SH 121 SIGNAL PACKAGE FY 2020		12/09/21	25.00	265.00	350.00	325.00
STA0142-071	SH 14 PAWNEE PASS TO STERLING		12/23/21	0.30	600.00	1800.00	1800.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			259.30	145.20	206.46	187.78
	WEIGHTED AVERAGE FOR THE YEAR			16,850.10	165.76	183.54	167.16
===== 206-00066 Str Bkfl (FF Ash) Cubic Yard =====							
NHPP0831-125	SH83:E-470 TO ARAPAHOE ROAD		02/18/21	60.00	300.00	378.77	335.39
STR0961-016	CO96 ORDWAY TO ARLINGTON RESU		03/18/21	10.00	200.00	689.46	685.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			70.00	285.71	399.49	385.33
C0253-286 I-25 & 58TH - ZIMMERMAN METAL 09/03/21							
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			36.00	400.00	303.68	300.00
	WEIGHTED AVERAGE FOR THE YEAR			106.00	324.53	380.94	356.35
===== 206-00100 Str Bkfl (CL 1) Cubic Yard =====							
BR071A-021	M-22-N BRIDGE REPLACEMENT SH		01/07/21	200.00	71.98	76.56	65.00
NHPPR400-370	US 287/SH 40 PASSING LANES		02/10/21	58.00	175.00	156.65	156.65
FBR2854-143	US 285 MP 172.36, Detour - SH		02/18/21	660.00	25.00	60.17	52.00
FBR0702-385	I-70 MP 211 OVER FOREST SERVI		02/23/21	1,668.00	79.64	79.64	79.64
NHPP070A-030	I-70B AMERICAN WAY TO MAIN ST		03/11/21	362.00	40.00	57.52	54.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2,948.00	63.90	64.97	70.83
NHPP006A-063 US-6, SH-119 TO SH-58 (GOLDEN 04/15/21							
STM0212-011	Intersection of Research Pkwy		04/22/21	13,471.00	38.00	31.94	30.66
NHPPR400-386	US287 US40 PASSING LANES CP-2		04/28/21	18.00	163.00	175.41	175.41
NHPPR500-168	R5 US 550 MP 80.72, 80.75 PRI		04/29/21	97.00	55.00	248.46	146.74
IM025A-040	I25 EXIT 11 INTERCHANGE IMPRO		05/06/21	12,360.00	30.00	49.80	43.00
NHPPR100-252	REGION 1 WALL REPAIR		05/13/21	50.00	100.00	211.50	286.00
BRI602-139	US 160 MCCABE CREEK PAGOSA		05/13/21	2,277.00	60.00	83.30	93.58

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 206-00100 Str Bkfl (CL 1) Cubic Yard =====							
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	122.00	79.80	85.39	85.39
C0703-452		CLEAR CREEK GREENWAY	06/24/21	680.00	55.00	42.23	33.00
WEIGHTED AVERAGE FOR THE SECOND QUARTER				29,145.00	37.17	42.92	42.34
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	10.00	494.12	92.60	92.60
IM0252-495		I-25 RESURFACING	08/04/21	530.00	59.17	59.17	59.17
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	7,382.00	35.13	35.13	35.13
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	357.00	50.00	47.75	34.00
C014A-002		CAMERON PEAK POST FIRE RESPON	08/19/21	106.00	40.00	132.50	135.00
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	14,998.00	35.00	31.21	21.05
ER0702-419		ER I-70 GWC DEBRIS FLOWS 2021	08/24/21	309.00	70.00	155.00	125.00
BRR200-239		BPM SH 12, AND SH 194	09/09/21	200.00	75.00	50.00	50.00
FBR092A-028		SH 92 over the Gunnison River	09/16/21	500.00	100.00	82.40	82.40
STR092A-032		SH 92 West of Austin from MP					
WEIGHTED AVERAGE FOR THE THIRD QUARTER				24,392.00	38.10	33.14	29.67
STA052A-056		CO 52 PROSPECT VALLEY CULVERT	10/14/21	269.00	40.00	92.37	80.00
C0911-007		SH-91 MP 10.52, 10.70	11/18/21	7.00	300.00	310.25	270.00
FBR0362-039		US36/US40 TIMBER BRIDGE CONST	11/19/21	1,730.00	91.18	91.18	91.18
BR0405-040		US36/US40 TIMBER BRIDGE CONST					
C R400-363		BOULDER POLYESTER OVERLAY	12/09/21	7.00	100.00	193.00	180.00
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	1,354.00	65.00	61.87	84.46
STR139A-035		SH139 DOUGLAS PASS NORTH RURA	12/23/21	37.00	100.00	99.00	86.00
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	454.00	55.00	57.01	46.29
WEIGHTED AVERAGE FOR THE FOURTH QUARTER				3,858.00	74.65	69.86	83.20
WEIGHTED AVERAGE FOR THE YEAR				60,343.00	41.25	41.70	41.22
===== 206-00200 Str Bkfl (CL 2) Cubic Yard =====							
BR071A-021		M-22-N BRIDGE REPLACEMENT SH	01/07/21	60.00	45.42	55.78	40.00
FBR0243-091		US24G at about MP 331.95 (or	01/14/21	523.00	25.00	37.48	19.06
FBR2854-143		US 285 MP 172.36, Detour - SH	02/18/21	160.00	50.00	39.49	16.00
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	542.00	13.08	13.08	13.08
WEIGHTED AVERAGE FOR THE FIRST QUARTER				1,285.00	24.04	37.39	17.13
STM0212-011		Intersection of Research Pkwy	04/22/21	635.00	47.09	18.94	28.89
WEIGHTED AVERAGE FOR THE SECOND QUARTER				635.00	47.09	18.94	28.89

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 206-00200		Str Bkfl (CL 2)		Cubic Yard	=====		
IM0252-495		I-25 RESURFACING	08/04/21	1,874.00	17.61	17.61	17.61
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	328.00	33.23	33.23	33.23
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	383.00	40.00	23.28	24.39
ER0702-419		ER I-70 GWC DEBRIS FLOWS 2021	08/24/21	517.00	40.00	60.00	25.00
BRR200-239		BPM SH 12, AND SH 194	09/09/21	50.00	35.00	350.00	350.00
FBR092A-028		SH 92 over the Gunnison River	09/16/21	60.00	50.00	69.35	69.35
STR092A-032		SH 92 West of Austin from MP					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3,212.00	26.35	32.09	27.34
FBR0362-039		US36/US40 TIMBER BRIDGE CONST	11/19/21	245.00	24.48	24.48	24.48
BR0405-040		US36/US40 TIMBER BRIDGE CONST					
NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	4.00	60.00	452.78	789.00
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	101.00	25.00	52.23	65.40
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	1,105.00	26.00	30.66	37.69
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,455.00	25.77	34.24	39.45
		WEIGHTED AVERAGE FOR THE YEAR		6,587.00	27.77	32.14	28.18
===== 206-00360		Mechanical Reinforcement of Soil		Cubic Yard	=====		
BR071A-021		M-22-N BRIDGE REPLACEMENT SH	01/07/21	120.00	35.69	53.68	66.00
FBR2854-143		US 285 MP 172.36, Detour - SH	02/18/21	660.00	30.00	18.51	12.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		780.00	30.88	22.62	20.31
STM0212-011		Intersection of Research Pkwy	04/22/21	13,471.00	20.00	10.62	3.55
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	7,745.00	16.00	16.40	20.00
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	1,209.00	45.00	32.00	20.04
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		22,425.00	19.97	13.16	10.12
IM0252-495		I-25 RESURFACING	08/04/21	504.00	28.40	28.40	28.40

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 206-00360 Mechanical Reinforcement of Soil Cubic Yard =====							
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	4,587.00	14.07	14.07	14.07
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	2,541.00	35.00	22.50	15.00
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	9,470.00	17.00	20.73	23.09
FBR092A-028		SH 92 over the Gunnison River	09/16/21	500.00	35.00	28.10	28.10
STR092A-032		SH 92 West of Austin from MP					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		17,602.00	19.67	20.66	19.87
===== 206-00360 Mechanical Reinforcement of Soil Cubic Yard =====							
FBR0362-039		US36/US40 TIMBER BRIDGE CONST	11/19/21	1,660.00	23.74	23.73	23.73
BR0405-040		US36/US40 TIMBER BRIDGE CONST					
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	1,354.00	22.00	23.08	10.23
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	4,613.00	23.00	31.42	43.60
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		7,627.00	22.98	28.01	33.35
		WEIGHTED AVERAGE FOR THE YEAR		48,434.00	20.51	17.15	17.48
===== 206-00510 Filter Matl (CL A) Cubic Yard =====							
NHPP385A-018		US 24/385 BURLINGTON INTERSEC	01/07/21	5.00	100.00	260.60	250.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		5.00	100.00	260.60	250.00
NHPP3852-019		385D PHILLIPS/YUMA COUNTY LIN	04/15/21	10.00	75.00	87.36	65.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		10.00	75.00	87.36	65.00
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	36.00	75.00	115.21	102.64
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		36.00	75.00	115.21	102.64
		WEIGHTED AVERAGE FOR THE YEAR		51.00	77.45	127.00	109.71
===== 206-00520 Filter Matl (CL B) Cubic Yard =====							
BR071A-021		M-22-N BRIDGE REPLACEMENT SH	01/07/21	43.00	72.90	117.18	100.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		43.00	72.90	117.18	100.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 99

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	206-00520	Filter Matl (CL B)		Cubic Yard	=====		
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	39.00	225.49	225.49	225.49
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		39.00	225.49	225.49	225.49
		WEIGHTED AVERAGE FOR THE YEAR		82.00	145.47	128.20	159.68
=====	206-01000	Bed Course Matl		Cubic Yard	=====		
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	8.00	60.00	111.75	87.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		8.00	60.00	111.75	87.00
		WEIGHTED AVERAGE FOR THE YEAR		8.00	60.00	111.75	87.00
=====	206-01010	Bed Course Matl		Ton	=====		
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	400.00	78.68	55.29	55.29
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		400.00	78.68	55.29	55.29
		WEIGHTED AVERAGE FOR THE YEAR		400.00	78.68	55.29	55.29
=====	206-01750	Shoring		LUMP SUM	=====		
NHPP3852-019		385D PHILLIPS/YUMA COUNTY LIN	04/15/21	1.00	15000.00	4895.88	3000.00
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	1.00	10000.00	95109.23	71764.72
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	12500.00	69333.99	37382.36
		WEIGHTED AVERAGE FOR THE YEAR		2.00	12500.00	69333.99	37382.36
=====	206-01781	Shoring (A 1)		LUMP SUM	=====		
FBR0243-091		US24G at about MP 331.95 (or	01/14/21	1.00	20000.00	26846.09	25859.64
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	1.00	65860.73	65860.73	65860.73
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	42930.37	29632.85	45860.19

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID				
===== 206-01781				Shoring (A 1)				LUMP SUM =====			
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	1.00	10000.00	19420.81	19420.81				
NHPPR500-168		R5 US 550 MP 80.72, 80.75 PRI	04/29/21	1.00	30000.00	35943.43	15589.60				
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	1.00	25000.00	35200.00	1000.00				
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	1.00	30000.00	114062.86	113627.47				
WEIGHTED AVERAGE FOR THE SECOND QUARTER				4.00	23750.00	57729.16	37409.47				
IM0252-495		I-25 RESURFACING	08/04/21	1.00	9227.62	9227.62	9227.62				
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	1.00	26791.27	26791.27	26791.27				
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	1.00	20000.00	78602.00	113965.73				
ER0702-419		ER I-70 GWC DEBRIS FLOWS 2021	08/24/21	1.00	200000.00	102500.00	100000.00				
WEIGHTED AVERAGE FOR THE THIRD QUARTER				4.00	64004.72	71263.09	62496.16				
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	1.00	5000.00	20929.59	8044.72				
WEIGHTED AVERAGE FOR THE FOURTH QUARTER				1.00	5000.00	20929.59	8044.72				
WEIGHTED AVERAGE FOR THE YEAR				11.00	40170.87	47541.79	45398.87				
===== 206-01782				Shoring (A 2)				LUMP SUM =====			
FBR0243-091		US24G at about MP 331.95 (or	01/14/21	1.00	10000.00	28028.58	39803.94				
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	1.00	42195.89	42195.89	42195.89				
WEIGHTED AVERAGE FOR THE FIRST QUARTER				2.00	26097.95	29040.53	40999.92				
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	1.00	10000.00	19420.81	19420.81				
NHPPR500-168		R5 US 550 MP 80.72, 80.75 PRI	04/29/21	1.00	30000.00	14401.77	15589.60				
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	1.00	25000.00	37600.00	1000.00				
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	1.00	15000.00	68722.39	65784.33				
WEIGHTED AVERAGE FOR THE SECOND QUARTER				4.00	20000.00	37496.67	25448.69				

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 101

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 206-01782		Shoring (A 2)		LUMP SUM	=====		
IM0252-495		I-25 RESURFACING	08/04/21	1.00	13344.67	13344.67	13344.67
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	1.00	26791.27	26791.27	26791.27
ER0702-419		ER I-70 GWC DEBRIS FLOWS 2021	08/24/21	1.00	25000.00	49000.00	35000.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3.00	21711.98	34533.99	25045.31
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	1.00	5000.00	20969.81	8286.07
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	5000.00	20969.81	8286.07
		WEIGHTED AVERAGE FOR THE YEAR		10.00	20233.18	31901.60	26721.66
===== 206-01783		Shoring (A 3)		LUMP SUM	=====		
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	1.00	17152.51	17152.51	17152.51
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	17152.51	17152.51	17152.51
NHPPR500-168		R5 US 550 MP 80.72, 80.75 PRI	04/29/21	1.00	30000.00	35943.43	15589.60
BRI602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	1.00	50000.00	77935.84	7176.47
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	40000.00	55030.89	11383.04
IM0252-495		I-25 RESURFACING	08/04/21	1.00	13344.67	13344.67	13344.67
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	1.00	26791.27	26791.27	26791.27
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	20067.97	20067.97	20067.97
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	1.00	6000.00	23424.39	6033.54
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	1.00	29000.00	21121.69	1000.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	17500.00	22656.82	3516.77
		WEIGHTED AVERAGE FOR THE YEAR		7.00	24612.64	37675.64	12441.15

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 102

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 206-01784 Shoring (A 4) LUMP SUM =====							
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	1.00	50493.74	50493.74	50493.74
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	50493.74	50493.74	50493.74
NHPPR500-168		R5 US 550 MP 80.72, 80.75 PRI	04/29/21	1.00	30000.00	14401.77	15589.60
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	30000.00	14401.77	15589.60
IM0252-495		I-25 RESURFACING	08/04/21	1.00	9227.62	9227.62	9227.62
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	1.00	26791.27	26791.27	26791.27
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	18009.45	18009.45	18009.45
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	1.00	6000.00	23924.39	6033.54
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	1.00	21000.00	19175.59	1000.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	13500.00	22341.46	3516.77
		WEIGHTED AVERAGE FOR THE YEAR		6.00	23918.77	20777.57	18189.30
===== 206-01785 Shoring (A 5) LUMP SUM =====							
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	1.00	18378.14	18378.14	18378.14
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	18378.14	18378.14	18378.14
IM0252-495		I-25 RESURFACING	08/04/21	1.00	9227.62	9227.62	9227.62
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	9227.62	9227.62	9227.62
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	1.00	6500.00	9382.05	3123.81

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 206-01785		Shoring (A 5)		LUMP SUM	=====	=====	=====
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	1.00	45000.00	32019.82	1000.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			2.00	25750.00	16927.98	2061.91
	WEIGHTED AVERAGE FOR THE YEAR			4.00	19776.44	16359.78	7932.39
===== 206-01786		Shoring (A 6)		LUMP SUM	=====	=====	=====
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	1.00	329371.05	329371.05	329371.05
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	329371.05	329371.05	329371.05
IM0252-495		I-25 RESURFACING	08/04/21	1.00	14414.67	14414.67	14414.67
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	14414.67	14414.67	14414.67
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	1.00	6500.00	9382.05	3123.81
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	6500.00	9382.05	3123.81
	WEIGHTED AVERAGE FOR THE YEAR			3.00	116761.91	50009.75	115636.51
===== 206-01787		Shoring (A 7)		LUMP SUM	=====	=====	=====
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	1.00	236781.55	236781.55	236781.55
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	236781.55	236781.55	236781.55
IM0252-495		I-25 RESURFACING	08/04/21	1.00	14414.67	14414.67	14414.67
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	14414.67	14414.67	14414.67
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	1.00	6500.00	18794.33	3123.81
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	6500.00	18794.33	3123.81
	WEIGHTED AVERAGE FOR THE YEAR			3.00	85898.74	45495.27	84773.34

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 104

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 206-01788 Shoring (A 8) LUMP SUM =====							
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	1.00	41099.90	41099.90	41099.90
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	41099.90	41099.90	41099.90
IM0252-495		I-25 RESURFACING	08/04/21	1.00	9227.62	9227.62	9227.62
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	9227.62	9227.62	9227.62
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	1.00	6500.00	18794.33	3123.81
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	6500.00	18794.33	3123.81
		WEIGHTED AVERAGE FOR THE YEAR		3.00	18942.51	20386.69	17817.11
===== 206-01789 Shoring (A 9) LUMP SUM =====							
IM0252-495		I-25 RESURFACING	08/04/21	1.00	7572.98	7572.98	7572.98
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	7572.98	7572.98	7572.98
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	1.00	2000.00	5529.78	4745.94
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	2000.00	5529.78	4745.94
		WEIGHTED AVERAGE FOR THE YEAR		2.00	4786.49	5821.66	6159.46
===== 206-01790 Shoring (A 10) LUMP SUM =====							
IM0252-495		I-25 RESURFACING	08/04/21	1.00	7572.98	7572.98	7572.98
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	7572.98	7572.98	7572.98
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	1.00	1000.00	5496.44	4745.94
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	1000.00	5496.44	4745.94
		WEIGHTED AVERAGE FOR THE YEAR		2.00	4286.49	5793.09	6159.46

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 206-01791		Shoring (A 11)		LUMP SUM	=====		
IM0252-495		I-25 RESURFACING	08/04/21	1.00	7572.98	7572.98	7572.98
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	7572.98	7572.98	7572.98
		WEIGHTED AVERAGE FOR THE YEAR		1.00	7572.98	7572.98	7572.98
===== 206-01792		Shoring (A 12)		LUMP SUM	=====		
IM0252-495		I-25 RESURFACING	08/04/21	1.00	7572.98	7572.98	7572.98
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	7572.98	7572.98	7572.98
		WEIGHTED AVERAGE FOR THE YEAR		1.00	7572.98	7572.98	7572.98
===== 207-00205		Topsoil		Cubic Yard	=====		
BR071A-021		M-22-N BRIDGE REPLACEMENT SH	01/07/21	60.00	48.97	55.65	32.00
NHPP0361-124		US 36: 28TH AVE. TO TABLE MES	01/14/21	180.00	20.00	97.34	100.20
NHPPR400-370		US 287/SH 40 PASSING LANES	02/10/21	4,738.00	10.00	11.11	11.11
FSA0503-094		US 50 WEST CABLE RAIL NEAR PE	02/18/21	4,007.00	20.00	10.00	10.00
NHPP0831-125		SH83:E-470 TO ARAPAHOE ROAD	02/18/21	0.10	100.00	8079.17	1927.21
STM115A-016		SH67 / SH115 INTERSECTION IMP	03/11/21	216.00	30.00	29.17	10.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		9,201.10	15.28	17.91	12.50
STR0242-075		US24 WILKERSON PASS SAFETY IM	04/01/21	3,818.00	22.00	15.52	13.60
STM0212-011		Intersection of Research Pkwy	04/22/21	13,270.00	15.00	12.14	17.96
NHPPR400-386		US287 US40 PASSING LANES CP-2	04/28/21	5,544.00	10.00	11.28	11.28
C0853-120		US85/O STREET INTERSECTION IM	04/29/21	4,824.00	11.00	5.78	4.00
NHPP0342-063		US 34 & SH 257 RAMPS SIGNALS	04/29/21	726.00	50.00	48.74	44.23
C0761-237		I-76 SLABS & DIAMOND GRIND WB	05/27/21	430.00	10.00	11.62	7.99
IMR200-268		SH 9 at M.P 27.77	05/27/21	162.00	12.00	62.05	28.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		28,774.00	15.09	11.80	14.32
CC 0252-501		SKY RIDGE EMERG BRDG REPAIR	07/07/21	247.00	20.00	29.75	20.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 106

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 207-00205 Topsoil Cubic Yard =====							
IM0252-495		I-25 RESURFACING	08/04/21	41,731.00	12.94	12.94	12.94
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	1,366.00	17.64	17.64	17.64
SHE0703-462		I-70 @ SHERIDAN & HARLAN RAMP	08/05/21	16.00	54.00	71.50	45.00
STM067A-047		R2 - 2021 CRITICAL CULVERTS	08/05/21	675.00	25.00	30.00	30.00
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	9,471.00	5.82	5.82	5.82
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		53,506.00	12.00	12.37	12.06
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	2,101.00	12.79	12.79	12.79
NHPP0253-284		I-25 SEGMENT 6 CP6 WITH PNR B	11/19/21	1,540.00	21.14	18.99	18.99
STR0961-017		SH 96 - M.P. 0.01 TO M.P. 26.	12/09/21	3,293.00	15.00	64.38	67.60
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		6,934.00	15.69	51.20	40.20
		WEIGHTED AVERAGE FOR THE YEAR		98,415.10	13.47	14.54	14.74
===== 207-00210 Stockpile Topsoil Cubic Yard =====							
NHPPR400-370		US 287/SH 40 PASSING LANES	02/10/21	4,738.00	10.00	8.35	8.35
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4,738.00	10.00	8.35	8.35
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	1,882.00	10.00	17.26	17.26
NHPPR400-386		US287 US40 PASSING LANES CP-2	04/28/21	5,544.00	8.00	8.61	8.61
C0853-120		US85/O STREET INTERSECTION IM	04/29/21	4,824.00	7.00	4.71	3.01
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	444.00	15.00	16.82	7.24
C0761-237		I-76 SLABS & DIAMOND GRIND WB	05/27/21	430.00	10.00	8.14	4.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		13,124.00	8.22	6.49	7.59
SHE0703-462		I-70 @ SHERIDAN & HARLAN RAMP	08/05/21	16.00	12.00	85.00	112.00
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	9,471.00	3.11	3.11	3.11
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		9,487.00	3.12	3.39	3.29
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	2,946.00	6.68	6.68	6.68

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 107

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	207-00210	Stockpile Topsoil		Cubic Yard	=====	=====	=====
NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	540.00	7.00	37.99	63.00
C R400-363		BOULDER POLYESTER OVERLAY	12/09/21	5.00	25.00	149.67	119.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3,491.00	6.76	15.58	15.55
		WEIGHTED AVERAGE FOR THE YEAR		30,840.00	6.76	6.74	7.29
=====	207-00700	Topsoil (Onsite)		Cubic Yard	=====	=====	=====
STR0505-049		US 50 MP 387 TO MP 397	01/07/21	521.00	3.18	28.92	40.00
FBR0243-091		US24G at about MP 331.95 (or	01/14/21	1,225.00	15.00	13.90	8.92
NHPP145A-076		SH145 DOLORES RICO US160 CORT	01/21/21	315.00	30.00	69.94	64.87
NHPP1601-080		US 160 IN DOWNTOWN CORTEZ, MC	01/21/21	1.00	200.00	110.98	60.00
NHPP0853-114		US 85: SOUTH OF PLATTEVILLE N	02/04/21	162.00	30.00	24.55	14.65
STR0241-066		US 24 LEADVILLE SOUTH RESURFA	02/11/21	2,500.00	50.00	13.74	15.01
FBR2854-143		US 285 MP 172.36, Detour - SH	02/18/21	1,427.00	4.87	16.88	5.50
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	1,016.00	28.21	28.21	28.21
FSA0141-030		SH 14B SAFETY TED'S PLACE WES	02/25/21	1,110.00	30.00	28.22	24.00
STA052A-050		CO 52 Resurf Prospect Valley	02/25/21	4,356.00	20.00	12.02	7.90
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	1,178.00	30.00	31.22	52.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		13,811.00	25.41	16.44	18.17
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	1,882.00	15.00	34.53	34.53
NHPP3852-019		385D PHILLIPS/YUMA COUNTY LIN	04/15/21	13,212.00	20.00	5.69	2.50
NHPPR500-168		R5 US 550 MP 80.72, 80.75 PRI	04/29/21	20.00	20.00	128.12	170.11
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	3,040.00	30.00	22.74	20.00
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	92.00	30.00	24.20	25.46
C0703-452		CLEAR CREEK GREENWAY	06/24/21	444.00	30.00	36.17	36.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		18,690.00	21.41	14.63	9.66
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	2,170.00	21.39	29.83	29.83
PAN0703-483		I-70 NOISE WALL REPLACEMENT	08/05/21	4,195.00	20.00	20.06	19.54
C133A-048		SH 133 MP 21.7	08/05/21	1,600.00	20.00	24.96	22.89
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	825.00	20.00	33.25	46.00
C014A-002		CAMERON PEAK POST FIRE RESPON	08/19/21	380.00	30.00	27.50	35.00
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	37,107.00	20.00	8.95	4.80
FBR092A-028		SH 92 over the Gunnison River	09/16/21	2,122.00	30.00	14.40	14.40
STR092A-032		SH 92 West of Austin from MP					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		48,399.00	20.58	10.59	9.16

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	207-00700	Topsoil (Onsite)		Cubic Yard	=====		
STA052A-056		CO 52 PROSPECT VALLEY CULVERT	10/14/21	3,227.00	20.00	11.73	6.50
IM0252-490		I-25 CO SPGS RAMP METERING PH	11/04/21	3,630.00	15.00	12.94	5.00
NHPP0701-247		I-70 PARACHUTE TO RULISON	11/18/21	350.00	15.00	80.90	81.80
FBR0362-039		US36/US40 TIMBER BRIDGE CONST	11/19/21	6,706.00	32.64	32.64	32.64
BR0405-040		US36/US40 TIMBER BRIDGE CONST					
NHPP5502-081		US 550 OURAY TO COLOGNA	12/02/21	2,252.00	25.00	18.30	28.60
STA2872-019		US 287 PASSING LANE LAMAR TO	12/02/21	12,935.00	5.00	8.04	8.35
FSAL1151-040		SH-115 @ BROADWAY SIGNAL	12/02/21	26.00	50.00	84.00	90.00
STR1604-014		SH160 OVERLAY SPRINGFIELD EAS	12/09/21	325.00	30.00	23.80	36.54
C R400-363		BOULDER POLYESTER OVERLAY	12/09/21	5.00	50.00	169.67	179.00
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	215.00	65.00	46.05	55.68
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	1,638.00	20.00	14.50	22.00
STA0142-071		SH 14 PAWNEE PASS TO STERLING	12/23/21	81.00	20.00	26.00	26.00
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	41,000.00	6.50	5.00	2.01
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		72,390.00	10.92	8.70	8.38
		WEIGHTED AVERAGE FOR THE YEAR		153,290.00	16.55	11.00	9.66
=====	207-00702	Topsoil (Offsite)		Cubic Yard	=====		
NHPP385A-018		US 24/385 BURLINGTON INTERSEC	01/07/21	16.00	50.00	109.20	100.00
CR400-362		FY 21 SIGNAL POLE REPLACEMENT	03/04/21	22.00	75.00	131.33	305.00
C0343-044		US 34 CURB RAMPS AKRON TO WRA	03/04/21	76.00	75.00	85.32	86.28
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		114.00	71.49	96.31	130.41
STMM455-134		FORT COLLINS ADA RAMP IMPROVE	04/15/21	20.00	75.00	95.80	134.00
NHPPR500-168		R5 US 550 MP 80.72, 80.75 PRI	04/29/21	77.00	125.00	140.54	103.23
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	352.00	30.00	69.87	49.19
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		449.00	48.30	85.04	62.24
BRR200-239		BPM SH 12, AND SH 194	09/09/21	50.00	50.00	200.00	200.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		50.00	50.00	200.00	200.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 109

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 207-00702		Topsoil (Offsite)		Cubic Yard	=====		
FSA1151-040		SH-115 @ BROADWAY SIGNAL	12/02/21	26.00	120.00	110.67	144.00
STR0961-017		SH 96 - M.P. 0.01 TO M.P. 26.	12/09/21	262.00	15.00	105.62	153.97
NHPP1211-096		SH 121 SIGNAL PACKAGE FY 2020	12/09/21	10.00	100.00	142.50	150.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		298.00	27.01	106.90	152.97
		WEIGHTED AVERAGE FOR THE YEAR		911.00	44.33	93.18	108.01
===== 207-00703		Topsoil (Wetlnd)		Cubic Yard	=====		
FBR0243-091		US24G at about MP 331.95 (or	01/14/21	175.00	30.00	24.89	21.92
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		175.00	30.00	24.89	21.92
NHPPR500-168		R5 US 550 MP 80.72, 80.75 PRI	04/29/21	18.00	50.00	172.52	276.39
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	370.00	30.00	43.41	35.29
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		388.00	30.93	50.53	46.48
BRR200-239		BPM SH 12, AND SH 194	09/09/21	7.00	25.00	600.00	600.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		7.00	25.00	600.00	600.00
STA052A-056		CO 52 PROSPECT VALLEY CULVERT	10/14/21	404.00	20.00	33.36	18.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		404.00	20.00	33.36	18.00
		WEIGHTED AVERAGE FOR THE YEAR		974.00	26.19	36.11	34.23
===== 207-00704		Sub Soil Prep		Sq Yard	=====		
STR0505-049		US 50 MP 387 TO MP 397	01/07/21	3,257.00	0.38	6.74	11.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	207-00704	Sub Soil Prep		Sq Yard	=====	=====	=====
FBR0243-091		US24G at about MP 331.95 (or	01/14/21	7,500.00	1.00	2.42	1.85
NHPP0853-114		US 85: SOUTH OF PLATTEVILLE N	02/04/21	970.00	3.00	3.12	5.40
STA052A-050		CO 52 Resurf Prospect Valley	02/25/21	26,136.00	1.30	1.67	2.21
	WEIGHTED AVERAGE FOR THE FIRST	QUARTER		37,863.00	1.20	2.09	2.98
PAN0703-483		I-70 NOISE WALL REPLACEMENT	08/05/21	25,168.00	1.00	1.99	1.24
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	222,640.00	1.00	0.67	0.39
	WEIGHTED AVERAGE FOR THE THIRD	QUARTER		247,808.00	1.00	0.76	0.48
STA052A-056		CO 52 PROSPECT VALLEY CULVERT	10/14/21	21,780.00	1.30	1.70	0.50
FBR0362-039		US36/US40 TIMBER BRIDGE CONST	11/19/21	38,769.00	1.43	1.41	1.41
BR0405-040		US36/US40 TIMBER BRIDGE CONST					
STA2872-019		US 287 PASSING LANE LAMAR TO	12/02/21	113,740.00	1.00	1.83	0.25
STR0961-017		SH 96 - M.P. 0.01 TO M.P. 26.	12/09/21	1,123.00	6.00	3.67	4.42
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	4,082.00	7.00	4.27	1.29
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	7,018.00	2.00	2.63	4.00
STA0142-071		SH 14 PAWNEE PASS TO STERLING	12/23/21	490.00	4.00	3.65	3.65
	WEIGHTED AVERAGE FOR THE FOURTH	QUARTER		187,002.00	1.33	1.91	0.72
	WEIGHTED AVERAGE FOR THE YEAR			472,673.00	1.15	1.20	0.77
=====	207-00706	Seeding Media		Cubic Yard	=====	=====	=====
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	14,880.00	16.53	17.69	17.69
	WEIGHTED AVERAGE FOR THE SECOND	QUARTER		14,880.00	16.53	17.69	17.69
	WEIGHTED AVERAGE FOR THE YEAR			14,880.00	16.53	17.69	17.69
=====	208-00001	Silt Dike		Lin Foot	=====	=====	=====
STM115A-016		SH67 / SH115 INTERSECTION IMP	03/11/21	4,742.00	5.00	6.33	3.00
	WEIGHTED AVERAGE FOR THE FIRST	QUARTER		4,742.00	5.00	6.33	3.00
	WEIGHTED AVERAGE FOR THE YEAR			4,742.00	5.00	6.33	3.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 208-00002		Erosion Log Type 1 (12 In)		Lin Foot	=====		
NHPP0362-038		US 36D LAST CHANCE WEST	01/07/21	200.00	8.00	6.74	8.75
NHPP385A-018		US 24/385 BURLINGTON INTERSEC	01/07/21	68.00	8.00	137.00	6.00
NHPP0502-079		US 50 Sargents West Resurfaci	01/07/21	150.00	10.00	10.57	10.20
BR071A-021		M-22-N BRIDGE REPLACEMENT SH	01/07/21	1,477.00	5.87	5.35	4.50
STR109A-020		CO 109A SURFACE TREATMENT	01/14/21	2,500.00	5.00	4.69	5.00
NHPP0361-124		US 36: 28TH AVE. TO TABLE MES	01/14/21	100.00	8.00	11.11	4.70
C2911-003		R5 ADA, SALIDA	01/14/21	500.00	4.00	9.44	5.00
ITSITSB-001		ITS FIBER INSTALL ON S I-25	02/04/21	22,280.00	4.00	4.41	4.75
C142A-004		SH 1242 Manassa Ped Improveme	02/11/21	250.00	4.00	11.25	20.00
MTF142A-005		Manassa Sidewalks MMOF					
STR0241-066		US 24 LEADVILLE SOUTH RESURFA	02/11/21	4,000.00	10.00	4.60	4.38
NHPP1211-094		SH 121:WADSWORTH - I-70 TO 65	02/18/21	100.00	6.00	8.23	16.75
STA0404-060		US 40 : GENESEE TO CR 93 RESU	02/18/21	1,135.00	7.00	5.80	4.38
FSA0503-094		US 50 WEST CABLE RAIL NEAR PE	02/18/21	3,030.00	5.00	5.95	4.40
NHPP0831-125		SH83:E-470 TO ARAPAHOE ROAD	02/18/21	1,100.00	5.00	5.40	4.42
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	3,400.00	4.24	4.24	4.24
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	2,400.00	5.00	5.13	3.00
NHPP0501-070		US 50 MP 47.6 TO MP 64.5	03/18/21	2,510.00	5.00	4.18	4.35
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		45,200.00	5.00	5.02	4.68
STR0242-075		US24 WILKERSON PASS SAFETY IM	04/01/21	4,660.00	5.50	5.30	5.59
FSA0703-478		I-70 MEXL VSL CONSTRUCTION	04/08/21	790.00	5.00	7.60	7.90
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	36,455.00	5.50	3.45	3.45
NHPP3852-019		385D PHILLIPS/YUMA COUNTY LIN	04/15/21	500.00	8.00	4.86	5.50
SHE2873-202		FEDERAL BLVD & US36 TRAFFIC S	04/15/21	100.00	5.00	11.67	6.00
STM0212-011		Intersection of Research Pkwy	04/22/21	17,060.00	4.00	4.50	3.08
C0853-120		US85/O STREET INTERSECTION IM	04/29/21	2,665.00	4.65	4.16	4.13
NHPPR500-168		R5 US 550 MP 80.72, 80.75 PRI	04/29/21	800.00	5.00	5.35	6.59
NHPP0342-063		US 34 & SH 257 RAMPS SIGNALS	04/29/21	3,690.00	5.00	5.54	5.06
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	1,505.00	5.00	5.17	4.50
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	1,726.00	8.00	5.98	5.18
C2873-205		LONGMONT AND BOULDER	06/24/21	200.00	8.00	10.00	10.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		70,151.00	5.14	4.59	3.80
FSA172A-020		SH 172 AT COUNTY ROAD 318	07/08/21	739.00	5.00	5.60	5.60
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	3,000.00	4.60	4.60	4.60
IM0252-495		I-25 RESURFACING	08/04/21	47,088.00	4.74	4.74	4.74
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	930.00	3.60	3.60	3.60

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	208-00002	Erosion Log Type 1 (12 In)		Lin Foot	=====	=====	=====
PAN0703-483		I-70 NOISE WALL REPLACEMENT	08/05/21	100.00	5.00	5.70	3.82
C133A-048		SH 133 MP 21.7	08/05/21	2,700.00	5.00	5.95	6.34
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	9,517.00	8.00	5.03	5.00
SHE0701-251		I-70 CABLE BARRIER & GUARDRAI	08/19/21	2,460.00	10.00	6.25	7.00
C014A-002		CAMERON PEAK POST FIRE RESPON	08/19/21	180.00	5.00	7.00	8.00
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	30,777.00	4.00	4.10	4.30
ER0702-419		ER I-70 GWC DEBRIS FLOWS 2021	08/24/21	2,000.00	5.00	6.00	6.00
BRR200-239		BPM SH 12, AND SH 194	09/09/21	1,062.00	4.00	10.00	10.00
FBR092A-028		SH 92 over the Gunnison River	09/16/21	8,300.00	7.00	4.50	4.50
STR092A-032		SH 92 West of Austin from MP					
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	1,310.00	3.60	3.60	3.60
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		110,163.00	5.08	4.47	4.77
C149A-028		SH 149 MP 21-42, 70-92 IN GUN	10/07/21	2,160.00	6.50	5.00	4.00
NHPP0401-025		US40 SAND SPRINGS GULCH-CRAIG	10/14/21	500.00	6.00	5.08	4.75
SHE0702-400		I-70 CABLE BARRIER & GUARDRAI	10/14/21	760.00	10.00	5.38	4.90
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	2,200.00	4.32	4.32	4.32
IM0252-490		I-25 CO SPGS RAMP METERING PH	11/04/21	138.00	5.00	6.35	4.50
NHPP0701-247		I-70 PARACHUTE TO RULISON	11/18/21	100.00	10.00	5.05	5.10
NHPP0703-465		I-70: FLOYD HILL TO CHIEF HOS	11/18/21	140.00	7.50	15.70	21.00
FSAC040-072		US24 EL PASO CO. SIGN REPLACE	11/18/21	250.00	6.00	10.00	3.00
C0911-007		SH-91 MP 10.52, 10.70	11/18/21	840.00	6.00	5.13	5.00
FBR0362-039		US36/US40 TIMBER BRIDGE CONST	11/19/21	12,488.00	9.10	9.10	9.10
BR0405-040		US36/US40 TIMBER BRIDGE CONST					
NHPP5502-081		US 550 OURAY TO COLOGNA	12/02/21	3,145.00	6.00	4.63	4.65
NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	1,500.00	6.00	5.55	6.00
ITSSW02-653		ITS CAMERA INSTALL R2 AND R4	12/02/21	5,403.00	5.00	5.00	5.00
FS1151-040		SH-115 @ BROADWAY SIGNAL	12/02/21	240.00	6.00	9.97	15.00
NHPP1602-178		US 160 MONTE VISTA EAST RESUR	12/09/21	100.00	8.00	5.52	5.04
STR1604-014		SH160 OVERLAY SPRINGFIELD EAS	12/09/21	750.00	5.00	7.17	5.00
C R400-363		BOULDER POLYESTER OVERLAY	12/09/21	40.00	12.00	6.67	9.50
NHPP1211-096		SH 121 SIGNAL PACKAGE FY 2020	12/09/21	167.00	6.00	9.00	10.00
ER0702-421		ER I-70 GWC 2021 COLORADO RIV	12/10/21	2,000.00	6.00	7.35	4.70
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	1,140.00	6.60	5.31	3.89
NHPP0703-463		I-70 SILVERTHORNE TO EJMT PHA	12/16/21	500.00	10.00	9.50	6.50
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	3,440.00	5.00	4.96	5.50
STR139A-035		SH139 DOUGLAS PASS NORTH RURA	12/23/21	2,100.00	7.00	4.50	2.50
NHPP0063-062		US 6 & SH 141 MESA COUNTY RES	12/23/21	1,200.00	8.00	4.93	4.75
NHPP0242-094		US 24 JOHNSON VILLAGE EAST DE	12/23/21	600.00	10.00	8.00	6.00
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	13,181.00	5.00	4.99	4.93
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		55,082.00	6.49	5.65	5.86
		WEIGHTED AVERAGE FOR THE YEAR		280,596.00	5.36	4.81	4.73

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 113

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 208-00008		Erosion Log Type 2 (12 In)		Lin Foot	=====		
STA052A-050		CO 52 Resurf Prospect Valley	02/25/21	12,975.00	9.00	5.57	5.13
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		12,975.00	9.00	5.57	5.13
C0761-237		I-76 SLABS & DIAMOND GRIND WB	05/27/21	355.00	8.00	7.18	7.32
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	1,330.00	7.27	7.78	7.78
C0703-452		CLEAR CREEK GREENWAY	06/24/21	4,525.00	7.00	7.05	5.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		6,210.00	7.11	7.09	5.73
STA052A-056		CO 52 PROSPECT VALLEY CULVERT	10/14/21	2,900.00	9.00	5.42	5.50
STR0961-017		SH 96 - M.P. 0.01 TO M.P. 26.	12/09/21	750.00	5.50	9.10	8.29
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3,650.00	8.28	5.84	6.07
		WEIGHTED AVERAGE FOR THE YEAR		22,835.00	8.37	5.98	5.44
===== 208-00011		Erosion Bales (Weed Free)		Each	=====		
STM067A-047		R2 - 2021 CRITICAL CULVERTS	08/05/21	80.00	30.00	16.00	16.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		80.00	30.00	16.00	16.00
		WEIGHTED AVERAGE FOR THE YEAR		80.00	30.00	16.00	16.00
===== 208-00012		Erosion Log Type 1 (9 In)		Lin Foot	=====		
FSA0071-026		Canyon and Folsom Signal Upgr	02/18/21	50.00	8.00	12.58	3.75
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		50.00	8.00	12.58	3.75
STR0242-075		US24 WILKERSON PASS SAFETY IM	04/01/21	60.00	5.00	6.40	5.69
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	50.00	8.00	11.00	11.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 114

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	208-00012	Erosion Log Type 1 (9 In)		Lin Foot	=====	=====	=====
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	2,552.00	5.00	4.22	4.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2,662.00	5.06	4.29	4.17
SHE0703-462		I-70 @ SHERIDAN & HARLAN RAMP	08/05/21	384.00	10.00	5.75	6.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		384.00	10.00	5.75	6.00
		WEIGHTED AVERAGE FOR THE YEAR		3,096.00	5.72	4.46	4.39
=====	208-00013	Erosion Log Type 1 (20 In)		Lin Foot	=====	=====	=====
STR0505-049		US 50 MP 387 TO MP 397	01/07/21	680.00	8.62	8.77	11.00
NHPPR400-370		US 287/SH 40 PASSING LANES	02/10/21	1,715.00	7.00	6.87	6.87
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,395.00	7.46	7.71	8.04
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	10,963.00	8.00	5.75	5.75
NHPPR400-386		US287 US40 PASSING LANES CP-2	04/28/21	170.00	6.00	6.87	6.87
IMR200-268		SH 9 at M.P 27.77	05/27/21	475.00	7.30	6.72	8.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		11,608.00	7.94	5.88	5.86
IM0252-495		I-25 RESURFACING	08/04/21	1,500.00	7.61	7.61	7.61
PAN0703-483		I-70 NOISE WALL REPLACEMENT	08/05/21	2,000.00	7.00	12.46	7.29
STM067A-047		R2 - 2021 CRITICAL CULVERTS	08/05/21	470.00	9.00	8.00	8.00
ER0702-419		ER I-70 GWC DEBRIS FLOWS 2021	08/24/21	2,000.00	8.00	9.50	10.00
FBR092A-028		SH 92 over the Gunnison River	09/16/21	350.00	8.00	6.75	6.75
STR092A-032		SH 92 West of Austin from MP					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		6,320.00	7.67	10.84	8.25
NHPP0703-465		I-70: FLOYD HILL TO CHIEF HOS	11/18/21	620.00	8.00	9.43	11.00
C0911-007		SH-91 MP 10.52, 10.70	11/18/21	210.00	8.00	7.53	8.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	208-00013	Erosion Log Type 1 (20 In)		Lin Foot	=====		
STA2872-019		US 287 PASSING LANE LAMAR TO	12/02/21	4,000.00	10.00	6.18	6.57
ER0702-421		ER I-70 GWC 2021 COLORADO RIV	12/10/21	2,000.00	10.00	10.23	6.95
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	440.00	10.00	7.75	8.00
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	7,548.00	7.00	7.13	7.78
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		14,818.00	8.36	7.27	7.49
		WEIGHTED AVERAGE FOR THE YEAR		35,141.00	8.04	7.76	7.12
=====	208-00014	Silt Dike (Type 2) (6 In)		Lin Foot	=====		
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	1,520.00	8.80	9.03	8.51
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,520.00	8.80	9.03	8.51
		WEIGHTED AVERAGE FOR THE YEAR		1,520.00	8.80	9.03	8.51
=====	208-00020	Silt Fence		Lin Foot	=====		
BR071A-021		M-22-N BRIDGE REPLACEMENT SH	01/07/21	200.00	3.39	3.15	2.25
C2911-003		R5 ADA, SALIDA	01/14/21	43.00	10.00	4.13	3.00
STM115A-016		SH67 / SH115 INTERSECTION IMP	03/11/21	96.00	3.00	4.08	3.00
NHPPR500-211		Chain Stations Throughout R5	03/18/21	2,017.00	3.00	3.71	5.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,356.00	3.16	3.66	4.65
STR0242-075		US24 WILKERSON PASS SAFETY IM	04/01/21	15,157.00	2.50	1.99	1.70
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	208.00	5.00	30.30	30.30
STM0212-011		Intersection of Research Pkwy	04/22/21	3,100.00	2.00	1.97	1.21
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	3,576.00	2.00	2.49	2.00
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	200.00	4.00	5.06	2.19
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		22,241.00	2.39	2.14	1.95
CC 0252-501		SKY RIDGE EMERG BRDG REPAIR	07/07/21	746.00	3.00	2.18	3.00
IM0252-495		I-25 RESURFACING	08/04/21	51,104.00	1.16	1.16	1.16
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	2,861.00	1.32	1.32	1.32
PAN0703-483		I-70 NOISE WALL REPLACEMENT	08/05/21	2,539.00	4.00	4.18	1.01

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 116

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	208-00020	Silt Fence		Lin Foot	=====	=====	=====
C0253-286		I-25 & 58TH - ZIMMERMAN METAL	09/03/21	300.00	4.00	2.89	3.00
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	14,310.00	1.33	1.33	1.33
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		71,860.00	1.33	1.62	1.22
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	4,300.00	1.47	1.47	1.47
IM0252-490		I-25 CO SPGS RAMP METERING PH	11/04/21	6,041.00	2.00	1.61	1.10
NHPP0703-465		I-70: FLOYD HILL TO CHIEF HOS	11/18/21	150.00	3.00	4.01	7.60
NHPP1602-178		US 160 MONTE VISTA EAST RESUR	12/09/21	250.00	4.00	2.92	2.83
STR0961-017		SH 96 - M.P. 0.01 TO M.P. 26.	12/09/21	1,013.00	2.50	2.52	2.06
NHPP2852-020		US 285, NORTH AND SOUTH OF SH	12/09/21	200.00	2.00	4.00	3.00
C R400-363		BOULDER POLYESTER OVERLAY	12/09/21	4,065.00	2.00	2.64	5.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		16,019.00	1.93	1.97	2.36
		WEIGHTED AVERAGE FOR THE YEAR		112,476.00	1.66	2.02	1.60
=====	208-00021	Silt Fence (Reinf)		Lin Foot	=====	=====	=====
STR0503-095		US50 TEXAS CREEK TO COALDALE	02/18/21	1,500.00	5.00	3.25	3.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,500.00	5.00	3.25	3.00
STM0212-011		Intersection of Research Pkwy	04/22/21	1,325.00	4.00	4.27	2.69
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,325.00	4.00	4.27	2.69
PAN0703-483		I-70 NOISE WALL REPLACEMENT	08/05/21	50.00	3.00	9.26	9.05
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		50.00	3.00	9.26	9.05
		WEIGHTED AVERAGE FOR THE YEAR		2,875.00	4.50	4.01	2.96
=====	208-00022	Erosion Log (Type 3) (9 In)		Lin Foot	=====	=====	=====
CC 0252-501		SKY RIDGE EMERG BRDG REPAIR	07/07/21	40.00	7.00	7.13	7.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		40.00	7.00	7.13	7.00
		WEIGHTED AVERAGE FOR THE YEAR		40.00	7.00	7.13	7.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 208-00023		Erosion Log (Type 3) (12 In)		Lin Foot	=====		
STR141A-050		SH 141, MP 60.63 AT NORTH END	02/04/21	400.00	10.00	6.91	8.50
NHPP0853-114		US 85: SOUTH OF PLATTEVILLE N	02/04/21	430.00	8.00	5.83	5.50
FBR2854-143		US 285 MP 172.36, Detour - SH	02/18/21	4,875.00	5.80	5.64	5.40
FSA0141-030		SH 14B SAFETY TED'S PLACE WES	02/25/21	25,000.00	4.50	5.45	5.00
NHPPR500-211		Chain Stations Throughout R5	03/18/21	438.00	7.00	6.21	7.50
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		31,143.00	4.86	5.59	5.15
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	20,830.00	5.20	5.56	5.56
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		20,830.00	5.20	5.56	5.56
STAM086-078		FY21 R2 SCR PUEBLO / LA JUNTA	08/05/21	1,550.00	7.00	7.88	8.25
C014A-002		CAMERON PEAK POST FIRE RESPON	08/19/21	105.00	8.00	8.50	10.00
C0253-286		I-25 & 58TH - ZIMMERMAN METAL	09/03/21	200.00	7.00	8.07	9.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,855.00	7.06	7.94	8.43
STA0142-071		SH 14 PAWNEE PASS TO STERLING	12/23/21	300.00	10.00	6.40	6.40
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		300.00	10.00	6.40	6.40
		WEIGHTED AVERAGE FOR THE YEAR		54,128.00	5.09	5.66	5.43
===== 208-00024		Erosion Log (Type 3) (20 In)		Lin Foot	=====		
CC 0252-501		SKY RIDGE EMERG BRDG REPAIR	07/07/21	100.00	9.00	9.63	9.00
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	500.00	10.00	10.63	10.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		600.00	9.83	10.46	9.83
		WEIGHTED AVERAGE FOR THE YEAR		600.00	9.83	10.46	9.83
===== 208-00028		Erosion Log (Type 4) (12 In)		Lin Foot	=====		
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	360.00	10.00	10.88	9.73
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		360.00	10.00	10.88	9.73
		WEIGHTED AVERAGE FOR THE YEAR		360.00	10.00	10.88	9.73

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 208-00033 Sediment Trap Each =====							
STR0503-095		US50 TEXAS CREEK TO COALDALE	02/18/21	1.00	2500.00	6659.32	6000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	2500.00	6659.32	6000.00
C014A-002		CAMERON PEAK POST FIRE RESPON	08/19/21	1.00	2000.00	4875.00	450.00
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	6.00	1500.00	3542.24	3639.55
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		7.00	1571.43	3612.39	3183.90
		WEIGHTED AVERAGE FOR THE YEAR		8.00	1687.50	3835.33	3535.91
===== 208-00035 Aggregate Bag Lin Foot =====							
NHPP0362-038		US 36D LAST CHANCE WEST	01/07/21	800.00	10.00	6.77	4.05
NHPP385A-018		US 24/385 BURLINGTON INTERSEC	01/07/21	48.00	10.00	9.72	10.00
IM0253-246		I-25: PREVENTATIVE BRIDGE MAI	01/07/21	1,430.00	7.00	9.44	8.00
STA0404-056		SH40:PEORIA TO SABLE	01/14/21	600.00	9.00	7.91	7.30
C2911-003		R5 ADA, SALIDA	01/14/21	652.00	10.00	13.26	11.00
NHPP145A-076		SH145 DOLORES RICO US160 CORT	01/21/21	810.00	10.00	11.13	11.26
NHPP1601-080		US 160 IN DOWNTOWN CORTEZ, MC	01/21/21	370.00	8.00	9.48	12.00
NHPPR100-346		Three structures at I25/I270	01/21/21	200.00	8.00	12.59	7.50
NHPP0853-114		US 85: SOUTH OF PLATTEVILLE N	02/04/21	820.00	9.00	6.53	6.30
ITSITSB-001		ITS FIBER INSTALL ON S I-25	02/04/21	1,000.00	8.00	8.73	8.00
NHPP0402-099		Midpoint of the project limit	02/04/21	100.00	24.00	11.18	20.00
C142A-004		SH 1242 Manassa Ped Improveme	02/11/21	160.00	10.00	13.50	15.00
MTF142A-005		Manassa Sidewalks MMOF					
STR0241-066		US 24 LEADVILLE SOUTH RESURFA	02/11/21	500.00	15.00	7.68	6.80
NHPP1211-094		SH 121:WADSWORTH - I-70 TO 65	02/18/21	200.00	10.00	8.85	11.04
STA0404-060		US 40 : GENESEE TO CR 93 RESU	02/18/21	96.00	10.00	8.10	7.76
STR0503-095		US50 TEXAS CREEK TO COALDALE	02/18/21	1,500.00	6.00	5.96	7.00
HPP0252-460		ELIZABETH RECONSTRUCTION	02/18/21	350.00	7.23	6.60	8.50
FSA0071-026		Canyon and Folsom Signal Upgr	02/18/21	50.00	15.00	16.00	7.00
FBR2854-143		US 285 MP 172.36, Detour - SH	02/18/21	10.00	11.69	13.75	13.00
NHPP0831-125		SH83:E-470 TO ARAPAHOE ROAD	02/18/21	400.00	6.00	8.48	9.00
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	1,000.00	8.03	8.03	8.03
NHPPR100-254		FY 21 Bridge Bearing & Exp Jo	02/25/21	750.00	15.00	10.95	7.72
FSA0141-030		SH 14B SAFETY TED'S PLACE WES	02/25/21	2,500.00	5.00	7.25	7.00
C0821-109		SH 82/133 GARFIELD COUNTY SIG	02/25/21	200.00	20.00	8.30	6.60
CR400-362		FY 21 SIGNAL POLE REPLACEMENT	03/04/21	128.00	8.00	8.42	5.25
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	836.00	5.00	9.32	4.00
MTCER200-270		FY21-REGION 2 STENCIL PROJECT	03/11/21	25.00	30.00	14.25	20.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	208-00035	Aggregate Bag		Lin Foot	=====	=====	=====
STM115A-016		SH67 / SH115 INTERSECTION IMP	03/11/21	200.00	10.00	6.50	5.00
NHPP0501-070		US 50 MP 47.6 TO MP 64.5	03/18/21	3,384.00	8.50	5.53	6.05
STR0961-016		CO96 ORDWAY TO ARLINGTON RESU	03/18/21	100.00	9.00	8.65	4.75
FSAR100-304		SH2 & SH95 CCD SIGNALS & MEDI	03/18/21	1,060.00	12.00	11.00	9.00
NHPPR500-211		Chain Stations Throughout R5	03/18/21	200.00	10.00	11.07	10.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		20,479.00	8.59	8.56	7.51
FSA0703-478		I-70 MEXL VSL CONSTRUCTION	04/08/21	60.00	10.00	15.03	18.60
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	950.00	7.00	4.62	4.62
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	48.00	15.00	33.60	33.60
SHE2873-202		FEDERAL BLVD & US36 TRAFFIC S	04/15/21	100.00	10.00	14.00	19.00
SHE030A-037		AURORA SIGNALS 2019, CITY OF	04/15/21	100.00	12.00	8.75	7.50
STM0212-011		Intersection of Research Pkwy	04/22/21	1,220.00	6.00	7.42	5.01
CO853-120		US85/O STREET INTERSECTION IM	04/29/21	186.00	8.00	7.67	6.36
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	59.00	9.00	9.63	11.00
NHPPR100-252		REGION 1 WALL REPAIR	05/13/21	140.00	8.00	17.50	19.00
NHPP025A-034		FY21 BRIDGE DECK REHAB & FIBE	05/13/21	750.00	10.00	8.83	11.00
ER007A-034		PR SH7 FLOOD REPAIRS CPI	06/23/21	30,000.00	15.00	9.17	9.17
C2873-205		LONGMONT AND BOULDER	06/24/21	200.00	10.00	11.00	11.00
CO703-452		CLEAR CREEK GREENWAY	06/24/21	60.00	8.00	9.10	14.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		33,873.00	14.19	8.83	9.06
CC 0252-501		SKY RIDGE EMERG BRDG REPAIR	07/07/21	30.00	10.00	11.25	10.00
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	750.00	11.72	11.72	11.72
IM0252-495		I-25 RESURFACING	08/04/21	168.00	6.78	6.78	6.78
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	50.00	6.62	6.62	6.62
PAN0703-483		I-70 NOISE WALL REPLACEMENT	08/05/21	1,000.00	12.00	10.39	9.05
C133A-048		SH 133 MP 21.7	08/05/21	100.00	10.00	13.15	9.46
SHE0703-462		I-70 @ SHERIDAN & HARLAN RAMP	08/05/21	432.00	13.00	13.00	13.00
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	60.00	12.00	9.88	13.00
SHE0701-251		I-70 CABLE BARRIER & GUARDRAI	08/19/21	100.00	10.00	15.00	15.00
CO14A-002		CAMERON PEAK POST FIRE RESPON	08/19/21	54.00	8.00	11.50	10.00
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	1,000.00	5.00	7.02	6.86
ER0702-419		ER I-70 GWC DEBRIS FLOWS 2021	08/24/21	200.00	10.00	15.00	16.00
CO253-286		I-25 & 58TH - ZIMMERMAN METAL	09/03/21	50.00	7.50	9.65	10.00
FBR092A-028		SH 92 over the Gunnison River	09/16/21	200.00	7.00	11.45	11.45
STR092A-032		SH 92 West of Austin from MP					
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	652.00	5.96	5.96	5.96
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		4,846.00	9.08	9.20	9.44

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 208-00035		Aggregate Bag		Lin Foot	=====		
C149A-028		SH 149 MP 21-42, 70-92 IN GUN	10/07/21	40.00	12.00	12.67	11.00
NHPP0401-025		US40 SAND SPRINGS GULCH-CRAIG	10/14/21	500.00	11.00	19.92	20.00
SHE0702-400		I-70 CABLE BARRIER & GUARDRAI	10/14/21	100.00	10.00	9.68	11.70
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	400.00	6.52	6.52	6.52
IM0252-490		I-25 CO SPGS RAMP METERING PH	11/04/21	234.00	15.00	11.93	10.00
NHPP0701-247		I-70 PARACHUTE TO RULISON	11/18/21	50.00	15.00	8.00	11.30
NHPP0703-465		I-70: FLOYD HILL TO CHIEF HOS	11/18/21	300.00	7.50	7.62	9.20
MTCE0501-075		US-50 DELTA SIGNAL UPGRADES	11/18/21	175.00	10.00	12.28	15.00
C0911-007		SH-91 MP 10.52, 10.70	11/18/21	100.00	10.00	9.50	12.00
FBR0362-039		US36/US40 TIMBER BRIDGE CONST	11/19/21	468.00	9.13	9.13	9.13
BR0405-040		US36/US40 TIMBER BRIDGE CONST					
NHPP5502-108		US 50 MP 86 TO 91.7 US 550 MP	12/02/21	1,000.00	7.00	11.65	11.50
NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	200.00	12.00	7.55	8.65
ITSSW02-653		ITS CAMERA INSTALL R2 AND R4	12/02/21	2,804.00	8.00	8.00	10.50
FSA1151-040		SH-115 @ BROADWAY SIGNAL	12/02/21	60.00	12.00	12.73	18.00
MTCER200-273		FY 22 STENCIL PAVEMENT MARKIN	12/02/21	25.00	20.00	18.75	20.00
NHPP1602-178		US 160 MONTE VISTA EAST RESUR	12/09/21	216.00	8.00	19.50	18.99
STR0961-017		SH 96 - M.P. 0.01 TO M.P. 26.	12/09/21	76.00	9.00	12.66	11.33
NHPP2852-020		US 285, NORTH AND SOUTH OF SH	12/09/21	200.00	10.00	13.46	10.00
C R400-363		BOULDER POLYESTER OVERLAY	12/09/21	690.00	10.00	7.75	11.00
NHPP1211-096		SH 121 SIGNAL PACKAGE FY 2020	12/09/21	160.00	8.00	10.50	11.00
ER0702-421		ER I-70 GWC 2021 COLORADO RIV	12/10/21	200.00	11.00	17.08	7.15
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	350.00	9.00	11.57	8.56
NHPP0703-463		I-70 SILVERTHORNE TO EJMT PHA	12/16/21	500.00	15.00	13.10	12.70
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	684.00	8.00	7.89	10.00
STR139A-035		SH139 DOUGLAS PASS NORTH RURA	12/23/21	150.00	12.00	9.90	4.50
STA0142-071		SH 14 PAWNEE PASS TO STERLING	12/23/21	250.00	8.00	8.00	8.00
NHPP0063-062		US 6 & SH 141 MESA COUNTY RES	12/23/21	500.00	10.00	18.60	18.00
NHPP0242-094		US 24 JOHNSON VILLAGE EAST DE	12/23/21	260.00	13.00	13.50	12.00
FSA2873-212		US 287 AND SWALLOW SIGNAL IMP	12/23/21	30.00	30.00	16.33	12.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		10,722.00	9.34	10.51	11.31
		WEIGHTED AVERAGE FOR THE YEAR		69,920.00	11.45	9.07	8.98
===== 208-00041		Rock Check Dam		Each	=====		
STA0404-060		US 40 : GENESEE TO CR 93 RESU	02/18/21	9.00	750.00	542.73	247.03
NHPPR500-211		Chain Stations Throughout R5	03/18/21	2.00	1000.00	1536.19	1500.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		11.00	795.45	811.23	474.84
STR0242-075		US24 WILKERSON PASS SAFETY IM	04/01/21	14.00	700.00	1256.76	1033.82

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 121

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	208-00041	Rock Check Dam		Each	=====	=====	=====
STM0212-011		Intersection of Research Pkwy	04/22/21	250.00	720.00	918.54	603.13
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	9.00	1000.00	1030.22	618.49
IMR200-268		SH 9 at M.P 27.77	05/27/21	1.00	2500.00	784.74	460.00
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	118.00	362.14	387.49	387.49
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		392.00	622.53	901.23	553.59
FSA172A-020		SH 172 AT COUNTY ROAD 318	07/08/21	2.00	1500.00	1070.00	1070.00
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	8.00	800.00	2022.75	1766.00
C014A-002		CAMERON PEAK POST FIRE RESPON	08/19/21	8.00	750.00	1060.00	1250.00
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	2.00	850.00	1124.51	351.54
BRR200-239		BPM SH 12, AND SH 194	09/09/21	1.00	500.00	600.00	600.00
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	2.00	593.99	593.99	593.99
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		23.00	816.87	1524.77	1250.39
C R400-363		BOULDER POLYESTER OVERLAY	12/09/21	1.00	1000.00	2316.33	1665.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	1000.00	2316.33	1665.00
		WEIGHTED AVERAGE FOR THE YEAR		427.00	638.34	921.05	591.69
=====	208-00045	Conc Washout Str		Each	=====	=====	=====
STA0404-056		SH40:PEORIA TO SABLE	01/14/21	2.00	2000.00	2427.03	3261.79
NHPPR400-370		US 287/SH 40 PASSING LANES	02/10/21	3.00	2000.00	2140.00	2140.00
FSA0503-094		US 50 WEST CABLE RAIL NEAR PE	02/18/21	5.00	2500.00	1875.00	2500.00
FBR2854-143		US 285 MP 172.36, Detour - SH	02/18/21	3.00	1639.09	1495.64	670.00
NHPP0831-125		SH83:E-470 TO ARAPAHOE ROAD	02/18/21	1.00	2500.00	4306.94	2713.60
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	1.00	5726.01	5726.01	5726.01
FSA0141-030		SH 14B SAFETY TED'S PLACE WES	02/25/21	2.00	2000.00	1037.50	1200.00
STM115A-016		SH67 / SH115 INTERSECTION IMP	03/11/21	3.00	2500.00	1016.67	500.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		20.00	2357.16	1826.99	1989.66
STR0242-075		US24 WILKERSON PASS SAFETY IM	04/01/21	1.00	2200.00	1516.12	1130.59
SHE2873-202		FEDERAL BLVD & US36 TRAFFIC S	04/15/21	2.00	1000.00	661.00	748.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 208-00045		Conc Washout Str		Each =====			
STM0212-011		Intersection of Research Pkwy	04/22/21	7.00	2500.00	2354.41	2950.86
NHPPR400-386		US287 US40 PASSING LANES CP-2	04/28/21	3.00	2000.00	2140.00	2140.00
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	2.00	2000.00	2085.95	479.32
C0761-237		I-76 SLABS & DIAMOND GRIND WB	05/27/21	2.00	2500.00	3525.77	2750.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		17.00	2158.82	2339.69	2127.13
CC 0252-501		SKY RIDGE EMERG BRDG REPAIR	07/07/21	2.00	2000.00	1905.00	2000.00
IM0252-495		I-25 RESURFACING	08/04/21	16.00	4539.35	4539.35	4539.35
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	4.00	4883.99	4883.99	4883.99
STAM086-078		FY21 R2 SCR PUEBLO / LA JUNTA	08/05/21	2.00	1500.00	1775.00	2050.00
C0253-286		I-25 & 58TH - ZIMMERMAN METAL	09/03/21	1.00	2000.00	4293.44	4000.00
BRR200-239		BPM SH 12, AND SH 194	09/09/21	1.00	2000.00	3000.00	3000.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		26.00	3967.91	3621.83	4125.60
FSAC040-072		US24 EL PASO CO. SIGN REPLACE	11/18/21	1.00	2500.00	2666.67	1500.00
FBR0362-039		US36/US40 TIMBER BRIDGE CONST	11/19/21	8.00	4006.96	4006.96	4006.96
BR0405-040		US36/US40 TIMBER BRIDGE CONST					
STA2872-019		US 287 PASSING LANE LAMAR TO	12/02/21	4.00	2000.00	1811.06	250.00
NHPP1602-178		US 160 MONTE VISTA EAST RESUR	12/09/21	2.00	1000.00	2364.77	3729.53
STR0961-017		SH 96 - M.P. 0.01 TO M.P. 26.	12/09/21	1.00	2100.00	2613.28	3089.83
C R400-363		BOULDER POLYESTER OVERLAY	12/09/21	1.00	3000.00	2827.33	3482.00
NHPP0242-094		US 24 JOHNSON VILLAGE EAST DE	12/23/21	1.00	5000.00	6215.00	2430.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		18.00	3036.43	2857.12	2834.25
		WEIGHTED AVERAGE FOR THE YEAR		81.00	2983.51	2422.37	2891.81
===== 208-00046		Pre-fab Conc Washout Str (Type 1)		Each =====			
NHPP0362-038		US 36D LAST CHANCE WEST	01/07/21	2.00	2500.00	2012.48	1825.00
NHPP385A-018		US 24/385 BURLINGTON INTERSEC	01/07/21	1.00	1800.00	1645.20	1500.00
IM0253-246		I-25: PREVENTATIVE BRIDGE MAI	01/07/21	1.00	1500.00	4927.93	5300.00
BR071A-021		M-22-N BRIDGE REPLACEMENT SH	01/07/21	2.00	1621.38	2272.47	1500.00
NHPP0361-124		US 36: 28TH AVE. TO TABLE MES	01/14/21	2.00	2500.00	2402.83	2497.10
FBR0243-091		US24G at about MP 331.95 (or	01/14/21	2.00	2000.00	2035.04	1443.32
C2911-003		R5 ADA, SALIDA	01/14/21	2.00	1500.00	1810.00	2500.00
NHPP145A-076		SH145 DOLORES RICO US160 CORT	01/21/21	6.00	1000.00	247.99	245.97
NHPP1601-080		US 160 IN DOWNTOWN CORTEZ, MC	01/21/21	5.00	500.00	429.90	250.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	208-00046	Pre-fab Conc Washout Str (Type 1)		Each =====			
NHPPR100-346		Three structures at I25/I270	01/21/21	3.00	2500.00	2012.35	2633.00
STR141A-050		SH 141, MP 60.63 AT NORTH END	02/04/21	1.00	500.00	1050.95	965.75
NHPP0853-114		US 85: SOUTH OF PLATTEVILLE N	02/04/21	5.00	2000.00	1192.33	1200.00
ITSITSB-001		ITS FIBER INSTALL ON S I-25	02/04/21	4.00	1820.00	821.50	950.00
C142A-004		SH 1242 Manassa Ped Improve	02/11/21	2.00	1500.00	1256.25	50.00
MTF142A-005		Manassa Sidewalks MMOV					
NHPP1211-094		SH 121:WADSWORTH - I-70 TO 65	02/18/21	2.00	3250.00	2803.15	2436.12
STA0404-060		US 40 : GENESEE TO CR 93 RESU	02/18/21	2.00	1900.00	3422.93	2695.92
STR0503-095		US50 TEXAS CREEK TO COALDALE	02/18/21	4.00	3000.00	1306.66	500.00
HPP0252-460		ELIZABETH RECONSTRUCTION	02/18/21	2.00	5000.00	801.19	750.00
NHPP0831-125		SH83:E-470 TO ARAPAHOE ROAD	02/18/21	2.00	3500.00	5100.51	2713.60
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	4.00	2184.34	2184.34	2184.34
NHPPR100-254		FY 21 Bridge Bearing & Exp Jo	02/25/21	4.00	1500.00	2277.58	1930.49
C0821-109		SH 82/133 GARFIELD COUNTY SIG	02/25/21	2.00	2000.00	2115.00	3400.00
CR400-362		FY 21 SIGNAL POLE REPLACEMENT	03/04/21	4.00	1500.00	1010.67	650.00
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	2.00	2100.00	4051.74	12000.00
NHPP0501-070		US 50 MP 47.6 TO MP 64.5	03/18/21	1.00	2500.00	961.50	573.00
STR0961-016		CO96 ORDWAY TO ARLINGTON RESU	03/18/21	1.00	1500.00	2283.32	3100.00
FSAR100-304		SH2 & SH95 CCD SIGNALS & MEDI	03/18/21	12.00	2000.00	2576.25	2100.00
NHPPR500-211		Chain Stations Throughout R5	03/18/21	3.00	450.00	694.10	575.56
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		83.00	1902.53	1977.21	1776.77
FSA0703-478		I-70 MEXL VSL CONSTRUCTION	04/08/21	1.00	2500.00	1300.00	50.00
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	2.00	2750.00	3776.27	3776.27
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	4.00	400.00	844.00	844.00
SHE030A-037		AURORA SIGNALS 2019, CITY OF	04/15/21	1.00	2000.00	1284.50	2500.00
NHPPR500-168		R5 US 550 MP 80.72, 80.75 PRI	04/29/21	1.00	2200.00	1987.74	315.46
NHPP0342-063		US 34 & SH 257 RAMPS SIGNALS	04/29/21	1.00	2500.00	1659.82	552.46
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	2.00	1250.00	2651.21	650.00
NHPPR100-252		REGION 1 WALL REPAIR	05/13/21	2.00	1500.00	3754.00	4608.00
NHPP025A-034		FY21 BRIDGE DECK REHAB & FIBE	05/13/21	2.00	2500.00	1997.67	2600.00
IMR200-268		SH 9 at M.P 27.77	05/27/21	2.00	1245.00	2320.73	710.00
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	38.00	748.06	800.42	800.42
C2873-205		LONGMONT AND BOULDER	06/24/21	3.00	1500.00	1063.00	1063.00
C0703-452		CLEAR CREEK GREENWAY	06/24/21	2.00	2000.00	3257.01	2500.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		61.00	1085.51	1748.04	1148.97
FSA172A-020		SH 172 AT COUNTY ROAD 318	07/08/21	1.00	500.00	555.00	555.00
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	2.00	9784.64	9481.81	9481.81
PAN0703-483		I-70 NOISE WALL REPLACEMENT	08/05/21	2.00	2000.00	4989.07	4478.40

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	208-00046	Pre-fab Conc Washout Str (Type 1)		Each	=====	=====	=====
SHE0703-462		I-70 @ SHERIDAN & HARLAN RAMP	08/05/21	1.00	1500.00	1879.50	1759.00
STM067A-047		R2 - 2021 CRITICAL CULVERTS	08/05/21	2.00	1800.00	1900.00	1900.00
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	1.00	3500.00	3625.00	2400.00
SHE0701-251		I-70 CABLE BARRIER & GUARDRAI	08/19/21	3.00	2000.00	3250.00	5000.00
C014A-002		CAMERON PEAK POST FIRE RESPON	08/19/21	1.00	1250.00	2025.00	1850.00
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	18.00	1750.00	1962.15	2215.93
ER0702-419		ER I-70 GWC DEBRIS FLOWS 2021	08/24/21	1.00	2500.00	6250.00	6200.00
FBR092A-028		SH 92 over the Gunnison River	09/16/21	2.00	3000.00	4438.80	4438.80
STR092A-032		SH 92 West of Austin from MP					
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	5.00	3530.06	3530.06	3530.06
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		39.00	2501.78	2472.08	3228.18
C149A-028		SH 149 MP 21-42, 70-92 IN GUN	10/07/21	1.00	2400.00	966.67	1900.00
NHPP0401-025		US40 SAND SPRINGS GULCH-CRAIG	10/14/21	1.00	2000.00	1333.33	700.00
SHE0702-400		I-70 CABLE BARRIER & GUARDRAI	10/14/21	2.00	2000.00	1588.54	520.62
IM0252-490		I-25 CO SPGS RAMP METERING PH	11/04/21	7.00	1500.00	1374.36	1200.00
NHPP0701-247		I-70 PARACHUTE TO RULISON	11/18/21	1.00	1500.00	1785.00	1570.00
NHPP0703-465		I-70: FLOYD HILL TO CHIEF HOS	11/18/21	2.00	1425.00	3429.06	3440.00
MTCE0501-075		US-50 DELTA SIGNAL UPGRADES	11/18/21	1.00	5000.00	704.25	1260.00
C0911-007		SH-91 MP 10.52, 10.70	11/18/21	1.00	3000.00	4062.50	2500.00
NHPP0253-284		I-25 SEGMENT 6 CP6 WITH PNR B	11/19/21	1.00	4395.06	10758.88	10758.88
NHPP5502-081		US 550 OURAY TO COLOGNA	12/02/21	2.00	1000.00	499.50	449.00
NHPP5502-108		US 50 MP 86 TO 91.7 US 550 MP	12/02/21	1.00	1000.00	1047.50	475.00
NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	1.00	2000.00	1524.36	930.00
ITSSW02-653		ITS CAMERA INSTALL R2 AND R4	12/02/21	4.00	1500.00	1010.00	500.00
FSA1151-040		SH-115 @ BROADWAY SIGNAL	12/02/21	1.00	2000.00	1600.00	1325.00
NHPP1211-096		SH 121 SIGNAL PACKAGE FY 2020	12/09/21	3.00	1500.00	612.50	625.00
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	2.00	2700.00	5311.39	3476.48
NHPP0703-463		I-70 SILVERTHORNE TO EJMT PHA	12/16/21	1.00	1200.00	4090.00	5280.00
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	2.00	1500.00	4225.00	3450.00
STA0142-071		SH 14 PAWNEE PASS TO STERLING	12/23/21	3.00	1750.00	3045.00	3045.00
NHPP0063-062		US 6 & SH 141 MESA COUNTY RES	12/23/21	1.00	2000.00	952.50	1425.00
FSA2873-212		US 287 AND SWALLOW SIGNAL IMP	12/23/21	1.00	1500.00	1320.00	2500.00
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	6.00	4750.00	4168.97	2967.80
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		45.00	2222.11	2309.45	2055.84
		WEIGHTED AVERAGE FOR THE YEAR		228.00	1849.52	2108.41	1912.15
=====	208-00051	Storm Drain Inlet Protection (Type I)		Lin Foot	=====	=====	=====
C2911-003		R5 ADA, SALIDA	01/14/21	48.00	50.00	22.25	15.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 208-00051		Storm Drain Inlet Protection (Type I)		Lin Foot			
STA0404-060		US 40 : GENESEE TO CR 93 RESU	02/18/21	80.00	10.00	13.41	9.98
HPP0252-460		ELIZABETH RECONSTRUCTION	02/18/21	200.00	14.18	10.40	8.50
C0821-109		SH 82/133 GARFIELD COUNTY SIG	02/25/21	23.00	15.00	13.70	7.40
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	232.00	5.00	11.55	6.00
FSAR100-304		SH2 & SH95 CCD SIGNALS & MEDI	03/18/21	450.00	20.00	13.13	13.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,033.00	16.01	12.72	10.29
STM0212-011		Intersection of Research Pkwy	04/22/21	264.00	10.00	12.77	7.04
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	70.00	15.00	17.29	13.00
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	16.00	200.00	26.89	13.16
C2873-205		LONGMONT AND BOULDER	06/24/21	30.00	20.00	31.00	31.00
C0703-452		CLEAR CREEK GREENWAY	06/24/21	32.00	20.00	10.12	14.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		412.00	19.73	13.87	10.58
CC 0252-501		SKY RIDGE EMERG BRDG REPAIR	07/07/21	105.00	10.00	19.63	10.00
PAN0703-483		I-70 NOISE WALL REPLACEMENT	08/05/21	7.00	19.00	16.46	9.05
STAM086-078		FY21 R2 SCR PUEBLO / LA JUNTA	08/05/21	50.00	10.00	14.10	15.20
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	54.00	15.00	13.25	13.00
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	26.00	15.00	22.98	25.96
C0253-286		I-25 & 58TH - ZIMMERMAN METAL	09/03/21	150.00	10.50	12.98	15.00
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	100.00	7.73	7.73	7.73
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		492.00	10.63	15.77	12.75
NHPP5502-108		US 50 MP 86 TO 91.7 US 550 MP	12/02/21	236.00	11.00	11.65	11.50
ITSSW02-653		ITS CAMERA INSTALL R2 AND R4	12/02/21	30.00	14.00	16.68	13.00
FSA1151-040		SH-115 @ BROADWAY SIGNAL	12/02/21	40.00	14.00	18.32	22.00
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	100.00	16.00	11.59	8.56
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	180.00	20.00	9.37	9.75
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		586.00	14.98	11.98	11.25
		WEIGHTED AVERAGE FOR THE YEAR		2,523.00	15.33	13.35	11.04

===== 208-00052		Storm Drain Inlet Protection (Type II)		Lin Foot			
STM0212-011		Intersection of Research Pkwy	04/22/21	216.00	50.00	32.60	18.70

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 126

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	208-00052	Storm Drain Inlet Protection (Type II)		Lin Foot	=====	=====	=====
C2873-205		LONGMONT AND BOULDER	06/24/21	30.00	60.00	75.00	75.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		246.00	51.22	33.42	25.57
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	63.00	42.36	42.36	42.36
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		63.00	42.36	42.36	42.36
MTCE0501-075		US-50 DELTA SIGNAL UPGRADES	11/18/21	16.00	200.00	109.50	95.00
NHPP5502-108		US 50 MP 86 TO 91.7 US 550 MP	12/02/21	30.00	40.00	68.35	67.50
FSA2873-212		US 287 AND SWALLOW SIGNAL IMP	12/23/21	18.00	50.00	51.67	30.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		64.00	82.81	78.08	63.83
		WEIGHTED AVERAGE FOR THE YEAR		373.00	55.14	38.20	34.97
=====	208-00053	Storm Drain Inlet Protect (Ty I) (84 In)		Each	=====	=====	=====
NHPP0361-124		US 36: 28TH AVE. TO TABLE MES	01/14/21	9.00	200.00	172.30	165.08
STA0404-056		SH40: PEORIA TO SABLE	01/14/21	35.00	200.00	138.50	246.59
NHPP1601-080		US 160 IN DOWNTOWN CORTEZ, MC	01/21/21	4.00	200.00	129.74	75.00
NHPPR100-346		Three structures at I25/I270	01/21/21	16.00	200.00	151.29	105.00
NHPP1211-094		SH 121: WADSWORTH - I-70 TO 65	02/18/21	45.00	150.00	164.41	143.08
HPP0252-460		ELIZABETH RECONSTRUCTION	02/18/21	12.00	311.66	115.48	115.00
NHPP0831-125		SH83: E-470 TO ARAPAHOE ROAD	02/18/21	22.00	150.00	143.27	146.53
CR400-362		FY 21 SIGNAL POLE REPLACEMENT	03/04/21	2.00	200.00	240.67	305.00
STM115A-016		SH67 / SH115 INTERSECTION IMP	03/11/21	11.00	350.00	79.50	35.00
FSAR100-304		SH2 & SH95 CCD SIGNALS & MEDI	03/18/21	30.00	200.00	240.25	180.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		186.00	198.06	156.67	158.78
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	3.00	75.00	1239.00	1239.00
SHE030A-037		AURORA SIGNALS 2019, CITY OF	04/15/21	10.00	250.00	216.75	1.00
NHPPR100-252		REGION 1 WALL REPAIR	05/13/21	3.00	250.00	401.25	282.50
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		16.00	217.19	301.93	285.91
NHPP1211-096		SH 121 SIGNAL PACKAGE FY 2020	12/09/21	8.00	260.00	222.50	230.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		8.00	260.00	222.50	230.00
		WEIGHTED AVERAGE FOR THE YEAR		210.00	201.88	165.61	171.18

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 208-00054		Storm Drain Inlet Protection (Type II)		Each	=====		
NHPP385A-018	US 24/385 BURLINGTON INTERSEC	US 24/385 BURLINGTON INTERSEC	01/07/21	2.00	250.00	243.60	225.00
NHPP0361-124	US 36: 28TH AVE. TO TABLE MES	US 36: 28TH AVE. TO TABLE MES	01/14/21	2.00	333.00	588.76	242.23
STA0404-056	SH40: PEORIA TO SABLE	SH40: PEORIA TO SABLE	01/14/21	6.00	222.00	239.35	206.33
NHPP145A-076	SH145 DOLORES RICO US160 CORT	SH145 DOLORES RICO US160 CORT	01/21/21	9.00	200.00	205.57	201.13
NHPP1601-080	US 160 IN DOWNTOWN CORTEZ, MC	US 160 IN DOWNTOWN CORTEZ, MC	01/21/21	18.00	200.00	206.37	205.00
NHPP1211-094	SH 121: WADSWORTH - I-70 TO 65	SH 121: WADSWORTH - I-70 TO 65	02/18/21	22.00	265.00	313.64	499.56
STR0503-095	US50 TEXAS CREEK TO COALDALE	US50 TEXAS CREEK TO COALDALE	02/18/21	2.00	250.00	298.77	400.00
C0821-109	SH 82/133 GARFIELD COUNTY SIG	SH 82/133 GARFIELD COUNTY SIG	02/25/21	1.00	350.00	360.00	245.00
CR400-362	FY 21 SIGNAL POLE REPLACEMENT	FY 21 SIGNAL POLE REPLACEMENT	03/04/21	10.00	250.00	279.00	280.00
NHPP070A-030	I-70B AMERICAN WAY TO MAIN ST	I-70B AMERICAN WAY TO MAIN ST	03/11/21	26.00	225.00	260.28	268.00
STM115A-016	SH67 / SH115 INTERSECTION IMP	SH67 / SH115 INTERSECTION IMP	03/11/21	4.00	400.00	199.17	125.00
FSAR100-304	SH2 & SH95 CCD SIGNALS & MEDI	SH2 & SH95 CCD SIGNALS & MEDI	03/18/21	2.00	700.00	487.00	265.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			104.00	249.31	270.02	293.33
C5502-106	US 550 8TH STREET TO 14TH STR	US 550 8TH STREET TO 14TH STR	04/15/21	15.00	250.00	593.00	593.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			15.00	250.00	593.00	593.00
PAN0703-483	I-70 NOISE WALL REPLACEMENT	I-70 NOISE WALL REPLACEMENT	08/05/21	20.00	200.00	185.92	115.68
SHE0703-462	I-70 @ SHERIDAN & HARLAN RAMP	I-70 @ SHERIDAN & HARLAN RAMP	08/05/21	5.00	270.00	249.00	248.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			25.00	214.00	192.92	142.14
NHPP0821-111	SH82 AABC TO ASPEN	SH82 AABC TO ASPEN	12/02/21	7.00	250.00	310.79	397.00
NHPP1602-178	US 160 MONTE VISTA EAST RESUR	US 160 MONTE VISTA EAST RESUR	12/09/21	10.00	250.00	212.62	205.23
NHPP1211-096	SH 121 SIGNAL PACKAGE FY 2020	SH 121 SIGNAL PACKAGE FY 2020	12/09/21	4.00	300.00	302.50	305.00
NHPP0063-062	US 6 & SH 141 MESA COUNTY RES	US 6 & SH 141 MESA COUNTY RES	12/23/21	7.00	300.00	200.50	193.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			28.00	269.64	246.97	264.37
	WEIGHTED AVERAGE FOR THE YEAR			172.00	247.55	264.07	292.77
===== 208-00056		Storm Drain Inlet Protection (Type III)		Each	=====		
NHPP385A-018	US 24/385 BURLINGTON INTERSEC	US 24/385 BURLINGTON INTERSEC	01/07/21	3.00	250.00	297.00	250.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 128

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 208-00056							
		Storm Drain Inlet Protection (Type III)		Each			
NHPP0361-124		US 36: 28TH AVE. TO TABLE MES	01/14/21	16.00	450.00	347.56	206.87
C2911-003		R5 ADA, SALIDA	01/14/21	4.00	300.00	280.00	125.00
NHPP1601-080		US 160 IN DOWNTOWN CORTEZ, MC	01/21/21	8.00	200.00	131.53	130.00
STA0404-060		US 40 : GENESEE TO CR 93 RESU	02/18/21	5.00	275.00	263.33	426.89
FSA0141-030		SH 14B SAFETY TED'S PLACE WES	02/25/21	1.00	500.00	343.13	170.00
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	9.00	350.00	196.30	200.00
STM115A-016		SH67 / SH115 INTERSECTION IMP	03/11/21	8.00	400.00	181.67	125.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		54.00	351.39	246.84	198.23
FSA0703-478		I-70 MEXL VSL CONSTRUCTION	04/08/21	1.00	350.00	439.75	378.00
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	2.00	150.00	656.00	656.00
STM0212-011		Intersection of Research Pkwy	04/22/21	12.00	100.00	278.50	140.73
NHPPR100-252		REGION 1 WALL REPAIR	05/13/21	1.00	500.00	469.00	413.00
C0703-452		CLEAR CREEK GREENWAY	06/24/21	3.00	300.00	291.05	400.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		19.00	171.05	296.75	262.72
CC 0252-501		SKY RIDGE EMERG BRDG REPAIR	07/07/21	9.00	183.00	289.25	183.00
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	4.00	189.93	189.93	189.93
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	4.00	286.80	286.80	286.80
SHE0703-462		I-70 @ SHERIDAN & HARLAN RAMP	08/05/21	1.00	500.00	188.50	177.00
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	16.00	200.00	232.50	395.00
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	5.00	300.00	279.10	243.38
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		39.00	224.46	256.78	288.92
IM0252-490		I-25 CO SPGS RAMP METERING PH	11/04/21	12.00	300.00	190.54	130.00
MTCE0501-075		US-50 DELTA SIGNAL UPGRADES	11/18/21	8.00	600.00	172.50	215.00
NHPP5502-108		US 50 MP 86 TO 91.7 US 550 MP	12/02/21	7.00	200.00	136.25	134.50
C R400-363		BOULDER POLYESTER OVERLAY	12/09/21	4.00	375.00	187.00	177.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		31.00	364.52	178.85	159.02
		WEIGHTED AVERAGE FOR THE YEAR		143.00	295.66	244.93	223.03
===== 208-00057							
		Storm Drain Inlet Protect (Ty I) (144 In)		Each			
NHPP1601-080		US 160 IN DOWNTOWN CORTEZ, MC	01/21/21	23.00	200.00	221.62	145.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 129

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 208-00057		Storm Drain Inlet Protect (Ty I) (144 In)		Each =====			
CR400-362		FY 21 SIGNAL POLE REPLACEMENT	03/04/21	1.00	300.00	294.33	485.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			24.00	204.17	224.65	159.17
NHPP1211-096		SH 121 SIGNAL PACKAGE	FY 2020 12/09/21	1.00	350.00	320.00	340.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	350.00	320.00	340.00
	WEIGHTED AVERAGE FOR THE YEAR			25.00	210.00	227.23	166.40
===== 208-00058		Storm Drain Inlet Protect (Ty I) (204 In)		Each =====			
STA0404-056		SH40:PEORIA TO SABLE	01/14/21	7.00	250.00	265.24	402.59
NHPP1601-080		US 160 IN DOWNTOWN CORTEZ, MC	01/21/21	9.00	200.00	305.53	225.00
NHPP0831-125		SH83:E-470 TO ARAPAHOE ROAD	02/18/21	5.00	300.00	276.27	293.07
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			21.00	240.48	280.43	300.40
	WEIGHTED AVERAGE FOR THE YEAR			21.00	240.48	280.43	300.40
===== 208-00059		Storm Drain Inlet Protection (Rubber Mat)		Each =====			
C0703-473		I-70/32ND AVE BRIDGE REPLACEMENT	12/16/21	12.00	300.00	303.54	121.17
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			12.00	300.00	303.54	121.17
	WEIGHTED AVERAGE FOR THE YEAR			12.00	300.00	303.54	121.17
===== 208-00060		Temporary Slope Drain		Lin Foot =====			
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	600.00	20.00	39.44	20.46
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			600.00	20.00	39.44	20.46
	WEIGHTED AVERAGE FOR THE YEAR			600.00	20.00	39.44	20.46
===== 208-00070		Vehicle Tracking Pad		Each =====			
STR0505-049		US 50 MP 387 TO MP 397	01/07/21	1.00	2626.50	1775.39	1000.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	208-00070	Vehicle Tracking Pad		Each =====			
NHPP0502-079		US 50 Sargents West Resurfaci	01/07/21	1.00	5000.00	1666.61	2549.83
STA0404-056		SH40:PEORIA TO SABLE	01/14/21	1.00	3000.00	3681.96	1560.03
C2911-003		R5 ADA, SALIDA	01/14/21	2.00	2500.00	3452.50	3000.00
NHPPR400-370		US 287/SH 40 PASSING LANES	02/10/21	6.00	2500.00	10004.50	10004.50
FSA0503-094		US 50 WEST CABLE RAIL NEAR PE	02/18/21	5.00	3000.00	2187.50	2500.00
FBR2854-143		US 285 MP 172.36, Detour - SH	02/18/21	4.00	2500.00	2478.01	1350.00
STM115A-016		SH67 / SH115 INTERSECTION IMP	03/11/21	3.00	3000.00	2066.67	1500.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		23.00	2809.85	2944.95	4066.82
STR0242-075		US24 WILKERSON PASS SAFETY IM	04/01/21	5.00	3000.00	2276.09	1280.44
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	1.00	4000.00	2531.18	2531.18
NHPP3852-019		385D PHILLIPS/YUMA COUNTY LIN	04/15/21	4.00	3000.00	2094.92	2622.50
STM0212-011		Intersection of Research Pkwy	04/22/21	7.00	3000.00	3829.33	3305.30
NHPPR400-386		US287 US40 PASSING LANES CP-2	04/28/21	6.00	9350.00	10004.50	10004.50
C0853-120		US85/O STREET INTERSECTION IM	04/29/21	2.00	2500.00	2471.45	2500.00
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	2.00	2800.00	3756.81	2500.00
NHPP025A-034		FY21 BRIDGE DECK REHAB & FIBE	05/13/21	2.00	2600.00	2995.67	4000.00
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	2.00	2500.00	7591.99	21165.93
IMR200-268		SH 9 at M.P 27.77	05/27/21	4.00	3350.00	2385.73	1200.00
C0703-452		CLEAR CREEK GREENWAY	06/24/21	2.00	2500.00	2735.67	2500.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		37.00	3981.08	3603.76	4668.09
CC 0252-501		SKY RIDGE EMERG BRDG REPAIR	07/07/21	1.00	2500.00	5913.25	2500.00
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	2.00	5049.54	5599.61	5599.61
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	3.00	3625.12	3625.12	3625.12
PAN0703-483		I-70 NOISE WALL REPLACEMENT	08/05/21	4.00	2700.00	2667.82	2855.00
C133A-048		SH 133 MP 21.7	08/05/21	4.00	2000.00	3262.34	3987.01
SHE0703-462		I-70 @ SHERIDAN & HARLAN RAMP	08/05/21	1.00	3000.00	5087.50	5075.00
STM067A-047		R2 - 2021 CRITICAL CULVERTS	08/05/21	4.00	2900.00	1500.00	1500.00
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	1.00	2400.00	2672.50	2490.00
C0253-286		I-25 & 58TH - ZIMMERMAN METAL	09/03/21	1.00	4250.00	5500.77	5000.00
BRR200-239		BPM SH 12, AND SH 194	09/09/21	2.00	3000.00	3500.00	3500.00
FBR092A-028		SH 92 over the Gunnison River	09/16/21	2.00	4000.00	2774.30	2774.30
STR092A-032		SH 92 West of Austin from MP					
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	4.00	2791.99	2791.99	2791.99
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		29.00	3058.36	3355.94	3249.11
C149A-028		SH 149 MP 21-42, 70-92 IN GUN	10/07/21	1.00	2500.00	2466.67	1000.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 208-00070 Vehicle Tracking Pad Each =====							
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	6.00	3475.36	3475.36	3475.36
FBR0362-039		US36/US40 TIMBER BRIDGE CONST	11/19/21	8.00	1873.48	1873.48	1873.48
BR0405-040		US36/US40 TIMBER BRIDGE CONST					
NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	1.00	4000.00	8197.93	12900.00
STR0961-017		SH 96 - M.P. 0.01 TO M.P. 26.	12/09/21	5.00	125.00	1409.98	1029.94
C R400-363		BOULDER POLYESTER OVERLAY	12/09/21	2.00	3000.00	2638.67	2616.00
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	8.00	3000.00	3301.50	4103.59
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			31.00	2353.71	2898.75	2998.40
	WEIGHTED AVERAGE FOR THE YEAR			120.00	3113.20	3250.19	3778.59
===== 208-00071 Maint Aggregate (Veh Track Pad) Cubic Yard =====							
FBR2854-143		US 285 MP 172.36, Detour - SH	02/18/21	20.00	85.43	109.55	160.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			20.00	85.43	109.55	160.00
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	18.00	80.00	144.10	144.10
STM0212-011		Intersection of Research Pkwy	04/22/21	135.00	135.00	86.23	104.13
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	14.00	75.00	113.51	120.00
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	31.00	70.00	139.02	133.42
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			198.00	115.58	95.60	113.47
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	75.00	104.75	104.75	104.75
PAN0703-483		I-70 NOISE WALL REPLACEMENT	08/05/21	50.00	80.00	102.85	101.16
SHE0703-462		I-70 @ SHERIDAN & HARLAN RAMP	08/05/21	60.00	100.00	22.50	20.00
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	16.00	125.00	97.25	56.00
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	120.00	61.62	61.62	61.62
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			321.00	84.89	77.28	69.80
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	200.00	76.13	76.13	76.13
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			200.00	76.13	76.13	76.13
	WEIGHTED AVERAGE FOR THE YEAR			739.00	90.76	90.37	85.65

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 208-00075		Pre-fab Vehicle Track Pad		Each =====			
NHPP0362-038		US 36D LAST CHANCE WEST	01/07/21	2.00	3000.00	2364.72	3000.00
BR071A-021		M-22-N BRIDGE REPLACEMENT SH	01/07/21	2.00	2121.80	6646.77	2700.00
STR109A-020		CO 109A SURFACE TREATMENT	01/14/21	2.00	1000.00	2249.98	1200.00
NHPP0361-124		US 36: 28TH AVE. TO TABLE MES	01/14/21	2.00	3500.00	2738.13	1916.38
FBR0243-091		US24G at about MP 331.95 (or	01/14/21	4.00	3000.00	3416.09	1458.53
NHPP0853-114		US 85: SOUTH OF PLATTEVILLE N	02/04/21	1.00	4000.00	3515.67	2000.00
ITSITSB-001		ITS FIBER INSTALL ON S I-25	02/04/21	3.00	4000.00	5751.18	100.00
STR0241-066		US 24 LEADVILLE SOUTH RESURFA	02/11/21	2.00	10000.00	5200.81	1618.24
STA0404-060		US 40 : GENESEE TO CR 93 RESU	02/18/21	1.00	2500.00	4135.61	1793.65
STR0503-095		US50 TEXAS CREEK TO COALDALE	02/18/21	2.00	3000.00	2283.32	800.00
HPP0252-460		ELIZABETH RECONSTRUCTION	02/18/21	6.00	4065.00	1608.72	650.00
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	4.00	16953.23	16953.23	16953.23
FSA0141-030		SH 14B SAFETY TED'S PLACE WES	02/25/21	2.00	2500.00	2918.35	2300.00
STA052A-050		CO 52 Resurf Prospect Valley	02/25/21	8.00	3500.00	2370.97	1819.03
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	2.00	5000.00	10675.25	9500.00
NHPPR500-211		Chain Stations Throughout R5	03/18/21	3.00	4000.00	4677.07	4500.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		46.00	4846.66	4012.05	3386.13
FSA0703-478		I-70 MEXL VSL CONSTRUCTION	04/08/21	1.00	3200.00	7681.25	3731.00
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	2.00	2500.00	2540.89	2540.89
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	2.00	1400.00	2685.00	2685.00
NHPPR100-252		REGION 1 WALL REPAIR	05/13/21	4.00	2500.00	1615.00	1800.00
C0761-237		I-76 SLABS & DIAMOND GRIND WB	05/27/21	2.00	4000.00	5419.66	13750.00
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	24.00	5697.53	6096.36	6096.36
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		35.00	4735.45	5116.38	5577.01
FSA172A-020		SH 172 AT COUNTY ROAD 318	07/08/21	1.00	4000.00	23000.00	23000.00
IM0252-495		I-25 RESURFACING	08/04/21	14.00	17446.89	17446.89	17446.89
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	2.00	17135.29	17135.29	17135.29
PAN0703-483		I-70 NOISE WALL REPLACEMENT	08/05/21	4.00	1750.00	2828.25	2496.23
SHE0701-251		I-70 CABLE BARRIER & GUARDRAI	08/19/21	3.00	3000.00	4250.00	5000.00
C014A-002		CAMERON PEAK POST FIRE RESPON	08/19/21	1.00	3500.00	950.00	400.00
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	18.00	2500.00	3975.27	7950.42
ER0702-419		ER I-70 GWC DEBRIS FLOWS 2021	08/24/21	2.00	3000.00	12100.00	5200.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		45.00	7845.05	5568.03	10675.99
STA052A-056		CO 52 PROSPECT VALLEY CULVERT	10/14/21	4.00	3500.00	2963.44	2000.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 208-00075 Pre-fab Vehicle Track Pad Each =====							
SHE0702-400		I-70 CABLE BARRIER & GUARDRAI	10/14/21	2.00	3000.00	13467.33	6250.00
IM0252-490		I-25 CO SPGS RAMP METERING PH	11/04/21	3.00	2000.00	11488.99	15000.00
C0911-007		SH-91 MP 10.52, 10.70	11/18/21	2.00	3000.00	3630.00	3200.00
NHPP0253-284		I-25 SEGMENT 6 CP6 WITH PNR B	11/19/21	1.00	14852.36	20447.57	20447.57
STA2872-019		US 287 PASSING LANE LAMAR TO	12/02/21	4.00	5000.00	3442.42	300.00
FSAL1151-040		SH-115 @ BROADWAY SIGNAL	12/02/21	1.00	5000.00	6683.33	13000.00
STR1604-014		SH160 OVERLAY SPRINGFIELD EAS	12/09/21	2.00	5000.00	2183.33	1049.98
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	2.00	4500.00	8150.00	4300.00
NHPP0242-094		US 24 JOHNSON VILLAGE EAST DE	12/23/21	1.00	5000.00	7080.00	4160.00
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	4.00	4300.00	5787.36	8903.41
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		26.00	4348.17	6178.61	6039.28
		WEIGHTED AVERAGE FOR THE YEAR		152.00	5623.46	4951.75	6502.62
===== 208-00082 Construction Mat Sq Foot =====							
NHPPR500-168		R5 US 550 MP 80.72, 80.75 PRI	04/29/21	100.00	25.00	48.18	69.20
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		100.00	25.00	48.18	69.20
NHPP0703-465		I-70: FLOYD HILL TO CHIEF HOS	11/18/21	100.00	66.00	39.00	32.00
C0911-007		SH-91 MP 10.52, 10.70	11/18/21	1,207.00	20.00	33.00	8.00
C R400-363		BOULDER POLYESTER OVERLAY	12/09/21	675.00	25.00	54.67	36.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,982.00	24.02	42.64	18.75
		WEIGHTED AVERAGE FOR THE YEAR		2,082.00	24.07	43.26	21.17
===== 208-00090 Erosion Control (Curb Ramp) Each =====							
CR400-375		LIMON RESIDENCY ADA CURB RAMP	01/07/21	200.00	350.00	575.00	500.00
CR100-350		R1 ADA CURB RAMPS CMGC PKG 1	03/03/21	81.00	622.32	622.32	622.32
C0343-044		US 34 CURB RAMPS AKRON TO WRA	03/04/21	154.00	350.00	323.41	118.63
CR300-260		I-70/SH 6/SH 13, RIFLE TO NEW	03/18/21	52.00	300.00	341.67	300.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		487.00	389.95	425.32	378.39
STMM455-134		FORT COLLINS ADA RAMP IMPROVE	04/15/21	26.00	400.00	345.60	168.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 208-00090		Erosion Control (Curb Ramp)		Each =====			
CR100-355		R1 ADA CURB RAMPS CMGC PKG 2	06/25/21	130.00	625.36	625.36	625.36
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		-----	156.00	587.80	485.48
		WEIGHTED AVERAGE FOR THE YEAR		=====	643.00	437.95	435.66
===== 208-00103		Removal and Disposal of Sediment (Labor)		Hour =====			
STR0505-049		US 50 MP 387 TO MP 397	01/07/21	40.00	59.03	55.51	60.00
NHPP0362-038		US 36D LAST CHANCE WEST	01/07/21	40.00	50.00	75.76	41.25
NHPP385A-018		US 24/385 BURLINGTON INTERSEC	01/07/21	48.00	50.00	51.00	55.00
IM0253-246		I-25: PREVENTATIVE BRIDGE MAI	01/07/21	20.00	75.00	61.01	125.00
BR071A-021		M-22-N BRIDGE REPLACEMENT SH	01/07/21	15.00	61.34	59.88	40.00
NHPP0361-124		US 36: 28TH AVE. TO TABLE MES	01/14/21	80.00	70.00	103.60	77.82
STA0404-056		SH40:PEORIA TO SABLE	01/14/21	20.00	50.00	105.76	108.23
FBR0243-091		US24G at about MP 331.95 (or	01/14/21	120.00	60.00	53.61	49.54
C2911-003		R5 ADA, SALIDA	01/14/21	20.00	60.00	41.94	35.00
NHPP145A-076		SH145 DOLORES RICO US160 CORT	01/21/21	10.00	75.00	61.75	58.49
NHPP1601-080		US 160 IN DOWNTOWN CORTEZ, MC	01/21/21	40.00	100.00	57.65	60.00
NHPPR100-346		Three structures at I25/I270	01/21/21	10.00	70.00	65.52	66.00
STR141A-050		SH 141, MP 60.63 AT NORTH END	02/04/21	40.00	50.00	73.40	94.75
NHPP0853-114		US 85: SOUTH OF PLATTEVILLE N	02/04/21	216.00	55.00	47.33	50.00
ITSITSB-001		ITS FIBER INSTALL ON S I-25	02/04/21	75.00	30.00	37.71	0.01
NHPP0402-099		Midpoint of the project limit	02/04/21	20.00	35.00	51.90	50.00
NHPPR400-370		US 287/SH 40 PASSING LANES	02/10/21	50.00	60.00	53.50	53.50
C142A-004		SH 1242 Manassa Ped Improve	02/11/21	10.00	60.00	41.25	10.00
MTF142A-005		Manassa Sidewalks MMOF					
STR0241-066		US 24 LEADVILLE SOUTH RESURFA	02/11/21	40.00	70.00	48.74	53.94
STA0404-060		US 40 : GENESEE TO CR 93 RESU	02/18/21	50.00	70.00	119.54	65.44
STR0503-095		US50 TEXAS CREEK TO COALDALE	02/18/21	40.00	50.00	52.33	60.00
FSA0503-094		US 50 WEST CABLE RAIL NEAR PE	02/18/21	30.00	60.00	44.00	38.00
HPP0252-460		ELIZABETH RECONSTRUCTION	02/18/21	40.00	61.90	57.83	80.00
FBR2854-143		US 285 MP 172.36, Detour - SH	02/18/21	40.00	59.03	65.47	40.00
NHPP0831-125		SH83:E-470 TO ARAPAHOE ROAD	02/18/21	40.00	75.00	100.16	200.81
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	150.00	52.99	52.99	52.99
NHPPR100-254		FY 21 Bridge Bearing & Exp Jo	02/25/21	15.00	65.00	69.37	77.22
FSA0141-030		SH 14B SAFETY TED'S PLACE WES	02/25/21	40.00	60.00	41.88	40.00
STA052A-050		CO 52 Resurf Prospect Valley	02/25/21	240.00	45.00	81.09	156.00
C0821-109		SH 82/133 GARFIELD COUNTY SIG	02/25/21	40.00	60.00	92.50	90.00
CR400-362		FY 21 SIGNAL POLE REPLACEMENT	03/04/21	16.00	60.00	62.67	33.00
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	40.00	100.00	59.36	41.00
NHPP0501-070		US 50 MP 47.6 TO MP 64.5	03/18/21	40.00	60.00	46.50	55.00
FSAR100-304		SH2 & SH95 CCD SIGNALS & MEDI	03/18/21	30.00	50.00	78.50	50.00
NHPPR500-211		Chain Stations Throughout R5	03/18/21	20.00	50.00	84.13	43.75
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		-----	1,785.00	57.36	65.66
				-----			71.22

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 208-00103		Removal and Disposal of Sediment (Labor)		Hour =====			
STR0242-075		US24 WILKERSON PASS SAFETY IM	04/01/21	40.00	60.00	52.06	55.28
FSA0703-478		I-70 MEXL VSL CONSTRUCTION	04/08/21	5.00	55.00	68.25	73.00
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	20.00	55.00	92.03	92.03
NHPP3852-019		385D PHILLIPS/YUMA COUNTY LIN	04/15/21	30.00	50.00	74.12	96.00
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	40.00	60.00	107.00	107.00
SHE2873-202		FEDERAL BLVD & US36 TRAFFIC S	04/15/21	30.00	58.00	51.67	52.00
STM0212-011		Intersection of Research Pkwy	04/22/21	120.00	37.00	60.86	43.00
NHPPR400-386		US287 US40 PASSING LANES CP-2	04/28/21	50.00	50.00	53.50	53.50
C0853-120		US85/O STREET INTERSECTION IM	04/29/21	10.00	51.00	47.02	35.00
NHPPR500-168		R5 US 550 MP 80.72, 80.75 PRI	04/29/21	20.00	65.00	72.33	99.98
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	120.00	60.00	91.87	65.00
NHPPR100-252		REGION 1 WALL REPAIR	05/13/21	10.00	60.00	50.00	50.00
NHPP025A-034		FY21 BRIDGE DECK REHAB & FIBE	05/13/21	10.00	70.00	47.26	44.00
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	40.00	70.00	89.98	67.17
C0761-237		I-76 SLABS & DIAMOND GRIND WB	05/27/21	10.00	53.00	69.61	82.50
IMR200-268		SH 9 at M.P 27.77	05/27/21	10.00	60.00	67.08	60.00
C2873-205		LONGMONT AND BOULDER	06/24/21	40.00	70.00	71.00	71.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		605.00	55.20	71.21	64.48
CC 0252-501		SKY RIDGE EMERG BRDG REPAIR	07/07/21	60.00	50.00	143.50	50.00
FSA172A-020		SH 172 AT COUNTY ROAD 318	07/08/21	10.00	50.00	73.00	73.00
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	40.00	46.08	236.34	236.34
IM0252-495		I-25 RESURFACING	08/04/21	224.00	54.64	54.64	54.64
PAN0703-483		I-70 NOISE WALL REPLACEMENT	08/05/21	200.00	60.00	56.78	53.85
C133A-048		SH 133 MP 21.7	08/05/21	30.00	60.00	64.01	65.03
STAM086-078		FY21 R2 SCR PUEBLO / LA JUNTA	08/05/21	60.00	60.00	137.50	200.00
SHE0703-462		I-70 @ SHERIDAN & HARLAN RAMP	08/05/21	8.00	55.00	72.00	96.00
STM067A-047		R2 - 2021 CRITICAL CULVERTS	08/05/21	10.00	72.00	65.00	65.00
SHE0701-251		I-70 CABLE BARRIER & GUARDRAI	08/19/21	40.00	100.00	59.50	53.00
C014A-002		CAMERON PEAK POST FIRE RESPON	08/19/21	20.00	60.00	92.50	125.00
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	80.00	50.00	46.27	2.38
ER0702-419		ER I-70 GWC DEBRIS FLOWS 2021	08/24/21	20.00	50.00	93.00	51.00
BRR200-239		BPM SH 12, AND SH 194	09/09/21	30.00	60.00	45.00	45.00
FBR092A-028		SH 92 over the Gunnison River	09/16/21	120.00	60.00	48.85	48.85
STR092A-032		SH 92 West of Austin from MP					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		952.00	58.13	71.77	67.86
C149A-028		SH 149 MP 21-42, 70-92 IN GUN	10/07/21	30.00	60.00	52.33	47.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 208-00103		Removal and Disposal of Sediment (Labor)		Hour =====			
NHPP0401-025	US40 SAND SPRINGS GULCH-CRAIG	US40 SAND SPRINGS GULCH-CRAIG	10/14/21	30.00	50.00	53.33	50.00
STA052A-056	CO 52 PROSPECT VALLEY CULVERT	CO 52 PROSPECT VALLEY CULVERT	10/14/21	180.00	45.00	69.39	41.00
SHE0702-400	I-70 CABLE BARRIER & GUARDRAI	I-70 CABLE BARRIER & GUARDRAI	10/14/21	8.00	100.00	63.50	56.95
STM094A-036	SH 94 - CORRIDOR STUDY	SH 94 - CORRIDOR STUDY	10/29/21	40.00	52.91	52.91	52.91
IM0252-490	I-25 CO SPGS RAMP METERING PH	I-25 CO SPGS RAMP METERING PH	11/04/21	80.00	70.00	54.18	40.00
NHPP0701-247	I-70 PARACHUTE TO RULISON	I-70 PARACHUTE TO RULISON	11/18/21	20.00	60.00	45.25	45.00
NHPP0703-465	I-70: FLOYD HILL TO CHIEF HOS	I-70: FLOYD HILL TO CHIEF HOS	11/18/21	20.00	40.00	139.20	190.00
MTCE0501-075	US-50 DELTA SIGNAL UPGRADES	US-50 DELTA SIGNAL UPGRADES	11/18/21	24.00	65.00	73.75	95.00
C0911-007	SH-91 MP 10.52, 10.70	SH-91 MP 10.52, 10.70	11/18/21	40.00	50.00	50.03	50.00
FBR0362-039	US36/US40 TIMBER BRIDGE CONST	US36/US40 TIMBER BRIDGE CONST	11/19/21	32.00	89.53	89.53	89.53
BR0405-040	US36/US40 TIMBER BRIDGE CONST	US36/US40 TIMBER BRIDGE CONST					
NHPP5502-081	US 550 OURAY TO COLOGNA	US 550 OURAY TO COLOGNA	12/02/21	20.00	100.00	48.93	54.60
NHPP5502-108	US 50 MP 86 TO 91.7 US 550 MP	US 50 MP 86 TO 91.7 US 550 MP	12/02/21	20.00	40.00	47.70	55.00
STA2872-019	US 287 PASSING LANE LAMAR TO	US 287 PASSING LANE LAMAR TO	12/02/21	50.00	50.00	83.59	50.00
NHPP0821-111	SH82 AABC TO ASPEN	SH82 AABC TO ASPEN	12/02/21	20.00	65.00	67.10	59.00
ITSSW02-653	ITS CAMERA INSTALL R2 AND R4	ITS CAMERA INSTALL R2 AND R4	12/02/21	40.00	64.00	34.75	1.00
NHPP1602-178	US 160 MONTE VISTA EAST RESUR	US 160 MONTE VISTA EAST RESUR	12/09/21	40.00	70.00	149.88	239.76
STR0961-017	SH 96 - M.P. 0.01 TO M.P. 26.	SH 96 - M.P. 0.01 TO M.P. 26.	12/09/21	40.00	70.00	97.53	51.50
NHPP2852-020	US 285, NORTH AND SOUTH OF SH	US 285, NORTH AND SOUTH OF SH	12/09/21	10.00	50.00	67.50	40.00
C R400-363	BOULDER POLYESTER OVERLAY	BOULDER POLYESTER OVERLAY	12/09/21	10.00	85.00	70.33	43.00
NHPP1211-096	SH 121 SIGNAL PACKAGE FY 2020	SH 121 SIGNAL PACKAGE FY 2020	12/09/21	16.00	65.00	70.00	95.00
ER0702-421	ER I-70 GWC 2021 COLORADO RIV	ER I-70 GWC 2021 COLORADO RIV	12/10/21	20.00	50.00	57.20	66.40
C0703-473	I-70/32ND AVE BRIDGE REPLACEM	I-70/32ND AVE BRIDGE REPLACEM	12/16/21	30.00	60.00	62.12	61.65
NHPP0703-463	I-70 SILVERTHORNE TO EJMT PHA	I-70 SILVERTHORNE TO EJMT PHA	12/16/21	40.00	70.00	79.00	50.00
C4701-132	C-470 KEN CARYL INT. IMPROVE	C-470 KEN CARYL INT. IMPROVE	12/16/21	20.00	60.00	70.00	75.00
STR139A-035	SH139 DOUGLAS PASS NORTH RURA	SH139 DOUGLAS PASS NORTH RURA	12/23/21	30.00	50.00	53.67	51.00
STA0142-071	SH 14 PAWNEE PASS TO STERLING	SH 14 PAWNEE PASS TO STERLING	12/23/21	20.00	60.00	48.00	48.00
NHPP0063-062	US 6 & SH 141 MESA COUNTY RES	US 6 & SH 141 MESA COUNTY RES	12/23/21	40.00	70.00	48.50	47.00
NHPP0242-094	US 24 JOHNSON VILLAGE EAST DE	US 24 JOHNSON VILLAGE EAST DE	12/23/21	10.00	55.00	71.50	90.00
FSA2873-212	US 287 AND SWALLOW SIGNAL IMP	US 287 AND SWALLOW SIGNAL IMP	12/23/21	8.00	60.00	75.00	50.00
NHPP0131-057	REGION 3 SH 13 MP 11-16.5	REGION 3 SH 13 MP 11-16.5	12/23/21	130.00	51.00	54.14	65.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1,118.00	58.54	65.95	61.37
	WEIGHTED AVERAGE FOR THE YEAR			4,460.00	57.53	67.42	67.12
===== 208-00105		Removal and Disposal of Sediment (Equip)		Hour =====			
STR0505-049	US 50 MP 387 TO MP 397	US 50 MP 387 TO MP 397	01/07/21	40.00	118.31	111.02	120.00
NHPP0362-038	US 36D LAST CHANCE WEST	US 36D LAST CHANCE WEST	01/07/21	20.00	120.00	148.74	82.20
NHPP385A-018	US 24/385 BURLINGTON INTERSEC	US 24/385 BURLINGTON INTERSEC	01/07/21	48.00	110.00	79.60	67.00
BR071A-021	M-22-N BRIDGE REPLACEMENT SH	M-22-N BRIDGE REPLACEMENT SH	01/07/21	30.00	120.10	123.34	100.00
NHPP0361-124	US 36: 28TH AVE. TO TABLE MES	US 36: 28TH AVE. TO TABLE MES	01/14/21	40.00	125.00	168.97	195.12
STA0404-056	SH40: PEORIA TO SABLE	SH40: PEORIA TO SABLE	01/14/21	20.00	120.00	219.01	185.21
FBR0243-091	US24G at about MP 331.95 (or	US24G at about MP 331.95 (or	01/14/21	120.00	120.00	104.39	94.03
C2911-003	R5 ADA, SALIDA	R5 ADA, SALIDA	01/14/21	20.00	120.00	117.50	50.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	208-00105	Removal and Disposal of Sediment (Equip)		Hour =====			
NHPP0853-114		US 85: SOUTH OF PLATTEVILLE N	02/04/21	5.00	120.00	103.33	100.00
ITSITSB-001		ITS FIBER INSTALL ON S I-25	02/04/21	75.00	110.00	49.27	0.01
C142A-004		SH 1242 Manassa Ped Improveme	02/11/21	10.00	120.00	75.00	10.00
MTF142A-005		Manassa Sidewalks MMOF					
STR0241-066		US 24 LEADVILLE SOUTH RESURFA	02/11/21	20.00	135.00	151.97	107.88
STA0404-060		US 40 : GENESEE TO CR 93 RESU	02/18/21	50.00	130.00	182.61	119.10
STR0503-095		US50 TEXAS CREEK TO COALDALE	02/18/21	40.00	150.00	117.33	130.00
FSA0503-094		US 50 WEST CABLE RAIL NEAR PE	02/18/21	30.00	100.00	91.50	108.00
HPP0252-460		ELIZABETH RECONSTRUCTION	02/18/21	40.00	131.43	102.28	140.00
FBR2854-143		US 285 MP 172.36, Detour - SH	02/18/21	20.00	119.57	122.86	75.00
NHPP0831-125		SH83:E-470 TO ARAPAHOE ROAD	02/18/21	20.00	110.00	139.58	217.09
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	60.00	103.02	103.02	103.02
FSA0141-030		SH 14B SAFETY TED'S PLACE WES	02/25/21	40.00	120.00	93.25	74.00
STA052A-050		CO 52 Resurf Prospect Valley	02/25/21	120.00	134.00	189.12	189.45
C0821-109		SH 82/133 GARFIELD COUNTY SIG	02/25/21	40.00	180.00	187.50	200.00
CR400-362		FY 21 SIGNAL POLE REPLACEMENT	03/04/21	16.00	150.00	85.33	35.00
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	40.00	160.00	119.56	110.00
FSAR100-304		SH2 & SH95 CCD SIGNALS & MEDI	03/18/21	15.00	110.00	163.75	65.00
NHPPR500-211		Chain Stations Throughout R5	03/18/21	20.00	200.00	122.98	112.50
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		999.00	127.15	124.25	113.22
STR0242-075		US24 WILKERSON PASS SAFETY IM	04/01/21	40.00	135.00	105.75	100.77
FSA0703-478		I-70 MEXL VSL CONSTRUCTION	04/08/21	5.00	110.00	120.75	211.00
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	20.00	100.00	202.41	202.41
NHPP3852-019		385D PHILLIPS/YUMA COUNTY LIN	04/15/21	60.00	110.00	127.25	150.00
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	40.00	100.00	332.50	332.50
SHE2873-202		FEDERAL BLVD & US36 TRAFFIC S	04/15/21	30.00	122.00	110.33	71.00
STM0212-011		Intersection of Research Pkwy	04/22/21	120.00	110.00	140.92	125.96
C0853-120		US85/O STREET INTERSECTION IM	04/29/21	10.00	103.00	92.38	95.00
NHPPR500-168		R5 US 550 MP 80.72, 80.75 PRI	04/29/21	20.00	135.00	146.25	153.52
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	60.00	130.00	118.42	100.00
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	40.00	150.00	149.93	150.71
IMR200-268		SH 9 at M.P 27.77	05/27/21	10.00	140.00	132.42	105.00
C2873-205		LONGMONT AND BOULDER	06/24/21	40.00	140.00	94.00	94.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		495.00	121.09	134.81	140.48
CC 0252-501		SKY RIDGE EMERG BRDG REPAIR	07/07/21	60.00	110.00	206.25	110.00
FSA172A-020		SH 172 AT COUNTY ROAD 318	07/08/21	10.00	150.00	178.00	178.00
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	40.00	52.67	135.80	135.80
PAN0703-483		I-70 NOISE WALL REPLACEMENT	08/05/21	200.00	108.00	117.82	105.75

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 208-00105		Removal and Disposal of Sediment (Equip)		Hour =====			
C133A-048		SH 133 MP 21.7	08/05/21	30.00	140.00	125.21	159.62
STAM086-078		FY21 R2 SCR PUEBLO / LA JUNTA	08/05/21	30.00	140.00	162.50	250.00
SHE0703-462		I-70 @ SHERIDAN & HARLAN RAMP	08/05/21	8.00	94.00	89.50	79.00
STM067A-047		R2 - 2021 CRITICAL CULVERTS	08/05/21	10.00	120.00	125.00	125.00
SHE0701-251		I-70 CABLE BARRIER & GUARDRAI	08/19/21	40.00	120.00	320.00	100.00
C014A-002		CAMERON PEAK POST FIRE RESPON	08/19/21	5.00	150.00	115.00	125.00
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	80.00	125.00	98.45	6.49
ER0702-419		ER I-70 GWC DEBRIS FLOWS 2021	08/24/21	20.00	150.00	150.00	125.00
BRR200-239		BPM SH 12, AND SH 194	09/09/21	30.00	130.00	80.00	80.00
FBR092A-028		SH 92 over the Gunnison River	09/16/21	40.00	135.00	88.75	88.75
STR092A-032		SH 92 West of Austin from MP					
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			603.00	116.10	133.93	104.02
C149A-028		SH 149 MP 21-42, 70-92 IN GUN	10/07/21	60.00	120.00	111.67	120.00
NHPP0401-025		US40 SAND SPRINGS GULCH-CRAIG	10/14/21	30.00	150.00	123.33	125.00
STA052A-056		CO 52 PROSPECT VALLEY CULVERT	10/14/21	90.00	134.00	156.21	84.00
SHE0702-400		I-70 CABLE BARRIER & GUARDRAI	10/14/21	8.00	120.00	284.23	141.85
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	40.00	105.92	105.92	105.92
IM0252-490		I-25 CO SPGS RAMP METERING PH	11/04/21	80.00	130.00	147.37	110.00
NHPP0701-247		I-70 PARACHUTE TO RULISON	11/18/21	20.00	145.00	121.75	125.00
NHPP0703-465		I-70: FLOYD HILL TO CHIEF HOS	11/18/21	20.00	115.00	195.35	236.00
MTCE0501-075		US-50 DELTA SIGNAL UPGRADES	11/18/21	24.00	130.00	126.25	160.00
C0911-007		SH-91 MP 10.52, 10.70	11/18/21	40.00	150.00	118.75	95.00
FBR0362-039		US36/US40 TIMBER BRIDGE CONST	11/19/21	32.00	91.85	91.85	91.85
BR0405-040		US36/US40 TIMBER BRIDGE CONST					
NHPP5502-081		US 550 OURAY TO COLOGNA	12/02/21	20.00	150.00	175.00	138.00
STA2872-019		US 287 PASSING LANE LAMAR TO	12/02/21	50.00	150.00	271.92	150.00
NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	25.00	150.00	145.47	149.00
ITSSW02-653		ITS CAMERA INSTALL R2 AND R4	12/02/21	40.00	130.00	58.00	1.00
NHPP1602-178		US 160 MONTE VISTA EAST RESUR	12/09/21	40.00	120.00	219.84	319.67
STR0961-017		SH 96 - M.P. 0.01 TO M.P. 26.	12/09/21	40.00	125.00	130.76	102.99
NHPP2852-020		US 285, NORTH AND SOUTH OF SH	12/09/21	10.00	135.00	203.00	150.00
C R400-363		BOULDER POLYESTER OVERLAY	12/09/21	10.00	140.00	118.33	97.00
NHPP1211-096		SH 121 SIGNAL PACKAGE FY 2020	12/09/21	16.00	130.00	157.50	130.00
ER0702-421		ER I-70 GWC 2021 COLORADO RIV	12/10/21	20.00	150.00	160.50	199.00
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	15.00	137.00	124.30	115.94
NHPP0703-463		I-70 SILVERTHORNE TO EJMT PHA	12/16/21	40.00	150.00	166.00	125.00
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	20.00	130.00	125.00	160.00
STR139A-035		SH139 DOUGLAS PASS NORTH RURA	12/23/21	30.00	150.00	121.00	113.00
STA0142-071		SH 14 PAWNEE PASS TO STERLING	12/23/21	10.00	150.00	86.00	86.00
NHPP0063-062		US 6 & SH 141 MESA COUNTY RES	12/23/21	40.00	150.00	122.50	120.00
NHPP0242-094		US 24 JOHNSON VILLAGE EAST DE	12/23/21	10.00	130.00	142.50	185.00
FSA2873-212		US 287 AND SWALLOW SIGNAL IMP	12/23/21	8.00	125.00	150.00	200.00
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	65.00	142.00	134.99	120.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			953.00	134.19	146.04	126.11
	WEIGHTED AVERAGE FOR THE YEAR			3,050.00	126.18	132.86	119.85

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	208-00106	Sweeping (Sediment Removal)		Hour	=====	=====	=====
STR0505-049		US 50 MP 387 TO MP 397	01/07/21	20.00	150.29	176.53	200.00
NHPP0362-038		US 36D LAST CHANCE WEST	01/07/21	48.00	150.00	147.74	120.15
NHPP385A-018		US 24/385 BURLINGTON INTERSEC	01/07/21	48.00	150.00	99.60	75.00
IM0253-246		I-25: PREVENTATIVE BRIDGE MAI	01/07/21	10.00	150.00	176.35	315.00
BR071A-021		M-22-N BRIDGE REPLACEMENT SH	01/07/21	30.00	144.19	172.79	105.00
NHPP0361-124		US 36: 28TH AVE. TO TABLE MES	01/14/21	130.00	150.00	165.72	185.02
STA0404-056		SH40:PEORIA TO SABLE	01/14/21	40.00	140.00	189.37	125.81
FBR0243-091		US24G at about MP 331.95 (or	01/14/21	40.00	150.00	157.83	126.44
C2911-003		R5 ADA, SALIDA	01/14/21	20.00	160.00	165.88	75.00
NHPP1601-080		US 160 IN DOWNTOWN CORTEZ, MC	01/21/21	20.00	300.00	182.01	160.00
NHPPR100-346		Three structures at I25/I270	01/21/21	100.00	125.00	138.65	161.00
NHPP0853-114		US 85: SOUTH OF PLATTEVILLE N	02/04/21	360.00	140.00	111.67	50.00
ITSITSB-001		ITS FIBER INSTALL ON S I-25	02/04/21	75.00	150.00	62.41	0.01
NHPPR400-370		US 287/SH 40 PASSING LANES	02/10/21	30.00	150.00	160.50	160.50
C142A-004		SH 1242 Manassa Ped Improve	02/11/21	10.00	100.00	90.00	40.00
MTF142A-005		Manassa Sidewalks MMOF					
STR0241-066		US 24 LEADVILLE SOUTH RESURFA	02/11/21	40.00	170.00	158.45	188.80
NHPP1211-094		SH 121:WADSWORTH - I-70 TO 65	02/18/21	20.00	150.00	181.15	166.52
STA0404-060		US 40 : GENESEE TO CR 93 RESU	02/18/21	50.00	150.00	171.35	162.47
STR0503-095		US50 TEXAS CREEK TO COALDALE	02/18/21	40.00	150.00	157.83	170.00
HPP0252-460		ELIZABETH RECONSTRUCTION	02/18/21	40.00	178.32	104.52	75.00
FSA0071-026		Canyon and Folsom Signal Upgr	02/18/21	8.00	155.00	255.00	190.00
FBR2854-143		US 285 MP 172.36, Detour - SH	02/18/21	80.00	152.75	156.20	80.00
NHPP0831-125		SH83:E-470 TO ARAPAHOE ROAD	02/18/21	40.00	150.00	173.29	101.02
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	250.00	181.62	181.62	181.62
NHPPR100-254		FY 21 Bridge Bearing & Exp Jo	02/25/21	100.00	140.00	177.09	96.52
STA052A-050		CO 52 Resurf Prospect Valley	02/25/21	192.00	150.00	165.61	186.59
C0821-109		SH 82/133 GARFIELD COUNTY SIG	02/25/21	40.00	75.00	250.00	200.00
CR400-362		FY 21 SIGNAL POLE REPLACEMENT	03/04/21	12.00	160.00	147.00	155.00
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	40.00	250.00	163.75	125.00
STM115A-016		SH67 / SH115 INTERSECTION IMP	03/11/21	80.00	180.00	151.67	45.00
NHPP0501-070		US 50 MP 47.6 TO MP 64.5	03/18/21	20.00	140.00	98.05	71.10
FSAR100-304		SH2 & SH95 CCD SIGNALS & MEDI	03/18/21	48.00	200.00	196.00	310.00
NHPPR500-211		Chain Stations Throughout R5	03/18/21	20.00	200.00	123.45	112.50
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,101.00	155.64	151.34	126.84
STR0242-075		US24 WILKERSON PASS SAFETY IM	04/01/21	40.00	160.00	154.54	132.72
FSA0703-478		I-70 MEXL VSL CONSTRUCTION	04/08/21	10.00	140.00	144.50	25.00
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	60.00	150.00	176.92	176.92
NHPP3852-019		385D PHILLIPS/YUMA COUNTY LIN	04/15/21	40.00	130.00	193.37	230.00
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	300.00	160.00	50.00	50.00
SHE2873-202		FEDERAL BLVD & US36 TRAFFIC S	04/15/21	30.00	154.00	142.00	71.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	208-00106	Sweeping (Sediment Removal)		Hour =====			
SHE030A-037		AURORA SIGNALS 2019, CITY OF	04/15/21	10.00	150.00	86.25	1.00
STM0212-011		Intersection of Research Pkwy	04/22/21	800.00	155.00	157.42	152.17
NHPPR400-386		US287 US40 PASSING LANES CP-2	04/28/21	25.00	150.00	160.50	160.50
C0853-120		US85/O STREET INTERSECTION IM	04/29/21	10.00	151.00	137.83	100.00
NHPP0342-063		US 34 & SH 257 RAMPS SIGNALS	04/29/21	10.00	140.00	198.67	71.00
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	40.00	160.00	176.80	150.00
NHPPR100-252		REGION 1 WALL REPAIR	05/13/21	30.00	130.00	136.50	155.00
NHPP025A-034		FY21 BRIDGE DECK REHAB & FIBE	05/13/21	75.00	140.00	147.62	160.00
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	20.00	200.00	170.42	196.61
C0761-237		I-76 SLABS & DIAMOND GRIND WB	05/27/21	20.00	150.00	153.08	220.00
ER007A-034		PR SH7 FLOOD REPAIRS CPI	06/23/21	896.00	159.89	171.08	171.08
C2873-205		LONGMONT AND BOULDER	06/24/21	20.00	150.00	155.00	155.00
C0703-452		CLEAR CREEK GREENWAY	06/24/21	10.00	155.00	193.22	225.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2,446.00	156.33	155.22	147.01
CC 0252-501		SKY RIDGE EMERG BRDG REPAIR	07/07/21	160.00	150.00	180.75	150.00
FSA172A-020		SH 172 AT COUNTY ROAD 318	07/08/21	10.00	150.00	145.50	145.50
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	100.00	139.10	165.85	165.85
IM0252-495		I-25 RESURFACING	08/04/21	760.00	215.07	215.07	215.07
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	160.00	240.75	240.75	240.75
PAN0703-483		I-70 NOISE WALL REPLACEMENT	08/05/21	50.00	160.00	146.11	183.48
C133A-048		SH 133 MP 21.7	08/05/21	30.00	150.00	165.36	171.09
STAM086-078		FY21 R2 SCR PUEBLO / LA JUNTA	08/05/21	30.00	140.00	105.00	150.00
SHE0703-462		I-70 @ SHERIDAN & HARLAN RAMP	08/05/21	20.00	130.00	149.00	98.00
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	160.00	220.00	172.50	225.00
SHE0701-251		I-70 CABLE BARRIER & GUARDRAI	08/19/21	80.00	200.00	150.00	100.00
C014A-002		CAMERON PEAK POST FIRE RESPON	08/19/21	5.00	135.00	125.00	125.00
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	80.00	130.00	178.22	158.84
ER0702-419		ER I-70 GWC DEBRIS FLOWS 2021	08/24/21	10.00	150.00	222.50	250.00
C0253-286		I-25 & 58TH - ZIMMERMAN METAL	09/03/21	75.00	150.00	243.17	180.00
BRR200-239		BPM SH 12, AND SH 194	09/09/21	10.00	150.00	80.00	80.00
FBR092A-028		SH 92 over the Gunnison River	09/16/21	90.00	170.00	332.90	332.90
STR092A-032		SH 92 West of Austin from MP					
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	120.00	215.07	215.07	215.07
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,950.00	194.01	191.08	202.40
C149A-028		SH 149 MP 21-42, 70-92 IN GUN	10/07/21	20.00	200.00	148.33	180.00
NHPP0401-025		US40 SAND SPRINGS GULCH-CRAIG	10/14/21	20.00	150.00	166.67	125.00
STA052A-056		CO 52 PROSPECT VALLEY CULVERT	10/14/21	144.00	150.00	184.83	175.00
SHE0702-400		I-70 CABLE BARRIER & GUARDRAI	10/14/21	8.00	200.00	238.63	199.80

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 208-00106		Sweeping (Sediment Removal)		Hour =====			
STM094A-036	SH 94 - CORRIDOR STUDY		10/29/21	40.00	191.53	191.53	191.53
IM0252-490	I-25 CO SPGS RAMP METERING PH		11/04/21	20.00	125.00	194.83	160.00
NHPP0701-247	I-70 PARACHUTE TO RULISON		11/18/21	20.00	150.00	132.50	90.00
NHPP0703-465	I-70: FLOYD HILL TO CHIEF HOS		11/18/21	40.00	140.00	185.74	206.00
MTCE0501-075	US-50 DELTA SIGNAL UPGRADES		11/18/21	24.00	175.00	93.75	230.00
C0911-007	SH-91 MP 10.52, 10.70		11/18/21	40.00	200.00	242.50	140.00
FBR0362-039	US36/US40 TIMBER BRIDGE CONST		11/19/21	32.00	134.40	134.40	134.40
BR0405-040	US36/US40 TIMBER BRIDGE CONST						
NHPP5502-081	US 550 OURAY TO COLOGNA		12/02/21	20.00	150.00	240.40	80.80
NHPP5502-108	US 50 MP 86 TO 91.7 US 550 MP		12/02/21	20.00	120.00	177.50	275.00
STA2872-019	US 287 PASSING LANE LAMAR TO		12/02/21	50.00	75.00	146.79	50.00
NHPP0821-111	SH82 AABC TO ASPEN		12/02/21	15.00	175.00	214.55	267.00
ITSSW02-653	ITS CAMERA INSTALL R2 AND R4		12/02/21	20.00	157.00	76.00	1.00
FSA1151-040	SH-115 @ BROADWAY SIGNAL		12/02/21	20.00	140.00	130.00	145.00
NHPP1602-178	US 160 MONTE VISTA EAST RESUR		12/09/21	24.00	170.00	173.24	186.48
STR0961-017	SH 96 - M.P. 0.01 TO M.P. 26.		12/09/21	40.00	140.00	164.83	154.49
C R400-363	BOULDER POLYESTER OVERLAY		12/09/21	10.00	165.00	197.33	104.00
NHPP1211-096	SH 121 SIGNAL PACKAGE FY 2020		12/09/21	12.00	130.00	160.00	160.00
ER0702-421	ER I-70 GWC 2021 COLORADO RIV		12/10/21	10.00	150.00	263.50	307.00
C0703-473	I-70/32ND AVE BRIDGE REPLACEM		12/16/21	100.00	140.00	157.24	150.75
NHPP0703-463	I-70 SILVERTHORNE TO EJMT PHA		12/16/21	40.00	180.00	145.50	100.00
C4701-132	C-470 KEN CARYL INT. IMPROVE		12/16/21	20.00	150.00	197.50	175.00
STR139A-035	SH139 DOUGLAS PASS NORTH RURA		12/23/21	20.00	175.00	140.00	150.00
STA0142-071	SH 14 PAWNEE PASS TO STERLING		12/23/21	120.00	145.00	129.00	129.00
NHPP0063-062	US 6 & SH 141 MESA COUNTY RES		12/23/21	40.00	150.00	130.00	160.00
NHPP0242-094	US 24 JOHNSON VILLAGE EAST DE		12/23/21	10.00	130.00	232.50	365.00
FSA2873-212	US 287 AND SWALLOW SIGNAL IMP		12/23/21	8.00	145.00	178.33	170.00
NHPP0131-057	REGION 3 SH 13 MP 11-16.5		12/23/21	130.00	175.00	164.57	140.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1,137.00	152.93	166.63	152.25
	WEIGHTED AVERAGE FOR THE YEAR			7,634.00	165.26	160.99	156.39
===== 208-00107		Rem Trash		Hour =====			
STR0505-049	US 50 MP 387 TO MP 397		01/07/21	40.00	88.18	88.52	75.00
IM0253-246	I-25: PREVENTATIVE BRIDGE MAI		01/07/21	10.00	50.00	110.13	120.00
NHPP0361-124	US 36: 28TH AVE. TO TABLE MES		01/14/21	10.00	125.00	160.46	102.21
STA0404-056	SH40: PEORIA TO SABLE		01/14/21	40.00	95.00	167.04	118.47
C2911-003	R5 ADA, SALIDA		01/14/21	10.00	100.00	41.79	35.00
NHPPR100-346	Three structures at I25/I270		01/21/21	20.00	100.00	73.04	66.00
NHPP0853-114	US 85: SOUTH OF PLATTEVILLE N		02/04/21	40.00	90.00	86.83	50.00
NHPPR400-370	US 287/SH 40 PASSING LANES		02/10/21	18.00	120.00	53.50	53.50
C142A-004	SH 1242 Manassa Ped Improve		02/11/21	5.00	100.00	43.75	20.00
MTF142A-005	Manassa Sidewalks MMOV						
STR0241-066	US 24 LEADVILLE SOUTH RESURFA		02/11/21	40.00	150.00	77.28	134.85

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	208-00107	Rem Trash		Hour =====			
NHPP1211-094		SH 121:WADSWORTH - I-70 TO 65	02/18/21	20.00	110.00	138.34	99.29
STA0404-060		US 40 : GENESEE TO CR 93 RESU	02/18/21	10.00	50.00	226.21	103.71
STR0503-095		US50 TEXAS CREEK TO COALDALE	02/18/21	40.00	100.00	68.50	83.00
HPP0252-460		ELIZABETH RECONSTRUCTION	02/18/21	40.00	98.46	63.78	45.00
FBR2854-143		US 285 MP 172.36, Detour - SH	02/18/21	4.00	90.68	117.06	40.00
NHPP0831-125		SH83:E-470 TO ARAPAHOE ROAD	02/18/21	12.00	80.00	106.92	155.22
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	100.00	52.99	52.99	52.99
NHPPR100-254		FY 21 Bridge Bearing & Exp Jo	02/25/21	25.00	100.00	86.53	57.91
FSA0141-030		SH 14B SAFETY TED'S PLACE WES	02/25/21	20.00	100.00	41.88	40.00
STA052A-050		CO 52 Resurf Prospect Valley	02/25/21	40.00	100.00	137.09	119.73
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	40.00	50.00	93.10	42.00
FSAR100-304		SH2 & SH95 CCD SIGNALS & MEDI	03/18/21	10.00	50.00	280.75	250.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		594.00	88.55	104.60	78.74
STR0242-075		US24 WILKERSON PASS SAFETY IM	04/01/21	20.00	110.00	67.77	65.84
FSA0703-478		I-70 MEXL VSL CONSTRUCTION	04/08/21	5.00	100.00	44.00	1.00
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	30.00	75.00	79.84	79.84
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	20.00	92.00	55.00	55.00
SHE030A-037		AURORA SIGNALS 2019, CITY OF	04/15/21	5.00	125.00	57.25	40.00
STM0212-011		Intersection of Research Pkwy	04/22/21	80.00	115.00	91.65	41.09
NHPPR400-386		US287 US40 PASSING LANES CP-2	04/28/21	18.00	50.00	53.50	53.50
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	130.00	90.00	140.75	65.00
NHPPR100-252		REGION 1 WALL REPAIR	05/13/21	10.00	75.00	115.50	65.00
NHPP025A-034		FY21 BRIDGE DECK REHAB & FIBE	05/13/21	15.00	100.00	74.98	78.00
C0761-237		I-76 SLABS & DIAMOND GRIND WB	05/27/21	10.00	100.00	134.06	55.00
IMR200-268		SH 9 at M.P 27.77	05/27/21	10.00	80.00	201.17	60.00
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	120.00	261.25	279.54	279.54
C0703-452		CLEAR CREEK GREENWAY	06/24/21	10.00	100.00	118.23	60.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		483.00	135.85	123.55	113.52
CC 0252-501		SKY RIDGE EMERG BRDG REPAIR	07/07/21	8.00	50.00	232.75	50.00
PAN0703-483		I-70 NOISE WALL REPLACEMENT	08/05/21	40.00	110.00	106.74	63.69
STAM086-078		FY21 R2 SCR PUEBLO / LA JUNTA	08/05/21	30.00	75.00	92.50	125.00
SHE0703-462		I-70 @ SHERIDAN & HARLAN RAMP	08/05/21	20.00	100.00	98.50	37.00
STM067A-047		R2 - 2021 CRITICAL CULVERTS	08/05/21	10.00	90.00	70.00	70.00
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	20.00	150.00	83.00	61.00
SHE0701-251		I-70 CABLE BARRIER & GUARDRAI	08/19/21	80.00	105.00	151.50	53.00
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	40.00	50.00	108.32	243.38
ER0702-419		ER I-70 GWC DEBRIS FLOWS 2021	08/24/21	15.00	120.00	112.50	90.00
BRR200-239		BPM SH 12, AND SH 194	09/09/21	10.00	100.00	45.00	45.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	208-00107	Rem Trash		Hour =====			
FBR092A-028		SH 92 over the Gunnison River	09/16/21	50.00	150.00	55.50	55.50
STR092A-032		SH 92 West of Austin from MP					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		323.00	104.18	112.61	86.40
C149A-028		SH 149 MP 21-42, 70-92 IN GUN	10/07/21	20.00	70.00	142.33	47.00
NHPP0401-025		US40 SAND SPRINGS GULCH-CRAIG	10/14/21	15.00	100.00	88.33	125.00
STA052A-056		CO 52 PROSPECT VALLEY CULVERT	10/14/21	40.00	100.00	98.19	40.00
SHE0702-400		I-70 CABLE BARRIER & GUARDRAI	10/14/21	8.00	150.00	177.32	135.70
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	56.00	81.30	81.30	81.30
NHPP0701-247		I-70 PARACHUTE TO RULISON	11/18/21	10.00	25.00	27.50	50.00
NHPP0703-465		I-70: FLOYD HILL TO CHIEF HOS	11/18/21	20.00	80.00	115.14	100.00
MTCE0501-075		US-50 DELTA SIGNAL UPGRADES	11/18/21	12.00	100.00	78.25	95.00
C0911-007		SH-91 MP 10.52, 10.70	11/18/21	16.00	60.00	100.00	50.00
FBR0362-039		US36/US40 TIMBER BRIDGE CONST	11/19/21	32.00	159.33	159.33	159.33
BR0405-040		US36/US40 TIMBER BRIDGE CONST					
NHPP5502-108		US 50 MP 86 TO 91.7 US 550 MP	12/02/21	40.00	45.00	162.70	285.00
NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	10.00	150.00	113.49	59.00
ITSSW02-653		ITS CAMERA INSTALL R2 AND R4	12/02/21	20.00	96.00	31.50	1.00
NHPP1602-178		US 160 MONTE VISTA EAST RESUR	12/09/21	12.00	90.00	124.92	159.84
STR0961-017		SH 96 - M.P. 0.01 TO M.P. 26.	12/09/21	40.00	95.00	125.50	154.49
NHPP1211-096		SH 121 SIGNAL PACKAGE FY 2020	12/09/21	10.00	100.00	67.50	75.00
ER0702-421		ER I-70 GWC 2021 COLORADO RIV	12/10/21	20.00	60.00	92.20	66.40
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	100.00	100.00	75.41	68.24
NHPP0703-463		I-70 SILVERTHORNE TO EJMT PHA	12/16/21	40.00	80.00	121.88	150.00
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	20.00	90.00	102.50	105.00
STR139A-035		SH139 DOUGLAS PASS NORTH RURA	12/23/21	15.00	150.00	71.77	50.30
STA0142-071		SH 14 PAWNEE PASS TO STERLING	12/23/21	40.00	90.00	71.00	71.00
NHPP0063-062		US 6 & SH 141 MESA COUNTY RES	12/23/21	40.00	120.00	73.50	47.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		636.00	93.89	93.50	97.76
		WEIGHTED AVERAGE FOR THE YEAR		2,036.00	103.92	107.56	94.15
=====	208-00146	Pre-fab Conc Washout Str (Type 2)		Each =====			
FSA0071-026		Canyon and Folsom Signal Upgr	02/18/21	1.00	1650.00	1975.00	825.00
STA052A-050		CO 52 Resurf Prospect Valley	02/25/21	6.00	2500.00	2279.26	2698.78
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		7.00	2378.57	2255.86	2431.10
NHPP3852-019		385D PHILLIPS/YUMA COUNTY LIN	04/15/21	2.00	2500.00	1358.67	1150.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	2500.00	1358.67	1150.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 208-00146		Pre-fab Conc Washout Str (Type 2)		Each	=====	=====	=====
STA052A-056		CO 52 PROSPECT VALLEY CULVERT	10/14/21	2.00	2500.00	2006.58	1800.00
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	1.00	4515.98	4515.98	4515.98
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3.00	3171.99	2199.61	2705.33
		WEIGHTED AVERAGE FOR THE YEAR		12.00	2597.17	2178.71	2286.14
===== 208-00200		Erosion Control Management		LUMP SUM	=====	=====	=====
NHPP0342-063		US 34 & SH 257 RAMPS SIGNALS	04/29/21	1.00	4500.00	4996.33	1839.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	4500.00	4996.33	1839.00
IM0252-495		I-25 RESURFACING	08/04/21	1.00	1511418.87	1511418.87	1511418.87
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	1.00	236904.05	236904.05	236904.05
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	1.00	117347.76	117347.76	117347.76
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3.00	621890.23	621890.23	621890.23
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	1.00	71455.82	71455.82	71455.82
FSA1151-040		SH-115 @ BROADWAY SIGNAL	12/02/21	1.00	2000.00	19912.33	18892.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	36727.91	32798.21	45173.91
		WEIGHTED AVERAGE FOR THE YEAR		6.00	323937.75	201185.25	326309.58
===== 208-00207		Erosion Control Management		Day	=====	=====	=====
IM0253-246		I-25: PREVENTATIVE BRIDGE MAI	01/07/21	40.00	235.00	310.38	405.00
BR071A-021		M-22-N BRIDGE REPLACEMENT SH	01/07/21	20.00	310.90	316.38	225.00
FBR0243-091		US24G at about MP 331.95 (or	01/14/21	60.00	500.00	215.82	135.19
ITSITSB-001		ITS FIBER INSTALL ON S I-25	02/04/21	160.00	240.00	457.70	900.00
NHPPR400-370		US 287/SH 40 PASSING LANES	02/10/21	32.00	150.00	214.00	214.00
STR0241-066		US 24 LEADVILLE SOUTH RESURFA	02/11/21	152.00	150.00	450.53	542.11

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 208-00207 Erosion Control Management Day =====							
STA0404-060	US 40 : GENESEE TO CR 93 RESU	02/18/21	50.00	240.00	359.08	160.78	
STR0503-095	US50 TEXAS CREEK TO COALDALE	02/18/21	60.00	250.00	263.67	300.00	
FSA0503-094	US 50 WEST CABLE RAIL NEAR PE	02/18/21	110.00	200.00	62.50	75.00	
HPP0252-460	ELIZABETH RECONSTRUCTION	02/18/21	68.00	279.88	115.95	25.00	
FBR2854-143	US 285 MP 172.36, Detour - SH	02/18/21	22.00	238.60	327.68	450.00	
FBR0702-385	I-70 MP 211 OVER FOREST SERVI	02/23/21	224.00	539.88	539.88	539.88	
FSA0141-030	SH 14B SAFETY TED'S PLACE WES	02/25/21	110.00	225.00	192.50	110.00	
STA052A-050	CO 52 Resurf Prospect Valley	02/25/21	48.00	300.00	279.62	284.82	
NHPP070A-030	I-70B AMERICAN WAY TO MAIN ST	03/11/21	180.00	150.00	247.70	50.00	
NHPP0501-070	US 50 MP 47.6 TO MP 64.5	03/18/21	100.00	280.00	85.00	110.00	
WEIGHTED AVERAGE FOR THE FIRST QUARTER				1,436.00	278.54	301.29	330.54
STR0242-075	US24 WILKERSON PASS SAFETY IM	04/01/21	166.00	320.00	157.74	148.71	
NHPP006A-063	US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	85.00	240.00	270.11	270.11	
STM0212-011	Intersection of Research Pkwy	04/22/21	220.00	200.00	251.64	531.25	
NHPPR400-386	US287 US40 PASSING LANES CP-2	04/28/21	18.00	200.00	214.00	214.00	
C0853-120	US85/O STREET INTERSECTION IM	04/29/21	60.00	200.00	175.01	100.00	
IM025A-040	I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	80.00	250.00	225.05	150.00	
BR1602-139	US 160 MCCABE CREEK PAGOSA	05/13/21	48.00	300.00	299.38	347.94	
IMR200-268	SH 9 at M.P 27.77	05/27/21	20.00	315.00	706.80	110.00	
ER007A-034	PR SH7 FLOOD REPAIRS CP1	06/23/21	168.00	1384.40	1481.31	1481.31	
C0703-452	CLEAR CREEK GREENWAY	06/24/21	30.00	250.00	526.19	220.00	
WEIGHTED AVERAGE FOR THE SECOND QUARTER				895.00	462.46	296.02	514.79
CC 0252-501	SKY RIDGE EMERG BRDG REPAIR	07/07/21	4.00	750.00	687.50	750.00	
NHPP0702-410	VAIL PASS AUX PHASE 1 CAP 1	07/09/21	25.00	861.01	1212.03	1212.03	
PAN0703-483	I-70 NOISE WALL REPLACEMENT	08/05/21	135.00	230.00	244.32	265.75	
STAM086-078	FY21 R2 SCR PUEBLO / LA JUNTA	08/05/21	100.00	265.00	484.00	225.00	
STM067A-047	R2 - 2021 CRITICAL CULVERTS	08/05/21	20.00	230.00	110.00	110.00	
CC510-030	WB PPSL - CR 314 ROADWAY RECO	08/05/21	40.00	250.00	337.50	240.00	
SHE0701-251	I-70 CABLE BARRIER & GUARDRAI	08/19/21	9.00	250.00	990.00	1500.00	
NHPP0853-107	PECKHAM GRADE SEPARATED INTER	08/19/21	454.00	240.00	160.62	183.88	
BRR200-239	BPM SH 12, AND SH 194	09/09/21	30.00	250.00	75.00	75.00	
FBR092A-028	SH 92 over the Gunnison River	09/16/21	100.00	300.00	110.95	110.95	
STR092A-032	SH 92 West of Austin from MP						
WEIGHTED AVERAGE FOR THE THIRD QUARTER				917.00	267.60	207.39	233.16
STA052A-056	CO 52 PROSPECT VALLEY CULVERT	10/14/21	18.00	300.00	306.10	300.00	

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 208-00207 Erosion Control Management Day =====							
SHE0702-400	I-70 CABLE BARRIER & GUARDRAI	10/14/21	9.00	250.00	625.97	207.05	
IM0252-490	I-25 CO SPGS RAMP METERING PH	11/04/21	90.00	300.00	192.75	55.00	
NHPP0703-465	I-70: FLOYD HILL TO CHIEF HOS	11/18/21	100.00	220.00	285.75	213.00	
C0911-007	SH-91 MP 10.52, 10.70	11/18/21	7.00	800.00	492.50	100.00	
FBR0362-039	US36/US40 TIMBER BRIDGE CONST	11/19/21	120.00	379.15	379.15	379.15	
BR0405-040	US36/US40 TIMBER BRIDGE CONST						
NHPP5502-081	US 550 OURAY TO COLOGNA	12/02/21	30.00	400.00	719.00	718.00	
STA2872-019	US 287 PASSING LANE LAMAR TO	12/02/21	50.00	500.00	317.58	100.00	
ITSSW02-653	ITS CAMERA INSTALL R2 AND R4	12/02/21	100.00	280.00	460.75	75.00	
STR0961-017	SH 96 - M.P. 0.01 TO M.P. 26.	12/09/21	36.00	400.00	779.32	617.97	
C0703-473	I-70/32ND AVE BRIDGE REPLACEM	12/16/21	385.00	350.00	131.41	115.25	
C4701-132	C-470 KEN CARYL INT. IMPROVE	12/16/21	125.00	100.00	275.00	200.00	
STA0142-071	SH 14 PAWNEE PASS TO STERLING	12/23/21	20.00	300.00	570.00	570.00	
NHPP0131-057	REGION 3 SH 13 MP 11-16.5	12/23/21	56.00	314.00	336.83	194.86	
WEIGHTED AVERAGE FOR THE FOURTH QUARTER				1,146.00	312.38	239.54	198.68
WEIGHTED AVERAGE FOR THE YEAR				4,394.00	322.54	263.98	313.35
===== 208-00300 Temporary Berms Lin Foot =====							
FBR0243-091	US24G at about MP 331.95 (or	01/14/21	2,000.00	5.00	3.65	1.12	
WEIGHTED AVERAGE FOR THE FIRST QUARTER				2,000.00	5.00	3.65	1.12
NHPPR400-386	US287 US40 PASSING LANES CP-2	04/28/21	13,586.00	2.00	2.14	2.14	
NHPPR500-168	R5 US 550 MP 80.72, 80.75 PRI	04/29/21	2,840.00	3.00	3.46	5.71	
ER007A-034	FR SH7 FLOOD REPAIRS CP1	06/23/21	1,550.00	10.09	10.80	10.80	
WEIGHTED AVERAGE FOR THE SECOND QUARTER				17,976.00	2.86	3.26	3.45
IM0252-495	I-25 RESURFACING	08/04/21	10,784.00	3.92	3.92	3.92	
NHPP0853-107	PECKHAM GRADE SEPARATED INTER	08/19/21	10,217.00	3.00	1.78	3.28	
ER0702-419	ER I-70 GWC DEBRIS FLOWS 2021	08/24/21	500.00	5.00	12.50	5.00	
WEIGHTED AVERAGE FOR THE THIRD QUARTER				21,501.00	3.51	2.24	3.64
STA2872-019	US 287 PASSING LANE LAMAR TO	12/02/21	37,370.00	2.00	1.96	0.41	
WEIGHTED AVERAGE FOR THE FOURTH QUARTER				37,370.00	2.00	1.96	0.41
WEIGHTED AVERAGE FOR THE YEAR				78,847.00	2.68	2.40	2.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 147

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 208-00301 Temporary Diversion Lin Foot =====							
FBR2854-143		US 285 MP 172.36, Detour - SH	02/18/21	188.00	350.70	209.99	110.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		188.00	350.70	209.99	110.00
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	526.00	112.29	120.15	120.15
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		526.00	112.29	120.15	120.15
		WEIGHTED AVERAGE FOR THE YEAR		714.00	175.06	191.77	117.48
===== 208-00400 Water Control LUMP SUM =====							
FBR0243-091		US24G at about MP 331.95 (or	01/14/21	1.00	35000.00	23658.27	9185.27
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	1.00	15250.10	15250.10	15250.10
STA052A-050		CO 52 Resurf Prospect Valley	02/25/21	1.00	10000.00	16141.17	6063.43
STR0961-016		CO96 ORDWAY TO ARLINGTON RESU	03/18/21	1.00	10000.00	8261.63	8125.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	17562.53	19323.45	9655.95
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	1.00	60000.00	158816.16	33430.40
IMR200-268		SH 9 at M.P 27.77	05/27/21	1.00	15000.00	11800.00	1400.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	37500.00	103685.10	17415.20
IM0252-495		I-25 RESURFACING	08/04/21	1.00	226929.56	226929.56	226929.56
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	1.00	58504.15	58504.15	58504.15
STM067A-047		R2 - 2021 CRITICAL CULVERTS	08/05/21	1.00	15000.00	15000.00	15000.00
C014A-002		CAMERON PEAK POST FIRE RESPON	08/19/21	1.00	20000.00	31312.50	8625.00
BRR200-239		BPM SH 12, AND SH 194	09/09/21	1.00	60000.00	75000.00	75000.00
FBR092A-028		SH 92 over the Gunnison River	09/16/21	1.00	100000.00	300000.00	300000.00
STR092A-032		SH 92 West of Austin from MP					
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	1.00	18642.74	18642.74	18642.74
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		7.00	71296.64	94587.68	100385.92
STA052A-056		CO 52 PROSPECT VALLEY CULVERT	10/14/21	1.00	7500.00	24673.61	74000.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 148

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	208-00400	Water Control		LUMP SUM	=====	=====	=====
C0911-007	SH-91 MP 10.52, 10.70		11/18/21	1.00	15000.00	33000.00	25000.00
C R400-363	BOULDER POLYESTER OVERLAY		12/09/21	1.00	30000.00	49650.00	23700.00
C4701-132	C-470 KEN CARYL INT. IMPROVE		12/16/21	1.00	50000.00	14200.00	18400.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			4.00	25625.00	30107.05	35275.00
	WEIGHTED AVERAGE FOR THE YEAR			17.00	43930.97	46577.18	53956.21
=====	208-00520	Temp Stream Crossing		LUMP SUM	=====	=====	=====
FBR2854-143	US 285 MP 172.36, Detour - SH		02/18/21	1.00	30000.00	58030.03	10000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	30000.00	58030.03	10000.00
C R400-363	BOULDER POLYESTER OVERLAY		12/09/21	1.00	10000.00	45766.67	20300.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	10000.00	45766.67	20300.00
	WEIGHTED AVERAGE FOR THE YEAR			2.00	20000.00	55402.17	15150.00
=====	209-00600	Dust Palliative (Mg Cl)		Gallon	=====	=====	=====
NHPP0131-057	REGION 3 SH 13 MP 11-16.5		12/23/21	22,500.00	2.38	1.70	0.33
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			22,500.00	2.38	1.70	0.33
	WEIGHTED AVERAGE FOR THE YEAR			22,500.00	2.38	1.70	0.33
=====	210-00001	Res Structure		Each	=====	=====	=====
NHPP070A-030	I-70B AMERICAN WAY TO MAIN ST		03/11/21	1.00	4000.00	3668.00	5650.00
CR300-260	I-70/SH 6/SH 13, RIFLE TO NEW		03/18/21	4.00	200.00	383.33	250.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			5.00	960.00	1349.41	1330.00
STMM455-134	FORT COLLINS ADA RAMP IMPROVE		04/15/21	2.00	750.00	1090.00	1200.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			2.00	750.00	1090.00	1200.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	210-00001	Res Structure		Each	=====		
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	1.00	10000.00	2150.00	2300.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	10000.00	2150.00	2300.00
		WEIGHTED AVERAGE FOR THE YEAR		8.00	2037.50	1315.17	1418.75
=====	210-00002	Reset Structure		LUMP SUM	=====		
C142A-004		SH 1242 Manassa Ped Improveme	02/11/21	1.00	2000.00	1597.50	500.00
MTF142A-005		Manassa Sidewalks MMOF					
CR300-260		I-70/SH 6/SH 13, RIFLE TO NEW	03/18/21	1.00	5000.00	3266.67	2500.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	3500.00	2312.86	1500.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	3500.00	2312.86	1500.00
=====	210-00010	Res Mailbox Str		Each	=====		
CR400-375		LIMON RESIDENCY ADA CURB RAMP	01/07/21	2.00	500.00	700.00	550.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	500.00	700.00	550.00
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	5.00	400.00	475.85	462.86
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		5.00	400.00	475.85	462.86
STR0961-017		SH 96 - M.P. 0.01 TO M.P. 26.	12/09/21	1.00	500.00	521.16	463.47
NHPP0242-094		US 24 JOHNSON VILLAGE EAST DE	12/23/21	1.00	2000.00	1500.00	500.00
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	9.00	490.00	400.51	421.72
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		11.00	628.18	480.54	432.63
		WEIGHTED AVERAGE FOR THE YEAR		18.00	550.56	491.71	454.07
=====	210-00011	Res Mailbox Str (Ty 1)		Each	=====		
BR071A-021		M-22-N BRIDGE REPLACEMENT SH	01/07/21	1.00	266.55	545.84	400.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 150

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 210-00011 Res Mailbox Str (Ty 1) Each =====							
STR0241-066		US 24 LEADVILLE SOUTH RESURFA	02/11/21	5.00	250.00	329.65	377.59
STA052A-050		CO 52 Resurf Prospect Valley	02/25/21	13.00	343.00	365.65	430.81
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		19.00	314.50	372.45	415.18
C149A-028		SH 149 MP 21-42, 70-92 IN GUN	10/07/21	7.00	500.00	391.67	375.00
STA052A-056		CO 52 PROSPECT VALLEY CULVERT	10/14/21	7.00	343.00	441.42	510.00
STA2872-019		US 287 PASSING LANE LAMAR TO	12/02/21	1.00	250.00	739.18	1380.00
STR1604-014		SH160 OVERLAY SPRINGFIELD EAS	12/09/21	6.00	500.00	403.00	398.99
STA0142-071		SH 14 PAWNEE PASS TO STERLING	12/23/21	20.00	250.00	360.00	360.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		41.00	345.15	417.65	418.75
		WEIGHTED AVERAGE FOR THE YEAR		60.00	335.44	394.84	417.62
===== 210-00012 Res Mailbox Str (Ty 2) Each =====							
STA052A-050		CO 52 Resurf Prospect Valley	02/25/21	1.00	408.00	420.46	542.70
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	408.00	420.46	542.70
NHPP3852-019		385D PHILLIPS/YUMA COUNTY LIN	04/15/21	1.00	325.00	605.63	600.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	325.00	605.63	600.00
C149A-028		SH 149 MP 21-42, 70-92 IN GUN	10/07/21	2.00	550.00	533.33	535.00
STR1604-014		SH160 OVERLAY SPRINGFIELD EAS	12/09/21	2.00	550.00	503.08	509.24
STA0142-071		SH 14 PAWNEE PASS TO STERLING	12/23/21	5.00	300.00	440.00	440.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		9.00	411.11	495.20	476.50
		WEIGHTED AVERAGE FOR THE YEAR		11.00	403.00	486.10	493.74
===== 210-00013 Res Mailbox Str (Ty 3) Each =====							
STR109A-020		CO 109A SURFACE TREATMENT	01/14/21	2.00	900.00	469.33	450.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	900.00	469.33	450.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 210-00013		Res Mailbox Str (Ty 3)		Each	=====		
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	1.00	665.28	665.28	665.28
STR1604-014		SH160 OVERLAY SPRINGFIELD EAS	12/09/21	2.00	550.00	599.16	577.49
STA0142-071		SH 14 PAWNEE PASS TO STERLING	12/23/21	10.00	500.00	515.00	515.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		13.00	520.41	553.54	536.17
		WEIGHTED AVERAGE FOR THE YEAR		15.00	571.02	531.58	524.68
===== 210-00015		Res End Section		Each	=====		
STR109A-020		CO 109A SURFACE TREATMENT	01/14/21	12.00	500.00	1176.29	1000.00
NHPPR400-370		US 287/SH 40 PASSING LANES	02/10/21	1.00	300.00	891.05	891.05
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		13.00	484.62	1168.58	991.62
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	1.00	1000.00	2107.10	2327.61
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	1.00	641.49	641.49	641.49
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	820.75	1897.72	1484.55
STA2872-019		US 287 PASSING LANE LAMAR TO	12/02/21	1.00	500.00	3161.21	1210.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	500.00	3161.21	1210.00
		WEIGHTED AVERAGE FOR THE YEAR		16.00	527.59	1404.37	1066.88
===== 210-00030		Res Water Service		Each	=====		
STM0212-011		Intersection of Research Pkwy	04/22/21	4.00	2500.00	2599.36	4061.51
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		4.00	2500.00	2599.36	4061.51
		WEIGHTED AVERAGE FOR THE YEAR		4.00	2500.00	2599.36	4061.51
===== 210-00037		Reset Irrigation Pump		Each	=====		
STM0212-011		Intersection of Research Pkwy	04/22/21	1.00	2000.00	7623.45	4964.17
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	2000.00	7623.45	4964.17
		WEIGHTED AVERAGE FOR THE YEAR		1.00	2000.00	7623.45	4964.17

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 152

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	210-00050	Res Fire Hydrant		Each	=====	=====	=====
STA0404-056		SH40:PEORIA TO SABLE	01/14/21	1.00	6000.00	4852.75	5032.36
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	6000.00	4852.75	5032.36
STM0212-011 BR1602-139		Intersection of Research Pkwy US 160 MCCABE CREEK PAGOSA	04/22/21 05/13/21	1.00 1.00	6000.00 8000.00	4583.47 7510.37	5104.30 6045.07
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	7000.00	5803.01	5574.69
		WEIGHTED AVERAGE FOR THE YEAR		3.00	6666.67	5523.52	5393.91
=====	210-00065	Res Monument (Ty 3A)		Each	=====	=====	=====
STA052A-050		CO 52 Resurf Prospect Valley	02/25/21	13.00	1018.00	1007.26	826.83
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		13.00	1018.00	1007.26	826.83
		WEIGHTED AVERAGE FOR THE YEAR		13.00	1018.00	1007.26	826.83
=====	210-00066	Reset Monument Box		Each	=====	=====	=====
NHPP0401-025		US40 SAND SPRINGS GULCH-CRAIG	10/14/21	12.00	800.00	1198.33	500.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		12.00	800.00	1198.33	500.00
		WEIGHTED AVERAGE FOR THE YEAR		12.00	800.00	1198.33	500.00
=====	210-00090	Res Delineator		Each	=====	=====	=====
CR300-260		I-70/SH 6/SH 13, RIFLE TO NEW	03/18/21	1.00	30.00	108.33	25.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	30.00	108.33	25.00
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	675.00	30.00	22.66	22.66
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		675.00	30.00	22.66	22.66

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	210-00090	Res Delineator		Each	=====		
C014A-002		CAMERON PEAK POST FIRE RESPON	08/19/21	6.00	25.00	23.50	35.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			6.00	25.00	23.50	35.00
	WEIGHTED AVERAGE FOR THE YEAR			682.00	29.96	23.05	22.77
=====	210-00300	Res Brick Pavers		Sq Yard	=====		
NHPP1211-094 C0821-109		SH 121:WADSWORTH - I-70 TO 65	02/18/21	45.00	200.00	86.19	74.01
		SH 82/133 GARFIELD COUNTY SIG	02/25/21	42.00	125.00	130.00	150.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			87.00	163.79	100.13	110.69
NHPP1211-096		SH 121 SIGNAL PACKAGE FY 2020	12/09/21	2.00	125.00	190.00	280.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			2.00	125.00	190.00	280.00
	WEIGHTED AVERAGE FOR THE YEAR			89.00	162.92	101.47	114.50
=====	210-00425	Res Bridge Railing		Lin Foot	=====		
PAN052A-058		SH 52A & SH 59B TIMBER BRIDGE	09/02/21	90.00	100.00	188.50	160.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			90.00	100.00	188.50	160.00
	WEIGHTED AVERAGE FOR THE YEAR			90.00	100.00	188.50	160.00
=====	210-00440	Repair Curb		Lin Foot	=====		
NHPP1211-094		SH 121:WADSWORTH - I-70 TO 65	02/18/21	56.00	15.00	97.95	14.69
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			56.00	15.00	97.95	14.69
	WEIGHTED AVERAGE FOR THE YEAR			56.00	15.00	97.95	14.69
=====	210-00442	Patch Bridge Curb		Lin Foot	=====		
NHPP1211-094		SH 121:WADSWORTH - I-70 TO 65	02/18/21	5.00	120.00	419.83	14.69
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			5.00	120.00	419.83	14.69
	WEIGHTED AVERAGE FOR THE YEAR			5.00	120.00	419.83	14.69

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 154

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 210-00473		Res TV Cameras		Each	=====	=====	=====
CR400-362		FY 21 SIGNAL POLE REPLACEMENT	03/04/21	3.00	1500.00	822.00	680.00
FSAR100-304		SH2 & SH95 CCD SIGNALS & MEDI	03/18/21	4.00	1500.00	1308.25	1250.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		7.00	1500.00	1133.20	1005.71
		WEIGHTED AVERAGE FOR THE YEAR		7.00	1500.00	1133.20	1005.71
===== 210-00475		Res CCTV Pole		Each	=====	=====	=====
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	1.00	11909.10	11909.10	11909.10
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	11909.10	11909.10	11909.10
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	1.00	3285.00	4438.44	6626.49
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	3285.00	4438.44	6626.49
		WEIGHTED AVERAGE FOR THE YEAR		2.00	7597.05	6306.10	9267.80
===== 210-00476		Reset MVRD		Each	=====	=====	=====
CR400-362		FY 21 SIGNAL POLE REPLACEMENT	03/04/21	1.00	1200.00	1055.33	985.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	1200.00	1055.33	985.00
C2873-205		LONGMONT AND BOULDER	06/24/21	3.00	1350.00	738.00	738.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3.00	1350.00	738.00	738.00
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	1.00	1203.75	1203.75	1203.75
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	1203.75	1203.75	1203.75
		WEIGHTED AVERAGE FOR THE YEAR		5.00	1290.75	940.54	880.55

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 155

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	210-00477	Reset Weather Station		Each	=====	=====	=====
NHPP0702-410	VAIL PASS AUX PHASE 1 CAP 1		07/09/21	1.00	5564.00	5564.00	5564.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	5564.00	5564.00	5564.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	5564.00	5564.00	5564.00
=====	210-00479	Res Radio Com Antenna		Each	=====	=====	=====
NHPP385A-018	US 24/385 BURLINGTON INTERSEC		01/07/21	1.00	1200.00	995.80	1500.00
STA0404-056	SH40:PEORIA TO SABLE		01/14/21	1.00	950.00	761.36	595.67
C0821-109	SH 82/133 GARFIELD COUNTY SIG		02/25/21	2.00	500.00	1800.00	2100.00
CR400-362	FY 21 SIGNAL POLE REPLACEMENT		03/04/21	3.00	1000.00	678.67	450.00
FSAR100-304	SH2 & SH95 CCD SIGNALS & MEDI		03/18/21	2.00	800.00	853.75	795.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			9.00	861.11	933.03	1026.19
C5502-106	US 550 8TH STREET TO 14TH STR		04/15/21	1.00	1000.00	4500.00	4500.00
SHE030A-037	AURORA SIGNALS 2019, CITY OF		04/15/21	2.00	800.00	692.75	700.00
C2873-205	LONGMONT AND BOULDER		06/24/21	3.00	800.00	650.00	650.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			6.00	833.33	999.33	1308.33
STAM086-078	FY21 R2 SCR PUEBLO / LA JUNTA		08/05/21	1.00	700.00	1850.00	1200.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	700.00	1850.00	1200.00
NHPP0401-025	US40 SAND SPRINGS GULCH-CRAIG		10/14/21	1.00	1500.00	991.67	860.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	1500.00	991.67	860.00
	WEIGHTED AVERAGE FOR THE YEAR			17.00	879.41	991.48	1126.22
=====	210-00500	Reb Port Present Str		Each	=====	=====	=====
PAN052A-058	SH 52A & SH 59B TIMBER BRIDGE		09/02/21	1.00	30000.00	53500.00	46000.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	30000.00	53500.00	46000.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	30000.00	53500.00	46000.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 210-00510		Reb Port Present Str		LUMP SUM	=====		
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	1.00	25000.00	162000.00	95000.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	25000.00	162000.00	95000.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	25000.00	162000.00	95000.00
===== 210-00750		Res Light Standard		Each	=====		
FSA0503-094		US 50 WEST CABLE RAIL NEAR PE	02/18/21	1.00	1500.00	1662.50	2200.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	1500.00	1662.50	2200.00
STM0212-011		Intersection of Research Pkwy	04/22/21	29.00	3000.00	1290.73	1176.11
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		29.00	3000.00	1290.73	1176.11
CC 0252-501		SKY RIDGE EMERG BRDG REPAIR	07/07/21	2.00	4800.00	5800.00	4800.00
IM0252-495		I-25 RESURFACING	08/04/21	27.00	1304.88	1304.88	1304.88
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	2.00	2500.00	2622.50	1200.00
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	1.00	5350.00	5350.00	5350.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		32.00	1724.43	2453.68	1643.18
IM0252-490		I-25 CO SPGS RAMP METERING PH	11/04/21	2.00	500.00	3612.00	4000.00
NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	6.00	4000.00	7187.24	5370.00
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	5.00	2000.00	1848.53	1407.83
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		13.00	2692.31	3419.67	3635.32
		WEIGHTED AVERAGE FOR THE YEAR		75.00	2382.42	1830.99	1815.31
===== 210-00760		Res Luminaire		Each	=====		
C0821-109		SH 82/133 GARFIELD COUNTY SIG	02/25/21	11.00	300.00	412.50	300.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 210-00760 Res Luminaire Each =====							
CR400-362		FY 21 SIGNAL POLE REPLACEMENT	03/04/21	3.00	350.00	249.33	230.00
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	8.00	400.00	344.20	345.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		22.00	343.18	353.34	306.82

C2873-205		LONGMONT AND BOULDER	06/24/21	6.00	350.00	217.00	217.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		6.00	350.00	217.00	217.00

NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	1.00	500.00	4917.24	830.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	500.00	4917.24	830.00
		WEIGHTED AVERAGE FOR THE YEAR		29.00	350.00	458.52	306.28
===== 210-00766 Res Light Ctrl Cntr Each =====							
STM0212-011		Intersection of Research Pkwy	04/22/21	1.00	2000.00	4309.87	3669.06
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	2000.00	4309.87	3669.06
		WEIGHTED AVERAGE FOR THE YEAR		1.00	2000.00	4309.87	3669.06
===== 210-00810 Res Ground Sign Each =====							
CR400-375		LIMON RESIDENCY ADA CURB RAMP	01/07/21	58.00	300.00	625.00	450.00
NHPP385A-018		US 24/385 BURLINGTON INTERSEC	01/07/21	3.00	300.00	485.00	500.00
STA0404-056		SH40:PEORIA TO SABLE	01/14/21	1.00	400.00	413.80	503.24
FBR0243-091		US24G at about MP 331.95 (or	01/14/21	1.00	250.00	381.69	398.04
C2911-003		R5 ADA, SALIDA	01/14/21	23.00	350.00	458.75	500.00
C142A-004		SH 1242 Manassa Ped Improveme	02/11/21	6.00	350.00	290.00	300.00
MTF142A-005		Manassa Sidewalks MMOF					
STR0241-066		US 24 LEADVILLE SOUTH RESURFA	02/11/21	15.00	400.00	340.91	323.65
NHPP1211-094		SH 121:WADSWORTH - I-70 TO 65	02/18/21	6.00	330.00	362.85	404.03
FSA0503-094		US 50 WEST CABLE RAIL NEAR PE	02/18/21	7.00	300.00	412.50	450.00
FBR2854-143		US 285 MP 172.36, Detour - SH	02/18/21	5.00	327.82	401.15	500.00
NHPP0831-125		SH83:E-470 TO ARAPAHOE ROAD	02/18/21	5.00	200.00	344.84	379.90
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	8.00	390.41	390.41	390.41

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 210-00810							
		Res Ground Sign		Each			
FSA0141-030		SH 14B SAFETY TED'S PLACE WES	02/25/21	10.00	300.00	367.50	435.00
CR100-350		R1 ADA CURB RAMPS CMGC PKG 1	03/03/21	2.00	270.07	270.07	270.07
C0343-044		US 34 CURB RAMPS AKRON TO WRA	03/04/21	57.00	300.00	338.81	355.25
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	6.00	350.00	458.00	440.00
STM115A-016		SH67 / SH115 INTERSECTION IMP	03/11/21	23.00	315.00	381.67	350.00
NHPP0501-070		US 50 MP 47.6 TO MP 64.5	03/18/21	36.00	270.00	400.00	400.00
CR300-260		I-70/SH 6/SH 13, RIFLE TO NEW	03/18/21	3.00	400.00	336.67	300.00
WEIGHTED AVERAGE FOR THE FIRST QUARTER				275.00	312.17	407.86	403.21
STR0242-075		US24 WILKERSON PASS SAFETY IM	04/01/21	29.00	325.00	437.57	437.84
FSA0703-478		I-70 MEXL VSL CONSTRUCTION	04/08/21	4.00	300.00	813.75	120.00
STMM455-134		FORT COLLINS ADA RAMP IMPROVE	04/15/21	1.00	300.00	312.00	310.00
STM0212-011		Intersection of Research Pkwy	04/22/21	1.00	283.00	413.15	392.04
NHPPR400-386		US287 US40 PASSING LANES CP-2	04/28/21	7.00	50.00	53.50	53.50
NHPPR500-168		R5 US 550 MP 80.72, 80.75 PRI	04/29/21	2.00	290.00	365.41	272.48
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	10.00	325.00	452.65	430.00
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	1.00	300.00	499.20	538.24
C0703-452		CLEAR CREEK GREENWAY	06/24/21	1.00	350.00	450.95	340.00
CR100-355		R1 ADA CURB RAMPS CMGC PKG 2	06/25/21	4.00	270.07	270.07	270.07
WEIGHTED AVERAGE FOR THE SECOND QUARTER				60.00	285.30	445.89	350.96
IM0252-495		I-25 RESURFACING	08/04/21	61.00	418.22	418.22	418.22
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	4.00	418.22	418.22	418.22
SHE0703-462		I-70 @ SHERIDAN & HARLAN RAMP	08/05/21	9.00	220.00	379.00	508.00
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	6.00	600.00	467.50	340.00
SHE0701-251		I-70 CABLE BARRIER & GUARDRAI	08/19/21	13.00	400.00	645.00	1000.00
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	1.00	200.00	473.97	522.40
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	5.00	429.09	429.09	429.09
WEIGHTED AVERAGE FOR THE THIRD QUARTER				99.00	407.17	465.18	499.64
C149A-028		SH 149 MP 21-42, 70-92 IN GUN	10/07/21	1.00	300.00	520.00	485.00
NHPP0401-025		US40 SAND SPRINGS GULCH-CRAIG	10/14/21	1.00	500.00	308.33	350.00
SHE0702-400		I-70 CABLE BARRIER & GUARDRAI	10/14/21	5.00	350.00	251.60	258.80
IM0252-490		I-25 CO SPGS RAMP METERING PH	11/04/21	1.00	300.00	499.69	400.00
NHPP0701-247		I-70 PARACHUTE TO RULISON	11/18/21	5.00	300.00	375.00	350.00
FSAC040-072		US24 EL PASO CO. SIGN REPLACE	11/18/21	18.00	380.00	466.67	450.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 210-00810 Res Ground Sign Each =====							
NHPP5502-081		US 550 OURAY TO COLOGNA	12/02/21	6.00	205.00	427.00	404.00
NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	19.00	500.00	339.59	319.00
FSA1151-040		SH-115 @ BROADWAY SIGNAL	12/02/21	1.00	450.00	428.33	400.00
NHPP1602-178		US 160 MONTE VISTA EAST RESUR	12/09/21	5.00	200.00	226.56	213.12
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	2.00	500.00	520.80	351.96
FSA2873-212		US 287 AND SWALLOW SIGNAL IMP	12/23/21	2.00	340.00	369.33	268.00
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	8.00	400.00	479.71	542.22
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			74.00	381.76	406.49	377.13
	WEIGHTED AVERAGE FOR THE YEAR			508.00	337.65	419.27	412.03
===== 210-00815 Res Sign Panel Each =====							
NHPP0361-124		US 36: 28TH AVE. TO TABLE MES	01/14/21	1.00	300.00	265.44	176.83
STA0404-056		SH40:PEORIA TO SABLE	01/14/21	6.00	200.00	201.65	231.08
NHPP145A-076		SH145 DOLORES RICO US160 CORT	01/21/21	24.00	300.00	94.99	129.97
STA0404-060		US 40 : GENESEE TO CR 93 RESU	02/18/21	3.00	244.00	141.33	130.45
FSA0071-026		Canyon and Folsom Signal Upgr	02/18/21	4.00	175.00	309.67	139.00
NHPP0831-125		SH83:E-470 TO ARAPAHOE ROAD	02/18/21	5.00	160.00	127.08	108.54
CR400-362		FY 21 SIGNAL POLE REPLACEMENT	03/04/21	11.00	250.00	196.00	155.00
FSAR100-304		SH2 & SH95 CCD SIGNALS & MEDI	03/18/21	1.00	400.00	139.25	130.00
NHPPR500-211		Chain Stations Throughout R5	03/18/21	7.00	115.00	228.31	133.33
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			62.00	240.11	172.01	144.21
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	13.00	300.00	49.63	49.63
NHPP3852-019		385D PHILLIPS/YUMA COUNTY LIN	04/15/21	1.00	175.00	265.87	375.00
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	25.00	242.00	310.00	310.00
SHE2873-202		FEDERAL BLVD & US36 TRAFFIC S	04/15/21	1.00	250.00	189.33	133.00
SHE030A-037		AURORA SIGNALS 2019, CITY OF	04/15/21	4.00	250.00	195.00	125.00
C2873-205		LONGMONT AND BOULDER	06/24/21	4.00	200.00	229.00	229.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			48.00	253.65	214.78	214.98
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	1.00	128.40	128.40	128.40
IM0252-495		I-25 RESURFACING	08/04/21	1.00	162.94	162.94	162.94
STAM086-078		FY21 R2 SCR PUEBLO / LA JUNTA	08/05/21	3.00	150.00	600.00	450.00
SHE0703-462		I-70 @ SHERIDAN & HARLAN RAMP	08/05/21	10.00	110.00	137.50	125.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			15.00	122.76	237.19	192.76

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 210-00815		Res Sign Panel		Each	=====		
FSAC040-072		US24 EL PASO CO. SIGN REPLACE	11/18/21	2.00	142.00	266.67	150.00
FBR0362-039		US36/US40 TIMBER BRIDGE CONST	11/19/21	4.00	267.50	267.50	267.50
BR0405-040		US36/US40 TIMBER BRIDGE CONST					
STA2872-019		US 287 PASSING LANE LAMAR TO	12/02/21	17.00	100.00	67.70	50.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			23.00	132.78	100.37	96.52
	WEIGHTED AVERAGE FOR THE YEAR			148.00	215.93	172.42	164.67
===== 210-00816		Res Sign Panel (Spec)		Each	=====		
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	1.00	5350.00	5350.00	5350.00
IM0252-495		I-25 RESURFACING	08/04/21	21.00	1303.55	1303.55	1303.55
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			22.00	1487.48	1487.48	1487.48
	WEIGHTED AVERAGE FOR THE YEAR			22.00	1487.48	1487.48	1487.48
===== 210-00820		Res Var Mesg Sign		Each	=====		
STM0212-011		Intersection of Research Pkwy	04/22/21	1.00	15000.00	10811.08	14927.56
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	15000.00	10811.08	14927.56
	WEIGHTED AVERAGE FOR THE YEAR			1.00	15000.00	10811.08	14927.56
===== 210-00825		Res Flashing Beacon		Each	=====		
FBR2854-143		US 285 MP 172.36, Detour - SH	02/18/21	1.00	1724.22	4925.24	5000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	1724.22	4925.24	5000.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	1724.22	4925.24	5000.00
===== 210-00827		Res Pull Box		Each	=====		
FSA0503-094		US 50 WEST CABLE RAIL NEAR PE	02/18/21	1.00	500.00	1187.50	1500.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 161

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 210-00827		Res Pull Box		Each =====			
CR100-350		R1 ADA CURB RAMPS CMGC PKG 1	03/03/21	2.00	2878.01	2878.01	2878.01
FSAR100-304		SH2 & SH95 CCD SIGNALS & MEDI	03/18/21	3.00	1500.00	1666.25	3265.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		6.00	1792.67	1757.88	2841.84
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	1.00	1000.00	1900.00	1900.00
CR100-355		R1 ADA CURB RAMPS CMGC PKG 2	06/25/21	1.00	2893.79	2893.79	2893.79
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	1946.90	2396.90	2396.90
IM0252-495		I-25 RESURFACING	08/04/21	3.00	543.70	543.70	543.70
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3.00	543.70	543.70	543.70
IM0252-490		I-25 CO SPGS RAMP METERING PH	11/04/21	1.00	1000.00	1640.00	1900.00
NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	4.00	1000.00	3592.44	2100.00
NHPP1211-096		SH 121 SIGNAL PACKAGE FY 2020	12/09/21	1.00	800.00	947.50	1420.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		6.00	966.67	2588.97	1953.33
		WEIGHTED AVERAGE FOR THE YEAR		17.00	1298.88	2038.48	2070.35
===== 210-00845		Res Traf Sig Cntrlr		Each =====			
CR400-362		FY 21 SIGNAL POLE REPLACEMENT	03/04/21	1.00	2000.00	247.00	150.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	2000.00	247.00	150.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	2000.00	247.00	150.00
===== 210-00858		Res Pedestal Pole		Each =====			
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	1.00	500.00	922.31	750.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	500.00	922.31	750.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	500.00	922.31	750.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 162

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 210-00859 Mod Ped Push Button Each =====							
NHPP1211-094		SH 121:WADSWORTH - I-70 TO 65	02/18/21	2.00	500.00	285.82	283.20
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2.00	500.00	285.82	283.20
	WEIGHTED AVERAGE FOR THE YEAR			2.00	500.00	285.82	283.20
===== 210-00860 Res Ped Push Button Each =====							
CR400-375		LIMON RESIDENCY ADA CURB RAMP	01/07/21	6.00	750.00	2150.00	1800.00
C0821-109		SH 82/133 GARFIELD COUNTY SIG	02/25/21	1.00	200.00	362.50	375.00
CR100-350		R1 ADA CURB RAMPS CMGC PKG 1	03/03/21	6.00	1173.75	1173.75	1173.75
C0343-044		US 34 CURB RAMPS AKRON TO WRA	03/04/21	4.00	750.00	1014.75	609.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			17.00	867.21	1383.43	1214.91
STMM455-134		FORT COLLINS ADA RAMP IMPROVE	04/15/21	2.00	750.00	852.00	300.00
CR100-355		R1 ADA CURB RAMPS CMGC PKG 2	06/25/21	5.00	1183.45	1183.45	1183.45
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			7.00	1059.61	962.48	931.04
MTCE0501-075		US-50 DELTA SIGNAL UPGRADES	11/18/21	8.00	300.00	312.50	280.00
NHPP1602-178		US 160 MONTE VISTA EAST RESUR	12/09/21	3.00	700.00	3255.96	5961.92
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			11.00	409.09	777.26	1829.61
	WEIGHTED AVERAGE FOR THE YEAR			35.00	761.71	1053.67	1351.33
===== 210-00861 Reset Wiring LUMP SUM =====							
C0821-109		SH 82/133 GARFIELD COUNTY SIG	02/25/21	1.00	2000.00	4337.50	2000.00
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	1.00	2000.00	9105.95	7825.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2.00	2000.00	7743.54	4912.50
CC 0252-501		SKY RIDGE EMERG BRDG REPAIR	07/07/21	1.00	1820.00	2512.50	1820.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	1820.00	2512.50	1820.00
	WEIGHTED AVERAGE FOR THE YEAR			3.00	1940.00	5841.34	3881.67

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 163

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 210-00867		Res Fire Preempt Unit		Each	=====		
STA0404-056		SH40:PEORIA TO SABLE	01/14/21	4.00	425.00	420.20	241.35
C0821-109		SH 82/133 GARFIELD COUNTY SIG	02/25/21	2.00	500.00	2082.50	2965.00
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	7.00	1100.00	1237.04	1175.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		13.00	800.00	1017.46	1163.11
SHE2873-202		FEDERAL BLVD & US36 TRAFFIC S	04/15/21	2.00	850.00	720.67	547.00
SHE030A-037		AURORA SIGNALS 2019, CITY OF	04/15/21	6.00	800.00	591.00	750.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		8.00	812.50	616.93	699.25
NHPP1211-096		SH 121 SIGNAL PACKAGE FY 2020	12/09/21	5.00	800.00	582.50	665.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		5.00	800.00	582.50	665.00
		WEIGHTED AVERAGE FOR THE YEAR		26.00	803.85	852.16	924.59
===== 210-00870		Res Coordination Unit		Each	=====		
C0821-109		SH 82/133 GARFIELD COUNTY SIG	02/25/21	2.00	1000.00	1100.00	1000.00
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	4.00	800.00	670.11	620.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		6.00	866.67	741.76	746.67
		WEIGHTED AVERAGE FOR THE YEAR		6.00	866.67	741.76	746.67
===== 210-00875		Res Surface Cond Analyser		Each	=====		
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	1.00	3800.00	5150.95	7699.24
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	3800.00	5150.95	7699.24
		WEIGHTED AVERAGE FOR THE YEAR		1.00	3800.00	5150.95	7699.24
===== 210-00882		Res Detector		Each	=====		
C0821-109		SH 82/133 GARFIELD COUNTY SIG	02/25/21	4.00	1200.00	1700.00	1900.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	1200.00	1700.00	1900.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	1200.00	1700.00	1900.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 164

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 210-00890 Res Int Detect Sys (Camera) Each =====							
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	2.00	1200.00	1866.18	1610.00
FSAR100-304		SH2 & SH95 CCD SIGNALS & MEDI	03/18/21	1.00	1750.00	1788.00	2250.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3.00	1383.33	1843.84	1823.33
===== 210-01000 Res Fence Lin Foot =====							
C2873-205		LONGMONT AND BOULDER	06/24/21	7.00	1300.00	650.00	650.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		7.00	1300.00	650.00	650.00
		WEIGHTED AVERAGE FOR THE YEAR		10.00	1325.00	1445.89	1002.00
CR400-375		LIMON RESIDENCY ADA CURB RAMP	01/07/21	14.00	40.00	92.50	100.00
FBR0243-091		US24G at about MP 331.95 (or	01/14/21	500.00	5.00	7.54	7.40
NHPPR100-346		Three structures at I25/I270	01/21/21	30.00	30.00	197.95	95.00
C0343-044		US 34 CURB RAMPS AKRON TO WRA	03/04/21	40.00	75.00	61.63	101.50
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		584.00	11.92	12.52	20.57
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	986.00	8.12	8.69	8.69
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		986.00	8.12	8.69	8.69
CC 0252-501		SKY RIDGE EMERG BRDG REPAIR	07/07/21	136.00	75.00	121.25	75.00
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	1,739.00	39.71	39.71	39.71
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,875.00	42.27	59.14	42.27
FBR0362-039		US36/US40 TIMBER BRIDGE CONST	11/19/21	2,474.00	5.62	5.62	5.62
BR0405-040		US36/US40 TIMBER BRIDGE CONST					
STR139A-035		SH139 DOUGLAS PASS NORTH RURA	12/23/21	180.00	20.00	29.97	4.90

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 165

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	210-01000	Res Fence		Lin Foot	=====	=====	=====
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	762.00	57.00	40.68	6.54
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3,416.00	17.84	23.22	5.79
		WEIGHTED AVERAGE FOR THE YEAR		6,861.00	22.61	22.88	17.43
=====	210-01001	Modify Fence		Lin Foot	=====	=====	=====
STA2872-019		US 287 PASSING LANE LAMAR TO	12/02/21	40.00	25.00	15.78	15.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		40.00	25.00	15.78	15.00
		WEIGHTED AVERAGE FOR THE YEAR		40.00	25.00	15.78	15.00
=====	210-01011	Res Gate		Each	=====	=====	=====
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	1.00	1000.00	677.50	693.00
FBR092A-028		SH 92 over the Gunnison River	09/16/21	1.00	700.00	827.50	827.50
STR092A-032		SH 92 West of Austin from MP					
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	1.00	772.17	772.17	772.17
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3.00	824.06	718.28	764.22
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	1.00	827.32	827.32	827.32
FBR0362-039		US36/US40 TIMBER BRIDGE CONST	11/19/21	1.00	267.50	267.50	267.50
BR0405-040		US36/US40 TIMBER BRIDGE CONST					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	547.41	547.41	547.41
		WEIGHTED AVERAGE FOR THE YEAR		5.00	713.40	675.56	677.50
=====	210-01050	Res C L Fence		Lin Foot	=====	=====	=====
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	428.00	20.00	24.25	24.00
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	126.00	25.00	26.20	15.75
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		554.00	21.14	24.85	22.12
		WEIGHTED AVERAGE FOR THE YEAR		554.00	21.14	24.85	22.12

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 166

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	210-01130	Res Gdrail Ty 3		Lin Foot	=====		
STA0404-060		US 40 : GENESEE TO CR 93 RESU	02/18/21	500.00	25.00	46.21	42.16
FSA0141-030		SH 14B SAFETY TED'S PLACE WES	02/25/21	701.00	50.00	38.25	38.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,201.00	39.59	42.37	39.73
		WEIGHTED AVERAGE FOR THE YEAR		1,201.00	39.59	42.37	39.73
=====	210-01170	Res Gdrail Ty 7		Lin Foot	=====		
NHPP0703-463		I-70 SILVERTHORNE TO EJMT PHA	12/16/21	70.00	45.00	63.78	63.80
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		70.00	45.00	63.78	63.80
		WEIGHTED AVERAGE FOR THE YEAR		70.00	45.00	63.78	63.80
=====	210-01200	Res End Anchorage		Each	=====		
FSA0141-030		SH 14B SAFETY TED'S PLACE WES	02/25/21	3.00	4000.00	1778.13	1700.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3.00	4000.00	1778.13	1700.00
NHPP0701-247		I-70 PARACHUTE TO RULISON	11/18/21	16.00	2800.00	972.00	944.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		16.00	2800.00	972.00	944.00
		WEIGHTED AVERAGE FOR THE YEAR		19.00	2989.47	1099.28	1063.37
=====	210-01700	Res Sprinkler Head		Each	=====		
STA0404-056		SH40:PEORIA TO SABLE	01/14/21	10.00	75.00	210.67	402.59
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		10.00	75.00	210.67	402.59
		WEIGHTED AVERAGE FOR THE YEAR		10.00	75.00	210.67	402.59
=====	210-01710	Res Valve		Each	=====		
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	12.00	355.25	380.12	380.12
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		12.00	355.25	380.12	380.12

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	210-01710	Res Valve		Each	=====		
STR0961-017		SH 96 - M.P. 0.01 TO M.P. 26.	12/09/21	1.00	2500.00	1316.65	1029.94
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	2500.00	1316.65	1029.94
	WEIGHTED AVERAGE FOR THE YEAR			13.00	520.23	567.43	430.11
=====	210-02510	Relay Sprinkler System		LUMP SUM	=====		
NHPP145A-076		SH145 DOLORES RICO US160 CORT	01/21/21	1.00	3000.00	1954.20	1908.40
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	3000.00	1954.20	1908.40
	WEIGHTED AVERAGE FOR THE YEAR			1.00	3000.00	1954.20	1908.40
=====	210-02804	Grinding: Sidwlk and/or Curb Ramp Repair		Lin Foot	=====		
CR400-375		LIMON RESIDENCY ADA CURB RAMP	01/07/21	7.00	25.00	90.00	95.00
CR100-350		R1 ADA CURB RAMPS CMGC PKG 1	03/03/21	20.00	59.47	59.47	59.47
C0343-044		US 34 CURB RAMPS AKRON TO WRA	03/04/21	30.00	25.00	37.52	39.09
CR300-260		I-70/SH 6/SH 13, RIFLE TO NEW	03/18/21	18.00	30.00	43.00	48.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			75.00	35.39	44.59	51.88
STMM455-134		FORT COLLINS ADA RAMP IMPROVE	04/15/21	13.00	25.00	88.00	140.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			13.00	25.00	88.00	140.00
NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	15.00	50.00	60.79	58.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			15.00	50.00	60.79	58.00
	WEIGHTED AVERAGE FOR THE YEAR			103.00	36.21	55.50	63.89
=====	210-02806	Grinding: Slope Correction		Sq Foot	=====		
CR100-355		R1 ADA CURB RAMPS CMGC PKG 2	06/25/21	20.00	59.47	59.47	59.47
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			20.00	59.47	59.47	59.47
	WEIGHTED AVERAGE FOR THE YEAR			20.00	59.47	59.47	59.47

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 168

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 210-02900 Relay Riprap Cubic Yard =====							
FBR0243-091		US24G at about MP 331.95 (or	01/14/21	120.00	100.00	75.13	25.66
	WEIGHTED AVERAGE FOR THE FIRST	QUARTER		120.00	100.00	75.13	25.66
IM0252-495		I-25 RESURFACING	08/04/21	834.00	40.98	40.98	40.98
	WEIGHTED AVERAGE FOR THE THIRD	QUARTER		834.00	40.98	40.98	40.98
	WEIGHTED AVERAGE FOR THE YEAR			954.00	48.40	63.23	39.05
===== 210-03100 Replace Conc Pvmt Sq Yard =====							
NHPP1601-080		US 160 IN DOWNTOWN CORTEZ, MC	01/21/21	2,652.00	280.00	255.53	270.00
	WEIGHTED AVERAGE FOR THE FIRST	QUARTER		2,652.00	280.00	255.53	270.00
C0253-286		I-25 & 58TH - ZIMMERMAN METAL	09/03/21	212.00	300.00	387.03	350.00
	WEIGHTED AVERAGE FOR THE THIRD	QUARTER		212.00	300.00	387.03	350.00
NHPP5502-081		US 550 OURAY TO COLOGNA	12/02/21	1,408.00	262.00	259.50	164.00
STA2872-019		US 287 PASSING LANE LAMAR TO	12/02/21	1,255.00	200.00	136.16	159.90
	WEIGHTED AVERAGE FOR THE FOURTH	QUARTER		2,663.00	232.78	188.94	162.07
	WEIGHTED AVERAGE FOR THE YEAR			5,527.00	258.02	232.16	221.07
===== 210-04000 Adj Structure Each =====							
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	1.00	1000.00	2161.85	1500.00
	WEIGHTED AVERAGE FOR THE FIRST	QUARTER		1.00	1000.00	2161.85	1500.00
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	1.00	7500.00	3501.23	3000.00
	WEIGHTED AVERAGE FOR THE SECOND	QUARTER		1.00	7500.00	3501.23	3000.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 169

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 210-04000		Adj Structure		Each	=====		
NHPP0401-025		US40 SAND SPRINGS GULCH-CRAIG	10/14/21	1.00	1000.00	2000.00	100.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	1000.00	2000.00	100.00
	WEIGHTED AVERAGE FOR THE YEAR			3.00	3166.67	2639.64	1533.33
===== 210-04010		Adj Maintenance Hole		Each	=====		
CR400-375		LIMON RESIDENCY ADA CURB RAMP	01/07/21	2.00	1200.00	587.50	675.00
NHPP0361-124		US 36: 28TH AVE. TO TABLE MES	01/14/21	24.00	750.00	928.83	787.03
STA0404-056		SH40:PEORIA TO SABLE	01/14/21	86.00	725.00	842.01	1062.89
C2911-003		R5 ADA, SALIDA	01/14/21	2.00	1500.00	778.75	1000.00
NHPP145A-076		SH145 DOLORES RICO US160 CORT	01/21/21	13.00	1000.00	3109.09	4628.17
NHPP1601-080		US 160 IN DOWNTOWN CORTEZ, MC	01/21/21	9.00	750.00	1766.89	950.00
STR0241-066		US 24 LEADVILLE SOUTH RESURFA	02/11/21	5.00	1500.00	760.96	1078.83
NHPP1211-094		SH 121:WADSWORTH - I-70 TO 65	02/18/21	42.00	720.00	687.12	915.24
HPP0252-460		ELIZABETH RECONSTRUCTION	02/18/21	6.00	1615.53	1140.90	1500.00
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	23.00	900.00	992.75	1350.00
STM115A-016		SH67 / SH115 INTERSECTION IMP	03/11/21	2.00	800.00	1066.67	700.00
FSAR100-304		SH2 & SH95 CCD SIGNALS & MEDI	03/18/21	7.00	1000.00	1259.00	2930.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			221.00	824.58	947.23	1303.88
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	1.00	2000.00	1400.00	1400.00
STM0212-011		Intersection of Research Pkwy	04/22/21	5.00	840.00	1080.95	664.14
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	2.00	1000.00	1518.49	1263.91
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	8.00	507.50	543.03	543.03
C0703-452		CLEAR CREEK GREENWAY	06/24/21	3.00	850.00	1495.44	1085.00
CR100-355		R1 ADA CURB RAMPS CMGC PKG 2	06/25/21	2.00	1041.39	1041.39	1041.39
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			21.00	804.42	1185.99	806.22
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	1.00	1497.44	1194.76	1194.76
IM0252-495		I-25 RESURFACING	08/04/21	1.00	1605.00	1605.00	1605.00
SHE0703-462		I-70 @ SHERIDAN & HARLAN RAMP	08/05/21	1.00	600.00	691.00	882.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			3.00	1234.15	1045.44	1227.25

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 210-04010		Adj Maintenance Hole		Each	=====		
C149A-028		SH 149 MP 21-42, 70-92 IN GUN	10/07/21	3.00	1000.00	2100.00	1250.00
NHPP0401-025		US40 SAND SPRINGS GULCH-CRAIG	10/14/21	21.00	900.00	2113.33	1290.00
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	4.00	922.51	922.51	922.51
NHPP5502-081		US 550 OURAY TO COLOGNA	12/02/21	3.00	750.00	930.00	1410.00
NHPP5502-108		US 50 MP 86 TO 91.7 US 550 MP	12/02/21	29.00	1260.00	1495.00	900.00
NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	18.00	1000.00	1956.38	1900.00
NHPP1602-178		US 160 MONTE VISTA EAST RESUR	12/09/21	10.00	1000.00	2016.40	532.79
C R400-363		BOULDER POLYESTER OVERLAY	12/09/21	1.00	1500.00	1118.00	909.00
NHPP0063-062		US 6 & SH 141 MESA COUNTY RES	12/23/21	7.00	1300.00	1525.00	1500.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		96.00	1072.71	1800.38	1206.22
		WEIGHTED AVERAGE FOR THE YEAR		341.00	896.80	1107.96	1245.06
===== 210-04015		Modify Maintenance Hole		Each	=====		
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	2.00	2000.00	2788.14	2750.00
FSAR100-304		SH2 & SH95 CCD SIGNALS & MEDI	03/18/21	2.00	1000.00	5068.25	6223.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	1500.00	3801.52	4486.50
STM0212-011		Intersection of Research Pkwy	04/22/21	1.00	3750.00	2397.60	2765.23
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	3750.00	2397.60	2765.23
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	1.00	3509.67	3509.67	3509.67
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	1.00	3000.00	3100.00	3700.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	3254.84	3236.56	3604.84
		WEIGHTED AVERAGE FOR THE YEAR		7.00	2322.81	3390.01	3988.70
===== 210-04016		Modify Maintenance Hole (Spec)		Each	=====		
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	1.00	2000.00	4100.00	4100.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 171

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 210-04016		Modify Maintenance Hole (Spec)		Each =====			
STM0212-011		Intersection of Research Pkwy	04/22/21	3.00	3400.00	2224.88	664.14
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			4.00	3050.00	2310.11	1523.11
	WEIGHTED AVERAGE FOR THE YEAR			4.00	3050.00	2310.11	1523.11
===== 210-04020		Modify Inlet		Each =====			
C2911-003		R5 ADA, SALIDA	01/14/21	1.00	2600.00	2938.75	2500.00
NHPP145A-076		SH145 DOLORES RICO US160 CORT	01/21/21	2.00	750.00	1939.58	3434.15
FSA0503-094		US 50 WEST CABLE RAIL NEAR PE	02/18/21	2.00	5000.00	2625.00	4000.00
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	1.00	2500.00	2445.74	2750.00
CR300-260		I-70/SH 6/SH 13, RIFLE TO NEW	03/18/21	2.00	2000.00	2666.67	2150.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			8.00	2575.00	2532.26	3052.29
IM0252-495		I-25 RESURFACING	08/04/21	14.00	2559.93	2559.93	2559.93
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	1.00	2593.12	2593.12	2593.12
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			15.00	2562.14	2562.14	2562.14
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	1.00	2000.00	4106.51	3561.52
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	1.00	3400.00	3925.00	4350.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			2.00	2700.00	4061.13	3955.76
	WEIGHTED AVERAGE FOR THE YEAR			25.00	2577.29	2807.90	2830.48
===== 210-04027		Modify Str (Spec)		Each =====			
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	1.00	1000.00	3297.85	5000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	1000.00	3297.85	5000.00
IM0252-495		I-25 RESURFACING	08/04/21	2.00	6555.24	6555.24	6555.24
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			2.00	6555.24	6555.24	6555.24
	WEIGHTED AVERAGE FOR THE YEAR			3.00	4703.49	4228.53	6036.83

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	210-04030	Modify Guardrail		Lin Foot	=====		
STR109A-020		CO 109A SURFACE TREATMENT	01/14/21	4,925.00	10.00	10.87	14.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4,925.00	10.00	10.87	14.00
STR0242-075		US24 WILKERSON PASS SAFETY IM	04/01/21	516.00	20.00	7.52	7.11
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		516.00	20.00	7.52	7.11
NHPP0703-465		I-70: FLOYD HILL TO CHIEF HOS	11/18/21	1,325.00	20.00	48.17	44.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,325.00	20.00	48.17	44.00
		WEIGHTED AVERAGE FOR THE YEAR		6,766.00	12.72	17.42	19.35
=====	210-04050	Adj Valve Box		Each	=====		
CR400-375		LIMON RESIDENCY ADA CURB RAMP	01/07/21	7.00	400.00	500.00	600.00
NHPP0361-124		US 36: 28TH AVE. TO TABLE MES	01/14/21	34.00	500.00	485.10	337.44
STA0404-056		SH40:PEORIA TO SABLE	01/14/21	40.00	450.00	446.86	868.63
C2911-003		R5 ADA, SALIDA	01/14/21	7.00	800.00	395.50	700.00
NHPP145A-076		SH145 DOLORES RICO US160 CORT	01/21/21	5.00	500.00	1811.29	1922.58
NHPP1601-080		US 160 IN DOWNTOWN CORTEZ, MC	01/21/21	62.00	500.00	606.44	275.00
C142A-004		SH 1242 Manassa Ped Improveme	02/11/21	2.00	800.00	327.50	400.00
MTF142A-005		Manassa Sidewalks MMOF					
STR0241-066		US 24 LEADVILLE SOUTH RESURFA	02/11/21	5.00	500.00	535.77	863.06
NHPP1211-094		SH 121:WADSWORTH - I-70 TO 65	02/18/21	30.00	250.00	374.99	711.95
HPP0252-460		ELIZABETH RECONSTRUCTION	02/18/21	1.00	1000.00	742.55	1000.00
C0821-109		SH 82/133 GARFIELD COUNTY SIG	02/25/21	1.00	500.00	850.00	1150.00
C0343-044		US 34 CURB RAMPS AKRON TO WRA	03/04/21	7.00	400.00	414.56	558.25
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	20.00	300.00	617.31	675.00
STM115A-016		SH67 / SH115 INTERSECTION IMP	03/11/21	11.00	600.00	616.67	500.00
FSAR100-304		SH2 & SH95 CCD SIGNALS & MEDI	03/18/21	9.00	500.00	760.25	1755.00
CR300-260		I-70/SH 6/SH 13, RIFLE TO NEW	03/18/21	3.00	400.00	540.00	400.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		244.00	455.33	530.91	616.83
STMM455-134		FORT COLLINS ADA RAMP IMPROVE	04/15/21	1.00	400.00	410.00	500.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	210-04050	Adj Valve Box		Each	=====	=====	=====
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	2.00	600.00	888.76	300.00
C0703-452		CLEAR CREEK GREENWAY	06/24/21	1.00	425.00	545.50	570.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		4.00	506.25	676.70	417.50
C149A-028		SH 149 MP 21-42, 70-92 IN GUN	10/07/21	5.00	500.00	1175.00	500.00
NHPP0401-025		US40 SAND SPRINGS GULCH-CRAIG	10/14/21	30.00	600.00	911.33	264.00
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	5.00	916.99	916.99	916.99
NHPP5502-081		US 550 OURAY TO COLOGNA	12/02/21	3.00	200.00	450.50	626.00
NHPP5502-108		US 50 MP 86 TO 91.7 US 550 MP	12/02/21	63.00	613.00	912.50	705.00
NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	4.00	600.00	1029.68	1000.00
NHPP1602-178		US 160 MONTE VISTA EAST RESUR	12/09/21	20.00	700.00	833.20	266.39
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		130.00	620.80	908.53	543.28
		WEIGHTED AVERAGE FOR THE YEAR		378.00	512.78	619.06	589.43
=====	210-04051	Adj Valve Box (Spec)		Each	=====	=====	=====
C0821-109		SH 82/133 GARFIELD COUNTY SIG	02/25/21	1.00	500.00	912.50	1250.00
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	1.00	1500.00	545.67	600.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	1000.00	650.48	925.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	1000.00	650.48	925.00
=====	210-04060	Adj Water Meter		Each	=====	=====	=====
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	2.00	800.00	623.30	695.00
FSAR100-304		SH2 & SH95 CCD SIGNALS & MEDI	03/18/21	3.00	1000.00	2265.25	1755.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		5.00	920.00	1518.91	1331.00
C R400-363		BOULDER POLYESTER OVERLAY	12/09/21	1.00	1500.00	826.67	610.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	1500.00	826.67	610.00
		WEIGHTED AVERAGE FOR THE YEAR		6.00	1016.67	1435.84	1210.83

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 174

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	210-04200	Adj Gdrail		Lin Foot	=====		
NHPP0701-247		I-70 PARACHUTE TO RULISON	11/18/21	1,250.00	20.00	19.90	19.30
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,250.00	20.00	19.90	19.30
		WEIGHTED AVERAGE FOR THE YEAR		1,250.00	20.00	19.90	19.30
=====	211-00116	2 In Drilled Hole		Lin Foot	=====		
C2911-003		R5 ADA, SALIDA	01/14/21	2.00	300.00	228.08	350.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	300.00	228.08	350.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	300.00	228.08	350.00
=====	211-00225	4 Inch Core Drilled Hole		Lin Foot	=====		
C0703-452		CLEAR CREEK GREENWAY	06/24/21	20.00	235.00	422.20	24.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		20.00	235.00	422.20	24.00
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	40.00	225.00	273.25	569.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		40.00	225.00	273.25	569.00
		WEIGHTED AVERAGE FOR THE YEAR		60.00	228.33	337.09	387.33
=====	211-01111	Rock Reinf (Dowels)		Lin Foot	=====		
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	100.00	91.00	121.50	100.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		100.00	91.00	121.50	100.00
		WEIGHTED AVERAGE FOR THE YEAR		100.00	91.00	121.50	100.00
=====	211-01115	Rock Reinf (No.10)		Lin Foot	=====		
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	350.00	125.00	154.29	154.29

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 175

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	211-01115	Rock Reinf (No.10)		Lin Foot	=====	=====	=====
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	1,050.00	183.34	196.17	196.17
C0703-452		CLEAR CREEK GREENWAY	06/24/21	80.00	150.00	94.47	117.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,480.00	167.74	162.41	181.99
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	100.00	110.00	137.75	102.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		100.00	110.00	137.75	102.00
		WEIGHTED AVERAGE FOR THE YEAR		1,580.00	164.09	158.08	176.92
=====	211-01300	Rock Anchor		Each	=====	=====	=====
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	8.00	3090.00	3306.30	3306.30
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		8.00	3090.00	3306.30	3306.30
		WEIGHTED AVERAGE FOR THE YEAR		8.00	3090.00	3306.30	3306.30
=====	211-02270	Cement Grout		Cubic Foot	=====	=====	=====
STR0961-016		C096 ORDWAY TO ARLINGTON RESU	03/18/21	2.00	500.00	1349.99	1275.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	500.00	1349.99	1275.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	500.00	1349.99	1275.00
=====	211-02277	Cement Grout (Voids)		Cubic Yard	=====	=====	=====
IMR200-268		SH 9 at M.P 27.77	05/27/21	17.00	760.00	748.05	500.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		17.00	760.00	748.05	500.00
STM067A-047		R2 - 2021 CRITICAL CULVERTS	08/05/21	45.00	1100.00	775.00	775.00
C014A-002		CAMERON PEAK POST FIRE RESPON	08/19/21	4.50	1300.00	800.00	900.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		49.50	1118.18	779.17	786.36
		WEIGHTED AVERAGE FOR THE YEAR		66.50	1026.62	764.05	713.16

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	211-02278	Cement Grout (Formation)		Cubic Yard	=====		
C014A-002		CAMERON PEAK POST FIRE RESPON	08/19/21	22.00	1300.00	650.00	650.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		22.00	1300.00	650.00	650.00
		WEIGHTED AVERAGE FOR THE YEAR		22.00	1300.00	650.00	650.00
=====	211-03005	Dewatering		LUMP SUM	=====		
FBR0243-091		US24G at about MP 331.95 (or	01/14/21	1.00	20000.00	29401.12	19362.32
NHPP1601-080		US 160 IN DOWNTOWN CORTEZ, MC	01/21/21	1.00	20000.00	3238.23	8600.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	20000.00	24495.58	13981.16
STM0212-011		Intersection of Research Pkwy	04/22/21	1.00	64000.00	46194.80	12173.63
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	1.00	25000.00	114475.79	80735.31
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	1.00	106342.26	113786.22	113786.22
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3.00	65114.09	77656.06	68898.39
		WEIGHTED AVERAGE FOR THE YEAR		5.00	47068.45	48326.14	46931.50
=====	212-00006	Seeding (Native)		Acre	=====		
STR0505-049		US 50 MP 387 TO MP 397	01/07/21	0.83	2084.06	10246.10	19000.00
NHPP0362-038		US 36D LAST CHANCE WEST	01/07/21	0.20	1200.00	3253.60	2000.00
BR071A-021		M-22-N BRIDGE REPLACEMENT SH	01/07/21	0.30	3099.99	3729.13	2700.00
STR109A-020		CO 109A SURFACE TREATMENT	01/14/21	0.40	8000.00	8904.31	19000.00
NHPP0361-124		US 36: 28TH AVE. TO TABLE MES	01/14/21	0.45	3000.00	1634.65	1745.00
STA0404-056		SH40:PEORIA TO SABLE	01/14/21	0.02	1000.00	17856.47	7548.50
C2911-003		R5 ADA, SALIDA	01/14/21	0.01	50000.00	14801.25	9000.00
NHPP1601-080		US 160 IN DOWNTOWN CORTEZ, MC	01/21/21	0.00	150000.00	44945.85	80000.00
NHPPR400-370		US 287/SH 40 PASSING LANES	02/10/21	8.80	900.00	677.47	677.47
C142A-004		SH 1242 Manassa Ped Improveme	02/11/21	0.01	50000.00	42000.00	5000.00
MTF142A-005		Manassa Sidewalks MMOF					
STA0404-060		US 40 : GENESEE TO CR 93 RESU	02/18/21	0.40	1800.00	2479.57	2772.01
STR0503-095		US50 TEXAS CREEK TO COALDALE	02/18/21	0.65	1000.00	1907.99	2000.00
FSA0503-094		US 50 WEST CABLE RAIL NEAR PE	02/18/21	7.30	1000.00	556.39	700.00
FBR2854-143		US 285 MP 172.36, Detour - SH	02/18/21	3.00	1306.00	2239.68	2600.00
NHPP0831-125		SH83:E-470 TO ARAPAHOE ROAD	02/18/21	0.10	10000.00	5717.20	4070.40

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 177

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 212-00006 Seeding (Native) Acre =====							
FSA0141-030		SH 14B SAFETY TED'S PLACE WES	02/25/21	1.30	950.00	477.50	280.00
STM115A-016		SH67 / SH115 INTERSECTION IMP	03/11/21	0.50	800.00	1489.17	800.00
FSAR100-304		SH2 & SH95 CCD SIGNALS & MEDI	03/18/21	0.50	2000.00	2005.00	2680.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			24.77	1328.63	2044.50	2002.58
STR0242-075		US24 WILKERSON PASS SAFETY IM	04/01/21	7.10	800.00	1453.54	867.72
FSA0703-478		I-70 MEXL VSL CONSTRUCTION	04/08/21	0.30	1000.00	5850.00	2650.00
SHE2873-202		FEDERAL BLVD & US36 TRAFFIC S	04/15/21	0.10	5000.00	5787.33	7912.00
STM0212-011		Intersection of Research Pkwy	04/22/21	51.00	775.00	1168.53	755.93
NHPPR400-386		US287 US40 PASSING LANES CP-2	04/28/21	11.30	633.00	677.47	677.47
C0853-120		US85/O STREET INTERSECTION IM	04/29/21	5.98	1000.00	613.16	503.50
NHPP0342-063		US 34 & SH 257 RAMPS SIGNALS	04/29/21	0.90	900.00	2264.42	1123.26
C0761-237		I-76 SLABS & DIAMOND GRIND WB	05/27/21	0.80	1200.00	1386.57	1100.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			77.48	786.11	1152.07	759.64
IM0252-495		I-25 RESURFACING	08/04/21	117.00	330.93	330.93	330.93
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	3.00	926.60	926.60	926.60
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	50.60	900.00	759.05	703.10
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	18.00	414.76	414.76	414.76
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			188.60	501.08	632.72	448.26
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	4.11	706.09	706.09	706.09
FSAC040-072		US24 EL PASO CO. SIGN REPLACE	11/18/21	0.25	5000.00	3716.67	3500.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			4.36	952.30	1170.69	866.29
	WEIGHTED AVERAGE FOR THE YEAR			295.21	652.00	987.10	666.58
===== 212-00007 Seeding (Native) (Hydraulic) Acre =====							
ITSITSB-001		ITS FIBER INSTALL ON S I-25	02/04/21	58.50	1000.00	2360.85	2500.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			58.50	1000.00	2360.85	2500.00
IMR200-268		SH 9 at M.P 27.77	05/27/21	0.20	1010.00	7997.77	10000.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			0.20	1010.00	7997.77	10000.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 178

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 212-00007		Seeding (Native) (Hydraulic)		Acre	=====		
STM067A-047		R2 - 2021 CRITICAL CULVERTS	08/05/21	0.75	1000.00	2000.00	2000.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		0.75	1000.00	2000.00	2000.00
NHPP0703-465		I-70: FLOYD HILL TO CHIEF HOS	11/18/21	1.10	4000.00	3175.72	3730.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.10	4000.00	3175.72	3730.00
		WEIGHTED AVERAGE FOR THE YEAR		60.55	1054.53	2380.37	2540.92
===== 212-00009		Seeding (Temporary)		Acre	=====		
NHPP0501-070		US 50 MP 47.6 TO MP 64.5	03/18/21	1.00	600.00	1071.00	942.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	600.00	1071.00	942.00
NHPPR500-168 BR1602-139		R5 US 550 MP 80.72, 80.75 PRI	04/29/21	0.17	700.00	8957.34	15311.06
		US 160 MCCABE CREEK PAGOSA	05/13/21	0.48	5000.00	3577.64	1886.59
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		0.65	3875.38	5182.12	5397.61
NHPP0853-107 FBR092A-028 STR092A-032		PECKHAM GRADE SEPARATED INTER	08/19/21	25.00	500.00	244.81	227.16
		SH 92 over the Gunnison River	09/16/21	1.30	2000.00	682.35	682.35
		SH 92 West of Austin from MP					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		26.30	574.14	248.57	249.66
		WEIGHTED AVERAGE FOR THE YEAR		27.95	651.84	366.72	394.15
===== 212-00012		Seeding (Furnished)		Acre	=====		
C014A-002		CAMERON PEAK POST FIRE RESPON	08/19/21	0.50	75.00	2025.00	1250.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		0.50	75.00	2025.00	1250.00
		WEIGHTED AVERAGE FOR THE YEAR		0.50	75.00	2025.00	1250.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 212-00022 Seeding (Riparian) Acre =====							
C0703-452	CLEAR CREEK GREENWAY		06/24/21	0.12	10000.00	4167.68	9600.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			0.12	10000.00	4167.68	9600.00
	WEIGHTED AVERAGE FOR THE YEAR			0.12	10000.00	4167.68	9600.00
===== 212-00032 Soil Conditioning Acre =====							
STR0505-049	US 50 MP 387 TO MP 397		01/07/21	0.83	4579.95	13372.22	22000.00
NHPP0362-038	US 36D LAST CHANCE WEST		01/07/21	0.20	3500.00	4046.49	4500.00
BR071A-021	M-22-N BRIDGE REPLACEMENT SH		01/07/21	0.30	5647.38	5847.75	5250.00
STR109A-020	CO 109A SURFACE TREATMENT		01/14/21	0.40	6000.00	11324.13	22000.00
NHPP0361-124	US 36: 28TH AVE. TO TABLE MES		01/14/21	0.45	3500.00	4678.65	4940.04
STA0404-056	SH40:PEORIA TO SABLE		01/14/21	0.02	3000.00	33022.53	15097.00
C2911-003	R5 ADA, SALIDA		01/14/21	0.01	50000.00	30781.25	9000.00
NHPP1601-080	US 160 IN DOWNTOWN CORTEZ, MC		01/21/21	0.00	150000.00	21362.52	15000.00
STR141A-050	SH 141, MP 60.63 AT NORTH END		02/04/21	0.31	6000.00	580.54	495.50
ITSITSB-001	ITS FIBER INSTALL ON S I-25		02/04/21	58.50	2500.00	2695.72	4500.00
NHPPR400-370	US 287/SH 40 PASSING LANES		02/10/21	8.80	2500.00	4117.36	4117.36
C142A-004	SH 1242 Manassa Ped Improveme		02/11/21	0.01	50000.00	43500.00	5000.00
MTF142A-005	Manassa Sidewalks MMOF						
STA0404-060	US 40 : GENESEE TO CR 93 RESU		02/18/21	0.40	3000.00	8910.52	7207.23
STR0503-095	US50 TEXAS CREEK TO COALDALE		02/18/21	0.65	3000.00	5159.32	6000.00
FSA0503-094	US 50 WEST CABLE RAIL NEAR PE		02/18/21	7.30	3000.00	2492.78	2500.00
FBR2854-143	US 285 MP 172.36, Detour - SH		02/18/21	3.00	3515.40	3420.73	3500.00
NHPP0831-125	SH83:E-470 TO ARAPAHOE ROAD		02/18/21	0.10	10000.00	7043.28	5372.93
FSA0141-030	SH 14B SAFETY TED'S PLACE WES		02/25/21	1.30	2500.00	4875.00	5100.00
STM115A-016	SH67 / SH115 INTERSECTION IMP		03/11/21	0.50	3300.00	5318.33	5000.00
FSAR100-304	SH2 & SH95 CCD SIGNALS & MEDI		03/18/21	0.50	2000.00	4489.75	4965.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			83.58	2681.64	2990.43	4541.04
STR0242-075	US24 WILKERSON PASS SAFETY IM		04/01/21	7.10	3100.00	796.52	402.59
FSA0703-478	I-70 MEXL VSL CONSTRUCTION		04/08/21	0.30	4000.00	9545.00	3990.00
SHE2873-202	FEDERAL BLVD & US36 TRAFFIC S		04/15/21	0.10	10000.00	6795.33	6696.00
STM0212-011	Intersection of Research Pkwy		04/22/21	51.00	2500.00	3290.46	2418.57
NHPPR400-386	US287 US40 PASSING LANES CP-2		04/28/21	11.30	3848.00	4117.36	4117.36
C0853-120	US85/O STREET INTERSECTION IM		04/29/21	5.98	3000.00	2708.68	2575.80
NHPP0342-063	US 34 & SH 257 RAMPS SIGNALS		04/29/21	0.90	2500.00	5146.49	2927.46
NHPPR100-252	REGION 1 WALL REPAIR		05/13/21	0.42	3500.00	4912.00	4424.00
BRI602-139	US 160 MCCABE CREEK PAGOSA		05/13/21	0.80	5000.00	1003.48	370.31

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	212-00032	Soil Conditioning		Acre	=====	=====	=====
C0761-237		I-76 SLABS & DIAMOND GRIND WB	05/27/21	0.80	4400.00	4258.92	3520.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		78.70	2850.98	3089.85	2510.88
IM0252-495		I-25 RESURFACING	08/04/21	117.00	3309.27	3309.27	3309.27
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	3.00	3686.54	3686.54	3686.54
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	50.60	2500.00	2458.27	2596.05
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	18.00	2936.43	2936.43	2936.43
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		188.60	3062.57	2711.57	3088.34
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	4.11	2670.11	2670.11	2670.11
NHPP0703-465		I-70: FLOYD HILL TO CHIEF HOS	11/18/21	1.10	4000.00	3946.53	3870.00
FSA1151-040		SH-115 @ BROADWAY SIGNAL	12/02/21	0.30	5000.00	7994.33	7730.00
C R400-363		BOULDER POLYESTER OVERLAY	12/09/21	0.03	25000.00	24743.78	41600.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		5.54	3181.25	3978.52	3393.17
		WEIGHTED AVERAGE FOR THE YEAR		356.42	2928.36	2936.48	3306.23
=====	212-00047	Soil Preparation (Spec)		Acre	=====	=====	=====
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	1.00	1863.09	1863.09	1863.09
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	1863.09	1863.09	1863.09
		WEIGHTED AVERAGE FOR THE YEAR		1.00	1863.09	1863.09	1863.09
=====	212-00050	Sod		Sq Foot	=====	=====	=====
CR400-375		LIMON RESIDENCY ADA CURB RAMP	01/07/21	3,891.00	6.00	2.50	2.00
NHPP385A-018		US 24/385 BURLINGTON INTERSEC	01/07/21	1,238.00	3.00	2.46	2.00
STA0404-056		SH40: PEORIA TO SABLE	01/14/21	290.00	4.00	3.54	1.51
NHPP145A-076		SH145 DOLORES RICO US160 CORT	01/21/21	106.00	10.00	3.61	3.52
CR400-362		FY 21 SIGNAL POLE REPLACEMENT	03/04/21	1,181.00	6.00	3.12	4.00
C0343-044		US 34 CURB RAMPS AKRON TO WRA	03/04/21	1,665.00	6.00	3.45	2.03
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	9,190.00	1.00	1.40	0.85
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		17,561.00	3.16	1.93	1.54

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	212-00050	Sod		Sq Foot	=====		
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	3,419.00	3.00	3.30	3.30
STMM455-134		FORT COLLINS ADA RAMP IMPROVE	04/15/21	1,226.00	6.00	3.80	4.00
STM0212-011		Intersection of Research Pkwy	04/22/21	11,000.00	4.00	1.17	0.92
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		15,645.00	3.94	1.44	1.68
NHPP1602-178		US 160 MONTE VISTA EAST RESUR	12/09/21	140.00	4.00	5.51	5.01
NHPP1211-096		SH 121 SIGNAL PACKAGE FY 2020	12/09/21	507.00	3.00	5.75	6.00
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	2,300.00	3.00	1.52	1.40
FSA2873-212		US 287 AND SWALLOW SIGNAL IMP	12/23/21	716.50	2.00	7.67	8.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3,663.50	2.84	3.83	3.47
		WEIGHTED AVERAGE FOR THE YEAR		36,869.50	3.46	1.77	1.79
=====	212-00700	Organic Fertilizer		Pound	=====		
CR400-375		LIMON RESIDENCY ADA CURB RAMP	01/07/21	48.00	50.00	7.50	5.00
NHPP385A-018		US 24/385 BURLINGTON INTERSEC	01/07/21	9.00	10.00	6.80	5.00
FBR0243-091		US24G at about MP 331.95 (or	01/14/21	390.00	2.00	1.38	1.12
NHPP145A-076		SH145 DOLORES RICO US160 CORT	01/21/21	60.00	5.00	3.03	2.95
STR141A-050		SH 141, MP 60.63 AT NORTH END	02/04/21	93.00	3.00	4.08	3.45
NHPP0853-114		US 85: SOUTH OF PLATTEVILLE N	02/04/21	60.00	3.00	2.90	3.00
STR0241-066		US 24 LEADVILLE SOUTH RESURFA	02/11/21	1,380.00	3.00	2.28	1.70
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	540.00	0.54	0.54	0.54
STA052A-050		CO 52 Resurf Prospect Valley	02/25/21	1,620.00	3.00	0.70	0.84
C0821-109		SH 82/133 GARFIELD COUNTY SIG	02/25/21	30.00	6.00	8.38	2.75
CR400-362		FY 21 SIGNAL POLE REPLACEMENT	03/04/21	13.00	4.00	14.00	20.00
C0343-044		US 34 CURB RAMPS AKRON TO WRA	03/04/21	43.00	10.00	15.09	8.37
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	502.00	2.00	1.97	1.45
NHPP0501-070		US 50 MP 47.6 TO MP 64.5	03/18/21	660.00	5.00	1.55	1.10
NHPPR500-211		Chain Stations Throughout R5	03/18/21	210.00	1.00	3.00	3.75
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		5,658.00	3.27	1.64	1.47
NHPP3852-019		385D PHILLIPS/YUMA COUNTY LIN	04/15/21	7,380.00	1.00	0.61	0.60

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 182

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 212-00700 Organic Fertilizer Pound =====							
STMM455-134		FORT COLLINS ADA RAMP IMPROVE	04/15/21	12.00	10.00	14.95	3.75
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	2,021.00	1.00	1.66	0.80
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	144.00	3.00	2.76	2.05
IMR200-268		SH 9 at M.P 27.77	05/27/21	60.00	1.50	3.01	4.00
ER007A-034		FR SH7 FLOOD REPAIRS CP1	06/23/21	13,975.00	0.84	0.90	0.90
WEIGHTED AVERAGE FOR THE SECOND QUARTER				23,592.00	0.92	1.05	0.81
FSA172A-020		SH 172 AT COUNTY ROAD 318	07/08/21	252.00	4.00	2.50	2.50
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	6,800.00	0.28	0.28	0.28
C133A-048		SH 133 MP 21.7	08/05/21	765.00	2.00	1.16	1.18
STAM086-078		FY21 R2 SCR PUEBLO / LA JUNTA	08/05/21	150.00	1.50	3.25	3.90
SHE0703-462		I-70 @ SHERIDAN & HARLAN RAMP	08/05/21	12.00	3.00	18.00	18.00
STM067A-047		R2 - 2021 CRITICAL CULVERTS	08/05/21	225.00	1.50	1.00	1.00
SHE0701-251		I-70 CABLE BARRIER & GUARDRAI	08/19/21	3,090.00	2.00	1.25	1.00
C014A-002		CAMERON PEAK POST FIRE RESPON	08/19/21	135.00	2.00	1.13	1.25
ER0702-419		ER I-70 GWC DEBRIS FLOWS 2021	08/24/21	300.00	3.00	1.18	0.35
BRR200-239		BPM SH 12, AND SH 194	09/09/21	90.00	4.00	5.00	5.00
FBR092A-028		SH 92 over the Gunnison River	09/16/21	1,227.00	2.00	1.40	1.40
STR092A-032		SH 92 West of Austin from MP					
WEIGHTED AVERAGE FOR THE THIRD QUARTER				13,046.00	1.17	0.97	0.77
C149A-028		SH 149 MP 21-42, 70-92 IN GUN	10/07/21	30.00	2.00	5.00	6.00
STA052A-056		CO 52 PROSPECT VALLEY CULVERT	10/14/21	1,200.00	3.00	1.00	0.80
SHE0702-400		I-70 CABLE BARRIER & GUARDRAI	10/14/21	720.00	2.00	1.36	1.02
IM0252-490		I-25 CO SPGS RAMP METERING PH	11/04/21	3,070.00	2.00	0.72	0.25
NHPP0701-247		I-70 PARACHUTE TO RULISON	11/18/21	225.00	1.00	1.00	1.70
C0911-007		SH-91 MP 10.52, 10.70	11/18/21	848.00	2.00	1.00	1.00
FBR0362-039		US36/US40 TIMBER BRIDGE CONST	11/19/21	1,600.00	1.07	1.07	1.07
BR0405-040		US36/US40 TIMBER BRIDGE CONST					
NHPP5502-081		US 550 OURAY TO COLOGNA	12/02/21	3,120.00	1.50	1.23	1.20
ITSSW02-653		ITS CAMERA INSTALL R2 AND R4	12/02/21	666.00	2.50	18.91	5.00
NHPP1602-178		US 160 MONTE VISTA EAST RESUR	12/09/21	150.00	2.00	1.76	1.52
STR0961-017		SH 96 - M.P. 0.01 TO M.P. 26.	12/09/21	99.00	1.50	2.71	2.34
STR1604-014		SH160 OVERLAY SPRINGFIELD EAS	12/09/21	180.00	10.00	6.54	2.93
NHPP1211-096		SH 121 SIGNAL PACKAGE FY 2020	12/09/21	30.00	2.00	16.00	20.00
ER0702-421		ER I-70 GWC 2021 COLORADO RIV	12/10/21	540.00	3.00	2.45	2.65
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	960.00	5.00	0.52	0.25
NHPP0703-463		I-70 SILVERTHORNE TO EJMT PHA	12/16/21	30.00	20.00	7.05	2.10
STR139A-035		SH139 DOUGLAS PASS NORTH RURA	12/23/21	60.00	5.00	3.98	4.00
STA0142-071		SH 14 PAWNEE PASS TO STERLING	12/23/21	30.00	5.00	2.00	2.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 212-00700 Organic Fertilizer Pound =====							
NHPP0063-062		US 6 & SH 141 MESA COUNTY RES	12/23/21	150.00	0.40	2.53	3.00
NHPP0242-094		US 24 JOHNSON VILLAGE EAST DE	12/23/21	45.00	3.00	56.50	13.00
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	11,844.00	0.90	0.96	1.23
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			25,597.00	1.64	1.67	1.25
	WEIGHTED AVERAGE FOR THE YEAR			67,893.00	1.43	1.44	1.02
===== 212-00701 Compost (Mech App) Cubic Yard =====							
FBR0243-091		US24G at about MP 331.95 (or	01/14/21	150.00	30.00	44.77	44.85
NHPP0853-114		US 85: SOUTH OF PLATTEVILLE N	02/04/21	13.00	60.00	46.67	48.00
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	59.00	56.72	56.72	56.72
STA052A-050		CO 52 Resurf Prospect Valley	02/25/21	351.00	28.00	31.56	37.11
C0821-109		SH 82/133 GARFIELD COUNTY SIG	02/25/21	7.00	20.00	292.50	285.00
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	61.00	60.00	58.06	63.80
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			641.00	34.72	40.41	46.19
NHPP3852-019		385D PHILLIPS/YUMA COUNTY LIN	04/15/21	1,599.00	110.00	31.06	30.77
STMM455-134		FORT COLLINS ADA RAMP IMPROVE	04/15/21	3.00	100.00	208.00	175.00
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	504.00	45.84	49.05	49.05
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			2,106.00	94.63	34.21	35.35
CC 0252-501		SKY RIDGE EMERG BRDG REPAIR	07/07/21	30.00	42.00	69.50	42.00
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	202.00	1.07	1.07	1.07
PAN0703-483		I-70 NOISE WALL REPLACEMENT	08/05/21	507.00	35.00	38.74	32.19
STAM086-078		FY21 R2 SCR PUEBLO / LA JUNTA	08/05/21	16.25	100.00	95.00	115.00
SHE0703-462		I-70 @ SHERIDAN & HARLAN RAMP	08/05/21	3.00	60.00	119.00	118.00
BRR200-239		BPM SH 12, AND SH 194	09/09/21	19.50	45.00	500.00	500.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			777.75	28.16	41.81	38.28
STA052A-056		CO 52 PROSPECT VALLEY CULVERT	10/14/21	293.00	28.00	36.32	33.00
IM0252-490		I-25 CO SPGS RAMP METERING PH	11/04/21	399.00	40.00	59.59	40.00
FBR0362-039		US36/US40 TIMBER BRIDGE CONST	11/19/21	467.00	51.90	51.90	51.90

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 212-00701 Compost (Mech App) Cubic Yard =====							
BR0405-040		US36/US40 TIMBER BRIDGE CONST					
STA2872-019		US 287 PASSING LANE LAMAR TO	12/02/21	1,528.00	30.00	43.05	48.01
NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	78.00	120.00	69.40	71.00
ITSSW02-653		ITS CAMERA INSTALL R2 AND R4	12/02/21	144.30	60.00	40.13	7.50
STR0961-017		SH 96 - M.P. 0.01 TO M.P. 26.	12/09/21	22.00	40.00	142.35	125.65
STR1604-014		SH160 OVERLAY SPRINGFIELD EAS	12/09/21	39.00	100.00	80.20	92.59
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	208.00	40.00	46.84	44.25
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	19.50	50.00	56.09	52.00
STA0142-071		SH 14 PAWNEE PASS TO STERLING	12/23/21	15.00	120.00	30.00	30.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			3,212.80	39.88	47.01	45.72
	WEIGHTED AVERAGE FOR THE YEAR			6,737.55	55.15	42.86	41.66
===== 212-00702 Bio Soil Amd (Hyd App) Pound =====							
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	3,150.00	0.85	0.85	0.85
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			3,150.00	0.85	0.85	0.85
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	9,800.00	2.00	0.97	0.97
IMR200-268		SH 9 at M.P 27.77	05/27/21	1,000.00	15.00	2.37	3.00
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	95,000.00	1.60	1.71	1.71
C0703-452		CLEAR CREEK GREENWAY	06/24/21	10,440.50	0.85	1.17	1.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			116,240.50	1.68	1.48	1.59
FSA172A-020		SH 172 AT COUNTY ROAD 318	07/08/21	2,940.00	1.00	1.30	1.30
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	18,900.00	0.93	0.93	0.93
C133A-048		SH 133 MP 21.7	08/05/21	8,925.00	1.25	1.70	3.21
STM067A-047		R2 - 2021 CRITICAL CULVERTS	08/05/21	3,750.00	1.00	2.50	2.50
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	11,620.00	0.85	1.05	0.85
ER0702-419		ER I-70 GWC DEBRIS FLOWS 2021	08/24/21	3,500.00	1.00	1.48	0.96
FBR092A-028		SH 92 over the Gunnison River	09/16/21	1,050.00	1.50	1.40	1.40
STR092A-032		SH 92 West of Austin from MP					
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			50,685.00	0.99	1.28	1.46
NHPP0701-247		I-70 PARACHUTE TO RULISON	11/18/21	2,625.00	1.50	1.23	1.45

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 212-00702 Bio Soil Amd (Hyd App) Pound =====							
C0911-007		SH-91 MP 10.52, 10.70	11/18/21	3,710.00	2.00	1.88	2.50
FBR0362-039		US36/US40 TIMBER BRIDGE CONST	11/19/21	4,460.00	1.32	1.32	1.32
BR0405-040		US36/US40 TIMBER BRIDGE CONST					
NHPP5502-081		US 550 OURAY TO COLOGNA	12/02/21	14,490.00	1.00	1.03	1.00
STR0961-017		SH 96 - M.P. 0.01 TO M.P. 26.	12/09/21	1,155.00	2.00	1.43	1.03
NHPP0703-463		I-70 SILVERTHORNE TO EJMT PHA	12/16/21	7.00	20.00	193.20	26.40
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	3,850.00	3.00	1.12	1.25
NHPP0063-062		US 6 & SH 141 MESA COUNTY RES	12/23/21	1,750.00	1.00	1.83	2.00
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	61,905.00	0.95	1.03	1.19
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			93,952.00	1.13	1.09	1.24
	WEIGHTED AVERAGE FOR THE YEAR			264,027.50	1.34	1.26	1.44
===== 212-00703 Humate Pound =====							
FBR0243-091		US24G at about MP 331.95 (or	01/14/21	542.00	2.00	1.19	1.12
NHPP145A-076		SH145 DOLORES RICO US160 CORT	01/21/21	40.00	7.00	2.55	2.50
STR141A-050		SH 141, MP 60.63 AT NORTH END	02/04/21	62.00	5.00	5.58	4.60
NHPP0853-114		US 85: SOUTH OF PLATTEVILLE N	02/04/21	40.00	2.00	3.17	3.25
STR0241-066		US 24 LEADVILLE SOUTH RESURFA	02/11/21	920.00	3.00	2.80	2.39
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	360.00	0.78	0.78	0.78
STA052A-050		CO 52 Resurf Prospect Valley	02/25/21	1,080.00	4.00	0.94	1.08
C0821-109		SH 82/133 GARFIELD COUNTY SIG	02/25/21	20.00	20.00	9.25	3.50
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	334.00	3.00	2.16	0.80
NHPP0501-070		US 50 MP 47.6 TO MP 64.5	03/18/21	440.00	5.00	1.90	0.80
NHPPR500-211		Chain Stations Throughout R5	03/18/21	140.00	2.00	3.19	3.75
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			3,978.00	3.27	1.65	1.50
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	560.00	1.00	1.11	1.11
NHPP3852-019		385D PHILLIPS/YUMA COUNTY LIN	04/15/21	4,920.00	2.50	0.78	0.77
STMM455-134		FORT COLLINS ADA RAMP IMPROVE	04/15/21	8.00	10.00	158.40	15.00
NHPPR500-168		R5 US 550 MP 80.72, 80.75 PRI	04/29/21	46.00	5.00	4.10	3.97
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	851.00	1.00	1.70	0.70
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	96.00	10.00	2.84	1.91
IMR200-268		SH 9 at M.P 27.77	05/27/21	40.00	2.20	4.44	6.00
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	6,034.00	0.54	0.58	0.58
C0703-452		CLEAR CREEK GREENWAY	06/24/21	597.00	1.25	0.83	1.50
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			13,152.00	1.45	1.24	0.77
FSA172A-020		SH 172 AT COUNTY ROAD 318	07/08/21	168.00	4.00	1.50	1.50

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 212-00703 Humate Pound =====							
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	870.00	0.40	0.40	0.40
PAN0703-483		I-70 NOISE WALL REPLACEMENT	08/05/21	1,560.00	1.00	0.55	0.34
C133A-048		SH 133 MP 21.7	08/05/21	510.00	3.00	1.28	1.48
STAM086-078		FY21 R2 SCR PUEBLO / LA JUNTA	08/05/21	50.00	2.25	5.38	3.75
SHE0703-462		I-70 @ SHERIDAN & HARLAN RAMP	08/05/21	8.00	2.00	24.50	24.00
STM067A-047		R2 - 2021 CRITICAL CULVERTS	08/05/21	150.00	2.00	1.00	1.00
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	664.00	1.50	1.23	1.50
SHE0701-251		I-70 CABLE BARRIER & GUARDRAI	08/19/21	2,060.00	3.00	1.88	1.00
C014A-002		CAMERON PEAK POST FIRE RESPON	08/19/21	94.00	4.00	26.75	1.50
ER0702-419		ER I-70 GWC DEBRIS FLOWS 2021	08/24/21	200.00	20.00	1.75	0.49
BRR200-239		BPM SH 12, AND SH 194	09/09/21	60.00	2.00	5.00	5.00
FBR092A-028		SH 92 over the Gunnison River	09/16/21	818.00	2.00	1.10	1.10
STR092A-032		SH 92 West of Austin from MP					
WEIGHTED AVERAGE FOR THE THIRD QUARTER				7,212.00	2.47	1.44	0.96
=====							
STA052A-056		CO 52 PROSPECT VALLEY CULVERT	10/14/21	900.00	4.00	1.34	0.90
SHE0702-400		I-70 CABLE BARRIER & GUARDRAI	10/14/21	480.00	3.00	1.67	1.01
IM0252-490		I-25 CO SPGS RAMP METERING PH	11/04/21	921.00	2.00	0.75	0.40
NHPP0701-247		I-70 PARACHUTE TO RULISON	11/18/21	150.00	2.00	1.23	2.05
C0911-007		SH-91 MP 10.52, 10.70	11/18/21	79.50	5.00	1.85	2.00
FBR0362-039		US36/US40 TIMBER BRIDGE CONST	11/19/21	1,164.00	0.91	0.91	0.91
BR0405-040		US36/US40 TIMBER BRIDGE CONST					
NHPP5502-081		US 550 OURAY TO COLOGNA	12/02/21	311.00	1.50	3.08	3.05
STA2872-019		US 287 PASSING LANE LAMAR TO	12/02/21	3,525.00	1.00	0.90	0.98
NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	180.00	3.50	2.19	4.00
ITSSW02-653		ITS CAMERA INSTALL R2 AND R4	12/02/21	444.00	4.00	4.63	5.00
NHPP1602-178		US 160 MONTE VISTA EAST RESUR	12/09/21	100.00	2.00	2.64	2.28
STR0961-017		SH 96 - M.P. 0.01 TO M.P. 26.	12/09/21	25.00	1.00	7.21	6.18
STR1604-014		SH160 OVERLAY SPRINGFIELD EAS	12/09/21	120.00	10.00	3.73	3.19
ER0702-421		ER I-70 GWC 2021 COLORADO RIV	12/10/21	540.00	20.00	2.53	3.05
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	960.00	1.00	0.59	0.37
NHPP0703-463		I-70 SILVERTHORNE TO EJMT PHA	12/16/21	20.00	25.00	3.80	0.90
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	280.00	5.00	0.77	0.60
STR139A-035		SH139 DOUGLAS PASS NORTH RURA	12/23/21	40.00	3.00	4.75	3.00
STA0142-071		SH 14 PAWNEE PASS TO STERLING	12/23/21	15.00	5.00	2.00	2.00
NHPP0063-062		US 6 & SH 141 MESA COUNTY RES	12/23/21	100.00	0.50	2.55	3.00
NHPP0242-094		US 24 JOHNSON VILLAGE EAST DE	12/23/21	30.00	3.00	81.50	13.00
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	7,896.00	1.00	1.15	1.49
WEIGHTED AVERAGE FOR THE FOURTH QUARTER				18,280.50	2.10	1.32	1.43
WEIGHTED AVERAGE FOR THE YEAR				42,622.50	2.07	1.38	1.15
=====							
===== 212-00704 Mycorrhizae Pound =====							
FBR0243-091		US24G at about MP 331.95 (or	01/14/21	25.00	100.00	17.01	11.15

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 212-00704 Mycorrhizae Pound =====							
NHPP0853-114		US 85: SOUTH OF PLATTEVILLE N	02/04/21	4.00	20.00	37.00	95.00
STA052A-050		CO 52 Resurf Prospect Valley	02/25/21	44.00	14.00	19.33	23.05
C0821-109		SH 82/133 GARFIELD COUNTY SIG	02/25/21	2.00	40.00	67.00	39.00
WEIGHTED AVERAGE FOR THE FIRST QUARTER				75.00	43.68	18.75	23.35
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	56.00	12.00	20.31	20.31
NHPP3852-019		385D PHILLIPS/YUMA COUNTY LIN	04/15/21	197.00	20.00	16.44	16.00
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	46.00	20.00	13.75	16.00
IMR200-268		SH 9 at M.P 27.77	05/27/21	4.00	18.00	128.84	160.00
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	554.00	15.66	16.76	16.76
C0703-452		CLEAR CREEK GREENWAY	06/24/21	59.60	25.00	13.82	20.00
WEIGHTED AVERAGE FOR THE SECOND QUARTER				916.60	17.20	16.56	17.61
FSA172A-020		SH 172 AT COUNTY ROAD 318	07/08/21	16.80	50.00	31.25	31.25
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	170.00	10.40	10.40	10.40
PAN0703-483		I-70 NOISE WALL REPLACEMENT	08/05/21	63.00	10.00	16.10	11.84
STAM086-078		FY21 R2 SCR PUEBLO / LA JUNTA	08/05/21	5.00	16.50	57.58	27.15
STM067A-047		R2 - 2021 CRITICAL CULVERTS	08/05/21	15.00	24.00	8.00	8.00
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	66.40	12.00	14.50	22.50
C014A-002		CAMERON PEAK POST FIRE RESPON	08/19/21	10.00	30.00	12.50	15.00
WEIGHTED AVERAGE FOR THE THIRD QUARTER				346.20	13.80	14.87	14.27
STA052A-056		CO 52 PROSPECT VALLEY CULVERT	10/14/21	42.00	14.00	22.56	20.00
IM0252-490		I-25 CO SPGS RAMP METERING PH	11/04/21	49.00	20.00	15.24	9.00
C0911-007		SH-91 MP 10.52, 10.70	11/18/21	21.20	100.00	17.28	8.00
FBR0362-039		US36/US40 TIMBER BRIDGE CONST	11/19/21	80.00	9.10	9.10	9.10
BR0405-040		US36/US40 TIMBER BRIDGE CONST					
NHPP5502-081		US 550 OURAY TO COLOGNA	12/02/21	83.00	20.00	17.75	17.50
STA2872-019		US 287 PASSING LANE LAMAR TO	12/02/21	188.00	15.00	16.74	16.58
NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	10.00	20.00	10.82	13.00
ITSSW02-653		ITS CAMERA INSTALL R2 AND R4	12/02/21	17.76	50.00	29.00	32.00
STR0961-017		SH 96 - M.P. 0.01 TO M.P. 26.	12/09/21	7.00	19.00	35.97	30.80
STR1604-014		SH160 OVERLAY SPRINGFIELD EAS	12/09/21	5.00	50.00	97.96	109.88
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	26.00	16.00	20.81	13.37
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	24.40	20.00	18.44	14.00
STA0142-071		SH 14 PAWNEE PASS TO STERLING	12/23/21	2.00	20.00	40.00	40.00
WEIGHTED AVERAGE FOR THE FOURTH QUARTER				555.36	20.37	19.01	16.17
WEIGHTED AVERAGE FOR THE YEAR				1,893.16	18.56	17.46	16.80

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 188

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 212-00705 Elemental Sulfur Pound =====							
FBR0243-091		US24G at about MP 331.95 (or	01/14/21	312.00	2.00	1.44	1.12
C0821-109		SH 82/133 GARFIELD COUNTY SIG	02/25/21	2.00	40.00	61.00	32.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		314.00	2.24	1.50	1.32
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	168.00	1.00	2.05	2.05
C0703-452		CLEAR CREEK GREENWAY	06/24/21	180.00	1.75	1.49	5.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		348.00	1.39	1.57	3.58
PAN0703-483		I-70 NOISE WALL REPLACEMENT	08/05/21	468.00	1.00	0.71	0.45
STAM086-078		FY21 R2 SCR PUEBLO / LA JUNTA	08/05/21	18.75	18.00	12.75	7.90
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	200.00	2.00	1.84	4.50
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		686.75	1.76	1.21	1.83
STA2872-019		US 287 PASSING LANE LAMAR TO	12/02/21	10,223.00	1.00	0.89	0.95
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		10,223.00	1.00	0.89	0.95
		WEIGHTED AVERAGE FOR THE YEAR		11,571.75	1.09	1.00	1.09
===== 212-00706 Seed (Native) Drill Acre =====							
FBR0243-091		US24G at about MP 331.95 (or	01/14/21	2.30	1000.00	1769.34	1158.90
STR0241-066		US 24 LEADVILLE SOUTH RESURFA	02/11/21	4.60	5000.00	1003.87	930.49
STA052A-050		CO 52 Resurf Prospect Valley	02/25/21	5.40	1000.00	877.38	899.59
C0821-109		SH 82/133 GARFIELD COUNTY SIG	02/25/21	0.10	3000.00	2983.00	2416.00
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	1.46	1000.00	1481.48	1435.00
NHPP0501-070		US 50 MP 47.6 TO MP 64.5	03/18/21	1.20	800.00	951.00	942.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		15.06	2219.12	1252.71	1013.98
NHPP3852-019		385D PHILLIPS/YUMA COUNTY LIN	04/15/21	24.60	800.00	652.22	646.15

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 212-00706 Seed (Native) Drill Acre =====							
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	5.66	2000.00	1960.65	1200.00
ER007A-034		PR SH7 FLOOD REPAIRS CPI	06/23/21	4.20	2266.00	2424.62	2424.62
WEIGHTED AVERAGE FOR THE SECOND QUARTER				34.46	1175.77	1196.56	953.88
CC 0252-501		SKY RIDGE EMERG BRDG REPAIR	07/07/21	0.46	2800.00	1467.50	2800.00
PAN0703-483		I-70 NOISE WALL REPLACEMENT	08/05/21	7.80	770.00	1189.76	844.96
SHE0703-462		I-70 @ SHERIDAN & HARLAN RAMP	08/05/21	0.04	7000.00	8380.00	8260.00
SHE0701-251		I-70 CABLE BARRIER & GUARDRAI	08/19/21	10.30	1000.00	1675.00	1500.00
C0253-286		I-25 & 58TH - ZIMMERMAN METAL	09/03/21	0.60	1200.00	2511.18	3000.00
FBR092A-028		SH 92 over the Gunnison River	09/16/21	3.80	2000.00	901.25	901.25
STR092A-032		SH 92 West of Austin from MP					
WEIGHTED AVERAGE FOR THE THIRD QUARTER				23.00	1138.87	1398.19	1255.82
STA052A-056		CO 52 PROSPECT VALLEY CULVERT	10/14/21	4.00	1000.00	898.49	850.00
SHE0702-400		I-70 CABLE BARRIER & GUARDRAI	10/14/21	2.40	1000.00	1336.37	972.10
IM0252-490		I-25 CO SPGS RAMP METERING PH	11/04/21	4.50	1000.00	590.08	520.00
FBR0362-039		US36/US40 TIMBER BRIDGE CONST	11/19/21	7.18	748.78	748.78	748.78
BR0405-040		US36/US40 TIMBER BRIDGE CONST					
STA2872-019		US 287 PASSING LANE LAMAR TO	12/02/21	23.50	500.00	1596.83	1959.37
ITSSW02-653		ITS CAMERA INSTALL R2 AND R4	12/02/21	2.22	2500.00	2008.25	2500.00
STR1604-014		SH160 OVERLAY SPRINGFIELD EAS	12/09/21	0.60	5000.00	2199.11	2357.32
C R400-363		BOULDER POLYESTER OVERLAY	12/09/21	0.03	5000.00	7238.11	9500.00
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	3.20	1000.00	778.75	787.38
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	0.30	1000.00	1252.50	625.00
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	30.00	660.00	764.43	961.28
WEIGHTED AVERAGE FOR THE FOURTH QUARTER				77.93	770.26	1069.10	1261.25
WEIGHTED AVERAGE FOR THE YEAR				150.45	1064.52	1165.41	1165.27
===== 212-00707 Seed (Native) Hyd) Acre =====							
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	1.80	703.14	703.14	703.14
WEIGHTED AVERAGE FOR THE FIRST QUARTER				1.80	703.14	703.14	703.14
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	3.00	1000.00	1222.79	1222.79

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 212-00707 Seed (Native) Hyd Acre =====							
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	23.75	1284.80	1374.74	1374.74
C0703-452		CLEAR CREEK GREENWAY	06/24/21	3.01	1500.00	2593.68	8000.00
WEIGHTED AVERAGE FOR THE SECOND QUARTER				29.76	1277.86	1855.84	2029.52
FSA172A-020		SH 172 AT COUNTY ROAD 318	07/08/21	0.84	4000.00	1000.00	1000.00
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	5.50	1035.76	1035.76	1035.76
C133A-048		SH 133 MP 21.7	08/05/21	2.60	1000.00	2069.28	1418.84
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	3.01	700.00	2531.25	1900.00
ER0702-419		ER I-70 GWC DEBRIS FLOWS 2021	08/24/21	5.00	800.00	2000.00	1500.00
FBR092A-028		SH 92 over the Gunnison River	09/16/21	0.30	2000.00	1653.50	1653.50
STR092A-032		SH 92 West of Austin from MP					
WEIGHTED AVERAGE FOR THE THIRD QUARTER				17.25	1064.56	2018.90	1387.87
NHPP0701-247		I-70 PARACHUTE TO RULISON	11/18/21	0.75	10000.00	1596.00	942.00
C0911-007		SH-91 MP 10.52, 10.70	11/18/21	1.06	2000.00	1520.00	670.00
FBR0362-039		US36/US40 TIMBER BRIDGE CONST	11/19/21	1.14	1926.00	1942.89	1942.89
BR0405-040		US36/US40 TIMBER BRIDGE CONST					
NHPP5502-081		US 550 OURAY TO COLOGNA	12/02/21	4.14	1000.00	1197.50	1170.00
NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	1.20	2000.00	2517.07	2015.00
STR0961-017		SH 96 - M.P. 0.01 TO M.P. 26.	12/09/21	0.33	2000.00	2579.99	2139.96
NHPP0703-463		I-70 SILVERTHORNE TO EJMT PHA	12/16/21	0.10	700.00	16225.00	8450.00
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	1.10	5000.00	1757.47	1895.00
NHPP0063-062		US 6 & SH 141 MESA COUNTY RES	12/23/21	0.50	1000.00	1905.00	2500.00
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	13.00	1060.00	1214.12	1487.37
WEIGHTED AVERAGE FOR THE FOURTH QUARTER				23.32	1666.62	1405.90	1505.78
WEIGHTED AVERAGE FOR THE YEAR				72.13	1338.19	1696.62	1673.64
===== 212-00708 Seed (Native) Brdcst Acre =====							
CR400-375		LIMON RESIDENCY ADA CURB RAMP	01/07/21	0.07	35000.00	6500.00	5500.00
FBR0243-091		US24G at about MP 331.95 (or	01/14/21	0.30	2500.00	3720.98	2117.60
NHPP145A-076		SH145 DOLORES RICO US160 CORT	01/21/21	0.40	5000.00	2368.32	2316.64
STR141A-050		SH 141, MP 60.63 AT NORTH END	02/04/21	0.47	2000.00	1335.80	1113.00
NHPP0853-114		US 85: SOUTH OF PLATTEVILLE N	02/04/21	0.20	5000.00	1753.33	3400.00
CR400-362		FY 21 SIGNAL POLE REPLACEMENT	03/04/21	0.02	15000.00	13639.50	16761.50
C0343-044		US 34 CURB RAMPS AKRON TO WRA	03/04/21	0.10	10000.00	7252.69	4110.75

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 191

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 212-00708		Seed (Native) Brdcst		Acre =====			
NHPPR500-211		Chain Stations Throughout R5	03/18/21	0.70	2000.00	4497.71	3750.00
	WEIGHTED AVERAGE FOR THE FIRST	QUARTER		2.26	4359.20	3491.31	2889.48
STMM455-134		FORT COLLINS ADA RAMP IMPROVE	04/15/21	0.01	10000.00	13360.00	5800.00
NHPPR500-168		R5 US 550 MP 80.72, 80.75 PRI	04/29/21	0.23	2000.00	2794.10	6045.61
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	0.01	15000.00	14211.58	14000.00
NHPPR100-252		REGION 1 WALL REPAIR	05/13/21	0.42	2000.00	3856.00	3362.00
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	0.48	5000.00	1569.34	1178.39
	WEIGHTED AVERAGE FOR THE SECOND	QUARTER		1.15	3434.78	2593.20	3101.01
CC 0252-501		SKY RIDGE EMERG BRDG REPAIR	07/07/21	0.46	3000.00	1857.00	3000.00
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	3.10	1035.76	1035.76	1035.76
STAM086-078		FY21 R2 SCR PUEBLO / LA JUNTA	08/05/21	0.25	4500.00	6655.00	7150.00
SHE0703-462		I-70 @ SHERIDAN & HARLAN RAMP	08/05/21	0.04	4000.00	7790.00	7080.00
ER0702-419		ER I-70 GWC DEBRIS FLOWS 2021	08/24/21	0.60	3500.00	2250.00	1500.00
BRR200-239		BPM SH 12, AND SH 194	09/09/21	0.30	1500.00	10000.00	10000.00
	WEIGHTED AVERAGE FOR THE THIRD	QUARTER		4.75	1773.86	2318.87	2223.49
C149A-028		SH 149 MP 21-42, 70-92 IN GUN	10/07/21	0.10	4000.00	2666.67	3500.00
FSA1151-040		SH-115 @ BROADWAY SIGNAL	12/02/21	0.30	3100.00	2886.33	2815.00
NHPP1602-178		US 160 MONTE VISTA EAST RESUR	12/09/21	0.50	3000.00	933.48	866.96
NHPP1211-096		SH 121 SIGNAL PACKAGE FY 2020	12/09/21	0.20	3500.00	3917.50	3635.00
ER0702-421		ER I-70 GWC 2021 COLORADO RIV	12/10/21	1.80	4500.00	2080.00	1560.00
STR139A-035		SH139 DOUGLAS PASS NORTH RURA	12/23/21	0.20	4047.00	6076.67	9000.00
STA0142-071		SH 14 PAWNEE PASS TO STERLING	12/23/21	0.10	4500.00	3500.00	3500.00
NHPP0242-094		US 24 JOHNSON VILLAGE EAST DE	12/23/21	0.15	3500.00	9557.50	9115.00
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	15.00	910.00	1179.05	1712.15
	WEIGHTED AVERAGE FOR THE FOURTH	QUARTER		18.35	1474.90	1404.34	1872.61
	WEIGHTED AVERAGE FOR THE YEAR			26.51	1858.90	1886.75	2075.31
===== 212-00711		Seeding (Wetland) Broadcast		Acre =====			
FBR0243-091		US24G at about MP 331.95 (or	01/14/21	0.11	5000.00	4235.27	2229.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 192

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	212-00711	Seeding (Wetland) Broadcast		Acre =====			
NHPP145A-076		SH145 DOLORES RICO US160 CORT	01/21/21	0.02	20000.00	13825.74	13511.48
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		0.13	7307.69	4496.23	3964.77
NHPPR500-168		R5 US 550 MP 80.72, 80.75 PRI	04/29/21	0.02	40000.00	23230.42	23021.50
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	0.18	10000.00	4907.41	1782.16
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	2.22	2111.50	2259.31	2259.31
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.42	3011.38	3771.60	2395.41
STA052A-056		CO 52 PROSPECT VALLEY CULVERT	10/14/21	0.50	2260.00	1836.66	1550.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		0.50	2260.00	1836.66	1550.00
		WEIGHTED AVERAGE FOR THE YEAR		3.05	3071.32	3156.87	2323.71
=====	212-00900	Compost		Cubic Yard =====			
C014A-002		CAMERON PEAK POST FIRE RESPON	08/19/21	31.00	33.80	85.00	50.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		31.00	33.80	85.00	50.00
		WEIGHTED AVERAGE FOR THE YEAR		31.00	33.80	85.00	50.00
=====	212-01200	Landscape Restoration		LUMP SUM =====			
CR400-375		LIMON RESIDENCY ADA CURB RAMP	01/07/21	1.00	7500.00	18250.00	20000.00
NHPP385A-018		US 24/385 BURLINGTON INTERSEC	01/07/21	1.00	3500.00	2691.00	3000.00
NHPP1211-094		SH 121:WADSWORTH - I-70 TO 65	02/18/21	1.00	5000.00	14729.78	3207.03
C0343-044		US 34 CURB RAMPS AKRON TO WRA	03/04/21	1.00	15000.00	15806.25	15225.00
FSAR100-304		SH2 & SH95 CCD SIGNALS & MEDI	03/18/21	1.00	10000.00	16319.50	20000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		5.00	8200.00	12493.53	12286.41
SHE2873-202		FEDERAL BLVD & US36 TRAFFIC S	04/15/21	1.00	5000.00	4116.00	5348.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	212-01200	Landscape Restoration		LUMP SUM	=====	=====	=====
STMM455-134		FORT COLLINS ADA RAMP IMPROVE	04/15/21	1.00	7500.00	9984.00	4400.00
C2873-205		LONGMONT AND BOULDER	06/24/21	1.00	8000.00	10000.00	10000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3.00	6833.33	8029.78	6582.67
NHPP1211-096		SH 121 SIGNAL PACKAGE FY 2020	12/09/21	1.00	5000.00	8053.50	11750.00
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	1.00	3000.00	3312.50	1625.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	4000.00	5683.00	6687.50
		WEIGHTED AVERAGE FOR THE YEAR		10.00	6950.00	10386.78	9455.50
=====	213-00002	Mulching (Weed Free Hay)		Acre	=====	=====	=====
STR0505-049		US 50 MP 387 TO MP 397	01/07/21	0.83	2084.06	8573.93	16000.00
STR109A-020		CO 109A SURFACE TREATMENT	01/14/21	0.40	6000.00	6894.32	16000.00
NHPP0361-124		US 36: 28TH AVE. TO TABLE MES	01/14/21	0.45	3000.00	1309.48	1688.00
STA0404-056		SH40:PEORIA TO SABLE	01/14/21	0.02	10000.00	27094.30	11574.50
NHPP1601-080		US 160 IN DOWNTOWN CORTEZ, MC	01/21/21	0.00	150000.00	26695.85	15000.00
FSA0503-094		US 50 WEST CABLE RAIL NEAR PE	02/18/21	7.30	500.00	696.39	700.00
NHPP0831-125		SH83:E-470 TO ARAPAHOE ROAD	02/18/21	0.10	5000.00	3689.92	2279.42
CR400-362		FY 21 SIGNAL POLE REPLACEMENT	03/04/21	0.02	10000.00	11933.67	13000.00
STM115A-016		SH67 / SH115 INTERSECTION IMP	03/11/21	0.50	900.00	1909.33	1500.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		9.62	1120.33	2029.18	2811.17
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	3.44	1500.00	1315.58	1400.00
NHPPR100-252		REGION 1 WALL REPAIR	05/13/21	0.42	1000.00	6724.00	8048.00
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	0.48	2000.00	2716.58	2922.57
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		4.34	1506.91	1702.35	2211.75
BRR200-239		BPM SH 12, AND SH 194	09/09/21	0.30	1000.00	10000.00	10000.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		0.30	1000.00	10000.00	10000.00
IM0252-490		I-25 CO SPGS RAMP METERING PH	11/04/21	4.50	1000.00	984.56	910.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 213-00002 Mulching (Weed Free Hay) Acre =====							
FSAC040-072		US24 EL PASO CO. SIGN REPLACE	11/18/21	0.25	5000.00	3716.67	3500.00
STR0961-017		SH 96 - M.P. 0.01 TO M.P. 26.	12/09/21	0.33	2700.00	2575.27	2125.80
C R400-363		BOULDER POLYESTER OVERLAY	12/09/21	0.36	4000.00	2514.53	4300.00
NHPP1211-096		SH 121 SIGNAL PACKAGE FY 2020	12/09/21	0.20	900.00	3142.50	2085.00
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	20.00	800.00	806.16	818.48
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		25.64	946.22	931.31	936.28
		WEIGHTED AVERAGE FOR THE YEAR		39.90	1049.59	1269.85	1595.26
===== 213-00003 Mulching (Weed Free) Acre =====							
CR400-375		LIMON RESIDENCY ADA CURB RAMP	01/07/21	0.07	10000.00	6500.00	5500.00
FBR0243-091		US24G at about MP 331.95 (or	01/14/21	2.30	1000.00	919.07	829.10
C2911-003		R5 ADA, SALIDA	01/14/21	0.01	50000.00	22795.00	9000.00
NHPP145A-076		SH145 DOLORES RICO US160 CORT	01/21/21	0.42	3000.00	2904.71	2839.41
STR141A-050		SH 141, MP 60.63 AT NORTH END	02/04/21	0.31	4000.00	3026.75	2682.00
C142A-004		SH 1242 Manassa Ped Improve	02/11/21	0.01	50000.00	41750.00	5000.00
MTF142A-005		Manassa Sidewalks MMOF					
FBR2854-143		US 285 MP 172.36, Detour - SH	02/18/21	3.00	1272.84	831.72	1200.00
C0343-044		US 34 CURB RAMPS AKRON TO WRA	03/04/21	0.10	10000.00	10232.88	2131.50
FSAR100-304		SH2 & SH95 CCD SIGNALS & MEDI	03/18/21	0.50	2000.00	2218.75	2235.00
NHPPR500-211		Chain Stations Throughout R5	03/18/21	0.70	3500.00	1862.39	1000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		7.42	1990.37	1128.68	1359.37
FSA0703-478		I-70 MEXL VSL CONSTRUCTION	04/08/21	0.30	1000.00	4804.25	3600.00
NHPP3852-019		385D PHILLIPS/YUMA COUNTY LIN	04/15/21	24.40	700.00	652.22	646.15
STMM455-134		FORT COLLINS ADA RAMP IMPROVE	04/15/21	0.01	10000.00	13360.00	5800.00
STM0212-011		Intersection of Research Pkwy	04/22/21	51.00	525.00	717.64	484.52
C0853-120		US85/O STREET INTERSECTION IM	04/29/21	3.52	2000.00	910.05	869.20
NHPPR500-168		R5 US 550 MP 80.72, 80.75 PRI	04/29/21	0.42	1350.00	2403.78	2653.67
NHPP0342-063		US 34 & SH 257 RAMPS SIGNALS	04/29/21	0.45	1000.00	2433.98	3881.94
C0761-237		I-76 SLABS & DIAMOND GRIND WB	05/27/21	0.80	1900.00	1390.41	1100.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		80.90	665.41	757.12	598.46
CC 0252-501		SKY RIDGE EMERG BRDG REPAIR	07/07/21	0.46	1300.00	2218.75	1300.00
IM0252-495		I-25 RESURFACING	08/04/21	60.00	568.10	568.10	568.10
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	2.00	639.80	639.80	639.80

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 213-00003 Mulching (Weed Free) Acre =====							
PAN0703-483		I-70 NOISE WALL REPLACEMENT	08/05/21	7.80	800.00	835.32	844.96
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	58.00	900.00	640.35	567.88
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		128.26	736.03	650.85	588.58
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	3.97	831.02	831.02	831.02
FBR0362-039		US36/US40 TIMBER BRIDGE CONST	11/19/21	7.18	691.18	691.18	691.18
BR0405-040		US36/US40 TIMBER BRIDGE CONST					
NHPP5502-081		US 550 OURAY TO COLOGNA	12/02/21	4.14	800.00	1475.00	1450.00
STA2872-019		US 287 PASSING LANE LAMAR TO	12/02/21	23.50	1000.00	647.65	682.50
ITSSW02-653		ITS CAMERA INSTALL R2 AND R4	12/02/21	2.22	1000.00	1423.50	950.00
NHPP1602-178		US 160 MONTE VISTA EAST RESUR	12/09/21	0.51	3000.00	4590.69	4181.38
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		41.52	935.06	835.99	832.01
		WEIGHTED AVERAGE FOR THE YEAR		258.10	781.98	745.11	653.00
===== 213-00004 Mulching (Weed Free Straw) Acre =====							
BR071A-021		M-22-N BRIDGE REPLACEMENT SH	01/07/21	0.30	2342.01	2662.25	1800.00
NHPPR400-370		US 287/SH 40 PASSING LANES	02/10/21	8.80	900.00	1050.74	1050.74
STA0404-060		US 40 : GENESEE TO CR 93 RESU	02/18/21	0.40	1140.00	2185.99	2772.01
NHPP0501-070		US 50 MP 47.6 TO MP 64.5	03/18/21	2.20	1000.00	1180.00	1610.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		11.70	963.98	1395.90	1233.96
NHPPR400-386		US287 US40 PASSING LANES CP-2	04/28/21	11.30	982.00	1050.74	1050.74
C0703-452		CLEAR CREEK GREENWAY	06/24/21	3.01	1000.00	896.21	1100.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		14.31	985.79	955.68	1061.10
FSA172A-020		SH 172 AT COUNTY ROAD 318	07/08/21	0.84	3000.00	1420.00	1420.00
SHE0703-462		I-70 @ SHERIDAN & HARLAN RAMP	08/05/21	0.04	1800.00	9470.00	9440.00
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	0.48	3000.00	2118.75	1100.00
SHE0701-251		I-70 CABLE BARRIER & GUARDRAI	08/19/21	10.30	1600.00	1925.00	2000.00
FBR092A-028		SH 92 over the Gunnison River	09/16/21	3.80	1500.00	1234.40	1234.40
STR092A-032		SH 92 West of Austin from MP					

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 196

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	213-00004	Mulching (Weed Free Straw)		Acre =====			
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	18.00	593.46	593.46	593.46
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		33.46	1102.64	1349.39	1137.82
C149A-028		SH 149 MP 21-42, 70-92 IN GUN	10/07/21	0.10	4500.00	6666.67	9000.00
SHE0702-400		I-70 CABLE BARRIER & GUARDRAI	10/14/21	2.40	1500.00	1763.43	1565.30
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	0.30	2000.00	2164.60	2710.00
NHPP0242-094		US 24 JOHNSON VILLAGE EAST DE	12/23/21	0.15	10000.00	11075.00	12150.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.95	2084.75	2299.76	2471.94
		WEIGHTED AVERAGE FOR THE YEAR		62.42	1096.27	1321.39	1201.30
=====	213-00005	Mulching (Decorative)		Cubic Foot =====			
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	12,215.00	3.61	3.61	3.61
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		12,215.00	3.61	3.61	3.61
		WEIGHTED AVERAGE FOR THE YEAR		12,215.00	3.61	3.61	3.61
=====	213-00007	Mulching (Wood Strand)		Acre =====			
ER0702-419		ER I-70 GWC DEBRIS FLOWS 2021	08/24/21	1.10	5000.00	17500.00	18000.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.10	5000.00	17500.00	18000.00
ER0702-421		ER I-70 GWC 2021 COLORADO RIV	12/10/21	1.80	5000.00	14835.00	7670.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.80	5000.00	14835.00	7670.00
		WEIGHTED AVERAGE FOR THE YEAR		2.90	5000.00	15845.86	11588.28
=====	213-00008	Mulching (Wood Chip)		Cubic Foot =====			
FSA0071-026		Canyon and Folsom Signal Upgr	02/18/21	12.00	10.00	195.33	41.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		12.00	10.00	195.33	41.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 197

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	213-00008	Mulching (Wood Chip)		Cubic Foot	=====		
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	30.00	11.61	11.61	11.61
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	22,275.00	5.00	2.05	1.76
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		22,305.00	5.01	2.06	1.77
		WEIGHTED AVERAGE FOR THE YEAR		22,317.00	5.01	2.13	1.79
=====	213-00011	Mulching (Hydraulic)		Acre	=====		
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	4.00	1050.00	1183.05	1183.05
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		4.00	1050.00	1183.05	1183.05
FBR092A-028		SH 92 over the Gunnison River	09/16/21	1.30	2500.00	1613.30	1613.30
STR092A-032		SH 92 West of Austin from MP					
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	8.00	1579.63	1579.63	1579.63
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		9.30	1708.28	1584.34	1584.34
NHPP0703-465		I-70: FLOYD HILL TO CHIEF HOS	11/18/21	1.70	2000.00	2922.69	3340.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.70	2000.00	2922.69	3340.00
		WEIGHTED AVERAGE FOR THE YEAR		15.00	1565.80	1868.06	1676.30
=====	213-00012	Spray-on Mulch Blanket		Acre	=====		
NHPP0362-038		US 36D LAST CHANCE WEST	01/07/21	0.20	5000.00	5052.82	4500.00
ITSITSB-001		ITS FIBER INSTALL ON S I-25	02/04/21	117.00	2000.00	2565.46	4000.00
STR0503-095		US50 TEXAS CREEK TO COALDALE	02/18/21	0.65	4500.00	4904.32	5000.00
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	0.50	3533.18	3533.18	3533.18
FSA0141-030		SH 14B SAFETY TED'S PLACE WES	02/25/21	1.90	3000.00	3912.50	4000.00
STA052A-050		CO 52 Resurf Prospect Valley	02/25/21	4.70	3964.00	3357.39	3418.45
C0821-109		SH 82/133 GARFIELD COUNTY SIG	02/25/21	0.10	6000.00	19288.50	18577.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 198

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	213-00012	Spray-on Mulch Blanket		Acre	=====	=====	=====
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	1.46	5000.00	4796.75	4850.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		126.51	2149.41	2652.44	4003.81
STR0242-075		US24 WILKERSON PASS SAFETY IM	04/01/21	7.10	4250.00	4054.97	4674.85
NHPP0342-063		US 34 & SH 257 RAMPS SIGNALS	04/29/21	0.45	3500.00	5259.79	6234.38
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	0.50	6000.00	4023.70	6000.00
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	27.95	3502.00	3747.14	3747.14
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		36.00	3684.19	3950.13	3992.49
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	4.80	4892.04	4892.04	4892.04
IM0252-495		I-25 RESURFACING	08/04/21	24.00	4522.68	4522.68	4522.68
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	3.00	3587.26	3587.26	3587.26
C133A-048		SH 133 MP 21.7	08/05/21	2.60	5000.00	4130.68	5387.04
STAM086-078		FY21 R2 SCR PUEBLO / LA JUNTA	08/05/21	0.25	4000.00	6037.50	5475.00
C014A-002		CAMERON PEAK POST FIRE RESPON	08/19/21	0.50	3000.00	5162.50	5625.00
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	6.00	3000.00	3011.80	2920.56
ER0702-419		ER I-70 GWC DEBRIS FLOWS 2021	08/24/21	4.40	3000.00	5950.00	3900.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		45.55	4160.00	4004.35	4295.47
STA052A-056		CO 52 PROSPECT VALLEY CULVERT	10/14/21	4.00	3964.00	3306.90	3200.00
NHPP0701-247		I-70 PARACHUTE TO RULISON	11/18/21	0.75	1000.00	5190.00	7010.00
C0911-007		SH-91 MP 10.52, 10.70	11/18/21	1.06	5000.00	4925.00	5700.00
FBR0362-039		US36/US40 TIMBER BRIDGE CONST	11/19/21	1.14	4280.00	4317.54	4317.54
BR0405-040		US36/US40 TIMBER BRIDGE CONST					
FSAL1151-040		SH-115 @ BROADWAY SIGNAL	12/02/21	0.30	6000.00	5245.33	4850.00
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	1.70	3000.00	4027.56	3947.95
NHPP0703-463		I-70 SILVERTHORNE TO EJMT PHA	12/16/21	0.10	3500.00	22730.00	10560.00
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	0.20	4000.00	6112.50	8125.00
NHPP0063-062		US 6 & SH 141 MESA COUNTY RES	12/23/21	0.50	4000.00	9310.00	10000.00
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	9.00	3050.00	3261.33	3633.98
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		18.75	3428.54	3690.80	4137.32
		WEIGHTED AVERAGE FOR THE YEAR		226.81	2902.55	2975.59	4071.62
=====	213-00016	Mulching Pelletized Matl (Waterless Appl)		Acre	=====	=====	=====
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	1.50	4300.00	5387.72	5393.99
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.50	4300.00	5387.72	5393.99
		WEIGHTED AVERAGE FOR THE YEAR		1.50	4300.00	5387.72	5393.99

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	213-00061	Mulch Tackifier		Pound	=====		
STR0505-049		US 50 MP 387 TO MP 397	01/07/21	121.00	7.41	5.79	6.00
CR400-375		LIMON RESIDENCY ADA CURB RAMP	01/07/21	14.00	50.00	70.00	15.00
BR071A-021		M-22-N BRIDGE REPLACEMENT SH	01/07/21	200.00	6.31	5.25	5.00
STR109A-020		CO 109A SURFACE TREATMENT	01/14/21	74.00	10.00	14.07	7.00
NHPP0361-124		US 36: 28TH AVE. TO TABLE MES	01/14/21	100.00	5.00	2.47	1.13
STA0404-056		SH40:PEORIA TO SABLE	01/14/21	4.00	120.00	101.64	25.16
FBR0243-091		US24G at about MP 331.95 (or	01/14/21	460.00	3.00	3.17	3.47
C2911-003		R5 ADA, SALIDA	01/14/21	2.00	500.00	100.54	125.00
STR141A-050		SH 141, MP 60.63 AT NORTH END	02/04/21	31.00	20.00	10.27	8.70
NHPPR400-370		US 287/SH 40 PASSING LANES	02/10/21	1,760.00	3.00	2.87	2.87
C142A-004		SH 1242 Manassa Ped Improve	02/11/21	2.00	500.00	187.50	100.00
MTF142A-005		Manassa Sidewalks MMOF					
STA0404-060		US 40 : GENESEE TO CR 93 RESU	02/18/21	236.00	5.00	2.30	3.33
FSA0503-094		US 50 WEST CABLE RAIL NEAR PE	02/18/21	730.00	3.00	2.36	2.55
FBR2854-143		US 285 MP 172.36, Detour - SH	02/18/21	600.00	4.45	2.97	2.50
NHPP0831-125		SH83:E-470 TO ARAPAHOE ROAD	02/18/21	20.00	30.00	12.90	10.58
CR400-362		FY 21 SIGNAL POLE REPLACEMENT	03/04/21	4.00	75.00	69.33	58.00
C0343-044		US 34 CURB RAMPS AKRON TO WRA	03/04/21	20.00	40.00	41.20	19.79
STM115A-016		SH67 / SH115 INTERSECTION IMP	03/11/21	300.00	2.70	3.20	2.70
NHPP0501-070		US 50 MP 47.6 TO MP 64.5	03/18/21	286.00	3.00	3.85	5.20
FSAR100-304		SH2 & SH95 CCD SIGNALS & MEDI	03/18/21	100.00	4.00	6.75	2.00
NHPPR500-211		Chain Stations Throughout R5	03/18/21	140.00	10.00	4.90	3.75
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		5,204.00	4.82	3.95	3.47
STR0242-075		US24 WILKERSON PASS SAFETY IM	04/01/21	1,428.00	3.00	2.28	2.98
FSA0703-478		I-70 MEXL VSL CONSTRUCTION	04/08/21	54.00	3.00	15.50	15.00
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	1,260.00	4.00	2.66	2.66
NHPP3852-019		385D PHILLIPS/YUMA COUNTY LIN	04/15/21	4,880.00	2.00	2.17	2.15
STMM455-134		FORT COLLINS ADA RAMP IMPROVE	04/15/21	2.00	50.00	48.40	12.00
STM0212-011		Intersection of Research Pkwy	04/22/21	10,200.00	2.00	1.87	1.59
NHPPR400-386		US287 US40 PASSING LANES CP-2	04/28/21	2,258.00	3.00	2.87	2.87
C0853-120		US85/O STREET INTERSECTION IM	04/29/21	704.00	4.00	3.22	3.07
NHPPR500-168		R5 US 550 MP 80.72, 80.75 PRI	04/29/21	84.00	15.00	8.21	9.47
NHPP0342-063		US 34 & SH 257 RAMPS SIGNALS	04/29/21	900.00	3.00	2.03	2.10
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	344.00	5.00	3.82	5.00
NHPPR100-252		REGION 1 WALL REPAIR	05/13/21	200.00	3.00	4.70	3.90
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	1,320.00	8.00	5.81	6.02
C0761-237		I-76 SLABS & DIAMOND GRIND WB	05/27/21	160.00	2.60	4.56	3.85
C0703-452		CLEAR CREEK GREENWAY	06/24/21	660.00	4.00	2.15	2.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		24,454.00	2.83	2.37	2.41
CC 0252-501		SKY RIDGE EMERG BRDG REPAIR	07/07/21	92.00	2.40	2.26	2.40

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 213-00061		Mulch Tackifier		Pound			
FSA172A-020		SH 172 AT COUNTY ROAD 318	07/08/21	168.00	4.00	5.00	5.00
IM0252-495		I-25 RESURFACING	08/04/21	11,680.00	1.79	1.79	1.79
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	224.00	2.74	2.74	2.74
PAN0703-483		I-70 NOISE WALL REPLACEMENT	08/05/21	1,200.00	3.00	2.10	1.86
SHE0703-462		I-70 @ SHERIDAN & HARLAN RAMP	08/05/21	8.00	15.00	59.50	59.00
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	48.00	3.00	8.00	3.00
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	11,600.00	3.00	1.55	1.35
BRR200-239		BPM SH 12, AND SH 194	09/09/21	50.00	3.00	20.00	20.00
FBR092A-028		SH 92 over the Gunnison River	09/16/21	760.00	3.00	3.75	3.75
STR092A-032		SH 92 West of Austin from MP					
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	3,768.00	2.14	2.14	2.14
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		29,598.00	2.42	1.69	1.79
SHE0702-400		I-70 CABLE BARRIER & GUARDRAI	10/14/21	480.00	3.00	4.57	4.60
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	2,000.00	2.88	2.88	2.88
IM0252-490		I-25 CO SPGS RAMP METERING PH	11/04/21	800.00	4.00	2.56	2.30
NHPP0703-465		I-70: FLOYD HILL TO CHIEF HOS	11/18/21	344.00	5.00	3.08	3.80
FSAC040-072		US24 EL PASO CO. SIGN REPLACE	11/18/21	50.00	10.00	90.00	15.00
FBR0362-039		US36/US40 TIMBER BRIDGE CONST	11/19/21	1,436.00	2.41	2.41	2.41
BR0405-040		US36/US40 TIMBER BRIDGE CONST					
NHPP5502-081		US 550 OURAY TO COLOGNA	12/02/21	828.00	6.00	3.08	3.05
STA2872-019		US 287 PASSING LANE LAMAR TO	12/02/21	4,700.00	5.00	3.12	2.70
ITSSW02-653		ITS CAMERA INSTALL R2 AND R4	12/02/21	222.00	3.00	5.51	6.50
NHPP1602-178		US 160 MONTE VISTA EAST RESUR	12/09/21	102.00	8.00	10.89	10.77
STR0961-017		SH 96 - M.P. 0.01 TO M.P. 26.	12/09/21	66.00	3.00	7.33	6.33
C R400-363		BOULDER POLYESTER OVERLAY	12/09/21	36.00	18.00	9.52	10.50
NHPP1211-096		SH 121 SIGNAL PACKAGE FY 2020	12/09/21	40.00	3.00	16.00	20.00
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	290.00	10.00	2.73	4.00
NHPP0242-094		US 24 JOHNSON VILLAGE EAST DE	12/23/21	30.00	20.00	56.50	13.00
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	4,050.00	1.95	2.41	3.32
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		15,474.00	3.77	3.41	3.21
		WEIGHTED AVERAGE FOR THE YEAR		74,730.00	3.00	2.43	2.40
===== 213-00065		Inorg Mulch		Cubic Yard			
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	1,387.00	70.00	93.18	89.14
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,387.00	70.00	93.18	89.14
		WEIGHTED AVERAGE FOR THE YEAR		1,387.00	70.00	93.18	89.14

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 201

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 213-00067 Rock Mulch (Weed Free) Sq Foot =====							
NHPP385A-018	US 24/385 BURLINGTON INTERSEC		01/07/21	718.00	15.00	3.50	3.00
CR300-260	I-70/SH 6/SH 13, RIFLE TO NEW		03/18/21	84.00	15.00	12.67	15.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			802.00	15.00	4.10	4.26
===== 213-00070 Landscape Weed Barr Fabric Sq Yard =====							
IM025A-040	I25 EXIT 11 INTERCHANGE IMPRO		05/06/21	16,462.00	8.00	2.89	2.00
C2873-205	LONGMONT AND BOULDER		06/24/21	200.00	10.00	11.00	11.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			16,662.00	8.02	2.91	2.11
	WEIGHTED AVERAGE FOR THE YEAR			17,464.00	8.34	2.96	2.21
===== 213-00070 Landscape Weed Barr Fabric Sq Yard =====							
NHPP385A-018	US 24/385 BURLINGTON INTERSEC		01/07/21	80.00	10.00	4.61	10.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			80.00	10.00	4.61	10.00
STM0212-011	Intersection of Research Pkwy		04/22/21	3,597.00	7.00	2.15	1.63
IM025A-040	I25 EXIT 11 INTERCHANGE IMPRO		05/06/21	1,832.00	3.00	2.90	1.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			5,429.00	5.65	2.35	1.42
	WEIGHTED AVERAGE FOR THE YEAR			5,509.00	5.71	2.38	1.54
===== 213-00150 Bonded Fiber Matrix Acre =====							
FBR0243-091	US24G at about MP 331.95 (or		01/14/21	1.50	4000.00	3649.57	3943.40
NHPP0853-114	US 85: SOUTH OF PLATTEVILLE N		02/04/21	0.20	6000.00	3053.00	3550.00
STR0241-066	US 24 LEADVILLE SOUTH RESURFA		02/11/21	4.60	5000.00	3320.64	2977.57
FBR0702-385	I-70 MP 211 OVER FOREST SERVI		02/23/21	4.50	3248.21	3248.21	3248.21
STA052A-050	CO 52 Resurf Prospect Valley		02/25/21	2.00	3428.00	2991.64	3204.80
NHPP070A-030	I-70B AMERICAN WAY TO MAIN ST		03/11/21	1.46	3100.00	3147.86	2395.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			14.26	3941.02	3332.17	3144.82
STM0212-011	Intersection of Research Pkwy		04/22/21	4.00	4000.00	3183.07	2854.83

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	213-00150	Bonded Fiber Matrix		Acre	=====	=====	=====
IMR200-268		SH 9 at M.P 27.77	05/27/21	0.20	2723.84	6791.82	9000.00
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	15.00	3172.40	3394.47	3394.47
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		19.20	3340.14	3305.46	3340.44
IM0252-495		I-25 RESURFACING	08/04/21	33.00	3529.90	3529.90	3529.90
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	4.60	3000.00	2890.56	2704.22
BRR200-239		BPM SH 12, AND SH 194	09/09/21	0.10	3120.00	25000.00	25000.00
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	3.00	3587.26	3587.26	3587.26
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		40.70	3473.23	3289.29	3493.56
STA052A-056		CO 52 PROSPECT VALLEY CULVERT	10/14/21	3.50	3428.00	2923.98	2900.00
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	1.00	3104.63	3104.63	3104.63
STA2872-019		US 287 PASSING LANE LAMAR TO	12/02/21	4.00	4000.00	3044.48	3115.00
STR1604-014		SH160 OVERLAY SPRINGFIELD EAS	12/09/21	0.60	3000.00	4667.72	4103.17
NHPP0703-463		I-70 SILVERTHORNE TO EJMT PHA	12/16/21	0.10	3500.00	15930.00	10560.00
STA0142-071		SH 14 PAWNEE PASS TO STERLING	12/23/21	0.10	2800.00	4000.00	4000.00
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	40.00	3500.00	3394.82	3299.45
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		49.30	3519.93	3333.81	3278.10
		WEIGHTED AVERAGE FOR THE YEAR		123.46	3525.21	3321.00	3343.43
=====	213-00300	Conc Landscape Border		Lin Foot	=====	=====	=====
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	90.00	8.00	16.01	10.45
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		90.00	8.00	16.01	10.45
		WEIGHTED AVERAGE FOR THE YEAR		90.00	8.00	16.01	10.45
=====	213-00440	Landscape Border (1/8x4 In)		Lin Foot	=====	=====	=====
C2873-205		LONGMONT AND BOULDER	06/24/21	60.00	10.00	22.00	22.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		60.00	10.00	22.00	22.00
		WEIGHTED AVERAGE FOR THE YEAR		60.00	10.00	22.00	22.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 203

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	213-00462	Landscape Border (3/16x5-1/2 In)		Lin Foot	=====		
STM0212-011		Intersection of Research Pkwy	04/22/21	748.00	6.00	6.75	7.46
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	844.00	10.00	5.69	2.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1,592.00	8.12	6.28	4.57
	WEIGHTED AVERAGE FOR THE YEAR			1,592.00	8.12	6.28	4.57
=====	213-00470	Landscape Border (1/4x5 In)		Lin Foot	=====		
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	1,457.00	9.00	9.70	9.15
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,457.00	9.00	9.70	9.15
	WEIGHTED AVERAGE FOR THE YEAR			1,457.00	9.00	9.70	9.15
=====	213-00610	Landscape Log		Each	=====		
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	10.00	497.71	551.52	551.52
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			10.00	497.71	551.52	551.52
	WEIGHTED AVERAGE FOR THE YEAR			10.00	497.71	551.52	551.52
=====	213-00700	Landscape Boulder		Each	=====		
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	138.00	400.00	173.26	610.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			138.00	400.00	173.26	610.00
STM0212-011		Intersection of Research Pkwy	04/22/21	116.00	550.00	420.08	207.08
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	169.00	300.00	376.52	100.00
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	83.00	160.17	171.38	171.38
C0703-452		CLEAR CREEK GREENWAY	06/24/21	89.00	300.00	381.52	400.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			457.00	338.06	385.76	198.57
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	35.00	663.61	619.94	619.94
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			35.00	663.61	619.94	619.94
	WEIGHTED AVERAGE FOR THE YEAR			630.00	369.72	339.60	312.10

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 213-00705		Landscape Boulder (Special)		Each	=====		
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	58.00	1000.00	2247.30	2300.00
	WEIGHTED AVERAGE FOR THE FIRST	QUARTER		58.00	1000.00	2247.30	2300.00
C0703-452		CLEAR CREEK GREENWAY	06/24/21	80.00	350.00	422.88	560.00
	WEIGHTED AVERAGE FOR THE SECOND	QUARTER		80.00	350.00	422.88	560.00
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	50.00	250.00	205.25	91.00
	WEIGHTED AVERAGE FOR THE THIRD	QUARTER		50.00	250.00	205.25	91.00
	WEIGHTED AVERAGE FOR THE YEAR			188.00	523.94	923.45	972.07
===== 214-00000		Landscape Maintenance		LUMP SUM	=====		
STA0404-060		US 40 : GENESEE TO CR 93 RESU	02/18/21	1.00	10000.00	16394.38	8316.03
	WEIGHTED AVERAGE FOR THE FIRST	QUARTER		1.00	10000.00	16394.38	8316.03
PAN0703-483		I-70 NOISE WALL REPLACEMENT	08/05/21	1.00	9000.00	15995.46	20520.41
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	1.00	20000.00	48079.71	33608.44
	WEIGHTED AVERAGE FOR THE THIRD	QUARTER		2.00	14500.00	35246.01	27064.43
	WEIGHTED AVERAGE FOR THE YEAR			3.00	13000.00	30895.63	20814.96
===== 214-00005		Landscape Maintenance (24 Month)		LUMP SUM	=====		
SHE0703-462		I-70 @ SHERIDAN & HARLAN RAMP	08/05/21	1.00	2000.00	35450.00	35400.00
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	1.00	20000.00	34625.00	28000.00
	WEIGHTED AVERAGE FOR THE THIRD	QUARTER		2.00	11000.00	34900.00	31700.00
	WEIGHTED AVERAGE FOR THE YEAR			2.00	11000.00	34900.00	31700.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 205

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 214-00008 Extended Landscape Preservation LUMP SUM =====							
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	1.00	25000.00	115720.50	115720.50
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	25000.00	115720.50	115720.50
C0703-473							
		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	1.00	15000.00	7711.82	4196.33
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	15000.00	7711.82	4196.33
		WEIGHTED AVERAGE FOR THE YEAR		2.00	20000.00	23141.63	59958.42
===== 214-00215 Deciduous Tree (1.5 In C) Each =====							
BRR200-239		BPM SH 12, AND SH 194	09/09/21	5.00	500.00	500.00	500.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		5.00	500.00	500.00	500.00
		WEIGHTED AVERAGE FOR THE YEAR		5.00	500.00	500.00	500.00
===== 214-00220 Deciduous Tree (2 In C) Each =====							
FBR0243-091		US24G at about MP 331.95 (or	01/14/21	2.00	2500.00	868.31	1003.05
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	27.00	550.00	527.82	510.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		29.00	684.48	582.80	544.00
PAN0703-483							
FBR092A-028		I-70 NOISE WALL REPLACEMENT	08/05/21	8.00	700.00	597.56	603.54
STR092A-032		SH 92 over the Gunnison River	09/16/21	20.00	800.00	609.50	609.50
		SH 92 West of Austin from MP					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		28.00	771.43	602.15	607.80
		WEIGHTED AVERAGE FOR THE YEAR		57.00	727.19	587.53	575.34
===== 214-00240 Deciduous Tree (4 In C) Each =====							
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	5.00	350.00	1413.68	1619.69
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		5.00	350.00	1413.68	1619.69
		WEIGHTED AVERAGE FOR THE YEAR		5.00	350.00	1413.68	1619.69

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 206

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	214-00260	Deciduous Tree (6 Ft)		Each	=====	=====	=====
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	6.00	85.00	606.75	562.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			6.00	85.00	606.75	562.00
	WEIGHTED AVERAGE FOR THE YEAR			6.00	85.00	606.75	562.00
=====	214-00330	Deciduous Shrub (3 Gal)		Each	=====	=====	=====
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	186.00	40.00	60.25	10.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			186.00	40.00	60.25	10.00
	WEIGHTED AVERAGE FOR THE YEAR			186.00	40.00	60.25	10.00
=====	214-00350	Deciduous Shrub (5 Gal)		Each	=====	=====	=====
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	302.00	40.00	56.26	59.50
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			302.00	40.00	56.26	59.50
	WEIGHTED AVERAGE FOR THE YEAR			302.00	40.00	56.26	59.50
=====	214-00470	Evergreen Tree (7 Gal)		Each	=====	=====	=====
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	5.00	75.00	394.32	100.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			5.00	75.00	394.32	100.00
	WEIGHTED AVERAGE FOR THE YEAR			5.00	75.00	394.32	100.00
=====	214-00506	Evergreen Tree (6 Ft) (B-B)		Each	=====	=====	=====
STA0404-060		US 40 : GENESEE TO CR 93 RESU	02/18/21	4.00	640.00	777.88	1081.08
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			4.00	640.00	777.88	1081.08
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	6.00	450.00	719.83	500.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			6.00	450.00	719.83	500.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 207

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 214-00506		Evergreen Tree (6 Ft) (B-B)		Each	=====		
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	14.00	850.00	587.75	596.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		14.00	850.00	587.75	596.00
		WEIGHTED AVERAGE FOR THE YEAR		24.00	715.00	651.46	652.85
===== 214-00512		Evergreen Tree (12 Ft) (B-B)		Each	=====		
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	2.00	1100.00	1134.60	800.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	1100.00	1134.60	800.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	1100.00	1134.60	800.00
===== 214-00630		Evergreen Shrub (3 Gal)		Each	=====		
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	244.00	55.00	60.25	20.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		244.00	55.00	60.25	20.00
		WEIGHTED AVERAGE FOR THE YEAR		244.00	55.00	60.25	20.00
===== 214-00910		Perennials (1 Gal)		Each	=====		
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	391.00	16.00	24.10	5.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		391.00	16.00	24.10	5.00
		WEIGHTED AVERAGE FOR THE YEAR		391.00	16.00	24.10	5.00
===== 214-01010		Brush Layer Cutting		Each	=====		
NHPP145A-076		SH145 DOLORES RICO US160 CORT	01/21/21	50.00	20.00	14.67	14.33
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		50.00	20.00	14.67	14.33
NHPPR500-168		R5 US 550 MP 80.72, 80.75 PRI	04/29/21	55.00	10.00	6.68	7.25

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 208

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 214-01010		Brush Layer Cutting		Each =====			
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	825.00	8.00	5.72	2.80
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		880.00	8.13	5.79	3.08
BRR200-239		BPM SH 12, AND SH 194	09/09/21	9.00	50.00	250.00	250.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		9.00	50.00	250.00	250.00
		WEIGHTED AVERAGE FOR THE YEAR		939.00	9.16	6.47	6.04
===== 214-01013		Live Willow Stakes		Each =====			
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	5,810.00	8.86	9.48	9.48
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		5,810.00	8.86	9.48	9.48
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	3,560.00	10.00	9.13	12.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3,560.00	10.00	9.13	12.00
		WEIGHTED AVERAGE FOR THE YEAR		9,370.00	9.29	9.23	10.44
===== 214-01015		Willow Cuttings		Each =====			
C0703-452		CLEAR CREEK GREENWAY	06/24/21	15.00	15.00	20.01	50.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		15.00	15.00	20.01	50.00
		WEIGHTED AVERAGE FOR THE YEAR		15.00	15.00	20.01	50.00
===== 214-01016		Live Willow Poles		Each =====			
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	1,080.00	3.50	28.54	28.54
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,080.00	3.50	28.54	28.54
		WEIGHTED AVERAGE FOR THE YEAR		1,080.00	3.50	28.54	28.54

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 209

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	214-01025	Dormant Log Cutting		Each	=====	=====	=====
C0703-452		CLEAR CREEK GREENWAY	06/24/21	5.00	75.00	122.36	180.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		5.00	75.00	122.36	180.00
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	63.00	100.00	77.50	90.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		63.00	100.00	77.50	90.00
		WEIGHTED AVERAGE FOR THE YEAR		68.00	98.16	82.27	96.62
=====	214-01032	Large Woody Material		Each	=====	=====	=====
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	208.00	1665.00	2358.76	2358.76
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		208.00	1665.00	2358.76	2358.76
		WEIGHTED AVERAGE FOR THE YEAR		208.00	1665.00	2358.76	2358.76
=====	214-01401	Nursery Stock Container (DRC #10)		Each	=====	=====	=====
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	2,656.00	3.71	3.97	3.97
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2,656.00	3.71	3.97	3.97
		WEIGHTED AVERAGE FOR THE YEAR		2,656.00	3.71	3.97	3.97
=====	214-01402	Nursery Stock Container (DRC # 40)		Each	=====	=====	=====
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	519.00	31.62	33.83	33.83
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		519.00	31.62	33.83	33.83
		WEIGHTED AVERAGE FOR THE YEAR		519.00	31.62	33.83	33.83
=====	214-01403	Nursery Stock Container (DRC # 60)		Each	=====	=====	=====
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	114.00	36.67	39.24	39.24
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		114.00	36.67	39.24	39.24
		WEIGHTED AVERAGE FOR THE YEAR		114.00	36.67	39.24	39.24

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 214-01420		(SNC #1) Nursery Stock Container		Each	=====	=====	=====
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	447.00	35.00	26.15	20.35
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		447.00	35.00	26.15	20.35
		WEIGHTED AVERAGE FOR THE YEAR		447.00	35.00	26.15	20.35
===== 214-01421		(SNC #5) Nursery Stock Container		Each	=====	=====	=====
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	611.00	150.00	62.52	59.70
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		611.00	150.00	62.52	59.70
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	215.00	75.00	36.75	40.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		215.00	75.00	36.75	40.00
		WEIGHTED AVERAGE FOR THE YEAR		826.00	130.48	56.86	54.57
===== 215-00000		Transplant Shrub		Each	=====	=====	=====
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	51.00	200.00	5.33	5.33
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		51.00	200.00	5.33	5.33
		WEIGHTED AVERAGE FOR THE YEAR		51.00	200.00	5.33	5.33
===== 215-00500		Transplant Seedling		Each	=====	=====	=====
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	60.00	150.00	15.99	15.99
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		60.00	150.00	15.99	15.99
		WEIGHTED AVERAGE FOR THE YEAR		60.00	150.00	15.99	15.99
===== 216-00021		Soil Reten Blanket (C1 1)		Sq Yard	=====	=====	=====
FSA0503-094		US 50 WEST CABLE RAIL NEAR PE	02/18/21	2,550.00	5.00	2.30	2.30
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		2,550.00	5.00	2.30	2.30
		WEIGHTED AVERAGE FOR THE YEAR		2,550.00	5.00	2.30	2.30

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 216-00022		Soil Reten Blanket (Cl 2)		Sq Yard	=====		
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	3,768.00	4.00	4.02	4.50
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3,768.00	4.00	4.02	4.50
IM0252-495		I-25 RESURFACING	08/04/21	803.00	3.31	3.31	3.31
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		803.00	3.31	3.31	3.31
		WEIGHTED AVERAGE FOR THE YEAR		4,571.00	3.88	3.99	4.29
===== 216-00041		Soil Reten Blanket (S/C)		Sq Yard	=====		
STM067A-047		R2 - 2021 CRITICAL CULVERTS	08/05/21	3,820.00	3.50	3.00	3.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3,820.00	3.50	3.00	3.00
		WEIGHTED AVERAGE FOR THE YEAR		3,820.00	3.50	3.00	3.00
===== 216-00042		Soil Retent Blanket (BioD S/C)		Sq Yard	=====		
C0911-007		SH-91 MP 10.52, 10.70	11/18/21	68.00	5.00	6.10	8.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		68.00	5.00	6.10	8.00
		WEIGHTED AVERAGE FOR THE YEAR		68.00	5.00	6.10	8.00
===== 216-00060		Soil Reten System		Sq Yard	=====		
FBR2854-143		US 285 MP 172.36, Detour - SH	02/18/21	311.00	10.00	44.35	25.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		311.00	10.00	44.35	25.00
		WEIGHTED AVERAGE FOR THE YEAR		311.00	10.00	44.35	25.00
===== 216-00070		Geocell Confinement Sys		Sq Yard	=====		
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	4.00	60.00	463.50	700.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	60.00	463.50	700.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	60.00	463.50	700.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 216-00101		Soil Reten Blanket (S-C) (PhotoD Cl 1)		Sq Yard	=====		
NHPP0361-124		US 36: 28TH AVE. TO TABLE MES	01/14/21	1,600.00	3.00	2.80	3.27
STA052A-050		CO 52 Resurf Prospect Valley	02/25/21	3,735.00	5.00	2.33	2.19
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		5,335.00	4.40	2.43	2.51
SHE2873-202		FEDERAL BLVD & US36 TRAFFIC S	04/15/21	100.00	5.00	5.28	4.00
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	5,009.00	5.00	3.06	3.50
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		5,109.00	5.00	3.08	3.51
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	17,700.00	2.28	2.28	2.28
PAN0703-483		I-70 NOISE WALL REPLACEMENT	08/05/21	5,000.00	4.00	2.67	2.06
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	22,807.00	2.16	2.16	2.16
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		45,507.00	2.41	2.36	2.20
STA052A-056		CO 52 PROSPECT VALLEY CULVERT	10/14/21	2,420.00	5.00	2.38	2.25
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2,420.00	5.00	2.38	2.25
		WEIGHTED AVERAGE FOR THE YEAR		58,371.00	2.93	2.52	2.34
===== 216-00201		Soil Reten Blanket (S-C) (BioD Cl 1)		Sq Yard	=====		
NHPP0853-114		US 85: SOUTH OF PLATTEVILLE N	02/04/21	1,000.00	3.00	3.77	3.40
ITSITSB-001		ITS FIBER INSTALL ON S I-25	02/04/21	220.00	20.00	3.73	4.50
STR0241-066		US 24 LEADVILLE SOUTH RESURFA	02/11/21	23,000.00	4.00	2.84	2.76
STA0404-060		US 40 : GENESEE TO CR 93 RESU	02/18/21	2,351.00	3.00	3.24	2.94
FBR2854-143		US 285 MP 172.36, Detour - SH	02/18/21	800.00	4.08	3.29	3.75
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	6,776.00	2.87	2.87	2.87
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	325.00	4.00	2.52	2.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		34,472.00	3.78	2.92	2.84
STR0242-075		US24 WILKERSON PASS SAFETY IM	04/01/21	14,566.00	3.00	2.90	2.71

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	216-00201	Soil Reten Blanket (S-C) (BioD Cl 1)		Sq Yard	=====	=====	=====
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	250.00	5.00	4.07	4.07
NHPP3852-019		385D PHILLIPS/YUMA COUNTY LIN	04/15/21	1,129.00	5.00	2.70	2.67
STM0212-011		Intersection of Research Pkwy	04/22/21	106,200.00	3.00	2.29	1.89
C0853-120		US85/O STREET INTERSECTION IM	04/29/21	11,879.00	2.40	2.67	2.57
NHPPR100-252		REGION 1 WALL REPAIR	05/13/21	2,000.00	3.00	2.93	1.35
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	2,523.00	3.00	3.73	3.78
C0703-452		CLEAR CREEK GREENWAY	06/24/21	14,520.00	3.30	2.89	3.30
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		153,067.00	3.00	2.44	2.19
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	4,769.00	5.00	3.68	3.50
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	66,378.00	3.00	2.33	2.33
C0253-286		I-25 & 58TH - ZIMMERMAN METAL	09/03/21	750.00	3.00	4.43	5.00
BRR200-239		BPM SH 12, AND SH 194	09/09/21	1,351.00	3.00	5.00	5.00
FBR092A-028		SH 92 over the Gunnison River	09/16/21	1,484.00	4.00	3.70	3.70
STR092A-032		SH 92 West of Austin from MP					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		74,732.00	3.15	2.42	2.51
FBR0362-039		US36/US40 TIMBER BRIDGE CONST	11/19/21	5,848.00	2.51	2.51	2.51
BR0405-040		US36/US40 TIMBER BRIDGE CONST					
NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	4,150.00	4.00	3.72	3.00
ITSSW02-653		ITS CAMERA INSTALL R2 AND R4	12/02/21	50.00	3.00	9.00	4.50
FSA1151-040		SH-115 @ BROADWAY SIGNAL	12/02/21	114.00	5.00	9.17	15.00
STR0961-017		SH 96 - M.P. 0.01 TO M.P. 26.	12/09/21	425.00	2.50	3.98	3.60
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	613.00	4.00	2.90	3.00
STR139A-035		SH139 DOUGLAS PASS NORTH RURA	12/23/21	1,638.00	4.00	4.18	4.00
STA0142-071		SH 14 PAWNEE PASS TO STERLING	12/23/21	490.00	4.00	3.50	3.50
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		13,328.00	3.30	3.60	3.05
		WEIGHTED AVERAGE FOR THE YEAR		275,599.00	3.15	2.49	2.40
=====	216-00202	Soil Reten Blanket (S-C) (BioD Cl 2)		Sq Yard	=====	=====	=====
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	6,066.00	2.63	2.63	2.63
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		6,066.00	2.63	2.63	2.63
		WEIGHTED AVERAGE FOR THE YEAR		6,066.00	2.63	2.63	2.63

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 214

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 216-00211		Soil Reten Blanket (Exc) (BioD Cl 1)		Sq Yard	=====		
BR071A-021		M-22-N BRIDGE REPLACEMENT SH	01/07/21	1,452.00	4.32	3.52	3.50
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,452.00	4.32	3.52	3.50
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	30,339.00	2.50	2.78	3.35
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		30,339.00	2.50	2.78	3.35
		WEIGHTED AVERAGE FOR THE YEAR		31,791.00	2.58	2.87	3.36
===== 216-00222		Soil Reten Blanket (C) (BioD Cl 2)		Sq Yard	=====		
FBR0243-091		US24G at about MP 331.95 (or	01/14/21	2,000.00	7.50	3.19	3.21
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,000.00	7.50	3.19	3.21
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	20,285.00	2.35	2.65	3.30
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		20,285.00	2.35	2.65	3.30
		WEIGHTED AVERAGE FOR THE YEAR		22,285.00	2.81	2.81	3.29
===== 216-00301		Turf Reinf Mat (Cl 1)		Sq Yard	=====		
STR0242-075		US24 WILKERSON PASS SAFETY IM	04/01/21	14,566.00	5.00	6.56	6.90
STM0212-011		Intersection of Research Pkwy	04/22/21	11,200.00	4.00	5.38	4.87
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	202.00	5.00	6.40	6.50
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		25,968.00	4.57	5.95	6.02
STM067A-047		R2 - 2021 CRITICAL CULVERTS	08/05/21	360.00	6.00	6.00	6.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		360.00	6.00	6.00	6.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 215

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 216-00301		Turf Reinf Mat (Cl 1)		Sq Yard	=====		
IM0252-490		I-25 CO SPGS RAMP METERING PH	11/04/21	11,143.00	5.00	5.21	4.50
NHPP0703-465		I-70: FLOYD HILL TO CHIEF HOS	11/18/21	250.00	7.00	4.92	4.50
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	9,701.00	4.40	4.75	5.45
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			21,094.00	4.75	5.05	4.94
	WEIGHTED AVERAGE FOR THE YEAR			47,422.00	4.66	5.63	5.54
===== 216-00302		Turf Reinf Mat (Cl 2)		Sq Yard	=====		
STM0212-011		Intersection of Research Pkwy	04/22/21	24,500.00	5.00	5.56	4.95
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	236.00	6.00	7.13	7.50
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			24,736.00	5.01	5.57	4.97
IM0252-495		I-25 RESURFACING	08/04/21	81,379.00	5.91	5.91	5.91
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			81,379.00	5.91	5.91	5.91
	WEIGHTED AVERAGE FOR THE YEAR			106,115.00	5.70	5.68	5.69
===== 216-00303		Turf Reinf Mat (Cl 3)		Sq Yard	=====		
STM0212-011		Intersection of Research Pkwy	04/22/21	8,050.00	6.00	6.35	5.81
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	535.00	7.00	10.36	8.50
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			8,585.00	6.06	6.53	5.98
IM0252-495		I-25 RESURFACING	08/04/21	2,531.00	6.84	6.84	6.84
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			2,531.00	6.84	6.84	6.84
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	6,066.00	6.93	6.93	6.93

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 216

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 216-00303 NHPP0131-057		Turf Reinf Mat (Cl 3) REGION 3 SH 13 MP 11-16.5	12/23/21	Sq Yard 841.00	5.15	5.61	6.49
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			6,907.00	6.71	6.54	6.88
	WEIGHTED AVERAGE FOR THE YEAR			18,023.00	6.42	6.55	6.44
===== 216-00304 NHPP0702-410		Turf Reinforcement Mat (Special) VAIL PASS AUX PHASE 1 CAP 1	07/09/21	Sq Yard 984.00	33.81	33.81	33.81
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			984.00	33.81	33.81	33.81
	WEIGHTED AVERAGE FOR THE YEAR			984.00	33.81	33.81	33.81
===== 216-00306 ER007A-034		Coir Mat PR SH7 FLOOD REPAIRS CP1	06/23/21	Sq Yard 260.00	9.94	10.64	10.64
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			260.00	9.94	10.64	10.64
	WEIGHTED AVERAGE FOR THE YEAR			260.00	9.94	10.64	10.64
===== 217-00000 STR0503-095 FSA0503-094		Herbicide Treatment US50 TEXAS CREEK TO COALDALE US 50 WEST CABLE RAIL NEAR PE	02/18/21 02/18/21	Sq Yard 200.00 2,050.00	10.00 2.00	5.87 0.77	4.00 1.25
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2,250.00	2.71	1.42	1.49
CC 0252-501		SKY RIDGE EMERG BRDG REPAIR	07/07/21	2,226.00	0.50	0.41	0.50
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			2,226.00	0.50	0.41	0.50
	WEIGHTED AVERAGE FOR THE YEAR			4,476.00	1.61	0.75	1.00
===== 217-00015 NHPP0831-125		Noxious Weed Management SH83:E-470 TO ARAPAHOE ROAD	02/18/21	Sq Yard 500.00	5.00	1.62	1.63
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			500.00	5.00	1.62	1.63

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 217-00015		Noxious Weed Management		Sq Yard	=====		
C0253-286		I-25 & 58TH - ZIMMERMAN METAL	09/03/21	750.00	1.75	3.11	2.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		750.00	1.75	3.11	2.00
C R400-363		BOULDER POLYESTER OVERLAY	12/09/21	100.00	5.00	4.33	2.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		100.00	5.00	4.33	2.00
		WEIGHTED AVERAGE FOR THE YEAR		1,350.00	3.19	2.31	1.86
===== 217-00020		Herbicide Treatment		Hour	=====		
NHPP0361-124		US 36: 28TH AVE. TO TABLE MES	01/14/21	40.00	150.00	142.53	100.20
STA0404-060		US 40 : GENESEE TO CR 93 RESU	02/18/21	20.00	117.00	156.32	160.78
FBR2854-143		US 285 MP 172.36, Detour - SH	02/18/21	40.00	148.95	198.71	165.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		100.00	142.98	181.24	138.24
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	20.00	190.00	107.89	107.89
STM0212-011		Intersection of Research Pkwy	04/22/21	120.00	182.00	128.96	125.65
NHPPR100-252		REGION 1 WALL REPAIR	05/13/21	10.00	120.00	104.00	100.00
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	100.00	100.00	82.66	82.66
C0703-452		CLEAR CREEK GREENWAY	06/24/21	40.00	100.00	156.58	113.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		290.00	140.83	129.84	106.97
PAN0703-483		I-70 NOISE WALL REPLACEMENT	08/05/21	32.00	150.00	142.31	145.85
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	40.00	130.00	179.75	114.00
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	40.00	150.00	107.34	102.76
FBR092A-028		SH 92 over the Gunnison River	09/16/21	10.00	150.00	152.75	152.75
STR092A-032		SH 92 West of Austin from MP					
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	10.00	132.37	132.37	132.37
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		132.00	142.60	137.94	122.64

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 217-00020		Herbicide Treatment		Hour	=====		
FBR0362-039		US36/US40 TIMBER BRIDGE CONST	11/19/21	20.00	508.25	508.25	508.25
BR0405-040		US36/US40 TIMBER BRIDGE CONST					
ITSSW02-653		ITS CAMERA INSTALL R2 AND R4	12/02/21	200.00	200.00	108.94	1.75
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	16.00	140.00	156.31	150.84
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		236.00	222.06	122.62	54.78
		WEIGHTED AVERAGE FOR THE YEAR		758.00	166.71	139.33	97.58
===== 218-00000		Noxious Weed Management		LUMP SUM	=====		
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	1.00	5800.00	53500.00	53500.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	5800.00	53500.00	53500.00
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	1.00	7000.00	9221.68	8112.67
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	7000.00	9221.68	8112.67
		WEIGHTED AVERAGE FOR THE YEAR		2.00	6400.00	15547.15	30806.34
===== 240-00000		Wildlife Biologist		Hour	=====		
NHPP0502-079		US 50 Sargents West Resurfaci	01/07/21	20.00	145.00	88.66	101.99
IM0253-246		I-25: PREVENTATIVE BRIDGE MAI	01/07/21	16.00	125.00	100.28	107.00
NHPP0361-124		US 36: 28TH AVE. TO TABLE MES	01/14/21	40.00	125.00	89.70	94.31
STA0404-056		SH40:PEORIA TO SABLE	01/14/21	16.00	125.00	106.81	90.58
C2911-003		R5 ADA, SALIDA	01/14/21	15.00	120.00	126.25	75.00
NHPP145A-076		SH145 DOLORES RICO US160 CORT	01/21/21	20.00	150.00	119.49	116.97
NHPP1601-080		US 160 IN DOWNTOWN CORTEZ, MC	01/21/21	20.00	125.00	162.73	155.00
NHPPR100-346		Three structures at I25/I270	01/21/21	40.00	125.00	82.50	102.00
STR141A-050		SH 141, MP 60.63 AT NORTH END	02/04/21	20.00	120.00	137.56	112.00
C142A-004		SH 1242 Manassa Ped Improveme	02/11/21	5.00	120.00	307.50	270.00
MTF142A-005		Manassa Sidewalks MMOF					
STR0241-066		US 24 LEADVILLE SOUTH RESURFA	02/11/21	40.00	150.00	167.76	151.04
NHPP1211-094		SH 121:WADSWORTH - I-70 TO 65	02/18/21	48.00	120.00	106.73	98.68
STA0404-060		US 40 : GENESEE TO CR 93 RESU	02/18/21	16.00	75.00	99.86	93.79

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	240-00000	Wildlife Biologist		Hour =====			
FBR2854-143		US 285 MP 172.36, Detour - SH	02/18/21	8.00	139.43	136.34	105.00
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	20.00	134.73	134.73	134.73
NHPPR100-254		FY 21 Bridge Bearing & Exp Jo	02/25/21	40.00	125.00	115.54	191.21
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	100.00	130.00	163.02	95.00
NHPP0501-070		US 50 MP 47.6 TO MP 64.5	03/18/21	10.00	100.00	117.00	122.00
NHPPR500-211		Chain Stations Throughout R5	03/18/21	15.00	200.00	169.31	170.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		509.00	129.61	130.86	117.76
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	80.00	100.00	91.71	91.71
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	10.00	100.00	149.00	149.00
NHPPR500-168		R5 US 550 MP 80.72, 80.75 PRI	04/29/21	20.00	140.00	138.66	165.97
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	8.00	120.00	119.31	115.00
NHPPR100-252		REGION 1 WALL REPAIR	05/13/21	40.00	100.00	78.00	75.00
NHPP025A-034		FY21 BRIDGE DECK REHAB & FIBE	05/13/21	40.00	125.00	101.25	120.00
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	80.00	120.00	206.84	137.55
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	100.00	77.19	80.45	80.45
C0703-452		CLEAR CREEK GREENWAY	06/24/21	48.00	130.00	121.86	108.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		426.00	106.38	140.96	105.87
FSA172A-020		SH 172 AT COUNTY ROAD 318	07/08/21	20.00	170.00	156.00	156.00
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	8.00	128.40	128.40	128.40
C133A-048		SH 133 MP 21.7	08/05/21	20.00	150.00	196.18	196.05
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	20.00	120.00	154.25	170.00
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	20.00	120.00	114.00	89.27
C0253-286		I-25 & 58TH - ZIMMERMAN METAL	09/03/21	24.00	120.00	121.97	100.00
FBR092A-028		SH 92 over the Gunnison River	09/16/21	40.00	180.00	138.65	138.65
STR092A-032		SH 92 West of Austin from MP					
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	16.00	144.45	144.45	144.45
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		168.00	146.54	140.81	139.95
C149A-028		SH 149 MP 21-42, 70-92 IN GUN	10/07/21	20.00	130.00	170.00	235.00
SHE0702-400		I-70 CABLE BARRIER & GUARDRAI	10/14/21	40.00	120.00	152.48	126.30
NHPP0703-465		I-70: FLOYD HILL TO CHIEF HOS	11/18/21	40.00	150.00	106.42	120.00
C0911-007		SH-91 MP 10.52, 10.70	11/18/21	10.00	100.00	180.75	180.00
FBR0362-039		US36/US40 TIMBER BRIDGE CONST	11/19/21	24.00	128.40	128.40	128.40
BR0405-040		US36/US40 TIMBER BRIDGE CONST					

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	240-00000	Wildlife Biologist		Hour =====			
NHPP5502-081	US 550 OURAY TO COLOGNA		12/02/21	20.00	180.00	249.00	248.00
STA2872-019	US 287 PASSING LANE LAMAR TO		12/02/21	50.00	150.00	144.12	85.00
NHPP0821-111	SH82 AABC TO ASPEN		12/02/21	10.00	250.00	196.06	265.00
ITSSW02-653	ITS CAMERA INSTALL R2 AND R4		12/02/21	24.00	125.00	146.00	150.00
NHPP1602-178	US 160 MONTE VISTA EAST RESUR		12/09/21	15.00	150.00	155.22	130.43
NHPP2852-020	US 285, NORTH AND SOUTH OF SH		12/09/21	10.00	150.00	232.50	90.00
C R400-363	BOULDER POLYESTER OVERLAY		12/09/21	40.00	125.00	95.33	94.00
C0703-473	I-70/32ND AVE BRIDGE REPLACEM		12/16/21	16.00	120.00	124.69	120.67
STR139A-035	SH139 DOUGLAS PASS NORTH RURA		12/23/21	12.00	140.00	149.67	120.00
NHPP0242-094	US 24 JOHNSON VILLAGE EAST DE		12/23/21	20.00	150.00	132.50	145.00
NHPP0131-057	REGION 3 SH 13 MP 11-16.5		12/23/21	220.00	123.00	141.63	177.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			571.00	133.96	142.95	151.88
	WEIGHTED AVERAGE FOR THE YEAR			1,674.00	126.88	137.59	128.60
=====	240-00010	Rem of Nests		Hour =====			
STR0505-049	US 50 MP 387 TO MP 397		01/07/21	5.00	121.50	85.92	80.00
NHPP0362-038	US 36D LAST CHANCE WEST		01/07/21	10.00	150.00	126.63	111.20
IM0253-246	I-25: PREVENTATIVE BRIDGE MAI		01/07/21	24.00	115.00	129.96	154.00
BR071A-021	M-22-N BRIDGE REPLACEMENT SH		01/07/21	8.00	118.05	117.81	90.00
NHPP0361-124	US 36: 28TH AVE. TO TABLE MES		01/14/21	40.00	125.00	77.74	82.52
STA0404-056	SH40:PEORIA TO SABLE		01/14/21	16.00	115.00	109.43	85.55
FBR0243-091	US24G at about MP 331.95 (or		01/14/21	20.00	110.00	88.22	49.54
NHPP145A-076	SH145 DOLORES RICO US160 CORT		01/21/21	10.00	150.00	119.49	116.97
NHPPR100-346	Three structures at I25/I270		01/21/21	40.00	80.00	120.17	133.00
ITSITSB-001	ITS FIBER INSTALL ON S I-25		02/04/21	40.00	80.00	118.11	0.01
STR0241-066	US 24 LEADVILLE SOUTH RESURFA		02/11/21	100.00	185.00	103.06	140.25
NHPP1211-094	SH 121:WADSWORTH - I-70 TO 65		02/18/21	48.00	110.00	92.76	86.34
STA0404-060	US 40 : GENESEE TO CR 93 RESU		02/18/21	16.00	100.00	82.24	77.24
STR0503-095	US50 TEXAS CREEK TO COALDALE		02/18/21	50.00	100.00	112.77	80.00
FBR2854-143	US 285 MP 172.36, Detour - SH		02/18/21	8.00	118.05	97.14	45.00
FBR0702-385	I-70 MP 211 OVER FOREST SERVI		02/23/21	10.00	109.18	109.18	109.18
NHPPR100-254	FY 21 Bridge Bearing & Exp Jo		02/25/21	40.00	80.00	179.88	70.78
NHPP070A-030	I-70B AMERICAN WAY TO MAIN ST		03/11/21	40.00	140.00	142.89	105.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			525.00	121.84	114.44	95.17
NHPP006A-063	US-6, SH-119 TO SH-58 (GOLDEN		04/15/21	60.00	125.00	91.71	91.71
STM0212-011	Intersection of Research Pkwy		04/22/21	120.00	100.00	114.63	85.44
IM025A-040	I25 EXIT 11 INTERCHANGE IMPRO		05/06/21	4.00	110.00	147.31	115.00
NHPPR100-252	REGION 1 WALL REPAIR		05/13/21	40.00	80.00	132.50	70.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 221

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 240-00010							
		Rem of Nests		Hour			
NHPP025A-034		FY21 BRIDGE DECK REHAB & FIBE	05/13/21	40.00	125.00	146.67	100.00
IMR200-268		SH 9 at M.P 27.77	05/27/21	5.00	118.00	153.67	80.00
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	100.00	77.25	82.66	82.66
C0703-452		CLEAR CREEK GREENWAY	06/24/21	40.00	110.00	115.10	102.00
WEIGHTED AVERAGE FOR THE SECOND QUARTER				409.00	99.89	116.03	87.44
IM0252-495		I-25 RESURFACING	08/04/21	20.00	142.26	142.26	142.26
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	100.00	189.54	189.54	189.54
STM067A-047		R2 - 2021 CRITICAL CULVERTS	08/05/21	5.00	110.00	70.00	70.00
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	20.00	120.00	129.00	140.00
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	8.00	120.00	112.33	89.27
C0253-286		I-25 & 58TH - ZIMMERMAN METAL	09/03/21	24.00	115.00	93.24	50.00
FBR092A-028		SH 92 over the Gunnison River	09/16/21	10.00	200.00	138.65	138.65
STR092A-032		SH 92 West of Austin from MP					
WEIGHTED AVERAGE FOR THE THIRD QUARTER				187.00	162.94	137.20	151.07
NHPP0703-465		I-70: FLOYD HILL TO CHIEF HOS	11/18/21	40.00	110.00	99.22	110.00
C0911-007		SH-91 MP 10.52, 10.70	11/18/21	10.00	100.00	120.00	65.00
FBR0362-039		US36/US40 TIMBER BRIDGE CONST	11/19/21	40.00	57.38	57.38	57.38
BR0405-040		US36/US40 TIMBER BRIDGE CONST					
NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	10.00	250.00	196.06	265.00
STR0961-017		SH 96 - M.P. 0.01 TO M.P. 26.	12/09/21	20.00	96.00	111.74	111.23
C R400-363		BOULDER POLYESTER OVERLAY	12/09/21	40.00	115.00	111.33	99.00
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	40.00	110.00	123.45	100.56
STR139A-035		SH139 DOUGLAS PASS NORTH RURA	12/23/21	12.00	150.00	113.00	120.00
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	40.00	124.00	142.15	175.00
WEIGHTED AVERAGE FOR THE FOURTH QUARTER				252.00	110.62	117.71	113.66
WEIGHTED AVERAGE FOR THE YEAR				1,373.00	118.84	116.93	103.87
===== 240-00020							
		Netting		Sq Yard			
STR0505-049		US 50 MP 387 TO MP 397	01/07/21	40.00	21.46	16.21	12.00
IM0253-246		I-25: PREVENTATIVE BRIDGE MAI	01/07/21	240.00	13.00	15.72	24.00
BR071A-021		M-22-N BRIDGE REPLACEMENT SH	01/07/21	10.00	30.27	62.95	10.00
FBR0243-091		US24G at about MP 331.95 (or	01/14/21	200.00	10.00	9.47	6.31
ITSITSB-001		ITS FIBER INSTALL ON S I-25	02/04/21	100.00	10.00	22.24	0.01

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 222

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	240-00020	Netting		Sq Yard	=====	=====	=====
STR0241-066		US 24 LEADVILLE SOUTH RESURFA	02/11/21	1,000.00	25.00	12.99	12.35
STR0503-095		US50 TEXAS CREEK TO COALDALE	02/18/21	500.00	10.00	17.88	21.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,090.00	17.84	13.99	14.57
STM0212-011		Intersection of Research Pkwy	04/22/21	280.00	10.00	10.26	8.04
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	580.00	10.00	7.70	6.50
NHPP025A-034		FY21 BRIDGE DECK REHAB & FIBE	05/13/21	506.00	10.00	222.63	120.00
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	200.00	5.67	6.07	6.07
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,566.00	9.45	58.01	43.39
IM0252-495		I-25 RESURFACING	08/04/21	1,132.00	18.81	18.81	18.81
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	3,650.00	9.50	9.50	9.50
STM067A-047		R2 - 2021 CRITICAL CULVERTS	08/05/21	10.00	15.00	21.00	21.00
FBR092A-028		SH 92 over the Gunnison River	09/16/21	1,700.00	15.00	6.25	6.25
STR092A-032		SH 92 West of Austin from MP					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		6,492.00	12.57	10.29	10.29
FBR0362-039		US36/US40 TIMBER BRIDGE CONST	11/19/21	961.00	8.56	8.56	8.56
BR0405-040		US36/US40 TIMBER BRIDGE CONST					
STR0961-017		SH 96 - M.P. 0.01 TO M.P. 26.	12/09/21	180.00	15.00	16.03	10.25
C R400-363		BOULDER POLYESTER OVERLAY	12/09/21	150.00	18.00	24.00	13.00
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	400.00	14.00	9.84	7.54
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,691.00	11.37	11.79	8.89
		WEIGHTED AVERAGE FOR THE YEAR		11,839.00	12.92	23.42	15.22
=====	240-00100	Prairie Dog Mgmt		LUMP SUM	=====	=====	=====
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	1.00	8283.94	8283.94	8283.94
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	8283.94	8283.94	8283.94
STA2872-019		US 287 PASSING LANE LAMAR TO	12/02/21	1.00	15000.00	28864.38	22000.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	15000.00	28864.38	22000.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	11641.97	23719.27	15141.97

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 250-00010		Envir Health/Safety Mngmt		LUMP SUM	=====		
C2911-003	R5 ADA, SALIDA	R5 ADA, SALIDA	01/14/21	1.00	5000.00	13910.00	5200.00
NHPP145A-076	SH145 DOLORES RICO US160 CORT	SH145 DOLORES RICO US160 CORT	01/21/21	1.00	3500.00	6022.86	4115.72
NHPP1601-080	US 160 IN DOWNTOWN CORTEZ, MC	US 160 IN DOWNTOWN CORTEZ, MC	01/21/21	1.00	4000.00	4934.92	3600.00
STR141A-050	SH 141, MP 60.63 AT NORTH END	SH 141, MP 60.63 AT NORTH END	02/04/21	1.00	5000.00	8856.81	3614.00
C142A-004	SH 1242 Manassa Ped Improve	SH 1242 Manassa Ped Improve	02/11/21	1.00	5000.00	9725.00	15000.00
MTF142A-005	Manassa Sidewalks MMOF	Manassa Sidewalks MMOF					
FBR0702-385	I-70 MP 211 OVER FOREST SERVI	I-70 MP 211 OVER FOREST SERVI	02/23/21	1.00	3192.53	3192.53	3192.53
NHPP070A-030	I-70B AMERICAN WAY TO MAIN ST	I-70B AMERICAN WAY TO MAIN ST	03/11/21	1.00	10000.00	7954.70	4500.00
STM115A-016	SH67 / SH115 INTERSECTION IMP	SH67 / SH115 INTERSECTION IMP	03/11/21	1.00	10000.00	3600.00	1000.00
FSAR100-304	SH2 & SH95 CCD SIGNALS & MEDI	SH2 & SH95 CCD SIGNALS & MEDI	03/18/21	1.00	5000.00	4234.00	7500.00
CR300-260	I-70/SH 6/SH 13, RIFLE TO NEW	I-70/SH 6/SH 13, RIFLE TO NEW	03/18/21	1.00	5000.00	10616.67	25000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			10.00	5569.25	7541.26	7272.23
C5502-106	US 550 8TH STREET TO 14TH STR	US 550 8TH STREET TO 14TH STR	04/15/21	1.00	6000.00	8800.00	8800.00
NHPPR500-168	R5 US 550 MP 80.72, 80.75 PRI	R5 US 550 MP 80.72, 80.75 PRI	04/29/21	1.00	4000.00	6361.03	15336.18
NHPP025A-034	FY21 BRIDGE DECK REHAB & FIBE	FY21 BRIDGE DECK REHAB & FIBE	05/13/21	1.00	5000.00	4553.33	3100.00
BR1602-139	US 160 MCCABE CREEK PAGOSA	US 160 MCCABE CREEK PAGOSA	05/13/21	1.00	5000.00	8334.83	4765.18
ER007A-034	PR SH7 FLOOD REPAIRS CPI	PR SH7 FLOOD REPAIRS CPI	06/23/21	1.00	6500.00	395000.00	395000.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			5.00	5300.00	31081.27	85400.27
NHPP0702-410	VAIL PASS AUX PHASE 1 CAP 1	VAIL PASS AUX PHASE 1 CAP 1	07/09/21	1.00	6420.00	6420.00	6420.00
IM0252-495	I-25 RESURFACING	I-25 RESURFACING	08/04/21	1.00	1284.00	1284.00	1284.00
C0253-286	I-25 & 58TH - ZIMMERMAN METAL	I-25 & 58TH - ZIMMERMAN METAL	09/03/21	1.00	3500.00	8209.36	10000.00
FBR092A-028	SH 92 over the Gunnison River	SH 92 over the Gunnison River	09/16/21	1.00	15000.00	25000.00	25000.00
STR092A-032	SH 92 West of Austin from MP	SH 92 West of Austin from MP					
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			4.00	6551.00	9555.35	10676.00
C0703-473	I-70/32ND AVE BRIDGE REPLACEM	I-70/32ND AVE BRIDGE REPLACEM	12/16/21	1.00	10000.00	4359.24	3620.13
NHPP0063-062	US 6 & SH 141 MESA COUNTY RES	US 6 & SH 141 MESA COUNTY RES	12/23/21	1.00	5000.00	5625.00	6500.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			2.00	7500.00	4675.68	5060.07
	WEIGHTED AVERAGE FOR THE YEAR			21.00	5876.03	13000.96	26311.80
===== 250-00050		Monitoring Technician		Hour	=====		
C2911-003	R5 ADA, SALIDA	R5 ADA, SALIDA	01/14/21	20.00	200.00	92.50	75.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 250-00050 Monitoring Technician Hour =====							
NHPP145A-076		SH145 DOLORES RICO US160 CORT	01/21/21	40.00	150.00	110.57	119.14
NHPP1601-080		US 160 IN DOWNTOWN CORTEZ, MC	01/21/21	40.00	125.00	131.98	135.00
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	300.00	120.00	113.18	30.00
FSAR100-304		SH2 & SH95 CCD SIGNALS & MEDI	03/18/21	40.00	85.00	124.50	150.00
CR300-260		I-70/SH 6/SH 13, RIFLE TO NEW	03/18/21	12.00	200.00	130.00	150.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		452.00	125.66	114.60	62.98
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	160.00	150.00	165.00	165.00
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	40.00	150.00	163.25	145.92
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		200.00	150.00	164.03	161.18
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	20.00	107.00	107.00	107.00
SHE0701-251		I-70 CABLE BARRIER & GUARDRAI	08/19/21	40.00	150.00	173.00	160.00
FBR092A-028		SH 92 over the Gunnison River	09/16/21	150.00	150.00	99.90	99.90
STR092A-032		SH 92 West of Austin from MP					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		210.00	145.90	123.86	112.02
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	40.00	140.00	116.80	105.59
NHPP0063-062		US 6 & SH 141 MESA COUNTY RES	12/23/21	10.00	100.00	200.00	200.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		50.00	132.00	123.20	124.47
		WEIGHTED AVERAGE FOR THE YEAR		912.00	136.01	122.45	99.18
===== 250-00110 Health and Safety Officer Hour =====							
NHPP145A-076		SH145 DOLORES RICO US160 CORT	01/21/21	20.00	200.00	146.07	171.13
NHPP1601-080		US 160 IN DOWNTOWN CORTEZ, MC	01/21/21	20.00	150.00	155.98	172.00
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	100.00	130.00	137.33	100.00
STM115A-016		SH67 / SH115 INTERSECTION IMP	03/11/21	80.00	80.00	127.50	45.00
FSAR100-304		SH2 & SH95 CCD SIGNALS & MEDI	03/18/21	20.00	100.00	129.50	150.00
CR300-260		I-70/SH 6/SH 13, RIFLE TO NEW	03/18/21	12.00	200.00	163.33	100.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		252.00	122.22	134.87	97.87

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 250-00110		Health and Safety Officer		Hour	=====		
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	8.00	175.00	165.00	165.00
NHPP025A-034		FY21 BRIDGE DECK REHAB & FIBE	05/13/21	20.00	75.00	112.98	120.00
BRI602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	20.00	150.00	210.44	209.31
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		48.00	122.92	173.47	164.71
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	10.00	192.60	192.60	192.60
SHE0701-251		I-70 CABLE BARRIER & GUARDRAI	08/19/21	40.00	200.00	230.00	210.00
FBR092A-028		SH 92 over the Gunnison River	09/16/21	20.00	180.00	144.25	144.25
STR092A-032		SH 92 West of Austin from MP					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		70.00	193.23	211.01	188.73
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	16.00	150.00	115.92	120.67
NHPP0063-062		US 6 & SH 141 MESA COUNTY RES	12/23/21	10.00	100.00	210.50	200.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		26.00	130.77	132.22	151.18
		WEIGHTED AVERAGE FOR THE YEAR		396.00	135.42	144.02	125.53
===== 250-00120		Material Sampling and Delivery		Each	=====		
C2911-003		R5 ADA, SALIDA	01/14/21	5.00	500.00	1481.88	400.00
NHPP145A-076		SH145 DOLORES RICO US160 CORT	01/21/21	2.00	300.00	4851.43	232.86
NHPP1601-080		US 160 IN DOWNTOWN CORTEZ, MC	01/21/21	10.00	300.00	1544.39	152.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		17.00	358.82	1766.20	234.45
SHE070A-036		R3 I-70 WRONG WAY DETECTION	05/06/21	3.00	300.00	1623.58	2520.75
BRI602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	10.00	600.00	570.84	143.53
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		13.00	530.77	731.43	692.12
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	4.00	3210.00	3210.00	3210.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 226

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	250-00120	Material Sampling and Delivery		Each	=====	=====	=====
FBR092A-028		SH 92 over the Gunnison River	09/16/21	1.00	500.00	3500.00	3500.00
STR092A-032		SH 92 West of Austin from MP					
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			5.00	2668.00	3268.00	3268.00
	WEIGHTED AVERAGE FOR THE YEAR			35.00	752.57	1312.45	837.81
=====	250-00200	Material Handling (Stockpile)		Cubic Yard	=====	=====	=====
C2911-003		R5 ADA, SALIDA	01/14/21	5.00	500.00	167.00	345.00
NHPP145A-076		SH145 DOLORES RICO US160 CORT	01/21/21	20.00	175.00	192.42	77.83
NHPP1601-080		US 160 IN DOWNTOWN CORTEZ, MC	01/21/21	10.00	250.00	364.35	545.00
STR141A-050		SH 141, MP 60.63 AT NORTH END	02/04/21	20.00	300.00	96.80	27.50
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			55.00	263.64	166.56	168.76
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	385.00	250.00	17.60	17.60
SHE070A-036		R3 I-70 WRONG WAY DETECTION	05/06/21	10.00	200.00	1595.25	2675.75
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	20.00	300.00	151.65	129.23
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			415.00	251.20	135.53	87.03
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	200.00	5.85	35.62	35.62
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			200.00	5.85	35.62	35.62
	WEIGHTED AVERAGE FOR THE YEAR			670.00	178.99	119.97	78.39
=====	250-00204	Materials Management Plan		LUMP SUM	=====	=====	=====
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	1.00	3000.00	53500.00	53500.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	3000.00	53500.00	53500.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	3000.00	53500.00	53500.00
=====	250-00210	Solid Waste Disposal		Cubic Yard	=====	=====	=====
C2911-003		R5 ADA, SALIDA	01/14/21	5.00	200.00	245.00	345.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 227

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	250-00210	Solid Waste Disposal		Cubic Yard	=====		
NHPP145A-076		SH145 DOLORES RICO US160 CORT	01/21/21	20.00	125.00	307.32	205.64
NHPP1601-080		US 160 IN DOWNTOWN CORTEZ, MC	01/21/21	5.00	150.00	183.15	204.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		30.00	141.67	265.87	228.59
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	20.00	400.00	168.39	137.55
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		20.00	400.00	168.39	137.55
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	200.00	149.67	146.46	146.46
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		200.00	149.67	146.46	146.46
		WEIGHTED AVERAGE FOR THE YEAR		250.00	168.74	176.19	155.60
=====	250-00215	Solid Waste Disposal (Spec)		Cubic Yard	=====		
STR141A-050		SH 141, MP 60.63 AT NORTH END	02/04/21	20.00	100.00	126.66	10.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		20.00	100.00	126.66	10.00
SHE070A-036		R3 I-70 WRONG WAY DETECTION	05/06/21	10.00	300.00	314.83	484.50
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		10.00	300.00	314.83	484.50
		WEIGHTED AVERAGE FOR THE YEAR		30.00	166.67	170.08	168.17
=====	250-00220	Hazardous Waste Disposal		Cubic Yard	=====		
NHPP1601-080		US 160 IN DOWNTOWN CORTEZ, MC	01/21/21	5.00	300.00	572.06	305.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		5.00	300.00	572.06	305.00
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	10.00	400.00	410.61	299.02
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		10.00	400.00	410.61	299.02
		WEIGHTED AVERAGE FOR THE YEAR		15.00	366.67	447.86	301.01

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 228

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 250-00224 Hazardous Waster Disposal (Radioactive) Cubic Yard =====							
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	600.00	50.00	84.54	20.00
	WEIGHTED AVERAGE FOR THE FIRST	QUARTER		600.00	50.00	84.54	20.00
SHE0701-251		I-70 CABLE BARRIER & GUARDRAI	08/19/21	50.00	200.00	247.50	400.00
	WEIGHTED AVERAGE FOR THE THIRD	QUARTER		50.00	200.00	247.50	400.00
NHPP0063-062		US 6 & SH 141 MESA COUNTY RES	12/23/21	10.00	100.00	299.50	60.00
	WEIGHTED AVERAGE FOR THE FOURTH	QUARTER		10.00	100.00	299.50	60.00
	WEIGHTED AVERAGE FOR THE YEAR			660.00	62.12	91.14	49.39
===== 304-01000 ABC (CL 1) Ton =====							
NHPP0401-025		US40 SAND SPRINGS GULCH-CRAIG	10/14/21	211.00	75.00	41.87	37.60
STR139A-035		SH139 DOUGLAS PASS NORTH RURA	12/23/21	434.00	60.00	45.60	34.00
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	107,348.00	28.00	24.75	20.56
	WEIGHTED AVERAGE FOR THE FOURTH	QUARTER		107,993.00	28.22	24.87	20.65
	WEIGHTED AVERAGE FOR THE YEAR			107,993.00	28.22	24.87	20.65
===== 304-01005 ABC (CL 1) Cubic Yard =====							
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	1,499.00	80.00	80.00	80.00
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	1,676.00	45.00	46.56	46.00
	WEIGHTED AVERAGE FOR THE FIRST	QUARTER		3,175.00	61.52	51.63	62.05
FBR092A-028		SH 92 over the Gunnison River	09/16/21	1,926.00	90.00	42.95	42.95
STR092A-032		SH 92 West of Austin from MP					
	WEIGHTED AVERAGE FOR THE THIRD	QUARTER		1,926.00	90.00	42.95	42.95

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 229

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	304-01005	ABC (CL 1)		Cubic Yard	=====		
NHPP0703-463		I-70 SILVERTHORNE TO EJMT PHA	12/16/21	41.00	100.00	143.00	127.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		41.00	100.00	143.00	127.00
		WEIGHTED AVERAGE FOR THE YEAR		5,142.00	72.50	50.86	55.42
=====	304-02000	ABC (CL 2)		Ton	=====		
NHPP0502-079		US 50 Sargents West Resurfaci	01/07/21	239.00	40.00	38.72	41.17
NHPPR500-211		Chain Stations Throughout R5	03/18/21	3,615.00	50.00	43.83	30.28
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3,854.00	49.38	43.64	30.96
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	165.00	50.00	61.00	61.00
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	1,192.00	50.00	52.95	43.54
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,357.00	50.00	53.16	45.66
FSA172A-020		SH 172 AT COUNTY ROAD 318	07/08/21	1,943.00	40.00	49.00	49.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,943.00	40.00	49.00	49.00
NHPP5502-081		US 550 OURAY TO COLOGNA	12/02/21	10,834.00	40.00	34.25	35.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		10,834.00	40.00	34.25	35.00
		WEIGHTED AVERAGE FOR THE YEAR		17,988.00	42.76	40.86	36.45
=====	304-03005	ABC (CL 3)		Cubic Yard	=====		
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	3,467.00	35.00	42.54	42.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3,467.00	35.00	42.54	42.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	304-03005	ABC (CL 3)		Cubic Yard	=====		
NHPP5502-108		US 50 MP 86 TO 91.7 US 550 MP	12/02/21	178.00	75.00	78.50	50.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		178.00	75.00	78.50	50.00
		WEIGHTED AVERAGE FOR THE YEAR		3,645.00	36.95	43.26	42.39
=====	304-05000	ABC (CL 5)		Ton	=====		
C0853-120		US85/O STREET INTERSECTION IM	04/29/21	807.00	65.00	27.75	18.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		807.00	65.00	27.75	18.00
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	344.00	40.00	41.00	26.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		344.00	40.00	41.00	26.00
		WEIGHTED AVERAGE FOR THE YEAR		1,151.00	57.53	30.35	20.39
=====	304-06000	ABC (CL 6)		Ton	=====		
NHPP0502-079		US 50 Sargents West Resurfaci	01/07/21	120.00	100.00	41.06	46.18
IM0253-246		I-25: PREVENTATIVE BRIDGE MAI	01/07/21	27.00	75.00	97.44	130.00
FBR0243-091		US24G at about MP 331.95 (or	01/14/21	1,014.00	30.00	38.70	37.56
C2911-003		R5 ADA, SALIDA	01/14/21	1,896.00	50.00	44.25	25.00
NHPP145A-076		SH145 DOLORES RICO US160 CORT	01/21/21	1,033.00	60.00	89.31	103.62
NHPP1601-080		US 160 IN DOWNTOWN CORTEZ, MC	01/21/21	81.00	120.00	60.62	44.00
C142A-004		SH 1242 Manassa Ped Improveme	02/11/21	285.00	50.00	51.25	38.00
MTF142A-005		Manassa Sidewalks MMOF					
STR0241-066		US 24 LEADVILLE SOUTH RESURFA	02/11/21	2,055.00	60.00	40.67	61.91
NHPP1211-094		SH 121:WADSWORTH - I-70 TO 65	02/18/21	51.00	110.00	77.68	141.67
STA0404-060		US 40 : GENESEE TO CR 93 RESU	02/18/21	1,497.00	30.00	33.07	19.01
FSA0503-094		US 50 WEST CABLE RAIL NEAR PE	02/18/21	5,202.00	45.00	19.18	18.00
HPP0252-460		ELIZABETH RECONSTRUCTION	02/18/21	2,761.00	40.00	27.80	24.00
FBR2854-143		US 285 MP 172.36, Detour - SH	02/18/21	5,222.00	40.00	28.71	21.00
CR100-350		R1 ADA CURB RAMPS CMGC PKG 1	03/03/21	500.00	40.76	40.76	40.76
NHPPR500-211		Chain Stations Throughout R5	03/18/21	2,553.00	50.00	50.62	35.56
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		24,297.00	45.29	34.43	31.26

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 304-06000		ABC (CL 6)		Ton =====			
STR0242-075		US24 WILKERSON PASS SAFETY IM	04/01/21	2,435.85	25.00	46.33	43.66
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	13,690.00	20.00	44.50	44.50
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	1,468.00	35.00	67.00	67.00
STM0212-011		Intersection of Research Pkwy	04/22/21	66,026.00	25.00	26.92	20.51
C0853-120		US85/O STREET INTERSECTION IM	04/29/21	4,238.00	30.00	21.01	17.00
NHPPR500-168		R5 US 550 MP 80.72, 80.75 PRI	04/29/21	345.00	90.00	83.68	48.08
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	1,336.00	50.00	53.90	38.89
C2873-205		LONGMONT AND BOULDER	06/24/21	21.00	150.00	62.00	62.00
C0703-452		CLEAR CREEK GREENWAY	06/24/21	1,505.00	50.00	45.97	25.00
CR100-355		R1 ADA CURB RAMPS CMGC PKG 2	06/25/21	500.00	40.76	40.76	40.76
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		91,564.85	25.78	28.48	25.86
FSA172A-020		SH 172 AT COUNTY ROAD 318	07/08/21	848.00	45.00	81.50	81.50
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	1,080.00	44.33	43.16	43.16
IM0252-495		I-25 RESURFACING	08/04/21	92,779.00	28.31	28.31	28.31
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	5,928.00	29.73	29.73	29.73
SHE0703-462		I-70 @ SHERIDAN & HARLAN RAMP	08/05/21	23.00	75.00	51.50	63.00
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	2,672.00	35.00	36.63	26.00
ER0702-419		ER I-70 GWC DEBRIS FLOWS 2021	08/24/21	124.00	50.00	167.50	185.00
C0253-286		I-25 & 58TH - ZIMMERMAN METAL	09/03/21	669.00	40.38	64.37	35.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		104,123.00	28.98	30.65	29.16
NHPP0401-025		US40 SAND SPRINGS GULCH-CRAIG	10/14/21	2,711.00	50.00	35.65	25.70
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	11,813.00	29.18	29.18	29.18
IM0252-490		I-25 CO SPGS RAMP METERING PH	11/04/21	3,013.00	25.00	46.53	30.00
NHPP5502-081		US 550 OURAY TO COLOGNA	12/02/21	6,906.00	30.00	41.00	35.50
NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	875.00	50.00	58.19	71.00
FSA1151-040		SH-115 @ BROADWAY SIGNAL	12/02/21	516.00	45.00	43.17	50.00
NHPP1602-178		US 160 MONTE VISTA EAST RESUR	12/09/21	121.00	40.00	97.13	69.26
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	89.00	50.00	52.00	62.00
STR139A-035		SH139 DOUGLAS PASS NORTH RURA	12/23/21	11,870.00	35.00	32.72	32.50
STA0142-071		SH 14 PAWNEE PASS TO STERLING	12/23/21	1,079.00	28.00	47.00	47.00
NHPP0242-094		US 24 JOHNSON VILLAGE EAST DE	12/23/21	58.00	100.00	373.50	147.00
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	33,456.00	32.00	27.76	21.05
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		72,507.00	32.56	32.41	27.60
		WEIGHTED AVERAGE FOR THE YEAR		292,491.85	30.22	30.29	27.91

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 232

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	304-06004	ABC (CL 6)		Sq Yard	=====		
NHPP0253-284		I-25 SEGMENT 6 CP6 WITH PNR B	11/19/21	640.00	18.28	14.98	14.98
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		640.00	18.28	14.98	14.98
		WEIGHTED AVERAGE FOR THE YEAR		640.00	18.28	14.98	14.98
=====	304-06007	ABC (CL 6)		Cubic Yard	=====		
STR0505-049		US 50 MP 387 TO MP 397	01/07/21	270.00	71.79	48.16	36.00
CR400-375		LIMON RESIDENCY ADA CURB RAMP	01/07/21	75.00	90.00	125.00	125.00
NHPP385A-018		US 24/385 BURLINGTON INTERSEC	01/07/21	273.00	60.00	129.40	124.00
BR071A-021		M-22-N BRIDGE REPLACEMENT SH	01/07/21	474.00	70.95	83.37	64.00
STR109A-020		CO 109A SURFACE TREATMENT	01/14/21	632.00	80.00	84.44	70.00
STA0404-056		SH40:PEORIA TO SABLE	01/14/21	400.00	75.00	120.45	106.22
NHPP0853-114		US 85: SOUTH OF PLATTEVILLE N	02/04/21	21.00	70.00	410.33	86.00
NHPPR400-370		US 287/SH 40 PASSING LANES	02/10/21	7,598.00	40.00	59.95	59.95
NHPP0831-125		SH83:E-470 TO ARAPAHOE ROAD	02/18/21	245.00	57.00	137.65	86.41
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	1,904.00	85.55	85.55	85.55
FSA0141-030		SH 14B SAFETY TED'S PLACE WES	02/25/21	1,769.00	90.00	96.74	87.00
STA052A-050		CO 52 Resurf Prospect Valley	02/25/21	3,972.00	50.00	51.19	50.37
C0343-044		US 34 CURB RAMPS AKRON TO WRA	03/04/21	40.00	90.00	135.45	98.78
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	7,783.00	54.00	51.58	69.00
STM115A-016		SH67 / SH115 INTERSECTION IMP	03/11/21	2,511.00	60.00	50.29	73.75
NHPP0501-070		US 50 MP 47.6 TO MP 64.5	03/18/21	1,132.00	50.00	46.85	47.20
FSAR100-304		SH2 & SH95 CCD SIGNALS & MEDI	03/18/21	206.00	55.00	270.75	200.00
CR300-260		I-70/SH 6/SH 13, RIFLE TO NEW	03/18/21	180.00	80.00	98.33	61.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		29,485.00	56.08	61.70	67.73
NHPP3852-019		385D PHILLIPS/YUMA COUNTY LIN	04/15/21	9,785.00	55.00	62.47	70.60
STMM455-134		FORT COLLINS ADA RAMP IMPROVE	04/15/21	53.00	70.00	113.80	150.00
NHPPR400-386		US287 US40 PASSING LANES CP-2	04/28/21	4,781.00	50.00	49.98	49.98
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	3,736.00	50.00	63.35	60.00
C0761-237		I-76 SLABS & DIAMOND GRIND WB	05/27/21	100.00	60.00	66.56	42.01
IMR200-268		SH 9 at M.P 27.77	05/27/21	5.00	60.00	258.02	290.00
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	5,372.00	45.89	49.10	49.10
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		23,832.00	51.22	60.53	60.06
PAN0703-483		I-70 NOISE WALL REPLACEMENT	08/05/21	50.00	50.00	90.02	138.95

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 304-06007 ABC (CL 6) Cubic Yard =====							
C133A-048		SH 133 MP 21.7	08/05/21	856.00	80.00	86.14	92.42
STM067A-047		R2 - 2021 CRITICAL CULVERTS	08/05/21	85.00	75.00	225.00	225.00
C014A-002		CAMERON PEAK POST FIRE RESPON	08/19/21	135.00	80.00	165.00	155.00
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	22,095.00	48.00	46.33	43.88
FBR092A-028		SH 92 over the Gunnison River	09/16/21	739.00	100.00	55.05	55.05
STR092A-032		SH 92 West of Austin from MP					
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	13,757.00	48.15	48.15	48.15
WEIGHTED AVERAGE FOR THE THIRD QUARTER				37,717.00	49.98	47.59	47.69
STA052A-056		CO 52 PROSPECT VALLEY CULVERT	10/14/21	2,331.00	59.00	57.85	41.00
C0911-007		SH-91 MP 10.52, 10.70	11/18/21	5.00	200.00	465.00	670.00
NHPP0253-284		I-25 SEGMENT 6 CP6 WITH PNR B	11/19/21	5,150.00	51.77	46.70	46.70
FBR0362-039		US36/US40 TIMBER BRIDGE CONST	11/19/21	2,772.00	89.59	89.59	89.59
BR0405-040		US36/US40 TIMBER BRIDGE CONST					
NHPP5502-108		US 50 MP 86 TO 91.7 US 550 MP	12/02/21	59.00	95.00	113.38	69.75
STA2872-019		US 287 PASSING LANE LAMAR TO	12/02/21	15,602.00	50.00	34.29	30.20
STR0961-017		SH 96 - M.P. 0.01 TO M.P. 26.	12/09/21	412.00	70.00	86.28	99.60
STR1604-014		SH160 OVERLAY SPRINGFIELD EAS	12/09/21	10.00	100.00	222.08	236.24
NHPP1211-096		SH 121 SIGNAL PACKAGE FY 2020	12/09/21	31.00	75.00	108.00	107.00
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	680.00	80.00	76.76	61.98
NHPP0703-463		I-70 SILVERTHORNE TO EJMT PHA	12/16/21	31.00	100.00	159.50	157.00
NHPP0063-062		US 6 & SH 141 MESA COUNTY RES	12/23/21	13.00	150.00	295.73	515.00
FSA2873-212		US 287 AND SWALLOW STGNAL IMP	12/23/21	36.00	55.00	113.33	123.00
WEIGHTED AVERAGE FOR THE FOURTH QUARTER				27,132.00	56.49	45.46	43.05
WEIGHTED AVERAGE FOR THE YEAR				118,166.00	53.25	52.79	54.12
===== 304-06008 ABC (CL 6) (Spec) Cubic Yard =====							
NHPP0853-114		US 85: SOUTH OF PLATTEVILLE N	02/04/21	4,366.00	55.00	49.95	42.00
STA052A-050		CO 52 Resurf Prospect Valley	02/25/21	2,634.00	50.00	54.92	39.95
WEIGHTED AVERAGE FOR THE FIRST QUARTER				7,000.00	53.12	52.66	41.23
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	2,327.00	50.00	48.62	57.49
WEIGHTED AVERAGE FOR THE THIRD QUARTER				2,327.00	50.00	48.62	57.49
WEIGHTED AVERAGE FOR THE YEAR				9,327.00	52.34	51.35	45.29

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 234

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 304-06009 ABC (CL 6) (Spec) Ton =====							
STA0712-016		SH71D RESURFACING WOODROW NOR	02/11/21	439.00	27.00	49.00	47.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			439.00	27.00	49.00	47.00
	WEIGHTED AVERAGE FOR THE YEAR			439.00	27.00	49.00	47.00
===== 304-07000 ABC (CL 7) Ton =====							
STR0241-066		US 24 LEADVILLE SOUTH RESURFA	02/11/21	6,498.00	30.00	24.52	22.72
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			6,498.00	30.00	24.52	22.72
C149A-028		SH 149 MP 21-42, 70-92 IN GUN	10/07/21	14,999.00	25.00	28.50	31.00
NHPP0701-247		I-70 PARACHUTE TO RULISON	11/18/21	4,294.71	35.00	24.60	28.20
NHPP0063-062		US 6 & SH 141 MESA COUNTY RES	12/23/21	4,159.91	40.00	29.15	24.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			23,453.62	29.49	28.05	29.25
	WEIGHTED AVERAGE FOR THE YEAR			29,951.62	29.60	27.00	27.83
===== 304-07005 ABC (CL 7) Cubic Yard =====							
FSA0141-030		SH 14B SAFETY TED'S PLACE WES	02/25/21	270.00	100.00	82.85	70.00
NHPP0501-070		US 50 MP 47.6 TO MP 64.5	03/18/21	9,710.00	50.00	26.00	28.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			9,980.00	51.35	27.54	29.14
C133A-048		SH 133 MP 21.7	08/05/21	17.00	200.00	217.96	228.89
FBR092A-028		SH 92 over the Gunnison River	09/16/21	827.00	80.00	78.70	78.70
STR092A-032		SH 92 West of Austin from MP					
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			844.00	82.42	86.79	81.73
NHPP5502-108		US 50 MP 86 TO 91.7 US 550 MP	12/02/21	857.00	85.00	75.70	62.50
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			857.00	85.00	75.70	62.50
	WEIGHTED AVERAGE FOR THE YEAR			11,681.00	56.07	33.51	35.38

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 235

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	304-07009	ABC (CL 7) (Spec)		Ton	=====	=====	=====
NHPP0362-038		US 36D LAST CHANCE WEST	01/07/21	1,800.00	30.00	44.03	37.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,800.00	30.00	44.03	37.00
STA0142-071		SH 14 PAWNEE PASS TO STERLING	12/23/21	2,472.00	28.00	40.00	40.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2,472.00	28.00	40.00	40.00
		WEIGHTED AVERAGE FOR THE YEAR		4,272.00	28.84	43.16	38.74
=====	304-07010	ABC (CL 7) (Spec)		Cubic Yard	=====	=====	=====
NHPPR400-370		US 287/SH 40 PASSING LANES	02/10/21	2,420.00	60.00	64.87	64.87
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,420.00	60.00	64.87	64.87
		WEIGHTED AVERAGE FOR THE YEAR		2,420.00	60.00	64.87	64.87
=====	304-08000	ABC (Shoulder Material)		Ton	=====	=====	=====
STA0404-060		US 40 : GENESEE TO CR 93 RESU	02/18/21	1,794.00	25.00	26.60	17.83
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,794.00	25.00	26.60	17.83
STR1604-014		SH160 OVERLAY SPRINGFIELD EAS	12/09/21	2,422.00	50.00	49.63	49.90
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2,422.00	50.00	49.63	49.90
		WEIGHTED AVERAGE FOR THE YEAR		4,216.00	39.36	39.83	36.25
=====	304-08002	ABC (Shoulder Material)		Cubic Yard	=====	=====	=====
STR0505-049		US 50 MP 387 TO MP 397	01/07/21	1,004.00	47.25	46.46	40.00
STR109A-020		CO 109A SURFACE TREATMENT	01/14/21	5,557.00	80.00	72.67	64.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 236

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	304-08002	ABC (Shoulder Material)		Cubic Yard	=====	=====	=====
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	457.00	37.11	37.11	37.11
STR0961-016		CO96 ORDDWAY TO ARLINGTON RESU	03/18/21	4,358.00	25.00	54.20	60.25
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		11,376.00	54.32	63.03	59.37
NHPPR400-386		US287 US40 PASSING LANES CP-2	04/28/21	2,069.00	45.00	48.11	48.11
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2,069.00	45.00	48.11	48.11
IM0252-495		I-25 RESURFACING	08/04/21	3,170.00	87.74	87.74	87.74
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	103.00	193.68	193.68	193.68
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3,273.00	91.07	91.07	91.07
STA052A-056		CO 52 PROSPECT VALLEY CULVERT	10/14/21	392.00	55.00	75.38	66.00
STR0961-017		SH 96 - M.P. 0.01 TO M.P. 26.	12/09/21	1,913.00	60.00	64.96	55.48
NHPP0703-463		I-70 SILVERTHORNE TO EJMT PHA	12/16/21	1,412.00	40.00	131.60	97.20
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3,717.00	51.88	84.45	72.44
		WEIGHTED AVERAGE FOR THE YEAR		20,435.00	58.82	69.11	65.68
=====	304-09006	ABC (Spec)		Sq Yard	=====	=====	=====
STR0503-095		US50 TEXAS CREEK TO COALDALE	02/18/21	16,871.00	6.00	3.21	1.70
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		16,871.00	6.00	3.21	1.70
		WEIGHTED AVERAGE FOR THE YEAR		16,871.00	6.00	3.21	1.70
=====	304-09014	ABC (Spec)		Ton	=====	=====	=====
NHPP0502-079		US 50 Sargents West Resurfaci	01/07/21	6,467.00	3455.00	27.05	28.15
NHPP145A-076		SH145 DOLORES RICO US160 CORT	01/21/21	3,220.00	60.00	43.73	39.46
STR141A-050		SH 141, MP 60.63 AT NORTH END	02/04/21	11,206.00	30.00	29.95	28.75
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		20,893.00	1094.76	30.35	30.21

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 237

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	304-09014	ABC (Spec)		Ton	=====	=====	=====
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	3,300.00	57.34	53.55	53.55
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3,300.00	57.34	53.55	53.55
NHPP5502-081		US 550 OURAY TO COLOGNA	12/02/21	8,158.00	36.00	28.95	23.40
NHPP1602-178		US 160 MONTE VISTA EAST RESUR	12/09/21	4,642.00	40.00	48.24	60.47
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		12,800.00	37.45	35.94	36.84
		WEIGHTED AVERAGE FOR THE YEAR		36,993.00	636.38	32.33	34.59
=====	304-09100	ABC (RAP)		Ton	=====	=====	=====
ITSITSB-001		ITS FIBER INSTALL ON S I-25	02/04/21	150.00	200.00	131.69	330.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		150.00	200.00	131.69	330.00
		WEIGHTED AVERAGE FOR THE YEAR		150.00	200.00	131.69	330.00
=====	304-09102	ABC (RAP)		Cubic Yard	=====	=====	=====
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	821.00	34.09	35.92	35.92
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		821.00	34.09	35.92	35.92
STR0961-017		SH 96 - M.P. 0.01 TO M.P. 26.	12/09/21	126.00	30.00	45.83	66.39
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		126.00	30.00	45.83	66.39
		WEIGHTED AVERAGE FOR THE YEAR		947.00	33.55	39.04	39.97
=====	306-01000	Reconditioning		Sq Yard	=====	=====	=====
STA0404-060		US 40 : GENESEE TO CR 93 RESU	02/18/21	3,561.00	7.00	3.17	2.05

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 238

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 306-01000 Reconditioning Sq Yard =====							
FBR2854-143		US 285 MP 172.36, Detour - SH	02/18/21	4,980.00	5.41	4.11	1.10
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	4,201.00	4.50	4.50	4.50
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			12,742.00	5.55	3.99	2.49
	WEIGHTED AVERAGE FOR THE YEAR			12,742.00	5.55	3.99	2.49
===== 307-00000 Hydrated Lime Ton =====							
C149A-028		SH 149 MP 21-42, 70-92 IN GUN	10/07/21	2,172.00	300.00	287.33	250.00
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	55.00	300.00	260.00	260.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			2,227.00	300.00	286.88	250.25
	WEIGHTED AVERAGE FOR THE YEAR			2,227.00	300.00	286.88	250.25
===== 307-00208 Lime Tr Subgrade (8 In) Sq Yard =====							
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	4,112.00	7.00	13.82	24.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			4,112.00	7.00	13.82	24.00
	WEIGHTED AVERAGE FOR THE YEAR			4,112.00	7.00	13.82	24.00
===== 310-00500 Full Depth Reclam of Hot Mix Asph Pvmt Sq Yard =====							
NHPP0501-070		US 50 MP 47.6 TO MP 64.5	03/18/21	11,265.00	1.50	1.60	2.45
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			11,265.00	1.50	1.60	2.45
	WEIGHTED AVERAGE FOR THE YEAR			11,265.00	1.50	1.60	2.45
===== 310-00608 Full Depth Reclam. of HMA Pvmt (0-8 in.) Sq Yard =====							
STA052A-050		CO 52 Resurf Prospect Valley	02/25/21	180,447.00	2.50	3.51	3.28
NHPP0501-070		US 50 MP 47.6 TO MP 64.5	03/18/21	11,660.00	2.50	3.53	3.70
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			192,107.00	2.50	3.51	3.31
STA052A-056		CO 52 PROSPECT VALLEY CULVERT	10/14/21	25,040.00	2.80	3.68	3.90
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			25,040.00	2.80	3.68	3.90
	WEIGHTED AVERAGE FOR THE YEAR			217,147.00	2.53	3.53	3.37

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 239

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 310-00610		Full Depth Reclam. of HMA Pvmt (8-12 in)		Sq Yard	=====		
STA052A-050		CO 52 Resurf Prospect Valley	02/25/21	2,802.00	3.00	4.94	3.85
NHPP0501-070		US 50 MP 47.6 TO MP 64.5	03/18/21	83,112.00	3.00	3.53	3.40
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		85,914.00	3.00	3.65	3.41
IM0252-495		I-25 RESURFACING	08/04/21	133,667.00	3.26	3.26	3.26
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		133,667.00	3.26	3.26	3.26
STA052A-056		CO 52 PROSPECT VALLEY CULVERT	10/14/21	6,186.00	3.00	4.16	4.85
STA0142-071		SH 14 PAWNEE PASS TO STERLING	12/23/21	169,155.00	5.00	3.25	3.25
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	68,062.00	2.00	1.88	1.89
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		243,403.00	4.11	2.65	2.91
		WEIGHTED AVERAGE FOR THE YEAR		462,984.00	3.66	3.01	3.10
===== 310-00614		Full Depth Reclam of HMA Pvmt (12-16 in)		Sq Yard	=====		
NHPP0501-070		US 50 MP 47.6 TO MP 64.5	03/18/21	5,661.00	5.00	5.43	5.50
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		5,661.00	5.00	5.43	5.50
		WEIGHTED AVERAGE FOR THE YEAR		5,661.00	5.00	5.43	5.50
===== 403-00720		HMA (Patching) (Asph)		Ton	=====		
STR0505-049		US 50 MP 387 TO MP 397	01/07/21	500.00	240.00	134.11	140.00
NHPP0362-038		US 36D LAST CHANCE WEST	01/07/21	200.00	220.00	195.34	160.00
CR400-375		LIMON RESIDENCY ADA CURB RAMP	01/07/21	602.00	250.00	317.50	260.00
NHPP385A-018		US 24/385 BURLINGTON INTERSEC	01/07/21	14.00	275.00	1073.60	1300.00
NHPP0502-079		US 50 Sargents West Resurfaci	01/07/21	132.00	215.00	207.96	183.88
STR109A-020		CO 109A SURFACE TREATMENT	01/14/21	210.00	150.00	249.62	260.00
NHPP0361-124		US 36: 28TH AVE. TO TABLE MES	01/14/21	214.00	200.00	220.21	218.46
STA0404-056		SH40: PEORIA TO SABLE	01/14/21	436.00	185.00	190.22	217.96
FBR0243-091		US24G at about MP 331.95 (or	01/14/21	50.00	200.00	188.18	184.04

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	403-00720	HMA (Patching) (Asph)		Ton =====			
C2911-003		R5 ADA, SALIDA	01/14/21	313.00	300.00	285.00	180.00
NHPP145A-076		SH145 DOLORES RICO US160 CORT	01/21/21	1,105.00	220.00	350.06	320.12
NHPP1601-080		US 160 IN DOWNTOWN CORTEZ, MC	01/21/21	5.00	400.00	328.23	255.00
STR141A-050		SH 141, MP 60.63 AT NORTH END	02/04/21	10.00	500.00	346.96	280.00
NHPP0853-114		US 85: SOUTH OF PLATTEVILLE N	02/04/21	1,462.00	175.00	136.67	110.00
C142A-004		SH 1242 Manassa Ped Improveme	02/11/21	415.00	350.00	243.00	170.00
MTF142A-005		Manassa Sidewalks MMOF					
STA0712-016		SH71D RESURFACING WOODROW NOR	02/11/21	10.00	120.00	329.33	118.00
NHPP1211-094		SH 121:WADSWORTH - I-70 TO 65	02/18/21	116.00	200.00	208.99	180.26
STA0404-060		US 40 : GENESEE TO CR 93 RESU	02/18/21	508.00	150.00	162.84	140.39
STR0503-095		US50 TEXAS CREEK TO COALDALE	02/18/21	521.00	150.00	166.42	110.00
HPP0252-460		ELIZABETH RECONSTRUCTION	02/18/21	10.00	200.00	192.56	180.00
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	177.00	321.90	321.90	321.90
STA052A-050		CO 52 Resurf Prospect Valley	02/25/21	100.00	215.00	206.94	183.41
CR100-350		R1 ADA CURB RAMPS CMGC PKG 1	03/03/21	50.00	223.95	223.95	223.95
C0343-044		US 34 CURB RAMPS AKRON TO WRA	03/04/21	537.00	250.00	281.13	304.50
STM115A-016		SH67 / SH115 INTERSECTION IMP	03/11/21	51.00	250.00	222.00	173.00
NHPP0501-070		US 50 MP 47.6 TO MP 64.5	03/18/21	2,000.00	180.00	96.00	91.00
STR0961-016		CO96 ORDWAY TO ARLINGTON RESU	03/18/21	100.00	150.00	187.79	171.00
FSAR100-304		SH2 & SH95 CCD SIGNALS & MEDI	03/18/21	387.00	185.00	171.25	325.00
NHPPR500-211		Chain Stations Throughout R5	03/18/21	1,846.00	240.00	217.69	216.67
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		12,081.00	212.22	205.10	189.41
STR0242-075		US24 WILKERSON PASS SAFETY IM	04/01/21	100.00	150.00	199.42	216.08
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	7,894.00	190.00	105.70	105.70
NHPP3852-019		385D PHILLIPS/YUMA COUNTY LIN	04/15/21	200.00	170.00	149.04	135.00
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	320.00	200.00	292.00	292.00
SHE2873-202		FEDERAL BLVD & US36 TRAFFIC S	04/15/21	8.00	400.00	424.33	403.00
STMM455-134		FORT COLLINS ADA RAMP IMPROVE	04/15/21	89.00	225.00	364.00	290.00
STM0212-011		Intersection of Research Pkwy	04/22/21	810.00	190.00	137.23	117.39
NHPPR500-168		R5 US 550 MP 80.72, 80.75 PRI	04/29/21	628.00	300.00	248.73	256.39
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	61.00	200.00	202.22	230.00
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	1,037.00	220.00	223.16	192.00
C0761-237		I-76 SLABS & DIAMOND GRIND WB	05/27/21	1,972.50	200.00	127.96	126.50
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	955.00	152.25	162.91	162.91
C0703-452		CLEAR CREEK GREENWAY	06/24/21	13.00	500.00	571.80	800.00
CR100-355		R1 ADA CURB RAMPS CMGC PKG 2	06/25/21	52.00	215.37	215.37	215.37
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		14,139.50	196.35	156.63	134.48
IM0252-495		I-25 RESURFACING	08/04/21	50.00	190.86	190.86	190.86

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	403-00720	HMA (Patching) (Asph)		Ton	=====	=====	=====
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	133.00	152.06	152.06	152.06
PAN0703-483		I-70 NOISE WALL REPLACEMENT	08/05/21	50.00	175.00	294.82	467.74
SHE0703-462		I-70 @ SHERIDAN & HARLAN RAMP	08/05/21	9.00	315.00	218.50	242.00
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	217.00	200.00	260.25	165.00
C014A-002		CAMERON PEAK POST FIRE RESPON	08/19/21	80.00	200.00	545.00	550.00
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	500.00	175.00	207.03	216.70
ER0702-419		ER I-70 GWC DEBRIS FLOWS 2021	08/24/21	350.00	250.00	292.50	220.00
PAN052A-058		SH 52A & SH 59B TIMBER BRIDGE	09/02/21	10.00	300.00	309.50	275.00
FBR092A-028		SH 92 over the Gunnison River	09/16/21	47.31	300.00	258.00	258.00
STR092A-032		SH 92 West of Austin from MP					
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	150.00	149.85	149.85	149.85
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,596.31	197.59	238.01	224.22
STA052A-056		CO 52 PROSPECT VALLEY CULVERT	10/14/21	100.00	215.00	220.26	240.00
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	96.00	135.89	135.89	135.89
IM0252-490		I-25 CO SPGS RAMP METERING PH	11/04/21	50.00	170.00	240.37	300.00
NHPP0701-247		I-70 PARACHUTE TO RULISON	11/18/21	181.30	250.00	281.50	378.00
NHPP0703-465		I-70: FLOYD HILL TO CHIEF HOS	11/18/21	849.00	160.00	159.21	156.00
C0911-007		SH-91 MP 10.52, 10.70	11/18/21	12.00	500.00	572.50	715.00
NHPP0253-284		I-25 SEGMENT 6 CP6 WITH PNR B	11/19/21	24.00	319.76	342.15	342.15
FBR0362-039		US36/US40 TIMBER BRIDGE CONST	11/19/21	209.00	299.60	299.60	299.60
BR0405-040		US36/US40 TIMBER BRIDGE CONST					
NHPP5502-108		US 50 MP 86 TO 91.7 US 550 MP	12/02/21	117.33	275.00	161.50	150.00
NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	220.00	250.00	556.03	540.00
FSA1151-040		SH-115 @ BROADWAY SIGNAL	12/02/21	293.20	200.00	195.83	240.00
NHPP1602-178		US 160 MONTE VISTA EAST RESUR	12/09/21	93.00	200.00	232.13	254.26
STR0961-017		SH 96 - M.P. 0.01 TO M.P. 26.	12/09/21	500.00	190.00	155.41	159.58
STR1604-014		SH160 OVERLAY SPRINGFIELD EAS	12/09/21	531.00	250.00	167.97	193.92
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	63.00	425.00	298.44	223.21
NHPP0703-463		I-70 SILVERTHORNE TO EJMT PHA	12/16/21	993.00	200.00	397.00	471.00
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	223.00	200.00	150.82	185.00
STR139A-035		SH139 DOUGLAS PASS NORTH RURA	12/23/21	2,932.00	180.00	135.33	125.00
STA0142-071		SH 14 PAWNEE PASS TO STERLING	12/23/21	122.00	200.00	184.00	184.00
NHPP0063-062		US 6 & SH 141 MESA COUNTY RES	12/23/21	46.20	270.00	394.50	265.00
NHPP0242-094		US 24 JOHNSON VILLAGE EAST DE	12/23/21	70.00	500.00	505.00	310.00
FSA2873-212		US 287 AND SWALLOW SIGNAL IMP	12/23/21	22.00	200.00	279.67	268.00
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	525.00	300.00	320.20	347.70
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		8,272.03	208.45	204.34	227.27
		WEIGHTED AVERAGE FOR THE YEAR		36,088.84	204.49	188.71	178.10
=====	403-00721	HMA (Patching) (Asph)		Sq Yard	=====	=====	=====
NHPP0361-124		US 36: 28TH AVE. TO TABLE MES	01/14/21	276.00	40.00	59.13	45.02

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 242

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	403-00721	HMA (Patching) (Asph)		Sq Yard	=====	=====	=====
ITSITSB-001		ITS FIBER INSTALL ON S I-25	02/04/21	930.00	50.00	81.60	39.69
STR0241-066		US 24 LEADVILLE SOUTH RESURFA	02/11/21	100.00	250.00	126.83	75.32
C0821-109		SH 82/133 GARFIELD COUNTY SIG	02/25/21	151.00	70.00	136.30	67.60
CR400-362		FY 21 SIGNAL POLE REPLACEMENT	03/04/21	25.00	400.00	107.00	115.00
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	2,684.00	40.00	31.57	25.00
CR300-260		I-70/SH 6/SH 13, RIFLE TO NEW	03/18/21	48.00	200.00	170.00	50.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4,214.00	52.22	49.40	33.09
C2873-205		LONGMONT AND BOULDER	06/24/21	60.00	250.00	199.00	199.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		60.00	250.00	199.00	199.00
STAM086-078		FY21 R2 SCR PUEBLO / LA JUNTA	08/05/21	40.00	75.00	362.50	325.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		40.00	75.00	362.50	325.00
C149A-028		SH 149 MP 21-42, 70-92 IN GUN	10/07/21	118.00	250.00	381.67	155.00
NHPP0401-025		US40 SAND SPRINGS GULCH-CRAIG	10/14/21	33.00	70.00	263.00	164.00
NHPP5502-081		US 550 OURAY TO COLOGNA	12/02/21	93.00	100.00	158.00	221.00
NHPP1602-178		US 160 MONTE VISTA EAST RESUR	12/09/21	125.00	230.00	102.71	65.41
NHPP1211-096		SH 121 SIGNAL PACKAGE FY 2020	12/09/21	120.00	75.00	183.00	177.00
NHPP0703-463		I-70 SILVERTHORNE TO EJMT PHA	12/16/21	280.00	125.00	87.28	80.80
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		769.00	148.06	182.95	125.22
		WEIGHTED AVERAGE FOR THE YEAR		5,083.00	69.24	61.24	51.29
=====	403-00722	HMA (Patching) (Asph) (Spec)		Lin Foot	=====	=====	=====
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN)	04/15/21	5,280.00	8.00	14.45	14.45
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		5,280.00	8.00	14.45	14.45
		WEIGHTED AVERAGE FOR THE YEAR		5,280.00	8.00	14.45	14.45
=====	403-00800	Emerg Pothole Rep		Ton	=====	=====	=====
NHPP1211-094		SH 121:WADSWORTH - I-70 TO 65	02/18/21	20.00	550.00	571.88	560.68

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 243

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	403-00800	Emerg Pothole Rep		Ton	=====	=====	=====
STA0404-060		US 40 : GENESEE TO CR 93 RESU	02/18/21	50.00	600.00	540.04	340.42
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	40.00	567.42	567.42	567.42
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		110.00	579.06	553.53	463.01
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	250.00	191.90	191.90	191.90
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		250.00	191.90	191.90	191.90
		WEIGHTED AVERAGE FOR THE YEAR		360.00	310.20	379.67	274.74
=====	403-02000	HMA (Spec)		Ton	=====	=====	=====
IM0252-495		I-25 RESURFACING	08/04/21	51,608.00	87.75	87.75	87.75
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	1,583.00	84.71	84.71	84.71
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		53,191.00	87.66	87.66	87.66
		WEIGHTED AVERAGE FOR THE YEAR		53,191.00	87.66	87.66	87.66
=====	403-05000	HMA (RCI)		Ton	=====	=====	=====
NHPP0853-114		US 85: SOUTH OF PLATTEVILLE N	02/04/21	5,752.00	185.00	176.67	160.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		5,752.00	185.00	176.67	160.00
		WEIGHTED AVERAGE FOR THE YEAR		5,752.00	185.00	176.67	160.00
=====	403-09210	SMA		Ton	=====	=====	=====
NHPPR100-254		FY 21 Bridge Bearing & Exp Jo	02/25/21	282.00	225.00	289.82	302.44
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		282.00	225.00	289.82	302.44
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	594.00	133.28	133.28	133.28
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		594.00	133.28	133.28	133.28

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 244

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	403-09210	SMA		Ton	=====	=====	=====
NHPP5502-081		US 550 OURAY TO COLOGNA	12/02/21	41,127.00	115.00	130.50	126.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		41,127.00	115.00	130.50	126.00
		WEIGHTED AVERAGE FOR THE YEAR		42,003.00	116.00	133.71	127.29
=====	403-09221	SMA (Fibers) (Asph)		Ton	=====	=====	=====
NHPP0361-124		US 36: 28TH AVE. TO TABLE MES	01/14/21	13,505.00	98.00	118.48	104.07
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		13,505.00	98.00	118.48	104.07
NHPP0703-465		I-70: FLOYD HILL TO CHIEF HOS	11/18/21	64,177.00	120.00	117.52	114.00
NHPP1602-178		US 160 MONTE VISTA EAST RESUR	12/09/21	32,773.00	135.00	143.72	148.43
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	3,432.00	145.00	152.81	139.31
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		100,382.00	125.75	126.29	126.11
		WEIGHTED AVERAGE FOR THE YEAR		113,887.00	122.46	125.02	123.49
=====	403-09226	SMA (Asph) (P)		Ton	=====	=====	=====
STM0212-011		Intersection of Research Pkwy	04/22/21	18,203.00	87.00	114.62	104.77
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		18,203.00	87.00	114.62	104.77
		WEIGHTED AVERAGE FOR THE YEAR		18,203.00	87.00	114.62	104.77
=====	403-09500	Furnish HMA		Ton	=====	=====	=====
NHPP145A-076		SH145 DOLORES RICO US160 CORT	01/21/21	24,612.00	85.00	106.11	85.22
HPP0252-460		ELIZABETH RECONSTRUCTION	02/18/21	1,500.00	75.00	55.50	48.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		26,112.00	84.43	101.87	83.08
		WEIGHTED AVERAGE FOR THE YEAR		26,112.00	84.43	101.87	83.08

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 245

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 403-33741		HMA (Gr S) (75) (PG 64-22)		Ton			
STA052A-050		CO 52 Resurf Prospect Valley	02/25/21	38,072.00	78.00	80.13	72.27
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		38,072.00	78.00	80.13	72.27
NHPP3852-019		385D PHILLIPS/YUMA COUNTY LIN	04/15/21	22,720.00	79.00	98.25	87.50
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		22,720.00	79.00	98.25	87.50
		WEIGHTED AVERAGE FOR THE YEAR		60,792.00	78.37	83.14	77.96
===== 403-33821		HMA (Gr S) (100) (PG 58-28)		Ton			
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	31,020.00	82.00	87.32	86.45
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		31,020.00	82.00	87.32	86.45
		WEIGHTED AVERAGE FOR THE YEAR		31,020.00	82.00	87.32	86.45
===== 403-33841		HMA (Gr S) (100) (PG 64-22)		Ton			
FSAR100-304		SH2 & SH95 CCD SIGNALS & MEDI	03/18/21	108.00	150.00	199.00	345.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		108.00	150.00	199.00	345.00
IM0252-495		I-25 RESURFACING	08/04/21	49,366.00	87.75	87.75	87.75
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	3,449.00	85.84	85.84	85.84
SHE0703-462		I-70 @ SHERIDAN & HARLAN RAMP	08/05/21	104.00	100.00	152.00	179.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		52,919.00	87.65	87.88	87.80
IM0252-490		I-25 CO SPGS RAMP METERING PH	11/04/21	3,558.00	140.00	118.86	110.00
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	2,606.00	158.00	95.40	85.42
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	1,238.00	112.00	109.90	102.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		7,402.00	141.65	108.02	100.01
		WEIGHTED AVERAGE FOR THE YEAR		60,429.00	94.38	96.51	89.76

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 246

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 403-34701		HMA (Gr SX) (75)		Ton			
STR0241-066		US 24 LEADVILLE SOUTH RESURFA	02/11/21	31,020.00	90.00	64.73	59.00
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	5,735.00	105.66	105.66	105.66
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		36,755.00	92.44	66.53	66.28
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	898.00	127.83	136.08	136.08
C133A-048		SH 133 MP 21.7	08/05/21	682.00	120.00	180.23	138.70
FBR092A-028		SH 92 over the Gunnison River	09/16/21	7,417.00	120.00	99.00	99.00
STR092A-032		SH 92 West of Austin from MP					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		8,997.00	120.78	118.26	105.71
NHPP0401-025		US40 SAND SPRINGS GULCH-CRAIG	10/14/21	44,798.00	70.00	71.33	53.00
NHPP0703-463		I-70 SILVERTHORNE TO EJMT PHA	12/16/21	27,241.00	95.00	90.40	81.30
STR139A-035		SH139 DOUGLAS PASS NORTH RURA	12/23/21	26,306.00	70.00	73.75	70.00
NHPP0063-062		US 6 & SH 141 MESA COUNTY RES	12/23/21	19,227.99	86.04	82.97	76.60
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	37,808.00	80.00	82.54	90.16
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		155,380.99	78.80	78.36	72.80
		WEIGHTED AVERAGE FOR THE YEAR		201,132.99	83.17	76.35	73.08
===== 403-34721		HMA (Gr SX) (75) (PG 58-28)		Ton			
BR071A-021		M-22-N BRIDGE REPLACEMENT SH	01/07/21	1,088.00	165.00	147.58	165.00
STR109A-020		CO 109A SURFACE TREATMENT	01/14/21	48,413.00	88.00	93.06	80.00
FBR0243-091		US24G at about MP 331.95 (or	01/14/21	818.00	110.00	105.54	118.23
STA0404-060		US 40 : GENESEE TO CR 93 RESU	02/18/21	19,237.00	75.00	70.80	58.81
STR0503-095		US50 TEXAS CREEK TO COALDALE	02/18/21	31,335.00	85.00	86.92	80.00
FSA0503-094		US 50 WEST CABLE RAIL NEAR PE	02/18/21	2,744.00	120.00	123.06	115.00
HPP0252-460		ELIZABETH RECONSTRUCTION	02/18/21	1,675.00	100.00	100.50	100.00
FBR2854-143		US 285 MP 172.36, Detour - SH	02/18/21	2,803.00	150.00	127.76	120.00
NHPPR100-254		FY 21 Bridge Bearing & Exp Jo	02/25/21	214.00	190.00	213.80	244.53
STR0961-016		CO96 ORDWAY TO ARLINGTON RESU	03/18/21	38,505.00	80.00	82.70	80.80
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		146,832.00	86.32	90.90	80.16
STR0242-075		US24 WILKERSON PASS SAFETY IM	04/01/21	5,201.41	90.00	126.68	119.39

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 247

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 403-34721		HMA (Gr SX) (75) (PG 58-28)		Ton =====			
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	6,370.00	110.00	130.54	130.00
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	8,382.00	98.68	105.59	105.59
C0703-452		CLEAR CREEK GREENWAY	06/24/21	409.00	225.00	139.02	155.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		20,362.41	102.54	126.34	117.74
FSA172A-020		SH 172 AT COUNTY ROAD 318	07/08/21	1,633.00	250.00	176.75	176.75
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	3,791.00	125.00	105.75	97.00
BRR200-239		BPM SH 12, AND SH 194	09/09/21	330.00	100.00	125.00	125.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		5,754.00	159.04	112.89	121.24
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	6,426.00	84.84	84.84	84.84
NHPP5502-081		US 550 OURAY TO COLOGNA	12/02/21	2,675.00	130.00	125.40	133.00
STR0961-017		SH 96 - M.P. 0.01 TO M.P. 26.	12/09/21	44,230.60	84.00	100.97	96.91
STR1604-014		SH160 OVERLAY SPRINGFIELD EAS	12/09/21	21,395.00	85.00	107.46	102.37
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		74,726.60	86.01	103.10	98.73
		WEIGHTED AVERAGE FOR THE YEAR		247,675.01	89.25	97.87	89.81
===== 403-34731		HMA (Gr SX) (75) (PG 58-34)		Ton =====			
NHPP0502-079		US 50 Sargents West Resurfaci	01/07/21	18,753.00	103.00	93.75	84.25
FSA0141-030		SH 14B SAFETY TED'S PLACE WES	02/25/21	2,546.00	270.00	290.63	275.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		21,299.00	122.96	110.09	107.05
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	888.00	97.12	119.47	119.47
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		888.00	97.12	119.47	119.47
C149A-028		SH 149 MP 21-42, 70-92 IN GUN	10/07/21	63,965.00	110.00	125.00	125.00
NHPP1602-178		US 160 MONTE VISTA EAST RESUR	12/09/21	5,520.00	90.00	123.23	128.46
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		69,485.00	108.41	124.90	125.27
		WEIGHTED AVERAGE FOR THE YEAR		91,672.00	111.68	121.46	120.98

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 248

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 403-34741		HMA (Gr SX) (75) (PG 64-22)		Ton			
STR141A-050		SH 141, MP 60.63 AT NORTH END	02/04/21	45,733.00	82.00	89.40	83.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		45,733.00	82.00	89.40	83.00
STM0212-011		Intersection of Research Pkwy	04/22/21	35,407.00	75.00	80.74	73.22
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		35,407.00	75.00	80.74	73.22
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	20,935.00	84.36	84.36	84.36
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		20,935.00	84.36	84.36	84.36
NHPP0253-284 STA0142-071		I-25 SEGMENT 6 CP6 WITH PNR B	11/19/21	4,973.00	79.30	84.86	84.86
		SH 14 PAWNEE PASS TO STERLING	12/23/21	30,167.00	100.00	97.50	97.50
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		35,140.00	97.07	95.71	95.71
		WEIGHTED AVERAGE FOR THE YEAR		137,215.00	84.41	85.59	83.94
===== 403-34751		HMA (Gr SX) (75) (PG 64-28)		Ton			
NHPP0362-038		US 36D LAST CHANCE WEST	01/07/21	25,196.00	83.00	94.97	86.00
IM0253-246		I-25: PREVENTATIVE BRIDGE MAI	01/07/21	278.00	200.00	124.40	130.00
FBR0243-091		US24G at about MP 331.95 (or	01/14/21	287.00	130.00	211.38	143.89
STA0712-016		SH71D RESURFACING WOODROW NOR	02/11/21	1,663.00	120.00	126.00	123.00
STA052A-050		CO 52 Resurf Prospect Valley	02/25/21	21,643.00	82.00	86.93	81.68
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		49,067.00	84.75	93.38	85.94
NHPP3852-019 C0853-120		385D PHILLIPS/YUMA COUNTY LIN	04/15/21	16,254.00	83.00	100.38	93.75
		US85/O STREET INTERSECTION IM	04/29/21	649.00	130.00	110.68	101.76
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		16,903.00	84.80	101.64	94.06

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 249

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	403-34751	HMA (Gr SX) (75) (PG 64-28)		Ton	=====		
PAN052A-058		SH 52A & SH 59B TIMBER BRIDGE	09/02/21	79.00	120.00	286.00	294.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		79.00	120.00	286.00	294.00
STA052A-056		CO 52 PROSPECT VALLEY CULVERT	10/14/21	11,453.00	92.00	101.15	100.00
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	3,856.00	90.79	90.79	90.79
IM0252-490		I-25 CO SPGS RAMP METERING PH	11/04/21	2,069.00	165.00	130.92	130.00
NHPP0253-284		I-25 SEGMENT 6 CP6 WITH PNR B	11/19/21	1,432.00	90.61	96.96	96.96
FBR0362-039		US36/US40 TIMBER BRIDGE CONST	11/19/21	5,653.00	158.36	158.36	158.36
BR0405-040		US36/US40 TIMBER BRIDGE CONST					
C R400-363		BOULDER POLYESTER OVERLAY	12/09/21	32.00	105.00	296.33	260.00
STA0142-071		SH 14 PAWNEE PASS TO STERLING	12/23/21	27,711.00	100.00	105.00	105.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		52,206.00	106.21	107.18	109.50
		WEIGHTED AVERAGE FOR THE YEAR		118,255.00	94.25	98.04	97.64
=====	403-34761	HMA (Gr SX) (75) (70-28)		Ton	=====		
NHPP0853-114		US 85: SOUTH OF PLATTEVILLE N	02/04/21	30,900.00	83.00	78.13	72.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		30,900.00	83.00	78.13	72.00
		WEIGHTED AVERAGE FOR THE YEAR		30,900.00	83.00	78.13	72.00
=====	403-34771	HMA (Gr SX) (75) (PG 76-28)		Ton	=====		
STR0505-049		US 50 MP 387 TO MP 397	01/07/21	27,472.00	93.77	88.77	84.00
STR0961-016		CO96 ORDWAY TO ARLINGTON RESU	03/18/21	2,314.00	100.00	96.89	86.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		29,786.00	94.25	89.68	84.16
		WEIGHTED AVERAGE FOR THE YEAR		29,786.00	94.25	89.68	84.16
=====	403-34801	HMA (Gr SX) (100)		Ton	=====		
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	3,067.09	80.00	136.87	105.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 250

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 403-34801		HMA (Gr SX) (100)		Ton =====			
NHPP0501-070		US 50 MP 47.6 TO MP 64.5	03/18/21	127,751.40	58.00	51.63	47.50
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		130,818.49	58.52	56.45	48.85
NHPP0701-247		I-70 PARACHUTE TO RULISON	11/18/21	41,870.26	60.00	62.85	58.20
NHPP5502-108		US 50 MP 86 TO 91.7 US 550 MP	12/02/21	65,764.60	80.00	62.68	56.75
NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	12,583.00	80.00	143.50	130.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		120,217.86	73.03	71.20	64.92
		WEIGHTED AVERAGE FOR THE YEAR		251,036.35	65.47	63.39	56.55
===== 403-34841		HMA (Gr SX) (100) (PG 64-22)		Ton =====			
STM115A-016		SH67 / SH115 INTERSECTION IMP	03/11/21	3,109.00	120.00	109.24	92.45
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3,109.00	120.00	109.24	92.45
CC 0252-501		SKY RIDGE EMERG BRDG REPAIR	07/07/21	11.00	400.00	565.75	400.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		11.00	400.00	565.75	400.00
		WEIGHTED AVERAGE FOR THE YEAR		3,120.00	120.99	110.32	93.53
===== 403-34851		HMA (Gr SX) (100) (PG 64-28)		Ton =====			
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	500.00	125.00	155.23	180.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		500.00	125.00	155.23	180.00
IM0252-495		I-25 RESURFACING	08/04/21	27,451.00	94.79	94.79	94.79
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		27,451.00	94.79	94.79	94.79
		WEIGHTED AVERAGE FOR THE YEAR		27,951.00	95.33	99.83	96.31

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 251

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 403-34871		HMA (Gr SX) (100) (PG 76-28)		Ton	=====		
NHPP0361-124		US 36: 28TH AVE. TO TABLE MES	01/14/21	5,935.00	85.00	113.63	100.90
STA0404-056		SH40:PEORIA TO SABLE	01/14/21	10,468.00	92.00	100.00	90.44
NHPP1211-094		SH 121:WADSWORTH - I-70 TO 65	02/18/21	25,950.00	84.00	81.05	72.31
HPP0252-460		ELIZABETH RECONSTRUCTION	02/18/21	1,775.00	110.00	90.69	78.00
FSAR100-304		SH2 & SH95 CCD SIGNALS & MEDI	03/18/21	54.00	210.00	240.75	350.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		44,182.00	87.23	91.03	81.01
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	34,528.00	84.00	66.55	66.55
NHPP025A-034		FY21 BRIDGE DECK REHAB & FIBE	05/13/21	333.00	200.00	222.99	230.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		34,861.00	85.11	70.95	68.11
SHE0703-462		I-70 @ SHERIDAN & HARLAN RAMP	08/05/21	41.00	120.00	177.50	195.00
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	11,566.00	85.00	95.76	94.41
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		11,607.00	85.12	95.86	94.77
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	328.00	185.00	162.43	156.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		328.00	185.00	162.43	156.00
		WEIGHTED AVERAGE FOR THE YEAR		90,978.00	86.50	89.89	78.09
===== 403-36621		HMA (Gr ST) (50) (PG 58-28)		Ton	=====		
STR109A-020		CO 109A SURFACE TREATMENT	01/14/21	31,997.00	92.00	101.51	88.00
STR0961-016		CO96 ORDWAY TO ARLINGTON RESU	03/18/21	25,499.00	95.00	87.34	79.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		57,496.00	93.33	95.23	84.01
STR0961-017		SH 96 - M.P. 0.01 TO M.P. 26.	12/09/21	27,417.10	88.00	107.19	100.86

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 252

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 403-36621		HMA (Gr ST) (50) (PG 58-28)		Ton =====			
STR1604-014		SH160 OVERLAY SPRINGFIELD EAS	12/09/21	10,279.00	95.00	112.96	107.89
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			37,696.10	89.91	108.76	102.78
	WEIGHTED AVERAGE FOR THE YEAR			95,192.10	91.98	100.59	91.44
===== 403-36701		HMA (Gr ST) (75)		Ton =====			
STR0241-066		US 24 LEADVILLE SOUTH RESURFA	02/11/21	8,813.00	110.00	69.20	62.50
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			8,813.00	110.00	69.20	62.50
FBR092A-028		SH 92 over the Gunnison River	09/16/21	3,403.26	80.00	104.00	104.00
STR092A-032		SH 92 West of Austin from MP					
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			3,403.26	80.00	104.00	104.00
STR139A-035		SH139 DOUGLAS PASS NORTH RURA	12/23/21	19,124.00	78.00	77.50	72.50
NHPP0063-062		US 6 & SH 141 MESA COUNTY RES	12/23/21	4,604.23	90.00	75.00	76.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			23,728.23	80.33	77.15	73.18
	WEIGHTED AVERAGE FOR THE YEAR			35,944.49	87.57	75.36	73.48
===== 403-36721		HMA (Gr ST) (75) (PG 58-28)		Ton =====			
NHPP0502-079		US 50 Sargents West Resurfaci	01/07/21	13,591.00	11864.00	96.02	90.06
STR141A-050		SH 141, MP 60.63 AT NORTH END	02/04/21	32,242.00	92.00	97.89	89.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			45,833.00	3582.79	97.51	89.31
C149A-028		SH 149 MP 21-42, 70-92 IN GUN	10/07/21	18,622.00	115.00	123.00	128.00
NHPP5502-081		US 550 OURAY TO COLOGNA	12/02/21	31,273.00	100.00	109.65	105.50
NHPP1602-178		US 160 MONTE VISTA EAST RESUR	12/09/21	18,110.00	99.99	118.00	109.99
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			68,005.00	104.11	116.43	112.86
	WEIGHTED AVERAGE FOR THE YEAR			113,838.00	1504.68	105.72	103.38

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 253

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	403-36761	HMA(Gr ST) (75) (PG 70-28)		Ton	=====	=====	=====
NHPP0853-114		US 85: SOUTH OF PLATTEVILLE N	02/04/21	8,445.00	90.00	153.00	140.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			8,445.00	90.00	153.00	140.00
	WEIGHTED AVERAGE FOR THE YEAR			8,445.00	90.00	153.00	140.00
=====	403-40000	HMA Safety Edge		Lin Foot	=====	=====	=====
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	726.00	8.47	8.47	8.47
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			726.00	8.47	8.47	8.47
	WEIGHTED AVERAGE FOR THE YEAR			726.00	8.47	8.47	8.47
=====	405-00300	Heating and Repaving Treatment		Sq Yard	=====	=====	=====
NHPP145A-076		SH145 DOLORES RICO US160 CORT	01/21/21	251,819.00	4.00	5.02	5.19
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			251,819.00	4.00	5.02	5.19
	WEIGHTED AVERAGE FOR THE YEAR			251,819.00	4.00	5.02	5.19
=====	406-09500	Cold Bitum Pvmt (Recycle)		Sq Yard	=====	=====	=====
C149A-028		SH 149 MP 21-42, 70-92 IN GUN	10/07/21	658,148.00	4.50	6.33	4.80
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			658,148.00	4.50	6.33	4.80
	WEIGHTED AVERAGE FOR THE YEAR			658,148.00	4.50	6.33	4.80
=====	408-01100	Joint Sealant		Lin Foot	=====	=====	=====
NHPP0362-038		US 36D LAST CHANCE WEST	01/07/21	227.00	30.00	33.14	25.45
IM0253-246		I-25: PREVENTATIVE BRIDGE MAI	01/07/21	232.00	30.00	22.13	16.00
NHPP0361-124		US 36: 28TH AVE. TO TABLE MES	01/14/21	55.00	25.00	33.17	35.19
NHPP1211-094		SH 121:WADSWORTH - I-70 TO 65	02/18/21	652.00	20.00	25.16	26.40
FBR2854-143		US 285 MP 172.36, Detour - SH	02/18/21	176.00	35.00	13.89	13.00
NHPPR100-254		FY 21 Bridge Bearing & Exp Jo	02/25/21	293.00	25.00	25.70	32.17

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 254

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 408-01100		Joint Sealant		Lin Foot			
STA052A-050		CO 52 Resurf Prospect Valley	02/25/21	112.00	28.00	34.76	36.32
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,747.00	25.65	24.46	25.43
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	141.00	25.00	35.19	70.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			141.00	25.00	35.19	70.00
FBR0362-039		US36/US40 TIMBER BRIDGE CONST	11/19/21	640.00	31.03	31.03	31.03
BR0405-040		US36/US40 TIMBER BRIDGE CONST					
C R400-363		BOULDER POLYESTER OVERLAY	12/09/21	736.00	40.00	11.50	12.00
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	616.00	27.00	22.03	20.11
STA0142-071		SH 14 PAWNEE PASS TO STERLING	12/23/21	102.00	30.00	41.00	41.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			2,094.00	32.95	19.69	21.61
	WEIGHTED AVERAGE FOR THE YEAR			3,982.00	29.46	23.01	25.00
===== 409-01015		CC Matl (Ty I)		Sq Yard			
NHPP0402-099		Midpoint of the project limit	02/04/21	504,413.00	1.20	1.34	1.30
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			504,413.00	1.20	1.34	1.30
NHPP0063-062		US 6 & SH 141 MESA COUNTY RES	12/23/21	46,585.00	2.00	1.18	1.10
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			46,585.00	2.00	1.18	1.10
	WEIGHTED AVERAGE FOR THE YEAR			550,998.00	1.27	1.34	1.28
===== 409-02015		CC Matl (Ty II)		Sq Yard			
NHPP2852-020		US 285, NORTH AND SOUTH OF SH	12/09/21	555,019.00	1.25	1.76	1.25
NHPP0063-062		US 6 & SH 141 MESA COUNTY RES	12/23/21	46,585.00	2.20	1.03	0.90
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			601,604.00	1.32	1.73	1.22
	WEIGHTED AVERAGE FOR THE YEAR			601,604.00	1.32	1.73	1.22

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 255

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	409-02030	CC Matl (Ty I) (Special)		Sq Yard	=====		
STA0712-016		SH71D RESURFACING WOODROW NOR	02/11/21	276,999.00	2.00	2.02	2.71
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			276,999.00	2.00	2.02	2.71
	WEIGHTED AVERAGE FOR THE YEAR			276,999.00	2.00	2.02	2.71
=====	409-06000	Surfacing (macro style)		Sq Yard	=====		
NHPP0253-284		I-25 SEGMENT 6 CP6 WITH PNR B	11/19/21	13,902.00	0.86	0.89	0.89
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			13,902.00	0.86	0.89	0.89
	WEIGHTED AVERAGE FOR THE YEAR			13,902.00	0.86	0.89	0.89
=====	409-09000	Micro-Surfacing Seal Coat		Ton	=====		
NHPP2852-020		US 285, NORTH AND SOUTH OF SH	12/09/21	3,416.00	275.00	228.91	220.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			3,416.00	275.00	228.91	220.00
	WEIGHTED AVERAGE FOR THE YEAR			3,416.00	275.00	228.91	220.00
=====	411-03342	Asph Cem (PG 64-28)		Ton	=====		
NHPP0501-070		US 50 MP 47.6 TO MP 64.5	03/18/21	5,166.00	550.00	462.50	540.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			5,166.00	550.00	462.50	540.00
C133A-048		SH 133 MP 21.7	08/05/21	42.28	500.00	807.11	845.34
FBR092A-028		SH 92 over the Gunnison River	09/16/21	403.10	600.00	644.00	644.00
STR092A-032		SH 92 West of Austin from MP					
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			445.38	590.51	683.04	663.11
NHPP0401-025		US40 SAND SPRINGS GULCH-CRAIG	10/14/21	1,095.00	600.00	570.00	600.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 256

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 411-03342 Asph Cem (PG 64-28) Ton =====							
NHPP5502-108	US 50 MP 86 TO 91.7	US 550 MP	12/02/21	2,080.00	525.00	725.00	725.00
STR139A-035	SH139 DOUGLAS PASS NORTH RURA		12/23/21	1,580.00	600.00	661.67	475.00
NHPP0131-057	REGION 3 SH 13 MP 11-16.5		12/23/21	712.00	670.00	746.01	894.99
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			5,467.00	580.58	671.62	649.85
	WEIGHTED AVERAGE FOR THE YEAR			11,078.38	566.72	586.06	599.16
===== 411-03345 Asph Cem (PG 76-28) Ton =====							
NHPP070A-030	I-70B AMERICAN WAY TO MAIN ST		03/11/21	109.79	500.00	601.22	500.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			109.79	500.00	601.22	500.00
===== 411-03352 Asph Cem (PG 58-28) Ton =====							
STR0241-066	US 24 LEADVILLE SOUTH RESURFA		02/11/21	579.00	400.00	482.55	522.20
FBR0702-385	I-70 MP 211 OVER FOREST SERVI		02/23/21	158.00	646.75	646.75	646.75
NHPP0501-070	US 50 MP 47.6 TO MP 64.5		03/18/21	2,499.00	450.00	376.50	453.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			3,236.00	450.66	415.09	474.84
NHPP0702-410	VAIL PASS AUX PHASE 1 CAP 1		07/09/21	55.00	642.00	642.00	642.00
FBR092A-028	SH 92 over the Gunnison River		09/16/21	287.53	650.00	521.00	521.00
STR092A-032	SH 92 West of Austin from MP						
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			342.53	648.72	540.43	540.43
NHPP0703-463	I-70 SILVERTHORNE TO EJMT PHA		12/16/21	1,543.00	600.00	551.00	557.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 257

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	411-03352	Asph Cem (PG 58-28)		Ton	=====	=====	=====
STR139A-035		SH139 DOUGLAS PASS NORTH RURA	12/23/21	1,260.00	500.00	556.67	400.00
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	1,557.00	510.00	578.57	690.77
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4,360.00	538.96	564.02	559.40
		WEIGHTED AVERAGE FOR THE YEAR		7,938.53	507.70	506.10	524.11
=====	411-03354	Asph Cem (PG 64-22)		Ton	=====	=====	=====
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	74.24	400.00	477.04	400.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		74.24	400.00	477.04	400.00
NHPP0701-247		I-70 PARACHUTE TO RULISON	11/18/21	421.78	500.00	477.50	555.00
NHPP0063-062		US 6 & SH 141 MESA COUNTY RES	12/23/21	313.09	550.00	465.00	400.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		734.87	521.30	472.17	488.96
		WEIGHTED AVERAGE FOR THE YEAR		809.11	510.17	473.15	480.80
=====	411-03355	Asph Cem (PG 58-34)		Ton	=====	=====	=====
STR0241-066		US 24 LEADVILLE SOUTH RESURFA	02/11/21	1,689.00	485.00	556.51	593.02
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	132.00	717.82	717.82	717.82
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,821.00	501.88	559.60	602.07
NHPP0401-025		US40 SAND SPRINGS GULCH-CRAIG	10/14/21	1,593.00	600.00	570.00	600.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,593.00	600.00	570.00	600.00
		WEIGHTED AVERAGE FOR THE YEAR		3,414.00	547.66	563.86	601.10
=====	411-10216	Emul Asph (CRS-2P)		Gallon	=====	=====	=====
NHPP0402-099		Midpoint of the project limit	02/04/21	196,721.00	1.70	2.14	1.75
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		196,721.00	1.70	2.14	1.75

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	411-10216	Emul Asph (CRS-2P)		Gallon	=====		
NHPP2852-020		US 285, NORTH AND SOUTH OF SH	12/09/21	244,208.00	3.00	3.01	2.65
NHPP0063-062		US 6 & SH 141 MESA COUNTY RES	12/23/21	41,927.00	3.50	3.08	2.85
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		286,135.00	3.07	3.02	2.68
		WEIGHTED AVERAGE FOR THE YEAR		482,856.00	2.51	2.64	2.30
=====	411-10217	Emulsified Asphalt (CRS-2P)		Ton	=====		
STA0712-016		SH71D RESURFACING WOODROW NOR	02/11/21	651.00	300.00	298.33	100.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		651.00	300.00	298.33	100.00
		WEIGHTED AVERAGE FOR THE YEAR		651.00	300.00	298.33	100.00
=====	411-10253	Emul Asph (CSS-1H)		Gallon	=====		
NHPP0402-099		Midpoint of the project limit	02/04/21	33,291.00	0.80	3.53	2.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		33,291.00	0.80	3.53	2.00
NHPP2852-020		US 285, NORTH AND SOUTH OF SH	12/09/21	38,851.00	2.00	3.58	2.55
NHPP0063-062		US 6 & SH 141 MESA COUNTY RES	12/23/21	3,075.00	4.00	3.00	3.45
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		41,926.00	2.15	3.55	2.62
		WEIGHTED AVERAGE FOR THE YEAR		75,217.00	1.55	3.54	2.34
=====	411-10255	Emul Asph (SS)		Gallon	=====		
STR0505-049		US 50 MP 387 TO MP 397	01/07/21	14,813.00	3.90	3.77	4.00
NHPP0502-079		US 50 Sargents West Resurfaci	01/07/21	43,165.00	3.00	3.00	3.00
BR071A-021		M-22-N BRIDGE REPLACEMENT SH	01/07/21	288.00	7.51	10.79	15.00
STR109A-020		CO 109A SURFACE TREATMENT	01/14/21	52,550.00	4.00	2.68	3.00
NHPP0361-124		US 36: 28TH AVE. TO TABLE MES	01/14/21	5,742.00	3.50	5.57	3.08

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	411-10255	Emul Asph (SS)		Gallon	=====	=====	=====
STA0404-056		SH40:PEORIA TO SABLE	01/14/21	4,248.00	3.50	5.35	3.98
FBR0243-091		US24G at about MP 331.95 (or	01/14/21	234.00	5.00	6.65	4.35
NHPP145A-076		SH145 DOLORES RICO US160 CORT	01/21/21	245.00	6.00	19.47	9.94
STR141A-050		SH 141, MP 60.63 AT NORTH END	02/04/21	51,656.00	3.25	2.51	2.00
STR0241-066		US 24 LEADVILLE SOUTH RESURFA	02/11/21	27,060.00	4.00	2.99	3.20
NHPP1211-094		SH 121:WADSWORTH - I-70 TO 65	02/18/21	16,150.00	3.00	4.30	3.21
STA0404-060		US 40 : GENESEE TO CR 93 RESU	02/18/21	6,657.00	4.00	2.94	2.88
STR0503-095		US50 TEXAS CREEK TO COALDALE	02/18/21	10,034.00	3.00	3.02	3.00
FSA0503-094		US 50 WEST CABLE RAIL NEAR PE	02/18/21	51.00	5.00	37.78	10.00
HPP0252-460		ELIZABETH RECONSTRUCTION	02/18/21	3,025.00	3.51	2.69	2.50
FBR2854-143		US 285 MP 172.36, Detour - SH	02/18/21	2,284.00	4.00	6.60	6.75
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	4,028.00	3.95	3.95	3.95
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	1,054.00	5.00	2.12	1.40
STM115A-016		SH67 / SH115 INTERSECTION IMP	03/11/21	1,603.00	4.00	4.33	3.00
NHPP0501-070		US 50 MP 47.6 TO MP 64.5	03/18/21	53,466.00	3.00	2.25	2.00
STR0961-016		CO96 ORDWAY TO ARLINGTON RESU	03/18/21	47,356.00	4.00	2.60	2.00
NHPPR500-211		Chain Stations Throughout R5	03/18/21	544.00	6.00	7.39	8.33
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		346,253.00	3.52	3.05	2.69
STR0242-075		US24 WILKERSON PASS SAFETY IM	04/01/21	1,180.00	3.50	3.94	2.28
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	13,146.00	3.50	7.40	7.40
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	105.00	6.00	91.35	91.35
STM0212-011		Intersection of Research Pkwy	04/22/21	13,504.00	4.00	4.12	4.19
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	145.00	9.00	48.41	46.50
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		28,080.00	3.78	4.85	6.16
FSA172A-020		SH 172 AT COUNTY ROAD 318	07/08/21	5,426.00	3.00	5.00	5.00
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	371.00	2.68	2.68	2.68
IM0252-495		I-25 RESURFACING	08/04/21	19,079.00	4.78	4.78	4.78
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	1,267.00	4.86	4.86	4.86
C133A-048		SH 133 MP 21.7	08/05/21	207.00	5.00	21.40	58.19
SHE0703-462		I-70 @ SHERIDAN & HARLAN RAMP	08/05/21	19.00	3.00	15.00	10.00
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	1,416.00	6.50	4.30	3.50
ER0702-419		ER I-70 GWC DEBRIS FLOWS 2021	08/24/21	500.00	5.00	4.00	5.00
BRR200-239		BPM SH 12, AND SH 194	09/09/21	148.00	6.00	5.00	5.00
FBR092A-028		SH 92 over the Gunnison River	09/16/21	6,820.00	4.00	2.85	2.85
STR092A-032		SH 92 West of Austin from MP					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		35,253.00	4.41	4.65	4.69
C149A-028		SH 149 MP 21-42, 70-92 IN GUN	10/07/21	34,673.00	3.00	3.55	2.50

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	411-10255	Emul Asph (SS)		Gallon	=====	=====	=====
NHPP0401-025		US40 SAND SPRINGS GULCH-CRAIG	10/14/21	40,567.00	4.00	1.83	2.00
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	3,500.00	3.79	3.79	3.79
IM0252-490		I-25 CO SPGS RAMP METERING PH	11/04/21	1,094.00	5.00	3.59	4.00
NHPP0701-247		I-70 PARACHUTE TO RULISON	11/18/21	19,038.00	4.00	3.25	2.00
NHPP0703-465		I-70: FLOYD HILL TO CHIEF HOS	11/18/21	23,342.00	3.00	2.96	2.70
NHPP5502-081		US 550 OURAY TO COLOGNA	12/02/21	49,101.00	27340.00	2.95	3.05
NHPP5502-108		US 50 MP 86 TO 91.7 US 550 MP	12/02/21	27,558.00	4.00	2.45	2.75
NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	5,431.00	5.00	4.37	4.25
FSAL1151-040		SH-115 @ BROADWAY SIGNAL	12/02/21	124.00	20.00	22.53	44.00
NHPP1602-178		US 160 MONTE VISTA EAST RESUR	12/09/21	32,764.00	4.00	3.60	3.20
STR0961-017		SH 96 - M.P. 0.01 TO M.P. 26.	12/09/21	46,425.00	3.00	3.56	3.09
STR1604-014		SH160 OVERLAY SPRINGFIELD EAS	12/09/21	20,311.00	4.00	3.03	2.73
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	1,737.00	5.00	7.03	7.11
NHPP0703-463		I-70 SILVERTHORNE TO EJMT PHA	12/16/21	22,451.00	5.00	2.70	2.10
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	375.00	4.00	7.20	4.50
STR139A-035		SH139 DOUGLAS PASS NORTH RURA	12/23/21	33,470.00	3.00	3.22	2.50
NHPP0063-062		US 6 & SH 141 MESA COUNTY RES	12/23/21	15,663.00	4.50	3.13	3.00
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	20,806.00	2.70	3.76	4.20
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		398,430.00	3372.47	3.14	2.82
		WEIGHTED AVERAGE FOR THE YEAR		808,016.00	1664.79	3.20	2.96
=====	411-90010	Asph Rejuvenating Agent		Gallon	=====	=====	=====
NHPP145A-076		SH145 DOLORES RICO US160 CORT	01/21/21	25,182.00	3.20	4.44	4.33
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		25,182.00	3.20	4.44	4.33
		WEIGHTED AVERAGE FOR THE YEAR		25,182.00	3.20	4.44	4.33
=====	411-90040	Recycling Agent		Gallon	=====	=====	=====
C149A-028		SH 149 MP 21-42, 70-92 IN GUN	10/07/21	921,407.00	2.70	2.67	2.25
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		921,407.00	2.70	2.67	2.25
		WEIGHTED AVERAGE FOR THE YEAR		921,407.00	2.70	2.67	2.25
=====	412-00000	Furn Conc Pvmt		Cubic Yard	=====	=====	=====
IM0252-495		I-25 RESURFACING	08/04/21	244.00	132.43	132.43	132.43
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		244.00	132.43	132.43	132.43
		WEIGHTED AVERAGE FOR THE YEAR		244.00	132.43	132.43	132.43

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	412-00190	Conc Pvmt (Patching)		Sq Yard	=====		
CR400-375		LIMON RESIDENCY ADA CURB RAMP	01/07/21	1,293.00	175.00	177.50	155.00
NHPPR400-370		US 287/SH 40 PASSING LANES	02/10/21	26.00	70.00	69.34	69.34
NHPP1211-094		SH 121:WADSWORTH - I-70 TO 65	02/18/21	5.00	200.00	236.69	135.13
NHPP0831-125		SH83:E-470 TO ARAPAHOE ROAD	02/18/21	18,426.00	190.00	152.07	101.88
C0343-044		US 34 CURB RAMPS AKRON TO WRA	03/04/21	306.00	175.00	137.35	109.38
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		20,056.00	188.65	152.43	105.39
STMM455-134		FORT COLLINS ADA RAMP IMPROVE	04/15/21	14.00	175.00	169.00	180.00
NHPPR400-386		US287 US40 PASSING LANES CP-2	04/28/21	27.00	41.00	44.04	44.04
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		41.00	86.76	134.22	90.47
NHPP1211-096		SH 121 SIGNAL PACKAGE FY 2020	12/09/21	18.00	325.00	147.50	145.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		18.00	325.00	147.50	145.00
		WEIGHTED AVERAGE FOR THE YEAR		20,115.00	188.57	152.41	105.39
=====	412-00600	Conc Pvmt (6 In)		Sq Yard	=====		
C2911-003		R5 ADA, SALIDA	01/14/21	751.00	100.00	115.25	127.00
NHPP145A-076		SH145 DOLORES RICO US160 CORT	01/21/21	16.00	200.00	138.70	135.39
C142A-004		SH 1242 Manassa Ped Improveme	02/11/21	155.00	120.00	104.00	121.00
MTF142A-005		Manassa Sidewalks MMOF					
HPP0252-460		ELIZABETH RECONSTRUCTION	02/18/21	21.00	133.14	189.45	200.00
C0821-109		SH 82/133 GARFIELD COUNTY SIG	02/25/21	20.00	120.00	212.50	290.00
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	984.00	50.00	70.46	67.50
STM115A-016		SH67 / SH115 INTERSECTION IMP	03/11/21	798.00	90.00	91.38	84.25
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,745.00	81.28	90.57	94.70
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	116.00	100.00	133.11	185.00
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	30.00	150.00	116.78	178.82
C0703-452		CLEAR CREEK GREENWAY	06/24/21	118.00	140.00	108.85	85.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		264.00	123.56	119.46	139.60

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 262

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 412-00600		Conc Pvmt (6 In)		Sq Yard	=====		
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	341.00	100.00	97.50	85.00
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	168.00	62.25	62.25	62.25
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		509.00	87.54	93.63	77.49
NHPP0253-284		I-25 SEGMENT 6 CP6 WITH PNR B	11/19/21	33.00	59.54	63.72	63.72
STA2872-019		US 287 PASSING LANE LAMAR TO	12/02/21	484.00	80.00	87.19	93.71
FSA1151-040		SH-115 @ BROADWAY SIGNAL	12/02/21	20.00	180.00	102.17	100.00
FSA2873-212		US 287 AND SWALLOW SIGNAL IMP	12/23/21	26.00	100.00	140.50	155.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		563.00	83.28	89.83	95.01
		WEIGHTED AVERAGE FOR THE YEAR		4,081.00	85.07	93.06	95.50
===== 412-00605		Conc Pvmt (6 In) (Fast Track)		Sq Yard	=====		
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	16.00	150.00	228.50	228.50
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		16.00	150.00	228.50	228.50
		WEIGHTED AVERAGE FOR THE YEAR		16.00	150.00	228.50	228.50
===== 412-00615		Conc Pvmt (6 In) (R)		Sq Yard	=====		
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	2,736.00	120.74	126.82	126.82
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,736.00	120.74	126.82	126.82
		WEIGHTED AVERAGE FOR THE YEAR		2,736.00	120.74	126.82	126.82
===== 412-00800		Conc Pvmt (8 In)		Sq Yard	=====		
NHPP385A-018		US 24/385 BURLINGTON INTERSEC	01/07/21	638.00	120.00	157.60	150.00
C2911-003		R5 ADA, SALIDA	01/14/21	15.00	300.00	148.50	150.00
NHPP145A-076		SH145 DOLORES RICO US160 CORT	01/21/21	41.00	200.00	166.23	162.46
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		694.00	128.62	157.65	150.74

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 263

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 412-00800		Conc Pvmt (8 In)		Sq Yard	=====		
STM0212-011		Intersection of Research Pkwy	04/22/21	44.00	60.00	106.51	99.52
C2873-205		LONGMONT AND BOULDER	06/24/21	26.00	200.00	116.00	116.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		70.00	112.00	107.25	105.64
IM0252-495		I-25 RESURFACING	08/04/21	206,164.00	49.19	49.19	49.19
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	7,829.00	79.76	79.76	79.76
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	5,858.00	70.00	79.81	73.77
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		219,851.00	50.83	54.47	50.93
NHPP0253-284		I-25 SEGMENT 6 CP6 WITH PNR B	11/19/21	13,902.00	73.72	78.90	78.90
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	153.00	130.00	152.50	200.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		14,055.00	74.33	80.49	80.22
		WEIGHTED AVERAGE FOR THE YEAR		234,670.00	52.49	57.21	53.00
===== 412-00801		Conc Pvmt (8 In) (Spec)		Sq Yard	=====		
C2911-003		R5 ADA, SALIDA	01/14/21	21.00	400.00	211.25	250.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		21.00	400.00	211.25	250.00
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	1,281.00	130.00	177.82	245.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,281.00	130.00	177.82	245.00
		WEIGHTED AVERAGE FOR THE YEAR		1,302.00	134.35	178.25	245.08
===== 412-00900		Conc Pvmt (9 In)		Sq Yard	=====		
C0853-120		US85/O STREET INTERSECTION IM	04/29/21	7,018.00	70.00	71.56	76.61

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 264

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 412-00900 C0761-237	Conc Pvmnt (9 In)	I-76 SLABS & DIAMOND GRIND WB	05/27/21	Sq Yard 32,500.00	64.00	88.00	58.44
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			39,518.00	65.07	85.08	61.67
	WEIGHTED AVERAGE FOR THE YEAR			39,518.00	65.07	85.08	61.67
===== 412-00901 NHPPR400-370	Conc Pvmnt (9 In) (Spec)	US 287/SH 40 PASSING LANES	02/10/21	Sq Yard 400.00	147.94	147.94	147.94
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			400.00	147.94	147.94	147.94
	WEIGHTED AVERAGE FOR THE YEAR			400.00	147.94	147.94	147.94
===== 412-00950 NHPP070A-030	Conc Pvmnt (9-1/2 In)	I-70B AMERICAN WAY TO MAIN ST	03/11/21	Sq Yard 30,046.00	70.00	81.13	79.75
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			30,046.00	70.00	81.13	79.75
	WEIGHTED AVERAGE FOR THE YEAR			30,046.00	70.00	81.13	79.75
===== 412-01000 NHPP145A-076 NHPP1211-094 CR100-350	Conc Pvmnt (10 In)	SH145 DOLORES RICO US160 CORT SH 121:WADSWORTH - I-70 TO 65 R1 ADA CURB RAMPS CMGC PKG 1	01/21/21 02/18/21 03/03/21	Sq Yard 45.00 20.00 20.00	500.00 150.00 220.98	193.77 141.37 220.98	189.54 135.37 220.98
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			85.00	352.00	174.57	184.19
IM025A-040 CR100-355		I25 EXIT 11 INTERCHANGE IMPRO R1 ADA CURB RAMPS CMGC PKG 2	05/06/21 06/25/21	98.00 35.00	150.00 232.66	166.16 232.66	300.00 232.66
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			133.00	171.75	170.60	282.28
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	1,597.00	95.00	95.71	81.90
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1,597.00	95.00	95.71	81.90

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 265

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	412-01000	Conc Pvmt (10 In)		Sq Yard	=====		
NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	4,838.00	150.00	212.50	245.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4,838.00	150.00	212.50	245.00
		WEIGHTED AVERAGE FOR THE YEAR		6,653.00	139.81	155.01	205.82
=====	412-01001	Conc Pvmt (10 In) (Spec)		Sq Yard	=====		
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	660.00	110.00	126.34	123.55
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		660.00	110.00	126.34	123.55
		WEIGHTED AVERAGE FOR THE YEAR		660.00	110.00	126.34	123.55
=====	412-01020	Conc Pvmt (10 In) (Fast Track)		Sq Yard	=====		
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	1,561.00	135.00	265.10	265.10
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,561.00	135.00	265.10	265.10
		WEIGHTED AVERAGE FOR THE YEAR		1,561.00	135.00	265.10	265.10
=====	412-01050	Conc Pvmt (10-1/2 In)		Sq Yard	=====		
NHPPR400-370		US 287/SH 40 PASSING LANES	02/10/21	26,800.00	73.00	69.59	69.59
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	5,814.00	120.00	89.07	87.15
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		32,614.00	81.38	79.73	72.72
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	6,777.00	102.65	102.65	102.65
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		6,777.00	102.65	102.65	102.65
		WEIGHTED AVERAGE FOR THE YEAR		39,391.00	85.04	82.21	77.87
=====	412-01100	Conc Pvmt (11 In)		Sq Yard	=====		
C0853-120		US85/O STREET INTERSECTION IM	04/29/21	2,243.00	83.00	89.17	80.91
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2,243.00	83.00	89.17	80.91

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 266

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 412-01100		Conc Pvmt (11 In)		Sq Yard	=====		
ER0702-419		ER I-70 GWC DEBRIS FLOWS	2021 08/24/21	416.00	250.00	237.50	150.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		416.00	250.00	237.50	150.00
NHPP0253-284 STA2872-019		I-25 SEGMENT 6 CP6 WITH PNR B	11/19/21	857.00	101.33	108.43	108.43
		US 287 PASSING LANE LAMAR TO	12/02/21	87,527.00	55.00	65.26	59.56
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		88,384.00	55.45	65.40	60.03
		WEIGHTED AVERAGE FOR THE YEAR		91,043.00	57.02	67.25	60.96
===== 412-01120		Conc Pvmt (11 In) (Fast Track)		Sq Yard	=====		
CR100-350		R1 ADA CURB RAMPS CMGC PKG 1	03/03/21	15.00	243.79	243.79	243.79
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		15.00	243.79	243.79	243.79
CR100-355		R1 ADA CURB RAMPS CMGC PKG 2	06/25/21	15.00	250.56	250.56	250.56
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		15.00	250.56	250.56	250.56
		WEIGHTED AVERAGE FOR THE YEAR		30.00	247.18	247.18	247.18
===== 412-01150		Conc Pvmt (11-1/2 In)		Sq Yard	=====		
NHPPR400-386		US287 US40 PASSING LANES CP-2	04/28/21	22,422.00	73.00	71.58	71.58
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		22,422.00	73.00	71.58	71.58
C0253-286		I-25 & 58TH - ZIMMERMAN METAL	09/03/21	175.00	160.00	318.40	205.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		175.00	160.00	318.40	205.00
		WEIGHTED AVERAGE FOR THE YEAR		22,597.00	73.67	77.23	72.61

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 267

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	412-01200	Conc Pvmt (12 In)		Sq Yard	=====		
IM0253-246		I-25: PREVENTATIVE BRIDGE MAI	01/07/21	291.00	180.00	156.79	169.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			291.00	180.00	156.79	169.00
	WEIGHTED AVERAGE FOR THE YEAR			291.00	180.00	156.79	169.00
=====	412-01255	Conc Pvmt (12 In) (Spec)		Sq Yard	=====		
NHPPR100-346		Three structures at I25/I270	01/21/21	6.00	600.00	952.46	706.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			6.00	600.00	952.46	706.00
	WEIGHTED AVERAGE FOR THE YEAR			6.00	600.00	952.46	706.00
=====	412-01300	Conc Pvmt (13 In)		Sq Yard	=====		
C0761-237		I-76 SLABS & DIAMOND GRIND WB	05/27/21	1,800.00	90.00	111.41	69.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1,800.00	90.00	111.41	69.00
IM0252-490		I-25 CO SPGS RAMP METERING PH	11/04/21	498.00	150.00	268.88	175.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			498.00	150.00	268.88	175.00
	WEIGHTED AVERAGE FOR THE YEAR			2,298.00	103.00	137.39	91.97
=====	412-02000	Conc Safety Edge		Lin Foot	=====		
NHPPR400-370		US 287/SH 40 PASSING LANES	02/10/21	15,580.00	4.00	3.47	3.47
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			15,580.00	4.00	3.47	3.47
NHPPR400-386		US287 US40 PASSING LANES CP-2	04/28/21	12,970.00	3.00	3.67	3.67
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			12,970.00	3.00	3.67	3.67

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 268

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	412-02000	Conc Safety Edge		Lin Foot	=====		
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	1,701.00	5.40	5.40	5.40
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	1,158.00	2.00	7.97	8.61
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,859.00	4.02	7.46	6.70
STA2872-019		US 287 PASSING LANE LAMAR TO	12/02/21	37,410.00	3.00	2.82	2.71
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		37,410.00	3.00	2.82	2.71
		WEIGHTED AVERAGE FOR THE YEAR		68,819.00	3.27	3.23	3.23
=====	412-05000	Partial Depth Repair of Conc Pvmt		Sq Foot	=====		
NHPP1601-080		US 160 IN DOWNTOWN CORTEZ, MC	01/21/21	857.00	192.95	221.63	281.83
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		857.00	192.95	221.63	281.83
		WEIGHTED AVERAGE FOR THE YEAR		857.00	192.95	221.63	281.83
=====	412-05002	Full Depth Repair of Conc Pavement		Sq Foot	=====		
NHPP0831-125		SH83:E-470 TO ARAPAHOE ROAD	02/18/21	838.00	140.00	172.01	131.74
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		838.00	140.00	172.01	131.74
		WEIGHTED AVERAGE FOR THE YEAR		838.00	140.00	172.01	131.74
=====	412-10000	Sawing Conc Pvmt		Lin Foot	=====		
ER0702-419		ER I-70 GWC DEBRIS FLOWS 2021	08/24/21	295.00	10.00	31.00	15.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		295.00	10.00	31.00	15.00
		WEIGHTED AVERAGE FOR THE YEAR		295.00	10.00	31.00	15.00
=====	412-14000	Sawing and Sealing Joints		Lin Foot	=====		
NHPP1601-080		US 160 IN DOWNTOWN CORTEZ, MC	01/21/21	229,151.00	3.00	2.08	1.95

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 269

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 412-14000		Sawing and Sealing Joints		Lin Foot			
NHPP0831-125		SH83:E-470 TO ARAPAHOE ROAD	02/18/21	250,000.00	2.20	1.56	1.41
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			479,151.00	2.58	1.71	1.67
C0761-237		I-76 SLABS & DIAMOND GRIND WB	05/27/21	184,587.00	2.30	1.87	1.57
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			184,587.00	2.30	1.87	1.57
NHPP5502-081		US 550 OURAY TO COLOGNA	12/02/21	1,200.00	5.00	6.98	5.70
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1,200.00	5.00	6.98	5.70
	WEIGHTED AVERAGE FOR THE YEAR			664,938.00	2.51	1.77	1.65
===== 412-15000		Routing and Sealing Cracks		Lin Foot			
NHPP1601-080		US 160 IN DOWNTOWN CORTEZ, MC	01/21/21	7,365.00	5.00	6.73	4.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			7,365.00	5.00	6.73	4.00
	WEIGHTED AVERAGE FOR THE YEAR			7,365.00	5.00	6.73	4.00
===== 412-15050		Cross Stitching		Each			
NHPP1601-080		US 160 IN DOWNTOWN CORTEZ, MC	01/21/21	2,907.00	25.00	28.90	30.00
NHPPR400-370		US 287/SH 40 PASSING LANES	02/10/21	2,100.00	29.91	29.91	29.91
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			5,007.00	27.06	29.10	29.96
	WEIGHTED AVERAGE FOR THE YEAR			5,007.00	27.06	29.10	29.96
===== 412-15060		Rep Conc Cr (Stitch)		Each			
NHPP0831-125		SH83:E-470 TO ARAPAHOE ROAD	02/18/21	315.00	170.00	58.85	35.69
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			315.00	170.00	58.85	35.69
	WEIGHTED AVERAGE FOR THE YEAR			315.00	170.00	58.85	35.69

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 270

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	412-19000	Hot Conc Joint Sealant		Lin Foot	=====		
NHPP0831-125		SH83:E-470 TO ARAPAHOE ROAD	02/18/21	945.00	15.00	4.05	3.61
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			945.00	15.00	4.05	3.61
	WEIGHTED AVERAGE FOR THE YEAR			945.00	15.00	4.05	3.61
=====	420-00000	Geomembrane		Sq Yard	=====		
STM0212-011		Intersection of Research Pkwy	04/22/21	2,451.00	20.00	11.79	7.65
NHPPR500-168		R5 US 550 MP 80.72, 80.75 PRI	04/29/21	78.00	11.00	67.49	69.18
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	5,390.00	10.00	14.39	14.00
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	406.00	15.00	24.89	11.46
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			8,325.00	13.20	14.43	12.52
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	3,102.00	15.79	15.79	15.79
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	1,530.00	26.47	26.47	26.47
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	2,686.00	14.00	13.97	18.44
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			7,318.00	17.37	15.16	19.00
	WEIGHTED AVERAGE FOR THE YEAR			15,643.00	15.15	14.65	15.55
=====	420-00102	Geotextile (Er Cont) (CL 1)		Sq Yard	=====		
C014A-002		CAMERON PEAK POST FIRE RESPON	08/19/21	800.00	6.00	9.00	12.50
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	293.00	4.00	4.41	3.95
BRR200-239		BPM SH 12, AND SH 194	09/09/21	846.00	3.11	8.00	8.00
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	1,239.00	3.95	3.95	3.95
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			3,178.00	4.25	6.21	7.18
C0911-007		SH-91 MP 10.52, 10.70	11/18/21	12.00	50.00	62.50	10.00
FBR0362-039		US36/US40 TIMBER BRIDGE CONST	11/19/21	4,012.00	3.60	3.60	3.60
BR0405-040		US36/US40 TIMBER BRIDGE CONST					
C R400-363		BOULDER POLYESTER OVERLAY	12/09/21	199.00	8.00	13.75	6.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			4,223.00	3.94	5.21	3.73
	WEIGHTED AVERAGE FOR THE YEAR			7,401.00	4.07	5.75	5.21

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 420-00112 Geotextile (Drain) (CL 1) Sq Yard =====							
FBR0243-091		US24G at about MP 331.95 (or	01/14/21	411.00	4.00	5.79	2.75
STA0404-060		US 40 : GENESEE TO CR 93 RESU	02/18/21	5.00	5.00	228.81	10.87
FSA0503-094		US 50 WEST CABLE RAIL NEAR PE	02/18/21	56.00	5.00	8.75	10.00
WEIGHTED AVERAGE FOR THE FIRST QUARTER				472.00	4.13	6.46	3.70
STR0242-075		US24 WILKERSON PASS SAFETY IM	04/01/21	92.00	5.00	10.72	4.12
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	583.00	4.00	5.49	5.00
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	1,183.00	5.00	8.42	6.11
IMR200-268		SH 9 at M.P 27.77	05/27/21	68.00	4.00	19.43	11.00
WEIGHTED AVERAGE FOR THE SECOND QUARTER				1,926.00	4.66	7.86	5.85
IM0252-495		I-25 RESURFACING	08/04/21	6,757.00	3.66	3.66	3.66
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	18.00	67.59	67.59	67.59
STM067A-047		R2 - 2021 CRITICAL CULVERTS	08/05/21	23.00	4.00	11.00	11.00
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	65.00	5.00	10.19	17.00
FBR092A-028		SH 92 over the Gunnison River	09/16/21	1,458.00	7.00	3.80	3.80
STR092A-032		SH 92 West of Austin from MP					
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	529.00	5.23	5.23	5.23
WEIGHTED AVERAGE FOR THE THIRD QUARTER				8,850.00	4.44	4.11	4.02
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	500.00	4.94	4.94	4.94
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	1,292.00	4.40	4.57	4.72
WEIGHTED AVERAGE FOR THE FOURTH QUARTER				1,792.00	4.55	4.62	4.78
WEIGHTED AVERAGE FOR THE YEAR				13,040.00	4.48	5.90	4.39
===== 420-00113 Geotextile (Drain) (CL 2) Sq Yard =====							
STR141A-050		SH 141, MP 60.63 AT NORTH END	02/04/21	187.00	9.00	6.26	5.40
NHPP0853-114		US 85: SOUTH OF PLATTEVILLE N	02/04/21	20.00	25.00	29.00	16.00
STA052A-050		CO 52 Resurf Prospect Valley	02/25/21	316.00	17.00	9.42	4.48

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 272

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 420-00113 Geotextile (Drain) (CL 2) Sq Yard =====							
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	17.00	6.00	39.30	29.00
NHPPR500-211		Chain Stations Throughout R5	03/18/21	35.00	10.00	12.51	10.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		575.00	13.93	9.83	6.24
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	89.00	12.00	23.74	23.74
C0853-120		US85/O STREET INTERSECTION IM	04/29/21	326.00	5.00	5.22	1.00
NHPPR500-168		R5 US 550 MP 80.72, 80.75 PRI	04/29/21	183.00	10.00	11.99	13.96
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		598.00	7.57	7.84	8.35
FSA172A-020		SH 172 AT COUNTY ROAD 318	07/08/21	16.00	30.00	140.00	140.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		16.00	30.00	140.00	140.00
STA052A-056		CO 52 PROSPECT VALLEY CULVERT	10/14/21	1,335.00	15.00	3.67	3.40
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	22.00	20.00	17.50	10.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,357.00	15.08	3.75	3.51
		WEIGHTED AVERAGE FOR THE YEAR		2,546.00	13.15	6.17	6.12
===== 420-00132 Geotextile (Separator) (CL 1) Sq Yard =====							
NHPPR400-370		US 287/SH 40 PASSING LANES	02/10/21	25.00	30.00	33.82	33.82
FBR2854-143		US 285 MP 172.36, Detour - SH	02/18/21	750.00	4.97	4.81	5.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		775.00	5.78	4.90	5.93
C0853-120		US85/O STREET INTERSECTION IM	04/29/21	15,283.00	2.00	5.82	2.10
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		15,283.00	2.00	5.82	2.10
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	2,318.00	7.00	4.50	6.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,318.00	7.00	4.50	6.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 273

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	420-00132	Geotextile (Separator) (CL 1)		Sq Yard	=====		
NHPP0401-025		US40 SAND SPRINGS GULCH-CRAIG	10/14/21	704.00	2.00	3.32	2.95
IM0252-490		I-25 CO SPGS RAMP METERING PH	11/04/21	498.00	5.00	4.94	10.00
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	15,000.00	3.90	3.01	1.50
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		16,202.00	3.85	3.12	1.82
		WEIGHTED AVERAGE FOR THE YEAR		34,578.00	3.29	4.94	2.32
=====	420-00200	Geotextile (Weed Barrier)		Sq Yard	=====		
C2873-205		LONGMONT AND BOULDER	06/24/21	25.00	6.00	15.00	15.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		25.00	6.00	15.00	15.00
		WEIGHTED AVERAGE FOR THE YEAR		25.00	6.00	15.00	15.00
=====	420-00300	Geotextile (Reinforcement)		Sq Yard	=====		
HPP0252-460		ELIZABETH RECONSTRUCTION	02/18/21	4,614.00	7.00	2.11	1.60
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		4,614.00	7.00	2.11	1.60
STM0212-011		Intersection of Research Pkwy	04/22/21	1,000.00	5.00	7.44	3.09
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		1,000.00	5.00	7.44	3.09
BRR200-239		BPM SH 12, AND SH 194	09/09/21	2,462.00	3.00	5.00	5.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		2,462.00	3.00	5.00	5.00
		WEIGHTED AVERAGE FOR THE YEAR		8,076.00	5.53	4.02	2.82
=====	420-00510	Geotextile (Cr Reduc) (H D)		Sq Yard	=====		
NHPP0502-079		US 50 Sargents West Resurfaci	01/07/21	178.00	16.50	52.55	58.14

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 274

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	420-00510	Geotextile (Cr Reduc) (H D)		Sq Yard	=====	=====	=====
NHPP145A-076		SH145 DOLORES RICO US160 CORT	01/21/21	135.00	15.00	42.40	35.59
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		313.00	15.85	49.14	48.41
C149A-028		SH 149 MP 21-42, 70-92 IN GUN	10/07/21	580.00	20.00	39.00	37.00
NHPP1602-178		US 160 MONTE VISTA EAST RESUR	12/09/21	304.00	16.00	27.99	15.98
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		884.00	18.62	36.15	29.77
		WEIGHTED AVERAGE FOR THE YEAR		1,197.00	17.90	39.46	34.65
=====	420-00520	Geogrid Pvmt Reinf		Sq Yard	=====	=====	=====
STR0503-095		US50 TEXAS CREEK TO COALDALE	02/18/21	201.00	30.00	26.85	30.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		201.00	30.00	26.85	30.00
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	25,271.00	10.70	8.26	3.74
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		25,271.00	10.70	8.26	3.74
		WEIGHTED AVERAGE FOR THE YEAR		25,472.00	10.85	8.40	3.95
=====	501-00200	Steel Sheet Pile (Ty II)		Sq Foot	=====	=====	=====
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	25,468.00	35.00	65.42	61.36
BRR200-239		BPM SH 12, AND SH 194	09/09/21	705.00	55.00	90.00	90.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		26,173.00	35.54	65.53	62.13
		WEIGHTED AVERAGE FOR THE YEAR		26,173.00	35.54	65.53	62.13
=====	502-00100	Drill Hole Fac Pile Driving		Lin Foot	=====	=====	=====
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	104.00	175.00	277.00	205.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		104.00	175.00	277.00	205.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	502-00100	Drill Hole Fac Pile Driving		Lin Foot	=====		
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	90.00	625.00	87.14	61.15
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		90.00	625.00	87.14	61.15
		WEIGHTED AVERAGE FOR THE YEAR		194.00	383.76	180.28	138.27
=====	502-00460	File Tip		Each	=====		
BR071A-021		M-22-N BRIDGE REPLACEMENT SH	01/07/21	12.00	185.71	207.28	275.00
FBR2854-143		US 285 MP 172.36, Detour - SH	02/18/21	14.00	180.00	230.02	150.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		26.00	182.64	221.29	207.69
STM0212-011		Intersection of Research Pkwy	04/22/21	46.00	190.87	209.26	170.36
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	26.00	200.00	185.07	210.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		72.00	194.17	202.30	184.67
IM0252-495		I-25 RESURFACING	08/04/21	32.00	202.41	202.41	202.41
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	48.00	191.78	191.78	191.78
FBR092A-028		SH 92 over the Gunnison River	09/16/21	18.00	250.00	1000.00	1000.00
STR092A-032		SH 92 West of Austin from MP					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		98.00	205.94	343.70	343.70
FBR0362-039		US36/US40 TIMBER BRIDGE CONST	11/19/21	48.00	254.92	254.92	254.92
BR0405-040		US36/US40 TIMBER BRIDGE CONST					
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	26.00	250.00	298.31	243.07
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		74.00	253.19	288.10	250.76
		WEIGHTED AVERAGE FOR THE YEAR		270.00	213.51	238.26	262.72
=====	502-00500	CJP Splice		Each	=====		
FBR2854-143		US 285 MP 172.36, Detour - SH	02/18/21	14.00	300.00	614.05	1.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		14.00	300.00	614.05	1.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 276

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	502-00500	CJP Splice		Each	=====	=====	=====
STM0212-011		Intersection of Research Pkwy	04/22/21	2.00	750.00	888.65	100.52
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	18.00	500.00	922.00	1460.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		20.00	525.00	917.51	1324.05
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	74.00	350.00	690.48	1430.51
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		74.00	350.00	690.48	1430.51
FBR0362-039		US36/US40 TIMBER BRIDGE CONST	11/19/21	15.00	3529.98	3529.98	3529.98
BR0405-040		US36/US40 TIMBER BRIDGE CONST					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		15.00	3529.98	3529.98	3529.98
		WEIGHTED AVERAGE FOR THE YEAR		123.00	760.57	766.40	1506.52
=====	502-02010	Dynamic Pile Test		Each	=====	=====	=====
BR071A-021		M-22-N BRIDGE REPLACEMENT SH	01/07/21	2.00	3131.46	3641.40	3000.00
FBR2854-143		US 285 MP 172.36, Detour - SH	02/18/21	2.00	3000.00	3210.90	3500.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	3065.73	3392.16	3250.00
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	2.00	3000.00	3740.00	1200.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	3000.00	3740.00	1200.00
IM0252-495		I-25 RESURFACING	08/04/21	12.00	2876.43	2876.43	2876.43
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	6.00	2728.50	2728.50	2728.50
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		18.00	2827.12	2827.12	2827.12

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 277

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	502-02010	Dynamic Pile Test		Each	=====		
FBR0362-039 BR0405-040		US36/US40 TIMBER BRIDGE CONST	11/19/21	8.00	2996.00	2996.00	2996.00
		US36/US40 TIMBER BRIDGE CONST					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		8.00	2996.00	2996.00	2996.00
		WEIGHTED AVERAGE FOR THE YEAR		32.00	2909.97	3258.90	2820.51
=====	502-02012	Static Pile Load Test		Each	=====		
FBR092A-028 STR092A-032		SH 92 over the Gunnison River	09/16/21	2.00	3000.00	15000.00	15000.00
		SH 92 West of Austin from MP					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	3000.00	15000.00	15000.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	3000.00	15000.00	15000.00
=====	502-11253	Steel Pile (HP 12x53)		Lin Foot	=====		
IM0252-495		I-25 RESURFACING	08/04/21	896.00	110.14	110.14	110.14
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		896.00	110.14	110.14	110.14
		WEIGHTED AVERAGE FOR THE YEAR		896.00	110.14	110.14	110.14
=====	502-11274	Steel Pile (HP 12x74)		Lin Foot	=====		
FBR2854-143		US 285 MP 172.36, Detour - SH	02/18/21	571.00	110.00	94.41	120.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		571.00	110.00	94.41	120.00
STM0212-011		Intersection of Research Pkwy	04/22/21	1,676.00	72.00	103.63	73.73
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,676.00	72.00	103.63	73.73
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	5,923.00	90.00	107.68	106.39
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		5,923.00	90.00	107.68	106.39

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 278

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	502-11274	Steel Pile (HP 12x74)		Lin Foot	=====		
FBR0362-039		US36/US40 TIMBER BRIDGE CONST	11/19/21	2,176.00	92.94	92.94	92.94
BR0405-040		US36/US40 TIMBER BRIDGE CONST					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2,176.00	92.94	92.94	92.94
		WEIGHTED AVERAGE FOR THE YEAR		10,346.00	88.81	104.76	99.02
=====	502-11284	Steel Pile (HP 12x84)		Lin Foot	=====		
BR071A-021		M-22-N BRIDGE REPLACEMENT SH	01/07/21	240.00	103.00	139.16	165.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		240.00	103.00	139.16	165.00
		WEIGHTED AVERAGE FOR THE YEAR		240.00	103.00	139.16	165.00
=====	502-11489	Steel Pile (HP 14x89)		Lin Foot	=====		
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	759.00	125.00	153.45	145.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		759.00	125.00	153.45	145.00
IM0252-495		I-25 RESURFACING	08/04/21	324.00	165.55	165.55	165.55
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	1,475.00	127.30	127.30	127.30
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	2,584.00	90.00	145.03	150.66
FBR092A-028		SH 92 over the Gunnison River	09/16/21	404.00	125.00	150.50	150.50
STR092A-032		SH 92 West of Austin from MP					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		4,787.00	109.56	144.05	144.46
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	2,325.00	126.00	140.84	111.28
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2,325.00	126.00	140.84	111.28
		WEIGHTED AVERAGE FOR THE YEAR		7,871.00	115.91	143.80	134.71

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 279

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 503-00018 Drilled Shaft (18 In) Lin Foot =====							
NHPP385A-018		US 24/385 BURLINGTON INTERSEC	01/07/21	15.00	250.00	358.20	425.00
FSA0071-026		Canyon and Folsom Signal Upgr	02/18/21	5.00	300.00	610.00	225.00
C0821-109		SH 82/133 GARFIELD COUNTY SIG	02/25/21	10.00	300.00	550.00	535.00
CR400-362		FY 21 SIGNAL POLE REPLACEMENT	03/04/21	20.00	275.00	206.67	133.00
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	25.00	200.00	483.13	480.00
WEIGHTED AVERAGE FOR THE FIRST QUARTER				75.00	250.00	406.12	366.80
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	15.00	171.00	404.60	404.60
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	20.00	1000.00	350.00	350.00
STM0212-011		Intersection of Research Pkwy	04/22/21	79.00	200.00	307.47	316.65
NHPP0342-063		US 34 & SH 257 RAMPS SIGNALS	04/29/21	15.00	300.00	212.42	97.25
C2873-205		LONGMONT AND BOULDER	06/24/21	25.00	150.00	300.00	300.00
WEIGHTED AVERAGE FOR THE SECOND QUARTER				154.00	302.69	304.19	305.47
NHPP0401-025		US40 SAND SPRINGS GULCH-CRAIG	10/14/21	15.00	500.00	395.00	360.00
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	5.00	641.56	641.56	641.56
IM0252-490		I-25 CO SPGS RAMP METERING PH	11/04/21	25.00	300.00	416.30	420.00
NHPP0253-284		I-25 SEGMENT 6 CP6 WITH PNR B	11/19/21	10.00	325.00	347.75	347.75
NHPP1211-096		SH 121 SIGNAL PACKAGE FY 2020	12/09/21	50.00	250.00	290.00	325.00
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	25.00	250.00	385.00	385.00
WEIGHTED AVERAGE FOR THE FOURTH QUARTER				130.00	309.29	372.38	372.77
WEIGHTED AVERAGE FOR THE YEAR				359.00	294.07	345.27	342.66
===== 503-00024 Drilled Shaft (24 In) Lin Foot =====							
STR0961-016		CO96 ORDWAY TO ARLINGTON RESU	03/18/21	7.00	125.00	242.77	360.00
WEIGHTED AVERAGE FOR THE FIRST QUARTER				7.00	125.00	242.77	360.00
FSA0703-478		I-70 MEXL VSL CONSTRUCTION	04/08/21	152.00	300.00	649.75	300.00
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	14.00	200.00	458.55	458.55
WEIGHTED AVERAGE FOR THE SECOND QUARTER				166.00	291.57	645.45	313.37

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 280

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 503-00024 Drilled Shaft (24 In) Lin Foot =====							
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	9.00	664.78	664.78	664.78
SHE0703-462		I-70 @ SHERIDAN & HARLAN RAMP	08/05/21	14.00	170.00	374.00	173.00
WEIGHTED AVERAGE FOR THE THIRD QUARTER				23.00	363.61	444.73	365.44
===== 503-00036 Drilled Shaft (36 In) Lin Foot =====							
IM0252-490		I-25 CO SPGS RAMP METERING PH	11/04/21	54.00	400.00	468.72	470.00
ITSSW02-653		ITS CAMERA INSTALL R2 AND R4	12/02/21	210.00	300.00	523.75	350.00
FSA1151-040		SH-115 @ BROADWAY SIGNAL	12/02/21	10.00	300.00	388.50	460.50
WEIGHTED AVERAGE FOR THE FOURTH QUARTER				274.00	319.71	507.16	377.68
WEIGHTED AVERAGE FOR THE YEAR				470.00	309.02	550.10	354.11
===== 503-00036 Drilled Shaft (36 In) Lin Foot =====							
NHPP385A-018		US 24/385 BURLINGTON INTERSEC	01/07/21	38.00	400.00	569.60	685.00
FSA0071-026		Canyon and Folsom Signal Upgr	02/18/21	57.00	375.00	913.33	625.00
C0821-109		SH 82/133 GARFIELD COUNTY SIG	02/25/21	266.00	800.00	787.50	835.00
CR400-362		FY 21 SIGNAL POLE REPLACEMENT	03/04/21	155.00	450.00	493.00	535.00
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	114.00	500.00	614.88	640.00
WEIGHTED AVERAGE FOR THE FIRST QUARTER				630.00	597.02	655.12	697.86
SHE2873-202		FEDERAL BLVD & US36 TRAFFIC S	04/15/21	38.00	375.00	491.67	375.00
SHE030A-037		AURORA SIGNALS 2019, CITY OF	04/15/21	64.00	400.00	465.25	325.00
STM0212-011		Intersection of Research Pkwy	04/22/21	200.00	385.00	506.20	502.61
NHPP0342-063		US 34 & SH 257 RAMPS SIGNALS	04/29/21	133.00	400.00	407.19	371.56
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	30.00	325.00	610.91	150.00
C2873-205		LONGMONT AND BOULDER	06/24/21	209.00	400.00	580.00	580.00
C0703-452		CLEAR CREEK GREENWAY	06/24/21	77.00	500.00	1138.11	1160.00
WEIGHTED AVERAGE FOR THE SECOND QUARTER				751.00	402.00	596.98	532.66
PAN0703-483		I-70 NOISE WALL REPLACEMENT	08/05/21	3,300.00	360.00	223.53	165.25

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 503-00036 Drilled Shaft (36 In) Lin Foot =====							
STAM086-078		FY21 R2 SCR PUEBLO / LA JUNTA	08/05/21	56.00	320.00	595.00	715.00
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	42.00	850.00	1428.75	1700.00
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	17.00	450.00	423.56	414.31
WEIGHTED AVERAGE FOR THE THIRD QUARTER				3,415.00	365.82	243.01	194.38
IM0252-490		I-25 CO SPGS RAMP METERING PH	11/04/21	76.00	500.00	596.01	620.00
ITSSW02-653		ITS CAMERA INSTALL R2 AND R4	12/02/21	225.00	450.00	707.50	550.00
NHPP1211-096		SH 121 SIGNAL PACKAGE FY 2020	12/09/21	209.00	375.00	506.50	590.00
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	949.00	750.00	380.27	347.29
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	95.00	550.00	715.00	715.00
FSA2873-212		US 287 AND SWALLOW SIGNAL IMP	12/23/21	38.00	625.00	592.00	476.00
WEIGHTED AVERAGE FOR THE FOURTH QUARTER				1,592.00	631.52	447.45	445.84
WEIGHTED AVERAGE FOR THE YEAR				6,388.00	459.09	373.80	346.47
===== 503-00042 Drilled Shaft (42 In) Lin Foot =====							
NHPP385A-018		US 24/385 BURLINGTON INTERSEC	01/07/21	40.00	450.00	650.20	730.00
STA0404-056		SH40:PEORIA TO SABLE	01/14/21	76.00	550.00	469.36	359.45
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	15.00	750.00	727.98	765.00
WEIGHTED AVERAGE FOR THE FIRST QUARTER				131.00	542.37	554.19	519.03
SHE030A-037		AURORA SIGNALS 2019, CITY OF	04/15/21	76.00	500.00	550.50	450.00
NHPP0342-063		US 34 & SH 257 RAMPS SIGNALS	04/29/21	34.00	450.00	483.21	444.63
WEIGHTED AVERAGE FOR THE SECOND QUARTER				110.00	484.55	533.59	448.34
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	17.00	722.25	722.25	722.25
STAM086-078		FY21 R2 SCR PUEBLO / LA JUNTA	08/05/21	34.00	475.00	495.00	415.00
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	15.00	500.00	483.25	469.42
FBR092A-028		SH 92 over the Gunnison River	09/16/21	152.00	750.00	657.60	657.60
STR092A-032		SH 92 West of Austin from MP					
WEIGHTED AVERAGE FOR THE THIRD QUARTER				218.00	687.74	579.16	611.86
WEIGHTED AVERAGE FOR THE YEAR				459.00	597.56	554.05	546.18

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 282

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 503-00048 Drilled Shaft (48 In) Lin Foot =====							
C0821-109		SH 82/133 GARFIELD COUNTY SIG	02/25/21	21.00	900.00	985.00	1175.00
CR400-362		FY 21 SIGNAL POLE REPLACEMENT	03/04/21	126.00	650.00	571.67	575.00
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	146.00	800.00	754.78	780.00
WEIGHTED AVERAGE FOR THE FIRST QUARTER				293.00	742.66	703.00	720.15

C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	63.00	1300.00	750.00	750.00
SHE2873-202		FEDERAL BLVD & US36 TRAFFIC S	04/15/21	42.00	550.00	653.67	481.00
STM0212-011		Intersection of Research Pkwy	04/22/21	90.00	500.00	633.90	481.32
WEIGHTED AVERAGE FOR THE SECOND QUARTER				195.00	769.23	645.87	568.06

NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	31.00	882.75	882.75	882.75
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	206.00	914.88	914.88	914.88
STAM086-078		FY21 R2 SCR PUEBLO / LA JUNTA	08/05/21	21.00	580.00	697.50	495.00
SHE0703-462		I-70 @ SHERIDAN & HARLAN RAMP	08/05/21	40.00	575.00	606.00	392.00
WEIGHTED AVERAGE FOR THE THIRD QUARTER				298.00	842.32	817.84	811.76

NHPP0401-025		US40 SAND SPRINGS GULCH-CRAIG	10/14/21	42.00	850.00	850.00	785.00
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	21.00	750.31	750.31	750.31
FSAC040-072		US24 EL PASO CO. SIGN REPLACE	11/18/21	24.00	575.00	800.00	700.00
NHPP0253-284		I-25 SEGMENT 6 CP6 WITH PNR B	11/19/21	22.00	500.00	783.20	783.20
FSA1151-040		SH-115 @ BROADWAY SIGNAL	12/02/21	42.00	750.00	858.17	734.50
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	21.00	700.00	822.50	820.00
WEIGHTED AVERAGE FOR THE FOURTH QUARTER				172.00	711.96	832.18	760.62
WEIGHTED AVERAGE FOR THE YEAR				958.00	773.56	720.27	724.96
===== 503-00054 Drilled Shaft (54 In) Lin Foot =====							
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	42.00	900.00	795.48	760.00
WEIGHTED AVERAGE FOR THE FIRST QUARTER				42.00	900.00	795.48	760.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 503-00054		Drilled Shaft (54 In)		Lin Foot	=====		
SHE2873-202		FEDERAL BLVD & US36 TRAFFIC S	04/15/21	21.00	650.00	763.67	536.00
STM0212-011		Intersection of Research Pkwy	04/22/21	254.00	640.00	741.77	598.15
C2873-205		LONGMONT AND BOULDER	06/24/21	21.00	600.00	665.00	665.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		296.00	637.87	741.65	598.48
IM0252-495		I-25 RESURFACING	08/04/21	58.00	750.31	750.31	750.31
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		58.00	750.31	750.31	750.31
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	42.00	782.93	782.93	782.93
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		42.00	782.93	782.93	782.93
		WEIGHTED AVERAGE FOR THE YEAR		438.00	691.81	747.88	651.76
===== 503-00200		Caisson (Special)		Lin Foot	=====		
STA0404-056		SH40:PEORIA TO SABLE	01/14/21	14.00	1500.00	388.85	256.75
FSAR100-304		SH2 & SH95 CCD SIGNALS & MEDI	03/18/21	456.00	600.00	515.75	450.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		470.00	626.81	511.06	444.24
		WEIGHTED AVERAGE FOR THE YEAR		470.00	626.81	511.06	444.24
===== 503-00310		CSL Testing		Each	=====		
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	2.00	3500.00	2987.50	3000.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	3500.00	2987.50	3000.00
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	7.00	1500.00	4936.64	985.16
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		7.00	1500.00	4936.64	985.16
		WEIGHTED AVERAGE FOR THE YEAR		9.00	1944.44	4624.78	1432.90

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	503-01100	M Pile (10 In)		Lin Foot	=====		
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	3,800.00	167.05	167.05	167.05
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			3,800.00	167.05	167.05	167.05
	WEIGHTED AVERAGE FOR THE YEAR			3,800.00	167.05	167.05	167.05
=====	503-02000	Verification Test Pile		Each	=====		
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	1.00	22382.66	22382.66	22382.66
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	22382.66	22382.66	22382.66
	WEIGHTED AVERAGE FOR THE YEAR			1.00	22382.66	22382.66	22382.66
=====	504-03311	Retaining Wall (1) (Alternative Systems)		LUMP SUM	=====		
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	1.00	122300.00	155835.03	221270.72
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	122300.00	155835.03	221270.72
	WEIGHTED AVERAGE FOR THE YEAR			1.00	122300.00	155835.03	221270.72
=====	504-03312	Retaining Wall (2) (Alternative Systems)		LUMP SUM	=====		
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	1.00	258000.00	282212.20	329327.94
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	258000.00	282212.20	329327.94
	WEIGHTED AVERAGE FOR THE YEAR			1.00	258000.00	282212.20	329327.94
=====	504-03500	Retaining Wall (Design Build)		Sq Foot	=====		
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	4,773.00	71.02	71.02	71.02
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			4,773.00	71.02	71.02	71.02
NHPP0401-025		US40 SAND SPRINGS GULCH-CRAIG	10/14/21	50.00	75.00	123.33	185.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			50.00	75.00	123.33	185.00
	WEIGHTED AVERAGE FOR THE YEAR			4,823.00	71.06	72.61	72.20

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 504-04410		Block Facing		Sq Foot	=====		
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	1,293.00	45.00	68.83	35.00
NHPPR100-252		REGION 1 WALL REPAIR	05/13/21	173.00	60.00	87.00	75.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1,466.00	46.77	69.76	39.72
	WEIGHTED AVERAGE FOR THE YEAR			1,466.00	46.77	69.76	39.72
===== 504-04420		Precast Panel Facing		Sq Foot	=====		
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	21,087.00	42.00	46.13	51.00
NHPPR100-252		REGION 1 WALL REPAIR	05/13/21	114.00	80.00	1124.00	598.00
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	2,720.00	55.00	86.30	75.84
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			23,921.00	43.66	52.77	56.43
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	15,747.00	38.63	38.63	38.63
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	4,222.00	35.00	37.35	38.47
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			19,969.00	37.86	37.84	38.60
	WEIGHTED AVERAGE FOR THE YEAR			43,890.00	41.02	48.94	48.32
===== 504-04430		Reinforced Concrete Facing		Sq Foot	=====		
STM0212-011		Intersection of Research Pkwy	04/22/21	13,040.00	50.00	66.63	40.15
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			13,040.00	50.00	66.63	40.15
	WEIGHTED AVERAGE FOR THE YEAR			13,040.00	50.00	66.63	40.15
===== 504-04440		Facing (Special)		Sq Foot	=====		
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	128.00	65.27	65.27	65.27
C133A-048		SH 133 MP 21.7	08/05/21	4,100.00	20.00	99.93	88.78
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			4,228.00	21.37	99.57	88.07
	WEIGHTED AVERAGE FOR THE YEAR			4,228.00	21.37	99.57	88.07

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 286

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 504-05000 Wire Mesh Facing Sq Foot =====							
STM0212-011		Intersection of Research Pkwy	04/22/21	13,040.00	26.00	18.57	2.11
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		13,040.00	26.00	18.57	2.11
===== 504-05000 Wire Mesh Facing Sq Foot =====							
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	7,857.00	32.00	26.50	30.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		7,857.00	32.00	26.50	30.00
===== 504-05000 Wire Mesh Facing Sq Foot =====							
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	4,565.00	45.00	37.69	22.97
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4,565.00	45.00	37.69	22.97
		WEIGHTED AVERAGE FOR THE YEAR		25,462.00	31.26	22.32	14.46
===== 504-06400 Soil Nail Wall Sq Foot =====							
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	9,456.00	65.64	65.64	65.64
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		9,456.00	65.64	65.64	65.64
===== 504-06400 Soil Nail Wall Sq Foot =====							
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	17,095.00	28.03	28.03	28.03
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		17,095.00	28.03	28.03	28.03
		WEIGHTED AVERAGE FOR THE YEAR		26,551.00	41.42	41.42	41.42
===== 504-06406 Soil Nail Lin Foot =====							
C0703-452		CLEAR CREEK GREENWAY	06/24/21	2,244.00	50.00	51.83	72.50
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2,244.00	50.00	51.83	72.50
===== 504-06406 Soil Nail Lin Foot =====							
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	3,870.00	38.71	35.85	35.85

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 287

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	504-06406	Soil Nail		Lin Foot	=====	=====	=====
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	6,918.00	47.00	48.25	40.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		10,788.00	44.03	46.73	38.51
		WEIGHTED AVERAGE FOR THE YEAR		13,032.00	45.05	48.25	44.36
=====	504-06410	Verification Testing		Each	=====	=====	=====
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	2.00	535.00	535.00	535.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	535.00	535.00	535.00
C0703-452		CLEAR CREEK GREENWAY	06/24/21	2.00	3500.00	2973.93	3500.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	3500.00	2973.93	3500.00
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	2.00	1070.00	1070.00	1070.00
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	6.00	2076.61	2076.61	2076.61
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	5.00	3500.00	3562.50	2100.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		13.00	2469.20	3066.06	1930.74
		WEIGHTED AVERAGE FOR THE YEAR		17.00	2362.92	2919.21	1951.16
=====	504-08050	Stone Landscape Wall		Sq Foot	=====	=====	=====
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	2,250.00	65.00	58.68	43.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,250.00	65.00	58.68	43.00
C0703-452		CLEAR CREEK GREENWAY	06/24/21	844.00	80.00	73.35	33.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		844.00	80.00	73.35	33.00
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	1,588.00	78.00	57.75	34.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,588.00	78.00	57.75	34.00
		WEIGHTED AVERAGE FOR THE YEAR		4,682.00	72.11	61.70	38.14

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 288

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	504-08255	Masonry Landscape Wall (Dry Stack)		Sq Foot	=====		
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	311.00	46.00	65.16	53.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			311.00	46.00	65.16	53.00
	WEIGHTED AVERAGE FOR THE YEAR			311.00	46.00	65.16	53.00
=====	506-00000	Riprap		Cubic Yard	=====		
C0911-007		SH-91 MP 10.52, 10.70	11/18/21	4.00	500.00	452.50	600.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			4.00	500.00	452.50	600.00
	WEIGHTED AVERAGE FOR THE YEAR			4.00	500.00	452.50	600.00
=====	506-00005	Riprap		Sq Yard	=====		
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	35.00	88.92	50.15	50.15
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			35.00	88.92	50.15	50.15
	WEIGHTED AVERAGE FOR THE YEAR			35.00	88.92	50.15	50.15
=====	506-00012	Riprap (Special)		Each	=====		
C014A-002		CAMERON PEAK POST FIRE RESPON	08/19/21	36.00	350.00	1525.00	1250.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			36.00	350.00	1525.00	1250.00
	WEIGHTED AVERAGE FOR THE YEAR			36.00	350.00	1525.00	1250.00
=====	506-00030	Grouted Riprap		Cubic Yard	=====		
IMR200-268		SH 9 at M.P 27.77	05/27/21	48.00	750.00	469.58	390.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			48.00	750.00	469.58	390.00
NHPP0703-463		I-70 SILVERTHORNE TO EJMT PHA	12/16/21	127.00	500.00	822.00	739.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			127.00	500.00	822.00	739.00
	WEIGHTED AVERAGE FOR THE YEAR			175.00	568.57	694.49	643.27

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	506-00206	Riprap (6 In)		Cubic Yard	=====		
BR071A-021		M-22-N BRIDGE REPLACEMENT SH	01/07/21	172.00	125.29	154.79	125.00
NHPP0853-114		US 85: SOUTH OF PLATTEVILLE N	02/04/21	7.00	200.00	245.00	235.00
STA0404-060		US 40 : GENESEE TO CR 93 RESU	02/18/21	2.00	200.00	606.77	266.33
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		181.00	129.00	158.07	130.82
STM067A-047		R2 - 2021 CRITICAL CULVERTS	08/05/21	1.00	131.00	610.00	610.00
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	7.00	150.00	143.00	102.00
C014A-002		CAMERON PEAK POST FIRE RESPON	08/19/21	29.00	100.00	280.00	330.00
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	247.00	110.00	126.60	141.35
FBR092A-028		SH 92 over the Gunnison River	09/16/21	14.00	300.00	494.25	494.25
STR092A-032		SH 92 West of Austin from MP					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		298.00	118.96	136.07	176.94
FSA1151-040		SH-115 @ BROADWAY SIGNAL	12/02/21	2.00	120.00	348.33	250.00
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	221.00	160.00	140.19	185.76
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		223.00	159.64	141.13	186.34
		WEIGHTED AVERAGE FOR THE YEAR		702.00	134.47	144.78	168.03
=====	506-00209	Riprap (9 In)		Cubic Yard	=====		
NHPP0362-038		US 36D LAST CHANCE WEST	01/07/21	9.00	300.00	421.33	407.00
FSA0503-094		US 50 WEST CABLE RAIL NEAR PE	02/18/21	28.00	150.00	137.50	200.00
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	7.00	132.04	132.04	132.04
STA052A-050		CO 52 Resurf Prospect Valley	02/25/21	10.00	150.00	281.73	107.95
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	8.00	180.00	305.96	435.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		62.00	173.62	272.72	237.85
STR0242-075		US24 WILKERSON PASS SAFETY IM	04/01/21	46.00	120.00	182.20	99.99
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	21.00	200.00	228.73	228.73
NHPP3852-019		385D PHILLIPS/YUMA COUNTY LIN	04/15/21	24.00	175.00	174.77	140.55

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 506-00209 Riprap (9 In) Cubic Yard =====							
C0853-120		US85/O STREET INTERSECTION IM	04/29/21	133.00	120.00	118.94	113.01
C0703-452		CLEAR CREEK GREENWAY	06/24/21	132.00	120.00	130.11	99.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		356.00	128.43	132.98	114.82
FSA172A-020		SH 172 AT COUNTY ROAD 318	07/08/21	9.20	350.00	680.00	680.00
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	74.00	80.00	122.00	103.00
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	147.00	106.90	106.90	106.90
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		230.20	107.97	128.44	128.55
STA052A-056		CO 52 PROSPECT VALLEY CULVERT	10/14/21	51.00	140.00	334.02	93.00
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	89.00	104.68	104.68	104.68
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	11.00	200.00	202.50	155.00
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	411.00	121.00	144.14	137.01
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		562.00	121.69	178.00	128.25
		WEIGHTED AVERAGE FOR THE YEAR		1,210.20	123.72	156.36	129.97
===== 506-00212 Riprap (12 In) Cubic Yard =====							
STR141A-050		SH 141, MP 60.63 AT NORTH END	02/04/21	149.00	150.00	201.39	127.00
STA052A-050		CO 52 Resurf Prospect Valley	02/25/21	145.00	161.00	152.53	95.58
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		294.00	155.43	175.07	111.50
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	333.00	175.00	122.59	140.00
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	169.00	250.00	231.17	305.48
IMR200-268		SH 9 at M.P 27.77	05/27/21	46.00	110.00	228.22	210.00
C0703-452		CLEAR CREEK GREENWAY	06/24/21	21.00	140.00	137.74	99.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		569.00	190.73	161.61	193.30
IM0252-495		I-25 RESURFACING	08/04/21	1,269.00	97.38	97.38	97.38

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 506-00212 Riprap (12 In) Cubic Yard =====							
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	33.00	193.87	193.87	193.87
STM067A-047		R2 - 2021 CRITICAL CULVERTS	08/05/21	15.00	140.00	220.00	220.00
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	35.00	135.00	130.50	104.00
C014A-002		CAMERON PEAK POST FIRE RESPON	08/19/21	8.00	120.00	462.50	600.00
BRR200-239		BPM SH 12, AND SH 194	09/09/21	139.00	140.00	160.00	160.00
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	35.00	123.19	123.19	123.19
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,534.00	105.30	112.63	109.69
STA052A-056		CO 52 PROSPECT VALLEY CULVERT	10/14/21	718.00	150.00	117.44	85.00
FBR0362-039		US36/US40 TIMBER BRIDGE CONST	11/19/21	1,808.00	102.86	102.86	102.86
BR0405-040		US36/US40 TIMBER BRIDGE CONST					
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	294.00	130.00	143.27	141.45
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2,820.00	117.69	116.93	102.34
		WEIGHTED AVERAGE FOR THE YEAR		5,217.00	124.14	133.10	114.94
===== 506-00218 Riprap (18 In) Cubic Yard =====							
NHPPR500-168		R5 US 550 MP 80.72, 80.75 PRI	04/29/21	577.00	150.00	327.11	257.19
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	743.00	215.97	222.83	222.83
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,320.00	187.13	308.68	237.85
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	36.00	112.80	112.80	112.80
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		36.00	112.80	112.80	112.80
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	211.00	102.10	102.10	102.10
NHPP0703-463		I-70 SILVERTHORNE TO EJMT PHA	12/16/21	10.00	300.00	881.00	792.00
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	139.00	135.00	156.86	184.22
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		360.00	120.30	161.38	152.97
		WEIGHTED AVERAGE FOR THE YEAR		1,716.00	171.55	287.72	217.42
===== 506-00224 Riprap (24 In) Cubic Yard =====							
NHPPR500-211		Chain Stations Throughout R5	03/18/21	23.00	250.00	231.27	125.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		23.00	250.00	231.27	125.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 292

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 506-00224		Riprap (24 In)		Cubic Yard	=====		
STM0212-011		Intersection of Research Pkwy	04/22/21	305.00	112.00	119.50	86.47
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	888.00	212.65	219.71	219.71
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,193.00	186.92	148.93	185.65
IM0252-495		I-25 RESURFACING	08/04/21	3,192.00	79.58	79.58	79.58
FBR092A-028		SH 92 over the Gunnison River	09/16/21	1,528.00	200.00	127.30	127.30
STR092A-032		SH 92 West of Austin from MP					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		4,720.00	118.56	95.03	95.03
C R400-363		BOULDER POLYESTER OVERLAY	12/09/21	168.00	120.00	201.33	188.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		168.00	120.00	201.33	188.00
		WEIGHTED AVERAGE FOR THE YEAR		6,104.00	132.46	122.80	115.41
===== 506-00236		Riprap (36 In)		Cubic Yard	=====		
BRI602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	279.00	300.00	292.12	257.03
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		279.00	300.00	292.12	257.03
		WEIGHTED AVERAGE FOR THE YEAR		279.00	300.00	292.12	257.03
===== 506-00406		Soil Riprap (6 In)		Cubic Yard	=====		
NHPP385A-018		US 24/385 BURLINGTON INTERSEC	01/07/21	5.00	125.00	476.00	350.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		5.00	125.00	476.00	350.00
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	1.00	338.53	338.53	338.53
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	338.53	338.53	338.53
		WEIGHTED AVERAGE FOR THE YEAR		6.00	160.59	470.71	348.09

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 293

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 506-00409 Soil Riprap (9 In) Cubic Yard =====							
STM0212-011		Intersection of Research Pkwy	04/22/21	34.00	202.00	93.76	104.29
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		34.00	202.00	93.76	104.29
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	130.00	100.00	120.42	126.49
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		130.00	100.00	120.42	126.49
		WEIGHTED AVERAGE FOR THE YEAR		164.00	121.15	114.18	121.89
===== 506-00412 Soil Riprap (12 In) Cubic Yard =====							
FBR0243-091		US24G at about MP 331.95 (or	01/14/21	203.00	200.00	101.50	58.13
FBR2854-143		US 285 MP 172.36, Detour - SH	02/18/21	600.00	105.33	92.09	75.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		803.00	129.26	94.78	70.74
STM0212-011		Intersection of Research Pkwy	04/22/21	113.00	151.00	100.09	104.60
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	142.00	150.00	257.70	297.87
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		255.00	150.44	174.64	212.22
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	72.00	120.00	107.77	135.66
BRR200-239		BPM SH 12, AND SH 194	09/09/21	460.00	125.00	160.00	160.00
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	827.00	92.28	92.28	92.28
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,359.00	104.82	114.29	117.50
		WEIGHTED AVERAGE FOR THE YEAR		2,417.00	117.76	107.09	111.96
===== 506-00600 In-Channel Boulder Feature (Rifle) Each =====							
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	8.00	13160.00	12219.92	12219.92
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		8.00	13160.00	12219.92	12219.92
		WEIGHTED AVERAGE FOR THE YEAR		8.00	13160.00	12219.92	12219.92

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 294

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	506-00601	In-Channel Boulder Feature (Step)		Each	=====	=====	=====
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	16.00	4000.00	5069.60	5069.60
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		16.00	4000.00	5069.60	5069.60
		WEIGHTED AVERAGE FOR THE YEAR		16.00	4000.00	5069.60	5069.60
=====	506-00602	In-Channel Boulder Feature (Bldr Cascde)		Each	=====	=====	=====
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	4.00	233.00	5133.67	5133.67
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		4.00	233.00	5133.67	5133.67
		WEIGHTED AVERAGE FOR THE YEAR		4.00	233.00	5133.67	5133.67
=====	506-00603	In-Chan Bldr Featre (Hbitat Bldr Field)		Each	=====	=====	=====
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	43.00	9160.00	9212.48	9212.48
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		43.00	9160.00	9212.48	9212.48
		WEIGHTED AVERAGE FOR THE YEAR		43.00	9160.00	9212.48	9212.48
=====	506-00606	In-Channel Boulder Grouted (24 In)		Cubic Yard	=====	=====	=====
BRR200-239		BPM SH 12, AND SH 194	09/09/21	214.00	250.00	275.00	275.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		214.00	250.00	275.00	275.00
		WEIGHTED AVERAGE FOR THE YEAR		214.00	250.00	275.00	275.00
=====	506-00612	Matrix Riprap (12 In)		Cubic Yard	=====	=====	=====
FBR0362-039 BR0405-040		US36/US40 TIMBER BRIDGE CONST	11/19/21	1,100.00	177.33	177.33	177.33
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,100.00	177.33	177.33	177.33
		WEIGHTED AVERAGE FOR THE YEAR		1,100.00	177.33	177.33	177.33

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 295

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	506-00960	Reclaimed Rock (Angular Rock-Rundown)		Cubic Yard	=====		
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	346.00	60.00	256.90	256.90
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		346.00	60.00	256.90	256.90
		WEIGHTED AVERAGE FOR THE YEAR		346.00	60.00	256.90	256.90
=====	506-00970	Reclaimed Rock (Angular Boulder)		Cubic Yard	=====		
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	5.00	4314.34	1192.01	1192.01
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		5.00	4314.34	1192.01	1192.01
		WEIGHTED AVERAGE FOR THE YEAR		5.00	4314.34	1192.01	1192.01
=====	506-01020	Geogrid Reinforce		Sq Yard	=====		
STR109A-020		CO 109A SURFACE TREATMENT	01/14/21	1,000.00	7.00	4.70	4.00
HPP0252-460		ELIZABETH RECONSTRUCTION	02/18/21	4,614.00	7.00	2.71	2.75
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	15.00	5.74	5.74	5.74
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	5,200.00	4.00	3.05	1.75
NHPP0501-070		US 50 MP 47.6 TO MP 64.5	03/18/21	7,500.00	4.00	2.08	2.65
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		18,329.00	4.92	2.80	2.50
NHPPR500-168		R5 US 550 MP 80.72, 80.75 PRI	04/29/21	131.00	15.00	15.68	22.06
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	1,154.00	10.00	11.54	14.35
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,285.00	10.51	12.03	15.14
NHPP0401-025		US40 SAND SPRINGS GULCH-CRAIG	10/14/21	704.00	3.50	3.72	2.95
NHPP5502-081		US 550 OURAY TO COLOGNA	12/02/21	100.00	13.00	15.88	20.20
NHPP5502-108		US 50 MP 86 TO 91.7 US 550 MP	12/02/21	711.00	10.00	2.63	2.50
STR0961-017		SH 96 - M.P. 0.01 TO M.P. 26.	12/09/21	2,118.00	3.50	5.74	7.11
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	48,812.00	4.10	4.00	3.70
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		52,445.00	4.16	4.07	3.84
		WEIGHTED AVERAGE FOR THE YEAR		72,059.00	4.47	3.98	3.70

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 296

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	506-03000	Harvest Reclaimed Rock (Angular Rock)		Cubic Yard	=====		
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	3,154.00	60.00	51.05	51.05
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		3,154.00	60.00	51.05	51.05
		WEIGHTED AVERAGE FOR THE YEAR		3,154.00	60.00	51.05	51.05
=====	506-03010	Harvest Reclaimed Rock (Habitat Boulder)		Cubic Yard	=====		
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	487.00	60.00	33.80	33.80
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		487.00	60.00	33.80	33.80
		WEIGHTED AVERAGE FOR THE YEAR		487.00	60.00	33.80	33.80
=====	506-03020	Harvest Reclaimed Rock (Angular Boulder)		Cubic Yard	=====		
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	753.00	60.00	55.40	55.40
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		753.00	60.00	55.40	55.40
		WEIGHTED AVERAGE FOR THE YEAR		753.00	60.00	55.40	55.40
=====	506-03050	Reclaimed Rock (Angular Rock-Nuis Prot)		Cubic Yard	=====		
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	1,626.00	40.00	109.69	109.69
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		1,626.00	40.00	109.69	109.69
		WEIGHTED AVERAGE FOR THE YEAR		1,626.00	40.00	109.69	109.69
=====	506-04018	Riprap (18 Inch-Nuisance Protection)		Cubic Yard	=====		
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	655.00	133.00	232.32	232.32
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		655.00	133.00	232.32	232.32
		WEIGHTED AVERAGE FOR THE YEAR		655.00	133.00	232.32	232.32
=====	506-04024	Riprap (24 Inch-Habitat Boulder Toe)		Cubic Yard	=====		
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	669.00	133.00	260.92	260.92
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		669.00	133.00	260.92	260.92
		WEIGHTED AVERAGE FOR THE YEAR		669.00	133.00	260.92	260.92

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 297

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 507-00000 Conc S and D Pave Cubic Yard =====							
NHPP385A-018		US 24/385 BURLINGTON INTERSEC	01/07/21	6.00	800.00	848.00	1000.00
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	9.00	800.00	627.90	455.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		15.00	800.00	715.94	673.00
STM0212-011		Intersection of Research Pkwy	04/22/21	6.00	550.00	1009.03	1098.94
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	118.00	900.00	656.94	650.00
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	7.00	600.00	1102.72	1176.84
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		131.00	867.94	702.50	698.71
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	3.00	750.00	1202.93	748.58
FBR092A-028		SH 92 over the Gunnison River	09/16/21	17.00	2000.00	776.10	776.10
STR092A-032		SH 92 West of Austin from MP					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		20.00	1812.50	995.61	771.97
IM0252-490		I-25 CO SPGS RAMP METERING PH	11/04/21	17.00	1200.00	913.78	650.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		17.00	1200.00	913.78	650.00
		WEIGHTED AVERAGE FOR THE YEAR		183.00	996.45	736.41	700.09
===== 507-00100 Conc S and D Pave (Reinf) Cubic Yard =====							
STM0212-011		Intersection of Research Pkwy	04/22/21	214.10	600.00	606.52	515.68
C0853-120		US85/O STREET INTERSECTION IM	04/29/21	6.00	600.00	1015.36	556.50
IMR200-268		SH 9 at M.P 27.77	05/27/21	20.00	900.00	1301.38	1400.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		240.10	624.99	643.29	590.36
SHE0701-251		I-70 CABLE BARRIER & GUARDRAI	08/19/21	279.00	600.00	1150.00	1200.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 298

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	507-00100	Conc S and D Pave (Reinf)		Cubic Yard	=====	=====	=====
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	10.00	1000.00	1330.36	1356.64
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		289.00	613.84	1167.51	1205.42
SHE0702-400		I-70 CABLE BARRIER & GUARDRAI	10/14/21	146.00	500.00	2118.00	1550.00
NHPP0253-284		I-25 SEGMENT 6 CP6 WITH PNR B	11/19/21	3.00	836.63	1370.26	1370.26
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	23.00	1000.00	1109.25	1540.38
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	5.00	600.00	1450.00	1300.00
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	2.00	1200.00	1386.98	1045.45
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		179.00	580.50	1861.67	1533.13
		WEIGHTED AVERAGE FOR THE YEAR		708.10	609.19	1016.08	1079.71
=====	507-00350	Gr Riprap S and D Pave		Cubic Yard	=====	=====	=====
FBR0243-091		US24G at about MP 331.95 (or	01/14/21	37.00	500.00	288.08	260.02
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		37.00	500.00	288.08	260.02
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	154.00	450.00	414.03	462.12
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		154.00	450.00	414.03	462.12
		WEIGHTED AVERAGE FOR THE YEAR		191.00	459.69	365.60	422.97
=====	507-00400	Asphalt S and D Pave (Asph)		Ton	=====	=====	=====
IM0252-495		I-25 RESURFACING	08/04/21	36.00	156.38	156.38	156.38
STM067A-047		R2 - 2021 CRITICAL CULVERTS	08/05/21	10.00	400.00	410.00	410.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		46.00	209.34	211.51	211.51
		WEIGHTED AVERAGE FOR THE YEAR		46.00	209.34	211.51	211.51
=====	507-00725	S and D Paving (Special)		Lin Foot	=====	=====	=====
C0911-007		SH-91 MP 10.52, 10.70	11/18/21	193.00	500.00	340.00	280.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		193.00	500.00	340.00	280.00
		WEIGHTED AVERAGE FOR THE YEAR		193.00	500.00	340.00	280.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 299

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	509-00000	Str Steel		Pound	=====		
IM0252-495		I-25 RESURFACING	08/04/21	70,838.00	3.66	3.66	3.66
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		70,838.00	3.66	3.66	3.66
NHPP0701-247		I-70 PARACHUTE TO RULISON	11/18/21	19,480.00	5.00	4.13	4.00
NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	12.00	20.00	355.86	630.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		19,492.00	5.01	4.34	4.39
		WEIGHTED AVERAGE FOR THE YEAR		90,330.00	3.95	3.90	3.82
=====	509-00001	Str Steel (Galv)		Pound	=====		
STR0241-066		US 24 LEADVILLE SOUTH RESURFA	02/11/21	40.00	8.00	55.76	14.02
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		40.00	8.00	55.76	14.02
NHPP0703-463		I-70 SILVERTHORNE TO EJMT PHA	12/16/21	460.00	20.00	43.80	17.60
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		460.00	20.00	43.80	17.60
		WEIGHTED AVERAGE FOR THE YEAR		500.00	19.04	45.57	17.31
=====	509-00003	Str Steel (Install Only)		Pound	=====		
PAN052A-058		SH 52A & SH 59B TIMBER BRIDGE	09/02/21	59,034.00	2.50	2.75	2.30
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		59,034.00	2.50	2.75	2.30
		WEIGHTED AVERAGE FOR THE YEAR		59,034.00	2.50	2.75	2.30
=====	509-08100	Provide Temporary Support		LUMP SUM	=====		
NHPPR100-254		FY 21 Bridge Bearing & Exp Jo	02/25/21	1.00	70000.00	93839.52	36516.60
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	70000.00	93839.52	36516.60

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 509-08100		Provide Temporary Support		LUMP SUM	=====		
C0253-286		I-25 & 58TH - ZIMMERMAN METAL	09/03/21	1.00	125000.00	151766.67	175000.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		1.00	125000.00	151766.67	175000.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	97500.00	113148.57	105758.30
===== 509-08120		Temporary Bridge Deck		Sq Foot	=====		
C R400-363		BOULDER POLYESTER OVERLAY	12/09/21	1,504.00	50.00	320.33	397.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1,504.00	50.00	320.33	397.00
		WEIGHTED AVERAGE FOR THE YEAR		1,504.00	50.00	320.33	397.00
===== 509-50000		Cor Steel Br Plank		Sq Foot	=====		
NHPP025A-034		FY21 BRIDGE DECK REHAB & FIBE	05/13/21	11,358.00	18.00	59.52	40.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		11,358.00	18.00	59.52	40.00
		WEIGHTED AVERAGE FOR THE YEAR		11,358.00	18.00	59.52	40.00
===== 509-90003		Paint Structural Steel		LUMP SUM	=====		
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	1.00	30000.00	160693.63	180000.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		1.00	30000.00	160693.63	180000.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	30000.00	160693.63	180000.00
===== 511-00020		Str Precast Conc Arch Unit (20 to 30 Ft)		Lin Foot	=====		
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	102.00	9600.00	8737.81	7222.68
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		102.00	9600.00	8737.81	7222.68
		WEIGHTED AVERAGE FOR THE YEAR		102.00	9600.00	8737.81	7222.68

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 301

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	511-00040	Str Precast Conc Arch Unit (40 to 50 Ft)		Lin Foot	=====		
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	108.00	18300.00	18171.17	17161.22
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		108.00	18300.00	18171.17	17161.22
		WEIGHTED AVERAGE FOR THE YEAR		108.00	18300.00	18171.17	17161.22
=====	512-00101	Bearing Device (Type I)		Each	=====		
IM0252-495		I-25 RESURFACING	08/04/21	20.00	1288.09	1288.09	1288.09
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		20.00	1288.09	1288.09	1288.09
		WEIGHTED AVERAGE FOR THE YEAR		20.00	1288.09	1288.09	1288.09
=====	512-00102	Bearing Device (Type II)		Each	=====		
NHPPR100-254		FY 21 Bridge Bearing & Exp Jo	02/25/21	5.00	2750.00	9401.00	3066.01
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		5.00	2750.00	9401.00	3066.01
		WEIGHTED AVERAGE FOR THE YEAR		5.00	2750.00	9401.00	3066.01
=====	512-00120	Bearing Repair Corbel		Each	=====		
NHPPR100-254		FY 21 Bridge Bearing & Exp Jo	02/25/21	2.00	7000.00	10680.95	2627.72
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		2.00	7000.00	10680.95	2627.72
		WEIGHTED AVERAGE FOR THE YEAR		2.00	7000.00	10680.95	2627.72
=====	513-00690	Bridge Drain (Spec)		Each	=====		
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	1.00	11500.00	8170.02	5794.28
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1.00	11500.00	8170.02	5794.28
		WEIGHTED AVERAGE FOR THE YEAR		1.00	11500.00	8170.02	5794.28
=====	514-00100	Hand Rail		Lin Foot	=====		
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	59.00	200.00	291.40	296.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		59.00	200.00	291.40	296.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	514-00100	Hand Rail		Lin Foot	=====		
C R400-363		BOULDER POLYESTER OVERLAY	12/09/21	24.00	170.00	474.33	358.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		24.00	170.00	474.33	358.00
		WEIGHTED AVERAGE FOR THE YEAR		83.00	191.33	327.29	313.93
=====	514-00200	Pedestrian Railing (Steel)		Lin Foot	=====		
C0703-452		CLEAR CREEK GREENWAY	06/24/21	889.00	300.00	358.61	358.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		889.00	300.00	358.61	358.00
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	1,953.00	250.00	350.50	327.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,953.00	250.00	350.50	327.00
		WEIGHTED AVERAGE FOR THE YEAR		2,842.00	265.64	353.79	336.70
=====	514-00201	Ped Railing (Steel) (Spec)		Lin Foot	=====		
STM115A-016		SH67 / SH115 INTERSECTION IMP	03/11/21	93.00	200.00	275.83	215.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		93.00	200.00	275.83	215.00
		WEIGHTED AVERAGE FOR THE YEAR		93.00	200.00	275.83	215.00
=====	515-00120	Waterproofing (Membrane)		Sq Yard	=====		
NHPP0362-038		US 36D LAST CHANCE WEST	01/07/21	241.00	30.00	30.15	25.50
NHPP0502-079		US 50 Sargents West Resurfaci	01/07/21	268.00	20.00	32.33	25.50
IM0253-246		I-25: PREVENTATIVE BRIDGE MAI	01/07/21	894.00	22.00	17.78	15.00
BR071A-021		M-22-N BRIDGE REPLACEMENT SH	01/07/21	221.00	31.84	24.10	20.00
NHPP0361-124		US 36: 28TH AVE. TO TABLE MES	01/14/21	957.00	25.00	19.93	21.12
FBR0243-091		US24G at about MP 331.95 (or	01/14/21	252.00	20.00	32.03	29.57
NHPP145A-076		SH145 DOLORES RICO US160 CORT	01/21/21	365.00	25.00	27.99	27.08

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 515-00120							
		Waterproofing (Membrane)		Sq Yard			
STR0503-095		US50 TEXAS CREEK TO COALDALE	02/18/21	433.00	20.00	27.69	30.00
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	858.00	16.38	16.38	16.38
NHPPR100-254		FY 21 Bridge Bearing & Exp Jo	02/25/21	3,000.00	19.00	19.07	25.14
STA052A-050		CO 52 Resurf Prospect Valley	02/25/21	499.00	20.00	26.57	26.68
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		7,988.00	20.92	21.98	23.05
STM0212-011		Intersection of Research Pkwy	04/22/21	3,296.00	19.31	18.86	15.08
NHPPR500-168		R5 US 550 MP 80.72, 80.75 PRI	04/29/21	99.00	50.00	119.83	60.88
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	136.00	20.00	47.06	35.00
NHPP025A-034		FY21 BRIDGE DECK REHAB & FIBE	05/13/21	2,021.00	19.00	17.11	19.00
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	524.00	40.00	51.57	28.71
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		6,076.00	21.51	23.53	18.75
CC 0252-501		SKY RIDGE EMERG BRDG REPAIR	07/07/21	67.00	30.00	42.25	30.00
IM0252-495		I-25 RESURFACING	08/04/21	3,230.00	16.82	16.82	16.82
C014A-002		CAMERON PEAK POST FIRE RESPON	08/19/21	79.00	25.00	40.00	50.00
PAN052A-058		SH 52A & SH 59B TIMBER BRIDGE	09/02/21	155.00	15.00	32.50	39.00
BRR200-239		BPM SH 12, AND SH 194	09/09/21	226.00	19.60	25.00	25.00
FBR092A-028		SH 92 over the Gunnison River	09/16/21	1,986.00	30.00	16.80	16.80
STR092A-032		SH 92 West of Austin from MP					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		5,743.00	21.70	19.60	18.34
C149A-028		SH 149 MP 21-42, 70-92 IN GUN	10/07/21	1,312.00	30.00	29.98	26.25
FBR0362-039		US36/US40 TIMBER BRIDGE CONST	11/19/21	2,146.00	17.69	17.69	17.69
BR0405-040		US36/US40 TIMBER BRIDGE CONST					
NHPP5502-081		US 550 OURAY TO COLOGNA	12/02/21	382.00	30.00	34.10	34.20
NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	4,384.00	30.00	21.03	20.00
NHPP1602-178		US 160 MONTE VISTA EAST RESUR	12/09/21	12.00	20.00	126.60	133.20
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	3,676.00	25.00	17.88	15.59
STA0142-071		SH 14 PAWNEE PASS TO STERLING	12/23/21	214.00	20.00	33.00	33.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		12,126.00	26.12	20.33	19.72
		WEIGHTED AVERAGE FOR THE YEAR		31,933.00	23.15	21.76	20.12
===== 515-00124							
		Waterproofing (Membrane) (Spray Applied)		Sq Yard			
FBR2854-143		US 285 MP 172.36, Detour - SH	02/18/21	649.00	25.00	90.03	81.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		649.00	25.00	90.03	81.00
		WEIGHTED AVERAGE FOR THE YEAR		649.00	25.00	90.03	81.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	515-00400	Concrete Sealer		Sq Yard	=====		
NHPP0362-038		US 36D LAST CHANCE WEST	01/07/21	364.00	20.00	25.91	18.30
NHPP0502-079		US 50 Sargents West Resurfaci	01/07/21	77.00	16.00	32.37	30.60
IM0253-246		I-25: PREVENTATIVE BRIDGE MAI	01/07/21	845.00	25.00	14.08	8.00
NHPP145A-076		SH145 DOLORES RICO US160 CORT	01/21/21	140.00	20.00	35.05	58.49
STR141A-050		SH 141, MP 60.63 AT NORTH END	02/04/21	134.00	25.00	23.67	13.75
STA052A-050		CO 52 Resurf Prospect Valley	02/25/21	148.00	27.00	25.42	21.24
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,708.00	23.29	20.70	16.95
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	87.00	20.00	55.11	37.68
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		87.00	20.00	55.11	37.68
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	238.00	48.15	48.15	48.15
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	4,778.00	12.41	12.41	12.41
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		5,016.00	14.11	14.11	14.11
C149A-028		SH 149 MP 21-42, 70-92 IN GUN	10/07/21	998.00	20.00	34.67	39.00
NHPP0253-284		I-25 SEGMENT 6 CP6 WITH PNR B	11/19/21	640.00	14.40	18.36	18.36
NHPP5502-081		US 550 OURAY TO COLOGNA	12/02/21	543.00	40.00	22.20	22.30
NHPP1602-178		US 160 MONTE VISTA EAST RESUR	12/09/21	517.00	15.00	43.63	69.26
C R400-363		BOULDER POLYESTER OVERLAY	12/09/21	804.00	20.00	14.50	16.00
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	1,196.00	19.00	12.07	10.07
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4,698.00	20.74	19.97	26.29
		WEIGHTED AVERAGE FOR THE YEAR		11,509.00	18.22	19.65	19.68
=====	518-00000	Brdg Compress Joint Sealer		Lin Foot	=====		
IM0253-246		I-25: PREVENTATIVE BRIDGE MAI	01/07/21	108.00	115.00	182.65	170.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		108.00	115.00	182.65	170.00
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	175.00	150.00	250.76	350.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		175.00	150.00	250.76	350.00
		WEIGHTED AVERAGE FOR THE YEAR		283.00	136.64	228.25	281.31

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 305

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	518-00010	Rdwy Compress Joint Sealer		Lin Foot	=====		
NHPP0831-125		SH83:E-470 TO ARAPAHOE ROAD	02/18/21	463.00	95.00	129.28	83.70
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			463.00	95.00	129.28	83.70
	WEIGHTED AVERAGE FOR THE YEAR			463.00	95.00	129.28	83.70
=====	518-00106	Waterstop (6 In)		Lin Foot	=====		
NHPPR100-252		REGION 1 WALL REPAIR	05/13/21	53.00	40.00	18.00	20.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			53.00	40.00	18.00	20.00
	WEIGHTED AVERAGE FOR THE YEAR			53.00	40.00	18.00	20.00
=====	518-01001	Br Expan Joint (Asphaltic Plug)		Lin Foot	=====		
NHPPR100-254 STR0961-016		FY 21 Bridge Bearing & Exp Jo	02/25/21	101.00	230.00	275.64	378.82
		CO96 ORDWAY TO ARLINGTON RESU	03/18/21	68.00	180.00	158.43	152.30
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			169.00	209.88	246.12	287.68
BRR200-239		BPM SH 12, AND SH 194	09/09/21	28.00	180.00	375.00	375.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			28.00	180.00	375.00	375.00
	WEIGHTED AVERAGE FOR THE YEAR			197.00	205.63	250.43	300.09
=====	518-01002	Br Expan Device (0-2 In)		Lin Foot	=====		
IM0252-495		I-25 RESURFACING	08/04/21	216.00	111.76	111.76	111.76
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	244.00	175.00	184.83	202.20
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			460.00	145.30	175.43	159.73
	WEIGHTED AVERAGE FOR THE YEAR			460.00	145.30	175.43	159.73
=====	518-01004	Br Expan Device (0-4 In)		Lin Foot	=====		
IM0253-246		I-25: PREVENTATIVE BRIDGE MAI	01/07/21	48.00	375.00	420.71	400.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 306

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 518-01004 Br Expan Device (0-4 In) Lin Foot =====							
NHPP0361-124		US 36: 28TH AVE. TO TABLE MES	01/14/21	60.00	325.00	463.88	492.68
NHPPR100-346		Three structures at I25/I270	01/21/21	134.00	250.00	417.22	267.00
NHPP1211-094		SH 121:WADSWORTH - I-70 TO 65	02/18/21	285.00	320.00	430.58	452.49
NHPPR100-254		FY 21 Bridge Bearing & Exp Jo	02/25/21	48.00	300.00	490.66	350.57
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			575.00	307.13	437.36	400.57

STM0212-011		Intersection of Research Pkwy	04/22/21	530.00	222.00	296.89	224.60
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			530.00	222.00	296.89	224.60

FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	332.00	218.91	218.91	218.91
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			332.00	218.91	218.91	218.91

C R400-363		BOULDER POLYESTER OVERLAY	12/09/21	377.00	425.00	514.33	378.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			377.00	425.00	514.33	378.00
	WEIGHTED AVERAGE FOR THE YEAR			1,814.00	290.61	370.43	311.22
===== 518-01009 Br Expan Device (0-9 In) Lin Foot =====							
NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	27.00	3000.00	5233.08	7100.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			27.00	3000.00	5233.08	7100.00
	WEIGHTED AVERAGE FOR THE YEAR			27.00	3000.00	5233.08	7100.00
===== 518-03000 Saw and Seal Br Joint Lin Foot =====							
NHPP0502-079		US 50 Sargents West Resurfaci	01/07/21	150.00	25.00	28.85	28.56
IM0253-246		I-25: PREVENTATIVE BRIDGE MAI	01/07/21	108.00	40.00	25.65	31.00
NHPP145A-076		SH145 DOLORES RICO US160 CORT	01/21/21	136.00	35.00	33.77	58.49
NHPPR100-346		Three structures at I25/I270	01/21/21	386.00	60.00	34.60	11.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 307

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	518-03000	Saw and Seal Br Joint		Lin Foot	=====	=====	=====
STR0503-095		US50 TEXAS CREEK TO COALDALE	02/18/21	180.00	30.00	51.57	49.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		960.00	43.11	35.36	29.85
BRR200-239		BPM SH 12, AND SH 194	09/09/21	56.00	40.00	50.00	50.00
FBR092A-028		SH 92 over the Gunnison River	09/16/21	176.00	30.00	36.80	36.80
STR092A-032		SH 92 West of Austin from MP					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		232.00	32.41	39.99	39.99
C149A-028		SH 149 MP 21-42, 70-92 IN GUN	10/07/21	333.00	40.00	58.83	71.50
NHPP0701-247		I-70 PARACHUTE TO RULISON	11/18/21	168.00	25.00	26.25	25.50
NHPP5502-081		US 550 OURAY TO COLOGNA	12/02/21	192.00	80.00	16.83	16.90
NHPP5502-108		US 50 MP 86 TO 91.7 US 550 MP	12/02/21	360.00	9.00	18.75	18.50
NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	262.00	50.00	52.65	43.00
NHPP1602-178		US 160 MONTE VISTA EAST RESUR	12/09/21	146.00	40.00	68.28	106.56
C R400-363		BOULDER POLYESTER OVERLAY	12/09/21	60.00	60.00	39.33	48.00
NHPP0703-463		I-70 SILVERTHORNE TO EJMT PHA	12/16/21	77.00	30.00	55.70	45.40
NHPP0063-062		US 6 & SH 141 MESA COUNTY RES	12/23/21	271.00	30.00	36.35	36.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,869.00	36.97	41.26	43.31
		WEIGHTED AVERAGE FOR THE YEAR		3,061.00	38.55	38.71	38.84
=====	518-03100	Rapid Cure Silicone Jt Seal		Lin Foot	=====	=====	=====
NHPPR100-252		REGION 1 WALL REPAIR	05/13/21	218.00	30.00	32.25	37.50
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		218.00	30.00	32.25	37.50
ER0702-419		ER I-70 GWC DEBRIS FLOWS 2021	08/24/21	40.00	50.00	69.00	110.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		40.00	50.00	69.00	110.00
NHPP5502-108		US 50 MP 86 TO 91.7 US 550 MP	12/02/21	120.00	35.00	84.05	83.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		120.00	35.00	84.05	83.00
		WEIGHTED AVERAGE FOR THE YEAR		378.00	33.70	52.58	59.62

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 308

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	519-03035	Place Thin Bond Overlay (Poly Conc)		Sq Yard	=====		
IM0253-246		I-25: PREVENTATIVE BRIDGE MAI	01/07/21	1,802.00	35.00	62.76	44.00
NHPPR100-346		Three structures at I25/I270	01/21/21	10,592.00	40.00	44.24	37.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		12,394.00	39.27	46.93	38.02
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	4,331.00	50.80	50.80	50.80
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	2,712.00	42.00	51.75	49.69
ER0702-419		ER I-70 GWC DEBRIS FLOWS 2021	08/24/21	856.00	40.00	82.50	90.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		7,899.00	46.61	53.92	54.67
C R400-363		BOULDER POLYESTER OVERLAY	12/09/21	3,239.00	50.00	54.67	64.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3,239.00	50.00	54.67	64.00
		WEIGHTED AVERAGE FOR THE YEAR		23,532.00	43.21	49.76	47.18
=====	519-03055	Furnish Thin Bond Overlay (Poly Conc)		Cubic Foot	=====		
IM0253-246		I-25: PREVENTATIVE BRIDGE MAI	01/07/21	1,409.00	105.00	127.10	113.00
NHPPR100-346		Three structures at I25/I270	01/21/21	7,703.00	110.00	109.97	101.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		9,112.00	109.23	112.61	102.86
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	2,436.00	135.10	135.10	135.10
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	1,526.00	115.00	141.07	125.11
ER0702-419		ER I-70 GWC DEBRIS FLOWS 2021	08/24/21	1,018.00	100.00	172.50	180.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		4,980.00	121.77	144.70	141.22
C R400-363		BOULDER POLYESTER OVERLAY	12/09/21	2,831.00	135.00	147.67	163.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2,831.00	135.00	147.67	163.00
		WEIGHTED AVERAGE FOR THE YEAR		16,923.00	117.23	125.16	124.21

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 309

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	601-01000	Conc CL B		Cubic Yard	=====		
NHPP145A-076		SH145 DOLORES RICO US160 CORT	01/21/21	7.00	2500.00	1220.70	1191.39
NHPPR400-370		US 287/SH 40 PASSING LANES	02/10/21	1.90	1500.00	1070.00	1070.00
STA052A-050		CO 52 Resurf Prospect Valley	02/25/21	10.00	1350.00	1376.49	1393.70
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	5.60	850.00	1223.70	440.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		24.50	1575.92	1308.72	1092.81
C0853-120		US85/O STREET INTERSECTION IM	04/29/21	19.00	1000.00	996.42	1060.00
IMR200-268		SH 9 at M.P 27.77	05/27/21	4.00	850.00	1799.72	2300.00
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	86.00	1200.00	2857.32	2857.32
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		109.00	1152.29	1730.95	2523.57
IM0252-495		I-25 RESURFACING	08/04/21	21.00	1024.04	1024.04	1024.04
C014A-002		CAMERON PEAK POST FIRE RESPON	08/19/21	4.60	1000.00	2900.00	1600.00
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	2.00	2000.00	1434.51	1211.88
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	165.00	758.99	758.99	758.99
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		192.60	806.53	920.04	812.68
STA052A-056		CO 52 PROSPECT VALLEY CULVERT	10/14/21	2.00	1300.00	1827.07	1300.00
NHPP0703-465		I-70: FLOYD HILL TO CHIEF HOS	11/18/21	130.00	1800.00	1101.72	1190.00
C0911-007		SH-91 MP 10.52, 10.70	11/18/21	6.00	2500.00	3125.00	3900.00
NHPP1602-178		US 160 MONTE VISTA EAST RESUR	12/09/21	2.00	1500.00	9627.08	12254.16
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	296.00	835.00	988.24	1050.49
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		436.00	1150.83	1075.93	1183.84
		WEIGHTED AVERAGE FOR THE YEAR		762.10	1077.69	1153.41	1278.73
=====	601-01025	Conc CL B (Misc)		Cubic Yard	=====		
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	8.00	1130.00	1608.59	2398.53
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		8.00	1130.00	1608.59	2398.53
		WEIGHTED AVERAGE FOR THE YEAR		8.00	1130.00	1608.59	2398.53

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 310

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 601-01050 Conc CL B (Wall) Cubic Yard =====							
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	23.00	1350.00	3630.61	3630.61
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			23.00	1350.00	3630.61	3630.61
	WEIGHTED AVERAGE FOR THE YEAR			23.00	1350.00	3630.61	3630.61
===== 601-03000 Conc CL D Cubic Yard =====							
NHPP0853-114		US 85: SOUTH OF PLATTEVILLE N	02/04/21	6.00	1500.00	1633.67	1100.00
STA0404-060		US 40 : GENESEE TO CR 93 RESU	02/18/21	553.00	850.00	588.54	569.35
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	3.00	900.00	1737.00	445.00
STR0961-016		CO96 ORDDWAY TO ARLINGTON RESU	03/18/21	4.00	1300.00	3945.65	3910.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			566.00	860.34	633.33	597.93
NHPPR500-168		R5 US 550 MP 80.72, 80.75 PRI	04/29/21	41.00	2000.00	1771.72	1307.34
NHPPR100-252		REGION 1 WALL REPAIR	05/13/21	75.00	1000.00	1970.00	2390.00
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	10.00	1200.00	1283.51	1052.55
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			126.00	1341.27	1783.68	1931.56
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	185.00	950.00	660.00	550.00
ER0702-419		ER I-70 GWC DEBRIS FLOWS 2021	08/24/21	263.00	900.00	2238.78	1345.25
BRR200-239		BPM SH 12, AND SH 194	09/09/21	35.00	1000.00	2000.00	2000.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			483.00	926.40	1334.36	1088.10
NHPP0253-284		I-25 SEGMENT 6 CP6 WITH PNR B	11/19/21	159.80	422.08	430.47	430.47
NHPP5502-081		US 550 OURAY TO COLOGNA	12/02/21	15.50	2000.00	1225.00	1240.00
NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	52.00	1200.00	1415.04	1340.00
NHPP0703-463		I-70 SILVERTHORNE TO EJMT PHA	12/16/21	4.00	2000.00	5040.00	2260.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			231.30	730.00	971.76	720.83
	WEIGHTED AVERAGE FOR THE YEAR			1,406.30	904.68	1040.27	905.98

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 311

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	601-03025	Conc CL D (Misc) (C)		Cubic Yard	=====		
C014A-002		CAMERON PEAK POST FIRE RESPON	08/19/21	14.90	1200.00	2550.00	1600.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		14.90	1200.00	2550.00	1600.00
		WEIGHTED AVERAGE FOR THE YEAR		14.90	1200.00	2550.00	1600.00
=====	601-03030	Conc CL D (Box)		Cubic Yard	=====		
FBR0243-091		US24G at about MP 331.95 (or	01/14/21	308.00	1000.00	984.58	676.66
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		308.00	1000.00	984.58	676.66
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	34.00	1100.00	1391.82	1391.82
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	34.00	1400.00	1359.13	1124.31
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	26.00	1250.00	4233.05	4233.05
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		94.00	1250.00	1688.84	2080.93
STA052A-056		CO 52 PROSPECT VALLEY CULVERT	10/14/21	43.40	865.00	1372.95	1500.00
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	90.00	1450.00	1286.98	913.20
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		133.40	1259.68	1329.19	1104.11
		WEIGHTED AVERAGE FOR THE YEAR		535.40	1108.59	1056.94	1029.71
=====	601-03040	Conc CL D (Bridge)		Cubic Yard	=====		
IM0253-246		I-25: PREVENTATIVE BRIDGE MAI	01/07/21	68.00	1250.00	731.07	805.00
BR071A-021		M-22-N BRIDGE REPLACEMENT SH	01/07/21	145.00	1047.64	930.37	900.00
STR0503-095		US50 TEXAS CREEK TO COALDALE	02/18/21	1.20	2000.00	5934.64	5500.00
FBR2854-143		US 285 MP 172.36, Detour - SH	02/18/21	297.40	700.00	809.26	755.00
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	371.00	1201.47	1201.47	1201.47
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		882.60	1012.05	865.03	976.80
STM0212-011		Intersection of Research Pkwy	04/22/21	1,000.00	700.00	791.89	753.51

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 312

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 601-03040 Conc CL D (Bridge) Cubic Yard =====							
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	83.00	1600.00	1446.56	1228.37
C0703-452		CLEAR CREEK GREENWAY	06/24/21	205.00	900.00	1222.32	1000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,288.00	789.83	884.56	823.34
CC 0252-501		SKY RIDGE EMERG BRDG REPAIR	07/07/21	85.10	1500.00	1670.00	1500.00
IM0252-495		I-25 RESURFACING	08/04/21	464.00	1213.11	1213.11	1213.11
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	90.00	800.00	1070.50	1022.00
FBR092A-028		SH 92 over the Gunnison River	09/16/21	825.00	1200.00	900.00	900.00
STR092A-032		SH 92 West of Austin from MP					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,464.10	1197.00	1135.63	1041.60
NHPP5502-108		US 50 MP 86 TO 91.7 US 550 MP	12/02/21	2.00	200.00	3872.50	3825.00
C R400-363		BOULDER POLYESTER OVERLAY	12/09/21	18.00	1000.00	2749.67	2949.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		20.00	920.00	2827.10	3036.60
		WEIGHTED AVERAGE FOR THE YEAR		3,654.70	1007.32	917.09	959.95
===== 601-03050 Conc CL D (Wall) Cubic Yard =====							
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	18.00	1344.84	1344.84	1344.84
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	159.00	1000.00	747.90	380.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		177.00	1035.07	761.12	478.12
STM0212-011		Intersection of Research Pkwy	04/22/21	231.00	820.00	1219.46	858.15
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	228.00	1300.00	1200.00	1400.00
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	76.00	1400.00	1443.27	1309.72
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		535.00	1106.95	1239.50	1153.22
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	104.00	580.09	639.31	639.31

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 313

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 601-03050 Conc CL D (Wall) Cubic Yard =====							
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	277.00	426.00	426.00	426.00
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	53.00	1200.00	1189.25	1007.00
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	3.00	950.00	1341.90	1479.80
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			437.00	560.14	754.12	554.46
	WEIGHTED AVERAGE FOR THE YEAR			1,149.00	887.91	1089.20	821.50
===== 601-03057 Conc CL DR Cubic Yard =====							
NHPP0362-038		US 36D LAST CHANCE WEST	01/07/21	4.00	3000.00	3063.53	2945.00
IM0253-246		I-25: PREVENTATIVE BRIDGE MAI	01/07/21	136.00	1600.00	1397.36	870.00
NHPP0361-124		US 36: 28TH AVE. TO TABLE MES	01/14/21	27.00	2500.00	2648.62	2815.34
NHPPR100-346		Three structures at I25/I270	01/21/21	20.00	1500.00	2496.16	1617.00
NHPP1211-094		SH 121:WADSWORTH - I-70 TO 65	02/18/21	25.00	2850.00	2369.80	2492.59
STR0503-095		US50 TEXAS CREEK TO COALDALE	02/18/21	7.50	2500.00	3978.31	4500.00
NHPPR100-254		FY 21 Bridge Bearing & Exp Jo	02/25/21	72.00	2000.00	2107.32	1475.60
STA052A-050		CO 52 Resurf Prospect Valley	02/25/21	2.00	2500.00	2761.64	2533.96
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			293.50	1928.79	1954.62	1519.01
NHPP025A-034		FY21 BRIDGE DECK REHAB & FIBE	05/13/21	69.00	1500.00	1853.06	1000.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			69.00	1500.00	1853.06	1000.00
IM0252-495		I-25 RESURFACING	08/04/21	24.00	1648.16	1648.16	1648.16
BRR200-239		BPM SH 12, AND SH 194	09/09/21	2.00	2500.00	3800.00	3800.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			26.00	1713.69	1813.69	1813.69
NHPP5502-081		US 550 OURAY TO COLOGNA	12/02/21	3.00	2500.00	3652.50	3670.00
NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	5.00	3000.00	3041.62	3130.00
C R400-363		BOULDER POLYESTER OVERLAY	12/09/21	65.00	2800.00	2074.67	1233.00
STA0142-071		SH 14 PAWNEE PASS TO STERLING	12/23/21	0.30	2265.00	13500.00	13500.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			73.30	2799.17	2181.45	1512.35
	WEIGHTED AVERAGE FOR THE YEAR			461.80	1990.77	1967.81	1457.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	601-04550	Conc CL G		Cubic Yard	=====		
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	679.00	1400.00	1169.61	1145.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		679.00	1400.00	1169.61	1145.00
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	2,125.00	1095.48	1095.48	1095.48
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	1,335.00	875.00	867.65	850.00
C0253-286		I-25 & 58TH - ZIMMERMAN METAL	09/03/21	386.00	825.00	543.43	360.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3,846.00	991.80	877.27	936.45
NHPP0253-284		I-25 SEGMENT 6 CP6 WITH PNR B	11/19/21	285.00	1114.35	1085.53	1085.53
FBR0362-039		US36/US40 TIMBER BRIDGE CONST	11/19/21	650.00	1204.89	1204.89	1204.89
BR0405-040		US36/US40 TIMBER BRIDGE CONST					
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	1,659.00	805.00	1181.23	683.65
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2,594.00	939.19	1180.14	858.42
		WEIGHTED AVERAGE FOR THE YEAR		7,119.00	1011.57	1045.02	927.91
=====	601-06020	Conc (Patching) (Polymer)		Cubic Yard	=====		
NHPP145A-076		SH145 DOLORES RICO US160 CORT	01/21/21	1.00	10000.00	17310.40	3790.80
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	10000.00	17310.40	3790.80
		WEIGHTED AVERAGE FOR THE YEAR		1.00	10000.00	17310.40	3790.80
=====	601-06100	Conc (Patching)		Cubic Yard	=====		
STM067A-047		R2 - 2021 CRITICAL CULVERTS	08/05/21	1.00	5000.00	1400.00	1400.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	5000.00	1400.00	1400.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	5000.00	1400.00	1400.00
=====	601-06102	Concrete (Patching)		Cubic Foot	=====		
NHPP0362-038		US 36D LAST CHANCE WEST	01/07/21	110.00	270.00	374.95	305.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 315

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 601-06102 Concrete (Patching) Cubic Foot =====							
IM0253-246		I-25: PREVENTATIVE BRIDGE MAI	01/07/21	59.00	225.00	327.74	379.00
NHPPR100-346		Three structures at I25/I270	01/21/21	15.00	300.00	251.84	194.00
STR141A-050		SH 141, MP 60.63 AT NORTH END	02/04/21	1.00	400.00	774.20	320.00
STR0503-095		US50 TEXAS CREEK TO COALDALE	02/18/21	46.00	120.00	651.63	500.00
NHPPR100-254		FY 21 Bridge Bearing & Exp Jo	02/25/21	1.00	250.00	5934.56	938.36
STA052A-050		CO 52 Resurf Prospect Valley	02/25/21	9.00	643.00	677.93	628.61
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		241.00	246.61	442.99	368.20
===== 601-06102 Concrete (Patching) Cubic Foot =====							
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	24.00	400.00	614.99	614.99
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		24.00	400.00	614.99	614.99
===== 601-06102 Concrete (Patching) Cubic Foot =====							
C R400-363		BOULDER POLYESTER OVERLAY	12/09/21	3.00	525.00	607.67	463.00
STA0142-071		SH 14 PAWNEE PASS TO STERLING	12/23/21	1.00	175.00	2200.00	2200.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	437.50	766.90	897.25
		WEIGHTED AVERAGE FOR THE YEAR		269.00	263.13	449.79	398.09
===== 601-06150 Conc (Patching) Sq Foot =====							
STR0961-016		CO96 ORDWAY TO ARLINGTON RESU	03/18/21	950.00	15.00	157.01	156.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		950.00	15.00	157.01	156.00
===== 601-06150 Conc (Patching) Sq Foot =====							
NHPPR100-252		REGION 1 WALL REPAIR	05/13/21	39.00	175.00	943.00	986.00
NHPP025A-034		FY21 BRIDGE DECK REHAB & FIBE	05/13/21	396.00	150.00	208.42	120.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		435.00	152.24	253.68	197.64
===== 601-06150 Conc (Patching) Sq Foot =====							
IM0252-495		I-25 RESURFACING	08/04/21	774.00	54.70	54.70	54.70
BRR200-239		BPM SH 12, AND SH 194	09/09/21	330.00	100.00	170.00	170.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,104.00	68.24	89.16	89.16

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 316

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	601-06150	Conc (Patching)		Sq Foot	=====		
NHPP0703-463		I-70 SILVERTHORNE TO EJMT PHA	12/16/21	3.00	80.00	1277.50	475.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3.00	80.00	1277.50	475.00
		WEIGHTED AVERAGE FOR THE YEAR		2,492.00	62.62	167.38	134.04
=====	601-06164	Conc (Patching) (Fast Curing)		Cubic Yard	=====		
C149A-028		SH 149 MP 21-42, 70-92 IN GUN	10/07/21	1.00	10000.00	12893.33	12000.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	10000.00	12893.33	12000.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	10000.00	12893.33	12000.00
=====	601-25730	Precast Deck Panel (3 In)		Sq Yard	=====		
FBR092A-028 STR092A-032		SH 92 over the Gunnison River	09/16/21	893.00	200.00	150.00	150.00
		SH 92 West of Austin from MP					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		893.00	200.00	150.00	150.00
		WEIGHTED AVERAGE FOR THE YEAR		893.00	200.00	150.00	150.00
=====	601-25735	Precast Deck Panel (3.5 In)		Sq Yard	=====		
FBR2854-143		US 285 MP 172.36, Detour - SH	02/18/21	246.00	180.00	173.75	180.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		246.00	180.00	173.75	180.00
		WEIGHTED AVERAGE FOR THE YEAR		246.00	180.00	173.75	180.00
=====	601-40100	Concrete Anchor		Each	=====		
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	4.00	20190.54	17387.23	17387.23
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		4.00	20190.54	17387.23	17387.23
		WEIGHTED AVERAGE FOR THE YEAR		4.00	20190.54	17387.23	17387.23

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	601-40250	Bridge Deck Finish (Saw Grv)		Sq Yard	=====		
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	4,778.00	10.25	10.25	10.25
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		4,778.00	10.25	10.25	10.25
		WEIGHTED AVERAGE FOR THE YEAR		4,778.00	10.25	10.25	10.25
=====	601-40300	Struct Conc Coating		Sq Yard	=====		
NHPPR100-346		Three structures at I25/I270	01/21/21	30.00	30.00	61.81	31.00
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	316.00	16.35	16.35	16.35
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		346.00	17.53	28.86	17.62
STM0212-011		Intersection of Research Pkwy	04/22/21	1,165.00	11.00	12.69	11.32
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	859.00	16.00	29.93	9.00
NHPP025A-034		FY21 BRIDGE DECK REHAB & FIBE	05/13/21	89.00	75.00	27.38	39.00
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	166.00	30.00	27.10	21.53
C0703-452		CLEAR CREEK GREENWAY	06/24/21	94.00	35.00	35.99	18.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2,373.00	17.49	19.99	12.50
CC 0252-501		SKY RIDGE EMERG BRDG REPAIR	07/07/21	282.00	24.00	40.25	24.00
IM0252-495		I-25 RESURFACING	08/04/21	464.00	12.41	12.41	12.41
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	2,033.00	12.41	12.41	12.41
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	644.00	20.00	20.50	18.00
ER0702-419		ER I-70 GWC DEBRIS FLOWS 2021	08/24/21	689.00	25.00	34.50	21.00
FBR092A-028		SH 92 over the Gunnison River	09/16/21	730.00	25.00	21.00	21.00
STR092A-032		SH 92 West of Austin from MP					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		4,842.00	17.78	23.12	16.35
NHPP0063-062		US 6 & SH 141 MESA COUNTY RES	12/23/21	68.00	30.00	29.00	30.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		68.00	30.00	29.00	30.00
		WEIGHTED AVERAGE FOR THE YEAR		7,629.00	17.79	21.34	15.33

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 318

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 601-40400 Struct Conc Stain Sq Yard =====							
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	215.00	13.00	41.60	105.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		215.00	13.00	41.60	105.00
STM0212-011		Intersection of Research Pkwy	04/22/21	1,747.00	18.25	29.81	32.18
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	2,677.00	14.00	22.31	10.00
NHPPR100-252		REGION 1 WALL REPAIR	05/13/21	91.00	40.00	125.85	207.70
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	227.00	15.00	28.50	21.53
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		4,742.00	16.11	26.68	22.52
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	1,128.00	48.15	48.15	48.15
PAN0703-483		I-70 NOISE WALL REPLACEMENT	08/05/21	15,687.00	50.00	10.04	8.05
C0253-286		I-25 & 58TH - ZIMMERMAN METAL	09/03/21	1,069.00	42.00	29.38	45.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		17,884.00	49.41	11.61	12.79
NHPP0253-284		I-25 SEGMENT 6 CP6 WITH PNR B	11/19/21	2,176.00	9.90	12.47	12.47
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	1,510.00	40.00	13.99	9.06
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3,686.00	22.23	13.69	11.07
		WEIGHTED AVERAGE FOR THE YEAR		26,527.00	39.38	15.95	15.04
===== 601-40410 Environ Conc Stain Sq Foot =====							
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	828.00	29.97	32.07	32.07
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		828.00	29.97	32.07	32.07
		WEIGHTED AVERAGE FOR THE YEAR		828.00	29.97	32.07	32.07
===== 601-51005 Galvanic Anodes Each =====							
NHPP0362-038		US 36D LAST CHANCE WEST	01/07/21	145.00	40.00	34.89	35.50

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 601-51005 Galvanic Anodes Each =====							
IM0253-246		I-25: PREVENTATIVE BRIDGE MAI	01/07/21	4,385.00	30.00	24.82	25.00
NHPP0361-124		US 36: 28TH AVE. TO TABLE MES	01/14/21	1,007.00	32.00	27.81	29.33
STR0503-095		US50 TEXAS CREEK TO COALDALE	02/18/21	165.00	45.00	42.90	40.00
NHPPR100-254		FY 21 Bridge Bearing & Exp Jo	02/25/21	3,076.00	30.00	31.97	29.45
STA052A-050		CO 52 Resurf Prospect Valley	02/25/21	64.00	54.00	32.50	31.10
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		8,842.00	30.85	28.74	27.54
===== 601-51005 Galvanic Anodes Each =====							
NHPP025A-034		FY21 BRIDGE DECK REHAB & FIBE	05/13/21	3,300.00	35.00	21.45	21.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3,300.00	35.00	21.45	21.00
===== 601-51005 Galvanic Anodes Each =====							
IM0252-495		I-25 RESURFACING	08/04/21	910.00	20.66	20.66	20.66
BRR200-239		BPM SH 12, AND SH 194	09/09/21	75.00	50.00	35.00	35.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		985.00	22.89	21.75	21.75
===== 601-51005 Galvanic Anodes Each =====							
NHPP5502-081		US 550 OURAY TO COLOGNA	12/02/21	10.00	65.00	43.50	43.70
NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	235.00	40.00	31.02	41.00
C R400-363		BOULDER POLYESTER OVERLAY	12/09/21	1,035.00	35.00	35.67	28.00
STA0142-071		SH 14 PAWNEE PASS TO STERLING	12/23/21	15.00	35.00	52.00	52.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,295.00	36.14	35.17	30.76
		WEIGHTED AVERAGE FOR THE YEAR		14,422.00	31.73	27.74	25.94
===== 602-00000 Reinf Steel Pound =====							
NHPP0362-038		US 36D LAST CHANCE WEST	01/07/21	170.00	3.00	3.92	4.00
IM0253-246		I-25: PREVENTATIVE BRIDGE MAI	01/07/21	6,465.00	1.50	2.68	2.00
BR071A-021		M-22-N BRIDGE REPLACEMENT SH	01/07/21	3,592.00	2.09	1.59	1.40
NHPP0361-124		US 36: 28TH AVE. TO TABLE MES	01/14/21	1,307.00	3.00	3.32	3.52
FBR0243-091		US24G at about MP 331.95 (or	01/14/21	33,695.00	1.20	1.10	0.97
NHPP0853-114		US 85: SOUTH OF PLATTEVILLE N	02/04/21	389.00	4.00	4.23	4.10
NHPPR400-370		US 287/SH 40 PASSING LANES	02/10/21	65.00	20.00	4.28	4.28
STA0404-060		US 40 : GENESEE TO CR 93 RESU	02/18/21	66,381.00	2.00	1.29	1.11
STR0503-095		US50 TEXAS CREEK TO COALDALE	02/18/21	540.00	10.00	4.18	4.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 320

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 602-00000 Reinf Steel Pound =====							
FBR2854-143		US 285 MP 172.36, Detour - SH	02/18/21	10,880.00	1.50	1.33	1.25
NHPPR100-254		FY 21 Bridge Bearing & Exp Jo	02/25/21	3,689.00	3.00	2.54	1.22
STA052A-050		CO 52 Resurf Prospect Valley	02/25/21	86.00	17.00	2.08	1.66
WEIGHTED AVERAGE FOR THE FIRST QUARTER				127,259.00	1.82	1.31	1.19
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	4,780.00	2.50	3.56	3.56
STM0212-011		Intersection of Research Pkwy	04/22/21	133.00	2.00	1.95	3.02
NHPPR100-252		REGION 1 WALL REPAIR	05/13/21	4,501.00	1.50	3.80	5.10
NHPP025A-034		FY21 BRIDGE DECK REHAB & FIBE	05/13/21	3,455.00	3.00	3.89	5.50
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	7,997.00	3.00	2.44	2.39
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	8,265.00	1.67	1.79	1.79
C0703-452		CLEAR CREEK GREENWAY	06/24/21	21,326.00	2.00	1.37	1.00
WEIGHTED AVERAGE FOR THE SECOND QUARTER				50,457.00	2.18	1.89	2.27
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	7,275.00	2.76	2.68	2.68
IM0252-495		I-25 RESURFACING	08/04/21	1,894.00	1.56	1.56	1.56
C014A-002		CAMERON PEAK POST FIRE RESPON	08/19/21	1,665.00	2.00	4.50	4.00
C0253-286		I-25 & 58TH - ZIMMERMAN METAL	09/03/21	4,000.00	1.50	2.44	4.00
WEIGHTED AVERAGE FOR THE THIRD QUARTER				14,834.00	2.18	2.72	3.04
STA052A-056		CO 52 PROSPECT VALLEY CULVERT	10/14/21	5,067.00	1.10	2.71	1.75
NHPP5502-081		US 550 OURAY TO COLOGNA	12/02/21	1,026.00	5.00	5.13	2.20
C R400-363		BOULDER POLYESTER OVERLAY	12/09/21	1,205.00	2.00	3.60	2.00
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	33,025.00	1.25	1.54	1.25
STA0142-071		SH 14 PAWNEE PASS TO STERLING	12/23/21	15.00	10.00	13.00	13.00
WEIGHTED AVERAGE FOR THE FOURTH QUARTER				40,338.00	1.35	1.75	1.36
WEIGHTED AVERAGE FOR THE YEAR				232,888.00	1.84	1.50	1.57
===== 602-00010 Reinf Steel (Galv) Pound =====							
FBR2854-143		US 285 MP 172.36, Detour - SH	02/18/21	50,460.00	1.50	2.11	1.60
WEIGHTED AVERAGE FOR THE FIRST QUARTER				50,460.00	1.50	2.11	1.60
WEIGHTED AVERAGE FOR THE YEAR				50,460.00	1.50	2.11	1.60

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	602-00020	Reinf Steel (Epoxy)		Pound	=====		
IM0253-246		I-25: PREVENTATIVE BRIDGE MAI	01/07/21	10,734.00	2.00	2.52	3.00
BR071A-021		M-22-N BRIDGE REPLACEMENT SH	01/07/21	23,166.00	1.87	1.72	1.55
FBR0243-091		US24G at about MP 331.95 (or	01/14/21	20,335.00	1.50	1.32	1.60
NHPP145A-076		SH145 DOLORES RICO US160 CORT	01/21/21	985.00	4.00	2.78	2.71
NHPPR100-346		Three structures at I25/I270	01/21/21	1,448.00	2.50	3.50	3.00
NHPP1211-094		SH 121:WADSWORTH - I-70 TO 65	02/18/21	1,225.00	2.00	2.73	2.87
STR0503-095		US50 TEXAS CREEK TO COALDALE	02/18/21	400.00	15.00	5.03	5.00
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	72,192.00	1.83	1.83	1.83
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	9,135.00	2.00	3.26	2.25
STR0961-016		CO96 ORDWAY TO ARLINGTON RESU	03/18/21	205.00	15.00	4.38	4.05
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		139,825.00	1.89	1.77	1.91
STM0212-011		Intersection of Research Pkwy	04/22/21	223,825.00	1.50	1.27	1.25
NHPPR500-168		R5 US 550 MP 80.72, 80.75 PRI	04/29/21	4,592.00	2.00	2.86	1.96
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	142,675.00	2.00	1.58	1.80
NHPPR100-252		REGION 1 WALL REPAIR	05/13/21	5,770.00	2.00	3.10	3.40
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	19,947.00	3.50	3.15	3.59
ER007A-034		PR SH7 FLOOD REPAIRS CPI	06/23/21	50.00	2.32	2.48	2.48
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		396,859.00	1.79	1.47	1.60
CC 0252-501		SKY RIDGE EMERG BRDG REPAIR	07/07/21	16,205.00	2.00	3.13	2.00
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	12,315.00	3.79	3.75	3.75
IM0252-495		I-25 RESURFACING	08/04/21	109,707.00	2.25	2.25	2.25
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	492,146.00	1.47	1.47	1.47
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	42,935.00	1.50	1.65	1.25
C014A-002		CAMERON PEAK POST FIRE RESPON	08/19/21	335.00	1.60	5.00	5.00
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	259,852.00	1.10	1.50	1.55
ER0702-419		ER I-70 GWC DEBRIS FLOWS 2021	08/24/21	21,995.00	4.00	3.50	3.00
C0253-286		I-25 & 58TH - ZIMMERMAN METAL	09/03/21	58,951.00	2.00	1.76	1.75
BRR200-239		BPM SH 12, AND SH 194	09/09/21	2,570.00	2.00	7.00	7.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,017,011.00	1.58	1.65	1.67
NHPP0253-284		I-25 SEGMENT 6 CP6 WITH PNR B	11/19/21	83,160.00	1.30	1.60	1.60
FBR0362-039		US36/US40 TIMBER BRIDGE CONST	11/19/21	96,723.00	1.45	1.45	1.45

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 602-00020 Reinf Steel (Epoxy) Pound =====							
BR0405-040		US36/US40 TIMBER BRIDGE CONST					
NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	6,675.00	5.00	6.38	7.00
C R400-363		BOULDER POLYESTER OVERLAY	12/09/21	1,631.00	5.00	4.50	3.00
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	359,841.00	1.95	1.65	1.51
NHPP0703-463		I-70 SILVERTHORNE TO EJMT PHA	12/16/21	277.00	5.00	7.33	3.15
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	7,388.00	1.57	1.97	2.46
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			555,695.00	1.81	1.68	1.60
	WEIGHTED AVERAGE FOR THE YEAR			2,109,390.00	1.70	1.61	1.65
===== 602-00025 Reinf Steel (Stainless) Pound =====							
FBR092A-028		SH 92 over the Gunnison River	09/16/21	143,532.00	3.50	4.10	4.10
STR092A-032		SH 92 West of Austin from MP					
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			143,532.00	3.50	4.10	4.10
	WEIGHTED AVERAGE FOR THE YEAR			143,532.00	3.50	4.10	4.10
===== 602-00030 Reinf (FRP) (Surface) M Kip Foot =====							
NHPP025A-034		FY21 BRIDGE DECK REHAB & FIBE	05/13/21	32.00	2300.00	1009.84	1000.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			32.00	2300.00	1009.84	1000.00
	WEIGHTED AVERAGE FOR THE YEAR			32.00	2300.00	1009.84	1000.00
===== 602-00210 Welded Wire Fabric Sq Yard =====							
NHPPR100-252		REGION 1 WALL REPAIR	05/13/21	60.00	50.00	35.90	51.30
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			60.00	50.00	35.90	51.30
	WEIGHTED AVERAGE FOR THE YEAR			60.00	50.00	35.90	51.30
===== 603-00001 Annular Space Grouting Cubic Yard =====							
C0911-007		SH-91 MP 10.52, 10.70	11/18/21	45.00	700.00	622.50	660.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			45.00	700.00	622.50	660.00
	WEIGHTED AVERAGE FOR THE YEAR			45.00	700.00	622.50	660.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 323

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	603-00024	Prep Culvert Pipe (24 In)		Lin Foot	=====		
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	172.00	108.71	108.71	108.71
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			172.00	108.71	108.71	108.71
	WEIGHTED AVERAGE FOR THE YEAR			172.00	108.71	108.71	108.71
=====	603-00025	Culvert Lining (24 Inch) (Special)		Lin Foot	=====		
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	172.00	241.96	241.96	241.96
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			172.00	241.96	241.96	241.96
	WEIGHTED AVERAGE FOR THE YEAR			172.00	241.96	241.96	241.96
=====	603-00026	Culvert Lining (24 In)		Lin Foot	=====		
NHPP006A-063 ER007A-034		US-6, SH-119 TO SH-58 (GOLDEN PR SH7 FLOOD REPAIRS CP1	04/15/21 06/23/21	374.00 204.00	250.00 471.24	381.94 504.23	381.94 504.23
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			578.00	328.08	425.10	425.10
	WEIGHTED AVERAGE FOR THE YEAR			578.00	328.08	425.10	425.10
=====	603-00042	Culvert Lining (42 Inch)		Lin Foot	=====		
IMR200-268		SH 9 at M.P 27.77	05/27/21	73.00	700.00	537.15	715.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			73.00	700.00	537.15	715.00
C0911-007		SH-91 MP 10.52, 10.70	11/18/21	177.00	700.00	525.00	600.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			177.00	700.00	525.00	600.00
	WEIGHTED AVERAGE FOR THE YEAR			250.00	700.00	529.64	633.58
=====	603-00048	Culvert Lining (48 In)		Lin Foot	=====		
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	48.00	350.00	978.59	978.59
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			48.00	350.00	978.59	978.59
	WEIGHTED AVERAGE FOR THE YEAR			48.00	350.00	978.59	978.59

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 324

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	603-00052	Culvert Lining (48 In) (Spray App)		Lin Foot	=====		
IMR200-268		SH 9 at M.P 27.77	05/27/21	135.00	500.00	610.23	500.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			135.00	500.00	610.23	500.00
	WEIGHTED AVERAGE FOR THE YEAR			135.00	500.00	610.23	500.00
=====	603-00053	Prep Culvert Pipe (54 In)		Lin Foot	=====		
C0911-007		SH-91 MP 10.52, 10.70	11/18/21	177.00	300.00	110.00	100.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			177.00	300.00	110.00	100.00
	WEIGHTED AVERAGE FOR THE YEAR			177.00	300.00	110.00	100.00
=====	603-00078	Culvert Lining (78 In)		Lin Foot	=====		
STM067A-047		R2 - 2021 CRITICAL CULVERTS	08/05/21	94.00	500.00	1500.00	1500.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			94.00	500.00	1500.00	1500.00
	WEIGHTED AVERAGE FOR THE YEAR			94.00	500.00	1500.00	1500.00
=====	603-01125	12 In RCP (CIP)		Lin Foot	=====		
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	161.00	100.00	102.47	108.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			161.00	100.00	102.47	108.00
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	104.00	100.00	101.56	157.47
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			104.00	100.00	101.56	157.47
	WEIGHTED AVERAGE FOR THE YEAR			265.00	100.00	102.07	127.41
=====	603-01150	15 In RCP		Lin Foot	=====		
C0853-120		US85/O STREET INTERSECTION IM	04/29/21	192.00	100.00	139.60	72.99
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			192.00	100.00	139.60	72.99
	WEIGHTED AVERAGE FOR THE YEAR			192.00	100.00	139.60	72.99

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 325

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	603-01155	15 In RCP (CIP)		Lin Foot	=====		
STM0212-011		Intersection of Research Pkwy	04/22/21	1,439.00	90.00	92.57	128.49
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,439.00	90.00	92.57	128.49
		WEIGHTED AVERAGE FOR THE YEAR		1,439.00	90.00	92.57	128.49
=====	603-01180	18 In RCP		Lin Foot	=====		
STA0404-056		SH40:PEORIA TO SABLE	01/14/21	11.00	90.00	385.57	606.21
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		11.00	90.00	385.57	606.21
C0853-120		US85/O STREET INTERSECTION IM	04/29/21	70.00	100.00	147.86	83.99
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	56.00	125.00	234.39	418.93
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		126.00	111.11	179.33	232.85
		WEIGHTED AVERAGE FOR THE YEAR		137.00	109.42	193.08	262.83
=====	603-01185	18 In RCP (CIP)		Lin Foot	=====		
STA0404-060		US 40 : GENESEE TO CR 93 RESU	02/18/21	190.00	100.00	134.11	157.62
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	1,920.00	150.00	141.13	123.00
STM115A-016		SH67 / SH115 INTERSECTION IMP	03/11/21	1,625.00	135.00	141.37	180.20
FSAR100-304		SH2 & SH95 CCD SIGNALS & MEDI	03/18/21	176.00	130.00	427.50	750.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3,911.00	140.44	150.82	176.66
STM0212-011		Intersection of Research Pkwy	04/22/21	1,923.00	100.00	99.32	130.74
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	542.00	110.00	126.89	110.00
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	73.00	245.29	246.25	246.25
C0703-452		CLEAR CREEK GREENWAY	06/24/21	133.00	110.00	125.65	99.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2,671.00	106.50	105.57	128.11
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	240.00	116.30	116.30	116.30

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 326

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	603-01185	18 In RCP (CIP)		Lin Foot	=====	=====	=====
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	1,592.00	115.00	101.50	97.00
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	1,322.00	100.00	94.01	122.36
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	1,433.00	106.66	106.66	106.66
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		4,587.00	108.14	98.47	108.34
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	168.00	175.00	156.65	145.18
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		168.00	175.00	156.65	145.18
		WEIGHTED AVERAGE FOR THE YEAR		11,337.00	119.89	121.51	137.11
=====	603-01240	24 In RCP		Lin Foot	=====	=====	=====
C0853-120		US85/O STREET INTERSECTION IM	04/29/21	49.00	200.00	144.73	119.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		49.00	200.00	144.73	119.00
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	78.00	111.68	111.68	111.68
NHPP5502-081		US 550 OURAY TO COLOGNA	12/02/21	160.00	140.00	440.00	485.00
NHPP0703-463		I-70 SILVERTHORNE TO EJMT PHA	12/16/21	146.00	180.00	469.50	422.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		384.00	149.46	415.37	385.22
		WEIGHTED AVERAGE FOR THE YEAR		433.00	155.18	325.51	355.09
=====	603-01245	24 In RCP (CIP)		Lin Foot	=====	=====	=====
STR0505-049		US 50 MP 387 TO MP 397	01/07/21	184.00	153.15	131.27	135.00
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	617.00	162.15	162.15	162.15
STA052A-050		CO 52 Resurf Prospect Valley	02/25/21	149.00	125.00	156.46	102.50
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	1,148.00	175.00	215.93	205.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,098.00	165.75	200.51	178.98
STM0212-011		Intersection of Research Pkwy	04/22/21	2,757.00	125.00	119.25	160.26

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 327

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 603-01245							
	24 In RCP (CIP)			Lin Foot			
IM025A-040	I25 EXIT 11 INTERCHANGE IMPRO		05/06/21	172.00	150.00	168.69	155.00
ER007A-034	PR SH7 FLOOD REPAIRS CP1		06/23/21	853.00	266.54	272.40	272.40
C0703-452	CLEAR CREEK GREENWAY		06/24/21	41.00	200.00	180.34	150.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			3,823.00	158.51	128.11	184.93
IM0252-495	I-25 RESURFACING		08/04/21	959.00	144.93	144.93	144.93
CC510-030	WB PPSL - CR 314 ROADWAY RECO		08/05/21	640.00	200.00	136.25	137.00
NHPP0853-107	PECKHAM GRADE SEPARATED INTER		08/19/21	585.00	115.00	120.94	142.99
NHPPC040-064	CHARTER OAK RANCH ROAD IMPROV		09/27/21	152.00	138.23	138.23	138.23
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			2,336.00	152.09	129.97	141.84
C4701-132	C-470 KEN CARYL INT. IMPROVE		12/16/21	8.00	140.00	335.00	520.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			8.00	140.00	335.00	520.00
	WEIGHTED AVERAGE FOR THE YEAR			8,265.00	158.52	143.86	171.57
===== 603-01300							
	30 In RCP			Lin Foot			
NHPPR400-370	US 287/SH 40 PASSING LANES		02/10/21	4.00	600.00	439.77	439.77
NHPPR500-211	Chain Stations Throughout R5		03/18/21	80.00	250.00	226.15	125.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			84.00	266.67	228.27	139.99
C0853-120	US85/O STREET INTERSECTION IM		04/29/21	89.00	300.00	166.43	151.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			89.00	300.00	166.43	151.00
FSA172A-020	SH 172 AT COUNTY ROAD 318		07/08/21	152.00	150.00	631.00	631.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			152.00	150.00	631.00	631.00
	WEIGHTED AVERAGE FOR THE YEAR			325.00	221.23	247.51	372.65

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 328

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 603-01305 30 In RCP (CIP) Lin Foot =====							
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	668.00	180.00	286.74	275.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		668.00	180.00	286.74	275.00
STM0212-011		Intersection of Research Pkwy	04/22/21	566.00	160.00	150.22	193.05
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	500.00	290.39	303.44	303.44
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,066.00	221.16	167.39	244.83
IM0252-495		I-25 RESURFACING	08/04/21	458.00	172.39	172.39	172.39
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	18.00	241.18	241.18	241.18
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		476.00	174.99	174.99	174.99
STA052A-056		CO 52 PROSPECT VALLEY CULVERT	10/14/21	192.00	165.00	191.67	130.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		192.00	165.00	191.67	130.00
		WEIGHTED AVERAGE FOR THE YEAR		2,402.00	196.07	213.01	230.20
===== 603-01360 36 In RCP Lin Foot =====							
NHPPR500-211		Chain Stations Throughout R5	03/18/21	54.00	400.00	298.14	200.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		54.00	400.00	298.14	200.00
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	78.00	318.84	318.84	318.84
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		78.00	318.84	318.84	318.84
		WEIGHTED AVERAGE FOR THE YEAR		132.00	352.04	302.78	270.22
===== 603-01365 36 In RCP (CIP) Lin Foot =====							
STA052A-050		CO 52 Resurf Prospect Valley	02/25/21	109.00	225.00	254.64	273.25
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		109.00	225.00	254.64	273.25

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 329

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	603-01365	36 In RCP (CIP)		Lin Foot	=====		
STM0212-011		Intersection of Research Pkwy	04/22/21	549.00	215.00	188.12	233.83
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	158.00	200.00	244.39	235.00
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	52.00	334.07	341.24	341.24
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		759.00	220.04	199.31	241.43
IM0252-495		I-25 RESURFACING	08/04/21	192.00	231.71	231.71	231.71
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	714.00	188.11	188.11	188.11
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		906.00	197.35	197.35	197.35
		WEIGHTED AVERAGE FOR THE YEAR		1,774.00	208.75	204.82	220.87
=====	603-01420	42 In RCP		Lin Foot	=====		
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	86.00	204.00	204.00	204.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		86.00	204.00	204.00	204.00
		WEIGHTED AVERAGE FOR THE YEAR		86.00	204.00	204.00	204.00
=====	603-01425	42 In RCP (CIP)		Lin Foot	=====		
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	353.00	240.00	376.80	295.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		353.00	240.00	376.80	295.00
STM0212-011		Intersection of Research Pkwy	04/22/21	1,185.00	250.00	216.90	285.79
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	45.00	350.00	344.73	350.00
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	53.00	376.42	384.25	384.25
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,283.00	258.73	221.29	292.11
		WEIGHTED AVERAGE FOR THE YEAR		1,636.00	254.69	247.84	292.73

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 330

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	603-01485	48 In RCP (CIP)		Lin Foot	=====		
STA052A-050		CO 52 Resurf Prospect Valley	02/25/21	147.00	300.00	344.14	393.85
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		147.00	300.00	344.14	393.85
STM0212-011 ER007A-034		Intersection of Research Pkwy PR SH7 FLOOD REPAIRS CP1	04/22/21 06/23/21	141.00 156.00	275.00 418.88	276.75 440.96	356.24 440.96
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		297.00	350.57	299.16	400.74
IM0252-495 C014A-002 NHPP0853-107 NHPPC040-064		I-25 RESURFACING CAMERON PEAK POST FIRE RESPON PECKHAM GRADE SEPARATED INTER CHARTER OAK RANCH ROAD IMPROV	08/04/21 08/19/21 08/19/21 09/27/21	5.00 56.00 245.00 104.00	1381.25 700.00 250.00 335.96	1381.25 479.50 264.99 335.96	1381.25 384.00 340.95 335.96
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		410.00	347.06	286.86	358.25
STR1604-014		SH160 OVERLAY SPRINGFIELD EAS	12/09/21	56.00	300.00	451.58	414.74
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		56.00	300.00	451.58	414.74
		WEIGHTED AVERAGE FOR THE YEAR		910.00	337.71	310.61	381.34
=====	603-01545	54 In RCP (CIP)		Lin Foot	=====		
STM0212-011		Intersection of Research Pkwy	04/22/21	78.00	325.00	372.32	457.23
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		78.00	325.00	372.32	457.23
		WEIGHTED AVERAGE FOR THE YEAR		78.00	325.00	372.32	457.23
=====	603-02180	23x14 In RCP		Lin Foot	=====		
C0853-120		US85/O STREET INTERSECTION IM	04/29/21	160.00	170.00	180.04	125.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		160.00	170.00	180.04	125.00
		WEIGHTED AVERAGE FOR THE YEAR		160.00	170.00	180.04	125.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 331

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	603-02185	23x14 In RCP (CIP)		Lin Foot	=====		
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	509.00	200.00	151.84	95.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		509.00	200.00	151.84	95.00
STM0212-011		Intersection of Research Pkwy	04/22/21	139.00	150.00	132.94	151.60
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		139.00	150.00	132.94	151.60
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	26.00	200.00	190.92	264.13
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		26.00	200.00	190.92	264.13
		WEIGHTED AVERAGE FOR THE YEAR		674.00	189.69	148.49	113.20
=====	603-02245	30x19 In RCP (CIP)		Lin Foot	=====		
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	57.00	185.00	399.24	380.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		57.00	185.00	399.24	380.00
		WEIGHTED AVERAGE FOR THE YEAR		57.00	185.00	399.24	380.00
=====	603-02305	38x24 In RCP (CIP)		Lin Foot	=====		
IM0252-495		I-25 RESURFACING	08/04/21	106.00	176.08	176.08	176.08
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		106.00	176.08	176.08	176.08
		WEIGHTED AVERAGE FOR THE YEAR		106.00	176.08	176.08	176.08
=====	603-02365	45x29 In RCP (CIP)		Lin Foot	=====		
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	53.00	330.73	337.67	337.67
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		53.00	330.73	337.67	337.67

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 332

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	603-02365	45x29 In RCP (CIP)		Lin Foot	=====		
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	24.00	334.72	334.72	334.72
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			24.00	334.72	334.72	334.72
	WEIGHTED AVERAGE FOR THE YEAR			77.00	331.97	336.75	336.75
=====	603-02425	53x34 In RCP (CIP)		Lin Foot	=====		
STR141A-050		SH 141, MP 60.63 AT NORTH END	02/04/21	56.00	500.00	557.16	598.00
STA052A-050		CO 52 Resurf Prospect Valley	02/25/21	32.00	260.00	363.13	421.80
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			88.00	412.73	478.23	533.93
	WEIGHTED AVERAGE FOR THE YEAR			88.00	412.73	478.23	533.93
=====	603-02545	68x43 In RCP (CIP)		Lin Foot	=====		
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	47.00	616.88	636.91	636.91
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			47.00	616.88	636.91	636.91
	WEIGHTED AVERAGE FOR THE YEAR			47.00	616.88	636.91	636.91
=====	603-02605	76x48 In RCP (CIP)		Lin Foot	=====		
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	65.00	895.93	933.17	933.17
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			65.00	895.93	933.17	933.17
	WEIGHTED AVERAGE FOR THE YEAR			65.00	895.93	933.17	933.17
=====	603-05015	15 In RCES		Each	=====		
C0853-120		US85/O STREET INTERSECTION IM	04/29/21	5.00	2000.00	1594.77	3000.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			5.00	2000.00	1594.77	3000.00
	WEIGHTED AVERAGE FOR THE YEAR			5.00	2000.00	1594.77	3000.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 333

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	603-05018	18 In RCES		Each	=====	=====	=====
STA0404-060		US 40 : GENESEE TO CR 93 RESU	02/18/21	1.00	1800.00	1796.42	1467.54
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	1800.00	1796.42	1467.54
C0853-120		US85/O STREET INTERSECTION IM	04/29/21	1.00	1100.00	1664.56	3237.00
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	3.00	1400.00	2245.26	1700.00
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	2.00	1061.47	1089.45	1089.45
C0703-452		CLEAR CREEK GREENWAY	06/24/21	2.00	1000.00	1692.03	1200.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		8.00	1177.87	1883.72	1614.49
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	1.00	1583.09	1583.09	1583.09
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	2.00	2000.00	1760.00	1410.00
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	19.00	1000.00	3104.78	2760.16
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	9.00	1016.25	1016.25	1016.25
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		31.00	1088.04	2869.35	2128.79
		WEIGHTED AVERAGE FOR THE YEAR		40.00	1123.81	2643.02	2009.40
=====	603-05024	24 In RCES		Each	=====	=====	=====
STA052A-050		CO 52 Resurf Prospect Valley	02/25/21	6.00	1600.00	1985.29	1699.11
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		6.00	1600.00	1985.29	1699.11
C0853-120		US85/O STREET INTERSECTION IM	04/29/21	1.00	1600.00	1780.40	3411.00
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	3.00	1600.00	2673.51	2000.00
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	16.00	1161.47	1196.45	1196.45
C0703-452		CLEAR CREEK GREENWAY	06/24/21	2.00	1000.00	1989.43	1400.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		22.00	1226.52	1911.64	1425.19
IM0252-495		I-25 RESURFACING	08/04/21	20.00	1331.98	1331.98	1331.98

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 334

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	603-05024	24 In RCES		Each =====			
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	2.00	2100.00	1972.50	1725.00
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	4.00	1200.00	3615.25	3131.35
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	3.00	1159.90	1159.90	1159.90
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		29.00	1348.94	2412.09	1589.47
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	2.00	1503.02	1503.02	1503.02
NHPP5502-081		US 550 OURAY TO COLOGNA	12/02/21	6.00	1700.00	1655.00	1460.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		8.00	1650.76	1633.29	1470.76
		WEIGHTED AVERAGE FOR THE YEAR		65.00	1367.83	2081.18	1529.38
=====	603-05030	30 In RCES		Each =====			
NHPPR500-211		Chain Stations Throughout R5	03/18/21	2.00	2000.00	1615.53	468.75
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	2000.00	1615.53	468.75
C0853-120		US85/O STREET INTERSECTION IM	04/29/21	1.00	2500.00	2318.63	3740.00
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	7.00	1267.47	1309.87	1309.87
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		8.00	1421.54	1814.25	1613.64
FSA172A-020		SH 172 AT COUNTY ROAD 318	07/08/21	4.00	500.00	3850.00	3850.00
IM0252-495		I-25 RESURFACING	08/04/21	3.00	1666.80	1666.80	1666.80
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	1.00	1431.93	1431.93	1431.93
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		8.00	1054.04	2729.04	2729.04
STA052A-056		CO 52 PROSPECT VALLEY CULVERT	10/14/21	8.00	2700.00	1976.04	1900.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		8.00	2700.00	1976.04	1900.00
		WEIGHTED AVERAGE FOR THE YEAR		26.00	1746.33	1977.96	1956.88

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 335

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 603-05036 36 In RCES Each =====							
STA052A-050		CO 52 Resurf Prospect Valley	02/25/21	4.00	2200.00	2952.66	3092.35
NHPPR500-211		Chain Stations Throughout R5	03/18/21	2.00	3000.00	1867.81	593.75
WEIGHTED AVERAGE FOR THE FIRST QUARTER				6.00	2466.67	2633.59	2259.48
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	1.00	3000.00	4855.20	4855.20
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	2.00	2700.00	3659.44	3000.00
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	1.00	1504.47	1563.46	1563.46
WEIGHTED AVERAGE FOR THE SECOND QUARTER				4.00	2476.12	3584.43	3104.67
IM0252-495		I-25 RESURFACING	08/04/21	4.00	1988.51	1988.51	1988.51
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	7.00	1816.51	1816.51	1816.51
WEIGHTED AVERAGE FOR THE THIRD QUARTER				11.00	1879.06	1879.06	1879.06
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	4.00	2097.65	2097.65	2097.65
WEIGHTED AVERAGE FOR THE FOURTH QUARTER				4.00	2097.65	2097.65	2097.65
WEIGHTED AVERAGE FOR THE YEAR				25.00	2150.59	2649.43	2201.43
===== 603-05042 42 In RCES Each =====							
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	1.00	2800.00	3884.63	3100.00
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	1.00	1699.47	1772.11	1772.11
WEIGHTED AVERAGE FOR THE SECOND QUARTER				2.00	2249.74	3532.54	2436.06
IM0252-495		I-25 RESURFACING	08/04/21	1.00	2338.06	2338.06	2338.06
WEIGHTED AVERAGE FOR THE THIRD QUARTER				1.00	2338.06	2338.06	2338.06

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 336

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	603-05042	42 In RCES		Each	=====	=====	=====
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	2.00	2542.16	2542.16	2542.16
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	2542.16	2542.16	2542.16
		WEIGHTED AVERAGE FOR THE YEAR		5.00	2384.37	3179.74	2458.90
=====	603-05048	48 In RCES		Each	=====	=====	=====
STA052A-050		CO 52 Resurf Prospect Valley	02/25/21	6.00	2300.00	3356.81	3595.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		6.00	2300.00	3356.81	3595.00
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	4.00	2268.03	2382.41	2382.41
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		4.00	2268.03	2382.41	2382.41
IM0252-495		I-25 RESURFACING	08/04/21	4.00	2338.05	2338.05	2338.05
C014A-002		CAMERON PEAK POST FIRE RESPON	08/19/21	1.00	6000.00	3625.00	3250.00
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	2.00	2500.00	6317.94	5629.96
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	1.00	2164.94	2164.94	2164.94
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		8.00	2814.64	4978.02	3253.38
STR1604-014		SH160 OVERLAY SPRINGFIELD EAS	12/09/21	2.00	3000.00	4433.30	4199.90
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	3000.00	4433.30	4199.90
		WEIGHTED AVERAGE FOR THE YEAR		20.00	2569.46	3870.11	3276.33
=====	603-05118	23x14 In RCES		Each	=====	=====	=====
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	4.00	2700.00	1545.25	1235.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	2700.00	1545.25	1235.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 337

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	603-05118	23x14 In RCES		Each	=====	=====	=====
STM0212-011		Intersection of Research Pkwy	04/22/21	2.00	2000.00	2683.78	3413.44
C0853-120		US85/O STREET INTERSECTION IM	04/29/21	2.00	2000.00	2379.98	3531.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		4.00	2000.00	2531.88	3472.22
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	1.00	2000.00	3639.13	3631.10
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	2000.00	3639.13	3631.10
		WEIGHTED AVERAGE FOR THE YEAR		9.00	2311.11	2289.49	2495.55
=====	603-05136	45x29 In RCES		Each	=====	=====	=====
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	2.00	2014.20	2085.72	2085.72
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	2014.20	2085.72	2085.72
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	1.00	5377.66	5377.66	5377.66
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	5377.66	5377.66	5377.66
		WEIGHTED AVERAGE FOR THE YEAR		3.00	3135.35	3183.03	3183.03
=====	603-05142	53x34 In RCES		Each	=====	=====	=====
STR141A-050		SH 141, MP 60.63 AT NORTH END	02/04/21	2.00	2250.00	3282.91	2991.00
STA052A-050		CO 52 Resurf Prospect Valley	02/25/21	2.00	6000.00	3776.88	4455.23
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	4125.00	3552.35	3723.12
		WEIGHTED AVERAGE FOR THE YEAR		4.00	4125.00	3552.35	3723.12
=====	603-05154	68x43 In RCES		Each	=====	=====	=====
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	2.00	5454.20	5766.52	5766.52
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	5454.20	5766.52	5766.52
		WEIGHTED AVERAGE FOR THE YEAR		2.00	5454.20	5766.52	5766.52

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 338

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	603-05160	76x48 In RCES		Each	=====	=====	=====
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	1.00	6833.38	7242.24	7242.24
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	6833.38	7242.24	7242.24
		WEIGHTED AVERAGE FOR THE YEAR		1.00	6833.38	7242.24	7242.24
=====	603-10120	12 In CSP		Lin Foot	=====	=====	=====
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	468.00	125.00	67.60	57.11
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		468.00	125.00	67.60	57.11
NHPP5502-081		US 550 OURAY TO COLOGNA	12/02/21	54.00	150.00	122.50	120.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		54.00	150.00	122.50	120.00
		WEIGHTED AVERAGE FOR THE YEAR		522.00	127.59	69.63	63.62
=====	603-10180	18 In CSP		Lin Foot	=====	=====	=====
STR0241-066		US 24 LEADVILLE SOUTH RESURFA	02/11/21	20.00	50.00	159.04	80.16
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		20.00	50.00	159.04	80.16
STR0242-075		US24 WILKERSON PASS SAFETY IM	04/01/21	48.00	145.00	199.32	143.60
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		48.00	145.00	199.32	143.60
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	50.00	85.00	87.25	67.56
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		50.00	85.00	87.25	67.56
STA052A-056		CO 52 PROSPECT VALLEY CULVERT	10/14/21	41.00	120.00	145.66	75.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 339

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	603-10180	18 In CSP		Lin Foot	=====	=====	=====
NHPP5502-081		US 550 OURAY TO COLOGNA	12/02/21	60.00	160.00	264.00	263.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		101.00	143.76	184.46	186.68
		WEIGHTED AVERAGE FOR THE YEAR		219.00	122.05	156.44	140.32
=====	603-10240	24 In CSP		Lin Foot	=====	=====	=====
NHPPR400-370		US 287/SH 40 PASSING LANES	02/10/21	18.00	200.00	125.41	125.41
STR0241-066		US 24 LEADVILLE SOUTH RESURFA	02/11/21	10.00	100.00	179.23	86.91
FSA0503-094		US 50 WEST CABLE RAIL NEAR PE	02/18/21	67.00	100.00	187.50	300.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		95.00	118.95	179.96	244.49
STR0242-075		US24 WILKERSON PASS SAFETY IM	04/01/21	21.00	160.00	187.39	178.94
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	10.00	110.00	215.79	215.79
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		31.00	143.87	189.86	190.83
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	480.00	72.56	72.56	72.56
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	200.00	125.00	96.12	57.09
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		680.00	87.98	89.39	68.01
STA2872-019		US 287 PASSING LANE LAMAR TO	12/02/21	20.00	100.00	177.20	160.00
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	379.00	170.00	183.86	215.68
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		399.00	166.49	183.53	212.89
		WEIGHTED AVERAGE FOR THE YEAR		1,205.00	117.86	133.87	133.06
=====	603-10300	30 In CSP		Lin Foot	=====	=====	=====
NHPPR400-370		US 287/SH 40 PASSING LANES	02/10/21	12.00	250.00	164.46	164.46
STR0241-066		US 24 LEADVILLE SOUTH RESURFA	02/11/21	10.00	150.00	211.95	94.81
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		22.00	204.55	200.99	132.80

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 340

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	603-10300	30 In CSP		Lin Foot	=====		
STR0242-075		US24 WILKERSON PASS SAFETY IM	04/01/21	15.00	100.00	226.82	266.12
NHPPR400-386		US287 US40 PASSING LANES CP-2	04/28/21	22.00	159.00	170.62	170.62
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		37.00	135.08	214.08	209.34
STA052A-056		CO 52 PROSPECT VALLEY CULVERT	10/14/21	30.00	150.00	198.89	110.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		30.00	150.00	198.89	110.00
		WEIGHTED AVERAGE FOR THE YEAR		89.00	157.28	203.70	156.93
=====	603-10360	36 In CSP		Lin Foot	=====		
STR0241-066		US 24 LEADVILLE SOUTH RESURFA	02/11/21	10.00	200.00	243.18	102.72
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		10.00	200.00	243.18	102.72
STR0242-075		US24 WILKERSON PASS SAFETY IM	04/01/21	12.00	130.00	280.48	319.40
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN)	04/15/21	10.00	134.00	269.73	269.73
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		22.00	131.82	278.94	296.82
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	35.00	222.70	222.70	222.70
NHPP5502-081		US 550 OURAY TO COLOGNA	12/02/21	20.00	190.00	573.50	547.00
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	168.00	216.00	222.64	250.76
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		223.00	214.72	246.88	272.92
		WEIGHTED AVERAGE FOR THE YEAR		255.00	206.99	249.93	268.31
=====	603-10480	48 In CSP		Lin Foot	=====		
NHPPR400-370		US 287/SH 40 PASSING LANES	02/10/21	24.00	300.00	166.99	166.99
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		24.00	300.00	166.99	166.99

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 341

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	603-10480	48 In CSP		Lin Foot	=====		
STM067A-047		R2 - 2021 CRITICAL CULVERTS	08/05/21	8.00	210.00	890.00	890.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		8.00	210.00	890.00	890.00
		WEIGHTED AVERAGE FOR THE YEAR		32.00	277.50	347.74	347.74
=====	603-10720	72 In CSP		Lin Foot	=====		
NHPP5502-081		US 550 OURAY TO COLOGNA	12/02/21	15.00	250.00	1332.50	1110.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		15.00	250.00	1332.50	1110.00
		WEIGHTED AVERAGE FOR THE YEAR		15.00	250.00	1332.50	1110.00
=====	603-10840	84 In CSP		Lin Foot	=====		
IM0252-495		I-25 RESURFACING	08/04/21	19.00	603.00	603.00	603.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		19.00	603.00	603.00	603.00
		WEIGHTED AVERAGE FOR THE YEAR		19.00	603.00	603.00	603.00
=====	603-15024	24 In Equiv CSPA		Lin Foot	=====		
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	11.00	590.37	631.70	631.70
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		11.00	590.37	631.70	631.70
		WEIGHTED AVERAGE FOR THE YEAR		11.00	590.37	631.70	631.70
=====	603-30012	12 In SES		Each	=====		
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	14.00	250.00	1019.54	747.36
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		14.00	250.00	1019.54	747.36
		WEIGHTED AVERAGE FOR THE YEAR		14.00	250.00	1019.54	747.36

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 342

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 603-30018 18 In SES Each =====							
STR0241-066		US 24 LEADVILLE SOUTH RESURFA	02/11/21	2.00	300.00	626.56	412.22
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	300.00	626.56	412.22
STR0242-075		US24 WILKERSON PASS SAFETY IM	04/01/21	3.00	1000.00	595.34	530.69
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3.00	1000.00	595.34	530.69
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	2.00	250.00	1100.49	667.98
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	250.00	1100.49	667.98
STA052A-056		CO 52 PROSPECT VALLEY CULVERT	10/14/21	2.00	1100.00	921.01	460.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	1100.00	921.01	460.00
		WEIGHTED AVERAGE FOR THE YEAR		9.00	700.00	812.78	519.16
===== 603-30024 24 In SES Each =====							
NHPPR400-370		US 287/SH 40 PASSING LANES	02/10/21	2.00	1600.00	760.77	760.77
STR0241-066		US 24 LEADVILLE SOUTH RESURFA	02/11/21	1.00	700.00	822.87	759.47
FSA0503-094		US 50 WEST CABLE RAIL NEAR PE	02/18/21	9.00	700.00	906.25	1500.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		12.00	850.00	880.23	1315.08
STR0242-075		US24 WILKERSON PASS SAFETY IM	04/01/21	2.00	1200.00	780.52	784.62
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	1200.00	780.52	784.62
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	4.00	585.00	558.67	501.88
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	585.00	558.67	501.88
		WEIGHTED AVERAGE FOR THE YEAR		18.00	830.00	774.67	1075.43

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 343

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	603-30030	30 In SES		Each	=====		
NHPPR400-370		US 287/SH 40 PASSING LANES	02/10/21	2.00	2000.00	914.85	914.85
STR0241-066		US 24 LEADVILLE SOUTH RESURFA	02/11/21	1.00	1000.00	1105.10	958.41
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3.00	1666.67	1041.69	929.37
STR0242-075		US24 WILKERSON PASS SAFETY IM	04/01/21	2.00	1400.00	1163.65	1245.23
NHPPR400-386		US287 US40 PASSING LANES CP-2	04/28/21	2.00	855.00	914.80	914.80
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		4.00	1127.50	1122.17	1080.02
STA052A-056		CO 52 PROSPECT VALLEY CULVERT	10/14/21	2.00	1300.00	1501.00	900.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	1300.00	1501.00	900.00
		WEIGHTED AVERAGE FOR THE YEAR		9.00	1345.56	1257.61	989.80
=====	603-30036	36 In SES		Each	=====		
STR0241-066		US 24 LEADVILLE SOUTH RESURFA	02/11/21	1.00	1400.00	1328.39	1130.56
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	1400.00	1328.39	1130.56
STR0242-075		US24 WILKERSON PASS SAFETY IM	04/01/21	2.00	1600.00	1505.50	1554.50
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	1600.00	1505.50	1554.50
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	2.00	1519.60	1519.60	1519.60
NHPP5502-081		US 550 OURAY TO COLOGNA	12/02/21	1.00	1200.00	2050.00	1700.00
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	2.00	1300.00	1296.39	1248.18
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		5.00	1367.84	1491.76	1447.11
		WEIGHTED AVERAGE FOR THE YEAR		8.00	1429.90	1470.26	1434.39

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 603-30048	48 In SES			Each			
IMR200-268	SH 9 at M.P 27.77		05/27/21	3.00	4400.00	4507.11	3000.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			3.00	4400.00	4507.11	3000.00
STM067A-047	R2 - 2021 CRITICAL CULVERTS		08/05/21	1.00	4400.00	2900.00	2900.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	4400.00	2900.00	2900.00
	WEIGHTED AVERAGE FOR THE YEAR			4.00	4400.00	4346.40	2975.00
===== 603-30084	84 In SES			Each			
IM0252-495	I-25 RESURFACING		08/04/21	1.00	7181.87	7181.87	7181.87
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	7181.87	7181.87	7181.87
	WEIGHTED AVERAGE FOR THE YEAR			1.00	7181.87	7181.87	7181.87
===== 603-31324	24 In Equiv Arch SES			Each			
ER007A-034	PR SH7 FLOOD REPAIRS CP1		06/23/21	1.00	807.15	863.65	863.65
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	807.15	863.65	863.65
	WEIGHTED AVERAGE FOR THE YEAR			1.00	807.15	863.65	863.65
===== 603-33030	30 In Pipe Safety End Treat			Each			
NHPPR400-370	US 287/SH 40 PASSING LANES		02/10/21	2.00	2000.00	1299.03	1299.03
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2.00	2000.00	1299.03	1299.03
	WEIGHTED AVERAGE FOR THE YEAR			2.00	2000.00	1299.03	1299.03
===== 603-33036	36 In Pipe Safety End Treat			Each			
STA052A-050	CO 52 Resurf Prospect Valley		02/25/21	4.00	1200.00	2115.12	1220.07
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			4.00	1200.00	2115.12	1220.07
	WEIGHTED AVERAGE FOR THE YEAR			4.00	1200.00	2115.12	1220.07

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 345

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	603-33048	48 In Pipe Safety End Treat		Each	=====	=====	=====
STA052A-050		CO 52 Resurf Prospect Valley	02/25/21	6.00	3200.00	2399.55	1412.36
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			6.00	3200.00	2399.55	1412.36
	WEIGHTED AVERAGE FOR THE YEAR			6.00	3200.00	2399.55	1412.36
=====	603-36024	Place 24 In CSP		Lin Foot	=====	=====	=====
NHPP0703-463		I-70 SILVERTHORNE TO EJMT PHA	12/16/21	10.00	150.00	469.50	422.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			10.00	150.00	469.50	422.00
	WEIGHTED AVERAGE FOR THE YEAR			10.00	150.00	469.50	422.00
=====	603-50006	6 In Plastic Pipe		Lin Foot	=====	=====	=====
NHPP0853-114		US 85: SOUTH OF PLATTEVILLE N	02/04/21	55.00	35.00	148.67	215.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			55.00	35.00	148.67	215.00
	WEIGHTED AVERAGE FOR THE YEAR			55.00	35.00	148.67	215.00
=====	603-50008	8 In Plastic Pipe		Lin Foot	=====	=====	=====
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	3.00	143.39	137.65	137.65
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			3.00	143.39	137.65	137.65
	WEIGHTED AVERAGE FOR THE YEAR			3.00	143.39	137.65	137.65
=====	603-50012	12 In Plastic Pipe		Lin Foot	=====	=====	=====
NHPP0362-038		US 36D LAST CHANCE WEST	01/07/21	160.00	80.00	49.55	45.75
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			160.00	80.00	49.55	45.75
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	114.00	55.00	154.48	106.56
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			114.00	55.00	154.48	106.56

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 346

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	603-50012	12 In Plastic Pipe		Lin Foot	=====		
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	332.00	25.00	102.40	171.91
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		332.00	25.00	102.40	171.91
		WEIGHTED AVERAGE FOR THE YEAR		606.00	45.17	98.65	126.31
=====	603-50015	15 In Plastic Pipe		Lin Foot	=====		
STM0212-011		Intersection of Research Pkwy	04/22/21	241.00	75.00	100.39	84.73
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		241.00	75.00	100.39	84.73
		WEIGHTED AVERAGE FOR THE YEAR		241.00	75.00	100.39	84.73
=====	603-50018	18 In Plastic Pipe		Lin Foot	=====		
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	285.00	162.67	125.05	125.05
IM0252-495		I-25 RESURFACING	08/04/21	776.00	99.60	99.60	99.60
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	124.00	93.88	93.88	93.88
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,185.00	114.17	105.12	105.12
NHPP0703-463		I-70 SILVERTHORNE TO EJMT PHA	12/16/21	22.00	180.00	411.50	370.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		22.00	180.00	411.50	370.00
		WEIGHTED AVERAGE FOR THE YEAR		1,207.00	115.37	116.09	109.95
=====	603-50024	24 In Plastic Pipe		Lin Foot	=====		
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	112.00	199.86	151.41	151.41
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		112.00	199.86	151.41	151.41
		WEIGHTED AVERAGE FOR THE YEAR		112.00	199.86	151.41	151.41

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	603-50036	36 In Plastic Pipe		Lin Foot	=====		
STM0212-011		Intersection of Research Pkwy	04/22/21	21.00	150.00	262.37	214.57
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		21.00	150.00	262.37	214.57
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	144.00	302.17	227.46	227.46
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		144.00	302.17	227.46	227.46
		WEIGHTED AVERAGE FOR THE YEAR		165.00	282.80	245.09	225.82
=====	603-61240	24 In Flexible Pipe		Lin Foot	=====		
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	68.00	400.00	201.02	302.84
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		68.00	400.00	201.02	302.84
		WEIGHTED AVERAGE FOR THE YEAR		68.00	400.00	201.02	302.84
=====	603-70603	6x3 Ft CBC (Precast)		Lin Foot	=====		
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	61.00	995.42	1065.10	1065.10
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		61.00	995.42	1065.10	1065.10
		WEIGHTED AVERAGE FOR THE YEAR		61.00	995.42	1065.10	1065.10
=====	603-70604	6x4 Ft CBC (Precast)		Lin Foot	=====		
STA052A-056		CO 52 PROSPECT VALLEY CULVERT	10/14/21	95.00	1140.00	1294.95	1100.00
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	94.00	1050.00	1169.16	1396.73
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		189.00	1095.24	1253.31	1247.58
		WEIGHTED AVERAGE FOR THE YEAR		189.00	1095.24	1253.31	1247.58
=====	603-70606	6x6 Ft CBC (Precast)		Lin Foot	=====		
NHPPR500-168		R5 US 550 MP 80.72, 80.75 PRI	04/29/21	68.00	1500.00	2576.30	1801.79
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		68.00	1500.00	2576.30	1801.79
		WEIGHTED AVERAGE FOR THE YEAR		68.00	1500.00	2576.30	1801.79

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 348

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	603-70806	8x6 Ft CBC (Precast)		Lin Foot	=====		
NHPPR500-168		R5 US 550 MP 80.72, 80.75 PRI	04/29/21	72.00	1900.00	2769.78	2034.65
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		72.00	1900.00	2769.78	2034.65
		WEIGHTED AVERAGE FOR THE YEAR		72.00	1900.00	2769.78	2034.65
=====	603-71004	10x4 Ft CBC (Precast)		Lin Foot	=====		
STA052A-056		CO 52 PROSPECT VALLEY CULVERT	10/14/21	156.00	1970.00	1955.56	1400.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		156.00	1970.00	1955.56	1400.00
		WEIGHTED AVERAGE FOR THE YEAR		156.00	1970.00	1955.56	1400.00
=====	603-71006	10x6 Ft CBC (Precast)		Lin Foot	=====		
C014A-002		CAMERON PEAK POST FIRE RESPON	08/19/21	48.00	1400.00	2320.00	1990.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		48.00	1400.00	2320.00	1990.00
		WEIGHTED AVERAGE FOR THE YEAR		48.00	1400.00	2320.00	1990.00
=====	603-71410	10x14 Foot CBC (Precast)		Lin Foot	=====		
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	319.00	3436.00	2668.41	2319.08
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		319.00	3436.00	2668.41	2319.08
		WEIGHTED AVERAGE FOR THE YEAR		319.00	3436.00	2668.41	2319.08
=====	603-71611	16x11 Ft CBC (Precast)		Lin Foot	=====		
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	76.00	3400.00	3330.38	3936.25
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		76.00	3400.00	3330.38	3936.25
		WEIGHTED AVERAGE FOR THE YEAR		76.00	3400.00	3330.38	3936.25
=====	603-82006	6 In Duct Iron Pipe		Lin Foot	=====		
NHPP145A-076		SH145 DOLORES RICO US160 CORT	01/21/21	10.00	175.00	251.19	265.37
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		10.00	175.00	251.19	265.37
		WEIGHTED AVERAGE FOR THE YEAR		10.00	175.00	251.19	265.37

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 349

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	604-00305	Inlet Ty C (5 Ft)		Each	=====		
FSA0503-094		US 50 WEST CABLE RAIL NEAR PE	02/18/21	2.00	5000.00	7500.00	10000.00
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	2.00	5055.17	5055.17	5055.17
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	6.00	4250.00	3396.06	3008.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		10.00	4561.03	3944.22	4815.83
STM0212-011		Intersection of Research Pkwy	04/22/21	6.00	4000.00	5128.47	3314.28
C0853-120		US85/O STREET INTERSECTION IM	04/29/21	3.00	4000.00	4347.20	5980.00
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	2.00	4250.00	6060.19	3200.00
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	1.00	10565.04	10822.11	10822.11
C0703-452		CLEAR CREEK GREENWAY	06/24/21	1.00	4500.00	5265.42	4200.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		13.00	4581.93	5121.29	4557.52
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	1.00	7392.35	6178.80	6178.80
IM0252-495		I-25 RESURFACING	08/04/21	3.00	5690.76	5690.76	5690.76
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	4.00	4500.00	4240.00	4010.00
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	1.00	4000.00	4676.25	4100.33
ER0702-419		ER I-70 GWC DEBRIS FLOWS 2021	08/24/21	1.00	4000.00	9000.00	10000.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		10.00	5046.46	4898.16	5339.14
NHPP0253-284		I-25 SEGMENT 6 CP6 WITH PNR B	11/19/21	1.00	4167.98	4906.24	4906.24
NHPP5502-108		US 50 MP 86 TO 91.7 US 550 MP	12/02/21	1.00	5000.00	5312.50	3975.00
NHPP0703-463		I-70 SILVERTHORNE TO EJMT PHA	12/16/21	1.00	5000.00	7340.00	6600.00
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	1.00	4200.00	7800.00	9600.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	4592.00	6544.46	6270.31
		WEIGHTED AVERAGE FOR THE YEAR		37.00	4702.92	4865.27	5023.75
=====	604-00310	Inlet Ty C (10 Ft)		Each	=====		
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	1.00	6287.38	6287.38	6287.38
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	6287.38	6287.38	6287.38

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 350

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	604-00310	Inlet Ty C (10 Ft)		Each	=====	=====	=====
STM0212-011		Intersection of Research Pkwy	04/22/21	2.00	4800.00	6360.11	4220.72
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	4800.00	6360.11	4220.72
IM0252-495		I-25 RESURFACING	08/04/21	1.00	6444.08	6444.08	6444.08
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	6444.08	6444.08	6444.08
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	1.00	3925.00	4160.05	4585.24
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	3925.00	4160.05	4585.24
		WEIGHTED AVERAGE FOR THE YEAR		5.00	5251.29	6013.32	5151.63
=====	604-00350	Inlet Ty C (Spec)		Each	=====	=====	=====
STM0212-011		Intersection of Research Pkwy	04/22/21	2.00	5569.00	10181.51	5839.47
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	5569.00	10181.51	5839.47
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	1.00	5000.00	5089.96	5442.16
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	5000.00	5089.96	5442.16
		WEIGHTED AVERAGE FOR THE YEAR		3.00	5379.33	8654.04	5707.03
=====	604-00505	Inlet Ty D (5 Ft)		Each	=====	=====	=====
STM0212-011		Intersection of Research Pkwy	04/22/21	11.00	5000.00	5893.60	4798.22
C0853-120		US85/O STREET INTERSECTION IM	04/29/21	1.00	5000.00	6084.02	7105.00
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	1.00	5500.00	7746.07	5700.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 351

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	604-00505	Inlet Ty D (5 Ft)		Each =====			
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	1.00	12624.04	13025.24	13025.24
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		14.00	5580.29	6090.57	5615.05
IM0252-495		I-25 RESURFACING	08/04/21	4.00	7709.85	7709.85	7709.85
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	4.00	5000.00	6288.46	6664.89
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		8.00	6354.93	6491.51	7187.37
NHPP0253-284		I-25 SEGMENT 6 CP6 WITH PNR B	11/19/21	1.00	5842.95	6441.69	6441.69
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	3.00	4300.00	4693.75	5393.03
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	4685.74	4868.54	5655.20
		WEIGHTED AVERAGE FOR THE YEAR		26.00	5681.02	6082.80	6105.02
=====	604-00510	Inlet Ty D (10 Ft)		Each =====			
STM0212-011		Intersection of Research Pkwy	04/22/21	5.00	7000.00	7184.27	5830.92
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	2.00	6000.00	8955.03	6300.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		7.00	6714.29	7577.78	5964.94
IM0252-495		I-25 RESURFACING	08/04/21	7.00	8086.51	8086.51	8086.51
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		7.00	8086.51	8086.51	8086.51
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	3.00	6800.00	6927.61	7148.41
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3.00	6800.00	6927.61	7148.41
		WEIGHTED AVERAGE FOR THE YEAR		17.00	7294.45	7540.23	7047.38
=====	604-00515	Inlet Ty D (15 Ft)		Each =====			
STM0212-011		Intersection of Research Pkwy	04/22/21	1.00	8250.00	8914.93	7504.54
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	8250.00	8914.93	7504.54
		WEIGHTED AVERAGE FOR THE YEAR		1.00	8250.00	8914.93	7504.54

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 352

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	604-00550	Inlet Ty D (Spec)		Each	=====	=====	=====
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	1.00	8050.00	10396.24	15044.10
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	8050.00	10396.24	15044.10
		WEIGHTED AVERAGE FOR THE YEAR		1.00	8050.00	10396.24	15044.10
=====	604-00605	Inlet Ty D (D) (5 Ft)		Each	=====	=====	=====
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	1.00	8473.05	8576.24	8576.24
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	8473.05	8576.24	8576.24
		WEIGHTED AVERAGE FOR THE YEAR		1.00	8473.05	8576.24	8576.24
=====	604-13005	Inlet Ty 13 (5 Ft)		Each	=====	=====	=====
STA0404-060		US 40 : GENESEE TO CR 93 RESU	02/18/21	1.00	5000.00	4408.12	6743.81
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	5000.00	4408.12	6743.81
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	1.00	4000.00	8195.00	8195.00
C0703-452		CLEAR CREEK GREENWAY	06/24/21	1.00	5000.00	5143.96	4900.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	4500.00	5579.82	6547.50
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	1.00	8922.45	6838.89	6838.89
IM0252-495		I-25 RESURFACING	08/04/21	1.00	5130.52	5130.52	5130.52
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	1.00	4507.96	4507.96	4507.96
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	7.00	4500.00	4971.25	4385.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		10.00	5006.09	5021.69	4717.24
		WEIGHTED AVERAGE FOR THE YEAR		13.00	4927.76	5072.08	5154.71
=====	604-13006	Inlet Ty 13 (5 Ft) (Spec)		Each	=====	=====	=====
STM115A-016		SH67 / SH115 INTERSECTION IMP	03/11/21	2.00	10000.00	6691.67	6200.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	10000.00	6691.67	6200.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	10000.00	6691.67	6200.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 353

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	604-13605	Inlet Ty 13 (T) (5 Ft)		Each	=====	=====	=====
STA0404-060		US 40 : GENESEE TO CR 93 RESU	02/18/21	1.00	10000.00	12948.64	9949.89
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	10000.00	12948.64	9949.89
		WEIGHTED AVERAGE FOR THE YEAR		1.00	10000.00	12948.64	9949.89
=====	604-14510	Inlet Spec (T) (10 Ft)		Each	=====	=====	=====
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	2.00	15000.00	18264.12	17144.55
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	15000.00	18264.12	17144.55
		WEIGHTED AVERAGE FOR THE YEAR		2.00	15000.00	18264.12	17144.55
=====	604-16005	Inlet Ty 16 (5 Ft)		Each	=====	=====	=====
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	2.00	6000.00	4199.72	4400.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	6000.00	4199.72	4400.00
NHPP0253-284		I-25 SEGMENT 6 CP6 WITH PNR B	11/19/21	4.00	6076.11	7902.37	7902.37
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	6076.11	7902.37	7902.37
		WEIGHTED AVERAGE FOR THE YEAR		6.00	6050.74	5257.62	6734.91
=====	604-16010	Inlet Ty 16 (10 Ft)		Each	=====	=====	=====
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	4.00	8000.00	5527.01	6325.00
FSAR100-304		SH2 & SH95 CCD SIGNALS & MEDI	03/18/21	2.00	6000.00	9517.50	11245.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		6.00	7333.33	6667.15	7965.00
STM0212-011		Intersection of Research Pkwy	04/22/21	2.00	6250.00	5774.79	4076.51
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	6250.00	5774.79	4076.51
		WEIGHTED AVERAGE FOR THE YEAR		8.00	7062.50	6369.69	6992.88

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 354

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 604-16505		Inlet Ty 16 (D) (5 Ft)		Each	=====	=====	=====
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	8.00	7500.00	6984.10	8635.00
	WEIGHTED AVERAGE FOR THE FIRST	QUARTER		8.00	7500.00	6984.10	8635.00
STM0212-011		Intersection of Research Pkwy	04/22/21	2.00	5600.00	6761.23	5777.64
	WEIGHTED AVERAGE FOR THE SECOND	QUARTER		2.00	5600.00	6761.23	5777.64
NHPP0253-284		I-25 SEGMENT 6 CP6 WITH PNR B	11/19/21	2.00	9657.34	10689.29	10689.29
	WEIGHTED AVERAGE FOR THE FOURTH	QUARTER		2.00	9657.34	10689.29	10689.29
	WEIGHTED AVERAGE FOR THE YEAR			12.00	7542.89	7060.71	8501.16
===== 604-16510		Inlet Ty 16 (D) (10 Ft)		Each	=====	=====	=====
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	2.00	10000.00	9417.15	12440.00
	WEIGHTED AVERAGE FOR THE FIRST	QUARTER		2.00	10000.00	9417.15	12440.00
STM0212-011		Intersection of Research Pkwy	04/22/21	3.00	6750.00	8556.20	6848.41
	WEIGHTED AVERAGE FOR THE SECOND	QUARTER		3.00	6750.00	8556.20	6848.41
	WEIGHTED AVERAGE FOR THE YEAR			5.00	8050.00	8833.93	9085.05
===== 604-16550		Inlet Ty 16 (D) (Spec)		Each	=====	=====	=====
FSA172A-020		SH 172 AT COUNTY ROAD 318	07/08/21	1.00	8000.00	15315.00	15315.00
	WEIGHTED AVERAGE FOR THE THIRD	QUARTER		1.00	8000.00	15315.00	15315.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	8000.00	15315.00	15315.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 355

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 604-19000 Inlet Spec Each =====							
STM115A-016		SH67 / SH115 INTERSECTION IMP	03/11/21	1.00	5000.00	8360.00	7460.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	5000.00	8360.00	7460.00
STM0212-011		Intersection of Research Pkwy	04/22/21	2.00	1200.00	5456.11	5886.79
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	1200.00	5456.11	5886.79
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	8.00	500.00	1873.75	2995.00
ER0702-419		ER I-70 GWC DEBRIS FLOWS 2021	08/24/21	1.00	10000.00	11750.00	14000.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		9.00	1555.56	2454.71	4217.78
NHPP0703-463		I-70 SILVERTHORNE TO EJMT PHA	12/16/21	1.00	10000.00	13520.00	12140.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	10000.00	13520.00	12140.00
		WEIGHTED AVERAGE FOR THE YEAR		13.00	2415.38	4232.96	5333.35
===== 604-19005 Inlet Spec (5 Ft) Each =====							
STM115A-016		SH67 / SH115 INTERSECTION IMP	03/11/21	1.00	10000.00	8983.33	6200.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	10000.00	8983.33	6200.00
STM067A-047		R2 - 2021 CRITICAL CULVERTS	08/05/21	1.00	10000.00	8700.00	8700.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	10000.00	8700.00	8700.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	10000.00	8942.86	7450.00
===== 604-19010 Inlet Spec (10 Ft) Each =====							
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	1.00	10000.00	5871.05	6800.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	10000.00	5871.05	6800.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 604-19010		Inlet Spec (10 Ft)		Each	=====	=====	=====
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	1.00	27600.00	24472.40	17360.61
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	27600.00	24472.40	17360.61
	WEIGHTED AVERAGE FOR THE YEAR			2.00	18800.00	12846.56	12080.31
===== 604-19105		Inlet Ty R L5 (5 Ft)		Each	=====	=====	=====
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	18.00	5500.00	6475.90	6250.00
STM115A-016		SH67 / SH115 INTERSECTION IMP	03/11/21	3.00	8000.00	7350.00	5600.00
FSAR100-304		SH2 & SH95 CCD SIGNALS & MEDI	03/18/21	3.00	6000.00	9394.00	12910.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			24.00	5875.00	6898.83	7001.25
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	3.00	6000.00	10907.12	6400.00
C0703-452		CLEAR CREEK GREENWAY	06/24/21	2.00	6000.00	7214.61	5600.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			5.00	6000.00	9266.00	6080.00
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	4.00	6000.00	6675.00	5600.00
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	2.00	6000.00	6615.63	7907.24
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	2.00	7346.82	7346.82	7346.82
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			8.00	6336.71	6696.04	6613.52
NHPP0253-284		I-25 SEGMENT 6 CP6 WITH PNR B	11/19/21	8.00	7537.69	8020.07	8020.07
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	7.00	8000.00	8500.00	10500.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			15.00	7753.43	8325.48	9177.37
	WEIGHTED AVERAGE FOR THE YEAR			52.00	6499.91	7347.15	7480.74
===== 604-19110		Inlet Ty R L5 (10 Ft)		Each	=====	=====	=====
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	6.00	7500.00	9414.90	9250.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			6.00	7500.00	9414.90	9250.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 357

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	604-19110	Inlet Ty R L5 (10 Ft)		Each	=====		
STM0212-011		Intersection of Research Pkwy	04/22/21	3.00	7250.00	7920.26	7523.85
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	1.00	8000.00	12309.97	7400.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		4.00	7437.50	8764.44	7492.89
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	2.00	7000.00	8093.65	9187.52
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	7000.00	8093.65	9187.52
		WEIGHTED AVERAGE FOR THE YEAR		12.00	7395.83	8933.03	8653.88
=====	604-19115	Inlet Ty R L5 (15 Ft)		Each	=====		
STM0212-011		Intersection of Research Pkwy	04/22/21	1.00	10000.00	10520.73	10522.13
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	10000.00	10520.73	10522.13
		WEIGHTED AVERAGE FOR THE YEAR		1.00	10000.00	10520.73	10522.13
=====	604-19205	Inlet Ty R L10 (5 Ft)		Each	=====		
STA0404-056		SH40:PEORIA TO SABLE	01/14/21	1.00	7000.00	10983.03	18082.17
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	2.00	8000.00	10684.40	11000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3.00	7666.67	10783.94	13360.72
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	1.00	10000.00	13128.65	10500.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	10000.00	13128.65	10500.00
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	4.00	9054.31	9054.31	9054.31
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		4.00	9054.31	9054.31	9054.31

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 358

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	604-19205	Inlet Ty R L10 (5 Ft)		Each	=====	=====	=====
NHPP0253-284		I-25 SEGMENT 6 CP6 WITH PNR B	11/19/21	2.00	10310.99	11066.06	11066.06
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			2.00	10310.99	11066.06	11066.06
	WEIGHTED AVERAGE FOR THE YEAR			10.00	8983.92	10990.45	10893.15
=====	604-19210	Inlet Ty R L10 (10 Ft)		Each	=====	=====	=====
STM0212-011		Intersection of Research Pkwy	04/22/21	5.00	9000.00	10208.06	9832.42
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	2.00	13000.00	13725.13	11000.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			7.00	10142.86	10989.63	10166.01
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	1.00	11239.86	11239.86	11239.86
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	11239.86	11239.86	11239.86
	WEIGHTED AVERAGE FOR THE YEAR			8.00	10279.98	10995.07	10300.25
=====	604-19305	Inlet Ty R L15 (5 Ft)		Each	=====	=====	=====
STA0404-056		SH40:PEORIA TO SABLE	01/14/21	1.00	10000.00	13834.89	21146.30
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	1.00	12000.00	12934.40	13000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2.00	11000.00	13384.64	17073.15
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	3.00	12018.05	12018.05	12018.05
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			3.00	12018.05	12018.05	12018.05
	WEIGHTED AVERAGE FOR THE YEAR			5.00	11610.83	13069.28	14040.09
=====	604-19310	Inlet Ty R L15 (10 Ft)		Each	=====	=====	=====
STM0212-011		Intersection of Research Pkwy	04/22/21	3.00	13000.00	12912.00	11646.02
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			3.00	13000.00	12912.00	11646.02

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 604-19310		Inlet Ty R L15 (10 Ft)		Each			
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	2.00	14463.58	14463.58	14463.58
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	14463.58	14463.58	14463.58
		WEIGHTED AVERAGE FOR THE YEAR		5.00	13585.43	13046.92	12773.04
===== 604-19510		Inlet Ty R L20 (10 Ft)		Each			
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	1.00	15000.00	17975.00	18400.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	15000.00	17975.00	18400.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	15000.00	17975.00	18400.00
===== 604-19704		Inlet Spec (Trench) (4 Inch)		Lin Foot			
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	94.00	100.00	228.58	160.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		94.00	100.00	228.58	160.00
		WEIGHTED AVERAGE FOR THE YEAR		94.00	100.00	228.58	160.00
===== 604-19710		Inlet Spec (Trench) (10 Inch)		Lin Foot			
NHPP0253-284		I-25 SEGMENT 6 CP6 WITH PNR B	11/19/21	13.00	400.00	463.53	463.53
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		13.00	400.00	463.53	463.53
		WEIGHTED AVERAGE FOR THE YEAR		13.00	400.00	463.53	463.53
===== 604-19712		Inlet Spec (Trench) (12 In)		Lin Foot			
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	36.00	318.53	267.03	267.03
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		36.00	318.53	267.03	267.03
		WEIGHTED AVERAGE FOR THE YEAR		36.00	318.53	267.03	267.03

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	604-20000	Outlet Structure		Each	=====	=====	=====
C0853-120		US85/O STREET INTERSECTION IM	04/29/21	1.00	16000.00	10878.23	19886.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	16000.00	10878.23	19886.00
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	3.00	44032.35	44032.35	44032.35
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3.00	44032.35	44032.35	44032.35
		WEIGHTED AVERAGE FOR THE YEAR		4.00	37024.26	20824.47	37995.76
=====	604-20010	Settling Basin		Each	=====	=====	=====
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	1.00	158728.50	182605.39	182605.39
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	158728.50	182605.39	182605.39
		WEIGHTED AVERAGE FOR THE YEAR		1.00	158728.50	182605.39	182605.39
=====	604-25000	Vane Grate Inlet Spec		Each	=====	=====	=====
STM0212-011		Intersection of Research Pkwy	04/22/21	2.00	6000.00	5128.86	4512.02
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	6000.00	5128.86	4512.02
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	2.00	17825.56	17825.56	17825.56
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	4.00	7250.00	11048.50	7512.43
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		6.00	10775.19	11569.81	10950.14
		WEIGHTED AVERAGE FOR THE YEAR		8.00	9581.39	9315.48	9340.61
=====	604-25005	Vane Grate Inlet (5 Ft)		Each	=====	=====	=====
STM0212-011		Intersection of Research Pkwy	04/22/21	3.00	6000.00	5369.59	4037.10
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3.00	6000.00	5369.59	4037.10

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 361

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	604-25005	Vane Gate Inlet (5 Ft)		Each	=====	=====	=====
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	1.00	5000.00	6892.87	12143.22
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	5000.00	6892.87	12143.22
		WEIGHTED AVERAGE FOR THE YEAR		4.00	5750.00	5708.09	6063.63
=====	604-25010	Vane Gate Inlet (10 Ft)		Each	=====	=====	=====
STM0212-011		Intersection of Research Pkwy	04/22/21	4.00	8500.00	5893.74	4346.20
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		4.00	8500.00	5893.74	4346.20
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	1.00	8215.90	8215.90	8215.90
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	8215.90	8215.90	8215.90
		WEIGHTED AVERAGE FOR THE YEAR		5.00	8443.18	5973.82	5120.14
=====	604-25015	Vane Gate Inlet (15 Ft)		Each	=====	=====	=====
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	1.00	6000.00	10022.73	11256.17
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	6000.00	10022.73	11256.17
		WEIGHTED AVERAGE FOR THE YEAR		1.00	6000.00	10022.73	11256.17
=====	604-26005	Vane Gate Inlet (D) (5 Ft)		Each	=====	=====	=====
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	2.00	8154.51	8154.51	8154.51
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	8154.51	8154.51	8154.51
STM0212-011		Intersection of Research Pkwy	04/22/21	2.00	6000.00	7099.33	6257.29
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	6000.00	7099.33	6257.29

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 362

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	604-26005	Vane Gate Inlet (D) (5 Ft)		Each	=====	=====	=====
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	1.00	10618.23	10618.23	10618.23
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	10618.23	10618.23	10618.23
		WEIGHTED AVERAGE FOR THE YEAR		5.00	7785.45	7430.46	7888.37
=====	604-26010	Vane Gate Inlet (D) (10 Ft)		Each	=====	=====	=====
STM0212-011		Intersection of Research Pkwy	04/22/21	9.00	9500.00	7983.10	6441.68
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		9.00	9500.00	7983.10	6441.68
		WEIGHTED AVERAGE FOR THE YEAR		9.00	9500.00	7983.10	6441.68
=====	604-26015	Vane Gate Inlet (D) (15 Ft)		Each	=====	=====	=====
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	1.00	16150.00	15689.32	14076.71
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	16150.00	15689.32	14076.71
		WEIGHTED AVERAGE FOR THE YEAR		1.00	16150.00	15689.32	14076.71
=====	604-30005	MH Slab Base (5 Ft)		Each	=====	=====	=====
STA0404-056		SH40:PEORIA TO SABLE	01/14/21	1.00	10000.00	7475.36	10421.83
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	1.00	5988.95	5988.95	5988.95
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	2.00	5000.00	3976.40	4800.00
STM115A-016		SH67 / SH115 INTERSECTION IMP	03/11/21	2.00	6500.00	7400.00	7200.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		6.00	6498.16	6140.35	6735.13
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	1.00	4500.00	6644.89	5600.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	4500.00	6644.89	5600.00
IM0252-495		I-25 RESURFACING	08/04/21	2.00	6813.83	6813.83	6813.83

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 363

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	604-30005	MH Slab Base (5 Ft)		Each =====			
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	11.00	4500.00	5475.00	4000.00
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	4.00	5721.96	5721.96	5721.96
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		17.00	5059.74	5548.31	4736.21
NHPP0253-284		I-25 SEGMENT 6 CP6 WITH PNR B	11/19/21	1.00	5589.95	5750.87	5750.87
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	5589.95	5750.87	5750.87
		WEIGHTED AVERAGE FOR THE YEAR		25.00	5403.78	5813.34	5291.09
=====	604-30010	MH Slab Base (10 Ft)		Each =====			
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	1.00	8894.93	8894.93	8894.93
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	16.00	6000.00	5380.00	6200.00
STM115A-016		SH67 / SH115 INTERSECTION IMP	03/11/21	4.00	7500.00	8420.83	8800.00
FSAR100-304		SH2 & SH95 CCD SIGNALS & MEDI	03/18/21	1.00	6000.00	10774.50	14085.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		22.00	6404.32	6279.75	7153.63
STM0212-011		Intersection of Research Pkwy	04/22/21	21.00	5250.00	6041.56	5369.11
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	1.00	5500.00	9148.75	6000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		22.00	5261.36	6143.77	5397.79
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	3.00	10635.11	8226.57	8226.57
IM0252-495		I-25 RESURFACING	08/04/21	1.00	7190.50	7190.50	7190.50
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	7.00	4750.00	7687.50	5200.00
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	5.00	5000.00	6018.27	6902.04
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	4.00	6094.90	6094.90	6094.90
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		20.00	6086.27	6849.21	6358.00
NHPP0253-284		I-25 SEGMENT 6 CP6 WITH PNR B	11/19/21	8.00	6957.22	6948.17	6948.17

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 364

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	604-30010	MH Slab Base (10 Ft)		Each =====			
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	1.00	8000.00	7053.77	3640.95
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	2.00	7000.00	10375.00	7750.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		11.00	7059.80	7744.89	6793.30
		WEIGHTED AVERAGE FOR THE YEAR		75.00	6080.37	6405.22	6373.57
=====	604-30015	MH Slab Base (15 Ft)		Each =====			
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	4.00	8500.00	6268.00	8300.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	8500.00	6268.00	8300.00
STM0212-011		Intersection of Research Pkwy	04/22/21	9.00	9000.00	9497.87	7480.94
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	1.00	7000.00	11099.99	7000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		10.00	8800.00	9615.68	7432.85
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	1.00	14182.11	14958.46	14958.46
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	1.00	6597.09	6597.09	6597.09
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	1.00	8500.00	7747.40	8271.81
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	2.00	7213.37	7213.37	7213.37
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		5.00	8741.19	8246.67	8850.82
NHPP0253-284		I-25 SEGMENT 6 CP6 WITH PNR B	11/19/21	1.00	9575.19	8079.22	8079.22
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	1.00	9000.00	13475.00	8950.00
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	1.00	14650.00	14719.14	14866.56
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3.00	11075.06	13197.78	10631.93
		WEIGHTED AVERAGE FOR THE YEAR		22.00	9042.32	9046.92	8349.02
=====	604-30020	MH Slab Base (20 Ft)		Each =====			
STM0212-011		Intersection of Research Pkwy	04/22/21	1.00	10500.00	10419.18	8963.45
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	10500.00	10419.18	8963.45

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 365

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	604-30020	MH Slab Base (20 Ft)		Each	=====	=====	=====
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	1.00	15702.90	7031.82	7031.82
IM0252-495		I-25 RESURFACING	08/04/21	1.00	7943.78	7943.78	7943.78
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	11823.34	7487.80	7487.80
NHPP0253-284		I-25 SEGMENT 6 CP6 WITH PNR B	11/19/21	1.00	10901.12	9070.78	9070.78
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	1.00	20700.00	21433.55	22017.30
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	15800.56	18342.86	15544.04
		WEIGHTED AVERAGE FOR THE YEAR		5.00	13149.56	12406.26	11005.43
=====	604-31005	MH Box Base (5 Ft)		Each	=====	=====	=====
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	1.00	7500.00	9396.00	9700.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	7500.00	9396.00	9700.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	7500.00	9396.00	9700.00
=====	604-31010	MH Box Base (10 Ft)		Each	=====	=====	=====
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	8.00	9000.00	11528.00	14000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		8.00	9000.00	11528.00	14000.00
STM0212-011		Intersection of Research Pkwy	04/22/21	5.00	14000.00	11336.18	13014.27
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	2.00	7500.00	19723.20	7600.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		7.00	12142.86	13199.96	11467.34
NHPP0703-463		I-70 SILVERTHORNE TO EJMT PHA	12/16/21	2.00	15000.00	19975.00	17950.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	15000.00	19975.00	17950.00
		WEIGHTED AVERAGE FOR THE YEAR		17.00	11000.00	12753.02	13421.84

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 366

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 604-31015		MH Box Base (15 Ft)		Each	=====	=====	=====
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	2.00	15000.00	13880.00	15000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2.00	15000.00	13880.00	15000.00
STM0212-011		Intersection of Research Pkwy	04/22/21	10.00	17000.00	12842.22	15428.53
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			10.00	17000.00	12842.22	15428.53
	WEIGHTED AVERAGE FOR THE YEAR			12.00	16666.67	12971.94	15357.11
===== 604-39000		MH Spec		Each	=====	=====	=====
ITSITSB-001		ITS FIBER INSTALL ON S I-25	02/04/21	3.00	7000.00	8471.89	7500.00
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	1.00	16050.00	16050.00	16050.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			4.00	9262.50	8945.52	9637.50
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN)	04/15/21	7.00	12000.00	3733.11	3733.11
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			7.00	12000.00	3733.11	3733.11
IM0252-495		I-25 RESURFACING	08/04/21	6.00	55896.75	55896.75	55896.75
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			6.00	55896.75	55896.75	55896.75
	WEIGHTED AVERAGE FOR THE YEAR			17.00	26848.85	17401.40	23533.07
===== 604-39005		MH Spec (5 Ft)		Each	=====	=====	=====
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	1.00	6500.00	5251.00	4400.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	6500.00	5251.00	4400.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	6500.00	5251.00	4400.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 367

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	604-39010	MH Spec (10 Ft)		Each	=====	=====	=====
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	2.00	10000.00	12536.26	15107.92
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	10000.00	12536.26	15107.92
		WEIGHTED AVERAGE FOR THE YEAR		2.00	10000.00	12536.26	15107.92
=====	604-39015	MH Spec (15 Ft)		Each	=====	=====	=====
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	2.00	9000.00	15837.50	20900.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	9000.00	15837.50	20900.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	9000.00	15837.50	20900.00
=====	604-39050	MH (TMS)		Each	=====	=====	=====
ITSITSB-001		ITS FIBER INSTALL ON S I-25	02/04/21	23.00	7000.00	7682.70	7139.13
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		23.00	7000.00	7682.70	7139.13
ER0702-419		ER I-70 GWC DEBRIS FLOWS 2021	08/24/21	1.00	7500.00	28500.00	25000.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	7500.00	28500.00	25000.00
		WEIGHTED AVERAGE FOR THE YEAR		24.00	7020.83	8038.56	7883.33
=====	605-00040	4 In PP Underdrain		Lin Foot	=====	=====	=====
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	1,188.00	8.50	14.40	26.74
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,188.00	8.50	14.40	26.74
		WEIGHTED AVERAGE FOR THE YEAR		1,188.00	8.50	14.40	26.74
=====	605-00060	6 In PP Underdrain		Lin Foot	=====	=====	=====
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	500.00	33.31	46.71	46.71
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		500.00	33.31	46.71	46.71
		WEIGHTED AVERAGE FOR THE YEAR		500.00	33.31	46.71	46.71

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 368

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	605-00080	8 In PP Underdrain		Lin Foot	=====		
FBR0243-091		US24G at about MP 331.95 (or	01/14/21	16.00	50.00	76.97	96.08
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			16.00	50.00	76.97	96.08
	WEIGHTED AVERAGE FOR THE YEAR			16.00	50.00	76.97	96.08
=====	605-01020	2 In Hor Drain		Lin Foot	=====		
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	3,638.00	37.00	42.11	50.87
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			3,638.00	37.00	42.11	50.87
	WEIGHTED AVERAGE FOR THE YEAR			3,638.00	37.00	42.11	50.87
=====	605-01030	3 In Hor Drain		Lin Foot	=====		
C133A-048		SH 133 MP 21.7	08/05/21	1,300.00	50.00	70.25	66.76
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1,300.00	50.00	70.25	66.76
	WEIGHTED AVERAGE FOR THE YEAR			1,300.00	50.00	70.25	66.76
=====	605-17000	Vert Drain Wick		Lin Foot	=====		
NHPPR100-252		REGION 1 WALL REPAIR	05/13/21	173.00	20.00	39.00	23.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			173.00	20.00	39.00	23.00
	WEIGHTED AVERAGE FOR THE YEAR			173.00	20.00	39.00	23.00
=====	605-82100	Pipe Edge Drain		Lin Foot	=====		
STA0404-060		US 40 : GENESEE TO CR 93 RESU	02/18/21	1,388.00	18.00	45.53	38.62
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,388.00	18.00	45.53	38.62
	WEIGHTED AVERAGE FOR THE YEAR			1,388.00	18.00	45.53	38.62
=====	605-84000	Subsurface Drain Outlet		Lin Foot	=====		
C133A-048		SH 133 MP 21.7	08/05/21	500.00	40.00	39.74	55.73
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			500.00	40.00	39.74	55.73
	WEIGHTED AVERAGE FOR THE YEAR			500.00	40.00	39.74	55.73

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 369

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 605-84100 Subsurface Drain Outlet Str Each =====							
C133A-048	SH 133 MP 21.7		08/05/21	22.00	500.00	689.15	1272.44
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			22.00	500.00	689.15	1272.44
	WEIGHTED AVERAGE FOR THE YEAR			22.00	500.00	689.15	1272.44
===== 606-00301 Gdrail Ty 3 (6-3) Lin Foot =====							
NHPP0362-038	US 36D LAST CHANCE WEST		01/07/21	650.00	45.00	40.59	31.50
STR109A-020	CO 109A SURFACE TREATMENT		01/14/21	4,050.00	35.00	32.83	30.00
NHPP0361-124	US 36: 28TH AVE. TO TABLE MES		01/14/21	2,200.00	35.00	35.74	39.73
STR141A-050	SH 141, MP 60.63 AT NORTH END		02/04/21	3,288.00	24.00	38.54	36.50
NHPP0853-114	US 85: SOUTH OF PLATTEVILLE N		02/04/21	3,900.00	35.00	27.93	25.30
STA0712-016	SH71D RESURFACING WOODROW NOR		02/11/21	450.00	30.00	37.50	35.50
STR0241-066	US 24 LEADVILLE SOUTH RESURFA		02/11/21	9,575.00	35.00	28.20	30.94
NHPP070A-030	I-70B AMERICAN WAY TO MAIN ST		03/11/21	750.00	35.00	33.11	29.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			24,863.00	33.72	31.97	31.45
STM0212-011	Intersection of Research Pkwy		04/22/21	6,873.00	30.00	27.62	25.35
NHPPR400-386	US287 US40 PASSING LANES CP-2		04/28/21	156.75	125.00	134.55	134.55
C0761-237	I-76 SLABS & DIAMOND GRIND WB		05/27/21	1,199.00	40.00	39.31	31.35
ER007A-034	PR SH7 FLOOD REPAIRS CP1		06/23/21	14,738.00	59.85	64.04	64.04
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			22,966.75	50.33	36.75	51.24
NHPP0702-410	VAIL PASS AUX PHASE 1 CAP 1		07/09/21	613.00	48.52	48.52	48.52
IM0252-495	I-25 RESURFACING		08/04/21	49,906.00	31.42	31.42	31.42
FBR0252-493	I-25 & S ACADEMY BRIDGE REPL		08/04/21	1,146.00	31.28	31.28	31.28
NHPP0853-107	PECKHAM GRADE SEPARATED INTER		08/19/21	2,713.00	37.00	40.03	39.00
PAN052A-058	SH 52A & SH 59B TIMBER BRIDGE		09/02/21	113.00	75.00	45.65	44.30
FBR092A-028	SH 92 over the Gunnison River		09/16/21	1,250.00	50.00	59.30	59.30
STR092A-032	SH 92 West of Austin from MP						
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			55,741.00	32.38	34.14	32.63
C149A-028	SH 149 MP 21-42, 70-92 IN GUN		10/07/21	12,726.00	30.00	44.97	43.50

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 606-00301 Gd rail Ty 3 (6-3) Lin Foot =====							
NHPP0701-247		I-70 PARACHUTE TO RULISON	11/18/21	2,880.00	40.00	49.05	47.60
NHPP0253-284		I-25 SEGMENT 6 CP6 WITH PNR B	11/19/21	412.50	42.10	45.75	45.75
NHPP5502-081		US 550 OURAY TO COLOGNA	12/02/21	4,850.00	40.00	34.10	33.70
STR1604-014		SH160 OVERLAY SPRINGFIELD EAS	12/09/21	2,475.00	35.00	39.89	34.18
NHPP0703-463		I-70 SILVERTHORNE TO EJMT PHA	12/16/21	32,047.00	42.00	47.10	40.70
NHPP0063-062		US 6 & SH 141 MESA COUNTY RES	12/23/21	4,276.50	45.00	37.40	39.00
WEIGHTED AVERAGE FOR THE FOURTH QUARTER				59,667.00	39.11	44.61	40.70
WEIGHTED AVERAGE FOR THE YEAR				163,237.75	37.57	37.87	38.02
===== 606-00302 Gd rail Ty 3 (31 In MGS) Lin Foot =====							
STR0505-049		US 50 MP 387 TO MP 397	01/07/21	4,950.00	36.17	29.51	33.00
NHPP0502-079		US 50 Sargents West Resurfaci	01/07/21	212.50	50.00	34.84	31.26
BR071A-021		M-22-N BRIDGE REPLACEMENT SH	01/07/21	787.50	37.89	35.54	33.00
NHPP145A-076		SH145 DOLORES RICO US160 CORT	01/21/21	112.50	75.00	42.13	41.16
STA0404-060		US 40 : GENESEE TO CR 93 RESU	02/18/21	14,205.00	37.00	29.11	26.79
STR0503-095		US50 TEXAS CREEK TO COALDALE	02/18/21	20,848.00	25.00	26.39	28.00
FBR2854-143		US 285 MP 172.36, Detour - SH	02/18/21	762.50	37.26	33.68	28.00
NHPP0831-125		SH83:E-470 TO ARAPAHOE ROAD	02/18/21	2,204.00	33.00	35.24	33.60
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	2,133.00	45.08	45.08	45.08
STA052A-050		CO 52 Resurf Prospect Valley	02/25/21	775.00	30.00	34.50	33.35
NHPP0501-070		US 50 MP 47.6 TO MP 64.5	03/18/21	14,100.00	35.00	24.83	24.30
STR0961-016		CO96 ORDWAY TO ARLINGTON RESU	03/18/21	3,913.00	60.00	31.02	28.00
WEIGHTED AVERAGE FOR THE FIRST QUARTER				65,003.00	34.21	28.98	28.22
STR0242-075 US24 WILKERSON PASS SAFETY IM 04/01/21 2,496.00 30.00 55.35 51.75							
NHPP006A-063 US-6, SH-119 TO SH-58 (GOLDEN 04/15/21 33,100.00 37.00 29.02 29.02							
IM025A-040 I25 EXIT 11 INTERCHANGE IMPRO 05/06/21 3,997.00 40.00 33.95 32.00							
BR1602-139 US 160 MCCABE CREEK PAGOSA 05/13/21 44.00 40.00 140.56 124.33							
WEIGHTED AVERAGE FOR THE SECOND QUARTER				39,637.00	36.87	35.88	30.86
CC510-030 WB PPSL - CR 314 ROADWAY RECO 08/05/21 328.00 46.00 111.00 117.00							
SHE0701-251 I-70 CABLE BARRIER & GUARDRAI 08/19/21 29,650.00 30.00 36.00 34.00							
WEIGHTED AVERAGE FOR THE THIRD QUARTER				29,978.00	30.18	37.62	34.91
SHE0702-400 I-70 CABLE BARRIER & GUARDRAI 10/14/21 5,675.00 55.00 55.72 55.60							

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	606-00302	Gdrail Ty 3 (31 In MGS)		Lin Foot	=====	=====	=====
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	2,200.00	36.43	36.43	36.43
NHPP0703-465		I-70: FLOYD HILL TO CHIEF HOS	11/18/21	15,944.00	26.00	42.81	39.00
FBR0362-039		US36/US40 TIMBER BRIDGE CONST	11/19/21	1,200.00	41.62	41.62	41.62
BR0405-040		US36/US40 TIMBER BRIDGE CONST					
NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	2,556.00	45.00	58.15	61.00
ITSSW02-653		ITS CAMERA INSTALL R2 AND R4	12/02/21	150.00	50.00	77.18	103.50
NHPP1602-178		US 160 MONTE VISTA EAST RESUR	12/09/21	249.00	30.00	41.72	39.43
STR0961-017		SH 96 - M.P. 0.01 TO M.P. 26.	12/09/21	1,387.50	35.00	68.73	59.94
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	925.00	35.00	41.89	36.96
STR139A-035		SH139 DOUGLAS PASS NORTH RURA	12/23/21	10,089.00	35.00	39.43	39.00
STA0142-071		SH 14 PAWNEE PASS TO STERLING	12/23/21	51.00	35.00	70.00	70.00
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	10,817.00	38.00	39.33	41.07
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		51,243.50	35.78	44.11	43.08
		WEIGHTED AVERAGE FOR THE YEAR		185,861.50	34.56	35.85	33.96
=====	606-00305	Gdrail Ty 3 (Spec)		Lin Foot	=====	=====	=====
STR0961-017		SH 96 - M.P. 0.01 TO M.P. 26.	12/09/21	375.00	49.00	87.14	88.68
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		375.00	49.00	87.14	88.68
		WEIGHTED AVERAGE FOR THE YEAR		375.00	49.00	87.14	88.68
=====	606-00350	Gdrail Ty 3 (D) (6-3)		Lin Foot	=====	=====	=====
NHPP0361-124		US 36: 28TH AVE. TO TABLE MES	01/14/21	175.00	50.00	50.93	56.94
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		175.00	50.00	50.93	56.94
STM0212-011		Intersection of Research Pkwy	04/22/21	100.00	75.00	46.81	41.97
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		100.00	75.00	46.81	41.97
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	1,174.00	48.66	48.66	48.66
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,174.00	48.66	48.66	48.66
		WEIGHTED AVERAGE FOR THE YEAR		1,449.00	50.64	48.77	49.20

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 372

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	606-00365	Guardrail Ty 3 (Spec) (Furn Only)		Lin Foot	=====		
STR0503-095		US50 TEXAS CREEK TO COALDALE	02/18/21	14,730.00	12.00	14.25	15.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		14,730.00	12.00	14.25	15.00
		WEIGHTED AVERAGE FOR THE YEAR		14,730.00	12.00	14.25	15.00
=====	606-00420	Gd rail Ty 4 (Sty CA)		Lin Foot	=====		
ER0702-419		ER I-70 GWC DEBRIS FLOWS 2021	08/24/21	495.00	400.00	125.00	110.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		495.00	400.00	125.00	110.00
		WEIGHTED AVERAGE FOR THE YEAR		495.00	400.00	125.00	110.00
=====	606-00710	Gd rail Ty 7 (Sty CA)		Lin Foot	=====		
STA0712-016		SH71D RESURFACING WOODROW NOR	02/11/21	50.00	128.00	379.15	381.45
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		50.00	128.00	379.15	381.45
NHPP0821-111 STR139A-035		SH82 AABC TO ASPEN	12/02/21	40.00	150.00	257.13	260.00
		SH139 DOUGLAS PASS NORTH RURA	12/23/21	884.00	150.00	156.50	130.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		924.00	150.00	159.45	135.63
		WEIGHTED AVERAGE FOR THE YEAR		974.00	148.87	170.88	148.25
=====	606-00900	Gd rail (Spec)		Lin Foot	=====		
NHPPR100-346		Three structures at I25/I270	01/21/21	34.00	325.00	647.76	307.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		34.00	325.00	647.76	307.00
		WEIGHTED AVERAGE FOR THE YEAR		34.00	325.00	647.76	307.00
=====	606-00910	Guardrail Type 9 (Style CA)		Lin Foot	=====		
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	1,463.00	132.31	132.31	132.31
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		1,463.00	132.31	132.31	132.31

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 373

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 606-00910		Guardrail Type 9 (Style CA)		Lin Foot	=====		
STM0212-011		Intersection of Research Pkwy	04/22/21	1,463.00	125.00	122.28	131.95
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	172.00	125.00	179.37	125.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,635.00	125.00	126.70	131.22
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	1,210.00	123.24	128.90	128.90
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	1,162.00	120.00	112.56	75.00
C0253-286		I-25 & 58TH - ZIMMERMAN METAL	09/03/21	73.00	135.00	412.99	450.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,445.00	122.05	122.75	112.87
IM0252-490		I-25 CO SPGS RAMP METERING PH	11/04/21	278.00	150.00	245.32	260.00
NHPP0703-465		I-70: FLOYD HILL TO CHIEF HOS	11/18/21	2,422.00	150.00	149.89	139.00
NHPP0253-284		I-25 SEGMENT 6 CP6 WITH PNR B	11/19/21	208.00	179.00	211.12	211.12
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	48.00	200.00	289.27	261.60
NHPP0703-463		I-70 SILVERTHORNE TO EJMT PHA	12/16/21	70.00	150.00	506.50	395.00
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	1,862.00	185.00	190.01	161.55
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4,888.00	165.06	180.78	162.41
		WEIGHTED AVERAGE FOR THE YEAR		10,431.00	144.11	148.45	141.69
===== 606-00915		Guardrail Type 9 (Style CG)		Lin Foot	=====		
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	325.00	230.68	230.68	230.68
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		325.00	230.68	230.68	230.68
NHPP0253-284		I-25 SEGMENT 6 CP6 WITH PNR B	11/19/21	578.00	185.00	218.16	218.16
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		578.00	185.00	218.16	218.16
		WEIGHTED AVERAGE FOR THE YEAR		903.00	201.44	222.67	222.67

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 374

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	606-00916	Guardrail Type 9 (Style CA) (Special)		Lin Foot	=====		
STM0212-011		Intersection of Research Pkwy	04/22/21	182.00	125.00	201.56	211.12
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		182.00	125.00	201.56	211.12
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	387.00	162.43	168.06	168.06
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		387.00	162.43	168.06	168.06
		WEIGHTED AVERAGE FOR THE YEAR		569.00	150.46	193.75	181.83
=====	606-00920	Guardrail Type 9 (Style CC)		Lin Foot	=====		
STM0212-011		Intersection of Research Pkwy	04/22/21	456.00	125.00	105.88	110.84
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		456.00	125.00	105.88	110.84
NHPP0253-284		I-25 SEGMENT 6 CP6 WITH PNR B	11/19/21	154.00	152.00	179.23	179.23
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		154.00	152.00	179.23	179.23
		WEIGHTED AVERAGE FOR THE YEAR		610.00	131.82	109.25	128.11
=====	606-00930	Guardrail Type 9 (Style CD)		Lin Foot	=====		
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	497.00	143.14	143.14	143.14
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		497.00	143.14	143.14	143.14
STM0212-011		Intersection of Research Pkwy	04/22/21	266.00	125.00	92.38	95.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		266.00	125.00	92.38	95.00
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	391.00	140.00	156.78	225.25
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		391.00	140.00	156.78	225.25
		WEIGHTED AVERAGE FOR THE YEAR		1,154.00	137.89	129.86	159.86

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 375

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	606-00931	Guardrail Type 9 (Style CD) (Special)		Lin Foot	=====		
STM0212-011		Intersection of Research Pkwy	04/22/21	268.00	125.00	245.07	263.90
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		268.00	125.00	245.07	263.90
IM0252-495		I-25 RESURFACING	08/04/21	1,636.00	156.49	156.49	156.49
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	78.00	200.00	288.71	229.52
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,714.00	158.47	185.90	159.81
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	775.00	333.00	361.24	263.96
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		775.00	333.00	361.24	263.96
		WEIGHTED AVERAGE FOR THE YEAR		2,757.00	204.28	268.16	199.21
=====	606-00940	Guardrail Type 9 (Style CE)		Lin Foot	=====		
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	50.00	175.00	239.14	125.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		50.00	175.00	239.14	125.00
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	1,017.00	300.45	340.41	340.41
IM0252-495		I-25 RESURFACING	08/04/21	120.00	215.94	215.94	215.94
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,137.00	291.53	327.27	327.27
NHPP0253-284		I-25 SEGMENT 6 CP6 WITH PNR B	11/19/21	90.00	356.00	475.21	475.21
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	350.00	200.00	205.57	280.98
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		440.00	231.91	216.65	320.71
		WEIGHTED AVERAGE FOR THE YEAR		1,627.00	271.83	253.39	319.28

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 376

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	606-00941	Guardrail Type 9 (Style CE) (Special)		Lin Foot	=====		
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	33.00	323.19	243.75	243.75
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		33.00	323.19	243.75	243.75
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	158.00	270.00	320.60	377.48
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		158.00	270.00	320.60	377.48
		WEIGHTED AVERAGE FOR THE YEAR		191.00	279.19	318.01	354.37
=====	606-00942	Guardrail Type 9 (Style CGE)		Lin Foot	=====		
NHPP0253-284		I-25 SEGMENT 6 CP6 WITH PNR B	11/19/21	1,053.00	355.00	498.79	498.79
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,053.00	355.00	498.79	498.79
		WEIGHTED AVERAGE FOR THE YEAR		1,053.00	355.00	498.79	498.79
=====	606-01320	End Anchor Ty 3B		Each	=====		
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	1.00	8125.48	8125.48	8125.48
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	8125.48	8125.48	8125.48
NHPP0703-463		I-70 SILVERTHORNE TO EJMT PHA	12/16/21	5.00	3000.00	4190.00	3620.00
NHPP0063-062		US 6 & SH 141 MESA COUNTY RES	12/23/21	1.00	3000.00	4335.00	4300.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		6.00	3000.00	4214.17	3733.33
		WEIGHTED AVERAGE FOR THE YEAR		7.00	3732.21	4515.04	4360.78
=====	606-01340	End Anchor Ty 3D		Each	=====		
NHPP0361-124		US 36: 28TH AVE. TO TABLE MES	01/14/21	3.00	1650.00	1293.85	1161.18

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	606-01340	End Anchor Ty 3D		Each =====			
NHPP0853-114		US 85: SOUTH OF PLATTEVILLE N	02/04/21	3.00	1850.00	2090.00	1950.00
NHPP0831-125		SH83:E-470 TO ARAPAHOE ROAD	02/18/21	4.00	1600.00	1373.04	1731.28
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	1.00	1721.78	1721.78	1721.78
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	1.00	1500.00	2073.90	2100.00
NHPP0501-070		US 50 MP 47.6 TO MP 64.5	03/18/21	23.00	2000.00	1662.50	1520.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		35.00	1889.19	1597.50	1572.58
STM0212-011		Intersection of Research Pkwy	04/22/21	11.00	1600.00	1407.36	1357.05
NHPPR400-386		US287 US40 PASSING LANES CP-2	04/28/21	1.00	1656.00	1772.19	1772.19
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	7.00	1700.00	1097.82	1025.00
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	2.00	2500.00	2598.72	1545.33
C0761-237		I-76 SLABS & DIAMOND GRIND WB	05/27/21	3.00	1400.00	1924.42	2513.50
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		24.00	1681.50	1492.80	1437.75
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	3.00	1261.53	1261.53	1261.53
IM0252-495		I-25 RESURFACING	08/04/21	21.00	1162.88	1162.88	1162.88
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	3.00	1072.16	1072.16	1072.16
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	2.00	1800.00	2168.75	2250.00
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	3.00	1200.00	1220.35	1122.20
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		32.00	1206.92	1334.68	1227.75
NHPP0701-247		I-70 PARACHUTE TO RULISON	11/18/21	16.00	1800.00	1104.00	1070.00
NHPP0703-465		I-70: FLOYD HILL TO CHIEF HOS	11/18/21	10.00	1300.00	1220.83	1120.00
NHPP0253-284		I-25 SEGMENT 6 CP6 WITH PNR B	11/19/21	1.00	1560.00	1694.63	1694.63
NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	5.00	2000.00	2702.73	1560.00
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	4.00	1650.00	625.48	351.96
NHPP0703-463		I-70 SILVERTHORNE TO EJMT PHA	12/16/21	3.00	2200.00	3460.00	2990.00
NHPP0063-062		US 6 & SH 141 MESA COUNTY RES	12/23/21	2.00	2500.00	2105.00	2090.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		41.00	1745.37	1353.89	1277.38
		WEIGHTED AVERAGE FOR THE YEAR		132.00	1641.36	1461.52	1372.78
=====	606-01370	Transition Ty 3G		Each =====			
NHPP0362-038		US 36D LAST CHANCE WEST	01/07/21	4.00	3500.00	3172.60	2825.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 606-01370							
		Transition Ty 3G		Each			
NHPP0502-079		US 50 Sargents West Resurfaci	01/07/21	4.00	3000.00	3263.50	2840.51
BR071A-021		M-22-N BRIDGE REPLACEMENT SH	01/07/21	3.00	2775.05	3174.45	3000.00
NHPP0361-124		US 36: 28TH AVE. TO TABLE MES	01/14/21	5.00	3000.00	3049.68	3253.66
STR141A-050		SH 141, MP 60.63 AT NORTH END	02/04/21	12.00	2650.00	3362.85	2874.00
NHPP0853-114		US 85: SOUTH OF PLATTEVILLE N	02/04/21	3.00	3500.00	3661.00	3030.00
STA0712-016		SH71D RESURFACING WOODROW NOR	02/11/21	4.00	2055.00	3115.00	2945.00
STR0241-066		US 24 LEADVILLE SOUTH RESURFA	02/11/21	15.00	3000.00	3072.83	2481.31
STR0503-095		US50 TEXAS CREEK TO COALDALE	02/18/21	14.00	3000.00	3370.65	3500.00
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	4.00	4834.01	4834.01	4834.01
STA052A-050		CO 52 Resurf Prospect Valley	02/25/21	8.00	2500.00	2772.79	2772.53
WEIGHTED AVERAGE FOR THE FIRST QUARTER				76.00	2976.07	3184.12	3039.79
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	27.00	3000.00	3074.96	3074.96
STM0212-011		Intersection of Research Pkwy	04/22/21	12.00	3000.00	3078.48	2663.84
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	4.00	2750.00	2940.45	2800.00
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	2.00	3000.00	7488.57	5860.79
WEIGHTED AVERAGE FOR THE SECOND QUARTER				45.00	2977.78	3371.00	3064.70
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	1.00	5754.46	5754.46	5754.46
IM0252-495		I-25 RESURFACING	08/04/21	10.00	3230.33	3230.33	3230.33
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	4.00	3446.70	3446.70	3446.70
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	2.00	3000.00	8357.50	8480.00
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	8.00	2500.00	3480.67	3483.28
PAN052A-058		SH 52A & SH 59B TIMBER BRIDGE	09/02/21	3.00	3400.00	4000.00	3900.00
FBR092A-028		SH 92 over the Gunnison River	09/16/21	4.00	5000.00	6583.50	6583.50
STR092A-032		SH 92 West of Austin from MP					
WEIGHTED AVERAGE FOR THE THIRD QUARTER				32.00	3376.39	4149.52	4209.53
C149A-028		SH 149 MP 21-42, 70-92 IN GUN	10/07/21	16.00	3000.00	4213.33	3800.00
NHPP0701-247		I-70 PARACHUTE TO RULISON	11/18/21	4.00	3000.00	3516.50	3410.00
NHPP0703-465		I-70: FLOYD HILL TO CHIEF HOS	11/18/21	6.00	2000.00	4504.68	4130.00
FBR0362-039		US36/US40 TIMBER BRIDGE CONST	11/19/21	16.00	4098.10	4098.10	4098.10
BR0405-040		US36/US40 TIMBER BRIDGE CONST					
NHPP5502-081		US 550 OURAY TO COLOGNA	12/02/21	12.00	3000.00	3430.00	3410.00
NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	11.00	4600.00	5141.95	4235.00
NHPP1602-178		US 160 MONTE VISTA EAST RESUR	12/09/21	4.00	3000.00	3406.98	3313.95

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	606-01370	Transition Ty 3G		Each	=====	=====	=====
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	1.00	3300.00	3271.54	2991.63
NHPP0703-463		I-70 SILVERTHORNE TO EJMT PHA	12/16/21	9.00	5000.00	7015.00	6060.00
STR139A-035		SH139 DOUGLAS PASS NORTH RURA	12/23/21	4.00	3000.00	3863.33	3700.00
STA0142-071		SH 14 PAWNEE PASS TO STERLING	12/23/21	4.00	3500.00	3800.00	3800.00
NHPP0063-062		US 6 & SH 141 MESA COUNTY RES	12/23/21	4.00	4000.00	4035.00	4000.00
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	8.00	3500.00	3769.57	3960.27
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			99.00	3580.50	4305.25	4048.12
	WEIGHTED AVERAGE FOR THE YEAR			252.00	3264.66	3647.02	3588.91
=====	606-01372	Transition Type GR9-GR3		Each	=====	=====	=====
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	7.00	6336.37	6336.37	6336.37
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			7.00	6336.37	6336.37	6336.37
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	1.00	3531.00	3531.00	3531.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	3531.00	3531.00	3531.00
	WEIGHTED AVERAGE FOR THE YEAR			8.00	5985.70	5985.70	5985.70
=====	606-01380	Transition Ty 3H		Each	=====	=====	=====
NHPP0361-124		US 36: 28TH AVE. TO TABLE MES	01/14/21	1.00	2000.00	1748.49	1567.89
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	3.00	2237.77	2237.77	2237.77
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			4.00	2178.33	1958.18	2070.30
STM0212-011		Intersection of Research Pkwy	04/22/21	4.00	3000.00	3026.95	1919.98
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	1.00	1350.00	1377.21	1300.00
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	1.00	3000.00	2872.58	2235.47
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			6.00	2725.00	2789.57	1869.23
IM0252-495		I-25 RESURFACING	08/04/21	9.00	1321.40	1321.40	1321.40

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	606-01380	Transition Ty 3H		Each =====			
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	2.00	1229.96	1229.96	1229.96
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	1.00	3000.00	3700.00	3600.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		12.00	1446.04	1943.50	1496.04
NHPP0701-247		I-70 PARACHUTE TO RULISON	11/18/21	2.00	2000.00	1356.50	1315.00
NHPP0703-465		I-70: FLOYD HILL TO CHIEF HOS	11/18/21	4.00	1500.00	1907.63	1750.00
NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	2.00	3500.00	2304.36	1865.00
ITSSW02-653		ITS CAMERA INSTALL R2 AND R4	12/02/21	1.00	2500.00	2211.56	2351.25
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	3.00	1750.00	1837.71	1659.22
NHPP0703-463		I-70 SILVERTHORNE TO EJMT PHA	12/16/21	2.00	3000.00	3830.00	3310.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		14.00	2196.43	2060.44	1950.64
		WEIGHTED AVERAGE FOR THE YEAR		36.00	2032.38	2298.52	1798.83
=====	606-01385	Transition Ty 3J		Each =====			
BR071A-021		M-22-N BRIDGE REPLACEMENT SH	01/07/21	2.00	1748.36	1021.92	1000.00
STR0241-066		US 24 LEADVILLE SOUTH RESURFA	02/11/21	1.00	2500.00	1602.58	1920.32
STA052A-050		CO 52 Resurf Prospect Valley	02/25/21	1.00	2143.00	3071.52	3116.59
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	2034.93	1584.24	1759.23
NHPP5502-081		US 550 OURAY TO COLOGNA	12/02/21	1.00	2000.00	2570.00	2540.00
NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	2.00	3000.00	3310.99	2660.00
NHPP1602-178		US 160 MONTE VISTA EAST RESUR	12/09/21	1.00	2500.00	2722.75	2445.50
STR0961-017		SH 96 - M.P. 0.01 TO M.P. 26.	12/09/21	4.00	1900.00	2747.39	3652.17
STA0142-071		SH 14 PAWNEE PASS TO STERLING	12/23/21	1.00	2500.00	1600.00	1600.00
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	2.00	1500.00	2076.91	2221.73
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		11.00	2145.45	2624.43	2814.33
		WEIGHTED AVERAGE FOR THE YEAR		15.00	2115.98	2114.15	2532.97
=====	606-01390	End Anchor Ty 3K		Each =====			
BR071A-021		M-22-N BRIDGE REPLACEMENT SH	01/07/21	3.00	1904.32	1742.09	1600.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 381

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	606-01390	End Anchor Ty 3K		Each =====			
STR0241-066		US 24 LEADVILLE SOUTH RESURFA	02/11/21	1.00	2500.00	1929.68	2103.72
STA052A-050		CO 52 Resurf Prospect Valley	02/25/21	1.00	2400.00	2595.91	1625.66
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		5.00	2122.59	1914.83	1705.88
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	6.00	1900.00	1947.46	1866.81
PAN052A-058		SH 52A & SH 59B TIMBER BRIDGE	09/02/21	1.00	4000.00	2150.00	2100.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		7.00	2200.00	1958.12	1900.12
NHPP5502-081		US 550 OURAY TO COLOGNA	12/02/21	1.00	2500.00	1860.00	1820.00
NHPP1602-178		US 160 MONTE VISTA EAST RESUR	12/09/21	6.00	2200.00	2396.32	1992.63
STR0961-017		SH 96 - M.P. 0.01 TO M.P. 26.	12/09/21	2.00	2400.00	2423.03	2239.09
STA0142-071		SH 14 PAWNEE PASS TO STERLING	12/23/21	2.00	2500.00	2100.00	2100.00
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	2.00	2000.00	2150.55	2257.70
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		13.00	2269.23	2289.90	2074.57
		WEIGHTED AVERAGE FOR THE YEAR		25.00	2220.52	2036.30	1951.98
=====	606-01400	Transition Type BR10M-GR3		Each =====			
NHPP0853-114		US 85: SOUTH OF PLATTEVILLE N	02/04/21	3.00	5000.00	3519.00	7075.00
FBR2854-143		US 285 MP 172.36, Detour - SH	02/18/21	4.00	4255.00	5746.32	4000.00
STA052A-050		CO 52 Resurf Prospect Valley	02/25/21	8.00	3500.00	4888.69	5513.89
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		15.00	4001.33	5140.26	5422.41
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	2.00	3000.00	3668.38	3668.38
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	4.00	4000.00	3797.28	3596.61
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		6.00	3666.67	3785.56	3620.53
IM0252-495		I-25 RESURFACING	08/04/21	8.00	3745.00	3745.00	3745.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 382

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	606-01400	Transition Type BR10M-GR3		Each =====			
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	4.00	3210.00	3210.00	3210.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			12.00	3566.67	3566.67	3566.67
C149A-028		SH 149 MP 21-42, 70-92 IN GUN	10/07/21	4.00	3000.00	4916.67	4100.00
FBR0362-039		US36/US40 TIMBER BRIDGE CONST	11/19/21	16.00	5244.76	5244.76	5244.76
BR0405-040		US36/US40 TIMBER BRIDGE CONST					
NHPP1602-178		US 160 MONTE VISTA EAST RESUR	12/09/21	4.00	5000.00	7955.34	3910.68
STA0142-071		SH 14 PAWNEE PASS TO STERLING	12/23/21	4.00	3500.00	7000.00	7000.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			28.00	4639.86	5863.97	5141.39
	WEIGHTED AVERAGE FOR THE YEAR			61.00	4176.00	5027.47	4751.12
=====	606-01402	Transition Type BR10B-GR3		Each =====			
BR071A-021		M-22-N BRIDGE REPLACEMENT SH	01/07/21	4.00	1700.00	5350.28	3500.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			4.00	1700.00	5350.28	3500.00
NHPP0701-247		I-70 PARACHUTE TO RULISON	11/18/21	6.00	1000.00	15335.00	14870.00
NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	2.00	3500.00	12588.93	13525.00
NHPP0703-463		I-70 SILVERTHORNE TO EJMT PHA	12/16/21	2.00	3000.00	11125.00	4650.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			10.00	1900.00	13943.79	12557.00
	WEIGHTED AVERAGE FOR THE YEAR			14.00	1842.86	8655.47	9969.29
=====	606-01403	Transition Type BR9-GR9		Each =====			
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	4.00	3000.00	3760.64	2600.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			4.00	3000.00	3760.64	2600.00
C0253-286		I-25 & 58TH - ZIMMERMAN METAL	09/03/21	1.00	3250.00	8145.99	6000.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	3250.00	8145.99	6000.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 383

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	606-01403	Transition Type BR9-GR9		Each	=====		
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	4.00	4000.00	6587.27	6476.03
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			4.00	4000.00	6587.27	6476.03
	WEIGHTED AVERAGE FOR THE YEAR			9.00	3472.22	5483.94	4700.46
=====	606-01407	Transition Type BR9-GR3		Each	=====		
STM0212-011		Intersection of Research Pkwy	04/22/21	4.00	1000.00	5764.95	4534.62
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	1.00	4750.00	3594.64	2400.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			5.00	1750.00	5436.11	4107.70
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	8.00	1700.00	9054.51	11000.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			8.00	1700.00	9054.51	11000.00
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	2.00	4000.00	13895.89	9047.16
NHPP0063-062		US 6 & SH 141 MESA COUNTY RES	12/23/21	4.00	180.00	19655.00	20000.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			6.00	1453.33	16199.53	16349.05
	WEIGHTED AVERAGE FOR THE YEAR			19.00	1635.26	9287.12	10875.41
=====	606-01460	Median Terminal		Each	=====		
NHPP0361-124		US 36: 28TH AVE. TO TABLE MES	01/14/21	1.00	7500.00	9354.12	11417.30
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	7500.00	9354.12	11417.30
STM0212-011		Intersection of Research Pkwy	04/22/21	8.00	7000.00	8872.76	8142.31
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			8.00	7000.00	8872.76	8142.31

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	606-01460	Median Terminal		Each	=====		
IM0252-495		I-25 RESURFACING	08/04/21	2.00	11820.51	11820.51	11820.51
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	2.00	5000.00	12497.04	11736.47
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		4.00	8410.26	12400.40	11778.49
NHPP0703-465		I-70: FLOYD HILL TO CHIEF HOS	11/18/21	4.00	7500.00	12434.31	11400.00
NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	2.00	10000.00	12716.40	14495.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		6.00	8333.33	12504.83	12431.67
		WEIGHTED AVERAGE FOR THE YEAR		19.00	7744.26	10088.60	10434.72
=====	606-02003	End Anchor (Nonflared)		Each	=====		
STR0505-049		US 50 MP 387 TO MP 397	01/07/21	28.00	3620.45	3176.41	3700.00
NHPP0362-038		US 36D LAST CHANCE WEST	01/07/21	2.00	4000.00	3912.70	3700.00
NHPP0502-079		US 50 Sargents West Resurfaci	01/07/21	6.00	3500.00	3669.27	2957.80
BR071A-021		M-22-N BRIDGE REPLACEMENT SH	01/07/21	4.00	3620.45	3336.47	3150.00
STR109A-020		CO 109A SURFACE TREATMENT	01/14/21	24.00	3500.00	3039.40	3500.00
NHPP0361-124		US 36: 28TH AVE. TO TABLE MES	01/14/21	2.00	3000.00	3507.40	3790.05
NHPP145A-076		SH145 DOLORES RICO US160 CORT	01/21/21	1.00	3500.00	4488.25	4386.49
STR141A-050		SH 141, MP 60.63 AT NORTH END	02/04/21	22.00	3500.00	3701.84	2906.00
STA0404-060		US 40 : GENESEE TO CR 93 RESU	02/18/21	2.00	4000.00	3618.51	3336.62
STR0503-095		US50 TEXAS CREEK TO COALDALE	02/18/21	13.00	4000.00	3215.66	4100.00
FBR2854-143		US 285 MP 172.36, Detour - SH	02/18/21	4.00	3800.00	3233.18	3300.00
STA052A-050		CO 52 Resurf Prospect Valley	02/25/21	11.00	4250.00	3077.29	3013.04
STR0961-016		CO96 ORDWAY TO ARLINGTON RESU	03/18/21	27.00	4000.00	3489.25	2725.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		146.00	3734.96	3360.31	3295.46
STR0242-075		US24 WILKERSON PASS SAFETY IM	04/01/21	10.00	3900.00	4643.32	3866.62
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	26.00	3500.00	3128.91	3128.91
STM0212-011		Intersection of Research Pkwy	04/22/21	11.00	3100.00	3111.86	2980.49
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	1.00	3700.00	2942.96	2800.00
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	1.00	4500.00	6415.67	5682.57
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	28.00	4399.50	4707.47	4707.47
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		77.00	3837.48	3831.07	3806.43

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 606-02003		End Anchor (Nonflared)		Each	=====	=====	=====
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	4.00	4767.92	4767.92	4767.92
IM0252-495		I-25 RESURFACING	08/04/21	8.00	3029.68	3029.68	3029.68
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	1.00	3500.00	7170.00	7000.00
SHE0701-251		I-70 CABLE BARRIER & GUARDRAI	08/19/21	16.00	3500.00	3450.00	3600.00
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	5.00	3500.00	3474.04	3384.64
FBR092A-028		SH 92 over the Gunnison River	09/16/21	3.00	5000.00	4830.10	4830.10
STR092A-032		SH 92 West of Austin from MP					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		37.00	3657.00	3717.29	3765.48
C149A-028		SH 149 MP 21-42, 70-92 IN GUN	10/07/21	9.00	3500.00	4040.00	3300.00
SHE0702-400		I-70 CABLE BARRIER & GUARDRAI	10/14/21	1.00	4500.00	6441.33	10000.00
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	8.00	3669.83	3669.83	3669.83
NHPP0701-247		I-70 PARACHUTE TO RULISON	11/18/21	5.00	3800.00	3272.50	3170.00
NHPP0703-465		I-70: FLOYD HILL TO CHIEF HOS	11/18/21	2.00	3700.00	5651.44	5180.00
NHPP0253-284		I-25 SEGMENT 6 CP6 WITH PNR B	11/19/21	1.00	4250.00	4616.76	4616.76
FBR0362-039		US36/US40 TIMBER BRIDGE CONST	11/19/21	5.00	4242.55	4242.55	4242.55
BR0405-040		US36/US40 TIMBER BRIDGE CONST					
NHPP5502-081		US 550 OURAY TO COLOGNA	12/02/21	27.00	4000.00	3370.00	3340.00
NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	8.00	4000.00	4481.86	4435.00
STR0961-017		SH 96 - M.P. 0.01 TO M.P. 26.	12/09/21	10.00	3700.00	4833.58	4875.75
STR1604-014		SH160 OVERLAY SPRINGFIELD EAS	12/09/21	13.00	3500.00	5160.22	3480.67
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	2.00	4000.00	3481.03	3142.47
NHPP0703-463		I-70 SILVERTHORNE TO EJMT PHA	12/16/21	2.00	5000.00	6090.00	5260.00
STR139A-035		SH139 DOUGLAS PASS NORTH RURA	12/23/21	2.00	3750.00	4303.33	4000.00
NHPP0063-062		US 6 & SH 141 MESA COUNTY RES	12/23/21	3.00	5000.00	4070.00	4500.00
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	28.00	3550.00	3852.15	4041.80
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		126.00	3806.52	4148.31	3906.66
		WEIGHTED AVERAGE FOR THE YEAR		386.00	3771.30	3683.20	3641.95
===== 606-02005		End Anchor (Flared)		Each	=====	=====	=====
NHPP0362-038		US 36D LAST CHANCE WEST	01/07/21	6.00	3000.00	3556.72	2900.00
NHPP0361-124		US 36: 28TH AVE. TO TABLE MES	01/14/21	3.00	3000.00	3705.33	4108.34
NHPP0853-114		US 85: SOUTH OF PLATTEVILLE N	02/04/21	6.00	3500.00	3517.00	3300.00
STA0712-016		SH71D RESURFACING WOODROW NOR	02/11/21	4.00	2500.00	4446.67	3490.00
STR0241-066		US 24 LEADVILLE SOUTH RESURFA	02/11/21	31.00	3200.00	3005.48	2831.93

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 606-02005							
		End Anchor (Flared)		Each			
STA0404-060		US 40 : GENESEE TO CR 93 RESU	02/18/21	8.00	3850.00	3422.25	3162.05
STR0503-095		US50 TEXAS CREEK TO COALDALE	02/18/21	30.00	4000.00	3417.99	4500.00
NHPP0831-125		SH83:E-470 TO ARAPAHOE ROAD	02/18/21	4.00	3250.00	3545.77	2990.39
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	1.00	4714.52	4714.52	4714.52
FSA0141-030		SH 14B SAFETY TED'S PLACE WES	02/25/21	1.00	5000.00	7068.75	6700.00
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	1.00	3000.00	3842.28	3400.00
NHPP0501-070		US 50 MP 47.6 TO MP 64.5	03/18/21	23.00	3400.00	3072.50	2960.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		118.00	3490.80	3339.14	3444.30
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	58.00	2850.00	3344.70	3344.70
NHPPR400-386		US287 US40 PASSING LANES CP-2	04/28/21	1.00	3845.45	4096.76	4096.76
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	5.00	3500.00	3379.29	3200.00
C0761-237		I-76 SLABS & DIAMOND GRIND WB	05/27/21	2.00	4065.00	3803.66	3685.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		66.00	2951.14	3426.76	3355.44
IM0252-495		I-25 RESURFACING	08/04/21	16.00	3291.41	3292.41	3292.41
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	1.00	3463.99	3463.99	3463.99
PAN052A-058		SH 52A & SH 59B TIMBER BRIDGE	09/02/21	2.00	4000.00	4200.00	4100.00
FBR092A-028		SH 92 over the Gunnison River	09/16/21	5.00	5500.00	4450.20	4450.20
STR092A-032		SH 92 West of Austin from MP					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		24.00	3817.77	3661.29	3608.06
C149A-028		SH 149 MP 21-42, 70-92 IN GUN	10/07/21	49.00	3500.00	4280.00	3400.00
NHPP0701-247		I-70 PARACHUTE TO RULISON	11/18/21	13.00	3500.00	3492.50	3385.00
NHPP0703-465		I-70: FLOYD HILL TO CHIEF HOS	11/18/21	21.00	3000.00	6328.12	5800.00
FBR0362-039		US36/US40 TIMBER BRIDGE CONST	11/19/21	11.00	4242.55	4242.55	4242.55
BR0405-040		US36/US40 TIMBER BRIDGE CONST					
NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	9.00	4500.00	4678.97	4665.00
ITSSW02-653		ITS CAMERA INSTALL R2 AND R4	12/02/21	1.00	3500.00	5196.88	5587.50
NHPP1602-178		US 160 MONTE VISTA EAST RESUR	12/09/21	6.00	3000.00	4644.07	3788.13
STR0961-017		SH 96 - M.P. 0.01 TO M.P. 26.	12/09/21	6.00	3650.00	4560.11	3795.34
NHPP0703-463		I-70 SILVERTHORNE TO EJMT PHA	12/16/21	2.00	5000.00	6230.00	5380.00
STR139A-035		SH139 DOUGLAS PASS NORTH RURA	12/23/21	40.00	3500.00	4263.33	3550.00
STA0142-071		SH 14 PAWNEE PASS TO STERLING	12/23/21	1.00	4000.00	4200.00	4200.00
NHPP0063-062		US 6 & SH 141 MESA COUNTY RES	12/23/21	4.00	5000.00	4235.00	4700.00
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	2.00	3800.00	4068.15	4262.42
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		165.00	3588.90	4582.50	3978.37
		WEIGHTED AVERAGE FOR THE YEAR		373.00	3459.74	3927.77	3675.37

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 387

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	606-10200	Brdg Rail (Spec)		Lin Foot	=====		
C0253-286		I-25 & 58TH - ZIMMERMAN METAL	09/03/21	40.00	3500.00	781.74	810.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			40.00	3500.00	781.74	810.00
	WEIGHTED AVERAGE FOR THE YEAR			40.00	3500.00	781.74	810.00
=====	606-10305	Brdg Rail Ty 3 (Spec)		Lin Foot	=====		
STR0503-095		US50 TEXAS CREEK TO COALDALE	02/18/21	261.00	25.00	121.40	130.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			261.00	25.00	121.40	130.00
	WEIGHTED AVERAGE FOR THE YEAR			261.00	25.00	121.40	130.00
=====	606-10700	Brdg Rail Ty 7		Lin Foot	=====		
STM0212-011		Intersection of Research Pkwy	04/22/21	12.00	200.00	595.99	230.19
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			12.00	200.00	595.99	230.19
	WEIGHTED AVERAGE FOR THE YEAR			12.00	200.00	595.99	230.19
=====	606-10705	Brdg Rail Ty 7 (Spec)		Lin Foot	=====		
CC 0252-501		SKY RIDGE EMERG BRDG REPAIR	07/07/21	124.00	250.00	355.00	250.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			124.00	250.00	355.00	250.00
	WEIGHTED AVERAGE FOR THE YEAR			124.00	250.00	355.00	250.00
=====	606-10800	Brdg Rail Ty 8		Lin Foot	=====		
ER0702-419		ER I-70 GWC DEBRIS FLOWS 2021	08/24/21	190.00	200.00	757.50	350.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			190.00	200.00	757.50	350.00
	WEIGHTED AVERAGE FOR THE YEAR			190.00	200.00	757.50	350.00
=====	606-10810	Bridge Rail Type 8R MASH		Lin Foot	=====		
ER0702-419		ER I-70 GWC DEBRIS FLOWS 2021	08/24/21	2,353.00	200.00	297.50	175.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			2,353.00	200.00	297.50	175.00
	WEIGHTED AVERAGE FOR THE YEAR			2,353.00	200.00	297.50	175.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 388

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	606-10900	Brdg Rail Ty 9		Lin Foot	=====		
STM0212-011		Intersection of Research Pkwy	04/22/21	389.00	250.00	222.99	208.91
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	535.00	200.00	425.33	400.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		924.00	221.05	323.26	319.55
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	571.00	185.00	295.00	295.00
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	847.00	175.00	377.78	385.00
C0253-286		I-25 & 58TH - ZIMMERMAN METAL	09/03/21	1,004.00	290.00	676.74	755.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,422.00	225.03	446.33	517.16
		WEIGHTED AVERAGE FOR THE YEAR		3,346.00	223.93	404.22	462.59
=====	606-10905	Brdg Rail Ty 9 (Spec)		Lin Foot	=====		
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	860.00	900.00	388.05	298.82
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		860.00	900.00	388.05	298.82
		WEIGHTED AVERAGE FOR THE YEAR		860.00	900.00	388.05	298.82
=====	606-11010	Brdg Rail Ty 10R		Lin Foot	=====		
STR141A-050		SH 141, MP 60.63 AT NORTH END	02/04/21	289.00	200.00	260.17	227.00
STA052A-050		CO 52 Resurf Prospect Valley	02/25/21	129.00	180.00	142.00	142.80
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		418.00	193.83	218.95	201.01
IM0252-495		I-25 RESURFACING	08/04/21	311.00	177.52	177.52	177.52
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		311.00	177.52	177.52	177.52
		WEIGHTED AVERAGE FOR THE YEAR		729.00	186.87	213.86	190.99
=====	606-11035	Brdg Rail Ty 10 MASH		Lin Foot	=====		
BR071A-021		M-22-N BRIDGE REPLACEMENT SH	01/07/21	118.00	250.99	288.49	255.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 389

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	606-11035	Brdg Rail Ty 10 MASH		Lin Foot	=====	=====	=====
NHPP0853-114		US 85: SOUTH OF PLATTEVILLE N	02/04/21	59.50	250.00	431.67	410.00
FBR2854-143		US 285 MP 172.36, Detour - SH	02/18/21	265.00	195.50	310.11	260.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		442.50	217.63	310.43	278.84
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	201.00	250.00	404.14	351.71
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		201.00	250.00	404.14	351.71
IM0252-495		I-25 RESURFACING	08/04/21	538.00	256.50	256.50	256.50
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	650.00	300.34	300.34	300.34
FBR092A-028		SH 92 over the Gunnison River	09/16/21	812.00	350.00	364.70	364.70
STR092A-032		SH 92 West of Austin from MP					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,000.00	308.71	314.68	314.68
FBR0362-039		US36/US40 TIMBER BRIDGE CONST	11/19/21	886.00	385.82	385.82	385.82
BR0405-040		US36/US40 TIMBER BRIDGE CONST					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		886.00	385.82	385.82	385.82
		WEIGHTED AVERAGE FOR THE YEAR		3,529.50	313.30	331.80	330.15
=====	606-11037	Brdg Rail Ty 10R MASH		Lin Foot	=====	=====	=====
STA052A-050		CO 52 Resurf Prospect Valley	02/25/21	139.00	250.00	246.75	251.09
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		139.00	250.00	246.75	251.09
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	23.00	325.00	809.20	809.20
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		23.00	325.00	809.20	809.20
C149A-028		SH 149 MP 21-42, 70-92 IN GUN	10/07/21	229.00	200.00	317.33	285.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 390

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	606-11037	Brdg Rail Ty 10R MASH		Lin Foot	=====	=====	=====
NHPP1602-178		US 160 MONTE VISTA EAST RESUR	12/09/21	87.00	250.00	309.39	288.77
STA0142-071		SH 14 PAWNEE PASS TO STERLING	12/23/21	72.00	350.00	325.00	325.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			388.00	239.05	316.44	293.27
	WEIGHTED AVERAGE FOR THE YEAR			550.00	245.41	290.30	304.18
=====	606-20013	High-Tension Cable Barrier (TL-3)		Lin Foot	=====	=====	=====
NHPP0703-465		I-70: FLOYD HILL TO CHIEF HOS	11/18/21	4,185.00	19.00	63.77	58.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			4,185.00	19.00	63.77	58.00
	WEIGHTED AVERAGE FOR THE YEAR			4,185.00	19.00	63.77	58.00
=====	606-20014	High-Tension Cable Barrier (TL-4)		Lin Foot	=====	=====	=====
FSA0503-094		US 50 WEST CABLE RAIL NEAR PE	02/18/21	17,962.00	17.00	22.88	22.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			17,962.00	17.00	22.88	22.00
IM0252-495		I-25 RESURFACING	08/04/21	21,172.00	18.96	18.96	18.96
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	425.00	50.20	50.20	50.20
SHE0701-251		I-70 CABLE BARRIER & GUARDRAI	08/19/21	10,033.00	20.00	35.00	37.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			31,630.00	19.71	27.00	25.10
SHE0702-400		I-70 CABLE BARRIER & GUARDRAI	10/14/21	3,521.00	55.00	62.67	62.00
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	1,023.00	50.00	37.63	36.23
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			4,544.00	53.87	53.47	56.20
	WEIGHTED AVERAGE FOR THE YEAR			54,136.00	21.68	30.12	26.68
=====	606-21010	End Anchor (High-Tens Cab Bar)		Each	=====	=====	=====
FSA0503-094		US 50 WEST CABLE RAIL NEAR PE	02/18/21	18.00	5000.00	4163.89	4000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			18.00	5000.00	4163.89	4000.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 391

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	606-21010	End Anchor (High-Tens Cab Bar)		Each	=====		
IM0252-495		I-25 RESURFACING	08/04/21	13.00	8067.79	8067.79	8067.79
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	1.00	25203.76	25203.76	25203.76
SHE0701-251		I-70 CABLE BARRIER & GUARDRAI	08/19/21	6.00	5000.00	8450.00	10100.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		20.00	8004.25	8903.27	9534.25
SHE0702-400		I-70 CABLE BARRIER & GUARDRAI	10/14/21	6.00	5000.00	11719.33	13395.00
NHPP0703-465		I-70: FLOYD HILL TO CHIEF HOS	11/18/21	4.00	4000.00	7191.19	6590.00
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	4.00	4500.00	4188.93	3268.17
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		14.00	4571.43	7366.23	8557.33
		WEIGHTED AVERAGE FOR THE YEAR		52.00	6040.10	6716.91	7355.53
=====	606-99999	Gd rail Ty 7 (Precast)		Lin Foot	=====		
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	80.00	100.00	59.36	45.92
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		80.00	100.00	59.36	45.92
		WEIGHTED AVERAGE FOR THE YEAR		80.00	100.00	59.36	45.92
=====	607-00000	Line Post		Each	=====		
STR139A-035		SH139 DOUGLAS PASS NORTH RURA	12/23/21	10.00	170.00	238.33	4.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		10.00	170.00	238.33	4.00
		WEIGHTED AVERAGE FOR THE YEAR		10.00	170.00	238.33	4.00
=====	607-00005	End Post		Each	=====		
FBR0243-091		US24G at about MP 331.95 (or	01/14/21	1.00	350.00	311.14	284.31
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	350.00	311.14	284.31

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 392

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	607-00005	End Post		Each	=====		
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	4.00	350.00	824.21	418.63
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		4.00	350.00	824.21	418.63
FBR092A-028 STR092A-032		SH 92 over the Gunnison River SH 92 West of Austin from MP	09/16/21	5.00	300.00	364.10	364.10
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		5.00	300.00	364.10	364.10
STA2872-019 STR1604-014 STR139A-035 NHPP0242-094 NHPP0131-057		US 287 PASSING LANE LAMAR TO SH160 OVERLAY SPRINGFIELD EAS SH139 DOUGLAS PASS NORTH RURA US 24 JOHNSON VILLAGE EAST DE REGION 3 SH 13 MP 11-16.5	12/02/21 12/09/21 12/23/21 12/23/21 12/23/21	10.00 4.00 4.00 52.00 19.00	250.00 400.00 450.00 750.00 625.00	287.52 377.34 699.00 792.50 785.42	275.00 397.02 600.00 785.00 1086.91
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		89.00	637.92	691.77	766.40
		WEIGHTED AVERAGE FOR THE YEAR		99.00	606.31	676.20	727.16
=====	607-00010	Corner and Line Br Post		Each	=====		
FBR0243-091		US24G at about MP 331.95 (or	01/14/21	4.00	550.00	341.98	341.18
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	550.00	341.98	341.18
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	1.00	600.00	736.10	897.06
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	600.00	736.10	897.06
FBR092A-028		SH 92 over the Gunnison River	09/16/21	10.00	500.00	452.35	452.35

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 393

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	607-00010	Corner and Line Br Post		Each	=====		
STR092A-032		SH 92 West of Austin from MP					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		10.00	500.00	452.35	452.35
STA2872-019		US 287 PASSING LANE LAMAR TO	12/02/21	67.00	300.00	339.80	325.00
STR1604-014		SH160 OVERLAY SPRINGFIELD EAS	12/09/21	12.00	350.00	438.47	445.41
STR139A-035		SH139 DOUGLAS PASS NORTH RURA	12/23/21	6.00	500.00	622.67	640.00
NHPP0242-094		US 24 JOHNSON VILLAGE EAST DE	12/23/21	76.00	1000.00	1000.00	1000.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		161.00	641.61	607.60	664.35
		WEIGHTED AVERAGE FOR THE YEAR		176.00	631.25	576.54	646.28
=====	607-00015	End Post (Spec)		Each	=====		
FBR092A-028		SH 92 over the Gunnison River	09/16/21	1.00	600.00	755.80	755.80
STR092A-032		SH 92 West of Austin from MP					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	600.00	755.80	755.80
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	66.00	900.00	979.91	1108.99
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		66.00	900.00	979.91	1108.99
		WEIGHTED AVERAGE FOR THE YEAR		67.00	895.52	978.79	1103.72
=====	607-00020	Corner and Line Br Post (Spec)		Each	=====		
FBR092A-028		SH 92 over the Gunnison River	09/16/21	3.00	700.00	1263.30	1263.30
STR092A-032		SH 92 West of Austin from MP					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3.00	700.00	1263.30	1263.30
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	127.00	1220.00	1390.92	1649.80
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		127.00	1220.00	1390.92	1649.80
		WEIGHTED AVERAGE FOR THE YEAR		130.00	1208.00	1389.93	1640.88

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 394

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 607-00030 Br Post (Spec) Each =====							
NHPP0242-094		US 24 JOHNSON VILLAGE EAST DE	12/23/21	4.00	5000.00	5050.00	5100.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	5000.00	5050.00	5100.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	5000.00	5050.00	5100.00
===== 607-01000 Fence BW MP Lin Foot =====							
FBR0243-091		US24G at about MP 331.95 (or	01/14/21	500.00	5.00	5.76	5.69
NHPP0853-114		US 85: SOUTH OF PLATTEVILLE N	02/04/21	70.00	5.00	11.28	15.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		570.00	5.00	5.94	6.83
BRR200-239		BPM SH 12, AND SH 194	09/09/21	1,010.00	4.00	15.00	15.00
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	8,684.00	4.19	4.19	4.19
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		9,694.00	4.17	5.32	5.32
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	1,475.00	4.63	4.63	4.63
FBR0362-039		US36/US40 TIMBER BRIDGE CONST	11/19/21	483.00	10.75	10.75	10.75
BR0405-040		US36/US40 TIMBER BRIDGE CONST					
STA2872-019		US 287 PASSING LANE LAMAR TO	12/02/21	28,590.00	3.00	2.85	2.55
STR1604-014		SH160 OVERLAY SPRINGFIELD EAS	12/09/21	10,560.00	4.00	3.83	3.25
NHPP0242-094		US 24 JOHNSON VILLAGE EAST DE	12/23/21	223.00	15.00	9.00	8.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		41,331.00	3.47	3.19	2.93
		WEIGHTED AVERAGE FOR THE YEAR		51,595.00	3.62	3.48	3.42
===== 607-01010 Fence BW MP (Spec) Lin Foot =====							
FBR092A-028		SH 92 over the Gunnison River	09/16/21	615.00	10.00	7.15	7.15
STR092A-032		SH 92 West of Austin from MP					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		615.00	10.00	7.15	7.15
		WEIGHTED AVERAGE FOR THE YEAR		615.00	10.00	7.15	7.15

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 395

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	607-01050	Fence Wire MP		Lin Foot	=====		
STA0404-060		US 40 : GENESEE TO CR 93 RESU	02/18/21	100.00	86.00	52.99	10.87
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		100.00	86.00	52.99	10.87
		WEIGHTED AVERAGE FOR THE YEAR		100.00	86.00	52.99	10.87
=====	607-01100	Fence BW TWP		Lin Foot	=====		
FBR092A-028 STR092A-032		SH 92 over the Gunnison River	09/16/21	1,319.00	20.00	7.75	7.75
		SH 92 West of Austin from MP					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,319.00	20.00	7.75	7.75
		WEIGHTED AVERAGE FOR THE YEAR		1,319.00	20.00	7.75	7.75
=====	607-11200	Fence CW MP		Lin Foot	=====		
C0703-452		CLEAR CREEK GREENWAY	06/24/21	681.00	8.00	7.02	4.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		681.00	8.00	7.02	4.00
NHPP5502-081		US 550 OURAY TO COLOGNA	12/02/21	72.00	15.00	45.88	52.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		72.00	15.00	45.88	52.00
		WEIGHTED AVERAGE FOR THE YEAR		753.00	8.67	8.34	8.59
=====	607-11220	Fence CW MP (Spec)		Lin Foot	=====		
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	1,121.00	6.00	6.98	8.91
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,121.00	6.00	6.98	8.91
		WEIGHTED AVERAGE FOR THE YEAR		1,121.00	6.00	6.98	8.91
=====	607-11300	Fence CW TWP		Lin Foot	=====		
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	101.00	25.00	32.45	23.92
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		101.00	25.00	32.45	23.92
		WEIGHTED AVERAGE FOR THE YEAR		101.00	25.00	32.45	23.92

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 396

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	607-11350	Fence Deer		Lin Foot	=====		
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	2,444.00	12.00	35.85	42.00
NHPP0242-094		US 24 JOHNSON VILLAGE EAST DE	12/23/21	21,895.00	16.00	24.20	23.40
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		24,339.00	15.60	25.37	25.27
		WEIGHTED AVERAGE FOR THE YEAR		24,339.00	15.60	25.37	25.27
=====	607-11360	Fence Deer (Spec)		Lin Foot	=====		
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	36,846.00	17.00	18.56	18.86
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		36,846.00	17.00	18.56	18.86
		WEIGHTED AVERAGE FOR THE YEAR		36,846.00	17.00	18.56	18.86
=====	607-11525	Fence (Plastic)		Lin Foot	=====		
NHPP385A-018		US 24/385 BURLINGTON INTERSEC	01/07/21	110.00	5.00	4.71	3.00
NHPP0361-124		US 36: 28TH AVE. TO TABLE MES	01/14/21	200.00	5.00	4.31	4.54
STA0404-056		SH40:PEORIA TO SABLE	01/14/21	300.00	3.50	4.58	1.53
FBR0243-091		US24G at about MP 331.95 (or	01/14/21	1,000.00	3.00	3.34	1.89
C2911-003		R5 ADA, SALIDA	01/14/21	1,000.00	4.00	3.15	2.00
ITSITSB-001		ITS FIBER INSTALL ON S I-25	02/04/21	500.00	3.00	3.33	4.10
C142A-004		SH 1242 Manassa Ped Improveme	02/11/21	1,000.00	4.00	2.81	0.25
MTF142A-005		Manassa Sidewalks MMOF					
NHPP1211-094		SH 121:WADSWORTH - I-70 TO 65	02/18/21	1,000.00	6.00	3.63	2.47
STR0503-095		US50 TEXAS CREEK TO COALDALE	02/18/21	1,500.00	5.00	3.20	3.00
FSA0071-026		Canyon and Folsom Signal Upgr	02/18/21	50.00	10.00	8.67	4.00
FBR2854-143		US 285 MP 172.36, Detour - SH	02/18/21	440.00	4.37	3.16	2.20
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	985.00	1.75	1.75	1.75
FSA0141-030		SH 14B SAFETY TED'S PLACE WES	02/25/21	200.00	3.00	4.50	6.00
STA052A-050		CO 52 Resurf Prospect Valley	02/25/21	100.00	5.00	7.15	11.24
CR100-350		R1 ADA CURB RAMPS CMGC PKG 1	03/03/21	100.00	5.44	5.44	5.44
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	1,250.00	4.00	3.76	3.50
FSAR100-304		SH2 & SH95 CCD SIGNALS & MEDI	03/18/21	1,000.00	4.00	6.00	4.00
NHPPR500-211		Chain Stations Throughout R5	03/18/21	114.00	5.00	4.53	3.75
CR300-260		I-70/SH 6/SH 13, RIFLE TO NEW	03/18/21	500.00	7.00	2.20	0.10
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		11,349.00	4.18	3.61	2.60
STR0242-075		US24 WILKERSON PASS SAFETY IM	04/01/21	50.00	3.50	7.48	2.42

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 607-11525 Fence (Plastic) Lin Foot =====							
FSA0703-478		I-70 MEXL VSL CONSTRUCTION	04/08/21	215.00	3.00	6.25	5.00
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	2,025.00	3.00	2.22	2.22
STM0212-011		Intersection of Research Pkwy	04/22/21	2,000.00	3.00	2.88	3.59
C0853-120		US85/O STREET INTERSECTION IM	04/29/21	100.00	4.00	4.69	2.39
NHPPR500-168		R5 US 550 MP 80.72, 80.75 PRI	04/29/21	245.00	4.00	4.47	4.24
NHPP0342-063		US 34 & SH 257 RAMPS SIGNALS	04/29/21	100.00	7.50	3.94	1.82
NHPPR100-252		REGION 1 WALL REPAIR	05/13/21	100.00	4.00	9.25	13.00
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	500.00	5.00	5.76	5.98
ER007A-034		PR SH7 FLOOD REPAIRS CPI	06/23/21	11,500.00	2.87	3.07	3.07
C2873-205		LONGMONT AND BOULDER	06/24/21	300.00	5.00	8.00	8.00
CR100-355		R1 ADA CURB RAMPS CMGC PKG 2	06/25/21	100.00	5.44	5.44	5.44
WEIGHTED AVERAGE FOR THE SECOND QUARTER				17,235.00	3.07	3.44	3.30
CC 0252-501		SKY RIDGE EMERG BRDG REPAIR	07/07/21	200.00	4.00	3.75	4.00
FSA172A-020		SH 172 AT COUNTY ROAD 318	07/08/21	100.00	4.00	3.75	3.75
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	200.00	2.14	2.14	2.14
IM0252-495		I-25 RESURFACING	08/04/21	2,128.00	4.28	4.28	4.28
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	325.00	4.41	4.41	4.41
PAN0703-483		I-70 NOISE WALL REPLACEMENT	08/05/21	2,150.00	5.00	2.76	1.66
C133A-048		SH 133 MP 21.7	08/05/21	1,220.00	4.00	3.95	4.14
STAM086-078		FY21 R2 SCR PUEBLO / LA JUNTA	08/05/21	100.00	3.50	6.68	5.00
STM067A-047		R2 - 2021 CRITICAL CULVERTS	08/05/21	400.00	4.20	7.50	7.50
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	5,000.00	4.00	4.01	3.65
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	2,300.00	4.00	3.29	2.27
BRR200-239		BPM SH 12, AND SH 194	09/09/21	531.00	5.00	10.00	10.00
FBR092A-028		SH 92 over the Gunnison River	09/16/21	1,575.00	4.00	7.75	7.75
STR092A-032		SH 92 West of Austin from MP					
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	2,300.00	3.86	3.86	3.86
WEIGHTED AVERAGE FOR THE THIRD QUARTER				18,529.00	4.15	3.83	4.00
STA052A-056		CO 52 PROSPECT VALLEY CULVERT	10/14/21	600.00	5.00	3.32	3.00
NHPP0703-465		I-70: FLOYD HILL TO CHIEF HOS	11/18/21	250.00	5.00	3.84	5.10
MTCE0501-075		US-50 DELTA SIGNAL UPGRADES	11/18/21	160.00	5.00	6.71	13.00
C0911-007		SH-91 MP 10.52, 10.70	11/18/21	1,226.00	3.00	3.53	3.00
FBR0362-039		US36/US40 TIMBER BRIDGE CONST	11/19/21	2,870.00	7.59	7.59	7.59
BR0405-040		US36/US40 TIMBER BRIDGE CONST					
NHPP5502-081		US 550 OURAY TO COLOGNA	12/02/21	75.00	2.75	4.39	4.40
NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	800.00	5.00	5.78	6.00
ITSSW02-653		ITS CAMERA INSTALL R2 AND R4	12/02/21	100.00	4.00	11.25	4.50
NHPP1602-178		US 160 MONTE VISTA EAST RESUR	12/09/21	1,000.00	2.00	4.17	5.33

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 398

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 607-11525 Fence (Plastic) Lin Foot =====							
C R400-363		BOULDER POLYESTER OVERLAY	12/09/21	200.00	6.00	4.05	5.00
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	400.00	5.00	4.13	3.25
NHPP0063-062		US 6 & SH 141 MESA COUNTY RES	12/23/21	200.00	5.00	2.73	2.00
NHPP0242-094		US 24 JOHNSON VILLAGE EAST DE	12/23/21	250.00	4.00	7.00	4.00
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	2,561.00	3.40	3.25	4.33
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			10,692.00	4.77	4.40	5.27
	WEIGHTED AVERAGE FOR THE YEAR			57,805.00	3.95	3.76	3.75
===== 607-11530 Fence (Spec) Lin Foot =====							
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	40.00	1800.00	1512.51	1200.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			40.00	1800.00	1512.51	1200.00
===== 607-11580 Fence (Temp) Lin Foot =====							
SHE0703-462		I-70 @ SHERIDAN & HARLAN RAMP	08/05/21	145.00	7.00	14.00	13.00
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	680.00	15.00	31.75	32.00
C0253-286		I-25 & 58TH - ZIMMERMAN METAL	09/03/21	350.00	65.00	16.02	20.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1,175.00	28.91	26.41	26.08
FSA1151-040		SH-115 @ BROADWAY SIGNAL	12/02/21	195.00	6.50	6.65	6.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			195.00	6.50	6.65	6.00
	WEIGHTED AVERAGE FOR THE YEAR			1,370.00	25.72	23.93	23.22
===== 607-14000 Fence Comp (Noise) Sq Foot =====							
NHPP0703-463		I-70 SILVERTHORNE TO EJMT PHA	12/16/21	96.00	84.00	375.50	146.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			96.00	84.00	375.50	146.00
	WEIGHTED AVERAGE FOR THE YEAR			96.00	84.00	375.50	146.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	607-15000	Fence Conc (Noise)		Sq Foot	=====		
PAN0703-483		I-70 NOISE WALL REPLACEMENT	08/05/21	70,580.00	38.00	27.61	26.42
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		70,580.00	38.00	27.61	26.42
		WEIGHTED AVERAGE FOR THE YEAR		70,580.00	38.00	27.61	26.42
=====	607-20110	Glare Screen (Special)		Lin Foot	=====		
FSA0141-030		SH 14B SAFETY TED'S PLACE WES	02/25/21	40.00	75.00	76.97	93.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		40.00	75.00	76.97	93.00
		WEIGHTED AVERAGE FOR THE YEAR		40.00	75.00	76.97	93.00
=====	607-52900	Line Post (CL)		Each	=====		
PAN0703-483		I-70 NOISE WALL REPLACEMENT	08/05/21	9.00	150.00	227.12	224.67
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	41.00	150.00	165.00	162.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		50.00	150.00	176.18	173.28
		WEIGHTED AVERAGE FOR THE YEAR		50.00	150.00	176.18	173.28
=====	607-52905	End Post (CL)		Each	=====		
PAN0703-483		I-70 NOISE WALL REPLACEMENT	08/05/21	7.00	150.00	535.46	531.03
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		7.00	150.00	535.46	531.03
		WEIGHTED AVERAGE FOR THE YEAR		7.00	150.00	535.46	531.03
=====	607-52910	Corner and Line Br Post (CL)		Each	=====		
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	4.00	300.00	434.50	508.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		4.00	300.00	434.50	508.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	300.00	434.50	508.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 400

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	607-53136	Fence CL (36 In)		Lin Foot	=====		
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	298.00	117.30	117.30	117.30
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			298.00	117.30	117.30	117.30
	WEIGHTED AVERAGE FOR THE YEAR			298.00	117.30	117.30	117.30
=====	607-53137	Fence CL (Spec) (36 In)		Lin Foot	=====		
STM0212-011		Intersection of Research Pkwy	04/22/21	253.00	57.00	94.89	67.60
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			253.00	57.00	94.89	67.60
NHPP0853-107 C0253-286		PECKHAM GRADE SEPARATED INTER I-25 & 58TH - ZIMMERMAN METAL	08/19/21 09/03/21	280.00 20.00	50.00 95.00	80.04 120.60	95.56 140.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			300.00	53.00	81.44	98.52
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	430.00	75.00	74.59	67.63
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			430.00	75.00	74.59	67.63
	WEIGHTED AVERAGE FOR THE YEAR			983.00	63.65	82.45	77.05
=====	607-53142	Fence CL (42 In)		Lin Foot	=====		
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	272.00	80.00	86.17	66.09
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			272.00	80.00	86.17	66.09
	WEIGHTED AVERAGE FOR THE YEAR			272.00	80.00	86.17	66.09
=====	607-53143	Fence CL (Spec) (42 In)		Lin Foot	=====		
NHPP1211-094		SH 121:WADSWORTH - I-70 TO 65	02/18/21	47.00	100.00	213.64	192.79
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			47.00	100.00	213.64	192.79
	WEIGHTED AVERAGE FOR THE YEAR			47.00	100.00	213.64	192.79

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 401

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	607-53148	Fence CL (48 In)		Lin Foot	=====		
C0703-452		CLEAR CREEK GREENWAY	06/24/21	756.00	40.00	25.92	20.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		756.00	40.00	25.92	20.00
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	180.00	78.11	75.29	75.29
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		180.00	78.11	75.29	75.29
		WEIGHTED AVERAGE FOR THE YEAR		936.00	47.33	27.80	30.63
=====	607-53160	Fence CL (60 In)		Lin Foot	=====		
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	438.00	90.00	63.76	57.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		438.00	90.00	63.76	57.00
		WEIGHTED AVERAGE FOR THE YEAR		438.00	90.00	63.76	57.00
=====	607-53161	Fence CL (Spec) (60 In)		Lin Foot	=====		
NHPPR100-252		REGION 1 WALL REPAIR	05/13/21	679.00	10.00	57.28	53.55
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		679.00	10.00	57.28	53.55
		WEIGHTED AVERAGE FOR THE YEAR		679.00	10.00	57.28	53.55
=====	607-53172	Fence CL (72 In)		Lin Foot	=====		
ITSITSB-001		ITS FIBER INSTALL ON S I-25	02/04/21	105.00	125.00	95.37	220.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		105.00	125.00	95.37	220.00
PAN0703-483		I-70 NOISE WALL REPLACEMENT	08/05/21	113.00	25.00	30.96	30.64
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	386.00	50.00	87.25	87.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		499.00	44.34	74.50	74.24
		WEIGHTED AVERAGE FOR THE YEAR		604.00	58.36	78.85	99.58

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 402

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	607-53173	Fence CL (Spec) (72 In)		Lin Foot	=====		
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	556.00	49.64	49.64	49.64
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			556.00	49.64	49.64	49.64
	WEIGHTED AVERAGE FOR THE YEAR			556.00	49.64	49.64	49.64
=====	607-53178	Fence CL (Spec) (78 In)		Lin Foot	=====		
NHPP0853-107 C0253-286		PECKHAM GRADE SEPARATED INTER	08/19/21	205.00	125.00	95.61	117.25
		I-25 & 58TH - ZIMMERMAN METAL	09/03/21	762.00	200.00	134.46	140.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			967.00	184.10	120.87	135.18
	WEIGHTED AVERAGE FOR THE YEAR			967.00	184.10	120.87	135.18
=====	607-53500	Fence CL (Pedest)		Lin Foot	=====		
NHPP0253-284		I-25 SEGMENT 6 CP6 WITH PNR B	11/19/21	125.00	8.00	64.38	64.38
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			125.00	8.00	64.38	64.38
	WEIGHTED AVERAGE FOR THE YEAR			125.00	8.00	64.38	64.38
=====	607-55040	Mesh Anchor		Each	=====		
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	10.00	500.00	769.00	511.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			10.00	500.00	769.00	511.00
	WEIGHTED AVERAGE FOR THE YEAR			10.00	500.00	769.00	511.00
=====	607-55041	Mesh Anchor		Lin Foot	=====		
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	3,900.00	65.00	62.00	50.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			3,900.00	65.00	62.00	50.00
	WEIGHTED AVERAGE FOR THE YEAR			3,900.00	65.00	62.00	50.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 403

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	607-55100	Wire Mesh (Draped)		Sq Foot	=====		
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	3,000.00	32.79	35.09	35.09
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3,000.00	32.79	35.09	35.09
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	575.00	2.50	26.75	22.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		575.00	2.50	26.75	22.00
		WEIGHTED AVERAGE FOR THE YEAR		3,575.00	27.92	31.47	32.98
=====	607-55104	Wire Mesh (Special)		Sq Foot	=====		
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	2,496.00	10.00	18.31	14.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,496.00	10.00	18.31	14.00
		WEIGHTED AVERAGE FOR THE YEAR		2,496.00	10.00	18.31	14.00
=====	607-55110	Safety Rail (Cable)		Lin Foot	=====		
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	1,167.00	40.00	58.63	51.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,167.00	40.00	58.63	51.00
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	425.00	54.83	54.83	54.83
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		425.00	54.83	54.83	54.83
STA052A-056		CO 52 PROSPECT VALLEY CULVERT	10/14/21	151.00	40.00	225.94	230.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		151.00	40.00	225.94	230.00
		WEIGHTED AVERAGE FOR THE YEAR		1,743.00	43.62	79.55	67.44

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 404

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	607-60002	Game Ramp		Each	=====	=====	=====
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	1.00	8000.00	23500.00	12000.00
NHPP0242-094		US 24 JOHNSON VILLAGE EAST DE	12/23/21	5.00	15000.00	16250.00	17500.00
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	14.00	10050.00	11632.22	13187.74
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		20.00	11185.00	12926.91	14206.42
		WEIGHTED AVERAGE FOR THE YEAR		20.00	11185.00	12926.91	14206.42
=====	607-60005	5 Ft Gate Walk		Each	=====	=====	=====
NHPP0242-094		US 24 JOHNSON VILLAGE EAST DE	12/23/21	3.00	3200.00	3610.00	3220.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3.00	3200.00	3610.00	3220.00
		WEIGHTED AVERAGE FOR THE YEAR		3.00	3200.00	3610.00	3220.00
=====	607-60110	10 Ft Gate		Each	=====	=====	=====
ITSITSB-001		ITS FIBER INSTALL ON S I-25	02/04/21	1.00	1000.00	1664.91	1200.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	1000.00	1664.91	1200.00
NHPP0242-094		US 24 JOHNSON VILLAGE EAST DE	12/23/21	14.00	4000.00	4000.00	4000.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		14.00	4000.00	4000.00	4000.00
		WEIGHTED AVERAGE FOR THE YEAR		15.00	3800.00	3646.20	3813.33
=====	607-60112	12 Ft Gate		Each	=====	=====	=====
ITSITSB-001		ITS FIBER INSTALL ON S I-25	02/04/21	1.00	1500.00	2367.38	1500.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	1500.00	2367.38	1500.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	1500.00	2367.38	1500.00
=====	607-60114	14 Ft Gate		Each	=====	=====	=====
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	1.00	1578.25	1578.25	1578.25
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	1578.25	1578.25	1578.25
		WEIGHTED AVERAGE FOR THE YEAR		1.00	1578.25	1578.25	1578.25

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 405

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	607-60116	16 Ft Gate		Each	=====	=====	=====
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	1.00	11673.70	11673.70	11673.70
BRR200-239		BPM SH 12, AND SH 194	09/09/21	3.00	2500.00	2500.00	2500.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		4.00	4793.43	4793.43	4793.43
		WEIGHTED AVERAGE FOR THE YEAR		4.00	4793.43	4793.43	4793.43
=====	607-60117	16 Ft Gate (Spec)		Each	=====	=====	=====
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	15.00	1650.00	1957.25	1999.95
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		15.00	1650.00	1957.25	1999.95
		WEIGHTED AVERAGE FOR THE YEAR		15.00	1650.00	1957.25	1999.95
=====	607-60119	18 Ft Gate (Spec)		Each	=====	=====	=====
ITSITSB-001		ITS FIBER INSTALL ON S I-25	02/04/21	1.00	2000.00	3942.35	1800.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	2000.00	3942.35	1800.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	2000.00	3942.35	1800.00
=====	607-60203	3 Ft Gate S (CL)		Each	=====	=====	=====
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	1.00	508.25	508.25	508.25
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	508.25	508.25	508.25
		WEIGHTED AVERAGE FOR THE YEAR		1.00	508.25	508.25	508.25
=====	607-60212	12 Ft Gate S (CL)		Each	=====	=====	=====
PAN0703-483		I-70 NOISE WALL REPLACEMENT	08/05/21	3.00	1800.00	1751.02	1736.07
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3.00	1800.00	1751.02	1736.07
		WEIGHTED AVERAGE FOR THE YEAR		3.00	1800.00	1751.02	1736.07

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 607-60620 Road Closure Gate Each =====							
STR0961-016		CO96 ORDWAY TO ARLINGTON RESU	03/18/21	1.00	15000.00	13508.47	14000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	15000.00	13508.47	14000.00
NHPP006A-063 IM025A-040		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	2.00	15000.00	16237.96	16237.96
		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	2.00	15000.00	15254.14	15000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		4.00	15000.00	15418.11	15618.98
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	3.00	5350.00	5350.00	5350.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3.00	5350.00	5350.00	5350.00
IM0252-490 STA2872-019 STA0142-071		I-25 CO SPGS RAMP METERING PH	11/04/21	2.00	20000.00	20541.00	20000.00
		US 287 PASSING LANE LAMAR TO	12/02/21	1.00	20000.00	34342.37	32495.00
		SH 14 PAWNEE PASS TO STERLING	12/23/21	1.00	25000.00	31000.00	31000.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	21250.00	24245.51	25873.75
		WEIGHTED AVERAGE FOR THE YEAR		12.00	14670.83	18157.18	16335.08
===== 608-00000 Conc Sidewalk Sq Yard =====							
CR400-375		LIMON RESIDENCY ADA CURB RAMP	01/07/21	1,702.00	70.00	107.50	95.00
NHPP385A-018		US 24/385 BURLINGTON INTERSEC	01/07/21	51.00	100.00	107.10	105.00
NHPP0361-124		US 36: 28TH AVE. TO TABLE MES	01/14/21	8.00	125.00	172.71	234.61
C2911-003		R5 ADA, SALIDA	01/14/21	1,342.00	100.00	74.56	72.00
C142A-004		SH 1242 Manassa Ped Improveme	02/11/21	549.00	100.00	84.25	78.00
MTF142A-005		Manassa Sidewalks MMOF					
HPP0252-460		ELIZABETH RECONSTRUCTION	02/18/21	21.00	86.18	160.12	112.00
NHPP0831-125		SH83:E-470 TO ARAPAHOE ROAD	02/18/21	92.00	75.00	96.75	82.61
C0821-109		SH 82/133 GARFIELD COUNTY SIG	02/25/21	170.00	70.00	115.00	130.00
CR100-350		R1 ADA CURB RAMPS CMGC PKG 1	03/03/21	246.00	108.07	108.07	108.07
CR400-362		FY 21 SIGNAL POLE REPLACEMENT	03/04/21	116.00	150.00	79.33	102.00
C0343-044		US 34 CURB RAMPS AKRON TO WRA	03/04/21	1,176.00	60.00	89.12	66.46

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	608-00000	Conc Sidewalk		Sq Yard	=====	=====	=====
STM115A-016		SH67 / SH115 INTERSECTION IMP	03/11/21	1,708.00	100.00	82.04	66.25
STR0961-016		CO96 ORDDWAY TO ARLINGTON RESU	03/18/21	13.00	75.00	172.10	168.00
CR300-260		I-70/SH 6/SH 13, RIFLE TO NEW	03/18/21	184.00	70.00	97.67	89.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		7,378.00	85.95	86.86	79.79
SHE2873-202		FEDERAL BLVD & US36 TRAFFIC S	04/15/21	90.00	125.00	97.33	78.00
SHE030A-037		AURORA SIGNALS 2019, CITY OF	04/15/21	17.00	125.00	180.75	75.00
STMM455-134		FORT COLLINS ADA RAMP IMPROVE	04/15/21	329.00	80.00	101.20	88.00
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	1,719.00	80.00	72.15	48.00
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	236.00	120.00	80.87	152.01
CR100-355		R1 ADA CURB RAMPS CMGC PKG 2	06/25/21	190.00	108.98	108.98	108.98
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2,581.00	87.66	78.79	68.32
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	4,156.00	42.74	42.74	42.74
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		4,156.00	42.74	42.74	42.74
C149A-028		SH 149 MP 21-42, 70-92 IN GUN	10/07/21	3.00	300.00	453.33	70.00
MTCE0501-075		US-50 DELTA SIGNAL UPGRADES	11/18/21	350.00	110.00	156.00	185.00
NHPP0253-284		I-25 SEGMENT 6 CP6 WITH PNR B	11/19/21	2,427.00	58.97	61.95	61.95
NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	128.00	80.00	145.35	183.00
FSA1151-040		SH-115 @ BROADWAY SIGNAL	12/02/21	48.00	122.00	102.05	89.00
NHPP1602-178		US 160 MONTE VISTA EAST RESUR	12/09/21	96.00	100.00	153.64	183.28
NHPP1211-096		SH 121 SIGNAL PACKAGE FY 2020	12/09/21	233.00	90.00	127.50	120.00
FSA2873-212		US 287 AND SWALLOW SIGNAL IMP	12/23/21	9.00	85.00	136.67	151.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3,294.00	69.81	105.13	88.02
		WEIGHTED AVERAGE FOR THE YEAR		17,409.00	72.83	83.02	70.80
=====	608-00003	Conc Sidewalk (Fast Track)		Sq Yard	=====	=====	=====
STA0404-060		US 40 : GENESEE TO CR 93 RESU	02/18/21	34.00	125.00	181.23	138.19
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		34.00	125.00	181.23	138.19
		WEIGHTED AVERAGE FOR THE YEAR		34.00	125.00	181.23	138.19

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 408

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 608-00005 Conc Sidewalk (Spec) Sq Yard =====							
STM115A-016		SH67 / SH115 INTERSECTION IMP	03/11/21	99.00	150.00	205.00	125.00
FSAR100-304		SH2 & SH95 CCD SIGNALS & MEDI	03/18/21	31.00	100.00	206.00	60.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		130.00	138.08	205.17	109.50
STMM455-134		FORT COLLINS ADA RAMP IMPROVE	04/15/21	7.00	150.00	447.00	150.00
C2873-205		LONGMONT AND BOULDER	06/24/21	36.00	225.00	79.00	79.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		43.00	212.79	260.41	90.56
SHE0703-462		I-70 @ SHERIDAN & HARLAN RAMP	08/05/21	21.00	200.00	178.50	27.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		21.00	200.00	178.50	27.00
NHPP0253-284		I-25 SEGMENT 6 CP6 WITH PNR B	11/19/21	220.00	71.67	75.88	75.88
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		220.00	71.67	75.88	75.88
		WEIGHTED AVERAGE FOR THE YEAR		414.00	113.69	180.77	85.48
===== 608-00006 Conc Sidewalk (6 In) Sq Yard =====							
STA0404-056		SH40:PEORIA TO SABLE	01/14/21	645.00	85.00	85.59	69.84
C2911-003		R5 ADA, SALIDA	01/14/21	3.00	100.00	194.00	90.00
NHPP145A-076		SH145 DOLORES RICO US160 CORT	01/21/21	581.00	130.00	112.66	108.31
NHPP1601-080		US 160 IN DOWNTOWN CORTEZ, MC	01/21/21	96.40	130.00	83.01	65.00
ITSITSB-001		ITS FIBER INSTALL ON S I-25	02/04/21	175.00	125.00	150.88	220.00
NHPP1211-094		SH 121:WADSWORTH - I-70 TO 65	02/18/21	71.00	100.00	74.12	39.72
STA0404-060		US 40 : GENESEE TO CR 93 RESU	02/18/21	4.00	110.00	166.90	138.19
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	4,043.00	50.00	57.45	51.00
FSAR100-304		SH2 & SH95 CCD SIGNALS & MEDI	03/18/21	854.00	75.00	88.75	94.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		6,472.40	67.80	69.61	68.42
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	95.00	90.00	113.00	113.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 409

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 608-00006							
		Conc Sidewalk (6 In)		Sq Yard			
STM0212-011		Intersection of Research Pkwy	04/22/21	1,764.00	83.00	63.69	66.22
C2873-205		LONGMONT AND BOULDER	06/24/21	128.00	100.00	84.00	84.00
C0703-452		CLEAR CREEK GREENWAY	06/24/21	458.00	95.00	93.50	85.00
WEIGHTED AVERAGE FOR THE SECOND QUARTER				2,445.00	86.41	69.51	72.49
STAM086-078		FY21 R2 SCR PUEBLO / LA JUNTA	08/05/21	102.50	65.00	115.96	114.75
SHE0703-462		I-70 @ SHERIDAN & HARLAN RAMP	08/05/21	143.00	112.00	140.50	35.00
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	1,045.00	90.00	88.50	85.00
WEIGHTED AVERAGE FOR THE THIRD QUARTER				1,290.50	90.45	92.89	81.82
NHPP0401-025		US40 SAND SPRINGS GULCH-CRAIG	10/14/21	98.00	99.51	104.67	89.00
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	286.00	85.00	65.00	75.00
WEIGHTED AVERAGE FOR THE FOURTH QUARTER				384.00	88.70	78.47	78.57
WEIGHTED AVERAGE FOR THE YEAR				10,591.90	75.61	71.89	71.36
===== 608-00010							
		Conc Curb Ramp		Sq Yard			
CR400-375		LIMON RESIDENCY ADA CURB RAMP	01/07/21	3,291.00	175.00	210.00	230.00
NHPP385A-018		US 24/385 BURLINGTON INTERSEC	01/07/21	136.00	175.00	217.60	240.00
STA0404-056		SH40:PEORIA TO SABLE	01/14/21	610.00	185.00	153.95	133.51
C2911-003		R5 ADA, SALIDA	01/14/21	626.00	200.00	152.00	161.00
NHPP145A-076		SH145 DOLORES RICO US160 CORT	01/21/21	631.00	250.00	249.64	238.28
NHPP1601-080		US 160 IN DOWNTOWN CORTEZ, MC	01/21/21	86.00	180.00	137.72	125.00
C142A-004		SH 1242 Manassa Ped Improveme	02/11/21	379.00	200.00	185.25	178.00
MTF142A-005		Manassa Sidewalks MMOF					
NHPP1211-094		SH 121:WADSWORTH - I-70 TO 65	02/18/21	955.00	195.00	136.99	120.23
NHPP0831-125		SH83:E-470 TO ARAPAHOE ROAD	02/18/21	271.00	180.00	168.79	117.65
C0821-109		SH 82/133 GARFIELD COUNTY SIG	02/25/21	481.00	160.00	108.00	136.00
CR100-350		R1 ADA CURB RAMPS CMGC PKG 1	03/03/21	1,945.00	137.17	137.17	137.17
CR400-362		FY 21 SIGNAL POLE REPLACEMENT	03/04/21	135.00	235.00	148.00	175.00
C0343-044		US 34 CURB RAMPS AKRON TO WRA	03/04/21	2,874.00	190.00	153.99	120.97
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	889.00	185.00	122.50	51.50
STM115A-016		SH67 / SH115 INTERSECTION IMP	03/11/21	111.00	190.00	319.50	237.00
STR0961-016		CO96 ORDWAY TO ARLINGTON RESU	03/18/21	87.00	250.00	279.50	229.00
FSAR100-304		SH2 & SH95 CCD SIGNALS & MEDI	03/18/21	209.00	185.00	218.00	275.00
CR300-260		I-70/SH 6/SH 13, RIFLE TO NEW	03/18/21	822.00	155.00	174.67	184.00
WEIGHTED AVERAGE FOR THE FIRST QUARTER				14,538.00	179.99	166.46	161.74

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 608-00010		Conc Curb Ramp		Sq Yard	=====		
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	56.00	125.00	113.00	113.00
SHE2873-202		FEDERAL BLVD & US36 TRAFFIC S	04/15/21	223.00	195.00	182.33	167.00
STMM455-134		FORT COLLINS ADA RAMP IMPROVE	04/15/21	574.00	220.00	158.80	144.00
STM0212-011		Intersection of Research Pkwy	04/22/21	541.00	200.00	152.26	171.89
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	362.00	150.00	206.88	185.00
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	32.00	175.00	226.10	307.16
C2873-205		LONGMONT AND BOULDER	06/24/21	184.00	225.00	147.00	147.00
C0703-452		CLEAR CREEK GREENWAY	06/24/21	165.00	250.00	174.02	149.00
CR100-355		R1 ADA CURB RAMPS CMGC PKG 2	06/25/21	1,673.00	137.47	137.47	137.47
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3,810.00	172.57	164.00	151.61
STAM086-078		FY21 R2 SCR PUEBLO / LA JUNTA	08/05/21	74.00	175.00	161.80	124.50
SHE0703-462		I-70 @ SHERIDAN & HARLAN RAMP	08/05/21	45.00	190.00	272.50	199.00
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	31.00	225.00	164.25	127.00
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	223.00	174.55	174.55	174.55
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		373.00	180.70	184.21	163.62
C149A-028		SH 149 MP 21-42, 70-92 IN GUN	10/07/21	13.00	300.00	736.67	900.00
NHPP0401-025		US40 SAND SPRINGS GULCH-CRAIG	10/14/21	88.00	132.75	206.00	178.00
NHPP0253-284		I-25 SEGMENT 6 CP6 WITH PNR B	11/19/21	62.00	151.17	163.73	163.73
NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	40.00	170.00	271.47	325.00
FSA1151-040		SH-115 @ BROADWAY SIGNAL	12/02/21	51.00	160.00	144.33	97.00
NHPP1602-178		US 160 MONTE VISTA EAST RESUR	12/09/21	387.00	180.00	319.72	429.43
NHPP1211-096		SH 121 SIGNAL PACKAGE FY 2020	12/09/21	237.00	185.00	194.50	183.00
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	297.00	185.00	210.00	225.00
NHPP0063-062		US 6 & SH 141 MESA COUNTY RES	12/23/21	84.00	180.00	127.83	63.30
FSA2873-212		US 287 AND SWALLOW SIGNAL IMP	12/23/21	72.00	170.00	287.33	322.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,331.00	177.10	242.56	270.74
		WEIGHTED AVERAGE FOR THE YEAR		20,052.00	178.40	169.68	167.08
===== 608-00011		Curb Ramp (Fast Track)		Sq Yard	=====		
STA0404-060		US 40 : GENESEE TO CR 93 RESU	02/18/21	81.00	250.00	239.24	221.11
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		81.00	250.00	239.24	221.11
		WEIGHTED AVERAGE FOR THE YEAR		81.00	250.00	239.24	221.11

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 411

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	608-00012	Curb Ramp (Spec)		Sq Yard	=====	=====	=====
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	31.00	250.00	213.00	147.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		31.00	250.00	213.00	147.00
		WEIGHTED AVERAGE FOR THE YEAR		31.00	250.00	213.00	147.00
=====	608-00015	Detectable Warnings		Sq Foot	=====	=====	=====
CR400-375		LIMON RESIDENCY ADA CURB RAMP	01/07/21	14.00	100.00	86.50	48.00
NHPP1211-094		SH 121:WADSWORTH - I-70 TO 65	02/18/21	132.00	100.00	85.41	71.15
CR100-350		R1 ADA CURB RAMPS CMGC PKG 1	03/03/21	30.00	67.04	67.04	67.04
CR300-260		I-70/SH 6/SH 13, RIFLE TO NEW	03/18/21	90.00	75.00	109.67	109.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		266.00	87.82	92.45	82.27
STMM455-134		FORT COLLINS ADA RAMP IMPROVE	04/15/21	20.00	100.00	104.60	98.00
CR100-355		R1 ADA CURB RAMPS CMGC PKG 2	06/25/21	150.00	67.04	67.04	67.04
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		170.00	70.92	82.06	70.68
STAM086-078		FY21 R2 SCR PUEBLO / LA JUNTA	08/05/21	96.00	90.00	77.18	62.95
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	67.00	35.00	68.00	84.00
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	252.00	92.95	92.95	92.95
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		415.00	82.91	79.31	84.57
NHPP0253-284		I-25 SEGMENT 6 CP6 WITH PNR B	11/19/21	160.00	96.45	103.73	103.73
FSA1151-040		SH-115 @ BROADWAY SIGNAL	12/02/21	40.00	150.00	53.33	41.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		200.00	107.16	82.13	91.18
		WEIGHTED AVERAGE FOR THE YEAR		1,051.00	86.83	85.38	83.00
=====	608-00017	Curb Ramp (Temp Perpendicular)		Each	=====	=====	=====
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	4.00	500.00	1295.30	670.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	500.00	1295.30	670.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	500.00	1295.30	670.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 412

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	608-00018	Curb Ramp (Temp Parallel) (Single)		Each	=====	=====	=====
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	4.00	500.00	1288.50	470.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	500.00	1288.50	470.00
NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	1.00	1400.00	2110.99	2046.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	1400.00	2110.99	2046.00
		WEIGHTED AVERAGE FOR THE YEAR		5.00	680.00	1363.27	785.20
=====	608-00026	Conc Bikeway (6 In)		Sq Yard	=====	=====	=====
C0703-452		CLEAR CREEK GREENWAY	06/24/21	3,180.00	80.00	80.66	85.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3,180.00	80.00	80.66	85.00
		WEIGHTED AVERAGE FOR THE YEAR		3,180.00	80.00	80.66	85.00
=====	608-00040	Conc Bikeway (Spec)		Sq Yard	=====	=====	=====
C0703-452		CLEAR CREEK GREENWAY	06/24/21	887.00	120.00	173.20	125.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		887.00	120.00	173.20	125.00
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	1,846.00	155.00	190.00	230.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,846.00	155.00	190.00	230.00
		WEIGHTED AVERAGE FOR THE YEAR		2,733.00	143.64	182.96	195.92
=====	608-00051	Inst Brick Pavers		Sq Foot	=====	=====	=====
STMM455-134		FORT COLLINS ADA RAMP IMPROVE	04/15/21	49.00	20.00	35.00	60.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		49.00	20.00	35.00	60.00
		WEIGHTED AVERAGE FOR THE YEAR		49.00	20.00	35.00	60.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 413

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	608-00350	Conc Sidewalk (C)		Sq Yard	=====		
C2911-003		R5 ADA, SALIDA	01/14/21	4.00	250.00	190.16	94.00
CR400-362		FY 21 SIGNAL POLE REPLACEMENT	03/04/21	7.00	250.00	226.00	315.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		11.00	250.00	210.50	234.64
		WEIGHTED AVERAGE FOR THE YEAR		11.00	250.00	210.50	234.64
=====	608-01600	Aggregate Walkway		Sq Yard	=====		
C0703-452		CLEAR CREEK GREENWAY	06/24/21	172.00	75.00	39.03	23.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		172.00	75.00	39.03	23.00
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	163.00	15.00	38.25	24.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		163.00	15.00	38.25	24.00
		WEIGHTED AVERAGE FOR THE YEAR		335.00	45.81	38.72	23.49
=====	608-10000	Sidewalk Drain		Lin Foot	=====		
CR400-375		LIMON RESIDENCY ADA CURB RAMP	01/07/21	29.00	300.00	525.00	700.00
NHPP145A-076		SH145 DOLORES RICO US160 CORT	01/21/21	9.00	275.00	276.89	270.77
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		38.00	294.08	466.24	598.34
		WEIGHTED AVERAGE FOR THE YEAR		38.00	294.08	466.24	598.34
=====	608-10010	Sidewalk Drain		Each	=====		
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	7.00	1000.00	2337.70	400.00
CR300-260		I-70/SH 6/SH 13, RIFLE TO NEW	03/18/21	1.00	3000.00	2023.33	2550.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		8.00	1250.00	2312.88	668.75
		WEIGHTED AVERAGE FOR THE YEAR		8.00	1250.00	2312.88	668.75
=====	609-20000	Curb Ty 2 B (Spec)		Lin Foot	=====		
NHPP145A-076		SH145 DOLORES RICO US160 CORT	01/21/21	51.00	55.00	82.04	79.07

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 414

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	609-20000	Curb Ty 2 B (Spec)		Lin Foot	=====	=====	=====
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	444.00	40.00	33.06	23.45
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		495.00	41.55	35.21	29.18
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	41.00	50.00	51.80	51.80
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	1,151.00	40.00	51.11	44.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,192.00	40.34	51.12	44.27
		WEIGHTED AVERAGE FOR THE YEAR		1,687.00	40.70	46.57	39.84
=====	609-20010	Curb Ty 2 B		Lin Foot	=====	=====	=====
CR400-375		LIMON RESIDENCY ADA CURB RAMP	01/07/21	1,167.00	50.00	42.50	35.00
NHPP0361-124		US 36: 28TH AVE. TO TABLE MES	01/14/21	22.00	75.00	70.32	39.37
C2911-003		R5 ADA, SALIDA	01/14/21	81.00	50.00	46.81	37.00
NHPP145A-076		SH145 DOLORES RICO US160 CORT	01/21/21	65.00	75.00	45.46	43.32
CR100-350		R1 ADA CURB RAMPS CMGC PKG 1	03/03/21	10.00	24.92	24.92	24.92
C0343-044		US 34 CURB RAMPS AKRON TO WRA	03/04/21	1,033.00	50.00	47.02	48.09
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	484.00	40.00	30.15	16.75
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,862.00	48.98	41.74	36.88
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	83.00	50.00	52.00	52.00
STMM455-134		FORT COLLINS ADA RAMP IMPROVE	04/15/21	64.00	50.00	46.80	40.00
CR100-355		R1 ADA CURB RAMPS CMGC PKG 2	06/25/21	49.00	24.92	24.92	24.92
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		196.00	43.73	45.38	41.31
STAM086-078		FY21 R2 SCR PUEBLO / LA JUNTA	08/05/21	145.00	40.00	54.76	37.90
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		145.00	40.00	54.76	37.90
NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	120.00	45.00	56.48	54.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 415

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	609-20010	Curb Ty 2 B		Lin Foot	=====	=====	=====
FSA1151-040		SH-115 @ BROADWAY SIGNAL	12/02/21	25.00	45.00	62.75	44.00
NHPP1602-178		US 160 MONTE VISTA EAST RESUR	12/09/21	55.00	40.00	66.88	109.75
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	46.00	58.00	59.31	35.20
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			246.00	46.31	59.89	61.93
	WEIGHTED AVERAGE FOR THE YEAR			3,449.00	48.11	43.41	38.96
=====	609-20011	Curb Ty 2 M		Lin Foot	=====	=====	=====
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	43.00	50.00	38.95	27.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			43.00	50.00	38.95	27.00
	WEIGHTED AVERAGE FOR THE YEAR			43.00	50.00	38.95	27.00
=====	609-21010	C and G Ty 2 I-B		Lin Foot	=====	=====	=====
STA0404-056		SH40:PEORIA TO SABLE	01/14/21	91.00	50.00	41.60	35.95
NHPP145A-076		SH145 DOLORES RICO US160 CORT	01/21/21	91.00	75.00	46.56	44.41
NHPP1211-094		SH 121:WADSWORTH - I-70 TO 65	02/18/21	236.00	20.00	43.53	40.81
STA0404-060		US 40 : GENESEE TO CR 93 RESU	02/18/21	8.00	50.00	123.12	110.55
FBR2854-143		US 285 MP 172.36, Detour - SH	02/18/21	150.00	36.11	52.92	52.00
NHPP0831-125		SH83:E-470 TO ARAPAHOE ROAD	02/18/21	257.00	25.00	44.13	25.79
CR100-350		R1 ADA CURB RAMPS CMGC PKG 1	03/03/21	328.00	30.87	30.87	30.87
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	7,530.00	15.00	22.38	19.75
FSAR100-304		SH2 & SH95 CCD SIGNALS & MEDI	03/18/21	1,511.00	35.00	31.75	32.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			10,202.00	20.03	26.14	23.47
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	4,023.00	50.00	51.70	51.70
SHE2873-202		FEDERAL BLVD & US36 TRAFFIC S	04/15/21	113.00	35.00	38.00	30.00
STM0212-011		Intersection of Research Pkwy	04/22/21	1,586.00	28.00	25.56	16.73
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	904.00	32.00	38.66	31.00
C0703-452		CLEAR CREEK GREENWAY	06/24/21	103.00	35.00	40.05	46.00
CR100-355		R1 ADA CURB RAMPS CMGC PKG 2	06/25/21	142.00	31.53	31.53	31.53
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			6,871.00	41.70	34.16	40.05
FSA172A-020		SH 172 AT COUNTY ROAD 318	07/08/21	1,501.00	35.00	44.00	44.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	609-21010	C and G Ty 2 I-B		Lin Foot	=====	=====	=====
SHE0703-462		I-70 @ SHERIDAN & HARLAN RAMP	08/05/21	171.00	35.00	34.00	23.00
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	788.00	30.00	34.53	34.13
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,460.00	33.40	36.67	39.38
C149A-028		SH 149 MP 21-42, 70-92 IN GUN	10/07/21	44.00	45.00	95.00	75.00
NHPP0401-025		US40 SAND SPRINGS GULCH-CRAIG	10/14/21	27.00	65.00	63.00	45.00
NHPP0253-284		I-25 SEGMENT 6 CP6 WITH PNR B	11/19/21	227.00	26.36	29.04	29.04
FSAL1151-040		SH-115 @ BROADWAY SIGNAL	12/02/21	83.00	32.00	46.25	53.00
NHPP1602-178		US 160 MONTE VISTA EAST RESUR	12/09/21	100.00	50.00	59.36	92.71
NHPP1211-096		SH 121 SIGNAL PACKAGE FY 2020	12/09/21	35.00	30.00	63.50	65.00
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	1,250.00	45.00	31.00	33.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,766.00	42.28	37.46	38.68
		WEIGHTED AVERAGE FOR THE YEAR		21,299.00	30.41	29.58	31.92
=====	609-21011	C and G Ty 2 I-M		Lin Foot	=====	=====	=====
NHPP145A-076		SH145 DOLORES RICO US160 CORT	01/21/21	23.00	50.00	51.02	48.74
NHPP0831-125		SH83:E-470 TO ARAPAHOE ROAD	02/18/21	14.00	28.00	69.07	75.19
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	48.00	25.00	39.83	25.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		85.00	32.26	48.63	39.69
STM0212-011		Intersection of Research Pkwy	04/22/21	2,090.00	24.00	30.94	17.59
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	655.00	30.00	34.54	31.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2,745.00	25.43	31.60	20.79
STAM086-078		FY21 R2 SCR PUEBLO / LA JUNTA	08/05/21	209.50	30.00	54.41	49.75
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		209.50	30.00	54.41	49.75
		WEIGHTED AVERAGE FOR THE YEAR		3,039.50	25.94	32.46	23.31
=====	609-21013	C and G Ty 2 I-M (Spec)		Lin Foot	=====	=====	=====
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	93.00	27.00	40.94	25.25
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		93.00	27.00	40.94	25.25

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 609-21013		C and G Ty 2 I-M (Spec)		Lin Foot	=====		
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	377.00	32.09	32.09	32.09
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		377.00	32.09	32.09	32.09
NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	85.00	40.00	65.86	77.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		85.00	40.00	65.86	77.00
		WEIGHTED AVERAGE FOR THE YEAR		555.00	32.45	41.83	37.82
===== 609-21020		C and G Ty 2 II-B		Lin Foot	=====		
CR400-375		LIMON RESIDENCY ADA CURB RAMP	01/07/21	2,751.00	35.00	47.50	45.00
STA0404-056		SH40:PEORIA TO SABLE	01/14/21	644.00	55.00	44.57	38.00
C2911-003		R5 ADA, SALIDA	01/14/21	1,204.00	50.00	52.31	39.00
NHPP145A-076		SH145 DOLORES RICO US160 CORT	01/21/21	412.00	80.00	54.29	53.07
NHPP1601-080		US 160 IN DOWNTOWN CORTEZ, MC	01/21/21	280.00	60.00	47.63	45.00
C142A-004		SH 1242 Manassa Ped Improveme	02/11/21	1,111.00	50.00	45.25	44.00
MTF142A-005		Manassa Sidewalks MMOF					
NHPP1211-094		SH 121:WADSWORTH - I-70 TO 65	02/18/21	467.00	35.00	45.26	45.89
STA0404-060		US 40 : GENESEE TO CR 93 RESU	02/18/21	75.00	50.00	61.24	49.75
NHPP0831-125		SH83:E-470 TO ARAPAHOE ROAD	02/18/21	332.00	32.00	52.14	37.18
C0821-109		SH 82/133 GARFIELD COUNTY SIG	02/25/21	269.00	26.00	58.50	82.00
CR100-350		R1 ADA CURB RAMPS CMGC PKG 1	03/03/21	571.00	46.03	46.03	46.03
CR400-362		FY 21 SIGNAL POLE REPLACEMENT	03/04/21	30.00	75.00	60.17	70.50
C0343-044		US 34 CURB RAMPS AKRON TO WRA	03/04/21	1,500.00	35.00	49.66	53.64
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	7,405.00	25.00	29.24	23.00
STM115A-016		SH67 / SH115 INTERSECTION IMP	03/11/21	4,030.00	20.00	37.29	24.75
STR0961-016		CO96 ORDWAY TO ARLINGTON RESU	03/18/21	15.00	95.00	410.66	102.00
FSAR100-304		SH2 & SH95 CCD SIGNALS & MEDI	03/18/21	1,489.00	45.00	34.75	37.00
CR300-260		I-70/SH 6/SH 13, RIFLE TO NEW	03/18/21	226.00	40.00	45.33	43.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		22,811.00	33.28	37.96	34.34
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	4,284.00	50.00	26.16	26.16
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	365.00	50.00	51.75	51.75

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 418

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 609-21020 C and G Ty 2 II-B Lin Foot =====							
SHE2873-202		FEDERAL BLVD & US36 TRAFFIC S	04/15/21	138.00	45.00	41.00	31.00
STMM455-134		FORT COLLINS ADA RAMP IMPROVE	04/15/21	338.00	40.00	46.60	36.00
STM0212-011		Intersection of Research Pkwy	04/22/21	2,936.00	25.00	27.38	19.35
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	2,952.00	40.00	44.23	35.00
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	566.00	70.00	42.71	68.75
C2873-205		LONGMONT AND BOULDER	06/24/21	57.00	45.00	53.00	53.00
C0703-452		CLEAR CREEK GREENWAY	06/24/21	983.00	40.00	43.59	51.00
CR100-355		R1 ADA CURB RAMPS CMGC PKG 2	06/25/21	1,269.00	45.74	45.74	45.74
WEIGHTED AVERAGE FOR THE SECOND QUARTER				13,888.00	41.99	36.09	32.95
=====							
SHE0703-462		I-70 @ SHERIDAN & HARLAN RAMP	08/05/21	326.00	40.00	45.00	35.00
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	2,494.00	40.00	42.50	51.00
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	383.00	40.00	36.59	36.67
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	13,658.00	29.54	29.54	29.54
WEIGHTED AVERAGE FOR THE THIRD QUARTER				16,861.00	31.53	35.39	32.98
=====							
NHPP0401-025		US40 SAND SPRINGS GULCH-CRAIG	10/14/21	1,279.00	75.00	60.67	44.00
NHPP0253-284		I-25 SEGMENT 6 CP6 WITH PNR B	11/19/21	7,524.00	29.86	32.81	32.81
NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	2,485.00	40.00	52.14	44.00
NHPP1602-178		US 160 MONTE VISTA EAST RESUR	12/09/21	250.00	45.00	57.53	82.05
NHPP1211-096		SH 121 SIGNAL PACKAGE FY 2020	12/09/21	852.00	35.00	38.50	37.00
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	828.00	48.00	32.00	32.00
FSA2873-212		US 287 AND SWALLOW SIGNAL IMP	12/23/21	56.00	40.00	76.33	82.00
WEIGHTED AVERAGE FOR THE FOURTH QUARTER				13,274.00	37.90	44.15	37.34
WEIGHTED AVERAGE FOR THE YEAR				66,834.00	35.57	37.76	34.31
=====							
===== 609-21021 C and G Ty 2 II-M Lin Foot =====							
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	257.00	35.00	41.49	35.00
WEIGHTED AVERAGE FOR THE SECOND QUARTER				257.00	35.00	41.49	35.00
=====							
NHPP0253-284		I-25 SEGMENT 6 CP6 WITH PNR B	11/19/21	57.00	30.38	33.36	33.36

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 419

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	609-21021	C and G Ty 2 II-M		Lin Foot	=====	=====	=====
FSA1151-040		SH-115 @ BROADWAY SIGNAL	12/02/21	162.00	40.00	47.50	48.00
NHPP1602-178		US 160 MONTE VISTA EAST RESUR	12/09/21	16.00	45.00	68.32	91.64
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	178.00	43.00	49.78	33.18
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			413.00	40.16	48.89	41.28
	WEIGHTED AVERAGE FOR THE YEAR			670.00	38.18	45.65	38.87
=====	609-21023	C and G Ty 2 II-B (Spec)		Lin Foot	=====	=====	=====
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	283.00	42.82	42.82	42.82
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			283.00	42.82	42.82	42.82
NHPP1602-178		US 160 MONTE VISTA EAST RESUR	12/09/21	21.00	50.00	81.27	122.54
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			21.00	50.00	81.27	122.54
	WEIGHTED AVERAGE FOR THE YEAR			304.00	43.32	47.79	48.33
=====	609-21110	C & G Ty 2 I-B (Spec)		Lin Foot	=====	=====	=====
FSAR100-304		SH2 & SH95 CCD SIGNALS & MEDI	03/18/21	3,615.00	45.00	34.50	32.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			3,615.00	45.00	34.50	32.00
	WEIGHTED AVERAGE FOR THE YEAR			3,615.00	45.00	34.50	32.00
=====	609-21900	C and G Ty 2 (Spec)		Lin Foot	=====	=====	=====
NHPP385A-018		US 24/385 BURLINGTON INTERSEC	01/07/21	332.00	60.00	56.20	50.00
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	1,783.00	23.00	34.58	25.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2,115.00	28.81	37.97	28.92
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	1,390.00	50.00	56.24	40.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1,390.00	50.00	56.24	40.00
	WEIGHTED AVERAGE FOR THE YEAR			3,505.00	37.21	45.21	33.32

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 420

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	609-22021	CGS Ty 2 MS		Lin Foot	=====		
C142A-004 MTF142A-005		SH 1242 Manassa Ped Improve Manassa Sidewalks MMOF	02/11/21	58.00	130.00	62.20	43.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			58.00	130.00	62.20	43.00
	WEIGHTED AVERAGE FOR THE YEAR			58.00	130.00	62.20	43.00
=====	609-23000	Gutter (Special)		Lin Foot	=====		
NHPP145A-076		SH145 DOLORES RICO US160 CORT	01/21/21	25.00	90.00	95.39	90.98
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			25.00	90.00	95.39	90.98
	WEIGHTED AVERAGE FOR THE YEAR			25.00	90.00	95.39	90.98
=====	609-24000	Gutter Ty 2 (Spec)		Lin Foot	=====		
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	400.00	36.82	36.82	36.82
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			400.00	36.82	36.82	36.82
	WEIGHTED AVERAGE FOR THE YEAR			400.00	36.82	36.82	36.82
=====	609-24002	Gutter Ty 2 (2 Ft)		Lin Foot	=====		
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	187.00	44.26	44.26	44.26
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			187.00	44.26	44.26	44.26
IM025A-040 C0703-452		I25 EXIT 11 INTERCHANGE IMPRO CLEAR CREEK GREENWAY	05/06/21 06/24/21	1,116.00 11.00	30.00 40.00	56.39 63.93	44.00 19.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1,127.00	30.10	56.47	43.76
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	425.00	37.77	37.77	37.77
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			425.00	37.77	37.77	37.77
	WEIGHTED AVERAGE FOR THE YEAR			1,739.00	33.50	54.84	42.35

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 421

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 609-24003 Gutter Ty 2 (3 Ft) Lin Foot =====							
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	99.00	40.00	58.78	48.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		99.00	40.00	58.78	48.00
		WEIGHTED AVERAGE FOR THE YEAR		99.00	40.00	58.78	48.00
===== 609-24004 Gutter Ty 2 (4 Ft) Lin Foot =====							
C2911-003		R5 ADA, SALIDA	01/14/21	93.00	80.00	53.10	40.00
NHPP145A-076		SH145 DOLORES RICO US160 CORT	01/21/21	166.00	70.00	66.50	64.99
C142A-004		SH 1242 Manassa Ped Improveme	02/11/21	3.00	80.00	100.95	150.00
MTF142A-005		Manassa Sidewalks MMOF					
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		262.00	73.66	60.11	57.09
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	20.00	55.00	52.00	52.00
STM0212-011		Intersection of Research Pkwy	04/22/21	188.00	45.00	45.17	32.17
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	7.00	45.00	89.25	59.00
C0703-452		CLEAR CREEK GREENWAY	06/24/21	164.00	45.00	90.37	37.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		379.00	45.53	64.77	35.80
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	1,554.00	45.00	53.75	37.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,554.00	45.00	53.75	37.00
NHPP0401-025		US40 SAND SPRINGS GULCH-CRAIG	10/14/21	44.00	75.00	57.33	47.00
NHPP0253-284		I-25 SEGMENT 6 CP6 WITH PNR B	11/19/21	35.00	49.20	53.64	53.64
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		79.00	63.57	56.56	49.94
		WEIGHTED AVERAGE FOR THE YEAR		2,274.00	49.04	57.03	39.56
===== 609-24006 Gutter Ty 2 (6 Ft) Lin Foot =====							
C2911-003		R5 ADA, SALIDA	01/14/21	41.00	100.00	65.79	55.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 422

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	609-24006	Gutter Ty 2 (6 Ft)		Lin Foot	=====	=====	=====
C142A-004		SH 1242 Manassa Ped Improveme	02/11/21	22.00	100.00	85.70	64.00
MTF142A-005		Manassa Sidewalks MMOF					
STM115A-016		SH67 / SH115 INTERSECTION IMP	03/11/21	127.00	120.00	88.25	69.50
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		190.00	113.37	84.40	65.73
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	262.00	82.00	74.00	56.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		262.00	82.00	74.00	56.00
STR0961-017		SH 96 - M.P. 0.01 TO M.P. 26.	12/09/21	64.00	67.00	213.48	293.53
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		64.00	67.00	213.48	293.53
		WEIGHTED AVERAGE FOR THE YEAR		516.00	91.69	90.56	89.05
=====	609-24008	Gutter Ty 2 (8 Ft)		Lin Foot	=====	=====	=====
STM115A-016		SH67 / SH115 INTERSECTION IMP	03/11/21	12.00	125.00	118.67	86.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		12.00	125.00	118.67	86.00
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	135.00	90.00	95.45	81.00
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	30.00	90.00	104.32	188.07
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		165.00	90.00	97.06	100.47
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	104.00	87.42	87.42	87.42
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		104.00	87.42	87.42	87.42
		WEIGHTED AVERAGE FOR THE YEAR		281.00	90.54	97.61	95.02
=====	609-24010	Gutter Ty 2 (10 Ft)		Lin Foot	=====	=====	=====
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	78.00	103.91	103.91	103.91
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		78.00	103.91	103.91	103.91

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 423

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	609-24010	Gutter Ty 2 (10 Ft)		Lin Foot	=====		
NHPP0703-463		I-70 SILVERTHORNE TO EJMT PHA	12/16/21	60.00	120.00	193.00	259.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			60.00	120.00	193.00	259.00
	WEIGHTED AVERAGE FOR THE YEAR			138.00	110.91	157.90	171.34
=====	609-24100	Gutter Ty 2 Variable		Lin Foot	=====		
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	52.00	25.00	46.24	33.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			52.00	25.00	46.24	33.00
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	416.00	50.00	38.52	12.53
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			416.00	50.00	38.52	12.53
	WEIGHTED AVERAGE FOR THE YEAR			468.00	47.22	39.25	14.80
=====	609-31010	C and G Ty 2 I-B (Fast Track)		Lin Foot	=====		
STA0404-060		US 40 : GENESEE TO CR 93 RESU	02/18/21	7.00	60.00	141.90	138.19
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			7.00	60.00	141.90	138.19
	WEIGHTED AVERAGE FOR THE YEAR			7.00	60.00	141.90	138.19
=====	609-31020	C and G Ty 2 II-B (Fast Track)		Lin Foot	=====		
STA0404-060		US 40 : GENESEE TO CR 93 RESU	02/18/21	37.00	65.00	105.10	88.44
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			37.00	65.00	105.10	88.44
	WEIGHTED AVERAGE FOR THE YEAR			37.00	65.00	105.10	88.44
=====	609-40010	Curb Ty 4 B		Lin Foot	=====		
SHE030A-037		AURORA SIGNALS 2019, CITY OF	04/15/21	6.00	60.00	185.50	22.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			6.00	60.00	185.50	22.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 424

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	609-40010	Curb Ty 4 B		Lin Foot	=====		
FBR092A-028		SH 92 over the Gunnison River	09/16/21	126.00	25.00	42.05	42.05
STR092A-032		SH 92 West of Austin from MP					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		126.00	25.00	42.05	42.05
NHPP0253-284		I-25 SEGMENT 6 CP6 WITH PNR B	11/19/21	155.00	41.65	42.92	42.92
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		155.00	41.65	42.92	42.92
		WEIGHTED AVERAGE FOR THE YEAR		287.00	34.72	53.78	42.10
=====	609-40120	Curb Median Special		Sq Yard	=====		
NHPP0831-125		SH83:E-470 TO ARAPAHOE ROAD	02/18/21	43.00	150.00	145.96	89.33
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		43.00	150.00	145.96	89.33
		WEIGHTED AVERAGE FOR THE YEAR		43.00	150.00	145.96	89.33
=====	609-60011	Curb Ty 6 M		Lin Foot	=====		
NHPP0362-038		US 36D LAST CHANCE WEST	01/07/21	210.00	28.00	30.38	25.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		210.00	28.00	30.38	25.00
STR0242-075		US24 WILKERSON PASS SAFETY IM	04/01/21	459.00	13.00	18.65	10.24
STM0212-011		Intersection of Research Pkwy	04/22/21	156.00	15.00	21.16	20.10
IMR200-268		SH 9 at M.P 27.77	05/27/21	25.00	11.00	114.11	190.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		640.00	13.41	21.51	19.67
IM0252-495		I-25 RESURFACING	08/04/21	19,195.00	2.25	2.25	2.25

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 425

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	609-60011	Curb Ty 6 M		Lin Foot	=====	=====	=====
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	747.00	2.54	2.54	2.54
STM067A-047		R2 - 2021 CRITICAL CULVERTS	08/05/21	140.00	28.00	35.00	35.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		20,082.00	2.44	2.49	2.49
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	2,394.00	4.06	4.06	4.06
FBR0362-039		US36/US40 TIMBER BRIDGE CONST	11/19/21	959.00	19.26	19.22	19.22
BR0405-040		US36/US40 TIMBER BRIDGE CONST					
STR0961-017		SH 96 - M.P. 0.01 TO M.P. 26.	12/09/21	344.00	25.00	34.13	33.99
NHPP0703-463		I-70 SILVERTHORNE TO EJMT PHA	12/16/21	11,449.00	13.00	16.53	15.30
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		15,146.00	12.26	16.19	14.20
		WEIGHTED AVERAGE FOR THE YEAR		36,078.00	6.90	11.53	7.84
=====	609-71000	Curb (Special)		Lin Foot	=====	=====	=====
C2911-003		R5 ADA, SALIDA	01/14/21	8.00	200.00	162.81	60.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		8.00	200.00	162.81	60.00
		WEIGHTED AVERAGE FOR THE YEAR		8.00	200.00	162.81	60.00
=====	610-00010	Median Cover Matl (Dec)		Sq Foot	=====	=====	=====
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	1,783.00	15.00	10.65	7.50
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,783.00	15.00	10.65	7.50
STM0212-011		Intersection of Research Pkwy	04/22/21	23,069.00	6.00	1.86	1.05
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		23,069.00	6.00	1.86	1.05
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	1,228.00	15.78	15.78	15.78
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,228.00	15.78	15.78	15.78
		WEIGHTED AVERAGE FOR THE YEAR		26,080.00	7.08	2.42	2.18

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 426

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 610-00020 Median Cover (Pattern Conc) Sq Foot =====							
NHPP1211-094		SH 121:WADSWORTH - I-70 TO 65	02/18/21	160.00	15.00	43.07	109.67
NHPP0831-125		SH83:E-470 TO ARAPAHOE ROAD	02/18/21	1,312.00	15.00	19.73	28.59
CR400-362		FY 21 SIGNAL POLE REPLACEMENT	03/04/21	568.00	35.00	44.83	20.50
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,040.00	20.57	24.74	32.70
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	2,765.00	13.00	24.60	22.00
C0703-452		CLEAR CREEK GREENWAY	06/24/21	1,672.00	22.00	28.27	10.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		4,437.00	16.39	26.14	17.48
SHE0703-462		I-70 @ SHERIDAN & HARLAN RAMP	08/05/21	2,663.00	12.00	28.50	22.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,663.00	12.00	28.50	22.00
NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	350.00	30.00	20.29	22.00
FSA1151-040		SH-115 @ BROADWAY SIGNAL	12/02/21	191.00	45.00	29.72	21.00
NHPP1211-096		SH 121 SIGNAL PACKAGE FY 2020	12/09/21	907.00	35.00	24.00	25.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,448.00	35.11	24.22	23.75
		WEIGHTED AVERAGE FOR THE YEAR		10,588.00	18.65	25.92	22.40
===== 610-00024 Median Cover (4 In Pattern Conc) Sq Foot =====							
C2911-003		R5 ADA, SALIDA	01/14/21	6,048.00	14.00	13.40	11.00
FSAR100-304		SH2 & SH95 CCD SIGNALS & MEDI	03/18/21	22,936.00	10.00	10.38	6.50
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		28,984.00	10.83	11.01	7.44
STM0212-011		Intersection of Research Pkwy	04/22/21	9,864.00	14.00	10.23	10.81
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		9,864.00	14.00	10.23	10.81

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 427

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	610-00024	Median Cover (4 In Pattern Conc)		Sq Foot	=====		
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	11,740.00	13.00	8.46	9.50
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			11,740.00	13.00	8.46	9.50
	WEIGHTED AVERAGE FOR THE YEAR			50,588.00	11.95	10.09	8.57
=====	610-00026	Median Cover (6 In Pattern Conc)		Sq Foot	=====		
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	30,475.00	9.00	8.99	7.60
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			30,475.00	9.00	8.99	7.60
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	7,273.00	40.00	13.60	13.60
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			7,273.00	40.00	13.60	13.60
NHPP1602-178		US 160 MONTE VISTA EAST RESUR	12/09/21	204.00	25.00	58.40	61.80
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	1,209.00	15.00	16.51	9.05
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	10,314.00	14.00	12.63	14.25
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			11,727.00	14.29	14.28	14.54
	WEIGHTED AVERAGE FOR THE YEAR			49,475.00	14.81	9.97	10.13
=====	610-00030	Median Cover Matl (Conc)		Sq Foot	=====		
CR400-375		LIMON RESIDENCY ADA CURB RAMP	01/07/21	814.00	18.00	31.50	38.00
NHPP385A-018		US 24/385 BURLINGTON INTERSEC	01/07/21	13.00	50.00	91.80	50.00
STA0404-056		SH40:PEORIA TO SABLE	01/14/21	284.00	20.00	21.19	24.65
NHPP1211-094		SH 121:WADSWORTH - I-70 TO 65	02/18/21	812.00	10.00	25.82	58.61
STA0404-060		US 40 : GENESEE TO CR 93 RESU	02/18/21	100.00	16.00	22.82	22.11
NHPP0831-125		SH83:E-470 TO ARAPAHOE ROAD	02/18/21	317.00	15.00	17.23	9.49
CR400-362		FY 21 SIGNAL POLE REPLACEMENT	03/04/21	99.00	30.00	30.67	22.00
C0343-044		US 34 CURB RAMPS AKRON TO WRA	03/04/21	968.00	18.00	18.55	9.22
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			3,407.00	16.39	22.78	30.08

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 428

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 610-00030 Median Cover Matl (Conc) Sq Foot =====							
SHE2873-202		FEDERAL BLVD & US36 TRAFFIC S	04/15/21	56.00	25.00	44.75	23.00
STMM455-134		FORT COLLINS ADA RAMP IMPROVE	04/15/21	278.00	12.00	22.40	17.00
C2873-205		LONGMONT AND BOULDER	06/24/21	75.00	25.00	27.00	27.00
CR100-355		R1 ADA CURB RAMPS CMGC PKG 2	06/25/21	18.00	222.36	222.36	222.36
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		427.00	24.86	27.06	28.20
===== 610-00035 Median Cover Matl (Conc) (Spec) Sq Foot =====							
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	8,814.00	12.74	12.74	12.74
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		8,814.00	12.74	12.74	12.74
NHPP0401-025		US40 SAND SPRINGS GULCH-CRAIG	10/14/21	160.00	15.00	19.67	24.00
NHPP0253-284		I-25 SEGMENT 6 CP6 WITH PNR B	11/19/21	3,212.00	9.22	10.57	10.57
FSA2873-212		US 287 AND SWALLOW SIGNAL IMP	12/23/21	159.00	10.00	18.33	19.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3,531.00	9.52	12.51	11.56
		WEIGHTED AVERAGE FOR THE YEAR		16,179.00	13.13	18.29	16.54
===== 610-00040 Median Cover Matl (Bitum) Ton =====							
NHPP145A-076		SH145 DOLORES RICO US160 CORT	01/21/21	367.00	25.00	26.60	25.99
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		367.00	25.00	26.60	25.99
FSA172A-020		SH 172 AT COUNTY ROAD 318	07/08/21	744.00	26.00	15.60	15.60
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	4,120.00	11.04	11.04	11.04
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		4,864.00	13.33	11.74	11.74
		WEIGHTED AVERAGE FOR THE YEAR		5,231.00	14.15	13.69	12.74
FBR2854-143		US 285 MP 172.36, Detour - SH	02/18/21	12.00	131.38	333.30	330.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		12.00	131.38	333.30	330.00
		WEIGHTED AVERAGE FOR THE YEAR		12.00	131.38	333.30	330.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 429

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	610-00050	Median Cover Matl (Stone)		Ton	=====	=====	=====
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	4.00	150.00	325.03	163.45
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			4.00	150.00	325.03	163.45
	WEIGHTED AVERAGE FOR THE YEAR			4.00	150.00	325.03	163.45
=====	610-00055	Median Cover Matl (Stone)		Sq Foot	=====	=====	=====
STM0212-011		Intersection of Research Pkwy	04/22/21	9,306.00	6.00	1.95	1.39
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			9,306.00	6.00	1.95	1.39
	WEIGHTED AVERAGE FOR THE YEAR			9,306.00	6.00	1.95	1.39
=====	610-00110	Median Edging		Lin Foot	=====	=====	=====
STA0404-056		SH40:PEORIA TO SABLE	01/14/21	12.00	50.00	35.82	10.07
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			12.00	50.00	35.82	10.07
	WEIGHTED AVERAGE FOR THE YEAR			12.00	50.00	35.82	10.07
=====	611-00011	10 Ft Deer Gd		Each	=====	=====	=====
NHPP0242-094		US 24 JOHNSON VILLAGE EAST DE	12/23/21	1.00	50000.00	44992.50	29985.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	50000.00	44992.50	29985.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	50000.00	44992.50	29985.00
=====	611-00013	12 Ft Deer Gd		Each	=====	=====	=====
NHPP0242-094		US 24 JOHNSON VILLAGE EAST DE	12/23/21	1.00	60000.00	56535.00	43070.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	60000.00	56535.00	43070.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	60000.00	56535.00	43070.00
=====	611-00017	16 Ft Deer Gd		Each	=====	=====	=====
NHPP0242-094		US 24 JOHNSON VILLAGE EAST DE	12/23/21	1.00	70000.00	68800.00	57600.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 430

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	611-00017	16 Ft Deer Gd		Each =====			
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	2.00	22700.00	33242.36	31679.24
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3.00	38466.67	42131.77	40319.49
		WEIGHTED AVERAGE FOR THE YEAR		3.00	38466.67	42131.77	40319.49
=====	611-00020	20 Ft Cattle Gd		Each =====			
BRR200-239		BPM SH 12, AND SH 194	09/09/21	1.00	19000.00	20000.00	20000.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	19000.00	20000.00	20000.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	19000.00	20000.00	20000.00
=====	611-00025	24 Ft Deer Gd		Each =====			
NHPP0242-094		US 24 JOHNSON VILLAGE EAST DE	12/23/21	1.00	110000.00	98000.00	86000.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	110000.00	98000.00	86000.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	110000.00	98000.00	86000.00
=====	611-00030	30 Ft Cattle Gd		Each =====			
NHPP0242-094		US 24 JOHNSON VILLAGE EAST DE	12/23/21	2.00	120000.00	101250.00	72500.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	120000.00	101250.00	72500.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	120000.00	101250.00	72500.00
=====	611-00031	30 Ft Deer Gd		Each =====			
NHPP0242-094		US 24 JOHNSON VILLAGE EAST DE	12/23/21	2.00	90000.00	122500.00	100000.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	90000.00	122500.00	100000.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	90000.00	122500.00	100000.00
=====	611-00041	40 Ft Deer Gd		Each =====			
NHPP0242-094		US 24 JOHNSON VILLAGE EAST DE	12/23/21	1.00	100000.00	161250.00	122500.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	100000.00	161250.00	122500.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	100000.00	161250.00	122500.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 431

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	612-00001	Delin (Ty I)		Each	=====		
STR0505-049		US 50 MP 387 TO MP 397	01/07/21	253.00	25.75	19.69	21.00
NHPP0502-079		US 50 Sargents West Resurfaci	01/07/21	20.00	60.00	43.69	28.56
BR071A-021		M-22-N BRIDGE REPLACEMENT SH	01/07/21	13.00	25.75	39.58	30.00
STA0404-056		SH40:PEORIA TO SABLE	01/14/21	6.00	55.00	35.64	40.26
NHPPR400-370		US 287/SH 40 PASSING LANES	02/10/21	40.00	150.00	21.40	21.40
STR0241-066		US 24 LEADVILLE SOUTH RESURFA	02/11/21	595.00	25.00	19.75	15.64
NHPP1211-094		SH 121:WADSWORTH - I-70 TO 65	02/18/21	60.00	30.00	34.89	52.86
STA0404-060		US 40 : GENESEE TO CR 93 RESU	02/18/21	255.00	30.00	17.64	16.31
FSA0503-094		US 50 WEST CABLE RAIL NEAR PE	02/18/21	33.00	10.00	28.75	35.00
FBR2854-143		US 285 MP 172.36, Detour - SH	02/18/21	40.00	28.00	52.41	115.00
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	15.00	37.20	37.20	37.20
CR100-350		R1 ADA CURB RAMPS CMGC PKG 1	03/03/21	5.00	37.33	37.33	37.33
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	2.00	24.00	48.40	22.00
NHPP0501-070		US 50 MP 47.6 TO MP 64.5	03/18/21	1,380.00	25.00	25.00	22.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,717.00	27.77	24.62	22.42
STR0242-075		US24 WILKERSON PASS SAFETY IM	04/01/21	72.00	24.00	17.33	17.63
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	33.00	30.00	20.50	20.50
STM0212-011		Intersection of Research Pkwy	04/22/21	172.00	30.00	14.90	14.07
NHPPR400-386		US287 US40 PASSING LANES CP-2	04/28/21	22.00	20.00	21.40	21.40
SHE070A-036		R3 I-70 WRONG WAY DETECTION	05/06/21	365.00	25.00	24.67	27.00
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	6.00	30.00	70.08	59.80
CR100-355		R1 ADA CURB RAMPS CMGC PKG 2	06/25/21	5.00	37.33	37.33	37.33
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		675.00	26.38	19.87	22.57
FSA172A-020		SH 172 AT COUNTY ROAD 318	07/08/21	3.00	25.00	65.00	65.00
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	20.00	25.00	71.25	25.00
SHE0701-251		I-70 CABLE BARRIER & GUARDRAI	08/19/21	96.00	25.00	40.50	55.00
FBR092A-028		SH 92 over the Gunnison River	09/16/21	95.00	25.00	36.80	36.80
STR092A-032		SH 92 West of Austin from MP					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		214.00	25.00	46.40	44.26
C149A-028		SH 149 MP 21-42, 70-92 IN GUN	10/07/21	1,163.00	28.00	31.33	30.00
NHPP0401-025		US40 SAND SPRINGS GULCH-CRAIG	10/14/21	33.00	25.00	29.67	35.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 612-00001 Delin (Ty I) Each =====							
SHE0702-400		I-70 CABLE BARRIER & GUARDRAI	10/14/21	26.00	25.00	59.68	21.75
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	53.00	24.40	24.40	24.40
NHPP0701-247		I-70 PARACHUTE TO RULISON	11/18/21	328.00	25.00	23.00	21.00
NHPP0703-465		I-70: FLOYD HILL TO CHIEF HOS	11/18/21	150.00	20.00	28.20	26.00
NHPP5502-081		US 550 OURAY TO COLOGNA	12/02/21	530.00	25.00	24.65	25.30
NHPP5502-108		US 50 MP 86 TO 91.7 US 550 MP	12/02/21	98.00	25.00	26.75	26.50
NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	100.00	30.00	29.39	27.00
NHPP1602-178		US 160 MONTE VISTA EAST RESUR	12/09/21	396.00	50.00	24.72	23.44
STR0961-017		SH 96 - M.P. 0.01 TO M.P. 26.	12/09/21	1,806.00	23.00	18.33	16.48
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	14.00	40.00	84.57	24.64
STR139A-035		SH139 DOUGLAS PASS NORTH RURA	12/23/21	50.00	30.00	26.80	27.00
NHPP0063-062		US 6 & SH 141 MESA COUNTY RES	12/23/21	350.00	25.00	26.00	25.00
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	228.00	24.00	21.92	21.69
WEIGHTED AVERAGE FOR THE FOURTH QUARTER				5,325.00	26.83	24.55	22.88
WEIGHTED AVERAGE FOR THE YEAR				8,931.00	27.04	24.38	23.23
===== 612-00002 Delin (Ty II) Each =====							
STR0505-049		US 50 MP 387 TO MP 397	01/07/21	45.00	27.88	21.20	23.00
STA0404-056		SH40:PEORIA TO SABLE	01/14/21	2.00	60.00	42.67	50.33
NHPPR400-370		US 287/SH 40 PASSING LANES	02/10/21	30.00	150.00	23.54	23.54
STR0241-066		US 24 LEADVILLE SOUTH RESURFA	02/11/21	257.00	30.00	21.30	17.80
STA0404-060		US 40 : GENESEE TO CR 93 RESU	02/18/21	12.00	35.00	19.41	17.94
FSA0503-094		US 50 WEST CABLE RAIL NEAR PE	02/18/21	18.00	10.00	35.00	45.00
FBR2854-143		US 285 MP 172.36, Detour - SH	02/18/21	3.00	36.00	56.00	115.00
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	6.00	26.00	51.25	24.20
NHPP0501-070		US 50 MP 47.6 TO MP 64.5	03/18/21	116.00	27.00	27.00	24.00
WEIGHTED AVERAGE FOR THE FIRST QUARTER				489.00	35.95	23.96	21.91
STR0242-075		US24 WILKERSON PASS SAFETY IM	04/01/21	2.00	34.00	19.27	19.34
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	5.00	35.00	21.58	21.58
STM0212-011		Intersection of Research Pkwy	04/22/21	24.00	38.00	15.91	15.08
NHPPR400-386		US287 US40 PASSING LANES CP-2	04/28/21	10.00	22.00	23.54	23.54
SHE070A-036		R3 I-70 WRONG WAY DETECTION	05/06/21	213.00	27.00	27.75	28.25
WEIGHTED AVERAGE FOR THE SECOND QUARTER				254.00	28.06	25.17	26.62
C149A-028		SH 149 MP 21-42, 70-92 IN GUN	10/07/21	5.00	30.00	33.00	32.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	612-00002	Delin (Ty II)		Each	=====	=====	=====
NHPP0401-025		US40 SAND SPRINGS GULCH-CRAIG	10/14/21	6.00	28.00	32.33	40.00
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	37.00	27.72	27.72	27.72
NHPP0701-247		I-70 PARACHUTE TO RULISON	11/18/21	70.00	27.00	24.50	23.00
NHPP0703-465		I-70: FLOYD HILL TO CHIEF HOS	11/18/21	75.00	25.00	33.71	31.00
NHPP5502-081		US 550 OURAY TO COLOGNA	12/02/21	189.00	35.00	27.65	30.30
NHPP5502-108		US 50 MP 86 TO 91.7 US 550 MP	12/02/21	197.00	30.00	27.75	27.50
NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	50.00	35.00	30.39	29.00
FSA1151-040		SH-115 @ BROADWAY SIGNAL	12/02/21	2.00	32.00	141.50	207.00
NHPP1602-178		US 160 MONTE VISTA EAST RESUR	12/09/21	145.00	52.00	26.26	24.51
STR0961-017		SH 96 - M.P. 0.01 TO M.P. 26.	12/09/21	9.00	22.00	21.56	19.57
NHPP0063-062		US 6 & SH 141 MESA COUNTY RES	12/23/21	65.00	30.00	27.00	26.00
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	44.00	26.00	24.17	24.10
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		894.00	33.87	28.16	27.80
		WEIGHTED AVERAGE FOR THE YEAR		1,637.00	33.59	26.07	25.86
=====	612-00003	Delin (Ty III)		Each	=====	=====	=====
STR0505-049		US 50 MP 387 TO MP 397	01/07/21	58.00	30.90	22.72	24.00
BR071A-021		M-22-N BRIDGE REPLACEMENT SH	01/07/21	2.00	30.90	48.92	35.00
STA0404-056		SH40:PEORIA TO SABLE	01/14/21	30.00	80.00	47.43	60.39
NHPPR400-370		US 287/SH 40 PASSING LANES	02/10/21	6.00	150.00	25.68	25.68
STR0241-066		US 24 LEADVILLE SOUTH RESURFA	02/11/21	148.00	35.00	22.84	19.96
STA0404-060		US 40 : GENESEE TO CR 93 RESU	02/18/21	20.00	39.00	21.75	20.11
FSA0503-094		US 50 WEST CABLE RAIL NEAR PE	02/18/21	14.00	10.00	41.25	55.00
FBR2854-143		US 285 MP 172.36, Detour - SH	02/18/21	8.00	45.00	61.60	115.00
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	8.00	37.20	37.20	37.20
CR100-350		R1 ADA CURB RAMPS CMGC PKG 1	03/03/21	5.00	40.44	40.44	40.44
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	1.00	28.00	54.09	26.40
NHPP0501-070		US 50 MP 47.6 TO MP 64.5	03/18/21	87.00	29.00	28.50	26.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		387.00	37.89	30.30	29.10
STR0242-075		US24 WILKERSON PASS SAFETY IM	04/01/21	18.00	32.00	23.86	27.30
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	21.00	35.00	22.66	22.66
STM0212-011		Intersection of Research Pkwy	04/22/21	8.00	44.00	17.35	16.08
NHPPR400-386		US287 US40 PASSING LANES CP-2	04/28/21	6.00	24.00	25.68	25.68
NHPPR500-168		R5 US 550 MP 80.72, 80.75 PRI	04/29/21	4.00	30.00	41.48	46.37
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	3.00	35.00	78.37	71.76
CR100-355		R1 ADA CURB RAMPS CMGC PKG 2	06/25/21	5.00	40.44	40.44	40.44
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		65.00	34.37	28.21	28.51

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	612-00003	Delin (Ty III)		Each	=====		
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	10.00	30.00	129.00	34.00
SHE0701-251		I-70 CABLE BARRIER & GUARDRAI	08/19/21	26.00	30.00	49.50	60.00
FBR092A-028		SH 92 over the Gunnison River	09/16/21	43.00	30.00	42.05	42.05
STR092A-032		SH 92 West of Austin from MP					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		79.00	30.00	70.68	46.94
C149A-028		SH 149 MP 21-42, 70-92 IN GUN	10/07/21	288.00	32.00	34.00	34.00
NHPP0401-025		US40 SAND SPRINGS GULCH-CRAIG	10/14/21	6.00	30.00	35.00	45.00
SHE0702-400		I-70 CABLE BARRIER & GUARDRAI	10/14/21	8.00	30.00	63.27	25.90
NHPP0701-247		I-70 PARACHUTE TO RULISON	11/18/21	28.00	30.00	25.50	25.00
NHPP0703-465		I-70: FLOYD HILL TO CHIEF HOS	11/18/21	50.00	30.00	39.22	36.00
NHPP5502-081		US 550 OURAY TO COLOGNA	12/02/21	75.00	35.00	30.70	35.40
NHPP5502-108		US 50 MP 86 TO 91.7 US 550 MP	12/02/21	46.00	35.00	27.75	27.50
NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	20.00	38.00	35.87	32.00
NHPP1602-178		US 160 MONTE VISTA EAST RESUR	12/09/21	17.00	55.00	27.79	25.57
STR0961-017		SH 96 - M.P. 0.01 TO M.P. 26.	12/09/21	324.00	30.00	22.65	20.60
C R400-363		BOULDER POLYESTER OVERLAY	12/09/21	4.00	50.00	211.67	60.00
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	2.00	48.00	85.54	30.42
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	14.00	35.00	22.00	22.00
STR139A-035		SH139 DOUGLAS PASS NORTH RURA	12/23/21	21.00	35.00	29.83	28.00
NHPP0063-062		US 6 & SH 141 MESA COUNTY RES	12/23/21	58.00	40.00	43.00	58.00
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	68.00	28.00	25.76	26.51
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,029.00	32.43	30.58	29.93
		WEIGHTED AVERAGE FOR THE YEAR		1,560.00	33.74	31.61	30.53
=====	612-00010	Delin (Spec)		Each	=====		
SHE070A-036		R3 I-70 WRONG WAY DETECTION	05/06/21	19.00	30.00	43.58	5.75
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		19.00	30.00	43.58	5.75
		WEIGHTED AVERAGE FOR THE YEAR		19.00	30.00	43.58	5.75
=====	612-00021	Delin (Ty I) (Barrier)		Each	=====		
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	3.00	55.00	80.46	77.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 435

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	612-00021	Delin (Ty I) (Barrier)		Each =====			
SHE070A-036		R3 I-70 WRONG WAY DETECTION	05/06/21	10.00	60.00	62.25	31.75
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		13.00	58.85	68.32	42.19
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	13.00	69.55	69.55	69.55
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	32.00	75.00	105.25	56.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		45.00	73.43	101.96	59.91
STR139A-035		SH139 DOUGLAS PASS NORTH RURA	12/23/21	6.00	80.00	126.00	200.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		6.00	80.00	126.00	200.00
		WEIGHTED AVERAGE FOR THE YEAR		64.00	71.08	96.66	69.45
=====	612-00022	Delin (Ty II) (Barrier)		Each =====			
STM0212-011		Intersection of Research Pkwy	04/22/21	11.00	57.00	31.41	25.13
SHE070A-036		R3 I-70 WRONG WAY DETECTION	05/06/21	4.00	50.00	64.58	33.75
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		15.00	55.13	35.88	27.43
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	4.00	50.00	85.71	26.15
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	50.00	85.71	26.15
		WEIGHTED AVERAGE FOR THE YEAR		19.00	54.05	46.47	27.16
=====	612-00023	Delin (Ty III) (Barrier)		Each =====			
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	4.00	65.00	90.96	87.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		4.00	65.00	90.96	87.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	65.00	90.96	87.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 436

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	612-00031	Delin (Ty I) (Extra Ht)		Each	=====		
STA0404-060		US 40 : GENESEE TO CR 93 RESU	02/18/21	17.00	48.00	41.16	38.05
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		17.00	48.00	41.16	38.05
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	4.00	37.45	32.10	32.10
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		4.00	37.45	32.10	32.10
		WEIGHTED AVERAGE FOR THE YEAR		21.00	45.99	40.50	36.92
=====	612-00033	Delin (Ty III) (Extra Ht)		Each	=====		
STA0404-060		US 40 : GENESEE TO CR 93 RESU	02/18/21	16.00	55.00	52.96	48.92
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		16.00	55.00	52.96	48.92
NHPP0703-463		I-70 SILVERTHORNE TO EJMT PHA	12/16/21	4.00	50.00	68.23	79.20
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	50.00	68.23	79.20
		WEIGHTED AVERAGE FOR THE YEAR		20.00	54.00	55.14	54.98
=====	612-00037	Delin (Flex) (Flat Mount)		Each	=====		
STR109A-020		CO 109A SURFACE TREATMENT	01/14/21	132.00	75.00	63.07	62.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		132.00	75.00	63.07	62.00
STR1604-014		SH160 OVERLAY SPRINGFIELD EAS	12/09/21	80.00	80.00	80.25	78.75
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		80.00	80.00	80.25	78.75
		WEIGHTED AVERAGE FOR THE YEAR		212.00	76.89	69.55	68.32

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 437

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	612-00039	Delin (Flex) (Surf Mount)		Each	=====		
CR100-350	R1 ADA CURB RAMPS CMGC PKG 1		03/03/21	5.00	56.97	56.97	56.97
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			5.00	56.97	56.97	56.97
IM025A-040	I25 EXIT 11 INTERCHANGE IMPRO		05/06/21	7.00	90.00	102.26	97.00
CR100-355	R1 ADA CURB RAMPS CMGC PKG 2		06/25/21	6.00	56.97	56.97	56.97
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			13.00	74.76	95.63	78.52
FSA172A-020	SH 172 AT COUNTY ROAD 318		07/08/21	15.00	100.00	130.00	130.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			15.00	100.00	130.00	130.00
STM094A-036	SH 94 - CORRIDOR STUDY		10/29/21	12.00	138.60	138.60	138.60
FSAC040-072	US24 EL PASO CO. SIGN REPLACE		11/18/21	4.00	100.00	76.67	55.00
NHPP5502-108	US 50 MP 86 TO 91.7 US 550 MP		12/02/21	21.00	125.00	85.65	85.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			37.00	126.71	93.64	99.14
	WEIGHTED AVERAGE FOR THE YEAR			70.00	106.36	97.14	98.91
=====	612-00041	Delin (Flex) (Ty I)		Each	=====		
STR109A-020	CO 109A SURFACE TREATMENT		01/14/21	650.00	65.00	65.43	66.00
NHPP0361-124	US 36: 28TH AVE. TO TABLE MES		01/14/21	50.00	100.00	73.26	76.63
FBR0243-091	US24G at about MP 331.95 (or		01/14/21	6.00	75.00	78.07	77.34
STR0503-095	US50 TEXAS CREEK TO COALDALE		02/18/21	400.00	20.00	73.12	75.00
NHPP0831-125	SH83:E-470 TO ARAPAHOE ROAD		02/18/21	58.00	72.00	80.33	80.32
FSA0141-030	SH 14B SAFETY TED'S PLACE WES		02/25/21	540.00	65.00	67.51	65.00
STR0961-016	CO96 ORDWAY TO ARLINGTON RESU		03/18/21	636.00	65.00	56.02	54.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2,340.00	58.25	65.74	64.66
C5502-106	US 550 8TH STREET TO 14TH STR		04/15/21	12.00	80.00	250.00	250.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			12.00	80.00	250.00	250.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	612-00041	Delin (Flex) (Ty I)		Each	=====		
	IM0252-490	I-25 CO SPGS RAMP METERING PH	11/04/21	75.00	80.00	99.99	100.00
	NHPP1602-178	US 160 MONTE VISTA EAST RESUR	12/09/21	6.00	77.00	67.97	63.93
	STR1604-014	SH160 OVERLAY SPRINGFIELD EAS	12/09/21	219.00	65.00	70.58	68.25
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		300.00	68.99	81.12	76.10
		WEIGHTED AVERAGE FOR THE YEAR		2,652.00	59.57	68.06	66.79
=====	612-00042	Delin (Flex) (Ty II)		Each	=====		
	NHPP0361-124	US 36: 28TH AVE. TO TABLE MES	01/14/21	50.00	100.00	82.72	88.41
	STR0503-095	US50 TEXAS CREEK TO COALDALE	02/18/21	50.00	30.00	76.13	80.00
	NHPP0831-125	SH83:E-470 TO ARAPAHOE ROAD	02/18/21	200.00	82.00	84.01	82.49
	FSA0141-030	SH 14B SAFETY TED'S PLACE WES	02/25/21	310.00	70.00	71.88	73.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		610.00	73.11	80.23	77.95
		WEIGHTED AVERAGE FOR THE YEAR		610.00	73.11	80.23	77.95
=====	612-00043	Delin (Flex) (Ty III)		Each	=====		
	NHPP385A-018	US 24/385 BURLINGTON INTERSEC	01/07/21	4.00	80.00	132.80	100.00
	STR109A-020	CO 109A SURFACE TREATMENT	01/14/21	166.00	75.00	68.45	70.00
	NHPP0361-124	US 36: 28TH AVE. TO TABLE MES	01/14/21	50.00	100.00	88.31	94.31
	FBR0243-091	US24G at about MP 331.95 (or	01/14/21	6.00	80.00	85.84	85.30
	STR0503-095	US50 TEXAS CREEK TO COALDALE	02/18/21	125.00	40.00	79.15	84.00
	NHPP0831-125	SH83:E-470 TO ARAPAHOE ROAD	02/18/21	41.00	81.50	88.52	84.66
	FSA0141-030	SH 14B SAFETY TED'S PLACE WES	02/25/21	30.00	70.00	76.00	77.00
	STR0961-016	CO96 ORDWAY TO ARLINGTON RESU	03/18/21	42.00	75.00	64.74	62.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		464.00	68.62	78.41	77.87
	STR1604-014	SH160 OVERLAY SPRINGFIELD EAS	12/09/21	6.00	70.00	74.50	73.50
	NHPP1211-096	SH 121 SIGNAL PACKAGE FY 2020	12/09/21	14.00	85.00	90.00	110.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		20.00	80.50	83.93	99.05
		WEIGHTED AVERAGE FOR THE YEAR		484.00	69.11	78.56	78.75

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 439

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	612-00050	Reflector (Type-3)		Each	=====		
SHE070A-036		R3 I-70 WRONG WAY DETECTION	05/06/21	12.00	50.00	62.17	71.50
NHPP025A-034		FY21 BRIDGE DECK REHAB & FIBE	05/13/21	20.00	40.00	28.20	21.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		32.00	43.75	40.94	39.94
		WEIGHTED AVERAGE FOR THE YEAR		32.00	43.75	40.94	39.94
=====	612-00052	Reflector		Each	=====		
SHE070A-036		R3 I-70 WRONG WAY DETECTION	05/06/21	396.00	15.00	57.33	47.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		396.00	15.00	57.33	47.00
NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	200.00	20.00	16.24	6.00
STR139A-035		SH139 DOUGLAS PASS NORTH RURA	12/23/21	500.00	10.00	10.87	10.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		700.00	12.86	12.00	8.86
		WEIGHTED AVERAGE FOR THE YEAR		1,096.00	13.63	29.44	22.64
=====	612-00060	Reflector (Median Barrier)		Each	=====		
IM0252-490		I-25 CO SPGS RAMP METERING PH	11/04/21	11.00	40.00	86.97	120.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		11.00	40.00	86.97	120.00
		WEIGHTED AVERAGE FOR THE YEAR		11.00	40.00	86.97	120.00
=====	612-00065	Reflector Strip (1-1/2 In)		Each	=====		
FSA0141-030		SH 14B SAFETY TED'S PLACE WES	02/25/21	164.00	45.00	56.38	62.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		164.00	45.00	56.38	62.00
		WEIGHTED AVERAGE FOR THE YEAR		164.00	45.00	56.38	62.00
=====	612-00070	Reflector Strip (4 In)		Each	=====		
NHPP025A-034		FY21 BRIDGE DECK REHAB & FIBE	05/13/21	20.00	50.00	38.83	32.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		20.00	50.00	38.83	32.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 440

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	612-00070	Reflector Strip (4 In)		Each	=====		
STR139A-035		SH139 DOUGLAS PASS NORTH RURA	12/23/21	48.00	50.00	39.70	21.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			48.00	50.00	39.70	21.00
	WEIGHTED AVERAGE FOR THE YEAR			68.00	50.00	39.45	24.24
=====	612-00075	Reflector Strip (6 In)		Each	=====		
NHPP0361-124		US 36: 28TH AVE. TO TABLE MES	01/14/21	235.00	20.00	57.02	57.76
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			235.00	20.00	57.02	57.76
	WEIGHTED AVERAGE FOR THE YEAR			235.00	20.00	57.02	57.76
=====	612-00081	Delin (PM) (Ty I)		Each	=====		
NHPP0362-038		US 36D LAST CHANCE WEST	01/07/21	12.00	75.00	74.70	67.50
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			12.00	75.00	74.70	67.50
SHE070A-036		R3 I-70 WRONG WAY DETECTION	05/06/21	59.00	60.00	78.17	89.50
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			59.00	60.00	78.17	89.50
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	5.00	88.70	88.70	88.70
FBR0362-039		US36/US40 TIMBER BRIDGE CONST	11/19/21	36.00	23.54	23.54	23.54
BR0405-040		US36/US40 TIMBER BRIDGE CONST					
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			41.00	31.49	31.49	31.49
	WEIGHTED AVERAGE FOR THE YEAR			112.00	51.17	70.53	65.91
=====	612-00082	Delin (PM) (Ty II)		Each	=====		
SHE070A-036		R3 I-70 WRONG WAY DETECTION	05/06/21	45.00	50.00	102.25	91.75
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			45.00	50.00	102.25	91.75

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 441

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	612-00082	Delin (PM) (Ty II)		Each	=====		
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	19.00	90.92	90.92	90.92
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		19.00	90.92	90.92	90.92
		WEIGHTED AVERAGE FOR THE YEAR		64.00	62.15	100.85	91.50
=====	612-00083	Delin (PM) (Ty III)		Each	=====		
NHPP0362-038		US 36D LAST CHANCE WEST	01/07/21	4.00	105.00	83.40	71.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	105.00	83.40	71.00
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	6.00	93.14	93.14	93.14
FBR0362-039		US36/US40 TIMBER BRIDGE CONST	11/19/21	10.00	34.24	34.24	34.24
BR0405-040		US36/US40 TIMBER BRIDGE CONST					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		16.00	56.33	56.33	56.33
		WEIGHTED AVERAGE FOR THE YEAR		20.00	66.06	71.37	59.26
=====	612-00101	Delin (Drv Conc Inst) (Ty I)		Each	=====		
NHPP0362-038		US 36D LAST CHANCE WEST	01/07/21	154.00	115.00	117.21	114.25
NHPP0853-114		US 85: SOUTH OF PLATTEVILLE N	02/04/21	156.00	100.00	121.00	120.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		310.00	107.45	118.64	117.14
C0853-120		US85/O STREET INTERSECTION IM	04/29/21	26.00	125.00	127.24	137.80
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		26.00	125.00	127.24	137.80
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	241.00	140.00	104.70	98.55
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		241.00	140.00	104.70	98.55

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 442

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	612-00101	Delin (Drv Conc Inst) (Ty I)		Each	=====		
STA0142-071		SH 14 PAWNEE PASS TO STERLING	12/23/21	200.00	140.00	110.00	110.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		200.00	140.00	110.00	110.00
		WEIGHTED AVERAGE FOR THE YEAR		777.00	126.51	112.01	110.23
=====	612-00102	Delin (Drv Conc Inst) (Ty II)		Each	=====		
NHPP0362-038		US 36D LAST CHANCE WEST	01/07/21	60.00	118.00	126.06	119.50
NHPP0853-114		US 85: SOUTH OF PLATTEVILLE N	02/04/21	153.00	105.00	127.67	125.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		213.00	108.66	127.03	123.45
C0853-120		US85/O STREET INTERSECTION IM	04/29/21	49.00	125.00	131.27	135.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		49.00	125.00	131.27	135.00
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	79.00	140.00	106.22	99.60
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		79.00	140.00	106.22	99.60
STA0142-071		SH 14 PAWNEE PASS TO STERLING	12/23/21	6.00	145.00	115.00	115.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		6.00	145.00	115.00	115.00
		WEIGHTED AVERAGE FOR THE YEAR		347.00	118.73	121.67	119.51
=====	612-00103	Delin (Drv Conc Inst) (Ty III)		Each	=====		
NHPP0362-038		US 36D LAST CHANCE WEST	01/07/21	12.00	120.00	133.40	130.00
NHPP0853-114		US 85: SOUTH OF PLATTEVILLE N	02/04/21	84.00	105.00	133.17	135.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		96.00	106.88	133.21	134.38

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 443

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	612-00103	Delin (Drv Conc Inst) (Ty III)		Each	=====		
C0853-120		US85/O STREET INTERSECTION IM	04/29/21	2.00	130.00	136.91	148.40
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	130.00	136.91	148.40
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	25.00	140.00	107.92	100.66
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		25.00	140.00	107.92	100.66
STA0142-071		SH 14 PAWNEE PASS TO STERLING	12/23/21	24.00	150.00	120.00	120.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		24.00	150.00	120.00	120.00
		WEIGHTED AVERAGE FOR THE YEAR		147.00	119.86	125.09	126.49
=====	612-00111	Delin (Drv) (Ty I)		Each	=====		
STA052A-050		CO 52 Resurf Prospect Valley	02/25/21	226.00	70.00	97.48	111.90
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		226.00	70.00	97.48	111.90
NHPP3852-019		385D PHILLIPS/YUMA COUNTY LIN	04/15/21	208.00	55.00	116.03	122.35
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	102.00	90.00	108.41	102.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		310.00	66.52	111.83	115.65
IM0252-495		I-25 RESURFACING	08/04/21	227.00	73.87	73.87	73.87
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	13.00	73.87	73.87	73.87
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		240.00	73.87	73.87	73.87
STA052A-056		CO 52 PROSPECT VALLEY CULVERT	10/14/21	40.00	100.00	132.21	130.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 444

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	612-00111	Delin (Drv) (Ty I)		Each =====			
NHPP0253-284		I-25 SEGMENT 6 CP6 WITH PNR B	11/19/21	2.00	45.00	43.03	43.03
STA2872-019		US 287 PASSING LANE LAMAR TO	12/02/21	139.00	90.00	77.90	68.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		-----	-----	-----	-----
				181.00	91.71	97.57	81.43
		WEIGHTED AVERAGE FOR THE YEAR		=====	=====	=====	=====
				957.00	73.95	99.90	97.82
=====	612-00112	Delin (Drv) (Ty II)		Each =====			
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	31.00	90.00	31.36	104.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		-----	-----	-----	-----
				31.00	90.00	31.36	104.00
IM0252-495		I-25 RESURFACING	08/04/21	134.00	81.47	81.47	81.47
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	3.00	81.47	81.47	81.47
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		-----	-----	-----	-----
				137.00	81.47	81.47	81.47
STA2872-019		US 287 PASSING LANE LAMAR TO	12/02/21	50.00	90.00	79.91	70.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		-----	-----	-----	-----
				50.00	90.00	79.91	70.00
		WEIGHTED AVERAGE FOR THE YEAR		=====	=====	=====	=====
				218.00	84.64	63.37	82.04
=====	612-00113	Delin (Drv) (Ty III)		Each =====			
STA052A-050		CO 52 Resurf Prospect Valley	02/25/21	12.00	90.00	102.64	117.49
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		-----	-----	-----	-----
				12.00	90.00	102.64	117.49
NHPP3852-019		385D PHILLIPS/YUMA COUNTY LIN	04/15/21	8.00	65.00	119.97	125.00
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	30.00	95.00	115.56	107.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		-----	-----	-----	-----
				38.00	88.68	115.99	110.79
IM0252-495		I-25 RESURFACING	08/04/21	133.00	84.73	84.73	84.73

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 445

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	612-00113	Delin (Drv) (Ty III)		Each =====			
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	5.00	84.73	84.73	84.73
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		138.00	84.73	84.73	84.73
STA052A-056		CO 52 PROSPECT VALLEY CULVERT	10/14/21	10.00	90.00	138.45	140.00
NHPP0253-284		I-25 SEGMENT 6 CP6 WITH PNR B	11/19/21	6.00	50.00	50.76	50.76
STA2872-019		US 287 PASSING LANE LAMAR TO	12/02/21	4.00	90.00	83.48	72.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		20.00	78.00	123.25	99.63
		WEIGHTED AVERAGE FOR THE YEAR		208.00	85.11	105.62	92.81
=====	612-00118	Med Crossover Delin (Drv)		Each =====			
NHPP0501-070		US 50 MP 47.6 TO MP 64.5	03/18/21	108.00	75.00	162.50	140.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		108.00	75.00	162.50	140.00
STM0212-011		Intersection of Research Pkwy	04/22/21	6.00	200.00	156.86	160.84
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		6.00	200.00	156.86	160.84
		WEIGHTED AVERAGE FOR THE YEAR		114.00	81.58	161.58	141.10
=====	612-00260	Loc Mark (Fib Opt) (Dome)		Each =====			
ITSITSB-001		ITS FIBER INSTALL ON S I-25	02/04/21	269.00	100.00	83.64	125.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		269.00	100.00	83.64	125.00
NHPP0342-063		US 34 & SH 257 RAMPS SIGNALS	04/29/21	13.00	75.00	61.30	61.89
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	3.00	110.00	114.56	102.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		16.00	81.56	76.09	69.41
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	10.00	123.05	123.05	123.05

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	612-00260	Loc Mark (Fib Opt) (Dome)		Each	=====	=====	=====
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	1.00	220.62	220.62	220.62
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	13.00	125.00	180.38	176.96
ER0702-419		ER I-70 GWC DEBRIS FLOWS 2021	08/24/21	2.00	400.00	1062.50	900.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		26.00	149.08	212.58	213.52
IM0252-490		I-25 CO SPGS RAMP METERING PH	11/04/21	13.00	200.00	153.30	150.00
NHPP0253-284		I-25 SEGMENT 6 CP6 WITH PNR B	11/19/21	2.00	80.00	251.45	251.45
ITSSW02-653		ITS CAMERA INSTALL R2 AND R4	12/02/21	56.00	110.00	92.25	60.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		71.00	125.63	106.98	81.87
		WEIGHTED AVERAGE FOR THE YEAR		382.00	107.33	93.95	120.68
=====	612-00270	Loc Mark (Util) (Flat Slat)		Each	=====	=====	=====
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	3.00	90.00	36.65	36.03
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3.00	90.00	36.65	36.03
IM0252-490		I-25 CO SPGS RAMP METERING PH	11/04/21	15.00	100.00	132.80	150.00
ITSSW02-653		ITS CAMERA INSTALL R2 AND R4	12/02/21	86.00	100.00	85.25	60.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		101.00	100.00	93.76	73.37
		WEIGHTED AVERAGE FOR THE YEAR		104.00	99.71	91.41	72.29
=====	613-00100	1 In Elec Cond		Lin Foot	=====	=====	=====
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	33.00	25.00	15.00	15.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		33.00	25.00	15.00	15.00
NHPP0253-284		I-25 SEGMENT 6 CP6 WITH PNR B	11/19/21	260.00	15.00	16.05	16.05
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	703.00	20.00	41.05	35.20
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		963.00	18.65	39.60	30.03
		WEIGHTED AVERAGE FOR THE YEAR		996.00	18.86	39.42	29.53

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 447

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 613-00102 1 In Elec Cond (GRC) (Special) Lin Foot =====							
STM0212-011		Intersection of Research Pkwy	04/22/21	375.00	30.00	38.51	35.18
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		375.00	30.00	38.51	35.18
===== 613-00200 2 In Elec Cond Lin Foot =====							
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	920.00	11.03	11.03	11.03
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		920.00	11.03	11.03	11.03
		WEIGHTED AVERAGE FOR THE YEAR		1,295.00	16.52	31.38	18.02
NHPP385A-018		US 24/385 BURLINGTON INTERSEC	01/07/21	175.00	20.00	28.00	30.00
NHPP0361-124		US 36: 28TH AVE. TO TABLE MES	01/14/21	100.00	20.00	76.78	81.30
C0821-109		SH 82/133 GARFIELD COUNTY SIG	02/25/21	877.00	15.00	26.00	28.00
CR400-362		FY 21 SIGNAL POLE REPLACEMENT	03/04/21	510.00	15.00	15.67	16.00
C0343-044		US 34 CURB RAMPS AKRON TO WRA	03/04/21	44.00	40.00	50.15	40.60
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	338.00	15.00	22.97	21.75
STM115A-016		SH67 / SH115 INTERSECTION IMP	03/11/21	60.00	22.00	29.33	32.00
STR0961-016		CO96 ORDWAY TO ARLINGTON RESU	03/18/21	139.00	35.00	21.13	21.00
NHPPR500-211		Chain Stations Throughout R5	03/18/21	1,821.00	25.00	18.67	20.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4,064.00	20.88	22.18	23.74
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	1,200.00	18.00	30.21	30.21
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	2,378.00	19.00	30.00	30.00
STMM455-134		FORT COLLINS ADA RAMP IMPROVE	04/15/21	39.00	40.00	57.00	50.00
STM0212-011		Intersection of Research Pkwy	04/22/21	830.00	15.00	15.62	14.07
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	1,075.00	23.00	16.76	16.00
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	1,002.00	25.00	28.51	35.88
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		6,524.00	20.01	22.15	26.73
FSA172A-020		SH 172 AT COUNTY ROAD 318	07/08/21	240.00	25.00	28.60	28.60
IM0252-495		I-25 RESURFACING	08/04/21	858.00	26.10	26.10	26.10

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 613-00200 2 In Elec Cond Lin Foot =====							
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	670.00	13.24	13.24	13.24
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	1,775.00	13.00	32.66	33.32
C0253-286		I-25 & 58TH - ZIMMERMAN METAL	09/03/21	2,244.00	25.00	18.18	10.00
WEIGHTED AVERAGE FOR THE THIRD QUARTER				5,787.00	20.12	26.54	20.69
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	1,555.00	13.05	13.05	13.05
FBR0362-039		US36/US40 TIMBER BRIDGE CONST	11/19/21	886.00	14.28	14.28	14.28
BR0405-040		US36/US40 TIMBER BRIDGE CONST					
NHPP1211-096		SH 121 SIGNAL PACKAGE FY 2020	12/09/21	60.00	24.00	39.00	18.00
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	3,690.00	25.00	30.30	25.14
FSA2873-212		US 287 AND SWALLOW SIGNAL IMP	12/23/21	52.00	35.00	37.00	41.00
WEIGHTED AVERAGE FOR THE FOURTH QUARTER				6,243.00	20.58	28.73	20.65
WEIGHTED AVERAGE FOR THE YEAR				22,618.00	20.35	25.24	22.97
===== 613-00206 2 In Elec Cond (Bored) Lin Foot =====							
NHPP385A-018		US 24/385 BURLINGTON INTERSEC	01/07/21	550.00	20.00	20.40	30.00
STA0404-056		SH40:PEORIA TO SABLE	01/14/21	390.00	25.00	21.18	17.46
FSA0071-026		Canyon and Folsom Signal Upgr	02/18/21	325.00	27.00	25.67	27.00
C0821-109		SH 82/133 GARFIELD COUNTY SIG	02/25/21	1,439.00	25.00	63.68	35.35
CR400-362		FY 21 SIGNAL POLE REPLACEMENT	03/04/21	1,070.00	20.00	18.33	16.00
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	740.00	30.00	32.02	32.75
NHPPR500-211		Chain Stations Throughout R5	03/18/21	149.00	50.00	77.08	114.44
WEIGHTED AVERAGE FOR THE FIRST QUARTER				4,663.00	24.99	33.34	30.32
FSA0703-478		I-70 MEXL VSL CONSTRUCTION	04/08/21	1,220.00	16.00	87.00	36.00
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	897.00	30.00	20.00	20.00
SHE2873-202		FEDERAL BLVD & US36 TRAFFIC S	04/15/21	1,152.00	16.00	19.83	22.00
SHE030A-037		AURORA SIGNALS 2019, CITY OF	04/15/21	660.00	16.00	22.88	12.50
STM0212-011		Intersection of Research Pkwy	04/22/21	1,205.00	15.00	19.46	19.10
NHPP0342-063		US 34 & SH 257 RAMPS SIGNALS	04/29/21	6,415.00	24.00	14.73	11.20
C2873-205		LONGMONT AND BOULDER	06/24/21	1,590.00	17.00	20.00	20.00
WEIGHTED AVERAGE FOR THE SECOND QUARTER				13,139.00	20.89	25.54	16.91
FSA172A-020		SH 172 AT COUNTY ROAD 318	07/08/21	107.00	100.00	75.40	75.40

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	613-00206	2 In Elec Cond (Bored)		Lin Foot	=====	=====	=====
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	370.00	125.19	125.19	125.19
STAM086-078		FY21 R2 SCR PUEBLO / LA JUNTA	08/05/21	3,140.00	10.00	23.75	19.50
SHE0703-462		I-70 @ SHERIDAN & HARLAN RAMP	08/05/21	130.00	20.00	39.00	36.00
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	200.00	20.00	28.31	26.49
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3,947.00	24.07	30.14	31.82
NHPP0401-025		US40 SAND SPRINGS GULCH-CRAIG	10/14/21	550.00	55.00	27.33	24.00
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	530.00	19.57	19.57	19.57
IM0252-490		I-25 CO SPGS RAMP METERING PH	11/04/21	3,395.00	20.00	21.31	23.00
MTCE0501-075		US-50 DELTA SIGNAL UPGRADES	11/18/21	2,420.00	22.00	28.25	27.00
NHPP0253-284		I-25 SEGMENT 6 CP6 WITH PNR B	11/19/21	1,520.00	29.00	31.03	31.03
NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	1,205.00	35.00	92.36	47.00
ITSSW02-653		ITS CAMERA INSTALL R2 AND R4	12/02/21	17,525.00	18.00	17.66	12.00
FSA1151-040		SH-115 @ BROADWAY SIGNAL	12/02/21	1,550.00	11.00	22.58	20.00
NHPP1211-096		SH 121 SIGNAL PACKAGE FY 2020	12/09/21	2,365.00	13.00	16.50	19.00
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	45.00	50.00	108.90	95.53
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	820.00	18.00	26.20	26.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		31,925.00	19.68	21.49	18.25
		WEIGHTED AVERAGE FOR THE YEAR		53,674.00	20.76	23.88	19.97
=====	613-00210	2 In Elec Conduit (Spec)		Lin Foot	=====	=====	=====
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	40.00	41.73	41.73	41.73
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		40.00	41.73	41.73	41.73
		WEIGHTED AVERAGE FOR THE YEAR		40.00	41.73	41.73	41.73
=====	613-00250	2-1/2 In Elec Cond		Lin Foot	=====	=====	=====
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	2,595.00	14.00	36.43	35.91
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,595.00	14.00	36.43	35.91
		WEIGHTED AVERAGE FOR THE YEAR		2,595.00	14.00	36.43	35.91
=====	613-00300	3 In Elec Cond		Lin Foot	=====	=====	=====
NHPP385A-018		US 24/385 BURLINGTON INTERSEC	01/07/21	225.00	25.00	33.40	32.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 450

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 613-00300 3 In Elec Cond Lin Foot =====							
C0821-109		SH 82/133 GARFIELD COUNTY SIG	02/25/21	361.00	20.00	31.50	38.00
CR400-362		FY 21 SIGNAL POLE REPLACEMENT	03/04/21	690.00	17.00	21.00	23.00
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	966.00	25.00	24.13	23.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,242.00	21.73	25.19	26.32
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	220.00	30.00	20.00	20.00
STM0212-011		Intersection of Research Pkwy	04/22/21	180.00	35.00	20.02	14.07
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		400.00	32.25	20.02	17.33
SHE0703-462		I-70 @ SHERIDAN & HARLAN RAMP	08/05/21	30.00	20.00	33.00	37.00
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	5,242.00	17.00	38.27	37.62
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		5,272.00	17.02	38.26	37.62
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	200.00	21.75	21.75	21.75
NHPP1211-096		SH 121 SIGNAL PACKAGE FY 2020	12/09/21	60.00	25.00	85.00	21.00
FSA2873-212		US 287 AND SWALLOW SIGNAL IMP	12/23/21	98.00	37.00	40.00	50.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		358.00	26.47	42.85	29.36
		WEIGHTED AVERAGE FOR THE YEAR		8,272.00	19.44	34.99	33.22
===== 613-00306 3 In Elec Cond (Bored) Lin Foot =====							
NHPP385A-018		US 24/385 BURLINGTON INTERSEC	01/07/21	550.00	30.00	23.80	32.00
STA0404-056		SH40:PEORIA TO SABLE	01/14/21	850.00	27.00	22.57	18.49
FSA0071-026		Canyon and Folsom Signal Upgr	02/18/21	650.00	30.00	33.33	28.00
C0821-109		SH 82/133 GARFIELD COUNTY SIG	02/25/21	4,940.00	40.00	68.50	40.00
CR400-362		FY 21 SIGNAL POLE REPLACEMENT	03/04/21	2,120.00	25.00	20.33	17.00
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	8,828.00	30.00	33.18	34.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		17,938.00	32.02	36.02	32.63
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	1,099.00	35.00	25.00	25.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 451

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 613-00306 3 In Elec Cond (Bored) Lin Foot =====							
SHE2873-202	FEDERAL BLVD & US36 TRAFFIC S	04/15/21	1,500.00	18.50	21.42	24.00	
SHE030A-037	AURORA SIGNALS 2019, CITY OF	04/15/21	1,320.00	18.00	23.88	22.00	
STM0212-011	Intersection of Research Pkwy	04/22/21	2,540.00	25.00	23.34	22.11	
NHPP0342-063	US 34 & SH 257 RAMPS SIGNALS	04/29/21	1,510.00	27.00	20.47	18.40	
IM025A-040	I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	800.00	36.00	25.35	24.00	
C2873-205	LONGMONT AND BOULDER	06/24/21	1,690.00	22.00	21.00	21.00	
WEIGHTED AVERAGE FOR THE SECOND QUARTER				10,459.00	24.88	23.01	22.10
NHPP0702-410	VAIL PASS AUX PHASE 1 CAP 1	07/09/21	510.00	127.33	127.33	127.33	
IM0252-495	I-25 RESURFACING	08/04/21	660.00	19.57	19.57	19.57	
FBR0252-493	I-25 & S ACADEMY BRIDGE REPL	08/04/21	55.00	44.12	44.12	44.12	
STAM086-078	FY21 R2 SCR PUEBLO / LA JUNTA	08/05/21	1,680.00	25.00	26.08	22.15	
SHE0703-462	I-70 @ SHERIDAN & HARLAN RAMP	08/05/21	610.00	20.00	37.50	33.00	
WEIGHTED AVERAGE FOR THE THIRD QUARTER				3,515.00	38.26	36.80	39.15
NHPP0401-025	US40 SAND SPRINGS GULCH-CRAIG	10/14/21	1,200.00	60.00	30.67	27.00	
STM094A-036	SH 94 - CORRIDOR STUDY	10/29/21	820.00	20.66	20.66	20.66	
MTCE0501-075	US-50 DELTA SIGNAL UPGRADES	11/18/21	5,090.00	25.00	31.75	28.00	
NHPP0253-284	I-25 SEGMENT 6 CP6 WITH PNR B	11/19/21	3,900.00	33.00	35.31	35.31	
FSA1151-040	SH-115 @ BROADWAY SIGNAL	12/02/21	1,150.00	14.00	25.08	23.00	
NHPP1211-096	SH 121 SIGNAL PACKAGE FY 2020	12/09/21	1,730.00	25.00	20.25	22.00	
C4701-132	C-470 KEN CARYL INT. IMPROVE	12/16/21	1,925.00	30.00	24.10	29.50	
WEIGHTED AVERAGE FOR THE FOURTH QUARTER				15,815.00	29.21	29.43	28.51
WEIGHTED AVERAGE FOR THE YEAR				47,727.00	29.98	31.06	29.44
===== 613-00408 4 In Elec Cond (Bored) Lin Foot =====							
IM025A-040	I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	80.00	36.00	30.30	29.00	
WEIGHTED AVERAGE FOR THE SECOND QUARTER				80.00	36.00	30.30	29.00
WEIGHTED AVERAGE FOR THE YEAR				80.00	36.00	30.30	29.00
===== 613-01100 1 In Elec Cond (P) Lin Foot =====							
NHPP070A-030	I-70B AMERICAN WAY TO MAIN ST	03/11/21	330.00	16.00	25.14	25.00	
WEIGHTED AVERAGE FOR THE FIRST QUARTER				330.00	16.00	25.14	25.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 452

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	613-01100	1 In Elec Cond (P)		Lin Foot	=====		
STM0212-011		Intersection of Research Pkwy	04/22/21	500.00	12.00	11.40	11.06
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	375.00	22.00	13.93	13.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		875.00	16.29	12.29	11.89
IM0252-495		I-25 RESURFACING	08/04/21	450.00	10.87	10.87	10.87
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	315.00	8.82	8.82	8.82
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		765.00	10.03	10.03	10.03
NHPP0401-025		US40 SAND SPRINGS GULCH-CRAIG	10/14/21	30.00	20.00	18.33	16.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		30.00	20.00	18.33	16.00
		WEIGHTED AVERAGE FOR THE YEAR		2,000.00	13.90	14.83	13.40
=====	613-01150	1-1/2 In Elec Cond (P)		Lin Foot	=====		
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	348.00	9.93	9.93	9.93
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		348.00	9.93	9.93	9.93
		WEIGHTED AVERAGE FOR THE YEAR		348.00	9.93	9.93	9.93
=====	613-01200	2 In Elec Cond (P)		Lin Foot	=====		
BR071A-021		M-22-N BRIDGE REPLACEMENT SH	01/07/21	140.00	20.05	15.87	10.00
STA0404-056		SH40:PEORIA TO SABLE	01/14/21	250.00	15.00	25.49	24.65
C2911-003		R5 ADA, SALIDA	01/14/21	2,077.00	50.00	12.75	11.00
FSA0071-026		Canyon and Folsom Signal Upgr	02/18/21	95.00	15.00	56.67	32.00
FBR2854-143		US 285 MP 172.36, Detour - SH	02/18/21	600.00	25.00	21.36	23.00
NHPP0831-125		SH83:E-470 TO ARAPAHOE ROAD	02/18/21	300.00	20.00	41.41	37.99
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	4,885.00	20.00	25.92	26.25
FSAR100-304		SH2 & SH95 CCD SIGNALS & MEDI	03/18/21	2,505.00	10.00	17.81	16.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		10,852.00	23.55	22.39	20.91

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 613-01200		2 In Elec Cond (P)		Lin Foot	=====		
FSA0703-478		I-70 MEXL VSL CONSTRUCTION	04/08/21	1,990.00	8.00	39.38	22.00
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	128.00	20.00	20.00	20.00
SHE2873-202		FEDERAL BLVD & US36 TRAFFIC S	04/15/21	384.00	15.00	16.58	16.00
SHE030A-037		AURORA SIGNALS 2019, CITY OF	04/15/21	458.00	15.00	15.25	5.00
STM0212-011		Intersection of Research Pkwy	04/22/21	18,534.00	15.00	11.12	10.05
NHPP0342-063		US 34 & SH 257 RAMPS SIGNALS	04/29/21	650.00	12.00	14.66	14.99
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	4,600.00	23.00	16.96	16.00
C2873-205		LONGMONT AND BOULDER	06/24/21	405.00	15.00	20.00	20.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		27,149.00	15.79	13.43	12.25
CC 0252-501		SKY RIDGE EMERG BRDG REPAIR	07/07/21	124.00	28.00	26.38	28.00
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	6,241.00	81.32	81.32	81.32
IM0252-495		I-25 RESURFACING	08/04/21	13,650.00	10.87	10.87	10.87
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	1,195.00	13.24	13.24	13.24
STAM086-078		FY21 R2 SCR PUEBLO / LA JUNTA	08/05/21	430.00	8.00	23.50	19.00
SHE0703-462		I-70 @ SHERIDAN & HARLAN RAMP	08/05/21	125.00	15.00	22.00	19.00
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	14,200.00	16.00	8.30	8.18
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		35,965.00	25.24	13.14	22.30
NHPP0401-025		US40 SAND SPRINGS GULCH-CRAIG	10/14/21	40.00	25.00	25.33	22.00
IM0252-490		I-25 CO SPGS RAMP METERING PH	11/04/21	13,723.00	30.00	13.33	12.00
MTCE0501-075		US-50 DELTA SIGNAL UPGRADES	11/18/21	910.00	20.00	21.50	20.00
NHPP0253-284		I-25 SEGMENT 6 CP6 WITH PNR B	11/19/21	9,105.00	21.00	22.47	22.47
NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	397.00	25.00	92.36	47.00
ITSSW02-653		ITS CAMERA INSTALL R2 AND R4	12/02/21	4,110.00	14.00	17.43	17.50
FSA1151-040		SH-115 @ BROADWAY SIGNAL	12/02/21	160.00	25.00	19.83	15.00
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	150.00	25.00	30.30	25.14
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	440.00	20.00	21.90	18.50
STA0142-071		SH 14 PAWNEE PASS TO STERLING	12/23/21	50.00	35.00	40.00	40.00
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	300.00	33.50	49.43	75.99
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		29,385.00	24.43	16.32	17.63
		WEIGHTED AVERAGE FOR THE YEAR		103,351.00	22.35	15.17	18.18
===== 613-01300		3 In Elec Cond (P)		Lin Foot	=====		
FSA0071-026		Canyon and Folsom Signal Upgr	02/18/21	125.00	20.00	71.33	50.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	613-01300	3 In Elec Cond (P)		Lin Foot	=====	=====	=====
FSAR100-304		SH2 & SH95 CCD SIGNALS & MEDI	03/18/21	5,780.00	15.00	18.31	17.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		5,905.00	15.11	19.16	17.70
SHE2873-202		FEDERAL BLVD & US36 TRAFFIC S	04/15/21	500.00	17.00	18.42	16.00
SHE030A-037		AURORA SIGNALS 2019, CITY OF	04/15/21	440.00	17.00	22.50	12.00
STM0212-011		Intersection of Research Pkwy	04/22/21	3,220.00	20.00	14.94	14.07
NHPP0342-063		US 34 & SH 257 RAMPS SIGNALS	04/29/21	590.00	15.00	22.04	28.63
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	380.00	29.00	18.25	17.00
C2873-205		LONGMONT AND BOULDER	06/24/21	280.00	18.00	21.00	21.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		5,410.00	19.46	16.25	16.23
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	60.00	82.39	82.39	82.39
STAM086-078		FY21 R2 SCR PUEBLO / LA JUNTA	08/05/21	365.00	16.00	25.50	21.00
SHE0703-462		I-70 @ SHERIDAN & HARLAN RAMP	08/05/21	250.00	20.00	29.00	28.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		675.00	23.38	29.50	29.05
NHPP0401-025		US40 SAND SPRINGS GULCH-CRAIG	10/14/21	120.00	30.00	27.67	24.00
MTCE0501-075		US-50 DELTA SIGNAL UPGRADES	11/18/21	300.00	30.00	27.00	21.00
FSA1151-040		SH-115 @ BROADWAY SIGNAL	12/02/21	250.00	20.00	22.17	18.00
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	365.00	20.00	43.85	25.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,035.00	24.06	29.93	22.03
		WEIGHTED AVERAGE FOR THE YEAR		13,025.00	18.06	18.46	18.02
=====	613-01400	4 In Elec Cond (P)		Lin Foot	=====	=====	=====
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	75.00	35.00	19.28	18.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		75.00	35.00	19.28	18.00
		WEIGHTED AVERAGE FOR THE YEAR		75.00	35.00	19.28	18.00
=====	613-01600	6 In Elec Cond (P)		Lin Foot	=====	=====	=====
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	226.00	41.57	53.00	53.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		226.00	41.57	53.00	53.00
		WEIGHTED AVERAGE FOR THE YEAR		226.00	41.57	53.00	53.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 455

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	613-03491	Elec Cond (P) (Mult)		Lin Foot	=====		
ITSITSB-001		ITS FIBER INSTALL ON S I-25	02/04/21	226,365.00	9.00	9.22	7.59
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		226,365.00	9.00	9.22	7.59
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	359.00	25.00	53.00	53.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		359.00	25.00	53.00	53.00
ER0702-419		ER I-70 GWC DEBRIS FLOWS 2021	08/24/21	300.00	150.00	410.00	385.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		300.00	150.00	410.00	385.00
		WEIGHTED AVERAGE FOR THE YEAR		227,024.00	9.21	9.44	8.16
=====	613-03492	Elec Cond (P) (Mult) (Bored)		Lin Foot	=====		
ITSITSB-001		ITS FIBER INSTALL ON S I-25	02/04/21	38,240.00	24.00	33.31	17.15
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		38,240.00	24.00	33.31	17.15
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	99.00	55.00	53.00	53.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		99.00	55.00	53.00	53.00
		WEIGHTED AVERAGE FOR THE YEAR		38,339.00	24.08	33.32	17.24
=====	613-03500	Elec Cond (P) (Mult) (Spec)		Lin Foot	=====		
ITSITSB-001		ITS FIBER INSTALL ON S I-25	02/04/21	4,980.00	30.00	32.73	41.38
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4,980.00	30.00	32.73	41.38
		WEIGHTED AVERAGE FOR THE YEAR		4,980.00	30.00	32.73	41.38

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 456

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 613-04020 Hanger System LUMP SUM =====							
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	1.00	40000.00	24943.72	14532.12
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	40000.00	24943.72	14532.12
		WEIGHTED AVERAGE FOR THE YEAR		1.00	40000.00	24943.72	14532.12
===== 613-04100 Elect System Mods LUMP SUM =====							
FSA0703-478		I-70 MEXL VSL CONSTRUCTION	04/08/21	1.00	20000.00	31313.75	12000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	20000.00	31313.75	12000.00
IM0252-495		I-25 RESURFACING	08/04/21	1.00	8155.49	8155.49	8155.49
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	8155.49	8155.49	8155.49
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	1.00	4300.00	9151.79	8044.72
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	4300.00	9151.79	8044.72
		WEIGHTED AVERAGE FOR THE YEAR		3.00	10818.50	17120.11	9400.07
===== 613-05000 Dir Burial Cable Lin Foot =====							
IM0252-495		I-25 RESURFACING	08/04/21	100.00	21.75	21.75	21.75
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		100.00	21.75	21.75	21.75
		WEIGHTED AVERAGE FOR THE YEAR		100.00	21.75	21.75	21.75
===== 613-07000 Pull Box (Spec) Each =====							
NHPP0361-124		US 36: 28TH AVE. TO TABLE MES	01/14/21	2.00	1000.00	1450.51	1538.91
C0821-109		SH 82/133 GARFIELD COUNTY SIG	02/25/21	19.00	1000.00	950.00	650.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		21.00	1000.00	1037.05	734.66

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 457

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	613-07000	Pull Box (Spec)		Each	=====	=====	=====
C2873-205		LONGMONT AND BOULDER	06/24/21	8.00	818.75	1277.50	1277.50
CR100-355		R1 ADA CURB RAMPS CMGC PKG 2	06/25/21	2.00	3347.46	3347.46	3347.46
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		10.00	1324.49	1691.49	1691.49
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	18.00	441.24	441.24	441.24
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		18.00	441.24	441.24	441.24
NHPP0401-025		US40 SAND SPRINGS GULCH-CRAIG	10/14/21	6.00	1000.00	660.00	570.00
IM0252-490		I-25 CO SPGS RAMP METERING PH	11/04/21	17.00	800.00	678.15	630.00
MTCE0501-075		US-50 DELTA SIGNAL UPGRADES	11/18/21	24.00	1800.00	826.25	1055.00
NHPP0253-284		I-25 SEGMENT 6 CP6 WITH PNR B	11/19/21	1.00	2140.00	2289.80	2289.80
NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	14.00	1000.00	1657.57	1885.00
NHPP1211-096		SH 121 SIGNAL PACKAGE FY 2020	12/09/21	2.00	25.00	2127.50	1505.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		64.00	1234.22	888.17	1111.56
		WEIGHTED AVERAGE FOR THE YEAR		113.00	1072.36	910.51	986.06
=====	613-07001	Type One Pull Box		Each	=====	=====	=====
NHPP1211-094		SH 121:WADSWORTH - I-70 TO 65	02/18/21	10.00	875.00	774.45	864.69
CR100-350		R1 ADA CURB RAMPS CMGC PKG 1	03/03/21	3.00	1334.22	1334.22	1334.22
C0343-044		US 34 CURB RAMPS AKRON TO WRA	03/04/21	6.00	800.00	1261.75	812.00
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	28.00	1100.00	1020.57	975.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		47.00	1028.78	1005.52	953.65
SHE2873-202		FEDERAL BLVD & US36 TRAFFIC S	04/15/21	7.00	800.00	718.67	596.00
CR100-355		R1 ADA CURB RAMPS CMGC PKG 2	06/25/21	28.00	1342.35	1342.35	1342.35
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		35.00	1233.88	1075.06	1193.08

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 458

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 613-07001 Type One Pull Box Each =====							
IM0252-495		I-25 RESURFACING	08/04/21	44.00	761.18	761.18	761.18
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	2.00	496.40	496.40	496.40
STAM086-078		FY21 R2 SCR PUEBLO / LA JUNTA	08/05/21	4.00	925.00	1072.50	795.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		50.00	763.69	797.49	753.29
NHPP0253-284		I-25 SEGMENT 6 CP6 WITH PNR B	11/19/21	10.00	815.00	888.10	888.10
NHPP1211-096		SH 121 SIGNAL PACKAGE FY 2020	12/09/21	16.00	950.00	840.00	940.00
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	1.00	1000.00	2105.40	1810.06
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		27.00	901.85	1008.20	953.00
		WEIGHTED AVERAGE FOR THE YEAR		159.00	969.01	984.02	943.24
===== 613-07002 Type Two Pull Box Each =====							
CR400-375		LIMON RESIDENCY ADA CURB RAMP	01/07/21	13.00	900.00	1400.00	600.00
NHPP385A-018		US 24/385 BURLINGTON INTERSEC	01/07/21	1.00	1100.00	1163.20	1700.00
STA0404-056		SH40:PEORIA TO SABLE	01/14/21	3.00	1000.00	1127.31	991.07
NHPP1211-094		SH 121:WADSWORTH - I-70 TO 65	02/18/21	1.00	1200.00	1103.62	1204.53
NHPP0831-125		SH83:E-470 TO ARAPAHOE ROAD	02/18/21	6.00	1500.00	1227.51	1099.55
C0821-109		SH 82/133 GARFIELD COUNTY SIG	02/25/21	5.00	800.00	1420.00	1615.00
CR100-350		R1 ADA CURB RAMPS CMGC PKG 1	03/03/21	2.00	2366.62	2366.62	2366.62
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	24.00	1100.00	1199.85	1165.00
FSAR100-304		SH2 & SH95 CCD SIGNALS & MEDI	03/18/21	40.00	1000.00	930.00	800.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		95.00	1064.56	1111.48	979.40
FSA0703-478		I-70 MEXL VSL CONSTRUCTION	04/08/21	12.00	800.00	1701.00	1359.00
SHE030A-037		AURORA SIGNALS 2019, CITY OF	04/15/21	11.00	800.00	1139.00	1200.00
STMM455-134		FORT COLLINS ADA RAMP IMPROVE	04/15/21	3.00	1300.00	1580.00	1800.00
STM0212-011		Intersection of Research Pkwy	04/22/21	93.00	1250.00	963.54	1105.75
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	42.00	1200.00	1099.28	1020.00
CR100-355		R1 ADA CURB RAMPS CMGC PKG 2	06/25/21	5.00	2379.52	2379.52	2379.52
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		166.00	1209.93	1053.93	1159.52

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 613-07002		Type Two Pull Box		Each	=====		
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	14.00	1284.00	1284.00	1284.00
IM0252-495		I-25 RESURFACING	08/04/21	17.00	869.92	869.92	869.92
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	3.00	606.70	606.70	606.70
STAM086-078		FY21 R2 SCR PUEBLO / LA JUNTA	08/05/21	7.00	1075.00	1170.00	990.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		41.00	1027.07	1061.77	1012.55
NHPP0401-025		US40 SAND SPRINGS GULCH-CRAIG	10/14/21	1.00	1500.00	1733.33	1500.00
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	9.00	1196.14	1196.14	1196.14
IM0252-490		I-25 CO SPGS RAMP METERING PH	11/04/21	38.00	1200.00	1320.10	1400.00
NHPP0253-284		I-25 SEGMENT 6 CP6 WITH PNR B	11/19/21	22.00	990.00	1070.00	1070.00
NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	6.00	1300.00	2507.78	2685.00
FSA1151-040		SH-115 @ BROADWAY SIGNAL	12/02/21	3.00	700.00	1196.67	1140.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		79.00	1133.48	1351.79	1373.86
		WEIGHTED AVERAGE FOR THE YEAR		381.00	1138.15	1111.78	1143.24
===== 613-07003		Type Three Pull Box		Each	=====		
CR400-375		LIMON RESIDENCY ADA CURB RAMP	01/07/21	3.00	1100.00	1750.00	1000.00
NHPP385A-018		US 24/385 BURLINGTON INTERSEC	01/07/21	7.00	1300.00	1352.40	2000.00
STA0404-056		SH40:PEORIA TO SABLE	01/14/21	1.00	1500.00	1573.67	1386.47
NHPP1211-094		SH 121:WADSWORTH - I-70 TO 65	02/18/21	3.00	1300.00	1118.73	1157.96
CR100-350		R1 ADA CURB RAMPS CMGC PKG 1	03/03/21	2.00	2366.62	2366.62	2366.62
CR400-362		FY 21 SIGNAL POLE REPLACEMENT	03/04/21	10.00	1100.00	1046.67	955.00
FSAR100-304		SH2 & SH95 CCD SIGNALS & MEDI	03/18/21	22.00	1250.00	1139.00	970.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		48.00	1271.53	1210.63	1197.57
SHE030A-037		AURORA SIGNALS 2019, CITY OF	04/15/21	1.00	1500.00	1274.50	1400.00
NHPP0342-063		US 34 & SH 257 RAMPS SIGNALS	04/29/21	18.00	1250.00	1247.67	1483.01
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	3.00	1500.00	1101.43	1025.00
CR100-355		R1 ADA CURB RAMPS CMGC PKG 2	06/25/21	2.00	2475.83	2475.83	2475.83
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		24.00	1393.82	1252.60	1505.04

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	613-07003	Type Three Pull Box		Each	=====		
NHPP0253-284		I-25 SEGMENT 6 CP6 WITH PNR B	11/19/21	4.00	1150.00	1284.00	1284.00
NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	1.00	1500.00	3353.09	3740.00
FSA1151-040		SH-115 @ BROADWAY SIGNAL	12/02/21	1.00	1065.00	1411.67	1440.00
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	2.00	1000.00	1348.75	1350.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		8.00	1145.63	1651.71	1627.00
		WEIGHTED AVERAGE FOR THE YEAR		80.00	1295.62	1244.02	1332.76
=====	613-07004	Type Four Pull Box		Each	=====		
CR400-375		LIMON RESIDENCY ADA CURB RAMP	01/07/21	1.00	1500.00	2150.00	1500.00
ITSITSB-001		ITS FIBER INSTALL ON S I-25	02/04/21	243.00	1500.00	1588.18	1445.00
C0821-109		SH 82/133 GARFIELD COUNTY SIG	02/25/21	12.00	1800.00	1987.50	2025.00
CR100-350		R1 ADA CURB RAMPS CMGC PKG 1	03/03/21	2.00	2867.30	2867.30	2867.30
CR400-362		FY 21 SIGNAL POLE REPLACEMENT	03/04/21	3.00	1500.00	1474.00	1250.00
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	12.00	1300.00	1926.62	1900.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		273.00	1514.41	1612.99	1498.97
FSA0703-478		I-70 MEXL VSL CONSTRUCTION	04/08/21	20.00	1400.00	2593.75	1900.00
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	4.00	1900.00	2060.76	2060.76
SHE2873-202		FEDERAL BLVD & US36 TRAFFIC S	04/15/21	12.00	1500.00	1529.33	1183.00
SHE030A-037		AURORA SIGNALS 2019, CITY OF	04/15/21	9.00	1650.00	1591.50	1600.00
NHPP0342-063		US 34 & SH 257 RAMPS SIGNALS	04/29/21	12.00	1600.00	1652.33	1666.99
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		57.00	1537.72	2018.63	1663.91
NHPP0401-025		US40 SAND SPRINGS GULCH-CRAIG	10/14/21	3.00	2000.00	2810.00	2430.00
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	5.00	1739.84	1739.84	1739.84
IM0252-490		I-25 CO SPGS RAMP METERING PH	11/04/21	13.00	1800.00	2529.49	3000.00
MTCE0501-075		US-50 DELTA SIGNAL UPGRADES	11/18/21	12.00	2400.00	2248.75	2195.00
NHPP0253-284		I-25 SEGMENT 6 CP6 WITH PNR B	11/19/21	2.00	1600.00	1952.75	1952.75
FSA1151-040		SH-115 @ BROADWAY SIGNAL	12/02/21	2.00	1500.00	1930.00	1915.00
NHPP1211-096		SH 121 SIGNAL PACKAGE FY 2020	12/09/21	17.00	2500.00	1555.00	1505.00
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	6.00	1667.00	3575.67	3016.77

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 461

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	613-07004	Type Four Pull Box		Each =====			
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	6.00	1500.00	2147.50	2150.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		66.00	2039.41	2438.69	2206.82
		WEIGHTED AVERAGE FOR THE YEAR		396.00	1605.27	1762.36	1640.69
=====	613-07005	Type Five Pull Box		Each =====			
NHPP385A-018		US 24/385 BURLINGTON INTERSEC	01/07/21	1.00	1800.00	2624.00	3500.00
C0821-109		SH 82/133 GARFIELD COUNTY SIG	02/25/21	4.00	2000.00	2462.50	2500.00
CR100-350		R1 ADA CURB RAMPS CMGC PKG 1	03/03/21	2.00	3325.49	3325.49	3325.49
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	4.00	1500.00	2476.86	2430.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		11.00	2041.00	2543.09	2715.54
SHE2873-202		FEDERAL BLVD & US36 TRAFFIC S	04/15/21	2.00	1650.00	2022.00	1586.00
SHE030A-037		AURORA SIGNALS 2019, CITY OF	04/15/21	2.00	1800.00	2123.25	2500.00
NHPP0342-063		US 34 & SH 257 RAMPS SIGNALS	04/29/21	5.00	1900.00	2260.53	2521.60
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		9.00	1822.22	2173.31	2308.89
STAM086-078		FY21 R2 SCR PUEBLO / LA JUNTA	08/05/21	4.00	2200.00	1895.00	1290.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		4.00	2200.00	1895.00	1290.00
NHPP0401-025		US40 SAND SPRINGS GULCH-CRAIG	10/14/21	1.00	2500.00	3813.33	3340.00
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	1.00	2718.50	2718.50	2718.50
IM0252-490		I-25 CO SPGS RAMP METERING PH	11/04/21	8.00	2100.00	2933.50	3000.00
MTCE0501-075		US-50 DELTA SIGNAL UPGRADES	11/18/21	4.00	2500.00	3011.25	2845.00
FSA1151-040		SH-115 @ BROADWAY SIGNAL	12/02/21	6.00	1900.00	2445.00	2640.00
NHPP1211-096		SH 121 SIGNAL PACKAGE FY 2020	12/09/21	3.00	2500.00	1952.50	2105.00
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	4.00	2000.00	3090.00	3100.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		27.00	2182.17	2827.43	2814.57
		WEIGHTED AVERAGE FOR THE YEAR		51.00	2089.60	2605.60	2584.40
=====	613-07011	Pull Box (11"x18"x12")		Each =====			
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	1.00	496.39	496.39	496.39
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	496.39	496.39	496.39

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 462

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	613-07011	Pull Box (11"x18"x12")		Each	=====	=====	=====
ITSSW02-653		ITS CAMERA INSTALL R2 AND R4	12/02/21	89.00	1000.00	839.60	750.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			89.00	1000.00	839.60	750.00
	WEIGHTED AVERAGE FOR THE YEAR			90.00	994.40	838.64	747.18
=====	613-07018	Pull Box (18"x12"x8")		Each	=====	=====	=====
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	3.00	750.00	803.28	787.31
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			3.00	750.00	803.28	787.31
	WEIGHTED AVERAGE FOR THE YEAR			3.00	750.00	803.28	787.31
=====	613-07023	Pull Box (24"x36"x24")		Each	=====	=====	=====
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	4.00	2500.00	1900.00	1900.00
SHE030A-037		AURORA SIGNALS 2019, CITY OF	04/15/21	3.00	1600.00	1566.00	1500.00
STM0212-011		Intersection of Research Pkwy	04/22/21	6.00	1500.00	1384.53	1482.70
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			13.00	1830.77	1457.62	1615.09
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	10.00	1524.75	1524.75	1524.75
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	7.00	1750.00	2203.89	2162.72
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			17.00	1617.50	2073.28	1787.44
NHPP0253-284		I-25 SEGMENT 6 CP6 WITH PNR B	11/19/21	6.00	1770.00	1952.75	1952.75
ITSSW02-653		ITS CAMERA INSTALL R2 AND R4	12/02/21	39.00	1500.00	1983.92	1550.00
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	2.00	4650.00	6264.83	9364.24
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			47.00	1668.51	2135.70	1933.94
	WEIGHTED AVERAGE FOR THE YEAR			77.00	1684.64	1982.55	1847.76

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 463

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	613-07026	Pull Box (16"x24"x12")		Each	=====	=====	=====
SHE0703-462		I-70 @ SHERIDAN & HARLAN RAMP	08/05/21	5.00	1100.00	1328.00	1301.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			5.00	1100.00	1328.00	1301.00
	WEIGHTED AVERAGE FOR THE YEAR			5.00	1100.00	1328.00	1301.00
=====	613-07029	Pull Box (24"x24"x12")		Each	=====	=====	=====
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	2.00	1200.00	834.36	775.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			2.00	1200.00	834.36	775.00
	WEIGHTED AVERAGE FOR THE YEAR			2.00	1200.00	834.36	775.00
=====	613-07034	Pull Box (24"x36"x18")		Each	=====	=====	=====
NHPP070A-030 STR0961-016		I-70B AMERICAN WAY TO MAIN ST	03/11/21	7.00	1000.00	1908.36	1880.00
		CO96 ORDWAY TO ARLINGTON RESU	03/18/21	2.00	850.00	936.13	1425.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			9.00	966.67	1766.08	1778.89
C2873-205		LONGMONT AND BOULDER	06/24/21	2.00	1100.00	1533.00	1533.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			2.00	1100.00	1533.00	1533.00
STAM086-078		FY21 R2 SCR PUEBLO / LA JUNTA	08/05/21	2.00	1200.00	1455.00	910.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			2.00	1200.00	1455.00	910.00
	WEIGHTED AVERAGE FOR THE YEAR			13.00	1023.08	1729.69	1607.38
=====	613-07035	Pull Box (32"x24"x12")		Each	=====	=====	=====
SHE0703-462		I-70 @ SHERIDAN & HARLAN RAMP	08/05/21	5.00	1800.00	1953.50	1927.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			5.00	1800.00	1953.50	1927.00
	WEIGHTED AVERAGE FOR THE YEAR			5.00	1800.00	1953.50	1927.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 464

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	613-07038	Pull Box (36"x48"x18")		Each	=====	=====	=====
SHE0703-462		I-70 @ SHERIDAN & HARLAN RAMP	08/05/21	2.00	1800.00	2615.00	2620.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			2.00	1800.00	2615.00	2620.00
	WEIGHTED AVERAGE FOR THE YEAR			2.00	1800.00	2615.00	2620.00
=====	613-07039	Pull Box (30"x48"x18")		Each	=====	=====	=====
STM0212-011		Intersection of Research Pkwy	04/22/21	2.00	1750.00	1762.16	1759.14
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			2.00	1750.00	1762.16	1759.14
	WEIGHTED AVERAGE FOR THE YEAR			2.00	1750.00	1762.16	1759.14
=====	613-07040	Pull Box (30"x48"x24")		Each	=====	=====	=====
STAM086-078		FY21 R2 SCR PUEBLO / LA JUNTA	08/05/21	2.00	1975.00	1907.50	1315.00
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	2.00	2500.00	3061.56	2999.83
ER0702-419		ER I-70 GWC DEBRIS FLOWS 2021	08/24/21	2.00	2500.00	8400.00	7000.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			6.00	2325.00	3898.44	3771.61
NHPP0253-284		I-25 SEGMENT 6 CP6 WITH PNR B	11/19/21	2.00	2170.00	2503.80	2503.80
ITSSW02-653		ITS CAMERA INSTALL R2 AND R4	12/02/21	18.00	2000.00	2578.25	1750.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			20.00	2017.00	2576.24	1825.38
	WEIGHTED AVERAGE FOR THE YEAR			26.00	2088.08	2857.56	2274.51
=====	613-07050	Pull Box (13"x24"x18") Deep		Each	=====	=====	=====
C2873-205		LONGMONT AND BOULDER	06/24/21	6.00	850.00	1270.00	1270.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			6.00	850.00	1270.00	1270.00
	WEIGHTED AVERAGE FOR THE YEAR			6.00	850.00	1270.00	1270.00
=====	613-07060	Pull Box (18"x30"x18") Deep		Each	=====	=====	=====
NHPP145A-076		SH145 DOLORES RICO US160 CORT	01/21/21	2.00	1300.00	1978.07	2026.14

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 465

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	613-07060	Pull Box (18"x30"x18") Deep		Each			
NHPPR500-211		Chain Stations Throughout R5	03/18/21	18.00	1200.00	1243.04	1357.78
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		20.00	1210.00	1274.32	1424.62
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	13.00	1900.00	1100.00	1100.00
STM0212-011		Intersection of Research Pkwy	04/22/21	18.00	1750.00	1103.73	1181.14
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		31.00	1812.90	1103.39	1147.11
FSA172A-020		SH 172 AT COUNTY ROAD 318	07/08/21	3.00	1500.00	1456.00	1456.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3.00	1500.00	1456.00	1456.00
FSA2873-212		US 287 AND SWALLOW SIGNAL IMP	12/23/21	4.00	900.00	1445.00	1235.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	900.00	1445.00	1235.00
		WEIGHTED AVERAGE FOR THE YEAR		58.00	1525.86	1188.97	1264.84
=====	613-07070	EMS Ball Marker		Each			
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	5.00	220.62	220.62	220.62
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		5.00	220.62	220.62	220.62
		WEIGHTED AVERAGE FOR THE YEAR		5.00	220.62	220.62	220.62
=====	613-07195	Proof Conduit		Lin Foot			
FSA0703-478		I-70 MEXL VSL CONSTRUCTION	04/08/21	2,370.00	2.00	4.75	4.00
NHPP0342-063		US 34 & SH 257 RAMPS SIGNALS	04/29/21	1,200.00	3.00	3.69	1.27
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3,570.00	2.34	4.46	3.08
ER0702-419		ER I-70 GWC DEBRIS FLOWS 2021	08/24/21	300.00	3.00	190.00	170.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		300.00	3.00	190.00	170.00
		WEIGHTED AVERAGE FOR THE YEAR		3,870.00	2.39	12.60	16.02

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	613-10000	Wiring		LUMP SUM	=====		
NHPP385A-018		US 24/385 BURLINGTON INTERSEC	01/07/21	1.00	8000.00	13657.60	20000.00
NHPP0361-124		US 36: 28TH AVE. TO TABLE MES	01/14/21	1.00	8000.00	3834.14	4065.05
STA0404-056		SH40:PEORIA TO SABLE	01/14/21	1.00	10000.00	11581.11	9294.46
FSA0071-026		Canyon and Folsom Signal Upgr	02/18/21	1.00	8500.00	14276.67	10830.00
NHPP0831-125		SH83:E-470 TO ARAPAHOE ROAD	02/18/21	1.00	10000.00	2798.76	1338.35
C0821-109		SH 82/133 GARFIELD COUNTY SIG	02/25/21	1.00	50000.00	57375.00	63250.00
CR400-362		FY 21 SIGNAL POLE REPLACEMENT	03/04/21	1.00	15000.00	40599.59	45500.77
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	1.00	30000.00	57724.60	53000.00
STR0961-016		CO96 ORDWAY TO ARLINGTON RESU	03/18/21	1.00	2000.00	1640.66	1800.00
FSAR100-304		SH2 & SH95 CCD SIGNALS & MEDI	03/18/21	1.00	25000.00	57032.00	38655.00
NHPPR500-211		Chain Stations Throughout R5	03/18/21	1.00	70000.00	22751.90	25150.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		11.00	21500.00	23389.84	24807.60
FSA0703-478		I-70 MEXL VSL CONSTRUCTION	04/08/21	1.00	15000.00	59025.00	25100.00
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	1.00	12000.00	3096.54	3096.54
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	1.00	20000.00	20000.00	20000.00
SHE2873-202		FEDERAL BLVD & US36 TRAFFIC S	04/15/21	1.00	15000.00	14819.67	11659.00
SHE030A-037		AURORA SIGNALS 2019, CITY OF	04/15/21	1.00	12000.00	15909.25	10000.00
STM0212-011		Intersection of Research Pkwy	04/22/21	1.00	125000.00	254806.37	201044.61
NHPP0342-063		US 34 & SH 257 RAMPS SIGNALS	04/29/21	1.00	17000.00	41497.33	51192.00
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	1.00	37000.00	102923.04	91100.00
C2873-205		LONGMONT AND BOULDER	06/24/21	1.00	20000.00	32500.00	32500.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		9.00	29300.00	94751.48	46569.22
CC 0252-501		SKY RIDGE EMERG BRDG REPAIR	07/07/21	1.00	1100.00	2015.00	1100.00
FSA172A-020		SH 172 AT COUNTY ROAD 318	07/08/21	1.00	10000.00	10283.00	10283.00
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	1.00	142010.40	142010.40	142010.40
IM0252-495		I-25 RESURFACING	08/04/21	1.00	163109.73	163109.73	163109.73
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	1.00	33092.78	33092.78	33092.78
STAM086-078		FY21 R2 SCR PUEBLO / LA JUNTA	08/05/21	1.00	10000.00	41037.50	42075.00
SHE0703-462		I-70 @ SHERIDAN & HARLAN RAMP	08/05/21	1.00	12000.00	12460.00	9570.00
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	1.00	20000.00	170201.00	166738.81
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		8.00	48914.11	82486.49	70997.47
NHPP0401-025		US40 SAND SPRINGS GULCH-CRAIG	10/14/21	1.00	20000.00	22541.67	17625.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	613-10000	Wiring		LUMP SUM	=====	=====	=====
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	1.00	16310.97	16310.97	16310.97
IM0252-490		I-25 CO SPGS RAMP METERING PH	11/04/21	1.00	200000.00	124455.00	120000.00
MTCE0501-075		US-50 DELTA SIGNAL UPGRADES	11/18/21	1.00	130000.00	93500.00	70000.00
NHPP0253-284		I-25 SEGMENT 6 CP6 WITH PNR B	11/19/21	1.00	175000.00	187250.00	187250.00
ITSSW02-653		ITS CAMERA INSTALL R2 AND R4	12/02/21	1.00	250000.00	233787.50	185000.00
FSA1151-040		SH-115 @ BROADWAY SIGNAL	12/02/21	1.00	20000.00	28260.00	15730.00
NHPP1211-096		SH 121 SIGNAL PACKAGE FY 2020	12/09/21	1.00	15000.00	43150.00	64250.00
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	1.00	35000.00	11264.41	8547.52
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	1.00	15000.00	36150.00	36000.00
FSA2873-212		US 287 AND SWALLOW SIGNAL IMP	12/23/21	1.00	12000.00	16500.00	11000.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		11.00	80755.54	75384.63	66519.41
		WEIGHTED AVERAGE FOR THE YEAR		39.00	45228.10	62236.81	50956.72
=====	613-10010	Wiring (Spec)		LUMP SUM	=====	=====	=====
STM0212-011		Intersection of Research Pkwy	04/22/21	1.00	100000.00	104061.25	84438.74
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	100000.00	104061.25	84438.74
		WEIGHTED AVERAGE FOR THE YEAR		1.00	100000.00	104061.25	84438.74
=====	613-10015	Breakaway Wiring System		Each	=====	=====	=====
IM0252-490		I-25 CO SPGS RAMP METERING PH	11/04/21	4.00	1200.00	2047.20	2600.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	1200.00	2047.20	2600.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	1200.00	2047.20	2600.00
=====	613-13000	Luminaire (LED) (Spec)		Each	=====	=====	=====
NHPP385A-018		US 24/385 BURLINGTON INTERSEC	01/07/21	4.00	1000.00	1098.20	1700.00
FSA0071-026		Canyon and Folsom Signal Upgr	02/18/21	3.00	1100.00	1163.33	860.00
CR400-362		FY 21 SIGNAL POLE REPLACEMENT	03/04/21	12.00	850.00	787.00	485.00
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	5.00	1000.00	1220.35	1250.00
STR0961-016		CO96 ORDWAY TO ARLINGTON RESU	03/18/21	1.00	1200.00	806.90	720.00
FSAR100-304		SH2 & SH95 CCD SIGNALS & MEDI	03/18/21	32.00	1500.00	571.00	495.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		57.00	1257.89	754.68	666.84
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	2.00	1000.00	1000.00	1000.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 468

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	613-13000	Luminaire (LED) (Spec)		Each	=====	=====	=====
NHPP0342-063		US 34 & SH 257 RAMPS SIGNALS	04/29/21	9.00	500.00	887.31	616.92
C2873-205		LONGMONT AND BOULDER	06/24/21	6.00	850.00	860.00	860.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		17.00	682.35	889.07	747.78
STAM086-078		FY21 R2 SCR PUEBLO / LA JUNTA	08/05/21	4.00	1200.00	1045.00	1290.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		4.00	1200.00	1045.00	1290.00
NHPP0253-284		I-25 SEGMENT 6 CP6 WITH PNR B	11/19/21	16.00	2550.00	2728.50	2728.50
FSA2873-212		US 287 AND SWALLOW SIGNAL IMP	12/23/21	4.00	1500.00	932.67	1168.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		20.00	2340.00	1958.86	2416.40
		WEIGHTED AVERAGE FOR THE YEAR		98.00	1376.53	894.21	1063.37
=====	613-13002	Lumin (LED) (2,000 Lumens)		Each	=====	=====	=====
STM0212-011		Intersection of Research Pkwy	04/22/21	4.00	1000.00	1130.43	774.02
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		4.00	1000.00	1130.43	774.02
NHPP0253-284		I-25 SEGMENT 6 CP6 WITH PNR B	11/19/21	20.00	2825.00	3022.75	3022.75
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		20.00	2825.00	3022.75	3022.75
		WEIGHTED AVERAGE FOR THE YEAR		24.00	2520.83	1918.90	2647.96
=====	613-13004	Lumin (LED) (4,000 Lumens)		Each	=====	=====	=====
NHPPR500-211		Chain Stations Throughout R5	03/18/21	54.00	1000.00	814.10	1252.22
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		54.00	1000.00	814.10	1252.22
		WEIGHTED AVERAGE FOR THE YEAR		54.00	1000.00	814.10	1252.22

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 469

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	613-13006	Lumin (LED) (6,000 Lumens)		Each	=====		
SHE2873-202		FEDERAL BLVD & US36 TRAFFIC S	04/15/21	5.00	750.00	1050.00	725.00
STM0212-011		Intersection of Research Pkwy	04/22/21	8.00	1200.00	2763.79	2798.54
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		13.00	1026.92	2401.72	2001.02
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	16.00	1103.09	1103.09	1103.09
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		16.00	1103.09	1103.09	1103.09
FSA1151-040		SH-115 @ BROADWAY SIGNAL	12/02/21	2.00	800.00	1131.67	1325.00
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	12.00	1200.00	5358.55	4726.28
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	6.00	1200.00	1296.50	1295.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		20.00	1160.00	4535.15	3356.77
		WEIGHTED AVERAGE FOR THE YEAR		49.00	1106.11	3369.13	2261.19
=====	613-13008	Lumin (LED) (8,000 Lumens)		Each	=====		
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	2.00	1000.00	1000.00	1000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	1000.00	1000.00	1000.00
FSA172A-020		SH 172 AT COUNTY ROAD 318	07/08/21	3.00	1000.00	780.00	780.00
STAM086-078		FY21 R2 SCR PUEBLO / LA JUNTA	08/05/21	1.00	1000.00	1077.50	1305.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		4.00	1000.00	899.00	911.25
		WEIGHTED AVERAGE FOR THE YEAR		6.00	1000.00	927.86	940.83
=====	613-13010	Lumin(LED) (10,000 Lumens)		Each	=====		
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	40.00	1650.00	2515.81	2400.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		40.00	1650.00	2515.81	2400.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 470

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 613-13010		Lumin(LED) (10,000 Lumens)		Each	=====	=====	=====
IM0252-495		I-25 RESURFACING	08/04/21	2.00	706.81	706.81	706.81
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			2.00	706.81	706.81	706.81
	WEIGHTED AVERAGE FOR THE YEAR			42.00	1605.09	2497.90	2319.37
===== 613-13011		Lumin (LED) (11,000 Lumens)		Each	=====	=====	=====
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	4.00	978.66	978.66	978.66
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			4.00	978.66	978.66	978.66
	WEIGHTED AVERAGE FOR THE YEAR			4.00	978.66	978.66	978.66
===== 613-13012		Lumin (LED) (12,000 Lumens)		Each	=====	=====	=====
STM0212-011		Intersection of Research Pkwy	04/22/21	44.00	900.00	569.79	487.53
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			44.00	900.00	569.79	487.53
	WEIGHTED AVERAGE FOR THE YEAR			44.00	900.00	569.79	487.53
===== 613-13014		Lumin (LED) (14,000 Lumens)		Each	=====	=====	=====
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	20.00	900.00	803.80	788.37
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			20.00	900.00	803.80	788.37
NHPP0253-284 NHPP1211-096		I-25 SEGMENT 6 CP6 WITH PNR B	11/19/21	41.00	2575.00	2755.25	2755.25
		SH 121 SIGNAL PACKAGE FY 2020	12/09/21	12.00	2500.00	752.50	855.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			53.00	2558.02	2015.77	2325.00
	WEIGHTED AVERAGE FOR THE YEAR			73.00	2103.77	1229.63	1904.01
===== 613-13016		Lumin (LED) (16,000 Lumens)		Each	=====	=====	=====
IM0252-495		I-25 RESURFACING	08/04/21	25.00	761.18	761.18	761.18

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 471

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	613-13016	Lumin (LED) (16,000 Lumens)		Each =====			
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	2.00	1654.64	1654.64	1654.64
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			27.00	827.36	827.36	827.36
	WEIGHTED AVERAGE FOR THE YEAR			27.00	827.36	827.36	827.36
=====	613-13020	Lumin (LED) (20,000 Lumens)		Each =====			
STM0212-011		Intersection of Research Pkwy	04/22/21	58.00	1000.00	688.26	605.14
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			58.00	1000.00	688.26	605.14
	WEIGHTED AVERAGE FOR THE YEAR			58.00	1000.00	688.26	605.14
=====	613-13065	Lumin (LED) (5400 Lumen)		Each =====			
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	3.00	13121.41	13121.41	13121.41
SHE0703-462		I-70 @ SHERIDAN & HARLAN RAMP	08/05/21	5.00	835.00	1046.50	693.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			8.00	5442.40	3833.02	5353.65
	WEIGHTED AVERAGE FOR THE YEAR			8.00	5442.40	3833.02	5353.65
=====	613-16000	Luminaire (Spec)		Each =====			
SHE030A-037		AURORA SIGNALS 2019, CITY OF	04/15/21	4.00	1000.00	1090.75	1900.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			4.00	1000.00	1090.75	1900.00
	WEIGHTED AVERAGE FOR THE YEAR			4.00	1000.00	1090.75	1900.00
=====	613-20200	Inst Lumin		Each =====			
C0821-109		SH 82/133 GARFIELD COUNTY SIG	02/25/21	4.00	300.00	302.50	300.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			4.00	300.00	302.50	300.00
NHPP0401-025		US40 SAND SPRINGS GULCH-CRAIG	10/14/21	2.00	300.00	283.33	265.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			2.00	300.00	283.33	265.00
	WEIGHTED AVERAGE FOR THE YEAR			6.00	300.00	294.29	288.33

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 472

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	613-30005	Light Std + Lumin (Pedest)		Each	=====	=====	=====
STM0212-011		Intersection of Research Pkwy	04/22/21	10.00	6000.00	5028.90	4965.80
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			10.00	6000.00	5028.90	4965.80
	WEIGHTED AVERAGE FOR THE YEAR			10.00	6000.00	5028.90	4965.80
=====	613-30300	Light Std Alum (30 Ft)		Each	=====	=====	=====
STM0212-011		Intersection of Research Pkwy	04/22/21	25.00	4500.00	2460.78	2017.48
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			25.00	4500.00	2460.78	2017.48
	WEIGHTED AVERAGE FOR THE YEAR			25.00	4500.00	2460.78	2017.48
=====	613-30302	Light Std Alum (30 Ft) (2)		Each	=====	=====	=====
STM0212-011		Intersection of Research Pkwy	04/22/21	4.00	5000.00	3415.65	2804.57
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			4.00	5000.00	3415.65	2804.57
	WEIGHTED AVERAGE FOR THE YEAR			4.00	5000.00	3415.65	2804.57
=====	613-30350	Light Std Alum (35 Ft)		Each	=====	=====	=====
IM0252-495		I-25 RESURFACING	08/04/21	12.00	2772.86	2772.86	2772.86
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			12.00	2772.86	2772.86	2772.86
	WEIGHTED AVERAGE FOR THE YEAR			12.00	2772.86	2772.86	2772.86
=====	613-30400	Light Std Alum (40 Ft)		Each	=====	=====	=====
FSA172A-020		SH 172 AT COUNTY ROAD 318	07/08/21	3.00	5000.00	4420.00	4420.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			3.00	5000.00	4420.00	4420.00
	WEIGHTED AVERAGE FOR THE YEAR			3.00	5000.00	4420.00	4420.00
=====	613-32300	Light Std Steel (30 Ft)		Each	=====	=====	=====
STR0961-016		CO96 ORDWAY TO ARLINGTON RESU	03/18/21	1.00	3000.00	3277.75	2350.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	3000.00	3277.75	2350.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 473

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	613-32300	Light Std Steel (30 Ft)		Each	=====	=====	=====
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	1.00	6089.43	6089.43	6089.43
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	6089.43	6089.43	6089.43
		WEIGHTED AVERAGE FOR THE YEAR		2.00	4544.72	3980.67	4219.72
=====	613-32302	Light Std Steel (30 Ft) (2)		Each	=====	=====	=====
NHPPR500-211		Chain Stations Throughout R5	03/18/21	27.00	8000.00	10140.10	12070.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		27.00	8000.00	10140.10	12070.00
		WEIGHTED AVERAGE FOR THE YEAR		27.00	8000.00	10140.10	12070.00
=====	613-32350	Light Std Steel (35 Ft)		Each	=====	=====	=====
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	34.00	4000.00	3208.63	3020.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		34.00	4000.00	3208.63	3020.00
IM0252-495 FBR0252-493		I-25 RESURFACING	08/04/21	15.00	4023.37	4023.37	4023.37
		I-25 & S ACADEMY BRIDGE REPL	08/04/21	2.00	3860.82	3860.82	3860.82
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		17.00	4004.25	4004.25	4004.25
		WEIGHTED AVERAGE FOR THE YEAR		51.00	4001.42	3280.96	3348.08
=====	613-32352	Light Std Steel (35 Ft) (2)		Each	=====	=====	=====
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	2.00	4200.00	3559.94	2700.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	4200.00	3559.94	2700.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	4200.00	3559.94	2700.00
=====	613-34120	Light Std Metal (12 Ft)		Each	=====	=====	=====
NHPP0253-284		I-25 SEGMENT 6 CP6 WITH PNR B	11/19/21	12.00	4000.00	4280.00	4280.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		12.00	4000.00	4280.00	4280.00
		WEIGHTED AVERAGE FOR THE YEAR		12.00	4000.00	4280.00	4280.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 474

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	613-34122	Light Std Metal (12 Ft) (2)		Each	=====	=====	=====
NHPP0253-284		I-25 SEGMENT 6 CP6 WITH PNR B	11/19/21	2.00	4650.00	4975.50	4975.50
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			2.00	4650.00	4975.50	4975.50
	WEIGHTED AVERAGE FOR THE YEAR			2.00	4650.00	4975.50	4975.50
=====	613-34300	Light Std Metal (30 Ft)		Each	=====	=====	=====
NHPP0253-284		I-25 SEGMENT 6 CP6 WITH PNR B	11/19/21	19.00	4550.00	4868.50	4868.50
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			19.00	4550.00	4868.50	4868.50
	WEIGHTED AVERAGE FOR THE YEAR			19.00	4550.00	4868.50	4868.50
=====	613-34302	Light Std Metal (30 Ft) (2)		Each	=====	=====	=====
NHPP0253-284		I-25 SEGMENT 6 CP6 WITH PNR B	11/19/21	11.00	5225.00	5590.75	5590.75
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			11.00	5225.00	5590.75	5590.75
	WEIGHTED AVERAGE FOR THE YEAR			11.00	5225.00	5590.75	5590.75
=====	613-34350	Light Std Metal (35 Ft)		Each	=====	=====	=====
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	20.00	4000.00	2944.12	2892.80
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			20.00	4000.00	2944.12	2892.80
	WEIGHTED AVERAGE FOR THE YEAR			20.00	4000.00	2944.12	2892.80
=====	613-40000	Conc Foundation Pad		Each	=====	=====	=====
NHPP385A-018		US 24/385 BURLINGTON INTERSEC	01/07/21	1.00	1500.00	2273.00	3500.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	1500.00	2273.00	3500.00
STM0212-011		Intersection of Research Pkwy	04/22/21	2.00	1700.00	3226.16	3289.09

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 475

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	613-40000	Conc Foundation Pad		Each =====			
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	1.00	700.00	1712.45	1600.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3.00	1366.67	2827.81	2726.06
NHPP0253-284		I-25 SEGMENT 6 CP6 WITH PNR B	11/19/21	3.00	2985.00	3193.95	3193.95
NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	4.00	700.00	5742.00	8200.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		7.00	1679.29	5047.07	6054.55
		WEIGHTED AVERAGE FOR THE YEAR		11.00	1577.73	3446.04	4914.55
=====	613-40010	Light Std Foundation		Each =====			
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	42.00	1700.00	1096.83	1495.00
FSAR100-304		SH2 & SH95 CCD SIGNALS & MEDI	03/18/21	2.00	2000.00	1821.75	1460.00
NHPPR500-211		Chain Stations Throughout R5	03/18/21	27.00	2000.00	2736.13	2262.22
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		71.00	1822.54	1740.18	1785.77
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	31.00	2500.00	1626.04	1550.00
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	6.00	2000.00	5880.81	3827.45
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		37.00	2418.92	2316.00	1919.32
FSA172A-020		SH 172 AT COUNTY ROAD 318	07/08/21	3.00	3000.00	2120.00	2120.00
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	3.00	2303.71	2303.71	2303.71
IM0252-495		I-25 RESURFACING	08/04/21	42.00	2392.27	2392.27	2392.27
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	20.00	1750.00	1068.20	1040.57
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		68.00	2226.27	1440.06	1978.79
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	1.00	4893.29	4893.29	4893.29
NHPP0253-284		I-25 SEGMENT 6 CP6 WITH PNR B	11/19/21	44.00	1680.00	1915.30	1915.30
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		45.00	1751.41	1981.48	1981.48
		WEIGHTED AVERAGE FOR THE YEAR		221.00	2032.13	1829.35	1907.37

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 476

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	613-40012	Light Std Foundation Spec		Each	=====	=====	=====
STM0212-011		Intersection of Research Pkwy	04/22/21	8.00	3000.00	5493.96	7648.74
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			8.00	3000.00	5493.96	7648.74
	WEIGHTED AVERAGE FOR THE YEAR			8.00	3000.00	5493.96	7648.74
=====	613-40015	Light Std Anchor		Each	=====	=====	=====
STM0212-011		Intersection of Research Pkwy	04/22/21	60.00	800.00	1419.56	1335.94
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			60.00	800.00	1419.56	1335.94
IM0252-495 FBR0252-493		I-25 RESURFACING	08/04/21	12.00	1413.62	1413.62	1413.62
		I-25 & S ACADEMY BRIDGE REPL	08/04/21	2.00	1654.64	1654.64	1654.64
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			14.00	1448.05	1448.05	1448.05
	WEIGHTED AVERAGE FOR THE YEAR			74.00	922.60	1420.48	1357.15
=====	613-40020	Transformer Base Alum		Each	=====	=====	=====
STM0212-011		Intersection of Research Pkwy	04/22/21	38.00	250.00	715.16	598.11
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			38.00	250.00	715.16	598.11
IM0252-495 FBR0252-493		I-25 RESURFACING	08/04/21	27.00	706.81	706.81	706.81
		I-25 & S ACADEMY BRIDGE REPL	08/04/21	2.00	551.55	551.55	551.55
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			29.00	696.10	696.10	696.10
	WEIGHTED AVERAGE FOR THE YEAR			67.00	443.09	713.29	640.52
=====	613-40022	Transformer Base Aluminum (Furnish Only)		Each	=====	=====	=====
IM0252-490		I-25 CO SPGS RAMP METERING PH	11/04/21	6.00	2000.00	801.15	680.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			6.00	2000.00	801.15	680.00
	WEIGHTED AVERAGE FOR THE YEAR			6.00	2000.00	801.15	680.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 477

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	613-50100	Lighting Ctrl Center		Each	=====	=====	=====
NHPP0253-284		I-25 SEGMENT 6 CP6 WITH PNR B	11/19/21	1.00	8025.00	8586.75	8586.75
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	8025.00	8586.75	8586.75
	WEIGHTED AVERAGE FOR THE YEAR			1.00	8025.00	8586.75	8586.75
=====	613-50105	Lighting Ctrl Center (Pedestal Only)		Each	=====	=====	=====
NHPP0253-284		I-25 SEGMENT 6 CP6 WITH PNR B	11/19/21	1.00	8300.00	8881.00	8881.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	8300.00	8881.00	8881.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	8300.00	8881.00	8881.00
=====	613-50106	Light Cont Center (Spec)		Each	=====	=====	=====
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	1.00	10000.00	13692.00	12700.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	10000.00	13692.00	12700.00
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	3.00	9597.90	9597.90	9597.90
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			3.00	9597.90	9597.90	9597.90
NHPP0253-284		I-25 SEGMENT 6 CP6 WITH PNR B	11/19/21	2.00	13500.00	14445.00	14445.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			2.00	13500.00	14445.00	14445.00
	WEIGHTED AVERAGE FOR THE YEAR			6.00	10965.62	12614.37	11730.62
=====	613-50109	Meter Power Pedestal		Each	=====	=====	=====
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	4.00	10000.00	7803.90	1750.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			4.00	10000.00	7803.90	1750.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 478

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	613-50109	Meter Power Pedestal		Each	=====		
FSA0703-478		I-70 MEXL VSL CONSTRUCTION	04/08/21	2.00	4000.00	7662.50	8450.00
STM0212-011		Intersection of Research Pkwy	04/22/21	2.00	10000.00	7868.67	7256.71
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		4.00	7000.00	7793.70	7853.36
NHPP0253-284		I-25 SEGMENT 6 CP6 WITH PNR B	11/19/21	1.00	8300.00	2728.50	2728.50
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	8300.00	2728.50	2728.50
		WEIGHTED AVERAGE FOR THE YEAR		9.00	8477.78	7680.65	4571.32
=====	613-50150	Secondary Serv Pedestal		Each	=====		
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	2.00	2350.00	5000.00	5000.00
NHPP0342-063		US 34 & SH 257 RAMPS SIGNALS	04/29/21	4.00	4000.00	5856.13	6051.40
C2873-205		LONGMONT AND BOULDER	06/24/21	1.00	5000.00	6734.00	6734.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		7.00	3671.43	5800.51	5848.51
STAM086-078		FY21 R2 SCR PUEBLO / LA JUNTA	08/05/21	2.00	7000.00	7125.00	6250.00
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	1.00	2000.00	6075.05	6648.15
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3.00	5333.33	6495.03	6382.72
NHPP0401-025		US40 SAND SPRINGS GULCH-CRAIG	10/14/21	1.00	6500.00	8900.00	7600.00
MTCE0501-075		US-50 DELTA SIGNAL UPGRADES	11/18/21	4.00	7000.00	7317.50	8000.00
FSA1151-040		SH-115 @ BROADWAY SIGNAL	12/02/21	1.00	3500.00	7241.67	8875.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		6.00	6333.33	7522.95	8079.17
		WEIGHTED AVERAGE FOR THE YEAR		16.00	4981.25	6754.53	6785.17
=====	613-50210	Temporary Lighting		LUMP SUM	=====		
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	1.00	15000.00	51222.00	17941.18
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	15000.00	51222.00	17941.18

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 613-50210		Temporary Lighting		LUMP SUM	=====		
IM0252-495		I-25 RESURFACING	08/04/21	1.00	25553.86	25553.86	25553.86
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	1.00	7721.64	7721.64	7721.64
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	1.00	61142.86	61142.86	61142.86
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3.00	31472.79	31472.79	31472.79
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	1.00	60894.31	60894.31	60894.31
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	60894.31	60894.31	60894.31
		WEIGHTED AVERAGE FOR THE YEAR		5.00	34062.53	45713.63	34650.77
===== 613-50350		Power Transformer		LUMP SUM	=====		
NHPP0253-284		I-25 SEGMENT 6 CP6 WITH PNR B	11/19/21	1.00	35000.00	37450.00	37450.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	35000.00	37450.00	37450.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	35000.00	37450.00	37450.00
===== 613-50375		Solar Collection System		Each	=====		
NHPPR500-211		Chain Stations Throughout R5	03/18/21	10.00	23000.00	6128.72	4557.78
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		10.00	23000.00	6128.72	4557.78
		WEIGHTED AVERAGE FOR THE YEAR		10.00	23000.00	6128.72	4557.78
===== 613-50410		Light Std (Temp)		Each	=====		
STM0212-011		Intersection of Research Pkwy	04/22/21	20.00	10000.00	12700.94	11660.59
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	2.00	5000.00	2877.84	2700.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		22.00	9545.45	12046.07	10845.99
		WEIGHTED AVERAGE FOR THE YEAR		22.00	9545.45	12046.07	10845.99

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 613-60700 Troubleshooting Hour =====							
ER0702-419		ER I-70 GWC DEBRIS FLOWS	2021 08/24/21	40.00	300.00	750.00	800.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		40.00	300.00	750.00	800.00
ITSSW02-653							
		ITS CAMERA INSTALL R2 AND R4	12/02/21	80.00	135.00	178.75	285.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		80.00	135.00	178.75	285.00
		WEIGHTED AVERAGE FOR THE YEAR		120.00	190.00	293.00	456.67
===== 613-74000 Light Mast Arm Each =====							
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	2.00	1500.00	3000.00	3000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	1500.00	3000.00	3000.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	1500.00	3000.00	3000.00
===== 613-80130 Service Meter Cabinet Each =====							
STA0404-056		SH40:PEORIA TO SABLE	01/14/21	2.00	5000.00	9778.14	8318.81
ITSITSB-001		ITS FIBER INSTALL ON S I-25	02/04/21	1.00	5000.00	7868.77	6000.00
C0821-109		SH 82/133 GARFIELD COUNTY SIG	02/25/21	3.00	5000.00	8285.00	9245.00
STR0961-016		CO96 ORDWAY TO ARLINGTON RESU	03/18/21	1.00	7500.00	4535.15	5100.00
FSAR100-304		SH2 & SH95 CCD SIGNALS & MEDI	03/18/21	8.00	5000.00	4163.50	3071.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		15.00	5166.67	5958.44	5336.04
SHE2873-202							
SHE030A-037		FEDERAL BLVD & US36 TRAFFIC S	04/15/21	2.00	4500.00	6893.67	7251.00
STM0212-011		AURORA SIGNALS 2019, CITY OF	04/15/21	4.00	5500.00	5352.75	7500.00
		Intersection of Research Pkwy	04/22/21	3.00	5500.00	7553.23	7237.61
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		9.00	5277.78	6642.41	7357.20
SHE0703-462		I-70 @ SHERIDAN & HARLAN RAMP	08/05/21	1.00	5000.00	6814.50	5529.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 481

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	613-80130	Service Meter Cabinet		Each =====			
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	1.00	5600.00	5526.67	6406.54
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	5300.00	5848.63	5967.77
IM0252-490		I-25 CO SPGS RAMP METERING PH	11/04/21	4.00	6000.00	7879.90	7100.00
ITSSW02-653		ITS CAMERA INSTALL R2 AND R4	12/02/21	30.00	5500.00	6300.00	9000.00
NHPP1211-096		SH 121 SIGNAL PACKAGE FY 2020	12/09/21	2.00	7500.00	5895.00	6740.00
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	1.00	5500.00	7910.00	7900.00
FSA2873-212		US 287 AND SWALLOW SIGNAL IMP	12/23/21	1.00	6000.00	6844.67	6200.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		38.00	5671.05	6533.77	8578.42
		WEIGHTED AVERAGE FOR THE YEAR		64.00	5485.94	6404.76	7565.17
=====	613-80274	Struct Mount Disc Switch		Each =====			
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	6.00	1524.75	1524.75	1524.75
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		6.00	1524.75	1524.75	1524.75
IM0252-490		I-25 CO SPGS RAMP METERING PH	11/04/21	3.00	750.00	2264.00	2200.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3.00	750.00	2264.00	2200.00
		WEIGHTED AVERAGE FOR THE YEAR		9.00	1266.50	2052.79	1749.83
=====	613-81690	Safety Switch		Each =====			
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	1.00	1310.75	1310.75	1310.75
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	1310.75	1310.75	1310.75
		WEIGHTED AVERAGE FOR THE YEAR		1.00	1310.75	1310.75	1310.75
=====	613-81700	Safe Switch NEMA 3R 60A 2 Pole 240V		Each =====			
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	1.00	535.00	535.00	535.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	535.00	535.00	535.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	535.00	535.00	535.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	613-81900	Mobile Light Tower		Each	=====	=====	=====
NHPP0362-038		US 36D LAST CHANCE WEST	01/07/21	2.00	5500.00	4596.29	2800.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	5500.00	4596.29	2800.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	5500.00	4596.29	2800.00
=====	614-00011	Sign Panel (CL I)		Sq Foot	=====	=====	=====
STR0505-049		US 50 MP 387 TO MP 397	01/07/21	258.00	23.49	20.45	21.00
NHPP0502-079		US 50 Sargents West Resurfaci	01/07/21	345.00	25.00	24.00	25.50
STR109A-020		CO 109A SURFACE TREATMENT	01/14/21	432.00	21.00	20.28	21.00
NHPP0361-124		US 36: 28TH AVE. TO TABLE MES	01/14/21	9.00	40.00	24.27	25.94
STA0404-056		SH40:PEORIA TO SABLE	01/14/21	243.00	35.00	30.22	30.81
NHPP145A-076		SH145 DOLORES RICO US160 CORT	01/21/21	89.00	30.00	22.18	21.66
STR141A-050		SH 141, MP 60.63 AT NORTH END	02/04/21	1,440.75	10.00	22.34	20.00
NHPPR400-370		US 287/SH 40 PASSING LANES	02/10/21	5.00	20.00	26.75	26.75
CL42A-004		SH 1242 Manassa Ped Improveme	02/11/21	36.00	30.00	39.33	30.00
MTF142A-005		Manassa Sidewalks MMOF					
STR0241-066		US 24 LEADVILLE SOUTH RESURFA	02/11/21	97.00	30.00	21.69	19.42
NHPP1211-094		SH 121:WADSWORTH - I-70 TO 65	02/18/21	129.00	27.00	29.37	37.76
STA0404-060		US 40 : GENESEE TO CR 93 RESU	02/18/21	309.00	25.00	22.35	20.65
STR0503-095		US50 TEXAS CREEK TO COALDALE	02/18/21	1,006.00	20.00	19.45	20.00
HPP0252-460		ELIZABETH RECONSTRUCTION	02/18/21	37.50	23.91	20.99	21.00
FBR2854-143		US 285 MP 172.36, Detour - SH	02/18/21	11.00	23.00	33.54	39.30
NHPP0831-125		SH83:E-470 TO ARAPAHOE ROAD	02/18/21	239.00	28.00	23.00	20.62
FSA0141-030		SH 14B SAFETY TED'S PLACE WES	02/25/21	590.00	25.00	22.91	22.00
STA052A-050		CO 52 Resurf Prospect Valley	02/25/21	77.00	40.00	23.35	22.38
C0821-109		SH 82/133 GARFIELD COUNTY SIG	02/25/21	138.00	25.00	51.00	62.00
CR400-362		FY 21 SIGNAL POLE REPLACEMENT	03/04/21	188.00	30.00	31.00	22.00
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	712.00	25.00	25.21	24.00
STR0961-016		CO96 ORDWAY TO ARLINGTON RESU	03/18/21	331.00	20.00	19.62	18.50
FSAR100-304		SH2 & SH95 CCD SIGNALS & MEDI	03/18/21	1,095.00	26.00	31.50	26.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		7,817.25	22.10	24.65	23.21
STR0242-075		US24 WILKERSON PASS SAFETY IM	04/01/21	25.00	24.00	23.98	23.89
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	351.00	45.00	19.42	19.42
NHPP3852-019		385D PHILLIPS/YUMA COUNTY LIN	04/15/21	79.00	25.00	24.20	27.50
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	87.00	22.00	29.00	29.00
SHE2873-202		FEDERAL BLVD & US36 TRAFFIC S	04/15/21	97.00	25.00	32.67	24.00
SHE030A-037		AURORA SIGNALS 2019, CITY OF	04/15/21	76.00	30.00	32.00	25.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	614-00011	Sign Panel (CL I)		Sq Foot	=====	=====	=====
STM0212-011		Intersection of Research Pkwy	04/22/21	197.00	20.00	26.66	23.12
C0853-120		US85/O STREET INTERSECTION IM	04/29/21	45.00	40.00	24.84	23.32
NHPP0342-063		US 34 & SH 257 RAMPS SIGNALS	04/29/21	322.00	45.00	31.46	24.37
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	252.00	23.00	21.80	21.00
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	12.00	20.00	29.89	26.31
C2873-205		LONGMONT AND BOULDER	06/24/21	297.00	25.00	44.00	44.00
C0703-452		CLEAR CREEK GREENWAY	06/24/21	90.00	40.00	30.95	25.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,930.00	32.27	27.62	26.28
FSA172A-020		SH 172 AT COUNTY ROAD 318	07/08/21	8.00	30.00	26.00	26.00
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	68.00	27.82	27.82	27.82
SHER300-261		R3 INT CONFLICT WARNING SYSTE	07/15/21	62.00	25.00	22.00	22.00
IM0252-495		I-25 RESURFACING	08/04/21	110.00	19.55	19.55	19.55
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	3.00	19.55	19.55	19.55
PAN0703-483		I-70 NOISE WALL REPLACEMENT	08/05/21	18.00	19.00	41.08	53.44
STAM086-078		FY21 R2 SCR PUEBLO / LA JUNTA	08/05/21	73.50	23.00	28.73	22.45
SHE0703-462		I-70 @ SHERIDAN & HARLAN RAMP	08/05/21	4.00	25.00	46.00	42.00
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	233.00	31.00	33.50	25.00
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	471.00	30.00	24.03	27.67
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	139.00	21.72	21.72	21.72
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,189.50	27.23	26.37	25.50
C149A-028		SH 149 MP 21-42, 70-92 IN GUN	10/07/21	302.00	25.00	24.97	21.50
NHPP0401-025		US40 SAND SPRINGS GULCH-CRAIG	10/14/21	30.00	30.00	41.33	18.00
STA052A-056		CO 52 PROSPECT VALLEY CULVERT	10/14/21	6.80	40.00	27.69	29.00
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	112.50	74.42	74.42	74.42
IM0252-490		I-25 CO SPGS RAMP METERING PH	11/04/21	180.00	25.00	25.15	19.00
FSAC040-072		US24 EL PASO CO. SIGN REPLACE	11/18/21	2,714.00	22.00	20.00	19.00
MTCE0501-075		US-50 DELTA SIGNAL UPGRADES	11/18/21	24.00	30.00	40.00	54.00
NHPP0253-284		I-25 SEGMENT 6 CP6 WITH PNR B	11/19/21	179.00	28.00	36.44	36.44
NHPP5502-081		US 550 OURAY TO COLOGNA	12/02/21	620.00	30.00	23.10	22.20
FSA1151-040		SH-115 @ BROADWAY SIGNAL	12/02/21	180.25	23.00	29.08	38.00
NHPP1602-178		US 160 MONTE VISTA EAST RESUR	12/09/21	386.00	30.00	24.72	23.44
STR0961-017		SH 96 - M.P. 0.01 TO M.P. 26.	12/09/21	957.00	24.00	22.22	19.57
STR1604-014		SH160 OVERLAY SPRINGFIELD EAS	12/09/21	234.00	20.00	24.03	23.10
NHPP1211-096		SH 121 SIGNAL PACKAGE FY 2020	12/09/21	48.00	25.00	32.50	41.00
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	5.00	25.00	84.87	21.12
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	189.00	25.00	23.58	23.50
STR139A-035		SH139 DOUGLAS PASS NORTH RURA	12/23/21	92.00	24.11	25.72	25.75
NHPP0063-062		US 6 & SH 141 MESA COUNTY RES	12/23/21	60.00	25.00	27.00	27.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	614-00011	Sign Panel (CL I)		Sq Foot	=====	=====	=====
FSA2873-212		US 287 AND SWALLOW SIGNAL IMP	12/23/21	63.00	25.00	34.00	27.00
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	11.00	18.00	23.51	24.10
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		6,393.55	25.11	23.03	22.63
		WEIGHTED AVERAGE FOR THE YEAR		17,330.30	24.70	24.60	23.49
=====	614-00012	Sign Panel (CL II)		Sq Foot	=====	=====	=====
STR0505-049		US 50 MP 387 TO MP 397	01/07/21	635.00	26.34	23.98	25.00
NHPP385A-018		US 24/385 BURLINGTON INTERSEC	01/07/21	140.00	35.00	42.60	68.00
NHPP0502-079		US 50 Sargents West Resurfaci	01/07/21	165.00	33.00	30.05	32.64
STR109A-020		CO 109A SURFACE TREATMENT	01/14/21	654.00	24.00	25.82	28.00
NHPP0361-124		US 36: 28TH AVE. TO TABLE MES	01/14/21	175.00	30.00	27.11	28.29
STA0404-056		SH40:PEORIA TO SABLE	01/14/21	66.00	45.00	34.98	33.89
FBR0243-091		US24G at about MP 331.95 (or	01/14/21	21.00	25.00	28.09	22.75
NHPP145A-076		SH145 DOLORES RICO US160 CORT	01/21/21	9.00	35.00	28.23	28.16
STR141A-050		SH 141, MP 60.63 AT NORTH END	02/04/21	819.25	17.00	29.79	28.00
NHPPR400-370		US 287/SH 40 PASSING LANES	02/10/21	117.00	25.00	26.75	26.75
STR0241-066		US 24 LEADVILLE SOUTH RESURFA	02/11/21	23.00	40.00	26.08	23.73
STA0404-060		US 40 : GENESEE TO CR 93 RESU	02/18/21	523.00	35.00	26.46	24.46
STR0503-095		US50 TEXAS CREEK TO COALDALE	02/18/21	831.00	25.00	21.55	22.00
HPP0252-460		ELIZABETH RECONSTRUCTION	02/18/21	30.00	27.38	25.74	22.00
FSA0071-026		Canyon and Folsom Signal Upgr	02/18/21	30.00	30.00	42.00	30.00
FBR2854-143		US 285 MP 172.36, Detour - SH	02/18/21	25.00	25.00	44.95	52.00
NHPP0831-125		SH83:E-470 TO ARAPAHOE ROAD	02/18/21	206.00	32.00	25.97	22.79
STA052A-050		CO 52 Resurf Prospect Valley	02/25/21	267.00	50.00	26.29	25.74
CR400-362		FY 21 SIGNAL POLE REPLACEMENT	03/04/21	149.00	40.00	36.67	25.00
STR0961-016		CO96 ORDWAY TO ARLINGTON RESU	03/18/21	918.00	25.00	21.97	21.50
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		5,803.25	27.55	27.01	26.29
STR0242-075		US24 WILKERSON PASS SAFETY IM	04/01/21	76.00	27.00	28.46	27.30
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	768.00	55.00	24.82	24.82
NHPP3852-019		385D PHILLIPS/YUMA COUNTY LIN	04/15/21	85.00	28.00	30.79	36.50
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	24.00	50.00	39.00	39.00
SHE2873-202		FEDERAL BLVD & US36 TRAFFIC S	04/15/21	83.00	35.00	41.67	32.00
STM0212-011		Intersection of Research Pkwy	04/22/21	764.00	25.00	25.44	24.13
NHPPR400-386		US287 US40 PASSING LANES CP-2	04/28/21	63.00	25.00	26.75	26.75
C0853-120		US85/O STREET INTERSECTION IM	04/29/21	151.00	45.00	33.28	27.56
NHPP0342-063		US 34 & SH 257 RAMPS SIGNALS	04/29/21	98.00	55.00	39.60	29.79
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	638.00	28.00	27.15	26.00
BRI1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	93.00	25.00	40.31	33.49
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2,843.00	36.52	28.01	26.29

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-00012		Sign Panel (CL II)		Sq Foot	=====		
FSA172A-020		SH 172 AT COUNTY ROAD 318	07/08/21	63.00	40.00	33.80	33.80
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	89.00	37.45	37.45	37.45
SHER300-261		R3 INT CONFLICT WARNING SYSTE	07/15/21	96.00	30.00	26.00	26.00
IM0252-495		I-25 RESURFACING	08/04/21	953.00	22.81	22.81	22.81
STAM086-078		FY21 R2 SCR PUEBLO / LA JUNTA	08/05/21	44.75	27.00	33.98	27.95
SHE0703-462		I-70 @ SHERIDAN & HARLAN RAMP	08/05/21	53.00	28.00	41.50	33.00
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	566.00	40.00	26.02	27.88
FBR092A-028		SH 92 over the Gunnison River	09/16/21	9.00	40.00	31.55	31.55
STR092A-032		SH 92 West of Austin from MP					
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	27.00	27.16	27.16	27.16
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1,900.75	29.93	26.20	26.04
C149A-028		SH 149 MP 21-42, 70-92 IN GUN	10/07/21	449.00	27.00	28.42	25.75
STA052A-056		CO 52 PROSPECT VALLEY CULVERT	10/14/21	42.00	50.00	30.60	32.00
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	250.00	28.83	28.83	28.83
IM0252-490		I-25 CO SPGS RAMP METERING PH	11/04/21	197.00	35.00	32.21	24.00
FSAC040-072		US24 EL PASO CO. SIGN REPLACE	11/18/21	14,513.00	25.00	27.00	24.00
MTCE0501-075		US-50 DELTA SIGNAL UPGRADES	11/18/21	50.00	35.00	50.75	60.00
NHPP0253-284		I-25 SEGMENT 6 CP6 WITH PNR B	11/19/21	316.00	30.00	34.35	34.35
NHPP5502-081		US 550 OURAY TO COLOGNA	12/02/21	435.00	30.00	26.65	26.30
STA2872-019		US 287 PASSING LANE LAMAR TO	12/02/21	225.00	20.00	28.78	28.00
NHPP1602-178		US 160 MONTE VISTA EAST RESUR	12/09/21	489.00	30.00	28.86	27.71
STR0961-017		SH 96 - M.P. 0.01 TO M.P. 26.	12/09/21	2,070.00	27.00	27.97	24.72
STR1604-014		SH160 OVERLAY SPRINGFIELD EAS	12/09/21	531.00	30.00	26.49	25.46
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	330.00	30.00	27.25	27.00
STA0142-071		SH 14 PAWNEE PASS TO STERLING	12/23/21	733.00	27.00	26.00	26.00
NHPP0242-094		US 24 JOHNSON VILLAGE EAST DE	12/23/21	36.00	100.00	31.00	32.00
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	113.00	20.30	27.67	28.92
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			20,779.00	26.08	27.40	24.80
	WEIGHTED AVERAGE FOR THE YEAR			31,326.00	27.54	27.33	25.29
===== 614-00013		Sign Panel (CL III)		Sq Foot	=====		
STR109A-020		CO 109A SURFACE TREATMENT	01/14/21	40.00	35.00	30.69	34.00
NHPP0361-124		US 36: 28TH AVE. TO TABLE MES	01/14/21	212.00	45.00	34.93	36.54
STA0404-060		US 40 : GENESEE TO CR 93 RESU	02/18/21	109.00	50.00	41.16	38.05
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			361.00	45.40	36.11	36.71

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 486

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-00013		Sign Panel (CL III)		Sq Foot	=====		
FSA0703-478		I-70 MEXL VSL CONSTRUCTION	04/08/21	60.00	35.00	43.00	32.00
STM0212-011		Intersection of Research Pkwy	04/22/21	2,161.00	30.00	29.48	28.15
C0853-120		US85/O STREET INTERSECTION IM	04/29/21	24.00	50.00	40.67	36.04
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	348.00	40.00	41.35	39.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2,593.00	31.64	30.97	29.77
IM0252-495		I-25 RESURFACING	08/04/21	5,832.00	34.85	34.85	34.85
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	674.00	60.00	34.97	28.72
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		6,506.00	37.46	34.90	34.21
IM0252-490		I-25 CO SPGS RAMP METERING PH	11/04/21	72.00	45.00	46.64	39.00
NHPP0253-284		I-25 SEGMENT 6 CP6 WITH PNR B	11/19/21	296.00	30.00	36.72	36.72
STR0961-017		SH 96 - M.P. 0.01 TO M.P. 26.	12/09/21	44.00	37.00	35.30	32.96
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		412.00	33.37	41.01	36.72
		WEIGHTED AVERAGE FOR THE YEAR		9,872.00	36.05	32.80	33.24
===== 614-00025		Inst Sign Panel (CL I)		Sq Foot	=====		
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	5.00	9.00	9.76	8.80
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		5.00	9.00	9.76	8.80
STAM086-078		FY21 R2 SCR PUEBLO / LA JUNTA	08/05/21	27.00	10.00	20.13	10.25
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		27.00	10.00	20.13	10.25
		WEIGHTED AVERAGE FOR THE YEAR		32.00	9.84	16.85	10.02
===== 614-00026		Inst Sign Panel (CL I)		Each	=====		
C0821-109		SH 82/133 GARFIELD COUNTY SIG	02/25/21	15.00	300.00	127.50	225.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 487

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	614-00026	Inst Sign Panel (CL I)		Each =====			
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	14.00	250.00	180.49	550.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		29.00	275.86	164.59	381.90
SHE070A-036		R3 I-70 WRONG WAY DETECTION	05/06/21	615.00	235.00	195.83	22.50
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		615.00	235.00	195.83	22.50
PAN0703-483		I-70 NOISE WALL REPLACEMENT	08/05/21	7.00	238.00	161.49	74.03
SHE0703-462		I-70 @ SHERIDAN & HARLAN RAMP	08/05/21	1.00	12.00	218.50	62.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		8.00	209.75	165.29	72.53
NHPP1211-096		SH 121 SIGNAL PACKAGE FY 2020	12/09/21	12.00	35.00	276.00	440.00
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	2.00	100.00	682.55	165.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		14.00	44.29	334.08	400.71
		WEIGHTED AVERAGE FOR THE YEAR		666.00	232.47	195.75	46.70
=====	614-00027	Inst Sign Panel (CL II)		Sq Foot =====			
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	25.00	25.00	12.21	11.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		25.00	25.00	12.21	11.00
NHPP0703-465		I-70: FLOYD HILL TO CHIEF HOS	11/18/21	116.00	20.00	11.01	10.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		116.00	20.00	11.01	10.00
		WEIGHTED AVERAGE FOR THE YEAR		141.00	20.89	11.33	10.18
=====	614-00028	Inst Sign Panel (CL III)		Sq Foot =====			
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	325.00	30.00	53.63	19.80
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		325.00	30.00	53.63	19.80

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 488

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-00028		Inst Sign Panel (CL III)		Sq Foot	=====		
NHPP0703-465		I-70: FLOYD HILL TO CHIEF HOS	11/18/21	513.00	20.00	11.01	10.00
FSAC040-072		US24 EL PASO CO. SIGN REPLACE	11/18/21	10,371.00	20.00	18.33	18.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		10,884.00	20.00	17.99	17.62
		WEIGHTED AVERAGE FOR THE YEAR		11,209.00	20.29	19.68	17.69
===== 614-00029		Inst Sign Panel (CL II)		Each	=====		
SHE070A-036		R3 I-70 WRONG WAY DETECTION	05/06/21	4.00	400.00	194.92	44.75
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		4.00	400.00	194.92	44.75
FSA172A-020		SH 172 AT COUNTY ROAD 318	07/08/21	1.00	150.00	195.00	195.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	150.00	195.00	195.00
NHPP0401-025		US40 SAND SPRINGS GULCH-CRAIG	10/14/21	4.00	100.00	428.33	500.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	100.00	428.33	500.00
		WEIGHTED AVERAGE FOR THE YEAR		9.00	238.89	306.96	263.78
===== 614-00037		Sign Panel (Spec)		Each	=====		
STA0404-056		SH40:PEORIA TO SABLE	01/14/21	4.00	250.00	5644.03	5669.11
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	250.00	5644.03	5669.11
		WEIGHTED AVERAGE FOR THE YEAR		4.00	250.00	5644.03	5669.11
===== 614-00040		Signpost (Spec)		Lin Foot	=====		
FSAC040-072		US24 EL PASO CO. SIGN REPLACE	11/18/21	40.00	150.00	283.33	350.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		40.00	150.00	283.33	350.00
		WEIGHTED AVERAGE FOR THE YEAR		40.00	150.00	283.33	350.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 489

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	614-00041	Signpost (Spec)		Each	=====	=====	=====
FSA0703-478		I-70 MEXL VSL CONSTRUCTION	04/08/21	17.00	1500.00	3161.00	3554.00
SHE070A-036		R3 I-70 WRONG WAY DETECTION	05/06/21	5.00	500.00	509.75	349.25
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		22.00	1272.73	2681.86	2825.65
FSAC040-072		US24 EL PASO CO. SIGN REPLACE	11/18/21	2.00	1000.00	2133.33	1800.00
STR0961-017		SH 96 - M.P. 0.01 TO M.P. 26.	12/09/21	2.00	2000.00	4978.59	4325.76
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	1500.00	3555.96	3062.88
		WEIGHTED AVERAGE FOR THE YEAR		26.00	1307.69	2792.27	2862.15
=====	614-00044	Timber Signpost (4x4 In)		Lin Foot	=====	=====	=====
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	28.00	15.00	44.50	17.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		28.00	15.00	44.50	17.00
		WEIGHTED AVERAGE FOR THE YEAR		28.00	15.00	44.50	17.00
=====	614-00200	Steel Signpost (U-2)		Lin Foot	=====	=====	=====
FBR2854-143		US 285 MP 172.36, Detour - SH	02/18/21	17.00	14.00	29.91	45.00
FSA0141-030		SH 14B SAFETY TED'S PLACE WES	02/25/21	20.00	11.00	20.53	27.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		37.00	12.38	28.25	35.27
		WEIGHTED AVERAGE FOR THE YEAR		37.00	12.38	28.25	35.27
=====	614-00216	Steel Signpost (2x2 In T)		Lin Foot	=====	=====	=====
FSAR100-304		SH2 & SH95 CCD SIGNALS & MEDI	03/18/21	184.00	19.00	25.00	16.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		184.00	19.00	25.00	16.00
C2873-205		LONGMONT AND BOULDER	06/24/21	48.00	15.00	119.00	119.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		48.00	15.00	119.00	119.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-00216		Steel Signpost (2x2 In T)		Lin Foot	=====		
PAN0703-483		I-70 NOISE WALL REPLACEMENT	08/05/21	144.00	40.00	22.50	12.72
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		144.00	40.00	22.50	12.72
C0703-473		I-70/32ND AVE BRIDGE REPLACEMENT	12/16/21	10.00	16.00	47.79	25.14
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		10.00	16.00	47.79	25.14
		WEIGHTED AVERAGE FOR THE YEAR		386.00	26.26	28.13	27.82
===== 614-00218		Steel Signpost (2.25x2.25 In T)		Lin Foot	=====		
FSAR100-304		SH2 & SH95 CCD SIGNALS & MEDI	03/18/21	71.00	12.00	21.75	17.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		71.00	12.00	21.75	17.00
		WEIGHTED AVERAGE FOR THE YEAR		71.00	12.00	21.75	17.00
===== 614-00220		Steel Signpost (2.5x2.5 In T)		Lin Foot	=====		
C0853-120		US85/O STREET INTERSECTION IM	04/29/21	55.00	20.00	20.76	19.08
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		55.00	20.00	20.76	19.08
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	96.00	20.00	25.96	24.37
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		96.00	20.00	25.96	24.37
		WEIGHTED AVERAGE FOR THE YEAR		151.00	20.00	23.88	22.44
===== 614-00612		Steel Signpost (W 6x12)		Lin Foot	=====		
FSA0703-478		I-70 MEXL VSL CONSTRUCTION	04/08/21	120.00	55.00	116.63	57.50

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 491

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	614-00612	Steel Signpost (W 6x12)		Lin Foot	=====	=====	=====
STM0212-011		Intersection of Research Pkwy	04/22/21	34.00	75.00	57.59	55.29
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	30.00	65.00	81.66	77.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		184.00	60.33	94.40	60.27
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	30.00	15.00	69.40	57.22
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		30.00	15.00	69.40	57.22
FSAC040-072		US24 EL PASO CO. SIGN REPLACE	11/18/21	159.00	77.00	73.33	70.00
STR0961-017		SH 96 - M.P. 0.01 TO M.P. 26.	12/09/21	32.00	62.00	74.61	65.92
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		191.00	74.49	73.55	69.32
		WEIGHTED AVERAGE FOR THE YEAR		405.00	63.65	84.25	64.31
=====	614-00615	Steel Signpost (W 6x15)		Lin Foot	=====	=====	=====
NHPP0361-124		US 36: 28TH AVE. TO TABLE MES	01/14/21	68.00	65.00	87.72	88.41
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		68.00	65.00	87.72	88.41
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	66.00	70.00	92.16	87.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		66.00	70.00	92.16	87.00
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	83.00	107.00	107.00	107.00
IM0252-495		I-25 RESURFACING	08/04/21	29.00	95.59	95.59	95.59
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	164.00	20.00	80.52	63.58
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		276.00	54.11	82.92	80.00
FSAC040-072		US24 EL PASO CO. SIGN REPLACE	11/18/21	361.00	87.50	91.67	110.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		361.00	87.50	91.67	110.00
		WEIGHTED AVERAGE FOR THE YEAR		771.00	72.06	87.89	95.39

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 492

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	614-00818	Steel Signpost (W 8x18)		Lin Foot	=====		
STM0212-011		Intersection of Research Pkwy	04/22/21	36.00	100.00	70.58	67.35
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		36.00	100.00	70.58	67.35
IM0252-495 NHPP0853-107		I-25 RESURFACING	08/04/21	37.00	119.50	119.50	119.50
		PECKHAM GRADE SEPARATED INTER	08/19/21	37.00	80.00	93.08	68.88
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		74.00	99.75	96.86	94.19
FSAC040-072		US24 EL PASO CO. SIGN REPLACE	11/18/21	292.00	110.00	110.00	125.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		292.00	110.00	110.00	125.00
		WEIGHTED AVERAGE FOR THE YEAR		402.00	107.22	100.38	114.17
=====	614-00821	Steel Signpost (W 8x21)		Lin Foot	=====		
STM0212-011		Intersection of Research Pkwy	04/22/21	40.00	105.00	76.06	72.38
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		40.00	105.00	76.06	72.38
IM0252-495		I-25 RESURFACING	08/04/21	37.00	135.78	135.78	135.78
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		37.00	135.78	135.78	135.78
FSAC040-072		US24 EL PASO CO. SIGN REPLACE	11/18/21	82.00	125.00	126.67	125.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		82.00	125.00	126.67	125.00
		WEIGHTED AVERAGE FOR THE YEAR		159.00	122.48	102.10	114.27
=====	614-01022	Steel Signpost (W 10x22)		Lin Foot	=====		
IM0252-495		I-25 RESURFACING	08/04/21	156.00	141.22	141.22	141.22
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		156.00	141.22	141.22	141.22

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 493

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	614-01022	Steel Signpost (W 10x22)		Lin Foot	=====		
FSAC040-072		US24 EL PASO CO. SIGN REPLACE	11/18/21	245.00	130.00	140.00	130.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		245.00	130.00	140.00	130.00
		WEIGHTED AVERAGE FOR THE YEAR		401.00	134.36	140.21	134.36
=====	614-01026	Steel Signpost (W 10x26)		Lin Foot	=====		
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	31.00	171.20	171.20	171.20
IM0252-495		I-25 RESURFACING	08/04/21	242.00	162.94	162.94	162.94
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		273.00	163.88	163.88	163.88
FSAC040-072		US24 EL PASO CO. SIGN REPLACE	11/18/21	95.00	150.00	161.67	150.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		95.00	150.00	161.67	150.00
		WEIGHTED AVERAGE FOR THE YEAR		368.00	160.30	162.75	160.30
=====	614-01226	Steel Signpost (W 12x26)		Lin Foot	=====		
IM0252-495		I-25 RESURFACING	08/04/21	575.00	173.81	173.81	173.81
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		575.00	173.81	173.81	173.81
FSAC040-072		US24 EL PASO CO. SIGN REPLACE	11/18/21	126.00	160.00	180.00	160.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		126.00	160.00	180.00	160.00
		WEIGHTED AVERAGE FOR THE YEAR		701.00	171.33	176.27	171.33
=====	614-01402	Steel Sign Surf Mnt Base Plate (Slpbase)		Each	=====		
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	6.00	350.00	435.45	407.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		6.00	350.00	435.45	407.00
		WEIGHTED AVERAGE FOR THE YEAR		6.00	350.00	435.45	407.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 494

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-01502		Steel Sign Supp (2-In Rd) (Po&Sock)		Lin Foot	=====		
FBR2854-143		US 285 MP 172.36, Detour - SH	02/18/21	63.50	35.00	41.40	40.00
FSAR100-304		SH2 & SH95 CCD SIGNALS & MEDI	03/18/21	135.00	25.00	27.75	16.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		198.50	28.20	35.45	23.68
C0703-452		CLEAR CREEK GREENWAY	06/24/21	210.00	25.00	28.38	25.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		210.00	25.00	28.38	25.00
IM0252-495		I-25 RESURFACING	08/04/21	270.00	27.16	27.16	27.16
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	14.00	27.16	27.16	27.16
SHE0703-462		I-70 @ SHERIDAN & HARLAN RAMP	08/05/21	1.00	300.00	182.50	265.00
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	238.00	22.81	22.81	22.81
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		523.00	25.70	25.78	25.64
		WEIGHTED AVERAGE FOR THE YEAR		931.50	26.08	30.82	25.07
===== 614-01503		Steel Sign Supp (2-In Rd) (Po&Sock)		Each	=====		
STR0505-049		US 50 MP 387 TO MP 397	01/07/21	28.00	216.89	244.79	260.00
NHPP0502-079		US 50 Sargents West Resurfaci	01/07/21	5.00	255.00	278.33	254.98
STR109A-020		CO 109A SURFACE TREATMENT	01/14/21	42.00	270.00	256.23	220.00
STR141A-050		SH 141, MP 60.63 AT NORTH END	02/04/21	18.00	300.00	250.49	215.00
NHPPR400-370		US 287/SH 40 PASSING LANES	02/10/21	1.00	200.00	321.00	321.00
STR0503-095		US50 TEXAS CREEK TO COALDALE	02/18/21	29.00	300.00	207.93	220.00
FSA0141-030		SH 14B SAFETY TED'S PLACE WES	02/25/21	120.00	275.00	241.15	225.00
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	6.00	250.00	257.03	247.50
STR0961-016		CO96 ORDWAY TO ARLINGTON RESU	03/18/21	29.00	220.00	239.50	229.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		278.00	265.71	242.55	228.39
STR0242-075		US24 WILKERSON PASS SAFETY IM	04/01/21	3.00	265.00	262.66	284.31
NHPP3852-019		385D PHILLIPS/YUMA COUNTY LIN	04/15/21	8.00	225.00	283.79	275.00
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	9.00	300.00	454.00	454.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 495

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	614-01503	Steel Sign Supp (2-In Rd) (Po&Sock)		Each =====			
NHPPR400-386		US287 US40 PASSING LANES CP-2	04/28/21	2.00	300.00	321.00	321.00
C0853-120		US85/O STREET INTERSECTION IM	04/29/21	4.00	360.00	367.72	318.00
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	9.00	275.00	307.59	290.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		35.00	280.29	324.75	333.23
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	12.00	294.25	294.25	294.25
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	33.00	225.00	469.75	284.00
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	66.00	25.00	407.28	528.75
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		111.00	113.57	420.04	430.64
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	4.00	365.91	365.91	365.91
FSAC040-072		US24 EL PASO CO. SIGN REPLACE	11/18/21	197.00	225.00	251.67	205.00
FBR0362-039		US36/US40 TIMBER BRIDGE CONST	11/19/21	1.00	197.95	197.95	197.95
BR0405-040		US36/US40 TIMBER BRIDGE CONST					
NHPP5502-081		US 550 OURAY TO COLOGNA	12/02/21	10.00	450.00	316.00	354.00
STA2872-019		US 287 PASSING LANE LAMAR TO	12/02/21	3.00	350.00	296.18	300.00
NHPP1602-178		US 160 MONTE VISTA EAST RESUR	12/09/21	20.00	257.50	305.70	266.39
STR0961-017		SH 96 - M.P. 0.01 TO M.P. 26.	12/09/21	56.00	230.00	287.23	257.49
STR1604-014		SH160 OVERLAY SPRINGFIELD EAS	12/09/21	13.00	200.00	274.16	262.49
NHPP0063-062		US 6 & SH 141 MESA COUNTY RES	12/23/21	5.00	25.00	298.50	300.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		309.00	233.95	264.79	230.25
		WEIGHTED AVERAGE FOR THE YEAR		733.00	229.98	297.60	264.80
=====	614-01512	Steel Sign Support (2-In Rd) (Post)		Lin Foot =====			
NHPP145A-076		SH145 DOLORES RICO US160 CORT	01/21/21	309.00	18.00	18.93	15.16
C142A-004		SH 1242 Manassa Ped Improveme	02/11/21	20.00	20.00	33.88	30.00
MTF142A-005		Manassa Sidewalks MMOF					
STR0241-066		US 24 LEADVILLE SOUTH RESURFA	02/11/21	105.00	10.00	16.61	19.42
STA052A-050		CO 52 Resurf Prospect Valley	02/25/21	188.00	12.00	19.87	21.26
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		622.00	14.90	19.50	18.20
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	699.00	15.00	14.03	14.03

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 496

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-01512 Steel Sign Support (2-In Rd) (Post) Lin Foot =====							
NHPP0342-063		US 34 & SH 257 RAMPS SIGNALS	04/29/21	107.00	22.00	14.77	13.31
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	24.00	30.00	19.84	17.94
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		830.00	16.34	14.85	14.05
===== 614-01522 Steel Sign Supp (2-In Rd) (Sock) Each =====							
FBR092A-028		SH 92 over the Gunnison River	09/16/21	21.00	20.00	14.70	14.70
STR092A-032		SH 92 West of Austin from MP					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		21.00	20.00	14.70	14.70
C149A-028		SH 149 MP 21-42, 70-92 IN GUN	10/07/21	22.00	30.00	20.08	19.25
STA052A-056		CO 52 PROSPECT VALLEY CULVERT	10/14/21	24.00	12.00	27.78	25.00
NHPP0253-284		I-25 SEGMENT 6 CP6 WITH PNR B	11/19/21	282.00	15.00	14.61	14.61
NHPP1602-178		US 160 MONTE VISTA EAST RESUR	12/09/21	10.00	25.00	14.90	12.79
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	98.00	15.00	27.25	27.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		436.00	15.82	21.31	18.16
		WEIGHTED AVERAGE FOR THE YEAR		1,909.00	15.79	18.50	16.35
NHPP145A-076		SH145 DOLORES RICO US160 CORT	01/21/21	27.00	150.00	121.03	157.05
C142A-004		SH 1242 Manassa Ped Improve	02/11/21	2.00	200.00	183.00	150.00
MTF142A-005		Manassa Sidewalks MMOF					
STR0241-066		US 24 LEADVILLE SOUTH RESURFA	02/11/21	26.00	200.00	140.91	161.82
STA052A-050		CO 52 Resurf Prospect Valley	02/25/21	18.00	161.00	186.57	179.04
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		73.00	171.89	156.22	163.98
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	63.00	225.00	135.95	135.95
NHPP0342-063		US 34 & SH 257 RAMPS SIGNALS	04/29/21	10.00	150.00	221.09	203.28
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	2.00	100.00	221.51	239.22
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		75.00	211.67	169.06	147.68
PAN0703-483		I-70 NOISE WALL REPLACEMENT	08/05/21	12.00	30.00	323.05	212.41

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	614-01522	Steel Sign Supp (2-In Rd) (Sock)		Each	=====	=====	=====
FBR092A-028		SH 92 over the Gunnison River	09/16/21	2.00	200.00	173.40	173.40
STR092A-032		SH 92 West of Austin from MP					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		14.00	54.29	317.06	206.84
C149A-028		SH 149 MP 21-42, 70-92 IN GUN	10/07/21	3.00	200.00	216.67	195.00
STA052A-056		CO 52 PROSPECT VALLEY CULVERT	10/14/21	3.00	161.00	337.45	344.00
NHPP0253-284		I-25 SEGMENT 6 CP6 WITH PNR B	11/19/21	28.00	125.00	176.91	176.91
NHPP1602-178		US 160 MONTE VISTA EAST RESUR	12/09/21	3.00	150.00	66.31	58.61
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	9.00	130.00	165.00	165.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		46.00	134.85	206.90	178.94
		WEIGHTED AVERAGE FOR THE YEAR		208.00	170.13	182.64	164.30
=====	614-01572	Steel Sign Supp (2-1/2 Rd NP40) (Po&Slip)		Lin Foot	=====	=====	=====
FBR2854-143		US 285 MP 172.36, Detour - SH	02/18/21	32.00	32.00	52.24	57.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		32.00	32.00	52.24	57.00
SHER300-261		R3 INT CONFLICT WARNING SYSTE	07/15/21	152.00	50.00	30.00	30.00
IM0252-495		I-25 RESURFACING	08/04/21	584.00	32.59	32.59	32.59
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	34.00	34.76	34.76	34.76
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		770.00	36.12	32.17	32.17
		WEIGHTED AVERAGE FOR THE YEAR		802.00	35.96	38.47	33.17
=====	614-01573	Steel Sign Supp (2-1/2 Rd NP40) (Po&Slip)		Each	=====	=====	=====
STR0505-049		US 50 MP 387 TO MP 397	01/07/21	57.00	412.00	434.06	460.00
NHPP0502-079		US 50 Sargents West Resurfaci	01/07/21	5.00	420.00	427.33	356.98
STR109A-020		CO 109A SURFACE TREATMENT	01/14/21	89.00	400.00	452.66	450.00
FBR0243-091		US24G at about MP 331.95 (or	01/14/21	2.00	500.00	481.52	483.33
STR141A-050		SH 141, MP 60.63 AT NORTH END	02/04/21	8.00	500.00	377.15	325.00
STR0503-095		US50 TEXAS CREEK TO COALDALE	02/18/21	136.00	400.00	367.87	400.00
FSA0141-030		SH 14B SAFETY TED'S PLACE WES	02/25/21	2.00	500.00	462.50	450.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-01573		Steel Sign Supp (2-1/2 Rd NP40) (Po&Slip)		Each =====			
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	51.00	400.00	547.58	525.00
STR0961-016		CO96 ORDWAY TO ARLINGTON RESU	03/18/21	88.00	420.00	401.23	391.00
NHPPR500-211		Chain Stations Throughout R5	03/18/21	6.00	350.00	447.47	444.44
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		444.00	407.76	432.38	429.66
STR0242-075		US24 WILKERSON PASS SAFETY IM	04/01/21	6.00	430.00	460.33	477.65
FSA0703-478		I-70 MEXL VSL CONSTRUCTION	04/08/21	3.00	375.00	629.75	524.00
NHPP3852-019		385D PHILLIPS/YUMA COUNTY LIN	04/15/21	9.00	325.00	433.98	450.00
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	5.00	350.00	613.00	613.00
C0853-120		US85/O STREET INTERSECTION IM	04/29/21	6.00	410.00	615.05	530.00
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	63.00	425.00	435.45	407.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		92.00	408.86	462.66	438.85
FSA172A-020		SH 172 AT COUNTY ROAD 318	07/08/21	10.00	350.00	572.00	572.00
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	7.00	465.45	465.45	465.45
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	64.00	40.00	554.34	653.80
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		81.00	115.04	553.23	627.42
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	15.00	498.96	498.96	498.96
FSAC040-072		US24 EL PASO CO. SIGN REPLACE	11/18/21	684.00	425.00	480.00	440.00
NHPP5502-081		US 550 OURAY TO COLOGNA	12/02/21	10.00	575.00	455.00	455.00
STA2872-019		US 287 PASSING LANE LAMAR TO	12/02/21	24.00	400.00	456.56	480.00
FSA1151-040		SH-115 @ BROADWAY SIGNAL	12/02/21	3.00	450.00	493.33	580.00
NHPP1602-178		US 160 MONTE VISTA EAST RESUR	12/09/21	10.00	410.00	514.76	479.51
STR0961-017		SH 96 - M.P. 0.01 TO M.P. 26.	12/09/21	230.00	430.00	473.49	422.28
STR1604-014		SH160 OVERLAY SPRINGFIELD EAS	12/09/21	60.00	400.00	456.83	430.49
NHPP0063-062		US 6 & SH 141 MESA COUNTY RES	12/23/21	4.00	550.00	492.50	500.00
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	9.00	510.00	531.58	512.09
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,049.00	427.72	477.33	439.10
		WEIGHTED AVERAGE FOR THE YEAR		1,666.00	406.15	469.89	445.73
===== 614-01575		Steel Sign Supp (2-1/2 In Rd NP40) (Po)		Lin Foot =====			
C142A-004		SH 1242 Manassa Ped Improveme	02/11/21	42.00	30.00	40.13	30.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	614-01575	Steel Sign Supp (2-1/2 In Rd NP40) (Po)		Lin Foot	=====	=====	=====
MTF142A-005		Manassa Sidewalks MMOF					
STR0241-066		US 24 LEADVILLE SOUTH RESURFA	02/11/21	21.00	30.00	25.34	26.97
STA052A-050		CO 52 Resurf Prospect Valley	02/25/21	240.00	15.00	26.38	26.86
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		303.00	18.12	27.69	27.30
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	800.00	20.00	19.42	19.42
NHPP0342-063		US 34 & SH 257 RAMPS SIGNALS	04/29/21	61.00	25.00	22.86	19.58
SHE070A-036		R3 I-70 WRONG WAY DETECTION	05/06/21	5,016.00	20.00	22.33	14.00
BRI602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	115.00	20.00	29.89	26.31
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		5,992.00	20.05	22.46	15.02
STA052A-056		CO 52 PROSPECT VALLEY CULVERT	10/14/21	36.00	15.00	33.50	32.00
NHPP0253-284		I-25 SEGMENT 6 CP6 WITH PNR B	11/19/21	208.00	25.00	28.71	28.71
STR0961-017		SH 96 - M.P. 0.01 TO M.P. 26.	12/09/21	15.00	28.00	34.13	30.90
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	199.00	21.00	34.05	34.00
NHPP0242-094		US 24 JOHNSON VILLAGE EAST DE	12/23/21	48.00	100.00	48.50	47.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		506.00	29.92	34.22	32.82
		WEIGHTED AVERAGE FOR THE YEAR		6,801.00	20.70	23.51	16.89
=====	614-01578	Steel Sign Supp (2-1/2 In Rd NP40) (Slip)		Each	=====	=====	=====
C142A-004		SH 1242 Manassa Ped Improve	02/11/21	3.00	300.00	408.75	450.00
MTF142A-005		Manassa Sidewalks MMOF					
STR0241-066		US 24 LEADVILLE SOUTH RESURFA	02/11/21	8.00	350.00	293.93	269.71
STA052A-050		CO 52 Resurf Prospect Valley	02/25/21	20.00	295.00	318.91	223.80
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		31.00	309.68	320.61	257.54
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	81.00	245.00	263.26	263.26
NHPPR500-168		R5 US 550 MP 80.72, 80.75 PRI	04/29/21	2.00	340.00	402.13	392.79
NHPP0342-063		US 34 & SH 257 RAMPS SIGNALS	04/29/21	6.00	300.00	365.48	393.45
SHE070A-036		R3 I-70 WRONG WAY DETECTION	05/06/21	492.00	400.00	356.33	364.00
BRI602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	9.00	300.00	350.58	299.02
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		590.00	375.97	351.99	349.58

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 500

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-01578		Steel Sign Supp (2-1/2 In Rd NP40) (Slip)		Each	=====		
STA052A-056		CO 52 PROSPECT VALLEY CULVERT	10/14/21	3.00	295.00	547.13	575.00
NHPP0253-284		I-25 SEGMENT 6 CP6 WITH PNR B	11/19/21	18.00	335.00	435.79	435.79
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	17.00	300.00	277.75	275.00
NHPP0242-094		US 24 JOHNSON VILLAGE EAST DE	12/23/21	4.00	1000.00	325.00	350.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		42.00	381.31	381.23	372.48
		WEIGHTED AVERAGE FOR THE YEAR		663.00	373.21	350.46	346.72
===== 614-01582		Steel Sign Supp (2-1/2 In Rd) (Po&Slip)		Lin Foot	=====		
FSAR100-304		SH2 & SH95 CCD SIGNALS & MEDI	03/18/21	25.00	250.00	57.25	31.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		25.00	250.00	57.25	31.00
IM0252-495		I-25 RESURFACING	08/04/21	111.00	41.28	41.28	41.28
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		111.00	41.28	41.28	41.28
NHPP0703-465		I-70: FLOYD HILL TO CHIEF HOS	11/18/21	118.00	70.00	39.22	36.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		118.00	70.00	39.22	36.00
		WEIGHTED AVERAGE FOR THE YEAR		254.00	75.17	42.81	37.82
===== 614-01583		Stl Sign Supp (2-1/2 In Rd 80) (Po&Slip)		Each	=====		
NHPP0361-124		US 36: 28TH AVE. TO TABLE MES	01/14/21	2.00	500.00	538.82	530.49
STA0404-056		SH40: PEORIA TO SABLE	01/14/21	15.00	500.00	616.68	482.70
NHPPR400-370		US 287/SH 40 PASSING LANES	02/10/21	10.00	500.00	454.75	454.75
NHPP1211-094		SH 121: WADSWORTH - I-70 TO 65	02/18/21	13.00	430.00	586.26	796.72
STA0404-060		US 40 : GENESEE TO CR 93 RESU	02/18/21	18.00	450.00	529.57	489.18
NHPP0831-125		SH83: E-470 TO ARAPAHOE ROAD	02/18/21	27.00	400.00	486.82	542.72
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	4.00	450.00	602.63	575.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		89.00	447.08	534.93	550.17

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 501

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-01583		Stl Sign Supp (2-1/2 In Rd 80) (Po&Slip)		Each	=====	=====	=====
SHE2873-202		FEDERAL BLVD & US36 TRAFFIC S	04/15/21	11.00	500.00	646.00	563.00
NHPPR400-386		US287 US40 PASSING LANES CP-2	04/28/21	8.00	425.00	454.75	454.75
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	11.00	500.00	526.21	493.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		30.00	480.00	561.43	508.47
SHE0703-462		I-70 @ SHERIDAN & HARLAN RAMP	08/05/21	5.00	450.00	603.00	606.00
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	1.00	450.00	515.25	511.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		6.00	450.00	577.93	590.17
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	4.00	582.12	582.12	582.12
FSAC040-072		US24 EL PASO CO. SIGN REPLACE	11/18/21	149.00	500.00	538.33	490.00
STR0961-017		SH 96 - M.P. 0.01 TO M.P. 26.	12/09/21	5.00	550.00	570.61	509.82
STR139A-035		SH139 DOUGLAS PASS NORTH RURA	12/23/21	9.00	450.00	547.67	515.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		167.00	500.77	540.18	494.15
		WEIGHTED AVERAGE FOR THE YEAR		292.00	481.23	540.60	514.67
===== 614-01585		Steel Sign Supp (2-1/2 In Rd 80) (Post)		Lin Foot	=====	=====	=====
STM0212-011		Intersection of Research Pkwy	04/22/21	764.00	25.00	15.77	15.08
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		764.00	25.00	15.77	15.08
IM0252-490		I-25 CO SPGS RAMP METERING PH	11/04/21	77.00	50.00	49.87	32.00
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	56.00	27.00	36.15	36.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		133.00	40.32	46.78	33.68
		WEIGHTED AVERAGE FOR THE YEAR		897.00	27.27	18.41	17.84
===== 614-01588		Steel Sign Supp (2-1/2 In Rd 80) (Slip)		Each	=====	=====	=====
STM0212-011		Intersection of Research Pkwy	04/22/21	63.00	300.00	331.53	316.65
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		63.00	300.00	331.53	316.65

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 502

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	614-01588	Steel Sign Supp (2-1/2 In Rd 80) (Slip)		Each	=====	=====	=====
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	4.00	340.00	272.50	270.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			4.00	340.00	272.50	270.00
	WEIGHTED AVERAGE FOR THE YEAR			67.00	302.39	330.48	313.86
=====	614-03001	Conc Footing (Ty 1)		Each	=====	=====	=====
STM0212-011		Intersection of Research Pkwy	04/22/21	2.00	1251.00	1138.27	1080.62
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	2.00	1200.00	3038.36	2850.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			4.00	1225.50	1929.97	1965.31
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	2.00	2000.00	2034.03	2079.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			2.00	2000.00	2034.03	2079.00
FSAC040-072		US24 EL PASO CO. SIGN REPLACE	11/18/21	10.00	1200.00	1616.67	1500.00
STR0961-017		SH 96 - M.P. 0.01 TO M.P. 26.	12/09/21	2.00	1425.00	2617.46	2317.37
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			12.00	1237.50	1783.47	1636.23
	WEIGHTED AVERAGE FOR THE YEAR			18.00	1319.56	1874.06	1758.55
=====	614-03002	Conc Footing (Ty 2)		Each	=====	=====	=====
NHPP0361-124		US 36: 28TH AVE. TO TABLE MES	01/14/21	4.00	2000.00	2531.07	1768.30
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			4.00	2000.00	2531.07	1768.30
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	4.00	2400.00	3802.49	2710.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			4.00	2400.00	3802.49	2710.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-03002		Conc Footing (Ty 2)		Each	=====	=====	=====
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	6.00	2701.75	2701.75	2701.75
IM0252-495		I-25 RESURFACING	08/04/21	2.00	2172.59	2172.59	2172.59
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	10.00	2000.00	2474.46	2313.18
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		18.00	2253.09	2485.64	2427.08
FSAC040-072		US24 EL PASO CO. SIGN REPLACE	11/18/21	25.00	1350.00	2050.00	1900.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		25.00	1350.00	2050.00	1900.00
		WEIGHTED AVERAGE FOR THE YEAR		51.00	1802.07	2454.30	2139.23
===== 614-03003		Conc Footing (Ty 3)		Each	=====	=====	=====
STM0212-011		Intersection of Research Pkwy	04/22/21	2.00	2302.00	1431.65	1357.05
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	2302.00	1431.65	1357.05
IM0252-495		I-25 RESURFACING	08/04/21	2.00	2607.11	2607.11	2607.11
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	2.00	1800.00	2686.31	2427.62
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		4.00	2203.56	2675.00	2517.37
FSAC040-072		US24 EL PASO CO. SIGN REPLACE	11/18/21	16.00	1500.00	2350.00	1950.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		16.00	1500.00	2350.00	1950.00
		WEIGHTED AVERAGE FOR THE YEAR		22.00	1700.83	2240.70	1999.25
===== 614-03004		Conc Footing (Ty 4)		Each	=====	=====	=====
STM0212-011		Intersection of Research Pkwy	04/22/21	2.00	2092.00	1537.58	1457.58
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	2092.00	1537.58	1457.58

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 504

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-03004		Conc Footing (Ty 4)		Each	=====	=====	=====
IM0252-495		I-25 RESURFACING	08/04/21	2.00	2824.37	2824.37	2824.37
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			2.00	2824.37	2824.37	2824.37
FSAC040-072		US24 EL PASO CO. SIGN REPLACE	11/18/21	4.00	2000.00	2583.33	2100.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			4.00	2000.00	2583.33	2100.00
	WEIGHTED AVERAGE FOR THE YEAR			8.00	2229.09	2077.68	2120.49
===== 614-03005		Conc Footing (Ty 5)		Each	=====	=====	=====
IM0252-495		I-25 RESURFACING	08/04/21	8.00	3095.94	3095.94	3095.94
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			8.00	3095.94	3095.94	3095.94
FSAC040-072		US24 EL PASO CO. SIGN REPLACE	11/18/21	14.00	2500.00	2983.33	2500.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			14.00	2500.00	2983.33	2500.00
	WEIGHTED AVERAGE FOR THE YEAR			22.00	2716.71	3001.35	2716.71
===== 614-03006		Conc Footing (Ty 6)		Each	=====	=====	=====
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	2.00	6259.50	6259.50	6259.50
IM0252-495		I-25 RESURFACING	08/04/21	12.00	3476.14	3476.14	3476.14
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			14.00	3873.76	3873.76	3873.76
FSAC040-072		US24 EL PASO CO. SIGN REPLACE	11/18/21	4.00	3000.00	3466.67	3100.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			4.00	3000.00	3466.67	3100.00
	WEIGHTED AVERAGE FOR THE YEAR			18.00	3679.59	3685.87	3701.82

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	614-03007	Conc Footing (Ty 7)		Each	=====	=====	=====
IM0252-495		I-25 RESURFACING	08/04/21	26.00	3802.03	3802.03	3802.03
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		26.00	3802.03	3802.03	3802.03
FSAC040-072		US24 EL PASO CO. SIGN REPLACE	11/18/21	6.00	3500.00	4250.00	3500.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		6.00	3500.00	4250.00	3500.00
		WEIGHTED AVERAGE FOR THE YEAR		32.00	3745.40	3985.29	3745.40
=====	614-07000	Mask Sign Legend		Each	=====	=====	=====
FSAC040-072		US24 EL PASO CO. SIGN REPLACE	11/18/21	1.00	350.00	716.67	1500.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	350.00	716.67	1500.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	350.00	716.67	1500.00
=====	614-10015	Overpass Mtd Sign Bracket		Each	=====	=====	=====
FSAC040-072		US24 EL PASO CO. SIGN REPLACE	11/18/21	1.00	2000.00	5666.67	2000.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	2000.00	5666.67	2000.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	2000.00	5666.67	2000.00
=====	614-10035	Paint Ground Sign		Each	=====	=====	=====
SHE070A-036		R3 I-70 WRONG WAY DETECTION	05/06/21	320.00	350.00	335.58	206.75
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		320.00	350.00	335.58	206.75
		WEIGHTED AVERAGE FOR THE YEAR		320.00	350.00	335.58	206.75
=====	614-10050	Mod Overhead Sign Str		Each	=====	=====	=====
FSA0703-478		I-70 MEXL VSL CONSTRUCTION	04/08/21	11.00	2000.00	1037.50	950.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		11.00	2000.00	1037.50	950.00
		WEIGHTED AVERAGE FOR THE YEAR		11.00	2000.00	1037.50	950.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-10110		LED Warning Sign System (_Signs)		Each	=====	=====	=====
SHE070A-036	R3 I-70 WRONG WAY DETECTION		05/06/21	174.00	10250.00	5929.67	5841.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			174.00	10250.00	5929.67	5841.00
SHER300-261	R3 INT CONFLICT WARNING SYSTE		07/15/21	2.00	6000.00	1800.00	1800.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			2.00	6000.00	1800.00	1800.00
	WEIGHTED AVERAGE FOR THE YEAR			176.00	10201.70	5913.90	5795.08
===== 614-10115		Dyn Mesg Sign (Color LED) (O/H)		Each	=====	=====	=====
NHPP0702-410	VAIL PASS AUX PHASE 1 CAP 1		07/09/21	1.00	151355.78	151355.78	151355.78
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	151355.78	151355.78	151355.78
	WEIGHTED AVERAGE FOR THE YEAR			1.00	151355.78	151355.78	151355.78
===== 614-10130		Illuminated Sign		Each	=====	=====	=====
SHE030A-037	AURORA SIGNALS 2019, CITY OF		04/15/21	4.00	2500.00	5222.50	4500.00
STM0212-011	Intersection of Research Pkwy		04/22/21	3.00	25000.00	4565.67	3216.71
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			7.00	12142.86	4849.71	3950.02
	WEIGHTED AVERAGE FOR THE YEAR			7.00	12142.86	4849.71	3950.02
===== 614-10132		Var Speed Limit Sign (Install Only)		Each	=====	=====	=====
FSA0703-478	I-70 MEXL VSL CONSTRUCTION		04/08/21	26.00	7500.00	1655.00	430.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			26.00	7500.00	1655.00	430.00
	WEIGHTED AVERAGE FOR THE YEAR			26.00	7500.00	1655.00	430.00
===== 614-10138		FM VMS LED (Grnd Mtd)		Each	=====	=====	=====
NHPP0702-410	VAIL PASS AUX PHASE 1 CAP 1		07/09/21	1.00	47788.34	47788.34	47788.34
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	47788.34	47788.34	47788.34
	WEIGHTED AVERAGE FOR THE YEAR			1.00	47788.34	47788.34	47788.34

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 507

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	614-10146	VMS (LED) (Ground Mounted)		Each	=====	=====	=====
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	2.00	48581.21	48581.21	48581.21
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	48581.21	48581.21	48581.21
		WEIGHTED AVERAGE FOR THE YEAR		2.00	48581.21	48581.21	48581.21
=====	614-10147	VMS LED (Overhead)		Each	=====	=====	=====
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	1.00	77795.42	77795.42	77795.42
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	77795.42	77795.42	77795.42
		WEIGHTED AVERAGE FOR THE YEAR		1.00	77795.42	77795.42	77795.42
=====	614-10160	Sig Head B-Plates		Each	=====	=====	=====
NHPP385A-018		US 24/385 BURLINGTON INTERSEC	01/07/21	10.00	350.00	151.60	220.00
NHPP0831-125		SH83:E-470 TO ARAPAHOE ROAD	02/18/21	41.00	300.00	318.48	271.36
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		51.00	309.80	293.72	261.29
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	17.00	290.00	386.00	386.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		17.00	290.00	386.00	386.00
MTCE0501-075		US-50 DELTA SIGNAL UPGRADES	11/18/21	40.00	250.00	274.75	155.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		40.00	250.00	274.75	155.00
		WEIGHTED AVERAGE FOR THE YEAR		108.00	284.54	290.87	241.55
=====	614-10245	LUS LED (Single Faced)		Each	=====	=====	=====
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	2.00	31678.42	31678.42	31678.42
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	31678.42	31678.42	31678.42
		WEIGHTED AVERAGE FOR THE YEAR		2.00	31678.42	31678.42	31678.42

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 508

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	614-30110	Btrfly Str		Each	=====	=====	=====
FSAC040-072		US24 EL PASO CO. SIGN REPLACE	11/18/21	1.00	45000.00	58583.33	65000.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1.00	45000.00	58583.33	65000.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	45000.00	58583.33	65000.00
=====	614-30200	VMS Butterfly Support (Median)		Each	=====	=====	=====
STM0212-011		Intersection of Research Pkwy	04/22/21	1.00	35000.00	40752.43	37050.84
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		1.00	35000.00	40752.43	37050.84
		WEIGHTED AVERAGE FOR THE YEAR		1.00	35000.00	40752.43	37050.84
=====	614-31400	Monotube Overhead Sign Cant (14 In Dia)		Each	=====	=====	=====
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	1.00	35000.00	31196.20	28000.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		1.00	35000.00	31196.20	28000.00
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	1.00	32000.00	29819.45	29222.61
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		1.00	32000.00	29819.45	29222.61
		WEIGHTED AVERAGE FOR THE YEAR		2.00	33500.00	30445.25	28611.31
=====	614-31600	Monotube Overhead Sign Cant (16 In Dia)		Each	=====	=====	=====
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	1.00	45558.46	45558.46	45558.46
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		1.00	45558.46	45558.46	45558.46
		WEIGHTED AVERAGE FOR THE YEAR		1.00	45558.46	45558.46	45558.46
=====	614-32000	Monotube Overhead Sign Cant (20 In Dia)		Each	=====	=====	=====
STM0212-011		Intersection of Research Pkwy	04/22/21	1.00	35000.00	38113.87	32735.11
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		1.00	35000.00	38113.87	32735.11
		WEIGHTED AVERAGE FOR THE YEAR		1.00	35000.00	38113.87	32735.11

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 509

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	614-32400	Monotube Overhead Sign Cant (24 In Dia)		Each	=====	=====	=====
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	1.00	48000.00	45369.30	40000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	48000.00	45369.30	40000.00
STM0212-011		Intersection of Research Pkwy	04/22/21	2.00	35000.00	41830.32	37732.27
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			2.00	35000.00	41830.32	37732.27
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	1.00	45558.46	45558.46	45558.46
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	45558.46	45558.46	45558.46
NHPP0253-284		I-25 SEGMENT 6 CP6 WITH PNR B	11/19/21	1.00	40452.58	45934.10	45934.10
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	40452.58	45934.10	45934.10
	WEIGHTED AVERAGE FOR THE YEAR			5.00	40802.21	43045.89	41391.42
=====	614-42000	Monotube Overhead Sign Brdg (20 In Dia)		Each	=====	=====	=====
STM0212-011		Intersection of Research Pkwy	04/22/21	2.00	55000.00	64065.49	60743.43
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			2.00	55000.00	64065.49	60743.43
	WEIGHTED AVERAGE FOR THE YEAR			2.00	55000.00	64065.49	60743.43
=====	614-42400	Monotube Overhead Sign Brdg (24 In Dia)		Each	=====	=====	=====
STM0212-011		Intersection of Research Pkwy	04/22/21	3.00	55000.00	78179.48	77211.34
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			3.00	55000.00	78179.48	77211.34
IM0252-495		I-25 RESURFACING	08/04/21	1.00	129400.45	129400.45	129400.45
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	129400.45	129400.45	129400.45
	WEIGHTED AVERAGE FOR THE YEAR			4.00	73600.11	80507.70	90258.62

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 510

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-70024 1310nm SFP Optic Module Each =====							
ITSITSB-001		ITS FIBER INSTALL ON S I-25	02/04/21	24.00	500.00	475.21	480.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		24.00	500.00	475.21	480.00
FSA0703-478		I-70 MEXL VSL CONSTRUCTION	04/08/21	4.00	350.00	422.50	325.00
SHE2873-202		FEDERAL BLVD & US36 TRAFFIC S	04/15/21	2.00	400.00	376.00	403.00
NHPP0342-063		US 34 & SH 257 RAMPS SIGNALS	04/29/21	3.00	400.00	497.39	285.18
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		9.00	377.78	435.24	329.06
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	4.00	775.75	775.75	775.75
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		4.00	775.75	775.75	775.75
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	2.00	54.38	54.38	54.38
IM0252-490		I-25 CO SPGS RAMP METERING PH	11/04/21	10.00	600.00	863.17	1000.00
NHPP0253-284		I-25 SEGMENT 6 CP6 WITH PNR B	11/19/21	2.00	550.00	588.50	588.50
ITSSW02-653		ITS CAMERA INSTALL R2 AND R4	12/02/21	110.00	450.00	368.16	300.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		124.00	457.33	417.89	357.14
		WEIGHTED AVERAGE FOR THE YEAR		161.00	467.15	431.52	384.29
===== 614-70026 CWDM Multiplexor Demultiplexor Module Each =====							
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	2.00	12058.90	12058.90	12058.90
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	12058.90	12058.90	12058.90
NHPP0253-284		I-25 SEGMENT 6 CP6 WITH PNR B	11/19/21	2.00	18000.00	19260.00	19260.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	18000.00	19260.00	19260.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	15029.45	15659.45	15659.45

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 511

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-70028 CWDW SFP Optic Module Each =====							
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	12.00	1094.61	1094.61	1094.61
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		12.00	1094.61	1094.61	1094.61
NHPP0253-284		I-25 SEGMENT 6 CP6 WITH PNR B	11/19/21	4.00	950.00	1016.50	1016.50
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	950.00	1016.50	1016.50
		WEIGHTED AVERAGE FOR THE YEAR		16.00	1058.46	1075.08	1075.08
===== 614-70030 Optical Attenuator Each =====							
ITSITSB-001		ITS FIBER INSTALL ON S I-25	02/04/21	24.00	120.00	163.62	120.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		24.00	120.00	163.62	120.00
SHE2873-202 NHPP0342-063		FEDERAL BLVD & US36 TRAFFIC S	04/15/21	2.00	250.00	157.33	252.00
		US 34 & SH 257 RAMPS SIGNALS	04/29/21	2.00	150.00	283.40	278.20
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		4.00	200.00	220.37	265.10
NHPP0702-410 NHPP0853-107		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	16.00	269.64	269.64	269.64
		PECKHAM GRADE SEPARATED INTER	08/19/21	4.00	160.00	797.14	779.89
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		20.00	247.71	586.14	371.69
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	2.00	54.38	54.38	54.38
IM0252-490		I-25 CO SPGS RAMP METERING PH	11/04/21	10.00	250.00	532.15	800.00
NHPP0253-284		I-25 SEGMENT 6 CP6 WITH PNR B	11/19/21	6.00	325.00	347.75	347.75
ITSSW02-653		ITS CAMERA INSTALL R2 AND R4	12/02/21	110.00	150.00	92.50	25.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		128.00	164.52	139.56	101.13
		WEIGHTED AVERAGE FOR THE YEAR		176.00	168.71	171.98	138.18

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 512

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	614-70032	Optical Filter		Each	=====	=====	=====
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	12.00	142.31	142.31	142.31
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	2.00	700.00	14214.59	13975.52
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		14.00	221.98	7178.45	2118.48
NHPP0253-284		I-25 SEGMENT 6 CP6 WITH PNR B	11/19/21	4.00	950.00	1016.50	1016.50
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	950.00	1016.50	1016.50
		WEIGHTED AVERAGE FOR THE YEAR		18.00	383.76	6298.17	1873.60
=====	614-70112	Traf Sig Face (12)		Each	=====	=====	=====
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	1.00	600.00	572.00	572.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	600.00	572.00	572.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	600.00	572.00	572.00
=====	614-70117	Ped Sig Face (16)		Each	=====	=====	=====
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	2.00	850.00	601.00	601.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	850.00	601.00	601.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	850.00	601.00	601.00
=====	614-70150	Ped Sig Face (16) (Countdown)		Each	=====	=====	=====
NHPP385A-018		US 24/385 BURLINGTON INTERSEC	01/07/21	8.00	600.00	678.40	900.00
STA0404-056		SH40:PEORIA TO SABLE	01/14/21	8.00	750.00	855.93	703.51
FSA0071-026		Canyon and Folsom Signal Upgr	02/18/21	6.00	650.00	650.00	525.00
NHPP0831-125		SH83:E-470 TO ARAPAHOE ROAD	02/18/21	2.00	550.00	925.05	754.38
C0821-109		SH 82/133 GARFIELD COUNTY SIG	02/25/21	26.00	600.00	712.50	650.00
CR400-362		FY 21 SIGNAL POLE REPLACEMENT	03/04/21	24.00	600.00	540.33	530.00
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	28.00	650.00	819.16	815.00
FSAR100-304		SH2 & SH95 CCD SIGNALS & MEDI	03/18/21	64.00	700.00	620.25	451.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		166.00	655.42	688.99	595.13

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 513

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-70150		Ped Sig Face (16) (Countdown)		Each	=====		
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	6.00	850.00	551.00	551.00
SHE2873-202		FEDERAL BLVD & US36 TRAFFIC S	04/15/21	6.00	625.00	563.33	420.00
SHE030A-037		AURORA SIGNALS 2019, CITY OF	04/15/21	16.00	500.00	635.25	525.00
STM0212-011		Intersection of Research Pkwy	04/22/21	16.00	650.00	686.69	678.53
C2873-205		LONGMONT AND BOULDER	06/24/21	22.00	650.00	540.00	540.00
CR100-355		R1 ADA CURB RAMPS CMGC PKG 2	06/25/21	3.00	1907.01	1907.01	1907.01
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		69.00	685.09	660.50	618.60
STAM086-078		FY21 R2 SCR PUEBLO / LA JUNTA	08/05/21	8.00	540.00	675.50	780.00
SHE0703-462		I-70 @ SHERIDAN & HARLAN RAMP	08/05/21	8.00	800.00	620.50	441.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		16.00	670.00	648.00	610.50
NHPP0401-025		US40 SAND SPRINGS GULCH-CRAIG	10/14/21	8.00	650.00	835.33	730.00
MTCE0501-075		US-50 DELTA SIGNAL UPGRADES	11/18/21	32.00	800.00	737.50	800.00
FSA1151-040		SH-115 @ BROADWAY SIGNAL	12/02/21	4.00	550.00	699.33	670.00
NHPP1211-096		SH 121 SIGNAL PACKAGE FY 2020	12/09/21	24.00	600.00	517.50	535.00
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	8.00	700.00	741.25	740.00
FSA2873-212		US 287 AND SWALLOW SIGNAL IMP	12/23/21	8.00	800.00	600.67	585.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		84.00	707.14	690.30	685.24
		WEIGHTED AVERAGE FOR THE YEAR		335.00	675.20	682.51	623.29
===== 614-70200		Access Ped Sig		Each	=====		
NHPP1211-094		SH 121:WADSWORTH - I-70 TO 65	02/18/21	21.00	1500.00	1549.36	1626.17
CR100-350		R1 ADA CURB RAMPS CMGC PKG 1	03/03/21	7.00	1383.82	1383.82	1383.82
FSAR100-304		SH2 & SH95 CCD SIGNALS & MEDI	03/18/21	1.00	1500.00	9706.00	9585.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		29.00	1471.96	1880.60	1842.11
SHE030A-037		AURORA SIGNALS 2019, CITY OF	04/15/21	16.00	1550.00	1379.00	1400.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 514

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-70200		Access Ped Sig		Each =====			
C2873-205		LONGMONT AND BOULDER	06/24/21	8.00	1500.00	1276.00	1276.00
CR100-355		R1 ADA CURB RAMPS CMGC PKG 2	06/25/21	1.00	1395.09	1395.09	1395.09
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		25.00	1527.80	1367.93	1360.12
SHE0703-462		I-70 @ SHERIDAN & HARLAN RAMP	08/05/21	2.00	1500.00	2134.00	2568.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	1500.00	2134.00	2568.00
		WEIGHTED AVERAGE FOR THE YEAR		56.00	1497.89	1668.91	1652.86
===== 614-70225		Traf Sig Face (12-12)		Each =====			
IM0252-490		I-25 CO SPGS RAMP METERING PH	11/04/21	7.00	600.00	744.70	700.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		7.00	600.00	744.70	700.00
		WEIGHTED AVERAGE FOR THE YEAR		7.00	600.00	744.70	700.00
===== 614-70324		Traf Sig Face (8-8-8)		Each =====			
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	2.00	1000.00	1080.75	1100.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	1000.00	1080.75	1100.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	1000.00	1080.75	1100.00
===== 614-70336		Traf Sig Face (12-12-12)		Each =====			
NHPP385A-018		US 24/385 BURLINGTON INTERSEC	01/07/21	10.00	800.00	837.00	1300.00
STA0404-056		SH40:PEORIA TO SABLE	01/14/21	12.00	1000.00	1445.42	1165.66
FSA0071-026		Canyon and Folsom Signal Upgr	02/18/21	8.00	700.00	1115.00	795.00
C0821-109		SH 82/133 GARFIELD COUNTY SIG	02/25/21	45.00	900.00	1132.50	940.00
CR400-362		FY 21 SIGNAL POLE REPLACEMENT	03/04/21	56.00	800.00	815.67	725.00
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	71.00	800.00	1210.37	1225.00
FSAR100-304		SH2 & SH95 CCD SIGNALS & MEDI	03/18/21	120.00	850.00	825.50	675.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		322.00	837.58	994.47	882.68
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	18.00	1350.00	803.00	803.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-70336 Traf Sig Face (12-12-12) Each =====							
SHE2873-202		FEDERAL BLVD & US36 TRAFFIC S	04/15/21	26.00	800.00	784.67	534.00
SHE030A-037		AURORA SIGNALS 2019, CITY OF	04/15/21	24.00	850.00	1084.75	750.00
STM0212-011		Intersection of Research Pkwy	04/22/21	45.00	850.00	876.86	873.54
NHPP0342-063		US 34 & SH 257 RAMPS SIGNALS	04/29/21	42.00	650.00	784.15	574.45
C2873-205		LONGMONT AND BOULDER	06/24/21	35.00	750.00	875.00	875.00
WEIGHTED AVERAGE FOR THE SECOND QUARTER				190.00	827.89	876.40	738.94
STAM086-078		FY21 R2 SCR PUEBLO / LA JUNTA	08/05/21	20.00	760.00	887.00	1015.00
SHE0703-462		I-70 @ SHERIDAN & HARLAN RAMP	08/05/21	18.00	1000.00	917.50	635.00
WEIGHTED AVERAGE FOR THE THIRD QUARTER				38.00	873.68	901.45	835.00
NHPP0401-025		US40 SAND SPRINGS GULCH-CRAIG	10/14/21	15.00	1000.00	1258.33	1100.00
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	12.00	1000.41	1000.41	1000.41
IM0252-490		I-25 CO SPGS RAMP METERING PH	11/04/21	15.00	750.00	1048.45	1000.00
FSA1151-040		SH-115 @ BROADWAY SIGNAL	12/02/21	16.00	650.00	922.33	910.00
NHPP1211-096		SH 121 SIGNAL PACKAGE FY 2020	12/09/21	47.00	800.00	790.00	880.00
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	26.00	1000.00	1205.00	1200.00
FSA2873-212		US 287 AND SWALLOW SIGNAL IMP	12/23/21	14.00	900.00	884.67	796.00
WEIGHTED AVERAGE FOR THE FOURTH QUARTER				145.00	861.07	993.51	977.72
WEIGHTED AVERAGE FOR THE YEAR				695.00	841.81	957.57	860.61
===== 614-70448 Traf Sig Face (12-12-12-12) Each =====							
STA0404-056		SH40:PEORIA TO SABLE	01/14/21	8.00	1350.00	1847.08	1514.85
FSA0071-026		Canyon and Folsom Signal Upgr	02/18/21	6.00	1200.00	1375.67	1017.00
CR400-362		FY 21 SIGNAL POLE REPLACEMENT	03/04/21	15.00	1000.00	1006.67	915.00
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	2.00	1150.00	1564.75	1500.00
FSAR100-304		SH2 & SH95 CCD SIGNALS & MEDI	03/18/21	34.00	1000.00	1142.25	970.00
WEIGHTED AVERAGE FOR THE FIRST QUARTER				65.00	1066.15	1264.81	1045.01
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	4.00	1600.00	1144.00	1144.00
SHE2873-202		FEDERAL BLVD & US36 TRAFFIC S	04/15/21	10.00	1100.00	1016.67	700.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 516

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-70448							
		Traf Sig Face (12-12-12-12)		Each			
SHE030A-037		AURORA SIGNALS 2019, CITY OF	04/15/21	16.00	750.00	1315.00	950.00
STM0212-011		Intersection of Research Pkwy	04/22/21	2.00	1200.00	1080.11	1105.75
C2873-205		LONGMONT AND BOULDER	06/24/21	14.00	1000.00	1096.00	1096.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		46.00	995.65	1188.11	963.73
STAM086-078		FY21 R2 SCR PUEBLO / LA JUNTA	08/05/21	10.00	970.00	1169.50	1210.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		10.00	970.00	1169.50	1210.00
NHPP1211-096		SH 121 SIGNAL PACKAGE FY 2020	12/09/21	8.00	900.00	1322.50	1150.00
FSA2873-212		US 287 AND SWALLOW SIGNAL IMP	12/23/21	4.00	1200.00	1231.00	1250.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		12.00	1000.00	1283.29	1183.33
		WEIGHTED AVERAGE FOR THE YEAR		133.00	1028.57	1238.68	1041.78
===== 614-70560							
		Traf Sig Face (12-12-12-12-12)		Each			
NHPP385A-018		US 24/385 BURLINGTON INTERSEC	01/07/21	4.00	1300.00	1308.40	1800.00
FSA0071-026		Canyon and Folsom Signal Upgr	02/18/21	1.00	1500.00	1520.00	1040.00
C0821-109		SH 82/133 GARFIELD COUNTY SIG	02/25/21	15.00	1400.00	1780.00	1835.00
CR400-362		FY 21 SIGNAL POLE REPLACEMENT	03/04/21	2.00	1350.00	1046.33	875.00
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	7.00	1250.00	1806.80	1750.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		29.00	1350.00	1634.51	1716.03
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	2.00	1400.00	1292.00	1292.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	1400.00	1292.00	1292.00
NHPP0401-025		US40 SAND SPRINGS GULCH-CRAIG	10/14/21	6.00	1700.00	1750.00	1525.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		6.00	1700.00	1750.00	1525.00
		WEIGHTED AVERAGE FOR THE YEAR		37.00	1409.46	1646.74	1662.14

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 517

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-72741		Blank Out Sign (LED) (SPD RDR)		Each			
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	3.00	6000.00	47796.78	47796.78
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		3.00	6000.00	47796.78	47796.78
		WEIGHTED AVERAGE FOR THE YEAR		3.00	6000.00	47796.78	47796.78
===== 614-72830		Communications Cabinet		Each			
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	4.00	14175.36	14175.36	14175.36
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		4.00	14175.36	14175.36	14175.36
NHPP0253-284		I-25 SEGMENT 6 CP6 WITH PNR B	11/19/21	2.00	22350.00	23914.50	23914.50
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		2.00	22350.00	23914.50	23914.50
		WEIGHTED AVERAGE FOR THE YEAR		6.00	16900.24	17421.74	17421.74
===== 614-72832		Comm Cabinet (Type 2)		Each			
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	1.00	17649.49	17649.49	17649.49
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	1.00	12000.00	11557.10	11375.18
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		2.00	14824.75	12427.44	14512.34
ITSSW02-653		ITS CAMERA INSTALL R2 AND R4	12/02/21	36.00	12000.00	12077.50	12250.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		36.00	12000.00	12077.50	12250.00
		WEIGHTED AVERAGE FOR THE YEAR		38.00	12148.67	12093.72	12369.07
===== 614-72834		Comm Cabinet (Type 2) (Install Only)		Each			
FSA0703-478		I-70 MEXL VSL CONSTRUCTION	04/08/21	4.00	7000.00	3931.25	3600.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		4.00	7000.00	3931.25	3600.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	7000.00	3931.25	3600.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 518

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	614-72836	Conflict Monitor		Each	=====	=====	=====
SHE2873-202		FEDERAL BLVD & US36 TRAFFIC S	04/15/21	2.00	920.00	1235.00	1220.00
SHE030A-037		AURORA SIGNALS 2019, CITY OF	04/15/21	2.00	1000.00	1228.00	990.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		4.00	960.00	1231.00	1105.00
NHPP1211-096		SH 121 SIGNAL PACKAGE FY 2020	12/09/21	2.00	1000.00	1430.00	1285.00
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	2.00	1000.00	1299.00	1300.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	1000.00	1364.50	1292.50
		WEIGHTED AVERAGE FOR THE YEAR		8.00	980.00	1279.55	1198.75
=====	614-72854	Traf Ctrl Cabinet		Each	=====	=====	=====
FSA0071-026		Canyon and Folsom Signal Upgr	02/18/21	1.00	20000.00	27678.33	17535.00
CR400-362		FY 21 SIGNAL POLE REPLACEMENT	03/04/21	1.00	10000.00	16005.67	15500.00
NHPPR500-211		Chain Stations Throughout R5	03/18/21	10.00	20000.00	4013.48	6195.56
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		12.00	19166.67	5923.68	7915.88
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	2.00	20000.00	23668.00	23668.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	20000.00	23668.00	23668.00
SHE0703-462		I-70 @ SHERIDAN & HARLAN RAMP	08/05/21	1.00	15000.00	25732.00	22964.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	15000.00	25732.00	22964.00
		WEIGHTED AVERAGE FOR THE YEAR		15.00	19000.00	7175.44	11019.37
=====	614-72855	Traf Sig Ctrl Cabinet		Each	=====	=====	=====
NHPP385A-018		US 24/385 BURLINGTON INTERSEC	01/07/21	1.00	20000.00	29319.60	35000.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-72855 Traf Sig Ctrl Cabinet Each =====							
STA0404-056		SH40:PEORIA TO SABLE	01/14/21	1.00	20000.00	16645.87	13607.93
C0821-109		SH 82/133 GARFIELD COUNTY SIG	02/25/21	4.00	25000.00	30900.00	33000.00
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	4.00	20000.00	36213.40	35000.00
FSAR100-304		SH2 & SH95 CCD SIGNALS & MEDI	03/18/21	8.00	17500.00	20909.00	19939.00
WEIGHTED AVERAGE FOR THE FIRST QUARTER				18.00	20000.00	26719.76	26673.33
SHE2873-202		FEDERAL BLVD & US36 TRAFFIC S	04/15/21	2.00	28500.00	16903.33	14160.00
SHE030A-037		AURORA SIGNALS 2019, CITY OF	04/15/21	2.00	9000.00	21484.50	24000.00
STM0212-011		Intersection of Research Pkwy	04/22/21	3.00	18500.00	20921.31	19853.16
NHPP0342-063		US 34 & SH 257 RAMPS SIGNALS	04/29/21	4.00	16000.00	27455.36	26166.08
C2873-205		LONGMONT AND BOULDER	06/24/21	2.00	28000.00	30500.00	30500.00
WEIGHTED AVERAGE FOR THE SECOND QUARTER				13.00	19269.23	22512.40	23195.68
STAM086-078		FY21 R2 SCR PUEBLO / LA JUNTA	08/05/21	2.00	25000.00	24719.00	25175.00
WEIGHTED AVERAGE FOR THE THIRD QUARTER				2.00	25000.00	24719.00	25175.00
NHPP0401-025		US40 SAND SPRINGS GULCH-CRAIG	10/14/21	1.00	30000.00	34000.00	29000.00
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	1.00	34253.05	34253.05	34253.05
IM0252-490		I-25 CO SPGS RAMP METERING PH	11/04/21	4.00	24000.00	13854.50	11900.00
FSA1151-040		SH-115 @ BROADWAY SIGNAL	12/02/21	1.00	27000.00	25890.33	23800.00
NHPP1211-096		SH 121 SIGNAL PACKAGE FY 2020	12/09/21	2.00	2000.00	14850.00	15200.00
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	2.00	20000.00	18650.00	18600.00
WEIGHTED AVERAGE FOR THE FOURTH QUARTER				11.00	21023.00	17857.54	18386.64
WEIGHTED AVERAGE FOR THE YEAR				44.00	20267.11	23401.15	23506.06
===== 614-72860 Ped Push Button Each =====							
NHPP385A-018		US 24/385 BURLINGTON INTERSEC	01/07/21	8.00	900.00	1578.20	1650.00
STA0404-056		SH40:PEORIA TO SABLE	01/14/21	8.00	800.00	1297.77	1047.55
NHPP1211-094		SH 121:WADSWORTH - I-70 TO 65	02/18/21	7.00	700.00	269.30	251.73
FSA0071-026		Canyon and Folsom Signal Upgr	02/18/21	4.00	500.00	785.67	1327.00
NHPP0831-125		SH83:E-470 TO ARAPAHOE ROAD	02/18/21	8.00	1300.00	1887.75	1959.22

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-72860 Ped Push Button Each =====							
C0821-109		SH 82/133 GARFIELD COUNTY SIG	02/25/21	24.00	1000.00	462.50	500.00
CR100-350		R1 ADA CURB RAMPS CMGC PKG 1	03/03/21	3.00	1180.55	1180.55	1180.55
CR400-362		FY 21 SIGNAL POLE REPLACEMENT	03/04/21	15.00	1200.00	346.33	265.00
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	28.00	1000.00	540.04	525.00
FSAR100-304		SH2 & SH95 CCD SIGNALS & MEDI	03/18/21	63.00	750.00	263.50	205.00
WEIGHTED AVERAGE FOR THE FIRST QUARTER				168.00	902.93	634.12	544.38
SHE2873-202		FEDERAL BLVD & US36 TRAFFIC S	04/15/21	6.00	630.00	329.67	309.00
STMM455-134		FORT COLLINS ADA RAMP IMPROVE	04/15/21	4.00	1200.00	810.00	750.00
STM0212-011		Intersection of Research Pkwy	04/22/21	16.00	1050.00	1258.36	1256.53
C2873-205		LONGMONT AND BOULDER	06/24/21	14.00	800.00	337.00	337.00
CR100-355		R1 ADA CURB RAMPS CMGC PKG 2	06/25/21	5.00	1190.33	1190.33	1190.33
WEIGHTED AVERAGE FOR THE SECOND QUARTER				45.00	945.15	1028.05	791.74
STAM086-078		FY21 R2 SCR PUEBLO / LA JUNTA	08/05/21	8.00	675.00	696.50	795.00
WEIGHTED AVERAGE FOR THE THIRD QUARTER				8.00	675.00	696.50	795.00
NHPP0401-025		US40 SAND SPRINGS GULCH-CRAIG	10/14/21	5.00	500.00	426.67	290.00
MTCE0501-075		US-50 DELTA SIGNAL UPGRADES	11/18/21	12.00	1300.00	456.25	460.00
FSA1151-040		SH-115 @ BROADWAY SIGNAL	12/02/21	4.00	390.00	604.33	400.00
NHPP1602-178		US 160 MONTE VISTA EAST RESUR	12/09/21	2.00	1000.00	1782.18	2914.36
NHPP1211-096		SH 121 SIGNAL PACKAGE FY 2020	12/09/21	24.00	850.00	1509.00	1440.00
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	15.00	800.00	466.25	465.00
FSA2873-212		US 287 AND SWALLOW SIGNAL IMP	12/23/21	8.00	800.00	419.67	236.00
WEIGHTED AVERAGE FOR THE FOURTH QUARTER				70.00	863.71	768.91	826.02
WEIGHTED AVERAGE FOR THE YEAR				291.00	893.76	723.41	657.27
===== 614-72863 Ped Push Button Post Assem Each =====							
NHPP385A-018		US 24/385 BURLINGTON INTERSEC	01/07/21	2.00	2200.00	1203.40	1400.00
STA0404-056		SH40:PEORIA TO SABLE	01/14/21	6.00	2200.00	2138.37	1946.19
NHPP1211-094		SH 121:WADSWORTH - I-70 TO 65	02/18/21	17.00	1500.00	1469.56	1452.48

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-72863 Ped Push Button Post Assem Each =====							
FSA0071-026		Canyon and Folsom Signal Upgr	02/18/21	1.00	1500.00	3872.33	3712.00
NHPP0831-125		SH83:E-470 TO ARAPAHOE ROAD	02/18/21	6.00	1500.00	1770.73	1780.12
C0821-109		SH 82/133 GARFIELD COUNTY SIG	02/25/21	17.00	2000.00	1587.50	1900.00
CR100-350		R1 ADA CURB RAMPS CMGC PKG 1	03/03/21	8.00	4044.04	4044.04	4044.04
CR400-362		FY 21 SIGNAL POLE REPLACEMENT	03/04/21	2.00	1500.00	1039.00	885.00
C0343-044		US 34 CURB RAMPS AKRON TO WRA	03/04/21	5.00	1900.00	2665.82	1913.28
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	11.00	1400.00	1620.58	1395.00
STM115A-016		SH67 / SH115 INTERSECTION IMP	03/11/21	3.00	2150.00	3737.50	3925.00
WEIGHTED AVERAGE FOR THE FIRST QUARTER				78.00	1978.23	1919.69	2008.60
=====							
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	8.00	2700.00	2554.00	2554.00
SHE2873-202		FEDERAL BLVD & US36 TRAFFIC S	04/15/21	3.00	1000.00	1523.33	1220.00
SHE030A-037		AURORA SIGNALS 2019, CITY OF	04/15/21	6.00	1750.00	1105.00	1200.00
STMM455-134		FORT COLLINS ADA RAMP IMPROVE	04/15/21	2.00	1500.00	2890.00	1500.00
C2873-205		LONGMONT AND BOULDER	06/24/21	7.00	1800.00	1129.00	1129.00
CR100-355		R1 ADA CURB RAMPS CMGC PKG 2	06/25/21	4.00	4076.02	4076.02	4076.02
WEIGHTED AVERAGE FOR THE SECOND QUARTER				30.00	2233.47	1834.99	1949.97
=====							
STAM086-078		FY21 R2 SCR PUEBLO / LA JUNTA	08/05/21	8.00	2050.00	1205.50	1495.00
SHE0703-462		I-70 @ SHERIDAN & HARLAN RAMP	08/05/21	6.00	1500.00	1844.50	1489.00
WEIGHTED AVERAGE FOR THE THIRD QUARTER				14.00	1814.29	1479.36	1492.43
=====							
NHPP0401-025		US40 SAND SPRINGS GULCH-CRAIG	10/14/21	3.00	1500.00	1956.67	1680.00
MTCE0501-075		US-50 DELTA SIGNAL UPGRADES	11/18/21	12.00	2500.00	2248.75	2815.00
NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	1.00	2500.00	4519.96	5650.00
FSA1151-040		SH-115 @ BROADWAY SIGNAL	12/02/21	1.00	1800.00	1491.00	1870.00
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	2.00	2000.00	1673.75	1670.00
NHPP0063-062		US 6 & SH 141 MESA COUNTY RES	12/23/21	8.00	1500.00	3735.00	3700.00
FSA2873-212		US 287 AND SWALLOW SIGNAL IMP	12/23/21	4.00	2200.00	1398.00	930.00
WEIGHTED AVERAGE FOR THE FOURTH QUARTER				31.00	2051.61	2364.83	2677.42
WEIGHTED AVERAGE FOR THE YEAR				153.00	2028.15	1970.44	2085.38
=====							
===== 614-72864 Fire Preempt Unit Each =====							
FSA0071-026		Canyon and Folsom Signal Upgr	02/18/21	3.00	4250.00	2012.67	2438.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 522

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-72864		Fire Preempt Unit		Each =====			
CR400-362		FY 21 SIGNAL POLE REPLACEMENT	03/04/21	12.00	3000.00	2039.00	2075.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		15.00	3250.00	2033.73	2147.60
NHPP0342-063		US 34 & SH 257 RAMPS SIGNALS	04/29/21	4.00	3000.00	8869.56	7199.69
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		4.00	3000.00	8869.56	7199.69
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	2.00	5000.00	10425.00	10400.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	5000.00	10425.00	10400.00
		WEIGHTED AVERAGE FOR THE YEAR		21.00	3369.05	3928.73	3895.85
===== 614-72866		Fire Preempt Unit + Timer		Each =====			
FSAR100-304		SH2 & SH95 CCD SIGNALS & MEDI	03/18/21	8.00	4500.00	8745.00	7765.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		8.00	4500.00	8745.00	7765.00
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	5.00	5000.00	3029.00	3029.00
C2873-205		LONGMONT AND BOULDER	06/24/21	3.00	5000.00	7078.00	7078.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		8.00	5000.00	4547.38	4547.38
SHE0703-462		I-70 @ SHERIDAN & HARLAN RAMP	08/05/21	3.00	2000.00	2882.50	2365.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3.00	2000.00	2882.50	2365.00
FSA2873-212		US 287 AND SWALLOW SIGNAL IMP	12/23/21	1.00	7500.00	6145.33	5725.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	7500.00	6145.33	5725.00
		WEIGHTED AVERAGE FOR THE YEAR		20.00	4475.00	7182.65	5565.95

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 523

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-72875 Loop Detect Wire Lin Foot =====							
NHPP0361-124		US 36: 28TH AVE. TO TABLE MES	01/14/21	1,224.00	8.00	8.74	9.29
NHPP0853-114		US 85: SOUTH OF PLATTEVILLE N	02/04/21	300.00	7.00	8.18	8.10
STA0712-016		SH71D RESURFACING WOODROW NOR	02/11/21	350.00	5.00	10.83	10.50
C0821-109		SH 82/133 GARFIELD COUNTY SIG	02/25/21	3,402.00	7.00	6.83	4.65
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		5,276.00	7.10	7.91	6.31
CR100-355		R1 ADA CURB RAMPS CMGC PKG 2	06/25/21	400.00	9.79	9.79	9.79
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		400.00	9.79	9.79	9.79
NHPP0401-025		US40 SAND SPRINGS GULCH-CRAIG	10/14/21	7,706.00	5.00	10.90	10.00
IM0252-490		I-25 CO SPGS RAMP METERING PH	11/04/21	6,006.00	8.00	7.02	6.50
MTCE0501-075		US-50 DELTA SIGNAL UPGRADES	11/18/21	10,470.00	5.00	6.56	9.50
NHPP5502-108		US 50 MP 86 TO 91.7 US 550 MP	12/02/21	5,084.00	8.00	10.65	10.50
NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	4,593.00	10.00	12.80	15.00
STA0142-071		SH 14 PAWNEE PASS TO STERLING	12/23/21	600.00	20.00	16.00	16.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		34,459.00	6.89	8.46	10.08
		WEIGHTED AVERAGE FOR THE YEAR		40,135.00	6.95	8.41	9.58
===== 614-72885 Detect (Spec) Each =====							
NHPP1211-094		SH 121:WADSWORTH - I-70 TO 65	02/18/21	25.00	8500.00	9406.83	9865.28
STA0404-060		US 40 : GENESEE TO CR 93 RESU	02/18/21	4.00	7876.00	8129.01	7555.09
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		29.00	8413.93	9269.92	9546.63
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	8.00	10000.00	9014.49	9014.49
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	6.00	8800.00	7799.67	7799.67
SHE2873-202		FEDERAL BLVD & US36 TRAFFIC S	04/15/21	18.00	8500.00	7703.00	6749.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		32.00	8931.25	7865.82	7512.37
STAM086-078		FY21 R2 SCR PUEBLO / LA JUNTA	08/05/21	4.00	12500.00	12050.00	12100.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		4.00	12500.00	12050.00	12100.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 524

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-72885		Detect (Spec)		Each	=====	=====	=====
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	1.00	28924.80	28924.80	28924.80
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	28924.80	28924.80	28924.80
		WEIGHTED AVERAGE FOR THE YEAR		66.00	9223.16	8986.41	9008.68
===== 614-72886		Intersection Detect Sys (Camera)		Each	=====	=====	=====
C0821-109		SH 82/133 GARFIELD COUNTY SIG	02/25/21	2.00	5000.00	10327.50	10455.00
CR400-362		FY 21 SIGNAL POLE REPLACEMENT	03/04/21	12.00	7500.00	6182.33	6775.00
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	14.00	8000.00	11064.63	11000.00
FSAR100-304		SH2 & SH95 CCD SIGNALS & MEDI	03/18/21	28.00	9000.00	9555.25	8833.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		56.00	8285.71	9498.13	8991.68
SHE030A-037		AURORA SIGNALS 2019, CITY OF	04/15/21	8.00	8000.00	8986.50	7500.00
STM0212-011		Intersection of Research Pkwy	04/22/21	10.00	8250.00	5898.09	5126.64
NHPP0342-063		US 34 & SH 257 RAMPS SIGNALS	04/29/21	11.00	8000.00	12294.44	11911.32
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		29.00	8086.21	8193.71	8354.86
SHER300-261		R3 INT CONFLICT WARNING SYSTE	07/15/21	8.00	12000.00	4250.00	4250.00
SHE0703-462		I-70 @ SHERIDAN & HARLAN RAMP	08/05/21	4.00	12000.00	9461.50	8973.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		12.00	12000.00	6855.75	5824.33
FSA1151-040		SH-115 @ BROADWAY SIGNAL	12/02/21	2.00	7500.00	9211.00	7050.00
NHPP1211-096		SH 121 SIGNAL PACKAGE FY 2020	12/09/21	1.00	7500.00	49281.00	44200.00
FSA2873-212		US 287 AND SWALLOW SIGNAL IMP	12/23/21	4.00	10000.00	8406.67	8995.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		7.00	8928.57	12735.40	13468.57
		WEIGHTED AVERAGE FOR THE YEAR		104.00	8701.92	9107.22	8749.97

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 525

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-72887 Detect (Microwave Veh) Each =====							
FSA0071-026		Canyon and Folsom Signal Upgr	02/18/21	4.00	7000.00	8014.33	7308.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	7000.00	8014.33	7308.00
===== 614-72893 Signal Cable Lin Foot =====							
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	500.00	5.50	7.52	11.17
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		500.00	5.50	7.52	11.17
		WEIGHTED AVERAGE FOR THE YEAR		500.00	5.50	7.52	11.17
===== 614-72895 Vehicle Detect Sys (Single Camera) Each =====							
NHPP385A-018		US 24/385 BURLINGTON INTERSEC	01/07/21	4.00	7500.00	13107.20	12000.00
STA0404-056		SH40:PEORIA TO SABLE	01/14/21	4.00	12500.00	11238.82	9756.63
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		8.00	10000.00	12173.01	10878.32
		WEIGHTED AVERAGE FOR THE YEAR		8.00	10000.00	12173.01	10878.32
===== 614-72904 Microwave Veh Radar Detect (Furnish Only) Each =====							
IM0252-490		I-25 CO SPGS RAMP METERING PH	11/04/21	2.00	8500.00	11414.80	10600.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	8500.00	11414.80	10600.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	8500.00	11414.80	10600.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 526

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	614-73005	Piezo (Elec) (CL II)		Each	=====		
NHPP0853-114		US 85: SOUTH OF PLATTEVILLE N	02/04/21	2.00	4500.00	3952.33	3900.00
STA0712-016		SH71D RESURFACING WOODROW NOR	02/11/21	2.00	1000.00	4633.33	4800.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	2750.00	4292.83	4350.00
NHPP1602-178		US 160 MONTE VISTA EAST RESUR	12/09/21	2.00	5000.00	7331.98	2663.95
NHPP2852-020		US 285, NORTH AND SOUTH OF SH	12/09/21	2.00	4500.00	9337.50	3150.00
STA0142-071		SH 14 PAWNEE PASS TO STERLING	12/23/21	2.00	10000.00	7000.00	7000.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		6.00	6500.00	8430.56	4271.32
		WEIGHTED AVERAGE FOR THE YEAR		10.00	5000.00	6520.84	4302.79
=====	614-75840	Inst Traf Sig Ctrler		Each	=====		
STM0212-011		Intersection of Research Pkwy	04/22/21	1.00	2000.00	1200.90	252.31
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	2000.00	1200.90	252.31
		WEIGHTED AVERAGE FOR THE YEAR		1.00	2000.00	1200.90	252.31
=====	614-75855	Inst Traf Sig Ctrler Cab		Each	=====		
MTCE0501-075		US-50 DELTA SIGNAL UPGRADES	11/18/21	4.00	9000.00	7393.75	6675.00
NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	4.00	7000.00	5102.12	4060.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		8.00	8000.00	6629.87	5367.50
		WEIGHTED AVERAGE FOR THE YEAR		8.00	8000.00	6629.87	5367.50
=====	614-75868	Inst Fire Preempt Unit		Each	=====		
CR400-362		FY 21 SIGNAL POLE REPLACEMENT	03/04/21	2.00	750.00	780.67	1080.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	750.00	780.67	1080.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	750.00	780.67	1080.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 527

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	614-79840	Furn Traf Sig Ctrlr		Each	=====	=====	=====
IM0252-490		I-25 CO SPGS RAMP METERING PH	11/04/21	2.00	10000.00	7740.95	7400.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		2.00	10000.00	7740.95	7400.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	10000.00	7740.95	7400.00
=====	614-79855	Furn Traf Sig Ctrlr Cab		Each	=====	=====	=====
IM0252-490		I-25 CO SPGS RAMP METERING PH	11/04/21	2.00	20000.00	7428.00	6300.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		2.00	20000.00	7428.00	6300.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	20000.00	7428.00	6300.00
=====	614-80000	Flash Beacon		Each	=====	=====	=====
FSA0703-478 NHPP006A-063		I-70 MEXL VSL CONSTRUCTION	04/08/21	26.00	750.00	596.25	310.00
		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	3.00	3000.00	998.01	998.01
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		29.00	982.76	607.51	381.17
STAM086-078		FY21 R2 SCR PUEBLO / LA JUNTA	08/05/21	2.00	4100.00	2870.50	3295.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		2.00	4100.00	2870.50	3295.00
STM094A-036 IM0252-490 FSA1151-040		SH 94 - CORRIDOR STUDY	10/29/21	2.00	6306.91	6306.91	6306.91
		I-25 CO SPGS RAMP METERING PH	11/04/21	8.00	2500.00	4183.20	4400.00
		SH-115 @ BROADWAY SIGNAL	12/02/21	2.00	2700.00	3006.67	3430.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		12.00	3167.82	4124.62	4556.15
		WEIGHTED AVERAGE FOR THE YEAR		43.00	1737.53	1726.21	1681.81
=====	614-80001	Flash Beacon (Solar Pwred)		Each	=====	=====	=====
C014A-002		CAMERON PEAK POST FIRE RESPON	08/19/21	4.00	2000.00	1057.50	1875.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		4.00	2000.00	1057.50	1875.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	2000.00	1057.50	1875.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 528

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	614-80003	Rect Rapid Flash Beacon		Each	=====	=====	=====
SHE2873-202		FEDERAL BLVD & US36 TRAFFIC S	04/15/21	4.00	10000.00	6055.00	4040.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		4.00	10000.00	6055.00	4040.00
NHPP1602-178		US 160 MONTE VISTA EAST RESUR	12/09/21	4.00	5000.00	13158.52	12317.03
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	6.00	12000.00	6859.75	6850.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		10.00	9200.00	9379.26	9036.81
		WEIGHTED AVERAGE FOR THE YEAR		14.00	9428.57	8132.66	7609.15
=====	614-80004	Flash Beacon (Spec)		Each	=====	=====	=====
SHER300-261		R3 INT CONFLICT WARNING SYSTE	07/15/21	6.00	4000.00	2750.00	2750.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		6.00	4000.00	2750.00	2750.00
		WEIGHTED AVERAGE FOR THE YEAR		6.00	4000.00	2750.00	2750.00
=====	614-80312	Barricade (Ty 3 F-B)		Each	=====	=====	=====
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	4.00	4000.00	3316.28	902.92
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		4.00	4000.00	3316.28	902.92
		WEIGHTED AVERAGE FOR THE YEAR		4.00	4000.00	3316.28	902.92
=====	614-80313	Barricade (Ty 3 F-C)		Each	=====	=====	=====
C0853-120		US85/O STREET INTERSECTION IM	04/29/21	1.00	3685.00	2427.50	2120.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	3685.00	2427.50	2120.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	3685.00	2427.50	2120.00
=====	614-80321	Barricade (Ty 3 M-A)		Each	=====	=====	=====
MPR200-271		FY22 R2 PAVEMENT MARKING (TAPE	06/10/21	7.00	1500.00	341.67	25.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		7.00	1500.00	341.67	25.00
		WEIGHTED AVERAGE FOR THE YEAR		7.00	1500.00	341.67	25.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 529

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-80385		Rumble Strip		Lin Foot	=====		
NHPP0502-079		US 50 Sargents West Resurfaci	01/07/21	30,096.00	0.45	0.33	0.25
NHPP0853-114		US 85: SOUTH OF PLATTEVILLE N	02/04/21	41,412.00	0.35	0.28	0.25
STR0241-066		US 24 LEADVILLE SOUTH RESURFA	02/11/21	40,200.00	0.30	0.22	0.20
STR0503-095		US50 TEXAS CREEK TO COALDALE	02/18/21	50,217.00	0.20	0.18	0.08
FSA0141-030		SH 14B SAFETY TED'S PLACE WES	02/25/21	37,772.00	0.45	0.31	0.45
NHPP0501-070		US 50 MP 47.6 TO MP 64.5	03/18/21	339,020.00	0.30	0.18	0.20
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		538,717.00	0.31	0.21	0.21
STR0242-075		US24 WILKERSON PASS SAFETY IM	04/01/21	4,351.00	0.35	0.77	0.57
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		4,351.00	0.35	0.77	0.57
IM0252-495		I-25 RESURFACING	08/04/21	68,630.00	1.21	1.21	1.21
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	16,598.00	0.40	0.46	0.50
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		85,228.00	1.05	0.77	1.07
NHPP0401-025		US40 SAND SPRINGS GULCH-CRAIG	10/14/21	100,045.00	0.40	0.20	0.15
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	8,058.00	0.91	0.91	0.91
NHPP0701-247		I-70 PARACHUTE TO RULISON	11/18/21	105,614.00	0.50	0.23	0.20
NHPP0703-465		I-70: FLOYD HILL TO CHIEF HOS	11/18/21	90,707.00	0.25	0.13	0.10
NHPP5502-108		US 50 MP 86 TO 91.7 US 550 MP	12/02/21	68,904.00	0.30	0.30	0.15
STR139A-035		SH139 DOUGLAS PASS NORTH RURA	12/23/21	170,528.00	0.30	0.16	0.14
STA0142-071		SH 14 PAWNEE PASS TO STERLING	12/23/21	45,705.00	0.60	0.21	0.21
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	34,719.00	0.30	0.30	0.30
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		624,280.00	0.37	0.20	0.17
		WEIGHTED AVERAGE FOR THE YEAR		1,252,576.00	0.39	0.24	0.25
===== 614-80386		Rumble Strip (Spec)		Lin Foot	=====		
STR109A-020		CO 109A SURFACE TREATMENT	01/14/21	50.00	40.00	66.80	100.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		50.00	40.00	66.80	100.00
		WEIGHTED AVERAGE FOR THE YEAR		50.00	40.00	66.80	100.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 530

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	614-80390	Rumble Strip (Grinding) (Asphalt) (Sin)		Lin Foot	=====		
STR0505-049		US 50 MP 387 TO MP 397	01/07/21	137,995.00	0.52	0.20	0.20
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		137,995.00	0.52	0.20	0.20
STR0961-017		SH 96 - M.P. 0.01 TO M.P. 26.	12/09/21	78,382.00	0.25	0.26	0.20
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		78,382.00	0.25	0.26	0.20
		WEIGHTED AVERAGE FOR THE YEAR		216,377.00	0.42	0.23	0.20
=====	614-80391	Rumble Strip (Grind) (Asphalt)		Lin Foot	=====		
NHPP0362-038		US 36D LAST CHANCE WEST	01/07/21	79,222.00	0.25	0.19	0.15
STR141A-050		SH 141, MP 60.63 AT NORTH END	02/04/21	134,007.00	0.25	0.18	0.19
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		213,229.00	0.25	0.19	0.18
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	171,791.00	0.25	0.11	0.11
NHPP3852-019		385D PHILLIPS/YUMA COUNTY LIN	04/15/21	83,152.00	0.50	0.13	0.12
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		254,943.00	0.33	0.12	0.11
NHPP0703-463		I-70 SILVERTHORNE TO EJMT PHA	12/16/21	66,350.00	0.20	0.18	0.15
NHPP0063-062		US 6 & SH 141 MESA COUNTY RES	12/23/21	13,255.00	0.40	0.39	0.47
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		79,605.00	0.23	0.21	0.20
		WEIGHTED AVERAGE FOR THE YEAR		547,777.00	0.29	0.17	0.15
=====	614-81000	Sig-Light Pole Steel		Each	=====		
FSAR100-304		SH2 & SH95 CCD SIGNALS & MEDI	03/18/21	2.00	10000.00	6885.75	6276.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	10000.00	6885.75	6276.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 531

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	614-81000	Sig-Light Pole Steel		Each	=====	=====	=====
C2873-205		LONGMONT AND BOULDER	06/24/21	1.00	11000.00	10959.00	10959.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	11000.00	10959.00	10959.00
SHE0703-462		I-70 @ SHERIDAN & HARLAN RAMP	08/05/21	2.00	1400.00	6558.00	6816.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	1400.00	6558.00	6816.00
		WEIGHTED AVERAGE FOR THE YEAR		5.00	6760.00	7098.23	7428.60
=====	614-81020	Sig-Light Pole Steel (2)		Each	=====	=====	=====
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	1.00	35000.00	48488.16	46000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	35000.00	48488.16	46000.00
NHPP0342-063		US 34 & SH 257 RAMPS SIGNALS	04/29/21	2.00	20000.00	35316.00	31935.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	20000.00	35316.00	31935.00
NHPP0401-025		US40 SAND SPRINGS GULCH-CRAIG	10/14/21	2.00	30000.00	60666.67	55000.00
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	1.00	61764.23	61764.23	61764.23
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3.00	40588.08	60823.46	57254.74
		WEIGHTED AVERAGE FOR THE YEAR		6.00	32794.04	48894.50	46939.04
=====	614-81120	Sig-Light Pole Steel (1-20 Ft)		Each	=====	=====	=====
STM0212-011		Intersection of Research Pkwy	04/22/21	1.00	20000.00	16265.47	14877.30
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	20000.00	16265.47	14877.30
		WEIGHTED AVERAGE FOR THE YEAR		1.00	20000.00	16265.47	14877.30

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 532

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	614-81125	Sig-Light Pole Steel (1-25 Ft)		Each	=====		
C0821-109		SH 82/133 GARFIELD COUNTY SIG	02/25/21	2.00	16000.00	18212.50	20700.00
FSAR100-304		SH2 & SH95 CCD SIGNALS & MEDI	03/18/21	2.00	15000.00	15208.50	13657.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	15500.00	16209.83	17178.50
STM0212-011		Intersection of Research Pkwy	04/22/21	1.00	13750.00	16921.07	15681.48
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	13750.00	16921.07	15681.48
NHPP1211-096		SH 121 SIGNAL PACKAGE FY 2020	12/09/21	1.00	15000.00	18355.00	18400.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	15000.00	18355.00	18400.00
		WEIGHTED AVERAGE FOR THE YEAR		6.00	15125.00	16651.21	17132.58
=====	614-81130	Sig-Light Pole Steel (1-30 Ft)		Each	=====		
C0821-109		SH 82/133 GARFIELD COUNTY SIG	02/25/21	3.00	17000.00	18650.00	20800.00
FSAR100-304		SH2 & SH95 CCD SIGNALS & MEDI	03/18/21	5.00	16000.00	16038.25	14368.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		8.00	16375.00	16640.96	16780.00
SHE030A-037		AURORA SIGNALS 2019, CITY OF	04/15/21	2.00	14000.00	13159.00	11500.00
STM0212-011		Intersection of Research Pkwy	04/22/21	2.00	14000.00	17402.29	15782.00
NHPP0342-063		US 34 & SH 257 RAMPS SIGNALS	04/29/21	1.00	15000.00	16782.67	17909.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		5.00	14200.00	15970.08	14494.60
STAM086-078		FY21 R2 SCR PUEBLO / LA JUNTA	08/05/21	1.00	13200.00	20030.00	19500.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	13200.00	20030.00	19500.00
NHPP1211-096		SH 121 SIGNAL PACKAGE FY 2020	12/09/21	2.00	15000.00	18935.00	19000.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 533

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	614-81130	Sig-Light Pole Steel (1-30 Ft)		Each =====			
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	1.00	14000.00	20922.50	21000.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3.00	14666.67	19597.50	19666.67
		WEIGHTED AVERAGE FOR THE YEAR		17.00	15247.06	16772.24	16777.24
=====	614-81135	Sig-Light Pole Steel (1-35 Ft)		Each =====			
NHPP385A-018		US 24/385 BURLINGTON INTERSEC	01/07/21	1.00	15000.00	15844.80	16000.00
FSA0071-026		Canyon and Folsom Signal Upgr	02/18/21	1.00	14000.00	23858.33	22120.00
FSAR100-304		SH2 & SH95 CCD SIGNALS & MEDI	03/18/21	8.00	15500.00	16328.50	14600.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		10.00	15300.00	16832.78	15492.00
SHE2873-202		FEDERAL BLVD & US36 TRAFFIC S	04/15/21	1.00	12500.00	18069.33	18348.00
STM0212-011		Intersection of Research Pkwy	04/22/21	1.00	15000.00	17893.33	16033.31
NHPP0342-063		US 34 & SH 257 RAMPS SIGNALS	04/29/21	1.00	14000.00	17032.67	18154.00
C2873-205		LONGMONT AND BOULDER	06/24/21	1.00	14000.00	18757.00	18757.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		4.00	13875.00	17808.31	17823.08
STAM086-078		FY21 R2 SCR PUEBLO / LA JUNTA	08/05/21	1.00	15000.00	21175.00	20950.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	15000.00	21175.00	20950.00
IM0252-490		I-25 CO SPGS RAMP METERING PH	11/04/21	4.00	18000.00	20614.29	17000.00
NHPP1211-096		SH 121 SIGNAL PACKAGE FY 2020	12/09/21	2.00	18000.00	19340.00	19435.00
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	2.00	14500.00	21261.78	21200.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		8.00	17125.00	20524.75	18658.75
		WEIGHTED AVERAGE FOR THE YEAR		23.00	15673.91	18329.41	17236.19
=====	614-81140	Sig-Light Pole Steel (1-40 Ft)		Each =====			
CR400-362		FY 21 SIGNAL POLE REPLACEMENT	03/04/21	4.00	14000.00	18374.00	16855.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 534

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-81140		Sig-Light Pole Steel (1-40 Ft)		Each =====			
FSAR100-304		SH2 & SH95 CCD SIGNALS & MEDI	03/18/21	9.00	16500.00	17965.50	16211.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		13.00	15730.77	18067.63	16409.15
SHE030A-037		AURORA SIGNALS 2019, CITY OF	04/15/21	1.00	15500.00	15306.00	13500.00
STM0212-011		Intersection of Research Pkwy	04/22/21	1.00	16000.00	19024.34	17591.40
NHPP0342-063		US 34 & SH 257 RAMPS SIGNALS	04/29/21	1.00	16000.00	18426.33	19518.00
C2873-205		LONGMONT AND BOULDER	06/24/21	1.00	17000.00	20575.00	20575.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		4.00	16125.00	18016.56	17796.10
STAM086-078		FY21 R2 SCR PUEBLO / LA JUNTA	08/05/21	2.00	16000.00	21700.00	21400.00
SHE0703-462		I-70 @ SHERIDAN & HARLAN RAMP	08/05/21	1.00	14500.00	25216.00	19432.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3.00	15500.00	22872.00	20744.00
NHPP1211-096		SH 121 SIGNAL PACKAGE FY 2020	12/09/21	1.00	16000.00	20632.50	20660.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	16000.00	20632.50	20660.00
		WEIGHTED AVERAGE FOR THE YEAR		21.00	15785.71	18535.09	17495.02
===== 614-81145		Sig-Light Pole Steel (1-45 Ft)		Each =====			
NHPP385A-018		US 24/385 BURLINGTON INTERSEC	01/07/21	1.00	16500.00	17696.20	17500.00
FSA0071-026		Canyon and Folsom Signal Upgr	02/18/21	1.00	15000.00	26085.00	25145.00
C0821-109		SH 82/133 GARFIELD COUNTY SIG	02/25/21	3.00	20000.00	20575.00	22600.00
CR400-362		FY 21 SIGNAL POLE REPLACEMENT	03/04/21	4.00	15000.00	18623.33	17112.00
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	2.00	16000.00	20359.16	19000.00
FSAR100-304		SH2 & SH95 CCD SIGNALS & MEDI	03/18/21	2.00	18500.00	18466.50	16460.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		13.00	16961.54	19658.85	19216.38
STM0212-011		Intersection of Research Pkwy	04/22/21	2.00	16500.00	20567.10	19576.72

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	614-81145	Sig-Light Pole Steel (1-45 Ft)		Each =====			
C2873-205		LONGMONT AND BOULDER	06/24/21	2.00	18000.00	20795.00	20795.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		4.00	17250.00	20595.59	20185.86
NHPP1211-096		SH 121 SIGNAL PACKAGE FY 2020	12/09/21	1.00	20000.00	21155.50	21210.00
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	1.00	15200.00	23050.00	23000.00
FSA2873-212		US 287 AND SWALLOW SIGNAL IMP	12/23/21	1.00	19000.00	26875.67	26300.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3.00	18066.67	24148.29	23503.33
		WEIGHTED AVERAGE FOR THE YEAR		20.00	17185.00	20351.60	20053.32
=====	614-81150	Sig-Light Pole Steel (1-50 Ft)		Each =====			
NHPP385A-018		US 24/385 BURLINGTON INTERSEC	01/07/21	1.00	17000.00	18428.60	18300.00
C0821-109		SH 82/133 GARFIELD COUNTY SIG	02/25/21	4.00	21000.00	21500.00	23800.00
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	1.00	16500.00	21246.08	19500.00
FSAR100-304		SH2 & SH95 CCD SIGNALS & MEDI	03/18/21	6.00	18500.00	19077.25	17126.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		12.00	19041.67	19719.70	19646.33
STM0212-011		Intersection of Research Pkwy	04/22/21	1.00	17000.00	20935.80	18596.63
NHPP0342-063		US 34 & SH 257 RAMPS SIGNALS	04/29/21	2.00	17000.00	19247.00	20214.00
C2873-205		LONGMONT AND BOULDER	06/24/21	3.00	19000.00	21520.00	21520.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		6.00	18000.00	20412.04	20597.44
STAM086-078		FY21 R2 SCR PUEBLO / LA JUNTA	08/05/21	1.00	18000.00	24215.00	24900.00
SHE0703-462		I-70 @ SHERIDAN & HARLAN RAMP	08/05/21	1.00	17000.00	31420.50	27841.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	17500.00	27817.75	26370.50
NHPP1211-096		SH 121 SIGNAL PACKAGE FY 2020	12/09/21	2.00	19500.00	21915.00	21980.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	19500.00	21915.00	21980.00
		WEIGHTED AVERAGE FOR THE YEAR		22.00	18659.09	20511.38	20729.17

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 536

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-81155		Sig-Light Pole Steel (1-55 Ft)		Each	=====		
FSA0071-026		Canyon and Folsom Signal Upgr	02/18/21	1.00	1700.00	27295.00	25735.00
C0821-109		SH 82/133 GARFIELD COUNTY SIG	02/25/21	2.00	22000.00	21725.00	23900.00
CR400-362		FY 21 SIGNAL POLE REPLACEMENT	03/04/21	1.00	17000.00	20920.33	18192.00
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	3.00	17000.00	21544.00	20000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		7.00	16242.86	22188.24	21675.29
SHE2873-202		FEDERAL BLVD & US36 TRAFFIC S	04/15/21	1.00	15000.00	20704.00	20662.00
SHE030A-037		AURORA SIGNALS 2019, CITY OF	04/15/21	1.00	17500.00	19325.50	19000.00
STM0212-011		Intersection of Research Pkwy	04/22/21	1.00	17500.00	27828.74	30056.17
NHPP0342-063		US 34 & SH 257 RAMPS SIGNALS	04/29/21	2.00	18000.00	19416.00	20409.00
C2873-205		LONGMONT AND BOULDER	06/24/21	3.00	20000.00	22041.00	22041.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		8.00	18250.00	22471.05	22082.40
STAM086-078		FY21 R2 SCR PUEBLO / LA JUNTA	08/05/21	2.00	19500.00	24925.00	25800.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	19500.00	24925.00	25800.00
NHPP1211-096		SH 121 SIGNAL PACKAGE FY 2020	12/09/21	2.00	20000.00	22082.50	22190.00
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	1.00	18000.00	24255.00	24200.00
FSA2873-212		US 287 AND SWALLOW SIGNAL IMP	12/23/21	3.00	22000.00	28019.33	27600.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		6.00	20666.67	25934.27	25230.00
		WEIGHTED AVERAGE FOR THE YEAR		23.00	18378.26	23287.38	23102.88
===== 614-81160		Sig-Light Pole Steel (1-60 Ft)		Each	=====		
NHPP385A-018		US 24/385 BURLINGTON INTERSEC	01/07/21	1.00	21000.00	30083.00	28000.00
STA0404-056		SH40: PEORIA TO SABLE	01/14/21	1.00	22000.00	33190.19	26676.66
CR400-362		FY 21 SIGNAL POLE REPLACEMENT	03/04/21	4.00	24000.00	28701.00	28355.00
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	2.00	22500.00	27488.80	26000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		8.00	23000.00	29239.56	27512.08

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-81160		Sig-Light Pole Steel (1-60 Ft)		Each	=====		
SHE2873-202		FEDERAL BLVD & US36 TRAFFIC S	04/15/21	1.00	24000.00	31329.33	27783.00
SHE030A-037		AURORA SIGNALS 2019, CITY OF	04/15/21	1.00	25000.00	22990.50	25000.00
STM0212-011		Intersection of Research Pkwy	04/22/21	1.00	24000.00	29070.76	30659.30
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3.00	24333.33	27817.52	27814.10
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	1.00	37841.46	37841.46	37841.46
NHPP1211-096		SH 121 SIGNAL PACKAGE FY 2020	12/09/21	1.00	26000.00	31562.50	31200.00
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	1.00	20000.00	34044.50	34000.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3.00	27947.15	33811.09	34347.15
		WEIGHTED AVERAGE FOR THE YEAR		14.00	24345.82	29297.39	29041.46
===== 614-81165		Sig-Light Pole Steel (1-65 Ft)		Each	=====		
STA0404-056		SH40:PEORIA TO SABLE	01/14/21	3.00	24000.00	33686.38	26933.42
C0821-109		SH 82/133 GARFIELD COUNTY SIG	02/25/21	1.00	30000.00	30150.00	30700.00
CR400-362		FY 21 SIGNAL POLE REPLACEMENT	03/04/21	2.00	25000.00	29408.67	28542.00
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	4.00	20000.00	27837.51	26000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		10.00	23200.00	30204.60	27258.43
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	1.00	25000.00	26675.00	26675.00
SHE2873-202		FEDERAL BLVD & US36 TRAFFIC S	04/15/21	1.00	20500.00	31940.67	28022.00
SHE030A-037		AURORA SIGNALS 2019, CITY OF	04/15/21	1.00	26000.00	25522.75	26000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3.00	23833.33	28073.50	26899.00
		WEIGHTED AVERAGE FOR THE YEAR		13.00	23346.15	29870.31	27175.48
===== 614-81170		Sig-Light Pole Steel (1-70 Ft)		Each	=====		
SHE030A-037		AURORA SIGNALS 2019, CITY OF	04/15/21	2.00	28000.00	28436.75	30000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	28000.00	28436.75	30000.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 538

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-81170		Sig-Light Pole Steel (1-70 Ft)		Each	=====	=====	=====
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	1.00	43822.15	43822.15	43822.15
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	43822.15	43822.15	43822.15
		WEIGHTED AVERAGE FOR THE YEAR		3.00	33274.05	30146.24	34607.38
===== 614-81175		Sig-Light Pole Steel (1-75 Ft)		Each	=====	=====	=====
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	1.00	28000.00	31707.60	30000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	28000.00	31707.60	30000.00
SHE2873-202		FEDERAL BLVD & US36 TRAFFIC S	04/15/21	1.00	25000.00	34362.67	30908.00
C2873-205		LONGMONT AND BOULDER	06/24/21	1.00	26000.00	36745.00	36745.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	25500.00	34958.25	33826.50
SHE0703-462		I-70 @ SHERIDAN & HARLAN RAMP	08/05/21	1.00	28000.00	42549.50	29449.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	28000.00	42549.50	29449.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	26750.00	34860.91	31775.50
===== 614-81550		Sig-Light Pole Steel (2-50&60 Ft)		Each	=====	=====	=====
FSA1151-040		SH-115 @ BROADWAY SIGNAL	12/02/21	1.00	31000.00	56806.67	54400.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	31000.00	56806.67	54400.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	31000.00	56806.67	54400.00
===== 614-81555		Sig-Light Pole Steel (2-55&65 Ft)		Each	=====	=====	=====
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	2.00	30000.00	38980.00	38980.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	30000.00	38980.00	38980.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	30000.00	38980.00	38980.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 539

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	614-81565	Sig-Light Pole Steel (2-65&40 Ft)		Each	=====	=====	=====
FSA1151-040		SH-115 @ BROADWAY SIGNAL	12/02/21	1.00	31000.00	57975.00	52250.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	31000.00	57975.00	52250.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	31000.00	57975.00	52250.00
=====	614-82010	Sig Pole Steel (1)		Each	=====	=====	=====
FSAR100-304		SH2 & SH95 CCD SIGNALS & MEDI	03/18/21	1.00	16500.00	25514.00	22868.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	16500.00	25514.00	22868.00
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	2.00	15000.00	27381.70	25300.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	15000.00	27381.70	25300.00
		WEIGHTED AVERAGE FOR THE YEAR		3.00	15500.00	26848.07	24489.33
=====	614-84000	Traf Sig Ped Pole Steel		Each	=====	=====	=====
NHPP385A-018		US 24/385 BURLINGTON INTERSEC	01/07/21	3.00	2500.00	2043.20	2100.00
FSA0071-026		Canyon and Folsom Signal Upgr	02/18/21	1.00	3000.00	4073.00	4369.00
C0821-109		SH 82/133 GARFIELD COUNTY SIG	02/25/21	2.00	3000.00	3050.00	4500.00
CR400-362		FY 21 SIGNAL POLE REPLACEMENT	03/04/21	4.00	1500.00	1776.00	1350.00
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	4.00	2500.00	2504.68	2200.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		14.00	2321.43	2342.08	2419.21
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	4.00	5000.00	3957.00	3957.00
SHE2873-202		FEDERAL BLVD & US36 TRAFFIC S	04/15/21	2.00	2750.00	2841.00	2258.00
STM0212-011		Intersection of Research Pkwy	04/22/21	14.00	2250.00	2906.33	2563.32
NHPP0342-063		US 34 & SH 257 RAMPS SIGNALS	04/29/21	3.00	2000.00	2231.00	2258.00
C2873-205		LONGMONT AND BOULDER	06/24/21	5.00	2000.00	1911.00	1911.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		28.00	2607.14	2846.95	2591.41
NHPP0401-025		US40 SAND SPRINGS GULCH-CRAIG	10/14/21	3.00	4000.00	3245.00	2535.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 540

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-84000 Traf Sig Ped Pole Steel Each =====							
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	1.00	4240.85	4240.85	4240.85
IM0252-490		I-25 CO SPGS RAMP METERING PH	11/04/21	7.00	2900.00	3139.60	2500.00
NHPP0253-284		I-25 SEGMENT 6 CP6 WITH PNR B	11/19/21	2.00	2855.00	3054.85	3054.85
FSA1151-040		SH-115 @ BROADWAY SIGNAL	12/02/21	2.00	1700.00	2778.67	2630.00
NHPP1211-096		SH 121 SIGNAL PACKAGE FY 2020	12/09/21	10.00	3000.00	2625.00	2660.00
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	5.00	2500.00	2841.25	2850.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		30.00	2938.36	2976.22	2718.85
		WEIGHTED AVERAGE FOR THE YEAR		72.00	2689.60	2783.12	2611.03
===== 614-84100 Traf Sig Ped Pole Alum Each =====							
STA0404-056		SH40:PEORIA TO SABLE	01/14/21	2.00	2500.00	2091.11	1345.39
FSAR100-304		SH2 & SH95 CCD SIGNALS & MEDI	03/18/21	20.00	2200.00	1318.50	1226.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		22.00	2227.27	1404.35	1236.85
STM0212-011		Intersection of Research Pkwy	04/22/21	3.00	1916.00	1949.97	1884.79
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3.00	1916.00	1949.97	1884.79
STAM086-078		FY21 R2 SCR PUEBLO / LA JUNTA	08/05/21	1.00	1400.00	2642.50	1625.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	1400.00	2642.50	1625.00
		WEIGHTED AVERAGE FOR THE YEAR		26.00	2159.54	1527.66	1326.54
===== 614-84400 Furn Traf Sig Ped Pole Steel Each =====							
IM0252-490		I-25 CO SPGS RAMP METERING PH	11/04/21	4.00	2500.00	2273.50	1900.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	2500.00	2273.50	1900.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	2500.00	2273.50	1900.00
===== 614-85001 Impact Atten Each =====							
BR071A-021		M-22-N BRIDGE REPLACEMENT SH	01/07/21	1.00	20850.00	31941.92	32000.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 541

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	614-85001	Impact Atten		Each =====			
NHPP0501-070		US 50 MP 47.6 TO MP 64.5	03/18/21	2.00	20000.00	27550.00	27550.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3.00	20283.33	30477.94	29033.33
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	1.00	25000.00	33620.96	30100.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	25000.00	33620.96	30100.00
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	2.00	31071.73	31071.73	31071.73
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	1.00	30000.00	33062.26	32011.05
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3.00	30714.49	32564.63	31384.84
NHPP0253-284		I-25 SEGMENT 6 CP6 WITH PNR B	11/19/21	4.00	22500.00	39427.07	39427.07
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	22500.00	39427.07	39427.07
		WEIGHTED AVERAGE FOR THE YEAR		11.00	24363.04	32829.84	33551.16
=====	614-85003	Impact Atten (LM)		Each =====			
STR0503-095		US50 TEXAS CREEK TO COALDALE	02/18/21	2.00	30000.00	29173.22	32000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	30000.00	29173.22	32000.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	30000.00	29173.22	32000.00
=====	614-85005	Impact Atten (Sand Barrel Array)		Each =====			
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	36.00	609.90	609.90	609.90
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		36.00	609.90	609.90	609.90
		WEIGHTED AVERAGE FOR THE YEAR		36.00	609.90	609.90	609.90
=====	614-86007	Serial to IP Converter		Each =====			
NHPP0342-063		US 34 & SH 257 RAMPS SIGNALS	04/29/21	1.00	1000.00	1520.33	845.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	1000.00	1520.33	845.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 542

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-86007		Serial to IP Converter		Each	=====	=====	=====
IM0252-490		I-25 CO SPGS RAMP METERING PH	11/04/21	4.00	1500.00	1771.83	1400.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			4.00	1500.00	1771.83	1400.00
	WEIGHTED AVERAGE FOR THE YEAR			5.00	1400.00	1739.03	1289.00
===== 614-86105		Telemetry (Field)		Each	=====	=====	=====
FSAR100-304		SH2 & SH95 CCD SIGNALS & MEDI	03/18/21	8.00	3000.00	5195.50	5397.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			8.00	3000.00	5195.50	5397.00
SHE0703-462		I-70 @ SHERIDAN & HARLAN RAMP	08/05/21	1.00	1500.00	5871.00	6942.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	1500.00	5871.00	6942.00
NHPP1211-096		SH 121 SIGNAL PACKAGE FY 2020	12/09/21	2.00	10000.00	5515.00	5365.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			2.00	10000.00	5515.00	5365.00
	WEIGHTED AVERAGE FOR THE YEAR			11.00	4136.36	5264.68	5531.64
===== 614-86106		Telemetry (Field) (Install Only)		Each	=====	=====	=====
CR400-362		FY 21 SIGNAL POLE REPLACEMENT	03/04/21	1.00	1000.00	505.33	600.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	1000.00	505.33	600.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	1000.00	505.33	600.00
===== 614-86238		Ctrlr (S-S) (F-A) (8)		Each	=====	=====	=====
STA0404-056		SH40:PEORIA TO SABLE	01/14/21	1.00	5100.00	5560.47	4929.66

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-86238		Ctrlr (S-S) (F-A) (8)		Each =====			
FSAR100-304		SH2 & SH95 CCD SIGNALS & MEDI	03/18/21	8.00	5500.00	4479.00	4135.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			9.00	5455.56	4625.14	4223.30
	WEIGHTED AVERAGE FOR THE YEAR			9.00	5455.56	4625.14	4223.30
===== 614-86248		Traf Ctrlr (Type 2070LC)		Each =====			
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	2.00	7000.00	5307.00	5307.00
SHE2873-202		FEDERAL BLVD & US36 TRAFFIC S	04/15/21	3.00	6000.00	5572.33	5032.00
SHE030A-037		AURORA SIGNALS 2019, CITY OF	04/15/21	2.00	6500.00	4818.50	6100.00
STM0212-011		Intersection of Research Pkwy	04/22/21	2.00	6505.00	8646.61	5051.25
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			9.00	6445.56	6677.74	5334.72
STAM086-078		FY21 R2 SCR PUEBLO / LA JUNTA	08/05/21	2.00	6200.00	5875.00	5750.00
SHE0703-462		I-70 @ SHERIDAN & HARLAN RAMP	08/05/21	1.00	6500.00	4552.50	4205.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			3.00	6300.00	5434.17	5235.00
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	1.00	6524.39	6524.39	6524.39
FSA1151-040		SH-115 @ BROADWAY SIGNAL	12/02/21	1.00	6500.00	6261.00	5850.00
NHPP1211-096		SH 121 SIGNAL PACKAGE FY 2020	12/09/21	2.00	6000.00	4512.50	4370.00
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	2.00	5000.00	4950.00	4950.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			6.00	5837.40	5263.12	5169.07
	WEIGHTED AVERAGE FOR THE YEAR			18.00	6218.58	6198.59	5262.88
===== 614-86250		Ctrlr (Ramp Metering)		Each =====			
IM0252-490		I-25 CO SPGS RAMP METERING PH	11/04/21	4.00	6000.00	7919.35	7700.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			4.00	6000.00	7919.35	7700.00
	WEIGHTED AVERAGE FOR THE YEAR			4.00	6000.00	7919.35	7700.00
===== 614-86700		Furn Traf Sig Equip		LUMP SUM =====			
NHPP0361-124		US 36: 28TH AVE. TO TABLE MES	01/14/21	1.00	10000.00	9254.02	9814.19
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	10000.00	9254.02	9814.19
	WEIGHTED AVERAGE FOR THE YEAR			1.00	10000.00	9254.02	9814.19

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 544

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-86736		Visibility Sensor		Each	=====	=====	=====
FSA0703-478		I-70 MEXL VSL CONSTRUCTION	04/08/21	4.00	15000.00	520.00	750.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			4.00	15000.00	520.00	750.00
	WEIGHTED AVERAGE FOR THE YEAR			4.00	15000.00	520.00	750.00
===== 614-86741		Weather Monitor System		Each	=====	=====	=====
FSA0703-478		I-70 MEXL VSL CONSTRUCTION	04/08/21	4.00	52000.00	52165.00	49057.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			4.00	52000.00	52165.00	49057.00
	WEIGHTED AVERAGE FOR THE YEAR			4.00	52000.00	52165.00	49057.00
===== 614-86800		Uninterrupted Power Supply		Each	=====	=====	=====
STA0404-056		SH40:PEORIA TO SABLE	01/14/21	1.00	10000.00	11884.34	10321.48
FSA0071-026		Canyon and Folsom Signal Upgr	02/18/21	1.00	7000.00	8443.33	7045.00
CR400-362		FY 21 SIGNAL POLE REPLACEMENT	03/04/21	1.00	7000.00	5491.67	5825.00
FSAR100-304		SH2 & SH95 CCD SIGNALS & MEDI	03/18/21	8.00	9000.00	7802.50	7225.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			11.00	8727.27	8160.62	7362.86
SHE2873-202		FEDERAL BLVD & US36 TRAFFIC S	04/15/21	2.00	7000.00	6087.00	5291.00
SHE030A-037		AURORA SIGNALS 2019, CITY OF	04/15/21	2.00	7500.00	9468.75	7000.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			4.00	7250.00	8019.43	6145.50
SHE0703-462		I-70 @ SHERIDAN & HARLAN RAMP	08/05/21	1.00	8000.00	6988.50	7477.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1.00	8000.00	6988.50	7477.00
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	1.00	6850.61	6850.61	6850.61

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 545

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	614-86800	Uninterrupted Power Supply		Each	=====	=====	=====
NHPP1211-096	SH 121 SIGNAL PACKAGE FY 2020	SH 121 SIGNAL PACKAGE FY 2020	12/09/21	2.00	7000.00	5502.50	5160.00
C4701-132	C-470 KEN CARYL INT. IMPROVE	C-470 KEN CARYL INT. IMPROVE	12/16/21	2.00	10000.00	5595.00	5580.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			5.00	8170.12	5693.40	5666.12
	WEIGHTED AVERAGE FOR THE YEAR			21.00	8278.60	7770.53	6732.43
=====	614-87006	Fiber Optic Term Panel (6 Fiber)		Each	=====	=====	=====
NHPP1211-096	SH 121 SIGNAL PACKAGE FY 2020	SH 121 SIGNAL PACKAGE FY 2020	12/09/21	2.00	900.00	755.00	760.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			2.00	900.00	755.00	760.00
	WEIGHTED AVERAGE FOR THE YEAR			2.00	900.00	755.00	760.00
=====	614-87010	Fiber Optic Cable (S Mode) (12 Fiber)		Lin Foot	=====	=====	=====
ITSITSB-001	ITS FIBER INSTALL ON S I-25	ITS FIBER INSTALL ON S I-25	02/04/21	4,050.00	5.00	3.20	1.05
C0821-109	SH 82/133 GARFIELD COUNTY SIG	SH 82/133 GARFIELD COUNTY SIG	02/25/21	100.00	30.00	53.00	50.00
NHPP070A-030	I-70B AMERICAN WAY TO MAIN ST	I-70B AMERICAN WAY TO MAIN ST	03/11/21	420.00	13.00	13.65	13.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			4,570.00	6.28	4.62	3.22
C5502-106	US 550 8TH STREET TO 14TH STR	US 550 8TH STREET TO 14TH STR	04/15/21	2,178.00	3.00	2.00	2.00
SHE2873-202	FEDERAL BLVD & US36 TRAFFIC S	FEDERAL BLVD & US36 TRAFFIC S	04/15/21	200.00	9.00	12.67	24.00
STM0212-011	Intersection of Research Pkwy	Intersection of Research Pkwy	04/22/21	115.00	11.00	6.60	7.04
NHPP0342-063	US 34 & SH 257 RAMPS SIGNALS	US 34 & SH 257 RAMPS SIGNALS	04/29/21	1,300.00	7.00	4.13	2.89
IM025A-040	I25 EXIT 11 INTERCHANGE IMPRO	I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	1,115.00	6.00	4.60	5.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			4,908.00	5.17	4.52	3.93
NHPP0702-410	VAIL PASS AUX PHASE 1 CAP 1	VAIL PASS AUX PHASE 1 CAP 1	07/09/21	5,370.00	7.49	7.49	7.49
FBR0252-493	I-25 & S ACADEMY BRIDGE REPL	I-25 & S ACADEMY BRIDGE REPL	08/04/21	315.00	5.52	5.52	5.52
SHE0703-462	I-70 @ SHERIDAN & HARLAN RAMP	I-70 @ SHERIDAN & HARLAN RAMP	08/05/21	50.00	10.00	47.50	59.00
NHPP0853-107	PECKHAM GRADE SEPARATED INTER	PECKHAM GRADE SEPARATED INTER	08/19/21	3,150.00	4.50	3.78	3.69
ER0702-419	ER I-70 GWC DEBRIS FLOWS 2021	ER I-70 GWC DEBRIS FLOWS 2021	08/24/21	10,000.00	5.00	15.50	14.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			18,885.00	5.65	9.58	10.41

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	614-87010	Fiber Optic Cable (S Mode) (12 Fiber)		Lin Foot	=====		
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	170.00	9.79	9.79	9.79
IM0252-490		I-25 CO SPGS RAMP METERING PH	11/04/21	6,080.00	5.00	6.12	8.50
NHPP0253-284		I-25 SEGMENT 6 CP6 WITH PNR B	11/19/21	4,230.00	8.00	8.56	8.56
ITSSW02-653		ITS CAMERA INSTALL R2 AND R4	12/02/21	25,750.00	7.00	2.83	2.50
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		36,230.00	6.79	3.74	4.25
		WEIGHTED AVERAGE FOR THE YEAR		64,593.00	6.30	5.07	5.95
=====	614-87011	Fiber Optic Cable (S Mode) (24 Fiber)		Lin Foot	=====		
NHPP0342-063		US 34 & SH 257 RAMPS SIGNALS	04/29/21	3,415.00	5.00	5.99	4.97
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3,415.00	5.00	5.99	4.97
		WEIGHTED AVERAGE FOR THE YEAR		3,415.00	5.00	5.99	4.97
=====	614-87012	Fiber Optic Term Panel (12 Fiber)		Each	=====		
ITSITSB-001		ITS FIBER INSTALL ON S I-25	02/04/21	8.00	1000.00	1102.91	1200.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		8.00	1000.00	1102.91	1200.00
SHE2873-202		FEDERAL BLVD & US36 TRAFFIC S	04/15/21	2.00	1000.00	1313.33	730.00
NHPP0342-063		US 34 & SH 257 RAMPS SIGNALS	04/29/21	5.00	1000.00	1030.33	875.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		7.00	1000.00	1111.19	833.57
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	4.00	911.64	911.64	911.64
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	1.00	1544.33	1544.33	1544.33
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		5.00	1038.18	1038.18	1038.18
IM0252-490		I-25 CO SPGS RAMP METERING PH	11/04/21	4.00	2000.00	1385.40	1200.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 547

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	614-87012	Fiber Optic Term Panel (12 Fiber)		Each =====			
ITSSW02-653		ITS CAMERA INSTALL R2 AND R4	12/02/21	53.00	1400.00	1237.50	1000.00
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	2.00	1000.00	5375.00	5360.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		=====	=====	=====	=====
				59.00	1427.12	1320.16	1161.36
		WEIGHTED AVERAGE FOR THE YEAR		=====	=====	=====	=====
				79.00	1321.40	1272.19	1128.43
=====	614-87015	Buffer Tube Fan Out Kit		Each =====			
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	3.00	250.00	138.00	138.00
SHE2873-202		FEDERAL BLVD & US36 TRAFFIC S	04/15/21	2.00	500.00	434.33	73.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		=====	=====	=====	=====
				5.00	350.00	335.56	112.00
IM0252-490		I-25 CO SPGS RAMP METERING PH	11/04/21	8.00	225.00	586.75	790.00
FSA1151-040		SH-115 @ BROADWAY SIGNAL	12/02/21	1.00	200.00	798.00	544.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		=====	=====	=====	=====
				9.00	222.22	601.49	762.67
		WEIGHTED AVERAGE FOR THE YEAR		=====	=====	=====	=====
				14.00	267.86	555.46	530.29
=====	614-87024	Fiber Optic Term Panel (24 Fiber)		Each =====			
ITSITSB-001		ITS FIBER INSTALL ON S I-25	02/04/21	1.00	1200.00	1779.81	2200.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		=====	=====	=====	=====
				1.00	1200.00	1779.81	2200.00
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	3.00	1500.00	2594.00	2594.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		=====	=====	=====	=====
				3.00	1500.00	2594.00	2594.00
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	1.00	978.65	978.65	978.65
NHPP0253-284		I-25 SEGMENT 6 CP6 WITH PNR B	11/19/21	2.00	1810.00	1936.70	1936.70
FSA1151-040		SH-115 @ BROADWAY SIGNAL	12/02/21	1.00	1500.00	2395.67	2137.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		=====	=====	=====	=====
				4.00	1524.66	2006.51	1747.26
		WEIGHTED AVERAGE FOR THE YEAR		=====	=====	=====	=====
				8.00	1474.83	2051.44	2121.38

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 548

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	614-87096	Fiber Optic Termi Panel (96 Fiber)		Each	=====	=====	=====
ITSSW02-653		ITS CAMERA INSTALL R2 AND R4	12/02/21	1.00	6000.00	8169.25	5900.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	6000.00	8169.25	5900.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	6000.00	8169.25	5900.00
=====	614-87144	Fiber Optic Termi Panel (144 Fiber)		Each	=====	=====	=====
ITSITSB-001		ITS FIBER INSTALL ON S I-25	02/04/21	3.00	7500.00	7822.37	5000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			3.00	7500.00	7822.37	5000.00
	WEIGHTED AVERAGE FOR THE YEAR			3.00	7500.00	7822.37	5000.00
=====	614-87300	TMS Building		Each	=====	=====	=====
ITSITSB-001		ITS FIBER INSTALL ON S I-25	02/04/21	1.00	200000.00	270490.38	210000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	200000.00	270490.38	210000.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	200000.00	270490.38	210000.00
=====	614-87310	TMS Building Equip		LUMP SUM	=====	=====	=====
ITSITSB-001		ITS FIBER INSTALL ON S I-25	02/04/21	1.00	40000.00	63501.63	68000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	40000.00	63501.63	68000.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	40000.00	63501.63	68000.00
=====	614-87312	Traffic Management Sys Bldg Generator		LUMP SUM	=====	=====	=====
ITSITSB-001		ITS FIBER INSTALL ON S I-25	02/04/21	1.00	25000.00	56274.94	60000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	25000.00	56274.94	60000.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	25000.00	56274.94	60000.00
=====	614-87314	Traffic Management Sys Bldg HVAC		Each	=====	=====	=====
ITSITSB-001		ITS FIBER INSTALL ON S I-25	02/04/21	1.00	25000.00	27551.90	50000.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	25000.00	27551.90	50000.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	25000.00	27551.90	50000.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 549

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	614-87316	Traffic Management Sys Bldg UPS		Each	=====	=====	=====
ITSITSB-001		ITS FIBER INSTALL ON S I-25	02/04/21	1.00	25000.00	41735.96	50000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	25000.00	41735.96	50000.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	25000.00	41735.96	50000.00
=====	614-87320	CCTV		Each	=====	=====	=====
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	1.00	5000.00	6964.30	5600.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	5000.00	6964.30	5600.00
SHE2873-202		FEDERAL BLVD & US36 TRAFFIC S	04/15/21	7.00	4850.00	5357.33	3757.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		7.00	4850.00	5357.33	3757.00
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	1.00	5457.00	5457.00	5457.00
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	1.00	8824.74	8824.74	8824.74
SHE0703-462		I-70 @ SHERIDAN & HARLAN RAMP	08/05/21	1.00	5500.00	5892.50	5285.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3.00	6593.91	6516.69	6522.25
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	1.00	11417.68	11417.68	11417.68
ITSSW02-653		ITS CAMERA INSTALL R2 AND R4	12/02/21	36.00	5000.00	5261.25	4750.00
FSA1151-040		SH-115 @ BROADWAY SIGNAL	12/02/21	1.00	5600.00	6293.33	4930.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		38.00	5184.68	5323.77	4930.20
		WEIGHTED AVERAGE FOR THE YEAR		49.00	5219.38	5400.62	4873.74
=====	614-87325	CCTV Pole		Each	=====	=====	=====
ITSSW02-653		ITS CAMERA INSTALL R2 AND R4	12/02/21	13.00	25000.00	10197.00	10500.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		13.00	25000.00	10197.00	10500.00
		WEIGHTED AVERAGE FOR THE YEAR		13.00	25000.00	10197.00	10500.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 550

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-87333 CCTV Camera (Traf Surveil) Each =====							
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	1.00	8000.00	7670.00	7670.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	8000.00	7670.00	7670.00
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	1.00	8000.00	4497.91	4434.56
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	8000.00	4497.91	4434.56
IM0252-490		I-25 CO SPGS RAMP METERING PH	11/04/21	4.00	7000.00	9565.70	5600.00
NHPP1211-096		SH 121 SIGNAL PACKAGE FY 2020	12/09/21	3.00	7500.00	5242.50	5100.00
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	2.00	7500.00	5705.00	5690.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		9.00	7277.78	8186.30	5453.33
		WEIGHTED AVERAGE FOR THE YEAR		11.00	7409.09	7574.23	5562.23
===== 614-87350 Test Fiber Optic Cable LUMP SUM =====							
ITSITSB-001		ITS FIBER INSTALL ON S I-25	02/04/21	1.00	10000.00	16979.16	8000.00
C0821-109		SH 82/133 GARFIELD COUNTY SIG	02/25/21	1.00	20000.00	3400.00	2500.00
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	1.00	5000.00	11131.00	12000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3.00	11666.67	12279.23	7500.00
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	1.00	1900.00	2750.00	2750.00
SHE2873-202		FEDERAL BLVD & US36 TRAFFIC S	04/15/21	1.00	4000.00	5234.67	6504.00
NHPP0342-063		US 34 & SH 257 RAMPS SIGNALS	04/29/21	1.00	4000.00	14168.33	12484.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3.00	3300.00	8708.43	7246.00
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	1.00	18462.85	18462.85	18462.85
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	1.00	22061.86	22061.86	22061.86

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 551

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	614-87350	Test Fiber Optic Cable		LUMP SUM	=====	=====	=====
ER0702-419		ER I-70 GWC DEBRIS FLOWS	2021 08/24/21	1.00	2000.00	31000.00	27000.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3.00	14174.90	25631.18	22508.24
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	1.00	1087.40	1087.40	1087.40
IM0252-490		I-25 CO SPGS RAMP METERING PH	11/04/21	1.00	15000.00	15539.50	25000.00
NHPP0253-284		I-25 SEGMENT 6 CP6 WITH PNR B	11/19/21	1.00	23000.00	24610.00	24610.00
ITSSW02-653		ITS CAMERA INSTALL R2 AND R4	12/02/21	1.00	10000.00	21256.25	15000.00
FSA1151-040		SH-115 @ BROADWAY SIGNAL	12/02/21	1.00	4000.00	3618.33	1730.00
NHPP1211-096		SH 121 SIGNAL PACKAGE FY 2020	12/09/21	1.00	13000.00	1812.50	1750.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		6.00	11510.93	10507.50	9084.68
		WEIGHTED AVERAGE FOR THE YEAR		15.00	10559.54	12115.92	10849.42
=====	614-87364	CCTV Pole w Low Dev (50 Ft)		Each	=====	=====	=====
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	1.00	25000.00	26233.22	25646.34
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	25000.00	26233.22	25646.34
		WEIGHTED AVERAGE FOR THE YEAR		1.00	25000.00	26233.22	25646.34
=====	614-87366	CCTV Pole w Low Dev (60 Ft)		Each	=====	=====	=====
ITSSW02-653		ITS CAMERA INSTALL R2 AND R4	12/02/21	2.00	30000.00	37355.75	42000.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	30000.00	37355.75	42000.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	30000.00	37355.75	42000.00
=====	614-87400	Brkaway Taper ITS Pole Steel (30 Ft)		Each	=====	=====	=====
FSA0703-478		I-70 MEXL VSL CONSTRUCTION	04/08/21	3.00	5000.00	948.75	850.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3.00	5000.00	948.75	850.00
		WEIGHTED AVERAGE FOR THE YEAR		3.00	5000.00	948.75	850.00
=====	614-87402	Brkaway Taper ITS Pole Steel (40 Ft)		Each	=====	=====	=====
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	1.00	6618.56	6618.56	6618.56
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	6618.56	6618.56	6618.56

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 552

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-87402		Brkaway Taper ITS Pole Steel (40 Ft)		Each			
IM0252-490		I-25 CO SPGS RAMP METERING PH	11/04/21	6.00	5200.00	5490.80	4200.00
ITSSW02-653		ITS CAMERA INSTALL R2 AND R4	12/02/21	21.00	5500.00	5816.50	6200.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			27.00	5433.33	5730.79	5755.56
	WEIGHTED AVERAGE FOR THE YEAR			28.00	5475.66	5738.51	5786.38
===== 614-87424		Fiber Optic Cable (S Mode) (24 S)		Lin Foot			
FSA1151-040		SH-115 @ BROADWAY SIGNAL	12/02/21	570.00	4.26	4.37	5.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			570.00	4.26	4.37	5.00
	WEIGHTED AVERAGE FOR THE YEAR			570.00	4.26	4.37	5.00
===== 614-87448		Fiber Optic Cable (S Mode) (48 S)		Lin Foot			
ITSITSB-001		ITS FIBER INSTALL ON S I-25	02/04/21	1,200.00	5.00	2.63	1.10
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,200.00	5.00	2.63	1.10
	WEIGHTED AVERAGE FOR THE YEAR			1,200.00	5.00	2.63	1.10
===== 614-87496		Fiber Optic Cable (S Mode) (96 S)		Lin Foot			
ITSITSB-001		ITS FIBER INSTALL ON S I-25	02/04/21	282,035.00	2.75	2.15	1.47
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			282,035.00	2.75	2.15	1.47
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	7,750.00	4.00	4.16	4.11
ER0702-419		ER I-70 GWC DEBRIS FLOWS 2021	08/24/21	20,000.00	5.00	15.50	15.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			27,750.00	4.72	9.40	11.96
ITSSW02-653		ITS CAMERA INSTALL R2 AND R4	12/02/21	6,695.00	8.00	2.91	3.50
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			6,695.00	8.00	2.91	3.50
	WEIGHTED AVERAGE FOR THE YEAR			316,480.00	3.03	2.57	2.43

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 553

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	614-87498	Fiber Optic Cable (S Mode) (144 S)		Lin Foot	=====		
ER0702-419		ER I-70 GWC DEBRIS FLOWS	2021 08/24/21	20,000.00	6.00	15.50	15.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			20,000.00	6.00	15.50	15.00
	WEIGHTED AVERAGE FOR THE YEAR			20,000.00	6.00	15.50	15.00
=====	614-87512	Splice FO Cable (12 S)		Each	=====		
SHE2873-202		FEDERAL BLVD & US36 TRAFFIC S	04/15/21	2.00	1000.00	1473.00	804.00
STM0212-011		Intersection of Research Pkwy	04/22/21	1.00	1549.00	1835.73	1555.08
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	1.00	1500.00	4477.03	4200.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			4.00	1262.25	2448.51	1840.77
NHPP1211-096		SH 121 SIGNAL PACKAGE FY 2020	12/09/21	2.00	16000.00	1415.00	1430.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			2.00	16000.00	1415.00	1430.00
	WEIGHTED AVERAGE FOR THE YEAR			6.00	6174.83	2260.60	1703.85
=====	614-87524	Splice FO Cable (24 Strand)		Each	=====		
FSA1151-040		SH-115 @ BROADWAY SIGNAL	12/02/21	1.00	9500.00	2744.67	1489.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	9500.00	2744.67	1489.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	9500.00	2744.67	1489.00
=====	614-87612	Term FO Cable (12 S)		Each	=====		
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	2.00	750.00	4034.98	3800.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			2.00	750.00	4034.98	3800.00
	WEIGHTED AVERAGE FOR THE YEAR			2.00	750.00	4034.98	3800.00
=====	614-87624	Term FO Cable (24 Strand)		Each	=====		
FSA1151-040		SH-115 @ BROADWAY SIGNAL	12/02/21	1.00	4000.00	2734.67	1489.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	4000.00	2734.67	1489.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	4000.00	2734.67	1489.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 554

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	614-87690	Ethernet Switch		Each	=====		
STA0404-056		SH40:PEORIA TO SABLE	01/14/21	1.00	3500.00	6078.07	5432.90
FSAR100-304		SH2 & SH95 CCD SIGNALS & MEDI	03/18/21	8.00	4200.00	5382.00	5021.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		9.00	4122.22	5476.06	5066.77
NHPP0342-063		US 34 & SH 257 RAMPS SIGNALS	04/29/21	4.00	4000.00	2701.67	2117.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		4.00	4000.00	2701.67	2117.00
SHE0703-462		I-70 @ SHERIDAN & HARLAN RAMP	08/05/21	1.00	5000.00	5562.50	5425.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	5000.00	5562.50	5425.00
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	2.00	4700.00	6585.00	6570.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	4700.00	6585.00	6570.00
		WEIGHTED AVERAGE FOR THE YEAR		16.00	4218.75	4954.53	4539.62
=====	614-87691	Ethernet Switch Type I		Each	=====		
NHPP0342-063		US 34 & SH 257 RAMPS SIGNALS	04/29/21	1.00	4000.00	5002.33	3646.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	4000.00	5002.33	3646.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	4000.00	5002.33	3646.00
=====	614-87692	Ethernet Switch Type II		Each	=====		
ITSITSB-001		ITS FIBER INSTALL ON S I-25	02/04/21	8.00	4500.00	5107.10	5000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		8.00	4500.00	5107.10	5000.00
SHE2873-202		FEDERAL BLVD & US36 TRAFFIC S	04/15/21	2.00	4000.00	4045.00	3105.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	4000.00	4045.00	3105.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-87692		Ethernet Switch Type II		Each	=====		
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	5.00	5951.34	5951.34	5951.34
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	1.00	2757.73	2757.73	2757.73
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	1.00	6000.00	13050.32	15675.17
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		7.00	5502.06	9234.70	6884.23
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	1.00	8481.71	8481.71	8481.71
IM0252-490		I-25 CO SPGS RAMP METERING PH	11/04/21	4.00	3500.00	5449.60	3200.00
ITSSW02-653		ITS CAMERA INSTALL R2 AND R4	12/02/21	37.00	8000.00	4172.94	3500.00
NHPP1211-096		SH 121 SIGNAL PACKAGE FY 2020	12/09/21	2.00	5500.00	7131.50	6795.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		44.00	7488.22	4413.84	3735.72
		WEIGHTED AVERAGE FOR THE YEAR		61.00	6754.04	4774.74	4242.15
===== 614-87693		Ethernet Switch Type III		Each	=====		
ITSITSB-001		ITS FIBER INSTALL ON S I-25	02/04/21	1.00	7000.00	5556.26	6000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	7000.00	5556.26	6000.00
STAM086-078		FY21 R2 SCR PUEBLO / LA JUNTA	08/05/21	1.00	3000.00	6219.50	7195.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	3000.00	6219.50	7195.00
FSA1151-040		SH-115 @ BROADWAY SIGNAL	12/02/21	1.00	8000.00	11455.67	10357.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	8000.00	11455.67	10357.00
		WEIGHTED AVERAGE FOR THE YEAR		3.00	6000.00	7458.73	7850.67
===== 614-87697		Ethernet Agg Switch Type I		Each	=====		
ITSITSB-001		ITS FIBER INSTALL ON S I-25	02/04/21	1.00	30000.00	34833.78	25000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	30000.00	34833.78	25000.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 556

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 614-87697		Ethernet Agg Switch Type I		Each			
FSA0703-478		I-70 MEXL VSL CONSTRUCTION	04/08/21	1.00	1000.00	1492.50	3100.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	1000.00	1492.50	3100.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	15500.00	20015.44	14050.00
===== 615-00030		Emb Prot Ty 3		Each			
NHPP0362-038		US 36D LAST CHANCE WEST	01/07/21	6.00	3800.00	1706.22	1700.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		6.00	3800.00	1706.22	1700.00
STR0242-075		US24 WILKERSON PASS SAFETY IM	04/01/21	1.00	3750.00	4489.76	998.80
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	3750.00	4489.76	998.80
IM0252-495		I-25 RESURFACING	08/04/21	20.00	1874.05	1874.05	1874.05
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	1.00	1759.79	1759.79	1759.79
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		21.00	1868.61	1868.61	1868.61
FBR0362-039		US36/US40 TIMBER BRIDGE CONST	11/19/21	13.00	1561.66	1561.66	1561.66
BR0405-040		US36/US40 TIMBER BRIDGE CONST					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		13.00	1561.66	1561.66	1561.66
		WEIGHTED AVERAGE FOR THE YEAR		41.00	2099.81	1930.11	1725.39
===== 615-00050		Emb Prot Ty 5		Each			
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	10.00	3000.00	2205.94	350.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		10.00	3000.00	2205.94	350.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 615-00050		Emb Prot Ty 5		Each	=====		
IM0252-495		I-25 RESURFACING	08/04/21	9.00	2308.25	2308.25	2308.25
STM067A-047		R2 - 2021 CRITICAL CULVERTS	08/05/21	1.00	3300.00	7800.00	7800.00
FBR092A-028		SH 92 over the Gunnison River	09/16/21	4.00	3000.00	1739.70	1739.70
STR092A-032		SH 92 West of Austin from MP					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		14.00	2576.73	2538.08	2538.08
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	2.00	2251.79	2251.79	2251.79
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	2.00	2700.00	3650.00	5800.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	2475.90	3183.93	4025.90
		WEIGHTED AVERAGE FOR THE YEAR		28.00	2713.49	2356.20	1969.17
===== 615-00150		Emb Prot (Spec)		Each	=====		
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	2.00	2027.91	2027.91	2027.91
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	2027.91	2027.91	2027.91
		WEIGHTED AVERAGE FOR THE YEAR		2.00	2027.91	2027.91	2027.91
===== 615-00152		Erosion Protect (Spec)		Lin Foot	=====		
STA052A-056		CO 52 PROSPECT VALLEY CULVERT	10/14/21	22.00	30.00	215.74	300.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		22.00	30.00	215.74	300.00
		WEIGHTED AVERAGE FOR THE YEAR		22.00	30.00	215.74	300.00
===== 615-22499		24 In Sl Hdgate Spec		Each	=====		
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	1.00	28259.10	28259.10	28259.10
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	28259.10	28259.10	28259.10
		WEIGHTED AVERAGE FOR THE YEAR		1.00	28259.10	28259.10	28259.10

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 558

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	616-00180	18 In Conc Siphon Pipe		Lin Foot	=====		
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	343.00	130.00	147.59	218.20
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			343.00	130.00	147.59	218.20
	WEIGHTED AVERAGE FOR THE YEAR			343.00	130.00	147.59	218.20
=====	616-21120	12 In W Steel Siphon Pipe		Lin Foot	=====		
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	26.00	150.00	285.69	262.56
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			26.00	150.00	285.69	262.56
	WEIGHTED AVERAGE FOR THE YEAR			26.00	150.00	285.69	262.56
=====	616-23240	24 In Plastic Siphon Pipe		Lin Foot	=====		
NHPP0853-114		US 85: SOUTH OF PLATTEVILLE N	02/04/21	590.00	90.00	193.33	170.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			590.00	90.00	193.33	170.00
	WEIGHTED AVERAGE FOR THE YEAR			590.00	90.00	193.33	170.00
=====	616-30499	Trash Guard Spec		Each	=====		
NHPP0853-114		US 85: SOUTH OF PLATTEVILLE N	02/04/21	1.00	7500.00	4458.00	4500.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	7500.00	4458.00	4500.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	7500.00	4458.00	4500.00
=====	618-00163	Prestress Conc I (BT63)		Lin Foot	=====		
STM0212-011		Intersection of Research Pkwy	04/22/21	2,038.00	275.00	327.44	312.22
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			2,038.00	275.00	327.44	312.22
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	999.00	275.00	375.52	392.24
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			999.00	275.00	375.52	392.24
	WEIGHTED AVERAGE FOR THE YEAR			3,037.00	275.00	341.66	338.54

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 559

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	618-00173	Prestress Conc I (BT 72) (Install Only)		Sq Yard	=====		
CC 0252-501		SKY RIDGE EMERG BRDG REPAIR	07/07/21	78.00	480.00	416.75	480.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			78.00	480.00	416.75	480.00
	WEIGHTED AVERAGE FOR THE YEAR			78.00	480.00	416.75	480.00
=====	618-01145	Prestress Conc I (CBT45)		Lin Foot	=====		
FBR2854-143		US 285 MP 172.36, Detour - SH	02/18/21	363.40	250.00	465.01	375.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			363.40	250.00	465.01	375.00
	WEIGHTED AVERAGE FOR THE YEAR			363.40	250.00	465.01	375.00
=====	618-01154	Prestress Conc I (CBT54)		Lin Foot	=====		
FBR092A-028 STR092A-032		SH 92 over the Gunnison River SH 92 West of Austin from MP	09/16/21	2,169.00	410.00	440.00	440.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			2,169.00	410.00	440.00	440.00
	WEIGHTED AVERAGE FOR THE YEAR			2,169.00	410.00	440.00	440.00
=====	618-01163	Prestress Conc I (CBT63)		Lin Foot	=====		
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	1,458.00	350.00	486.99	400.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1,458.00	350.00	486.99	400.00
	WEIGHTED AVERAGE FOR THE YEAR			1,458.00	350.00	486.99	400.00
=====	618-01172	Prestress Conc I (CBT72)		Lin Foot	=====		
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	3,906.00	408.89	408.89	408.89
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			3,906.00	408.89	408.89	408.89
	WEIGHTED AVERAGE FOR THE YEAR			3,906.00	408.89	408.89	408.89

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 560

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	618-01992	Prestress Conc Box (Depth Less Than 32")		Sq Foot	=====		
BR071A-021		M-22-N BRIDGE REPLACEMENT SH	01/07/21	1,305.00	90.96	141.48	105.00
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	7,200.00	66.65	66.65	66.65
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		8,505.00	70.38	110.93	72.53
IM0252-495		I-25 RESURFACING	08/04/21	564.00	240.11	240.11	240.11
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		564.00	240.11	240.11	240.11
FBR0362-039		US36/US40 TIMBER BRIDGE CONST	11/19/21	8,566.00	99.76	99.76	99.76
BR0405-040		US36/US40 TIMBER BRIDGE CONST					
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	15,136.00	90.00	107.32	88.85
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		23,702.00	93.53	106.67	92.79
		WEIGHTED AVERAGE FOR THE YEAR		32,771.00	90.04	107.95	90.07
=====	618-01994	Prestress Conc Box (Depth 32" Thru 48")		Sq Foot	=====		
FBR0362-039		US36/US40 TIMBER BRIDGE CONST	11/19/21	4,165.00	99.76	99.76	99.76
BR0405-040		US36/US40 TIMBER BRIDGE CONST					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4,165.00	99.76	99.76	99.76
		WEIGHTED AVERAGE FOR THE YEAR		4,165.00	99.76	99.76	99.76
=====	618-01996	Prestress Conc Box (Depth Gr Than 48")		Sq Foot	=====		
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	8,330.00	90.00	88.80	88.87
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		8,330.00	90.00	88.80	88.87
		WEIGHTED AVERAGE FOR THE YEAR		8,330.00	90.00	88.80	88.87
=====	618-05001	Place Prestress Conc Unit		Each	=====		
CC 0252-501		SKY RIDGE EMERG BRDG REPAIR	07/07/21	15.00	575.00	687.75	575.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		15.00	575.00	687.75	575.00
		WEIGHTED AVERAGE FOR THE YEAR		15.00	575.00	687.75	575.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 561

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	618-06034	Prestress Conc Slab (Depth 6" Thru 13")		Sq Foot	=====		
FBR0362-039 BR0405-040		US36/US40 TIMBER BRIDGE CONST	11/19/21	7,216.00	63.26	63.26	63.26
		US36/US40 TIMBER BRIDGE CONST					
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		7,216.00	63.26	63.26	63.26
		WEIGHTED AVERAGE FOR THE YEAR		7,216.00	63.26	63.26	63.26
=====	618-08900	Ground Anchor		Lin Foot	=====		
C133A-048		SH 133 MP 21.7	08/05/21	4,805.00	100.00	179.91	149.74
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		4,805.00	100.00	179.91	149.74
		WEIGHTED AVERAGE FOR THE YEAR		4,805.00	100.00	179.91	149.74
=====	619-00000	Water Meter and Vault		Each	=====		
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	7.00	7500.00	1833.90	905.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		7.00	7500.00	1833.90	905.00
		WEIGHTED AVERAGE FOR THE YEAR		7.00	7500.00	1833.90	905.00
=====	619-00007	Connect To Existing Waterline		Each	=====		
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	19.00	5000.00	1219.74	585.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		19.00	5000.00	1219.74	585.00
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	2.00	3000.00	4733.99	2882.38
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	3000.00	4733.99	2882.38
		WEIGHTED AVERAGE FOR THE YEAR		21.00	4809.52	1554.43	803.80
=====	619-06060	6 In Duct Iron Pipe		Lin Foot	=====		
STA0404-056		SH40:PEORIA TO SABLE	01/14/21	12.00	200.00	310.22	638.68
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		12.00	200.00	310.22	638.68
		WEIGHTED AVERAGE FOR THE YEAR		12.00	200.00	310.22	638.68

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	619-06120	12 In Duct Iron Pipe		Lin Foot	=====		
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	118.00	300.00	241.75	211.03
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		118.00	300.00	241.75	211.03
		WEIGHTED AVERAGE FOR THE YEAR		118.00	300.00	241.75	211.03
=====	619-06125	12-In Duct Iron Pipe (Preinsul)		Lin Foot	=====		
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	79.00	500.00	509.79	288.43
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		79.00	500.00	509.79	288.43
		WEIGHTED AVERAGE FOR THE YEAR		79.00	500.00	509.79	288.43
=====	619-10180	18 In Weld Steel Pipe		Lin Foot	=====		
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	44.00	200.00	625.68	162.60
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		44.00	200.00	625.68	162.60
		WEIGHTED AVERAGE FOR THE YEAR		44.00	200.00	625.68	162.60
=====	619-10240	24 In Weld Steel Pipe		Lin Foot	=====		
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	325.00	349.89	349.89	349.89
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		325.00	349.89	349.89	349.89
		WEIGHTED AVERAGE FOR THE YEAR		325.00	349.89	349.89	349.89
=====	619-10727	72 In Weld Steel Pipe (J)		Lin Foot	=====		
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	271.00	4000.00	3482.55	3366.09
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		271.00	4000.00	3482.55	3366.09
		WEIGHTED AVERAGE FOR THE YEAR		271.00	4000.00	3482.55	3366.09
=====	619-40060	3/4 In Copper Pipe		Lin Foot	=====		
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	22.00	120.00	84.21	97.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		22.00	120.00	84.21	97.00
		WEIGHTED AVERAGE FOR THE YEAR		22.00	120.00	84.21	97.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	619-40080	1 In Copper Pipe		Lin Foot	=====		
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	170.00	100.00	62.65	99.50
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			170.00	100.00	62.65	99.50
	WEIGHTED AVERAGE FOR THE YEAR			170.00	100.00	62.65	99.50
=====	619-40160	2 In Copper Pipe		Lin Foot	=====		
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	39.00	70.00	73.60	88.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			39.00	70.00	73.60	88.00
	WEIGHTED AVERAGE FOR THE YEAR			39.00	70.00	73.60	88.00
=====	619-50120	1-1/2 In Plastic Pipe		Lin Foot	=====		
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	75.00	10.00	10.38	5.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			75.00	10.00	10.38	5.00
	WEIGHTED AVERAGE FOR THE YEAR			75.00	10.00	10.38	5.00
=====	619-50480	6 In Plastic Pipe		Lin Foot	=====		
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	225.00	80.00	132.51	85.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			225.00	80.00	132.51	85.00
	WEIGHTED AVERAGE FOR THE YEAR			225.00	80.00	132.51	85.00
=====	619-50640	8 In Plastic Pipe		Lin Foot	=====		
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	448.00	100.00	140.69	75.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			448.00	100.00	140.69	75.00
	WEIGHTED AVERAGE FOR THE YEAR			448.00	100.00	140.69	75.00
=====	619-75000	Cast Iron Valve Box		Each	=====		
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	2.00	1000.00	1179.76	263.80
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			2.00	1000.00	1179.76	263.80
	WEIGHTED AVERAGE FOR THE YEAR			2.00	1000.00	1179.76	263.80

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 564

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	619-75048	6 In Gate Valve		Each	=====	=====	=====
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	5.00	2000.00	1289.65	1040.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		5.00	2000.00	1289.65	1040.00
		WEIGHTED AVERAGE FOR THE YEAR		5.00	2000.00	1289.65	1040.00
=====	619-75064	8 In Gate Valve		Each	=====	=====	=====
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	2.00	3000.00	1728.55	1440.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		2.00	3000.00	1728.55	1440.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	3000.00	1728.55	1440.00
=====	619-75096	12 In Gate Valve		Each	=====	=====	=====
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	2.00	4000.00	5551.40	3905.75
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		2.00	4000.00	5551.40	3905.75
		WEIGHTED AVERAGE FOR THE YEAR		2.00	4000.00	5551.40	3905.75
=====	619-78048	6 In Fire Hydrant		Each	=====	=====	=====
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	5.00	6500.00	4172.97	3550.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		5.00	6500.00	4172.97	3550.00
		WEIGHTED AVERAGE FOR THE YEAR		5.00	6500.00	4172.97	3550.00
=====	619-78049	Inst 6 In Fire Hydrant		Each	=====	=====	=====
NHPP145A-076		SH145 DOLORES RICO US160 CORT	01/21/21	1.00	1200.00	4066.82	5863.64
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		1.00	1200.00	4066.82	5863.64
		WEIGHTED AVERAGE FOR THE YEAR		1.00	1200.00	4066.82	5863.64
=====	620-00001	Field Office (CL 1)		Each	=====	=====	=====
IM0253-246		I-25: PREVENTATIVE BRIDGE MAI	01/07/21	1.00	17500.00	42802.41	60000.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 620-00001 Field Office (CL 1) Each =====							
NHPPR400-370	US 287/SH 40	PASSING LANES	02/10/21	1.00	20000.00	16322.85	16322.85
STA0404-060	US 40	: GENESEE TO CR 93 RESU	02/18/21	1.00	35000.00	29126.07	18262.66
FSA0141-030	SH 14B	SAFETY TED'S PLACE WES	02/25/21	1.00	20000.00	24387.50	25900.00
C0821-109	SH 82/133	GARFIELD COUNTY SIG	02/25/21	1.00	12500.00	29330.00	21510.00
WEIGHTED AVERAGE FOR THE FIRST QUARTER				5.00	21000.00	31862.14	28399.10
SHE2873-202	FEDERAL BLVD & US36	TRAFFIC S	04/15/21	1.00	20000.00	14662.00	11771.00
NHPPR400-386	US287 US40	PASSING LANES CP-2	04/28/21	1.00	13396.40	13396.40	13396.40
C0703-452	CLEAR CREEK	GREENWAY	06/24/21	1.00	30000.00	32332.80	26000.00
WEIGHTED AVERAGE FOR THE SECOND QUARTER				3.00	21132.13	25137.92	17055.80
C014A-002	CAMERON PEAK	POST FIRE RESPON	08/19/21	1.00	23000.00	11250.00	15000.00
C0253-286	I-25 & 58TH	- ZIMMERMAN METAL	09/03/21	1.00	30000.00	35766.67	18000.00
BRR200-239	BPM SH 12, AND SH 194		09/09/21	1.00	20000.00	25000.00	25000.00
WEIGHTED AVERAGE FOR THE THIRD QUARTER				3.00	24333.33	25800.00	19333.33
C0911-007	SH-91 MP 10.52, 10.70		11/18/21	1.00	20000.00	24812.50	10000.00
C R400-363	BOULDER POLYESTER	OVERLAY	12/09/21	1.00	30000.00	39766.67	35900.00
NHPP0242-094	US 24	JOHNSON VILLAGE EAST DE	12/23/21	1.00	25000.00	32700.00	30400.00
WEIGHTED AVERAGE FOR THE FOURTH QUARTER				3.00	25000.00	33475.00	25433.33
WEIGHTED AVERAGE FOR THE YEAR				14.00	22599.74	29224.28	23390.21
===== 620-00002 Field Office (CL 2) Each =====							
STR0505-049	US 50 MP 387 TO MP 397		01/07/21	1.00	27318.18	22570.36	23000.00
NHPP0362-038	US 36D	LAST CHANCE WEST	01/07/21	1.00	25000.00	24988.16	17000.00
NHPP0502-079	US 50	Sargents West Resurfaci	01/07/21	1.00	35000.00	26433.00	15298.99
BR071A-021	M-22-N	BRIDGE REPLACEMENT SH	01/07/21	1.00	27318.18	25349.01	20000.00
STR109A-020	CO 109A	SURFACE TREATMENT	01/14/21	1.00	25000.00	23323.15	26000.00
NHPP0361-124	US 36:	28TH AVE. TO TABLE MES	01/14/21	1.00	20000.00	35916.61	33164.99
STA0404-056	SH40:PEORIA TO SABLE		01/14/21	1.00	20000.00	41171.54	49998.93
FBR0243-091	US24G at about MP 331.95 (or		01/14/21	1.00	25000.00	21512.12	21152.83

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	620-00002	Field Office (CL 2)		Each =====			
C2911-003		R5 ADA, SALIDA	01/14/21	1.00	20000.00	24970.00	30000.00
NHPP145A-076		SH145 DOLORES RICO US160 CORT	01/21/21	1.00	25000.00	41820.49	30190.98
NHPP1601-080		US 160 IN DOWNTOWN CORTEZ, MC	01/21/21	1.00	30000.00	33607.22	30000.00
STR141A-050		SH 141, MP 60.63 AT NORTH END	02/04/21	1.00	35000.00	36164.04	37370.00
NHPP0853-114		US 85: SOUTH OF PLATTEVILLE N	02/04/21	1.00	32000.00	21673.33	25000.00
NHPP0402-099		Midpoint of the project limit	02/04/21	1.00	25000.00	19294.25	10000.00
C142A-004		SH 1242 Manassa Ped Improve	02/11/21	1.00	25000.00	16617.50	15000.00
MTF142A-005		Manassa Sidewalks MMOF					
STA0712-016		SH71D RESURFACING WOODROW NOR	02/11/21	1.00	15000.00	18185.00	5555.00
NHPP1211-094		SH 121:WADSWORTH - I-70 TO 65	02/18/21	1.00	20000.00	38081.36	42847.83
STR0503-095		US50 TEXAS CREEK TO COALDALE	02/18/21	1.00	30000.00	30453.25	23000.00
FSA0503-094		US 50 WEST CABLE RAIL NEAR PE	02/18/21	1.00	18000.00	15625.00	15000.00
FBR2854-143		US 285 MP 172.36, Detour - SH	02/18/21	1.00	34880.00	31095.48	30000.00
NHPP0831-125		SH83:E-470 TO ARAPAHOE ROAD	02/18/21	1.00	23000.00	28479.75	25513.26
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	1.00	95152.92	95152.92	95152.92
STA052A-050		CO 52 Resurf Prospect Valley	02/25/21	1.00	25000.00	35824.74	29269.83
C0343-044		US 34 CURB RAMPS AKRON TO WRA	03/04/21	1.00	20000.00	30727.97	19411.88
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	1.00	35000.00	55418.00	46500.00
STM115A-016		SH67 / SH115 INTERSECTION IMP	03/11/21	1.00	31000.00	22333.33	11500.00
NHPP0501-070		US 50 MP 47.6 TO MP 64.5	03/18/21	1.00	28000.00	36360.00	22720.00
STR0961-016		CO96 ORDWAY TO ARLINGTON RESU	03/18/21	1.00	20000.00	19601.91	18650.00
FSAR100-304		SH2 & SH95 CCD SIGNALS & MEDI	03/18/21	1.00	20000.00	40786.25	13976.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		29.00	27988.60	29727.34	26974.95
STR0242-075		US24 WILKERSON PASS SAFETY IM	04/01/21	1.00	33150.00	24480.13	24278.66
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	1.00	37000.00	49755.00	49755.00
NHPP3852-019		385D PHILLIPS/YUMA COUNTY LIN	04/15/21	1.00	25000.00	23788.44	26000.00
SHE030A-037		AURORA SIGNALS 2019, CITY OF	04/15/21	1.00	12000.00	25406.00	39000.00
C0853-120		US85/O STREET INTERSECTION IM	04/29/21	1.00	20000.00	14860.29	6360.00
NHPPR500-168		R5 US 550 MP 80.72, 80.75 PRI	04/29/21	1.00	25000.00	32000.12	35970.74
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	1.00	35000.00	69624.93	75000.00
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	1.00	30000.00	83569.41	111074.25
C0761-237		I-76 SLABS & DIAMOND GRIND WB	05/27/21	1.00	30000.00	21151.60	16269.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		9.00	27461.11	36462.20	42634.18
FSA172A-020		SH 172 AT COUNTY ROAD 318	07/08/21	1.00	25000.00	21457.00	21457.00
IM0252-495		I-25 RESURFACING	08/04/21	1.00	337269.35	337269.35	337269.35
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	1.00	174848.70	174848.70	174848.70
C133A-048		SH 133 MP 21.7	08/05/21	1.00	30000.00	38139.25	37897.75
SHE0703-462		I-70 @ SHERIDAN & HARLAN RAMP	08/05/21	1.00	38000.00	26071.00	10142.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 567

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	620-00002	Field Office (CL 2)		Each =====			
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	1.00	30000.00	74075.00	41300.00
FBR092A-028		SH 92 over the Gunnison River	09/16/21	1.00	50000.00	85575.00	85575.00
STR092A-032		SH 92 West of Austin from MP					
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	1.00	89270.10	89270.10	89270.10
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		8.00	96798.52	83662.85	99719.99
C149A-028		SH 149 MP 21-42, 70-92 IN GUN	10/07/21	2.00	25000.00	37166.67	50000.00
STA052A-056		CO 52 PROSPECT VALLEY CULVERT	10/14/21	1.00	25000.00	30640.44	35000.00
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	1.00	85503.70	85503.70	85503.70
IM0252-490		I-25 CO SPGS RAMP METERING PH	11/04/21	1.00	30000.00	33788.20	40000.00
NHPP0701-247		I-70 PARACHUTE TO RULISON	11/18/21	1.00	35000.00	25375.00	14550.00
NHPP0703-465		I-70: FLOYD HILL TO CHIEF HOS	11/18/21	1.00	32000.00	39191.17	29200.00
FBR0362-039		US36/US40 TIMBER BRIDGE CONST	11/19/21	1.00	41623.00	41623.00	41623.00
BR0405-040		US36/US40 TIMBER BRIDGE CONST					
NHPP5502-081		US 550 OURAY TO COLOGNA	12/02/21	1.00	45000.00	36550.00	29600.00
STA2872-019		US 287 PASSING LANE LAMAR TO	12/02/21	1.00	35000.00	38997.87	26145.00
NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	1.00	30000.00	67522.38	45000.00
NHPP1602-178		US 160 MONTE VISTA EAST RESUR	12/09/21	1.00	30000.00	35246.01	40492.02
STR0961-017		SH 96 - M.P. 0.01 TO M.P. 26.	12/09/21	1.00	32000.00	30639.56	23688.67
STR1604-014		SH160 OVERLAY SPRINGFIELD EAS	12/09/21	1.00	25000.00	19758.21	16274.62
NHPP2852-020		US 285, NORTH AND SOUTH OF SH	12/09/21	1.00	25000.00	20525.00	33000.00
NHPP1211-096		SH 121 SIGNAL PACKAGE FY 2020	12/09/21	1.00	30000.00	42187.50	36250.00
NHPP0703-463		I-70 SILVERTHORNE TO EJMT PHA	12/16/21	1.00	30000.00	57075.00	21650.00
STR139A-035		SH139 DOUGLAS PASS NORTH RURA	12/23/21	1.00	25000.00	34853.33	50000.00
STA0142-071		SH 14 PAWNEE PASS TO STERLING	12/23/21	1.00	35000.00	24500.00	24500.00
NHPP0063-062		US 6 & SH 141 MESA COUNTY RES	12/23/21	1.00	30000.00	18265.00	20000.00
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	1.00	72500.00	65504.04	66330.44
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		21.00	35410.80	36799.73	37086.07
		WEIGHTED AVERAGE FOR THE YEAR		67.00	38460.21	35677.61	40933.56
=====	620-00005	Field Office (Spec)		Each =====			
STR0241-066		US 24 LEADVILLE SOUTH RESURFA	02/11/21	1.00	20000.00	33499.73	19418.93
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	20000.00	33499.73	19418.93
STM0212-011		Intersection of Research Pkwy	04/22/21	1.00	45000.00	121677.74	125625.30

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 568

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	620-00005	Field Office (Spec)		Each =====			
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	1.00	50000.00	695755.77	695755.77
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	47500.00	193437.49	410690.54
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	1.00	43752.30	23005.00	23005.00
PAN0703-483		I-70 NOISE WALL REPLACEMENT	08/05/21	1.00	20000.00	44115.50	32387.98
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	1.00	35000.00	147018.32	104213.51
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3.00	32917.43	98325.17	53202.16
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	1.00	45000.00	183989.32	180609.10
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	1.00	27000.00	56000.00	47000.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	36000.00	151991.99	113804.55
		WEIGHTED AVERAGE FOR THE YEAR		8.00	35719.04	128355.22	153501.95
=====	620-00011	Field Lab (CL 1)		Each =====			
FSA0141-030		SH 14B SAFETY TED'S PLACE WES	02/25/21	1.00	25000.00	21875.00	24000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	25000.00	21875.00	24000.00
NHPPR400-386		US287 US40 PASSING LANES CP-2	04/28/21	1.00	9480.20	9480.20	9480.20
C0703-452		CLEAR CREEK GREENWAY	06/24/21	1.00	25000.00	21836.14	26100.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	17240.10	20071.01	17790.10
		WEIGHTED AVERAGE FOR THE YEAR		3.00	19826.73	20471.89	19860.07
=====	620-00012	Field Lab (CL 2)		Each =====			
STR0505-049		US 50 MP 387 TO MP 397	01/07/21	1.00	23278.20	19494.08	22000.00
NHPP0362-038		US 36D LAST CHANCE WEST	01/07/21	1.00	20000.00	19164.58	13500.00
NHPP385A-018		US 24/385 BURLINGTON INTERSEC	01/07/21	1.00	30000.00	41959.00	25000.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	620-00012	Field Lab (CL 2)		Each =====			
BR071A-021		M-22-N BRIDGE REPLACEMENT SH	01/07/21	1.00	23278.20	23436.03	20000.00
STR109A-020		CO 109A SURFACE TREATMENT	01/14/21	1.00	22000.00	20245.52	23000.00
NHPP0361-124		US 36: 28TH AVE. TO TABLE MES	01/14/21	1.00	20000.00	22848.14	25435.59
STA0404-056		SH40:PEORIA TO SABLE	01/14/21	1.00	18000.00	26752.42	36064.80
FBR0243-091		US24G at about MP 331.95 (or	01/14/21	1.00	20000.00	22346.26	23207.84
NHPP145A-076		SH145 DOLORES RICO US160 CORT	01/21/21	1.00	25000.00	36420.49	30190.98
NHPP0853-114		US 85: SOUTH OF PLATTEVILLE N	02/04/21	1.00	25000.00	23886.67	25000.00
NHPP402-099		Midpoint of the project limit	02/04/21	1.00	25000.00	20705.00	23000.00
NHPPR400-370		US 287/SH 40 PASSING LANES	02/10/21	1.00	18000.00	17505.20	17505.20
STA0712-016		SH71D RESURFACING WOODROW NOR	02/11/21	1.00	10000.00	22235.00	20205.00
STR0241-066		US 24 LEADVILLE SOUTH RESURFA	02/11/21	1.00	20000.00	23240.32	17261.27
NHPP1211-094		SH 121:WADSWORTH - I-70 TO 65	02/18/21	1.00	20000.00	28217.51	32517.48
STA0404-060		US 40 : GENESEE TO CR 93 RESU	02/18/21	1.00	35000.00	24740.32	17121.24
STR0503-095		US50 TEXAS CREEK TO COALDALE	02/18/21	1.00	25000.00	26439.93	21000.00
FSA0503-094		US 50 WEST CABLE RAIL NEAR PE	02/18/21	1.00	18000.00	15625.00	15000.00
FBR2854-143		US 285 MP 172.36, Detour - SH	02/18/21	1.00	26000.00	24089.57	30000.00
NHPP0831-125		SH83:E-470 TO ARAPAHOE ROAD	02/18/21	1.00	22000.00	21710.71	19755.00
STA052A-050		CO 52 Resurf Prospect Valley	02/25/21	1.00	25000.00	33702.64	21277.13
C0821-109		SH 82/133 GARFIELD COUNTY SIG	02/25/21	1.00	20000.00	27675.00	24650.00
C0343-044		US 34 CURB RAMPS AKRON TO WRA	03/04/21	1.00	18000.00	22828.16	19462.63
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	1.00	30000.00	44339.37	43500.00
STM115A-016		SH67 / SH115 INTERSECTION IMP	03/11/21	1.00	25000.00	21666.67	11500.00
NHPP0501-070		US 50 MP 47.6 TO MP 64.5	03/18/21	1.00	25000.00	30460.00	20920.00
STR0961-016		CO96 ORDWAY TO ARLINGTON RESU	03/18/21	1.00	25000.00	18709.60	22900.00
FSAR100-304		SH2 & SH95 CCD SIGNALS & MEDI	03/18/21	1.00	18000.00	34208.25	15277.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		28.00	22555.59	25661.75	22723.26
STR0242-075		US24 WILKERSON PASS SAFETY IM	04/01/21	1.00	27000.00	24292.76	20816.81
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	1.00	30000.00	50800.00	50800.00
NHPP3852-019		385D PHILLIPS/YUMA COUNTY LIN	04/15/21	1.00	20000.00	18620.31	20000.00
STM0212-011		Intersection of Research Pkwy	04/22/21	1.00	20000.00	36850.07	18805.69
C0853-120		US85/O STREET INTERSECTION IM	04/29/21	1.00	20000.00	12728.86	8480.00
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	1.00	30000.00	43050.26	40000.00
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	1.00	30000.00	65008.28	113466.41
C0761-237		I-76 SLABS & DIAMOND GRIND WB	05/27/21	1.00	25000.00	18808.53	14987.50
ER007A-034		PR SH7 FLOOD REPAIRS CPI	06/23/21	1.00	25000.00	31325.32	31325.32
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		9.00	25222.22	31495.87	35409.08
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	1.00	20781.54	43752.30	43752.30
IM0252-495		I-25 RESURFACING	08/04/21	1.00	9408.47	9408.47	9408.47

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	620-00012	Field Lab (CL 2)		Each =====			
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	1.00	119858.19	119858.19	119858.19
PAN0703-483		I-70 NOISE WALL REPLACEMENT	08/05/21	1.00	25000.00	22948.37	6757.28
C133A-048		SH 133 MP 21.7	08/05/21	1.00	30000.00	38383.16	43747.49
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	1.00	30000.00	67275.00	39100.00
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	1.00	30000.00	54974.04	66491.09
FBR092A-028		SH 92 over the Gunnison River	09/16/21	1.00	30000.00	59795.00	59795.00
STR092A-032		SH 92 West of Austin from MP					
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	1.00	53350.74	53350.74	53350.74
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		9.00	38710.99	49638.72	49140.06
C149A-028		SH 149 MP 21-42, 70-92 IN GUN	10/07/21	2.00	30000.00	34833.33	45000.00
STA052A-056		CO 52 PROSPECT VALLEY CULVERT	10/14/21	1.00	25000.00	24976.16	30000.00
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	1.00	45198.94	45198.94	45198.94
IM0252-490		I-25 CO SPGS RAMP METERING PH	11/04/21	1.00	30000.00	28065.45	20000.00
NHPP0701-247		I-70 PARACHUTE TO RULISON	11/18/21	1.00	30000.00	18615.00	11680.00
NHPP0703-465		I-70: FLOYD HILL TO CHIEF HOS	11/18/21	1.00	25000.00	31747.81	28600.00
FBR0362-039		US36/US40 TIMBER BRIDGE CONST	11/19/21	1.00	25145.00	25145.00	25145.00
BR0405-040		US36/US40 TIMBER BRIDGE CONST					
STA2872-019		US 287 PASSING LANE LAMAR TO	12/02/21	1.00	20000.00	26938.90	21360.00
NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	1.00	30000.00	53280.51	43000.00
NHPP1602-178		US 160 MONTE VISTA EAST RESUR	12/09/21	1.00	20000.00	38311.59	42623.18
STR0961-017		SH 96 - M.P. 0.01 TO M.P. 26.	12/09/21	1.00	27000.00	33382.85	25748.55
STR1604-014		SH160 OVERLAY SPRINGFIELD EAS	12/09/21	1.00	20000.00	19741.55	15224.65
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	1.00	25000.00	51662.92	25612.12
NHPP0703-463		I-70 SILVERTHORNE TO EJMT PHA	12/16/21	1.00	30000.00	29050.00	17400.00
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	1.00	18000.00	38500.00	32000.00
STR139A-035		SH139 DOUGLAS PASS NORTH RURA	12/23/21	1.00	25000.00	31306.67	45000.00
STA0142-071		SH 14 PAWNEE PASS TO STERLING	12/23/21	1.00	28000.00	24500.00	24500.00
NHPP0063-062		US 6 & SH 141 MESA COUNTY RES	12/23/21	1.00	27000.00	17620.00	20000.00
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	1.00	55000.00	61124.32	69197.34
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		20.00	28267.20	34062.25	31614.49
		WEIGHTED AVERAGE FOR THE YEAR		66.00	26853.02	30749.71	30749.75
=====	620-00015	Field Lab (State Furn)		Each =====			
STR109A-020		CO 109A SURFACE TREATMENT	01/14/21	1.00	4000.00	5546.61	6000.00
STR0503-095		US50 TEXAS CREEK TO COALDALE	02/18/21	1.00	10000.00	7166.64	7000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	7000.00	6356.63	6500.00
STR0961-017		SH 96 - M.P. 0.01 TO M.P. 26.	12/09/21	1.00	4000.00	6113.20	7209.59

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	620-00015	Field Lab (State Furn)		Each =====			
STR1604-014		SH160 OVERLAY SPRINGFIELD EAS	12/09/21	1.00	7000.00	7749.96	5249.88
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	5500.00	6931.58	6229.74
		WEIGHTED AVERAGE FOR THE YEAR		4.00	6250.00	6644.10	6364.87
=====	620-00020	Sanitary Facility		Each =====			
STR0505-049		US 50 MP 387 TO MP 397	01/07/21	3.00	2121.80	4305.85	3000.00
NHPP0362-038		US 36D LAST CHANCE WEST	01/07/21	1.00	2500.00	5840.60	13000.00
CR400-375		LIMON RESIDENCY ADA CURB RAMP	01/07/21	1.00	2500.00	4500.00	5000.00
NHPP385A-018		US 24/385 BURLINGTON INTERSEC	01/07/21	2.00	2000.00	1937.00	750.00
NHPP0502-079		US 50 Sargents West Resurfaci	01/07/21	1.00	5000.00	5953.21	5609.63
IM0253-246		I-25: PREVENTATIVE BRIDGE MAI	01/07/21	2.00	2000.00	2376.54	4000.00
MTCER400-383		MTCER REGION 4 FY21 STENCILS S	01/07/21	2.00	1500.00	1666.67	500.00
BR071A-021		M-22-N BRIDGE REPLACEMENT SH	01/07/21	2.00	2121.80	2649.59	1500.00
STR109A-020		CO 109A SURFACE TREATMENT	01/14/21	1.00	7000.00	4997.29	6382.00
NHPP0361-124		US 36: 28TH AVE. TO TABLE MES	01/14/21	2.00	2500.00	2935.80	871.08
STA0404-056		SH40:PEORIA TO SABLE	01/14/21	2.00	1500.00	3708.66	5901.52
FBR0243-091		US24G at about MP 331.95 (or	01/14/21	2.00	2000.00	1838.29	1308.92
C2911-003		R5 ADA, SALIDA	01/14/21	1.00	5000.00	3296.25	3500.00
NHPP145A-076		SH145 DOLORES RICO US160 CORT	01/21/21	2.00	3000.00	4283.78	3357.56
NHPP1601-080		US 160 IN DOWNTOWN CORTEZ, MC	01/21/21	1.00	3000.00	2148.33	1500.00
NHPPR100-346		Three structures at I25/I270	01/21/21	2.00	2500.00	1042.15	956.00
STR141A-050		SH 141, MP 60.63 AT NORTH END	02/04/21	1.00	4000.00	8940.01	5400.00
NHPP0853-114		US 85: SOUTH OF PLATTEVILLE N	02/04/21	1.00	2500.00	7910.00	6700.00
ITSITSB-001		ITS FIBER INSTALL ON S I-25	02/04/21	1.00	2500.00	4227.14	2000.00
NHPP0402-099		Midpoint of the project limit	02/04/21	2.00	2000.00	3786.00	2500.00
NHPPR400-370		US 287/SH 40 PASSING LANES	02/10/21	4.00	2000.00	1417.75	1417.75
C142A-004		SH 1242 Manassa Ped Improveme	02/11/21	1.00	5000.00	2350.00	2000.00
MTF142A-005		Manassa Sidewalks MMOF					
STA0712-016		SH71D RESURFACING WOODROW NOR	02/11/21	1.00	1000.00	4450.00	850.00
STR0241-066		US 24 LEADVILLE SOUTH RESURFA	02/11/21	1.00	5000.00	7198.54	5394.15
NHPP1211-094		SH 121:WADSWORTH - I-70 TO 65	02/18/21	1.00	2500.00	3534.36	2590.30
STA0404-060		US 40 : GENESEE TO CR 93 RESU	02/18/21	2.00	2700.00	2085.92	2174.13
STR0503-095		US50 TEXAS CREEK TO COALDALE	02/18/21	2.00	2500.00	5289.97	5000.00
FSA0503-094		US 50 WEST CABLE RAIL NEAR PE	02/18/21	2.00	2000.00	2500.00	2500.00
HPP0252-460		ELIZABETH RECONSTRUCTION	02/18/21	1.00	4216.05	1249.99	500.00
FSA0071-026		Canyon and Folsom Signal Upgr	02/18/21	1.00	1800.00	1401.67	405.00
FBR2854-143		US 285 MP 172.36, Detour - SH	02/18/21	2.00	2670.00	2086.62	3000.00
NHPP0831-125		SH83:E-470 TO ARAPAHOE ROAD	02/18/21	1.00	2500.00	3938.32	2518.22
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	1.00	3663.68	3663.68	3663.68
NHPPR100-254		FY 21 Bridge Bearing & Exp Jo	02/25/21	2.00	2500.00	1653.33	2573.99
FSA0141-030		SH 14B SAFETY TED'S PLACE WES	02/25/21	1.00	2500.00	3600.00	4200.00
STA052A-050		CO 52 Resurf Prospect Valley	02/25/21	2.00	3000.00	5289.01	1102.44
C0821-109		SH 82/133 GARFIELD COUNTY SIG	02/25/21	2.00	3000.00	4987.50	3600.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	620-00020	Sanitary Facility		Each	=====	=====	=====
CR400-362		FY 21 SIGNAL POLE REPLACEMENT	03/04/21	1.00	2500.00	2694.33	1700.00
C0343-044		US 34 CURB RAMPS AKRON TO WRA	03/04/21	1.00	2800.00	3998.72	1344.88
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	1.00	4000.00	8844.00	15000.00
STM115A-016		SH67 / SH115 INTERSECTION IMP	03/11/21	2.00	3300.00	2591.67	2000.00
NHPP0501-070		US 50 MP 47.6 TO MP 64.5	03/18/21	2.00	2500.00	4460.00	5420.00
STR0961-016		CO96 ORDWAY TO ARLINGTON RESU	03/18/21	2.00	2000.00	5436.64	7200.00
FSAR100-304		SH2 & SH95 CCD SIGNALS & MEDI	03/18/21	1.00	2500.00	6928.75	4820.00
NHPPR500-211		Chain Stations Throughout R5	03/18/21	3.00	2000.00	2630.65	3750.00
CR300-260		I-70/SH 6/SH 13, RIFLE TO NEW	03/18/21	1.00	2500.00	2483.33	3000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		73.00	2622.31	3355.44	3225.07
STR0242-075		US24 WILKERSON PASS SAFETY IM	04/01/21	2.00	17000.00	2986.40	1588.01
FSA0703-478		I-70 MEXL VSL CONSTRUCTION	04/08/21	1.00	3000.00	1641.25	50.00
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	5.00	3000.00	1620.00	1620.00
NHPP3852-019		385D PHILLIPS/YUMA COUNTY LIN	04/15/21	1.00	2000.00	4645.88	2500.00
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	1.00	3000.00	3300.00	3300.00
SHE2873-202		FEDERAL BLVD & US36 TRAFFIC S	04/15/21	1.00	2000.00	2222.67	928.00
SHE030A-037		AURORA SIGNALS 2019, CITY OF	04/15/21	1.00	3000.00	1605.25	500.00
STMM455-134		FORT COLLINS ADA RAMP IMPROVE	04/15/21	1.00	2800.00	1236.00	380.00
STM0212-011		Intersection of Research Pkwy	04/22/21	4.00	3000.00	3537.74	2426.75
NHPPR400-386		US287 US40 PASSING LANES CP-2	04/28/21	3.00	1325.00	1417.75	1417.75
C0853-120		US85/O STREET INTERSECTION IM	04/29/21	1.00	2500.00	3432.32	1000.00
NHPPR500-168		R5 US 550 MP 80.72, 80.75 PRI	04/29/21	1.00	2500.00	2564.46	3366.73
NHPP0342-063		US 34 & SH 257 RAMPS SIGNALS	04/29/21	1.00	2500.00	1796.67	820.00
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	1.00	3500.00	5960.26	6500.00
SHE070A-036		R3 I-70 WRONG WAY DETECTION	05/06/21	2.00	2000.00	1794.67	1384.00
NHPPR100-252		REGION 1 WALL REPAIR	05/13/21	1.00	2500.00	2700.50	3401.00
NHPP025A-034		FY21 BRIDGE DECK REHAB & FIBE	05/13/21	3.00	2500.00	1417.47	890.00
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	1.00	3000.00	7458.46	14950.98
C0761-237		I-76 SLABS & DIAMOND GRIND WB	05/27/21	2.00	2500.00	2503.91	1881.00
IMR200-268		SH 9 at M.P 27.77	05/27/21	2.00	4500.00	1287.15	210.00
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	1.00	25000.00	25171.47	25171.47
C2873-205		LONGMONT AND BOULDER	06/24/21	1.00	2000.00	900.00	900.00
C0703-452		CLEAR CREEK GREENWAY	06/24/21	2.00	2500.00	4071.88	2900.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		39.00	3968.59	3086.16	2677.55
CC 0252-501		SKY RIDGE EMERG BRDG REPAIR	07/07/21	2.00	230.00	1789.75	230.00
FSA172A-020		SH 172 AT COUNTY ROAD 318	07/08/21	1.00	3000.00	3250.00	3250.00
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	1.00	3463.59	3210.00	3210.00
SHER300-261		R3 INT CONFLICT WARNING SYSTE	07/15/21	2.00	2500.00	500.00	500.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	620-00020	Sanitary Facility		Each	=====	=====	=====
IM0252-495		I-25 RESURFACING	08/04/21	2.00	4748.13	4748.13	4748.13
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	1.00	4948.75	4948.75	4948.75
PAN0703-483		I-70 NOISE WALL REPLACEMENT	08/05/21	1.00	2000.00	3746.82	1693.68
C133A-048		SH 133 MP 21.7	08/05/21	1.00	5000.00	6413.76	10641.28
STAM086-078		FY21 R2 SCR PUEBLO / LA JUNTA	08/05/21	2.00	3500.00	1900.00	800.00
SHE0703-462		I-70 @ SHERIDAN & HARLAN RAMP	08/05/21	1.00	1500.00	1516.50	1143.00
STM067A-047		R2 - 2021 CRITICAL CULVERTS	08/05/21	2.00	3300.00	460.00	460.00
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	2.00	3000.00	5950.00	4400.00
SHE0701-251		I-70 CABLE BARRIER & GUARDRAI	08/19/21	1.00	2500.00	4850.00	7500.00
C014A-002		CAMERON PEAK POST FIRE RESPON	08/19/21	1.00	7000.00	1600.00	2500.00
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	2.00	2500.00	7768.92	2271.51
ER0702-419		ER I-70 GWC DEBRIS FLOWS 2021	08/24/21	2.00	1500.00	2370.00	1065.00
PAN052A-058		SH 52A & SH 59B TIMBER BRIDGE	09/02/21	1.00	2000.00	1715.00	2130.00
C0253-286		I-25 & 58TH - ZIMMERMAN METAL	09/03/21	1.00	3250.00	8157.64	3500.00
BRR200-239		BPM SH 12, AND SH 194	09/09/21	3.00	3000.00	3000.00	3000.00
FBR092A-028		SH 92 over the Gunnison River	09/16/21	1.00	4000.00	13175.00	13175.00
STR092A-032		SH 92 West of Austin from MP					
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	2.00	2073.13	2073.13	2073.13
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		32.00	2948.90	4339.65	2993.35
C149A-028		SH 149 MP 21-42, 70-92 IN GUN	10/07/21	4.00	2000.00	5776.67	7500.00
NHPP0401-025		US40 SAND SPRINGS GULCH-CRAIG	10/14/21	2.00	2500.00	3766.67	4800.00
STA052A-056		CO 52 PROSPECT VALLEY CULVERT	10/14/21	2.00	3000.00	2484.30	2500.00
SHE0702-400		I-70 CABLE BARRIER & GUARDRAI	10/14/21	1.00	2500.00	3628.67	3000.00
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	2.00	1605.00	1605.00	1605.00
IM0252-490		I-25 CO SPGS RAMP METERING PH	11/04/21	2.00	3000.00	5018.34	1000.00
NHPP0701-247		I-70 PARACHUTE TO RULISON	11/18/21	1.00	3500.00	8015.00	6030.00
NHPP0703-465		I-70: FLOYD HILL TO CHIEF HOS	11/18/21	2.00	2000.00	3088.80	4910.00
C0911-007		SH-91 MP 10.52, 10.70	11/18/21	1.00	3000.00	3270.00	1000.00
FBR0362-039		US36/US40 TIMBER BRIDGE CONST	11/19/21	1.00	1358.90	1358.90	1358.90
BR0405-040		US36/US40 TIMBER BRIDGE CONST					
NHPP5502-081		US 550 OURAY TO COLOGNA	12/02/21	1.00	4000.00	14060.00	13120.00
NHPP5502-108		US 50 MP 86 TO 91.7 US 550 MP	12/02/21	1.00	2000.00	5675.00	5050.00
STA2872-019		US 287 PASSING LANE LAMAR TO	12/02/21	1.00	5000.00	7376.90	2250.00
NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	1.00	5000.00	6111.33	5000.00
ITSSW02-653		ITS CAMERA INSTALL R2 AND R4	12/02/21	2.00	3000.00	2382.50	500.00
NHPP1602-178		US 160 MONTE VISTA EAST RESUR	12/09/21	2.00	5000.00	4781.16	4262.32
STR0961-017		SH 96 - M.P. 0.01 TO M.P. 26.	12/09/21	2.00	3500.00	6854.83	9269.48
STR1604-014		SH160 OVERLAY SPRINGFIELD EAS	12/09/21	1.00	3000.00	9099.95	6299.85
NHPP2852-020		US 285, NORTH AND SOUTH OF SH	12/09/21	1.00	3000.00	3625.00	2500.00
C R400-363		BOULDER POLYESTER OVERLAY	12/09/21	2.00	2000.00	2797.33	1242.00
NHPP1211-096		SH 121 SIGNAL PACKAGE FY 2020	12/09/21	1.00	1500.00	1887.50	2590.00
ER0702-421		ER I-70 GWC 2021 COLORADO RIV	12/10/21	2.00	1500.00	558.00	716.00
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	1.00	3500.00	5210.81	4543.93

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	620-00020	Sanitary Facility		Each	=====	=====	=====
NHPP0703-463		I-70 SILVERTHORNE TO EJMT PHA	12/16/21	1.00	5000.00	8345.00	9600.00
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	1.00	2000.00	7000.00	4000.00
STR139A-035		SH139 DOUGLAS PASS NORTH RURA	12/23/21	2.00	5000.00	3870.00	2500.00
STA0142-071		SH 14 PAWNEE PASS TO STERLING	12/23/21	1.00	3500.00	13200.00	13200.00
NHPP0063-062		US 6 & SH 141 MESA COUNTY RES	12/23/21	1.00	2600.00	5397.50	1000.00
NHPP0242-094		US 24 JOHNSON VILLAGE EAST DE	12/23/21	1.00	2000.00	5370.00	5740.00
FSA2873-212		US 287 AND SWALLOW SIGNAL IMP	12/23/21	1.00	3000.00	865.00	600.00
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	2.00	3750.00	4646.91	6410.46
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		46.00	2938.45	4519.60	4267.68
		WEIGHTED AVERAGE FOR THE YEAR		190.00	3030.20	3640.57	3326.08
=====	621-00411	Str Temp Acc Rd (Loc 1)		LUMP SUM	=====	=====	=====
C0911-007		SH-91 MP 10.52, 10.70	11/18/21	1.00	40000.00	20532.50	18000.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	40000.00	20532.50	18000.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	40000.00	20532.50	18000.00
=====	621-00412	Str Temp Acc Rd (Loc 2)		LUMP SUM	=====	=====	=====
C0911-007		SH-91 MP 10.52, 10.70	11/18/21	1.00	25000.00	20532.50	18000.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	25000.00	20532.50	18000.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	25000.00	20532.50	18000.00
=====	621-00425	Detour		LUMP SUM	=====	=====	=====
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	1.00	189304.30	189304.30	189304.30
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	189304.30	189304.30	189304.30
		WEIGHTED AVERAGE FOR THE YEAR		1.00	189304.30	189304.30	189304.30
=====	621-00430	Detour		Sq Yard	=====	=====	=====
FBR0243-091		US24G at about MP 331.95 (or	01/14/21	2,060.00	40.00	49.52	37.97

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 575

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 621-00430							
		Detour		Sq Yard			
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	550.00	45.59	45.59	45.59
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	4,500.00	40.00	51.11	35.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		7,110.00	40.43	50.20	36.68
		WEIGHTED AVERAGE FOR THE YEAR		7,110.00	40.43	50.20	36.68
===== 621-00450							
		Detour Pvmt		Sq Yard			
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	6,074.00	80.83	80.83	80.83
STA052A-050		CO 52 Resurf Prospect Valley	02/25/21	5,360.00	45.00	42.01	28.15
NHPP0501-070		US 50 MP 47.6 TO MP 64.5	03/18/21	2,909.00	55.00	55.05	56.10
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		14,343.00	62.20	49.09	56.13
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	8,684.00	60.00	69.80	60.00
C0761-237		I-76 SLABS & DIAMOND GRIND WB	05/27/21	3,942.00	60.00	93.41	102.10
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		12,626.00	60.00	78.97	73.14
C014A-002		CAMERON PEAK POST FIRE RESPON	08/19/21	380.00	80.00	75.50	46.00
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	24,066.00	70.00	43.07	43.82
FBR092A-028		SH 92 over the Gunnison River	09/16/21	5,161.00	70.00	59.25	59.25
STR092A-032		SH 92 West of Austin from MP					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		29,607.00	70.13	43.79	46.54
NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	4,942.00	90.00	81.04	95.00
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	6,260.00	70.00	120.00	65.29
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	800.00	80.00	67.50	83.00
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	1,300.00	55.00	49.23	29.62
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		13,302.00	76.57	105.93	73.91
		WEIGHTED AVERAGE FOR THE YEAR		69,878.00	67.90	62.71	58.52
===== 621-00451							
		Detour Pavement		Ton			
STM0212-011		Intersection of Research Pkwy	04/22/21	4,797.00	80.00	124.16	115.15
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		4,797.00	80.00	124.16	115.15
		WEIGHTED AVERAGE FOR THE YEAR		4,797.00	80.00	124.16	115.15

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 576

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	621-00500	Temp Brdg		LUMP SUM	=====		
FBR092A-028 STR092A-032		SH 92 over the Gunnison River SH 92 West of Austin from MP	09/16/21	1.00	750000.00	1750000.00	1750000.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	750000.00	1750000.00	1750000.00
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	1.00	250000.00	425616.97	259127.79
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	250000.00	425616.97	259127.79
		WEIGHTED AVERAGE FOR THE YEAR		2.00	500000.00	614814.55	1004563.90
=====	622-00010	Bicycle Rack		Each	=====		
C0703-452		CLEAR CREEK GREENWAY	06/24/21	1.00	1000.00	1785.05	1700.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	1000.00	1785.05	1700.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	1000.00	1785.05	1700.00
=====	622-00024	Entry Sign		Each	=====		
C0703-452		CLEAR CREEK GREENWAY	06/24/21	1.00	10000.00	6268.08	7900.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	10000.00	6268.08	7900.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	10000.00	6268.08	7900.00
=====	622-00025	Info Sign Board		Each	=====		
C0703-452		CLEAR CREEK GREENWAY	06/24/21	2.00	8500.00	5260.98	4100.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	8500.00	5260.98	4100.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	8500.00	5260.98	4100.00
=====	622-00050	Info Center		Each	=====		
C0703-452		CLEAR CREEK GREENWAY	06/24/21	1.00	10000.00	8145.92	9000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	10000.00	8145.92	9000.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	10000.00	8145.92	9000.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 577

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	622-00096	Shelter (Install Only)		Each	=====	=====	=====
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	1.00	2000.00	3660.00	5700.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1.00	2000.00	3660.00	5700.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	2000.00	3660.00	5700.00
=====	622-00200	Table		Each	=====	=====	=====
C0703-452		CLEAR CREEK GREENWAY	06/24/21	3.00	1600.00	4129.43	3100.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			3.00	1600.00	4129.43	3100.00
	WEIGHTED AVERAGE FOR THE YEAR			3.00	1600.00	4129.43	3100.00
=====	622-00270	Bollard		Each	=====	=====	=====
FSA2873-212		US 287 AND SWALLOW SIGNAL IMP	12/23/21	4.00	800.00	1180.33	1285.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			4.00	800.00	1180.33	1285.00
	WEIGHTED AVERAGE FOR THE YEAR			4.00	800.00	1180.33	1285.00
=====	622-00350	Trash Receptacle		Each	=====	=====	=====
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	2.00	300.00	629.90	600.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			2.00	300.00	629.90	600.00
C0703-452		CLEAR CREEK GREENWAY	06/24/21	2.00	1250.00	2778.04	3000.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			2.00	1250.00	2778.04	3000.00
	WEIGHTED AVERAGE FOR THE YEAR			4.00	775.00	1801.61	1800.00
=====	622-00810	Comfort Station (10x10)		Each	=====	=====	=====
C0703-452		CLEAR CREEK GREENWAY	06/24/21	1.00	50000.00	92886.97	103000.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	50000.00	92886.97	103000.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	50000.00	92886.97	103000.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 578

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	623-00156	Irrig Bubbler		Each	=====	=====	=====
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	27.00	10.00	202.93	192.50
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			27.00	10.00	202.93	192.50
	WEIGHTED AVERAGE FOR THE YEAR			27.00	10.00	202.93	192.50
=====	623-00162	Drip Emit Tubing		Lin Foot	=====	=====	=====
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	6,884.00	2.50	1.27	1.20
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			6,884.00	2.50	1.27	1.20
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	1,758.00	2.00	4.31	1.75
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1,758.00	2.00	4.31	1.75
	WEIGHTED AVERAGE FOR THE YEAR			8,642.00	2.40	1.78	1.31
=====	623-00166	3/4 In Emit Valve Assembly		Each	=====	=====	=====
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	2.00	50.00	514.50	336.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			2.00	50.00	514.50	336.00
	WEIGHTED AVERAGE FOR THE YEAR			2.00	50.00	514.50	336.00
=====	623-00168	1 In Emit Valve Assembly		Each	=====	=====	=====
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	2.00	500.00	566.00	374.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			2.00	500.00	566.00	374.00
	WEIGHTED AVERAGE FOR THE YEAR			2.00	500.00	566.00	374.00
=====	623-00206	6 In Pop-Up Spray Spr		Each	=====	=====	=====
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	64.00	28.00	52.04	50.50
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			64.00	28.00	52.04	50.50
	WEIGHTED AVERAGE FOR THE YEAR			64.00	28.00	52.04	50.50

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 579

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	623-00336	6 Inch Pop-Up Rotary Spr		Each	=====		
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	23.00	35.00	92.87	90.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		23.00	35.00	92.87	90.00
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	9.00	100.00	98.25	54.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		9.00	100.00	98.25	54.00
		WEIGHTED AVERAGE FOR THE YEAR		32.00	53.28	94.15	79.88
=====	623-00600	1-1/2 In Plastic Pipe		Lin Foot	=====		
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	265.00	3.75	3.22	3.15
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		265.00	3.75	3.22	3.15
		WEIGHTED AVERAGE FOR THE YEAR		265.00	3.75	3.22	3.15
=====	623-00601	1 In Plastic Pipe		Lin Foot	=====		
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	2,624.00	3.50	3.10	3.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,624.00	3.50	3.10	3.00
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	325.00	2.50	7.88	5.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		325.00	2.50	7.88	5.00
		WEIGHTED AVERAGE FOR THE YEAR		2,949.00	3.39	3.53	3.22
=====	623-00602	2 In Plastic Pipe (Irrig/Sleve)		Lin Foot	=====		
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	985.00	4.50	3.53	3.35
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		985.00	4.50	3.53	3.35

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 580

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	623-00602	2 In Plastic Pipe (Irrig/Sleve)		Lin Foot	=====		
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	10.00	4.00	127.50	32.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		10.00	4.00	127.50	32.00
		WEIGHTED AVERAGE FOR THE YEAR		995.00	4.49	4.53	3.64
=====	623-00604	4 Inch Plastic Pipe (Irrig/Sleve)		Lin Foot	=====		
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	88.00	8.25	8.49	7.30
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		88.00	8.25	8.49	7.30
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	430.00	10.00	25.12	12.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		430.00	10.00	25.12	12.00
		WEIGHTED AVERAGE FOR THE YEAR		518.00	9.70	22.29	11.20
=====	623-01708	1 Inch Backflow Preventer		Each	=====		
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	1.00	3000.00	2242.07	3200.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	3000.00	2242.07	3200.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	3000.00	2242.07	3200.00
=====	623-01716	2 In Backflow Preventer		Each	=====		
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	3.00	3300.00	3552.92	4275.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3.00	3300.00	3552.92	4275.00
		WEIGHTED AVERAGE FOR THE YEAR		3.00	3300.00	3552.92	4275.00
=====	623-03004	3/4 In Drip Zone Crtl Valve		Each	=====		
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	14.00	315.00	462.52	440.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		14.00	315.00	462.52	440.00
		WEIGHTED AVERAGE FOR THE YEAR		14.00	315.00	462.52	440.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 581

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	623-03112	1-1/2 In Auto Ctrl Val		Each	=====	=====	=====
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	2.00	325.00	654.91	630.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		2.00	325.00	654.91	630.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	325.00	654.91	630.00
=====	623-03116	2 In Auto Ctrl Valve		Each	=====	=====	=====
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	10.00	475.00	759.11	730.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		10.00	475.00	759.11	730.00
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	1.00	400.00	714.75	384.00
	WEIGHTED	AVERAGE FOR THE THIRD QUARTER		1.00	400.00	714.75	384.00
		WEIGHTED AVERAGE FOR THE YEAR		11.00	468.18	755.82	698.55
=====	623-04000	Ctrl Wire 24 Volt		Lin Foot	=====	=====	=====
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	1,715.00	0.50	0.74	0.65
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		1,715.00	0.50	0.74	0.65
		WEIGHTED AVERAGE FOR THE YEAR		1,715.00	0.50	0.74	0.65
=====	623-04016	2 In Quick-Coupler		Each	=====	=====	=====
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	6.00	450.00	478.29	460.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		6.00	450.00	478.29	460.00
		WEIGHTED AVERAGE FOR THE YEAR		6.00	450.00	478.29	460.00
=====	623-05016	2 In Gate Valve		Each	=====	=====	=====
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	13.00	950.00	481.49	370.00
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		13.00	950.00	481.49	370.00
		WEIGHTED AVERAGE FOR THE YEAR		13.00	950.00	481.49	370.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	623-06900	Valve Box		Each	=====		
NHPP0853-114		US 85: SOUTH OF PLATTEVILLE N	02/04/21	2.00	100.00	763.67	540.00
NHPP1211-094		SH 121:WADSWORTH - I-70 TO 65	02/18/21	19.00	75.00	407.12	383.33
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	56.00	225.00	44.65	41.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		77.00	184.74	132.66	138.43
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	16.00	200.00	984.28	600.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		16.00	200.00	984.28	600.00
		WEIGHTED AVERAGE FOR THE YEAR		93.00	187.37	286.80	217.84
=====	623-07510	Weather Station		Each	=====		
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	3.00	500.00	180.41	121.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3.00	500.00	180.41	121.00
		WEIGHTED AVERAGE FOR THE YEAR		3.00	500.00	180.41	121.00
=====	623-07602	2 In Flow Sensor		Each	=====		
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	3.00	900.00	1348.66	1300.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3.00	900.00	1348.66	1300.00
		WEIGHTED AVERAGE FOR THE YEAR		3.00	900.00	1348.66	1300.00
=====	623-08107	7 Station Auto Ctrler		Each	=====		
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	1.00	1000.00	558.24	520.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	1000.00	558.24	520.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	1000.00	558.24	520.00
=====	623-08120	20 Station Auto Ctrler		Each	=====		
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	2.00	1800.00	2204.18	2120.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	1800.00	2204.18	2120.00
		WEIGHTED AVERAGE FOR THE YEAR		2.00	1800.00	2204.18	2120.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	623-09900	Sprinkler System		LUMP SUM	=====		
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	1.00	4000.00	8187.50	8125.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		1.00	4000.00	8187.50	8125.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	4000.00	8187.50	8125.00
=====	624-20015	15 In Drainage Pipe (CL 0)		Lin Foot	=====		
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	683.00	145.93	145.93	145.93
	WEIGHTED	AVERAGE FOR THE FIRST QUARTER		683.00	145.93	145.93	145.93
		WEIGHTED AVERAGE FOR THE YEAR		683.00	145.93	145.93	145.93
=====	624-20016	15 In Drainage Pipe (CL 0) (CIP)		Lin Foot	=====		
FBR0362-039 BR0405-040		US36/US40 TIMBER BRIDGE CONST	11/19/21	227.00	52.83	53.53	53.53
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		227.00	52.83	53.53	53.53
		WEIGHTED AVERAGE FOR THE YEAR		227.00	52.83	53.53	53.53
=====	624-20019	18 In Drainage Pipe (CL 0) (CIP)		Lin Foot	=====		
NHPP3852-019		385D PHILLIPS/YUMA COUNTY LIN	04/15/21	114.00	120.00	123.03	105.00
	WEIGHTED	AVERAGE FOR THE SECOND QUARTER		114.00	120.00	123.03	105.00
FBR0362-039 BR0405-040		US36/US40 TIMBER BRIDGE CONST	11/19/21	110.00	63.05	63.05	63.05
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		110.00	63.05	63.05	63.05
		WEIGHTED AVERAGE FOR THE YEAR		224.00	92.03	103.51	84.40
=====	624-20024	24 In Drainage Pipe (CL 0)		Lin Foot	=====		
NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	35.00	200.00	77.35	102.00
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		35.00	200.00	77.35	102.00
		WEIGHTED AVERAGE FOR THE YEAR		35.00	200.00	77.35	102.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 584

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 624-20031		30 In Drainage Pipe (CL 0) (CIP)		Lin Foot	=====	=====	=====
NHPP3852-019		385D PHILLIPS/YUMA COUNTY LIN	04/15/21	109.00	160.00	146.54	105.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			109.00	160.00	146.54	105.00
	WEIGHTED AVERAGE FOR THE YEAR			109.00	160.00	146.54	105.00
===== 624-20300		Detour Drainage Pipe (CL 0)		Lin Foot	=====	=====	=====
NHPPR500-168		R5 US 550 MP 80.72, 80.75 PRI	04/29/21	150.00	130.00	767.05	457.36
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	430.00	100.00	103.67	90.00
C0761-237		I-76 SLABS & DIAMOND GRIND WB	05/27/21	64.00	200.00	53.34	32.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			644.00	116.93	267.91	169.80
IM0252-495		I-25 RESURFACING	08/04/21	2,311.00	85.12	85.12	85.12
FBR092A-028		SH 92 over the Gunnison River	09/16/21	68.00	55.00	183.90	183.90
STR092A-032		SH 92 West of Austin from MP					
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			2,379.00	84.26	87.94	87.94
	WEIGHTED AVERAGE FOR THE YEAR			3,023.00	91.22	195.06	105.38
===== 624-24025		24 In Drainage Pipe (CL 4) (CIP)		Lin Foot	=====	=====	=====
C0911-007		SH-91 MP 10.52, 10.70	11/18/21	70.00	500.00	325.00	400.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			70.00	500.00	325.00	400.00
	WEIGHTED AVERAGE FOR THE YEAR			70.00	500.00	325.00	400.00
===== 624-27019		18 In Drainage Pipe (CL 7) (CIP)		Lin Foot	=====	=====	=====
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	265.00	100.00	117.50	175.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			265.00	100.00	117.50	175.00
	WEIGHTED AVERAGE FOR THE YEAR			265.00	100.00	117.50	175.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 585

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	624-29019	18 In Drainage Pipe (CL 9) (CIP)		Lin Foot	=====		
NHPP0253-284		I-25 SEGMENT 6 CP6 WITH PNR B	11/19/21	717.00	81.65	107.36	107.36
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	106.00	140.00	169.08	228.18
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		823.00	89.17	126.32	122.92
		WEIGHTED AVERAGE FOR THE YEAR		823.00	89.17	126.32	122.92
=====	624-29025	24 In Drainage Pipe (CL 9) (CIP)		Lin Foot	=====		
NHPP0253-284		I-25 SEGMENT 6 CP6 WITH PNR B	11/19/21	183.00	113.50	139.07	139.07
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	768.00	135.00	161.53	212.90
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		951.00	130.86	159.87	198.69
		WEIGHTED AVERAGE FOR THE YEAR		951.00	130.86	159.87	198.69
=====	624-29031	30 In Drainage Pipe (CL 9) (CIP)		Lin Foot	=====		
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	9.00	270.00	290.31	322.59
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		9.00	270.00	290.31	322.59
		WEIGHTED AVERAGE FOR THE YEAR		9.00	270.00	290.31	322.59
=====	624-29037	36 In Drainage Pipe (CL 9) (CIP)		Lin Foot	=====		
NHPP0253-284		I-25 SEGMENT 6 CP6 WITH PNR B	11/19/21	972.00	185.36	217.64	217.64
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	490.00	230.00	251.23	293.67
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,462.00	200.32	237.86	243.12
		WEIGHTED AVERAGE FOR THE YEAR		1,462.00	200.32	237.86	243.12
=====	624-29043	42 In Drainage Pipe (CL 9) (CIP)		Lin Foot	=====		
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	197.00	310.00	324.06	361.01
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		197.00	310.00	324.06	361.01
		WEIGHTED AVERAGE FOR THE YEAR		197.00	310.00	324.06	361.01

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 586

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	624-29055	54 In Drainage Pipe (CL 9) (CIP)		Lin Foot	=====		
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	201.00	385.00	396.51	415.49
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		201.00	385.00	396.51	415.49
		WEIGHTED AVERAGE FOR THE YEAR		201.00	385.00	396.51	415.49
=====	624-29061	60 In Drainage Pipe (CL 9) (CIP)		Lin Foot	=====		
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	31.00	1055.00	1028.81	966.20
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		31.00	1055.00	1028.81	966.20
		WEIGHTED AVERAGE FOR THE YEAR		31.00	1055.00	1028.81	966.20
=====	624-30025	24 In Drainage Pipe (CL 10) (CIP)		Lin Foot	=====		
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	185.00	140.00	158.95	201.24
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		185.00	140.00	158.95	201.24
		WEIGHTED AVERAGE FOR THE YEAR		185.00	140.00	158.95	201.24
=====	624-30043	42 In Drainage Pipe (CL 10) (CIP)		Lin Foot	=====		
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	354.00	310.00	333.41	376.77
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		354.00	310.00	333.41	376.77
		WEIGHTED AVERAGE FOR THE YEAR		354.00	310.00	333.41	376.77
=====	624-30049	48 In Drainage Pipe (CL 10) (CIP)		Lin Foot	=====		
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	174.00	385.00	402.89	430.16
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		174.00	385.00	402.89	430.16
		WEIGHTED AVERAGE FOR THE YEAR		174.00	385.00	402.89	430.16
=====	624-49025	24 In Equiv Drain Pipe E (CL 9) (CIP)		Lin Foot	=====		
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	24.00	300.00	330.31	408.69
	WEIGHTED	AVERAGE FOR THE FOURTH QUARTER		24.00	300.00	330.31	408.69
		WEIGHTED AVERAGE FOR THE YEAR		24.00	300.00	330.31	408.69

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	625-00000	Const Surveying		LUMP SUM	=====		
STR0505-049		US 50 MP 387 TO MP 397	01/07/21	1.00	75000.00	16601.55	23000.00
NHPP0362-038		US 36D LAST CHANCE WEST	01/07/21	1.00	15000.00	13012.76	13000.00
CR400-375		LIMON RESIDENCY ADA CURB RAMP	01/07/21	1.00	25000.00	76500.00	80000.00
NHPP385A-018		US 24/385 BURLINGTON INTERSEC	01/07/21	1.00	8000.00	16577.40	20000.00
IM0253-246		I-25: PREVENTATIVE BRIDGE MAI	01/07/21	1.00	20000.00	34303.29	37000.00
BR071A-021		M-22-N BRIDGE REPLACEMENT SH	01/07/21	1.00	11000.00	29212.50	22000.00
STR109A-020		CO 109A SURFACE TREATMENT	01/14/21	1.00	20000.00	17283.20	18000.00
NHPP0361-124		US 36: 28TH AVE. TO TABLE MES	01/14/21	1.00	20000.00	13901.70	5226.49
STA0404-056		SH40:PEORIA TO SABLE	01/14/21	1.00	20000.00	14605.16	7749.84
FBR0243-091		US24G at about MP 331.95 (or	01/14/21	1.00	20000.00	17321.23	22149.28
C2911-003		R5 ADA, SALIDA	01/14/21	1.00	35000.00	27580.25	27916.00
NHPP145A-076		SH145 DOLORES RICO US160 CORT	01/21/21	1.00	60000.00	73364.04	55508.08
NHPP1601-080		US 160 IN DOWNTOWN CORTEZ, MC	01/21/21	1.00	15000.00	24066.02	5800.00
NHPPR100-346		Three structures at I25/I270	01/21/21	1.00	15000.00	6085.90	8960.00
STR141A-050		SH 141, MP 60.63 AT NORTH END	02/04/21	1.00	5000.00	26528.03	14000.00
NHPP0853-114		US 85: SOUTH OF PLATTEVILLE N	02/04/21	1.00	35000.00	22000.00	21000.00
NHPP0402-099		Midpoint of the project limit	02/04/21	1.00	6000.00	14900.00	10000.00
NHPPR400-370		US 287/SH 40 PASSING LANES	02/10/21	1.00	30000.00	37450.00	37450.00
C142A-004		SH 1242 Manassa Ped Improveme	02/11/21	1.00	60000.00	21750.00	15000.00
MTF142A-005		Manassa Sidewalks MMOF					
STA0712-016		SH71D RESURFACING WOODROW NOR	02/11/21	1.00	8000.00	15925.00	2775.00
STR0241-066		US 24 LEADVILLE SOUTH RESURFA	02/11/21	1.00	20000.00	34408.58	33794.32
NHPP1211-094		SH 121:WADSWORTH - I-70 TO 65	02/18/21	1.00	25000.00	27455.01	24632.50
STA0404-060		US 40 : GENESEE TO CR 93 RESU	02/18/21	1.00	20000.00	33148.50	26796.11
STR0503-095		US50 TEXAS CREEK TO COALDALE	02/18/21	1.00	20000.00	15179.10	12000.00
FSA0503-094		US 50 WEST CABLE RAIL NEAR PE	02/18/21	1.00	40000.00	13350.00	15000.00
HPP0252-460		ELIZABETH RECONSTRUCTION	02/18/21	1.00	10000.00	6971.41	5000.00
FSA0071-026		Canyon and Folsom Signal Upgr	02/18/21	1.00	7500.00	4536.67	1925.00
FBR2854-143		US 285 MP 172.36, Detour - SH	02/18/21	1.00	25000.00	36959.19	45000.00
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	1.00	149687.65	149687.65	149687.65
FSA0141-030		SH 14B SAFETY TED'S PLACE WES	02/25/21	1.00	64551.60	101250.00	115000.00
STA052A-050		CO 52 Resurf Prospect Valley	02/25/21	1.00	40000.00	115811.12	38034.25
C0821-109		SH 82/133 GARFIELD COUNTY SIG	02/25/21	1.00	25000.00	27575.00	33225.00
CR100-350		R1 ADA CURB RAMPS CMGC PKG 1	03/03/21	1.00	2001.50	2001.50	2001.50
CR400-362		FY 21 SIGNAL POLE REPLACEMENT	03/04/21	1.00	12000.00	19011.33	17215.00
C0343-044		US 34 CURB RAMPS AKRON TO WRA	03/04/21	1.00	25000.00	66006.25	35525.00
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	1.00	150000.00	266286.00	215000.00
STM115A-016		SH67 / SH115 INTERSECTION IMP	03/11/21	1.00	15000.00	59483.33	47900.00
NHPP0501-070		US 50 MP 47.6 TO MP 64.5	03/18/21	1.00	135000.00	146575.00	118150.00
STR0961-016		CO96 ORDWAY TO ARLINGTON RESU	03/18/21	1.00	25000.00	17382.26	20000.00
FSAR100-304		SH2 & SH95 CCD SIGNALS & MEDI	03/18/21	1.00	20000.00	84624.25	52000.00
NHPPR500-211		Chain Stations Throughout R5	03/18/21	1.00	45000.00	21162.99	15000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		41.00	33627.82	41355.26	35839.54
STR0242-075		US24 WILKERSON PASS SAFETY IM	04/01/21	1.00	55000.00	36419.48	36587.38

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 625-00000							
		Const Surveying		LUMP SUM			
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	1.00	30000.00	404000.00	404000.00
NHPP3852-019		385D PHILLIPS/YUMA COUNTY LIN	04/15/21	1.00	30000.00	29274.09	26000.00
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	1.00	15000.00	53033.00	53033.00
SHE2873-202		FEDERAL BLVD & US36 TRAFFIC S	04/15/21	1.00	10000.00	10476.00	7728.00
SHE030A-037		AURORA SIGNALS 2019, CITY OF	04/15/21	1.00	8000.00	5511.75	2500.00
STMM455-134		FORT COLLINS ADA RAMP IMPROVE	04/15/21	1.00	8000.00	12610.00	14000.00
STM0212-011		Intersection of Research Pkwy	04/22/21	1.00	65000.00	230704.25	228429.71
NHPPR400-386		US287 US40 PASSING LANES CP-2	04/28/21	1.00	31500.00	33705.00	33705.00
C0853-120		US85/O STREET INTERSECTION IM	04/29/21	1.00	20000.00	46164.02	21200.00
NHPPR500-168		R5 US 550 MP 80.72, 80.75 PRI	04/29/21	1.00	20000.00	20018.86	16156.18
NHPP0342-063		US 34 & SH 257 RAMPS SIGNALS	04/29/21	1.00	15000.00	7330.00	3725.00
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	1.00	190000.00	261739.11	160000.00
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	1.00	50000.00	52039.02	53225.50
IMR200-268		SH 9 at M.P 27.77	05/27/21	1.00	15000.00	7580.07	11000.00
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	1.00	50000.00	741977.19	741977.19
C2873-205		LONGMONT AND BOULDER	06/24/21	1.00	12000.00	6500.00	6500.00
C0703-452		CLEAR CREEK GREENWAY	06/24/21	1.00	45000.00	66184.73	50700.00
CR100-355		R1 ADA CURB RAMPS CMGC PKG 2	06/25/21	1.00	3002.25	3002.25	3002.25
WEIGHTED AVERAGE FOR THE SECOND QUARTER				19.00	35394.86	84601.62	98603.64
CC 0252-501		SKY RIDGE EMERG BRDG REPAIR	07/07/21	1.00	15000.00	11850.00	15000.00
FSA172A-020		SH 172 AT COUNTY ROAD 318	07/08/21	1.00	15000.00	21925.00	21925.00
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	1.00	118138.94	165161.79	165161.79
IM0252-495		I-25 RESURFACING	08/04/21	1.00	711385.76	711385.76	711385.76
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	1.00	244639.30	244639.30	244639.30
PAN0703-483		I-70 NOISE WALL REPLACEMENT	08/05/21	1.00	10000.00	35829.16	26938.07
C133A-048		SH 133 MP 21.7	08/05/21	1.00	50000.00	26532.25	30896.74
STAM086-078		FY21 R2 SCR PUEBLO / LA JUNTA	08/05/21	1.00	15000.00	9637.50	10200.00
SHE0703-462		I-70 @ SHERIDAN & HARLAN RAMP	08/05/21	1.00	15900.00	8701.40	7552.80
STM067A-047		R2 - 2021 CRITICAL CULVERTS	08/05/21	1.00	15000.00	5800.00	5800.00
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	1.00	50000.00	88450.00	96000.00
C014A-002		CAMERON PEAK POST FIRE RESPON	08/19/21	1.00	40000.00	7750.00	8500.00
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	1.00	75000.00	348968.60	390000.00
C0253-286		I-25 & 58TH - ZIMMERMAN METAL	09/03/21	1.00	6500.00	16253.74	15000.00
BRR200-239		BPM SH 12, AND SH 194	09/09/21	1.00	50000.00	45000.00	45000.00
FBR092A-028		SH 92 over the Gunnison River	09/16/21	1.00	100000.00	150000.00	150000.00
STR092A-032		SH 92 West of Austin from MP					
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	1.00	102522.75	102522.75	102522.75
WEIGHTED AVERAGE FOR THE THIRD QUARTER				17.00	96122.75	112244.70	120383.66
C149A-028		SH 149 MP 21-42, 70-92 IN GUN	10/07/21	1.00	10000.00	20530.00	20000.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	625-00000	Const Surveying		LUMP SUM	=====	=====	=====
NHPP0401-025		US40 SAND SPRINGS GULCH-CRAIG	10/14/21	1.00	10000.00	9100.00	6300.00
STA052A-056		CO 52 PROSPECT VALLEY CULVERT	10/14/21	1.00	60000.00	61120.47	32000.00
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	1.00	79398.48	79398.48	79398.48
IM0252-490		I-25 CO SPGS RAMP METERING PH	11/04/21	1.00	20000.00	69353.80	100000.00
NHPP0701-247		I-70 PARACHUTE TO RULLISON	11/18/21	1.00	20000.00	22797.50	12595.00
NHPP0703-465		I-70: FLOYD HILL TO CHIEF HOS	11/18/21	1.00	54000.00	28711.26	30700.00
C0911-007		SH-91 MP 10.52, 10.70	11/18/21	1.00	10000.00	16200.00	7400.00
NHPP0253-284		I-25 SEGMENT 6 CP6 WITH PNR B	11/19/21	1.00	31622.66	76830.70	76830.70
FBR0362-039		US36/US40 TIMBER BRIDGE CONST	11/19/21	1.00	45374.40	45374.39	45374.39
BR0405-040		US36/US40 TIMBER BRIDGE CONST					
NHPP5502-081		US 550 OURAY TO COLOGNA	12/02/21	1.00	50000.00	96960.00	137420.00
STA2872-019		US 287 PASSING LANE LAMAR TO	12/02/21	1.00	60000.00	42963.93	50550.00
NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	1.00	20000.00	150000.00	75000.00
FSA1151-040		SH-115 @ BROADWAY SIGNAL	12/02/21	1.00	5000.00	6698.67	5885.00
NHPP1602-178		US 160 MONTE VISTA EAST RESUR	12/09/21	1.00	15000.00	10263.07	6126.15
STR0961-017		SH 96 - M.P. 0.01 TO M.P. 26.	12/09/21	1.00	68000.00	54098.12	29044.37
STR1604-014		SH160 OVERLAY SPRINGFIELD EAS	12/09/21	1.00	25000.00	18813.37	17440.10
C R400-363		BOULDER POLYESTER OVERLAY	12/09/21	1.00	15000.00	29133.33	36400.00
NHPP1211-096		SH 121 SIGNAL PACKAGE FY 2020	12/09/21	1.00	15000.00	11900.00	11100.00
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	1.00	50000.00	167290.11	109961.33
NHPP0703-463		I-70 SILVERTHORNE TO EJMT PHA	12/16/21	1.00	8000.00	25340.00	18780.00
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	1.00	15000.00	49000.00	33000.00
STA0142-071		SH 14 PAWNEE PASS TO STERLING	12/23/21	1.00	40000.00	25000.00	25000.00
NHPP0242-094		US 24 JOHNSON VILLAGE EAST DE	12/23/21	1.00	65000.00	37150.00	24300.00
FSA2873-212		US 287 AND SWALLOW SIGNAL IMP	12/23/21	1.00	10000.00	5261.67	4545.00
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	1.00	350000.00	334143.29	185784.59
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		26.00	43277.50	62462.76	44015.56
		WEIGHTED AVERAGE FOR THE YEAR		103.00	46639.04	62393.85	63065.22
=====	625-00001	Const Surveying (Hour)		Hour	=====	=====	=====
STR0241-066		US 24 LEADVILLE SOUTH RESURFA	02/11/21	100.00	170.00	171.20	188.80
NHPP0831-125		SH83:E-470 TO ARAPAHOE ROAD	02/18/21	100.00	190.00	199.34	155.39
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	50.00	214.00	214.00	214.00
NHPP070A-030		I-70A AMERICAN WAY TO MAIN ST	03/11/21	100.00	150.00	193.05	200.00
NHPP0501-070		US 50 MP 47.6 TO MP 64.5	03/18/21	10.00	140.00	155.00	160.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		360.00	175.28	190.63	185.33
SHE2873-202		FEDERAL BLVD & US36 TRAFFIC S	04/15/21	10.00	200.00	181.33	184.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		10.00	200.00	181.33	184.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	625-00001	Const Surveying (Hour)		Hour	=====		
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	40.00	150.00	187.50	220.00
ER0702-419		ER I-70 GWC DEBRIS FLOWS 2021	08/24/21	40.00	200.00	277.50	280.00
FBR092A-028		SH 92 over the Gunnison River	09/16/21	50.00	250.00	204.55	204.55
STR092A-032		SH 92 West of Austin from MP					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		130.00	203.85	215.27	232.52
NHPP0701-247		I-70 PARACHUTE TO RULISON	11/18/21	20.00	175.00	206.00	200.00
C0911-007		SH-91 MP 10.52, 10.70	11/18/21	20.00	200.00	207.50	215.00
NHPP5502-108		US 50 MP 86 TO 91.7 US 550 MP	12/02/21	20.00	225.00	170.50	195.00
NHPP1602-178		US 160 MONTE VISTA EAST RESUR	12/09/21	40.00	200.00	193.24	186.48
ER0702-421		ER I-70 GWC 2021 COLORADO RIV	12/10/21	120.00	175.00	214.50	179.00
NHPP0703-463		I-70 SILVERTHORNE TO EJMT PHA	12/16/21	16.00	200.00	237.50	220.00
NHPP0063-062		US 6 & SH 141 MESA COUNTY RES	12/23/21	10.00	220.00	450.00	210.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		246.00	188.62	217.27	190.08
		WEIGHTED AVERAGE FOR THE YEAR		746.00	184.99	198.67	195.10
=====	626-00000	Mobilization		LUMP SUM	=====		
STR0505-049		US 50 MP 387 TO MP 397	01/07/21	1.00	433161.66	402588.38	300000.00
NHPP0362-038		US 36D LAST CHANCE WEST	01/07/21	1.00	225000.00	335773.65	323258.65
CR400-375		LIMON RESIDENCY ADA CURB RAMP	01/07/21	1.00	140000.00	541687.50	380000.00
NHPP385A-018		US 24/385 BURLINGTON INTERSEC	01/07/21	1.00	45000.00	237793.20	145000.00
NHPP0502-079		US 50 Sargents West Resurfaci	01/07/21	1.00	350000.00	387934.74	405575.73
IM0253-246		I-25: PREVENTATIVE BRIDGE MAI	01/07/21	1.00	220000.00	314180.92	350000.00
MTCER400-383		MTCE REGION 4 FY21 STENCILS S	01/07/21	1.00	35000.00	40166.67	27500.00
MTCER400-384		REGION 4 FY21 EPOXY II	01/07/21	1.00	10000.00	11125.00	2000.00
BR071A-021		M-22-N BRIDGE REPLACEMENT SH	01/07/21	1.00	218386.04	159574.55	100000.00
STR109A-020		CO 109A SURFACE TREATMENT	01/14/21	1.00	620995.50	1089128.73	875000.00
NHPP0361-124		US 36: 28TH AVE. TO TABLE MES	01/14/21	1.00	246130.00	330731.66	222042.31
STA0404-056		SH40:PEORIA TO SABLE	01/14/21	1.00	325000.00	259586.68	166480.29
FBR0243-091		US24G at about MP 331.95 (or	01/14/21	1.00	208408.00	146773.41	82050.14
C2911-003		R5 ADA, SALIDA	01/14/21	1.00	170000.00	190689.50	152000.00
NHPP145A-076		SH145 DOLORES RICO US160 CORT	01/21/21	1.00	600000.00	873270.84	514201.67
NHPP1601-080		US 160 IN DOWNTOWN CORTEZ, MC	01/21/21	1.00	700000.00	698507.30	460000.00
NHPPR100-346		Three structures at I25/I270	01/21/21	1.00	180000.00	186881.04	123800.00
STR141A-050		SH 141, MP 60.63 AT NORTH END	02/04/21	1.00	800000.00	900535.46	579940.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	626-00000	Mobilization		LUMP SUM	=====	=====	=====
NHPP0853-114		US 85: SOUTH OF PLATTEVILLE N	02/04/21	1.00	450000.00	290000.00	300000.00
ITSITSB-001		ITS FIBER INSTALL ON S I-25	02/04/21	1.00	440864.75	403312.66	251900.00
NHPP0402-099		Midpoint of the project limit	02/04/21	1.00	300000.00	294758.50	301000.00
NHPPR400-370		US 287/SH 40 PASSING LANES	02/10/21	1.00	140000.00	889641.87	889641.87
C142A-004		SH 1242 Manassa Ped Improve	02/11/21	1.00	150000.00	105863.25	153947.00
MTF142A-005		Manassa Sidewalks MMOV					
STA0712-016		SH71D RESURFACING WOODROW NOR	02/11/21	1.00	115000.00	233833.33	172500.00
STR0241-066		US 24 LEADVILLE SOUTH RESURFA	02/11/21	1.00	1000000.00	773182.35	600000.00
NHPP1211-094		SH 121:WADSWORTH - I-70 TO 65	02/18/21	1.00	350000.00	379849.88	327276.09
STA0404-060		US 40 : GENESEE TO CR 93 RESU	02/18/21	1.00	253642.55	233052.70	166965.41
STR0503-095		US50 TEXAS CREEK TO COALDALE	02/18/21	1.00	586236.10	571333.33	489000.00
FSA0503-094		US 50 WEST CABLE RAIL NEAR PE	02/18/21	1.00	337711.00	125826.41	155000.00
HPP0252-460		ELIZABETH RECONSTRUCTION	02/18/21	1.00	109255.99	97398.53	70000.00
FSA0071-026		Canyon and Folsom Signal Upgr	02/18/21	1.00	27000.00	74326.67	32000.00
FBR2854-143		US 285 MP 172.36, Detour - SH	02/18/21	1.00	73144.38	285046.28	435000.00
NHPP0831-125		SH83:E-470 TO ARAPAHOE ROAD	02/18/21	1.00	500000.00	556347.26	740312.59
NHPPR100-254		FY 21 Bridge Bearing & Exp Jo	02/25/21	1.00	140000.00	169619.37	79004.74
FSA0141-030		SH 14B SAFETY TED'S PLACE WES	02/25/21	1.00	175000.00	160133.75	110000.00
STA052A-050		CO 52 Resurf Prospect Valley	02/25/21	1.00	500000.00	452678.31	299555.37
C0821-109		SH 82/133 GARFIELD COUNTY SIG	02/25/21	1.00	251482.00	290489.65	410979.29
CR400-362		FY 21 SIGNAL POLE REPLACEMENT	03/04/21	1.00	85000.00	79008.83	58500.00
C0343-044		US 34 CURB RAMPS AKRON TO WRA	03/04/21	1.00	150000.00	312563.63	144604.50
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	1.00	1393619.55	1121754.74	1200000.00
MTCER200-270		FY21-REGION 2 STENCIL PROJECT	03/11/21	1.00	27737.00	29000.00	27500.00
STM115A-016		SH67 / SH115 INTERSECTION IMP	03/11/21	1.00	200000.00	254533.33	247700.00
NHPP0501-070		US 50 MP 47.6 TO MP 64.5	03/18/21	1.00	1633561.25	542500.00	525000.00
STR0961-016		CO96 ORDWAY TO ARLINGTON RESU	03/18/21	1.00	327237.00	538241.89	502145.45
FSAR100-304		SH2 & SH95 CCD SIGNALS & MEDI	03/18/21	1.00	320000.00	425563.50	425000.00
NHPPR500-211		Chain Stations Throughout R5	03/18/21	1.00	302994.00	444679.74	344852.89
MTCER500-215		REGION 5 STRIPING - 2021/2022	03/18/21	1.00	59480.00	106250.00	55000.00
CR300-260		I-70/SH 6/SH 13, RIFLE TO NEW	03/18/21	1.00	41350.00	122128.33	83885.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		48.00	332654.10	344843.31	308481.65
MTCE300-266		MTCE R3 FY21/22 REGION EPOXY	04/01/21	1.00	42442.20	35000.00	35000.00
STR0242-075		US24 WILKERSON PASS SAFETY IM	04/01/21	1.00	233247.00	332836.12	182180.60
FSA0703-478		I-70 MEXL VSL CONSTRUCTION	04/08/21	1.00	110000.00	136960.23	188940.00
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	1.00	775000.00	678750.00	678750.00
NHPP3852-019		385D PHILLIPS/YUMA COUNTY LIN	04/15/21	1.00	350000.00	527500.00	305000.00
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	1.00	297942.00	610000.00	610000.00
SHE2873-202		FEDERAL BLVD & US36 TRAFFIC S	04/15/21	1.00	55000.00	67550.73	48652.20
SHE030A-037		AURORA SIGNALS 2019, CITY OF	04/15/21	1.00	48000.00	64210.00	60000.00
STMM455-134		FORT COLLINS ADA RAMP IMPROVE	04/15/21	1.00	26697.00	50394.00	21520.00
STM0212-011		Intersection of Research Pkwy	04/22/21	1.00	920602.80	2220269.20	2137987.13
NHPPR400-386		US287 US40 PASSING LANES CP-2	04/28/21	1.00	680000.00	664305.22	664305.22

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	626-00000	Mobilization		LUMP SUM	=====	=====	=====
C0853-120		US85/O STREET INTERSECTION IM	04/29/21	1.00	170000.00	178289.86	91742.07
NHPPR500-168		R5 US 550 MP 80.72, 80.75 PRI	04/29/21	1.00	150000.00	164134.95	112948.72
NHPP0342-063		US 34 & SH 257 RAMPS SIGNALS	04/29/21	1.00	80000.00	63549.82	86649.46
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	1.00	541783.00	1332400.00	1167000.00
SHE070A-036		R3 I-70 WRONG WAY DETECTION	05/06/21	1.00	310598.00	242690.00	296070.00
NHPPR100-252		REGION 1 WALL REPAIR	05/13/21	1.00	40000.00	198250.00	82500.00
NHPP025A-034		FY21 BRIDGE DECK REHAB & FIBE	05/13/21	1.00	130000.00	195398.21	197500.00
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	1.00	502272.50	747372.69	701500.84
C0761-237		I-76 SLABS & DIAMOND GRIND WB	05/27/21	1.00	525000.00	612848.96	246186.00
IMR200-268		SH 9 at M.P 27.77	05/27/21	1.00	40561.73	105186.72	135000.00
MPR200-271		FY22 R2 PAVEMENT MARKING (TAPE	06/10/21	1.00	82615.00	128460.00	125000.00
C2873-205		LONGMONT AND BOULDER	06/24/21	1.00	70000.00	47500.00	47500.00
C0703-452		CLEAR CREEK GREENWAY	06/24/21	1.00	483737.32	411759.17	370000.00
CR100-355		R1 ADA CURB RAMPS CMGC PKG 2	06/25/21	1.00	557542.94	557542.94	557542.94
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		25.00	288921.66	490478.01	365979.01
MTCER400-387		MTCE REGION 4 FY22 EPOXY	07/01/21	1.00	15000.00	39166.67	35000.00
CC 0252-501		SKY RIDGE EMERG BRDG REPAIR	07/07/21	1.00	78500.00	108625.00	78500.00
FSA172A-020		SH 172 AT COUNTY ROAD 318	07/08/21	1.00	130000.00	169900.00	169900.00
MTCE0702-415		MTCE R3 FY22 I-70 TAPE	07/08/21	1.00	47440.00	34375.00	10000.00
MTCER300-267		MTCE R3 FY22 ROUNDABOUT MKS	07/08/21	1.00	50000.00	39000.00	33000.00
SHER300-261		R3 INT CONFLICT WARNING SYSTE	07/15/21	1.00	43555.00	16000.00	16000.00
PAN0703-483		I-70 NOISE WALL REPLACEMENT	08/05/21	1.00	550000.00	254859.96	163171.66
C133A-048		SH 133 MP 21.7	08/05/21	1.00	180000.00	388548.18	270644.53
STAM086-078		FY21 R2 SCR PUEBLO / LA JUNTA	08/05/21	1.00	91081.51	181525.00	91050.00
SHE0703-462		I-70 @ SHERIDAN & HARLAN RAMP	08/05/21	1.00	50000.00	149336.00	68122.00
STM067A-047		R2 - 2021 CRITICAL CULVERTS	08/05/21	1.00	60034.50	78000.00	78000.00
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	1.00	650000.00	826000.00	865000.00
SHE0701-251		I-70 CABLE BARRIER & GUARDRAI	08/19/21	1.00	205840.00	232500.00	210000.00
C014A-002		CAMERON PEAK POST FIRE RESPON	08/19/21	1.00	200000.00	117500.00	74000.00
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	1.00	1700000.00	2296604.17	1200000.00
ER0702-419		ER I-70 GWC DEBRIS FLOWS 2021	08/24/21	1.00	500000.00	1016414.50	552829.00
PAN052A-058		SH 52A & SH 59B TIMBER BRIDGE	09/02/21	1.00	24000.00	49125.00	31250.00
C0253-286		I-25 & 58TH - ZIMMERMAN METAL	09/03/21	1.00	150000.00	408580.04	225000.00
BRR200-239		BPM SH 12, AND SH 194	09/09/21	1.00	240121.90	150000.00	150000.00
FBR092A-028		SH 92 over the Gunnison River	09/16/21	1.00	1100000.00	1200000.00	1200000.00
STR092A-032		SH 92 West of Austin from MP					
FSAR200-272		FY22 R2 EPOXY PAVEMENT MARKIN	09/23/21	1.00	196909.50	76000.00	48000.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		21.00	298213.45	501823.59	265212.72
C149A-028		SH 149 MP 21-42, 70-92 IN GUN	10/07/21	1.00	1850000.00	2205703.33	1800000.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 626-00000 Mobilization LUMP SUM =====							
NHPP0401-025	US40 SAND SPRINGS GULCH-CRAIG	US40 SAND SPRINGS GULCH-CRAIG	10/14/21	1.00	605007.50	660000.00	460000.00
STA052A-056	CO 52 PROSPECT VALLEY CULVERT	CO 52 PROSPECT VALLEY CULVERT	10/14/21	1.00	430265.80	255937.74	161000.00
SHE0702-400	I-70 CABLE BARRIER & GUARDRAI	I-70 CABLE BARRIER & GUARDRAI	10/14/21	1.00	100000.00	203629.00	135000.00
IM0252-490	I-25 CO SPGS RAMP METERING PH	I-25 CO SPGS RAMP METERING PH	11/04/21	1.00	498385.00	340041.02	400000.00
NHPP0701-247	I-70 PARACHUTE TO RULLISON	I-70 PARACHUTE TO RULLISON	11/18/21	1.00	400000.00	415000.00	405000.00
NHPP0703-465	I-70: FLOYD HILL TO CHIEF HOS	I-70: FLOYD HILL TO CHIEF HOS	11/18/21	1.00	1000000.00	562143.21	665000.00
FSAC040-072	US24 EL PASO CO. SIGN REPLACE	US24 EL PASO CO. SIGN REPLACE	11/18/21	1.00	255122.50	237252.00	55000.00
MTCE0501-075	US-50 DELTA SIGNAL UPGRADES	US-50 DELTA SIGNAL UPGRADES	11/18/21	1.00	200000.00	174785.25	75000.00
C0911-007	SH-91 MP 10.52, 10.70	SH-91 MP 10.52, 10.70	11/18/21	1.00	130000.00	203000.00	173000.00
NHPP0253-284	I-25 SEGMENT 6 CP6 WITH PNR B	I-25 SEGMENT 6 CP6 WITH PNR B	11/19/21	1.00	466904.68	444467.00	444467.00
FBR0362-039	US36/US40 TIMBER BRIDGE CONST	US36/US40 TIMBER BRIDGE CONST	11/19/21	1.00	713220.20	713220.21	713220.21
BR0405-040	US36/US40 TIMBER BRIDGE CONST	US36/US40 TIMBER BRIDGE CONST					
NHPP5502-081	US 550 OURAY TO COLOGNA	US 550 OURAY TO COLOGNA	12/02/21	1.00	1000000.00	1051770.00	963540.00
NHPP5502-108	US 50 MP 86 TO 91.7 US 550 MP	US 50 MP 86 TO 91.7 US 550 MP	12/02/21	1.00	1000000.00	895000.00	610000.00
STA2872-019	US 287 PASSING LANE LAMAR TO	US 287 PASSING LANE LAMAR TO	12/02/21	1.00	395833.00	739016.31	799073.00
NHPP0821-111	SH82 AABC TO ASPEN	SH82 AABC TO ASPEN	12/02/21	1.00	690000.00	1224000.00	948000.00
ITSSW02-653	ITS CAMERA INSTALL R2 AND R4	ITS CAMERA INSTALL R2 AND R4	12/02/21	1.00	400000.00	427733.75	310000.00
FSA1151-040	SH-115 @ BROADWAY SIGNAL	SH-115 @ BROADWAY SIGNAL	12/02/21	1.00	134358.95	141666.67	73000.00
MTCER200-273	FY 22 STENCIL PAVEMENT MARKIN	FY 22 STENCIL PAVEMENT MARKIN	12/02/21	1.00	112921.00	68750.00	35000.00
NHPP1602-178	US 160 MONTE VISTA EAST RESUR	US 160 MONTE VISTA EAST RESUR	12/09/21	1.00	1000000.00	791040.77	628468.54
STR0961-017	SH 96 - M.P. 0.01 TO M.P. 26.	SH 96 - M.P. 0.01 TO M.P. 26.	12/09/21	1.00	799100.00	867676.24	1139828.71
STR1604-014	SH160 OVERLAY SPRINGFIELD EAS	SH160 OVERLAY SPRINGFIELD EAS	12/09/21	1.00	379948.00	572198.15	615676.34
NHPP2852-020	US 285, NORTH AND SOUTH OF SH	US 285, NORTH AND SOUTH OF SH	12/09/21	1.00	320000.00	378750.00	400000.00
C R400-363	BOULDER POLYESTER OVERLAY	BOULDER POLYESTER OVERLAY	12/09/21	1.00	200000.00	226833.33	226500.00
NHPP1211-096	SH 121 SIGNAL PACKAGE FY 2020	SH 121 SIGNAL PACKAGE FY 2020	12/09/21	1.00	30000.00	130500.00	106000.00
ER0702-421	ER I-70 GWC 2021 COLORADO RIV	ER I-70 GWC 2021 COLORADO RIV	12/10/21	1.00	250000.00	308737.00	144000.00
C0703-473	I-70/32ND AVE BRIDGE REPLACEM	I-70/32ND AVE BRIDGE REPLACEM	12/16/21	1.00	1100000.00	957268.55	609362.04
NHPP0703-463	I-70 SILVERTHORNE TO EJMT PHA	I-70 SILVERTHORNE TO EJMT PHA	12/16/21	1.00	850000.00	874560.00	1125000.00
C4701-132	C-470 KEN CARYL INT. IMPROVE	C-470 KEN CARYL INT. IMPROVE	12/16/21	1.00	191638.00	212500.00	215000.00
STR139A-035	SH139 DOUGLAS PASS NORTH RURA	SH139 DOUGLAS PASS NORTH RURA	12/23/21	1.00	800000.00	828500.00	680500.00
STA0142-071	SH 14 PAWNEE PASS TO STERLING	SH 14 PAWNEE PASS TO STERLING	12/23/21	1.00	625000.00	718998.70	718998.70
NHPP0063-062	US 6 & SH 141 MESA COUNTY RES	US 6 & SH 141 MESA COUNTY RES	12/23/21	1.00	550000.00	611577.00	440000.00
NHPP0242-094	US 24 JOHNSON VILLAGE EAST DE	US 24 JOHNSON VILLAGE EAST DE	12/23/21	1.00	190000.00	281000.25	279000.50
FSA2873-212	US 287 AND SWALLOW SIGNAL IMP	US 287 AND SWALLOW SIGNAL IMP	12/23/21	1.00	50000.00	39708.33	24125.00
NHPP0131-057	REGION 3 SH 13 MP 11-16.5	REGION 3 SH 13 MP 11-16.5	12/23/21	1.00	3000000.00	2687575.35	1202726.05
WEIGHTED AVERAGE FOR THE FOURTH QUARTER				35.00	595303.47	596825.01	513714.06
WEIGHTED AVERAGE FOR THE YEAR				129.00	391414.20	450809.78	369382.83
===== 626-00100 Mobilization (w/o Autopay) LUMP SUM =====							
FBR0702-385	I-70 MP 211 OVER FOREST SERVI	I-70 MP 211 OVER FOREST SERVI	02/23/21	1.00	2269506.54	2269506.54	2269506.54
CR100-350	R1 ADA CURB RAMPS CMGC PKG 1	R1 ADA CURB RAMPS CMGC PKG 1	03/03/21	1.00	295593.03	295593.03	295593.03
WEIGHTED AVERAGE FOR THE FIRST QUARTER				2.00	1282549.79	1282549.79	1282549.79

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 594

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	626-00100	Mobilization (w/o Autopay)		LUMP SUM	=====		
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	1.00	4586400.00	4569400.00	4569400.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	4586400.00	4569400.00	4569400.00
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	1.00	2123581.91	2405268.97	2405268.97
IM0252-495		I-25 RESURFACING	08/04/21	1.00	9330576.09	9330561.01	9330561.01
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	1.00	3981793.47	3981793.47	3981793.47
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	1.00	1580706.03	1580706.03	1580706.03
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		4.00	4254164.38	4324582.37	4324582.37
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	1.00	916408.23	916408.23	916408.23
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1.00	916408.23	916408.23	916408.23
		WEIGHTED AVERAGE FOR THE YEAR		8.00	3296773.92	3324293.03	3324293.03
=====	626-01112	Public Info Manage (Tier II)		Day	=====		
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	420.00	1219.30	740.60	740.60
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		420.00	1219.30	740.60	740.60
IM0252-495		I-25 RESURFACING	08/04/21	695.00	225.10	225.10	225.10
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		695.00	225.10	225.10	225.10
		WEIGHTED AVERAGE FOR THE YEAR		1,115.00	599.60	419.28	419.28
=====	626-01113	Public Info Manage (Tier III)		Day	=====		
STR0505-049		US 50 MP 387 TO MP 397	01/07/21	105.00	70.00	65.76	55.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 626-01113 Public Info Manage (Tier III) Day =====							
NHPP0361-124		US 36: 28TH AVE. TO TABLE MES	01/14/21	120.00	70.00	65.66	1.16
NHPP145A-076		SH145 DOLORES RICO US160 CORT	01/21/21	230.00	75.00	50.91	49.82
NHPP1601-080		US 160 IN DOWNTOWN CORTEZ, MC	01/21/21	217.00	55.00	65.35	60.00
NHPPR100-346		Three structures at I25/I270	01/21/21	77.00	75.00	66.17	70.00
NHPP0402-099		Midpoint of the project limit	02/04/21	132.00	125.00	60.34	65.00
STR0241-066		US 24 LEADVILLE SOUTH RESURFA	02/11/21	172.00	120.00	55.52	56.37
NHPP1211-094		SH 121:WADSWORTH - I-70 TO 65	02/18/21	254.00	75.00	123.18	71.58
STA0404-060		US 40 : GENESEE TO CR 93 RESU	02/18/21	140.00	70.00	73.18	68.74
STR0503-095		US50 TEXAS CREEK TO COALDALE	02/18/21	170.00	80.00	61.17	55.00
FSA0503-094		US 50 WEST CABLE RAIL NEAR PE	02/18/21	166.00	140.00	64.06	58.00
HPP0252-460		ELIZABETH RECONSTRUCTION	02/18/21	95.00	100.00	68.67	68.00
FBR2854-143		US 285 MP 172.36, Detour - SH	02/18/21	190.00	105.00	66.25	72.00
NHPP0831-125		SH83:E-470 TO ARAPAHOE ROAD	02/18/21	262.00	75.00	78.22	77.07
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	515.00	134.29	134.29	134.29
NHPPR100-254		FY 21 Bridge Bearing & Exp Jo	02/25/21	75.00	90.00	73.63	88.80
C0821-109		SH 82/133 GARFIELD COUNTY SIG	02/25/21	180.00	70.00	77.50	60.00
STM115A-016		SH67 / SH115 INTERSECTION IMP	03/11/21	160.00	100.00	67.92	65.50
NHPP0501-070		US 50 MP 47.6 TO MP 64.5	03/18/21	210.00	75.00	50.00	50.00
FSAR100-304		SH2 & SH95 CCD SIGNALS & MEDI	03/18/21	266.00	40.00	118.25	92.00
WEIGHTED AVERAGE FOR THE FIRST QUARTER				3,736.00	89.28	77.59	73.14
STR0242-075		US24 WILKERSON PASS SAFETY IM	04/01/21	166.00	90.00	50.83	50.16
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	369.00	40.00	124.08	124.08
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	145.00	60.00	73.00	73.00
SHE2873-202		FEDERAL BLVD & US36 TRAFFIC S	04/15/21	130.00	85.00	82.33	79.00
STM0212-011		Intersection of Research Pkwy	04/22/21	600.00	100.00	132.39	72.38
NHPP025A-034		FY21 BRIDGE DECK REHAB & FIBE	05/13/21	110.00	90.00	77.12	74.00
WEIGHTED AVERAGE FOR THE SECOND QUARTER				1,520.00	78.52	113.69	83.25
CC 0252-501		SKY RIDGE EMERG BRDG REPAIR	07/07/21	60.00	70.00	200.00	70.00
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	304.00	126.71	126.71	126.71
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	704.00	218.66	218.66	218.66
PAN0703-483		I-70 NOISE WALL REPLACEMENT	08/05/21	165.00	85.00	79.72	86.09
C133A-048		SH 133 MP 21.7	08/05/21	239.00	100.00	55.50	58.01
STAM086-078		FY21 R2 SCR PUEBLO / LA JUNTA	08/05/21	232.00	60.00	81.50	95.00
SHE0701-251		I-70 CABLE BARRIER & GUARDRAI	08/19/21	330.00	80.00	58.00	80.00
FBR092A-028		SH 92 over the Gunnison River	09/16/21	365.00	65.00	64.10	64.10
STR092A-032		SH 92 West of Austin from MP					
WEIGHTED AVERAGE FOR THE THIRD QUARTER				2,399.00	124.48	105.10	123.62

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 626-01113		Public Info Manage (Tier III)		Day =====			
C149A-028		SH 149 MP 21-42, 70-92 IN GUN	10/07/21	200.00	60.00	58.33	40.00
NHPP0401-025		US40 SAND SPRINGS GULCH-CRAIG	10/14/21	190.00	80.00	48.33	50.00
SHE0702-400		I-70 CABLE BARRIER & GUARDRAI	10/14/21	110.00	80.00	146.00	300.00
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	280.00	193.88	193.88	193.88
IM0252-490		I-25 CO SPGS RAMP METERING PH	11/04/21	175.00	100.00	68.76	60.00
NHPP0701-247		I-70 PARACHUTE TO RULISON	11/18/21	130.00	130.00	51.50	50.00
NHPP0703-465		I-70: FLOYD HILL TO CHIEF HOS	11/18/21	255.00	150.00	87.78	102.00
MTCE0501-075		US-50 DELTA SIGNAL UPGRADES	11/18/21	130.00	125.00	71.55	75.00
NHPP5502-081		US 550 OURAY TO COLOGNA	12/02/21	232.00	164.00	47.75	45.50
NHPP5502-108		US 50 MP 86 TO 91.7 US 550 MP	12/02/21	123.00	85.00	48.25	48.00
STA2872-019		US 287 PASSING LANE LAMAR TO	12/02/21	364.00	100.00	65.89	64.00
STR0961-017		SH 96 - M.P. 0.01 TO M.P. 26.	12/09/21	230.00	75.00	92.36	123.59
C R400-363		BOULDER POLYESTER OVERLAY	12/09/21	70.00	100.00	68.67	59.00
ER0702-421		ER I-70 GWC 2021 COLORADO RIV	12/10/21	152.00	80.00	86.35	76.70
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	477.00	100.00	93.79	51.25
NHPP0703-463		I-70 SILVERTHORNE TO EJMT PHA	12/16/21	214.00	80.00	67.78	52.80
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	185.00	35.00	90.00	95.00
STR139A-035		SH139 DOUGLAS PASS NORTH RURA	12/23/21	161.00	90.00	58.00	50.00
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	322.00	60.00	70.28	73.60
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			4,000.00	101.40	79.57	81.65
	WEIGHTED AVERAGE FOR THE YEAR			11,655.00	99.28	87.62	87.77

===== 626-01114		Public Info Manage (Tier IV)		Day =====			
NHPP0362-038		US 36D LAST CHANCE WEST	01/07/21	98.00	70.00	63.03	41.00
CR400-375		LIMON RESIDENCY ADA CURB RAMP	01/07/21	150.00	50.00	72.50	60.00
NHPP385A-018		US 24/385 BURLINGTON INTERSEC	01/07/21	40.00	100.00	107.40	56.00
NHPP0502-079		US 50 Sargents West Resurfaci	01/07/21	116.00	75.00	53.10	66.30
IM0253-246		I-25: PREVENTATIVE BRIDGE MAI	01/07/21	145.00	55.00	81.26	70.00
MT CER400-383		MTCE REGION 4 FY21 STENCILS S	01/07/21	55.00	75.00	97.33	50.00
BR071A-021		M-22-N BRIDGE REPLACEMENT SH	01/07/21	128.00	120.00	63.39	58.00
STR109A-020		CO 109A SURFACE TREATMENT	01/14/21	125.00	75.00	58.90	55.00
STA0404-056		SH40:PEORIA TO SABLE	01/14/21	152.00	70.00	59.01	46.95
FBR0243-091		US24G at about MP 331.95 (or	01/14/21	170.00	75.00	54.18	48.49
C2911-003		R5 ADA, SALIDA	01/14/21	120.00	60.00	87.50	105.00
STR141A-050		SH 141, MP 60.63 AT NORTH END	02/04/21	207.00	70.00	44.08	36.20
ITSITSB-001		ITS FIBER INSTALL ON S I-25	02/04/21	80.00	65.00	130.53	100.00
NHPPR400-370		US 287/SH 40 PASSING LANES	02/10/21	120.00	400.00	68.48	68.48
C142A-004		SH 1242 Manassa Ped Improveme	02/11/21	80.00	70.00	86.75	100.00
MTF142A-005		Manassa Sidewalks MMOF					

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 597

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 626-01114							
		Public Info Manage (Tier IV)		Day			
STA0712-016		SH71D RESURFACING WOODROW NOR	02/11/21	75.00	120.00	36.67	55.00
FSA0141-030		SH 14B SAFETY TED'S PLACE WES	02/25/21	168.00	60.00	80.75	84.00
CR100-350		R1 ADA CURB RAMPS CMGC PKG 1	03/03/21	125.00	64.20	64.20	64.20
CR400-362		FY 21 SIGNAL POLE REPLACEMENT	03/04/21	80.00	100.00	70.67	75.00
C0343-044		US 34 CURB RAMPS AKRON TO WRA	03/04/21	150.00	50.00	58.50	42.00
MTCER200-270		FY21-REGION 2 STENCIL PROJECT	03/11/21	40.00	100.00	73.33	50.00
STR0961-016		CO96 ORDWAY TO ARLINGTON RESU	03/18/21	85.00	60.00	69.33	51.00
NHPPR500-211		Chain Stations Throughout R5	03/18/21	217.00	60.00	44.71	41.67
MTCER500-215		REGION 5 STRIPING - 2021/2022	03/18/21	95.00	65.00	78.00	85.00
CR300-260		I-70/SH 6/SH 13, RIFLE TO NEW	03/18/21	88.00	80.00	54.67	40.00
WEIGHTED AVERAGE FOR THE FIRST QUARTER				2,909.00	84.47	64.14	60.29
NHPP3852-019		385D PHILLIPS/YUMA COUNTY LIN	04/15/21	100.00	40.00	56.35	50.00
SHE030A-037		AURORA SIGNALS 2019, CITY OF	04/15/21	120.00	70.00	62.50	45.00
STMM455-134		FORT COLLINS ADA RAMP IMPROVE	04/15/21	50.00	150.00	1042.60	78.00
NHPPR400-386		US287 US40 PASSING LANES CP-2	04/28/21	113.00	64.00	68.48	68.48
NHPPR500-168		R5 US 550 MP 80.72, 80.75 PRI	04/29/21	92.00	80.00	64.68	56.06
NHPP0342-063		US 34 & SH 257 RAMPS SIGNALS	04/29/21	90.00	80.00	109.00	102.00
SHE070A-036		R3 I-70 WRONG WAY DETECTION	05/06/21	72.00	100.00	618.33	151.00
NHPPR100-252		REGION 1 WALL REPAIR	05/13/21	140.00	50.00	70.50	68.00
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	305.00	50.00	75.64	70.57
C0761-237		I-76 SLABS & DIAMOND GRIND WB	05/27/21	150.00	70.00	67.76	60.06
IMR200-268		SH 9 at M.P 27.77	05/27/21	95.00	65.00	50.02	25.00
MPR200-271		FY22 R2 PAVEMENT MARKING (TAPE	06/10/21	198.00	30.00	91.83	75.50
C2873-205		LONGMONT AND BOULDER	06/24/21	75.00	100.00	60.00	60.00
C0703-452		CLEAR CREEK GREENWAY	06/24/21	225.00	75.00	67.28	69.00
CR100-355		R1 ADA CURB RAMPS CMGC PKG 2	06/25/21	176.00	69.55	69.55	69.55
WEIGHTED AVERAGE FOR THE SECOND QUARTER				2,001.00	65.15	120.14	68.41
FSA172A-020		SH 172 AT COUNTY ROAD 318	07/08/21	75.00	50.00	83.80	83.80
SHE0703-462		I-70 @ SHERIDAN & HARLAN RAMP	08/05/21	70.00	75.00	67.00	74.00
STM067A-047		R2 - 2021 CRITICAL CULVERTS	08/05/21	51.00	61.00	33.00	33.00
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	410.00	35.00	73.00	77.00
C014A-002		CAMERON PEAK POST FIRE RESPON	08/19/21	70.00	50.00	87.50	110.00
PAN052A-058		SH 52A & SH 59B TIMBER BRIDGE	09/02/21	30.00	70.00	67.25	84.50
C0253-286		I-25 & 58TH - ZIMMERMAN METAL	09/03/21	85.00	65.00	66.86	20.00
BRR200-239		BPM SH 12, AND SH 194	09/09/21	108.00	80.00	60.00	60.00
FSAR200-272		FY22 R2 EPOXY PAVEMENT MARKIN	09/23/21	91.00	125.00	113.33	125.00
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	1.00	63210.25	63210.25	63210.25
WEIGHTED AVERAGE FOR THE THIRD QUARTER				991.00	121.91	98.81	138.97

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 626-01114		Public Info Manage (Tier IV)		Day =====			
FSAC040-072		US24 EL PASO CO. SIGN REPLACE	11/18/21	250.00	70.00	91.67	55.00
C0911-007		SH-91 MP 10.52, 10.70	11/18/21	102.00	75.00	77.50	80.00
ITSSW02-653		ITS CAMERA INSTALL R2 AND R4	12/02/21	300.00	72.00	130.25	100.00
FSA1151-040		SH-115 @ BROADWAY SIGNAL	12/02/21	187.00	70.00	70.17	48.50
MTCER200-273		FY 22 STENCIL PAVEMENT MARKIN	12/02/21	50.00	75.00	77.50	50.00
NHPP1602-178		US 160 MONTE VISTA EAST RESUR	12/09/21	182.00	60.00	59.14	53.28
STR1604-014		SH160 OVERLAY SPRINGFIELD EAS	12/09/21	119.00	55.00	65.72	66.15
NHPP2852-020		US 285, NORTH AND SOUTH OF SH	12/09/21	84.00	70.00	60.00	50.00
NHPP1211-096		SH 121 SIGNAL PACKAGE FY 2020	12/09/21	80.00	50.00	87.50	60.00
STA0142-071		SH 14 PAWNEE PASS TO STERLING	12/23/21	120.00	75.00	51.00	51.00
NHPP0063-062		US 6 & SH 141 MESA COUNTY RES	12/23/21	103.00	242.72	51.95	50.00
NHPP0242-094		US 24 JOHNSON VILLAGE EAST DE	12/23/21	182.00	50.00	75.00	70.00
FSA2873-212		US 287 AND SWALLOW SIGNAL IMP	12/23/21	45.00	80.00	72.40	100.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,804.00	76.29	86.50	65.72
		WEIGHTED AVERAGE FOR THE YEAR		7,705.00	82.35	86.69	73.79
===== 627-00001		Pvmt Mkg Paint		Gallon =====			
NHPP385A-018		US 24/385 BURLINGTON INTERSEC	01/07/21	6.00	200.00	269.80	120.00
STR109A-020		CO 109A SURFACE TREATMENT	01/14/21	4,680.00	40.00	32.53	33.00
STR0503-095		US50 TEXAS CREEK TO COALDALE	02/18/21	2,054.00	45.00	48.57	46.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		6,740.00	41.67	37.77	37.04
STR0242-075		US24 WILKERSON PASS SAFETY IM	04/01/21	252.00	45.00	12.88	11.38
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		252.00	45.00	12.88	11.38
STR1604-014		SH160 OVERLAY SPRINGFIELD EAS	12/09/21	2,232.00	40.00	62.63	92.40
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2,232.00	40.00	62.63	92.40
		WEIGHTED AVERAGE FOR THE YEAR		9,224.00	41.35	42.56	49.73
===== 627-00005		Epoxy Pvmt Mkg		Gallon =====			
FSA0141-030		SH 14B SAFETY TED'S PLACE WES	02/25/21	303.00	110.00	89.38	85.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 599

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	627-00005	Epoxy Pvmt Mkg		Gallon	=====	=====	=====
STM115A-016		SH67 / SH115 INTERSECTION IMP	03/11/21	39.00	50.00	258.50	175.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		342.00	103.16	136.49	95.26
C0703-452		CLEAR CREEK GREENWAY	06/24/21	8.00	350.00	1209.75	1070.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		8.00	350.00	1209.75	1070.00
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	76.00	185.00	213.50	223.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		76.00	185.00	213.50	223.00
		WEIGHTED AVERAGE FOR THE YEAR		426.00	122.39	199.35	136.36
=====	627-00006	Mod Epoxy Pvmt Mkg (On-Call)		Gallon	=====	=====	=====
MTCER300-266		MTCE R3 FY21/22 REGION EPOXY	04/01/21	1,100.00	80.00	83.13	80.50
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,100.00	80.00	83.13	80.50
		WEIGHTED AVERAGE FOR THE YEAR		1,100.00	80.00	83.13	80.50
=====	627-00008	Mod Epoxy Pvmt Mkg		Gallon	=====	=====	=====
STR0505-049		US 50 MP 387 TO MP 397	01/07/21	852.00	106.04	111.12	110.00
NHPP0362-038		US 36D LAST CHANCE WEST	01/07/21	535.00	95.00	113.89	105.50
NHPP385A-018		US 24/385 BURLINGTON INTERSEC	01/07/21	8.00	300.00	496.60	300.00
IM0253-246		I-25: PREVENTATIVE BRIDGE MAI	01/07/21	20.00	300.00	931.26	780.00
MTCER400-384		REGION 4 FY21 EPOXY II	01/07/21	4,966.00	68.00	66.63	60.00
NHPP0361-124		US 36: 28TH AVE. TO TABLE MES	01/14/21	379.00	100.00	99.54	106.62
STA0404-056		SH40: PEORIA TO SABLE	01/14/21	144.00	125.00	134.01	86.17
FBR0243-091		US24G at about MP 331.95 (or	01/14/21	27.00	100.00	187.13	176.28
NHPPR100-346		Three structures at I25/I270	01/21/21	25.00	200.00	422.50	508.00
NHPP0853-114		US 85: SOUTH OF PLATTEVILLE N	02/04/21	639.00	85.00	92.00	81.00
NHPP0402-099		Midpoint of the project limit	02/04/21	2,906.00	80.00	86.60	72.00
NHPPR400-370		US 287/SH 40 PASSING LANES	02/10/21	405.00	250.00	165.85	165.85
STA0712-016		SH71D RESURFACING WOODROW NOR	02/11/21	1,343.00	83.00	81.42	74.25
STR0241-066		US 24 LEADVILLE SOUTH RESURFA	02/11/21	1,791.00	100.00	73.64	70.12

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	627-00008	Mod Epoxy Pvmt Mkg		Gallon			
NHPP1211-094	SH 121:WADSWORTH - I-70 TO 65	SH 121:WADSWORTH - I-70 TO 65	02/18/21	185.00	200.00	97.17	106.44
STA0404-060	US 40 : GENESEE TO CR 93 RESU	US 40 : GENESEE TO CR 93 RESU	02/18/21	411.00	85.00	110.95	108.66
STR0503-095	US50 TEXAS CREEK TO COALDALE	US50 TEXAS CREEK TO COALDALE	02/18/21	924.00	100.00	90.57	90.00
HPP0252-460	ELIZABETH RECONSTRUCTION	ELIZABETH RECONSTRUCTION	02/18/21	56.00	74.78	190.49	175.00
FSA0071-026	Canyon and Folsom Signal Upgr	Canyon and Folsom Signal Upgr	02/18/21	1.00	500.00	2076.67	2250.00
FBR2854-143	US 285 MP 172.36, Detour - SH	US 285 MP 172.36, Detour - SH	02/18/21	41.00	209.99	553.44	590.00
NHPP0831-125	SH83:E-470 TO ARAPAHOE ROAD	SH83:E-470 TO ARAPAHOE ROAD	02/18/21	492.00	75.00	106.89	92.26
FBR0702-385	I-70 MP 211 OVER FOREST SERVI	I-70 MP 211 OVER FOREST SERVI	02/23/21	587.00	125.56	125.56	125.56
NHPPR100-254	FY 21 Bridge Bearing & Exp Jo	FY 21 Bridge Bearing & Exp Jo	02/25/21	31.00	350.00	314.96	321.75
STA052A-050	CO 52 Resurf Prospect Valley	CO 52 Resurf Prospect Valley	02/25/21	800.00	75.00	96.81	84.34
NHPP0501-070	US 50 MP 47.6 TO MP 64.5	US 50 MP 47.6 TO MP 64.5	03/18/21	2,333.00	120.00	74.00	74.00
FSAR100-304	SH2 & SH95 CCD SIGNALS & MEDI	SH2 & SH95 CCD SIGNALS & MEDI	03/18/21	53.00	250.00	372.50	352.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			19,954.00	94.31	91.11	83.26
MTCER300-266	MTCE R3 FY21/22 REGION EPOXY	MTCE R3 FY21/22 REGION EPOXY	04/01/21	41,049.00	74.50	77.75	75.00
NHPP006A-063	US-6, SH-119 TO SH-58 (GOLDEN	US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	1,236.00	100.00	102.50	102.50
NHPP3852-019	385D PHILLIPS/YUMA COUNTY LIN	385D PHILLIPS/YUMA COUNTY LIN	04/15/21	473.00	75.00	117.58	115.00
SHE2873-202	FEDERAL BLVD & US36 TRAFFIC S	FEDERAL BLVD & US36 TRAFFIC S	04/15/21	5.00	350.00	643.00	639.00
STM0212-011	Intersection of Research Pkwy	Intersection of Research Pkwy	04/22/21	421.00	58.00	101.45	95.50
NHPPR400-386	US287 US40 PASSING LANES CP-2	US287 US40 PASSING LANES CP-2	04/28/21	299.00	155.00	165.85	165.85
C0853-120	US85/O STREET INTERSECTION IM	US85/O STREET INTERSECTION IM	04/29/21	88.00	140.00	187.18	153.70
NHPP0342-063	US 34 & SH 257 RAMPS SIGNALS	US 34 & SH 257 RAMPS SIGNALS	04/29/21	143.00	120.00	144.74	122.22
IM025A-040	I25 EXIT 11 INTERCHANGE IMPRO	I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	123.00	100.00	203.27	195.00
NHPP025A-034	FY21 BRIDGE DECK REHAB & FIBE	FY21 BRIDGE DECK REHAB & FIBE	05/13/21	12.00	350.00	661.25	790.00
C0761-237	I-76 SLABS & DIAMOND GRIND WB	I-76 SLABS & DIAMOND GRIND WB	05/27/21	532.00	140.00	107.71	115.50
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			44,381.00	76.84	82.90	78.38
MTCER400-387	MTCE REGION 4 FY22 EPOXY	MTCE REGION 4 FY22 EPOXY	07/01/21	34,042.00	70.00	72.17	74.50
CC 0252-501	SKY RIDGE EMERG BRDG REPAIR	SKY RIDGE EMERG BRDG REPAIR	07/07/21	5.00	250.00	718.75	250.00
MTCER300-267	MTCE R3 FY22 ROUNDABOUT MKS	MTCE R3 FY22 ROUNDABOUT MKS	07/08/21	200.00	400.00	450.00	425.00
NHPP0702-410	VAIL PASS AUX PHASE 1 CAP 1	VAIL PASS AUX PHASE 1 CAP 1	07/09/21	22.00	272.85	272.85	272.85
SHER300-261	R3 INT CONFLICT WARNING SYSTE	R3 INT CONFLICT WARNING SYSTE	07/15/21	3.00	300.00	40.00	40.00
IM0252-495	I-25 RESURFACING	I-25 RESURFACING	08/04/21	990.00	130.41	130.41	130.41
FBR0252-493	I-25 & S ACADEMY BRIDGE REPL	I-25 & S ACADEMY BRIDGE REPL	08/04/21	103.00	204.62	204.62	204.62
C133A-048	SH 133 MP 21.7	SH 133 MP 21.7	08/05/21	13.00	400.00	374.64	550.92
STAM086-078	FY21 R2 SCR PUEBLO / LA JUNTA	FY21 R2 SCR PUEBLO / LA JUNTA	08/05/21	51.00	75.00	267.50	260.00
SHE0703-462	I-70 @ SHERIDAN & HARLAN RAMP	I-70 @ SHERIDAN & HARLAN RAMP	08/05/21	7.00	200.00	540.50	531.00
NHPP0853-107	PECKHAM GRADE SEPARATED INTER	PECKHAM GRADE SEPARATED INTER	08/19/21	419.00	90.00	104.98	99.52
ER0702-419	ER I-70 GWC DEBRIS FLOWS 2021	ER I-70 GWC DEBRIS FLOWS 2021	08/24/21	10.00	100.00	650.00	800.00
PAN052A-058	SH 52A & SH 59B TIMBER BRIDGE	SH 52A & SH 59B TIMBER BRIDGE	09/02/21	2.00	3000.00	1112.50	925.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 627-00008 Mod Epoxy Pvmt Mkg Gallon =====							
C0253-286		I-25 & 58TH - ZIMMERMAN METAL	09/03/21	25.00	250.00	480.84	500.00
FBR092A-028		SH 92 over the Gunnison River	09/16/21	293.00	125.00	194.40	194.40
STR092A-032		SH 92 West of Austin from MP					
FSAR200-272		FY22 R2 EPOXY PAVEMENT MARKIN	09/23/21	12,292.00	77.00	74.17	74.00
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	175.00	165.46	165.46	165.46
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			48,652.00	75.94	75.87	79.39
NHPP0401-025		US40 SAND SPRINGS GULCH-CRAIG	10/14/21	1,113.00	85.00	110.67	135.00
STA052A-056		CO 52 PROSPECT VALLEY CULVERT	10/14/21	149.00	85.00	148.39	140.00
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	130.00	182.56	182.56	182.56
NHPP0701-247		I-70 PARACHUTE TO RULISON	11/18/21	580.00	100.00	135.00	115.00
NHPP0703-465		I-70: FLOYD HILL TO CHIEF HOS	11/18/21	711.00	100.00	198.30	216.00
C0911-007		SH-91 MP 10.52, 10.70	11/18/21	42.00	500.00	372.50	300.00
NHPP0253-284		I-25 SEGMENT 6 CP6 WITH PNR B	11/19/21	95.00	339.43	372.24	372.24
FBR0362-039		US36/US40 TIMBER BRIDGE CONST	11/19/21	75.00	165.85	165.85	165.85
BR0405-040		US36/US40 TIMBER BRIDGE CONST					
NHPP5502-108		US 50 MP 86 TO 91.7 US 550 MP	12/02/21	1,493.00	130.00	144.00	142.00
STA2872-019		US 287 PASSING LANE LAMAR TO	12/02/21	846.00	160.00	133.59	125.00
NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	552.00	120.00	166.81	180.00
STR0961-017		SH 96 - M.P. 0.01 TO M.P. 26.	12/09/21	2,453.00	84.00	137.35	139.04
C R400-363		BOULDER POLYESTER OVERLAY	12/09/21	19.00	300.00	795.00	515.00
NHPP1211-096		SH 121 SIGNAL PACKAGE FY 2020	12/09/21	5.00	200.00	662.50	525.00
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	57.00	90.00	297.35	276.54
NHPP0703-463		I-70 SILVERTHORNE TO EJMT PHA	12/16/21	656.00	90.00	134.00	121.00
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	15.00	65.00	687.25	1050.00
STR139A-035		SH139 DOUGLAS PASS NORTH RURA	12/23/21	2,949.00	90.00	114.33	112.00
STA0142-071		SH 14 PAWNEE PASS TO STERLING	12/23/21	635.00	85.00	118.00	118.00
NHPP0063-062		US 6 & SH 141 MESA COUNTY RES	12/23/21	1,195.00	130.00	141.00	140.00
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	282.00	168.00	174.91	179.54
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			14,052.00	108.28	139.41	140.92
	WEIGHTED AVERAGE FOR THE YEAR			127,039.00	82.72	87.63	86.45
===== 627-00009 Mod Epoxy (Inlaid) Gallon =====							
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	60.00	174.70	174.70	174.70
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			60.00	174.70	174.70	174.70
STR0242-075		US24 WILKERSON PASS SAFETY IM	04/01/21	155.00	196.00	211.40	199.02
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			155.00	196.00	211.40	199.02

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 602

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	627-00009	Mod Epoxy (Inlaid)		Gallon	=====		
IM0252-490		I-25 CO SPGS RAMP METERING PH	11/04/21	25.00	200.00	646.55	610.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			25.00	200.00	646.55	610.00
	WEIGHTED AVERAGE FOR THE YEAR			240.00	191.09	265.77	235.75
=====	627-00011	Pvmt Mkg Paint (Waterborne)		Gallon	=====		
NHPP0362-038		US 36D LAST CHANCE WEST	01/07/21	1,359.00	55.00	54.75	53.50
STA052A-050		CO 52 Resurf Prospect Valley	02/25/21	2,401.00	48.00	40.35	39.36
STM115A-016		SH67 / SH115 INTERSECTION IMP	03/11/21	168.00	50.00	145.33	85.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			3,928.00	50.51	49.52	46.20
NHPP3852-019		385D PHILLIPS/YUMA COUNTY LIN	04/15/21	1,149.00	40.00	59.56	60.61
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1,149.00	40.00	59.56	60.61
STA052A-056		CO 52 PROSPECT VALLEY CULVERT	10/14/21	425.00	54.00	86.20	86.00
STA0142-071		SH 14 PAWNEE PASS TO STERLING	12/23/21	1,542.00	50.00	52.00	52.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1,967.00	50.86	73.31	59.35
	WEIGHTED AVERAGE FOR THE YEAR			7,044.00	48.89	53.73	52.22
=====	627-00012	Pvmt Mkg Paint (Low VOC Solvent Base)		Gallon	=====		
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	228.00	120.00	75.25	70.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			228.00	120.00	75.25	70.00
	WEIGHTED AVERAGE FOR THE YEAR			228.00	120.00	75.25	70.00
=====	627-00013	Pvmt Mkg Paint (High Build)		Gallon	=====		
NHPP0502-079		US 50 Sargents West Resurfaci	01/07/21	3,164.00	42.25	36.19	35.96

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	627-00013	Pvmt Mkg Paint (High Build)		Gallon =====			
IM0253-246		I-25: PREVENTATIVE BRIDGE MAI	01/07/21	540.00	60.00	114.29	205.00
BR071A-021		M-22-N BRIDGE REPLACEMENT SH	01/07/21	14.00	134.96	203.48	200.00
STR109A-020		CO 109A SURFACE TREATMENT	01/14/21	3,081.00	38.00	32.53	33.00
NHPP0361-124		US 36: 28TH AVE. TO TABLE MES	01/14/21	1,729.00	40.00	40.33	41.46
STA0404-056		SH40:PEORIA TO SABLE	01/14/21	451.00	60.00	64.45	32.44
FBR0243-091		US24G at about MP 331.95 (or	01/14/21	40.00	30.00	69.15	68.24
NHPP145A-076		SH145 DOLORES RICO US160 CORT	01/21/21	2,225.00	40.00	36.00	48.74
NHPP1601-080		US 160 IN DOWNTOWN CORTEZ, MC	01/21/21	220.00	60.00	145.31	178.00
STR141A-050		SH 141, MP 60.63 AT NORTH END	02/04/21	9,401.00	33.72	39.23	35.00
NHPP0853-114		US 85: SOUTH OF PLATTEVILLE N	02/04/21	2,500.00	45.00	41.80	32.40
NHPP0402-099		Midpoint of the project limit	02/04/21	2,354.00	45.00	35.75	31.00
NHPPR400-370		US 287/SH 40 PASSING LANES	02/10/21	395.00	75.00	149.80	149.80
STA0712-016		SH71D RESURFACING WOODROW NOR	02/11/21	4,512.00	30.00	26.25	25.75
STR0241-066		US 24 LEADVILLE SOUTH RESURFA	02/11/21	2,978.00	15.00	43.05	42.61
NHPP1211-094		SH 121:WADSWORTH - I-70 TO 65	02/18/21	963.00	55.00	38.52	35.69
HPP0252-460		ELIZABETH RECONSTRUCTION	02/18/21	167.00	34.98	57.33	42.00
FBR2854-143		US 285 MP 172.36, Detour - SH	02/18/21	123.00	32.00	80.22	65.00
NHPP0831-125		SH83:E-470 TO ARAPAHOE ROAD	02/18/21	244.00	60.00	81.02	34.46
NHPPR100-254		FY 21 Bridge Bearing & Exp Jo	02/25/21	158.00	150.00	105.73	212.35
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	317.00	40.00	128.17	99.00
NHPP0501-070		US 50 MP 47.6 TO MP 64.5	03/18/21	1,860.00	35.00	40.00	40.00
STR0961-016		CO96 ORDWAY TO ARLINGTON RESU	03/18/21	5,376.00	40.00	33.92	32.00
NHPPR500-211		Chain Stations Throughout R5	03/18/21	21.00	100.00	594.45	388.89
MTCER500-215		REGION 5 STRIPING - 2021/2022	03/18/21	68,000.00	28.25	32.20	29.45
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		110,833.00	32.00	35.78	33.66
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	20.00	200.00	171.00	171.00
STM0212-011		Intersection of Research Pkwy	04/22/21	1,197.00	35.00	39.54	37.19
NHPPR400-386		US287 US40 PASSING LANES CP-2	04/28/21	336.00	140.00	149.80	149.80
NHPPR500-168		R5 US 550 MP 80.72, 80.75 PRI	04/29/21	19.00	250.00	99.79	141.73
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	220.00	60.00	86.58	80.00
NHPP025A-034		FY21 BRIDGE DECK REHAB & FIBE	05/13/21	20.00	150.00	168.09	350.00
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	50.00	222.00	116.96	100.03
C0761-237		I-76 SLABS & DIAMOND GRIND WB	05/27/21	587.00	90.00	53.55	49.50
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2,449.00	72.61	52.27	65.18
FSA172A-020		SH 172 AT COUNTY ROAD 318	07/08/21	56.00	100.00	106.50	106.50
IM0252-495		I-25 RESURFACING	08/04/21	4,968.00	105.67	105.67	105.67
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	810.00	121.71	121.71	121.71
C133A-048		SH 133 MP 21.7	08/05/21	7.00	36.00	136.02	130.06

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	627-00013	Pvmt Mkg Paint (High Build)		Gallon	=====	=====	=====
STAM086-078		FY21 R2 SCR PUEBLO / LA JUNTA	08/05/21	102.00	35.00	125.50	149.00
C014A-002		CAMERON PEAK POST FIRE RESPON	08/19/21	2.00	100.00	590.00	650.00
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	430.00	60.00	45.78	43.27
C0253-286		I-25 & 58TH - ZIMMERMAN METAL	09/03/21	8.00	50.00	313.93	270.00
BRR200-239		BPM SH 12, AND SH 194	09/09/21	8.00	100.00	250.00	250.00
FBR092A-028		SH 92 over the Gunnison River	09/16/21	405.00	50.00	78.80	78.80
STR092A-032		SH 92 West of Austin from MP					
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	66.00	66.19	66.19	66.19
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		6,862.00	99.80	90.12	102.88
C149A-028		SH 149 MP 21-42, 70-92 IN GUN	10/07/21	11,293.00	35.00	46.30	55.50
NHPP0401-025		US40 SAND SPRINGS GULCH-CRAIG	10/14/21	1,472.00	40.00	85.00	85.00
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	250.00	183.76	183.76	183.76
IM0252-490		I-25 CO SPGS RAMP METERING PH	11/04/21	40.00	200.00	123.73	80.00
NHPP0701-247		I-70 PARACHUTE TO RULISON	11/18/21	1,216.00	50.00	85.50	75.00
C0911-007		SH-91 MP 10.52, 10.70	11/18/21	50.00	200.00	150.63	145.00
FBR0362-039		US36/US40 TIMBER BRIDGE CONST	11/19/21	46.00	112.35	112.35	112.35
BR0405-040		US36/US40 TIMBER BRIDGE CONST					
NHPP5502-081		US 550 OURAY TO COLOGNA	12/02/21	7,150.00	3708.68	42.45	42.40
NHPP5502-108		US 50 MP 86 TO 91.7 US 550 MP	12/02/21	2,535.00	120.00	58.65	58.00
STA2872-019		US 287 PASSING LANE LAMAR TO	12/02/21	934.00	120.00	54.83	50.00
NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	1,338.00	50.00	124.91	146.00
NHPP1602-178		US 160 MONTE VISTA EAST RESUR	12/09/21	9,192.00	60.00	47.45	42.89
STR0961-017		SH 96 - M.P. 0.01 TO M.P. 26.	12/09/21	3,166.00	34.00	43.15	36.05
STR1604-014		SH160 OVERLAY SPRINGFIELD EAS	12/09/21	1,057.00	45.00	55.07	56.70
NHPP2852-020		US 285, NORTH AND SOUTH OF SH	12/09/21	7,557.00	35.00	53.83	41.54
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	520.00	80.00	60.42	75.92
NHPP0703-463		I-70 SILVERTHORNE TO EJMT PHA	12/16/21	1,398.00	60.00	90.95	82.40
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	60.00	80.00	102.00	83.00
STR139A-035		SH139 DOUGLAS PASS NORTH RURA	12/23/21	3,630.00	45.00	57.07	66.00
NHPP0063-062		US 6 & SH 141 MESA COUNTY RES	12/23/21	1,637.00	40.00	65.65	72.00
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	1,784.00	77.00	73.07	71.09
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		56,325.00	515.79	54.91	55.45
		WEIGHTED AVERAGE FOR THE YEAR		176,469.00	189.62	41.84	43.74
=====	627-00014	Pvmt Mkg Paint (Low Temp)		Gallon	=====	=====	=====
STR0505-049		US 50 MP 387 TO MP 397	01/07/21	1,349.00	40.30	55.46	65.00
STA0404-060		US 40 : GENESEE TO CR 93 RESU	02/18/21	1,116.00	40.00	52.04	51.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,465.00	40.16	53.57	58.66

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 605

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	627-00014	Pvmt Mkg Paint (Low Temp)		Gallon	=====		
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	10,300.00	45.00	26.97	26.97
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		10,300.00	45.00	26.97	26.97
NHPP0703-465		I-70: FLOYD HILL TO CHIEF HOS	11/18/21	772.00	50.00	74.74	68.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		772.00	50.00	74.74	68.00
		WEIGHTED AVERAGE FOR THE YEAR		13,537.00	44.40	41.51	35.08
=====	627-00031	Raised Pvmt Marker		Each	=====		
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	16.00	25.00	300.25	275.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		16.00	25.00	300.25	275.00
		WEIGHTED AVERAGE FOR THE YEAR		16.00	25.00	300.25	275.00
=====	627-01001	Preform Plastic Pvmt Mkg (Ty I)		Sq Foot	=====		
NHPPR100-346		Three structures at I25/I270	01/21/21	801.00	15.00	25.75	30.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		801.00	15.00	25.75	30.00
IM0252-495		I-25 RESURFACING	08/04/21	3,157.00	12.13	12.13	12.13
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	299.00	13.58	13.58	13.58
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3,456.00	12.26	12.26	12.26
FSA1151-040		SH-115 @ BROADWAY SIGNAL	12/02/21	301.00	16.00	25.85	25.50
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		301.00	16.00	25.85	25.50
		WEIGHTED AVERAGE FOR THE YEAR		4,558.00	12.99	19.60	16.25

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 606

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	627-01010	Preform Plastic Pvmt Mkg (TY I) (Inlaid)		Sq Foot	=====		
STR0505-049		US 50 MP 387 TO MP 397	01/07/21	821.00	18.39	27.19	36.00
NHPP0361-124		US 36: 28TH AVE. TO TABLE MES	01/14/21	12,659.00	14.00	13.72	13.62
STA0404-056		SH40:PEORIA TO SABLE	01/14/21	3,274.00	13.00	16.03	13.18
NHPP1601-080		US 160 IN DOWNTOWN CORTEZ, MC	01/21/21	35,281.00	18.00	14.28	13.40
NHPP1211-094		SH 121:WADSWORTH - I-70 TO 65	02/18/21	17,937.00	13.00	14.28	15.03
STA0404-060		US 40 : GENESEE TO CR 93 RESU	02/18/21	132.00	15.00	27.30	22.18
STR0503-095		US50 TEXAS CREEK TO COALDALE	02/18/21	3,391.00	15.00	15.79	14.00
NHPP0831-125		SH83:E-470 TO ARAPAHOE ROAD	02/18/21	9,903.00	15.00	13.21	11.94
NHPPR100-254		FY 21 Bridge Bearing & Exp Jo	02/25/21	274.00	17.00	25.12	25.74
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			83,672.00	15.65	14.23	13.90
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	720.00	17.00	21.58	21.58
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	1,742.00	17.00	19.35	19.35
STM0212-011		Intersection of Research Pkwy	04/22/21	6,535.00	11.00	11.76	11.06
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	3,164.00	20.00	14.99	15.00
NHPP025A-034		FY21 BRIDGE DECK REHAB & FIBE	05/13/21	150.00	17.00	38.54	27.00
MPR200-271		FY22 R2 PAVEMENT MARKING (TAPE	06/10/21	88,504.00	10.50	12.47	12.50
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			100,815.00	11.00	12.58	12.69
MTCE0702-415		MTCE R3 FY22 I-70 TAPE	07/08/21	33,000.00	13.00	14.08	11.05
C0253-286		I-25 & 58TH - ZIMMERMAN METAL	09/03/21	155.00	15.00	24.74	35.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			33,155.00	13.01	14.11	11.16
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	158.00	25.59	25.59	25.59
IM0252-490		I-25 CO SPGS RAMP METERING PH	11/04/21	2,507.00	20.00	22.39	25.00
NHPP0701-247		I-70 PARACHUTE TO RULISON	11/18/21	8,336.00	15.00	16.13	16.75
NHPP0703-465		I-70: FLOYD HILL TO CHIEF HOS	11/18/21	18,083.00	15.00	16.64	14.00
NHPP0253-284		I-25 SEGMENT 6 CP6 WITH PNR B	11/19/21	4.00	25.00	27.59	27.59
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	1,155.00	14.00	20.22	18.60
NHPP0703-463		I-70 SILVERTHORNE TO EJMT PHA	12/16/21	1,520.00	20.00	22.18	20.10
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	2,802.00	15.00	19.25	16.50
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			34,565.00	15.60	17.86	16.14
	WEIGHTED AVERAGE FOR THE YEAR			252,207.00	13.44	14.01	13.36

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 607

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	627-01011	Preform Plastic Pvmt Mkg (Contr) (Inlaid)		Sq Foot	=====		
NHPPR400-370		US 287/SH 40 PASSING LANES	02/10/21	1,997.00	18.00	28.36	28.36
NHPPR100-254		FY 21 Bridge Bearing & Exp Jo	02/25/21	80.00	15.00	30.49	57.91
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,077.00	17.88	28.77	29.50
NHPPR400-386		US287 US40 PASSING LANES CP-2	04/28/21	671.00	26.50	28.36	28.36
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		671.00	26.50	28.36	28.36
C0253-286		I-25 & 58TH - ZIMMERMAN METAL	09/03/21	155.00	30.00	32.39	35.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		155.00	30.00	32.39	35.00
NHPP0253-284		I-25 SEGMENT 6 CP6 WITH PNR B	11/19/21	352.00	25.00	27.59	27.59
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		352.00	25.00	27.59	27.59
		WEIGHTED AVERAGE FOR THE YEAR		3,255.00	21.01	29.02	29.32
=====	627-02001	Preform Plastic Pvmt Mkg (Ty II)		Sq Foot	=====		
NHPP385A-018		US 24/385 BURLINGTON INTERSEC	01/07/21	50.00	20.00	29.20	20.00
IM0253-246		I-25: PREVENTATIVE BRIDGE MAI	01/07/21	5.00	50.00	455.47	312.00
NHPPR100-346		Three structures at I25/I270	01/21/21	40.00	20.00	30.68	36.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		95.00	21.58	49.58	42.11
IM0252-495		I-25 RESURFACING	08/04/21	18,120.00	13.24	13.24	13.24
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	721.00	14.82	14.82	14.82
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	66.00	20.00	28.72	27.04
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		18,907.00	13.32	13.62	13.35
		WEIGHTED AVERAGE FOR THE YEAR		19,002.00	13.37	14.40	13.49

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 608

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	627-02010	Preform Plastic Pvmt Mkg (Ty II) (Inlaid)		Sq Foot	=====		
NHPP1601-080		US 160 IN DOWNTOWN CORTEZ, MC	01/21/21	40,382.00	19.00	15.01	14.25
NHPP0831-125		SH83:E-470 TO ARAPAHOE ROAD	02/18/21	841.00	11.00	14.19	13.03
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		41,223.00	18.84	14.98	14.23
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	879.00	20.00	23.00	23.00
MPR200-271		FY22 R2 PAVEMENT MARKING (TAPE	06/10/21	64,701.00	13.00	12.95	12.75
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		65,580.00	13.09	13.00	12.89
IM0252-490		I-25 CO SPGS RAMP METERING PH	11/04/21	1,125.00	20.00	24.52	25.00
STA2872-019		US 287 PASSING LANE LAMAR TO	12/02/21	6,617.00	18.00	15.32	13.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		7,742.00	18.29	17.35	14.74
		WEIGHTED AVERAGE FOR THE YEAR		114,545.00	15.51	14.04	13.49
=====	627-30110	Pvmt Mkg Paint (XS)		Sq Foot	=====		
STM0212-011		Intersection of Research Pkwy	04/22/21	2,974.00	15.00	5.40	5.03
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2,974.00	15.00	5.40	5.03
		WEIGHTED AVERAGE FOR THE YEAR		2,974.00	15.00	5.40	5.03
=====	627-30205	Thermoplastic Pvmt Mkg (WS)		Sq Foot	=====		
NHPP1211-094		SH 121:WADSWORTH - I-70 TO 65	02/18/21	2,180.00	13.00	17.79	18.78
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,180.00	13.00	17.79	18.78
		WEIGHTED AVERAGE FOR THE YEAR		2,180.00	13.00	17.79	18.78
=====	627-30210	Thermoplastic Pvmt Mkg (XS)		Sq Foot	=====		
NHPP1211-094		SH 121:WADSWORTH - I-70 TO 65	02/18/21	10,642.00	17.00	11.63	12.52
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		10,642.00	17.00	11.63	12.52

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	627-30210	Thermoplastic Pvmt Mkg (XS)		Sq Foot	=====		
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	195.00	20.00	14.25	14.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		195.00	20.00	14.25	14.00
		WEIGHTED AVERAGE FOR THE YEAR		10,837.00	17.05	11.68	12.55
=====	627-30323	Preform Plastic Pvmt Mkg (WS) (Typ I) (In)		Sq Foot	=====		
C149A-028		SH 149 MP 21-42, 70-92 IN GUN	10/07/21	360.00	40.00	22.83	23.00
NHPP0253-284		I-25 SEGMENT 6 CP6 WITH PNR B	11/19/21	229.00	17.00	18.76	18.76
STA0142-071		SH 14 PAWNEE PASS TO STERLING	12/23/21	109.00	45.00	26.50	26.50
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		698.00	33.23	22.46	22.16
		WEIGHTED AVERAGE FOR THE YEAR		698.00	33.23	22.46	22.16
=====	627-30324	Preform Plastic Pvmt Mkg (WS) (TY I)		Sq Foot	=====		
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN)	04/15/21	774.00	20.00	43.16	43.16
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		774.00	20.00	43.16	43.16
		WEIGHTED AVERAGE FOR THE YEAR		774.00	20.00	43.16	43.16
=====	627-30326	Preform Plastic Pvmt Mkg (WS) (Ty II)		Sq Foot	=====		
C0853-120		US85/O STREET INTERSECTION IM	04/29/21	361.00	22.00	21.49	19.03
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		361.00	22.00	21.49	19.03
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	270.00	20.00	25.07	23.79
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		270.00	20.00	25.07	23.79
		WEIGHTED AVERAGE FOR THE YEAR		631.00	21.14	22.89	21.07

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 610

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	627-30327	Preform Plastic Pvmt Mkg (WS) (Ty III)		Sq Foot	=====		
HPP0252-460		ELIZABETH RECONSTRUCTION	02/18/21	432.70	17.50	23.37	15.50
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			432.70	17.50	23.37	15.50
	WEIGHTED AVERAGE FOR THE YEAR			432.70	17.50	23.37	15.50
=====	627-30328	Pre Plastic Pvmt Mkg (XWalk) (Typ1) (In)		Sq Foot	=====		
C0853-120		US85/O STREET INTERSECTION IM	04/29/21	196.00	50.00	19.56	19.61
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			196.00	50.00	19.56	19.61
C149A-028 NHPP0253-284		SH 149 MP 21-42, 70-92 IN GUN I-25 SEGMENT 6 CP6 WITH PNR B	10/07/21 11/19/21	66.00 320.00	20.00 11.00	27.17 12.15	27.50 12.15
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			386.00	12.54	17.89	14.77
	WEIGHTED AVERAGE FOR THE YEAR			582.00	25.15	19.10	16.40
=====	627-30329	Preform Plastic Pvmt Mkg (XS) (TY I)		Sq Foot	=====		
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN)	04/15/21	528.00	16.00	12.95	12.95
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			528.00	16.00	12.95	12.95
STA0142-071		SH 14 PAWNEE PASS TO STERLING	12/23/21	652.00	18.00	19.00	19.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			652.00	18.00	19.00	19.00
	WEIGHTED AVERAGE FOR THE YEAR			1,180.00	17.11	16.29	16.29
=====	627-30331	Preform Plastic Pvmt Mkg (XS) (Ty II)		Sq Foot	=====		
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	63.00	15.00	17.11	16.22
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			63.00	15.00	17.11	16.22
	WEIGHTED AVERAGE FOR THE YEAR			63.00	15.00	17.11	16.22

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 611

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 627-30332		Preform Plastic Pvmt Mkg (XS) (Ty III)		Sq Foot	=====		
HPP0252-460		ELIZABETH RECONSTRUCTION	02/18/21	584.00	10.88	13.80	15.50
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		584.00	10.88	13.80	15.50
		WEIGHTED AVERAGE FOR THE YEAR		584.00	10.88	13.80	15.50
===== 627-30405		Preform Thermoplastic Pvmt Mkg (WS)		Sq Foot	=====		
STR0505-049		US 50 MP 387 TO MP 397	01/07/21	426.00	21.21	23.16	30.00
NHPP0362-038		US 36D LAST CHANCE WEST	01/07/21	219.00	20.00	20.37	17.00
NHPP385A-018		US 24/385 BURLINGTON INTERSEC	01/07/21	308.00	20.00	25.80	25.00
MTCER400-383		MTCE REGION 4 FY21 STENCILS S	01/07/21	30,498.00	12.50	16.67	15.00
NHPP0361-124		US 36: 28TH AVE. TO TABLE MES	01/14/21	808.00	12.00	18.29	18.95
STA0404-056		SH40:PEORIA TO SABLE	01/14/21	1,119.00	16.00	19.07	15.21
NHPP145A-076		SH145 DOLORES RICO US160 CORT	01/21/21	2,655.00	20.00	22.89	20.58
NHPP1601-080		US 160 IN DOWNTOWN CORTEZ, MC	01/21/21	3,405.00	35.00	22.70	24.50
NHPPR100-346		Three structures at I25/I270	01/21/21	84.00	20.00	26.21	30.00
NHPP0853-114		US 85: SOUTH OF PLATTEVILLE N	02/04/21	687.00	15.00	18.23	16.20
NHPP0402-099		Midpoint of the project limit	02/04/21	1,433.00	20.00	18.83	18.00
NHPPR400-370		US 287/SH 40 PASSING LANES	02/10/21	440.00	20.00	27.82	27.82
STA0404-060		US 40 : GENESEE TO CR 93 RESU	02/18/21	429.00	15.00	21.85	17.74
STR0503-095		US50 TEXAS CREEK TO COALDALE	02/18/21	165.00	25.00	26.23	21.00
FSA0071-026		Canyon and Folsom Signal Upgr	02/18/21	24.00	20.00	23.67	25.00
NHPP0831-125		SH83:E-470 TO ARAPAHOE ROAD	02/18/21	966.00	14.00	17.20	16.28
MTCER200-270		FY21-REGION 2 STENCIL PROJECT	03/11/21	5,200.00	15.00	16.92	15.00
STM115A-016		SH67 / SH115 INTERSECTION IMP	03/11/21	106.00	15.00	21.83	17.00
FSAR100-304		SH2 & SH95 CCD SIGNALS & MEDI	03/18/21	36.00	20.00	31.00	43.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		49,008.00	15.41	17.88	16.58
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	469.00	27.00	20.50	20.50
SHE2873-202		FEDERAL BLVD & US36 TRAFFIC S	04/15/21	100.00	12.00	29.50	29.00
STM0212-011		Intersection of Research Pkwy	04/22/21	1,409.00	20.00	16.05	15.08
NHPPR400-386		US287 US40 PASSING LANES CP-2	04/28/21	116.00	26.00	27.82	27.82
NHPP0342-063		US 34 & SH 257 RAMPS SIGNALS	04/29/21	803.00	20.00	20.64	21.83
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	319.00	30.00	34.98	32.29
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3,216.00	21.98	19.36	20.16
FSA172A-020		SH 172 AT COUNTY ROAD 318	07/08/21	32.00	50.00	71.80	71.80

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	627-30405	Preform Thermoplastic Pvmt Mkg (WS)		Sq Foot	=====		
STAM086-078		FY21 R2 SCR PUEBLO / LA JUNTA	08/05/21	173.10	15.00	24.25	21.50
SHE0703-462		I-70 @ SHERIDAN & HARLAN RAMP	08/05/21	272.00	16.00	25.00	25.00
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	463.00	17.00	19.33	18.39
C0253-286		I-25 & 58TH - ZIMMERMAN METAL	09/03/21	250.00	18.00	32.39	35.00
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	309.00	7.46	7.46	7.46
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,499.10	15.49	21.98	21.61
C149A-028		SH 149 MP 21-42, 70-92 IN GUN	10/07/21	64.00	20.00	29.17	27.50
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	470.00	25.59	25.59	25.59
IM0252-490		I-25 CO SPGS RAMP METERING PH	11/04/21	116.00	25.00	21.63	20.00
NHPP5502-081		US 550 OURAY TO COLOGNA	12/02/21	1,823.00	1101.00	27.40	27.30
FSA1151-040		SH-115 @ BROADWAY SIGNAL	12/02/21	172.40	19.00	24.33	23.98
MTCER200-273		FY 22 STENCIL PAVEMENT MARKIN	12/02/21	6,481.00	13.00	19.44	16.75
NHPP1602-178		US 160 MONTE VISTA EAST RESUR	12/09/21	3,772.00	23.08	17.73	15.45
STR0961-017		SH 96 - M.P. 0.01 TO M.P. 26.	12/09/21	259.00	17.00	25.27	20.60
NHPP1211-096		SH 121 SIGNAL PACKAGE FY 2020	12/09/21	27.00	15.00	32.00	32.00
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	494.00	13.00	24.75	27.50
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		13,678.40	161.51	20.30	18.76
		WEIGHTED AVERAGE FOR THE YEAR		67,401.50	45.37	18.54	17.30
=====	627-30407	Preform Thermoplastic Pvmt Mkg (WS) (Sp)		Sq Foot	=====		
FBR2854-143		US 285 MP 172.36, Detour - SH	02/18/21	64.00	20.00	39.40	45.00
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	794.00	16.00	16.37	11.00
MTCER200-270		FY21-REGION 2 STENCIL PROJECT	03/11/21	96.00	11.50	15.75	15.00
NHPP0501-070		US 50 MP 47.6 TO MP 64.5	03/18/21	65.00	25.00	20.00	20.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,019.00	16.40	19.61	14.09
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	768.00	35.00	23.20	23.20
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	380.00	22.00	19.51	19.00
SHE070A-036		R3 I-70 WRONG WAY DETECTION	05/06/21	9,887.00	13.00	23.94	18.50
C0703-452		CLEAR CREEK GREENWAY	06/24/21	47.00	20.00	36.26	37.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		11,082.00	14.86	23.77	18.92
MTCER300-267		MTCE R3 FY22 ROUNDABOUT MKS	07/08/21	2,200.00	35.00	23.00	22.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,200.00	35.00	23.00	22.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 627-30407		Preform Thermoplastic Pvmt Mkg (WS) (Sp)		Sq Foot	=====		
NHPP0401-025		US40 SAND SPRINGS GULCH-CRAIG	10/14/21	723.00	50.00	20.33	21.00
NHPP5502-108		US 50 MP 86 TO 91.7 US 550 MP	12/02/21	1,293.00	25.00	19.20	19.00
STA2872-019		US 287 PASSING LANE LAMAR TO	12/02/21	480.00	20.00	18.85	17.00
NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	18.00	23.00	30.54	33.00
MTCER200-273		FY 22 STENCIL PAVEMENT MARKIN	12/02/21	936.00	11.50	19.69	16.75
STR1604-014		SH160 OVERLAY SPRINGFIELD EAS	12/09/21	234.00	25.00	27.33	21.00
NHPP0063-062		US 6 & SH 141 MESA COUNTY RES	12/23/21	790.00	25.00	25.70	25.50
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	232.00	30.00	34.13	34.94
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4,706.00	25.88	21.56	20.69
		WEIGHTED AVERAGE FOR THE YEAR		19,007.00	20.01	22.80	19.46
===== 627-30408		Pre Thermo Pvmt Mkg (Shield)		Sq Foot	=====		
STA0404-056		SH40:PEORIA TO SABLE	01/14/21	660.00	30.00	26.55	20.28
NHPP1601-080		US 160 IN DOWNTOWN CORTEZ, MC	01/21/21	1,999.00	40.00	23.05	21.00
NHPP1211-094		SH 121:WADSWORTH - I-70 TO 65	02/18/21	336.00	30.00	29.13	31.31
HPP0252-460		ELIZABETH RECONSTRUCTION	02/18/21	90.00	20.25	23.17	15.50
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3,085.00	36.20	24.86	21.81
STM0212-011		Intersection of Research Pkwy	04/22/21	510.00	30.00	26.84	25.13
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	436.00	30.00	28.95	28.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		946.00	30.00	27.64	26.45
		WEIGHTED AVERAGE FOR THE YEAR		4,031.00	34.74	25.82	22.90
===== 627-30410		Preform Thermoplastic Pvmt Mkg (XS)		Sq Foot	=====		
NHPP0362-038		US 36D LAST CHANCE WEST	01/07/21	40.00	20.00	20.37	17.00
CR400-375		LIMON RESIDENCY ADA CURB RAMP	01/07/21	1,449.00	12.00	22.50	25.00
NHPP385A-018		US 24/385 BURLINGTON INTERSEC	01/07/21	1,158.00	20.00	17.40	15.00
MTCER400-383		MTCE REGION 4 FY21 STENCILS S	01/07/21	41,627.00	10.50	12.62	11.35
NHPP0361-124		US 36: 28TH AVE. TO TABLE MES	01/14/21	1,794.00	12.00	12.50	13.03
STA0404-056		SH40:PEORIA TO SABLE	01/14/21	7,070.00	12.00	13.49	10.14

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	627-30410	Preform Thermoplastic Pvmt Mkg (XS)		Sq Foot	=====	=====	=====
C2911-003	R5 ADA, SALIDA		01/14/21	1,528.00	35.00	16.44	15.00
NHPP145A-076	SH145 DOLORES RICO US160 CORT		01/21/21	4,234.00	18.00	16.65	13.00
NHPP1601-080	US 160 IN DOWNTOWN CORTEZ, MC		01/21/21	7,558.00	15.00	14.28	14.25
NHPP0853-114	US 85: SOUTH OF PLATTEVILLE N		02/04/21	360.00	15.00	13.30	16.20
NHPP0402-099	Midpoint of the project limit		02/04/21	5,435.00	15.00	13.45	14.00
C142A-004	SH 1242 Manassa Ped Improveme		02/11/21	440.00	30.00	20.50	15.00
MTF142A-005	Manassa Sidewalks MMOF						
STA0712-016	SH71D RESURFACING WOODROW NOR		02/11/21	60.00	22.00	17.22	16.15
STA0404-060	US 40 : GENESEE TO CR 93 RESU		02/18/21	734.00	12.00	14.79	13.31
FSA0071-026	Canyon and Folsom Signal Upgr		02/18/21	932.00	20.00	14.58	14.75
NHPP0831-125	SH83:E-470 TO ARAPAHOE ROAD		02/18/21	5,690.00	11.00	11.58	10.85
CR100-350	R1 ADA CURB RAMPS CMGC PKG 1		03/03/21	1,540.00	12.31	12.31	12.31
CR400-362	FY 21 SIGNAL POLE REPLACEMENT		03/04/21	419.00	15.00	13.33	14.00
C0343-044	US 34 CURB RAMPS AKRON TO WRA		03/04/21	4,722.00	12.00	17.93	14.72
STR0961-016	CO96 ORDWAY TO ARLINGTON RESU		03/18/21	192.00	25.00	25.93	30.50
FSAR100-304	SH2 & SH95 CCD SIGNALS & MEDI		03/18/21	7,576.00	15.00	12.25	14.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			94,558.00	12.90	13.46	12.57
C5502-106	US 550 8TH STREET TO 14TH STR		04/15/21	1,206.00	16.00	13.00	13.00
SHE2873-202	FEDERAL BLVD & US36 TRAFFIC S		04/15/21	1,418.00	12.00	12.00	12.00
SHE030A-037	AURORA SIGNALS 2019, CITY OF		04/15/21	348.00	15.00	17.13	17.50
STMM455-134	FORT COLLINS ADA RAMP IMPROVE		04/15/21	337.00	15.00	24.20	35.00
NHPP0342-063	US 34 & SH 257 RAMPS SIGNALS		04/29/21	496.00	22.00	13.85	14.55
BR1602-139	US 160 MCCABE CREEK PAGOSA		05/13/21	348.00	30.00	24.81	22.43
C2873-205	LONGMONT AND BOULDER		06/24/21	205.00	20.00	23.00	23.00
CR100-355	R1 ADA CURB RAMPS CMGC PKG 2		06/25/21	1,500.00	12.31	12.31	12.31
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			5,858.00	15.45	16.21	15.16
FSA172A-020	SH 172 AT COUNTY ROAD 318		07/08/21	44.00	50.00	46.80	46.80
SHE0703-462	I-70 @ SHERIDAN & HARLAN RAMP		08/05/21	318.00	14.00	15.00	15.00
NHPP0853-107	PECKHAM GRADE SEPARATED INTER		08/19/21	468.00	17.00	12.62	11.90
C0253-286	I-25 & 58TH - ZIMMERMAN METAL		09/03/21	40.00	20.00	26.38	25.00
NHPPC040-064	CHARTER OAK RANCH ROAD IMPROV		09/27/21	240.00	16.54	16.54	16.54
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			1,110.00	17.46	14.08	15.65
NHPP0401-025	US40 SAND SPRINGS GULCH-CRAIG		10/14/21	4,131.00	40.00	16.00	15.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 627-30410							
		Preform Thermoplastic Pvmt Mkg (XS)		Sq Foot			
IM0252-490		I-25 CO SPGS RAMP METERING PH	11/04/21	192.00	20.00	18.55	20.00
NHPP5502-081		US 550 OURAY TO COLOGNA	12/02/21	658.00	14.00	20.35	20.20
NHPP1602-178		US 160 MONTE VISTA EAST RESUR	12/09/21	1,046.00	21.63	13.23	11.45
NHPP1211-096		SH 121 SIGNAL PACKAGE FY 2020	12/09/21	3,994.00	15.00	16.00	13.00
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	1,490.00	15.00	15.50	14.50
FSA2873-212		US 287 AND SWALLOW SIGNAL IMP	12/23/21	675.00	12.00	20.83	27.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		12,186.00	23.90	16.36	15.00
		WEIGHTED AVERAGE FOR THE YEAR		113,712.00	14.25	13.79	12.99
===== 627-30411							
		Preform Thermoplastic Pvmt Mkg (XS) (Sp)		Sq Foot			
STR109A-020		CO 109A SURFACE TREATMENT	01/14/21	32.00	20.00	107.85	210.00
NHPP1601-080		US 160 IN DOWNTOWN CORTEZ, MC	01/21/21	638.00	17.00	19.57	16.30
STR0241-066		US 24 LEADVILLE SOUTH RESURFA	02/11/21	400.00	15.00	27.62	25.89
STR0503-095		US50 TEXAS CREEK TO COALDALE	02/18/21	140.00	25.00	20.90	14.00
FBR2854-143		US 285 MP 172.36, Detour - SH	02/18/21	78.00	12.00	32.65	38.00
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	7,082.00	13.00	11.79	8.25
MTCER200-270		FY21-REGION 2 STENCIL PROJECT	03/11/21	20,876.00	11.50	13.23	11.35
STM115A-016		SH67 / SH115 INTERSECTION IMP	03/11/21	948.00	12.00	16.17	13.00
CR300-260		I-70/SH 6/SH 13, RIFLE TO NEW	03/18/21	20.00	20.00	12.25	15.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		30,214.00	12.11	13.51	11.27
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	406.00	20.00	16.20	16.20
STM0212-011		Intersection of Research Pkwy	04/22/21	1,808.00	15.00	10.82	10.05
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	620.00	20.00	13.96	14.00
C0703-452		CLEAR CREEK GREENWAY	06/24/21	622.00	20.00	21.40	21.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3,456.00	17.38	13.40	13.45
MTCER300-267		MTCE R3 FY22 ROUNDABOUT MKS	07/08/21	1,600.00	22.00	18.00	16.00
SHER300-261		R3 INT CONFLICT WARNING SYSTE	07/15/21	400.00	20.00	30.00	30.00
STAM086-078		FY21 R2 SCR PUEBLO / LA JUNTA	08/05/21	749.50	13.00	16.70	17.90
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,749.50	19.26	18.56	18.55
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	290.00	16.64	16.64	16.64

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	627-30411	Preform Thermoplastic Pvmt Mkg (XS) (Sp)		Sq Foot	=====		
NHPP0701-247		I-70 PARACHUTE TO RULISON	11/18/21	116.00	50.00	18.13	16.50
MTCE0501-075		US-50 DELTA SIGNAL UPGRADES	11/18/21	3,304.00	18.00	13.16	13.00
NHPP5502-108		US 50 MP 86 TO 91.7 US 550 MP	12/02/21	9,104.00	20.00	15.05	15.00
FSA1151-040		SH-115 @ BROADWAY SIGNAL	12/02/21	696.00	13.00	17.50	17.25
MTCER200-273		FY 22 STENCIL PAVEMENT MARKIN	12/02/21	15,868.00	9.00	14.81	12.25
STR0961-017		SH 96 - M.P. 0.01 TO M.P. 26.	12/09/21	144.00	12.00	19.52	15.45
STR1604-014		SH160 OVERLAY SPRINGFIELD EAS	12/09/21	108.00	30.00	21.76	16.27
NHPP0063-062		US 6 & SH 141 MESA COUNTY RES	12/23/21	1,364.00	20.00	19.20	19.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		30,994.00	14.08	14.87	13.63
		WEIGHTED AVERAGE FOR THE YEAR		67,413.50	13.58	14.19	12.76
=====	627-40012	Methyl Methac Pvmt Mkg (WS) (In)		Sq Foot	=====		
NHPP2852-020		US 285, NORTH AND SOUTH OF SH	12/09/21	1,076.00	20.00	22.06	15.50
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,076.00	20.00	22.06	15.50
		WEIGHTED AVERAGE FOR THE YEAR		1,076.00	20.00	22.06	15.50
=====	627-40013	Methyl Methac Pvmt Mkg (XS) (In)		Sq Foot	=====		
NHPP2852-020		US 285, NORTH AND SOUTH OF SH	12/09/21	60.00	20.00	19.83	15.50
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		60.00	20.00	19.83	15.50
		WEIGHTED AVERAGE FOR THE YEAR		60.00	20.00	19.83	15.50
=====	628-00001	Brdg Girder + Deck Unit		Each	=====		
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	1.00	325000.00	333437.75	300751.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	325000.00	333437.75	300751.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	325000.00	333437.75	300751.00
=====	628-00130	Brdg Girder + Deck Unit (130-135)		Each	=====		
C0703-452		CLEAR CREEK GREENWAY	06/24/21	1.00	300000.00	255681.51	200148.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	300000.00	255681.51	200148.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	300000.00	255681.51	200148.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 617

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	628-00135	Brdg Girder+Deck Unit (135-140)		Each	=====	=====	=====
C0703-452		CLEAR CREEK GREENWAY	06/24/21	1.00	350000.00	332661.89	284300.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	350000.00	332661.89	284300.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	350000.00	332661.89	284300.00
=====	629-01001	Survey Monument (Ty 1)		Each	=====	=====	=====
FBR0243-091		US24G at about MP 331.95 (or	01/14/21	4.00	300.00	492.07	153.53
NHPP145A-076		SH145 DOLORES RICO US160 CORT	01/21/21	1.00	600.00	142.19	270.77
NHPP0501-070		US 50 MP 47.6 TO MP 64.5	03/18/21	4.00	800.00	760.00	760.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		9.00	555.56	515.35	436.10
STR0242-075		US24 WILKERSON PASS SAFETY IM	04/01/21	31.00	1000.00	145.11	115.57
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		31.00	1000.00	145.11	115.57
STA2872-019		US 287 PASSING LANE LAMAR TO	12/02/21	48.00	300.00	378.02	350.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		48.00	300.00	378.02	350.00
		WEIGHTED AVERAGE FOR THE YEAR		88.00	572.73	301.61	276.22
=====	629-01002	Survey Monument (Ty 2)		Each	=====	=====	=====
FBR092A-028		SH 92 over the Gunnison River	09/16/21	2.00	700.00	663.35	663.35
STR092A-032		SH 92 West of Austin from MP					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	700.00	663.35	663.35
		WEIGHTED AVERAGE FOR THE YEAR		2.00	700.00	663.35	663.35
=====	629-01005	Survey Monument (Ty 5)		Each	=====	=====	=====
NHPP145A-076		SH145 DOLORES RICO US160 CORT	01/21/21	3.00	750.00	448.66	812.31

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 618

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	629-01005	Survey Monument (Ty 5)		Each =====			
C0821-109		SH 82/133 GARFIELD COUNTY SIG	02/25/21	4.00	250.00	360.00	325.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		7.00	464.29	398.00	533.85
		WEIGHTED AVERAGE FOR THE YEAR		7.00	464.29	398.00	533.85
=====	629-01006	Survey Monument (Ty 6)		Each =====			
C0821-109		SH 82/133 GARFIELD COUNTY SIG	02/25/21	15.00	70.00	270.00	165.00
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	8.00	300.00	798.60	700.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		23.00	150.00	572.06	351.09
STAM086-078		FY21 R2 SCR PUEBLO / LA JUNTA	08/05/21	2.00	500.00	425.00	600.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2.00	500.00	425.00	600.00
		WEIGHTED AVERAGE FOR THE YEAR		25.00	178.00	564.11	371.00
=====	629-01011	Survey Monument (Ty 1A)		Each =====			
NHPP145A-076		SH145 DOLORES RICO US160 CORT	01/21/21	3.00	500.00	600.16	812.31
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		3.00	500.00	600.16	812.31
		WEIGHTED AVERAGE FOR THE YEAR		3.00	500.00	600.16	812.31
=====	629-01031	Survey Monument (Ty 3A)		Each =====			
NHPP0362-038		US 36D LAST CHANCE WEST	01/07/21	2.00	700.00	892.39	1000.00
NHPP0853-114		US 85: SOUTH OF PLATTEVILLE N	02/04/21	1.00	500.00	1056.67	1250.00
STA0712-016		SH71D RESURFACING WOODROW NOR	02/11/21	2.00	550.00	1498.33	555.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		5.00	600.00	1109.68	872.00
NHPP3852-019		385D PHILLIPS/YUMA COUNTY LIN	04/15/21	4.00	1000.00	636.22	750.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		4.00	1000.00	636.22	750.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	629-01031	Survey Monument (Ty 3A)		Each	=====		
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	1.00	950.00	2508.58	4867.60
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	950.00	2508.58	4867.60
STA052A-056		CO 52 PROSPECT VALLEY CULVERT	10/14/21	6.00	900.00	1008.86	450.00
STA0142-071		SH 14 PAWNEE PASS TO STERLING	12/23/21	10.00	1200.00	850.00	850.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		16.00	1087.50	974.32	700.00
		WEIGHTED AVERAGE FOR THE YEAR		26.00	975.00	1089.16	901.06
=====	629-01041	Survey Mont (Special)		Each	=====		
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	1.00	10000.00	3759.00	655.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	10000.00	3759.00	655.00
		WEIGHTED AVERAGE FOR THE YEAR		1.00	10000.00	3759.00	655.00
=====	629-01050	Monument Box		Each	=====		
NHPP0402-099		Midpoint of the project limit	02/04/21	1.00	120.00	2525.00	6000.00
STA0712-016		SH71D RESURFACING WOODROW NOR	02/11/21	6.00	150.00	1525.00	835.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		7.00	145.71	1706.82	1572.86
NHPP5502-108		US 50 MP 86 TO 91.7 US 550 MP	12/02/21	3.00	150.00	347.75	210.50
NHPP0063-062		US 6 & SH 141 MESA COUNTY RES	12/23/21	4.00	2500.00	810.00	800.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		7.00	1492.86	611.89	547.36
		WEIGHTED AVERAGE FOR THE YEAR		14.00	819.29	1281.01	1060.11
=====	629-01065	Survey Monument (Ty 5S)		Each	=====		
C0821-109		SH 82/133 GARFIELD COUNTY SIG	02/25/21	5.00	100.00	275.00	165.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		5.00	100.00	275.00	165.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	629-01065	Survey Monument (Ty 5S)		Each	=====		
STAM086-078		FY21 R2 SCR PUEBLO / LA JUNTA	08/05/21	9.00	550.00	425.00	600.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		9.00	550.00	425.00	600.00
		WEIGHTED AVERAGE FOR THE YEAR		14.00	389.29	371.43	444.64
=====	629-01110	Locate Monuments		Hour	=====		
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	12.00	300.00	165.85	165.85
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		12.00	300.00	165.85	165.85
NHPP5502-108		US 50 MP 86 TO 91.7 US 550 MP	12/02/21	20.00	300.00	170.50	195.00
NHPP0063-062		US 6 & SH 141 MESA COUNTY RES	12/23/21	40.00	170.00	166.50	160.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		60.00	213.33	167.83	171.67
		WEIGHTED AVERAGE FOR THE YEAR		72.00	227.78	167.65	170.70
=====	629-01210	Adjust Monument Box		Each	=====		
STA0404-056		SH40:PEORIA TO SABLE	01/14/21	10.00	500.00	1094.13	969.23
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		10.00	500.00	1094.13	969.23
NHPP5502-108		US 50 MP 86 TO 91.7 US 550 MP	12/02/21	1.00	500.00	497.00	670.00
NHPP0063-062		US 6 & SH 141 MESA COUNTY RES	12/23/21	13.00	1000.00	411.50	650.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		14.00	964.29	417.61	651.43
		WEIGHTED AVERAGE FOR THE YEAR		24.00	770.83	851.28	783.85
=====	630-00000	Flagging		Hour	=====		
STR0505-049		US 50 MP 387 TO MP 397	01/07/21	5,000.00	28.18	34.41	28.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-00000	Flagging		Hour =====			
NHPP0362-038		US 36D LAST CHANCE WEST	01/07/21	2,400.00	28.00	31.72	32.00
CR400-375		LIMON RESIDENCY ADA CURB RAMP	01/07/21	150.00	30.00	44.00	45.00
NHPP385A-018		US 24/385 BURLINGTON INTERSEC	01/07/21	100.00	28.00	32.50	26.00
NHPP0502-079		US 50 Sargents West Resurfaci	01/07/21	3,000.00	20.00	33.43	40.80
IM0253-246		I-25: PREVENTATIVE BRIDGE MAI	01/07/21	800.00	30.00	33.82	40.00
MTCER400-383		MTCE REGION 4 FY21 STENCILS S	01/07/21	600.00	20.00	35.67	12.00
BR071A-021		M-22-N BRIDGE REPLACEMENT SH	01/07/21	200.00	29.07	29.78	22.00
STR109A-020		CO 109A SURFACE TREATMENT	01/14/21	3,750.00	28.00	34.93	34.00
NHPP0361-124		US 36: 28TH AVE. TO TABLE MES	01/14/21	1,900.00	30.00	31.62	34.19
STA0404-056		SH40:PEORIA TO SABLE	01/14/21	1,000.00	32.00	39.27	30.81
FBR0243-091		US24G at about MP 331.95 (or	01/14/21	800.00	30.00	32.10	32.42
C2911-003		R5 ADA, SALIDA	01/14/21	2,500.00	30.00	25.30	20.00
NHPP145A-076		SH145 DOLORES RICO US160 CORT	01/21/21	3,200.00	25.00	26.06	24.91
NHPP1601-080		US 160 IN DOWNTOWN CORTEZ, MC	01/21/21	8,500.00	28.00	22.31	26.10
STR141A-050		SH 141, MP 60.63 AT NORTH END	02/04/21	7,380.00	30.00	30.60	30.00
NHPP0853-114		US 85: SOUTH OF PLATTEVILLE N	02/04/21	1,700.00	30.00	30.13	32.40
ITSITSB-001		ITS FIBER INSTALL ON S I-25	02/04/21	80.00	26.00	32.54	30.00
NHPP0402-099		Midpoint of the project limit	02/04/21	3,100.00	25.00	33.25	35.00
NHPPR400-370		US 287/SH 40 PASSING LANES	02/10/21	3,840.00	28.00	36.38	36.38
C142A-004		SH 1242 Manassa Ped Improveme	02/11/21	1,500.00	30.00	21.75	2.00
MTF142A-005		Manassa Sidewalks MMOF					
STA0712-016		SH71D RESURFACING WOODROW NOR	02/11/21	1,200.00	27.00	24.33	15.00
STR0241-066		US 24 LEADVILLE SOUTH RESURFA	02/11/21	6,000.00	28.00	33.09	30.75
NHPP1211-094		SH 121:WADSWORTH - I-70 TO 65	02/18/21	1,000.00	28.00	33.60	33.98
STA0404-060		US 40 : GENESEE TO CR 93 RESU	02/18/21	4,000.00	29.00	35.73	35.13
STR0503-095		US50 TEXAS CREEK TO COALDALE	02/18/21	4,000.00	25.00	28.55	26.00
HPP0252-460		ELIZABETH RECONSTRUCTION	02/18/21	1,200.00	25.00	23.67	18.00
FSA0071-026		Canyon and Folsom Signal Upgr	02/18/21	50.00	30.00	40.00	37.00
FBR2854-143		US 285 MP 172.36, Detour - SH	02/18/21	200.00	28.00	40.48	88.00
NHPP0831-125		SH83:E-470 TO ARAPAHOE ROAD	02/18/21	1,000.00	30.00	32.85	27.14
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	600.00	29.79	29.79	29.79
FSA0141-030		SH 14B SAFETY TED'S PLACE WES	02/25/21	3,500.00	30.00	34.13	32.00
STA052A-050		CO 52 Resurf Prospect Valley	02/25/21	4,500.00	30.00	32.36	32.77
C0821-109		SH 82/133 GARFIELD COUNTY SIG	02/25/21	320.00	30.00	39.25	43.50
CR100-350		R1 ADA CURB RAMPS CMGC PKG 1	03/03/21	500.00	40.66	40.66	40.66
C0343-044		US 34 CURB RAMPS AKRON TO WRA	03/04/21	500.00	30.00	30.34	23.35
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	7,000.00	30.00	29.01	27.50
MTCER200-270		FY21-REGION 2 STENCIL PROJECT	03/11/21	800.00	25.00	21.33	12.00
STM115A-016		SH67 / SH115 INTERSECTION IMP	03/11/21	1,000.00	20.00	28.67	24.00
NHPP0501-070		US 50 MP 47.6 TO MP 64.5	03/18/21	2,500.00	28.00	20.00	20.00
STR0961-016		CO96 ORDWAY TO ARLINGTON RESU	03/18/21	2,600.00	30.00	30.93	26.00
FSAR100-304		SH2 & SH95 CCD SIGNALS & MEDI	03/18/21	3,402.00	28.00	31.50	34.00
NHPPR500-211		Chain Stations Throughout R5	03/18/21	2,500.00	28.00	34.78	31.67
CR300-260		I-70/SH 6/SH 13, RIFLE TO NEW	03/18/21	500.00	30.00	29.67	15.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		100,372.00	28.15	30.67	29.31
STR0242-075		US24 WILKERSON PASS SAFETY IM	04/01/21	1,600.00	28.00	31.58	32.42

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-00000	Flagging		Hour =====			
FSA0703-478		I-70 MEXL VSL CONSTRUCTION	04/08/21	1,040.00	30.00	40.93	35.20
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	4,560.00	33.00	33.45	33.45
NHPP3852-019		385D PHILLIPS/YUMA COUNTY LIN	04/15/21	4,000.00	28.00	32.09	32.83
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	3,000.00	27.00	34.10	34.10
SHE2873-202		FEDERAL BLVD & US36 TRAFFIC S	04/15/21	300.00	35.00	35.33	35.00
SHE030A-037		AURORA SIGNALS 2019, CITY OF	04/15/21	400.00	28.00	34.25	29.00
STMM455-134		FORT COLLINS ADA RAMP IMPROVE	04/15/21	80.00	30.00	36.20	36.00
STM0212-011		Intersection of Research Pkwy	04/22/21	8,000.00	30.00	30.78	29.17
NHPPR400-386		US287 US40 PASSING LANES CP-2	04/28/21	2,950.00	34.00	36.38	36.38
C0853-120		US85/O STREET INTERSECTION IM	04/29/21	1,000.00	30.00	30.08	27.56
NHPPR500-168		R5 US 550 MP 80.72, 80.75 PRI	04/29/21	1,560.00	29.00	37.61	30.42
NHPP0342-063		US 34 & SH 257 RAMPS SIGNALS	04/29/21	240.00	30.00	38.08	44.23
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	3,500.00	28.00	32.04	29.00
SHE070A-036		R3 I-70 WRONG WAY DETECTION	05/06/21	720.00	30.00	32.17	41.50
NHPPR100-252		REGION 1 WALL REPAIR	05/13/21	100.00	30.00	31.00	30.00
NHPP025A-034		FY21 BRIDGE DECK REHAB & FIBE	05/13/21	200.00	30.00	31.17	32.00
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	6,000.00	26.00	35.60	33.49
C0761-237		I-76 SLABS & DIAMOND GRIND WB	05/27/21	200.00	33.00	48.17	33.00
IMR200-268		SH 9 at M.P 27.77	05/27/21	200.00	30.00	36.93	37.00
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	28,000.00	37.56	40.19	40.19
C2873-205		LONGMONT AND BOULDER	06/24/21	360.00	30.00	29.00	29.00
C0703-452		CLEAR CREEK GREENWAY	06/24/21	420.00	35.00	47.47	35.00
CR100-355		R1 ADA CURB RAMPS CMGC PKG 2	06/25/21	500.00	40.66	40.66	40.66
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		68,930.00	32.80	34.36	35.58
FSA172A-020		SH 172 AT COUNTY ROAD 318	07/08/21	2,120.00	30.00	31.20	31.20
MTCE0702-415		MTCE R3 FY22 I-70 TAPE	07/08/21	200.00	25.00	25.75	28.00
MTCE0300-267		MTCE R3 FY22 ROUNDABOUT MKS	07/08/21	300.00	30.00	25.00	25.00
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	900.00	26.75	26.75	26.75
SHER300-261		R3 INT CONFLICT WARNING SYSTE	07/15/21	100.00	30.00	25.00	25.00
IM0252-495		I-25 RESURFACING	08/04/21	1,000.00	30.89	30.89	30.89
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	1,000.00	29.96	29.96	29.96
PAN0703-483		I-70 NOISE WALL REPLACEMENT	08/05/21	250.00	30.00	43.50	36.15
C133A-048		SH 133 MP 21.7	08/05/21	1,000.00	30.00	40.28	40.33
STAM086-078		FY21 R2 SCR PUEBLO / LA JUNTA	08/05/21	300.00	30.00	29.63	28.25
SHE0703-462		I-70 @ SHERIDAN & HARLAN RAMP	08/05/21	50.00	26.00	48.00	60.00
STM067A-047		R2 - 2021 CRITICAL CULVERTS	08/05/21	420.00	30.00	35.00	35.00
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	5,000.00	30.00	31.75	38.00
C014A-002		CAMERON PEAK POST FIRE RESPON	08/19/21	680.00	35.00	44.00	45.00
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	400.00	28.00	64.41	33.98
ER0702-419		ER I-70 GWC DEBRIS FLOWS 2021	08/24/21	1,200.00	35.00	43.50	38.00
PAN052A-058		SH 52A & SH 59B TIMBER BRIDGE	09/02/21	80.00	70.00	37.00	36.00
C0253-286		I-25 & 58TH - ZIMMERMAN METAL	09/03/21	320.00	30.00	39.42	30.00
BRR200-239		BPM SH 12, AND SH 194	09/09/21	520.00	30.00	40.00	40.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-00000	Flagging		Hour =====			
FBR092A-028		SH 92 over the Gunnison River	09/16/21	6,600.00	30.00	28.85	28.85
STR092A-032		SH 92 West of Austin from MP					
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	1,470.00	32.05	32.05	32.05
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		23,910.00	30.48	34.66	33.16
C149A-028		SH 149 MP 21-42, 70-92 IN GUN	10/07/21	22,720.00	32.00	30.07	27.50
NHPP0401-025		US40 SAND SPRINGS GULCH-CRAIG	10/14/21	4,000.00	30.00	36.00	32.00
STA052A-056		CO 52 PROSPECT VALLEY CULVERT	10/14/21	2,400.00	30.00	34.72	34.00
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	1,000.00	33.27	33.27	33.27
IM0252-490		I-25 CO SPGS RAMP METERING PH	11/04/21	500.00	40.00	31.22	35.00
NHPP0701-247		I-70 PARACHUTE TO RULISON	11/18/21	1,400.00	30.00	28.75	28.00
NHPP0703-465		I-70: FLOYD HILL TO CHIEF HOS	11/18/21	240.00	50.00	36.00	31.00
FSAC040-072		US24 EL PASO CO. SIGN REPLACE	11/18/21	10.00	35.00	32.00	21.00
MTCE0501-075		US-50 DELTA SIGNAL UPGRADES	11/18/21	440.00	32.00	29.34	35.00
C0911-007		SH-91 MP 10.52, 10.70	11/18/21	500.00	30.00	37.75	38.00
FBR0362-039		US36/US40 TIMBER BRIDGE CONST	11/19/21	4,000.00	34.24	34.24	34.24
BR0405-040		US36/US40 TIMBER BRIDGE CONST					
NHPP5502-081		US 550 OURAY TO COLOGNA	12/02/21	6,200.00	29.00	30.40	28.30
NHPP5502-108		US 50 MP 86 TO 91.7 US 550 MP	12/02/21	5,000.00	30.00	31.95	31.50
STA2872-019		US 287 PASSING LANE LAMAR TO	12/02/21	10,000.00	30.00	31.07	30.00
NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	2,100.00	30.00	32.59	38.00
FSA1151-040		SH-115 @ BROADWAY SIGNAL	12/02/21	30.00	30.00	32.00	31.50
MTCER200-273		FY 22 STENCIL PAVEMENT MARKIN	12/02/21	800.00	16.00	22.25	12.00
NHPP1602-178		US 160 MONTE VISTA EAST RESUR	12/09/21	5,600.00	29.00	29.42	29.84
STR0961-017		SH 96 - M.P. 0.01 TO M.P. 26.	12/09/21	8,000.00	30.00	32.06	29.87
STR1604-014		SH160 OVERLAY SPRINGFIELD EAS	12/09/21	2,700.00	30.00	30.48	30.45
NHPP2852-020		US 285, NORTH AND SOUTH OF SH	12/09/21	1,800.00	27.00	32.40	29.00
C R400-363		BOULDER POLYESTER OVERLAY	12/09/21	400.00	32.00	35.33	32.00
NHPP1211-096		SH 121 SIGNAL PACKAGE FY 2020	12/09/21	100.00	30.00	37.00	39.00
ER0702-421		ER I-70 GWC 2021 COLORADO RIV	12/10/21	3,408.00	35.00	37.25	36.50
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	2,400.00	36.00	29.94	29.16
NHPP0703-463		I-70 SILVERTHORNE TO EJMT PHA	12/16/21	1,200.00	32.00	34.78	33.80
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	1,600.00	28.00	31.68	29.25
STR139A-035		SH139 DOUGLAS PASS NORTH RURA	12/23/21	3,600.00	30.00	31.53	28.00
STA0142-071		SH 14 PAWNEE PASS TO STERLING	12/23/21	5,000.00	35.00	43.00	43.00
NHPP0063-062		US 6 & SH 141 MESA COUNTY RES	12/23/21	5,500.00	30.00	27.00	26.00
NHPP0242-094		US 24 JOHNSON VILLAGE EAST DE	12/23/21	2,000.00	35.00	33.25	36.50
FSA2873-212		US 287 AND SWALLOW SIGNAL IMP	12/23/21	75.00	40.00	41.50	43.00
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	15,000.00	33.00	34.54	36.33
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		119,723.00	31.34	31.93	31.29
		WEIGHTED AVERAGE FOR THE YEAR		312,935.00	30.57	32.07	31.74
=====	630-00001	Pilot Car Operation		Hour =====			
NHPP0362-038		US 36D LAST CHANCE WEST	01/07/21	480.00	50.50	70.77	63.75

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 624

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-00001 Pilot Car Operation Hour =====							
STR141A-050		SH 141, MP 60.63 AT NORTH END	02/04/21	1,230.00	45.00	59.17	55.00
NHPP0402-099		Midpoint of the project limit	02/04/21	300.00	75.00	58.00	65.00
STA0712-016		SH71D RESURFACING WOODROW NOR	02/11/21	400.00	35.00	60.33	45.00
STA0404-060		US 40 : GENESEE TO CR 93 RESU	02/18/21	200.00	50.00	71.03	82.35
STR0503-095		US50 TEXAS CREEK TO COALDALE	02/18/21	1,000.00	50.00	69.83	66.00
STA052A-050		CO 52 Resurf Prospect Valley	02/25/21	1,100.00	55.00	56.31	57.63
WEIGHTED AVERAGE FOR THE FIRST QUARTER				4,710.00	50.23	61.44	59.79
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	2,280.00	45.00	53.95	53.95
NHPP3852-019		385D PHILLIPS/YUMA COUNTY LIN	04/15/21	850.00	55.00	66.79	65.66
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	4,138.00	65.98	70.60	70.60
WEIGHTED AVERAGE FOR THE SECOND QUARTER				7,268.00	58.11	65.13	64.80
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	1,500.00	60.00	43.75	46.00
FBR092A-028		SH 92 over the Gunnison River	09/16/21	240.00	50.00	60.35	60.35
STR092A-032		SH 92 West of Austin from MP					
WEIGHTED AVERAGE FOR THE THIRD QUARTER				1,740.00	58.62	44.39	47.98
C149A-028		SH 149 MP 21-42, 70-92 IN GUN	10/07/21	2,501.00	60.00	63.23	51.00
NHPP0401-025		US40 SAND SPRINGS GULCH-CRAIG	10/14/21	250.00	60.00	68.33	60.00
STA052A-056		CO 52 PROSPECT VALLEY CULVERT	10/14/21	400.00	55.00	70.08	59.00
STR0961-017		SH 96 - M.P. 0.01 TO M.P. 26.	12/09/21	1,500.00	60.00	65.35	66.95
NHPP2852-020		US 285, NORTH AND SOUTH OF SH	12/09/21	400.00	50.00	72.50	67.00
STR139A-035		SH139 DOUGLAS PASS NORTH RURA	12/23/21	550.00	60.00	74.53	65.00
STA0142-071		SH 14 PAWNEE PASS TO STERLING	12/23/21	400.00	65.00	87.00	87.00
NHPP0063-062		US 6 & SH 141 MESA COUNTY RES	12/23/21	650.00	50.00	50.05	30.00
WEIGHTED AVERAGE FOR THE FOURTH QUARTER				6,651.00	58.42	66.00	57.65
WEIGHTED AVERAGE FOR THE YEAR				20,369.00	56.44	61.71	59.87
===== 630-00003 Uniformed Traf Ctrl Hour =====							
NHPP385A-018		US 24/385 BURLINGTON INTERSEC	01/07/21	40.00	100.00	112.20	130.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-00003	Uniformed Traf Ctrl		Hour =====			
NHPP0361-124		US 36: 28TH AVE. TO TABLE MES	01/14/21	1,600.00	100.00	110.89	117.89
STA0404-056		SH40: PEORIA TO SABLE	01/14/21	1,000.00	95.00	110.51	102.70
NHPPR100-346		Three structures at I25/I270	01/21/21	570.00	100.00	129.60	124.00
STA0404-060		US 40 : GENESEE TO CR 93 RESU	02/18/21	80.00	135.00	121.89	121.05
FSA0503-094		US 50 WEST CABLE RAIL NEAR PE	02/18/21	780.00	120.00	131.95	125.00
HPP0252-460		ELIZABETH RECONSTRUCTION	02/18/21	80.00	116.01	93.57	93.00
FSA0071-026		Canyon and Folsom Signal Upgr	02/18/21	20.00	110.00	154.67	129.00
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	200.00	110.31	110.31	110.31
NHPPR100-254		FY 21 Bridge Bearing & Exp Jo	02/25/21	530.00	100.00	129.44	186.61
CR400-362		FY 21 SIGNAL POLE REPLACEMENT	03/04/21	32.00	150.00	161.33	180.00
MTCER200-270		FY21-REGION 2 STENCIL PROJECT	03/11/21	400.00	85.00	100.00	120.00
FSAR100-304		SH2 & SH95 CCD SIGNALS & MEDI	03/18/21	165.00	100.00	125.50	145.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		5,497.00	102.28	117.24	124.26
STR0242-075		US24 WILKERSON PASS SAFETY IM	04/01/21	600.00	100.00	149.32	170.59
FSA0703-478		I-70 MEXL VSL CONSTRUCTION	04/08/21	120.00	110.00	136.00	90.00
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	120.00	115.00	92.79	92.79
SHE2873-202		FEDERAL BLVD & US36 TRAFFIC S	04/15/21	70.00	110.00	110.67	92.00
SHE030A-037		AURORA SIGNALS 2019, CITY OF	04/15/21	32.00	125.00	125.00	125.00
STM0212-011		Intersection of Research Pkwy	04/22/21	500.00	100.00	113.08	104.17
NHPP025A-034		FY21 BRIDGE DECK REHAB & FIBE	05/13/21	900.00	100.00	123.83	110.00
MPR200-271		FY22 R2 PAVEMENT MARKING (TAPE	06/10/21	900.00	120.00	75.00	55.00
C2873-205		LONGMONT AND BOULDER	06/24/21	120.00	150.00	126.00	126.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3,362.00	108.48	116.64	104.23
CC 0252-501		SKY RIDGE EMERG BRDG REPAIR	07/07/21	200.00	96.00	114.00	96.00
PAN0703-483		I-70 NOISE WALL REPLACEMENT	08/05/21	40.00	90.00	126.49	130.77
STAM086-078		FY21 R2 SCR PUEBLO / LA JUNTA	08/05/21	96.00	125.00	130.00	135.00
SHE0703-462		I-70 @ SHERIDAN & HARLAN RAMP	08/05/21	40.00	80.00	144.00	118.00
C0253-286		I-25 & 58TH - ZIMMERMAN METAL	09/03/21	40.00	125.00	165.75	130.00
FSAR200-272		FY22 R2 EPOXY PAVEMENT MARKIN	09/23/21	450.00	85.00	115.00	105.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		866.00	93.82	119.56	109.19
IM0252-490		I-25 CO SPGS RAMP METERING PH	11/04/21	100.00	75.00	130.07	130.00
NHPP0703-465		I-70: FLOYD HILL TO CHIEF HOS	11/18/21	1,500.00	115.00	130.50	110.00
FSA1151-040		SH-115 @ BROADWAY SIGNAL	12/02/21	96.00	115.00	114.50	108.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 626

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-00003	Uniformed Traf Ctrl		Hour =====			
MTCER200-273		FY 22 STENCIL PAVEMENT MARKIN	12/02/21	450.00	100.00	112.50	85.00
STR0961-017		SH 96 - M.P. 0.01 TO M.P. 26.	12/09/21	5,000.00	125.00	56.10	30.90
NHPP1211-096		SH 121 SIGNAL PACKAGE FY 2020	12/09/21	24.00	100.00	151.00	137.00
NHPP0703-463		I-70 SILVERTHORNE TO EJMT PHA	12/16/21	200.00	120.00	122.60	79.20
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		7,370.00	120.41	79.23	54.31
		WEIGHTED AVERAGE FOR THE YEAR		17,095.00	110.89	102.82	89.40
=====	630-00004	Traf Ctrl Vehicle		Each =====			
STA0404-056		SH40:PEORIA TO SABLE	01/14/21	2.00	4000.00	7914.19	7189.09
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	4000.00	7914.19	7189.09
SHE2873-202		FEDERAL BLVD & US36 TRAFFIC S	04/15/21	2.00	4500.00	1056.67	1150.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	4500.00	1056.67	1150.00
		WEIGHTED AVERAGE FOR THE YEAR		4.00	4250.00	5342.62	4169.55
=====	630-00006	Uniformed Traf Ctrl (Vehicle)		Hour =====			
NHPP0361-124		US 36: 28TH AVE. TO TABLE MES	01/14/21	1,600.00	25.00	23.67	29.47
NHPP1211-094		SH 121:WADSWORTH - I-70 TO 65	02/18/21	800.00	40.00	54.59	37.76
STA0404-060		US 40 : GENESEE TO CR 93 RESU	02/18/21	80.00	50.00	25.69	24.15
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,480.00	30.65	33.78	31.97
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	120.00	50.00	21.58	21.58
SHE030A-037		AURORA SIGNALS 2019, CITY OF	04/15/21	32.00	50.00	32.00	35.00
STM0212-011		Intersection of Research Pkwy	04/22/21	500.00	30.00	25.50	10.42
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		652.00	34.66	25.60	13.68
C0253-286		I-25 & 58TH - ZIMMERMAN METAL	09/03/21	40.00	40.00	29.44	20.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		40.00	40.00	29.44	20.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-00006		Uniformed Traf Ctrl (Vehicle)		Hour	=====		
IM0252-490		I-25 CO SPGS RAMP METERING PH	11/04/21	100.00	50.00	59.08	70.00
NHPP0703-465		I-70: FLOYD HILL TO CHIEF HOS	11/18/21	1,500.00	45.00	29.77	26.00
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	360.00	40.00	33.27	40.22
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	40.00	55.00	136.25	162.50
FSA2873-212		US 287 AND SWALLOW SIGNAL IMP	12/23/21	16.00	50.00	176.67	200.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			2,016.00	44.59	34.95	34.81
	WEIGHTED AVERAGE FOR THE YEAR			5,188.00	36.64	32.70	30.68
===== 630-00007		Traf Ctrl Inspection		Day	=====		
STR0505-049		US 50 MP 387 TO MP 397	01/07/21	30.00	189.50	481.10	350.00
NHPP0362-038		US 36D LAST CHANCE WEST	01/07/21	34.00	205.00	240.82	300.00
CR400-375		LIMON RESIDENCY ADA CURB RAMP	01/07/21	60.00	300.00	270.00	240.00
NHPP385A-018		US 24/385 BURLINGTON INTERSEC	01/07/21	26.00	200.00	287.70	325.00
NHPP0502-079		US 50 Sargents West Resurfaci	01/07/21	20.00	105.00	322.66	407.97
IM0253-246		I-25: PREVENTATIVE BRIDGE MAI	01/07/21	60.00	250.00	219.50	250.00
BR071A-021		M-22-N BRIDGE REPLACEMENT SH	01/07/21	26.00	193.41	386.50	110.00
STR109A-020		CO 109A SURFACE TREATMENT	01/14/21	50.00	220.00	278.83	230.00
NHPP0361-124		US 36: 28TH AVE. TO TABLE MES	01/14/21	60.00	175.00	182.28	212.20
STA0404-056		SH40:PEORIA TO SABLE	01/14/21	36.00	220.00	231.44	154.05
FBR0243-091		US24G at about MP 331.95 (or	01/14/21	50.00	250.00	454.69	511.76
C2911-003		R5 ADA, SALIDA	01/14/21	34.00	400.00	298.75	200.00
NHPP145A-076		SH145 DOLORES RICO US160 CORT	01/21/21	66.00	150.00	168.10	211.20
NHPP1601-080		US 160 IN DOWNTOWN CORTEZ, MC	01/21/21	70.00	200.00	213.16	220.00
NHPPR100-346		Three structures at I25/I270	01/21/21	23.00	250.00	241.75	346.00
STR141A-050		SH 141, MP 60.63 AT NORTH END	02/04/21	65.00	160.00	302.00	300.00
NHPP0853-114		US 85: SOUTH OF PLATTEVILLE N	02/04/21	120.00	210.00	165.67	162.00
ITSITSB-001		ITS FIBER INSTALL ON S I-25	02/04/21	15.00	250.00	323.62	300.00
NHPP0402-099		Midpoint of the project limit	02/04/21	47.00	425.00	263.00	300.00
NHPPR400-370		US 287/SH 40 PASSING LANES	02/10/21	36.00	225.00	770.40	770.40
C142A-004		SH 1242 Manassa Ped Improveme	02/11/21	20.00	400.00	252.50	400.00
MTF142A-005		Manassa Sidewalks MMOF					
STA0712-016		SH71D RESURFACING WOODROW NOR	02/11/21	16.00	200.00	250.00	200.00
STR0241-066		US 24 LEADVILLE SOUTH RESURFA	02/11/21	76.00	400.00	349.91	323.65
NHPP1211-094		SH 121:WADSWORTH - I-70 TO 65	02/18/21	72.00	200.00	244.29	220.26
STA0404-060		US 40 : GENESEE TO CR 93 RESU	02/18/21	40.00	230.00	254.59	274.48
STR0503-095		US50 TEXAS CREEK TO COALDALE	02/18/21	50.00	200.00	269.16	220.00
FSA0503-094		US 50 WEST CABLE RAIL NEAR PE	02/18/21	52.00	200.00	134.95	131.00
HPP0252-460		ELIZABETH RECONSTRUCTION	02/18/21	30.00	247.97	51.81	45.00
FSA0071-026		Canyon and Folsom Signal Upgr	02/18/21	10.00	150.00	265.67	257.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-00007	Traf Ctrl Inspection		Day =====			
FBR2854-143		US 285 MP 172.36, Detour - SH	02/18/21	90.00	255.00	285.66	305.00
NHPP0831-125		SH83:E-470 TO ARAPAHOE ROAD	02/18/21	42.00	175.00	243.06	215.40
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	240.00	165.46	165.46	165.46
NHPPR100-254		FY 21 Bridge Bearing & Exp Jo	02/25/21	21.00	250.00	205.76	141.57
FSA0141-030		SH 14B SAFETY TED'S PLACE WES	02/25/21	44.00	200.00	270.00	240.00
STA052A-050		CO 52 Resurf Prospect Valley	02/25/21	50.00	290.00	259.75	271.20
C0821-109		SH 82/133 GARFIELD COUNTY SIG	02/25/21	48.00	250.00	237.50	200.00
CR100-350		R1 ADA CURB RAMPS CMGC PKG 1	03/03/21	31.00	187.25	187.25	187.25
CR400-362		FY 21 SIGNAL POLE REPLACEMENT	03/04/21	32.00	200.00	202.00	160.00
C0343-044		US 34 CURB RAMPS AKRON TO WRA	03/04/21	40.00	300.00	196.81	152.25
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	82.00	200.00	199.88	195.00
STM115A-016		SH67 / SH115 INTERSECTION IMP	03/11/21	60.00	200.00	97.50	65.00
NHPP0501-070		US 50 MP 47.6 TO MP 64.5	03/18/21	65.00	250.00	250.00	250.00
STR0961-016		CO96 ORDDAY TO ARLINGTON RESU	03/18/21	20.00	500.00	318.33	103.00
FSAR100-304		SH2 & SH95 CCD SIGNALS & MEDI	03/18/21	76.00	250.00	226.00	145.00
NHPPR500-211		Chain Stations Throughout R5	03/18/21	44.00	180.00	453.77	444.44
CR300-260		I-70/SH 6/SH 13, RIFLE TO NEW	03/18/21	17.00	250.00	325.00	400.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,296.00	228.96	264.80	237.01
STR0242-075		US24 WILKERSON PASS SAFETY IM	04/01/21	114.00	275.00	241.64	250.20
FSA0703-478		I-70 MEXL VSL CONSTRUCTION	04/08/21	42.00	225.00	513.00	1100.00
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	100.00	250.00	378.00	378.00
NHPP3852-019		385D PHILLIPS/YUMA COUNTY LIN	04/15/21	45.00	200.00	386.62	303.03
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	39.00	200.00	440.00	440.00
SHE2873-202		FEDERAL BLVD & US36 TRAFFIC S	04/15/21	20.00	195.00	112.67	58.00
SHE030A-037		AURORA SIGNALS 2019, CITY OF	04/15/21	20.00	275.00	160.50	150.00
STMM455-134		FORT COLLINS ADA RAMP IMPROVE	04/15/21	8.00	200.00	205.00	150.00
STM0212-011		Intersection of Research Pkwy	04/22/21	205.00	500.00	210.08	208.34
NHPPR400-386		US287 US40 PASSING LANES CP-2	04/28/21	35.00	720.00	770.40	770.40
C0853-120		US85/O STREET INTERSECTION IM	04/29/21	60.00	225.00	169.95	106.00
NHPPR500-168		R5 US 550 MP 80.72, 80.75 PRI	04/29/21	22.00	350.00	431.81	420.84
NHPP0342-063		US 34 & SH 257 RAMPS SIGNALS	04/29/21	35.00	120.00	161.58	40.74
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	310.00	260.00	435.05	415.00
NHPPR100-252		REGION 1 WALL REPAIR	05/13/21	60.00	135.00	104.00	100.00
NHPP025A-034		FY21 BRIDGE DECK REHAB & FIBE	05/13/21	42.00	250.00	263.33	220.00
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	90.00	300.00	398.85	233.24
C0761-237		I-76 SLABS & DIAMOND GRIND WB	05/27/21	40.00	270.00	299.34	220.00
IMR200-268		SH 9 at M.P 27.77	05/27/21	35.00	230.00	262.50	275.00
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	40.00	355.25	380.12	380.12
C2873-205		LONGMONT AND BOULDER	06/24/21	30.00	250.00	189.00	189.00
C0703-452		CLEAR CREEK GREENWAY	06/24/21	65.00	250.00	346.00	160.00
CR100-355		R1 ADA CURB RAMPS CMGC PKG 2	06/25/21	60.00	187.25	187.25	187.25
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,517.00	290.67	310.22	304.03

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-00007		Traf Ctrl Inspection		Day	=====	=====	=====
CC 0252-501		SKY RIDGE EMERG BRDG REPAIR	07/07/21	40.00	125.00	243.75	125.00
FSAL172A-020		SH 172 AT COUNTY ROAD 318	07/08/21	18.00	75.00	188.50	188.50
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	43.00	642.00	642.00	642.00
IM0252-495		I-25 RESURFACING	08/04/21	304.00	220.62	220.62	220.62
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	509.00	214.00	214.00	214.00
PAN0703-483		I-70 NOISE WALL REPLACEMENT	08/05/21	84.00	200.00	188.55	201.18
C133A-048		SH 133 MP 21.7	08/05/21	74.00	270.00	495.24	485.72
STAM086-078		FY21 R2 SCR PUEBLO / LA JUNTA	08/05/21	63.00	350.00	68.50	82.00
SHE0703-462		I-70 @ SHERIDAN & HARLAN RAMP	08/05/21	10.00	140.00	197.00	59.00
STM067A-047		R2 - 2021 CRITICAL CULVERTS	08/05/21	32.00	240.00	230.00	230.00
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	130.00	235.00	460.25	616.00
SHE0701-251		I-70 CABLE BARRIER & GUARDRAI	08/19/21	69.00	300.00	277.50	255.00
C014A-002		CAMERON PEAK POST FIRE RESPON	08/19/21	19.00	300.00	395.00	400.00
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	194.00	250.00	297.74	210.32
ER0702-419		ER I-70 GWC DEBRIS FLOWS 2021	08/24/21	40.00	250.00	537.50	550.00
C0253-286		I-25 & 58TH - ZIMMERMAN METAL	09/03/21	35.00	245.00	268.41	400.00
BRR200-239		BPM SH 12, AND SH 194	09/09/21	50.00	250.00	150.00	150.00
FBR092A-028		SH 92 over the Gunnison River	09/16/21	111.00	300.00	326.75	326.75
STR092A-032		SH 92 West of Austin from MP					
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	112.00	130.36	130.36	130.36
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,937.00	238.66	295.49	267.63
C149A-028		SH 149 MP 21-42, 70-92 IN GUN	10/07/21	112.00	250.00	380.67	400.00
NHPP0401-025		US40 SAND SPRINGS GULCH-CRAIG	10/14/21	56.00	300.00	328.33	435.00
STA052A-056		CO 52 PROSPECT VALLEY CULVERT	10/14/21	31.00	290.00	285.34	285.00
SHE0702-400		I-70 CABLE BARRIER & GUARDRAI	10/14/21	45.00	250.00	309.00	320.00
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	150.00	182.95	182.95	182.95
IM0252-490		I-25 CO SPGS RAMP METERING PH	11/04/21	50.00	250.00	111.10	110.00
NHPP0701-247		I-70 PARACHUTE TO RULISON	11/18/21	36.00	300.00	128.50	125.00
NHPP0703-465		I-70: FLOYD HILL TO CHIEF HOS	11/18/21	60.00	300.00	273.13	293.00
FSAC040-072		US24 EL PASO CO. SIGN REPLACE	11/18/21	4.00	150.00	300.00	100.00
MTCE0501-075		US-50 DELTA SIGNAL UPGRADES	11/18/21	45.00	400.00	345.50	288.00
C0911-007		SH-91 MP 10.52, 10.70	11/18/21	24.00	250.00	342.50	340.00
FBR0362-039		US36/US40 TIMBER BRIDGE CONST	11/19/21	70.00	240.75	251.07	251.07
BR0405-040		US36/US40 TIMBER BRIDGE CONST					
NHPP5502-081		US 550 OURAY TO COLOGNA	12/02/21	65.00	400.00	263.50	177.00
NHPP5502-108		US 50 MP 86 TO 91.7 US 550 MP	12/02/21	34.00	300.00	373.50	370.00
STA2872-019		US 287 PASSING LANE LAMAR TO	12/02/21	100.00	400.00	310.71	300.00
NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	80.00	400.00	382.74	465.00
ITSSW02-653		ITS CAMERA INSTALL R2 AND R4	12/02/21	4.00	500.00	460.00	75.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-00007 Traf Ctrl Inspection Day =====							
FSA1151-040		SH-115 @ BROADWAY SIGNAL	12/02/21	70.00	210.00	116.00	93.00
NHPP1602-178		US 160 MONTE VISTA EAST RESUR	12/09/21	62.00	350.00	236.56	213.12
STR0961-017		SH 96 - M.P. 0.01 TO M.P. 26.	12/09/21	90.00	240.00	195.66	154.49
STR1604-014		SH160 OVERLAY SPRINGFIELD EAS	12/09/21	30.00	200.00	443.33	419.99
NHPP2852-020		US 285, NORTH AND SOUTH OF SH	12/09/21	20.00	120.00	247.50	210.00
C R400-363		BOULDER POLYESTER OVERLAY	12/09/21	28.00	250.00	629.67	414.00
NHPP1211-096		SH 121 SIGNAL PACKAGE FY 2020	12/09/21	26.00	200.00	235.00	220.00
ER0702-421		ER I-70 GWC 2021 COLORADO RIV	12/10/21	10.00	300.00	385.50	391.00
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	155.00	350.00	428.28	150.84
NHPP0703-463		I-70 SILVERTHORNE TO EJMT PHA	12/16/21	86.00	300.00	619.50	475.00
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	46.00	250.00	187.00	110.00
STR139A-035		SH139 DOUGLAS PASS NORTH RURA	12/23/21	45.00	250.00	440.00	350.00
STA0142-071		SH 14 PAWNEE PASS TO STERLING	12/23/21	40.00	300.00	410.00	410.00
NHPP0063-062		US 6 & SH 141 MESA COUNTY RES	12/23/21	29.00	260.00	261.00	225.00
NHPP0242-094		US 24 JOHNSON VILLAGE EAST DE	12/23/21	75.00	200.00	232.50	255.00
FSA2873-212		US 287 AND SWALLOW SIGNAL IMP	12/23/21	15.00	300.00	142.33	160.00
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	82.00	400.00	438.75	363.26
WEIGHTED AVERAGE FOR THE FOURTH QUARTER				1,875.00	288.89	325.92	271.48
WEIGHTED AVERAGE FOR THE YEAR				7,625.00	258.44	294.70	266.60
===== 630-00012 Traf Ctrl Mgmt Day =====							
STR0505-049		US 50 MP 387 TO MP 397	01/07/21	75.00	800.56	1315.23	1100.00
NHPP0362-038		US 36D LAST CHANCE WEST	01/07/21	60.00	950.00	1405.30	2100.00
CR400-375		LIMON RESIDENCY ADA CURB RAMP	01/07/21	150.00	900.00	1100.00	1100.00
NHPP385A-018		US 24/385 BURLINGTON INTERSEC	01/07/21	65.00	800.00	783.00	935.00
NHPP0502-079		US 50 Sargents West Resurfaci	01/07/21	70.00	1100.00	926.32	713.95
IM0253-246		I-25: PREVENTATIVE BRIDGE MAI	01/07/21	145.00	1000.00	1030.20	1300.00
MTCER400-383		MTCE REGION 4 FY21 STENCILS S	01/07/21	55.00	250.00	608.33	275.00
BR071A-021		M-22-N BRIDGE REPLACEMENT SH	01/07/21	68.00	827.04	720.88	650.00
STR109A-020		CO 109A SURFACE TREATMENT	01/14/21	125.00	1100.00	1502.99	1500.00
NHPP0361-124		US 36: 28TH AVE. TO TABLE MES	01/14/21	86.00	1000.00	1154.48	1119.92
STA0404-056		SH40:PEORIA TO SABLE	01/14/21	90.00	1200.00	1364.24	1335.12
FBR0243-091		US24G at about MP 331.95 (or	01/14/21	100.00	700.00	701.30	739.21
C2911-003		R5 ADA, SALIDA	01/14/21	75.00	1200.00	1053.00	1057.00
NHPP145A-076		SH145 DOLORES RICO US160 CORT	01/21/21	160.00	800.00	1286.05	1722.10
NHPP1601-080		US 160 IN DOWNTOWN CORTEZ, MC	01/21/21	130.00	1500.00	1320.19	2700.00
NHPPR100-346		Three structures at I25/I270	01/21/21	57.00	750.00	1496.00	1732.00
STR141A-050		SH 141, MP 60.63 AT NORTH END	02/04/21	132.00	800.00	1006.00	900.00
NHPP0853-114		US 85: SOUTH OF PLATEVILLE N	02/04/21	140.00	875.00	898.67	702.00
ITSITSB-001		ITS FIBER INSTALL ON S I-25	02/04/21	325.00	850.00	1045.86	950.00
NHPP0402-099		Midpoint of the project limit	02/04/21	55.00	1200.00	972.50	965.00
NHPPR400-370		US 287/SH 40 PASSING LANES	02/10/21	105.00	1000.00	1701.30	1701.30
C142A-004		SH 1242 Manassa Ped Improveme	02/11/21	45.00	1100.00	1155.00	1400.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-00012	Traf Ctrl Mgmt		Day	=====		
MTF142A-005		Manassa Sidewalks MMOF					
STA0712-016		SH71D RESURFACING WOODROW NOR	02/11/21	40.00	670.00	883.33	650.00
STR0241-066		US 24 LEADVILLE SOUTH RESURFA	02/11/21	152.00	1000.00	1114.90	1294.60
NHPP1211-094		SH 121:WADSWORTH - I-70 TO 65	02/18/21	160.00	950.00	1140.66	1132.78
STA0404-060		US 40 : GENESEE TO CR 93 RESU	02/18/21	100.00	875.00	1119.50	1097.93
STR0503-095		US50 TEXAS CREEK TO COALDALE	02/18/21	100.00	850.00	1048.33	1100.00
FSA0503-094		US 50 WEST CABLE RAIL NEAR PE	02/18/21	110.00	800.00	1081.95	1025.00
HPP0252-460		ELIZABETH RECONSTRUCTION	02/18/21	40.00	944.98	538.19	400.00
FSA0071-026		Canyon and Folsom Signal Upgr	02/18/21	30.00	800.00	1016.33	924.00
FBR2854-143		US 285 MP 172.36, Detour - SH	02/18/21	180.00	915.00	764.17	305.00
NHPP0831-125		SH83:E-470 TO ARAPAHOE ROAD	02/18/21	190.00	950.00	1195.22	842.51
NHPPR100-254		FY 21 Bridge Bearing & Exp Jo	02/25/21	53.00	1100.00	1079.02	682.11
FSA0141-030		SH 14B SAFETY TED'S PLACE WES	02/25/21	110.00	900.00	996.88	1125.00
STA052A-050		CO 52 Resurf Prospect Valley	02/25/21	130.00	950.00	1472.32	1548.10
C0821-109		SH 82/133 GARFIELD COUNTY SIG	02/25/21	125.00	1000.00	897.50	590.00
CR100-350		R1 ADA CURB RAMPS CMGC PKG 1	03/03/21	77.00	1096.75	1096.75	1096.75
CR400-362		FY 21 SIGNAL POLE REPLACEMENT	03/04/21	80.00	800.00	983.67	762.00
C0343-044		US 34 CURB RAMPS AKRON TO WRA	03/04/21	100.00	900.00	808.69	659.75
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	185.00	1000.00	915.80	875.00
MTCER200-270		FY21-REGION 2 STENCIL PROJECT	03/11/21	40.00	300.00	716.67	275.00
STM115A-016		SH67 / SH115 INTERSECTION IMP	03/11/21	100.00	700.00	727.00	560.00
NHPP0501-070		US 50 MP 47.6 TO MP 64.5	03/18/21	130.00	900.00	962.50	975.00
STR0961-016		CO96 ORDDAY TO ARLINGTON RESU	03/18/21	65.00	1100.00	1221.33	1240.00
FSAR100-304		SH2 & SH95 CCD SIGNALS & MEDI	03/18/21	189.00	850.00	895.50	1137.00
NHPPR500-211		Chain Stations Throughout R5	03/18/21	150.00	800.00	901.77	722.22
CR300-260		I-70/SH 6/SH 13, RIFLE TO NEW	03/18/21	35.00	1000.00	1075.00	1400.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4,984.00	921.31	1012.66	1060.40
STR0242-075		US24 WILKERSON PASS SAFETY IM	04/01/21	110.00	960.00	1049.08	1080.38
FSA0703-478		I-70 MEXL VSL CONSTRUCTION	04/08/21	104.00	850.00	1327.50	711.00
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	200.00	950.00	1640.00	1640.00
NHPP3852-019		385D PHILLIPS/YUMA COUNTY LIN	04/15/21	90.00	875.00	1574.32	1111.11
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	96.00	1500.00	1100.00	1100.00
SHE2873-202		FEDERAL BLVD & US36 TRAFFIC S	04/15/21	65.00	875.00	951.67	805.00
SHE030A-037		AURORA SIGNALS 2019, CITY OF	04/15/21	60.00	750.00	902.75	750.00
STMM455-134		FORT COLLINS ADA RAMP IMPROVE	04/15/21	20.00	750.00	710.00	825.00
STM0212-011		Intersection of Research Pkwy	04/22/21	410.00	1000.00	909.22	937.51
NHPPR400-386		US287 US40 PASSING LANES CP-2	04/28/21	85.00	1750.00	1701.30	1701.30
C0853-120		US85/O STREET INTERSECTION IM	04/29/21	60.00	800.00	779.48	689.00
NHPPR500-168		R5 US 550 MP 80.72, 80.75 PRI	04/29/21	60.00	1100.00	1261.37	1193.21
NHPP0342-063		US 34 & SH 257 RAMPS SIGNALS	04/29/21	90.00	800.00	799.67	500.00
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	130.00	925.00	1101.13	1035.00
SHE070A-036		R3 I-70 WRONG WAY DETECTION	05/06/21	72.00	1100.00	1443.33	692.00
NHPPR100-252		REGION 1 WALL REPAIR	05/13/21	80.00	700.00	732.50	600.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-00012 Traf Ctrl Mgmt Day =====							
NHPP025A-034		FY21 BRIDGE DECK REHAB & FIBE	05/13/21	90.00	1100.00	1173.61	1400.00
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	195.00	900.00	1000.64	1010.69
C0761-237		I-76 SLABS & DIAMOND GRIND WB	05/27/21	100.00	1100.00	747.83	770.00
IMR200-268		SH 9 at M.P 27.77	05/27/21	60.00	950.00	669.17	675.00
MPR200-271		FY22 R2 PAVEMENT MARKING (TAPE	06/10/21	138.00	950.00	316.67	200.00
C2873-205		LONGMONT AND BOULDER	06/24/21	75.00	875.00	915.00	915.00
C0703-452		CLEAR CREEK GREENWAY	06/24/21	160.00	900.00	825.58	575.00
CR100-355		R1 ADA CURB RAMPS CMGC PKG 2	06/25/21	116.00	1096.75	1096.75	1096.75
WEIGHTED AVERAGE FOR THE SECOND QUARTER				2,666.00	987.72	960.13	943.56
CC 0252-501		SKY RIDGE EMERG BRDG REPAIR	07/07/21	40.00	1000.00	1125.00	1000.00
FSA172A-020		SH 172 AT COUNTY ROAD 318	07/08/21	60.00	900.00	812.50	812.50
MTCE0702-415		MTCE R3 FY22 I-70 TAPE	07/08/21	20.00	300.00	600.00	250.00
MTCER300-267		MTCE R3 FY22 ROUNDABOUT MKS	07/08/21	30.00	800.00	675.00	250.00
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	126.00	1605.00	1605.00	1605.00
SHER300-261		R3 INT CONFLICT WARNING SYSTE	07/15/21	10.00	1000.00	1200.00	1200.00
IM0252-495		I-25 RESURFACING	08/04/21	760.00	1103.10	1103.10	1103.10
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	509.00	1070.00	1070.00	1070.00
PAN0703-483		I-70 NOISE WALL REPLACEMENT	08/05/21	135.00	940.00	1080.37	1207.08
C133A-048		SH 133 MP 21.7	08/05/21	151.00	1000.00	1246.23	1348.70
STAM086-078		FY21 R2 SCR PUEBLO / LA JUNTA	08/05/21	105.00	950.00	750.00	895.00
SHE0703-462		I-70 @ SHERIDAN & HARLAN RAMP	08/05/21	40.00	700.00	1305.00	1060.00
STM067A-047		R2 - 2021 CRITICAL CULVERTS	08/05/21	19.00	1065.00	820.00	820.00
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	305.00	1200.00	747.50	770.00
SHE0701-251		I-70 CABLE BARRIER & GUARDRAI	08/19/21	170.00	1000.00	1120.00	1040.00
C014A-002		CAMERON PEAK POST FIRE RESPON	08/19/21	38.00	1100.00	1450.00	1500.00
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	454.00	850.00	753.30	875.00
ER0702-419		ER I-70 GWC DEBRIS FLOWS 2021	08/24/21	80.00	900.00	1850.00	2000.00
PAN052A-058		SH 52A & SH 59B TIMBER BRIDGE	09/02/21	24.00	950.00	1212.50	1175.00
C0253-286		I-25 & 58TH - ZIMMERMAN METAL	09/03/21	65.00	1100.00	1170.42	800.00
BRR200-239		BPM SH 12, AND SH 194	09/09/21	48.00	1000.00	1250.00	1250.00
FBR092A-028		SH 92 over the Gunnison River	09/16/21	240.00	1000.00	727.20	727.20
STR092A-032		SH 92 West of Austin from MP					
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	259.00	760.41	760.41	760.41
WEIGHTED AVERAGE FOR THE THIRD QUARTER				3,688.00	1019.54	932.16	1018.06
C149A-028		SH 149 MP 21-42, 70-92 IN GUN	10/07/21	240.00	900.00	1058.33	915.00
NHPP0401-025		US40 SAND SPRINGS GULCH-CRAIG	10/14/21	106.00	900.00	1181.67	1045.00
STA052A-056		CO 52 PROSPECT VALLEY CULVERT	10/14/21	75.00	950.00	1798.22	1800.00
SHE0702-400		I-70 CABLE BARRIER & GUARDRAI	10/14/21	60.00	1000.00	1458.33	1700.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-00012	Traf Ctrl Mgmt		Day =====			
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	158.00	887.05	887.05	887.05
NHPP0701-247		I-70 PARACHUTE TO RULISON	11/18/21	80.00	1500.00	1012.50	995.00
NHPP0703-465		I-70: FLOYD HILL TO CHIEF HOS	11/18/21	150.00	900.00	1334.46	1330.00
FSAC040-072		US24 EL PASO CO. SIGN REPLACE	11/18/21	175.00	1000.00	1083.33	500.00
MTCE0501-075		US-50 DELTA SIGNAL UPGRADES	11/18/21	110.00	1500.00	1261.00	1050.00
C0911-007		SH-91 MP 10.52, 10.70	11/18/21	64.00	1000.00	1225.00	1200.00
FBR0362-039		US36/US40 TIMBER BRIDGE CONST	11/19/21	200.00	1096.75	1096.75	1096.75
BR0405-040		US36/US40 TIMBER BRIDGE CONST					
NHPP5502-081		US 550 OURAY TO COLOGNA	12/02/21	157.00	1100.00	1180.00	1110.00
NHPP5502-108		US 50 MP 86 TO 91.7 US 550 MP	12/02/21	75.00	1200.00	1175.00	1160.00
STA2872-019		US 287 PASSING LANE LAMAR TO	12/02/21	250.00	1500.00	1300.19	1250.00
NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	200.00	1000.00	2196.33	1160.00
ITSSW02-653		ITS CAMERA INSTALL R2 AND R4	12/02/21	300.00	960.00	1146.00	274.00
FSA1151-040		SH-115 @ BROADWAY SIGNAL	12/02/21	107.00	680.00	884.00	822.00
MTCER200-273		FY 22 STENCIL PAVEMENT MARKIN	12/02/21	52.00	300.00	606.25	150.00
NHPP1602-178		US 160 MONTE VISTA EAST RESUR	12/09/21	110.00	900.00	1061.07	1172.14
STR0961-017		SH 96 - M.P. 0.01 TO M.P. 26.	12/09/21	130.00	1075.00	1357.15	1132.94
STR1604-014		SH160 OVERLAY SPRINGFIELD EAS	12/09/21	75.00	1500.00	1632.49	1522.46
NHPP2852-020		US 285, NORTH AND SOUTH OF SH	12/09/21	50.00	800.00	1142.50	1100.00
C R400-363		BOULDER POLYESTER OVERLAY	12/09/21	100.00	1000.00	1774.00	1279.00
NHPP1211-096		SH 121 SIGNAL PACKAGE FY 2020	12/09/21	80.00	750.00	1267.50	1165.00
ER0702-421		ER I-70 GWC 2021 COLORADO RIV	12/10/21	142.00	900.00	1455.00	1410.00
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	385.00	1000.00	1111.78	1005.59
NHPP0703-463		I-70 SILVERTHORNE TO EJMT PHA	12/16/21	97.00	1500.00	1780.00	1160.00
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	125.00	900.00	955.50	525.00
STR139A-035		SH139 DOUGLAS PASS NORTH RURA	12/23/21	100.00	900.00	1186.67	1100.00
STA0142-071		SH 14 PAWNEE PASS TO STERLING	12/23/21	80.00	950.00	1757.00	1757.00
NHPP0063-062		US 6 & SH 141 MESA COUNTY RES	12/23/21	70.00	900.00	825.00	600.00
NHPP0242-094		US 24 JOHNSON VILLAGE EAST DE	12/23/21	100.00	1400.00	1013.50	1112.00
FSA2873-212		US 287 AND SWALLOW SIGNAL IMP	12/23/21	25.00	900.00	1164.67	1283.00
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	246.00	1250.00	1377.45	1738.03
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4,474.00	1049.68	1246.40	1065.02
		WEIGHTED AVERAGE FOR THE YEAR		15,812.00	991.74	1047.01	1032.13
=====	630-00015	Uniformed Traf Ctrl Coordination		Hour =====			
NHPP385A-018		US 24/385 BURLINGTON INTERSEC	01/07/21	4.00	80.00	77.60	35.00
NHPP0853-114		US 85: SOUTH OF PLATTEVILLE N	02/04/21	20.00	110.00	23.00	11.00
STA0404-060		US 40 : GENESEE TO CR 93 RESU	02/18/21	40.00	140.00	45.09	47.21
NHPP0831-125		SH83:E-470 TO ARAPAOE ROAD	02/18/21	100.00	55.00	44.77	86.36
CR400-362		FY 21 SIGNAL POLE REPLACEMENT	03/04/21	8.00	80.00	109.67	70.00
MTCER200-270		FY21-REGION 2 STENCIL PROJECT	03/11/21	40.00	20.00	23.33	25.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		212.00	71.04	43.21	58.70

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 634

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-00015		Uniformed Traf Ctrl Coordination		Hour	=====		
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	6.00	50.00	10.79	10.79
MPR200-271		FY22 R2 PAVEMENT MARKING (TAPE	06/10/21	31.00	50.00	20.00	20.00
C2873-205		LONGMONT AND BOULDER	06/24/21	10.00	55.00	30.00	30.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		47.00	51.06	20.41	20.95
STAM086-078		FY21 R2 SCR PUEBLO / LA JUNTA	08/05/21	20.00	50.00	35.00	10.00
FSAR200-272		FY22 R2 EPOXY PAVEMENT MARKIN	09/23/21	45.00	20.00	28.33	45.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		65.00	29.23	29.86	34.23
FSA1151-040		SH-115 @ BROADWAY SIGNAL	12/02/21	8.00	28.00	26.33	9.00
MTCER200-273		FY 22 STENCIL PAVEMENT MARKIN	12/02/21	52.00	20.00	29.25	25.00
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	60.00	40.00	21.77	30.17
FSA2873-212		US 287 AND SWALLOW SIGNAL IMP	12/23/21	2.00	20.00	31.00	35.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		122.00	30.36	24.65	26.66
		WEIGHTED AVERAGE FOR THE YEAR		446.00	51.71	34.95	42.39
===== 630-00017		Traffic Control Management (Special)		Day	=====		
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	220.00	1103.10	1103.10	1103.10
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		220.00	1103.10	1103.10	1103.10
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	652.00	1120.00	1198.40	1198.40
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		652.00	1120.00	1198.40	1198.40
IM0252-495		I-25 RESURFACING	08/04/21	200.00	2067.05	2067.05	2067.05

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 635

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-00017	Traffic Control Management (Special)		Day =====			
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	100.00	2034.89	2034.89	2034.89
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		300.00	2056.33	2056.33	2056.33
IM0252-490		I-25 CO SPGS RAMP METERING PH	11/04/21	175.00	900.00	1178.77	1800.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		175.00	900.00	1178.77	1800.00
		WEIGHTED AVERAGE FOR THE YEAR		1,347.00	1297.19	1305.50	1452.07
=====	630-00030	Courtesy Patrol		Day =====			
IM0252-495		I-25 RESURFACING	08/04/21	1,064.00	770.40	770.40	770.40
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,064.00	770.40	770.40	770.40
		WEIGHTED AVERAGE FOR THE YEAR		1,064.00	770.40	770.40	770.40
=====	630-00040	Develop Traf Incident Mgmt Plan		LUMP SUM =====			
FBR2854-143		US 285 MP 172.36, Detour - SH	02/18/21	1.00	1600.00	3933.30	1200.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1.00	1600.00	3933.30	1200.00
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	1.00	15000.00	5000.00	5000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1.00	15000.00	5000.00	5000.00
IM0252-495		I-25 RESURFACING	08/04/21	1.00	3531.00	3531.00	3531.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	3531.00	3531.00	3531.00
		WEIGHTED AVERAGE FOR THE YEAR		3.00	6710.33	3984.41	3243.67
=====	630-00041	Implement Traf Incident Mgmt Plan		Month =====			
FBR2854-143		US 285 MP 172.36, Detour - SH	02/18/21	6.00	780.00	1430.75	575.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		6.00	780.00	1430.75	575.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-00041	Implement Traf Incident Mgmt Plan		Month	=====		
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	5.00	15000.00	2000.00	2000.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		5.00	15000.00	2000.00	2000.00
IM0252-495		I-25 RESURFACING	08/04/21	35.00	1412.40	1412.40	1412.40
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		35.00	1412.40	1412.40	1412.40
		WEIGHTED AVERAGE FOR THE YEAR		46.00	2806.83	1451.54	1367.04
=====	630-80001	Flash Beacon (Port)		Each	=====		
STR0505-049		US 50 MP 387 TO MP 397	01/07/21	10.00	854.90	706.10	800.00
NHPP0362-038		US 36D LAST CHANCE WEST	01/07/21	6.00	1200.00	725.59	904.00
NHPP385A-018		US 24/385 BURLINGTON INTERSEC	01/07/21	4.00	800.00	2099.00	1500.00
STA0404-056		SH40:PEORIA TO SABLE	01/14/21	16.00	880.00	913.96	821.61
FBR0243-091		US24G at about MP 331.95 (or	01/14/21	6.00	700.00	1051.66	966.66
NHPPR100-346		Three structures at I25/I270	01/21/21	16.00	900.00	761.75	956.00
NHPP0402-099		Midpoint of the project limit	02/04/21	3.00	1000.00	1153.75	1200.00
NHPPR400-370		US 287/SH 40 PASSING LANES	02/10/21	12.00	700.00	749.00	749.00
STR0241-066		US 24 LEADVILLE SOUTH RESURFA	02/11/21	15.00	600.00	991.75	917.00
STR0503-095		US50 TEXAS CREEK TO COALDALE	02/18/21	4.00	850.00	1455.00	1800.00
FSA0503-094		US 50 WEST CABLE RAIL NEAR PE	02/18/21	10.00	700.00	108.06	105.00
HPP0252-460		ELIZABETH RECONSTRUCTION	02/18/21	8.00	1000.00	230.55	250.00
NHPP0831-125		SH83:E-470 TO ARAPAHOE ROAD	02/18/21	16.00	730.00	1228.55	1655.87
NHPPR100-254		FY 21 Bridge Bearing & Exp Jo	02/25/21	2.00	900.00	988.96	1469.75
FSA0141-030		SH 14B SAFETY TED'S PLACE WES	02/25/21	13.00	950.00	715.00	680.00
STA052A-050		CO 52 Resurf Prospect Valley	02/25/21	15.00	965.00	956.17	1017.00
C0821-109		SH 82/133 GARFIELD COUNTY SIG	02/25/21	4.00	750.00	602.50	760.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		160.00	835.84	953.22	917.67
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	2.00	2000.00	755.25	755.25
NHPP3852-019		385D PHILLIPS/YUMA COUNTY LIN	04/15/21	2.00	800.00	1099.78	1363.64
NHPPR400-386		US287 US40 PASSING LANES CP-2	04/28/21	12.00	700.00	749.00	749.00
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	10.00	900.00	873.10	825.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 637

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-80001	Flash Beacon (Port)		Each	=====	=====	=====
NHPP025A-034		FY21 BRIDGE DECK REHAB & FIBE	05/13/21	20.00	900.00	1175.00	1300.00
IMR200-268		SH 9 at M.P 27.77	05/27/21	6.00	1220.00	803.33	975.00
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	12.00	710.50	760.24	760.24
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		64.00	888.22	966.05	975.76
STM067A-047		R2 - 2021 CRITICAL CULVERTS	08/05/21	20.00	1000.00	580.00	580.00
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	4.00	500.00	952.50	770.00
FBR092A-028		SH 92 over the Gunnison River	09/16/21	8.00	1800.00	78.00	78.00
STR092A-032		SH 92 West of Austin from MP					
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	5.00	869.03	869.03	869.03
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		37.00	1101.22	649.17	531.06
NHPP0401-025		US40 SAND SPRINGS GULCH-CRAIG	10/14/21	2.00	500.00	1600.00	1500.00
STA052A-056		CO 52 PROSPECT VALLEY CULVERT	10/14/21	15.00	965.00	929.23	1000.00
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	2.00	1330.58	1330.58	1330.58
IM0252-490		I-25 CO SPGS RAMP METERING PH	11/04/21	4.00	1000.00	1444.00	550.00
MTCE0501-075		US-50 DELTA SIGNAL UPGRADES	11/18/21	10.00	750.00	601.25	945.00
C0911-007		SH-91 MP 10.52, 10.70	11/18/21	2.00	1000.00	1500.00	1500.00
FBR0362-039		US36/US40 TIMBER BRIDGE CONST	11/19/21	13.00	963.00	963.00	963.00
BR0405-040		US36/US40 TIMBER BRIDGE CONST					
STA2872-019		US 287 PASSING LANE LAMAR TO	12/02/21	8.00	500.00	672.10	650.00
NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	6.00	1000.00	1463.07	1532.00
ITSSW02-653		ITS CAMERA INSTALL R2 AND R4	12/02/21	16.00	1050.00	736.50	1.00
STR0961-017		SH 96 - M.P. 0.01 TO M.P. 26.	12/09/21	12.00	1100.00	886.49	669.46
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	3.00	1000.00	6144.14	1508.39
NHPP0703-463		I-70 SILVERTHORNE TO EJMT PHA	12/16/21	4.00	1500.00	1312.50	845.00
STR139A-035		SH139 DOUGLAS PASS NORTH RURA	12/23/21	4.00	2000.00	1249.00	850.00
STA0142-071		SH 14 PAWNEE PASS TO STERLING	12/23/21	6.00	1100.00	1840.00	1840.00
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	4.00	1360.00	1693.77	1816.30
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		111.00	1019.78	1219.42	899.84
		WEIGHTED AVERAGE FOR THE YEAR		372.00	926.13	1020.86	883.89
=====	630-80002	Flash Beacon (Solar)		Each	=====	=====	=====
STR0505-049		US 50 MP 387 TO MP 397	01/07/21	2.00	921.85	906.10	1200.00
BR071A-021		M-22-N BRIDGE REPLACEMENT SH	01/07/21	34.00	921.85	950.75	1250.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-80002 Flash Beacon (Solar) Each =====							
STR109A-020		CO 109A SURFACE TREATMENT	01/14/21	4.00	550.00	1386.32	2000.00
NHPP0853-114		US 85: SOUTH OF PLATTEVILLE N	02/04/21	4.00	1000.00	840.00	1620.00
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	4.00	1434.02	1434.02	1434.02
NHPP0501-070		US 50 MP 47.6 TO MP 64.5	03/18/21	42.00	750.00	600.00	600.00
STR0961-016		CO96 ORDWAY TO ARLINGTON RESU	03/18/21	24.00	800.00	746.33	515.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		114.00	840.55	866.99	900.67
C0761-237		I-76 SLABS & DIAMOND GRIND WB	05/27/21	14.00	1000.00	1085.35	385.00
MPR200-271		FY22 R2 PAVEMENT MARKING(TAPE	06/10/21	10.00	650.00	153.33	10.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		24.00	854.17	866.91	228.75
IM0252-495		I-25 RESURFACING	08/04/21	26.00	1323.71	1323.71	1323.71
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	10.00	1284.00	1284.00	1284.00
STAM086-078		FY21 R2 SCR PUEBLO / LA JUNTA	08/05/21	33.00	650.00	45.50	58.00
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	16.00	1000.00	1098.09	2146.73
C0253-286		I-25 & 58TH - ZIMMERMAN METAL	09/03/21	8.00	1750.00	1208.44	1500.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		93.00	1061.36	831.88	1027.08
STR1604-014		SH160 OVERLAY SPRINGFIELD EAS	12/09/21	2.00	2000.00	860.83	682.48
ER0702-421		ER I-70 GWC 2021 COLORADO RIV	12/10/21	10.00	1000.00	1275.00	1250.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		12.00	1166.67	1179.42	1155.41
		WEIGHTED AVERAGE FOR THE YEAR		243.00	942.51	867.37	895.26
===== 630-80305 Flagging Station Light Each =====							
MTCER400-383		MTCE REGION 4 FY21 STENCILS S	01/07/21	4.00	400.00	416.67	250.00
MTCER200-270		FY21-REGION 2 STENCIL PROJECT	03/11/21	4.00	500.00	250.00	250.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		8.00	450.00	333.33	250.00
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	2.00	1500.00	12990.37	12990.37
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	1500.00	12990.37	12990.37

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 639

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-80305	Flagging Station Light		Each	=====	=====	=====
MTCER200-273		FY 22 STENCIL PAVEMENT MARKIN	12/02/21	4.00	250.00	437.50	150.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	250.00	437.50	150.00
		WEIGHTED AVERAGE FOR THE YEAR		14.00	542.86	975.73	2041.48
=====	630-80331	Barricade (3 F-A) (Temp)		Each	=====	=====	=====
HPP0252-460		ELIZABETH RECONSTRUCTION	02/18/21	10.00	175.00	65.83	65.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		10.00	175.00	65.83	65.00
		WEIGHTED AVERAGE FOR THE YEAR		10.00	175.00	65.83	65.00
=====	630-80335	Barricade (3 M-A) (Temp)		Each	=====	=====	=====
NHPP0362-038		US 36D LAST CHANCE WEST	01/07/21	2.00	225.00	185.84	96.00
NHPP385A-018		US 24/385 BURLINGTON INTERSEC	01/07/21	3.00	175.00	346.00	300.00
NHPP0361-124		US 36: 28TH AVE. TO TABLE MES	01/14/21	4.00	130.00	133.46	147.36
STA0404-056		SH40:PEORIA TO SABLE	01/14/21	4.00	100.00	152.68	82.16
FBR0243-091		US24G at about MP 331.95 (or	01/14/21	2.00	120.00	201.17	210.39
C2911-003		R5 ADA, SALIDA	01/14/21	12.00	200.00	67.13	30.00
NHPP1601-080		US 160 IN DOWNTOWN CORTEZ, MC	01/21/21	2.00	150.00	249.55	275.00
NHPPR100-346		Three structures at I25/I270	01/21/21	10.00	200.00	109.00	179.00
NHPP0853-114		US 85: SOUTH OF PLATTEVILLE N	02/04/21	8.00	200.00	203.33	432.00
C142A-004		SH 1242 Manassa Ped Improve	02/11/21	8.00	200.00	65.38	10.00
MTF142A-005		Manassa Sidewalks MMOF					
NHPP1211-094		SH 121:WADSWORTH - I-70 TO 65	02/18/21	2.00	200.00	122.81	125.87
STA0404-060		US 40 : GENESEE TO CR 93 RESU	02/18/21	3.00	118.00	117.35	54.90
FSA0503-094		US 50 WEST CABLE RAIL NEAR PE	02/18/21	3.00	150.00	22.11	22.00
FSA0071-026		Canyon and Folsom Signal Upgr	02/18/21	3.00	200.00	171.67	58.00
FBR2854-143		US 285 MP 172.36, Detour - SH	02/18/21	6.00	165.00	341.08	1800.00
NHPP0831-125		SH83:E-470 TO ARAPAHOE ROAD	02/18/21	6.00	200.00	146.49	197.16
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	6.00	165.46	165.46	165.46
NHPPR100-254		FY 21 Bridge Bearing & Exp Jo	02/25/21	6.00	300.00	99.45	128.70
FSA0141-030		SH 14B SAFETY TED'S PLACE WES	02/25/21	6.00	200.00	160.63	115.00
STA052A-050		CO 52 Resurf Prospect Valley	02/25/21	15.00	193.00	94.30	90.40
C0821-109		SH 82/133 GARFIELD COUNTY SIG	02/25/21	8.00	200.00	195.00	165.00
CR100-350		R1 ADA CURB RAMPS CMGC PKG 1	03/03/21	8.00	133.75	133.75	133.75
STM115A-016		SH67 / SH115 INTERSECTION IMP	03/11/21	4.00	200.00	96.67	100.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-80335	Barricade (3 M-A) (Temp)		Each =====			
CR300-260		I-70/SH 6/SH 13, RIFLE TO NEW	03/18/21	8.00	200.00	75.17	20.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		139.00	186.96	150.42	201.92
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	11.00	180.00	97.10	97.10
SHE2873-202		FEDERAL BLVD & US36 TRAFFIC S	04/15/21	10.00	250.00	106.00	58.00
SHE030A-037		AURORA SIGNALS 2019, CITY OF	04/15/21	4.00	200.00	88.75	175.00
STM0212-011		Intersection of Research Pkwy	04/22/21	4.00	200.00	248.95	260.42
C0853-120		US85/O STREET INTERSECTION IM	04/29/21	3.00	100.00	95.48	53.00
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	8.00	175.00	110.01	105.00
NHPPR100-252		REGION 1 WALL REPAIR	05/13/21	2.00	200.00	104.00	100.00
NHPP025A-034		FY21 BRIDGE DECK REHAB & FIBE	05/13/21	6.00	300.00	189.17	160.00
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	9.00	200.00	262.96	299.02
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	8.00	253.75	271.51	271.51
C2873-205		LONGMONT AND BOULDER	06/24/21	4.00	200.00	210.00	210.00
C0703-452		CLEAR CREEK GREENWAY	06/24/21	3.00	175.00	299.33	116.00
CR100-355		R1 ADA CURB RAMPS CMGC PKG 2	06/25/21	8.00	133.75	133.75	133.75
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		80.00	202.56	175.97	158.38
CC 0252-501		SKY RIDGE EMERG BRDG REPAIR	07/07/21	17.00	150.00	136.25	150.00
SHER300-261		R3 INT CONFLICT WARNING SYSTE	07/15/21	2.00	200.00	1.00	1.00
IM0252-495		I-25 RESURFACING	08/04/21	10.00	220.62	220.62	220.62
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	9.00	214.00	214.00	214.00
PAN0703-483		I-70 NOISE WALL REPLACEMENT	08/05/21	4.00	190.00	159.68	191.12
STAM086-078		FY21 R2 SCR PUEBLO / LA JUNTA	08/05/21	7.00	150.00	56.38	30.25
STM067A-047		R2 - 2021 CRITICAL CULVERTS	08/05/21	10.00	202.00	120.00	120.00
PAN052A-058		SH 52A & SH 59B TIMBER BRIDGE	09/02/21	2.00	250.00	51.50	50.00
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	3.00	217.26	217.26	217.26
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		64.00	188.50	138.24	150.19
STA052A-056		CO 52 PROSPECT VALLEY CULVERT	10/14/21	14.00	193.00	144.04	92.00
IM0252-490		I-25 CO SPGS RAMP METERING PH	11/04/21	4.00	250.00	123.65	110.00
NHPP0703-465		I-70: FLOYD HILL TO CHIEF HOS	11/18/21	4.00	325.00	136.79	84.00
MTCE0501-075		US-50 DELTA SIGNAL UPGRADES	11/18/21	6.00	175.00	208.00	450.00
FBR0362-039		US36/US40 TIMBER BRIDGE CONST	11/19/21	27.00	107.00	107.00	107.00
BR0405-040		US36/US40 TIMBER BRIDGE CONST					
NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	7.00	220.00	108.97	155.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-80335 Barricade (3 M-A) (Temp) Each =====							
ITSSW02-653		ITS CAMERA INSTALL R2 AND R4	12/02/21	3.00	185.00	305.25	1.00
FSA1151-040		SH-115 @ BROADWAY SIGNAL	12/02/21	2.00	200.00	171.33	54.00
NHPP1211-096		SH 121 SIGNAL PACKAGE FY 2020	12/09/21	4.00	220.00	220.00	200.00
C0703-473		I-70/32ND AVE BRIDGE REPLACEMENT	12/16/21	8.00	250.00	541.27	150.84
NHPP0703-463		I-70 SILVERTHORNE TO EJMT PHA	12/16/21	12.00	300.00	174.50	158.00
FSA2873-212		US 287 AND SWALLOW SIGNAL IMP	12/23/21	5.00	200.00	59.00	67.00
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	2.00	170.00	485.00	484.34
WEIGHTED AVERAGE FOR THE FOURTH QUARTER				98.00	196.49	220.12	143.42
WEIGHTED AVERAGE FOR THE YEAR				381.00	192.94	170.47	169.04
===== 630-80336 Barricade (3 M-B) (Temp) Each =====							
STR0505-049		US 50 MP 387 TO MP 397	01/07/21	1.00	221.83	237.03	270.00
IM0253-246		I-25: PREVENTATIVE BRIDGE MAINT	01/07/21	2.00	180.00	257.00	250.00
BR071A-021		M-22-N BRIDGE REPLACEMENT SH	01/07/21	11.00	221.83	278.51	450.00
NHPPR400-370		US 287/SH 40 PASSING LANES	02/10/21	6.00	250.00	128.40	128.40
STR0241-066		US 24 LEADVILLE SOUTH RESURFA	02/11/21	20.00	200.00	191.40	199.58
NHPP1211-094		SH 121:WADSWORTH - I-70 TO 65	02/18/21	2.00	250.00	167.96	188.80
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	12.00	200.00	228.10	220.00
STR0961-016		CO96 ORDWAY TO ARLINGTON RESU	03/18/21	4.00	250.00	209.67	205.00
FSAR100-304		SH2 & SH95 CCD SIGNALS & MEDI	03/18/21	2.00	250.00	153.75	116.00
WEIGHTED AVERAGE FOR THE FIRST QUARTER				60.00	215.37	227.56	242.53
===== 630-80336 Barricade (3 M-B) (Temp) Each =====							
FSA0703-478		I-70 MEXL VSL CONSTRUCTION	04/08/21	2.00	220.00	198.00	99.00
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	4.00	250.00	97.10	97.10
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	10.00	250.00	165.00	165.00
STM0212-011		Intersection of Research Pkwy	04/22/21	4.00	200.00	309.29	312.50
NHPPR400-386		US287 US40 PASSING LANES CP-2	04/28/21	6.00	120.00	128.40	128.40
NHPP0342-063		US 34 & SH 257 RAMPS SIGNALS	04/29/21	4.00	150.00	259.00	233.00
WEIGHTED AVERAGE FOR THE SECOND QUARTER				30.00	202.00	237.66	172.96
===== 630-80336 Barricade (3 M-B) (Temp) Each =====							
SHE0703-462		I-70 @ SHERIDAN & HARLAN RAMP	08/05/21	8.00	60.00	84.50	59.00
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	4.00	500.00	551.25	770.00
PAN052A-058		SH 52A & SH 59B TIMBER BRIDGE	09/02/21	2.00	400.00	92.50	90.00
WEIGHTED AVERAGE FOR THE THIRD QUARTER				14.00	234.29	292.83	266.57

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 642

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-80336		Barricade (3 M-B) (Temp)		Each	=====		
STA2872-019		US 287 PASSING LANE LAMAR TO	12/02/21	16.00	250.00	362.05	350.00
C R400-363		BOULDER POLYESTER OVERLAY	12/09/21	7.00	200.00	206.00	99.00
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	4.00	250.00	192.75	325.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			27.00	237.04	301.90	281.22
	WEIGHTED AVERAGE FOR THE YEAR			131.00	218.79	246.90	237.14
===== 630-80337		Barricade (3 M-C) (Temp)		Each	=====		
NHPPR100-254		FY 21 Bridge Bearing & Exp Jo	02/25/21	2.00	325.00	124.28	128.70
STM115A-016		SH67 / SH115 INTERSECTION IMP	03/11/21	4.00	300.00	135.83	100.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			6.00	308.33	131.98	109.57
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	3.00	400.00	97.10	97.10
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			3.00	400.00	97.10	97.10
FBR092A-028		SH 92 over the Gunnison River	09/16/21	3.00	700.00	61.10	61.10
STR092A-032		SH 92 West of Austin from MP					
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			3.00	700.00	61.10	61.10
	WEIGHTED AVERAGE FOR THE YEAR			12.00	429.17	124.43	94.33
===== 630-80338		Barricade (3 M-D) (Temp)		Each	=====		
NHPP0501-070		US 50 MP 47.6 TO MP 64.5	03/18/21	46.00	300.00	300.00	300.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			46.00	300.00	300.00	300.00
C0761-237		I-76 SLABS & DIAMOND GRIND WB	05/27/21	6.00	800.00	417.25	440.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			6.00	800.00	417.25	440.00
	WEIGHTED AVERAGE FOR THE YEAR			52.00	357.69	336.75	316.15

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 643

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-80340		Pedestrian Barricade (ADA)		Lin Foot	=====		
CR400-375		LIMON RESIDENCY ADA CURB RAMP	01/07/21	100.00	40.00	82.50	55.00
STA0404-056		SH40:PEORIA TO SABLE	01/14/21	100.00	445.00	70.30	41.08
C2911-003		R5 ADA, SALIDA	01/14/21	200.00	70.00	27.54	10.00
NHPP145A-076		SH145 DOLORES RICO US160 CORT	01/21/21	200.00	35.00	33.25	32.49
C142A-004		SH 1242 Manassa Ped Improve	02/11/21	200.00	70.00	47.50	60.00
MTF142A-005		Manassa Sidewalks MMOV					
NHPP0831-125		SH83:E-470 TO ARAPAHOE ROAD	02/18/21	100.00	45.00	66.30	28.99
C0821-109		SH 82/133 GARFIELD COUNTY SIG	02/25/21	300.00	50.00	27.50	10.00
CR100-350		R1 ADA CURB RAMPS CMGC PKG 1	03/03/21	400.00	37.45	37.45	37.45
C0343-044		US 34 CURB RAMPS AKRON TO WRA	03/04/21	100.00	50.00	75.00	65.98
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	400.00	30.00	17.02	16.50
CR300-260		I-70/SH 6/SH 13, RIFLE TO NEW	03/18/21	600.00	45.00	33.50	40.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,700.00	59.99	38.05	32.66
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	48.00	36.00	82.50	82.50
STMM455-134		FORT COLLINS ADA RAMP IMPROVE	04/15/21	100.00	50.00	75.00	80.00
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	48.00	25.00	56.08	59.80
CR100-355		R1 ADA CURB RAMPS CMGC PKG 2	06/25/21	400.00	37.45	37.45	37.45
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		596.00	38.44	58.84	50.02
C149A-028		SH 149 MP 21-42, 70-92 IN GUN	10/07/21	20.00	50.00	140.00	165.00
NHPP0401-025		US40 SAND SPRINGS GULCH-CRAIG	10/14/21	80.00	60.00	36.00	30.00
MTCE0501-075		US-50 DELTA SIGNAL UPGRADES	11/18/21	100.00	50.00	41.50	35.00
NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	600.00	50.00	29.65	31.00
NHPP1602-178		US 160 MONTE VISTA EAST RESUR	12/09/21	132.00	55.00	51.15	37.30
NHPP0063-062		US 6 & SH 141 MESA COUNTY RES	12/23/21	200.00	30.00	13.10	10.00
FSA2873-212		US 287 AND SWALLOW SIGNAL IMP	12/23/21	48.00	75.00	81.33	87.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,180.00	48.86	36.81	32.97
		WEIGHTED AVERAGE FOR THE YEAR		4,476.00	54.19	39.75	35.05
===== 630-80341		Const Traf Sign (A)		Each	=====		
STR0505-049		US 50 MP 387 TO MP 397	01/07/21	34.00	47.74	40.41	40.00
NHPP0362-038		US 36D LAST CHANCE WEST	01/07/21	30.00	75.00	68.53	74.50

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-80341	Const Traf Sign (A)		Each =====			
CR400-375		LIMON RESIDENCY ADA CURB RAMP	01/07/21	44.00	50.00	56.50	65.00
NHPP385A-018		US 24/385 BURLINGTON INTERSEC	01/07/21	78.00	50.00	81.00	45.00
NHPP0502-079		US 50 Sargents West Resurfaci	01/07/21	66.00	50.00	32.53	30.60
IM0253-246		I-25: PREVENTATIVE BRIDGE MAI	01/07/21	92.00	55.00	66.30	69.00
MTCER400-383		MTCE REGION 4 FY21 STENCILS S	01/07/21	64.00	20.00	28.33	5.00
BR071A-021		M-22-N BRIDGE REPLACEMENT SH	01/07/21	74.00	47.74	51.91	30.00
STR109A-020		CO 109A SURFACE TREATMENT	01/14/21	22.00	25.00	47.13	36.00
NHPP0361-124		US 36: 28TH AVE. TO TABLE MES	01/14/21	16.00	45.00	67.31	70.73
STA0404-056		SH40:PEORIA TO SABLE	01/14/21	48.00	45.00	76.06	82.16
FBR0243-091		US24G at about MP 331.95 (or	01/14/21	20.00	45.00	61.11	62.55
C2911-003		R5 ADA, SALIDA	01/14/21	71.00	50.00	21.19	27.00
NHPP145A-076		SH145 DOLORES RICO US160 CORT	01/21/21	124.00	50.00	36.33	21.66
NHPP1601-080		US 160 IN DOWNTOWN CORTEZ, MC	01/21/21	150.00	22.00	56.63	49.00
NHPPR100-346		Three structures at I25/I270	01/21/21	20.00	75.00	64.00	84.00
STR141A-050		SH 141, MP 60.63 AT NORTH END	02/04/21	11.00	25.00	46.32	50.00
NHPP0853-114		US 85: SOUTH OF PLATTEVILLE N	02/04/21	40.00	40.00	55.00	54.00
ITSITSB-001		ITS FIBER INSTALL ON S I-25	02/04/21	11.00	54.00	90.07	85.00
NHPP0402-099		Midpoint of the project limit	02/04/21	92.00	65.00	39.50	33.00
NHPPR400-370		US 287/SH 40 PASSING LANES	02/10/21	18.00	40.00	85.60	85.60
C142A-004		SH 1242 Manassa Ped Improveme	02/11/21	66.00	50.00	21.03	5.00
MTF142A-005		Manassa Sidewalks MMOF					
STA0712-016		SH71D RESURFACING WOODROW NOR	02/11/21	62.00	25.00	48.00	24.00
STR0241-066		US 24 LEADVILLE SOUTH RESURFA	02/11/21	124.00	80.00	69.08	80.91
NHPP1211-094		SH 121:WADSWORTH - I-70 TO 65	02/18/21	110.00	50.00	67.68	75.52
STA0404-060		US 40 : GENESEE TO CR 93 RESU	02/18/21	22.00	30.00	53.21	54.90
STR0503-095		US50 TEXAS CREEK TO COALDALE	02/18/21	50.00	55.00	39.07	30.00
FSA0503-094		US 50 WEST CABLE RAIL NEAR PE	02/18/21	13.00	50.00	16.84	17.00
HPP0252-460		ELIZABETH RECONSTRUCTION	02/18/21	50.00	50.00	28.40	30.00
FSA0071-026		Canyon and Folsom Signal Upgr	02/18/21	8.00	50.00	58.00	45.00
FBR2854-143		US 285 MP 172.36, Detour - SH	02/18/21	63.00	45.00	68.15	120.00
NHPP0831-125		SH83:E-470 TO ARAPAHOE ROAD	02/18/21	52.00	50.00	62.31	69.59
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	13.00	88.24	88.24	88.24
NHPPR100-254		FY 21 Bridge Bearing & Exp Jo	02/25/21	76.00	40.00	105.70	180.18
FSA0141-030		SH 14B SAFETY TED'S PLACE WES	02/25/21	55.00	60.00	65.25	68.00
STA052A-050		CO 52 Resurf Prospect Valley	02/25/21	112.00	55.00	58.13	56.50
C0821-109		SH 82/133 GARFIELD COUNTY SIG	02/25/21	48.00	25.00	50.00	65.00
CR100-350		R1 ADA CURB RAMPS CMGC PKG 1	03/03/21	91.00	58.85	58.85	58.85
CR400-362		FY 21 SIGNAL POLE REPLACEMENT	03/04/21	36.00	50.00	65.00	70.00
C0343-044		US 34 CURB RAMPS AKRON TO WRA	03/04/21	47.00	50.00	61.90	40.60
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	163.00	45.00	57.01	55.00
MTCER200-270		FY21-REGION 2 STENCIL PROJECT	03/11/21	24.00	15.00	20.00	5.00
STM115A-016		SH67 / SH115 INTERSECTION IMP	03/11/21	32.00	55.00	39.67	30.00
NHPP0501-070		US 50 MP 47.6 TO MP 64.5	03/18/21	59.00	50.00	50.00	50.00
STR0961-016		CO96 ORDWAY TO ARLINGTON RESU	03/18/21	42.00	50.00	42.40	31.00
FSAR100-304		SH2 & SH95 CCD SIGNALS & MEDI	03/18/21	86.00	35.00	71.00	110.00
NHPPR500-211		Chain Stations Throughout R5	03/18/21	64.00	40.00	43.58	33.33
CR300-260		I-70/SH 6/SH 13, RIFLE TO NEW	03/18/21	84.00	50.00	38.67	5.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,777.00	47.71	56.96	54.05

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-80341	Const Traf Sign (A)		Each	=====		
STR0242-075		US24 WILKERSON PASS SAFETY IM	04/01/21	28.00	60.00	40.62	34.12
FSA0703-478		I-70 MEXL VSL CONSTRUCTION	04/08/21	8.00	45.00	88.75	55.00
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	83.00	50.00	53.95	53.95
NHPP3852-019		385D PHILLIPS/YUMA COUNTY LIN	04/15/21	26.00	50.00	92.65	80.81
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	26.00	50.00	71.50	71.50
SHE2873-202		FEDERAL BLVD & US36 TRAFFIC S	04/15/21	20.00	40.00	49.33	46.00
SHE030A-037		AURORA SIGNALS 2019, CITY OF	04/15/21	12.00	50.00	60.75	75.00
STMM455-134		FORT COLLINS ADA RAMP IMPROVE	04/15/21	44.00	50.00	44.20	43.00
STM0212-011		Intersection of Research Pkwy	04/22/21	94.00	55.00	122.74	130.21
NHPPR400-386		US287 US40 PASSING LANES CP-2	04/28/21	18.00	80.00	85.60	85.60
NHPPR500-168		R5 US 550 MP 80.72, 80.75 PRI	04/29/21	28.00	36.00	57.77	56.11
NHPP0342-063		US 34 & SH 257 RAMPS SIGNALS	04/29/21	24.00	45.00	75.43	87.30
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	159.00	45.00	32.90	31.00
SHE070A-036		R3 I-70 WRONG WAY DETECTION	05/06/21	40.00	40.00	54.75	69.25
NHPPR100-252		REGION 1 WALL REPAIR	05/13/21	24.00	60.00	52.00	50.00
NHPP025A-034		FY21 BRIDGE DECK REHAB & FIBE	05/13/21	16.00	40.00	61.17	65.00
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	52.00	60.00	45.98	47.84
C0761-237		I-76 SLABS & DIAMOND GRIND WB	05/27/21	68.00	55.00	50.22	66.00
IMR200-268		SH 9 at M.P 27.77	05/27/21	14.00	55.00	55.83	65.00
MPR200-271		FY22 R2 PAVEMENT MARKING (TAPE	06/10/21	24.00	55.00	26.67	5.00
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	109.00	101.50	108.61	108.61
C2873-205		LONGMONT AND BOULDER	06/24/21	8.00	60.00	42.00	42.00
C0703-452		CLEAR CREEK GREENWAY	06/24/21	26.00	50.00	94.50	47.00
CR100-355		R1 ADA CURB RAMPS CMGC PKG 2	06/25/21	91.00	58.85	58.85	58.85
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,042.00	56.69	63.99	64.96
CC 0252-501		SKY RIDGE EMERG BRDG REPAIR	07/07/21	32.00	60.00	54.50	60.00
FSA172A-020		SH 172 AT COUNTY ROAD 318	07/08/21	23.00	50.00	39.00	39.00
MTCE0702-415		MTCE R3 FY22 I-70 TAPE	07/08/21	8.00	15.00	22.50	10.00
MTCE0300-267		MTCE R3 FY22 ROUNDABOUT MKS	07/08/21	8.00	50.00	50.00	50.00
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	31.00	85.60	85.60	85.60
SHER300-261		R3 INT CONFLICT WARNING SYSTE	07/15/21	14.00	70.00	5.00	5.00
IM0252-495		I-25 RESURFACING	08/04/21	70.00	99.27	99.27	99.27
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	62.00	96.30	96.30	96.30
PAN0703-483		I-70 NOISE WALL REPLACEMENT	08/05/21	96.00	65.00	87.17	80.47
C133A-048		SH 133 MP 21.7	08/05/21	25.00	55.00	74.81	70.94
STAM086-078		FY21 R2 SCR PUEBLO / LA JUNTA	08/05/21	30.00	52.00	41.50	33.00
SHE0703-462		I-70 @ SHERIDAN & HARLAN RAMP	08/05/21	56.00	50.00	47.50	36.00
STM067A-047		R2 - 2021 CRITICAL CULVERTS	08/05/21	10.00	55.00	40.00	40.00
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	6.00	50.00	526.50	771.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-80341	Const Traf Sign (A)		Each =====			
SHE0701-251		I-70 CABLE BARRIER & GUARDRAI	08/19/21	10.00	50.00	16.00	20.00
C014A-002		CAMERON PEAK POST FIRE RESPON	08/19/21	30.00	60.00	68.00	70.00
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	70.00	40.00	100.99	113.41
ER0702-419		ER I-70 GWC DEBRIS FLOWS 2021	08/24/21	60.00	45.00	82.50	80.00
PAN052A-058		SH 52A & SH 59B TIMBER BRIDGE	09/02/21	51.00	60.00	36.00	35.00
C0253-286		I-25 & 58TH - ZIMMERMAN METAL	09/03/21	8.00	45.00	87.40	150.00
BRR200-239		BPM SH 12, AND SH 194	09/09/21	63.00	50.00	20.00	20.00
FBR092A-028		SH 92 over the Gunnison River	09/16/21	104.00	50.00	155.50	155.50
STR092A-032		SH 92 West of Austin from MP					
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	25.00	70.61	70.61	70.61
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		892.00	60.88	84.21	82.61
C149A-028		SH 149 MP 21-42, 70-92 IN GUN	10/07/21	218.00	50.00	40.83	21.50
NHPP0401-025		US40 SAND SPRINGS GULCH-CRAIG	10/14/21	12.00	30.00	56.67	60.00
STA052A-056		CO 52 PROSPECT VALLEY CULVERT	10/14/21	112.00	55.00	62.32	57.50
SHE0702-400		I-70 CABLE BARRIER & GUARDRAI	10/14/21	20.00	50.00	63.10	165.00
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	21.00	60.98	60.98	60.98
IM0252-490		I-25 CO SPGS RAMP METERING PH	11/04/21	67.00	50.00	45.94	40.00
NHPP0701-247		I-70 PARACHUTE TO RULISON	11/18/21	64.00	50.00	15.38	15.00
NHPP0703-465		I-70: FLOYD HILL TO CHIEF HOS	11/18/21	37.00	50.00	67.63	58.00
MTCE0501-075		US-50 DELTA SIGNAL UPGRADES	11/18/21	34.00	45.00	31.50	68.00
C0911-007		SH-91 MP 10.52, 10.70	11/18/21	2.00	50.00	61.75	61.00
FBR0362-039		US36/US40 TIMBER BRIDGE CONST	11/19/21	238.00	48.15	48.15	48.15
BR0405-040		US36/US40 TIMBER BRIDGE CONST					
NHPP5502-081		US 550 OURAY TO COLOGNA	12/02/21	22.00	30.00	63.25	45.50
NHPP5502-108		US 50 MP 86 TO 91.7 US 550 MP	12/02/21	28.00	50.00	74.75	74.00
STA2872-019		US 287 PASSING LANE LAMAR TO	12/02/21	42.00	35.00	36.47	35.00
NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	127.00	30.00	179.49	78.00
ITSSW02-653		ITS CAMERA INSTALL R2 AND R4	12/02/21	20.00	58.00	31.63	1.00
FSAL1151-040		SH-115 @ BROADWAY SIGNAL	12/02/21	29.00	60.00	26.67	22.00
MTCER200-273		FY 22 STENCIL PAVEMENT MARKIN	12/02/21	24.00	10.00	18.75	5.00
NHPP1602-178		US 160 MONTE VISTA EAST RESUR	12/09/21	70.00	50.00	46.48	47.95
STR0961-017		SH 96 - M.P. 0.01 TO M.P. 26.	12/09/21	76.00	52.00	40.22	36.05
STR1604-014		SH160 OVERLAY SPRINGFIELD EAS	12/09/21	24.00	35.00	39.25	36.75
NHPP2852-020		US 285, NORTH AND SOUTH OF SH	12/09/21	81.00	32.00	62.75	50.00
C R400-363		BOULDER POLYESTER OVERLAY	12/09/21	33.00	55.00	54.67	62.00
NHPP1211-096		SH 121 SIGNAL PACKAGE FY 2020	12/09/21	104.00	50.00	64.00	63.00
ER0702-421		ER I-70 GWC 2021 COLORADO RIV	12/10/21	14.00	30.00	76.55	73.10
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	86.00	55.00	96.10	80.45
NHPP0703-463		I-70 SILVERTHORNE TO EJMT PHA	12/16/21	24.00	80.00	77.40	52.80
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	63.00	50.00	46.25	32.00
STR139A-035		SH139 DOUGLAS PASS NORTH RURA	12/23/21	27.00	30.00	57.60	50.00
STA0142-071		SH 14 PAWNEE PASS TO STERLING	12/23/21	30.00	55.00	123.00	123.00
NHPP0063-062		US 6 & SH 141 MESA COUNTY RES	12/23/21	67.00	50.00	51.95	50.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-80341							
		Const Traf Sign (A)		Each			
NHPP0242-094		US 24 JOHNSON VILLAGE EAST DE	12/23/21	4.00	200.00	41.50	33.00
FSA2873-212		US 287 AND SWALLOW SIGNAL IMP	12/23/21	77.00	55.00	30.67	34.00
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	24.00	85.00	103.63	108.98
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,921.00	48.24	60.07	49.94
		WEIGHTED AVERAGE FOR THE YEAR		6,632.00	51.05	61.31	58.42
===== 630-80342							
		Const Traf Sign (B)		Each			
STR0505-049		US 50 MP 387 TO MP 397	01/07/21	100.00	61.50	55.61	50.00
NHPP0362-038		US 36D LAST CHANCE WEST	01/07/21	114.00	90.00	81.13	96.00
CR400-375		LIMON RESIDENCY ADA CURB RAMP	01/07/21	4.00	65.00	149.00	250.00
NHPP385A-018		US 24/385 BURLINGTON INTERSEC	01/07/21	16.00	65.00	89.00	65.00
NHPP0502-079		US 50 Sargents West Resurfaci	01/07/21	12.00	60.00	39.53	30.60
IM0253-246		I-25: PREVENTATIVE BRIDGE MAI	01/07/21	59.00	65.00	169.80	256.00
MTCER400-383		MTCE REGION 4 FY21 STENCILS S	01/07/21	32.00	20.00	28.33	5.00
BR071A-021		M-22-N BRIDGE REPLACEMENT SH	01/07/21	22.00	61.50	75.51	35.00
STR109A-020		CO 109A SURFACE TREATMENT	01/14/21	76.00	35.00	69.33	47.00
NHPP0361-124		US 36: 28TH AVE. TO TABLE MES	01/14/21	103.00	85.00	78.75	82.52
STA0404-056		SH40:PEORIA TO SABLE	01/14/21	84.00	55.00	94.16	82.16
FBR0243-091		US24G at about MP 331.95 (or	01/14/21	35.00	75.00	94.80	96.67
C2911-003		R5 ADA, SALIDA	01/14/21	37.00	80.00	29.25	35.00
NHPP145A-076		SH145 DOLORES RICO US160 CORT	01/21/21	28.00	70.00	41.75	32.49
NHPP1601-080		US 160 IN DOWNTOWN CORTEZ, MC	01/21/21	75.00	50.00	63.77	49.00
NHPPR100-346		Three structures at I25/I270	01/21/21	71.00	100.00	72.00	96.00
STR141A-050		SH 141, MP 60.63 AT NORTH END	02/04/21	62.00	35.00	48.32	50.00
NHPP0853-114		US 85: SOUTH OF PLATTEVILLE N	02/04/21	106.00	45.00	80.67	108.00
ITSITSB-001		ITS FIBER INSTALL ON S I-25	02/04/21	52.00	75.00	97.39	95.00
NHPP0402-099		Midpoint of the project limit	02/04/21	100.00	75.00	42.75	38.00
NHPPR400-370		US 287/SH 40 PASSING LANES	02/10/21	60.00	60.00	96.30	96.30
C142A-004		SH 1242 Manassa Ped Improve	02/11/21	28.00	80.00	21.53	5.00
MTF142A-005		Manassa Sidewalks MMOF					
STA0712-016		SH71D RESURFACING WOODROW NOR	02/11/21	72.00	35.00	53.67	30.00
NHPP1211-094		SH 121:WADSWORTH - I-70 TO 65	02/18/21	42.00	70.00	76.72	88.11
STA0404-060		US 40 : GENESEE TO CR 93 RESU	02/18/21	82.00	40.00	75.19	98.81
STR0503-095		US50 TEXAS CREEK TO COALDALE	02/18/21	27.00	65.00	43.43	35.00
FSA0503-094		US 50 WEST CABLE RAIL NEAR PE	02/18/21	24.00	60.00	54.28	53.00
HPP0252-460		ELIZABETH RECONSTRUCTION	02/18/21	20.00	75.00	28.40	30.00
FSA0071-026		Canyon and Folsom Signal Upgr	02/18/21	16.00	75.00	179.67	71.00
FBR2854-143		US 285 MP 172.36, Detour - SH	02/18/21	20.00	76.00	92.98	120.00
NHPP0831-125		SH83:E-470 TO ARAPAHOE ROAD	02/18/21	102.00	64.00	93.11	90.17
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	56.00	110.31	110.31	110.31
NHPPR100-254		FY 21 Bridge Bearing & Exp Jo	02/25/21	65.00	40.00	51.32	51.16
FSA0141-030		SH 14B SAFETY TED'S PLACE WES	02/25/21	21.00	75.00	102.50	80.00
STA052A-050		CO 52 Resurf Prospect Valley	02/25/21	18.00	90.00	60.05	56.50

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-80342	Const Traf Sign (B)		Each =====			
C0821-109		SH 82/133 GARFIELD COUNTY SIG	02/25/21	36.00	25.00	63.50	82.00
CR100-350		R1 ADA CURB RAMPS CMGC PKG 1	03/03/21	33.00	69.55	69.55	69.55
CR400-362		FY 21 SIGNAL POLE REPLACEMENT	03/04/21	12.00	65.00	190.67	115.00
C0343-044		US 34 CURB RAMPS AKRON TO WRA	03/04/21	8.00	60.00	61.90	40.60
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	43.00	55.00	74.01	71.50
MTCER200-270		FY21-REGION 2 STENCIL PROJECT	03/11/21	48.00	15.00	20.00	5.00
STM115A-016		SH67 / SH115 INTERSECTION IMP	03/11/21	54.00	65.00	47.00	30.00
NHPP0501-070		US 50 MP 47.6 TO MP 64.5	03/18/21	99.00	55.00	60.00	60.00
FSAR100-304		SH2 & SH95 CCD SIGNALS & MEDI	03/18/21	40.00	45.00	91.25	110.00
NHPPR500-211		Chain Stations Throughout R5	03/18/21	24.00	50.00	45.98	33.33
CR300-260		I-70/SH 6/SH 13, RIFLE TO NEW	03/18/21	24.00	55.00	52.67	5.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2,262.00	61.16	73.73	72.28
STR0242-075		US24 WILKERSON PASS SAFETY IM	04/01/21	4.00	75.00	69.59	73.93
FSA0703-478		I-70 MEXL VSL CONSTRUCTION	04/08/21	49.00	50.00	151.75	55.00
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	71.00	65.00	53.95	53.95
NHPP3852-019		385D PHILLIPS/YUMA COUNTY LIN	04/15/21	64.00	65.00	97.70	90.91
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	1.00	70.00	82.50	82.50
SHE2873-202		FEDERAL BLVD & US36 TRAFFIC S	04/15/21	50.00	65.00	57.00	58.00
SHE030A-037		AURORA SIGNALS 2019, CITY OF	04/15/21	40.00	60.00	70.00	100.00
STMM455-134		FORT COLLINS ADA RAMP IMPROVE	04/15/21	4.00	65.00	67.00	68.00
STM0212-011		Intersection of Research Pkwy	04/22/21	80.00	70.00	147.32	156.25
NHPPR400-386		US287 US40 PASSING LANES CP-2	04/28/21	60.00	90.00	96.30	96.30
C0853-120		US85/O STREET INTERSECTION IM	04/29/21	24.00	120.00	67.76	53.00
NHPPR500-168		R5 US 550 MP 80.72, 80.75 PRI	04/29/21	10.00	75.00	63.50	61.72
NHPP0342-063		US 34 & SH 257 RAMPS SIGNALS	04/29/21	24.00	55.00	152.30	261.90
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	86.00	80.00	32.90	31.00
SHE070A-036		R3 I-70 WRONG WAY DETECTION	05/06/21	172.00	60.00	109.25	207.75
NHPPR100-252		REGION 1 WALL REPAIR	05/13/21	24.00	65.00	52.00	50.00
NHPP025A-034		FY21 BRIDGE DECK REHAB & FIBE	05/13/21	22.00	40.00	71.67	76.00
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	12.00	60.00	68.37	71.76
C0761-237		I-76 SLABS & DIAMOND GRIND WB	05/27/21	97.00	74.00	80.04	77.00
IMR200-268		SH 9 at M.P 27.77	05/27/21	23.00	75.00	66.00	75.00
MPR200-271		FY22 R2 PAVEMENT MARKING (TAPE	06/10/21	28.00	75.00	26.67	5.00
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	102.00	137.03	146.62	146.62
C2873-205		LONGMONT AND BOULDER	06/24/21	32.00	70.00	53.00	53.00
C0703-452		CLEAR CREEK GREENWAY	06/24/21	5.00	80.00	110.18	76.00
CR100-355		R1 ADA CURB RAMPS CMGC PKG 2	06/25/21	33.00	69.55	69.55	69.55
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,117.00	74.96	91.30	104.87
CC 0252-501		SKY RIDGE EMERG BRDG REPAIR	07/07/21	8.00	70.00	86.00	70.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-80342	Const Traf Sign (B)		Each =====			
FSA172A-020		SH 172 AT COUNTY ROAD 318	07/08/21	11.00	75.00	65.00	65.00
MTCE0702-415		MTCE R3 FY22 I-70 TAPE	07/08/21	48.00	15.00	22.50	10.00
MTCE0300-267		MTCE R3 FY22 ROUNDABOUT MKS	07/08/21	18.00	50.00	50.00	50.00
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	86.00	96.30	96.30	96.30
SHER300-261		R3 INT CONFLICT WARNING SYSTE	07/15/21	68.00	90.00	5.00	5.00
IM0252-495		I-25 RESURFACING	08/04/21	100.00	121.34	121.34	121.34
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	59.00	117.70	117.70	117.70
PAN0703-483		I-70 NOISE WALL REPLACEMENT	08/05/21	74.00	80.00	108.53	90.53
C133A-048		SH 133 MP 21.7	08/05/21	8.00	80.00	112.47	106.41
STAM086-078		FY21 R2 SCR PUEBLO / LA JUNTA	08/05/21	44.00	75.00	48.50	42.00
SHE0703-462		I-70 @ SHERIDAN & HARLAN RAMP	08/05/21	20.00	70.00	59.00	59.00
STM067A-047		R2 - 2021 CRITICAL CULVERTS	08/05/21	37.00	75.00	53.00	53.00
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	28.00	65.00	540.00	770.00
SHE0701-251		I-70 CABLE BARRIER & GUARDRAI	08/19/21	18.00	70.00	16.00	20.00
C014A-002		CAMERON PEAK POST FIRE RESPON	08/19/21	4.00	80.00	92.50	95.00
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	76.00	50.00	118.56	125.74
ER0702-419		ER I-70 GWC DEBRIS FLOWS 2021	08/24/21	180.00	65.00	100.00	90.00
PAN052A-058		SH 52A & SH 59B TIMBER BRIDGE	09/02/21	3.00	80.00	56.50	55.00
C0253-286		I-25 & 58TH - ZIMMERMAN METAL	09/03/21	25.00	75.00	104.07	200.00
BRR200-239		BPM SH 12, AND SH 194	09/09/21	8.00	70.00	30.00	30.00
FBR092A-028		SH 92 over the Gunnison River	09/16/21	25.00	55.00	155.50	155.50
STR092A-032		SH 92 West of Austin from MP					
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	18.00	70.61	70.61	70.61
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		966.00	77.37	113.25	105.09
C149A-028		SH 149 MP 21-42, 70-92 IN GUN	10/07/21	56.00	55.00	42.60	21.50
NHPP0401-025		US40 SAND SPRINGS GULCH-CRAIG	10/14/21	65.00	40.00	56.67	60.00
STA052A-056		CO 52 PROSPECT VALLEY CULVERT	10/14/21	56.00	90.00	64.82	57.50
SHE0702-400		I-70 CABLE BARRIER & GUARDRAI	10/14/21	36.00	70.00	78.10	210.00
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	43.00	72.08	72.08	72.08
IM0252-490		I-25 CO SPGS RAMP METERING PH	11/04/21	65.00	75.00	59.13	45.00
NHPP0701-247		I-70 PARACHUTE TO RULISON	11/18/21	124.00	60.00	15.38	15.00
NHPP0703-465		I-70: FLOYD HILL TO CHIEF HOS	11/18/21	41.00	85.00	127.56	58.00
FSAC040-072		US24 EL PASO CO. SIGN REPLACE	11/18/21	30.00	65.00	38.33	55.00
MTCE0501-075		US-50 DELTA SIGNAL UPGRADES	11/18/21	24.00	80.00	34.25	79.00
C0911-007		SH-91 MP 10.52, 10.70	11/18/21	43.00	100.00	74.50	74.00
FBR0362-039		US36/US40 TIMBER BRIDGE CONST	11/19/21	12.00	58.85	58.85	58.85
BR0405-040		US36/US40 TIMBER BRIDGE CONST					
NHPP5502-081		US 550 OURAY TO COLOGNA	12/02/21	80.00	35.00	68.25	45.50
NHPP5502-108		US 50 MP 86 TO 91.7 US 550 MP	12/02/21	140.00	60.00	85.15	84.00
STA2872-019		US 287 PASSING LANE LAMAR TO	12/02/21	144.00	40.00	46.94	45.00
NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	82.00	35.00	189.65	78.00
ITSSW02-653		ITS CAMERA INSTALL R2 AND R4	12/02/21	92.00	77.00	64.13	100.00
FSA1151-040		SH-115 @ BROADWAY SIGNAL	12/02/21	41.00	71.00	36.50	32.50

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-80342	Const Traf Sign (B)		Each =====			
MTCER200-273		FY 22 STENCIL PAVEMENT MARKIN	12/02/21	48.00	10.00	26.25	5.00
NHPP1602-178		US 160 MONTE VISTA EAST RESUR	12/09/21	40.00	55.00	53.98	47.95
STR0961-017		SH 96 - M.P. 0.01 TO M.P. 26.	12/09/21	18.00	73.00	46.63	41.20
STR1604-014		SH160 OVERLAY SPRINGFIELD EAS	12/09/21	98.00	50.00	44.33	42.00
NHPP2852-020		US 285, NORTH AND SOUTH OF SH	12/09/21	30.00	50.00	60.25	50.00
C R400-363		BOULDER POLYESTER OVERLAY	12/09/21	60.00	70.00	63.67	62.00
NHPP1211-096		SH 121 SIGNAL PACKAGE FY 2020	12/09/21	12.00	70.00	69.00	63.00
ER0702-421		ER I-70 GWC 2021 COLORADO RIV	12/10/21	40.00	40.00	86.75	83.50
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	38.00	80.00	102.02	110.62
NHPP0703-463		I-70 SILVERTHORNE TO EJMT PHA	12/16/21	91.00	85.00	80.40	52.80
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	21.00	70.00	54.75	49.00
STR139A-035		SH139 DOUGLAS PASS NORTH RURA	12/23/21	59.00	40.00	74.47	60.00
STA0142-071		SH 14 PAWNEE PASS TO STERLING	12/23/21	111.00	75.00	133.00	133.00
NHPP0063-062		US 6 & SH 141 MESA COUNTY RES	12/23/21	156.00	60.00	57.35	50.00
NHPP0242-094		US 24 JOHNSON VILLAGE EAST DE	12/23/21	10.00	250.00	48.50	37.00
FSA2873-212		US 287 AND SWALLOW SIGNAL IMP	12/23/21	7.00	75.00	66.67	74.00
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	8.00	85.00	138.17	145.31
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2,021.00	61.29	65.88	62.80
		WEIGHTED AVERAGE FOR THE YEAR		6,366.00	66.08	79.12	79.97
=====	630-80343	Const Traf Sign (C)		Each =====			
IM0253-246		I-25: PREVENTATIVE BRIDGE MAI	01/07/21	10.00	70.00	184.55	256.00
NHPP0361-124		US 36: 28TH AVE. TO TABLE MES	01/14/21	28.00	120.00	84.45	94.31
STA0404-056		SH40:PEORIA TO SABLE	01/14/21	10.00	65.00	96.16	82.16
FBR0243-091		US24G at about MP 331.95 (or	01/14/21	4.00	105.00	100.72	96.67
NHPP1601-080		US 160 IN DOWNTOWN CORTEZ, MC	01/21/21	5.00	200.00	77.32	54.25
NHPPR100-346		Three structures at I25/I270	01/21/21	10.00	200.00	74.50	96.00
STR141A-050		SH 141, MP 60.63 AT NORTH END	02/04/21	8.00	45.00	50.32	50.00
NHPP0853-114		US 85: SOUTH OF PLATTEVILLE N	02/04/21	16.00	60.00	88.00	108.00
ITSITSB-001		ITS FIBER INSTALL ON S I-25	02/04/21	13.00	80.00	110.91	110.00
NHPP0402-099		Midpoint of the project limit	02/04/21	8.00	90.00	46.25	43.00
STA0404-060		US 40 : GENESEE TO CR 93 RESU	02/18/21	4.00	106.00	88.03	98.81
FSA0503-094		US 50 WEST CABLE RAIL NEAR PE	02/18/21	8.00	70.00	128.34	190.00
HPP0252-460		ELIZABETH RECONSTRUCTION	02/18/21	10.00	90.00	28.40	30.00
NHPP0831-125		SH83:E-470 TO ARAPAHOE ROAD	02/18/21	20.00	83.00	98.59	103.51
NHPPR100-254		FY 21 Bridge Bearing & Exp Jo	02/25/21	17.00	50.00	64.37	77.22
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	2.00	65.00	93.68	88.00
MTCER200-270		FY21-REGION 2 STENCIL PROJECT	03/11/21	24.00	15.00	20.00	5.00
FSAR100-304		SH2 & SH95 CCD SIGNALS & MEDI	03/18/21	16.00	60.00	93.75	64.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		213.00	80.07	83.68	86.67
STR0242-075		US24 WILKERSON PASS SAFETY IM	04/01/21	6.00	105.00	79.66	85.30

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 651

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-80343	Const Traf Sign (C)		Each =====			
FSA0703-478		I-70 MEXL VSL CONSTRUCTION	04/08/21	8.00	55.00	186.75	55.00
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	10.00	75.00	53.95	53.95
SHE2873-202		FEDERAL BLVD & US36 TRAFFIC S	04/15/21	10.00	80.00	64.00	69.00
SHE030A-037		AURORA SIGNALS 2019, CITY OF	04/15/21	4.00	80.00	79.00	125.00
STM0212-011		Intersection of Research Pkwy	04/22/21	8.00	85.00	147.32	156.25
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	22.00	110.00	65.81	62.00
SHE070A-036		R3 I-70 WRONG WAY DETECTION	05/06/21	32.00	80.00	180.08	415.25
NHPPR100-252		REGION 1 WALL REPAIR	05/13/21	10.00	60.00	62.50	60.00
NHPP025A-034		FY21 BRIDGE DECK REHAB & FIBE	05/13/21	4.00	50.00	82.17	87.00
C0761-237		I-76 SLABS & DIAMOND GRIND WB	05/27/21	8.00	100.00	89.39	88.00
MPR200-271		FY22 R2 PAVEMENT MARKING (TAPE	06/10/21	8.00	90.00	26.67	5.00
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	20.00	172.55	184.63	184.63
C0703-452		CLEAR CREEK GREENWAY	06/24/21	10.00	120.00	146.35	88.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		160.00	97.32	114.02	155.30
CC 0252-501		SKY RIDGE EMERG BRDG REPAIR	07/07/21	43.00	100.00	74.75	100.00
MTCE0702-415		MTCE R3 FY22 I-70 TAPE	07/08/21	8.00	15.00	22.50	10.00
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	8.00	107.00	107.00	107.00
SHER300-261		R3 INT CONFLICT WARNING SYSTE	07/15/21	16.00	120.00	5.00	5.00
IM0252-495		I-25 RESURFACING	08/04/21	52.00	121.34	121.34	121.34
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	48.00	117.70	117.70	117.70
PAN0703-483		I-70 NOISE WALL REPLACEMENT	08/05/21	4.00	100.00	132.40	100.59
STAM086-078		FY21 R2 SCR PUEBLO / LA JUNTA	08/05/21	16.00	90.00	55.00	55.00
SHE0703-462		I-70 @ SHERIDAN & HARLAN RAMP	08/05/21	2.00	90.00	65.00	71.00
SHE0701-251		I-70 CABLE BARRIER & GUARDRAI	08/19/21	18.00	80.00	16.00	20.00
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	12.00	200.00	145.78	168.06
ER0702-419		ER I-70 GWC DEBRIS FLOWS 2021	08/24/21	10.00	85.00	117.50	120.00
C0253-286		I-25 & 58TH - ZIMMERMAN METAL	09/03/21	6.00	105.00	74.07	110.00
FBR092A-028		SH 92 over the Gunnison River	09/16/21	2.00	100.00	155.50	155.50
STR092A-032		SH 92 West of Austin from MP					
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	15.00	70.61	70.61	70.61
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		260.00	106.75	86.07	93.49
NHPP0401-025		US40 SAND SPRINGS GULCH-CRAIG	10/14/21	12.00	50.00	56.67	60.00
SHE0702-400		I-70 CABLE BARRIER & GUARDRAI	10/14/21	36.00	80.00	63.10	165.00
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	9.00	83.16	83.16	83.16
NHPP0703-465		I-70: FLOYD HILL TO CHIEF HOS	11/18/21	28.00	85.00	136.99	58.00
FSAC040-072		US24 EL PASO CO. SIGN REPLACE	11/18/21	30.00	65.00	38.33	55.00
FBR0362-039		US36/US40 TIMBER BRIDGE CONST	11/19/21	8.00	69.55	96.55	96.55
BR0405-040		US36/US40 TIMBER BRIDGE CONST					

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-80343							
		Const Traf Sign (C)		Each			
NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	13.00	40.00	196.23	78.00
ITSSW02-653		ITS CAMERA INSTALL R2 AND R4	12/02/21	16.00	100.00	47.88	1.00
MTCER200-273		FY 22 STENCIL PAVEMENT MARKIN	12/02/21	24.00	10.00	26.25	5.00
C R400-363		BOULDER POLYESTER OVERLAY	12/09/21	4.00	80.00	45.00	62.00
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	40.00	90.00	106.48	110.62
NHPP0703-463		I-70 SILVERTHORNE TO EJMT PHA	12/16/21	80.00	90.00	83.90	52.80
STR139A-035		SH139 DOUGLAS PASS NORTH RURA	12/23/21	12.00	50.00	84.63	70.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		312.00	74.34	81.10	71.61
		WEIGHTED AVERAGE FOR THE YEAR		945.00	88.44	89.02	95.19
===== 630-80344							
		Const Traf Sign (Spec)		Sq Foot			
IM0253-246		I-25: PREVENTATIVE BRIDGE MAI	01/07/21	427.00	25.00	25.70	25.00
BR071A-021		M-22-N BRIDGE REPLACEMENT SH	01/07/21	189.00	189.00	22.02	25.00
STR109A-020		CO 109A SURFACE TREATMENT	01/14/21	96.00	35.00	34.40	22.00
NHPP1601-080		US 160 IN DOWNTOWN CORTEZ, MC	01/21/21	96.00	25.00	35.43	32.60
NHPP0402-099		Midpoint of the project limit	02/04/21	20.00	100.00	39.75	50.00
HPP0252-460		ELIZABETH RECONSTRUCTION	02/18/21	64.00	20.00	13.17	13.00
FBR285A-143		US 285 MP 172.36, Detour - SH	02/18/21	200.00	31.00	31.94	120.00
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	64.00	25.37	25.37	25.37
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	725.00	20.00	22.82	22.00
STR0961-016		CO96 ORDWAY TO ARLINGTON RESU	03/18/21	64.00	75.00	27.17	26.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,945.00	42.45	25.90	33.78
===== 630-80344							
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	284.00	35.00	20.50	20.50
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	77.00	40.00	20.36	20.36
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	18.00	30.00	32.90	31.00
C0761-237		I-76 SLABS & DIAMOND GRIND WB	05/27/21	448.00	35.00	29.77	27.50
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	552.00	25.38	27.16	27.16
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		1,379.00	31.36	28.68	25.57
===== 630-80344							
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	60.00	53.50	53.50	53.50
IM0252-495		I-25 RESURFACING	08/04/21	1,000.00	25.37	25.37	25.37
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	113.00	24.61	24.61	24.61
SHE0703-462		I-70 @ SHERIDAN & HARLAN RAMP	08/05/21	54.00	25.00	20.50	18.00
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	90.00	50.00	56.25	77.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 653

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-80344	Const Traf Sign (Spec)		Sq Foot	=====	=====	=====
C0253-286		I-25 & 58TH - ZIMMERMAN METAL	09/03/21	60.00	35.00	33.11	30.00
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	50.00	20.64	20.64	20.64
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1,427.00	28.27	32.50	29.50
C149A-028		SH 149 MP 21-42, 70-92 IN GUN	10/07/21	154.00	25.00	23.27	21.50
NHPP0401-025		US40 SAND SPRINGS GULCH-CRAIG	10/14/21	100.00	45.00	28.33	35.00
NHPP5502-108		US 50 MP 86 TO 91.7 US 550 MP	12/02/21	240.00	25.00	31.95	31.50
STA2872-019		US 287 PASSING LANE LAMAR TO	12/02/21	100.00	20.00	15.87	15.00
NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	16.00	35.00	27.48	21.00
NHPP1602-178		US 160 MONTE VISTA EAST RESUR	12/09/21	80.00	30.00	23.16	13.32
STR1604-014		SH160 OVERLAY SPRINGFIELD EAS	12/09/21	128.00	25.00	25.37	23.10
C R400-363		BOULDER POLYESTER OVERLAY	12/09/21	49.00	25.00	32.00	22.00
NHPP0703-463		I-70 SILVERTHORNE TO EJMT PHA	12/16/21	96.00	85.00	34.18	21.10
STR139A-035		SH139 DOUGLAS PASS NORTH RURA	12/23/21	176.00	25.00	33.80	25.00
NHPP0063-062		US 6 & SH 141 MESA COUNTY RES	12/23/21	120.00	20.00	26.50	26.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		1,259.00	30.73	27.64	24.51
		WEIGHTED AVERAGE FOR THE YEAR		6,010.00	34.08	27.42	28.94
=====	630-80348	Const Info Sign		Each	=====	=====	=====
STR0505-049		US 50 MP 387 TO MP 397	01/07/21	6.00	175.90	1505.08	2500.00
STR0241-066		US 24 LEADVILLE SOUTH RESURFA	02/11/21	6.00	250.00	971.44	215.77
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		12.00	212.95	1149.32	1357.89
STR0242-075		US24 WILKERSON PASS SAFETY IM	04/01/21	2.00	1125.00	283.66	284.31
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	1125.00	283.66	284.31
STR0961-017		SH 96 - M.P. 0.01 TO M.P. 26.	12/09/21	2.00	725.00	88.68	66.95
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	725.00	88.68	66.95
		WEIGHTED AVERAGE FOR THE YEAR		16.00	390.96	860.47	1062.32

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-80350	Vert Panel		Each	=====		
NHPP0362-038		US 36D LAST CHANCE WEST	01/07/21	40.00	30.00	29.38	32.00
CR400-375		LIMON RESIDENCY ADA CURB RAMP	01/07/21	30.00	30.00	55.00	50.00
NHPP1601-080		US 160 IN DOWNTOWN CORTEZ, MC	01/21/21	100.00	20.00	51.32	32.60
ITSITSB-001		ITS FIBER INSTALL ON S I-25	02/04/21	50.00	25.00	50.70	55.00
HPP0252-460		ELIZABETH RECONSTRUCTION	02/18/21	20.00	30.00	16.37	16.00
FSA0071-026		Canyon and Folsom Signal Upgr	02/18/21	15.00	25.00	32.00	13.00
C0343-044		US 34 CURB RAMPS AKRON TO WRA	03/04/21	30.00	30.00	46.36	30.45
STM115A-016		SH67 / SH115 INTERSECTION IMP	03/11/21	50.00	30.00	21.83	15.00
STR0961-016		CO96 ORDWAY TO ARLINGTON RESU	03/18/21	40.00	30.00	43.80	51.00
FSAR100-304		SH2 & SH95 CCD SIGNALS & MEDI	03/18/21	100.00	30.00	32.00	18.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		475.00	27.21	37.65	31.18
FSA0703-478		I-70 MEXL VSL CONSTRUCTION	04/08/21	100.00	25.00	41.25	33.00
SHE030A-037		AURORA SIGNALS 2019, CITY OF	04/15/21	30.00	30.00	32.75	35.00
STMM455-134		FORT COLLINS ADA RAMP IMPROVE	04/15/21	30.00	30.00	30.00	25.00
IMR200-268		SH 9 at M.P 27.77	05/27/21	20.00	60.00	27.75	32.00
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	50.00	40.60	43.44	43.44
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		230.00	32.74	36.88	34.40
CC 0252-501		SKY RIDGE EMERG BRDG REPAIR	07/07/21	115.00	45.00	34.50	45.00
FSA172A-020		SH 172 AT COUNTY ROAD 318	07/08/21	45.00	35.00	26.00	26.00
MTCE0702-415		MTCE R3 FY22 I-70 TAPE	07/08/21	50.00	10.00	27.50	10.00
STM067A-047		R2 - 2021 CRITICAL CULVERTS	08/05/21	50.00	35.00	29.00	29.00
C014A-002		CAMERON PEAK POST FIRE RESPON	08/19/21	30.00	50.00	24.75	40.00
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	20.00	50.00	65.11	55.45
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		310.00	37.10	35.60	34.21
NHPP0701-247		I-70 PARACHUTE TO RULISON	11/18/21	300.00	25.00	15.38	15.00
FSAC040-072		US24 EL PASO CO. SIGN REPLACE	11/18/21	120.00	30.00	33.33	25.00
STA2872-019		US 287 PASSING LANE LAMAR TO	12/02/21	60.00	30.00	26.00	25.00
NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	50.00	45.00	57.47	52.00
STR0961-017		SH 96 - M.P. 0.01 TO M.P. 26.	12/09/21	20.00	32.00	48.72	46.35
NHPP2852-020		US 285, NORTH AND SOUTH OF SH	12/09/21	50.00	30.00	29.50	26.00
C R400-363		BOULDER POLYESTER OVERLAY	12/09/21	20.00	30.00	26.00	26.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-80350 Vert Panel Each =====							
NHPP1211-096		SH 121 SIGNAL PACKAGE FY 2020	12/09/21	50.00	35.00	41.00	37.00
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	150.00	40.00	92.02	45.25
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	50.00	30.00	1388.50	27.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			870.00	31.20	100.68	27.97
	WEIGHTED AVERAGE FOR THE YEAR			1,885.00	31.35	64.16	30.59
===== 630-80351 Vert Panel (Plastic) Each =====							
NHPP385A-018		US 24/385 BURLINGTON INTERSEC	01/07/21	25.00	30.00	43.80	45.00
STA052A-050		CO 52 Resurf Prospect Valley	02/25/21	250.00	38.00	28.52	28.25
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			275.00	37.27	29.70	29.77
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	40.00	35.00	57.31	62.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			40.00	35.00	57.31	62.00
STA052A-056		CO 52 PROSPECT VALLEY CULVERT	10/14/21	80.00	38.00	30.37	29.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			80.00	38.00	30.37	29.00
	WEIGHTED AVERAGE FOR THE YEAR			395.00	37.19	32.23	32.88
===== 630-80355 Port Mesg Panel Each =====							
STR0505-049		US 50 MP 387 TO MP 397	01/07/21	4.00	5019.58	7816.01	9000.00
NHPP0362-038		US 36D LAST CHANCE WEST	01/07/21	4.00	4500.00	3950.90	3900.00
CR400-375		LIMON RESIDENCY ADA CURB RAMP	01/07/21	2.00	5000.00	11050.00	12500.00
NHPP385A-018		US 24/385 BURLINGTON INTERSEC	01/07/21	4.00	3500.00	7423.80	5000.00
NHPP0502-079		US 50 Sargents West Resurfaci	01/07/21	2.00	5000.00	7628.11	10199.33
IM0253-246		I-25: PREVENTATIVE BRIDGE MAI	01/07/21	4.00	5500.00	9235.00	10600.00
BR071A-021		M-22-N BRIDGE REPLACEMENT SH	01/07/21	5.00	5019.58	5977.75	4750.00
STR109A-020		CO 109A SURFACE TREATMENT	01/14/21	2.00	5500.00	13433.22	19000.00
NHPP0361-124		US 36: 28TH AVE. TO TABLE MES	01/14/21	4.00	5000.00	5589.58	6483.75
STA0404-056		SH40: PEORIA TO SABLE	01/14/21	4.00	5000.00	5050.95	4108.05
FBR0243-091		US24G at about MP 331.95 (or	01/14/21	2.00	4200.00	6458.15	6254.82

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-80355	Port Mesg Panel		Each =====			
NHPP145A-076		SH145 DOLORES RICO US160 CORT	01/21/21	7.00	4500.00	3880.40	3790.80
NHPP1601-080		US 160 IN DOWNTOWN CORTEZ, MC	01/21/21	4.00	7000.00	6301.31	4700.00
NHPPR100-346		Three structures at I25/I270	01/21/21	3.00	3500.00	3624.75	4289.00
STR141A-050		SH 141, MP 60.63 AT NORTH END	02/04/21	3.00	7000.00	8043.01	6500.00
NHPP0853-114		US 85: SOUTH OF PLATTEVILLE N	02/04/21	4.00	5000.00	3501.67	2700.00
ITSITSB-001		ITS FIBER INSTALL ON S I-25	02/04/21	1.00	5500.00	11441.57	12500.00
NHPPR400-370		US 287/SH 40 PASSING LANES	02/10/21	6.00	4000.00	5082.50	5082.50
STA0712-016		SH71D RESURFACING WOODROW NOR	02/11/21	2.00	2500.00	7158.33	4775.00
STR0241-066		US 24 LEADVILLE SOUTH RESURFA	02/11/21	4.00	7500.00	13272.14	5933.56
NHPP1211-094		SH 121:WADSWORTH - I-70 TO 65	02/18/21	2.00	5000.00	5771.52	6293.24
STA0404-060		US 40 : GENESEE TO CR 93 RESU	02/18/21	6.00	5500.00	5001.54	3238.90
STR0503-095		US50 TEXAS CREEK TO COALDALE	02/18/21	3.00	6500.00	6443.30	7000.00
FSA0503-094		US 50 WEST CABLE RAIL NEAR PE	02/18/21	2.00	5000.00	6833.34	7000.00
HPP0252-460		ELIZABETH RECONSTRUCTION	02/18/21	4.00	4000.00	1637.49	1600.00
FBR2854-143		US 285 MP 172.36, Detour - SH	02/18/21	4.00	5100.00	8324.37	3500.00
NHPP0831-125		SH83:E-470 TO ARAPAHOE ROAD	02/18/21	4.00	7500.00	7330.66	7654.63
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	2.00	11030.93	11030.93	11030.93
NHPPR100-254		FY 21 Bridge Bearing & Exp Jo	02/25/21	4.00	4500.00	3141.75	3069.48
FSA0141-030		SH 14B SAFETY TED'S PLACE WES	02/25/21	2.00	6500.00	5750.00	4500.00
STA052A-050		CO 52 Resurf Prospect Valley	02/25/21	5.00	6428.00	4861.40	5751.72
CR100-350		R1 ADA CURB RAMPS CMGC PKG 1	03/03/21	4.00	5885.00	5885.00	5885.00
CR400-362		FY 21 SIGNAL POLE REPLACEMENT	03/04/21	4.00	3500.00	6669.67	7760.00
C0343-044		US 34 CURB RAMPS AKRON TO WRA	03/04/21	2.00	5000.00	4659.38	2537.50
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	5.00	5000.00	5130.50	4900.00
STM115A-016		SH67 / SH115 INTERSECTION IMP	03/11/21	6.00	5500.00	4208.33	3000.00
NHPP0501-070		US 50 MP 47.6 TO MP 64.5	03/18/21	2.00	5000.00	8000.00	8000.00
STR0961-016		CO96 ORDWAY TO ARLINGTON RESU	03/18/21	4.00	7500.00	4196.65	3600.00
FSAR100-304		SH2 & SH95 CCD SIGNALS & MEDI	03/18/21	8.00	3500.00	5469.75	3490.00
NHPPR500-211		Chain Stations Throughout R5	03/18/21	6.00	5000.00	4288.05	3333.33
CR300-260		I-70/SH 6/SH 13, RIFLE TO NEW	03/18/21	2.00	3000.00	8283.33	5000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		152.00	5182.36	6044.76	5404.07
STR0242-075		US24 WILKERSON PASS SAFETY IM	04/01/21	2.00	7000.00	9790.26	8529.30
FSA0703-478		I-70 MEXL VSL CONSTRUCTION	04/08/21	3.00	4500.00	9744.50	5148.00
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	10.00	5000.00	6139.13	6139.13
NHPP3852-019		385D PHILLIPS/YUMA COUNTY LIN	04/15/21	2.00	5000.00	4780.46	4545.46
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	5.00	5000.00	10450.00	10450.00
SHE2873-202		FEDERAL BLVD & US36 TRAFFIC S	04/15/21	1.00	3500.00	2836.67	2300.00
SHE030A-037		AURORA SIGNALS 2019, CITY OF	04/15/21	4.00	3500.00	3651.25	5000.00
STMM455-134		FORT COLLINS ADA RAMP IMPROVE	04/15/21	2.00	3500.00	2320.00	2100.00
STM0212-011		Intersection of Research Pkwy	04/22/21	4.00	5100.00	14981.73	6112.13
NHPPR400-386		US287 US40 PASSING LANES CP-2	04/28/21	9.00	4750.00	5082.50	5082.50
C0853-120		US85/O STREET INTERSECTION IM	04/29/21	2.00	4000.00	4940.50	2120.00
NHPPR500-168		R5 US 550 MP 80.72, 80.75 PRI	04/29/21	2.00	2200.00	6936.87	5611.22

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-80355	Port Mesg Panel		Each =====			
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	6.00	7500.00	11476.35	11000.00
SHE070A-036		R3 I-70 WRONG WAY DETECTION	05/06/21	4.00	5000.00	7395.58	9686.75
NHPP025A-034		FY21 BRIDGE DECK REHAB & FIBE	05/13/21	3.00	4500.00	6241.67	6500.00
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	2.00	5000.00	8437.22	7176.47
C0761-237		I-76 SLABS & DIAMOND GRIND WB	05/27/21	3.00	5000.00	4844.16	3850.00
IMR200-268		SH 9 at M.P 27.77	05/27/21	2.00	6500.00	9141.67	10000.00
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	10.00	6597.50	7059.33	7059.33
C2873-205		LONGMONT AND BOULDER	06/24/21	2.00	4000.00	4515.00	4515.00
C0703-452		CLEAR CREEK GREENWAY	06/24/21	2.00	6000.00	4824.00	7000.00
CR100-355		R1 ADA CURB RAMPS CMGC PKG 2	06/25/21	4.00	5885.00	5885.00	5885.00
WEIGHTED AVERAGE FOR THE SECOND QUARTER				84.00	5221.01	7817.60	6603.59
CC 0252-501		SKY RIDGE EMERG BRDG REPAIR	07/07/21	5.00	3020.00	4015.00	3020.00
FSA172A-020		SH 172 AT COUNTY ROAD 318	07/08/21	3.00	6000.00	11050.00	11050.00
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	5.00	9095.00	9095.00	9095.00
SHER300-261		R3 INT CONFLICT WARNING SYSTE	07/15/21	4.00	10000.00	1500.00	1500.00
IM0252-495		I-25 RESURFACING	08/04/21	6.00	13237.11	13237.11	13237.11
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	4.00	12840.00	12840.00	12840.00
PAN0703-483		I-70 NOISE WALL REPLACEMENT	08/05/21	8.00	4500.00	8300.43	9153.71
C133A-048		SH 133 MP 21.7	08/05/21	2.00	6300.00	9813.45	9615.36
STAM086-078		FY21 R2 SCR PUEBLO / LA JUNTA	08/05/21	6.00	6300.00	4105.00	2710.00
SHE0703-462		I-70 @ SHERIDAN & HARLAN RAMP	08/05/21	3.00	4300.00	4020.00	3540.00
STM067A-047		R2 - 2021 CRITICAL CULVERTS	08/05/21	2.00	5500.00	1700.00	1700.00
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	2.00	5000.00	6950.00	3850.00
SHE0701-251		I-70 CABLE BARRIER & GUARDRAI	08/19/21	2.00	8000.00	4500.00	6500.00
C014A-002		CAMERON PEAK POST FIRE RESPON	08/19/21	2.00	8000.00	4675.00	4750.00
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	4.00	9000.00	9730.25	31000.00
C0253-286		I-25 & 58TH - ZIMMERMAN METAL	09/03/21	4.00	4500.00	3710.80	1600.00
BRR200-239		BPM SH 12, AND SH 194	09/09/21	4.00	6000.00	2000.00	2000.00
FBR092A-028		SH 92 over the Gunnison River	09/16/21	2.00	6000.00	5553.50	5553.50
STR092A-032		SH 92 West of Austin from MP					
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	2.00	7060.92	7060.92	7060.92
WEIGHTED AVERAGE FOR THE THIRD QUARTER				70.00	7225.42	6878.54	7815.38
NHPP0401-025		US40 SAND SPRINGS GULCH-CRAIG	10/14/21	2.00	6000.00	7833.33	7500.00
STA052A-056		CO 52 PROSPECT VALLEY CULVERT	10/14/21	5.00	6428.00	4489.04	3900.00
SHE0702-400		I-70 CABLE BARRIER & GUARDRAI	10/14/21	2.00	5500.00	3738.33	10000.00
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	2.00	12196.90	12196.90	12196.90
IM0252-490		I-25 CO SPGS RAMP METERING PH	11/04/21	4.00	6000.00	7180.00	4000.00
NHPP0701-247		I-70 PARACHUTE TO RULISON	11/18/21	2.00	7500.00	3600.00	3500.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-80355 Port Mesg Panel Each =====							
NHPP0703-465		I-70: FLOYD HILL TO CHIEF HOS	11/18/21	2.00	4000.00	10662.64	4680.00
C0911-007		SH-91 MP 10.52, 10.70	11/18/21	2.00	5000.00	6175.00	6100.00
FBR0362-039		US36/US40 TIMBER BRIDGE CONST	11/19/21	11.00	10165.00	10165.00	10165.00
BR0405-040		US36/US40 TIMBER BRIDGE CONST					
NHPP5502-081		US 550 OURAY TO COLOGNA	12/02/21	3.00	4000.00	8395.00	4040.00
NHPP5502-108		US 50 MP 86 TO 91.7 US 550 MP	12/02/21	4.00	5000.00	6930.00	6850.00
STA2872-019		US 287 PASSING LANE LAMAR TO	12/02/21	8.00	5000.00	6754.30	6500.00
NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	4.00	5500.00	8570.50	5700.00
FSAL1151-040		SH-115 @ BROADWAY SIGNAL	12/02/21	2.00	4000.00	3021.73	3780.00
STR0961-017		SH 96 - M.P. 0.01 TO M.P. 26.	12/09/21	8.00	6300.00	9036.58	4634.74
STR1604-014		SH160 OVERLAY SPRINGFIELD EAS	12/09/21	2.00	15000.00	4074.98	2624.94
NHPP2852-020		US 285, NORTH AND SOUTH OF SH	12/09/21	2.00	5500.00	7075.00	6000.00
C R400-363		BOULDER POLYESTER OVERLAY	12/09/21	2.00	6000.00	8836.33	4139.00
NHPP1211-096		SH 121 SIGNAL PACKAGE FY 2020	12/09/21	8.00	6500.00	6310.00	5775.00
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	6.00	5500.00	4736.37	10055.91
NHPP0703-463		I-70 SILVERTHORNE TO EJMT PHA	12/16/21	2.00	5000.00	7250.00	3700.00
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	4.00	5400.00	4987.00	5420.00
STA0142-071		SH 14 PAWNEE PASS TO STERLING	12/23/21	2.00	7000.00	12800.00	12800.00
NHPP0063-062		US 6 & SH 141 MESA COUNTY RES	12/23/21	6.00	6000.00	5715.00	5500.00
NHPP0242-094		US 24 JOHNSON VILLAGE EAST DE	12/23/21	2.00	20000.00	14440.00	8880.00
FSAL2873-212		US 287 AND SWALLOW SIGNAL IMP	12/23/21	4.00	5500.00	4245.67	4812.00
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	2.00	5650.00	11985.54	13924.95
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			103.00	6734.45	6693.71	6590.56
	WEIGHTED AVERAGE FOR THE YEAR			409.00	5930.83	6617.76	6361.92
===== 630-80356 Flash Arrow Panel (A Ty) Each =====							
NHPPR100-252		REGION 1 WALL REPAIR	05/13/21	1.00	1000.00	21350.00	20500.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			1.00	1000.00	21350.00	20500.00
	WEIGHTED AVERAGE FOR THE YEAR			1.00	1000.00	21350.00	20500.00
===== 630-80357 Flash Arrow Panel (B Ty) Each =====							
NHPP145A-076		SH145 DOLORES RICO US160 CORT	01/21/21	4.00	1200.00	1265.82	1624.63
NHPP1601-080		US 160 IN DOWNTOWN CORTEZ, MC	01/21/21	4.00	600.00	2898.44	1650.00
STR141A-050		SH 141, MP 60.63 AT NORTH END	02/04/21	1.00	1000.00	703.20	500.00
NHPP1211-094		SH 121:WADSWORTH - I-70 TO 65	02/18/21	2.00	1015.00	1443.66	1510.38
C0821-109		SH 82/133 GARFIELD COUNTY SIG	02/25/21	4.00	1200.00	3012.50	2175.00
CR100-350		R1 ADA CURB RAMPS CMGC PKG 1	03/03/21	8.00	1605.00	1605.00	1605.00
FSAR100-304		SH2 & SH95 CCD SIGNALS & MEDI	03/18/21	8.00	1500.00	1533.25	1166.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-80357		Flash Arrow Panel (B Ty)		Each =====			
CR300-260		I-70/SH 6/SH 13, RIFLE TO NEW	03/18/21	2.00	1000.00	730.00	100.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		33.00	1268.79	1728.24	1445.07
FSA0703-478		I-70 MEXL VSL CONSTRUCTION	04/08/21	1.00	1500.00	2621.50	1056.00
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	2.00	1350.00	1704.72	1704.72
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	2.00	1700.00	1650.00	1650.00
SHE2873-202		FEDERAL BLVD & US36 TRAFFIC S	04/15/21	2.00	1500.00	921.67	460.00
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	2.00	2000.00	1884.31	1794.12
C2873-205		LONGMONT AND BOULDER	06/24/21	2.00	1300.00	1869.00	1869.00
CR100-355		R1 ADA CURB RAMPS CMGC PKG 2	06/25/21	8.00	1605.00	1605.00	1605.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		19.00	1581.05	1710.19	1518.51
CC 0252-501		SKY RIDGE EMERG BRDG REPAIR	07/07/21	9.00	1300.00	1230.00	1300.00
SHE0703-462		I-70 @ SHERIDAN & HARLAN RAMP	08/05/21	3.00	1200.00	867.50	885.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		12.00	1275.00	1178.21	1196.25
C149A-028		SH 149 MP 21-42, 70-92 IN GUN	10/07/21	2.00	2000.00	3670.00	3750.00
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	1.00	5885.00	5885.00	5885.00
MTCE0501-075		US-50 DELTA SIGNAL UPGRADES	11/18/21	2.00	1750.00	1466.25	1445.00
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	4.00	1500.00	1522.00	1625.00
FSA2873-212		US 287 AND SWALLOW SIGNAL IMP	12/23/21	2.00	1200.00	1179.33	1338.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		11.00	1980.45	2030.59	2313.73
		WEIGHTED AVERAGE FOR THE YEAR		75.00	1453.27	1650.39	1551.27
===== 630-80358		Flash Arrow Panel (C Ty)		Each =====			
STR0505-049		US 50 MP 387 TO MP 397	01/07/21	4.00	1311.95	1510.16	2000.00
CR400-375		LIMON RESIDENCY ADA CURB RAMP	01/07/21	2.00	1500.00	2600.00	1800.00
NHPP385A-018		US 24/385 BURLINGTON INTERSEC	01/07/21	2.00	1500.00	4489.00	2000.00
IM0253-246		I-25: PREVENTATIVE BRIDGE MAI	01/07/21	2.00	1500.00	3758.75	1875.00
MTCE400-383		MTCE REGION 4 FY21 STENCILS S	01/07/21	2.00	300.00	833.33	500.00
NHPP0361-124		US 36: 28TH AVE. TO TABLE MES	01/14/21	4.00	1500.00	1278.95	1414.64

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-80358	Flash Arrow Panel (C Ty)		Each =====			
STA0404-056		SH40:PEORIA TO SABLE	01/14/21	6.00	1350.00	1463.36	1027.01
NHPPR100-346		Three structures at I25/I270	01/21/21	2.00	2000.00	1177.00	1398.00
NHPP0853-114		US 85: SOUTH OF PLATTEVILLE N	02/04/21	4.00	1500.00	1246.33	1100.00
ITSITSB-001		ITS FIBER INSTALL ON S I-25	02/04/21	1.00	1400.00	1455.06	1080.00
NHPP0402-099		Midpoint of the project limit	02/04/21	2.00	3500.00	901.25	800.00
STA0404-060		US 40 : GENESEE TO CR 93 RESU	02/18/21	2.00	1100.00	1545.48	603.86
FSA0503-094		US 50 WEST CABLE RAIL NEAR PE	02/18/21	1.00	1500.00	1666.67	2000.00
HPP0252-460		ELIZABETH RECONSTRUCTION	02/18/21	4.00	2000.00	337.50	350.00
NHPP0831-125		SH83:E-470 TO ARAPAHOE ROAD	02/18/21	6.00	1600.00	1955.92	3131.44
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	3.00	1323.71	1323.71	1323.71
NHPPR100-254		FY 21 Bridge Bearing & Exp Jo	02/25/21	6.00	1800.00	1173.73	1544.39
CR400-362		FY 21 SIGNAL POLE REPLACEMENT	03/04/21	2.00	1500.00	1947.00	2500.00
C0343-044		US 34 CURB RAMPS AKRON TO WRA	03/04/21	2.00	1500.00	1450.63	1522.50
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	6.00	1500.00	1141.00	1100.00
STM115A-016		SH67 / SH115 INTERSECTION IMP	03/11/21	1.00	1500.00	673.00	1600.00
NHPP0501-070		US 50 MP 47.6 TO MP 64.5	03/18/21	2.00	1350.00	2250.00	2250.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		66.00	1554.83	1560.18	1506.45

SHE030A-037		AURORA SIGNALS 2019, CITY OF	04/15/21	2.00	1500.00	1217.00	2500.00
STMM455-134		FORT COLLINS ADA RAMP IMPROVE	04/15/21	2.00	1500.00	870.00	800.00
STM0212-011		Intersection of Research Pkwy	04/22/21	4.00	1435.00	2814.81	2604.20
C0853-120		US85/O STREET INTERSECTION IM	04/29/21	1.00	1500.00	1608.87	954.00
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	2.00	1500.00	1661.19	1600.00
SHE070A-036		R3 I-70 WRONG WAY DETECTION	05/06/21	4.00	1300.00	2091.58	3874.75
NHPP025A-034		FY21 BRIDGE DECK REHAB & FIBE	05/13/21	2.00	1800.00	936.67	1300.00
C0761-237		I-76 SLABS & DIAMOND GRIND WB	05/27/21	2.00	1770.00	2744.91	1650.00
MPR200-271		FY22 R2 PAVEMENT MARKING(TAPE	06/10/21	2.00	1650.00	241.67	100.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		21.00	1518.10	1937.85	2036.66

MTCE0702-415		MTCE R3 FY22 I-70 TAPE	07/08/21	2.00	400.00	529.38	50.00
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	2.00	4012.50	4012.50	4012.50
SHER300-261		R3 INT CONFLICT WARNING SYSTE	07/15/21	4.00	3000.00	50.00	50.00
IM0252-495		I-25 RESURFACING	08/04/21	5.00	1434.02	1434.02	1434.02
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	5.00	1391.00	1391.00	1391.00
PAN0703-483		I-70 NOISE WALL REPLACEMENT	08/05/21	2.00	1200.00	2578.81	3621.25
STAM086-078		FY21 R2 SCR PUEBLO / LA JUNTA	08/05/21	2.00	1650.00	1400.00	2250.00
STM067A-047		R2 - 2021 CRITICAL CULVERTS	08/05/21	2.00	1600.00	350.00	350.00
SHE0701-251		I-70 CABLE BARRIER & GUARDRAI	08/19/21	2.00	2500.00	1325.00	2000.00
ER0702-419		ER I-70 GWC DEBRIS FLOWS 2021	08/24/21	4.00	1600.00	1310.00	1500.00
C0253-286		I-25 & 58TH - ZIMMERMAN METAL	09/03/21	1.00	2000.00	1301.74	1600.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		31.00	1846.78	1381.15	1499.76

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-80358		Flash Arrow Panel (C Ty)		Each			
NHPP0401-025		US40 SAND SPRINGS GULCH-CRAIG	10/14/21	2.00	1500.00	3783.33	3500.00
SHE0702-400		I-70 CABLE BARRIER & GUARDRAI	10/14/21	2.00	1500.00	3536.67	10000.00
NHPP0701-247		I-70 PARACHUTE TO RULISON	11/18/21	2.00	1500.00	2600.00	2500.00
NHPP0703-465		I-70: FLOYD HILL TO CHIEF HOS	11/18/21	2.00	1800.00	2784.85	1610.00
FSAC040-072		US24 EL PASO CO. SIGN REPLACE	11/18/21	3.00	1600.00	1900.00	1200.00
C0911-007		SH-91 MP 10.52, 10.70	11/18/21	2.00	4000.00	1500.00	1500.00
NHPP5502-108		US 50 MP 86 TO 91.7 US 550 MP	12/02/21	2.00	3000.00	1600.00	1580.00
NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	2.00	1500.00	9143.64	4700.00
ITSSW02-653		ITS CAMERA INSTALL R2 AND R4	12/02/21	2.00	1955.00	964.00	1.00
FSA1151-040		SH-115 @ BROADWAY SIGNAL	12/02/21	2.00	1000.00	968.00	864.00
C R400-363		BOULDER POLYESTER OVERLAY	12/09/21	2.00	1500.00	2034.33	1633.00
NHPP1211-096		SH 121 SIGNAL PACKAGE FY 2020	12/09/21	4.00	1500.00	2530.00	2310.00
ER0702-421		ER I-70 GWC 2021 COLORADO RIV	12/10/21	1.00	1500.00	3165.00	3130.00
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	2.00	3000.00	11802.07	1206.71
NHPP0703-463		I-70 SILVERTHORNE TO EJMT PHA	12/16/21	2.00	3000.00	1745.00	1580.00
STR139A-035		SH139 DOUGLAS PASS NORTH RURA	12/23/21	2.00	3000.00	2548.33	800.00
STA0142-071		SH 14 PAWNEE PASS TO STERLING	12/23/21	4.00	1700.00	3100.00	3100.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		38.00	1989.74	3693.88	2403.14
		WEIGHTED AVERAGE FOR THE YEAR		156.00	1713.84	2018.86	1794.92
===== 630-80359		Port Mesg Panel		Day			
FBR0243-091		US24G at about MP 331.95 (or	01/14/21	10.00	420.00	84.80	85.30
C2911-003		R5 ADA, SALIDA	01/14/21	324.00	45.00	22.88	33.00
NHPP0402-099		Midpoint of the project limit	02/04/21	224.00	125.00	74.00	75.00
C142A-004		SH 1242 Manassa Ped Improveme	02/11/21	140.00	70.00	34.88	10.00
MTF142A-005		Manassa Sidewalks MMOF					
FSA0071-026		Canyon and Folsom Signal Upgr	02/18/21	40.00	100.00	110.67	122.00
C0821-109		SH 82/133 GARFIELD COUNTY SIG	02/25/21	500.00	31.00	92.50	55.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,238.00	61.45	58.04	50.18
NHPP0342-063		US 34 & SH 257 RAMPS SIGNALS	04/29/21	128.00	35.00	87.19	110.58
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		128.00	35.00	87.19	110.58
ER0702-419		ER I-70 GWC DEBRIS FLOWS 2021	08/24/21	240.00	60.00	120.00	150.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		240.00	60.00	120.00	150.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-80359		Port Mesg Panel		Day	=====		
C149A-028		SH 149 MP 21-42, 70-92 IN GUN	10/07/21	500.00	65.00	70.00	51.00
MTCE0501-075		US-50 DELTA SIGNAL UPGRADES	11/18/21	318.00	50.00	77.38	69.00
ITSSW02-653		ITS CAMERA INSTALL R2 AND R4	12/02/21	4.00	400.00	5519.00	1.00
NHPP1602-178		US 160 MONTE VISTA EAST RESUR	12/09/21	240.00	60.00	66.31	42.62
ER0702-421		ER I-70 GWC 2021 COLORADO RIV	12/10/21	152.00	60.00	109.45	93.90
STR139A-035		SH139 DOUGLAS PASS NORTH RURA	12/23/21	440.00	130.00	57.60	50.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1,654.00	79.03	88.48	56.80
	WEIGHTED AVERAGE FOR THE YEAR			3,260.00	69.23	77.50	63.26
===== 630-80360		Drum Channel Dev		Each	=====		
STR0505-049		US 50 MP 387 TO MP 397	01/07/21	100.00	29.75	27.71	35.00
NHPP0362-038		US 36D LAST CHANCE WEST	01/07/21	150.00	40.00	37.90	26.50
CR400-375		LIMON RESIDENCY ADA CURB RAMP	01/07/21	30.00	40.00	51.50	65.00
NHPP385A-018		US 24/385 BURLINGTON INTERSEC	01/07/21	30.00	40.00	53.80	75.00
NHPP0502-079		US 50 Sargents West Resurfaci	01/07/21	25.00	45.00	33.90	35.70
IM0253-246		I-25: PREVENTATIVE BRIDGE MAI	01/07/21	200.00	32.00	55.80	68.00
BR071A-021		M-22-N BRIDGE REPLACEMENT SH	01/07/21	100.00	29.75	33.60	28.00
STR109A-020		CO 109A SURFACE TREATMENT	01/14/21	150.00	35.00	29.80	36.00
NHPP0361-124		US 36: 28TH AVE. TO TABLE MES	01/14/21	100.00	35.00	40.29	47.15
STA0404-056		SH40:PEORIA TO SABLE	01/14/21	500.00	40.00	37.37	41.08
FBR0243-091		US24G at about MP 331.95 (or	01/14/21	50.00	30.00	36.64	34.12
C2911-003		R5 ADA, SALIDA	01/14/21	60.00	30.00	33.69	16.00
NHPP145A-076		SH145 DOLORES RICO US160 CORT	01/21/21	100.00	30.00	30.68	21.66
NHPP1601-080		US 160 IN DOWNTOWN CORTEZ, MC	01/21/21	200.00	23.00	45.66	39.00
NHPPR100-346		Three structures at I25/I270	01/21/21	20.00	40.00	40.50	30.00
STR141A-050		SH 141, MP 60.63 AT NORTH END	02/04/21	100.00	35.00	45.32	50.00
ITSITSB-001		ITS FIBER INSTALL ON S I-25	02/04/21	50.00	40.00	52.00	55.00
NHPP0402-099		Midpoint of the project limit	02/04/21	100.00	25.00	31.88	30.00
NHPPR400-370		US 287/SH 40 PASSING LANES	02/10/21	402.00	40.00	26.75	26.75
C142A-004		SH 1242 Manassa Ped Improveme	02/11/21	60.00	30.00	33.50	40.00
MTF142A-005		Manassa Sidewalks MMOF					
STR0241-066		US 24 LEADVILLE SOUTH RESURFA	02/11/21	150.00	27.00	28.52	32.36
NHPP1211-094		SH 121:WADSWORTH - I-70 TO 65	02/18/21	100.00	30.00	41.55	50.35
STA0404-060		US 40 : GENESEE TO CR 93 RESU	02/18/21	200.00	30.00	38.54	27.45
STR0503-095		US50 TEXAS CREEK TO COALDALE	02/18/21	400.00	30.00	22.13	25.00
HPP0252-460		ELIZABETH RECONSTRUCTION	02/18/21	80.00	38.02	17.71	20.00
FSA0071-026		Canyon and Folsom Signal Upgr	02/18/21	32.00	40.00	47.67	13.00
FBR2854-143		US 285 MP 172.36, Detour - SH	02/18/21	100.00	29.00	44.30	11.00
NHPP0831-125		SH83:E-470 TO ARAPAHOE ROAD	02/18/21	400.00	30.00	36.03	57.99

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-80360	Drum Channel Dev		Each =====			
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	45.00	27.57	27.57	27.57
NHPPR100-254		FY 21 Bridge Bearing & Exp Jo	02/25/21	100.00	40.00	37.49	51.16
FSA0141-030		SH 14B SAFETY TED'S PLACE WES	02/25/21	25.00	40.00	38.13	45.00
C0821-109		SH 82/133 GARFIELD COUNTY SIG	02/25/21	100.00	30.00	39.50	44.00
CR100-350		R1 ADA CURB RAMPS CMGC PKG 1	03/03/21	200.00	26.75	26.75	26.75
CR400-362		FY 21 SIGNAL POLE REPLACEMENT	03/04/21	24.00	40.00	58.67	51.00
C0343-044		US 34 CURB RAMPS AKRON TO WRA	03/04/21	30.00	40.00	55.10	25.38
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	300.00	25.00	23.02	22.00
STM115A-016		SH67 / SH115 INTERSECTION IMP	03/11/21	50.00	35.00	30.65	15.00
NHPP0501-070		US 50 MP 47.6 TO MP 64.5	03/18/21	970.00	20.00	30.00	30.00
STR0961-016		CO96 ORDWAY TO ARLINGTON RESU	03/18/21	150.00	30.00	14.63	1.10
FSAR100-304		SH2 & SH95 CCD SIGNALS & MEDI	03/18/21	80.00	40.00	29.50	18.00
NHPPR500-211		Chain Stations Throughout R5	03/18/21	75.00	30.00	23.49	16.67
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		6,138.00	30.60	34.69	33.72
STR0242-075		US24 WILKERSON PASS SAFETY IM	04/01/21	500.00	36.00	55.31	62.55
FSA0703-478		I-70 MEXL VSL CONSTRUCTION	04/08/21	150.00	40.00	50.25	27.50
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	150.00	40.00	26.97	26.97
NHPP3852-019		385D PHILLIPS/YUMA COUNTY LIN	04/15/21	260.00	40.00	35.88	40.40
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	120.00	40.00	44.00	44.00
SHE2873-202		FEDERAL BLVD & US36 TRAFFIC S	04/15/21	80.00	40.00	32.00	35.00
SHE030A-037		AURORA SIGNALS 2019, CITY OF	04/15/21	50.00	40.00	112.75	330.00
STMM455-134		FORT COLLINS ADA RAMP IMPROVE	04/15/21	30.00	40.00	40.40	31.00
STM0212-011		Intersection of Research Pkwy	04/22/21	1,465.00	31.00	73.38	78.13
NHPPR400-386		US287 US40 PASSING LANES CP-2	04/28/21	310.00	25.00	26.75	26.75
C0853-120		US85/O STREET INTERSECTION IM	04/29/21	65.00	40.00	27.37	26.50
NHPP0342-063		US 34 & SH 257 RAMPS SIGNALS	04/29/21	50.00	40.00	49.67	64.02
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	200.00	30.00	27.55	26.00
NHPPR100-252		REGION 1 WALL REPAIR	05/13/21	80.00	35.00	52.00	50.00
NHPP025A-034		FY21 BRIDGE DECK REHAB & FIBE	05/13/21	300.00	40.00	40.08	38.00
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	70.00	25.00	34.69	35.88
C0761-237		I-76 SLABS & DIAMOND GRIND WB	05/27/21	270.00	43.00	40.62	49.50
IMR200-268		SH 9 at M.P 27.77	05/27/21	20.00	35.00	60.92	70.00
MPR200-271		FY22 R2 PAVEMENT MARKING (TAPE	06/10/21	200.00	35.00	15.00	10.00
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	300.00	55.83	59.74	59.74
C0703-452		CLEAR CREEK GREENWAY	06/24/21	22.00	50.00	62.40	35.00
CR100-355		R1 ADA CURB RAMPS CMGC PKG 2	06/25/21	200.00	26.75	26.75	26.75
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		4,892.00	35.65	57.36	54.59
CC 0252-501		SKY RIDGE EMERG BRDG REPAIR	07/07/21	30.00	45.00	42.25	45.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-80360	Drum Channel Dev		Each =====			
IM0252-495		I-25 RESURFACING	08/04/21	1,060.00	49.64	49.64	49.64
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	200.00	48.15	48.15	48.15
PAN0703-483		I-70 NOISE WALL REPLACEMENT	08/05/21	200.00	40.00	46.65	35.21
C133A-048		SH 133 MP 21.7	08/05/21	25.00	35.00	62.04	59.12
STAM086-078		FY21 R2 SCR PUEBLO / LA JUNTA	08/05/21	150.00	32.00	18.75	10.00
SHE0703-462		I-70 @ SHERIDAN & HARLAN RAMP	08/05/21	200.00	33.00	33.00	36.00
STM067A-047		R2 - 2021 CRITICAL CULVERTS	08/05/21	50.00	35.00	35.00	35.00
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	60.00	40.00	117.63	154.50
SHE0701-251		I-70 CABLE BARRIER & GUARDRAI	08/19/21	36.00	30.00	62.50	25.00
C014A-002		CAMERON PEAK POST FIRE RESPON	08/19/21	30.00	37.00	26.00	40.00
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	230.00	40.00	28.97	49.05
ER0702-419		ER I-70 GWC DEBRIS FLOWS 2021	08/24/21	400.00	8.00	33.00	31.00
C0253-286		I-25 & 58TH - ZIMMERMAN METAL	09/03/21	25.00	40.00	36.07	25.00
BRR200-239		BPM SH 12, AND SH 194	09/09/21	20.00	40.00	10.00	10.00
FBR092A-028		SH 92 over the Gunnison River	09/16/21	100.00	35.00	55.55	55.55
STR092A-032		SH 92 West of Austin from MP					
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	160.00	92.33	92.33	92.33
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		2,976.00	41.23	42.92	46.63
C149A-028		SH 149 MP 21-42, 70-92 IN GUN	10/07/21	250.00	30.00	23.33	20.00
NHPP0401-025		US40 SAND SPRINGS GULCH-CRAIG	10/14/21	50.00	30.00	35.33	30.00
SHE0702-400		I-70 CABLE BARRIER & GUARDRAI	10/14/21	72.00	30.00	22.48	31.00
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	200.00	55.44	55.44	55.44
IM0252-490		I-25 CO SPGS RAMP METERING PH	11/04/21	95.00	30.00	30.75	15.00
NHPP0701-247		I-70 PARACHUTE TO RULISON	11/18/21	180.00	20.00	15.50	15.00
NHPP0703-465		I-70: FLOYD HILL TO CHIEF HOS	11/18/21	80.00	30.00	43.19	26.00
FSAC040-072		US24 EL PASO CO. SIGN REPLACE	11/18/21	4.00	40.00	45.00	55.00
MTCE0501-075		US-50 DELTA SIGNAL UPGRADES	11/18/21	50.00	40.00	29.75	34.50
C0911-007		SH-91 MP 10.52, 10.70	11/18/21	40.00	50.00	31.13	31.00
NHPP5502-081		US 550 OURAY TO COLOGNA	12/02/21	200.00	50.00	35.25	45.50
NHPP5502-108		US 50 MP 86 TO 91.7 US 550 MP	12/02/21	50.00	25.00	21.30	21.00
STA2872-019		US 287 PASSING LANE LAMAR TO	12/02/21	600.00	25.00	31.07	30.00
NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	110.00	30.00	54.60	52.00
FSA1151-040		SH-115 @ BROADWAY SIGNAL	12/02/21	50.00	55.00	22.08	13.00
MTCER200-273		FY 22 STENCIL PAVEMENT MARKIN	12/02/21	50.00	10.00	26.25	5.00
NHPP1602-178		US 160 MONTE VISTA EAST RESUR	12/09/21	42.00	30.00	41.48	47.95
STR0961-017		SH 96 - M.P. 0.01 TO M.P. 26.	12/09/21	100.00	34.00	48.38	46.35
STR1604-014		SH160 OVERLAY SPRINGFIELD EAS	12/09/21	100.00	35.00	38.76	36.75
NHPP2852-020		US 285, NORTH AND SOUTH OF SH	12/09/21	20.00	25.00	44.50	47.00
C R400-363		BOULDER POLYESTER OVERLAY	12/09/21	180.00	32.00	36.00	26.00
NHPP1211-096		SH 121 SIGNAL PACKAGE FY 2020	12/09/21	50.00	35.00	40.25	37.00
ER0702-421		ER I-70 GWC 2021 COLORADO RIV	12/10/21	100.00	30.00	22.45	20.90
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	60.00	35.00	92.02	45.25
NHPP0703-463		I-70 SILVERTHORNE TO EJMT PHA	12/16/21	1,000.00	15.00	33.40	15.80

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-80360							
		Drum Channel Dev		Each			
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	200.00	40.00	30.58	32.50
STR139A-035		SH139 DOUGLAS PASS NORTH RURA	12/23/21	50.00	40.00	20.87	10.00
STA0142-071		SH 14 PAWNEE PASS TO STERLING	12/23/21	50.00	40.00	25.50	25.50
NHPP0063-062		US 6 & SH 141 MESA COUNTY RES	12/23/21	150.00	35.00	20.80	20.00
NHPP0242-094		US 24 JOHNSON VILLAGE EAST DE	12/23/21	20.00	60.00	40.00	30.00
FSA2873-212		US 287 AND SWALLOW SIGNAL IMP	12/23/21	16.00	35.00	12.33	15.00
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	1,500.00	23.00	34.54	36.33
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			5,719.00	27.60	34.16	29.55
	WEIGHTED AVERAGE FOR THE YEAR			19,725.00	32.59	42.71	39.63
===== 630-80363							
		Drum Channel Dev (Light) (F)		Each			
NHPP385A-018		US 24/385 BURLINGTON INTERSEC	01/07/21	12.00	50.00	63.80	100.00
FBR0243-091		US24G at about MP 331.95 (or	01/14/21	50.00	30.00	45.79	39.81
C2911-003		R5 ADA, SALIDA	01/14/21	20.00	60.00	53.38	30.00
NHPP0402-099		Midpoint of the project limit	02/04/21	100.00	25.00	32.75	30.00
NHPPR400-370		US 287/SH 40 PASSING LANES	02/10/21	45.00	40.00	29.96	29.96
C142A-004		SH 1242 Manassa Ped Improve	02/11/21	30.00	60.00	44.50	40.00
MTF142A-005		Manassa Sidewalks MMOF					
STR0241-066		US 24 LEADVILLE SOUTH RESURFA	02/11/21	25.00	30.00	34.96	43.15
FSA0503-094		US 50 WEST CABLE RAIL NEAR PE	02/18/21	474.00	40.00	11.06	11.00
FBR2854-143		US 285 MP 172.36, Detour - SH	02/18/21	10.00	47.00	52.51	11.00
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	33.00	49.64	49.64	49.64
STA052A-050		CO 52 Resurf Prospect Valley	02/25/21	250.00	63.00	28.20	24.86
C0821-109		SH 82/133 GARFIELD COUNTY SIG	02/25/21	50.00	32.00	47.50	60.00
CR100-350		R1 ADA CURB RAMPS CMGC PKG 1	03/03/21	16.00	26.75	26.75	26.75
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	40.00	30.00	28.41	27.50
NHPP0501-070		US 50 MP 47.6 TO MP 64.5	03/18/21	12.00	25.00	31.00	31.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,167.00	43.27	30.31	24.42
NHPPR400-386		US287 US40 PASSING LANES CP-2	04/28/21	45.00	28.00	29.96	29.96
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	25.00	40.00	55.31	52.00
SHE070A-036		R3 I-70 WRONG WAY DETECTION	05/06/21	50.00	40.00	76.17	138.50
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	2.00	50.00	55.68	59.80
C0761-237		I-76 SLABS & DIAMOND GRIND WB	05/27/21	39.00	32.50	76.55	60.50
C2873-205		LONGMONT AND BOULDER	06/24/21	50.00	50.00	42.00	42.00
CR100-355		R1 ADA CURB RAMPS CMGC PKG 2	06/25/21	16.00	26.75	26.75	26.75
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			227.00	37.69	65.27	64.23
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	10.00	90.95	90.95	90.95

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 666

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-80363				Drum Channel Dev (Light) (F)	Each	=====	
SHER300-261		R3 INT CONFLICT WARNING SYSTE	07/15/21	50.00	60.00	1.00	1.00
PAN0703-483		I-70 NOISE WALL REPLACEMENT	08/05/21	8.00	41.00	76.88	55.33
C133A-048		SH 133 MP 21.7	08/05/21	15.00	35.00	99.20	94.59
STAM086-078		FY21 R2 SCR PUEBLO / LA JUNTA	08/05/21	50.00	35.00	29.75	10.00
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	10.00	80.00	171.50	231.00
SHE0701-251		I-70 CABLE BARRIER & GUARDRAI	08/19/21	4.00	50.00	67.50	25.00
ER0702-419		ER I-70 GWC DEBRIS FLOWS 2021	08/24/21	150.00	15.00	33.00	31.00
C0253-286		I-25 & 58TH - ZIMMERMAN METAL	09/03/21	4.00	30.00	37.74	30.00
BRR200-239		BPM SH 12, AND SH 194	09/09/21	16.00	50.00	10.00	10.00
WEIGHTED AVERAGE FOR THE THIRD QUARTER				317.00	33.70	46.94	33.63
C149A-028		SH 149 MP 21-42, 70-92 IN GUN	10/07/21	14.00	35.00	45.33	51.00
NHPP0401-025		US40 SAND SPRINGS GULCH-CRAIG	10/14/21	20.00	50.00	45.33	60.00
STA052A-056		CO 52 PROSPECT VALLEY CULVERT	10/14/21	80.00	63.00	27.94	25.00
SHE0702-400		I-70 CABLE BARRIER & GUARDRAI	10/14/21	8.00	50.00	23.82	35.00
NHPP0701-247		I-70 PARACHUTE TO RULISON	11/18/21	50.00	35.00	15.50	15.00
FSAC040-072		US24 EL PASO CO. SIGN REPLACE	11/18/21	1.00	80.00	45.00	55.00
C0911-007		SH-91 MP 10.52, 10.70	11/18/21	20.00	60.00	37.25	37.00
NHPP5502-081		US 550 OURAY TO COLOGNA	12/02/21	30.00	40.00	45.35	65.70
NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	20.00	50.00	57.13	52.00
ITSSW02-653		ITS CAMERA INSTALL R2 AND R4	12/02/21	50.00	45.00	39.88	1.00
NHPP1602-178		US 160 MONTE VISTA EAST RESUR	12/09/21	10.00	40.00	57.13	69.26
ER0702-421		ER I-70 GWC 2021 COLORADO RIV	12/10/21	15.00	50.00	22.45	20.90
NHPP0703-463		I-70 SILVERTHORNE TO EJMT PHA	12/16/21	20.00	20.00	34.03	15.80
STR139A-035		SH139 DOUGLAS PASS NORTH RURA	12/23/21	20.00	40.00	33.60	15.00
NHPP0063-062		US 6 & SH 141 MESA COUNTY RES	12/23/21	10.00	40.00	26.00	25.00
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	4.00	23.00	40.19	42.38
WEIGHTED AVERAGE FOR THE FOURTH QUARTER				372.00	46.38	33.27	29.14
WEIGHTED AVERAGE FOR THE YEAR				2,083.00	41.76	35.71	31.00
===== 630-80364				Drum Channel Dev (Light) (SB)	Each	=====	
NHPP0362-038		US 36D LAST CHANCE WEST	01/07/21	10.00	50.00	46.34	31.50
NHPP0502-079		US 50 Sargents West Resurfaci	01/07/21	12.00	50.00	42.57	35.70
STR109A-020		CO 109A SURFACE TREATMENT	01/14/21	150.00	70.00	37.47	47.00
FBR0243-091		US24G at about MP 331.95 (or	01/14/21	50.00	30.00	51.24	45.49
NHPP1601-080		US 160 IN DOWNTOWN CORTEZ, MC	01/21/21	30.00	35.00	58.37	55.00
NHPP0402-099		Midpoint of the project limit	02/04/21	100.00	25.00	32.25	30.00
STR0241-066		US 24 LEADVILLE SOUTH RESURFA	02/11/21	25.00	30.00	34.96	43.15
STR0503-095		US50 TEXAS CREEK TO COALDALE	02/18/21	200.00	40.00	29.50	32.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 667

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-80364	Drum Channel Dev (Light) (SB)		Each =====			
NHPPR100-254		FY 21 Bridge Bearing & Exp Jo	02/25/21	20.00	50.00	44.46	61.78
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	20.00	30.00	29.01	27.50
NHPP0501-070		US 50 MP 47.6 TO MP 64.5	03/18/21	12.00	25.00	31.00	31.00
STR0961-016		C096 ORDDWAY TO ARLINGTON RESU	03/18/21	150.00	35.00	52.22	50.75
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		779.00	41.78	40.99	41.04
STR0242-075		US24 WILKERSON PASS SAFETY IM	04/01/21	4.00	48.00	63.99	73.93
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	120.00	60.00	55.00	55.00
NHPPR500-168		R5 US 550 MP 80.72, 80.75 PRI	04/29/21	20.00	40.00	29.47	28.06
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	20.00	40.00	55.31	52.00
MPR200-271		FY22 R2 PAVEMENT MARKING (TAPE	06/10/21	150.00	45.00	16.67	10.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		314.00	50.13	30.18	31.84
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	10.00	90.95	90.95	90.95
C133A-048		SH 133 MP 21.7	08/05/21	15.00	45.00	99.36	94.59
STAM086-078		FY21 R2 SCR PUEBLO / LA JUNTA	08/05/21	50.00	40.00	29.75	10.00
ER0702-419		ER I-70 GWC DEBRIS FLOWS 2021	08/24/21	150.00	15.00	33.00	31.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		225.00	25.93	40.12	33.24
C149A-028		SH 149 MP 21-42, 70-92 IN GUN	10/07/21	34.00	50.00	45.33	51.00
NHPP0401-025		US40 SAND SPRINGS GULCH-CRAIG	10/14/21	20.00	50.00	45.33	60.00
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	100.00	66.53	66.53	66.53
NHPP0701-247		I-70 PARACHUTE TO RULISON	11/18/21	100.00	35.00	15.50	15.00
FSAC040-072		US24 EL PASO CO. SIGN REPLACE	11/18/21	4.00	60.00	35.00	25.00
C0911-007		SH-91 MP 10.52, 10.70	11/18/21	20.00	70.00	37.25	37.00
FBR0362-039		US36/US40 TIMBER BRIDGE CONST	11/19/21	70.00	53.50	53.50	53.50
BR0405-040		US36/US40 TIMBER BRIDGE CONST					
NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	20.00	60.00	57.13	52.00
FSA1151-040		SH-115 @ BROADWAY SIGNAL	12/02/21	25.00	66.00	17.38	16.50
ER0702-421		ER I-70 GWC 2021 COLORADO RIV	12/10/21	15.00	50.00	22.45	20.90
NHPP0703-463		I-70 SILVERTHORNE TO EJMT PHA	12/16/21	40.00	20.00	34.03	15.80
STR139A-035		SH139 DOUGLAS PASS NORTH RURA	12/23/21	20.00	40.00	33.60	15.00
NHPP0063-062		US 6 & SH 141 MESA COUNTY RES	12/23/21	25.00	40.00	26.00	25.00
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	30.00	23.00	40.19	42.38
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		523.00	48.05	36.34	38.75
		WEIGHTED AVERAGE FOR THE YEAR		1,841.00	43.05	38.40	37.86

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 668

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-80367		Port Traf Speed Monitor		Each	=====		
NHPPR400-370		US 287/SH 40 PASSING LANES	02/10/21	6.00	4000.00	4076.70	4076.70
STR0503-095		US50 TEXAS CREEK TO COALDALE	02/18/21	2.00	4200.00	3256.65	2600.00
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	1.00	6618.56	6618.56	6618.56
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		9.00	4335.40	3893.74	4030.97
NHPPR400-386		US287 US40 PASSING LANES CP-2	04/28/21	6.00	3810.00	4076.70	4076.70
C0761-237		I-76 SLABS & DIAMOND GRIND WB	05/27/21	2.00	3830.00	3526.62	1650.00
ER007A-034		PR SH7 FLOOD REPAIRS CPI	06/23/21	6.00	4060.00	4344.20	4344.20
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		14.00	3920.00	3842.23	3844.67
IM0252-495		I-25 RESURFACING	08/04/21	6.00	6618.56	6618.56	6618.56
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	4.00	6420.00	6420.00	6420.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		10.00	6539.14	6539.14	6539.14
NHPP0401-025		US40 SAND SPRINGS GULCH-CRAIG	10/14/21	2.00	4500.00	3691.67	4500.00
NHPP0701-247		I-70 PARACHUTE TO RULISON	11/18/21	2.00	3000.00	515.00	500.00
NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	2.00	3000.00	1314.20	2600.00
ER0702-421		ER I-70 GWC 2021 COLORADO RIV	12/10/21	1.00	4500.00	3725.00	3650.00
NHPP0703-463		I-70 SILVERTHORNE TO EJMT PHA	12/16/21	2.00	5000.00	3769.00	528.00
STR139A-035		SH139 DOUGLAS PASS NORTH RURA	12/23/21	2.00	5000.00	2693.33	1500.00
STA0142-071		SH 14 PAWNEE PASS TO STERLING	12/23/21	4.00	3600.00	4600.00	4600.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		15.00	3993.33	2885.09	2753.73
		WEIGHTED AVERAGE FOR THE YEAR		48.00	4566.46	3828.62	4100.03
===== 630-80370		Barrier (Temp)		Lin Foot	=====		
IM0253-246		I-25: PREVENTATIVE BRIDGE MAI	01/07/21	400.00	45.00	53.75	69.00
FBR0243-091		US24G at about MP 331.95 (or	01/14/21	1,220.00	40.00	38.63	42.13
NHPP0853-114		US 85: SOUTH OF PLATTEVILLE N	02/04/21	600.00	40.00	50.00	50.00
STR0241-066		US 24 LEADVILLE SOUTH RESURFA	02/11/21	4,000.00	70.00	38.60	11.65

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-80370	Barrier (Temp)		Lin Foot	=====	=====	=====
STA0404-060		US 40 : GENESEE TO CR 93 RESU	02/18/21	1,380.00	35.00	24.62	22.11
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	5,250.00	47.02	47.02	47.02
NHPPR500-211		Chain Stations Throughout R5	03/18/21	1,500.00	75.00	59.81	45.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		14,350.00	54.25	42.26	34.88
STR0242-075		US24 WILKERSON PASS SAFETY IM	04/01/21	2,800.00	40.00	42.34	39.97
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	2,750.00	35.00	55.00	55.00
NHPP3852-019		385D PHILLIPS/YUMA COUNTY LIN	04/15/21	300.00	40.00	40.14	45.45
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	48.00	75.00	156.25	156.25
STM0212-011		Intersection of Research Pkwy	04/22/21	8,940.00	50.00	35.12	27.16
NHPPR500-168		R5 US 550 MP 80.72, 80.75 PRI	04/29/21	600.00	100.00	110.63	90.92
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	3,500.00	40.00	41.43	38.00
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	560.00	50.00	78.29	67.85
C0761-237		I-76 SLABS & DIAMOND GRIND WB	05/27/21	200.00	72.00	45.07	23.00
IMR200-268		SH 9 at M.P 27.77	05/27/21	270.00	45.00	59.87	60.00
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	1,000.00	40.00	208.29	208.29
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		20,968.00	46.04	43.29	46.82
CC 0252-501		SKY RIDGE EMERG BRDG REPAIR	07/07/21	1,500.00	20.00	41.25	20.00
FSA172A-020		SH 172 AT COUNTY ROAD 318	07/08/21	500.00	100.00	93.65	93.65
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	2,230.00	43.89	50.19	50.19
IM0252-495		I-25 RESURFACING	08/04/21	88,450.00	54.90	54.90	54.90
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	7,030.00	62.86	62.86	62.86
PAN0703-483		I-70 NOISE WALL REPLACEMENT	08/05/21	1,400.00	40.00	26.77	10.55
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	1,400.00	40.00	48.75	43.00
C014A-002		CAMERON PEAK POST FIRE RESPON	08/19/21	500.00	35.00	59.00	58.00
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	6,000.00	40.00	38.32	32.50
ER0702-419		ER I-70 GWC DEBRIS FLOWS 2021	08/24/21	1,000.00	50.00	50.00	51.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		110,010.00	53.59	49.64	53.05
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	3,700.00	63.16	63.16	63.16
IM0252-490		I-25 CO SPGS RAMP METERING PH	11/04/21	6,280.00	40.00	51.13	25.00
NHPP0701-247		I-70 PARACHUTE TO RULISON	11/18/21	600.00	60.00	36.50	17.00
C0911-007		SH-91 MP 10.52, 10.70	11/18/21	1,000.00	60.00	75.00	40.00
FBR0362-039		US36/US40 TIMBER BRIDGE CONST	11/19/21	1,000.00	38.52	38.52	38.52
BR0405-040		US36/US40 TIMBER BRIDGE CONST					

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 670

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-80370 Barrier (Temp) Lin Foot =====							
NHPP5502-081		US 550 OURAY TO COLOGNA	12/02/21	200.00	50.00	140.00	213.00
STR0961-017		SH 96 - M.P. 0.01 TO M.P. 26.	12/09/21	460.00	35.00	36.49	40.28
C R400-363		BOULDER POLYESTER OVERLAY	12/09/21	125.00	45.00	67.67	32.00
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	5,600.00	45.00	40.72	40.55
NHPP0703-463		I-70 SILVERTHORNE TO EJMT PHA	12/16/21	600.00	75.00	92.90	40.80
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	350.00	50.00	66.00	40.00
STR139A-035		SH139 DOUGLAS PASS NORTH RURA	12/23/21	300.00	54.25	107.67	72.00
STA0142-071		SH 14 PAWNEE PASS TO STERLING	12/23/21	200.00	38.00	46.70	46.70
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	1,100.00	175.00	128.72	40.42
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			21,515.00	54.94	52.36	41.16
	WEIGHTED AVERAGE FOR THE YEAR			166,843.00	52.87	47.51	49.17
===== 630-80371 Reset Concrete Barrier (Temp) Lin Foot =====							
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	2,445.00	3.85	3.85	3.85
STR0961-017		SH 96 - M.P. 0.01 TO M.P. 26.	12/09/21	1,540.00	12.00	15.10	23.29
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			3,985.00	7.00	11.20	11.36
	WEIGHTED AVERAGE FOR THE YEAR			3,985.00	7.00	11.20	11.36
===== 630-80372 Conc Barrier (Temp) (Furnish & Install) Lin Foot =====							
STA052A-050		CO 52 Resurf Prospect Valley	02/25/21	5,300.00	35.00	37.08	32.29
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	750.00	45.00	56.63	50.00
NHPP0501-070		US 50 MP 47.6 TO MP 64.5	03/18/21	1,000.00	45.00	45.80	17.60
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			7,050.00	37.48	39.49	32.09
C0253-286		I-25 & 58TH - ZIMMERMAN METAL	09/03/21	1,200.00	25.00	44.30	24.00
FBR092A-028		SH 92 over the Gunnison River	09/16/21	3,450.00	50.00	79.15	79.15
STR092A-032		SH 92 West of Austin from MP					
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	1,500.00	40.83	40.83	40.83
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			6,150.00	42.89	57.75	59.04
NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	3,700.00	25.00	71.50	43.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 671

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-80372	Conc Barrier (Temp) (Furnish & Install)		Lin Foot	=====	=====	=====
NHPP0063-062		US 6 & SH 141 MESA COUNTY RES	12/23/21	20.00	45.00	208.50	150.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		3,720.00	25.11	72.24	43.58
		WEIGHTED AVERAGE FOR THE YEAR		16,920.00	36.73	46.96	44.41
=====	630-80373	Concrete Barrier (Temporary) (Remove)		Lin Foot	=====	=====	=====
NHPP0063-062		US 6 & SH 141 MESA COUNTY RES	12/23/21	20.00	20.00	102.00	75.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		20.00	20.00	102.00	75.00
		WEIGHTED AVERAGE FOR THE YEAR		20.00	20.00	102.00	75.00
=====	630-80377	Port Water Filled Barrier (Temp)		Lin Foot	=====	=====	=====
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	200.00	50.00	37.21	45.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		200.00	50.00	37.21	45.00
C149A-028		SH 149 MP 21-42, 70-92 IN GUN	10/07/21	230.00	80.00	54.00	54.00
NHPP0063-062		US 6 & SH 141 MESA COUNTY RES	12/23/21	200.00	50.00	37.40	37.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		430.00	66.05	47.91	46.09
		WEIGHTED AVERAGE FOR THE YEAR		630.00	60.95	42.79	45.75
=====	630-80378	Glare Screen (Temp)		Lin Foot	=====	=====	=====
IM0252-495		I-25 RESURFACING	08/04/21	39,180.00	24.01	24.01	24.01
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	1,720.00	40.29	40.29	40.29
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		40,900.00	24.69	24.69	24.69
		WEIGHTED AVERAGE FOR THE YEAR		40,900.00	24.69	24.69	24.69
=====	630-80380	Traffic Cone		Each	=====	=====	=====
STR0505-049		US 50 MP 387 TO MP 397	01/07/21	500.00	8.20	4.05	3.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-80380	Traffic Cone		Each =====			
NHPP0362-038		US 36D LAST CHANCE WEST	01/07/21	200.00	10.00	8.97	7.00
CR400-375		LIMON RESIDENCY ADA CURB RAMP	01/07/21	50.00	10.00	17.50	15.00
NHPP385A-018		US 24/385 BURLINGTON INTERSEC	01/07/21	50.00	10.00	14.60	20.00
NHPP0502-079		US 50 Sargents West Resurfaci	01/07/21	300.00	5.00	9.18	25.50
MTCER400-383		MTCE REGION 4 FY21 STENCILS S	01/07/21	150.00	6.00	15.00	5.00
BR071A-021		M-22-N BRIDGE REPLACEMENT SH	01/07/21	50.00	8.20	10.25	1.00
STR109A-020		CO 109A SURFACE TREATMENT	01/14/21	350.00	2.00	9.05	3.00
NHPP0361-124		US 36: 28TH AVE. TO TABLE MES	01/14/21	300.00	10.00	16.06	11.79
STA0404-056		SH40:PEORIA TO SABLE	01/14/21	100.00	10.00	14.50	10.27
FBR0243-091		US24G at about MP 331.95 (or	01/14/21	50.00	9.00	13.28	13.65
C2911-003		R5 ADA, SALIDA	01/14/21	60.00	10.00	9.70	7.00
NHPP145A-076		SH145 DOLORES RICO US160 CORT	01/21/21	200.00	10.00	2.82	1.08
NHPP1601-080		US 160 IN DOWNTOWN CORTEZ, MC	01/21/21	400.00	5.00	6.55	4.50
NHPPR100-346		Three structures at I25/I270	01/21/21	50.00	20.00	8.48	7.50
STR141A-050		SH 141, MP 60.63 AT NORTH END	02/04/21	300.00	2.00	8.26	10.00
NHPP0853-114		US 85: SOUTH OF PLATTEVILLE N	02/04/21	260.00	10.00	9.67	11.00
ITSITSB-001		ITS FIBER INSTALL ON S I-25	02/04/21	150.00	10.00	24.28	25.00
NHPP0402-099		Midpoint of the project limit	02/04/21	1,200.00	22.00	15.75	16.00
NHPPR400-370		US 287/SH 40 PASSING LANES	02/10/21	300.00	10.00	4.28	4.28
C142A-004		SH 1242 Manassa Ped Improveme	02/11/21	50.00	10.00	6.25	5.00
MTF142A-005		Manassa Sidewalks MMOF					
STA0712-016		SH71D RESURFACING WOODROW NOR	02/11/21	500.00	5.00	3.33	2.00
STR0241-066		US 24 LEADVILLE SOUTH RESURFA	02/11/21	500.00	10.00	8.79	13.49
NHPP1211-094		SH 121:WADSWORTH - I-70 TO 65	02/18/21	150.00	10.00	9.08	10.07
STA0404-060		US 40 : GENESEE TO CR 93 RESU	02/18/21	400.00	10.00	9.24	9.88
STR0503-095		US50 TEXAS CREEK TO COALDALE	02/18/21	350.00	10.00	7.40	6.00
FSA0503-094		US 50 WEST CABLE RAIL NEAR PE	02/18/21	200.00	10.00	8.95	9.00
HPP0252-460		ELIZABETH RECONSTRUCTION	02/18/21	150.00	11.95	9.22	10.00
FSA0071-026		Canyon and Folsom Signal Upgr	02/18/21	25.00	10.00	14.00	10.00
FBR2854-143		US 285 MP 172.36, Detour - SH	02/18/21	250.00	9.00	13.08	1.00
NHPP0831-125		SH83:E-470 TO ARAPAHOE ROAD	02/18/21	600.00	7.75	9.35	10.44
NHPPR100-254		FY 21 Bridge Bearing & Exp Jo	02/25/21	200.00	12.00	11.63	9.01
FSA0141-030		SH 14B SAFETY TED'S PLACE WES	02/25/21	100.00	15.00	15.13	11.50
STA052A-050		CO 52 Resurf Prospect Valley	02/25/21	100.00	10.00	7.50	6.78
C0821-109		SH 82/133 GARFIELD COUNTY SIG	02/25/21	300.00	10.00	14.00	13.00
CR100-350		R1 ADA CURB RAMPS CMGC PKG 1	03/03/21	200.00	9.63	9.63	9.63
CR400-362		FY 21 SIGNAL POLE REPLACEMENT	03/04/21	45.00	15.00	16.67	19.00
C0343-044		US 34 CURB RAMPS AKRON TO WRA	03/04/21	50.00	15.00	14.05	12.18
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	200.00	8.00	11.61	11.00
MTCER200-270		FY21-REGION 2 STENCIL PROJECT	03/11/21	300.00	5.00	6.67	5.00
STM115A-016		SH67 / SH115 INTERSECTION IMP	03/11/21	100.00	10.00	9.80	8.00
NHPP0501-070		US 50 MP 47.6 TO MP 64.5	03/18/21	400.00	20.00	10.00	10.00
STR0961-016		CO96 ORDWAY TO ARLINGTON RESU	03/18/21	350.00	6.00	4.43	1.10
FSAR100-304		SH2 & SH95 CCD SIGNALS & MEDI	03/18/21	200.00	14.00	13.25	18.00
NHPPR500-211		Chain Stations Throughout R5	03/18/21	300.00	5.00	11.58	8.89
CR300-260		I-70/SH 6/SH 13, RIFLE TO NEW	03/18/21	150.00	6.00	5.68	1.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		11,190.00	10.13	10.53	9.31

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-80380	Traffic Cone		Each	=====	=====	=====
STR0242-075		US24 WILKERSON PASS SAFETY IM	04/01/21	100.00	12.00	13.33	13.65
FSA0703-478		I-70 MEXL VSL CONSTRUCTION	04/08/21	100.00	10.00	14.65	6.60
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	100.00	10.00	6.47	6.47
NHPP3852-019		385D PHILLIPS/YUMA COUNTY LIN	04/15/21	350.00	10.00	12.85	12.63
SHE2873-202		FEDERAL BLVD & US36 TRAFFIC S	04/15/21	100.00	10.00	9.33	6.00
SHE030A-037		AURORA SIGNALS 2019, CITY OF	04/15/21	50.00	12.00	17.88	35.00
STMM455-134		FORT COLLINS ADA RAMP IMPROVE	04/15/21	50.00	10.00	12.40	10.00
STM0212-011		Intersection of Research Pkwy	04/22/21	400.00	10.00	18.69	18.75
NHPPR400-386		US287 US40 PASSING LANES CP-2	04/28/21	300.00	4.00	4.28	4.28
NHPPR500-168		R5 US 550 MP 80.72, 80.75 PRI	04/29/21	50.00	10.00	11.75	11.22
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	175.00	10.00	2.05	2.00
SHE070A-036		R3 I-70 WRONG WAY DETECTION	05/06/21	200.00	10.00	18.92	34.75
NHPPR100-252		REGION 1 WALL REPAIR	05/13/21	150.00	8.00	5.50	5.00
NHPP025A-034		FY21 BRIDGE DECK REHAB & FIBE	05/13/21	100.00	12.00	10.50	11.00
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	100.00	10.00	6.61	5.98
C0761-237		I-76 SLABS & DIAMOND GRIND WB	05/27/21	200.00	10.30	17.35	11.00
IMR200-268		SH 9 at M.P 27.77	05/27/21	50.00	10.00	11.17	13.00
MPR200-271		FY22 R2 PAVEMENT MARKING(TAPE	06/10/21	300.00	10.00	5.00	5.00
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	100.00	15.23	16.30	16.30
C2873-205		LONGMONT AND BOULDER	06/24/21	100.00	15.00	10.00	10.00
CR100-355		R1 ADA CURB RAMPS CMGC PKG 2	06/25/21	200.00	9.63	9.63	9.63
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3,275.00	9.82	12.86	11.59
CC 0252-501		SKY RIDGE EMERG BRDG REPAIR	07/07/21	400.00	12.00	10.13	12.00
MTCE0702-415		MTCE R3 FY22 I-70 TAPE	07/08/21	660.00	5.00	7.50	5.00
MTCE0300-267		MTCE R3 FY22 ROUNDABOUT MKS	07/08/21	80.00	10.00	10.00	10.00
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	100.00	21.40	21.40	21.40
SHER300-261		R3 INT CONFLICT WARNING SYSTE	07/15/21	200.00	10.00	1.00	1.00
IM0252-495		I-25 RESURFACING	08/04/21	500.00	15.44	15.44	15.44
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	400.00	14.98	14.98	14.98
PAN0703-483		I-70 NOISE WALL REPLACEMENT	08/05/21	150.00	12.00	10.12	10.06
STAM086-078		FY21 R2 SCR PUEBLO / LA JUNTA	08/05/21	200.00	10.00	6.63	6.25
SHE0703-462		I-70 @ SHERIDAN & HARLAN RAMP	08/05/21	200.00	9.00	7.00	6.00
STM067A-047		R2 - 2021 CRITICAL CULVERTS	08/05/21	50.00	10.00	12.00	12.00
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	120.00	10.00	12.38	17.50
C014A-002		CAMERON PEAK POST FIRE RESPON	08/19/21	30.00	15.00	8.50	10.00
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	140.00	10.00	11.46	10.20
ER0702-419		ER I-70 GWC DEBRIS FLOWS 2021	08/24/21	50.00	5.00	17.00	20.00
BRR200-239		BPM SH 12, AND SH 194	09/09/21	50.00	10.00	8.00	8.00
FBR092A-028		SH 92 over the Gunnison River	09/16/21	450.00	10.00	13.35	13.35

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-80380	Traffic Cone		Each =====			
STR092A-032		SH 92 West of Austin from MP					
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	80.00	21.72	21.72	21.72
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		3,860.00	11.11	10.07	11.01
C149A-028		SH 149 MP 21-42, 70-92 IN GUN	10/07/21	800.00	10.00	4.50	1.00
NHPP0401-025		US40 SAND SPRINGS GULCH-CRAIG	10/14/21	200.00	11.00	20.00	15.00
STA052A-056		CO 52 PROSPECT VALLEY CULVERT	10/14/21	100.00	10.00	8.86	7.00
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	200.00	13.31	13.31	13.31
IM0252-490		I-25 CO SPGS RAMP METERING PH	11/04/21	50.00	10.00	23.97	6.00
NHPP0701-247		I-70 PARACHUTE TO RULISON	11/18/21	360.00	8.00	10.25	10.00
NHPP0703-465		I-70: FLOYD HILL TO CHIEF HOS	11/18/21	200.00	13.00	11.56	6.30
FSAC040-072		US24 EL PASO CO. SIGN REPLACE	11/18/21	300.00	15.00	10.00	10.00
MTCE0501-075		US-50 DELTA SIGNAL UPGRADES	11/18/21	200.00	10.00	9.56	12.25
C0911-007		SH-91 MP 10.52, 10.70	11/18/21	200.00	10.00	12.25	12.00
FBR0362-039		US36/US40 TIMBER BRIDGE CONST	11/19/21	70.00	16.05	16.05	16.05
BR0405-040		US36/US40 TIMBER BRIDGE CONST					
NHPP5502-081		US 550 OURAY TO COLOGNA	12/02/21	700.00	5.00	11.03	7.05
NHPP5502-108		US 50 MP 86 TO 91.7 US 550 MP	12/02/21	500.00	8.00	10.65	10.50
STA2872-019		US 287 PASSING LANE LAMAR TO	12/02/21	400.00	5.00	9.11	8.00
NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	200.00	10.00	18.15	26.00
ITSSW02-653		ITS CAMERA INSTALL R2 AND R4	12/02/21	200.00	20.00	11.80	5.00
FSA1151-040		SH-115 @ BROADWAY SIGNAL	12/02/21	100.00	11.00	8.20	5.50
MTCER200-273		FY 22 STENCIL PAVEMENT MARKIN	12/02/21	300.00	5.00	6.50	5.00
NHPP1602-178		US 160 MONTE VISTA EAST RESUR	12/09/21	264.00	10.00	9.23	7.46
STR0961-017		SH 96 - M.P. 0.01 TO M.P. 26.	12/09/21	400.00	10.00	10.32	12.36
STR1604-014		SH160 OVERLAY SPRINGFIELD EAS	12/09/21	500.00	5.00	12.20	12.60
NHPP2852-020		US 285, NORTH AND SOUTH OF SH	12/09/21	264.00	3.00	7.98	10.00
NHPP1211-096		SH 121 SIGNAL PACKAGE FY 2020	12/09/21	100.00	10.00	15.50	20.00
ER0702-421		ER I-70 GWC 2021 COLORADO RIV	12/10/21	100.00	11.00	12.70	10.40
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	100.00	10.00	13.14	20.11
NHPP0703-463		I-70 SILVERTHORNE TO EJMT PHA	12/16/21	1,000.00	10.00	12.15	5.30
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	100.00	8.00	8.25	11.00
STR139A-035		SH139 DOUGLAS PASS NORTH RURA	12/23/21	200.00	5.00	9.87	10.00
STA0142-071		SH 14 PAWNEE PASS TO STERLING	12/23/21	300.00	10.00	15.50	15.50
NHPP0063-062		US 6 & SH 141 MESA COUNTY RES	12/23/21	300.00	9.00	5.20	5.00
NHPP0242-094		US 24 JOHNSON VILLAGE EAST DE	12/23/21	20.00	20.00	22.00	19.00
FSA2873-212		US 287 AND SWALLOW SIGNAL IMP	12/23/21	125.00	10.00	9.50	7.00
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	200.00	17.00	16.94	18.16
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		9,053.00	9.18	10.46	9.20
		WEIGHTED AVERAGE FOR THE YEAR		27,378.00	9.92	10.77	9.78
=====	630-80384	Tubular Marker		Each =====			
HPP0252-460		ELIZABETH RECONSTRUCTION	02/18/21	200.00	25.66	16.37	16.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 675

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-80384		Tubular Marker		Each =====			
FSAR100-304		SH2 & SH95 CCD SIGNALS & MEDI	03/18/21	50.00	35.00	42.75	41.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			250.00	27.53	22.97	21.00
	WEIGHTED AVERAGE FOR THE YEAR			250.00	27.53	22.97	21.00
===== 630-80385		Lane Divider (Temp)		Each =====			
C R400-363		BOULDER POLYESTER OVERLAY	12/09/21	25.00	45.00	107.67	78.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			25.00	45.00	107.67	78.00
	WEIGHTED AVERAGE FOR THE YEAR			25.00	45.00	107.67	78.00
===== 630-80390		Channel Dev (Spec)		Each =====			
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	200.00	20.00	22.82	22.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			200.00	20.00	22.82	22.00
	WEIGHTED AVERAGE FOR THE YEAR			200.00	20.00	22.82	22.00
===== 630-80391		Channel Dev (Fixed)		Each =====			
C0761-237		I-76 SLABS & DIAMOND GRIND WB	05/27/21	708.00	60.00	56.38	44.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			708.00	60.00	56.38	44.00
	WEIGHTED AVERAGE FOR THE YEAR			708.00	60.00	56.38	44.00
===== 630-80392		Stackable Tubular Marker		Each =====			
STA0142-071		SH 14 PAWNEE PASS TO STERLING	12/23/21	120.00	40.00	20.50	20.50
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			120.00	40.00	20.50	20.50
	WEIGHTED AVERAGE FOR THE YEAR			120.00	40.00	20.50	20.50
===== 630-80393		Stackable Vertical Panels		Each =====			
MT CER400-383		MTCE REGION 4 FY21 STENCILS S	01/07/21	50.00	6.00	21.67	5.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-80393		Stackable Vertical Panels		Each =====			
NHPP0361-124		US 36: 28TH AVE. TO TABLE MES	01/14/21	40.00	75.00	35.68	29.47
NHPPR100-346		Three structures at I25/I270	01/21/21	80.00	50.00	40.50	30.00
NHPP0853-114		US 85: SOUTH OF PLATTEVILLE N	02/04/21	136.00	40.00	27.50	27.00
STA0712-016		SH71D RESURFACING WOODROW NOR	02/11/21	40.00	20.00	21.38	16.15
NHPP1211-094		SH 121:WADSWORTH - I-70 TO 65	02/18/21	50.00	25.00	32.08	31.47
STA0404-060		US 40 : GENESEE TO CR 93 RESU	02/18/21	50.00	41.00	22.76	16.47
FSA0503-094		US 50 WEST CABLE RAIL NEAR PE	02/18/21	25.00	30.00	16.84	17.00
NHPPR100-254		FY 21 Bridge Bearing & Exp Jo	02/25/21	120.00	50.00	13.47	10.30
CR100-350		R1 ADA CURB RAMPS CMGC PKG 1	03/03/21	40.00	26.75	26.75	26.75
CR300-260		I-70/SH 6/SH 13, RIFLE TO NEW	03/18/21	120.00	15.00	21.75	10.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		751.00	35.23	24.26	19.27
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	150.00	40.00	32.37	32.37
NHPP025A-034		FY21 BRIDGE DECK REHAB & FIBE	05/13/21	100.00	45.00	33.00	38.00
C0761-237		I-76 SLABS & DIAMOND GRIND WB	05/27/21	20.00	37.45	23.88	22.00
CR100-355		R1 ADA CURB RAMPS CMGC PKG 2	06/25/21	40.00	26.75	26.75	26.75
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		310.00	39.74	30.43	32.79
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	100.00	69.55	69.55	69.55
SHER300-261		R3 INT CONFLICT WARNING SYSTE	07/15/21	32.00	35.00	1.00	1.00
PAN0703-483		I-70 NOISE WALL REPLACEMENT	08/05/21	50.00	26.00	41.40	35.21
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		182.00	51.51	45.99	48.06
NHPP0703-465		I-70: FLOYD HILL TO CHIEF HOS	11/18/21	50.00	36.00	36.34	26.00
FBR0362-039		US36/US40 TIMBER BRIDGE CONST	11/19/21	40.00	26.75	26.75	26.75
BR0405-040		US36/US40 TIMBER BRIDGE CONST					
NHPP5502-081		US 550 OURAY TO COLOGNA	12/02/21	100.00	70.00	35.25	45.50
ITSSW02-653		ITS CAMERA INSTALL R2 AND R4	12/02/21	100.00	100.00	19.30	1.00
FSA2873-212		US 287 AND SWALLOW SIGNAL IMP	12/23/21	66.00	40.00	9.43	10.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		356.00	63.23	23.44	21.57
		WEIGHTED AVERAGE FOR THE YEAR		1,599.00	44.19	26.48	25.68
===== 630-80415		Adv Warn Flash or Seq Panel (C Type)		Day =====			
MT CER200-270		FY21-REGION 2 STENCIL PROJECT	03/11/21	160.00	40.00	18.33	5.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		160.00	40.00	18.33	5.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 677

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-80415		Adv Warn Flash or Seq Panel (C Type)		Day	=====		
MTCER200-273		FY 22 STENCIL PAVEMENT MARKIN	12/02/21	160.00	35.00	18.75	5.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		160.00	35.00	18.75	5.00
		WEIGHTED AVERAGE FOR THE YEAR		320.00	37.50	18.57	5.00
===== 630-80417		Seq Flashing Warning Light		Each	=====		
NHPP0501-070		US 50 MP 47.6 TO MP 64.5	03/18/21	30.00	25.00	35.00	35.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		30.00	25.00	35.00	35.00
FSA0703-478		I-70 MEXL VSL CONSTRUCTION	04/08/21	100.00	80.00	79.50	33.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		100.00	80.00	79.50	33.00
SHE0703-462		I-70 @ SHERIDAN & HARLAN RAMP	08/05/21	50.00	7.00	38.00	36.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		50.00	7.00	38.00	36.00
NHPP0703-465		I-70: FLOYD HILL TO CHIEF HOS	11/18/21	50.00	72.00	22.09	10.00
NHPP1211-096		SH 121 SIGNAL PACKAGE FY 2020	12/09/21	50.00	35.00	143.00	136.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		100.00	53.50	70.46	73.00
		WEIGHTED AVERAGE FOR THE YEAR		280.00	51.61	68.29	48.04
===== 630-80430		Rumble Strip (Port)		Each	=====		
NHPPR400-370		US 287/SH 40 PASSING LANES	02/10/21	24.00	900.00	1043.79	1043.79
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		24.00	900.00	1043.79	1043.79

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-80430	Rumble Strip (Port)		Each	=====		
NHPPR400-386		US287 US40 PASSING LANES CP-2	04/28/21	24.00	975.00	1043.79	1043.79
IMR200-268		SH 9 at M.P 27.77	05/27/21	4.00	800.00	4390.00	650.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		28.00	950.00	2159.19	987.53
		WEIGHTED AVERAGE FOR THE YEAR		52.00	926.92	1713.03	1013.50
=====	630-80440	Port Rumble Strips (Temp)		Each	=====		
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	30.00	1000.00	839.95	750.00
NHPP0501-070		US 50 MP 47.6 TO MP 64.5	03/18/21	24.00	1000.00	900.00	900.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		54.00	1000.00	854.51	816.67
C133A-048		SH 133 MP 21.7	08/05/21	12.00	2500.00	1243.22	1244.67
FBR092A-028		SH 92 over the Gunnison River	09/16/21	12.00	1500.00	863.00	863.00
STR092A-032		SH 92 West of Austin from MP					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		24.00	2000.00	1148.17	1053.84
C149A-028		SH 149 MP 21-42, 70-92 IN GUN	10/07/21	24.00	1000.00	1418.33	1285.00
NHPP0701-247		I-70 PARACHUTE TO RULISON	11/18/21	16.00	800.00	1112.50	950.00
NHPP5502-108		US 50 MP 86 TO 91.7 US 550 MP	12/02/21	12.00	1000.00	1870.00	1850.00
STA2872-019		US 287 PASSING LANE LAMAR TO	12/02/21	48.00	1000.00	891.15	833.00
STR0961-017		SH 96 - M.P. 0.01 TO M.P. 26.	12/09/21	6.00	850.00	1457.97	1853.90
NHPP0063-062		US 6 & SH 141 MESA COUNTY RES	12/23/21	24.00	1500.00	831.50	800.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		130.00	1060.77	1115.62	1065.75
		WEIGHTED AVERAGE FOR THE YEAR		208.00	1153.37	1029.77	999.71
=====	630-80511	Mobile Pvmnt Marking Zone		LUMP SUM	=====		
MTCER400-384		REGION 4 FY21 EPOXY II	01/07/21	1.00	8500.00	10500.00	2000.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-80511 Mobile Pvmnt Marking Zone LUMP SUM =====							
STR141A-050		SH 141, MP 60.63 AT NORTH END	02/04/21	1.00	5500.00	9429.01	5000.00
NHPP0402-099		Midpoint of the project limit	02/04/21	1.00	3000.00	15337.50	20000.00
STM115A-016		SH67 / SH115 INTERSECTION IMP	03/11/21	1.00	5000.00	4719.17	3500.00
MTCER500-215		REGION 5 STRIPING - 2021/2022	03/18/21	1.00	50000.00	125000.00	50000.00
WEIGHTED AVERAGE FOR THE FIRST QUARTER				5.00	14400.00	29513.48	16100.00
MTCER400-387		MTCE REGION 4 FY22 EPOXY	07/01/21	1.00	15000.00	21833.33	15000.00
FBR092A-028		SH 92 over the Gunnison River	09/16/21	1.00	20000.00	50000.00	50000.00
STR092A-032		SH 92 West of Austin from MP					
WEIGHTED AVERAGE FOR THE THIRD QUARTER				2.00	17500.00	28875.00	32500.00
C149A-028		SH 149 MP 21-42, 70-92 IN GUN	10/07/21	1.00	15000.00	4583.33	3750.00
NHPP0401-025		US40 SAND SPRINGS GULCH-CRAIG	10/14/21	1.00	8000.00	18333.33	10000.00
NHPP5502-108		US 50 MP 86 TO 91.7 US 550 MP	12/02/21	1.00	15000.00	9315.00	10000.00
NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	1.00	25000.00	9781.92	9500.00
NHPP1602-178		US 160 MONTE VISTA EAST RESUR	12/09/21	1.00	10000.00	5913.95	5327.90
STR0961-017		SH 96 - M.P. 0.01 TO M.P. 26.	12/09/21	1.00	13000.00	16932.95	20598.84
NHPP2852-020		US 285, NORTH AND SOUTH OF SH	12/09/21	1.00	10000.00	20430.23	20000.00
NHPP0703-463		I-70 SILVERTHORNE TO EJMT PHA	12/16/21	1.00	10000.00	4080.00	3700.00
STR139A-035		SH139 DOUGLAS PASS NORTH RURA	12/23/21	1.00	15000.00	16946.67	20000.00
NHPP0063-062		US 6 & SH 141 MESA COUNTY RES	12/23/21	1.00	10000.00	12895.00	15000.00
WEIGHTED AVERAGE FOR THE FOURTH QUARTER				10.00	13100.00	12926.21	11787.67
WEIGHTED AVERAGE FOR THE YEAR				17.00	14000.00	21328.14	15492.75
===== 630-80520 Mobile Pvmnt Mkg Zone Day =====							
NHPP0362-038		US 36D LAST CHANCE WEST	01/07/21	2.00	1500.00	1506.98	1250.00
NHPP0853-114		US 85: SOUTH OF PLATTEVILLE N	02/04/21	4.00	700.00	1369.67	810.00
STR0241-066		US 24 LEADVILLE SOUTH RESURFA	02/11/21	4.00	2000.00	1285.96	1078.83
WEIGHTED AVERAGE FOR THE FIRST QUARTER				10.00	1380.00	1370.56	1005.53
NHPP3852-019		385D PHILLIPS/YUMA COUNTY LIN	04/15/21	3.00	7500.00	276.12	500.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 680

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-80520	Mobile Pvmt Mkg Zone		Day =====			
C0761-237		I-76 SLABS & DIAMOND GRIND WB	05/27/21	4.00	1500.00	1380.60	2750.00
MPR200-271		FY22 R2 PAVEMENT MARKING (TAPE)	06/10/21	120.00	1100.00	83.33	100.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		127.00	1263.78	178.46	192.91
FSAR200-272		FY22 R2 EPOXY PAVEMENT MARKIN	09/23/21	45.00	415.00	505.00	950.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		45.00	415.00	505.00	950.00
STR1604-014		SH160 OVERLAY SPRINGFIELD EAS	12/09/21	4.00	1500.00	974.99	1574.96
STA0142-071		SH 14 PAWNEE PASS TO STERLING	12/23/21	2.00	1200.00	2600.00	2600.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		6.00	1400.00	1207.13	1916.64
		WEIGHTED AVERAGE FOR THE YEAR		188.00	1071.14	357.09	472.37
=====	630-85006	Impact Atten (Sand Fill) (Temp)		Each =====			
STR0241-066		US 24 LEADVILLE SOUTH RESURFA	02/11/21	4.00	10000.00	6356.18	4854.73
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		4.00	10000.00	6356.18	4854.73
BR1602-139		US 160 MCCABE CREEK PAGOSA	05/13/21	4.00	4000.00	5186.42	7176.47
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		4.00	4000.00	5186.42	7176.47
FBR092A-028		SH 92 over the Gunnison River	09/16/21	4.00	5000.00	8762.80	8762.80
STR092A-032		SH 92 West of Austin from MP					
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		4.00	5000.00	8762.80	8762.80
		WEIGHTED AVERAGE FOR THE YEAR		12.00	6333.33	6011.96	6931.33
=====	630-85010	Impact Atten (Temp)		Each =====			
STR109A-020		CO 109A SURFACE TREATMENT	01/14/21	2.00	1500.00	4539.95	2500.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-85010							
		Impact Atten (Temp)		Each			
FBR0243-091		US24G at about MP 331.95 (or	01/14/21	4.00	6500.00	4979.48	5117.58
NHPP0853-114		US 85: SOUTH OF PLATTEVILLE N	02/04/21	1.00	7000.00	6948.67	8500.00
STA0404-060		US 40 : GENESEE TO CR 93 RESU	02/18/21	2.00	5500.00	4568.74	1884.05
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	6.00	10801.23	10801.23	10801.23
STA052A-050		CO 52 Resurf Prospect Valley	02/25/21	4.00	5500.00	7824.25	12622.13
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	2.00	4000.00	5414.75	5225.00
NHPP0501-070		US 50 MP 47.6 TO MP 64.5	03/18/21	4.00	4000.00	4500.00	4500.00
NHPPR500-211		Chain Stations Throughout R5	03/18/21	6.00	4000.00	3523.51	3111.11
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		31.00	5864.75	5399.12	6456.48
STR0242-075		US24 WILKERSON PASS SAFETY IM	04/01/21	2.00	8000.00	4296.86	3184.28
NHPP006A-063		US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	4.00	6000.00	16500.00	16500.00
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	5.00	3500.00	3850.00	3850.00
STM0212-011		Intersection of Research Pkwy	04/22/21	7.00	6856.00	9085.02	7935.12
NHPPR500-168		R5 US 550 MP 80.72, 80.75 PRI	04/29/21	2.00	4000.00	6018.54	5611.22
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	2.00	7000.00	10051.92	7500.00
C0761-237		I-76 SLABS & DIAMOND GRIND WB	05/27/21	2.00	4000.00	6343.35	5500.00
IMR200-268		SH 9 at M.P 27.77	05/27/21	2.00	7000.00	8466.67	9000.00
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	8.00	9794.75	10480.38	10480.38
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		34.00	6701.47	8216.75	8418.53
CC 0252-501		SKY RIDGE EMERG BRDG REPAIR	07/07/21	3.00	2000.00	3355.00	2000.00
FSA172A-020		SH 172 AT COUNTY ROAD 318	07/08/21	2.00	8000.00	2925.00	2925.00
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	1.00	8025.00	8025.00	8025.00
IM0252-495		I-25 RESURFACING	08/04/21	8.00	10564.87	10564.87	10564.87
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	8.00	10566.73	10566.73	10566.73
PAN0703-483		I-70 NOISE WALL REPLACEMENT	08/05/21	2.00	4200.00	6478.53	1794.11
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	2.00	4500.00	9062.50	11600.00
NHPP0853-107		PECKHAM GRADE SEPARATED INTER	08/19/21	6.00	7500.00	9530.36	8243.90
ER0702-419		ER I-70 GWC DEBRIS FLOWS 2021	08/24/21	2.00	5500.00	7150.00	8000.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		34.00	8014.05	8266.77	8269.98
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	10.00	8399.03	8399.03	8399.03
IM0252-490		I-25 CO SPGS RAMP METERING PH	11/04/21	6.00	7000.00	5510.98	2500.00
C0911-007		SH-91 MP 10.52, 10.70	11/18/21	4.00	7000.00	5562.50	5500.00
NHPP5502-081		US 550 OURAY TO COLOGNA	12/02/21	2.00	6000.00	5065.00	2530.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 682

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-85010	Impact Atten (Temp)		Each	=====	=====	=====
NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	7.00	8000.00	5907.54	930.00
NHPP1602-178		US 160 MONTE VISTA EAST RESUR	12/09/21	2.00	3500.00	2831.98	2663.95
STR0961-017		SH 96 - M.P. 0.01 TO M.P. 26.	12/09/21	2.00	6500.00	4094.61	2883.84
C0703-473		I-70/32ND AVE BRIDGE REPLACEM	12/16/21	6.00	6500.00	7510.50	2238.30
NHPP0703-463		I-70 SILVERTHORNE TO EJMT PHA	12/16/21	2.00	5000.00	4775.00	1270.00
NHPP0063-062		US 6 & SH 141 MESA COUNTY RES	12/23/21	4.00	10000.00	4675.00	4500.00
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	4.00	2030.00	7339.65	7870.62
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		49.00	6920.62	6232.61	4267.51
		WEIGHTED AVERAGE FOR THE YEAR		148.00	6900.31	6829.82	6599.11
=====	630-85011	Imp Atten (Temp)		Day	=====	=====	=====
STR139A-035		SH139 DOUGLAS PASS NORTH RURA	12/23/21	50.00	100.00	224.67	250.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		50.00	100.00	224.67	250.00
		WEIGHTED AVERAGE FOR THE YEAR		50.00	100.00	224.67	250.00
=====	630-85013	Impact Atten (Temp) (Reset)		Each	=====	=====	=====
IMR200-268		SH 9 at M.P 27.77	05/27/21	2.00	2000.00	3116.67	3200.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		2.00	2000.00	3116.67	3200.00
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	4.00	2167.77	2167.77	2167.77
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		4.00	2167.77	2167.77	2167.77
		WEIGHTED AVERAGE FOR THE YEAR		6.00	2111.85	2737.11	2511.85
=====	630-85020	Mobile Attenuator		Each	=====	=====	=====
STR0505-049		US 50 MP 387 TO MP 397	01/07/21	3.00	20136.50	30253.87	35000.00
STR109A-020		CO 109A SURFACE TREATMENT	01/14/21	2.00	1500.00	34033.10	33000.00
ITSITSB-001		ITS FIBER INSTALL ON S I-25	02/04/21	1.00	75000.00	39583.24	40000.00
STR0503-095		US50 TEXAS CREEK TO COALDALE	02/18/21	2.00	30000.00	30399.96	40000.00
FSA0503-094		US 50 WEST CABLE RAIL NEAR PE	02/18/21	2.00	15000.00	8944.45	9000.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 683

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-85020		Mobile Attenuator		Each =====			
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	1.00	71701.03	71701.03	71701.03
FSA0141-030		SH 14B SAFETY TED'S PLACE WES	02/25/21	1.00	25000.00	49250.00	36000.00
STR0961-016		CO96 ORDWAY TO ARLINGTON RESU	03/18/21	2.00	30000.00	23114.49	15400.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		14.00	27507.90	30852.88	31964.36
STR0242-075		US24 WILKERSON PASS SAFETY IM	04/01/21	1.00	25000.00	39060.52	44352.36
SHE2873-202		FEDERAL BLVD & US36 TRAFFIC S	04/15/21	1.00	8000.00	17300.00	5750.00
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	2.00	20000.00	48985.77	46750.00
C0761-237		I-76 SLABS & DIAMOND GRIND WB	05/27/21	2.00	35000.00	39084.32	49500.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		6.00	23833.33	40132.53	40433.73
FSA172A-020		SH 172 AT COUNTY ROAD 318	07/08/21	1.00	15000.00	11700.00	11700.00
PAN0703-483		I-70 NOISE WALL REPLACEMENT	08/05/21	2.00	10000.00	10575.00	18000.00
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	4.00	856.00	856.00	856.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		7.00	5489.14	7671.08	7303.43
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	1.00	45461.14	45461.14	45461.14
FSAC040-072		US24 EL PASO CO. SIGN REPLACE	11/18/21	2.00	20000.00	28833.33	18000.00
C0911-007		SH-91 MP 10.52, 10.70	11/18/21	1.00	10000.00	22500.00	20000.00
NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	1.00	25000.00	98175.00	46350.00
ITSSW02-653		ITS CAMERA INSTALL R2 AND R4	12/02/21	2.00	60000.00	57263.75	15000.00
STR0961-017		SH 96 - M.P. 0.01 TO M.P. 26.	12/09/21	2.00	32000.00	44279.46	28838.38
STR1604-014		SH160 OVERLAY SPRINGFIELD EAS	12/09/21	1.00	20000.00	29966.44	29399.32
NHPP0703-463		I-70 SILVERTHORNE TO EJMT PHA	12/16/21	1.00	25000.00	66165.00	68630.00
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	1.00	22300.00	53125.53	60543.22
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		12.00	30980.10	47430.42	32838.37
		WEIGHTED AVERAGE FOR THE YEAR		39.00	24058.86	35612.91	29109.94
===== 630-85040		Impact Atten (T-M-A) (Temp)		Each =====			
MTCER400-383		MTCE REGION 4 FY21 STENCILS S	01/07/21	2.00	7500.00	6500.00	5000.00
STR141A-050		SH 141, MP 60.63 AT NORTH END	02/04/21	1.00	10000.00	28132.03	20000.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-85040							
		Impact Atten (T-M-A) (Temp)		Each			
NHPPR400-370	US 287/SH 40	PASSING LANES	02/10/21	1.00	4800.00	4815.00	4815.00
STR0241-066	US 24	LEADVILLE SOUTH RESURFA	02/11/21	4.00	35000.00	29188.73	41534.92
FBR2854-143	US 285 MP 172.36,	Detour - SH	02/18/21	2.00	6560.00	30705.83	500.00
STM115A-016	SH67 / SH115	INTERSECTION IMP	03/11/21	1.00	15000.00	18950.00	18000.00
	WEIGHTED AVERAGE FOR THE FIRST	QUARTER		11.00	17992.73	25727.20	19995.88
STM0212-011		Intersection of Research Pkwy	04/22/21	2.00	3000.00	75434.64	57292.51
NHPPR400-386	US287 US40	PASSING LANES CP-2	04/28/21	1.00	13500.00	4815.00	4815.00
NHPP0342-063	US 34 & SH 257	RAMPS SIGNALS	04/29/21	2.00	3500.00	43541.00	31428.00
IMR200-268	SH 9 at M.P 27.77		05/27/21	2.00	25000.00	42000.00	3000.00
	WEIGHTED AVERAGE FOR THE SECOND	QUARTER		7.00	10928.57	58301.70	26893.72
MTCE0702-415		MTCE R3 FY22 I-70 TAPE	07/08/21	2.00	1000.00	7625.00	1500.00
IM0252-495	I-25	RESURFACING	08/04/21	1.00	110309.30	110309.30	110309.30
SHE0703-462	I-70 @ SHERIDAN & HARLAN	RAMP	08/05/21	2.00	20000.00	13345.00	3540.00
STM067A-047	R2 - 2021	CRITICAL CULVERTS	08/05/21	2.00	23700.00	900.00	900.00
SHE0701-251	I-70	CABLE BARRIER & GUARDRAI	08/19/21	2.00	25000.00	41000.00	40000.00
C0253-286	I-25 & 58TH - ZIMMERMAN	METAL	09/03/21	1.00	25000.00	20250.74	20000.00
	WEIGHTED AVERAGE FOR THE THIRD	QUARTER		10.00	27470.93	20510.98	22218.93
SHE0702-400	I-70	CABLE BARRIER & GUARDRAI	10/14/21	2.00	25000.00	34333.33	18000.00
FSAL151-040	SH-115 @ BROADWAY	SIGNAL	12/02/21	2.00	10000.00	14160.00	6480.00
C R400-363	BOULDER	POLYESTER OVERLAY	12/09/21	2.00	25000.00	33990.00	22570.00
ER0702-421	ER I-70 GWC 2021	COLORADO RIV	12/10/21	2.00	28000.00	68925.00	67850.00
C0703-473	I-70/32ND AVE	BRIDGE REPLACEM	12/16/21	2.00	25000.00	39777.16	65363.39
	WEIGHTED AVERAGE FOR THE FOURTH	QUARTER		10.00	22600.00	36703.70	36052.68
	WEIGHTED AVERAGE FOR THE YEAR			38.00	20398.14	33913.93	26077.02
===== 630-85041							
		Mobile Attenuator		Day			
CR400-375	LIMON RESIDENCY ADA	CURB RAMP	01/07/21	25.00	400.00	1100.00	700.00
NHPP385A-018	US 24/385	BURLINGTON INTERSEC	01/07/21	30.00	400.00	592.40	300.00

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	630-85041	Mobile Attenuator		Day =====			
NHPP0361-124	US 36: 28TH AVE. TO TABLE MES	US 36: 28TH AVE. TO TABLE MES	01/14/21	80.00	350.00	637.75	707.32
STA0404-056	SH40: PEORIA TO SABLE	SH40: PEORIA TO SABLE	01/14/21	60.00	450.00	463.98	616.21
FBR0243-091	US24G at about MP 331.95 (or	US24G at about MP 331.95 (or	01/14/21	20.00	500.00	682.19	740.35
NHPP1601-080	US 160 IN DOWNTOWN CORTEZ, MC	US 160 IN DOWNTOWN CORTEZ, MC	01/21/21	130.00	300.00	395.39	490.00
NHPPR100-346	Three structures at I25/I270	Three structures at I25/I270	01/21/21	57.00	250.00	691.50	812.00
NHPP0853-114	US 85: SOUTH OF PLATTEVILLE N	US 85: SOUTH OF PLATTEVILLE N	02/04/21	100.00	450.00	598.33	650.00
NHPP1211-094	SH 121: WADSWORTH - I-70 TO 65	SH 121: WADSWORTH - I-70 TO 65	02/18/21	130.00	400.00	661.12	660.79
STA0404-060	US 40 : GENESEE TO CR 93 RESU	US 40 : GENESEE TO CR 93 RESU	02/18/21	75.00	550.00	787.08	824.00
FSA0071-026	Canyon and Folsom Signal Upgr	Canyon and Folsom Signal Upgr	02/18/21	40.00	350.00	549.00	447.00
NHPP0831-125	SH83: E-470 TO ARAPAHOE ROAD	SH83: E-470 TO ARAPAHOE ROAD	02/18/21	100.00	365.00	425.98	162.84
FBR0702-385	I-70 MP 211 OVER FOREST SERVI	I-70 MP 211 OVER FOREST SERVI	02/23/21	30.00	551.54	551.54	551.54
NHPPR100-254	FY 21 Bridge Bearing & Exp Jo	FY 21 Bridge Bearing & Exp Jo	02/25/21	53.00	400.00	771.93	1141.56
STA052A-050	CO 52 Resurf Prospect Valley	CO 52 Resurf Prospect Valley	02/25/21	210.00	450.00	342.60	293.80
CR100-350	R1 ADA CURB RAMPS CMGC PKG 1	R1 ADA CURB RAMPS CMGC PKG 1	03/03/21	100.00	535.00	535.00	535.00
CR400-362	FY 21 SIGNAL POLE REPLACEMENT	FY 21 SIGNAL POLE REPLACEMENT	03/04/21	80.00	350.00	389.67	300.00
C0343-044	US 34 CURB RAMPS AKRON TO WRA	US 34 CURB RAMPS AKRON TO WRA	03/04/21	25.00	400.00	740.63	507.50
NHPP070A-030	I-70B AMERICAN WAY TO MAIN ST	I-70B AMERICAN WAY TO MAIN ST	03/11/21	180.00	500.00	285.15	275.00
MTCER200-270	FY21-REGION 2 STENCIL PROJECT	FY21-REGION 2 STENCIL PROJECT	03/11/21	80.00	250.00	305.00	115.00
NHPP0501-070	US 50 MP 47.6 TO MP 64.5	US 50 MP 47.6 TO MP 64.5	03/18/21	30.00	450.00	500.00	500.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			1,635.00	413.61	486.77	485.84
FSA0703-478	I-70 MEXL VSL CONSTRUCTION	I-70 MEXL VSL CONSTRUCTION	04/08/21	104.00	425.00	570.00	825.00
NHPP006A-063	US-6, SH-119 TO SH-58 (GOLDEN	US-6, SH-119 TO SH-58 (GOLDEN	04/15/21	190.00	450.00	787.62	787.62
STMM455-134	FORT COLLINS ADA RAMP IMPROVE	FORT COLLINS ADA RAMP IMPROVE	04/15/21	15.00	400.00	970.00	1100.00
SHE070A-036	R3 I-70 WRONG WAY DETECTION	R3 I-70 WRONG WAY DETECTION	05/06/21	50.00	600.00	755.08	415.25
NHPPR100-252	REGION 1 WALL REPAIR	REGION 1 WALL REPAIR	05/13/21	25.00	400.00	450.00	400.00
NHPP025A-034	FY21 BRIDGE DECK REHAB & FIBE	FY21 BRIDGE DECK REHAB & FIBE	05/13/21	210.00	500.00	545.24	600.00
MPR200-271	FY22 R2 PAVEMENT MARKING (TAPE	FY22 R2 PAVEMENT MARKING (TAPE	06/10/21	30.00	500.00	358.33	400.00
ER007A-034	PR SH7 FLOOD REPAIRS CP1	PR SH7 FLOOD REPAIRS CP1	06/23/21	175.00	659.75	705.93	705.93
C2873-205	LONGMONT AND BOULDER	LONGMONT AND BOULDER	06/24/21	75.00	400.00	368.00	368.00
C0703-452	CLEAR CREEK GREENWAY	CLEAR CREEK GREENWAY	06/24/21	3.00	500.00	878.28	1100.00
CR100-355	R1 ADA CURB RAMPS CMGC PKG 2	R1 ADA CURB RAMPS CMGC PKG 2	06/25/21	35.00	535.00	535.00	535.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			912.00	505.90	607.51	651.18
NHPP0702-410	VAIL PASS AUX PHASE 1 CAP 1	VAIL PASS AUX PHASE 1 CAP 1	07/09/21	24.00	941.60	941.60	941.60
SHER300-261	R3 INT CONFLICT WARNING SYSTE	R3 INT CONFLICT WARNING SYSTE	07/15/21	10.00	1000.00	250.00	250.00
IM0252-495	I-25 RESURFACING	I-25 RESURFACING	08/04/21	167.00	661.86	661.86	661.86
FBR0252-493	I-25 & S ACADEMY BRIDGE REPL	I-25 & S ACADEMY BRIDGE REPL	08/04/21	140.00	642.00	642.00	642.00
STAM086-078	FY21 R2 SCR PUEBLO / LA JUNTA	FY21 R2 SCR PUEBLO / LA JUNTA	08/05/21	105.00	500.00	270.00	155.00
ER0702-419	ER I-70 GWC DEBRIS FLOWS 2021	ER I-70 GWC DEBRIS FLOWS 2021	08/24/21	10.00	500.00	1002.50	905.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			456.00	637.08	529.35	550.07

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 686

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-85041		Mobile Attenuator		Day	=====		
STA052A-056		CO 52 PROSPECT VALLEY CULVERT	10/14/21	60.00	450.00	470.75	300.00
IM0252-490		I-25 CO SPGS RAMP METERING PH	11/04/21	10.00	500.00	1012.36	1000.00
NHPP0701-247		I-70 PARACHUTE TO RULISON	11/18/21	55.00	700.00	705.00	700.00
NHPP0703-465		I-70: FLOYD HILL TO CHIEF HOS	11/18/21	300.00	300.00	736.41	765.00
FBR0362-039		US36/US40 TIMBER BRIDGE CONST	11/19/21	20.00	668.75	668.75	668.75
BR0405-040		US36/US40 TIMBER BRIDGE CONST					
MTCER200-273		FY 22 STENCIL PAVEMENT MARKIN	12/02/21	80.00	200.00	356.25	100.00
NHPP1211-096		SH 121 SIGNAL PACKAGE FY 2020	12/09/21	70.00	650.00	692.50	640.00
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	125.00	700.00	693.50	540.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		720.00	448.44	631.68	596.77
		WEIGHTED AVERAGE FOR THE YEAR		3,723.00	470.32	536.24	555.66
===== 630-85115		Impact Atten (Quadguard) (Temp)		Each	=====		
IM0253-246		I-25: PREVENTATIVE BRIDGE MAI	01/07/21	2.00	20000.00	13383.31	7700.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	20000.00	13383.31	7700.00
C0253-286		I-25 & 58TH - ZIMMERMAN METAL	09/03/21	1.00	10000.00	29566.48	39000.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		1.00	10000.00	29566.48	39000.00
C R400-363		BOULDER POLYESTER OVERLAY	12/09/21	2.00	2500.00	4290.67	3752.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		2.00	2500.00	4290.67	3752.00
		WEIGHTED AVERAGE FOR THE YEAR		5.00	11000.00	13030.00	12380.80
===== 630-86801		Traffic Signal (Temp)		LUMP SUM	=====		
IM0253-246		I-25: PREVENTATIVE BRIDGE MAI	01/07/21	1.00	15000.00	50264.42	50000.00
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	1.00	30000.00	198942.00	125000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		2.00	22500.00	132863.08	87500.00

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 687

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 630-86801 Traffic Signal (Temp) LUMP SUM =====							
NHPP1211-096		SH 121 SIGNAL PACKAGE FY 2020	12/09/21	1.00	15000.00	130825.00	76000.00
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			1.00	15000.00	130825.00	76000.00
	WEIGHTED AVERAGE FOR THE YEAR			3.00	20000.00	132492.52	83666.67
===== 630-86810 Traffic Signal (Temp) Each =====							
NHPP0362-038		US 36D LAST CHANCE WEST	01/07/21	1.00	23500.00	21756.42	17500.00
STA052A-050		CO 52 Resurf Prospect Valley	02/25/21	1.00	20000.00	29559.06	24961.77
STM115A-016		SH67 / SH115 INTERSECTION IMP	03/11/21	2.00	21500.00	9379.17	8500.00
	WEIGHTED AVERAGE FOR THE FIRST QUARTER			4.00	21625.00	17334.19	14865.44
STM0212-011		Intersection of Research Pkwy	04/22/21	7.00	100000.00	85641.14	85257.99
NHPPR500-168		R5 US 550 MP 80.72, 80.75 PRI	04/29/21	1.00	16500.00	38892.69	28056.11
IMR200-268		SH 9 at M.P 27.77	05/27/21	1.00	18000.00	15583.33	16000.00
ER007A-034		PR SH7 FLOOD REPAIRS CP1	06/23/21	2.00	58362.50	62447.88	62447.88
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			11.00	77384.09	76690.30	69614.35
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	4.00	15000.00	21700.00	30800.00
C014A-002		CAMERON PEAK POST FIRE RESPON	08/19/21	1.00	25000.00	19500.00	20000.00
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			5.00	17000.00	21455.56	28640.00
C149A-028		SH 149 MP 21-42, 70-92 IN GUN	10/07/21	2.00	16000.00	30776.67	30000.00
NHPP5502-081		US 550 OURAY TO COLOGNA	12/02/21	2.00	30000.00	12575.00	15150.00
STR0961-017		SH 96 - M.P. 0.01 TO M.P. 26.	12/09/21	2.00	38000.00	21234.71	15449.13
STA0142-071		SH 14 PAWNEE PASS TO STERLING	12/23/21	1.00	40000.00	13000.00	13000.00
NHPP0131-057		REGION 3 SH 13 MP 11-16.5	12/23/21	3.00	22300.00	57104.75	66597.55
	WEIGHTED AVERAGE FOR THE FOURTH QUARTER			10.00	27490.00	34204.27	33399.09
	WEIGHTED AVERAGE FOR THE YEAR			30.00	43254.17	49414.29	43413.68

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
=====	632-00000	Night Work Lighting		LUMP SUM	=====		
IM0253-246		I-25: PREVENTATIVE BRIDGE MAI	01/07/21	1.00	20000.00	17537.93	12000.00
NHPP0361-124		US 36: 28TH AVE. TO TABLE MES	01/14/21	1.00	20000.00	38871.69	29202.73
STA0404-056		SH40: PEORIA TO SABLE	01/14/21	1.00	20000.00	32806.78	29354.45
NHPP1601-080		US 160 IN DOWNTOWN CORTEZ, MC	01/21/21	1.00	40000.00	38891.01	30000.00
NHPPR100-346		Three structures at I25/I270	01/21/21	1.00	15000.00	50045.36	15100.00
NHPP0402-099		Midpoint of the project limit	02/04/21	1.00	25000.00	11900.00	5600.00
NHPP1211-094		SH 121: WADSWORTH - I-70 TO 65	02/18/21	1.00	25000.00	26808.45	25784.05
NHPP0831-125		SH83: E-470 TO ARAPAHOE ROAD	02/18/21	1.00	35000.00	68036.37	41454.60
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	1.00	12790.26	12790.26	12790.26
NHPPR100-254		FY 21 Bridge Bearing & Exp Jo	02/25/21	1.00	20000.00	63540.44	22196.87
C0821-109		SH 82/133 GARFIELD COUNTY SIG	02/25/21	1.00	10000.00	50000.00	30000.00
NHPP070A-030		I-70B AMERICAN WAY TO MAIN ST	03/11/21	1.00	30000.00	23500.50	25000.00
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		12.00	22732.52	39778.58	23206.91
C5502-106		US 550 8TH STREET TO 14TH STR	04/15/21	1.00	30000.00	9000.00	9000.00
IM025A-040		I25 EXIT 11 INTERCHANGE IMPRO	05/06/21	1.00	25000.00	35803.33	38000.00
NHPP025A-034		FY21 BRIDGE DECK REHAB & FIBE	05/13/21	1.00	15000.00	56551.49	108200.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		3.00	23333.33	39741.24	51733.33
IM0252-495		I-25 RESURFACING	08/04/21	1.00	228055.73	228055.73	228055.73
FBR0252-493		I-25 & S ACADEMY BRIDGE REPL	08/04/21	1.00	152626.59	152626.59	152626.59
PAN0703-483		I-70 NOISE WALL REPLACEMENT	08/05/21	1.00	30000.00	9832.41	3523.64
ER0702-419		ER I-70 GWC DEBRIS FLOWS 2021	08/24/21	1.00	15000.00	52500.00	35000.00
PAN052A-058		SH 52A & SH 59B TIMBER BRIDGE	09/02/21	1.00	8000.00	28750.00	30000.00
C0253-286		I-25 & 58TH - ZIMMERMAN METAL	09/03/21	1.00	5000.00	26676.93	35000.00
NHPPC040-064		CHARTER OAK RANCH ROAD IMPROV	09/27/21	1.00	89800.67	89800.67	89800.67
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		7.00	75497.57	53738.82	82000.95
SHE0702-400		I-70 CABLE BARRIER & GUARDRAI	10/14/21	1.00	30000.00	67401.67	100000.00
STM094A-036		SH 94 - CORRIDOR STUDY	10/29/21	1.00	51050.94	51050.94	51050.94
IM0252-490		I-25 CO SPGS RAMP METERING PH	11/04/21	1.00	40000.00	44338.06	50000.00
NHPP0703-465		I-70: FLOYD HILL TO CHIEF HOS	11/18/21	1.00	40000.00	43488.71	10200.00
NHPP5502-108		US 50 MP 86 TO 91.7 US 550 MP	12/02/21	1.00	25000.00	88965.00	16150.00
NHPP0821-111		SH82 AABC TO ASPEN	12/02/21	1.00	35000.00	47500.00	50000.00

COLORADO DEPARTMENT OF TRANSPORTATION
 ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 689

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 632-00000 Night Work Lighting LUMP SUM =====							
C R400-363		BOULDER POLYESTER OVERLAY	12/09/21	1.00	20000.00	70550.00	75650.00
NHPP1211-096		SH 121 SIGNAL PACKAGE FY 2020	12/09/21	1.00	20000.00	17575.00	7150.00
ER0702-421		ER I-70 GWC 2021 COLORADO RIV	12/10/21	1.00	20000.00	6000.00	10000.00
NHPP0703-463		I-70 SILVERTHORNE TO EJMT PHA	12/16/21	1.00	80000.00	62800.00	80000.00
C4701-132		C-470 KEN CARYL INT. IMPROVE	12/16/21	1.00	20000.00	7500.00	5000.00
FSA2873-212		US 287 AND SWALLOW SIGNAL IMP	12/23/21	1.00	7500.00	5450.00	6950.00
		WEIGHTED AVERAGE FOR THE FOURTH QUARTER		12.00	32379.25	43136.41	38512.58
		WEIGHTED AVERAGE FOR THE YEAR		34.00	37053.65	42679.00	43230.60
===== 641-10000 Shotcrete Sq Yard =====							
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	1,180.00	125.56	125.56	125.56
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		1,180.00	125.56	125.56	125.56
NHPPR100-252		REGION 1 WALL REPAIR	05/13/21	60.00	650.00	1515.00	1850.00
NHPP025A-034		FY21 BRIDGE DECK REHAB & FIBE	05/13/21	7.00	300.00	1017.50	660.00
C0703-452		CLEAR CREEK GREENWAY	06/24/21	374.00	350.00	198.89	189.00
		WEIGHTED AVERAGE FOR THE SECOND QUARTER		441.00	390.02	272.31	422.46
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	814.00	300.00	251.75	242.00
		WEIGHTED AVERAGE FOR THE THIRD QUARTER		814.00	300.00	251.75	242.00
		WEIGHTED AVERAGE FOR THE YEAR		2,435.00	231.77	237.11	218.26
===== 641-10010 Initial Shotcrete Facing Sq Foot =====							
FBR0702-385		I-70 MP 211 OVER FOREST SERVI	02/23/21	9,456.00	18.65	18.65	18.65
		WEIGHTED AVERAGE FOR THE FIRST QUARTER		9,456.00	18.65	18.65	18.65
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	6,301.00	10.41	12.91	12.91

COLORADO DEPARTMENT OF TRANSPORTATION
ITEM UNIT COSTS BY PROJECTS -- 2021 COST DATA

16:01 Thursday, February 17, 2022 690

PROJECT NUMBER	ITEM NUMBER/ PROJECT LOCATION	ITEM DESCRIPTION/ PROJECT LOCATION	DATE LET	UNIT/ QUANTITY	ENGR. EST.	AVERAGE BID	AWARDED BID
===== 641-10010 FBR0252-493		Initial Shotcrete Facing I-25 & S ACADEMY BRIDGE REPL	08/04/21	Sq Foot 10,202.00	14.21	14.21	14.21
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			16,503.00	12.76	13.71	13.71
	WEIGHTED AVERAGE FOR THE YEAR			25,959.00	14.90	15.51	15.51
===== 641-10070		Shotcrete Sculpting		Sq Yard			
C0703-452		CLEAR CREEK GREENWAY	06/24/21	379.00	400.00	237.81	282.00
	WEIGHTED AVERAGE FOR THE SECOND QUARTER			379.00	400.00	237.81	282.00
CC510-030		WB PPSL - CR 314 ROADWAY RECO	08/05/21	635.00	125.00	218.06	222.25
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			635.00	125.00	218.06	222.25
	WEIGHTED AVERAGE FOR THE YEAR			1,014.00	227.79	227.39	244.58
===== 641-11000		Shotcrete (CL A)		Cubic Yard			
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	164.00	847.59	797.15	797.15
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			164.00	847.59	797.15	797.15
	WEIGHTED AVERAGE FOR THE YEAR			164.00	847.59	797.15	797.15
===== 641-11006		Shotcrete (Smooth) (Suppl)		Cubic Yard			
NHPP0702-410		VAIL PASS AUX PHASE 1 CAP 1	07/09/21	26.00	1028.89	1032.55	1032.55
	WEIGHTED AVERAGE FOR THE THIRD QUARTER			26.00	1028.89	1032.55	1032.55
	WEIGHTED AVERAGE FOR THE YEAR			26.00	1028.89	1032.55	1032.55