I-25/CIMARRON STREET (US 24) DESIGN-BUILD PROJECT	         PROJECT: IM 0252-423
BOOK 1 – CONTRACT	CONTRACT ROUTING # XXXXX
	le
EXHIBIT A – ACRONYMS AND DEFINITIONS
As used in the Design/Build Contract to which this Exhibit is attached, and in the other Contract Documents (unless otherwise specified therein), the following acronyms and terms shall have the meanings set forth below.

A.1	ACRONYMS
	AADT
	Annual Average Daily Traffic

	AAN
	American Association of Nurserymen

	AAP
	AASHTO Accreditation Program

	AAR
	Association of American Railroads

	AASHTO
	American Association of State Highway & Transportation Officials

	Ac
	Alternating Current

	
	

	ATC
ACHP 
	Alternative Technical Concepts
Advisory Council on Historic Preservation

	ACI
	American Concrete Institute

	ACM
	Asbestos-Containing Materials

	ADA
	Americans with Disabilities Act

	ADT
	Average Daily Traffic

	AEIC
	Association of Edison Illuminating Companies

	AGC
	Associated General Contractors of America, Inc.

	AI
	Asphalt Institute

	AIA
	American Institute of Architects

	AISC
	American Institute of Steel Construction

	AISI
	American Iron & Steel Institute

	AITC
	American Institute of Timber Construction

	AMRL
	AASHTO Materials Reference Laboratory

	ANSI
	American National Standards Institute (formerly ASA and USASI)

	ARA
	American Railway Association

	ARE
	Additional Requested Element

	AREA
	American Railway Engineering Association

	AREMA
	American Railway Engineering & Maintenance Association

	ARTBA
	American Road & Transportation Builders Association

	ASCE
	American Society of Civil Engineering

	ASCII
	American Standard Code of Information Interchange

	ASLA
	American Society of Landscape Architects

	ASME
	American Society of Mechanical Engineers

	ASTM
	American Society for Testing & Materials

	ATC
	Applied Technology Council

	ATMS
	Advanced Traffic Management System

	ATR
	Automatic Traffic Recorder

	ATSSA
	American Traffic Safety Services Association

	AWG
	American Wire Gauge

	AWPA
	American Wood Preservers’ Association

	AWS
	American Welding Society

	AWWA
	American Water Works Association

	BAFO
	Best and Final Offer

	BATCD
	Basic and Temporary Configuration Diagram

	BE
BMP
	Colorado Bridge Enterprise
Best Management Practices

	CADD
	Computer-Assisted Drafting and Design

	CBCP
	Category B Change Proposal

	CCA
	Colorado Contractors Association

	
CCI
	Construction Cost Index

	CCR
	Colorado Code of Regulations

	CCTV
	Closed Circuit Television

	CAPCDQ
	Colorado Air Pollution Control Division

	CDNR
	Colorado Department of Natural Resources

	CD
	Collector-Distributor

	CDOT
	Colorado Department of Transportation

	CDPHE
	Colorado Department of Public Health & Environment

	CDW
	Colorado Division of Wildlife

	CERCLA
	Comprehensive Environmental Response, Compensation & Liability Act, 42 U.S.C. §§ 9601, et. seq.

	CFR 
	Code of Federal Regulations

	CHP
	Colorado Highway Patrol

	CIH
	Certified Industrial Hygienist

	CIP
	Cost in Place

	CMS
	Changeable Message Sign

	COE
	(U.S.) Army Corps of Engineers

	COM
	Communications

	CP
	Colorado Procedure

	CPM
	Critical Path Method

	CQMP
	Construction Quality Management Plan

	C.R.S.
	Colorado Revised Statutes

	CRSI
	Concrete Reinforcing Steel Institute

	CRT
	Console Monitor (Cathode Ray Tube)

	CSEO
	Colorado State Engineer's Office

	CSL
	Cross Sonic Log

	CSTMC
	Colorado Springs Traffic Management Center

	City Of Pueblo
	City Of Pueblo StormWater

	City Of Pueblo
	City Of Pueblo Wastewater

	CTMC
	Colorado Traffic Management Center

	CURPAL
	Contractor Utility Relocation Plan Acceptance Letter

	D/B
	Design/Build

	dB
	Decibels

	DBE
	Disadvantaged Business Enterprise

	DCS
	Document Control System

	DRB
	Dispute Resolution Board

	DTM
	Digital Terrain Model

	DWG
	Drawing

	EA
	Environmental Assessment

	ECM
	Environmental Compliance Manager

	ECP
	Emissions Control Plan

	ECS
	Erosion Control Supervisor

	EEO
	Equal Employment Opportunity

	EIA
	Electronic Industries Association

	EIP
	Environmental Investigation Plan

	EPA
	(U.S.) Environmental Protection Agency

	EPD
	Escrowed Proposal Documents

	FAR
	Federal Acquisition Regulation

	FCMs
	Fracture Critical Members

	FEMA
	Federal Emergency Management Agency

	FHWA
	Federal Highway Administration

	FIR
	Field Inspection Review

	FRA
	Federal Railroad Administration

	FTP
	File Transfer Protocol

	GAAP
	Generally Accepted Accounting Principles

	HASP
	Health and Safety Plan

	HBP
	Hot Bituminous Pavement

	HDPE
	High-density polyethylene

	HIRSYS
	Hotline Information Retrieval System

	HLMR
	Highload multi-rotational

	
IEEE
	Institute of Electrical & Electronics Engineers

	IEQM
	Independent Environmental Quality Manager

	IES
	Illuminating Engineering Society

	IGA
	Intergovernmental Agreement

	IIMS
	Incident Information Management System

	IMP
	Incident Management Plan

	IMSA
	International Municipal Signal Association

	IPCEA
	Insulated Power Cable Engineers Association

	IRI
	International Roughness Index

	ISA
	Initial Site Assessment

	ISDN
	Integrated Services Digital Network

	ISO
	International Organization for Standards

	ISP
	Information or Internet Service Providers

	ITC
	Interface Terminal Cabinet

	ITE
	Institute of Transportation Engineers

	ITP
	Instructions to Proposers

	ITS
	Intelligent Transportation Systems

	KW
	Kilowatt

	LAN
	Local Area Network

	LAPB
	Link Access Protocol, Balanced

	Lc
	Length of Simple Curve

	Ls
	Length of Spiral Curve

	LED
	Light Emitting Diode

	LLRU
	Lowest Level Replaceable Unit

	LRFD
	Load and resistence factor design

	LS
	Line Section

	LTDS
	Long-term design strength

	MACM
	Maximum Achievable Control Measures

	MARV
	Minimum average roll value

	Mb
	Megabit

	Mbps
	Megabits per Second

	MBTA
	Migratory Bird Treaty Act

	MESA
	Modified Environmental Site Assessment

	MHT
	Method for Handling Traffic

	MIL
	Military Specification

	MIS
	Management Information System

	Mm
	Millimeter

	MMIS
	Maintenance Management Information System

	MMP
	Materials Management Plan

	MMU
	Malfunction Management Unit

	MOA
	Memorandum of Agreement

	MOT
	Maintenance of Traffic

	MOU
	Memorandum of Understanding

	Mph
	Miles per Hour

	MSE
	Mechanically Stabilized Earth

	MTIP
	Materials Testing and Inspection Plan

	MUTCD
	Manual on Uniform Traffic Control Devices

	NAD
	North American Datum

	NAVD
	North American Vertical Datum

	NBIS
	National Bridge Inspection Standards

	NBS
	National Bureau of Standards

	NCHRP
	National Cooperative Highway Research Program

	NCR
	Nonconformance Report

	NEC
	National Electrical Code (NFPA-70)

	NEMA
	National Electrical Manufacturers Association

	NEPA
	National Environmental Policy Act

	NESC
	National Electrical Safety Code

	NESHAP
	National Emissions Standards for Hazardous Air Pollutants

	NFPA
	National Fire Protection Association

	NGS
	National Geodetic Survey

	
NHS
	National Highway System

	NICET
	National Institute for Certification in Engineering Technologies

	NIOSH
	National Institute for Occupational Safety & Health

	NIST
	National Institute of Standards & Technology

	NPDES
	National Pollution Discharge Elimination System

	NSF
	National Sanitation Foundation (nSf)

	NTCIP
	National Transportation Communications for I.T.S. Protocol

	NTP1
	First Notice to Proceed

	NTP2
	Second Notice to Proceed

	NTS
	Not to Scale

	NWN
	Nonconforming Work Notice

	OCIP
	Owner Controlled Insurance Policy

	OSHA
	Occupational Safety & Health Administration

	OURPAL
	Owner Utility Relocation Plan Acceptance Letter

	PCCP
	Portland Cement Concrete Pavement

	PCI
	Prestressed Concrete Institute

	PCO 
	Potential Change Order

	PCP
	Product Control Plan

	PDA
	Pile-Driving Analyzer or Personal Digital Assistant

	PE
	Professional Engineer, or, in the context of right-of-way, PE shall mean Permanent Easements 

	PET
	Polyester

	PG
	Performance Grade

	PIP
	Public Information Plan

	PIV
	Peak Inverse Voltage

	PLS
	Professional Land Surveyor

	PM
	Program Manager

	PP
	Polyester polypropylene

	PPE
	

	PPIR
	Pikes Peak International Raceway

	PQCI
	Process Quality Control Inspection

	PQCT
	Process Quality Control Testing

	PRI
	Pavement Rutting Index

	PSI
	Pavement Serviceability Index

	PSR
	Pavement Serviceability Rating

	PSURA
	Project Specific Utility Relocation Agreement

	Pt
	Potential Transformer

	PTFE
	Polytetrafloroethylene

	PUC
	Colorado Public Utilities Commission

	PVC
	Polyvinyl Chloride

	PVI
	Point of Vertical Intersection

	PVT
	Point of Vertical Tangency

	PWR
	Power

	QA
	Quality Assurance

	QC
	Quality Control

	QCP
	Quality Checkpoint

	QM
	Contractor’s Quality Manager

	QMS
	Quality Management System

	QPM
	Quality Program Manual

	QWEST
	QWEST Communications

	R
	Radius

	RACM
	Reasonable Achievable Control Measures

	RCO
	Request for Change Order

	RCP
	Request for Change Proposal

	RCRA
	Resource Conservation and Recovery Act, 42 U.S.C. §§ 6901 et seq.

	RE
	Railroad Easement

	RECs
	Recognized Environmental Conditions

	RFC
	Released for Construction

	RFP
	Request for Proposals

	RFQ
	(CDOT) Request for Qualifications 

	RHMs
	Recognized Hazardous Materials 

	RL
	Reinforcement Length

	ROD
	Record of Decision

	ROM
	Rough Order of Magnitude

	ROW
	Right-of-Way

	RSC
	Rigid Steel Conduit

	RWIS
	Roadway & Weather Information System

	SAE
	Society of Automotive Engineers

	SAP
	Sampling Analysis Plan

	
SBA
	Small Business Administration

	SHPO
	State Historic Preservation Officer

	SIC
	Standard Industrial Code, U.S. Department of Labor

	SI&A
	Structural Inventory & Appraisal

	SMA
	Stone Mastic Asphalt

	SMP
	Safety Management Plan

	SOQ
	Statement of Qualifications

	SPCS
	State Plane Coordinate System

	SSPC
	Steel Structures Painting Counsel

	STD
	Standard

	STP
	Shielded Twisted Pair

	SWMP
	Stormwater Management Plan

	TCC
	(CDOT) Traffic Communications Center

	TCP
	Traffic Control Plan

	TDM
	Transportation Demand Management

	TE
	Temporary Easement

	TFE
	CDOT Furnished Equipment

	TIC
	(CDOT) Transportation Information Center

	TIG
	Tungsten Inert Gas

	TL
	Testing Level

	TMSRs
	Traffic Management Strategy Reports

	TOC
	(CDOT) Traffic Operations Center

	TRB
	Transportation Research Board (of National Research Council)

	TYP
	Typical

	UDS
	Utility Design Sheet

	UE
	Utility Easement

	UIS
	Utility Information Sheet

	UL
	Underwriters Laboratories

	UNCC
	Utility Notification Center of Colorado

	UPRR
	Union Pacific Railroad

	UPS
	Uninterruptible Power Supply   

	URA
	Utility Relocation Agreement

	USACE
	United States Army Corps of Engineers

	USASI
	United States of America Standards Institute

	U.S.C.
	United States Code

	USDOT
	United States Department of Transportation

	USGS
	United States Geological Survey

	USFWS
	U.S. Fish & Wildlife Service

	Vc
	Length of Vertical Curve

	VDS
	Vehicle Detection System

	VE
	Value Engineering

	VECP
	Value Engineering Change Proposal

	VM
	Video Monitor

	VMS
	Variable Message Sign

	WAQTC
	Western Alliance for Quality Transportation Construction

	WBS
	Work Breakdown Structure

	WPA
	Works Progress Administration

	WQCD
	Water Quality Control Division, Colorado Department of Public Health & Environment




A.2	Definitions
	Abandonment
	As related to Utilities, shall have the meaning set forth in Book 2, Section 7.

	ATC Conditions
	Conditions that CDOT identified during the ATC process that were necessary for Approval of the ATC.

	Acceleration Costs
	Shall mean those fully documented increased costs reasonably incurred by the Contractor; (i.e., costs over and above what the Contractor would otherwise have incurred) which are directly attributable to increasing the performance level of the Work in an attempt to complete necessary Activities of the Work earlier than otherwise anticipated, such as for additional equipment, additional crews, lost productivity, overtime and shift premiums, increased supervision, and any unexpected movement of materials, equipment, or crews necessary for resequencing in connection with acceleration efforts. 

	Accept or Acceptance
	Formal conditional determination in writing by the CDOT Project Manager that a particular matter or item appears to meet the requirements of the Contract Documents.

	Activity
	Parts of the Work including finished products or functional processes required as subcomponents of the Work Breakdown Structure,as defined by the Contractor.

	Additional Requested Elements
	The meaning set forth in Book 2, Section 1.3.

	Affected Area
	As related to mined land reclamation, the total disturbed surface of a pit or quarry such as sand, gravel, topsoil, or borrow, that is being mined or will be mined.  The area includes, but is not limited to, the excavation area, plant, and stockpile areas, parking and storage areas, and the haul roads.

	Affiliate
	(1) Any Person that directly or indirectly through one or more intermediaries controls, or is controlled by, or is under common control with the: (i) Contractor or (ii) any Major Participant; and
(2)	Any Person for which 10% or more of the equity interest in such Person is held directly or indirectly, beneficially, or of record by the: (i) Contractor, (ii) any Major Participant, or (iii) any Affiliate of the Contractor under Part (1) of this definition.
For purposes of this definition, the term “control” means the possession, directly or indirectly, of the power to cause the direction of the management of a Person, whether through voting securities, by contract, family relationship, or otherwise.

	
	

	Alternative Technical Concept
Anticipated Crossing
	The meaning set forth in Section 2.2.1 of the Instructions to Proposers.

The meaning set forth in Book 1, Exhibit C.

	Applicable Laws
	See Legal Requirements.

	Application for Final Payment
	The application described in Book 1, Section 11.6.1.

	Approve or Approval
	Formal conditional determination in writing by the CDOT Project Manager that a particular matter or item is good or satisfactory for the Project.  Such determination may be based on requirements beyond those set forth in the Contract Documents without payment of additional compensation or a time extension and may reflect preferences of CDOT.  

	Architectural and Engineering Services
	All Work relating to the design, including preparation and interpretation of architectural and engineering plans and specifications, development of design solutions for conformance with all codes and public safety requirements and other design related decision-making, and any other activities, collectively, which are required to be practiced by an architect or engineer in accordance with the laws of the State of Colorado.

	As-Built Documents
	The documents to be provided by the Contractor as described in Book 2, Section 3.  

	Award
	The Acceptance of the Proposal by CDOT (with the understanding that the order of priority of the various Contract Documents shall be as set forth in Book 1, Section 1.3, and that CDOT shall have the right to require compliance with the requirements of the Contract Documents, even though it may necessitate performance of Work by the Contractor not contemplated in the Proposal Documents).

	Backfill
	Material used to replace or the act of replacing material removed during construction.

	Base Course
	One or more layers of specified material and thickness placed on a subbase or a subgrade to support a surface course.

	Baseline Schedule
	The meaning set forth in Book 1, Section 13 and Book 2, Section 2.

	Basic Configuration
	The elements defining the Project as set forth in Book 2, Section 1.4, subject to any permitted modifications thereto contained in the Proposal Documents.

	Betterment
	As related to Utilities, a betterment is generally defined as the upgrading; (e.g. increase in capacity) of a Utility being relocated that is not attributable to the construction of the Project or is made solely for the benefit of and at the election of the Utility Owner (not including a technology improvement which can be implemented at a cost equal to or less than the cost of a “like for like” replacement or relocation).  The use of new materials or compliance with current standards in the performance of the Utility Work is not considered a Betterment.

	Blue Book
	The meaning set forth in Book 1, Section 13.7.3.1.

	Book 1
	The Contract Document designated as Book 1 in the RFP.

	Book 2
	The Contract Document designated as Book 2 in the RFP.

	Bridge
	A structure, including supports, erected over a depression or an obstruction such as water, highway, or railroad, and having a track or passageway for carrying traffic or other moving loads and having a length measured along the center of roadway of more than 20 feet (6 m) between undercopings of abutments or extreme ends of openings for multiple boxes.
Length.  The length of a bridge structure is the over-all length measured along the line of survey stationing back to back of backwalls of abutments, if present, otherwise, end to end of the bridge floor; but in no case less than the total clear opening of the structure.
Roadway Width.  The clear width measured at right angles to the longitudinal centerline of the bridge between the bottom of curbs or guard timbers, or in the case of multiple heights of curbs, between the bottoms of the lower risers.

	Calendar Day
	Each and every day shown on the calendar, beginning and ending at midnight.

	CDOT
	The Project Director for the Project, acting directly or through a representative authorized in writing, who is responsible for administrative supervision of the Project; or the State of Colorado for the use and benefit of the Department of Transportation, whichever the context requires.

	CDOT-Caused Delays
	Unavoidable delays, to the extent that they affect the Critical Path, arising from the following matters and no others:

	
	(a)	A suspension order pursuant to Book 1, Section 14.1;

	
	(b)	CDOT-Directed Changes;

	
	(c)	Failure or inability of CDOT to provide the Contractor with access to ROW identified on the ROW Plans on or before the deadline for such access set forth in the ROW Access Schedule;

	
	(d)	Failure or inability of CDOT to provide responses to proposed schedules, design submittals and other submittals and matters for which response by CDOT is required, within the time periods indicated in the Contract Documents;

	
	(e)	Uncovering, removing, and restoring Work, to the extent provided in Book 1, Section 5.5.3;

	
	(f)	Delay in issuance of NTP2 or provision of reasons why it was unable to do so to the extent provided in Book 1, Section 4.2.2;

	
	(g)	Any improper action by CDOT as representative with binding authority or improper failure to act by CDOT within a reasonable time after delivery of notice by the Contractor to CDOT requesting such action; and

	
	Any court order to suspend Work shall not be considered a CDOT-Caused Delay (although it may qualify as a Force Majeure event) despite the fact that CDOT may specifically direct the Contractor to comply with the court order.

	CDOT-Directed Changes
	Any changes in the Work (including changes in the standards applicable to the Work), which CDOT has directed the Contractor to perform as described in Book 1, Section 13.

	Certificate of Compliance
	A certification, including a signature by a person having legal authority to act for the manufacturer, stating that the product or assembly to be incorporated into the Project was fabricated in accordance with and meets the applicable requirements of the Contract Documents, or verifying the quality and quantity of material delivered which shall be accepted by the Contractor, whichever is applicable.

	Certified Invoice
	Any invoice or billing endorsed by the Contractor, certifying that material, specialty work, subcontract work, rental, lease, services, etc. were acquired for the Project and that the invoiced or billed amount represents the actual costs.

	Certified Test Report
	A test report from the manufacturer or an independent testing laboratory, including a signature by a person having legal authority to act for the manufacturer or the independent testing laboratory stating that the test results show that the product or assembly to be incorporated into the Project has been sampled and tested and the samples have passed all specified tests.

	Change Order
	The meaning set forth in Book 1, Section 13.1.1.1.

	Claim
	A separate demand by the Contractor for: (i) a time extension which is disputed by CDOT, or (ii) payment of money or damages arising from work done by or on behalf of the Contractor in connection with the Contract which is disputed by CDOT.  A claim will cease to be a Claim upon resolution thereof, including resolution by delivery of a Change Order or Contract amendment signed by all parties.

	Commercial Vehicle(s)
	A vehicle used on highways, in interstate commerce, that meets one of the following criteria: (i) has a Gross Vehicle Weight Rating (GVWR) or Gross Combination Weight Rating (GCWR), or gross vehicle weight or gross combination weight of 10,001 pounds or more, whichever is greater; (ii) is designed to transport more than eight passengers (including the driver) for compensation; (iii) is designed to transport 16 or more people, including the driver and is not used to transport passengers for compensation; (iv) functions to transport hazardous materials in quantities requiring the vehicle to be placarded.

	Completion Deadline
	Any or all contract deadlines as defined in Contract Documents and most specifically in Book 1, Section 17.

	Construction Acceptance Testing
	The meaning set forth in Book 2, Section 3.7.

	Constructive
	When used in connection with the terms “change in the Work,” “delay,” “suspension,” or “acceleration,” that change in the Work, delay, suspension, or acceleration which, but for the express terms of the Contract Documents, could be inferred or implied at law.

	Contaminated Groundwater
	Extracted groundwater including contaminants above legally-permitted discharge levels so as to require treatment prior to re-use or disposal.  Contaminated groundwater, which may legally be re-used without treatment, including use for dust control, or which merely requires dilution prior to re-use or disposal, shall specifically be excluded from the definition.

	Contaminated Soils
	Soils containing Hazardous Substance constituents in an amount above the applicable CDPHE remediation levels, and less than the amounts set forth in 40 CFR, Part 261.

	Contract
	Depending on the context: (i) the Design/Build Contract, or (ii) collectively, the Contract Documents, which establish the rights and obligations of CDOT and the Contractor.

	Contract Deadlines
	The deadlines set forth in Book 1, Section 4.3 

	Contract Documents
	The meaning set forth in Book 1, Section 1.2.

	Contract Drawings
	The drawings included in Book 4, including the ROW Plans.

	Contract Price
	The meaning set forth in Book 1, Section 11.1.1.

	Contract Schedule
	The meaning set forth in Book 2, Section 2.

	Contractor
	The meaning set forth in the first page of Book 1.

	Contractor-Related Entities
	Contractor, Major Participants, Subcontractors, their employees, agents and officers and all other Persons for whom Contractor may be legally or contractually responsible.

	Contractor Specifications
	The specifications describing the Work that are developed by the Contractor.

	Contractor’s Engineer
	A professional engineer registered in the State of Colorado who is responsible for engineering and administrative supervision of the Project on behalf of the Contractor, who is either an employee of the Contractor, or a consulting engineer under contract to the Contractor.

	Contractor’s Utility Tracking Report


Construction Impacts
	The report regarding Utilities likely to be impacted by the Project which the Contractor shall maintain on a current basis, and which the Contractor shall periodically submit to CDOT, as more particularly described in Book 2, Section 7.3.2
Any reduction in the number of existing lanes or any reduction in the widths of existing lanes and shoulders throughout the Project, including I-25, ramps, US 24 and Cimarron Street.

	County
	El Paso County. 

	Critical Path
	The precedence of activities with total Float less than or equal to zero on each applicable Contract Schedule.

	Current Baseline Schedule
	The meaning set forth in Book 2, Section 2.

	Day
	The meaning set forth in Book 1, Section 1.8.

	DBE Performance Plan
	The plan provided by the Contractor and Approved by CDOT as described in Book 1, Exhibit J (or, prior to such Approval, the draft DBE performance plan included with the Proposal Documents).

	Defect or Defective Condition
	Nonconforming Work.

	Delay and Disruption Damages
	The meaning set forth in Book 1, Section 13.5.2.

	Department
	The Colorado Department of Transportation.

	Design Acceptance Review
	The meaning set forth in Book 2, Section 3.5.

	Design/Build Contract
	That certain Design/Build Contract (I-25/Cimarron Street (US 24) Design/Build Project) executed by CDOT and the Contractor (to which this Exhibit A is attached), and any and all amendments thereto.

	Design Documents
	All drawings (including plans, elevations, sections, details, and diagrams), specifications, reports, calculations and records, at any stage of development or revision necessary for design of the Project in accordance with the Contract Documents.

	Differing Site Conditions
	"Differing Site Conditions" shall mean (a) subsurface or latent conditions encountered at the exact boring holes identified in the geotechnical reports included one the website, which differ materially from those conditions indicated in the geotechnical reports for such boring holes, or (b) physical conditions of an unusual nature, differing materially from those ordinarily encountered in the area and generally recognized as inherent in the type of work provided for in the Contract.  The term shall specifically exclude all such conditions of which Contractor had actual or constructive knowledge as of the Proposal Due Date.  The foregoing definition specifically excludes (x) Utility facilities, (y) Hazardous Substances and (z) any conditions which constitute or are caused by a Force Majeure event.

	Directive Letter
	The letter described in Book 1, Section 13.1.1.2.

	Disadvantaged Business Enterprise
	The meaning set forth in Book 1, Exhibit J.

	Dispute
	The meaning set forth in Book 1, Section 19.2.

	Dispute Resolution Board
	The board described in Book 1, Section 19.2.3.

	Duration Deadline
	Any and all contract duration deadlines as defined in the Contract Documents and most specifically in Book 1, Section 17.

	Effective Date
	The date of execution of the Contract by CDOT.

	Engineer
	See “Contractor’s Engineer.”  The Contractor acknowledges and agrees that CDOT will be responsible for certain oversight and other matters with respect to the Project, and that as a result certain rights in favor of the Engineer may be exercised by and inure to the benefit of CDOT rather than the Contractor's Engineer.  In the event any question arises regarding whether any such rights are applicable to CDOT or how to apply such rights, CDOT’s interpretation regarding such matter shall control.

	Environmental Approvals
	The EA, ROD, COE Section 404 Permit, COE Section 401 Certificate, CDOT Municipal Separate Storm Sewer (MS4) NPDES Permit, and SB 40 Certification for the Project identified in Book 2, Section 5.

	Environmental Compliance Work Plan
	The meaning set forth in Book 2, Section 5.

	Environmental Laws
	All Legal Requirements now or hereafter in effect relating to the environment or to emissions, discharges, releases, or threatened releases of Hazardous Substances into the environment, including into the air, surface water or groundwater, or onto land, or relating to the manufacture, processing, distribution, use, treatment, storage, disposal, transport, or handling of Hazardous Substances or otherwise relating to the protection of public health, public welfare, or the natural environmental (including protection of nonhuman forms of life, land, surface water, groundwater, and air), including the statutes listed in the definition of Hazardous Substances; the National Environmental Policy Act, as amended, 42 U.S.C. §§ 4321 et seq.; the Occupational Safety and Health Act, as amended, 29 U.S.C. §§ 651 et seq.; and the Hazardous Materials Transportation Act, as amended, 49 App. U.S.C. §§ 1801; the Endangered Species Act, as amended, 16 U.S.C. §§ 1531 et seq.; the Clean Water Act, 33 U.S.C. §§ 1251, et seq.; the Safe Drinking Water Act, 42 U.S.C. §§ 300f, et seq.; the Migratory Bird Treaty Act, 16 U.S.C. §§ 703 et seq.; and the Eagle Protection Act, 16 U.S.C. § 668, each as amended.

	Equipment
	All machinery, tools, and apparatus together with supplies for upkeep and maintenance, necessary for the proper construction and acceptable completion of the Work.

	Error
	An error, omission, inconsistency, inaccuracy, deficiency or other defect.

	Escrowed Proposal Documents
	The meaning set forth in Book 1, Section 22.1.

	Event of Default
	A default as described in Book 1, Section 16.1.1, following notice and opportunity to cure to the extent permitted by Book 1, Section 16.1.2 and issuance by CDOT of notice that an Event of Default has occurred.

	Existing Utility Plans 
	The set of plans included on the website, Reference Documents – Utilities, which is labeled "Existing Utility Plans with Recommended Relocations."

	Federal Requirements
	All Legal Requirements applicable to work financed with federal funds and the provisions required to be included in FHWA-assisted contracts, including the provisions set forth in Book 1, Exhibit C.

	Final Acceptance
	Acceptance of the Project as described in Book 1, Section 20.

	Final Design Documents
	The completed Design Documents following Acceptance thereof by CDOT as described in Book 2, Section 3

	
	

	Fixed Price/Best Design Approach
	The best value selection method set forth in 23 C.F.R., Part 627, et.al.

	Float
	The meaning set forth in Book 2, Section 2. 

	Force Majeure
	For purposes of a Contract Price increase, the meaning set forth in Book 1, Section 13.3.1.1(9)(a).  For purposes of Contractor’s entitlement to a time extension, the meaning set forth in Book 1, Section 13.3.1.1(9)(b).


	General Layout Drawing
	A drawing depicting the Plan View, the Longitudinal Section, a Profile Diagram and a Typical Section for a given structure.

	Governmental Approval
	Any approval, authorization, certification, consent, decision, exemption, filing, lease, license, permit, agreement, concession, grant, franchise, registration or ruling, required by or with any Governmental Person in order to design and construct the Project.

	Governmental Person
	Any federal, state, local or foreign government and any political subdivision or any governmental, quasi-governmental, judicial, public or statutory instrumentality, administrative agency, authority, body or entity.  The term includes the State of Colorado and agencies and subdivisions thereof, other than the Department of Transportation.

	Guaranteed Maximum Price
	The Guaranteed Maximum Price is the lesser of $62 74.0 million or the costs submitted on Form J of the Instructions to Proposers if the Form J costs are lower than $62 74.0 million. 


	Hazardous Substances
	Any of the following:
(a)	Substance, product, waste or other material of any nature whatsoever which is or becomes listed, regulated, or addressed pursuant to the Comprehensive Environmental Response, Compensation and Liability Act, 42 USC Section 9601, et seq. (“CERCLA”); the Hazardous Materials Transportation Act, 49 USC Section 1801, et seq.; the Resource Conservation and Recovery Act, 42 USC Section 6901 et seq. (“RCRA”); the Toxic Substances Control Act, 15 USC Sections 2601 et seq.; the Clean Water Act, 33 USC Sections 1251 et seq.; the Clean Air Act, 42 USC Sections 7401 et seq.; all as amended, or any other federal, state or local statute, law, ordinance, resolution, code, rule, regulation, order or decree regulating, relating to, or imposing liability or standards of conduct concerning, any hazardous, toxic or dangerous waste, substance or material, as now or at any time hereafter in effect,
(b)	Any substance, product, waste or other material of any nature whatsoever which may give rise to liability under any of the above statutes or under any statutory or common law theory based on negligence, trespass, intentional tort, nuisance or strict liability or under any reported decisions of a state or federal court,
(c)	Petroleum or crude oil excluding de minimis amounts and excluding petroleum and petroleum products contained within regularly operated motor vehicles, and
(d)	Asbestos or asbestos-containing materials in structures and or other improvements on or in the Site (other than mineral asbestos naturally occurring in the ground).

	Highway, Freeway, Street, or Road
	A general term denoting a public way for purposes of vehicular travel, including the entire area within the ROW.

	Holidays
	New Year's Day, Dr. Martin Luther King, Jr.’s Birthday (observed), Washington-Lincoln Day, Memorial Day, Independence Day, Labor Day, Columbus Day, Veterans' Day, Thanksgiving Day, and Christmas Day.  When New Year’s Day, Independence Day or Christmas Day falls on Sunday, the following Monday shall be considered a Holiday.  When one of these days falls on a Saturday, the preceding Friday shall be considered a Holiday.  Additional legal holidays, when designated by the Governor of the State of Colorado or the President of the United States will also be included as Holidays.

	I-25 Design Build Project Office
	The meaning set forth in Book 2, Section 2.2.

	Incidental Utility Work
	Incidental Utility Work shall include Abandonment, Protection-in-Place and Utility Removal Work necessary and/or determined by the Contractor to be convenient for construction and/or accommodation of the Project.  The Contractor shall be responsible for Incidental Utility Work for all Utilities, including reqired Governmental Approvals

	Including, or including, includes, included
	All references in the Contract Documents to “Including” or “including” shall mean “including, but not limited to”.

	Incremental Costs
	Those costs, if any, which the Contractor incurs as a result of a particular circumstance, which the Contractor would not have incurred but for the circumstance.  In determining such costs, one would determine the total cost that the Contractor would have incurred had the circumstance not occurred, and subtract such amount from the costs actually incurred; the difference is the “increment.”  (For example, if the Contractor originally has to relocate three water lines, and a fourth water line is discovered in the same general area which can be relocated by the same crew, then if the Contractor is entitled (pursuant to Contract Section 13.11.3) to a Change Order increasing the Contract Price on account of such newly discovered water line, CDOT will be charged with only the costs of keeping the crew working the additional time to relocate the fourth water line, and will not be charged any portion of the expense of moving the crew to the site in the first place.)

	Indemnified Parties
	The meaning set forth in Book 1, Section 18.1.1.

	Independent Assurance

Initial Schedule
	



	The meaning set forth in Book 2, Section 3.

The meaning set forth in Book 2, Section 2
	




	Inspection
	The act of viewing or looking carefully at construction, manufacturing, design, and maintenance practices, processes, and products, including document control and shop drawing review, to ensure that the practices, processes, and products comply with the quality requirements contained in the Contract Documents.

	Inspector or Inspector
	The Contractor’s authorized representative assigned to perform inspection of Contract performance.

	Instructions to Proposers
	The RFP Document identified as Instructions to Proposers.

	ITS Work
	All elements of the Work necessary for completion of the ITS Elements, including providing equipment to meet specified performance measures, development of computer software, installation of equipment, testing and acceptance of equipment and software, integration of newly installed components with existing ITS infrastructure and maintenance of ITS components.

	Key Personnel
	The persons listed on Contract Exhibit D, subject to revision in accordance with the Contract Documents.

	Laboratory
	The testing laboratory of the Contractor, CDOT, or any other certified testing laboratory.

	Landscape and Aesthetics
	The design and visual treatment of Project elements and componetry comprising landscaping for the highway ROW, architectural treatment of bridges and Structures with their adjacent environments, retaining and noise wall patterning, parking structures, site furnishings and lighting and slope paving.

	Landscape Acceptance
	The meaning set forth in Book 2, Section 5.  

	Landscape and Wetlands Establishment Period 
	The meaning set forth in Book 2, Section 5.

	Late Finish Cost Schedule
	The late start dates set forth on each applicable Contract Schedule, subject to revision in connection with any Change Orders, which revise the Contract Schedules.

	Legal Requirements
	All applicable federal, state and local laws, codes, ordinances, rules, regulations, judgments, decrees, directives, guidelines, policy requirements, orders and decrees of any Governmental Person having jurisdiction over the Project or Site, the practices involved in the Project or Site, any Work, or any Utility Work being performed by a Utility Owner.  The term "Legal Requirements" does not include Governmental Approvals.

	Lien
	Any pledge, lien, security interest, mortgage, deed of trust or other charge or encumbrance of any kind, or any other type of preferential arrangement (including any agreement to give any of the foregoing, any conditional sale or other title retention agreement, any lease in the nature of a security instrument, and the filing of or agreement to file any financing statement or other instrument intended to perfect a security interest).

	Liquidated Damages
	The damages described in Book 1, Section 17.1.

	Major Participant
	Any of the following entities:  all general partners or joint venture members of Proposer; all individuals, persons, proprietorships, partnerships, limited liability partnerships, corporations, professional corporations, limited liability companies, business associations, or other legal entity however organized, holding (directly or indirectly) a 15 percent or greater interest in Proposer; and each engineering/design subconsultant that will perform 20 percent or more of the design Work.

	Materials
	All components required for use in the construction of the Project.

	Monthly Progress Schedule
	The meaning set forth in Book 2, Section 2.

	Multi-Use Trail
	A trail that accommodates various travel modes.

	Necessary Design Change
	The meaning set forth in Book 1, Section 2.4.3.

	New Environmental Approval
	Any of the following:
(a) 	A new Governmental Approval of the same type as an Environmental Approval; and
(b) 	A renewal, revision, modification or amendment to one or more of the Environmental Approvals.

	Nonconformance Report (NCR)
	The report described in Book 2, Section 3.

	Nonconforming Work
	Work performed that does not meet the requirements of the Contract Documents.

	Nonconforming Work Notice (NWN)
	The notice described in Book 2, Section 3.

	Notice of Final Acceptance
	The notice delivered to the Contractor under Book 1, Section 20.1.4 stating that final CDOT acceptance of the Project has occurred.

	Notice of Termination (or Partial Termination)
	A notice issued by CDOT to terminate the Contract and the performance of Work by the Contractor, either in whole or in part, pursuant to Book 1, Section 15.

	NTP1 Payment Cap
	The amount of $25,000,000.

	Operation Acceptance Reviews
	The meaning set forth in Book 2, Section 3.

	Original Baseline Schedule
	The meaning set forth in Book 2, Section 2.

	Overburden 
	Any material that overlays material designated for road or bridge construction.

	Pavement Structure 
	The combination of one or more of the following courses placed on a subgrade to support and distribute the traffic load to the roadbed.
Subbase.  The layer or layers of specified or selected material placed on a subgrade to support a base course, surface course, or both.
Base Course.  The layer or layers of specified or selected material placed on a subbase or a subgrade to support a surface course.
Surface Course.  One or more layers of a pavement structure designed to accommodate the traffic load, the top layer of which resists skidding, traffic abrasion, and the disintegrating effects of climate.  The top layer is sometimes called “Wearing Course.”

	Payment Bond
	The payment bond described in Book 1, Section 8.

	PCO Notice
	The potential change order notice described in Book 1, Section 13.3.

	Performance Bond
	The performance bond described in Book 1, Section 8

	Permission to Enter Property Forms
	The meaning set forth in Book 2, Section 8

	Person
	Any individual, corporation, company, voluntary association, partnership, trust, unincorporated organization, or Governmental Person, including CDOT.

	Private Utility
	A Utility that is owned by a Private Utility Owner.

	Private Utility Owner
	Any owner or operator of a Utility that is not a Public Utility Owner.  However, a private property owner, which merely owns one or more Service Lines is not considered a Private Utility Owner as a result of such ownership. 

	Profile Grade
	The trace of a vertical plane usually intersecting the top surface of the proposed rail or wearing surface and usually along the longitudinal centerline of the roadbed.  Profile grade means either elevation or gradient of such trace according to the context.

	Project
	The I-25/Cimarron Street (US 24) Design/Build Project, as more specifically described in Book 2, Section 1.0, and all Work to be provided by the Contractor as a condition to Final Acceptance.

	Project Completion Deadline
	Achievement of all Work necessary to meet the Project Completion Deadline as described in Book 1, Section 4.3.

	Project Control Diagram
	The meaning set forth in Book 2, Section 9.2.

	Project Manager



Project Operationally Complete
	The person designated by the Contractor to supervise the Project Persons performing Work, and to receive delivery of notices to the Contractor per Book 1, Section 24.9.1.

Interchanges, Ramps and Bridges fully operational and in the final configuration. Final basic configuration, roadway lighting, pavement, signals, signage and striping complete in place.

	Utility Relocation Agreement (URA)
	An agreement made between CDOT and a Utility Owner that provides a general framework for addressing Utility conflicts associated with the Project, and which is deemed included in Appendix A (for Public Utility Owners) or Appendix B (for Private Utility Owners) to Book 2, Section 7.0.

	Project Survey Coordinator
	The meaning set forth in Book 2, Section 9.

	Proposal  or Proposal Documents
	Those documents constituting the Contractor’s proposal in response to the RFP, including any best and final offers or supplements to proposals as may have been requested by CDOT.

	Proposal Due Date
	The date the Proposal was due as specified in the Instructions to Proposers.

	Proposer
	An individual, firm, partnership, corporation, joint venture, or combination thereof that was shortlisted under CDOT's Request for Qualifications issued on May 29, 2014 and that submits a proposal in response to the RFP.

	Proposer’s Price
	The price included by the Proposer in Form J of the Instructions to Proposers.    

	Protection-in-Place or Protect-in-Place
	Any Activity undertaken to avoid damaging a Utility which does not involve removing or relocating that Utility, including staking the location of a Utility, avoidance of a Utility’s location by construction equipment, installing steel plating or concrete slabs, encasement in concrete, temporarily de-energizing power lines, and installing physical barriers, per Utility Owner’s requirements as necessary to ensure their safe operation and structual integrity.   For example, temporarily lifting power lines without cutting them would be considered Protection in Place; whereas temporarily moving power lines to another location after cutting them would be considered a temporary Relocation.

	Public Information Plan
	The plan provided by the Contractor and Approved by CDOT as described in Book 2, Section 4 (or, prior to such Approval, the draft public information plan included with the Proposal Documents).

	Public Utility
	A Utility that is owned by a Public Utility Owner.

	Public Utility Owner
	Any owner or operator of a Utility that is entitled to reimbursement of its Relocation costs pursuant to Section 43-1-225, Colorado Revised Statutes; provided, however, that in the event of any inconsistency between the foregoing definition and the designation of a Utility Owner as either “public” or “private” in the Reference Documents – Utilities, the designation set forth in the Reference Documents – Utilities shall control.

	Punch List
	The list of Work items with respect to the Project which remain to be completed after achievement of each Milestone Completion, each Segment Completion, or the Project Completion, generally limited to minor incidental items of Work necessary to correct imperfections which have no adverse effect on the safety or operability of the Project.

	Quality Assurance (QA)
	All those planned and systematic actions necessary for the Contractor to certify to CDOT that all Work fully complies with the requirements of the Contract Documents and that all materials incorporated in the Work, all equipment used, and all elements of the Work will perform satisfactorily for the purpose(s) intended.

	Quality Control (QC)
	The activities performed by the Contractor, designer, producer or manufacturer to ensure and document that a product meets the requirements of the Contract Documents.  Activities may include checking, materials handling and construction procedures, calibrations and maintenance of equipment, shop drawing review, document control, production process control, and any sampling, testing, and inspection done for these purposes.

	Railroad
	Depending on the context, either the ROW, tracks, and systems used for rail traffic in the vicinity of the Project, or the Union Pacific Railroad Company and/or Burlington Northern Santa Fe Railroad.

	Real-Time Notice
	Information about construction activities as they happen.  This information will be disseminated to stakeholders through a variety of tools to give them access to current Project conditions.

	Reasonable Accuracy
	The meaning set forth in Book 1, Section 6.2.

	Recognized Hazardous Materials 
	The meaning set forth in Book 2, Section 5.

	Record Set
	A reproduction of a drawing or set of drawings, design calculations, or other record of engineering work required to be performed by the Contractor’s Engineer in accordance with the Rules of Procedures of the State Board of Registration for Professional Engineers and Land Surveyors.

	Recovery Schedule
	The schedule described in Book 2, Section 2, and which Contractor is required to provide under Book 1, Section 4.5.

	Reference Documents
	The RFP Documents designated on the website, Reference Documents, and described in Book 1, Section 1.4.

	Reference Drawings
	Preliminary and conceptual design plans developed for a 6-through lane structure configuration of  I-25 through Colorado Springs, defining improvements to the I-25 mainline, ramps,and local streets, consistent with the Re-Evaluation.   The Reference Drawings consist of the following website Reference Documents: I-25/Cimarron Street (US 24) Basic Configuration.

	Released for Construction Documents
	The drawings (including plans, elevations, sections, details, and diagrams), specifications, shop drawings, drawings, samples, reports and calculations approved by the Contractor for construction as required by Book 2, Section 3.

	Relocation or Relocate
	As related to Utilities, each removal, transfer of location, Abandonment and/or protection in place (including provision of temporary services as necessary) of any and all Utilities that is necessary or advisable in order to accommodate or permit construction of the Project.

	Remediation Work
	After determination by the Contractor that a Hazardous Substance(s) exists, sampling, treatment, and/or off-Site disposal of Hazardous Substances and materials containing Hazardous Substances, as Approved by CDOT and in accordance with Book 2, Section 5.

	Request for Change Order (RCO)
	A Contractor-initiated request for a change order under Book 1, Section 13.3.

	Request for Change Proposal (RCP)
	A proposal issued by CDOT under Book 1, Section 13.2.1.

	Request for Proposals
	The Request for Proposals for the I-25/Cimarron Street (US 24) Design/Build Project issued by CDOT on July 24, 2014, including all addenda thereto.

	Retainage
	The meaning set forth in Book 1, Section 11.5.1.

	Revised Baseline Schedule
	The meaning set forth in Book 2, Section 2.

	RFP Documents
	The documents listed in ITP Section 1.2.

	Right-of-Way
	The real property and property interests provided by CDOT, the City of Colorado Springs  and/or Utility Owners (through agreements with CDOT) necessary for ownership and operation of the Project.

	Road
	A general term denoting a public way for purposes of vehicular travel, including the entire area within the ROW.

	Roadbed
	The graded portion of highway within top and side slopes, prepared as a foundation for the pavement structure and shoulders.

	Roadbed Material
	Material in cuts, embankments, and in embankment foundations from the subgrade down that supports the pavement structure.

	Roadside
	A general term denoting the area adjoining the outer edge of the roadway.  Extensive areas between the roadways of a divided highway may also be considered roadside.

	Roadside Development
	Those items necessary for the preservation of landscape materials and features.  The rehabilitation and protection against erosion of all areas disturbed by construction through seeding, sodding, mulching and the placing of other ground covers.  Suitable planting and other improvements as may increase the effectiveness and enhance the appearance of the highway.

	Roadway
	The portion of a highway within limits of construction.

	Roadway Width
	See bridge.

	Routine Maintenance Activity
	The type of work performed on a routine; (e.g., daily or weekly) basis to maintain the highway surfaces, shoulders, roadsides, facilities, and structures; such as litter pickup, graffiti removal, and vegetation control.

	ROW Access Schedule
	The meaning set forth in Book 1, Section 6.1.1.2.

	ROW Plans
	The meaning set forth in Book 1, Section 6.1.1.

	Safety Management Plan
	The Approved safety management plan established by the Contractor, as specified in Book 2, Section 2 (or, prior to such Approval, the draft safety management plan included with the Proposal Documents).

	Salvable Material
	Material that can be saved or salvaged.  Unless otherwise specified in the Contract, all salvable material shall become the property of the Contractor.

	Second Notice to Proceed (NTP2)
	A written notice issued by CDOT to the Contractor to proceed with the remainder of the Work on the date specified therein.

	Service Line
	As related to Utilities, a Utility line, the function of which is to directly connect the improvements on an individual property to another Utility line located off such property, which other Utility line connects more than one such individual line to a larger system.  (The term “Service Line” also includes any Utility on public or private property that services structures located on such property.)

	Shop Drawings
	A general term that includes drawings, diagrams, illustrations, samples, schedules, calculations, and other data, which provide details of the construction of the Work and details to be used by the Engineer for inspection.

	Shoulder
	The portion of the roadway contiguous with the traveled way for accommodation of stopped vehicles, for emergency use, and for lateral support of base and surface courses.

	Sidewalk
	That portion of the roadway constructed for pedestrian use.

	Site
	The parcels of ROW identified on the ROW Plans or upon which the Project is to be constructed and installed as well as all other areas in the vicinity used by the Contractor for construction Work.

	Specialty Item
	Work requiring highly specialized knowledge, abilities, or equipment not ordinarily available in the type of contracting organization qualified and expected to bid on the Contract as a whole, and generally limited to minor components of the overall Contract.

	Stabilization
	Modification of soils or aggregates by incorporating materials that increase load‑bearing capacity, firmness, and resistance to weathering or displacement.

	Stakeholder
	The meaning set forth in Book 2, Section 4. 

	Standard Drawings
	Plans issued by CDOT for general application and repetitive use in connection with CDOT projects; the Standard Drawings will not apply to the Work except with regard to work performed using the documents or in connection with any design furnished by the Contractor which references the Standard Drawings.

	Standard Specifications
	Colorado Department of Transportation Standard Specifications for Road and Bridge Construction 2011.

	Standards of the Industry 
	Practices, procedures, methods and standards that: (i) are consistent with current industry practices established for, or employed by, leading participants in the design, construction, operation, and maintenance industries; (ii) comply with applicable laws and applicable industry underwriters’ and the fire and life safety codes and standards; and (iii) promote reliability, efficiency, safety, and security.  Standards of the Industry include, without limitation, taking reasonable steps to assure that sufficient personnel are employed and available to perform the work and that such personnel are adequately skilled, experienced, and trained to design, construct, install, operate, and maintain the work properly and efficiently, and that appropriate coordination, monitoring, and testing is performed to assure that all elements of the work are designed, constructed, and installed so as to function as required by the Contract Documents.

	State
	State of Colorado acting through its authorized representative, or the State of Colorado in the geographic sense, depending on the context.

	Street
	A general term denoting a public way for purposes of vehicular travel, including the entire area within the ROW.

	Structures
	Bridges, culverts, catch basins, drop inlets, retaining walls, cribbing, manholes, endwalls, buildings, storm drains, service pipes, underdrains, foundation drains, fences, guardrail, signs, end sections, traffic signals, light standards, and other features which may be encountered in the Work and not otherwise classified.

	Subbase
	Layer(s) of specified material thickness placed on a subgrade to support a base course.

	Subcontract
	Any subcontract to perform any part of the Work or provide any materials, equipment or supplies for any part of the Work between the Contractor and a Subcontractor, or between any Subcontractor and its lower tier Subcontractor, at any tier.

	Subcontractor or Subconsultant
	Any Person with whom the Contractor has entered into any Subcontract and any other Person with whom any Subcontractor has further subcontracted any part of the Work, at any tier.

	Subgrade
	The top surface of a roadbed upon which the pavement structure, shoulders, and curbs are constructed.

	Subgrade Treatment
	Modification of roadbed material by stabilization.

	Substantial Landscape Completion
	The meaning set forth in Book 2, Section 17.

	Substructure
	All of the structure below the bearings of simple and continuous spans, skewbacks of arches, and tops of footings of rigid frames, together with the backwalls, wingwalls, and wing protection railings.

	
	

	Superintendent
	The Contractor’s authorized employee responsible for the construction Work related to the Project or a Segment.

	Superstructure
	The entire structure except the substructure.

	Supplemental Specifications
	CDOT-approved additions and revisions to the Standard Specifications.

	Supplier
	Any Person other than employees of the Contractor not performing work at the Site that supplies machinery, equipment, materials or systems to the Contractor or any Subcontractor in connection with the performance of the Work; Persons who merely transport, pick up, deliver, or carry materials, personnel, parts, or equipment or any other items or persons to or from the Site shall not be deemed to be performing Work at the Site.

	Surety
	Each properly licensed surety company approved by CDOT, which has issued one or more of the Payment and Performance Bonds.

	Surface Course
	One or more layers of a pavement structure designed to accommodate the traffic load, the top layer of which resists skidding, traffic abrasion, and the disintegrating effects of climate.  The top layer is sometimes called the “Wearing Course.”

	Technical Criteria
	The criteria described in Book 2 that establishes the minimum acceptable standards of quality, materials, and performance for the Work, and which will be used as a basis for reviews, and as a basis for Final Acceptance.

	Test
	The procedure and method of acquiring and recording physical data and comparing it to set standards and submitting a statement to such conditions or operations as will lead to its Acceptance or rejection (deficiency, Defective Condition, Nonconformance) of the item.

	Test-Based Acceptance
	Acceptance based on each test meeting minimum requirements.

	Test Procedure
	Methods that detail the practice of acquiring the Test data.

	Time and Materials Change Order
	A Change Order issued under Book 1, Contract Section 13.7.

	Traffic Control Plan
	The plan described in Book 2, Section 16.

	Traveled Way
	The portion of the roadway for the movement of vehicles, exclusive of shoulders and auxiliary lanes.

	Unit Price
	The meaning set forth in Book 1, Section 13.6.2.

	Unit Price Allowance
	The meaning set forth in Book 1, Section 11.1.1.

	United States Department of Transportation (USDOT)
	United States Department of Transportation or any executive department or agency thereof, or as the context may require, the USDOT Secretary or other person who may at the time be acting in the capacity of Secretary, or an authorized representative or any other person otherwise authorized to perform the functions to be performed hereunder by USDOT.

	Utility or utility
	(i) A privately, publicly or cooperatively owned line, facility and/or system for producing, transmitting or distributing communications, power, cable television, electricity, light, heat, gas, oil, crude products, water, steam, waste, signal systems and other products that directly or indirectly serve the public; and/or (ii) a privately owned irrigation facility.  The necessary appurtenances to each utility facility shall be considered part of such utility.  Without limitation, any Service Line connecting directly to a utility shall be considered an appurtenance to that utility, regardless of the ownership of such Service Line.  The term “Utility” is sometimes also used to refer to the owner or operator of any such line, facility and/or system (a “Utility Owner”).  The term “Utility” shall specifically exclude existing storm water facilities, traffic signals, street lights, and proposed utility services for the park -n- rides and LRT sub-stations, without regard to whether or not such items are included in the definition of “Utility” in the PSURAs.

	Utility Agreement
	A PSURA and/or a Work Order, as the context may require.

	Utility Delay
	Any failure by a Utility Owner to meet any time parameters for performance by such Utility Owner which are set forth in the applicable Work Order, which failure by the Utility Owner delays the Critical Path so as to impair the Contractor’s ability to meet a Completion Deadline; provided, however, that: (i) to the extent that such failure is excused under a “force majeure” provision in the applicable PSURA or in the Work Order, such failure shall not be the basis for calculating a Utility Delay against the Utility Owner; however, the Contractor shall be entitled to an extension of any Completion Deadline(s), (ii) once the Contractor has issued a Design Acceptance Letter for a particular Utility-Owner furnished design pursuant to Book 2, Section 7, any subsequent failure by such Utility Owner to meet the time parameters in the applicable Work Order resulting from any failure of such design to comply with the requirements of Book 2, Section 7 shall not constitute a Utility Delay, and (iii) once the Contractor has issued a Construction Inspection Acceptance Letter for construction by a particular Utility Owner pursuant to Book 2, Section 7, any subsequent failure by such Utility Owner to meet the time parameters in the applicable Work Order resulting from any failure of such construction to comply with the requirements of Book 2, Section 7 shall not constitute a Utility Delay.  Any time parameters set forth in a PSURA shall not be the basis for calculating a Utility Delay.  Time extensions as related to Utility Delays are described in Book 1 Section 6.2.4.

	Utility Easements
	All permanent easements and/or other permanent interests in real property owned by Utility Owners in connection with existing Utilities.

	Utility Information Sheet (UIS)
	A form, completed prior to NTP1 for each Utility impacted by the Project, which documents the existing condition of such Utility and a preliminary Relocation recommendation to mitigate the potential conflict. 

	Utility Owner
	The owner or operator of any Utility (including both Public Utility Owners and Private Utility Owners).

	Utility Owner Identification Number
	The number that has been assigned to each Utility Owner on the UISs.

	Utility Relocation Plans
	The design plans for Relocation of a Utility impacted by the Project to be prepared by the Contractor or the Utility Owner, as determined pursuant to Book 2, Section 7. 

	Utility Removal Work
	Work necessary to remove any Utilities (whether or not in use as of the date of NTP1 or NTP2) for which leaving the Utilities in-place is not feasible or not permitted, or which the Contractor otherwise proposes to be removed in order to accommodate or permit construction of the Project, regardless of whether or not replacements for such Utilities are being installed in other locations).  

	Value Engineering Change Proposal (VECP)
	The meaning set forth in the Book 1, Section 12.

	Verification/Verify
	The act of testing or inspecting performed by qualified testing or inspecting personnel employed by CDOT or its designated agent to independently establish Conformity to the Contract.

	Vision Message
	The Project message communicated by the CDOT Public Information Team, which will include the overall goals, strategies, direction, and philosophy of the Project.

	Warranty
	Any warranty made by the Contractor in Book 1, Section 21.

	Wetland Acceptance
	The meaning set forth in Book 2, Section 5.

	Wheel Path
	Wheel paths are the two sections of each through-traffic lane that bear the wheel loading.  The center of each wheel path is located 3 feet from the center of the lane; each wheel path is 2 feet wide.

	Work
	All duties and services to be furnished and provided by Contractor as required by the Contract Documents, including the administrative, design, engineering, quality control, quality assurance, Relocation, procurement, legal, professional, manufacturing, supply, installation, construction, supervision, management, testing, verification, labor, Materials, equipment, documentation and other efforts necessary or appropriate to achieve Final Acceptance except for those efforts which the Contract Documents specify will be performed by CDOT or other Persons.  In certain cases the term is also used to mean the products of the Work.

	Work Breakdown Structure
	The meaning set forth in Book 2, Section 2.

	Work Order
	An ordering agreement (as the same may be amended from time to time) among CDOT, a Utility Owner and the Contractor, providing detailed information and terms relating to the Relocation of a particular Utility, which is executed pursuant to a PSURA.  At CDOT’s election, any Work Order will also function as a Change Order, in accordance with Book 1, Section 6.2, when the Work Order form is completed and/or modified as directed by CDOT to reflect such dual function.  

	Working Day
	Any Calendar Day other than Saturday, Sunday, or a Holiday.

	Working Drawings
	A general term that includes drawings, diagrams, illustrations, samples, schedules, calculations, and other data which illustrate the construction of the work, material, equipment, methods, and items which are necessary to construct the work in accordance with the plans and specifications.

	Written Permission of CDOT
	A letter signed by the authorized representative of CDOT granting specific permission and outlining limitations of the permission.
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