PERMANENT CHANGES TO PROJECT DATED SPECIAL PROVISIONS

REVISION OF SECTION 621 TEMPORARY BRIDGE - BAILEY

DATE AUTHOR DESCRIPTION OF CHANGE
9/19/90 R. STRUCKMAN  MINOR CHANGES MADE TO FORMAT
9/30/1999 M.Nord Verified the specification references for conformance with

the 1999 Colorado DOT Standard Specifications for Road
and Bridge Construction.
No exceptions were found.
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COLORADO PROJECT NO. September 30, 1999
REVISION OF SECTION 621
TEMPORARY BRIDGE
Section 621 is hereby added to the Standard Specifications for this project as follows:
DESCRIPTION

621.01 This item shall include loading, transporting, erecting, maintaining, removing, and
returning the temporary bridge.

MATERIALS

621.02 The temporary bridge is a Bailey Bridge in the possession of the Division. The Division
will not charge a rental fee for the use of this bridge on this project.

CONSTRUCTION REQUIREMENTS
621.03 The Contractor shall load and return the temporary bridge at the following site:

Greeley West Maintenance Yard
S.H. 34 Business Route and 1 mile East of S.H. 257

The Contractor shall make arrangements with Division Maintenance personnel at least 5-days
prior to the loading and returning dates.

The temporary bridge shall be erected at the location and in reasonable conformity with the lines
and grades shown on the plans or established as directed by the Engineer.

The Contractor shall be responsible for replacing any structural parts that are missing or
damaged when the bridge is returned.

The Contractor shall return the temporary bridge no later than 30-days after the new structure is
opened to traffic.

BASIS OF PAYMENT
621.04 The completed and accepted work for the temporary bridge will be paid for at the

contract lump sum price. This price shall include all labor, equipment, and materials required to
load, transport, erect, maintain, remove, and return the temporary bridge.
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Payment will be made under:

Pay Item Pay Unit

Temporary Bridge Lump Sum

September 30, 1999



