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NO. CDOT STAFF BRIDGE WORKSHEET TITLE VER ENG DET VER ENG DET VER ENG DET VER ENG DET VER ENG DET VER ENG DET VER ENG DET VER ENG DET
B-504-L1 RAIL ANCHOR SLAB WITH BLOCK FACING GRS WALL 1:1 SOIL EXCAVATION OR FILL 10/24 RS DH/CSL 09/2016 STW JB
B-504-L2 RAIL ANCHOR SLAB WITH BLOCK FACING GRS WALL 3/4:1 SOIL EXCAVATION 10/24 RS DH/CSL 09/2016 STW JB
| B-504-L3 MICROPILE A-FRAME WITH BLOCK FACING GRS WALL 3/4:1 SOIL EXCAVATION 10/24 RS DH/CSL 09/2016 STW JB
B-504-L4 RAIL ANCHOR SLAB WITH BLOCK FACING GRS WALL 1/2:1 ROCK EXCAVATION 10/24 RS DH/CSL 09/2016 STW JB
J B-504-L5 RAIL ANCHOR SLAB WITH BLOCK FACING GRS WALL 1/2:1 ROCK EXCAVATION 10/24 RS DH/CSL 09/2016 STW JB
3 B-504-M1 BLOCK FACING GRS WALL WITH ROADWAY RAIL AND 1:1 SOIL EXCAVATION OR FILL 10/24 RS DH/CSL 09/2016 STW JB
Hm B-504-M2 TRUNCATED BASE BLOCK FACING GRS WALL WITH ROADWAY RAIL AND 3/4:1 SOIL EXCAVATION OR FILL 10/24 RS DH/CSL 09/2016 STW JB
8 B-504-M3 TRUNCATED BASE BLOCK FACING GRS WALL WITH ROADWAY RAIL AND 1/2:1 ROCK EXCAVATION OR FILL 10/24 RS DH/CSL 09/2016 STW JB
— B-504-N1 BLOCK FACING GRS WALL FOR BACKSLOPE OR ROADWAY WITH 1:1 SOIL EXCAVATION 10/24 RS DH/CSL 09/2016 STW JB
B-504-N2 TRUNCATED BASE BLOCK FACING GRS WALL FOR BACKSLOPE OR ROADWAY WITH 3/4:1 SOIL EXCAVATION 10/24 RS DH/CSL 09/2016 STW JB
|| B-504-N3 TRUNCATED BASE BLOCK FACING GRS WALL FOR BACKSLOPE OR ROADWAY WITH 1/2:1 ROCK EXCAVATION 10/24 RS DH/CSL 09/2016 STW JB
g B-504-01 LRFD GRS WALL WITH RAIL ANCHOR SLAB/BEAM DESIGN CHARTS/TABLE 10/24 RS DH/CSL 09/2016 STW JB
2] B-504-02 LRFD GRS WALL WITH ROADWAY RAIL DESIGN CHARTS/TABLE 10/24 RS DH/CSL 09/2016 STW JB
e B-504-03 LRFD GRS WALL WITH 2H(MIN):1V BACK SLOPE DESIGN CHARTS/TABLE 10/24 RS DH/CSL 09/2016 STW JB
8 B-504-04 LRFD GRS WALL WITH 2H(MIN):1V BROKEN BACK SLOPE DESIGN CHARTS/TABLE 10/24 RS DH/CSL 09/2016 STW JB
B-504-Q1 SUMMARY OF QUANTITIES AND WALL DATA 10/24 RS DH/CSL 09/2016 STW JB
B-504-Q2 PAYITEMS FOR SHORED SOIL MASS WALL 10/24 RS DH/CSL 09/2016 STW JB
B-504-Q3 PAY ITEMS FOR TRUNCATED BASE MSE WALL WITH 1/2:1 ROCK EXCAVATION 10/24 RS DH/CSL 09/2016 STW JB
B-504-Q4 PAY ITEMS FOR TRUNCATED BASE mse WALL WITH 3/4:1 SOIL EXCAVATION 10/24 RS DH/CSL 09/2016 STW JB
B-504-Q5 PAY ITEMS FOR TRUNCATED BASE WITH OR WITHOUT A-FRAME MSE WALL WITH 1/2:1 ROCK EXCAVATION 10/24 RS DH/CSL 09/2016 STW JB
B-504-Q6 PAY ITEMS FOR TRUNCATED BASE WITH OR WITHOUT A-FRAME MSE WALL WITH 3/4:1 SOIL EXCAVATION 10/24 RS DH/CSL 09/2016 STW JB
B-504-Q7 PAY ITEM FOR CORE WALL WITH 1:1 SOIL EXCAVATION 10/24 RS DH/CSL 09/2016 STW JB
B-504-R1 RSF FOR WEAK FOUNDATION AND/OR RSW FOR WATERFRONT 10/24 RS DH/CSL 09/2016 STW JB
B-504-S1 MSE/GRS WALL WITH SHORING FOR CONSTRUCTION 10/24 RS DH/CSL 09/2016 STW JB
B-504-S2 TRUNCATED BASE TIERED MSE/GRS WALL IN PROGRESS
B-504-S3 MSE/GRS WALL MISCELLANEOUS DETAILS 10/24 RS DH/CSL 09/2016 STW JB
B-504-54 MSE/GRS WALL RAIL ANCHOR SLAB WITH INLET 10/24 RS DH/CSL 09/2016 STW JB
B-504-S5 MSE/GRS WALL RAIL ANCHOR BEAM WITH INLET 10/24 RS DH/CSL 09/2016 STW JB
B-504-56 MSE/GRS BLOCK OR PANEL WALL MISCELLANEOUS DETAIL 10/24 RS DH/CSL 09/2016 STW JB
'g B-504-S7 GRS WALL WITH TYPE 9 RAIL WITH 7' MAX DESIGN HEIGHT 10/24 RS DH/CSL 09/2016 STW JB
= B-504-S8 PIPE THROUGH BLOCK OR PANEL WALL DETAILS 10/24 RS DH/CSL 09/2016 STW JB
g B-504-T1 GEOFABRIC WRAP AROUND WIRE BASKET FACING TEMPORARY WALL 10/24 RS DH/CSL 09/2016 STW JB
3 B-504-T2 TWO-PHASE GRS WALL WITH PANEL FACING 10/24 RS DH/CSL 09/2016 STW JB
e B-504-U1 PRECAST COPING, ROADWAY PAVEMENT DETAILS FOR BLOCK FACING 10/24 RS DH/CSL 09/2016 STW JB
= B-504-U2 PRECAST COPING, ROADWAY PAVEMENT DETAILS FOR PANEL FACING 10/24 RS DH/CSL 09/2016 STW JB
2 B-504-V1 ANCHOR SLAB DETAILS 10/24 RS DH/CSL 09/2016 STW JB
8 B-504-V2 MICROPILE DETAILS FOR BLOCK OR PANEL FACING A-FRAME WALL 10/24 RS DH/CSL 09/2016 STW JB
S B-504-V3 RAIL ANCHOR SLAB/BEAM RAIL/CURB DETAILS 10/24 RS DH/CSL 09/2016 STW JB
= B-504-V4 ALTERNATE REHAB FOR RAIL ANCHOR SLAB/BEAM RAIL/CURB DRAIN DETAIL 10/24 RS DH/CSL 09/2016 STW JB
% B-504-V5 WALL TO ABUTMENT CONNECTION DETAILS 10/24 RS DH/CSL 09/2016 STW JB
8 B-504-V6 TWO PHASE PANEL FACING MSE/GRS WALL 10/24 RS DH/CSL 09/2016 STW JB
o 13 B-504-W1 DRAIN AND WATERPROOFING MEMBRANE DETAILS 10/24 RS DH/CSL 09/2016 STW JB
E a3 B-504-W2 DRAIN AND WATERPROOFING MEMBRANE DETAILS 10/24 RS DH/CSL 09/2016 STW JB
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